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CTC Information: 

 This Construction Task Catalog® was developed 
and customized by The Gordian Group, Inc. 
specifically for County of San Mateo, priced locally 
using current labor, material and equipment costs, 
and published in October 2015. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to County of San Mateo. Use 
of The Gordian Group’s CTC and other proprietary 
information and software for any other purpose or 
any other entity is expressly prohibited without the 
express written consent of The Gordian Group, Inc. 

MasterFormat™ 

 The tasks in this Construction Task Catalog are 
organized using CSI’s MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include unloading equipment, materials, 

and tools, and transporting the same up or down 2 
1/2 stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the task; 
disposal of excess material; and time for lunch and 
breaks. 

 Labor costs include direct labor through the working 
foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security and Medicare taxes, worker's 
compensation, unemployment insurance and 
employee benefits. 

 Labor costs are based on workers familiar with and 
skilled in the performance of the task following 
OSHA requirements.  

 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the task. Mobilization is included for all 
equipment except large equipment (e.g. cranes, pile 
drivers, bulldozers, excavators, backhoes, bobcats 
etc.), which exclude mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include manufacturer's and/or 
fabricator's shop drawings.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

Complete and In-Place Construction: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the task as described 
in the CTC. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
other equipment as part of the delivery process) to 
lift material onto a roof, even if that roof is less than 
2 ½ stories, the contractor will be paid for such 
crane or lifting equipment as a separate task. 
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 Unit prices for imported materials (e.g. aggregate, 
sand, soil, etc.) include delivery up to 15 miles from 
the closest approved source. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) that are required. Fasteners listed separately 
in the CTC are for use with Owner furnished 
material and equipment or relocating or reinstalling 
existing material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
flashing, pitch pockets, skylights, curbs, roofing, etc. 
include sealant and caulking. 

 Unit prices include testing, calibration, balancing 
and the like required to ensure proper installation, 
construction and performance (e.g. compaction test 
for backfill, balancing of heating ventilation and air 
conditioning, pneumatic or hydrostatic testing, 
soaping of joints, disinfection and flushing, others 
as required). Use of owner supplied materials, 
equipment or tying into existing equipment/piping 
may justify testing, balancing, etc. 

Demolition: 

 Unit prices for demolition include all labor, 
equipment and material required for the complete 
removal of the items; clean-up of the area; and 
transporting the demolished items up or down 2 ½ 
stories into a truck, dumpster, or to an owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 

separate demolition task, unless the component 
alone must be demolished to accomplish the task 
(e.g. demolition of pipe includes pipe fittings unless 
the fitting must be demolished separately to 
accomplish the task; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The description "replace" includes the demolition of 
the existing item and the installation of the new 
item.  

 The descriptions "remove and relocate" or "remove 
and reinstall" includes the removal, cleaning of item 
and installation of the existing item in either the 
same location or another location.  

 The description "reinstall" includes the cleaning and 
installation of the existing item. 

 Salvageable materials remain the property of the 
Owner and shall be turned over as directed when 
specified in the Job Order. 

The Adjustment Factors Include: 

BUSINESS COSTS: 
 Overhead costs, including, unless specifically 

excluded in the Contract Documents, but not limited 
to; 

• home office overhead 

• insurance, bonds, and indemnification 

• project meetings, training, management and 
supervision 

• mobilization and close-out for the contract and 
each Job Order and 

• project office staff and equipment. 

 Profit. 

 Subcontractor's overhead and profit. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Employee or Subcontractor’s wage rates that 
exceed the prevailing wage rates.  
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 Fringe benefits, payroll taxes, worker’s 
compensation, insurance costs and any other 
payment mandated by law in connection with labor 
that exceeds the labor rate allowances.  

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

 

CONSTRUCTION RELATED COSTS: 
 Services required to obtain filings and permits. 

 Preparation and modification of proposals, 
sketches, drawings, submittals, as-built drawings, 
CADD drawings, microfilm, and other project 
records. 

 Incidental engineering and architectural services. 

 Office trailer and portable toilets for Contractor’s 
use. 

 Construction vehicles such as pick-up trucks, utility 
trucks, vans, flat bed trucks, tractors, trailers, etc. 

 Storage devices or items such as gang boxes and 
containers for Contractor's tools, equipment and 
materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner security requirements. 

 Excess waste including roofing, drywall, VCT, 
carpet, wall covering, ceiling tile, pipe, conduit, 
siding, concrete, etc. This list is not intended to be 
all inclusive, but descriptive of the types of 
construction materials that are typically sold in 
standard lengths, sizes and weights. 

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, wall or ceiling attached 
or fastened devices or furnishings, safes or other 
furniture requiring disassembly).  

 Sealing, windows, and openings with plastic to 
contain construction dust and debris within the work 
area. 

 Daily clean-up. 

 Final professional project clean-up. 

 Costs resulting from inadequate supply of building 
materials, fuel, electricity, or skilled labor. 

 Costs resulting from productivity loss. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as excessive 
rain, wind, sleet or snow. 

 Differences in project size; complexity and location. 

 All costs for other than discreet items of work 
specifically required to complete a particular Job 
Order. 

 

PRICE VARIATIONS: 
 Contractors may find differences in labor, 

equipment and material costs due to certain 
economic factors. Variations in labor cost can also 
result from labor efficiency, labor restrictions, 
working conditions and local work rules. Variations 
in material costs can also result from the quantity of 
material purchased, the existing relationship with 
suppliers, and because the materials have been 
discontinued or have become obsolete.  

 While diligent effort is made to provide accurate and 
reliable up-to-date pricing, it is the responsibility of 
the Contractor to review and analyze the unit prices, 
and to calculate their Adjustment Factors 
accordingly, prior to bidding. 

 

GENERAL COSTS: 
 This list is not exhaustive and is intended to provide 

general examples of cost items to be included in the 
Contractor's Adjustment Factor as defined in the 
Contract.  

 The only compensation to be paid to a Contractor 
for the unit price tasks will be: 
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Published 
Unit Price 

X Installation 
(or Demolition) 

Quantity 

X Appropriate 
Adjustment 

Factor 

 No additional payments of any kind whatsoever will 
be made. All costs not included in the unit prices 
must be part of the Adjustment Factors.  

General Interpretations: 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

 

FIELD ENGINEERING:  
 Surveying tasks shall be used only when the Owner 

requests the Contractor to perform topographic 
surveys, property line surveys or to establish 
horizontal and vertical controls.  

ASSEMBLIES:  
 Assembly unit prices take precedence over 

individual component pricing. 

 

TESTING:  
 Contractor will be paid for testing existing material, 

as required by the technical specifications and as 
directed by the Owner (record tests) at the unit price 
for the appropriate task. The cost of process quality 
control testing routinely performed by the Contractor 
is included in the unit prices for the individual tasks.  

 

MISCELLANEOUS:  
 For the purpose of calculating the quantity of a task, 

quantities are calculated on a per project basis. The 
quantity so determined shall be used for the task 
and all appropriate modifiers, unless the task states 
otherwise.  

 Whenever there are alternative tasks that may be 
selected to complete work the Contractor shall 
select the most practical and economical tasks 
available (e.g. rental of equipment by weeks or 
months rather than days or painting by roller or 
spray rather than brush). 

 Restricted Working Space is defined as any area 
with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories tasks and 
for certain electrical conduit and conduit 
accessories tasks. Only those tasks with a modifier 
for Restricted Working Space are eligible for a price 
adjustment, and then only if the modifier applies to 
the contemplated tasks. A non pre-priced task will 
not be allowed because of Restricted Working 
Space for any CTC task.  

 Confined Working Space is defined according to the 
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any 
space having limited means of egress, which is 
subject to accumulation of toxic or flammable 
contaminants or has an oxygen deficient 
atmosphere, including, but not limited to, storage 
tanks, process vessels, bins, boilers, ventilation and 
exhaust duct, sewers, underground vaults, tunnels, 
pipelines and open top spaces more than 4 feet in 
depth such as pits and tubs." The Contractor shall 
conform to all OSHA and Owner requirements for 
working in Confined Working Spaces. Required 
ventilation and air monitoring equipment tasks shall 
be priced from the CTC. 

 Whenever a material, article or piece of equipment 
is identified in the CTC or in the specifications by 
reference to manufacturers’ or vendors’ names, 
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trade names, catalogue numbers, or make, the 
identification is intended to establish a standard. 
Any material, article or equipment of another 
manufacturer or vendor which performs 
satisfactorily the duties imposed by the general 
design may be considered equally acceptable 
provided that, in the opinion of the Owner, the 
material, article or equipment so proposed is of 
equal quality, substance and function. The 
Contractor shall not provide, furnish or install any 
proposed material, article or equipment without the 
prior written approval of the Owner. The burden of 
proof and all costs related thereto concerning the 
"or equal" nature of the substitute item, whether 
approved or disapproved, shall be borne by the 
Contractor. 

 

SPECIFICATIONS:  
 Specifications for tasks shall be interpreted as 

follows: All labor, material, equipment, spare parts, 
services, and work required by a specification shall 
be considered part of the unit price, unless the task 
description or technical specifications state 
otherwise. 

 

 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 

(In-place) Cubic Yards, BF - Board Foot, BOX - Box 

(each), BTU - British Thermal Unit, C - One Hundred, 

CCF - One Hundred Cubic Feet, CCY - Compacted 

Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 

Minute, CI – Cubic Inch,  CLF - One Hundred Linear 

Feet, CSF - One Hundred Square Feet, CSY - Hundred 

Square Yards, CWT - Hundred Weight, CY - Cubic 

Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 

(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 

GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 

HWT - Hundred Carton Weight, HYR – Half Year, IN – 

Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 

Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 

- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 

One Thousand Board Feet, MBH - One Thousand 

British Thermal Units, MCF – One Thousand Cubic 

Feet, MF3 - One Thousand Cubic Feet Per Minute, 

MGL – One Thousand Gallons, MI – Mile, MLF - One 

Thousand Linear Feet, MO – Month, MSF - One 

Thousand Square Feet, MSY - One Thousand Square 

Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 

M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 

– Note, OPN – Opening, OUT - Outlet or Output (each), 

OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 

QT – Quart, ROL - Roll (each), ROM – Room, ROW – 

Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 

SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 

Stop (each), SQ - Square or One Hundred Square Feet, 

SY - Square Yard, SYI – Inches per Square Yard, TNM 

- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 

United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 

– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  

 The following engineering values for establishing 
shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY) 

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520 

Sand 2880 2590 3240 
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720 

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000 

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680 

Gravel 
(Average) 

3280 2730 3570 

Limestone 4380 2690 3220 
Riprap Rock 
(Average) 

4500 2610 3150 

Granite 4540 2640 3170 
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Basalt 4950 3020 3640 
Clay 3220 2150 3570 
Gneiss 4550 2720 3180 

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 

Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 

Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 

Meters 

1 Square Meter = 1.1960 Square Yards = 10.7639 

Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 

Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 

 

Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2)height 

• Surface Area = 2 π radius2+(2 π radius)height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 
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TRADEMARKS 
 Gordian JOC Solution, JOC Complete Solution,  

JOC Complete Solution Plus, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, DMAP, The Standard for Job 
Order Contracting and 6 Phase Development and 
Implementation Process are either registered 
trademarks or trademarks of The Gordian Group, 
Inc. The names of actual companies and products 
mentioned herein may be the trademarks of their 
respective owners 
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. 
01  General Requirements 
. 
. 
 01 20  Price And Payment Procedures (01) 
. 
. 
 01 22  Unit Prices (01 20) 

Note: Provide digital copies of photographs. 
. 
. 
 01 22 16  Unit Price Payment (01 22) 
. 
. 
 01 22 16 00-0001  Reimbursable Fees (01 22 16) 

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional 
warranties, tolls, etc, which are not included in a task or an Adjustment Factor as explained in the Contract or The 
Construction Task Catalog®. 

. 

. 
 01 22 16 00-0002 EA Reimbursable Fees ................................................................................................................................................................. 1.00  

Note: Reimbursable Fees will be paid to the contractor for eligible costs.  The base cost of the Reimbursable Fee 
is $1.00. Insert the appropriate quantity to adjust the base cost to the actual Reimbursable Fee (e.g. quantity of 
125 = $125.00 Reimbursable Fee). If there are multiple Reimbursable Fees, list each one separately and add a 
comment in the "note" block to identify the Reimbursable Fee (e.g. sidewalk closure, road cut, various permits, 
extended warrantee, expedited shipping costs, etc.). A copy of each receipt shall be submitted with the Price 
Proposal. 

XXXXXXX 
. 
 01 22 20  Wage Rates (01 22) 
. 
. 
 01 22 20 00-0001  Minimum Charge (01 22 20) 

Note: Use item exclusively for projects when the sum of line items is less than the minimum charge per 
occurrence.   Item should not be used in conjunction with any other tasks utilizing this labor trade, unless 
approved by owner.  Item quantity is 1, unless approved by owner. 

. 

. 
 01 22 20 00-0002 EA Carpenter Minimum Charge................................................................................................................................................ 817.95  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0003 EA Carpet, Linoleum Minimum Charge .................................................................................................................................... 787.96  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0004 EA Cement Mason Minimum Charge ....................................................................................................................................... 580.21  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0005 EA Drywall Finisher Minimum Charge ...................................................................................................................................... 716.95  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0006 EA Drywall Installer Minimum Charge ...................................................................................................................................... 822.88  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0007 EA Electrician Minimum Charge ............................................................................................................................................... 949.97  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0008 EA Glazier Minimum Charge .................................................................................................................................................... 712.81  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0009 EA Insulator Minimum Charge .................................................................................................................................................. 861.50  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0010 EA Laborer Minimum Charge ................................................................................................................................................... 584.91  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0011 EA Landscape Maintenance Worker Minimum Charge ............................................................................................................ 255.34  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0012 EA Ornamental Metal Worker Minimum Charge....................................................................................................................... 833.33  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0013 EA Painter, Ordinary Minimum Charge .................................................................................................................................... 614.33  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0014 EA Plasterer Minimum Charge ................................................................................................................................................. 732.22  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0015 EA Plumber Minimum Charge ............................................................................................................................................... 1,060.65  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0016 EA Roofer, Tile/Slate Minimum Charge .................................................................................................................................... 730.94  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0017 EA Roofer, Composite Built-Up Minimum Charge .................................................................................................................... 734.40  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0018 EA Sheet Metal Worker Minimum Charge ................................................................................................................................ 984.07  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 22 20 00-0019 EA Sprinkler Installer Minimum Charge .................................................................................................................................... 994.47  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 
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. 
 01 22 20 00-0020 EA Tile Layer (Floor) Minimum Charge .................................................................................................................................... 652.59  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

XXXXXXX 
. 
 01 22 20 00-0021  Local Labor/Wage Rates (01 22 20) 

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental. 
. 
. 

 01 22 20 00-0022 HR Asbestos Removal Worker ................................................................................................................................................... 59.54  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  2.98 
    For Apprentice, Deduct  -11.91 

. 
 01 22 20 00-0023 HR Insulator .............................................................................................................................................................................. 104.56  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.23 
    For Apprentice, Deduct  -20.91 

. 
 01 22 20 00-0024 HR Boilermaker ........................................................................................................................................................................... 92.86  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.64 
    For Apprentice, Deduct  -18.57 

. 
 01 22 20 00-0025 HR Brick Layer ............................................................................................................................................................................ 79.09  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.95 
    For Apprentice, Deduct  -15.82 

. 
 01 22 20 00-0026 HR Carpenter .............................................................................................................................................................................. 86.62  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.33 
    For Apprentice, Deduct  -17.32 

. 
 01 22 20 00-0027 HR Carpet, Linoleum................................................................................................................................................................... 86.00  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.30 
    For Apprentice, Deduct  -17.20 

. 
 01 22 20 00-0028 HR Cement Mason...................................................................................................................................................................... 66.28  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.31 
    For Apprentice, Deduct  -13.26 

. 
 01 22 20 00-0029 HR Drywall Finisher .................................................................................................................................................................... 80.24  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.01 
    For Apprentice, Deduct  -16.05 

. 
 01 22 20 00-0030 HR Electrician ........................................................................................................................................................................... 100.00  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.00 
    For Apprentice, Deduct  -20.00 

. 
 01 22 20 00-0031 HR Equipment Operator, Heavy (Crane) .................................................................................................................................... 81.62  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.08 
    For Apprentice, Deduct  -16.32 

. 
 01 22 20 00-0032 HR Equipment Operator, Medium (Bulldozer) ............................................................................................................................. 76.84  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.84 
    For Apprentice, Deduct  -15.37 

. 
 01 22 20 00-0033 HR Equipment Operator, Light (Backhoe, Bobcat) ..................................................................................................................... 71.92  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.60 
    For Apprentice, Deduct  -14.38 

. 
 01 22 20 00-0034 HR Glazier .................................................................................................................................................................................. 82.85  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.14 
    For Apprentice, Deduct  -16.57 

. 
 01 22 20 00-0035 HR Laborer ................................................................................................................................................................................. 69.99  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0036 HR Lather .................................................................................................................................................................................... 84.11  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  4.21 
    For Apprentice, Deduct  -16.82 

. 
 01 22 20 00-0037 HR Marble Setter ........................................................................................................................................................................ 80.47  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.02 
    For Apprentice, Deduct  -16.09 

. 
 01 22 20 00-0038 HR Millwright ............................................................................................................................................................................... 84.63  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.23 
    For Apprentice, Deduct  -16.93 

. 
 01 22 20 00-0039 HR Mold Removal Worker .......................................................................................................................................................... 63.28  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.16 
    For Apprentice, Deduct  -12.66 

. 
 01 22 20 00-0040 HR Painter, Ordinary ................................................................................................................................................................... 70.54  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.53 
    For Apprentice, Deduct  -14.11 

. 
 01 22 20 00-0041 HR Painter, Structural Steel ........................................................................................................................................................ 86.47  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.32 
    For Apprentice, Deduct  -17.29 
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. 
 01 22 20 00-0042 HR Paperhanger ......................................................................................................................................................................... 71.88  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.59 
    For Apprentice, Deduct  -14.38 

. 
 01 22 20 00-0043 HR Pile Drivers ........................................................................................................................................................................... 91.74  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.59 
    For Apprentice, Deduct  -18.35 

. 
 01 22 20 00-0044 HR Plasterer ............................................................................................................................................................................... 79.03  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.95 
    For Apprentice, Deduct  -15.81 

. 
 01 22 20 00-0045 HR Plumber .............................................................................................................................................................................. 107.58  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.38 
    For Apprentice, Deduct  -21.52 

. 
 01 22 20 00-0046 HR Powderman........................................................................................................................................................................... 65.97  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.30 
    For Apprentice, Deduct  -13.19 

. 
 01 22 20 00-0047 HR Rodman (Reinforcing)/Ornamental Steel Worker ................................................................................................................. 80.86  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.04 
    For Apprentice, Deduct  -16.17 

. 
 01 22 20 00-0048 HR Roofer, Composite ................................................................................................................................................................ 73.05  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.65 
    For Apprentice, Deduct  -14.61 

. 
 01 22 20 00-0049 HR Roofer, Tile/Slate .................................................................................................................................................................. 72.62  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.63 
    For Apprentice, Deduct  -14.52 

. 
 01 22 20 00-0050 HR Sheet Metal Worker ............................................................................................................................................................ 110.51  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.53 
    For Apprentice, Deduct  -22.10 

. 
 01 22 20 00-0051 HR Sprinkler Installer .................................................................................................................................................................. 99.31  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.97 
    For Apprentice, Deduct  -19.86 

. 
 01 22 20 00-0052 HR Steam / Pipe Fitter .............................................................................................................................................................. 107.58  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.38 
    For Apprentice, Deduct  -21.52 

. 
 01 22 20 00-0053 HR Stone Mason......................................................................................................................................................................... 79.09  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.95 
    For Apprentice, Deduct  -15.82 

. 
 01 22 20 00-0054 HR Structural Steel Worker ......................................................................................................................................................... 85.42  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.27 
    For Apprentice, Deduct  -17.08 

. 
 01 22 20 00-0055 HR Tile Layer .............................................................................................................................................................................. 69.07  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.45 
    For Apprentice, Deduct  -13.81 

. 
 01 22 20 00-0056 HR Terrazzo Worker ................................................................................................................................................................... 78.94  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.95 
    For Apprentice, Deduct  -15.79 

. 
 01 22 20 00-0057 HR Truck Driver, Light ................................................................................................................................................................ 64.17  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.21 
    For Apprentice, Deduct  -12.83 

. 
 01 22 20 00-0058 HR Truck Driver, Heavy .............................................................................................................................................................. 64.58  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.23 
    For Apprentice, Deduct  -12.92 

. 
 01 22 20 00-0059 HR Class I Diver ....................................................................................................................................................................... 186.70  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0060 HR Class III Diver Tender ......................................................................................................................................................... 107.26  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0061 HR D1 Certified Welder .............................................................................................................................................................. 98.82  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

XXXXXXX 
. 
 01 22 20 00-0062  Rates For Services (01 22 20) 
. 
. 

 01 22 20 00-0063 HR Watchman/Guard, Unarmed ................................................................................................................................................. 23.47  
. 

 01 22 20 00-0064 HR Watchman/Guard, Armed ..................................................................................................................................................... 26.52  
. 

 01 22 20 00-0065 HR OSHA Testing ....................................................................................................................................................................... 71.25  
. 

 01 22 20 00-0066 HR Investigating Engineer Or Specialty Consultant .................................................................................................................... 80.00  
Note: For special investigating requirements or services outside required architectural and engineering services. 

. 
 01 22 20 00-0067 HR Investigating Senior Engineer Or Specialty Consultant ...................................................................................................... 125.00  

Note: For special investigating requirements or services outside required architectural and engineering services. 
. 

 01 22 20 00-0068 HR Surveyor ............................................................................................................................................................................... 75.00  
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. 
 01 22 20 00-0069 HR On-Site Certified Materials Testing Technician ..................................................................................................................... 57.00  

. 
 01 22 20 00-0070 HR Certified Industrial Hygienist ................................................................................................................................................. 74.30  

. 
 01 22 20 00-0071 MI Mileage For Professional Services (Engineering, Surveying, Etcetera) .................................................................................. 0.56  

Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more 
than 100 miles from the site. Quantity shall be miles that exceed 100. 

XXXXXXX 
. 
 01 22 20 00-0072  Rates For Traffic Control (01 22 20) 
. 
. 

 01 22 20 00-0073 DAY Pilot Vehicle With Driver ..................................................................................................................................................... 743.24  
Note: Includes CB and radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required. 

. 
 01 22 20 00-0074 HR Flagperson For Traffic Control .............................................................................................................................................. 60.76  

XXXXXXX 
. 
 01 22 23  Equipment Usage (01 22) 

Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI 
section 01 71 13 00-0000 for equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 01 22 23 00-0001  Aerial Equipment (01 22 23) 
. 
. 
 01 22 23 00-0002  Manlifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0003  Telescoping Boom Manlifts (01 22 23 00-0002) 
. 
. 
 01 22 23 00-0004  Engine Powered, Telescoping Boom Manlifts (01 22 23 00-0003) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0005 DAY 40' Engine Powered, Telescoping Boom Manlift ................................................................................................................. 456.69  

. 
 01 22 23 00-0006 WK 40' Engine Powered, Telescoping Boom Manlift .............................................................................................................. 1,149.10  

. 
 01 22 23 00-0007 MO 40' Engine Powered, Telescoping Boom Manlift .............................................................................................................. 2,578.10  

. 
 01 22 23 00-0008 DAY 60' Engine Powered, Telescoping Boom Manlift ................................................................................................................. 670.31  

. 
 01 22 23 00-0009 WK 60' Engine Powered, Telescoping Boom Manlift .............................................................................................................. 1,598.42  

. 
 01 22 23 00-0010 MO 60' Engine Powered, Telescoping Boom Manlift .............................................................................................................. 3,498.85  

. 
 01 22 23 00-0011 DAY 80' Engine Powered, Telescoping Boom Manlift .............................................................................................................. 1,303.78  

. 
 01 22 23 00-0012 WK 80' Engine Powered, Telescoping Boom Manlift .............................................................................................................. 3,160.01  

. 
 01 22 23 00-0013 MO 80' Engine Powered, Telescoping Boom Manlift .............................................................................................................. 6,629.40  

. 
 01 22 23 00-0014 DAY 110' Engine Powered, Telescoping Boom Manlift ............................................................................................................ 1,856.23  

. 
 01 22 23 00-0015 WK 110' Engine Powered, Telescoping Boom Manlift ............................................................................................................ 4,469.69  

. 
 01 22 23 00-0016 MO 110' Engine Powered, Telescoping Boom Manlift .......................................................................................................... 11,137.39  

. 
 01 22 23 00-0017 DAY 120' Engine Powered, Telescoping Boom Manlift ............................................................................................................ 2,261.36  

. 
 01 22 23 00-0018 WK 120' Engine Powered, Telescoping Boom Manlift ............................................................................................................ 5,767.58  

. 
 01 22 23 00-0019 MO 120' Engine Powered, Telescoping Boom Manlift .......................................................................................................... 13,111.48  

XXXXXXX 
. 
 01 22 23 00-0020  Articulating (Up/Over) Boom Manlifts (01 22 23 00-0002) 
. 
. 
 01 22 23 00-0021  Engine Powered, Articulating (Up/Over) Boom Manlifts (01 22 23 00-0020) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0022 DAY 34' Engine Powered, Articulating (Up/Over) Boom Manlift .................................................................................................. 337.78  

. 
 01 22 23 00-0023 WK 34' Engine Powered, Articulating (Up/Over) Boom Manlift .................................................................................................. 847.53  

. 
 01 22 23 00-0024 MO 34' Engine Powered, Articulating (Up/Over) Boom Manlift ............................................................................................... 2,038.98  

. 
 01 22 23 00-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Manlift .................................................................................................. 429.90  

. 
 01 22 23 00-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Manlift .................................................................................................. 939.65  

. 
 01 22 23 00-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Manlift ............................................................................................... 2,332.54  

. 
 01 22 23 00-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Manlift .................................................................................................. 552.74  

. 
 01 22 23 00-0029 WK 60' Engine Powered, Articulating (Up/Over) Boom Manlift ............................................................................................... 1,277.43  

. 
 01 22 23 00-0030 MO 60' Engine Powered, Articulating (Up/Over) Boom Manlift ............................................................................................... 2,855.80  

. 
 01 22 23 00-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Manlift .................................................................................................. 964.22  

. 
 01 22 23 00-0032 WK 80' Engine Powered, Articulating (Up/Over) Boom Manlift ............................................................................................... 2,272.36  

. 
 01 22 23 00-0033 MO 80' Engine Powered, Articulating (Up/Over) Boom Manlift ............................................................................................... 5,526.12  

. 
 01 22 23 00-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Manlift ............................................................................................. 1,873.16  

. 
 01 22 23 00-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Manlift ............................................................................................. 4,421.88  

. 
 01 22 23 00-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Manlift ........................................................................................... 10,809.04  

XXXXXXX 
. 
 01 22 23 00-0037  Electric, Articulating (Up/Over) Boom Manlifts (01 22 23 00-0020) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0038 DAY 30' Electric, Articulating (Up/Over) Boom Manlift ................................................................................................................ 337.78  
. 

 01 22 23 00-0039 WK 30' Electric, Articulating (Up/Over) Boom Manlift ................................................................................................................ 847.53  
. 

 01 22 23 00-0040 MO 30' Electric, Articulating (Up/Over) Boom Manlift ............................................................................................................. 2,038.98  
. 

 01 22 23 00-0041 DAY 35' Electric, Articulating (Up/Over) Boom Manlift ................................................................................................................ 337.78  
. 

 01 22 23 00-0042 WK 35' Electric, Articulating (Up/Over) Boom Manlift ................................................................................................................ 847.53  
. 

 01 22 23 00-0043 MO 35' Electric, Articulating (Up/Over) Boom Manlift ............................................................................................................. 2,038.98  
. 

 01 22 23 00-0044 DAY 40' Electric, Articulating (Up/Over) Boom Manlift ................................................................................................................ 417.62  
. 

 01 22 23 00-0045 WK 40' Electric, Articulating (Up/Over) Boom Manlift ................................................................................................................ 902.80  
. 

 01 22 23 00-0046 MO 40' Electric, Articulating (Up/Over) Boom Manlift ............................................................................................................. 2,241.65  
. 

 01 22 23 00-0047 DAY 45' Electric, Articulating (Up/Over) Boom Manlift ................................................................................................................ 417.62  
. 

 01 22 23 00-0048 WK 45' Electric, Articulating (Up/Over) Boom Manlift ................................................................................................................ 902.80  
. 

 01 22 23 00-0049 MO 45' Electric, Articulating (Up/Over) Boom Manlift ............................................................................................................. 2,241.65  

XXXXXXX 
. 
 01 22 23 00-0050  Platform Lifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
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. 

. 
 01 22 23 00-0051  Electric, Scissor Platform Lifts (01 22 23 00-0050) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0052 DAY 17' Electric, Scissor Platform Lift......................................................................................................................................... 160.18  
. 

 01 22 23 00-0053 WK 17' Electric, Scissor Platform Lift......................................................................................................................................... 320.36  
. 

 01 22 23 00-0054 MO 17' Electric, Scissor Platform Lift......................................................................................................................................... 655.29  
. 

 01 22 23 00-0055 DAY 20' Electric, Scissor Platform Lift......................................................................................................................................... 174.74  
. 

 01 22 23 00-0056 WK 20' Electric, Scissor Platform Lift......................................................................................................................................... 349.49  
. 

 01 22 23 00-0057 MO 20' Electric, Scissor Platform Lift......................................................................................................................................... 698.98  
. 

 01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift......................................................................................................................................... 225.71  
. 

 01 22 23 00-0059 WK 25' Electric, Scissor Platform Lift......................................................................................................................................... 451.42  
. 

 01 22 23 00-0060 MO 25' Electric, Scissor Platform Lift......................................................................................................................................... 968.37  
. 

 01 22 23 00-0061 DAY 30' Electric, Scissor Platform Lift......................................................................................................................................... 291.24  
. 

 01 22 23 00-0062 WK 30' Electric, Scissor Platform Lift......................................................................................................................................... 575.20  
. 

 01 22 23 00-0063 MO 30' Electric, Scissor Platform Lift...................................................................................................................................... 1,274.18  
. 

 01 22 23 00-0064 DAY 33' Electric, Scissor Platform Lift......................................................................................................................................... 313.08  
. 

 01 22 23 00-0065 WK 33' Electric, Scissor Platform Lift......................................................................................................................................... 611.60  
. 

 01 22 23 00-0066 MO 33' Electric, Scissor Platform Lift...................................................................................................................................... 1,383.39  
. 

 01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift......................................................................................................................................... 407.74  
. 

 01 22 23 00-0068 WK 40' Electric, Scissor Platform Lift...................................................................................................................................... 1,012.06  
. 

 01 22 23 00-0069 MO 40' Electric, Scissor Platform Lift...................................................................................................................................... 2,817.75  

XXXXXXX 
. 
 01 22 23 00-0070  Engine Powered, Scissor Platform Lifts (01 22 23 00-0050) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0071 DAY 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 327.64  

. 
 01 22 23 00-0072 WK 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 640.73  

. 
 01 22 23 00-0073 MO 25' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,565.42  

. 
 01 22 23 00-0074 DAY 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 334.93  

. 
 01 22 23 00-0075 WK 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 764.50  

. 
 01 22 23 00-0076 MO 33' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,674.63  

. 
 01 22 23 00-0077 DAY 40' Engine Powered, Scissor Platform Lift .......................................................................................................................... 371.33  

. 
 01 22 23 00-0078 WK 40' Engine Powered, Scissor Platform Lift .......................................................................................................................... 851.88  

. 
 01 22 23 00-0079 MO 40' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,893.06  

. 
 01 22 23 00-0080 DAY 43' Engine Powered, Scissor Platform Lift .......................................................................................................................... 393.17  

. 
 01 22 23 00-0081 WK 43' Engine Powered, Scissor Platform Lift .......................................................................................................................... 917.41  

. 
 01 22 23 00-0082 MO 43' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,257.11  

. 
 01 22 23 00-0083 DAY 50' Engine Powered, Scissor Platform Lift .......................................................................................................................... 735.38  

. 
 01 22 23 00-0084 WK 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,616.38  

. 
 01 22 23 00-0085 MO 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 3,975.43  

XXXXXXX 
. 
 01 22 23 00-0086  Personnel Lifts (01 22 23 00-0001) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces. 
. 
. 

 01 22 23 00-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 157.32  
. 

 01 22 23 00-0088 WK 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 445.74  
. 

 01 22 23 00-0089 MO 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 900.22  
. 

 01 22 23 00-0090 DAY 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 218.50  
. 

 01 22 23 00-0091 WK 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 463.22  
. 

 01 22 23 00-0092 MO 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 908.96  
. 

 01 22 23 00-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 367.08  
. 

 01 22 23 00-0094 WK 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 891.48  
. 

 01 22 23 00-0095 MO 36', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 2,604.52  
. 

 01 22 23 00-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 393.30  
. 

 01 22 23 00-0097 WK 40', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 978.88  
. 

 01 22 23 00-0098 MO 40', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 2,945.38  
. 

 01 22 23 00-0099 DAY 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 209.76  
. 

 01 22 23 00-0100 WK 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 419.52  
. 

 01 22 23 00-0101 MO 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 839.04  
. 

 01 22 23 00-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 209.76  
. 

 01 22 23 00-0103 WK 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 419.52  
. 

 01 22 23 00-0104 MO 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 872.25  

XXXXXXX 
. 
 01 22 23 00-0105  Bucket Trucks (01 22 23 00-0001) 

Note: Includes full-time operator, delivery, and removal. 
. 
. 

 01 22 23 00-0106 DAY 48' Bucket Truck With Full-Time Operator .......................................................................................................................... 936.65  
    For Equipment Without Operator, Deduct  -516.65 

. 
 01 22 23 00-0107 WK 48' Bucket Truck With Full-Time Operator ....................................................................................................................... 4,083.24  

    For Equipment Without Operator, Deduct  -2,583.24 
. 

 01 22 23 00-0108 MO 48' Bucket Truck With Full-Time Operator ..................................................................................................................... 15,434.67  
    For Equipment Without Operator, Deduct  -11,134.67 

XXXXXXX 
. 
 01 22 23 00-0109  Air Equipment (01 22 23) 
. 
. 
 01 22 23 00-0110  Air Compressors (01 22 23 00-0109) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0111 DAY 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 170.04  
. 

 01 22 23 00-0112 WK 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 510.12  
. 

 01 22 23 00-0113 MO 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,417.00  
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. 
 01 22 23 00-0114 DAY 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 204.05  

. 
 01 22 23 00-0115 WK 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 600.81  

. 
 01 22 23 00-0116 MO 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,700.40  

. 
 01 22 23 00-0117 DAY 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 272.06  

. 
 01 22 23 00-0118 WK 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 612.14  

. 
 01 22 23 00-0119 MO 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,348.98  

. 
 01 22 23 00-0120 DAY 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 385.42  

. 
 01 22 23 00-0121 WK 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 974.90  

. 
 01 22 23 00-0122 MO 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,323.88  

. 
 01 22 23 00-0123 DAY 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 857.00  

. 
 01 22 23 00-0124 WK 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,063.15  

. 
 01 22 23 00-0125 MO 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 5,142.01  

. 
 01 22 23 00-0126 DAY 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,031.58  

. 
 01 22 23 00-0127 WK 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,539.26  

. 
 01 22 23 00-0128 MO 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,234.80  

. 
 01 22 23 00-0129 DAY 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,031.58  

. 
 01 22 23 00-0130 WK 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,539.26  

. 
 01 22 23 00-0131 MO 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,234.80  

. 
 01 22 23 00-0132 DAY 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,201.62  

. 
 01 22 23 00-0133 WK 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 2,693.43  

. 
 01 22 23 00-0134 MO 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 7,182.49  

. 
 01 22 23 00-0135 DAY 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,496.35  

. 
 01 22 23 00-0136 WK 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 3,366.79  

. 
 01 22 23 00-0137 MO 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 8,978.11  

XXXXXXX 
. 
 01 22 23 00-0138  Negative Air Machines (01 22 23 00-0109) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0139 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ............................................................. 56.00  
. 

 01 22 23 00-0140 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ........................................................... 230.00  
. 

 01 22 23 00-0141 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ........................................................... 695.00  
. 

 01 22 23 00-0142 EA Replacement HEPA Filter, 99.99% Efficient @ 0.3 Micron For Negative Air Machine ........................................................ 200.07  
Note: Required if over 800 hours operation. 

. 
 01 22 23 00-0143 LF Discharge Flexible Duct For Negative Air Machine ................................................................................................................. 1.26  

XXXXXXX 
. 
 01 22 23 00-0144  Portable Air Scrubbers (01 22 23 00-0109) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0145 DAY 200 to 1,000 CFM Portable Air Scrubber .............................................................................................................................. 83.00  
. 

 01 22 23 00-0146 WK 200 to 1,000 CFM Portable Air Scrubber ............................................................................................................................ 345.00  
. 

 01 22 23 00-0147 MO 200 to 1,000 CFM Portable Air Scrubber ............................................................................................................................ 955.00  
. 

 01 22 23 00-0148 DAY >1,000 to 2,000 CFM Portable Air Scrubber ....................................................................................................................... 105.00  
. 

 01 22 23 00-0149 WK >1,000 to 2,000 CFM Portable Air Scrubber ....................................................................................................................... 435.00  
. 

 01 22 23 00-0150 MO >1,000 to 2,000 CFM Portable Air Scrubber .................................................................................................................... 1,275.00  

XXXXXXX 
. 
 01 22 23 00-0151  Compaction And Paving Equipment (01 22 23) 
. 
. 
 01 22 23 00-0152  Pavers And Rollers (01 22 23 00-0151) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0153  Pavers (01 22 23 00-0152) 
. 
. 

 01 22 23 00-0154 DAY 10' Wide Paving Machine With Full-Time Operator ......................................................................................................... 2,596.31  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0155 WK 10' Wide Paving Machine With Full-Time Operator ......................................................................................................... 9,018.43  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0156 MO 10' Wide Paving Machine With Full-Time Operator ....................................................................................................... 31,540.20  
    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0157  Ride-On Self-Propelled, Rubber Tire Rollers (01 22 23 00-0152) 
. 
. 

 01 22 23 00-0158 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ........................................ 1,030.04  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0159 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ........................................ 4,329.82  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0160 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ...................................... 16,658.59  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0161 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator................................................... 1,190.33  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0162 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator................................................... 5,521.81  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0163 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator................................................. 18,458.23  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0164 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator................................................. 1,197.62  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0165 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator................................................. 5,048.22  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0166 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator............................................... 18,807.96  
    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0167  Ride-On Self-Propelled, Padfoot Rollers (01 22 23 00-0152) 
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. 

. 
 01 22 23 00-0168 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,095.62  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0169 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 4,407.05  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0170 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 17,103.03  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0171 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,401.63  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0172 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,026.36  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0173 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 19,055.68  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0174 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,474.49  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0175 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 5,485.38  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0176 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 20,338.02  

    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0177  Towed, Padfoot Rollers (01 22 23 00-0152) 
. 
. 

 01 22 23 00-0178 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller .................................................................................................................. 138.43  
. 

 01 22 23 00-0179 WK 48" Wide, 40" Diameter, Towed Padfoot Roller .................................................................................................................. 400.73  
. 

 01 22 23 00-0180 MO 48" Wide, 40" Diameter, Towed Padfoot Roller ............................................................................................................... 1,180.33  
. 

 01 22 23 00-0181 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller .................................................................................................................. 174.86  
. 

 01 22 23 00-0182 WK 60" Wide, 60" Diameter, Towed Padfoot Roller .................................................................................................................. 488.16  
. 

 01 22 23 00-0183 MO 60" Wide, 60" Diameter, Towed Padfoot Roller ............................................................................................................... 2,076.51  

XXXXXXX 
. 
 01 22 23 00-0184  Static Rollers (01 22 23 00-0152) 
. 
. 

 01 22 23 00-0185 DAY 5 Ton, 2 Drum Articulated Roller With Full-Time Operator .............................................................................................. 1,132.05  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0186 WK 5 Ton, 2 Drum Articulated Roller With Full-Time Operator .............................................................................................. 4,720.35  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0187 MO 5 Ton, 2 Drum Articulated Roller With Full-Time Operator ............................................................................................ 18,130.36  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0188 DAY 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................... 1,292.34  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0189 WK 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................... 5,157.51  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0190 MO 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................. 19,339.84  

    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0191  Ride-On Self-Propelled, Smooth Drum Vibratory Rollers (01 22 23 00-0152) 
. 
. 

 01 22 23 00-0192 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,081.04  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0193 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 4,450.76  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0194 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 16,891.74  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0195 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,175.76  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0196 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 4,727.63  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0197 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 17,613.05  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0198 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,365.20  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0199 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 5,281.37  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0200 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 19,077.54  
    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0201  Steel Plates (01 22 23 00-0151) 

Note: 3 day minimum. 
. 
. 

 01 22 23 00-0202 DAY 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 18.75  
. 

 01 22 23 00-0203 WK 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 44.27  
. 

 01 22 23 00-0204 MO 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 58.26  
. 

 01 22 23 00-0205 DAY 1" x 4' x 10' Steel Plate ......................................................................................................................................................... 25.00  
. 

 01 22 23 00-0206 WK 1" x 4' x 10' Steel Plate ......................................................................................................................................................... 56.25  
. 

 01 22 23 00-0207 MO 1" x 4' x 10' Steel Plate ......................................................................................................................................................... 68.75  
. 

 01 22 23 00-0208 DAY 1" x 5' x 10' Steel Plate ......................................................................................................................................................... 26.04  
. 

 01 22 23 00-0209 WK 1" x 5' x 10' Steel Plate ......................................................................................................................................................... 58.85  
. 

 01 22 23 00-0210 MO 1" x 5' x 10' Steel Plate ....................................................................................................................................................... 156.24  
. 

 01 22 23 00-0211 DAY 1" x 6' x 8' Steel Plate ........................................................................................................................................................... 16.67  
. 

 01 22 23 00-0212 WK 1" x 6' x 8' Steel Plate ........................................................................................................................................................... 37.50  
. 

 01 22 23 00-0213 MO 1" x 6' x 8' Steel Plate ........................................................................................................................................................... 99.99  
. 

 01 22 23 00-0214 DAY 1" x 6' x 10' Steel Plate ......................................................................................................................................................... 31.25  
. 

 01 22 23 00-0215 WK 1" x 6' x 10' Steel Plate ......................................................................................................................................................... 41.14  
. 

 01 22 23 00-0216 MO 1" x 6' x 10' Steel Plate ....................................................................................................................................................... 109.89  
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. 
 01 22 23 00-0217 DAY 1" x 6' x 12' Steel Plate ......................................................................................................................................................... 43.75  

. 
 01 22 23 00-0218 WK 1" x 6' x 12' Steel Plate ......................................................................................................................................................... 55.99  

. 
 01 22 23 00-0219 MO 1" x 6' x 12' Steel Plate ....................................................................................................................................................... 151.55  

. 
 01 22 23 00-0220 DAY 1" x 8' x 10' Steel Plate ......................................................................................................................................................... 27.60  

. 
 01 22 23 00-0221 WK 1" x 8' x 10' Steel Plate ......................................................................................................................................................... 61.98  

. 
 01 22 23 00-0222 MO 1" x 8' x 10' Steel Plate ....................................................................................................................................................... 165.09  

. 
 01 22 23 00-0223 DAY 1" x 8' x 12' Steel Plate ......................................................................................................................................................... 50.00  

. 
 01 22 23 00-0224 WK 1" x 8' x 12' Steel Plate ......................................................................................................................................................... 61.98  

. 
 01 22 23 00-0225 MO 1" x 8' x 12' Steel Plate ....................................................................................................................................................... 299.98  

. 
 01 22 23 00-0226 DAY 1" x 8' x 16' Steel Plate ......................................................................................................................................................... 66.66  

. 
 01 22 23 00-0227 WK 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 149.99  

. 
 01 22 23 00-0228 MO 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 399.97  

. 
 01 22 23 00-0229 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate ......................................................................................... 1.68 0.86 

. 
 01 22 23 00-0230 EA Remove And Reset Trench Plate.......................................................................................................................................... 22.84  

XXXXXXX 
. 
 01 22 23 00-0231  Street Sweepers (01 22 23 00-0151) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0232 DAY 8' Broom Sweeper With Full-Time Operator ....................................................................................................................... 813.98  
    For Equipment Without Operator, Deduct  -575.39 

. 
 01 22 23 00-0233 WK 8' Broom Sweeper With Full-Time Operator .................................................................................................................... 3,523.80  

    For Equipment Without Operator, Deduct  -2,876.96 
. 

 01 22 23 00-0234 MO 8' Broom Sweeper With Full-Time Operator .................................................................................................................. 14,452.54  
    For Equipment Without Operator, Deduct  -12,400.67 

. 
 01 22 23 00-0235 DAY Self-Propelled Street Sweeper With Hopper And Full-Time Operator.............................................................................. 1,035.12  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -575.39 

. 
 01 22 23 00-0236 WK Self-Propelled Street Sweeper With Hopper And Full-Time Operator.............................................................................. 4,975.81  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -2,876.96 

. 
 01 22 23 00-0237 MO Self-Propelled Street Sweeper With Hopper And Full-Time Operator............................................................................ 20,371.72  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -12,400.67 

XXXXXXX 
. 
 01 22 23 00-0238  Earthmoving Equipment (01 22 23) 
. 
. 
 01 22 23 00-0239  Skid-Steer Loaders (Bobcat) (01 22 23 00-0238) 

Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments 
where necessary. Excludes delivery, set-up, and removal. 

. 

. 
 01 22 23 00-0240 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator ............................................................. 890.20  

    For Equipment Without Operator, Deduct  -575.39 
. 

 01 22 23 00-0241 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator .......................................................... 3,702.84  
    For Equipment Without Operator, Deduct  -2,876.96 

. 
 01 22 23 00-0242 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator ........................................................ 14,389.64  

    For Equipment Without Operator, Deduct  -12,400.67 
. 

 01 22 23 00-0243 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator .......................................................... 973.18  
    For Equipment Without Operator, Deduct  -575.39 

. 
 01 22 23 00-0244 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator ....................................................... 3,853.01  

    For Equipment Without Operator, Deduct  -2,876.96 
. 

 01 22 23 00-0245 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator ..................................................... 14,718.94  
    For Equipment Without Operator, Deduct  -12,400.67 

. 
 01 22 23 00-0246 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator ....................................................... 1,024.81  

    For Equipment Without Operator, Deduct  -603.31 
. 

 01 22 23 00-0247 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator ....................................................... 4,208.63  
    For Equipment Without Operator, Deduct  -3,016.56 

. 
 01 22 23 00-0248 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator ..................................................... 15,893.64  

    For Equipment Without Operator, Deduct  -13,002.39 
. 

 01 22 23 00-0249 DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator ......................................... 1,089.10  
    For Equipment Without Operator, Deduct  -575.39 

. 
 01 22 23 00-0250 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator ......................................... 4,371.98  

    For Equipment Without Operator, Deduct  -2,876.96 
. 

 01 22 23 00-0251 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator ....................................... 16,293.00  
    For Equipment Without Operator, Deduct  -12,400.67 

. 
 01 22 23 00-0252 DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator ......................................... 1,275.08  

    For Equipment Without Operator, Deduct  -603.31 
. 

 01 22 23 00-0253 WK 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator ......................................... 5,110.91  
    For Equipment Without Operator, Deduct  -3,016.56 

. 
 01 22 23 00-0254 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator ....................................... 18,369.98  

    For Equipment Without Operator, Deduct  -13,002.39 
. 

 01 22 23 00-0255 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders ..................................................................................................... 263.44  
. 

 01 22 23 00-0256 WK Hydraulic Hammer Attachment For Skid-Steer Loaders ..................................................................................................... 875.94  
. 

 01 22 23 00-0257 MO Hydraulic Hammer Attachment For Skid-Steer Loaders .................................................................................................. 2,331.44  
. 

 01 22 23 00-0258 DAY Forklift Attachment For Skid-Steer Loaders .......................................................................................................................... 56.64  
. 

 01 22 23 00-0259 WK Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 151.48  
. 

 01 22 23 00-0260 MO Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 428.09  
. 

 01 22 23 00-0261 DAY Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 125.13  
. 

 01 22 23 00-0262 WK Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 300.32  
. 

 01 22 23 00-0263 MO Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 746.85  
. 

 01 22 23 00-0264 DAY Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 123.82  
. 

 01 22 23 00-0265 WK Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 335.89  
. 

 01 22 23 00-0266 MO Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 889.11  
. 

 01 22 23 00-0267 DAY 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders .................................................................................................... 82.98  
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. 
 01 22 23 00-0268 WK 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders ................................................................................................. 263.44  

. 
 01 22 23 00-0269 MO 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders ................................................................................................. 625.67  

XXXXXXX 
. 
 01 22 23 00-0270  Bulldozers (01 22 23 00-0238) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0271 DAY 70 HP, D3 Bulldozer With Full-Time Operator .................................................................................................................... 999.31  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0272 WK 70 HP, D3 Bulldozer With Full-Time Operator ................................................................................................................. 4,590.21  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0273 MO 70 HP, D3 Bulldozer With Full-Time Operator ............................................................................................................... 17,747.46  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0274 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator........................................................................................... 1,180.71  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0275 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator........................................................................................... 5,323.07  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0276 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator......................................................................................... 19,996.82  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0277 DAY 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................... 1,695.88  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0278 WK 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................... 7,383.77  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0279 MO 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................. 26,164.42  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0280 DAY 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................... 2,153.01  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0281 WK 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................... 9,219.54  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0282 MO 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................. 31,678.98  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0283 DAY 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................... 2,697.21  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0284 WK 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................. 11,396.34  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0285 MO 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................. 38,209.38  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0286 DAY 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................... 3,001.96  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0287 WK 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................. 12,608.09  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0288 MO 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................. 41,837.38  

    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0289  Motor Scraper (01 22 23 00-0238) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0290 DAY 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 1,489.50  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0291 WK 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 6,572.75  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0292 MO 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 23,733.86  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0293 DAY 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 1,843.00  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0294 WK 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 7,986.74  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0295 MO 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 27,987.83  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0296 DAY 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 2,184.51  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0297 WK 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 9,346.81  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0298 MO 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 32,062.05  
    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0299  Hydraulic Excavators (01 22 23 00-0238) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0300 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator ......................................................................................................... 908.04  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0301 WK 3/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 4,111.13  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0302 MO 3/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 16,724.90  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0303 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator ......................................................................................................... 990.60  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0304 WK 1/2 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 4,475.04  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0305 MO 1/2 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 18,180.54  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0306 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,016.67  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0307 WK 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 4,610.82  

    For Equipment Without Operator, Deduct  -3,073.71 
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. 
 01 22 23 00-0308 MO 5/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 18,419.53  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0309 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,043.83  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0310 WK 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 4,735.75  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0311 MO 3/4 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 18,658.51  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0312 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 1,065.55  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0313 WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 4,866.11  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0314 MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator ............................................................................................ 18,897.50  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0315 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 1,358.86  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0316 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 6,033.88  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0317 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator................................................................................... 22,129.24  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0318 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 1,402.31  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0319 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 6,223.98  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0320 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator................................................................................... 22,699.55  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0321 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 1,483.78  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0322 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 6,549.87  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0323 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator................................................................................... 23,677.22  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0324 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 1,576.12  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0325 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 6,913.78  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0326 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 24,763.52  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0327 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 1,603.27  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0328 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 7,022.41  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0329 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator................................................................................... 25,089.41  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0330 DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 1,863.98  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0331 WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 8,070.69  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0332 MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 28,239.68  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0333 DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 2,238.76  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0334 WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 9,558.92  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0335 MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 32,693.51  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0336 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators .................................................................................................. 76.04  

. 
 01 22 23 00-0337 WK Thumbs Or Grapple Attachment For Hydraulic Excavators ................................................................................................ 293.30  

. 
 01 22 23 00-0338 MO Thumbs Or Grapple Attachment For Hydraulic Excavators ................................................................................................ 869.04  

. 
 01 22 23 00-0339 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 336.75  

. 
 01 22 23 00-0340 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 890.77  

. 
 01 22 23 00-0341 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 2,493.06  

. 
 01 22 23 00-0342 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 521.42  

. 
 01 22 23 00-0343 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 1,330.72  

. 
 01 22 23 00-0344 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 3,459.87  

. 
 01 22 23 00-0345 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 727.82  

. 
 01 22 23 00-0346 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 1,960.77  

. 
 01 22 23 00-0347 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 5,496.68  

. 
 01 22 23 00-0348 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 152.08  

. 
 01 22 23 00-0349 WK 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 608.33  

. 
 01 22 23 00-0350 MO 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 1,824.98  

. 
 01 22 23 00-0351 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 217.26  

. 
 01 22 23 00-0352 WK 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 869.04  

. 
 01 22 23 00-0353 MO 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 2,607.12  

. 
 01 22 23 00-0354 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 238.99  

. 
 01 22 23 00-0355 WK 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 945.08  

. 
 01 22 23 00-0356 MO 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 2,824.38  

XXXXXXX 
. 
 01 22 23 00-0357  Mini-Excavators (01 22 23 00-0238) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0358 DAY 2,000 LB Mini-Excavator With Full-Time Operator (Bobcat 316) ........................................................................................ 842.86  
    For Equipment Without Operator, Deduct  -614.74 
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. 
 01 22 23 00-0359 WK 2,000 LB Mini-Excavator With Full-Time Operator (Bobcat 316) ..................................................................................... 3,720.06  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0360 MO 2,000 LB Mini-Excavator With Full-Time Operator (Bobcat 316) ................................................................................... 14,671.79  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0361 DAY 3,500 LB Mini-Excavator With Full-Time Operator (Bobcat 322 Or 323) ............................................................................ 848.29  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0362 WK 3,500 LB Mini-Excavator With Full-Time Operator (Bobcat 322 Or 323) ......................................................................... 3,736.35  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0363 MO 3,500 LB Mini-Excavator With Full-Time Operator (Bobcat 322 Or 323) ....................................................................... 15,013.98  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0364 DAY 6,000 LB Mini-Excavator With Full-Time Operator (Bobcat 325 Or 328) ............................................................................ 875.45  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0365 WK 6,000 LB Mini-Excavator With Full-Time Operator (Bobcat 325 Or 328) ......................................................................... 3,812.39  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0366 MO 6,000 LB Mini-Excavator With Full-Time Operator (Bobcat 325 Or 328) ....................................................................... 15,062.86  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0367 DAY 7,500 LB Mini-Excavator With Full-Time Operator (Bobcat 329, 331 Or 334) .................................................................... 886.32  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0368 WK 7,500 LB Mini-Excavator With Full-Time Operator (Bobcat 329, 331 Or 334) ................................................................. 3,850.41  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0369 MO 7,500 LB Mini-Excavator With Full-Time Operator (Bobcat 329, 331 Or 334) ............................................................... 15,084.59  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0370 DAY 9,500 LB Mini-Excavator With Full-Time Operator (Bobcat 335) ........................................................................................ 951.49  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0371 WK 9,500 LB Mini-Excavator With Full-Time Operator (Bobcat 335) ..................................................................................... 3,904.73  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0372 MO 9,500 LB Mini-Excavator With Full-Time Operator (Bobcat 335) ................................................................................... 15,714.64  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0373 DAY 11,000 LB Mini-Excavator With Full-Time Operator (Bobcat 337) ...................................................................................... 956.92  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0374 WK 11,000 LB Mini-Excavator With Full-Time Operator (Bobcat 337) ................................................................................... 4,176.30  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0375 MO 11,000 LB Mini-Excavator With Full-Time Operator (Bobcat 337) ................................................................................. 15,741.80  

    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0376  Road Graders (01 22 23 00-0238) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0377 DAY 60 HP Road Grader With Full-Time Operator .................................................................................................................. 1,110.12  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0378 WK 60 HP Road Grader With Full-Time Operator .................................................................................................................. 4,413.77  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0379 MO 60 HP Road Grader With Full-Time Operator ................................................................................................................ 17,256.21  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0380 DAY 80 HP Road Grader With Full-Time Operator .................................................................................................................. 1,256.19  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0381 WK 80 HP Road Grader With Full-Time Operator .................................................................................................................. 4,820.23  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0382 MO 80 HP Road Grader With Full-Time Operator ................................................................................................................ 18,488.31  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0383 DAY 130 HP Road Grader With Full-Time Operator ................................................................................................................ 1,357.69  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0384 WK 130 HP Road Grader With Full-Time Operator ................................................................................................................ 5,272.59  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0385 MO 130 HP Road Grader With Full-Time Operator .............................................................................................................. 19,839.39  
    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0386  Loader-Backhoes With Standard Bucket (01 22 23 00-0238) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0387 DAY 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ................................................. 1,109.84  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0388 WK 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ................................................. 4,249.56  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0389 MO 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ............................................... 16,015.97  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0390 DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 1,162.88  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0391 WK 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 4,435.22  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0392 MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator ........................................................ 17,147.62  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0393 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator.................................................... 1,244.66  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0394 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator.................................................... 4,638.57  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0395 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator.................................................. 17,731.13  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0396 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 1,609.35  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0397 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 5,726.01  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0398 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator ................................................ 20,843.16  

    For Equipment Without Operator, Deduct  -13,248.74 
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XXXXXXX 
. 
 01 22 23 00-0399  Heavy Duty Construction Loaders (01 22 23 00-0238) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0400 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,116.77  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0401 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 5,058.65  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0402 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 19,195.84  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0403 DAY 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 1,533.84  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0404 WK 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 5,514.34  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0405 MO 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator .................................................................... 19,427.54  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0406 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,626.52  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0407 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 5,761.49  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0408 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 20,045.42  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0409 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,881.39  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0410 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 11,569.56  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0411 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 21,744.59  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0412 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 2,537.89  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0413 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 10,750.87  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0414 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 36,264.77  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0415 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 6,862.97  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0416 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 23,363.13  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0417 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 68,542.90  

    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0418  Shoring (01 22 23 00-0238) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0419  Aluminum Hydraulic Shoring (01 22 23 00-0418) 

Note: Includes delivery to job site and pick-up when complete. Excludes sheeting. 
. 
. 

 01 22 23 00-0420 WK 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ................................................................................................................. 30.17  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0421 MO 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ................................................................................................................. 88.99  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0422 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring................................................................................................... 40.47  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0423 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring................................................................................................. 119.38  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0424 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring................................................................................................... 75.05  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0425 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring................................................................................................. 221.40  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0426 EA Set-up And Remove Aluminum Hydraulic Shores, 1 Cylinder .............................................................................................. 21.97  
. 

 01 22 23 00-0427 EA Set-up And Remove Aluminum Hydraulic Shores, 2 Cylinders ............................................................................................. 35.15  
. 

 01 22 23 00-0428 EA Set-up And Remove Aluminum Hydraulic Shores, 3 Cylinders ............................................................................................. 58.59  

XXXXXXX 
. 
 01 22 23 00-0429  Trench Boxes/Trench Shields (01 22 23 00-0238) 

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to 
job site and pick-up when complete. For stackable units, combine multiple units for depth required. 

. 

. 
 01 22 23 00-0430 WK 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 162.38  

. 
 01 22 23 00-0431 MO 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 487.13  

. 
 01 22 23 00-0432 WK 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 183.33  

. 
 01 22 23 00-0433 MO 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 549.99  

. 
 01 22 23 00-0434 WK 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 193.81  

. 
 01 22 23 00-0435 MO 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 581.42  

. 
 01 22 23 00-0436 WK 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 178.09  

. 
 01 22 23 00-0437 MO 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 534.28  

. 
 01 22 23 00-0438 WK 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 209.52  

. 
 01 22 23 00-0439 MO 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 628.56  

. 
 01 22 23 00-0440 WK 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 235.71  

. 
 01 22 23 00-0441 MO 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 707.13  

. 
 01 22 23 00-0442 WK 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 199.04  

. 
 01 22 23 00-0443 MO 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 597.13  

. 
 01 22 23 00-0444 WK 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 235.71  

. 
 01 22 23 00-0445 MO 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 707.13  

. 
 01 22 23 00-0446 WK 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 288.09  
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. 
 01 22 23 00-0447 MO 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 859.03  

. 
 01 22 23 00-0448 WK 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 235.71  

. 
 01 22 23 00-0449 MO 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 707.13  

. 
 01 22 23 00-0450 WK 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 288.09  

. 
 01 22 23 00-0451 MO 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 864.27  

. 
 01 22 23 00-0452 WK 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 366.66  

. 
 01 22 23 00-0453 MO 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,099.98  

. 
 01 22 23 00-0454 WK 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 261.90  

. 
 01 22 23 00-0455 MO 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 785.70  

. 
 01 22 23 00-0456 WK 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 340.47  

. 
 01 22 23 00-0457 MO 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,021.41  

. 
 01 22 23 00-0458 WK 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 419.04  

. 
 01 22 23 00-0459 MO 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,257.12  

. 
 01 22 23 00-0460 WK 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 288.09  

. 
 01 22 23 00-0461 MO 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 864.27  

. 
 01 22 23 00-0462 WK 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 392.85  

. 
 01 22 23 00-0463 MO 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,178.55  

. 
 01 22 23 00-0464 WK 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 471.42  

. 
 01 22 23 00-0465 MO 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,414.26  

. 
 01 22 23 00-0466 WK 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 340.47  

. 
 01 22 23 00-0467 MO 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,021.41  

. 
 01 22 23 00-0468 WK 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 471.42  

. 
 01 22 23 00-0469 MO 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,414.26  

. 
 01 22 23 00-0470 WK 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 549.99  

. 
 01 22 23 00-0471 MO 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,649.97  

. 
 01 22 23 00-0472 WK 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 471.42  

. 
 01 22 23 00-0473 MO 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,414.26  

. 
 01 22 23 00-0474 WK 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 576.18  

. 
 01 22 23 00-0475 MO 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,728.54  

. 
 01 22 23 00-0476 WK 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 628.56  

. 
 01 22 23 00-0477 MO 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,885.68  

. 
 01 22 23 00-0478 WK For Spreaders >48" To 84", Add ........................................................................................................................................... 15.71  

. 
 01 22 23 00-0479 MO For Spreaders >48" To 84", Add ........................................................................................................................................... 47.14  

. 
 01 22 23 00-0480 WK For Spreaders >84" To 120", Add ......................................................................................................................................... 94.28  

. 
 01 22 23 00-0481 MO For Spreaders >84" To 120", Add ....................................................................................................................................... 282.85  

. 
 01 22 23 00-0482 WK For Spreaders >120", Add .................................................................................................................................................. 199.04  

. 
 01 22 23 00-0483 MO For Spreaders >120", Add .................................................................................................................................................. 597.13  

. 
 01 22 23 00-0484 WK 8' x 4' Manhole Box ............................................................................................................................................................. 247.50  

. 
 01 22 23 00-0485 MO 8' x 4' Manhole Box ............................................................................................................................................................. 742.49  

. 
 01 22 23 00-0486 WK 8' x 8' Manhole Box ............................................................................................................................................................. 353.57  

. 
 01 22 23 00-0487 MO 8' x 8' Manhole Box .......................................................................................................................................................... 1,060.70  

XXXXXXX 
. 
 01 22 23 00-0488  Trenchers (01 22 23 00-0238) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0489 DAY 4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ............................................................................ 984.76  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0490 WK  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 4,334.08  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0491 MO  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ....................................................................... 16,717.64  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0492 DAY 5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 1,609.16  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0493 WK  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 6,438.54  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0494 MO  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ....................................................................... 22,499.14  

    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0495  Heavy Equipment Mats (01 22 23 00-0238) 

Note: Rental price per mat. Excludes mobilization and demobilization. See CSI section 01 71 13 00-0001 for 
equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 01 22 23 00-0496 Day 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 20.00  

. 
 01 22 23 00-0497 WK 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 47.62  

. 
 01 22 23 00-0498 MO 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ............................................................................ 100.00  

. 
 01 22 23 00-0499 Day 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 21.00  

. 
 01 22 23 00-0500 WK 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 50.00  

. 
 01 22 23 00-0501 MO 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ............................................................................ 105.00  

. 
 01 22 23 00-0502 Day 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 17.00  

. 
 01 22 23 00-0503 WK 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 40.00  

. 
 01 22 23 00-0504 MO 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 85.00  

. 
 01 22 23 00-0505 Day 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 19.00  

. 
 01 22 23 00-0506 WK 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 45.00  

. 
 01 22 23 00-0507 MO 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 95.00  

. 
 01 22 23 00-0508 Day 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 21.00  

. 
 01 22 23 00-0509 WK 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 50.00  

. 
 01 22 23 00-0510 MO 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..................................................................... 105.00  

. 
 01 22 23 00-0511 Day 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 23.00  

. 
 01 22 23 00-0512 WK 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....................................................................... 54.76  

. 
 01 22 23 00-0513 MO 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..................................................................... 115.00  

. 
 01 22 23 00-0514 Day 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 18.00  

. 
 01 22 23 00-0515 WK 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 50.00  
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. 
 01 22 23 00-0516 MO 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 90.00  

. 
 01 22 23 00-0517 Day 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 21.00  

. 
 01 22 23 00-0518 WK 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 50.00  

. 
 01 22 23 00-0519 MO 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 105.00  

. 
 01 22 23 00-0520 Day 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 25.00  

. 
 01 22 23 00-0521 WK 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 55.00  

. 
 01 22 23 00-0522 MO 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 125.00  

. 
 01 22 23 00-0523 Day 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 27.00  

. 
 01 22 23 00-0524 WK 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 64.29  

. 
 01 22 23 00-0525 MO 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 135.00  

. 
 01 22 23 00-0526 Day 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 29.00  

. 
 01 22 23 00-0527 WK 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 69.05  

. 
 01 22 23 00-0528 MO 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 145.00  

. 
 01 22 23 00-0529 Day 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 30.00  

. 
 01 22 23 00-0530 WK 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 71.43  

. 
 01 22 23 00-0531 MO 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 150.00  

. 
 01 22 23 00-0532 Day 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................. 9.62  

. 
 01 22 23 00-0533 WK 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 24.05  

. 
 01 22 23 00-0534 MO 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 72.15  

. 
 01 22 23 00-0535 Day 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 11.50  

. 
 01 22 23 00-0536 WK 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 28.75  

. 
 01 22 23 00-0537 MO 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 86.25  

. 
 01 22 23 00-0538 Day 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 13.13  

. 
 01 22 23 00-0539 WK 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 32.83  

. 
 01 22 23 00-0540 MO 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 98.50  

. 
 01 22 23 00-0541 Day 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 14.00  

. 
 01 22 23 00-0542 WK 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 35.00  

. 
 01 22 23 00-0543 MO 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 105.00  

. 
 01 22 23 00-0544 Day 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 16.00  

. 
 01 22 23 00-0545 WK 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 40.00  

. 
 01 22 23 00-0546 MO 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 120.00  

. 
 01 22 23 00-0547 Day 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 18.39  

. 
 01 22 23 00-0548 WK 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 45.97  

. 
 01 22 23 00-0549 MO 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 137.90  

. 
 01 22 23 00-0550 Day 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 14.15  

. 
 01 22 23 00-0551 WK 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 35.37  

. 
 01 22 23 00-0552 MO 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 106.10  

. 
 01 22 23 00-0553 Day 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 19.15  

. 
 01 22 23 00-0554 WK 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 47.88  

. 
 01 22 23 00-0555 MO 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 143.65  

. 
 01 22 23 00-0556 Day 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 16.56  

. 
 01 22 23 00-0557 WK 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 41.40  

. 
 01 22 23 00-0558 MO 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 124.20  

. 
 01 22 23 00-0559 Day 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 27.62  

. 
 01 22 23 00-0560 WK 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 69.05  

. 
 01 22 23 00-0561 MO 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 207.14  

. 
 01 22 23 00-0562 Day 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 29.44  

. 
 01 22 23 00-0563 WK 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 73.60  

. 
 01 22 23 00-0564 MO 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 220.80  

XXXXXXX 
. 
 01 22 23 00-0565  Electrical Equipment (01 22 23) 
. 
. 
 01 22 23 00-0566  Tripod Mounted Floodlights (01 22 23 00-0565) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0567 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ............................................................................................. 61.05  
. 

 01 22 23 00-0568 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 144.43  
. 

 01 22 23 00-0569 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 305.24  
. 

 01 22 23 00-0570 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 61.05  
. 

 01 22 23 00-0571 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 178.68  
. 

 01 22 23 00-0572 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 528.60  
. 

 01 22 23 00-0573 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 68.49  
. 

 01 22 23 00-0574 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 186.12  
. 

 01 22 23 00-0575 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 454.14  

XXXXXXX 
. 
 01 22 23 00-0576  Trailer Mounted Floodlights (01 22 23 00-0565) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0577 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 171.24  
. 

 01 22 23 00-0578 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 379.70  
. 

 01 22 23 00-0579 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 818.95  

XXXXXXX 
. 
 01 22 23 00-0580  Generator Sets (01 22 23 00-0565) 
. 
. 
 01 22 23 00-0581  Portable, Gas Or Diesel Powered Generator Sets (01 22 23 00-0580) 

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator 
and fuel costs. See CSI section 01 22 23 00-0664 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0582 DAY 3.6 KW, 8 HP Gas Powered Generator Set .......................................................................................................................... 39.83  

    For LP Or NG Gas, Add  4.98 
. 

 01 22 23 00-0583 WK 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 143.56  
    For LP Or NG Gas, Add  17.95 
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. 
 01 22 23 00-0584 MO 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 398.27  

    For LP Or NG Gas, Add  49.78 
. 

 01 22 23 00-0585 DAY 5 KW, 11 HP Gas Powered Generator Set ........................................................................................................................... 56.50  
    For LP Or NG Gas, Add  7.06 

. 
 01 22 23 00-0586 WK 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 180.61  

    For LP Or NG Gas, Add  22.58 
. 

 01 22 23 00-0587 MO 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 412.16  
    For LP Or NG Gas, Add  51.52 

. 
 01 22 23 00-0588 DAY 6.5 KW, 13 HP Gas Powered Generator Set ........................................................................................................................ 72.24  

    For LP Or NG Gas, Add  9.03 
. 

 01 22 23 00-0589 WK 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 194.50  
    For LP Or NG Gas, Add  24.31 

. 
 01 22 23 00-0590 MO 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 537.20  

    For LP Or NG Gas, Add  67.15 
. 

 01 22 23 00-0591 DAY 10 KW, 18 HP Gas Powered Generator Set ......................................................................................................................... 80.58  
    For LP Or NG Gas, Add  10.07 

. 
 01 22 23 00-0592 WK 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 217.66  

    For LP Or NG Gas, Add  27.21 
. 

 01 22 23 00-0593 MO 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 625.18  
    For LP Or NG Gas, Add  78.15 

XXXXXXX 
. 
 01 22 23 00-0594  Towable, Diesel Powered Generator Sets (01 22 23 00-0580) 

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300 
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer 
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI 
section 01 22 23 00-0664 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0595 DAY 20 KW, 60 Hertz Diesel Powered Generator Set ................................................................................................................ 165.79  

Note: Fuel consumption: 100% load – 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0 
gallons per hour. 

. 
 01 22 23 00-0596 WK 20 KW, 60 Hertz Diesel Powered Generator Set ................................................................................................................ 433.46  

Note: Fuel consumption: 100% load – 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0 
gallons per hour. 

. 
 01 22 23 00-0597 MO 20 KW, 60 Hertz Diesel Powered Generator Set ............................................................................................................. 1,180.90  

Note: Fuel consumption: 100% load – 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0 
gallons per hour. 

. 
 01 22 23 00-0598 DAY 40.0 KW, 60 Hertz Diesel Powered Generator Set ............................................................................................................. 290.38  

Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7 
gallons per hour. 

. 
 01 22 23 00-0599 WK 40.0 KW, 60 Hertz Diesel Powered Generator Set ............................................................................................................. 654.05  

Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7 
gallons per hour. 

. 
 01 22 23 00-0600 MO 40.0 KW, 60 Hertz Diesel Powered Generator Set .......................................................................................................... 1,742.28  

Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7 
gallons per hour. 

. 
 01 22 23 00-0601 DAY 70.0 KW, 60 Hertz Diesel Powered Generator Set ............................................................................................................. 380.26  

Note: Fuel consumption: 100% load – 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8 
gallons per hour. 

. 
 01 22 23 00-0602 WK 70.0 KW, 60 Hertz Diesel Powered Generator Set ............................................................................................................. 852.70  

Note: Fuel consumption: 100% load – 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8 
gallons per hour. 

. 
 01 22 23 00-0603 MO 70.0 KW, 60 Hertz Diesel Powered Generator Set .......................................................................................................... 2,367.98  

Note: Fuel consumption: 100% load – 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8 
gallons per hour. 

. 
 01 22 23 00-0604 DAY 100.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................... 478.20  

Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2 
gallons per hour. 

. 
 01 22 23 00-0605 WK 100.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 1,054.35  

Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2 
gallons per hour. 

. 
 01 22 23 00-0606 MO 100.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 3,001.74  

Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2 
gallons per hour. 

. 
 01 22 23 00-0607 DAY 120.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................... 492.61  

Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5 
gallons per hour. 

. 
 01 22 23 00-0608 WK 120.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 1,135.02  

Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5 
gallons per hour. 

. 
 01 22 23 00-0609 MO 120.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 3,497.23  

Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5 
gallons per hour. 

. 
 01 22 23 00-0610 DAY 150.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................... 507.01  

Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5 
gallons per hour. 

. 
 01 22 23 00-0611 WK 150.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 1,209.92  

Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5 
gallons per hour. 

. 
 01 22 23 00-0612 MO 150.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 3,992.72  

Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5 
gallons per hour. 

. 
 01 22 23 00-0613 DAY 175.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................... 555.41  

Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9 
gallons per hour. 
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. 
 01 22 23 00-0614 WK 175.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 1,262.92  

Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9 
gallons per hour. 

. 
 01 22 23 00-0615 MO 175.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 4,194.37  

Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9 
gallons per hour 

. 
 01 22 23 00-0616 DAY 250.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................... 691.38  

Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6 
gallons per hour. 

. 
 01 22 23 00-0617 WK 250.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 1,768.78  

Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6 
gallons per hour. 

. 
 01 22 23 00-0618 MO 250.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 4,666.82  

Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6 
gallons per hour. 

. 
 01 22 23 00-0619 DAY 300.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................... 783.56  

Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6 
gallons per hour. 

. 
 01 22 23 00-0620 WK 300.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 1,901.30  

Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6 
gallons per hour. 

. 
 01 22 23 00-0621 MO 300.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 5,185.35  

Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6 
gallons per hour. 

. 
 01 22 23 00-0622 DAY 350.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 1,106.21  

Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50% load - 18.3 
gallons per hour. 

. 
 01 22 23 00-0623 WK 350.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 2,488.97  

Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50% load - 18.3 
gallons per hour. 

. 
 01 22 23 00-0624 MO 350.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 6,637.25  

Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50% load - 18.3 
gallons per hour. 

. 
 01 22 23 00-0625 DAY 400.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 1,181.11  

Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9 
gallons per hour. 

. 
 01 22 23 00-0626 WK 400.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 2,857.70  

Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9 
gallons per hour. 

. 
 01 22 23 00-0627 MO 400.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 8,354.18  

Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9 
gallons per hour. 

. 
 01 22 23 00-0628 DAY 500.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 1,318.23  

Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50% load - 23.7 
gallons per hour. 

. 
 01 22 23 00-0629 WK 500.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 2,995.98  

Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50% load - 23.7 
gallons per hour. 

. 
 01 22 23 00-0630 MO 500.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 8,987.94  

Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50% load - 23.7 
gallons per hour. 

. 
 01 22 23 00-0631 DAY 750.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 1,843.68  

Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8 
gallons per hour. 

. 
 01 22 23 00-0632 WK 750.0 KW, 60 Hertz Diesel Powered Generator Set ........................................................................................................ 4,609.20  

Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8 
gallons per hour. 

. 
 01 22 23 00-0633 MO 750.0 KW, 60 Hertz Diesel Powered Generator Set ...................................................................................................... 13,827.60  

Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8 
gallons per hour. 

. 
 01 22 23 00-0634 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up ................................................................................ 787.41  

. 
 01 22 23 00-0635 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up ............................................................................ 1,229.13  

XXXXXXX 
. 
 01 22 23 00-0636  Cabling For Generator Sets (01 22 23 00-0580) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0637 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set .............................................................................................. 25.35  
. 

 01 22 23 00-0638 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set .............................................................................................. 44.36  
. 

 01 22 23 00-0639 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set ............................................................................................ 133.09  
. 

 01 22 23 00-0640 DAY 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 12.68  
. 

 01 22 23 00-0641 WK 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 36.87  
. 

 01 22 23 00-0642 MO 50', 4/0 Cable With Camlock Ends For Generator Set ........................................................................................................ 102.55  

XXXXXXX 
. 
 01 22 23 00-0643  Resistive Loadbanks (01 22 23 00-0580) 

Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0664 for 
reimbursable fuel fees. 

. 

. 
 01 22 23 00-0644 DAY 100 KW A/C Resistive Loadbank ........................................................................................................................................ 384.91  

. 
 01 22 23 00-0645 WK 100 KW A/C Resistive Loadbank ........................................................................................................................................ 949.98  

. 
 01 22 23 00-0646 MO 100 KW A/C Resistive Loadbank ..................................................................................................................................... 2,841.76  

. 
 01 22 23 00-0647 DAY 650 KW A/C Resistive Loadbank ........................................................................................................................................ 648.61  

. 
 01 22 23 00-0648 WK 650 KW A/C Resistive Loadbank ..................................................................................................................................... 1,734.54  

. 
 01 22 23 00-0649 MO 650 KW A/C Resistive Loadbank ..................................................................................................................................... 4,422.33  

XXXXXXX 
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. 
 01 22 23 00-0650  Sub-Distribution Panels (Spider Box) (01 22 23 00-0580) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0651 DAY Sub-Distribution Panel (Spider Box) ..................................................................................................................................... 62.22  
. 

 01 22 23 00-0652 WK Sub-Distribution Panel (Spider Box) ................................................................................................................................... 161.32  
. 

 01 22 23 00-0653 MO Sub-Distribution Panel (Spider Box) ................................................................................................................................... 455.16  

XXXXXXX 
. 
 01 22 23 00-0654  Portable Distribution Panels (01 22 23 00-0580) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0655 DAY 200 Amp Spider Box Feeder Panel .................................................................................................................................... 138.28  
. 

 01 22 23 00-0656 WK 200 Amp Spider Box Feeder Panel .................................................................................................................................... 374.50  
. 

 01 22 23 00-0657 MO 200 Amp Spider Box Feeder Panel ................................................................................................................................. 1,048.59  
. 

 01 22 23 00-0658 DAY 100 Amp Quad Box Panel .................................................................................................................................................. 112.93  
. 

 01 22 23 00-0659 WK 100 Amp Quad Box Panel .................................................................................................................................................. 293.84  
. 

 01 22 23 00-0660 MO 100 Amp Quad Box Panel .................................................................................................................................................. 835.42  
. 

 01 22 23 00-0661 DAY 200 Amp Quad Box Panel .................................................................................................................................................. 144.04  
. 

 01 22 23 00-0662 WK 200 Amp Quad Box Panel .................................................................................................................................................. 362.97  
. 

 01 22 23 00-0663 MO 200 Amp Quad Box Panel .................................................................................................................................................. 985.22  

XXXXXXX 
. 
 01 22 23 00-0664  Fuel Reimbursement For Generators (01 22 23 00-0580) 
. 
. 

 01 22 23 00-0665 EA Fuel Reimbursement For Generators ..................................................................................................................................... 1.00  
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the 
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable 
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e., 
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a 
comment in the "note" block to identify the purchase. 

XXXXXXX 
. 
 01 22 23 00-0666  Space Heaters (01 22 23 00-0565) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0667 DAY 150,000 BTU/Hour Space Heater ......................................................................................................................................... 46.52  
. 

 01 22 23 00-0668 WK 150,000 BTU/Hour Space Heater ....................................................................................................................................... 133.74  
. 

 01 22 23 00-0669 MO 150,000 BTU/Hour Space Heater ....................................................................................................................................... 377.98  
. 

 01 22 23 00-0670 DAY 500,000 BTU/Hour Space Heater ......................................................................................................................................... 98.86  
. 

 01 22 23 00-0671 WK 500,000 BTU/Hour Space Heater ....................................................................................................................................... 244.23  
. 

 01 22 23 00-0672 MO 500,000 BTU/Hour Space Heater ....................................................................................................................................... 617.55  

XXXXXXX 
. 
 01 22 23 00-0673  General Equipment (01 22 23) 
. 
. 
 01 22 23 00-0674  Jacks And Bracing (01 22 23 00-0673) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0675  Manual Hydraulic Jacks (01 22 23 00-0674) 
. 
. 

 01 22 23 00-0676 DAY 12 Ton Manual Hydraulic Bottle Jack ................................................................................................................................... 13.41  
. 

 01 22 23 00-0677 WK 12 Ton Manual Hydraulic Bottle Jack ................................................................................................................................... 34.87  
. 

 01 22 23 00-0678 MO 12 Ton Manual Hydraulic Bottle Jack ................................................................................................................................... 61.69  
. 

 01 22 23 00-0679 DAY 20 Ton Manual Hydraulic Bottle Jack ................................................................................................................................... 26.82  
. 

 01 22 23 00-0680 WK 20 Ton Manual Hydraulic Bottle Jack ................................................................................................................................... 75.10  
. 

 01 22 23 00-0681 MO 20 Ton Manual Hydraulic Bottle Jack ................................................................................................................................. 147.52  
. 

 01 22 23 00-0682 DAY 50 Ton Manual Hydraulic Bottle Jack ................................................................................................................................... 41.57  
. 

 01 22 23 00-0683 WK 50 Ton Manual Hydraulic Bottle Jack ................................................................................................................................. 103.26  
. 

 01 22 23 00-0684 MO 50 Ton Manual Hydraulic Bottle Jack ................................................................................................................................. 174.34  
. 

 01 22 23 00-0685 DAY 100 Ton Manual Hydraulic Bottle Jack ............................................................................................................................... 109.97  
. 

 01 22 23 00-0686 WK 100 Ton Manual Hydraulic Bottle Jack ............................................................................................................................... 264.20  
. 

 01 22 23 00-0687 MO 100 Ton Manual Hydraulic Bottle Jack ............................................................................................................................... 439.88  

XXXXXXX 
. 
 01 22 23 00-0688  Manual Screw Jacks (01 22 23 00-0674) 
. 
. 

 01 22 23 00-0689 DAY 10 To 20 Ton Manual Screw Jack ........................................................................................................................................ 13.67  
. 

 01 22 23 00-0690 WK 10 To 20 Ton Manual Screw Jack ........................................................................................................................................ 36.81  
. 

 01 22 23 00-0691 MO 10 To 20 Ton Manual Screw Jack ...................................................................................................................................... 102.01  

XXXXXXX 
. 
 01 22 23 00-0692  Pressure Washers (01 22 23 00-0673) 

Note: Includes full-time operator, delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0693 DAY 2,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 707.93  
    For Equipment Without Operator, Deduct  -559.91 

. 
 01 22 23 00-0694 WK 2,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,175.31  

    For Equipment Without Operator, Deduct  -2,799.56 
. 

 01 22 23 00-0695 MO 2,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,023.56  
    For Equipment Without Operator, Deduct  -12,067.09 

. 
 01 22 23 00-0696 DAY 2,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 707.93  

    For Equipment Without Operator, Deduct  -559.91 
. 

 01 22 23 00-0697 WK 2,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,175.31  
    For Equipment Without Operator, Deduct  -2,799.56 

. 
 01 22 23 00-0698 MO 2,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,023.56  

    For Equipment Without Operator, Deduct  -12,067.09 
. 

 01 22 23 00-0699 DAY 3,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 707.93  
    For Equipment Without Operator, Deduct  -559.91 
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. 
 01 22 23 00-0700 WK 3,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,175.31  

    For Equipment Without Operator, Deduct  -2,799.56 
. 

 01 22 23 00-0701 MO 3,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,023.56  
    For Equipment Without Operator, Deduct  -12,067.09 

. 
 01 22 23 00-0702 DAY 3,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 719.32  

    For Equipment Without Operator, Deduct  -559.91 
. 

 01 22 23 00-0703 WK 3,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,209.47  
    For Equipment Without Operator, Deduct  -2,799.56 

. 
 01 22 23 00-0704 MO 3,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,114.65  

    For Equipment Without Operator, Deduct  -12,067.09 
. 

 01 22 23 00-0705 DAY 4,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 764.87  
    For Equipment Without Operator, Deduct  -559.91 

. 
 01 22 23 00-0706 WK 4,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,357.50  

    For Equipment Without Operator, Deduct  -2,799.56 
. 

 01 22 23 00-0707 MO 4,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,627.04  
    For Equipment Without Operator, Deduct  -12,067.09 

. 
 01 22 23 00-0708 DAY 5,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 787.64  

    For Equipment Without Operator, Deduct  -559.91 
. 

 01 22 23 00-0709 WK 5,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,414.43  
    For Equipment Without Operator, Deduct  -2,799.56 

. 
 01 22 23 00-0710 MO 5,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,797.84  

    For Equipment Without Operator, Deduct  -12,067.09 

XXXXXXX 
. 
 01 22 23 00-0711  Confined Space Entry Equipment (01 22 23 00-0673) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0712 DAY Ventilation Equipment For Confined Space .......................................................................................................................... 47.47  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0713 WK Ventilation Equipment For Confined Space ........................................................................................................................ 142.42  

Note: Includes electric or gas blower and ventilation duct up to 25'. 
. 

 01 22 23 00-0714 MO Ventilation Equipment For Confined Space ........................................................................................................................ 424.99  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0715 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................... 31.98  

. 
 01 22 23 00-0716 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................... 95.95  

. 
 01 22 23 00-0717 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................. 287.85  

. 
 01 22 23 00-0718 DAY Confined Space Air Monitor Personnel ............................................................................................................................... 575.39  

Note: Per person day. 

XXXXXXX 
. 
 01 22 23 00-0719  Material Handling Equipment (01 22 23) 
. 
. 
 01 22 23 00-0720  Truck Mounted Hydraulic Cranes (01 22 23 00-0719) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0721 DAY 6 Ton Lift Hydraulic Crane With Full-Time Operator ........................................................................................................ 1,023.39  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0722 WK 6 Ton Lift Hydraulic Crane With Full-Time Operator ........................................................................................................ 4,311.67  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0723 MO 6 Ton Lift Hydraulic Crane With Full-Time Operator ...................................................................................................... 16,974.63  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0724 DAY 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator ................................................................................................ 1,131.56  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0725 WK 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator ................................................................................................ 4,633.18  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0726 MO 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator .............................................................................................. 17,936.15  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0727 DAY 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 1,239.73  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0728 WK 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 4,954.68  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0729 MO 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator .......................................................................................... 18,897.67  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0730 DAY 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 1,383.96  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0731 WK 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 5,387.37  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0732 MO 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator .......................................................................................... 20,189.71  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0733 DAY 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 1,516.16  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0734 WK 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 6,282.78  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0735 MO 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator .......................................................................................... 22,873.56  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0736 DAY 40 To 45 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 1,828.66  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0737 WK 40 To 45 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 7,400.55  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0738 MO 40 To 45 Ton Lift Hydraulic Crane With Full-Time Operator .......................................................................................... 26,229.26  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0739 DAY 50 To 55 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 2,026.97  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0740 WK 50 To 55 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 8,097.65  

    For Equipment Without Operator, Deduct  -3,073.71 
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. 
 01 22 23 00-0741 MO 50 To 55 Ton Lift Hydraulic Crane With Full-Time Operator .......................................................................................... 28,325.37  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0742 DAY 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 2,183.22  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0743 WK 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 8,662.55  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0744 MO 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator .......................................................................................... 30,017.65  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0745 DAY 70 To 75 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 2,339.47  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0746 WK 70 To 75 Ton Lift Hydraulic Crane With Full-Time Operator ............................................................................................ 9,227.44  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0747 MO 70 To 75 Ton Lift Hydraulic Crane With Full-Time Operator .......................................................................................... 31,709.92  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0748 DAY 90 Ton Lift Hydraulic Crane With Full-Time Operator ...................................................................................................... 2,441.63  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0749 WK 90 Ton Lift Hydraulic Crane With Full-Time Operator ...................................................................................................... 9,575.99  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0750 MO 90 Ton Lift Hydraulic Crane With Full-Time Operator .................................................................................................... 32,767.60  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0751 DAY 100 Ton Lift Hydraulic Crane With Full-Time Operator .................................................................................................... 2,579.85  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0752 WK 100 Ton Lift Hydraulic Crane With Full-Time Operator .................................................................................................. 10,092.81  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0753 MO 100 Ton Lift Hydraulic Crane With Full-Time Operator .................................................................................................. 34,306.03  

    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0754  Cranes, Mechanical, Cable Controlled Lattice Boom, Truck Mounted (01 22 23 00-

0719) 
Note: Includes full-time operator. Excludes delivery, set-up, and removal. 

. 

. 
 01 22 23 00-0755 DAY 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator ......................................................................................... 2,057.02  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0756 WK 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator ......................................................................................... 8,217.84  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0757 MO 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator ....................................................................................... 28,681.14  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0758 DAY 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator ..................................................................................... 3,168.78  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0759 WK 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator ................................................................................... 10,068.77  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0760 MO 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator ................................................................................... 34,233.91  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0761 DAY 125 Ton Lift Mechanical Crane With Full-Time Operator ................................................................................................. 3,349.06  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0762 WK 125 Ton Lift Mechanical Crane With Full-Time Operator ............................................................................................... 11,384.85  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0763 MO 125 Ton Lift Mechanical Crane With Full-Time Operator ............................................................................................... 38,180.95  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0764 DAY 150 Ton Lift Mechanical Crane With Full-Time Operator ................................................................................................. 3,709.63  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0765 WK 150 Ton Lift Mechanical Crane With Full-Time Operator ............................................................................................... 12,700.93  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0766 MO 150 Ton Lift Mechanical Crane With Full-Time Operator ............................................................................................... 42,123.19  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0767 DAY 250 Ton Lift Mechanical Crane With Full-Time Operator ................................................................................................. 4,052.17  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0768 WK 250 Ton Lift Mechanical Crane With Full-Time Operator ............................................................................................... 15,333.09  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0769 MO 250 Ton Lift Mechanical Crane With Full-Time Operator ............................................................................................... 50,026.88  

    For Equipment Without Operator, Deduct  -13,248.74 
. 

 01 22 23 00-0770 DAY 300 Ton Lift Mechanical Crane With Full-Time Operator ................................................................................................. 4,617.07  
    For Equipment Without Operator, Deduct  -614.74 

. 
 01 22 23 00-0771 WK 300 Ton Lift Mechanical Crane With Full-Time Operator ............................................................................................... 17,358.29  

    For Equipment Without Operator, Deduct  -3,073.71 
. 

 01 22 23 00-0772 MO 300 Ton Lift Mechanical Crane With Full-Time Operator ............................................................................................... 56,094.07  
    For Equipment Without Operator, Deduct  -13,248.74 

. 
 01 22 23 00-0773 DAY 500 Ton Lift Mechanical Crane With Full-Time Operator ................................................................................................. 8,090.56  

    For Equipment Without Operator, Deduct  -614.74 
. 

 01 22 23 00-0774 WK 500 Ton Lift Mechanical Crane With Full-Time Operator ............................................................................................... 29,737.86  
    For Equipment Without Operator, Deduct  -3,073.71 

. 
 01 22 23 00-0775 MO 500 Ton Lift Mechanical Crane With Full-Time Operator ............................................................................................... 93,247.20  

    For Equipment Without Operator, Deduct  -13,248.74 

XXXXXXX 
. 
 01 22 23 00-0776  Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts (01 22 23 00-0719) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0777 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 1,042.83  
    For Equipment Without Operator, Deduct  -575.39 

. 
 01 22 23 00-0778 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 4,020.95  

    For Equipment Without Operator, Deduct  -2,876.96 
. 

 01 22 23 00-0779 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 14,860.87  
    For Equipment Without Operator, Deduct  -12,400.67 

. 
 01 22 23 00-0780 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 1,092.03  

    For Equipment Without Operator, Deduct  -575.39 
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. 
 01 22 23 00-0781 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 4,131.66  

    For Equipment Without Operator, Deduct  -2,876.96 
. 

 01 22 23 00-0782 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator........................... 15,106.89  
    For Equipment Without Operator, Deduct  -12,400.67 

. 
 01 22 23 00-0783 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 1,079.73  

    For Equipment Without Operator, Deduct  -575.39 
. 

 01 22 23 00-0784 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 4,187.02  
    For Equipment Without Operator, Deduct  -2,876.96 

. 
 01 22 23 00-0785 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator........................... 15,475.92  

    For Equipment Without Operator, Deduct  -12,400.67 
. 

 01 22 23 00-0786 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator........................... 1,221.19  
    For Equipment Without Operator, Deduct  -575.39 

. 
 01 22 23 00-0787 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator........................... 4,556.05  

    For Equipment Without Operator, Deduct  -2,876.96 
. 

 01 22 23 00-0788 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator......................... 16,336.99  
    For Equipment Without Operator, Deduct  -12,400.67 

XXXXXXX 
. 
 01 22 23 00-0789  Straight Mast, Rough Terrain Construction Forklifts (01 22 23 00-0719) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0790 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ....................................................... 879.22  
    For Equipment Without Operator, Deduct  -575.39 
    For Propane Instead Of Gas Or Diesel, Add  60.77 

. 
 01 22 23 00-0791 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 3,706.66  

    For Equipment Without Operator, Deduct  -2,876.96 
    For Propane Instead Of Gas Or Diesel, Add  165.94 

. 
 01 22 23 00-0792 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 14,299.64  

    For Equipment Without Operator, Deduct  -12,400.67 
    For Propane Instead Of Gas Or Diesel, Add  379.79 

. 
 01 22 23 00-0793 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ....................................................... 895.22  

    For Equipment Without Operator, Deduct  -575.39 
    For Propane Instead Of Gas Or Diesel, Add  63.97 

. 
 01 22 23 00-0794 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 3,750.33  

    For Equipment Without Operator, Deduct  -2,876.96 
    For Propane Instead Of Gas Or Diesel, Add  174.67 

. 
 01 22 23 00-0795 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 14,399.58  

    For Equipment Without Operator, Deduct  -12,400.67 
    For Propane Instead Of Gas Or Diesel, Add  399.78 

. 
 01 22 23 00-0796 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ....................................................... 981.32  

    For Equipment Without Operator, Deduct  -575.39 
    For Propane Instead Of Gas Or Diesel, Add  81.19 

. 
 01 22 23 00-0797 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 3,990.20  

    For Equipment Without Operator, Deduct  -2,876.96 
    For Propane Instead Of Gas Or Diesel, Add  222.65 

. 
 01 22 23 00-0798 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 14,953.13  

    For Equipment Without Operator, Deduct  -12,400.67 
    For Propane Instead Of Gas Or Diesel, Add  510.49 

. 
 01 22 23 00-0799 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 1,028.74  

    For Equipment Without Operator, Deduct  -575.39 
    For Propane Instead Of Gas Or Diesel, Add  90.67 

. 
 01 22 23 00-0800 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 3,969.66  

    For Equipment Without Operator, Deduct  -2,876.96 
    For Propane Instead Of Gas Or Diesel, Add  218.54 

. 
 01 22 23 00-0801 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ................................................ 15,120.79  

    For Equipment Without Operator, Deduct  -12,400.67 
    For Propane Instead Of Gas Or Diesel, Add  544.02 

XXXXXXX 
. 
 01 22 23 00-0802  Straight Mast, Industrial Warehouse Forklifts (01 22 23 00-0719) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0803 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ................................................................. 833.71  
    For Equipment Without Operator, Deduct  -575.39 
    For Propane Instead Of Gas Or Diesel, Add  51.66 

. 
 01 22 23 00-0804 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 3,467.41  

    For Equipment Without Operator, Deduct  -2,876.96 
    For Propane Instead Of Gas Or Diesel, Add  118.09 

. 
 01 22 23 00-0805 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 13,815.29  

    For Equipment Without Operator, Deduct  -12,400.67 
    For Propane Instead Of Gas Or Diesel, Add  282.92 

. 
 01 22 23 00-0806 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ................................................................. 839.86  

    For Equipment Without Operator, Deduct  -575.39 
    For Propane Instead Of Gas Or Diesel, Add  52.89 

. 
 01 22 23 00-0807 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 3,485.86  

    For Equipment Without Operator, Deduct  -2,876.96 
    For Propane Instead Of Gas Or Diesel, Add  121.78 

. 
 01 22 23 00-0808 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 13,858.34  

    For Equipment Without Operator, Deduct  -12,400.67 
    For Propane Instead Of Gas Or Diesel, Add  291.53 

. 
 01 22 23 00-0809 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ................................................................. 969.02  

    For Equipment Without Operator, Deduct  -575.39 
    For Propane Instead Of Gas Or Diesel, Add  78.73 

. 
 01 22 23 00-0810 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 3,768.78  

    For Equipment Without Operator, Deduct  -2,876.96 
    For Propane Instead Of Gas Or Diesel, Add  178.36 
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. 
 01 22 23 00-0811 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 14,553.35  

    For Equipment Without Operator, Deduct  -12,400.67 
    For Propane Instead Of Gas Or Diesel, Add  430.54 

. 
 01 22 23 00-0812 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................... 981.32  

    For Equipment Without Operator, Deduct  -575.39 
    For Propane Instead Of Gas Or Diesel, Add  81.19 

. 
 01 22 23 00-0813 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 3,873.34  

    For Equipment Without Operator, Deduct  -2,876.96 
    For Propane Instead Of Gas Or Diesel, Add  199.28 

. 
 01 22 23 00-0814 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 14,922.37  

    For Equipment Without Operator, Deduct  -12,400.67 
    For Propane Instead Of Gas Or Diesel, Add  504.34 

. 
 01 22 23 00-0815 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,092.03  

    For Equipment Without Operator, Deduct  -575.39 
    For Propane Instead Of Gas Or Diesel, Add  103.33 

. 
 01 22 23 00-0816 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 4,051.71  

    For Equipment Without Operator, Deduct  -2,876.96 
    For Propane Instead Of Gas Or Diesel, Add  234.95 

. 
 01 22 23 00-0817 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 15,229.90  

    For Equipment Without Operator, Deduct  -12,400.67 
    For Propane Instead Of Gas Or Diesel, Add  565.85 

XXXXXXX 
. 
 01 22 23 00-0818  Chain Hoists (01 22 23 00-0719) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0819 DAY 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 13.41  
. 

 01 22 23 00-0820 WK 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 36.21  
. 

 01 22 23 00-0821 MO 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 91.19  
. 

 01 22 23 00-0822 DAY 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 29.50  
. 

 01 22 23 00-0823 WK 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 71.08  
. 

 01 22 23 00-0824 MO 3 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 177.03  
. 

 01 22 23 00-0825 DAY 5 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 42.92  
. 

 01 22 23 00-0826 WK 5 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 103.26  
. 

 01 22 23 00-0827 MO 5 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 257.49  
. 

 01 22 23 00-0828 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.................................................................................. 85.83  
. 

 01 22 23 00-0829 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist................................................................................ 206.53  
. 

 01 22 23 00-0830 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist................................................................................ 514.98  
. 

 01 22 23 00-0831 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.................................................................................. 96.56  
. 

 01 22 23 00-0832 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist................................................................................ 233.35  
. 

 01 22 23 00-0833 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist................................................................................ 579.36  
. 

 01 22 23 00-0834 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist................................................................................ 120.70  
. 

 01 22 23 00-0835 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist................................................................................ 291.02  
. 

 01 22 23 00-0836 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist................................................................................ 724.19  

XXXXXXX 
. 
 01 22 23 00-0837  Pumping Equipment (01 22 23) 
. 
. 
 01 22 23 00-0838  Gas Powered Portable Centrifugal Pumps (01 22 23 00-0837) 

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-0862 for larger 
diameter pumps. 

. 

. 
 01 22 23 00-0839 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ................................................ 80.09  

. 
 01 22 23 00-0840 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump .............................................. 180.21  

. 
 01 22 23 00-0841 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump .............................................. 480.55  

. 
 01 22 23 00-0842 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ................................................ 96.11  

. 
 01 22 23 00-0843 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump .............................................. 216.25  

. 
 01 22 23 00-0844 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump .............................................. 576.66  

XXXXXXX 
. 
 01 22 23 00-0845  Gas Powered Portable Diaphragm Pumps (01 22 23 00-0837) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0846 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump .................................................. 92.11  
. 

 01 22 23 00-0847 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 260.30  
. 

 01 22 23 00-0848 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 660.76  
. 

 01 22 23 00-0849 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 112.13  
. 

 01 22 23 00-0850 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 300.34  
. 

 01 22 23 00-0851 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 850.98  

XXXXXXX 
. 
 01 22 23 00-0852  Gas Powered Portable Trash Pumps (01 22 23 00-0837) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0853 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 116.13  
. 

 01 22 23 00-0854 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 240.28  
. 

 01 22 23 00-0855 MO 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 720.83  
. 

 01 22 23 00-0856 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 116.13  
. 

 01 22 23 00-0857 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 310.36  
. 

 01 22 23 00-0858 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 850.98  
. 

 01 22 23 00-0859 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 184.21  
. 

 01 22 23 00-0860 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 520.60  
. 

 01 22 23 00-0861 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump .................................................. 1,511.74  

XXXXXXX 
. 
 01 22 23 00-0862  Diesel Powered Portable Trash Pumps (01 22 23 00-0837) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
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. 

. 
 01 22 23 00-0863 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ................................................. 360.41  

. 
 01 22 23 00-0864 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ................................................. 981.13  

. 
 01 22 23 00-0865 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .............................................. 4,274.91  

. 
 01 22 23 00-0866 DAY 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................... 550.63  

. 
 01 22 23 00-0867 WK 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................ 1,441.66  

. 
 01 22 23 00-0868 MO 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................ 3,834.40  

. 
 01 22 23 00-0869 DAY 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................. 748.86  

. 
 01 22 23 00-0870 WK 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 2,004.30  

. 
 01 22 23 00-0871 MO 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 5,362.16  

. 
 01 22 23 00-0872 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ............................................. 969.11  

. 
 01 22 23 00-0873 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 2,474.84  

. 
 01 22 23 00-0874 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 7,268.35  

XXXXXXX 
. 
 01 22 23 00-0875  Diesel Powered Portable Silenced Environmental Trash Pumps (01 22 23 00-0837) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0876 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........... 514.59  
. 

 01 22 23 00-0877 WK 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........ 1,171.35  
. 

 01 22 23 00-0878 MO 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........ 3,652.20  
. 

 01 22 23 00-0879 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ......... 630.72  
. 

 01 22 23 00-0880 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 1,571.81  
. 

 01 22 23 00-0881 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 4,274.91  
. 

 01 22 23 00-0882 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump ................................................................................................................................................................................. 760.87  

. 
 01 22 23 00-0883 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 2,250.59  
. 

 01 22 23 00-0884 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 6,277.21  

. 
 01 22 23 00-0885 DAY 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 1,145.32  
. 

 01 22 23 00-0886 WK 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 2,925.36  

. 
 01 22 23 00-0887 MO 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 8,589.87  

XXXXXXX 
. 
 01 22 23 00-0888  3 Phase Electric Submersible Pumps (01 22 23 00-0837) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0889 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 200.23  
. 

 01 22 23 00-0890 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 500.58  
. 

 01 22 23 00-0891 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 1,501.72  
. 

 01 22 23 00-0892 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 264.30  
. 

 01 22 23 00-0893 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 660.76  
. 

 01 22 23 00-0894 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 1,982.28  

XXXXXXX 
. 
 01 22 23 00-0895  Hydraulic Submersible Pumps (01 22 23 00-0837) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0896 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 132.15  
. 

 01 22 23 00-0897 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 354.41  
. 

 01 22 23 00-0898 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 991.14  
. 

 01 22 23 00-0899 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 168.19  
. 

 01 22 23 00-0900 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 432.50  
. 

 01 22 23 00-0901 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................ 1,321.52  

XXXXXXX 
. 
 01 22 23 00-0902  Suction Hose With Couplings (01 22 23 00-0837) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0903 DAY 1-1/2" Inside Diameter, 20' Length, Suction Hose With Couplings........................................................................................ 13.82  
. 

 01 22 23 00-0904 WK 1-1/2" Inside Diameter, 20' Length, Suction Hose With Couplings........................................................................................ 34.54  
. 

 01 22 23 00-0905 MO 1-1/2" Inside Diameter, 20' Length, Suction Hose With Couplings........................................................................................ 85.20  
. 

 01 22 23 00-0906 DAY 2" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 16.12  
. 

 01 22 23 00-0907 WK 2" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 36.84  
. 

 01 22 23 00-0908 MO 2" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 89.80  
. 

 01 22 23 00-0909 DAY 3" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 34.54  
. 

 01 22 23 00-0910 WK 3" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 75.99  
. 

 01 22 23 00-0911 MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 204.94  
. 

 01 22 23 00-0912 DAY 4" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 43.75  
. 

 01 22 23 00-0913 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 99.01  
. 

 01 22 23 00-0914 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 264.80  
. 

 01 22 23 00-0915 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 57.57  
. 

 01 22 23 00-0916 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 133.55  
. 

 01 22 23 00-0917 MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 301.65  

XXXXXXX 
. 
 01 22 23 00-0918  Discharge Hose With Couplings (01 22 23 00-0837) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0919 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ................................................................................... 20.02  
. 

 01 22 23 00-0920 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ................................................................................... 42.05  
. 

 01 22 23 00-0921 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ................................................................................... 90.10  
. 

 01 22 23 00-0922 DAY 2" Inside Diameter, 50' Length, Discharge Hose With Couplings.......................................................................................... 32.04  
. 

 01 22 23 00-0923 WK 2" Inside Diameter, 50' Length, Discharge Hose With Couplings.......................................................................................... 46.05  
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. 
 01 22 23 00-0924 MO 2" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 96.11  

. 
 01 22 23 00-0925 DAY 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 32.04  

. 
 01 22 23 00-0926 WK 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 64.07  

. 
 01 22 23 00-0927 MO 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ....................................................................................... 126.14  

. 
 01 22 23 00-0928 DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 44.05  

. 
 01 22 23 00-0929 WK 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ....................................................................................... 116.13  

. 
 01 22 23 00-0930 MO 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ....................................................................................... 234.27  

. 
 01 22 23 00-0931 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 88.10  

. 
 01 22 23 00-0932 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings ....................................................................................... 180.21  

. 
 01 22 23 00-0933 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings ....................................................................................... 380.44  

XXXXXXX 
. 
 01 22 23 00-0934  Temporary Building Services (01 22 23) 
. 
. 
 01 22 23 00-0935  Boilers (01 22 23 00-0934) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0936  Electric Boilers (01 22 23 00-0935) 
. 
. 

 01 22 23 00-0937 MO 40 MBH, 12 KW Electric Boiler Rental ............................................................................................................................. 1,381.82  
. 

 01 22 23 00-0938 MO 60 MBH, 20 KW Electric Boiler Rental ............................................................................................................................. 1,507.46  
. 

 01 22 23 00-0939 MO 95 MBH, 30 KW Electric Boiler Rental ............................................................................................................................. 1,570.28  
. 

 01 22 23 00-0940 MO 135 MBH, 40 KW Electric Boiler Rental ........................................................................................................................... 1,758.68  
. 

 01 22 23 00-0941 MO 165 MBH, 50 KW Electric Boiler Rental ........................................................................................................................... 2,449.59  
. 

 01 22 23 00-0942 MO 215 MBH, 60 KW Electric Boiler Rental ........................................................................................................................... 2,826.46  
. 

 01 22 23 00-0943 MO 365 MBH, 100 KW Electric Boiler Rental ......................................................................................................................... 3,705.83  
. 

 01 22 23 00-0944 MO 510 MBH, 150 KW Electric Boiler Rental ......................................................................................................................... 4,522.37  

XXXXXXX 
. 
 01 22 23 00-0945  Oil/Gas Fired Boilers (01 22 23 00-0935) 
. 
. 

 01 22 23 00-0946 MO Up To 100 HP Gas/Oil Dual Fuel Boiler Rental ............................................................................................................... 5,000.00  
    For >3 Months Rental, Deduct  -750.00 

. 
 01 22 23 00-0947 MO >100 HP To 250 HP Gas/Oil Dual Fuel Boiler Rental ...................................................................................................... 6,500.00  

    For >3 Months Rental, Deduct  -975.00 
. 

 01 22 23 00-0948 MO >250 HP To 500 HP Gas/Oil Dual Fuel Boiler Rental .................................................................................................... 10,500.00  
    For >3 Months Rental, Deduct  -1,575.00 

. 
 01 22 23 00-0949 MO >500 HP To 800 HP Gas/Oil Dual Fuel Boiler Rental .................................................................................................... 14,500.00  

    For >3 Months Rental, Deduct  -2,175.00 

XXXXXXX 
. 
 01 22 23 00-0950  Oil Fired Boilers (01 22 23 00-0935) 
. 
. 

 01 22 23 00-0951 MO 250 HP Oil Fired Boiler Rental ......................................................................................................................................... 3,880.85  
. 

 01 22 23 00-0952 MO 350 HP Oil Fired Boiler Rental ......................................................................................................................................... 5,174.47  
. 

 01 22 23 00-0953 MO 500 HP Oil Fired Boiler Rental ......................................................................................................................................... 6,468.09  
. 

 01 22 23 00-0954 MO 600 HP Oil Fired Boiler Rental ......................................................................................................................................... 7,114.89  

XXXXXXX 
. 
 01 22 23 00-0955  Boilers Setup (01 22 23 00-0935) 
. 
. 

 01 22 23 00-0956 EA Setup Rental Boiler .......................................................................................................................................................... 3,873.02  
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes 
piping and electrical hookup. Excludes crane. 

XXXXXXX 
. 
 01 22 23 00-0957  Chillers (01 22 23 00-0934) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0958  Air Cooled Chillers (01 22 23 00-0957) 
. 
. 

 01 22 23 00-0959 MO 25 Ton Air Cooled Chiller Rental ..................................................................................................................................... 2,357.06  
    For >3 To 6 Month Rental, Deduct  -353.56 
    For >6 Month Rental, Deduct  -589.27 

. 
 01 22 23 00-0960 MO 40 Ton Air Cooled Chiller Rental ..................................................................................................................................... 3,771.31  

    For >3 To 6 Month Rental, Deduct  -565.70 
    For >6 Month Rental, Deduct  -942.83 

. 
 01 22 23 00-0961 MO 60 Ton Air Cooled Chiller Rental ..................................................................................................................................... 4,612.73  

    For >3 To 6 Month Rental, Deduct  -691.91 
    For >6 Month Rental, Deduct  -1,153.18 

. 
 01 22 23 00-0962 MO 80 Ton Air Cooled Chiller Rental ..................................................................................................................................... 5,454.16  

    For >3 To 6 Month Rental, Deduct  -818.12 
    For >6 Month Rental, Deduct  -1,363.54 

. 
 01 22 23 00-0963 MO 100 Ton Air Cooled Chiller Rental ................................................................................................................................... 6,295.59  

    For >3 To 6 Month Rental, Deduct  -944.34 
    For >6 Month Rental, Deduct  -1,573.90 

. 
 01 22 23 00-0964 MO 125 Ton Air Cooled Chiller Rental ................................................................................................................................... 7,293.56  

    For >3 To 6 Month Rental, Deduct  -1,094.03 
    For >6 Month Rental, Deduct  -1,823.39 

. 
 01 22 23 00-0965 MO 155 Ton Air Cooled Chiller Rental ................................................................................................................................... 8,823.42  

    For >3 To 6 Month Rental, Deduct  -1,323.51 
    For >6 Month Rental, Deduct  -2,205.86 

. 
 01 22 23 00-0966 MO 170 Ton Air Cooled Chiller Rental ................................................................................................................................... 9,435.37  

    For >3 To 6 Month Rental, Deduct  -1,415.31 
    For >6 Month Rental, Deduct  -2,358.84 

. 
 01 22 23 00-0967 MO 200 Ton Air Cooled Chiller Rental ................................................................................................................................. 10,838.94  

    For >3 To 6 Month Rental, Deduct  -1,625.84 
    For >6 Month Rental, Deduct  -2,709.74 
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. 
 01 22 23 00-0968 MO 250 Ton Air Cooled Chiller Rental.................................................................................................................................. 12,897.15  

    For >3 To 6 Month Rental, Deduct  -1,934.57 
    For >6 Month Rental, Deduct  -3,224.29 

. 
 01 22 23 00-0969 MO 300 Ton Air Cooled Chiller Rental.................................................................................................................................. 15,049.64  

Note: Includes trailer. 
    For >3 To 6 Month Rental, Deduct  -2,257.45 
    For >6 Month Rental, Deduct  -3,762.41 

. 
 01 22 23 00-0970 MO 400 Ton Air Cooled Chiller Rental.................................................................................................................................. 19,852.72  

Note: Includes trailer, pump and 200' of 6" hose. 
    For >3 To 6 Month Rental, Deduct  -2,977.91 
    For >6 Month Rental, Deduct  -4,963.18 

. 
 01 22 23 00-0971 MO 500 Ton Air Cooled Chiller Rental.................................................................................................................................. 24,573.96  

Note: Includes trailer, pump and 200' of 6" hose. 
    For >3 To 6 Month Rental, Deduct  -3,686.09 
    For >6 Month Rental, Deduct  -6,143.49 

. 
 01 22 23 00-0972 EA Setup Air Cooled Chiller Rental Unit ................................................................................................................................ 2,692.22  

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning, 
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded. 

XXXXXXX 
. 
 01 22 23 00-0973  Chiller Rental Accessories (01 22 23 00-0957) 
. 
. 

 01 22 23 00-0974 MO 4" x 25' Flexible Water Hose For Chiller Rental .................................................................................................................... 42.00  
. 

 01 22 23 00-0975 MO 6" x 25' Flexible Water Hose For Chiller Rental .................................................................................................................... 52.50  

XXXXXXX 
. 
 01 22 23 00-0976  Cooling Tower (01 22 23 00-0934) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0977 MO 100 Ton Cooling Tower Rental ........................................................................................................................................ 2,163.00  
    For >3 To 6 Months Rental, Deduct  -324.45 
    For >6 Months Rental, Deduct  -540.75 

. 
 01 22 23 00-0978 MO 200 Ton Cooling Tower Rental ........................................................................................................................................ 3,937.50  

    For >3 To 6 Months Rental, Deduct  -590.63 
    For >6 Months Rental, Deduct  -984.38 

. 
 01 22 23 00-0979 MO 250 Ton Cooling Tower Rental ........................................................................................................................................ 4,459.04  

    For >3 To 6 Months Rental, Deduct  -668.86 
    For >6 Months Rental, Deduct  -1,114.76 

. 
 01 22 23 00-0980 MO 300 Ton Cooling Tower Rental ........................................................................................................................................ 5,040.00  

    For >3 To 6 Months Rental, Deduct  -756.00 
    For >6 Months Rental, Deduct  -1,260.00 

. 
 01 22 23 00-0981 MO 400 Ton Cooling Tower Rental ........................................................................................................................................ 6,300.00  

    For >3 To 6 Months Rental, Deduct  -945.00 
    For >6 Months Rental, Deduct  -1,575.00 

. 
 01 22 23 00-0982 MO 500 Ton Cooling Tower Rental ........................................................................................................................................ 7,365.78  

    For >3 To 6 Months Rental, Deduct  -1,104.87 
    For >6 Months Rental, Deduct  -1,841.45 

. 
 01 22 23 00-0983 MO Setup Rental Cooling Tower ............................................................................................................................................ 2,692.22  

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes 
piping and electrical hookup. Excludes crane. 

XXXXXXX 
. 
 01 22 23 00-0984  Emergency Cooler/Freezer (01 22 23 00-0934) 

Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115V or 230V, freezer 208/230V, combo 
115V or 230V. 

. 

. 
 01 22 23 00-0985 DAY 8 x 6 x 7 Emergency Cooler Rental ...................................................................................................................................... 90.00  

. 
 01 22 23 00-0986 WK 8 x 6 x 7 Emergency Cooler Rental .................................................................................................................................... 480.00  

. 
 01 22 23 00-0987 DAY 10 x 7 x 7 Emergency Cooler Rental .................................................................................................................................. 180.00  

. 
 01 22 23 00-0988 WK 10 x 7 x 7 Emergency Cooler Rental .................................................................................................................................. 720.00  

. 
 01 22 23 00-0989 MO 10 x 7 x 7 Emergency Cooler Rental ............................................................................................................................... 1,800.00  

. 
 01 22 23 00-0990 DAY 10 x 7 x 7 Emergency Freezer Rental ................................................................................................................................. 210.00  

. 
 01 22 23 00-0991 WK 10 x 7 x 7 Emergency Freezer Rental ................................................................................................................................. 840.00  

. 
 01 22 23 00-0992 MO 10 x 7 x 7 Emergency Freezer Rental .............................................................................................................................. 2,160.00  

. 
 01 22 23 00-0993 DAY 6 x 8 x 7 Or 6 x 6 x 7, Emergency Combo Cooler/Freezer Rental ...................................................................................... 240.00  

. 
 01 22 23 00-0994 WK 6 x 8 x 7 Or 6 x 6 x 7, Emergency Combo Cooler/Freezer Rental ...................................................................................... 960.00  

. 
 01 22 23 00-0995 MO 6 x 8 x 7 Or 6 x 6 x 7, Emergency Combo Cooler/Freezer Rental ................................................................................... 2,400.00  

XXXXXXX 
. 
 01 22 23 00-0996  Portable Spot Cooling Units (01 22 23 00-0934) 

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0997 DAY 1 Ton Portable Spot Cooling Unit........................................................................................................................................ 125.00  
. 

 01 22 23 00-0998 WK 1 Ton Portable Spot Cooling Unit........................................................................................................................................ 275.00  
. 

 01 22 23 00-0999 MO 1 Ton Portable Spot Cooling Unit........................................................................................................................................ 550.00  
. 

 01 22 23 00-1000 DAY 2 Ton Portable Spot Cooling Unit........................................................................................................................................ 200.00  
. 

 01 22 23 00-1001 WK 2 Ton Portable Spot Cooling Unit........................................................................................................................................ 400.00  
. 

 01 22 23 00-1002 MO 2 Ton Portable Spot Cooling Unit........................................................................................................................................ 900.00  
. 

 01 22 23 00-1003 DAY 3 Ton Portable Spot Cooling Unit........................................................................................................................................ 300.00  
. 

 01 22 23 00-1004 WK 3 Ton Portable Spot Cooling Unit........................................................................................................................................ 600.00  
. 

 01 22 23 00-1005 MO 3 Ton Portable Spot Cooling Unit..................................................................................................................................... 1,200.00  
. 

 01 22 23 00-1006 DAY 5 Ton Portable Spot Cooling Unit........................................................................................................................................ 350.00  
. 

 01 22 23 00-1007 WK 5 Ton Portable Spot Cooling Unit........................................................................................................................................ 700.00  
. 

 01 22 23 00-1008 MO 5 Ton Portable Spot Cooling Unit..................................................................................................................................... 1,600.00  
. 

 01 22 23 00-1009 DAY 10 Ton Portable Spot Cooling Unit...................................................................................................................................... 750.00  
. 

 01 22 23 00-1010 WK 10 Ton Portable Spot Cooling Unit................................................................................................................................... 1,200.00  
. 

 01 22 23 00-1011 MO 10 Ton Portable Spot Cooling Unit................................................................................................................................... 2,400.00  
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. 
 01 22 23 00-1012 DAY 20 Ton Portable Spot Cooling Unit .................................................................................................................................. 1,000.00  

. 
 01 22 23 00-1013 WK 20 Ton Portable Spot Cooling Unit .................................................................................................................................. 1,750.00  

. 
 01 22 23 00-1014 MO 20 Ton Portable Spot Cooling Unit .................................................................................................................................. 3,750.00  

. 
 01 22 23 00-1015 DAY 25 Ton Portable Spot Cooling Unit ..................................................................................................................................... 800.00  

. 
 01 22 23 00-1016 WK 25 Ton Portable Spot Cooling Unit .................................................................................................................................. 1,700.00  

. 
 01 22 23 00-1017 MO 25 Ton Portable Spot Cooling Unit .................................................................................................................................. 4,000.00  

XXXXXXX 
. 
 01 22 23 00-1018  Fuel Oil Tank (01 22 23 00-0934) 

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes 0ff-road 
fuel costs. See CSI section 01 22 23 00-0664 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-1019 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental ...................................................................................................... 446.76  

. 
 01 22 23 00-1020 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental ...................................................................................................... 694.95  

. 
 01 22 23 00-1021 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental ................................................................................................... 1,737.38  

. 
 01 22 23 00-1022 MO 1,000 Gallon Portable Double Wall Fuel Oil Tank Rental ................................................................................................ 2,895.64  

. 
 01 22 23 00-1023 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental ................................................................................................ 3,822.24  

. 
 01 22 23 00-1024 MO 5,000 Gallon Portable Double Wall Fuel Oil Tank Rental ................................................................................................ 6,828.19  

XXXXXXX 
. 
 01 22 23 00-1025  Truck And Trailer Equipment (01 22 23) 
. 
. 
 01 22 23 00-1026  Trucks (01 22 23 00-1025) 

Note: Includes full-time driver, delivery, and removal. 
. 
. 
 01 22 23 00-1027  Flat Bed Trucks (01 22 23 00-1026) 

Note: Includes hydraulic tilt bed. 
. 
. 

 01 22 23 00-1028 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ........................................................ 707.64  
    For Equipment Without Operator, Deduct  -516.65 

. 
 01 22 23 00-1029 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..................................................... 3,083.95  

    For Equipment Without Operator, Deduct  -2,583.24 
. 

 01 22 23 00-1030 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 12,399.36  
    For Equipment Without Operator, Deduct  -11,134.67 

. 
 01 22 23 00-1031 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ............................................................ 790.24  

    For Equipment Without Operator, Deduct  -516.65 
. 

 01 22 23 00-1032 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ......................................................... 3,295.60  
    For Equipment Without Operator, Deduct  -2,583.24 

. 
 01 22 23 00-1033 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ....................................................... 12,941.37  

    For Equipment Without Operator, Deduct  -11,134.67 
. 

 01 22 23 00-1034 DAY 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................................. 849.50  
    For Equipment Without Operator, Deduct  -516.65 

. 
 01 22 23 00-1035 WK 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .............................................................. 3,522.10  

    For Equipment Without Operator, Deduct  -2,583.24 
. 

 01 22 23 00-1036 MO 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ............................................................ 13,803.44  
    For Equipment Without Operator, Deduct  -11,134.69 

XXXXXXX 
. 
 01 22 23 00-1037  Light Duty Trucks (01 22 23 00-1026) 
. 
. 

 01 22 23 00-1038 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver .................................................. 687.10  
    For Equipment Without Operator, Deduct  -516.65 

. 
 01 22 23 00-1039 WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ............................................... 3,142.52  

    For Equipment Without Operator, Deduct  -2,583.24 
. 

 01 22 23 00-1040 MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ............................................. 12,306.50  
    For Equipment Without Operator, Deduct  -11,134.67 

. 
 01 22 23 00-1041 DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver ................................................................................... 719.06  

    For Equipment Without Operator, Deduct  -516.65 
. 

 01 22 23 00-1042 WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver ................................................................................ 3,238.40  
    For Equipment Without Operator, Deduct  -2,583.24 

. 
 01 22 23 00-1043 MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver .............................................................................. 12,519.56  

    For Equipment Without Operator, Deduct  -11,134.67 

XXXXXXX 
. 
 01 22 23 00-1044  Rear Dump Trucks (01 22 23 00-1026) 
. 
. 

 01 22 23 00-1045 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver .......................................................................................................... 911.22  
    For Equipment Without Operator, Deduct  -516.65 

. 
 01 22 23 00-1046 WK 4 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 3,670.33  

    For Equipment Without Operator, Deduct  -2,583.24 
. 

 01 22 23 00-1047 MO 4 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 13,953.05  
    For Equipment Without Operator, Deduct  -11,134.67 

. 
 01 22 23 00-1048 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver .......................................................................................................... 967.59  

    For Equipment Without Operator, Deduct  -516.65 
. 

 01 22 23 00-1049 WK 6 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 3,791.12  
    For Equipment Without Operator, Deduct  -2,583.24 

. 
 01 22 23 00-1050 MO 6 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 14,033.57  

    For Equipment Without Operator, Deduct  -11,134.67 
. 

 01 22 23 00-1051 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 1,635.95  
    For Equipment Without Operator, Deduct  -516.65 

. 
 01 22 23 00-1052 WK 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 5,168.09  

    For Equipment Without Operator, Deduct  -2,583.24 
. 

 01 22 23 00-1053 MO 13 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 17,898.77  
    For Equipment Without Operator, Deduct  -11,134.67 

. 
 01 22 23 00-1054 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 1,747.88  

    For Equipment Without Operator, Deduct  -516.65 
. 

 01 22 23 00-1055 WK 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 5,426.58  
    For Equipment Without Operator, Deduct  -2,583.24 
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. 
 01 22 23 00-1056 MO 18 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 18,575.18  

    For Equipment Without Operator, Deduct  -11,134.67 

XXXXXXX 
. 
 01 22 23 00-1057  Vacuum Trucks (01 22 23 00-1026) 
. 
. 

 01 22 23 00-1058 DAY 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 1,627.89  
    For Equipment Without Operator, Deduct  -516.65 

. 
 01 22 23 00-1059 WK 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 5,929.86  

    For Equipment Without Operator, Deduct  -2,583.24 
. 

 01 22 23 00-1060 MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver .............................................................................................. 21,010.26  
    For Equipment Without Operator, Deduct  -11,134.67 

XXXXXXX 
. 
 01 22 23 00-1061  Water Trucks (01 22 23 00-1026) 

See CSI section 01 22 23 00-1073 for water trailer. 
. 
. 

 01 22 23 00-1062 DAY 2,000 Gallon Water Truck With Full-Time Operator ......................................................................................................... 1,070.91  
    For Equipment Without Operator, Deduct  -516.65 
    For Each 1,000 Gallon Of Purchased Water, Add  2.55 

. 
 01 22 23 00-1063 WK 2,000 Gallon Water Truck With Full-Time Operator ......................................................................................................... 4,042.80  

    For Equipment Without Operator, Deduct  -2,583.24 
    For Each 1,000 Gallon Of Purchased Water, Add  2.55 

. 
 01 22 23 00-1064 MO 2,000 Gallon Water Truck With Full-Time Operator ....................................................................................................... 14,583.43  

    For Equipment Without Operator, Deduct  -11,134.67 
    For Each 1,000 Gallon Of Purchased Water, Add  2.55 

. 
 01 22 23 00-1065 DAY 3,700 To 4,000 Gallon Water Truck With Full-Time Operator .......................................................................................... 1,341.89  

    For Equipment Without Operator, Deduct  -516.65 
    For Each 1,000 Gallon Of Purchased Water, Add  2.55 

. 
 01 22 23 00-1066 WK 3,700 To 4,000 Gallon Water Truck With Full-Time Operator .......................................................................................... 4,855.73  

    For Equipment Without Operator, Deduct  -2,583.24 
    For Each 1,000 Gallon Of Purchased Water, Add  2.55 

. 
 01 22 23 00-1067 MO 3,700 To 4,000 Gallon Water Truck With Full-Time Operator ........................................................................................ 16,677.32  

    For Equipment Without Operator, Deduct  -11,134.67 
    For Each 1,000 Gallon Of Purchased Water, Add  2.55 

XXXXXXX 
. 
 01 22 23 00-1068  Asphalt Distribution Trucks (01 22 23 00-1026) 
. 
. 

 01 22 23 00-1069 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver............................................................ 1,401.42  
    For Equipment Without Operator, Deduct  -516.65 

. 
 01 22 23 00-1070 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver............................................................ 5,226.18  

    For Equipment Without Operator, Deduct  -2,583.24 
. 

 01 22 23 00-1071 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver.......................................................... 18,947.87  
    For Equipment Without Operator, Deduct  -11,134.67 

XXXXXXX 
. 
 01 22 23 00-1072  Trailers (01 22 23 00-1025) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-1073  Water Trailers With Pump (01 22 23 00-1072) 
. 
. 

 01 22 23 00-1074 DAY 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 141.65  
. 

 01 22 23 00-1075 WK 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 363.35  
. 

 01 22 23 00-1076 MO 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 973.04  

XXXXXXX 
. 
 01 30  Administrative Requirements (01) 
. 
. 
 01 32  Construction Progress Documentation (01 30) 
. 
. 
 01 32 33  Photographic Documentation (01 32) 
. 
. 
 01 32 33 00-0001  Photography (01 32 33) 

Note: Excludes QC photographs. As requested by owner. 
. 
. 

 01 32 33 00-0002 EA 3-1/2" x 5" Color Print Photograph .......................................................................................................................................... 1.58  
. 

 01 32 33 00-0003 EA 4" x 6" Color Print Photograph ................................................................................................................................................ 2.11  
. 

 01 32 33 00-0004 EA 5" x 7" Color Print Photograph ................................................................................................................................................ 4.27  
. 

 01 32 33 00-0005 EA 8" x 10" Color Print Photograph .............................................................................................................................................. 7.12  

XXXXXXX 
. 
 01 32 33 00-0006  Aerial Survey And Photography (01 32 33) 

Note: Cost per single location, 15 to 20 photos, up to 6 proofs developed, pictures 8" x 10" or 8-1/2" x 11". 
. 
. 

 01 32 33 00-0007 EA Aerial Photography, 1 Site Within City, 15-20 Photos, 6 Proofs ....................................................................................... 1,244.34  
    For Each Additional City Location, 15-20 Photos, 6 Proofs, Add  175.00 
    For Each Mile Outside The City Area, Add  3.00 
    For Color Prints Instead Of Black And White, Add  373.30 

. 
 01 32 33 00-0008 EA 5 Minute Aerial Video With 3 Tapes And 11 x 14 Still Photograph .................................................................................. 1,386.76  

    For Each Additional City Location, 15-20 Photos, 6 Proofs, Add  175.00 
    For Each Mile Outside The City Area, Add  3.00 

. 
 01 32 33 00-0009 HR Aerial Tour Of Project Site Up To 3 Passengers (Helicopter) ............................................................................................. 937.00  

XXXXXXX 
. 
 01 40  Quality Requirements (01) 
. 
. 
 01 45  Quality Control (01 40) 
. 
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. 
 01 45 23  Testing And Inspecting Services (01 45) 

Note: For application to existing materials / site conditions only. Includes acquisition and maintenance of sample (for 
laboratory tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports. 

. 

. 
 01 45 23 00-0001  Soils/Aggregate Testing (01 45 23) 
. 
. 
 01 45 23 00-0002  Field Soils Tests (01 45 23 00-0001) 
. 
. 

 01 45 23 00-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test ................................................................................................ 171.15  
. 

 01 45 23 00-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test .................................................................................... 242.92  
. 

 01 45 23 00-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test .................................................................................... 276.05  
. 

 01 45 23 00-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test ................................................................................................. 220.84  
. 

 01 45 23 00-0007 EA Soils Classification Test, ASTM D-2487, Field Soils Test ................................................................................................... 331.26  
. 

 01 45 23 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test ........................................................................... 662.29  
. 

 01 45 23 00-0009 EA Moisture Content, Field Soils Test ........................................................................................................................................ 24.84  
. 

 01 45 23 00-0010 EA UBC Or Swell Test, Field Soils Test ..................................................................................................................................... 87.01  
. 

 01 45 23 00-0011 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test ................................................................................. 165.57  
. 

 01 45 23 00-0012 EA Proctor Compaction 6" Standard Mold, Field Soils Test ..................................................................................................... 206.97  
. 

 01 45 23 00-0013 EA Density And Classification Test, Field Soils Test .................................................................................................................. 66.23  
. 

 01 45 23 00-0014 EA Percolation Test, Field Soils Test ....................................................................................................................................... 165.57  
. 

 01 45 23 00-0015 EA Infiltration Test, Field Soils Test .......................................................................................................................................... 331.14  

XXXXXXX 
. 
 01 45 23 00-0016  Soil Borings Laboratory Tests (01 45 23 00-0001) 
. 
. 

 01 45 23 00-0017 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test ........... 76.00  
. 

 01 45 23 00-0018 EA Shrinkage Limit, Soil Borings Laboratory Test ...................................................................................................................... 24.25  
. 

 01 45 23 00-0019 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test............................................................ 58.46  
. 

 01 45 23 00-0020 EA Consolidation, Soil Borings Laboratory Test ....................................................................................................................... 409.26  
. 

 01 45 23 00-0021 EA Swell Test, Soil Borings Laboratory Test .............................................................................................................................. 80.84  
. 

 01 45 23 00-0022 EA In Place Density, Soil Borings Laboratory Test ..................................................................................................................... 17.54  
. 

 01 45 23 00-0023 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test ............................................................................................ 10.90  
. 

 01 45 23 00-0024 EA Hydrometer Analysis, Soil Borings Laboratory Test ............................................................................................................ 140.68  
. 

 01 45 23 00-0025 EA Specific Gravity, ASTM D854, Soil Borings Laboratory Test ................................................................................................ 49.06  
. 

 01 45 23 00-0026 EA Partial Sieve Analysis, Soil Borings Laboratory Test .............................................................................................................. 9.70  
. 

 01 45 23 00-0027 EA Laboratory Permeability, Soil Borings Laboratory Test ....................................................................................................... 485.09  
. 

 01 45 23 00-0028 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test .................................................................................................. 98.12  
. 

 01 45 23 00-0029 EA Sulfate Soundness, Soil Borings Laboratory Test............................................................................................................... 121.27  
. 

 01 45 23 00-0030 EA Los Angeles Abrasion, Soil Borings Laboratory Test .......................................................................................................... 282.77  
. 

 01 45 23 00-0031 EA California Bearing Ratio, ASTM D1883 .............................................................................................................................. 248.44  
. 

 01 45 23 00-0032 EA Compaction Test Subgrade, Soil Borings Laboratory Test ................................................................................................... 72.76  
. 

 01 45 23 00-0033 EA Compaction Test Base Course, Soil Borings Laboratory Test .............................................................................................. 61.56  
. 

 01 45 23 00-0034 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test ................... 239.27  
. 

 01 45 23 00-0035 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test ..................................................... 37.19  

XXXXXXX 
. 
 01 45 23 00-0036  Aggregate Testing (01 45 23 00-0001) 
. 
. 

 01 45 23 00-0037 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ............................................................................................ 55.21  
. 

 01 45 23 00-0038 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ................................................................................................ 99.38  
. 

 01 45 23 00-0039 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ..................................................................................... 138.02  
. 

 01 45 23 00-0040 EA Sieve Analysis, Pit Run, ASTM C136 ................................................................................................................................. 107.62  
Note: Includes wash. 

. 
 01 45 23 00-0041 EA Specific Special Gravity, Course, ASTM C127 ..................................................................................................................... 87.70  

Note: Includes absorption test. 
. 

 01 45 23 00-0042 EA Special Gravity, Fine, ASTM C127 ....................................................................................................................................... 78.65  
Note: Includes absorption test. 

. 
 01 45 23 00-0043 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 ...................................................................................... 116.93  

. 
 01 45 23 00-0044 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128........................................................................................... 110.42  

. 
 01 45 23 00-0045 EA Aggregate Cleanness Value, ASTM C-128, CA 227 ........................................................................................................... 110.42  

. 
 01 45 23 00-0046 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217 .............................................................................................. 82.82  

. 
 01 45 23 00-0047 EA Fine Aggregate Durability Index, CA 229 .............................................................................................................................. 88.34  

. 
 01 45 23 00-0048 EA Sodium And Magnesium Soundness, ASTM C88 .............................................................................................................. 231.80  

. 
 01 45 23 00-0049 EA Los Angeles Rattler, ASTM C-131, CA 211 ........................................................................................................................ 176.67  

. 
 01 45 23 00-0050 EA Los Angeles Rattler, ASTM C-535 ...................................................................................................................................... 176.67  

. 
 01 45 23 00-0051 EA Unit Weight Of Aggregates, ASTM C29 ................................................................................................................................ 49.69  

. 
 01 45 23 00-0052 EA Organic Impurities In Sand, ASTM C40 ................................................................................................................................ 49.67  

. 
 01 45 23 00-0053 EA Crushed Particle, ASTM California Test Method .................................................................................................................. 49.67  

. 
 01 45 23 00-0054 EA Clay Lump And Friable Particles, ASTM C142 ..................................................................................................................... 99.34  

XXXXXXX 
. 
 01 45 23 00-0055  Permeability Tests (01 45 23 00-0001) 
. 
. 
 01 45 23 00-0056  In-Place Tests (01 45 23 00-0055) 
. 
. 

 01 45 23 00-0057 EA Double Ring Infiltrometer Test, ASTM D3385 ..................................................................................................................... 876.98  
. 

 01 45 23 00-0058 EA  Unconfined Compressive Strength (Pocket Penetrometer) Test .......................................................................................... 41.39  

XXXXXXX 
. 
 01 45 23 00-0059  Lab Tests (01 45 23 00-0055) 
. 
. 

 01 45 23 00-0060 EA Falling Head Rigid Wall Consolidometer Technique CAE .................................................................................................. 409.26  
. 

 01 45 23 00-0061 EA Falling Head Permeability Test EPA-9100 .......................................................................................................................... 409.26  
. 

 01 45 23 00-0062 EA Constant Head Permeability Test For Granular Soils, ASTM D2432 .................................................................................. 233.86  

XXXXXXX 
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. 
 01 45 23 00-0063  Concrete/Cement/Asphalt Testing (01 45 23) 
. 
. 
 01 45 23 00-0064  Concrete Testing (01 45 23 00-0063) 
. 
. 

 01 45 23 00-0065 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab ......................................................................................................... 16.74  
. 

 01 45 23 00-0066 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633 ........................................................................ 35.08  
. 

 01 45 23 00-0067 EA Concrete Cores Compression Test, ASTM C-42 .................................................................................................................. 71.77  
. 

 01 45 23 00-0068 EA 6 x 6 x 18 Concrete Flexural Test, ASTM C-78 .................................................................................................................. 104.90  
. 

 01 45 23 00-0069 EA Unit Weight Of Concrete Cylinder, ASTM C-567 .................................................................................................................. 38.65  
. 

 01 45 23 00-0070 EA Concrete Mix Design Review .............................................................................................................................................. 209.80  
. 

 01 45 23 00-0071 EA Trial Concrete Batch Prepared In Laboratory ..................................................................................................................... 496.89  
. 

 01 45 23 00-0072 EA Concrete Shrinkage, ASTM C-157 Modified ....................................................................................................................... 386.47  
. 

 01 45 23 00-0073 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496 .............................................................................................. 59.63  
. 

 01 45 23 00-0074 EA Concrete Slump Test, ASTM C143 ....................................................................................................................................... 27.60  
. 

 01 45 23 00-0075 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231 ............................................................................... 27.60  

XXXXXXX 
. 
 01 45 23 00-0076  Cement Testing (01 45 23 00-0063) 
. 
. 

 01 45 23 00-0077 EA Cement Grab Sample (CCR Title 24) ................................................................................................................................... 27.60  
Note: Includes sealing and storing 1 year. 

. 
 01 45 23 00-0078 EA 2" x 2" x 2" Cube Compression Test, All Type Materials....................................................................................................... 44.17  

XXXXXXX 
. 
 01 45 23 00-0079  Asphaltic Concrete Testing (01 45 23 00-0063) 
. 
. 

 01 45 23 00-0080 EA Hveem Asphaltic Concrete Stability Test, CA 366 ................................................................................................................ 55.21  
. 

 01 45 23 00-0081 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 ................................................................ 143.55  
. 

 01 45 23 00-0082 EA Stability Tests, Premixed, ASTM D1559 ............................................................................................................................... 55.21  
. 

 01 45 23 00-0083 EA Stability Tests, Lab. Mixed, ASTM D1559 ........................................................................................................................... 143.55  
. 

 01 45 23 00-0084 EA Swell Test, CA 305 ............................................................................................................................................................... 66.25  
Note: Includes compaction. 

. 
 01 45 23 00-0085 EA % Asphalt Extraction Test, ASTM D-2172 B ....................................................................................................................... 165.63  

. 
 01 45 23 00-0086 EA Maximum Theoretical Unit Weight, ASTM C2041 ............................................................................................................... 105.24  

. 
 01 45 23 00-0087 EA Unit Weight Sample Requiring Compaction, California Test Method 308 ............................................................................. 22.08  

. 
 01 45 23 00-0088 EA Asphalt Unit Weight On Core Test, CA 308C ....................................................................................................................... 22.08  

. 
 01 45 23 00-0089 HR Nuclear Field Density Testing, 4 Hour Minimum ................................................................................................................. 113.73  

. 
 01 45 23 00-0090 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664 ................................................................................... 74.51  

. 
 01 45 23 00-0091 EA Penetration, ASTM D5 .......................................................................................................................................................... 79.76  

XXXXXXX 
. 
 01 45 23 00-0092  Masonry/Concrete Block/Tile Testing (01 45 23) 
. 
. 
 01 45 23 00-0093  Masonry Testing (01 45 23 00-0092) 
. 
. 

 01 45 23 00-0094 EA 2" x 4" Cylinder Mortar Compression Test ............................................................................................................................ 36.44  
. 

 01 45 23 00-0095 EA 4" x 4" x 8" Grout Prisms Compression Test ......................................................................................................................... 36.44  
. 

 01 45 23 00-0096 EA Masonry Cores Compression Test........................................................................................................................................ 71.77  
. 

 01 45 23 00-0097 EA Composite Grouted Prism Compression Test ..................................................................................................................... 138.02  

XXXXXXX 
. 
 01 45 23 00-0098  Concrete Block Testing (ASTM C140 Or CMA Per Specimen) (01 45 23 00-0092) 
. 
. 

 01 45 23 00-0099 EA Up To 8" x 8" x 16" Concrete Block Compression Test, ASTM C-140 .................................................................................. 88.34  
. 

 01 45 23 00-0100 EA Absorption Test, Moisture Content And Unit Weight ............................................................................................................. 60.73  
. 

 01 45 23 00-0101 EA Moisture Condition By Relative Humidity, ASTM C427, First Unit ...................................................................................... 231.80  
. 

 01 45 23 00-0102 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit .............................................................................. 115.90  

XXXXXXX 
. 
 01 45 23 00-0103  Metals Testing (01 45 23) 
. 
. 
 01 45 23 00-0104  Tank Line Tightness Testing (01 45 23 00-0103) 
. 
. 

 01 45 23 00-0105 EA Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing ........................................................................................ 411.33  
. 

 01 45 23 00-0106 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing ................................................................................ 456.74  
. 

 01 45 23 00-0107 EA  >29,999 Gallons, Tank Line Volumetric Tightness Testing ................................................................................................. 501.99  

XXXXXXX 
. 
 01 45 23 00-0108  Other Testing (01 45 23) 
. 
. 
 01 45 23 00-0109  Special Testing (01 45 23 00-0108) 
. 
. 

 01 45 23 00-0110 EA Asphalt Roofing Cut-out Samples, To Determine Unit Weight .............................................................................................. 85.59  
. 

 01 45 23 00-0111 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617 ..................................................................................... 513.54  
. 

 01 45 23 00-0112 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria) ................................................................................................ 25.82  
. 

 01 45 23 00-0113 EA Testing For The Presence Of PCBs In Caulk, Analysis Per Sample................................................................................... 107.03  
. 

 01 45 23 00-0114 EA Testing For The Presence Of PCBs In Soil, Analysis Per Sample ...................................................................................... 107.03  
. 

 01 45 23 00-0115 EA Testing For The Presence Of PCBs Using Wipe Sampling, Analysis Per Sample.............................................................. 107.03  
. 

 01 45 23 00-0116 EA Testing For The Presence Of PCBs In Air, Analysis Per Sample ....................................................................................... 588.66  

XXXXXXX 
. 
 01 45 23 00-0117  Nondestructive Field Testing Services (01 45 23 00-0108) 
. 
. 
 01 45 23 00-0118  Infrared Thermography (01 45 23 00-0117) 

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic 
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The 
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task. 
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. 

. 
 01 45 23 00-0119  Roof Investigation And Moisture Survey Using  Infrared Thermography (01 45 23 

00-0118) 
Note: For on the roof surveys. 

. 

. 
 01 45 23 00-0120 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge ......................................... 1,800.00  

. 
 01 45 23 00-0121 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography .................................................... 3.00  

    For CADD Drawings, Add  0.60 
. 

 01 45 23 00-0122 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ............................................ 2.00  
    For CADD Drawings, Add  0.40 

. 
 01 45 23 00-0123 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography .......................................... 1.50  

    For CADD Drawings, Add  0.30 
    For Elevated Infrared Thermography Roof Investigation, Add  0.38 
    For Aerial Infrared Thermography Roof Investigation, Add  0.38 

. 
 01 45 23 00-0124 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ........................................................... 1.00  

    For CADD Drawings, Add  0.20 
    For Elevated Infrared Thermography Roof Investigation, Add  0.25 
    For Aerial Infrared Thermography Roof Investigation, Add  0.25 

XXXXXXX 
. 
 01 45 23 00-0125  Building Moisture Investigation Using Infrared Thermography (01 45 23 00-0118) 

Note: For finding moisture in walls and windows. 
. 
. 

 01 45 23 00-0126 EA Building Moisture Investigation Using Infrared Thermography, Mobilization Charge .......................................................... 950.00  
. 

 01 45 23 00-0127 CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography .................................................................... 3.00  
    For Digital Or Analog Recording Of All Items, Add  1.50 

. 
 01 45 23 00-0128 CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography .............................................................. 2.00  

    For Digital Or Analog Recording Of All Items, Add  1.00 
. 

 01 45 23 00-0129 CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography ............................................................................. 1.00  
    For Digital Or Analog Recording Of All Items, Add  0.50 

XXXXXXX 
. 
 01 45 23 00-0130  General Building Investigation Using Infrared Thermography (01 45 23 00-0118) 

Note: For finding missing or misplaced insulation, air leakage and delamination. 
. 
. 

 01 45 23 00-0131 EA General Building Investigation Using Infrared Thermography, Mobilization Charge ........................................................ 1,950.00  
. 

 01 45 23 00-0132 CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography ..................................................................... 3.00  
    For Digital Or Analog Recording Of All Items, Add  1.50 

. 
 01 45 23 00-0133 CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography ............................................................... 2.00  

    For Digital Or Analog Recording Of All Items, Add  1.00 
. 

 01 45 23 00-0134 CSF >5,000 SF, General Building Investigation Using Infrared Thermography .............................................................................. 1.00  
    For Digital Or Analog Recording Of All Items, Add  0.50 

XXXXXXX 
. 
 01 45 23 00-0135  Electrical /Mechanical Equipment Scanning Using Infrared Thermography (01 

45 23 00-0118) 
Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty 
breakers, damaged switches, faulty fuses, etc.  For diagnosing electrical issues caused by resistance and 
mechanical issues caused by friction. 

. 

. 
 01 45 23 00-0136 EA Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge ...................................... 950.00  

. 
 01 45 23 00-0137 HR Electrical /Mechanical Equipment Scanning Using Infrared Thermography ....................................................................... 156.53  

    For Digital Or Analog Recording Of All Items, Add  23.14 

XXXXXXX 
. 
 01 45 23 00-0138  Concrete Block Wall Investigation Using Infrared Thermography (01 45 23 00-0118) 

Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block 
walls. 

. 

. 
 01 45 23 00-0139 EA Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge ..................................................... 950.00  

. 
 01 45 23 00-0140 CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography .............................................................. 3.00  

    For Digital Or Analog Recording Of All Items, Add  0.45 
. 

 01 45 23 00-0141 CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography ...................................................................... 2.00  
    For Digital Or Analog Recording Of All Items, Add  0.30 

XXXXXXX 
. 
 01 45 23 00-0142  Other Nondestructive Field Testing Services (01 45 23 00-0117) 
. 
. 

 01 45 23 00-0143 HR ASNT Certified Level I NDT Consultant ................................................................................................................................ 68.10  
. 

 01 45 23 00-0144 HR ASNT Certified Level II NDT Consultant ............................................................................................................................... 69.82  
. 

 01 45 23 00-0145 HR ASNT Certified Level III NDT Consultant .............................................................................................................................. 98.08  
. 

 01 45 23 00-0146 HR Certified Industrial Radiography Radiation Safety Personnel ............................................................................................... 37.35  

XXXXXXX 
. 
 01 45 23 00-0147  Testing Professional Services (01 45 23 00-0108) 
. 
. 

 01 45 23 00-0148 HR Concrete, Steel, Masonry, Expansion Anchor And Soils Inspection ................................................................................... 102.69  
. 

 01 45 23 00-0149 HR Laboratory Technician .......................................................................................................................................................... 99.38  
. 

 01 45 23 00-0150 HR Portable Digital Reinforcement Scanner ............................................................................................................................. 143.55  
. 

 01 45 23 00-0151 HR Subsurface Detection Radar System .................................................................................................................................. 242.92  
. 

 01 45 23 00-0152 HR Pavement Rehabilitation Analysis Using Deflectors ........................................................................................................... 276.05  
. 

 01 45 23 00-0153 HR Associate Engineer ............................................................................................................................................................. 143.55  
. 

 01 45 23 00-0154 HR Staff Engineer ..................................................................................................................................................................... 132.50  
. 

 01 45 23 00-0155 HR Project Manager ................................................................................................................................................................. 126.98  
. 

 01 45 23 00-0156 HR Principal Engineer ............................................................................................................................................................... 193.24  
. 

 01 45 23 00-0157 HR Consulting Engineer ........................................................................................................................................................... 154.59  

XXXXXXX 
. 
 01 50  Temporary Facilities And Controls (01) 

Note: Tasks in this section shall be used as directed by owner. 
. 
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. 
 01 51  Temporary Utilities (01 50) 
. 
. 
 01 51 13  Temporary Electricity (01 51) 
. 
. 
 01 51 13 00-0001  Service Switch And/Or Building Feeder Switch (01 51 13) 

Note: Includes fuses. 
. 
. 

 01 51 13 00-0002 EA  Temporary 30 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses ...................................... 521.12 227.44 
. 

 01 51 13 00-0003 EA  Temporary 60 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses ...................................... 654.73 301.65 
. 

 01 51 13 00-0004 EA  Temporary 100 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .................................... 923.49 330.13 
. 

 01 51 13 00-0005 EA  Temporary 200 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses ................................. 1,387.83 513.74 
. 

 01 51 13 00-0006 EA  Temporary 400 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses ................................. 2,566.93 852.69 
. 

 01 51 13 00-0007 EA  Temporary 600 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses ................................. 4,283.06 1,136.99 
. 

 01 51 13 00-0008 EA  Temporary 800 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses ................................. 5,947.54 1,289.21 
. 

 01 51 13 00-0009 EA  Temporary 1,200 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses............................... 9,605.04 1,964.51 
. 

 01 51 13 00-0010 EA  Temporary 2,000 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses............................. 13,680.57 2,946.86 

XXXXXXX 
. 
 01 51 13 00-0011  Panelboard Complete With Branch Fuses 120/208V (01 51 13) 

Note: Main lug. 
. 
. 

 01 51 13 00-0012 EA Temporary 100 Amp Panelboard Complete With Up To 24 Branch Circuits, 120/208 Volt ................................................. 956.74 223.22 
. 

 01 51 13 00-0013 EA  Temporary 200 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Volt .............................................. 1,312.53 409.35 
. 

 01 51 13 00-0014 EA  Temporary 400 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Volt .............................................. 2,059.93 613.93 
. 

 01 51 13 00-0015 EA  Temporary 600 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Volt .............................................. 2,892.46 1,023.27 

XXXXXXX 
. 
 01 51 13 00-0016  Cord Grip Plug (01 51 13) 

Note: Includes installation, a maximum of 50' of cord and connection to source. 
. 
. 

 01 51 13 00-0017 EA  Temporary 2 - Pole Cord Grip Plug With Installation .......................................................................................................... 135.68 61.47 
. 

 01 51 13 00-0018 EA  Temporary 3 - Pole Cord Grip Plug With Installation .......................................................................................................... 201.54 94.56 
. 

 01 51 13 00-0019 EA  Temporary 4 - Pole Cord Grip Plug With Installation .......................................................................................................... 259.46 122.75 
. 

 01 51 13 00-0020 EA  Temporary 3 - Pole (30 A) Cord Grip Plug With Installation ................................................................................................ 197.85 94.56 
. 

 01 51 13 00-0021 EA  Temporary 4 - Pole (30 A) Cord Grip Plug With Installation ................................................................................................ 253.60 122.75 
. 

 01 51 13 00-0022 EA  Temporary 3 - Pole (50 A) Cord Grip Plug With Installation ................................................................................................ 216.91 94.56 

XXXXXXX 
. 
 01 51 26  Temporary Lighting (01 51) 
. 
. 
 01 51 26 00-0001  Temporary Devices (01 51 26) 

Note: Includes removal after use. 
. 
. 

 01 51 26 00-0002 EA  Temporary Exit Light ........................................................................................................................................................... 148.18 45.84 
. 

 01 51 26 00-0003 EA  Temporary Light Socket With Branch Wiring Connection And Lamp .................................................................................... 20.93 9.53 
. 

 01 51 26 00-0004 EA  Temporary 10 Light String With Cages ................................................................................................................................. 55.69 21.55 
. 

 01 51 26 00-0005 EA  Temporary GFI Device With Enclosure And Branch Wiring ................................................................................................ 159.23 61.47 
. 

 01 51 26 00-0006 EA  Temporary Trailer Socket With Branch Wiring ...................................................................................................................... 62.26 22.26 
. 

 01 51 26 00-0007 EA  Temporary High Bay Light .................................................................................................................................................. 210.84 90.26 

XXXXXXX 
. 
 01 52  Construction Facilities (01 50) 

Note: Tasks in this section shall be used as directed by owner for owner's use. 
. 
. 
 01 52 13  Field Offices And Sheds (01 52) 
. 
. 
 01 52 13 00-0001  Field Offices (01 52 13) 

Note: Excludes furniture, utility connections and service. Minimum 6 months rental. 
. 
. 

 01 52 13 00-0002 MO 8' x 24' Office, With Toilet ................................................................................................................................................... 100.40  
    For Each Delivery And Removal, Round Trip, Add  527.17 
    For Each Set-Up (Block And Level), Add  140.96 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Office Trailer Without Toilet, Deduct  -20.08 

. 
 01 52 13 00-0003 MO 8' x 32' Office, With Toilet ................................................................................................................................................... 113.79  

    For Each Delivery And Removal, Round Trip, Add  527.17 
    For Each Set-Up (Block And Level), Add  140.96 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Office Trailer Without Toilet, Deduct  -22.76 

. 
 01 52 13 00-0004 MO 10' x 36' Office, With Toilet ................................................................................................................................................. 153.95  

    For Each Delivery And Removal, Round Trip, Add  874.00 
    For Each Set-Up (Block And Level), Add  229.99 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Office Trailer Without Toilet, Deduct  -30.79 

. 
 01 52 13 00-0005 MO 10' x 40' Office, With Toilet ................................................................................................................................................. 163.99  

    For Each Delivery And Removal, Round Trip, Add  874.00 
    For Each Set-Up (Block And Level), Add  229.99 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Office Trailer Without Toilet, Deduct  -32.80 

. 
 01 52 13 00-0006 MO 10' x 44' Office, With Toilet ................................................................................................................................................. 180.72  

    For Each Delivery And Removal, Round Trip, Add  874.00 
    For Each Set-Up (Block And Level), Add  229.99 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
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. 
 01 52 13 00-0007 MO 10' x 50' Office, With Toilet ................................................................................................................................................. 190.76  

    For Each Delivery And Removal, Round Trip, Add  874.00 
    For Each Set-Up (Block And Level), Add  229.99 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 

. 
 01 52 13 00-0008 MO 12' x 44' Office, With Toilet ................................................................................................................................................. 203.92  

    For Each Delivery And Removal, Round Trip, Add  874.00 
    For Each Set-Up (Block And Level), Add  229.99 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 

. 
 01 52 13 00-0009 MO 12' x 50' Office, With Toilet ................................................................................................................................................. 224.23  

    For Each Delivery And Removal, Round Trip, Add  874.00 
    For Each Set-Up (Block And Level), Add  229.99 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 

. 
 01 52 13 00-0010 MO 12' x 60' Office, With Toilet ................................................................................................................................................. 244.31  

    For Each Delivery And Removal, Round Trip, Add  874.00 
    For Each Set-Up (Block And Level), Add  229.99 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 

. 
 01 52 13 00-0011 MO 24' x 60' Office, With Toilet ................................................................................................................................................. 535.47  

    For Each Delivery And Removal, Round Trip, Add  1,664.76 
    For Each Set-Up (Block And Level), Add  370.95 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 

. 
 01 52 13 00-0012 MO 24' x 72' Office, With Toilet ................................................................................................................................................. 642.56  

    For Each Delivery And Removal, Round Trip, Add  1,664.76 
    For Each Set-Up (Block And Level), Add  370.95 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 

. 
 01 52 13 00-0013 MO 30' x 30' Office, With Toilet ................................................................................................................................................. 305.39  

    For Each Delivery And Removal, Round Trip, Add  1,664.76 
    For Each Set-Up (Block And Level), Add  370.95 
    For Each Anchoring Into Dirt, Add  60.00 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 

XXXXXXX 
. 
 01 52 13 00-0014  Accessories For Field Office Trailers (01 52 13) 

Note: Costs includes installation or placement in trailer. 
. 
. 

 01 52 13 00-0015 MO  Desk For Field Office Trailer ................................................................................................................................................. 28.48  
. 

 01 52 13 00-0016 MO  Rolling Desk Chair For Field Office Trailer............................................................................................................................ 17.80  
. 

 01 52 13 00-0017 MO  File Cabinet For Field Office Trailer ...................................................................................................................................... 21.36  
. 

 01 52 13 00-0018 MO  Table For Field Office Trailer ................................................................................................................................................ 14.24  
. 

 01 52 13 00-0019 MO  Folding Chair For Field Office Trailer ...................................................................................................................................... 6.75  
. 

 01 52 13 00-0020 EA  Phone Hook-Up For Field Office Trailer ................................................................................................................................ 78.33  
. 

 01 52 13 00-0021 MO Local Phone Service Per Phone Line For Field Office Trailer ............................................................................................... 49.85  
. 

 01 52 13 00-0022 MO Security System With Monitoring For Field Office Trailer...................................................................................................... 80.00  
. 

 01 52 13 00-0023 LF Perimeter Trailer Skirting For Field Office Trailer .................................................................................................................. 25.72  
. 

 01 52 13 00-0024 LF Insulated Perimeter Trailer Skirting For Field Office Trailer .................................................................................................. 46.77  
. 

 01 52 13 00-0025 MO Steps For Field Office Trailer ................................................................................................................................................ 25.00  
. 

 01 52 13 00-0026 MO Fax Machine For Field Office Trailer ..................................................................................................................................... 35.61  
. 

 01 52 13 00-0027 MO Copier For Field Office Trailer............................................................................................................................................... 56.97  

XXXXXXX 
. 
 01 52 13 00-0028  Storage Containers (01 52 13) 
. 
. 

 01 52 13 00-0029 MO 8' x 8' x 10' Storage Container .............................................................................................................................................. 74.96  
    For Delivery And Pick-up Of Container, Add  335.98 
    For >12 Months, Deduct  -22.49 

. 
 01 52 13 00-0030 MO 8' x 8' x 20' Storage Container .............................................................................................................................................. 78.37  

    For Delivery And Pick-up Of Container, Add  335.98 
    For >12 Months, Deduct  -23.51 

. 
 01 52 13 00-0031 MO 8' x 8' x 40' Storage Container .............................................................................................................................................. 92.68  

    For Delivery And Pick-up Of Container, Add  335.98 
    For >12 Months, Deduct  -27.80 

XXXXXXX 
. 
 01 52 19  Sanitary Facilities (01 52) 
. 
. 
 01 52 19 00-0001  Portable Toilets (01 52 19) 

Note: Includes delivery, set-up, servicing once per week and removal. 
. 
. 

 01 52 19 00-0002 WK Portable Toilets, Chemical .................................................................................................................................................... 38.33  
    For Each Additional Servicing Per Unit Per Week, Add  25.00 

. 
 01 52 19 00-0003 MO Portable Toilets, Chemical .................................................................................................................................................. 114.99  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
. 

 01 52 19 00-0004 WK ADA Portable Toilets, Chemical ............................................................................................................................................ 45.72  
    For Each Additional Servicing Per Unit Per Week, Add  25.00 

. 
 01 52 19 00-0005 MO ADA Portable Toilets, Chemical .......................................................................................................................................... 134.15  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
. 

 01 52 19 00-0006 WK Two Station Portable Handwash ........................................................................................................................................... 27.29  
. 

 01 52 19 00-0007 MO Two Station Portable Handwash ........................................................................................................................................... 82.79  
. 

 01 52 19 00-0008 MO Portable Toilets, Multi Trailer - 16' ................................................................................................................................... 2,500.00  
Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink) 

. 
 01 52 19 00-0009 WK Service Trailer Restrooms, 3 Times Per Week ................................................................................................................ 1,874.00  

XXXXXXX 
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. 
 01 54  Construction Aids (01 50) 
. 
. 
 01 54 23  Temporary Scaffolding And Platforms (01 54) 
. 
. 
 01 54 23 00-0001  Scaffolding (01 54 23) 

Note: Additional scaffolding rental for work above the normal working height of 14'. 
. 
. 
 01 54 23 00-0002  Scaffolding Rental - Rental Only (01 54 23 00-0001) 

Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide 
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling 
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54 
23 00-0006 for scaffolding erection and dismantling. 

. 

. 
 01 54 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide x 7' Long Sections (CCF / Month)..................................... 20.84  

    For Up To 25, Add  8.34 
    For >25 To 50, Add  5.21 
    For >50 To 150, Add  2.08 

. 
 01 54 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide x 7' Long Sections (CCF / Month)..................................... 23.44  

    For Up To 25, Add  9.38 
    For >25 To 50, Add  5.86 
    For >50 To 150, Add  2.34 

. 
 01 54 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide x 7' Long Sections (CCF / Month)..................................... 31.26  

    For Up To 25, Add  12.50 
    For >25 To 50, Add  7.82 
    For >50 To 150, Add  3.13 

XXXXXXX 
. 
 01 54 23 00-0006  Scaffolding Erection And Dismantling - Labor Only (01 54 23 00-0001) 

Note: Includes both initial erection and final dismantling  Excludes lifting equipment. The unit of measure is the 
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental. 

. 

. 
 01 54 23 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .................. 40.82  

. 
 01 54 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 51.04  

. 
 01 54 23 00-0009 CCF >40' To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 61.24  

. 
 01 54 23 00-0010 CCF >60' To 80' Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories............................ 67.37  

. 
 01 54 23 00-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ........................... 77.57  

XXXXXXX 
. 
 01 54 23 00-0012  Rolling Scaffolding (01 54 23) 

Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of 
scaffold. 

. 

. 
 01 54 23 00-0013 DAY Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................... 10.15  

. 
 01 54 23 00-0014 WK Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................... 40.69  

. 
 01 54 23 00-0015 MO Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 162.74  

. 
 01 54 23 00-0016 DAY Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................... 17.00  

. 
 01 54 23 00-0017 WK Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................... 68.08  

. 
 01 54 23 00-0018 MO Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 272.36  

. 
 01 54 23 00-0019 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >14' To 20' .................................................... 87.87  

. 
 01 54 23 00-0020 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >20' To 40' .................................................. 109.83  

XXXXXXX 
. 
 01 54 26  Temporary Swing Staging (01 54) 

Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for 
personnel and anchoring to existing roof anchors. Excludes installing roof anchors. 

. 

. 
 01 54 26 00-0001  Swing Stage (01 54 26) 

Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety 
equipment for personnel and anchoring to existing roof anchors. Excludes installing roof anchors. 

. 

. 
 01 54 26 00-0002 MO Swing Stage, Electric Operated ....................................................................................................................................... 1,497.38  

. 
 01 54 26 00-0003 MO Swing Stage, Manually Operated, With Ropes, Winch, Support Hooks, Etcetera .............................................................. 539.71  

. 
 01 54 26 00-0004 EA Swing Stage Erection And Dismantling ............................................................................................................................... 407.29  

Note: Includes both erection and dismantling of swing stage. 
. 

 01 54 26 00-0005 EA Move Swing Stage To Different Roof At Same Site ............................................................................................................ 191.92  
. 

 01 54 26 00-0006 EA Move Swing Stage To Different Location At Same Roof ....................................................................................................... 88.58  

XXXXXXX 
. 
 01 54 29  Temporary Sidewalk Protection (01 54) 
. 
. 
 01 54 30 00-0001  Sidewalk Bridge (01 54 29) 
. 
. 
 01 54 30 00-0002  Installation of Sidewalk Bridge (01 54 30 00-0001) 
. 
. 

 01 54 30 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly ....................................................................... 69.41  
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system. 

    For 3 Post System, Add  6.00 
    For Each Additional Foot Over 8' Wide, Add  3.00 
    For Each Additional Foot Over 8' High, Add  2.00 

. 
 01 54 30 00-0004 LF Installation of Netting for Sidewalk Bridge ............................................................................................................................... 3.33  

XXXXXXX 
. 
 01 54 30 00-0005  Monthly Rental of Sidewalk Bridge (01 54 30 00-0001) 
. 
. 

 01 54 30 00-0006 LF Monthly Rental Of Up To 8' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 
Assembly ............................................................................................................................................................................... 5.34  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  0.80 
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. 
 01 54 30 00-0007 LF Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 

Bridge Assembly .................................................................................................................................................................... 6.01  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  0.90 
. 

 01 54 30 00-0008 LF Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 
Bridge Assembly .................................................................................................................................................................... 6.67  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  1.00 

. 
 01 54 30 00-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 

Assembly ............................................................................................................................................................................... 6.67  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  1.00 
. 

 01 54 30 00-0010 LF Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 
Assembly ............................................................................................................................................................................... 7.34  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  1.10 

. 
 01 54 30 00-0011 LF Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 

Bridge Assembly .................................................................................................................................................................... 8.67  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  1.30 
. 

 01 54 30 00-0012 LF Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 
Assembly ............................................................................................................................................................................... 8.01  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  1.20 

. 
 01 54 30 00-0013 LF Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 

Bridge Assembly .................................................................................................................................................................... 9.34  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  1.40 
. 

 01 54 30 00-0014 LF Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 
Bridge Assembly .................................................................................................................................................................. 10.01  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  1.50 

. 
 01 54 30 00-0015 LF Monthly Rental of Netting for Sidewalk Bridge ........................................................................................................................ 1.00  

XXXXXXX 
. 
 01 54 30 00-0016  Removal of Sidewalk Bridge (01 54 30 00-0001) 
. 
. 

 01 54 30 00-0017 LF Removal of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly .......................................................................... 27.19  
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system. 

    For 3 Post System, Add  2.50 
    For Each Additional Foot Over 8' Wide, Add  1.25 
    For Each Additional Foot Over 8' High, Add  0.75 

. 
 01 54 30 00-0018 LF Removal of Netting for Sidewalk Bridge ................................................................................................................................. 1.67  

XXXXXXX 
. 
 01 55  Vehicular Access And Parking (01 50) 
. 
. 
 01 55 23  Temporary Roads (01 55) 
. 
. 
 01 55 23 00-0001  Temporary Stabilized Construction Entrance (01 55 23) 

Note: As per Caltrans detail. 
. 
. 

 01 55 23 00-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance Assembly .................................................................................. 3.35  
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

. 
 01 55 23 00-0003 SF >4" To 6" Rock Temporary Stabilized Construction Entrance Assembly ................................................................................ 4.96  

Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

XXXXXXX 
. 
 01 55 23 00-0004  Rumble Trench Plate (01 55 23) 
. 
. 

 01 55 23 00-0005 MO 8' x 10' Steel Rumble Trench Plate Rental.......................................................................................................................... 200.00  
. 

 01 55 23 00-0006 EA Place And Remove Rumble Plate ......................................................................................................................................... 72.94  
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

. 
 01 55 23 00-0007 EA Relocate And Adjust Location Of Rumble Plate.................................................................................................................... 18.24  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

XXXXXXX 
. 
 01 55 26  Traffic Control (01 55) 
. 
. 
 01 55 26 00-0001  Removable Preformed Traffic Black Line Mask (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0002 LF 6" Removable Traffic Black Line Mask ................................................................................................................................... 4.11  
. 

 01 55 26 00-0003 LF 8" Removable Traffic Black Line Mask ................................................................................................................................... 5.00  

XXXXXXX 
. 
 01 55 26 00-0004  Temporary Preformed Traffic Line Tape (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0005 LF 4" Reflective Removable Traffic Line Tape ............................................................................................................................. 3.15  
. 

 01 55 26 00-0006 LF 6" Reflective Removable Traffic Line Tape ............................................................................................................................. 4.16  
. 

 01 55 26 00-0007 LF 8" Reflective Removable Traffic Line Tape ............................................................................................................................. 5.11  

XXXXXXX 
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. 
 01 55 26 00-0008  Temporary Painted Traffic Lines (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0009 LF 4" Temporary Painted Traffic Lines ......................................................................................................................................... 2.78  
    For Not Removed, Deduct  -2.28 

. 
 01 55 26 00-0010 LF 6" Temporary Painted Traffic Lines ......................................................................................................................................... 3.71  

    For Not Removed, Deduct  -3.09 
. 

 01 55 26 00-0011 LF 8" Temporary Painted Traffic Lines ......................................................................................................................................... 4.67  
    For Not Removed, Deduct  -3.94 

. 
 01 55 26 00-0012 EA 2" High x 2" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ...................................... 2.09  

. 
 01 55 26 00-0013 EA 2" High x 4" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ...................................... 2.10  

XXXXXXX 
. 
 01 55 26 00-0014  Pedestrian Traffic Control (01 55 26) 
. 
. 

 01 55 26 00-0015 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 10.76  
. 

 01 55 26 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 14.62  
. 

 01 55 26 00-0017 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow ..................................................................................... 7.63  
. 

 01 55 26 00-0018 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow ........................................................................................ 9.60  
. 

 01 55 26 00-0019 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent .......................................................................................... 10.83  
. 

 01 55 26 00-0020 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent .......................................................................................... 15.79  
. 

 01 55 26 00-0021 CLF 1" Exterior Vinyl Tape (Warning Tape).................................................................................................................................. 13.45  
. 

 01 55 26 00-0022 CLF 2" Exterior Vinyl Tape (Warning Tape).................................................................................................................................. 19.72  
. 

 01 55 26 00-0023 CLF 3" Exterior Vinyl Tape (Warning Tape).................................................................................................................................. 25.83  
. 

 01 55 26 00-0024 CLF 4" Exterior Vinyl Tape (Warning Tape).................................................................................................................................. 30.29  

XXXXXXX 
. 
 01 55 26 00-0025  Traffic Protection (01 55 26) 
. 
. 
 01 55 26 00-0026  Portable Traffic Control Device Rental (01 55 26 00-0025) 

Note: Excludes placing and removing devices. 
. 
. 

 01 55 26 00-0027 DAY 28" Cone With Reflective Collar .............................................................................................................................................. 0.43  
. 

 01 55 26 00-0028 WK 28" Cone With Reflective Collar .............................................................................................................................................. 1.29  
. 

 01 55 26 00-0029 MO 28" Cone With Reflective Collar .............................................................................................................................................. 3.86  
. 

 01 55 26 00-0030 DAY Vertical Panel .......................................................................................................................................................................... 1.30  
. 

 01 55 26 00-0031 WK Vertical Panel .......................................................................................................................................................................... 3.89  
. 

 01 55 26 00-0032 MO Vertical Panel ........................................................................................................................................................................ 11.67  
. 

 01 55 26 00-0033 DAY Channelizer Drum ................................................................................................................................................................... 1.41  
. 

 01 55 26 00-0034 WK Channelizer Drum ................................................................................................................................................................... 4.22  
. 

 01 55 26 00-0035 MO Channelizer Drum ................................................................................................................................................................. 12.67  
. 

 01 55 26 00-0036 DAY Stackable Channelizer Panel .................................................................................................................................................. 0.67  
. 

 01 55 26 00-0037 WK Stackable Channelizer Panel .................................................................................................................................................. 2.00  
. 

 01 55 26 00-0038 MO Stackable Channelizer Panel .................................................................................................................................................. 5.99  
. 

 01 55 26 00-0039 DAY Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................ 0.92  
. 

 01 55 26 00-0040 WK Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................ 2.77  
. 

 01 55 26 00-0041 MO Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................ 8.30  
. 

 01 55 26 00-0042 DAY Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ................................................................................. 2.04  
. 

 01 55 26 00-0043 WK Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ................................................................................. 6.13  
. 

 01 55 26 00-0044 MO Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ............................................................................... 18.39  
. 

 01 55 26 00-0045 DAY Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................... 2.33  
. 

 01 55 26 00-0046 WK Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................... 6.99  
. 

 01 55 26 00-0047 MO Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................. 20.96  
. 

 01 55 26 00-0048 DAY Type III Barricade, >5' To 10' Wide With Three Reflective Rails ............................................................................................. 4.26  
. 

 01 55 26 00-0049 WK Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 12.78  
. 

 01 55 26 00-0050 MO Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 38.34  
. 

 01 55 26 00-0051 DAY Up To 10' Wide A Frame Barricade ........................................................................................................................................ 2.34  
. 

 01 55 26 00-0052 WK Up To 10' Wide A Frame Barricade ........................................................................................................................................ 7.01  
. 

 01 55 26 00-0053 MO Up To 10' Wide A Frame Barricade ...................................................................................................................................... 21.03  
. 

 01 55 26 00-0054 DAY Type A Or C Flasher ............................................................................................................................................................... 0.48  
. 

 01 55 26 00-0055 WK Type A Or C Flasher ............................................................................................................................................................... 1.43  
. 

 01 55 26 00-0056 MO Type A Or C Flasher ............................................................................................................................................................... 4.29  
. 

 01 55 26 00-0057 DAY Type B Flasher (High Intensity)............................................................................................................................................... 2.58  
. 

 01 55 26 00-0058 WK Type B Flasher (High Intensity)............................................................................................................................................... 7.75  
. 

 01 55 26 00-0059 MO Type B Flasher (High Intensity)............................................................................................................................................. 23.25  

XXXXXXX 
. 
 01 55 26 00-0060  Traffic Barriers Rental (01 55 26 00-0025) 

Note: Excludes placing and removing devices. 
. 
. 

 01 55 26 00-0061 DAY 6' Long Portable Parking Curbs .............................................................................................................................................. 1.11  
. 

 01 55 26 00-0062 WK 6' Long Portable Parking Curbs .............................................................................................................................................. 3.34  
. 

 01 55 26 00-0063 MO 6' Long Portable Parking Curbs ............................................................................................................................................ 10.02  
. 

 01 55 26 00-0064 DAY 6' Long Portable Speed Bumps .............................................................................................................................................. 3.29  
. 

 01 55 26 00-0065 WK 6' Long Portable Speed Bumps .............................................................................................................................................. 9.88  
. 

 01 55 26 00-0066 MO 6' Long Portable Speed Bumps ............................................................................................................................................ 29.64  
. 

 01 55 26 00-0067 DAY Up To 12.5' Concrete Traffic Barrier ....................................................................................................................................... 7.91  
. 

 01 55 26 00-0068 WK Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 23.73  
. 

 01 55 26 00-0069 MO Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 71.20  
. 

 01 55 26 00-0070 DAY >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 15.82  
. 

 01 55 26 00-0071 WK >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 47.47  
. 

 01 55 26 00-0072 MO >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................. 142.40  
. 

 01 55 26 00-0073 DAY 6' x 32" Tall Plastic Water Barrier ............................................................................................................................................ 9.45  
. 

 01 55 26 00-0074 WK 6' x 32" Tall Plastic Water Barrier .......................................................................................................................................... 28.34  
. 

 01 55 26 00-0075 MO 6' x 32" Tall Plastic Water Barrier .......................................................................................................................................... 85.03  
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. 
 01 55 26 00-0076 DAY 6' x 46" Tall Plastic Water Barrier ......................................................................................................................................... 13.49  

. 
 01 55 26 00-0077 WK 6' x 46" Tall Plastic Water Barrier ......................................................................................................................................... 40.47  

. 
 01 55 26 00-0078 MO 6' x 46" Tall Plastic Water Barrier ....................................................................................................................................... 121.41  

. 
 01 55 26 00-0079 DAY Sand Filled Crash Attenuator Barrels ..................................................................................................................................... 5.28  

. 
 01 55 26 00-0080 WK Sand Filled Crash Attenuator Barrels ................................................................................................................................... 15.84  

. 
 01 55 26 00-0081 MO Sand Filled Crash Attenuator Barrels ................................................................................................................................... 47.52  

XXXXXXX 
. 
 01 55 26 00-0082  Portable Signs And Message Displays Rental (01 55 26 00-0025) 

Note: Excludes placing and removing devices. 
. 
. 

 01 55 26 00-0083 DAY Mesh Or Vinyl Roll-up Sign With Stand .................................................................................................................................. 4.15  
. 

 01 55 26 00-0084 WK Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................ 12.44  
. 

 01 55 26 00-0085 MO Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................ 37.31  
. 

 01 55 26 00-0086 DAY Aluminum Sign And Post ........................................................................................................................................................ 2.35  
. 

 01 55 26 00-0087 WK Aluminum Sign And Post ........................................................................................................................................................ 7.04  
. 

 01 55 26 00-0088 MO Aluminum Sign And Post ...................................................................................................................................................... 21.14  
. 

 01 55 26 00-0089 DAY Aluminum Sign And A Frame Stand ....................................................................................................................................... 3.13  
. 

 01 55 26 00-0090 WK Aluminum Sign And A Frame Stand ....................................................................................................................................... 9.40  
. 

 01 55 26 00-0091 MO Aluminum Sign And A Frame Stand ..................................................................................................................................... 28.21  
. 

 01 55 26 00-0092 DAY Trailer Mounted Arrow Board ................................................................................................................................................ 47.99  
. 

 01 55 26 00-0093 WK Trailer Mounted Arrow Board .............................................................................................................................................. 143.98  
. 

 01 55 26 00-0094 MO Trailer Mounted Arrow Board .............................................................................................................................................. 431.95  
. 

 01 55 26 00-0095 DAY Trailer Mounted Message Board ......................................................................................................................................... 183.00  
. 

 01 55 26 00-0096 WK Trailer Mounted Message Board ......................................................................................................................................... 549.00  
. 

 01 55 26 00-0097 MO Trailer Mounted Message Board ...................................................................................................................................... 1,647.00  
. 

 01 55 26 00-0098 DAY Trailer Mounted Traffic Signal ............................................................................................................................................. 258.20  
. 

 01 55 26 00-0099 WK Trailer Mounted Traffic Signal .......................................................................................................................................... 1,704.12  
. 

 01 55 26 00-0100 MO Trailer Mounted Traffic Signal .......................................................................................................................................... 6,713.20  

XXXXXXX 
. 
 01 55 26 00-0101  Place And Remove Traffic Protection Using Truck (01 55 26 00-0025) 

Note: Includes delivery and return up to 15 miles. 
. 
. 

 01 55 26 00-0102 EA Place And Remove Up To 250 Cones Using Truck ................................................................................................................ 3.59  
. 

 01 55 26 00-0103 EA Place And Remove >250 Cones Using Truck ......................................................................................................................... 2.87  
. 

 01 55 26 00-0104 EA Place And Remove Up To 250 Panels/Channelizers Using Truck .......................................................................................... 4.79  
. 

 01 55 26 00-0105 EA Place And Remove >250 Panels/Channelizers Using Truck .................................................................................................. 3.83  
. 

 01 55 26 00-0106 EA Place And Remove Up To 250 Barricades Using Truck ......................................................................................................... 7.18  
. 

 01 55 26 00-0107 EA Place And Remove >250 Barricades Using Truck .................................................................................................................. 5.74  
. 

 01 55 26 00-0108 EA Place And Remove Curbs/Speed Bumps Using Truck ........................................................................................................... 7.18  
. 

 01 55 26 00-0109 EA Place And Remove Portable Sign And Stand Using Truck ..................................................................................................... 4.30  
. 

 01 55 26 00-0110 EA Place And Remove Aluminum Sign And Post Using Truck .................................................................................................. 17.94  
. 

 01 55 26 00-0111 EA Place And Remove Trailer Mounted Boards Using Truck ..................................................................................................... 53.83  
. 

 01 55 26 00-0112 EA Place And Remove Up To 12.5' Concrete Traffic Barrier ...................................................................................................... 72.94  
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  182.35 
    For 2 Barriers, Add  65.65 
    For 3 Barriers, Add  21.88 

. 
 01 55 26 00-0113 EA Place And Remove >12.5' Concrete Traffic Barrier ............................................................................................................ 109.40  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  273.50 
    For 2 Barriers, Add  98.46 
    For 3 Barriers, Add  32.82 

. 
 01 55 26 00-0114 EA Place And Remove Plastic Water Barrier ............................................................................................................................. 37.97  

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental 
tasks, 01 71 13 00-0000 for mobilization tasks. 

    For 1 Barrier, Add  91.15 
    For 2 Barriers, Add  32.81 
    For 3 Barriers, Add  10.94 

. 
 01 55 26 00-0115 EA Place And Remove Crash Attenuator Barrels ....................................................................................................................... 54.70  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  136.75 
    For 2 Barriers, Add  49.23 
    For 3 Barriers, Add  16.41 

XXXXXXX 
. 
 01 55 26 00-0116  Place And Remove Traffic Protection From Roadside (Daily) (01 55 26 00-0025) 
. 
. 

 01 55 26 00-0117 EA Place And Remove Up To 250 Cones By Hand From Roadside ............................................................................................ 1.80  
. 

 01 55 26 00-0118 EA Place And Remove >250 Cones By Hand From Roadside..................................................................................................... 1.43  
. 

 01 55 26 00-0119 EA Place And Remove Up To 250 Panels/Channelizers By Hand From Roadside...................................................................... 2.39  
. 

 01 55 26 00-0120 EA Place And Remove >250 Panels/Channelizers By Hand From Roadside .............................................................................. 1.90  
. 

 01 55 26 00-0121 EA Place And Remove Up To 250 Barricades By Hand From Roadside ..................................................................................... 3.59  
. 

 01 55 26 00-0122 EA Place And Remove >250 Barricades By Hand From Roadside .............................................................................................. 2.87  
. 

 01 55 26 00-0123 EA Place And Remove Portable Sign And Stand From Roadside................................................................................................ 2.24  
. 

 01 55 26 00-0124 EA Place And Remove Trailer Mounted Boards From Roadside ............................................................................................... 26.92  
. 

 01 55 26 00-0125 EA Roadside Relocation Of Concrete Traffic Barrier .................................................................................................................. 36.46  
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for 
rental tasks, 01 71 13 00-0000 for mobilization. 

XXXXXXX 
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. 
 01 56  Temporary Barriers And Enclosures (01 50) 

Note: Includes removal after use. 
. 
. 
 01 56 16  Temporary Dust Barriers (01 56) 
. 
. 
 01 56 16 00-0001  Temporary Sheeting For Protection (01 56 16) 
. 
. 

 01 56 16 00-0002 SF 6 Mil Plastic Sheeting, Applied To Floors ................................................................................................................................ 0.30  
. 

 01 56 16 00-0003 SF 6 Mil Plastic Sheeting, Applied To Walls ................................................................................................................................. 0.38  
. 

 01 56 16 00-0004 SF 6 Mil Plastic Sheeting, Applied To Ceilings ............................................................................................................................. 0.51  
. 

 01 56 16 00-0005 SF 10 Mil Shrink Wrap Applied To Scaffolding ............................................................................................................................. 0.55  
. 

 01 56 16 00-0006 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Floors ............................................................. 0.40  
. 

 01 56 16 00-0007 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Walls .............................................................. 0.48  
. 

 01 56 16 00-0008 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Ceilings .......................................................... 0.61  
. 

 01 56 16 00-0009 SF Burlap, Applied To Floors ....................................................................................................................................................... 0.57  
. 

 01 56 16 00-0010 EA 7' Zipper Door For Plastic Sheeting ...................................................................................................................................... 16.41  
. 

 01 56 16 00-0011 LF Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall) ............................................................................... 5.59  
Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip 
doors. 

. 
 01 56 16 00-0012 EA Up To 1 SF Individual Critical Barriers .................................................................................................................................... 8.86  

Note: For Outlets And Receptacles 
. 

 01 56 16 00-0013 EA >1 To 4 SF Individual Critical Barriers .................................................................................................................................. 13.41  
Note: For diffusers, ceiling speakers, return grilles, etc. 

. 
 01 56 16 00-0014 EA >4 To 8 SF Individual Critical Barriers .................................................................................................................................. 18.03  

Note: For diffusers, return grilles, access doors, light fixtures, etc. 
. 

 01 56 16 00-0015 EA >8 To 32 SF Individual Critical Barriers................................................................................................................................. 28.16  
Note: For doors, windows, etc. 

XXXXXXX 
. 
 01 56 16 00-0016  Temporary Stud Wall (01 56 16) 
. 
. 
 01 56 16 00-0017  Temporary Stud Wall With Drywall (01 56 16 00-0016) 

Note: Includes 2 x 4 wood studs installed 16" on center, drywall taped and finished, and removal after use. 
Excludes paint. 

. 

. 
 01 56 16 00-0018  Temporary Stud Wall With Drywall (01 56 16 00-0017) 
. 
. 

 01 56 16 00-0019 SF 3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center..................................................................... 4.78  
    For Metal Studs 24" On Center, Add  0.25 

. 
 01 56 16 00-0020 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center..................................................................... 4.78  

    For Metal Studs 24" On Center, Add  0.25 
. 

 01 56 16 00-0021 SF 5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center..................................................................... 4.86  
    For Metal Studs 24" On Center, Add  0.25 

. 
 01 56 16 00-0022 SF 3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 6.63  

    For Metal Studs 24" On Center, Add  0.33 
. 

 01 56 16 00-0023 SF 1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 6.63  
    For Metal Studs 24" On Center, Add  0.33 

. 
 01 56 16 00-0024 SF 5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 6.79  

    For Metal Studs 24" On Center, Add  0.33 

XXXXXXX 
. 
 01 56 16 00-0025  Temporary Stud Wall With Fire Rated Drywall (01 56 16 00-0017) 
. 
. 

 01 56 16 00-0026 SF 1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 4.87  
    For Metal Studs 24" On Center, Add  0.25 

. 
 01 56 16 00-0027 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 4.90  

    For Metal Studs 24" On Center, Add  0.25 
. 

 01 56 16 00-0028 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ....................................... 4.85  
    For Metal Studs 24" On Center, Add  0.25 

. 
 01 56 16 00-0029 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On 

Center .................................................................................................................................................................................... 5.48  
    For Metal Studs 24" On Center, Add  0.25 

. 
 01 56 16 00-0030 SF 1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 6.81  

    For Metal Studs 24" On Center, Add  0.33 
. 

 01 56 16 00-0031 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 6.87  
    For Metal Studs 24" On Center, Add  0.33 

. 
 01 56 16 00-0032 SF 5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 6.77  

    For Metal Studs 24" On Center, Add  0.33 
. 

 01 56 16 00-0033 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On 
Center .................................................................................................................................................................................... 8.02  

    For Metal Studs 24" On Center, Add  0.33 

XXXXXXX 
. 
 01 56 16 00-0034  Temporary Stud Wall With Oriented Strand Board (OSB) (01 56 16 00-0016) 

Note: Includes 2 x 4 wood studs installed 16" on center, oriented strand board (OSB) wall sheathing, and removal 
after use. Excludes paint. 

. 

. 
 01 56 16 00-0035 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................... 4.67  

    For Metal Studs 24" On Center, Add  0.25 
. 

 01 56 16 00-0036 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 4.71  
    For Metal Studs 24" On Center, Add  0.25 

. 
 01 56 16 00-0037 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 4.81  

    For Metal Studs 24" On Center, Add  0.25 
. 

 01 56 16 00-0038 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 4.87  
    For Metal Studs 24" On Center, Add  0.25 

. 
 01 56 16 00-0039 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 6.41  

    For Metal Studs 24" On Center, Add  0.33 
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. 
 01 56 16 00-0040 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 6.48  

    For Metal Studs 24" On Center, Add  0.33 
. 

 01 56 16 00-0041 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 6.69  
    For Metal Studs 24" On Center, Add  0.33 

. 
 01 56 16 00-0042 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 6.80  

    For Metal Studs 24" On Center, Add  0.33 

XXXXXXX 
. 
 01 56 16 00-0043  Temporary Stud Wall With BC Plywood (01 56 16 00-0016) 

Note: Includes 2 x 4 wood studs installed 16" on center, interior/exterior BC plywood wall sheathing, and removal 
after use. Excludes paint. 

. 

. 
 01 56 16 00-0044 SF 3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 4.92  

    For Metal Studs 24" On Center, Add  0.25 
. 

 01 56 16 00-0045 SF 1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 5.05  
    For Metal Studs 24" On Center, Add  0.25 

. 
 01 56 16 00-0046 SF 5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 5.21  

    For Metal Studs 24" On Center, Add  0.25 
. 

 01 56 16 00-0047 SF 3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 5.32  
    For Metal Studs 24" On Center, Add  0.25 

. 
 01 56 16 00-0048 SF 3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ............................................. 6.90  

    For Metal Studs 24" On Center, Add  0.33 
. 

 01 56 16 00-0049 SF 1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ............................................. 7.16  
    For Metal Studs 24" On Center, Add  0.33 

. 
 01 56 16 00-0050 SF 5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ............................................. 7.48  

    For Metal Studs 24" On Center, Add  0.33 
. 

 01 56 16 00-0051 SF 3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ............................................. 7.71  
    For Metal Studs 24" On Center, Add  0.33 

XXXXXXX 
. 
 01 56 16 00-0052  Temporary Stud Wall With Plastic Sheeting (01 56 16 00-0016) 

Note: Includes 2 x 4 wood studs installed 16" on center, 6 Mil plastic sheeting, and removal after use. Excludes 
paint. 

. 

. 
 01 56 16 00-0053 SF 6 Mil Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ................................................................. 2.75  

XXXXXXX 
. 
 01 56 16 00-0054  Temporary Doors (01 56 16 00-0016) 
. 
. 

 01 56 16 00-0055 EA Temporary Metal Door And Frame ..................................................................................................................................... 423.51  
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use. 

XXXXXXX 
. 
 01 56 16 00-0056  Temporary Floor Protection (01 56 16) 
. 
. 

 01 56 16 00-0057 SF Masonite For Temporary Floor Protection .............................................................................................................................. 1.42  
. 

 01 56 16 00-0058 SF 1/2" Plywood For Temporary Floor Protection ........................................................................................................................ 1.48  
. 

 01 56 16 00-0059 SF 3/4" Plywood For Temporary Floor Protection ........................................................................................................................ 1.81  

XXXXXXX 
. 
 01 56 16 00-0060  Sticky Mats (01 56 16) 
. 
. 

 01 56 16 00-0061 EA 18" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 27.11  
    For 60 Layers Instead Of 30, Add  17.70 

. 
 01 56 16 00-0062 EA 18" x 46", 30 Layer Sticky Mat .............................................................................................................................................. 31.14  

    For 60 Layers Instead Of 30, Add  20.72 
. 

 01 56 16 00-0063 EA 24" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 31.14  
    For 60 Layers Instead Of 30, Add  20.72 

. 
 01 56 16 00-0064 EA 25" x 45", 30 Layer Sticky Mat .............................................................................................................................................. 42.08  

    For 60 Layers Instead Of 30, Add  28.93 
. 

 01 56 16 00-0065 EA 26" x 46", 30 Layer Sticky Mat .............................................................................................................................................. 42.65  
    For 60 Layers Instead Of 30, Add  29.36 

. 
 01 56 16 00-0066 EA 36" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 48.98  

    For 60 Layers Instead Of 30, Add  34.10 
. 

 01 56 16 00-0067 EA 36" x 46", 30 Layer Sticky Mat .............................................................................................................................................. 54.74  
    For 60 Layers Instead Of 30, Add  38.42 

. 
 01 56 16 00-0068 EA 36" x 48", 30 Layer Sticky Mat .............................................................................................................................................. 63.37  

. 
 01 56 16 00-0069 EA 36" x 60", 30 Layer Sticky Mat .............................................................................................................................................. 81.22  

    For 60 Layers Instead Of 30, Add  58.28 
. 

 01 56 16 00-0070 EA 36" x 72", 30 Layer Sticky Mat .............................................................................................................................................. 95.61  
. 

 01 56 16 00-0071 EA 40" x 48", 30 Layer Sticky Mat ............................................................................................................................................ 101.36  
. 

 01 56 16 00-0072 EA 45" x 50", 30 Layer Sticky Mat ............................................................................................................................................ 107.12  
    For 60 Layers Instead Of 30, Add  98.43 

. 
 01 56 16 00-0073 EA 46" x 48", 30 Layer Sticky Mat .............................................................................................................................................. 90.43  

. 
 01 56 16 00-0074 EA 46" x 60", 30 Layer Sticky Mat .............................................................................................................................................. 98.48  

    For 60 Layers Instead Of 30, Add  90.22 
. 

 01 56 16 00-0075 EA 60" x 72", 30 Layer Sticky Mat ............................................................................................................................................ 173.31  
    For 60 Layers Instead Of 30, Add  161.31 

XXXXXXX 
. 
 01 56 26  Temporary Fencing (01 56) 
. 
. 
 01 56 26 00-0001  Temporary Fencing (01 56 26) 

Note: Includes set-up and removal. Excludes auguring/drilling for posts. 
. 
. 
 01 56 26 00-0002  Temporary Chain Link Fence (01 56 26 00-0001) 

Note: Includes set-up and removal. Excludes auguring/drilling for posts. 
. 
. 
 01 56 26 00-0003  Temporary Chain Link Fence, Up To 6 Months (01 56 26 00-0002) 
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. 

. 
 01 56 26 00-0004 LF Temporary 4' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 3.15  

    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.32 
    For >500, Deduct  -0.47 
    For Shade Cloth, Add  1.60 

. 
 01 56 26 00-0005 LF Temporary 6' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 3.56  

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.36 
    For >500, Deduct  -0.53 
    For Shade Cloth, Add  2.55 

. 
 01 56 26 00-0006 LF Temporary 8' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 6.01  

    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.90 
    For Shade Cloth, Add  3.60 

. 
 01 56 26 00-0007 LF Temporary 10' High Chain Link Fence And Posts, Up To 6 Months ..................................................................................... 17.88  

    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.68 
    For Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0008  Temporary Chain Link Fence, >6 To 12 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0009 LF Temporary 4' High Chain Link Fence And Posts, >6 To 12 Months........................................................................................ 3.48  
    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.35 
    For >500, Deduct  -0.52 
    For Shade Cloth, Add  1.60 

. 
 01 56 26 00-0010 LF Temporary 6' High Chain Link Fence And Posts, >6 To 12 Months........................................................................................ 3.91  

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.39 
    For >500, Deduct  -0.59 
    For Shade Cloth, Add  2.55 

. 
 01 56 26 00-0011 LF Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months........................................................................................ 6.61  

    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.66 
    For >500, Deduct  -0.99 
    For Shade Cloth, Add  3.60 

. 
 01 56 26 00-0012 LF Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months .................................................................................... 19.66  

    For >100 To 250, Deduct  -0.98 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.95 
    For Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0013  Temporary Chain Link Fence, >12 To 18 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0014 LF Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months...................................................................................... 3.83  
    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.38 
    For >500, Deduct  -0.57 
    For Shade Cloth, Add  1.60 

. 
 01 56 26 00-0015 LF Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months...................................................................................... 4.31  

    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.43 
    For >500, Deduct  -0.65 
    For Shade Cloth, Add  2.55 

. 
 01 56 26 00-0016 LF Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months...................................................................................... 7.28  

    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.09 
    For Shade Cloth, Add  3.60 

. 
 01 56 26 00-0017 LF Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months .................................................................................. 21.63  

    For >100 To 250, Deduct  -1.08 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -3.24 
    For Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0018  Temporary Chain Link Fence, >18 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0019 LF Temporary 4' High Chain Link Fence And Posts, >18 Months ................................................................................................ 4.21  
    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.42 
    For >500, Deduct  -0.63 
    For Shade Cloth, Add  1.60 

. 
 01 56 26 00-0020 LF Temporary 6' High Chain Link Fence And Posts, >18 Months ................................................................................................ 4.72  

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.71 
    For Shade Cloth, Add  2.55 

. 
 01 56 26 00-0021 LF Temporary 8' High Chain Link Fence And Posts, >18 Months ................................................................................................ 7.99  

    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.80 
    For >500, Deduct  -1.20 
    For Shade Cloth, Add  3.60 
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. 
 01 56 26 00-0022 LF Temporary 10' High Chain Link Fence And Posts, >18 Months ............................................................................................ 23.78  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -2.38 
    For >500, Deduct  -3.57 
    For Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0023  Temporary Chain Link Fence Gates (01 56 26 00-0001) 

Note: Includes set-up and removal. Excludes auguring/drilling for posts. 
. 
. 
 01 56 26 00-0024  Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0025  4' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0026 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 200.98  
    For Shade Cloth, Add  15.01 

. 
 01 56 26 00-0027 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 312.64  

    For Shade Cloth, Add  37.52 
. 

 01 56 26 00-0028 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 357.30  
    For Shade Cloth, Add  45.02 

. 
 01 56 26 00-0029 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 401.96  

    For Shade Cloth, Add  56.28 
. 

 01 56 26 00-0030 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 491.28  
    For Shade Cloth, Add  75.03 

. 
 01 56 26 00-0031 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 535.97  

    For Shade Cloth, Add  90.04 

XXXXXXX 
. 
 01 56 26 00-0032  6' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0033 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 210.12  
    For Shade Cloth, Add  23.92 

. 
 01 56 26 00-0034 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 326.84  

    For Shade Cloth, Add  59.79 
. 

 01 56 26 00-0035 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 373.53  
    For Shade Cloth, Add  71.75 

. 
 01 56 26 00-0036 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 420.25  

    For Shade Cloth, Add  89.69 
. 

 01 56 26 00-0037 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 513.62  
    For Shade Cloth, Add  119.58 

. 
 01 56 26 00-0038 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 560.31  

    For Shade Cloth, Add  143.50 

XXXXXXX 
. 
 01 56 26 00-0039  8' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0040 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 231.13  
    For Shade Cloth, Add  33.77 

. 
 01 56 26 00-0041 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 359.54  

    For Shade Cloth, Add  84.41 
. 

 01 56 26 00-0042 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 410.90  
    For Shade Cloth, Add  101.30 

. 
 01 56 26 00-0043 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 462.26  

    For Shade Cloth, Add  126.62 
. 

 01 56 26 00-0044 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 564.99  
    For Shade Cloth, Add  168.83 

. 
 01 56 26 00-0045 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 616.35  

    For Shade Cloth, Add  202.59 

XXXXXXX 
. 
 01 56 26 00-0046  10' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0047 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 288.91  
    For Shade Cloth, Add  44.55 

. 
 01 56 26 00-0048 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 449.42  

    For Shade Cloth, Add  111.38 
. 

 01 56 26 00-0049 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 513.62  
    For Shade Cloth, Add  133.65 

. 
 01 56 26 00-0050 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 577.83  

    For Shade Cloth, Add  167.07 
. 

 01 56 26 00-0051 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 706.23  
    For Shade Cloth, Add  222.76 

. 
 01 56 26 00-0052 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 770.43  

    For Shade Cloth, Add  267.31 

XXXXXXX 
. 
 01 56 26 00-0053  Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0054  4' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0055 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 211.03  
    For Shade Cloth, Add  15.01 

. 
 01 56 26 00-0056 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 328.27  

    For Shade Cloth, Add  37.52 
. 

 01 56 26 00-0057 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 375.17  
    For Shade Cloth, Add  45.02 

. 
 01 56 26 00-0058 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 422.06  

    For Shade Cloth, Add  56.28 
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. 
 01 56 26 00-0059 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 515.84  

    For Shade Cloth, Add  75.03 
. 

 01 56 26 00-0060 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 562.76  
    For Shade Cloth, Add  90.04 

XXXXXXX 
. 
 01 56 26 00-0061  6' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0062 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 220.63  
    For Shade Cloth, Add  23.92 

. 
 01 56 26 00-0063 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 343.19  

    For Shade Cloth, Add  59.79 
. 

 01 56 26 00-0064 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 392.21  
    For Shade Cloth, Add  71.75 

. 
 01 56 26 00-0065 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 441.26  

    For Shade Cloth, Add  89.69 
. 

 01 56 26 00-0066 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 539.30  
    For Shade Cloth, Add  119.58 

. 
 01 56 26 00-0067 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 588.33  

    For Shade Cloth, Add  143.50 

XXXXXXX 
. 
 01 56 26 00-0068  8' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0069 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 242.69  
    For Shade Cloth, Add  33.77 

. 
 01 56 26 00-0070 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 377.51  

    For Shade Cloth, Add  84.41 
. 

 01 56 26 00-0071 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 431.44  
    For Shade Cloth, Add  101.30 

. 
 01 56 26 00-0072 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 485.37  

    For Shade Cloth, Add  126.62 
. 

 01 56 26 00-0073 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 593.23  
    For Shade Cloth, Add  168.83 

. 
 01 56 26 00-0074 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 647.16  

    For Shade Cloth, Add  202.59 

XXXXXXX 
. 
 01 56 26 00-0075  10' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0076 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 303.36  
    For Shade Cloth, Add  44.55 

. 
 01 56 26 00-0077 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 471.89  

    For Shade Cloth, Add  111.38 
. 

 01 56 26 00-0078 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 539.30  
    For Shade Cloth, Add  133.65 

. 
 01 56 26 00-0079 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 606.72  

    For Shade Cloth, Add  167.07 
. 

 01 56 26 00-0080 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 741.54  
    For Shade Cloth, Add  222.76 

. 
 01 56 26 00-0081 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 808.96  

    For Shade Cloth, Add  267.31 

XXXXXXX 
. 
 01 56 26 00-0082  Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0083  4' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0084 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 221.58  
    For Shade Cloth, Add  15.01 

. 
 01 56 26 00-0085 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 344.69  

    For Shade Cloth, Add  37.52 
. 

 01 56 26 00-0086 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 393.93  
    For Shade Cloth, Add  45.02 

. 
 01 56 26 00-0087 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 443.16  

    For Shade Cloth, Add  56.28 
. 

 01 56 26 00-0088 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 541.64  
    For Shade Cloth, Add  75.03 

. 
 01 56 26 00-0089 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 590.90  

    For Shade Cloth, Add  90.04 

XXXXXXX 
. 
 01 56 26 00-0090  6' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0091 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 231.66  
    For Shade Cloth, Add  23.92 

. 
 01 56 26 00-0092 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 360.35  

    For Shade Cloth, Add  59.79 
. 

 01 56 26 00-0093 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 411.82  
    For Shade Cloth, Add  71.75 

. 
 01 56 26 00-0094 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 463.32  

    For Shade Cloth, Add  89.69 
. 

 01 56 26 00-0095 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 566.27  
    For Shade Cloth, Add  119.58 

. 
 01 56 26 00-0096 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 617.74  

    For Shade Cloth, Add  143.50 

XXXXXXX 
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. 
 01 56 26 00-0097  8' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0098 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 254.82  
    For Shade Cloth, Add  33.77 

. 
 01 56 26 00-0099 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 396.39  

    For Shade Cloth, Add  84.41 
. 

 01 56 26 00-0100 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 453.02  
    For Shade Cloth, Add  101.30 

. 
 01 56 26 00-0101 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 509.64  

    For Shade Cloth, Add  126.62 
. 

 01 56 26 00-0102 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 622.90  
    For Shade Cloth, Add  168.83 

. 
 01 56 26 00-0103 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 679.52  

    For Shade Cloth, Add  202.59 

XXXXXXX 
. 
 01 56 26 00-0104  10' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0105 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 318.53  
    For Shade Cloth, Add  44.55 

. 
 01 56 26 00-0106 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 495.49  

    For Shade Cloth, Add  111.38 
. 

 01 56 26 00-0107 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 566.27  
    For Shade Cloth, Add  133.65 

. 
 01 56 26 00-0108 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 637.05  

    For Shade Cloth, Add  167.07 
. 

 01 56 26 00-0109 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 778.62  
    For Shade Cloth, Add  222.76 

. 
 01 56 26 00-0110 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 849.40  

    For Shade Cloth, Add  267.31 

XXXXXXX 
. 
 01 56 26 00-0111  Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0112  4' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0113 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 232.13  
    For Shade Cloth, Add  15.01 

. 
 01 56 26 00-0114 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 361.10  

    For Shade Cloth, Add  37.52 
. 

 01 56 26 00-0115 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 412.68  
    For Shade Cloth, Add  45.02 

. 
 01 56 26 00-0116 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 464.27  

    For Shade Cloth, Add  56.28 
. 

 01 56 26 00-0117 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 567.43  
    For Shade Cloth, Add  75.03 

. 
 01 56 26 00-0118 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 619.04  

    For Shade Cloth, Add  90.04 

XXXXXXX 
. 
 01 56 26 00-0119  6' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0120 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 242.69  
    For Shade Cloth, Add  23.92 

. 
 01 56 26 00-0121 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 377.50  

    For Shade Cloth, Add  59.79 
. 

 01 56 26 00-0122 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 431.43  
    For Shade Cloth, Add  71.75 

. 
 01 56 26 00-0123 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 485.38  

    For Shade Cloth, Add  89.69 
. 

 01 56 26 00-0124 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 593.23  
    For Shade Cloth, Add  119.58 

. 
 01 56 26 00-0125 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 647.16  

    For Shade Cloth, Add  143.50 

XXXXXXX 
. 
 01 56 26 00-0126  8' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0127 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 266.96  
    For Shade Cloth, Add  33.77 

. 
 01 56 26 00-0128 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 415.26  

    For Shade Cloth, Add  84.41 
. 

 01 56 26 00-0129 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 474.59  
    For Shade Cloth, Add  101.30 

. 
 01 56 26 00-0130 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 533.91  

    For Shade Cloth, Add  126.62 
. 

 01 56 26 00-0131 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 652.56  
    For Shade Cloth, Add  168.83 

. 
 01 56 26 00-0132 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 711.88  

    For Shade Cloth, Add  202.59 

XXXXXXX 
. 
 01 56 26 00-0133  10' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0134 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 333.69  
    For Shade Cloth, Add  44.55 

. 
 01 56 26 00-0135 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 519.08  

    For Shade Cloth, Add  111.38 
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. 
 01 56 26 00-0136 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 593.23  

    For Shade Cloth, Add  133.65 
. 

 01 56 26 00-0137 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 667.39  
    For Shade Cloth, Add  167.07 

. 
 01 56 26 00-0138 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 815.70  

    For Shade Cloth, Add  222.76 
. 

 01 56 26 00-0139 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 889.85  
    For Shade Cloth, Add  267.31 

XXXXXXX 
. 
 01 56 26 00-0140  Temporary Chain Link Fence Panels (Portable) (01 56 26 00-0001) 

Note: Includes set-up and removal. Excludes sandbags. 
. 
. 
 01 56 26 00-0141  Temporary Chain Link Fence Panels (Portable), Up To 6 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0142 LF Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 3.78  
    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.38 
    For >500, Deduct  -0.57 
    For Shade Cloth, Add  1.60 

. 
 01 56 26 00-0143 LF Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 4.23  

    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.42 
    For >500, Deduct  -0.63 
    For Shade Cloth, Add  2.55 

. 
 01 56 26 00-0144 LF Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 6.82  

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.68 
    For >500, Deduct  -1.02 
    For Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0145  Temporary Chain Link Fence Panels (Portable), >6 To 12 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0146 LF Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................ 4.10  
    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.41 
    For >500, Deduct  -0.62 
    For Shade Cloth, Add  1.60 

. 
 01 56 26 00-0147 LF Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................ 4.58  

    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.46 
    For >500, Deduct  -0.69 
    For Shade Cloth, Add  2.55 

. 
 01 56 26 00-0148 LF Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................ 7.42  

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.11 
    For Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0149  Temporary Chain Link Fence Panels (Portable), >12 To 18 Months (01 56 26 00-

0140) 
. 
. 

 01 56 26 00-0150 LF Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months .......................................................................... 4.42  
    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.44 
    For >500, Deduct  -0.66 
    For Shade Cloth, Add  1.60 

. 
 01 56 26 00-0151 LF Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months .......................................................................... 4.99  

    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.50 
    For >500, Deduct  -0.75 
    For Shade Cloth, Add  2.55 

. 
 01 56 26 00-0152 LF Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months .......................................................................... 8.09  

    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.21 
    For Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0153  Temporary Chain Link Fence Panels (Portable), >18 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0154 LF Temporary 4' High Chain Link Fence Panels (Portable), >18 Months .................................................................................... 4.83  
    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.48 
    For >500, Deduct  -0.72 
    For Shade Cloth, Add  1.60 

. 
 01 56 26 00-0155 LF Temporary 6' High Chain Link Fence Panels (Portable), >18 Months .................................................................................... 5.39  

    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.54 
    For >500, Deduct  -0.81 
    For Shade Cloth, Add  2.55 

. 
 01 56 26 00-0156 LF Temporary 8' High Chain Link Fence Panels (Portable), >18 Months .................................................................................... 8.79  

    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.88 
    For >500, Deduct  -1.32 
    For Shade Cloth, Add  3.60 

XXXXXXX 
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. 
 01 56 26 00-0157  Temporary Chain Link Fence Panels (Portable) Sandbags (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) Sandbag ...................................................................................................... 5.22  
Note: Includes placement and removal. 

XXXXXXX 
. 
 01 56 26 00-0159  Relocate Chain Link Fence, Gates And Panels (01 56 26 00-0001) 

Note: Excludes auguring/drilling for posts. 
. 
. 
 01 56 26 00-0160  Relocate Temporary Chain Link Fence On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0161 LF Relocate Temporary 4' High Chain Link Fence And Posts ..................................................................................................... 2.69  
. 

 01 56 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts ..................................................................................................... 4.03  
. 

 01 56 26 00-0163 LF Relocate Temporary 8' High Chain Link Fence And Posts ..................................................................................................... 5.83  
. 

 01 56 26 00-0164 LF Relocate Temporary 10' High Chain Link Fence And Posts ................................................................................................... 7.18  

XXXXXXX 
. 
 01 56 26 00-0165  Relocate Temporary Chain Link Fence Panels On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0166 LF Relocate Temporary 4' High Chain Link Fence Panel, Self Standing ..................................................................................... 0.70  
. 

 01 56 26 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing ..................................................................................... 0.84  
. 

 01 56 26 00-0168 LF Relocate Temporary 8' High Chain Link Fence Panel, Self Standing ..................................................................................... 0.95  

XXXXXXX 
. 
 01 56 26 00-0169  Relocate Temporary Chain Link Gates On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts ......................................................................................... 91.39  
. 

 01 56 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts ....................................................................................... 105.44  
. 

 01 56 26 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts ....................................................................................... 130.05  
. 

 01 56 26 00-0173 EA Relocate Temporary 10' High Chain Link Vehicle Gate And Posts ..................................................................................... 140.60  

XXXXXXX 
. 
 01 56 26 00-0174  Temporary Safety Fence (01 56 26) 

Note: Includes removal after use. 
. 
. 

 01 56 26 00-0175 LF Temporary Safety Fence, Plastic Mesh, 48" High With Posts At 8' On Center ....................................................................... 2.41  

XXXXXXX 
. 
 01 56 29  Temporary Protective Walkways (01 56) 
. 
. 
 01 56 29 00-0001  Temporary Walkways And Railings (01 56 29) 
. 
. 

 01 56 29 00-0002 LF Temporary Wooden Guardrail With Top-Rail With Two Side Rails On 36" High 2 x 4 Posts 18" On Center 
Attached To Walkway ............................................................................................................................................................ 9.55  

Note: Excludes walkway. 
. 

 01 56 29 00-0003 SF Temporary Walkway With 3/4" Plywood On 2 x 6 Stringers ................................................................................................... 4.61  
. 

 01 56 29 00-0004 RSR Temporary Stairs On 2 x 12 Stringers (Cost Per Riser) ........................................................................................................ 16.43  

XXXXXXX 
. 
 01 56 29 00-0005  Safety Nets (01 56 29) 
. 
. 

 01 56 29 00-0006 SF  Small Mesh Debris Netting ..................................................................................................................................................... 1.37  
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure, 
not including anchors. 

XXXXXXX 
. 
 01 56 33  Temporary Security Barriers (01 56) 
. 
. 
 01 56 33 00-0001  Temporary Fiberglass Panels (01 56 33) 
. 
. 

 01 56 33 00-0002 SF  Prefabricated Fiberglass Panels ............................................................................................................................................. 1.39  

XXXXXXX 
. 
 01 56 33 00-0003  Temporary Safety Guardrail (01 56 33) 

Note: Includes removal after use. 
. 
. 

 01 56 33 00-0004 LF 42" High, Wood Temporary Safety Guardrail ........................................................................................................................ 25.01  
Note: Includes 2" x 4" construction, top, middle and bottom horizontal rails, and post boots. 

    For Attachment To A Concrete Substrate, Add  1.13 

XXXXXXX 
. 
 01 56 33 00-0005  Board-up Opening With Plywood (01 56 33) 

Note: For use where directed by owner for boarding up door and window openings. 
. 
. 

 01 56 33 00-0006 OPN Remove Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day ................................. 10.55  
. 

 01 56 33 00-0007 SF Board-up Opening With 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners ...................................................... 6.07  
. 

 01 56 33 00-0008 SF Board-up Opening With 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners ...................................................... 7.04  

XXXXXXX 
. 
 01 56 33 00-0009  Street Barricade (01 56 33) 
. 
. 

 01 56 33 00-0010 LF Temporary Street Barricade, Using 12" x 12" Beam As Base With 2" x 4" Top Warning Rail And Sides, Per Month ............. 8.05  

XXXXXXX 
. 
 01 56 39  Temporary Tree And Plant Protection (01 56) 
. 
. 
 01 56 39 00-0001  Temporary Tree Guards (01 56 39) 

Note: Includes digging holes and removal. 
. 
. 

 01 56 39 00-0002 EA Up To 4' x 4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, 
With Double Rail ................................................................................................................................................................ 136.94  

. 
 01 56 39 00-0003 EA 4' x 4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With 

Double Rail ........................................................................................................................................................................ 158.11  
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. 
 01 56 39 00-0004 EA 6' x 6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With 

Double Rail ........................................................................................................................................................................ 170.91  

XXXXXXX 
. 
 01 58  Project Identification (01 50) 

Note: Includes removal after use. 
. 
. 
 01 58 13  Temporary Project Signage (01 58) 
. 
. 
 01 58 13 00-0001  Project Sign (01 58 13) 
. 
. 
 01 58 13 00-0002  MDO Plywood Signs (01 58 13 00-0001) 

Note: Excludes posts. 
. 
. 
 01 58 13 00-0003  Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 
. 
. 
 01 58 13 00-0004  Engineer Grade, Reflectorized, MDO Plywood Signs (01 58 13 00-0003) 
. 
. 

 01 58 13 00-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................... 100.63 19.33 
    For High-Intensity Grade, Add  21.69 
    For Diamond Grade, Add  41.82 

. 
 01 58 13 00-0006 EA >8 To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .......................................... 164.36 20.21 

    For High-Intensity Grade, Add  43.38 
    For Diamond Grade, Add  83.65 

. 
 01 58 13 00-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 228.07 21.10 

    For High-Intensity Grade, Add  65.06 
    For Diamond Grade, Add  125.48 

. 
 01 58 13 00-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 291.80 21.97 

    For High-Intensity Grade, Add  86.75 
    For Diamond Grade, Add  167.30 

. 
 01 58 13 00-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...................................................... 9.15 0.70 

    For High-Intensity Grade, Add  2.71 
    For Diamond Grade, Add  5.23 

XXXXXXX 
. 
 01 58 13 00-0010  Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 
. 
. 
 01 58 13 00-0011  One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-

0010) 
. 
. 

 01 58 13 00-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................... 122.74 19.33 
. 

 01 58 13 00-0013 EA >8 To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign .............................................................. 144.56 20.21 
. 

 01 58 13 00-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................ 178.31 21.10 
. 

 01 58 13 00-0015 EA >24 To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................ 210.23 21.97 
. 

 01 58 13 00-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign .......................................................................... 6.60 0.70 

XXXXXXX 
. 
 01 58 13 00-0017  Full Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0010) 
. 
. 

 01 58 13 00-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ............................................................................. 125.10 19.33 
. 

 01 58 13 00-0019 EA >8 To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ........................................................................... 157.32 20.21 
. 

 01 58 13 00-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ......................................................................... 191.28 21.10 
. 

 01 58 13 00-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ......................................................................... 221.35 21.97 
. 

 01 58 13 00-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ....................................................................................... 6.94 0.70 

XXXXXXX 
. 
 01 58 13 00-0023  Fabricate And Install New Posts (01 58 13 00-0001) 

Note: Includes excavation, backfill and compaction. Excludes core drilling. 
. 
. 

 01 58 13 00-0024 LF Galvanized Metal Channel Sign Posts .................................................................................................................................. 11.48  
. 

 01 58 13 00-0025 LF 4" x 4" Pressure Treated Wood Sign Posts ............................................................................................................................ 9.12  
. 

 01 58 13 00-0026 LF  4" x 6" Pressure Treated Wood Sign Posts .......................................................................................................................... 10.57  

XXXXXXX 
. 
 01 58 13 00-0027  Owner Supplied Signs (01 58 13 00-0001) 
. 
. 

 01 58 13 00-0028 EA Install And Remove Owner Supplied Project Sign ................................................................................................................ 70.31  

XXXXXXX 
. 
 01 60  Product Requirements (01) 
. 
. 
 01 66  Product Storage And Handling Requirements (01 60) 
. 
. 
 01 66 19  Material Handling (01 66) 

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories with attic (2-1/2 stories) or less than 
125'. 

. 

. 
 01 66 19 00-0001  Material Handling Between Floors (01 66 19) 
. 
. 

 01 66 19 00-0002 CY Moving Material Via Stairs, Per CY Of Material Per Floor ....................................................................................................... 7.73  
Note: Quantity equals material volume times number of floors traveled. 

. 
 01 66 19 00-0003 CY Moving Material Via Elevator, Per CY Of Material .................................................................................................................. 4.64  

Note: Quantity equals material volume. If more than one elevator is used, the quantity is factored by the number 
of transfers. 

XXXXXXX 
. 
 01 66 19 00-0004  Moving Furniture (01 66 19) 

Note: To be used when contractor is required to move furniture. Not to be used when the amount of furniture is 
less than 55% of the total floor space. Moving of furniture which occupies less than 55% of the total floor space is 
considered as part of the coefficient adjustment factor. 
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. 

. 
 01 66 19 00-0005 SF Remove, Transport, Return And Reinstall Office Furniture ..................................................................................................... 0.88  

Note: Includes general, desks, tables, file cabinets (full), chairs, storage boxes, bookshelves, office equipment 
and computers (per SF of office area). Not to be used when amount of furniture is less than 55% of total floor 
space. 

XXXXXXX 
. 
 01 66 19 00-0006  Material Handling For Distances Greater Than 125' (01 66 19) 
. 
. 

 01 66 19 00-0007 CY Handling Material For Over 125' Per CY Of Material Per 125' ................................................................................................ 3.66  
Note: For delivery, demolition or miscellaneous moving required by owner. 

XXXXXXX 
. 
 01 66 19 00-0008  Rubbish Handling Between Floors (01 66 19) 

Note: Only use with selective demolition tasks to transfer demolished material more than 2-1/2 stories. 
. 
. 

 01 66 19 00-0009 CY Rubbish Handling Via Stairs, Per CY Of Material Per Floor ................................................................................................... 7.03  
Note: Quantity equals material volume times bulk factor times number of floors traveled. 

. 
 01 66 19 00-0010 CY Rubbish Handling Via Elevator, Per CY Of Material ............................................................................................................... 4.21  

Note: Quantity equals material volume times bulk factor. If more than one elevator is used, the quantity is 
factored by the number of transfers. 

XXXXXXX 
. 
 01 70  Execution And Closeout Requirements (01) 
. 
. 
 01 71  Examination And Preparation (01 70) 
. 
. 
 01 71 13  Mobilization (01 71) 
. 
. 
 01 71 13 00-0001  Equipment Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Excludes flagman for traffic control where necessary. 
. 
. 

 01 71 13 00-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ........................................ 201.32  
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For 
equipment such as trenchers, skid-steer loaders (bobcats), industrial warehouse forklifts, sweepers, scissor 
platform lifts, telescoping and articulating boom manlifts with up to 40' boom lengths, etc. 

. 
 01 71 13 00-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed....................... 402.63  

Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For 
equipment such as bulldozers, motor scrapers, hydraulic excavators, gradalls, road graders, loader-backhoes, 
heavy duty construction loaders, tractors, pavers, rollers, bridge finishers, straight mast construction forklifts, 
telescoping boom rough terrain construction forklifts, telescoping and articulating boom manlifts with >40' boom 
lengths, etc. 

XXXXXXX 
. 
 01 71 13 00-0004  Crane Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and 
transporting away. Excludes flagman for traffic control where necessary. 

. 

. 
 01 71 13 00-0005 EA Up To 20 Ton Lift Move On/Off Cost, Truck Mounted Crane .............................................................................................. 260.40  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  65.10 
    For >60 To 100 Miles Radius, Add  104.16 

. 
 01 71 13 00-0006 EA 20 To 30 Ton Lift Move On/Off Cost, Truck Mounted Crane............................................................................................... 374.98  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  93.75 
    For >60 To 100 Miles Radius, Add  149.99 

. 
 01 71 13 00-0007 EA 40 To 50 Ton Lift Move On/Off Cost, Truck Mounted Crane............................................................................................... 499.97  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  124.99 
    For >60 To 100 Miles Radius, Add  199.99 

. 
 01 71 13 00-0008 EA 70 To 100 Ton Lift Move On/Off Cost, Truck Mounted Crane ............................................................................................ 812.45  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  203.11 
    For >60 To 100 Miles Radius, Add  324.98 

. 
 01 71 13 00-0009 EA 75 Ton Lift Move On/Off Cost, Mechanical Crane .............................................................................................................. 641.63  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  160.41 
    For >60 To 100 Miles Radius, Add  256.65 

. 
 01 71 13 00-0010 EA 100 Ton Lift Move On/Off Cost, Mechanical Crane ......................................................................................................... 1,041.60  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  260.40 
    For >60 To 100 Miles Radius, Add  416.64 

. 
 01 71 13 00-0011 EA 125 Ton Lift Move On/Off Cost, Mechanical Crane ......................................................................................................... 1,291.58  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  322.90 
    For >60 To 100 Miles Radius, Add  516.63 

. 
 01 71 13 00-0012 EA 150 Ton Lift Move On/Off Cost, Mechanical Crane ......................................................................................................... 1,604.06  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  401.02 
    For >60 To 100 Miles Radius, Add  641.62 

. 
 01 71 13 00-0013 EA 250 Ton Lift Move On/Off Cost, Mechanical Crane ......................................................................................................... 2,916.48  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  729.12 
    For >60 To 100 Miles Radius, Add  1,166.59 

. 
 01 71 13 00-0014 EA 300 Ton Lift Move On/Off Cost, Mechanical Crane ......................................................................................................... 4,166.40  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  1,041.60 
    For >60 To 100 Miles Radius, Add  1,666.56 
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. 
 01 71 13 00-0015 EA 500 Ton Lift Move On/Off Cost, Mechanical Crane.......................................................................................................... 6,249.60  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  1,562.40 
    For >60 To 100 Miles Radius, Add  2,499.84 

XXXXXXX 
. 
 01 71 23  Field Engineering (01 71) 
. 
. 
 01 71 23 16  Construction Surveying (01 71 23) 
. 
. 
 01 71 23 16-0001  Survey Crew (01 71 23 16) 
. 
. 

 01 71 23 16-0002 HR 2 Person Survey Crew (Unit Of Measure Is Per Crew Hour Worked) ................................................................................. 200.48  
Note: Includes surveyor, rodman, equipment and instruments. 

. 
 01 71 23 16-0003 HR 3 Person Survey Crew (Unit Of Measure Is Per Crew Hour Worked) ................................................................................. 272.44  

Note: Includes surveyor, rodman, chainman, equipment and instruments. 
. 

 01 71 23 16-0004 HR 4 Person Survey Crew (Unit Of Measure Is Per Crew Hour Worked) ................................................................................. 389.39  
Note: Includes two surveyors, rodman, chainman, equipment and instruments. 

XXXXXXX 
. 
 01 71 23 16-0005  Conventional Topographic Survey (01 71 23 16) 

Note: The professional services include AutoCAD drafting and certification. The survey includes location of 
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be 
considered as part of the acreage. 

. 

. 
 01 71 23 16-0006 ACR Survey Clear Area With Few To No Obstacles ................................................................................................................... 753.73  

. 
 01 71 23 16-0007 ACR Survey Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings) ........................................................... 2,151.99  

. 
 01 71 23 16-0008 ACR Survey Clear Area With Few Structures, And/Or Wooded (5-25% Buildings) .................................................................. 3,086.40  

. 
 01 71 23 16-0009 ACR Survey Developed Areas With Several Structures (25-65% Buildings)............................................................................ 4,672.42  

. 
 01 71 23 16-0010 ACR Survey Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings) ......................................................................... 5,861.56  

XXXXXXX 
. 
 01 71 23 16-0011  Property Lines Survey (01 71 23 16) 

Note: Not to be added to tasks in the "Conventional Topographic Survey" section. 
. 
. 

 01 71 23 16-0012 LF Survey Property Lines On Cleared Land ................................................................................................................................ 1.77  
. 

 01 71 23 16-0013 LF Survey Property Lines On Slightly Wooded Land ................................................................................................................... 2.06  
. 

 01 71 23 16-0014 LF Survey Property Lines On Wooded Land ................................................................................................................................ 2.40  

XXXXXXX 
. 
 01 71 23 16-0015  Survey Monument (01 71 23 16) 
. 
. 

 01 71 23 16-0016 EA  3' Precast Survey Monument .............................................................................................................................................. 117.58  
    For Owner Furnished Monument, Deduct  -50.12 

. 
 01 71 23 16-0017 EA Precast Survey Monument Box With Cast Iron Frame And Cover ...................................................................................... 164.02  

. 
 01 71 23 16-0018 EA Riser Ring For Survey Monument ......................................................................................................................................... 82.90  

. 
 01 71 23 16-0019 EA Adjust Survey Monument Cover To Grade ........................................................................................................................... 50.12  

XXXXXXX 
. 
 01 71 23 16-0020  Facade Surveying (01 71 23 16) 
. 
. 

 01 71 23 16-0021 LF Facade Survey And Reports (LF Of Facade x Number Of Floors).......................................................................................... 4.86  

XXXXXXX 
. 
 01 71 23 16-0022  Utility Survey (01 71 23 16) 

Note: This survey is only for the location of underground utilities. 
. 
. 

 01 71 23 16-0023 ACR Survey Clear Area For Underground Utilities ................................................................................................................... 4,040.46  

XXXXXXX 
. 
 01 71 36  Non-Destructive Concrete Examination (01 71) 
. 
. 
 01 71 36 00-0001  X-Ray And Electromagnetic Survey (01 71 36) 

Note: To locate reinforcing bars, conduits, pipes, etc., prior to core drilling or cutting existing concrete, masonry or 
asphalt. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or Ground Penetrating Radar 
(GPR). Includes printed reports. 

. 

. 
 01 71 36 00-0002  X-Ray Or Electromagnetic Survey Minimum Set-Up Charge (01 71 36 00-0001) 
. 
. 

 01 71 36 00-0003 EA X-Ray Or Electromagnetic Survey Minimum Set-Up Charge .............................................................................................. 703.52  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 01 71 36 00-0004  X-Ray Survey (01 71 36 00-0001) 
. 
. 

 01 71 36 00-0005 EA X-Ray Survey Up To 2 SF Of Concrete, Masonry Or Asphalt ............................................................................................. 138.02  
    For >8 To 25, Deduct  -31.25 

XXXXXXX 
. 
 01 71 36 00-0006  Electromagnetic (SIR/GPR) Survey (01 71 36 00-0001) 
. 
. 

 01 71 36 00-0007 EA Electromagnetic (SIR/GPR) Survey Up To 4 SF Of Concrete, Masonry Or Asphalt ........................................................... 276.05  
. 

 01 71 36 00-0008 EA Electromagnetic (SIR/GPR) Survey >4 To 500 SF Of Concrete, Masonry Or Asphalt ....................................................... 552.10  
. 

 01 71 36 00-0009 SF Electromagnetic (SIR/GPR) Survey >500 SF Of Concrete, Masonry Or Asphalt .................................................................... 1.10  

XXXXXXX 
. 
 01 74  Cleaning And Waste Management (01 70) 
. 
. 
 01 74 13  Progress Cleaning (01 74) 

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup 
and final cleanup is included in the contractor's adjustment factor. 
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. 

. 
 01 74 13 00-0001  General (01 74 13) 
. 
. 

 01 74 13 00-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent ......................................................................................... 17.59  
. 

 01 74 13 00-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster ................................................................................................... 20.60  
Note: Per CY of debris removed. 

XXXXXXX 
. 
 01 74 16  Site Maintenance (01 74) 
. 
. 
 01 74 16 00-0001  Parking Lot, Roads And Pathway Maintenance (01 74 16) 

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do 
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®. 

. 

. 
 01 74 16 00-0002  Parking Lot, Road, And Street Sweeping (01 74 16 00-0001) 
. 
. 

 01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper ............................................................................................................................. 14.76  
. 

 01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads ......................................................................................... 17.71  
. 

 01 74 16 00-0005 MSF Sweep Runway, With Street Sweep ..................................................................................................................................... 22.14  

XXXXXXX 
. 
 01 74 19  Construction Waste Management And Disposal (01 74) 

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 74 19 00-0001  Debris Chutes (01 74 19) 

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights. 
. 
. 
 01 74 19 00-0002  Steel Temporary Debris Chutes (01 74 19 00-0001) 
. 
. 

 01 74 19 00-0003 LF 18" Diameter, Steel Temporary Debris Chute ....................................................................................................................... 25.31  
. 

 01 74 19 00-0004 LF 30" Diameter, Steel Temporary Debris Chute ....................................................................................................................... 37.68  

XXXXXXX 
. 
 01 74 19 00-0005  Plastic Temporary Debris Chutes (01 74 19 00-0001) 
. 
. 

 01 74 19 00-0006 LF 24" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 10.00  
    For Steel Liner, Add  1.89 

. 
 01 74 19 00-0007 LF 30" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 11.45  

    For Steel Liner, Add  2.16 
. 

 01 74 19 00-0008 LF 36" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 12.90  
    For Steel Liner, Add  2.44 

XXXXXXX 
. 
 01 74 19 00-0009  Wood Temporary Debris Chutes (01 74 19 00-0001) 
. 
. 

 01 74 19 00-0010 LF 4' x 4', Wood Temporary Debris Chute ................................................................................................................................. 18.84  
Note: Includes fabrication and installation. 

XXXXXXX 
. 
 01 74 19 00-0011  Construction Dumpsters Rental (01 74 19) 

Note: Includes delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all applicable non-
hazardous disposal fees. Cost of "each" is based on each pick-up. Unacceptable materials include: aerosol cans, 
all liquids, animals, antifreeze, appliances, asbestos, barrels, batteries, chemical products, computers, 
contaminated oils (mixed with solvents, gasoline, etc.), dirt, fluorescent tubes, hazardous waste, herbicides & 
pesticides, industrial waste, lubricating/hydraulic oil, mattresses, medical waste, microwaves, monitors, motor oil, 
oil filters, other flammable liquids, paint (except completely dried latex paint cans, no liquids), petroleum-
contaminated soil/lead paint chips, propane tanks, radioactive material, railroad ties, solvents, televisions, tires, 
and transmission oil. 

. 

. 
 01 74 19 00-0012 EA 6 CY Dumpster (1 Ton) "Construction Debris" .................................................................................................................... 263.99  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  81.00 

. 
 01 74 19 00-0013 EA 10 CY Dumpster (1.5 Ton) "Construction Debris" ............................................................................................................... 391.48  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  81.00 

. 
 01 74 19 00-0014 EA 15 CY Dumpster (2 Ton) "Construction Debris" .................................................................................................................. 512.35  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  81.00 

. 
 01 74 19 00-0015 EA 20 CY Dumpster (3 Ton) "Construction Debris" .................................................................................................................. 488.50  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  81.00 

. 
 01 74 19 00-0016 EA 30 CY Dumpster (4 Ton) "Construction Debris" .................................................................................................................. 579.48  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  81.00 

. 
 01 74 19 00-0017 EA 40 CY Dumpster (5 Ton) "Construction Debris" .................................................................................................................. 630.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  81.00 

. 
 01 74 19 00-0018 EA 10 CY Low-Boy Dumpster "Concrete Or Asphalt Only" ...................................................................................................... 630.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only. 
. 

 01 74 19 00-0019 EA 15 CY Low-Boy Dumpster Clean Recyclable...................................................................................................................... 723.60  
Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee. 

. 
 01 74 19 00-0020 EA 15 CY Low-Boy Dumpster Mixed Recyclable ..................................................................................................................... 777.60  

Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and 
pick-up dumpster, hauling, rental and disposal fee. 

XXXXXXX 
. 
 01 74 19 00-0021  Concrete Washout Service (01 74 19) 
. 
. 

 01 74 19 00-0022 MO Rampless Concrete Washout Bin ....................................................................................................................................... 420.40  
Note: Includes delivery. 
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. 
 01 74 19 00-0023 MO Ramped Concrete Washout Bin.......................................................................................................................................... 504.48  

Note: Includes delivery. 
. 

 01 74 19 00-0024 EA Interim Vacuum Service, Concrete Washout Bin ................................................................................................................ 309.84  
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout 
material. 

. 
 01 74 19 00-0025 EA Vacuum, Pickup, Swap And Dump, Concrete Washout Bin ............................................................................................... 671.32  

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will 
be left at the site if the project is not completed. 

XXXXXXX 
. 
 01 74 19 00-0026  Debris Processing Fee (01 74 19) 
. 
. 
 01 74 19 00-0027  Recycler Fees (01 74 19 00-0026) 

Note: Does not apply with use of dumpsters. Excludes hauling. 
. 
. 

 01 74 19 00-0028 TRK Drop-Off Mixed Materials At Recycling Center, Concrete And Asphalt, Clean (Semi-Truck Load) ..................................... 209.89  
. 

 01 74 19 00-0029 TRK Drop-Off Mixed Materials At Recycling Center, Concrete And Asphalt, With Metal And Rebar .......................................... 216.56  

XXXXXXX 
. 
 01 74 19 00-0030  Landfill Dump Fees (01 74 19 00-0026) 

Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes 
hauling. See CSI section 01 74 19 00-0038 for hauling. 

. 

. 
 01 74 19 00-0031 CY Traditional Building Construction Materials Landfill Dump Fee ............................................................................................. 19.27  

. 
 01 74 19 00-0032 CY Trees, Stumps And Brush, Landfill Dump Fee ...................................................................................................................... 23.20  

. 
 01 74 19 00-0033 CY Rubbish Landfill Dump Fee ................................................................................................................................................... 18.92  

. 
 01 74 19 00-0034 CY  Hazardous Materials And Rubbish (Paint Cans, Etcetera) Landfill Dump Fee ..................................................................... 55.33  

. 
 01 74 19 00-0035 CY  Excavated Dirt Landfill Dump Fee......................................................................................................................................... 18.56  

. 
 01 74 19 00-0036 CY  Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee ................................................................................ 39.31  

. 
 01 74 19 00-0037 TON Traditional Building Construction Materials, Landfill Dump Fee ............................................................................................ 84.00  

XXXXXXX 
. 
 01 74 19 00-0038  Hauling (01 74 19) 

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and 
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage) 
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the 
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than 
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated: 
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32 
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM. 

. 

. 
 01 74 19 00-0039 CYM Hauling On Paved Roads, First 15 Miles ................................................................................................................................ 0.89  

. 
 01 74 19 00-0040 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles ............................................................................................................. 0.67  

. 
 01 74 19 00-0041 CYM Hauling On Unimproved Roads, First 15 Miles ....................................................................................................................... 1.22  

. 
 01 74 19 00-0042 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles .................................................................................................... 1.00  

XXXXXXX 
. 
 01 74 23  Final Cleaning (01 74) 
. 
. 
 01 74 23 00-0001  Glass (01 74 23) 
. 
. 

 01 74 23 00-0002 CSF Clean Existing Glass Surfaces .............................................................................................................................................. 22.96  
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. 
02  Existing Conditions 
. 
. 
 02 20  Assessment (02) 
. 
. 
 02 25  Existing Material Assessment (02 20) 
. 
. 
 02 25 16  Existing Concrete, Masonry Or Asphalt Assessment (02 25) 

See CSI section 01 71 36 00-0000 for non-destructive concrete examination. 
. 
. 
 02 40  Demolition And Structure Moving (02) 
. 
. 
 02 41  Demolition (02 40) 
. 
. 
 02 41 19  Selective Demolition (02 41) 
. 
. 
 02 41 19 13  Selective Building Demolition (02 41 19) 
. 
. 
 02 41 19 13-0001  Saw Cutting (02 41 19 13) 

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust 
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use 
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in 
conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0002 LF Saw Cut Brick Masonry Up To 4" Depth ................................................................................................................................. 6.15  

    For Each Additional Pass (Depth To 3"), Add  2.41 
    For >250, Deduct  -0.60 

. 
 02 41 19 13-0003 LF Saw Cut Concrete Block Up To 4" Depth ............................................................................................................................... 5.60  

    For Each Additional Pass (Depth To 3"), Add  2.18 
    For >250, Deduct  -0.54 

. 
 02 41 19 13-0004 LF Saw Cut Concrete Slab Up To 4" Depth ................................................................................................................................. 2.03  

    For Each Additional Pass (Depth To 3"), Add  0.75 
    For >250, Deduct  -0.18 

. 
 02 41 19 13-0005 LF Saw Cut Welded Wire Reinforced Concrete Slab Up To 4" Depth ......................................................................................... 2.66  

    For Each Additional Pass (Depth To 3"), Add  0.99 
    For >250, Deduct  -0.24 

. 
 02 41 19 13-0006 LF Saw Cut Rod Reinforced Concrete Slab Up To 4" Depth ....................................................................................................... 4.25  

    For Each Additional Pass (Depth To 3"), Add  1.62 
    For >250, Deduct  -0.40 

. 
 02 41 19 13-0007 LF Saw Cut Plain Concrete Walls Up To 4" Depth ...................................................................................................................... 7.84  

    For Each Additional Pass (Depth To 3"), Add  3.08 
    For >250, Deduct  -0.76 

. 
 02 41 19 13-0008 LF Saw Cut Rod Reinforced Concrete Walls Up To 4" Depth .................................................................................................... 10.53  

    For Each Additional Pass (Depth To 3"), Add  4.13 
    For >250, Deduct  -1.03 

. 
 02 41 19 13-0009 EA Saw Cut Minimum Charge .................................................................................................................................................. 687.19  

Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0010  Torch Cutting (02 41 19 13) 

Note: Includes grinding edge 
. 
. 

 02 41 19 13-0011 LF Up To 1/2", Torch Cut Steel Plate ........................................................................................................................................... 2.32  
. 

 02 41 19 13-0012 LF >1/2" To 1" Thick, Torch Cut Steel Plate ................................................................................................................................ 4.65  
. 

 02 41 19 13-0013 LF >1" To 1-1/2" Thick, Torch Cut Steel Plate ............................................................................................................................. 6.97  
. 

 02 41 19 13-0014 LF >1-1/2" To 2" Thick, Torch Cut Steel Plate ............................................................................................................................. 9.30  
. 

 02 41 19 13-0015 LF >2" To 2-1/2" Thick, Torch Cut Steel Plate ........................................................................................................................... 11.62  
. 

 02 41 19 13-0016 LF >2-1/2" To 3" Thick, Torch Cut Steel Plate ........................................................................................................................... 13.95  

XXXXXXX 
. 
 02 41 19 13-0017  Drilling (02 41 19 13) 

Note: Includes drill bit wear, water, layout, set-up and clean-up. 
. 
. 
 02 41 19 13-0018  Concrete Core Drilling (02 41 19 13-0017) 
. 
. 
 02 41 19 13-0019  Up To 4" Thick Concrete Core Drilling (02 41 19 13-0018) 
. 
. 

 02 41 19 13-0020 EA Drill 1" Diameter Core In Up To 4" Concrete ......................................................................................................................... 32.02  
    For Horizontal Cores, Add  5.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  11.54 

. 
 02 41 19 13-0021 EA Drill 1-1/2" Diameter Core In Up To 4" Concrete .................................................................................................................. 35.21  

    For Horizontal Cores, Add  6.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.81 

. 
 02 41 19 13-0022 EA Drill 2" Diameter Core In Up To 4" Concrete ......................................................................................................................... 38.78  

    For Horizontal Cores, Add  7.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.24 

. 
 02 41 19 13-0023 EA Drill 3" Diameter Core In Up To 4" Concrete ......................................................................................................................... 55.12  

    For Horizontal Cores, Add  10.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.34 

. 
 02 41 19 13-0024 EA Drill 4" Diameter Core In Up To 4" Concrete ......................................................................................................................... 73.89  

    For Horizontal Cores, Add  13.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.26 

. 
 02 41 19 13-0025 EA Drill 6" Diameter Core In Up To 4" Concrete ......................................................................................................................... 83.52  

    For Horizontal Cores, Add  15.26 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.51 



02
 02 Existing Conditions 

02 40 Demolition And Structure Moving 
02 41 Demolition 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 02 - 2  County of San Mateo, Mechanical Works 

. 
 02 41 19 13-0026 EA Drill 8" Diameter Core In Up To 4" Concrete ....................................................................................................................... 131.99  

    For Horizontal Cores, Add  24.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  48.83 

. 
 02 41 19 13-0027 EA Drill 10" Diameter Core In Up To 4" Concrete ..................................................................................................................... 166.10  

    For Horizontal Cores, Add  30.51 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  61.03 

. 
 02 41 19 13-0028 EA Drill 12" Diameter Core In Up To 4" Concrete ..................................................................................................................... 194.22  

    For Horizontal Cores, Add  35.60 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  71.20 

. 
 02 41 19 13-0029 EA Drill 14" Diameter Core In Up To 4" Concrete ..................................................................................................................... 222.72  

    For Horizontal Cores, Add  40.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  81.37 

. 
 02 41 19 13-0030 EA Drill 18" Diameter Core In Up To 4" Concrete ..................................................................................................................... 253.62  

    For Horizontal Cores, Add  45.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.53 

XXXXXXX 
. 
 02 41 19 13-0031  >4" To 6" Thick Concrete Core Drilling (02 41 19 13-0018) 
. 
. 

 02 41 19 13-0032 EA Drill 1" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 46.04  
    For Horizontal Cores, Add  8.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  16.47 

. 
 02 41 19 13-0033 EA Drill 1-1/2" Diameter Core In >4" To 6" Concrete .................................................................................................................. 50.62  

    For Horizontal Cores, Add  9.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.30 

. 
 02 41 19 13-0034 EA Drill 2" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 55.70  

    For Horizontal Cores, Add  10.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.34 

. 
 02 41 19 13-0035 EA Drill 3" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 67.70  

    For Horizontal Cores, Add  12.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.41 

. 
 02 41 19 13-0036 EA Drill 4" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 85.11  

    For Horizontal Cores, Add  15.26 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.51 

. 
 02 41 19 13-0037 EA Drill 6" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 112.70  

    For Horizontal Cores, Add  20.34 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  40.68 

. 
 02 41 19 13-0038 EA Drill 8" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 167.58  

    For Horizontal Cores, Add  30.51 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  61.03 

. 
 02 41 19 13-0039 EA Drill 10" Diameter Core In >4" To 6" Concrete .................................................................................................................... 198.24  

    For Horizontal Cores, Add  35.60 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  71.20 

. 
 02 41 19 13-0040 EA Drill 12" Diameter Core In >4" To 6" Concrete .................................................................................................................... 227.67  

    For Horizontal Cores, Add  40.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  81.37 

. 
 02 41 19 13-0041 EA Drill 14" Diameter Core In >4" To 6" Concrete .................................................................................................................... 258.31  

    For Horizontal Cores, Add  45.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.53 

. 
 02 41 19 13-0042 EA Drill 18" Diameter Core In >4" To 6" Concrete .................................................................................................................... 292.46  

    For Horizontal Cores, Add  50.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.71 

XXXXXXX 
. 
 02 41 19 13-0043  >6" To 8" Thick Concrete Core Drilling (02 41 19 13-0018) 
. 
. 

 02 41 19 13-0044 EA Drill 1" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 51.92  
    For Horizontal Cores, Add  9.06 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.12 

. 
 02 41 19 13-0045 EA Drill 1-1/2" Diameter Core In >6" To 8" Concrete .................................................................................................................. 56.95  

    For Horizontal Cores, Add  10.07 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.14 

. 
 02 41 19 13-0046 EA Drill 2" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 62.56  

    For Horizontal Cores, Add  11.19 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.38 

. 
 02 41 19 13-0047 EA Drill 3" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 75.21  

    For Horizontal Cores, Add  13.22 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.45 

. 
 02 41 19 13-0048 EA Drill 4" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 98.36  

    For Horizontal Cores, Add  17.29 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  34.58 

. 
 02 41 19 13-0049 EA Drill 6" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 136.81  

    For Horizontal Cores, Add  24.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  48.83 

. 
 02 41 19 13-0050 EA Drill 8" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 223.52  

    For Horizontal Cores, Add  40.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  81.37 

. 
 02 41 19 13-0051 EA Drill 10" Diameter Core In >6" To 8" Concrete .................................................................................................................... 255.76  

    For Horizontal Cores, Add  45.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.53 

. 
 02 41 19 13-0052 EA Drill 12" Diameter Core In >6" To 8" Concrete .................................................................................................................... 286.56  

    For Horizontal Cores, Add  50.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.71 

. 
 02 41 19 13-0053 EA Drill 14" Diameter Core In >6" To 8" Concrete .................................................................................................................... 319.31  

    For Horizontal Cores, Add  55.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  111.86 
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. 
 02 41 19 13-0054 EA Drill 18" Diameter Core In >6" To 8" Concrete .................................................................................................................... 356.73  

    For Horizontal Cores, Add  61.03 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  122.06 

XXXXXXX 
. 
 02 41 19 13-0055  >8" To 10" Thick Concrete Core Drilling (02 41 19 13-0018) 
. 
. 

 02 41 19 13-0056 EA Drill 1" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 61.90  
    For Horizontal Cores, Add  10.71 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  21.42 

. 
 02 41 19 13-0057 EA Drill 1-1/2" Diameter Core In >8" To 10" Concrete ................................................................................................................ 67.85  

    For Horizontal Cores, Add  11.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.80 

. 
 02 41 19 13-0058 EA Drill 2" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 74.46  

    For Horizontal Cores, Add  13.22 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.44 

. 
 02 41 19 13-0059 EA Drill 3" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 87.78  

    For Horizontal Cores, Add  15.26 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.51 

. 
 02 41 19 13-0060 EA Drill 4" Diameter Core In >8" To 10" Concrete .................................................................................................................... 101.44  

    For Horizontal Cores, Add  17.29 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  34.58 

. 
 02 41 19 13-0061 EA Drill 6" Diameter Core In >8" To 10" Concrete .................................................................................................................... 140.56  

    For Horizontal Cores, Add  24.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  48.83 

. 
 02 41 19 13-0062 EA Drill 8" Diameter Core In >8" To 10" Concrete .................................................................................................................... 228.61  

    For Horizontal Cores, Add  40.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  81.37 

. 
 02 41 19 13-0063 EA Drill 10" Diameter Core In >8" To 10" Concrete .................................................................................................................. 262.46  

    For Horizontal Cores, Add  45.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.53 

. 
 02 41 19 13-0064 EA Drill 12" Diameter Core In >8" To 10" Concrete .................................................................................................................. 294.55  

    For Horizontal Cores, Add  50.84 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.69 

. 
 02 41 19 13-0065 EA Drill 14" Diameter Core In >8" To 10" Concrete .................................................................................................................. 329.50  

    For Horizontal Cores, Add  55.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  111.86 

. 
 02 41 19 13-0066 EA Drill 18" Diameter Core In >8" To 10" Concrete .................................................................................................................. 370.06  

    For Horizontal Cores, Add  61.01 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  122.03 

XXXXXXX 
. 
 02 41 19 13-0067  >10" To 12" Thick Concrete Core Drilling (02 41 19 13-0018) 
. 
. 

 02 41 19 13-0068 EA Drill 1" Diameter Core In >10" To 12" Concrete .................................................................................................................... 67.77  
    For Horizontal Cores, Add  11.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.07 

. 
 02 41 19 13-0069 EA Drill 1-1/2" Diameter Core In >10" To 12" Concrete .............................................................................................................. 74.18  

    For Horizontal Cores, Add  12.82 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.64 

. 
 02 41 19 13-0070 EA Drill 2" Diameter Core In >10" To 12" Concrete .................................................................................................................... 81.29  

    For Horizontal Cores, Add  14.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.48 

. 
 02 41 19 13-0071 EA Drill 3" Diameter Core In >10" To 12" Concrete .................................................................................................................... 90.19  

    For Horizontal Cores, Add  15.26 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.51 

. 
 02 41 19 13-0072 EA Drill 4" Diameter Core In >10" To 12" Concrete .................................................................................................................. 119.79  

    For Horizontal Cores, Add  20.34 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  40.68 

. 
 02 41 19 13-0073 EA Drill 6" Diameter Core In >10" To 12" Concrete .................................................................................................................. 154.48  

    For Horizontal Cores, Add  26.45 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  52.90 

. 
 02 41 19 13-0074 EA Drill 8" Diameter Core In >10" To 12" Concrete .................................................................................................................. 243.87  

    For Horizontal Cores, Add  42.72 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  85.44 

. 
 02 41 19 13-0075 EA Drill 10" Diameter Core In >10" To 12" Concrete ................................................................................................................ 269.16  

    For Horizontal Cores, Add  45.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.53 

. 
 02 41 19 13-0076 EA Drill 12" Diameter Core In >10" To 12" Concrete ................................................................................................................ 312.84  

    For Horizontal Cores, Add  52.89 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  105.79 

XXXXXXX 
. 
 02 41 19 13-0077  >12" Thick Concrete Core Drilling (02 41 19 13-0018) 
. 
. 

 02 41 19 13-0078 IN Drill 1" Diameter Core In >12" Concrete ................................................................................................................................. 7.89  
    For Horizontal Cores, Add  1.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  2.82 

. 
 02 41 19 13-0079 IN Drill 1-1/2" Diameter Core In >12" Concrete ........................................................................................................................... 8.67  

    For Horizontal Cores, Add  1.57 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.13 

. 
 02 41 19 13-0080 IN Drill 2" Diameter Core In >12" Concrete ................................................................................................................................. 9.54  

    For Horizontal Cores, Add  1.74 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.48 

. 
 02 41 19 13-0081 IN Drill 3" Diameter Core In >12" Concrete ............................................................................................................................... 10.69  

    For Horizontal Cores, Add  1.91 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.81 
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. 
 02 41 19 13-0082 IN Drill 4" Diameter Core In >12" Concrete ............................................................................................................................... 14.22  

    For Horizontal Cores, Add  2.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.08 

. 
 02 41 19 13-0083 IN Drill 6" Diameter Core In >12" Concrete ............................................................................................................................... 18.38  

    For Horizontal Cores, Add  3.31 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  6.61 

. 
 02 41 19 13-0084 IN Drill 8" Diameter Core In >12" Concrete ............................................................................................................................... 29.24  

    For Horizontal Cores, Add  5.34 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  10.69 

. 
 02 41 19 13-0085 IN Drill 10" Diameter Core In >12" Concrete ............................................................................................................................. 32.09  

    For Horizontal Cores, Add  5.75 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  11.49 

. 
 02 41 19 13-0086 IN Drill 12" Diameter Core In >12" Concrete ............................................................................................................................. 37.11  

    For Horizontal Cores, Add  6.62 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  13.23 

XXXXXXX 
. 
 02 41 19 13-0087  Brick/Concrete Block Core Drilling (02 41 19 13-0017) 
. 
. 
 02 41 19 13-0088  Up To 4" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0087) 
. 
. 

 02 41 19 13-0089 EA Drill 1" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 26.25  
    For Horizontal Cores, Add  4.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  9.23 

. 
 02 41 19 13-0090 EA Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block ................................................................................................ 28.80  

    For Horizontal Cores, Add  5.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  10.25 

. 
 02 41 19 13-0091 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 31.66  

    For Horizontal Cores, Add  5.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  11.39 

. 
 02 41 19 13-0092 EA Drill 3" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 44.94  

    For Horizontal Cores, Add  8.14 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  16.27 

. 
 02 41 19 13-0093 EA Drill 4" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 60.27  

    For Horizontal Cores, Add  10.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  21.81 

. 
 02 41 19 13-0094 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 68.27  

    For Horizontal Cores, Add  12.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.41 

. 
 02 41 19 13-0095 EA Drill 8" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................... 107.57  

    For Horizontal Cores, Add  19.53 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  39.06 

. 
 02 41 19 13-0096 EA Drill 10" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 135.59  

    For Horizontal Cores, Add  24.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  48.82 

. 
 02 41 19 13-0097 EA Drill 12" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 158.61  

    For Horizontal Cores, Add  28.48 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  56.96 

. 
 02 41 19 13-0098 EA Drill 14" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 182.03  

    For Horizontal Cores, Add  32.55 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  65.09 

. 
 02 41 19 13-0099 EA Drill 18" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 207.85  

    For Horizontal Cores, Add  36.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  73.22 

XXXXXXX 
. 
 02 41 19 13-0100  >4" To 6" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0087) 
. 
. 

 02 41 19 13-0101 EA Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 37.81  
    For Horizontal Cores, Add  6.59 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  13.18 

. 
 02 41 19 13-0102 EA Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block ............................................................................................... 41.47  

    For Horizontal Cores, Add  7.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.64 

. 
 02 41 19 13-0103 EA Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 45.54  

    For Horizontal Cores, Add  8.14 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  16.27 

. 
 02 41 19 13-0104 EA Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 55.49  

    For Horizontal Cores, Add  9.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  19.53 

. 
 02 41 19 13-0105 EA Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 69.86  

    For Horizontal Cores, Add  12.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.41 

. 
 02 41 19 13-0106 EA Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 92.36  

    For Horizontal Cores, Add  16.27 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  32.55 

. 
 02 41 19 13-0107 EA Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 137.07  

    For Horizontal Cores, Add  24.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  48.82 

. 
 02 41 19 13-0108 EA Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 162.63  

    For Horizontal Cores, Add  28.48 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  56.96 

. 
 02 41 19 13-0109 EA Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 186.98  

    For Horizontal Cores, Add  32.55 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  65.09 
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. 
 02 41 19 13-0110 EA Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 212.54  

    For Horizontal Cores, Add  36.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  73.22 

. 
 02 41 19 13-0111 EA Drill 18" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 241.61  

    For Horizontal Cores, Add  40.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  81.37 

XXXXXXX 
. 
 02 41 19 13-0112  >6" To 8" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0087) 
. 
. 

 02 41 19 13-0113 EA Drill 1" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 42.86  
    For Horizontal Cores, Add  7.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.50 

. 
 02 41 19 13-0114 EA Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete Block ............................................................................................... 46.89  

    For Horizontal Cores, Add  8.06 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  16.11 

. 
 02 41 19 13-0115 EA Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 51.36  

    For Horizontal Cores, Add  8.95 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  17.90 

. 
 02 41 19 13-0116 EA Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 61.98  

    For Horizontal Cores, Add  10.58 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  21.16 

. 
 02 41 19 13-0117 EA Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 81.08  

    For Horizontal Cores, Add  13.83 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.67 

. 
 02 41 19 13-0118 EA Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 112.39  

    For Horizontal Cores, Add  19.53 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  39.06 

. 
 02 41 19 13-0119 EA Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 182.83  

    For Horizontal Cores, Add  32.55 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  65.09 

. 
 02 41 19 13-0120 EA Drill 10" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 209.99  

    For Horizontal Cores, Add  36.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  73.22 

. 
 02 41 19 13-0121 EA Drill 12" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 235.71  

    For Horizontal Cores, Add  40.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  81.37 

. 
 02 41 19 13-0122 EA Drill 14" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 263.39  

    For Horizontal Cores, Add  44.75 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.49 

. 
 02 41 19 13-0123 EA Drill 18" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 295.70  

    For Horizontal Cores, Add  48.82 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  97.64 

XXXXXXX 
. 
 02 41 19 13-0124  >8" To 10" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0087) 
. 
. 

 02 41 19 13-0125 EA Drill 1" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 51.19  
    For Horizontal Cores, Add  8.57 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  17.14 

. 
 02 41 19 13-0126 EA Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................. 55.95  

    For Horizontal Cores, Add  9.52 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  19.04 

. 
 02 41 19 13-0127 EA Drill 2" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 61.24  

    For Horizontal Cores, Add  10.58 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  21.16 

. 
 02 41 19 13-0128 EA Drill 3" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 72.53  

    For Horizontal Cores, Add  12.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.41 

. 
 02 41 19 13-0129 EA Drill 4" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 84.16  

    For Horizontal Cores, Add  13.83 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.67 

. 
 02 41 19 13-0130 EA Drill 6" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 116.14  

    For Horizontal Cores, Add  19.53 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  39.06 

. 
 02 41 19 13-0131 EA Drill 8" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 187.92  

    For Horizontal Cores, Add  32.55 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  65.09 

. 
 02 41 19 13-0132 EA Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 216.69  

    For Horizontal Cores, Add  36.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  73.22 

. 
 02 41 19 13-0133 EA Drill 12" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 243.71  

    For Horizontal Cores, Add  40.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  81.35 

. 
 02 41 19 13-0134 EA Drill 14" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 273.58  

    For Horizontal Cores, Add  44.75 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.49 

. 
 02 41 19 13-0135 EA Drill 18" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 309.04  

    For Horizontal Cores, Add  48.81 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  97.62 

XXXXXXX 
. 
 02 41 19 13-0136  >10" To 12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0087) 
. 
. 

 02 41 19 13-0137 EA Drill 1" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 56.23  
    For Horizontal Cores, Add  9.23 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.46 
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. 
 02 41 19 13-0138 EA Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete Block ........................................................................................... 61.36  

    For Horizontal Cores, Add  10.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.51 

. 
 02 41 19 13-0139 EA Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 67.05  

    For Horizontal Cores, Add  11.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.78 

. 
 02 41 19 13-0140 EA Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 74.94  

    For Horizontal Cores, Add  12.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.41 

. 
 02 41 19 13-0141 EA Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 99.45  

    For Horizontal Cores, Add  16.27 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  32.55 

. 
 02 41 19 13-0142 EA Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 128.03  

    For Horizontal Cores, Add  21.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  42.32 

. 
 02 41 19 13-0143 EA Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 201.16  

    For Horizontal Cores, Add  34.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  68.35 

. 
 02 41 19 13-0144 EA Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................. 223.39  

    For Horizontal Cores, Add  36.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  73.22 

. 
 02 41 19 13-0145 EA Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................. 259.95  

    For Horizontal Cores, Add  42.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  84.63 

XXXXXXX 
. 
 02 41 19 13-0146  >12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0087) 
. 
. 

 02 41 19 13-0147 IN Drill 1" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 6.48  
    For Horizontal Cores, Add  1.13 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  2.26 

. 
 02 41 19 13-0148 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block......................................................................................................... 7.10  

    For Horizontal Cores, Add  1.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  2.50 

. 
 02 41 19 13-0149 IN Drill 2" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 7.81  

    For Horizontal Cores, Add  1.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  2.79 

. 
 02 41 19 13-0150 IN Drill 3" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 8.79  

    For Horizontal Cores, Add  1.53 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.05 

. 
 02 41 19 13-0151 IN Drill 4" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 11.67  

    For Horizontal Cores, Add  2.03 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.06 

. 
 02 41 19 13-0152 IN Drill 6" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 15.08  

    For Horizontal Cores, Add  2.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.29 

. 
 02 41 19 13-0153 IN Drill 8" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 23.90  

    For Horizontal Cores, Add  4.28 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  8.55 

. 
 02 41 19 13-0154 IN Drill 10" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 26.34  

    For Horizontal Cores, Add  4.60 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  9.19 

. 
 02 41 19 13-0155 IN Drill 12" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 30.49  

    For Horizontal Cores, Add  5.29 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  10.58 

XXXXXXX 
. 
 02 41 19 13-0156  Drilling In Concrete Per Inch Of Depth (02 41 19 13-0017) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0157 IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 1.85  
. 

 02 41 19 13-0158 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 1.94  
. 

 02 41 19 13-0159 IN  1/2" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.09  
. 

 02 41 19 13-0160 IN  5/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.22  
. 

 02 41 19 13-0161 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.43  
. 

 02 41 19 13-0162 IN  7/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.64  
. 

 02 41 19 13-0163 IN  1" Diameter Drilling In Concrete Per Inch Of Depth ................................................................................................................ 2.78  
. 

 02 41 19 13-0164 IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.07  
. 

 02 41 19 13-0165 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.48  

XXXXXXX 
. 
 02 41 19 13-0166  Drilling In Brick/Concrete Block Per Inch Of Depth (02 41 19 13-0017) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0167 IN 1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.55  
. 

 02 41 19 13-0168 IN 3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.64  
. 

 02 41 19 13-0169 IN 1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.75  
. 

 02 41 19 13-0170 IN 5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.86  
. 

 02 41 19 13-0171 IN 3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.05  
. 

 02 41 19 13-0172 IN 7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.22  
. 

 02 41 19 13-0173 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ............................................................................................. 2.33  
. 

 02 41 19 13-0174 IN 1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 2.58  
. 

 02 41 19 13-0175 IN 1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 2.91  

XXXXXXX 
. 
 02 41 19 13-0176  Drilling In Wood Or Plastic Per Inch Of Depth (02 41 19 13-0017) 

Note: Includes layout. 
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. 

. 
 02 41 19 13-0177 IN 1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.76  

. 
 02 41 19 13-0178 IN 3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.80  

. 
 02 41 19 13-0179 IN 1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.85  

. 
 02 41 19 13-0180 IN 5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.91  

. 
 02 41 19 13-0181 IN 3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.99  

. 
 02 41 19 13-0182 IN 7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.08  

. 
 02 41 19 13-0183 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth ..................................................................................................... 1.15  

. 
 02 41 19 13-0184 IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .............................................................................................. 1.26  

. 
 02 41 19 13-0185 IN 1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .............................................................................................. 1.42  

XXXXXXX 
. 
 02 41 19 13-0186  Minimum Charge For Core Drilling (02 41 19 13-0017) 
. 
. 

 02 41 19 13-0187 EA Core Drill Minimum Charge................................................................................................................................................. 556.70  
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum 
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in 
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of 
Depth" or "Drilling In Brick Or Block Per Inch Of Depth". 

XXXXXXX 
. 
 02 41 19 13-0188  Cutouts (02 41 19 13) 

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF. 
. 
. 
 02 41 19 13-0189  Reinforced Concrete Slab On Grade Cutouts (02 41 19 13-0188) 
. 
. 

 02 41 19 13-0190 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 39.56  
. 

 02 41 19 13-0191 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 41.95  
. 

 02 41 19 13-0192 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 44.35  
. 

 02 41 19 13-0193 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ......................................................................................... 46.75  
. 

 02 41 19 13-0194 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ......................................................................................... 47.95  

XXXXXXX 
. 
 02 41 19 13-0195  Reinforced Concrete Elevated Slab Cutouts (02 41 19 13-0188) 

Note: Includes cutting and removing steel decking. 
. 
. 

 02 41 19 13-0196 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 48.20  
. 

 02 41 19 13-0197 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 51.13  
. 

 02 41 19 13-0198 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 54.05  
. 

 02 41 19 13-0199 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 56.97  
. 

 02 41 19 13-0200 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 58.43  

XXXXXXX 
. 
 02 41 19 13-0201  Reinforced Concrete Wall Cutouts (02 41 19 13-0188) 
. 
. 

 02 41 19 13-0202 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 49.44  
. 

 02 41 19 13-0203 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 52.44  
. 

 02 41 19 13-0204 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 55.44  
. 

 02 41 19 13-0205 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF .......................................................................................................... 58.43  
. 

 02 41 19 13-0206 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF .......................................................................................................... 59.93  

XXXXXXX 
. 
 02 41 19 13-0207  Brick Wall Cutouts (02 41 19 13-0188) 

Note: Excludes toothing. 
. 
. 

 02 41 19 13-0208 SF 4" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 14.98  
. 

 02 41 19 13-0209 SF 6" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 24.72  
. 

 02 41 19 13-0210 SF 8" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 34.43  
. 

 02 41 19 13-0211 SF 10" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 41.95  
. 

 02 41 19 13-0212 SF 12" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 50.19  
. 

 02 41 19 13-0213 SF 16" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 59.18  

XXXXXXX 
. 
 02 41 19 13-0214  Concrete Block Wall Cutouts (02 41 19 13-0188) 

Note: Excludes toothing. 
. 
. 

 02 41 19 13-0215 SF 4" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 24.79  
. 

 02 41 19 13-0216 SF 6" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 26.25  
. 

 02 41 19 13-0217 SF 8" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 27.71  
. 

 02 41 19 13-0218 SF 10" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 29.21  
. 

 02 41 19 13-0219 SF 12" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 29.97  
. 

 02 41 19 13-0220 SF 16" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 31.47  

XXXXXXX 
. 
 02 41 19 13-0221  Limestone Cutouts (02 41 19 13-0188) 
. 
. 

 02 41 19 13-0222 SF 2" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 41.95  
. 

 02 41 19 13-0223 SF 4" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 50.94  
. 

 02 41 19 13-0224 SF 6" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 53.93  
. 

 02 41 19 13-0225 SF 8" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 56.94  
. 

 02 41 19 13-0226 SF 10" Thick Limestone Cutouts, <24 SF .................................................................................................................................. 59.93  
. 

 02 41 19 13-0227 SF 12" Thick Limestone Cutouts, <24 SF .................................................................................................................................. 62.92  

XXXXXXX 
. 
 02 41 19 13-0228  Toothing Masonry Cutouts (02 41 19 13-0188) 

Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar 
joints. VLF measurement includes all horizontal cutting. 

. 

. 
 02 41 19 13-0229 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts................................................................................................................ 14.98  

. 
 02 41 19 13-0230 VLF Brick, Hard Mortar, Toothing Masonry Cutouts ..................................................................................................................... 20.22  
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. 
 02 41 19 13-0231 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts ................................................................................................. 8.99  

. 
 02 41 19 13-0232 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts ..................................................................................................... 11.98  

XXXXXXX 
. 
 02 41 19 13-0233  Minimum Charge For Cutouts (02 41 19 13-0188) 

Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This 
task should not be used in conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0234 EA Cutouts Minimum Charge ................................................................................................................................................... 299.65  

XXXXXXX 
. 
 02 41 19 13-0235  Exterior Masonry Removal (02 41 19 13) 
. 
. 
 02 41 19 13-0236  Masonry Columns Removal (Interior And Exterior) (02 41 19 13-0235) 
. 
. 

 02 41 19 13-0237 VLF 8" x 8" Masonry Column Removal ........................................................................................................................................ 11.78  
. 

 02 41 19 13-0238 VLF 10" x 10" Masonry Column Removal .................................................................................................................................... 18.40  
. 

 02 41 19 13-0239 VLF 12" x 12" Masonry Column Removal .................................................................................................................................... 23.58  
. 

 02 41 19 13-0240 VLF 14" x 14" Masonry Column Removal .................................................................................................................................... 29.52  
. 

 02 41 19 13-0241 VLF 16" x 16" Masonry Column Removal .................................................................................................................................... 36.26  
. 

 02 41 19 13-0242 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square ............................................ 20.36  

XXXXXXX 
. 
 02 41 19 13-0243  Masonry Chimney Removal (02 41 19 13-0235) 
. 
. 

 02 41 19 13-0244 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed ..................................................................................... 23.89  
. 

 02 41 19 13-0245 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed ................................................................................... 17.93  
. 

 02 41 19 13-0246 CF  >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ................................................................................. 13.72  
. 

 02 41 19 13-0247 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ............................................................................................. 9.51  

XXXXXXX 
. 
 02 41 19 13-0248  Remove And Reset Precast, Stone Or Masonry Coping (02 41 19 13-0235) 

Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw 
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0001 for saw 
cutting. 

. 

. 
 02 41 19 13-0249 LF  Up To 8" Wide, Remove And Reset Precast, Stone Or Masonry Coping ............................................................................. 14.54  

. 
 02 41 19 13-0250 LF  >8" To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping........................................................................... 21.89  

. 
 02 41 19 13-0251 LF  >12" To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping......................................................................... 42.12  

XXXXXXX 
. 
 02 41 19 13-0252  Facade Removal (02 41 19 13-0235) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See 
CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0253 SF Stone Or Brick Veneer Facade Removal ................................................................................................................................ 4.48  

    For Cleaning and Storage For Reuse, Add  3.36 

XXXXXXX 
. 
 02 41 19 13-0254  Exterior Masonry Removal (02 41 19 13-0235) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on 
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI 
section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0255 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 3.94  

. 
 02 41 19 13-0256 SF Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 4.45  

. 
 02 41 19 13-0257 SF Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 5.38  

. 
 02 41 19 13-0258 SF Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 5.88  

. 
 02 41 19 13-0259 SF Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 6.46  

. 
 02 41 19 13-0260 SF Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 8.08  

. 
 02 41 19 13-0261 SF Demolish 4" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 4.67  

. 
 02 41 19 13-0262 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 5.33  

. 
 02 41 19 13-0263 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 6.46  

. 
 02 41 19 13-0264 SF Demolish 10" Thick Reinforced Concrete Block Exterior Wall ................................................................................................ 7.06  

. 
 02 41 19 13-0265 SF Demolish 12" Thick Reinforced Concrete Block Exterior Wall ................................................................................................ 7.75  

. 
 02 41 19 13-0266 SF Demolish 16" Thick Reinforced Concrete Block Exterior Wall ................................................................................................ 9.69  

. 
 02 41 19 13-0267 SF Demolish 4" Thick Brick Exterior Wall ..................................................................................................................................... 3.94  

    For Cleaning and Storage For Reuse, Add  2.96 
. 

 02 41 19 13-0268 SF Demolish 6" Thick Brick Exterior Wall ..................................................................................................................................... 4.45  
    For Cleaning and Storage For Reuse, Add  3.34 

. 
 02 41 19 13-0269 SF Demolish 8" Thick Brick Exterior Wall ..................................................................................................................................... 5.38  

    For Cleaning and Storage For Reuse, Add  4.04 
. 

 02 41 19 13-0270 SF Demolish 10" Thick Brick Exterior Wall ................................................................................................................................... 5.88  
    For Cleaning and Storage For Reuse, Add  4.41 

. 
 02 41 19 13-0271 SF Demolish 12" Thick Brick Exterior Wall ................................................................................................................................... 6.46  

    For Cleaning and Storage For Reuse, Add  4.85 
. 

 02 41 19 13-0272 SF Demolish 16" Thick Brick Exterior Wall ................................................................................................................................... 8.08  
    For Cleaning and Storage For Reuse, Add  6.06 

. 
 02 41 19 13-0273 CF  Exterior Brick, Concrete Block Or Composite Removal ........................................................................................................ 11.47  

    For Cleaning and Storage For Reuse, Add  8.60 

XXXXXXX 
. 
 02 41 19 13-0274  Exterior Concrete Wall Removal (02 41 19 13) 
. 
. 

 02 41 19 13-0275 SF Demolish 4" Thick Reinforced Concrete Exterior Wall ............................................................................................................ 4.95  
. 

 02 41 19 13-0276 SF Demolish 6" Thick Reinforced Concrete Exterior Wall ............................................................................................................ 8.99  
. 

 02 41 19 13-0277 SF Demolish 8" Thick Reinforced Concrete Exterior Wall .......................................................................................................... 11.30  
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. 
 02 41 19 13-0278 SF Demolish 10" Thick Reinforced Concrete Exterior Wall ........................................................................................................ 13.33  

. 
 02 41 19 13-0279 SF Demolish 12" Thick Reinforced Concrete Exterior Wall ........................................................................................................ 15.76  

XXXXXXX 
. 
 02 41 19 13-0280  Roofing Removal (02 41 19 13) 
. 
. 
 02 41 19 13-0281  Clay Tile Roof Remove And Salvage For Re-use (02 41 19 13-0280) 

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site. 
. 
. 

 02 41 19 13-0282 SQ Remove Clay Roof Tile, Salvage For Re-use ..................................................................................................................... 234.13  

XXXXXXX 
. 
 02 41 19 13-0283  Elevated Concrete Removal (02 41 19 13) 
. 
. 

 02 41 19 13-0284 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced ................................................................................................. 10.04  

XXXXXXX 
. 
 02 41 19 16  Selective Interior Demolition (02 41 19) 

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on 
pallets and storage on site. 

. 

. 
 02 41 19 16-0001  Floor Removal (02 41 19 16) 
. 
. 
 02 41 19 16-0002  Remove And Salvage For Re-Use (02 41 19 16-0001) 

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site. 
. 
. 

 02 41 19 16-0003 SF  Remove Brick Flooring And Salvage ...................................................................................................................................... 2.13  
. 

 02 41 19 16-0004 SF  Remove Ceramic/Quarry Tile Floor And Salvage ................................................................................................................... 2.13  
. 

 02 41 19 16-0005 SF  Remove Terrazzo Flooring And Salvage ................................................................................................................................ 2.95  
. 

 02 41 19 16-0006 SF  Remove Wood Strip Flooring And Salvage............................................................................................................................. 1.73  
. 

 02 41 19 16-0007 SF  Remove Wood Parquet Flooring And Salvage ....................................................................................................................... 0.91  
. 

 02 41 19 16-0008 SF  Remove Resilient/Linoleum Flooring And Salvage ................................................................................................................. 0.65  

XXXXXXX 
. 
 02 41 19 16-0009  Scarify Concrete (02 41 19 16-0001) 

Note: Up to 1/4" removal per pass. 
. 
. 

 02 41 19 16-0010 SF Scarify Concrete Floor ............................................................................................................................................................ 0.23  
. 

 02 41 19 16-0011 SF Scarify Concrete Tread And Riser .......................................................................................................................................... 1.95  
. 

 02 41 19 16-0012 SF Scarify Concrete Wall ............................................................................................................................................................. 1.78  

XXXXXXX 
. 
 02 41 19 16-0013  Fireproofing Removal (02 41 19 16) 
. 
. 

 02 41 19 16-0014 SF  Remove Fireproofing From Concrete Or Steel ....................................................................................................................... 1.00  

XXXXXXX 
. 
 02 41 19 16-0015  Demolish Ceiling (02 41 19 16) 
. 
. 

 02 41 19 16-0016 SF Demolish Drywall Ceiling ........................................................................................................................................................ 0.77  
. 

 02 41 19 16-0017 SF Demolish Furred Plastered Ceiling ......................................................................................................................................... 1.80  
. 

 02 41 19 16-0018 SF Demolish Suspended Plastered Ceiling And Suspension System .......................................................................................... 1.37  

XXXXXXX 
. 
 02 41 19 16-0019  Demolish Concrete Stair (02 41 19 16) 
. 
. 

 02 41 19 16-0020 CF  Demolish Interior Reinforced Concrete Stairs ......................................................................................................................... 6.46  
. 

 02 41 19 16-0021 CF Demolish Exterior Reinforced Concrete Stairs........................................................................................................................ 5.17  

XXXXXXX 
. 
 02 41 19 16-0022  Demolish Interior Partition/Wall (02 41 19 16) 

Note: Price includes knock down, loading, clean-up. 
. 
. 
 02 41 19 16-0023  Demolish Masonry And Concrete Interior Partition/Walls (02 41 19 16-0022) 

Note: Includes saw cutting, knock down, loading and clean-up. 
. 
. 
 02 41 19 16-0024  Demolish Concrete Block Interior Partition/Walls (02 41 19 16-0023) 
. 
. 

 02 41 19 16-0025 SF Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall .............................................................................. 4.19  
. 

 02 41 19 16-0026 SF Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall .............................................................................. 4.46  
. 

 02 41 19 16-0027 SF Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall .............................................................................. 5.04  
. 

 02 41 19 16-0028 SF Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall ............................................................................ 6.47  
. 

 02 41 19 16-0029 SF Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall ............................................................................ 8.08  
. 

 02 41 19 16-0030 SF Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall ..................................................................................... 5.02  
. 

 02 41 19 16-0031 SF Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall ..................................................................................... 5.36  
. 

 02 41 19 16-0032 SF Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall ..................................................................................... 6.05  
. 

 02 41 19 16-0033 SF Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall ................................................................................... 7.76  
. 

 02 41 19 16-0034 SF Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall ................................................................................... 9.69  

XXXXXXX 
. 
 02 41 19 16-0035  Demolish Brick Interior Partition/Walls (02 41 19 16-0023) 
. 
. 

 02 41 19 16-0036 SF Demolish 4" Thick Brick Interior Partition/Wall ........................................................................................................................ 4.19  
. 

 02 41 19 16-0037 SF Demolish 8" Thick Brick Interior Partition/Wall ........................................................................................................................ 5.04  
. 

 02 41 19 16-0038 SF Demolish 12" Thick Brick Interior Partition/Wall ...................................................................................................................... 6.46  
. 

 02 41 19 16-0039 SF Demolish 16" Thick Brick Interior Partition/Wall ...................................................................................................................... 8.08  

XXXXXXX 
. 
 02 41 19 16-0040  Demolish Glass Block Interior Partition/Walls (02 41 19 16-0023) 
. 
. 

 02 41 19 16-0041 SF Demolish Glass Block Interior Partition/Walls ......................................................................................................................... 3.58  
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XXXXXXX 
. 
 02 41 19 16-0042  Demolish Concrete Interior Partition/Walls (02 41 19 16-0023) 
. 
. 

 02 41 19 16-0043 SF Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall ........................................................................................ 7.60  
. 

 02 41 19 16-0044 SF Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall ........................................................................................ 9.51  
. 

 02 41 19 16-0045 SF Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall .................................................................................... 13.30  
. 

 02 41 19 16-0046 SF Demolish 6" Thick Reinforced Concrete Interior Partition/Wall ............................................................................................... 9.13  
. 

 02 41 19 16-0047 SF Demolish 8" Thick Reinforced Concrete Interior Partition/Wall ............................................................................................. 11.47  
. 

 02 41 19 16-0048 SF Demolish 12" Thick Reinforced Concrete Interior Partition/Wall ........................................................................................... 15.97  

XXXXXXX 
. 
 02 41 19 16-0049  Demolish Terra-Cotta Block Interior Partition/Walls (02 41 19 16-0023) 
. 
. 

 02 41 19 16-0050 SF Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster ...................................................... 1.43  

XXXXXXX 
. 
 02 41 19 16-0051  Demolish Stud Framed Interior Partition/Walls (02 41 19 16-0022) 

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required. 
. 
. 

 02 41 19 16-0052 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side ........................................................................ 2.54  
    For Heights >14' To 20', Add  0.38 
    For Heights >20', Add  0.51 

. 
 02 41 19 16-0053 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides ....................................................................... 2.96  

    For Heights >14' To 20', Add  0.44 
    For Heights >20', Add  0.59 

. 
 02 41 19 16-0054 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side .......................................................... 3.25  

    For Heights >14' To 20', Add  0.49 
    For Heights >20', Add  0.65 

. 
 02 41 19 16-0055 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides ........................................................ 4.52  

    For Heights >14' To 20', Add  0.68 
    For Heights >20', Add  0.90 

. 
 02 41 19 16-0056 SF Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall ..................................................................................... 1.34  

    For Heights >14' To 20', Add  0.20 
    For Heights >20', Add  0.27 

. 
 02 41 19 16-0057 SF Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall ................................................................................... 1.59  

    For Heights >14' To 20', Add  0.24 
    For Heights >20', Add  0.32 

XXXXXXX 
. 
 02 80  Facility Remediation (02) 
. 
. 
 02 81  Transportation And Disposal Of Hazardous Materials (02 80) 
. 
. 
 02 81 00 00-0001  Hazardous Material Disposal (02 81) 
. 
. 

 02 81 00 00-0002 GAL Drain Hazardous (PCB) Oil Filled Equipment And Dispose In Approved Container ............................................................... 8.32  
Note: Includes handling of container and disposal at approved site. 

. 
 02 81 00 00-0003 CF Hazardous (PCB) Oil Filled Equipment Disposal At Approved Site ...................................................................................... 56.22  

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil 
prior to disposal. 

XXXXXXX 
. 
 02 82  Asbestos Remediation (02 80) 

Note: Tasks include materials, equipment (e.g. ladders, high volume vacuum with sound suppression system where required, etc.), 
mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), signage, removal, clean-up, HEPA 
vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air, fees, documentation and other 
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local 
regulations. Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in 
determining which task applies. For certain types of work, there are tasks with a unit of measure of EA for a quantity of less than 10 
LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those tasks the contractor will 
be paid the first task with a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. See CSI 
section 01 74 19 00-0038 for hauling in excess of 25 miles to transfer or disposal site, 02 81 00 00-0000 for hauling in excess of 25 
miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation barriers, 02 89 00 00-0012 for plastic sheeting for containment 
construction, 02 89 00 00-0019 for decontamination chambers. 

. 

. 
 02 82 13  Asbestos Abatement (02 82) 
. 
. 
 02 82 13 00-0001  Air Monitoring And Bulk Sampling, Asbestos Testing (02 82 13) 

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody 
documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase 
Contrast Microscope (PCM), and Transmission Electron Microscope (TEM).  Excludes sampling time. 

. 

. 
 02 82 13 00-0002 HR Bulk Sampling Or Air Monitoring, Asbestos Testing.............................................................................................................. 61.88  

. 
 02 82 13 00-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ......................................................... 30.50  

. 
 02 82 13 00-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing .......................................................................... 35.76  

. 
 02 82 13 00-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ........................................................................ 56.79  

. 
 02 82 13 00-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing.................................................................................. 97.81  

. 
 02 82 13 00-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing ................................................................................................ 118.84  

. 
 02 82 13 00-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................... 24.19  

. 
 02 82 13 00-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing ..................................................................................................... 29.45  

. 
 02 82 13 00-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing ................................................................................................... 39.96  

. 
 02 82 13 00-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test ......................................................................................... 30.50  

. 
 02 82 13 00-0012 EA Next Day Turnaround, (Air Point Counting) PLM Test .......................................................................................................... 35.76  

. 
 02 82 13 00-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test ........................................................................................................ 56.79  

. 
 02 82 13 00-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing .................................................................................... 97.81  

. 
 02 82 13 00-0015 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................... 112.53  

. 
 02 82 13 00-0016 EA Same Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................. 156.70  
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XXXXXXX 
. 
 02 82 16  Engineering Control of Asbestos Containing Materials (02 82) 
. 
. 
 02 82 16 00-0001  Asbestos Encapsulation (Lock-Down) (02 82 16) 
. 
. 

 02 82 16 00-0002 SF Asbestos Encapsulant Spray Adhesive (Lock-Down), Per Coat ............................................................................................. 1.09  
. 

 02 82 16 00-0003 SF Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding 
Compound) ............................................................................................................................................................................ 1.57  

. 
 02 82 16 00-0004 SF Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) ...................................................................................... 1.49  

. 
 02 82 16 00-0005 SF Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) .................................................................................. 1.71  

. 
 02 82 16 00-0006 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) ...................................................................................... 4.78  

. 
 02 82 16 00-0007 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) ..................................................................................... 5.33  

XXXXXXX 
. 
 02 82 33  Removal and Disposal of Asbestos Containing Materials (02 82) 
. 
. 
 02 82 33 00-0001  Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0002  Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 00-0001) 

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation. 
. 
. 
 02 82 33 00-0003  Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0004 EA 10 To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal........................................................ 513.43  

    For Work In Restricted Working Space, Add  154.03 
. 

 02 82 33 00-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ..................................................... 26.25  
    For Work In Restricted Working Space, Add  7.88 

. 
 02 82 33 00-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................... 19.69  

    For Work In Restricted Working Space, Add  5.91 
. 

 02 82 33 00-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................ 14.77  
    For Work In Restricted Working Space, Add  4.43 

. 
 02 82 33 00-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................... 11.08  

    For Work In Restricted Working Space, Add  3.32 
. 

 02 82 33 00-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal............................................................. 9.64  
    For Work In Restricted Working Space, Add  2.89 

XXXXXXX 
. 
 02 82 33 00-0010  >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 

33 00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0011 EA 10 To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ..................................................... 513.43  

    For Work In Restricted Working Space, Add  154.03 
. 

 02 82 33 00-0012 LF >20 To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................... 30.19  
    For Work In Restricted Working Space, Add  9.06 

. 
 02 82 33 00-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................. 22.64  

    For Work In Restricted Working Space, Add  6.79 
. 

 02 82 33 00-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal .............................................. 16.98  
    For Work In Restricted Working Space, Add  5.09 

. 
 02 82 33 00-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ......................................... 12.73  

    For Work In Restricted Working Space, Add  3.82 
. 

 02 82 33 00-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................................ 11.08  
    For Work In Restricted Working Space, Add  3.32 

XXXXXXX 
. 
 02 82 33 00-0017  Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required 
for glove bag projects unless required by local codes. 

. 

. 
 02 82 33 00-0018 EA Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal ................................................................... 556.90  

    For Work In Restricted Working Space, Add  167.07 
. 

 02 82 33 00-0019 LF >3 To 20 LF Additional Glove Bag Work for Pipe Insulation ................................................................................................. 82.51  
    For Work In Restricted Working Space, Add  24.75 

. 
 02 82 33 00-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe Insulation ............................................................................................. 32.03  

    For Work In Restricted Working Space, Add  9.61 
. 

 02 82 33 00-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation ........................................................................................... 24.01  
    For Work In Restricted Working Space, Add  7.20 

. 
 02 82 33 00-0022 LF >500 LF Additional Glove Bag Work for Pipe Insulation ....................................................................................................... 18.01  

    For Work In Restricted Working Space, Add  5.40 

XXXXXXX 
. 
 02 82 33 00-0023  Thermal Insulation, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0024  Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And 

Disposal (02 82 33 00-0023) 
Note: e.g., duct, boiler, tank, etc. 

. 

. 
 02 82 33 00-0025 EA Up To 10 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ............................................... 513.43  

. 
 02 82 33 00-0026 SF >10 To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ............................................. 26.25  

. 
 02 82 33 00-0027 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal......................................... 20.68  

. 
 02 82 33 00-0028 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal.................................... 15.51  

. 
 02 82 33 00-0029 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ................................................... 11.63  

XXXXXXX 
. 
 02 82 33 00-0030  Surfacing Material, Asbestos Abatement And Disposal (02 82 33) 
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. 

. 
 02 82 33 00-0031  Fireproofing, Asbestos Abatement And Disposal (02 82 33 00-0030) 

Note: Exposed surface area, includes associated overspray. 
. 
. 

 02 82 33 00-0032 EA Up To 10 SF, Fireproofing, Asbestos Abatement And Disposal ......................................................................................... 513.43  
. 

 02 82 33 00-0033 SF >10 To 500 SF, Fireproofing, Asbestos Abatement And Disposal ........................................................................................ 31.50  
. 

 02 82 33 00-0034 SF >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal ................................................................................... 23.62  
. 

 02 82 33 00-0035 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal .............................................................................. 17.71  
. 

 02 82 33 00-0036 SF >10,000 SF, Fireproofing, Asbestos Abatement And Disposal ............................................................................................. 13.28  

XXXXXXX 
. 
 02 82 33 00-0037  Acoustical Plaster, Asbestos Abatement And Disposal (02 82 33 00-0030) 

Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials. 
. 
. 

 02 82 33 00-0038 EA Up To 10 SF, Acoustical Plaster, Asbestos Abatement And Disposal ................................................................................ 513.43  
. 

 02 82 33 00-0039 SF >10 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal ............................................................................... 13.15  
. 

 02 82 33 00-0040 SF >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal ............................................................................ 9.95  
. 

 02 82 33 00-0041 SF >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ....................................................................... 7.38  
. 

 02 82 33 00-0042 SF >10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ...................................................................................... 5.45  

XXXXXXX 
. 
 02 82 33 00-0043  Gypsum Wall Board, Asbestos Abatement And Disposal (02 82 33 00-0030) 
. 
. 

 02 82 33 00-0044 EA Up To 10 SF, Gypsum Wall Board, Asbestos Abatement And Disposal ............................................................................. 513.43  
. 

 02 82 33 00-0045 SF >10 To 500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal ........................................................................... 10.11  
. 

 02 82 33 00-0046 SF >500 To 2,500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal ........................................................................ 7.38  
. 

 02 82 33 00-0047 SF >2,500 To 10,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal ................................................................... 5.78  
. 

 02 82 33 00-0048 SF >10,000 To 50,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal ................................................................. 4.50  
. 

 02 82 33 00-0049 SF >50,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal .................................................................................. 3.21  

XXXXXXX 
. 
 02 82 33 00-0050  Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, 

Asbestos Abatement And Disposal (02 82 33 00-0030) 
. 
. 

 02 82 33 00-0051 EA Up To 10 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 
Disposal ............................................................................................................................................................................. 513.43  

. 
 02 82 33 00-0052 SF >10 To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 

Disposal ............................................................................................................................................................................... 19.19  
. 

 02 82 33 00-0053 SF >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement 
And Disposal ....................................................................................................................................................................... 14.06  

. 
 02 82 33 00-0054 SF >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos 

Abatement And Disposal ..................................................................................................................................................... 10.97  
. 

 02 82 33 00-0055 SF >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos 
Abatement And Disposal ....................................................................................................................................................... 8.54  

. 
 02 82 33 00-0056 SF >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 6.10  

XXXXXXX 
. 
 02 82 33 00-0057  Stucco, Asbestos Abatement And Disposal (02 82 33 00-0030) 
. 
. 

 02 82 33 00-0058 EA Up To 10 SF, Stucco, Asbestos Abatement And Disposal .................................................................................................. 513.43  
. 

 02 82 33 00-0059 SF >10 To 500 SF, Stucco, Asbestos Abatement And Disposal ................................................................................................ 22.32  
. 

 02 82 33 00-0060 SF >500 To 2,500 SF, Stucco, Asbestos Abatement And Disposal ........................................................................................... 16.74  
. 

 02 82 33 00-0061 SF >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal ...................................................................................... 12.55  
. 

 02 82 33 00-0062 SF >10,000 SF, Stucco, Asbestos Abatement And Disposal ....................................................................................................... 9.41  

XXXXXXX 
. 
 02 82 33 00-0063  Spray On Acoustical Ceiling, Asbestos Abatement And Disposal (02 82 33 00-0030) 
. 
. 

 02 82 33 00-0064 EA Up To 10 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ................................................................ 513.43  
. 

 02 82 33 00-0065 SF >10 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ................................................................. 8.56  
. 

 02 82 33 00-0066 SF >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ............................................................ 6.42  
. 

 02 82 33 00-0067 SF >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ....................................................... 4.82  
. 

 02 82 33 00-0068 SF >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ...................................................................... 3.60  

XXXXXXX 
. 
 02 82 33 00-0069  Plywood, Asbestos Abatement And Disposal (02 82 33 00-0030) 
. 
. 

 02 82 33 00-0070 EA Up To 10 SF, Plywood, Asbestos Abatement And Disposal ............................................................................................... 513.43  
. 

 02 82 33 00-0071 SF >10 To 500 SF, Plywood, Asbestos Abatement And Disposal .............................................................................................. 10.91  
. 

 02 82 33 00-0072 SF >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal........................................................................................... 5.25  
. 

 02 82 33 00-0073 SF >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal ...................................................................................... 3.55  
. 

 02 82 33 00-0074 SF >10,000 SF, Plywood, Asbestos Abatement And Disposal ..................................................................................................... 3.01  

XXXXXXX 
. 
 02 82 33 00-0075  Flooring Material, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0076  Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal (02 

82 33 00-0075) 
. 
. 
 02 82 33 00-0077  Floor Tile Or Linoleum, Asbestos Abatement And Disposal (02 82 33 00-0076) 

Note: Single layer or first of multiple layers. Excludes mastic. 
. 
. 

 02 82 33 00-0078 EA Up To 10 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal ......... 513.43  
. 

 02 82 33 00-0079 SF >10 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 5.25  

    For Each Additional Layer, Add  1.31 
. 

 02 82 33 00-0080 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 4.27  

    For Each Additional Layer, Add  1.07 
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. 
 02 82 33 00-0081 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.37  
    For Each Additional Layer, Add  0.84 

. 
 02 82 33 00-0082 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal .............. 2.28  

    For Each Additional Layer, Add  0.57 

XXXXXXX 
. 
 02 82 33 00-0083  Carpet, Asbestos Abatement And Disposal (02 82 33 00-0076) 
. 
. 

 02 82 33 00-0084 EA Up To 10 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .............................................................................. 513.43  
. 

 02 82 33 00-0085 SF >10 To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal............................................................................... 4.06  
. 

 02 82 33 00-0086 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .......................................................................... 3.25  
. 

 02 82 33 00-0087 SF >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ..................................................................... 2.33  
. 

 02 82 33 00-0088 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .................................................................................... 1.73  

XXXXXXX 
. 
 02 82 33 00-0089  Wall Or Cove Base, Asbestos Abatement And Disposal (02 82 33 00-0076) 

Note: Up to 12". 
. 
. 

 02 82 33 00-0090 EA Up To 10 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .......................................................................... 192.54  
. 

 02 82 33 00-0091 LF >10 To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ........................................................................... 3.42  
. 

 02 82 33 00-0092 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ......................................................................... 2.05  
. 

 02 82 33 00-0093 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ...................................................................... 1.28  
. 

 02 82 33 00-0094 LF >2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .................................................................................. 0.90  

XXXXXXX 
. 
 02 82 33 00-0095  Mastic, Asbestos Abatement And Disposal (02 82 33 00-0075) 

Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor. 
. 
. 

 02 82 33 00-0096 EA Up To 10 SF, Mastic, Asbestos Abatement And Disposal .................................................................................................. 513.43  
Note: Applies to bottom layer only if multiple layers. 

. 
 02 82 33 00-0097 SF >10 To 500 SF, Mastic, Asbestos Abatement And Disposal................................................................................................... 1.31  

Note: Applies to bottom layer only if multiple layers. 
. 

 02 82 33 00-0098 SF >500 To 2,500 SF, Mastic, Asbestos Abatement And Disposal .............................................................................................. 0.97  
Note: Applies to bottom layer only if multiple layers. 

. 
 02 82 33 00-0099 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement And Disposal ......................................................................................... 0.74  

Note: Applies to bottom layer only if multiple layers. 
. 

 02 82 33 00-0100 SF >10,000 SF, Mastic, Asbestos Abatement And Disposal ........................................................................................................ 0.59  
Note: Applies to bottom layer only if multiple layers. 

XXXXXXX 
. 
 02 82 33 00-0101  Hardwood Flooring System With Asbestos Barrier Paper Backing, 

Asbestos Abatement And Disposal (02 82 33 00-0075) 
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and 
protection of clean crawl space from contamination. 

. 

. 
 02 82 33 00-0102 EA Up To 10 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ............................................................................................................................................................................. 513.43  
. 

 02 82 33 00-0103 SF >10 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 6.07  

. 
 02 82 33 00-0104 SF >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 4.43  
. 

 02 82 33 00-0105 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement 
And Disposal ......................................................................................................................................................................... 3.46  

. 
 02 82 33 00-0106 SF >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 2.70  

XXXXXXX 
. 
 02 82 33 00-0107  Roofing, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0108  Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0107) 

Note: Includes paint, flashing, sheet metal, insulation, pitch pockets, board etc. 
. 
. 
 02 82 33 00-0109  Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0108) 
. 
. 

 02 82 33 00-0110 EA Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............ 513.43  
. 

 02 82 33 00-0111 SF >125 To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 4.10  

. 
 02 82 33 00-0112 SF >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.28  
. 

 02 82 33 00-0113 SF >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 2.62  

. 
 02 82 33 00-0114 SF >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 1.97  
. 

 02 82 33 00-0115 SF >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .................... 1.47  

XXXXXXX 
. 
 02 82 33 00-0116  >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0108) 
. 
. 

 02 82 33 00-0117 EA Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............ 513.43  
. 

 02 82 33 00-0118 SF >110 To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 4.67  

. 
 02 82 33 00-0119 SF >1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.72  
. 

 02 82 33 00-0120 SF >5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 3.00  
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. 
 02 82 33 00-0121 SF >10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 2.25  
. 

 02 82 33 00-0122 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................... 1.68  

XXXXXXX 
. 
 02 82 33 00-0123  >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0108) 
. 
. 

 02 82 33 00-0124 EA Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ..................... 513.43  
. 

 02 82 33 00-0125 SF >110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................... 5.18  
. 

 02 82 33 00-0126 SF >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................ 4.13  
. 

 02 82 33 00-0127 SF >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .............. 3.33  
. 

 02 82 33 00-0128 SF >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 2.50  

. 
 02 82 33 00-0129 SF >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............................. 1.87  

XXXXXXX 
. 
 02 82 33 00-0130  Shingles And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0107) 
. 
. 
 02 82 33 00-0131  Shingles And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0130) 
. 
. 

 02 82 33 00-0132 EA Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ................................................................. 513.43  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0133 SF >125 To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ............................................................... 4.11  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  1.03 

. 
 02 82 33 00-0134 SF >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ............................................................ 3.28  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  0.82 

. 
 02 82 33 00-0135 SF >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal .......................................................... 2.62  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  0.66 

. 
 02 82 33 00-0136 SF >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ........................................................ 1.97  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  0.49 

. 
 02 82 33 00-0137 SF >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ......................................................................... 1.47  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  0.37 

XXXXXXX 
. 
 02 82 33 00-0138  Roof Penetration Mastic, Asbestos Abatement And Disposal (02 82 33 00-0107) 
. 
. 

 02 82 33 00-0139 EA Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ...................................................................... 128.36  
. 

 02 82 33 00-0140 SF >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ......................................................................... 1.60  
. 

 02 82 33 00-0141 SF >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ....................................................................... 1.31  
. 

 02 82 33 00-0142 SF >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ..................................................................... 1.05  
. 

 02 82 33 00-0143 SF >250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ................................................................................. 0.77  

XXXXXXX 
. 
 02 82 33 00-0144  Roof Curb Mastic, Asbestos Abatement And Disposal (02 82 33 00-0107) 
. 
. 

 02 82 33 00-0145 EA Up To 10 SF, Roof Curb Mastic, Asbestos Abatement And Disposal ................................................................................. 128.36  
. 

 02 82 33 00-0146 LF >10 To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................... 4.82  
. 

 02 82 33 00-0147 LF >20 To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................... 3.85  
. 

 02 82 33 00-0148 LF >50 To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................. 3.21  
. 

 02 82 33 00-0149 LF >150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ............................................................................................ 2.31  

XXXXXXX 
. 
 02 82 33 00-0150  Asbestos-Cement Products, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0151  Interior Asbestos-Cement Board, Asbestos Abatement And Disposal (02 82 33 00-

0150) 
Note: Includes detachment of mounted objects before removal. 

. 

. 
 02 82 33 00-0152 EA Up To 10 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ......................................................... 513.43  

Note: Includes detachment of mounted objects before removal. 
. 

 02 82 33 00-0153 SF >10 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal .......................................................... 5.25  
Note: Includes detachment of mounted objects before removal. 

. 
 02 82 33 00-0154 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ..................................................... 2.62  

Note: Includes detachment of mounted objects before removal. 
. 

 02 82 33 00-0155 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ................................................ 2.10  
Note: Includes detachment of mounted objects before removal. 

. 
 02 82 33 00-0156 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ............................................................... 1.83  

Note: Includes detachment of mounted objects before removal. 

XXXXXXX 
. 
 02 82 33 00-0157  Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal (02 82 33 00-

0150) 
. 
. 

 02 82 33 00-0158 EA Up To 10 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ........................................................ 513.43  
. 

 02 82 33 00-0159 SF >10 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ......................................................... 4.56  
. 

 02 82 33 00-0160 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .................................................... 2.33  
. 

 02 82 33 00-0161 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ............................................... 1.87  
. 

 02 82 33 00-0162 SF >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .............................................................. 1.62  

XXXXXXX 
. 
 02 82 33 00-0163  Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And 

Disposal (02 82 33 00-0150) 
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. 

. 
 02 82 33 00-0164 EA Up To 10 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ........................................ 513.43  

. 
 02 82 33 00-0165 LF >10 To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ...................................... 26.25  

. 
 02 82 33 00-0166 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .................................... 19.69  

. 
 02 82 33 00-0167 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .................................... 14.77  

. 
 02 82 33 00-0168 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ................................. 11.08  

. 
 02 82 33 00-0169 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .............................. 8.30  

. 
 02 82 33 00-0170 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal.............................................. 8.11  

XXXXXXX 
. 
 02 82 33 00-0171  Exterior Transite Siding, Asbestos Abatement And Disposal (02 82 33 00-0150) 
. 
. 

 02 82 33 00-0172 EA Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ..................................................................... 513.43  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0173 SF >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................... 4.11  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0174 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................ 3.28  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0175 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .............................................................. 2.62  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0176 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................ 1.97  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0177 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................................. 1.47  

Note: Single or first of multiple layers. 

XXXXXXX 
. 
 02 82 33 00-0178  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0179  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33 00-

0178) 
. 
. 

 02 82 33 00-0180 EA Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................... 513.43  
    For Work In Restricted Working Space, Add  154.03 

. 
 02 82 33 00-0181 CF >10 To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ......................................................... 51.06  

    For Work In Restricted Working Space, Add  15.32 
. 

 02 82 33 00-0182 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal........................................................ 34.03  
    For Work In Restricted Working Space, Add  10.21 

. 
 02 82 33 00-0183 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal........................................................ 25.57  

    For Work In Restricted Working Space, Add  7.67 
. 

 02 82 33 00-0184 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal..................................................... 20.42  
    For Work In Restricted Working Space, Add  6.13 

. 
 02 82 33 00-0185 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal................................................ 17.36  

    For Work In Restricted Working Space, Add  5.21 
. 

 02 82 33 00-0186 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ............................................................... 15.62  
    For Work In Restricted Working Space, Add  4.69 

XXXXXXX 
. 
 02 82 33 00-0187  Asbestos Contaminated Soil, Asbestos Abatement And Disposal (02 82 33 00-0178) 
. 
. 

 02 82 33 00-0188 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................... 770.15  
    For Work In Restricted Working Space, Add  231.05 

. 
 02 82 33 00-0189 CF >10 To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .............................................................. 51.06  

    For Work In Restricted Working Space, Add  15.32 
. 

 02 82 33 00-0190 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................ 34.03  
    For Work In Restricted Working Space, Add  10.21 

. 
 02 82 33 00-0191 CF >250 To 500 CF, Asbestos Contaminated Asbestos Abatement And Disposal .................................................................... 25.57  

. 
 02 82 33 00-0192 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ......................................................... 20.42  

    For Work In Restricted Working Space, Add  6.13 
. 

 02 82 33 00-0193 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .................................................... 17.36  
    For Work In Restricted Working Space, Add  5.21 

. 
 02 82 33 00-0194 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ................................................................... 15.62  

    For Work In Restricted Working Space, Add  4.69 

XXXXXXX 
. 
 02 82 33 00-0195  Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal (02 

82 33 00-0178) 
. 
. 

 02 82 33 00-0196 EA Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 513.43  
. 

 02 82 33 00-0197 EA >4 To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 45.95  
. 

 02 82 33 00-0198 EA >40 To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................. 30.63  
. 

 02 82 33 00-0199 EA >60 To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ................................................ 23.01  
. 

 02 82 33 00-0200 EA >125 To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .............................................. 18.38  
. 

 02 82 33 00-0201 EA >625 To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ........................................... 15.62  
. 

 02 82 33 00-0202 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ....................................................... 14.06  

XXXXXXX 
. 
 02 82 33 00-0203  Other Asbestos Containing Materials, Asbestos Abatement And Disposal (02 

82 33) 
. 
. 
 02 82 33 00-0204  30" To 36" Fire Door, Asbestos Abatement And Disposal (02 82 33 00-0203) 
. 
. 

 02 82 33 00-0205 EA Up To 5 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal .............................................................................. 102.68  
. 

 02 82 33 00-0206 EA >5 To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal .............................................................................. 39.39  
. 

 02 82 33 00-0207 EA >20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal ...................................................................................... 26.25  

XXXXXXX 
. 
 02 82 33 00-0208  HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And 

Disposal (02 82 33 00-0203) 
. 
. 

 02 82 33 00-0209 EA Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ........................................ 256.72  
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. 
 02 82 33 00-0210 LF >10 To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .......................................... 5.25  

. 
 02 82 33 00-0211 LF >50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ........................................ 3.94  

. 
 02 82 33 00-0212 LF >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...................................... 3.39  

. 
 02 82 33 00-0213 LF >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ................................... 2.91  

. 
 02 82 33 00-0214 LF >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ................................ 2.50  

. 
 02 82 33 00-0215 LF >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ............................................... 2.15  

XXXXXXX 
. 
 02 82 33 00-0216  Grout, Asbestos Abatement And Disposal (02 82 33 00-0203) 

Note: e.g. flue grout. 
. 
. 

 02 82 33 00-0217 EA Up To 10 LF, Grout, Asbestos Abatement And Disposal .................................................................................................... 192.54  
. 

 02 82 33 00-0218 LF >10 To 50 LF, Grout, Asbestos Abatement And Disposal..................................................................................................... 10.11  
. 

 02 82 33 00-0219 LF >50 To 100 LF, Grout, Asbestos Abatement And Disposal..................................................................................................... 6.96  
. 

 02 82 33 00-0220 LF >100 To 250 LF, Grout, Asbestos Abatement And Disposal................................................................................................... 5.96  
. 

 02 82 33 00-0221 LF >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal ................................................................................................ 5.12  
. 

 02 82 33 00-0222 LF >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal ............................................................................................. 4.41  
. 

 02 82 33 00-0223 LF >2,500 LF, Grout, Asbestos Abatement And Disposal ............................................................................................................ 3.79  

XXXXXXX 
. 
 02 82 33 00-0224  Gaskets, Asbestos Abatement And Disposal (02 82 33 00-0203) 

Note: e.g. rope, web cloth, flat. 
. 
. 

 02 82 33 00-0225 EA Up To 10 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................ 192.54  
. 

 02 82 33 00-0226 LF >10 To 50 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................ 13.62  
. 

 02 82 33 00-0227 LF >50 To 250 LF, Gaskets, Asbestos Abatement And Disposal .............................................................................................. 10.21  
. 

 02 82 33 00-0228 LF >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal .............................................................................................. 8.70  
. 

 02 82 33 00-0229 LF >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal ........................................................................................... 7.83  
. 

 02 82 33 00-0230 LF >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And Disposal ........................................................................................ 7.03  
. 

 02 82 33 00-0231 LF >2,500 LF, Gaskets, Asbestos Abatement And Disposal........................................................................................................ 6.69  

XXXXXXX 
. 
 02 82 33 00-0232  Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal (02 82 

33 00-0203) 
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'. 

. 

. 
 02 82 33 00-0233 EA Up To 50 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal .................................................... 513.43  

. 
 02 82 33 00-0234 SF >50 To 1,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal................................................ 10.91  

. 
 02 82 33 00-0235 SF >1,000 To 2,500 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal............................................. 5.25  

. 
 02 82 33 00-0236 SF >2,500 To 10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal........................................... 3.55  

. 
 02 82 33 00-0237 SF >10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal .......................................................... 3.01  

XXXXXXX 
. 
 02 82 33 00-0238  Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, 

Asbestos Abatement And Disposal (02 82 33 00-0203) 
Note: Includes ceiling tile, asbestos barrier paper, and furring strips. 

. 

. 
 02 82 33 00-0239 EA Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ............................................................................................................................................................................. 513.43  
. 

 02 82 33 00-0240 SF >50 To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 
Disposal ............................................................................................................................................................................... 10.91  

. 
 02 82 33 00-0241 SF >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement 

And Disposal ......................................................................................................................................................................... 5.25  
. 

 02 82 33 00-0242 SF >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement 
And Disposal ......................................................................................................................................................................... 3.55  

. 
 02 82 33 00-0243 SF >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.01  

XXXXXXX 
. 
 02 82 33 00-0244  Caulking, Asbestos Abatement And Disposal (02 82 33 00-0203) 
. 
. 
 02 82 33 00-0245  Caulking, Asbestos Abatement And Disposal (02 82 33 00-0244) 
. 
. 

 02 82 33 00-0246 EA Up To 10 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal ....................... 192.54  
. 

 02 82 33 00-0247 LF >10 To 50 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal .......................... 7.57  
. 

 02 82 33 00-0248 LF >50 To 100 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal ........................ 5.34  
. 

 02 82 33 00-0249 LF >100 To 250 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal ...................... 3.97  
. 

 02 82 33 00-0250 LF >250 To 1,000 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal ................... 2.98  
. 

 02 82 33 00-0251 LF >1,000 To 2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal ................ 2.37  
. 

 02 82 33 00-0252 LF >2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal ............................... 2.04  

XXXXXXX 
. 
 02 83  Lead Remediation (02 80) 

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), 
signage, removal, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air, 
documentation and other associated costs necessary for the complete removal and disposal of lead contaminated materials in 
accordance with EPA and local regulations. Where types of Lead are listed by quantity, the quantity of the entire project, not a 
particular work area, is to be used in determining which task applies. See CSI section 01 74 19 00-0038 for hauling in excess of 25 
miles to transfer or disposal site, 02 81 00 00-0001 for transportation and disposal of hazardous material into approved faculity., 02 
89 00 00-0002 for solid isolation barriers, 02 89 00 00-0012 for plastic sheeting for containment construction, 02 89 00 00-0019 for 
decontamination chambers. 

. 

. 
 02 83 19  Lead-Based Paint Remediation (02 83) 
. 
. 
 02 83 19 13  Lead-Based Paint Abatement (02 83 19) 
. 
. 
 02 83 19 13-0001  Sampling And Testing (02 83 19 13) 

Note: Includes taking sample, delivery to lab and lab fee. 
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. 

. 
 02 83 19 13-0002 EA X-Ray Fluorescence (XRF) Lead Testing Including Technician, 3 Readings Per Surface .................................................... 36.25  

. 
 02 83 19 13-0003 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (5 Day Turnaround) And Lab Fee ....................................... 34.71  

. 
 02 83 19 13-0004 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (48 Hour Turnaround) And Lab Fee ................................... 52.58  

. 
 02 83 19 13-0005 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (24 Hour Turnaround) And Lab Fee ................................... 73.62  

. 
 02 83 19 13-0006 EA Total Threshold Leaching Concentration (TTLC) Lead Test (5 Day Turnaround) And Lab Fee ........................................... 13.67  

. 
 02 83 19 13-0007 EA Total Threshold Leaching Concentration (TTLC) Lead Test (24 Hour Turnaround) And Lab Fee ........................................ 21.03  

. 
 02 83 19 13-0008 EA Total Threshold Leaching Concentration (TTLC) Lead Test (8 Hour Turnaround) And Lab Fee .......................................... 26.29  

. 
 02 83 19 13-0009 EA Soluble Threshold Limit Concentration (STLC) Lead Test (5 Day Turnaround) And Lab Fee .............................................. 34.71  

. 
 02 83 19 13-0010 EA Soluble Threshold Limit Concentration (STLC) Lead Test (3 Day Turnaround) And Lab Fee .............................................. 52.58  

. 
 02 83 19 13-0011 EA Lead Wipe Samples (5 Day Turnaround) And Lab Fee .......................................................................................................... 5.78  

. 
 02 83 19 13-0012 EA Lead Wipe Samples (24 Hour Turnaround) And Lab Fee ....................................................................................................... 7.89  

. 
 02 83 19 13-0013 EA Lead Wipe Samples (8 Hour Turnaround) And Lab Fee ....................................................................................................... 11.57  

. 
 02 83 19 13-0014 EA Lead Air Samples (5 Day Turn -Around) And Lab Fee ........................................................................................................... 5.78  

. 
 02 83 19 13-0015 EA Lead Air Samples (24 Hour Turnaround) And Lab Fee .......................................................................................................... 7.89  

. 
 02 83 19 13-0016 EA Lead Air Samples (8 Hour Turnaround) And Lab Fee .......................................................................................................... 11.57  

. 
 02 83 19 13-0017 EA Lead Water Test (5 Day Turnaround) and Lab Fee .............................................................................................................. 21.03  

. 
 02 83 19 13-0018 EA Lead Water Test (24 Hour Turnaround) and Lab Fee ........................................................................................................... 31.55  

. 
 02 83 19 13-0019 EA Lead Water Test (8 Hour Turnaround) and Lab Fee ............................................................................................................. 42.07  

. 
 02 83 19 13-0020 EA Lead Paint Chip Test (5 Day Turnaround) and Lab Fee ....................................................................................................... 21.75  

. 
 02 83 19 13-0021 EA Lead Soil Test (5 Day Turnaround) and Lab Fee.................................................................................................................. 43.50  

. 
 02 83 19 13-0022 EA Sample Pickup, Per Trip ....................................................................................................................................................... 31.55  

XXXXXXX 
. 
 02 83 19 13-0023  Minimum Charge For Lead-Based Paint Remediation (02 83 19 13) 
. 
. 

 02 83 19 13-0024 EA Lead-Based Paint Remediation Minimum Show Up Charge .............................................................................................. 786.14  
Note: For projects where the total lead-based paint remediation charge is less than the minimum charge, use 
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based 
Paint Remediation" should not be used in conjunction with any other tasks in this section.  Includes air sample 
and personal air monitoring. 

XXXXXXX 
. 
 02 83 19 13-0025  Chemical Stripping Of Lead Contaminated Material (02 83 19 13) 

Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50 
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work, 
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in 
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0026 SF Balustrades, Simple, Chemical Stripping Of Lead Contaminated Material ........................................................................... 24.97  

. 
 02 83 19 13-0027 SF Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material ........................................................................... 37.33  

. 
 02 83 19 13-0028 LF Up To 6" Wide Baseboard, Chemical Stripping Of Lead Contaminated Material .................................................................. 10.62  

. 
 02 83 19 13-0029 LF >6" To 12" Wide Baseboard, Chemical Stripping Of Lead Contaminated Material ............................................................... 22.07  

. 
 02 83 19 13-0030 SF Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material .......................................................... 6.88  

. 
 02 83 19 13-0031 SF Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material ................................................................................ 26.76  

. 
 02 83 19 13-0032 SF Cabinets, Simple Design, Chemical Stripping Of Lead Contaminated Material .................................................................... 20.90  

. 
 02 83 19 13-0033 SF Ceilings, All, Chemical Stripping Of Lead Contaminated Material .......................................................................................... 9.68  

. 
 02 83 19 13-0034 SF Columns, Chemical Stripping Of Lead Contaminated Material ............................................................................................... 9.16  

. 
 02 83 19 13-0035 SF Cornice, Simple, Chemical Stripping Of Lead Contaminated Material .................................................................................. 11.34  

. 
 02 83 19 13-0036 SF Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material .................................................................................. 33.20  

. 
 02 83 19 13-0037 SF Doors, One Side Flush, Chemical Stripping Of Lead Contaminated Material ......................................................................... 8.13  

. 
 02 83 19 13-0038 SF Doors, One Panel, Chemical Stripping Of Lead Contaminated Material ................................................................................. 8.49  

. 
 02 83 19 13-0039 SF Doors, Four Panel, Chemical Stripping Of Lead Contaminated Material .............................................................................. 14.97  

. 
 02 83 19 13-0040 EA Electrical Devices, Chemical Stripping Of Lead Contaminated Material ............................................................................. 110.22  

. 
 02 83 19 13-0041 LF Trim Or Frames, One Side, Chemical Stripping Of Lead Contaminated Material ................................................................. 10.56  

. 
 02 83 19 13-0042 LF Up To 2" Electrical Conduit, Chemical Stripping Of Lead Contaminated Material .................................................................. 4.56  

. 
 02 83 19 13-0043 SF Fence, Picket, Chemical Stripping Of Lead Contaminated Material ..................................................................................... 22.42  

. 
 02 83 19 13-0044 SF Floors, Wood, Chemical Stripping Of Lead Contaminated Material ........................................................................................ 5.59  

. 
 02 83 19 13-0045 SF Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material .................................................................................... 26.76  

. 
 02 83 19 13-0046 SF Grilles, Simple, Chemical Stripping Of Lead Contaminated Material .................................................................................... 22.37  

. 
 02 83 19 13-0047 EA Hinges, Chemical Stripping Of Lead Contaminated Material ................................................................................................ 13.60  

. 
 02 83 19 13-0048 EA Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material ............................................................... 16.91  

. 
 02 83 19 13-0049 LF Up To 4" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material ......................................................... 7.54  

. 
 02 83 19 13-0050 LF >4" To 8" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material ...................................................... 13.55  

. 
 02 83 19 13-0051 LF >8" To 12" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material .................................................... 18.65  

. 
 02 83 19 13-0052 LF >12" To 16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material .................................................. 33.66  

. 
 02 83 19 13-0053 SF >16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area ............................ 10.13  

. 
 02 83 19 13-0054 EA Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material .................................................................... 202.89  

. 
 02 83 19 13-0055 EA Shutters Front And Back Louvered, Up To 6', Chemical Stripping Of Lead Contaminated Material ................................... 227.16  

. 
 02 83 19 13-0056 EA Shutters Flat, Chemical Stripping Of Lead Contaminated Material ..................................................................................... 166.55  

. 
 02 83 19 13-0057 SF Siding, Chemical Stripping Of Lead Contaminated Material ................................................................................................... 7.65  

. 
 02 83 19 13-0058 SF Soffit, Chemical Stripping Of Lead Contaminated Material ................................................................................................... 16.82  

. 
 02 83 19 13-0059 SF Steel, Flat Surfaces And Tanks Up To 12', Chemical Stripping Of Lead Contaminated Material ........................................... 7.48  

. 
 02 83 19 13-0060 SF Steel Beams, Chemical Stripping Of Lead Contaminated Material ......................................................................................... 8.53  

. 
 02 83 19 13-0061 SF Trusses, Chemical Stripping Of Lead Contaminated Material .............................................................................................. 12.29  

. 
 02 83 19 13-0062 SF Walls, Wood, Chemical Stripping Of Lead Contaminated Material ......................................................................................... 8.53  

. 
 02 83 19 13-0063 SF Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 20.27  

. 
 02 83 19 13-0064 SF Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 22.23  

. 
 02 83 19 13-0065 SF Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 23.56  

. 
 02 83 19 13-0066 SF Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 24.89  

. 
 02 83 19 13-0067 SF Windows, One Side, 8/8 Light Chemical Stripping Of Lead Contaminated Material ............................................................. 26.22  

. 
 02 83 19 13-0068 SF Windows, One Side, 10/10 Light, Chemical Stripping Of Lead Contaminated Material ........................................................ 27.59  

. 
 02 83 19 13-0069 SF Windows, One Side, 12/12 light Chemical Stripping Of Lead Contaminated Material .......................................................... 28.88  

. 
 02 83 19 13-0070 SF Windows, One Side, 14/14 Light, Chemical Stripping Of Lead Contaminated Material ........................................................ 29.55  
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. 
 02 83 19 13-0071 SF Windows, One Side, 16/16 Light Chemical Stripping Of Lead Contaminated Material ......................................................... 30.22  

. 
 02 83 19 13-0072 SF Windows, One Side, 20/20 Light, Chemical Stripping Of Lead Contaminated Material ........................................................ 30.86  

. 
 02 83 19 13-0073 SF Metal Stair, Chemical Stripping Of Lead Contaminated Material .......................................................................................... 40.46  

. 
 02 83 19 13-0074 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material ..................................................................... 20.34  

Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing. 
. 

 02 83 19 13-0075 LF Ornate Railings, Chemical Stripping Of Lead Contaminated Material..................................................................................... 6.82  

XXXXXXX 
. 
 02 83 19 13-0076  Demolish Lead Contaminated Material (02 83 19 13) 

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings 
often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be 
limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0077 SF Demolish Ceiling Including Suspension System, Plaster, Lath, Lead Contaminated Material ................................................ 1.82  

. 
 02 83 19 13-0078 SF Demolish Suspended Acoustical Ceiling System, Including Tile, Lead Contaminated Material .............................................. 1.06  

. 
 02 83 19 13-0079 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material .............................................................................................. 0.67  

. 
 02 83 19 13-0080 SF Demolish Metal Pan Grid System, Lead Contaminated Material ............................................................................................ 1.05  

. 
 02 83 19 13-0081 EA Demolish Up To 2' x 4' Light Fixtures, Lead Contaminated Material ..................................................................................... 50.78  

. 
 02 83 19 13-0082 EA Demolish >2' x 4' Light Fixtures, Lead Contaminated Material ............................................................................................. 67.37  

. 
 02 83 19 13-0083 SF Demolish Non Load Bearing Partitions, Plaster, Lath And Studs, Lead Contaminated Material ............................................. 7.53  

. 
 02 83 19 13-0084 SF Demolish Non Load Bearing Partitions, Gypsum Board And Studs, Lead Contaminated Material ......................................... 4.22  

. 
 02 83 19 13-0085 SF Remove Lead Paint On Brick Or Concrete Block, Lead Contaminated Material ..................................................................... 4.63  

. 
 02 83 19 13-0086 IN Drilling, Up To 1/2" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ................................................................. 3.57  

. 
 02 83 19 13-0087 IN Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ................................................................. 4.75  

. 
 02 83 19 13-0088 SF Demolish Balustrades And Railings, Lead Contaminated Material ......................................................................................... 5.27  

. 
 02 83 19 13-0089 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material ........................................................................................ 1.37  

. 
 02 83 19 13-0090 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material ..................................................................................... 1.71  

. 
 02 83 19 13-0091 LF Demolish Base Shoe Molding, Lead Contaminated Material .................................................................................................. 1.11  

. 
 02 83 19 13-0092 SF Demolish Brick, Lead Contaminated Material ......................................................................................................................... 3.17  

. 
 02 83 19 13-0093 SF Demolish Concrete Block, Lead Contaminated Material ......................................................................................................... 4.08  

. 
 02 83 19 13-0094 SF Demolish Concrete, Lead Contaminated Material ................................................................................................................ 10.48  

. 
 02 83 19 13-0095 LF Demolish Cabinets, Lead Contaminated Material ................................................................................................................. 24.40  

. 
 02 83 19 13-0096 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material........................................................................................... 1.38  

. 
 02 83 19 13-0097 SF Demolish Up To 12" Diameter Columns, Lead Contaminated Material ................................................................................ 13.52  

. 
 02 83 19 13-0098 SF Demolish Cornice, Lead Contaminated Material ..................................................................................................................... 1.80  

. 
 02 83 19 13-0099 EA Demolish Doors, Lead Contaminated Material ..................................................................................................................... 52.93  

. 
 02 83 19 13-0100 LF Demolish Door And Window Trim Or Frames, Lead Contaminated Material .......................................................................... 1.61  

. 
 02 83 19 13-0101 EA Demolish Electrical Devices, Lead Contaminated Material ................................................................................................... 16.24  

. 
 02 83 19 13-0102 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material ....................................................................... 2.08  

. 
 02 83 19 13-0103 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material ...................................................................... 3.47  

. 
 02 83 19 13-0104 SF Demolish Fence, Picket, Lead Contaminated Material ........................................................................................................... 2.00  

. 
 02 83 19 13-0105 SF Demolish Wood Floors, Lead Contaminated Material ............................................................................................................. 2.50  

. 
 02 83 19 13-0106 SF Demolish Grilles, Lead Contaminated Material ....................................................................................................................... 2.94  

. 
 02 83 19 13-0107 EA Demolish Hinges, Lead Contaminated Material ...................................................................................................................... 5.91  

. 
 02 83 19 13-0108 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material ................................................................................... 12.69  

. 
 02 83 19 13-0109 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material .......................................................................................... 5.20  

. 
 02 83 19 13-0110 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material ......................................................................................... 7.59  

. 
 02 83 19 13-0111 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material ....................................................................................... 11.47  

. 
 02 83 19 13-0112 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material ..................................................................................... 21.15  

. 
 02 83 19 13-0113 EA Demolish Radiators, Lead Contaminated Material ................................................................................................................ 91.36  

. 
 02 83 19 13-0114 EA Demolish Shutters And Louvered, Up To 6', Lead Contaminated Material ........................................................................... 35.60  

. 
 02 83 19 13-0115 SF Demolish Siding, Lead Contaminated Material ....................................................................................................................... 1.41  

. 
 02 83 19 13-0116 SF Demolish Up To 12" Wide Soffit, Lead Contaminated Material ............................................................................................... 1.20  

. 
 02 83 19 13-0117 SF Demolish Steel, Flat Surfaces And Tanks Up To 12', Lead Contaminated Material ............................................................... 3.29  

. 
 02 83 19 13-0118 SF Demolish Steel Beams, Lead Contaminated Material ............................................................................................................. 3.88  

. 
 02 83 19 13-0119 SF Demolish Trusses, Lead Contaminated Material .................................................................................................................... 5.09  

. 
 02 83 19 13-0120 SF Demolish Walls, Wood, Lead Contaminated Material ............................................................................................................. 3.76  

. 
 02 83 19 13-0121 SF Demolish Windows, Lead Contaminated Material................................................................................................................. 12.64  

. 
 02 83 19 13-0122 SF Demolish Metal Stair, Lead Contaminated Material ................................................................................................................ 6.05  

. 
 02 83 19 13-0123 LF Demolish Metal Railing And Posts, Lead Contaminated Material ........................................................................................... 7.26  

. 
 02 83 19 13-0124 SF Demolish Plywood, Lead Contaminated Material.................................................................................................................... 5.47  

. 
 02 83 19 13-0125 SF Demolish Planks (Various Sizes), Lead Contaminated Material ............................................................................................. 2.67  

. 
 02 83 19 13-0126 SF Demolish Ceramic Tile, Walls Or Floor, Lead Contaminated Material .................................................................................... 3.08  

. 
 02 83 19 13-0127 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material ........................................................ 16.67  

. 
 02 83 19 13-0128 SF Demolish Ceramic Tile Block, Lead Contaminated Material ................................................................................................... 3.64  

. 
 02 83 19 13-0129 LF Demolish Metal Hand Rails, Lead Contaminated Material ...................................................................................................... 4.45  

. 
 02 83 19 13-0130 LF Demolish Metal Guard Rails, Lead Contaminated Material .................................................................................................. 10.01  

. 
 02 83 19 13-0131 SF Demolish Up To 100 SF Gypsum Wall Board, Lead Contaminated Material .......................................................................... 5.34  

. 
 02 83 19 13-0132 SF Demolish >100 To 500 SF Gypsum Wall Board, Lead Contaminated Material....................................................................... 3.84  

. 
 02 83 19 13-0133 SF Demolish >500 To 2,500 SF Gypsum Wall Board, Lead Contaminated Material .................................................................... 3.01  

. 
 02 83 19 13-0134 SF Demolish >2,500 SF Gypsum Wall Board, Lead Contaminated Material ................................................................................ 2.33  

. 
 02 83 19 13-0135 SF Demolish Up To 100 SF Plaster/Stucco, Lead Contaminated Material ................................................................................. 16.67  

. 
 02 83 19 13-0136 SF Demolish >100 To 500 SF Plaster/Stucco, Lead Contaminated Material ............................................................................. 11.86  

. 
 02 83 19 13-0137 SF Demolish >500 To 2,500 SF Plaster/Stucco, Lead Contaminated Material ............................................................................ 8.89  

. 
 02 83 19 13-0138 SF Demolish >2,500 To 10,000 SF Plaster/Stucco, Lead Contaminated Material ....................................................................... 6.66  

XXXXXXX 
. 
 02 83 19 13-0139  Wet Sanding Of Lead Contaminated Material (02 83 19 13) 
. 
. 

 02 83 19 13-0140 SF Wet Sand/Scrape Of Lead Contaminated Material For Prep Before New Paint ..................................................................... 1.44  

XXXXXXX 
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. 
 02 83 19 13-0141  Lead Abatement Encapsulation (02 83 19 13) 

Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task 
described otherwise. 

. 

. 
 02 83 19 13-0142 SF Balustrades, Lead Abatement Encapsulation ......................................................................................................................... 4.62  

. 
 02 83 19 13-0143 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation .................................................................................................. 5.31  

. 
 02 83 19 13-0144 LF >6" To 12" Wide, Baseboard, Lead Abatement Encapsulation ............................................................................................... 7.17  

. 
 02 83 19 13-0145 SF Brick, Concrete Block, Concrete, Lead Abatement Encapsulation ......................................................................................... 2.97  

. 
 02 83 19 13-0146 SF Ornate Cabinets, Lead Abatement Encapsulation .................................................................................................................. 6.67  

. 
 02 83 19 13-0147 SF Simple Design Cabinets, Lead Abatement Encapsulation ...................................................................................................... 5.44  

. 
 02 83 19 13-0148 SF Drywall Ceilings, Lead Abatement Encapsulation................................................................................................................... 1.87  

. 
 02 83 19 13-0149 SF Wood Ceilings, Lead Abatement Encapsulation ..................................................................................................................... 2.27  

. 
 02 83 19 13-0150 SF Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation ........................................................................................ 2.10  

. 
 02 83 19 13-0151 SF Columns, Lead Abatement Encapsulation .............................................................................................................................. 3.59  

. 
 02 83 19 13-0152 SF Doors, Lead Abatement Encapsulation .................................................................................................................................. 7.84  

. 
 02 83 19 13-0153 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation ................................................................................................. 3.01  

. 
 02 83 19 13-0154 SF Picket Fence (Brush), Lead Abatement Encapsulation ........................................................................................................... 2.15  

. 
 02 83 19 13-0155 SF Wood Floors (Roller), Lead Abatement Encapsulation ........................................................................................................... 1.79  

. 
 02 83 19 13-0156 SF Grilles, Vents, Lead Abatement Encapsulation ....................................................................................................................... 4.98  

. 
 02 83 19 13-0157 LF Gutters And Downspouts, Lead Abatement Encapsulation .................................................................................................... 4.62  

. 
 02 83 19 13-0158 EA Hangers, Lead Abatement Encapsulation ............................................................................................................................ 39.24  

. 
 02 83 19 13-0159 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation .......................................................................................... 2.80  

. 
 02 83 19 13-0160 LF >4" To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation ......................................................................................... 4.03  

. 
 02 83 19 13-0161 LF >8" To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation ....................................................................................... 6.26  

. 
 02 83 19 13-0162 LF >12" To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation ..................................................................................... 9.24  

. 
 02 83 19 13-0163 EA Radiators, Lead Abatement Encapsulation ......................................................................................................................... 168.17  

. 
 02 83 19 13-0164 EA Up To 6' Shutters, Lead Abatement Encapsulation ............................................................................................................ 145.27  

. 
 02 83 19 13-0165 SF Siding, Lead Abatement Encapsulation .................................................................................................................................. 2.56  

. 
 02 83 19 13-0166 SF Up To 12" Soffit, Lead Abatement Encapsulation ................................................................................................................... 3.59  

. 
 02 83 19 13-0167 SF Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation .......................................................................... 2.97  

. 
 02 83 19 13-0168 SF Steel Beams And Metal Decks, Lead Abatement Encapsulation ............................................................................................ 3.88  

. 
 02 83 19 13-0169 SF Trusses, Lead Abatement Encapsulation ............................................................................................................................... 3.88  

. 
 02 83 19 13-0170 SF Drywall Walls, Lead Abatement Encapsulation....................................................................................................................... 1.65  

. 
 02 83 19 13-0171 SF Wood Walls, Lead Abatement Encapsulation ......................................................................................................................... 2.05  

. 
 02 83 19 13-0172 EA Double Hung Window, Lead Abatement Encapsulation ..................................................................................................... 145.62  

. 
 02 83 19 13-0173 EA Colonial Window, Lead Abatement Encapsulation ............................................................................................................. 171.14  

. 
 02 83 19 13-0174 LF Frames And Trim, Lead Abatement Encapsulation ................................................................................................................ 2.63  

. 
 02 83 19 13-0175 LF Steel Lintels, Lead Abatement Encapsulation......................................................................................................................... 3.03  

XXXXXXX 
. 
 02 83 33  Removal and Disposal of Material Containing Lead (02 83) 
. 
. 
 02 83 33 13  Lead-Based Paint Removal and Disposal (02 83 33) 
. 
. 
 02 83 33 13-0001  Remove Loose Dirt And Debris Containing Lead (02 83 33 13) 
. 
. 

 02 83 33 13-0002 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Mild Detergent ...................................................................... 0.22  
. 

 02 83 33 13-0003 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Tri-Sodium Phosphate ......................................................... 0.25  
. 

 02 83 33 13-0004 SF HEPA Vacuum And Shampoo Lead Contaminated Carpeting................................................................................................ 1.05  

XXXXXXX 
. 
 02 84  Polychlorinate Biphenyl Remediation (02 80) 
. 
. 
 02 84 16  Handling Of Lighting Ballasts and Lamps Containing PBCs and Mercury (02 84) 
. 
. 
 02 84 16 00-0001  Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished 

Fixtures (02 84 16) 
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing 
ballast in an approved container for recycling. 

. 

. 
 02 84 16 00-0002 EA Remove TSCA-Exempt PCB And Non-PCB Ballast From A Demolished Fixture For Recycling ............................................ 8.04  

XXXXXXX 
. 
 02 84 16 00-0003  Recycle TSCA-Exempt PCB And Non-PCB Ballasts (02 84 16) 

Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal. 
. 
. 

 02 84 16 00-0004 EA Recycle Non-PCB Ballast Removed From Up To 4' Length Fixtures...................................................................................... 0.88  
. 

 02 84 16 00-0005 EA Recycle Non-PCB Ballast Removed From >4' To 8' Length Fixtures ..................................................................................... 1.32  
. 

 02 84 16 00-0006 EA Recycle TSCA-Exempt PCB Ballast Removed From Up To 4' Length Fixtures ..................................................................... 4.09  
. 

 02 84 16 00-0007 EA Recycle TSCA-Exempt PCB Ballast Removed From >4' To 8' Length Fixtures ..................................................................... 9.35  

XXXXXXX 
. 
 02 84 16 00-0008  Disposal Of Leaking PCB And Non-PCB Ballasts (02 84 16) 

Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes 
ballast removal. 

. 

. 
 02 84 16 00-0009 EA Dispose Of Leaking Non-PCB Ballast Removed From Up To 4' Length Fixtures ................................................................... 2.19  

. 
 02 84 16 00-0010 EA Dispose Of Leaking Non-PCB Ballast Removed From >4' To 8' Length Fixtures ................................................................... 3.29  

. 
 02 84 16 00-0011 EA Dispose Of Leaking PCB Ballast Removed From Up To 4' Length Fixtures ........................................................................... 6.14  

. 
 02 84 16 00-0012 EA Dispose Of Leaking PCB Ballast Removed From >4' To 8' Length Fixtures ......................................................................... 14.03  

XXXXXXX 
. 
 02 84 33  Removal and Disposal of Polychlorinate Biphenyls (02 84) 
. 
. 
 02 84 33 00-0001  Removal And Disposal Of Polychlorinate Biphenyls Oil Filled Transformers 

(02 84 33) 
Note: Includes disposal in approved container, rigging, manifesting, hauling, etc. 
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. 

. 
 02 84 33 00-0002 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, Non PCB ..................................................................................... 1,737.59  

Note: Includes disposal costs. 
. 

 02 84 33 00-0003 EA  Removal And Disposal Of Transformers 20 KVA, Non PCB ............................................................................................ 2,688.42  
Note: Includes disposal costs. 

. 
 02 84 33 00-0004 EA  Removal And Disposal Of Switch, Non PCB ...................................................................................................................... 843.42  

. 
 02 84 33 00-0005 EA  Removal And Disposal Of Transformers 2.5/3.5 KVA, PCB ............................................................................................ 3,131.33  

Note: Includes disposal costs. 
. 

 02 84 33 00-0006 EA  Removal And Disposal Of Switch, PCB ........................................................................................................................... 1,755.63  
. 

 02 84 33 00-0007 EA  Removal And Disposal Of Transformers 20 KVA, PCB ................................................................................................... 4,872.52  
Note: Includes disposal costs. 

XXXXXXX 
. 
 02 85  Mold Remediation (02 80) 

Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming, 
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other 
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards and 
local regulations. Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area of building, is 
to be used in determining which task applies. See CSI section 01 74 19 00-0038 for hauling in excess of 25 miles to transfer or 
disposal site, 02 81 00 00-0000 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation 
barriers, 02 89 00 00-0012 for plastic sheeting for containment construction, 02 89 00 00-0019 for decontamination chambers. 

. 

. 
 02 85 33  Removal and Disposal of Materials with Mold (02 85) 
. 
. 
 02 85 33 00-0001  Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal (02 85 33) 

Note: Treat fittings as additional lf of insulation. 
. 
. 
 02 85 33 00-0002  Pipe Insulation, Mold Abatement And Disposal (02 85 33 00-0001) 

Note: Diameter is outer size of insulation. 
. 
. 
 02 85 33 00-0003  Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal (02 85 33 00-0002) 

Note: Excludes encased fittings. 
. 
. 

 02 85 33 00-0004 LF Up To 25 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ................................................................ 26.60  
. 

 02 85 33 00-0005 LF >25 To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal............................................................. 19.86  
. 

 02 85 33 00-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal........................................................... 14.89  
. 

 02 85 33 00-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal........................................................ 11.16  
. 

 02 85 33 00-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ..................................................... 8.38  
. 

 02 85 33 00-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .................................................................... 7.28  

XXXXXXX 
. 
 02 85 33 00-0010  >6" Diameter Pipe Insulation, Mold Abatement And Disposal (02 85 33 00-0002) 
. 
. 

 02 85 33 00-0011 LF Up To 25 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ......................................................................... 30.59  
. 

 02 85 33 00-0012 LF >25 To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ..................................................................... 22.83  
. 

 02 85 33 00-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ................................................................... 17.12  
. 

 02 85 33 00-0014 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal ............................................................... 12.84  
. 

 02 85 33 00-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ............................................................. 9.63  
. 

 02 85 33 00-0016 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal ........................................................................... 8.38  

XXXXXXX 
. 
 02 85 33 00-0017  Thermal Insulation, Mold Abatement And Disposal (02 85 33) 
. 
. 
 02 85 33 00-0018  Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal (02 

85 33 00-0017) 
. 
. 

 02 85 33 00-0019 SF Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ................................................................ 16.05  
. 

 02 85 33 00-0020 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ............................................................ 11.41  
. 

 02 85 33 00-0021 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ......................................................... 8.56  
. 

 02 85 33 00-0022 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal .......................................... 6.42  
. 

 02 85 33 00-0023 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ................................................................... 4.92  

XXXXXXX 
. 
 02 85 33 00-0024  Surfacing Material, Mold Abatement And Disposal (02 85 33) 

Note: e.g. fireproofing, acoustical plaster, etc. 
. 
. 
 02 85 33 00-0025  Stucco, Mold Abatement And Disposal (02 85 33 00-0024) 

Note: Remove surface coat from brown coat or remove entire assembly, including lath. 
. 
. 

 02 85 33 00-0026 SF Up To 100 SF, Stucco, Mold Abatement And Disposal......................................................................................................... 16.05  
. 

 02 85 33 00-0027 SF >100 To 500 SF, Stucco, Mold Abatement And Disposal ..................................................................................................... 11.41  
. 

 02 85 33 00-0028 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal .................................................................................................... 8.56  
. 

 02 85 33 00-0029 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal ............................................................................................... 6.42  
. 

 02 85 33 00-0030 SF >10,000 SF, Stucco, Mold Abatement And Disposal .............................................................................................................. 4.83  

XXXXXXX 
. 
 02 85 33 00-0031  Acoustical Plaster, Mold Abatement And Disposal (02 85 33 00-0024) 

Note: Remove surface coat from brown coat or remove entire assembly, including lath. 
. 
. 

 02 85 33 00-0032 SF Up To 100 SF, Acoustical Plaster, Mold Abatement And Disposal ....................................................................................... 16.05  
. 

 02 85 33 00-0033 SF >100 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal .................................................................................... 11.41  
. 

 02 85 33 00-0034 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And Disposal ................................................................................... 8.56  
. 

 02 85 33 00-0035 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal .............................................................................. 6.42  
. 

 02 85 33 00-0036 SF >10,000 SF, Acoustical Plaster, Mold Abatement And Disposal ............................................................................................. 4.83  

XXXXXXX 
. 
 02 85 33 00-0037  Gypsum Board, Mold Abatement And Disposal (02 85 33 00-0024) 
. 
. 

 02 85 33 00-0038 SF Up To 100 SF, Gypsum Board, Mold Abatement And Disposal .............................................................................................. 5.13  
. 

 02 85 33 00-0039 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal .......................................................................................... 3.69  
. 

 02 85 33 00-0040 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And Disposal ....................................................................................... 2.89  
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. 
 02 85 33 00-0041 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And Disposal .................................................................................. 2.25  

. 
 02 85 33 00-0042 SF >10,000 SF, Gypsum Board, Mold Abatement And Disposal ................................................................................................. 1.60  

XXXXXXX 
. 
 02 85 33 00-0043  Fireproofing, Mold Abatement And Disposal (02 85 33 00-0024) 

Note: Exposed surface area, includes associated overspray. 
. 
. 

 02 85 33 00-0044 SF Up To 100 SF, Fireproofing, Mold Abatement And Disposal ................................................................................................ 16.05  
. 

 02 85 33 00-0045 SF >100 To 500 SF, Fireproofing, Mold Abatement And Disposal ............................................................................................. 15.72  
. 

 02 85 33 00-0046 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal .......................................................................................... 11.81  
. 

 02 85 33 00-0047 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And Disposal ....................................................................................... 8.85  
. 

 02 85 33 00-0048 SF >10,000 SF, Fireproofing, Mold Abatement And Disposal ...................................................................................................... 6.65  

XXXXXXX 
. 
 02 85 33 00-0049  Flooring, Mold Abatement And Disposal (02 85 33) 

Note: Includes cove base. 
. 
. 
 02 85 33 00-0050  Floor Tile Or Linoleum, Mold Abatement And Disposal (02 85 33 00-0049) 
. 
. 
 02 85 33 00-0051  Floor Tile Or Linoleum, Mold Abatement And Disposal (02 85 33 00-0050) 

Note: Single layer or first of multiple layers. 
. 
. 

 02 85 33 00-0052 SF Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ................. 5.83  
    For Each Additional Layer, Add  1.46 

. 
 02 85 33 00-0053 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .............. 3.67  

    For Each Additional Layer, Add  0.92 
. 

 02 85 33 00-0054 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And 
Disposal ................................................................................................................................................................................. 1.98  

    For Each Additional Layer, Add  0.50 
. 

 02 85 33 00-0055 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And 
Disposal ................................................................................................................................................................................. 1.07  

    For Each Additional Layer, Add  0.27 
. 

 02 85 33 00-0056 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 0.79  
    For Each Additional Layer, Add  0.20 

XXXXXXX 
. 
 02 85 33 00-0057  Carpet, Mold Abatement And Disposal (02 85 33 00-0049) 
. 
. 
 02 85 33 00-0058  Carpet, Glue Down, Mold Abatement And Disposal (02 85 33 00-0057) 
. 
. 

 02 85 33 00-0059 SF Up To 100 SF, Carpet, Glue Down, Mold Abatement And Disposal ....................................................................................... 4.67  
. 

 02 85 33 00-0060 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement And Disposal.................................................................................... 3.02  
. 

 02 85 33 00-0061 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal................................................................................. 1.83  
. 

 02 85 33 00-0062 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal ............................................................................ 1.16  
. 

 02 85 33 00-0063 SF >10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal ........................................................................................... 0.86  

XXXXXXX 
. 
 02 85 33 00-0064  Carpet, Padded With Tack Strips, Mold Abatement And Disposal (02 85 33 00-0057) 
. 
. 

 02 85 33 00-0065 SF Up To 100 SF, Carpet And Pad, Mold Abatement And Disposal ............................................................................................ 5.13  
Note: Includes tack strips. 

. 
 02 85 33 00-0066 SF >100 To 500 SF, Carpet And Pad, Mold Abatement And Disposal ........................................................................................ 3.42  

Note: Includes tack strips. 
. 

 02 85 33 00-0067 SF >500 To 2,500 SF, Carpet And Pad, Mold Abatement And Disposal ..................................................................................... 2.44  
Note: Includes tack strips. 

. 
 02 85 33 00-0068 SF >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And Disposal................................................................................. 1.90  

Note: Includes tack strips. 
. 

 02 85 33 00-0069 SF >10,000 SF, Carpet And Pad, Mold Abatement And Disposal ................................................................................................ 1.43  
Note: Includes tack strips. 

XXXXXXX 
. 
 02 85 33 00-0070  Subflooring, Mold Abatement And Disposal (02 85 33 00-0049) 
. 
. 

 02 85 33 00-0071 SF Up To 100 SF, Subflooring, Mold Abatement And Disposal ................................................................................................... 6.80  
. 

 02 85 33 00-0072 SF >100 To 500 SF, Subflooring, Mold Abatement And Disposal ................................................................................................ 4.25  
. 

 02 85 33 00-0073 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal ............................................................................................. 2.66  
. 

 02 85 33 00-0074 SF >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal ........................................................................................ 1.54  
. 

 02 85 33 00-0075 SF >10,000 SF, Subflooring, Mold Abatement And Disposal ....................................................................................................... 0.91  

XXXXXXX 
. 
 02 85 33 00-0076  Siding, Mold Abatement And Disposal (02 85 33) 
. 
. 
 02 85 33 00-0077  Interior Paneling, Mold Abatement And Disposal (02 85 33 00-0076) 

Note: Includes detachment of mounted objects before removal. 
. 
. 

 02 85 33 00-0078 SF Up To 100 SF, Interior Paneling, Mold Abatement And Disposal ........................................................................................... 5.13  
Note: Includes detachment of mounted objects before removal. 

. 
 02 85 33 00-0079 SF >100 To 500 SF, Interior Paneling, Mold Abatement And Disposal ........................................................................................ 3.66  

Note: Includes detachment of mounted objects before removal. 
. 

 02 85 33 00-0080 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And Disposal ..................................................................................... 2.52  
Note: Includes detachment of mounted objects before removal. 

. 
 02 85 33 00-0081 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement And Disposal ................................................................................ 1.40  

Note: Includes detachment of mounted objects before removal. 
. 

 02 85 33 00-0082 SF >10,000 SF, Interior Paneling, Mold Abatement And Disposal ............................................................................................... 1.02  
Note: Includes detachment of mounted objects before removal. 

XXXXXXX 
. 
 02 85 33 00-0083  Exterior Siding, Mold Abatement And Disposal (02 85 33 00-0076) 
. 
. 

 02 85 33 00-0084 SF Up To 100 SF, Exterior Siding Board, Mold Abatement And Disposal .................................................................................... 7.13  



02
 02 Existing Conditions 

02 80 Facility Remediation 
02 85 Mold Remediation 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 02 - 22  County of San Mateo, Mechanical Works 

. 
 02 85 33 00-0085 SF >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal ................................................................................ 4.58  

. 
 02 85 33 00-0086 SF >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal ............................................................................. 3.13  

. 
 02 85 33 00-0087 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal ........................................................................ 2.05  

. 
 02 85 33 00-0088 SF >10,000 SF, Exterior Siding Board, Mold Abatement And Disposal ....................................................................................... 1.83  

XXXXXXX 
. 
 02 85 33 00-0089  Contaminated Debris, Mold Abatement And Disposal (02 85 33) 
. 
. 
 02 85 33 00-0090  Contaminated Debris, Mold Abatement And Disposal (02 85 33 00-0089) 
. 
. 

 02 85 33 00-0091 CF Up To 10 CF, Contaminated Debris, Mold Abatement And Disposal .................................................................................... 29.60  
. 

 02 85 33 00-0092 CF >10 To 100 CF, Contaminated Debris, Mold Abatement And Disposal ................................................................................ 17.76  
. 

 02 85 33 00-0093 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal .............................................................................. 11.84  
. 

 02 85 33 00-0094 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal ................................................................................ 8.87  
. 

 02 85 33 00-0095 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal ............................................................................. 7.10  
. 

 02 85 33 00-0096 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And Disposal ........................................................................ 3.88  
. 

 02 85 33 00-0097 CF >10,000 CF, Contaminated Debris, Mold Abatement And Disposal ....................................................................................... 3.48  

XXXXXXX 
. 
 02 85 33 00-0098  Other Mold Containing Materials, Mold Abatement And Disposal (02 85 33) 
. 
. 
 02 85 33 00-0099  Wood Studs, Mold Abatement And Disposal (02 85 33 00-0098) 

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material. 
. 
. 

 02 85 33 00-0100 LF Up To 100 LF, Wood Studs, Mold Abatement And Disposal .................................................................................................. 2.87  
. 

 02 85 33 00-0101 LF >100 To 500 LF, Wood Studs, Mold Abatement And Disposal ............................................................................................... 2.07  
. 

 02 85 33 00-0102 LF >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal ............................................................................................ 1.52  
. 

 02 85 33 00-0103 LF >2,500 To 10,000 LF, Wood Studs, Mold Abatement And Disposal ....................................................................................... 1.16  
. 

 02 85 33 00-0104 LF >10,000 LF, Wood Studs, Mold Abatement And Disposal ...................................................................................................... 0.86  

XXXXXXX 
. 
 02 85 33 00-0105  Ceiling Tile, Mold Abatement And Disposal (02 85 33 00-0098) 

Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'. 
. 
. 

 02 85 33 00-0106 SF Up To 200 SF, Ceiling Tile, Mold Abatement And Disposal .................................................................................................... 8.56  
. 

 02 85 33 00-0107 SF >200 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal ............................................................................................. 6.42  
. 

 02 85 33 00-0108 SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal .......................................................................................... 2.93  
. 

 02 85 33 00-0109 SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal ........................................................................................ 2.05  
. 

 02 85 33 00-0110 SF >10,000 SF, Ceiling Tile, Mold Abatement And Disposal........................................................................................................ 1.83  

XXXXXXX 
. 
 02 85 33 00-0111  Caulking, Mold Abatement And Disposal (02 85 33 00-0098) 
. 
. 

 02 85 33 00-0112 LF Up To 10 LF, Caulking, Mold Abatement And Disposal .......................................................................................................... 3.02  
. 

 02 85 33 00-0113 LF >10 To 50 LF, Caulking, Mold Abatement And Disposal ........................................................................................................ 2.57  
. 

 02 85 33 00-0114 LF >50 To 100 LF, Caulking, Mold Abatement And Disposal....................................................................................................... 1.83  
. 

 02 85 33 00-0115 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal..................................................................................................... 1.39  
. 

 02 85 33 00-0116 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal.................................................................................................. 1.02  
. 

 02 85 33 00-0117 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal ............................................................................................... 0.83  
. 

 02 85 33 00-0118 LF >2,500 LF, Caulking, Mold Abatement And Disposal .............................................................................................................. 0.71  

XXXXXXX 
. 
 02 85 33 00-0119  Wipe Down Walls, Ceilings And Floors (02 85 33 00-0098) 
. 
. 

 02 85 33 00-0120 CSF Wipe Down Floors With Mild Bleach Solution ....................................................................................................................... 14.26  
. 

 02 85 33 00-0121 CSF Wipe Down Walls With Mild Bleach Solution ........................................................................................................................ 16.78  
. 

 02 85 33 00-0122 CSF Wipe Down Ceilings With Mild Bleach Solution .................................................................................................................... 19.09  
. 

 02 85 33 00-0123 CSF Wipe Down Countertops With Mild Bleach Solution .............................................................................................................. 15.56  
. 

 02 85 33 00-0124 CSF Wipe Down Other Surfaces With Mild Bleach Solution ......................................................................................................... 19.75  

XXXXXXX 
. 
 02 85 33 00-0125  Cabinets (02 85 33 00-0098) 
. 
. 

 02 85 33 00-0126 LF Up To 20 LF, Base Cabinet, Mold Abatement And Disposal ................................................................................................ 52.59  
. 

 02 85 33 00-0127 LF >20 LF, Base Cabinet, Mold Abatement And Disposal ......................................................................................................... 37.13  
. 

 02 85 33 00-0128 LF Up To 20 LF, Wall Cabinet, Mold Abatement And Disposal .................................................................................................. 46.40  
. 

 02 85 33 00-0129 LF >20 LF, Wall Cabinet, Mold Abatement And Disposal .......................................................................................................... 30.94  

XXXXXXX 
. 
 02 87  Bio-Hazard Material Remediation (02 80) 

Note: Tasks includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), 
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs necessary 
for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations. The quantity of the 
entire project, not a particular work area, is to be used in determining which tasks apply. There is a task with a unit of measure of EA 
for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those tasks the contractor will be paid the 
first task with a unit of measure of EA, plus each additional task in sequence to arrive at the total quantity for the entire project, not a 
particular work area. 

. 

. 
 02 87 00 00-0001  Bird Waste Removal (02 87) 

Note: In addition to items listed the Bio-Hazard Material Remediation note above, tasks include wetting agents 
and disinfection of contaminated surfaces. 

. 

. 
 02 87 00 00-0002 EA Up To 10 SF Bird Waste Removal, Up To 3" Thickness ..................................................................................................... 513.43  

    For Work In Restricted Working Space, Add  154.03 
. 

 02 87 00 00-0003 SF >10 To 500 SF Bird Waste Removal, Up To 3" Thickness ..................................................................................................... 8.56  
    For Work In Restricted Working Space, Add  2.57 

. 
 02 87 00 00-0004 SF >500 To 2,500 SF Bird Waste Removal, Up To 3" Thickness................................................................................................. 7.78  

    For Work In Restricted Working Space, Add  2.33 



 

 Existing Conditions 02 

02
 

Facility Remediation 02 80 
Bio-Hazard Material Remediation 02 87 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 02 - 23 

. 
 02 87 00 00-0005 SF >2,500 To 10,000 SF Bird Waste Removal, Up To 3" Thickness ........................................................................................... 7.08  

    For Work In Restricted Working Space, Add  2.12 
. 

 02 87 00 00-0006 SF >10,000 SF Bird Waste Removal, Up To 3" Thickness .......................................................................................................... 6.43  
    For Work In Restricted Working Space, Add  1.93 

XXXXXXX 
. 
 02 89  Hazmat Ancillary Tasks And Support (02 80) 
. 
. 
 02 89 00 00-0001  Barriers And Protection (02 89) 

Note: Includes removal and disposal after use. 
. 
. 
 02 89 00 00-0002  Isolation Barriers (02 89 00 00-0001) 

Note: Use framing task with applicable barrier task. See CSI section 01 56 16 00-0016 for temporary stud walls. 
. 
. 

 02 89 00 00-0003 SF 1/2" Plywood For Solid Isolation Barrier .................................................................................................................................. 2.76  
. 

 02 89 00 00-0004 SF 6 Mil Plastic Sheeting For Separation Barrier ......................................................................................................................... 0.32  
. 

 02 89 00 00-0005 SF 1/2" Drywall For Solid Isolation Barrier ................................................................................................................................... 1.33  
. 

 02 89 00 00-0006 SF 5/8" Drywall For Solid Isolation Barrier ................................................................................................................................... 1.47  

XXXXXXX 
. 
 02 89 00 00-0007  Cleaning Surfaces (02 89 00 00-0001) 

Note: Other surfaces within contamination area but not contaminated by, or part of removal. 
. 
. 

 02 89 00 00-0008 SF Up To 100 SF, Clean Asbestos Surface ................................................................................................................................. 1.24  
. 

 02 89 00 00-0009 SF >100 To 500 SF, Clean Asbestos Surface .............................................................................................................................. 0.88  
. 

 02 89 00 00-0010 SF >500 To 1,000 SF, Clean Asbestos Surface ........................................................................................................................... 0.57  
. 

 02 89 00 00-0011 SF >1,000 SF, Clean Asbestos Surface ....................................................................................................................................... 0.45  

XXXXXXX 
. 
 02 89 00 00-0012  Hazmat Containment Construction (02 89 00 00-0001) 
. 
. 

 02 89 00 00-0013 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction ....................................................................... 0.32  
. 

 02 89 00 00-0014 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction ........................................................................ 0.41  
. 

 02 89 00 00-0015 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction .................................................................... 0.56  
. 

 02 89 00 00-0016 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting,  Applied To Floors, Hazmat Containment 
Construction .......................................................................................................................................................................... 0.53  

. 
 02 89 00 00-0017 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting,  Applied To Walls, Hazmat Containment 

Construction .......................................................................................................................................................................... 0.67  
. 

 02 89 00 00-0018 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting,  Applied To Ceilings, Hazmat Containment 
Construction .......................................................................................................................................................................... 0.86  

XXXXXXX 
. 
 02 89 00 00-0019  Decontamination Chambers (02 89) 

Note: Includes removal after use. 
. 
. 

 02 89 00 00-0020 EA Portable Personnel Decontamination Wash Facility (3 Stage) ........................................................................................... 591.14  
Note: Includes connection to negative air system. 

    For Dismantling And Relocation To A Different Area, Add  368.13 
. 

 02 89 00 00-0021 EA Portable Waste Decontamination Unit ................................................................................................................................ 377.34  
Note: Includes connection to negative air system. 

    For Dismantling And Relocation To A Different Area, Add  265.84 

XXXXXXX 
. 
 02 90  Disaster Recovery (02) 

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from 
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner. 

. 

. 
 02 90 50  Cleaning And Emergency Clean-up (02 90) 
. 
. 
 02 90 50 00-0001  Non-Mold Contaminated Wet Material Removal (02 90 50) 

Note: For materials that do not require mold abatement. 
. 
. 

 02 90 50 00-0002 SY Wet Broadloom Carpet Removal ............................................................................................................................................ 7.19  
. 

 02 90 50 00-0003 SY Wet Carpet Tile Removal ........................................................................................................................................................ 1.75  
. 

 02 90 50 00-0004 SF Wet Batt Insulation Removal................................................................................................................................................... 0.15  
. 

 02 90 50 00-0005 SF Wet Ceiling Tile Removal........................................................................................................................................................ 0.18  
. 

 02 90 50 00-0006 SF Single Layer, Wet Gypsum Board Removal............................................................................................................................ 0.17  
. 

 02 90 50 00-0007 SF Double Layer, Wet Gypsum Board Removal .......................................................................................................................... 0.27  

XXXXXXX 
. 
 02 90 50 00-0008  Cleaning (02 90 50) 

Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen 
through the soot or dust. Use "Heavy Clean" when paint color cannot be seen. Includes all man power, equipment 
and expendables required 

. 

. 
 02 90 50 00-0009  Clean Furnishings (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0010 EA Office Equipment, Exterior Wipe ........................................................................................................................................... 25.86  
    For Medium Clean, Add  10.86 
    For Heavy Clean, Add  33.62 

. 
 02 90 50 00-0011 SF Bookcase (Per SF Of Face Area), Light Clean ....................................................................................................................... 1.44  

    For Medium Clean, Add  0.60 
    For Heavy Clean, Add  1.87 

. 
 02 90 50 00-0012 LF Shelving, Light Clean .............................................................................................................................................................. 2.59  

    For Medium Clean, Add  1.09 
    For Heavy Clean, Add  3.37 

. 
 02 90 50 00-0013 EA Plastic Or Metal Chair, Light Clean ......................................................................................................................................... 7.47  

    For Medium Clean, Add  3.14 
    For Heavy Clean, Add  9.71 
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. 
 02 90 50 00-0014 EA Upholstered Chair, Light Clean ............................................................................................................................................. 24.14  

    For Medium Clean, Add  10.14 
    For Heavy Clean, Add  31.38 

. 
 02 90 50 00-0015 EA Upholstered Sofa, Light Clean ............................................................................................................................................ 148.86  

    For Medium Clean, Add  62.52 
    For Heavy Clean, Add  193.52 

. 
 02 90 50 00-0016 EA Desk, Light Clean.................................................................................................................................................................. 30.46  

    For Medium Clean, Add  12.79 
    For Heavy Clean, Add  39.60 

. 
 02 90 50 00-0017 EA Table, Light Clean ................................................................................................................................................................. 28.74  

    For Medium Clean, Add  12.07 
    For Heavy Clean, Add  37.36 

. 
 02 90 50 00-0018 EA Two Drawer File Cabinet, Light Clean .................................................................................................................................... 6.30  

    For Medium Clean, Add  2.65 
    For Heavy Clean, Add  8.19 

. 
 02 90 50 00-0019 EA Four Drawer File Cabinet, Light Clean .................................................................................................................................... 8.06  

    For Medium Clean, Add  3.39 
    For Heavy Clean, Add  10.48 

. 
 02 90 50 00-0020 LF Base Cabinet, Exterior Wipe, Light Clean ............................................................................................................................... 6.61  

    For Medium Clean, Add  2.78 
    For Heavy Clean, Add  8.59 

. 
 02 90 50 00-0021 LF Base Cabinet, Exterior And Interior Wipe, Light Clean ......................................................................................................... 12.93  

    For Medium Clean, Add  5.43 
    For Heavy Clean, Add  16.81 

. 
 02 90 50 00-0022 LF Wall Cabinet, Exterior Wipe, Light Clean ................................................................................................................................ 6.61  

    For Medium Clean, Add  2.78 
    For Heavy Clean, Add  8.59 

. 
 02 90 50 00-0023 LF Wall Cabinet, Exterior And Interior Wipe, Light Clean........................................................................................................... 11.50  

    For Medium Clean, Add  4.83 
    For Heavy Clean, Add  14.95 

. 
 02 90 50 00-0024 EA Picture Frame, Glass And Back, Light Clean .......................................................................................................................... 2.76  

    For Medium Clean, Add  1.16 
    For Heavy Clean, Add  3.59 

XXXXXXX 
. 
 02 90 50 00-0025  Clean Hard Surfaces (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0026 LF Wood, Vinyl Or Rubber Baseboard, Light Clean ..................................................................................................................... 0.38  
    For Medium Clean, Add  0.16 
    For Heavy Clean, Add  0.49 

. 
 02 90 50 00-0027 EA Door And Hardware (Per Side), Light Clean ........................................................................................................................... 4.89  

    For Medium Clean, Add  2.05 
    For Heavy Clean, Add  6.36 

. 
 02 90 50 00-0028 EA Detailed Door And Hardware (Per Side), Light Clean ............................................................................................................. 5.55  

    For Medium Clean, Add  2.33 
    For Heavy Clean, Add  7.22 

. 
 02 90 50 00-0029 SF Overhead Door, Light Clean ................................................................................................................................................... 0.39  

    For Medium Clean, Add  0.16 
    For Heavy Clean, Add  0.51 

. 
 02 90 50 00-0030 SF Mirror, Light Clean .................................................................................................................................................................. 0.29  

    For Medium Clean, Add  0.12 
    For Heavy Clean, Add  0.38 

. 
 02 90 50 00-0031 SF Window, Light Clean ............................................................................................................................................................... 0.85  

    For Medium Clean, Add  0.36 
    For Heavy Clean, Add  1.11 

. 
 02 90 50 00-0032 LF Handrail, Light Clean .............................................................................................................................................................. 0.75  

    For Medium Clean, Add  0.32 
    For Heavy Clean, Add  0.98 

. 
 02 90 50 00-0033 LF Bumper Rail, Light Clean ........................................................................................................................................................ 0.40  

    For Medium Clean, Add  0.17 
    For Heavy Clean, Add  0.52 

. 
 02 90 50 00-0034 SF Hard Floor, Light Clean ........................................................................................................................................................... 0.33  

    For Medium Clean, Add  0.14 
    For Heavy Clean, Add  0.43 

. 
 02 90 50 00-0035 SF Carpet, Light Clean ................................................................................................................................................................. 0.34  

    For Medium Clean, Add  0.14 
    For Heavy Clean, Add  0.44 

. 
 02 90 50 00-0036 SF Hard Ceiling, Light Clean ........................................................................................................................................................ 0.27  

    For Medium Clean, Add  0.11 
    For Heavy Clean, Add  0.35 

. 
 02 90 50 00-0037 SF Suspended Ceiling, Tile And Grid, Light Clean ....................................................................................................................... 0.29  

    For Medium Clean, Add  0.12 
    For Heavy Clean, Add  0.38 

. 
 02 90 50 00-0038 SF Ceramic Tile Wall, Light Clean ................................................................................................................................................ 0.24  

    For Medium Clean, Add  0.10 
    For Heavy Clean, Add  0.31 

. 
 02 90 50 00-0039 SF Wall, Light Clean ..................................................................................................................................................................... 0.17  

    For Medium Clean, Add  0.07 
    For Heavy Clean, Add  0.22 

. 
 02 90 50 00-0040 SF Masonry Wall, Light Clean ...................................................................................................................................................... 0.24  

    For Medium Clean, Add  0.10 
    For Heavy Clean, Add  0.31 

. 
 02 90 50 00-0041 EA Up To 24 SF Area Rug, Off-Site Cleaning, Light Clean ........................................................................................................ 60.62  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  25.46 
    For Heavy Clean, Add  78.81 
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. 
 02 90 50 00-0042 EA >24 To 96 SF Area Rug, Off-Site Cleaning, Light Clean....................................................................................................... 75.76  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  31.82 
    For Heavy Clean, Add  98.49 

. 
 02 90 50 00-0043 EA >96 To 140 SF Area Rug, Off-Site Cleaning, Light Clean ..................................................................................................... 90.92  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  38.19 
    For Heavy Clean, Add  118.20 

. 
 02 90 50 00-0044 EA >140 To 216 SF Area Rug, Off-Site Cleaning, Light Clean ................................................................................................. 106.07  

    For Medium Clean, Add  44.55 
    For Heavy Clean, Add  137.89 

XXXXXXX 
. 
 02 90 50 00-0045  Clean Window Treatments (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0046 SF Window Blind, Light Clean ...................................................................................................................................................... 0.66  
    For Medium Clean, Add  0.28 
    For Heavy Clean, Add  0.86 

. 
 02 90 50 00-0047 EA Up To 6' Long Drapery (Per Pleat), Light Clean ..................................................................................................................... 1.34  

    For Medium Clean, Add  0.56 
    For Heavy Clean, Add  1.74 

. 
 02 90 50 00-0048 EA Up To 6' Long Lined Drapery (Per Pleat), Light Clean ............................................................................................................ 1.55  

    For Medium Clean, Add  0.65 
    For Heavy Clean, Add  2.02 

. 
 02 90 50 00-0049 EA >6' To 8' Drapery (Per Pleat), Light Clean .............................................................................................................................. 1.42  

    For Medium Clean, Add  0.60 
    For Heavy Clean, Add  1.85 

. 
 02 90 50 00-0050 EA >6' To 8' Lined Drapery (Per Pleat), Light Clean .................................................................................................................... 1.63  

    For Medium Clean, Add  0.68 
    For Heavy Clean, Add  2.12 

. 
 02 90 50 00-0051 EA >8' To 10' Drapery (Per Pleat), Light Clean ............................................................................................................................ 1.73  

    For Medium Clean, Add  0.73 
    For Heavy Clean, Add  2.25 

. 
 02 90 50 00-0052 EA >8' To 10' Lined Drapery (Per Pleat), Light Clean................................................................................................................... 1.99  

    For Medium Clean, Add  0.84 
    For Heavy Clean, Add  2.59 

XXXXXXX 
. 
 02 90 50 00-0053  Clean Appliances (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0054 EA Microwave Oven, Outside, Light Clean ................................................................................................................................. 11.91  
    For Medium Clean, Add  5.00 
    For Heavy Clean, Add  15.48 

. 
 02 90 50 00-0055 EA Refrigerator, Outside, Light Clean ........................................................................................................................................ 28.06  

    For Medium Clean, Add  11.79 
    For Heavy Clean, Add  36.48 

. 
 02 90 50 00-0056 EA Range, Outside, Light Clean ................................................................................................................................................. 24.25  

    For Medium Clean, Add  10.19 
    For Heavy Clean, Add  31.53 

XXXXXXX 
. 
 02 90 50 00-0057  Clean Plumbing (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0058 EA Water Heater, Light Clean .................................................................................................................................................... 17.24  
    For Medium Clean, Add  7.24 
    For Heavy Clean, Add  22.41 

. 
 02 90 50 00-0059 EA Plumbing Fixture, Light Clean ............................................................................................................................................... 17.41  

    For Medium Clean, Add  7.31 
    For Heavy Clean, Add  22.63 

. 
 02 90 50 00-0060 EA Restroom Accessory, Light Clean ........................................................................................................................................... 7.99  

    For Medium Clean, Add  3.36 
    For Heavy Clean, Add  10.39 

XXXXXXX 
. 
 02 90 50 00-0061  Clean HVAC (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0062 LF Baseboard Heater, Light Clean............................................................................................................................................... 5.15  
    For Medium Clean, Add  2.16 
    For Heavy Clean, Add  6.70 

. 
 02 90 50 00-0063 LF Ductwork, Exterior Wipe, Light Clean ................................................................................................................................... 14.37  

    For Medium Clean, Add  6.04 
    For Heavy Clean, Add  18.68 

. 
 02 90 50 00-0064 EA Ductwork, Interior (Per Grille/Register), Light Clean ............................................................................................................. 55.18  

    For Medium Clean, Add  23.18 
    For Heavy Clean, Add  71.73 

. 
 02 90 50 00-0065 EA Grille/Register, Light Clean ..................................................................................................................................................... 5.17  

    For Medium Clean, Add  2.17 
    For Heavy Clean, Add  6.72 

. 
 02 90 50 00-0066 EA Air Handling Unit, Exterior Wipe, Light Clean ....................................................................................................................... 35.83  

    For Medium Clean, Add  15.05 
    For Heavy Clean, Add  46.58 

. 
 02 90 50 00-0067 EA Furnace, Exterior Wipe, Light Clean ..................................................................................................................................... 31.90  

    For Medium Clean, Add  13.40 
    For Heavy Clean, Add  41.47 

XXXXXXX 
. 
 02 90 50 00-0068  Clean Electrical (02 90 50 00-0008) 
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. 

. 
 02 90 50 00-0069 EA Electric Fan, Light Clean ....................................................................................................................................................... 21.27  

    For Medium Clean, Add  8.93 
    For Heavy Clean, Add  27.65 

. 
 02 90 50 00-0070 EA Ceiling Fan, Light Clean ........................................................................................................................................................ 22.99  

    For Medium Clean, Add  9.66 
    For Heavy Clean, Add  29.89 

. 
 02 90 50 00-0071 EA Ceiling Fan And Light, Light Clean........................................................................................................................................ 29.89  

    For Medium Clean, Add  12.55 
    For Heavy Clean, Add  38.86 

. 
 02 90 50 00-0072 EA Ceiling Exhaust Fan, Light Clean .......................................................................................................................................... 20.98  

    For Medium Clean, Add  8.81 
    For Heavy Clean, Add  27.27 

. 
 02 90 50 00-0073 EA 2' x 4' Light Fixture, Light Clean ............................................................................................................................................ 13.79  

    For Medium Clean, Add  5.79 
    For Heavy Clean, Add  17.93 

. 
 02 90 50 00-0074 EA Light Fixture, Light Clean ........................................................................................................................................................ 6.32  

    For Medium Clean, Add  2.65 
    For Heavy Clean, Add  8.22 

. 
 02 90 50 00-0075 EA Smoke Detector, Light Clean .................................................................................................................................................. 4.89  

    For Medium Clean, Add  2.05 
    For Heavy Clean, Add  6.36 

. 
 02 90 50 00-0076 EA Thermostat, Light Clean .......................................................................................................................................................... 1.72  

    For Medium Clean, Add  0.72 
    For Heavy Clean, Add  2.24 

XXXXXXX 
. 
 02 90 50 00-0077  Thermal Fog (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0078 CF Clean And Deodorize Building With Thermal Fog ................................................................................................................... 0.02  

XXXXXXX 
. 
 02 90 50 00-0079  Contents Manipulation (02 90 50) 
. 
. 

 02 90 50 00-0080 SF Cover Contents With Plastic ................................................................................................................................................... 0.21  
. 

 02 90 50 00-0081 SF Floor Protection - Adhesive Film ............................................................................................................................................. 0.25  
. 

 02 90 50 00-0082 SF Move Contents Out And Later Reset ...................................................................................................................................... 0.46  
. 

 02 90 50 00-0083 MO 20' Long Job Site Storage Trailer ........................................................................................................................................ 108.98  
. 

 02 90 50 00-0084 MO 40' Long Job Site Storage Trailer ........................................................................................................................................ 144.53  
. 

 02 90 50 00-0085 EA Delivery Or Pickup Job Site Storage Trailer ........................................................................................................................ 133.69  

XXXXXXX 
. 
 02 90 50 00-0086  Water Emergency Clean-up (02 90 50) 
. 
. 

 02 90 50 00-0087 LF Detach Baseboard .................................................................................................................................................................. 0.62  
. 

 02 90 50 00-0088 LF Detach And Later Reset Baseboard ....................................................................................................................................... 1.09  
. 

 02 90 50 00-0089 EA Block And Pad Furniture (Per Piece Of Furniture) .................................................................................................................. 4.03  
. 

 02 90 50 00-0090 SF Water Extraction From Floor ................................................................................................................................................... 0.41  
. 

 02 90 50 00-0091 SF Gray Water Extraction From Floor .......................................................................................................................................... 0.68  
. 

 02 90 50 00-0092 SF Black Water Extraction From Floor ......................................................................................................................................... 1.07  
. 

 02 90 50 00-0093 SF Tear Out Wet Non Salvageable Carpet .................................................................................................................................. 0.34  
. 

 02 90 50 00-0094 SF Tear Out Wet Non Salvageable Carpet, Black Water ............................................................................................................. 0.40  
. 

 02 90 50 00-0095 SF Tear Out Wet Non Salvageable Glue Down Carpet ................................................................................................................ 0.60  
. 

 02 90 50 00-0096 SF Tear Out Wet Non Salvageable Glue Down Carpet, Black Water........................................................................................... 0.87  
. 

 02 90 50 00-0097 SF Tear Out Vinyl Flooring ........................................................................................................................................................... 0.83  
. 

 02 90 50 00-0098 SF Tear Out Vinyl Flooring, Black Water ...................................................................................................................................... 1.20  
. 

 02 90 50 00-0099 SF Tear Out Wood Flooring, Black Water .................................................................................................................................... 3.13  
. 

 02 90 50 00-0100 SF Tear Out Laminated Wood Flooring ........................................................................................................................................ 1.53  
. 

 02 90 50 00-0101 SF Tear Out Laminated Wood Flooring, Black Water................................................................................................................... 2.25  
. 

 02 90 50 00-0102 SF Tear Out Wet Ceiling Tile ........................................................................................................................................................ 0.26  
. 

 02 90 50 00-0103 SF Tear Out Batt Insulation .......................................................................................................................................................... 0.26  
. 

 02 90 50 00-0104 SF Tear Out Wet Gypsum Board.................................................................................................................................................. 0.33  
. 

 02 90 50 00-0105 SF Apply Antimicrobial Agent ....................................................................................................................................................... 0.19  
. 

 02 90 50 00-0106 SF HEPA Vacuuming ................................................................................................................................................................... 0.33  

XXXXXXX 
. 
 02 90 50 00-0107  Emergency Clean-up Labor (02 90 50) 

Note: Used in the performance of time and material projects. Not to be used in conjunction with tasks in the 
Cleaning, Contents Manipulation, and Water Emergency Clean-up sections. 

. 

. 
 02 90 50 00-0108 HR Cleaning And Emergency Clean Up - General Laborer (Unskilled) ...................................................................................... 24.30  

. 
 02 90 50 00-0109 HR Cleaning And Emergency Clean Up - General Laborer (Skilled) .......................................................................................... 32.40  

. 
 02 90 50 00-0110 HR Cleaning And Emergency Clean Up - Skilled Tradesman ..................................................................................................... 59.40  

. 
 02 90 50 00-0111 HR Cleaning And Emergency Clean Up - Restoration Laborer ................................................................................................... 37.80  

. 
 02 90 50 00-0112 HR Cleaning And Emergency Clean Up - Restoration Technician .............................................................................................. 48.60  

. 
 02 90 50 00-0113 HR Cleaning And Emergency Clean Up - Restoration Supervisor .............................................................................................. 70.20  

. 
 02 90 50 00-0114 HR Cleaning And Emergency Clean Up - Restoration Project Manager ..................................................................................... 97.20  

. 
 02 90 50 00-0115 HR Cleaning And Emergency Clean Up - Assistant Project Manager ........................................................................................ 81.00  

. 
 02 90 50 00-0116 HR Cleaning And Emergency Clean Up - Project Manager ...................................................................................................... 102.60  

. 
 02 90 50 00-0117 HR Cleaning And Emergency Clean Up - Project Director ........................................................................................................ 156.60  

. 
 02 90 50 00-0118 HR Cleaning And Emergency Clean Up - Resource Coordinator ............................................................................................... 48.60  

. 
 02 90 50 00-0119 HR Cleaning And Emergency Clean Up - Project Accountant .................................................................................................... 81.00  

. 
 02 90 50 00-0120 HR Cleaning And Emergency Clean Up - Corrosion Technician ................................................................................................ 70.20  

. 
 02 90 50 00-0121 HR Cleaning And Emergency Clean Up - Sr. Corrosion Technician ........................................................................................... 81.00  

. 
 02 90 50 00-0122 HR Cleaning And Emergency Clean Up - Certified Mold Technician .......................................................................................... 71.28  

. 
 02 90 50 00-0123 HR Cleaning And Emergency Clean Up - Certified Mold Supervisor .......................................................................................... 81.00  

. 
 02 90 50 00-0124 HR Cleaning And Emergency Clean Up - Clerical ...................................................................................................................... 37.80  
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. 
 02 90 50 00-0125 HR Cleaning And Emergency Clean Up - Biohazard Technician ................................................................................................ 81.00  

. 
 02 90 50 00-0126 HR Cleaning And Emergency Clean Up - Biohazard Supervisor ................................................................................................ 97.20  

. 
 02 90 50 00-0127 HR Cleaning And Emergency Clean Up - Health And Safety Officer .......................................................................................... 75.60  

. 
 02 90 50 00-0128 HR Cleaning And Emergency Clean Up - Resource And Logistics Coordinator ......................................................................... 54.00  

. 
 02 90 50 00-0129 HR Cleaning And Emergency Clean Up - Restoration Consultant ............................................................................................ 156.60  

XXXXXXX 
. 
 02 90 50 00-0130  Emergency Clean-up Equipment (02 90 50) 

Note: Used in the performance of time and material projects. Used in the performance of time and material 
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections. 

. 

. 
 02 90 50 00-0131  General Emergency Clean-up Equipment (02 90 50 00-0130) 
. 
. 

 02 90 50 00-0132 DAY Air Compressor ..................................................................................................................................................................... 52.62  
. 

 02 90 50 00-0133 DAY Buffer - Floor ......................................................................................................................................................................... 35.08  
. 

 02 90 50 00-0134 DAY Carpet Cleaning Machine - Portable ..................................................................................................................................... 87.70  
. 

 02 90 50 00-0135 DAY Chain Saw ............................................................................................................................................................................ 40.93  
. 

 02 90 50 00-0136 EA Cleaning Kit With Mop, Broom And Bucket........................................................................................................................... 52.62  
. 

 02 90 50 00-0137 DAY Cut Off Saw ........................................................................................................................................................................ 145.75  
. 

 02 90 50 00-0138 DAY Dry Cleaning Unit - Portable ................................................................................................................................................. 99.39  
. 

 02 90 50 00-0139 DAY Extension Cords - 220 Volt ................................................................................................................................................... 29.23  
. 

 02 90 50 00-0140 DAY Extension Cords - 220 Volt Converter Box ........................................................................................................................... 17.54  
. 

 02 90 50 00-0141 DAY Demolition Cart, 7 Yard ........................................................................................................................................................ 52.62  
. 

 02 90 50 00-0142 EA Demolition Kit With Wheel Barrow, Shovel And Broom ........................................................................................................ 87.70  
. 

 02 90 50 00-0143 DAY Dry-Ice Blasting System ..................................................................................................................................................... 409.26  
. 

 02 90 50 00-0144 DAY Fogger - Mist......................................................................................................................................................................... 29.23  
. 

 02 90 50 00-0145 DAY Fogger - Electric Thermal ..................................................................................................................................................... 42.09  
. 

 02 90 50 00-0146 DAY Fogger - Gas Power Thermal ............................................................................................................................................. 105.24  
. 

 02 90 50 00-0147 JOB Gang Box, Demo/Framing (One Time Per Job) .................................................................................................................... 76.00  
. 

 02 90 50 00-0148 DAY Hand Trucks/Dollies .............................................................................................................................................................. 14.03  
. 

 02 90 50 00-0149 DAY Heat Gun - Shrinkwrap ......................................................................................................................................................... 46.77  
. 

 02 90 50 00-0150 DAY HEPA Negative Air Machine ............................................................................................................................................... 146.16  
Note: Includes all filters. 

. 
 02 90 50 00-0151 DAY Ladder .................................................................................................................................................................................. 19.88  

. 
 02 90 50 00-0152 DAY Lights - Demo, Drop, Stand, String ....................................................................................................................................... 21.05  

. 
 02 90 50 00-0153 DAY Lights - Wobble ..................................................................................................................................................................... 25.72  

. 
 02 90 50 00-0154 DAY Moisture Meter ...................................................................................................................................................................... 29.23  

. 
 02 90 50 00-0155 DAY Nail Gun ................................................................................................................................................................................ 52.62  

. 
 02 90 50 00-0156 DAY Ozone Generator ................................................................................................................................................................ 146.16  

. 
 02 90 50 00-0157 DAY PPE (Personal Protective Equipment) Mold Remediation Related ....................................................................................... 70.16  

. 
 02 90 50 00-0158 DAY Portable Generator, Up To 7,500 Watts ............................................................................................................................. 116.93  

. 
 02 90 50 00-0159 DAY Pressure Washer, Hot ........................................................................................................................................................ 175.40  

. 
 02 90 50 00-0160 DAY Pressure Washer, Cold ....................................................................................................................................................... 116.93  

. 
 02 90 50 00-0161 DAY Scaffolding - Per Section ...................................................................................................................................................... 76.00  

. 
 02 90 50 00-0162 DAY Small Tools - Tool Box .......................................................................................................................................................... 29.23  

. 
 02 90 50 00-0163 DAY Soda Blasting Equipment ................................................................................................................................................... 263.09  

. 
 02 90 50 00-0164 DAY Sprayer - Hudson .................................................................................................................................................................... 9.35  

. 
 02 90 50 00-0165 DAY Sprayer - Industrial Airless .................................................................................................................................................. 273.28  

. 
 02 90 50 00-0166 DAY Storage Space (Per SF Per Day) ............................................................................................................................................ 0.96  

. 
 02 90 50 00-0167 DAY Submersible Pump ............................................................................................................................................................... 29.23  

. 
 02 90 50 00-0168 DAY Trash Pump - 2" Gas Powered ........................................................................................................................................... 146.16  

. 
 02 90 50 00-0169 DAY Vehicle, Pick-up, SUV, Car ................................................................................................................................................... 87.70  

. 
 02 90 50 00-0170 DAY Vehicle, Van........................................................................................................................................................................ 146.16  

. 
 02 90 50 00-0171 DAY Vehicle, 16' Or 24' Box Truck (Inclusive Of Mileage) .......................................................................................................... 233.86  

. 
 02 90 50 00-0172 DAY Trailer - Refrigerated 40' Storage........................................................................................................................................ 146.16  

. 
 02 90 50 00-0173 DAY Trailer - Utility (Inclusive Of Mileage) .................................................................................................................................. 116.93  

. 
 02 90 50 00-0174 DAY Truck Mount, Per Wand Extraction ..................................................................................................................................... 228.01  

. 
 02 90 50 00-0175 DAY Vacuum - Backpack .............................................................................................................................................................. 29.23  

. 
 02 90 50 00-0176 DAY Vacuum - Shop Vacuum ....................................................................................................................................................... 29.23  

. 
 02 90 50 00-0177 DAY Vacuum - Commercial .......................................................................................................................................................... 87.70  

. 
 02 90 50 00-0178 DAY Vacuum - HEPA Industrial .................................................................................................................................................... 99.39  

. 
 02 90 50 00-0179 DAY Vacuum - Upright .................................................................................................................................................................. 17.54  

. 
 02 90 50 00-0180 DAY Zip Walls (Per 2 Poles) ......................................................................................................................................................... 29.23  

. 
 02 90 50 00-0181 DAY 2 Way Radio ......................................................................................................................................................................... 23.39  

XXXXXXX 
. 
 02 90 50 00-0182  Technical/Electronics Restoration Equipment (02 90 50 00-0130) 
. 
. 

 02 90 50 00-0183 DAY Computer - Diagnostic .......................................................................................................................................................... 29.23  
. 

 02 90 50 00-0184 WK Computer - Diagnostic .......................................................................................................................................................... 80.39  
. 

 02 90 50 00-0185 MO Computer - Diagnostic ........................................................................................................................................................ 219.24  
. 

 02 90 50 00-0186 DAY Convection Oven - Large .................................................................................................................................................... 192.93  
. 

 02 90 50 00-0187 WK Convection Oven - Large .................................................................................................................................................... 530.57  
. 

 02 90 50 00-0188 MO Convection Oven - Large ................................................................................................................................................. 1,447.01  
. 

 02 90 50 00-0189 DAY Convection Oven - Small .................................................................................................................................................... 105.24  
. 

 02 90 50 00-0190 WK Convection Oven - Small .................................................................................................................................................... 289.40  
. 

 02 90 50 00-0191 MO Convection Oven - Small .................................................................................................................................................... 789.28  
. 

 02 90 50 00-0192 DAY Convection Oven - Vacuum ................................................................................................................................................ 140.32  
. 

 02 90 50 00-0193 WK Convection Oven - Vacuum ................................................................................................................................................ 385.87  
. 

 02 90 50 00-0194 MO Convection Oven - Vacuum ............................................................................................................................................. 1,052.37  
. 

 02 90 50 00-0195 DAY Decontamination Booth ...................................................................................................................................................... 192.93  
. 

 02 90 50 00-0196 WK Decontamination Booth ...................................................................................................................................................... 530.57  
. 

 02 90 50 00-0197 MO Decontamination Booth ................................................................................................................................................... 1,447.01  



02
 02 Existing Conditions 

02 90 Disaster Recovery 
02 90 50 Cleaning And Emergency Clean-up 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 02 - 28  County of San Mateo, Mechanical Works 

. 
 02 90 50 00-0198 DAY DI Water System ................................................................................................................................................................... 52.62  

. 
 02 90 50 00-0199 WK DI Water System ................................................................................................................................................................. 144.70  

. 
 02 90 50 00-0200 MO DI Water System ................................................................................................................................................................. 394.64  

. 
 02 90 50 00-0201 DAY ESD Bench Workstation ....................................................................................................................................................... 23.39  

. 
 02 90 50 00-0202 WK ESD Bench Workstation ....................................................................................................................................................... 64.31  

. 
 02 90 50 00-0203 MO ESD Bench Workstation ..................................................................................................................................................... 175.40  

. 
 02 90 50 00-0204 DAY Heater/Enclosure Control System ......................................................................................................................................... 17.54  

. 
 02 90 50 00-0205 WK Heater/Enclosure Control System ......................................................................................................................................... 48.23  

. 
 02 90 50 00-0206 MO Heater/Enclosure Control System ....................................................................................................................................... 131.55  

. 
 02 90 50 00-0207 DAY Hi-Tech Mobile Cart/Workstation ........................................................................................................................................ 292.32  

. 
 02 90 50 00-0208 WK Hi-Tech Mobile Cart/Workstation ........................................................................................................................................ 803.89  

. 
 02 90 50 00-0209 MO Hi-Tech Mobile Cart/Workstation ..................................................................................................................................... 2,192.44  

. 
 02 90 50 00-0210 DAY Micro-Blaster/Dust Collector ............................................................................................................................................... 263.09  

. 
 02 90 50 00-0211 WK Micro-Blaster/Dust Collector ............................................................................................................................................... 723.50  

. 
 02 90 50 00-0212 MO Micro-Blaster/Dust Collector ............................................................................................................................................ 1,973.19  

. 
 02 90 50 00-0213 DAY Mobile Laboratory ............................................................................................................................................................... 730.81  

. 
 02 90 50 00-0214 WK Mobile Laboratory ............................................................................................................................................................ 2,009.73  

. 
 02 90 50 00-0215 MO Mobile Laboratory ............................................................................................................................................................ 5,481.09  

. 
 02 90 50 00-0216 DAY Nitrogen Enclosure Cabinet .................................................................................................................................................. 14.03  

. 
 02 90 50 00-0217 WK Nitrogen Enclosure Cabinet .................................................................................................................................................. 38.59  

. 
 02 90 50 00-0218 MO Nitrogen Enclosure Cabinet ................................................................................................................................................ 105.24  

. 
 02 90 50 00-0219 DAY Odell Cleaning Station ........................................................................................................................................................ 409.26  

. 
 02 90 50 00-0220 WK Odell Cleaning Station ..................................................................................................................................................... 1,125.45  

. 
 02 90 50 00-0221 MO Odell Cleaning Station ..................................................................................................................................................... 3,069.41  

. 
 02 90 50 00-0222 DAY Parts Washer ........................................................................................................................................................................ 29.23  

. 
 02 90 50 00-0223 WK Parts Washer ........................................................................................................................................................................ 80.39  

. 
 02 90 50 00-0224 MO Parts Washer ...................................................................................................................................................................... 219.24  

. 
 02 90 50 00-0225 DAY Ultrasonic Cleaning System .................................................................................................................................................. 87.70  

. 
 02 90 50 00-0226 WK Ultrasonic Cleaning System ................................................................................................................................................ 241.17  

. 
 02 90 50 00-0227 MO Ultrasonic Cleaning System ................................................................................................................................................ 657.73  

. 
 02 90 50 00-0228 DAY Vacuum - HEPA Technical ................................................................................................................................................... 23.39  

. 
 02 90 50 00-0229 WK Vacuum - HEPA Technical ................................................................................................................................................... 64.31  

. 
 02 90 50 00-0230 MO Vacuum - HEPA Technical ................................................................................................................................................. 175.40  

XXXXXXX 
. 
 02 90 50 00-0231  Drying/Dehumidification Equipment (02 90 50 00-0130) 
. 
. 

 02 90 50 00-0232 DAY Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM ........................................................................................... 146.16  
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 

. 
 02 90 50 00-0233 WK Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM ........................................................................................... 401.95  

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 
. 

 02 90 50 00-0234 MO Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM ........................................................................................ 1,096.22  
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 

. 
 02 90 50 00-0235 DAY Centrifugal Air Mover, 2200 CFM.......................................................................................................................................... 29.23  

. 
 02 90 50 00-0236 WK Centrifugal Air Mover, 2200 CFM.......................................................................................................................................... 80.39  

. 
 02 90 50 00-0237 MO Centrifugal Air Mover, 2200 CFM........................................................................................................................................ 219.24  

. 
 02 90 50 00-0238 DAY Axial Air Mover, 3000 CFM ................................................................................................................................................... 76.00  

. 
 02 90 50 00-0239 WK Axial Air Mover, 3000 CFM ................................................................................................................................................. 209.01  

. 
 02 90 50 00-0240 MO Axial Air Mover, 3000 CFM ................................................................................................................................................. 570.03  

. 
 02 90 50 00-0241 DAY Injectidry System................................................................................................................................................................. 181.24  

. 
 02 90 50 00-0242 WK Injectidry System................................................................................................................................................................. 498.41  

. 
 02 90 50 00-0243 MO Injectidry System.............................................................................................................................................................. 1,359.31  

. 
 02 90 50 00-0244 DAY 1200 Drizair Refrigerant Dehumidifier ................................................................................................................................. 122.78  

. 
 02 90 50 00-0245 WK 1200 Drizair Refrigerant Dehumidifier ................................................................................................................................. 337.64  

. 
 02 90 50 00-0246 MO 1200 Drizair Refrigerant Dehumidifier ................................................................................................................................. 920.82  

. 
 02 90 50 00-0247 DAY 2000 Drizair Refrigerant Dehumidifier ................................................................................................................................. 146.16  

. 
 02 90 50 00-0248 WK 2000 Drizair Refrigerant Dehumidifier ................................................................................................................................. 401.95  

. 
 02 90 50 00-0249 MO 2000 Drizair Refrigerant Dehumidifier .............................................................................................................................. 1,096.22  

. 
 02 90 50 00-0250 DAY 2400 Drizair Refrigerant Dehumidifier ................................................................................................................................. 169.55  

. 
 02 90 50 00-0251 WK 2400 Drizair Refrigerant Dehumidifier ................................................................................................................................. 466.26  

. 
 02 90 50 00-0252 MO 2400 Drizair Refrigerant Dehumidifier .............................................................................................................................. 1,271.61  

. 
 02 90 50 00-0253 DAY Phoenix 200 Refrigerant Dehumidifier ................................................................................................................................ 169.55  

. 
 02 90 50 00-0254 WK Phoenix 200 Refrigerant Dehumidifier ................................................................................................................................ 466.26  

. 
 02 90 50 00-0255 MO Phoenix 200 Refrigerant Dehumidifier ............................................................................................................................. 1,271.61  

. 
 02 90 50 00-0256 DAY Phoenix 300 Refrigerant Dehumidifier ................................................................................................................................ 181.24  

. 
 02 90 50 00-0257 WK Phoenix 300 Refrigerant Dehumidifier ................................................................................................................................ 498.41  

. 
 02 90 50 00-0258 MO Phoenix 300 Refrigerant Dehumidifier ............................................................................................................................. 1,359.31  

. 
 02 90 50 00-0259 DAY D-500 Desiccant Dehumidifier ............................................................................................................................................ 409.26  

. 
 02 90 50 00-0260 WK D-500 Desiccant Dehumidifier ......................................................................................................................................... 1,125.45  

. 
 02 90 50 00-0261 MO D-500 Desiccant Dehumidifier ......................................................................................................................................... 3,069.41  

. 
 02 90 50 00-0262 DAY D-750 Desiccant Dehumidifier ............................................................................................................................................ 701.58  

. 
 02 90 50 00-0263 WK D-750 Desiccant Dehumidifier ......................................................................................................................................... 1,929.34  

. 
 02 90 50 00-0264 MO D-750 Desiccant Dehumidifier ......................................................................................................................................... 5,261.85  

. 
 02 90 50 00-0265 DAY D-1000 Desiccant Dehumidifier .......................................................................................................................................... 789.28  

. 
 02 90 50 00-0266 WK D-1000 Desiccant Dehumidifier ....................................................................................................................................... 2,170.51  

. 
 02 90 50 00-0267 MO D-1000 Desiccant Dehumidifier ....................................................................................................................................... 5,919.58  

. 
 02 90 50 00-0268 DAY D-1500 Desiccant Dehumidifier .......................................................................................................................................... 876.98  

. 
 02 90 50 00-0269 WK D-1500 Desiccant Dehumidifier ....................................................................................................................................... 2,411.68  

. 
 02 90 50 00-0270 MO D-1500 Desiccant Dehumidifier ....................................................................................................................................... 6,577.31  

. 
 02 90 50 00-0271 DAY D-2000 Desiccant Dehumidifier .......................................................................................................................................... 935.44  

. 
 02 90 50 00-0272 WK D-2000 Desiccant Dehumidifier ....................................................................................................................................... 2,572.46  

. 
 02 90 50 00-0273 MO D-2000 Desiccant Dehumidifier ....................................................................................................................................... 7,015.80  
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. 
 02 90 50 00-0274 DAY D-2250 Desiccant Dehumidifier .......................................................................................................................................... 993.90  

. 
 02 90 50 00-0275 WK D-2250 Desiccant Dehumidifier ....................................................................................................................................... 2,733.24  

. 
 02 90 50 00-0276 MO D-2250 Desiccant Dehumidifier ....................................................................................................................................... 7,454.29  

. 
 02 90 50 00-0277 DAY D-3000 Desiccant Dehumidifier ....................................................................................................................................... 1,128.37  

. 
 02 90 50 00-0278 WK D-3000 Desiccant Dehumidifier ....................................................................................................................................... 3,103.03  

. 
 02 90 50 00-0279 MO D-3000 Desiccant Dehumidifier ....................................................................................................................................... 8,462.81  

. 
 02 90 50 00-0280 DAY D-4500 Desiccant Dehumidifier ....................................................................................................................................... 1,403.16  

. 
 02 90 50 00-0281 WK D-4500 Desiccant Dehumidifier ....................................................................................................................................... 3,858.69  

. 
 02 90 50 00-0282 MO D-4500 Desiccant Dehumidifier ..................................................................................................................................... 10,523.70  

. 
 02 90 50 00-0283 DAY D-5000 Desiccant Dehumidifier ....................................................................................................................................... 1,578.56  

. 
 02 90 50 00-0284 WK D-5000 Desiccant Dehumidifier ....................................................................................................................................... 4,341.03  

. 
 02 90 50 00-0285 MO D-5000 Desiccant Dehumidifier ..................................................................................................................................... 11,839.16  

. 
 02 90 50 00-0286 DAY D-9000 Desiccant Dehumidifier ....................................................................................................................................... 2,163.20  

. 
 02 90 50 00-0287 WK D-9000 Desiccant Dehumidifier ....................................................................................................................................... 5,948.81  

. 
 02 90 50 00-0288 MO D-9000 Desiccant Dehumidifier ..................................................................................................................................... 16,224.04  

. 
 02 90 50 00-0289 DAY D-10500 Desiccant Dehumidifier ..................................................................................................................................... 2,572.46  

. 
 02 90 50 00-0290 WK D-10500 Desiccant Dehumidifier ..................................................................................................................................... 7,074.26  

. 
 02 90 50 00-0291 MO D-10500 Desiccant Dehumidifier ................................................................................................................................... 19,293.45  

. 
 02 90 50 00-0292 DAY DX Unit - Heating / Air Conditioning (3.5 Ton) .................................................................................................................... 409.26  

. 
 02 90 50 00-0293 WK DX Unit - Heating / Air Conditioning (3.5 Ton) ................................................................................................................. 1,125.45  

. 
 02 90 50 00-0294 MO DX Unit - Heating / Air Conditioning (3.5 Ton) ................................................................................................................. 3,069.41  

. 
 02 90 50 00-0295 DAY DX Unit - Heating / Air Conditioning (5 Ton) ....................................................................................................................... 578.80  

. 
 02 90 50 00-0296 WK DX Unit - Heating / Air Conditioning (5 Ton) .................................................................................................................... 1,591.71  

. 
 02 90 50 00-0297 MO DX Unit - Heating / Air Conditioning (5 Ton) .................................................................................................................... 4,341.03  

. 
 02 90 50 00-0298 DAY DX Unit - Heating / Air Conditioning (10 Ton) ..................................................................................................................... 701.58  

. 
 02 90 50 00-0299 WK DX Unit - Heating / Air Conditioning (10 Ton) .................................................................................................................. 1,929.34  

. 
 02 90 50 00-0300 MO DX Unit - Heating / Air Conditioning (10 Ton) .................................................................................................................. 5,261.85  

. 
 02 90 50 00-0301 DAY DX Unit - Heating / Air Conditioning (25 Ton) ..................................................................................................................... 876.98  

. 
 02 90 50 00-0302 WK DX Unit - Heating / Air Conditioning (25 Ton) .................................................................................................................. 2,411.68  

. 
 02 90 50 00-0303 MO DX Unit - Heating / Air Conditioning (25 Ton) .................................................................................................................. 6,577.31  

. 
 02 90 50 00-0304 DAY DX Unit - Heating / Air Conditioning (50 Ton) .................................................................................................................. 1,140.07  

. 
 02 90 50 00-0305 WK DX Unit - Heating / Air Conditioning (50 Ton) .................................................................................................................. 3,135.19  

. 
 02 90 50 00-0306 MO DX Unit - Heating / Air Conditioning (50 Ton) .................................................................................................................. 8,550.51  

. 
 02 90 50 00-0307 DAY DX Unit - Heating / Air Conditioning (80 Ton) .................................................................................................................. 1,578.56  

. 
 02 90 50 00-0308 WK DX Unit - Heating / Air Conditioning (80 Ton) .................................................................................................................. 4,341.03  

. 
 02 90 50 00-0309 MO DX Unit - Heating / Air Conditioning (80 Ton) ................................................................................................................ 11,839.16  

. 
 02 90 50 00-0310 DAY Flex Duct - 25' ....................................................................................................................................................................... 23.39  

. 
 02 90 50 00-0311 WK Flex Duct - 25' ....................................................................................................................................................................... 64.31  

. 
 02 90 50 00-0312 MO Flex Duct - 25' ..................................................................................................................................................................... 175.40  

. 
 02 90 50 00-0313 DAY Hygro Thermograph .............................................................................................................................................................. 29.23  

. 
 02 90 50 00-0314 WK Hygro Thermograph .............................................................................................................................................................. 80.39  

. 
 02 90 50 00-0315 MO Hygro Thermograph ............................................................................................................................................................ 219.24  

. 
 02 90 50 00-0316 DAY Dehumidification Trailer With 1,500 CFM Desiccant Unit ................................................................................................ 5,115.69  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

. 
 02 90 50 00-0317 WK Dehumidification Trailer With 1,500 CFM Desiccant Unit .............................................................................................. 14,068.14  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

. 
 02 90 50 00-0318 MO Dehumidification Trailer With 1,500 CFM Desiccant Unit .............................................................................................. 38,367.66  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

XXXXXXX 
. 
 02 90 50 00-0319  Power Equipment (02 90 50 00-0130) 
. 
. 

 02 90 50 00-0320 WK Generator, Up to 65 KVA ................................................................................................................................................. 3,040.18  
. 

 02 90 50 00-0321 WK Generator, Up to 125 KVA ............................................................................................................................................... 3,390.97  
. 

 02 90 50 00-0322 WK Generator, Up to 250 KVA ............................................................................................................................................... 4,443.34  
. 

 02 90 50 00-0323 WK Generator, Up to 375 KVA ............................................................................................................................................... 5,378.78  
. 

 02 90 50 00-0324 WK Generator, Up to 440 KVA ............................................................................................................................................... 6,781.94  
. 

 02 90 50 00-0325 WK Generator, Up to 625 KVA ............................................................................................................................................... 8,652.82  
. 

 02 90 50 00-0326 WK Generator, Up to 800 KVA ............................................................................................................................................. 14,733.18  
. 

 02 90 50 00-0327 WK Generator, Up to 1,000 KVA .......................................................................................................................................... 19,176.52  
. 

 02 90 50 00-0328 WK Generator, Up to 1,500 KVA .......................................................................................................................................... 23,853.72  
. 

 02 90 50 00-0329 EA Generator Cable/Pigtails (Per Section) ................................................................................................................................. 11.69  
. 

 02 90 50 00-0330 EA Sub-Distribution Panel (Spider Box) ..................................................................................................................................... 76.00  
. 

 02 90 50 00-0331 EA Electrical Distribution Panel ................................................................................................................................................ 233.86  
. 

 02 90 50 00-0332 EA Quad Box Strings (25' Sections) ........................................................................................................................................... 29.23  
. 

 02 90 50 00-0333 EA 50' Power Cord For Spider Box ............................................................................................................................................ 29.23  
. 

 02 90 50 00-0334 EA Pig Tails (Per Each) ................................................................................................................................................................ 2.92  

XXXXXXX 
. 
 02 90 50 00-0335  Freight Charges (02 90 50 00-0130) 
. 
. 

 02 90 50 00-0336 MI Freight Up To 1 Ton Pick Up Truck ........................................................................................................................................ 1.46  
. 

 02 90 50 00-0337 MI Freight >1 Ton Pick Up Truck ................................................................................................................................................. 2.63  
. 

 02 90 50 00-0338 MI Freight 16' Or 24' Box Truck ................................................................................................................................................... 2.63  
. 

 02 90 50 00-0339 MI Freight Tractor Trailer ............................................................................................................................................................. 3.80  

XXXXXXX 
. 
 02 90 50 00-0340  Emergency Clean-up Personal Protection Equipment (02 90 50) 

Note: Used in the performance of time and material projects. Used in the performance of time and material 
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
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up sections. 
. 
. 

 02 90 50 00-0341 EA Tyvek Suit ............................................................................................................................................................................... 8.77  
. 

 02 90 50 00-0342 EA Cartridge - Respirator ........................................................................................................................................................... 14.03  
. 

 02 90 50 00-0343 BOX Dust Mask ............................................................................................................................................................................. 31.86  
. 

 02 90 50 00-0344 PR Gloves - Cotton ....................................................................................................................................................................... 5.26  
. 

 02 90 50 00-0345 BOX Gloves - Latex ....................................................................................................................................................................... 15.79  
. 

 02 90 50 00-0346 PR Gloves - Leather ..................................................................................................................................................................... 8.77  
. 

 02 90 50 00-0347 EA Gloves - Rubber (Heavy Duty) ................................................................................................................................................ 4.68  
. 

 02 90 50 00-0348 PR Polycarbonate Lens Safety Goggles ....................................................................................................................................... 8.65  
. 

 02 90 50 00-0349 EA Respirator - With One Pair Cartridges .................................................................................................................................. 39.65  
. 

 02 90 50 00-0350 PR Safety Glasses ........................................................................................................................................................................ 3.79  
. 

 02 90 50 00-0351 EA Safety Harness (Per Person/Day) ........................................................................................................................................... 5.85  

XXXXXXX 
. 
 02 90 50 00-0352  Emergency Clean-up Expendables (02 90 50) 

Note: Used in the performance of time and material projects. Used in the performance of time and material 
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections. 

. 

. 
 02 90 50 00-0353  General Materials (02 90 50 00-0352) 
. 
. 

 02 90 50 00-0354 GAL Adhesive Remover ................................................................................................................................................................ 87.70  
. 

 02 90 50 00-0355 GAL Bio-HS .................................................................................................................................................................................. 24.92  
. 

 02 90 50 00-0356 GAL Biocide .................................................................................................................................................................................. 31.79  
. 

 02 90 50 00-0357 EA Box - Book .............................................................................................................................................................................. 4.62  
. 

 02 90 50 00-0358 EA Box - Large ............................................................................................................................................................................. 7.60  
. 

 02 90 50 00-0359 GAL Bleach ..................................................................................................................................................................................... 4.09  
. 

 02 90 50 00-0360 EA Brush - Stainless - Small ......................................................................................................................................................... 5.59  
. 

 02 90 50 00-0361 EA Buckets - 2 ½ Gal .................................................................................................................................................................... 6.17  
. 

 02 90 50 00-0362 EA Buckets - 5 Gallon................................................................................................................................................................... 9.35  
. 

 02 90 50 00-0363 GAL Carpet Defoamer .................................................................................................................................................................. 24.06  
. 

 02 90 50 00-0364 GAL Carpet Pre-treat .................................................................................................................................................................... 23.12  
. 

 02 90 50 00-0365 GAL Carpet Spotter....................................................................................................................................................................... 34.92  
. 

 02 90 50 00-0366 GAL Carpet/Upholstery Cleaner ................................................................................................................................................... 31.41  
. 

 02 90 50 00-0367 ROL Carpet Masking/Shield .......................................................................................................................................................... 77.17  
. 

 02 90 50 00-0368 EA Chem Sponge ......................................................................................................................................................................... 3.45  
. 

 02 90 50 00-0369 GAL Clear Seal ............................................................................................................................................................................. 87.70  
. 

 02 90 50 00-0370 GAL Coil Cleaner .......................................................................................................................................................................... 28.06  
. 

 02 90 50 00-0371 EA Comfort Masks, Per Box 50 .................................................................................................................................................. 34.67  
. 

 02 90 50 00-0372 EA Coverall - Bio-Hazard ............................................................................................................................................................ 24.39  
. 

 02 90 50 00-0373 EA Decon Chamber .................................................................................................................................................................. 239.71  
. 

 02 90 50 00-0374 GAL Degreaser, All Purpose ......................................................................................................................................................... 32.74  
. 

 02 90 50 00-0375 GAL De-Foamer Liquid ................................................................................................................................................................. 35.08  
. 

 02 90 50 00-0376 EA Deodorization Membrane ...................................................................................................................................................... 83.79  
. 

 02 90 50 00-0377 GAL Deodorizer, 9D9 .................................................................................................................................................................... 90.33  
. 

 02 90 50 00-0378 LB Deodorizing Gel .................................................................................................................................................................... 15.20  
. 

 02 90 50 00-0379 GAL Deodorizing Liquid ................................................................................................................................................................ 44.43  
. 

 02 90 50 00-0380 PAIL Deodorizing Block ................................................................................................................................................................. 52.62  
. 

 02 90 50 00-0381 GAL Disinfectant/Antimicrobial ...................................................................................................................................................... 56.71  
. 

 02 90 50 00-0382 GAL Disinfectant, BruClean .......................................................................................................................................................... 28.06  
. 

 02 90 50 00-0383 GAL Dryclene ................................................................................................................................................................................ 34.92  
. 

 02 90 50 00-0384 GAL Duct Sealant Spray ............................................................................................................................................................... 52.62  
. 

 02 90 50 00-0385 GAL Duct Sealant, Antifungal ....................................................................................................................................................... 76.00  
. 

 02 90 50 00-0386 GAL Microbial Encapsulant (Fosters 20 - 40) ............................................................................................................................. 108.16  
. 

 02 90 50 00-0387 PR Ear Plugs ................................................................................................................................................................................ 0.47  
. 

 02 90 50 00-0388 GAL Encapsulant ........................................................................................................................................................................ 107.42  
. 

 02 90 50 00-0389 GAL Fiberlocke - Aftershock ......................................................................................................................................................... 95.40  
. 

 02 90 50 00-0390 GAL Fiberlocke - IAQ 2500 ........................................................................................................................................................... 90.25  
. 

 02 90 50 00-0391 GAL Fiberlocke - IAS 6000 ........................................................................................................................................................... 92.82  
. 

 02 90 50 00-0392 ROL Filter Material ........................................................................................................................................................................ 76.00  
. 

 02 90 50 00-0393 EA Filter, Blue Paper Collection Bag ............................................................................................................................................ 5.79  
. 

 02 90 50 00-0394 EA Filter, CVAC For HEPA Vacuum ......................................................................................................................................... 263.38  
. 

 02 90 50 00-0395 EA Filter, Pre-Filter For Negative Air Machine .............................................................................................................................. 4.50  
. 

 02 90 50 00-0396 EA Filter, Pleated For Negative Air Machine ................................................................................................................................ 7.02  
. 

 02 90 50 00-0397 EA Filter, Charcoal For Negative Air Machine ............................................................................................................................ 34.96  
. 

 02 90 50 00-0398 EA Filter, HEPA For Negative Air Machine ............................................................................................................................... 222.75  
. 

 02 90 50 00-0399 EA Filter, Pleated For Dehumidifiers............................................................................................................................................. 8.77  
. 

 02 90 50 00-0400 GAL Floor Stripper ........................................................................................................................................................................ 16.37  
. 

 02 90 50 00-0401 GAL Floor Wax ............................................................................................................................................................................. 23.39  
. 

 02 90 50 00-0402 GAL Fogger (Thermal) .................................................................................................................................................................. 92.37  
. 

 02 90 50 00-0403 BOX Furniture Blocks .................................................................................................................................................................. 116.93  
. 

 02 90 50 00-0404 EA Furniture Polish, Per Can ...................................................................................................................................................... 12.86  
. 

 02 90 50 00-0405 GAL Glass Cleaner ....................................................................................................................................................................... 19.88  
. 

 02 90 50 00-0406 PR Chemical Splash/Impact Resistant, Polycarbonate Lens Safety Goggles ............................................................................ 14.27  
. 

 02 90 50 00-0407 EA Goof Off Spray, 12 Oz ............................................................................................................................................................ 8.19  
. 

 02 90 50 00-0408 EA Halogen Light Bulbs .............................................................................................................................................................. 16.70  
. 

 02 90 50 00-0409 QT Hand Sanitizer ........................................................................................................................................................................ 8.26  
. 

 02 90 50 00-0410 EA Hard Hats ................................................................................................................................................................................ 6.80  
. 

 02 90 50 00-0411 BOX Hog Rings, Box Of 2,500 ...................................................................................................................................................... 16.95  
. 

 02 90 50 00-0412 GAL HVAC Coal Cleaner .............................................................................................................................................................. 38.59  
. 

 02 90 50 00-0413 BOX Inventory Tag, Box Of 1,000 ............................................................................................................................................... 105.24  
. 

 02 90 50 00-0414 EA Knives - Utility ....................................................................................................................................................................... 12.86  
. 

 02 90 50 00-0415 ROL Lay Flat Tubing, 13" (250' Roll) ............................................................................................................................................. 64.55  
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. 
 02 90 50 00-0416 ROL Lay Flat Tubing, 20" (250' Roll) ............................................................................................................................................. 98.22  

. 
 02 90 50 00-0417 ROL Lay Flat Tubing, 29" (250' Roll) ........................................................................................................................................... 167.21  

. 
 02 90 50 00-0418 ROL Lay Flat Tubing, 39" (250' Roll) ........................................................................................................................................... 273.62  

. 
 02 90 50 00-0419 GAL Lemon Oil ............................................................................................................................................................................. 46.77  

. 
 02 90 50 00-0420 GAL LPS 1/Mecca Lube ............................................................................................................................................................... 42.49  

. 
 02 90 50 00-0421 GAL LPS 2 .................................................................................................................................................................................... 44.97  

. 
 02 90 50 00-0422 GAL LPS Contact Cleaner ............................................................................................................................................................ 44.76  

. 
 02 90 50 00-0423 GAL Lubricant, Preserver (Light) .................................................................................................................................................. 38.59  

. 
 02 90 50 00-0424 GAL Lubricant, Preserver (Heavy) ................................................................................................................................................ 23.39  

. 
 02 90 50 00-0425 GAL Machinery Cleaning Solvent ................................................................................................................................................. 52.62  

. 
 02 90 50 00-0426 GAL Metal Polishing Paste ........................................................................................................................................................... 11.69  

. 
 02 90 50 00-0427 GAL Microban ............................................................................................................................................................................... 47.26  

. 
 02 90 50 00-0428 GAL Milgo ..................................................................................................................................................................................... 58.01  

. 
 02 90 50 00-0429 EA Mop Heads ............................................................................................................................................................................. 6.84  

. 
 02 90 50 00-0430 EA Nylon Scouring Pads .............................................................................................................................................................. 1.29  

. 
 02 90 50 00-0431 GAL Odor Neutralizer ................................................................................................................................................................... 52.09  

. 
 02 90 50 00-0432 EA Packing Paper, 25 LB Bundle ............................................................................................................................................... 30.99  

. 
 02 90 50 00-0433 EA Paint Brushes ......................................................................................................................................................................... 5.85  

. 
 02 90 50 00-0434 ROL Paper, Corrugated/Craft ..................................................................................................................................................... 102.90  

. 
 02 90 50 00-0435 EA Putty Knives ............................................................................................................................................................................ 5.30  

. 
 02 90 50 00-0436 ROL Red Resin Paper, 200' Roll ................................................................................................................................................... 31.57  

. 
 02 90 50 00-0437 GAL Reodorant ............................................................................................................................................................................. 99.39  

. 
 02 90 50 00-0438 EA Respirator - N95 ..................................................................................................................................................................... 4.64  

. 
 02 90 50 00-0439 EA Respirator - N95 w/valve......................................................................................................................................................... 5.29  

. 
 02 90 50 00-0440 PR Respirator Cartridges - 3M.................................................................................................................................................... 35.45  

. 
 02 90 50 00-0441 PR Respirator Cartridges -P100 ................................................................................................................................................. 35.45  

. 
 02 90 50 00-0442 EA Respirator Cleaning Wipes, Per Box 100 ............................................................................................................................. 28.37  

. 
 02 90 50 00-0443 GAL Restoracide........................................................................................................................................................................... 46.62  

. 
 02 90 50 00-0444 GAL Rust Remover ....................................................................................................................................................................... 81.85  

. 
 02 90 50 00-0445 EA Saltesmo Test Samples .......................................................................................................................................................... 7.60  

. 
 02 90 50 00-0446 EA Sand Bag, Excluding Sand ..................................................................................................................................................... 1.99  

. 
 02 90 50 00-0447 EA Scotch-Brite 7447, Per Box 50.............................................................................................................................................. 37.97  

. 
 02 90 50 00-0448 EA Sm. Scrub Brushes ................................................................................................................................................................. 5.59  

. 
 02 90 50 00-0449 GAL Soot Sealant, Clear ............................................................................................................................................................... 45.60  

. 
 02 90 50 00-0450 GAL Soot Sealant, Pigmented ...................................................................................................................................................... 46.77  

. 
 02 90 50 00-0451 ROL Shrinkwrap Plastic ................................................................................................................................................................ 56.13  

. 
 02 90 50 00-0452 EA Sponges - Dry ......................................................................................................................................................................... 2.48  

. 
 02 90 50 00-0453 EA Spray Adhesive, Per Can........................................................................................................................................................ 5.26  

. 
 02 90 50 00-0454 EA Spray Bot./Trigger ................................................................................................................................................................... 4.51  

. 
 02 90 50 00-0455 GAL Stain Remover ...................................................................................................................................................................... 28.06  

. 
 02 90 50 00-0456 GAL Stainless Steel Cleaner ........................................................................................................................................................ 43.26  

. 
 02 90 50 00-0457 EA Stainless Steel Polish, Per Can ............................................................................................................................................ 15.20  

. 
 02 90 50 00-0458 LB Sweeping Compound ........................................................................................................................................................... 18.91  

. 
 02 90 50 00-0459 ROL Tape - Duct ............................................................................................................................................................................. 7.89  

. 
 02 90 50 00-0460 ROL Tape - Environmental (Teal) ................................................................................................................................................. 10.92  

. 
 02 90 50 00-0461 ROL Tape - HVAC (Aluminum) ..................................................................................................................................................... 25.72  

. 
 02 90 50 00-0462 ROL Tape - Blue Masking (Painters Tape) ................................................................................................................................... 10.97  

. 
 02 90 50 00-0463 ROL Tape - Poly Box ...................................................................................................................................................................... 4.68  

. 
 02 90 50 00-0464 LB Terry Towels ........................................................................................................................................................................... 6.02  

. 
 02 90 50 00-0465 GAL Thermal Fog ......................................................................................................................................................................... 57.47  

. 
 02 90 50 00-0466 ROL Trash Bags - Lawn And Leaf ................................................................................................................................................ 37.42  

. 
 02 90 50 00-0467 ROL Trash Bags - 6 Mil Heavy Duty (50 Count) ......................................................................................................................... 103.48  

. 
 02 90 50 00-0468 EA Trisodium Phosphaste, 20 LB Pail ........................................................................................................................................ 42.67  

. 
 02 90 50 00-0469 EA Vacuum Bags - Backpack ....................................................................................................................................................... 1.44  

. 
 02 90 50 00-0470 EA Vacuum Bags - Upright ........................................................................................................................................................... 1.92  

. 
 02 90 50 00-0471 GAL Vinyl And Leather Cleaner .................................................................................................................................................... 93.54  

. 
 02 90 50 00-0472 ROL Visqueen 1 Mil ...................................................................................................................................................................... 44.73  

. 
 02 90 50 00-0473 ROL Visqueen 4 Mil ...................................................................................................................................................................... 91.79  

. 
 02 90 50 00-0474 ROL Visqueen 6 Mil .................................................................................................................................................................... 130.96  

. 
 02 90 50 00-0475 LB Wipes, Cotton Cloth ................................................................................................................................................................ 5.09  

. 
 02 90 50 00-0476 ROL 12" x 750', Wrap, Bubble / Anti-Static ................................................................................................................................... 73.67  

. 
 02 90 50 00-0477 EA Wyp-Alls, Case, 160 Wipes .................................................................................................................................................. 38.59  

. 
 02 90 50 00-0478 EA Zip Wall Zippers .................................................................................................................................................................... 21.05  

XXXXXXX 
. 
 02 90 50 00-0479  Technical/Electronics Restoration Materials (02 90 50 00-0352) 
. 
. 

 02 90 50 00-0480 EA Brush - Brass .......................................................................................................................................................................... 4.38  
. 

 02 90 50 00-0481 EA Brush - Natural Bristle 1" ........................................................................................................................................................ 1.40  
. 

 02 90 50 00-0482 EA Brush - Natural Bristle 1/2" ..................................................................................................................................................... 1.17  
. 

 02 90 50 00-0483 EA Brush - Natural Bristle 1/4" ..................................................................................................................................................... 0.99  
. 

 02 90 50 00-0484 EA Brush - Parts ........................................................................................................................................................................... 6.08  
. 

 02 90 50 00-0485 EA Brush - Plastic ......................................................................................................................................................................... 3.16  
. 

 02 90 50 00-0486 EA Brush - Wire Grout .................................................................................................................................................................. 5.85  
. 

 02 90 50 00-0487 EA Brushing Tool........................................................................................................................................................................ 14.62  
. 

 02 90 50 00-0488 EA Cleaning Swabs, Cotton ......................................................................................................................................................... 0.29  
. 

 02 90 50 00-0489 EA Cleaning Swabs, Foam Tip ..................................................................................................................................................... 0.35  
. 

 02 90 50 00-0490 EA Contact Restorer, Per Can.................................................................................................................................................... 28.36  
. 

 02 90 50 00-0491 EA Contact Spray, Per Can ........................................................................................................................................................ 19.29  
. 

 02 90 50 00-0492 UNIT Corrosion Inhibitor Emitter - 1 CF ........................................................................................................................................... 2.81  
. 

 02 90 50 00-0493 UNIT Corrosion Inhibitor Emitter - 5 CF ........................................................................................................................................... 6.43  
. 

 02 90 50 00-0494 UNIT Corrosion Inhibitor Emitter - 10 CF ....................................................................................................................................... 11.11  
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. 
 02 90 50 00-0495 LB Cotton Cleaning Cloths ......................................................................................................................................................... 17.54  

. 
 02 90 50 00-0496 EA 12" x 17" Dust Cloths .............................................................................................................................................................. 0.26  

. 
 02 90 50 00-0497 EA 24" x 24" Dust Cloths .............................................................................................................................................................. 0.72  

. 
 02 90 50 00-0498 EA Deoxidizing Agent, Per Can .................................................................................................................................................. 13.74  

. 
 02 90 50 00-0499 GAL Electronic Grade Detergent .................................................................................................................................................. 21.05  

. 
 02 90 50 00-0500 SHT Inventory Labels...................................................................................................................................................................... 6.37  

. 
 02 90 50 00-0501 GAL Isopropyl Alcohol................................................................................................................................................................... 29.23  

. 
 02 90 50 00-0502 EA Lubrication/Penetrating Oil, Per Can....................................................................................................................................... 6.43  

. 
 02 90 50 00-0503 GAL PC Board Detergent .............................................................................................................................................................. 80.10  

. 
 02 90 50 00-0504 GAL Rust Inhibitor, Regular Duty .................................................................................................................................................. 31.57  

. 
 02 90 50 00-0505 GAL Rust Inhibitor - Moderate Duty .............................................................................................................................................. 34.49  

. 
 02 90 50 00-0506 GAL Rust Inhibitor - Severe Duty .................................................................................................................................................. 39.76  

. 
 02 90 50 00-0507 LB Wipes - Lint Free Cloths ......................................................................................................................................................... 8.19  

. 
 02 90 50 00-0508 EA Wire Marker Card.................................................................................................................................................................... 2.05  

. 
 02 90 50 00-0509 EA Steel Wool, 16 Pad Sleeve ..................................................................................................................................................... 7.02  

XXXXXXX 
. 
 02 90 50 00-0510  Board Up And Tarp Up (02 90 50) 
. 
. 

 02 90 50 00-0511 SF Polyethylene Tarp On Roof ..................................................................................................................................................... 0.20  
. 

 02 90 50 00-0512 SF Temporary Plywood On Roof .................................................................................................................................................. 1.25  
. 

 02 90 50 00-0513 SF Temporary Plywood On Wall Or Windows .............................................................................................................................. 1.60  

XXXXXXX 
. 
 02 90 50 00-0514  Minimum Charges (02 90 50) 
. 
. 

 02 90 50 00-0515 EA Minimum For Cleaning .......................................................................................................................................................... 99.39  
. 

 02 90 50 00-0516 EA Minimum For Water Extraction............................................................................................................................................ 116.93  
. 

 02 90 50 00-0517 EA Minimum For Carpet Cleaning ............................................................................................................................................ 140.32  

XXXXXXX 
. 
 02 90 50 00-0518  Document Restoration (02 90 50) 
. 
. 

 02 90 50 00-0519 EA Book Rebinding, Each .......................................................................................................................................................... 72.46  
. 

 02 90 50 00-0520 EA Book Recasing, Each ............................................................................................................................................................ 36.22  
. 

 02 90 50 00-0521 EA Boxes-MCS, 1.2 CF ................................................................................................................................................................ 7.25  
. 

 02 90 50 00-0522 EA Boxes-MCS, 2.0 CF ................................................................................................................................................................ 9.39  
. 

 02 90 50 00-0523 EA Boxes Bankers ...................................................................................................................................................................... 11.58  
. 

 02 90 50 00-0524 EA Boxes Standard Packout ........................................................................................................................................................ 4.33  
. 

 02 90 50 00-0525 EA Boxes X Ray ........................................................................................................................................................................... 7.25  
. 

 02 90 50 00-0526 EA CD Scanning and Diagnostics, Each ...................................................................................................................................... 7.25  
. 

 02 90 50 00-0527 EA Cleaning Antique Books, Each............................................................................................................................................ 217.37  
. 

 02 90 50 00-0528 EA Cleaning Catheter Roll, Per Roll ........................................................................................................................................... 28.98  
. 

 02 90 50 00-0529 EA Cleaning CD And DVD, Per Disc ............................................................................................................................................ 2.91  
. 

 02 90 50 00-0530 EA Cleaning Level 1 - Blue Prints, Each....................................................................................................................................... 2.91  
. 

 02 90 50 00-0531 CF Cleaning Level 1 - Document Per CF ................................................................................................................................... 89.87  
. 

 02 90 50 00-0532 EA Cleaning Level 1 - Linen, Each ............................................................................................................................................... 2.91  
. 

 02 90 50 00-0533 EA Cleaning Level 1 - Mylar, Each ............................................................................................................................................... 2.91  
. 

 02 90 50 00-0534 EA Cleaning Level 2 - Blue Print, Each ........................................................................................................................................ 3.62  
. 

 02 90 50 00-0535 CF Cleaning Level 2 - Document Per CF ................................................................................................................................. 134.77  
. 

 02 90 50 00-0536 EA Cleaning Level 2 - Linen, Each ............................................................................................................................................... 3.62  
. 

 02 90 50 00-0537 EA Cleaning Level 2 - Mylar, Each ............................................................................................................................................... 3.62  
. 

 02 90 50 00-0538 EA Cleaning Level 3 - Blue Prints, Each....................................................................................................................................... 5.12  
. 

 02 90 50 00-0539 CF Cleaning Level 3 - Document Per CF ................................................................................................................................. 179.73  
. 

 02 90 50 00-0540 EA Cleaning Level 3 - Linen, Each ............................................................................................................................................... 5.12  
. 

 02 90 50 00-0541 EA Cleaning Level 3 - Mylar, Each ............................................................................................................................................... 5.12  
. 

 02 90 50 00-0542 EA Cleaning Level 4 - All Fire-Blue Print, Each ............................................................................................................................ 7.25  
. 

 02 90 50 00-0543 EA Cleaning Level 4 - All Fire-Linen, Each ................................................................................................................................... 7.25  
. 

 02 90 50 00-0544 EA Cleaning Level 4 - All Fire-Mylar, Each ................................................................................................................................... 7.25  
. 

 02 90 50 00-0545 CF Cleaning Level 4 - Light Fire-Document Per CF ................................................................................................................. 224.62  
. 

 02 90 50 00-0546 EA Cleaning Level 5 - Severe Fire-Blue Print, Each ..................................................................................................................... 8.66  
. 

 02 90 50 00-0547 CF Cleaning Level 5 - Severe Fire-Document Per CF .............................................................................................................. 449.26  
. 

 02 90 50 00-0548 EA Cleaning Level 5 - Severe Fire-Linen, Each ........................................................................................................................... 8.66  
. 

 02 90 50 00-0549 EA Cleaning Level 5 - Severe Fire-Mylar, Each ........................................................................................................................... 8.66  
. 

 02 90 50 00-0550 EA Cleaning Microfiche Sheets, Each .......................................................................................................................................... 2.91  
. 

 02 90 50 00-0551 EA Cleaning Microfiche Strips, Each ............................................................................................................................................ 0.74  
. 

 02 90 50 00-0552 EA Cleaning Microfilm Rolls (In House), Per Roll ....................................................................................................................... 72.46  
. 

 02 90 50 00-0553 EA Cleaning Microfilm Rolls (Outside), Per Roll ....................................................................................................................... 101.45  
. 

 02 90 50 00-0554 EA Cleaning Photographs Negatives, Per Negative ..................................................................................................................... 0.74  
. 

 02 90 50 00-0555 EA Cleaning Photographs, Each .................................................................................................................................................. 2.91  
. 

 02 90 50 00-0556 EA Cleaning Record Albums, Each .............................................................................................................................................. 2.91  
. 

 02 90 50 00-0557 EA Cleaning VHS And Beta Tapes-In House, Each ..................................................................................................................... 7.25  
. 

 02 90 50 00-0558 EA Cleaning VHS And Beta Tapes-Outside, Each ..................................................................................................................... 28.98  
. 

 02 90 50 00-0559 EA Cleaning X Ray 1-1000, Per Film............................................................................................................................................ 4.33  
. 

 02 90 50 00-0560 EA Cleaning X Ray 1K-5K, Per Film ............................................................................................................................................. 3.62  
. 

 02 90 50 00-0561 EA Cleaning X Ray 5K-Up, Per Film............................................................................................................................................. 2.91  
. 

 02 90 50 00-0562 EA Copying Clean Water, Per Page ............................................................................................................................................. 0.43  
. 

 02 90 50 00-0563 EA Copying Greywater Fire, Per Page ......................................................................................................................................... 0.78  
. 

 02 90 50 00-0564 EA Deodorization, Vapor Tech, Per Cube .................................................................................................................................... 7.25  
. 

 02 90 50 00-0565 EA Disinfectant-Fogging, Per Cube ............................................................................................................................................ 10.16  
. 

 02 90 50 00-0566 EA Document Disposal In House No Shredding ......................................................................................................................... 23.21  
. 

 02 90 50 00-0567 EA Document Disposal In House With Shredding ...................................................................................................................... 39.97  
. 

 02 90 50 00-0568 EA Drying-MCS Center 1-50 Cubes ......................................................................................................................................... 130.42  
. 

 02 90 50 00-0569 EA Drying-MCS Center 151-500 Cubes ................................................................................................................................... 101.45  



 

 Existing Conditions 02 

02
 

Disaster Recovery 02 90 
Cleaning And Emergency Clean-up 02 90 50 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 02 - 33 

. 
 02 90 50 00-0570 EA Drying-MCS Center 500 And Up ........................................................................................................................................... 86.95  

. 
 02 90 50 00-0571 EA Drying-MCS Center 51-150 Cubes ..................................................................................................................................... 115.94  

. 
 02 90 50 00-0572 EA Drying-Onsite 1-500 Cubes ................................................................................................................................................ 217.37  

. 
 02 90 50 00-0573 EA Drying-Onsite 501- Up Cube............................................................................................................................................... 133.35  

. 
 02 90 50 00-0574 EA Drying Antique Books, Each ................................................................................................................................................. 28.98  

. 
 02 90 50 00-0575 EA Drying Blue Prints, Each ......................................................................................................................................................... 3.62  

. 
 02 90 50 00-0576 EA DVD Scanning And Diagnostics, Each ................................................................................................................................... 7.25  

. 
 02 90 50 00-0577 EA Freeze Drying (In House).................................................................................................................................................... 101.45  

. 
 02 90 50 00-0578 EA Freeze Drying (Outside) ..................................................................................................................................................... 133.35  

. 
 02 90 50 00-0579 EA Irradiation - Gamma 0-48 Cubes (minimum charge) ........................................................................................................ 1,546.98  

. 
 02 90 50 00-0580 EA Irradiation - Gamma 49-Up Cube (per cube charge) ............................................................................................................ 32.23  

. 
 02 90 50 00-0581 EA Linen Prints ............................................................................................................................................................................. 7.25  

. 
 02 90 50 00-0582 EA Minimal Drying Jobs ........................................................................................................................................................... 709.04  

. 
 02 90 50 00-0583 EA Monthly Storage .................................................................................................................................................................... 72.46  

. 
 02 90 50 00-0584 EA Mylar Prints ............................................................................................................................................................................. 7.25  

. 
 02 90 50 00-0585 EA Ozoning, Per Cube ................................................................................................................................................................. 7.25  

. 
 02 90 50 00-0586 MO Stabilization Freezer Storage, Per Cube-Per Month ............................................................................................................. 10.16  

. 
 02 90 50 00-0587 MO Stabilization Freezer Storage, Per Page-Per Month ............................................................................................................... 0.07  

. 
 02 90 50 00-0588 EA Wood Pallets, Each .............................................................................................................................................................. 36.22  
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. 
05  Metals 
. 
. 
 05 05  Common Work Results For Metals (05) 
. 
. 
 05 05 19  Post-Installed Concrete Anchors (05 05) 
. 
. 
 05 05 19 00-0001  Concrete And Masonry Anchors (05 05 19) 
. 
. 
 05 05 19 00-0002  Expansion Anchors (05 05 19 00-0001) 

Note: Includes drilling. 
. 
. 
 05 05 19 00-0003  Wedge Expansion Bolt Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0004  Zinc Plated Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0005 EA 1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................. 9.03  
    For >10 To 50, Deduct  -0.43 
    For >50 To 100, Deduct  -0.87 
    For >100, Deduct  -1.74 

. 
 05 05 19 00-0006 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................. 9.10  

    For >10 To 50, Deduct  -0.43 
    For >50 To 100, Deduct  -0.87 
    For >100, Deduct  -1.75 

. 
 05 05 19 00-0007 EA 1/4" Diameter x 3-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................. 9.38  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.90 
    For >100, Deduct  -1.79 

. 
 05 05 19 00-0008 EA 3/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 11.07  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.12 

. 
 05 05 19 00-0009 EA 3/8" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 11.12  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.13 

. 
 05 05 19 00-0010 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 11.14  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.13 

. 
 05 05 19 00-0011 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 11.34  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.14 

. 
 05 05 19 00-0012 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 16.00  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.52 
    For >100, Deduct  -3.03 

. 
 05 05 19 00-0013 EA 1/2" Diameter x 3-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 16.04  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.52 
    For >100, Deduct  -3.04 

. 
 05 05 19 00-0014 EA 1/2" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 16.12  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.52 
    For >100, Deduct  -3.04 

. 
 05 05 19 00-0015 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 16.33  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.52 
    For >100, Deduct  -3.05 

. 
 05 05 19 00-0016 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 16.64  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.53 
    For >100, Deduct  -3.07 

. 
 05 05 19 00-0017 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 20.60  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.89 
    For >100, Deduct  -3.78 

. 
 05 05 19 00-0018 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 20.66  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.89 
    For >100, Deduct  -3.79 

. 
 05 05 19 00-0019 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 20.80  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.90 
    For >100, Deduct  -3.79 

. 
 05 05 19 00-0020 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 21.07  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.90 
    For >100, Deduct  -3.81 

. 
 05 05 19 00-0021 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 21.34  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.91 
    For >100, Deduct  -3.82 
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. 
 05 05 19 00-0022 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 23.47  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.96 
    For >100, Deduct  -3.93 

. 
 05 05 19 00-0023 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 25.30  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -2.01 
    For >100, Deduct  -4.02 

. 
 05 05 19 00-0024 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 24.80  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.26 
    For >100, Deduct  -4.52 

. 
 05 05 19 00-0025 EA 3/4" Diameter x 4-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 24.86  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.26 
    For >100, Deduct  -4.52 

. 
 05 05 19 00-0026 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 25.19  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.27 
    For >100, Deduct  -4.54 

. 
 05 05 19 00-0027 EA 3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 25.58  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.28 
    For >100, Deduct  -4.56 

. 
 05 05 19 00-0028 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 26.03  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.29 
    For >100, Deduct  -4.58 

. 
 05 05 19 00-0029 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 27.73  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.33 
    For >100, Deduct  -4.66 

. 
 05 05 19 00-0030 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 30.00  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.39 
    For >100, Deduct  -4.78 

. 
 05 05 19 00-0031 EA 3/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 32.56  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.45 
    For >100, Deduct  -4.91 

. 
 05 05 19 00-0032 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 32.17  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.58 
    For >100, Deduct  -5.17 

. 
 05 05 19 00-0033 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 33.51  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.62 
    For >100, Deduct  -5.23 

. 
 05 05 19 00-0034 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 35.30  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.66 
    For >100, Deduct  -5.32 

. 
 05 05 19 00-0035 EA 1" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ......................................................................... 40.08  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.30 
    For >100, Deduct  -6.61 

. 
 05 05 19 00-0036 EA 1" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ......................................................................... 42.62  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.37 
    For >100, Deduct  -6.73 

. 
 05 05 19 00-0037 EA 1" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ....................................................................... 45.13  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.43 
    For >100, Deduct  -6.86 

. 
 05 05 19 00-0038 EA 1-1/4" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................... 52.08  

    For >10 To 50, Deduct  -1.96 
    For >50 To 100, Deduct  -4.25 
    For >100, Deduct  -8.50 

. 
 05 05 19 00-0039 EA 1-1/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................. 53.89  

    For >10 To 50, Deduct  -1.96 
    For >50 To 100, Deduct  -4.29 
    For >100, Deduct  -8.59 

XXXXXXX 
. 
 05 05 19 00-0040  304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0041 EA 1/4" Diameter x 1-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ...................................................... 9.54  
    For >10 To 50, Deduct  -0.43 
    For >50 To 100, Deduct  -0.88 
    For >100, Deduct  -1.77 

. 
 05 05 19 00-0042 EA 1/4" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ...................................................... 9.76  

    For >10 To 50, Deduct  -0.43 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.78 
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. 
 05 05 19 00-0043 EA 1/4" Diameter x 3-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 10.12  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.92 
    For >100, Deduct  -1.83 

. 
 05 05 19 00-0044 EA 3/8" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 12.04  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.17 

. 
 05 05 19 00-0045 EA 3/8" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 12.22  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.18 

. 
 05 05 19 00-0046 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 12.36  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.19 

. 
 05 05 19 00-0047 EA 3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 13.38  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.24 

. 
 05 05 19 00-0048 EA 1/2" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 18.19  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.57 
    For >100, Deduct  -3.14 

. 
 05 05 19 00-0049 EA 1/2" Diameter x 3-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 18.54  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.58 
    For >100, Deduct  -3.16 

. 
 05 05 19 00-0050 EA 1/2" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 18.75  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.59 
    For >100, Deduct  -3.17 

. 
 05 05 19 00-0051 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 19.66  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.61 
    For >100, Deduct  -3.22 

. 
 05 05 19 00-0052 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 21.07  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.64 
    For >100, Deduct  -3.29 

. 
 05 05 19 00-0053 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 25.05  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -2.00 
    For >100, Deduct  -4.01 

. 
 05 05 19 00-0054 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 25.96  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -2.03 
    For >100, Deduct  -4.05 

. 
 05 05 19 00-0055 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 26.94  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -2.05 
    For >100, Deduct  -4.10 

. 
 05 05 19 00-0056 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 28.24  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -2.08 
    For >100, Deduct  -4.17 

. 
 05 05 19 00-0057 EA 5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 33.98  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -2.23 
    For >100, Deduct  -4.45 

. 
 05 05 19 00-0058 EA 3/4" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 29.88  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.39 
    For >100, Deduct  -4.77 

. 
 05 05 19 00-0059 EA 3/4" Diameter x 4-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 31.73  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.43 
    For >100, Deduct  -4.86 

. 
 05 05 19 00-0060 EA 3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 33.30  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.47 
    For >100, Deduct  -4.94 

. 
 05 05 19 00-0061 EA 3/4" Diameter x 6-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 33.50  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.48 
    For >100, Deduct  -4.95 

. 
 05 05 19 00-0062 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 34.97  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.51 
    For >100, Deduct  -5.03 

. 
 05 05 19 00-0063 EA 3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 38.81  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.61 
    For >100, Deduct  -5.22 
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. 
 05 05 19 00-0064 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ........................................................ 44.23  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.74 
    For >100, Deduct  -5.49 

. 
 05 05 19 00-0065 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 45.10  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.91 
    For >100, Deduct  -5.81 

. 
 05 05 19 00-0066 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................. 64.21  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.91 
    For >100, Deduct  -7.81 

. 
 05 05 19 00-0067 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................. 72.23  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -4.11 
    For >100, Deduct  -8.22 

XXXXXXX 
. 
 05 05 19 00-0068  316 Stainless Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0069 EA 1/4" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .............................................................. 9.72  
    For >10 To 50, Deduct  -0.43 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.78 

. 
 05 05 19 00-0070 EA 1/4" Diameter x 3-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 10.20  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.92 
    For >100, Deduct  -1.83 

. 
 05 05 19 00-0071 EA 3/8" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 12.64  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.10 
    For >100, Deduct  -2.20 

. 
 05 05 19 00-0072 EA 3/8" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 12.96  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.22 

. 
 05 05 19 00-0073 EA 3/8" Diameter x 3" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 13.05  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.22 

. 
 05 05 19 00-0074 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 14.58  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.30 

. 
 05 05 19 00-0075 EA 1/2" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 19.66  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.61 
    For >100, Deduct  -3.22 

. 
 05 05 19 00-0076 EA 1/2" Diameter x 3-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 20.55  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.63 
    For >100, Deduct  -3.26 

. 
 05 05 19 00-0077 EA 1/2" Diameter x 4-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 22.17  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.67 
    For >100, Deduct  -3.34 

. 
 05 05 19 00-0078 EA 1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 22.57  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.68 
    For >100, Deduct  -3.36 

. 
 05 05 19 00-0079 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 30.02  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -2.13 
    For >100, Deduct  -4.26 

. 
 05 05 19 00-0080 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 30.50  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -2.14 
    For >100, Deduct  -4.28 

. 
 05 05 19 00-0081 EA 3/4" Diameter x 4-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 36.83  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.56 
    For >100, Deduct  -5.12 

. 
 05 05 19 00-0082 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 38.85  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.61 
    For >100, Deduct  -5.22 

XXXXXXX 
. 
 05 05 19 00-0083  Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0084 EA 1/2" Diameter x 2-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................. 17.73  
    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.56 
    For >100, Deduct  -3.12 
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. 
 05 05 19 00-0085 EA 1/2" Diameter x 4-1/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 18.48  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.58 
    For >100, Deduct  -3.16 

. 
 05 05 19 00-0086 EA 1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 19.22  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.60 
    For >100, Deduct  -3.19 

. 
 05 05 19 00-0087 EA 1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ................................................... 19.61  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.61 
    For >100, Deduct  -3.21 

. 
 05 05 19 00-0088 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 23.75  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.94 

. 
 05 05 19 00-0089 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ................................................... 22.85  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.95 
    For >100, Deduct  -3.90 

. 
 05 05 19 00-0090 EA 3/4" Diameter x 4-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 30.24  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.39 
    For >100, Deduct  -4.79 

. 
 05 05 19 00-0091 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 31.07  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.42 
    For >100, Deduct  -4.83 

. 
 05 05 19 00-0092 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 35.12  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.52 
    For >100, Deduct  -5.03 

. 
 05 05 19 00-0093 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ...................................................... 39.32  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.28 
    For >100, Deduct  -6.57 

. 
 05 05 19 00-0094 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ...................................................... 41.65  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.34 
    For >100, Deduct  -6.69 

. 
 05 05 19 00-0095 EA 1" Diameter x 12" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt .................................................... 43.97  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.40 
    For >100, Deduct  -6.80 

XXXXXXX 
. 
 05 05 19 00-0096  Concrete Sleeve Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0097  Zinc Plated Steel, Concrete Sleeve Anchors (05 05 19 00-0096) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0098 EA 1/4" Diameter x 5/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor .............................................................................. 9.11  
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.77 

. 
 05 05 19 00-0099 EA 1/4" Diameter x 1-3/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ........................................................................... 9.20  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.78 

. 
 05 05 19 00-0100 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ........................................................................... 9.32  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.78 

. 
 05 05 19 00-0101 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 9.60  

    For >10 To 50, Deduct  -0.46 
    For >50 To 100, Deduct  -0.93 
    For >100, Deduct  -1.87 

. 
 05 05 19 00-0102 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 9.69  

    For >10 To 50, Deduct  -0.46 
    For >50 To 100, Deduct  -0.94 
    For >100, Deduct  -1.87 

. 
 05 05 19 00-0103 EA 3/8" Diameter x 1-7/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 10.87  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.11 

. 
 05 05 19 00-0104 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 11.03  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.12 

. 
 05 05 19 00-0105 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 11.18  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.13 

. 
 05 05 19 00-0106 EA 1/2" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 15.63  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.51 
    For >100, Deduct  -3.01 
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. 
 05 05 19 00-0107 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 15.83  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.51 
    For >100, Deduct  -3.02 

. 
 05 05 19 00-0108 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 16.01  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.52 
    For >100, Deduct  -3.03 

. 
 05 05 19 00-0109 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 16.22  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.52 
    For >100, Deduct  -3.04 

. 
 05 05 19 00-0110 EA 5/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 19.54  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.87 
    For >100, Deduct  -3.73 

. 
 05 05 19 00-0111 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 19.85  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.87 
    For >100, Deduct  -3.75 

. 
 05 05 19 00-0112 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 20.08  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.88 
    For >100, Deduct  -3.76 

. 
 05 05 19 00-0113 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 20.75  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.90 
    For >100, Deduct  -3.79 

. 
 05 05 19 00-0114 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 23.81  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.23 
    For >100, Deduct  -4.47 

. 
 05 05 19 00-0115 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 24.39  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.25 
    For >100, Deduct  -4.50 

. 
 05 05 19 00-0116 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 24.91  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.26 
    For >100, Deduct  -4.52 

. 
 05 05 19 00-0117 EA 3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 25.74  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.28 
    For >100, Deduct  -4.56 

XXXXXXX 
. 
 05 05 19 00-0118  304/18-8 Stainless Steel, Concrete Sleeve Anchors (05 05 19 00-0096) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0119 EA 1/4" Diameter x 1-3/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor................................................................ 9.95  
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.91 
    For >100, Deduct  -1.82 

. 
 05 05 19 00-0120 EA 3/8" Diameter x 1-7/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor.............................................................. 12.63  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.10 
    For >100, Deduct  -2.20 

. 
 05 05 19 00-0121 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .................................................................... 13.49  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.24 

. 
 05 05 19 00-0122 EA 1/2" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor.............................................................. 18.56  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.58 
    For >100, Deduct  -3.16 

. 
 05 05 19 00-0123 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .................................................................... 20.11  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.62 
    For >100, Deduct  -3.24 

. 
 05 05 19 00-0124 EA 5/8" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor.............................................................. 26.80  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -2.05 
    For >100, Deduct  -4.09 

XXXXXXX 
. 
 05 05 19 00-0125  Concrete Strike Anchors (05 05 19 00-0002) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0126 EA 1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ............................................................................. 9.58  
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.90 
    For >100, Deduct  -1.80 

. 
 05 05 19 00-0127 EA 1/4" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike Anchor ............................................................................. 9.74  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.90 
    For >100, Deduct  -1.81 
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. 
 05 05 19 00-0128 EA 5/16" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ......................................................................... 10.19  

    For >10 To 50, Deduct  -0.46 
    For >50 To 100, Deduct  -0.95 
    For >100, Deduct  -1.90 

. 
 05 05 19 00-0129 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor ............................................................................... 10.86  

    For >10 To 50, Deduct  -0.46 
    For >50 To 100, Deduct  -0.96 
    For >100, Deduct  -1.93 

. 
 05 05 19 00-0130 EA 3/8" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 11.60  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.15 

. 
 05 05 19 00-0131 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 12.11  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.17 

. 
 05 05 19 00-0132 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 12.50  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.10 
    For >100, Deduct  -2.19 

. 
 05 05 19 00-0133 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 16.89  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.54 
    For >100, Deduct  -3.08 

. 
 05 05 19 00-0134 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 17.19  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.55 
    For >100, Deduct  -3.09 

. 
 05 05 19 00-0135 EA 1/2" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 18.08  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.57 
    For >100, Deduct  -3.13 

. 
 05 05 19 00-0136 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 19.23  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.60 
    For >100, Deduct  -3.19 

. 
 05 05 19 00-0137 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 22.20  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.93 
    For >100, Deduct  -3.86 

. 
 05 05 19 00-0138 EA 5/8" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 23.26  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.96 
    For >100, Deduct  -3.92 

. 
 05 05 19 00-0139 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 24.20  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.98 
    For >100, Deduct  -3.96 

. 
 05 05 19 00-0140 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 28.24  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.34 
    For >100, Deduct  -4.69 

. 
 05 05 19 00-0141 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 29.23  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.37 
    For >100, Deduct  -4.74 

XXXXXXX 
. 
 05 05 19 00-0142  Multi-Set Drop-In Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0143  Zinc Plated Steel, Multi-Set Drop-In Anchors (05 05 19 00-0142) 

Note: Excludes bolt, nut and washer. 
. 
. 

 05 05 19 00-0144 EA 1/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 12.66  
    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.47 

. 
 05 05 19 00-0145 EA 3/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 15.48  

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.51 
    For >100, Deduct  -3.01 

. 
 05 05 19 00-0146 EA 1/2" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 18.77  

    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -1.79 
    For >100, Deduct  -3.58 

. 
 05 05 19 00-0147 EA 5/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 21.20  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -1.98 
    For >100, Deduct  -3.96 

. 
 05 05 19 00-0148 EA 3/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 25.19  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.28 
    For >100, Deduct  -4.56 

XXXXXXX 
. 
 05 05 19 00-0149  304/18-8 Stainless Steel, Multi-Set Drop-In Anchors (05 05 19 00-0142) 

Note: Excludes bolt, nut and washer. 
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. 

. 
 05 05 19 00-0150 EA 1/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 14.42  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 

. 
 05 05 19 00-0151 EA 3/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 18.84  

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.59 
    For >100, Deduct  -3.18 

. 
 05 05 19 00-0152 EA 1/2" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 23.14  

    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -1.90 
    For >100, Deduct  -3.80 

. 
 05 05 19 00-0153 EA 5/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 28.23  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.16 
    For >100, Deduct  -4.31 

. 
 05 05 19 00-0154 EA 3/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 37.28  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.58 
    For >100, Deduct  -5.16 

XXXXXXX 
. 
 05 05 19 00-0155  Single Bolt Expansion Anchors (05 05 19 00-0002) 

Note: Excludes bolt, nut and washer. 
. 
. 

 05 05 19 00-0156 EA 1/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ..................................................................................... 9.25  
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.78 

. 
 05 05 19 00-0157 EA 5/16" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 9.87  

    For >10 To 50, Deduct  -0.46 
    For >50 To 100, Deduct  -0.94 
    For >100, Deduct  -1.88 

. 
 05 05 19 00-0158 EA 3/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 11.15  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.13 

. 
 05 05 19 00-0159 EA 1/2" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 16.22  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.52 
    For >100, Deduct  -3.04 

. 
 05 05 19 00-0160 EA 5/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 22.07  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.93 
    For >100, Deduct  -3.86 

. 
 05 05 19 00-0161 EA 3/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 26.57  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.30 
    For >100, Deduct  -4.61 

XXXXXXX 
. 
 05 05 19 00-0162  Concrete Lag Shield Anchors (05 05 19 00-0002) 

Note: Excludes lag bolt and washer. 
. 
. 

 05 05 19 00-0163 EA 1/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ....................................................................................... 9.29  
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.78 

. 
 05 05 19 00-0164 EA 5/16" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ................................................................................... 11.06  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.12 

. 
 05 05 19 00-0165 EA 3/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 11.46  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.14 

. 
 05 05 19 00-0166 EA 1/2" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 16.20  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.52 
    For >100, Deduct  -3.04 

. 
 05 05 19 00-0167 EA 5/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 21.44  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.91 
    For >100, Deduct  -3.83 

. 
 05 05 19 00-0168 EA 3/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 24.28  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.25 
    For >100, Deduct  -4.49 

XXXXXXX 
. 
 05 05 19 00-0169  Chemical And Adhesive Anchors (05 05 19 00-0001) 
. 
. 
 05 05 19 00-0170  Chemically Adhered Anchor Rods (05 05 19 00-0169) 

Note: Includes drilling hole, injected adhesive or pre-placed adhesive cartridge, nut and washer. Zinc coated 
carbon steel. 
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. 

. 
 05 05 19 00-0171 EA 1/4" x 1-9/16" Long Chemically Adhered Anchor Rod .......................................................................................................... 11.55  

    For >10 To 50, Deduct  -0.48 
    For >50 To 100, Deduct  -1.01 
    For >100, Deduct  -2.03 

. 
 05 05 19 00-0172 EA 5/16" x 2-3/8" Long Chemically Adhered Anchor Rod .......................................................................................................... 13.30  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.25 

. 
 05 05 19 00-0173 EA 3/8" x 2-3/4" Long Chemically Adhered Anchor Rod ............................................................................................................ 16.52  

    For >10 To 50, Deduct  -0.66 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.80 

. 
 05 05 19 00-0174 EA 1/2" x 3-11/16" Long Chemically Adhered Anchor Rod ........................................................................................................ 19.26  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.60 
    For >100, Deduct  -3.19 

. 
 05 05 19 00-0175 EA 1/2" x 5-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................ 20.26  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.62 
    For >100, Deduct  -3.24 

. 
 05 05 19 00-0176 EA 5/8" x 7" Long Chemically Adhered Anchor Rod ................................................................................................................... 25.05  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -2.00 
    For >100, Deduct  -4.01 

. 
 05 05 19 00-0177 EA 3/4" x 9-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................ 32.22  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.44 
    For >100, Deduct  -4.89 

. 
 05 05 19 00-0178 EA 7/8" x 10" Long Chemically Adhered Anchor Rod ................................................................................................................. 37.83  

    For >10 To 50, Deduct  -1.18 
    For >50 To 100, Deduct  -2.72 
    For >100, Deduct  -5.44 

. 
 05 05 19 00-0179 EA 1" x 11-3/4" Long Chemically Adhered Anchor Rod ............................................................................................................. 51.41  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.59 
    For >100, Deduct  -7.17 

. 
 05 05 19 00-0180 EA 1-1/4" x 14" Long Chemically Adhered Anchor Rod ............................................................................................................. 72.94  

    For >10 To 50, Deduct  -1.93 
    For >50 To 100, Deduct  -4.73 
    For >100, Deduct  -9.45 

XXXXXXX 
. 
 05 05 19 00-0181  Chemical Adhesives For Bolts, Dowels Or Threaded Rod (05 05 19 00-0169) 

Note: Injected or drop in cartridge. Sizes listed are for the diameter of the bolt, dowel or rod to be anchored. 
Includes drilling. Excludes bolt, dowel or rod. 

. 

. 
 05 05 19 00-0182 EA 1/4" Chemical Adhesive For Bolt Or Threaded Rod ............................................................................................................... 9.90  

    For >10 To 50, Deduct  -0.48 
    For >50 To 100, Deduct  -0.97 
    For >100, Deduct  -1.95 

. 
 05 05 19 00-0183 EA 5/16" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ................................................................................................ 10.85  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.13 

. 
 05 05 19 00-0184 EA 3/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 13.58  

    For >10 To 50, Deduct  -0.66 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.66 

. 
 05 05 19 00-0185 EA 1/2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 15.42  

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -1.50 
    For >100, Deduct  -3.00 

. 
 05 05 19 00-0186 EA 5/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 19.69  

    For >10 To 50, Deduct  -0.92 
    For >50 To 100, Deduct  -1.87 
    For >100, Deduct  -3.74 

. 
 05 05 19 00-0187 EA 3/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 24.18  

    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.24 
    For >100, Deduct  -4.49 

. 
 05 05 19 00-0188 EA 7/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 26.76  

    For >10 To 50, Deduct  -1.18 
    For >50 To 100, Deduct  -2.44 
    For >100, Deduct  -4.89 

. 
 05 05 19 00-0189 EA 1" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ..................................................................................................... 35.33  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.18 
    For >100, Deduct  -6.37 

. 
 05 05 19 00-0190 EA 1-1/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .............................................................................................. 40.42  

    For >10 To 50, Deduct  -1.73 
    For >50 To 100, Deduct  -3.61 
    For >100, Deduct  -7.22 

. 
 05 05 19 00-0191 EA 1-1/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .............................................................................................. 46.14  

    For >10 To 50, Deduct  -1.93 
    For >50 To 100, Deduct  -4.06 
    For >100, Deduct  -8.11 
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. 
 05 05 19 00-0192 EA 1-3/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod............................................................................................... 49.76  

    For >10 To 50, Deduct  -2.02 
    For >50 To 100, Deduct  -4.28 
    For >100, Deduct  -8.56 

. 
 05 05 19 00-0193 EA 1-1/2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod............................................................................................... 54.62  

    For >10 To 50, Deduct  -2.11 
    For >50 To 100, Deduct  -4.53 
    For >100, Deduct  -9.06 

. 
 05 05 19 00-0194 EA 1-3/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod............................................................................................... 64.34  

    For >10 To 50, Deduct  -2.29 
    For >50 To 100, Deduct  -5.04 
    For >100, Deduct  -10.08 

. 
 05 05 19 00-0195 EA 2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ..................................................................................................... 84.72  

    For >10 To 50, Deduct  -2.37 
    For >50 To 100, Deduct  -5.68 
    For >100, Deduct  -11.36 

XXXXXXX 
. 
 05 05 19 00-0196  Grout Concrete Anchor Bolt Or Threaded Rod (05 05 19 00-0169) 
. 
. 

 05 05 19 00-0197 EA Grout Concrete Anchor Bolt or Threaded Rod ........................................................................................................................ 3.46  
    For >10 To 50, Deduct  -0.17 
    For >50 To 100, Deduct  -0.34 
    For >100, Deduct  -0.67 

XXXXXXX 
. 
 05 05 19 00-0198  Other Concrete And Masonry Anchors (05 05 19 00-0001) 
. 
. 
 05 05 19 00-0199  Tapcon Masonry Screws (05 05 19 00-0198) 

Note: Includes drilling. Countersunk or hex head. 
. 
. 

 05 05 19 00-0200 EA 3/16" x 1-1/4" Tapcon Masonry Screw .................................................................................................................................... 8.98  
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.88 
    For >100, Deduct  -1.77 

. 
 05 05 19 00-0201 EA 3/16" x 2-1/4" Tapcon Masonry Screw .................................................................................................................................... 9.03  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.77 

. 
 05 05 19 00-0202 EA 3/16" x 3-1/4" Tapcon Masonry Screw .................................................................................................................................... 9.13  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.78 

. 
 05 05 19 00-0203 EA 1/4" x 1-1/4" Tapcon Masonry Screw ...................................................................................................................................... 9.03  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.77 

. 
 05 05 19 00-0204 EA 1/4" x 2-1/4" Tapcon Masonry Screw ...................................................................................................................................... 9.09  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.77 

. 
 05 05 19 00-0205 EA 1/4" x 3-1/4" Tapcon Masonry Screw ...................................................................................................................................... 9.22  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.89 
    For >100, Deduct  -1.78 

XXXXXXX 
. 
 05 05 19 00-0206  Large Diameter, Self-Threading Concrete Fasteners (05 05 19 00-0198) 

Note: Includes drilling. Zinc plated. 
. 
. 

 05 05 19 00-0207 EA 3/8" x 1-3/4", Large Diameter, Self-Threading Concrete Fastener .......................................................................................... 9.46  
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.90 
    For >100, Deduct  -1.79 

. 
 05 05 19 00-0208 EA 3/8" x 2-1/2", Large Diameter, Self-Threading Concrete Fastener .......................................................................................... 9.70  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.90 
    For >100, Deduct  -1.80 

. 
 05 05 19 00-0209 EA 3/8" x 3", Large Diameter, Self-Threading Concrete Fastener ................................................................................................ 9.77  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.90 
    For >100, Deduct  -1.81 

. 
 05 05 19 00-0210 EA 3/8" x 4", Large Diameter, Self-Threading Concrete Fastener ................................................................................................ 9.88  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.91 
    For >100, Deduct  -1.81 

. 
 05 05 19 00-0211 EA 3/8" x 5", Large Diameter, Self-Threading Concrete Fastener ................................................................................................ 9.98  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.91 
    For >100, Deduct  -1.82 

. 
 05 05 19 00-0212 EA 1/2" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 10.19  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.91 
    For >100, Deduct  -1.83 

. 
 05 05 19 00-0213 EA 1/2" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 10.45  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.92 
    For >100, Deduct  -1.84 



 

 Metals 05 

05
 

Common Work Results For Metals 05 05 
Post-Installed Concrete Anchors 05 05 19 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 05 - 11 

. 
 05 05 19 00-0214 EA 1/2" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 10.69  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.93 
    For >100, Deduct  -1.85 

. 
 05 05 19 00-0215 EA 1/2" x 6", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 11.35  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.94 
    For >100, Deduct  -1.89 

. 
 05 05 19 00-0216 EA 5/8" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 11.43  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.95 
    For >100, Deduct  -1.89 

. 
 05 05 19 00-0217 EA 5/8" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 11.84  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.96 
    For >100, Deduct  -1.91 

. 
 05 05 19 00-0218 EA 5/8" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 12.26  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.97 
    For >100, Deduct  -1.93 

. 
 05 05 19 00-0219 EA 5/8" x 6", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 12.53  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.97 
    For >100, Deduct  -1.95 

. 
 05 05 19 00-0220 EA 3/4" x 4-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 12.41  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.97 
    For >100, Deduct  -1.94 

. 
 05 05 19 00-0221 EA 3/4" x 5-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 12.79  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.98 
    For >100, Deduct  -1.96 

. 
 05 05 19 00-0222 EA 3/4" x 6-1/4", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 13.70  

    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -1.00 
    For >100, Deduct  -2.00 

XXXXXXX 
. 
 05 05 19 00-0223  Pin Bolt Drives (05 05 19 00-0198) 

Note: Includes drilling. Zinc plated. 
. 
. 

 05 05 19 00-0224 EA 1/4" x 1" Pin Bolt Drive ............................................................................................................................................................ 5.55  
    For >10 To 50, Deduct  -0.26 
    For >50 To 100, Deduct  -0.53 
    For >100, Deduct  -1.07 

. 
 05 05 19 00-0225 EA 1/4" x 1-1/4" Pin Bolt Drive...................................................................................................................................................... 5.55  

    For >10 To 50, Deduct  -0.26 
    For >50 To 100, Deduct  -0.53 
    For >100, Deduct  -1.07 

. 
 05 05 19 00-0226 EA 1/4" x 1-1/2" Pin Bolt Drive...................................................................................................................................................... 5.59  

    For >10 To 50, Deduct  -0.26 
    For >50 To 100, Deduct  -0.54 
    For >100, Deduct  -1.07 

. 
 05 05 19 00-0227 EA 1/4" x 2" Pin Bolt Drive ............................................................................................................................................................ 5.60  

    For >10 To 50, Deduct  -0.26 
    For >50 To 100, Deduct  -0.54 
    For >100, Deduct  -1.07 

XXXXXXX 
. 
 05 05 19 00-0228  Powder Actuated, Shot-In Place Anchors With Exposed Thread (05 05 19 00-0198) 
. 
. 

 05 05 19 00-0229 EA 1/4" Diameter Threaded Stud Powder Actuated Anchor ....................................................................................................... 12.65  
    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.48 

. 
 05 05 19 00-0230 EA 3/8" Diameter Threaded Stud Powder Actuated Anchor ....................................................................................................... 15.56  

    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.51 
    For >100, Deduct  -3.02 

XXXXXXX 
. 
 05 05 23  Metal Fastenings (05 05) 
. 
. 
 05 05 23 00-0001  Hex Bolts (05 05 23) 

Note: For owner furnished materials or where requested by the owner. Excludes drilling through wood, steel, 
concrete, brick or block. See CSI section 02 41 19 13-0156 for drilling into concrete, 02 41 19 13-0166 for drilling 
into brick or block, 02 41 19 13-0176 for drilling into wood or plastic, 05 05 23 00-1567 for drilling through steel. 

. 

. 
 05 05 23 00-0002  A307B Heavy Hex Bolts (05 05 23 00-0001) 

Note: Includes A307B heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0003  Plain Finish A307B Heavy Hex Bolts (05 05 23 00-0002) 
. 
. 

 05 05 23 00-0004 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................ 10.43 1.08 
    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.94 
    For >100, Deduct  -1.87 
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. 
 05 05 23 00-0005 EA 1/2" Diameter x 3" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 11.25 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.96 
    For >100, Deduct  -1.92 

. 
 05 05 23 00-0006 EA 5/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 11.27 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.96 
    For >100, Deduct  -1.92 

. 
 05 05 23 00-0007 EA 5/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 13.30 1.24 

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.21 

. 
 05 05 23 00-0008 EA 3/4" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 12.64 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.99 
    For >100, Deduct  -1.99 

. 
 05 05 23 00-0009 EA 3/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 15.00 1.24 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.29 

. 
 05 05 23 00-0010 EA 3/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 18.34 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.27 
    For >100, Deduct  -2.53 

. 
 05 05 23 00-0011 EA 3/4" Diameter x 8" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 19.63 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.68 

. 
 05 05 23 00-0012 EA 7/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 14.86 1.17 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.21 

. 
 05 05 23 00-0013 EA 7/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 17.62 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.49 

. 
 05 05 23 00-0014 EA 1" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 20.36 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.71 

. 
 05 05 23 00-0015 EA 1" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 27.88 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.59 
    For >100, Deduct  -3.18 

. 
 05 05 23 00-0016 EA 1-1/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 32.51 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.82 
    For >100, Deduct  -3.64 

. 
 05 05 23 00-0017 EA 1-1/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 36.38 1.72 

    For >10 To 50, Deduct  -0.72 
    For >50 To 100, Deduct  -1.99 
    For >100, Deduct  -3.98 

XXXXXXX 
. 
 05 05 23 00-0018  Galvanized A307B Heavy Hex Bolts (05 05 23 00-0002) 
. 
. 

 05 05 23 00-0019 EA 1/2" Diameter x 1-1/2" Long, Galvanized A307B Heavy Hex Bolt ......................................................................................... 10.84 1.08 
    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.95 
    For >100, Deduct  -1.90 

. 
 05 05 23 00-0020 EA 1/2" Diameter x 3" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 11.52 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.96 
    For >100, Deduct  -1.93 

. 
 05 05 23 00-0021 EA 5/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 12.26 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.98 
    For >100, Deduct  -1.97 

. 
 05 05 23 00-0022 EA 5/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 14.29 1.24 

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.26 

. 
 05 05 23 00-0023 EA 3/4" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 13.76 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -1.02 
    For >100, Deduct  -2.04 

. 
 05 05 23 00-0024 EA 3/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 17.07 1.24 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.20 
    For >100, Deduct  -2.40 

. 
 05 05 23 00-0025 EA 3/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 21.92 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.71 
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. 
 05 05 23 00-0026 EA 3/4" Diameter x 8" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 25.41 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.97 

. 
 05 05 23 00-0027 EA 7/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 17.80 1.17 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.36 

. 
 05 05 23 00-0028 EA 7/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 20.93 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.66 

. 
 05 05 23 00-0029 EA 1" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 24.63 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.93 

. 
 05 05 23 00-0030 EA 1" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 35.63 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.78 
    For >100, Deduct  -3.57 

. 
 05 05 23 00-0031 EA 1-1/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................ 35.98 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.91 
    For >100, Deduct  -3.81 

. 
 05 05 23 00-0032 EA 1-1/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................ 44.40 1.72 

    For >10 To 50, Deduct  -0.72 
    For >50 To 100, Deduct  -2.19 
    For >100, Deduct  -4.38 

XXXXXXX 
. 
 05 05 23 00-0033  A325 High Strength Structural Bolts (05 05 23 00-0001) 
. 
. 
 05 05 23 00-0034  Plain Finish A325 High Strength Structural Bolts (05 05 23 00-0033) 

Note: Includes A325 heavy hex nut and structural washer. 
. 
. 

 05 05 23 00-0035 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A325 High Strength Structural Bolt ...................................................................... 10.24 1.08 
    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.93 
    For >100, Deduct  -1.87 

. 
 05 05 23 00-0036 EA 1/2" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 10.42 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.94 
    For >100, Deduct  -1.87 

. 
 05 05 23 00-0037 EA 5/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 11.00 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.95 
    For >100, Deduct  -1.90 

. 
 05 05 23 00-0038 EA 5/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 13.32 1.24 

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.21 

. 
 05 05 23 00-0039 EA 5/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 15.15 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.37 

. 
 05 05 23 00-0040 EA 3/4" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 11.80 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.97 
    For >100, Deduct  -1.94 

. 
 05 05 23 00-0041 EA 3/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 14.17 1.24 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.25 

. 
 05 05 23 00-0042 EA 3/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 15.91 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.20 
    For >100, Deduct  -2.41 

. 
 05 05 23 00-0043 EA 3/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 19.12 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.65 

. 
 05 05 23 00-0044 EA 7/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 13.54 1.17 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.14 

. 
 05 05 23 00-0045 EA 7/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 16.22 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.42 

. 
 05 05 23 00-0046 EA 7/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 18.29 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.31 
    For >100, Deduct  -2.61 

. 
 05 05 23 00-0047 EA 7/8" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 19.74 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.77 
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. 
 05 05 23 00-0048 EA 1" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 14.82 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.27 

. 
 05 05 23 00-0049 EA 1" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 17.61 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.58 

. 
 05 05 23 00-0050 EA 1" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 20.12 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.79 

. 
 05 05 23 00-0051 EA 1" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 25.18 1.52 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.58 
    For >100, Deduct  -3.16 

. 
 05 05 23 00-0052 EA 1-1/4" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 24.17 1.52 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.55 
    For >100, Deduct  -3.11 

. 
 05 05 23 00-0053 EA 1-1/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 27.19 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.69 
    For >100, Deduct  -3.37 

. 
 05 05 23 00-0054 EA 1-1/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 31.58 1.72 

    For >10 To 50, Deduct  -0.72 
    For >50 To 100, Deduct  -1.87 
    For >100, Deduct  -3.74 

. 
 05 05 23 00-0055 EA 1-1/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 36.73 1.84 

    For >10 To 50, Deduct  -0.77 
    For >50 To 100, Deduct  -2.07 
    For >100, Deduct  -4.14 

XXXXXXX 
. 
 05 05 23 00-0056  Galvanized A325 High Strength Structural Bolts (05 05 23 00-0033) 

Note: Includes A325 heavy hex nut and structural washer. 
. 
. 

 05 05 23 00-0057 EA 1/2" Diameter x 1-1/2" Long, Galvanized A325 High Strength Structural Bolt ...................................................................... 10.61 1.08 
    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.94 
    For >100, Deduct  -1.88 

. 
 05 05 23 00-0058 EA 1/2" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 10.73 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.94 
    For >100, Deduct  -1.89 

. 
 05 05 23 00-0059 EA 5/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 11.76 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.97 
    For >100, Deduct  -1.94 

. 
 05 05 23 00-0060 EA 5/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 13.86 1.24 

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.24 

. 
 05 05 23 00-0061 EA 5/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 14.63 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.35 

. 
 05 05 23 00-0062 EA 3/4" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 12.15 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.98 
    For >100, Deduct  -1.96 

. 
 05 05 23 00-0063 EA 3/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 14.61 1.24 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.27 

. 
 05 05 23 00-0064 EA 3/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 16.59 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.22 
    For >100, Deduct  -2.44 

. 
 05 05 23 00-0065 EA 3/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 20.74 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.73 

. 
 05 05 23 00-0066 EA 7/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 15.64 1.17 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.25 

. 
 05 05 23 00-0067 EA 7/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 17.46 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.48 

. 
 05 05 23 00-0068 EA 7/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 19.79 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.69 
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. 
 05 05 23 00-0069 EA 7/8" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 24.25 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.50 
    For >100, Deduct  -3.00 

. 
 05 05 23 00-0070 EA 1" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 16.45 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.35 

. 
 05 05 23 00-0071 EA 1" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 21.35 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.38 
    For >100, Deduct  -2.76 

. 
 05 05 23 00-0072 EA 1" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 23.25 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.47 
    For >100, Deduct  -2.95 

. 
 05 05 23 00-0073 EA 1" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 29.04 1.52 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.68 
    For >100, Deduct  -3.35 

. 
 05 05 23 00-0074 EA 1-1/4" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 28.88 1.52 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.67 
    For >100, Deduct  -3.34 

. 
 05 05 23 00-0075 EA 1-1/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 30.79 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.78 
    For >100, Deduct  -3.55 

. 
 05 05 23 00-0076 EA 1-1/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 35.71 1.72 

    For >10 To 50, Deduct  -0.72 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.94 

. 
 05 05 23 00-0077 EA 1-1/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 41.04 1.84 

    For >10 To 50, Deduct  -0.77 
    For >50 To 100, Deduct  -2.18 
    For >100, Deduct  -4.35 

XXXXXXX 
. 
 05 05 23 00-0078  A490 High Strength Structural Bolts (05 05 23 00-0001) 

Note: Includes A490 heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0079  Plain Finish A490 High Strength Structural Bolts (05 05 23 00-0078) 
. 
. 

 05 05 23 00-0080 EA 5/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 11.29 1.08 
    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.96 
    For >100, Deduct  -1.92 

. 
 05 05 23 00-0081 EA 5/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 15.28 1.24 

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.31 

. 
 05 05 23 00-0082 EA 5/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 16.28 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.43 

. 
 05 05 23 00-0083 EA 3/4" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 12.40 1.08 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.99 
    For >100, Deduct  -1.97 

. 
 05 05 23 00-0084 EA 3/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 14.84 1.24 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.29 

. 
 05 05 23 00-0085 EA 3/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 16.99 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.46 

. 
 05 05 23 00-0086 EA 3/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 21.23 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.38 
    For >100, Deduct  -2.76 

. 
 05 05 23 00-0087 EA 7/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 14.22 1.17 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.18 

. 
 05 05 23 00-0088 EA 7/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 16.43 1.29 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.22 
    For >100, Deduct  -2.43 

. 
 05 05 23 00-0089 EA 7/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 22.70 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.83 

. 
 05 05 23 00-0090 EA 1" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 16.41 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.35 
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. 
 05 05 23 00-0091 EA 1" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 19.40 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.67 

. 
 05 05 23 00-0092 EA 1" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 22.05 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.89 

. 
 05 05 23 00-0093 EA 1-1/4" Diameter x 3" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 27.02 1.52 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.63 
    For >100, Deduct  -3.25 

. 
 05 05 23 00-0094 EA 1-1/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 33.99 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.86 
    For >100, Deduct  -3.71 

. 
 05 05 23 00-0095 EA 1-1/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 35.82 1.72 

    For >10 To 50, Deduct  -0.72 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.95 

. 
 05 05 23 00-0096 EA 1-1/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 37.46 1.84 

    For >10 To 50, Deduct  -0.77 
    For >50 To 100, Deduct  -2.09 
    For >100, Deduct  -4.17 

XXXXXXX 
. 
 05 05 23 00-0097  Hex Head Bolts (05 05 23 00-0001) 
. 
. 
 05 05 23 00-0098  Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0099  1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0100 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................... 5.55  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0101 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 5.57  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0102 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 5.61  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0103 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 5.64  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0104 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 5.83  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0105 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 5.84  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0106 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 5.91  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0107 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 6.08  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0108 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 6.10  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0109 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 6.21  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0110 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 6.44  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0111 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 6.52  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0112 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 6.64  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 
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. 
 05 05 23 00-0113 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.05  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0114 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.22  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0115 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.26  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0116  5/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0117 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 5.59  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0118 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 5.61  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0119 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 5.65  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0120 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 5.68  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0121 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 5.88  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0122 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 5.95  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0123 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 5.98  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0124 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 6.21  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0125 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 6.31  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0126 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 6.35  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0127 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 6.53  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0128 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 6.57  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0129 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 6.96  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0130 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.33  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0131 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.50  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0132 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.66  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0133  3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
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. 

. 
 05 05 23 00-0134 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................... 5.64  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0135 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 5.66  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0136 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 5.71  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0137 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 5.76  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0138 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 5.97  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0139 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 6.06  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0140 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 6.15  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0141 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 6.40  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0142 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 6.52  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0143 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 6.58  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0144 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 6.85  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0145 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 6.92  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0146 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 6.96  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0147 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.17  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0148 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.24  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0149 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.35  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0150  7/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0151 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 6.65  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0152 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 6.73  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0153 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 6.74  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0154 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.00  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 



 

 Metals 05 

05
 

Common Work Results For Metals 05 05 
Metal Fastenings 05 05 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 05 - 19 

. 
 05 05 23 00-0155 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.11  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0156 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.20  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0157 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.60  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0158 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.66  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0159 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.80  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0160 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.17  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0161 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.23  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0162 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.40  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0163 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.63  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0164 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.79  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0165 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.09  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

XXXXXXX 
. 
 05 05 23 00-0166  1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0167 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 6.59  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0168 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 6.68  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0169 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 6.77  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0170 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.03  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0171 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.12  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0172 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.21  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0173 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.49  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0174 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.60  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0175 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.78  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 
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. 
 05 05 23 00-0176 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.96  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0177 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.98  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0178 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.14  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0179 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.44  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0180 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.54  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0181 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.81  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0182 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.09  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0183 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.19  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0184 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.57  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0185 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.68  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

XXXXXXX 
. 
 05 05 23 00-0186  9/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0187 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 6.68  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0188 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 6.80  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0189 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 6.83  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0190 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.39  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0191 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.55  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0192 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.60  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0193 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.78  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0194 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.82  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0195 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.96  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0196 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.14  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 
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. 
 05 05 23 00-0197 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.17  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0198 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.29  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0199 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.58  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0200 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.73  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0201 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.87  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0202 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.14  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0203 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.31  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0204 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.42  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0205 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 9.60  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

XXXXXXX 
. 
 05 05 23 00-0206  5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0207 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.73  
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0208 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.81  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0209 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.92  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0210 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.22  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0211 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.38  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0212 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.57  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0213 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.98  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0214 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.28  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0215 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.51  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0216 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.76  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0217 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.79  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 
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. 
 05 05 23 00-0218 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.19  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0219 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.57  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0220 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.89  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0221 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.25  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0222 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.80  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0223 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.16  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0224 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.53  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0225 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.81  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 05 05 23 00-0226  3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0227 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.00  
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0228 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.16  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0229 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.31  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0230 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.66  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0231 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.89  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0232 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.10  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0233 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.48  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0234 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.76  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0235 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.99  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0236 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.61  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0237 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.79  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0238 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.15  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 
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. 
 05 05 23 00-0239 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.33  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0240 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.15  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0241 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.53  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0242 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.19  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0243 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.57  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0244 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.08  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0245 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 14.58  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 05 05 23 00-0246  7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0247 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.64  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0248 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.78  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0249 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.84  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0250 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.20  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0251 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.57  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0252 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.01  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0253 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.54  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0254 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.17  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0255 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.53  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0256 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.96  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0257 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.16  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0258 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.67  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0259 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.33  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 
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. 
 05 05 23 00-0260 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.84  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0261 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.34  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0262 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.98  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0263 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 16.51  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0264 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.00  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0265 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 17.52  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-0266  1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0098) 
. 
. 

 05 05 23 00-0267 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 10.26  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0268 EA 1" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 11.18  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0269 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 11.93  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0270 EA 1" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 12.65  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0271 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 13.31  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0272 EA 1" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 14.15  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0273 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 14.79  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0274 EA 1" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 15.45  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0275 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 15.93  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0276 EA 1" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 16.25  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0277 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 16.80  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0278 EA 1" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 17.52  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0279 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 18.06  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0280 EA 1" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 18.64  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 
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. 
 05 05 23 00-0281 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 19.25  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0282 EA 1" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 19.90  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0283 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 20.47  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0284 EA 1" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................. 21.04  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-0285  Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0286  1/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0287 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................... 5.59  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0288 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 5.61  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0289 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 5.64  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0290 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 5.69  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0291 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 5.90  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0292 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 5.98  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0293 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 6.08  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0294 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 6.31  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0295 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 6.43  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0296 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 6.51  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0297 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 6.74  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0298 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 6.82  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0299 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 6.89  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0300 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.16  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0301 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.26  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0302 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.37  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 
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XXXXXXX 
. 
 05 05 23 00-0303  5/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0304 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 5.64  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0305 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 5.66  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0306 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 5.70  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0307 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 5.76  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0308 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 5.97  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0309 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 6.06  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0310 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 6.20  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0311 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 6.44  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0312 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 6.55  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0313 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 6.66  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0314 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.02  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0315 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.06  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0316 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.20  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0317 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.55  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0318 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.75  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0319 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.94  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0320  3/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0321 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................... 5.67  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0322 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 5.69  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0323 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 5.76  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 
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. 
 05 05 23 00-0324 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 5.83  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0325 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 6.06  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0326 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 6.14  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0327 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 6.27  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0328 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 6.57  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0329 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 6.87  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0330 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.00  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0331 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.33  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0332 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.46  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0333 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.68  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0334 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.02  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0335 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.32  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0336 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.56  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0337  7/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0338 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 6.60  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0339 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 6.66  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0340 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 6.81  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0341 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.09  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0342 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.20  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0343 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.31  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0344 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.60  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 
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. 
 05 05 23 00-0345 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.20  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0346 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.46  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0347 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.69  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0348 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.81  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0349 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.94  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0350 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.27  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0351 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.45  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0352 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.62  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

XXXXXXX 
. 
 05 05 23 00-0353  1/2" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0354 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 6.68  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0355 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 6.76  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0356 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 6.85  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0357 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.15  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0358 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.29  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0359 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.43  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0360 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.72  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0361 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.18  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0362 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.21  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0363 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.68  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0364 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.86  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0365 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.32  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 
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. 
 05 05 23 00-0366 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.90  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0367 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.17  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0368 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.26  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0369 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.89  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0370 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.35  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0371 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.00  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0372 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.24  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

XXXXXXX 
. 
 05 05 23 00-0373  9/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0374 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 6.93  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0375 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.08  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0376 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.22  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0377 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.53  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0378 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.72  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0379 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.92  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0380 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.32  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0381 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.14  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0382 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.34  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0383 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.73  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0384 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.95  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0385 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.70  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0386 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 11.79  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 
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. 
 05 05 23 00-0387 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.09  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0388 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.61  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0389 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 13.25  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0390 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 13.44  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0391 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 13.62  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0392 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 14.09  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

XXXXXXX 
. 
 05 05 23 00-0393  5/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0394 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.87  
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0395 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.92  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0396 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.97  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0397 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.27  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0398 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.52  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0399 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.74  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0400 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.14  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0401 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.57  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0402 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.80  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0403 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.07  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0404 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.45  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0405 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.04  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0406 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.74  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0407 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.23  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 
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. 
 05 05 23 00-0408 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.30  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0409 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.34  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0410 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.00  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0411 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.96  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0412 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 15.30  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 05 05 23 00-0413  3/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0414 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.42  
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0415 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.52  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0416 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.58  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0417 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.94  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0418 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.19  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0419 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.57  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0420 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.98  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0421 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.22  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0422 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.73  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0423 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.11  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0424 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.53  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0425 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.05  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0426 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.93  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0427 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.47  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0428 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.77  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 
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. 
 05 05 23 00-0429 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.71  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0430 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.98  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0431 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.86  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0432 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 16.08  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 05 05 23 00-0433  7/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0434 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.90  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0435 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.02  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0436 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.19  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0437 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.52  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0438 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.02  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0439 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.35  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0440 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.75  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0441 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.34  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0442 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.78  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0443 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.14  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0444 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.51  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0445 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.08  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0446 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 15.81  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0447 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 16.50  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0448 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.54  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0449 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.70  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 
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. 
 05 05 23 00-0450 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 18.38  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0451 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 18.95  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0452 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 19.53  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-0453  1" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0454 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 11.00  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0455 EA 1" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 11.04  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0456 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 11.58  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0457 EA 1" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 12.06  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0458 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 12.41  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0459 EA 1" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 13.02  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0460 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 13.59  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0461 EA 1" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 14.40  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0462 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 15.14  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0463 EA 1" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 15.31  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0464 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 16.45  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0465 EA 1" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 17.34  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0466 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 18.56  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0467 EA 1" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 18.90  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0468 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 22.96  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0469 EA 1" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 23.26  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0470 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 24.10  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 
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. 
 05 05 23 00-0471 EA 1" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................. 24.67  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-0472  Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0473  1/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0474 EA 1/4" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................... 5.60  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0475 EA 1/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 5.66  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0476 EA 1/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 5.69  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0477 EA 1/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 5.75  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0478 EA 1/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 5.95  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0479 EA 1/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 6.02  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0480 EA 1/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 6.08  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0481 EA 1/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 6.25  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0482 EA 1/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 6.44  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0483 EA 1/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 6.61  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0484 EA 1/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 6.85  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0485 EA 1/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 6.95  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0486 EA 1/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.07  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0487 EA 1/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.32  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0488 EA 1/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.55  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0489 EA 1/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.66  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0490  5/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0491 EA 5/16" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 5.65  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0492 EA 5/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 5.68  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 
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. 
 05 05 23 00-0493 EA 5/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 5.80  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0494 EA 5/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 5.82  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0495 EA 5/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 6.04  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0496 EA 5/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 6.21  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0497 EA 5/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 6.26  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0498 EA 5/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 6.51  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0499 EA 5/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 6.62  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0500 EA 5/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 6.86  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0501 EA 5/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 7.15  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0502 EA 5/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.24  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0503 EA 5/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 7.38  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0504 EA 5/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.65  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0505 EA 5/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 7.76  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0506 EA 5/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.96  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0507  3/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0508 EA 3/8" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................... 5.77  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0509 EA 3/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 5.78  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0510 EA 3/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 5.79  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0511 EA 3/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 5.92  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0512 EA 3/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 6.16  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0513 EA 3/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 6.29  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 
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. 
 05 05 23 00-0514 EA 3/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 6.41  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0515 EA 3/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 6.94  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0516 EA 3/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.09  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0517 EA 3/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.12  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0518 EA 3/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.33  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0519 EA 3/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.50  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0520 EA 3/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 8.23  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0521 EA 3/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.57  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0522 EA 3/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 8.91  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0523 EA 3/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.68  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0524  7/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0525 EA 7/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 6.69  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0526 EA 7/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 6.71  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0527 EA 7/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 6.91  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0528 EA 7/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 7.09  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0529 EA 7/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.32  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0530 EA 7/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 7.45  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0531 EA 7/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.64  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0532 EA 7/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 8.15  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0533 EA 7/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.56  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0534 EA 7/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 8.98  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 
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. 
 05 05 23 00-0535 EA 7/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.12  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0536 EA 7/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 9.33  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0537 EA 7/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.81  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0538 EA 7/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 10.49  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0539 EA 7/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.54  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

XXXXXXX 
. 
 05 05 23 00-0540  1/2" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0541 EA 1/2" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 6.82  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0542 EA 1/2" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 6.97  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0543 EA 1/2" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 7.07  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0544 EA 1/2" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 7.32  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0545 EA 1/2" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 7.49  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0546 EA 1/2" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 7.86  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0547 EA 1/2" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 8.29  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0548 EA 1/2" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.50  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0549 EA 1/2" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 8.66  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0550 EA 1/2" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.08  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0551 EA 1/2" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.55  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0552 EA 1/2" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.99  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0553 EA 1/2" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 10.53  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0554 EA 1/2" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 10.72  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0555 EA 1/2" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 11.26  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 
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. 
 05 05 23 00-0556 EA 1/2" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 12.31  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0557 EA 1/2" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.70  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0558 EA 1/2" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 12.90  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0559 EA 1/2" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 13.87  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

XXXXXXX 
. 
 05 05 23 00-0560  9/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0561 EA 9/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 6.96  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0562 EA 9/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 7.05  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0563 EA 9/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.26  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0564 EA 9/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 7.73  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0565 EA 9/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.80  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0566 EA 9/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 8.11  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0567 EA 9/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.48  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0568 EA 9/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 9.48  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0569 EA 9/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.68  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0570 EA 9/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 9.98  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0571 EA 9/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.42  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0572 EA 9/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................. 12.06  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0573 EA 9/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 14.15  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0574 EA 9/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................. 16.53  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0575 EA 9/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 19.11  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

XXXXXXX 
. 
 05 05 23 00-0576  5/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
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. 

. 
 05 05 23 00-0577 EA 5/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 8.06  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0578 EA 5/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.16  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0579 EA 5/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 8.39  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0580 EA 5/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 8.88  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0581 EA 5/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.16  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0582 EA 5/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.31  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0583 EA 5/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.58  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0584 EA 5/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 10.07  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0585 EA 5/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 10.29  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0586 EA 5/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 10.67  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0587 EA 5/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 10.91  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0588 EA 5/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 11.39  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0589 EA 5/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 12.71  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0590 EA 5/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 13.26  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0591 EA 5/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 13.49  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0592 EA 5/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 14.63  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0593 EA 5/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 15.72  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0594 EA 5/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 15.80  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0595 EA 5/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 16.81  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 05 05 23 00-0596  3/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0597 EA 3/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 8.58  
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 
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. 
 05 05 23 00-0598 EA 3/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 8.68  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0599 EA 3/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.75  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0600 EA 3/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 9.05  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0601 EA 3/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.25  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0602 EA 3/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 9.84  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0603 EA 3/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.25  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0604 EA 3/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 10.30  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0605 EA 3/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.11  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0606 EA 3/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 11.55  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0607 EA 3/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.97  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0608 EA 3/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 12.76  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0609 EA 3/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 13.88  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0610 EA 3/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 14.30  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0611 EA 3/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 14.51  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0612 EA 3/4" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 15.70  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0613 EA 3/4" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 16.46  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0614 EA 3/4" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 17.01  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0615 EA 3/4" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 17.22  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 05 05 23 00-0616  7/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0617 EA 7/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 10.79  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0618 EA 7/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.05  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 
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. 
 05 05 23 00-0619 EA 7/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 11.60  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0620 EA 7/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 12.38  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0621 EA 7/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 12.47  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0622 EA 7/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 12.80  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0623 EA 7/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 14.68  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0624 EA 7/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 15.16  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0625 EA 7/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 16.43  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0626 EA 7/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 17.13  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0627 EA 7/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 18.96  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0628 EA 7/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 19.72  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0629 EA 7/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 21.60  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0630 EA 7/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 22.36  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0631 EA 7/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 23.12  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0632 EA 7/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 23.34  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0633 EA 7/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 23.53  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0634 EA 7/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 23.98  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-0635  1" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0636 EA 1" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 11.53  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0637 EA 1" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt........................................................................ 12.18  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0638 EA 1" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 12.64  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0639 EA 1" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt........................................................................ 13.13  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 
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. 
 05 05 23 00-0640 EA 1" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 14.04  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0641 EA 1" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 14.44  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0642 EA 1" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 15.23  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0643 EA 1" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 16.28  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0644 EA 1" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 16.92  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0645 EA 1" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 17.36  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0646 EA 1" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 19.56  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0647 EA 1" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 20.06  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0648 EA 1" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 22.54  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0649 EA 1" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 22.97  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0650 EA 1" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 24.45  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0651 EA 1" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 25.17  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0652 EA 1" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 27.06  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0653 EA 1" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...................................................................... 28.22  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-0654  Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0097) 
. 
. 
 05 05 23 00-0655  1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0656 EA 1/4" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................ 5.68  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0657 EA 1/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 5.69  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0658 EA 1/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 5.70  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0659 EA 1/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 5.83  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0660 EA 1/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 6.06  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 
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. 
 05 05 23 00-0661 EA 1/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 6.14  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0662 EA 1/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 6.17  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0663 EA 1/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 6.34  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0664 EA 1/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 6.43  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0665 EA 1/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 6.46  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0666 EA 1/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 6.67  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0667 EA 1/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 6.76  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0668 EA 1/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 6.78  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0669 EA 1/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.03  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0670 EA 1/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.25  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0671 EA 1/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.54  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0672  5/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0673 EA 5/16" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 5.62  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0674 EA 5/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 5.88  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0675 EA 5/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 5.90  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0676 EA 5/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 5.91  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0677 EA 5/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 6.19  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0678 EA 5/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 6.43  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0679 EA 5/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 6.47  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0680 EA 5/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 6.70  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0681 EA 5/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 6.73  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 
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. 
 05 05 23 00-0682 EA 5/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 6.92  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0683 EA 5/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 7.12  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0684 EA 5/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.20  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0685 EA 5/16" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 7.38  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0686 EA 5/16" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.93  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0687 EA 5/16" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.23  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0688 EA 5/16" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.51  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0689  3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0690 EA 3/8" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................ 5.70  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0691 EA 3/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 5.76  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0692 EA 3/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 5.82  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0693 EA 3/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 5.98  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0694 EA 3/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 6.21  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0695 EA 3/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 6.34  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0696 EA 3/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 6.43  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0697 EA 3/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 6.72  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0698 EA 3/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 6.79  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0699 EA 3/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 6.94  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0700 EA 3/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.16  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0701 EA 3/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.38  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0702 EA 3/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.42  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 
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. 
 05 05 23 00-0703 EA 3/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.60  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0704 EA 3/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.62  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0705 EA 3/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.88  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0706  7/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0707 EA 7/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 6.88  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0708 EA 7/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 7.16  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0709 EA 7/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.38  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0710 EA 7/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 7.90  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0711 EA 7/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.92  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0712 EA 7/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 7.94  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0713 EA 7/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.28  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0714 EA 7/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.48  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0715 EA 7/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.66  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0716 EA 7/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.01  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0717 EA 7/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.23  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

XXXXXXX 
. 
 05 05 23 00-0718  1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0719 EA 1/2" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 6.75  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0720 EA 1/2" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 6.84  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0721 EA 1/2" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.03  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0722 EA 1/2" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.40  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0723 EA 1/2" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.54  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 
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. 
 05 05 23 00-0724 EA 1/2" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.80  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0725 EA 1/2" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.01  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0726 EA 1/2" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.11  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0727 EA 1/2" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.32  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0728 EA 1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.57  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0729 EA 1/2" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.80  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0730 EA 1/2" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.82  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0731 EA 1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.03  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0732 EA 1/2" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.09  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0733 EA 1/2" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.27  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0734 EA 1/2" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.26  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0735 EA 1/2" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.40  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0736 EA 1/2" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.43  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0737 EA 1/2" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.51  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

XXXXXXX 
. 
 05 05 23 00-0738  5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0739 EA 5/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.86  
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0740 EA 5/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.00  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0741 EA 5/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.10  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0742 EA 5/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.42  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0743 EA 5/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.63  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0744 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.10  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 
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. 
 05 05 23 00-0745 EA 5/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.33  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0746 EA 5/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.41  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0747 EA 5/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.56  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0748 EA 5/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.89  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0749 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.06  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0750 EA 5/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.54  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0751 EA 5/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.73  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0752 EA 5/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.57  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0753 EA 5/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.81  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0754 EA 5/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.32  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0755 EA 5/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.72  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0756 EA 5/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.62  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0757 EA 5/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 13.69  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 05 05 23 00-0758  3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0759 EA 3/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.54  
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0760 EA 3/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.58  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0761 EA 3/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.75  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0762 EA 3/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.30  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0763 EA 3/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.95  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0764 EA 3/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.37  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0765 EA 3/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.76  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 
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. 
 05 05 23 00-0766 EA 3/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.79  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0767 EA 3/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.88  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0768 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.09  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0769 EA 3/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.65  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0770 EA 3/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.88  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0771 EA 3/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.49  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0772 EA 3/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.57  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0773 EA 3/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.79  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0774 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.28  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0775 EA 3/4" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.52  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0776 EA 3/4" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.65  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0777 EA 3/4" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 13.72  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 05 05 23 00-0778  7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0779 EA 7/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.68  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0780 EA 7/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.95  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0781 EA 7/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.27  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0782 EA 7/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.67  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0783 EA 7/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.89  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0784 EA 7/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.31  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0785 EA 7/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.61  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0786 EA 7/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.98  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 
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. 
 05 05 23 00-0787 EA 7/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.40  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0788 EA 7/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.69  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0789 EA 7/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.00  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0790 EA 7/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 17.49  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0791 EA 7/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 18.03  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0792 EA 7/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.16  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0793 EA 7/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 18.46  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0794 EA 7/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.76  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0795 EA 7/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.14  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0796 EA 7/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 19.49  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-0797  1" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0798 EA 1" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 12.56  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0799 EA 1" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 12.82  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0800 EA 1" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 13.32  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0801 EA 1" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 13.72  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0802 EA 1" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 14.79  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0803 EA 1" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 14.99  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0804 EA 1" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 15.57  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0805 EA 1" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 15.78  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0806 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 16.00  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0807 EA 1" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 17.99  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 
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. 
 05 05 23 00-0808 EA 1" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 18.52  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0809 EA 1" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 19.36  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0810 EA 1" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 20.18  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0811 EA 1" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 20.59  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0812 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 21.26  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0813 EA 1" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 21.76  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0814 EA 1" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................... 22.52  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-0815  304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0816  1/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0817 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 5.63  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0818 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 5.68  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0819 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 5.75  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0820 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 5.82  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0821 EA 1/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 6.06  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0822 EA 1/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 6.17  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0823 EA 1/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 6.30  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0824 EA 1/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 6.55  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0825 EA 1/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 6.71  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0826 EA 1/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 6.85  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0827 EA 1/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 7.12  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0828 EA 1/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.36  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0829 EA 1/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.24  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 
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. 
 05 05 23 00-0830 EA 1/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.81  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0831 EA 1/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.94  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0832 EA 1/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.27  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0833  5/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0834 EA 5/16" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 5.73  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0835 EA 5/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 5.78  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0836 EA 5/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 5.88  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0837 EA 5/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 5.96  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0838 EA 5/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 6.27  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0839 EA 5/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 6.33  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0840 EA 5/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 6.59  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0841 EA 5/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 6.94  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0842 EA 5/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 7.24  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0843 EA 5/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 7.39  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0844 EA 5/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 8.00  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0845 EA 5/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 8.75  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0846 EA 5/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.46  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0847 EA 5/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 13.40  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0848  3/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0849 EA 3/8" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 5.86  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0850 EA 3/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 5.92  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 
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. 
 05 05 23 00-0851 EA 3/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 6.08  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0852 EA 3/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 6.29  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0853 EA 3/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 6.55  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0854 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 6.71  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0855 EA 3/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 6.93  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0856 EA 3/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.29  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0857 EA 3/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 7.54  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0858 EA 3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.11  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-0859 EA 3/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.32  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0860 EA 3/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.79  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0861 EA 3/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.78  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-0862 EA 3/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.18  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0863 EA 3/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.32  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-0864 EA 3/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.31  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-0865  7/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0866 EA 7/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 7.17  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0867 EA 7/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 7.24  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0868 EA 7/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 7.50  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0869 EA 7/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 7.82  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0870 EA 7/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 8.14  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0871 EA 7/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 8.66  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 
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. 
 05 05 23 00-0872 EA 7/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 9.06  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0873 EA 7/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 9.68  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0874 EA 7/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 9.94  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0875 EA 7/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.93  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0876 EA 7/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 11.87  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0877 EA 7/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 12.00  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0878 EA 7/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 12.27  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

XXXXXXX 
. 
 05 05 23 00-0879  1/2" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0880 EA 1/2" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.16  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0881 EA 1/2" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 7.24  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0882 EA 1/2" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.65  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0883 EA 1/2" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 7.98  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0884 EA 1/2" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.35  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0885 EA 1/2" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.56  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0886 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.96  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0887 EA 1/2" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.14  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0888 EA 1/2" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.12  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0889 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.55  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0890 EA 1/2" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.99  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0891 EA 1/2" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.49  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0892 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.39  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 
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. 
 05 05 23 00-0893 EA 1/2" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 12.69  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0894 EA 1/2" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.17  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0895 EA 1/2" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.62  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0896 EA 1/2" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 15.81  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0897 EA 1/2" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.12  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0898 EA 1/2" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 18.42  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

XXXXXXX 
. 
 05 05 23 00-0899  9/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0900 EA 9/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 9.32  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0901 EA 9/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.18  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0902 EA 9/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 11.68  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-0903 EA 9/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 12.14  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0904 EA 9/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 12.67  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0905 EA 9/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 13.60  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-0906 EA 9/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 15.13  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0907 EA 9/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 15.34  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0908 EA 9/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 17.30  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-0909 EA 9/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 18.37  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0910 EA 9/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 19.43  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

XXXXXXX 
. 
 05 05 23 00-0911  5/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0912 EA 5/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.67  
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0913 EA 5/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.87  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 
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. 
 05 05 23 00-0914 EA 5/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.68  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0915 EA 5/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.98  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0916 EA 5/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.37  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0917 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.92  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0918 EA 5/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.78  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0919 EA 5/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.79  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0920 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.41  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0921 EA 5/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 12.91  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0922 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.48  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0923 EA 5/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.53  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0924 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 16.82  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0925 EA 5/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.75  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0926 EA 5/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.17  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0927 EA 5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 20.04  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0928 EA 5/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 20.58  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0929 EA 5/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 23.03  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0930 EA 5/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 24.03  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 05 05 23 00-0931  3/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0932 EA 3/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.56  
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0933 EA 3/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.95  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-0934 EA 3/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.45  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 



05
 05 Metals 

05 05 Common Work Results For Metals 
05 05 23 Metal Fastenings 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 05 - 56  County of San Mateo, Mechanical Works 

. 
 05 05 23 00-0935 EA 3/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.16  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0936 EA 3/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.71  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0937 EA 3/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 12.65  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-0938 EA 3/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.36  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0939 EA 3/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.24  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0940 EA 3/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.93  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-0941 EA 3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.80  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0942 EA 3/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 16.61  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0943 EA 3/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.13  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0944 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 22.34  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0945 EA 3/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 23.63  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0946 EA 3/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 26.39  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0947 EA 3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 26.66  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0948 EA 3/4" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 27.10  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0949 EA 3/4" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 28.28  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0950 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 29.18  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 05 05 23 00-0951  7/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0952 EA 7/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 12.74  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0953 EA 7/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.70  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0954 EA 7/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.59  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0955 EA 7/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 15.56  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 
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. 
 05 05 23 00-0956 EA 7/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.88  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0957 EA 7/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 16.83  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0958 EA 7/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.14  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0959 EA 7/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 19.25  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0960 EA 7/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 19.71  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0961 EA 7/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 20.52  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0962 EA 7/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.98  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0963 EA 7/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 26.86  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0964 EA 7/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 28.86  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0965 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 30.47  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0966 EA 7/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 35.53  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0967 EA 7/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 39.45  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0968 EA 7/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 41.26  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0969 EA 7/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 43.07  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-0970  1" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0971 EA 1" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 15.06  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0972 EA 1" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 15.75  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-0973 EA 1" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 16.96  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0974 EA 1" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 17.83  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0975 EA 1" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 19.27  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-0976 EA 1" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 21.05  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 
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. 
 05 05 23 00-0977 EA 1" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 22.06  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0978 EA 1" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 23.55  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-0979 EA 1" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 25.09  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0980 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 25.17  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0981 EA 1" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 29.16  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0982 EA 1" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 34.36  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0983 EA 1" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 35.10  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0984 EA 1" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 35.86  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0985 EA 1" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 37.52  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0986 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 39.82  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0987 EA 1" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 50.26  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0988 EA 1" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 62.44  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-0989  316 Stainless Steel, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0990  1/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-0991 EA 1/4" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt........................................................................................... 5.73  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0992 EA 1/4" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 5.84  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0993 EA 1/4" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 5.92  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0994 EA 1/4" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 5.98  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-0995 EA 1/4" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 6.29  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0996 EA 1/4" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 6.44  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0997 EA 1/4" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 6.58  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-0998 EA 1/4" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 6.85  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 
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. 
 05 05 23 00-0999 EA 1/4" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 6.97  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-1000 EA 1/4" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 7.03  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-1001 EA 1/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 7.54  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-1002 EA 1/4" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 7.64  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-1003 EA 1/4" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 11.30  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-1004 EA 1/4" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 15.90  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-1005 EA 1/4" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 25.67  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-1006 EA 1/4" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 27.89  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-1007  5/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1008 EA 5/16" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 5.88  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-1009 EA 5/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 6.01  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-1010 EA 5/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 6.22  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-1011 EA 5/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 6.37  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-1012 EA 5/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 6.60  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-1013 EA 5/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 6.93  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-1014 EA 5/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 7.15  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-1015 EA 5/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 7.41  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-1016 EA 5/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 7.89  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-1017 EA 5/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 7.99  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-1018 EA 5/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 8.47  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-1019 EA 5/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 8.85  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 
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. 
 05 05 23 00-1020 EA 5/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 11.96  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-1021 EA 5/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 16.55  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-1022  3/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1023 EA 3/8" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt........................................................................................... 6.21  
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-1024 EA 3/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 6.26  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-1025 EA 3/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 6.46  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-1026 EA 3/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 6.92  

    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.37 
    For >500, Deduct  -1.65 

. 
 05 05 23 00-1027 EA 3/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 7.25  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-1028 EA 3/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 7.33  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-1029 EA 3/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 7.73  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -1.70 

. 
 05 05 23 00-1030 EA 3/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 7.95  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-1031 EA 3/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 8.21  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-1032 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 8.38  

    For >100 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -1.74 

. 
 05 05 23 00-1033 EA 3/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.10  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-1034 EA 3/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 9.78  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-1035 EA 3/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.81  

    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.49 
    For >500, Deduct  -1.79 

. 
 05 05 23 00-1036 EA 3/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 11.71  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-1037 EA 3/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 14.53  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

. 
 05 05 23 00-1038 EA 3/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 17.57  

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -1.84 

XXXXXXX 
. 
 05 05 23 00-1039  7/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1040 EA 7/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 7.78  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 
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. 
 05 05 23 00-1041 EA 7/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 8.07  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-1042 EA 7/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 8.62  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-1043 EA 7/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 9.25  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-1044 EA 7/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 9.78  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-1045 EA 7/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 10.64  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-1046 EA 7/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 11.62  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-1047 EA 7/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 11.78  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-1048 EA 7/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 12.09  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-1049 EA 7/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 12.45  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1050 EA 7/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 12.67  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1051 EA 7/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 12.90  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1052 EA 7/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 13.24  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

XXXXXXX 
. 
 05 05 23 00-1053  1/2" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1054 EA 1/2" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 7.76  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-1055 EA 1/2" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 8.08  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-1056 EA 1/2" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 8.52  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-1057 EA 1/2" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.21  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-1058 EA 1/2" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 9.70  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-1059 EA 1/2" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.82  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-1060 EA 1/2" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 10.18  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-1061 EA 1/2" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 11.12  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 
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. 
 05 05 23 00-1062 EA 1/2" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 13.02  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-1063 EA 1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 13.31  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1064 EA 1/2" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 13.61  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1065 EA 1/2" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 15.97  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1066 EA 1/2" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 17.70  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-1067 EA 1/2" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 18.72  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-1068 EA 1/2" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 20.41  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-1069 EA 1/2" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 25.02  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-1070 EA 1/2" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 27.90  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-1071 EA 1/2" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 28.38  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-1072 EA 1/2" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 29.11  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

XXXXXXX 
. 
 05 05 23 00-1073  9/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1074 EA 9/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 15.66  
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-1075 EA 9/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 16.69  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-1076 EA 9/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 20.16  

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -1.88 

. 
 05 05 23 00-1077 EA 9/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 22.26  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-1078 EA 9/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 24.30  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-1079 EA 9/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 26.35  

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -1.93 

. 
 05 05 23 00-1080 EA 9/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 27.79  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-1081 EA 9/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 29.48  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 

. 
 05 05 23 00-1082 EA 9/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 30.98  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.98 
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. 
 05 05 23 00-1083 EA 9/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 31.57  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1084 EA 9/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 32.89  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

XXXXXXX 
. 
 05 05 23 00-1085  5/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1086 EA 5/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 10.15  
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-1087 EA 5/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.24  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-1088 EA 5/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 10.27  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-1089 EA 5/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 11.02  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-1090 EA 5/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 11.63  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-1091 EA 5/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 13.56  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-1092 EA 5/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 14.12  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-1093 EA 5/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 15.81  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-1094 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 16.40  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-1095 EA 5/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 17.65  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1096 EA 5/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 18.13  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1097 EA 5/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 21.09  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1098 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 22.31  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1099 EA 5/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 22.69  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1100 EA 5/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 24.07  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1101 EA 5/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 25.46  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-1102 EA 5/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 26.64  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-1103 EA 5/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 32.22  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 
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. 
 05 05 23 00-1104 EA 5/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 38.18  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
. 
 05 05 23 00-1105  3/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1106 EA 3/4" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 12.50  
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-1107 EA 3/4" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 12.71  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-1108 EA 3/4" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 13.51  

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -1.77 
    For >500, Deduct  -2.12 

. 
 05 05 23 00-1109 EA 3/4" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 14.38  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-1110 EA 3/4" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 15.88  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-1111 EA 3/4" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 16.74  

    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.17 

. 
 05 05 23 00-1112 EA 3/4" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 18.76  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-1113 EA 3/4" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 19.52  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-1114 EA 3/4" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 19.94  

    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -1.85 
    For >500, Deduct  -2.21 

. 
 05 05 23 00-1115 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 20.65  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1116 EA 3/4" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 21.61  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1117 EA 3/4" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 24.57  

    For >100 To 250, Deduct  -1.51 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1118 EA 3/4" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 29.01  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1119 EA 3/4" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 32.33  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1120 EA 3/4" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 32.84  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1121 EA 3/4" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 34.99  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-1122 EA 3/4" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 40.04  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-1123 EA 3/4" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 40.46  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-1124 EA 3/4" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 41.53  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

XXXXXXX 
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. 
 05 05 23 00-1125  7/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1126 EA 7/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 14.04  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-1127 EA 7/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 15.43  

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-1128 EA 7/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 16.36  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1129 EA 7/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 18.30  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1130 EA 7/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 19.17  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1131 EA 7/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 20.09  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-1132 EA 7/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 21.27  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-1133 EA 7/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 23.92  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-1134 EA 7/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 24.14  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1135 EA 7/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 25.02  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1136 EA 7/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 32.42  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1137 EA 7/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 35.86  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1138 EA 7/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 39.37  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1139 EA 7/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 41.10  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1140 EA 7/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 43.52  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1141 EA 7/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 45.02  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1142 EA 7/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 46.52  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1143 EA 7/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 48.20  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-1144  1" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1145 EA 1" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 17.10  
    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.35 

. 
 05 05 23 00-1146 EA 1" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 19.40  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 
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. 
 05 05 23 00-1147 EA 1" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 20.83  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1148 EA 1" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 23.12  

    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.40 

. 
 05 05 23 00-1149 EA 1" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 24.10  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-1150 EA 1" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 25.65  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-1151 EA 1" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 27.22  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.04 
    For >500, Deduct  -2.45 

. 
 05 05 23 00-1152 EA 1" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 28.94  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1153 EA 1" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 33.00  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1154 EA 1" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 36.98  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1155 EA 1" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 42.60  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1156 EA 1" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 47.20  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1157 EA 1" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 47.86  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1158 EA 1" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 49.52  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1159 EA 1" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 50.14  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1160 EA 1" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 57.76  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1161 EA 1" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................. 65.12  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 05 05 23 00-1162  Screws (05 05 23) 
. 
. 
 05 05 23 00-1163  Teks® 5 Self Drilling Screws (05 05 23 00-1162) 

Note: Screws include Climaseal® finish, self-drill point and tapping threads. 
. 
. 

 05 05 23 00-1164 EA 12-24 x 1-1/4", Hex Washer Head, Teks® 5 Self Drilling Screw ............................................................................................. 2.88  
    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.27 
    For >100, Deduct  -0.54 

. 
 05 05 23 00-1165 EA 12-24 x 1-1/2", Hex Washer Head, Teks® 5 Self Drilling Screw ............................................................................................. 2.97  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.27 
    For >100, Deduct  -0.54 

. 
 05 05 23 00-1166 EA 12-24 x 2", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................... 3.29  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.58 

. 
 05 05 23 00-1167 EA 1/4"-28 x 3", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 4.42  

    For >10 To 50, Deduct  -0.17 
    For >50 To 100, Deduct  -0.37 
    For >100, Deduct  -0.74 

. 
 05 05 23 00-1168 EA 1/4"-28 x 4", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 4.69  

    For >10 To 50, Deduct  -0.18 
    For >50 To 100, Deduct  -0.39 
    For >100, Deduct  -0.78 
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. 
 05 05 23 00-1169 EA 1/4"-28 x 6", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 5.62  

    For >10 To 50, Deduct  -0.19 
    For >50 To 100, Deduct  -0.43 
    For >100, Deduct  -0.86 

. 
 05 05 23 00-1170 EA 1/4"-28 x 8", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 6.21  

    For >10 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.46 
    For >100, Deduct  -0.91 

XXXXXXX 
. 
 05 05 23 00-1171  Security Screws (05 05 23 00-1162) 
. 
. 
 05 05 23 00-1172  304/18-8 Stainless Steel, Security Screws (05 05 23 00-1171) 

Note: Includes "security" style drive in machine or sheet metal screw threads. 
. 
. 

 05 05 23 00-1173 EA #4 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screws .................................................................................. 2.28  
    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.22 
    For >100, Deduct  -0.44 

. 
 05 05 23 00-1174 EA #6 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 2.50  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.23 
    For >100, Deduct  -0.46 

. 
 05 05 23 00-1175 EA #6 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 2.68  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.23 
    For >100, Deduct  -0.46 

. 
 05 05 23 00-1176 EA #6 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw................................................................................. 2.74  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.23 
    For >100, Deduct  -0.47 

. 
 05 05 23 00-1177 EA #6 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 2.86  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.24 
    For >100, Deduct  -0.47 

. 
 05 05 23 00-1178 EA #8 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 2.54  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.23 
    For >100, Deduct  -0.46 

. 
 05 05 23 00-1179 EA #8 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 2.63  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.23 
    For >100, Deduct  -0.46 

. 
 05 05 23 00-1180 EA #8 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw................................................................................. 2.82  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.24 
    For >100, Deduct  -0.47 

. 
 05 05 23 00-1181 EA #8 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 2.87  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.24 
    For >100, Deduct  -0.47 

. 
 05 05 23 00-1182 EA #10 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................. 2.60  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.23 
    For >100, Deduct  -0.46 

. 
 05 05 23 00-1183 EA #10 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 2.62  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.23 
    For >100, Deduct  -0.46 

. 
 05 05 23 00-1184 EA #10 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw............................................................................... 2.70  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.23 
    For >100, Deduct  -0.47 

. 
 05 05 23 00-1185 EA #10 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 2.95  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.24 
    For >100, Deduct  -0.48 

. 
 05 05 23 00-1186 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw ................................................................................. 2.74  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.23 
    For >100, Deduct  -0.47 

. 
 05 05 23 00-1187 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 2.80  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.24 
    For >100, Deduct  -0.47 

. 
 05 05 23 00-1188 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw .............................................................................. 3.04  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.24 
    For >100, Deduct  -0.48 

. 
 05 05 23 00-1189 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 3.42  

    For >10 To 50, Deduct  -0.11 
    For >50 To 100, Deduct  -0.25 
    For >100, Deduct  -0.50 

XXXXXXX 
. 
 05 05 23 00-1190  Threaded Rod (05 05 23) 

Note: Fully threaded. See CSI section 05 05 19 00-0169 for anchoring adhesive, 05 05 23 00-1283 for nuts and 
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washers. 
. 
. 
 05 05 23 00-1191  Plain Finish Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1192 LF 1/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 1.59 0.43 
    For Left Hand Threaded Rod, Add  0.07 

. 
 05 05 23 00-1193 LF 5/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 2.05 0.47 

    For Left Hand Threaded Rod, Add  0.11 
. 

 05 05 23 00-1194 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 2.37 0.54 
    For Left Hand Threaded Rod, Add  0.13 

. 
 05 05 23 00-1195 LF 7/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 3.12 0.55 

    For Left Hand Threaded Rod, Add  0.20 
. 

 05 05 23 00-1196 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 3.20 0.57 
    For Left Hand Threaded Rod, Add  0.21 

. 
 05 05 23 00-1197 LF 9/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 3.91 0.58 

    For Left Hand Threaded Rod, Add  0.27 
. 

 05 05 23 00-1198 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.37 0.59 
    For Left Hand Threaded Rod, Add  0.32 

. 
 05 05 23 00-1199 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 7.00 0.61 

    For Left Hand Threaded Rod, Add  0.58 
. 

 05 05 23 00-1200 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 7.62 0.63 
    For Left Hand Threaded Rod, Add  0.64 

. 
 05 05 23 00-1201 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 10.36 0.71 

    For Left Hand Threaded Rod, Add  0.89 
. 

 05 05 23 00-1202 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 12.84 0.80 
    For Left Hand Threaded Rod, Add  1.13 

. 
 05 05 23 00-1203 LF 1-1/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 16.96 0.87 

    For Left Hand Threaded Rod, Add  1.52 
. 

 05 05 23 00-1204 LF 1-3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 21.02 0.94 
    For Left Hand Threaded Rod, Add  1.92 

. 
 05 05 23 00-1205 LF 1-1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 25.07 0.98 

    For Left Hand Threaded Rod, Add  2.31 
. 

 05 05 23 00-1206 LF 1-3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 30.68 1.03 
    For Left Hand Threaded Rod, Add  2.86 

. 
 05 05 23 00-1207 LF 2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 39.08 1.08 

    For Left Hand Threaded Rod, Add  3.69 

XXXXXXX 
. 
 05 05 23 00-1208  Zinc Plated Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1209 LF 1/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 1.61 0.43 
    For Left Hand Threaded Rod, Add  0.07 

. 
 05 05 23 00-1210 LF 5/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 2.29 0.47 

    For Left Hand Threaded Rod, Add  0.13 
. 

 05 05 23 00-1211 LF 3/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 2.55 0.54 
    For Left Hand Threaded Rod, Add  0.15 

. 
 05 05 23 00-1212 LF 7/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 3.57 0.55 

    For Left Hand Threaded Rod, Add  0.25 
. 

 05 05 23 00-1213 LF 1/2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 3.84 0.57 
    For Left Hand Threaded Rod, Add  0.27 

. 
 05 05 23 00-1214 LF 9/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 4.95 0.58 

    For Left Hand Threaded Rod, Add  0.38 
. 

 05 05 23 00-1215 LF 5/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 5.24 0.59 
    For Left Hand Threaded Rod, Add  0.41 

. 
 05 05 23 00-1216 LF 3/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 7.75 0.61 

    For Left Hand Threaded Rod, Add  0.65 
. 

 05 05 23 00-1217 LF 7/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 9.96 0.63 
    For Left Hand Threaded Rod, Add  0.87 

. 
 05 05 23 00-1218 LF 1" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................. 13.31 0.71 

    For Left Hand Threaded Rod, Add  1.19 
. 

 05 05 23 00-1219 LF 1-1/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 17.11 0.80 
    For Left Hand Threaded Rod, Add  1.55 

. 
 05 05 23 00-1220 LF 1-1/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 20.40 0.87 

    For Left Hand Threaded Rod, Add  1.86 
. 

 05 05 23 00-1221 LF 1-3/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 23.15 0.94 
    For Left Hand Threaded Rod, Add  2.13 

. 
 05 05 23 00-1222 LF 1-1/2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 29.06 0.98 

    For Left Hand Threaded Rod, Add  2.71 
. 

 05 05 23 00-1223 LF 1-3/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 35.93 1.03 
    For Left Hand Threaded Rod, Add  3.39 

. 
 05 05 23 00-1224 LF 2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................. 52.23 1.08 

    For Left Hand Threaded Rod, Add  5.01 

XXXXXXX 
. 
 05 05 23 00-1225  Hot Dipped Galvanized Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1226 LF 3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................. 4.04 0.54 
    For Left Hand Threaded Rod, Add  0.30 

. 
 05 05 23 00-1227 LF 1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................. 5.58 0.57 

    For Left Hand Threaded Rod, Add  0.44 
. 

 05 05 23 00-1228 LF 5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................. 7.44 0.59 
    For Left Hand Threaded Rod, Add  0.63 

. 
 05 05 23 00-1229 LF 3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 10.12 0.61 

    For Left Hand Threaded Rod, Add  0.89 
. 

 05 05 23 00-1230 LF 7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 13.92 0.63 
    For Left Hand Threaded Rod, Add  1.27 
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. 
 05 05 23 00-1231 LF 1" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod .............................................................................. 17.91 0.71 

    For Left Hand Threaded Rod, Add  1.65 
. 

 05 05 23 00-1232 LF 1-1/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 23.48 0.80 
    For Left Hand Threaded Rod, Add  2.19 

. 
 05 05 23 00-1233 LF 1-1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 30.81 0.87 

    For Left Hand Threaded Rod, Add  2.90 
. 

 05 05 23 00-1234 LF 1-3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 34.41 0.94 
    For Left Hand Threaded Rod, Add  3.25 

. 
 05 05 23 00-1235 LF 1-1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 40.89 0.98 

    For Left Hand Threaded Rod, Add  3.89 
. 

 05 05 23 00-1236 LF 1-3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 49.62 1.03 
    For Left Hand Threaded Rod, Add  4.76 

. 
 05 05 23 00-1237 LF 2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod .............................................................................. 86.28 1.08 

    For Left Hand Threaded Rod, Add  8.41 

XXXXXXX 
. 
 05 05 23 00-1238  304/18-8 Stainless Steel Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1239 LF 1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 2.00 0.43 
    For Left Hand Threaded Rod, Add  0.11 

. 
 05 05 23 00-1240 LF 5/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 2.89 0.47 

    For Left Hand Threaded Rod, Add  0.19 
. 

 05 05 23 00-1241 LF 3/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 3.66 0.54 
    For Left Hand Threaded Rod, Add  0.26 

. 
 05 05 23 00-1242 LF 7/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 4.95 0.55 

    For Left Hand Threaded Rod, Add  0.38 
. 

 05 05 23 00-1243 LF 1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 5.89 0.57 
    For Left Hand Threaded Rod, Add  0.47 

. 
 05 05 23 00-1244 LF 9/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 8.30 0.58 

    For Left Hand Threaded Rod, Add  0.71 
. 

 05 05 23 00-1245 LF 5/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 8.65 0.59 
    For Left Hand Threaded Rod, Add  0.75 

. 
 05 05 23 00-1246 LF 3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 11.96 0.61 

    For Left Hand Threaded Rod, Add  1.07 
. 

 05 05 23 00-1247 LF 7/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 16.32 0.63 
    For Left Hand Threaded Rod, Add  1.51 

. 
 05 05 23 00-1248 LF 1" Diameter, 304/18-8 Stainless Steel Threaded Rod .......................................................................................................... 20.87 0.71 

    For Left Hand Threaded Rod, Add  1.94 
. 

 05 05 23 00-1249 LF 1-1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 43.74 0.87 
    For Left Hand Threaded Rod, Add  4.20 

. 
 05 05 23 00-1250 LF 1-1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 66.34 0.98 

    For Left Hand Threaded Rod, Add  6.44 
. 

 05 05 23 00-1251 LF 1-3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 68.26 1.03 
    For Left Hand Threaded Rod, Add  6.62 

. 
 05 05 23 00-1252 LF 2" Diameter, 304/18-8 Stainless Steel Threaded Rod .......................................................................................................... 94.21 1.08 

    For Left Hand Threaded Rod, Add  9.21 

XXXXXXX 
. 
 05 05 23 00-1253  316 Stainless Steel Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1254 LF 1/4" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................. 2.77 0.43 
    For Left Hand Threaded Rod, Add  0.19 

. 
 05 05 23 00-1255 LF 5/16" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 4.30 0.47 

    For Left Hand Threaded Rod, Add  0.34 
. 

 05 05 23 00-1256 LF 3/8" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................. 5.64 0.54 
    For Left Hand Threaded Rod, Add  0.46 

. 
 05 05 23 00-1257 LF 7/16" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 8.61 0.55 

    For Left Hand Threaded Rod, Add  0.75 
. 

 05 05 23 00-1258 LF 1/2" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................. 9.13 0.57 
    For Left Hand Threaded Rod, Add  0.80 

. 
 05 05 23 00-1259 LF 9/16" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................. 11.86 0.58 

    For Left Hand Threaded Rod, Add  1.07 
. 

 05 05 23 00-1260 LF 5/8" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 12.74 0.59 
    For Left Hand Threaded Rod, Add  1.16 

. 
 05 05 23 00-1261 LF 3/4" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 18.39 0.61 

    For Left Hand Threaded Rod, Add  1.72 
. 

 05 05 23 00-1262 LF 7/8" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 25.05 0.63 
    For Left Hand Threaded Rod, Add  2.38 

. 
 05 05 23 00-1263 LF 1" Diameter, 316 Stainless Steel Threaded Rod .................................................................................................................. 31.64 0.71 

    For Left Hand Threaded Rod, Add  3.02 
. 

 05 05 23 00-1264 LF 1-1/4" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................ 66.37 0.87 
    For Left Hand Threaded Rod, Add  6.46 

. 
 05 05 23 00-1265 LF 1-1/2" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................ 86.86 0.98 

    For Left Hand Threaded Rod, Add  8.49 

XXXXXXX 
. 
 05 05 23 00-1266  Plain Finish Steel, B-7 Alloy Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1267 LF 1/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 2.62 0.43 
    For Zinc Plating,  Add  0.88 

. 
 05 05 23 00-1268 LF 5/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 3.94 0.47 

    For Zinc Plating,  Add  1.50 
. 

 05 05 23 00-1269 LF 3/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 4.15 0.54 
    For Zinc Plating,  Add  1.54 

. 
 05 05 23 00-1270 LF 7/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 4.51 0.55 

    For Zinc Plating,  Add  1.70 
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. 
 05 05 23 00-1271 LF 1/2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 4.96 0.57 

    For Zinc Plating,  Add  1.91 
. 

 05 05 23 00-1272 LF 9/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 6.13 0.58 
    For Zinc Plating,  Add  2.48 

. 
 05 05 23 00-1273 LF 5/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 6.33 0.59 

    For Zinc Plating,  Add  2.57 
. 

 05 05 23 00-1274 LF 3/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 8.32 0.61 
    For Zinc Plating,  Add  3.55 

. 
 05 05 23 00-1275 LF 7/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 9.94 0.63 

    For Zinc Plating,  Add  4.34 
. 

 05 05 23 00-1276 LF 1" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ..................................................................................................... 12.85 0.71 
    For Zinc Plating,  Add  5.71 

. 
 05 05 23 00-1277 LF 1-1/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 16.66 0.80 

    For Zinc Plating,  Add  7.54 
. 

 05 05 23 00-1278 LF 1-1/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 18.55 0.87 
    For Zinc Plating,  Add  8.38 

. 
 05 05 23 00-1279 LF 1-3/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 21.37 0.94 

    For Zinc Plating,  Add  9.75 
. 

 05 05 23 00-1280 LF 1-1/2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 25.91 0.98 
    For Zinc Plating,  Add  11.98 

. 
 05 05 23 00-1281 LF 1-3/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 26.80 1.03 

    For Zinc Plating,  Add  12.38 
. 

 05 05 23 00-1282 LF 2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ..................................................................................................... 35.85 1.08 
    For Zinc Plating,  Add  16.85 

XXXXXXX 
. 
 05 05 23 00-1283  Nuts And Washers (05 05 23) 
. 
. 
 05 05 23 00-1284  Hex Nuts (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1285  Zinc Plated Steel, Low Carbon/Grade 2 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1286 EA 1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.47 0.22 
. 

 05 05 23 00-1287 EA 5/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 0.52 0.22 
. 

 05 05 23 00-1288 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.55 0.22 
. 

 05 05 23 00-1289 EA 7/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 0.64 0.22 
. 

 05 05 23 00-1290 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.68 0.22 
. 

 05 05 23 00-1291 EA 9/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 0.87 0.22 
. 

 05 05 23 00-1292 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.90 0.22 
. 

 05 05 23 00-1293 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.04 0.43 
. 

 05 05 23 00-1294 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.46 0.43 
. 

 05 05 23 00-1295 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................... 1.84 0.43 
. 

 05 05 23 00-1296 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 2.92 0.43 
. 

 05 05 23 00-1297 EA 1-1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 3.56 0.43 
. 

 05 05 23 00-1298 EA 1-3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 5.14 0.43 
. 

 05 05 23 00-1299 EA 1-1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 5.94 0.65 
. 

 05 05 23 00-1300 EA 1-3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 8.60 0.65 
. 

 05 05 23 00-1301 EA 2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................. 12.33 0.65 

XXXXXXX 
. 
 05 05 23 00-1302  Zinc Plated Steel, Grade 5 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1303 EA 1/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 0.48 0.22 
. 

 05 05 23 00-1304 EA 5/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 0.53 0.22 
. 

 05 05 23 00-1305 EA 3/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 0.57 0.22 
. 

 05 05 23 00-1306 EA 7/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 0.66 0.22 
. 

 05 05 23 00-1307 EA 1/2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 0.75 0.22 
. 

 05 05 23 00-1308 EA 9/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 0.89 0.22 
. 

 05 05 23 00-1309 EA 5/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 0.91 0.22 
. 

 05 05 23 00-1310 EA 3/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 1.16 0.43 
. 

 05 05 23 00-1311 EA 7/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 1.58 0.43 
. 

 05 05 23 00-1312 EA 1" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................... 2.19 0.43 
. 

 05 05 23 00-1313 EA 1-1/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 3.27 0.43 
. 

 05 05 23 00-1314 EA 1-1/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 4.58 0.43 
. 

 05 05 23 00-1315 EA 1-3/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 6.63 0.43 
. 

 05 05 23 00-1316 EA 1-1/2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 7.32 0.65 
. 

 05 05 23 00-1317 EA 1-3/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ........................................................................................................... 13.00 0.65 
. 

 05 05 23 00-1318 EA 2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................. 18.54 0.65 

XXXXXXX 
. 
 05 05 23 00-1319  Zinc Plated Steel, Grade 8 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1320 EA 1/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 0.49 0.22 
. 

 05 05 23 00-1321 EA 5/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 0.56 0.22 
. 

 05 05 23 00-1322 EA 3/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 0.60 0.22 
. 

 05 05 23 00-1323 EA 7/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 0.73 0.22 
. 

 05 05 23 00-1324 EA 1/2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 0.85 0.22 
. 

 05 05 23 00-1325 EA 9/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 1.01 0.22 
. 

 05 05 23 00-1326 EA 5/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 1.13 0.22 
. 

 05 05 23 00-1327 EA 3/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 1.37 0.43 
. 

 05 05 23 00-1328 EA 7/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 2.00 0.43 
. 

 05 05 23 00-1329 EA 1" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................... 2.62 0.43 
. 

 05 05 23 00-1330 EA 1-1/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ............................................................................................................. 4.03 0.43 
. 

 05 05 23 00-1331 EA 1-1/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ............................................................................................................. 5.02 0.43 
. 

 05 05 23 00-1332 EA 1-3/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ............................................................................................................. 8.13 0.43 
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. 
 05 05 23 00-1333 EA 1-1/2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ............................................................................................................. 8.64 0.65 

. 
 05 05 23 00-1334 EA 1-3/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 13.04 0.65 

. 
 05 05 23 00-1335 EA 2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................. 18.34 0.65 

XXXXXXX 
. 
 05 05 23 00-1336  Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1337 EA 1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.49 0.22 
. 

 05 05 23 00-1338 EA 5/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 0.55 0.22 
. 

 05 05 23 00-1339 EA 3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.59 0.22 
. 

 05 05 23 00-1340 EA 7/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 0.72 0.22 
. 

 05 05 23 00-1341 EA 1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.81 0.22 
. 

 05 05 23 00-1342 EA 9/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 0.90 0.22 
. 

 05 05 23 00-1343 EA 5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.98 0.22 
. 

 05 05 23 00-1344 EA 3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.26 0.43 
. 

 05 05 23 00-1345 EA 7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.78 0.43 
. 

 05 05 23 00-1346 EA 1" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ............................................................................ 2.42 0.43 
. 

 05 05 23 00-1347 EA 1-1/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 3.90 0.43 
. 

 05 05 23 00-1348 EA 1-1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 4.99 0.43 
. 

 05 05 23 00-1349 EA 1-3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 7.31 0.43 
. 

 05 05 23 00-1350 EA 1-1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 8.51 0.65 
. 

 05 05 23 00-1351 EA 1-3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 14.65 0.65 
. 

 05 05 23 00-1352 EA 2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .......................................................................... 25.17 0.65 

XXXXXXX 
. 
 05 05 23 00-1353  304 Stainless Steel Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1354 EA 1/4" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 0.52 0.22 
. 

 05 05 23 00-1355 EA 5/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 0.61 0.22 
. 

 05 05 23 00-1356 EA 3/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 0.67 0.22 
. 

 05 05 23 00-1357 EA 7/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 0.93 0.22 
. 

 05 05 23 00-1358 EA 1/2" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 1.00 0.22 
. 

 05 05 23 00-1359 EA 9/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 1.44 0.22 
. 

 05 05 23 00-1360 EA 5/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 1.58 0.22 
. 

 05 05 23 00-1361 EA 3/4" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 1.80 0.43 
. 

 05 05 23 00-1362 EA 7/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 2.83 0.43 
. 

 05 05 23 00-1363 EA 1" Diameter, 304 Stainless Steel Hex Nut .............................................................................................................................. 4.27 0.43 
. 

 05 05 23 00-1364 EA 1-1/4" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 10.00 0.43 
. 

 05 05 23 00-1365 EA 1-1/2" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 18.98 0.65 
. 

 05 05 23 00-1366 EA 1-3/4" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 33.13 0.65 
. 

 05 05 23 00-1367 EA 2" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................ 47.09 0.65 

XXXXXXX 
. 
 05 05 23 00-1368  316 Stainless Steel Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1369 EA 1/4" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 0.59 0.22 
. 

 05 05 23 00-1370 EA 5/16" Diameter, 316 Stainless Steel Hex Nut ......................................................................................................................... 0.66 0.22 
. 

 05 05 23 00-1371 EA 3/8" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 0.77 0.22 
. 

 05 05 23 00-1372 EA 7/16" Diameter, 316 Stainless Steel Hex Nut ......................................................................................................................... 1.17 0.22 
. 

 05 05 23 00-1373 EA 1/2" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 1.25 0.22 
. 

 05 05 23 00-1374 EA 9/16" Diameter, 316 Stainless Steel Hex Nut ......................................................................................................................... 1.65 0.22 
. 

 05 05 23 00-1375 EA 5/8" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 1.84 0.22 
. 

 05 05 23 00-1376 EA 3/4" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 2.50 0.43 
. 

 05 05 23 00-1377 EA 7/8" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 3.40 0.43 
. 

 05 05 23 00-1378 EA 1" Diameter, 316 Stainless Steel Hex Nut .............................................................................................................................. 5.18 0.43 
. 

 05 05 23 00-1379 EA 1-1/4" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 15.35 0.43 
. 

 05 05 23 00-1380 EA 1-1/2" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 24.68 0.65 
. 

 05 05 23 00-1381 EA 1-3/4" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 41.44 0.65 
. 

 05 05 23 00-1382 EA 2" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 76.76 0.65 

XXXXXXX 
. 
 05 05 23 00-1383  Flat Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1384  Zinc Plated Steel, Low Carbon Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1385 EA 1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.03  
. 

 05 05 23 00-1386 EA 5/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.04  
. 

 05 05 23 00-1387 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.08  
. 

 05 05 23 00-1388 EA 7/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.12  
. 

 05 05 23 00-1389 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.17  
. 

 05 05 23 00-1390 EA 9/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.19  
. 

 05 05 23 00-1391 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.33  
. 

 05 05 23 00-1392 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.47  
. 

 05 05 23 00-1393 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.56  
. 

 05 05 23 00-1394 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 0.68  
. 

 05 05 23 00-1395 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 0.77  
. 

 05 05 23 00-1396 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 0.92  
. 

 05 05 23 00-1397 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.45  
. 

 05 05 23 00-1398 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.48  
. 

 05 05 23 00-1399 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.20  
. 

 05 05 23 00-1400 EA 2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 2.73  

XXXXXXX 
. 
 05 05 23 00-1401  Zinc Plated Steel, Hardened Flat Washers (05 05 23 00-1383) 



05
 05 Metals 

05 05 Common Work Results For Metals 
05 05 23 Metal Fastenings 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 05 - 72  County of San Mateo, Mechanical Works 

. 

. 
 05 05 23 00-1402 EA 1/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.10  

. 
 05 05 23 00-1403 EA 5/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ........................................................................................... 0.14  

. 
 05 05 23 00-1404 EA 3/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.16  

. 
 05 05 23 00-1405 EA 7/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ........................................................................................... 0.21  

. 
 05 05 23 00-1406 EA 1/2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.29  

. 
 05 05 23 00-1407 EA 9/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ........................................................................................... 0.47  

. 
 05 05 23 00-1408 EA 5/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.67  

. 
 05 05 23 00-1409 EA 3/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.94  

. 
 05 05 23 00-1410 EA 7/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 1.58  

. 
 05 05 23 00-1411 EA 1" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ................................................................................................ 1.75  

. 
 05 05 23 00-1412 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 2.54  

. 
 05 05 23 00-1413 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 2.78  

. 
 05 05 23 00-1414 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 3.66  

. 
 05 05 23 00-1415 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 4.18  

. 
 05 05 23 00-1416 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 5.62  

. 
 05 05 23 00-1417 EA 2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ................................................................................................ 6.75  

XXXXXXX 
. 
 05 05 23 00-1418  Hot Dipped Galvanized Steel Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1419 EA 1/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.07  
. 

 05 05 23 00-1420 EA 5/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.09  
. 

 05 05 23 00-1421 EA 3/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.11  
. 

 05 05 23 00-1422 EA 7/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.20  
. 

 05 05 23 00-1423 EA 1/2" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.25  
. 

 05 05 23 00-1424 EA 9/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.41  
. 

 05 05 23 00-1425 EA 5/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.46  
. 

 05 05 23 00-1426 EA 3/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.70  
. 

 05 05 23 00-1427 EA 7/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.98  
. 

 05 05 23 00-1428 EA 1" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer .............................................................................................. 1.08  
. 

 05 05 23 00-1429 EA 1-1/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 1.65  
. 

 05 05 23 00-1430 EA 1-1/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 1.84  
. 

 05 05 23 00-1431 EA 1-3/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 2.62  
. 

 05 05 23 00-1432 EA 1-1/2" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 2.84  
. 

 05 05 23 00-1433 EA 1-3/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 4.12  

XXXXXXX 
. 
 05 05 23 00-1434  304/18-8 Stainless Steel Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1435 EA 1/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 0.07  
. 

 05 05 23 00-1436 EA 5/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................. 0.09  
. 

 05 05 23 00-1437 EA 3/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 0.13  
. 

 05 05 23 00-1438 EA 7/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................. 0.25  
. 

 05 05 23 00-1439 EA 1/2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 0.45  
. 

 05 05 23 00-1440 EA 9/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................. 0.56  
. 

 05 05 23 00-1441 EA 5/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 0.82  
. 

 05 05 23 00-1442 EA 3/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 0.84  
. 

 05 05 23 00-1443 EA 7/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 1.77  
. 

 05 05 23 00-1444 EA 1" Inside Diameter, 304/18-8 Stainless Steel Flat Washer...................................................................................................... 2.24  
. 

 05 05 23 00-1445 EA 1-1/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 2.61  
. 

 05 05 23 00-1446 EA 1-1/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 2.81  
. 

 05 05 23 00-1447 EA 1-3/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 2.97  
. 

 05 05 23 00-1448 EA 1-1/2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 3.62  
. 

 05 05 23 00-1449 EA 1-3/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 4.50  
. 

 05 05 23 00-1450 EA 2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer...................................................................................................... 8.84  

XXXXXXX 
. 
 05 05 23 00-1451  316 Stainless Steel Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1452 EA 1/4" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 0.14  
. 

 05 05 23 00-1453 EA 5/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 0.15  
. 

 05 05 23 00-1454 EA 3/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 0.27  
. 

 05 05 23 00-1455 EA 7/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 0.32  
. 

 05 05 23 00-1456 EA 1/2" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 0.58  
. 

 05 05 23 00-1457 EA 9/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 1.05  
. 

 05 05 23 00-1458 EA 5/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 1.24  
. 

 05 05 23 00-1459 EA 3/4" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 1.56  
. 

 05 05 23 00-1460 EA 7/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 2.42  
. 

 05 05 23 00-1461 EA 1" Inside Diameter, 316 Stainless Steel Flat Washer .............................................................................................................. 2.70  
. 

 05 05 23 00-1462 EA 1-1/8" Inside Diameter, 316 Stainless Steel Flat Washer........................................................................................................ 3.08  
. 

 05 05 23 00-1463 EA 1-1/4" Inside Diameter, 316 Stainless Steel Flat Washer........................................................................................................ 3.79  
. 

 05 05 23 00-1464 EA 1-3/8" Inside Diameter, 316 Stainless Steel Flat Washer........................................................................................................ 4.00  
. 

 05 05 23 00-1465 EA 1-1/2" Inside Diameter, 316 Stainless Steel Flat Washer........................................................................................................ 4.10  
. 

 05 05 23 00-1466 EA 1-3/4" Inside Diameter, 316 Stainless Steel Flat Washer........................................................................................................ 6.00  

XXXXXXX 
. 
 05 05 23 00-1467  Lock Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1468  Zinc Plated Steel, Low Carbon Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1469 EA 1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.01  
. 

 05 05 23 00-1470 EA 5/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.02  
. 

 05 05 23 00-1471 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.03  
. 

 05 05 23 00-1472 EA 7/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.05  
. 

 05 05 23 00-1473 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.07  
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. 
 05 05 23 00-1474 EA 9/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.11  

. 
 05 05 23 00-1475 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.12  

. 
 05 05 23 00-1476 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.19  

. 
 05 05 23 00-1477 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.31  

. 
 05 05 23 00-1478 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .......................................................................................... 0.56  

. 
 05 05 23 00-1479 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 0.82  

. 
 05 05 23 00-1480 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 1.25  

. 
 05 05 23 00-1481 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 1.98  

. 
 05 05 23 00-1482 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 2.33  

. 
 05 05 23 00-1483 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 4.16  

. 
 05 05 23 00-1484 EA 2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .......................................................................................... 4.69  

XXXXXXX 
. 
 05 05 23 00-1485  Hot Dipped Galvanized Steel Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1486 EA 1/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.05  
. 

 05 05 23 00-1487 EA 5/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.06  
. 

 05 05 23 00-1488 EA 3/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.08  
. 

 05 05 23 00-1489 EA 7/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.09  
. 

 05 05 23 00-1490 EA 1/2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.14  
. 

 05 05 23 00-1491 EA 9/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.18  
. 

 05 05 23 00-1492 EA 5/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.21  
. 

 05 05 23 00-1493 EA 3/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.36  
. 

 05 05 23 00-1494 EA 7/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.52  
. 

 05 05 23 00-1495 EA 1" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ............................................................................................. 0.82  
. 

 05 05 23 00-1496 EA 1-1/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 1.48  
. 

 05 05 23 00-1497 EA 1-1/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 1.76  
. 

 05 05 23 00-1498 EA 1-3/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 2.54  
. 

 05 05 23 00-1499 EA 1-1/2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 2.91  
. 

 05 05 23 00-1500 EA 1-3/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 3.94  
. 

 05 05 23 00-1501 EA 2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ............................................................................................. 5.36  

XXXXXXX 
. 
 05 05 23 00-1502  304/18-8 Stainless Steel Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1503 EA 1/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.06  
. 

 05 05 23 00-1504 EA 5/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.08  
. 

 05 05 23 00-1505 EA 3/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.12  
. 

 05 05 23 00-1506 EA 7/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.22  
. 

 05 05 23 00-1507 EA 1/2" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.24  
. 

 05 05 23 00-1508 EA 9/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.58  
. 

 05 05 23 00-1509 EA 5/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.68  
. 

 05 05 23 00-1510 EA 3/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.80  
. 

 05 05 23 00-1511 EA 7/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 1.44  
. 

 05 05 23 00-1512 EA 1" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .................................................................................................... 2.03  
. 

 05 05 23 00-1513 EA 1-1/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 3.55  
. 

 05 05 23 00-1514 EA 1-1/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 4.72  
. 

 05 05 23 00-1515 EA 1-3/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 6.00  
. 

 05 05 23 00-1516 EA 1-1/2" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 7.20  

XXXXXXX 
. 
 05 05 23 00-1517  316 Stainless Steel Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1518 EA 1/4" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.07  
. 

 05 05 23 00-1519 EA 5/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.16  
. 

 05 05 23 00-1520 EA 3/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.18  
. 

 05 05 23 00-1521 EA 7/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.31  
. 

 05 05 23 00-1522 EA 1/2" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.34  
. 

 05 05 23 00-1523 EA 9/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.62  
. 

 05 05 23 00-1524 EA 5/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.68  
. 

 05 05 23 00-1525 EA 3/4" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 1.17  
. 

 05 05 23 00-1526 EA 7/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 1.94  
. 

 05 05 23 00-1527 EA 1" Inside Diameter, 316 Stainless Steel Lock Washer ............................................................................................................ 2.63  
. 

 05 05 23 00-1528 EA 1-1/8" Inside Diameter, 316 Stainless Steel Lock Washer ...................................................................................................... 3.68  
. 

 05 05 23 00-1529 EA 1-1/4" Inside Diameter, 316 Stainless Steel Lock Washer ...................................................................................................... 5.66  
. 

 05 05 23 00-1530 EA 1-3/8" Inside Diameter, 316 Stainless Steel Lock Washer .................................................................................................... 10.12  
. 

 05 05 23 00-1531 EA 1-1/2" Inside Diameter, 316 Stainless Steel Lock Washer .................................................................................................... 11.24  

XXXXXXX 
. 
 05 05 23 00-1532  Load Indicating Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1533  A325, Direct Tension Indicator, Load Indicating Washers (ASTM F959) (05 05 23 

00-1532) 
. 
. 
 05 05 23 00-1534  Plain Finish, A325, Direct Tension Indicator, Load Indicating Washers 

(ASTM F959) (05 05 23 00-1533) 
. 
. 

 05 05 23 00-1535 EA 1/2", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 1.36  
. 

 05 05 23 00-1536 EA 5/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 1.54  
. 

 05 05 23 00-1537 EA 3/4", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 1.66  
. 

 05 05 23 00-1538 EA 7/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 1.88  
. 

 05 05 23 00-1539 EA 1", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ........................................................ 2.27  
. 

 05 05 23 00-1540 EA 1-1/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 3.78  
. 

 05 05 23 00-1541 EA 1-1/4", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 4.88  
. 

 05 05 23 00-1542 EA 1-3/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 6.23  
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. 
 05 05 23 00-1543 EA 1-1/2", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 6.86  

XXXXXXX 
. 
 05 05 23 00-1544  Galvanized, A325, Direct Tension Indicator, Load Indicating Washers 

(ASTM F959) (05 05 23 00-1533) 
. 
. 

 05 05 23 00-1545 EA 1/2", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 1.72  
. 

 05 05 23 00-1546 EA 5/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 1.91  
. 

 05 05 23 00-1547 EA 3/4", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 1.86  
. 

 05 05 23 00-1548 EA 7/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 2.27  
. 

 05 05 23 00-1549 EA 1", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ......................................................... 2.69  
. 

 05 05 23 00-1550 EA 1-1/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................... 4.06  
. 

 05 05 23 00-1551 EA 1-1/4", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................... 5.11  
. 

 05 05 23 00-1552 EA 1-3/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................... 7.27  
. 

 05 05 23 00-1553 EA 1-1/2", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................... 8.00  

XXXXXXX 
. 
 05 05 23 00-1554  Beveled Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1555  Plain Finish, Square Beveled Structural Washers (ASTM F436) (05 05 23 00-1554) 
. 
. 

 05 05 23 00-1556 EA 1/2", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 2.24  
. 

 05 05 23 00-1557 EA 5/8", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 2.29  
. 

 05 05 23 00-1558 EA 3/4", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 2.34  
. 

 05 05 23 00-1559 EA 7/8", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 2.84  
. 

 05 05 23 00-1560 EA 1", Plain Finish, Square Beveled Structural Washer (ASTM F436) ......................................................................................... 2.99  

XXXXXXX 
. 
 05 05 23 00-1561  Galvanized, Square Beveled Structural Washers (ASTM F436) (05 05 23 00-1554) 
. 
. 

 05 05 23 00-1562 EA 1/2", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.22  
. 

 05 05 23 00-1563 EA 5/8", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.37  
. 

 05 05 23 00-1564 EA 3/4", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.37  
. 

 05 05 23 00-1565 EA 7/8", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.56  
. 

 05 05 23 00-1566 EA 1", Galvanized, Square Beveled Structural Washer (ASTM F436) ......................................................................................... 3.79  

XXXXXXX 
. 
 05 05 23 00-1567  Drilling In Steel Plates (05 05 23) 
. 
. 

 05 05 23 00-1568 EA Up To 1/2" Diameter Drill Through Up To 1/4" Steel Plate .................................................................................................... 14.80  
    For Aluminum, Deduct  -1.48 
    For Stainless Steel, Add  1.85 

. 
 05 05 23 00-1569 EA >1/2" To 7/8" Diameter Drill Through Up To 1/4" Steel Plate ................................................................................................ 17.41  

    For Aluminum, Deduct  -1.74 
    For Stainless Steel, Add  2.18 

. 
 05 05 23 00-1570 EA >7/8" To 1-1/2" Diameter Drill Through Up To 1/4" Steel Plate ............................................................................................. 20.89  

    For Aluminum, Deduct  -2.09 
    For Stainless Steel, Add  2.61 

. 
 05 05 23 00-1571 EA >1-1/2" To 4" Diameter Drill Through Up To 1/4" Steel Plate ................................................................................................ 24.37  

    For Aluminum, Deduct  -2.44 
    For Stainless Steel, Add  3.05 

. 
 05 05 23 00-1572 EA >4" To 10" Diameter Drill Through Up To 1/4" Steel Plate .................................................................................................... 32.64  

    For Aluminum, Deduct  -3.26 
    For Stainless Steel, Add  4.08 

. 
 05 05 23 00-1573 EA Up To 1/2" Diameter Drill Through >1/4" To 1/2" Steel Plate ................................................................................................ 17.41  

    For Aluminum, Deduct  -1.74 
    For Stainless Steel, Add  2.18 

. 
 05 05 23 00-1574 EA >1/2" To 7/8" Diameter Drill Through >1/4" To 1/2" Steel Plate ............................................................................................ 21.76  

    For Aluminum, Deduct  -2.18 
    For Stainless Steel, Add  2.72 

. 
 05 05 23 00-1575 EA >7/8" To 1-1/2" Diameter Drill Through >1/4" To 1/2" Steel Plate ......................................................................................... 26.11  

    For Aluminum, Deduct  -2.61 
    For Stainless Steel, Add  3.26 

. 
 05 05 23 00-1576 EA >1-1/2" To 4" Diameter Drill Through >1/4" To 1/2" Steel Plate ............................................................................................ 32.64  

    For Aluminum, Deduct  -3.26 
    For Stainless Steel, Add  4.08 

. 
 05 05 23 00-1577 EA Up To 1/2" Diameter Drill Through >1/2" To 1" Steel Plate ................................................................................................... 21.76  

    For Aluminum, Deduct  -2.18 
    For Stainless Steel, Add  2.72 

. 
 05 05 23 00-1578 EA >1/2" To 7/8" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................... 28.73  

    For Aluminum, Deduct  -2.87 
    For Stainless Steel, Add  3.59 

. 
 05 05 23 00-1579 EA >7/8" To 1-1/2" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................ 34.82  

XXXXXXX 
. 
 05 05 23 00-1580  Welded Stud Anchors (05 05 23) 
. 
. 

 05 05 23 00-1581 EA 1/4" Diameter x 1-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.21  
. 

 05 05 23 00-1582 EA 1/4" Diameter x 2-11/16" Long, Welded Stud Concrete Anchors ............................................................................................ 2.24  
. 

 05 05 23 00-1583 EA 1/4" Diameter x 3-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.25  
. 

 05 05 23 00-1584 EA 1/4" Diameter x 4-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.26  
. 

 05 05 23 00-1585 EA 3/8" Diameter x 1-3/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.30  
. 

 05 05 23 00-1586 EA 3/8" Diameter x 1-5/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.37  
. 

 05 05 23 00-1587 EA 3/8" Diameter x 2-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.43  
. 

 05 05 23 00-1588 EA 3/8" Diameter x 2-5/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.47  
. 

 05 05 23 00-1589 EA 3/8" Diameter x 3-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.50  
. 

 05 05 23 00-1590 EA 3/8" Diameter x 4-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.64  
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. 
 05 05 23 00-1591 EA 3/8" Diameter x 5-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.75  

. 
 05 05 23 00-1592 EA 3/8" Diameter x 6-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.84  

. 
 05 05 23 00-1593 EA 1/2" Diameter x 1-1/2" Long, Welded Stud Concrete Anchors ................................................................................................ 2.68  

. 
 05 05 23 00-1594 EA 1/2" Diameter x 1-5/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.69  

. 
 05 05 23 00-1595 EA 1/2" Diameter x 2-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.80  

. 
 05 05 23 00-1596 EA 1/2" Diameter x 2-5/8" Long, Welded Stud Concrete Anchors ................................................................................................ 2.89  

. 
 05 05 23 00-1597 EA 1/2" Diameter x 3-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 3.01  

. 
 05 05 23 00-1598 EA 1/2" Diameter x 4-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 3.20  

. 
 05 05 23 00-1599 EA 1/2" Diameter x 5-5/16" Long, Welded Stud Concrete Anchors .............................................................................................. 3.32  

. 
 05 05 23 00-1600 EA 1/2" Diameter x 6-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 3.65  

. 
 05 05 23 00-1601 EA 1/2" Diameter x 8-1/8" Long, Welded Stud Concrete Anchors ................................................................................................ 4.27  

. 
 05 05 23 00-1602 EA 5/8" Diameter x 2-11/16" Long, Welded Stud Concrete Anchors ............................................................................................ 3.51  

. 
 05 05 23 00-1603 EA 5/8" Diameter x 3-3/16" Long, Welded Stud Concrete Anchors .............................................................................................. 3.66  

. 
 05 05 23 00-1604 EA 5/8" Diameter x 3-11/16" Long, Welded Stud Concrete Anchors ............................................................................................ 3.79  

. 
 05 05 23 00-1605 EA 5/8" Diameter x 4-3/16" Long, Welded Stud Concrete Anchors .............................................................................................. 3.92  

. 
 05 05 23 00-1606 EA 5/8" Diameter x 4-11/16" Long, Welded Stud Concrete Anchors ............................................................................................ 4.02  

. 
 05 05 23 00-1607 EA 5/8" Diameter x 5-3/16" Long, Welded Stud Concrete Anchors .............................................................................................. 4.12  

. 
 05 05 23 00-1608 EA 5/8" Diameter x 6-3/16" Long, Welded Stud Concrete Anchors .............................................................................................. 4.25  

. 
 05 05 23 00-1609 EA 5/8" Diameter x 6-9/16" Long, Welded Stud Concrete Anchors .............................................................................................. 4.78  

. 
 05 05 23 00-1610 EA 5/8" Diameter x 8-3/16" Long, Welded Stud Concrete Anchors .............................................................................................. 5.52  

XXXXXXX 
. 
 05 05 23 00-1611  Welded Shear Stud Connector (05 05 23) 
. 
. 
 05 05 23 00-1612  3/4" Diameter Welded Shear Stud Connector (05 05 23 00-1611) 
. 
. 

 05 05 23 00-1613 EA  3/4" Diameter x 3-3/16" Long, Welded Shear Stud Connector ............................................................................................... 4.31  
. 

 05 05 23 00-1614 EA  3/4" Diameter x 3-3/8" Long, Welded Shear Stud Connector ................................................................................................. 4.42  
. 

 05 05 23 00-1615 EA  3/4" Diameter x 3-7/8" Long, Welded Shear Stud Connector ................................................................................................. 4.45  
. 

 05 05 23 00-1616 EA  3/4" Diameter x 4-3/16" Long, Welded Shear Stud Connector ............................................................................................... 4.46  
. 

 05 05 23 00-1617 EA 3/4" Diameter x 4-3/8" Long, Welded Shear Stud Connector ................................................................................................. 4.59  
. 

 05 05 23 00-1618 EA  3/4" Diameter x 4-11/16" Long, Welded Shear Stud Connector ............................................................................................. 4.82  
. 

 05 05 23 00-1619 EA 3/4" Diameter x 4-7/8" Long, Welded Shear Stud Connector ................................................................................................. 7.08  
. 

 05 05 23 00-1620 EA  3/4" Diameter x 5-3/16" Long, Welded Shear Stud Connector ............................................................................................... 5.10  
. 

 05 05 23 00-1621 EA  3/4" Diameter x 5-3/8" Long, Welded Shear Stud Connector ................................................................................................. 5.51  
. 

 05 05 23 00-1622 EA  3/4" Diameter x 6-3/16" Long, Welded Shear Stud Connector ............................................................................................... 7.93  
. 

 05 05 23 00-1623 EA  3/4" Diameter x 7-3/16" Long, Welded Shear Stud Connector ............................................................................................... 8.06  
. 

 05 05 23 00-1624 EA 3/4" Diameter x 8-3/16" Long, Welded Shear Stud Connector ............................................................................................... 8.51  
. 

 05 05 23 00-1625 EA 3/4" Diameter x 10-3/16" Long, Welded Shear Stud Connector ........................................................................................... 10.40  

XXXXXXX 
. 
 05 05 23 00-1626  7/8" Diameter Welded Shear Stud Connector (05 05 23 00-1611) 
. 
. 

 05 05 23 00-1627 EA 7/8" Diameter x 3-3/16" Long, Welded Shear Stud Connector ............................................................................................... 4.87  
. 

 05 05 23 00-1628 EA  7/8" Diameter x 3-11/16" Long, Welded Shear Stud Connector ............................................................................................. 5.05  
. 

 05 05 23 00-1629 EA  7/8" Diameter x 4-3/16" Long, Welded Shear Stud Connector ............................................................................................... 5.23  
. 

 05 05 23 00-1630 EA  7/8" Diameter x 5-3/16" Long, Welded Shear Stud Connector ............................................................................................... 5.75  
. 

 05 05 23 00-1631 EA  7/8" Diameter x 6-3/16" Long, Welded Shear Stud Connector ............................................................................................... 8.21  
. 

 05 05 23 00-1632 EA  7/8" Diameter x 7-3/16" Long, Welded Shear Stud Connector ............................................................................................... 8.75  
. 

 05 05 23 00-1633 EA  7/8" Diameter x 8-3/16" Long, Welded Shear Stud Connector ............................................................................................... 9.29  
. 

 05 05 23 00-1634 EA 7/8" Diameter x 10-3/16" Long, Welded Shear Stud Connector ........................................................................................... 10.81  

XXXXXXX 
. 
 05 05 23 00-1635  1" Diameter Welded Shear Stud Connector (05 05 23 00-1611) 
. 
. 

 05 05 23 00-1636 EA 1" Diameter x 3-1/4" Long, Welded Shear Stud Connector .................................................................................................... 6.05  
. 

 05 05 23 00-1637 EA  1" Diameter x 4-1/4" Long, Welded Shear Stud Connector .................................................................................................... 6.60  
. 

 05 05 23 00-1638 EA  1" Diameter x 5-1/4" Long, Welded Shear Stud Connector .................................................................................................... 7.42  
. 

 05 05 23 00-1639 EA  1" Diameter x 6-1/4" Long, Welded Shear Stud Connector .................................................................................................. 10.25  
. 

 05 05 23 00-1640 EA  1" Diameter x 7-1/4" Long, Welded Shear Stud Connector .................................................................................................. 11.11  
. 

 05 05 23 00-1641 EA  1" Diameter x 8-1/4" Long, Welded Shear Stud Connector .................................................................................................. 11.97  

XXXXXXX 
. 
 05 10  Structural Metal Framing (05) 
. 
. 
 05 12  Structural Steel Framing (05 10) 
. 
. 
 05 12 23  Structural Steel For Buildings (05 12) 

Note: Prices are based on ASTM A992/A36 steel with bolted standard beam connections and shop primed with red primer 
paint. Stock sections only. Includes shop fabrication into sub-assemblies and delivery to site, all connecting bolts, connecting 
welds, and crane for erection. Excludes moment connection welding. See CSI section 05 12 23 00-0117 for field fabrication of 
additional structural metal connections, 05 12 23 00-0132 for moment connection welding. 

. 

. 
 05 12 23 00-0001  Rolled Steel Members (05 12 23) 
. 
. 
 05 12 23 00-0002  Beams, Girders And Columns (05 12 23 00-0001) 

Note: For one and two story I beams and W shapes and HP shapes. 
. 
. 

 05 12 23 00-0003 TON Up To 30 LB/LF Beams, Girders And Columns ............................................................................................................... 6,065.72 960.71 
    For ASTM A242 Type 2 High Strength Steel, Add  326.26 
    For Hot Dip Galvanizing, Add  1,141.90 

. 
 05 12 23 00-0004 TON >30-65 LB/LF Beams, Girders And Columns ................................................................................................................... 4,009.53 621.03 

    For ASTM A242 Type 2 High Strength Steel, Add  267.76 
    For Hot Dip Galvanizing, Add  937.17 
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. 
 05 12 23 00-0005 TON >65-100 LB/LF Beams, Girders And Columns ................................................................................................................. 3,344.09 349.37 

    For ASTM A242 Type 2 High Strength Steel, Add  237.72 
    For Hot Dip Galvanizing, Add  832.00 

. 
 05 12 23 00-0006 TON >100-300 LB/LF Beams, Girders And Columns ............................................................................................................... 2,230.08 185.96 

    For ASTM A242 Type 2 High Strength Steel, Add  162.51 
    For Hot Dip Galvanizing, Add  568.77 

XXXXXXX 
. 
 05 12 23 00-0007  Trusses, Built-Up (05 12 23 00-0001) 
. 
. 

 05 12 23 00-0008 TON Built-Up Trusses, Rolled Structural Steel Members ......................................................................................................... 4,252.49 653.37 
    For ASTM A242 Type 2 High Strength Steel, Add  284.48 
    For Hot Dip Galvanizing, Add  995.66 

XXXXXXX 
. 
 05 12 23 00-0009  Shapes (05 12 23 00-0001) 
. 
. 
 05 12 23 00-0010  Rolled Shape Steel Angles (05 12 23 00-0009) 
. 
. 

 05 12 23 00-0011 TON Up To 10 LB/LF Rolled Shape Steel Angles .................................................................................................................... 8,866.13 1,785.95 
    For ASTM A242 Type 2 High Strength Steel, Add  471.16 
    For Hot Dip Galvanizing, Add  1,649.07 

. 
 05 12 23 00-0012 TON >10-20 LB/LF Rolled Shape Steel Angles........................................................................................................................ 7,621.44 1,048.10 

    For ASTM A242 Type 2 High Strength Steel, Add  450.72 
    For Hot Dip Galvanizing, Add  1,577.50 

. 
 05 12 23 00-0013 TON >20-58 LB/LF Rolled Shape Steel Angles........................................................................................................................ 5,618.49 621.03 

    For ASTM A242 Type 2 High Strength Steel, Add  396.49 
    For Hot Dip Galvanizing, Add  1,387.71 

XXXXXXX 
. 
 05 12 23 00-0014  Rolled C, MC Steel Channels (05 12 23 00-0009) 
. 
. 

 05 12 23 00-0015 TON Up To 10 LB/LF Rolled C, MC Steel Channels ................................................................................................................ 9,895.75 2,445.56 
    For ASTM A242 Type 2 High Strength Steel, Add  464.05 
    For Hot Dip Galvanizing, Add  1,624.18 

. 
 05 12 23 00-0016 TON >10-20 LB/LF Rolled C, MC Steel Channels.................................................................................................................... 7,543.66 1,863.28 

    For ASTM A242 Type 2 High Strength Steel, Add  444.49 
    For Hot Dip Galvanizing, Add  1,555.72 

. 
 05 12 23 00-0017 TON >20-58 LB/LF Rolled C, MC Steel Channels.................................................................................................................... 5,529.59 621.03 

    For ASTM A242 Type 2 High Strength Steel, Add  389.38 
    For Hot Dip Galvanizing, Add  1,362.81 

XXXXXXX 
. 
 05 12 23 00-0018  Double L Shape Steel Angles (05 12 23 00-0009) 
. 
. 

 05 12 23 00-0019 TON Up To 20 LB/LF Double L Shape Steel Angles ................................................................................................................ 8,147.78 1,417.03 
    For ASTM A242 Type 2 High Strength Steel, Add  453.38 
    For Hot Dip Galvanizing, Add  1,586.84 

. 
 05 12 23 00-0020 TON >20-50 LB/LF Double L Shape Steel Angles ................................................................................................................... 5,996.31 621.03 

    For ASTM A242 Type 2 High Strength Steel, Add  426.71 
    For Hot Dip Galvanizing, Add  1,493.49 

. 
 05 12 23 00-0021 TON >50-80 LB/LF Double L Shape Steel Angles ................................................................................................................... 4,484.21 349.37 

    For ASTM A242 Type 2 High Strength Steel, Add  328.92 
    For Hot Dip Galvanizing, Add  1,151.24 

. 
 05 12 23 00-0022 TON >80-115 LB/LF Double L Shape Steel Angles ................................................................................................................. 2,865.40 186.23 

    For ASTM A242 Type 2 High Strength Steel, Add  213.36 
    For Hot Dip Galvanizing, Add  746.75 

XXXXXXX 
. 
 05 12 23 00-0023  Structural WT, MT, ST Tee Shapes (05 12 23 00-0001) 
. 
. 

 05 12 23 00-0024 TON Up To 30 LB/LF Structural WT, MT, ST Tee Shapes ....................................................................................................... 7,321.41 1,048.10 
    For ASTM A242 Type 2 High Strength Steel, Add  426.71 
    For Hot Dip Galvanizing, Add  1,493.49 

. 
 05 12 23 00-0025 TON >30-65 LB/LF Structural WT, MT, ST Tee Shapes .......................................................................................................... 4,740.72 621.03 

    For ASTM A242 Type 2 High Strength Steel, Add  326.26 
    For Hot Dip Galvanizing, Add  1,141.90 

. 
 05 12 23 00-0026 TON >65-100 LB/LF Structural WT, MT, ST Tee Shapes ........................................................................................................ 3,706.34 349.37 

    For ASTM A242 Type 2 High Strength Steel, Add  266.70 
    For Hot Dip Galvanizing, Add  933.43 

. 
 05 12 23 00-0027 TON >100-365 LB/LF Structural WT, MT, ST Tee Shapes ...................................................................................................... 2,710.13 185.96 

    For ASTM A242 Type 2 High Strength Steel, Add  200.91 
    For Hot Dip Galvanizing, Add  703.19 

XXXXXXX 
. 
 05 12 23 00-0028  Combination Section Shapes (05 12 23 00-0001) 
. 
. 
 05 12 23 00-0029  Combination Section, W Shapes And Angles (05 12 23 00-0028) 
. 
. 

 05 12 23 00-0030 TON Up To 30 LB/LF Combination Section - W Shapes And Angles ....................................................................................... 6,976.93 1,048.10 
    For ASTM A242 Type 2 High Strength Steel, Add  399.15 
    For Hot Dip Galvanizing, Add  1,397.04 

. 
 05 12 23 00-0031 TON >30-65 LB/LF Combination Section - W Shapes And Angles .......................................................................................... 4,774.06 621.03 

    For ASTM A242 Type 2 High Strength Steel, Add  328.92 
    For Hot Dip Galvanizing, Add  1,151.24 

. 
 05 12 23 00-0032 TON >65-100 LB/LF Combination Section - W Shapes And Angles ........................................................................................ 3,428.53 349.37 

    For ASTM A242 Type 2 High Strength Steel, Add  244.47 
    For Hot Dip Galvanizing, Add  855.65 
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. 
 05 12 23 00-0033 TON >100-300 LB/LF Combination Section - W Shapes And Angles ...................................................................................... 2,932.07 185.96 

    For ASTM A242 Type 2 High Strength Steel, Add  218.69 
    For Hot Dip Galvanizing, Add  765.42 

. 
 05 12 23 00-0034 TON >300-500 LB/LF Combination Section - W Shapes And Angles ...................................................................................... 2,510.75 93.35 

    For ASTM A242 Type 2 High Strength Steel, Add  192.91 
    For Hot Dip Galvanizing, Add  675.19 

XXXXXXX 
. 
 05 12 23 00-0035  Combination Section, S Shapes And Angles (05 12 23 00-0028) 
. 
. 

 05 12 23 00-0036 TON >30-65 LB/LF Combination Section - S Shapes And Angles ........................................................................................... 4,596.26 621.03 
    For ASTM A242 Type 2 High Strength Steel, Add  314.70 
    For Hot Dip Galvanizing, Add  1,101.45 

. 
 05 12 23 00-0037 TON >65-100 LB/LF Combination Section - S Shapes And Angles ......................................................................................... 3,439.65 349.37 

    For ASTM A242 Type 2 High Strength Steel, Add  245.36 
    For Hot Dip Galvanizing, Add  858.76 

XXXXXXX 
. 
 05 12 23 00-0038  Combination Section, Channels And Angles (05 12 23 00-0028) 
. 
. 

 05 12 23 00-0039 TON Up To 30 LB/LF Combination Section - Channels And Angles ........................................................................................ 7,321.41 1,048.10 
    For ASTM A242 Type 2 High Strength Steel, Add  426.71 
    For Hot Dip Galvanizing, Add  1,493.49 

. 
 05 12 23 00-0040 TON >30-65 LB/LF Combination Section - Channels And Angles ........................................................................................... 4,996.30 621.03 

    For ASTM A242 Type 2 High Strength Steel, Add  346.70 
    For Hot Dip Galvanizing, Add  1,213.46 

. 
 05 12 23 00-0041 TON >65-100 LB/LF Combination Section - Channels And Angles ......................................................................................... 3,517.43 349.37 

    For ASTM A242 Type 2 High Strength Steel, Add  251.58 
    For Hot Dip Galvanizing, Add  880.54 

XXXXXXX 
. 
 05 12 23 00-0042  Standard Weight Pipe (05 12 23 00-0001) 
. 
. 

 05 12 23 00-0043 TON 1/2" To 5" Diameter Standard Weight Pipe ...................................................................................................................... 4,063.29 558.99 
    For ASTM A242 Type 2 High Strength Steel, Add  277.36 
    For Hot Dip Galvanizing, Add  970.77 

. 
 05 12 23 00-0044 TON >5" To 12" Diameter Standard Weight Pipe ..................................................................................................................... 4,367.93 698.73 

    For ASTM A242 Type 2 High Strength Steel, Add  289.81 
    For Hot Dip Galvanizing, Add  1,014.33 

XXXXXXX 
. 
 05 12 23 00-0045  Structural Steel Shapes (05 12 23) 
. 
. 
 05 12 23 00-0046  Steel Rods (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0047 TON 1/2" To 5" Diameter Extra Strong Steel, Solid .................................................................................................................. 4,332.90 436.76 
    For ASTM A242 Type 2 High Strength Steel, Add  309.37 
    For Hot Dip Galvanizing, Add  1,082.78 

. 
 05 12 23 00-0048 TON >5" To 12" Diameter Extra Strong Steel, Solid ................................................................................................................ 4,996.30 621.03 

    For ASTM A242 Type 2 High Strength Steel, Add  346.70 
    For Hot Dip Galvanizing, Add  1,213.46 

XXXXXXX 
. 
 05 12 23 00-0049  Column Base Plates (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0050 LB Column Base Plates, Up To 150 LB / Each, A36 Miscellaneous Steel Items ......................................................................... 2.30 0.60 
    For ASTM A242 Type 2 High Strength Steel, Add  0.13 
    For Hot Dip Galvanizing, Add  0.47 

. 
 05 12 23 00-0051 LB Column Base Plates, >150 LB / Each, A36 Miscellaneous Steel Items .................................................................................. 2.15 0.51 

    For ASTM A242 Type 2 High Strength Steel, Add  0.13 
    For Hot Dip Galvanizing, Add  0.44 

. 
 05 12 23 00-0052 TON Column Base Plates, Up To 150 LB Each, A36 Miscellaneous Steel Items .................................................................... 4,011.27 537.95 

    For ASTM A242 Type 2 High Strength Steel, Add  275.00 
    For Hot Dip Galvanizing, Add  962.49 

. 
 05 12 23 00-0053 TON Column Base Plates, >150 LB Each, A36 Miscellaneous Steel Items ............................................................................. 2,830.56 322.77 

    For ASTM A242 Type 2 High Strength Steel, Add  198.90 
    For Hot Dip Galvanizing, Add  696.16 

XXXXXXX 
. 
 05 12 23 00-0054  Double Extra Strong Pipes (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0055 TON 2" To 5" Diameter Double Extra Strong Pipe ................................................................................................................... 5,274.49 798.51 
    For ASTM A242 Type 2 High Strength Steel, Add  353.82 
    For Hot Dip Galvanizing, Add  1,238.36 

. 
 05 12 23 00-0056 TON >5" To 8" Diameter Double Extra Strong Pipe ................................................................................................................. 4,659.11 429.95 

    For ASTM A242 Type 2 High Strength Steel, Add  336.04 
    For Hot Dip Galvanizing, Add  1,176.13 

XXXXXXX 
. 
 05 12 23 00-0057  Structural Pipes (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0058 TON 3" To 5" Outside Diameter Structural Pipe, Extra Heavy A36 Miscellaneous Steel Items ............................................... 3,679.09 368.93 
    For ASTM A242 Type 2 High Strength Steel, Add  248.92 
    For Hot Dip Galvanizing, Add  871.21 

. 
 05 12 23 00-0059 TON >5" To 12" Outside Diameter Structural Pipe, Extra Heavy A36 Miscellaneous Steel Items ........................................... 4,050.14 425.48 

    For ASTM A242 Type 2 High Strength Steel, Add  248.92 
    For Hot Dip Galvanizing, Add  871.21 

XXXXXXX 
. 
 05 12 23 00-0060  Structural Tubing (05 12 23 00-0045) 
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. 

. 
 05 12 23 00-0061  Rectangle Structural Tubing (05 12 23 00-0060) 
. 
. 

 05 12 23 00-0062 TON 3" x 2" Weight Range 5-7 LB/LF Structural Tubing - Rectangle ....................................................................................... 5,953.66 372.65 
    For ASTM A242 Type 2 High Strength Steel, Add  444.49 
    For Hot Dip Galvanizing, Add  1,555.72 

. 
 05 12 23 00-0063 TON 4" x 3", 2" Weight Range 6-13 LB/LF Structural Tubing - Rectangle................................................................................ 6,014.82 429.95 

    For ASTM A242 Type 2 High Strength Steel, Add  444.49 
    For Hot Dip Galvanizing, Add  1,555.72 

. 
 05 12 23 00-0064 TON 5" x 4", 2" Weight Range 8-20 LB/LF Structural Tubing - Rectangle................................................................................ 5,275.16 465.82 

    For ASTM A242 Type 2 High Strength Steel, Add  382.26 
    For Hot Dip Galvanizing, Add  1,337.92 

. 
 05 12 23 00-0065 TON 6" x 4", 3 ", 2" Weight Range 9-29 LB/LF Structural Tubing - Rectangle ......................................................................... 5,041.18 558.99 

    For ASTM A242 Type 2 High Strength Steel, Add  355.59 
    For Hot Dip Galvanizing, Add  1,244.58 

. 
 05 12 23 00-0066 TON 7" x 5", 4 ", 3" Weight Range 12-35 LB/LF Structural Tubing - Rectangle ....................................................................... 4,774.06 621.03 

    For ASTM A242 Type 2 High Strength Steel, Add  328.92 
    For Hot Dip Galvanizing, Add  1,151.24 

. 
 05 12 23 00-0067 TON 8" x 6", 4 ", 3", 2" Weight Range 11-42 LB/LF Structural Tubing - Rectangle .................................................................. 5,028.31 859.44 

    For ASTM A242 Type 2 High Strength Steel, Add  328.92 
    For Hot Dip Galvanizing, Add  1,151.24 

. 
 05 12 23 00-0068 TON 10" x 6", 4 ", 2" Weight Range 15-50 LB/LF Structural Tubing - Rectangle ..................................................................... 5,412.34 1,136.14 

    For ASTM A242 Type 2 High Strength Steel, Add  336.04 
    For Hot Dip Galvanizing, Add  1,176.13 

. 
 05 12 23 00-0069 TON 12" x 6", 4 ", 2" Weight Range 17-76 LB/LF Structural Tubing - Rectangle ..................................................................... 5,568.73 1,241.04 

    For ASTM A242 Type 2 High Strength Steel, Add  339.59 
    For Hot Dip Galvanizing, Add  1,188.57 

. 
 05 12 23 00-0070 TON 14" x 10", 6", 4" Weight Range 29-76 LB/LF Structural Tubing - Rectangle .................................................................... 5,735.53 1,397.46 

    For ASTM A242 Type 2 High Strength Steel, Add  339.59 
    For Hot Dip Galvanizing, Add  1,188.57 

. 
 05 12 23 00-0071 TON 16" x 12", 8", 4" Weight Range 40-90 LB/LF Structural Tubing - Rectangle .................................................................... 7,332.02 2,935.89 

    For ASTM A242 Type 2 High Strength Steel, Add  336.04 
    For Hot Dip Galvanizing, Add  1,176.13 

. 
 05 12 23 00-0072 TON 18" x 6" Weight Range 48-76 LB/LF Structural Tubing - Rectangle ................................................................................. 6,076.83 1,863.28 

    For ASTM A242 Type 2 High Strength Steel, Add  327.15 
    For Hot Dip Galvanizing, Add  1,145.01 

. 
 05 12 23 00-0073 TON 20" x 12", 8", 4" Weight Range 48-105 LB/LF Structural Tubing - Rectangle .................................................................. 8,884.05 4,286.76 

    For ASTM A242 Type 2 High Strength Steel, Add  344.93 
    For Hot Dip Galvanizing, Add  1,207.24 

XXXXXXX 
. 
 05 12 23 00-0074  Square Structural Tubing (05 12 23 00-0060) 
. 
. 

 05 12 23 00-0075 TON 2" x 2" Weight Range 4-6 LB/LF Structural Tubing - Square ........................................................................................... 5,928.81 349.37 
    For ASTM A242 Type 2 High Strength Steel, Add  444.49 
    For Hot Dip Galvanizing, Add  1,555.72 

. 
 05 12 23 00-0076 TON 2.5" x 2.5" Weight Range 5-8 LB/LF Structural Tubing - Square ..................................................................................... 5,953.66 372.65 

    For ASTM A242 Type 2 High Strength Steel, Add  444.49 
    For Hot Dip Galvanizing, Add  1,555.72 

. 
 05 12 23 00-0077 TON 3" x 3" Weight Range 6-11 LB/LF Structural Tubing - Square ......................................................................................... 5,386.29 465.82 

    For ASTM A242 Type 2 High Strength Steel, Add  391.15 
    For Hot Dip Galvanizing, Add  1,369.04 

. 
 05 12 23 00-0078 TON 3.5" x 3.5" Weight Range 8-13 LB/LF Structural Tubing - Square ................................................................................... 5,374.54 558.99 

    For ASTM A242 Type 2 High Strength Steel, Add  382.26 
    For Hot Dip Galvanizing, Add  1,337.92 

. 
 05 12 23 00-0079 TON 4" x 4" Weight Range 10-22 LB/LF Structural Tubing - Square ....................................................................................... 4,390.16 698.73 

    For ASTM A242 Type 2 High Strength Steel, Add  291.59 
    For Hot Dip Galvanizing, Add  1,020.56 

. 
 05 12 23 00-0080 TON 5" x 5" Weight Range 12-30 LB/LF Structural Tubing - Square ....................................................................................... 4,496.63 798.51 

    For ASTM A242 Type 2 High Strength Steel, Add  291.59 
    For Hot Dip Galvanizing, Add  1,020.56 

. 
 05 12 23 00-0081 TON 6" x 6" Weight Range 15-35 LB/LF Structural Tubing - Square ....................................................................................... 4,837.34 1,117.97 

    For ASTM A242 Type 2 High Strength Steel, Add  291.59 
    For Hot Dip Galvanizing, Add  1,020.56 

. 
 05 12 23 00-0082 TON 7" x 7" Weight Range 17-42 LB/LF Structural Tubing - Square ....................................................................................... 5,202.14 1,397.46 

    For ASTM A242 Type 2 High Strength Steel, Add  296.92 
    For Hot Dip Galvanizing, Add  1,039.22 

. 
 05 12 23 00-0083 TON 8" x 8" Weight Range 20-60 LB/LF Structural Tubing - Square ....................................................................................... 6,299.08 1,863.28 

    For ASTM A242 Type 2 High Strength Steel, Add  344.93 
    For Hot Dip Galvanizing, Add  1,207.24 

. 
 05 12 23 00-0084 TON 10" x 10" Weight Range 33-77 LB/LF Structural Tubing - Square ................................................................................... 7,292.83 2,794.93 

    For ASTM A242 Type 2 High Strength Steel, Add  344.93 
    For Hot Dip Galvanizing, Add  1,207.24 

. 
 05 12 23 00-0085 TON 12" x 12" Weight Range 40-80 LB/LF Structural Tubing - Square ................................................................................... 7,210.64 3,280.40 

    For ASTM A242 Type 2 High Strength Steel, Add  296.92 
    For Hot Dip Galvanizing, Add  1,039.22 

. 
 05 12 23 00-0086 TON 14" x 14" Weight Range 57-90 LB/LF Structural Tubing - Square ................................................................................... 8,795.15 4,286.76 

    For ASTM A242 Type 2 High Strength Steel, Add  337.81 
    For Hot Dip Galvanizing, Add  1,182.35 

. 
 05 12 23 00-0087 TON 16" x 16" Weight Range 65-105 LB/LF Structural Tubing - Square ............................................................................... 10,274.08 5,589.85 

    For ASTM A242 Type 2 High Strength Steel, Add  344.93 
    For Hot Dip Galvanizing, Add  1,207.24 

XXXXXXX 
. 
 05 12 23 00-0088  Structural Shapes (05 12 23 00-0045) 
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. 

. 
 05 12 23 00-0089 TON Structural Shapes, Steel Angle A36 Structural Steel, Purlins And Girts (Up To 20 LB/LF) .............................................. 7,153.82 2,151.80 

    For ASTM A242 Type 2 High Strength Steel, Add  299.06 
    For Hot Dip Galvanizing, Add  1,046.71 
    For >20 To 50 LB/LF, Deduct  -886.16 
    For >50 To 75 LB/LF, Deduct  -1,414.63 
    For >75 To 100 LB/LF, Deduct  -1,943.10 

. 
 05 12 23 00-0090 TON Structural Shapes, Steel Plate A36 Structural Steel ........................................................................................................ 4,700.60 860.72 

Note: Up to 21.5 LB per SF 
    For ASTM A242 Type 2 High Strength Steel, Add  284.48 
    For Hot Dip Galvanizing, Add  995.69 
    For >21.5 To 50 LB/LF, Deduct  -527.29 

. 
 05 12 23 00-0091 LB Structural Shapes, Primed Pipe Supports (Up To 20 LB/LF) .................................................................................................. 2.70 0.19 

. 
 05 12 23 00-0092 LB Structural Shapes, Galvanized Pipe Supports ........................................................................................................................ 3.26 0.19 

XXXXXXX 
. 
 05 12 23 00-0093  Built-Up Trusses (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0094 TON Up To 50 LF Span Average Weight 100 LB/LF Trusses, Built-up .................................................................................... 4,820.84 279.49 
. 

 05 12 23 00-0095 TON >50-100 LF Span Average Weight 120 LB/LF Trusses, Built-up ..................................................................................... 4,732.78 155.21 
. 

 05 12 23 00-0096 TON >100-200 LF Span Average Weight 150 LB/LF Trusses, Built-up ................................................................................... 4,199.25 82.17 
. 

 05 12 23 00-0097 TON >200 LF Span Average Weight 180 LB/LF Trusses, Built-up .......................................................................................... 4,083.24 77.70 

XXXXXXX 
. 
 05 12 23 00-0098  Masonry Plates, Filler Plates, Sole Plates And Anchor Straps (05 12 23 00-0045) 

Note: Includes shop fabrication, welds, drilling and shop primer. 
. 
. 

 05 12 23 00-0099 SF 1/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 17.83 6.20 
. 

 05 12 23 00-0100 SF 3/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 26.75 9.27 
. 

 05 12 23 00-0101 SF 1/2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 35.67 12.36 
. 

 05 12 23 00-0102 SF 5/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 44.59 15.44 
. 

 05 12 23 00-0103 SF 3/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 53.51 18.45 
. 

 05 12 23 00-0104 SF 7/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 62.43 21.62 
. 

 05 12 23 00-0105 SF 1" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ......................................................................................... 71.34 24.71 
. 

 05 12 23 00-0106 SF 1-1/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................... 80.26 27.80 
. 

 05 12 23 00-0107 SF 1-1/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................... 89.18 30.89 
. 

 05 12 23 00-0108 SF 1-3/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................... 98.10 33.98 
. 

 05 12 23 00-0109 SF 1-1/2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 107.02 37.07 
. 

 05 12 23 00-0110 SF 1-5/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 115.94 40.16 
. 

 05 12 23 00-0111 SF 1-3/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 124.86 43.24 
. 

 05 12 23 00-0112 SF 1-7/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 133.78 46.33 
. 

 05 12 23 00-0113 SF 2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ....................................................................................... 142.70 49.42 

XXXXXXX 
. 
 05 12 23 00-0114  Accessories For Steel (05 12 23) 
. 
. 
 05 12 23 00-0115  Field Painting For Touch-Up Of Shop Prime Coat (05 12 23 00-0114) 
. 
. 

 05 12 23 00-0116 SF  Touch Up Paint - Type 1 Red Oxide Field Painting Prime Coat.............................................................................................. 0.83  

XXXXXXX 
. 
 05 12 23 00-0117  Connection And Stiffener Plates (05 12 23 00-0114) 

Note: For field fabrication of additional structural metal connections. 
. 
. 

 05 12 23 00-0118 TON 1/8" Plate Weight 6.16 LB/SF Connection And Stiffener Plates ..................................................................................... 10,265.87  
. 

 05 12 23 00-0119 TON 3/16" Plate Weight 8.71 LB/SF Connection And Stiffener Plates ..................................................................................... 8,758.79  
. 

 05 12 23 00-0120 TON 1/4" Plate Weight 11.26 LB/SF Connection And Stiffener Plates ..................................................................................... 6,773.35  
. 

 05 12 23 00-0121 TON 5/16" Plate Weight 13.81 LB/SF Connection And Stiffener Plates ................................................................................... 6,773.35  
. 

 05 12 23 00-0122 TON 3/8" Plate Weight 16.37 LB/SF Connection And Stiffener Plates ..................................................................................... 6,773.35  
. 

 05 12 23 00-0123 TON 1/2" Plate Weight 21.47 LB/SF Connection And Stiffener Plates ..................................................................................... 6,773.35  
. 

 05 12 23 00-0124 TON 9/16" Plate Weight 24.02 LB/SF Connection And Stiffener Plates ................................................................................... 6,773.35  
. 

 05 12 23 00-0125 TON 5/8" Plate Weight 26.58 LB/SF Connection And Stiffener Plates ..................................................................................... 6,773.35  
. 

 05 12 23 00-0126 TON 3/4" Plate Weight 31.68 LB/SF Connection And Stiffener Plates ..................................................................................... 6,350.02  
. 

 05 12 23 00-0127 TON 7/8" Plate Weight 36.78 LB/SF Connection And Stiffener Plates ..................................................................................... 6,350.02  
. 

 05 12 23 00-0128 TON 1" Plate Weight 41.89 LB/SF Connection And Stiffener Plates ........................................................................................ 6,350.02  

XXXXXXX 
. 
 05 12 23 00-0129  Spot Welding (05 12 23 00-0114) 

See CSI section 05 12 23 00-0132 for a series of welds. 
. 
. 

 05 12 23 00-0130 EA Up To 15 Spot Weldings, Welds Up To 1" Length Each ......................................................................................................... 9.55  
    For Aluminum Welding, Add  1.45 
    For Stainless Steel Welding, Add  2.41 

. 
 05 12 23 00-0131 EA >15 Spot Weldings, Welds Up To 1" Length Each .................................................................................................................. 7.70  

    For Aluminum Welding, Add  1.34 
    For Stainless Steel Welding, Add  2.15 

XXXXXXX 
. 
 05 12 23 00-0132  Field Welding (Seam And Stitch Welding) (05 12 23 00-0114) 
. 
. 
 05 12 23 00-0133  Vertical Fillet Welds (05 12 23 00-0132) 

Note: For existing steel and moment connections. Includes tack welds for proper alignment until the final welds 
are made. 

. 

. 
 05 12 23 00-0134 LF  3/16" Vertical Fillet Weld ....................................................................................................................................................... 10.04  

    For Aluminum Welding, Add  1.66 
    For Stainless Steel Welding, Add  2.70 
    For Up To 25, Add  3.45 
    For >25 To 50, Add  2.46 
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. 
 05 12 23 00-0135 LF  1/4" Vertical Fillet Weld ......................................................................................................................................................... 15.06  

    For Aluminum Welding, Add  2.49 
    For Stainless Steel Welding, Add  4.05 
    For Up To 25, Add  5.18 
    For >25 To 50, Add  3.69 

. 
 05 12 23 00-0136 LF  5/16" Vertical Fillet Weld ....................................................................................................................................................... 20.09  

    For Aluminum Welding, Add  3.33 
    For Stainless Steel Welding, Add  5.41 
    For Up To 25, Add  6.90 
    For >25 To 50, Add  4.92 

. 
 05 12 23 00-0137 LF  3/8" Vertical Fillet Weld ......................................................................................................................................................... 25.11  

    For Aluminum Welding, Add  4.15 
    For Stainless Steel Welding, Add  6.76 
    For Up To 25, Add  8.63 
    For >25 To 50, Add  6.15 

. 
 05 12 23 00-0138 LF  7/16" Vertical Fillet Weld ....................................................................................................................................................... 29.88  

    For Aluminum Welding, Add  4.78 
    For Stainless Steel Welding, Add  7.85 
    For Up To 25, Add  10.33 
    For >25 To 50, Add  7.37 

. 
 05 12 23 00-0139 LF  1/2" Vertical Fillet Weld ......................................................................................................................................................... 34.78  

    For Aluminum Welding, Add  5.75 
    For Stainless Steel Welding, Add  9.36 
    For Up To 25, Add  11.95 
    For >25 To 50, Add  8.52 

. 
 05 12 23 00-0140 LF  9/16" Vertical Fillet Weld ....................................................................................................................................................... 40.85  

    For Aluminum Welding, Add  6.61 
    For Stainless Steel Welding, Add  10.81 
    For Up To 25, Add  14.10 
    For >25 To 50, Add  10.05 

. 
 05 12 23 00-0141 LF  5/8" Vertical Fillet Weld ......................................................................................................................................................... 45.00  

    For Aluminum Welding, Add  7.31 
    For Stainless Steel Welding, Add  11.96 
    For Up To 25, Add  15.52 
    For >25 To 50, Add  11.06 

. 
 05 12 23 00-0142 LF  3/4" Vertical Fillet Weld ......................................................................................................................................................... 61.81  

    For Aluminum Welding, Add  10.24 
    For Stainless Steel Welding, Add  16.67 
    For Up To 25, Add  21.23 
    For >25 To 50, Add  15.13 

. 
 05 12 23 00-0143 LF  7/8" Vertical Fillet Weld ......................................................................................................................................................... 81.62  

    For Aluminum Welding, Add  13.32 
    For Stainless Steel Welding, Add  21.76 
    For Up To 25, Add  28.12 
    For >25 To 50, Add  20.05 

. 
 05 12 23 00-0144 LF  1" Vertical Fillet Weld .......................................................................................................................................................... 113.17  

    For Aluminum Welding, Add  18.79 
    For Stainless Steel Welding, Add  30.57 
    For Up To 25, Add  38.85 
    For >25 To 50, Add  27.69 

XXXXXXX 
. 
 05 12 23 00-0145  Horizontal Or Flat Fillet Welds (05 12 23 00-0132) 

Note: For existing steel and moment connections. Includes tack welds for proper alignment until the final welds 
are made. 

. 

. 
 05 12 23 00-0146 LF  1/8" Horizontal Or Flat Fillet Weld ........................................................................................................................................... 5.70  

    For Aluminum Welding, Add  0.98 
    For Stainless Steel Welding, Add  1.58 
    For Up To 25, Add  1.95 
    For >25 To 50, Add  1.39 

. 
 05 12 23 00-0147 LF  3/16" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 7.62  

    For Aluminum Welding, Add  1.31 
    For Stainless Steel Welding, Add  2.11 
    For Up To 25, Add  2.60 
    For >25 To 50, Add  1.85 

. 
 05 12 23 00-0148 LF  1/4" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 11.41  

    For Aluminum Welding, Add  1.95 
    For Stainless Steel Welding, Add  3.15 
    For Up To 25, Add  3.89 
    For >25 To 50, Add  2.77 

. 
 05 12 23 00-0149 LF  5/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 15.22  

    For Aluminum Welding, Add  2.61 
    For Stainless Steel Welding, Add  4.21 
    For Up To 25, Add  5.19 
    For >25 To 50, Add  3.70 

. 
 05 12 23 00-0150 LF  3/8" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 19.02  

    For Aluminum Welding, Add  3.25 
    For Stainless Steel Welding, Add  5.25 
    For Up To 25, Add  6.49 
    For >25 To 50, Add  4.62 

. 
 05 12 23 00-0151 LF  7/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 22.00  

    For Aluminum Welding, Add  3.62 
    For Stainless Steel Welding, Add  5.90 
    For Up To 25, Add  7.57 
    For >25 To 50, Add  5.39 
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. 
 05 12 23 00-0152 LF  1/2" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 26.84  

    For Aluminum Welding, Add  4.58 
    For Stainless Steel Welding, Add  7.41 
    For Up To 25, Add  9.16 
    For >25 To 50, Add  6.52 

. 
 05 12 23 00-0153 LF  9/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 30.23  

    For Aluminum Welding, Add  5.04 
    For Stainless Steel Welding, Add  8.20 
    For Up To 25, Add  10.37 
    For >25 To 50, Add  7.39 

. 
 05 12 23 00-0154 LF  5/8" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 36.29  

    For Aluminum Welding, Add  6.10 
    For Stainless Steel Welding, Add  9.90 
    For Up To 25, Add  12.43 
    For >25 To 50, Add  8.85 

. 
 05 12 23 00-0155 LF  3/4" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 45.76  

    For Aluminum Welding, Add  7.88 
    For Stainless Steel Welding, Add  12.72 
    For Up To 25, Add  15.59 
    For >25 To 50, Add  11.10 

. 
 05 12 23 00-0156 LF  7/8" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 69.25  

    For Aluminum Welding, Add  11.40 
    For Stainless Steel Welding, Add  18.57 
    For Up To 25, Add  23.82 
    For >25 To 50, Add  16.98 

. 
 05 12 23 00-0157 LF  1" Horizontal Or Flat Fillet Weld ............................................................................................................................................ 91.29  

    For Aluminum Welding, Add  15.60 
    For Stainless Steel Welding, Add  25.20 
    For Up To 25, Add  31.16 
    For >25 To 50, Add  22.19 

XXXXXXX 
. 
 05 12 23 00-0158  Cold Galvanizing (05 12 23 00-0114) 
. 
. 

 05 12 23 00-0159 SF  Brush Applied Cold Galvanizing ............................................................................................................................................. 1.55  

XXXXXXX 
. 
 05 12 23 00-0160  Metal Grinding (05 12 23 00-0114) 

Note: For use to prepare existing metal for welding by removing of rust or scale and smoothing surface after 
torch cutting. 

. 

. 
 05 12 23 00-0161 SI Metal Grinding Up To 1/32" Thickness To Be Removed ......................................................................................................... 0.93  

Note: Includes rust or scale removal on metal and smoothing surface. 

XXXXXXX 
. 
 05 12 23 00-0162  Structural Steel For Buildings And Structures (05 12 23) 
. 
. 
 05 12 23 00-0163  First Tier A992/A36 Structural Steel Columns, W Shapes (05 12 23 00-0162) 

Note: With base plate. Includes material delivery and erection. 
. 
. 

 05 12 23 00-0164 LF W14 x 730 A992/A36 Structural Column ............................................................................................................................ 980.36 59.69 
    For High Strength Low Alloy A572-50 Steel, Add  88.23 
    For High Strength Low Alloy A588 Grade B Steel, Add  196.07 

. 
 05 12 23 00-0165 LF W14 x 665 A992/A36 Structural Column ............................................................................................................................ 894.42 55.63 

    For High Strength Low Alloy A572-50 Steel, Add  80.50 
    For High Strength Low Alloy A588 Grade B Steel, Add  178.88 

. 
 05 12 23 00-0166 LF W14 x 605 A992/A36 Structural Column ............................................................................................................................ 814.98 51.78 

    For High Strength Low Alloy A572-50 Steel, Add  73.35 
    For High Strength Low Alloy A588 Grade B Steel, Add  163.00 

. 
 05 12 23 00-0167 LF W14 x 550 A992/A36 Structural Column ............................................................................................................................ 742.05 48.16 

    For High Strength Low Alloy A572-50 Steel, Add  66.78 
    For High Strength Low Alloy A588 Grade B Steel, Add  148.41 

. 
 05 12 23 00-0168 LF  W14 x 500 A992/A36 Structural Column ............................................................................................................................ 679.61 48.44 

    For High Strength Low Alloy A572-50 Steel, Add  61.16 
    For High Strength Low Alloy A588 Grade B Steel, Add  135.92 

. 
 05 12 23 00-0169 LF  W14 x 426 A992/A36 Structural Column ............................................................................................................................ 580.05 42.30 

    For High Strength Low Alloy A572-50 Steel, Add  52.20 
    For High Strength Low Alloy A588 Grade B Steel, Add  116.01 

. 
 05 12 23 00-0170 LF  W14 x 342 A992/A36 Structural Column ............................................................................................................................ 469.57 36.62 

    For High Strength Low Alloy A572-50 Steel, Add  42.26 
    For High Strength Low Alloy A588 Grade B Steel, Add  93.91 

. 
 05 12 23 00-0171 LF  W14 x 311 A992/A36 Structural Column ............................................................................................................................ 423.21 34.19 

    For High Strength Low Alloy A572-50 Steel, Add  38.09 
    For High Strength Low Alloy A588 Grade B Steel, Add  84.64 

. 
 05 12 23 00-0172 LF  W14 x 283 A992/A36 Structural Column ............................................................................................................................ 384.38 32.24 

    For High Strength Low Alloy A572-50 Steel, Add  34.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  76.88 

. 
 05 12 23 00-0173 LF  W14 x 257 A992/A36 Structural Column ............................................................................................................................ 338.35 30.56 

    For High Strength Low Alloy A572-50 Steel, Add  30.45 
    For High Strength Low Alloy A588 Grade B Steel, Add  67.67 

. 
 05 12 23 00-0174 LF  W14 x 233 A992/A36 Structural Column ............................................................................................................................ 311.43 28.41 

    For High Strength Low Alloy A572-50 Steel, Add  28.03 
    For High Strength Low Alloy A588 Grade B Steel, Add  62.29 

. 
 05 12 23 00-0175 LF  W14 x 211 A992/A36 Structural Column ............................................................................................................................ 277.27 26.46 

    For High Strength Low Alloy A572-50 Steel, Add  24.95 
    For High Strength Low Alloy A588 Grade B Steel, Add  55.45 
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. 
 05 12 23 00-0176 LF  W14 x 193 A992/A36 Structural Column ............................................................................................................................ 251.06 25.16 

    For High Strength Low Alloy A572-50 Steel, Add  22.60 
    For High Strength Low Alloy A588 Grade B Steel, Add  50.21 

. 
 05 12 23 00-0177 LF  W14 x 176 A992/A36 Structural Column ............................................................................................................................ 226.56 24.03 

    For High Strength Low Alloy A572-50 Steel, Add  20.39 
    For High Strength Low Alloy A588 Grade B Steel, Add  45.31 

. 
 05 12 23 00-0178 LF  W14 x 159 A992/A36 Structural Column ............................................................................................................................ 205.16 23.20 

    For High Strength Low Alloy A572-50 Steel, Add  18.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  41.03 

. 
 05 12 23 00-0179 LF  W14 x 145 A992/A36 Structural Column ............................................................................................................................ 198.29 22.46 

    For High Strength Low Alloy A572-50 Steel, Add  17.85 
    For High Strength Low Alloy A588 Grade B Steel, Add  39.66 

. 
 05 12 23 00-0180 LF  W14 x 132 A992/A36 Structural Column ............................................................................................................................ 170.05 21.43 

    For High Strength Low Alloy A572-50 Steel, Add  15.30 
    For High Strength Low Alloy A588 Grade B Steel, Add  34.01 

. 
 05 12 23 00-0181 LF  W14 x 120 A992/A36 Structural Column ............................................................................................................................ 159.63 20.87 

    For High Strength Low Alloy A572-50 Steel, Add  14.37 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.93 

. 
 05 12 23 00-0182 LF  W14 x 109 A992/A36 Structural Column ............................................................................................................................ 143.20 20.03 

    For High Strength Low Alloy A572-50 Steel, Add  12.89 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.64 

. 
 05 12 23 00-0183 LF  W14 x 99 A992/A36 Structural Column .............................................................................................................................. 130.92 19.47 

    For High Strength Low Alloy A572-50 Steel, Add  11.78 
    For High Strength Low Alloy A588 Grade B Steel, Add  26.18 

. 
 05 12 23 00-0184 LF  W14 x 90 A992/A36 Structural Column .............................................................................................................................. 121.83 19.00 

    For High Strength Low Alloy A572-50 Steel, Add  10.96 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.37 

. 
 05 12 23 00-0185 LF  W14 x 82 A992/A36 Structural Column .............................................................................................................................. 112.44 18.44 

    For High Strength Low Alloy A572-50 Steel, Add  10.12 
    For High Strength Low Alloy A588 Grade B Steel, Add  22.49 

. 
 05 12 23 00-0186 LF  W14 x 74 A992/A36 Structural Column .............................................................................................................................. 101.80 17.98 

    For High Strength Low Alloy A572-50 Steel, Add  9.16 
    For High Strength Low Alloy A588 Grade B Steel, Add  20.36 

. 
 05 12 23 00-0187 LF  W14 x 68 A992/A36 Structural Column ................................................................................................................................ 95.29 17.70 

    For High Strength Low Alloy A572-50 Steel, Add  8.58 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.06 

. 
 05 12 23 00-0188 LF  W14 x 61 A992/A36 Structural Column ................................................................................................................................ 87.13 17.24 

    For High Strength Low Alloy A572-50 Steel, Add  7.84 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.43 

. 
 05 12 23 00-0189 LF  W14 x 53 A992/A36 Structural Column ................................................................................................................................ 79.61 16.77 

    For High Strength Low Alloy A572-50 Steel, Add  7.16 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.92 

. 
 05 12 23 00-0190 LF  W14 x 48 A992/A36 Structural Column ................................................................................................................................ 74.74 16.49 

    For High Strength Low Alloy A572-50 Steel, Add  6.73 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.95 

. 
 05 12 23 00-0191 LF  W14 x 43 A992/A36 Structural Column ................................................................................................................................ 67.74 16.21 

    For High Strength Low Alloy A572-50 Steel, Add  6.10 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.55 

. 
 05 12 23 00-0192 LF W12 x 336 A992/A36 Structural Column ............................................................................................................................ 446.89 26.58 

    For High Strength Low Alloy A572-50 Steel, Add  40.22 
    For High Strength Low Alloy A588 Grade B Steel, Add  89.38 

. 
 05 12 23 00-0193 LF W12 x 305 A992/A36 Structural Column ............................................................................................................................ 407.72 26.06 

    For High Strength Low Alloy A572-50 Steel, Add  36.69 
    For High Strength Low Alloy A588 Grade B Steel, Add  81.54 

. 
 05 12 23 00-0194 LF W12 x 279 A992/A36 Structural Column ............................................................................................................................ 374.98 25.74 

    For High Strength Low Alloy A572-50 Steel, Add  33.75 
    For High Strength Low Alloy A588 Grade B Steel, Add  75.00 

. 
 05 12 23 00-0195 LF W12 x 252 A992/A36 Structural Column ............................................................................................................................ 340.67 25.10 

    For High Strength Low Alloy A572-50 Steel, Add  30.66 
    For High Strength Low Alloy A588 Grade B Steel, Add  68.13 

. 
 05 12 23 00-0196 LF W12 x 230 A992/A36 Structural Column ............................................................................................................................ 312.87 24.73 

    For High Strength Low Alloy A572-50 Steel, Add  28.16 
    For High Strength Low Alloy A588 Grade B Steel, Add  62.57 

. 
 05 12 23 00-0197 LF W12 x 210 A992/A36 Structural Column ............................................................................................................................ 287.60 24.39 

    For High Strength Low Alloy A572-50 Steel, Add  25.88 
    For High Strength Low Alloy A588 Grade B Steel, Add  57.52 

. 
 05 12 23 00-0198 LF  W12 x 190 A992/A36 Structural Column ............................................................................................................................ 264.17 25.71 

    For High Strength Low Alloy A572-50 Steel, Add  23.78 
    For High Strength Low Alloy A588 Grade B Steel, Add  52.83 

. 
 05 12 23 00-0199 LF  W12 x 170 A992/A36 Structural Column ............................................................................................................................ 239.06 24.97 

    For High Strength Low Alloy A572-50 Steel, Add  21.52 
    For High Strength Low Alloy A588 Grade B Steel, Add  47.81 

. 
 05 12 23 00-0200 LF  W12 x 152 A992/A36 Structural Column ............................................................................................................................ 215.66 23.20 

    For High Strength Low Alloy A572-50 Steel, Add  19.41 
    For High Strength Low Alloy A588 Grade B Steel, Add  43.13 

. 
 05 12 23 00-0201 LF  W12 x 136 A992/A36 Structural Column ............................................................................................................................ 205.13 22.54 

    For High Strength Low Alloy A572-50 Steel, Add  18.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  41.03 

. 
 05 12 23 00-0202 LF  W12 x 120 A992/A36 Structural Column ............................................................................................................................ 156.10 20.68 

    For High Strength Low Alloy A572-50 Steel, Add  14.05 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.22 

. 
 05 12 23 00-0203 LF  W12 x 106 A992/A36 Structural Column ............................................................................................................................ 144.04 20.03 

    For High Strength Low Alloy A572-50 Steel, Add  12.96 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.81 
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. 
 05 12 23 00-0204 LF  W12 x 96 A992/A36 Structural Column .............................................................................................................................. 129.17 19.38 

    For High Strength Low Alloy A572-50 Steel, Add  11.63 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.83 

. 
 05 12 23 00-0205 LF  W12 x 87 A992/A36 Structural Column .............................................................................................................................. 119.36 18.73 

    For High Strength Low Alloy A572-50 Steel, Add  10.74 
    For High Strength Low Alloy A588 Grade B Steel, Add  23.87 

. 
 05 12 23 00-0206 LF  W12 x 79 A992/A36 Structural Column .............................................................................................................................. 105.10 18.17 

    For High Strength Low Alloy A572-50 Steel, Add  9.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.02 

. 
 05 12 23 00-0207 LF  W12 x 72 A992/A36 Structural Column ................................................................................................................................ 96.43 17.70 

    For High Strength Low Alloy A572-50 Steel, Add  8.68 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.29 

. 
 05 12 23 00-0208 LF  W12 x 65 A992/A36 Structural Column ................................................................................................................................ 88.36 17.33 

    For High Strength Low Alloy A572-50 Steel, Add  7.95 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.67 

. 
 05 12 23 00-0209 LF  W12 x 58 A992/A36 Structural Column ................................................................................................................................ 85.60 17.14 

    For High Strength Low Alloy A572-50 Steel, Add  7.70 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.12 

. 
 05 12 23 00-0210 LF  W12 x 53 A992/A36 Structural Column ................................................................................................................................ 79.61 16.77 

    For High Strength Low Alloy A572-50 Steel, Add  7.16 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.92 

. 
 05 12 23 00-0211 LF  W12 x 50 A992/A36 Structural Column ................................................................................................................................ 77.22 16.68 

    For High Strength Low Alloy A572-50 Steel, Add  6.95 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.44 

. 
 05 12 23 00-0212 LF  W12 x 45 A992/A36 Structural Column ................................................................................................................................ 70.42 16.30 

    For High Strength Low Alloy A572-50 Steel, Add  6.34 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.08 

. 
 05 12 23 00-0213 LF  W12 x 40 A992/A36 Structural Column ................................................................................................................................ 63.39 15.93 

    For High Strength Low Alloy A572-50 Steel, Add  5.71 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.68 

. 
 05 12 23 00-0214 LF  W10 x 112 A992/A36 Structural Column ............................................................................................................................ 150.55 20.40 

    For High Strength Low Alloy A572-50 Steel, Add  13.55 
    For High Strength Low Alloy A588 Grade B Steel, Add  30.11 

. 
 05 12 23 00-0215 LF  W10 x 110 A992/A36 Structural Column ............................................................................................................................ 136.41 19.57 

    For High Strength Low Alloy A572-50 Steel, Add  12.28 
    For High Strength Low Alloy A588 Grade B Steel, Add  27.28 

. 
 05 12 23 00-0216 LF  W10 x 88 A992/A36 Structural Column .............................................................................................................................. 122.89 18.92 

    For High Strength Low Alloy A572-50 Steel, Add  11.06 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.58 

. 
 05 12 23 00-0217 LF  W10 x 77 A992/A36 Structural Column .............................................................................................................................. 109.57 18.17 

    For High Strength Low Alloy A572-50 Steel, Add  9.86 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.91 

. 
 05 12 23 00-0218 LF  W10 x 68 A992/A36 Structural Column ................................................................................................................................ 98.93 17.70 

    For High Strength Low Alloy A572-50 Steel, Add  8.90 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.79 

. 
 05 12 23 00-0219 LF  W10 x 60 A992/A36 Structural Column ................................................................................................................................ 87.13 17.24 

    For High Strength Low Alloy A572-50 Steel, Add  7.84 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.43 

. 
 05 12 23 00-0220 LF  W10 x 54 A992/A36 Structural Column ................................................................................................................................ 86.54 16.95 

    For High Strength Low Alloy A572-50 Steel, Add  7.79 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.31 

. 
 05 12 23 00-0221 LF  W10 x 49 A992/A36 Structural Column ................................................................................................................................ 76.30 16.68 

    For High Strength Low Alloy A572-50 Steel, Add  6.87 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.26 

. 
 05 12 23 00-0222 LF  W10 x 45 A992/A36 Structural Column ................................................................................................................................ 73.73 16.40 

    For High Strength Low Alloy A572-50 Steel, Add  6.64 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.75 

. 
 05 12 23 00-0223 LF  W10 x 39 A992/A36 Structural Column ................................................................................................................................ 64.52 16.11 

    For High Strength Low Alloy A572-50 Steel, Add  5.81 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.90 

. 
 05 12 23 00-0224 LF  W10 x 33 A992/A36 Structural Column ................................................................................................................................ 56.58 15.65 

    For High Strength Low Alloy A572-50 Steel, Add  5.09 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.32 

. 
 05 12 23 00-0225 LF  W8 x 67 A992/A36 Structural Column .................................................................................................................................. 95.39 17.70 

    For High Strength Low Alloy A572-50 Steel, Add  8.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.08 

. 
 05 12 23 00-0226 LF  W8 x 58 A992/A36 Structural Column .................................................................................................................................. 85.90 17.14 

    For High Strength Low Alloy A572-50 Steel, Add  7.73 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.18 

. 
 05 12 23 00-0227 LF  W8 x 48 A992/A36 Structural Column .................................................................................................................................. 77.13 16.68 

    For High Strength Low Alloy A572-50 Steel, Add  6.94 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.43 

. 
 05 12 23 00-0228 LF  W8 x 40 A992/A36 Structural Column .................................................................................................................................. 66.59 16.21 

    For High Strength Low Alloy A572-50 Steel, Add  5.99 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.32 

. 
 05 12 23 00-0229 LF  W8 x 35 A992/A36 Structural Column .................................................................................................................................. 60.39 15.84 

    For High Strength Low Alloy A572-50 Steel, Add  5.44 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.08 

. 
 05 12 23 00-0230 LF  W8 x 31 A992/A36 Structural Column .................................................................................................................................. 55.43 15.65 

    For High Strength Low Alloy A572-50 Steel, Add  4.99 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.09 

. 
 05 12 23 00-0231 LF  W8 x 28 A992/A36 Structural Column .................................................................................................................................. 52.34 15.46 

    For High Strength Low Alloy A572-50 Steel, Add  4.71 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.47 
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. 
 05 12 23 00-0232 LF  W8 x 24 A992/A36 Structural Column .................................................................................................................................. 48.61 15.28 

    For High Strength Low Alloy A572-50 Steel, Add  4.37 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.72 

. 
 05 12 23 00-0233 LF  W8 x 21 A992/A36 Structural Column .................................................................................................................................. 46.14 15.19 

    For High Strength Low Alloy A572-50 Steel, Add  4.15 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.23 

. 
 05 12 23 00-0234 LF  W8 x 18 A992/A36 Structural Column .................................................................................................................................. 41.49 14.90 

    For High Strength Low Alloy A572-50 Steel, Add  3.73 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.30 

. 
 05 12 23 00-0235 LF  W6 x 25 A992/A36 Structural Column .................................................................................................................................. 50.90 15.28 

    For High Strength Low Alloy A572-50 Steel, Add  4.58 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.18 

. 
 05 12 23 00-0236 LF  W6 x 20 A992/A36 Structural Column .................................................................................................................................. 43.46 15.00 

    For High Strength Low Alloy A572-50 Steel, Add  3.91 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.69 

. 
 05 12 23 00-0237 LF  W6 x 15 A992/A36 Structural Column .................................................................................................................................. 37.59 14.54 

    For High Strength Low Alloy A572-50 Steel, Add  3.38 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.52 

. 
 05 12 23 00-0238 LF  W6 x 12 A992/A36 Structural Column .................................................................................................................................. 35.40 14.54 

    For High Strength Low Alloy A572-50 Steel, Add  3.19 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.08 

. 
 05 12 23 00-0239 LF  W6 x 9 A992/A36 Structural Column .................................................................................................................................... 32.60 14.44 

    For High Strength Low Alloy A572-50 Steel, Add  2.93 
    For High Strength Low Alloy A588 Grade B Steel, Add  6.52 

. 
 05 12 23 00-0240 LF  W5 x 19 A992/A36 Structural Column .................................................................................................................................. 42.84 15.00 

    For High Strength Low Alloy A572-50 Steel, Add  3.86 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.57 

. 
 05 12 23 00-0241 LF  W5 x 16 A992/A36 Structural Column .................................................................................................................................. 39.63 14.90 

    For High Strength Low Alloy A572-50 Steel, Add  3.57 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.93 

. 
 05 12 23 00-0242 LF  W4 x 13 A992/A36 Structural Column .................................................................................................................................. 37.26 14.72 

    For High Strength Low Alloy A572-50 Steel, Add  3.35 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.45 

XXXXXXX 
. 
 05 12 23 00-0243  A992/A36 Structural Steel Beams And Girders, W Shapes (05 12 23 00-0162) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0244 LF W36 x 300 A992/A36 Structural Beam Or Girder................................................................................................................ 336.56 65.36 
    For High Strength Low Alloy A572-50 Steel, Add  30.29 
    For High Strength Low Alloy A588 Steel, Add  67.31 
    For Each Additional Top Copes >2, Add  2.67 
    For Structural Tees, WT, MT Or ST, Deduct  -107.34 
    For Skewed Or Sloped Connections, Add  40.39 

. 
 05 12 23 00-0245 LF  W36 x 280 A992/A36 Structural Beam Or Girder................................................................................................................ 323.58 69.87 

    For High Strength Low Alloy A572-50 Steel, Add  29.12 
    For High Strength Low Alloy A588 Steel, Add  64.72 
    For Each Additional Top Copes >2, Add  2.49 
    For Structural Tees, WT, MT Or ST, Deduct  -102.07 
    For Skewed Or Sloped Connections, Add  38.83 

. 
 05 12 23 00-0246 LF  W36 x 260 A992/A36 Structural Beam Or Girder................................................................................................................ 307.17 69.03 

    For High Strength Low Alloy A572-50 Steel, Add  27.65 
    For High Strength Low Alloy A588 Steel, Add  61.43 
    For Each Additional Top Copes >2, Add  2.34 
    For Structural Tees, WT, MT Or ST, Deduct  -96.47 
    For Skewed Or Sloped Connections, Add  36.86 

. 
 05 12 23 00-0247 LF W36 x 240 A992/A36 Structural Beam Or Girder................................................................................................................ 289.00 63.00 

    For High Strength Low Alloy A572-50 Steel, Add  26.01 
    For High Strength Low Alloy A588 Steel, Add  57.80 
    For Each Additional Top Copes >2, Add  2.22 
    For Structural Tees, WT, MT Or ST, Deduct  -91.07 
    For Skewed Or Sloped Connections, Add  34.68 

. 
 05 12 23 00-0248 LF W36 x 230 A992/A36 Structural Beam Or Girder................................................................................................................ 280.71 63.89 

    For High Strength Low Alloy A572-50 Steel, Add  25.26 
    For High Strength Low Alloy A588 Steel, Add  56.14 
    For Each Additional Top Copes >2, Add  2.13 
    For Structural Tees, WT, MT Or ST, Deduct  -88.03 
    For Skewed Or Sloped Connections, Add  33.69 

. 
 05 12 23 00-0249 LF  W36 x 210 A992/A36 Structural Beam Or Girder................................................................................................................ 265.36 66.79 

    For High Strength Low Alloy A572-50 Steel, Add  23.88 
    For High Strength Low Alloy A588 Steel, Add  53.07 
    For Each Additional Top Copes >2, Add  1.94 
    For Structural Tees, WT, MT Or ST, Deduct  -82.19 
    For Skewed Or Sloped Connections, Add  31.84 

. 
 05 12 23 00-0250 LF W36 x 194 A992/A36 Structural Beam Or Girder................................................................................................................ 252.63 61.11 

    For High Strength Low Alloy A572-50 Steel, Add  22.74 
    For High Strength Low Alloy A588 Steel, Add  50.53 
    For Each Additional Top Copes >2, Add  1.87 
    For Structural Tees, WT, MT Or ST, Deduct  -78.65 
    For Skewed Or Sloped Connections, Add  30.32 

. 
 05 12 23 00-0251 LF W36 x 182 A992/A36 Structural Beam Or Girder................................................................................................................ 240.56 60.65 

    For High Strength Low Alloy A572-50 Steel, Add  21.65 
    For High Strength Low Alloy A588 Steel, Add  48.11 
    For Each Additional Top Copes >2, Add  1.76 
    For Structural Tees, WT, MT Or ST, Deduct  -74.49 
    For Skewed Or Sloped Connections, Add  28.87 
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. 
 05 12 23 00-0252 LF W36 x 170 A992/A36 Structural Beam Or Girder ............................................................................................................... 228.22 59.96 

    For High Strength Low Alloy A572-50 Steel, Add  20.54 
    For High Strength Low Alloy A588 Steel, Add  45.64 
    For Each Additional Top Copes >2, Add  1.64 
    For Structural Tees, WT, MT Or ST, Deduct  -70.28 
    For Skewed Or Sloped Connections, Add  27.39 

. 
 05 12 23 00-0253 LF  W36 x 160 A992/A36 Structural Beam Or Girder ............................................................................................................... 223.54 64.66 

    For High Strength Low Alloy A572-50 Steel, Add  20.12 
    For High Strength Low Alloy A588 Steel, Add  44.71 
    For Each Additional Top Copes >2, Add  1.55 
    For Structural Tees, WT, MT Or ST, Deduct  -67.90 
    For Skewed Or Sloped Connections, Add  26.82 

. 
 05 12 23 00-0254 LF  W36 x 150 A992/A36 Structural Beam Or Girder ............................................................................................................... 214.97 64.19 

    For High Strength Low Alloy A572-50 Steel, Add  19.35 
    For High Strength Low Alloy A588 Steel, Add  42.99 
    For Each Additional Top Copes >2, Add  1.47 
    For Structural Tees, WT, MT Or ST, Deduct  -64.97 
    For Skewed Or Sloped Connections, Add  25.80 

. 
 05 12 23 00-0255 LF  W36 x 135 A992/A36 Structural Beam Or Girder ............................................................................................................... 202.99 63.63 

    For High Strength Low Alloy A572-50 Steel, Add  18.27 
    For High Strength Low Alloy A588 Steel, Add  40.60 
    For Each Additional Top Copes >2, Add  1.35 
    For Structural Tees, WT, MT Or ST, Deduct  -60.87 
    For Skewed Or Sloped Connections, Add  24.36 

. 
 05 12 23 00-0256 LF W33 x 241 A992/A36 Structural Beam Or Girder ............................................................................................................... 293.05 64.98 

    For High Strength Low Alloy A572-50 Steel, Add  26.37 
    For High Strength Low Alloy A588 Steel, Add  58.61 
    For Each Additional Top Copes >2, Add  2.24 
    For Structural Tees, WT, MT Or ST, Deduct  -92.17 
    For Skewed Or Sloped Connections, Add  35.17 

. 
 05 12 23 00-0257 LF W33 x 221 A992/A36 Structural Beam Or Girder ............................................................................................................... 272.78 63.38 

    For High Strength Low Alloy A572-50 Steel, Add  24.55 
    For High Strength Low Alloy A588 Steel, Add  54.56 
    For Each Additional Top Copes >2, Add  2.05 
    For Structural Tees, WT, MT Or ST, Deduct  -85.33 
    For Skewed Or Sloped Connections, Add  32.73 

. 
 05 12 23 00-0258 LF  W33 x 201 A992/A36 Structural Beam Or Girder ............................................................................................................... 257.41 66.33 

    For High Strength Low Alloy A572-50 Steel, Add  23.17 
    For High Strength Low Alloy A588 Steel, Add  51.48 
    For Each Additional Top Copes >2, Add  1.87 
    For Structural Tees, WT, MT Or ST, Deduct  -79.47 
    For Skewed Or Sloped Connections, Add  30.89 

. 
 05 12 23 00-0259 LF  W33 x 170 A992/A36 Structural Beam Or Girder ............................................................................................................... 232.74 65.12 

    For High Strength Low Alloy A572-50 Steel, Add  20.95 
    For High Strength Low Alloy A588 Steel, Add  46.55 
    For Each Additional Top Copes >2, Add  1.63 
    For Structural Tees, WT, MT Or ST, Deduct  -71.05 
    For Skewed Or Sloped Connections, Add  27.93 

. 
 05 12 23 00-0260 LF W33 x 152 A992/A36 Structural Beam Or Girder ............................................................................................................... 214.73 59.77 

    For High Strength Low Alloy A572-50 Steel, Add  19.33 
    For High Strength Low Alloy A588 Steel, Add  42.95 
    For Each Additional Top Copes >2, Add  1.51 
    For Structural Tees, WT, MT Or ST, Deduct  -65.59 
    For Skewed Or Sloped Connections, Add  25.77 

. 
 05 12 23 00-0261 LF  W33 x 141 A992/A36 Structural Beam Or Girder ............................................................................................................... 208.17 63.82 

    For High Strength Low Alloy A572-50 Steel, Add  18.74 
    For High Strength Low Alloy A588 Steel, Add  41.63 
    For Each Additional Top Copes >2, Add  1.40 
    For Structural Tees, WT, MT Or ST, Deduct  -62.64 
    For Skewed Or Sloped Connections, Add  24.98 

. 
 05 12 23 00-0262 LF  W33 x 130 A992/A36 Structural Beam Or Girder ............................................................................................................... 198.46 63.35 

    For High Strength Low Alloy A572-50 Steel, Add  17.86 
    For High Strength Low Alloy A588 Steel, Add  39.69 
    For Each Additional Top Copes >2, Add  1.31 
    For Structural Tees, WT, MT Or ST, Deduct  -59.33 
    For Skewed Or Sloped Connections, Add  23.82 

. 
 05 12 23 00-0263 LF  W33 x 118 A992/A36 Structural Beam Or Girder ............................................................................................................... 187.19 62.79 

    For High Strength Low Alloy A572-50 Steel, Add  16.85 
    For High Strength Low Alloy A588 Steel, Add  37.44 
    For Each Additional Top Copes >2, Add  1.20 
    For Structural Tees, WT, MT Or ST, Deduct  -55.47 
    For Skewed Or Sloped Connections, Add  22.46 

. 
 05 12 23 00-0264 LF W30 x 211 A992/A36 Structural Beam Or Girder ............................................................................................................... 262.38 63.26 

    For High Strength Low Alloy A572-50 Steel, Add  23.61 
    For High Strength Low Alloy A588 Steel, Add  52.48 
    For Each Additional Top Copes >2, Add  1.95 
    For Structural Tees, WT, MT Or ST, Deduct  -81.71 
    For Skewed Or Sloped Connections, Add  31.49 

. 
 05 12 23 00-0265 LF  W30 x 191 A992/A36 Structural Beam Or Girder ............................................................................................................... 246.76 65.87 

    For High Strength Low Alloy A572-50 Steel, Add  22.21 
    For High Strength Low Alloy A588 Steel, Add  49.35 
    For Each Additional Top Copes >2, Add  1.76 
    For Structural Tees, WT, MT Or ST, Deduct  -75.82 
    For Skewed Or Sloped Connections, Add  29.61 
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. 
 05 12 23 00-0266 LF W30 x 173 A992/A36 Structural Beam Or Girder................................................................................................................ 229.09 60.38 

    For High Strength Low Alloy A572-50 Steel, Add  20.62 
    For High Strength Low Alloy A588 Steel, Add  45.82 
    For Each Additional Top Copes >2, Add  1.65 
    For Structural Tees, WT, MT Or ST, Deduct  -70.52 
    For Skewed Or Sloped Connections, Add  27.49 

. 
 05 12 23 00-0267 LF  W30 x 154 A992/A36 Structural Beam Or Girder................................................................................................................ 215.17 64.28 

    For High Strength Low Alloy A572-50 Steel, Add  19.37 
    For High Strength Low Alloy A588 Steel, Add  43.03 
    For Each Additional Top Copes >2, Add  1.47 
    For Structural Tees, WT, MT Or ST, Deduct  -65.02 
    For Skewed Or Sloped Connections, Add  25.82 

. 
 05 12 23 00-0268 LF W30 x 132 A992/A36 Structural Beam Or Girder................................................................................................................ 195.02 58.26 

    For High Strength Low Alloy A572-50 Steel, Add  17.55 
    For High Strength Low Alloy A588 Steel, Add  39.00 
    For Each Additional Top Copes >2, Add  1.33 
    For Structural Tees, WT, MT Or ST, Deduct  -58.94 
    For Skewed Or Sloped Connections, Add  23.40 

. 
 05 12 23 00-0269 LF W30 x 124 A992/A36 Structural Beam Or Girder................................................................................................................ 186.94 58.22 

    For High Strength Low Alloy A572-50 Steel, Add  16.82 
    For High Strength Low Alloy A588 Steel, Add  37.39 
    For Each Additional Top Copes >2, Add  1.25 
    For Structural Tees, WT, MT Or ST, Deduct  -56.11 
    For Skewed Or Sloped Connections, Add  22.43 

. 
 05 12 23 00-0270 LF  W30 x 116 A992/A36 Structural Beam Or Girder................................................................................................................ 183.67 62.70 

    For High Strength Low Alloy A572-50 Steel, Add  16.53 
    For High Strength Low Alloy A588 Steel, Add  36.73 
    For Each Additional Top Copes >2, Add  1.17 
    For Structural Tees, WT, MT Or ST, Deduct  -54.25 
    For Skewed Or Sloped Connections, Add  22.04 

. 
 05 12 23 00-0271 LF  W30 x 108 A992/A36 Structural Beam Or Girder................................................................................................................ 169.49 56.46 

    For High Strength Low Alloy A572-50 Steel, Add  15.25 
    For High Strength Low Alloy A588 Steel, Add  33.90 
    For Each Additional Top Copes >2, Add  1.09 
    For Structural Tees, WT, MT Or ST, Deduct  -50.29 
    For Skewed Or Sloped Connections, Add  20.34 

. 
 05 12 23 00-0272 LF  W30 x 99 A992/A36 Structural Beam Or Girder ................................................................................................................. 162.57 56.17 

    For High Strength Low Alloy A572-50 Steel, Add  14.63 
    For High Strength Low Alloy A588 Steel, Add  32.51 
    For Each Additional Top Copes >2, Add  1.03 
    For Structural Tees, WT, MT Or ST, Deduct  -47.93 
    For Skewed Or Sloped Connections, Add  19.51 

. 
 05 12 23 00-0273 LF W27 x 178 A992/A36 Structural Beam Or Girder................................................................................................................ 255.82 70.69 

    For High Strength Low Alloy A572-50 Steel, Add  23.02 
    For High Strength Low Alloy A588 Steel, Add  51.16 
    For Each Additional Top Copes >2, Add  1.80 
    For Structural Tees, WT, MT Or ST, Deduct  -78.23 
    For Skewed Or Sloped Connections, Add  30.70 

. 
 05 12 23 00-0274 LF W27 x 161 A992/A36 Structural Beam Or Girder................................................................................................................ 235.74 68.02 

    For High Strength Low Alloy A572-50 Steel, Add  21.22 
    For High Strength Low Alloy A588 Steel, Add  47.15 
    For Each Additional Top Copes >2, Add  1.63 
    For Structural Tees, WT, MT Or ST, Deduct  -71.63 
    For Skewed Or Sloped Connections, Add  28.29 

. 
 05 12 23 00-0275 LF W27 x 146 A992/A36 Structural Beam Or Girder................................................................................................................ 217.97 65.62 

    For High Strength Low Alloy A572-50 Steel, Add  19.62 
    For High Strength Low Alloy A588 Steel, Add  43.59 
    For Each Additional Top Copes >2, Add  1.48 
    For Structural Tees, WT, MT Or ST, Deduct  -65.79 
    For Skewed Or Sloped Connections, Add  26.16 

. 
 05 12 23 00-0276 LF W27 x 114 A992/A36 Structural Beam Or Girder................................................................................................................ 173.69 54.51 

    For High Strength Low Alloy A572-50 Steel, Add  15.63 
    For High Strength Low Alloy A588 Steel, Add  34.74 
    For Each Additional Top Copes >2, Add  1.16 
    For Structural Tees, WT, MT Or ST, Deduct  -52.07 
    For Skewed Or Sloped Connections, Add  20.84 

. 
 05 12 23 00-0277 LF  W27 x 102 A992/A36 Structural Beam Or Girder................................................................................................................ 163.28 56.17 

    For High Strength Low Alloy A572-50 Steel, Add  14.70 
    For High Strength Low Alloy A588 Steel, Add  32.66 
    For Each Additional Top Copes >2, Add  1.03 
    For Structural Tees, WT, MT Or ST, Deduct  -48.16 
    For Skewed Or Sloped Connections, Add  19.59 

. 
 05 12 23 00-0278 LF  W27 x 94 A992/A36 Structural Beam Or Girder ................................................................................................................. 156.77 55.81 

    For High Strength Low Alloy A572-50 Steel, Add  14.11 
    For High Strength Low Alloy A588 Steel, Add  31.35 
    For Each Additional Top Copes >2, Add  0.97 
    For Structural Tees, WT, MT Or ST, Deduct  -45.94 
    For Skewed Or Sloped Connections, Add  18.81 

. 
 05 12 23 00-0279 LF  W27 x 84 A992/A36 Structural Beam Or Girder ................................................................................................................. 148.83 55.43 

    For High Strength Low Alloy A572-50 Steel, Add  13.39 
    For High Strength Low Alloy A588 Steel, Add  29.77 
    For Each Additional Top Copes >2, Add  0.90 
    For Structural Tees, WT, MT Or ST, Deduct  -43.23 
    For Skewed Or Sloped Connections, Add  17.86 
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. 
 05 12 23 00-0280 LF W24 x 162 A992/A36 Structural Beam Or Girder ............................................................................................................... 226.96 65.22 

    For High Strength Low Alloy A572-50 Steel, Add  20.43 
    For High Strength Low Alloy A588 Steel, Add  45.39 
    For Each Additional Top Copes >2, Add  1.57 
    For Structural Tees, WT, MT Or ST, Deduct  -69.00 
    For Skewed Or Sloped Connections, Add  27.24 

. 
 05 12 23 00-0281 LF W24 x 146 A992/A36 Structural Beam Or Girder ............................................................................................................... 208.55 62.52 

    For High Strength Low Alloy A572-50 Steel, Add  18.77 
    For High Strength Low Alloy A588 Steel, Add  41.71 
    For Each Additional Top Copes >2, Add  1.42 
    For Structural Tees, WT, MT Or ST, Deduct  -62.99 
    For Skewed Or Sloped Connections, Add  25.03 

. 
 05 12 23 00-0282 LF W24 x 131 A992/A36 Structural Beam Or Girder ............................................................................................................... 190.94 59.69 

    For High Strength Low Alloy A572-50 Steel, Add  17.18 
    For High Strength Low Alloy A588 Steel, Add  38.19 
    For Each Additional Top Copes >2, Add  1.27 
    For Structural Tees, WT, MT Or ST, Deduct  -57.28 
    For Skewed Or Sloped Connections, Add  22.91 

. 
 05 12 23 00-0283 LF W24 x 117 A992/A36 Structural Beam Or Girder ............................................................................................................... 174.15 56.71 

    For High Strength Low Alloy A572-50 Steel, Add  15.67 
    For High Strength Low Alloy A588 Steel, Add  34.83 
    For Each Additional Top Copes >2, Add  1.14 
    For Structural Tees, WT, MT Or ST, Deduct  -51.88 
    For Skewed Or Sloped Connections, Add  20.90 

. 
 05 12 23 00-0284 LF W24 x 104 A992/A36 Structural Beam Or Girder ............................................................................................................... 158.24 53.63 

    For High Strength Low Alloy A572-50 Steel, Add  14.24 
    For High Strength Low Alloy A588 Steel, Add  31.65 
    For Each Additional Top Copes >2, Add  1.01 
    For Structural Tees, WT, MT Or ST, Deduct  -46.80 
    For Skewed Or Sloped Connections, Add  18.99 

. 
 05 12 23 00-0285 LF  W24 x 94 A992/A36 Structural Beam Or Girder ................................................................................................................. 150.85 55.81 

    For High Strength Low Alloy A572-50 Steel, Add  13.58 
    For High Strength Low Alloy A588 Steel, Add  30.17 
    For Each Additional Top Copes >2, Add  0.91 
    For Structural Tees, WT, MT Or ST, Deduct  -43.87 
    For Skewed Or Sloped Connections, Add  18.10 

. 
 05 12 23 00-0286 LF  W24 x 84 A992/A36 Structural Beam Or Girder ................................................................................................................. 137.19 49.47 

    For High Strength Low Alloy A572-50 Steel, Add  12.35 
    For High Strength Low Alloy A588 Steel, Add  27.44 
    For Each Additional Top Copes >2, Add  0.84 
    For Structural Tees, WT, MT Or ST, Deduct  -40.09 
    For Skewed Or Sloped Connections, Add  16.46 

. 
 05 12 23 00-0287 LF  W24 x 76 A992/A36 Structural Beam Or Girder ................................................................................................................. 131.10 49.09 

    For High Strength Low Alloy A572-50 Steel, Add  11.80 
    For High Strength Low Alloy A588 Steel, Add  26.22 
    For Each Additional Top Copes >2, Add  0.79 
    For Structural Tees, WT, MT Or ST, Deduct  -38.02 
    For Skewed Or Sloped Connections, Add  15.73 

. 
 05 12 23 00-0288 LF  W24 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................. 123.46 48.82 

    For High Strength Low Alloy A572-50 Steel, Add  11.11 
    For High Strength Low Alloy A588 Steel, Add  24.69 
    For Each Additional Top Copes >2, Add  0.71 
    For Structural Tees, WT, MT Or ST, Deduct  -35.40 
    For Skewed Or Sloped Connections, Add  14.82 

. 
 05 12 23 00-0289 LF  W24 x 62 A992/A36 Structural Beam Or Girder ................................................................................................................. 119.44 48.54 

    For High Strength Low Alloy A572-50 Steel, Add  10.75 
    For High Strength Low Alloy A588 Steel, Add  23.89 
    For Each Additional Top Copes >2, Add  0.68 
    For Structural Tees, WT, MT Or ST, Deduct  -34.03 
    For Skewed Or Sloped Connections, Add  14.33 

. 
 05 12 23 00-0290 LF  W24 x 55 A992/A36 Structural Beam Or Girder ................................................................................................................. 113.96 48.35 

    For High Strength Low Alloy A572-50 Steel, Add  10.26 
    For High Strength Low Alloy A588 Steel, Add  22.79 
    For Each Additional Top Copes >2, Add  0.62 
    For Structural Tees, WT, MT Or ST, Deduct  -32.16 
    For Skewed Or Sloped Connections, Add  13.68 

. 
 05 12 23 00-0291 LF W21 x 147 A992/A36 Structural Beam Or Girder ............................................................................................................... 197.46 53.63 

    For High Strength Low Alloy A572-50 Steel, Add  17.77 
    For High Strength Low Alloy A588 Steel, Add  39.49 
    For Each Additional Top Copes >2, Add  1.40 
    For Structural Tees, WT, MT Or ST, Deduct  -60.53 
    For Skewed Or Sloped Connections, Add  23.70 

. 
 05 12 23 00-0292 LF W21 x 132 A992/A36 Structural Beam Or Girder ............................................................................................................... 180.59 51.24 

    For High Strength Low Alloy A572-50 Steel, Add  16.25 
    For High Strength Low Alloy A588 Steel, Add  36.12 
    For Each Additional Top Copes >2, Add  1.26 
    For Structural Tees, WT, MT Or ST, Deduct  -55.01 
    For Skewed Or Sloped Connections, Add  21.67 

. 
 05 12 23 00-0293 LF W21 x 122 A992/A36 Structural Beam Or Girder ............................................................................................................... 170.14 50.38 

    For High Strength Low Alloy A572-50 Steel, Add  15.31 
    For High Strength Low Alloy A588 Steel, Add  34.03 
    For Each Additional Top Copes >2, Add  1.16 
    For Structural Tees, WT, MT Or ST, Deduct  -51.49 
    For Skewed Or Sloped Connections, Add  20.42 
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. 
 05 12 23 00-0294 LF W21 x 111 A992/A36 Structural Beam Or Girder................................................................................................................ 157.92 48.76 

    For High Strength Low Alloy A572-50 Steel, Add  14.21 
    For High Strength Low Alloy A588 Steel, Add  31.58 
    For Each Additional Top Copes >2, Add  1.06 
    For Structural Tees, WT, MT Or ST, Deduct  -47.47 
    For Skewed Or Sloped Connections, Add  18.95 

. 
 05 12 23 00-0295 LF W21 x 101 A992/A36 Structural Beam Or Girder................................................................................................................ 146.71 47.21 

    For High Strength Low Alloy A572-50 Steel, Add  13.20 
    For High Strength Low Alloy A588 Steel, Add  29.34 
    For Each Additional Top Copes >2, Add  0.96 
    For Structural Tees, WT, MT Or ST, Deduct  -43.80 
    For Skewed Or Sloped Connections, Add  17.61 

. 
 05 12 23 00-0296 LF  W21 x 93 A992/A36 Structural Beam Or Girder ................................................................................................................. 142.11 50.03 

    For High Strength Low Alloy A572-50 Steel, Add  12.79 
    For High Strength Low Alloy A588 Steel, Add  28.42 
    For Each Additional Top Copes >2, Add  0.89 
    For Structural Tees, WT, MT Or ST, Deduct  -41.73 
    For Skewed Or Sloped Connections, Add  17.05 

. 
 05 12 23 00-0297 LF  W21 x 83 A992/A36 Structural Beam Or Girder ................................................................................................................. 134.90 49.47 

    For High Strength Low Alloy A572-50 Steel, Add  12.14 
    For High Strength Low Alloy A588 Steel, Add  26.98 
    For Each Additional Top Copes >2, Add  0.82 
    For Structural Tees, WT, MT Or ST, Deduct  -39.29 
    For Skewed Or Sloped Connections, Add  16.19 

. 
 05 12 23 00-0298 LF  W21 x 73 A992/A36 Structural Beam Or Girder ................................................................................................................. 126.13 49.09 

    For High Strength Low Alloy A572-50 Steel, Add  11.35 
    For High Strength Low Alloy A588 Steel, Add  25.23 
    For Each Additional Top Copes >2, Add  0.74 
    For Structural Tees, WT, MT Or ST, Deduct  -36.29 
    For Skewed Or Sloped Connections, Add  15.14 

. 
 05 12 23 00-0299 LF  W21 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................. 121.69 48.82 

    For High Strength Low Alloy A572-50 Steel, Add  10.95 
    For High Strength Low Alloy A588 Steel, Add  24.34 
    For Each Additional Top Copes >2, Add  0.70 
    For Structural Tees, WT, MT Or ST, Deduct  -34.78 
    For Skewed Or Sloped Connections, Add  14.60 

. 
 05 12 23 00-0300 LF  W21 x 62 A992/A36 Structural Beam Or Girder ................................................................................................................. 117.67 48.54 

    For High Strength Low Alloy A572-50 Steel, Add  10.59 
    For High Strength Low Alloy A588 Steel, Add  23.53 
    For Each Additional Top Copes >2, Add  0.66 
    For Structural Tees, WT, MT Or ST, Deduct  -33.41 
    For Skewed Or Sloped Connections, Add  14.12 

. 
 05 12 23 00-0301 LF  W21 x 57 A992/A36 Structural Beam Or Girder ................................................................................................................. 114.06 48.44 

    For High Strength Low Alloy A572-50 Steel, Add  10.27 
    For High Strength Low Alloy A588 Steel, Add  22.81 
    For Each Additional Top Copes >2, Add  0.62 
    For Structural Tees, WT, MT Or ST, Deduct  -32.18 
    For Skewed Or Sloped Connections, Add  13.69 

. 
 05 12 23 00-0302 LF  W21 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................. 100.90 42.02 

    For High Strength Low Alloy A572-50 Steel, Add  9.08 
    For High Strength Low Alloy A588 Steel, Add  20.18 
    For Each Additional Top Copes >2, Add  0.56 
    For Structural Tees, WT, MT Or ST, Deduct  -28.58 
    For Skewed Or Sloped Connections, Add  12.11 

. 
 05 12 23 00-0303 LF  W21 x 44 A992/A36 Structural Beam Or Girder ................................................................................................................... 96.68 41.83 

    For High Strength Low Alloy A572-50 Steel, Add  8.70 
    For High Strength Low Alloy A588 Steel, Add  19.34 
    For Each Additional Top Copes >2, Add  0.52 
    For Structural Tees, WT, MT Or ST, Deduct  -27.14 
    For Skewed Or Sloped Connections, Add  11.60 

. 
 05 12 23 00-0304 LF W18 x 119 A992/A36 Structural Beam Or Girder................................................................................................................ 165.86 50.20 

    For High Strength Low Alloy A572-50 Steel, Add  14.93 
    For High Strength Low Alloy A588 Steel, Add  33.17 
    For Each Additional Top Copes >2, Add  1.12 
    For Structural Tees, WT, MT Or ST, Deduct  -50.02 
    For Skewed Or Sloped Connections, Add  19.90 

. 
 05 12 23 00-0305 LF W18 x 106 A992/A36 Structural Beam Or Girder................................................................................................................ 150.78 47.58 

    For High Strength Low Alloy A572-50 Steel, Add  13.57 
    For High Strength Low Alloy A588 Steel, Add  30.16 
    For Each Additional Top Copes >2, Add  1.00 
    For Structural Tees, WT, MT Or ST, Deduct  -45.16 
    For Skewed Or Sloped Connections, Add  18.09 

. 
 05 12 23 00-0306 LF  W18 x 97 A992/A36 Structural Beam Or Girder ................................................................................................................. 145.01 50.03 

    For High Strength Low Alloy A572-50 Steel, Add  13.05 
    For High Strength Low Alloy A588 Steel, Add  29.00 
    For Each Additional Top Copes >2, Add  0.92 
    For Structural Tees, WT, MT Or ST, Deduct  -42.73 
    For Skewed Or Sloped Connections, Add  17.40 

. 
 05 12 23 00-0307 LF  W18 x 86 A992/A36 Structural Beam Or Girder ................................................................................................................. 136.77 49.57 

    For High Strength Low Alloy A572-50 Steel, Add  12.31 
    For High Strength Low Alloy A588 Steel, Add  27.35 
    For Each Additional Top Copes >2, Add  0.84 
    For Structural Tees, WT, MT Or ST, Deduct  -39.93 
    For Skewed Or Sloped Connections, Add  16.41 
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. 
 05 12 23 00-0308 LF  W18 x 76 A992/A36 Structural Beam Or Girder ................................................................................................................. 129.34 49.09 

    For High Strength Low Alloy A572-50 Steel, Add  11.64 
    For High Strength Low Alloy A588 Steel, Add  25.87 
    For Each Additional Top Copes >2, Add  0.77 
    For Structural Tees, WT, MT Or ST, Deduct  -37.40 
    For Skewed Or Sloped Connections, Add  15.52 

. 
 05 12 23 00-0309 LF  W18 x 71 A992/A36 Structural Beam Or Girder ................................................................................................................. 123.96 49.00 

    For High Strength Low Alloy A572-50 Steel, Add  11.16 
    For High Strength Low Alloy A588 Steel, Add  24.79 
    For Each Additional Top Copes >2, Add  0.72 
    For Structural Tees, WT, MT Or ST, Deduct  -35.55 
    For Skewed Or Sloped Connections, Add  14.88 

. 
 05 12 23 00-0310 LF  W18 x 65 A992/A36 Structural Beam Or Girder ................................................................................................................. 118.68 48.82 

    For High Strength Low Alloy A572-50 Steel, Add  10.68 
    For High Strength Low Alloy A588 Steel, Add  23.74 
    For Each Additional Top Copes >2, Add  0.67 
    For Structural Tees, WT, MT Or ST, Deduct  -33.74 
    For Skewed Or Sloped Connections, Add  14.24 

. 
 05 12 23 00-0311 LF  W18 x 60 A992/A36 Structural Beam Or Girder ................................................................................................................. 113.94 48.44 

    For High Strength Low Alloy A572-50 Steel, Add  10.25 
    For High Strength Low Alloy A588 Steel, Add  22.79 
    For Each Additional Top Copes >2, Add  0.62 
    For Structural Tees, WT, MT Or ST, Deduct  -32.12 
    For Skewed Or Sloped Connections, Add  13.67 

. 
 05 12 23 00-0312 LF  W18 x 55 A992/A36 Structural Beam Or Girder ................................................................................................................. 109.18 48.35 

    For High Strength Low Alloy A572-50 Steel, Add  9.83 
    For High Strength Low Alloy A588 Steel, Add  21.84 
    For Each Additional Top Copes >2, Add  0.58 
    For Structural Tees, WT, MT Or ST, Deduct  -30.49 
    For Skewed Or Sloped Connections, Add  13.10 

. 
 05 12 23 00-0313 LF  W18 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................... 97.99 42.02 

    For High Strength Low Alloy A572-50 Steel, Add  8.82 
    For High Strength Low Alloy A588 Steel, Add  19.60 
    For Each Additional Top Copes >2, Add  0.53 
    For Structural Tees, WT, MT Or ST, Deduct  -27.56 
    For Skewed Or Sloped Connections, Add  11.76 

. 
 05 12 23 00-0314 LF  W18 x 46 A992/A36 Structural Beam Or Girder ................................................................................................................... 94.27 41.92 

    For High Strength Low Alloy A572-50 Steel, Add  8.48 
    For High Strength Low Alloy A588 Steel, Add  18.85 
    For Each Additional Top Copes >2, Add  0.50 
    For Structural Tees, WT, MT Or ST, Deduct  -26.29 
    For Skewed Or Sloped Connections, Add  11.31 

. 
 05 12 23 00-0315 LF  W18 x 40 A992/A36 Structural Beam Or Girder ................................................................................................................... 82.25 35.78 

    For High Strength Low Alloy A572-50 Steel, Add  7.40 
    For High Strength Low Alloy A588 Steel, Add  16.45 
    For Each Additional Top Copes >2, Add  0.44 
    For Structural Tees, WT, MT Or ST, Deduct  -23.06 
    For Skewed Or Sloped Connections, Add  9.87 

. 
 05 12 23 00-0316 LF  W18 x 35 A992/A36 Structural Beam Or Girder ................................................................................................................... 77.60 35.68 

    For High Strength Low Alloy A572-50 Steel, Add  6.98 
    For High Strength Low Alloy A588 Steel, Add  15.52 
    For Each Additional Top Copes >2, Add  0.40 
    For Structural Tees, WT, MT Or ST, Deduct  -21.46 
    For Skewed Or Sloped Connections, Add  9.31 

. 
 05 12 23 00-0317 LF  W16 x 100 A992/A36 Structural Beam Or Girder ............................................................................................................... 133.04 32.51 

    For High Strength Low Alloy A572-50 Steel, Add  11.97 
    For High Strength Low Alloy A588 Steel, Add  26.61 
    For Each Additional Top Copes >2, Add  0.98 
    For Structural Tees, WT, MT Or ST, Deduct  -41.37 
    For Skewed Or Sloped Connections, Add  15.96 

. 
 05 12 23 00-0318 LF  W16 x 89 A992/A36 Structural Beam Or Girder ................................................................................................................. 122.52 31.95 

    For High Strength Low Alloy A572-50 Steel, Add  11.03 
    For High Strength Low Alloy A588 Steel, Add  24.50 
    For Each Additional Top Copes >2, Add  0.88 
    For Structural Tees, WT, MT Or ST, Deduct  -37.77 
    For Skewed Or Sloped Connections, Add  14.70 

. 
 05 12 23 00-0319 LF  W16 x 77 A992/A36 Structural Beam Or Girder ................................................................................................................. 111.24 31.58 

    For High Strength Low Alloy A572-50 Steel, Add  10.01 
    For High Strength Low Alloy A588 Steel, Add  22.25 
    For Each Additional Top Copes >2, Add  0.78 
    For Structural Tees, WT, MT Or ST, Deduct  -33.89 
    For Skewed Or Sloped Connections, Add  13.35 

. 
 05 12 23 00-0320 LF  W16 x 67 A992/A36 Structural Beam Or Girder ................................................................................................................. 101.64 31.11 

    For High Strength Low Alloy A572-50 Steel, Add  9.15 
    For High Strength Low Alloy A588 Steel, Add  20.33 
    For Each Additional Top Copes >2, Add  0.68 
    For Structural Tees, WT, MT Or ST, Deduct  -30.60 
    For Skewed Or Sloped Connections, Add  12.20 

. 
 05 12 23 00-0321 LF  W16 x 57 A992/A36 Structural Beam Or Girder ................................................................................................................... 92.13 30.65 

    For High Strength Low Alloy A572-50 Steel, Add  8.29 
    For High Strength Low Alloy A588 Steel, Add  18.43 
    For Each Additional Top Copes >2, Add  0.59 
    For Structural Tees, WT, MT Or ST, Deduct  -27.34 
    For Skewed Or Sloped Connections, Add  11.06 
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. 
 05 12 23 00-0322 LF  W16 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................... 85.51 30.37 

    For High Strength Low Alloy A572-50 Steel, Add  7.70 
    For High Strength Low Alloy A588 Steel, Add  17.10 
    For Each Additional Top Copes >2, Add  0.53 
    For Structural Tees, WT, MT Or ST, Deduct  -25.07 
    For Skewed Or Sloped Connections, Add  10.26 

. 
 05 12 23 00-0323 LF  W16 x 45 A992/A36 Structural Beam Or Girder ................................................................................................................... 80.87 30.19 

    For High Strength Low Alloy A572-50 Steel, Add  7.28 
    For High Strength Low Alloy A588 Steel, Add  16.17 
    For Each Additional Top Copes >2, Add  0.49 
    For Structural Tees, WT, MT Or ST, Deduct  -23.47 
    For Skewed Or Sloped Connections, Add  9.70 

. 
 05 12 23 00-0324 LF  W16 x 40 A992/A36 Structural Beam Or Girder ................................................................................................................... 76.00 29.90 

    For High Strength Low Alloy A572-50 Steel, Add  6.84 
    For High Strength Low Alloy A588 Steel, Add  15.20 
    For Each Additional Top Copes >2, Add  0.44 
    For Structural Tees, WT, MT Or ST, Deduct  -21.81 
    For Skewed Or Sloped Connections, Add  9.12 

. 
 05 12 23 00-0325 LF  W16 x 36 A992/A36 Structural Beam Or Girder ................................................................................................................... 72.20 29.72 

    For High Strength Low Alloy A572-50 Steel, Add  6.50 
    For High Strength Low Alloy A588 Steel, Add  14.44 
    For Each Additional Top Copes >2, Add  0.41 
    For Structural Tees, WT, MT Or ST, Deduct  -20.52 
    For Skewed Or Sloped Connections, Add  8.66 

. 
 05 12 23 00-0326 LF  W16 x 31 A992/A36 Structural Beam Or Girder ................................................................................................................... 61.20 23.66 

    For High Strength Low Alloy A572-50 Steel, Add  5.51 
    For High Strength Low Alloy A588 Steel, Add  12.24 
    For Each Additional Top Copes >2, Add  0.36 
    For Structural Tees, WT, MT Or ST, Deduct  -17.63 
    For Skewed Or Sloped Connections, Add  7.34 

. 
 05 12 23 00-0327 LF  W16 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 55.11 23.38 

    For High Strength Low Alloy A572-50 Steel, Add  4.96 
    For High Strength Low Alloy A588 Steel, Add  11.02 
    For Each Additional Top Copes >2, Add  0.30 
    For Structural Tees, WT, MT Or ST, Deduct  -15.54 
    For Skewed Or Sloped Connections, Add  6.61 

. 
 05 12 23 00-0328 LF  W14 x 99 A992/A36 Structural Beam Or Girder ................................................................................................................. 125.87 26.65 

    For High Strength Low Alloy A572-50 Steel, Add  11.33 
    For High Strength Low Alloy A588 Steel, Add  25.17 
    For Each Additional Top Copes >2, Add  0.97 
    For Structural Tees, WT, MT Or ST, Deduct  -39.79 
    For Skewed Or Sloped Connections, Add  15.10 

. 
 05 12 23 00-0329 LF  W14 x 90 A992/A36 Structural Beam Or Girder ................................................................................................................. 117.30 26.18 

    For High Strength Low Alloy A572-50 Steel, Add  10.56 
    For High Strength Low Alloy A588 Steel, Add  23.46 
    For Each Additional Top Copes >2, Add  0.89 
    For Structural Tees, WT, MT Or ST, Deduct  -36.86 
    For Skewed Or Sloped Connections, Add  14.08 

. 
 05 12 23 00-0330 LF  W14 x 82 A992/A36 Structural Beam Or Girder ................................................................................................................. 109.65 25.90 

    For High Strength Low Alloy A572-50 Steel, Add  9.87 
    For High Strength Low Alloy A588 Steel, Add  21.93 
    For Each Additional Top Copes >2, Add  0.82 
    For Structural Tees, WT, MT Or ST, Deduct  -34.24 
    For Skewed Or Sloped Connections, Add  13.16 

. 
 05 12 23 00-0331 LF  W14 x 74 A992/A36 Structural Beam Or Girder ................................................................................................................. 102.03 25.52 

    For High Strength Low Alloy A572-50 Steel, Add  9.18 
    For High Strength Low Alloy A588 Steel, Add  20.41 
    For Each Additional Top Copes >2, Add  0.75 
    For Structural Tees, WT, MT Or ST, Deduct  -31.63 
    For Skewed Or Sloped Connections, Add  12.24 

. 
 05 12 23 00-0332 LF  W14 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................... 96.33 25.25 

    For High Strength Low Alloy A572-50 Steel, Add  8.67 
    For High Strength Low Alloy A588 Steel, Add  19.27 
    For Each Additional Top Copes >2, Add  0.69 
    For Structural Tees, WT, MT Or ST, Deduct  -29.68 
    For Skewed Or Sloped Connections, Add  11.56 

. 
 05 12 23 00-0333 LF  W14 x 61 A992/A36 Structural Beam Or Girder ................................................................................................................... 89.72 24.97 

    For High Strength Low Alloy A572-50 Steel, Add  8.07 
    For High Strength Low Alloy A588 Steel, Add  17.94 
    For Each Additional Top Copes >2, Add  0.63 
    For Structural Tees, WT, MT Or ST, Deduct  -27.40 
    For Skewed Or Sloped Connections, Add  10.77 

. 
 05 12 23 00-0334 LF  W14 x 53 A992/A36 Structural Beam Or Girder ................................................................................................................... 82.17 24.60 

    For High Strength Low Alloy A572-50 Steel, Add  7.40 
    For High Strength Low Alloy A588 Steel, Add  16.43 
    For Each Additional Top Copes >2, Add  0.56 
    For Structural Tees, WT, MT Or ST, Deduct  -24.82 
    For Skewed Or Sloped Connections, Add  9.86 

. 
 05 12 23 00-0335 LF  W14 x 48 A992/A36 Structural Beam Or Girder ................................................................................................................... 77.33 24.32 

    For High Strength Low Alloy A572-50 Steel, Add  6.96 
    For High Strength Low Alloy A588 Steel, Add  15.47 
    For Each Additional Top Copes >2, Add  0.51 
    For Structural Tees, WT, MT Or ST, Deduct  -23.17 
    For Skewed Or Sloped Connections, Add  9.28 
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. 
 05 12 23 00-0336 LF  W14 x 43 A992/A36 Structural Beam Or Girder ................................................................................................................... 72.56 24.22 

    For High Strength Low Alloy A572-50 Steel, Add  6.53 
    For High Strength Low Alloy A588 Steel, Add  14.51 
    For Each Additional Top Copes >2, Add  0.47 
    For Structural Tees, WT, MT Or ST, Deduct  -21.52 
    For Skewed Or Sloped Connections, Add  8.71 

. 
 05 12 23 00-0337 LF  W14 x 38 A992/A36 Structural Beam Or Girder ................................................................................................................... 67.81 24.03 

    For High Strength Low Alloy A572-50 Steel, Add  6.10 
    For High Strength Low Alloy A588 Steel, Add  13.56 
    For Each Additional Top Copes >2, Add  0.42 
    For Structural Tees, WT, MT Or ST, Deduct  -19.91 
    For Skewed Or Sloped Connections, Add  8.14 

. 
 05 12 23 00-0338 LF  W14 x 34 A992/A36 Structural Beam Or Girder ................................................................................................................... 64.00 23.76 

    For High Strength Low Alloy A572-50 Steel, Add  5.76 
    For High Strength Low Alloy A588 Steel, Add  12.80 
    For Each Additional Top Copes >2, Add  0.39 
    For Structural Tees, WT, MT Or ST, Deduct  -18.60 
    For Skewed Or Sloped Connections, Add  7.68 

. 
 05 12 23 00-0339 LF  W14 x 30 A992/A36 Structural Beam Or Girder ................................................................................................................... 60.17 23.66 

    For High Strength Low Alloy A572-50 Steel, Add  5.42 
    For High Strength Low Alloy A588 Steel, Add  12.03 
    For Each Additional Top Copes >2, Add  0.35 
    For Structural Tees, WT, MT Or ST, Deduct  -17.29 
    For Skewed Or Sloped Connections, Add  7.22 

. 
 05 12 23 00-0340 LF  W14 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 56.35 23.38 

    For High Strength Low Alloy A572-50 Steel, Add  5.07 
    For High Strength Low Alloy A588 Steel, Add  11.27 
    For Each Additional Top Copes >2, Add  0.31 
    For Structural Tees, WT, MT Or ST, Deduct  -15.98 
    For Skewed Or Sloped Connections, Add  6.76 

. 
 05 12 23 00-0341 LF  W14 x 22 A992/A36 Structural Beam Or Girder ................................................................................................................... 52.63 23.29 

    For High Strength Low Alloy A572-50 Steel, Add  4.74 
    For High Strength Low Alloy A588 Steel, Add  10.53 
    For Each Additional Top Copes >2, Add  0.28 
    For Structural Tees, WT, MT Or ST, Deduct  -14.70 
    For Skewed Or Sloped Connections, Add  6.32 

. 
 05 12 23 00-0342 LF  W12 x 87 A992/A36 Structural Beam Or Girder ................................................................................................................. 114.51 26.08 

    For High Strength Low Alloy A572-50 Steel, Add  10.31 
    For High Strength Low Alloy A588 Steel, Add  22.90 
    For Each Additional Top Copes >2, Add  0.87 
    For Structural Tees, WT, MT Or ST, Deduct  -35.90 
    For Skewed Or Sloped Connections, Add  13.74 

. 
 05 12 23 00-0343 LF  W12 x 79 A992/A36 Structural Beam Or Girder ................................................................................................................. 106.87 25.71 

    For High Strength Low Alloy A572-50 Steel, Add  9.62 
    For High Strength Low Alloy A588 Steel, Add  21.37 
    For Each Additional Top Copes >2, Add  0.79 
    For Structural Tees, WT, MT Or ST, Deduct  -33.28 
    For Skewed Or Sloped Connections, Add  12.82 

. 
 05 12 23 00-0344 LF  W12 x 72 A992/A36 Structural Beam Or Girder ................................................................................................................. 100.15 25.43 

    For High Strength Low Alloy A572-50 Steel, Add  9.01 
    For High Strength Low Alloy A588 Steel, Add  20.03 
    For Each Additional Top Copes >2, Add  0.73 
    For Structural Tees, WT, MT Or ST, Deduct  -30.99 
    For Skewed Or Sloped Connections, Add  12.02 

. 
 05 12 23 00-0345 LF  W12 x 65 A992/A36 Structural Beam Or Girder ................................................................................................................... 93.53 25.16 

    For High Strength Low Alloy A572-50 Steel, Add  8.42 
    For High Strength Low Alloy A588 Steel, Add  18.71 
    For Each Additional Top Copes >2, Add  0.67 
    For Structural Tees, WT, MT Or ST, Deduct  -28.71 
    For Skewed Or Sloped Connections, Add  11.22 

. 
 05 12 23 00-0346 LF  W12 x 58 A992/A36 Structural Beam Or Girder ................................................................................................................... 86.83 24.78 

    For High Strength Low Alloy A572-50 Steel, Add  7.81 
    For High Strength Low Alloy A588 Steel, Add  17.37 
    For Each Additional Top Copes >2, Add  0.60 
    For Structural Tees, WT, MT Or ST, Deduct  -26.42 
    For Skewed Or Sloped Connections, Add  10.42 

. 
 05 12 23 00-0347 LF  W12 x 53 A992/A36 Structural Beam Or Girder ................................................................................................................... 82.17 24.60 

    For High Strength Low Alloy A572-50 Steel, Add  7.40 
    For High Strength Low Alloy A588 Steel, Add  16.43 
    For Each Additional Top Copes >2, Add  0.56 
    For Structural Tees, WT, MT Or ST, Deduct  -24.82 
    For Skewed Or Sloped Connections, Add  9.86 

. 
 05 12 23 00-0348 LF  W12 x 50 A992/A36 Structural Beam Or Girder ................................................................................................................... 79.17 24.51 

    For High Strength Low Alloy A572-50 Steel, Add  7.13 
    For High Strength Low Alloy A588 Steel, Add  15.83 
    For Each Additional Top Copes >2, Add  0.53 
    For Structural Tees, WT, MT Or ST, Deduct  -23.80 
    For Skewed Or Sloped Connections, Add  9.50 

. 
 05 12 23 00-0349 LF  W12 x 45 A992/A36 Structural Beam Or Girder ................................................................................................................... 74.53 24.32 

    For High Strength Low Alloy A572-50 Steel, Add  6.71 
    For High Strength Low Alloy A588 Steel, Add  14.91 
    For Each Additional Top Copes >2, Add  0.49 
    For Structural Tees, WT, MT Or ST, Deduct  -22.20 
    For Skewed Or Sloped Connections, Add  8.94 
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. 
 05 12 23 00-0350 LF  W12 x 40 A992/A36 Structural Beam Or Girder ................................................................................................................... 63.33 18.08 

    For High Strength Low Alloy A572-50 Steel, Add  5.70 
    For High Strength Low Alloy A588 Steel, Add  12.67 
    For Each Additional Top Copes >2, Add  0.44 
    For Structural Tees, WT, MT Or ST, Deduct  -19.27 
    For Skewed Or Sloped Connections, Add  7.60 

. 
 05 12 23 00-0351 LF  W12 x 35 A992/A36 Structural Beam Or Girder ................................................................................................................... 58.69 17.98 

    For High Strength Low Alloy A572-50 Steel, Add  5.28 
    For High Strength Low Alloy A588 Steel, Add  11.74 
    For Each Additional Top Copes >2, Add  0.40 
    For Structural Tees, WT, MT Or ST, Deduct  -17.68 
    For Skewed Or Sloped Connections, Add  7.04 

. 
 05 12 23 00-0352 LF  W12 x 30 A992/A36 Structural Beam Or Girder ................................................................................................................... 53.83 17.70 

    For High Strength Low Alloy A572-50 Steel, Add  4.84 
    For High Strength Low Alloy A588 Steel, Add  10.77 
    For Each Additional Top Copes >2, Add  0.35 
    For Structural Tees, WT, MT Or ST, Deduct  -16.02 
    For Skewed Or Sloped Connections, Add  6.46 

. 
 05 12 23 00-0353 LF  W12 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 50.01 17.51 

    For High Strength Low Alloy A572-50 Steel, Add  4.50 
    For High Strength Low Alloy A588 Steel, Add  10.00 
    For Each Additional Top Copes >2, Add  0.31 
    For Structural Tees, WT, MT Or ST, Deduct  -14.71 
    For Skewed Or Sloped Connections, Add  6.00 

. 
 05 12 23 00-0354 LF  W12 x 22 A992/A36 Structural Beam Or Girder ................................................................................................................... 46.29 17.33 

    For High Strength Low Alloy A572-50 Steel, Add  4.17 
    For High Strength Low Alloy A588 Steel, Add  9.26 
    For Each Additional Top Copes >2, Add  0.28 
    For Structural Tees, WT, MT Or ST, Deduct  -13.44 
    For Skewed Or Sloped Connections, Add  5.55 

. 
 05 12 23 00-0355 LF  W12 x 19 A992/A36 Structural Beam Or Girder ................................................................................................................... 43.39 17.24 

    For High Strength Low Alloy A572-50 Steel, Add  3.91 
    For High Strength Low Alloy A588 Steel, Add  8.68 
    For Each Additional Top Copes >2, Add  0.25 
    For Structural Tees, WT, MT Or ST, Deduct  -12.43 
    For Skewed Or Sloped Connections, Add  5.21 

. 
 05 12 23 00-0356 LF  W12 x 16 A992/A36 Structural Beam Or Girder ................................................................................................................... 40.51 16.95 

    For High Strength Low Alloy A572-50 Steel, Add  3.65 
    For High Strength Low Alloy A588 Steel, Add  8.10 
    For Each Additional Top Copes >2, Add  0.22 
    For Structural Tees, WT, MT Or ST, Deduct  -11.45 
    For Skewed Or Sloped Connections, Add  4.86 

. 
 05 12 23 00-0357 LF  W12 x 14 A992/A36 Structural Beam Or Girder ................................................................................................................... 38.65 16.95 

    For High Strength Low Alloy A572-50 Steel, Add  3.48 
    For High Strength Low Alloy A588 Steel, Add  7.73 
    For Each Additional Top Copes >2, Add  0.21 
    For Structural Tees, WT, MT Or ST, Deduct  -10.82 
    For Skewed Or Sloped Connections, Add  4.64 

. 
 05 12 23 00-0358 LF  W10 x 68 A992/A36 Structural Beam Or Girder ................................................................................................................... 90.29 19.47 

    For High Strength Low Alloy A572-50 Steel, Add  8.13 
    For High Strength Low Alloy A588 Steel, Add  18.06 
    For Each Additional Top Copes >2, Add  0.70 
    For Structural Tees, WT, MT Or ST, Deduct  -28.50 
    For Skewed Or Sloped Connections, Add  10.83 

. 
 05 12 23 00-0359 LF  W10 x 60 A992/A36 Structural Beam Or Girder ................................................................................................................... 82.75 19.10 

    For High Strength Low Alloy A572-50 Steel, Add  7.45 
    For High Strength Low Alloy A588 Steel, Add  16.55 
    For Each Additional Top Copes >2, Add  0.62 
    For Structural Tees, WT, MT Or ST, Deduct  -25.92 
    For Skewed Or Sloped Connections, Add  9.93 

. 
 05 12 23 00-0360 LF  W10 x 54 A992/A36 Structural Beam Or Girder ................................................................................................................... 76.97 18.73 

    For High Strength Low Alloy A572-50 Steel, Add  6.93 
    For High Strength Low Alloy A588 Steel, Add  15.39 
    For Each Additional Top Copes >2, Add  0.57 
    For Structural Tees, WT, MT Or ST, Deduct  -23.94 
    For Skewed Or Sloped Connections, Add  9.24 

. 
 05 12 23 00-0361 LF  W10 x 49 A992/A36 Structural Beam Or Girder ................................................................................................................... 72.22 18.54 

    For High Strength Low Alloy A572-50 Steel, Add  6.50 
    For High Strength Low Alloy A588 Steel, Add  14.44 
    For Each Additional Top Copes >2, Add  0.52 
    For Structural Tees, WT, MT Or ST, Deduct  -22.31 
    For Skewed Or Sloped Connections, Add  8.67 

. 
 05 12 23 00-0362 LF  W10 x 45 A992/A36 Structural Beam Or Girder ................................................................................................................... 68.40 18.44 

    For High Strength Low Alloy A572-50 Steel, Add  6.16 
    For High Strength Low Alloy A588 Steel, Add  13.68 
    For Each Additional Top Copes >2, Add  0.49 
    For Structural Tees, WT, MT Or ST, Deduct  -21.00 
    For Skewed Or Sloped Connections, Add  8.21 

. 
 05 12 23 00-0363 LF  W10 x 39 A992/A36 Structural Beam Or Girder ................................................................................................................... 62.71 18.08 

    For High Strength Low Alloy A572-50 Steel, Add  5.64 
    For High Strength Low Alloy A588 Steel, Add  12.54 
    For Each Additional Top Copes >2, Add  0.43 
    For Structural Tees, WT, MT Or ST, Deduct  -19.06 
    For Skewed Or Sloped Connections, Add  7.53 
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. 
 05 12 23 00-0364 LF  W10 x 33 A992/A36 Structural Beam Or Girder ................................................................................................................... 57.03 17.79 

    For High Strength Low Alloy A572-50 Steel, Add  5.13 
    For High Strength Low Alloy A588 Steel, Add  11.41 
    For Each Additional Top Copes >2, Add  0.38 
    For Structural Tees, WT, MT Or ST, Deduct  -17.11 
    For Skewed Or Sloped Connections, Add  6.84 

. 
 05 12 23 00-0365 LF  W10 x 30 A992/A36 Structural Beam Or Girder ................................................................................................................... 54.14 17.70 

    For High Strength Low Alloy A572-50 Steel, Add  4.87 
    For High Strength Low Alloy A588 Steel, Add  10.83 
    For Each Additional Top Copes >2, Add  0.35 
    For Structural Tees, WT, MT Or ST, Deduct  -16.11 
    For Skewed Or Sloped Connections, Add  6.50 

. 
 05 12 23 00-0366 LF  W10 x 26 A992/A36 Structural Beam Or Girder ................................................................................................................... 50.42 17.60 

    For High Strength Low Alloy A572-50 Steel, Add  4.54 
    For High Strength Low Alloy A588 Steel, Add  10.08 
    For Each Additional Top Copes >2, Add  0.32 
    For Structural Tees, WT, MT Or ST, Deduct  -14.84 
    For Skewed Or Sloped Connections, Add  6.05 

. 
 05 12 23 00-0367 LF  W10 x 22 A992/A36 Structural Beam Or Girder ................................................................................................................... 46.49 17.33 

    For High Strength Low Alloy A572-50 Steel, Add  4.18 
    For High Strength Low Alloy A588 Steel, Add  9.30 
    For Each Additional Top Copes >2, Add  0.28 
    For Structural Tees, WT, MT Or ST, Deduct  -13.51 
    For Skewed Or Sloped Connections, Add  5.58 

. 
 05 12 23 00-0368 LF  W10 x 19 A992/A36 Structural Beam Or Girder ................................................................................................................... 43.70 17.24 

    For High Strength Low Alloy A572-50 Steel, Add  3.93 
    For High Strength Low Alloy A588 Steel, Add  8.74 
    For Each Additional Top Copes >2, Add  0.25 
    For Structural Tees, WT, MT Or ST, Deduct  -12.54 
    For Skewed Or Sloped Connections, Add  5.24 

. 
 05 12 23 00-0369 LF  W10 x 17 A992/A36 Structural Beam Or Girder ................................................................................................................... 41.74 17.14 

    For High Strength Low Alloy A572-50 Steel, Add  3.76 
    For High Strength Low Alloy A588 Steel, Add  8.35 
    For Each Additional Top Copes >2, Add  0.23 
    For Structural Tees, WT, MT Or ST, Deduct  -11.87 
    For Skewed Or Sloped Connections, Add  5.01 

. 
 05 12 23 00-0370 LF  W10 x 15 A992/A36 Structural Beam Or Girder ................................................................................................................... 39.89 16.95 

    For High Strength Low Alloy A572-50 Steel, Add  3.59 
    For High Strength Low Alloy A588 Steel, Add  7.98 
    For Each Additional Top Copes >2, Add  0.22 
    For Structural Tees, WT, MT Or ST, Deduct  -11.24 
    For Skewed Or Sloped Connections, Add  4.79 

. 
 05 12 23 00-0371 LF  W10 x 12 A992/A36 Structural Beam Or Girder ................................................................................................................... 37.09 16.95 

    For High Strength Low Alloy A572-50 Steel, Add  3.34 
    For High Strength Low Alloy A588 Steel, Add  7.42 
    For Each Additional Top Copes >2, Add  0.19 
    For Structural Tees, WT, MT Or ST, Deduct  -10.27 
    For Skewed Or Sloped Connections, Add  4.45 

. 
 05 12 23 00-0372 LF  W8 x 35 A992/A36 Structural Beam Or Girder ..................................................................................................................... 58.89 17.98 

    For High Strength Low Alloy A572-50 Steel, Add  5.30 
    For High Strength Low Alloy A588 Steel, Add  11.78 
    For Each Additional Top Copes >2, Add  0.40 
    For Structural Tees, WT, MT Or ST, Deduct  -17.75 
    For Skewed Or Sloped Connections, Add  7.07 

. 
 05 12 23 00-0373 LF  W8 x 31 A992/A36 Structural Beam Or Girder ..................................................................................................................... 55.08 17.70 

    For High Strength Low Alloy A572-50 Steel, Add  4.96 
    For High Strength Low Alloy A588 Steel, Add  11.02 
    For Each Additional Top Copes >2, Add  0.36 
    For Structural Tees, WT, MT Or ST, Deduct  -16.44 
    For Skewed Or Sloped Connections, Add  6.61 

. 
 05 12 23 00-0374 LF W8 x 28 A992/A36 Structural Beam Or Girder ..................................................................................................................... 51.24 16.68 

    For High Strength Low Alloy A572-50 Steel, Add  4.61 
    For High Strength Low Alloy A588 Steel, Add  10.25 
    For Each Additional Top Copes >2, Add  0.33 
    For Structural Tees, WT, MT Or ST, Deduct  -15.27 
    For Skewed Or Sloped Connections, Add  6.15 

. 
 05 12 23 00-0375 LF W8 x 24 A992/A36 Structural Beam Or Girder ..................................................................................................................... 46.82 15.65 

    For High Strength Low Alloy A572-50 Steel, Add  4.21 
    For High Strength Low Alloy A588 Steel, Add  9.36 
    For Each Additional Top Copes >2, Add  0.30 
    For Structural Tees, WT, MT Or ST, Deduct  -13.89 
    For Skewed Or Sloped Connections, Add  5.62 

. 
 05 12 23 00-0376 LF W8 x 21 A992/A36 Structural Beam Or Girder ..................................................................................................................... 43.58 14.54 

    For High Strength Low Alloy A572-50 Steel, Add  3.92 
    For High Strength Low Alloy A588 Steel, Add  8.72 
    For Each Additional Top Copes >2, Add  0.28 
    For Structural Tees, WT, MT Or ST, Deduct  -12.92 
    For Skewed Or Sloped Connections, Add  5.23 

. 
 05 12 23 00-0377 LF W8 x 18 A992/A36 Structural Beam Or Girder ..................................................................................................................... 38.29 13.51 

    For High Strength Low Alloy A572-50 Steel, Add  3.45 
    For High Strength Low Alloy A588 Steel, Add  7.66 
    For Each Additional Top Copes >2, Add  0.24 
    For Structural Tees, WT, MT Or ST, Deduct  -11.24 
    For Skewed Or Sloped Connections, Add  4.59 
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. 
 05 12 23 00-0378 LF W8 x 10 A992/A36 Structural Beam Or Girder ..................................................................................................................... 22.99 9.68 

    For High Strength Low Alloy A572-50 Steel, Add  2.07 
    For High Strength Low Alloy A588 Steel, Add  4.60 
    For Each Additional Top Copes >2, Add  0.13 
    For Structural Tees, WT, MT Or ST, Deduct  -6.51 
    For Skewed Or Sloped Connections, Add  2.76 

. 
 05 12 23 00-0379 LF W6 x 9 A992/A36 Structural Beam Or Girder ....................................................................................................................... 20.95 7.92 

    For High Strength Low Alloy A572-50 Steel, Add  1.89 
    For High Strength Low Alloy A588 Steel, Add  4.19 
    For Each Additional Top Copes >2, Add  0.13 
    For Structural Tees, WT, MT Or ST, Deduct  -6.08 
    For Skewed Or Sloped Connections, Add  2.51 

XXXXXXX 
. 
 05 12 23 00-0380  A992/A36 Structural Steel, M Shapes (05 12 23 00-0162) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0381 LF M14 x 18 A992/A36 Structural Steel ..................................................................................................................................... 43.03 13.23 
    For High Strength Low Alloy A572-50 Steel, Add  3.87 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.61 

. 
 05 12 23 00-0382 LF M12 x 11.8 A992/A36 Structural Steel .................................................................................................................................. 31.43 11.70 

    For High Strength Low Alloy A572-50 Steel, Add  2.83 
    For High Strength Low Alloy A588 Grade B Steel, Add  6.29 

. 
 05 12 23 00-0383 LF M10 x 9 A992/A36 Structural Steel ....................................................................................................................................... 24.47 9.39 

    For High Strength Low Alloy A572-50 Steel, Add  2.20 
    For High Strength Low Alloy A588 Grade B Steel, Add  4.89 

. 
 05 12 23 00-0384 LF M8 x 6.5 A992/A36 Structural Steel ...................................................................................................................................... 17.68 6.78 

    For High Strength Low Alloy A572-50 Steel, Add  1.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  3.54 

. 
 05 12 23 00-0385 LF  M6 x 20 A992/A36 Structural Steel ....................................................................................................................................... 47.98 15.00 

    For High Strength Low Alloy A572-50 Steel, Add  4.32 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.60 

. 
 05 12 23 00-0386 LF M6 x 4.4 A992/A36 Structural Steel ...................................................................................................................................... 11.96 4.59 

    For High Strength Low Alloy A572-50 Steel, Add  1.08 
    For High Strength Low Alloy A588 Grade B Steel, Add  2.39 

. 
 05 12 23 00-0387 LF  M5 x 18.9 A992/A36 Structural Steel .................................................................................................................................... 46.35 15.00 

    For High Strength Low Alloy A572-50 Steel, Add  4.17 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.27 

. 
 05 12 23 00-0388 LF  M4 x 13 A992/A36 Structural Steel ....................................................................................................................................... 38.51 14.72 

    For High Strength Low Alloy A572-50 Steel, Add  3.47 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.70 

XXXXXXX 
. 
 05 12 23 00-0389  A992/A36 Structural Steel, S Shapes (05 12 23 00-0162) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0390 LF S24 x 121 A992/A36 Structural Steel .................................................................................................................................. 255.62 67.00 
    For High Strength Low Alloy A572-50 Steel, Add  23.01 
    For High Strength Low Alloy A588 Grade B Steel, Add  51.12 

. 
 05 12 23 00-0391 LF S24 x 106 A992/A36 Structural Steel .................................................................................................................................. 227.24 61.78 

    For High Strength Low Alloy A572-50 Steel, Add  20.45 
    For High Strength Low Alloy A588 Grade B Steel, Add  45.45 

. 
 05 12 23 00-0392 LF S24 x 100 A992/A36 Structural Steel .................................................................................................................................. 217.63 61.36 

    For High Strength Low Alloy A572-50 Steel, Add  19.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  43.53 

. 
 05 12 23 00-0393 LF S24 x 90 A992/A36 Structural Steel.................................................................................................................................... 198.97 58.13 

    For High Strength Low Alloy A572-50 Steel, Add  17.91 
    For High Strength Low Alloy A588 Grade B Steel, Add  39.79 

. 
 05 12 23 00-0394 LF S24 x 80 A992/A36 Structural Steel.................................................................................................................................... 179.75 54.39 

    For High Strength Low Alloy A572-50 Steel, Add  16.18 
    For High Strength Low Alloy A588 Grade B Steel, Add  35.95 

. 
 05 12 23 00-0395 LF S20 x 96 A992/A36 Structural Steel.................................................................................................................................... 208.93 58.90 

    For High Strength Low Alloy A572-50 Steel, Add  18.80 
    For High Strength Low Alloy A588 Grade B Steel, Add  41.79 

. 
 05 12 23 00-0396 LF S20 x 86 A992/A36 Structural Steel.................................................................................................................................... 190.12 55.54 

    For High Strength Low Alloy A572-50 Steel, Add  17.11 
    For High Strength Low Alloy A588 Grade B Steel, Add  38.02 

. 
 05 12 23 00-0397 LF S20 x 75 A992/A36 Structural Steel.................................................................................................................................... 168.52 50.99 

    For High Strength Low Alloy A572-50 Steel, Add  15.17 
    For High Strength Low Alloy A588 Grade B Steel, Add  33.70 

. 
 05 12 23 00-0398 LF S20 x 66 A992/A36 Structural Steel.................................................................................................................................... 150.83 47.23 

    For High Strength Low Alloy A572-50 Steel, Add  13.57 
    For High Strength Low Alloy A588 Grade B Steel, Add  30.17 

. 
 05 12 23 00-0399 LF S18 x 70 A992/A36 Structural Steel.................................................................................................................................... 159.97 50.09 

    For High Strength Low Alloy A572-50 Steel, Add  14.40 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.99 

. 
 05 12 23 00-0400 LF S18 x 54.7 A992/A36 Structural Steel ................................................................................................................................. 127.20 41.21 

    For High Strength Low Alloy A572-50 Steel, Add  11.45 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.44 

. 
 05 12 23 00-0401 LF S15 x 50 A992/A36 Structural Steel.................................................................................................................................... 118.38 39.65 

    For High Strength Low Alloy A572-50 Steel, Add  10.65 
    For High Strength Low Alloy A588 Grade B Steel, Add  23.68 

. 
 05 12 23 00-0402 LF S15 x 42.9 A992/A36 Structural Steel ................................................................................................................................. 103.48 35.80 

    For High Strength Low Alloy A572-50 Steel, Add  9.31 
    For High Strength Low Alloy A588 Grade B Steel, Add  20.70 
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. 
 05 12 23 00-0403 LF S12 x 50 A992/A36 Structural Steel ................................................................................................................................... 116.26 37.66 

    For High Strength Low Alloy A572-50 Steel, Add  10.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  23.25 

. 
 05 12 23 00-0404 LF S12 x 40.8 A992/A36 Structural Steel .................................................................................................................................. 96.60 32.36 

    For High Strength Low Alloy A572-50 Steel, Add  8.69 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.32 

. 
 05 12 23 00-0405 LF S12 x 35 A992/A36 Structural Steel ..................................................................................................................................... 84.42 29.21 

    For High Strength Low Alloy A572-50 Steel, Add  7.60 
    For High Strength Low Alloy A588 Grade B Steel, Add  16.88 

. 
 05 12 23 00-0406 LF S12 x 31.8 A992/A36 Structural Steel .................................................................................................................................. 78.20 27.94 

    For High Strength Low Alloy A572-50 Steel, Add  7.04 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.64 

. 
 05 12 23 00-0407 LF S10 x 35 A992/A36 Structural Steel ..................................................................................................................................... 86.06 30.75 

    For High Strength Low Alloy A572-50 Steel, Add  7.75 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.21 

. 
 05 12 23 00-0408 LF S10 x 25.4 A992/A36 Structural Steel .................................................................................................................................. 63.71 23.49 

    For High Strength Low Alloy A572-50 Steel, Add  5.73 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.74 

. 
 05 12 23 00-0409 LF S8 x 23 A992/A36 Structural Steel ....................................................................................................................................... 57.69 21.27 

    For High Strength Low Alloy A572-50 Steel, Add  5.19 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.54 

. 
 05 12 23 00-0410 LF S8 x 18.4 A992/A36 Structural Steel .................................................................................................................................... 47.11 17.92 

    For High Strength Low Alloy A572-50 Steel, Add  4.24 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.42 

. 
 05 12 23 00-0411 LF S7 x 20 A992/A36 Structural Steel ....................................................................................................................................... 51.20 19.47 

    For High Strength Low Alloy A572-50 Steel, Add  4.61 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.24 

. 
 05 12 23 00-0412 LF S7 x 15.3 A992/A36 Structural Steel .................................................................................................................................... 40.01 15.68 

    For High Strength Low Alloy A572-50 Steel, Add  3.60 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.00 

. 
 05 12 23 00-0413 LF  S6 x 17.25 A992/A36 Structural Steel .................................................................................................................................. 43.04 15.73 

    For High Strength Low Alloy A572-50 Steel, Add  3.87 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.61 

. 
 05 12 23 00-0414 LF  S6 x 12.5 A992/A36 Structural Steel .................................................................................................................................... 37.10 14.54 

    For High Strength Low Alloy A572-50 Steel, Add  3.34 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.42 

. 
 05 12 23 00-0415 LF  S5 x 14.75 A992/A36 Structural Steel .................................................................................................................................. 39.36 14.81 

    For High Strength Low Alloy A572-50 Steel, Add  3.54 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.87 

. 
 05 12 23 00-0416 LF  S5 x 10 A992/A36 Structural Steel ....................................................................................................................................... 33.78 14.44 

    For High Strength Low Alloy A572-50 Steel, Add  3.04 
    For High Strength Low Alloy A588 Grade B Steel, Add  6.76 

. 
 05 12 23 00-0417 LF  S4 x 9.5 A992/A36 Structural Steel ...................................................................................................................................... 32.93 14.44 

    For High Strength Low Alloy A572-50 Steel, Add  2.96 
    For High Strength Low Alloy A588 Grade B Steel, Add  6.59 

. 
 05 12 23 00-0418 LF  S4 x 7.7 A992/A36 Structural Steel ...................................................................................................................................... 30.96 14.44 

    For High Strength Low Alloy A572-50 Steel, Add  2.79 
    For High Strength Low Alloy A588 Grade B Steel, Add  6.19 

. 
 05 12 23 00-0419 LF  S3 x 7.5 A992/A36 Structural Steel ...................................................................................................................................... 30.78 14.44 

    For High Strength Low Alloy A572-50 Steel, Add  2.77 
    For High Strength Low Alloy A588 Grade B Steel, Add  6.16 

. 
 05 12 23 00-0420 LF  S3 x 5.7 A992/A36 Structural Steel ...................................................................................................................................... 28.41 14.35 

    For High Strength Low Alloy A572-50 Steel, Add  2.56 
    For High Strength Low Alloy A588 Grade B Steel, Add  5.68 

XXXXXXX 
. 
 05 12 23 00-0421  A992/A36 Structural Steel, HP Shapes (05 12 23 00-0162) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0422 LF HP14 x 117 A992/A36 Structural Steel ............................................................................................................................... 151.98 19.85 
    For High Strength Low Alloy A572-50 Steel, Add  13.68 
    For High Strength Low Alloy A588 Grade B Steel, Add  30.40 

. 
 05 12 23 00-0423 LF HP14 x 102 A992/A36 Structural Steel ............................................................................................................................... 133.27 18.47 

    For High Strength Low Alloy A572-50 Steel, Add  11.99 
    For High Strength Low Alloy A588 Grade B Steel, Add  26.65 

. 
 05 12 23 00-0424 LF HP14 x 89 A992/A36 Structural Steel ................................................................................................................................. 118.96 17.32 

    For High Strength Low Alloy A572-50 Steel, Add  10.71 
    For High Strength Low Alloy A588 Grade B Steel, Add  23.79 

. 
 05 12 23 00-0425 LF HP14 x 73 A992/A36 Structural Steel ................................................................................................................................... 98.99 16.33 

    For High Strength Low Alloy A572-50 Steel, Add  8.91 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.80 

. 
 05 12 23 00-0426 LF HP13 x 100 A992/A36 Structural Steel ............................................................................................................................... 130.65 18.11 

    For High Strength Low Alloy A572-50 Steel, Add  11.76 
    For High Strength Low Alloy A588 Grade B Steel, Add  26.13 

. 
 05 12 23 00-0427 LF HP13 x 87 A992/A36 Structural Steel ................................................................................................................................. 116.29 16.94 

    For High Strength Low Alloy A572-50 Steel, Add  10.47 
    For High Strength Low Alloy A588 Grade B Steel, Add  23.26 

. 
 05 12 23 00-0428 LF HP13 x 73 A992/A36 Structural Steel ................................................................................................................................... 98.99 16.33 

    For High Strength Low Alloy A572-50 Steel, Add  8.91 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.80 

. 
 05 12 23 00-0429 LF HP13 x 60 A992/A36 Structural Steel ................................................................................................................................... 84.33 15.65 

    For High Strength Low Alloy A572-50 Steel, Add  7.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  16.87 

. 
 05 12 23 00-0430 LF HP12 x 84 A992/A36 Structural Steel ................................................................................................................................. 110.18 17.86 

    For High Strength Low Alloy A572-50 Steel, Add  9.92 
    For High Strength Low Alloy A588 Grade B Steel, Add  22.04 
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. 
 05 12 23 00-0431 LF HP12 x 74 A992/A36 Structural Steel ................................................................................................................................... 97.62 16.85 

    For High Strength Low Alloy A572-50 Steel, Add  8.79 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.52 

. 
 05 12 23 00-0432 LF HP12 x 63 A992/A36 Structural Steel ................................................................................................................................... 84.29 15.49 

    For High Strength Low Alloy A572-50 Steel, Add  7.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  16.86 

. 
 05 12 23 00-0433 LF HP12 x 53 A992/A36 Structural Steel ................................................................................................................................... 77.42 14.73 

    For High Strength Low Alloy A572-50 Steel, Add  6.97 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.48 

. 
 05 12 23 00-0434 LF HP10 x 57 A992/A36 Structural Steel ................................................................................................................................... 81.45 15.12 

    For High Strength Low Alloy A572-50 Steel, Add  7.33 
    For High Strength Low Alloy A588 Grade B Steel, Add  16.29 

. 
 05 12 23 00-0435 LF HP10 x 42 A992/A36 Structural Steel ................................................................................................................................... 67.57 14.17 

    For High Strength Low Alloy A572-50 Steel, Add  6.08 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.51 

. 
 05 12 23 00-0436 LF HP8 x 36 A992/A36 Structural Steel ..................................................................................................................................... 59.01 13.36 

    For High Strength Low Alloy A572-50 Steel, Add  5.31 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.80 

XXXXXXX 
. 
 05 12 23 00-0437  Lightweight Framing Steel Shapes (05 12 23) 
. 
. 
 05 12 23 00-0438  Angle Iron - L (05 12 23 00-0437) 
. 
. 
 05 12 23 00-0439  1/8" Thick (05 12 23 00-0438) 
. 
. 

 05 12 23 00-0440 LF 1/2" x 1/2" x 1/8" Angle Iron .................................................................................................................................................... 2.07 1.36 
    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.19 
    For >500 To 1,000, Deduct  -0.28 
    For >1,000, Deduct  -0.38 
    For 316 Stainless Steel, Add  0.83 
    For Aluminum, Add  0.05 
    For Galvanized Steel, Add  0.16 
    For 304 Stainless Steel, Add  0.74 
    For High Strength Steel (HSS), Add  0.41 

. 
 05 12 23 00-0441 LF 3/4" x 1/2" x 1/8" Angle Iron .................................................................................................................................................... 2.38 1.54 

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000, Deduct  -0.43 
    For 316 Stainless Steel, Add  1.06 
    For Aluminum, Add  0.06 
    For Galvanized Steel, Add  0.20 
    For 304 Stainless Steel, Add  0.94 
    For High Strength Steel (HSS), Add  0.48 

. 
 05 12 23 00-0442 LF 3/4" x 3/4" x 1/8" Angle Iron .................................................................................................................................................... 2.66 1.69 

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.24 
    For >500 To 1,000, Deduct  -0.36 
    For >1,000, Deduct  -0.48 
    For 316 Stainless Steel, Add  1.31 
    For Aluminum, Add  0.07 
    For Galvanized Steel, Add  0.25 
    For 304 Stainless Steel, Add  1.17 
    For High Strength Steel (HSS), Add  0.53 

. 
 05 12 23 00-0443 LF 1" x 3/4" x 1/8" Angle Iron ....................................................................................................................................................... 3.00 1.88 

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.26 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000, Deduct  -0.54 
    For 316 Stainless Steel, Add  1.54 
    For Aluminum, Add  0.09 
    For Galvanized Steel, Add  0.30 
    For 304 Stainless Steel, Add  1.37 
    For High Strength Steel (HSS), Add  0.60 

. 
 05 12 23 00-0444 LF 1" x 1" x 1/8" Angle Iron .......................................................................................................................................................... 3.27 2.03 

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.43 
    For >1,000, Deduct  -0.58 
    For 316 Stainless Steel, Add  1.79 
    For Aluminum, Add  0.10 
    For Galvanized Steel, Add  0.35 
    For 304 Stainless Steel, Add  1.60 
    For High Strength Steel (HSS), Add  0.65 

. 
 05 12 23 00-0445 LF 1-1/4" x 1-1/4" x 1/8" Angle Iron .............................................................................................................................................. 3.89 2.40 

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -0.51 
    For >1,000, Deduct  -0.69 
    For 316 Stainless Steel, Add  2.24 
    For Aluminum, Add  0.13 
    For Galvanized Steel, Add  0.43 
    For 304 Stainless Steel, Add  2.00 
    For High Strength Steel (HSS), Add  0.78 
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. 
 05 12 23 00-0446 LF 1-1/2" x 1" x 1/8" Angle Iron .................................................................................................................................................... 3.89 2.40 

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -0.51 
    For >1,000, Deduct  -0.69 
    For 316 Stainless Steel, Add  2.24 
    For Aluminum, Add  0.13 
    For Galvanized Steel, Add  0.43 
    For 304 Stainless Steel, Add  2.00 
    For High Strength Steel (HSS), Add  0.78 

. 
 05 12 23 00-0447 LF 1-1/2" x 1-1/2" x 1/8" Angle Iron .............................................................................................................................................. 4.67 2.87 

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.40 
    For >500 To 1,000, Deduct  -0.62 
    For >1,000, Deduct  -0.83 
    For 316 Stainless Steel, Add  2.72 
    For Aluminum, Add  0.15 
    For Galvanized Steel, Add  0.53 
    For 304 Stainless Steel, Add  2.42 
    For High Strength Steel (HSS), Add  0.93 

. 
 05 12 23 00-0448 LF 2" x 2" x 1/8" Angle Iron .......................................................................................................................................................... 6.34 3.90 

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.55 
    For >500 To 1,000, Deduct  -0.84 
    For >1,000, Deduct  -1.12 
    For 316 Stainless Steel, Add  3.68 
    For Aluminum, Add  0.21 
    For Galvanized Steel, Add  0.71 
    For 304 Stainless Steel, Add  3.28 
    For High Strength Steel (HSS), Add  1.27 

XXXXXXX 
. 
 05 12 23 00-0449  3/16" Thick (05 12 23 00-0438) 
. 
. 

 05 12 23 00-0450 LF 1-1/4" x 1-1/4" x 3/16" Angle Iron ............................................................................................................................................ 4.40 2.53 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.36 
    For >500 To 1,000, Deduct  -0.56 
    For >1,000, Deduct  -0.75 
    For 316 Stainless Steel, Add  3.30 
    For Aluminum, Add  0.19 
    For Galvanized Steel, Add  0.64 
    For 304 Stainless Steel, Add  2.94 
    For High Strength Steel (HSS), Add  0.88 

. 
 05 12 23 00-0451 LF 1-1/2" x 1" x 3/16" Angle Iron .................................................................................................................................................. 4.40 2.53 

    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.36 
    For >500 To 1,000, Deduct  -0.56 
    For >1,000, Deduct  -0.75 
    For 316 Stainless Steel, Add  3.30 
    For Aluminum, Add  0.19 
    For Galvanized Steel, Add  0.64 
    For 304 Stainless Steel, Add  2.94 
    For High Strength Steel (HSS), Add  0.88 

. 
 05 12 23 00-0452 LF 1-1/2" x 1-1/2" x 3/16" Angle Iron ............................................................................................................................................ 4.86 2.71 

    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.60 
    For >1,000, Deduct  -0.82 
    For 316 Stainless Steel, Add  4.00 
    For Aluminum, Add  0.23 
    For Galvanized Steel, Add  0.78 
    For 304 Stainless Steel, Add  3.56 
    For High Strength Steel (HSS), Add  0.97 

. 
 05 12 23 00-0453 LF 2" x 2" x 3/16" Angle Iron ........................................................................................................................................................ 5.57 2.91 

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.43 
    For >500 To 1,000, Deduct  -0.67 
    For >1,000, Deduct  -0.90 
    For 316 Stainless Steel, Add  5.44 
    For Aluminum, Add  0.31 
    For Galvanized Steel, Add  1.05 
    For 304 Stainless Steel, Add  4.85 
    For High Strength Steel (HSS), Add  1.11 

. 
 05 12 23 00-0454 LF 2-1/2" x 2" x 3/16" Angle Iron .................................................................................................................................................. 6.07 3.11 

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.72 
    For >1,000, Deduct  -0.97 
    For 316 Stainless Steel, Add  6.14 
    For Aluminum, Add  0.35 
    For Galvanized Steel, Add  1.19 
    For 304 Stainless Steel, Add  5.47 
    For High Strength Steel (HSS), Add  1.21 
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. 
 05 12 23 00-0455 LF 2-1/2" x 2-1/2" x 3/16" Angle Iron ............................................................................................................................................ 6.60 3.33 

    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000, Deduct  -1.05 
    For 316 Stainless Steel, Add  6.88 
    For Aluminum, Add  0.39 
    For Galvanized Steel, Add  1.33 
    For 304 Stainless Steel, Add  6.13 
    For High Strength Steel (HSS), Add  1.32 

. 
 05 12 23 00-0456 LF 3" x 2" x 3/16" Angle Iron ........................................................................................................................................................ 6.59 3.33 

    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -0.77 
    For >1,000, Deduct  -1.05 
    For 316 Stainless Steel, Add  6.85 
    For Aluminum, Add  0.39 
    For Galvanized Steel, Add  1.33 
    For 304 Stainless Steel, Add  6.10 
    For High Strength Steel (HSS), Add  1.32 

. 
 05 12 23 00-0457 LF 3" x 2-1/2" x 3/16" Angle Iron .................................................................................................................................................. 7.28 3.68 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.55 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000, Deduct  -1.16 
    For 316 Stainless Steel, Add  7.58 
    For Aluminum, Add  0.43 
    For Galvanized Steel, Add  1.47 
    For 304 Stainless Steel, Add  6.75 
    For High Strength Steel (HSS), Add  1.46 

. 
 05 12 23 00-0458 LF 3" x 3" x 3/16" Angle Iron ........................................................................................................................................................ 7.96 4.03 

    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.60 
    For >500 To 1,000, Deduct  -0.94 
    For >1,000, Deduct  -1.27 
    For 316 Stainless Steel, Add  8.29 
    For Aluminum, Add  0.47 
    For Galvanized Steel, Add  1.61 
    For 304 Stainless Steel, Add  7.38 
    For High Strength Steel (HSS), Add  1.59 

XXXXXXX 
. 
 05 12 23 00-0459  1/4" Thick (05 12 23 00-0438) 
. 
. 

 05 12 23 00-0460 LF 1-1/2" x 1" x 1/4" Angle Iron .................................................................................................................................................... 4.88 2.68 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.60 
    For >1,000, Deduct  -0.81 
    For 316 Stainless Steel, Add  4.22 
    For Aluminum, Add  0.24 
    For Galvanized Steel, Add  0.82 
    For 304 Stainless Steel, Add  3.76 
    For High Strength Steel (HSS), Add  0.98 

. 
 05 12 23 00-0461 LF 1-1/2" x 1-1/2" x 1/4" Angle Iron .............................................................................................................................................. 5.43 2.86 

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.42 
    For >500 To 1,000, Deduct  -0.65 
    For >1,000, Deduct  -0.88 
    For 316 Stainless Steel, Add  5.18 
    For Aluminum, Add  0.29 
    For Galvanized Steel, Add  1.00 
    For 304 Stainless Steel, Add  4.62 
    For High Strength Steel (HSS), Add  1.09 

. 
 05 12 23 00-0462 LF 2" x 2" x 1/4" Angle Iron .......................................................................................................................................................... 6.29 3.05 

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.72 
    For >1,000, Deduct  -0.98 
    For 316 Stainless Steel, Add  7.10 
    For Aluminum, Add  0.40 
    For Galvanized Steel, Add  1.38 
    For 304 Stainless Steel, Add  6.33 
    For High Strength Steel (HSS), Add  1.26 

. 
 05 12 23 00-0463 LF 2-1/2" x 2" x 1/4" Angle Iron .................................................................................................................................................... 7.04 3.38 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.51 
    For >500 To 1,000, Deduct  -0.80 
    For >1,000, Deduct  -1.09 
    For 316 Stainless Steel, Add  8.10 
    For Aluminum, Add  0.46 
    For Galvanized Steel, Add  1.57 
    For 304 Stainless Steel, Add  7.21 
    For High Strength Steel (HSS), Add  1.41 
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. 
 05 12 23 00-0464 LF 2-1/2" x 2-1/2" x 1/4" Angle Iron .............................................................................................................................................. 7.80 3.70 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.57 
    For >500 To 1,000, Deduct  -0.88 
    For >1,000, Deduct  -1.20 
    For 316 Stainless Steel, Add  9.15 
    For Aluminum, Add  0.51 
    For Galvanized Steel, Add  1.77 
    For 304 Stainless Steel, Add  8.15 
    For High Strength Steel (HSS), Add  1.56 

. 
 05 12 23 00-0465 LF 3" x 2" x 1/4" Angle Iron .......................................................................................................................................................... 7.80 3.70 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.57 
    For >500 To 1,000, Deduct  -0.88 
    For >1,000, Deduct  -1.20 
    For 316 Stainless Steel, Add  9.15 
    For Aluminum, Add  0.51 
    For Galvanized Steel, Add  1.77 
    For 304 Stainless Steel, Add  8.15 
    For High Strength Steel (HSS), Add  1.56 

. 
 05 12 23 00-0466 LF 3" x 2-1/2" x 1/4" Angle Iron .................................................................................................................................................... 8.63 4.12 

    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.63 
    For >500 To 1,000, Deduct  -0.98 
    For >1,000, Deduct  -1.33 
    For 316 Stainless Steel, Add  10.05 
    For Aluminum, Add  0.57 
    For Galvanized Steel, Add  1.95 
    For 304 Stainless Steel, Add  8.95 
    For High Strength Steel (HSS), Add  1.73 

. 
 05 12 23 00-0467 LF 3" x 3" x 1/4" Angle Iron .......................................................................................................................................................... 9.44 4.52 

    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.69 
    For >500 To 1,000, Deduct  -1.08 
    For >1,000, Deduct  -1.46 
    For 316 Stainless Steel, Add  10.91 
    For Aluminum, Add  0.61 
    For Galvanized Steel, Add  2.11 
    For 304 Stainless Steel, Add  9.72 
    For High Strength Steel (HSS), Add  1.89 

. 
 05 12 23 00-0468 LF 3-1/2" x 3" x 1/4" Angle Iron .................................................................................................................................................. 10.24 4.86 

    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.74 
    For >500 To 1,000, Deduct  -1.16 
    For >1,000, Deduct  -1.58 
    For 316 Stainless Steel, Add  12.03 
    For Aluminum, Add  0.68 
    For Galvanized Steel, Add  2.33 
    For 304 Stainless Steel, Add  10.72 
    For High Strength Steel (HSS), Add  2.05 

. 
 05 12 23 00-0469 LF 3-1/2" x 3-1/2" x 1/4" Angle Iron ............................................................................................................................................ 10.81 0.50 

    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.78 
    For >500 To 1,000, Deduct  -1.22 
    For >1,000, Deduct  -1.66 
    For 316 Stainless Steel, Add  12.96 
    For Aluminum, Add  0.73 
    For Galvanized Steel, Add  2.51 
    For 304 Stainless Steel, Add  11.54 
    For High Strength Steel (HSS), Add  2.16 

. 
 05 12 23 00-0470 LF 4" x 3" x 1/4" Angle Iron ........................................................................................................................................................ 10.81 5.07 

    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.78 
    For >500 To 1,000, Deduct  -1.22 
    For >1,000, Deduct  -1.66 
    For 316 Stainless Steel, Add  12.96 
    For Aluminum, Add  0.73 
    For Galvanized Steel, Add  2.51 
    For 304 Stainless Steel, Add  11.54 
    For High Strength Steel (HSS), Add  2.16 

. 
 05 12 23 00-0471 LF 4" x 3-1/2" x 1/4" Angle Iron .................................................................................................................................................. 11.37 5.28 

    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -0.81 
    For >500 To 1,000, Deduct  -1.27 
    For >1,000, Deduct  -1.73 
    For 316 Stainless Steel, Add  13.82 
    For Aluminum, Add  0.78 
    For Galvanized Steel, Add  2.68 
    For 304 Stainless Steel, Add  12.31 
    For High Strength Steel (HSS), Add  2.27 
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 05 12 23 00-0472 LF 4" x 4" x 1/4" Angle Iron ........................................................................................................................................................ 11.96 5.52 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.85 
    For >500 To 1,000, Deduct  -1.33 
    For >1,000, Deduct  -1.82 
    For 316 Stainless Steel, Add  14.75 
    For Aluminum, Add  0.83 
    For Galvanized Steel, Add  2.86 
    For 304 Stainless Steel, Add  13.14 
    For High Strength Steel (HSS), Add  2.39 

. 
 05 12 23 00-0473 LF 5" x 3" x 1/4" Angle Iron ........................................................................................................................................................ 11.96 5.52 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.85 
    For >500 To 1,000, Deduct  -1.33 
    For >1,000, Deduct  -1.82 
    For 316 Stainless Steel, Add  14.75 
    For Aluminum, Add  0.83 
    For Galvanized Steel, Add  2.86 
    For 304 Stainless Steel, Add  13.14 
    For High Strength Steel (HSS), Add  2.39 

. 
 05 12 23 00-0474 LF 5" x 3-1/2" x 1/4" Angle Iron .................................................................................................................................................. 12.63 5.81 

    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -0.90 
    For >500 To 1,000, Deduct  -1.41 
    For >1,000, Deduct  -1.92 
    For 316 Stainless Steel, Add  15.62 
    For Aluminum, Add  0.88 
    For Galvanized Steel, Add  3.03 
    For 304 Stainless Steel, Add  13.91 
    For High Strength Steel (HSS), Add  2.53 

XXXXXXX 
. 
 05 12 23 00-0475  5/16" Thick (05 12 23 00-0438) 
. 
. 

 05 12 23 00-0476 LF 2-1/2" x 2" x 5/16" Angle Iron .................................................................................................................................................. 8.37 3.93 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.60 
    For >500 To 1,000, Deduct  -0.94 
    For >1,000, Deduct  -1.28 
    For 316 Stainless Steel, Add  10.05 
    For Aluminum, Add  0.57 
    For Galvanized Steel, Add  1.95 
    For 304 Stainless Steel, Add  8.95 
    For High Strength Steel (HSS), Add  1.67 

. 
 05 12 23 00-0477 LF 2-1/2" x 2-1/2" x 5/16" Angle Iron ............................................................................................................................................ 9.05 4.17 

    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.64 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000, Deduct  -1.37 
    For 316 Stainless Steel, Add  11.17 
    For Aluminum, Add  0.63 
    For Galvanized Steel, Add  2.16 
    For 304 Stainless Steel, Add  9.95 
    For High Strength Steel (HSS), Add  1.81 

. 
 05 12 23 00-0478 LF 3" x 2" x 5/16" Angle Iron ........................................................................................................................................................ 9.05 4.17 

    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.64 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000, Deduct  -1.37 
    For 316 Stainless Steel, Add  11.17 
    For Aluminum, Add  0.63 
    For Galvanized Steel, Add  2.16 
    For 304 Stainless Steel, Add  9.95 
    For High Strength Steel (HSS), Add  1.81 

. 
 05 12 23 00-0479 LF 3" x 2-1/2" x 5/16" Angle Iron ................................................................................................................................................ 10.00 4.57 

    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.71 
    For >500 To 1,000, Deduct  -1.11 
    For >1,000, Deduct  -1.51 
    For 316 Stainless Steel, Add  12.51 
    For Aluminum, Add  0.70 
    For Galvanized Steel, Add  2.42 
    For 304 Stainless Steel, Add  11.14 
    For High Strength Steel (HSS), Add  2.00 

. 
 05 12 23 00-0480 LF 3" x 3" x 5/16" Angle Iron ...................................................................................................................................................... 10.87 4.96 

    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.20 
    For >1,000, Deduct  -1.64 
    For 316 Stainless Steel, Add  13.63 
    For Aluminum, Add  0.77 
    For Galvanized Steel, Add  2.64 
    For 304 Stainless Steel, Add  12.14 
    For High Strength Steel (HSS), Add  2.17 
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 05 12 23 00-0481 LF 3-1/2" x 3" x 5/16" Angle Iron ................................................................................................................................................ 11.56 5.21 

    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.81 
    For >500 To 1,000, Deduct  -1.27 
    For >1,000, Deduct  -1.74 
    For 316 Stainless Steel, Add  14.75 
    For Aluminum, Add  0.83 
    For Galvanized Steel, Add  2.86 
    For 304 Stainless Steel, Add  13.14 
    For High Strength Steel (HSS), Add  2.31 

. 
 05 12 23 00-0482 LF 3-1/2" x 3-1/2" x 5/16" Angle Iron .......................................................................................................................................... 12.32 5.48 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.86 
    For >500 To 1,000, Deduct  -1.35 
    For >1,000, Deduct  -1.84 
    For 316 Stainless Steel, Add  16.06 
    For Aluminum, Add  0.90 
    For Galvanized Steel, Add  3.11 
    For 304 Stainless Steel, Add  14.31 
    For High Strength Steel (HSS), Add  2.46 

. 
 05 12 23 00-0483 LF 4" x 3" x 5/16" Angle Iron ...................................................................................................................................................... 12.32 5.48 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.86 
    For >500 To 1,000, Deduct  -1.35 
    For >1,000, Deduct  -1.84 
    For 316 Stainless Steel, Add  16.06 
    For Aluminum, Add  0.90 
    For Galvanized Steel, Add  3.11 
    For 304 Stainless Steel, Add  14.31 
    For High Strength Steel (HSS), Add  2.46 

. 
 05 12 23 00-0484 LF 4" x 3-1/2" x 5/16" Angle Iron ................................................................................................................................................ 13.07 5.79 

    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -0.91 
    For >500 To 1,000, Deduct  -1.42 
    For >1,000, Deduct  -1.94 
    For 316 Stainless Steel, Add  17.15 
    For Aluminum, Add  0.96 
    For Galvanized Steel, Add  3.32 
    For 304 Stainless Steel, Add  15.28 
    For High Strength Steel (HSS), Add  2.61 

. 
 05 12 23 00-0485 LF 4" x 4" x 5/16" Angle Iron ...................................................................................................................................................... 13.78 6.04 

    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -0.95 
    For >500 To 1,000, Deduct  -1.49 
    For >1,000, Deduct  -2.04 
    For 316 Stainless Steel, Add  18.34 
    For Aluminum, Add  1.03 
    For Galvanized Steel, Add  3.55 
    For 304 Stainless Steel, Add  16.33 
    For High Strength Steel (HSS), Add  2.76 

. 
 05 12 23 00-0486 LF 5" x 3" x 5/16" Angle Iron ...................................................................................................................................................... 13.78 6.04 

    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -0.95 
    For >500 To 1,000, Deduct  -1.49 
    For >1,000, Deduct  -2.04 
    For 316 Stainless Steel, Add  18.34 
    For Aluminum, Add  1.03 
    For Galvanized Steel, Add  3.55 
    For 304 Stainless Steel, Add  16.33 
    For High Strength Steel (HSS), Add  2.76 

. 
 05 12 23 00-0487 LF 5" x 3-1/2" x 5/16" Angle Iron ................................................................................................................................................ 14.45 6.29 

    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -0.99 
    For >500 To 1,000, Deduct  -1.56 
    For >1,000, Deduct  -2.13 
    For 316 Stainless Steel, Add  19.39 
    For Aluminum, Add  1.09 
    For Galvanized Steel, Add  3.76 
    For 304 Stainless Steel, Add  17.27 
    For High Strength Steel (HSS), Add  2.89 

. 
 05 12 23 00-0488 LF 5" x 5" x 5/16" Angle Iron ...................................................................................................................................................... 15.94 6.56 

    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -1.67 
    For >1,000, Deduct  -2.29 
    For 316 Stainless Steel, Add  23.01 
    For Aluminum, Add  1.29 
    For Galvanized Steel, Add  4.46 
    For 304 Stainless Steel, Add  20.49 
    For High Strength Steel (HSS), Add  3.19 
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 05 12 23 00-0489 LF 6" x 3-1/2" x 5/16" Angle Iron ................................................................................................................................................ 15.94 6.83 

    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.08 
    For >500 To 1,000, Deduct  -1.71 
    For >1,000, Deduct  -2.33 
    For 316 Stainless Steel, Add  21.86 
    For Aluminum, Add  1.23 
    For Galvanized Steel, Add  4.23 
    For 304 Stainless Steel, Add  19.47 
    For High Strength Steel (HSS), Add  3.19 

XXXXXXX 
. 
 05 12 23 00-0490  3/8" Thick (05 12 23 00-0438) 
. 
. 

 05 12 23 00-0491 LF 3" x 2" x 3/8" Angle Iron .......................................................................................................................................................... 9.92 4.36 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.68 
    For >500 To 1,000, Deduct  -1.08 
    For >1,000, Deduct  -1.47 
    For 316 Stainless Steel, Add  13.15 
    For Aluminum, Add  0.74 
    For Galvanized Steel, Add  2.55 
    For 304 Stainless Steel, Add  11.71 
    For High Strength Steel (HSS), Add  1.98 

. 
 05 12 23 00-0492 LF 3" x 2-1/2" x 3/8" Angle Iron .................................................................................................................................................. 10.90 4.72 

    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.74 
    For >500 To 1,000, Deduct  -1.17 
    For >1,000, Deduct  -1.60 
    For 316 Stainless Steel, Add  14.75 
    For Aluminum, Add  0.83 
    For Galvanized Steel, Add  2.86 
    For 304 Stainless Steel, Add  13.14 
    For High Strength Steel (HSS), Add  2.18 

. 
 05 12 23 00-0493 LF 3" x 3" x 3/8" Angle Iron ........................................................................................................................................................ 11.79 5.08 

    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.80 
    For >500 To 1,000, Deduct  -1.27 
    For >1,000, Deduct  -1.73 
    For 316 Stainless Steel, Add  16.06 
    For Aluminum, Add  0.90 
    For Galvanized Steel, Add  3.11 
    For 304 Stainless Steel, Add  14.31 
    For High Strength Steel (HSS), Add  2.36 

. 
 05 12 23 00-0494 LF 3-1/2" x 3" x 3/8" Angle Iron .................................................................................................................................................. 12.48 5.22 

    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.83 
    For >500 To 1,000, Deduct  -1.32 
    For >1,000, Deduct  -1.81 
    For 316 Stainless Steel, Add  17.66 
    For Aluminum, Add  0.99 
    For Galvanized Steel, Add  3.42 
    For 304 Stainless Steel, Add  15.73 
    For High Strength Steel (HSS), Add  2.50 

. 
 05 12 23 00-0495 LF 3-1/2" x 3-1/2" x 3/8" Angle Iron ............................................................................................................................................ 13.27 5.51 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -1.40 
    For >1,000, Deduct  -1.91 
    For 316 Stainless Steel, Add  18.94 
    For Aluminum, Add  1.07 
    For Galvanized Steel, Add  3.67 
    For 304 Stainless Steel, Add  16.87 
    For High Strength Steel (HSS), Add  2.65 

. 
 05 12 23 00-0496 LF 4" x 3" x 3/8" Angle Iron ........................................................................................................................................................ 13.27 5.51 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -1.40 
    For >1,000, Deduct  -1.91 
    For 316 Stainless Steel, Add  18.94 
    For Aluminum, Add  1.07 
    For Galvanized Steel, Add  3.67 
    For 304 Stainless Steel, Add  16.87 
    For High Strength Steel (HSS), Add  2.65 

. 
 05 12 23 00-0497 LF 4" x 3-1/2" x 3/8" Angle Iron .................................................................................................................................................. 14.34 6.00 

    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -0.96 
    For >500 To 1,000, Deduct  -1.52 
    For >1,000, Deduct  -2.08 
    For 316 Stainless Steel, Add  20.29 
    For Aluminum, Add  1.14 
    For Galvanized Steel, Add  3.93 
    For 304 Stainless Steel, Add  18.07 
    For High Strength Steel (HSS), Add  2.87 
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 05 12 23 00-0498 LF 4" x 4" x 3/8" Angle Iron ........................................................................................................................................................ 15.06 6.18 

    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -0.99 
    For >500 To 1,000, Deduct  -1.58 
    For >1,000, Deduct  -2.16 
    For 316 Stainless Steel, Add  21.86 
    For Aluminum, Add  1.23 
    For Galvanized Steel, Add  4.23 
    For 304 Stainless Steel, Add  19.47 
    For High Strength Steel (HSS), Add  3.01 

. 
 05 12 23 00-0499 LF 5" x 3" x 3/8" Angle Iron ........................................................................................................................................................ 15.40 6.42 

    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -1.03 
    For >500 To 1,000, Deduct  -1.63 
    For >1,000, Deduct  -2.23 
    For 316 Stainless Steel, Add  21.86 
    For Aluminum, Add  1.23 
    For Galvanized Steel, Add  4.23 
    For 304 Stainless Steel, Add  19.47 
    For High Strength Steel (HSS), Add  3.08 

. 
 05 12 23 00-0500 LF 5" x 3-1/2" x 3/8" Angle Iron .................................................................................................................................................. 16.48 6.92 

    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.10 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000, Deduct  -2.39 
    For 316 Stainless Steel, Add  23.20 
    For Aluminum, Add  1.31 
    For Galvanized Steel, Add  4.50 
    For 304 Stainless Steel, Add  20.66 
    For High Strength Steel (HSS), Add  3.30 

. 
 05 12 23 00-0501 LF 5" x 5" x 3/8" Angle Iron ........................................................................................................................................................ 19.35 8.06 

    For >100 To 250, Deduct  -0.81 
    For >250 To 500, Deduct  -1.29 
    For >500 To 1,000, Deduct  -2.04 
    For >1,000, Deduct  -2.80 
    For 316 Stainless Steel, Add  27.49 
    For Aluminum, Add  1.55 
    For Galvanized Steel, Add  5.33 
    For 304 Stainless Steel, Add  24.48 
    For High Strength Steel (HSS), Add  3.87 

. 
 05 12 23 00-0502 LF 6" x 3-1/2" x 3/8" Angle Iron .................................................................................................................................................. 18.14 7.50 

    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -1.91 
    For >1,000, Deduct  -2.61 
    For 316 Stainless Steel, Add  26.08 
    For Aluminum, Add  1.47 
    For Galvanized Steel, Add  5.05 
    For 304 Stainless Steel, Add  23.23 
    For High Strength Steel (HSS), Add  3.63 

. 
 05 12 23 00-0503 LF 6" x 4" x 3/8" Angle Iron ........................................................................................................................................................ 19.35 8.06 

    For >100 To 250, Deduct  -0.81 
    For >250 To 500, Deduct  -1.29 
    For >500 To 1,000, Deduct  -2.04 
    For >1,000, Deduct  -2.80 
    For 316 Stainless Steel, Add  27.49 
    For Aluminum, Add  1.55 
    For Galvanized Steel, Add  5.33 
    For 304 Stainless Steel, Add  24.48 
    For High Strength Steel (HSS), Add  3.87 

. 
 05 12 23 00-0504 LF 6" x 6" x 3/8" Angle Iron ........................................................................................................................................................ 23.31 9.68 

    For >100 To 250, Deduct  -0.97 
    For >250 To 500, Deduct  -1.55 
    For >500 To 1,000, Deduct  -2.46 
    For >1,000, Deduct  -3.36 
    For 316 Stainless Steel, Add  33.31 
    For Aluminum, Add  1.87 
    For Galvanized Steel, Add  6.45 
    For 304 Stainless Steel, Add  29.67 
    For High Strength Steel (HSS), Add  4.66 

. 
 05 12 23 00-0505 LF 7" x 4" x 3/8" Angle Iron ........................................................................................................................................................ 21.34 8.88 

    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.42 
    For >500 To 1,000, Deduct  -2.25 
    For >1,000, Deduct  -3.08 
    For 316 Stainless Steel, Add  30.40 
    For Aluminum, Add  1.71 
    For Galvanized Steel, Add  5.89 
    For 304 Stainless Steel, Add  27.08 
    For High Strength Steel (HSS), Add  4.27 

XXXXXXX 
. 
 05 12 23 00-0506  1/2" Thick (05 12 23 00-0438) 
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. 
 05 12 23 00-0507 LF 3" x 3" x 1/2" Angle Iron ........................................................................................................................................................ 13.49 5.19 

    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.86 
    For >500 To 1,000, Deduct  -1.37 
    For >1,000, Deduct  -1.88 
    For 316 Stainless Steel, Add  21.02 
    For Aluminum, Add  1.18 
    For Galvanized Steel, Add  4.07 
    For 304 Stainless Steel, Add  18.72 
    For High Strength Steel (HSS), Add  2.70 

. 
 05 12 23 00-0508 LF 4" x 3" x 1/2" Angle Iron ........................................................................................................................................................ 15.93 6.13 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.01 
    For >500 To 1,000, Deduct  -1.61 
    For >1,000, Deduct  -2.22 
    For 316 Stainless Steel, Add  24.80 
    For Aluminum, Add  1.40 
    For Galvanized Steel, Add  4.81 
    For 304 Stainless Steel, Add  22.09 
    For High Strength Steel (HSS), Add  3.19 

. 
 05 12 23 00-0509 LF 4" x 3-1/2" x 1/2" Angle Iron .................................................................................................................................................. 17.08 6.57 

    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.08 
    For >500 To 1,000, Deduct  -1.73 
    For >1,000, Deduct  -2.38 
    For 316 Stainless Steel, Add  26.59 
    For Aluminum, Add  1.50 
    For Galvanized Steel, Add  5.15 
    For 304 Stainless Steel, Add  23.68 
    For High Strength Steel (HSS), Add  3.42 

. 
 05 12 23 00-0510 LF 4" x 4" x 1/2" Angle Iron ........................................................................................................................................................ 18.37 7.08 

    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.17 
    For >500 To 1,000, Deduct  -1.86 
    For >1,000, Deduct  -2.56 
    For 316 Stainless Steel, Add  28.61 
    For Aluminum, Add  1.61 
    For Galvanized Steel, Add  5.54 
    For 304 Stainless Steel, Add  25.48 
    For High Strength Steel (HSS), Add  3.67 

. 
 05 12 23 00-0511 LF 5" x 3" x 1/2" Angle Iron ........................................................................................................................................................ 18.37 7.08 

    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.17 
    For >500 To 1,000, Deduct  -1.86 
    For >1,000, Deduct  -2.56 
    For 316 Stainless Steel, Add  28.61 
    For Aluminum, Add  1.61 
    For Galvanized Steel, Add  5.54 
    For 304 Stainless Steel, Add  25.48 
    For High Strength Steel (HSS), Add  3.67 

. 
 05 12 23 00-0512 LF 5" x 3-1/2" x 1/2" Angle Iron .................................................................................................................................................. 19.51 7.52 

    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.24 
    For >500 To 1,000, Deduct  -1.98 
    For >1,000, Deduct  -2.71 
    For 316 Stainless Steel, Add  30.40 
    For Aluminum, Add  1.71 
    For Galvanized Steel, Add  5.89 
    For 304 Stainless Steel, Add  27.08 
    For High Strength Steel (HSS), Add  3.90 

. 
 05 12 23 00-0513 LF 5" x 5" x 1/2" Angle Iron ........................................................................................................................................................ 23.26 8.95 

    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.48 
    For >500 To 1,000, Deduct  -2.36 
    For >1,000, Deduct  -3.24 
    For 316 Stainless Steel, Add  36.22 
    For Aluminum, Add  2.04 
    For Galvanized Steel, Add  7.02 
    For 304 Stainless Steel, Add  32.26 
    For High Strength Steel (HSS), Add  4.65 

. 
 05 12 23 00-0514 LF 6" x 4" x 1/2" Angle Iron ........................................................................................................................................................ 23.26 8.95 

    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.48 
    For >500 To 1,000, Deduct  -2.36 
    For >1,000, Deduct  -3.24 
    For 316 Stainless Steel, Add  36.22 
    For Aluminum, Add  2.04 
    For Galvanized Steel, Add  7.02 
    For 304 Stainless Steel, Add  32.26 
    For High Strength Steel (HSS), Add  4.65 
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 05 12 23 00-0515 LF 6" x 6" x 1/2" Angle Iron ........................................................................................................................................................ 28.13 10.83 

    For >100 To 250, Deduct  -1.08 
    For >250 To 500, Deduct  -1.79 
    For >500 To 1,000, Deduct  -2.85 
    For >1,000, Deduct  -3.91 
    For 316 Stainless Steel, Add  43.81 
    For Aluminum, Add  2.46 
    For Galvanized Steel, Add  8.49 
    For 304 Stainless Steel, Add  39.02 
    For High Strength Steel (HSS), Add  5.63 

. 
 05 12 23 00-0516 LF 7" x 4" x 1/2" Angle Iron ........................................................................................................................................................ 25.69 9.89 

    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -1.63 
    For >500 To 1,000, Deduct  -2.60 
    For >1,000, Deduct  -3.58 
    For 316 Stainless Steel, Add  40.00 
    For Aluminum, Add  2.25 
    For Galvanized Steel, Add  7.75 
    For 304 Stainless Steel, Add  35.63 
    For High Strength Steel (HSS), Add  5.14 

. 
 05 12 23 00-0517 LF 8" x 4" x 1/2" Angle Iron ........................................................................................................................................................ 28.13 10.83 

    For >100 To 250, Deduct  -1.08 
    For >250 To 500, Deduct  -1.79 
    For >500 To 1,000, Deduct  -2.85 
    For >1,000, Deduct  -3.91 
    For 316 Stainless Steel, Add  43.81 
    For Aluminum, Add  2.46 
    For Galvanized Steel, Add  8.49 
    For 304 Stainless Steel, Add  39.02 
    For High Strength Steel (HSS), Add  5.63 

. 
 05 12 23 00-0518 LF 8" x 6" x 1/2" Angle Iron ........................................................................................................................................................ 33.02 12.71 

    For >100 To 250, Deduct  -1.27 
    For >250 To 500, Deduct  -2.10 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000, Deduct  -4.60 
    For 316 Stainless Steel, Add  51.42 
    For Aluminum, Add  2.89 
    For Galvanized Steel, Add  9.96 
    For 304 Stainless Steel, Add  45.80 
    For High Strength Steel (HSS), Add  6.60 

. 
 05 12 23 00-0519 LF 8" x 8" x 1/2" Angle Iron ........................................................................................................................................................ 37.90 14.58 

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -2.41 
    For >500 To 1,000, Deduct  -3.84 
    For >1,000, Deduct  -5.28 
    For 316 Stainless Steel, Add  59.01 
    For Aluminum, Add  3.32 
    For Galvanized Steel, Add  11.43 
    For 304 Stainless Steel, Add  52.55 
    For High Strength Steel (HSS), Add  7.58 

XXXXXXX 
. 
 05 12 23 00-0520  5/8" Thick (05 12 23 00-0438) 
. 
. 

 05 12 23 00-0521 LF 4" x 4" x 5/8" Angle Iron ........................................................................................................................................................ 21.78 8.11 
    For >100 To 250, Deduct  -0.81 
    For >250 To 500, Deduct  -1.36 
    For >500 To 1,000, Deduct  -2.17 
    For >1,000, Deduct  -2.98 
    For 316 Stainless Steel, Add  35.10 
    For Aluminum, Add  1.97 
    For Galvanized Steel, Add  6.80 
    For High Strength Steel (HSS), Add  4.36 

. 
 05 12 23 00-0522 LF 5" x 3-1/2" x 5/8" Angle Iron .................................................................................................................................................. 23.30 8.68 

    For >100 To 250, Deduct  -0.87 
    For >250 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.32 
    For >1,000, Deduct  -3.19 
    For 316 Stainless Steel, Add  37.57 
    For Aluminum, Add  2.11 
    For Galvanized Steel, Add  7.28 
    For High Strength Steel (HSS), Add  4.66 

. 
 05 12 23 00-0523 LF 5" x 5" x 5/8" Angle Iron ........................................................................................................................................................ 27.74 10.33 

    For >100 To 250, Deduct  -1.03 
    For >250 To 500, Deduct  -1.73 
    For >500 To 1,000, Deduct  -2.76 
    For >1,000, Deduct  -3.80 
    For 316 Stainless Steel, Add  44.70 
    For Aluminum, Add  2.51 
    For Galvanized Steel, Add  8.66 
    For High Strength Steel (HSS), Add  5.55 
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. 
 05 12 23 00-0524 LF 6" x 4" x 5/8" Angle Iron ........................................................................................................................................................ 27.74 10.33 

    For >100 To 250, Deduct  -1.03 
    For >250 To 500, Deduct  -1.73 
    For >500 To 1,000, Deduct  -2.76 
    For >1,000, Deduct  -3.80 
    For 316 Stainless Steel, Add  44.70 
    For Aluminum, Add  2.51 
    For Galvanized Steel, Add  8.66 
    For High Strength Steel (HSS), Add  5.55 

. 
 05 12 23 00-0525 LF 6" x 6" x 5/8" Angle Iron ........................................................................................................................................................ 33.57 12.50 

    For >100 To 250, Deduct  -1.25 
    For >250 To 500, Deduct  -2.09 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000, Deduct  -4.60 
    For 316 Stainless Steel, Add  54.08 
    For Aluminum, Add  3.04 
    For Galvanized Steel, Add  10.48 
    For High Strength Steel (HSS), Add  6.71 

. 
 05 12 23 00-0526 LF 7" x 4" x 5/8" Angle Iron ........................................................................................................................................................ 30.66 11.41 

    For >100 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -1.91 
    For >500 To 1,000, Deduct  -3.06 
    For >1,000, Deduct  -4.20 
    For 316 Stainless Steel, Add  49.41 
    For Aluminum, Add  2.78 
    For Galvanized Steel, Add  9.57 
    For High Strength Steel (HSS), Add  6.13 

. 
 05 12 23 00-0527 LF 8" x 6" x 5/8" Angle Iron ........................................................................................................................................................ 39.54 14.72 

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -2.46 
    For >500 To 1,000, Deduct  -3.94 
    For >1,000, Deduct  -5.42 
    For 316 Stainless Steel, Add  63.71 
    For Aluminum, Add  3.58 
    For Galvanized Steel, Add  12.34 
    For High Strength Steel (HSS), Add  7.91 

. 
 05 12 23 00-0528 LF 8" x 8" x 5/8" Angle Iron ........................................................................................................................................................ 45.36 16.89 

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.82 
    For >500 To 1,000, Deduct  -4.52 
    For >1,000, Deduct  -6.22 
    For 316 Stainless Steel, Add  73.09 
    For Aluminum, Add  4.11 
    For Galvanized Steel, Add  14.16 
    For High Strength Steel (HSS), Add  9.07 

XXXXXXX 
. 
 05 12 23 00-0529  3/4" Thick (05 12 23 00-0438) 
. 
. 

 05 12 23 00-0530 LF 4" x 4" x 3/4" Angle Iron ........................................................................................................................................................ 24.88 8.96 
    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.52 
    For >500 To 1,000, Deduct  -2.44 
    For >1,000, Deduct  -3.36 
    For 316 Stainless Steel, Add  41.38 
    For Aluminum, Add  2.33 
    For Galvanized Steel, Add  8.02 
    For High Strength Steel (HSS), Add  4.98 

. 
 05 12 23 00-0531 LF 5" x 3-1/2" x 3/4" Angle Iron .................................................................................................................................................. 26.61 9.59 

    For >100 To 250, Deduct  -0.96 
    For >250 To 500, Deduct  -1.62 
    For >500 To 1,000, Deduct  -2.61 
    For >1,000, Deduct  -3.59 
    For 316 Stainless Steel, Add  44.26 
    For Aluminum, Add  2.49 
    For Galvanized Steel, Add  8.57 
    For High Strength Steel (HSS), Add  5.32 

. 
 05 12 23 00-0532 LF 5" x 5" x 3/4" Angle Iron ........................................................................................................................................................ 31.73 11.43 

    For >100 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -1.94 
    For >500 To 1,000, Deduct  -3.11 
    For >1,000, Deduct  -4.28 
    For 316 Stainless Steel, Add  52.77 
    For Aluminum, Add  2.97 
    For Galvanized Steel, Add  10.22 
    For High Strength Steel (HSS), Add  6.35 

. 
 05 12 23 00-0533 LF 6" x 4" x 3/4" Angle Iron ........................................................................................................................................................ 31.73 11.43 

    For >100 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -1.94 
    For >500 To 1,000, Deduct  -3.11 
    For >1,000, Deduct  -4.28 
    For 316 Stainless Steel, Add  52.77 
    For Aluminum, Add  2.97 
    For Galvanized Steel, Add  10.22 
    For High Strength Steel (HSS), Add  6.35 
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 05 12 23 00-0534 LF 6" x 6" x 3/4" Angle Iron ........................................................................................................................................................ 38.57 13.89 

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -2.35 
    For >500 To 1,000, Deduct  -3.78 
    For >1,000, Deduct  -5.21 
    For 316 Stainless Steel, Add  64.13 
    For Aluminum, Add  3.61 
    For Galvanized Steel, Add  12.42 
    For High Strength Steel (HSS), Add  7.71 

. 
 05 12 23 00-0535 LF 7" x 4" x 3/4" Angle Iron ........................................................................................................................................................ 35.21 12.68 

    For >100 To 250, Deduct  -1.27 
    For >250 To 500, Deduct  -2.15 
    For >500 To 1,000, Deduct  -3.45 
    For >1,000, Deduct  -4.75 
    For 316 Stainless Steel, Add  58.56 
    For Aluminum, Add  3.29 
    For Galvanized Steel, Add  11.35 
    For High Strength Steel (HSS), Add  7.04 

. 
 05 12 23 00-0536 LF 8" x 4" x 3/4" Angle Iron ........................................................................................................................................................ 38.57 13.89 

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -2.35 
    For >500 To 1,000, Deduct  -3.78 
    For >1,000, Deduct  -5.21 
    For 316 Stainless Steel, Add  64.13 
    For Aluminum, Add  3.61 
    For Galvanized Steel, Add  12.42 
    For High Strength Steel (HSS), Add  7.71 

. 
 05 12 23 00-0537 LF 8" x 6" x 3/4" Angle Iron ........................................................................................................................................................ 45.43 16.37 

    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.77 
    For >500 To 1,000, Deduct  -4.45 
    For >1,000, Deduct  -6.13 
    For 316 Stainless Steel, Add  75.55 
    For Aluminum, Add  4.25 
    For Galvanized Steel, Add  14.64 
    For High Strength Steel (HSS), Add  9.09 

. 
 05 12 23 00-0538 LF 8" x 8" x 3/4" Angle Iron ........................................................................................................................................................ 52.28 18.83 

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -3.19 
    For >500 To 1,000, Deduct  -5.13 
    For >1,000, Deduct  -7.06 
    For 316 Stainless Steel, Add  86.94 
    For Aluminum, Add  4.89 
    For Galvanized Steel, Add  16.85 
    For High Strength Steel (HSS), Add  10.46 

XXXXXXX 
. 
 05 12 23 00-0539  7/8" Thick (05 12 23 00-0438) 
. 
. 

 05 12 23 00-0540 LF 5" x 5" x 7/8" Angle Iron ........................................................................................................................................................ 35.38 12.29 
    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -2.11 
    For >500 To 1,000, Deduct  -3.41 
    For >1,000, Deduct  -4.70 
    For 316 Stainless Steel, Add  60.77 
    For Aluminum, Add  3.42 
    For Galvanized Steel, Add  11.77 
    For High Strength Steel (HSS), Add  7.08 

. 
 05 12 23 00-0541 LF 6" x 4" x 7/8" Angle Iron ........................................................................................................................................................ 35.38 12.29 

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -2.11 
    For >500 To 1,000, Deduct  -3.41 
    For >1,000, Deduct  -4.70 
    For 316 Stainless Steel, Add  60.77 
    For Aluminum, Add  3.42 
    For Galvanized Steel, Add  11.77 
    For High Strength Steel (HSS), Add  7.08 

. 
 05 12 23 00-0542 LF 6" x 6" x 7/8" Angle Iron ........................................................................................................................................................ 43.06 14.96 

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -2.57 
    For >500 To 1,000, Deduct  -4.15 
    For >1,000, Deduct  -5.72 
    For 316 Stainless Steel, Add  73.98 
    For Aluminum, Add  4.16 
    For Galvanized Steel, Add  14.33 
    For High Strength Steel (HSS), Add  8.61 

. 
 05 12 23 00-0543 LF 8" x 6" x 7/8" Angle Iron ........................................................................................................................................................ 50.87 17.67 

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -3.04 
    For >500 To 1,000, Deduct  -4.90 
    For >1,000, Deduct  -6.76 
    For 316 Stainless Steel, Add  87.39 
    For Aluminum, Add  4.92 
    For Galvanized Steel, Add  16.93 
    For High Strength Steel (HSS), Add  10.17 
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 05 12 23 00-0544 LF 8" x 8" x 7/8" Angle Iron ........................................................................................................................................................ 58.55 20.34 

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -3.50 
    For >500 To 1,000, Deduct  -5.64 
    For >1,000, Deduct  -7.78 
    For 316 Stainless Steel, Add  100.58 
    For Aluminum, Add  5.66 
    For Galvanized Steel, Add  19.49 
    For High Strength Steel (HSS), Add  11.71 

XXXXXXX 
. 
 05 12 23 00-0545  Bar Channel (05 12 23 00-0437) 
. 
. 

 05 12 23 00-0546 LF 1" x 1/2" x 1/8" Thick Bar Channel .......................................................................................................................................... 3.47  
    For 316 Stainless Steel, Add  2.43 
    For Aluminum, Add  0.14 
    For Galvanized Steel, Add  0.47 
    For 304 Stainless Steel, Add  2.17 
    For High Strength Steel (HSS), Add  0.69 

. 
 05 12 23 00-0547 LF 1-1/4" x 1/2" x 1/8" Thick Bar Channel .................................................................................................................................... 3.86  

    For 316 Stainless Steel, Add  2.91 
    For Aluminum, Add  0.16 
    For Galvanized Steel, Add  0.56 
    For 304 Stainless Steel, Add  2.59 
    For High Strength Steel (HSS), Add  0.77 

. 
 05 12 23 00-0548 LF 1-1/2" x 1/2" x 1/8" Thick Bar Channel .................................................................................................................................... 4.20  

    For 316 Stainless Steel, Add  3.23 
    For Aluminum, Add  0.18 
    For Galvanized Steel, Add  0.63 
    For 304 Stainless Steel, Add  2.88 
    For High Strength Steel (HSS), Add  0.84 

. 
 05 12 23 00-0549 LF 1-1/2" x 3/4" x 1/8" Thick Bar Channel .................................................................................................................................... 4.87  

    For 316 Stainless Steel, Add  3.36 
    For Aluminum, Add  0.19 
    For Galvanized Steel, Add  0.65 
    For 304 Stainless Steel, Add  2.99 
    For High Strength Steel (HSS), Add  0.97 

. 
 05 12 23 00-0550 LF 2" x 1/2" x 1/8" Thick Bar Channel .......................................................................................................................................... 5.11  

    For 316 Stainless Steel, Add  4.13 
    For Aluminum, Add  0.23 
    For Galvanized Steel, Add  0.80 
    For 304 Stainless Steel, Add  3.68 

. 
 05 12 23 00-0551 LF 2" x 1" x 1/8" Thick Bar Channel ............................................................................................................................................. 6.90  

    For 316 Stainless Steel, Add  4.61 
    For Aluminum, Add  0.26 
    For Galvanized Steel, Add  0.89 
    For 304 Stainless Steel, Add  4.10 

XXXXXXX 
. 
 05 12 23 00-0552  Channels - C (05 12 23 00-0437) 
. 
. 

 05 12 23 00-0553 LF C2 x 1.78 - 2" Wide Channel ................................................................................................................................................... 5.71 3.37 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.48 
    For >500 To 1,000, Deduct  -0.73 
    For >1,000, Deduct  -0.99 
    For 316 Stainless Steel, Add  3.90 
    For Aluminum, Add  0.22 
    For Galvanized Steel, Add  0.76 
    For 304 Stainless Steel, Add  3.48 

. 
 05 12 23 00-0554 LF C3 x 4.1 - 3" Wide Channel ..................................................................................................................................................... 8.18 4.84 

    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.69 
    For >500 To 1,000, Deduct  -1.05 
    For >1,000, Deduct  -1.42 
    For 316 Stainless Steel, Add  5.54 
    For Aluminum, Add  0.31 
    For Galvanized Steel, Add  1.07 
    For 304 Stainless Steel, Add  4.93 

. 
 05 12 23 00-0555 LF C3 x 5 - 3" Wide Channel ........................................................................................................................................................ 9.97 5.91 

    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -0.84 
    For >500 To 1,000, Deduct  -1.29 
    For >1,000, Deduct  -1.73 
    For 316 Stainless Steel, Add  6.72 
    For Aluminum, Add  0.38 
    For Galvanized Steel, Add  1.30 
    For 304 Stainless Steel, Add  5.99 

. 
 05 12 23 00-0556 LF C3 x 6 - 3" Wide Channel ...................................................................................................................................................... 11.98 7.09 

    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.01 
    For >500 To 1,000, Deduct  -1.54 
    For >1,000, Deduct  -2.08 
    For 316 Stainless Steel, Add  8.10 
    For Aluminum, Add  0.46 
    For Galvanized Steel, Add  1.57 
    For 304 Stainless Steel, Add  7.21 
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 05 12 23 00-0557 LF C4 x 5.4 - 4" Wide Channel .................................................................................................................................................. 10.05 5.81 

    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -0.83 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000, Deduct  -1.72 
    For 316 Stainless Steel, Add  7.36 
    For Aluminum, Add  0.41 
    For Galvanized Steel, Add  1.43 
    For 304 Stainless Steel, Add  6.56 

. 
 05 12 23 00-0558 LF C4 x 7.25 - 4" Wide Channel ................................................................................................................................................ 13.48 7.80 

    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.12 
    For >500 To 1,000, Deduct  -1.71 
    For >1,000, Deduct  -2.31 
    For 316 Stainless Steel, Add  9.86 
    For Aluminum, Add  0.55 
    For Galvanized Steel, Add  1.91 
    For 304 Stainless Steel, Add  8.78 

. 
 05 12 23 00-0559 LF C5 x 6.7 - 5" Wide Channel .................................................................................................................................................. 11.95 6.77 

    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -0.98 
    For >500 To 1,000, Deduct  -1.50 
    For >1,000, Deduct  -2.03 
    For 316 Stainless Steel, Add  9.31 
    For Aluminum, Add  0.52 
    For Galvanized Steel, Add  1.80 
    For 304 Stainless Steel, Add  8.29 

. 
 05 12 23 00-0560 LF C5 x 9 - 5" Wide Channel ..................................................................................................................................................... 16.05 9.11 

    For >100 To 250, Deduct  -0.91 
    For >250 To 500, Deduct  -1.31 
    For >500 To 1,000, Deduct  -2.02 
    For >1,000, Deduct  -2.72 
    For 316 Stainless Steel, Add  12.51 
    For Aluminum, Add  0.70 
    For Galvanized Steel, Add  2.42 
    For 304 Stainless Steel, Add  11.14 

. 
 05 12 23 00-0561 LF C6 x 8.2 - 6" Wide Channel .................................................................................................................................................. 14.41 8.13 

    For >100 To 250, Deduct  -0.81 
    For >250 To 500, Deduct  -1.17 
    For >500 To 1,000, Deduct  -1.81 
    For >1,000, Deduct  -2.44 
    For 316 Stainless Steel, Add  11.39 
    For Aluminum, Add  0.64 
    For Galvanized Steel, Add  2.21 
    For 304 Stainless Steel, Add  10.15 

. 
 05 12 23 00-0562 LF C6 x 10.5 - 6" Wide Channel ................................................................................................................................................ 18.43 10.42 

    For >100 To 250, Deduct  -1.04 
    For >250 To 500, Deduct  -1.50 
    For >500 To 1,000, Deduct  -2.31 
    For >1,000, Deduct  -3.12 
    For 316 Stainless Steel, Add  14.56 
    For Aluminum, Add  0.82 
    For Galvanized Steel, Add  2.82 
    For 304 Stainless Steel, Add  12.97 

. 
 05 12 23 00-0563 LF C6 x 13 - 6" Wide Channel ................................................................................................................................................... 22.84 12.89 

    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -1.86 
    For >500 To 1,000, Deduct  -2.86 
    For >1,000, Deduct  -3.86 
    For 316 Stainless Steel, Add  18.05 
    For Aluminum, Add  1.02 
    For Galvanized Steel, Add  3.50 
    For 304 Stainless Steel, Add  16.07 

. 
 05 12 23 00-0564 LF C7 x 9.8 - 7" Wide Channel .................................................................................................................................................. 17.72 9.68 

    For >100 To 250, Deduct  -0.97 
    For >250 To 500, Deduct  -1.41 
    For >500 To 1,000, Deduct  -2.18 
    For >1,000, Deduct  -2.94 
    For 316 Stainless Steel, Add  15.39 
    For Aluminum, Add  0.87 
    For Galvanized Steel, Add  2.98 
    For 304 Stainless Steel, Add  13.71 

. 
 05 12 23 00-0565 LF C7 x 12.25 - 7" Wide Channel .............................................................................................................................................. 22.15 12.10 

    For >100 To 250, Deduct  -1.21 
    For >250 To 500, Deduct  -1.76 
    For >500 To 1,000, Deduct  -2.72 
    For >1,000, Deduct  -3.68 
    For 316 Stainless Steel, Add  19.26 
    For Aluminum, Add  1.08 
    For Galvanized Steel, Add  3.73 
    For 304 Stainless Steel, Add  17.16 
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. 
 05 12 23 00-0566 LF C7 x 14.75 - 7" Wide Channel ............................................................................................................................................... 26.68 14.57 

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -2.13 
    For >500 To 1,000, Deduct  -3.28 
    For >1,000, Deduct  -4.43 
    For 316 Stainless Steel, Add  23.17 
    For Aluminum, Add  1.30 
    For Galvanized Steel, Add  4.49 
    For 304 Stainless Steel, Add  20.63 

. 
 05 12 23 00-0567 LF C8 x 11.5 - 8" Wide Channel ................................................................................................................................................. 19.84 10.65 

    For >100 To 250, Deduct  -1.07 
    For >250 To 500, Deduct  -1.56 
    For >500 To 1,000, Deduct  -2.41 
    For >1,000, Deduct  -3.26 
    For 316 Stainless Steel, Add  18.05 
    For Aluminum, Add  1.02 
    For Galvanized Steel, Add  3.50 
    For 304 Stainless Steel, Add  16.07 

. 
 05 12 23 00-0568 LF C8 x 13.75 - 8" Wide Channel ............................................................................................................................................... 23.72 12.74 

    For >100 To 250, Deduct  -1.27 
    For >250 To 500, Deduct  -1.87 
    For >500 To 1,000, Deduct  -2.88 
    For >1,000, Deduct  -3.90 
    For 316 Stainless Steel, Add  21.57 
    For Aluminum, Add  1.21 
    For Galvanized Steel, Add  4.18 
    For 304 Stainless Steel, Add  19.21 

. 
 05 12 23 00-0569 LF C8 x 18.75 - 8" Wide Channel ............................................................................................................................................... 32.35 17.37 

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.55 
    For >500 To 1,000, Deduct  -3.93 
    For >1,000, Deduct  -5.32 
    For 316 Stainless Steel, Add  29.44 
    For Aluminum, Add  1.66 
    For Galvanized Steel, Add  5.70 
    For 304 Stainless Steel, Add  26.22 

. 
 05 12 23 00-0570 LF C9 x 13.4 - 9" Wide Channel ................................................................................................................................................. 23.12 12.41 

    For >100 To 250, Deduct  -1.24 
    For >250 To 500, Deduct  -1.82 
    For >500 To 1,000, Deduct  -2.81 
    For >1,000, Deduct  -3.80 
    For 316 Stainless Steel, Add  21.02 
    For Aluminum, Add  1.18 
    For Galvanized Steel, Add  4.07 
    For 304 Stainless Steel, Add  18.72 

. 
 05 12 23 00-0571 LF C9 x 15 - 9" Wide Channel .................................................................................................................................................... 25.88 13.89 

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -2.04 
    For >500 To 1,000, Deduct  -3.15 
    For >1,000, Deduct  -4.26 
    For 316 Stainless Steel, Add  23.55 
    For Aluminum, Add  1.32 
    For Galvanized Steel, Add  4.56 
    For 304 Stainless Steel, Add  20.98 

. 
 05 12 23 00-0572 LF C9 x 20 - 9" Wide Channel .................................................................................................................................................... 34.51 18.52 

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.72 
    For >500 To 1,000, Deduct  -4.20 
    For >1,000, Deduct  -5.68 
    For 316 Stainless Steel, Add  31.39 
    For Aluminum, Add  1.77 
    For Galvanized Steel, Add  6.08 
    For 304 Stainless Steel, Add  27.96 

. 
 05 12 23 00-0573 LF C10 x 15.3 - 10" Wide Channel ............................................................................................................................................. 26.39 14.17 

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -2.08 
    For >500 To 1,000, Deduct  -3.21 
    For >1,000, Deduct  -4.34 
    For 316 Stainless Steel, Add  24.00 
    For Aluminum, Add  1.35 
    For Galvanized Steel, Add  4.65 
    For 304 Stainless Steel, Add  21.38 

. 
 05 12 23 00-0574 LF C10 x 20 - 10" Wide Channel ................................................................................................................................................ 34.51 18.52 

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.72 
    For >500 To 1,000, Deduct  -4.20 
    For >1,000, Deduct  -5.68 
    For 316 Stainless Steel, Add  31.39 
    For Aluminum, Add  1.77 
    For Galvanized Steel, Add  6.08 
    For 304 Stainless Steel, Add  27.96 
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. 
 05 12 23 00-0575 LF C10 x 25 - 10" Wide Channel ............................................................................................................................................... 43.13 23.15 

    For >100 To 250, Deduct  -2.32 
    For >250 To 500, Deduct  -3.39 
    For >500 To 1,000, Deduct  -5.24 
    For >1,000, Deduct  -7.09 
    For 316 Stainless Steel, Add  39.23 
    For Aluminum, Add  2.21 
    For Galvanized Steel, Add  7.60 
    For 304 Stainless Steel, Add  34.94 

. 
 05 12 23 00-0576 LF C10 x 30 - 10" Wide Channel ............................................................................................................................................... 51.76 27.78 

    For >100 To 250, Deduct  -2.78 
    For >250 To 500, Deduct  -4.07 
    For >500 To 1,000, Deduct  -6.29 
    For >1,000, Deduct  -8.51 
    For 316 Stainless Steel, Add  47.07 
    For Aluminum, Add  2.65 
    For Galvanized Steel, Add  9.12 
    For 304 Stainless Steel, Add  41.92 

. 
 05 12 23 00-0577 LF C12 x 20.7 - 12" Wide Channel ............................................................................................................................................ 35.72 19.17 

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.81 
    For >500 To 1,000, Deduct  -4.34 
    For >1,000, Deduct  -5.88 
    For 316 Stainless Steel, Add  32.48 
    For Aluminum, Add  1.83 
    For Galvanized Steel, Add  6.29 
    For 304 Stainless Steel, Add  28.93 

. 
 05 12 23 00-0578 LF C12 x 25 - 12" Wide Channel ............................................................................................................................................... 43.13 23.15 

    For >100 To 250, Deduct  -2.32 
    For >250 To 500, Deduct  -3.39 
    For >500 To 1,000, Deduct  -5.24 
    For >1,000, Deduct  -7.09 
    For 316 Stainless Steel, Add  39.23 
    For Aluminum, Add  2.21 
    For Galvanized Steel, Add  7.60 
    For 304 Stainless Steel, Add  34.94 

. 
 05 12 23 00-0579 LF C12 x 30 - 12" Wide Channel ............................................................................................................................................... 51.76 27.78 

    For >100 To 250, Deduct  -2.78 
    For >250 To 500, Deduct  -4.07 
    For >500 To 1,000, Deduct  -6.29 
    For >1,000, Deduct  -8.51 
    For 316 Stainless Steel, Add  47.07 
    For Aluminum, Add  2.65 
    For Galvanized Steel, Add  9.12 
    For 304 Stainless Steel, Add  41.92 

. 
 05 12 23 00-0580 LF C15 x 33.9 - 15" Wide Channel ............................................................................................................................................ 58.48 31.40 

    For >100 To 250, Deduct  -3.14 
    For >250 To 500, Deduct  -4.60 
    For >500 To 1,000, Deduct  -7.11 
    For >1,000, Deduct  -9.62 
    For 316 Stainless Steel, Add  53.18 
    For Aluminum, Add  2.99 
    For Galvanized Steel, Add  10.30 
    For 304 Stainless Steel, Add  47.37 

. 
 05 12 23 00-0581 LF C15 x 40 - 15" Wide Channel ............................................................................................................................................... 69.02 37.05 

    For >100 To 250, Deduct  -3.71 
    For >250 To 500, Deduct  -5.43 
    For >500 To 1,000, Deduct  -8.39 
    For >1,000, Deduct  -11.35 
    For 316 Stainless Steel, Add  62.78 
    For Aluminum, Add  3.53 
    For Galvanized Steel, Add  12.16 
    For 304 Stainless Steel, Add  55.92 

. 
 05 12 23 00-0582 LF C15 x 50 - 15" Wide Channel ............................................................................................................................................... 86.27 46.31 

    For >100 To 250, Deduct  -4.63 
    For >250 To 500, Deduct  -6.79 
    For >500 To 1,000, Deduct  -10.49 
    For >1,000, Deduct  -14.19 
    For 316 Stainless Steel, Add  78.46 
    For Aluminum, Add  4.41 
    For Galvanized Steel, Add  15.20 
    For 304 Stainless Steel, Add  69.88 

XXXXXXX 
. 
 05 12 23 00-0583  Miscellaneous Channels - MC (05 12 23 00-0437) 
. 
. 

 05 12 23 00-0584 LF MC6 x 12 - 6" Wide Channel ................................................................................................................................................ 21.75 11.91 
    For >100 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.73 
    For >500 To 1,000, Deduct  -2.67 
    For >1,000, Deduct  -3.62 
    For 316 Stainless Steel, Add  18.82 
    For Aluminum, Add  1.06 
    For Galvanized Steel, Add  3.65 
    For 304 Stainless Steel, Add  16.76 
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. 
 05 12 23 00-0585 LF MC6 x 15.1 - 6" Wide Channel .............................................................................................................................................. 27.37 14.98 

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -2.18 
    For >500 To 1,000, Deduct  -3.37 
    For >1,000, Deduct  -4.55 
    For 316 Stainless Steel, Add  23.68 
    For Aluminum, Add  1.33 
    For Galvanized Steel, Add  4.59 
    For 304 Stainless Steel, Add  21.09 

. 
 05 12 23 00-0586 LF MC6 x 15.3 - 6" Wide Channel .............................................................................................................................................. 27.74 15.18 

    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -2.21 
    For >500 To 1,000, Deduct  -3.41 
    For >1,000, Deduct  -4.61 
    For 316 Stainless Steel, Add  24.03 
    For Aluminum, Add  1.35 
    For Galvanized Steel, Add  4.66 
    For 304 Stainless Steel, Add  21.40 

. 
 05 12 23 00-0587 LF MC6 x 16.3 - 6" Wide Channel .............................................................................................................................................. 29.55 16.16 

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.36 
    For >500 To 1,000, Deduct  -3.63 
    For >1,000, Deduct  -4.91 
    For 316 Stainless Steel, Add  25.57 
    For Aluminum, Add  1.44 
    For Galvanized Steel, Add  4.95 
    For 304 Stainless Steel, Add  22.77 

. 
 05 12 23 00-0588 LF MC6 x 18 - 6" Wide Channel ................................................................................................................................................. 32.63 17.86 

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.60 
    For >500 To 1,000, Deduct  -4.01 
    For >1,000, Deduct  -5.42 
    For 316 Stainless Steel, Add  28.26 
    For Aluminum, Add  1.59 
    For Galvanized Steel, Add  5.47 
    For 304 Stainless Steel, Add  25.17 

. 
 05 12 23 00-0589 LF MC7 x 17.6 - 7" Wide Channel .............................................................................................................................................. 31.82 17.39 

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.53 
    For >500 To 1,000, Deduct  -3.91 
    For >1,000, Deduct  -5.29 
    For 316 Stainless Steel, Add  27.62 
    For Aluminum, Add  1.55 
    For Galvanized Steel, Add  5.35 
    For 304 Stainless Steel, Add  24.60 

. 
 05 12 23 00-0590 LF MC7 x 19.1 - 7" Wide Channel .............................................................................................................................................. 34.52 18.87 

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.75 
    For >500 To 1,000, Deduct  -4.24 
    For >1,000, Deduct  -5.73 
    For 316 Stainless Steel, Add  29.95 
    For Aluminum, Add  1.68 
    For Galvanized Steel, Add  5.80 
    For 304 Stainless Steel, Add  26.68 

. 
 05 12 23 00-0591 LF MC7 x 22.7 - 7" Wide Channel .............................................................................................................................................. 41.04 22.43 

    For >100 To 250, Deduct  -2.24 
    For >250 To 500, Deduct  -3.27 
    For >500 To 1,000, Deduct  -5.04 
    For >1,000, Deduct  -6.82 
    For 316 Stainless Steel, Add  35.62 
    For Aluminum, Add  2.00 
    For Galvanized Steel, Add  6.90 
    For 304 Stainless Steel, Add  31.72 

. 
 05 12 23 00-0592 LF MC8 x 8.5 - 8" Wide Channel ................................................................................................................................................ 14.67 7.87 

    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.15 
    For >500 To 1,000, Deduct  -1.78 
    For >1,000, Deduct  -2.41 
    For 316 Stainless Steel, Add  13.34 
    For Aluminum, Add  0.75 
    For Galvanized Steel, Add  2.59 
    For 304 Stainless Steel, Add  11.88 

. 
 05 12 23 00-0593 LF MC8 x 18.7 - 8" Wide Channel .............................................................................................................................................. 32.26 17.32 

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.54 
    For >500 To 1,000, Deduct  -3.92 
    For >1,000, Deduct  -5.31 
    For 316 Stainless Steel, Add  29.34 
    For Aluminum, Add  1.65 
    For Galvanized Steel, Add  5.69 
    For 304 Stainless Steel, Add  26.13 
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. 
 05 12 23 00-0594 LF MC8 x 20 - 8" Wide Channel ................................................................................................................................................ 34.51 18.52 

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.72 
    For >500 To 1,000, Deduct  -4.20 
    For >1,000, Deduct  -5.68 
    For 316 Stainless Steel, Add  31.39 
    For Aluminum, Add  1.77 
    For Galvanized Steel, Add  6.08 
    For 304 Stainless Steel, Add  27.96 

. 
 05 12 23 00-0595 LF MC8 x 21.4 - 8" Wide Channel ............................................................................................................................................. 36.93 19.82 

    For >100 To 250, Deduct  -1.98 
    For >250 To 500, Deduct  -2.91 
    For >500 To 1,000, Deduct  -4.49 
    For >1,000, Deduct  -6.07 
    For 316 Stainless Steel, Add  33.60 
    For Aluminum, Add  1.89 
    For Galvanized Steel, Add  6.51 
    For 304 Stainless Steel, Add  29.93 

. 
 05 12 23 00-0596 LF MC8 x 22.8 - 8" Wide Channel ............................................................................................................................................. 39.34 21.13 

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -3.09 
    For >500 To 1,000, Deduct  -4.78 
    For >1,000, Deduct  -6.47 
    For 316 Stainless Steel, Add  35.81 
    For Aluminum, Add  2.01 
    For Galvanized Steel, Add  6.94 
    For 304 Stainless Steel, Add  31.89 

. 
 05 12 23 00-0597 LF MC9 x 23.9 - 9" Wide Channel ............................................................................................................................................. 41.23 22.13 

    For >100 To 250, Deduct  -2.21 
    For >250 To 500, Deduct  -3.24 
    For >500 To 1,000, Deduct  -5.01 
    For >1,000, Deduct  -6.78 
    For 316 Stainless Steel, Add  37.50 
    For Aluminum, Add  2.11 
    For Galvanized Steel, Add  7.27 
    For 304 Stainless Steel, Add  33.40 

. 
 05 12 23 00-0598 LF MC9 x 25.4 - 9" Wide Channel ............................................................................................................................................. 43.81 23.52 

    For >100 To 250, Deduct  -2.35 
    For >250 To 500, Deduct  -3.45 
    For >500 To 1,000, Deduct  -5.33 
    For >1,000, Deduct  -7.21 
    For 316 Stainless Steel, Add  39.84 
    For Aluminum, Add  2.24 
    For Galvanized Steel, Add  7.72 
    For 304 Stainless Steel, Add  35.48 

. 
 05 12 23 00-0599 LF MC10 x 6.5 - 10" Wide Channel............................................................................................................................................ 11.22 6.02 

    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -1.36 
    For >1,000, Deduct  -1.85 
    For 316 Stainless Steel, Add  10.21 
    For Aluminum, Add  0.57 
    For Galvanized Steel, Add  1.98 
    For 304 Stainless Steel, Add  9.09 

. 
 05 12 23 00-0600 LF MC10 x 8.4 - 10" Wide Channel............................................................................................................................................ 14.48 7.78 

    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.14 
    For >500 To 1,000, Deduct  -1.76 
    For >1,000, Deduct  -2.38 
    For 316 Stainless Steel, Add  13.15 
    For Aluminum, Add  0.74 
    For Galvanized Steel, Add  2.55 
    For 304 Stainless Steel, Add  11.71 

. 
 05 12 23 00-0601 LF MC10 x 21.9 - 10" Wide Channel.......................................................................................................................................... 37.78 20.29 

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.97 
    For >500 To 1,000, Deduct  -4.59 
    For >1,000, Deduct  -6.21 
    For 316 Stainless Steel, Add  34.37 
    For Aluminum, Add  1.93 
    For Galvanized Steel, Add  6.66 
    For 304 Stainless Steel, Add  30.61 

. 
 05 12 23 00-0602 LF MC10 x 24.9 - 10" Wide Channel.......................................................................................................................................... 42.96 23.07 

    For >100 To 250, Deduct  -2.31 
    For >250 To 500, Deduct  -3.38 
    For >500 To 1,000, Deduct  -5.22 
    For >1,000, Deduct  -7.07 
    For 316 Stainless Steel, Add  39.07 
    For Aluminum, Add  2.20 
    For Galvanized Steel, Add  7.57 
    For 304 Stainless Steel, Add  34.80 
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. 
 05 12 23 00-0603 LF MC10 x 25.3 - 10" Wide Channel .......................................................................................................................................... 43.65 23.44 

    For >100 To 250, Deduct  -2.34 
    For >250 To 500, Deduct  -3.43 
    For >500 To 1,000, Deduct  -5.31 
    For >1,000, Deduct  -7.18 
    For 316 Stainless Steel, Add  39.71 
    For Aluminum, Add  2.23 
    For Galvanized Steel, Add  7.69 
    For 304 Stainless Steel, Add  35.37 

. 
 05 12 23 00-0604 LF MC10 x 28.3 - 10" Wide Channel .......................................................................................................................................... 48.83 26.21 

    For >100 To 250, Deduct  -2.62 
    For >250 To 500, Deduct  -3.84 
    For >500 To 1,000, Deduct  -5.94 
    For >1,000, Deduct  -8.03 
    For 316 Stainless Steel, Add  44.38 
    For Aluminum, Add  2.50 
    For Galvanized Steel, Add  8.60 
    For 304 Stainless Steel, Add  39.53 

. 
 05 12 23 00-0605 LF MC10 x 28.5 - 10" Wide Channel .......................................................................................................................................... 49.18 26.40 

    For >100 To 250, Deduct  -2.64 
    For >250 To 500, Deduct  -3.87 
    For >500 To 1,000, Deduct  -5.98 
    For >1,000, Deduct  -8.09 
    For 316 Stainless Steel, Add  44.74 
    For Aluminum, Add  2.52 
    For Galvanized Steel, Add  8.67 
    For 304 Stainless Steel, Add  39.84 

. 
 05 12 23 00-0606 LF MC10 x 33.6 - 10" Wide Channel .......................................................................................................................................... 57.98 31.12 

    For >100 To 250, Deduct  -3.11 
    For >250 To 500, Deduct  -4.56 
    For >500 To 1,000, Deduct  -7.05 
    For >1,000, Deduct  -9.54 
    For 316 Stainless Steel, Add  52.74 
    For Aluminum, Add  2.97 
    For Galvanized Steel, Add  10.22 
    For 304 Stainless Steel, Add  46.97 

. 
 05 12 23 00-0607 LF MC10 x 41.1 - 10" Wide Channel .......................................................................................................................................... 70.92 38.07 

    For >100 To 250, Deduct  -3.81 
    For >250 To 500, Deduct  -5.58 
    For >500 To 1,000, Deduct  -8.62 
    For >1,000, Deduct  -11.66 
    For 316 Stainless Steel, Add  64.51 
    For Aluminum, Add  3.63 
    For Galvanized Steel, Add  12.50 
    For 304 Stainless Steel, Add  57.46 

. 
 05 12 23 00-0608 LF MC12 x 30.9 - 12" Wide Channel .......................................................................................................................................... 53.33 28.61 

    For >100 To 250, Deduct  -2.86 
    For >250 To 500, Deduct  -4.20 
    For >500 To 1,000, Deduct  -6.48 
    For >1,000, Deduct  -8.77 
    For 316 Stainless Steel, Add  48.51 
    For Aluminum, Add  2.73 
    For Galvanized Steel, Add  9.40 
    For 304 Stainless Steel, Add  43.21 

. 
 05 12 23 00-0609 LF MC12 x 32.9 - 12" Wide Channel .......................................................................................................................................... 56.76 30.47 

    For >100 To 250, Deduct  -3.05 
    For >250 To 500, Deduct  -4.47 
    For >500 To 1,000, Deduct  -6.90 
    For >1,000, Deduct  -9.34 
    For 316 Stainless Steel, Add  51.62 
    For Aluminum, Add  2.90 
    For Galvanized Steel, Add  10.00 
    For 304 Stainless Steel, Add  45.97 

. 
 05 12 23 00-0610 LF MC12 x 35 - 12" Wide Channel ............................................................................................................................................. 60.40 32.42 

    For >100 To 250, Deduct  -3.24 
    For >250 To 500, Deduct  -4.75 
    For >500 To 1,000, Deduct  -7.34 
    For >1,000, Deduct  -9.93 
    For 316 Stainless Steel, Add  54.94 
    For Aluminum, Add  3.09 
    For Galvanized Steel, Add  10.65 
    For 304 Stainless Steel, Add  48.93 

. 
 05 12 23 00-0611 LF MC12 x 37 - 12" Wide Channel ............................................................................................................................................. 63.85 34.27 

    For >100 To 250, Deduct  -3.43 
    For >250 To 500, Deduct  -5.02 
    For >500 To 1,000, Deduct  -7.76 
    For >1,000, Deduct  -10.50 
    For 316 Stainless Steel, Add  58.08 
    For Aluminum, Add  3.27 
    For Galvanized Steel, Add  11.25 
    For 304 Stainless Steel, Add  51.73 
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. 
 05 12 23 00-0612 LF MC12 x 40 - 12" Wide Channel ............................................................................................................................................ 69.01 37.05 

    For >100 To 250, Deduct  -3.71 
    For >250 To 500, Deduct  -5.43 
    For >500 To 1,000, Deduct  -8.39 
    For >1,000, Deduct  -11.35 
    For 316 Stainless Steel, Add  62.75 
    For Aluminum, Add  3.53 
    For Galvanized Steel, Add  12.16 
    For 304 Stainless Steel, Add  55.89 

. 
 05 12 23 00-0613 LF MC12 x 45 - 12" Wide Channel ............................................................................................................................................ 77.65 41.69 

    For >100 To 250, Deduct  -4.17 
    For >250 To 500, Deduct  -6.11 
    For >500 To 1,000, Deduct  -9.44 
    For >1,000, Deduct  -12.77 
    For 316 Stainless Steel, Add  70.62 
    For Aluminum, Add  3.97 
    For Galvanized Steel, Add  13.68 
    For 304 Stainless Steel, Add  62.90 

. 
 05 12 23 00-0614 LF MC12 x 50 - 12" Wide Channel ............................................................................................................................................ 86.26 46.32 

    For >100 To 250, Deduct  -4.63 
    For >250 To 500, Deduct  -6.79 
    For >500 To 1,000, Deduct  -10.49 
    For >1,000, Deduct  -14.19 
    For 316 Stainless Steel, Add  78.43 
    For Aluminum, Add  4.41 
    For Galvanized Steel, Add  15.20 
    For 304 Stainless Steel, Add  69.85 

. 
 05 12 23 00-0615 LF MC13 x 31.8 - 13" Wide Channel.......................................................................................................................................... 54.87 29.45 

    For >100 To 250, Deduct  -2.95 
    For >250 To 500, Deduct  -4.32 
    For >500 To 1,000, Deduct  -6.67 
    For >1,000, Deduct  -9.02 
    For 316 Stainless Steel, Add  49.92 
    For Aluminum, Add  2.81 
    For Galvanized Steel, Add  9.67 
    For 304 Stainless Steel, Add  44.46 

. 
 05 12 23 00-0616 LF MC13 x 35 - 13" Wide Channel ............................................................................................................................................ 60.40 32.42 

    For >100 To 250, Deduct  -3.24 
    For >250 To 500, Deduct  -4.75 
    For >500 To 1,000, Deduct  -7.34 
    For >1,000, Deduct  -9.93 
    For 316 Stainless Steel, Add  54.94 
    For Aluminum, Add  3.09 
    For Galvanized Steel, Add  10.65 
    For 304 Stainless Steel, Add  48.93 

. 
 05 12 23 00-0617 LF MC13 x 40 - 13" Wide Channel ............................................................................................................................................ 69.01 37.05 

    For >100 To 250, Deduct  -3.71 
    For >250 To 500, Deduct  -5.43 
    For >500 To 1,000, Deduct  -8.39 
    For >1,000, Deduct  -11.35 
    For 316 Stainless Steel, Add  62.75 
    For Aluminum, Add  3.53 
    For Galvanized Steel, Add  12.16 
    For 304 Stainless Steel, Add  55.89 

. 
 05 12 23 00-0618 LF MC13 x 50 - 13" Wide Channel ............................................................................................................................................ 86.26 46.32 

    For >100 To 250, Deduct  -4.63 
    For >250 To 500, Deduct  -6.79 
    For >500 To 1,000, Deduct  -10.49 
    For >1,000, Deduct  -14.19 
    For 316 Stainless Steel, Add  78.43 
    For Aluminum, Add  4.41 
    For Galvanized Steel, Add  15.20 
    For 304 Stainless Steel, Add  69.85 

. 
 05 12 23 00-0619 LF MC18 x 42.7 - 18" Wide Channel.......................................................................................................................................... 73.67 39.55 

    For >100 To 250, Deduct  -3.96 
    For >250 To 500, Deduct  -5.80 
    For >500 To 1,000, Deduct  -8.96 
    For >1,000, Deduct  -12.12 
    For 316 Stainless Steel, Add  66.98 
    For Aluminum, Add  3.77 
    For Galvanized Steel, Add  12.98 
    For 304 Stainless Steel, Add  59.65 

. 
 05 12 23 00-0620 LF MC18 x 45.8 - 18" Wide Channel.......................................................................................................................................... 79.02 42.42 

    For >100 To 250, Deduct  -4.24 
    For >250 To 500, Deduct  -6.22 
    For >500 To 1,000, Deduct  -9.61 
    For >1,000, Deduct  -13.00 
    For 316 Stainless Steel, Add  71.87 
    For Aluminum, Add  4.04 
    For Galvanized Steel, Add  13.93 
    For 304 Stainless Steel, Add  64.01 
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. 
 05 12 23 00-0621 LF MC18 x 51.9 - 18" Wide Channel .......................................................................................................................................... 89.54 48.07 

    For >100 To 250, Deduct  -4.81 
    For >250 To 500, Deduct  -7.05 
    For >500 To 1,000, Deduct  -10.89 
    For >1,000, Deduct  -14.73 
    For 316 Stainless Steel, Add  81.44 
    For Aluminum, Add  4.58 
    For Galvanized Steel, Add  15.78 
    For 304 Stainless Steel, Add  72.53 

. 
 05 12 23 00-0622 LF MC18 x 58 - 18" Wide Channel ........................................................................................................................................... 100.07 53.72 

    For >100 To 250, Deduct  -5.37 
    For >250 To 500, Deduct  -7.87 
    For >500 To 1,000, Deduct  -12.17 
    For >1,000, Deduct  -16.46 
    For 316 Stainless Steel, Add  91.01 
    For Aluminum, Add  5.12 
    For Galvanized Steel, Add  17.63 
    For 304 Stainless Steel, Add  81.05 

XXXXXXX 
. 
 05 12 23 00-0623  Structural Bar Tees (05 12 23 00-0437) 
. 
. 

 05 12 23 00-0624 LF 3/4" x 3/4" x 1/8" Structural Bar Tee........................................................................................................................................ 4.25 2.47 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.35 
    For >500 To 1,000, Deduct  -0.54 
    For >1,000, Deduct  -0.73 
    For 316 Stainless Steel, Add  3.10 
    For Aluminum, Add  0.17 
    For Galvanized Steel, Add  0.60 
    For 304 Stainless Steel, Add  2.76 

. 
 05 12 23 00-0625 LF 1" x 1" x 1/8" Structural Bar Tee ............................................................................................................................................. 5.02 2.90 

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.42 
    For >500 To 1,000, Deduct  -0.64 
    For >1,000, Deduct  -0.86 
    For 316 Stainless Steel, Add  3.68 
    For Aluminum, Add  0.21 
    For Galvanized Steel, Add  0.71 
    For 304 Stainless Steel, Add  3.28 

. 
 05 12 23 00-0626 LF 1-1/2" x 1-1/2" x 1/4" Structural Bar Tee ................................................................................................................................. 8.89 3.35 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.56 
    For >500 To 1,000, Deduct  -0.89 
    For >1,000, Deduct  -1.23 
    For 316 Stainless Steel, Add  14.14 
    For Aluminum, Add  0.80 
    For Galvanized Steel, Add  2.74 
    For 304 Stainless Steel, Add  12.60 

. 
 05 12 23 00-0627 LF 2" x 2" x 1/4" Structural Bar Tee ........................................................................................................................................... 11.59 4.39 

    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.73 
    For >500 To 1,000, Deduct  -1.16 
    For >1,000, Deduct  -1.60 
    For 316 Stainless Steel, Add  18.37 
    For Aluminum, Add  1.03 
    For Galvanized Steel, Add  3.56 
    For 304 Stainless Steel, Add  16.36 

. 
 05 12 23 00-0628 LF 2-1/2" x 2-1/2" x 3/8" Structural Bar Tee ............................................................................................................................... 17.29 5.29 

    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -0.96 
    For >500 To 1,000, Deduct  -1.57 
    For >1,000, Deduct  -2.18 
    For 316 Stainless Steel, Add  32.74 
    For Aluminum, Add  1.84 
    For Galvanized Steel, Add  6.34 
    For 304 Stainless Steel, Add  29.16 

. 
 05 12 23 00-0629 LF 3" x 3" x 3/8" Structural Bar Tee ........................................................................................................................................... 21.50 6.77 

    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.22 
    For >500 To 1,000, Deduct  -1.98 
    For >1,000, Deduct  -2.74 
    For 316 Stainless Steel, Add  39.87 
    For Aluminum, Add  2.24 
    For Galvanized Steel, Add  7.73 
    For 304 Stainless Steel, Add  35.51 

XXXXXXX 
. 
 05 12 23 00-0630  Structural Zees (05 12 23 00-0437) 
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. 

. 
 05 12 23 00-0631 LF 1-1/4" x 1-3/4" x 1-3/4" Structural Zee .................................................................................................................................... 8.92 3.35 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.56 
    For >500 To 1,000, Deduct  -0.89 
    For >1,000, Deduct  -1.23 
    For 316 Stainless Steel, Add  14.24 
    For Aluminum, Add  0.80 
    For Galvanized Steel, Add  2.76 
    For 304 Stainless Steel, Add  12.68 

. 
 05 12 23 00-0632 LF 2-11/16" x 3" x 2-11/16" Structural Zee ................................................................................................................................. 13.12 4.01 

    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.73 
    For >500 To 1,000, Deduct  -1.19 
    For >1,000, Deduct  -1.65 
    For 316 Stainless Steel, Add  24.93 
    For Aluminum, Add  1.40 
    For Galvanized Steel, Add  4.83 
    For 304 Stainless Steel, Add  22.20 

. 
 05 12 23 00-0633 LF 3-1/16" x 4" x 3-1/16" Structural Zee ..................................................................................................................................... 19.10 4.52 

    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.93 
    For >500 To 1,000, Deduct  -1.56 
    For >1,000, Deduct  -2.19 
    For 316 Stainless Steel, Add  41.82 
    For Aluminum, Add  2.35 
    For Galvanized Steel, Add  8.10 
    For 304 Stainless Steel, Add  37.25 

. 
 05 12 23 00-0634 LF 3-1/4" x 5" x 3-1/4" Structural Zee......................................................................................................................................... 25.37 5.16 

    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -1.15 
    For >500 To 1,000, Deduct  -1.96 
    For >1,000, Deduct  -2.76 
    For 316 Stainless Steel, Add  59.17 
    For Aluminum, Add  3.33 
    For Galvanized Steel, Add  11.46 
    For 304 Stainless Steel, Add  52.70 

. 
 05 12 23 00-0635 LF 3-1/2" x 6" x 3-1/2" Structural Zee......................................................................................................................................... 32.45 5.62 

    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.37 
    For >500 To 1,000, Deduct  -2.37 
    For >1,000, Deduct  -3.37 
    For 316 Stainless Steel, Add  79.87 
    For Aluminum, Add  4.49 
    For Galvanized Steel, Add  15.48 
    For 304 Stainless Steel, Add  71.14 

XXXXXXX 
. 
 05 12 23 00-0636  Junior I-Beams (05 12 23 00-0437) 
. 
. 

 05 12 23 00-0637 LF 3" Junior I-Beam, 5.7 LB/LF .................................................................................................................................................... 9.79 4.84 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.73 
    For >500 To 1,000, Deduct  -1.13 
    For >1,000, Deduct  -1.54 
    For 316 Stainless Steel, Add  10.69 
    For Aluminum, Add  0.60 
    For Galvanized Steel, Add  2.07 
    For 304 Stainless Steel, Add  9.52 

. 
 05 12 23 00-0638 LF 4" Junior I-Beam, 7.7 LB/LF .................................................................................................................................................. 11.73 5.29 

    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -0.82 
    For >500 To 1,000, Deduct  -1.29 
    For >1,000, Deduct  -1.76 
    For 316 Stainless Steel, Add  14.94 
    For Aluminum, Add  0.84 
    For Galvanized Steel, Add  2.90 
    For 304 Stainless Steel, Add  13.31 

. 
 05 12 23 00-0639 LF 5" Junior I-Beam, 10 LB/LF ................................................................................................................................................... 14.39 5.81 

    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -0.94 
    For >500 To 1,000, Deduct  -1.49 
    For >1,000, Deduct  -2.05 
    For 316 Stainless Steel, Add  21.25 
    For Aluminum, Add  1.20 
    For Galvanized Steel, Add  4.12 
    For 304 Stainless Steel, Add  18.92 

. 
 05 12 23 00-0640 LF 6" Junior I-Beam, 12.5 LB/LF ................................................................................................................................................ 15.90 6.33 

    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.03 
    For >500 To 1,000, Deduct  -1.64 
    For >1,000, Deduct  -2.25 
    For 316 Stainless Steel, Add  23.90 
    For Aluminum, Add  1.34 
    For Galvanized Steel, Add  4.63 
    For 304 Stainless Steel, Add  21.29 
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. 
 05 12 23 00-0641 LF 7" Junior I-Beam, 15.3 LB/LF ................................................................................................................................................ 20.42 6.77 

    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.19 
    For >500 To 1,000, Deduct  -1.93 
    For >1,000, Deduct  -2.66 
    For 316 Stainless Steel, Add  36.42 
    For Aluminum, Add  2.05 
    For Galvanized Steel, Add  7.06 
    For 304 Stainless Steel, Add  32.43 

. 
 05 12 23 00-0642 LF 8" Junior I-Beam, 18.4 LB/LF ................................................................................................................................................ 22.24 7.23 

    For >100 To 250, Deduct  -0.72 
    For >250 To 500, Deduct  -1.28 
    For >500 To 1,000, Deduct  -2.08 
    For >1,000, Deduct  -2.87 
    For 316 Stainless Steel, Add  40.32 
    For Aluminum, Add  2.27 
    For Galvanized Steel, Add  7.81 
    For 304 Stainless Steel, Add  35.91 

XXXXXXX 
. 
 05 12 23 00-0643  Round Stock (05 12 23 00-0437) 
. 
. 

 05 12 23 00-0644 LF 1/4" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 1.54  
    For 316 Stainless Steel, Add  2.14 
    For Aluminum, Add  0.12 
    For Galvanized Steel, Add  0.42 
    For 304 Stainless Steel, Add  1.91 

. 
 05 12 23 00-0645 LF 3/8" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 2.30  

    For 316 Stainless Steel, Add  4.22 
    For Aluminum, Add  0.24 
    For Galvanized Steel, Add  0.82 
    For 304 Stainless Steel, Add  3.76 

. 
 05 12 23 00-0646 LF 1/2" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 3.09  

    For 316 Stainless Steel, Add  6.43 
    For Aluminum, Add  0.36 
    For Galvanized Steel, Add  1.25 
    For 304 Stainless Steel, Add  5.73 

. 
 05 12 23 00-0647 LF 5/8" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 4.56  

    For 316 Stainless Steel, Add  10.75 
    For Aluminum, Add  0.60 
    For Galvanized Steel, Add  2.08 
    For 304 Stainless Steel, Add  9.58 

. 
 05 12 23 00-0648 LF 3/4" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 5.43  

    For 316 Stainless Steel, Add  12.77 
    For Aluminum, Add  0.72 
    For Galvanized Steel, Add  2.47 
    For 304 Stainless Steel, Add  11.37 

. 
 05 12 23 00-0649 LF 7/8" Carbon Steel Rounds, ASTM A108 ................................................................................................................................. 6.31  

    For 316 Stainless Steel, Add  14.91 
    For Aluminum, Add  0.84 
    For Galvanized Steel, Add  2.89 
    For 304 Stainless Steel, Add  13.28 

. 
 05 12 23 00-0650 LF 1" Carbon Steel Rounds, ASTM A108 .................................................................................................................................... 9.05  

    For 316 Stainless Steel, Add  22.72 
    For Aluminum, Add  1.28 
    For Galvanized Steel, Add  4.40 
    For 304 Stainless Steel, Add  20.24 

. 
 05 12 23 00-0651 LF 1-1/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 11.03  

    For 316 Stainless Steel, Add  27.62 
    For Aluminum, Add  1.55 
    For Galvanized Steel, Add  5.35 
    For 304 Stainless Steel, Add  24.60 

. 
 05 12 23 00-0652 LF 1-1/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 13.22  

    For 316 Stainless Steel, Add  32.48 
    For Aluminum, Add  1.83 
    For Galvanized Steel, Add  6.29 
    For 304 Stainless Steel, Add  28.93 

. 
 05 12 23 00-0653 LF 1-3/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 15.97  

    For 316 Stainless Steel, Add  39.65 
    For Aluminum, Add  2.23 
    For Galvanized Steel, Add  7.68 
    For 304 Stainless Steel, Add  35.31 

. 
 05 12 23 00-0654 LF 1-1/2" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 17.90  

    For 316 Stainless Steel, Add  43.49 
    For Aluminum, Add  2.45 
    For Galvanized Steel, Add  8.43 
    For 304 Stainless Steel, Add  38.73 

. 
 05 12 23 00-0655 LF 1-5/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 20.77  

    For 316 Stainless Steel, Add  49.28 
    For Aluminum, Add  2.77 
    For Galvanized Steel, Add  9.55 
    For 304 Stainless Steel, Add  43.89 

. 
 05 12 23 00-0656 LF 1-3/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 25.10  

    For 316 Stainless Steel, Add  57.34 
    For Aluminum, Add  3.23 
    For Galvanized Steel, Add  11.11 
    For 304 Stainless Steel, Add  51.07 
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. 
 05 12 23 00-0657 LF 1-7/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 30.46  

    For 316 Stainless Steel, Add  67.17 
    For Aluminum, Add  3.78 
    For Galvanized Steel, Add  13.01 
    For 304 Stainless Steel, Add  59.82 

. 
 05 12 23 00-0658 LF 2" Carbon Steel Rounds, ASTM A108 .................................................................................................................................. 35.01  

    For 316 Stainless Steel, Add  74.72 
    For Aluminum, Add  4.20 
    For Galvanized Steel, Add  14.48 
    For 304 Stainless Steel, Add  66.55 

. 
 05 12 23 00-0659 LF 2-1/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 41.15  

    For 316 Stainless Steel, Add  85.34 
    For Aluminum, Add  4.80 
    For Galvanized Steel, Add  16.54 
    For 304 Stainless Steel, Add  76.01 

. 
 05 12 23 00-0660 LF 2-1/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 46.64  

    For 316 Stainless Steel, Add  95.97 
    For Aluminum, Add  5.40 
    For Galvanized Steel, Add  18.59 
    For 304 Stainless Steel, Add  85.47 

. 
 05 12 23 00-0661 LF 2-3/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 53.45  

    For 316 Stainless Steel, Add  109.76 
    For Aluminum, Add  6.17 
    For Galvanized Steel, Add  21.27 
    For 304 Stainless Steel, Add  97.76 

. 
 05 12 23 00-0662 LF 2-1/2" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 59.44  

    For 316 Stainless Steel, Add  118.27 
    For Aluminum, Add  6.65 
    For Galvanized Steel, Add  22.92 
    For 304 Stainless Steel, Add  105.34 

. 
 05 12 23 00-0663 LF 2-5/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 71.93  

    For 316 Stainless Steel, Add  150.24 
    For Aluminum, Add  8.45 
    For Galvanized Steel, Add  29.11 
    For 304 Stainless Steel, Add  133.81 

. 
 05 12 23 00-0664 LF 2-3/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 81.86  

    For 316 Stainless Steel, Add  171.33 
    For Aluminum, Add  9.64 
    For Galvanized Steel, Add  33.19 
    For 304 Stainless Steel, Add  152.59 

. 
 05 12 23 00-0665 LF 2-7/8 Carbon Steel Rounds, ASTM A108 ............................................................................................................................. 91.32  

    For 316 Stainless Steel, Add  190.94 
    For Aluminum, Add  10.74 
    For Galvanized Steel, Add  37.00 
    For 304 Stainless Steel, Add  170.06 

. 
 05 12 23 00-0666 LF 3" Carbon Steel Rounds, ASTM A108 .................................................................................................................................. 96.44  

    For 316 Stainless Steel, Add  196.67 
    For Aluminum, Add  11.06 
    For Galvanized Steel, Add  38.11 
    For 304 Stainless Steel, Add  175.16 

. 
 05 12 23 00-0667 LF 3-1/8" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 101.13  

    For 316 Stainless Steel, Add  201.02 
    For Aluminum, Add  11.31 
    For Galvanized Steel, Add  38.95 
    For 304 Stainless Steel, Add  179.04 

. 
 05 12 23 00-0668 LF 3-1/4" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 107.03  

    For 316 Stainless Steel, Add  209.22 
    For Aluminum, Add  11.77 
    For Galvanized Steel, Add  40.54 
    For 304 Stainless Steel, Add  186.33 

. 
 05 12 23 00-0669 LF 3-1/2" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 128.77  

    For 316 Stainless Steel, Add  265.47 
    For Aluminum, Add  14.93 
    For Galvanized Steel, Add  51.44 
    For 304 Stainless Steel, Add  236.44 

. 
 05 12 23 00-0670 LF 3-5/8" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 142.77  

    For 316 Stainless Steel, Add  296.96 
    For Aluminum, Add  16.70 
    For Galvanized Steel, Add  57.54 
    For 304 Stainless Steel, Add  264.48 

. 
 05 12 23 00-0671 LF 3-3/4" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 153.40  

    For 316 Stainless Steel, Add  317.66 
    For Aluminum, Add  17.87 
    For Galvanized Steel, Add  61.55 
    For 304 Stainless Steel, Add  282.92 

. 
 05 12 23 00-0672 LF 4" Carbon Steel Rounds, ASTM A108 ................................................................................................................................ 171.33  

    For 316 Stainless Steel, Add  361.70 
    For Aluminum, Add  20.35 
    For Galvanized Steel, Add  70.08 
    For 304 Stainless Steel, Add  322.14 

XXXXXXX 
. 
 05 12 23 00-0673  Square Stock (05 12 23 00-0437) 
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. 

. 
 05 12 23 00-0674 LF 3/8" Square Bar Stock............................................................................................................................................................. 1.31  

    For 316 Stainless Steel, Add  1.06 
    For Aluminum, Add  0.06 
    For Galvanized Steel, Add  0.20 
    For 304 Stainless Steel, Add  0.94 

. 
 05 12 23 00-0675 LF 1/2" Square Bar Stock............................................................................................................................................................. 1.67  

    For 316 Stainless Steel, Add  1.89 
    For Aluminum, Add  0.11 
    For Galvanized Steel, Add  0.37 
    For 304 Stainless Steel, Add  1.68 

. 
 05 12 23 00-0676 LF 5/8" Square Bar Stock............................................................................................................................................................. 2.12  

    For 316 Stainless Steel, Add  2.94 
    For Aluminum, Add  0.17 
    For Galvanized Steel, Add  0.57 
    For 304 Stainless Steel, Add  2.62 

. 
 05 12 23 00-0677 LF 3/4" Square Bar Stock............................................................................................................................................................. 2.77  

    For 316 Stainless Steel, Add  4.26 
    For Aluminum, Add  0.24 
    For Galvanized Steel, Add  0.82 
    For 304 Stainless Steel, Add  3.79 

. 
 05 12 23 00-0678 LF 7/8" Square Bar Stock............................................................................................................................................................. 3.50  

    For 316 Stainless Steel, Add  5.92 
    For Aluminum, Add  0.33 
    For Galvanized Steel, Add  1.15 
    For 304 Stainless Steel, Add  5.27 

. 
 05 12 23 00-0679 LF 1" Square Bar Stock................................................................................................................................................................ 4.32  

    For 316 Stainless Steel, Add  7.58 
    For Aluminum, Add  0.43 
    For Galvanized Steel, Add  1.47 
    For 304 Stainless Steel, Add  6.75 

. 
 05 12 23 00-0680 LF 1-1/4" Square Bar Stock ......................................................................................................................................................... 6.77  

    For 316 Stainless Steel, Add  11.84 
    For Aluminum, Add  0.67 
    For Galvanized Steel, Add  2.29 
    For 304 Stainless Steel, Add  10.55 

. 
 05 12 23 00-0681 LF 1-1/2" Square Bar Stock ......................................................................................................................................................... 9.64  

    For 316 Stainless Steel, Add  17.06 
    For Aluminum, Add  0.96 
    For Galvanized Steel, Add  3.30 
    For 304 Stainless Steel, Add  15.19 

. 
 05 12 23 00-0682 LF 1-3/4" Square Bar Stock ....................................................................................................................................................... 14.59  

    For 316 Stainless Steel, Add  23.71 
    For Aluminum, Add  1.33 
    For Galvanized Steel, Add  4.59 
    For 304 Stainless Steel, Add  21.12 

. 
 05 12 23 00-0683 LF 2" Square Bar Stock.............................................................................................................................................................. 21.53  

    For 316 Stainless Steel, Add  30.34 
    For Aluminum, Add  1.71 
    For Galvanized Steel, Add  5.88 
    For 304 Stainless Steel, Add  27.02 

XXXXXXX 
. 
 05 12 23 00-0684  Steel Tubing (05 12 23 00-0437) 

Note: General purpose low-carbon steel. 
. 
. 
 05 12 23 00-0685  Square Steel Tubing (05 12 23 00-0684) 
. 
. 
 05 12 23 00-0686  0.06" Wall Thickness (05 12 23 00-0685) 
. 
. 

 05 12 23 00-0687 LF 1/2" x 1/2" x 0.06" Square Steel Tubing .................................................................................................................................. 1.48 0.46 
    For >100 To 250, Deduct  -0.05 
    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000, Deduct  -0.19 
    For 316 Stainless Steel, Add  2.78 
    For Aluminum, Add  0.16 
    For Galvanized Steel, Add  0.54 
    For 304 Stainless Steel, Add  2.48 

. 
 05 12 23 00-0688 LF 3/4" x 3/4" x 0.06" Square Steel Tubing .................................................................................................................................. 2.30 0.72 

    For >100 To 250, Deduct  -0.07 
    For >250 To 500, Deduct  -0.13 
    For >500 To 1,000, Deduct  -0.21 
    For >1,000, Deduct  -0.29 
    For 316 Stainless Steel, Add  4.26 
    For Aluminum, Add  0.24 
    For Galvanized Steel, Add  0.82 
    For 304 Stainless Steel, Add  3.79 

. 
 05 12 23 00-0689 LF 1" x 1" x 0.06" Square Steel Tubing ........................................................................................................................................ 3.09 1.32 

    For >100 To 250, Deduct  -0.10 
    For >250 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.29 
    For >1,000, Deduct  -0.40 
    For 316 Stainless Steel, Add  5.66 
    For Aluminum, Add  0.32 
    For Galvanized Steel, Add  1.10 
    For 304 Stainless Steel, Add  5.04 
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 05 12 23 00-0690 LF 1-1/4" x 1-1/4" x 0.06" Square Steel Tubing ........................................................................................................................... 4.06 1.26 

    For >100 To 250, Deduct  -0.13 
    For >250 To 500, Deduct  -0.23 
    For >500 To 1,000, Deduct  -0.37 
    For >1,000, Deduct  -0.51 
    For 316 Stainless Steel, Add  7.65 
    For Aluminum, Add  0.43 
    For Galvanized Steel, Add  1.48 
    For 304 Stainless Steel, Add  6.81 

. 
 05 12 23 00-0691 LF 1-1/2" x 1-1/2" x 0.06" Square Steel Tubing ........................................................................................................................... 4.83 1.52 

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.27 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000, Deduct  -0.61 
    For 316 Stainless Steel, Add  8.99 
    For Aluminum, Add  0.51 
    For Galvanized Steel, Add  1.74 
    For 304 Stainless Steel, Add  8.01 

XXXXXXX 
. 
 05 12 23 00-0692  0.083" Wall Thickness (05 12 23 00-0685) 
. 
. 

 05 12 23 00-0693 LF 3/4" x 3/4" x 0.083" Square Steel Tubing ................................................................................................................................ 2.68 0.86 
    For >100 To 250, Deduct  -0.09 
    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.25 
    For >1,000, Deduct  -0.34 
    For 316 Stainless Steel, Add  4.93 
    For Aluminum, Add  0.28 
    For Galvanized Steel, Add  0.95 
    For 304 Stainless Steel, Add  4.39 

. 
 05 12 23 00-0694 LF 1" x 1" x 0.083" Square Steel Tubing ...................................................................................................................................... 3.86 1.17 

    For >100 To 250, Deduct  -0.12 
    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000, Deduct  -0.48 
    For 316 Stainless Steel, Add  7.36 
    For Aluminum, Add  0.41 
    For Galvanized Steel, Add  1.43 
    For 304 Stainless Steel, Add  6.56 

. 
 05 12 23 00-0695 LF 1-1/4" x 1-1/4" x 0.083" Square Steel Tubing ......................................................................................................................... 4.70 1.49 

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.27 
    For >500 To 1,000, Deduct  -0.43 
    For >1,000, Deduct  -0.60 
    For 316 Stainless Steel, Add  8.70 
    For Aluminum, Add  0.49 
    For Galvanized Steel, Add  1.69 
    For 304 Stainless Steel, Add  7.75 

. 
 05 12 23 00-0696 LF 1-1/2" x 1-1/2" x 0.083" Square Steel Tubing ......................................................................................................................... 5.70 1.81 

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.32 
    For >500 To 1,000, Deduct  -0.53 
    For >1,000, Deduct  -0.73 
    For 316 Stainless Steel, Add  10.50 
    For Aluminum, Add  0.59 
    For Galvanized Steel, Add  2.03 
    For 304 Stainless Steel, Add  9.35 

. 
 05 12 23 00-0697 LF 2" x 2" x 0.083" Square Steel Tubing ...................................................................................................................................... 7.34 2.42 

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.42 
    For >500 To 1,000, Deduct  -0.69 
    For >1,000, Deduct  -0.95 
    For 316 Stainless Steel, Add  13.22 
    For Aluminum, Add  0.74 
    For Galvanized Steel, Add  2.56 
    For 304 Stainless Steel, Add  11.77 

XXXXXXX 
. 
 05 12 23 00-0698  0.12" Wall Thickness (05 12 23 00-0685) 
. 
. 

 05 12 23 00-0699 LF 1" x 1" x 0.12" Square Steel Tubing ........................................................................................................................................ 4.30 1.39 
    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.25 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000, Deduct  -0.55 
    For 316 Stainless Steel, Add  7.84 
    For Aluminum, Add  0.44 
    For Galvanized Steel, Add  1.52 
    For 304 Stainless Steel, Add  6.98 
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. 
 05 12 23 00-0700 LF 1-1/4" x 1-1/4" x 0.12" Square Steel Tubing ............................................................................................................................ 5.56 1.79 

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.32 
    For >500 To 1,000, Deduct  -0.52 
    For >1,000, Deduct  -0.72 
    For 316 Stainless Steel, Add  10.14 
    For Aluminum, Add  0.57 
    For Galvanized Steel, Add  1.97 
    For 304 Stainless Steel, Add  9.03 

. 
 05 12 23 00-0701 LF 1-1/2" x 1-1/2" x 0.12" Square Steel Tubing ............................................................................................................................ 6.80 2.18 

    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.63 
    For >1,000, Deduct  -0.87 
    For 316 Stainless Steel, Add  12.45 
    For Aluminum, Add  0.70 
    For Galvanized Steel, Add  2.41 
    For 304 Stainless Steel, Add  11.09 

. 
 05 12 23 00-0702 LF 2" x 2" x 0.12" Square Steel Tubing ........................................................................................................................................ 9.23 2.97 

    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.53 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000, Deduct  -1.19 
    For 316 Stainless Steel, Add  16.83 
    For Aluminum, Add  0.95 
    For Galvanized Steel, Add  3.26 
    For 304 Stainless Steel, Add  14.99 

XXXXXXX 
. 
 05 12 23 00-0703  1/8" Wall Thickness (05 12 23 00-0685) 
. 
. 

 05 12 23 00-0704 LF 2" x 2" x 1/8" Square Steel Tubing .......................................................................................................................................... 8.50 3.09 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -0.84 
    For >1,000, Deduct  -1.15 
    For 316 Stainless Steel, Add  14.02 
    For Aluminum, Add  0.79 
    For Galvanized Steel, Add  2.72 
    For 304 Stainless Steel, Add  12.48 

. 
 05 12 23 00-0705 LF 2-1/2" x 2-1/2" x 1/8" Square Steel Tubing ............................................................................................................................ 11.13 3.92 

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.67 
    For >500 To 1,000, Deduct  -1.08 
    For >1,000, Deduct  -1.49 
    For 316 Stainless Steel, Add  18.94 
    For Aluminum, Add  1.07 
    For Galvanized Steel, Add  3.67 
    For 304 Stainless Steel, Add  16.87 

. 
 05 12 23 00-0706 LF 3" x 3" x 1/8" Square Steel Tubing ........................................................................................................................................ 13.12 4.74 

    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.80 
    For >500 To 1,000, Deduct  -1.29 
    For >1,000, Deduct  -1.77 
    For 316 Stainless Steel, Add  21.76 
    For Aluminum, Add  1.22 
    For Galvanized Steel, Add  4.22 
    For 304 Stainless Steel, Add  19.38 

. 
 05 12 23 00-0707 LF 3-1/2" x 3-1/2" x 1/8" Square Steel Tubing ............................................................................................................................ 15.24 5.57 

    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -0.94 
    For >500 To 1,000, Deduct  -1.50 
    For >1,000, Deduct  -2.07 
    For 316 Stainless Steel, Add  25.02 
    For Aluminum, Add  1.41 
    For Galvanized Steel, Add  4.85 
    For 304 Stainless Steel, Add  22.29 

. 
 05 12 23 00-0708 LF 4" x 4" x 1/8" Square Steel Tubing ........................................................................................................................................ 16.92 6.38 

    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -1.06 
    For >500 To 1,000, Deduct  -1.70 
    For >1,000, Deduct  -2.33 
    For 316 Stainless Steel, Add  26.88 
    For Aluminum, Add  1.51 
    For Galvanized Steel, Add  5.21 
    For 304 Stainless Steel, Add  23.94 

XXXXXXX 
. 
 05 12 23 00-0709  3/16" Wall Thickness (05 12 23 00-0685) 
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. 

. 
 05 12 23 00-0710 LF 2" x 2" x 3/16" Square Steel Tubing ........................................................................................................................................ 9.63 3.48 

    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.59 
    For >500 To 1,000, Deduct  -0.95 
    For >1,000, Deduct  -1.30 
    For 316 Stainless Steel, Add  15.94 
    For Aluminum, Add  0.90 
    For Galvanized Steel, Add  3.09 
    For 304 Stainless Steel, Add  14.19 

. 
 05 12 23 00-0711 LF 2-1/2" x 2-1/2" x 3/16" Square Steel Tubing ......................................................................................................................... 12.47 4.51 

    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.76 
    For >500 To 1,000, Deduct  -1.23 
    For >1,000, Deduct  -1.69 
    For 316 Stainless Steel, Add  20.64 
    For Aluminum, Add  1.16 
    For Galvanized Steel, Add  4.00 
    For 304 Stainless Steel, Add  18.38 

. 
 05 12 23 00-0712 LF 3" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 15.32 5.55 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.94 
    For >500 To 1,000, Deduct  -1.51 
    For >1,000, Deduct  -2.07 
    For 316 Stainless Steel, Add  25.38 
    For Aluminum, Add  1.43 
    For Galvanized Steel, Add  4.92 
    For 304 Stainless Steel, Add  22.60 

. 
 05 12 23 00-0713 LF 3-1/2" x 3-1/2" x 3/16" Square Steel Tubing ......................................................................................................................... 18.17 6.57 

    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.11 
    For >500 To 1,000, Deduct  -1.79 
    For >1,000, Deduct  -2.46 
    For 316 Stainless Steel, Add  30.08 
    For Aluminum, Add  1.69 
    For Galvanized Steel, Add  5.83 
    For 304 Stainless Steel, Add  26.79 

. 
 05 12 23 00-0714 LF 4" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 21.01 7.60 

    For >100 To 250, Deduct  -0.76 
    For >250 To 500, Deduct  -1.29 
    For >500 To 1,000, Deduct  -2.06 
    For >1,000, Deduct  -2.84 
    For 316 Stainless Steel, Add  34.78 
    For Aluminum, Add  1.96 
    For Galvanized Steel, Add  6.74 
    For 304 Stainless Steel, Add  30.98 

. 
 05 12 23 00-0715 LF 4-1/2" x 4-1/2" x 3/16" Square Steel Tubing ......................................................................................................................... 23.86 8.64 

    For >100 To 250, Deduct  -0.86 
    For >250 To 500, Deduct  -1.46 
    For >500 To 1,000, Deduct  -2.34 
    For >1,000, Deduct  -3.23 
    For 316 Stainless Steel, Add  39.52 
    For Aluminum, Add  2.22 
    For Galvanized Steel, Add  7.66 
    For 304 Stainless Steel, Add  35.20 

. 
 05 12 23 00-0716 LF 5" x 5" x 3/16" Square Steel Tubing ...................................................................................................................................... 26.69 9.66 

    For >100 To 250, Deduct  -0.97 
    For >250 To 500, Deduct  -1.63 
    For >500 To 1,000, Deduct  -2.62 
    For >1,000, Deduct  -3.61 
    For 316 Stainless Steel, Add  44.19 
    For Aluminum, Add  2.49 
    For Galvanized Steel, Add  8.56 
    For 304 Stainless Steel, Add  39.36 

. 
 05 12 23 00-0717 LF 6" x 6" x 3/16" Square Steel Tubing ...................................................................................................................................... 32.40 11.73 

    For >100 To 250, Deduct  -1.17 
    For >250 To 500, Deduct  -1.98 
    For >500 To 1,000, Deduct  -3.18 
    For >1,000, Deduct  -4.38 
    For 316 Stainless Steel, Add  53.66 
    For Aluminum, Add  3.02 
    For Galvanized Steel, Add  10.40 
    For 304 Stainless Steel, Add  47.79 

XXXXXXX 
. 
 05 12 23 00-0718  1/4" Wall Thickness (05 12 23 00-0685) 
. 
. 

 05 12 23 00-0719 LF 2" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 10.17 3.49 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.60 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000, Deduct  -1.35 
    For 316 Stainless Steel, Add  17.63 
    For Aluminum, Add  0.99 
    For Galvanized Steel, Add  3.42 
    For 304 Stainless Steel, Add  15.70 
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. 
 05 12 23 00-0720 LF 2-1/2" x 2-1/2" x 1/4" Square Steel Tubing ............................................................................................................................ 13.36 4.59 

    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.79 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000, Deduct  -1.77 
    For 316 Stainless Steel, Add  23.17 
    For Aluminum, Add  1.30 
    For Galvanized Steel, Add  4.49 
    For 304 Stainless Steel, Add  20.63 

. 
 05 12 23 00-0721 LF 3" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 16.55 5.69 

    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -0.98 
    For >500 To 1,000, Deduct  -1.59 
    For >1,000, Deduct  -2.19 
    For 316 Stainless Steel, Add  28.70 
    For Aluminum, Add  1.61 
    For Galvanized Steel, Add  5.56 
    For 304 Stainless Steel, Add  25.56 

. 
 05 12 23 00-0722 LF 3-1/2" x 3-1/2" x 1/4" Square Steel Tubing ............................................................................................................................ 19.75 6.78 

    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.17 
    For >500 To 1,000, Deduct  -1.89 
    For >1,000, Deduct  -2.61 
    For 316 Stainless Steel, Add  34.24 
    For Aluminum, Add  1.93 
    For Galvanized Steel, Add  6.63 
    For 304 Stainless Steel, Add  30.50 

. 
 05 12 23 00-0723 LF 4" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 22.94 7.88 

    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.36 
    For >500 To 1,000, Deduct  -2.20 
    For >1,000, Deduct  -3.03 
    For 316 Stainless Steel, Add  39.78 
    For Aluminum, Add  2.24 
    For Galvanized Steel, Add  7.71 
    For 304 Stainless Steel, Add  35.43 

. 
 05 12 23 00-0724 LF 4-1/2" x 4-1/2" x 1/4" Square Steel Tubing ............................................................................................................................ 26.15 8.98 

    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.55 
    For >500 To 1,000, Deduct  -2.51 
    For >1,000, Deduct  -3.46 
    For 316 Stainless Steel, Add  45.34 
    For Aluminum, Add  2.55 
    For Galvanized Steel, Add  8.79 
    For 304 Stainless Steel, Add  40.38 

. 
 05 12 23 00-0725 LF 5" x 5" x 1/4" Square Steel Tubing ........................................................................................................................................ 29.36 10.09 

    For >100 To 250, Deduct  -1.01 
    For >250 To 500, Deduct  -1.74 
    For >500 To 1,000, Deduct  -2.81 
    For >1,000, Deduct  -3.88 
    For 316 Stainless Steel, Add  50.91 
    For Aluminum, Add  2.86 
    For Galvanized Steel, Add  9.86 
    For 304 Stainless Steel, Add  45.34 

. 
 05 12 23 00-0726 LF 6" x 6" x 1/4" Square Steel Tubing ........................................................................................................................................ 35.75 12.28 

    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -2.12 
    For >500 To 1,000, Deduct  -3.43 
    For >1,000, Deduct  -4.73 
    For 316 Stainless Steel, Add  61.98 
    For Aluminum, Add  3.49 
    For Galvanized Steel, Add  12.01 
    For 304 Stainless Steel, Add  55.20 

XXXXXXX 
. 
 05 12 23 00-0727  Rectangular Steel Tubing (05 12 23 00-0684) 
. 
. 
 05 12 23 00-0728  3/16" Wall Thickness (05 12 23 00-0727) 
. 
. 

 05 12 23 00-0729 LF 3" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 12.47 4.51 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.76 
    For >500 To 1,000, Deduct  -1.23 
    For >1,000, Deduct  -1.69 
    For 316 Stainless Steel, Add  20.64 
    For Aluminum, Add  1.16 
    For Galvanized Steel, Add  4.00 
    For 304 Stainless Steel, Add  18.38 

. 
 05 12 23 00-0730 LF 4" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 15.32 5.55 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.94 
    For >500 To 1,000, Deduct  -1.51 
    For >1,000, Deduct  -2.07 
    For 316 Stainless Steel, Add  25.38 
    For Aluminum, Add  1.43 
    For Galvanized Steel, Add  4.92 
    For 304 Stainless Steel, Add  22.60 
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. 
 05 12 23 00-0731 LF 4" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 18.17 6.57 

    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.11 
    For >500 To 1,000, Deduct  -1.79 
    For >1,000, Deduct  -2.46 
    For 316 Stainless Steel, Add  30.08 
    For Aluminum, Add  1.69 
    For Galvanized Steel, Add  5.83 
    For 304 Stainless Steel, Add  26.79 

. 
 05 12 23 00-0732 LF 5" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 18.17 6.57 

    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.11 
    For >500 To 1,000, Deduct  -1.79 
    For >1,000, Deduct  -2.46 
    For 316 Stainless Steel, Add  30.08 
    For Aluminum, Add  1.69 
    For Galvanized Steel, Add  5.83 
    For 304 Stainless Steel, Add  26.79 

. 
 05 12 23 00-0733 LF 5" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 21.01 7.60 

    For >100 To 250, Deduct  -0.76 
    For >250 To 500, Deduct  -1.29 
    For >500 To 1,000, Deduct  -2.06 
    For >1,000, Deduct  -2.84 
    For 316 Stainless Steel, Add  34.78 
    For Aluminum, Add  1.96 
    For Galvanized Steel, Add  6.74 
    For 304 Stainless Steel, Add  30.98 

. 
 05 12 23 00-0734 LF 5" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 23.86 8.64 

    For >100 To 250, Deduct  -0.86 
    For >250 To 500, Deduct  -1.46 
    For >500 To 1,000, Deduct  -2.34 
    For >1,000, Deduct  -3.23 
    For 316 Stainless Steel, Add  39.52 
    For Aluminum, Add  2.22 
    For Galvanized Steel, Add  7.66 
    For 304 Stainless Steel, Add  35.20 

. 
 05 12 23 00-0735 LF 6" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 21.01 7.60 

    For >100 To 250, Deduct  -0.76 
    For >250 To 500, Deduct  -1.29 
    For >500 To 1,000, Deduct  -2.06 
    For >1,000, Deduct  -2.84 
    For 316 Stainless Steel, Add  34.78 
    For Aluminum, Add  1.96 
    For Galvanized Steel, Add  6.74 
    For 304 Stainless Steel, Add  30.98 

. 
 05 12 23 00-0736 LF 6" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 23.86 8.64 

    For >100 To 250, Deduct  -0.86 
    For >250 To 500, Deduct  -1.46 
    For >500 To 1,000, Deduct  -2.34 
    For >1,000, Deduct  -3.23 
    For 316 Stainless Steel, Add  39.52 
    For Aluminum, Add  2.22 
    For Galvanized Steel, Add  7.66 
    For 304 Stainless Steel, Add  35.20 

. 
 05 12 23 00-0737 LF 6" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 26.69 9.66 

    For >100 To 250, Deduct  -0.97 
    For >250 To 500, Deduct  -1.63 
    For >500 To 1,000, Deduct  -2.62 
    For >1,000, Deduct  -3.61 
    For 316 Stainless Steel, Add  44.19 
    For Aluminum, Add  2.49 
    For Galvanized Steel, Add  8.56 
    For 304 Stainless Steel, Add  39.36 

XXXXXXX 
. 
 05 12 23 00-0738  1/4" Wall Thickness (05 12 23 00-0727) 
. 
. 

 05 12 23 00-0739 LF 3" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 13.36 4.59 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.79 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000, Deduct  -1.77 
    For 316 Stainless Steel, Add  23.17 
    For Aluminum, Add  1.30 
    For Galvanized Steel, Add  4.49 
    For 304 Stainless Steel, Add  20.63 

. 
 05 12 23 00-0740 LF 4" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 16.55 5.69 

    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -0.98 
    For >500 To 1,000, Deduct  -1.59 
    For >1,000, Deduct  -2.19 
    For 316 Stainless Steel, Add  28.70 
    For Aluminum, Add  1.61 
    For Galvanized Steel, Add  5.56 
    For 304 Stainless Steel, Add  25.56 
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. 
 05 12 23 00-0741 LF 4" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 19.75 6.78 

    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.17 
    For >500 To 1,000, Deduct  -1.89 
    For >1,000, Deduct  -2.61 
    For 316 Stainless Steel, Add  34.24 
    For Aluminum, Add  1.93 
    For Galvanized Steel, Add  6.63 
    For 304 Stainless Steel, Add  30.50 

. 
 05 12 23 00-0742 LF 5" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 19.75 6.78 

    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.17 
    For >500 To 1,000, Deduct  -1.89 
    For >1,000, Deduct  -2.61 
    For 316 Stainless Steel, Add  34.24 
    For Aluminum, Add  1.93 
    For Galvanized Steel, Add  6.63 
    For 304 Stainless Steel, Add  30.50 

. 
 05 12 23 00-0743 LF 5" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 22.94 7.88 

    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.36 
    For >500 To 1,000, Deduct  -2.20 
    For >1,000, Deduct  -3.03 
    For 316 Stainless Steel, Add  39.78 
    For Aluminum, Add  2.24 
    For Galvanized Steel, Add  7.71 
    For 304 Stainless Steel, Add  35.43 

. 
 05 12 23 00-0744 LF 5" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 26.15 8.98 

    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.55 
    For >500 To 1,000, Deduct  -2.51 
    For >1,000, Deduct  -3.46 
    For 316 Stainless Steel, Add  45.34 
    For Aluminum, Add  2.55 
    For Galvanized Steel, Add  8.79 
    For 304 Stainless Steel, Add  40.38 

. 
 05 12 23 00-0745 LF 6" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 22.94 7.88 

    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.36 
    For >500 To 1,000, Deduct  -2.20 
    For >1,000, Deduct  -3.03 
    For 316 Stainless Steel, Add  39.78 
    For Aluminum, Add  2.24 
    For Galvanized Steel, Add  7.71 
    For 304 Stainless Steel, Add  35.43 

. 
 05 12 23 00-0746 LF 6" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 26.15 8.98 

    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.55 
    For >500 To 1,000, Deduct  -2.51 
    For >1,000, Deduct  -3.46 
    For 316 Stainless Steel, Add  45.34 
    For Aluminum, Add  2.55 
    For Galvanized Steel, Add  8.79 
    For 304 Stainless Steel, Add  40.38 

. 
 05 12 23 00-0747 LF 6" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 29.36 10.09 

    For >100 To 250, Deduct  -1.01 
    For >250 To 500, Deduct  -1.74 
    For >500 To 1,000, Deduct  -2.81 
    For >1,000, Deduct  -3.88 
    For 316 Stainless Steel, Add  50.91 
    For Aluminum, Add  2.86 
    For Galvanized Steel, Add  9.86 
    For 304 Stainless Steel, Add  45.34 

XXXXXXX 
. 
 05 12 23 00-0748  Round Steel Tubing (05 12 23 00-0684) 
. 
. 
 05 12 23 00-0749  0.065" Wall Thickness (05 12 23 00-0748) 
. 
. 

 05 12 23 00-0750 LF 1" Diameter x 0.065" Round Steel Tubing .............................................................................................................................. 2.67 0.84 
    For >100 To 250, Deduct  -0.08 
    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.25 
    For >1,000, Deduct  -0.34 
    For 316 Stainless Steel, Add  4.96 
    For Aluminum, Add  0.28 
    For Galvanized Steel, Add  0.96 
    For 304 Stainless Steel, Add  4.42 

. 
 05 12 23 00-0751 LF 1-1/4" Diameter x 0.065" Round Steel Tubing ........................................................................................................................ 3.38 1.07 

    For >100 To 250, Deduct  -0.11 
    For >250 To 500, Deduct  -0.19 
    For >500 To 1,000, Deduct  -0.31 
    For >1,000, Deduct  -0.43 
    For 316 Stainless Steel, Add  6.27 
    For Aluminum, Add  0.35 
    For Galvanized Steel, Add  1.22 
    For 304 Stainless Steel, Add  5.59 
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. 
 05 12 23 00-0752 LF 1-1/2" Diameter x 0.065" Round Steel Tubing ........................................................................................................................ 4.09 1.29 

    For >100 To 250, Deduct  -0.13 
    For >250 To 500, Deduct  -0.23 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000, Deduct  -0.52 
    For 316 Stainless Steel, Add  7.62 
    For Aluminum, Add  0.43 
    For Galvanized Steel, Add  1.48 
    For 304 Stainless Steel, Add  6.78 

. 
 05 12 23 00-0753 LF 2" Diameter x 0.065" Round Steel Tubing .............................................................................................................................. 5.51 1.73 

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.51 
    For >1,000, Deduct  -0.70 
    For 316 Stainless Steel, Add  10.24 
    For Aluminum, Add  0.58 
    For Galvanized Steel, Add  1.98 
    For 304 Stainless Steel, Add  9.12 

. 
 05 12 23 00-0754 LF 2-1/2" Diameter x 0.065" Round Steel Tubing ........................................................................................................................ 6.94 2.18 

    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.64 
    For >1,000, Deduct  -0.88 
    For 316 Stainless Steel, Add  12.90 
    For Aluminum, Add  0.73 
    For Galvanized Steel, Add  2.50 
    For 304 Stainless Steel, Add  11.49 

. 
 05 12 23 00-0755 LF 3" Diameter x 0.065" Round Steel Tubing .............................................................................................................................. 8.36 2.63 

    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.47 
    For >500 To 1,000, Deduct  -0.77 
    For >1,000, Deduct  -1.06 
    For 316 Stainless Steel, Add  15.55 
    For Aluminum, Add  0.87 
    For Galvanized Steel, Add  3.01 
    For 304 Stainless Steel, Add  13.85 

. 
 05 12 23 00-0756 LF 3-1/2" Diameter x 0.065" Round Steel Tubing ........................................................................................................................ 9.80 3.08 

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.55 
    For >500 To 1,000, Deduct  -0.90 
    For >1,000, Deduct  -1.25 
    For 316 Stainless Steel, Add  18.21 
    For Aluminum, Add  1.02 
    For Galvanized Steel, Add  3.53 
    For 304 Stainless Steel, Add  16.22 

. 
 05 12 23 00-0757 LF 4" Diameter x 0.065" Round Steel Tubing ............................................................................................................................ 11.22 3.52 

    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.63 
    For >500 To 1,000, Deduct  -1.03 
    For >1,000, Deduct  -1.43 
    For 316 Stainless Steel, Add  20.86 
    For Aluminum, Add  1.17 
    For Galvanized Steel, Add  4.04 
    For 304 Stainless Steel, Add  18.58 

XXXXXXX 
. 
 05 12 23 00-0758  0.083" Wall Thickness (05 12 23 00-0748) 
. 
. 

 05 12 23 00-0759 LF 1" Diameter x 0.083" Round Steel Tubing .............................................................................................................................. 2.91 0.92 
    For >100 To 250, Deduct  -0.09 
    For >250 To 500, Deduct  -0.17 
    For >500 To 1,000, Deduct  -0.27 
    For >1,000, Deduct  -0.37 
    For 316 Stainless Steel, Add  5.38 
    For Aluminum, Add  0.30 
    For Galvanized Steel, Add  1.04 
    For 304 Stainless Steel, Add  4.79 

. 
 05 12 23 00-0760 LF 1-1/4" Diameter x 0.083" Round Steel Tubing ........................................................................................................................ 3.69 1.17 

    For >100 To 250, Deduct  -0.12 
    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.34 
    For >1,000, Deduct  -0.47 
    For 316 Stainless Steel, Add  6.82 
    For Aluminum, Add  0.38 
    For Galvanized Steel, Add  1.32 
    For 304 Stainless Steel, Add  6.07 

. 
 05 12 23 00-0761 LF 1-1/2" Diameter x 0.083" Round Steel Tubing ........................................................................................................................ 4.48 1.42 

    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.25 
    For >500 To 1,000, Deduct  -0.41 
    For >1,000, Deduct  -0.57 
    For 316 Stainless Steel, Add  8.29 
    For Aluminum, Add  0.47 
    For Galvanized Steel, Add  1.61 
    For 304 Stainless Steel, Add  7.38 
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. 
 05 12 23 00-0762 LF 2" Diameter x 0.083" Round Steel Tubing .............................................................................................................................. 6.06 1.92 

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -0.56 
    For >1,000, Deduct  -0.77 
    For 316 Stainless Steel, Add  11.20 
    For Aluminum, Add  0.63 
    For Galvanized Steel, Add  2.17 
    For 304 Stainless Steel, Add  9.98 

. 
 05 12 23 00-0763 LF 2-1/2" Diameter x 0.083" Round Steel Tubing ........................................................................................................................ 7.65 2.43 

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.43 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000, Deduct  -0.98 
    For 316 Stainless Steel, Add  14.14 
    For Aluminum, Add  0.80 
    For Galvanized Steel, Add  2.74 
    For 304 Stainless Steel, Add  12.60 

. 
 05 12 23 00-0764 LF 3" Diameter x 0.083" Round Steel Tubing .............................................................................................................................. 9.23 2.92 

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -0.85 
    For >1,000, Deduct  -1.18 
    For 316 Stainless Steel, Add  17.06 
    For Aluminum, Add  0.96 
    For Galvanized Steel, Add  3.30 
    For 304 Stainless Steel, Add  15.19 

. 
 05 12 23 00-0765 LF 3-1/2" Diameter x 0.083" Round Steel Tubing ...................................................................................................................... 10.80 3.42 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.61 
    For >500 To 1,000, Deduct  -1.00 
    For >1,000, Deduct  -1.38 
    For 316 Stainless Steel, Add  19.97 
    For Aluminum, Add  1.12 
    For Galvanized Steel, Add  3.87 
    For 304 Stainless Steel, Add  17.78 

. 
 05 12 23 00-0766 LF 4" Diameter x 0.083" Round Steel Tubing ............................................................................................................................ 12.38 3.93 

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.70 
    For >500 To 1,000, Deduct  -1.14 
    For >1,000, Deduct  -1.58 
    For 316 Stainless Steel, Add  22.88 
    For Aluminum, Add  1.29 
    For Galvanized Steel, Add  4.43 
    For 304 Stainless Steel, Add  20.38 

XXXXXXX 
. 
 05 12 23 00-0767  0.125" Wall Thickness (05 12 23 00-0748) 
. 
. 

 05 12 23 00-0768 LF 2" Diameter x 0.125" Round Steel Tubing .............................................................................................................................. 6.67 2.43 
    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.41 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000, Deduct  -0.90 
    For 316 Stainless Steel, Add  11.01 
    For Aluminum, Add  0.62 
    For Galvanized Steel, Add  2.13 
    For 304 Stainless Steel, Add  9.80 

. 
 05 12 23 00-0769 LF 2-1/2" Diameter x 0.125" Round Steel Tubing ........................................................................................................................ 8.45 3.07 

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000, Deduct  -1.15 
    For 316 Stainless Steel, Add  13.92 
    For Aluminum, Add  0.78 
    For Galvanized Steel, Add  2.70 
    For 304 Stainless Steel, Add  12.40 

. 
 05 12 23 00-0770 LF 3" Diameter x 0.125" Round Steel Tubing ............................................................................................................................ 10.22 3.71 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.63 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000, Deduct  -1.39 
    For 316 Stainless Steel, Add  16.86 
    For Aluminum, Add  0.95 
    For Galvanized Steel, Add  3.27 
    For 304 Stainless Steel, Add  15.02 

. 
 05 12 23 00-0771 LF 3-1/2" Diameter x 0.125" Round Steel Tubing ...................................................................................................................... 12.01 4.37 

    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.74 
    For >500 To 1,000, Deduct  -1.18 
    For >1,000, Deduct  -1.63 
    For 316 Stainless Steel, Add  19.81 
    For Aluminum, Add  1.11 
    For Galvanized Steel, Add  3.84 
    For 304 Stainless Steel, Add  17.64 
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. 
 05 12 23 00-0772 LF 4" Diameter x 0.125" Round Steel Tubing ............................................................................................................................ 13.78 5.01 

    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.85 
    For >500 To 1,000, Deduct  -1.36 
    For >1,000, Deduct  -1.87 
    For 316 Stainless Steel, Add  22.72 
    For Aluminum, Add  1.28 
    For Galvanized Steel, Add  4.40 
    For 304 Stainless Steel, Add  20.24 

XXXXXXX 
. 
 05 12 23 00-0773  Flat Steel Bar (05 12 23 00-0437) 
. 
. 
 05 12 23 00-0774  1/8" Thick (05 12 23 00-0773) 
. 
. 

 05 12 23 00-0775 LF 1/8" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 2.49 1.21 
    For 316 Stainless Steel, Add  2.18 
    For Aluminum, Add  0.12 
    For Galvanized Steel, Add  0.42 
    For 304 Stainless Steel, Add  1.94 

. 
 05 12 23 00-0776 LF 1/8" Thick x 2" Wide Flat Steel Bar ......................................................................................................................................... 3.85 1.81 

    For 316 Stainless Steel, Add  3.65 
    For Aluminum, Add  0.21 
    For Galvanized Steel, Add  0.71 
    For 304 Stainless Steel, Add  3.25 

. 
 05 12 23 00-0777 LF 1/8" Thick x 4" Wide Flat Steel Bar ......................................................................................................................................... 5.90 2.55 

    For 316 Stainless Steel, Add  6.66 
    For Aluminum, Add  0.37 
    For Galvanized Steel, Add  1.29 
    For 304 Stainless Steel, Add  5.93 

. 
 05 12 23 00-0778 LF 1/8" Thick x 6" Wide Flat Steel Bar ......................................................................................................................................... 7.99 3.46 

    For 316 Stainless Steel, Add  8.96 
    For Aluminum, Add  0.50 
    For Galvanized Steel, Add  1.74 
    For 304 Stainless Steel, Add  7.98 

XXXXXXX 
. 
 05 12 23 00-0779  3/16" Thick (05 12 23 00-0773) 
. 
. 

 05 12 23 00-0780 LF 3/16" Thick x 1" Wide Flat Steel Bar ....................................................................................................................................... 3.28 1.50 
    For 316 Stainless Steel, Add  3.33 
    For Aluminum, Add  0.19 
    For Galvanized Steel, Add  0.64 
    For 304 Stainless Steel, Add  2.96 

. 
 05 12 23 00-0781 LF 3/16" Thick x 2" Wide Flat Steel Bar ....................................................................................................................................... 5.17 2.24 

    For 316 Stainless Steel, Add  5.76 
    For Aluminum, Add  0.32 
    For Galvanized Steel, Add  1.12 
    For 304 Stainless Steel, Add  5.13 

. 
 05 12 23 00-0782 LF 3/16" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 6.91 2.59 

    For 316 Stainless Steel, Add  9.73 
    For Aluminum, Add  0.55 
    For Galvanized Steel, Add  1.88 
    For 304 Stainless Steel, Add  8.66 

. 
 05 12 23 00-0783 LF 3/16" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 9.58 3.58 

    For 316 Stainless Steel, Add  13.47 
    For Aluminum, Add  0.76 
    For Galvanized Steel, Add  2.61 
    For 304 Stainless Steel, Add  12.00 

XXXXXXX 
. 
 05 12 23 00-0784  1/4" Thick (05 12 23 00-0773) 
. 
. 

 05 12 23 00-0785 LF 1/4" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 3.41 1.58 
    For 316 Stainless Steel, Add  3.30 
    For Aluminum, Add  0.19 
    For Galvanized Steel, Add  0.64 
    For 304 Stainless Steel, Add  2.94 

. 
 05 12 23 00-0786 LF 1/4" Thick x 2" Wide Flat Steel Bar ......................................................................................................................................... 5.65 2.38 

    For 316 Stainless Steel, Add  6.69 
    For Aluminum, Add  0.38 
    For Galvanized Steel, Add  1.30 
    For 304 Stainless Steel, Add  5.96 

. 
 05 12 23 00-0787 LF 1/4" Thick x 4" Wide Flat Steel Bar ......................................................................................................................................... 8.11 2.71 

    For 316 Stainless Steel, Add  12.93 
    For Aluminum, Add  0.73 
    For Galvanized Steel, Add  2.50 
    For 304 Stainless Steel, Add  11.51 

. 
 05 12 23 00-0788 LF 1/4" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 11.76 4.01 

    For 316 Stainless Steel, Add  18.34 
    For Aluminum, Add  1.03 
    For Galvanized Steel, Add  3.55 
    For 304 Stainless Steel, Add  16.33 

XXXXXXX 
. 
 05 12 23 00-0789  3/8" Thick (05 12 23 00-0773) 
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. 

. 
 05 12 23 00-0790 LF 3/8" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 4.30 1.78 

    For 316 Stainless Steel, Add  5.18 
    For Aluminum, Add  0.29 
    For Galvanized Steel, Add  1.00 
    For 304 Stainless Steel, Add  4.62 

. 
 05 12 23 00-0791 LF 3/8" Thick x 2" Wide Flat Steel Bar ......................................................................................................................................... 7.00 2.67 

    For 316 Stainless Steel, Add  9.57 
    For Aluminum, Add  0.54 
    For Galvanized Steel, Add  1.85 
    For 304 Stainless Steel, Add  8.52 

. 
 05 12 23 00-0792 LF 3/8" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 10.56 3.05 

    For 316 Stainless Steel, Add  19.14 
    For Aluminum, Add  1.08 
    For Galvanized Steel, Add  3.71 
    For 304 Stainless Steel, Add  17.04 

. 
 05 12 23 00-0793 LF 3/8" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 15.19 4.51 

    For 316 Stainless Steel, Add  26.91 
    For Aluminum, Add  1.51 
    For Galvanized Steel, Add  5.21 
    For 304 Stainless Steel, Add  23.97 

XXXXXXX 
. 
 05 12 23 00-0794  1/2" Thick (05 12 23 00-0773) 
. 
. 

 05 12 23 00-0795 LF 1/2" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 5.02 1.95 
    For 316 Stainless Steel, Add  6.66 
    For Aluminum, Add  0.37 
    For Galvanized Steel, Add  1.29 
    For 304 Stainless Steel, Add  5.93 

. 
 05 12 23 00-0796 LF 1/2" Thick x 2" Wide Flat Steel Bar ......................................................................................................................................... 8.24 2.94 

    For 316 Stainless Steel, Add  12.22 
    For Aluminum, Add  0.69 
    For Galvanized Steel, Add  2.37 
    For 304 Stainless Steel, Add  10.89 

. 
 05 12 23 00-0797 LF 1/2" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 11.53 3.35 

    For 316 Stainless Steel, Add  20.80 
    For Aluminum, Add  1.17 
    For Galvanized Steel, Add  4.03 
    For 304 Stainless Steel, Add  18.53 

. 
 05 12 23 00-0798 LF 1/2" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 20.43 4.96 

    For 316 Stainless Steel, Add  41.50 
    For Aluminum, Add  2.33 
    For Galvanized Steel, Add  8.04 
    For 304 Stainless Steel, Add  36.96 

XXXXXXX 
. 
 05 12 23 00-0799  Flat Steel Plate (05 12 23 00-0437) 
. 
. 

 05 12 23 00-0800 SF 1/8" Thick Flat Steel Plate ..................................................................................................................................................... 12.68 5.19 
    For 316 Stainless Steel, Add  15.65 
    For Aluminum, Add  0.88 
    For Galvanized Steel, Add  3.03 
    For 304 Stainless Steel, Add  13.94 

. 
 05 12 23 00-0801 SF 3/16" Thick Flat Steel Plate ................................................................................................................................................... 14.18 5.37 

    For 316 Stainless Steel, Add  19.58 
    For Aluminum, Add  1.10 
    For Galvanized Steel, Add  3.79 
    For 304 Stainless Steel, Add  17.44 

. 
 05 12 23 00-0802 SF 1/4" Thick Flat Steel Plate ..................................................................................................................................................... 16.85 6.02 

    For 316 Stainless Steel, Add  24.99 
    For Aluminum, Add  1.41 
    For Galvanized Steel, Add  4.84 
    For 304 Stainless Steel, Add  22.26 

. 
 05 12 23 00-0803 SF 3/8" Thick Flat Steel Plate ..................................................................................................................................................... 22.42 6.77 

    For 316 Stainless Steel, Add  39.20 
    For Aluminum, Add  2.21 
    For Galvanized Steel, Add  7.60 
    For 304 Stainless Steel, Add  34.91 

. 
 05 12 23 00-0804 SF 1/2" Thick Flat Steel Plate ..................................................................................................................................................... 26.44 7.45 

    For 316 Stainless Steel, Add  48.83 
    For Aluminum, Add  2.75 
    For Galvanized Steel, Add  9.46 
    For 304 Stainless Steel, Add  43.49 

. 
 05 12 23 00-0805 SF 3/4" Thick Flat Steel Plate ..................................................................................................................................................... 42.61 9.22 

    For 316 Stainless Steel, Add  91.62 
    For Aluminum, Add  5.15 
    For Galvanized Steel, Add  17.75 
    For 304 Stainless Steel, Add  81.60 

. 
 05 12 23 00-0806 SF 1" Thick Flat Steel Plate ........................................................................................................................................................ 56.67 11.53 

    For 316 Stainless Steel, Add  125.44 
    For Aluminum, Add  7.06 
    For Galvanized Steel, Add  24.30 
    For 304 Stainless Steel, Add  111.72 

XXXXXXX 
. 
 05 13  Structural Stainless-Steel Framing (05 10) 
. 
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. 
 05 13 00 00-0001  Stainless Steel Tube (05 13) 
. 
. 

 05 13 00 00-0002 LF 1" x 1" Stainless Steel Tube .................................................................................................................................................. 23.46  
. 

 05 13 00 00-0003 LF 1-1/2" x 1-1/2" Stainless Steel Tube ..................................................................................................................................... 30.42  
. 

 05 13 00 00-0004 LF 2" x 2" Stainless Steel Tube .................................................................................................................................................. 40.33  

XXXXXXX 
. 
 05 14  Structural Aluminum Framing (05 10) 
. 
. 
 05 14 16  Structural Aluminum Framing (05 14) 
. 
. 
 05 14 16 00-0001  Rolled Or Plate Shapes (05 14 16) 

Note: 1" through 10" member. 
. 
. 

 05 14 16 00-0002 LB  Structural Aluminum, Up To 2,000 LB / Order 1" To 10" Rolled / Plate Structural Members .................................................. 7.60 4.00 
. 

 05 14 16 00-0003 LB  Structural Aluminum, >2,000 - 9,999 LB / Order 1" To 10" Rolled / Plate Structural Members ............................................... 7.35 2.70 

XXXXXXX 
. 
 05 14 16 00-0004  Aluminum Extrusions (05 14 16) 
. 
. 

 05 14 16 00-0005 LB  Aluminum Extrusions, Stock Shapes 1" To 10" Rolled / Plate Structural Members ................................................................ 6.80 2.70 
. 

 05 14 16 00-0006 LB  Aluminum Extrusions, Custom Shapes 1" To 10" Rolled / Plate Structural Members ............................................................. 7.03 2.70 

XXXXXXX 
. 
 05 14 16 00-0007  Aluminum Tubing (05 14 16) 
. 
. 

 05 14 16 00-0008 LB Aluminum Extrusions, Tubular Shapes 1" To 10" Rolled / Plate Structural Members ............................................................. 8.14 2.91 
. 

 05 14 16 00-0009 LF 1" x 1" Aluminum Tubing, 1/8" Wall Thickness ..................................................................................................................... 10.69 4.73 
. 

 05 14 16 00-0010 LF 1-1/4" x 1-1/4" Aluminum Tubing, 1/8" Wall Thickness ......................................................................................................... 12.03 5.16 
. 

 05 14 16 00-0011 LF 1-1/2" x 1-1/2" Aluminum Tubing, 1/8" Wall Thickness ......................................................................................................... 13.97 6.03 
. 

 05 14 16 00-0012 LF 2" x 2" Aluminum Tubing, 1/8" Wall Thickness ..................................................................................................................... 15.47 6.45 
. 

 05 14 16 00-0013 LF 4" x 4" Aluminum Tubing, 1/4" Wall Thickness ..................................................................................................................... 28.16 8.17 
. 

 05 14 16 00-0014 LF 2" x 5" Aluminum Tubing, 1/4" Wall Thickness ..................................................................................................................... 24.04 7.32 

XXXXXXX 
. 
 05 14 16 00-0015  Columns (05 14 16) 

Note: Baked on paint finish, load bearing. 
. 
. 
 05 14 16 00-0016  Round Columns (05 14 16 00-0015) 
. 
. 

 05 14 16 00-0017 LF  6" Diameter Aluminum Column ............................................................................................................................................. 21.94 5.59 
. 

 05 14 16 00-0018 LF  8" Diameter Aluminum Column ............................................................................................................................................. 29.14 7.99 
. 

 05 14 16 00-0019 LF  10" Diameter Aluminum Column ........................................................................................................................................... 34.56 9.00 
. 

 05 14 16 00-0020 LF  12" Diameter Aluminum Column ........................................................................................................................................... 46.56 9.41 
. 

 05 14 16 00-0021 LF  15" Diameter Aluminum Column ........................................................................................................................................... 58.03 10.91 
. 

 05 14 16 00-0022 EA 6" Diameter Aluminum Base And Cap .................................................................................................................................. 40.90 10.41 
. 

 05 14 16 00-0023 EA 8" Diameter Aluminum Base And Cap .................................................................................................................................. 45.94 11.24 
. 

 05 14 16 00-0024 EA 10" Diameter Aluminum Base And Cap ................................................................................................................................ 55.82 12.49 
. 

 05 14 16 00-0025 EA 12" Diameter Aluminum Base And Cap ................................................................................................................................ 85.91 13.32 
. 

 05 14 16 00-0026 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 124.09 14.57 

XXXXXXX 
. 
 05 14 16 00-0027  Octagonal Columns (05 14 16 00-0015) 
. 
. 

 05 14 16 00-0028 LF  6" Diameter Aluminum Column ............................................................................................................................................. 22.90 5.59 
. 

 05 14 16 00-0029 LF  8" Diameter Aluminum Column ............................................................................................................................................. 31.77 7.99 
. 

 05 14 16 00-0030 LF  10" Diameter Aluminum Column ........................................................................................................................................... 37.87 9.00 
. 

 05 14 16 00-0031 LF  12" Diameter Aluminum Column ........................................................................................................................................... 52.12 9.41 
. 

 05 14 16 00-0032 LF  15" Diameter Aluminum Column ........................................................................................................................................... 65.29 10.91 
. 

 05 14 16 00-0033 EA 6" Diameter Aluminum Base And Cap .................................................................................................................................. 44.91 10.41 
. 

 05 14 16 00-0034 EA 8" Diameter Aluminum Base And Cap .................................................................................................................................. 50.64 11.24 
. 

 05 14 16 00-0035 EA 10" Diameter Aluminum Base And Cap ................................................................................................................................ 61.99 12.49 
. 

 05 14 16 00-0036 EA 12" Diameter Aluminum Base And Cap ................................................................................................................................ 97.77 13.32 
. 

 05 14 16 00-0037 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 143.08 14.57 

XXXXXXX 
. 
 05 14 16 00-0038  Fluted Columns (05 14 16 00-0015) 
. 
. 

 05 14 16 00-0039 LF  6" Diameter Aluminum Column ............................................................................................................................................. 24.67 5.59 
. 

 05 14 16 00-0040 LF  8" Diameter Aluminum Column ............................................................................................................................................. 34.13 7.99 
. 

 05 14 16 00-0041 LF  10" Diameter Aluminum Column ........................................................................................................................................... 40.86 9.00 
. 

 05 14 16 00-0042 LF  12" Diameter Aluminum Column ........................................................................................................................................... 57.13 9.41 
. 

 05 14 16 00-0043 LF  15" Diameter Aluminum Column ........................................................................................................................................... 71.82 10.91 
. 

 05 14 16 00-0044 EA 6" Diameter Aluminum Base And Cap .................................................................................................................................. 48.53 10.41 
. 

 05 14 16 00-0045 EA 8" Diameter Aluminum Base And Cap .................................................................................................................................. 54.86 11.24 
. 

 05 14 16 00-0046 EA 10" Diameter Aluminum Base And Cap ................................................................................................................................ 67.54 12.49 
. 

 05 14 16 00-0047 EA 12" Diameter Aluminum Base And Cap .............................................................................................................................. 108.43 13.32 
. 

 05 14 16 00-0048 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 160.17 14.57 

XXXXXXX 
. 
 05 14 16 00-0049  Square Columns (05 14 16 00-0015) 
. 
. 

 05 14 16 00-0050 LF  6" Aluminum Column ............................................................................................................................................................ 25.89 5.59 
. 

 05 14 16 00-0051 LF  8" Aluminum Column ............................................................................................................................................................ 35.74 7.99 
. 

 05 14 16 00-0052 LF  10" Aluminum Column .......................................................................................................................................................... 42.90 9.00 
. 

 05 14 16 00-0053 LF  12" Aluminum Column .......................................................................................................................................................... 60.55 9.41 
. 

 05 14 16 00-0054 LF  15" Aluminum Column .......................................................................................................................................................... 76.29 10.91 
. 

 05 14 16 00-0055 EA 6" Aluminum Base And Cap ................................................................................................................................................. 51.00 10.41 
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. 
 05 14 16 00-0056 EA 8" Aluminum Base And Cap .................................................................................................................................................. 57.75 11.24 

. 
 05 14 16 00-0057 EA 10" Aluminum Base And Cap ................................................................................................................................................ 71.34 12.49 

. 
 05 14 16 00-0058 EA 12" Aluminum Base And Cap .............................................................................................................................................. 115.73 13.32 

. 
 05 14 16 00-0059 EA 15" Aluminum Base And Cap .............................................................................................................................................. 171.86 14.57 

XXXXXXX 
. 
 05 14 16 00-0060  Ornamental Or Decorative Cap And Bases (05 14 16 00-0015) 
. 
. 

 05 14 16 00-0061 EA 8" Corinthian Capital And Base ........................................................................................................................................... 229.38 12.49 
. 

 05 14 16 00-0062 EA 10" Corinthian Capital And Base ......................................................................................................................................... 332.69 14.57 
. 

 05 14 16 00-0063 EA 12" Corinthian Capital And Base ......................................................................................................................................... 518.11 16.65 
. 

 05 14 16 00-0064 EA 8" Scamozzi Capital And Base ........................................................................................................................................... 121.94 12.49 
. 

 05 14 16 00-0065 EA 10" Scamozzi Capital And Base ......................................................................................................................................... 160.61 14.57 
. 

 05 14 16 00-0066 EA 12" Scamozzi Capital And Base ......................................................................................................................................... 306.90 16.65 

XXXXXXX 
. 
 05 15  Wire Rope Assemblies (05 10) 
. 
. 
 05 15 16  Steel Wire Rope Assemblies (05 15) 

Note: IWRC = Independent Wire Rope Center; IPS = Improved Plow Steel; XIP = Extra Improved Plow Steel. 
. 
. 
 05 15 16 00-0001  6x7 Class Bright, IPS, Fiber Core (05 15 16) 
. 
. 

 05 15 16 00-0002 LF 1/16" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core .................................................................................................. 0.31 0.06 
    For 7x7 Strand Core, Add  0.01 
    For <100, Add  0.08 
    For >500 To 1,000, Deduct  -0.02 
    For >1,000 To 2,000, Deduct  -0.02 
    For >2,000, Deduct  -0.03 

. 
 05 15 16 00-0003 LF 3/32" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core .................................................................................................. 0.35 0.07 

    For 7x7 Strand Core, Add  0.01 
    For <100, Add  0.09 
    For >500 To 1,000, Deduct  -0.02 
    For >1,000 To 2,000, Deduct  -0.03 
    For >2,000, Deduct  -0.04 

. 
 05 15 16 00-0004 LF 1/8" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core .................................................................................................... 0.46 0.08 

    For 7x7 Strand Core, Add  0.02 
    For <100, Add  0.13 
    For >500 To 1,000, Deduct  -0.02 
    For >1,000 To 2,000, Deduct  -0.03 
    For >2,000, Deduct  -0.05 

. 
 05 15 16 00-0005 LF 5/32" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core .................................................................................................. 0.51 0.09 

    For 7x7 Strand Core, Add  0.02 
    For <100, Add  0.14 
    For >500 To 1,000, Deduct  -0.03 
    For >1,000 To 2,000, Deduct  -0.04 
    For >2,000, Deduct  -0.05 

. 
 05 15 16 00-0006 LF 3/16" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core .................................................................................................. 0.72 0.09 

    For 7x7 Strand Core, Add  0.03 
    For <100, Add  0.21 
    For >500 To 1,000, Deduct  -0.04 
    For >1,000 To 2,000, Deduct  -0.05 
    For >2,000, Deduct  -0.07 

. 
 05 15 16 00-0007 LF 1/4" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core .................................................................................................... 0.94 0.09 

    For 7x7 Strand Core, Add  0.04 
    For <100, Add  0.29 
    For >500 To 1,000, Deduct  -0.05 
    For >1,000 To 2,000, Deduct  -0.07 
    For >2,000, Deduct  -0.09 

. 
 05 15 16 00-0008 LF 5/16" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core .................................................................................................. 1.19 0.09 

    For 7x7 Strand Core, Add  0.05 
    For <100, Add  0.36 
    For >500 To 1,000, Deduct  -0.06 
    For >1,000 To 2,000, Deduct  -0.09 
    For >2,000, Deduct  -0.12 

. 
 05 15 16 00-0009 LF 3/8" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core .................................................................................................... 1.51 0.09 

    For 7x7 Strand Core, Add  0.06 
    For <100, Add  0.46 
    For >500 To 1,000, Deduct  -0.08 
    For >1,000 To 2,000, Deduct  -0.11 
    For >2,000, Deduct  -0.15 

. 
 05 15 16 00-0010 LF 7/16" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core .................................................................................................. 1.87 0.17 

    For 7x7 Strand Core, Add  0.07 
    For <100, Add  0.55 
    For >500 To 1,000, Deduct  -0.09 
    For >1,000 To 2,000, Deduct  -0.14 
    For >2,000, Deduct  -0.19 

. 
 05 15 16 00-0011 LF 1/2" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core .................................................................................................... 2.21 0.17 

    For 7x7 Strand Core, Add  0.08 
    For <100, Add  0.64 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.17 
    For >2,000, Deduct  -0.22 
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. 
 05 15 16 00-0012 LF 9/16" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core ................................................................................................. 2.68 0.26 

    For 7x7 Strand Core, Add  0.09 
    For <100, Add  0.77 
    For >500 To 1,000, Deduct  -0.13 
    For >1,000 To 2,000, Deduct  -0.20 
    For >2,000, Deduct  -0.27 

. 
 05 15 16 00-0013 LF 5/8" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core ................................................................................................... 3.09 0.34 

    For 7x7 Strand Core, Add  0.10 
    For <100, Add  0.88 
    For >500 To 1,000, Deduct  -0.15 
    For >1,000 To 2,000, Deduct  -0.23 
    For >2,000, Deduct  -0.31 

. 
 05 15 16 00-0014 LF 3/4" Diameter 6x7 Class Bright Wire Rope IPS, Fiber Core ................................................................................................... 4.16 0.43 

    For 7x7 Strand Core, Add  0.14 
    For <100, Add  1.17 
    For >500 To 1,000, Deduct  -0.21 
    For >1,000 To 2,000, Deduct  -0.31 
    For >2,000, Deduct  -0.42 

XXXXXXX 
. 
 05 15 16 00-0015  8x19 Class Bright, IPS, Fiber Core (05 15 16) 
. 
. 

 05 15 16 00-0016 LF 3/16" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ............................................................................................... 1.04 0.09 
    For <100, Add  0.32 
    For >500 To 1,000, Deduct  -0.05 
    For >1,000 To 2,000, Deduct  -0.08 
    For >2,000, Deduct  -0.10 

. 
 05 15 16 00-0017 LF 1/4" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ................................................................................................. 1.55 0.09 

    For <100, Add  0.50 
    For >500 To 1,000, Deduct  -0.08 
    For >1,000 To 2,000, Deduct  -0.12 
    For >2,000, Deduct  -0.16 

. 
 05 15 16 00-0018 LF 5/16" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ............................................................................................... 1.79 0.09 

    For <100, Add  0.57 
    For >500 To 1,000, Deduct  -0.09 
    For >1,000 To 2,000, Deduct  -0.13 
    For >2,000, Deduct  -0.18 

. 
 05 15 16 00-0019 LF 3/8" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ................................................................................................. 2.10 0.09 

    For <100, Add  0.66 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.16 
    For >2,000, Deduct  -0.21 

. 
 05 15 16 00-0020 LF 7/16" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ............................................................................................... 2.49 0.17 

    For <100, Add  0.77 
    For >500 To 1,000, Deduct  -0.12 
    For >1,000 To 2,000, Deduct  -0.19 
    For >2,000, Deduct  -0.25 

. 
 05 15 16 00-0021 LF 1/2" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ................................................................................................. 2.87 0.17 

    For <100, Add  0.87 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000 To 2,000, Deduct  -0.22 
    For >2,000, Deduct  -0.29 

. 
 05 15 16 00-0022 LF 9/16" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ............................................................................................... 3.39 0.26 

    For <100, Add  1.01 
    For >500 To 1,000, Deduct  -0.17 
    For >1,000 To 2,000, Deduct  -0.25 
    For >2,000, Deduct  -0.34 

. 
 05 15 16 00-0023 LF 5/8" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ................................................................................................. 4.08 0.34 

    For <100, Add  1.22 
    For >500 To 1,000, Deduct  -0.20 
    For >1,000 To 2,000, Deduct  -0.31 
    For >2,000, Deduct  -0.41 

. 
 05 15 16 00-0024 LF 3/4" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ................................................................................................. 5.71 0.43 

    For <100, Add  1.70 
    For >500 To 1,000, Deduct  -0.29 
    For >1,000 To 2,000, Deduct  -0.43 
    For >2,000, Deduct  -0.57 

. 
 05 15 16 00-0025 LF 7/8" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ................................................................................................. 7.59 0.60 

    For <100, Add  2.24 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000 To 2,000, Deduct  -0.57 
    For >2,000, Deduct  -0.76 

. 
 05 15 16 00-0026 LF 1" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core .................................................................................................... 9.54 0.87 

    For <100, Add  2.80 
    For >500 To 1,000, Deduct  -0.48 
    For >1,000 To 2,000, Deduct  -0.72 
    For >2,000, Deduct  -0.95 

. 
 05 15 16 00-0027 LF 1-1/8" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core .............................................................................................. 7.01 1.04 

    For <100, Add  1.77 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000 To 2,000, Deduct  -0.53 
    For >2,000, Deduct  -0.70 

. 
 05 15 16 00-0028 LF 1-1/4" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ............................................................................................ 14.42 1.29 

    For <100, Add  4.19 
    For >500 To 1,000, Deduct  -0.72 
    For >1,000 To 2,000, Deduct  -1.08 
    For >2,000, Deduct  -1.44 
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. 
 05 15 16 00-0029 LF 1-3/8" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ............................................................................................ 17.33 1.55 

    For <100, Add  5.04 
    For >500 To 1,000, Deduct  -0.87 
    For >1,000 To 2,000, Deduct  -1.30 
    For >2,000, Deduct  -1.73 

. 
 05 15 16 00-0030 LF 1-1/2" Diameter 8x19 Bright Class Wire Rope IPS, Fiber Core ............................................................................................ 20.60 1.89 

    For <100, Add  5.98 
    For >500 To 1,000, Deduct  -1.03 
    For >1,000 To 2,000, Deduct  -1.55 
    For >2,000, Deduct  -2.06 

XXXXXXX 
. 
 05 15 16 00-0031  6x19 Class Bright, IPS, IWRC (05 15 16) 
. 
. 

 05 15 16 00-0032 LF 1/4" Diameter 6x19 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 1.48 0.09 
    For <100, Add  0.48 
    For >500 To 1,000, Deduct  -0.07 
    For >1,000 To 2,000, Deduct  -0.11 
    For >2,000, Deduct  -0.15 
    For 7x19 Strand Core, Add  0.26 
    For Heavy Duty IWRC Rating, Add  0.32 
    For 7x19 Galvanized, Add  0.70 

. 
 05 15 16 00-0033 LF 5/16" Diameter 6x19 Class Bright Wire Rope IPS, IWRC ....................................................................................................... 1.75 0.09 

    For <100, Add  0.55 
    For >500 To 1,000, Deduct  -0.09 
    For >1,000 To 2,000, Deduct  -0.13 
    For >2,000, Deduct  -0.18 
    For 7x19 Strand Core, Add  0.29 
    For Heavy Duty IWRC Rating, Add  0.36 
    For 7x19 Galvanized, Add  0.79 

. 
 05 15 16 00-0034 LF 3/8" Diameter 6x19 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 2.10 0.17 

    For <100, Add  0.65 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.16 
    For >2,000, Deduct  -0.21 
    For 7x19 Strand Core, Add  0.33 
    For Heavy Duty IWRC Rating, Add  0.42 
    For 7x19 Galvanized, Add  0.91 

. 
 05 15 16 00-0035 LF 7/16" Diameter 6x19 Class Bright Wire Rope IPS, IWRC ....................................................................................................... 2.48 0.17 

    For <100, Add  0.75 
    For >500 To 1,000, Deduct  -0.12 
    For >1,000 To 2,000, Deduct  -0.19 
    For >2,000, Deduct  -0.25 
    For 7x19 Strand Core, Add  0.38 
    For Heavy Duty IWRC Rating, Add  0.47 
    For 7x19 Galvanized, Add  1.03 

. 
 05 15 16 00-0036 LF 1/2" Diameter 6x19 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 2.91 0.26 

    For <100, Add  0.86 
    For >500 To 1,000, Deduct  -0.15 
    For >1,000 To 2,000, Deduct  -0.22 
    For >2,000, Deduct  -0.29 
    For 7x19 Strand Core, Add  0.42 
    For Heavy Duty IWRC Rating, Add  0.53 
    For 7x19 Galvanized, Add  1.16 

. 
 05 15 16 00-0037 LF 9/16" Diameter 6x19 Class Bright Wire Rope IPS, IWRC ....................................................................................................... 3.44 0.34 

    For <100, Add  1.00 
    For >500 To 1,000, Deduct  -0.17 
    For >1,000 To 2,000, Deduct  -0.26 
    For >2,000, Deduct  -0.34 
    For 7x19 Strand Core, Add  0.48 
    For Heavy Duty IWRC Rating, Add  0.61 
    For 7x19 Galvanized, Add  1.33 

. 
 05 15 16 00-0038 LF 5/8" Diameter 6x19 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 3.96 0.34 

    For <100, Add  1.14 
    For >500 To 1,000, Deduct  -0.20 
    For >1,000 To 2,000, Deduct  -0.30 
    For >2,000, Deduct  -0.40 
    For 7x19 Strand Core, Add  0.54 
    For Heavy Duty IWRC Rating, Add  0.68 
    For 7x19 Galvanized, Add  1.49 

. 
 05 15 16 00-0039 LF 3/4" Diameter 6x19 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 5.61 0.60 

    For <100, Add  1.60 
    For >500 To 1,000, Deduct  -0.28 
    For >1,000 To 2,000, Deduct  -0.42 
    For >2,000, Deduct  -0.56 
    For 7x19 Strand Core, Add  0.76 
    For Heavy Duty IWRC Rating, Add  0.95 
    For 7x19 Galvanized, Add  2.09 

. 
 05 15 16 00-0040 LF 7/8" Diameter 6x19 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 7.41 0.68 

    For <100, Add  2.10 
    For >500 To 1,000, Deduct  -0.37 
    For >1,000 To 2,000, Deduct  -0.56 
    For >2,000, Deduct  -0.74 
    For 7x19 Strand Core, Add  0.99 
    For Heavy Duty IWRC Rating, Add  1.24 
    For 7x19 Galvanized, Add  2.72 
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. 
 05 15 16 00-0041 LF 1" Diameter 6x19 Class Bright Wire Rope IPS, IWRC ............................................................................................................ 9.34 0.95 

    For <100, Add  2.62 
    For >500 To 1,000, Deduct  -0.47 
    For >1,000 To 2,000, Deduct  -0.70 
    For >2,000, Deduct  -0.93 
    For 7x19 Strand Core, Add  1.22 
    For Heavy Duty IWRC Rating, Add  1.52 
    For 7x19 Galvanized, Add  3.35 

. 
 05 15 16 00-0042 LF 1-1/8" Diameter 6x19 Class Bright Wire Rope IPS, IWRC .................................................................................................... 11.57 1.21 

    For <100, Add  3.24 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000 To 2,000, Deduct  -0.87 
    For >2,000, Deduct  -1.16 
    For 7x19 Strand Core, Add  1.51 
    For Heavy Duty IWRC Rating, Add  1.88 
    For 7x19 Galvanized, Add  4.14 

. 
 05 15 16 00-0043 LF 1-1/4" Diameter 6x19 Class Bright Wire Rope IPS, IWRC .................................................................................................... 13.79 1.46 

    For <100, Add  3.84 
    For >500 To 1,000, Deduct  -0.69 
    For >1,000 To 2,000, Deduct  -1.03 
    For >2,000, Deduct  -1.38 
    For 7x19 Strand Core, Add  1.77 
    For Heavy Duty IWRC Rating, Add  2.22 
    For 7x19 Galvanized, Add  4.88 

. 
 05 15 16 00-0044 LF 1-3/8" Diameter 6x19 Class Bright Wire Rope IPS, IWRC .................................................................................................... 16.73 1.81 

    For <100, Add  4.65 
    For >500 To 1,000, Deduct  -0.84 
    For >1,000 To 2,000, Deduct  -1.25 
    For >2,000, Deduct  -1.67 
    For 7x19 Strand Core, Add  2.14 
    For Heavy Duty IWRC Rating, Add  2.67 
    For 7x19 Galvanized, Add  5.88 

. 
 05 15 16 00-0045 LF 1-1/2" Diameter 6x19 Class Bright Wire Rope IPS, IWRC .................................................................................................... 19.85 2.15 

    For <100, Add  5.51 
    For >500 To 1,000, Deduct  -0.99 
    For >1,000 To 2,000, Deduct  -1.49 
    For >2,000, Deduct  -1.99 
    For 7x19 Strand Core, Add  2.53 
    For Heavy Duty IWRC Rating, Add  3.17 
    For 7x19 Galvanized, Add  6.97 

. 
 05 15 16 00-0046 LF 1-5/8" Diameter 6x19 Class Bright Wire Rope IPS, IWRC .................................................................................................... 23.61 2.50 

    For <100, Add  6.59 
    For >500 To 1,000, Deduct  -1.18 
    For >1,000 To 2,000, Deduct  -1.77 
    For >2,000, Deduct  -2.36 
    For 7x19 Strand Core, Add  3.04 
    For Heavy Duty IWRC Rating, Add  3.81 
    For 7x19 Galvanized, Add  8.37 

. 
 05 15 16 00-0047 LF 1-3/4" Diameter 6x19 Class Bright Wire Rope IPS, IWRC .................................................................................................... 31.63 4.18 

    For <100, Add  8.32 
    For >500 To 1,000, Deduct  -1.58 
    For >1,000 To 2,000, Deduct  -2.37 
    For >2,000, Deduct  -3.16 
    For 7x19 Strand Core, Add  3.57 
    For Heavy Duty IWRC Rating, Add  4.47 
    For 7x19 Galvanized, Add  9.83 

. 
 05 15 16 00-0048 LF 1-7/8" Diameter 6x19 Class Bright Wire Rope IPS, IWRC .................................................................................................... 36.34 4.72 

    For <100, Add  9.56 
    For >500 To 1,000, Deduct  -1.82 
    For >1,000 To 2,000, Deduct  -2.73 
    For >2,000, Deduct  -3.63 
    For 7x19 Strand Core, Add  4.11 
    For Heavy Duty IWRC Rating, Add  5.14 
    For 7x19 Galvanized, Add  11.30 

. 
 05 15 16 00-0049 LF 2" Diameter 6x19 Class Bright Wire Rope IPS, IWRC .......................................................................................................... 41.74 5.44 

    For <100, Add  10.98 
    For >500 To 1,000, Deduct  -2.09 
    For >1,000 To 2,000, Deduct  -3.13 
    For >2,000, Deduct  -4.17 
    For 7x19 Strand Core, Add  4.72 
    For Heavy Duty IWRC Rating, Add  5.90 
    For 7x19 Galvanized, Add  12.97 

. 
 05 15 16 00-0050 LF 2-1/8" Diameter 6x19 Class Bright Wire Rope IPS, IWRC .................................................................................................... 47.00 6.09 

    For <100, Add  12.42 
    For >500 To 1,000, Deduct  -2.35 
    For >1,000 To 2,000, Deduct  -3.53 
    For >2,000, Deduct  -4.70 
    For 7x19 Strand Core, Add  5.37 
    For Heavy Duty IWRC Rating, Add  6.71 
    For 7x19 Galvanized, Add  14.76 
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. 
 05 15 16 00-0051 LF 2-1/4" Diameter 6x19 Class Bright Wire Rope IPS, IWRC .................................................................................................... 53.30 6.81 

    For <100, Add  14.12 
    For >500 To 1,000, Deduct  -2.67 
    For >1,000 To 2,000, Deduct  -4.00 
    For >2,000, Deduct  -5.33 
    For 7x19 Strand Core, Add  6.12 
    For Heavy Duty IWRC Rating, Add  7.65 
    For 7x19 Galvanized, Add  16.83 

XXXXXXX 
. 
 05 15 16 00-0052  6x37 Class Bright, IPS, IWRC (05 15 16) 
. 
. 

 05 15 16 00-0053 LF 1/4" Diameter 6x37 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 1.86 0.09 
    For <100, Add  0.61 
    For >500 To 1,000, Deduct  -0.09 
    For >1,000 To 2,000, Deduct  -0.14 
    For >2,000, Deduct  -0.19 
    For XIPS Wire, Add  0.05 

. 
 05 15 16 00-0054 LF 5/16" Diameter 6x37 Class Bright Wire Rope IPS, IWRC ....................................................................................................... 2.22 0.09 

    For <100, Add  0.72 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.17 
    For >2,000, Deduct  -0.22 
    For XIPS Wire, Add  0.05 

. 
 05 15 16 00-0055 LF 3/8" Diameter 6x37 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 2.67 0.17 

    For <100, Add  0.85 
    For >500 To 1,000, Deduct  -0.13 
    For >1,000 To 2,000, Deduct  -0.20 
    For >2,000, Deduct  -0.27 
    For XIPS Wire, Add  0.06 

. 
 05 15 16 00-0056 LF 7/16" Diameter 6x37 Class Bright Wire Rope IPS, IWRC ....................................................................................................... 3.09 0.17 

    For <100, Add  0.96 
    For >500 To 1,000, Deduct  -0.15 
    For >1,000 To 2,000, Deduct  -0.23 
    For >2,000, Deduct  -0.31 
    For XIPS Wire, Add  0.07 

. 
 05 15 16 00-0057 LF 1/2" Diameter 6x37 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 3.61 0.26 

    For <100, Add  1.10 
    For >500 To 1,000, Deduct  -0.18 
    For >1,000 To 2,000, Deduct  -0.27 
    For >2,000, Deduct  -0.36 
    For XIPS Wire, Add  0.09 

. 
 05 15 16 00-0058 LF 9/16" Diameter 6x37 Class Bright Wire Rope IPS, IWRC ....................................................................................................... 4.18 0.34 

    For <100, Add  1.26 
    For >500 To 1,000, Deduct  -0.21 
    For >1,000 To 2,000, Deduct  -0.31 
    For >2,000, Deduct  -0.42 
    For XIPS Wire, Add  0.10 

. 
 05 15 16 00-0059 LF 5/8" Diameter 6x37 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 4.76 0.34 

    For <100, Add  1.42 
    For >500 To 1,000, Deduct  -0.24 
    For >1,000 To 2,000, Deduct  -0.36 
    For >2,000, Deduct  -0.48 
    For XIPS Wire, Add  0.11 

. 
 05 15 16 00-0060 LF 3/4" Diameter 6x37 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 6.37 0.60 

    For <100, Add  1.87 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000 To 2,000, Deduct  -0.48 
    For >2,000, Deduct  -0.64 
    For XIPS Wire, Add  0.15 

. 
 05 15 16 00-0061 LF 7/8" Diameter 6x37 Class Bright Wire Rope IPS, IWRC ......................................................................................................... 8.23 0.68 

    For <100, Add  2.39 
    For >500 To 1,000, Deduct  -0.41 
    For >1,000 To 2,000, Deduct  -0.62 
    For >2,000, Deduct  -0.82 
    For XIPS Wire, Add  0.19 

. 
 05 15 16 00-0062 LF 1" Diameter 6x37 Class Bright Wire Rope IPS, IWRC .......................................................................................................... 10.37 0.95 

    For <100, Add  2.99 
    For >500 To 1,000, Deduct  -0.52 
    For >1,000 To 2,000, Deduct  -0.78 
    For >2,000, Deduct  -1.04 
    For XIPS Wire, Add  0.24 

. 
 05 15 16 00-0063 LF 1-1/8" Diameter 6x37 Class Bright Wire Rope IPS, IWRC .................................................................................................... 12.87 1.21 

    For <100, Add  3.68 
    For >500 To 1,000, Deduct  -0.64 
    For >1,000 To 2,000, Deduct  -0.97 
    For >2,000, Deduct  -1.29 
    For XIPS Wire, Add  0.30 

. 
 05 15 16 00-0064 LF 1-1/4" Diameter 6x37 Class Bright Wire Rope IPS, IWRC .................................................................................................... 15.35 1.46 

    For <100, Add  4.39 
    For >500 To 1,000, Deduct  -0.77 
    For >1,000 To 2,000, Deduct  -1.15 
    For >2,000, Deduct  -1.54 
    For XIPS Wire, Add  0.36 
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. 
 05 15 16 00-0065 LF 1-3/8" Diameter 6x37 Class Bright Wire Rope IPS, IWRC .................................................................................................... 18.20 1.81 

    For <100, Add  5.16 
    For >500 To 1,000, Deduct  -0.91 
    For >1,000 To 2,000, Deduct  -1.37 
    For >2,000, Deduct  -1.82 
    For XIPS Wire, Add  0.42 

. 
 05 15 16 00-0066 LF 1-1/2" Diameter 6x37 Class Bright Wire Rope IPS, IWRC .................................................................................................... 21.66 2.15 

    For <100, Add  6.15 
    For >500 To 1,000, Deduct  -1.08 
    For >1,000 To 2,000, Deduct  -1.62 
    For >2,000, Deduct  -2.17 
    For XIPS Wire, Add  0.51 

. 
 05 15 16 00-0067 LF 1-5/8" Diameter 6x37 Class Bright Wire Rope IPS, IWRC .................................................................................................... 26.00 2.59 

    For <100, Add  7.38 
    For >500 To 1,000, Deduct  -1.30 
    For >1,000 To 2,000, Deduct  -1.95 
    For >2,000, Deduct  -2.60 
    For XIPS Wire, Add  0.61 

. 
 05 15 16 00-0068 LF 1-3/4" Diameter 6x37 Class Bright Wire Rope IPS, IWRC .................................................................................................... 34.58 4.18 

    For <100, Add  9.31 
    For >500 To 1,000, Deduct  -1.73 
    For >1,000 To 2,000, Deduct  -2.59 
    For >2,000, Deduct  -3.46 
    For XIPS Wire, Add  0.79 

. 
 05 15 16 00-0069 LF 1-7/8" Diameter 6x37 Class Bright Wire Rope IPS, IWRC .................................................................................................... 39.97 4.72 

    For <100, Add  10.83 
    For >500 To 1,000, Deduct  -2.00 
    For >1,000 To 2,000, Deduct  -3.00 
    For >2,000, Deduct  -4.00 
    For XIPS Wire, Add  0.92 

. 
 05 15 16 00-0070 LF 2" Diameter 6x37 Class Bright Wire Rope IPS, IWRC .......................................................................................................... 45.60 5.44 

    For <100, Add  12.33 
    For >500 To 1,000, Deduct  -2.28 
    For >1,000 To 2,000, Deduct  -3.42 
    For >2,000, Deduct  -4.56 
    For XIPS Wire, Add  1.05 

. 
 05 15 16 00-0071 LF 2-1/8" Diameter 6x37 Class Bright Wire Rope IPS, IWRC .................................................................................................... 51.40 6.09 

    For <100, Add  13.96 
    For >500 To 1,000, Deduct  -2.57 
    For >1,000 To 2,000, Deduct  -3.86 
    For >2,000, Deduct  -5.14 
    For XIPS Wire, Add  1.18 

. 
 05 15 16 00-0072 LF 2-1/4" Diameter 6x37 Class Bright Wire Rope IPS, IWRC .................................................................................................... 58.02 6.81 

    For <100, Add  15.77 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000 To 2,000, Deduct  -4.35 
    For >2,000, Deduct  -5.80 
    For XIPS Wire, Add  1.34 

XXXXXXX 
. 
 05 15 16 00-0073  6x19 And 6x37 Swaged Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0074 LF 1/2" Diameter 6x19 And 6x37 Swaged Wire Rope ................................................................................................................. 5.09 0.34 
    For <100, Add  1.56 
    For >500 To 1,000, Deduct  -0.25 
    For >1,000 To 2,000, Deduct  -0.38 
    For >2,000, Deduct  -0.51 

. 
 05 15 16 00-0075 LF 9/16" Diameter 6x19 And 6x37 Swaged Wire Rope ............................................................................................................... 5.71 0.34 

    For <100, Add  1.76 
    For >500 To 1,000, Deduct  -0.29 
    For >1,000 To 2,000, Deduct  -0.43 
    For >2,000, Deduct  -0.57 

. 
 05 15 16 00-0076 LF 5/8" Diameter 6x19 And 6x37 Swaged Wire Rope ................................................................................................................. 7.06 0.43 

    For <100, Add  2.18 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000 To 2,000, Deduct  -0.53 
    For >2,000, Deduct  -0.71 

. 
 05 15 16 00-0077 LF 3/4" Diameter 6x19 And 6x37 Swaged Wire Rope ................................................................................................................. 8.72 0.68 

    For <100, Add  2.62 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000 To 2,000, Deduct  -0.65 
    For >2,000, Deduct  -0.87 

. 
 05 15 16 00-0078 LF 7/8" Diameter 6x19 And 6x37 Swaged Wire Rope ............................................................................................................... 10.85 0.87 

    For <100, Add  3.22 
    For >500 To 1,000, Deduct  -0.54 
    For >1,000 To 2,000, Deduct  -0.81 
    For >2,000, Deduct  -1.09 

. 
 05 15 16 00-0079 LF 1" Diameter 6x19 And 6x37 Swaged Wire Rope .................................................................................................................. 13.42 1.12 

    For <100, Add  3.93 
    For >500 To 1,000, Deduct  -0.67 
    For >1,000 To 2,000, Deduct  -1.01 
    For >2,000, Deduct  -1.34 

. 
 05 15 16 00-0080 LF 1-1/8" Diameter 6x19 And 6x37 Swaged Wire Rope ............................................................................................................ 16.88 1.46 

    For <100, Add  4.94 
    For >500 To 1,000, Deduct  -0.84 
    For >1,000 To 2,000, Deduct  -1.27 
    For >2,000, Deduct  -1.69 
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. 
 05 15 16 00-0081 LF 1-1/4" Diameter 6x19 And 6x37 Swaged Wire Rope ............................................................................................................ 20.18 1.81 

    For <100, Add  5.87 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000 To 2,000, Deduct  -1.51 
    For >2,000, Deduct  -2.02 

. 
 05 15 16 00-0082 LF 1-3/8" Diameter 6x19 And 6x37 Swaged Wire Rope ............................................................................................................ 23.70 2.15 

    For <100, Add  6.85 
    For >500 To 1,000, Deduct  -1.19 
    For >1,000 To 2,000, Deduct  -1.78 
    For >2,000, Deduct  -2.37 

. 
 05 15 16 00-0083 LF 1-1/2" Diameter 6x19 And 6x37 Swaged Wire Rope ............................................................................................................ 31.95 3.64 

    For <100, Add  8.76 
    For >500 To 1,000, Deduct  -1.60 
    For >1,000 To 2,000, Deduct  -2.40 
    For >2,000, Deduct  -3.20 

XXXXXXX 
. 
 05 15 16 00-0084  Flattened Strand Wire Rope, IPS, Fiber Core (05 15 16) 
. 
. 

 05 15 16 00-0085 LF 5/8" Diameter Flattened Strand Wire Rope IPS, Fiber Core ................................................................................................... 6.54 0.34 
    For <100, Add  2.05 
    For >500 To 1,000, Deduct  -0.33 
    For >1,000 To 2,000, Deduct  -0.49 
    For >2,000, Deduct  -0.65 

. 
 05 15 16 00-0086 LF 3/4" Diameter Flattened Strand Wire Rope IPS, Fiber Core ................................................................................................... 8.85 0.51 

    For <100, Add  2.75 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000 To 2,000, Deduct  -0.66 
    For >2,000, Deduct  -0.89 

. 
 05 15 16 00-0087 LF 7/8" Diameter Flattened Strand Wire Rope IPS, Fiber Core ................................................................................................. 11.21 0.68 

    For <100, Add  3.44 
    For >500 To 1,000, Deduct  -0.56 
    For >1,000 To 2,000, Deduct  -0.84 
    For >2,000, Deduct  -1.12 

. 
 05 15 16 00-0088 LF 1" Diameter Flattened Strand Wire Rope IPS, Fiber Core .................................................................................................... 13.72 0.95 

    For <100, Add  4.18 
    For >500 To 1,000, Deduct  -0.69 
    For >1,000 To 2,000, Deduct  -1.03 
    For >2,000, Deduct  -1.37 

. 
 05 15 16 00-0089 LF 1-1/8" Diameter Flattened Strand Wire Rope IPS, Fiber Core .............................................................................................. 16.63 1.21 

    For <100, Add  5.03 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000 To 2,000, Deduct  -1.25 
    For >2,000, Deduct  -1.66 

. 
 05 15 16 00-0090 LF 1-1/4" Diameter Flattened Strand Wire Rope IPS, Fiber Core .............................................................................................. 20.13 1.46 

    For <100, Add  6.08 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000 To 2,000, Deduct  -1.51 
    For >2,000, Deduct  -2.01 

. 
 05 15 16 00-0091 LF 1-3/8" Diameter Flattened Strand Wire Rope IPS, Fiber Core .............................................................................................. 24.28 1.72 

    For <100, Add  7.33 
    For >500 To 1,000, Deduct  -1.21 
    For >1,000 To 2,000, Deduct  -1.82 
    For >2,000, Deduct  -2.43 

. 
 05 15 16 00-0092 LF 1-1/2" Diameter Flattened Strand Wire Rope IPS, Fiber Core .............................................................................................. 29.75 2.15 

    For <100, Add  9.01 
    For >500 To 1,000, Deduct  -1.49 
    For >1,000 To 2,000, Deduct  -2.23 
    For >2,000, Deduct  -2.98 

. 
 05 15 16 00-0093 LF 1-5/8" Diameter Flattened Strand Wire Rope IPS, Fiber Core .............................................................................................. 35.50 2.50 

    For <100, Add  10.79 
    For >500 To 1,000, Deduct  -1.78 
    For >1,000 To 2,000, Deduct  -2.66 
    For >2,000, Deduct  -3.55 

. 
 05 15 16 00-0094 LF 1-3/4" Diameter Flattened Strand Wire Rope IPS, Fiber Core .............................................................................................. 45.52 4.00 

    For <100, Add  13.29 
    For >500 To 1,000, Deduct  -2.28 
    For >1,000 To 2,000, Deduct  -3.41 
    For >2,000, Deduct  -4.55 

XXXXXXX 
. 
 05 15 16 00-0095  Flattened Strand Wire Rope, XIP, IWRC (05 15 16) 
. 
. 

 05 15 16 00-0096 LF 5/8" Diameter Flattened Strand Wire Rope XIPS, IWRC ........................................................................................................ 6.61 0.34 
    For <100, Add  2.06 
    For >500 To 1,000, Deduct  -0.33 
    For >1,000 To 2,000, Deduct  -0.50 
    For >2,000, Deduct  -0.66 

. 
 05 15 16 00-0097 LF 3/4" Diameter Flattened Strand Wire Rope XIPS, IWRC ........................................................................................................ 8.93 0.60 

    For <100, Add  2.76 
    For >500 To 1,000, Deduct  -0.45 
    For >1,000 To 2,000, Deduct  -0.67 
    For >2,000, Deduct  -0.89 

. 
 05 15 16 00-0098 LF 7/8" Diameter Flattened Strand Wire Rope XIPS, IWRC ...................................................................................................... 11.33 0.77 

    For <100, Add  3.46 
    For >500 To 1,000, Deduct  -0.57 
    For >1,000 To 2,000, Deduct  -0.85 
    For >2,000, Deduct  -1.13 
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. 
 05 15 16 00-0099 LF 1" Diameter Flattened Strand Wire Rope XIPS, IWRC ......................................................................................................... 13.87 0.95 

    For <100, Add  4.20 
    For >500 To 1,000, Deduct  -0.69 
    For >1,000 To 2,000, Deduct  -1.04 
    For >2,000, Deduct  -1.39 

. 
 05 15 16 00-0100 LF 1-1/8" Diameter Flattened Strand Wire Rope XIPS, IWRC ................................................................................................... 16.79 1.21 

    For <100, Add  5.05 
    For >500 To 1,000, Deduct  -0.84 
    For >1,000 To 2,000, Deduct  -1.26 
    For >2,000, Deduct  -1.68 

. 
 05 15 16 00-0101 LF 1-1/4" Diameter Flattened Strand Wire Rope XIPS, IWRC ................................................................................................... 20.37 1.55 

    For <100, Add  6.11 
    For >500 To 1,000, Deduct  -1.02 
    For >1,000 To 2,000, Deduct  -1.53 
    For >2,000, Deduct  -2.04 

. 
 05 15 16 00-0102 LF 1-3/8" Diameter Flattened Strand Wire Rope XIPS, IWRC ................................................................................................... 24.59 1.89 

    For <100, Add  7.38 
    For >500 To 1,000, Deduct  -1.23 
    For >1,000 To 2,000, Deduct  -1.84 
    For >2,000, Deduct  -2.46 

. 
 05 15 16 00-0103 LF 1-1/2" Diameter Flattened Strand Wire Rope XIPS, IWRC ................................................................................................... 30.05 2.23 

    For <100, Add  9.05 
    For >500 To 1,000, Deduct  -1.50 
    For >1,000 To 2,000, Deduct  -2.25 
    For >2,000, Deduct  -3.01 

. 
 05 15 16 00-0104 LF 1-5/8" Diameter Flattened Strand Wire Rope XIPS, IWRC ................................................................................................... 39.42 3.64 

    For <100, Add  11.38 
    For >500 To 1,000, Deduct  -1.97 
    For >1,000 To 2,000, Deduct  -2.96 
    For >2,000, Deduct  -3.94 

. 
 05 15 16 00-0105 LF 1-3/4" Diameter Flattened Strand Wire Rope XIPS, IWRC ................................................................................................... 46.84 4.36 

    For <100, Add  13.49 
    For >500 To 1,000, Deduct  -2.34 
    For >1,000 To 2,000, Deduct  -3.51 
    For >2,000, Deduct  -4.68 

XXXXXXX 
. 
 05 15 16 00-0106  5x19 Coated Wire Rope, Bright, IPS, Fiber Core (05 15 16) 
. 
. 

 05 15 16 00-0107 LF 9/16" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire .................................................................... 4.79 0.09 
    For <100, Add  1.60 
    For >500 To 1,000, Deduct  -0.24 
    For >1,000 To 2,000, Deduct  -0.36 
    For >2,000, Deduct  -0.48 

. 
 05 15 16 00-0108 LF 5/8" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire ...................................................................... 5.39 0.17 

    For <100, Add  1.79 
    For >500 To 1,000, Deduct  -0.27 
    For >1,000 To 2,000, Deduct  -0.40 
    For >2,000, Deduct  -0.54 

. 
 05 15 16 00-0109 LF 11/16" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire .................................................................. 5.85 0.17 

    For <100, Add  1.92 
    For >500 To 1,000, Deduct  -0.29 
    For >1,000 To 2,000, Deduct  -0.44 
    For >2,000, Deduct  -0.59 

. 
 05 15 16 00-0110 LF 3/4" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire ...................................................................... 6.49 0.17 

    For <100, Add  2.13 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000 To 2,000, Deduct  -0.49 
    For >2,000, Deduct  -0.65 

. 
 05 15 16 00-0111 LF 13/16" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire .................................................................. 7.18 0.26 

    For <100, Add  2.34 
    For >500 To 1,000, Deduct  -0.36 
    For >1,000 To 2,000, Deduct  -0.54 
    For >2,000, Deduct  -0.72 

. 
 05 15 16 00-0112 LF 7/8" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire ...................................................................... 7.81 0.34 

    For <100, Add  2.52 
    For >500 To 1,000, Deduct  -0.39 
    For >1,000 To 2,000, Deduct  -0.59 
    For >2,000, Deduct  -0.78 

. 
 05 15 16 00-0113 LF 1" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire ......................................................................... 9.48 0.43 

    For <100, Add  3.03 
    For >500 To 1,000, Deduct  -0.47 
    For >1,000 To 2,000, Deduct  -0.71 
    For >2,000, Deduct  -0.95 

. 
 05 15 16 00-0114 LF 1-1/8" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire ................................................................. 11.64 0.60 

    For <100, Add  3.69 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000 To 2,000, Deduct  -0.87 
    For >2,000, Deduct  -1.16 

. 
 05 15 16 00-0115 LF 1-1/4" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire ................................................................. 13.71 0.68 

    For <100, Add  4.35 
    For >500 To 1,000, Deduct  -0.69 
    For >1,000 To 2,000, Deduct  -1.03 
    For >2,000, Deduct  -1.37 
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. 
 05 15 16 00-0116 LF 1-3/8" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire ................................................................. 16.40 0.87 

    For <100, Add  5.15 
    For >500 To 1,000, Deduct  -0.82 
    For >1,000 To 2,000, Deduct  -1.23 
    For >2,000, Deduct  -1.64 

. 
 05 15 16 00-0117 LF 1-1/2" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire ................................................................. 19.25 1.12 

    For <100, Add  6.01 
    For >500 To 1,000, Deduct  -0.96 
    For >1,000 To 2,000, Deduct  -1.44 
    For >2,000, Deduct  -1.93 

. 
 05 15 16 00-0118 LF 1-5/8" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire ................................................................. 22.66 1.38 

    For <100, Add  7.04 
    For >500 To 1,000, Deduct  -1.13 
    For >1,000 To 2,000, Deduct  -1.70 
    For >2,000, Deduct  -2.27 

. 
 05 15 16 00-0119 LF 1-3/4" Diameter 5x19 Bright, Coated Wire Rope IPS, Fiber Core With 1/4" Wire ................................................................. 27.07 1.63 

    For <100, Add  8.40 
    For >500 To 1,000, Deduct  -1.35 
    For >1,000 To 2,000, Deduct  -2.03 
    For >2,000, Deduct  -2.71 

XXXXXXX 
. 
 05 15 16 00-0120  19x7 Rotation Resistant Wire Rope, IPS (05 15 16) 
. 
. 

 05 15 16 00-0121 LF 3/16" Diameter 19x7 Rotation Resistant Wire Rope IPS......................................................................................................... 1.45 0.09 
    For <100, Add  0.47 
    For >500 To 1,000, Deduct  -0.07 
    For >1,000 To 2,000, Deduct  -0.11 
    For >2,000, Deduct  -0.15 

. 
 05 15 16 00-0122 LF 1/4" Diameter 19x7 Rotation Resistant Wire Rope IPS........................................................................................................... 1.71 0.09 

    For <100, Add  0.56 
    For >500 To 1,000, Deduct  -0.09 
    For >1,000 To 2,000, Deduct  -0.13 
    For >2,000, Deduct  -0.17 

. 
 05 15 16 00-0123 LF 5/16" Diameter 19x7 Rotation Resistant Wire Rope IPS......................................................................................................... 2.15 0.09 

    For <100, Add  0.69 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.16 
    For >2,000, Deduct  -0.22 

. 
 05 15 16 00-0124 LF 3/8" Diameter 19x7 Rotation Resistant Wire Rope IPS........................................................................................................... 2.41 0.17 

    For <100, Add  0.76 
    For >500 To 1,000, Deduct  -0.12 
    For >1,000 To 2,000, Deduct  -0.18 
    For >2,000, Deduct  -0.24 

. 
 05 15 16 00-0125 LF 7/16" Diameter 19x7 Rotation Resistant Wire Rope IPS......................................................................................................... 2.83 0.17 

    For <100, Add  0.87 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000 To 2,000, Deduct  -0.21 
    For >2,000, Deduct  -0.28 

. 
 05 15 16 00-0126 LF 1/2" Diameter 19x7 Rotation Resistant Wire Rope IPS........................................................................................................... 3.06 0.17 

    For <100, Add  0.95 
    For >500 To 1,000, Deduct  -0.15 
    For >1,000 To 2,000, Deduct  -0.23 
    For >2,000, Deduct  -0.31 

. 
 05 15 16 00-0127 LF 9/16" Diameter 19x7 Rotation Resistant Wire Rope IPS......................................................................................................... 3.74 0.34 

    For <100, Add  1.11 
    For >500 To 1,000, Deduct  -0.19 
    For >1,000 To 2,000, Deduct  -0.28 
    For >2,000, Deduct  -0.37 

. 
 05 15 16 00-0128 LF 5/8" Diameter 19x7 Rotation Resistant Wire Rope IPS........................................................................................................... 4.45 0.34 

    For <100, Add  1.31 
    For >500 To 1,000, Deduct  -0.22 
    For >1,000 To 2,000, Deduct  -0.33 
    For >2,000, Deduct  -0.45 

. 
 05 15 16 00-0129 LF 3/4" Diameter 19x7 Rotation Resistant Wire Rope IPS........................................................................................................... 6.48 0.51 

    For <100, Add  1.92 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000 To 2,000, Deduct  -0.49 
    For >2,000, Deduct  -0.65 

. 
 05 15 16 00-0130 LF 7/8" Diameter 19x7 Rotation Resistant Wire Rope IPS........................................................................................................... 8.43 0.68 

    For <100, Add  2.47 
    For >500 To 1,000, Deduct  -0.42 
    For >1,000 To 2,000, Deduct  -0.63 
    For >2,000, Deduct  -0.84 

. 
 05 15 16 00-0131 LF 1" Diameter 19x7 Rotation Resistant Wire Rope IPS ........................................................................................................... 10.53 0.95 

    For <100, Add  3.06 
    For >500 To 1,000, Deduct  -0.53 
    For >1,000 To 2,000, Deduct  -0.79 
    For >2,000, Deduct  -1.05 

. 
 05 15 16 00-0132 LF 1-1/8" Diameter 19x7 Rotation Resistant Wire Rope IPS ..................................................................................................... 12.91 1.21 

    For <100, Add  3.72 
    For >500 To 1,000, Deduct  -0.65 
    For >1,000 To 2,000, Deduct  -0.97 
    For >2,000, Deduct  -1.29 
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. 
 05 15 16 00-0133 LF 1-1/4" Diameter 19x7 Rotation Resistant Wire Rope IPS ..................................................................................................... 15.58 1.46 

    For <100, Add  4.47 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000 To 2,000, Deduct  -1.17 
    For >2,000, Deduct  -1.56 

. 
 05 15 16 00-0134 LF 1-3/8" Diameter 19x7 Rotation Resistant Wire Rope IPS ..................................................................................................... 18.48 1.81 

    For <100, Add  5.28 
    For >500 To 1,000, Deduct  -0.92 
    For >1,000 To 2,000, Deduct  -1.39 
    For >2,000, Deduct  -1.85 

. 
 05 15 16 00-0135 LF 1-1/2" Diameter 19x7 Rotation Resistant Wire Rope IPS ..................................................................................................... 21.45 2.15 

    For <100, Add  6.10 
    For >500 To 1,000, Deduct  -1.07 
    For >1,000 To 2,000, Deduct  -1.61 
    For >2,000, Deduct  -2.15 

XXXXXXX 
. 
 05 15 16 00-0136  8x19 Class Bright, Rotation Resistant, XIPS, IWRC (05 15 16) 
. 
. 

 05 15 16 00-0137 LF 3/8" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright ....................................................................... 2.55 0.17 
    For <100, Add  0.80 
    For >500 To 1,000, Deduct  -0.13 
    For >1,000 To 2,000, Deduct  -0.19 
    For >2,000, Deduct  -0.26 

. 
 05 15 16 00-0138 LF 7/16" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright ..................................................................... 3.01 0.17 

    For <100, Add  0.93 
    For >500 To 1,000, Deduct  -0.15 
    For >1,000 To 2,000, Deduct  -0.23 
    For >2,000, Deduct  -0.30 

. 
 05 15 16 00-0139 LF 1/2" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright ....................................................................... 3.46 0.26 

    For <100, Add  1.05 
    For >500 To 1,000, Deduct  -0.17 
    For >1,000 To 2,000, Deduct  -0.26 
    For >2,000, Deduct  -0.35 

. 
 05 15 16 00-0140 LF 9/16" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright ..................................................................... 4.07 0.34 

    For <100, Add  1.22 
    For >500 To 1,000, Deduct  -0.20 
    For >1,000 To 2,000, Deduct  -0.31 
    For >2,000, Deduct  -0.41 

. 
 05 15 16 00-0141 LF 5/8" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright ....................................................................... 4.74 0.34 

    For <100, Add  1.41 
    For >500 To 1,000, Deduct  -0.24 
    For >1,000 To 2,000, Deduct  -0.36 
    For >2,000, Deduct  -0.47 

. 
 05 15 16 00-0142 LF 3/4" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright ....................................................................... 6.71 0.60 

    For <100, Add  1.98 
    For >500 To 1,000, Deduct  -0.34 
    For >1,000 To 2,000, Deduct  -0.50 
    For >2,000, Deduct  -0.67 

. 
 05 15 16 00-0143 LF 7/8" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright ....................................................................... 8.86 0.68 

    For <100, Add  2.61 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000 To 2,000, Deduct  -0.66 
    For >2,000, Deduct  -0.89 

. 
 05 15 16 00-0144 LF 1" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright ........................................................................ 11.13 0.95 

    For <100, Add  3.25 
    For >500 To 1,000, Deduct  -0.56 
    For >1,000 To 2,000, Deduct  -0.83 
    For >2,000, Deduct  -1.11 

. 
 05 15 16 00-0145 LF 1-1/8" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright .................................................................. 13.58 1.21 

    For <100, Add  3.93 
    For >500 To 1,000, Deduct  -0.68 
    For >1,000 To 2,000, Deduct  -1.02 
    For >2,000, Deduct  -1.36 

. 
 05 15 16 00-0146 LF 1-1/4" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright .................................................................. 16.23 1.46 

    For <100, Add  4.67 
    For >500 To 1,000, Deduct  -0.81 
    For >1,000 To 2,000, Deduct  -1.22 
    For >2,000, Deduct  -1.62 

. 
 05 15 16 00-0147 LF 1-3/8" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright .................................................................. 19.61 1.89 

    For <100, Add  5.63 
    For >500 To 1,000, Deduct  -0.98 
    For >1,000 To 2,000, Deduct  -1.47 
    For >2,000, Deduct  -1.96 

. 
 05 15 16 00-0148 LF 1-1/2" Diameter 8x19 Rotation Resistant Wire Rope XIPS, IWRC, Class Bright .................................................................. 23.44 2.23 

    For <100, Add  6.71 
    For >500 To 1,000, Deduct  -1.17 
    For >1,000 To 2,000, Deduct  -1.76 
    For >2,000, Deduct  -2.34 

XXXXXXX 
. 
 05 15 16 00-0149  Heavy Duty Galvanized Wire Rope Thimbles (05 15 16) 
. 
. 

 05 15 16 00-0150 EA 1/4" Diameter Heavy Duty Galvanized Wire Rope Thimbles .................................................................................................. 9.44 2.59 
. 

 05 15 16 00-0151 EA 5/16" Diameter Heavy Duty Galvanized Wire Rope Thimbles ................................................................................................ 9.98 2.59 
. 

 05 15 16 00-0152 EA 3/8" Diameter Heavy Duty Galvanized Wire Rope Thimbles ................................................................................................ 10.59 2.59 
. 

 05 15 16 00-0153 EA 7/16" Diameter Heavy Duty Galvanized Wire Rope Thimbles .............................................................................................. 12.09 2.59 
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. 
 05 15 16 00-0154 EA 1/2" Diameter Heavy Duty Galvanized Wire Rope Thimbles ................................................................................................ 12.18 2.59 

. 
 05 15 16 00-0155 EA 9/16" Diameter Heavy Duty Galvanized Wire Rope Thimbles .............................................................................................. 12.18 2.59 

. 
 05 15 16 00-0156 EA 5/8" Diameter Heavy Duty Galvanized Wire Rope Thimbles ................................................................................................ 12.69 2.59 

. 
 05 15 16 00-0157 EA 3/4" Diameter Heavy Duty Galvanized Wire Rope Thimbles ................................................................................................ 21.70 3.96 

. 
 05 15 16 00-0158 EA 7/8" Diameter Heavy Duty Galvanized Wire Rope Thimbles ................................................................................................ 25.94 4.82 

. 
 05 15 16 00-0159 EA 1" Diameter Heavy Duty Galvanized Wire Rope Thimbles ................................................................................................... 44.54 7.92 

. 
 05 15 16 00-0160 EA 1-1/8" Diameter Heavy Duty Galvanized Wire Rope Thimbles ............................................................................................. 62.72 10.76 

. 
 05 15 16 00-0161 EA 1-1/4" Diameter Heavy Duty Galvanized Wire Rope Thimbles ............................................................................................. 65.05 10.76 

. 
 05 15 16 00-0162 EA 1-3/8" Diameter Heavy Duty Galvanized Wire Rope Thimbles ........................................................................................... 130.48 22.47 

. 
 05 15 16 00-0163 EA 1-1/2" Diameter Heavy Duty Galvanized Wire Rope Thimbles ........................................................................................... 186.97 32.28 

. 
 05 15 16 00-0164 EA 1-5/8" Diameter Heavy Duty Galvanized Wire Rope Thimbles ........................................................................................... 279.18 36.15 

. 
 05 15 16 00-0165 EA 1-3/4" Diameter Heavy Duty Galvanized Wire Rope Thimbles ........................................................................................... 329.46 43.04 

. 
 05 15 16 00-0166 EA 1-7/8" Diameter Heavy Duty Galvanized Wire Rope Thimbles ........................................................................................... 432.13 54.22 

. 
 05 15 16 00-0167 EA 2" Diameter Heavy Duty Galvanized Wire Rope Thimbles ................................................................................................. 451.02 54.22 

. 
 05 15 16 00-0168 EA 2-1/4" Diameter Heavy Duty Galvanized Wire Rope Thimbles ........................................................................................... 649.55 86.08 

XXXXXXX 
. 
 05 15 16 00-0169  Galvanized Wire Rope Clips (05 15 16) 
. 
. 

 05 15 16 00-0170 EA 1/8" Diameter Galvanized Wire Rope Clips .......................................................................................................................... 11.19 2.59 
. 

 05 15 16 00-0171 EA 3/16" Diameter Galvanized Wire Rope Clips ........................................................................................................................ 11.39 2.59 
. 

 05 15 16 00-0172 EA 1/4" Diameter Galvanized Wire Rope Clips .......................................................................................................................... 12.53 2.59 
. 

 05 15 16 00-0173 EA 5/16" Diameter Galvanized Wire Rope Clips ........................................................................................................................ 12.66 2.59 
. 

 05 15 16 00-0174 EA 3/8" Diameter Galvanized Wire Rope Clips .......................................................................................................................... 12.95 2.59 
. 

 05 15 16 00-0175 EA 7/16" Diameter Galvanized Wire Rope Clips ........................................................................................................................ 15.50 2.59 
. 

 05 15 16 00-0176 EA 1/2" Diameter Galvanized Wire Rope Clips .......................................................................................................................... 15.50 2.59 
. 

 05 15 16 00-0177 EA 9/16" Diameter Galvanized Wire Rope Clips ........................................................................................................................ 17.64 2.59 
. 

 05 15 16 00-0178 EA 5/8" Diameter Galvanized Wire Rope Clips .......................................................................................................................... 17.64 2.59 
. 

 05 15 16 00-0179 EA 3/4" Diameter Galvanized Wire Rope Clips .......................................................................................................................... 24.64 3.44 
. 

 05 15 16 00-0180 EA 7/8" Diameter Galvanized Wire Rope Clips .......................................................................................................................... 37.30 5.16 
. 

 05 15 16 00-0181 EA 1" Diameter Galvanized Wire Rope Clips ............................................................................................................................. 40.31 5.16 
. 

 05 15 16 00-0182 EA 1-1/8" Diameter Galvanized Wire Rope Clips ....................................................................................................................... 48.32 6.88 
. 

 05 15 16 00-0183 EA 1-1/4" Diameter Galvanized Wire Rope Clips ....................................................................................................................... 70.85 10.33 
. 

 05 15 16 00-0184 EA 1-3/8" Diameter Galvanized Wire Rope Clips ....................................................................................................................... 85.63 11.19 
. 

 05 15 16 00-0185 EA 1-1/2" Diameter Galvanized Wire Rope Clips ....................................................................................................................... 93.74 12.91 
. 

 05 15 16 00-0186 EA 1-5/8" Diameter Galvanized Wire Rope Clips ..................................................................................................................... 137.26 16.36 
. 

 05 15 16 00-0187 EA 1-3/4" Diameter Galvanized Wire Rope Clips ..................................................................................................................... 182.81 21.52 
. 

 05 15 16 00-0188 EA 2" Diameter Galvanized Wire Rope Clips ........................................................................................................................... 222.88 28.40 
. 

 05 15 16 00-0189 EA 2-1/4" Diameter Galvanized Wire Rope Clips ..................................................................................................................... 298.20 36.15 
. 

 05 15 16 00-0190 EA 2-1/2" Diameter Galvanized Wire Rope Clips ..................................................................................................................... 331.68 39.60 
. 

 05 15 16 00-0191 EA 2-3/4" Diameter Galvanized Wire Rope Clips ..................................................................................................................... 472.13 48.20 
. 

 05 15 16 00-0192 EA 3" Diameter Galvanized Wire Rope Clips ........................................................................................................................... 633.03 71.44 

XXXXXXX 
. 
 05 15 16 00-0193  Open Swage Sockets (05 15 16) 
. 
. 

 05 15 16 00-0194 EA  1/4" Diameter Open Swage Sockets ..................................................................................................................................... 50.66 2.59 
. 

 05 15 16 00-0195 EA  5/16" Diameter Open Swage Sockets ................................................................................................................................... 62.03 2.59 
. 

 05 15 16 00-0196 EA  3/8" Diameter Open Swage Sockets ..................................................................................................................................... 65.45 3.44 
. 

 05 15 16 00-0197 EA  7/16" Diameter Open Swage Sockets ................................................................................................................................... 79.06 4.31 
. 

 05 15 16 00-0198 EA  1/2" Diameter Open Swage Sockets ..................................................................................................................................... 79.06 4.31 
. 

 05 15 16 00-0199 EA  9/16" Diameter Open Swage Sockets ................................................................................................................................. 122.14 9.47 
. 

 05 15 16 00-0200 EA  5/8" Diameter Open Swage Sockets ................................................................................................................................... 122.14 9.47 
. 

 05 15 16 00-0201 EA  3/4" Diameter Open Swage Sockets ................................................................................................................................... 166.57 18.08 
. 

 05 15 16 00-0202 EA  7/8" Diameter Open Swage Sockets ................................................................................................................................... 226.42 25.82 
. 

 05 15 16 00-0203 EA  1" Diameter Open Swage Sockets ...................................................................................................................................... 324.85 39.60 
. 

 05 15 16 00-0204 EA  1-1/8" Diameter Open Swage Sockets................................................................................................................................ 447.40 61.97 
. 

 05 15 16 00-0205 EA  1-1/4" Diameter Open Swage Sockets................................................................................................................................ 521.72 71.44 
. 

 05 15 16 00-0206 EA  1-3/8" Diameter Open Swage Sockets................................................................................................................................ 698.84 94.68 
. 

 05 15 16 00-0207 EA  1-1/2" Diameter Open Swage Sockets............................................................................................................................. 1,006.08 120.50 
. 

 05 15 16 00-0208 EA  1-3/4" Diameter Open Swage Sockets............................................................................................................................. 1,487.24 146.33 
. 

 05 15 16 00-0209 EA  2" Diameter Open Swage Sockets ................................................................................................................................... 2,528.36 284.04 

XXXXXXX 
. 
 05 15 16 00-0210  Closed Swage Sockets (05 15 16) 
. 
. 

 05 15 16 00-0211 EA  1/4" Diameter Closed Swage Sockets .................................................................................................................................. 33.14 2.59 
. 

 05 15 16 00-0212 EA  5/16" Diameter Closed Swage Sockets ................................................................................................................................ 43.42 2.59 
. 

 05 15 16 00-0213 EA  3/8" Diameter Closed Swage Sockets .................................................................................................................................. 51.17 2.59 
. 

 05 15 16 00-0214 EA  7/16" Diameter Closed Swage Sockets ................................................................................................................................ 54.86 3.44 
. 

 05 15 16 00-0215 EA  1/2" Diameter Closed Swage Sockets .................................................................................................................................. 60.50 3.44 
. 

 05 15 16 00-0216 EA  9/16" Diameter Closed Swage Sockets ................................................................................................................................ 79.47 6.03 
. 

 05 15 16 00-0217 EA  5/8" Diameter Closed Swage Sockets .................................................................................................................................. 83.58 6.88 
. 

 05 15 16 00-0218 EA  3/4" Diameter Closed Swage Sockets ................................................................................................................................ 107.26 11.19 
. 

 05 15 16 00-0219 EA  7/8" Diameter Closed Swage Sockets ................................................................................................................................ 142.65 16.36 
. 

 05 15 16 00-0220 EA  1" Diameter Closed Swage Sockets ................................................................................................................................... 204.06 22.37 
. 

 05 15 16 00-0221 EA  1-1/8" Diameter Closed Swage Sockets ............................................................................................................................. 257.77 30.99 
. 

 05 15 16 00-0222 EA  1-1/4" Diameter Closed Swage Sockets ............................................................................................................................. 361.03 48.20 
. 

 05 15 16 00-0223 EA  1-3/8" Diameter Closed Swage Sockets ............................................................................................................................. 472.98 61.97 
. 

 05 15 16 00-0224 EA  1-1/2" Diameter Closed Swage Sockets ............................................................................................................................. 652.14 86.08 
. 

 05 15 16 00-0225 EA  1-3/4" Diameter Closed Swage Sockets ............................................................................................................................. 884.74 111.89 
. 

 05 15 16 00-0226 EA  2" Diameter Closed Swage Sockets ................................................................................................................................ 1,573.83 172.14 

XXXXXXX 
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. 
 05 15 16 00-0227  Open Spelter Sockets Galvanized (05 15 16) 
. 
. 

 05 15 16 00-0228 EA  1/4" Open Spelter Sockets, Galvanized ................................................................................................................................ 47.13 2.59 
. 

 05 15 16 00-0229 EA  5/16" Open Spelter Sockets, Galvanized .............................................................................................................................. 49.95 2.59 
. 

 05 15 16 00-0230 EA  3/8" Open Spelter Sockets, Galvanized ................................................................................................................................ 54.21 2.59 
. 

 05 15 16 00-0231 EA  7/16" Open Spelter Sockets, Galvanized .............................................................................................................................. 60.41 5.16 
. 

 05 15 16 00-0232 EA  1/2" Open Spelter Sockets, Galvanized ................................................................................................................................ 64.91 5.16 
. 

 05 15 16 00-0233 EA  9/16" Open Spelter Sockets, Galvanized .............................................................................................................................. 84.76 8.61 
. 

 05 15 16 00-0234 EA  5/8" Open Spelter Sockets, Galvanized ................................................................................................................................ 90.28 8.61 
. 

 05 15 16 00-0235 EA  3/4" Open Spelter Sockets, Galvanized .............................................................................................................................. 113.13 12.91 
. 

 05 15 16 00-0236 EA  7/8" Open Spelter Sockets, Galvanized .............................................................................................................................. 174.24 21.52 
. 

 05 15 16 00-0237 EA  1" Open Spelter Sockets, Galvanized ................................................................................................................................. 300.43 33.57 
. 

 05 15 16 00-0238 EA  1-1/8" Open Spelter Sockets, Galvanized ........................................................................................................................... 392.32 54.22 
. 

 05 15 16 00-0239 EA  1-1/4" Open Spelter Sockets, Galvanized ........................................................................................................................... 526.91 71.44 
. 

 05 15 16 00-0240 EA  1-3/8" Open Spelter Sockets, Galvanized ........................................................................................................................... 553.39 71.44 
. 

 05 15 16 00-0241 EA  1-1/2" Open Spelter Sockets, Galvanized ........................................................................................................................... 892.96 94.68 
. 

 05 15 16 00-0242 EA  1-5/8" Open Spelter Sockets, Galvanized ........................................................................................................................ 1,066.26 120.50 
. 

 05 15 16 00-0243 EA  1-3/4" Open Spelter Sockets, Galvanized ........................................................................................................................ 1,614.11 189.35 
. 

 05 15 16 00-0244 EA  1-7/8" Open Spelter Sockets, Galvanized ........................................................................................................................ 1,709.16 189.35 
. 

 05 15 16 00-0245 EA  2" Open Spelter Sockets, Galvanized .............................................................................................................................. 2,147.68 284.04 
. 

 05 15 16 00-0246 EA  2-1/8" Open Spelter Sockets, Galvanized ........................................................................................................................ 2,257.03 284.04 
. 

 05 15 16 00-0247 EA  2-1/2" Open Spelter Sockets, Galvanized ........................................................................................................................ 2,788.20 361.51 
. 

 05 15 16 00-0248 EA  2-3/8" Open Spelter Sockets, Galvanized ........................................................................................................................ 2,937.21 361.51 

XXXXXXX 
. 
 05 15 16 00-0249  Closed Spelter Sockets Galvanized (05 15 16) 
. 
. 

 05 15 16 00-0250 EA  1/4" Closed Spelter Sockets, Galvanized ............................................................................................................................. 40.33 2.59 
. 

 05 15 16 00-0251 EA  5/16" Closed Spelter Sockets, Galvanized ........................................................................................................................... 40.77 2.59 
. 

 05 15 16 00-0252 EA  3/8" Closed Spelter Sockets, Galvanized ............................................................................................................................. 44.27 2.59 
. 

 05 15 16 00-0253 EA  7/16" Closed Spelter Sockets, Galvanized ........................................................................................................................... 49.37 4.31 
. 

 05 15 16 00-0254 EA  1/2" Closed Spelter Sockets, Galvanized ............................................................................................................................. 53.06 4.31 
. 

 05 15 16 00-0255 EA  9/16" Closed Spelter Sockets, Galvanized ........................................................................................................................... 74.25 7.75 
. 

 05 15 16 00-0256 EA  5/8" Closed Spelter Sockets, Galvanized ............................................................................................................................. 79.18 7.75 
. 

 05 15 16 00-0257 EA  3/4" Closed Spelter Sockets, Galvanized ............................................................................................................................. 96.59 11.19 
. 

 05 15 16 00-0258 EA  7/8" Closed Spelter Sockets, Galvanized ........................................................................................................................... 143.02 17.21 
. 

 05 15 16 00-0259 EA  1" Closed Spelter Sockets, Galvanized .............................................................................................................................. 217.86 26.68 
. 

 05 15 16 00-0260 EA  1-1/8" Closed Spelter Sockets, Galvanized ........................................................................................................................ 303.95 36.15 
. 

 05 15 16 00-0261 EA  1-1/4" Closed Spelter Sockets, Galvanized ........................................................................................................................ 367.76 48.20 
. 

 05 15 16 00-0262 EA  1-3/8" Closed Spelter Sockets, Galvanized ........................................................................................................................ 387.32 48.20 
. 

 05 15 16 00-0263 EA  1-1/2" Closed Spelter Sockets, Galvanized ........................................................................................................................ 625.13 61.97 
. 

 05 15 16 00-0264 EA  1-5/8" Closed Spelter Sockets, Galvanized ........................................................................................................................ 741.81 78.33 
. 

 05 15 16 00-0265 EA  1-3/4" Closed Spelter Sockets, Galvanized ........................................................................................................................ 984.67 120.50 
. 

 05 15 16 00-0266 EA  1-7/8" Closed Spelter Sockets, Galvanized ..................................................................................................................... 1,039.69 120.50 
. 

 05 15 16 00-0267 EA  2" Closed Spelter Sockets, Galvanized ........................................................................................................................... 1,296.61 172.14 
. 

 05 15 16 00-0268 EA  2-1/8" Closed Spelter Sockets, Galvanized ..................................................................................................................... 1,363.61 172.14 
. 

 05 15 16 00-0269 EA  2-1/2" Closed Spelter Sockets, Galvanized ..................................................................................................................... 1,680.73 232.39 
. 

 05 15 16 00-0270 EA  2-3/8" Closed Spelter Sockets, Galvanized ..................................................................................................................... 2,027.96 232.39 

XXXXXXX 
. 
 05 15 16 00-0271  Jaw And Jaw, Forged Steel Turnbuckles (05 15 16) 
. 
. 

 05 15 16 00-0272 EA 1/4" x 4", Jaw And Jaw, Forged Steel Turnbuckle ................................................................................................................ 17.21 2.59 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -1.29 

. 
 05 15 16 00-0273 EA 5/16" x 4-1/2", Jaw And Jaw, Forged Steel Turnbuckle ........................................................................................................ 18.74 2.59 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -1.52 
. 

 05 15 16 00-0274 EA 3/8" x 6", Jaw And Jaw, Forged Steel Turnbuckle ................................................................................................................ 24.60 2.59 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -2.40 

. 
 05 15 16 00-0275 EA 1/2" x 6", Jaw And Jaw, Forged Steel Turnbuckle ................................................................................................................ 33.64 3.44 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -2.88 
. 

 05 15 16 00-0276 EA 1/2" x 9", Jaw And Jaw, Forged Steel Turnbuckle ................................................................................................................ 38.38 4.31 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -3.07 

. 
 05 15 16 00-0277 EA 1/2" x 12", Jaw And Jaw, Forged Steel Turnbuckle .............................................................................................................. 50.72 5.16 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -4.50 
. 

 05 15 16 00-0278 EA 5/8" x 6", Jaw And Jaw, Forged Steel Turnbuckle ................................................................................................................ 59.14 6.88 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -4.90 

. 
 05 15 16 00-0279 EA 5/8" x 9", Jaw And Jaw, Forged Steel Turnbuckle ................................................................................................................ 72.56 6.88 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -6.58 
. 

 05 15 16 00-0280 EA 5/8" x 12", Jaw And Jaw, Forged Steel Turnbuckle .............................................................................................................. 69.67 7.75 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -5.84 

. 
 05 15 16 00-0281 EA 3/4" x 6", Jaw And Jaw, Forged Steel Turnbuckle ................................................................................................................ 76.46 9.47 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -5.97 
. 

 05 15 16 00-0282 EA 3/4" x 9", Jaw And Jaw, Forged Steel Turnbuckle ................................................................................................................ 90.49 11.19 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -6.78 

. 
 05 15 16 00-0283 EA 3/4" x 12", Jaw And Jaw, Forged Steel Turnbuckle .............................................................................................................. 97.78 12.05 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -7.29 
. 

 05 15 16 00-0284 EA 3/4" x 18", Jaw And Jaw, Forged Steel Turnbuckle ............................................................................................................ 122.44 14.63 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -9.46 

. 
 05 15 16 00-0285 EA 7/8" x 12", Jaw And Jaw, Forged Steel Turnbuckle ............................................................................................................ 185.45 20.65 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -15.52 
. 

 05 15 16 00-0286 EA 7/8" x 18", Jaw And Jaw, Forged Steel Turnbuckle ............................................................................................................ 217.74 24.10 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -18.32 

. 
 05 15 16 00-0287 EA 1" x 6", Jaw And Jaw, Forged Steel Turnbuckle ................................................................................................................. 194.29 20.65 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -16.85 
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. 
 05 15 16 00-0288 EA 1" x 12", Jaw And Jaw, Forged Steel Turnbuckle ............................................................................................................... 223.14 26.68 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -17.33 
. 

 05 15 16 00-0289 EA 1" x 18", Jaw And Jaw, Forged Steel Turnbuckle ............................................................................................................... 276.50 33.57 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -21.61 

. 
 05 15 16 00-0290 EA 1" x 24", Jaw And Jaw, Forged Steel Turnbuckle ............................................................................................................... 439.56 39.60 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -42.46 
. 

 05 15 16 00-0291 EA 1-1/4" x 12", Jaw And Jaw, Forged Steel Turnbuckle ......................................................................................................... 388.24 48.20 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -29.55 

. 
 05 15 16 00-0292 EA 1-1/4" x 18", Jaw And Jaw, Forged Steel Turnbuckle ......................................................................................................... 456.43 54.22 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -36.19 
. 

 05 15 16 00-0293 EA 1-1/4" x 24", Jaw And Jaw, Forged Steel Turnbuckle ......................................................................................................... 587.30 61.97 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -51.21 

. 
 05 15 16 00-0294 EA 1-1/2" x 12", Jaw And Jaw, Forged Steel Turnbuckle ......................................................................................................... 619.30 66.28 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -53.17 
. 

 05 15 16 00-0295 EA 1-1/2" x 18", Jaw And Jaw, Forged Steel Turnbuckle ......................................................................................................... 720.54 86.08 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -56.44 

. 
 05 15 16 00-0296 EA 1-1/2" x 24", Jaw And Jaw, Forged Steel Turnbuckle ......................................................................................................... 967.22 111.89 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -80.53 
. 

 05 15 16 00-0297 EA 2" x 24", Jaw And Jaw, Forged Steel Turnbuckle ............................................................................................................ 1,960.62 215.18 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -164.99 

XXXXXXX 
. 
 05 15 16 00-0298  Drop Forged Shoulder Eye Bolts (05 15 16) 
. 
. 

 05 15 16 00-0299 EA  1/4" Diameter Thread, 3/4" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt ............................................ 10.57  
. 

 05 15 16 00-0300 EA  5/16" Diameter Thread, 7/8" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt .......................................... 10.87  
. 

 05 15 16 00-0301 EA  3/8" Diameter Thread, 1" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt ............................................... 11.01  
. 

 05 15 16 00-0302 EA  7/16" Diameter Thread, 1-3/32" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt ..................................... 14.56  
. 

 05 15 16 00-0303 EA  1/2" Diameter Thread, 1-3/16" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt ....................................... 14.71  
. 

 05 15 16 00-0304 EA  5/8" Diameter Thread, 1-3/8" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt ......................................... 18.25  
. 

 05 15 16 00-0305 EA  3/4" Diameter Thread, 1-1/2" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt ......................................... 21.15  
. 

 05 15 16 00-0306 EA  7/8" Diameter Thread, 1-11/16" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt ..................................... 27.45  
. 

 05 15 16 00-0307 EA  1" Diameter Thread, 1-13/16" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt ........................................ 34.86  
. 

 05 15 16 00-0308 EA  1-1/8" Diameter Thread, 2" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt ............................................ 51.43  
. 

 05 15 16 00-0309 EA  1-1/4" Diameter Thread, 2-3/16" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt.................................... 65.96  
. 

 05 15 16 00-0310 EA  1-1/2" Diameter Thread, 2-1/2" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt.................................... 108.24  
. 

 05 15 16 00-0311 EA  1-3/4" Diameter Thread, 2-7/8" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt.................................... 148.29  
. 

 05 15 16 00-0312 EA  2" Diameter Thread, 3-1/4" Inside Eye Diameter, Galvanized Drop Forged Shoulder Eye Bolt .......................................... 198.66  

XXXXXXX 
. 
 05 15 16 00-0313  Drop Forged Eye Bolts (05 15 16) 
. 
. 

 05 15 16 00-0314 EA 1/4" Diameter Thread, 3" Shank Length, 1/2" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................... 15.25  
. 

 05 15 16 00-0315 EA 1/4" Diameter Thread, 4" Shank Length, 1/2" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................... 16.69  
. 

 05 15 16 00-0316 EA 5/16" Diameter Thread, 2-1/4" Shank Length, 5/8" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ....................... 14.14  
. 

 05 15 16 00-0317 EA 5/16" Diameter Thread, 4-1/4" Shank Length, 5/8" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ....................... 17.29  
. 

 05 15 16 00-0318 EA 3/8" Diameter Thread, 2-1/2" Shank Length, 3/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ......................... 15.51  
. 

 05 15 16 00-0319 EA 3/8" Diameter Thread, 3" Shank Length, 3/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................... 15.75  
. 

 05 15 16 00-0320 EA 3/8" Diameter Thread, 4" Shank Length, 3/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................... 17.02  
. 

 05 15 16 00-0321 EA 3/8" Diameter Thread, 4-1/2" Shank Length, 3/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ......................... 17.94  
. 

 05 15 16 00-0322 EA 3/8" Diameter Thread, 5" Shank Length, 3/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................... 18.56  
. 

 05 15 16 00-0323 EA 3/8" Diameter Thread, 6" Shank Length, 3/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................... 19.14  
. 

 05 15 16 00-0324 EA 1/2" Diameter Thread, 2" Shank Length, 1" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt .................................. 14.77  
. 

 05 15 16 00-0325 EA 1/2" Diameter Thread, 3" Shank Length, 1" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt .................................. 18.33  
. 

 05 15 16 00-0326 EA 1/2" Diameter Thread, 3-1/4" Shank Length, 1" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................ 18.76  
. 

 05 15 16 00-0327 EA 1/2" Diameter Thread, 4" Shank Length, 1" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt .................................. 19.92  
. 

 05 15 16 00-0328 EA 1/2" Diameter Thread, 4-1/2" Shank Length, 1" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................ 20.41  
. 

 05 15 16 00-0329 EA 1/2" Diameter Thread, 6" Shank Length, 1" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt .................................. 20.77  
. 

 05 15 16 00-0330 EA 1/2" Diameter Thread, 8" Shank Length, 1" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt .................................. 21.33  
. 

 05 15 16 00-0331 EA 1/2" Diameter Thread, 10" Shank Length, 1" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ................................ 21.94  
. 

 05 15 16 00-0332 EA 1/2" Diameter Thread, 12" Shank Length, 1" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ................................ 22.73  
. 

 05 15 16 00-0333 EA 5/8" Diameter Thread, 4" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................ 23.17  
. 

 05 15 16 00-0334 EA 5/8" Diameter Thread, 4-1/2" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt...................... 27.52  
. 

 05 15 16 00-0335 EA 5/8" Diameter Thread, 6" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................ 28.06  
. 

 05 15 16 00-0336 EA 5/8" Diameter Thread, 8" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................ 28.96  
. 

 05 15 16 00-0337 EA 5/8" Diameter Thread, 10" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt .......................... 32.93  
. 

 05 15 16 00-0338 EA 5/8" Diameter Thread, 12" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt .......................... 36.74  
. 

 05 15 16 00-0339 EA 3/4" Diameter Thread, 4-1/2" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt...................... 27.60  
. 

 05 15 16 00-0340 EA 3/4" Diameter Thread, 6" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................ 28.15  
. 

 05 15 16 00-0341 EA 3/4" Diameter Thread, 8" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ............................ 30.84  
. 

 05 15 16 00-0342 EA 3/4" Diameter Thread, 10" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt .......................... 33.05  
. 

 05 15 16 00-0343 EA 3/4" Diameter Thread, 12" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt .......................... 38.03  
. 

 05 15 16 00-0344 EA 1" Diameter Thread, 8" Shank Length, 2" Inside Eye Diameter, Galvanized Drop Forged Eye Bolt ..................................... 49.52  

XXXXXXX 
. 
 05 15 19  Stainless-Steel Wire Rope Assemblies (05 15) 
. 
. 
 05 15 19 00-0001  7x7 Class 304 Stainless Steel (05 15 19) 
. 
. 

 05 15 19 00-0002 LF 3/64" Diameter 7x7 Class 304 Stainless Steel Wire Rope ...................................................................................................... 0.33 0.06 
    For <100, Add  0.09 
    For >500 To 1,000, Deduct  -0.02 
    For >1,000 To 2,000, Deduct  -0.02 
    For >2,000, Deduct  -0.03 
    For 316 Stainless Steel, Add  0.07 
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. 
 05 15 19 00-0003 LF 1/16" Diameter 7x7 Class 304 Stainless Steel Wire Rope ...................................................................................................... 0.38 0.06 

    For <100, Add  0.11 
    For >500 To 1,000, Deduct  -0.02 
    For >1,000 To 2,000, Deduct  -0.03 
    For >2,000, Deduct  -0.04 
    For 316 Stainless Steel, Add  0.09 

. 
 05 15 19 00-0004 LF 5/64" Diameter 7x7 Class 304 Stainless Steel Wire Rope ...................................................................................................... 0.46 0.07 

    For <100, Add  0.14 
    For >500 To 1,000, Deduct  -0.02 
    For >1,000 To 2,000, Deduct  -0.03 
    For >2,000, Deduct  -0.05 
    For 316 Stainless Steel, Add  0.11 

. 
 05 15 19 00-0005 LF 3/32" Diameter 7x7 Class 304 Stainless Steel Wire Rope ...................................................................................................... 0.55 0.07 

    For <100, Add  0.16 
    For >500 To 1,000, Deduct  -0.03 
    For >1,000 To 2,000, Deduct  -0.04 
    For >2,000, Deduct  -0.06 
    For 316 Stainless Steel, Add  0.14 

. 
 05 15 19 00-0006 LF 1/8" Diameter 7x7 Class 304 Stainless Steel Wire Rope ........................................................................................................ 0.70 0.08 

    For <100, Add  0.21 
    For >500 To 1,000, Deduct  -0.04 
    For >1,000 To 2,000, Deduct  -0.05 
    For >2,000, Deduct  -0.07 
    For 316 Stainless Steel, Add  0.18 

. 
 05 15 19 00-0007 LF 5/32" Diameter 7x7 Class 304 Stainless Steel Wire Rope ...................................................................................................... 1.11 0.09 

    For <100, Add  0.35 
    For >500 To 1,000, Deduct  -0.06 
    For >1,000 To 2,000, Deduct  -0.08 
    For >2,000, Deduct  -0.11 
    For 316 Stainless Steel, Add  0.31 

. 
 05 15 19 00-0008 LF 3/16" Diameter 7x7 Class 304 Stainless Steel Wire Rope ...................................................................................................... 1.25 0.09 

    For <100, Add  0.40 
    For >500 To 1,000, Deduct  -0.06 
    For >1,000 To 2,000, Deduct  -0.09 
    For >2,000, Deduct  -0.13 
    For 316 Stainless Steel, Add  0.35 

. 
 05 15 19 00-0009 LF 1/4" Diameter 7x7 Class 304 Stainless Steel Wire Rope ........................................................................................................ 1.71 0.09 

    For <100, Add  0.56 
    For >500 To 1,000, Deduct  -0.09 
    For >1,000 To 2,000, Deduct  -0.13 
    For >2,000, Deduct  -0.17 
    For 316 Stainless Steel, Add  0.51 

. 
 05 15 19 00-0010 LF 5/16" Diameter 7x7 Class 304 Stainless Steel Wire Rope ...................................................................................................... 2.15 0.09 

    For <100, Add  0.70 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.16 
    For >2,000, Deduct  -0.22 
    For 316 Stainless Steel, Add  0.64 

. 
 05 15 19 00-0011 LF 3/8" Diameter 7x7 Class 304 Stainless Steel Wire Rope ........................................................................................................ 2.70 0.09 

    For <100, Add  0.87 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000 To 2,000, Deduct  -0.20 
    For >2,000, Deduct  -0.27 
    For 316 Stainless Steel, Add  0.80 

. 
 05 15 19 00-0012 LF 7/16" Diameter 7x7 Class 304 Stainless Steel Wire Rope ...................................................................................................... 3.30 0.17 

    For <100, Add  1.06 
    For >500 To 1,000, Deduct  -0.17 
    For >1,000 To 2,000, Deduct  -0.25 
    For >2,000, Deduct  -0.33 
    For 316 Stainless Steel, Add  0.95 

. 
 05 15 19 00-0013 LF 1/2" Diameter 7x7 Class 304 Stainless Steel Wire Rope ........................................................................................................ 3.84 0.17 

    For <100, Add  1.21 
    For >500 To 1,000, Deduct  -0.19 
    For >1,000 To 2,000, Deduct  -0.29 
    For >2,000, Deduct  -0.38 
    For 316 Stainless Steel, Add  1.08 

. 
 05 15 19 00-0014 LF 9/16" Diameter 7x7 Class 304 Stainless Steel Wire Rope ...................................................................................................... 4.60 0.26 

    For <100, Add  1.44 
    For >500 To 1,000, Deduct  -0.23 
    For >1,000 To 2,000, Deduct  -0.35 
    For >2,000, Deduct  -0.46 
    For 316 Stainless Steel, Add  1.28 

. 
 05 15 19 00-0015 LF 5/8" Diameter 7x7 Class 304 Stainless Steel Wire Rope ........................................................................................................ 5.25 0.34 

    For <100, Add  1.63 
    For >500 To 1,000, Deduct  -0.26 
    For >1,000 To 2,000, Deduct  -0.39 
    For >2,000, Deduct  -0.53 
    For 316 Stainless Steel, Add  1.44 

. 
 05 15 19 00-0016 LF 3/4" Diameter 7x7 Class 304 Stainless Steel Wire Rope ........................................................................................................ 6.98 0.43 

    For <100, Add  2.15 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000 To 2,000, Deduct  -0.52 
    For >2,000, Deduct  -0.70 
    For 316 Stainless Steel, Add  1.88 

XXXXXXX 
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. 
 05 15 19 00-0017  7x19 Class 304 Stainless Steel (05 15 19) 
. 
. 

 05 15 19 00-0018 LF 1/4" Diameter 7x19 Class 304 Stainless Steel Wire Rope ...................................................................................................... 2.80 0.09 
    For <100, Add  0.94 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000 To 2,000, Deduct  -0.21 
    For >2,000, Deduct  -0.28 
    For 316 Stainless Steel, Add  0.88 

. 
 05 15 19 00-0019 LF 5/16" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................... 3.24 0.09 

    For <100, Add  1.07 
    For >500 To 1,000, Deduct  -0.16 
    For >1,000 To 2,000, Deduct  -0.24 
    For >2,000, Deduct  -0.32 
    For 316 Stainless Steel, Add  1.00 

. 
 05 15 19 00-0020 LF 3/8" Diameter 7x19 Class Stainless Steel Wire Rope ............................................................................................................. 3.82 0.17 

    For <100, Add  1.25 
    For >500 To 1,000, Deduct  -0.19 
    For >1,000 To 2,000, Deduct  -0.29 
    For >2,000, Deduct  -0.38 
    For 316 Stainless Steel, Add  1.15 

. 
 05 15 19 00-0021 LF 7/16" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................... 4.44 0.17 

    For <100, Add  1.43 
    For >500 To 1,000, Deduct  -0.22 
    For >1,000 To 2,000, Deduct  -0.33 
    For >2,000, Deduct  -0.44 
    For 316 Stainless Steel, Add  1.31 

. 
 05 15 19 00-0022 LF 1/2" Diameter 7x19 Class Stainless Steel Wire Rope ............................................................................................................. 5.09 0.26 

    For <100, Add  1.62 
    For >500 To 1,000, Deduct  -0.25 
    For >1,000 To 2,000, Deduct  -0.38 
    For >2,000, Deduct  -0.51 
    For 316 Stainless Steel, Add  1.46 

. 
 05 15 19 00-0023 LF 9/16" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................... 5.97 0.34 

    For <100, Add  1.89 
    For >500 To 1,000, Deduct  -0.30 
    For >1,000 To 2,000, Deduct  -0.45 
    For >2,000, Deduct  -0.60 
    For 316 Stainless Steel, Add  1.68 

. 
 05 15 19 00-0024 LF 5/8" Diameter 7x19 Class Stainless Steel Wire Rope ............................................................................................................. 6.78 0.34 

    For <100, Add  2.12 
    For >500 To 1,000, Deduct  -0.34 
    For >1,000 To 2,000, Deduct  -0.51 
    For >2,000, Deduct  -0.68 
    For 316 Stainless Steel, Add  1.88 

. 
 05 15 19 00-0025 LF 3/4" Diameter 7x19 Class Stainless Steel Wire Rope ............................................................................................................. 9.55 0.60 

    For <100, Add  2.98 
    For >500 To 1,000, Deduct  -0.48 
    For >1,000 To 2,000, Deduct  -0.72 
    For >2,000, Deduct  -0.96 
    For 316 Stainless Steel, Add  2.63 

. 
 05 15 19 00-0026 LF 7/8" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................... 12.55 0.68 

    For <100, Add  3.90 
    For >500 To 1,000, Deduct  -0.63 
    For >1,000 To 2,000, Deduct  -0.94 
    For >2,000, Deduct  -1.26 
    For 316 Stainless Steel, Add  3.43 

. 
 05 15 19 00-0027 LF 1" Diameter 7x19 Class Stainless Steel Wire Rope .............................................................................................................. 15.68 0.95 

    For <100, Add  4.84 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000 To 2,000, Deduct  -1.18 
    For >2,000, Deduct  -1.57 
    For 316 Stainless Steel, Add  4.23 

. 
 05 15 19 00-0028 LF 1-1/8" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................ 19.39 1.21 

    For <100, Add  5.98 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000 To 2,000, Deduct  -1.45 
    For >2,000, Deduct  -1.94 
    For 316 Stainless Steel, Add  5.22 

. 
 05 15 19 00-0029 LF 1-1/4" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................ 23.01 1.46 

    For <100, Add  7.07 
    For >500 To 1,000, Deduct  -1.15 
    For >1,000 To 2,000, Deduct  -1.73 
    For >2,000, Deduct  -2.30 
    For 316 Stainless Steel, Add  6.15 

. 
 05 15 19 00-0030 LF 1-3/8" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................ 27.84 1.81 

    For <100, Add  8.54 
    For >500 To 1,000, Deduct  -1.39 
    For >1,000 To 2,000, Deduct  -2.09 
    For >2,000, Deduct  -2.78 
    For 316 Stainless Steel, Add  7.41 

. 
 05 15 19 00-0031 LF 1-1/2" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................ 33.01 2.15 

    For <100, Add  10.12 
    For >500 To 1,000, Deduct  -1.65 
    For >1,000 To 2,000, Deduct  -2.48 
    For >2,000, Deduct  -3.30 
    For 316 Stainless Steel, Add  8.78 
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. 
 05 15 19 00-0032 LF 1-5/8" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................ 39.42 2.50 

    For <100, Add  12.12 
    For >500 To 1,000, Deduct  -1.97 
    For >1,000 To 2,000, Deduct  -2.96 
    For >2,000, Deduct  -3.94 
    For 316 Stainless Steel, Add  10.55 

. 
 05 15 19 00-0033 LF 1-3/4" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................ 50.19 4.18 

    For <100, Add  14.81 
    For >500 To 1,000, Deduct  -2.51 
    For >1,000 To 2,000, Deduct  -3.76 
    For >2,000, Deduct  -5.02 
    For 316 Stainless Steel, Add  12.39 

. 
 05 15 19 00-0034 LF 1-7/8" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................ 57.69 4.72 

    For <100, Add  17.03 
    For >500 To 1,000, Deduct  -2.88 
    For >1,000 To 2,000, Deduct  -4.33 
    For >2,000, Deduct  -5.77 
    For 316 Stainless Steel, Add  14.25 

. 
 05 15 19 00-0035 LF 2" Diameter 7x19 Class Stainless Steel Wire Rope .............................................................................................................. 66.24 5.44 

    For <100, Add  19.55 
    For >500 To 1,000, Deduct  -3.31 
    For >1,000 To 2,000, Deduct  -4.97 
    For >2,000, Deduct  -6.62 
    For 316 Stainless Steel, Add  16.35 

. 
 05 15 19 00-0036 LF 2-1/8" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................ 74.89 6.09 

    For <100, Add  22.18 
    For >500 To 1,000, Deduct  -3.74 
    For >1,000 To 2,000, Deduct  -5.62 
    For >2,000, Deduct  -7.49 
    For 316 Stainless Steel, Add  18.60 

. 
 05 15 19 00-0037 LF 2-1/4" Diameter 7x19 Class Stainless Steel Wire Rope ........................................................................................................ 85.09 6.81 

    For <100, Add  25.24 
    For >500 To 1,000, Deduct  -4.25 
    For >1,000 To 2,000, Deduct  -6.38 
    For >2,000, Deduct  -8.51 
    For 316 Stainless Steel, Add  21.21 

XXXXXXX 
. 
 05 20  Metal Joists (05) 

Note: Includes all connecting bolts and welds. 
. 
. 
 05 21  Steel Joist Framing (05 20) 
. 
. 
 05 21 19  Open Web Steel Joist Framing (05 21) 
. 
. 

 05 21 19 00-0001 TON H, J Or K Open Web Joist, Up To 30' Span, Steel, Horizontal Bridging........................................................................... 2,146.63 141.80 
    For Welded Cross Bridging, Add  177.26 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  186.69 

. 
 05 21 19 00-0002 TON H, J Or K Open Web Joist, >30' To 50' Span, Steel, Horizontal Bridging ........................................................................ 1,969.85 132.95 

    For Welded Cross Bridging, Add  157.56 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  173.36 

. 
 05 21 19 00-0003 TON LJ Or LH Open Web Joist, Up To 96' Span, Steel, Bolted Cross Bridging ....................................................................... 2,376.28 132.95 

    For Welded Cross Bridging, Add  163.62 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  219.70 

. 
 05 21 19 00-0004 TON DLJ Or DLH Open Web Joist, Up To 144' Span, Steel, Bolted Cross Bridging ............................................................... 2,701.77 132.95 

    For Welded Cross Bridging, Add  163.62 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  258.76 

. 
 05 21 19 00-0005 TON CS Open Web Joist, Up To 30' Span, Steel, Horizontal Bridging .................................................................................... 2,381.04 132.95 

    For Welded Cross Bridging, Add  177.26 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  214.82 

. 
 05 21 19 00-0006 TON SLH Open Web Joist, Up To 200' Span, Steel, Bolted Cross Bridging ............................................................................ 2,986.57 132.95 

    For Welded Cross Bridging, Add  163.62 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  292.94 

XXXXXXX 
. 
 05 30  Metal Decking (05) 

Note: Includes all connecting bolts and welds. 
. 
. 
 05 31  Steel Decking (05 30) 

See CSI section 07 22 16 00-0001 for roof insulation. 
. 
. 
 05 31 00 00-0001  Open Ribbed Galvanized Steel Form Deck (05 31) 
. 
. 

 05 31 00 00-0002 SF  9/16" Deep, 28 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................ 1.70  
    For Painted, Deduct  -0.05 
    For Perforated Or Slotted, Add  0.05 
    For Up To 100, Add  0.83 
    For >100 To 500, Add  0.39 
    For >500 To 1,500, Add  0.18 

. 
 05 31 00 00-0003 SF  9/16" Deep, 26 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................ 1.81  

    For Painted, Deduct  -0.05 
    For Perforated Or Slotted, Add  0.05 
    For Up To 100, Add  0.87 
    For >100 To 500, Add  0.41 
    For >500 To 1,500, Add  0.19 
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. 
 05 31 00 00-0004 SF  9/16" Deep, 24 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................ 2.01  

    For Painted, Deduct  -0.06 
    For Perforated Or Slotted, Add  0.06 
    For Up To 100, Add  1.00 
    For >100 To 500, Add  0.47 
    For >500 To 1,500, Add  0.22 

. 
 05 31 00 00-0005 SF  9/16" Deep, 22 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................ 2.19  

    For Painted, Deduct  -0.06 
    For Perforated Or Slotted, Add  0.06 
    For Up To 100, Add  1.13 
    For >100 To 500, Add  0.52 
    For >500 To 1,500, Add  0.25 

. 
 05 31 00 00-0006 SF  15/16" Deep, 26 Gauge Open Ribbed Galvanized Steel Form Deck ...................................................................................... 2.01  

    For Painted, Deduct  -0.06 
    For Perforated Or Slotted, Add  0.06 
    For Up To 100, Add  0.89 
    For >100 To 500, Add  0.43 
    For >500 To 1,500, Add  0.19 

. 
 05 31 00 00-0007 SF  15/16" Deep, 25 Gauge Open Ribbed Galvanized Steel Form Deck ...................................................................................... 2.11  

    For Painted, Deduct  -0.07 
    For Perforated Or Slotted, Add  0.07 
    For Up To 100, Add  0.94 
    For >100 To 500, Add  0.45 
    For >500 To 1,500, Add  0.20 

. 
 05 31 00 00-0008 SF  15/16" Deep, 24 Gauge Open Ribbed Galvanized Steel Form Deck ...................................................................................... 2.24  

    For Painted, Deduct  -0.07 
    For Perforated Or Slotted, Add  0.07 
    For Up To 100, Add  1.03 
    For >100 To 500, Add  0.49 
    For >500 To 1,500, Add  0.22 

. 
 05 31 00 00-0009 SF  15/16" Deep, 22 Gauge Open Ribbed Galvanized Steel Form Deck ...................................................................................... 2.41  

    For Painted, Deduct  -0.07 
    For Perforated Or Slotted, Add  0.07 
    For Up To 100, Add  1.15 
    For >100 To 500, Add  0.54 
    For >500 To 1,500, Add  0.25 

. 
 05 31 00 00-0010 SF  1-15/16" Deep, 26 Gauge Open Ribbed Galvanized Steel Form Deck ................................................................................... 2.53  

    For Painted, Deduct  -0.07 
    For Perforated Or Slotted, Add  0.07 
    For Up To 100, Add  1.20 
    For >100 To 500, Add  0.57 
    For >500 To 1,500, Add  0.26 

. 
 05 31 00 00-0011 SF  1-15/16" Deep, 24 Gauge Open Ribbed Galvanized Steel Form Deck ................................................................................... 2.74  

    For Painted, Deduct  -0.08 
    For Perforated Or Slotted, Add  0.08 
    For Up To 100, Add  1.26 
    For >100 To 500, Add  0.60 
    For >500 To 1,500, Add  0.27 

. 
 05 31 00 00-0012 SF  1-15/16" Deep, 22 Gauge Open Ribbed Galvanized Steel Form Deck ................................................................................... 3.13  

    For Painted, Deduct  -0.10 
    For Perforated Or Slotted, Add  0.10 
    For Up To 100, Add  1.38 
    For >100 To 500, Add  0.67 
    For >500 To 1,500, Add  0.30 

. 
 05 31 00 00-0013 SF  1-15/16" Deep, 20 Gauge Open Ribbed Galvanized Steel Form Deck ................................................................................... 3.48  

    For Painted, Deduct  -0.11 
    For Perforated Or Slotted, Add  0.11 
    For Up To 100, Add  1.55 
    For >100 To 500, Add  0.75 
    For >500 To 1,500, Add  0.34 

XXXXXXX 
. 
 05 31 00 00-0014  Open Ribbed Galvanized Steel Deck (05 31) 
. 
. 

 05 31 00 00-0015 SF 1" Deep, 22 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 2.25  
    For Painted, Deduct  -0.06 
    For Perforated Or Slotted, Add  0.06 
    For Site Installed Insulation Between Ribs, Add  0.64 
    For Up To 100, Add  1.10 
    For >100 To 500, Add  0.52 
    For >500 To 1,500, Add  0.24 

. 
 05 31 00 00-0016 SF 1" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 2.60  

    For Painted, Deduct  -0.07 
    For Perforated Or Slotted, Add  0.07 
    For Site Installed Insulation Between Ribs, Add  0.73 
    For Up To 100, Add  1.29 
    For >100 To 500, Add  0.60 
    For >500 To 1,500, Add  0.29 

. 
 05 31 00 00-0017 SF 1" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 3.22  

    For Painted, Deduct  -0.09 
    For Perforated Or Slotted, Add  0.09 
    For Site Installed Insulation Between Ribs, Add  0.91 
    For Up To 100, Add  1.56 
    For >100 To 500, Add  0.74 
    For >500 To 1,500, Add  0.35 
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. 
 05 31 00 00-0018 SF 1-1/2" Deep, 22 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................ 2.49  

    For Painted, Deduct  -0.07 
    For Perforated Or Slotted, Add  0.07 
    For Site Installed Insulation Between Ribs, Add  0.71 
    For Up To 100, Add  1.23 
    For >100 To 500, Add  0.58 
    For >500 To 1,500, Add  0.27 

. 
 05 31 00 00-0019 SF 1-1/2" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................ 2.88  

    For Painted, Deduct  -0.08 
    For Perforated Or Slotted, Add  0.08 
    For Site Installed Insulation Between Ribs, Add  0.81 
    For Up To 100, Add  1.42 
    For >100 To 500, Add  0.67 
    For >500 To 1,500, Add  0.32 

. 
 05 31 00 00-0020 SF 1-1/2" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................ 3.58  

    For Painted, Deduct  -0.10 
    For Perforated Or Slotted, Add  0.10 
    For Site Installed Insulation Between Ribs, Add  1.01 
    For Up To 100, Add  1.74 
    For >100 To 500, Add  0.82 
    For >500 To 1,500, Add  0.39 

. 
 05 31 00 00-0021 SF 3" Deep, 22 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 3.05  

    For Painted, Deduct  -0.09 
    For Perforated Or Slotted, Add  0.09 
    For Site Installed Insulation Between Ribs, Add  0.85 
    For Up To 100, Add  1.40 
    For >100 To 500, Add  0.67 
    For >500 To 1,500, Add  0.31 

. 
 05 31 00 00-0022 SF 3" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 3.53  

    For Painted, Deduct  -0.11 
    For Perforated Or Slotted, Add  0.11 
    For Site Installed Insulation Between Ribs, Add  0.99 
    For Up To 100, Add  1.60 
    For >100 To 500, Add  0.77 
    For >500 To 1,500, Add  0.35 

. 
 05 31 00 00-0023 SF 3" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 4.38  

    For Painted, Deduct  -0.13 
    For Perforated Or Slotted, Add  0.13 
    For Site Installed Insulation Between Ribs, Add  1.22 
    For Up To 100, Add  1.97 
    For >100 To 500, Add  0.95 
    For >500 To 1,500, Add  0.43 

. 
 05 31 00 00-0024 SF 3" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 5.46  

    For Painted, Deduct  -0.17 
    For Perforated Or Slotted, Add  0.17 
    For Site Installed Insulation Between Ribs, Add  1.52 
    For Up To 100, Add  2.40 
    For >100 To 500, Add  1.16 
    For >500 To 1,500, Add  0.52 

. 
 05 31 00 00-0025 SF 4-1/2" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................ 7.26  

    For Painted, Deduct  -0.27 
    For Perforated Or Slotted, Add  0.27 
    For Site Installed Insulation Between Ribs, Add  1.95 
    For Up To 100, Add  2.40 
    For >100 To 500, Add  1.28 
    For >500 To 1,500, Add  0.47 

. 
 05 31 00 00-0026 SF 4-1/2" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................ 9.13  

    For Painted, Deduct  -0.34 
    For Perforated Or Slotted, Add  0.34 
    For Site Installed Insulation Between Ribs, Add  2.45 
    For Up To 100, Add  2.95 
    For >100 To 500, Add  1.59 
    For >500 To 1,500, Add  0.57 

. 
 05 31 00 00-0027 SF 6" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 8.00  

    For Painted, Deduct  -0.32 
    For Perforated Or Slotted, Add  0.32 
    For Site Installed Insulation Between Ribs, Add  2.13 
    For Up To 100, Add  2.29 
    For >100 To 500, Add  1.30 
    For >500 To 1,500, Add  0.42 

. 
 05 31 00 00-0028 SF 6" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 8.61  

    For Painted, Deduct  -0.33 
    For Perforated Or Slotted, Add  0.33 
    For Site Installed Insulation Between Ribs, Add  2.31 
    For Up To 100, Add  2.72 
    For >100 To 500, Add  1.48 
    For >500 To 1,500, Add  0.52 

. 
 05 31 00 00-0029 SF 6" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck .................................................................................................... 10.70  

    For Painted, Deduct  -0.41 
    For Perforated Or Slotted, Add  0.41 
    For Site Installed Insulation Between Ribs, Add  2.87 
    For Up To 100, Add  3.32 
    For >100 To 500, Add  1.82 
    For >500 To 1,500, Add  0.63 
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. 
 05 31 00 00-0030 SF 7-1/2" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................ 9.51  

    For Painted, Deduct  -0.36 
    For Perforated Or Slotted, Add  0.36 
    For Site Installed Insulation Between Ribs, Add  2.55 
    For Up To 100, Add  2.99 
    For >100 To 500, Add  1.63 
    For >500 To 1,500, Add  0.57 

. 
 05 31 00 00-0031 SF 7-1/2" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck .............................................................................................. 11.80  

    For Painted, Deduct  -0.45 
    For Perforated Or Slotted, Add  0.45 
    For Site Installed Insulation Between Ribs, Add  3.16 
    For Up To 100, Add  3.66 
    For >100 To 500, Add  2.01 
    For >500 To 1,500, Add  0.69 

XXXXXXX 
. 
 05 31 00 00-0032  Cellular Galvanized Steel Deck (05 31) 

Note: Cellular decking is made of a top ribbed sheet and a flat bottom sheet welded together to create hollow 
longitudinal cells within the panels. 

. 

. 
 05 31 00 00-0033 SF  1" Deep, 22/18 Gauge Cellular Galvanized Steel Deck .......................................................................................................... 6.45  

    For Painted, Deduct  -0.24 
    For Perforated Or Slotted, Add  0.24 
    For Insulated Cells, Add  1.06 
    For Site Installed Insulation Between Ribs, Add  1.75 
    For Up To 100, Add  2.21 
    For >100 To 500, Add  1.17 
    For >500 To 1,500, Add  0.44 

. 
 05 31 00 00-0034 SF  1" Deep, 18/18 Gauge Cellular Galvanized Steel Deck .......................................................................................................... 7.29  

    For Painted, Deduct  -0.25 
    For Perforated Or Slotted, Add  0.25 
    For Insulated Cells, Add  1.12 
    For Site Installed Insulation Between Ribs, Add  2.00 
    For Up To 100, Add  2.80 
    For >100 To 500, Add  1.42 
    For >500 To 1,500, Add  0.58 

. 
 05 31 00 00-0035 SF  1-1/2" Deep, 22/18 Gauge Cellular Galvanized Steel Deck .................................................................................................... 7.70  

    For Painted, Deduct  -0.29 
    For Perforated Or Slotted, Add  0.29 
    For Insulated Cells, Add  1.32 
    For Site Installed Insulation Between Ribs, Add  2.06 
    For Up To 100, Add  2.41 
    For >100 To 500, Add  1.32 
    For >500 To 1,500, Add  0.46 

. 
 05 31 00 00-0036 SF  1-1/2" Deep, 18/18 Gauge Cellular Galvanized Steel Deck .................................................................................................... 8.64  

    For Painted, Deduct  -0.31 
    For Perforated Or Slotted, Add  0.31 
    For Insulated Cells, Add  1.40 
    For Site Installed Insulation Between Ribs, Add  2.34 
    For Up To 100, Add  3.04 
    For >100 To 500, Add  1.59 
    For >500 To 1,500, Add  0.61 

. 
 05 31 00 00-0037 SF  3" Deep, 20/18 Gauge Cellular Galvanized Steel Deck .......................................................................................................... 8.93  

    For Painted, Deduct  -0.34 
    For Perforated Or Slotted, Add  0.34 
    For Insulated Cells, Add  1.51 
    For Site Installed Insulation Between Ribs, Add  2.40 
    For Up To 100, Add  2.89 
    For >100 To 500, Add  1.56 
    For >500 To 1,500, Add  0.56 

. 
 05 31 00 00-0038 SF  3" Deep, 18/18 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 10.58  

    For Painted, Deduct  -0.40 
    For Perforated Or Slotted, Add  0.40 
    For Insulated Cells, Add  1.81 
    For Site Installed Insulation Between Ribs, Add  2.84 
    For Up To 100, Add  3.34 
    For >100 To 500, Add  1.82 
    For >500 To 1,500, Add  0.64 

. 
 05 31 00 00-0039 SF  3" Deep, 18/16 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 11.80  

    For Painted, Deduct  -0.45 
    For Perforated Or Slotted, Add  0.45 
    For Insulated Cells, Add  2.04 
    For Site Installed Insulation Between Ribs, Add  3.16 
    For Up To 100, Add  3.66 
    For >100 To 500, Add  2.01 
    For >500 To 1,500, Add  0.69 

. 
 05 31 00 00-0040 SF  3" Deep, 16/16 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 12.90  

    For Painted, Deduct  -0.49 
    For Perforated Or Slotted, Add  0.49 
    For Insulated Cells, Add  2.20 
    For Site Installed Insulation Between Ribs, Add  3.46 
    For Up To 100, Add  4.09 
    For >100 To 500, Add  2.22 
    For >500 To 1,500, Add  0.78 
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. 
 05 31 00 00-0041 SF  4-1/2" Deep, 20/18 Gauge Cellular Galvanized Steel Deck .................................................................................................. 12.96  

    For Painted, Deduct  -0.54 
    For Perforated Or Slotted, Add  0.54 
    For Insulated Cells, Add  2.43 
    For Site Installed Insulation Between Ribs, Add  3.40 
    For Up To 100, Add  3.26 
    For >100 To 500, Add  1.95 
    For >500 To 1,500, Add  0.55 

. 
 05 31 00 00-0042 SF  4-1/2" Deep, 18/18 Gauge Cellular Galvanized Steel Deck .................................................................................................. 13.97  

    For Painted, Deduct  -0.57 
    For Perforated Or Slotted, Add  0.57 
    For Insulated Cells, Add  2.56 
    For Site Installed Insulation Between Ribs, Add  3.69 
    For Up To 100, Add  3.72 
    For >100 To 500, Add  2.17 
    For >500 To 1,500, Add  0.65 

. 
 05 31 00 00-0043 SF  4-1/2" Deep, 18/16 Gauge Cellular Galvanized Steel Deck .................................................................................................. 14.81  

    For Painted, Deduct  -0.60 
    For Perforated Or Slotted, Add  0.60 
    For Insulated Cells, Add  2.70 
    For Site Installed Insulation Between Ribs, Add  3.91 
    For Up To 100, Add  3.99 
    For >100 To 500, Add  2.32 
    For >500 To 1,500, Add  0.70 

. 
 05 31 00 00-0044 SF  4-1/2" Deep, 16/16 Gauge Cellular Galvanized Steel Deck .................................................................................................. 15.81  

    For Painted, Deduct  -0.64 
    For Perforated Or Slotted, Add  0.64 
    For Insulated Cells, Add  2.88 
    For Site Installed Insulation Between Ribs, Add  4.18 
    For Up To 100, Add  4.27 
    For >100 To 500, Add  2.48 
    For >500 To 1,500, Add  0.75 

XXXXXXX 
. 
 05 36  Composite Metal Decking (05 30) 
. 
. 
 05 36 00 00-0001  Composite Open Ribbed Galvanized Steel Deck (05 36) 

Note: Composite decking has rolled-in embossments or ridges designed to interlock with the concrete slab. 
. 
. 

 05 36 00 00-0002 SF 1-1/2" Deep, 22 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 2.55  
    For Painted, Deduct  -0.08 
    For Perforated Or Slotted, Add  0.08 
    For Up To 100, Add  1.20 
    For >100 To 500, Add  0.57 
    For >500 To 1,500, Add  0.26 

. 
 05 36 00 00-0003 SF 1-1/2" Deep, 20 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 2.76  

    For Painted, Deduct  -0.08 
    For Perforated Or Slotted, Add  0.08 
    For Up To 100, Add  1.34 
    For >100 To 500, Add  0.63 
    For >500 To 1,500, Add  0.30 

. 
 05 36 00 00-0004 SF 1-1/2" Deep, 18 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 3.13  

    For Painted, Deduct  -0.08 
    For Perforated Or Slotted, Add  0.08 
    For Up To 100, Add  1.63 
    For >100 To 500, Add  0.75 
    For >500 To 1,500, Add  0.37 

. 
 05 36 00 00-0005 SF 1-1/2" Deep, 16 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 3.46  

    For Painted, Deduct  -0.09 
    For Perforated Or Slotted, Add  0.09 
    For Up To 100, Add  1.91 
    For >100 To 500, Add  0.87 
    For >500 To 1,500, Add  0.44 

. 
 05 36 00 00-0006 SF 2" Deep, 22 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 2.76  

    For Painted, Deduct  -0.08 
    For Perforated Or Slotted, Add  0.08 
    For Up To 100, Add  1.34 
    For >100 To 500, Add  0.63 
    For >500 To 1,500, Add  0.30 

. 
 05 36 00 00-0007 SF 2" Deep, 20 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 2.98  

    For Painted, Deduct  -0.08 
    For Perforated Or Slotted, Add  0.08 
    For Up To 100, Add  1.47 
    For >100 To 500, Add  0.69 
    For >500 To 1,500, Add  0.33 

. 
 05 36 00 00-0008 SF 2" Deep, 18 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 3.36  

    For Painted, Deduct  -0.09 
    For Perforated Or Slotted, Add  0.09 
    For Up To 100, Add  1.76 
    For >100 To 500, Add  0.81 
    For >500 To 1,500, Add  0.40 

. 
 05 36 00 00-0009 SF 2" Deep, 16 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 3.71  

    For Painted, Deduct  -0.09 
    For Perforated Or Slotted, Add  0.09 
    For Up To 100, Add  2.05 
    For >100 To 500, Add  0.93 
    For >500 To 1,500, Add  0.47 
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. 
 05 36 00 00-0010 SF 3" Deep, 22 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 2.89  

    For Painted, Deduct  -0.08 
    For Perforated Or Slotted, Add  0.08 
    For Up To 100, Add  1.39 
    For >100 To 500, Add  0.66 
    For >500 To 1,500, Add  0.31 

. 
 05 36 00 00-0011 SF 3" Deep, 20 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 3.12  

    For Painted, Deduct  -0.09 
    For Perforated Or Slotted, Add  0.09 
    For Up To 100, Add  1.55 
    For >100 To 500, Add  0.73 
    For >500 To 1,500, Add  0.35 

. 
 05 36 00 00-0012 SF 3" Deep, 18 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 3.55  

    For Painted, Deduct  -0.09 
    For Perforated Or Slotted, Add  0.09 
    For Up To 100, Add  1.89 
    For >100 To 500, Add  0.87 
    For >500 To 1,500, Add  0.43 

. 
 05 36 00 00-0013 SF 3" Deep, 16 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 4.00  

    For Painted, Deduct  -0.10 
    For Perforated Or Slotted, Add  0.10 
    For Up To 100, Add  2.22 
    For >100 To 500, Add  1.01 
    For >500 To 1,500, Add  0.51 

XXXXXXX 
. 
 05 36 00 00-0014  Composite Cellular Galvanized Steel Deck (05 36) 

Note: Composite decking has rolled-in embossments or ridges designed to interlock with the concrete slab. 
Cellular decking is made of a top ribbed sheet and a bottom flat sheet welded together to create hollow 
longitudinal cells within the panels. 

. 

. 
 05 36 00 00-0015 SF 1-1/2" Deep, 20/20 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 4.67  

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Insulated Cells, Add  0.62 
    For Up To 100, Add  2.18 
    For >100 To 500, Add  1.04 
    For >500 To 1,500, Add  0.48 

. 
 05 36 00 00-0016 SF 1-1/2" Deep, 20/18 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 5.02  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Insulated Cells, Add  0.66 
    For Up To 100, Add  2.39 
    For >100 To 500, Add  1.13 
    For >500 To 1,500, Add  0.53 

. 
 05 36 00 00-0017 SF 1-1/2" Deep, 18/20 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 5.10  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Insulated Cells, Add  0.66 
    For Up To 100, Add  2.47 
    For >100 To 500, Add  1.16 
    For >500 To 1,500, Add  0.55 

. 
 05 36 00 00-0018 SF 1-1/2" Deep, 18/18 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 5.45  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Insulated Cells, Add  0.68 
    For Up To 100, Add  2.72 
    For >100 To 500, Add  1.27 
    For >500 To 1,500, Add  0.61 

. 
 05 36 00 00-0019 SF 1-1/2" Deep, 18/16 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 5.86  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Insulated Cells, Add  0.73 
    For Up To 100, Add  2.95 
    For >100 To 500, Add  1.38 
    For >500 To 1,500, Add  0.66 

. 
 05 36 00 00-0020 SF 1-1/2" Deep, 16/18 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 5.94  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Insulated Cells, Add  0.73 
    For Up To 100, Add  3.03 
    For >100 To 500, Add  1.41 
    For >500 To 1,500, Add  0.68 

. 
 05 36 00 00-0021 SF 1-1/2" Deep, 16/16 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 6.28  

    For Painted, Deduct  -0.17 
    For Perforated Or Slotted, Add  0.17 
    For Insulated Cells, Add  0.75 
    For Up To 100, Add  3.28 
    For >100 To 500, Add  1.51 
    For >500 To 1,500, Add  0.74 

. 
 05 36 00 00-0022 SF 2" Deep, 20/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 4.85  

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Insulated Cells, Add  0.64 
    For Up To 100, Add  2.30 
    For >100 To 500, Add  1.09 
    For >500 To 1,500, Add  0.51 
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. 
 05 36 00 00-0023 SF 2" Deep, 20/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 5.13  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Insulated Cells, Add  0.66 
    For Up To 100, Add  2.48 
    For >100 To 500, Add  1.17 
    For >500 To 1,500, Add  0.55 

. 
 05 36 00 00-0024 SF 2" Deep, 18/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 5.21  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Insulated Cells, Add  0.66 
    For Up To 100, Add  2.56 
    For >100 To 500, Add  1.20 
    For >500 To 1,500, Add  0.57 

. 
 05 36 00 00-0025 SF 2" Deep, 18/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 5.62  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Insulated Cells, Add  0.70 
    For Up To 100, Add  2.81 
    For >100 To 500, Add  1.31 
    For >500 To 1,500, Add  0.63 

. 
 05 36 00 00-0026 SF 2" Deep, 18/16 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 5.97  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Insulated Cells, Add  0.73 
    For Up To 100, Add  3.04 
    For >100 To 500, Add  1.41 
    For >500 To 1,500, Add  0.68 

. 
 05 36 00 00-0027 SF 2" Deep, 16/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 6.09  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Insulated Cells, Add  0.73 
    For Up To 100, Add  3.16 
    For >100 To 500, Add  1.46 
    For >500 To 1,500, Add  0.71 

. 
 05 36 00 00-0028 SF 2" Deep, 16/16 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 6.44  

    For Painted, Deduct  -0.17 
    For Perforated Or Slotted, Add  0.17 
    For Insulated Cells, Add  0.77 
    For Up To 100, Add  3.37 
    For >100 To 500, Add  1.55 
    For >500 To 1,500, Add  0.76 

. 
 05 36 00 00-0029 SF 3" Deep, 20/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 4.86  

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Insulated Cells, Add  0.64 
    For Up To 100, Add  2.30 
    For >100 To 500, Add  1.09 
    For >500 To 1,500, Add  0.51 

. 
 05 36 00 00-0030 SF 3" Deep, 20/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 5.17  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Insulated Cells, Add  0.66 
    For Up To 100, Add  2.52 
    For >100 To 500, Add  1.18 
    For >500 To 1,500, Add  0.56 

. 
 05 36 00 00-0031 SF 3" Deep, 18/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 5.29  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Insulated Cells, Add  0.66 
    For Up To 100, Add  2.64 
    For >100 To 500, Add  1.23 
    For >500 To 1,500, Add  0.59 

. 
 05 36 00 00-0032 SF 3" Deep, 18/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 5.67  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Insulated Cells, Add  0.70 
    For Up To 100, Add  2.85 
    For >100 To 500, Add  1.33 
    For >500 To 1,500, Add  0.64 

. 
 05 36 00 00-0033 SF 3" Deep, 18/16 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 6.07  

    For Painted, Deduct  -0.17 
    For Perforated Or Slotted, Add  0.17 
    For Insulated Cells, Add  0.75 
    For Up To 100, Add  3.08 
    For >100 To 500, Add  1.43 
    For >500 To 1,500, Add  0.69 

. 
 05 36 00 00-0034 SF 3" Deep, 16/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 6.23  

    For Painted, Deduct  -0.17 
    For Perforated Or Slotted, Add  0.17 
    For Insulated Cells, Add  0.75 
    For Up To 100, Add  3.24 
    For >100 To 500, Add  1.50 
    For >500 To 1,500, Add  0.73 
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. 
 05 36 00 00-0035 SF 3" Deep, 16/16 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 6.52  

    For Painted, Deduct  -0.17 
    For Perforated Or Slotted, Add  0.17 
    For Insulated Cells, Add  0.77 
    For Up To 100, Add  3.45 
    For >100 To 500, Add  1.59 
    For >500 To 1,500, Add  0.78 

XXXXXXX 
. 
 05 36 00 00-0036  Non-Cellular, Composite Deck, Galvanized (05 36) 
. 
. 

 05 36 00 00-0037 SF 1" Deep x 16 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 3.36  
. 

 05 36 00 00-0038 SF 1" Deep x 18 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 2.80  
. 

 05 36 00 00-0039 SF 1" Deep x 20 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 2.36  
. 

 05 36 00 00-0040 SF 1" Deep x 22 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 2.06  
. 

 05 36 00 00-0041 SF  1-1/2" Deep x 16 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................ 3.68  
. 

 05 36 00 00-0042 SF  1-1/2" Deep x 18 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................ 3.04  
. 

 05 36 00 00-0043 SF  1-1/2" Deep x 20 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................ 2.56  
. 

 05 36 00 00-0044 SF  1-1/2" Deep x 22 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................ 2.24  
. 

 05 36 00 00-0045 SF  3" Deep x 16 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 4.28  
. 

 05 36 00 00-0046 SF  3" Deep x 18 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 3.47  
. 

 05 36 00 00-0047 SF  3" Deep x 20 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 2.96  
. 

 05 36 00 00-0048 SF  3" Deep x 22 Gauge Composite Metal Deck Galvanized, Non Cellular .................................................................................. 2.68  

XXXXXXX 
. 
 05 40  Cold-Formed Metal Framing (05) 

Note: Includes all connecting bolts and welds. 
. 
. 
 05 41  Structural Metal Stud Framing (05 40) 

Note: Includes all necessary framing studs, bridging, fasteners necessary to attach to floors, walls, ceilings and a metal stiffener at 
half height. Per SF of wall area measures one side. Do not deduct for openings of less than 25 SF when calculating total wall square 
footage. 

. 

. 
 05 41 00 00-0001  18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 

Runners (05 41) 
. 
. 

 05 41 00 00-0002 SF 2-1/2" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 2.88 0.76 
    For Walls >10' High, Add  0.58 
    For Curved Wall, Add  0.53 
    For Up To 200, Add  0.93 
    For >200 To 500, Add  0.47 
    For 12" On Center, Add  0.49 
    For 24" On Center, Deduct  -0.49 

. 
 05 41 00 00-0003 SF 3-5/8" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 3.63 0.76 

    For Walls >10' High, Add  0.73 
    For Curved Wall, Add  0.56 
    For Up To 200, Add  1.10 
    For >200 To 500, Add  0.55 
    For 12" On Center, Add  0.63 
    For 24" On Center, Deduct  -0.63 

. 
 05 41 00 00-0004 SF 4" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 3.79 0.76 

    For Walls >10' High, Add  0.76 
    For Curved Wall, Add  0.59 
    For Up To 200, Add  1.15 
    For >200 To 500, Add  0.57 
    For 12" On Center, Add  0.66 
    For 24" On Center, Deduct  -0.66 

. 
 05 41 00 00-0005 SF 6" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 4.69 0.84 

    For Walls >10' High, Add  0.94 
    For Curved Wall, Add  0.61 
    For Up To 200, Add  1.34 
    For >200 To 500, Add  0.67 
    For 12" On Center, Add  0.84 
    For 24" On Center, Deduct  -0.84 

. 
 05 41 00 00-0006 SF 8" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 5.20 0.93 

    For Walls >10' High, Add  1.04 
    For Curved Wall, Add  0.64 
    For Up To 200, Add  1.46 
    For >200 To 500, Add  0.73 
    For 12" On Center, Add  0.93 
    For 24" On Center, Deduct  -0.93 

XXXXXXX 
. 
 05 41 00 00-0007  16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 

Runners (05 41) 
. 
. 

 05 41 00 00-0008 SF 2-1/2" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 3.52 0.76 
    For Walls >10' High, Add  0.70 
    For Curved Wall, Add  0.56 
    For Up To 200, Add  1.08 
    For >200 To 500, Add  0.54 
    For 12" On Center, Add  0.61 
    For 24" On Center, Deduct  -0.61 
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. 
 05 41 00 00-0009 SF 3-5/8" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 4.01 0.77 

    For Walls >10' High, Add  0.80 
    For Curved Wall, Add  0.59 
    For Up To 200, Add  1.19 
    For >200 To 500, Add  0.60 
    For 12" On Center, Add  0.70 
    For 24" On Center, Deduct  -0.70 

. 
 05 41 00 00-0010 SF 4" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners...................... 4.22 0.77 

    For Walls >10' High, Add  0.84 
    For Curved Wall, Add  0.61 
    For Up To 200, Add  1.25 
    For >200 To 500, Add  0.63 
    For 12" On Center, Add  0.74 
    For 24" On Center, Deduct  -0.74 

. 
 05 41 00 00-0011 SF 6" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners...................... 5.21 0.93 

    For Walls >10' High, Add  1.04 
    For Curved Wall, Add  0.64 
    For Up To 200, Add  1.47 
    For >200 To 500, Add  0.74 
    For 12" On Center, Add  0.94 
    For 24" On Center, Deduct  -0.94 

. 
 05 41 00 00-0012 SF 8" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners...................... 5.70 1.01 

    For Walls >10' High, Add  1.14 
    For Curved Wall, Add  0.67 
    For Up To 200, Add  1.59 
    For >200 To 500, Add  0.79 
    For 12" On Center, Add  1.03 
    For 24" On Center, Deduct  -1.03 

XXXXXXX 
. 
 05 41 00 00-0013  14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 

Runners (05 41) 
. 
. 

 05 41 00 00-0014 SF 3-5/8" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ............... 4.77 1.05 
    For Walls >10' High, Add  0.95 
    For Curved Wall, Add  0.71 
    For Up To 200, Add  1.42 
    For >200 To 500, Add  0.71 
    For 12" On Center, Add  0.84 
    For 24" On Center, Deduct  -0.84 

. 
 05 41 00 00-0015 SF 4" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners...................... 4.89 1.08 

    For Walls >10' High, Add  0.98 
    For Curved Wall, Add  0.72 
    For Up To 200, Add  1.46 
    For >200 To 500, Add  0.73 
    For 12" On Center, Add  0.86 
    For 24" On Center, Deduct  -0.86 

. 
 05 41 00 00-0016 SF 6" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners...................... 5.99 1.14 

    For Walls >10' High, Add  1.20 
    For Curved Wall, Add  0.75 
    For Up To 200, Add  1.70 
    For >200 To 500, Add  0.85 
    For 12" On Center, Add  1.07 
    For 24" On Center, Deduct  -1.07 

. 
 05 41 00 00-0017 SF 8" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners...................... 6.55 1.19 

    For Walls >10' High, Add  1.31 
    For Curved Wall, Add  0.79 
    For Up To 200, Add  1.84 
    For >200 To 500, Add  0.92 
    For 12" On Center, Add  1.18 
    For 24" On Center, Deduct  -1.18 

XXXXXXX 
. 
 05 42  Cold-Formed Metal Joist Framing (05 40) 
. 
. 
 05 42 33  Cold-Formed Metal Joist Framing (05 42) 
. 
. 
 05 42 33 00-0001  Steel Joists, 20 Gauge (05 42 33) 
. 
. 

 05 42 33 00-0002 LF 5-1/2" - 20 Gauge Steel Joists ................................................................................................................................................ 6.60 1.82 
. 

 05 42 33 00-0003 LF 6" - 20 Gauge Steel Joists ...................................................................................................................................................... 7.32 2.28 
. 

 05 42 33 00-0004 LF 7-1/4" - 20 Gauge Steel Joists ................................................................................................................................................ 7.92 2.50 
. 

 05 42 33 00-0005 LF 8" - 20 Gauge Steel Joists ...................................................................................................................................................... 8.83 2.66 

XXXXXXX 
. 
 05 42 33 00-0006  Steel Joists, 18 Gauge (05 42 33) 
. 
. 

 05 42 33 00-0007 LF 5-1/2" - 18 Gauge Steel Joists ................................................................................................................................................ 7.34 2.02 
. 

 05 42 33 00-0008 LF 6" - 18 Gauge Steel Joists ...................................................................................................................................................... 8.16 2.54 
. 

 05 42 33 00-0009 LF 7-1/4" - 18 Gauge Steel Joists ................................................................................................................................................ 8.86 2.78 
. 

 05 42 33 00-0010 LF 8" - 18 Gauge Steel Joists .................................................................................................................................................... 10.01 2.96 

XXXXXXX 
. 
 05 42 33 00-0011  Steel Joists, 16 Gauge (05 42 33) 
. 
. 

 05 42 33 00-0012 LF 7-1/4" - 16 Gauge Steel Joists ................................................................................................................................................ 9.50 2.81 
. 

 05 42 33 00-0013 LF 8" - 16 Gauge Steel Joists .................................................................................................................................................... 10.03 2.96 

XXXXXXX 
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. 
 05 42 33 00-0014  Steel Joists, 14 Gauge (05 42 33) 
. 
. 

 05 42 33 00-0015 LF 9-1/4" - 14 Gauge Steel Joists .............................................................................................................................................. 11.17 2.96 
. 

 05 42 33 00-0016 LF 11-1/2" - 14 Gauge Steel Joists ............................................................................................................................................ 12.10 3.12 

XXXXXXX 
. 
 05 42 33 00-0017  Steel Joists, 12 Gauge (05 42 33) 
. 
. 

 05 42 33 00-0018 LF 9-1/4" - 12 Gauge Steel Joists .............................................................................................................................................. 13.19 3.26 
. 

 05 42 33 00-0019 LF 11-1/2" - 12 Gauge Steel Joists ............................................................................................................................................ 14.37 3.44 

XXXXXXX 
. 
 05 42 33 00-0020  Steel Joists, 10 Gauge (05 42 33) 
. 
. 

 05 42 33 00-0021 LF 9-1/4" - 10 Gauge Steel Joists .............................................................................................................................................. 15.24 3.59 
. 

 05 42 33 00-0022 LF 11-1/2" - 10 Gauge Steel Joists ............................................................................................................................................ 16.70 3.78 

XXXXXXX 
. 
 05 42 33 00-0023  Steel Joists, 8 Gauge (05 42 33) 
. 
. 

 05 42 33 00-0024 LF 9-1/4" - 8 Gauge Steel Joists ................................................................................................................................................ 17.37 3.94 
. 

 05 42 33 00-0025 LF 11-1/2" - 8 Gauge Steel Joists .............................................................................................................................................. 19.05 4.15 

XXXXXXX 
. 
 05 43  Slotted Channel Framing (05 40) 
. 
. 
 05 43 00 00-0001  Unistrut Channel (05 43) 
. 
. 
 05 43 00 00-0002  Steel Unistrut Channel (05 43 00 00-0001) 
. 
. 

 05 43 00 00-0003 LF 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................................................ 8.39 1.94 
    For Galvanizing, Add  0.77 
    For Powder Coating, Add  0.68 

. 
 05 43 00 00-0004 LF 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ................................................................................................ 8.61 1.94 

    For Galvanizing, Add  0.80 
    For Powder Coating, Add  0.71 

. 
 05 43 00 00-0005 LF 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel................................................................................................ 8.95 1.94 

    For Galvanizing, Add  0.86 
    For Powder Coating, Add  0.76 

. 
 05 43 00 00-0006 LF 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................................................ 7.96 1.94 

    For Galvanizing, Add  0.69 
    For Powder Coating, Add  0.61 

. 
 05 43 00 00-0007 LF 1-5/8" Wide x 13/16" High, 14 Gauge, Steel Unistrut Channel................................................................................................ 7.00 1.94 

    For Galvanizing, Add  0.53 
    For Powder Coating, Add  0.47 

XXXXXXX 
. 
 05 43 00 00-0008  Stainless Steel Unistrut Channel (05 43 00 00-0001) 
. 
. 

 05 43 00 00-0009 LF 1-5/8" Wide x 1-5/8" High, 12 Gauge, Stainless Steel Unistrut Channel ............................................................................... 21.23 1.94 
. 

 05 43 00 00-0010 LF 1-5/8" Wide x 13/16" High, 14 Gauge, Stainless Steel Unistrut Channel .............................................................................. 15.00 1.94 

XXXXXXX 
. 
 05 43 00 00-0011  Unistrut Closure Strips (05 43) 
. 
. 

 05 43 00 00-0012 LF Raceway Closure Strip For Unistrut Channel ......................................................................................................................... 4.25 0.43 

XXXXXXX 
. 
 05 43 00 00-0013  Lock Nuts With Spring For Unistrut Channel (05 43) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0014 EA  1/4-20 Steel Lock Nut With Spring For Unistrut Channel ........................................................................................................ 5.62  
. 

 05 43 00 00-0015 EA  3/8-16 Steel Lock Nut With Spring For Unistrut Channel ........................................................................................................ 6.08  
. 

 05 43 00 00-0016 EA  1/2-13 Steel Lock Nut With Spring For Unistrut Channel ........................................................................................................ 6.43  
. 

 05 43 00 00-0017 EA  5/8-11 Steel Lock Nut With Spring For Unistrut Channel ........................................................................................................ 8.31  

XXXXXXX 
. 
 05 43 00 00-0018  Lock Nuts Without Spring For Unistrut Channel (05 43) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0019 EA  1/4-20 Steel Lock Nut Without Spring For Unistrut Channel ................................................................................................... 5.63  
. 

 05 43 00 00-0020 EA  3/8-16 Steel Lock Nut Without Spring For Unistrut Channel ................................................................................................... 6.15  
. 

 05 43 00 00-0021 EA  1/2-13 Steel Lock Nut Without Spring For Unistrut Channel ................................................................................................... 6.46  
. 

 05 43 00 00-0022 EA  5/8-11 Steel Lock Nut Without Spring For Unistrut Channel ................................................................................................... 8.86  

XXXXXXX 
. 
 05 43 00 00-0023  Beam Clamp For Unistrut Channel (05 43) 
. 
. 

 05 43 00 00-0024 EA Unistrut Beam Clamp, 1-5/8" Channel P2675 ....................................................................................................................... 16.42 6.45 
. 

 05 43 00 00-0025 EA Unistrut Beam Clamp, 1-5/8" Channel P2676 ....................................................................................................................... 19.69 6.45 
. 

 05 43 00 00-0026 EA  Add For Unistrut Swivel Nut, P2676........................................................................................................................................ 1.78  

XXXXXXX 
. 
 05 43 00 00-0027  Beam Clamp Clevis Hangers (05 43) 
. 
. 

 05 43 00 00-0028 EA Up To 3/8" Rod, Beam Clamp Clevis Hanger (Unistrut P2674) ............................................................................................ 17.55 6.45 
. 

 05 43 00 00-0029 EA Up To 1/2" Rod, Beam Clamp Clevis Hanger (Unistrut P2677) ............................................................................................ 20.16 6.45 
. 

 05 43 00 00-0030 EA  Add For Unistrut Swivel Nut .................................................................................................................................................... 1.78  
. 

 05 43 00 00-0031 EA  Unistrut Bracket For Shelves ................................................................................................................................................ 95.87 8.61 

XXXXXXX 



 

 Metals 05 

05
 

Cold-Formed Metal Framing 05 40 
Slotted Channel Framing 05 43 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 05 - 157 

. 
 05 43 00 00-0032  Pipe And Rigid Conduit Clamps (05 43) 
. 
. 
 05 43 00 00-0033  Pipe And Rigid Conduit Clamps (05 43 00 00-0032) 

Note: Includes stainless steel (316) hardware. 
. 
. 

 05 43 00 00-0034 PR 1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ................................................................... 6.65 1.90 
. 

 05 43 00 00-0035 PR 3/4" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ................................................................... 6.83 1.90 
. 

 05 43 00 00-0036 PR 1" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ...................................................................... 7.77 2.30 
. 

 05 43 00 00-0037 PR 1-1/4" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ............................................................... 8.21 2.50 
. 

 05 43 00 00-0038 PR 1-1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ............................................................. 10.62 2.81 
. 

 05 43 00 00-0039 PR 2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .................................................................... 10.62 2.81 
. 

 05 43 00 00-0040 PR 2-1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ............................................................. 16.11 4.71 
. 

 05 43 00 00-0041 PR 3" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .................................................................... 16.46 4.71 
. 

 05 43 00 00-0042 PR 3-1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ............................................................. 17.52 5.21 
. 

 05 43 00 00-0043 PR 4" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .................................................................... 19.44 5.62 

XXXXXXX 
. 
 05 43 00 00-0044  Pipe And Rigid Conduit Clamps (05 43 00 00-0032) 

Note: Includes nylon hardware. 
. 
. 

 05 43 00 00-0045 PR 1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware .......................................................................................... 6.81 1.90 
. 

 05 43 00 00-0046 PR 3/4" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware .......................................................................................... 6.99 1.90 
. 

 05 43 00 00-0047 PR 1" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ............................................................................................. 7.93 2.30 
. 

 05 43 00 00-0048 PR 1-1/4" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ....................................................................................... 8.39 2.50 
. 

 05 43 00 00-0049 PR 1-1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ..................................................................................... 10.89 2.81 
. 

 05 43 00 00-0050 PR 2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ........................................................................................... 10.89 2.81 
. 

 05 43 00 00-0051 PR 2-1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ..................................................................................... 16.48 4.71 
. 

 05 43 00 00-0052 PR 3" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ........................................................................................... 16.85 4.71 
. 

 05 43 00 00-0053 PR 3-1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ..................................................................................... 17.91 5.21 
. 

 05 43 00 00-0054 PR 4" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ........................................................................................... 19.89 5.62 

XXXXXXX 
. 
 05 45  Metal Support Assemblies (05 40) 
. 
. 
 05 45 13  Mechanical Metal Supports (05 45) 

See CSI section 23 05 29 00-0000 for metal supports. 
. 
. 
 05 45 16  Electrical Metal Supports (05 45) 

See CSI section 26 05 29 00-0000 for metal supports. 
. 
. 
 05 50  Metal Fabrications (05) 
. 
. 
 05 51  Metal Stairs (05 50) 
. 
. 
 05 51 13  Metal Pan Stairs (05 51) 

Note: Open concrete filled metal pan stair and landing including steel stringer, safety nosing and concrete. Excludes handrail. 
See CSI section 05 52 13 00-0000 for handrails. 

. 

. 
 05 51 13 00-0001  Open Concrete Filled Metal Pan Stair And Landing (05 51 13) 

Note: Includes steel stringer, safety nosing and concrete. Excludes handrail. 
. 
. 

 05 51 13 00-0002 RSR 3'-6" Wide Open Concrete Filled Metal Pan Tread Stair ..................................................................................................... 539.86 24.98 
    For Closed Riser, Add  61.36 

. 
 05 51 13 00-0003 RSR 4'-0" Wide Open Concrete Filled Metal Pan Tread Stair ..................................................................................................... 614.23 29.15 

    For Closed Riser, Add  69.71 
. 

 05 51 13 00-0004 RSR 5'-0" Wide Open Concrete Filled Metal Pan Tread Stair ..................................................................................................... 685.84 34.15 
    For Closed Riser, Add  77.62 

. 
 05 51 13 00-0005 SF Concrete Filled Steel Pan Landing ....................................................................................................................................... 72.62 4.16 

Note: Conventional shape. 

XXXXXXX 
. 
 05 51 19  Metal Grating Stairs (05 51) 

Note: Open steel grating tread metal stair and landing including steel stringers, safety nosing and 2 pipe handrail. 
. 
. 
 05 51 19 00-0001  Open Steel Grating Tread Metal Stair And Landing (05 51 19) 

Note: Includes steel stringers, safety nosing and 2 pipe handrail. 
. 
. 

 05 51 19 00-0002 RSR 3'-6" Wide Open Steel Grating Tread Metal Stair ............................................................................................................... 271.75 33.32 
    For Closed Riser, Add  31.66 
    For Galvanized Steel, Add  51.28 

. 
 05 51 19 00-0003 RSR 4'-0" Wide Open Steel Grating Tread Metal Stair ............................................................................................................... 291.51 38.31 

    For Closed Riser, Add  33.68 
    For Galvanized Steel, Add  53.72 

. 
 05 51 19 00-0004 RSR 5'-0" Wide Open Steel Grating Tread Metal Stair ............................................................................................................... 324.38 44.98 

    For Closed Riser, Add  37.22 
    For Galvanized Steel, Add  58.61 

. 
 05 51 19 00-0005 SF Steel Grating Landing With Framing And 2 Pipe Handrail .................................................................................................... 51.81 4.16 

Note: Conventional shape. 
    For Galvanized Steel, Add  8.79 

XXXXXXX 
. 
 05 51 33  Metal Ladders (05 51) 

Note: Includes factory prime. 
. 
. 
 05 51 33 13  Vertical Metal Ladders (05 51 33) 
. 
. 
 05 51 33 13-0001  Vertical Ladders (05 51 33 13) 

Note: Climbing rungs are 3/4" corrugated steel round rungs on 12" centers.  Stand-off brackets are 7" 
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. 

. 
 05 51 33 13-0002 VLF 20" Wide Vertical Steel Ladder Primed ................................................................................................................................. 76.32 9.99 

    For Galvanized Steel, Add  11.24 
    For Aluminum, Add  22.48 

. 
 05 51 33 13-0003 VLF 24" Wide Vertical Steel Ladder Primed ................................................................................................................................. 87.71 9.99 

    For Galvanized Steel, Add  14.09 
    For Aluminum, Add  28.18 

. 
 05 51 33 13-0004 VLF 20" Wide Vertical Steel Caged Ladder Primed ................................................................................................................... 183.69 16.65 

    For Galvanized Steel, Add  32.65 
    For Aluminum, Add  65.30 

. 
 05 51 33 13-0005 VLF 24" Wide Vertical Steel Caged Ladder Primed ................................................................................................................... 206.47 16.65 

    For Galvanized Steel, Add  38.35 
    For Aluminum, Add  76.70 

XXXXXXX 
. 
 05 51 33 13-0006  Vertical Ladders Options (05 51 33 13) 
. 
. 

 05 51 33 13-0007 EA 20" Wide Vertical Steel Ladder Walk-Thru Handrails, Primed ............................................................................................ 205.49 31.24 
Note: Extends 42" above landing surface. Includes mounting bracket. 

    For Galvanized Steel, Add  35.76 
    For Aluminum, Add  71.52 

. 
 05 51 33 13-0008 EA 24" Wide Vertical Steel Ladder Walk-Thru Handrails, Primed ............................................................................................ 224.39 33.32 

Note: Extends 42" above landing surface. Includes mounting bracket. 
    For Galvanized Steel, Add  39.44 
    For Aluminum, Add  78.88 

. 
 05 51 33 13-0009 EA Security Cage Entry Gate With Lockable Hasp .................................................................................................................. 283.74 10.41 

. 
 05 51 33 13-0010 EA 6' Security Ladder Guard .................................................................................................................................................... 632.89 62.46 

. 
 05 51 33 13-0011 EA 8' Security Ladder Guard .................................................................................................................................................... 755.74 72.87 

. 
 05 51 33 13-0012 EA Safety Chain Attachment .................................................................................................................................................... 113.41  

XXXXXXX 
. 
 05 51 33 13-0013  Welded Steel Ladder Cages (05 51 33 13) 

Note: For existing fixed ladders up to 20" wide. Excludes the ladder. 
. 
. 
 05 51 33 13-0014  Powder Coated, Welded Steel Ladder Cages (05 51 33 13-0013) 
. 
. 

 05 51 33 13-0015 EA 7-1/2' Length, Powder Coated, Welded Steel Ladder Cage............................................................................................. 1,174.66 124.92 
. 

 05 51 33 13-0016 EA 8-1/2' Length, Powder Coated, Welded Steel Ladder Cage............................................................................................. 1,271.74 129.09 
. 

 05 51 33 13-0017 EA 9-1/2' Length, Powder Coated, Welded Steel Ladder Cage............................................................................................. 1,349.52 133.25 
. 

 05 51 33 13-0018 EA 10-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 1,432.45 137.42 
. 

 05 51 33 13-0019 EA 11-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 1,481.94 141.59 
. 

 05 51 33 13-0020 EA 12-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 1,561.00 145.75 
. 

 05 51 33 13-0021 EA 13-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 1,631.07 149.92 
. 

 05 51 33 13-0022 EA 14-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 1,721.73 154.08 
. 

 05 51 33 13-0023 EA 15-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 1,809.80 158.24 
. 

 05 51 33 13-0024 EA 16-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 1,882.43 162.41 
. 

 05 51 33 13-0025 EA 17-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 1,970.51 166.57 
. 

 05 51 33 13-0026 EA 18-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 2,056.01 170.73 
. 

 05 51 33 13-0027 EA 19-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 2,140.22 174.90 
. 

 05 51 33 13-0028 EA 20-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 2,291.32 179.06 
. 

 05 51 33 13-0029 EA 21-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 2,338.25 183.22 
. 

 05 51 33 13-0030 EA 22-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 2,417.31 187.39 
. 

 05 51 33 13-0031 EA 23-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 2,489.95 191.55 
. 

 05 51 33 13-0032 EA 24-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 2,557.45 195.72 
. 

 05 51 33 13-0033 EA 25-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 2,704.69 199.89 
. 

 05 51 33 13-0034 EA 26-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 2,785.04 204.05 
. 

 05 51 33 13-0035 EA 27-1/2' Length, Powder Coated, Welded Steel Ladder Cage........................................................................................... 2,860.27 208.21 

XXXXXXX 
. 
 05 51 33 13-0036  Stainless Steel, Welded Steel Ladder Cages (05 51 33 13-0013) 
. 
. 

 05 51 33 13-0037 EA 7-1/2' Length, Stainless Steel, Welded Steel Ladder Cage.............................................................................................. 2,695.57 124.92 
. 

 05 51 33 13-0038 EA 8-1/2' Length, Stainless Steel, Welded Steel Ladder Cage.............................................................................................. 2,877.01 129.09 
. 

 05 51 33 13-0039 EA 9-1/2' Length, Stainless Steel, Welded Steel Ladder Cage.............................................................................................. 3,177.54 133.25 
. 

 05 51 33 13-0040 EA 10-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 3,327.06 137.42 
. 

 05 51 33 13-0041 EA 11-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 3,453.26 141.59 
. 

 05 51 33 13-0042 EA 12-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 3,619.96 145.75 
. 

 05 51 33 13-0043 EA 13-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 3,918.04 149.92 
. 

 05 51 33 13-0044 EA 14-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 4,070.03 154.08 
. 

 05 51 33 13-0045 EA 15-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 4,226.92 158.24 
. 

 05 51 33 13-0046 EA 16-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 4,398.53 162.41 
. 

 05 51 33 13-0047 EA 17-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 4,702.76 166.57 
. 

 05 51 33 13-0048 EA 18-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 4,855.96 170.73 
. 

 05 51 33 13-0049 EA 19-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 5,001.79 174.90 
. 

 05 51 33 13-0050 EA 20-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 5,242.17 179.06 
. 

 05 51 33 13-0051 EA 21-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 5,512.02 183.22 
. 

 05 51 33 13-0052 EA 22-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 5,662.76 187.39 
. 

 05 51 33 13-0053 EA 23-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 5,817.20 191.55 
. 

 05 51 33 13-0054 EA 24-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 5,961.81 195.72 
. 

 05 51 33 13-0055 EA 25-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 6,329.87 199.89 
. 

 05 51 33 13-0056 EA 26-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 6,474.48 204.05 
. 

 05 51 33 13-0057 EA 27-1/2' Length, Stainless Steel, Welded Steel Ladder Cage............................................................................................ 6,622.78 208.21 

XXXXXXX 
. 
 05 51 33 16  Inclined Metal Ladders (05 51 33) 
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. 

. 
 05 51 33 16-0001  Industrial Ship Ladder, Incline Stairs (05 51 33 16) 

Note: Includes factory prime. 
. 
. 

 05 51 33 16-0002 RSR 3' Wide Industrial Steel Ship Ladder With 2 Rails Each Side .............................................................................................. 206.06 41.65 
    For Aluminum, Add  61.39 

XXXXXXX 
. 
 05 51 33 23  Alternating Tread Ladders (05 51 33) 
. 
. 
 05 51 33 23-0001  Vertical Ladders With Alternating Tread (05 51 33 23) 
. 
. 

 05 51 33 23-0002 EA 4' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 1,331.87 124.92 
    For Stainless Steel, Add  196.80 
    For Primed Steel, Deduct  -191.42 

. 
 05 51 33 23-0003 EA 5' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 1,515.02 132.42 

    For Stainless Steel, Add  240.90 
    For Primed Steel, Deduct  -223.30 

. 
 05 51 33 23-0004 EA 6' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 1,666.56 132.42 

    For Stainless Steel, Add  288.67 
    For Primed Steel, Deduct  -241.55 

. 
 05 51 33 23-0005 EA 7' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 1,917.76 166.41 

    For Stainless Steel, Add  347.24 
    For Primed Steel, Deduct  -256.61 

. 
 05 51 33 23-0006 EA 8' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 2,094.79 172.30 

    For Stainless Steel, Add  388.99 
    For Primed Steel, Deduct  -298.53 

. 
 05 51 33 23-0007 EA 9' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................... 2,228.69 172.30 

    For Stainless Steel, Add  453.51 
    For Primed Steel, Deduct  -293.53 

. 
 05 51 33 23-0008 EA 10' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................. 2,450.57 192.20 

    For Stainless Steel, Add  497.40 
    For Primed Steel, Deduct  -327.55 

. 
 05 51 33 23-0009 EA 11' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................. 2,600.59 192.20 

    For Stainless Steel, Add  546.61 
    For Primed Steel, Deduct  -347.07 

. 
 05 51 33 23-0010 EA 12' Vertical Height Aluminum Alternating Tread Ladder .................................................................................................. 2,717.32 192.20 

    For Stainless Steel, Add  623.99 
    For Primed Steel, Deduct  -346.65 

XXXXXXX 
. 
 05 52  Metal Railings (05 50) 
. 
. 
 05 52 13  Pipe And Tube Railings (05 52) 

Note: Includes sleeves, grouting, connection bolts (where necessary) and drilling of bolt (where necessary). 
. 
. 
 05 52 13 00-0001  Welded Steel Pipe Railing (05 52 13) 

Note: Includes field welds and touch-up of welds. 
. 
. 
 05 52 13 00-0002  One Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and one rail. 
. 
. 

 05 52 13 00-0003 LF 1" Diameter, One Rail, Up To 42" High, Welded Steel Pipe Railing ..................................................................................... 34.32 8.33 
    For Schedule 80 Handrail, Add  2.62 
    For Additional Off Set Handrail, ADA Attachment, Add  11.82 
    For Aluminum, Satin Finish, Add  7.42 
    For Aluminum, Clear Anodized Finish, Add  11.49 
    For Aluminum, Dark Anodized Finish, Add  13.25 
    For Galvanizing, Add  7.07 
    For Wrought Iron, Add  3.43 
    For Solid Steel Rails, Add  6.86 
    For 304 Stainless Steel, Add  56.54 
    For 316 Stainless Steel, Add  63.61 
    For 2" Wheel Guard, Add  1.68 
    For 4" High Kick Plate, Add  2.21 
    For 6" High Kick Plate, Add  3.53 
    For Curved Rail, Add  15.60 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  4.26 
    For Mounting On Slopes, Add  1.67 
    For Post Base Flange With Screws, Add Per Post  19.17 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  13.00 
    For Nylon Coating, Add  2.65 
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. 
 05 52 13 00-0004 LF 1-1/4" Diameter, One Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................... 37.37 8.33 

    For Schedule 80 Handrail, Add  3.71 
    For Additional Off Set Handrail, ADA Attachment, Add  11.82 
    For Aluminum, Satin Finish, Add  8.70 
    For Aluminum, Clear Anodized Finish, Add  13.47 
    For Aluminum, Dark Anodized Finish, Add  15.54 
    For Galvanizing, Add  8.29 
    For Wrought Iron, Add  3.74 
    For Solid Steel Rails, Add  7.47 
    For 304 Stainless Steel, Add  66.30 
    For 316 Stainless Steel, Add  74.59 
    For 2" Wheel Guard, Add  1.97 
    For 4" High Kick Plate, Add  2.59 
    For 6" High Kick Plate, Add  4.14 
    For Curved Rail, Add  17.43 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  4.57 
    For Mounting On Slopes, Add  1.67 
    For Post Base Flange With Screws, Add Per Post  19.17 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  14.52 
    For Nylon Coating, Add  3.11 

. 
 05 52 13 00-0005 LF 1-1/2" Diameter, One Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................... 40.41 8.33 

    For Schedule 80 Handrail, Add  3.71 
    For Additional Off Set Handrail, ADA Attachment, Add  11.82 
    For Aluminum, Satin Finish, Add  9.98 
    For Aluminum, Clear Anodized Finish, Add  15.44 
    For Aluminum, Dark Anodized Finish, Add  17.82 
    For Galvanizing, Add  9.50 
    For Wrought Iron, Add  4.04 
    For Solid Steel Rails, Add  8.08 
    For 304 Stainless Steel, Add  76.03 
    For 316 Stainless Steel, Add  85.54 
    For 2" Wheel Guard, Add  2.26 
    For 4" High Kick Plate, Add  2.97 
    For 6" High Kick Plate, Add  4.75 
    For Curved Rail, Add  19.25 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  4.87 
    For Mounting On Slopes, Add  1.67 
    For Post Base Flange With Screws, Add Per Post  19.17 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  16.04 
    For Nylon Coating, Add  3.56 

. 
 05 52 13 00-0006 LF 2" Diameter, One Rail, Up To 42" High, Welded Steel Pipe Railing ...................................................................................... 45.69 8.33 

    For Schedule 80 Handrail, Add  4.16 
    For Additional Off Set Handrail, ADA Attachment, Add  11.82 
    For Aluminum, Satin Finish, Add  12.20 
    For Aluminum, Clear Anodized Finish, Add  18.88 
    For Aluminum, Dark Anodized Finish, Add  21.78 
    For Galvanizing, Add  11.62 
    For Wrought Iron, Add  4.57 
    For Solid Steel Rails, Add  9.14 
    For 304 Stainless Steel, Add  92.93 
    For 316 Stainless Steel, Add  104.54 
    For 2" Wheel Guard, Add  2.76 
    For 4" High Kick Plate, Add  3.63 
    For 6" High Kick Plate, Add  5.81 
    For Curved Rail, Add  22.42 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  5.40 
    For Mounting On Slopes, Add  1.67 
    For Post Base Flange With Screws, Add Per Post  19.17 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  18.68 
    For Nylon Coating, Add  4.36 

. 
 05 52 13 00-0007 LF 2-1/2" Diameter, One Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................... 52.02 8.33 

    For Schedule 80 Handrail, Add  4.61 
    For Additional Off Set Handrail, ADA Attachment, Add  11.82 
    For Aluminum, Satin Finish, Add  14.86 
    For Aluminum, Clear Anodized Finish, Add  22.99 
    For Aluminum, Dark Anodized Finish, Add  26.53 
    For Galvanizing, Add  14.15 
    For Wrought Iron, Add  5.20 
    For Solid Steel Rails, Add  10.40 
    For 304 Stainless Steel, Add  113.18 
    For 316 Stainless Steel, Add  127.33 
    For 2" Wheel Guard, Add  3.36 
    For 4" High Kick Plate, Add  4.42 
    For 6" High Kick Plate, Add  7.07 
    For Curved Rail, Add  26.22 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  6.03 
    For Mounting On Slopes, Add  1.67 
    For Post Base Flange With Screws, Add Per Post  19.17 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  21.85 
    For Nylon Coating, Add  5.31 
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XXXXXXX 
. 
 05 52 13 00-0008  Two Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and two rails. 
. 
. 

 05 52 13 00-0009 LF 1" Diameter, Two Rail, Up To 42" High, Welded Steel Pipe Railing ..................................................................................... 38.74 8.33 
    For Schedule 80 Handrail, Add  2.62 
    For Additional Off Set Handrail, ADA Attachment, Add  11.82 
    For Aluminum, Satin Finish, Add  9.28 
    For Aluminum, Clear Anodized Finish, Add  14.36 
    For Aluminum, Dark Anodized Finish, Add  16.57 
    For Galvanizing, Add  8.84 
    For Wrought Iron, Add  3.87 
    For Solid Steel Rails, Add  7.75 
    For 304 Stainless Steel, Add  70.69 
    For 316 Stainless Steel, Add  79.52 
    For 2" Wheel Guard, Add  2.10 
    For 4" High Kick Plate, Add  2.76 
    For 6" High Kick Plate, Add  4.42 
    For Curved Rail, Add  18.25 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  4.71 
    For Mounting On Slopes, Add  1.67 
    For Post Base Flange With Screws, Add Per Post  19.17 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  15.21 
    For Nylon Coating, Add  3.31 

. 
 05 52 13 00-0010 LF 1-1/4" Diameter, Two Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................... 42.54 8.33 

    For Schedule 80 Handrail, Add  3.71 
    For Additional Off Set Handrail, ADA Attachment, Add  11.82 
    For Aluminum, Satin Finish, Add  10.87 
    For Aluminum, Clear Anodized Finish, Add  16.83 
    For Aluminum, Dark Anodized Finish, Add  19.42 
    For Galvanizing, Add  10.36 
    For Wrought Iron, Add  4.25 
    For Solid Steel Rails, Add  8.51 
    For 304 Stainless Steel, Add  82.85 
    For 316 Stainless Steel, Add  93.20 
    For 2" Wheel Guard, Add  2.46 
    For 4" High Kick Plate, Add  3.24 
    For 6" High Kick Plate, Add  5.18 
    For Curved Rail, Add  20.53 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  5.09 
    For Mounting On Slopes, Add  1.67 
    For Post Base Flange With Screws, Add Per Post  19.17 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  17.11 
    For Nylon Coating, Add  3.88 

. 
 05 52 13 00-0011 LF 1-1/2" Diameter, Two Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................... 46.35 8.33 

    For Schedule 80 Handrail, Add  3.71 
    For Additional Off Set Handrail, ADA Attachment, Add  11.82 
    For Aluminum, Satin Finish, Add  12.47 
    For Aluminum, Clear Anodized Finish, Add  19.31 
    For Aluminum, Dark Anodized Finish, Add  22.28 
    For Galvanizing, Add  11.88 
    For Wrought Iron, Add  4.64 
    For Solid Steel Rails, Add  9.27 
    For 304 Stainless Steel, Add  95.04 
    For 316 Stainless Steel, Add  106.92 
    For 2" Wheel Guard, Add  2.82 
    For 4" High Kick Plate, Add  3.71 
    For 6" High Kick Plate, Add  5.94 
    For Curved Rail, Add  22.82 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  5.47 
    For Mounting On Slopes, Add  1.67 
    For Post Base Flange With Screws, Add Per Post  19.17 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  19.01 
    For Nylon Coating, Add  4.46 
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. 
 05 52 13 00-0012 LF 2" Diameter, Two Rail, Up To 42" High, Welded Steel Pipe Railing ...................................................................................... 52.95 8.33 

    For Schedule 80 Handrail, Add  4.16 
    For Additional Off Set Handrail, ADA Attachment, Add  11.82 
    For Aluminum, Satin Finish, Add  15.25 
    For Aluminum, Clear Anodized Finish, Add  23.60 
    For Aluminum, Dark Anodized Finish, Add  27.23 
    For Galvanizing, Add  14.52 
    For Wrought Iron, Add  5.30 
    For Solid Steel Rails, Add  10.59 
    For 304 Stainless Steel, Add  116.16 
    For 316 Stainless Steel, Add  130.68 
    For 2" Wheel Guard, Add  3.45 
    For 4" High Kick Plate, Add  4.54 
    For 6" High Kick Plate, Add  7.26 
    For Curved Rail, Add  26.78 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  6.13 
    For Mounting On Slopes, Add  1.67 
    For Post Base Flange With Screws, Add Per Post  19.17 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  22.31 
    For Nylon Coating, Add  5.45 

. 
 05 52 13 00-0013 LF 2-1/2" Diameter, Two Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................... 60.86 8.33 

    For Schedule 80 Handrail, Add  4.61 
    For Additional Off Set Handrail, ADA Attachment, Add  11.82 
    For Aluminum, Satin Finish, Add  18.57 
    For Aluminum, Clear Anodized Finish, Add  28.74 
    For Aluminum, Dark Anodized Finish, Add  33.16 
    For Galvanizing, Add  17.68 
    For Wrought Iron, Add  6.09 
    For Solid Steel Rails, Add  12.17 
    For 304 Stainless Steel, Add  141.47 
    For 316 Stainless Steel, Add  159.16 
    For 2" Wheel Guard, Add  4.20 
    For 4" High Kick Plate, Add  5.53 
    For 6" High Kick Plate, Add  8.84 
    For Curved Rail, Add  31.52 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  6.92 
    For Mounting On Slopes, Add  1.67 
    For Post Base Flange With Screws, Add Per Post  19.17 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  26.27 
    For Nylon Coating, Add  6.63 

XXXXXXX 
. 
 05 52 13 00-0014  Three Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and three rails. 
. 
. 

 05 52 13 00-0015 LF 1" Diameter, Three Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................................... 51.55 9.99 
    For Schedule 80 Handrail, Add  3.91 
    For Additional Off Set Handrail, ADA Attachment, Add  12.49 
    For Aluminum, Satin Finish, Add  13.26 
    For Aluminum, Clear Anodized Finish, Add  20.52 
    For Aluminum, Dark Anodized Finish, Add  23.68 
    For Galvanizing, Add  12.63 
    For Wrought Iron, Add  5.16 
    For Solid Steel Rails, Add  10.31 
    For 304 Stainless Steel, Add  101.02 
    For 316 Stainless Steel, Add  113.65 
    For 2" Wheel Guard, Add  3.00 
    For 4" High Kick Plate, Add  3.95 
    For 6" High Kick Plate, Add  6.31 
    For Curved Rail, Add  24.94 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  6.15 
    For Mounting On Slopes, Add  2.00 
    For Post Base Flange With Screws, Add Per Post  19.50 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.50 
    For Custom Design Or Shapes (Square Tops, etc), Add  20.78 
    For Nylon Coating, Add  4.74 
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. 
 05 52 13 00-0016 LF 1-1/4" Diameter, Three Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................. 56.99 9.99 

    For Schedule 80 Handrail, Add  5.38 
    For Additional Off Set Handrail, ADA Attachment, Add  12.49 
    For Aluminum, Satin Finish, Add  15.54 
    For Aluminum, Clear Anodized Finish, Add  24.06 
    For Aluminum, Dark Anodized Finish, Add  27.76 
    For Galvanizing, Add  14.80 
    For Wrought Iron, Add  5.70 
    For Solid Steel Rails, Add  11.40 
    For 304 Stainless Steel, Add  118.43 
    For 316 Stainless Steel, Add  133.24 
    For 2" Wheel Guard, Add  3.52 
    For 4" High Kick Plate, Add  4.63 
    For 6" High Kick Plate, Add  7.40 
    For Curved Rail, Add  28.20 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  6.70 
    For Mounting On Slopes, Add  2.00 
    For Post Base Flange With Screws, Add Per Post  19.50 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.50 
    For Custom Design Or Shapes (Square Tops, etc), Add  23.50 
    For Nylon Coating, Add  5.55 

. 
 05 52 13 00-0017 LF 1-1/2" Diameter, Three Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................. 62.43 9.99 

    For Schedule 80 Handrail, Add  5.38 
    For Additional Off Set Handrail, ADA Attachment, Add  12.49 
    For Aluminum, Satin Finish, Add  17.83 
    For Aluminum, Clear Anodized Finish, Add  27.59 
    For Aluminum, Dark Anodized Finish, Add  31.84 
    For Galvanizing, Add  16.98 
    For Wrought Iron, Add  6.24 
    For Solid Steel Rails, Add  12.49 
    For 304 Stainless Steel, Add  135.84 
    For 316 Stainless Steel, Add  152.82 
    For 2" Wheel Guard, Add  4.03 
    For 4" High Kick Plate, Add  5.31 
    For 6" High Kick Plate, Add  8.49 
    For Curved Rail, Add  31.46 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  7.24 
    For Mounting On Slopes, Add  2.00 
    For Post Base Flange With Screws, Add Per Post  19.50 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.50 
    For Custom Design Or Shapes (Square Tops, etc), Add  26.22 
    For Nylon Coating, Add  6.37 

. 
 05 52 13 00-0018 LF 2" Diameter, Three Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................................... 71.88 9.99 

    For Schedule 80 Handrail, Add  5.97 
    For Additional Off Set Handrail, ADA Attachment, Add  12.49 
    For Aluminum, Satin Finish, Add  21.80 
    For Aluminum, Clear Anodized Finish, Add  33.74 
    For Aluminum, Dark Anodized Finish, Add  38.93 
    For Galvanizing, Add  20.76 
    For Wrought Iron, Add  7.19 
    For Solid Steel Rails, Add  14.38 
    For 304 Stainless Steel, Add  166.08 
    For 316 Stainless Steel, Add  186.84 
    For 2" Wheel Guard, Add  4.93 
    For 4" High Kick Plate, Add  6.49 
    For 6" High Kick Plate, Add  10.38 
    For Curved Rail, Add  37.13 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  8.19 
    For Mounting On Slopes, Add  2.00 
    For Post Base Flange With Screws, Add Per Post  19.50 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.50 
    For Custom Design Or Shapes (Square Tops, etc), Add  30.95 
    For Nylon Coating, Add  7.79 

. 
 05 52 13 00-0019 LF 2-1/2" Diameter, Three Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................. 83.13 9.99 

    For Schedule 80 Handrail, Add  6.57 
    For Additional Off Set Handrail, ADA Attachment, Add  12.49 
    For Aluminum, Satin Finish, Add  26.52 
    For Aluminum, Clear Anodized Finish, Add  41.05 
    For Aluminum, Dark Anodized Finish, Add  47.36 
    For Galvanizing, Add  25.26 
    For Wrought Iron, Add  8.31 
    For Solid Steel Rails, Add  16.63 
    For 304 Stainless Steel, Add  202.08 
    For 316 Stainless Steel, Add  227.34 
    For 2" Wheel Guard, Add  6.00 
    For 4" High Kick Plate, Add  7.89 
    For 6" High Kick Plate, Add  12.63 
    For Curved Rail, Add  43.88 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  9.31 
    For Mounting On Slopes, Add  2.00 
    For Post Base Flange With Screws, Add Per Post  19.50 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.50 
    For Custom Design Or Shapes (Square Tops, etc), Add  36.57 
    For Nylon Coating, Add  9.47 
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XXXXXXX 
. 
 05 52 13 00-0020  Four Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and four rails. 
. 
. 

 05 52 13 00-0021 LF 1" Diameter, Four Rail, Up To 42" High, Welded Steel Pipe Railing ..................................................................................... 62.07 11.66 
    For Schedule 80 Handrail, Add  5.43 
    For Additional Off Set Handrail, ADA Attachment, Add  13.15 
    For Aluminum, Satin Finish, Add  16.28 
    For Aluminum, Clear Anodized Finish, Add  25.19 
    For Aluminum, Dark Anodized Finish, Add  29.06 
    For Galvanizing, Add  15.50 
    For Wrought Iron, Add  6.21 
    For Solid Steel Rails, Add  12.41 
    For 304 Stainless Steel, Add  124.00 
    For 316 Stainless Steel, Add  139.50 
    For 2" Wheel Guard, Add  3.68 
    For 4" High Kick Plate, Add  4.84 
    For 6" High Kick Plate, Add  7.75 
    For Curved Rail, Add  30.25 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  7.37 
    For Mounting On Slopes, Add  2.33 
    For Post Base Flange With Screws, Add Per Post  19.83 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  25.21 
    For Nylon Coating, Add  5.81 

. 
 05 52 13 00-0022 LF 1-1/4" Diameter, Four Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................... 60.75 11.66 

    For Schedule 80 Handrail, Add  7.26 
    For Additional Off Set Handrail, ADA Attachment, Add  13.15 
    For Aluminum, Satin Finish, Add  15.72 
    For Aluminum, Clear Anodized Finish, Add  24.33 
    For Aluminum, Dark Anodized Finish, Add  28.07 
    For Galvanizing, Add  14.97 
    For Wrought Iron, Add  6.08 
    For Solid Steel Rails, Add  12.15 
    For 304 Stainless Steel, Add  119.78 
    For 316 Stainless Steel, Add  134.75 
    For 2" Wheel Guard, Add  3.56 
    For 4" High Kick Plate, Add  4.68 
    For 6" High Kick Plate, Add  7.49 
    For Curved Rail, Add  29.45 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  7.24 
    For Mounting On Slopes, Add  2.33 
    For Post Base Flange With Screws, Add Per Post  19.83 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  24.55 
    For Nylon Coating, Add  5.61 

. 
 05 52 13 00-0023 LF 1-1/2" Diameter, Four Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................... 59.43 11.66 

    For Schedule 80 Handrail, Add  7.26 
    For Additional Off Set Handrail, ADA Attachment, Add  13.15 
    For Aluminum, Satin Finish, Add  15.17 
    For Aluminum, Clear Anodized Finish, Add  23.47 
    For Aluminum, Dark Anodized Finish, Add  27.08 
    For Galvanizing, Add  14.44 
    For Wrought Iron, Add  5.94 
    For Solid Steel Rails, Add  11.89 
    For 304 Stainless Steel, Add  115.55 
    For 316 Stainless Steel, Add  130.00 
    For 2" Wheel Guard, Add  3.43 
    For 4" High Kick Plate, Add  4.51 
    For 6" High Kick Plate, Add  7.22 
    For Curved Rail, Add  28.66 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  7.11 
    For Mounting On Slopes, Add  2.33 
    For Post Base Flange With Screws, Add Per Post  19.83 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  23.89 
    For Nylon Coating, Add  5.42 
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. 
 05 52 13 00-0024 LF 2" Diameter, Four Rail, Up To 42" High, Welded Steel Pipe Railing ..................................................................................... 82.48 11.66 

    For Schedule 80 Handrail, Add  8.00 
    For Additional Off Set Handrail, ADA Attachment, Add  13.15 
    For Aluminum, Satin Finish, Add  24.85 
    For Aluminum, Clear Anodized Finish, Add  38.45 
    For Aluminum, Dark Anodized Finish, Add  44.37 
    For Galvanizing, Add  23.66 
    For Wrought Iron, Add  8.25 
    For Solid Steel Rails, Add  16.50 
    For 304 Stainless Steel, Add  189.31 
    For 316 Stainless Steel, Add  212.98 
    For 2" Wheel Guard, Add  5.62 
    For 4" High Kick Plate, Add  7.40 
    For 6" High Kick Plate, Add  11.83 
    For Curved Rail, Add  42.49 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  9.41 
    For Mounting On Slopes, Add  2.33 
    For Post Base Flange With Screws, Add Per Post  19.83 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  35.41 
    For Nylon Coating, Add  8.87 

. 
 05 52 13 00-0025 LF 2-1/2" Diameter, Four Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................................... 95.08 11.66 

    For Schedule 80 Handrail, Add  8.74 
    For Additional Off Set Handrail, ADA Attachment, Add  13.15 
    For Aluminum, Satin Finish, Add  30.14 
    For Aluminum, Clear Anodized Finish, Add  46.64 
    For Aluminum, Dark Anodized Finish, Add  53.82 
    For Galvanizing, Add  28.70 
    For Wrought Iron, Add  9.51 
    For Solid Steel Rails, Add  19.02 
    For 304 Stainless Steel, Add  229.63 
    For 316 Stainless Steel, Add  258.34 
    For 2" Wheel Guard, Add  6.82 
    For 4" High Kick Plate, Add  8.97 
    For 6" High Kick Plate, Add  14.35 
    For Curved Rail, Add  50.05 
    For Handrail With Supported Safety Edge Expanded Metal Panels, Add  11.20 
    For Mounting On Stairs, Add  10.67 
    For Mounting On Slopes, Add  2.33 
    For Post Base Flange With Screws, Add Per Post  19.83 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.00 
    For Custom Design Or Shapes (Square Tops, etc), Add  41.71 
    For Nylon Coating, Add  10.76 

XXXXXXX 
. 
 05 52 13 00-0026  Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railings (05 52 13) 

Note: Includes factory primed, fasteners and field touch-up of welds. 
. 
. 

 05 52 13 00-0027 LF 1" Diameter, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ................................................................ 29.40 5.00 
    For Schedule 80 Handrail, Add  1.64 
    For Stainless Steel, Add  33.82 
    For Aluminum, Satin Finish, Add  7.10 
    For Curved Rail, Add  8.82 
    For Aluminum, Clear Anodized Finish, Add  10.99 
    For Aluminum, Dark Anodized Finish, Add  12.68 
    For Galvanized Finish, Add  5.07 

. 
 05 52 13 00-0028 LF 1-1/4" Diameter, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .......................................................... 29.94 5.00 

    For Schedule 80 Handrail, Add  1.82 
    For Stainless Steel, Add  34.90 
    For Aluminum, Satin Finish, Add  7.33 
    For Curved Rail, Add  8.98 
    For Aluminum, Clear Anodized Finish, Add  11.34 
    For Aluminum, Dark Anodized Finish, Add  13.09 
    For Galvanized Finish, Add  5.24 

. 
 05 52 13 00-0029 LF 1-1/2" Diameter, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .......................................................... 30.49 5.00 

    For Schedule 80 Handrail, Add  4.26 
    For Stainless Steel, Add  36.00 
    For Aluminum, Satin Finish, Add  7.56 
    For Curved Rail, Add  9.15 
    For Aluminum, Clear Anodized Finish, Add  11.70 
    For Aluminum, Dark Anodized Finish, Add  13.50 
    For Galvanized Finish, Add  5.40 

. 
 05 52 13 00-0030 LF 2" Diameter, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ................................................................ 36.76 5.00 

    For Schedule 80 Handrail, Add  2.15 
    For Stainless Steel, Add  48.54 
    For Aluminum, Satin Finish, Add  10.19 
    For Curved Rail, Add  11.03 
    For Aluminum, Clear Anodized Finish, Add  15.78 
    For Aluminum, Dark Anodized Finish, Add  18.20 
    For Galvanized Finish, Add  7.28 
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. 
 05 52 13 00-0031 LF 2-1/2" Diameter, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .......................................................... 41.94 5.00 

    For Schedule 80 Handrail, Add  2.30 
    For Stainless Steel, Add  58.90 
    For Aluminum, Satin Finish, Add  12.37 
    For Curved Rail, Add  12.58 
    For Aluminum, Clear Anodized Finish, Add  19.14 
    For Aluminum, Dark Anodized Finish, Add  22.09 
    For Galvanized Finish, Add  8.84 

XXXXXXX 
. 
 05 52 13 00-0032  Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel 

Pipe Railings (05 52 13) 
Note: Includes factory primed, fasteners and field touch-up of welds. 

. 

. 
 05 52 13 00-0033 LF 1" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 35.81 5.25 

    For Schedule 80 Handrail, Add  1.64 
    For Stainless Steel, Add  46.64 
    For Aluminum, Satin Finish, Add  9.79 
    For Curved Rail, Add  10.74 
    For Aluminum, Clear Anodized Finish, Add  15.16 
    For Aluminum, Dark Anodized Finish, Add  17.49 
    For Galvanized Finish, Add  7.00 

. 
 05 52 13 00-0034 LF 1-1/4" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 36.57 5.25 

    For Schedule 80 Handrail, Add  1.82 
    For Stainless Steel, Add  48.16 
    For Aluminum, Satin Finish, Add  10.11 
    For Curved Rail, Add  10.97 
    For Aluminum, Clear Anodized Finish, Add  15.65 
    For Aluminum, Dark Anodized Finish, Add  18.06 
    For Galvanized Finish, Add  7.22 

. 
 05 52 13 00-0035 LF 1-1/2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 37.14 5.25 

    For Schedule 80 Handrail, Add  4.26 
    For Stainless Steel, Add  49.30 
    For Aluminum, Satin Finish, Add  10.35 
    For Curved Rail, Add  11.14 
    For Aluminum, Clear Anodized Finish, Add  16.02 
    For Aluminum, Dark Anodized Finish, Add  18.49 
    For Galvanized Finish, Add  7.40 

. 
 05 52 13 00-0036 LF 2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 45.90 5.25 

    For Schedule 80 Handrail, Add  2.15 
    For Stainless Steel, Add  66.82 
    For Aluminum, Satin Finish, Add  14.03 
    For Curved Rail, Add  13.77 
    For Aluminum, Clear Anodized Finish, Add  21.72 
    For Aluminum, Dark Anodized Finish, Add  25.06 
    For Galvanized Finish, Add  10.02 

. 
 05 52 13 00-0037 LF 2-1/2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 51.63 5.25 

    For Schedule 80 Handrail, Add  2.30 
    For Stainless Steel, Add  78.28 
    For Aluminum, Satin Finish, Add  16.44 
    For Curved Rail, Add  15.49 
    For Aluminum, Clear Anodized Finish, Add  25.44 
    For Aluminum, Dark Anodized Finish, Add  29.36 
    For Galvanized Finish, Add  11.74 

XXXXXXX 
. 
 05 52 13 00-0038  Remove And Reinstall Pipe Railing (05 52 13) 
. 
. 

 05 52 13 00-0039 LF Remove And Reinstall Wall Bracket Mounted Pipe Railing .................................................................................................. 18.74  
. 

 05 52 13 00-0040 LF Remove And Reinstall Floor Mounted Pipe Railing .............................................................................................................. 24.43  
. 

 05 52 13 00-0041 EA  Install New Railing Bracket ................................................................................................................................................... 50.54  
    For Stainless Steel, Add  51.12 

XXXXXXX 
. 
 05 53  Metal Gratings (05 50) 
. 
. 
 05 53 13  Bar Gratings (05 53) 
. 
. 
 05 53 13 00-0001  Welded Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Welded grating is open grid grating which has bearing bars 
and cross bars locked in place by resistance welding, or conventional hand welding. Resistance welded grating 
is produced on precise automated production equipment by combining hydraulic pressure with a powerful electric 
current to fuse - electroforge - the cross bar and bearing bar into a single rigid panel. 

. 

. 
 05 53 13 00-0002  Steel, Welded Grating (05 53 13 00-0001) 

Note: Bearing bars at 1-3/16" O.C., crossbars at 4" O.C., bolted or tack welded, unpainted steel, and in all sizes. 
. 
. 

 05 53 13 00-0003 SF 3/4" x 1/8" Steel, Welded Grating ............................................................................................................................................ 7.55 0.91 
    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  0.97 
    For 304 Stainless Steel, Add  18.36 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  1.67 
    For Crossbars At 2" O.C., Add  0.62 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.37 
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. 
 05 53 13 00-0004 SF 3/4" x 3/16" Steel, Welded Grating ......................................................................................................................................... 9.92 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.38 
    For 304 Stainless Steel, Add  25.97 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  2.36 
    For Crossbars At 2" O.C., Add  0.87 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.43 

. 
 05 53 13 00-0005 SF 1" x 1/8" Steel, Welded Grating .............................................................................................................................................. 9.07 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.23 
    For 304 Stainless Steel, Add  23.24 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  2.11 
    For Crossbars At 2" O.C., Add  0.78 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.41 

. 
 05 53 13 00-0006 SF 1" x 3/16" Steel, Welded Grating .......................................................................................................................................... 12.29 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.78 
    For 304 Stainless Steel, Add  33.58 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  3.05 
    For Crossbars At 2" O.C., Add  1.13 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.49 

. 
 05 53 13 00-0007 SF 1" x 1/4" Steel, Welded Grating ............................................................................................................................................ 15.51 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.33 
    For 304 Stainless Steel, Add  43.91 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  3.99 
    For Crossbars At 2" O.C., Add  1.48 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.57 

. 
 05 53 13 00-0008 SF 1-1/4" x 1/8" Steel, Welded Grating ...................................................................................................................................... 10.61 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.49 
    For 304 Stainless Steel, Add  28.18 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  2.56 
    For Crossbars At 2" O.C., Add  0.95 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.45 

. 
 05 53 13 00-0009 SF 1-1/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 14.52 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.16 
    For 304 Stainless Steel, Add  40.73 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  3.71 
    For Crossbars At 2" O.C., Add  1.37 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.54 

. 
 05 53 13 00-0010 SF 1-1/2" x 1/8" Steel, Welded Grating ...................................................................................................................................... 12.15 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.75 
    For 304 Stainless Steel, Add  33.13 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  3.01 
    For Crossbars At 2" O.C., Add  1.11 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.48 

. 
 05 53 13 00-0011 SF 1-1/2" x 3/16" Steel, Welded Grating .................................................................................................................................... 17.29 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.56 
    For 304 Stainless Steel, Add  48.31 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  4.39 
    For Crossbars At 2" O.C., Add  1.63 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.88 

. 
 05 53 13 00-0012 SF 1-1/2" x 1/4" Steel, Welded Grating ...................................................................................................................................... 22.18 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.39 
    For 304 Stainless Steel, Add  64.01 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  5.82 
    For Crossbars At 2" O.C., Add  2.15 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.00 
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. 
 05 53 13 00-0013 SF 1-3/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 19.67 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.96 
    For 304 Stainless Steel, Add  55.95 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  5.09 
    For Crossbars At 2" O.C., Add  1.88 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.94 

. 
 05 53 13 00-0014 SF 2" x 3/16" Steel, Welded Grating ........................................................................................................................................... 21.91 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.34 
    For 304 Stainless Steel, Add  63.14 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  5.74 
    For Crossbars At 2" O.C., Add  2.12 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.99 

. 
 05 53 13 00-0015 SF 2-1/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 24.28 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.75 
    For 304 Stainless Steel, Add  70.75 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  6.44 
    For Crossbars At 2" O.C., Add  2.38 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.05 

. 
 05 53 13 00-0016 SF 2-1/2" x 3/16" Steel, Welded Grating .................................................................................................................................... 26.51 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.13 
    For 304 Stainless Steel, Add  77.91 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  7.09 
    For Crossbars At 2" O.C., Add  2.62 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.11 

XXXXXXX 
. 
 05 53 13 00-0017  Pressure Locked Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Pressure locked grating is an open grid grating which is an 
assembly of tight-fitting, slotted bearing bars and cross bars, interlocked together. The permanent locking of the 
bars is accomplished by slotting the bearing bars with a wider 'dovetail' shape at the bottom of the slot. The 
bearing bar slot is usually 1/2 the depth of the cross bar. The cross bars are slotted to a depth slightly less than 
half its depth. When the bars are pressed together under hydraulic pressure, the cross bar material is forced into 
the 'dovetail' shape of the bearing bar notch, forming a strong, rigid unit. 

. 

. 
 05 53 13 00-0018  Steel, Pressure Locked Grating (05 53 13 00-0017) 

Note: Bearing bars at 1-3/16" O.C., crossbars at 4" O.C., bolted or tack welded, unpainted steel, and in all sizes. 
. 
. 

 05 53 13 00-0019 SF 3/4" x 1/8" Steel, Pressure Locked Grating ........................................................................................................................... 13.76 0.91 
    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.96 
    For 304 Stainless Steel, Add  22.32 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  3.48 
    For Crossbars At 2" O.C., Add  1.29 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.52 

. 
 05 53 13 00-0020 SF 3/4" x 3/16" Steel, Pressure Locked Grating ......................................................................................................................... 16.81 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.46 
    For 304 Stainless Steel, Add  28.03 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  4.37 
    For Crossbars At 2" O.C., Add  1.62 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.60 

. 
 05 53 13 00-0021 SF 1" x 1/8" Steel, Pressure Locked Grating .............................................................................................................................. 15.07 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.17 
    For 304 Stainless Steel, Add  24.77 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  3.87 
    For Crossbars At 2" O.C., Add  1.43 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.56 

. 
 05 53 13 00-0022 SF 1" x 3/16" Steel, Pressure Locked Grating ............................................................................................................................ 20.30 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.03 
    For 304 Stainless Steel, Add  34.56 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 7/16" O.C., Add  26.78 
    For Bearing Bars At 15/16" O.C., Add  5.39 
    For Crossbars At 2" O.C., Add  1.99 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.69 
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. 
 05 53 13 00-0023 SF 1-1/4" x 1/8" Steel, Pressure Locked Grating........................................................................................................................ 16.81 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.46 
    For 304 Stainless Steel, Add  28.03 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  4.37 
    For Crossbars At 2" O.C., Add  1.62 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.60 

. 
 05 53 13 00-0024 SF 1-1/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 22.72 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.43 
    For 304 Stainless Steel, Add  39.09 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  6.10 
    For Crossbars At 2" O.C., Add  2.26 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.75 

. 
 05 53 13 00-0025 SF 1-1/2" x 1/8" Steel, Pressure Locked Grating........................................................................................................................ 18.64 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.76 
    For 304 Stainless Steel, Add  31.45 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  4.91 
    For Crossbars At 2" O.C., Add  1.82 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.65 

. 
 05 53 13 00-0026 SF 1-1/2" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 25.67 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.84 
    For 304 Stainless Steel, Add  43.84 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 7/16" O.C., Add  33.97 
    For Bearing Bars At 15/16" O.C., Add  6.84 
    For Crossbars At 2" O.C., Add  2.53 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.09 

. 
 05 53 13 00-0027 SF 1-3/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 28.22 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.26 
    For 304 Stainless Steel, Add  48.61 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  7.59 
    For Crossbars At 2" O.C., Add  2.81 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.15 

. 
 05 53 13 00-0028 SF 2" x 3/16" Steel, Pressure Locked Grating ............................................................................................................................ 30.30 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.60 
    For 304 Stainless Steel, Add  52.50 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  8.19 
    For Crossbars At 2" O.C., Add  3.03 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.20 

. 
 05 53 13 00-0029 SF 2-1/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 32.30 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.93 
    For 304 Stainless Steel, Add  56.24 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  8.78 
    For Crossbars At 2" O.C., Add  3.25 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.25 

. 
 05 53 13 00-0030 SF 2-1/2" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 34.03 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.21 
    For 304 Stainless Steel, Add  59.48 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  9.28 
    For Crossbars At 2" O.C., Add  3.43 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.30 

XXXXXXX 
. 
 05 53 13 00-0031  Aluminum, Type 6063, Pressure Locked Grating (05 53 13 00-0017) 

Note: Bearing bars at 1-3/16" O.C., crossbars at 4" O.C., bolted in place, and in all sizes. 
. 
. 

 05 53 13 00-0032 SF 3/4" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................... 10.08 0.91 
    For Bearing Bars At 15/16" O.C., Add  2.41 
    For Crossbars At 2" O.C., Add  0.89 
    For Set In Place Without Bolting, Deduct  -1.43 

. 
 05 53 13 00-0033 SF 3/4" x 3/16" Aluminum, Pressure Locked Grating ................................................................................................................. 13.46 0.91 

    For Bearing Bars At 15/16" O.C., Add  3.40 
    For Crossbars At 2" O.C., Add  1.26 
    For Set In Place Without Bolting, Deduct  -1.52 
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. 
 05 53 13 00-0034 SF 1" x 1/8" Aluminum, Pressure Locked Grating ...................................................................................................................... 12.73 0.91 

    For Bearing Bars At 15/16" O.C., Add  3.18 
    For Crossbars At 2" O.C., Add  1.18 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.50 

. 
 05 53 13 00-0035 SF 1" x 3/16" Aluminum, Pressure Locked Grating .................................................................................................................... 17.11 0.91 

    For Bearing Bars At 7/16" O.C., Add  22.16 
    For Bearing Bars At 15/16" O.C., Add  4.46 
    For Crossbars At 2" O.C., Add  1.65 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.61 

. 
 05 53 13 00-0036 SF 1-1/4" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................ 14.66 0.91 

    For Bearing Bars At 15/16" O.C., Add  3.75 
    For Crossbars At 2" O.C., Add  1.39 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.55 

. 
 05 53 13 00-0037 SF 1-1/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 19.43 0.91 

    For Bearing Bars At 15/16" O.C., Add  5.14 
    For Crossbars At 2" O.C., Add  1.90 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.67 

. 
 05 53 13 00-0038 SF 1-1/2" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................ 16.47 0.91 

    For Bearing Bars At 15/16" O.C., Add  4.27 
    For Crossbars At 2" O.C., Add  1.58 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.59 

. 
 05 53 13 00-0039 SF 1-1/2" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 21.82 0.91 

    For Bearing Bars At 7/16" O.C., Add  28.99 
    For Bearing Bars At 15/16" O.C., Add  5.84 
    For Crossbars At 2" O.C., Add  2.16 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.73 

. 
 05 53 13 00-0040 SF 1-3/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 24.11 0.91 

    For Bearing Bars At 15/16" O.C., Add  6.51 
    For Crossbars At 2" O.C., Add  2.41 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.78 

. 
 05 53 13 00-0041 SF 2" x 3/16" Aluminum, Pressure Locked Grating .................................................................................................................... 26.82 0.91 

    For Bearing Bars At 15/16" O.C., Add  7.30 
    For Crossbars At 2" O.C., Add  2.70 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.85 

. 
 05 53 13 00-0042 SF 2-1/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 28.95 0.91 

    For Bearing Bars At 15/16" O.C., Add  7.92 
    For Crossbars At 2" O.C., Add  2.93 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.90 

. 
 05 53 13 00-0043 SF 2-1/2" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 31.48 0.91 

    For Bearing Bars At 15/16" O.C., Add  8.66 
    For Crossbars At 2" O.C., Add  3.20 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.97 

XXXXXXX 
. 
 05 53 13 00-0044  Swage Locked Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Swage locked grating is an open grid grating where bearing 
bars are pre-punched to receive a cross bar without penetrating or cutting the top surface of the bearing bar. The 
cross bar is then inserted through the pre-punched hole and deformed by swaging or squeezing under hydraulic 
pressure to permanently lock the bars in place. 

. 

. 
 05 53 13 00-0045  Steel, Swage Locked Grating (05 53 13 00-0044) 

Note: Bearing bars at 1-3/16" O.C., crossbars at 4" O.C., bolted or tack welded, unpainted steel, and in all sizes. 
. 
. 

 05 53 13 00-0046 SF 1" x 3/16" Steel, Swaged Grating .......................................................................................................................................... 22.16 0.91 
    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.87 
    For 304 Stainless Steel, Add  33.71 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  13.01 
    For Crossbars At 2" O.C., Add  1.63 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.73 

. 
 05 53 13 00-0047 SF 1-1/4" x 3/16" Steel, Swaged Grating .................................................................................................................................... 24.66 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.10 
    For 304 Stainless Steel, Add  37.85 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  14.61 
    For Crossbars At 2" O.C., Add  1.83 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.80 
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. 
 05 53 13 00-0048 SF 1-1/2" x 3/16" Steel, Swaged Grating ................................................................................................................................... 27.04 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.28 
    For 304 Stainless Steel, Add  41.12 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  15.87 
    For Crossbars At 2" O.C., Add  1.98 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.12 

. 
 05 53 13 00-0049 SF 1-3/4" x 3/16" Steel, Swaged Grating ................................................................................................................................... 30.88 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.63 
    For 304 Stainless Steel, Add  47.49 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  18.33 
    For Crossbars At 2" O.C., Add  2.29 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.22 

. 
 05 53 13 00-0050 SF 2" x 3/16" Steel, Swaged Grating .......................................................................................................................................... 34.74 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.99 
    For 304 Stainless Steel, Add  53.89 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  20.80 
    For Crossbars At 2" O.C., Add  2.60 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.31 

. 
 05 53 13 00-0051 SF 2-1/4" x 3/16" Steel, Swaged Grating ................................................................................................................................... 38.58 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.34 
    For 304 Stainless Steel, Add  60.25 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  23.26 
    For Crossbars At 2" O.C., Add  2.91 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.41 

. 
 05 53 13 00-0052 SF 2-1/2" x 3/16" Steel, Swaged Grating ................................................................................................................................... 42.44 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.70 
    For 304 Stainless Steel, Add  66.65 

Note: Bearing bars at 1-3/16" O.C. and crossbars at 4" O.C. 
    For Bearing Bars At 15/16" O.C., Add  25.73 
    For Crossbars At 2" O.C., Add  3.22 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.51 

XXXXXXX 
. 
 05 53 13 00-0053  Aluminum Grating, Type 6063, Swage Locked (05 53 13 00-0044) 

Note: Bearing bars at 1-3/16" O.C., crossbars at 4" O.C., bolted in place, and in all sizes. 
. 
. 

 05 53 13 00-0054 SF 1" x 1/8" Aluminum, Swaged Grating .................................................................................................................................... 11.80 0.91 
    For Bearing Bars At 15/16" O.C., Add  6.38 
    For Crossbars At 2" O.C., Add  0.80 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.48 

. 
 05 53 13 00-0055 SF 1" x 3/16" Aluminum, Swaged Grating .................................................................................................................................. 15.14 0.91 

    For Bearing Bars At 15/16" O.C., Add  8.52 
    For Crossbars At 2" O.C., Add  1.06 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.56 

. 
 05 53 13 00-0056 SF 1-1/4" x 1/8" Aluminum, Swaged Grating .............................................................................................................................. 13.30 0.91 

    For Bearing Bars At 15/16" O.C., Add  7.34 
    For Crossbars At 2" O.C., Add  0.92 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.51 

. 
 05 53 13 00-0057 SF 1-1/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 17.38 0.91 

    For Bearing Bars At 15/16" O.C., Add  9.95 
    For Crossbars At 2" O.C., Add  1.24 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.61 

. 
 05 53 13 00-0058 SF 1-1/2" x 1/8" Aluminum, Swaged Grating .............................................................................................................................. 15.08 0.91 

    For Bearing Bars At 15/16" O.C., Add  8.48 
    For Crossbars At 2" O.C., Add  1.06 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.56 

. 
 05 53 13 00-0059 SF 1-1/2" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 19.79 0.91 

    For Bearing Bars At 15/16" O.C., Add  11.49 
    For Crossbars At 2" O.C., Add  1.44 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.68 

. 
 05 53 13 00-0060 SF 1-3/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 22.56 0.91 

    For Bearing Bars At 15/16" O.C., Add  13.27 
    For Crossbars At 2" O.C., Add  1.66 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.74 
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. 
 05 53 13 00-0061 SF 2" x 3/16" Aluminum, Swaged Grating .................................................................................................................................. 25.32 0.91 

    For Bearing Bars At 15/16" O.C., Add  15.03 
    For Crossbars At 2" O.C., Add  1.88 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.81 

. 
 05 53 13 00-0062 SF 2-1/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 28.09 0.91 

    For Bearing Bars At 15/16" O.C., Add  16.81 
    For Crossbars At 2" O.C., Add  2.10 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.88 

. 
 05 53 13 00-0063 SF 2-1/2" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 30.84 0.91 

    For Bearing Bars At 15/16" O.C., Add  18.57 
    For Crossbars At 2" O.C., Add  2.32 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.95 

XXXXXXX 
. 
 05 53 13 00-0064  Riveted Grating (05 53 13) 

Note: Riveted grating is an open grid grating where bearing bars are pre-punched to receive a solid round rivet. 
Crimp/lacing bars are pre-punched as well and then formed into a reticulated shape. Bearing bars and crimp bars 
are then assembled and clamped in place by rivets which are cold driven under hydraulic pressure to 
permanently lock the assembly together. 

. 

. 
 05 53 13 00-0065  Steel, Riveted Grating (05 53 13 00-0064) 

Note: 1" clear opening, bolted or tack welded in place, unpainted steel, all sizes. 
. 
. 

 05 53 13 00-0066 SF 3/4" x 1/8", 7.0 LB/SF, Steel, Riveted Grating ....................................................................................................................... 41.59 0.91 
    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.91 
    For 304 Stainless Steel, Add  34.15 
    For 5/8" Clear Opening, Add  13.72 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.22 

. 
 05 53 13 00-0067 SF 3/4" x 3/16", 8.5 LB/SF, Steel, Riveted Grating ..................................................................................................................... 48.87 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.26 
    For 304 Stainless Steel, Add  40.41 
    For 5/8" Clear Opening, Add  16.23 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.40 

. 
 05 53 13 00-0068 SF 1" x 1/8", 8.0 LB/SF, Steel, Riveted Grating .......................................................................................................................... 44.94 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.07 
    For 304 Stainless Steel, Add  37.03 
    For 5/8" Clear Opening, Add  14.87 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.30 

. 
 05 53 13 00-0069 SF 1" x 3/16", 9.5 LB/SF, Steel, Riveted Grating ........................................................................................................................ 51.64 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.39 
    For 304 Stainless Steel, Add  42.79 
    For 5/8" Clear Opening, Add  17.18 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.47 

. 
 05 53 13 00-0070 SF 1-1/4" x 1/8", 9.0 LB/SF, Steel, Riveted Grating.................................................................................................................... 47.72 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.20 
    For 304 Stainless Steel, Add  39.42 
    For 5/8" Clear Opening, Add  15.83 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.37 

. 
 05 53 13 00-0071 SF 1-1/4" x 3/16", 11.1 LB/SF, Steel, Riveted Grating................................................................................................................ 56.81 0.91 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.64 
    For 304 Stainless Steel, Add  47.23 
    For 5/8" Clear Opening, Add  18.97 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.60 

. 
 05 53 13 00-0072 SF 1-1/2" x 1/8", 10.1 LB/SF, Steel, Riveted Grating.................................................................................................................. 50.80 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.33 
    For 304 Stainless Steel, Add  41.71 
    For 5/8" Clear Opening, Add  16.75 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.71 

. 
 05 53 13 00-0073 SF 1-1/2" x 3/16", 12.5 LB/SF, Steel, Riveted Grating................................................................................................................ 60.52 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.80 
    For 304 Stainless Steel, Add  50.06 
    For 5/8" Clear Opening, Add  20.11 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.96 

. 
 05 53 13 00-0074 SF 1-3/4" x 3/16", 14.0 LB/SF, Steel, Riveted Grating................................................................................................................ 65.48 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.04 
    For 304 Stainless Steel, Add  54.32 
    For 5/8" Clear Opening, Add  21.82 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.08 
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. 
 05 53 13 00-0075 SF 2" x 3/16", 17.0 LB/SF, Steel, Riveted Grating ...................................................................................................................... 76.55 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.57 
    For 304 Stainless Steel, Add  63.83 
    For 5/8" Clear Opening, Add  25.64 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.36 

. 
 05 53 13 00-0076 SF 2-1/4" x 3/16", 18.5 LB/SF, Steel, Riveted Grating ............................................................................................................... 80.40 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.75 
    For 304 Stainless Steel, Add  67.14 
    For 5/8" Clear Opening, Add  26.97 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.45 

. 
 05 53 13 00-0077 SF 2-1/2" x 3/16", 20.0 LB/SF, Steel, Riveted Grating ............................................................................................................... 83.84 1.13 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.92 
    For 304 Stainless Steel, Add  70.09 
    For 5/8" Clear Opening, Add  28.15 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.54 

XXXXXXX 
. 
 05 53 13 00-0078  Aluminum, Riveted Grating (05 53 13 00-0064) 

Note: 1" clear opening, bolted in place and in all sizes. 
. 
. 

 05 53 13 00-0079 SF 3/4" x 1/8", 2.4 LB/SF, Aluminum, Riveted Grating ............................................................................................................... 24.60 0.91 
    For 5/8" Clear Opening, Add  7.86 
    For Set In Place Without Bolting, Deduct  -1.80 

. 
 05 53 13 00-0080 SF 3/4" x 3/16", 2.9 LB/SF, Aluminum, Riveted Grating ............................................................................................................. 29.11 0.91 

    For 5/8" Clear Opening, Add  9.41 
    For Set In Place Without Bolting, Deduct  -1.91 

. 
 05 53 13 00-0081 SF 1" x 1/8", 2.7 LB/SF, Aluminum, Riveted Grating .................................................................................................................. 27.01 0.91 

    For 5/8" Clear Opening, Add  8.69 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.86 

. 
 05 53 13 00-0082 SF 1" x 3/16", 3.2 LB/SF, Aluminum, Riveted Grating ................................................................................................................ 31.41 0.91 

    For 5/8" Clear Opening, Add  10.21 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.97 

. 
 05 53 13 00-0083 SF 1-1/4" x 1/8", 3.1 LB/SF, Aluminum, Riveted Grating ............................................................................................................ 30.23 0.91 

    For 5/8" Clear Opening, Add  9.80 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.94 

. 
 05 53 13 00-0084 SF 1-1/4" x 3/16", 3.8 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 36.34 0.91 

    For 5/8" Clear Opening, Add  11.91 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.09 

. 
 05 53 13 00-0085 SF 1-1/2" x 1/8", 3.4 LB/SF, Aluminum, Riveted Grating ............................................................................................................ 32.43 0.91 

    For 5/8" Clear Opening, Add  10.56 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.99 

. 
 05 53 13 00-0086 SF 1-1/2" x 3/16", 4.3 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 40.19 0.91 

    For 5/8" Clear Opening, Add  13.23 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.19 

. 
 05 53 13 00-0087 SF 1-3/4" x 3/16", 4.8 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 44.25 0.91 

    For 5/8" Clear Opening, Add  14.63 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.29 

. 
 05 53 13 00-0088 SF 2" x 3/16", 5.8 LB/SF, Aluminum, Riveted Grating ................................................................................................................ 52.61 0.91 

    For 5/8" Clear Opening, Add  17.52 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.50 

. 
 05 53 13 00-0089 SF 2-1/4" x 3/16", 6.4 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 57.34 0.91 

    For 5/8" Clear Opening, Add  19.15 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.61 

. 
 05 53 13 00-0090 SF 2-1/2" x 3/16", 7.2 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 63.70 0.91 

    For 5/8" Clear Opening, Add  21.35 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.77 

XXXXXXX 
. 
 05 54  Metal Floor Plates (05 50) 
. 
. 
 05 54 00 00-0001  Steel Floor Plates (05 54) 
. 
. 

 05 54 00 00-0002 SF 16 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 10.77 1.09 
. 

 05 54 00 00-0003 SF 14 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 12.23 1.09 
. 

 05 54 00 00-0004 SF 12 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 15.18 1.09 
. 

 05 54 00 00-0005 SF 1/8" Steel Raised Or Diamond Pattern Floor Plates ............................................................................................................. 20.24 1.17 
. 

 05 54 00 00-0006 SF 1/4" Steel Raised Or Diamond Pattern Floor Plates ............................................................................................................. 25.53 1.25 

XXXXXXX 
. 
 05 54 00 00-0007  Aluminum Alloy Floor Plates (05 54) 
. 
. 

 05 54 00 00-0008 SF 0.125" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ........................................................................................... 15.66 0.91 
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. 
 05 54 00 00-0009 SF 0.188" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ........................................................................................... 17.96 1.09 

. 
 05 54 00 00-0010 SF 0.25" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ............................................................................................. 20.29 1.17 

XXXXXXX 
. 
 05 54 00 00-0011  Type 304 Stainless Steel Floor Plates (05 54) 
. 
. 

 05 54 00 00-0012 SF 1/8" Type 304 Stainless Steel Raised Or Diamond Pattern Floor Plate ................................................................................ 26.44 1.25 
    For 316 Stainless Steel, Add  7.38 

. 
 05 54 00 00-0013 SF 3/16" Type 304 Stainless Steel Raised Or Diamond Pattern Floor Plate .............................................................................. 31.60 1.41 

    For 316 Stainless Steel, Add  8.86 
. 

 05 54 00 00-0014 SF 1/4" Type 304 Stainless Raised Or Diamond Pattern Steel Floor Plate ................................................................................ 40.92 1.67 
    For 316 Stainless Steel, Add  11.57 

XXXXXXX 
. 
 05 55  Metal Stair Treads And Nosings (05 50) 
. 
. 
 05 55 13  Metal Stair Treads (05 55) 
. 
. 
 05 55 13 00-0001  Abrasive Cast Aluminum Stair Treads (05 55 13) 

Note: Includes abrasive diamond pattern surface and anchors. Excludes stringers. 
. 
. 

 05 55 13 00-0002 LF 8" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread .................................................................................. 38.97 4.80 
    For 3/8" Thick, Add  7.82 

. 
 05 55 13 00-0003 LF 9" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread .................................................................................. 42.65 4.80 

    For 3/8" Thick, Add  8.74 
. 

 05 55 13 00-0004 LF 10" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread................................................................................. 46.32 4.80 
    For 3/8" Thick, Add  9.66 

. 
 05 55 13 00-0005 LF 11" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread................................................................................. 50.01 4.80 

    For 3/8" Thick, Add  10.58 
. 

 05 55 13 00-0006 LF 12" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread................................................................................. 53.67 4.80 
    For 3/8" Thick, Add  11.50 

XXXXXXX 
. 
 05 55 13 00-0007  Abrasive Cast Iron Stair Treads (05 55 13) 

Note: Includes abrasive diamond pattern surface and anchors. Excludes stringers. 
. 
. 

 05 55 13 00-0008 LF 8" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .............................................................................................. 53.24 4.80 
. 

 05 55 13 00-0009 LF 9" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .............................................................................................. 58.69 4.80 
. 

 05 55 13 00-0010 LF 10" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread ............................................................................................ 64.15 4.80 
. 

 05 55 13 00-0011 LF 11" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread ............................................................................................ 69.60 4.80 
. 

 05 55 13 00-0012 LF 12" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread ............................................................................................ 75.06 4.80 

XXXXXXX 
. 
 05 55 13 00-0013  Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Treads (05 55 

13) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. Excludes stringers. 

. 

. 
 05 55 13 00-0014 LF 6-1/2" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread ................ 21.77 4.80 

. 
 05 55 13 00-0015 LF 9" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread ...................... 25.10 4.80 

. 
 05 55 13 00-0016 LF 11" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread .................... 26.57 4.80 

XXXXXXX 
. 
 05 55 13 00-0017  Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair 

Treads (05 55 13) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. Excludes stringers. 

. 

. 
 05 55 13 00-0018 LF 8" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread ................ 30.97 4.80 

    For Epoxy Sealed For Corrosive Environment, Add  2.31 
    For Two Color Tread, Add  1.74 

. 
 05 55 13 00-0019 LF 9" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread ................ 31.24 4.80 

    For Epoxy Sealed For Corrosive Environment, Add  2.31 
    For Two Color Tread, Add  1.74 

. 
 05 55 13 00-0020 LF 11" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 37.24 4.80 

    For Epoxy Sealed For Corrosive Environment, Add  2.31 
    For Two Color Tread, Add  1.74 

. 
 05 55 13 00-0021 LF 12" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 42.49 4.80 

    For Epoxy Sealed For Corrosive Environment, Add  2.31 
    For Two Color Tread, Add  1.74 

. 
 05 55 13 00-0022 LF 15" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 49.34 4.80 

    For Epoxy Sealed For Corrosive Environment, Add  2.31 
    For Two Color Tread, Add  1.74 

XXXXXXX 
. 
 05 55 13 00-0023  Stair Landing Treads (05 55 13) 
. 
. 
 05 55 13 00-0024  Abrasive Cast Aluminum Stair Landing Treads (05 55 13 00-0023) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 13 00-0025 SF  5/16" Thick, Abrasive Cast Aluminum Landing Treads ......................................................................................................... 53.67 4.80 
    For 3/8" Thick, Add  11.50 

XXXXXXX 
. 
 05 55 13 00-0026  Abrasive Cast Iron Stair Landing Treads (05 55 13 00-0023) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 13 00-0027 SF 3/8" Thick, Abrasive Cast Iron Landing Treads ..................................................................................................................... 75.06 4.80 

XXXXXXX 



 

 Metals 05 

05
 

Metal Fabrications 05 50 
Metal Stair Treads And Nosings 05 55 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 05 - 175 

. 
 05 55 13 00-0028  Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair 

Landing Treads (05 55 13 00-0023) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. 

. 

. 
 05 55 13 00-0029 SF  9/32" Thick, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Landing Treads ................................. 49.94 4.80 

    For Epoxy Sealed For Corrosive Environment, Add  2.31 

XXXXXXX 
. 
 05 55 13 00-0030  Open Cast Iron Stair Tread (05 55 13) 

Note: Includes steel stringers, safety nosing and 2 pipe handrail. Excludes landings. 
. 
. 

 05 55 13 00-0031 RSR 3'-6" Wide, Open Cast Iron Stair Tread............................................................................................................................... 372.36 33.32 
    For Closed Riser, Add  31.68 

. 
 05 55 13 00-0032 RSR 4'-0" Wide, Open Cast Iron Stair Tread............................................................................................................................... 421.07 38.31 

    For Closed Riser, Add  35.71 
. 

 05 55 13 00-0033 RSR 5'-0" Wide, Open Cast Iron Stair Tread............................................................................................................................... 465.71 44.98 
    For Closed Riser, Add  39.44 

XXXXXXX 
. 
 05 55 16  Metal Stair Nosings (05 55) 
. 
. 
 05 55 16 00-0001  Abrasive Cast Aluminum Nosings (05 55 16) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 16 00-0002 LF 3" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 17.11 3.27 
    For 3/8" Thick, Add  2.97 

. 
 05 55 16 00-0003 LF 4" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 20.67 3.27 

    For 3/8" Thick, Add  3.86 
. 

 05 55 16 00-0004 LF 6" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 28.58 3.27 
    For 3/8" Thick, Add  5.84 

XXXXXXX 
. 
 05 55 16 00-0005  Abrasive Cast Iron Nosings (05 55 16) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 16 00-0006 LF  3" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 19.71 3.27 
    For 3/8" Thick, Add  3.62 

. 
 05 55 16 00-0007 LF 4" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 24.08 3.27 

    For 3/8" Thick, Add  4.71 
. 

 05 55 16 00-0008 LF 6" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 32.72 3.27 
    For 3/8" Thick, Add  6.87 

XXXXXXX 
. 
 05 55 16 00-0009  Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosings (05 55 16) 

Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. 

. 

. 
 05 55 16 00-0010 LF 1-7/8" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ........................................ 14.71 3.27 

. 
 05 55 16 00-0011 LF 3" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 16.42 3.27 

. 
 05 55 16 00-0012 LF 4" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 17.73 3.27 

. 
 05 55 16 00-0013 LF 6" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 21.79 3.27 

. 
 05 55 16 00-0014 LF 1-7/8" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ..................................... 15.17 3.27 

. 
 05 55 16 00-0015 LF 3" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ........................................... 16.63 3.27 

. 
 05 55 16 00-0016 LF 4" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ........................................... 18.07 3.27 

. 
 05 55 16 00-0017 LF 3" Depth, 1/4" Thick, 1-3/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ........................................... 17.19 3.27 

XXXXXXX 
. 
 05 56  Metal Castings (05 50) 
. 
. 
 05 56 00 00-0001  Castings (05 56) 
. 
. 

 05 56 00 00-0002 LB Up To 150 LB, Miscellaneous Castings, Light Section ........................................................................................................... 3.05 0.42 
. 

 05 56 00 00-0003 LB  >150 LB, Miscellaneous Castings, Heavy Section .................................................................................................................. 4.98 0.34 

XXXXXXX 
. 
 05 58  Formed Metal Fabrications (05 50) 
. 
. 
 05 58 16  Formed Metal Enclosures (05 58) 
. 
. 
 05 58 16 00-0001  Drip Pan (05 58 16) 
. 
. 

 05 58 16 00-0002 SF  Stainless Steel Drip Pan ....................................................................................................................................................... 61.12 5.56 
. 

 05 58 16 00-0003 SF  Galvanized Steel Drip Pan .................................................................................................................................................... 60.43 5.56 
. 

 05 58 16 00-0004 SF  Aluminum Drip Pan ............................................................................................................................................................... 42.84 4.44 
. 

 05 58 16 00-0005 SF  Plastic Drip Pan .................................................................................................................................................................... 13.21 3.89 

XXXXXXX 
. 
 05 58 23  Formed Metal Guards (05 58) 
. 
. 
 05 58 23 00-0001  Protective Guard Rails (05 58 23) 

Note: Includes painted finish. 
. 
. 
 05 58 23 00-0002  2-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0001) 

Note: Steel King Armor Guard. 
. 
. 
 05 58 23 00-0003  Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0002) 

Note: Excludes posts. Includes fasteners. 
. 
. 

 05 58 23 00-0004 EA 1' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 111.90 15.71 
. 

 05 58 23 00-0005 EA 2' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 130.29 15.71 
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. 
 05 58 23 00-0006 EA 3' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 147.64 15.71 

. 
 05 58 23 00-0007 EA 4' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 166.02 15.71 

. 
 05 58 23 00-0008 EA 5' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 183.47 15.71 

. 
 05 58 23 00-0009 EA 6' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 206.08 15.71 

. 
 05 58 23 00-0010 EA 7' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 221.48 15.71 

. 
 05 58 23 00-0011 EA 8' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 245.34 15.71 

. 
 05 58 23 00-0012 EA 9' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 260.99 15.71 

. 
 05 58 23 00-0013 EA 10' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ........................................................... 272.17 15.71 

XXXXXXX 
. 
 05 58 23 00-0014  Posts For 2-Rib Guard Rails (05 58 23 00-0002) 

Note: Includes drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0015 EA 12" Height, Single Rail Post For 2-Rib Guard Rails ............................................................................................................ 228.44 32.72 
. 

 05 58 23 00-0016 EA 42" Height, Triple Rail Post For 2-Rib Guard Rails ............................................................................................................. 292.30 32.72 

XXXXXXX 
. 
 05 58 23 00-0017  3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0001) 

Note: Steel King Steel Guard. 
. 
. 
 05 58 23 00-0018  Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0017) 

Note: Excludes posts. Includes fasteners. 
. 
. 

 05 58 23 00-0019 EA 1' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 122.99 15.71 
. 

 05 58 23 00-0020 EA 2' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 135.21 15.71 
. 

 05 58 23 00-0021 EA 3' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 150.47 15.71 
. 

 05 58 23 00-0022 EA 4' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 164.73 15.71 
. 

 05 58 23 00-0023 EA 5' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 181.23 15.71 
. 

 05 58 23 00-0024 EA 6' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 189.18 15.71 
. 

 05 58 23 00-0025 EA 7' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 208.31 15.71 
. 

 05 58 23 00-0026 EA 8' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 224.46 15.71 
. 

 05 58 23 00-0027 EA 9' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 241.61 15.71 
. 

 05 58 23 00-0028 EA 10' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................. 259.00 15.71 

XXXXXXX 
. 
 05 58 23 00-0029  Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0017) 

Note: Excludes posts. Includes fasteners and lift-out mounting plate. 
. 
. 

 05 58 23 00-0030 EA 1' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 178.00 15.71 
. 

 05 58 23 00-0031 EA 2' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 191.42 15.71 
. 

 05 58 23 00-0032 EA 3' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 205.33 15.71 
. 

 05 58 23 00-0033 EA 4' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 221.48 15.71 
. 

 05 58 23 00-0034 EA 5' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 237.63 15.71 
. 

 05 58 23 00-0035 EA 6' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 250.80 15.71 
. 

 05 58 23 00-0036 EA 7' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 265.96 15.71 
. 

 05 58 23 00-0037 EA 8' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 283.10 15.71 
. 

 05 58 23 00-0038 EA 9' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 301.49 15.71 
. 

 05 58 23 00-0039 EA 10' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................. 317.64 15.71 

XXXXXXX 
. 
 05 58 23 00-0040  Posts For 3-Rib Guard Rails (05 58 23 00-0017) 

Note: Includes drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0041 EA 18" Height, Single Rail Post For 3-Rib Guard Rails ............................................................................................................ 203.00 32.72 
. 

 05 58 23 00-0042 EA 42" Height, Double Rail Post For 3-Rib Guard Rails ........................................................................................................... 254.78 32.72 

XXXXXXX 
. 
 05 58 23 00-0043  All-Welded, Protective Guards (05 58 23) 

Note: Surface mounted inverted-U style protective barriers. Includes painted finish, drilling, surface mounting 
plate and anchors. 

. 

. 
 05 58 23 00-0044  All-Welded, Protective Guards (05 58 23 00-0043) 
. 
. 

 05 58 23 00-0045 EA 36" Length, 9" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard .............................................................. 265.41 43.63 
. 

 05 58 23 00-0046 EA 48" Length, 9" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard .............................................................. 277.83 43.63 
. 

 05 58 23 00-0047 EA 36" Length, 16" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 285.04 43.63 
. 

 05 58 23 00-0048 EA 48" Length, 16" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 295.72 43.63 
. 

 05 58 23 00-0049 EA 36" Length, 24" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 293.24 43.63 
. 

 05 58 23 00-0050 EA 48" Length, 24" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 306.41 43.63 
. 

 05 58 23 00-0051 EA 36" Length, 36" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 310.13 43.63 
. 

 05 58 23 00-0052 EA 48" Length, 36" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 314.36 43.63 
. 

 05 58 23 00-0053 EA 48" Length, 42" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 334.48 43.63 

XXXXXXX 
. 
 05 58 23 00-0054  Corner Style, All-Welded, Protective Guards (05 58 23 00-0043) 
. 
. 

 05 58 23 00-0055 EA 24" Length, 24" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 342.44 43.63 
. 

 05 58 23 00-0056 EA 30" Length, 24" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 357.34 43.63 
. 

 05 58 23 00-0057 EA 24" Length, 36" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 363.56 43.63 
. 

 05 58 23 00-0058 EA 30" Length, 36" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 394.12 43.63 

XXXXXXX 
. 
 05 58 23 00-0059  Warehouse Safety Bollards (05 58 23) 

Note: Includes painted finish, drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0060 EA 24" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 169.92 32.72 
. 

 05 58 23 00-0061 EA 36" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 194.47 32.72 
. 

 05 58 23 00-0062 EA 42" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 220.46 32.72 
. 

 05 58 23 00-0063 EA 36" Height, 5-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 227.56 32.72 
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. 
 05 58 23 00-0064 EA 42" Height, 5-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 243.96 32.72 

XXXXXXX 
. 
 05 59  Metal Specialties (05 50) 
. 
. 
 05 59 65  Chain (05 59) 
. 
. 
 05 59 65 00-0001  Alloy Steel Chain, Self Colored, Cut Length (05 59 65) 

Note: Includes all connecting links, double clevis mid-Links, slip or grab hooks, or shackles as required. 
. 
. 

 05 59 65 00-0002 LF 3/16" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 3.78 0.81 
    For Plastic Dipped, Add  0.33 

. 
 05 59 65 00-0003 LF 1/4" Diameter Alloy Steel Chain, Cut Length, Self Colored ..................................................................................................... 5.08 1.08 

    For Plastic Dipped, Add  0.44 
. 

 05 59 65 00-0004 LF 3/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ..................................................................................................... 8.26 2.15 
    For Plastic Dipped, Add  0.59 

. 
 05 59 65 00-0005 LF 1/2" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 13.33 3.63 

    For Plastic Dipped, Add  0.91 
. 

 05 59 65 00-0006 LF 5/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 22.50 6.13 
    For Plastic Dipped, Add  1.53 

. 
 05 59 65 00-0007 LF 3/4" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 31.57 8.61 

    For Plastic Dipped, Add  2.15 
. 

 05 59 65 00-0008 LF 7/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 42.58 10.76 
    For Plastic Dipped, Add  3.16 

. 
 05 59 65 00-0009 LF 1" Diameter Alloy Steel Chain, Cut Length, Self Colored ...................................................................................................... 60.98 14.34 

    For Plastic Dipped, Add  4.84 
. 

 05 59 65 00-0010 LF 1-1/4" Diameter Alloy Steel Chain, Cut Length, Self Colored ............................................................................................... 98.29 21.52 
    For Plastic Dipped, Add  8.29 

XXXXXXX 
. 
 05 59 69  Metal Panels (05 59) 
. 
. 
 05 59 69 00-0001  Woven And Welded Wire Cloth (05 59 69) 

Note: Excludes frame and fastening to frame. See CSI section 05 12 23 00-0129 for spot welding. 
. 
. 
 05 59 69 00-0002  Plain Steel Woven And Welded Wire Cloth Panels (05 59 69 00-0001) 
. 
. 
 05 59 69 00-0003  2" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0004 SF 0.12" Thick Wire, 2" Spacing, 0.44 LB/SF Woven And Welded Wire Cloth Panels ................................................................ 6.69 2.30 
    For Up To 2 SF Panel, Add  1.95 
    For >2 To 6 SF Panel, Add  1.13 
    For >15 To 40 SF, Deduct  -0.18 
    For >40 SF, Deduct  -0.54 
    For Galvanized, Add  1.82 
    For Aluminum, Add  2.18 
    For 304 Stainless Steel, Add  8.71 
    For 316 Stainless Steel, Add  9.98 

. 
 05 59 69 00-0005 SF 0.135" Thick Wire, 2" Spacing, 0.55 LB/SF Woven And Welded Wire Cloth Panels .............................................................. 7.18 2.40 

    For Up To 2 SF Panel, Add  2.07 
    For >2 To 6 SF Panel, Add  1.20 
    For >15 To 40 SF, Deduct  -0.20 
    For >40 SF, Deduct  -0.60 
    For Galvanized, Add  2.00 
    For Aluminum, Add  2.39 
    For 304 Stainless Steel, Add  9.58 
    For 316 Stainless Steel, Add  10.97 

. 
 05 59 69 00-0006 SF 0.148" Thick Wire, 2" Spacing, 0.65 LB/SF Woven And Welded Wire Cloth Panels .............................................................. 7.65 2.65 

    For Up To 2 SF Panel, Add  2.24 
    For >2 To 6 SF Panel, Add  1.29 
    For >15 To 40 SF, Deduct  -0.21 
    For >40 SF, Deduct  -0.62 
    For Galvanized, Add  2.06 
    For Aluminum, Add  2.47 
    For 304 Stainless Steel, Add  9.89 
    For 316 Stainless Steel, Add  11.33 

. 
 05 59 69 00-0007 SF 0.162" Thick Wire, 2" Spacing, 0.78 LB/SF Woven And Welded Wire Cloth Panels .............................................................. 8.06 2.77 

    For Up To 2 SF Panel, Add  2.35 
    For >2 To 6 SF Panel, Add  1.36 
    For >15 To 40 SF, Deduct  -0.22 
    For >40 SF, Deduct  -0.66 
    For Galvanized, Add  2.19 
    For Aluminum, Add  2.63 
    For 304 Stainless Steel, Add  10.51 
    For 316 Stainless Steel, Add  12.05 

. 
 05 59 69 00-0008 SF 0.177" Thick Wire, 2" Spacing, 0.92 LB/SF Woven And Welded Wire Cloth Panels .............................................................. 8.84 3.10 

    For Up To 2 SF Panel, Add  2.59 
    For >2 To 6 SF Panel, Add  1.50 
    For >15 To 40 SF, Deduct  -0.24 
    For >40 SF, Deduct  -0.71 
    For Galvanized, Add  2.36 
    For Aluminum, Add  2.83 
    For 304 Stainless Steel, Add  11.30 
    For 316 Stainless Steel, Add  12.95 
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. 
 05 59 69 00-0009 SF 0.192" Thick Wire, 2" Spacing, 1.08 LB/SF Woven And Welded Wire Cloth Panels............................................................. 10.14 3.45 

    For Up To 2 SF Panel, Add  2.95 
    For >2 To 6 SF Panel, Add  1.71 
    For >15 To 40 SF, Deduct  -0.28 
    For >40 SF, Deduct  -0.83 
    For Galvanized, Add  2.77 
    For Aluminum, Add  3.32 
    For 304 Stainless Steel, Add  13.27 
    For 316 Stainless Steel, Add  15.21 

. 
 05 59 69 00-0010 SF 0.207" Thick Wire, 2" Spacing, 1.25 LB/SF Woven And Welded Wire Cloth Panels............................................................. 11.46 3.79 

    For Up To 2 SF Panel, Add  3.30 
    For >2 To 6 SF Panel, Add  1.91 
    For >15 To 40 SF, Deduct  -0.32 
    For >40 SF, Deduct  -0.96 
    For Galvanized, Add  3.20 
    For Aluminum, Add  3.84 
    For 304 Stainless Steel, Add  15.36 
    For 316 Stainless Steel, Add  17.60 

. 
 05 59 69 00-0011 SF 0.225" Thick Wire, 2" Spacing, 1.46 LB/SF Woven And Welded Wire Cloth Panels............................................................. 13.09 4.22 

    For Up To 2 SF Panel, Add  3.74 
    For >2 To 6 SF Panel, Add  2.15 
    For >15 To 40 SF, Deduct  -0.37 
    For >40 SF, Deduct  -1.12 
    For Galvanized, Add  3.74 
    For Aluminum, Add  4.48 
    For 304 Stainless Steel, Add  17.93 
    For 316 Stainless Steel, Add  20.54 

XXXXXXX 
. 
 05 59 69 00-0012  1-3/4" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0013 SF 0.12" Thick Wire, 1-3/4" Spacing, 0.49 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 7.02 2.44 
    For Up To 2 SF Panel, Add  2.05 
    For >2 To 6 SF Panel, Add  1.19 
    For >15 To 40 SF, Deduct  -0.19 
    For >40 SF, Deduct  -0.57 
    For Galvanized, Add  1.89 
    For Aluminum, Add  2.27 
    For 304 Stainless Steel, Add  9.07 
    For 316 Stainless Steel, Add  10.40 

. 
 05 59 69 00-0014 SF 0.135" Thick Wire, 1-3/4" Spacing, 0.62 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 7.70 2.57 

    For Up To 2 SF Panel, Add  2.22 
    For >2 To 6 SF Panel, Add  1.28 
    For >15 To 40 SF, Deduct  -0.21 
    For >40 SF, Deduct  -0.64 
    For Galvanized, Add  2.14 
    For Aluminum, Add  2.57 
    For 304 Stainless Steel, Add  10.27 
    For 316 Stainless Steel, Add  11.77 

. 
 05 59 69 00-0015 SF 0.148" Thick Wire, 1-3/4" Spacing, 0.74 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 8.31 2.88 

    For Up To 2 SF Panel, Add  2.43 
    For >2 To 6 SF Panel, Add  1.41 
    For >15 To 40 SF, Deduct  -0.22 
    For >40 SF, Deduct  -0.67 
    For Galvanized, Add  2.24 
    For Aluminum, Add  2.68 
    For 304 Stainless Steel, Add  10.73 
    For 316 Stainless Steel, Add  12.29 

. 
 05 59 69 00-0016 SF 0.162" Thick Wire, 1-3/4" Spacing, 0.88 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 8.67 2.97 

    For Up To 2 SF Panel, Add  2.53 
    For >2 To 6 SF Panel, Add  1.46 
    For >15 To 40 SF, Deduct  -0.24 
    For >40 SF, Deduct  -0.71 
    For Galvanized, Add  2.36 
    For Aluminum, Add  2.83 
    For 304 Stainless Steel, Add  11.30 
    For 316 Stainless Steel, Add  12.95 

. 
 05 59 69 00-0017 SF 0.177" Thick Wire, 1-3/4" Spacing, 1.04 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 9.51 3.33 

    For Up To 2 SF Panel, Add  2.79 
    For >2 To 6 SF Panel, Add  1.62 
    For >15 To 40 SF, Deduct  -0.25 
    For >40 SF, Deduct  -0.76 
    For Galvanized, Add  2.54 
    For Aluminum, Add  3.04 
    For 304 Stainless Steel, Add  12.17 
    For 316 Stainless Steel, Add  13.94 

. 
 05 59 69 00-0018 SF 0.192" Thick Wire, 1-3/4" Spacing, 1.22 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 10.91 3.71 

    For Up To 2 SF Panel, Add  3.17 
    For >2 To 6 SF Panel, Add  1.84 
    For >15 To 40 SF, Deduct  -0.30 
    For >40 SF, Deduct  -0.89 
    For Galvanized, Add  2.98 
    For Aluminum, Add  3.57 
    For 304 Stainless Steel, Add  14.28 
    For 316 Stainless Steel, Add  16.36 
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. 
 05 59 69 00-0019 SF 0.207" Thick Wire, 1-3/4" Spacing, 1.41 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 12.31 4.08 

    For Up To 2 SF Panel, Add  3.55 
    For >2 To 6 SF Panel, Add  2.05 
    For >15 To 40 SF, Deduct  -0.34 
    For >40 SF, Deduct  -1.03 
    For Galvanized, Add  3.44 
    For Aluminum, Add  4.12 
    For 304 Stainless Steel, Add  16.49 
    For 316 Stainless Steel, Add  18.89 

. 
 05 59 69 00-0020 SF 0.225" Thick Wire, 1-3/4" Spacing, 1.65 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 14.09 4.54 

    For Up To 2 SF Panel, Add  4.03 
    For >2 To 6 SF Panel, Add  2.32 
    For >15 To 40 SF, Deduct  -0.40 
    For >40 SF, Deduct  -1.21 
    For Galvanized, Add  4.02 
    For Aluminum, Add  4.82 
    For 304 Stainless Steel, Add  19.30 
    For 316 Stainless Steel, Add  22.11 

XXXXXXX 
. 
 05 59 69 00-0021  1-1/2" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0022 SF 0.12" Thick Wire, 1-1/2" Spacing, 0.57 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 7.78 2.71 
    For Up To 2 SF Panel, Add  2.27 
    For >2 To 6 SF Panel, Add  1.32 
    For >15 To 40 SF, Deduct  -0.21 
    For >40 SF, Deduct  -0.63 
    For Galvanized, Add  2.10 
    For Aluminum, Add  2.51 
    For 304 Stainless Steel, Add  10.06 
    For 316 Stainless Steel, Add  11.52 

. 
 05 59 69 00-0023 SF 0.135" Thick Wire, 1-1/2" Spacing, 0.72 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 8.51 2.84 

    For Up To 2 SF Panel, Add  2.46 
    For >2 To 6 SF Panel, Add  1.42 
    For >15 To 40 SF, Deduct  -0.24 
    For >40 SF, Deduct  -0.71 
    For Galvanized, Add  2.37 
    For Aluminum, Add  2.84 
    For 304 Stainless Steel, Add  11.35 
    For 316 Stainless Steel, Add  13.01 

. 
 05 59 69 00-0024 SF 0.148" Thick Wire, 1-1/2" Spacing, 0.85 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 9.09 3.15 

    For Up To 2 SF Panel, Add  2.66 
    For >2 To 6 SF Panel, Add  1.54 
    For >15 To 40 SF, Deduct  -0.24 
    For >40 SF, Deduct  -0.73 
    For Galvanized, Add  2.45 
    For Aluminum, Add  2.93 
    For 304 Stainless Steel, Add  11.74 
    For 316 Stainless Steel, Add  13.45 

. 
 05 59 69 00-0025 SF 0.162" Thick Wire, 1-1/2" Spacing, 1.02 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 9.57 3.28 

    For Up To 2 SF Panel, Add  2.79 
    For >2 To 6 SF Panel, Add  1.61 
    For >15 To 40 SF, Deduct  -0.26 
    For >40 SF, Deduct  -0.78 
    For Galvanized, Add  2.60 
    For Aluminum, Add  3.12 
    For 304 Stainless Steel, Add  12.48 
    For 316 Stainless Steel, Add  14.30 

. 
 05 59 69 00-0026 SF 0.177" Thick Wire, 1-1/2" Spacing, 1.2 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 10.46 3.66 

    For Up To 2 SF Panel, Add  3.07 
    For >2 To 6 SF Panel, Add  1.78 
    For >15 To 40 SF, Deduct  -0.28 
    For >40 SF, Deduct  -0.84 
    For Galvanized, Add  2.79 
    For Aluminum, Add  3.34 
    For 304 Stainless Steel, Add  13.37 
    For 316 Stainless Steel, Add  15.32 

. 
 05 59 69 00-0027 SF 0.192" Thick Wire, 1-1/2" Spacing, 1.4 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 11.92 4.07 

    For Up To 2 SF Panel, Add  3.47 
    For >2 To 6 SF Panel, Add  2.01 
    For >15 To 40 SF, Deduct  -0.33 
    For >40 SF, Deduct  -0.98 
    For Galvanized, Add  3.25 
    For Aluminum, Add  3.90 
    For 304 Stainless Steel, Add  15.60 
    For 316 Stainless Steel, Add  17.88 

. 
 05 59 69 00-0028 SF 0.207" Thick Wire, 1-1/2" Spacing, 1.62 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 13.47 4.47 

    For Up To 2 SF Panel, Add  3.88 
    For >2 To 6 SF Panel, Add  2.24 
    For >15 To 40 SF, Deduct  -0.38 
    For >40 SF, Deduct  -1.13 
    For Galvanized, Add  3.76 
    For Aluminum, Add  4.51 
    For 304 Stainless Steel, Add  18.05 
    For 316 Stainless Steel, Add  20.68 
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. 
 05 59 69 00-0029 SF 0.225" Thick Wire, 1-1/2" Spacing, 1.89 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 15.36 4.95 

    For Up To 2 SF Panel, Add  4.39 
    For >2 To 6 SF Panel, Add  2.52 
    For >15 To 40 SF, Deduct  -0.44 
    For >40 SF, Deduct  -1.32 
    For Galvanized, Add  4.39 
    For Aluminum, Add  5.26 
    For 304 Stainless Steel, Add  21.05 
    For 316 Stainless Steel, Add  24.12 

XXXXXXX 
. 
 05 59 69 00-0030  1-1/4" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0031 SF 0.105" Thick Wire, 1-1/4" Spacing, 0.52 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 8.00 2.92 
    For Up To 2 SF Panel, Add  2.38 
    For >2 To 6 SF Panel, Add  1.39 
    For >15 To 40 SF, Deduct  -0.21 
    For >40 SF, Deduct  -0.62 
    For Galvanized, Add  2.05 
    For Aluminum, Add  2.46 
    For 304 Stainless Steel, Add  9.84 
    For 316 Stainless Steel, Add  11.28 

. 
 05 59 69 00-0032 SF 0.12" Thick Wire, 1-1/4" Spacing, 0.68 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 8.63 3.06 

    For Up To 2 SF Panel, Add  2.54 
    For >2 To 6 SF Panel, Add  1.48 
    For >15 To 40 SF, Deduct  -0.23 
    For >40 SF, Deduct  -0.68 
    For Galvanized, Add  2.27 
    For Aluminum, Add  2.72 
    For 304 Stainless Steel, Add  10.90 
    For 316 Stainless Steel, Add  12.49 

. 
 05 59 69 00-0033 SF 0.135" Thick Wire, 1-1/4" Spacing, 0.85 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 9.34 3.19 

    For Up To 2 SF Panel, Add  2.72 
    For >2 To 6 SF Panel, Add  1.57 
    For >15 To 40 SF, Deduct  -0.25 
    For >40 SF, Deduct  -0.76 
    For Galvanized, Add  2.54 
    For Aluminum, Add  3.05 
    For 304 Stainless Steel, Add  12.19 
    For 316 Stainless Steel, Add  13.97 

. 
 05 59 69 00-0034 SF 0.148" Thick Wire, 1-1/4" Spacing, 1.01 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 9.62 3.25 

    For Up To 2 SF Panel, Add  2.79 
    For >2 To 6 SF Panel, Add  1.61 
    For >15 To 40 SF, Deduct  -0.26 
    For >40 SF, Deduct  -0.79 
    For Galvanized, Add  2.64 
    For Aluminum, Add  3.17 
    For 304 Stainless Steel, Add  12.67 
    For 316 Stainless Steel, Add  14.52 

. 
 05 59 69 00-0035 SF 0.162" Thick Wire, 1-1/4" Spacing, 1.2 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 10.46 3.67 

    For Up To 2 SF Panel, Add  3.07 
    For >2 To 6 SF Panel, Add  1.78 
    For >15 To 40 SF, Deduct  -0.28 
    For >40 SF, Deduct  -0.83 
    For Galvanized, Add  2.78 
    For Aluminum, Add  3.34 
    For 304 Stainless Steel, Add  13.34 
    For 316 Stainless Steel, Add  15.29 

. 
 05 59 69 00-0036 SF 0.177" Thick Wire, 1-1/4" Spacing, 1.42 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 11.79 4.13 

    For Up To 2 SF Panel, Add  3.46 
    For >2 To 6 SF Panel, Add  2.01 
    For >15 To 40 SF, Deduct  -0.31 
    For >40 SF, Deduct  -0.94 
    For Galvanized, Add  3.14 
    For Aluminum, Add  3.77 
    For 304 Stainless Steel, Add  15.07 
    For 316 Stainless Steel, Add  17.27 

. 
 05 59 69 00-0037 SF 0.192" Thick Wire, 1-1/4" Spacing, 1.65 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 13.37 4.56 

    For Up To 2 SF Panel, Add  3.89 
    For >2 To 6 SF Panel, Add  2.25 
    For >15 To 40 SF, Deduct  -0.36 
    For >40 SF, Deduct  -1.09 
    For Galvanized, Add  3.65 
    For Aluminum, Add  4.37 
    For 304 Stainless Steel, Add  17.50 
    For 316 Stainless Steel, Add  20.05 

. 
 05 59 69 00-0038 SF 0.207" Thick Wire, 1-1/4" Spacing, 1.9 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 15.04 4.98 

    For Up To 2 SF Panel, Add  4.34 
    For >2 To 6 SF Panel, Add  2.50 
    For >15 To 40 SF, Deduct  -0.42 
    For >40 SF, Deduct  -1.26 
    For Galvanized, Add  4.20 
    For Aluminum, Add  5.04 
    For 304 Stainless Steel, Add  20.16 
    For 316 Stainless Steel, Add  23.10 
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. 
 05 59 69 00-0039 SF 0.225" Thick Wire, 1-1/4" Spacing, 2.22 LB/SF Woven And Welded Wire Cloth Panels ...................................................... 17.19 5.54 

    For Up To 2 SF Panel, Add  4.91 
    For >2 To 6 SF Panel, Add  2.83 
    For >15 To 40 SF, Deduct  -0.49 
    For >40 SF, Deduct  -1.47 
    For Galvanized, Add  4.91 
    For Aluminum, Add  5.89 
    For 304 Stainless Steel, Add  23.54 
    For 316 Stainless Steel, Add  26.98 

XXXXXXX 
. 
 05 59 69 00-0040  1" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0041 SF 0.105" Thick Wire, 1" Spacing, 0.64 LB/SF Woven And Welded Wire Cloth Panels .............................................................. 9.15 3.42 
    For Up To 2 SF Panel, Add  2.74 
    For >2 To 6 SF Panel, Add  1.60 
    For >15 To 40 SF, Deduct  -0.23 
    For >40 SF, Deduct  -0.69 
    For Galvanized, Add  2.30 
    For Aluminum, Add  2.75 
    For 304 Stainless Steel, Add  11.02 
    For 316 Stainless Steel, Add  12.62 

. 
 05 59 69 00-0042 SF 0.12" Thick Wire, 1" Spacing, 0.83 LB/SF Woven And Welded Wire Cloth Panels ................................................................ 9.79 3.56 

    For Up To 2 SF Panel, Add  2.91 
    For >2 To 6 SF Panel, Add  1.69 
    For >15 To 40 SF, Deduct  -0.25 
    For >40 SF, Deduct  -0.76 
    For Galvanized, Add  2.52 
    For Aluminum, Add  3.02 
    For 304 Stainless Steel, Add  12.10 
    For 316 Stainless Steel, Add  13.86 

. 
 05 59 69 00-0043 SF 0.135" Thick Wire, 1" Spacing, 1.04 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 10.19 3.71 

    For Up To 2 SF Panel, Add  3.03 
    For >2 To 6 SF Panel, Add  1.76 
    For >15 To 40 SF, Deduct  -0.26 
    For >40 SF, Deduct  -0.78 
    For Galvanized, Add  2.62 
    For Aluminum, Add  3.14 
    For 304 Stainless Steel, Add  12.55 
    For 316 Stainless Steel, Add  14.38 

. 
 05 59 69 00-0044 SF 0.148" Thick Wire, 1" Spacing, 1.23 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 10.88 3.77 

    For Up To 2 SF Panel, Add  3.18 
    For >2 To 6 SF Panel, Add  1.84 
    For >15 To 40 SF, Deduct  -0.29 
    For >40 SF, Deduct  -0.88 
    For Galvanized, Add  2.93 
    For Aluminum, Add  3.51 
    For 304 Stainless Steel, Add  14.04 
    For 316 Stainless Steel, Add  16.09 

. 
 05 59 69 00-0045 SF 0.162" Thick Wire, 1" Spacing, 1.46 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 12.12 4.25 

    For Up To 2 SF Panel, Add  3.56 
    For >2 To 6 SF Panel, Add  2.06 
    For >15 To 40 SF, Deduct  -0.32 
    For >40 SF, Deduct  -0.97 
    For Galvanized, Add  3.22 
    For Aluminum, Add  3.86 
    For 304 Stainless Steel, Add  15.46 
    For 316 Stainless Steel, Add  17.71 

. 
 05 59 69 00-0046 SF 0.177" Thick Wire, 1" Spacing, 1.72 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 13.59 4.76 

    For Up To 2 SF Panel, Add  3.99 
    For >2 To 6 SF Panel, Add  2.31 
    For >15 To 40 SF, Deduct  -0.36 
    For >40 SF, Deduct  -1.09 
    For Galvanized, Add  3.62 
    For Aluminum, Add  4.34 
    For 304 Stainless Steel, Add  17.38 
    For 316 Stainless Steel, Add  19.91 

. 
 05 59 69 00-0047 SF 0.192" Thick Wire, 1" Spacing, 2.01 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 15.51 5.28 

    For Up To 2 SF Panel, Add  4.51 
    For >2 To 6 SF Panel, Add  2.61 
    For >15 To 40 SF, Deduct  -0.42 
    For >40 SF, Deduct  -1.27 
    For Galvanized, Add  4.23 
    For Aluminum, Add  5.08 
    For 304 Stainless Steel, Add  20.30 
    For 316 Stainless Steel, Add  23.27 

. 
 05 59 69 00-0048 SF 0.207" Thick Wire, 1" Spacing, 2.31 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 17.42 5.78 

    For Up To 2 SF Panel, Add  5.02 
    For >2 To 6 SF Panel, Add  2.90 
    For >15 To 40 SF, Deduct  -0.49 
    For >40 SF, Deduct  -1.46 
    For Galvanized, Add  4.86 
    For Aluminum, Add  5.83 
    For 304 Stainless Steel, Add  23.33 
    For 316 Stainless Steel, Add  26.73 
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. 
 05 59 69 00-0049 SF 0.225" Thick Wire, 1" Spacing, 2.69 LB/SF Woven And Welded Wire Cloth Panels............................................................. 19.84 6.39 

    For Up To 2 SF Panel, Add  5.67 
    For >2 To 6 SF Panel, Add  3.26 
    For >15 To 40 SF, Deduct  -0.57 
    For >40 SF, Deduct  -1.70 
    For Galvanized, Add  5.66 
    For Aluminum, Add  6.79 
    For 304 Stainless Steel, Add  27.17 
    For 316 Stainless Steel, Add  31.13 

XXXXXXX 
. 
 05 59 69 00-0050  3/4" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0051 SF 0.105" Thick Wire, 3/4" Spacing, 0.83 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 9.25 3.42 
    For Up To 2 SF Panel, Add  2.76 
    For >2 To 6 SF Panel, Add  1.61 
    For >15 To 40 SF, Deduct  -0.24 
    For >40 SF, Deduct  -0.71 
    For Galvanized, Add  2.35 
    For Aluminum, Add  2.82 
    For 304 Stainless Steel, Add  11.28 
    For 316 Stainless Steel, Add  12.93 

. 
 05 59 69 00-0052 SF 0.12" Thick Wire, 3/4" Spacing, 1.07 LB/SF Woven And Welded Wire Cloth Panels............................................................ 10.33 3.84 

    For Up To 2 SF Panel, Add  3.09 
    For >2 To 6 SF Panel, Add  1.80 
    For >15 To 40 SF, Deduct  -0.26 
    For >40 SF, Deduct  -0.78 
    For Galvanized, Add  2.62 
    For Aluminum, Add  3.14 
    For 304 Stainless Steel, Add  12.55 
    For 316 Stainless Steel, Add  14.38 

. 
 05 59 69 00-0053 SF 0.135" Thick Wire, 3/4" Spacing, 1.33 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 11.46 4.33 

    For Up To 2 SF Panel, Add  3.45 
    For >2 To 6 SF Panel, Add  2.01 
    For >15 To 40 SF, Deduct  -0.28 
    For >40 SF, Deduct  -0.85 
    For Galvanized, Add  2.85 
    For Aluminum, Add  3.41 
    For 304 Stainless Steel, Add  13.66 
    For 316 Stainless Steel, Add  15.65 

. 
 05 59 69 00-0054 SF 0.148" Thick Wire, 3/4" Spacing, 1.58 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 12.37 4.61 

    For Up To 2 SF Panel, Add  3.70 
    For >2 To 6 SF Panel, Add  2.16 
    For >15 To 40 SF, Deduct  -0.31 
    For >40 SF, Deduct  -0.93 
    For Galvanized, Add  3.11 
    For Aluminum, Add  3.73 
    For 304 Stainless Steel, Add  14.93 
    For 316 Stainless Steel, Add  17.11 

. 
 05 59 69 00-0055 SF 0.162" Thick Wire, 3/4" Spacing, 1.87 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 14.29 5.19 

    For Up To 2 SF Panel, Add  4.24 
    For >2 To 6 SF Panel, Add  2.47 
    For >15 To 40 SF, Deduct  -0.37 
    For >40 SF, Deduct  -1.10 
    For Galvanized, Add  3.68 
    For Aluminum, Add  4.42 
    For 304 Stainless Steel, Add  17.66 
    For 316 Stainless Steel, Add  20.24 

. 
 05 59 69 00-0056 SF 0.177" Thick Wire, 3/4" Spacing, 2.2 LB/SF Woven And Welded Wire Cloth Panels............................................................ 16.40 5.80 

    For Up To 2 SF Panel, Add  4.83 
    For >2 To 6 SF Panel, Add  2.80 
    For >15 To 40 SF, Deduct  -0.43 
    For >40 SF, Deduct  -1.30 
    For Galvanized, Add  4.33 
    For Aluminum, Add  5.20 
    For 304 Stainless Steel, Add  20.78 
    For 316 Stainless Steel, Add  23.82 

. 
 05 59 69 00-0057 SF 0.192" Thick Wire, 3/4" Spacing, 2.56 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 18.64 6.41 

    For Up To 2 SF Panel, Add  5.44 
    For >2 To 6 SF Panel, Add  3.15 
    For >15 To 40 SF, Deduct  -0.50 
    For >40 SF, Deduct  -1.51 
    For Galvanized, Add  5.04 
    For Aluminum, Add  6.05 
    For 304 Stainless Steel, Add  24.19 
    For 316 Stainless Steel, Add  27.72 

. 
 05 59 69 00-0058 SF 0.207" Thick Wire, 3/4" Spacing, 2.93 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 20.84 6.98 

    For Up To 2 SF Panel, Add  6.03 
    For >2 To 6 SF Panel, Add  3.48 
    For >15 To 40 SF, Deduct  -0.58 
    For >40 SF, Deduct  -1.73 
    For Galvanized, Add  5.77 
    For Aluminum, Add  6.92 
    For 304 Stainless Steel, Add  27.70 
    For 316 Stainless Steel, Add  31.74 
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. 
 05 59 69 00-0059 SF 0.225" Thick Wire, 3/4" Spacing, 3.41 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 23.71 7.71 

    For Up To 2 SF Panel, Add  6.80 
    For >2 To 6 SF Panel, Add  3.91 
    For >15 To 40 SF, Deduct  -0.67 
    For >40 SF, Deduct  -2.01 
    For Galvanized, Add  6.72 
    For Aluminum, Add  8.06 
    For 304 Stainless Steel, Add  32.23 
    For 316 Stainless Steel, Add  36.93 

XXXXXXX 
. 
 05 59 69 00-0060  1/2" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0061 SF 0.105" Thick Wire, 1/2" Spacing, 1.18 LB/SF Woven And Welded Wire Cloth Panels ........................................................... 9.68 3.65 
    For Up To 2 SF Panel, Add  2.91 
    For >2 To 6 SF Panel, Add  1.70 
    For >15 To 40 SF, Deduct  -0.24 
    For >40 SF, Deduct  -0.72 
    For Galvanized, Add  2.41 
    For Aluminum, Add  2.89 
    For 304 Stainless Steel, Add  11.54 
    For 316 Stainless Steel, Add  13.23 

. 
 05 59 69 00-0062 SF 0.12" Thick Wire, 1/2" Spacing, 1.51 LB/SF Woven And Welded Wire Cloth Panels ........................................................... 11.36 4.44 

    For Up To 2 SF Panel, Add  3.46 
    For >2 To 6 SF Panel, Add  2.03 
    For >15 To 40 SF, Deduct  -0.27 
    For >40 SF, Deduct  -0.81 
    For Galvanized, Add  2.72 
    For Aluminum, Add  3.26 
    For 304 Stainless Steel, Add  13.03 
    For 316 Stainless Steel, Add  14.93 

. 
 05 59 69 00-0063 SF 0.135" Thick Wire, 1/2" Spacing, 1.88 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 13.71 5.25 

    For Up To 2 SF Panel, Add  4.14 
    For >2 To 6 SF Panel, Add  2.42 
    For >15 To 40 SF, Deduct  -0.34 
    For >40 SF, Deduct  -1.01 
    For Galvanized, Add  3.35 
    For Aluminum, Add  4.02 
    For 304 Stainless Steel, Add  16.08 
    For 316 Stainless Steel, Add  18.43 

. 
 05 59 69 00-0064 SF 0.148" Thick Wire, 1/2" Spacing, 2.22 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 15.78 5.90 

    For Up To 2 SF Panel, Add  4.73 
    For >2 To 6 SF Panel, Add  2.76 
    For >15 To 40 SF, Deduct  -0.40 
    For >40 SF, Deduct  -1.19 
    For Galvanized, Add  3.96 
    For Aluminum, Add  4.75 
    For 304 Stainless Steel, Add  18.98 
    For 316 Stainless Steel, Add  21.75 

. 
 05 59 69 00-0065 SF 0.162" Thick Wire, 1/2" Spacing, 2.61 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 18.08 6.58 

    For Up To 2 SF Panel, Add  5.37 
    For >2 To 6 SF Panel, Add  3.13 
    For >15 To 40 SF, Deduct  -0.47 
    For >40 SF, Deduct  -1.40 
    For Galvanized, Add  4.65 
    For Aluminum, Add  5.58 
    For 304 Stainless Steel, Add  22.32 
    For 316 Stainless Steel, Add  25.58 

. 
 05 59 69 00-0066 SF 0.177" Thick Wire, 1/2" Spacing, 3.06 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 20.69 7.34 

    For Up To 2 SF Panel, Add  6.09 
    For >2 To 6 SF Panel, Add  3.54 
    For >15 To 40 SF, Deduct  -0.55 
    For >40 SF, Deduct  -1.64 
    For Galvanized, Add  5.46 
    For Aluminum, Add  6.55 
    For 304 Stainless Steel, Add  26.18 
    For 316 Stainless Steel, Add  30.00 

. 
 05 59 69 00-0067 SF 0.192" Thick Wire, 1/2" Spacing, 3.54 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 23.37 8.06 

    For Up To 2 SF Panel, Add  6.82 
    For >2 To 6 SF Panel, Add  3.95 
    For >15 To 40 SF, Deduct  -0.63 
    For >40 SF, Deduct  -1.89 
    For Galvanized, Add  6.31 
    For Aluminum, Add  7.57 
    For 304 Stainless Steel, Add  30.29 
    For 316 Stainless Steel, Add  34.71 

. 
 05 59 69 00-0068 SF 0.207" Thick Wire, 1/2" Spacing, 4.04 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 26.06 8.75 

    For Up To 2 SF Panel, Add  7.54 
    For >2 To 6 SF Panel, Add  4.36 
    For >15 To 40 SF, Deduct  -0.72 
    For >40 SF, Deduct  -2.16 
    For Galvanized, Add  7.20 
    For Aluminum, Add  8.64 
    For 304 Stainless Steel, Add  34.56 
    For 316 Stainless Steel, Add  39.60 
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. 
 05 59 69 00-0069 SF 0.225" Thick Wire, 1/2" Spacing, 4.68 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 27.22 9.62 

    For Up To 2 SF Panel, Add  8.01 
    For >2 To 6 SF Panel, Add  4.65 
    For >15 To 40 SF, Deduct  -0.72 
    For >40 SF, Deduct  -2.16 
    For Galvanized, Add  7.20 
    For Aluminum, Add  8.64 
    For 304 Stainless Steel, Add  34.56 
    For 316 Stainless Steel, Add  39.60 

XXXXXXX 
. 
 05 59 69 00-0070  Expanded Metal Panels (05 59 69) 

Note: Excludes frame and fastening to frame. See CSI section 05 12 23 00-0129 for spot welding. 
. 
. 
 05 59 69 00-0071  Plain Flattened Expanded Metal Diamond Shape Panels (05 59 69 00-0070) 

Note: Excludes frame and fastening to frame. See CSI section 05 12 23 00-0129 for spot welding. 
. 
. 

 05 59 69 00-0072 SF 1/4" #20-F Plain Expanded Metal Panel, 0.82 LB/SF ............................................................................................................. 8.35 3.15 
    For Galvanized, Add  2.08 
    For Aluminum, Add  2.49 
    For 304 Stainless Steel, Add  9.96 
    For 316 Stainless Steel, Add  11.41 

. 
 05 59 69 00-0073 SF 1/4" #18-F Plain Expanded Metal Panel, 1.08 LB/SF ........................................................................................................... 10.47 3.45 

    For Galvanized, Add  2.93 
    For Aluminum, Add  3.52 
    For 304 Stainless Steel, Add  14.06 
    For 316 Stainless Steel, Add  16.12 

. 
 05 59 69 00-0074 SF 1/2" #20-F Plain Expanded Metal Panel, 0.40 LB/SF ............................................................................................................. 6.02 2.44 

    For Galvanized, Add  1.39 
    For Aluminum, Add  1.67 
    For 304 Stainless Steel, Add  6.67 
    For 316 Stainless Steel, Add  7.65 

. 
 05 59 69 00-0075 SF 1/2" #18-F Plain Expanded Metal Panel, 0.66 LB/SF ............................................................................................................. 6.58 2.65 

    For Galvanized, Add  1.53 
    For Aluminum, Add  1.83 
    For 304 Stainless Steel, Add  7.32 
    For 316 Stainless Steel, Add  8.39 

. 
 05 59 69 00-0076 SF 1/2" #16-F Plain Expanded Metal Panel, 0.82 LB/SF ............................................................................................................. 7.46 3.15 

    For Galvanized, Add  1.63 
    For Aluminum, Add  1.96 
    For 304 Stainless Steel, Add  7.82 
    For 316 Stainless Steel, Add  8.97 

. 
 05 59 69 00-0077 SF 1/2" #13-F Plain Expanded Metal Panel, 1.4 LB/SF ............................................................................................................... 9.56 4.07 

    For Galvanized, Add  2.07 
    For Aluminum, Add  2.48 
    For 304 Stainless Steel, Add  9.94 
    For 316 Stainless Steel, Add  11.39 

. 
 05 59 69 00-0078 SF 3/4" #16-F Plain Expanded Metal Panel, 0.51 LB/SF ............................................................................................................. 5.27 2.40 

    For Galvanized, Add  1.04 
    For Aluminum, Add  1.25 
    For 304 Stainless Steel, Add  4.99 
    For 316 Stainless Steel, Add  5.72 

. 
 05 59 69 00-0079 SF 3/4" #14-F Plain Expanded Metal Panel, 0.63 LB/SF ............................................................................................................. 5.90 2.57 

    For Galvanized, Add  1.24 
    For Aluminum, Add  1.49 
    For 304 Stainless Steel, Add  5.95 
    For 316 Stainless Steel, Add  6.82 

. 
 05 59 69 00-0080 SF 3/4" #13-F Plain Expanded Metal Panel, 0.75 LB/SF ............................................................................................................. 6.73 2.88 

    For Galvanized, Add  1.45 
    For Aluminum, Add  1.73 
    For 304 Stainless Steel, Add  6.94 
    For 316 Stainless Steel, Add  7.95 

. 
 05 59 69 00-0081 SF 3/4" #9-F Plain Expanded Metal Panel, 1.71 LB/SF ............................................................................................................. 10.63 4.76 

    For Galvanized, Add  2.14 
    For Aluminum, Add  2.57 
    For 304 Stainless Steel, Add  10.27 
    For 316 Stainless Steel, Add  11.77 

. 
 05 59 69 00-0082 SF 1" #16-F Plain Expanded Metal Panel, 0.41 LB/SF ................................................................................................................ 5.91 2.92 

    For Galvanized, Add  1.01 
    For Aluminum, Add  1.21 
    For 304 Stainless Steel, Add  4.82 
    For 316 Stainless Steel, Add  5.53 

. 
 05 59 69 00-0083 SF 1-1/2" #16-F Plain Expanded Metal Panel, 0.38 LB/SF .......................................................................................................... 5.08 2.30 

    For Galvanized, Add  1.01 
    For Aluminum, Add  1.21 
    For 304 Stainless Steel, Add  4.85 
    For 316 Stainless Steel, Add  5.56 

. 
 05 59 69 00-0084 SF 1-1/2" #13-F Plain Expanded Metal Panel, 0.57 LB/SF .......................................................................................................... 5.87 2.71 

    For Galvanized, Add  1.14 
    For Aluminum, Add  1.37 
    For 304 Stainless Steel, Add  5.47 
    For 316 Stainless Steel, Add  6.27 

. 
 05 59 69 00-0085 SF 1-1/2" #9-F Plain Expanded Metal Panel, 1.14 LB/SF ............................................................................................................ 9.07 3.65 

    For Galvanized, Add  2.10 
    For Aluminum, Add  2.52 
    For 304 Stainless Steel, Add  10.08 
    For 316 Stainless Steel, Add  11.55 
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XXXXXXX 
. 
 05 70  Decorative Metal (05) 

Note: Includes anchors and related accessories. 
. 
. 
 05 71  Decorative Metal Stairs (05 70) 
. 
. 
 05 71 13  Fabricated Metal Spiral Stairs (05 71) 

Note: Includes factory prime. 
. 
. 
 05 71 13 00-0001  Spiral Stairs, Stock Units (05 71 13) 

Note: Includes factory prime. 
. 
. 
 05 71 13 00-0002  Steel Tread (05 71 13 00-0001) 
. 
. 

 05 71 13 00-0003 VLF 3'-6" Diameter, Spiral Steel Stair With Rails ....................................................................................................................... 258.24 41.65 
    For Galvanized, Add  122.47 

. 
 05 71 13 00-0004 VLF 4' Diameter, Spiral Steel Stair With Rails ............................................................................................................................ 293.02 45.81 

    For Galvanized, Add  140.98 
. 

 05 71 13 00-0005 VLF 4'-6" Diameter, Spiral Steel Stair With Rails ....................................................................................................................... 323.71 49.97 
    For Galvanized, Add  156.64 

. 
 05 71 13 00-0006 VLF 5' Diameter, Spiral Steel Stair With Rails ............................................................................................................................ 347.30 54.14 

    For Galvanized, Add  167.32 

XXXXXXX 
. 
 05 73  Decorative Metal Railings (05 70) 

Note: Factory primed. Includes brackets. 
. 
. 
 05 73 00 00-0001  Railings; Vertical Square Bars At 6" (05 73) 

Note: Centers with shaped top rails (round, square, rectangular, diamond, triangular or other shape). 
. 
. 

 05 73 00 00-0002 LF Steel Ornamental Handrail Vertical Square Bars At 6", Shaped Top Rail, Up To 42" High .................................................. 63.17 9.16 
    For Rake Or Angle Railings, Add  8.38 
    For Curved Railings, Add  17.88 
    For 4" On Center Standards, Add  1.97 
    For 4-1/2" On Center Standards, Add  1.58 
    For 5" On Center Standards, Add  1.05 
    For 5-1/2" On Center Standards, Add  0.53 
    For Each Field Bending Of Rails, Add  11.73 
    For Galvanized, Add  3.68 

. 
 05 73 00 00-0003 LF Aluminum Ornamental Handrail Vertical Square Bars At 6", Shaped Top Rail, Up To 42" High........................................... 79.85 12.49 

    For Rake Or Angle Railings, Add  11.06 
    For Curved Railings, Add  21.28 
    For 4" On Center Standards, Add  2.18 
    For 4-1/2" On Center Standards, Add  1.74 
    For 5" On Center Standards, Add  1.16 
    For 5-1/2" On Center Standards, Add  0.58 
    For Each Field Bending Of Rails, Add  15.19 

. 
 05 73 00 00-0004 LF Bronze Ornamental Handrail Vertical Square Bars At 6", Shaped Top Rail, Up To 42" High ............................................. 190.68 20.82 

    For Rake Or Angle Railings, Add  20.94 
    For Curved Railings, Add  66.17 
    For 4" On Center Standards, Add  8.80 
    For 4-1/2" On Center Standards, Add  7.04 
    For 5" On Center Standards, Add  4.70 
    For 5-1/2" On Center Standards, Add  2.35 
    For Each Field Bending Of Rails, Add  20.82 

. 
 05 73 00 00-0005 LF Stainless Steel Ornamental Handrail Vertical Square Bars At 6", Shaped Top Rail, Up To 42" High ................................. 205.49 16.65 

    For Rake Or Angle Railings, Add  21.27 
    For Curved Railings, Add  74.93 
    For 4" On Center Standards, Add  10.34 
    For 4-1/2" On Center Standards, Add  8.27 
    For 5" On Center Standards, Add  5.51 
    For 5-1/2" On Center Standards, Add  2.76 
    For Each Field Bending Of Rails, Add  19.41 

. 
 05 73 00 00-0006 LF Black Wrought Iron Ornamental Handrail Vertical Square Bars At 6", Shaped Top Rail, Up To 42" High .......................... 142.25 25.40 

    For Rake Or Angle Railings, Add  15.18 
    For Curved Railings, Add  50.60 
    For 4" On Center Standards, Add  6.86 
    For 4-1/2" On Center Standards, Add  5.49 
    For 5" On Center Standards, Add  3.66 
    For 5-1/2" On Center Standards, Add  1.83 
    For Each Field Bending Of Rails, Add  15.20 

XXXXXXX 
. 
 05 73 00 00-0007  Laminated Metal Or Wood Handrails With Metal Supports (05 73) 
. 
. 

 05 73 00 00-0008 LF  2-1/2" Laminated Metal Or Wood Handrail Round/Oval Shape With Metal Supports ......................................................... 162.32 4.16 
    For Rake Or Angle Railings, Add  12.40 
    For Curved Railings, Add  71.55 
    For 4" On Center Standards, Add  11.06 
    For 4-1/2" On Center Standards, Add  8.85 
    For 5" On Center Standards, Add  5.90 
    For 5-1/2" On Center Standards, Add  2.95 
    For Each Field Bending Of Rails, Add  6.20 

XXXXXXX 
. 
 05 73 00 00-0009  Plain Handrails (05 73) 
. 
. 

 05 73 00 00-0010 LF  2" Brass Handrail .................................................................................................................................................................. 34.19 9.21 
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. 
 05 73 00 00-0011 EA  90 Degree Angle For 2" Brass Handrail ................................................................................................................................ 82.77 33.05 

. 
 05 73 00 00-0012 EA  End Cap For 2" Brass Handrail ............................................................................................................................................. 39.19 16.57 

. 
 05 73 00 00-0013 EA Brass Bracket And Joint For 2" Brass Handrail ..................................................................................................................... 63.49 33.05 

. 
 05 73 00 00-0014 LF 2" Stainless Steel Handrail .................................................................................................................................................... 61.74 16.75 

XXXXXXX 
. 
 05 73 00 00-0015  Restoration Of Existing Metal Handrail And Railing (05 73) 

Note: Task include rust removal by grinding, cleaning, surface prep and one coat of protective primer. 
. 
. 

 05 73 00 00-0016 LF Refinish Metal Handrail ........................................................................................................................................................... 8.28  
. 

 05 73 00 00-0017 LF Refinish Wrought Iron Balustrade ........................................................................................................................................... 8.24  

XXXXXXX 
. 
 05 73 00 00-0018  Remove And Reinstall Ornamental Railing (05 73) 
. 
. 

 05 73 00 00-0019 LF Remove And Reinstall Ornamental Handrail And Pickets ..................................................................................................... 76.62  

XXXXXXX 
. 
 05 75  Decorative Formed Metal (05 70) 
. 
. 
 05 75 00 00-0001  Metal Sheets, Installed On Walls (05 75) 

Note: Includes field fabrication (bending) where noted. See CSI section 05 54 00 00-0000 for metal floor plates. 
. 
. 
 05 75 00 00-0002  Copper Sheets, Installed On Walls (05 75 00 00-0001) 

Note: Includes field fabrication. 
. 
. 

 05 75 00 00-0003 SF 0.0162" (12 Ounce) Thick Copper Sheet, Installed On Walls ............................................................................................... 17.52 1.83 
    For >16 To 200 SF, Deduct  -1.06 
    For >200 To 500 SF, Deduct  -2.12 
    For >500 SF, Deduct  -2.99 

. 
 05 75 00 00-0004 SF 0.0215" (16 Ounce) Thick Copper Sheet, Installed On Walls ............................................................................................... 21.35 2.03 

    For >16 To 200 SF, Deduct  -1.27 
    For >200 To 500 SF, Deduct  -2.54 
    For >500 SF, Deduct  -3.61 

. 
 05 75 00 00-0005 SF 0.0242" (18 Ounce) Thick Copper Sheet, Installed On Walls ............................................................................................... 23.31 2.20 

    For >16 To 200 SF, Deduct  -1.39 
    For >200 To 500 SF, Deduct  -2.77 
    For >500 SF, Deduct  -3.94 

. 
 05 75 00 00-0006 SF 0.027" (20 Ounce) Thick Copper Sheet, Installed On Walls ................................................................................................. 25.04 2.31 

    For >16 To 200 SF, Deduct  -1.48 
    For >200 To 500 SF, Deduct  -2.97 
    For >500 SF, Deduct  -4.22 

. 
 05 75 00 00-0007 SF 0.0323" (24 Ounce) Thick Copper Sheet, Installed On Walls ............................................................................................... 28.11 2.41 

    For >16 To 200 SF, Deduct  -1.65 
    For >200 To 500 SF, Deduct  -3.29 
    For >500 SF, Deduct  -4.70 

. 
 05 75 00 00-0008 SF 0.0431" (32 Ounce) Thick Copper Sheet, Installed On Walls ............................................................................................... 34.51 2.52 

    For >16 To 200 SF, Deduct  -1.98 
    For >200 To 500 SF, Deduct  -3.96 
    For >500 SF, Deduct  -5.68 

. 
 05 75 00 00-0009 SF 0.052" (40 Ounce) Thick Copper Sheet, Installed On Walls ................................................................................................. 39.78 2.64 

    For >16 To 200 SF, Deduct  -2.25 
    For >200 To 500 SF, Deduct  -4.51 
    For >500 SF, Deduct  -6.50 

. 
 05 75 00 00-0010 SF 0.0646" (48 Ounce) Thick Copper Sheet, Installed On Walls ............................................................................................... 47.46 2.86 

    For >16 To 200 SF, Deduct  -2.66 
    For >200 To 500 SF, Deduct  -5.32 
    For >500 SF, Deduct  -7.69 

. 
 05 75 00 00-0011 SF 0.08" Thick Copper Sheet, Installed On Walls ...................................................................................................................... 57.41 3.08 

    For >16 To 200 SF, Deduct  -3.18 
    For >200 To 500 SF, Deduct  -6.36 
    For >500 SF, Deduct  -9.23 

. 
 05 75 00 00-0012 SF 0.125" Thick Copper Sheet, Installed On Walls .................................................................................................................... 81.79 3.30 

    For >16 To 200 SF, Deduct  -4.42 
    For >200 To 500 SF, Deduct  -8.84 
    For >500 SF, Deduct  -12.93 

XXXXXXX 
. 
 05 75 00 00-0013  Stainless Steel Sheets, Installed On Walls (05 75 00 00-0001) 

Note: Includes field fabrication. 
. 
. 

 05 75 00 00-0014 SF 0.026" Thick (24 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls ................................................................ 16.76 2.80 
    For 316 Stainless Steel, Add  1.67 
    For >16 To 200 SF, Deduct  -1.12 
    For >200 To 500 SF, Deduct  -2.24 
    For >500 SF, Deduct  -3.07 

. 
 05 75 00 00-0015 SF 0.0312" Thick (22 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls .............................................................. 18.61 3.01 

    For 316 Stainless Steel, Add  1.97 
    For >16 To 200 SF, Deduct  -1.23 
    For >200 To 500 SF, Deduct  -2.46 
    For >500 SF, Deduct  -3.39 

. 
 05 75 00 00-0016 SF 0.0375" Thick (20 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls .............................................................. 20.27 3.23 

    For 316 Stainless Steel, Add  2.21 
    For >16 To 200 SF, Deduct  -1.34 
    For >200 To 500 SF, Deduct  -2.67 
    For >500 SF, Deduct  -3.69 
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. 
 05 75 00 00-0017 SF 0.050" Thick (18 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls ................................................................ 23.98 3.65 

    For 316 Stainless Steel, Add  2.81 
    For >16 To 200 SF, Deduct  -1.56 
    For >200 To 500 SF, Deduct  -3.13 
    For >500 SF, Deduct  -4.33 

. 
 05 75 00 00-0018 SF 0.0625" Thick (16 gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls ............................................................... 27.63 4.09 

    For 316 Stainless Steel, Add  3.38 
    For >16 To 200 SF, Deduct  -1.79 
    For >200 To 500 SF, Deduct  -3.58 
    For >500 SF, Deduct  -4.96 

. 
 05 75 00 00-0019 SF 0.078" Thick (14 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls ................................................................ 32.69 4.73 

    For 316 Stainless Steel, Add  4.13 
    For >16 To 200 SF, Deduct  -2.11 
    For >200 To 500 SF, Deduct  -4.22 
    For >500 SF, Deduct  -5.85 

. 
 05 75 00 00-0020 SF 0.125" Thick (11 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls ................................................................ 42.27 5.16 

    For 316 Stainless Steel, Add  6.49 
    For >16 To 200 SF, Deduct  -2.63 
    For >200 To 500 SF, Deduct  -5.26 
    For >500 SF, Deduct  -7.37 

. 
 05 75 00 00-0021 SF 3/16" Thick (7 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls .................................................................... 53.88 5.60 

    For 316 Stainless Steel, Add  9.45 
    For >16 To 200 SF, Deduct  -3.25 
    For >200 To 500 SF, Deduct  -6.51 
    For >500 SF, Deduct  -9.20 

. 
 05 75 00 00-0022 SF 1/4" Thick (3 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls ...................................................................... 68.54 6.03 

    For 316 Stainless Steel, Add  13.33 
    For >16 To 200 SF, Deduct  -4.03 
    For >200 To 500 SF, Deduct  -8.06 
    For >500 SF, Deduct  -11.49 

. 
 05 75 00 00-0023 SF 3/8" Thick 304 Brushed Stainless Steel Sheet, Installed On Walls ..................................................................................... 106.13 6.45 

    For 316 Stainless Steel, Add  24.09 
    For >16 To 200 SF, Deduct  -5.95 
    For >200 To 500 SF, Deduct  -11.90 
    For >500 SF, Deduct  -17.21 

. 
 05 75 00 00-0024 SF 1/2" Thick 304 Brushed Stainless Steel Sheet, Installed On Walls ..................................................................................... 134.08 7.53 

    For 316 Stainless Steel, Add  31.19 
    For >16 To 200 SF, Deduct  -7.46 
    For >200 To 500 SF, Deduct  -14.91 
    For >500 SF, Deduct  -21.62 

XXXXXXX 
. 
 05 75 00 00-0025  Aluminum Sheets, Installed On Walls (05 75 00 00-0001) 

Note: Includes field fabrication. 
. 
. 

 05 75 00 00-0026 SF 0.016" Thick (26 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................... 9.80 1.83 
    For >16 To 200 SF, Deduct  -0.67 
    For >200 To 500 SF, Deduct  -1.35 
    For >500 SF, Deduct  -1.84 

. 
 05 75 00 00-0027 SF 0.020" Thick (24 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 11.05 2.03 

    For >16 To 200 SF, Deduct  -0.76 
    For >200 To 500 SF, Deduct  -1.51 
    For >500 SF, Deduct  -2.06 

. 
 05 75 00 00-0028 SF 0.025" Thick (22 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 12.20 2.20 

    For >16 To 200 SF, Deduct  -0.83 
    For >200 To 500 SF, Deduct  -1.66 
    For >500 SF, Deduct  -2.27 

. 
 05 75 00 00-0029 SF 0.032" Thick (20 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 13.33 2.31 

    For >16 To 200 SF, Deduct  -0.90 
    For >200 To 500 SF, Deduct  -1.80 
    For >500 SF, Deduct  -2.46 

. 
 05 75 00 00-0030 SF 0.040" Thick (18 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 14.42 2.41 

    For >16 To 200 SF, Deduct  -0.96 
    For >200 To 500 SF, Deduct  -1.93 
    For >500 SF, Deduct  -2.65 

. 
 05 75 00 00-0031 SF 0.050" Thick (16 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 15.62 2.52 

    For >16 To 200 SF, Deduct  -1.03 
    For >200 To 500 SF, Deduct  -2.07 
    For >500 SF, Deduct  -2.85 

. 
 05 75 00 00-0032 SF 0.064" Thick (14 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 17.06 2.64 

    For >16 To 200 SF, Deduct  -1.12 
    For >200 To 500 SF, Deduct  -2.23 
    For >500 SF, Deduct  -3.09 

. 
 05 75 00 00-0033 SF 0.090" Thick (11 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 20.18 3.08 

    For >16 To 200 SF, Deduct  -1.32 
    For >200 To 500 SF, Deduct  -2.63 
    For >500 SF, Deduct  -3.64 

XXXXXXX 
. 
 05 75 00 00-0034  Galvanized Steel Sheets, Installed On Walls (05 75 00 00-0001) 

Note: Includes field fabrication. 
. 
. 

 05 75 00 00-0035 SF 0.0217" (26 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 10.90 2.09 
    For >16 To 200 SF, Deduct  -0.75 
    For >200 To 500 SF, Deduct  -1.51 
    For >500 SF, Deduct  -2.05 
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. 
 05 75 00 00-0036 SF 0.0276" (24 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 11.59 2.20 

    For >16 To 200 SF, Deduct  -0.80 
    For >200 To 500 SF, Deduct  -1.60 
    For >500 SF, Deduct  -2.18 

. 
 05 75 00 00-0037 SF 0.0336" (22 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 12.10 2.31 

    For >16 To 200 SF, Deduct  -0.84 
    For >200 To 500 SF, Deduct  -1.67 
    For >500 SF, Deduct  -2.28 

. 
 05 75 00 00-0038 SF 0.0396" (20 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 12.79 2.41 

    For >16 To 200 SF, Deduct  -0.88 
    For >200 To 500 SF, Deduct  -1.76 
    For >500 SF, Deduct  -2.40 

. 
 05 75 00 00-0039 SF 0.0516" (18 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 13.69 2.52 

    For >16 To 200 SF, Deduct  -0.94 
    For >200 To 500 SF, Deduct  -1.87 
    For >500 SF, Deduct  -2.56 

. 
 05 75 00 00-0040 SF 0.0635" (16 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 14.66 2.64 

    For >16 To 200 SF, Deduct  -1.00 
    For >200 To 500 SF, Deduct  -1.99 
    For >500 SF, Deduct  -2.73 

. 
 05 75 00 00-0041 SF 0.0785" (14 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 16.58 2.86 

    For >16 To 200 SF, Deduct  -1.11 
    For >200 To 500 SF, Deduct  -2.23 
    For >500 SF, Deduct  -3.06 

. 
 05 75 00 00-0042 SF 0.1084" (12 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 18.77 3.08 

    For >16 To 200 SF, Deduct  -1.25 
    For >200 To 500 SF, Deduct  -2.49 
    For >500 SF, Deduct  -3.43 

. 
 05 75 00 00-0043 SF 0.1382" (10 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 20.62 3.30 

    For >16 To 200 SF, Deduct  -1.36 
    For >200 To 500 SF, Deduct  -2.72 
    For >500 SF, Deduct  -3.75 

XXXXXXX 
. 
 05 75 00 00-0044  Galvanized Zinc-Plated Steel Sheets, Installed On Walls (05 75 00 00-0001) 

Note: Includes field fabrication. 
. 
. 

 05 75 00 00-0045 SF 0.013" Thick Galvanized Zinc Plated Steel Sheet, Installed On Walls .................................................................................... 8.34 1.62 
    For >16 To 200 SF, Deduct  -0.58 
    For >200 To 500 SF, Deduct  -1.16 
    For >500 SF, Deduct  -1.57 

. 
 05 75 00 00-0046 SF 0.016" Thick Galvanized Zinc Plated Steel Sheet, Installed On Walls .................................................................................... 9.58 1.83 

    For >16 To 200 SF, Deduct  -0.66 
    For >200 To 500 SF, Deduct  -1.32 
    For >500 SF, Deduct  -1.80 

. 
 05 75 00 00-0047 SF 0.019" Thick Galvanized Zinc Plated Steel Sheet, Installed On Walls .................................................................................. 10.79 2.03 

    For >16 To 200 SF, Deduct  -0.74 
    For >200 To 500 SF, Deduct  -1.49 
    For >500 SF, Deduct  -2.03 

. 
 05 75 00 00-0048 SF 0.024" Thick Galvanized Zinc Plated Steel Sheet, Installed On Walls .................................................................................. 11.83 2.20 

    For >16 To 200 SF, Deduct  -0.81 
    For >200 To 500 SF, Deduct  -1.62 
    For >500 SF, Deduct  -2.21 
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. 
07  Thermal And Moisture Protection 
. 
. 
 07 01  Operation And Maintenance Of Thermal And Moisture 

Protection (07) 
. 
. 
 07 01 50  Maintenance Of Membrane Roofing (07 01) 
. 
. 
 07 01 50 19  Preparation For Re-Roofing (07 01 50) 
. 
. 
 07 01 50 19-0001  Preparation For Re-Roofing (07 01 50 19) 
. 
. 

 07 01 50 19-0002 SQ Remove Pea Gravel Ballast From Roof, Vacuum And Disposal ........................................................................................... 19.27  
. 

 07 01 50 19-0003 SQ Remove Gravel Ballast From Roof, Vacuum And Disposal .................................................................................................. 32.11  

XXXXXXX 
. 
 07 05  Common Work Results For Thermal And Moisture Protection 

(07) 
. 
. 
 07 05 13  Small Quantities And Repairs For Roofing (07 05) 
. 
. 
 07 05 13 00-0001  Small Quantity Labor Set-Up Charge (07 05 13) 

Note: For use with all roofing tasks where the total roof quantity is 4 squares or less. This adjustment is to allow 
for minimum charge for labor. Excludes material cost or labor to install material. 

. 

. 
 07 05 13 00-0002 EA Labor Crew Up-Charge For 1 SQ Or Less .......................................................................................................................... 883.08  

. 
 07 05 13 00-0003 EA Labor Crew Up-Charge For >1 To 2 SQ ............................................................................................................................. 660.72  

. 
 07 05 13 00-0004 EA Labor Crew Up-Charge For >2 To 3 SQ ............................................................................................................................. 441.54  

. 
 07 05 13 00-0005 EA Labor Crew Up-Charge For >3 To 4 SQ ............................................................................................................................. 220.24  

XXXXXXX 
. 
 07 05 13 00-0006  Roof Repair (07 05 13) 

Note: Less than 100 SF area. 
. 
. 

 07 05 13 00-0007 SF Roof Repair, Built-Up Roofing, Up To 10 SF ........................................................................................................................ 17.25  
. 

 07 05 13 00-0008 SF Roof Repair, Built-Up Roofing, >10 To 25 SF ....................................................................................................................... 15.52  
. 

 07 05 13 00-0009 SF Roof Repair, Built-Up Roofing, >25 To 50 SF ....................................................................................................................... 14.15  
. 

 07 05 13 00-0010 SF Roof Repair, Built-Up Roofing, >50 To 100 SF ..................................................................................................................... 13.16  
. 

 07 05 13 00-0011 SF Roof Repair, Membrane Roofing, Up To 10 SF .................................................................................................................... 19.67  
. 

 07 05 13 00-0012 SF Roof Repair, Membrane Roofing, >10 To 25 SF .................................................................................................................. 17.94  
. 

 07 05 13 00-0013 SF Roof Repair, Membrane Roofing, >25 To 50 SF .................................................................................................................. 16.57  
. 

 07 05 13 00-0014 SF Roof Repair, Membrane Roofing, >50 To 100 SF ................................................................................................................ 15.58  
. 

 07 05 13 00-0015 SF Roof Repair, Shingle Roofing, Up To 10 SF ......................................................................................................................... 14.84  
. 

 07 05 13 00-0016 SF Roof Repair, Shingle Roofing, >10 To 25 SF ........................................................................................................................ 13.35  
. 

 07 05 13 00-0017 SF Roof Repair, Shingle Roofing, >25 To 50 SF ........................................................................................................................ 12.22  
. 

 07 05 13 00-0018 SF Roof Repair, Shingle Roofing, >50 To 100 SF ...................................................................................................................... 11.47  
. 

 07 05 13 00-0019 LF Heat Weld Roofing Seams For Repair .................................................................................................................................... 4.89  

XXXXXXX 
. 
 07 05 13 00-0020  Emergency Roof Patch (07 05 13) 

Note: 4 Hour response time. 
. 
. 

 07 05 13 00-0021 EA Granule Emergency Roof Patch Cover 16 SF ...................................................................................................................... 70.44  
. 

 07 05 13 00-0022 EA Mobilize For Emergency Roof Patching .............................................................................................................................. 293.42  

XXXXXXX 
. 
 07 05 13 00-0023  Adhesives (07 05 13) 

Note: For repair of seams. 
. 
. 
 07 05 13 00-0024  Mastic Sealer (07 05 13 00-0023) 
. 
. 
 07 05 13 00-0025  Applied At Joints Only (07 05 13 00-0024) 
. 
. 

 07 05 13 00-0026 LF Mastic Sealer, 1/4" Bead At Joint............................................................................................................................................ 2.94 1.25 

XXXXXXX 
. 
 07 10  Dampproofing And Waterproofing (07) 

Note: The following tasks are for application to vertical (walls and foundations) surfaces. For horizontal (flat) surfaces apply the 
appropriate modifier to reduce the labor cost. Waterproofing is the treatment of a surface or structure to PREVENT the passage of water 
under hydrostatic pressure. Dampproofing is the treatment of a surface or structure to RESIST the passage of water in the absence of 
hydrostatic pressure. 

. 

. 
 07 11  Dampproofing (07 10) 
. 
. 
 07 11 13  Bituminous Dampproofing (07 11) 
. 
. 
 07 11 13 00-0001  Fibrous Asphalt Dampproofing, Brush, Roller Or Spray (07 11 13) 
. 
. 

 07 11 13 00-0002 CSF 1 Coat, Fibrous Asphalt Dampproofing, Brush, Roller Or Spray ......................................................................................... 105.06  
. 

 07 11 13 00-0003 CSF 2 Coats, Fibrous Asphalt Dampproofing, Brush, Roller Or Spray ....................................................................................... 163.84  

XXXXXXX 
. 
 07 11 13 00-0004  Fibrous Asphalt Dampproofing, Troweled On (07 11 13) 
. 
. 

 07 11 13 00-0005 CSF Primer And 1 Coat, Fibrous Asphalt Dampproofing, Troweled On ...................................................................................... 178.86  
. 

 07 11 13 00-0006 CSF Primer And 2 Coats, Fibrous Asphalt Dampproofing, Troweled On .................................................................................... 274.71  
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XXXXXXX 
. 
 07 11 13 00-0007  Asphaltic Paint Dampproofing (07 11 13) 
. 
. 

 07 11 13 00-0008 CSF 1 Coat, Asphaltic Paint Dampproofing, Brushed On ............................................................................................................. 85.22  
. 

 07 11 13 00-0009 CSF 2 Coats, Asphaltic Paint Dampproofing, Brushed On ......................................................................................................... 157.22  

XXXXXXX 
. 
 07 11 19  Sheet Dampproofing (07 11) 
. 
. 
 07 11 19 00-0001  Neoprene (07 11 19) 
. 
. 

 07 11 19 00-0002 SF 1/16" Patch Neoprene Roof (5-20 SF) .................................................................................................................................. 24.41  

XXXXXXX 
. 
 07 13  Sheet Waterproofing (07 10) 
. 
. 
 07 13 13  Bituminous Sheet Waterproofing (07 13) 
. 
. 
 07 13 13 00-0001  15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped (07 13 

13) 
. 
. 

 07 13 13 00-0002 CSF 1 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 194.34 76.77 
    For 30 LB Felt, Add  30.59 
    For Application To Horizontal Surfaces, Deduct  -23.03 

. 
 07 13 13 00-0003 CSF 2 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 236.92 86.37 

    For 30 LB Felt, Add  48.14 
    For Application To Horizontal Surfaces, Deduct  -25.91 

. 
 07 13 13 00-0004 CSF 3 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 279.50 95.96 

    For 30 LB Felt, Add  65.68 
    For Application To Horizontal Surfaces, Deduct  -28.79 

. 
 07 13 13 00-0005 CSF 4 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 322.09 105.56 

    For 30 LB Felt, Add  83.22 
    For Application To Horizontal Surfaces, Deduct  -31.67 

. 
 07 13 13 00-0006 CSF 5 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 364.68 115.16 

    For 30 LB Felt, Add  100.77 
    For Application To Horizontal Surfaces, Deduct  -34.55 

XXXXXXX 
. 
 07 13 13 00-0007  Asphalt Coated Protective Board (07 13 13) 
. 
. 

 07 13 13 00-0008 CSF 1/8" Asphalt Coated Protective Board ................................................................................................................................. 179.80 70.75 
    For Application To Horizontal Surfaces, Deduct  -23.60 

. 
 07 13 13 00-0009 CSF 1/4" Asphalt Coated Protective Board ................................................................................................................................. 248.32 73.47 

    For Application To Horizontal Surfaces, Deduct  -24.49 
. 

 07 13 13 00-0010 CSF 3/8" Asphalt Coated Protective Board ................................................................................................................................. 330.99 76.56 
    For Application To Horizontal Surfaces, Deduct  -25.51 

. 
 07 13 13 00-0011 CSF 1/2" Asphalt Coated Protective Board ................................................................................................................................. 372.42 79.64 

    For Application To Horizontal Surfaces, Deduct  -26.55 

XXXXXXX 
. 
 07 13 53  Elastomeric Sheet Waterproofing (07 13) 
. 
. 
 07 13 53 00-0001  Rubberized Membrane Sheet (07 13 53) 
. 
. 

 07 13 53 00-0002 SF 215 Mil Rubberized Asphalt Membrane Sheet, Vertical Surface ............................................................................................ 5.21 0.73 
    For Floor Surfaces, Deduct  -0.74 

XXXXXXX 
. 
 07 13 53 00-0003  Ethylene Propylene Diene Monomer (EPDM) (07 13 53) 
. 
. 

 07 13 53 00-0004 CSF 45 Mil Ethylene Propylene Diene Monomer (EPDM) Membrane ........................................................................................ 361.95 102.86 
    For Application To Horizontal Surfaces, Deduct  -30.85 

. 
 07 13 53 00-0005 CSF 60 Mil Ethylene Propylene Diene Monomer (EPDM) Membrane ........................................................................................ 434.07 102.86 

    For Application To Horizontal Surfaces, Deduct  -30.85 

XXXXXXX 
. 
 07 13 53 00-0006  Butyl Sheet Waterproofing (07 13 53) 
. 
. 

 07 13 53 00-0007 CSF 1/32" Butyl Sheet Waterproofing ........................................................................................................................................... 71.87 25.71 
    For Joint Taping, Add  9.52 
    For Each Additional Ply, Add  52.89 
    For Application To Horizontal Surfaces, Deduct  -3.87 

. 
 07 13 53 00-0008 CSF 1/16" Butyl Sheet Waterproofing ........................................................................................................................................... 86.54 25.71 

    For Joint Taping, Add  10.25 
    For Each Additional Ply, Add  63.16 
    For Application To Horizontal Surfaces, Deduct  -3.87 

XXXXXXX 
. 
 07 13 53 00-0009  Butyl With Nylon (07 13 53) 
. 
. 

 07 13 53 00-0010 CSF 1/32" Butyl Elastomeric Waterproofing With Nylon ............................................................................................................... 80.25 25.71 
    For Joint Taping, Add  9.94 
    For Each Additional Ply, Add  58.75 
    For Application To Horizontal Surfaces, Deduct  -3.87 

. 
 07 13 53 00-0011 CSF 1/16" Butyl Elastomeric Waterproofing With Nylon ............................................................................................................... 89.68 25.71 

    For Joint Taping, Add  10.41 
    For Each Additional Ply, Add  65.35 
    For Application To Horizontal Surfaces, Deduct  -3.87 

XXXXXXX 
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. 
 07 13 53 00-0012  Neoprene Sheet Waterproofing (07 13 53) 
. 
. 

 07 13 53 00-0013 CSF 1/32" Neoprene Sheet Waterproofing ................................................................................................................................. 128.50 25.71 
    For Joint Taping, Add  12.35 
    For Each Additional Ply, Add  92.53 
    For Application To Horizontal Surfaces, Deduct  -3.87 

. 
 07 13 53 00-0014 CSF 1/16" Neoprene Sheet Waterproofing ................................................................................................................................. 190.93 25.71 

    For Joint Taping, Add  15.47 
    For Each Additional Ply, Add  136.23 
    For Application To Horizontal Surfaces, Deduct  -3.87 

XXXXXXX 
. 
 07 13 53 00-0015  Neoprene With Nylon (07 13 53) 
. 
. 

 07 13 53 00-0016 CSF 1/32" Neoprene Elastomeric Waterproofing With Nylon ..................................................................................................... 135.01 25.71 
    For Joint Taping, Add  12.68 
    For Each Additional Ply, Add  97.08 
    For Application To Horizontal Surfaces, Deduct  -3.87 

. 
 07 13 53 00-0017 CSF 1/16" Neoprene Elastomeric Waterproofing With Nylon ..................................................................................................... 201.34 25.71 

    For Joint Taping, Add  15.99 
    For Each Additional Ply, Add  143.52 
    For Application To Horizontal Surfaces, Deduct  -3.87 

XXXXXXX 
. 
 07 13 53 00-0018  Plastic Vapor Barrier (Polyethylene) (07 13 53) 
. 
. 

 07 13 53 00-0019 CSF 4 Mil Polyethylene Vapor Barrier .......................................................................................................................................... 25.55 10.64 
    For Joint Taping, Add  6.69 
    For Each Additional Ply, Add  20.24 
    For Application To Horizontal Surfaces, Deduct  -3.53 

. 
 07 13 53 00-0020 CSF 6 Mil Polyethylene Vapor Barrier .......................................................................................................................................... 26.45 10.64 

    For Joint Taping, Add  6.74 
    For Each Additional Ply, Add  20.87 
    For Application To Horizontal Surfaces, Deduct  -3.53 

. 
 07 13 53 00-0021 CSF 10 Mil Polyethylene Vapor Barrier ........................................................................................................................................ 29.12 10.64 

    For Joint Taping, Add  6.87 
    For Each Additional Ply, Add  22.74 
    For Application To Horizontal Surfaces, Deduct  -3.53 

. 
 07 13 53 00-0022 CSF 60 Mil Polyethylene Vapor Barrier With Bentonite ................................................................................................................ 98.62 10.64 

Note: Includes seam tape, liquid mastic, anchors and termination bar. 
    For Joint Taping, Add  10.95 
    For Each Additional Ply, Add  71.65 
    For Application To Horizontal Surfaces, Deduct  -3.93 

XXXXXXX 
. 
 07 13 53 00-0023  Plastic Vapor Barrier (PVC) (07 13 53) 
. 
. 

 07 13 53 00-0024 CSF 10 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 38.87 11.78 
    For Joint Taping, Add  7.36 
    For Each Additional Ply, Add  29.56 
    For Application To Horizontal Surfaces, Deduct  -3.53 

. 
 07 13 53 00-0025 CSF 20 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 50.90 12.21 

    For Joint Taping, Add  8.17 
    For Each Additional Ply, Add  38.07 
    For Application To Horizontal Surfaces, Deduct  -3.67 

. 
 07 13 53 00-0026 CSF 30 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 67.07 12.64 

    For Joint Taping, Add  9.17 
    For Each Additional Ply, Add  49.48 
    For Application To Horizontal Surfaces, Deduct  -3.79 

XXXXXXX 
. 
 07 13 53 00-0027  Vinyl Plastic Vapor Barrier (07 13 53) 
. 
. 

 07 13 53 00-0028 CSF Tu-Tuf 4, 4 Mil Vinyl Plastic Vapor Barrier With Fiberglass Insulation At Joints.................................................................... 30.06 10.90 

XXXXXXX 
. 
 07 14  Fluid-Applied Waterproofing (07 10) 
. 
. 
 07 14 13  Hot Fluid-Applied Rubberized Asphalt Waterproofing (07 14) 
. 
. 
 07 14 13 00-0001  Hot Applied Rubberized Asphalt Waterproofing Coating (07 14 13) 
. 
. 

 07 14 13 00-0002 SF 90 Mil Hot Applied Rubberized Asphalt Waterproofing Coating, Vertical Surface................................................................... 1.49  
Note: Includes primer. 

    For Application To Horizontal Surfaces, Deduct  -0.15 
    For Reinforcing Fabric, Add  0.31 

. 
 07 14 13 00-0003 SF 125 Mil Hot Applied Rubberized Asphalt Waterproofing Coating, Vertical Surface................................................................. 1.72  

Note: Includes primer. 
    For Application To Horizontal Surfaces, Deduct  -0.15 
    For Reinforcing Fabric, Add  0.31 

XXXXXXX 
. 
 07 14 16  Cold Fluid-Applied Waterproofing (07 14) 
. 
. 
 07 14 16 00-0001  Fluid Applied Rubber Based Polyurethane (07 14 16) 
. 
. 

 07 14 16 00-0002 SF 60 Mil Thick, Fluid Applied, Rubber Base, Polyurethane Applied In 2 Coats .......................................................................... 2.83  
    For Application To Horizontal Surfaces, Deduct  -0.31 

. 
 07 14 16 00-0003 SF 90 Mil Thick, Fluid Applied, Rubber Base, Polyurethane Applied In 2 Coats .......................................................................... 3.31  

    For Application To Horizontal Surfaces, Deduct  -0.33 
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. 
 07 14 16 00-0004 SF 120 Mil Thick, Fluid Applied, Rubber Base, Polyurethane Applied In 2 Coats ........................................................................ 3.82  

    For Application To Horizontal Surfaces, Deduct  -0.35 

XXXXXXX 
. 
 07 14 16 00-0005  One Part Solution Of Chlorosulfonated Polyethylene Polymer (07 14 16) 
. 
. 

 07 14 16 00-0006 SF Chlorosulfonated Polyethylene Polymer 1 Part Solution, 15 Mil, Finish Coat ......................................................................... 1.79  

XXXXXXX 
. 
 07 14 16 00-0007  Copolymer Compound (07 14 16) 
. 
. 

 07 14 16 00-0008 SF Fluid Elastomeric Copolymer Compound For Slabs 32 Mil ..................................................................................................... 2.83  

XXXXXXX 
. 
 07 14 16 00-0009  Fluid Applied Neoprene (07 14 16) 
. 
. 

 07 14 16 00-0010 CSF Fluid Neoprene, 1/8" Fiberglass Reinforced ....................................................................................................................... 322.52  
    For Application To Horizontal Surfaces, Deduct  -37.47 

. 
 07 14 16 00-0011 CSF Fluid Neoprene, 50 Mil, 4 Coats.......................................................................................................................................... 734.25  

    For Application To Horizontal Surfaces, Deduct  -73.51 
. 

 07 14 16 00-0012 CSF Fluid Neoprene, 90 Mil, 4 Coats....................................................................................................................................... 1,223.10  
    For Application To Horizontal Surfaces, Deduct  -110.21 

XXXXXXX 
. 
 07 16  Cementitious And Reactive Waterproofing (07 10) 
. 
. 
 07 16 13  Polymer Modified Cement Waterproofing (07 16) 
. 
. 

 07 16 13 00-0001 SF Polymer Modified Cementitious Waterproofing Assembly, 2 Coats ........................................................................................ 3.41  
Note: As manufactured by Thoro Consumer Products. 

XXXXXXX 
. 
 07 16 16  Crystalline Waterproofing (07 16) 
. 
. 

 07 16 16 00-0001 SF Crystalline Cementitious Waterproofing. 2 Coats (Xypex Concentrate) .................................................................................. 3.99  

XXXXXXX 
. 
 07 16 19  Metal Oxide Waterproofing (07 16) 
. 
. 
 07 16 19 00-0001  Metallic Oxide Waterproofing (07 16 19) 

Note: Includes one broom applied bond coat and three brush applied waterproof coats. Excludes concrete repairs 
to subbase and final protective concrete surface coat. 

. 

. 
 07 16 19 00-0002 CSF Catalyzed Metallic Waterproofing Treatment, Metal Oxide Waterproofing (Euclid Iron Waterpeller) .................................. 341.22  

    For Application To Horizontal Surfaces, Deduct  -44.94 

XXXXXXX 
. 
 07 17  Bentonite Waterproofing (07 10) 
. 
. 
 07 17 13  Bentonite Panel Waterproofing (07 17) 
. 
. 

 07 17 13 00-0001 CSF 3/16" Bentonite Waterproofing Panels ................................................................................................................................ 319.41 84.42 
    For Application To Horizontal Surfaces, Deduct  -25.33 

. 
 07 17 13 00-0002 CSF 1/4" Bentonite Waterproofing Panels .................................................................................................................................. 287.96 89.19 

    For Application To Horizontal Surfaces, Deduct  -27.41 
. 

 07 17 13 00-0003 CSF 5/8" Bentonite Waterproofing Panels .................................................................................................................................. 405.84 93.02 
    For Application To Horizontal Surfaces, Deduct  -27.90 

. 
 07 17 13 00-0004 CSF 3/8" Granular Bentonite, Troweled ...................................................................................................................................... 326.71 77.37 

    For Application To Horizontal Surfaces, Deduct  -23.20 

XXXXXXX 
. 
 07 19  Water Repellents (07 10) 
. 
. 
 07 19 13  Acrylic Sealer (07 19) 

Note: Per coat. 
. 
. 

 07 19 13 00-0001 SF Acrylic Sealer, Spray On Concrete ......................................................................................................................................... 1.59  
. 

 07 19 13 00-0002 SF Acrylic Sealer, Spray On Concrete Block/Brick ....................................................................................................................... 1.90  
. 

 07 19 13 00-0003 SF Acrylic Sealer, Spray On Stone............................................................................................................................................... 2.09  

XXXXXXX 
. 
 07 19 19  Penetrating Water Repellents (07 19) 

Note: Per coat. 
. 
. 

 07 19 19 00-0001 SF Penetrating Water Repellent, Spray On Concrete .................................................................................................................. 1.75  
. 

 07 19 19 00-0002 SF Penetrating Water Repellent, Spray On Concrete Block/Brick ................................................................................................ 2.18  

XXXXXXX 
. 
 07 20  Thermal Protection (07) 
. 
. 
 07 21  Thermal Insulation (07 20) 
. 
. 
 07 21 13  Board Insulation (07 21) 

Note: Types are stock sizes, mastic applied. See CSI section 07 22 16 00-0001 for rigid insulation for roofs. 
. 
. 
 07 21 13 13  Foam Board Insulation (07 21 13) 
. 
. 
 07 21 13 13-0001  Foam Glass (Cellular Glass), Foam Board Insulation (07 21 13 13) 
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. 

. 
 07 21 13 13-0002 SF 1" Thick, R3.44, Foam Glass (Cellular Glass), Foam Board Insulation................................................................................... 2.34 0.30 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.06 
    For Mechanically Fastened To Gypsum, Add  0.21 

. 
 07 21 13 13-0003 SF 1-1/2" Thick, R5.16, Foam Glass (Cellular Glass), Foam Board Insulation ............................................................................ 3.24 0.30 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.08 
    For Mechanically Fastened To Gypsum, Add  0.21 

. 
 07 21 13 13-0004 SF 2" Thick, R6.88, Foam Glass (Cellular Glass), Foam Board Insulation................................................................................... 3.84 0.31 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.08 
    For Mechanically Fastened To Gypsum, Add  0.23 

. 
 07 21 13 13-0005 SF 2-3/4" Thick, R8.17, Foam Glass (Cellular Glass), Foam Board Insulation ............................................................................ 5.04 0.31 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.28 

XXXXXXX 
. 
 07 21 13 13-0006  Expanded Polystyrene, Foam Board Insulation (07 21 13 13) 
. 
. 

 07 21 13 13-0007 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Foam Board Insulation (MEPS)............................................................... 1.07 0.30 
    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.05 
    For Mechanically Fastened To Gypsum, Add  0.20 

. 
 07 21 13 13-0008 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Foam Board Insulation (MEPS)............................................................... 1.12 0.30 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.05 
    For Mechanically Fastened To Gypsum, Add  0.20 

. 
 07 21 13 13-0009 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Foam Board Insulation (MEPS)............................................................... 1.28 0.30 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.06 
    For Mechanically Fastened To Gypsum, Add  0.21 

. 
 07 21 13 13-0010 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ................................................................. 1.42 0.30 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.06 
    For Mechanically Fastened To Gypsum, Add  0.21 

. 
 07 21 13 13-0011 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ................................................................. 2.00 0.31 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.08 
    For Mechanically Fastened To Gypsum, Add  0.23 

. 
 07 21 13 13-0012 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Foam Board Insulation (MEPS)................................................................ 2.58 0.31 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.28 

. 
 07 21 13 13-0013 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Foam Board Insulation (MEPS)................................................................ 3.17 0.32 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.19 
    For Mechanically Fastened To Gypsum, Add  0.33 

. 
 07 21 13 13-0014 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Foam Board Insulation (MEPS)................................................................ 3.75 0.33 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.25 
    For Mechanically Fastened To Gypsum, Add  0.38 

. 
 07 21 13 13-0015 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ................................................................. 4.34 0.34 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Gypsum, Add  0.46 

XXXXXXX 
. 
 07 21 13 13-0016  Extruded Polystyrene, Foam Board Insulation (07 21 13 13) 

Note: 15 PSI compressive strength. 
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. 

. 
 07 21 13 13-0017 SF 3/8" Thick, R1.9, Extruded Polystyrene, Foam Board Insulation ............................................................................................. 1.20 0.30 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.05 
    For Mechanically Fastened To Gypsum, Add  0.20 
    For 25 PSI Compressive Strength, Add  0.11 
    For 40 PSI Compressive Strength, Add  0.27 
    For 60 PSI Compressive Strength, Add  0.44 
    For 115 PSI Compressive Strength, Add  1.87 

. 
 07 21 13 13-0018 SF 1/2" Thick, R2.5, Extruded Polystyrene, Foam Board Insulation ............................................................................................. 1.39 0.30 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.05 
    For Mechanically Fastened To Gypsum, Add  0.20 
    For 25 PSI Compressive Strength, Add  0.14 
    For 40 PSI Compressive Strength, Add  0.34 
    For 60 PSI Compressive Strength, Add  0.55 
    For 115 PSI Compressive Strength, Add  2.36 

. 
 07 21 13 13-0019 SF 3/4" Thick, R3.7, Extruded Polystyrene, Foam Board Insulation ............................................................................................. 1.55 0.30 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.06 
    For Mechanically Fastened To Gypsum, Add  0.21 
    For 25 PSI Compressive Strength, Add  0.17 
    For 40 PSI Compressive Strength, Add  0.40 
    For 60 PSI Compressive Strength, Add  0.63 
    For 115 PSI Compressive Strength, Add  2.75 

. 
 07 21 13 13-0020 SF 1" Thick, R5.0, Extruded Polystyrene, Foam Board Insulation ................................................................................................ 1.63 0.30 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.06 
    For Mechanically Fastened To Gypsum, Add  0.21 
    For 25 PSI Compressive Strength, Add  0.18 
    For 40 PSI Compressive Strength, Add  0.43 
    For 60 PSI Compressive Strength, Add  0.68 
    For 115 PSI Compressive Strength, Add  2.95 

. 
 07 21 13 13-0021 SF 2" Thick, R10.0, Extruded Polystyrene, Foam Board Insulation .............................................................................................. 2.42 0.31 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.08 
    For Mechanically Fastened To Gypsum, Add  0.23 
    For 25 PSI Compressive Strength, Add  0.31 
    For 40 PSI Compressive Strength, Add  0.73 
    For 60 PSI Compressive Strength, Add  1.13 
    For 115 PSI Compressive Strength, Add  4.96 

. 
 07 21 13 13-0022 SF 3" Thick, R15.0, Extruded Polystyrene, Foam Board Insulation .............................................................................................. 3.21 0.31 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.28 
    For 25 PSI Compressive Strength, Add  0.43 
    For 40 PSI Compressive Strength, Add  1.02 
    For 60 PSI Compressive Strength, Add  1.59 
    For 115 PSI Compressive Strength, Add  6.97 

. 
 07 21 13 13-0023 SF 4" Thick, R20.0, Extruded Polystyrene, Foam Board Insulation .............................................................................................. 3.62 0.32 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.19 
    For Mechanically Fastened To Gypsum, Add  0.33 
    For 25 PSI Compressive Strength, Add  0.49 
    For 40 PSI Compressive Strength, Add  1.17 
    For 60 PSI Compressive Strength, Add  1.81 
    For 115 PSI Compressive Strength, Add  7.97 

XXXXXXX 
. 
 07 21 13 16  Fibrous Board Insulation (07 21 13) 
. 
. 
 07 21 13 16-0001  Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation (07 21 13 16) 
. 
. 

 07 21 13 16-0002 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation ................................................................................ 1.55 0.37 
    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.09 
    For Mechanically Fastened To Gypsum, Add  0.24 
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. 
 07 21 13 16-0003 SF 2" Thick, R5.2, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation ................................................................................ 2.27 0.45 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.16 
    For Mechanically Fastened To Gypsum, Add  0.31 

. 
 07 21 13 16-0004 SF 3" Thick, R7.8, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation ................................................................................ 2.97 0.52 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.24 
    For Mechanically Fastened To Gypsum, Add  0.40 

XXXXXXX 
. 
 07 21 13 16-0005  Fiberglass, Fibrous Board Insulation (07 21 13 16) 
. 
. 

 07 21 13 16-0006 SF 1" Thick, R4.2, Fiberglass, Fibrous Board Insulation .............................................................................................................. 2.68 0.30 
    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.06 
    For Mechanically Fastened To Gypsum, Add  0.21 

. 
 07 21 13 16-0007 SF 1-1/2" Thick, R6.0, Fiberglass, Fibrous Board Insulation ........................................................................................................ 2.99 0.30 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.08 
    For Mechanically Fastened To Gypsum, Add  0.21 

. 
 07 21 13 16-0008 SF 2" Thick, R8.0, Fiberglass, Fibrous Board Insulation .............................................................................................................. 3.67 0.31 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.08 
    For Mechanically Fastened To Gypsum, Add  0.23 

. 
 07 21 13 16-0009 SF 2-1/2" Thick, R10.0, Fiberglass, Fibrous Board Insulation ...................................................................................................... 4.21 0.31 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.26 

. 
 07 21 13 16-0010 SF 3" Thick, R12.4, Fiberglass, Fibrous Board Insulation ............................................................................................................ 4.32 0.31 

    For Horizontal Surface Application, Deduct  -0.05 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.28 

XXXXXXX 
. 
 07 21 13 19  Mineral Board Insulation (07 21 13) 
. 
. 
 07 21 13 19-0001  High-Density Fiberboard, Mineral Board Insulation (07 21 13 19) 
. 
. 

 07 21 13 19-0002 SF 1/2" Thick, R1.3, High-Density Fiberboard, Mineral Board Insulation ..................................................................................... 1.19 0.34 
    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.07 
    For Mechanically Fastened To Gypsum, Add  0.22 

. 
 07 21 13 19-0003 SF 25/32" Thick, R1.9, High-Density Fiberboard, Mineral Board Insulation ................................................................................. 1.41 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.08 
    For Mechanically Fastened To Gypsum, Add  0.23 

. 
 07 21 13 19-0004 SF 1" Thick, R2.5, High-Density Fiberboard, Mineral Board Insulation ........................................................................................ 1.62 0.37 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.09 
    For Mechanically Fastened To Gypsum, Add  0.24 

. 
 07 21 13 19-0005 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Mineral Board Insulation .................................................................................. 2.02 0.41 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.14 
    For Mechanically Fastened To Gypsum, Add  0.27 
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. 
 07 21 13 19-0006 SF 2" Thick, R5.0, High-Density Fiberboard, Mineral Board Insulation ........................................................................................ 2.41 0.45 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.16 
    For Mechanically Fastened To Gypsum, Add  0.31 

. 
 07 21 13 19-0007 SF 3" Thick, R7.5, High-Density Fiberboard, Mineral Board Insulation ........................................................................................ 1.22 0.52 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.24 
    For Mechanically Fastened To Gypsum, Add  0.40 

XXXXXXX 
. 
 07 21 16  Blanket Insulation (07 21) 

Note: All insulation rolls or batts applied to wood or steel studs or between rafters or between metal building "skin" and 
framing. 

. 

. 
 07 21 16 00-0001  Fiberglass Flexible Insulation (07 21 16) 

Note: Rolls or batts. 
. 
. 
 07 21 16 00-0002  Kraft Faced, Fiberglass Flexible Insulation (07 21 16 00-0001) 
. 
. 

 07 21 16 00-0003 SF 3-1/2" Thick, Kraft Faced, R-11 Fiberglass Flexible Insulation ................................................................................................ 1.23 0.42 
. 

 07 21 16 00-0004 SF 3-1/2" Thick, Kraft Faced, R-13 Fiberglass Flexible Insulation ................................................................................................ 1.31 0.42 
. 

 07 21 16 00-0005 SF 3-1/2" Thick, Kraft Faced, R-15 Fiberglass Flexible Insulation ................................................................................................ 1.34 0.42 
. 

 07 21 16 00-0006 SF 5-1/2" Thick, Kraft Faced, R-21 Fiberglass Flexible Insulation ................................................................................................ 1.70 0.42 
. 

 07 21 16 00-0007 SF 6-1/4" Thick, Kraft Faced, R-19 Fiberglass Flexible Insulation ................................................................................................ 1.44 0.42 
. 

 07 21 16 00-0008 SF 9-1/2" Thick, Kraft Faced, R-30 Fiberglass Flexible Insulation ................................................................................................ 2.21 0.52 
. 

 07 21 16 00-0009 SF 12" Thick, Kraft Faced, R-38 Fiberglass Flexible Insulation .................................................................................................... 2.33 0.52 

XXXXXXX 
. 
 07 21 16 00-0010  Unfaced, Fiberglass Flexible Insulation (07 21 16 00-0001) 
. 
. 

 07 21 16 00-0011 SF 3-1/2" Thick, Unfaced, R-11 Fiberglass Flexible Insulation ..................................................................................................... 1.18 0.42 
. 

 07 21 16 00-0012 SF 3-1/2" Thick, Unfaced, R-13 Fiberglass Flexible Insulation ..................................................................................................... 1.27 0.42 
. 

 07 21 16 00-0013 SF 3-1/2" Thick, Unfaced, R-15 Fiberglass Flexible Insulation ..................................................................................................... 1.63 0.42 
. 

 07 21 16 00-0014 SF 5-1/2" Thick, Unfaced, R-21 Fiberglass Flexible Insulation ..................................................................................................... 1.64 0.42 
. 

 07 21 16 00-0015 SF 6-1/4" Thick, Unfaced, R-19 Fiberglass Flexible Insulation ..................................................................................................... 1.39 0.42 
. 

 07 21 16 00-0016 SF 9-1/2" Thick, Unfaced, R-30 Fiberglass Flexible Insulation ..................................................................................................... 2.10 0.52 
. 

 07 21 16 00-0017 SF 12" Thick, Unfaced, R-38 Fiberglass Flexible Insulation ......................................................................................................... 2.26 0.52 

XXXXXXX 
. 
 07 21 16 00-0018  Foil Faced, Fiberglass Flexible Insulation (07 21 16 00-0001) 
. 
. 

 07 21 16 00-0019 SF 3-1/2" Thick, Foil Faced, R-11 Fiberglass Flexible Insulation ................................................................................................. 1.38 0.42 
. 

 07 21 16 00-0020 SF 3-1/2" Thick, Foil Faced, R-13 Fiberglass Flexible Insulation ................................................................................................. 1.52 0.42 
. 

 07 21 16 00-0021 SF 6-1/4" Thick, Foil Faced, R-19 Fiberglass Flexible Insulation ................................................................................................. 1.63 0.42 
. 

 07 21 16 00-0022 SF 10-1/4" Thick, Foil Faced, R-38 Fiberglass Flexible Insulation ............................................................................................... 2.42 0.52 
. 

 07 21 16 00-0023 SF 12" Thick, Foil Faced, R-38 Fiberglass Flexible Insulation...................................................................................................... 2.59 0.52 

XXXXXXX 
. 
 07 21 16 00-0024  Poly-Encapsulated, Fiberglass Flexible Insulation (07 21 16 00-0001) 
. 
. 

 07 21 16 00-0025 SF 3-1/2" Thick, Poly-Encapsulated, R-11 Fiberglass Flexible Insulation .................................................................................... 1.26 0.42 
. 

 07 21 16 00-0026 SF 3-1/2" Thick, Poly-Encapsulated, R-13 Fiberglass Flexible Insulation .................................................................................... 1.34 0.42 
. 

 07 21 16 00-0027 SF 5-1/2" Thick, Poly-Encapsulated, R-21 Fiberglass Flexible Insulation .................................................................................... 1.75 0.42 
. 

 07 21 16 00-0028 SF 6-1/2" Thick, Poly-Encapsulated, R-19 Fiberglass Flexible Insulation .................................................................................... 1.45 0.42 
. 

 07 21 16 00-0029 SF 8-1/4" Thick, Poly-Encapsulated, R-25 Fiberglass Flexible Insulation .................................................................................... 2.21 0.52 
. 

 07 21 16 00-0030 SF 10-1/4" Thick, Poly-Encapsulated, R-30 Fiberglass Flexible Insulation .................................................................................. 2.26 0.52 

XXXXXXX 
. 
 07 21 16 00-0031  Mineral Wool Flexible Insulation (07 21 16) 
. 
. 
 07 21 16 00-0032  Kraft Faced, Mineral Wool Flexible Insulation (07 21 16 00-0031) 
. 
. 

 07 21 16 00-0033 SF 3-1/2" Kraft Faced, R-11 Mineral Wool Flexible Insulation ...................................................................................................... 1.35 0.42 
. 

 07 21 16 00-0034 SF 6-1/4" Kraft Faced, R-19 Mineral Wool Flexible Insulation ...................................................................................................... 1.74 0.42 
. 

 07 21 16 00-0035 SF 9-1/2" Kraft Faced, R-30 Mineral Wool Flexible Insulation ...................................................................................................... 2.70 0.42 
. 

 07 21 16 00-0036 SF 12" Kraft Faced, R-38 Mineral Wool Flexible Insulation .......................................................................................................... 3.04 0.42 

XXXXXXX 
. 
 07 21 16 00-0037  Unfaced, Mineral Wool Flexible Insulation (07 21 16 00-0031) 
. 
. 

 07 21 16 00-0038 SF 3-1/2" Unfaced, R-11 Mineral Wool Flexible Insulation ........................................................................................................... 1.27 0.42 
. 

 07 21 16 00-0039 SF 6-1/4" Unfaced, R-19 Mineral Wool Flexible Insulation ........................................................................................................... 1.61 0.42 
. 

 07 21 16 00-0040 SF 9-1/2" Unfaced, R-30 Mineral Wool Flexible Insulation ........................................................................................................... 2.46 0.42 
. 

 07 21 16 00-0041 SF 12" Unfaced, R-38 Mineral Wool Flexible Insulation ............................................................................................................... 2.75 0.42 

XXXXXXX 
. 
 07 21 16 00-0042  Natural Cotton Insulation (07 21 16) 
. 
. 
 07 21 16 00-0043  UltraTouch Natural Cotton Insulation (07 21 16 00-0042) 

Note: 85% recycled denim cotton. 
. 
. 

 07 21 16 00-0044 SF 3-1/2", R-13 UltraTouch Natural Cotton Insulation .................................................................................................................. 1.78 0.42 
. 

 07 21 16 00-0045 SF 5-1/2", R-19 UltraTouch Natural Cotton Insulation .................................................................................................................. 2.00 0.42 
. 

 07 21 16 00-0046 SF 5-1/2", R-21 UltraTouch Natural Cotton Insulation .................................................................................................................. 2.21 0.42 
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. 
 07 21 16 00-0047 SF 8", R-30 UltraTouch Natural Cotton Insulation ........................................................................................................................ 2.98 0.42 

XXXXXXX 
. 
 07 21 19  Foamed-In-Place Insulation (07 21) 
. 
. 
 07 21 19 00-0001  Foam Sprayed On Insulation (07 21 19) 
. 
. 

 07 21 19 00-0002 SF  1" Thick, R3.8, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ............................................................................. 0.96  
. 

 07 21 19 00-0003 SF  2" Thick, R7.6, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ............................................................................. 1.59  
. 

 07 21 19 00-0004 SF  3" Thick, R11.4, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 2.24  
. 

 07 21 19 00-0005 SF  4" Thick, R15.2, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 2.86  
. 

 07 21 19 00-0006 SF 5" Thick, R19.0, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 3.50  
. 

 07 21 19 00-0007 SF 6" Thick, R22.8, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 4.13  
. 

 07 21 19 00-0008 SF  1" Thick, R6.5, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation .......................................................................... 1.85  
. 

 07 21 19 00-0009 SF  2" Thick, R13.0, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 2.86  
. 

 07 21 19 00-0010 SF  3" Thick, R19.5, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 3.89  
. 

 07 21 19 00-0011 SF  4" Thick, R26.0, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 4.92  
. 

 07 21 19 00-0012 SF 5" Thick, R32.5, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 5.94  
. 

 07 21 19 00-0013 SF 6" Thick, R39.0, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 6.97  

XXXXXXX 
. 
 07 21 23  Loose-Fill Insulation (07 21) 
. 
. 
 07 21 23 00-0001  Poured Type, Loose Fill Insulation (07 21 23) 
. 
. 

 07 21 23 00-0002 CF R-3.5/Inch, Poured Type, Fiberglass Loose Fill Insulation ...................................................................................................... 6.02 2.42 
. 

 07 21 23 00-0003 CF R-3.7/Inch, Poured Type, Cellulose Loose Fill Insulation ....................................................................................................... 6.37 2.42 

XXXXXXX 
. 
 07 21 23 00-0004  Concrete Block Wall Cavity Insulation (07 21 23) 
. 
. 

 07 21 23 00-0005 CF R-2.7, Vermiculite Or Perlite, Concrete Block Wall Cavity Insulation ...................................................................................... 7.93 2.42 
. 

 07 21 23 00-0006 CF R-4, Polystyrene Foam, Concrete Block Wall Cavity Insulation .............................................................................................. 7.87 2.42 

XXXXXXX 
. 
 07 21 26  Blown Insulation (07 21) 
. 
. 
 07 21 26 00-0001  Fiberglass Blown-In Insulation (07 21 26) 
. 
. 
 07 21 26 00-0002  Attic, Fiberglass Blown-In Insulation (07 21 26 00-0001) 
. 
. 

 07 21 26 00-0003 SF 3-3/4" Thick, R-13 Attic, Fiberglass Blown In Insulation .......................................................................................................... 1.27 1.02 
. 

 07 21 26 00-0004 SF 6-1/4" Thick, R-19 Attic, Fiberglass Blown In Insulation .......................................................................................................... 1.60 1.22 
. 

 07 21 26 00-0005 SF 7-1/4" Thick, R-22 Attic, Fiberglass Blown In Insulation .......................................................................................................... 1.76 1.32 
. 

 07 21 26 00-0006 SF 10-1/4" Thick, R-30 Attic, Fiberglass Blown In Insulation ........................................................................................................ 2.03 1.42 
. 

 07 21 26 00-0007 SF 12-3/4" Thick, R-38 Attic, Fiberglass Blown In Insulation ........................................................................................................ 2.31 1.53 
. 

 07 21 26 00-0008 SF 13-1/2" Thick, R-40 Attic, Fiberglass Blown In Insulation ........................................................................................................ 2.50 1.63 
. 

 07 21 26 00-0009 SF 14-3/4" Thick, R-44 Attic, Fiberglass Blown In Insulation ........................................................................................................ 2.55 1.63 
. 

 07 21 26 00-0010 SF 16-1/2" Thick, R-49 Attic, Fiberglass Blown In Insulation ........................................................................................................ 2.66 1.63 
. 

 07 21 26 00-0011 SF 19" Thick, R-56 Attic, Fiberglass Blown In Insulation .............................................................................................................. 2.91 1.63 
. 

 07 21 26 00-0012 SF 21" Thick, R-60 Attic, Fiberglass Blown In Insulation .............................................................................................................. 2.92 1.63 

XXXXXXX 
. 
 07 21 26 00-0013  New Wall, Fiberglass Blown-In Insulation (07 21 26 00-0001) 
. 
. 

 07 21 26 00-0014 SF 3-1/2" Thick, R-15 New Wall, Fiberglass Blown In Insulation ................................................................................................. 1.72 1.02 
. 

 07 21 26 00-0015 SF 5-1/2" Thick, R-23 New Wall, Fiberglass Blown In Insulation ................................................................................................. 2.26 1.22 
. 

 07 21 26 00-0016 SF 7-1/4" Thick, R-31 New Wall, Fiberglass Blown In Insulation ................................................................................................. 2.66 1.32 
. 

 07 21 26 00-0017 SF 9-1/4" Thick, R-39 New Wall, Fiberglass Blown In Insulation ................................................................................................. 3.14 1.42 

XXXXXXX 
. 
 07 21 26 00-0018  Existing Wall, Fiberglass Blown-In Insulation (07 21 26 00-0001) 

Note: Includes drilling. Excludes patching. 
. 
. 

 07 21 26 00-0019 SF 3-1/2" Thick, R-15 Existing Wall, Fiberglass Blown In Insulation ............................................................................................ 1.64 1.02 
. 

 07 21 26 00-0020 SF 5-1/2" Thick, R-23 Existing Wall, Fiberglass Blown In Insulation ............................................................................................ 2.19 1.22 
. 

 07 21 26 00-0021 SF 7-1/4" Thick, R-31 Existing Wall, Fiberglass Blown In Insulation ............................................................................................ 2.58 1.32 
. 

 07 21 26 00-0022 SF 9-1/4" Thick, R-39 Existing Wall, Fiberglass Blown In Insulation ............................................................................................ 3.06 1.42 

XXXXXXX 
. 
 07 21 26 00-0023  Cellulose Blown-In Insulation (07 21 26) 
. 
. 
 07 21 26 00-0024  Attic, Cellulose Blown-In Insulation (07 21 26 00-0023) 
. 
. 

 07 21 26 00-0025 SF 3-3/4" Thick, R-13 Attic, Cellulose Blown In Insulation ........................................................................................................... 1.29 1.02 
. 

 07 21 26 00-0026 SF 5-1/2" Thick, R-19 Attic, Cellulose Blown In Insulation ........................................................................................................... 1.53 1.12 
. 

 07 21 26 00-0027 SF 6-1/4" Thick, R-22 Attic, Cellulose Blown In Insulation ........................................................................................................... 1.71 1.22 
. 

 07 21 26 00-0028 SF 7-3/4" Thick, R-28 Attic, Cellulose Blown In Insulation ........................................................................................................... 1.97 1.32 
. 

 07 21 26 00-0029 SF 8-1/2" Thick, R-30 Attic, Cellulose Blown In Insulation ........................................................................................................... 2.01 1.32 
. 

 07 21 26 00-0030 SF 10-1/2" Thick, R-38 Attic, Cellulose Blown In Insulation ......................................................................................................... 2.32 1.42 
. 

 07 21 26 00-0031 SF 11" Thick, R-40 Attic, Cellulose Blown In Insulation................................................................................................................ 2.38 1.42 
. 

 07 21 26 00-0032 SF 13-3/4" Thick, R-50 Attic, Cellulose Blown In Insulation ......................................................................................................... 2.77 1.53 
. 

 07 21 26 00-0033 SF 16-1/2" Thick, R-60 Attic, Cellulose Blown In Insulation ......................................................................................................... 3.13 1.63 

XXXXXXX 
. 
 07 21 26 00-0034  New Wall, Cellulose Blown-In Insulation (07 21 26 00-0023) 
. 
. 

 07 21 26 00-0035 SF 3-1/2" Thick, R-13 New Wall, Cellulose Blown In Insulation ................................................................................................... 1.68 1.02 
. 

 07 21 26 00-0036 SF 5-1/2" Thick, R-20 New Wall, Cellulose Blown In Insulation ................................................................................................... 2.21 1.22 
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. 
 07 21 26 00-0037 SF 7-1/4" Thick, R-27 New Wall, Cellulose Blown In Insulation ................................................................................................... 2.58 1.32 

. 
 07 21 26 00-0038 SF 9-1/4" Thick, R-34 New Wall, Cellulose Blown In Insulation ................................................................................................... 3.04 1.42 

XXXXXXX 
. 
 07 21 26 00-0039  Existing Wall, Cellulose Blown-In Insulation (07 21 26 00-0023) 

Note: Includes drilling. Excludes patching. 
. 
. 

 07 21 26 00-0040 SF 3-1/2" Thick, R-13 Existing Wall, Cellulose Blown In Insulation .............................................................................................. 1.60 1.02 
. 

 07 21 26 00-0041 SF 5-1/2" Thick, R-20 Existing Wall, Cellulose Blown In Insulation .............................................................................................. 2.13 1.22 
. 

 07 21 26 00-0042 SF 7-1/4" Thick, R-27 Existing Wall, Cellulose Blown In Insulation .............................................................................................. 2.50 1.32 
. 

 07 21 26 00-0043 SF 9-1/4" Thick, R-34 Existing Wall, Cellulose Blown In Insulation .............................................................................................. 2.96 1.42 

XXXXXXX 
. 
 07 21 29  Sprayed Insulation (07 21) 
. 
. 
 07 21 29 00-0001  Fiber Sprayed On Insulation (07 21 29) 
. 
. 

 07 21 29 00-0002 SF 1" Spray, R2.7 Perlite Insulation ............................................................................................................................................. 1.84 0.54 
. 

 07 21 29 00-0003 SF  1" Spray, R3.7 Fibrous/Cementitious Insulation ...................................................................................................................... 1.35 0.54 

XXXXXXX 
. 
 07 21 29 00-0004  Cellulose Sprayed On Insulation (07 21 29) 
. 
. 

 07 21 29 00-0005 SF 1" Thick - Cellulose Spray-on Insulation ................................................................................................................................. 2.60 0.54 

XXXXXXX 
. 
 07 21 53  Reflective Insulation (07 21) 
. 
. 
 07 21 53 00-0001  Reflective Barrier Insulation (Foil - Single Bubble - Foil) (07 21 53) 
. 
. 

 07 21 53 00-0002 SF 3/16" Nominal Thickness, Reflective Barrier Insulation, With Single Bubble Air Space .......................................................... 0.82  

XXXXXXX 
. 
 07 22  Roof And Deck Insulation (07 20) 
. 
. 
 07 22 16  Roof Board Insulation (07 22) 

Note: Use these items for specified related installations with systems per CSI section 07 50 00. Items are for single layer of 
panels attached per FM I-90 requirements. Types are stock sizes set in cold applied adhesive. Apply modifiers for specified 
alternate attachment. 

. 

. 
 07 22 16 00-0001  Rigid Board Roofing Insulation (07 22 16) 
. 
. 
 07 22 16 00-0002  High-Density Fiberboard, Roof Board Insulation (07 22 16 00-0001) 
. 
. 

 07 22 16 00-0003 SF 1/2" Thick, R1.3, High-Density Fiberboard, Roof Board Insulation ......................................................................................... 1.42  
    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

. 
 07 22 16 00-0004 SF 25/32" Thick, R1.9, High-Density Fiberboard, Roof Board Insulation ..................................................................................... 1.65  

    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.16 
    For Mechanically Fastened To Gypsum, Add  0.31 

. 
 07 22 16 00-0005 SF 1" Thick, R2.5, High-Density Fiberboard, Roof Board Insulation ............................................................................................ 1.88  

    For Hot-Mopped, Deduct  -0.14 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.18 
    For Mechanically Fastened To Gypsum, Add  0.33 

. 
 07 22 16 00-0006 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Roof Board Insulation ...................................................................................... 2.30  

    For Hot-Mopped, Deduct  -0.13 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.23 
    For Mechanically Fastened To Gypsum, Add  0.36 

. 
 07 22 16 00-0007 SF 2" Thick, R5, High-Density Fiberboard, Roof Board Insulation ............................................................................................... 2.71  

    For Hot-Mopped, Deduct  -0.13 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.26 
    For Mechanically Fastened To Gypsum, Add  0.41 

XXXXXXX 
. 
 07 22 16 00-0008  Wood Fiber (Cellulosic-Fiber), Roof Board Insulation (07 22 16 00-0001) 
. 
. 

 07 22 16 00-0009 SF 1/2" Thick, R1.3, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation .................................................................................. 1.53  
    For Hot-Mopped, Deduct  -0.14 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.18 
    For Mechanically Fastened To Gypsum, Add  0.33 

. 
 07 22 16 00-0010 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation ..................................................................................... 1.81  

    For Hot-Mopped, Deduct  -0.14 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.18 
    For Mechanically Fastened To Gypsum, Add  0.33 

XXXXXXX 
. 
 07 22 16 00-0011  Perlite, Roof Board Insulation (07 22 16 00-0001) 
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. 

. 
 07 22 16 00-0012 SF 1/2" Thick, R1.32, Perlite, Roof Board Insulation .................................................................................................................... 1.37  

    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.27 

. 
 07 22 16 00-0013 SF 3/4" Thick, R2.08, Perlite, Roof Board Insulation .................................................................................................................... 1.51  

    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.27 

. 
 07 22 16 00-0014 SF 1" Thick, R2.78, Perlite, Roof Board Insulation ....................................................................................................................... 1.67  

    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.27 

. 
 07 22 16 00-0015 SF 1-1/2" Thick, R4.17, Perlite, Roof Board Insulation ................................................................................................................. 2.06  

    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.14 
    For Mechanically Fastened To Gypsum, Add  0.27 

. 
 07 22 16 00-0016 SF 2" Thick, R5.56, Perlite, Roof Board Insulation ....................................................................................................................... 2.31  

    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

XXXXXXX 
. 
 07 22 16 00-0017  Basalt Rock Wool, Roof Board Insulation (07 22 16 00-0001) 
. 
. 

 07 22 16 00-0018 SF 1" Thick, R3.5, Basalt Rock Wool, Roof Board Insulation ....................................................................................................... 1.88  
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.27 

. 
 07 22 16 00-0019 SF 2" Thick, R7.4, Basalt Rock Wool, Roof Board Insulation ....................................................................................................... 2.51  

    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

. 
 07 22 16 00-0020 SF 3" Thick, R11.1, Basalt Rock Wool, Roof Board Insulation ..................................................................................................... 3.25  

    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.19 
    For Mechanically Fastened To Gypsum, Add  0.35 

XXXXXXX 
. 
 07 22 16 00-0021  Foam Glass (Cellular Glass), Roof Board Insulation (07 22 16 00-0001) 
. 
. 

 07 22 16 00-0022 SF 1-1/2" Thick, R5.16, Foam Glass (Cellular Glass), Roof Board Insulation .............................................................................. 3.44  
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.14 
    For Mechanically Fastened To Gypsum, Add  0.27 

. 
 07 22 16 00-0023 SF 2" Thick, R6.88, Foam Glass (Cellular Glass), Roof Board Insulation .................................................................................... 4.05  

    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

. 
 07 22 16 00-0024 SF 2-3/4" Thick, R8.17, Foam Glass (Cellular Glass), Roof Board Insulation .............................................................................. 5.26  

    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.19 
    For Mechanically Fastened To Gypsum, Add  0.35 

. 
 07 22 16 00-0025 SF 3-1/2" Thick, R12.04, Foam Glass (Cellular Glass), Roof Board Insulation ............................................................................ 6.46  

    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  0.01 
    For Mechanically Fastened To Concrete, Add  0.25 
    For Mechanically Fastened To Gypsum, Add  0.36 

XXXXXXX 
. 
 07 22 16 00-0026  Molded Expanded Polystyrene, Roof Board Insulation (07 22 16 00-0001) 
. 
. 

 07 22 16 00-0027 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Roof Board Insulation (MEPS) ................................................................ 1.40  
    For Loose-Laid, Deduct  -0.74 
    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.16 
    For Mechanically Fastened To Gypsum, Add  0.31 

. 
 07 22 16 00-0028 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Roof Board Insulation (MEPS) ................................................................ 1.45  

    For Loose-Laid, Deduct  -0.74 
    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.16 
    For Mechanically Fastened To Gypsum, Add  0.31 
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. 
 07 22 16 00-0029 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Roof Board Insulation (MEPS) ................................................................ 1.61  

    For Loose-Laid, Deduct  -0.75 
    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.16 
    For Mechanically Fastened To Gypsum, Add  0.31 

. 
 07 22 16 00-0030 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Roof Board Insulation (MEPS) ................................................................... 1.75  

    For Loose-Laid, Deduct  -0.75 
    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.16 
    For Mechanically Fastened To Gypsum, Add  0.31 

. 
 07 22 16 00-0031 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Roof Board Insulation (MEPS) ................................................................... 2.34  

    For Loose-Laid, Deduct  -0.76 
    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.19 
    For Mechanically Fastened To Gypsum, Add  0.34 

. 
 07 22 16 00-0032 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Roof Board Insulation (MEPS) ................................................................. 2.93  

    For Loose-Laid, Deduct  -0.77 
    For Hot-Mopped, Deduct  -0.14 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.24 
    For Mechanically Fastened To Gypsum, Add  0.40 

. 
 07 22 16 00-0033 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Roof Board Insulation (MEPS) ................................................................. 3.53  

    For Loose-Laid, Deduct  -0.78 
    For Hot-Mopped, Deduct  -0.14 
    For Mechanically Fastened To Wood Or Steel, Deduct  0.01 
    For Mechanically Fastened To Concrete, Add  0.31 
    For Mechanically Fastened To Gypsum, Add  0.45 

. 
 07 22 16 00-0034 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Roof Board Insulation (MEPS) ................................................................. 4.13  

    For Loose-Laid, Deduct  -0.80 
    For Hot-Mopped, Deduct  -0.14 
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.38 
    For Mechanically Fastened To Gypsum, Add  0.51 

. 
 07 22 16 00-0035 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Roof Board Insulation (MEPS) ................................................................... 4.73  

    For Loose-Laid, Deduct  -0.81 
    For Hot-Mopped, Deduct  -0.14 
    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  0.59 
    For Mechanically Fastened To Gypsum, Add  0.59 

XXXXXXX 
. 
 07 22 16 00-0036  Extruded Polystyrene, Roof Board Insulation (07 22 16 00-0001) 

Note: 15 PSI compressive strength. 
. 
. 

 07 22 16 00-0037 SF 3/4" Thick, R3.7, Extruded Polystyrene, Roof Board Insulation .............................................................................................. 1.75  
    For Loose-Laid, Deduct  -0.68 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.27 
    For 25 PSI Compressive Strength, Add  0.17 
    For 40 PSI Compressive Strength, Add  0.40 
    For 60 PSI Compressive Strength, Add  0.64 
    For 115 PSI Compressive Strength, Add  2.77 

. 
 07 22 16 00-0038 SF 1" Thick, R5.0, Extruded Polystyrene, Roof Board Insulation ................................................................................................. 1.83  

    For Loose-Laid, Deduct  -0.68 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.27 
    For 25 PSI Compressive Strength, Add  0.18 
    For 40 PSI Compressive Strength, Add  0.43 
    For 60 PSI Compressive Strength, Add  0.69 
    For 115 PSI Compressive Strength, Add  2.97 

. 
 07 22 16 00-0039 SF 1-1/2" Thick, R7.5, Extruded Polystyrene, Roof Board Insulation ........................................................................................... 2.22  

    For Loose-Laid, Deduct  -0.68 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.14 
    For Mechanically Fastened To Gypsum, Add  0.27 
    For 25 PSI Compressive Strength, Add  0.24 
    For 40 PSI Compressive Strength, Add  0.58 
    For 60 PSI Compressive Strength, Add  0.92 
    For 100 PSI Compressive Strength, Add  1.18 
    For 115 PSI Compressive Strength, Add  3.98 

. 
 07 22 16 00-0040 SF 2" Thick, R10.0, Extruded Polystyrene, Roof Board Insulation ............................................................................................... 2.63  

    For Loose-Laid, Deduct  -0.69 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 
    For 25 PSI Compressive Strength, Add  0.31 
    For 40 PSI Compressive Strength, Add  0.73 
    For 60 PSI Compressive Strength, Add  1.14 
    For 115 PSI Compressive Strength, Add  4.98 
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. 
 07 22 16 00-0041 SF 2-1/2" Thick, R12.5, Extruded Polystyrene, Roof Board Insulation ......................................................................................... 3.02  

    For Loose-Laid, Deduct  -0.69 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.19 
    For Mechanically Fastened To Gypsum, Add  0.33 
    For 25 PSI Compressive Strength, Add  0.37 
    For 40 PSI Compressive Strength, Add  0.87 
    For 60 PSI Compressive Strength, Add  1.37 
    For 100 PSI Compressive Strength, Add  1.76 
    For 115 PSI Compressive Strength, Add  5.98 

. 
 07 22 16 00-0042 SF 3" Thick, R15.0, Extruded Polystyrene, Roof Board Insulation ............................................................................................... 3.43  

    For Loose-Laid, Deduct  -0.70 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.19 
    For Mechanically Fastened To Gypsum, Add  0.35 
    For 25 PSI Compressive Strength, Add  0.43 
    For 40 PSI Compressive Strength, Add  1.02 
    For 60 PSI Compressive Strength, Add  1.60 
    For 115 PSI Compressive Strength, Add  6.99 

. 
 07 22 16 00-0043 SF 4" Thick, R20.0, Extruded Polystyrene, Roof Board Insulation ............................................................................................... 3.83  

    For Loose-Laid, Deduct  -0.71 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  0.01 
    For Mechanically Fastened To Concrete, Add  0.26 
    For Mechanically Fastened To Gypsum, Add  0.40 
    For 25 PSI Compressive Strength, Add  0.49 
    For 40 PSI Compressive Strength, Add  1.17 
    For 60 PSI Compressive Strength, Add  1.82 
    For 115 PSI Compressive Strength, Add  7.99 

XXXXXXX 
. 
 07 22 16 00-0044  Polyisocyanurate Board Roofing Insulation (07 22 16 00-0001) 
. 
. 

 07 22 16 00-0045 SF 3/4" Thick, R5.1, Polyisocyanurate, Roof Board Insulation ..................................................................................................... 1.58  
    For Loose-Laid, Deduct  -0.68 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.27 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.09 

. 
 07 22 16 00-0046 SF 1" Thick, R7.14, Polyisocyanurate, Roof Board Insulation ...................................................................................................... 1.63  

    For Loose-Laid, Deduct  -0.68 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.12 
    For Mechanically Fastened To Gypsum, Add  0.27 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.09 

. 
 07 22 16 00-0047 SF 1-1/2" Thick, R10.87, Polyisocyanurate, Roof Board Insulation .............................................................................................. 1.72  

    For Loose-Laid, Deduct  -0.69 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.14 
    For Mechanically Fastened To Gypsum, Add  0.27 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.10 

. 
 07 22 16 00-0048 SF 2" Thick, R14.29, Polyisocyanurate, Roof Board Insulation .................................................................................................... 1.95  

    For Loose-Laid, Deduct  -0.69 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.12 

. 
 07 22 16 00-0049 SF 2-1/2" Thick, R16.67, Polyisocyanurate, Roof Board Insulation .............................................................................................. 2.18  

    For Loose-Laid, Deduct  -0.70 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.19 
    For Mechanically Fastened To Gypsum, Add  0.33 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.15 

. 
 07 22 16 00-0050 SF 3" Thick, R21.74, Polyisocyanurate, Roof Board Insulation .................................................................................................... 2.41  

    For Loose-Laid, Deduct  -0.70 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.19 
    For Mechanically Fastened To Gypsum, Add  0.35 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.17 
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. 
 07 22 16 00-0051 SF 3-1/2" Thick, R25, Polyisocyanurate, Roof Board Insulation ................................................................................................... 2.66  

    For Loose-Laid, Deduct  -0.71 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  0.01 
    For Mechanically Fastened To Concrete, Add  0.26 
    For Mechanically Fastened To Gypsum, Add  0.37 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.19 

. 
 07 22 16 00-0052 SF 4" Thick, R28.8, Polyisocyanurate, Roof Board Insulation ...................................................................................................... 2.88  

    For Loose-Laid, Deduct  -0.71 
    For Hot-Mopped, Deduct  -0.16 
    For Mechanically Fastened To Wood Or Steel, Deduct  0.01 
    For Mechanically Fastened To Concrete, Add  0.26 
    For Mechanically Fastened To Gypsum, Add  0.40 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.21 

XXXXXXX 
. 
 07 22 16 00-0053  High-Density Polyisocyanurate Cover Board And Roofing Insulation (07 22 16 00-

0001) 
. 
. 

 07 22 16 00-0054 SF 1/2" Thick, R2.5, High-Density Polyisocyanurate Cover Board And Roofing Insulation .......................................................... 1.78  
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

XXXXXXX 
. 
 07 22 16 00-0055  Gypsum-Fiber, Roof Board Insulation (USG Securock) (07 22 16 00-0001) 
. 
. 

 07 22 16 00-0056 SF 1/4" Thick, R0.2, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum) ................................................................ 1.70  
    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

. 
 07 22 16 00-0057 SF 3/8" Thick, R0.3, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum) ................................................................ 1.79  

    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

. 
 07 22 16 00-0058 SF 1/2" Thick, R0.5, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum) ................................................................ 1.85  

    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

. 
 07 22 16 00-0059 SF 5/8" Thick, R0.6, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum) ................................................................ 1.89  

    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

XXXXXXX 
. 
 07 22 16 00-0060  Glass-Mat, Roof Board Insulation (USG Securock) (07 22 16 00-0001) 
. 
. 

 07 22 16 00-0061 SF 1/4" Thick, R0.36, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat) .................................................................. 1.67  
    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

. 
 07 22 16 00-0062 SF 1/2" Thick, R0.53, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat) .................................................................. 1.81  

    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

. 
 07 22 16 00-0063 SF 5/8" Thick, R0.54, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat) .................................................................. 1.84  

    For Hot-Mopped, Deduct  -0.15 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.15 
    For Mechanically Fastened To Gypsum, Add  0.30 

XXXXXXX 
. 
 07 22 16 00-0064  Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board 

Insulation (07 22 16 00-0001) 
Note: Includes a polyisocyanurate foam core bonded to a 7/16" oriented strand board (OSB) facer. 

. 

. 
 07 22 16 00-0065 SF 1.5" Thick, R6.6, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation .......................................... 2.82  

    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.25 
    For Mechanically Fastened To Gypsum, Add  0.40 

. 
 07 22 16 00-0066 SF 2" Thick, R9.6, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation ............................................. 2.95  

    For Mechanically Fastened To Wood Or Steel, Deduct  -0.09 
    For Mechanically Fastened To Concrete, Add  0.26 
    For Mechanically Fastened To Gypsum, Add  0.41 

. 
 07 22 16 00-0067 SF 2.5" Thick, R12.7, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation ........................................ 3.14  

    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.30 
    For Mechanically Fastened To Gypsum, Add  0.44 
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. 
 07 22 16 00-0068 SF 3" Thick, R15.9, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation ........................................... 3.26  

    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.31 
    For Mechanically Fastened To Gypsum, Add  0.47 

. 
 07 22 16 00-0069 SF 3.5" Thick, R19.1, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation ........................................ 3.52  

    For Mechanically Fastened To Wood Or Steel, Deduct  0.01 
    For Mechanically Fastened To Concrete, Add  0.37 
    For Mechanically Fastened To Gypsum, Add  0.48 

. 
 07 22 16 00-0070 SF 4" Thick, R22.3, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation ........................................... 3.63  

    For Mechanically Fastened To Wood Or Steel, Deduct  0.01 
    For Mechanically Fastened To Concrete, Add  0.38 
    For Mechanically Fastened To Gypsum, Add  0.52 

. 
 07 22 16 00-0071 SF 4.5" Thick, R25.6, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation ........................................ 3.83  

    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.47 
    For Mechanically Fastened To Gypsum, Add  0.60 

XXXXXXX 
. 
 07 22 16 00-0072  Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, 

Nailbase Roof Board Insulation (07 22 16 00-0001) 
Note: Includes a polyisocyanurate foam core bonded to a 7/16" oriented strand board (OSB) facer. 

. 

. 
 07 22 16 00-0073 SF 2.5" Thick, R6.0, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation ............................................................................................................................................................................... 2.84  
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.29 
    For Mechanically Fastened To Gypsum, Add  0.43 

. 
 07 22 16 00-0074 SF 3" Thick, R9.0, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation ............................................................................................................................................................................... 3.08  
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.30 
    For Mechanically Fastened To Gypsum, Add  0.46 

. 
 07 22 16 00-0075 SF 3.5" Thick, R12.1, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation ............................................................................................................................................................................... 3.37  
    For Mechanically Fastened To Wood Or Steel, Deduct  0.01 
    For Mechanically Fastened To Concrete, Add  0.36 
    For Mechanically Fastened To Gypsum, Add  0.47 

. 
 07 22 16 00-0076 SF 4" Thick, R15.3, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation ............................................................................................................................................................................... 3.55  
    For Mechanically Fastened To Wood Or Steel, Deduct  0.01 
    For Mechanically Fastened To Concrete, Add  0.37 
    For Mechanically Fastened To Gypsum, Add  0.51 

. 
 07 22 16 00-0077 SF 4.5" Thick, R18.5, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation ............................................................................................................................................................................... 3.79  
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.43 
    For Mechanically Fastened To Gypsum, Add  0.56 

. 
 07 22 16 00-0078 SF 5" Thick, R21.7, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation ............................................................................................................................................................................... 4.04  
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.44 
    For Mechanically Fastened To Gypsum, Add  0.57 

. 
 07 22 16 00-0079 SF 5.5" Thick, R25.0, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation ............................................................................................................................................................................... 4.51  
    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  0.68 
    For Mechanically Fastened To Gypsum, Add  0.68 

XXXXXXX 
. 
 07 22 16 00-0080  Rigid Board Tapered Roofing Insulation (07 22 16) 

Note: Includes tapered board and filler board required to maintain slope starting at 1/2" minimum thickness. 
Excludes base layer of board, if required.  Average thickness and average R-value of tapered system excludes 
thickness and R-value of base layer insulation and/or coverboard. 

. 

. 
 07 22 16 00-0081  Tapered Polyisocyanurate Board (07 22 16 00-0080) 

Note: Includes polyurethane adhesive. 
. 
. 
 07 22 16 00-0082  1/8" Slope, Tapered Polyisocyanurate Board (07 22 16 00-0081) 
. 
. 

 07 22 16 00-0083 SF 2.25" Average Thickness (13.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board ......................................... 2.83  
    For 25 PSI Compressive Strength, Add  0.17 
    For Hot-Mopped, Deduct  -0.12 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.23 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  0.65 

. 
 07 22 16 00-0084 SF 2.75" Average Thickness (16.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board ......................................... 4.04  

    For 25 PSI Compressive Strength, Add  0.20 
    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.11 

. 
 07 22 16 00-0085 SF 3.25" Average Thickness (19.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board ......................................... 4.35  

    For 25 PSI Compressive Strength, Add  0.23 
    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.13 
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. 
 07 22 16 00-0086 SF 3.75" Average Thickness (22.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board ......................................... 4.65  

    For 25 PSI Compressive Strength, Add  0.26 
    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.14 

. 
 07 22 16 00-0087 SF 4.25" Average Thickness (25.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board ......................................... 4.95  

    For 25 PSI Compressive Strength, Add  0.29 
    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.17 

. 
 07 22 16 00-0088 SF 4.75" Average Thickness (28.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board ......................................... 6.16  

    For 25 PSI Compressive Strength, Add  0.32 
    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0089 SF 5.25" Average Thickness (31.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board ......................................... 6.46  

    For 25 PSI Compressive Strength, Add  0.35 
    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0090 SF 5.75" Average Thickness (34.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board ......................................... 6.76  

    For 25 PSI Compressive Strength, Add  0.38 
    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 

. 
 07 22 16 00-0091 SF 6.25" Average Thickness (37.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board ......................................... 7.06  

    For 25 PSI Compressive Strength, Add  0.41 
    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 

. 
 07 22 16 00-0092 SF 6.75" Average Thickness (40.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board ......................................... 8.28  

    For 25 PSI Compressive Strength, Add  0.44 
    For Hot-Mopped, Deduct  -0.46 
    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

XXXXXXX 
. 
 07 22 16 00-0093  1/4" Slope, Tapered Polyisocyanurate Board (07 22 16 00-0081) 
. 
. 

 07 22 16 00-0094 SF 2" Average Thickness (12 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board ................................................. 2.68  
    For 25 PSI Compressive Strength, Add  0.16 
    For Hot-Mopped, Deduct  -0.12 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.23 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  0.65 

. 
 07 22 16 00-0095 SF 3" Average Thickness (18 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board ................................................. 4.19  

    For 25 PSI Compressive Strength, Add  0.22 
    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.11 

. 
 07 22 16 00-0096 SF 4" Average Thickness (24 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board ................................................. 4.80  

    For 25 PSI Compressive Strength, Add  0.28 
    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.14 

. 
 07 22 16 00-0097 SF 5" Average Thickness (30 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board ................................................. 6.31  

    For 25 PSI Compressive Strength, Add  0.34 
    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0098 SF 6" Average Thickness (36 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board ................................................. 6.91  

    For 25 PSI Compressive Strength, Add  0.40 
    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 

. 
 07 22 16 00-0099 SF 7" Average Thickness (42 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board ................................................. 8.43  

    For 25 PSI Compressive Strength, Add  0.46 
    For Hot-Mopped, Deduct  -0.46 
    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

XXXXXXX 
. 
 07 22 16 00-0100  1/2" Slope, Tapered Polyisocyanurate Board (07 22 16 00-0081) 
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. 

. 
 07 22 16 00-0101 SF 3.5" Average Thickness (21 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board .............................................. 4.50  

    For 25 PSI Compressive Strength, Add  0.25 
    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.13 

. 
 07 22 16 00-0102 SF 5.5" Average Thickness (33 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board .............................................. 6.61  

    For 25 PSI Compressive Strength, Add  0.37 
    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0103 SF 7.5" Average Thickness (45 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board .............................................. 8.73  

    For 25 PSI Compressive Strength, Add  0.49 
    For Hot-Mopped, Deduct  -0.46 
    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

. 
 07 22 16 00-0104 SF 9.5" Average Thickness (57 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board ............................................ 10.86  

    For 25 PSI Compressive Strength, Add  0.61 
    For Hot-Mopped, Deduct  -0.57 
    For Mechanically Fastened To Wood Or Steel, Add  0.67 
    For Mechanically Fastened To Concrete, Add  1.86 

XXXXXXX 
. 
 07 22 16 00-0105  Tapered Expanded Polystyrene Board (EPS) (07 22 16 00-0080) 

Note: Includes polyurethane adhesive. 
. 
. 
 07 22 16 00-0106  1/8" Slope, Tapered Expanded Polystyrene Board (EPS) (07 22 16 00-0105) 
. 
. 

 07 22 16 00-0107 SF 2.25" Average Thickness (10.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS) .................... 2.49  
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.23 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  0.65 

. 
 07 22 16 00-0108 SF 2.75" Average Thickness (12.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS) .................... 3.71  

    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.11 

. 
 07 22 16 00-0109 SF 3.25" Average Thickness (14.63 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS) .................... 3.94  

    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.13 

. 
 07 22 16 00-0110 SF 3.75" Average Thickness (16.88 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS) .................... 4.16  

    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.14 

. 
 07 22 16 00-0111 SF 4.25" Average Thickness (19.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS) .................... 4.39  

    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.17 

. 
 07 22 16 00-0112 SF 4.75" Average Thickness (21.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS) .................... 5.60  

    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0113 SF 5.25" Average Thickness (23.63 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS) .................... 5.83  

    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0114 SF 5.75" Average Thickness (25.88 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS) .................... 6.06  

    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 

. 
 07 22 16 00-0115 SF 6.25" Average Thickness (28.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS) .................... 6.28  

    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 

. 
 07 22 16 00-0116 SF 6.75" Average Thickness (30.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS) .................... 7.50  

    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

XXXXXXX 
. 
 07 22 16 00-0117  1/4" Slope, Tapered Expanded Polystyrene Board (EPS) (07 22 16 00-0105) 
. 
. 

 07 22 16 00-0118 SF 2" Average Thickness (9 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS) ................................ 2.38  
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.23 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  0.65 

. 
 07 22 16 00-0119 SF 3" Average Thickness (13.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS) ........................... 3.82  

    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.11 

. 
 07 22 16 00-0120 SF 4" Average Thickness (18 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS) .............................. 4.28  

    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.14 
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. 
 07 22 16 00-0121 SF 5" Average Thickness (22.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS) ........................... 5.72  

    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0122 SF 6" Average Thickness (27 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS) .............................. 6.17  

    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 

. 
 07 22 16 00-0123 SF 7" Average Thickness (31.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS) ........................... 7.61  

    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

XXXXXXX 
. 
 07 22 16 00-0124  1/2" Slope, Tapered Expanded Polystyrene Board (EPS) (07 22 16 00-0105) 
. 
. 

 07 22 16 00-0125 SF 3.5" Average Thickness (15.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS) ...................... 4.05  
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.13 

. 
 07 22 16 00-0126 SF 5.5" Average Thickness (24.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS) ...................... 5.94  

    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0127 SF 7.5" Average Thickness (33.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS) ...................... 7.84  

    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

. 
 07 22 16 00-0128 SF 9.5" Average Thickness (42.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS) ...................... 9.97  

    For Mechanically Fastened To Wood Or Steel, Add  0.67 
    For Mechanically Fastened To Concrete, Add  1.86 

XXXXXXX 
. 
 07 22 16 00-0129  Tapered Extruded Polystyrene Board (XEPS) (07 22 16 00-0080) 

Note: Includes polyurethane adhesive. 
. 
. 
 07 22 16 00-0130  1/8" Slope, Tapered Extruded Polystyrene Board (XEPS) (07 22 16 00-0129) 
. 
. 

 07 22 16 00-0131 SF 2.25" Average Thickness (12.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS) .................... 2.76  
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.23 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  0.65 

. 
 07 22 16 00-0132 SF 2.75" Average Thickness (15.125 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS) .................. 3.98  

    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.11 

. 
 07 22 16 00-0133 SF 3.25" Average Thickness (17.88 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS) .................... 4.26  

    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.13 

. 
 07 22 16 00-0134 SF 3.75" Average Thickness (20.63 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS) .................... 4.55  

    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.14 

. 
 07 22 16 00-0135 SF 4.25" Average Thickness (23.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS) .................... 4.84  

    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.17 

. 
 07 22 16 00-0136 SF 4.75" Average Thickness (26.13 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS) .................... 6.05  

    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0137 SF 5.25" Average Thickness (28.88 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS) .................... 6.34  

    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0138 SF 5.75" Average Thickness (31.63 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS) .................... 6.62  

    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 

. 
 07 22 16 00-0139 SF 6.25" Average Thickness (34.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS) .................... 6.91  

    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 

. 
 07 22 16 00-0140 SF 6.75" Average Thickness (37.13 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS) .................... 8.12  

    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

XXXXXXX 
. 
 07 22 16 00-0141  1/4" Slope, Tapered Extruded Polystyrene Board (XEPS) (07 22 16 00-0129) 
. 
. 

 07 22 16 00-0142 SF 2" Average Thickness (11 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS) .............................. 2.62  
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.23 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  0.65 
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. 
 07 22 16 00-0143 SF 3" Average Thickness (16.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS) .......................... 4.12  

    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.11 

. 
 07 22 16 00-0144 SF 4" Average Thickness (22 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS) ............................. 4.69  

    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.14 

. 
 07 22 16 00-0145 SF 5" Average Thickness (27.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS) .......................... 6.19  

    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0146 SF 6" Average Thickness (33 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS) ............................. 6.77  

    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 

. 
 07 22 16 00-0147 SF 7" Average Thickness (38.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS) .......................... 8.27  

    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

XXXXXXX 
. 
 07 22 16 00-0148  1/2" Slope, Tapered Extruded Polystyrene Board (XEPS) (07 22 16 00-0129) 
. 
. 

 07 22 16 00-0149 SF 3.5" Average Thickness (19.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS)...................... 4.41  
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.13 

. 
 07 22 16 00-0150 SF 5.5" Average Thickness (30.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS)...................... 6.48  

    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0151 SF 7.5" Average Thickness (41.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS)...................... 8.55  

    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

. 
 07 22 16 00-0152 SF 9.5" Average Thickness (52.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS).................... 10.63  

    For Mechanically Fastened To Wood Or Steel, Add  0.67 
    For Mechanically Fastened To Concrete, Add  1.86 

XXXXXXX 
. 
 07 22 16 00-0153  Tapered Perlite Board (07 22 16 00-0080) 

Note: Includes polyurethane adhesive. 
. 
. 
 07 22 16 00-0154  1/8" Slope, Tapered Perlite Board (07 22 16 00-0153) 
. 
. 

 07 22 16 00-0155 SF 2.25" Average Thickness (6.26 Average R-Value), 1/8" Slope, Tapered Perlite Board .......................................................... 3.70  
    For Hot-Mopped, Deduct  -0.12 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.23 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  0.65 

. 
 07 22 16 00-0156 SF 2.75" Average Thickness (7.65 Average R-Value), 1/8" Slope, Tapered Perlite Board .......................................................... 4.72  

    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.11 

. 
 07 22 16 00-0157 SF 3.25" Average Thickness (9.04 Average R-Value), 1/8" Slope, Tapered Perlite Board .......................................................... 5.24  

    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.13 

. 
 07 22 16 00-0158 SF 3.75" Average Thickness (10.43 Average R-Value), 1/8" Slope, Tapered Perlite Board ........................................................ 5.67  

    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.14 

. 
 07 22 16 00-0159 SF 4.25" Average Thickness (11.82 Average R-Value), 1/8" Slope, Tapered Perlite Board ........................................................ 6.18  

    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.17 

. 
 07 22 16 00-0160 SF 4.75" Average Thickness (13.21 Average R-Value), 1/8" Slope, Tapered Perlite Board ........................................................ 7.19  

    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0161 SF 5.25" Average Thickness (14.60 Average R-Value), 1/8" Slope, Tapered Perlite Board ........................................................ 7.71  

    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0162 SF 5.75" Average Thickness (15.99 Average R-Value), 1/8" Slope, Tapered Perlite Board ........................................................ 8.14  

    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 
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. 
 07 22 16 00-0163 SF 6.25" Average Thickness (17.38 Average R-Value), 1/8" Slope, Tapered Perlite Board ........................................................ 8.65  

    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 

. 
 07 22 16 00-0164 SF 6.75" Average Thickness (18.77 Average R-Value), 1/8" Slope, Tapered Perlite Board ........................................................ 9.67  

    For Hot-Mopped, Deduct  -0.46 
    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

XXXXXXX 
. 
 07 22 16 00-0165  1/4" Slope, Tapered Perlite Board (07 22 16 00-0153) 
. 
. 

 07 22 16 00-0166 SF 2" Average Thickness (5.56 Average R-Value), 1/4" Slope, Tapered Perlite Board ............................................................... 3.45  
    For Hot-Mopped, Deduct  -0.12 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.23 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  0.65 

. 
 07 22 16 00-0167 SF 3" Average Thickness (8.34 Average R-Value), 1/4" Slope, Tapered Perlite Board ............................................................... 4.98  

    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.11 

. 
 07 22 16 00-0168 SF 4" Average Thickness (11.12 Average R-Value), 1/4" Slope, Tapered Perlite Board ............................................................. 5.93  

    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Add  0.01 
    For Mechanically Fastened To Concrete, Add  0.52 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.14 

. 
 07 22 16 00-0169 SF 5" Average Thickness (13.9 Average R-Value), 1/4" Slope, Tapered Perlite Board ............................................................... 7.45  

    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0170 SF 6" Average Thickness (16.68 Average R-Value), 1/4" Slope, Tapered Perlite Board ............................................................. 8.40  

    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.28 
    For Mechanically Fastened To Concrete, Add  1.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.75 

. 
 07 22 16 00-0171 SF 7" Average Thickness (19.46 Average R-Value), 1/4" Slope, Tapered Perlite Board ............................................................. 9.93  

    For Hot-Mopped, Deduct  -0.46 
    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

XXXXXXX 
. 
 07 22 16 00-0172  1/2" Slope, Tapered Perlite Board (07 22 16 00-0153) 
. 
. 

 07 22 16 00-0173 SF 3.5" Average Thickness (9.73 Average R-Value), 1/2" Slope, Tapered Perlite Board ............................................................ 5.49  
    For Hot-Mopped, Deduct  -0.24 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.05 
    For Mechanically Fastened To Concrete, Add  0.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.13 

. 
 07 22 16 00-0174 SF 5.5" Average Thickness (15.29 Average R-Value), 1/2" Slope, Tapered Perlite Board .......................................................... 7.96  

    For Hot-Mopped, Deduct  -0.34 
    For Mechanically Fastened To Wood Or Steel, Add  0.07 
    For Mechanically Fastened To Concrete, Add  0.81 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.67 

. 
 07 22 16 00-0175 SF 7.5" Average Thickness (20.85 Average R-Value), 1/2" Slope, Tapered Perlite Board ........................................................ 10.44  

    For Hot-Mopped, Deduct  -0.46 
    For Mechanically Fastened To Wood Or Steel, Add  0.35 
    For Mechanically Fastened To Concrete, Add  1.31 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  2.37 

. 
 07 22 16 00-0176 SF 9.5" Average Thickness (26.41 Average R-Value), 1/2" Slope, Tapered Perlite Board ........................................................ 12.92  

    For Hot-Mopped, Deduct  -0.57 
    For Mechanically Fastened To Wood Or Steel, Add  0.67 
    For Mechanically Fastened To Concrete, Add  1.86 

XXXXXXX 
. 
 07 22 16 00-0177  Demolish Rigid Board Roofing Insulation (07 22 16) 

Note: Includes removing any combination of roofing insulation systems and/or recovery board. Includes removal 
of any basic roof accessories and any sheet metals; except special existing conditions (mechanical equipment 
piping, electrical, ducts, etc.). 

. 

. 
 07 22 16 00-0178 SF Demolish Up To 1/2" Average Thickness, Rigid Board Roofing Insulation ............................................................................. 0.42  

. 
 07 22 16 00-0179 SF Demolish >1/2" To 1" Average Thickness, Rigid Board Roofing Insulation ............................................................................. 0.43  

. 
 07 22 16 00-0180 SF Demolish >1" To 2" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.44  

. 
 07 22 16 00-0181 SF Demolish >2" To 3" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.45  

. 
 07 22 16 00-0182 SF Demolish >3" To 4" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.46  

. 
 07 22 16 00-0183 SF Demolish >4" To 5" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.47  

. 
 07 22 16 00-0184 SF Demolish >5" To 6" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.49  

. 
 07 22 16 00-0185 SF Demolish >6" To 7" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.50  

. 
 07 22 16 00-0186 SF Demolish >7" To 8" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.51  

. 
 07 22 16 00-0187 SF Demolish >8" To 9" Average Thickness, Rigid Board Roofing Insulation ............................................................................... 0.52  

. 
 07 22 16 00-0188 SF Demolish >9" To 10" Average Thickness, Rigid Board Roofing Insulation.............................................................................. 0.53  

. 
 07 22 16 00-0189 SF Demolish >10" To 11" Average Thickness, Rigid Board Roofing Insulation............................................................................ 0.55  

. 
 07 22 16 00-0190 SF Demolish >11" To 12" Average Thickness, Rigid Board Roofing Insulation............................................................................ 0.56  
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XXXXXXX 
. 
 07 25  Weather Barriers (07) 
. 
. 
 07 26  Vapor Retarders (07 25) 
. 
. 
 07 26 13  Above-Grade Vapor Retarders (07 26) 
. 
. 

 07 26 13 00-0001 CSF Two Layer Kraft Paper Laminated With Asphalt, Grade "B" Building Paper (Aquabar B) ..................................................... 21.69  
. 

 07 26 13 00-0002 CSF Asphalt Saturated Kraft Building Paper, Grade D, "Jumbo Tex" ........................................................................................... 20.56  
. 

 07 26 13 00-0003 CSF 60 Minute Asphalt Saturated Kraft Building Paper, Grade D, "Super Jumbo Tex 60 Minute" ............................................... 24.17  
. 

 07 26 13 00-0004 CSF Two Ply 60 Minute Asphalt Saturated Kraft Building Paper, Grade D, "Two Ply Super Jumbo Tex 60 Minute".................... 29.48  
. 

 07 26 13 00-0005 CSF Regular Weight Red Rosin Sized Sheathing ........................................................................................................................ 30.43  
. 

 07 26 13 00-0006 CLF 6" Wide Two Layer Kraft Paper Laminated With Asphalt, Building Flashing Paper (Bond Beam Paper) ............................. 66.05  
. 

 07 26 13 00-0007 CLF 4" Wide Self Adhering Butyl Sealing Tape ............................................................................................................................ 92.39  
. 

 07 26 13 00-0008 CLF 6" Wide Self Adhesive Butyl Sealing Tape ......................................................................................................................... 128.64  
. 

 07 26 13 00-0009 CLF 9" Wide Self Adhesive Butyl Sealing Tape ......................................................................................................................... 172.94  
. 

 07 26 13 00-0010 CSF Building Wrap (Tyvek) .......................................................................................................................................................... 56.82  

XXXXXXX 
. 
 07 27  Air Barriers (07 25) 
. 
. 
 07 27 23  Board Product Air Barriers (07 27) 
. 
. 
 07 27 23 00-0001  Barriers For Plenums (07 27 23) 
. 
. 

 07 27 23 00-0002 SF 0.5" Thick Leaded Vinyl Acoustic Plenum Barrier 0.48 LB/SF ................................................................................................ 8.61 2.62 
    For Up To 50, Add  3.34 
    For >50 To 200, Add  1.89 
    For >200 To 500, Add  0.69 
    For >2,500, Deduct  -0.43 

. 
 07 27 23 00-0003 SF 0.625" Thick Leaded Vinyl Acoustic Plenum Barrier 0.87 LB/SF ............................................................................................ 9.32 2.62 

    For Up To 50, Add  3.65 
    For >50 To 200, Add  2.06 
    For >200 To 500, Add  0.75 
    For >2,500, Deduct  -0.47 

. 
 07 27 23 00-0004 SF Aluminum Foil Fiberglass Reinforced Plenum Bar Parallel With Joists 1" Thick ..................................................................... 3.59 1.74 

    For Up To 50, Add  1.81 
    For >50 To 200, Add  0.99 
    For >200 To 500, Add  0.34 
    For >2,500, Deduct  -0.18 

. 
 07 27 23 00-0005 SF Aluminum Foil Fiberglass Reinforced Plenum Bar Perpendicular With Joists 1" Thick........................................................... 6.51 2.62 

    For Up To 50, Add  3.22 
    For >50 To 200, Add  1.78 
    For >200 To 500, Add  0.61 
    For >2,500, Deduct  -0.33 

. 
 07 27 23 00-0006 SF Aluminum Mesh Barrier For Plenum Kraft Paper Backed ....................................................................................................... 4.71 1.74 

    For Up To 50, Add  1.97 
    For >50 To 200, Add  1.11 
    For >200 To 500, Add  0.39 
    For >2,500, Deduct  -0.24 

. 
 07 27 23 00-0007 SF 1/64" Thick Sheet Lead Barrier For Plenum 1 LB/SF.............................................................................................................. 6.36 1.74 

    For Up To 50, Add  2.12 
    For >50 To 200, Add  1.22 
    For >200 To 500, Add  0.46 
    For >2,500, Deduct  -0.32 

XXXXXXX 
. 
 07 40  Roofing And Siding Panels (07) 

Note: Includes placement of materials on roof up to 2-1/2 stories. All new roof installations include flood testing. 
. 
. 
 07 41  Roof Panels (07 40) 

Note: Includes standard fasteners, grommets, cleats for installation. 
. 
. 
 07 41 13  Metal Roof Panels (07 41) 
. 
. 
 07 41 13 00-0001  Exposed Fastener Metal Roofing (07 41 13) 

Note: Includes 15 year warranty and all warranties are no dollar limit to include material and labor. 
. 
. 
 07 41 13 00-0002  Galvanized Exposed Fastener Metal Roofing (07 41 13 00-0001) 
. 
. 
 07 41 13 00-0003  Galvanized Steel Exposed Fastener Metal Roof Panels (07 41 13 00-0002) 
. 
. 

 07 41 13 00-0004 SF 18 Gauge Galvanized Exposed Fastener Metal Roof Panels ................................................................................................. 6.76 0.86 
    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

. 
 07 41 13 00-0005 SF 20 Gauge Galvanized Exposed Fastener Metal Roof Panels ................................................................................................. 6.24 0.86 

    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

. 
 07 41 13 00-0006 SF 22 Gauge Galvanized Exposed Fastener Metal Roof Panels ................................................................................................. 5.88 0.86 

    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

. 
 07 41 13 00-0007 SF 24 Gauge Galvanized Exposed Fastener Metal Roof Panels ................................................................................................. 5.52 0.86 

    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 
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. 
 07 41 13 00-0008 SF 26 Gauge Galvanized Exposed Fastener Metal Roof Panels ................................................................................................. 5.23 0.86 

    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

. 
 07 41 13 00-0009 SF 29 Gauge Galvanized Exposed Fastener Metal Roof Panels ................................................................................................. 4.97 0.86 

    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

. 
 07 41 13 00-0010 SF  30 Gauge Galvanized Exposed Fastener Metal Roof Panels ................................................................................................. 4.87 0.86 

    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

XXXXXXX 
. 
 07 41 13 00-0011  Galvanized Exposed Fastener Metal Roof Accessories (07 41 13 00-0002) 

See CSI section 07 41 13 00-0038 for accessories. 
. 
. 

 07 41 13 00-0012 LF Ridge Flashing For Galvanized Steel Exposed Fastener Roofing ........................................................................................ 32.15 3.83 
    For Steep Roof, Over 7 To 12, Add  4.87 
    For Fluoropolymer (Kynar) Coating, Add  1.69 

. 
 07 41 13 00-0013 LF Eave Flashing For Galvanized Steel Exposed Fastener Roofing ......................................................................................... 25.25 3.83 

    For Steep Roof, Over 7 To 12, Add  4.87 
    For Fluoropolymer (Kynar) Coating, Add  1.00 

. 
 07 41 13 00-0014 LF Valley Flashing For Galvanized Steel Exposed Fastener Roofing ........................................................................................ 38.81 3.83 

    For Steep Roof, Over 7 To 12, Add  4.87 
    For Fluoropolymer (Kynar) Coating, Add  2.36 

. 
 07 41 13 00-0015 LF Hip Flashing For Galvanized Steel Exposed Fastener Roofing ............................................................................................ 32.75 3.83 

    For Steep Roof, Over 7 To 12, Add  4.87 
    For Fluoropolymer (Kynar) Coating, Add  1.75 

XXXXXXX 
. 
 07 41 13 00-0016  Aluminum Exposed Fastener Metal Roofing (07 41 13 00-0001) 
. 
. 
 07 41 13 00-0017  Aluminum Exposed Fastener Metal Roof Panels (07 41 13 00-0016) 
. 
. 

 07 41 13 00-0018 SF 0.0155" Aluminum Exposed Fastener Metal Roof Panels....................................................................................................... 4.72 0.86 
    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

. 
 07 41 13 00-0019 SF 0.018" Aluminum Exposed Fastener Metal Roof Panels......................................................................................................... 4.86 0.86 

    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

. 
 07 41 13 00-0020 SF 0.024" Aluminum Exposed Fastener Metal Roof Panels......................................................................................................... 5.21 0.86 

    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

. 
 07 41 13 00-0021 SF 0.032" Aluminum Exposed Fastener Metal Roof Panels......................................................................................................... 5.67 0.86 

    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

. 
 07 41 13 00-0022 SF 0.040" Aluminum Exposed Fastener Metal Roof Panels......................................................................................................... 6.13 0.86 

    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

. 
 07 41 13 00-0023 SF 0.050" Aluminum Exposed Fastener Metal Roof Panels......................................................................................................... 6.70 0.86 

    For Fluoropolymer (Kynar) Coating, Add  0.64 
    For Steep Roof, Over 7 To 12, Add  1.23 

XXXXXXX 
. 
 07 41 13 00-0024  Aluminum Exposed Fastener Metal Roof Accessories (07 41 13 00-0016) 
. 
. 

 07 41 13 00-0025 LF Ridge Flashing For Aluminum Exposed Fastener Metal Roofing .......................................................................................... 30.59 3.83 
    For Steep Roof, Over 7 To 12, Add  3.06 
    For Fluoropolymer (Kynar) Coating, Add  2.10 

. 
 07 41 13 00-0026 LF Eave Flashing For Aluminum Exposed Fastener Metal Roofing ........................................................................................... 21.97 3.83 

    For Steep Roof, Over 7 To 12, Add  3.06 
    For Fluoropolymer (Kynar) Coating, Add  1.24 

. 
 07 41 13 00-0027 LF Valley Flashing For Aluminum Exposed Fastener Metal Roofing ......................................................................................... 38.91 3.83 

    For Steep Roof, Over 7 To 12, Add  3.06 
    For Fluoropolymer (Kynar) Coating, Add  2.93 

. 
 07 41 13 00-0028 LF Hip Flashing For Aluminum Exposed Fastener Metal Roofing .............................................................................................. 31.35 3.83 

    For Steep Roof, Over 7 To 12, Add  3.06 
    For Fluoropolymer (Kynar) Coating, Add  2.18 

XXXXXXX 
. 
 07 41 13 00-0029  Standing Seam Roofs (07 41 13) 

Note: Includes all profiles of vertical leg and batten style standing seam roofing. Includes all clips, neoprene 
closures, metal closures, battens, tape sealer, tube sealant, fasteners, vent material, panel starters and cleats. 
Based on Garland R-Mer Clad or R-Mer Seam architectural roofing, R-Mer Loc architectural/structural roofing, 
and R-Mer Span structural roofing. Architectural roofing requires a solid substrate and underlayment, requires a 
minimum 3:12 pitch, and includes a 20 year no dollar limit warranty. Architectural/structural roofing does not 
require a solid substrate or underlayment, requires a minimum 3:12 pitch, and includes a 25 year no dollar limit 
warranty. Structural roofing does not require a solid substrate or underlayment, requires a minimum 1/4" per foot 
slope, and includes a 25 year no dollar limit warranty. 

. 

. 
 07 41 13 00-0030  Galvanized Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0029) 

Note: All steel is galvanized G90 rated or galvalume. Factory paint finish is Kynar 500, Hylar 5000 or equal PVCF 
finish. 

. 

. 
 07 41 13 00-0031  Galvanized Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0030) 
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. 

. 
 07 41 13 00-0032 SF Architectural 24 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ..................................................... 12.79 2.02 

    For Steep Roof, Over 6 To 12, Add  1.52 
    For Panels <16" Wide, Add  1.58 
    For 140 MPH Wind Load, Add  0.66 
    For Up To 1,500, Add  3.20 
    For >1,500 To 5,000, Add  1.92 
    For >5,000 To 10,000, Add  0.32 

. 
 07 41 13 00-0033 SF Architectural 22 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ..................................................... 13.52 2.02 

    For Steep Roof, Over 6 To 12, Add  1.52 
    For Panels <16" Wide, Add  1.61 
    For 140 MPH Wind Load, Add  0.68 
    For Up To 1,500, Add  3.38 
    For >1,500 To 5,000, Add  2.03 
    For >5,000 To 10,000, Add  0.34 

. 
 07 41 13 00-0034 SF Architectural/Structural 24 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ..................................... 12.15 2.02 

    For Steep Roof, Over 6 To 12, Add  1.52 
    For Panels <16" Wide, Add  1.55 
    For 140 MPH Wind Load, Add  0.65 
    For Up To 1,500, Add  3.04 
    For >1,500 To 5,000, Add  1.82 
    For >5,000 To 10,000, Add  0.30 

. 
 07 41 13 00-0035 SF Architectural/Structural 22 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ..................................... 12.40 2.02 

    For Steep Roof, Over 6 To 12, Add  1.52 
    For Panels <16" Wide, Add  1.56 
    For 140 MPH Wind Load, Add  0.65 
    For Up To 1,500, Add  3.10 
    For >1,500 To 5,000, Add  1.86 
    For >5,000 To 10,000, Add  0.31 

. 
 07 41 13 00-0036 SF Structural 24 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing .......................................................... 12.69 2.02 

    For Steep Roof, Over 6 To 12, Add  1.52 
    For Panels <16" Wide, Add  1.57 
    For 140 MPH Wind Load, Add  0.66 
    For Up To 1,500, Add  3.17 
    For >1,500 To 5,000, Add  1.90 
    For >5,000 To 10,000, Add  0.32 

. 
 07 41 13 00-0037 SF Structural 22 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing .......................................................... 13.75 2.02 

    For Steep Roof, Over 6 To 12, Add  1.52 
    For Panels <16" Wide, Add  1.63 
    For 140 MPH Wind Load, Add  0.68 
    For Up To 1,500, Add  3.44 
    For >1,500 To 5,000, Add  2.06 
    For >5,000 To 10,000, Add  0.34 

XXXXXXX 
. 
 07 41 13 00-0038  Accessories For Galvanized Steel Standing Seam Roofing (07 41 13 00-0030) 
. 
. 

 07 41 13 00-0039 LF Ridge Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing............................................................ 33.84 6.08 
    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  1.89 

. 
 07 41 13 00-0040 LF Eave Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing ............................................................. 26.26 6.08 

    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  1.74 

. 
 07 41 13 00-0041 LF Valley Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing ........................................................... 41.16 6.08 

    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  2.04 

. 
 07 41 13 00-0042 LF Hip Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing................................................................ 34.51 6.08 

    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  1.91 

XXXXXXX 
. 
 07 41 13 00-0043  Aluminum Standing Seam Concealed Fastener Roofing (07 41 13 00-0029) 

Note: Factory paint finish is Kynar 500, Hylar 5000 or equal PVCF finish. 
. 
. 
 07 41 13 00-0044  Aluminum Standing Seam Concealed Fastener Roofing (07 41 13 00-0043) 
. 
. 

 07 41 13 00-0045 SF Architectural 0.032" Aluminum Standing Seam Concealed Fastener Roofing ...................................................................... 13.30 2.02 
    For Steep Roof, Over 6 To 12, Add  1.52 
    For Panels <16" Wide, Add  1.60 
    For 140 MPH Wind Load, Add  0.67 
    For Up To 1,500, Add  3.33 
    For >1,500 To 5,000, Add  2.00 
    For >5,000 To 10,000, Add  0.33 

. 
 07 41 13 00-0046 SF Architectural 0.040" Aluminum Standing Seam Concealed Fastener Roofing ...................................................................... 13.92 2.02 

    For Steep Roof, Over 6 To 12, Add  1.52 
    For Panels <16" Wide, Add  1.63 
    For 140 MPH Wind Load, Add  0.68 
    For Up To 1,500, Add  3.48 
    For >1,500 To 5,000, Add  2.09 
    For >5,000 To 10,000, Add  0.35 

. 
 07 41 13 00-0047 SF Architectural/Structural Or Structural 0.032" Aluminum Standing Seam Concealed Fastener Roofing ................................ 12.95 2.02 

    For Steep Roof, Over 6 To 12, Add  1.52 
    For Panels <16" Wide, Add  1.59 
    For 140 MPH Wind Load, Add  0.66 
    For Up To 1,500, Add  3.24 
    For >1,500 To 5,000, Add  1.94 
    For >5,000 To 10,000, Add  0.32 
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. 
 07 41 13 00-0048 SF Architectural/Structural Or Structural 0.040" Aluminum Standing Seam Concealed Fastener Roofing ................................ 14.08 2.02 

    For Steep Roof, Over 6 To 12, Add  1.52 
    For Panels <16" Wide, Add  1.64 
    For 140 MPH Wind Load, Add  0.69 
    For Up To 1,500, Add  3.52 
    For >1,500 To 5,000, Add  2.11 
    For >5,000 To 10,000, Add  0.35 

XXXXXXX 
. 
 07 41 13 00-0049  Accessories For Aluminum Standing Seam Roofing (07 41 13 00-0043) 
. 
. 

 07 41 13 00-0050 LF Ridge Flashing For Aluminum Standing Seam Concealed Fastener Roofing ....................................................................... 38.33 6.08 
    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  1.98 

. 
 07 41 13 00-0051 LF Eave Flashing For Aluminum Standing Seam Concealed Fastener Roofing ........................................................................ 28.85 6.08 

    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  1.79 

. 
 07 41 13 00-0052 LF Valley Flashing For Aluminum Standing Seam Concealed Fastener Roofing ...................................................................... 47.48 6.08 

    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  2.17 

. 
 07 41 13 00-0053 LF Hip Flashing For Aluminum Standing Seam Concealed Fastener Roofing ........................................................................... 39.17 6.08 

    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  2.00 

XXXXXXX 
. 
 07 41 13 00-0054  Copper Standing Seam Concealed Fastener Roofing (07 41 13 00-0029) 
. 
. 
 07 41 13 00-0055  Copper Standing Seam Concealed Fastener Roofing (07 41 13 00-0054) 
. 
. 

 07 41 13 00-0056 SF Architectural 16 Ounce Copper Standing Seam Concealed Fastener Roofing ..................................................................... 32.77 3.04 
    For Steep Roof, Over 6 To 12, Add  2.28 
    For Panels <16" Wide, Add  3.04 
    For 140 MPH Wind Load, Add  1.26 
    For Up To 1,500, Add  8.19 
    For >1,500 To 5,000, Add  4.92 
    For >5,000 To 10,000, Add  0.82 

. 
 07 41 13 00-0057 SF Architectural 20 Ounce Copper Standing Seam Concealed Fastener Roofing ..................................................................... 39.06 3.04 

    For Steep Roof, Over 6 To 12, Add  2.28 
    For Panels <16" Wide, Add  3.36 
    For 140 MPH Wind Load, Add  1.39 
    For Up To 1,500, Add  9.77 
    For >1,500 To 5,000, Add  5.86 
    For >5,000 To 10,000, Add  0.98 

XXXXXXX 
. 
 07 41 13 00-0058  Accessories For Copper Standing Seam Concealed Fastener Roofing (07 41 13 

00-0054) 
. 
. 

 07 41 13 00-0059 LF Ridge Flashing For Copper Standing Seam Concealed Fastener Roofing ........................................................................... 96.81 6.08 
    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  3.15 

. 
 07 41 13 00-0060 LF Eave Flashing For Copper Standing Seam Concealed Fastener Roofing ............................................................................ 57.29 6.08 

    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  2.36 

. 
 07 41 13 00-0061 LF Valley Flashing For Copper Standing Seam Concealed Fastener Roofing ......................................................................... 134.18 6.08 

    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  3.90 

. 
 07 41 13 00-0062 LF Hip Flashing For Copper Standing Seam Concealed Fastener Roofing ............................................................................... 99.76 6.08 

    For Steep Roof, Over 6 To 12, Add  4.56 
    For 140 MPH Wind Load, Add  3.21 

XXXXXXX 
. 
 07 41 13 00-0063  Stainless Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0029) 
. 
. 
 07 41 13 00-0064  Stainless Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0063) 
. 
. 

 07 41 13 00-0065 SF Architectural 24 Gauge T304 Stainless Steel Standing Seam Concealed Fastener Roofing ................................................ 25.36 3.04 
    For Steep Roof, Over 6 To 12, Add  2.28 
    For Panels <16" Wide, Add  2.67 
    For 140 MPH Wind Load, Add  1.12 
    For Up To 1,500, Add  6.34 
    For >1,500 To 5,000, Add  3.80 
    For >5,000 To 10,000, Add  0.63 

. 
 07 41 13 00-0066 SF Architectural 22 Gauge T304 Stainless Steel Standing Seam Concealed Fastener Roofing ................................................ 29.14 3.04 

    For Steep Roof, Over 6 To 12, Add  2.28 
    For Panels <16" Wide, Add  2.86 
    For 140 MPH Wind Load, Add  1.19 
    For Up To 1,500, Add  7.29 
    For >1,500 To 5,000, Add  4.37 
    For >5,000 To 10,000, Add  0.73 

. 
 07 41 13 00-0067 SF Architectural 24 Gauge T316 Stainless Steel Standing Seam Concealed Fastener Roofing ................................................ 33.62 3.04 

    For Steep Roof, Over 6 To 12, Add  2.28 
    For Panels <16" Wide, Add  3.09 
    For 140 MPH Wind Load, Add  1.28 
    For Up To 1,500, Add  8.41 
    For >1,500 To 5,000, Add  5.04 
    For >5,000 To 10,000, Add  0.84 
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. 
 07 41 13 00-0068 SF Architectural 22 Gauge T316 Stainless Steel Standing Seam Concealed Fastener Roofing ............................................... 39.36 3.04 

    For Steep Roof, Over 6 To 12, Add  2.28 
    For Panels <16" Wide, Add  3.37 
    For 140 MPH Wind Load, Add  1.40 
    For Up To 1,500, Add  9.84 
    For >1,500 To 5,000, Add  5.90 
    For >5,000 To 10,000, Add  0.98 

XXXXXXX 
. 
 07 41 13 00-0069  Accessories For Stainless Steel Standing Seam Concealed Fastener 

Roofing (07 41 13 00-0063) 
. 
. 

 07 41 13 00-0070 LF Ridge Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing ............................................................... 86.48 6.08 
    For Steep Roof, Over 6 To 12, Add  5.14 
    For 140 MPH Wind Load, Add  3.10 

. 
 07 41 13 00-0071 LF Eave Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing ................................................................ 52.89 6.08 

    For Steep Roof, Over 6 To 12, Add  5.14 
    For 140 MPH Wind Load, Add  2.43 

. 
 07 41 13 00-0072 LF Valley Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing............................................................. 118.24 6.08 

    For Steep Roof, Over 6 To 12, Add  5.14 
    For 140 MPH Wind Load, Add  3.73 

. 
 07 41 13 00-0073 LF Hip Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing ................................................................... 88.99 6.08 

    For Steep Roof, Over 6 To 12, Add  5.14 
    For 140 MPH Wind Load, Add  3.15 

XXXXXXX 
. 
 07 41 13 00-0074  Metal Roof Surfacing (07 41 13) 
. 
. 

 07 41 13 00-0075 SF Acrylic, Metal Roof Primer, One Coat ..................................................................................................................................... 0.29  
    For Steep Roof, Over 7 To 12, Add  0.05 

. 
 07 41 13 00-0076 SF Acrylic Elastomeric, Surface Or Base Coating For Metal Roofing, One Coat ......................................................................... 0.41  

Note: 55% solids by volume. 
    For Steep Roof, Over 7 To 12, Add  0.05 

XXXXXXX 
. 
 07 41 33  Plastic Roof Panels (07 41) 
. 
. 
 07 41 33 00-0001  Polyvinyl Chloride (PVC) Roofing Panels (07 41 33) 
. 
. 
 07 41 33 00-0002  Polyvinyl Chloride (PVC) Roofing Panels (07 41 33 00-0001) 
. 
. 

 07 41 33 00-0003 SF Solid Polyvinyl Chloride (PVC) Roofing Panels, 8" Wide ........................................................................................................ 3.89 1.47 
. 

 07 41 33 00-0004 SF Solid Polyvinyl Chloride (PVC) Roofing Panels, 10" Wide ...................................................................................................... 3.66 1.33 
. 

 07 41 33 00-0005 SF Solid Polyvinyl Chloride (PVC) Roofing Panels, Double 8" Wide ............................................................................................ 3.99 1.47 
. 

 07 41 33 00-0006 SF  Solid Polyvinyl Chloride (PVC) Roofing Panels, Double 10" Wide .......................................................................................... 3.74 1.33 

XXXXXXX 
. 
 07 41 33 00-0007  Polyvinyl Chloride (PVC) Roofing Accessories (07 41 33 00-0001) 
. 
. 

 07 41 33 00-0008 LF 1" "J" Channel, Starter Strip Trim............................................................................................................................................ 2.48 1.10 
. 

 07 41 33 00-0009 LF 3-1/2" "J" Channel, Starter Strip Trim ..................................................................................................................................... 3.27 1.10 
. 

 07 41 33 00-0010 LF Outside Corner Post, 7/8" Pocket ........................................................................................................................................... 3.50 1.10 
. 

 07 41 33 00-0011 LF  Inside Corner Post, 7/8" Pocket .............................................................................................................................................. 2.89 1.10 

XXXXXXX 
. 
 07 41 33 00-0012  Fiberglass Roofing Panel (07 41 33) 
. 
. 
 07 41 33 00-0013  Corrugated Panels (07 41 33 00-0012) 
. 
. 

 07 41 33 00-0014 SF 8 Ounce Corrugated Fiberglass Panel .................................................................................................................................... 4.07 1.18 
. 

 07 41 33 00-0015 SF  12 Ounce Corrugated Fiberglass Panel .................................................................................................................................. 4.63 1.18 

XXXXXXX 
. 
 07 42  Wall Panels (07 40) 
. 
. 
 07 42 13  Metal Wall Panels (07 42) 
. 
. 
 07 42 13 19  Insulated Metal Wall Panels (07 42 13) 
. 
. 
 07 42 13 19-0001  Insulated Panels For Sash/Window Replacement (07 42 13 19) 

Note: Porcelain or polymer finish on aluminum panel with polystyrene core. 
. 
. 

 07 42 13 19-0002 SF  1" Insulated Panel For Sash Or Window Replacement......................................................................................................... 14.95 3.49 
    For Non-Insulated Panels, Deduct  -1.98 

. 
 07 42 13 19-0003 SF  1-1/4" Insulated Panel For Sash Or Window Replacement .................................................................................................. 16.24 3.92 

    For Non-Insulated Panels, Deduct  -2.12 
. 

 07 42 13 19-0004 SF  1-3/4" Insulated Panel For Sash Or Window Replacement .................................................................................................. 17.40 4.36 
    For Non-Insulated Panels, Deduct  -2.25 

. 
 07 42 13 19-0005 SF  2-1/4" Insulated Panel For Sash Or Window Replacement .................................................................................................. 18.63 4.54 

    For Non-Insulated Panels, Deduct  -2.39 
. 

 07 42 13 19-0006 SF  3-1/4" Insulated Panel For Sash Or Window Replacement .................................................................................................. 21.01 4.97 
    For Non-Insulated Panels, Deduct  -2.78 

. 
 07 42 13 19-0007 SF  4-1/4" Insulated Panel For Sash Or Window Replacement .................................................................................................. 24.22 5.49 

    For Non-Insulated Panels, Deduct  -3.33 

XXXXXXX 
. 
 07 42 13 23  Metal Composite Material Wall Panels (07 42 13) 



07
 07 Thermal And Moisture Protection 

07 40 Roofing And Siding Panels 
07 42 Wall Panels 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 07 - 26  County of San Mateo, Mechanical Works 

. 

. 
 07 42 13 23-0001  24 Gauge, Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels (07 42 13 23) 
Note: G-90 galvanized steel, 24 gauge exterior face and 24 gauge interior liner. Galvalume AZ-55 coating 
designation with texture. Non-CFC polyurethane foam core. Standard color on exterior and interior panels. CF 
Mesa Profile wall panels as manufactured by Metl-Span Corporation. 

. 

. 
 07 42 13 23-0002 SF 2" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels .................................................................................................................................................................................. 14.55 2.20 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 07 42 13 23-0003 SF 2-1/2" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels .................................................................................................................................................................................. 16.48 2.49 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 07 42 13 23-0004 SF 3" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels .................................................................................................................................................................................. 18.14 2.82 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 07 42 13 23-0005 SF 4" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels .................................................................................................................................................................................. 20.55 3.73 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

XXXXXXX 
. 
 07 42 63  Fabricated Wall Panel Assemblies (07 42) 
. 
. 
 07 42 63 00-0001  Insulated Freezer And Chiller Panels (07 42 63) 

Note: Excludes suspension system for ceiling support. 
. 
. 
 07 42 63 00-0002  Polyurethane Sandwich Panel (07 42 63 00-0001) 

Note: With 22 gauge galvanized sheet metal face excludes painting. 
. 
. 

 07 42 63 00-0003 SF 2" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 14.25 1.69 
. 

 07 42 63 00-0004 SF 3" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 15.03 1.69 
. 

 07 42 63 00-0005 SF 4" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 17.72 1.69 
. 

 07 42 63 00-0006 SF 5" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 19.13 1.79 
. 

 07 42 63 00-0007 SF 6" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 20.28 1.79 
. 

 07 42 63 00-0008 SF 2" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 12.74 1.40 
. 

 07 42 63 00-0009 SF 3" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 13.78 1.40 
. 

 07 42 63 00-0010 SF 4" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 16.44 1.50 
. 

 07 42 63 00-0011 SF 5" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 16.00 1.50 
. 

 07 42 63 00-0012 SF 6" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 18.69 1.50 

XXXXXXX 
. 
 07 42 63 00-0013  Polyurethane Sandwich Panel (07 42 63 00-0001) 

Note: With .040 aluminum baked enamel finish. 
. 
. 

 07 42 63 00-0014 SF 2" Freezer Panel 0.040" Aluminum Finish Both Faces ......................................................................................................... 10.23 1.69 
. 

 07 42 63 00-0015 SF 3" Freezer Panel 0.040" Aluminum Finish Both Faces ......................................................................................................... 10.85 1.69 
. 

 07 42 63 00-0016 SF 4" Freezer Panel 0.040" Aluminum Finish Both Faces ......................................................................................................... 12.51 1.69 
. 

 07 42 63 00-0017 SF 5" Freezer Panel 0.040" Aluminum Finish Both Faces ......................................................................................................... 13.55 1.79 
. 

 07 42 63 00-0018 SF 6" Freezer Panel 0.040" Aluminum Finish Both Faces ......................................................................................................... 14.29 1.79 
. 

 07 42 63 00-0019 SF 2" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ........................................................................................ 9.13 1.40 
. 

 07 42 63 00-0020 SF 3" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ........................................................................................ 9.76 1.40 
. 

 07 42 63 00-0021 SF 4" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 10.44 1.50 
. 

 07 42 63 00-0022 SF 5" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 12.09 1.50 
. 

 07 42 63 00-0023 SF 6" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 13.11 1.50 

XXXXXXX 
. 
 07 46  Siding (07 40) 
. 
. 
 07 46 16  Aluminum Siding (07 46) 

Note: Includes all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 16 00-0001  Aluminum Coil Stock Cladding (07 46 16) 

Note: Per SF of board, includes overlappage. 
. 
. 

 07 46 16 00-0002 SF Aluminum Cladding, 0.016" Thick ........................................................................................................................................... 8.51 3.45 
. 

 07 46 16 00-0003 SF Aluminum Cladding, 0.019" Thick ........................................................................................................................................... 8.55 3.45 
. 

 07 46 16 00-0004 SF Aluminum Cladding, 0.024" Thick ........................................................................................................................................... 8.62 3.45 

XXXXXXX 
. 
 07 46 16 00-0005  Aluminum Siding Panels For Structural Steel Framing (07 46 16) 

Note: Includes fasteners. 
. 
. 
 07 46 16 00-0006  Corrugated (07 46 16 00-0005) 
. 
. 

 07 46 16 00-0007 SF 0.019" Corrugated Aluminum Siding Panel, Mill Finish, Including Fasteners .......................................................................... 4.68 1.91 
. 

 07 46 16 00-0008 SF 0.021" Corrugated Aluminum Siding Panel, Mill Finish, Including Fasteners .......................................................................... 4.80 1.91 
. 

 07 46 16 00-0009 SF 0.024" Corrugated Aluminum Siding Panel, Mill Finish, Including Fasteners .......................................................................... 5.08 1.91 
. 

 07 46 16 00-0010 SF 0.032" Corrugated Aluminum Siding Panel, Mill Finish, Including Fasteners .......................................................................... 5.56 1.91 
. 

 07 46 16 00-0011 SF 0.019" Corrugated Aluminum Siding Panel, Painted Finish, Including Fasteners ................................................................... 4.91 1.91 
. 

 07 46 16 00-0012 SF 0.021" Corrugated Aluminum Siding Panel, Painted Finish, Including Fasteners ................................................................... 5.02 1.91 
. 

 07 46 16 00-0013 SF 0.024" Corrugated Aluminum Siding Panel, Painted Finish, Including Fasteners ................................................................... 5.34 1.91 
. 

 07 46 16 00-0014 SF 0.032" Corrugated Aluminum Siding Panel, Painted Finish, Including Fasteners ................................................................... 5.97 1.91 

XXXXXXX 
. 
 07 46 16 00-0015  V- Beam (07 46 16 00-0005) 
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. 

. 
 07 46 16 00-0016 SF 0.032" Aluminum V-Beam Siding Panel, Mill Finish, Including Fasteners ............................................................................... 5.58 1.91 

. 
 07 46 16 00-0017 SF 0.040" Aluminum V-Beam Siding Panel, Mill Finish, Including Fasteners ............................................................................... 5.83 1.91 

. 
 07 46 16 00-0018 SF 0.050" Aluminum V-Beam Siding Panel, Mill Finish, Including Fasteners ............................................................................... 6.15 1.91 

. 
 07 46 16 00-0019 SF 0.032" Aluminum V-Beam Siding Panel, Painted Finish, Including Fasteners ........................................................................ 5.94 1.91 

. 
 07 46 16 00-0020 SF 0.040" Aluminum V-Beam Siding Panel, Painted Finish, Including Fasteners ........................................................................ 6.37 1.91 

. 
 07 46 16 00-0021 SF 0.050" Aluminum V-Beam Siding Panel, Painted Finish, Including Fasteners ........................................................................ 7.37 1.91 

XXXXXXX 
. 
 07 46 16 00-0022  Rib (07 46 16 00-0005) 
. 
. 

 07 46 16 00-0023 SF 0.032" Aluminum Siding Panel With 4" Rib, Mill Finish, Including Fasteners .......................................................................... 5.90 1.91 
. 

 07 46 16 00-0024 SF 0.040" Aluminum Siding Panel With 4" Rib, Mill Finish, Including Fasteners .......................................................................... 6.15 1.91 
. 

 07 46 16 00-0025 SF 0.050" Aluminum Siding Panel With 4" Rib, Mill Finish, Including Fasteners .......................................................................... 6.48 1.91 
. 

 07 46 16 00-0026 SF 0.032" Aluminum Siding Panel With 4" Rib, Painted Finish, Including Fasteners ................................................................... 6.13 1.91 
. 

 07 46 16 00-0027 SF 0.040" Aluminum Siding Panel With 4" Rib, Painted Finish, Including Fasteners ................................................................... 6.54 1.91 
. 

 07 46 16 00-0028 SF 0.050" Aluminum Siding Panel With 4" Rib, Painted Finish, Including Fasteners ................................................................... 6.79 1.91 

XXXXXXX 
. 
 07 46 16 00-0029  Aluminum Soffit And Fascia (07 46 16) 

Note: Excludes J-channel. 
. 
. 

 07 46 16 00-0030 LF 6" Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ................................................................................................. 3.21 1.22 
    For 0.015" Thick, Deduct  -0.05 

. 
 07 46 16 00-0031 LF 10" Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ............................................................................................... 3.83 1.29 

    For 0.015" Thick, Deduct  -0.09 
. 

 07 46 16 00-0032 LF 1' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ................................................................................................. 4.14 1.32 
    For 0.015" Thick, Deduct  -0.11 

. 
 07 46 16 00-0033 LF 1'-6" Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ............................................................................................. 5.03 1.39 

    For 0.015" Thick, Deduct  -0.16 
. 

 07 46 16 00-0034 LF 2' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ................................................................................................. 6.06 1.52 
    For 0.015" Thick, Deduct  -0.20 

. 
 07 46 16 00-0035 LF 3' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ................................................................................................. 7.86 1.68 

    For 0.015" Thick, Deduct  -0.31 
. 

 07 46 16 00-0036 LF 4' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ................................................................................................. 9.70 1.85 
    For 0.015" Thick, Deduct  -0.42 

. 
 07 46 16 00-0037 LF 5' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ............................................................................................... 11.58 2.03 

    For 0.015" Thick, Deduct  -0.53 
. 

 07 46 16 00-0038 LF 4" Exposure, 0.024" Thick, Aluminum Fascia ......................................................................................................................... 3.62 1.20 
. 

 07 46 16 00-0039 LF 6" Exposure, 0.024" Thick, Aluminum Fascia ......................................................................................................................... 3.92 1.22 
. 

 07 46 16 00-0040 LF 8" Exposure, 0.024" Thick, Aluminum Fascia ......................................................................................................................... 4.49 1.26 
. 

 07 46 16 00-0041 LF 10" Exposure, 0.024" Thick, Aluminum Fascia ....................................................................................................................... 5.11 1.29 

XXXXXXX 
. 
 07 46 16 00-0042  Aluminum Siding Accessories (07 46 16) 
. 
. 

 07 46 16 00-0043 LF 3/8" Pocket, Aluminum J-Channel .......................................................................................................................................... 2.55 1.15 
. 

 07 46 16 00-0044 LF 1/2" Pocket, Aluminum J-Channel .......................................................................................................................................... 2.55 1.15 
. 

 07 46 16 00-0045 LF 3/4" Pocket, Aluminum J-Channel .......................................................................................................................................... 2.89 1.15 
. 

 07 46 16 00-0046 LF 3/8" Pocket, Aluminum F-Channel .......................................................................................................................................... 2.62 1.15 
. 

 07 46 16 00-0047 LF 1/2" Pocket, Aluminum F-Channel .......................................................................................................................................... 2.62 1.15 

XXXXXXX 
. 
 07 46 19  Steel Siding (07 46) 

Note: Includes fasteners, all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 19 00-0001  Steel Siding Panels For Structural Steel Framing (07 46 19) 

Note: Included fasteners. 
. 
. 
 07 46 19 00-0002  Corrugated, Painted (07 46 19 00-0001) 

Note: Factory applied. 
. 
. 

 07 46 19 00-0003 SF 20 Gauge Corrugated Steel Siding Panel, Including Fasteners And Painted ......................................................................... 7.63 1.91 
    For Galvanized Instead Of Painted Steel, Add  0.95 

. 
 07 46 19 00-0004 SF 22 Gauge Corrugated Steel Siding Panel, Including Fasteners And Painted ......................................................................... 7.12 1.91 

    For Galvanized Instead Of Painted Steel, Add  0.82 
. 

 07 46 19 00-0005 SF 24 Gauge Corrugated Steel Siding Panel, Including Fasteners And Painted ......................................................................... 6.99 1.91 
    For Galvanized Instead Of Painted Steel, Add  0.79 

. 
 07 46 19 00-0006 SF 26 Gauge Corrugated Steel Siding Panel, Including Fasteners And Painted ......................................................................... 5.50 1.91 

    For Galvanized Instead Of Painted Steel, Add  0.42 
. 

 07 46 19 00-0007 SF 28 Gauge Corrugated Steel Siding Panel, Including Fasteners And Painted ......................................................................... 5.39 1.91 
    For Galvanized Instead Of Painted Steel, Add  0.39 

. 
 07 46 19 00-0008 SF 30 Gauge Corrugated Steel Siding Panel, Including Fasteners And Painted ......................................................................... 5.32 1.91 

    For Galvanized Instead Of Painted Steel, Add  0.37 

XXXXXXX 
. 
 07 46 19 00-0009  Box Rib, Painted (07 46 19 00-0001) 

Note: Factory applied. 
. 
. 

 07 46 19 00-0010 SF 20 Gauge Box Rib Steel Siding Panel, Painted With Fasteners ............................................................................................. 7.25 1.91 
    For Galvanized Instead Of Painted Steel, Add  0.86 

. 
 07 46 19 00-0011 SF 22 Gauge Box Rib Steel Siding Panel, Painted With Fasteners ............................................................................................. 7.02 1.91 

    For Galvanized Instead Of Painted Steel, Add  0.80 
. 

 07 46 19 00-0012 SF 24 Gauge Box Rib Steel Siding Panel, Painted With Fasteners ............................................................................................. 6.87 1.91 
    For Galvanized Instead Of Painted Steel, Add  0.76 

. 
 07 46 19 00-0013 SF 26 Gauge Box Rib Steel Siding Panel, Painted With Fasteners ............................................................................................. 6.61 1.91 

    For Galvanized Instead Of Painted Steel, Add  0.70 
. 

 07 46 19 00-0014 SF  28 Gauge Box Rib Steel Siding Panel, Painted With Fasteners ............................................................................................. 6.07 1.91 
    For Galvanized Instead Of Painted Steel, Add  0.56 
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XXXXXXX 
. 
 07 46 19 00-0015  Steel Siding For Wood Frame (07 46 19) 

Note: Horizontal clapboard, double 5" profiler, 1/2" deep butt, wood grain pattern. Includes fasteners, trim and all 
accessories. 

. 

. 
 07 46 19 00-0016 SF Horizontal Clapboard .............................................................................................................................................................. 5.47 0.96 

XXXXXXX 
. 
 07 46 23  Wood Siding (07 46) 

Note: Includes all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 23 00-0001  Wood Lap Siding (07 46 23) 
. 
. 

 07 46 23 00-0002 LF 8" Wide Rough Sawn Cedar Lap Siding ................................................................................................................................. 2.99 1.22 
. 

 07 46 23 00-0003 LF 10" Wide Rough Sawn Cedar Lap Siding ............................................................................................................................... 3.28 1.30 
. 

 07 46 23 00-0004 LF 12" Wide Rough Sawn Cedar Lap Siding ............................................................................................................................... 3.58 1.40 
. 

 07 46 23 00-0005 LF 6" To 8" Wide Southern Yellow Pine Lap Siding, D Grade ..................................................................................................... 3.15 1.22 
. 

 07 46 23 00-0006 LF 6" To 8" Wide Spruce Lap Siding, #2 Or Better ...................................................................................................................... 3.42 1.22 
. 

 07 46 23 00-0007 LF 6" To 8" Wide Western Red Cedar, B Grade Lap Siding ........................................................................................................ 4.00 1.22 
. 

 07 46 23 00-0008 LF 6" To 8" Wide Western Red Cedar, A Grade Lap Siding ........................................................................................................ 4.23 1.22 
. 

 07 46 23 00-0009 LF 6" To 8" Wide Clear Heart Redwood Lap Siding ..................................................................................................................... 3.91 1.22 
. 

 07 46 23 00-0010 LF 1" x 8" Cedar Round Or Flat Front Siding, Log Cabin ............................................................................................................. 3.33 1.30 
. 

 07 46 23 00-0011 LF 1" x 8" Cedar Beveled Siding, Channel, Rustic ....................................................................................................................... 3.33 1.30 

XXXXXXX 
. 
 07 46 23 00-0012  Tongue And Groove Siding (07 46 23) 
. 
. 

 07 46 23 00-0013 SF 1" x 6" Tongue And Groove Southern Yellow Pine Siding ...................................................................................................... 2.97 1.22 
. 

 07 46 23 00-0014 SF 1" x 8" Tongue And Groove Southern Yellow Pine Siding ...................................................................................................... 3.21 1.22 
. 

 07 46 23 00-0015 SF 1" x 6" 105 Southern Yellow Pine Siding ................................................................................................................................ 3.03 1.22 
. 

 07 46 23 00-0016 SF 1" x 8" 105 Southern Yellow Pine Siding ................................................................................................................................ 3.71 1.22 

XXXXXXX 
. 
 07 46 29  Plywood Siding (07 46) 

Note: Includes all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 29 00-0001  T-111 Siding (07 46 29) 
. 
. 

 07 46 29 00-0002 SF 5/8" T-111 Fir, Fine Grade Siding, Paint Ready Applied To Blackboard / Stud....................................................................... 2.25 0.62 
    For Pressure Treated, Add  0.18 

. 
 07 46 29 00-0003 SF 5/8" T-111 Cedar, Fine Grade Siding, Paint Ready Applied To Blackboard / Stud ................................................................. 2.22 0.62 

    For Pressure Treated, Add  0.18 

XXXXXXX 
. 
 07 46 33  Plastic Siding (07 46) 

Note: Includes all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 33 00-0001  Vinyl Siding (07 46 33) 

Note: Includes standard manufacturer's colors. 
. 
. 
 07 46 33 00-0002  Vinyl Siding Panels (07 46 33 00-0001) 

Note: Excludes J-channels, starter strips and trim. 
. 
. 
 07 46 33 00-0003  Horizontal Vinyl Siding Panels (07 46 33 00-0002) 

Note: Includes single, double or triple profiles. Includes traditional clapboard or dutch lap styles. 
. 
. 

 07 46 33 00-0004 SF 7" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ....................................................................................................... 3.75 1.49 
    For 0.040" Thick, Deduct  -0.11 
    For 0.042" Thick, Deduct  0.07 
    For 0.046" Thick, Add  0.33 
    For Manufacturer's Custom Colors, Add  0.04 

. 
 07 46 33 00-0005 SF 8" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ....................................................................................................... 3.57 1.41 

    For 0.040" Thick, Deduct  -0.11 
    For 0.042" Thick, Deduct  0.07 
    For 0.046" Thick, Add  0.33 
    For Manufacturer's Custom Colors, Add  0.04 

. 
 07 46 33 00-0006 SF 9" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ....................................................................................................... 3.44 1.34 

    For 0.040" Thick, Deduct  -0.11 
    For 0.042" Thick, Deduct  0.07 
    For 0.046" Thick, Add  0.33 
    For Manufacturer's Custom Colors, Add  0.04 

. 
 07 46 33 00-0007 SF 10" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ..................................................................................................... 3.31 1.28 

    For 0.040" Thick, Deduct  -0.11 
    For 0.042" Thick, Deduct  0.07 
    For 0.046" Thick, Add  0.33 
    For Manufacturer's Custom Colors, Add  0.04 

. 
 07 46 33 00-0008 SF 12" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ..................................................................................................... 3.13 1.19 

    For 0.040" Thick, Deduct  -0.11 
    For 0.042" Thick, Deduct  0.07 
    For 0.046" Thick, Add  0.33 
    For Manufacturer's Custom Colors, Add  0.04 

XXXXXXX 
. 
 07 46 33 00-0009  Vertical Vinyl Siding Panels (07 46 33 00-0002) 
. 
. 

 07 46 33 00-0010 SF 7" Exposure, 0.048" Thick, Board And Batten, Vinyl Siding Panel .......................................................................................... 4.34 1.49 
    For Manufacturer's Custom Colors, Add  0.07 

XXXXXXX 
. 
 07 46 33 00-0011  Vinyl Siding Accessories (07 46 33 00-0001) 
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. 

. 
 07 46 33 00-0012 LF 3/4" Pocket, Outside Corner Post For Vinyl Siding ................................................................................................................. 3.79 1.15 

    For Manufacturer's Custom Colors, Add  0.08 
. 

 07 46 33 00-0013 LF 1-1/8" Pocket, Outside Corner Post For Vinyl Siding .............................................................................................................. 6.38 1.15 
    For Manufacturer's Custom Colors, Add  0.20 

. 
 07 46 33 00-0014 LF 3/4" Pocket, Inside Corner Post For Vinyl Siding .................................................................................................................... 3.34 1.15 

    For Manufacturer's Custom Colors, Add  0.05 
. 

 07 46 33 00-0015 LF 1-1/8" Pocket, Inside Corner Post For Vinyl Siding ................................................................................................................. 3.83 1.15 
    For Manufacturer's Custom Colors, Add  0.08 

. 
 07 46 33 00-0016 LF 3/8" Pocket, J-Channel For Vinyl Siding ................................................................................................................................. 2.53 1.15 

    For Manufacturer's Custom Colors, Add  0.02 
. 

 07 46 33 00-0017 LF 1/2" Pocket, J-Channel For Vinyl Siding ................................................................................................................................. 2.49 1.15 
    For Manufacturer's Custom Colors, Add  0.02 

. 
 07 46 33 00-0018 LF 5/8" Pocket, J-Channel For Vinyl Siding ................................................................................................................................. 2.50 1.15 

    For Manufacturer's Custom Colors, Add  0.02 
. 

 07 46 33 00-0019 LF 3/4" Pocket, J-Channel For Vinyl Siding ................................................................................................................................. 2.53 1.15 
    For Manufacturer's Custom Colors, Add  0.02 

. 
 07 46 33 00-0020 LF 1" Pocket, J-Channel For Vinyl Siding .................................................................................................................................... 2.75 1.15 

    For Manufacturer's Custom Colors, Add  0.02 
. 

 07 46 33 00-0021 LF 1-1/4" Pocket, J-Channel For Vinyl Siding .............................................................................................................................. 2.77 1.15 
    For Manufacturer's Custom Colors, Add  0.02 

. 
 07 46 33 00-0022 LF 2-1/2" Pocket, J-Channel For Vinyl Siding .............................................................................................................................. 4.48 1.15 

    For Manufacturer's Custom Colors, Add  0.08 
. 

 07 46 33 00-0023 LF 1/2" Pocket, F-Channel For Vinyl Siding ................................................................................................................................. 2.18 1.15 
    For Manufacturer's Custom Colors, Add  0.02 

. 
 07 46 33 00-0024 LF 3/4" Pocket, 3-3/4" Lineals For Vinyl Siding ............................................................................................................................ 5.01 1.58 

    For Manufacturer's Custom Colors, Add  0.09 
. 

 07 46 33 00-0025 LF  3/4" Pocket, 5" Lineals For Vinyl Siding .................................................................................................................................. 5.08 1.58 
    For Manufacturer's Custom Colors, Add  0.10 

. 
 07 46 33 00-0026 LF 1-1/8" Pocket, 3-1/2" Lineals For Vinyl Siding ......................................................................................................................... 5.01 1.58 

    For Manufacturer's Custom Colors, Add  0.09 
. 

 07 46 33 00-0027 LF 3/8" Pocket, 1-7/8" H-Mold For Vinyl Siding............................................................................................................................ 3.93 1.15 
    For Manufacturer's Custom Colors, Add  0.08 

. 
 07 46 33 00-0028 LF Vinyl Starter Strip For Vinyl Siding .......................................................................................................................................... 3.56 1.15 

    For Manufacturer's Custom Colors, Add  0.06 
. 

 07 46 33 00-0029 LF Undersill Trim For Vinyl Siding ................................................................................................................................................ 2.72 1.15 
    For Manufacturer's Custom Colors, Add  0.02 

XXXXXXX 
. 
 07 46 33 00-0030  Vinyl Soffit And Fascia (07 46 33 00-0001) 

Note: Excludes J-channel. 
. 
. 

 07 46 33 00-0031 LF 6" Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ......................................................................................................... 2.97 1.22 
    For 0.038" Thick, Deduct  -0.10 
    For 0.040" Thick, Deduct  -0.06 
    For 0.046" Thick, Add  0.11 
    For Manufacturer's Custom Colors, Add  0.03 

. 
 07 46 33 00-0032 LF 10" Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ....................................................................................................... 3.42 1.29 

    For 0.038" Thick, Deduct  -0.18 
    For 0.040" Thick, Deduct  -0.11 
    For 0.046" Thick, Add  0.19 
    For Manufacturer's Custom Colors, Add  0.04 

. 
 07 46 33 00-0033 LF 1' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ......................................................................................................... 3.65 1.32 

    For 0.038" Thick, Deduct  -0.23 
    For 0.040" Thick, Deduct  -0.15 
    For 0.046" Thick, Add  0.22 
    For Manufacturer's Custom Colors, Add  0.05 

. 
 07 46 33 00-0034 LF 1'-6" Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ..................................................................................................... 4.29 1.39 

    For 0.038" Thick, Deduct  -0.35 
    For 0.040" Thick, Deduct  -0.23 
    For 0.046" Thick, Add  0.34 
    For Manufacturer's Custom Colors, Add  0.08 

. 
 07 46 33 00-0035 LF 2' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ......................................................................................................... 5.08 1.52 

    For 0.038" Thick, Deduct  -0.45 
    For 0.040" Thick, Deduct  -0.29 
    For 0.046" Thick, Add  0.45 
    For Manufacturer's Custom Colors, Add  0.10 

. 
 07 46 33 00-0036 LF 3' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ......................................................................................................... 6.39 1.68 

    For 0.038" Thick, Deduct  -0.70 
    For 0.040" Thick, Deduct  -0.46 
    For 0.046" Thick, Add  0.67 
    For Manufacturer's Custom Colors, Add  0.15 

. 
 07 46 33 00-0037 LF 4' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ......................................................................................................... 7.73 1.85 

    For 0.038" Thick, Deduct  -0.92 
    For 0.040" Thick, Deduct  -0.60 
    For 0.046" Thick, Add  0.89 
    For Manufacturer's Custom Colors, Add  0.20 

. 
 07 46 33 00-0038 LF 5' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ......................................................................................................... 9.13 2.03 

    For 0.038" Thick, Deduct  -1.17 
    For 0.040" Thick, Deduct  -0.77 
    For 0.046" Thick, Add  1.12 
    For Manufacturer's Custom Colors, Add  0.25 

. 
 07 46 33 00-0039 LF 4" Exposure, Vinyl Fascia ....................................................................................................................................................... 3.10 1.20 

    For Manufacturer's Custom Colors, Add  0.04 
. 

 07 46 33 00-0040 LF 6" Exposure, Vinyl Fascia ....................................................................................................................................................... 3.38 1.22 
    For Manufacturer's Custom Colors, Add  0.05 
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. 
 07 46 33 00-0041 LF 8" Exposure, Vinyl Fascia ....................................................................................................................................................... 3.53 1.26 

    For Manufacturer's Custom Colors, Add  0.05 
. 

 07 46 33 00-0042 LF 10" Exposure, Vinyl Fascia ..................................................................................................................................................... 3.74 1.29 
    For Manufacturer's Custom Colors, Add  0.06 

XXXXXXX 
. 
 07 46 33 00-0043  Fiberglass Siding (07 46 33) 
. 
. 
 07 46 33 00-0044  Corrugated Panels (07 46 33 00-0043) 
. 
. 

 07 46 33 00-0045 SF  6 Ounce Corrugated Fiberglass Panels .................................................................................................................................. 4.65 1.76 
. 

 07 46 33 00-0046 SF  8 Ounce Corrugated Fiberglass Panels .................................................................................................................................. 4.88 1.58 
. 

 07 46 33 00-0047 SF  12 Ounce Corrugated Fiberglass Panels ................................................................................................................................ 5.31 1.58 

XXXXXXX 
. 
 07 46 33 00-0048  Flat Panels (07 46 33 00-0043) 
. 
. 

 07 46 33 00-0049 SF  6 Ounce Flat Fiberglass Panels .............................................................................................................................................. 4.50 1.58 
. 

 07 46 33 00-0050 SF  8 Ounce Flat Fiberglass Panels .............................................................................................................................................. 4.88 1.58 

XXXXXXX 
. 
 07 46 46  Fiber-Cement Siding (07 46) 

Note: Smooth or patterns. Includes sealer and primer. 
. 
. 
 07 46 46 00-0001  5/16" Thick, Fiber Cement Lap Siding (07 46 46) 
. 
. 

 07 46 46 00-0002 SF 5-1/4" Board with 4" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 5.00 1.85 
. 

 07 46 46 00-0003 SF 6-1/4" Board with 5" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 4.76 1.76 
. 

 07 46 46 00-0004 SF 7-1/4" Board with 6" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 4.65 1.71 
. 

 07 46 46 00-0005 SF 8-1/4" Board with 7" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 4.54 1.67 
. 

 07 46 46 00-0006 SF 9-1/2" Board with 8" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 4.34 1.58 
. 

 07 46 46 00-0007 SF 12" Board with 10-3/4" Exposure, 5/16" Thick, Fiber Cement Lap Siding ............................................................................... 4.13 1.49 
. 

 07 46 46 00-0008 LF Starter Strip, Fiber Cement Lap Siding ................................................................................................................................... 1.09 0.44 

XXXXXXX 
. 
 07 46 46 00-0009  Fiber Cement Shingle Siding (07 46 46) 
. 
. 

 07 46 46 00-0010 SF Fiber Cement Shingle Siding .................................................................................................................................................. 7.25 1.62 

XXXXXXX 
. 
 07 46 46 00-0011  Fiber Cement Vertical Panel Siding (07 46 46) 
. 
. 

 07 46 46 00-0012 SF Fiber Cement Vertical Panel Siding ........................................................................................................................................ 3.66 1.32 

XXXXXXX 
. 
 07 46 46 00-0013  Fiber Cement Trim Boards (07 46 46) 
. 
. 
 07 46 46 00-0014  7/16" Thick, Fiber Cement Trim Boards (07 46 46 00-0013) 
. 
. 

 07 46 46 00-0015 LF 4" Wide, 7/16" Thick, Fiber Cement Trim Board ..................................................................................................................... 2.39 0.88 
. 

 07 46 46 00-0016 LF 6" Wide, 7/16" Thick, Fiber Cement Trim Board ..................................................................................................................... 3.00 0.96 
. 

 07 46 46 00-0017 LF 8" Wide, 7/16" Thick, Fiber Cement Trim Board ..................................................................................................................... 3.56 1.06 
. 

 07 46 46 00-0018 LF 12" Wide, 7/16" Thick, Fiber Cement Trim Board ................................................................................................................... 4.64 1.23 

XXXXXXX 
. 
 07 46 46 00-0019  3/4" Thick Fiber Cement Trim Boards (07 46 46 00-0013) 
. 
. 

 07 46 46 00-0020 LF 4" Wide, 3/4" Thick, Fiber Cement Trim Board ....................................................................................................................... 2.50 0.88 
. 

 07 46 46 00-0021 LF 6" Wide, 3/4" Thick, Fiber Cement Trim Board ....................................................................................................................... 3.16 0.96 
. 

 07 46 46 00-0022 LF 8" Wide, 3/4" Thick, Fiber Cement Trim Board ....................................................................................................................... 3.83 1.06 
. 

 07 46 46 00-0023 LF 12" Wide, 3/4" Thick, Fiber Cement Trim Board ..................................................................................................................... 4.06 1.23 

XXXXXXX 
. 
 07 46 46 00-0024  1" Thick Fiber Cement Trim Boards (07 46 46 00-0013) 
. 
. 

 07 46 46 00-0025 LF 4" Wide, 1" Thick, Fiber Cement Trim Board .......................................................................................................................... 2.63 0.88 
. 

 07 46 46 00-0026 LF 6" Wide, 1" Thick, Fiber Cement Trim Board .......................................................................................................................... 3.39 0.96 
. 

 07 46 46 00-0027 LF 8" Wide, 1" Thick, Fiber Cement Trim Board .......................................................................................................................... 4.17 1.06 
. 

 07 46 46 00-0028 LF 12" Wide, 1" Thick, Fiber Cement Trim Board ........................................................................................................................ 5.51 1.23 

XXXXXXX 
. 
 07 46 46 00-0029  Fiber Cement Fascia Board (07 46 46) 
. 
. 

 07 46 46 00-0030 LF 5/4" x 3-1/2" Fiber Cement Fascia Board ................................................................................................................................ 4.68 1.74 
. 

 07 46 46 00-0031 LF 5/4" x 5-1/2" Fiber Cement Fascia Board ................................................................................................................................ 5.77 1.94 
. 

 07 46 46 00-0032 LF 5/4" x 7-1/4" Fiber Cement Fascia Board ................................................................................................................................ 6.36 1.94 
. 

 07 46 46 00-0033 LF 5/4" x 11-1/4" Fiber Cement Fascia Board .............................................................................................................................. 8.34 2.27 

XXXXXXX 
. 
 07 46 46 00-0034  Fiber Cement Soffit Boards (07 46 46) 
. 
. 

 07 46 46 00-0035 SF 1/4" Thick, Non Vented Fiber Cement Soffit ........................................................................................................................... 4.52 1.26 
. 

 07 46 46 00-0036 SF 1/4" Thick, Vented Fiber Cement Soffit ................................................................................................................................... 4.78 1.26 

XXXXXXX 
. 
 07 46 63  Fabricated Panel Assemblies With Siding (07 46) 
. 
. 
 07 46 63 00-0001  Metal Liner Panels (07 46 63) 
. 
. 
 07 46 63 00-0002  Galvanized Metal Liner Panels (07 46 63 00-0001) 
. 
. 

 07 46 63 00-0003 SF 24 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel............................................................................................................ 6.84 1.67 
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. 
 07 46 63 00-0004 SF 22 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel ........................................................................................................... 7.37 1.67 

. 
 07 46 63 00-0005 SF 20 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel ........................................................................................................... 8.32 1.67 

. 
 07 46 63 00-0006 SF  18 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel ........................................................................................................... 8.41 1.67 

XXXXXXX 
. 
 07 50  Membrane Roofing (07) 

Note: Includes placement of materials on roof up to 2-1/2 stories. See CSI section 07 22 16 00-0000 for insulation, 07 60 00 00-0000 for 
additional flashing, sheet metal and trim, 07 70 00 00-0000 for additional roof accessories. 

. 

. 
 07 51  Built-Up Bituminous Roofing (07 50) 
. 
. 
 07 51 13  Built-Up Asphalt Roofing (07 51) 
. 
. 
 07 51 13 00-0001  Built-Up Asphalt Roofing Components (07 51 13) 
. 
. 
 07 51 13 00-0002  Built-Up Asphalt Membrane Roofing (07 51 13 00-0001) 

Note: Includes all standard manufacturers’ colors including white for granule and smooth surfaced cap sheets 
and flashing. See CSI section 07 51 13 00-0066 for built-up roofing demolition. 

. 

. 
 07 51 13 00-0003  Cold Adhesive Applied, Built-Up Asphalt Membrane Roofing (07 51 13 00-0002) 

Note: Includes applying cold adhesive and embedding the membrane. 
. 
. 
 07 51 13 00-0004  Cold Adhesive Applied, Built-Up Asphalt Roofing Base, Ply And Cap 

Sheets (07 51 13 00-0003) 
. 
. 

 07 51 13 00-0005 SQ Type IV, Asphalt Coated Fiberglass Ply Sheet, Cold Adhesive Applied ............................................................................... 56.47  
    For Up To 10, Add  10.31 
    For >10 To 25, Add  7.82 

. 
 07 51 13 00-0006 SQ Asphalt Coated Polyester And Fiberglass Scrim, Base Or Ply Sheet, Cold Adhesive Applied ........................................... 138.08  

    For Up To 10, Add  14.39 
    For >10 To 25, Add  11.90 

XXXXXXX 
. 
 07 51 13 00-0007  Cold Adhesive Applied, Built-Up Asphalt Roofing Flashing (07 51 13 00-0003) 
. 
. 

 07 51 13 00-0008 SF Asphalt Coated Polyester And Fiberglass Scrim, Flashing, Cold Adhesive Applied ............................................................... 3.67  

XXXXXXX 
. 
 07 51 13 00-0009  Hot-Mopped, Built-Up Asphalt Membrane Roofing (07 51 13 00-0002) 

Note: Includes mopping hot asphalt and embedding the membrane. 
. 
. 
 07 51 13 00-0010  Hot-Mopped, Built-Up Asphalt Roofing Base, Ply And Cap Sheets (07 51 13 00-0009) 
. 
. 

 07 51 13 00-0011 SQ Type IV, Asphalt Coated Fiberglass Ply Sheet, Hot-Mopped................................................................................................ 44.47  
    For Up To 10, Add  9.71 
    For >10 To 25, Add  7.22 

. 
 07 51 13 00-0012 SQ Type VI, Asphalt Coated Fiberglass Ply Sheet, Hot-Mopped................................................................................................ 46.80  

    For Up To 10, Add  9.83 
    For >10 To 25, Add  7.33 

. 
 07 51 13 00-0013 SQ Fine Mineral Surfaced, Asphalt Coated Fiberglass Base Sheet, Hot-Mopped ...................................................................... 49.45  

    For Up To 10, Add  9.96 
    For >10 To 25, Add  7.46 

. 
 07 51 13 00-0014 SQ Asphalt Coated Fiberglass Venting Base Sheet, Hot-Mopped ............................................................................................. 78.77  

    For Up To 10, Add  11.43 
    For >10 To 25, Add  8.93 

. 
 07 51 13 00-0015 SQ Asphalt Coated Polyester And Fiberglass Scrim, Base Or Ply Sheet, Hot-Mopped ........................................................... 126.09  

    For Up To 10, Add  13.79 
    For >10 To 25, Add  11.30 

. 
 07 51 13 00-0016 SQ Granule Surfaced, Asphalt Coated Fiberglass Cap Sheet, Hot-Mopped .............................................................................. 99.09  

    For Up To 10, Add  13.15 
    For >10 To 25, Add  10.42 

XXXXXXX 
. 
 07 51 13 00-0017  Hot-Mopped, Built-Up Asphalt Roofing Flashing (07 51 13 00-0009) 
. 
. 

 07 51 13 00-0018 SF Asphalt Coated Polyester And Fiberglass Scrim, Flashing, Hot-Mopped ............................................................................... 2.58  

XXXXXXX 
. 
 07 51 13 00-0019  Mechanically Fastened, Built-Up Asphalt Membrane Roofing (07 51 13 00-0002) 

Note: Includes fasteners. 
. 
. 
 07 51 13 00-0020  Mechanically Fastened, Built-Up Asphalt Roofing Base, Ply And Cap 

Sheets (07 51 13 00-0019) 
. 
. 

 07 51 13 00-0021 SQ Type VI, Asphalt Coated Fiberglass Ply Sheet, Mechanically Fastened ............................................................................... 40.92  
    For Up To 10, Add  5.79 
    For >10 To 25, Add  4.54 

. 
 07 51 13 00-0022 SQ Asphalt Coated Fiberglass Venting Base Sheet, Mechanically Fastened ............................................................................. 72.89  

    For Up To 10, Add  7.39 
    For >10 To 25, Add  6.14 

. 
 07 51 13 00-0023 SQ Asphalt Coated Polyester And Fiberglass Scrim, Base Or Ply Sheet, Mechanically Fastened .......................................... 120.21  

    For Up To 10, Add  9.75 
    For >10 To 25, Add  8.50 

XXXXXXX 
. 
 07 51 13 00-0024  Mechanically Fastened, Built-Up Asphalt Roofing Flashing (07 51 13 00-0019) 
. 
. 

 07 51 13 00-0025 SF Asphalt Coated Polyester And Fiberglass Scrim, Flashing, Mechanically Fastened .............................................................. 2.97  

XXXXXXX 
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. 
 07 51 13 00-0026  Asphalt Saturated Organic Felt (07 51 13 00-0001) 
. 
. 
 07 51 13 00-0027  Cold Adhesive Applied, Asphalt Saturated Organic Felt (07 51 13 00-0026) 

Note: Includes applying cold adhesive and embedding the felt. 
. 
. 

 07 51 13 00-0028 SQ 15 LB, Asphalt Saturated Organic Base Or Ply Sheet, Cold Adhesive Applied .................................................................... 55.02  
    For Up To 10, Add  10.24 
    For >10 To 25, Add  7.74 

. 
 07 51 13 00-0029 SQ 30 LB, Asphalt Saturated Organic Base Or Ply Sheet, Cold Adhesive Applied .................................................................... 61.02  

    For Up To 10, Add  10.54 
    For >10 To 25, Add  8.04 

XXXXXXX 
. 
 07 51 13 00-0030  Hot-Mopped, Asphalt Saturated Organic Felt (07 51 13 00-0026) 

Note: Includes mopping hot asphalt and embedding the felt. 
. 
. 

 07 51 13 00-0031 SQ 15 LB, Asphalt Saturated Organic Base Or Ply Sheet, Hot-Mopped .................................................................................... 43.02  
    For Up To 10, Add  9.64 
    For >10 To 25, Add  7.14 

. 
 07 51 13 00-0032 SQ 30 LB, Asphalt Saturated Organic Base Or Ply Sheet, Hot-Mopped .................................................................................... 49.02  

    For Up To 10, Add  9.94 
    For >10 To 25, Add  7.44 

XXXXXXX 
. 
 07 51 13 00-0033  Mechanically Fastened, Asphalt Saturated Organic Felt (07 51 13 00-0026) 

Note: Includes fasteners. 
. 
. 

 07 51 13 00-0034 SQ 15 LB, Asphalt Saturated Organic Base Or Ply Sheet, Mechanically Fastened .................................................................... 21.50  
    For Up To 10, Add  4.82 
    For >10 To 25, Add  3.57 

. 
 07 51 13 00-0035 SQ 30 LB, Asphalt Saturated Organic Base Or Ply Sheet, Mechanically Fastened .................................................................... 27.50  

    For Up To 10, Add  5.12 
    For >10 To 25, Add  3.87 

XXXXXXX 
. 
 07 51 13 00-0036  Surfacing (07 51 13 00-0001) 
. 
. 

 07 51 13 00-0037 SQ 400 LB/SQ Gravel Roofing Ballast, Set In Hot Asphalt Flood Coat....................................................................................... 99.15  
    For Up To 10, Add  23.68 
    For >10 To 25, Add  17.44 

. 
 07 51 13 00-0038 SQ 400 LB/SQ Gravel Roofing Ballast, Set In Cold Adhesive Flood Coat ................................................................................ 134.46  

    For Up To 10, Add  25.45 
    For >10 To 25, Add  19.21 

. 
 07 51 13 00-0039 CY Gravel Roofing Ballast, Spread To Desired Thickness ....................................................................................................... 112.87  

Note: Excludes hot asphalt or cold adhesive. 
. 

 07 51 13 00-0040 SQ Protective Polypropylene Fabric Mat, Loose Laid ................................................................................................................. 28.51  
Note: Installed as a separator mat (under membrane), a crushed stone mat (above membrane) or as a stone 
separator mat in ballasted systems. 

    For Up To 10, Add  3.90 
    For >10 To 25, Add  3.07 

. 
 07 51 13 00-0041 SQ Clay-Stabilized, Water-Based Asphalt Emulsion With Reinforcing Fibers, Weather-Proofing Surface Coating, 

Price Per Coat ..................................................................................................................................................................... 58.52  
Note: Protective coating for use over built-up, SBS and APP modified bitumen, metal, concrete and wood roofs. 

    For Up To 10, Add  7.42 
    For >10 To 25, Add  5.92 

. 
 07 51 13 00-0042 SQ Fibrated Aluminum, Asphalt-Based, Reflective Weather-Proofing Surface Coating, Price Per Coat .................................... 52.68  

Note: Protective and reflective coating for use over built-up, SBS and APP modified bitumen and metal roofs. 
    For Up To 10, Add  7.13 
    For >10 To 25, Add  5.63 

. 
 07 51 13 00-0043 SQ Aluminum Flakes And Reinforcing Fibers Suspended In Emulsified Asphalt, Reflective Surface Coating, Price Per 

Coat ..................................................................................................................................................................................... 68.62  
Note: Reflective coating for use over smooth-surfaced built-up roofs. 

    For Up To 10, Add  7.93 
    For >10 To 25, Add  6.43 

. 
 07 51 13 00-0044 SQ 100% Acrylic Elastomeric, Reflective Surface Coating, Price Per Coat ................................................................................ 69.14  

Note: Reflective coating for use over built-up, SBS and APP modified bitumen roofs. For use on smooth or 
granule surfaced roofing systems. 

    For Up To 10, Add  7.95 
    For >10 To 25, Add  6.45 
    For Installation Over Granule Surfaced Asphalt Roof Systems, Add  19.34 

. 
 07 51 13 00-0045 SQ 100% Acrylic Elastomeric, Bleed Blocking Base Coating, Price Per Coat ............................................................................ 71.28  

Note: Bleed blocking coating for use over built-up, SBS and APP modified bitumen roofs. For use on smooth or 
granule surfaced roofing systems. 

    For Up To 10, Add  8.06 
    For >10 To 25, Add  6.56 
    For Installation Over Granule Surfaced Asphalt Roof Systems, Add  20.05 

. 
 07 51 13 00-0046 SF Ceramic Coated Roofing Granules, Hand Broadcast .............................................................................................................. 1.35  

Note: For application over liquid flashing/membranes, asphalt bleed-out areas, modified or BUR membrane 
repairs, etc. 

. 
 07 51 13 00-0047 SF Energy Star, Ceramic Coated Roofing Granules, Hand Broadcast ......................................................................................... 2.71  

Note: For application over liquid flashing/membranes, asphalt bleed-out areas, modified or BUR membrane 
repairs, etc. 

XXXXXXX 
. 
 07 51 13 00-0048  Walkway Pads (07 51 13 00-0001) 

Note: Set in hot asphalt or cold adhesive. 
. 
. 

 07 51 13 00-0049 LF 5/16" Thick, 32" Wide, Skid Resistant, SBS Modified Bitumen Walkway Pad....................................................................... 14.18  
. 

 07 51 13 00-0050 LF 1/2" Thick, 32" Wide, Skid Resistant, SBS Modified Bitumen Walkway Pad ........................................................................ 16.69  
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XXXXXXX 
. 
 07 51 13 00-0051  Cant And Tapered Edge Strips (07 51 13 00-0001) 
. 
. 

 07 51 13 00-0052 LF 2" x 2" Perlite Cant Strip ......................................................................................................................................................... 2.61  
. 

 07 51 13 00-0053 LF 3" x 3" Perlite Cant Strip ......................................................................................................................................................... 2.67  
. 

 07 51 13 00-0054 LF 4" x 4" Perlite Cant Strip ......................................................................................................................................................... 2.94  
. 

 07 51 13 00-0055 LF 3" x 3" Pressure Treated Wood Cant Strip, Cut Diagonally .................................................................................................... 2.80  
. 

 07 51 13 00-0056 LF 4" x 4" Pressure Treated Wood Cant Strip, Cut Diagonally .................................................................................................... 2.90  
. 

 07 51 13 00-0057 LF 1/2" x 6" Perlite Tapered Edge Strip ....................................................................................................................................... 2.93  
. 

 07 51 13 00-0058 LF 1/2" x 12" Perlite Tapered Edge Strip ..................................................................................................................................... 3.24  
. 

 07 51 13 00-0059 LF 1" x 12" Perlite Tapered Edge Strip ........................................................................................................................................ 3.33  
. 

 07 51 13 00-0060 LF 1" x 24" Perlite Tapered Edge Strip ........................................................................................................................................ 3.66  
. 

 07 51 13 00-0061 LF 1-1/2" x 12" Perlite Tapered Edge Strip .................................................................................................................................. 3.63  
. 

 07 51 13 00-0062 LF 1-1/2" x 18" Perlite Tapered Edge Strip .................................................................................................................................. 4.22  
. 

 07 51 13 00-0063 LF 1-1/2" x 24" Perlite Tapered Edge Strip .................................................................................................................................. 4.65  

XXXXXXX 
. 
 07 51 13 00-0064  Asphalt Primer (07 51 13 00-0001) 
. 
. 

 07 51 13 00-0065 SQ Asphalt Primer For Roofing Systems .................................................................................................................................... 22.83  
Note: Foundation coating for hot-mopped and cold applied asphalt coatings, roof cements, and asphalt based 
roof adhesives. For use on weathered roofing, asphalt, concrete, gypsum, masonry, block, brick and metal 
surfaces. 

XXXXXXX 
. 
 07 51 13 00-0066  Demolish Built-Up Roofing (07 51 13 00-0001) 

Note: For removing any asphalt, coal tar or modified bitumen roofing system, including surfacing material down to 
the insulation or recovery board. Includes removal of any basic roof accessories and any sheet metals; except 
special existing conditions (mechanical equipment piping, electrical, ducts, etc.). See CSI section 01 74 19 00-
0000 for chutes, dumpsters and hauling. 

. 

. 
 07 51 13 00-0067 SQ Demolish Gravel/Slag Surfaced, Built Up Roofing System ................................................................................................. 264.17  

    For Up To 10, Add  65.53 
    For >10 To 25, Add  39.32 

. 
 07 51 13 00-0068 SQ Demolish Cap Sheet Surfaced, Built Up Roofing System ................................................................................................... 203.79  

Note: Includes protective surfacing. 
    For Up To 10, Add  50.55 
    For >10 To 25, Add  30.33 

XXXXXXX 
. 
 07 51 13 00-0069  Roofing System Warranty (07 51 13 00-0001) 

Note: The warranty tasks below are only to be used in conjunction with the built-up bituminous and modified 
bituminous membrane roofing sections. The appropriate task is to be applied to the completed roofing membrane 
systems, not individual components. All warranties are no dollar limit to include material, equipment and labor. 

. 

. 
 07 51 13 00-0070 EA Up To 70 SQ, 10 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty .................... 350.00  

. 
 07 51 13 00-0071 SQ >70 SQ, 10 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty ................................. 5.00  

. 
 07 51 13 00-0072 EA Up To 50 SQ, 15 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty .................... 400.00  

. 
 07 51 13 00-0073 SQ >50 SQ, 15 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty ................................. 8.00  

. 
 07 51 13 00-0074 EA Up To 50 SQ, 20 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty .................... 550.00  

. 
 07 51 13 00-0075 SQ >50 SQ, 20 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty ............................... 11.00  

XXXXXXX 
. 
 07 51 13 00-0076  Built-Up Roofing Components (Garland) (07 51 13) 

Note: All tasks presented as a single layer. Adhesives are priced separately. 
. 
. 
 07 51 13 00-0077  Modified Cap Membranes (07 51 13 00-0076) 
. 
. 
 07 51 13 00-0078  Modified Cap Membranes, Hot/Cold Applied (07 51 13 00-0077) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 30 year leak-free warranty. 
. 
. 

 07 51 13 00-0079 SQ Stressply® FR Mineral Dual Fiberglass Reinforced SBS-Modified Fiberglass Reinforced Membrane, Minimum 
145 Mil ............................................................................................................................................................................... 316.51  

. 
 07 51 13 00-0080 SQ Stressply® Plus Poly/Fiberglass Reinforced, Smooth SBS-Modified Membrane With Recycled Rubber, 105 Mil ............. 222.84  

. 
 07 51 13 00-0081 SQ Stressply® Plus FR Mineral Poly/Fiberglass Reinforced SBS-Modified Fiberglass Reinforced Membrane With 

Recycled Rubber, Minimum 155 Mil .................................................................................................................................. 275.17  
. 

 07 51 13 00-0082 SQ Stressply® E Eco-Responsible, Smooth SBS/SIS Membrane With High Recycled Content And Renewable 
Materials ............................................................................................................................................................................ 285.84  

. 
 07 51 13 00-0083 SQ Stressply® E FR Mineral Eco-Responsible, SBS/SIS Membrane With High Recycled Content And Renewable 

Materials, Minimum 160 Mil ............................................................................................................................................... 404.51  
. 

 07 51 13 00-0084 SQ Stressply® EUV SPF Fiberglass Reinforced, Minimum Poly/Fiberglass Reinforced White T-24 SBS/SIS-Modified 
Membrane With Recycled Rubber, 160 Mil ....................................................................................................................... 445.84  

. 
 07 51 13 00-0085 SQ Versiply® 80 Dual Fiberglass Reinforced SBS-Modified Membrane, 80 Mil ....................................................................... 185.30  

Note: Low strength cap sheet for hot or cold modified systems used with gravel. 
. 

 07 51 13 00-0086 SQ Versiply® Mineral Dual Fiberglass Reinforced SBS-Modified Membrane, Minimum 145 Mil.............................................. 235.17  
. 

 07 51 13 00-0087 SQ BiFlex® Cap Fiberglass Reinforced, Mineral Surfaced SBS Modified Membrane, 140 Mil ................................................ 181.84  

XXXXXXX 
. 
 07 51 13 00-0088  Modified Cap Membranes, Self-Adhering (07 51 13 00-0077) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 25 year leak-free warranty. 
. 
. 

 07 51 13 00-0089 SQ Stressply® SA FR Mineral SBS-Modified Self-Adhering Fiberglass Reinforced Membrane, Minimum 140 Mil .................. 280.84  
Note: Self adhering system. One HPR SA FR base with one ply Stress Ply SA FR cap sheet. 

XXXXXXX 
. 
 07 51 13 00-0090  Modified Cap Membranes, Torch-Applied (07 51 13 00-0077) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 30 year leak-free warranty. 
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. 

. 
 07 51 13 00-0091 SQ Stressply® IV Dual Fiberglass Reinforced, Smooth SBS-Modified Membrane, Torch Applied, 180 Mil ............................. 345.84  

Note: Smooth surfaced SBS torch modified top ply of torch system with gravel. 
. 

 07 51 13 00-0092 SQ Stressply® IV Mineral Dual Fiberglass Reinforced SBS-Modified Membrane, Torch Applied, Minimum 195 Mil ............... 375.17  
. 

 07 51 13 00-0093 SQ Stressply® IV UV Mineral Fiberglass Reinforced, Starburst Surface SBS-Modified Membrane, Torch Applied, Title 
24 Compliant, 195 Mil ........................................................................................................................................................ 396.51  

XXXXXXX 
. 
 07 51 13 00-0094  Modified Cap Membranes, Coal Tar Pitch Systems (07 51 13 00-0077) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 30 year leak-free warranty. 
. 
. 

 07 51 13 00-0095 SQ Millennium® Poly/Fiberglass Reinforced, Smooth SBS-Modified Coal Tar Membrane, Minimum 120 Mil ......................... 316.27  
. 

 07 51 13 00-0096 SQ Millennium® FR Mineral Poly/Fiberglass Reinforced SBS-Modified Coal Tar Fiberglass Reinforced Membrane, 
Minimum 160 Mil................................................................................................................................................................ 501.84  

. 
 07 51 13 00-0097 SQ Millennium® Mineral Poly/Fiberglass Reinforced SBS-Modified Coal Tar Membrane, Minimum 160 Mil ........................... 409.84  

XXXXXXX 
. 
 07 51 13 00-0098  Base Plys (07 51 13 00-0076) 

Note: Used with modified cap membranes, underlayment for metal systems, and reinforcement for restoration 
systems. 

. 

. 
 07 51 13 00-0099 SQ Flexbase® 120 Fiberglass Reinforced SBS-Modified Base Sheet Used As Base Ply With Biflex Cap, 120 Mil ................. 301.84  

. 
 07 51 13 00-0100 SQ Flexbase® 80 Fiberglass Reinforced SBS-Modified Base Sheet Used As Base Ply With Biflex Cap, 80 Mil ..................... 178.84  

. 
 07 51 13 00-0101 SQ HPR® Aqua Shield Styrene-Butadiene Rubber (SBR)-Modified Fiberglass Reinforced Self-Adhering 

Underlayment For Ice And Water Protection, 60 Mil .......................................................................................................... 112.80  
. 

 07 51 13 00-0102 SQ HPR® Glasbase Heavy Duty Double Coated ASTM D 4601, Type II Fiberglass, Type II, 55 Mil ......................................... 41.97  
Note: Glasbase used in cold system, nailed to deck, or inner ply 2 plies with cap. 

. 
 07 51 13 00-0103 SQ HPR® Glasfelt Asphalt Saturated Fiberglass Felt, ASTM D 2178 Type IV, 20 Mil ............................................................... 28.50  

Note: Inner ply felts for hot applied built up and modified BUR systems. 
. 

 07 51 13 00-0104 SQ HPR® Premium Glasbase High Strength, Double Coated Premium Base Sheet, Far Exceeds ASTM D 4601 Type 
II, 55 Mil ............................................................................................................................................................................... 63.30  

. 
 07 51 13 00-0105 SQ HPR® Premium Glasfelt Premium Asphalt Saturated Fiberglass Felt, ASTM D 2178 Type VI, 25 Mil ................................. 37.30  

. 
 07 51 13 00-0106 SQ HPR® Tribase Premium Poly/Fiberglass Reinforced SBS-Modified Base Sheet, 60 Mil .................................................... 109.27  

Note: Inner plies for cold applied modified, SBS modified, or 2 plies under cap sheet. 
. 

 07 51 13 00-0107 SQ Millennium® Base Poly/Fiberglass Reinforced Coal Tar Base Sheet For Cold Millennium Systems, 80 Mil ...................... 180.94  
. 

 07 51 13 00-0108 SQ HPR® SA FR Base Sheet SBS Modified Self-Adhering Underlayment Used In SP SA Fiberglass Reinforced 
Systems, Minimum 80 Mil .................................................................................................................................................. 157.84  

Note: Self adhering base ply for self adhering 2 ply system. 
. 

 07 51 13 00-0109 SQ HPR® Torch Base Sheet Fiberglass Reinforced SBS-Modified Base Sheet Used As Base Ply For Torch Applied 
Membranes, 110 Mil .......................................................................................................................................................... 212.84  

Note: Torch base sheet used as base ply for torch applied system. 
. 

 07 51 13 00-0110 SQ StressBase® 120 Fiberglass Reinforced SBS-Modified Underlayment Used With VersiPly And StressPly Cap 
Sheets, 120 Mil .................................................................................................................................................................. 158.30  

. 
 07 51 13 00-0111 SQ StressBase® 80 Fiberglass Reinforced, Smooth SBS-Modified Underlayment Used With VersiPly And StressPly 

Cap Sheets, 80 Mil ............................................................................................................................................................ 131.97  
. 

 07 51 13 00-0112 LF Garmesh® 6" SBS Coated Woven Fiberglass Reinforcing Fabric .......................................................................................... 3.38  
. 

 07 51 13 00-0113 SQ Grip Polyester® Firm Polyester Reinforcement Used For Cold Application Over Smooth BUR Or Modified Roof 
Systems ............................................................................................................................................................................... 35.40  

. 
 07 51 13 00-0114 SQ Grip Polyester® Soft Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single Ply 

Roof Systems ...................................................................................................................................................................... 33.00  
. 

 07 51 13 00-0115 LF Grip Polyester® Soft 12" Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single 
Ply Roof Systems .................................................................................................................................................................. 4.37  

. 
 07 51 13 00-0116 LF Grip Polyester® Soft 4" Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single Ply 

Roof Systems ........................................................................................................................................................................ 3.25  
. 

 07 51 13 00-0117 LF Grip Polyester® Soft 6" Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single Ply 
Roof Systems ........................................................................................................................................................................ 3.32  

. 
 07 51 13 00-0118 SQ 4873 HPR® Polyscrim Plus Polyester Reinforcement For Hot Bitumen Applications ........................................................... 70.00  

XXXXXXX 
. 
 07 51 13 00-0119  Coatings And Mastics For Roof Installation, Restoration And Repairs (07 51 13 00-

0076) 
. 
. 

 07 51 13 00-0120 SQ Water Based Roof Primer, GarlaPrime VOC Primer (1 GAL/SQ) ......................................................................................... 30.04  
. 

 07 51 13 00-0121 SQ All-Knight™ Primer Bleed Blocker For Asphalt And Coal Tar Roofs Used With White-Knight, Garla-Brite And 
Pyramic Roof Systems (0.5 GAL/SQ) .................................................................................................................................. 41.64  

. 
 07 51 13 00-0122 SQ Black-Knight® Primer (0.5 GAL/SQ) ..................................................................................................................................... 21.24  

. 
 07 51 13 00-0123 SQ Black-Knight® Cold, Cold Process Polymer Modified Coal Tar, Interply (1.5-2.0  GAL/SQ ) ................................................ 75.44  

. 
 07 51 13 00-0124 SQ Black-Knight® Cold, Cold Process Polymer Modified Coal Tar, Flood Coat (4-5  GAL/SQ ) .............................................. 180.66  

. 
 07 51 13 00-0125 SQ Black-Knight® Cold, Cold Process Polymer Modified Coal Tar, Restoration (6-8  GAL/SQ ) ............................................. 288.14  

. 
 07 51 13 00-0126 SQ Black-Knight® LV Hot Applied Polymer Modified Lower Viscosity Coal Tar Adhesive, Interply (30 LB/SQ) ......................... 95.52  

. 
 07 51 13 00-0127 SQ Black-Knight® LV Hot Applied Polymer Modified Lower Viscosity Coal Tar Adhesive, Flood Coat (70 LB/SQ) ................. 209.74  

. 
 07 51 13 00-0128 SQ Energizer® K Plus FR Cold Applied SBS Modified Asphalt Coating With Kevlar® For Smooth And Mineral 

Restoration, One Coat (3 GAL/SQ) ..................................................................................................................................... 86.86  
. 

 07 51 13 00-0129 SQ Energizer® K Plus FR Cold Applied SBS Modified Asphalt Coating With Kevlar® For Smooth And Mineral 
Restoration, Restoration (6 GAL/SQ) ................................................................................................................................ 166.15  

. 
 07 51 13 00-0130 SQ Energizer® LO Low Odor Cold Applied Polyurethane Modified Asphalt Liquid Membrane For Smooth And Mineral 

Restoration, One Coat (3 GAL/SQ) ................................................................................................................................... 206.82  
. 

 07 51 13 00-0131 SQ Energizer® LO Low Odor Cold Applied Polyurethane Modified Asphalt Liquid Membrane For Smooth And Mineral 
Restoration, Restoration (6 GAL/SQ) ................................................................................................................................ 406.16  

. 
 07 51 13 00-0132 SQ Garlastic® KM Plus Premium Hot Applied, SEBS Modified Adhesive/Waterproofer, Interply (25 LB/SQ) ............................ 77.08  

. 
 07 51 13 00-0133 SQ Garlastic® KM Plus Premium Hot Applied, SEBS Modified Adhesive/Waterproofer, Flood Coat (60 LB/SQ) .................... 170.74  

. 
 07 51 13 00-0134 SQ Green-Lock® Flashing Adhesive 100% Solids Polyether, Zero VOC, Flashing Adhesive To Be Used With SBS 

Sheets Only (2-3 GAL/SQ) ................................................................................................................................................ 233.51  
. 

 07 51 13 00-0135 SQ Green-Lock® Membrane Adhesive 100% Solids Polyether, Zero VOC, Membrane Adhesive To Be Used With 
SBS Sheets Only (2.0-2.5 GAL/SQ) .................................................................................................................................. 165.66  

. 
 07 51 13 00-0136 SQ HPR® All-Temp Asphalt Hot Applied, High Softening Point, High Penetration Mopping Asphalt, Interply (25 

LB/SQ) ................................................................................................................................................................................. 44.91  
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. 
 07 51 13 00-0137 SQ HPR® All-Temp Asphalt Hot Applied, High Softening Point, High Penetration Mopping Asphalt, Flood Coat (60 

LB/SQ) ................................................................................................................................................................................. 93.54  
. 

 07 51 13 00-0138 SQ Insul-Lock® E HR Bio-Based High Rise Urethane Insulation Adhesive For New Construction Or Gravel (150 
SF/Cartridge) ....................................................................................................................................................................... 78.27  

. 
 07 51 13 00-0139 SQ Insul-Lock® HR High Rise Urethane Insulation Adhesive For New  Construction Or Gravel Recovers (150 

SF/Cartridge) ....................................................................................................................................................................... 77.91  
. 

 07 51 13 00-0140 SQ Insul-Lock® HR Universal Primer All-Purpose Water Based Primer Designed For Use With The Insul-Lock 
Products (150-200 SF/GAL) ................................................................................................................................................ 34.10  

Note: Adheres all insulation layers for cold systems. 
. 

 07 51 13 00-0141 SQ Pyramic® White, Water-Based Acrylic, Low VOC, Reflective Roof Coating, Energy Star, Top Coat Required (1-
1.5 GAL/SQ) ........................................................................................................................................................................ 59.80  

. 
 07 51 13 00-0142 SQ Pyramic® Base Coat, Water-Based, Acrylic, Low VOC, Base Coating For A Pyramic System, Top Coat Required 

(1-1.5 GAL/SQ) .................................................................................................................................................................... 59.24  
. 

 07 51 13 00-0143 LF Silver-Flash® Aluminized Asphalt Fibered Trowel Grade Mastic Used With GarMesh (1 GAL/7 LF) ................................... 11.43  
. 

 07 51 13 00-0144 SQ Solex® White, Kynar Acrylic Topcoat Roof Coating Used With Pyramic Base Coat (0.5 GAL/SQ) .................................... 111.24  
. 

 07 51 13 00-0145 SQ Tuff-Flash™ Multi-Purpose Asphaltic Polyurethane Liquid Flashing Membrane Used With Reinforcing Fabric (2-
2.5 GAL/SQ) ...................................................................................................................................................................... 203.42  

. 
 07 51 13 00-0146 SQ Weatherscreen™ Rubberized, Fiber-Reinforced Fire-Rated Restoration For Modified And Gravel, Flood Coat (4-5 

GAL/SQ) ............................................................................................................................................................................ 110.54  
. 

 07 51 13 00-0147 SQ Weatherscreen™ Rubberized, Fiber-Reinforced Fire-Rated Restoration For Modified And Gravel, Restoration (6-
8 GAL/SQ) ......................................................................................................................................................................... 152.95  

. 
 07 51 13 00-0148 SQ Weatherking® Cold Applied Rubber Modified Asphalt Interplay Adhesive For Slopes Up To 3:12, Interply (2.5 

GAL/SQ) .............................................................................................................................................................................. 67.66  
. 

 07 51 13 00-0149 SQ Weatherking® Flashing Adhesive Brush Grade, Cold Applied Asphalt Adhesive For Flashings In A Weatherking 
System (2-3 GAL/SQ) ........................................................................................................................................................ 195.02  

. 
 07 51 13 00-0150 SQ Weatherking® Plus WC Cold Applied Rubber Modified, VOC Compliant Asphalt Interply Adhesive For Slopes Up 

To 2:12, Interply (2.5 GAL/SQ) ............................................................................................................................................ 67.16  
Note: Inner ply and flood coat SEBS modified adhesive for all cold systems with gravel. 

XXXXXXX 
. 
 07 51 13 00-0151  Built-Up Roofing Components (Tremco) (07 51 13) 

Note: All tasks presented as a single layer. Adhesives are priced separately. 
. 
. 
 07 51 13 00-0152  Cold Applied BUR Base Plies And Ply Sheets (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0153 SQ BURmastic Composite Ply, Cold Applied BUR Component.................................................................................................. 77.23  
Note: Asphalt coated polyester/glass/polyester trilaminate reinforced ply sheet. Type II. 55 mils. Also used as a 
hot or cold applied base sheet. 

. 
 07 51 13 00-0154 SQ BURmastic Premium Composite Ply, Cold Applied BUR Component .................................................................................. 93.43  

Note: Asphalt coated polyester/glass/polyester trilaminate reinforced high strength ply sheet. Type II. 57 mil. Also 
used as a hot or cold applied base sheet. 

. 
 07 51 13 00-0155 SQ BURmastic Supreme Composite Ply, Cold Applied BUR Component ................................................................................ 103.33  

Note: Asphalt coated polyester/glass/polyester trilaminate reinforced high strength ply sheet. Type II. 51 mil. Also 
used as a hot or cold applied base sheet. 

. 
 07 51 13 00-0156 SQ 28 LB BURmastic Glass Ply, Cold Applied BUR Component ............................................................................................... 23.88  

Note: Asphalt coated fiberglass base or ply sheet. Type II. 
. 

 07 51 13 00-0157 SQ 33 LB BURmastic Glass Ply, Cold Applied BUR Component ............................................................................................... 34.24  
Note: Asphalt coated fiberglass base or ply sheet. Type II. 

. 
 07 51 13 00-0158 SQ POWERply Modified HE Base Sheet, Hot Or Cold Applied BUR Component .................................................................... 139.53  

Note: Smooth surfaced, high elongation polyester reinforced modified bitumen base sheet. Type I, Grade S. 94 
mil. 

. 
 07 51 13 00-0159 SQ POWERply Modified Heavy Duty Base Sheet, Hot Applied BUR Component .................................................................... 129.14  

Note: A smooth surfaced, non woven fiberglass/scrim fiberglass bilaminate reinforced modified bitumen 
membrane. 120 mil. 

XXXXXXX 
. 
 07 51 13 00-0160  Hot Or Cold Applied Modified Bitumen Cap Membrane (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0161 SQ POWERply Standard Smooth Cap Membrane, Hot Or Cold Applied BUR Component ....................................................... 80.50  
Note: Fiberglass reinforced modified bitumen membrane. Type I, Grade S. 80 mils. Also used as a hot or cold 
applied ply. 

. 
 07 51 13 00-0162 SQ POWERply Premium Smooth Cap Membrane, Hot Or Cold Applied BUR Component ...................................................... 209.85  

Note: Polyester/glass bilaminate reinforced modified bitumen membrane. Type III, Grade S. 90 mils. Also used 
as a hot or cold applied ply. 

. 
 07 51 13 00-0163 SQ POWERply Supreme Smooth Cap Membrane, Hot Or Cold Applied BUR Component ..................................................... 345.79  

Note: Polyester/glass bilaminate reinforced modified bitumen membrane. Type III, Grade S. 98 mils. Also used 
as a hot or cold applied ply. 

. 
 07 51 13 00-0164 SQ POWERply Standard Cap Membrane, Hot Or Cold Applied BUR Component ..................................................................... 94.54  

Note: Granule surface, fiberglass reinforced modified bitumen cap sheet membrane. 120 mils. Black or white 
surface. 

. 
 07 51 13 00-0165 SQ POWERply Standard FR Cap Membrane, Hot Or Cold Applied BUR Component ............................................................. 143.52  

Note: Fire rated, granule surfaced, fiberglass reinforced modified bitumen membrane. Type I, Grade G. 120 mils. 
. 

 07 51 13 00-0166 SQ POWERply Premium FR Cap Membrane, Hot Or Cold Applied BUR Component ............................................................. 343.93  
Note: Fire rated, granule surfaced, polyester/glass bilaminate reinforced modified bitumen membrane. Type III, 
Grade S. 160 mils. Black or white surface. 

. 
 07 51 13 00-0167 SQ POWERply Standard FR T24 Cap Membrane, Hot Or Cold Applied BUR Component ...................................................... 273.83  

Note: Highly reflective, fire rated, granule surfaced, fiberglass reinforced modified bitumen membrane meeting 
California's Title 24 requirements. Type I, Grade G. 120 mils. 

. 
 07 51 13 00-0168 SQ POWERply HE FR Cap Sheet, Hot Applied BUR Component............................................................................................ 246.98  

Note: High elongation, fire rated, granule surfaced, polyester reinforced modified bitumen membrane. 160 mils. 

XXXXXXX 
. 
 07 51 13 00-0169  Self Adhesive Base Plies And Ply Sheets (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0170 SQ POWERply SA Base Sheet, Self Adhesive Roofing ........................................................................................................... 143.75  
Note: A self adhesive, fiberglass reinforced SBS modified bitumen base sheet/underlayment. Type 1, Grade S. 
80 mils. 
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. 
 07 51 13 00-0171 SQ POWERply SA FR Membrane, Self Adhesive Roofing ....................................................................................................... 286.77  

Note: A fire rated, granule surfaced, polyester reinforced, self adhesive SBS modified bitumen membrane. Type 
I, Grade G. 130 mils. 

XXXXXXX 
. 
 07 51 13 00-0172  Flashings (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0173 LF 11-1/2" Hypalon Elastomeric Flashing .................................................................................................................................... 9.65  
Note: 45 mils. 

. 
 07 51 13 00-0174 LF 19" Hypalon Elastomeric Flashing ........................................................................................................................................ 15.78  

Note: 45 mils. 
. 

 07 51 13 00-0175 LF 25" Hypalon Elastomeric Flashing ........................................................................................................................................ 20.97  
Note: 45 mils. 

. 
 07 51 13 00-0176 LF 38" Hypalon Elastomeric Flashing ........................................................................................................................................ 30.67  

Note: 45 mils. 
. 

 07 51 13 00-0177 LF 60-1/2" Hypalon Elastomeric Flashing .................................................................................................................................. 50.66  
Note: 45 mils. 

. 
 07 51 13 00-0178 LF 12" TRA Elastomeric Flashing Membrane .............................................................................................................................. 7.81  

Note: Polyester reinforced flashing membrane. 45 mils. 
. 

 07 51 13 00-0179 LF 18" TRA Elastomeric Flashing Membrane ............................................................................................................................ 12.84  
Note: Polyester reinforced flashing membrane. 45 mils. 

. 
 07 51 13 00-0180 LF 24" TRA Elastomeric Flashing Membrane ............................................................................................................................ 17.11  

Note: Polyester reinforced flashing membrane. 45 mils. 
. 

 07 51 13 00-0181 LF 36" TRA Elastomeric Flashing Membrane ............................................................................................................................ 24.93  
Note: Polyester reinforced flashing membrane. 45 mils. 

. 
 07 51 13 00-0182 LF 60" TRA Elastomeric Flashing Membrane ............................................................................................................................ 42.02  

Note: Polyester reinforced flashing membrane. 45 mils. 
. 

 07 51 13 00-0183 LF 4" BURmesh Fabric ................................................................................................................................................................ 3.20  
Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 

. 
 07 51 13 00-0184 LF 6" BURmesh Fabric ................................................................................................................................................................ 3.29  

Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 
. 

 07 51 13 00-0185 LF 12" BURmesh Fabric .............................................................................................................................................................. 4.30  
Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 

. 
 07 51 13 00-0186 LF 36" BURmesh Fabric ............................................................................................................................................................ 12.13  

Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 

XXXXXXX 
. 
 07 51 13 00-0187  Cold Applied Adhesives (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0188 SQ BURmastic Inter-Ply Cold Applied Adhesive ......................................................................................................................... 92.38  
. 

 07 51 13 00-0189 SQ BURmastic Flood Coat Cold Applied Adhesive .................................................................................................................. 151.93  
. 

 07 51 13 00-0190 SQ BURmastic SF Inter-Ply Cold Applied Adhesive ................................................................................................................. 116.67  
. 

 07 51 13 00-0191 SQ BURmastic LV Inter-Ply Cold Applied Adhesive ................................................................................................................... 92.38  
. 

 07 51 13 00-0192 SQ POWERply Standard Inter-Ply Cold Applied Adhesive ......................................................................................................... 48.60  
. 

 07 51 13 00-0193 SQ POWERply Standard Flood Coat Cold Applied Adhesive ................................................................................................... 105.60  
. 

 07 51 13 00-0194 SQ POWERply White On White Cold Applied Adhesive ............................................................................................................. 96.71  
. 

 07 51 13 00-0195 SQ Rock-It Cold Applied Adhesive For Gravel Applications ..................................................................................................... 281.36  
. 

 07 51 13 00-0196 SQ FAS-n-FREE Cold Applied Adhesive (Beads 12" OC) ........................................................................................................ 154.98  
Note: For insulation only. 

. 
 07 51 13 00-0197 SQ ECOLastic Cold Applied Adhesive ...................................................................................................................................... 176.57  

XXXXXXX 
. 
 07 51 13 00-0198  Hot Applied Adhesives (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0199 SQ Premium III Asphalt Inter-Ply Hot Applied Adhesive ............................................................................................................. 34.40  
. 

 07 51 13 00-0200 SQ Premium III Asphalt Flood Coat Hot Applied Adhesive ......................................................................................................... 68.33  

XXXXXXX 
. 
 07 51 13 00-0201  Flashings Adhesives (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0202 LF Sheeting Bond Flashing Adhesive ........................................................................................................................................ 12.73  
Note: Used to attach Hypalon sheeting to asphalt or coal-tar roofing membranes. 

. 
 07 51 13 00-0203 LF Polyroof SF Flashing Mastic ................................................................................................................................................. 16.21  

Note: A solvent free, one part elastomeric roof mastic. Used to seal edges or as a repair mastic for split or 
cracked seals. 

. 
 07 51 13 00-0204 LF ELS Flashing Mastic ............................................................................................................................................................. 10.64  

Note: Used for repairing flashings and asphalt built-up roof defects. 
. 

 07 51 13 00-0205 LF TremSEAL D General Purpose Sealant .................................................................................................................................. 4.13  
. 

 07 51 13 00-0206 LF TremSEAL HP High Performance Sealant ............................................................................................................................. 4.22  
. 

 07 51 13 00-0207 LF TremSEAL S Silicone Sealant ................................................................................................................................................ 4.15  

XXXXXXX 
. 
 07 51 13 00-0208  Surfacing (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0209 SQ TremLastic SP Non Fibered Elastomeric Emulsion Cold Applied Coating .......................................................................... 135.92  
. 

 07 51 13 00-0210 SQ ICE Coating, Water Based, Heavy Bodied Elastomeric Roof Coating ................................................................................ 305.73  
. 

 07 51 13 00-0211 SQ Polar Coat ............................................................................................................................................................................. 81.50  
. 

 07 51 13 00-0212 SQ Alumanation 301, Asphalt Based, Fibrated Aluminum Roof Coating .................................................................................... 98.66  
. 

 07 51 13 00-0213 SQ Wall-Tite, Elastomeric Coating For Exterior Above-Grade Walls ........................................................................................ 279.07  
. 

 07 51 13 00-0214 SQ Solarguard Hy-Build, Elastomeric Coating For Exterior Above-Grade Walls ...................................................................... 131.02  

XXXXXXX 
. 
 07 51 13 00-0215  Primer (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0216 SQ TREMprime WB Primer ........................................................................................................................................................ 23.41  
Note: Water based polymer modified asphalt primer. 

. 
 07 51 13 00-0217 SQ Solarguard Masonry Primer, Acrylic Latex Primer For Wall Tite F Coating ........................................................................... 46.31  
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XXXXXXX 
. 
 07 51 13 00-0218  Liquid Applied Roofing (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0219 SQ Trem-LAR LRM H Waterproofing (Horizontal) .................................................................................................................... 232.90  
Note: One part liquid applied elastomeric roofing membrane. 60 mils. 

. 
 07 51 13 00-0220 SQ Trem-LAR LRM V Waterproofing (Vertical)......................................................................................................................... 238.20  

Note: One part liquid applied elastomeric roofing membrane. 60 mils. 

XXXXXXX 
. 
 07 51 13 00-0221  Atactic-Polypropylene (APP) Products (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0222 SQ POWERply APP Base Sheet .............................................................................................................................................. 120.53  
. 

 07 51 13 00-0223 SQ POWERply APP FR ............................................................................................................................................................ 226.56  
. 

 07 51 13 00-0224 SQ POWERply APP Smooth .................................................................................................................................................... 181.62  

XXXXXXX 
. 
 07 51 13 00-0225  Tri-Polymer Alloy (TPA) White Membrane (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0226 SQ 45 Mil Tri-Polymer Alloy (TPA) White Membrane ............................................................................................................... 322.35  
. 

 07 51 13 00-0227 SQ 60 Mil Tri-Polymer Alloy (TPA) White Membrane ............................................................................................................... 435.54  
. 

 07 51 13 00-0228 SQ 80 Mil Tri-Polymer Alloy (TPA) White Membrane ............................................................................................................... 491.88  

XXXXXXX 
. 
 07 51 13 00-0229  Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane (07 51 13 00-

0151) 
. 
. 

 07 51 13 00-0230 SQ 45 Mil Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane ....................................................................... 367.14  
. 

 07 51 13 00-0231 SQ 60 Mil Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane ....................................................................... 446.28  
. 

 07 51 13 00-0232 SQ 80 Mil Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane ....................................................................... 542.23  

XXXXXXX 
. 
 07 51 13 00-0233  Thermoplastic Polyolefin (TPO) Polyester White Membrane (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0234 SQ 45 Mil Thermoplastic Polyolefin (TPO) Polyester White Membrane ................................................................................... 179.55  
. 

 07 51 13 00-0235 SQ 60 Mil Thermoplastic Polyolefin (TPO) Polyester White Membrane ................................................................................... 180.23  
. 

 07 51 13 00-0236 SQ 80 Mil Thermoplastic Polyolefin (TPO) Polyester White Membrane ................................................................................... 299.56  

XXXXXXX 
. 
 07 51 13 00-0237  Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane 

(07 51 13 00-0151) 
. 
. 

 07 51 13 00-0238 SQ 45 Mil Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane ........................................................... 205.01  
. 

 07 51 13 00-0239 SQ 60 Mil Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane ........................................................... 228.14  
. 

 07 51 13 00-0240 SQ 80 Mil Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane ........................................................... 325.64  

XXXXXXX 
. 
 07 51 13 00-0241  Tremply HP 4510 CSPE White Membrane (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0242 SQ 45 Mil Tremply HP 4510 CSPE White Membrane .............................................................................................................. 525.99  

XXXXXXX 
. 
 07 51 13 00-0243  Warranty (07 51 13 00-0151) 
. 
. 

 07 51 13 00-0244 EA Up To 10,000 SF 15 Year Roofing System Warranty ...................................................................................................... 1,500.00  
. 

 07 51 13 00-0245 SF >10,000 SF 15 Year Roofing System Warranty ...................................................................................................................... 0.15  
. 

 07 51 13 00-0246 EA Up To 10,000 SF 20 Year Roofing System Warranty ...................................................................................................... 2,000.00  
. 

 07 51 13 00-0247 SF >10,000 SF 20 Year Roofing System Warranty ...................................................................................................................... 0.20  

XXXXXXX 
. 
 07 52  Modified Bituminous Membrane Roofing (07 50) 
. 
. 
 07 52 13  Atactic-Polypropylene Modified Bituminous Membrane Roofing (07 52) 

Note: Includes all standard manufacturers’ colors including white for granule and smooth surfaced cap sheets and flashing. 
See CSI section 07 51 13 00-0001 for additional components such as concrete primers, cant strips, surfacing, walkway 
boards, demolition and warranties. 

. 

. 
 07 52 13 11  Cold Adhesive Applied Atactic-Polypropylene-Modified Bituminous 

Membrane Roofing (07 52 13) 
. 
. 
 07 52 13 11-0001  Cold Adhesive Applied Atactic-Polypropylene-Modified Bituminous 

Membrane Roofing (07 52 13 11) 
Note: Includes fiberglass and/or polyester reinforcement. Includes applying cold adhesive and embedding the 
membrane. Includes heat welding side and end laps when required. 

. 

. 
 07 52 13 11-0002  Cold Adhesive Applied, Atactic-Polypropylene (APP) Modified Bitumen 

Roofing Base, Ply And Cap Sheets (07 52 13 11-0001) 
. 
. 

 07 52 13 11-0003 SQ 80 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Sheet, Cold Adhesive Applied ............................................... 95.59  
    For Up To 10, Add  12.27 
    For >10 To 25, Add  9.77 

. 
 07 52 13 11-0004 SQ 90 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Or Ply Sheet, Cold Adhesive Applied .................................. 114.23  

    For Up To 10, Add  13.20 
    For >10 To 25, Add  10.70 

. 
 07 52 13 11-0005 SQ 160 Mil, Atactic-Polypropylene (APP) Modified Bitumen Ply Sheet, Cold Adhesive Applied .............................................. 186.19  

    For Up To 10, Add  16.80 
    For >10 To 25, Add  14.30 

. 
 07 52 13 11-0006 SQ 160 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive Applied ............... 188.57  

    For Up To 10, Add  17.63 
    For >10 To 25, Add  14.89 
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. 
 07 52 13 11-0007 SQ 160 Mil, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive Applied ............... 129.11  

    For Up To 10, Add  14.65 
    For >10 To 25, Add  11.92 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 13 11-0008 SQ 160 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 147.96  
    For Up To 10, Add  15.60 
    For >10 To 25, Add  12.86 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 13 11-0009 SQ 180 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 199.31  
    For Up To 10, Add  18.16 
    For >10 To 25, Add  15.43 
    For Factory Applied White Reflective Surfacing, Add  52.37 

XXXXXXX 
. 
 07 52 13 11-0010  Cold Adhesive Applied, Atactic-Polypropylene (APP) Modified Bitumen 

Roofing Flashing (07 52 13 11-0001) 
. 
. 

 07 52 13 11-0011 SF 160 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Cold Adhesive Applied ....................... 4.15  
. 

 07 52 13 11-0012 SF 180 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Cold Adhesive 
Applied ................................................................................................................................................................................... 4.26  

    For Factory Applied White Reflective Surfacing, Add  0.52 

XXXXXXX 
. 
 07 52 13 13  Torch-Applied Atactic-Polypropylene-Modified Bituminous Membrane 

Roofing (07 52 13) 
. 
. 
 07 52 13 13-0001  Torch-Applied Atactic-Polypropylene-Modified Bituminous Membrane 

Roofing (07 52 13 13) 
Note: Includes fiberglass and/or polyester reinforcement. Includes adhering the membrane with a torch. 

. 

. 
 07 52 13 13-0002  Torch-Applied, APP Modified Bitumen Roofing Base, Ply And Cap Sheets (07 

52 13 13-0001) 
. 
. 

 07 52 13 13-0003 SQ 80 Mil, APP Modified Bitumen Base Sheet, Torch-Applied ................................................................................................... 65.44  
    For Up To 10, Add  8.89 
    For >10 To 25, Add  7.02 

. 
 07 52 13 13-0004 SQ 90 Mil, APP Modified Bitumen Base Or Ply Sheet, Torch-Applied ........................................................................................ 84.08  

    For Up To 10, Add  9.82 
    For >10 To 25, Add  7.95 

. 
 07 52 13 13-0005 SQ 150 Mil, APP Modified Bitumen Ply Sheet, Torch-Applied .................................................................................................... 92.83  

    For Up To 10, Add  10.26 
    For >10 To 25, Add  8.39 

. 
 07 52 13 13-0006 SQ 160 Mil, APP Modified Bitumen Ply Sheet, Torch-Applied .................................................................................................... 97.60  

    For Up To 10, Add  10.50 
    For >10 To 25, Add  8.62 

. 
 07 52 13 13-0007 SQ 180 Mil, APP Modified Bitumen Ply Sheet, Torch-Applied .................................................................................................. 136.31  

    For Up To 10, Add  12.43 
    For >10 To 25, Add  10.56 

. 
 07 52 13 13-0008 SQ 150 Mil, Smooth Surfaced, APP Modified Bitumen Cap Sheet, Torch-Applied ..................................................................... 93.97  

    For Up To 10, Add  10.65 
    For >10 To 25, Add  8.67 

. 
 07 52 13 13-0009 SQ 160 Mil, Smooth Surfaced, APP Modified Bitumen Cap Sheet, Torch-Applied ..................................................................... 99.93  

    For Up To 10, Add  10.95 
    For >10 To 25, Add  8.97 

. 
 07 52 13 13-0010 SQ 180 Mil, Smooth Surfaced, APP Modified Bitumen Cap Sheet, Torch-Applied ................................................................... 137.45  

    For Up To 10, Add  12.83 
    For >10 To 25, Add  10.84 

. 
 07 52 13 13-0011 SQ 160 Mil, Granule Surfaced, APP Modified Bitumen Cap Sheet, Torch-Applied .................................................................... 97.72  

    For Up To 10, Add  10.84 
    For >10 To 25, Add  8.86 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 13 13-0012 SQ 170 Mil, Granule Surfaced, APP Modified Bitumen Cap Sheet, Torch-Applied .................................................................. 103.51  

    For Up To 10, Add  11.13 
    For >10 To 25, Add  9.15 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 13 13-0013 SQ 160 Mil, Fire Rated, Granule Surfaced, APP Modified Bitumen Cap Sheet, Torch-Applied ................................................ 117.70  

    For Up To 10, Add  11.84 
    For >10 To 25, Add  9.86 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 13 13-0014 SQ 170 Mil, Fire Rated, Granule Surfaced, APP Modified Bitumen Cap Sheet, Torch-Applied ................................................ 119.43  

    For Up To 10, Add  11.93 
    For >10 To 25, Add  9.94 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 13 13-0015 SQ 180 Mil, Fire Rated, Granule Surfaced, APP Modified Bitumen Cap Sheet, Torch-Applied ................................................ 167.92  

    For Up To 10, Add  14.35 
    For >10 To 25, Add  12.37 
    For Factory Applied White Reflective Surfacing, Add  52.37 

XXXXXXX 
. 
 07 52 13 13-0016  Torch-Applied, APP Modified Bitumen Roofing Flashing (07 52 13 13-0001) 
. 
. 

 07 52 13 13-0017 SF 150 Mil, Smooth Surfaced, APP Modified Bitumen Flashing, Torch-Applied .......................................................................... 1.87  
. 

 07 52 13 13-0018 SF 160 Mil, Smooth Surfaced, APP Modified Bitumen Flashing, Torch-Applied .......................................................................... 1.93  
. 

 07 52 13 13-0019 SF 180 Mil, Smooth Surfaced, APP Modified Bitumen Flashing, Torch-Applied .......................................................................... 2.30  
. 

 07 52 13 13-0020 SF 170 Mil, Granule Surfaced, APP Modified Bitumen Flashing, Torch-Applied .......................................................................... 1.97  
    For Factory Applied White Reflective Surfacing, Add  0.52 



 

 Thermal And Moisture Protection 07 

07
 

Membrane Roofing 07 50 
Modified Bituminous Membrane Roofing 07 52 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 07 - 39 

. 
 07 52 13 13-0021 SF 170 Mil, Fire Rated, Granule Surfaced, APP Modified Bitumen Flashing, Torch-Applied ....................................................... 2.12  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 13 13-0022 SF 180 Mil, Fire Rated, Granule Surfaced, APP Modified Bitumen Flashing, Torch-Applied ....................................................... 2.61  
    For Factory Applied White Reflective Surfacing, Add  0.52 

XXXXXXX 
. 
 07 52 13 14  Mechanically Fastened Atactic-Polypropylene-Modified Bituminous 

Membrane Roofing (07 52 13) 
. 
. 
 07 52 13 14-0001  Mechanically Fastened Atactic-Polypropylene-Modified Bituminous 

Membrane Roofing (07 52 13 14) 
Note: Includes fiberglass and/or polyester reinforcement. Includes fasteners. 

. 

. 
 07 52 13 14-0002  Mechanically Fastened, APP Modified Bitumen Roofing Base And Ply 

Sheets (07 52 13 14-0001) 
. 
. 

 07 52 13 14-0003 SQ 90 Mil, APP Modified Bitumen Base Or Ply Sheet, Mechanically Fastened ......................................................................... 96.35  
    For Up To 10, Add  8.56 
    For >10 To 25, Add  7.31 

XXXXXXX 
. 
 07 52 16  Styrene-Butadiene-Styrene Modified Bituminous Membrane Roofing (07 52) 

Note: Includes all standard manufacturers’ colors including white for granule and smooth surfaced cap sheets and flashing. 
See CSI section 07 51 13 00-0001 for additional components such as concrete primers, cant strips, surfacing, walkway 
boards, demolition and warranties. 

. 

. 
 07 52 16 11  Cold Adhesive Applied Styrene-Butadiene-Styrene Modified Bituminous 

Membrane Roofing (07 52 16) 
. 
. 
 07 52 16 11-0001  Cold Adhesive Applied Styrene-Butadiene-Styrene Modified Bituminous 

Membrane Roofing (07 52 16 11) 
Note: Includes fiberglass and/or polyester reinforcement. Includes applying cold adhesive and embedding the 
membrane. Includes heat welding side and end laps when required. 

. 

. 
 07 52 16 11-0002  Cold Adhesive Applied, SBS Modified Bitumen Roofing Base, Ply And Cap 

Sheets (07 52 16 11-0001) 
. 
. 

 07 52 16 11-0003 SQ 50 Mil, SBS Modified Bitumen Base Sheet, Cold Adhesive Applied ..................................................................................... 77.35  
    For Up To 10, Add  11.36 
    For >10 To 25, Add  8.86 

. 
 07 52 16 11-0004 SQ 80 Mil, SBS Modified Bitumen Base Sheet, Cold Adhesive Applied ..................................................................................... 98.04  

    For Up To 10, Add  12.39 
    For >10 To 25, Add  9.89 

. 
 07 52 16 11-0005 SQ 90 Mil, SBS Modified Bitumen Base Sheet, Cold Adhesive Applied ................................................................................... 100.71  

    For Up To 10, Add  12.52 
    For >10 To 25, Add  10.03 

. 
 07 52 16 11-0006 SQ 120 Mil, SBS Modified Bitumen Base Or Ply Sheet, Cold Adhesive Applied ...................................................................... 133.71  

    For Up To 10, Add  14.17 
    For >10 To 25, Add  11.68 

. 
 07 52 16 11-0007 SQ 125 Mil, SBS Modified Bitumen Ply Sheet, Cold Adhesive Applied .................................................................................... 167.11  

    For Up To 10, Add  15.84 
    For >10 To 25, Add  13.35 

. 
 07 52 16 11-0008 SQ 140 Mil, Smooth Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied ..................................................... 141.80  

    For Up To 10, Add  15.29 
    For >10 To 25, Add  12.56 

. 
 07 52 16 11-0009 SQ 150 Mil, Smooth Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied ..................................................... 145.39  

    For Up To 10, Add  15.47 
    For >10 To 25, Add  12.74 

. 
 07 52 16 11-0010 SQ 125 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied ..................................................... 128.57  

    For Up To 10, Add  14.63 
    For >10 To 25, Add  11.89 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 11-0011 SQ 140 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied ..................................................... 130.12  

    For Up To 10, Add  14.71 
    For >10 To 25, Add  11.97 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 11-0012 SQ 150 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied ..................................................... 144.44  

    For Up To 10, Add  15.42 
    For >10 To 25, Add  12.69 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 11-0013 SQ 160 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied ..................................................... 146.82  

    For Up To 10, Add  15.54 
    For >10 To 25, Add  12.81 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 11-0014 SQ 170 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied ..................................................... 167.70  

    For Up To 10, Add  16.58 
    For >10 To 25, Add  13.85 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 11-0015 SQ 180 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied ..................................................... 205.73  

    For Up To 10, Add  18.49 
    For >10 To 25, Add  15.75 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 11-0016 SQ 125 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied .................................. 131.16  

    For Up To 10, Add  14.76 
    For >10 To 25, Add  12.02 
    For Factory Applied White Reflective Surfacing, Add  52.37 
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. 
 07 52 16 11-0017 SQ 140 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied .................................. 134.90  

    For Up To 10, Add  14.94 
    For >10 To 25, Add  12.21 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 11-0018 SQ 150 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied .................................. 155.17  

    For Up To 10, Add  15.96 
    For >10 To 25, Add  13.22 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 11-0019 SQ 160 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied .................................. 155.65  

    For Up To 10, Add  15.98 
    For >10 To 25, Add  13.25 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 11-0020 SQ 170 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Cold Adhesive Applied .................................. 164.72  

    For Up To 10, Add  16.44 
    For >10 To 25, Add  13.70 
    For Factory Applied White Reflective Surfacing, Add  52.37 

XXXXXXX 
. 
 07 52 16 11-0021  Cold Adhesive Applied, SBS Modified Bitumen Roofing Flashing (07 52 16 11-0001) 
. 
. 

 07 52 16 11-0022 SF 150 Mil, Smooth Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied............................................................. 3.72  
. 

 07 52 16 11-0023 SF 125 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied ............................................................ 3.55  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 11-0024 SF 140 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied ............................................................ 3.57  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 16 11-0025 SF 160 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied ............................................................ 3.74  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 11-0026 SF 170 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied ............................................................ 3.94  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 16 11-0027 SF 180 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied ............................................................ 4.32  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 11-0028 SF 125 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied ......................................... 3.58  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 16 11-0029 SF 140 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied ......................................... 3.62  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 11-0030 SF 160 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied ......................................... 3.82  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 16 11-0031 SF 170 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied ......................................... 3.91  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 11-0032 SF 145 Mil, Aluminum Foil Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied .................................................. 4.66  

. 
 07 52 16 11-0033 SF 160 Mil, Copper Foil Surfaced, SBS Modified Bitumen Flashing, Cold Adhesive Applied ...................................................... 7.34  

XXXXXXX 
. 
 07 52 16 12  Hot-Mopped Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16) 
. 
. 
 07 52 16 12-0001  Hot-Mopped Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16 12) 
Note: Includes fiberglass and/or polyester reinforcement. Includes mopping hot asphalt and embedding the 
membrane. 

. 

. 
 07 52 16 12-0002  Hot-Mopped, SBS Modified Bitumen Roofing Base, Ply And Cap Sheets (07 52 

16 12-0001) 
. 
. 

 07 52 16 12-0003 SQ 50 Mil, SBS Modified Bitumen Base Sheet, Hot-Mopped ..................................................................................................... 65.35  
    For Up To 10, Add  10.76 
    For >10 To 25, Add  8.26 

. 
 07 52 16 12-0004 SQ 80 Mil, SBS Modified Bitumen Base Sheet, Hot-Mopped ..................................................................................................... 86.04  

    For Up To 10, Add  11.79 
    For >10 To 25, Add  9.29 

. 
 07 52 16 12-0005 SQ 90 Mil, SBS Modified Bitumen Base Sheet, Hot-Mopped ..................................................................................................... 88.71  

    For Up To 10, Add  11.92 
    For >10 To 25, Add  9.43 

. 
 07 52 16 12-0006 SQ 120 Mil, SBS Modified Bitumen Base Or Ply Sheet, Hot-Mopped....................................................................................... 121.71  

    For Up To 10, Add  13.57 
    For >10 To 25, Add  11.08 

. 
 07 52 16 12-0007 SQ 125 Mil, SBS Modified Bitumen Ply Sheet, Hot-Mopped ..................................................................................................... 155.11  

    For Up To 10, Add  15.24 
    For >10 To 25, Add  12.75 

. 
 07 52 16 12-0008 SQ 140 Mil, Smooth Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped ..................................................................... 129.85  

    For Up To 10, Add  14.69 
    For >10 To 25, Add  11.96 

. 
 07 52 16 12-0009 SQ 150 Mil, Smooth Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped ..................................................................... 133.45  

    For Up To 10, Add  14.87 
    For >10 To 25, Add  12.14 

. 
 07 52 16 12-0010 SQ 125 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped ..................................................................... 116.63  

    For Up To 10, Add  14.03 
    For >10 To 25, Add  11.30 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 12-0011 SQ 140 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped ..................................................................... 118.18  

    For Up To 10, Add  14.11 
    For >10 To 25, Add  11.38 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 12-0012 SQ 150 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped ..................................................................... 132.49  

    For Up To 10, Add  14.82 
    For >10 To 25, Add  12.09 
    For Factory Applied White Reflective Surfacing, Add  52.37 
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. 
 07 52 16 12-0013 SQ 160 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped ..................................................................... 134.88  

    For Up To 10, Add  14.94 
    For >10 To 25, Add  12.21 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 12-0014 SQ 170 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped ..................................................................... 155.75  

    For Up To 10, Add  15.99 
    For >10 To 25, Add  13.25 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 12-0015 SQ 180 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped ..................................................................... 193.78  

    For Up To 10, Add  17.89 
    For >10 To 25, Add  15.16 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 12-0016 SQ 125 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped .................................................. 119.21  

    For Up To 10, Add  14.16 
    For >10 To 25, Add  11.43 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 12-0017 SQ 140 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped .................................................. 122.95  

    For Up To 10, Add  14.35 
    For >10 To 25, Add  11.61 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 12-0018 SQ 150 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped .................................................. 143.23  

    For Up To 10, Add  15.36 
    For >10 To 25, Add  12.63 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 12-0019 SQ 160 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped .................................................. 143.70  

    For Up To 10, Add  15.38 
    For >10 To 25, Add  12.65 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 12-0020 SQ 170 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Hot-Mopped .................................................. 152.77  

    For Up To 10, Add  15.84 
    For >10 To 25, Add  13.10 
    For Factory Applied White Reflective Surfacing, Add  52.37 

XXXXXXX 
. 
 07 52 16 12-0021  Hot-Mopped, SBS Modified Bitumen Roofing Flashing (07 52 16 12-0001) 
. 
. 

 07 52 16 12-0022 SF 150 Mil, Smooth Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped ............................................................................. 2.63  
. 

 07 52 16 12-0023 SF 125 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped ............................................................................ 2.46  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 12-0024 SF 140 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped ............................................................................ 2.48  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 16 12-0025 SF 150 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped ............................................................................ 2.62  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 12-0026 SF 160 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped ............................................................................ 2.64  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 16 12-0027 SF 170 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped ............................................................................ 2.85  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 12-0028 SF 180 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped ............................................................................ 3.23  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 16 12-0029 SF 125 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped .......................................................... 2.49  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 12-0030 SF 140 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped .......................................................... 2.52  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 16 12-0031 SF 160 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped .......................................................... 2.69  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 12-0032 SF 170 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped .......................................................... 2.82  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 16 12-0033 SF 145 Mil, Aluminum Foil Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped .................................................................. 3.56  
. 

 07 52 16 12-0034 SF 160 Mil, Copper Foil Surfaced, SBS Modified Bitumen Flashing, Hot-Mopped....................................................................... 6.25  

XXXXXXX 
. 
 07 52 16 13  Torch-Applied Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16) 
. 
. 
 07 52 16 13-0001  Torch-Applied Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16 13) 
Note: Includes fiberglass and/or polyester reinforcement. Includes adhering the membrane with a torch. 

. 

. 
 07 52 16 13-0002  Torch-Applied, SBS Modified Bitumen Roofing Base, Ply And Cap Sheets (07 

52 16 13-0001) 
. 
. 

 07 52 16 13-0003 SQ 120 Mil, SBS Modified Bitumen Base Or Ply Sheet, Torch-Applied .................................................................................... 109.53  
    For Up To 10, Add  11.09 
    For >10 To 25, Add  9.22 

. 
 07 52 16 13-0004 SQ 150 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Torch-Applied .................................................................... 99.10  

    For Up To 10, Add  10.91 
    For >10 To 25, Add  8.93 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 13-0005 SQ 160 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Torch-Applied .................................................................. 112.69  

    For Up To 10, Add  11.59 
    For >10 To 25, Add  9.60 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 13-0006 SQ 180 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Torch-Applied .................................................................. 174.34  

    For Up To 10, Add  14.67 
    For >10 To 25, Add  12.69 
    For Factory Applied White Reflective Surfacing, Add  52.37 
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. 
 07 52 16 13-0007 SQ 150 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Torch-Applied ................................................ 102.98  

    For Up To 10, Add  11.10 
    For >10 To 25, Add  9.12 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 13-0008 SQ 160 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Torch-Applied ................................................ 119.02  

    For Up To 10, Add  11.91 
    For >10 To 25, Add  9.92 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 13-0009 SQ 165 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Torch-Applied ................................................ 124.13  

    For Up To 10, Add  12.16 
    For >10 To 25, Add  10.18 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 13-0010 SQ 180 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Torch-Applied ................................................ 161.55  

    For Up To 10, Add  14.03 
    For >10 To 25, Add  12.05 
    For Factory Applied White Reflective Surfacing, Add  52.37 

XXXXXXX 
. 
 07 52 16 13-0011  Torch-Applied, SBS Modified Bitumen Roofing Flashing (07 52 16 13-0001) 
. 
. 

 07 52 16 13-0012 SF 150 Mil, Smooth Surfaced, SBS Modified Bitumen Flashing, Torch-Applied .......................................................................... 2.07  
. 

 07 52 16 13-0013 SF 150 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Torch-Applied .......................................................................... 2.06  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 13-0014 SF 180 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Torch-Applied .......................................................................... 2.67  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 16 13-0015 SF 160 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Flashing, Torch-Applied ....................................................... 2.13  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 13-0016 SF 165 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Flashing, Torch-Applied ....................................................... 2.17  

    For Factory Applied White Reflective Surfacing, Add  0.52 
. 

 07 52 16 13-0017 SF 180 Mil, Fire Rated, Granule Surfaced, SBS Modified Bitumen Flashing, Torch-Applied ....................................................... 2.55  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 13-0018 SF 150 Mil, Aluminum Foil Surfaced, SBS Modified Bitumen Flashing, Torch-Applied ................................................................ 2.63  

. 
 07 52 16 13-0019 SF 160 Mil, Copper Foil Surfaced, SBS Modified Bitumen Flashing, Torch-Applied .................................................................... 5.69  

XXXXXXX 
. 
 07 52 16 14  Mechanically Fastened Styrene-Butadiene-Styrene Modified Bituminous 

Membrane Roofing (07 52 16) 
. 
. 
 07 52 16 14-0001  Mechanically Fastened Styrene-Butadiene-Styrene Modified Bituminous 

Membrane Roofing (07 52 16 14) 
Note: Includes fiberglass and/or polyester reinforcement. Includes fasteners. 

. 

. 
 07 52 16 14-0002  Mechanically Fastened, SBS Modified Bitumen Roofing Base And Ply 

Sheets (07 52 16 14-0001) 
. 
. 

 07 52 16 14-0003 SQ 35 Mil, SBS Modified Bitumen Ply Sheet, Mechanically Fastened ........................................................................................ 75.79  
    For Up To 10, Add  7.53 
    For >10 To 25, Add  6.28 

. 
 07 52 16 14-0004 SQ 50 Mil, SBS Modified Bitumen Base Sheet, Mechanically Fastened..................................................................................... 59.47  

    For Up To 10, Add  6.71 
    For >10 To 25, Add  5.47 

. 
 07 52 16 14-0005 SQ 80 Mil, SBS Modified Bitumen Base Sheet, Mechanically Fastened..................................................................................... 75.54  

    For Up To 10, Add  7.52 
    For >10 To 25, Add  6.27 

. 
 07 52 16 14-0006 SQ 90 Mil, SBS Modified Bitumen Base Sheet, Mechanically Fastened..................................................................................... 93.29  

    For Up To 10, Add  8.41 
    For >10 To 25, Add  7.16 

. 
 07 52 16 14-0007 SQ 120 Mil, SBS Modified Bitumen Base Or Ply Sheet, Mechanically Fastened ...................................................................... 115.83  

    For Up To 10, Add  9.53 
    For >10 To 25, Add  8.29 

XXXXXXX 
. 
 07 52 16 14-0008  Mechanically Fastened, SBS Modified Bitumen Roofing Flashing (07 52 16 14-0001) 
. 
. 

 07 52 16 14-0009 SF 150 Mil, Smooth Surfaced, SBS Modified Bitumen Flashing, Mechanically Fastened ............................................................ 1.70  
. 

 07 52 16 14-0010 SF 160 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Mechanically Fastened............................................................ 1.73  

XXXXXXX 
. 
 07 52 16 15  Self-Adhering Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16) 
. 
. 
 07 52 16 15-0001  Self-Adhering Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16 15) 
Note: Includes fiberglass and/or polyester reinforcement. Includes removing the release film(s) from the 
membrane and applying the membrane. 

. 

. 
 07 52 16 15-0002  Self-Adhering, SBS Modified Bitumen Roofing Base, Ply And Cap Sheets (07 

52 16 15-0001) 
. 
. 

 07 52 16 15-0003 SQ 60 Mil, SBS Modified Bitumen Base Sheet, Self-Adhering ................................................................................................... 62.77  
    For Up To 10, Add  7.63 
    For >10 To 25, Add  6.13 

. 
 07 52 16 15-0004 SQ 70 Mil, SBS Modified Bitumen Base Sheet, Self-Adhering ................................................................................................... 66.15  

    For Up To 10, Add  7.80 
    For >10 To 25, Add  6.30 

. 
 07 52 16 15-0005 SQ 120 Mil, SBS Modified Bitumen Base Sheet, Self-Adhering ............................................................................................... 107.94  

    For Up To 10, Add  10.23 
    For >10 To 25, Add  8.62 
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. 
 07 52 16 15-0006 SQ 150 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Self-Adhering ................................................................... 127.76  

    For Up To 10, Add  11.22 
    For >10 To 25, Add  9.61 
    For Factory Applied White Reflective Surfacing, Add  52.37 

. 
 07 52 16 15-0007 SQ 160 Mil, Granule Surfaced, SBS Modified Bitumen Cap Sheet, Self-Adhering ................................................................... 186.21  

    For Up To 10, Add  14.14 
    For >10 To 25, Add  12.53 
    For Factory Applied White Reflective Surfacing, Add  52.37 

XXXXXXX 
. 
 07 52 16 15-0008  Self-Adhering, SBS Modified Bitumen Roofing Flashing (07 52 16 15-0001) 
. 
. 

 07 52 16 15-0009 SF 70 Mil, SBS Modified Bitumen Flashing, Self-Adhering .......................................................................................................... 2.05  
. 

 07 52 16 15-0010 SF 150 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Self-Adhering .......................................................................... 2.25  
    For Factory Applied White Reflective Surfacing, Add  0.52 

. 
 07 52 16 15-0011 SF 160 Mil, Granule Surfaced, SBS Modified Bitumen Flashing, Self-Adhering .......................................................................... 2.83  

    For Factory Applied White Reflective Surfacing, Add  0.52 

XXXXXXX 
. 
 07 53  Elastomeric Membrane Roofing (07 50) 

Note: Includes 10 year warranty. All warranties are no dollar limit to include material, equipment and labor. Excludes concrete primer, 
insulation, slip sheets, wood nailers, cant strips, coping removal and reinstallation, gravel stop, walkway pads and drainage devices. 
See CSI section 07 26 13 00-0000 for wood deck building paper. 

. 

. 
 07 53 16  Chlorosulfonate-Polyethylene Roofing (07 53) 
. 
. 
 07 53 16 00-0001  Chlorosulfonated Polyethylene-Hypalon (CSPE) Roofing Membranes (07 53 16) 

Note: Includes hot air welding or adhesive bonding of seams. 
. 
. 

 07 53 16 00-0002 SQ 45 Mil, Single Ply CSPE Roofing Membrane, Fully Adhered .............................................................................................. 272.74 60.38 
Note: Includes adhesive. 

    For Up To 10, Add  49.58 
    For >10 To 25, Add  37.60 
    For 15 Year Warranty, Add  3.00 

. 
 07 53 16 00-0003 SQ 45 Mil, Single Ply CSPE Roofing Membrane, Ballasted ..................................................................................................... 186.93 30.20 

Note: Includes ballast. 
    For Up To 10, Add  27.32 
    For >10 To 25, Add  21.33 
    For 15 Year Warranty, Add  3.00 

. 
 07 53 16 00-0004 SQ 45 Mil, Single Ply CSPE Roofing Membrane, Mechanically Fastened ................................................................................ 209.26 45.28 

Note: Includes fasteners. 
    For Up To 10, Add  37.42 
    For >10 To 25, Add  28.44 
    For 15 Year Warranty, Add  3.00 

XXXXXXX 
. 
 07 53 23  Ethylene-Propylene-Diene-Monomer Roofing (07 53) 
. 
. 
 07 53 23 00-0001  Ethylene Propylene Diene Monomer (EPDM) Roofing Membranes (07 53 23) 

Note: Includes splicing of seams using adhesive or seam tape. Black ethylene propylene diene monomer 
(EPDM). 

. 

. 
 07 53 23 00-0002 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Ballasted ........................................ 145.64 30.20 

Note: Includes ballast. 
    For Up To 10, Add  25.26 
    For >10 To 25, Add  19.26 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  4.21 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  11.36 

. 
 07 53 23 00-0003 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Ballasted ........................................ 162.85 32.08 

Note: Includes ballast. 
    For Up To 10, Add  27.24 
    For >10 To 25, Add  20.87 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Low Slope Fire Rated, Add  4.21 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  11.36 

. 
 07 53 23 00-0004 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Ballasted ........................................ 236.42 33.96 

Note: Includes ballast. 
    For Up To 10, Add  32.04 
    For >10 To 25, Add  25.30 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Low Slope Fire Rated, Add  4.21 

. 
 07 53 23 00-0005 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Partially Adhered (40%) ................. 177.90 45.28 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  35.86 
    For >10 To 25, Add  26.87 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  4.21 
    For Low VOC Adhesive, Add  18.80 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  11.36 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  40.15 
    For Integral Polyester Fleece-Backing, Add  58.70 
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. 
 07 53 23 00-0006 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Partially Adhered (40%) ................. 195.11 47.18 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  37.84 
    For >10 To 25, Add  28.48 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Low Slope Fire Rated, Add  4.21 
    For Low VOC Adhesive, Add  18.80 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  11.36 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  40.15 
    For Integral Polyester Fleece-Backing, Add  64.87 

. 
 07 53 23 00-0007 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Partially Adhered (40%) ................. 268.69 49.06 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  42.64 
    For >10 To 25, Add  32.91 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Low Slope Fire Rated, Add  4.21 
    For Low VOC Adhesive, Add  18.80 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  40.15 
    For Integral Polyester Fleece-Backing, Add  71.60 

. 
 07 53 23 00-0008 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Fully Adhered ................................. 235.30 60.38 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  47.71 
    For >10 To 25, Add  35.73 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  4.21 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  11.36 
    For Low VOC Adhesive, Add  46.99 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  40.15 
    For Integral Polyester Fleece-Backing, Add  58.70 

. 
 07 53 23 00-0009 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Fully Adhered ................................. 252.51 62.27 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  49.70 
    For >10 To 25, Add  37.34 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Low Slope Fire Rated, Add  4.21 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  11.36 
    For Low VOC Adhesive, Add  46.99 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  40.15 
    For Integral Polyester Fleece-Backing, Add  64.87 

. 
 07 53 23 00-0010 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Fully Adhered ................................. 326.08 64.16 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  54.50 
    For >10 To 25, Add  41.77 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Low Slope Fire Rated, Add  4.21 
    For Low VOC Adhesive, Add  46.99 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  40.15 
    For Integral Polyester Fleece-Backing, Add  71.60 

. 
 07 53 23 00-0011 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Mechanically Fastened .................. 167.85 45.28 

Note: Includes fasteners. 
    For Up To 10, Add  35.35 
    For >10 To 25, Add  26.37 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  4.21 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  11.36 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  40.15 

. 
 07 53 23 00-0012 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Mechanically Fastened .................. 185.06 47.18 

Note: Includes fasteners. 
    For Up To 10, Add  37.34 
    For >10 To 25, Add  27.98 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Low Slope Fire Rated, Add  4.21 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  11.36 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  40.15 

. 
 07 53 23 00-0013 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Mechanically Fastened .................. 258.64 49.06 

Note: Includes fasteners. 
    For Up To 10, Add  42.14 
    For >10 To 25, Add  32.40 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Low Slope Fire Rated, Add  4.21 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  40.15 

XXXXXXX 
. 
 07 53 23 00-0014  Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane 

Accessories (07 53 23) 
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. 

. 
 07 53 23 00-0015 SQ Acrylic, Ethylene Propylene Diene Monomer (EPDM) Roofing Primer, Price Per Coat ........................................................ 39.72  

    For Up To 10, Add  6.48 
    For >10 To 25, Add  4.98 

. 
 07 53 23 00-0016 SQ Acrylic Elastomeric, Surface Or Base Coating For Ethylene Propylene Diene Monomer (EPDM) Roofing, Price 

Per Coat .............................................................................................................................................................................. 40.95  
Note: 55% solids by volume. 

    For Up To 10, Add  6.54 
    For >10 To 25, Add  5.04 

. 
 07 53 23 00-0017 EA Up To 4" Pipe Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Pipe Cone/Boot ............................... 26.29 7.17 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 53 23 00-0018 EA >4" To 8" Pipe Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Pipe Cone/Boot .............................. 36.01 7.17 
Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 

. 
 07 53 23 00-0019 EA >8" To 13" Pipe Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Pipe Cone/Boot ............................ 64.05 7.17 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 53 23 00-0020 EA 6" Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Penetration Pocket ............................................ 84.08 7.92 
Note: Includes attaching the pocket to the membrane, sealing around the penetration and filling the pocket with 
pourable sealer. 

. 
 07 53 23 00-0021 LF 30" Wide, Ethylene Propylene Diene Monomer (EPDM) Walkway Protection Pad .............................................................. 19.83 4.37 

Note: Includes factory installed peel and stick adhesive tape. 
. 

 07 53 23 00-0022 SF Ethylene Propylene Diene Monomer (EPDM) Membrane Base Flashing ............................................................................... 3.90 1.13 
. 

 07 53 23 00-0023 SF Ethylene Propylene Diene Monomer (EPDM) Membrane Curb Flashing ............................................................................... 5.02 1.69 

XXXXXXX 
. 
 07 53 29  Polyisobutylene Roofing (07 53) 
. 
. 
 07 53 29 00-0001  Polyisobutylene (PIB) Roofing Membranes (07 53 29) 

Note: Includes integral polyester fleece-backing. Includes splicing of seams using adhesive or seam tape. 
. 
. 

 07 53 29 00-0002 SQ 100 Mil, Single Ply PIB Roofing Membrane, Ballasted ....................................................................................................... 277.59 33.96 
Note: Includes ballast. 

    For Up To 10, Add  34.10 
    For >10 To 25, Add  27.36 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 

. 
 07 53 29 00-0003 SQ 100 Mil, Single Ply PIB Roofing Membrane, Partially Adhered (40%) ................................................................................ 315.88 49.06 

Note: Includes adhesive. 
    For Up To 10, Add  45.00 
    For >10 To 25, Add  35.27 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 

. 
 07 53 29 00-0004 SQ 100 Mil, Single Ply PIB Roofing Membrane, Fully Adhered ................................................................................................ 382.32 64.16 

Note: Includes adhesive. 
    For Up To 10, Add  57.31 
    For >10 To 25, Add  44.58 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 

XXXXXXX 
. 
 07 54  Thermoplastic Membrane Roofing (07 50) 

Note: Includes 10 year warranty. All warranties are no dollar limit to include material, equipment and labor. Excludes concrete primer, 
insulation, slip sheets, wood nailers, cant strips, coping removal and reinstallation, gravel stop, walkway pads and drainage devices. 
See CSI section 07 26 13 00-0000 for wood deck building paper. 

. 

. 
 07 54 19  Polyvinyl-Chloride Roofing (07 54) 
. 
. 
 07 54 19 00-0001  Reinforced Polyvinyl Chloride (RPVC) Roofing Membranes (07 54 19) 

Note: Includes polyester fabric reinforcement and hot air welding of seams. RPVC membranes meet or exceed 
all of the requirements of ASTM D4434 Type III. 

. 

. 
 07 54 19 00-0002 SQ 48 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted ................................................... 179.79 30.20 

Note: Includes ballast. 
    For Up To 10, Add  26.96 
    For >10 To 25, Add  20.97 
    For 15 Year Warranty, Add  3.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  40.70 

. 
 07 54 19 00-0003 SQ 60 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted ................................................... 204.85 32.08 

Note: Includes ballast. 
    For Up To 10, Add  29.34 
    For >10 To 25, Add  22.97 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  40.70 

. 
 07 54 19 00-0004 SQ 72 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted ................................................... 233.94 33.02 

Note: Includes ballast. 
    For Up To 10, Add  31.36 
    For >10 To 25, Add  24.80 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  40.70 
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. 
 07 54 19 00-0005 SQ 80 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted ................................................... 247.65 33.96 

Note: Includes ballast. 
    For Up To 10, Add  32.60 
    For >10 To 25, Add  25.86 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  40.70 

. 
 07 54 19 00-0006 SQ 48 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 252.27 60.38 

Note: Includes adhesive. 
    For Up To 10, Add  48.56 
    For >10 To 25, Add  36.58 
    For 15 Year Warranty, Add  3.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  33.61 
    For Integral Polyester Fleece-Backing, Add  40.70 

. 
 07 54 19 00-0007 SQ 60 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 277.34 62.27 

Note: Includes adhesive. 
    For Up To 10, Add  50.94 
    For >10 To 25, Add  38.58 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  33.61 
    For Integral Polyester Fleece-Backing, Add  40.70 

. 
 07 54 19 00-0008 SQ 72 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 306.42 63.21 

Note: Includes adhesive. 
    For Up To 10, Add  52.95 
    For >10 To 25, Add  40.41 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  33.61 
    For Integral Polyester Fleece-Backing, Add  40.70 

. 
 07 54 19 00-0009 SQ 80 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 320.13 64.16 

Note: Includes adhesive. 
    For Up To 10, Add  54.20 
    For >10 To 25, Add  41.47 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  33.61 
    For Integral Polyester Fleece-Backing, Add  40.70 

. 
 07 54 19 00-0010 SQ 48 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened.............................. 198.02 45.28 

Note: Includes fasteners. 
    For Up To 10, Add  36.86 
    For >10 To 25, Add  27.88 
    For 15 Year Warranty, Add  3.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  40.70 

. 
 07 54 19 00-0011 SQ 60 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened.............................. 223.07 47.18 

Note: Includes fasteners. 
    For Up To 10, Add  39.24 
    For >10 To 25, Add  29.88 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  40.70 

. 
 07 54 19 00-0012 SQ 72 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened.............................. 252.15 48.12 

Note: Includes fasteners. 
    For Up To 10, Add  41.25 
    For >10 To 25, Add  31.70 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  40.70 

. 
 07 54 19 00-0013 SQ 80 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened.............................. 265.88 49.06 

Note: Includes fasteners. 
    For Up To 10, Add  42.50 
    For >10 To 25, Add  32.77 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  40.70 

XXXXXXX 
. 
 07 54 19 00-0014  Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane Accessories (07 54 19) 
. 
. 

 07 54 19 00-0015 SQ Acrylic, Polyvinyl Chloride (PVC) Roofing Cleaner/Primer, Price Per Coat ........................................................................... 39.72  
    For Up To 10, Add  6.48 
    For >10 To 25, Add  4.98 
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. 
 07 54 19 00-0016 SQ Acrylic Elastomeric, Surface Or Base Coating For Polyvinyl Chloride (PVC) Roofing, Price Per Coat ................................. 40.95  

Note: 55% solids by volume. 
    For Up To 10, Add  6.54 
    For >10 To 25, Add  5.04 

. 
 07 54 19 00-0017 EA Up To 3" Pipe Diameter, Prefabricated Polyvinyl Chloride (PVC) Pipe Cone/Boot ............................................................... 40.69 6.42 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 54 19 00-0018 EA >3" To 7" Pipe Diameter, Prefabricated Polyvinyl Chloride (PVC) Pipe Cone/Boot .............................................................. 56.15 7.17 
Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 

. 
 07 54 19 00-0019 EA >7" To 12" Pipe Diameter, Prefabricated Polyvinyl Chloride (PVC) Pipe Cone/Boot ............................................................ 71.17 7.92 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 54 19 00-0020 EA 6" Diameter, Prefabricated Polyvinyl Chloride (PVC) Penetration Pocket ............................................................................ 89.41 7.92 
Note: Includes attaching the pocket to the membrane, sealing around the penetration and filling the pocket with 
pourable sealer. 

. 
 07 54 19 00-0021 LF 36" Wide, Polyvinyl Chloride (PVC) Walkway Protection Pad .............................................................................................. 17.32 4.37 

. 
 07 54 19 00-0022 SF Polyvinyl Chloride (PVC) Membrane Base Flashing ............................................................................................................... 4.54 1.13 

. 
 07 54 19 00-0023 SF Polyvinyl Chloride (PVC) Membrane Curb Flashing ............................................................................................................... 5.66 1.69 

. 
 07 54 19 00-0024 SF Polyvinyl Chloride (PVC) Clad Edge Metal Or Base Flashing................................................................................................. 5.95 1.13 

Note: 20 Mil polyvinyl chloride (PVC) membrane laminated to 24 gauge galvanized steel. 

XXXXXXX 
. 
 07 54 23  Thermoplastic-Polyolefin Roofing (07 54) 
. 
. 
 07 54 23 00-0001  Thermoplastic Polyolefin (TPO) Roofing Membranes (07 54 23) 

Note: Includes polyester fabric reinforcement and hot air welding of seams. 
. 
. 

 07 54 23 00-0002 SQ 45 Mil, Single Ply TPO Roofing Membrane, Fully Adhered ................................................................................................ 228.06 60.38 
Note: Includes adhesive. 

    For Up To 10, Add  47.35 
    For >10 To 25, Add  35.37 
    For 15 Year Warranty, Add  3.00 
    For Low VOC Adhesive, Add  46.99 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0003 SQ 60 Mil, Single Ply TPO Roofing Membrane, Fully Adhered ................................................................................................ 242.44 62.27 

Note: Includes adhesive. 
    For Up To 10, Add  49.19 
    For >10 To 25, Add  36.84 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Low VOC Adhesive, Add  46.99 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0004 SQ 80 Mil, Single Ply TPO Roofing Membrane, Fully Adhered ................................................................................................ 300.65 64.16 

Note: Includes adhesive. 
    For Up To 10, Add  53.23 
    For >10 To 25, Add  40.49 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Low VOC Adhesive, Add  46.99 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0005 SQ 45 Mil, Single Ply TPO Roofing Membrane, Mechanically Fastened .................................................................................. 156.63 45.28 

Note: Includes fasteners. 
    For Up To 10, Add  34.79 
    For >10 To 25, Add  25.81 
    For 15 Year Warranty, Add  3.00 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0006 SQ 60 Mil, Single Ply TPO Roofing Membrane, Mechanically Fastened .................................................................................. 171.00 47.18 

Note: Includes fasteners. 
    For Up To 10, Add  36.63 
    For >10 To 25, Add  27.27 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0007 SQ 80 Mil, Single Ply TPO Roofing Membrane, Mechanically Fastened .................................................................................. 229.22 49.06 

Note: Includes fasteners. 
    For Up To 10, Add  40.67 
    For >10 To 25, Add  30.93 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  6.00 
    For 25 Year Warranty, Add  8.00 
    For Integral Polyester Fleece-Backing, Add  33.25 

XXXXXXX 
. 
 07 54 23 00-0008  Thermoplastic Polyolefin (TPO) Roofing Membrane Accessories (07 54 23) 
. 
. 

 07 54 23 00-0009 SQ Acrylic, TPO Roofing Primer, Price Per Coat ........................................................................................................................ 46.49  
    For Up To 10, Add  6.82 
    For >10 To 25, Add  5.32 

. 
 07 54 23 00-0010 SQ Acrylic Elastomeric, Surface Or Base Coating For TPO Roofing, Price Per Coat................................................................. 40.95  

Note: 55% solids by volume. 
    For Up To 10, Add  6.54 
    For >10 To 25, Add  5.04 
    For Tan Or Gray Color, Add  1.29 

. 
 07 54 23 00-0011 EA Up To 3" Pipe Diameter, Prefabricated TPO Pipe Cone/Boot .............................................................................................. 35.52 6.42 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 54 23 00-0012 EA >3" To 8" Pipe Diameter, Prefabricated TPO Pipe Cone/Boot .............................................................................................. 38.47 7.17 
Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
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. 
 07 54 23 00-0013 EA 6" Diameter, Prefabricated TPO Penetration Pocket ............................................................................................................ 67.88 7.92 

Note: Includes attaching the pocket to the membrane, sealing around the penetration and filling the pocket with 
pourable sealer. 

. 
 07 54 23 00-0014 LF 30" Wide, TPO Walkway Protection Pad .............................................................................................................................. 17.13 4.37 

. 
 07 54 23 00-0015 SF TPO Membrane Base Flashing ............................................................................................................................................... 4.71 1.13 

. 
 07 54 23 00-0016 SF TPO Curb Flashing ................................................................................................................................................................. 4.43 1.13 

    For Tan Or Gray Color, Add  0.05 
. 

 07 54 23 00-0017 SF TPO Clad Edge Metal Or Base Flashing ................................................................................................................................ 6.66 1.13 
Note: 20 Mil TPO membrane laminated to 24 gauge galvanized steel. 

XXXXXXX 
. 
 07 56  Fluid-Applied Roofing (07 50) 
. 
. 
 07 56 00 00-0001  Neoprene Hypalon Liquid Roofing, 5 Coats (07 56) 
. 
. 

 07 56 00 00-0002 SQ 60 Mil 5 Coat Spray-on Neoprene Hypalon Liquid Roofing ................................................................................................. 789.33 98.42 
    For Each Additional Coat, Add  118.40 

XXXXXXX 
. 
 07 56 00 00-0003  Vinyl Spray Liquid Roofing (07 56) 
. 
. 

 07 56 00 00-0004 SQ 2 Mil Vinyl Liquid Roofing .................................................................................................................................................... 721.74 103.72 
. 

 07 56 00 00-0005 SQ  4 Mil Vinyl Liquid Roofing .................................................................................................................................................... 807.46 115.84 

XXXXXXX 
. 
 07 56 00 00-0006  Silicone Elastomeric Liquid Roofing (07 56) 
. 
. 

 07 56 00 00-0007 SQ 65% Solids, Silicone Elastomeric Spray-on Roofing, 3 Coats, 16 Mil Per Coat .................................................................. 243.53 59.44 
. 

 07 56 00 00-0008 SQ 65% Solids, Silicone Elastomeric Rolled-on Roofing, 3 Coats, 16 Mil Per Coat ................................................................. 301.13 59.44 
. 

 07 56 00 00-0009 SQ  65% Solids, Silicone Elastomeric Brushed-on Roofing, 3 Coats, 16 Mil Per Coat .............................................................. 344.45 59.44 

XXXXXXX 
. 
 07 56 00 00-0010  Rubberized Acrylic Roof Coating, Sprayed On (07 56) 

Note: As manufactured by Tru-Co, Inc. 
. 
. 
 07 56 00 00-0011  Rubberized Acrylic Roof Coating, Sprayed On Assemblies (07 56 00 00-0010) 
. 
. 

 07 56 00 00-0012 SQ Elastomeric Installation Over Urethane Foam .................................................................................................................... 555.39  
. 

 07 56 00 00-0013 SQ Elastomeric Installation Over Decks ................................................................................................................................... 570.25  
. 

 07 56 00 00-0014 SQ Elastomeric Installation Over Exterior, Waterproofing......................................................................................................... 231.78  
. 

 07 56 00 00-0015 SQ Installation Over Existing Tar (Asphalt) And Gravel Roof ................................................................................................... 721.70  
. 

 07 56 00 00-0016 SQ Installation Over New Construction, Waterproofing ............................................................................................................ 408.08  
. 

 07 56 00 00-0017 SQ Installation Over Mobile Home ............................................................................................................................................ 268.44  
. 

 07 56 00 00-0018 SQ Installation Over Corrugated Metal Roofs ........................................................................................................................... 315.77  
. 

 07 56 00 00-0019 SQ Installation Over Granulate Mineral Surface, BUR Cap Sheet (Semi-Smooth) Surface...................................................... 602.71  
. 

 07 56 00 00-0020 SQ 4" Acrylic Gel With Fabric (Apply At Edges) ............................................................................................................................ 2.11  
. 

 07 56 00 00-0021 SQ 6" Acrylic Gel With Fabric (Apply At Edges) ............................................................................................................................ 2.99  

XXXXXXX 
. 
 07 56 00 00-0022  Polyurethane Roof Coating, Sprayed On Assemblies (07 56) 

Note: Includes powerwash, primer, base coat, polyester reinforcement, top coat and finish coat. 
. 
. 

 07 56 00 00-0023 SF Up To 50 SF White (High-Albedo) Polyurethane Coating ....................................................................................................... 9.07  
. 

 07 56 00 00-0024 SF >50 To 100 SF White (High-Albedo) Polyurethane Coating.................................................................................................... 8.76  
. 

 07 56 00 00-0025 SF >100 To 500 SF White (High-Albedo) Polyurethane Coating .................................................................................................. 8.46  
. 

 07 56 00 00-0026 SEA >500 To 1,000 SF White (High-Albedo) Polyurethane Coating ............................................................................................... 8.09  

XXXXXXX 
. 
 07 56 00 00-0027  Elastomeric Asphalt/Urethane Liquid Roofing Membrane (07 56) 
. 
. 

 07 56 00 00-0028 SQ 90 Mil, Elastomeric Asphalt/Urethane Liquid Roofing Membrane ....................................................................................... 684.68 59.44 
Note: Includes applying a 30 mil base coat, rolling in a stichbonded polyester reinforcing scrim and applying a 60 
mil second coat. 

XXXXXXX 
. 
 07 56 00 00-0029  Urethane Liquid Roofing Membrane (07 56) 

Note: Garland White Knight Energy Star single component urethane restoration system. 10 year warranty. Used 
for restoration of membrane, built up, metal and modified roofing systems. 

. 

. 
 07 56 00 00-0030 SQ Ulti-Mat™ 38" Non-Woven Fiberglass Reinforcing Membrane For White-Knight Systems ................................................... 43.48  

. 
 07 56 00 00-0031 LF Ulti-Mat™ 6" Non-Woven Fiberglass Reinforcing Membrane For White-Knight Systems ....................................................... 3.32  

. 
 07 56 00 00-0032 SQ White-Knight® Premium Multi-Purpose Urethane Restoration Reflective Coating For Metal, Membrane, BUR, 

Single-Ply (2 GAL/SQ) ....................................................................................................................................................... 201.86  
. 

 07 56 00 00-0033 SQ White-Knight® Metal Primer One Component Metal Primer For Placement Under The White-Knight System (0.25 
GAL/SQ) .............................................................................................................................................................................. 43.42  

. 
 07 56 00 00-0034 SQ White-Knight® Plus High Strength, Multi-Purpose Urethane Restoration Coating For Metal, Membrane, BUR, 

Single-Ply (2 GAL/SQ) ....................................................................................................................................................... 239.06  
. 

 07 56 00 00-0035 SQ White-Knight® Plus Base Coat High Strength, Multi-Purpose Urethane Restoration Coating For Metal, 
Membrane, BUR, Single-Ply (0.5 GAL/SQ)) ........................................................................................................................ 66.84  

. 
 07 56 00 00-0036 SQ White-Knight® WC Multi-Purpose, VOC Compliant, Urethane Restoration Coating For Metal, Membrane, BUR, 

Single-Ply (2 GAL/SQ) ....................................................................................................................................................... 251.86  
. 

 07 56 00 00-0037 SQ White-Star Premium, White Polyurea Restoration Adhesive For Mineral And Smooth Modified And BUR (2 
GAL/SQ) ............................................................................................................................................................................ 244.66  

XXXXXXX 
. 
 07 57  Coated Foamed Roofing (07 50) 
. 
. 
 07 57 13  Sprayed Polyurethane Foam Roofing (07 57) 

Note: Includes power washing. Excludes ballast removal and priming metal surfaces. Excludes walkways. 
. 
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. 
 07 57 13 00-0001  Sprayed Polyurethane Foam Roofing Systems (07 57 13) 
. 
. 
 07 57 13 00-0002  Sprayed Polyurethane Foam Roofing Systems With Acrylic Elastomeric 

Coating (07 57 13 00-0001) 
. 
. 
 07 57 13 00-0003  Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating (07 57 13 00-0002) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with acrylic elastomeric 
coating. Includes 5 year warranty. 

. 

. 
 07 57 13 00-0004 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 236.65 34.29 
. 

 07 57 13 00-0005 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 332.69 39.18 

. 
 07 57 13 00-0006 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 438.36 44.08 
. 

 07 57 13 00-0007 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 524.77 48.99 

. 
 07 57 13 00-0008 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 620.80 53.88 
. 

 07 57 13 00-0009 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 716.83 58.78 

XXXXXXX 
. 
 07 57 13 00-0010  Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating (07 57 13 00-0002) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with acrylic elastomeric 
coating. Includes 10 year warranty. 

. 

. 
 07 57 13 00-0011 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 244.14 34.29 
. 

 07 57 13 00-0012 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 340.18 39.18 

. 
 07 57 13 00-0013 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 436.22 44.08 
. 

 07 57 13 00-0014 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 532.26 48.99 

. 
 07 57 13 00-0015 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 628.29 53.88 
. 

 07 57 13 00-0016 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 724.32 58.78 

XXXXXXX 
. 
 07 57 13 00-0017  Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating (07 57 13 00-0002) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with acrylic elastomeric 
coating. Includes 15 year warranty. 

. 

. 
 07 57 13 00-0018 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 262.33 34.29 
. 

 07 57 13 00-0019 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 355.17 39.18 

. 
 07 57 13 00-0020 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 451.20 44.08 
. 

 07 57 13 00-0021 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 587.27 48.99 

. 
 07 57 13 00-0022 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating .......................................................................................................................................................... 691.44 53.88 
. 

 07 57 13 00-0023 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 
Elastomeric Coating .......................................................................................................................................................... 795.61 58.78 

XXXXXXX 
. 
 07 57 13 00-0024  Sprayed Polyurethane Foam Roofing Systems With Silicone Elastomeric 

Coating (07 57 13 00-0001) 
. 
. 
 07 57 13 00-0025  Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating (07 57 13 00-0024) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with 65% solids silicone 
elastomeric coating. Includes 5 year warranty. 

. 

. 
 07 57 13 00-0026 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating .......................................................................................................................................................... 267.69 34.29 
. 

 07 57 13 00-0027 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 
Elastomeric Coating .......................................................................................................................................................... 371.86 39.18 

. 
 07 57 13 00-0028 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating .......................................................................................................................................................... 476.03 44.08 
. 

 07 57 13 00-0029 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 
Elastomeric Coating .......................................................................................................................................................... 580.21 48.99 

. 
 07 57 13 00-0030 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating .......................................................................................................................................................... 684.37 53.88 
. 

 07 57 13 00-0031 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 
Elastomeric Coating .......................................................................................................................................................... 788.54 58.78 

XXXXXXX 
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. 
 07 57 13 00-0032  Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone  

Elastomeric Coating (07 57 13 00-0024) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with 65% solids silicone 
elastomeric coating. Includes 10 year warranty. 

. 

. 
 07 57 13 00-0033 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 278.28 34.29 
. 

 07 57 13 00-0034 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 382.46 39.18 

. 
 07 57 13 00-0035 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 486.63 44.08 
. 

 07 57 13 00-0036 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 590.80 48.99 

. 
 07 57 13 00-0037 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 694.97 53.88 
. 

 07 57 13 00-0038 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 799.14 58.78 

XXXXXXX 
. 
 07 57 13 00-0039  Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone  

Elastomeric Coating (07 57 13 00-0024) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with 65% solids silicone 
elastomeric coating. Includes 15 year warranty. 

. 

. 
 07 57 13 00-0040 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 286.52 34.29 
. 

 07 57 13 00-0041 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 390.70 39.18 

. 
 07 57 13 00-0042 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 494.87 44.08 
. 

 07 57 13 00-0043 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 599.04 48.99 

. 
 07 57 13 00-0044 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 703.21 53.88 
. 

 07 57 13 00-0045 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 807.38 58.78 

XXXXXXX 
. 
 07 58  Roll Roofing (07 50) 
. 
. 
 07 58 00 00-0001  Prepared Roll Roofing (07 58) 

Note: Fastened with roofing nails and roofing cement. Includes fasteners and adhesive. Excludes warranty. See 
CSI section 07 51 13 00-0033 for underlayment. 

. 

. 
 07 58 00 00-0002 SQ Granule Surfaced, 90 LB, Asphalt Saturated Organic Felt Roll Roofing ............................................................................. 119.52 22.04 

XXXXXXX 
. 
 07 59  Membrane Roofing Accessories (07 50) 
. 
. 
 07 59 00 00-0001  Membrane Roofing Accessories (07 59) 
. 
. 

 07 59 00 00-0002 LF Roofing Membrane Termination Bar ....................................................................................................................................... 3.05 1.06 
Note: Includes fasteners and caulking. 

XXXXXXX 
. 
 07 60  Flashing And Sheet Metal (07) 

Note: Includes placement of materials on roof up to 2-1/2 stories. 
. 
. 
 07 62  Sheet Metal Flashing And Trim (07 60) 
. 
. 
 07 62 00 00-0001  Lead Flashing And Trim (07 62) 
. 
. 

 07 62 00 00-0002 SF 2.5 LB/SF Sheet Lead Flashing ............................................................................................................................................ 18.52 5.00 
. 

 07 62 00 00-0003 SF 4 LB/SF Sheet Lead Flashing ............................................................................................................................................... 23.32 5.00 

XXXXXXX 
. 
 07 62 00 00-0004  Copper Flashing And Trim (07 62) 
. 
. 
 07 62 00 00-0005  Copper Flashing And Trim (07 62 00 00-0004) 
. 
. 

 07 62 00 00-0006 SF 16 Ounce, 0.021" Thick, Copper Flashing And Trim ............................................................................................................. 17.22 4.89 
    For >500 To 2,000, Deduct  -2.43 
    For >2,000, Deduct  -2.81 
    For Copper Valley For Steep Slope Roofing, Add  1.93 
    For Wrap Around Window Panning, Add  9.67 

. 
 07 62 00 00-0007 SF 20 Ounce, 0.027" Thick, Copper Flashing And Trim ............................................................................................................. 17.85 5.00 

    For >500 To 2,000, Deduct  -2.52 
    For >2,000, Deduct  -2.91 
    For Copper Valley For Steep Slope Roofing, Add  2.02 
    For Wrap Around Window Panning, Add  10.11 

. 
 07 62 00 00-0008 SF 24 Ounce, 0.032" Thick, Copper Flashing And Trim ............................................................................................................. 19.86 5.34 

    For >500 To 2,000, Deduct  -2.79 
    For >2,000, Deduct  -3.26 
    For Copper Valley For Steep Slope Roofing, Add  2.12 
    For Wrap Around Window Panning, Add  10.58 
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. 
 07 62 00 00-0009 SF 32 Ounce, 0.043" Thick, Copper Flashing And Trim ............................................................................................................. 23.49 5.56 

    For >500 To 2,000, Deduct  -3.28 
    For >2,000, Deduct  -3.89 
    For Copper Valley For Steep Slope Roofing, Add  2.22 
    For Wrap Around Window Panning, Add  11.11 

XXXXXXX 
. 
 07 62 00 00-0010  Stainless Steel Flashing And Trim (07 62) 
. 
. 
 07 62 00 00-0011  Stainless Steel Flashing And Trim (07 62 00 00-0010) 
. 
. 

 07 62 00 00-0012 SF 32 Gauge, 0.010" Thick, Stainless Steel Flashing And Trim ................................................................................................... 9.33 2.66 
    For Wrap Around Window Panning, Add  6.86 
    For Mechanically Keyed Flashing, Add  0.99 

. 
 07 62 00 00-0013 SF 28 Gauge, 0.015" Thick, Stainless Steel Flashing And Trim ................................................................................................. 10.56 3.12 

    For Wrap Around Window Panning, Add  6.86 
    For Mechanically Keyed Flashing, Add  1.48 

. 
 07 62 00 00-0014 SF 26 Gauge, 0.018" Thick, Stainless Steel Flashing And Trim ................................................................................................. 11.94 3.67 

    For Wrap Around Window Panning, Add  7.32 
    For Mechanically Keyed Flashing, Add  1.85 

. 
 07 62 00 00-0015 SF 24 Gauge, 0.025" Thick, Stainless Steel Flashing And Trim ................................................................................................. 13.88 3.89 

    For Wrap Around Window Panning, Add  7.72 
    For Mechanically Keyed Flashing, Add  2.46 

XXXXXXX 
. 
 07 62 00 00-0016  Stainless Steel Drip Edge (07 62 00 00-0010) 

Note: Girth (stretch-out) equals the total (flattened) width of the drip edge. 
. 
. 
 07 62 00 00-0017  26 Gauge, Stainless Steel Drip Edge (07 62 00 00-0016) 
. 
. 

 07 62 00 00-0018 LF Up To 5" Girth, 26 Gauge, Stainless Steel Drip Edge ............................................................................................................. 4.39 0.73 
. 

 07 62 00 00-0019 LF >5" To 7" Girth, 26 Gauge, Stainless Steel Drip Edge ............................................................................................................ 5.36 0.73 
. 

 07 62 00 00-0020 LF >7" To 9" Girth, 26 Gauge, Stainless Steel Drip Edge ............................................................................................................ 6.09 0.73 
. 

 07 62 00 00-0021 LF >9" To 12" Girth, 26 Gauge, Stainless Steel Drip Edge .......................................................................................................... 7.30 0.73 
. 

 07 62 00 00-0022 LF >12" To 15" Girth, 26 Gauge, Stainless Steel Drip Edge ........................................................................................................ 9.25 0.73 

XXXXXXX 
. 
 07 62 00 00-0023  24 Gauge, Stainless Steel Drip Edge (07 62 00 00-0016) 
. 
. 

 07 62 00 00-0024 LF Up To 5" Girth, 24 Gauge, Stainless Steel Drip Edge ............................................................................................................. 5.30 0.73 
. 

 07 62 00 00-0025 LF >5" To 7" Girth, 24 Gauge, Stainless Steel Drip Edge ............................................................................................................ 6.58 0.73 
. 

 07 62 00 00-0026 LF >7" To 9" Girth, 24 Gauge, Stainless Steel Drip Edge ............................................................................................................ 7.55 0.73 
. 

 07 62 00 00-0027 LF >9" To 12" Girth, 24 Gauge, Stainless Steel Drip Edge .......................................................................................................... 9.14 0.73 
. 

 07 62 00 00-0028 LF >12" To 15" Girth, 24 Gauge, Stainless Steel Drip Edge ...................................................................................................... 11.69 0.73 

XXXXXXX 
. 
 07 62 00 00-0029  22 Gauge, Stainless Steel Drip Edge (07 62 00 00-0016) 
. 
. 

 07 62 00 00-0030 LF Up To 5" Girth, 22 Gauge, Stainless Steel Drip Edge ............................................................................................................. 6.38 0.73 
. 

 07 62 00 00-0031 LF >5" To 7" Girth, 22 Gauge, Stainless Steel Drip Edge ............................................................................................................ 8.02 0.73 
. 

 07 62 00 00-0032 LF >7" To 9" Girth, 22 Gauge, Stainless Steel Drip Edge ............................................................................................................ 9.25 0.73 
. 

 07 62 00 00-0033 LF >9" To 12" Girth, 22 Gauge, Stainless Steel Drip Edge ........................................................................................................ 11.30 0.73 
. 

 07 62 00 00-0034 LF >12" To 15" Girth, 22 Gauge, Stainless Steel Drip Edge ...................................................................................................... 14.57 0.73 

XXXXXXX 
. 
 07 62 00 00-0035  Aluminum Flashing And Trim (07 62) 
. 
. 
 07 62 00 00-0036  Aluminum Flashing And Trim (07 62 00 00-0035) 
. 
. 

 07 62 00 00-0037 SF 0.013" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 10.14 3.45 
    For Baked Aluminum Colors, Add  0.25 
    For Wrap Around Window Panning, Add  7.67 

. 
 07 62 00 00-0038 SF 0.016" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 10.68 3.45 

    For Baked Aluminum Colors, Add  0.30 
    For Wrap Around Window Panning, Add  7.67 

. 
 07 62 00 00-0039 SF 0.019" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 11.11 3.45 

    For Baked Aluminum Colors, Add  0.34 
    For Wrap Around Window Panning, Add  7.67 

. 
 07 62 00 00-0040 SF 0.024" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 11.73 3.45 

    For Baked Aluminum Colors, Add  0.41 
    For Wrap Around Window Panning, Add  7.67 

. 
 07 62 00 00-0041 SF 0.032" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 12.59 3.45 

    For Baked Aluminum Colors, Add  0.49 
    For Wrap Around Window Panning, Add  7.67 

. 
 07 62 00 00-0042 SF 0.040" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 13.12 3.45 

    For Baked Aluminum Colors, Add  0.55 
    For Wrap Around Window Panning, Add  7.67 

. 
 07 62 00 00-0043 SF 0.050" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 13.55 3.45 

    For Baked Aluminum Colors, Add  0.59 
    For Wrap Around Window Panning, Add  7.67 

XXXXXXX 
. 
 07 62 00 00-0044  Aluminum Drip Edge (07 62 00 00-0035) 

Note: Girth (stretch-out) equals the total (flattened) width of the drip edge. 
. 
. 
 07 62 00 00-0045  KYNAR 500® Finish, Aluminum Drip Edge (07 62 00 00-0044) 
. 
. 
 07 62 00 00-0046  0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 00 00-0045) 
. 
. 

 07 62 00 00-0047 LF Up To 5" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge .............................................................................. 3.21 0.73 
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. 
 07 62 00 00-0048 LF >5" To 7" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 3.84 0.73 

. 
 07 62 00 00-0049 LF >7" To 9" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 4.21 0.73 

. 
 07 62 00 00-0050 LF >9" To 12" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 4.95 0.73 

. 
 07 62 00 00-0051 LF >12" To 15" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 6.27 0.73 

XXXXXXX 
. 
 07 62 00 00-0052  0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 00 00-0045) 
. 
. 

 07 62 00 00-0053 LF Up To 5" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge .............................................................................. 3.42 0.73 
. 

 07 62 00 00-0054 LF >5" To 7" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 4.07 0.73 
. 

 07 62 00 00-0055 LF >7" To 9" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 4.56 0.73 
. 

 07 62 00 00-0056 LF >9" To 12" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 5.37 0.73 
. 

 07 62 00 00-0057 LF >12" To 15" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 6.67 0.73 

XXXXXXX 
. 
 07 62 00 00-0058  0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 00 00-0045) 
. 
. 

 07 62 00 00-0059 LF Up To 5" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge .............................................................................. 3.63 0.73 
. 

 07 62 00 00-0060 LF >5" To 7" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 4.35 0.73 
. 

 07 62 00 00-0061 LF >7" To 9" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 4.89 0.73 
. 

 07 62 00 00-0062 LF >9" To 12" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 5.79 0.73 
. 

 07 62 00 00-0063 LF >12" To 15" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 7.22 0.73 

XXXXXXX 
. 
 07 62 00 00-0064  0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 00 00-0045) 
. 
. 

 07 62 00 00-0065 LF Up To 5" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge .............................................................................. 4.05 0.73 
. 

 07 62 00 00-0066 LF >5" To 7" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 4.90 0.73 
. 

 07 62 00 00-0067 LF >7" To 9" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 5.55 0.73 
. 

 07 62 00 00-0068 LF >9" To 12" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 6.62 0.73 
. 

 07 62 00 00-0069 LF >12" To 15" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 8.34 0.73 

XXXXXXX 
. 
 07 62 00 00-0070  0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 00 00-0045) 
. 
. 

 07 62 00 00-0071 LF Up To 5" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge .............................................................................. 4.18 0.73 
. 

 07 62 00 00-0072 LF >5" To 7" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 5.11 0.73 
. 

 07 62 00 00-0073 LF >7" To 9" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 5.77 0.73 
. 

 07 62 00 00-0074 LF >9" To 12" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 6.90 0.73 
. 

 07 62 00 00-0075 LF >12" To 15" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 8.71 0.73 

XXXXXXX 
. 
 07 62 00 00-0076  0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 00 00-0045) 
. 
. 

 07 62 00 00-0077 LF Up To 5" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge .............................................................................. 4.67 0.73 
. 

 07 62 00 00-0078 LF >5" To 7" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 5.74 0.73 
. 

 07 62 00 00-0079 LF >7" To 9" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 6.54 0.73 
. 

 07 62 00 00-0080 LF >9" To 12" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 7.87 0.73 
. 

 07 62 00 00-0081 LF >12" To 15" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 10.01 0.73 

XXXXXXX 
. 
 07 62 00 00-0082  0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 00 00-0045) 
. 
. 

 07 62 00 00-0083 LF Up To 5" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge .............................................................................. 5.37 0.73 
. 

 07 62 00 00-0084 LF >5" To 7" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 6.67 0.73 
. 

 07 62 00 00-0085 LF >7" To 9" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 7.64 0.73 
. 

 07 62 00 00-0086 LF >9" To 12" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 9.27 0.73 
. 

 07 62 00 00-0087 LF >12" To 15" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 11.86 0.73 

XXXXXXX 
. 
 07 62 00 00-0088  0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 00 00-0045) 
. 
. 

 07 62 00 00-0089 LF Up To 5" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge .............................................................................. 6.20 0.73 
. 

 07 62 00 00-0090 LF >5" To 7" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 7.78 0.73 
. 

 07 62 00 00-0091 LF >7" To 9" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 8.96 0.73 
. 

 07 62 00 00-0092 LF >9" To 12" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 10.94 0.73 
. 

 07 62 00 00-0093 LF >12" To 15" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 14.09 0.73 

XXXXXXX 
. 
 07 62 00 00-0094  Mill Finish, Aluminum Drip Edge (07 62 00 00-0044) 
. 
. 
 07 62 00 00-0095  0.016" Thick, Mill Finish, Aluminum Drip Edge (07 62 00 00-0094) 
. 
. 

 07 62 00 00-0096 LF Up To 5" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................... 2.67 0.73 
. 

 07 62 00 00-0097 LF >5" To 7" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 3.10 0.73 
. 

 07 62 00 00-0098 LF >7" To 9" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 3.36 0.73 
. 

 07 62 00 00-0099 LF >9" To 12" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 3.87 0.73 
. 

 07 62 00 00-0100 LF >12" To 15" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 4.78 0.73 

XXXXXXX 
. 
 07 62 00 00-0101  0.019" Thick, Mill Finish, Aluminum Drip Edge (07 62 00 00-0094) 
. 
. 

 07 62 00 00-0102 LF Up To 5" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................... 2.81 0.73 
. 

 07 62 00 00-0103 LF >5" To 7" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 3.26 0.73 
. 

 07 62 00 00-0104 LF >7" To 9" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 3.60 0.73 
. 

 07 62 00 00-0105 LF >9" To 12" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 4.16 0.73 
. 

 07 62 00 00-0106 LF >12" To 15" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 5.05 0.73 

XXXXXXX 
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. 
 07 62 00 00-0107  0.025" Thick, Mill Finish, Aluminum Drip Edge (07 62 00 00-0094) 
. 
. 

 07 62 00 00-0108 LF Up To 5" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge............................................................................................... 2.96 0.73 
. 

 07 62 00 00-0109 LF >5" To 7" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 3.45 0.73 
. 

 07 62 00 00-0110 LF >7" To 9" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 3.83 0.73 
. 

 07 62 00 00-0111 LF >9" To 12" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 4.45 0.73 
. 

 07 62 00 00-0112 LF >12" To 15" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 5.44 0.73 

XXXXXXX 
. 
 07 62 00 00-0113  0.032" Thick, Mill Finish, Aluminum Drip Edge (07 62 00 00-0094) 
. 
. 

 07 62 00 00-0114 LF Up To 5" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge............................................................................................... 3.25 0.73 
. 

 07 62 00 00-0115 LF >5" To 7" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 3.84 0.73 
. 

 07 62 00 00-0116 LF >7" To 9" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 4.29 0.73 
. 

 07 62 00 00-0117 LF >9" To 12" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 5.02 0.73 
. 

 07 62 00 00-0118 LF >12" To 15" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 6.21 0.73 

XXXXXXX 
. 
 07 62 00 00-0119  0.040" Thick, Mill Finish, Aluminum Drip Edge (07 62 00 00-0094) 
. 
. 

 07 62 00 00-0120 LF Up To 5" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge............................................................................................... 3.34 0.73 
. 

 07 62 00 00-0121 LF >5" To 7" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 3.98 0.73 
. 

 07 62 00 00-0122 LF >7" To 9" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 4.44 0.73 
. 

 07 62 00 00-0123 LF >9" To 12" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 5.21 0.73 
. 

 07 62 00 00-0124 LF >12" To 15" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 6.46 0.73 

XXXXXXX 
. 
 07 62 00 00-0125  0.050" Thick, Mill Finish, Aluminum Drip Edge (07 62 00 00-0094) 
. 
. 

 07 62 00 00-0126 LF Up To 5" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge............................................................................................... 3.68 0.73 
. 

 07 62 00 00-0127 LF >5" To 7" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 4.41 0.73 
. 

 07 62 00 00-0128 LF >7" To 9" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 4.97 0.73 
. 

 07 62 00 00-0129 LF >9" To 12" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 5.89 0.73 
. 

 07 62 00 00-0130 LF >12" To 15" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 7.36 0.73 

XXXXXXX 
. 
 07 62 00 00-0131  0.063" Thick, Mill Finish, Aluminum Drip Edge (07 62 00 00-0094) 
. 
. 

 07 62 00 00-0132 LF Up To 5" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge............................................................................................... 4.16 0.73 
. 

 07 62 00 00-0133 LF >5" To 7" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 5.05 0.73 
. 

 07 62 00 00-0134 LF >7" To 9" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 5.73 0.73 
. 

 07 62 00 00-0135 LF >9" To 12" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 6.85 0.73 
. 

 07 62 00 00-0136 LF >12" To 15" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 8.64 0.73 

XXXXXXX 
. 
 07 62 00 00-0137  0.080" Thick, Mill Finish, Aluminum Drip Edge (07 62 00 00-0094) 
. 
. 

 07 62 00 00-0138 LF Up To 5" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge............................................................................................... 4.73 0.73 
. 

 07 62 00 00-0139 LF >5" To 7" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 5.82 0.73 
. 

 07 62 00 00-0140 LF >7" To 9" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 6.64 0.73 
. 

 07 62 00 00-0141 LF >9" To 12" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 8.00 0.73 
. 

 07 62 00 00-0142 LF >12" To 15" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 10.17 0.73 

XXXXXXX 
. 
 07 62 00 00-0143  Clear Anodized Finish, Aluminum Drip Edge (07 62 00 00-0044) 
. 
. 
 07 62 00 00-0144  0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 00 00-0143) 
. 
. 

 07 62 00 00-0145 LF Up To 5" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge............................................................................ 3.31 0.73 
. 

 07 62 00 00-0146 LF >5" To 7" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 3.98 0.73 
. 

 07 62 00 00-0147 LF >7" To 9" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 4.37 0.73 
. 

 07 62 00 00-0148 LF >9" To 12" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 5.16 0.73 
. 

 07 62 00 00-0149 LF >12" To 15" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 6.56 0.73 

XXXXXXX 
. 
 07 62 00 00-0150  0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 00 00-0143) 
. 
. 

 07 62 00 00-0151 LF Up To 5" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge............................................................................ 3.54 0.73 
. 

 07 62 00 00-0152 LF >5" To 7" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 4.22 0.73 
. 

 07 62 00 00-0153 LF >7" To 9" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 4.74 0.73 
. 

 07 62 00 00-0154 LF >9" To 12" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 5.60 0.73 
. 

 07 62 00 00-0155 LF >12" To 15" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 6.98 0.73 

XXXXXXX 
. 
 07 62 00 00-0156  0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 00 00-0143) 
. 
. 

 07 62 00 00-0157 LF Up To 5" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge............................................................................ 3.76 0.73 
. 

 07 62 00 00-0158 LF >5" To 7" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 4.52 0.73 
. 

 07 62 00 00-0159 LF >7" To 9" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 5.10 0.73 
. 

 07 62 00 00-0160 LF >9" To 12" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 6.04 0.73 
. 

 07 62 00 00-0161 LF >12" To 15" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 7.57 0.73 

XXXXXXX 
. 
 07 62 00 00-0162  0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 00 00-0143) 
. 
. 

 07 62 00 00-0163 LF Up To 5" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge............................................................................ 4.20 0.73 
. 

 07 62 00 00-0164 LF >5" To 7" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 5.11 0.73 
. 

 07 62 00 00-0165 LF >7" To 9" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 5.80 0.73 
. 

 07 62 00 00-0166 LF >9" To 12" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 6.93 0.73 
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. 
 07 62 00 00-0167 LF >12" To 15" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 8.75 0.73 

XXXXXXX 
. 
 07 62 00 00-0168  0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 00 00-0143) 
. 
. 

 07 62 00 00-0169 LF Up To 5" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................ 4.35 0.73 
. 

 07 62 00 00-0170 LF >5" To 7" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 5.33 0.73 
. 

 07 62 00 00-0171 LF >7" To 9" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 6.03 0.73 
. 

 07 62 00 00-0172 LF >9" To 12" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 7.22 0.73 
. 

 07 62 00 00-0173 LF >12" To 15" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 9.14 0.73 

XXXXXXX 
. 
 07 62 00 00-0174  0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 00 00-0143) 
. 
. 

 07 62 00 00-0175 LF Up To 5" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................ 4.86 0.73 
. 

 07 62 00 00-0176 LF >5" To 7" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 5.99 0.73 
. 

 07 62 00 00-0177 LF >7" To 9" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 6.84 0.73 
. 

 07 62 00 00-0178 LF >9" To 12" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 8.26 0.73 
. 

 07 62 00 00-0179 LF >12" To 15" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 10.52 0.73 

XXXXXXX 
. 
 07 62 00 00-0180  0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 00 00-0143) 
. 
. 

 07 62 00 00-0181 LF Up To 5" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................ 5.60 0.73 
. 

 07 62 00 00-0182 LF >5" To 7" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 6.98 0.73 
. 

 07 62 00 00-0183 LF >7" To 9" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 8.01 0.73 
. 

 07 62 00 00-0184 LF >9" To 12" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 9.73 0.73 
. 

 07 62 00 00-0185 LF >12" To 15" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 12.49 0.73 

XXXXXXX 
. 
 07 62 00 00-0186  0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 00 00-0143) 
. 
. 

 07 62 00 00-0187 LF Up To 5" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................ 6.49 0.73 
. 

 07 62 00 00-0188 LF >5" To 7" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 8.16 0.73 
. 

 07 62 00 00-0189 LF >7" To 9" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ........................................................................... 9.41 0.73 
. 

 07 62 00 00-0190 LF >9" To 12" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 11.50 0.73 
. 

 07 62 00 00-0191 LF >12" To 15" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 14.85 0.73 

XXXXXXX 
. 
 07 62 00 00-0192  Steel Flashing And Trim (07 62) 
. 
. 
 07 62 00 00-0193  Galvanized Steel Flashing And Trim (07 62 00 00-0192) 
. 
. 

 07 62 00 00-0194 SF 26 Gauge, Galvanized Steel Flashing ................................................................................................................................... 12.28 3.56 
    For Wrap Around Window Panning, Add  7.72 

. 
 07 62 00 00-0195 SF 24 Gauge, Galvanized Steel Flashing ................................................................................................................................... 12.64 3.56 

    For Wrap Around Window Panning, Add  7.72 

XXXXXXX 
. 
 07 62 00 00-0196  Galvanized Steel Drip Edge (07 62 00 00-0192) 

Note: Girth (stretch-out) equals the total (flattened) width of the drip edge. 
. 
. 
 07 62 00 00-0197  Galvanized Steel Drip Edge (07 62 00 00-0196) 
. 
. 
 07 62 00 00-0198  26 Gauge, Galvanized Steel Drip Edge (07 62 00 00-0197) 
. 
. 

 07 62 00 00-0199 LF Up To 5" Girth, 26 Gauge, Galvanized Steel Drip Edge.......................................................................................................... 3.02 0.73 
. 

 07 62 00 00-0200 LF >5" To 7" Girth, 26 Gauge, Galvanized Steel Drip Edge ......................................................................................................... 3.55 0.73 
. 

 07 62 00 00-0201 LF >7" To 9" Girth, 26 Gauge, Galvanized Steel Drip Edge ......................................................................................................... 3.93 0.73 
. 

 07 62 00 00-0202 LF >9" To 12" Girth, 26 Gauge, Galvanized Steel Drip Edge ....................................................................................................... 4.57 0.73 
. 

 07 62 00 00-0203 LF >12" To 15" Girth, 26 Gauge, Galvanized Steel Drip Edge ..................................................................................................... 5.60 0.73 

XXXXXXX 
. 
 07 62 00 00-0204  24 Gauge, Galvanized Steel Drip Edge (07 62 00 00-0197) 
. 
. 

 07 62 00 00-0205 LF Up To 5" Girth, 24 Gauge, Galvanized Steel Drip Edge.......................................................................................................... 3.25 0.73 
. 

 07 62 00 00-0206 LF >5" To 7" Girth, 24 Gauge, Galvanized Steel Drip Edge ......................................................................................................... 3.86 0.73 
. 

 07 62 00 00-0207 LF >7" To 9" Girth, 24 Gauge, Galvanized Steel Drip Edge ......................................................................................................... 4.30 0.73 
. 

 07 62 00 00-0208 LF >9" To 12" Girth, 24 Gauge, Galvanized Steel Drip Edge ....................................................................................................... 5.04 0.73 
. 

 07 62 00 00-0209 LF >12" To 15" Girth, 24 Gauge, Galvanized Steel Drip Edge ..................................................................................................... 6.22 0.73 

XXXXXXX 
. 
 07 62 00 00-0210  KYNAR 500® Finish, Galvanized Steel Drip Edge (07 62 00 00-0196) 
. 
. 
 07 62 00 00-0211  26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge (07 62 00 00-0210) 
. 
. 

 07 62 00 00-0212 LF Up To 5" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ....................................................................... 3.72 0.73 
. 

 07 62 00 00-0213 LF >5" To 7" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ...................................................................... 4.49 0.73 
. 

 07 62 00 00-0214 LF >7" To 9" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ...................................................................... 5.03 0.73 
. 

 07 62 00 00-0215 LF >9" To 12" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................... 5.97 0.73 
. 

 07 62 00 00-0216 LF >12" To 15" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................. 7.46 0.73 

XXXXXXX 
. 
 07 62 00 00-0217  24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge (07 62 00 00-0210) 
. 
. 

 07 62 00 00-0218 LF Up To 5" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ....................................................................... 4.06 0.73 
. 

 07 62 00 00-0219 LF >5" To 7" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ...................................................................... 4.94 0.73 
. 

 07 62 00 00-0220 LF >7" To 9" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ...................................................................... 5.57 0.73 
. 

 07 62 00 00-0221 LF >9" To 12" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................... 6.64 0.73 
. 

 07 62 00 00-0222 LF >12" To 15" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................. 8.36 0.73 
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XXXXXXX 
. 
 07 63  Sheet Metal Roofing Specialties (07 60) 
. 
. 
 07 63 00 00-0001  Pitch Pockets (07 63) 

Note: Cut into deck, filled with non-shrink grout, includes blocking. 
. 
. 
 07 63 00 00-0002  24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pockets (07 

63 00 00-0001) 
. 
. 

 07 63 00 00-0003 EA 4" x 4" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ................................................................ 54.77  
    For Pourable Sealer Filled, Add  22.31 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  11.16 

. 
 07 63 00 00-0004 EA 6" x 6" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ................................................................ 60.94  

    For Pourable Sealer Filled, Add  50.21 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  25.12 

. 
 07 63 00 00-0005 EA 8" x 8" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ................................................................ 69.00  

    For Pourable Sealer Filled, Add  89.25 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  44.53 

. 
 07 63 00 00-0006 EA 8" x 10" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .............................................................. 74.37  

    For Pourable Sealer Filled, Add  111.56 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  55.82 

. 
 07 63 00 00-0007 EA 8" x 12" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .............................................................. 78.87  

    For Pourable Sealer Filled, Add  133.87 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  66.94 

. 
 07 63 00 00-0008 SF  24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ........................................................................... 86.01  

    For Pourable Sealer Filled, Add  200.80 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  100.18 

XXXXXXX 
. 
 07 63 00 00-0009  16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pockets (07 63 00 

00-0001) 
. 
. 

 07 63 00 00-0010 EA 4" x 4" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ...................................................................... 73.88  
    For Pourable Sealer Filled, Add  22.31 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  11.16 

. 
 07 63 00 00-0011 EA 6" x 6" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ...................................................................... 83.50  

    For Pourable Sealer Filled, Add  50.21 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  25.12 

. 
 07 63 00 00-0012 EA 8" x 8" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ...................................................................... 95.48  

    For Pourable Sealer Filled, Add  89.25 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  44.53 

. 
 07 63 00 00-0013 EA 8" x 10" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .................................................................. 104.03  

    For Pourable Sealer Filled, Add  111.56 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  55.82 

. 
 07 63 00 00-0014 EA 8" x 12" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .................................................................. 109.29  

    For Pourable Sealer Filled, Add  133.87 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  66.94 

. 
 07 63 00 00-0015 SF  16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ............................................................................... 118.22  

    For Pourable Sealer Filled, Add  200.80 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  100.18 

XXXXXXX 
. 
 07 63 00 00-0016  24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch 

Pockets (07 63 00 00-0001) 
. 
. 

 07 63 00 00-0017 EA 4" x 4" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .......................................................... 66.17  
    For Pourable Sealer Filled, Add  22.31 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  11.16 

. 
 07 63 00 00-0018 EA 6" x 6" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .......................................................... 73.80  

    For Pourable Sealer Filled, Add  50.21 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  25.12 

. 
 07 63 00 00-0019 EA 8" x 8" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .......................................................... 80.61  

    For Pourable Sealer Filled, Add  89.25 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  44.53 

. 
 07 63 00 00-0020 EA 8" x 10" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ........................................................ 85.75  

    For Pourable Sealer Filled, Add  111.56 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  55.82 

. 
 07 63 00 00-0021 EA 8" x 12" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ........................................................ 89.96  

    For Pourable Sealer Filled, Add  133.87 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  66.94 

. 
 07 63 00 00-0022 SF  24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ..................................................................... 96.34  

    For Pourable Sealer Filled, Add  200.80 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  100.18 

XXXXXXX 
. 
 07 63 00 00-0023  Clean, Repair And Refill Existing Pitch Pockets With Non-Shrink Grout (07 63 00 

00-0001) 
Note: Includes removing existing filler and refilling with non-shrink grout. 

. 

. 
 07 63 00 00-0024 EA Clean, Repair And Refill Existing 4" x 4" Pitch Pocket With Non-Shrink Grout ..................................................................... 45.13  

    For Pourable Sealer Filled, Add  22.31 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  11.16 

. 
 07 63 00 00-0025 EA Clean, Repair And Refill Existing 6" x 6" Pitch Pocket With Non-Shrink Grout ..................................................................... 47.91  

    For Pourable Sealer Filled, Add  50.21 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  25.12 

. 
 07 63 00 00-0026 EA Clean, Repair And Refill Existing 8" x 8" Pitch Pocket With Non-Shrink Grout ..................................................................... 51.23  

    For Pourable Sealer Filled, Add  89.25 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  44.53 
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. 
 07 63 00 00-0027 EA Clean, Repair And Refill Existing 8" x 10" Pitch Pocket With Non-Shrink Grout ................................................................... 53.74  

    For Pourable Sealer Filled, Add  111.56 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  55.82 

. 
 07 63 00 00-0028 EA Clean, Repair And Refill Existing 8" x 12" Pitch Pocket With Non-Shrink Grout ................................................................... 56.26  

    For Pourable Sealer Filled, Add  133.87 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  66.94 

. 
 07 63 00 00-0029 SF Clean, Repair And Refill Existing Pitch Pocket With Non-Shrink Grout ................................................................................ 60.88  

    For Pourable Sealer Filled, Add  200.80 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  100.18 

XXXXXXX 
. 
 07 63 00 00-0030  Lead Pipe Flashing For Roofs (07 63) 

Note: Includes 6" skirt base. 
. 
. 

 07 63 00 00-0031 EA 1-1/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 3/4" Pipe ..................................................................... 82.64 28.46 
. 

 07 63 00 00-0032 EA 1-1/2" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 1" Pipe ........................................................................ 82.64 28.46 
. 

 07 63 00 00-0033 EA 2-3/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 2" Pipe ........................................................................ 97.05 28.46 
. 

 07 63 00 00-0034 EA 3-3/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 3" Pipe ...................................................................... 105.28 28.46 
. 

 07 63 00 00-0035 EA 4-1/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 3-1/2" Pipe ............................................................... 109.40 28.46 
. 

 07 63 00 00-0036 EA 4-3/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 4" Pipe ...................................................................... 111.46 28.46 
. 

 07 63 00 00-0037 EA 6-7/8" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 6" Pipe ...................................................................... 132.04 28.46 
. 

 07 63 00 00-0038 EA 8-7/8" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 8" Pipe ...................................................................... 141.30 28.46 

XXXXXXX 
. 
 07 63 00 00-0039  Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing (07 63) 
. 
. 

 07 63 00 00-0040 EA  2" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ................................................. 62.89 18.40 
. 

 07 63 00 00-0041 EA  3" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ................................................. 63.42 18.40 
. 

 07 63 00 00-0042 EA  4" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ................................................. 65.29 18.40 
. 

 07 63 00 00-0043 EA  6" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ................................................. 74.66 18.40 

XXXXXXX 
. 
 07 65  Flexible Flashing (07 60) 
. 
. 
 07 65 16  Modified Bituminous Sheet Flashing (07 65) 
. 
. 
 07 65 16 00-0001  Liquid Flashing System For Modified And BUR Systems (07 65 16) 

See CSI section 07 51 13 00-0036 for ceramic coated roofing granules. 
. 
. 

 07 65 16 00-0002 SF 60 Mil, Urethane Elastomer Liquid Applied Flashing............................................................................................................... 6.97 1.51 
Note: Includes applying a 30 mil base coat, rolling in a stichbonded polyester reinforcing scrim and applying a 30 
mil second coat. 

XXXXXXX 
. 
 07 65 19  Plastic Sheet Flashing (07 65) 
. 
. 
 07 65 19 00-0001  Plastic Flashing And Trim (07 65 19) 
. 
. 
 07 65 19 00-0002  Neoprene Flashing (07 65 19 00-0001) 
. 
. 
 07 65 19 00-0003  60 Mil Neoprene Flashing (07 65 19 00-0002) 
. 
. 

 07 65 19 00-0004 LF 6" Wide Strip, 60 Mil, Neoprene Flashing ............................................................................................................................... 5.85 1.99 
. 

 07 65 19 00-0005 LF 12" Wide Strip, 60 Mil, Neoprene Flashing ............................................................................................................................. 7.54 2.13 
. 

 07 65 19 00-0006 LF 18" Wide Strip, 60 Mil, Neoprene Flashing ............................................................................................................................. 9.45 2.35 
. 

 07 65 19 00-0007 LF 24" Wide Strip, 60 Mil, Neoprene Flashing ........................................................................................................................... 11.49 2.64 

XXXXXXX 
. 
 07 65 33  Plastic Flashing (07 65) 
. 
. 
 07 65 33 00-0001  Neoprene Roof Boot (07 65 33) 
. 
. 

 07 65 33 00-0002 EA  Neoprene Roof Boot For 2" Diameter Pipe ........................................................................................................................... 25.27 6.10 
. 

 07 65 33 00-0003 EA  Neoprene Roof Boot For 3" Diameter Pipe ........................................................................................................................... 29.39 6.83 
. 

 07 65 33 00-0004 EA  Neoprene Roof Boot For 4" Diameter Pipe ........................................................................................................................... 32.40 7.35 

XXXXXXX 
. 
 07 70  Roof And Wall Specialties And Accessories (07) 

Note: Includes placement of materials on roof up to 2-1/2 stories. 
. 
. 
 07 71  Roof Specialties (07 70) 
. 
. 
 07 71 13  Manufactured Copings (07 71) 
. 
. 
 07 71 13 00-0001  Galvanized Steel Copings (07 71 13) 
. 
. 
 07 71 13 00-0002  KYNAR 500® Finish, Galvanized Steel Coping System With Galvanized 

Steel Cleats (07 71 13 00-0001) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0003 LF 10" To 14" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 

Galvanized Steel Cleats ...................................................................................................................................................... 17.68 1.59 
. 

 07 71 13 00-0004 LF >14" To 16" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 
Galvanized Steel Cleats ...................................................................................................................................................... 18.67 1.72 

. 
 07 71 13 00-0005 LF >16" To 22" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 

Galvanized Steel Cleats ...................................................................................................................................................... 21.23 1.81 
. 

 07 71 13 00-0006 LF >22" To 30" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 
Galvanized Steel Cleats ...................................................................................................................................................... 24.61 1.99 
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. 
 07 71 13 00-0007 LF >30" To 42" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 

Galvanized Steel Cleats ...................................................................................................................................................... 29.62 2.07 

XXXXXXX 
. 
 07 71 13 00-0008  Aluminum Copings (07 71 13) 
. 
. 
 07 71 13 00-0009  Mill Finish, Aluminum Coping System With Galvanized Steel Cleats (07 71 13 00-

0008) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0010  0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0009) 
. 
. 

 07 71 13 00-0011 LF 10" To 14" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ............. 14.17 1.59 
. 

 07 71 13 00-0012 LF >14" To 16" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 15.14 1.72 
. 

 07 71 13 00-0013 LF >16" To 22" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 17.57 1.81 
. 

 07 71 13 00-0014 LF >22" To 30" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 20.90 1.99 
. 

 07 71 13 00-0015 LF >30" To 42" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 25.82 2.07 

XXXXXXX 
. 
 07 71 13 00-0016  0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0009) 
. 
. 

 07 71 13 00-0017 LF 10" To 14" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ............. 15.32 1.59 
. 

 07 71 13 00-0018 LF >14" To 16" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 16.37 1.72 
. 

 07 71 13 00-0019 LF >16" To 22" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 19.02 1.81 
. 

 07 71 13 00-0020 LF >22" To 30" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 22.66 1.99 
. 

 07 71 13 00-0021 LF >30" To 42" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 28.05 2.07 

XXXXXXX 
. 
 07 71 13 00-0022  0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0009) 
. 
. 

 07 71 13 00-0023 LF 10" To 14" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ............. 16.27 1.59 
. 

 07 71 13 00-0024 LF >14" To 16" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 17.46 1.72 
. 

 07 71 13 00-0025 LF >16" To 22" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 20.83 1.81 
. 

 07 71 13 00-0026 LF >22" To 30" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 25.90 1.99 
. 

 07 71 13 00-0027 LF >30" To 42" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 33.30 2.07 

XXXXXXX 
. 
 07 71 13 00-0028  KYNAR 500® Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0008) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0029  0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0028) 
. 
. 

 07 71 13 00-0030 LF 10" To 14" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 19.36 1.59 

. 
 07 71 13 00-0031 LF >14" To 16" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 20.67 1.72 
. 

 07 71 13 00-0032 LF >16" To 22" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 24.12 1.81 

. 
 07 71 13 00-0033 LF >22" To 30" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 28.82 1.99 
. 

 07 71 13 00-0034 LF >30" To 42" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 35.88 2.07 

XXXXXXX 
. 
 07 71 13 00-0035  0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0028) 
. 
. 

 07 71 13 00-0036 LF 10" To 14" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 21.03 1.59 

. 
 07 71 13 00-0037 LF >14" To 16" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 22.45 1.72 
. 

 07 71 13 00-0038 LF >16" To 22" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 26.23 1.81 

. 
 07 71 13 00-0039 LF >22" To 30" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 31.37 1.99 
. 

 07 71 13 00-0040 LF >30" To 42" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 39.12 2.07 

XXXXXXX 
. 
 07 71 13 00-0041  0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0028) 
. 
. 

 07 71 13 00-0042 LF 10" To 14" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 22.41 1.59 

. 
 07 71 13 00-0043 LF >14" To 16" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 24.04 1.72 
. 

 07 71 13 00-0044 LF >16" To 22" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 28.86 1.81 

. 
 07 71 13 00-0045 LF >22" To 30" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 36.08 1.99 
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. 
 07 71 13 00-0046 LF >30" To 42" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 46.73 2.07 

XXXXXXX 
. 
 07 71 13 00-0047  Clear Anodized Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0008) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0048  0.040" Thick, Clear Anodized Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0047) 
. 
. 

 07 71 13 00-0049 LF 10" To 14" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 20.36 1.59 

. 
 07 71 13 00-0050 LF >14" To 16" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 21.73 1.72 
. 

 07 71 13 00-0051 LF >16" To 22" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 25.39 1.81 

. 
 07 71 13 00-0052 LF >22" To 30" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 30.35 1.99 
. 

 07 71 13 00-0053 LF >30" To 42" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 37.82 2.07 

XXXXXXX 
. 
 07 71 13 00-0054  0.050" Thick, Clear Anodized Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0047) 
. 
. 

 07 71 13 00-0055 LF 10" To 14" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 22.14 1.59 

. 
 07 71 13 00-0056 LF >14" To 16" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 23.62 1.72 
. 

 07 71 13 00-0057 LF >16" To 22" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 27.62 1.81 

. 
 07 71 13 00-0058 LF >22" To 30" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 33.06 1.99 
. 

 07 71 13 00-0059 LF >30" To 42" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 41.26 2.07 

XXXXXXX 
. 
 07 71 13 00-0060  0.063" Thick, Clear Anodized Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0047) 
. 
. 

 07 71 13 00-0061 LF 10" To 14" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 23.59 1.59 

. 
 07 71 13 00-0062 LF >14" To 16" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 25.31 1.72 
. 

 07 71 13 00-0063 LF >16" To 22" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 30.41 1.81 

. 
 07 71 13 00-0064 LF >22" To 30" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 38.04 1.99 
. 

 07 71 13 00-0065 LF >30" To 42" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 49.33 2.07 

XXXXXXX 
. 
 07 71 13 00-0066  Remove And Reinstall Metal Coping (07 71 13) 
. 
. 

 07 71 13 00-0067 LF Remove And Reinstall Metal Coping ...................................................................................................................................... 7.72  

XXXXXXX 
. 
 07 71 19  Manufactured Gravel Stops And Fasciae (07 71) 
. 
. 
 07 71 19 00-0001  Gravel Stop (07 71 19) 
. 
. 
 07 71 19 00-0002  Aluminum Gravel Stop (07 71 19 00-0001) 
. 
. 
 07 71 19 00-0003  Aluminum Gravel Stop (07 71 19 00-0002) 
. 
. 
 07 71 19 00-0004  KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0003) 
. 
. 
 07 71 19 00-0005  0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 
. 
. 

 07 71 19 00-0006 LF 4" To 6" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 10.48 1.33 
. 

 07 71 19 00-0007 LF >6" To 10" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 10.63 1.37 
. 

 07 71 19 00-0008 LF >10" To 18" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 10.83 1.41 

XXXXXXX 
. 
 07 71 19 00-0009  0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 
. 
. 

 07 71 19 00-0010 LF 4" To 6" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 11.06 1.33 
. 

 07 71 19 00-0011 LF >6" To 10" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 11.23 1.37 
. 

 07 71 19 00-0012 LF >10" To 18" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 11.46 1.41 

XXXXXXX 
. 
 07 71 19 00-0013  0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 
. 
. 

 07 71 19 00-0014 LF 4" To 6" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 11.81 1.33 
. 

 07 71 19 00-0015 LF >6" To 10" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 11.95 1.37 
. 

 07 71 19 00-0016 LF >10" To 18" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 12.26 1.41 
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XXXXXXX 
. 
 07 71 19 00-0017  0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 
. 
. 

 07 71 19 00-0018 LF 4" To 6" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 12.32 1.33 
. 

 07 71 19 00-0019 LF >6" To 10" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 12.48 1.37 
. 

 07 71 19 00-0020 LF >10" To 18" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 12.82 1.41 

XXXXXXX 
. 
 07 71 19 00-0021  Mill Finish, Aluminum Gravel Stop (07 71 19 00-0003) 
. 
. 
 07 71 19 00-0022  0.032" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 
. 
. 

 07 71 19 00-0023 LF 4" To 6" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop ................................................................................. 7.28 1.33 
. 

 07 71 19 00-0024 LF >6" To 10" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................. 7.59 1.37 
. 

 07 71 19 00-0025 LF >10" To 18" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop ........................................................................... 7.94 1.41 

XXXXXXX 
. 
 07 71 19 00-0026  0.040" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 
. 
. 

 07 71 19 00-0027 LF 4" To 6" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop ................................................................................. 7.76 1.33 
. 

 07 71 19 00-0028 LF >6" To 10" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................. 8.01 1.37 
. 

 07 71 19 00-0029 LF >10" To 18" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop ........................................................................... 8.26 1.41 

XXXXXXX 
. 
 07 71 19 00-0030  0.050" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 
. 
. 

 07 71 19 00-0031 LF 4" To 6" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop ................................................................................. 8.24 1.33 
. 

 07 71 19 00-0032 LF >6" To 10" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................. 8.49 1.37 
. 

 07 71 19 00-0033 LF >10" To 18" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop ........................................................................... 8.78 1.41 

XXXXXXX 
. 
 07 71 19 00-0034  0.063" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 
. 
. 

 07 71 19 00-0035 LF 4" To 6" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop ................................................................................. 8.76 1.33 
. 

 07 71 19 00-0036 LF >6" To 10" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................. 8.97 1.37 
. 

 07 71 19 00-0037 LF >10" To 18" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop ........................................................................... 9.17 1.41 

XXXXXXX 
. 
 07 71 19 00-0038  Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0003) 
. 
. 
 07 71 19 00-0039  0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 
. 
. 

 07 71 19 00-0040 LF 4" To 6" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................ 12.25 1.33 
. 

 07 71 19 00-0041 LF >6" To 10" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop ........................................................ 12.48 1.37 
. 

 07 71 19 00-0042 LF >10" To 18" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop ...................................................... 12.70 1.41 

XXXXXXX 
. 
 07 71 19 00-0043  0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 
. 
. 

 07 71 19 00-0044 LF 4" To 6" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................ 12.95 1.33 
. 

 07 71 19 00-0045 LF >6" To 10" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop ........................................................ 13.21 1.37 
. 

 07 71 19 00-0046 LF >10" To 18" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop ...................................................... 13.46 1.41 

XXXXXXX 
. 
 07 71 19 00-0047  0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 
. 
. 

 07 71 19 00-0048 LF 4" To 6" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................ 13.85 1.33 
. 

 07 71 19 00-0049 LF >6" To 10" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop ........................................................ 14.07 1.37 
. 

 07 71 19 00-0050 LF >10" To 18" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop ...................................................... 14.26 1.41 

XXXXXXX 
. 
 07 71 19 00-0051  0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 
. 
. 

 07 71 19 00-0052 LF 4" To 6" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................ 14.46 1.33 
. 

 07 71 19 00-0053 LF >6" To 10" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop ........................................................ 14.71 1.37 
. 

 07 71 19 00-0054 LF >10" To 18" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop ...................................................... 14.92 1.41 

XXXXXXX 
. 
 07 71 19 00-0055  Aluminum Gravel Stop System With Continuous Cleat (07 71 19 00-0002) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0056  KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0055) 
. 
. 
 07 71 19 00-0057  0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0058 LF 4" To 6" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat ............. 13.29 2.20 
. 

 07 71 19 00-0059 LF >6" To 10" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 13.82 2.28 

. 
 07 71 19 00-0060 LF >10" To 18" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 14.47 2.35 

XXXXXXX 
. 
 07 71 19 00-0061  0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0062 LF 4" To 6" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat ............. 13.87 2.20 
. 

 07 71 19 00-0063 LF >6" To 10" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 14.42 2.28 
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. 
 07 71 19 00-0064 LF >10" To 18" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 15.10 2.35 

XXXXXXX 
. 
 07 71 19 00-0065  0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0066 LF 4" To 6" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat ............. 14.62 2.20 
. 

 07 71 19 00-0067 LF >6" To 10" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 15.14 2.28 

. 
 07 71 19 00-0068 LF >10" To 18" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 15.90 2.35 

XXXXXXX 
. 
 07 71 19 00-0069  0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0070 LF 4" To 6" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat ............. 15.13 2.20 
. 

 07 71 19 00-0071 LF >6" To 10" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 15.67 2.28 

. 
 07 71 19 00-0072 LF >10" To 18" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 16.46 2.35 

XXXXXXX 
. 
 07 71 19 00-0073  Mill Finish, Aluminum Gravel Stop System With Continuous Cleat (07 71 19 00-0055) 
. 
. 
 07 71 19 00-0074  0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0075 LF 4" To 6" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 10.53 2.20 
. 

 07 71 19 00-0076 LF >6" To 10" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 10.95 2.28 
. 

 07 71 19 00-0077 LF >10" To 18" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 11.46 2.35 

XXXXXXX 
. 
 07 71 19 00-0078  0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0079 LF 4" To 6" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 10.93 2.20 
. 

 07 71 19 00-0080 LF >6" To 10" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 11.36 2.28 
. 

 07 71 19 00-0081 LF >10" To 18" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 11.90 2.35 

XXXXXXX 
. 
 07 71 19 00-0082  0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0083 LF 4" To 6" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 11.45 2.20 
. 

 07 71 19 00-0084 LF >6" To 10" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 11.86 2.28 
. 

 07 71 19 00-0085 LF >10" To 18" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 12.42 2.35 

XXXXXXX 
. 
 07 71 19 00-0086  0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0087 LF 4" To 6" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 11.80 2.20 
. 

 07 71 19 00-0088 LF >6" To 10" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 12.22 2.28 
. 

 07 71 19 00-0089 LF >10" To 18" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 12.81 2.35 

XXXXXXX 
. 
 07 71 19 00-0090  Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0055) 
. 
. 
 07 71 19 00-0091  0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0092 LF 4" To 6" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 15.06 2.20 
. 

 07 71 19 00-0093 LF >6" To 10" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 15.67 2.28 

. 
 07 71 19 00-0094 LF >10" To 18" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 16.34 2.35 

XXXXXXX 
. 
 07 71 19 00-0095  0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0096 LF 4" To 6" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 15.76 2.20 
. 

 07 71 19 00-0097 LF >6" To 10" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 16.40 2.28 

. 
 07 71 19 00-0098 LF >10" To 18" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 17.10 2.35 

XXXXXXX 
. 
 07 71 19 00-0099  0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0100 LF 4" To 6" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 16.66 2.20 
. 

 07 71 19 00-0101 LF >6" To 10" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 17.26 2.28 
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. 
 07 71 19 00-0102 LF >10" To 18" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 17.90 2.35 

XXXXXXX 
. 
 07 71 19 00-0103  0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0104 LF 4" To 6" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 17.27 2.20 
. 

 07 71 19 00-0105 LF >6" To 10" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 17.90 2.28 

. 
 07 71 19 00-0106 LF >10" To 18" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 18.56 2.35 

XXXXXXX 
. 
 07 71 19 00-0107  Stainless Steel Gravel Stop (07 71 19 00-0001) 
. 
. 
 07 71 19 00-0108  Stainless Steel Gravel Stop (07 71 19 00-0107) 
. 
. 
 07 71 19 00-0109  26 Gauge, Stainless Steel Gravel Stop (07 71 19 00-0108) 
. 
. 

 07 71 19 00-0110 LF 4" To 6" Face Height, 26 Gauge, Stainless Steel Gravel Stop................................................................................................ 8.60 1.33 
. 

 07 71 19 00-0111 LF >6" To 10" Face Height, 26 Gauge, Stainless Steel Gravel Stop ......................................................................................... 10.70 1.37 
. 

 07 71 19 00-0112 LF >10" To 18" Face Height, 26 Gauge, Stainless Steel Gravel Stop ....................................................................................... 15.10 1.41 

XXXXXXX 
. 
 07 71 19 00-0113  24 Gauge, Stainless Steel Gravel Stop (07 71 19 00-0108) 
. 
. 

 07 71 19 00-0114 LF 4" To 6" Face Height, 24 Gauge, Stainless Steel Gravel Stop.............................................................................................. 10.33 1.33 
. 

 07 71 19 00-0115 LF >6" To 10" Face Height, 24 Gauge, Stainless Steel Gravel Stop ......................................................................................... 13.01 1.37 
. 

 07 71 19 00-0116 LF >10" To 18" Face Height, 24 Gauge, Stainless Steel Gravel Stop ....................................................................................... 18.55 1.41 

XXXXXXX 
. 
 07 71 19 00-0117  22 Gauge, Stainless Steel Gravel Stop (07 71 19 00-0108) 
. 
. 

 07 71 19 00-0118 LF 4" To 6" Face Height, 22 Gauge, Stainless Steel Gravel Stop.............................................................................................. 12.16 1.33 
. 

 07 71 19 00-0119 LF >6" To 10" Face Height, 22 Gauge, Stainless Steel Gravel Stop ......................................................................................... 15.46 1.37 
. 

 07 71 19 00-0120 LF >10" To 18" Face Height, 22 Gauge, Stainless Steel Gravel Stop ....................................................................................... 22.22 1.41 

XXXXXXX 
. 
 07 71 19 00-0121  Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 00-0107) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0122  26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 

00-0121) 
. 
. 

 07 71 19 00-0123 LF 4" To 6" Face Height, 26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ............................................ 11.54 2.20 
. 

 07 71 19 00-0124 LF >6" To 10" Face Height, 26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ........................................ 14.06 2.28 
. 

 07 71 19 00-0125 LF >10" To 18" Face Height, 26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ...................................... 18.96 2.35 

XXXXXXX 
. 
 07 71 19 00-0126  24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 

00-0121) 
. 
. 

 07 71 19 00-0127 LF 4" To 6" Face Height, 24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ............................................ 13.27 2.20 
. 

 07 71 19 00-0128 LF >6" To 10" Face Height, 24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ........................................ 16.37 2.28 
. 

 07 71 19 00-0129 LF >10" To 18" Face Height, 24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ...................................... 22.41 2.35 

XXXXXXX 
. 
 07 71 19 00-0130  22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 

00-0121) 
. 
. 

 07 71 19 00-0131 LF 4" To 6" Face Height, 22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ............................................ 15.10 2.20 
. 

 07 71 19 00-0132 LF >6" To 10" Face Height, 22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ........................................ 18.82 2.28 
. 

 07 71 19 00-0133 LF >10" To 18" Face Height, 22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ...................................... 26.08 2.35 

XXXXXXX 
. 
 07 71 19 00-0134  Galvanized Steel Gravel Stop (07 71 19 00-0001) 
. 
. 
 07 71 19 00-0135  Galvanized Steel Gravel Stop (07 71 19 00-0134) 
. 
. 
 07 71 19 00-0136  KYNAR 500® Finish, Galvanized Steel Gravel Stop (07 71 19 00-0135) 
. 
. 
 07 71 19 00-0137  24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop (07 71 19 00-0136) 
. 
. 

 07 71 19 00-0138 LF 4" To 6" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop .......................................................... 9.50 1.33 
. 

 07 71 19 00-0139 LF >6" To 10" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop ...................................................... 9.63 1.37 
. 

 07 71 19 00-0140 LF >10" To 18" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop .................................................... 9.86 1.41 

XXXXXXX 
. 
 07 71 19 00-0141  Galvanized Steel Gravel Stop System With Continuous Cleat (07 71 19 00-0134) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0142  KYNAR 500® Finish, Galvanized Steel Gravel Stop System With 

Continuous Cleat (07 71 19 00-0141) 
. 
. 
 07 71 19 00-0143  24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System 

With Continuous Cleat (07 71 19 00-0142) 
. 
. 

 07 71 19 00-0144 LF 4" To 6" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 12.31 2.20 

. 
 07 71 19 00-0145 LF >6" To 10" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 12.82 2.28 
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. 
 07 71 19 00-0146 LF >10" To 18" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System With 

Continuous Cleat ................................................................................................................................................................. 13.50 2.35 

XXXXXXX 
. 
 07 71 19 00-0147  Copper Gravel Stop (07 71 19 00-0001) 
. 
. 
 07 71 19 00-0148  Copper Gravel Stop (07 71 19 00-0147) 
. 
. 
 07 71 19 00-0149  20 Ounce, Copper Gravel Stop (07 71 19 00-0148) 
. 
. 

 07 71 19 00-0150 LF 4" To 6" Face Height, 20 Ounce, Copper Gravel Stop .......................................................................................................... 36.79 1.33 
. 

 07 71 19 00-0151 LF >6" To 10" Face Height, 20 Ounce, Copper Gravel Stop ...................................................................................................... 41.70 1.37 
. 

 07 71 19 00-0152 LF >10" To 18" Face Height, 20 Ounce, Copper Gravel Stop .................................................................................................... 47.93 1.41 

XXXXXXX 
. 
 07 71 19 00-0153  16 Ounce, Copper Gravel Stop (07 71 19 00-0148) 
. 
. 

 07 71 19 00-0154 LF 4" To 6" Face Height, 16 Ounce, Copper Gravel Stop .......................................................................................................... 44.89 1.33 
. 

 07 71 19 00-0155 LF >6" To 10" Face Height, 16 Ounce, Copper Gravel Stop ...................................................................................................... 51.60 1.37 
. 

 07 71 19 00-0156 LF >10" To 18" Face Height, 16 Ounce, Copper Gravel Stop .................................................................................................... 58.73 1.41 

XXXXXXX 
. 
 07 71 19 00-0157  Copper Gravel Stop System With Continuous Cleat (07 71 19 00-0147) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0158  20 Ounce, Copper Gravel Stop System With Continuous Cleat (07 71 19 00-0157) 
. 
. 

 07 71 19 00-0159 LF 4" To 6" Face Height, 20 Ounce, Copper Gravel Stop System With Continuous Cleat ........................................................ 39.73 2.20 
. 

 07 71 19 00-0160 LF >6" To 10" Face Height, 20 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................... 45.06 2.28 
. 

 07 71 19 00-0161 LF >10" To 18" Face Height, 20 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................. 51.79 2.35 

XXXXXXX 
. 
 07 71 19 00-0162  16 Ounce, Copper Gravel Stop System With Continuous Cleat (07 71 19 00-0157) 
. 
. 

 07 71 19 00-0163 LF 4" To 6" Face Height, 16 Ounce, Copper Gravel Stop System With Continuous Cleat ........................................................ 47.83 2.20 
. 

 07 71 19 00-0164 LF >6" To 10" Face Height, 16 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................... 54.96 2.28 
. 

 07 71 19 00-0165 LF >10" To 18" Face Height, 16 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................. 62.59 2.35 

XXXXXXX 
. 
 07 71 19 00-0166  Fascia (07 71 19) 
. 
. 
 07 71 19 00-0167  Snap-On Cover Fascia (07 71 19 00-0166) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0168  Galvanized Steel Snap-On Cover Fascia (07 71 19 00-0167) 
. 
. 
 07 71 19 00-0169  KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia (07 71 19 00-0168) 
. 
. 
 07 71 19 00-0170  24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia (07 

71 19 00-0169) 
. 
. 

 07 71 19 00-0171 LF 3" To 5" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 12.36 1.84 

. 
 07 71 19 00-0172 LF >5" To 7" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 13.69 1.91 
. 

 07 71 19 00-0173 LF >7" To 9" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 14.59 1.99 

XXXXXXX 
. 
 07 71 19 00-0174  Accessories For KYNAR 500® Finish, Galvanized Steel Snap-On Cover 

Fascia Systems (07 71 19 00-0169) 
. 
. 
 07 71 19 00-0175  Fascia Sumps For KYNAR 500® Finish, Galvanized Steel Snap-On Cover 

Fascia Systems (07 71 19 00-0174) 
. 
. 

 07 71 19 00-0176 EA Fascia Sump For 3" To 5" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia Systems ............. 72.94 2.57 
. 

 07 71 19 00-0177 EA Fascia Sump For >5" To 7" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia Systems ........... 77.68 2.57 
. 

 07 71 19 00-0178 EA Fascia Sump For >7" To 9" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia Systems ........... 80.66 2.57 

XXXXXXX 
. 
 07 71 19 00-0179  Fascia Spillout Scuppers For KYNAR 500® Finish, Galvanized Steel Snap-

On Cover Fascia Systems (07 71 19 00-0174) 
. 
. 

 07 71 19 00-0180 EA Fascia Spillout Scupper For 3" To 5" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia 
Systems ............................................................................................................................................................................... 60.02 2.57 

. 
 07 71 19 00-0181 EA Fascia Spillout Scupper For >5" To 7" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover 

Fascia Systems ................................................................................................................................................................... 62.42 2.57 
. 

 07 71 19 00-0182 EA Fascia Spillout Scupper For >7" To 9" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover 
Fascia Systems ................................................................................................................................................................... 63.87 2.57 

XXXXXXX 
. 
 07 71 19 00-0183  Aluminum Snap-On Cover Fascia (07 71 19 00-0167) 
. 
. 
 07 71 19 00-0184  KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat (07 71 19 00-0183) 
. 
. 
 07 71 19 00-0185  0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0184) 
. 
. 

 07 71 19 00-0186 LF 3" To 5" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 13.32 1.84 
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. 
 07 71 19 00-0187 LF >5" To 7" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 14.98 1.91 
. 

 07 71 19 00-0188 LF >7" To 9" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 15.88 1.99 

XXXXXXX 
. 
 07 71 19 00-0189  0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0184) 
. 
. 

 07 71 19 00-0190 LF 3" To 5" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 13.95 1.84 

. 
 07 71 19 00-0191 LF >5" To 7" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 15.79 1.91 
. 

 07 71 19 00-0192 LF >7" To 9" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 16.79 1.99 

XXXXXXX 
. 
 07 71 19 00-0193  Accessories For KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

Systems (07 71 19 00-0184) 
. 
. 
 07 71 19 00-0194  Fascia Sumps For KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

Systems (07 71 19 00-0193) 
. 
. 

 07 71 19 00-0195 EA Fascia Sump For 3" To 5" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia Systems ........................ 81.85 2.57 
. 

 07 71 19 00-0196 EA Fascia Sump For >5" To 7" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia Systems ...................... 88.66 2.57 
. 

 07 71 19 00-0197 EA Fascia Sump For >7" To 9" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia Systems ...................... 91.64 2.57 

XXXXXXX 
. 
 07 71 19 00-0198  Fascia Spillout Scuppers For KYNAR 500® Finish, Aluminum Snap-On 

Cover Fascia Systems (07 71 19 00-0193) 
. 
. 

 07 71 19 00-0199 EA Fascia Spillout Scupper For 3" To 5" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................... 65.05 2.57 

. 
 07 71 19 00-0200 EA Fascia Spillout Scupper For >5" To 7" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

Systems ............................................................................................................................................................................... 68.45 2.57 
. 

 07 71 19 00-0201 EA Fascia Spillout Scupper For >7" To 9" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................... 69.93 2.57 

XXXXXXX 
. 
 07 71 19 00-0202  Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat (07 71 19 00-0183) 
. 
. 
 07 71 19 00-0203  0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0202) 
. 
. 

 07 71 19 00-0204 LF 3" To 5" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 15.25 1.84 

. 
 07 71 19 00-0205 LF >5" To 7" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 17.21 1.91 
. 

 07 71 19 00-0206 LF >7" To 9" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 18.26 1.99 

XXXXXXX 
. 
 07 71 19 00-0207  0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0202) 
. 
. 

 07 71 19 00-0208 LF 3" To 5" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 16.00 1.84 

. 
 07 71 19 00-0209 LF >5" To 7" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 18.18 1.91 
. 

 07 71 19 00-0210 LF >7" To 9" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 19.35 1.99 

XXXXXXX 
. 
 07 71 19 00-0211  Accessories For Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

Systems (07 71 19 00-0202) 
. 
. 
 07 71 19 00-0212  Fascia Sumps For Clear Anodized Finish, Aluminum Snap-On Cover 

Fascia Systems (07 71 19 00-0211) 
. 
. 

 07 71 19 00-0213 EA Fascia Sump For 3" To 5" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia Systems .................... 101.02 2.57 
. 

 07 71 19 00-0214 EA Fascia Sump For >5" To 7" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia Systems .................. 109.54 2.57 
. 

 07 71 19 00-0215 EA Fascia Sump For >7" To 9" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia Systems .................. 113.26 2.57 

XXXXXXX 
. 
 07 71 19 00-0216  Fascia Spillout Scuppers For Clear Anodized Finish, Aluminum Snap-On 

Cover Fascia Systems (07 71 19 00-0211) 
. 
. 

 07 71 19 00-0217 EA Fascia Spillout Scupper For 3" To 5" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................... 80.03 2.57 

. 
 07 71 19 00-0218 EA Fascia Spillout Scupper For >5" To 7" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

Systems ............................................................................................................................................................................... 84.27 2.57 
. 

 07 71 19 00-0219 EA Fascia Spillout Scupper For >7" To 9" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................... 86.13 2.57 

XXXXXXX 
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. 
 07 71 23  Manufactured Gutters And Downspouts (07 71) 

Note: Includes all necessary support straps. 
. 
. 
 07 71 23 00-0001  Aluminum Gutters And Downspouts (07 71 23) 
. 
. 
 07 71 23 00-0002  Aluminum Gutters (07 71 23 00-0001) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0003  K-Style Aluminum Gutters (07 71 23 00-0002) 
. 
. 

 07 71 23 00-0004 LF 5", 0.027" Thick, K-Style Aluminum Gutter ............................................................................................................................. 6.31 2.78 
    For Kynar 500® Finish, Add  0.76 

. 
 07 71 23 00-0005 LF 6", 0.027" Thick, K-Style Aluminum Gutter ............................................................................................................................. 6.78 2.78 

    For Kynar 500® Finish, Add  0.97 
. 

 07 71 23 00-0006 LF 5", 0.032" Thick, K-Style Aluminum Gutter ............................................................................................................................. 6.56 2.78 
    For Kynar 500® Finish, Add  0.87 

. 
 07 71 23 00-0007 LF 6", 0.032" Thick, K-Style Aluminum Gutter ............................................................................................................................. 7.09 2.78 

    For Kynar 500® Finish, Add  1.11 
. 

 07 71 23 00-0008 LF 7", 0.032" Thick, K-Style Aluminum Gutter ........................................................................................................................... 12.58 2.78 
    For Kynar 500® Finish, Add  3.58 

. 
 07 71 23 00-0009 LF 8", 0.032" Thick, K-Style Aluminum Gutter ........................................................................................................................... 13.32 2.78 

    For Kynar 500® Finish, Add  3.91 
. 

 07 71 23 00-0010 LF 8", 0.040" Thick, K-Style Aluminum Gutter ........................................................................................................................... 14.99 2.78 
    For Kynar 500® Finish, Add  4.66 

XXXXXXX 
. 
 07 71 23 00-0011  Half Round Aluminum Gutters (07 71 23 00-0002) 
. 
. 

 07 71 23 00-0012 LF 5", 0.027" Thick, Half Round Aluminum Gutter ..................................................................................................................... 11.17 2.78 
    For Kynar 500® Finish, Add  2.94 

. 
 07 71 23 00-0013 LF 6", 0.032" Thick, Half Round Aluminum Gutter ..................................................................................................................... 13.15 2.78 

    For Kynar 500® Finish, Add  3.83 

XXXXXXX 
. 
 07 71 23 00-0014  Box Style Aluminum Gutters (07 71 23 00-0002) 
. 
. 

 07 71 23 00-0015 LF 6", 0.027" Thick, Box Style Aluminum Gutter ........................................................................................................................ 10.70 2.78 
    For Kynar 500® Finish, Add  2.73 

. 
 07 71 23 00-0016 LF 6", 0.032" Thick, Box Style Aluminum Gutter ........................................................................................................................ 10.73 2.78 

    For Kynar 500® Finish, Add  2.75 
. 

 07 71 23 00-0017 LF 7", 0.032" Thick, Box Style Aluminum Gutter ........................................................................................................................ 12.23 2.78 
    For Kynar 500® Finish, Add  3.42 

. 
 07 71 23 00-0018 LF 8", 0.032" Thick, Box Style Aluminum Gutter ........................................................................................................................ 13.58 2.78 

    For Kynar 500® Finish, Add  4.03 

XXXXXXX 
. 
 07 71 23 00-0019  Aluminum Gutter End Caps (07 71 23 00-0001) 
. 
. 
 07 71 23 00-0020  K-Style, Aluminum Gutter End Caps (07 71 23 00-0019) 
. 
. 

 07 71 23 00-0021 EA 5", K-Style Aluminum Gutter End Cap .................................................................................................................................... 2.81  
    For Kynar 500® Finish, Add  0.27 

. 
 07 71 23 00-0022 EA 6", K-Style Aluminum Gutter End Cap .................................................................................................................................... 3.28  

    For Kynar 500® Finish, Add  0.48 
. 

 07 71 23 00-0023 EA 7", K-Style Aluminum Gutter End Cap .................................................................................................................................... 6.17  
    For Kynar 500® Finish, Add  1.78 

. 
 07 71 23 00-0024 EA 8", K-Style Aluminum Gutter End Cap .................................................................................................................................... 7.06  

    For Kynar 500® Finish, Add  2.18 

XXXXXXX 
. 
 07 71 23 00-0025  Half Round, Aluminum Gutter End Caps (07 71 23 00-0019) 
. 
. 

 07 71 23 00-0026 EA 5", Half Round Aluminum Gutter End Cap .............................................................................................................................. 4.02  
    For Kynar 500® Finish, Add  0.81 

. 
 07 71 23 00-0027 EA 6", Half Round Aluminum Gutter End Cap .............................................................................................................................. 5.78  

    For Kynar 500® Finish, Add  1.60 

XXXXXXX 
. 
 07 71 23 00-0028  Box Style, Aluminum Gutter End Caps (07 71 23 00-0019) 
. 
. 

 07 71 23 00-0029 EA 6", Box Style Aluminum Gutter End Cap ................................................................................................................................. 6.66  
    For Kynar 500® Finish, Add  2.00 

. 
 07 71 23 00-0030 EA 7", Box Style Aluminum Gutter End Cap ................................................................................................................................. 7.17  

    For Kynar 500® Finish, Add  2.23 
. 

 07 71 23 00-0031 EA 8", Box Style Aluminum Gutter End Cap ................................................................................................................................. 8.27  
    For Kynar 500® Finish, Add  2.72 

XXXXXXX 
. 
 07 71 23 00-0032  Aluminum Gutter Miters (07 71 23 00-0001) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0033  K-Style, Aluminum Gutter Miters (07 71 23 00-0032) 
. 
. 

 07 71 23 00-0034 EA 5", K-Style Aluminum Gutter Miter .......................................................................................................................................... 8.52  
    For Kynar 500® Finish, Add  2.08 

. 
 07 71 23 00-0035 EA 6", K-Style Aluminum Gutter Miter ........................................................................................................................................ 11.90  

    For Kynar 500® Finish, Add  3.60 
. 

 07 71 23 00-0036 EA 7", K-Style Aluminum Gutter Miter ........................................................................................................................................ 42.43  
    For Kynar 500® Finish, Add  17.34 
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. 
 07 71 23 00-0037 EA 8", K-Style Aluminum Gutter Miter ........................................................................................................................................ 45.86  

    For Kynar 500® Finish, Add  18.89 

XXXXXXX 
. 
 07 71 23 00-0038  Half Round, Aluminum Gutter Miters (07 71 23 00-0032) 
. 
. 

 07 71 23 00-0039 EA 5", Half Round Aluminum Gutter Miter .................................................................................................................................. 17.01  
    For Kynar 500® Finish, Add  5.90 

. 
 07 71 23 00-0040 EA 6", Half Round Aluminum Gutter Miter .................................................................................................................................. 28.05  

    For Kynar 500® Finish, Add  10.87 

XXXXXXX 
. 
 07 71 23 00-0041  Box Style, Aluminum Gutter Miters (07 71 23 00-0032) 
. 
. 

 07 71 23 00-0042 EA 6", Box Style Aluminum Gutter Miter..................................................................................................................................... 34.10  
    For Kynar 500® Finish, Add  13.59 

. 
 07 71 23 00-0043 EA 7", Box Style Aluminum Gutter Miter..................................................................................................................................... 52.07  

    For Kynar 500® Finish, Add  21.68 
. 

 07 71 23 00-0044 EA 8", Box Style Aluminum Gutter Miter..................................................................................................................................... 56.35  
    For Kynar 500® Finish, Add  23.61 

XXXXXXX 
. 
 07 71 23 00-0045  Aluminum Gutter Wire Strainers (07 71 23 00-0001) 
. 
. 

 07 71 23 00-0046 EA 3" Diameter, Round Aluminum Wire Strainer ........................................................................................................................ 10.41 2.78 
    For Kynar 500® Finish, Add  2.08 

. 
 07 71 23 00-0047 EA 4" Diameter, Round Aluminum Wire Strainer ........................................................................................................................ 14.30 2.78 

    For Kynar 500® Finish, Add  3.83 

XXXXXXX 
. 
 07 71 23 00-0048  Aluminum Downspouts (07 71 23 00-0001) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0049  Round Aluminum Downspouts (07 71 23 00-0048) 
. 
. 

 07 71 23 00-0050 LF 3" Diameter, Round Aluminum Downspout ............................................................................................................................. 5.20 2.66 
    For Kynar 500® Finish, Add  1.04 

. 
 07 71 23 00-0051 LF 4" Diameter, Round Aluminum Downspout ............................................................................................................................. 5.74 2.66 

    For Kynar 500® Finish, Add  1.28 

XXXXXXX 
. 
 07 71 23 00-0052  Rectangular Aluminum Downspouts (07 71 23 00-0048) 
. 
. 

 07 71 23 00-0053 LF 2" x 3", Rectangular Aluminum Downspout ............................................................................................................................ 4.07 2.66 
    For Kynar 500® Finish, Add  0.53 

. 
 07 71 23 00-0054 LF 3" x 4", Rectangular Aluminum Downspout ............................................................................................................................ 4.76 2.66 

    For Kynar 500® Finish, Add  0.84 
. 

 07 71 23 00-0055 LF 4" x 5", Rectangular Aluminum Downspout ............................................................................................................................ 7.66 2.66 
    For Kynar 500® Finish, Add  2.15 

XXXXXXX 
. 
 07 71 23 00-0056  Aluminum Devices (07 71 23 00-0001) 
. 
. 

 07 71 23 00-0057 EA Thru-Wall Aluminum Scupper Outlet .................................................................................................................................... 99.76 16.53 
    For Kynar 500® Finish, Add  20.10 

. 
 07 71 23 00-0058 EA  Aluminum Leader/Conductor Head ..................................................................................................................................... 137.13 18.37 

    For Kynar 500® Finish, Add  45.18 

XXXXXXX 
. 
 07 71 23 00-0059  Copper Gutters And Downspouts (07 71 23) 
. 
. 
 07 71 23 00-0060  Copper Gutters (07 71 23 00-0059) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0061  K-Style Copper Gutters (07 71 23 00-0060) 
. 
. 

 07 71 23 00-0062 LF 4", 16 Ounce, K-Style Copper Gutter .................................................................................................................................... 13.29 2.78 
. 

 07 71 23 00-0063 LF 5", 16 Ounce, K-Style Copper Gutter .................................................................................................................................... 18.69 2.78 
. 

 07 71 23 00-0064 LF 6", 16 Ounce, K-Style Copper Gutter .................................................................................................................................... 22.15 2.78 
. 

 07 71 23 00-0065 LF 5", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 23.75 2.78 
. 

 07 71 23 00-0066 LF 6", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 29.31 2.78 
. 

 07 71 23 00-0067 LF 7", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 33.83 2.78 
. 

 07 71 23 00-0068 LF 8", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 37.16 2.78 

XXXXXXX 
. 
 07 71 23 00-0069  Half Round Copper Gutters (07 71 23 00-0060) 
. 
. 

 07 71 23 00-0070 LF 5", 16 Ounce, Half Round Copper Gutter ............................................................................................................................. 16.06 2.78 
. 

 07 71 23 00-0071 LF 6", 16 Ounce, Half Round Copper Gutter ............................................................................................................................. 20.19 2.78 
. 

 07 71 23 00-0072 LF 7", 16 Ounce, Half Round Copper Gutter ............................................................................................................................. 33.92 2.78 
. 

 07 71 23 00-0073 LF 5", 20 Ounce, Half Round Copper Gutter ............................................................................................................................. 18.82 2.78 
. 

 07 71 23 00-0074 LF 6", 20 Ounce, Half Round Copper Gutter ............................................................................................................................. 23.12 2.78 
. 

 07 71 23 00-0075 LF 7", 20 Ounce, Half Round Copper Gutter ............................................................................................................................. 35.71 2.78 
. 

 07 71 23 00-0076 LF 8", 20 Ounce, Half Round Copper Gutter ............................................................................................................................. 40.14 2.78 

XXXXXXX 
. 
 07 71 23 00-0077  Copper Gutter End Caps (07 71 23 00-0059) 
. 
. 
 07 71 23 00-0078  K-Style, Copper Gutter End Caps (07 71 23 00-0077) 
. 
. 

 07 71 23 00-0079 EA 4", K-Style Copper Gutter End Cap ........................................................................................................................................ 5.20  
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. 
 07 71 23 00-0080 EA 5", K-Style Copper Gutter End Cap ........................................................................................................................................ 5.53  

. 
 07 71 23 00-0081 EA 6", K-Style Copper Gutter End Cap ........................................................................................................................................ 5.86  

. 
 07 71 23 00-0082 EA 7", K-Style Copper Gutter End Cap ...................................................................................................................................... 14.69  

. 
 07 71 23 00-0083 EA 8", K-Style Copper Gutter End Cap ...................................................................................................................................... 17.79  

XXXXXXX 
. 
 07 71 23 00-0084  Half Round, Copper Gutter End Caps (07 71 23 00-0077) 
. 
. 

 07 71 23 00-0085 EA 4", Half Round Copper Gutter End Cap .................................................................................................................................. 6.18  
. 

 07 71 23 00-0086 EA 5", Half Round Copper Gutter End Cap .................................................................................................................................. 6.88  
. 

 07 71 23 00-0087 EA 6", Half Round Copper Gutter End Cap ................................................................................................................................ 10.11  
. 

 07 71 23 00-0088 EA 7", Half Round Copper Gutter End Cap ................................................................................................................................ 29.35  
. 

 07 71 23 00-0089 EA 8", Half Round Copper Gutter End Cap ................................................................................................................................ 34.57  

XXXXXXX 
. 
 07 71 23 00-0090  Copper Gutter Miters (07 71 23 00-0059) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0091  K-Style, Copper Gutter Miters (07 71 23 00-0090) 
. 
. 

 07 71 23 00-0092 EA 4", K-Style Copper Gutter Miter ............................................................................................................................................ 26.02  
. 

 07 71 23 00-0093 EA 5", K-Style Copper Gutter Miter ............................................................................................................................................ 29.41  
. 

 07 71 23 00-0094 EA 6", K-Style Copper Gutter Miter ............................................................................................................................................ 43.77  
. 

 07 71 23 00-0095 EA 7", K-Style Copper Gutter Miter ............................................................................................................................................ 63.48  
. 

 07 71 23 00-0096 EA 8", K-Style Copper Gutter Miter ............................................................................................................................................ 74.80  

XXXXXXX 
. 
 07 71 23 00-0097  Half Round, Copper Gutter Miters (07 71 23 00-0090) 
. 
. 

 07 71 23 00-0098 EA 4", Half Round Copper Gutter Miter ...................................................................................................................................... 42.88  
. 

 07 71 23 00-0099 EA 5", Half Round Copper Gutter Miter ...................................................................................................................................... 38.76  
. 

 07 71 23 00-0100 EA 6", Half Round Copper Gutter Miter ...................................................................................................................................... 57.29  
. 

 07 71 23 00-0101 EA 7", Half Round Copper Gutter Miter ...................................................................................................................................... 68.73  
. 

 07 71 23 00-0102 EA 8", Half Round Copper Gutter Miter ...................................................................................................................................... 81.60  

XXXXXXX 
. 
 07 71 23 00-0103  Copper Gutter Wire Strainers (07 71 23 00-0059) 
. 
. 

 07 71 23 00-0104 EA  2" Diameter, Round Copper Wire Strainer ............................................................................................................................ 12.78 2.78 
. 

 07 71 23 00-0105 EA  3" Diameter, Round Copper Wire Strainer ............................................................................................................................ 15.07 2.78 
. 

 07 71 23 00-0106 EA  4" Diameter, Round Copper Wire Strainer ............................................................................................................................ 22.56 2.78 
. 

 07 71 23 00-0107 EA  5" Diameter, Round Copper Wire Strainer ............................................................................................................................ 29.09 2.78 
. 

 07 71 23 00-0108 EA 6" Diameter, Round Copper Wire Strainer ............................................................................................................................ 34.56 2.78 

XXXXXXX 
. 
 07 71 23 00-0109  Copper Downspouts (07 71 23 00-0059) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0110  Round Copper Downspouts (07 71 23 00-0109) 
. 
. 

 07 71 23 00-0111 LF 2" Diameter, 16 Ounce, Round Copper Downspout ............................................................................................................. 19.99 2.66 
. 

 07 71 23 00-0112 LF 3" Diameter, 16 Ounce, Round Copper Downspout ............................................................................................................. 14.15 2.66 
. 

 07 71 23 00-0113 LF 4" Diameter, 16 Ounce, Round Copper Downspout ............................................................................................................. 17.64 2.66 
. 

 07 71 23 00-0114 LF 5" Diameter, 16 Ounce, Round Copper Downspout ............................................................................................................. 27.73 2.66 
. 

 07 71 23 00-0115 LF 6" Diameter, 16 Ounce, Round Copper Downspout ............................................................................................................. 35.44 2.66 
. 

 07 71 23 00-0116 LF 3" Diameter, 20 Ounce, Round Copper Downspout ............................................................................................................. 18.88 2.66 
. 

 07 71 23 00-0117 LF 4" Diameter, 20 Ounce, Round Copper Downspout ............................................................................................................. 24.27 2.66 
. 

 07 71 23 00-0118 LF 5" Diameter, 20 Ounce, Round Copper Downspout ............................................................................................................. 36.49 2.66 

XXXXXXX 
. 
 07 71 23 00-0119  Square Copper Downspouts (07 71 23 00-0109) 
. 
. 

 07 71 23 00-0120 LF 3" Diameter, 16 Ounce, Square Copper Downspout ............................................................................................................ 10.03 2.66 
. 

 07 71 23 00-0121 LF 4" Diameter, 16 Ounce, Square Copper Downspout ............................................................................................................ 12.35 2.66 
. 

 07 71 23 00-0122 LF 5" Diameter, 16 Ounce, Square Copper Downspout ............................................................................................................ 17.35 2.66 
. 

 07 71 23 00-0123 LF 3" Diameter, 20 Ounce, Square Copper Downspout ............................................................................................................ 11.47 2.66 
. 

 07 71 23 00-0124 LF 4" Diameter, 20 Ounce, Square Copper Downspout ............................................................................................................ 14.36 2.66 
. 

 07 71 23 00-0125 LF 5" Diameter, 20 Ounce, Square Copper Downspout ............................................................................................................ 20.29 2.66 

XXXXXXX 
. 
 07 71 23 00-0126  Rectangular Copper Downspouts (07 71 23 00-0109) 
. 
. 

 07 71 23 00-0127 LF 2" x 3", 16 Ounce, Rectangular Copper Downspout ............................................................................................................. 14.51 2.66 
. 

 07 71 23 00-0128 LF 3" x 4", 16 Ounce, Rectangular Copper Downspout ............................................................................................................. 18.15 2.66 
. 

 07 71 23 00-0129 LF 4" x 5", 16 Ounce, Rectangular Copper Downspout ............................................................................................................. 25.50 2.66 
. 

 07 71 23 00-0130 LF 2" x 3", 20 Ounce, Rectangular Copper Downspout ............................................................................................................. 16.78 2.66 
. 

 07 71 23 00-0131 LF 3" x 4", 20 Ounce, Rectangular Copper Downspout ............................................................................................................. 21.29 2.66 
. 

 07 71 23 00-0132 LF 4" x 5", 20 Ounce, Rectangular Copper Downspout ............................................................................................................. 30.24 2.66 

XXXXXXX 
. 
 07 71 23 00-0133  Copper Devices And Accessories (07 71 23 00-0059) 
. 
. 

 07 71 23 00-0134 EA  Thru-Wall Copper Scupper Outlet ....................................................................................................................................... 152.41 16.53 
. 

 07 71 23 00-0135 EA  Copper Leader/Conductor Head ......................................................................................................................................... 221.99 18.37 
. 

 07 71 23 00-0136 EA  Copper Eave Box ................................................................................................................................................................ 109.02 16.67 

XXXXXXX 
. 
 07 71 23 00-0137  Galvanized Steel Gutters And Downspouts (07 71 23) 
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. 

. 
 07 71 23 00-0138  Galvanized Steel Gutters (07 71 23 00-0137) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0139  K-Style Galvanized Steel Gutters (07 71 23 00-0138) 
. 
. 

 07 71 23 00-0140 LF 5", 26 Gauge, K-Style Galvanized Steel Gutter ...................................................................................................................... 7.33 2.78 
    For Kynar 500® Finish, Add  1.22 

. 
 07 71 23 00-0141 LF 6", 26 Gauge, K-Style Galvanized Steel Gutter ...................................................................................................................... 8.15 2.78 

    For Kynar 500® Finish, Add  1.58 
. 

 07 71 23 00-0142 LF 7", 26 Gauge, K-Style Galvanized Steel Gutter .................................................................................................................... 17.73 2.78 
    For Kynar 500® Finish, Add  5.90 

. 
 07 71 23 00-0143 LF 8", 24 Gauge, K-Style Galvanized Steel Gutter .................................................................................................................... 18.20 2.78 

    For Kynar 500® Finish, Add  6.11 

XXXXXXX 
. 
 07 71 23 00-0144  Half Round Galvanized Steel Gutters (07 71 23 00-0138) 
. 
. 

 07 71 23 00-0145 LF 5", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 10.11 2.78 
    For Kynar 500® Finish, Add  2.47 

. 
 07 71 23 00-0146 LF 6", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 12.25 2.78 

    For Kynar 500® Finish, Add  3.43 
. 

 07 71 23 00-0147 LF 7", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 28.91 2.78 
    For Kynar 500® Finish, Add  10.93 

. 
 07 71 23 00-0148 LF 8", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 30.41 2.78 

    For Kynar 500® Finish, Add  11.60 

XXXXXXX 
. 
 07 71 23 00-0149  Box Style Galvanized Steel Gutters (07 71 23 00-0138) 
. 
. 

 07 71 23 00-0150 LF 7", 26 Gauge, Box Style Galvanized Steel Gutter ................................................................................................................. 18.80 2.78 
    For Kynar 500® Finish, Add  6.38 

. 
 07 71 23 00-0151 LF 8", 24 Gauge, Box Style Galvanized Steel Gutter ................................................................................................................. 19.88 2.78 

    For Kynar 500® Finish, Add  6.86 

XXXXXXX 
. 
 07 71 23 00-0152  Galvanized Steel Gutter End Caps (07 71 23 00-0137) 
. 
. 
 07 71 23 00-0153  K-Style, Galvanized Steel Gutter End Caps (07 71 23 00-0152) 
. 
. 

 07 71 23 00-0154 EA 5", K-Style Galvanized Steel Gutter End Cap ......................................................................................................................... 3.83  
    For Kynar 500® Finish, Add  0.72 

. 
 07 71 23 00-0155 EA 6", K-Style Galvanized Steel Gutter End Cap ......................................................................................................................... 4.26  

    For Kynar 500® Finish, Add  0.92 
. 

 07 71 23 00-0156 EA 7", K-Style Galvanized Steel Gutter End Cap ......................................................................................................................... 8.03  
    For Kynar 500® Finish, Add  2.61 

. 
 07 71 23 00-0157 EA 8", K-Style Galvanized Steel Gutter End Cap ....................................................................................................................... 11.19  

    For Kynar 500® Finish, Add  4.04 

XXXXXXX 
. 
 07 71 23 00-0158  Half Round, Galvanized Steel Gutter End Caps (07 71 23 00-0152) 
. 
. 

 07 71 23 00-0159 EA 5", Half Round Galvanized Steel Gutter End Cap ................................................................................................................... 4.64  
    For Kynar 500® Finish, Add  1.09 

. 
 07 71 23 00-0160 EA 6", Half Round Galvanized Steel Gutter End Cap ................................................................................................................... 5.18  

    For Kynar 500® Finish, Add  1.33 
. 

 07 71 23 00-0161 EA 7", Half Round Galvanized Steel Gutter End Cap ................................................................................................................... 8.76  
    For Kynar 500® Finish, Add  2.94 

. 
 07 71 23 00-0162 EA 8", Half Round Galvanized Steel Gutter End Cap ................................................................................................................. 11.47  

    For Kynar 500® Finish, Add  4.16 

XXXXXXX 
. 
 07 71 23 00-0163  Box Style, Galvanized Steel Gutter End Caps (07 71 23 00-0152) 
. 
. 

 07 71 23 00-0164 EA 7", Box Style Galvanized Steel Gutter End Cap ..................................................................................................................... 9.74  
    For Kynar 500® Finish, Add  3.38 

. 
 07 71 23 00-0165 EA 8", Box Style Galvanized Steel Gutter End Cap ................................................................................................................... 12.70  

    For Kynar 500® Finish, Add  4.72 

XXXXXXX 
. 
 07 71 23 00-0166  Galvanized Steel Gutter Miters (07 71 23 00-0137) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0167  K-Style, Galvanized Steel Gutter Miters (07 71 23 00-0166) 
. 
. 

 07 71 23 00-0168 EA 5", K-Style Galvanized Steel Gutter Miter ............................................................................................................................. 14.84  
    For Kynar 500® Finish, Add  4.93 

. 
 07 71 23 00-0169 EA 6", K-Style Galvanized Steel Gutter Miter ............................................................................................................................. 24.84  

    For Kynar 500® Finish, Add  9.43 
. 

 07 71 23 00-0170 EA 7", K-Style Galvanized Steel Gutter Miter ............................................................................................................................. 40.74  
    For Kynar 500® Finish, Add  16.58 

. 
 07 71 23 00-0171 EA 8", K-Style Galvanized Steel Gutter Miter ............................................................................................................................. 45.67  

    For Kynar 500® Finish, Add  18.80 

XXXXXXX 
. 
 07 71 23 00-0172  Half Round, Galvanized Steel Gutter Miters (07 71 23 00-0166) 
. 
. 

 07 71 23 00-0173 EA 5", Half Round Galvanized Steel Gutter Miter ....................................................................................................................... 21.03  
    For Kynar 500® Finish, Add  7.71 

. 
 07 71 23 00-0174 EA 6", Half Round Galvanized Steel Gutter Miter ....................................................................................................................... 23.47  

    For Kynar 500® Finish, Add  8.81 
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. 
 07 71 23 00-0175 EA 7", Half Round Galvanized Steel Gutter Miter ....................................................................................................................... 70.48  

    For Kynar 500® Finish, Add  29.97 
. 

 07 71 23 00-0176 EA 8", Half Round Galvanized Steel Gutter Miter ....................................................................................................................... 74.18  
    For Kynar 500® Finish, Add  31.63 

XXXXXXX 
. 
 07 71 23 00-0177  Box Style, Galvanized Steel Gutter Miters (07 71 23 00-0166) 
. 
. 

 07 71 23 00-0178 EA 7", Box Style Galvanized Steel Gutter Miter .......................................................................................................................... 43.20  
    For Kynar 500® Finish, Add  17.69 

. 
 07 71 23 00-0179 EA 8", Box Style Galvanized Steel Gutter Miter .......................................................................................................................... 45.67  

    For Kynar 500® Finish, Add  18.80 

XXXXXXX 
. 
 07 71 23 00-0180  Galvanized Steel Gutter Wire Strainers (07 71 23 00-0137) 
. 
. 

 07 71 23 00-0181 EA 3" Diameter, Round Galvanized Steel Wire Strainer ............................................................................................................... 9.47 2.78 
    For Kynar 500® Finish, Add  1.66 

. 
 07 71 23 00-0182 EA 4" Diameter, Round Galvanized Steel Wire Strainer ............................................................................................................. 12.60 2.78 

    For Kynar 500® Finish, Add  3.06 

XXXXXXX 
. 
 07 71 23 00-0183  Galvanized Steel Downspouts (07 71 23 00-0137) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0184  Round Galvanized Steel Downspouts (07 71 23 00-0183) 
. 
. 

 07 71 23 00-0185 LF 3" Diameter, 26 Gauge, Round Galvanized Steel Downspout ................................................................................................ 4.86 2.66 
    For Kynar 500® Finish, Add  0.89 

. 
 07 71 23 00-0186 LF 4" Diameter, 26 Gauge, Round Galvanized Steel Downspout ................................................................................................ 5.70 2.66 

    For Kynar 500® Finish, Add  1.26 
. 

 07 71 23 00-0187 LF 5" Diameter, 26 Gauge, Round Galvanized Steel Downspout ................................................................................................ 7.26 2.66 
    For Kynar 500® Finish, Add  1.97 

. 
 07 71 23 00-0188 LF 6" Diameter, 26 Gauge, Round Galvanized Steel Downspout .............................................................................................. 14.46 2.66 

    For Kynar 500® Finish, Add  5.21 

XXXXXXX 
. 
 07 71 23 00-0189  Square Galvanized Steel Downspouts (07 71 23 00-0183) 
. 
. 

 07 71 23 00-0190 LF 4" x 4", 26 Gauge, Square Galvanized Steel Downspout ....................................................................................................... 5.33 2.66 
    For Kynar 500® Finish, Add  1.10 

. 
 07 71 23 00-0191 LF 5" x 5", 26 Gauge, Square Galvanized Steel Downspout ....................................................................................................... 6.44 2.66 

    For Kynar 500® Finish, Add  1.60 

XXXXXXX 
. 
 07 71 23 00-0192  Rectangular Galvanized Steel Downspouts (07 71 23 00-0183) 
. 
. 

 07 71 23 00-0193 LF 2" x 3", 26 Gauge, Rectangular Galvanized Steel Downspout ................................................................................................ 4.92 2.66 
    For Kynar 500® Finish, Add  0.91 

. 
 07 71 23 00-0194 LF 3" x 4", 26 Gauge, Rectangular Galvanized Steel Downspout ................................................................................................ 5.90 2.66 

    For Kynar 500® Finish, Add  1.35 
. 

 07 71 23 00-0195 LF 4" x 5", 26 Gauge, Rectangular Galvanized Steel Downspout ................................................................................................ 9.76 2.66 
    For Kynar 500® Finish, Add  3.09 

XXXXXXX 
. 
 07 71 23 00-0196  Galvanized Steel Devices (07 71 23 00-0137) 
. 
. 

 07 71 23 00-0197 EA  Galvanized Steel Leader/Conductor Head .......................................................................................................................... 162.53 18.37 
    For Kynar 500® Finish, Add  56.61 

. 
 07 71 23 00-0198 EA Thru-Wall Galvanized Steel Scupper Outlet ....................................................................................................................... 100.77 16.53 

    For Kynar 500® Finish, Add  20.55 

XXXXXXX 
. 
 07 71 23 00-0199  Stainless Steel Gutters And Downspouts (07 71 23) 

Note: AISI type 304 stainless steel. 
. 
. 
 07 71 23 00-0200  Stainless Steel Gutters (07 71 23 00-0199) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0201  K-Style Stainless Steel Gutters (07 71 23 00-0200) 
. 
. 

 07 71 23 00-0202 LF 5", 0.018" Thick, K-Style Stainless Steel Gutter .................................................................................................................... 16.72 2.78 
. 

 07 71 23 00-0203 LF 6", 0.018" Thick, K-Style Stainless Steel Gutter .................................................................................................................... 19.74 2.78 

XXXXXXX 
. 
 07 71 23 00-0204  Half Round Stainless Steel Gutters (07 71 23 00-0200) 
. 
. 

 07 71 23 00-0205 LF 5", 0.018" Thick, Half Round Stainless Steel Gutter ............................................................................................................. 22.93 2.78 
. 

 07 71 23 00-0206 LF 6", 0.018" Thick, Half Round Stainless Steel Gutter ............................................................................................................. 27.47 2.78 

XXXXXXX 
. 
 07 71 23 00-0207  Stainless Steel Gutter End Caps (07 71 23 00-0199) 
. 
. 
 07 71 23 00-0208  K-Style, Stainless Steel Gutter End Caps (07 71 23 00-0207) 
. 
. 

 07 71 23 00-0209 EA 5", K-Style Stainless Steel Gutter End Cap............................................................................................................................. 6.00  
. 

 07 71 23 00-0210 EA 6", K-Style Stainless Steel Gutter End Cap............................................................................................................................. 6.76  

XXXXXXX 
. 
 07 71 23 00-0211  Half Round, Stainless Steel Gutter End Caps (07 71 23 00-0207) 
. 
. 

 07 71 23 00-0212 EA 5", Half Round Stainless Steel Gutter End Cap ...................................................................................................................... 6.95  
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. 
 07 71 23 00-0213 EA 6", Half Round Stainless Steel Gutter End Cap ...................................................................................................................... 7.89  

XXXXXXX 
. 
 07 71 23 00-0214  Stainless Steel Gutter Miters (07 71 23 00-0199) 

Note: Inside or outside box miters. 
. 
. 
 07 71 23 00-0215  K-Style, Stainless Steel Gutter Miters (07 71 23 00-0214) 
. 
. 

 07 71 23 00-0216 EA 5", K-Style Stainless Steel Gutter Miter ................................................................................................................................ 23.42  
. 

 07 71 23 00-0217 EA 6", K-Style Stainless Steel Gutter Miter ................................................................................................................................ 38.55  

XXXXXXX 
. 
 07 71 23 00-0218  Half Round, Stainless Steel Gutter Miters (07 71 23 00-0214) 
. 
. 

 07 71 23 00-0219 EA 5", Half Round Stainless Steel Gutter Miter .......................................................................................................................... 61.23  
. 

 07 71 23 00-0220 EA 6", Half Round Stainless Steel Gutter Miter .......................................................................................................................... 75.07  

XXXXXXX 
. 
 07 71 23 00-0221  Stainless Steel Gutter Wire Strainers (07 71 23 00-0199) 
. 
. 

 07 71 23 00-0222 EA 3" Diameter, Round Stainless Steel Wire Strainer ................................................................................................................ 25.57 2.78 
. 

 07 71 23 00-0223 EA 4" Diameter, Round Stainless Steel Wire Strainer ................................................................................................................ 26.11 2.78 

XXXXXXX 
. 
 07 71 23 00-0224  Stainless Steel Downspouts (07 71 23 00-0199) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0225  Round Stainless Steel Downspouts (07 71 23 00-0224) 
. 
. 

 07 71 23 00-0226 LF 3" Diameter, 0.018" Thick, Round Stainless Steel Downspout ............................................................................................. 15.88 2.66 
. 

 07 71 23 00-0227 LF 4" Diameter, 0.018" Thick, Round Stainless Steel Downspout ............................................................................................. 27.68 2.66 
. 

 07 71 23 00-0228 LF 5" Diameter, 0.018" Thick, Round Stainless Steel Downspout ............................................................................................. 42.12 2.66 

XXXXXXX 
. 
 07 71 23 00-0229  Rectangular Stainless Steel Downspouts (07 71 23 00-0224) 
. 
. 

 07 71 23 00-0230 LF 2" x 3", 0.018" Thick, Rectangular Stainless Steel Downspout ............................................................................................. 10.92 2.66 
. 

 07 71 23 00-0231 LF 3" x 4", 0.018" Thick, Rectangular Stainless Steel Downspout ............................................................................................. 14.18 2.66 
. 

 07 71 23 00-0232 LF 4" x 5", 0.018" Thick, Rectangular Stainless Steel Downspout ............................................................................................. 33.37 2.66 

XXXXXXX 
. 
 07 71 23 00-0233  Stainless Steel Devices (07 71 23 00-0199) 
. 
. 

 07 71 23 00-0234 EA Thru-Wall Stainless Steel Scupper Outlet ........................................................................................................................... 203.78 25.01 
. 

 07 71 23 00-0235 EA  Stainless Steel Leader/Conductor Head ............................................................................................................................. 231.69 25.01 

XXXXXXX 
. 
 07 71 23 00-0236  Vinyl Gutters And Downspouts (07 71 23) 
. 
. 
 07 71 23 00-0237  Vinyl Gutters (07 71 23 00-0236) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0238  K-Style Vinyl Gutters (07 71 23 00-0237) 
. 
. 

 07 71 23 00-0239 LF 4", K-Style Vinyl Gutter ........................................................................................................................................................... 7.95 2.78 
. 

 07 71 23 00-0240 LF 5", K-Style Vinyl Gutter ........................................................................................................................................................... 9.66 2.78 

XXXXXXX 
. 
 07 71 23 00-0241  Half Round Vinyl Gutters (07 71 23 00-0237) 
. 
. 

 07 71 23 00-0242 LF 4", Half Round Vinyl Gutter ..................................................................................................................................................... 8.15 2.78 
. 

 07 71 23 00-0243 LF 5", Half Round Vinyl Gutter ..................................................................................................................................................... 8.46 2.78 

XXXXXXX 
. 
 07 71 23 00-0244  Vinyl Gutter End Caps (07 71 23 00-0236) 
. 
. 
 07 71 23 00-0245  K-Style, Vinyl Gutter End Caps (07 71 23 00-0244) 
. 
. 

 07 71 23 00-0246 EA 4", K-Style Vinyl Gutter End Cap ............................................................................................................................................ 4.63  
. 

 07 71 23 00-0247 EA 5", K-Style Vinyl Gutter End Cap ............................................................................................................................................ 6.05  

XXXXXXX 
. 
 07 71 23 00-0248  Half Round, Vinyl Gutter End Caps (07 71 23 00-0244) 
. 
. 

 07 71 23 00-0249 EA 4", Half Round Vinyl Gutter End Cap ...................................................................................................................................... 5.15  
. 

 07 71 23 00-0250 EA 5", Half Round Vinyl Gutter End Cap ...................................................................................................................................... 4.92  

XXXXXXX 
. 
 07 71 23 00-0251  Vinyl Gutter Miters (07 71 23 00-0236) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0252  K-Style, Vinyl Gutter Miters (07 71 23 00-0251) 
. 
. 

 07 71 23 00-0253 EA 4", K-Style Vinyl Gutter Miter ................................................................................................................................................ 10.82  
. 

 07 71 23 00-0254 EA 5", K-Style Vinyl Gutter Miter ................................................................................................................................................ 15.40  

XXXXXXX 
. 
 07 71 23 00-0255  Half Round, Vinyl Gutter Miters (07 71 23 00-0251) 
. 
. 

 07 71 23 00-0256 EA 4", Half Round Vinyl Gutter Miter .......................................................................................................................................... 10.82  
. 

 07 71 23 00-0257 EA 5", Half Round Vinyl Gutter Miter .......................................................................................................................................... 11.61  

XXXXXXX 
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. 
 07 71 23 00-0258  Vinyl Downspouts (07 71 23 00-0236) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0259  Round Vinyl Downspouts (07 71 23 00-0258) 
. 
. 

 07 71 23 00-0260 LF 2-1/2" Diameter, Round Vinyl Downspout ............................................................................................................................... 5.16 2.66 
. 

 07 71 23 00-0261 LF 3" Diameter, Round Vinyl Downspout ..................................................................................................................................... 5.32 2.66 

XXXXXXX 
. 
 07 71 23 00-0262  Square Vinyl Downspouts (07 71 23 00-0258) 
. 
. 

 07 71 23 00-0263 LF 2-1/2", Square Vinyl Downspout ............................................................................................................................................. 5.09 2.66 

XXXXXXX 
. 
 07 71 23 00-0264  Rectangular Vinyl Downspouts (07 71 23 00-0258) 
. 
. 

 07 71 23 00-0265 LF 2" x 3", Rectangular Vinyl Downspout ..................................................................................................................................... 6.16 2.66 

XXXXXXX 
. 
 07 71 23 00-0266  Gutter And Downspout Boot (07 71 23) 
. 
. 
 07 71 23 00-0267  Cast Iron Roof Drainage Downspout Boots (07 71 23 00-0266) 
. 
. 

 07 71 23 00-0268 EA 2" x 3" Cast Iron Roof Drainage Downspout Boot ............................................................................................................... 210.94 4.00 
. 

 07 71 23 00-0269 EA 3" x 4" Cast Iron Roof Drainage Downspout Boot ............................................................................................................... 221.48 4.00 
. 

 07 71 23 00-0270 EA 4" x 5" Cast Iron Roof Drainage Downspout Boot ............................................................................................................... 264.05 4.00 

XXXXXXX 
. 
 07 71 23 00-0271  Leaf Guards And Cleaning (07 71 23) 
. 
. 

 07 71 23 00-0272 LF Aluminum Mesh Gutter Leaf Guard ........................................................................................................................................ 1.93 0.69 
. 

 07 71 23 00-0273 LF Vinyl Mesh Gutter Leaf Guard................................................................................................................................................. 1.99 0.69 
. 

 07 71 23 00-0274 LF 6" Wide Stainless Steel Gutter Leaf Guard, 1/4" x 1/4" x 0.08" Wire .................................................................................... 11.45 0.87 
. 

 07 71 23 00-0275 LF 9" Wide Stainless Steel Gutter Leaf Guard, 1/4" x 1/4" x 0.08" Wire .................................................................................... 16.31 0.87 
. 

 07 71 23 00-0276 LF 6" Wide Stainless Steel Gutter Leaf Guard, 3/8" x 3/8" Mesh ................................................................................................. 8.72 0.87 
. 

 07 71 23 00-0277 LF 9" Wide Stainless Steel Gutter Leaf Guard, 3/8" x 3/8" Mesh ............................................................................................... 13.38 0.87 
. 

 07 71 23 00-0278 EA Cleanout Roof Drain ........................................................................................................................................................... 105.97  
Note: Includes removing dome and flushing. 

. 
 07 71 23 00-0279 LF Clean Gutters And Downspouts .............................................................................................................................................. 1.37  

XXXXXXX 
. 
 07 71 26  Reglets (07 71) 
. 
. 
 07 71 26 00-0001  Counter Flashing With Reglet (07 71 26) 

Note: Includes reglet cut. 
. 
. 
 07 71 26 00-0002  Galvanized Steel Counter Flashing With Reglet (07 71 26 00-0001) 
. 
. 
 07 71 26 00-0003  Galvanized Steel Counter Flashing With Reglet (07 71 26 00-0002) 
. 
. 

 07 71 26 00-0004 LF 28 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ........................................................................ 9.19 3.27 
. 

 07 71 26 00-0005 LF 26 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ........................................................................ 9.26 3.27 
. 

 07 71 26 00-0006 LF 24 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ........................................................................ 9.39 3.27 
. 

 07 71 26 00-0007 LF 22 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ........................................................................ 9.87 3.27 
. 

 07 71 26 00-0008 LF 20 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ...................................................................... 10.14 3.27 
. 

 07 71 26 00-0009 LF 18 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ...................................................................... 10.45 3.27 

XXXXXXX 
. 
 07 71 26 00-0010  KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet (07 71 26 00-

0002) 
. 
. 

 07 71 26 00-0011 LF 28 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 10.38 3.27 
. 

 07 71 26 00-0012 LF 26 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 10.48 3.27 
. 

 07 71 26 00-0013 LF 24 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 10.67 3.27 
. 

 07 71 26 00-0014 LF 22 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 11.36 3.27 
. 

 07 71 26 00-0015 LF 20 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 11.76 3.27 
. 

 07 71 26 00-0016 LF 18 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 12.22 3.27 

XXXXXXX 
. 
 07 71 26 00-0017  Aluminum Counter Flashing With Reglet (07 71 26 00-0001) 
. 
. 
 07 71 26 00-0018  KYNAR 500® Finish, Aluminum Counter Flashing With Reglet (07 71 26 00-0017) 
. 
. 

 07 71 26 00-0019 LF 0.019" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 10.11 3.27 
. 

 07 71 26 00-0020 LF 0.025" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 10.67 3.27 
. 

 07 71 26 00-0021 LF 0.032" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 11.24 3.27 
. 

 07 71 26 00-0022 LF 0.040" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 11.65 3.27 
. 

 07 71 26 00-0023 LF 0.050" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 12.55 3.27 
. 

 07 71 26 00-0024 LF 0.063" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 13.87 3.27 

XXXXXXX 
. 
 07 71 26 00-0025  Mill Finish, Aluminum Counter Flashing With Reglet (07 71 26 00-0017) 
. 
. 

 07 71 26 00-0026 LF 0.019" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet .............................................................. 8.82 3.27 
. 

 07 71 26 00-0027 LF 0.025" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet .............................................................. 9.18 3.27 
. 

 07 71 26 00-0028 LF 0.032" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet .............................................................. 9.54 3.27 
. 

 07 71 26 00-0029 LF 0.040" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet .............................................................. 9.80 3.27 
. 

 07 71 26 00-0030 LF 0.050" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet ............................................................ 10.38 3.27 
. 

 07 71 26 00-0031 LF 0.063" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet ............................................................ 11.22 3.27 

XXXXXXX 
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. 
 07 71 26 00-0032  Clear Anodized Finish, Aluminum Counter Flashing With Reglet (07 71 26 00-0017) 
. 
. 

 07 71 26 00-0033 LF 0.019" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet .......................................... 9.85 3.27 
. 

 07 71 26 00-0034 LF 0.025" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ........................................ 10.37 3.27 
. 

 07 71 26 00-0035 LF 0.032" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ........................................ 10.89 3.27 
. 

 07 71 26 00-0036 LF 0.040" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ........................................ 11.27 3.27 
. 

 07 71 26 00-0037 LF 0.050" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ........................................ 12.11 3.27 
. 

 07 71 26 00-0038 LF 0.063" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ........................................ 13.33 3.27 

XXXXXXX 
. 
 07 71 26 00-0039  Stainless Steel Counter Flashing With Reglet (07 71 26 00-0001) 
. 
. 
 07 71 26 00-0040  Stainless Steel Counter Flashing With Reglet (07 71 26 00-0039) 
. 
. 

 07 71 26 00-0041 LF 24 Gauge, Up To 12" Wide, Stainless Steel Counter Flashing With Reglet .......................................................................... 13.06 3.27 
. 

 07 71 26 00-0042 LF 20 Gauge, Up To 12" Wide, Stainless Steel Counter Flashing With Reglet .......................................................................... 14.22 3.27 

XXXXXXX 
. 
 07 71 26 00-0043  Copper Counter Flashing With Reglet (07 71 26 00-0001) 
. 
. 
 07 71 26 00-0044  Copper Counter Flashing With Reglet (07 71 26 00-0043) 
. 
. 

 07 71 26 00-0045 LF 16 Ounce, Up To 12" Wide, Copper Counter Flashing With Reglet ...................................................................................... 23.70 3.27 

XXXXXXX 
. 
 07 72  Roof Accessories (07 70) 
. 
. 
 07 72 13  Manufactured Curbs (07 72) 
. 
. 
 07 72 13 00-0001  Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13) 
. 
. 
 07 72 13 00-0002  Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13 00-0001) 

Note: Includes pressure treated wood nailer, 1-1/2" rigid foam insulation, mill finish galvanized steel exterior wall 
construction, painted galvanized steel interior wall construction, installation clips and 3/16" wire mesh, 6" x 6" 
grids, safety security guard with installation clips. 

. 

. 
 07 72 13 00-0003  18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13 00-0002) 
. 
. 
 07 72 13 00-0004  9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs 

(07 72 13 00-0003) 
. 
. 

 07 72 13 00-0005 EA 26" x 26" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 296.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.87 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  51.52 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0006 EA 26" x 38" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 302.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.47 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  52.72 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  32.05 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  42.05 

. 
 07 72 13 00-0007 EA 26" x 50" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 324.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  56.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0008 EA 26" x 74" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 347.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.04 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  60.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  58.60 

. 
 07 72 13 00-0009 EA 26" x 98" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 364.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  64.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0010 EA 26" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 452.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  35.52 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  80.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  55.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  74.95 

. 
 07 72 13 00-0011 EA 38" x 38" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 304.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.67 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  53.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  5.25 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.25 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.25 

. 
 07 72 13 00-0012 EA 38" x 50" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 325.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  56.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  48.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.30 
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. 
 07 72 13 00-0013 EA 38" x 62" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 338.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.14 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  59.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0014 EA 38" x 74" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 343.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  60.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0015 EA 38" x 98" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 436.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.92 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  77.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0016 EA 38" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 476.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  84.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.70 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  75.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  99.70 

. 
 07 72 13 00-0017 EA 50" x 50" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 371.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  65.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0018 EA 50" x 62" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 404.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.72 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  71.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  50.75 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.75 

. 
 07 72 13 00-0019 EA 50" x 74" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 415.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.82 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  73.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0020 EA 50" x 86" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 455.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.89 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  80.46 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.50 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  90.50 

. 
 07 72 13 00-0021 EA 51" x 99" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 487.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.06 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  85.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0022 EA 51" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 526.61 126.31 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.03 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  92.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  115.60 

. 
 07 72 13 00-0023 EA 62" x 62" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 415.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.82 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  73.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0024 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 444.75 106.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.79 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  78.26 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

. 
 07 72 13 00-0025 EA 62" x 86" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 486.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  85.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.30 

. 
 07 72 13 00-0026 EA 62" x 98" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 496.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  87.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 
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. 
 07 72 13 00-0027 EA 62" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 537.61 126.31 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  41.13 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  94.89 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  23.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  73.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  137.10 

XXXXXXX 
. 
 07 72 13 00-0028  12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0003) 
. 
. 

 07 72 13 00-0029 EA 26" x 26" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 309.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.17 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  54.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0030 EA 26" x 38" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 312.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.47 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  54.72 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  32.05 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  42.05 

. 
 07 72 13 00-0031 EA 26" x 50" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 334.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  58.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0032 EA 26" x 74" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 360.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  63.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  58.60 

. 
 07 72 13 00-0033 EA 26" x 98" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 379.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  67.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0034 EA 26" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 464.31 97.16 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.72 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  83.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  55.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  74.95 

. 
 07 72 13 00-0035 EA 38" x 38" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 313.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.57 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  54.92 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  5.25 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.25 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.25 

. 
 07 72 13 00-0036 EA 38" x 50" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 352.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  61.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  48.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.30 

. 
 07 72 13 00-0037 EA 38" x 62" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 372.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  65.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0038 EA 38" x 74" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 395.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  70.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0039 EA 38" x 98" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 452.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  35.52 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  80.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0040 EA 38" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 496.75 106.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  88.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.70 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  75.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  99.70 
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. 
 07 72 13 00-0041 EA 50" x 50" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 383.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  68.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0042 EA 50" x 62" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 414.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.72 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  73.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  50.75 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.75 

. 
 07 72 13 00-0043 EA 50" x 74" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 430.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  76.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0044 EA 50" x 86" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 471.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  83.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.50 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  90.50 

. 
 07 72 13 00-0045 EA 51" x 99" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 506.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  89.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0046 EA 51" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 548.61 126.31 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  42.23 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  97.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  115.60 

. 
 07 72 13 00-0047 EA 62" x 62" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 430.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  76.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0048 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 460.75 106.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  35.39 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  81.46 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

. 
 07 72 13 00-0049 EA 62" x 86" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 503.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.66 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  88.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.30 

. 
 07 72 13 00-0050 EA 62" x 98" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 516.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  39.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  91.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 

. 
 07 72 13 00-0051 EA 62" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 559.61 126.31 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  99.29 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  23.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  73.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  137.10 

XXXXXXX 
. 
 07 72 13 00-0052  14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0003) 
. 
. 

 07 72 13 00-0053 EA 26" x 26" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 316.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.87 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  55.52 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0054 EA 26" x 38" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 319.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.17 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  56.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  32.05 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  42.05 
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. 
 07 72 13 00-0055 EA 26" x 50" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 339.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  59.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0056 EA 26" x 74" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 368.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.14 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  65.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  58.60 

. 
 07 72 13 00-0057 EA 26" x 98" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 390.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  69.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0058 EA 26" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 478.31 97.16 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.12 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  85.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  55.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  74.95 

. 
 07 72 13 00-0059 EA 38" x 38" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 319.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.17 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  56.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  5.25 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.25 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.25 

. 
 07 72 13 00-0060 EA 38" x 50" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 339.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  59.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  48.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.30 

. 
 07 72 13 00-0061 EA 38" x 62" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 390.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  69.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0062 EA 38" x 74" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 414.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  32.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  74.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0063 EA 38" x 98" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 464.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.72 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  83.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0064 EA 38" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 509.75 106.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.29 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  91.26 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.70 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  75.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  99.70 

. 
 07 72 13 00-0065 EA 50" x 50" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 391.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  69.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0066 EA 50" x 62" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 425.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  32.82 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  75.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  50.75 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.75 

. 
 07 72 13 00-0067 EA 50" x 74" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 440.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  78.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0068 EA 50" x 86" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 483.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.69 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  86.06 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.50 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  90.50 
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. 
 07 72 13 00-0069 EA 51" x 99" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 518.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.16 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  91.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0070 EA 51" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 562.61 126.31 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.63 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  99.89 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  115.60 

. 
 07 72 13 00-0071 EA 62" x 62" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 440.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  78.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0072 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 471.75 106.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  83.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

. 
 07 72 13 00-0073 EA 62" x 86" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 516.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  39.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  91.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.30 

. 
 07 72 13 00-0074 EA 62" x 98" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 529.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  41.26 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  94.18 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 

. 
 07 72 13 00-0075 EA 62" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 574.61 126.31 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  44.83 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  102.29 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  23.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  73.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  137.10 

XXXXXXX 
. 
 07 72 13 00-0076  14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13 00-0002) 
. 
. 
 07 72 13 00-0077  9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs 

(07 72 13 00-0076) 
. 
. 

 07 72 13 00-0078 EA 26" x 26" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 285.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  20.77 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  49.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0079 EA 26" x 38" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 298.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.07 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  51.92 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  32.05 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  42.05 

. 
 07 72 13 00-0080 EA 26" x 50" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 342.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  59.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0081 EA 26" x 74" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 372.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  65.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  58.60 

. 
 07 72 13 00-0082 EA 26" x 98" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 394.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  70.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0083 EA 26" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 494.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  39.72 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  89.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  55.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  74.95 
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. 
 07 72 13 00-0084 EA 38" x 38" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 322.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.47 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  56.72 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  5.25 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.25 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.25 

. 
 07 72 13 00-0085 EA 38" x 50" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 350.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  61.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  48.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.30 

. 
 07 72 13 00-0086 EA 38" x 62" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 360.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  63.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0087 EA 38" x 74" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 369.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  65.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0088 EA 38" x 98" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 470.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  84.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0089 EA 38" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 516.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  92.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.70 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  75.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  99.70 

. 
 07 72 13 00-0090 EA 50" x 50" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 395.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  70.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0091 EA 50" x 62" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 429.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.22 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  76.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  50.75 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.75 

. 
 07 72 13 00-0092 EA 50" x 74" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 445.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.82 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  79.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0093 EA 50" x 86" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 489.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.29 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  87.26 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.50 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  90.50 

. 
 07 72 13 00-0094 EA 51" x 99" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 524.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.76 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  93.18 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0095 EA 51" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 569.61 126.31 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  44.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  101.29 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  115.60 

. 
 07 72 13 00-0096 EA 62" x 62" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 445.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.82 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  79.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0097 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 476.75 106.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  84.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 
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. 
 07 72 13 00-0098 EA 62" x 86" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 522.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.56 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  92.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.30 

. 
 07 72 13 00-0099 EA 62" x 98" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 536.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  41.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  95.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 

. 
 07 72 13 00-0100 EA 62" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 582.61 126.31 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  45.63 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  103.89 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  23.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  73.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  137.10 

XXXXXXX 
. 
 07 72 13 00-0101  12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0076) 
. 
. 

 07 72 13 00-0102 EA 26" x 26" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 294.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.67 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  51.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0103 EA 26" x 38" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 309.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.17 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  54.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  32.05 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  42.05 

. 
 07 72 13 00-0104 EA 26" x 50" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 357.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.04 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  62.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0105 EA 26" x 74" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 390.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  69.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  58.60 

. 
 07 72 13 00-0106 EA 26" x 98" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 417.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.04 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  74.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0107 EA 26" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 498.31 97.16 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.12 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  89.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  55.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  74.95 

. 
 07 72 13 00-0108 EA 38" x 38" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 335.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.77 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  59.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  5.25 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.25 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.25 

. 
 07 72 13 00-0109 EA 38" x 50" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 366.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  64.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  48.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.30 

. 
 07 72 13 00-0110 EA 38" x 62" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 379.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  67.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0111 EA 38" x 74" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 391.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  69.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 
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. 
 07 72 13 00-0112 EA 38" x 98" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 494.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  39.72 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  89.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0113 EA 38" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 545.75 106.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.89 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  98.46 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.70 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  75.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  99.70 

. 
 07 72 13 00-0114 EA 50" x 50" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 413.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  32.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  74.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0115 EA 50" x 62" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 449.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  35.22 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  80.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  50.75 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.75 

. 
 07 72 13 00-0116 EA 50" x 74" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 468.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.12 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  83.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0117 EA 50" x 86" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 513.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.69 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  92.06 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.50 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  90.50 

. 
 07 72 13 00-0118 EA 51" x 99" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 552.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.56 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  98.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0119 EA 51" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 601.61 126.31 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  47.53 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  107.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  115.60 

. 
 07 72 13 00-0120 EA 62" x 62" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 468.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.12 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  83.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0121 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 502.75 106.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  39.59 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  89.86 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

. 
 07 72 13 00-0122 EA 62" x 86" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 550.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  98.38 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.30 

. 
 07 72 13 00-0123 EA 62" x 98" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 565.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  44.86 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  101.38 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 

. 
 07 72 13 00-0124 EA 62" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 616.61 126.31 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  49.03 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  110.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  23.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  73.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  137.10 

XXXXXXX 
. 
 07 72 13 00-0125  14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0076) 
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. 
 07 72 13 00-0126 EA 26" x 26" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 301.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.37 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  52.52 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0127 EA 26" x 38" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 317.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.97 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  55.72 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  32.05 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  42.05 

. 
 07 72 13 00-0128 EA 26" x 50" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 366.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  64.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0129 EA 26" x 74" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 402.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  71.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  58.60 

. 
 07 72 13 00-0130 EA 26" x 98" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 432.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  77.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0131 EA 26" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 530.31 97.16 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  96.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  10.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  55.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  74.95 

. 
 07 72 13 00-0132 EA 38" x 38" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 345.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.77 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  61.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  5.25 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.25 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.25 

. 
 07 72 13 00-0133 EA 38" x 50" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 383.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  68.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  6.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  48.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.30 

. 
 07 72 13 00-0134 EA 38" x 62" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 401.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  71.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0135 EA 38" x 74" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 405.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  72.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0136 EA 38" x 98" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 512.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  41.52 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  92.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0137 EA 38" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 565.75 106.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  45.89 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  102.46 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.70 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  75.70 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  99.70 

. 
 07 72 13 00-0138 EA 50" x 50" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 425.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  76.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0139 EA 50" x 62" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 462.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.52 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  82.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  50.75 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.75 
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. 
 07 72 13 00-0140 EA 50" x 74" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 483.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.62 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  86.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0141 EA 50" x 86" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 531.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  42.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  95.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.50 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  90.50 

. 
 07 72 13 00-0142 EA 51" x 99" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 570.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  45.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  102.38 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0143 EA 51" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 623.61 126.31 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  49.73 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  112.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.60 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  115.60 

. 
 07 72 13 00-0144 EA 62" x 62" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 483.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.62 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  86.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0145 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 520.75 106.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  41.39 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  93.46 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

. 
 07 72 13 00-0146 EA 62" x 86" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 567.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  45.06 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  101.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.30 

. 
 07 72 13 00-0147 EA 62" x 98" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 585.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  46.86 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  105.38 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 

. 
 07 72 13 00-0148 EA 62" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 638.61 126.31 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  51.23 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  115.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  23.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  73.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  137.10 

XXXXXXX 
. 
 07 72 13 00-0149  Insulated Galvanized Steel, Adjustable Width Prefabricated Roof Curbs (07 72 

13 00-0001) 
Note: Includes 1" rigid foam insulation, mill finish galvanized steel exterior wall construction, painted galvanized 
steel interior wall construction and installation clips. 

. 

. 
 07 72 13 00-0150  6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curbs (07 72 13 00-0149) 
. 
. 

 07 72 13 00-0151 EA  14-1/2" To 23" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 
Prefabricated Roof Curb .................................................................................................................................................... 343.09 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  60.85 

. 
 07 72 13 00-0152 EA  23-1/2" To 32" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 426.39 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.87 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  77.51 

. 
 07 72 13 00-0153 EA  32-1/2" To 41" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 492.15 87.44 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.47 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  89.69 

. 
 07 72 13 00-0154 EA  41" To 49-1/2" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 558.67 87.44 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  47.12 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  102.99 

. 
 07 72 13 00-0155 EA  50" To 58-1/2" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 616.76 97.16 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  51.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  113.64 
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XXXXXXX 
. 
 07 72 13 00-0156  12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curbs (07 72 13 00-0149) 
. 
. 

 07 72 13 00-0157 EA  14-1/2" To 23" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 
Prefabricated Roof Curb .................................................................................................................................................... 465.06 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.73 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  85.24 

. 
 07 72 13 00-0158 EA  23-1/2" To 32" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 578.11 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  50.04 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  107.85 

. 
 07 72 13 00-0159 EA  32-1/2" To 41" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 600.74 87.44 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  51.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  111.40 

. 
 07 72 13 00-0160 EA  41" To 49-1/2" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 643.24 87.44 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  55.58 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  119.90 

. 
 07 72 13 00-0161 EA  50" To 58-1/2" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 722.16 97.16 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  62.50 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  134.72 

. 
 07 72 13 00-0162 EA  64" To 72-1/2" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 905.23 106.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  79.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  170.36 

XXXXXXX 
. 
 07 72 13 00-0163  18" To 24" Height, 16 Gauge, Ventilated Galvanized Steel, Adjustable 

Width Prefabricated Roof Curbs (07 72 13 00-0149) 
. 
. 

 07 72 13 00-0164 EA  17-1/2" To 22" Square Outside Dimensions, 24" Height, 16 Gauge, Ventilated Galvanized Steel, Adjustable Width 
Prefabricated Roof Curb .................................................................................................................................................... 665.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  58.77 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  125.32 

. 
 07 72 13 00-0165 EA  24" To 29" Square Outside Dimensions, 24" Height, 16 Gauge, Ventilated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 781.05 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  70.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  148.44 

. 
 07 72 13 00-0166 EA  31" To 46" Square Outside Dimensions, 18" Height, 16 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 937.77 87.44 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  85.03 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  178.81 

XXXXXXX 
. 
 07 72 13 00-0167  Wood, Prefabricated Roof Curbs (07 72 13) 

Note: Includes Douglas fir construction, galvanized steel corner straps and installation clips. Includes 3/16" wire 
mesh, 6" x 6" grids, safety security guard with installation clips. 

. 

. 
 07 72 13 00-0168  Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0167) 
. 
. 
 07 72 13 00-0169  2 x 6 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 
. 
. 

 07 72 13 00-0170 EA 26" x 26" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 236.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  15.87 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  39.52 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0171 EA 26" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 261.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  17.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  43.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0172 EA 26" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 287.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  20.04 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  48.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0173 EA 38" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 284.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  19.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  48.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0174 EA 38" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 291.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  20.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  49.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 
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. 
 07 72 13 00-0175 EA 38" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 328.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.12 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  55.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0176 EA 50" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 289.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  20.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  49.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0177 EA 50" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 337.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.02 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  57.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0178 EA 51" x 99" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 376.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  63.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0179 EA 62" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 319.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.22 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  54.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0180 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ........................................... 350.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.39 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  59.46 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

. 
 07 72 13 00-0181 EA 62" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ....................................................... 396.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  67.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 

XXXXXXX 
. 
 07 72 13 00-0182  2 x 8 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 
. 
. 

 07 72 13 00-0183 EA 26" x 26" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 242.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  16.47 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  40.72 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0184 EA 26" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 268.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  18.14 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  45.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0185 EA 26" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 306.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  52.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0186 EA 38" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 296.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  20.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  50.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0187 EA 38" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 306.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  52.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0188 EA 38" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 343.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.62 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  58.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 
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. 
 07 72 13 00-0189 EA 50" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 300.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  51.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0190 EA 50" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 351.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.42 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  60.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0191 EA 51" x 99" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 390.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  66.38 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0192 EA 62" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 330.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  56.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0193 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ........................................... 363.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.69 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  62.06 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

. 
 07 72 13 00-0194 EA 62" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ....................................................... 410.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  70.38 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 

XXXXXXX 
. 
 07 72 13 00-0195  2 x 10 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 
. 
. 

 07 72 13 00-0196 EA 26" x 26" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 246.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  16.87 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  41.52 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0197 EA 26" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 275.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  18.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  46.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0198 EA 26" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 308.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.14 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  53.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0199 EA 38" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 303.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  52.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0200 EA 38" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 315.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  54.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0201 EA 38" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 353.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.62 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  60.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0202 EA 50" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 307.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.04 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  52.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 
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. 
 07 72 13 00-0203 EA 50" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 360.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  62.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0204 EA 51" x 99" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 399.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.26 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  68.18 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0205 EA 62" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 337.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.02 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  57.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0206 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ......................................... 371.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  63.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

. 
 07 72 13 00-0207 EA 62" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ..................................................... 420.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  72.38 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 

XXXXXXX 
. 
 07 72 13 00-0208  2 x 12 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 
. 
. 

 07 72 13 00-0209 EA 26" x 26" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 251.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  17.37 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  42.52 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0210 EA 26" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 279.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  19.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  47.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0211 EA 26" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 317.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.04 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  54.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0212 EA 38" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 325.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  56.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0213 EA 38" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 364.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.72 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  63.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0214 EA 50" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 316.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  54.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0215 EA 50" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 370.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  64.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0216 EA 51" x 99" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ..................................................... 411.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.46 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  70.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 
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. 
 07 72 13 00-0217 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ......................................... 379.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.29 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  65.26 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

XXXXXXX 
. 
 07 72 13 00-0218  Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0167) 
. 
. 
 07 72 13 00-0219  2 x 6 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 
. 
. 

 07 72 13 00-0220 EA 26" x 26" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 244.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  16.67 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  41.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0221 EA 26" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 268.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  18.14 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  45.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0222 EA 26" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 300.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  51.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0223 EA 38" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 293.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  20.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  50.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0224 EA 38" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 302.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  51.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0225 EA 38" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 340.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  58.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0226 EA 50" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 298.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.14 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  51.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0227 EA 50" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 348.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.12 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  59.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0228 EA 51" x 99" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 387.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.06 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  65.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0229 EA 62" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 331.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.42 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  56.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0230 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb .......................... 361.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  61.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

. 
 07 72 13 00-0231 EA 62" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 410.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  70.38 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 

XXXXXXX 
. 
 07 72 13 00-0232  2 x 8 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 
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. 
 07 72 13 00-0233 EA 26" x 26" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 251.45 77.73 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  17.37 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  42.52 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0234 EA 26" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 276.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  18.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  46.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0235 EA 26" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 312.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  53.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0236 EA 38" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 305.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  52.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0237 EA 38" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 318.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.14 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  55.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0238 EA 38" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 358.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.12 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  61.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0239 EA 50" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 312.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  53.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0240 EA 50" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 365.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.82 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  63.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0241 EA 51" x 99" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 406.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  69.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0242 EA 62" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 344.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.72 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  59.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0243 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb .......................... 376.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  64.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

. 
 07 72 13 00-0244 EA 62" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 427.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.06 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  73.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 

XXXXXXX 
. 
 07 72 13 00-0245  2 x 10 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 
. 
. 

 07 72 13 00-0246 EA 26" x 26" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 257.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  17.97 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  43.72 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 
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. 
 07 72 13 00-0247 EA 26" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 284.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  19.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  48.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 

. 
 07 72 13 00-0248 EA 26" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 324.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  56.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0249 EA 38" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 314.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.74 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  54.23 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  51.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  65.80 

. 
 07 72 13 00-0250 EA 38" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 330.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  57.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0251 EA 38" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 371.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.42 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  64.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0252 EA 50" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 321.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  55.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0253 EA 50" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 376.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.92 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  65.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0254 EA 51" x 99" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 418.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.16 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  71.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0255 EA 62" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 354.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.72 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  61.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  45.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  83.30 

. 
 07 72 13 00-0256 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ........................ 387.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.09 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  66.86 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

. 
 07 72 13 00-0257 EA 62" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 440.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  32.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  76.38 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  117.30 

XXXXXXX 
. 
 07 72 13 00-0258  2 x 12 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 
. 
. 

 07 72 13 00-0259 EA 26" x 26" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 269.45 77.73 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  19.17 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  46.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  3.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  24.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  35.30 

. 
 07 72 13 00-0260 EA 26" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 290.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  20.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  49.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  4.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  39.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  46.95 
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. 
 07 72 13 00-0261 EA 26" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 333.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.64 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  58.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  58.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  64.15 

. 
 07 72 13 00-0262 EA 38" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 340.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  59.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  9.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  57.30 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  70.30 

. 
 07 72 13 00-0263 EA 38" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 409.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.22 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  72.15 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  12.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  65.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  85.00 

. 
 07 72 13 00-0264 EA 50" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 350.89 87.44 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  61.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  8.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  52.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  63.10 

. 
 07 72 13 00-0265 EA 50" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 411.31 97.16 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.42 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  72.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  11.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  46.55 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  80.55 

. 
 07 72 13 00-0266 EA 51" x 99" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 458.18 116.59 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.16 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  15.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  71.45 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.45 

. 
 07 72 13 00-0267 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb ........................ 424.75 106.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.79 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  74.26 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  14.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.10 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  94.10 

XXXXXXX 
. 
 07 72 23  Relief Vents (07 72) 
. 
. 
 07 72 23 00-0001  Wind Driven Turbine Ventilators (07 72 23) 

Note: Excludes curb or flange base. 
. 
. 
 07 72 23 00-0002  Galvanized Steel, Wind Driven Turbine Ventilators (07 72 23 00-0001) 
. 
. 

 07 72 23 00-0003 EA  6" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................... 102.19 31.12 
    For Curb Or Flange Base, Add  128.42 

. 
 07 72 23 00-0004 EA  9" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................... 121.10 34.46 

    For Curb Or Flange Base, Add  142.12 
. 

 07 72 23 00-0005 EA 12" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 133.54 41.12 
    For Curb Or Flange Base, Add  161.90 

. 
 07 72 23 00-0006 EA 15" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 233.27 45.57 

    For Curb Or Flange Base, Add  233.80 
. 

 07 72 23 00-0007 EA 18" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 313.39 51.12 
    For Curb Or Flange Base, Add  255.27 

. 
 07 72 23 00-0008 EA 21" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 373.64 55.57 

    For Curb Or Flange Base, Add  276.47 
. 

 07 72 23 00-0009 EA 24" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 471.74 62.24 
    For Curb Or Flange Base, Add  331.93 

. 
 07 72 23 00-0010 EA 36" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 766.30 83.35 

    For Curb Or Flange Base, Add  521.22 

XXXXXXX 
. 
 07 72 23 00-0011  Mill Finish Aluminum, Wind Driven Turbine Ventilators (07 72 23 00-0001) 
. 
. 

 07 72 23 00-0012 EA  6" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................... 106.70 31.12 
    For Curb Or Flange Base, Add  138.39 

. 
 07 72 23 00-0013 EA  9" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................... 130.91 34.46 

    For Curb Or Flange Base, Add  153.15 
. 

 07 72 23 00-0014 EA 12" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 148.17 41.12 
    For Curb Or Flange Base, Add  173.14 

. 
 07 72 23 00-0015 EA 15" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 247.79 45.57 

    For Curb Or Flange Base, Add  269.52 
. 

 07 72 23 00-0016 EA 18" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 315.37 51.12 
    For Curb Or Flange Base, Add  290.39 

. 
 07 72 23 00-0017 EA 21" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 393.54 55.57 

    For Curb Or Flange Base, Add  324.53 
. 

 07 72 23 00-0018 EA 24" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 524.53 62.24 
    For Curb Or Flange Base, Add  387.40 

. 
 07 72 23 00-0019 EA 36" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 776.02 83.35 

    For Curb Or Flange Base, Add  571.87 
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XXXXXXX 
. 
 07 72 23 00-0020  Stationary Siphon Ventilators (07 72 23) 

Note: Excludes curb or flange base. 
. 
. 
 07 72 23 00-0021  Galvanized Steel, Stationary Siphon Ventilators (07 72 23 00-0020) 
. 
. 

 07 72 23 00-0022 EA 6" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ..................................................................... 89.52 31.12 
    For Curb Or Flange Base, Add  128.42 

. 
 07 72 23 00-0023 EA 9" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................... 113.85 34.46 

    For Curb Or Flange Base, Add  142.12 
. 

 07 72 23 00-0024 EA 12" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 127.60 41.12 
    For Curb Or Flange Base, Add  161.90 

. 
 07 72 23 00-0025 EA 15" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 200.74 45.57 

    For Curb Or Flange Base, Add  233.80 
. 

 07 72 23 00-0026 EA 18" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 231.07 51.12 
    For Curb Or Flange Base, Add  255.27 

. 
 07 72 23 00-0027 EA 21" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 315.46 55.57 

    For Curb Or Flange Base, Add  276.47 
. 

 07 72 23 00-0028 EA 24" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 404.32 62.24 
    For Curb Or Flange Base, Add  331.93 

. 
 07 72 23 00-0029 EA 36" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 581.33 83.35 

    For Curb Or Flange Base, Add  521.22 

XXXXXXX 
. 
 07 72 23 00-0030  Mill Finish Aluminum, Stationary Siphon Ventilators (07 72 23 00-0020) 
. 
. 

 07 72 23 00-0031 EA 6" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................... 103.25 31.12 
    For Curb Or Flange Base, Add  138.39 

. 
 07 72 23 00-0032 EA 9" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................... 132.97 34.46 

    For Curb Or Flange Base, Add  153.15 
. 

 07 72 23 00-0033 EA 12" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................. 149.91 41.12 
    For Curb Or Flange Base, Add  173.14 

. 
 07 72 23 00-0034 EA 15" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................. 231.52 45.57 

    For Curb Or Flange Base, Add  269.52 
. 

 07 72 23 00-0035 EA 18" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................. 287.71 51.12 
    For Curb Or Flange Base, Add  290.39 

. 
 07 72 23 00-0036 EA 21" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................. 348.59 55.57 

    For Curb Or Flange Base, Add  324.53 
. 

 07 72 23 00-0037 EA 24" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................. 489.97 62.24 
    For Curb Or Flange Base, Add  387.40 

. 
 07 72 23 00-0038 EA 36" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................. 731.85 83.35 

    For Curb Or Flange Base, Add  571.87 

XXXXXXX 
. 
 07 72 23 00-0039  Spun Aluminum, Stationary Mushroom Gravity Ventilators (07 72 23) 

Note: Includes flange base and bird screen. Excludes curb. 
. 
. 

 07 72 23 00-0040 EA  8" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator .................................................................. 223.88 50.01 
    For Backdraft Damper, Add  93.87 
    For Curb Base, Add  161.87 

. 
 07 72 23 00-0041 EA  10" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ................................................................ 270.35 55.57 

    For Backdraft Damper, Add  102.71 
    For Curb Base, Add  177.34 

. 
 07 72 23 00-0042 EA  12" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ................................................................ 309.18 66.68 

    For Backdraft Damper, Add  140.26 
    For Curb Base, Add  223.19 

. 
 07 72 23 00-0043 EA  16" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ................................................................ 370.02 73.35 

    For Backdraft Damper, Add  160.14 
    For Curb Base, Add  256.88 

. 
 07 72 23 00-0044 EA  24" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ................................................................ 900.55 100.03 

    For Backdraft Damper, Add  201.00 
    For Curb Base, Add  339.75 

. 
 07 72 23 00-0045 EA  30" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 1,094.06 115.59 

    For Backdraft Damper, Add  237.44 
    For Curb Base, Add  404.38 

. 
 07 72 23 00-0046 EA  36" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 1,469.83 133.37 

    For Backdraft Damper, Add  237.44 
    For Curb Base, Add  426.49 

. 
 07 72 23 00-0047 EA  42" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 2,028.82 144.48 

    For Backdraft Damper, Add  248.49 
    For Curb Base, Add  444.72 

. 
 07 72 23 00-0048 EA  48" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 2,873.87 155.59 

    For Backdraft Damper, Add  276.10 
    For Curb Base, Add  497.20 

XXXXXXX 
. 
 07 72 23 00-0049  Galvanized Steel, Stationary Gooseneck Ventilators (07 72 23) 

Note: Includes flange base and bird screen. Excludes curb. 
. 
. 

 07 72 23 00-0050 EA  8" x 8", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator .............................................................................. 351.11 55.57 
. 

 07 72 23 00-0051 EA 12" x 12", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator .......................................................................... 420.57 73.35 
. 

 07 72 23 00-0052 EA 16" x 16", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator .......................................................................... 599.58 100.03 
. 

 07 72 23 00-0053 EA 24" x 24", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator .......................................................................... 888.15 115.59 

XXXXXXX 
. 
 07 72 26  Ridge Vents (07 72) 
. 
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. 
 07 72 26 00-0001  Aluminum Ridge Vents (07 72 26) 
. 
. 

 07 72 26 00-0002 LF Aluminum Ridge Vent Strips ................................................................................................................................................... 9.09 3.23 
. 

 07 72 26 00-0003 EA Aluminum Ridge Univent Connectors ................................................................................................................................... 46.53 20.01 
. 

 07 72 26 00-0004 EA  Aluminum Ridge Univent End Cap ....................................................................................................................................... 45.38 20.01 

XXXXXXX 
. 
 07 72 26 00-0005  Galvanized Ridge Vents (07 72 26) 
. 
. 

 07 72 26 00-0006 LF  Galvanized Sheet Metal Ridge Vent Strips ........................................................................................................................... 10.52 3.45 

XXXXXXX 
. 
 07 72 29  Rafter Vent (07 72) 
. 
. 
 07 72 29 00-0001  Rafter Vent (07 72 29) 

Note: Built-in baffle is designed to help keep air flowing freely from soffits to ridge vents. 
. 
. 

 07 72 29 00-0002 EA 22" x 4' Rafter Vent ................................................................................................................................................................. 7.81  
. 

 07 72 29 00-0003 EA 14" x 4' Rafter Vent ................................................................................................................................................................. 7.27  

XXXXXXX 
. 
 07 72 33  Roof Hatches (07 72) 

Note: Includes curb with integral insulation, lockable hatch and gaskets. 
. 
. 
 07 72 33 00-0001  Galvanized Steel Cover And Curb (07 72 33) 
. 
. 

 07 72 33 00-0002 EA 2'-6" x 3'-0" Galvanized Steel Roof Hatch (Bilco S-20) ....................................................................................................... 930.35 137.73 
. 

 07 72 33 00-0003 EA 2'-6" x 4'-6" Galvanized Steel Roof Hatch (Bilco NB-20).................................................................................................. 1,336.27 153.04 
. 

 07 72 33 00-0004 EA 2'-6" x 8'-0" Galvanized Steel Roof Hatch (Bilco L-20)..................................................................................................... 2,323.30 208.70 
. 

 07 72 33 00-0005 EA 3'-0" x 3'-0" Galvanized Steel Roof Hatch (Bilco E-20) .................................................................................................... 1,311.86 153.04 
. 

 07 72 33 00-0006 EA 4'-0" x 4'-0" Galvanized Steel Roof Hatch ........................................................................................................................ 1,478.73 170.06 
. 

 07 72 33 00-0007 EA  3'-0" x 8'-0" Galvanized Steel Roof Hatch ........................................................................................................................ 2,399.47 231.94 

XXXXXXX 
. 
 07 72 33 00-0008  Aluminum Cover And Curb (07 72 33) 
. 
. 

 07 72 33 00-0009 EA 2'-6" x 3'-0" Aluminum Roof Hatch (Bilco S-50) ............................................................................................................... 1,045.64 137.73 
. 

 07 72 33 00-0010 EA 2'-6" x 4'-6" Aluminum Roof Hatch (Bilco NB-50) ............................................................................................................. 1,353.80 153.04 
. 

 07 72 33 00-0011 EA 2'-6" x 8'-0" Aluminum Roof Hatch (Bilco L-50) ................................................................................................................ 2,446.56 208.70 
. 

 07 72 33 00-0012 EA 3'-0" x 3'-0" Aluminum Roof Hatch (Bilco E-50) ............................................................................................................... 1,323.01 153.04 
. 

 07 72 33 00-0013 EA 4'-0" x 4'-0" Aluminum Roof Hatch (Bilco F-50) ............................................................................................................... 2,338.91 170.06 
. 

 07 72 33 00-0014 EA 3'-0" x 8'-0" Aluminum Roof Hatch ................................................................................................................................... 2,577.46 231.94 
. 

 07 72 33 00-0015 EA 3'-0" x 2'-6" Aluminum Roof Scuttle With Skylight (Bilco GS-50) ..................................................................................... 1,479.18 153.04 

XXXXXXX 
. 
 07 72 33 00-0016  Steel, Plain, Primed (07 72 33) 
. 
. 

 07 72 33 00-0017 EA 2'-6" x 3'-0" Plain Steel Roof Hatch Primed (Bilco S-20) ..................................................................................................... 895.48 137.73 
. 

 07 72 33 00-0018 EA 2'-6" x 4'-6" Plain Steel Roof Hatch Primed (Bilco NB-20) ............................................................................................... 1,191.45 153.04 
. 

 07 72 33 00-0019 EA 2'-6" x 8'-0" Plain Steel Roof Hatch Primed (Bilco L-20) .................................................................................................. 1,631.65 208.70 
. 

 07 72 33 00-0020 EA 3'-0" x 3'-0" Plain Steel Roof Hatch Primed (Bilco E-20) .................................................................................................. 1,105.98 153.04 
. 

 07 72 33 00-0021 EA 4'-0" x 4'-0" Plain Steel Roof Hatch Primed ..................................................................................................................... 1,345.91 170.06 
. 

 07 72 33 00-0022 EA  3'-0" x 8'-0" Plain Steel Roof Hatch Primed ..................................................................................................................... 1,828.33 231.94 

XXXXXXX 
. 
 07 72 33 00-0023  Stainless Steel (07 72 33) 
. 
. 

 07 72 33 00-0024 EA 2'-6" x 3'-0" Stainless Steel Roof Hatch (Bilco S-90)........................................................................................................ 2,291.56 137.73 
. 

 07 72 33 00-0025 EA 2'-6" x 4'-6" Stainless Steel Roof Hatch (Bilco NB-90) ..................................................................................................... 4,363.14 153.04 
. 

 07 72 33 00-0026 EA 2'-6" x 8'-0" Stainless Steel Roof Hatch (Bilco L-90) ........................................................................................................ 6,556.92 208.70 
. 

 07 72 33 00-0027 EA 3'-0" x 3'-0" Stainless Steel Roof Hatch (Bilco E-90)........................................................................................................ 3,505.47 153.04 
. 

 07 72 33 00-0028 EA 4'-0" x 4'-0" Stainless Steel Roof Hatch ........................................................................................................................... 7,380.30 170.06 
. 

 07 72 33 00-0029 EA  3'-0" x 8'-0" Stainless Steel Roof Hatch ........................................................................................................................... 8,273.55 231.94 

XXXXXXX 
. 
 07 72 33 00-0030  Remove And Reinstall Roof Hatch (07 72 33) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 07 72 33 00-0031 EA Remove And Reinstall Roof Hatch (All Types) ................................................................................................................... 423.65  

XXXXXXX 
. 
 07 72 33 00-0032  Aluminum Cover And Galvanized Steel Curb (07 72 33) 
. 
. 

 07 72 33 00-0033 EA Aluminum Cover, Galvanized Steel Curb 3'-0" x 2'-6" Roof (Bilco S-40) ......................................................................... 1,013.76 153.04 
. 

 07 72 33 00-0034 EA Aluminum Cover, Galvanized Steel Curb 2'-6" x 4'-6" Roof (Bilco NB-40) ....................................................................... 1,321.92 170.06 
. 

 07 72 33 00-0035 EA Aluminum Cover, Galvanized Steel Curb 2'-6" x 8'-0" Roof (Bilco L-40) .......................................................................... 2,363.68 231.85 
. 

 07 72 33 00-0036 EA Aluminum Cover, Galvanized Steel Curb 3'-0" x 3'-0" Roof (Bilco E-40) ......................................................................... 1,297.51 157.82 
. 

 07 72 33 00-0037 EA Aluminum Cover, Galvanized Steel Curb 4'-0" x 4'-0" Roof (Bilco F-40).......................................................................... 2,268.78 174.84 

XXXXXXX 
. 
 07 72 33 00-0038  Roof Hatch Accessories (07 72 33) 
. 
. 

 07 72 33 00-0039 EA Roof Hatch Ladderup Safety Post (Bilco LU-1)................................................................................................................... 594.49 71.73 

XXXXXXX 
. 
 07 72 36  Smoke Vents (07 72) 
. 
. 
 07 72 36 00-0001  Fire Vent (07 72 36) 
. 
. 
 07 72 36 00-0002  Galvanized Steel Covers And Curb (07 72 36 00-0001) 
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. 

. 
 07 72 36 00-0003 EA 4'-0" x 4'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4848) .............................................. 2,263.37 127.59 

. 
 07 72 36 00-0004 EA 4'-0" x 6'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4872) .............................................. 2,614.04 175.42 

. 
 07 72 36 00-0005 EA 4'-0" x 7'-6" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4890) .............................................. 2,976.66 191.39 

. 
 07 72 36 00-0006 EA 4'-0" x 8'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4896) .............................................. 3,037.50 200.96 

. 
 07 72 36 00-0007 EA 5'-0" x 5'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6060) .............................................. 3,503.97 175.42 

. 
 07 72 36 00-0008 EA 5'-0" x 6'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6072) .............................................. 3,727.12 191.39 

. 
 07 72 36 00-0009 EA 5'-0" x 7'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6084) .............................................. 3,936.97 207.36 

. 
 07 72 36 00-0010 EA 5'-0" x 8'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6096) .............................................. 4,478.89 223.33 

. 
 07 72 36 00-0011 EA 5'-0" x 10'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-60120) .......................................... 5,545.49 239.22 

. 
 07 72 36 00-0012 EA 5'-6" x 5'-6" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6666) .............................................. 3,731.09 207.36 

. 
 07 72 36 00-0013 EA 5'-6" x 12'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-66114) .......................................... 7,787.58 255.19 

. 
 07 72 36 00-0014 EA 6'-0" x 6'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-7272) .............................................. 4,311.56 271.16 

XXXXXXX 
. 
 07 72 36 00-0015  Aluminum Covers And Galvanized Steel Curb (07 72 36 00-0001) 
. 
. 

 07 72 36 00-0016 EA 4'-0" x 4'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4848A) .......................... 2,256.99 127.59 
. 

 07 72 36 00-0017 EA 4'-0" x 6'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4872A) .......................... 2,590.13 175.42 
. 

 07 72 36 00-0018 EA 4'-0" x 7'-6" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4890A) .......................... 2,913.70 191.39 
. 

 07 72 36 00-0019 EA 4'-0" x 8'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4896A) .......................... 3,017.31 200.96 
. 

 07 72 36 00-0020 EA 5'-0" x 5'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6060A) .......................... 2,928.04 175.42 
. 

 07 72 36 00-0021 EA 5'-0" x 6'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6072A) .......................... 3,736.15 191.39 
. 

 07 72 36 00-0022 EA 5'-0" x 7'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6084A) .......................... 3,995.95 207.36 
. 

 07 72 36 00-0023 EA 5'-0" x 8'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6096A) .......................... 3,892.33 223.33 
. 

 07 72 36 00-0024 EA 5'-0" x 10'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-60120A) ...................... 5,459.15 239.22 
. 

 07 72 36 00-0025 EA 5'-6" x 5'-6" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6666A) .......................... 3,772.80 207.36 
. 

 07 72 36 00-0026 EA 5'-6" x 12'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-66144A) ...................... 7,153.48 255.19 
. 

 07 72 36 00-0027 EA 6'-0" x 6'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-7272A) .......................... 3,709.06 271.16 

XXXXXXX 
. 
 07 72 36 00-0028  Aluminum Covers And Curb (07 72 36 00-0001) 
. 
. 

 07 72 36 00-0029 EA 4'-0" x 4'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4848B) ...................................................... 2,461.01 127.59 
. 

 07 72 36 00-0030 EA 4'-0" x 6'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4872B) ...................................................... 2,928.04 175.42 
. 

 07 72 36 00-0031 EA 4'-0" x 7'-6" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4890B) ...................................................... 3,213.35 191.39 
. 

 07 72 36 00-0032 EA 4'-0" x 8'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4896B) ...................................................... 3,399.84 200.96 
. 

 07 72 36 00-0033 EA 5'-0" x 5'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6060B) ...................................................... 3,081.06 175.42 
. 

 07 72 36 00-0034 EA 5'-0" x 6'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6072B) ...................................................... 3,895.54 191.39 
. 

 07 72 36 00-0035 EA 5'-0" x 7'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6084B) ...................................................... 4,136.21 207.36 
. 

 07 72 36 00-0036 EA 5'-0" x 8'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6096B) ...................................................... 4,274.87 223.33 
. 

 07 72 36 00-0037 EA 5'-0" x 10'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-60120B) .................................................. 5,185.00 239.22 
. 

 07 72 36 00-0038 EA 5'-6" x 5'-6" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6666B) ...................................................... 3,951.32 207.36 
. 

 07 72 36 00-0039 EA 5'-6" x 12'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-66114B) .................................................. 7,810.16 255.19 
. 

 07 72 36 00-0040 EA 6'-0" x 6'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-7272B) ...................................................... 4,091.60 271.16 

XXXXXXX 
. 
 07 72 36 00-0041  Polycarbonate Translucent Cover With Aluminum Frame And Aluminum 

Curb (07 72 36) 
. 
. 

 07 72 36 00-0042 EA 4'-0" x 4'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 
(Bilco LV4848B) .............................................................................................................................................................. 2,435.51 127.21 

. 
 07 72 36 00-0043 EA 4'-0" x 6'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 

(Bilco LV4872B) .............................................................................................................................................................. 3,087.42 175.42 
. 

 07 72 36 00-0044 EA 4'-0" x 8'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 
(Bilco LV4896B) .............................................................................................................................................................. 3,265.94 200.96 

. 
 07 72 36 00-0045 EA 5'-0" x 5'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 

(Bilco LV6060B) .............................................................................................................................................................. 3,501.84 175.42 
. 

 07 72 36 00-0046 EA 5'-0" x 8'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 
(Bilco LV6096B) .............................................................................................................................................................. 3,701.08 223.33 

XXXXXXX 
. 
 07 72 46  Roof Walkways (07 72) 
. 
. 
 07 72 46 00-0001  Recycled Rubber Walkway Pads (07 72 46) 
. 
. 

 07 72 46 00-0002 SF  3/8" Thick, Button Surface, Recycled Rubber Walkway Pad .................................................................................................. 7.11 1.89 
    For Diamond Surface, Add  0.55 

. 
 07 72 46 00-0003 SF  1/2" Thick, Button Surface, Recycled Rubber Walkway Pad .................................................................................................. 7.88 2.27 

    For Diamond Surface, Add  0.64 
. 

 07 72 46 00-0004 SF  3/4" Thick, Button Surface, Recycled Rubber Walkway Pad .................................................................................................. 8.70 2.27 
    For Diamond Surface, Add  0.72 

XXXXXXX 
. 
 07 72 53  Snow Guards (07 72) 
. 
. 
 07 72 53 00-0001  Snow Guards For Shingle And Tile Roofs (07 72 53) 
. 
. 

 07 72 53 00-0002 EA 6-5/8" Length, 1-1/2" Width, Copper Snow Guards For Shingle And Tile Roofs ................................................................... 13.00 1.84 
. 

 07 72 53 00-0003 EA 6-5/8" Length, 1-1/2" Width, Lead Coated Copper Snow Guards For Shingle And Tile Roofs ............................................. 14.17 1.84 
. 

 07 72 53 00-0004 EA 6-5/8" Length, 1-1/2" Width, Stainless Steel Snow Guards For Shingle And Tile Roofs ....................................................... 13.40 1.84 
. 

 07 72 53 00-0005 EA 6-5/8" Length, 1-1/2" Width, Aluminum Snow Guards For Shingle And Tile Roofs ................................................................. 7.99 1.84 

XXXXXXX 
. 
 07 72 53 00-0006  Snow Guards For Metal Roofs (07 72 53) 

Note: Aluminum construction. 
. 
. 

 07 72 53 00-0007 EA Mill Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300) ............................. 17.96 3.97 
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. 
 07 72 53 00-0008 EA Black Primer Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300) .............. 19.72 3.97 

. 
 07 72 53 00-0009 EA Bronze Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300) ....................... 28.07 3.97 

. 
 07 72 53 00-0010 EA Painted Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300) ....................... 27.70 3.97 

. 
 07 72 53 00-0011 EA Mill Finish, Up To 1/2" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® AP 516) ............................... 26.52 4.63 

. 
 07 72 53 00-0012 EA Black Primer Finish, Up To 1/2" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® AP 516)................. 28.74 4.63 

. 
 07 72 53 00-0013 EA Painted Finish, Up To 1/2" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® AP 516) ......................... 35.27 4.63 

. 
 07 72 53 00-0014 EA Mill Finish, Adhesive Surface Mount, Metal Roof Snow Guard (Berger Real Tool® SM) ..................................................... 15.69 3.48 

    For Mechanically Fastened, Add  6.94 
. 

 07 72 53 00-0015 EA Black Primer Finish, Adhesive Surface Mount, Metal Roof Snow Guard (Berger Real Tool® SM) ...................................... 17.52 3.48 
    For Mechanically Fastened, Add  6.94 

. 
 07 72 53 00-0016 EA Painted Finish, Adhesive Surface Mount, Metal Roof Snow Guard (Berger Real Tool® SM)............................................... 23.75 3.48 

    For Mechanically Fastened, Add  6.94 
. 

 07 72 53 00-0017 EA Polycarbonate, Adhesive Surface Mount, Metal Roof Snow Guard (Zaleski #15) ................................................................ 10.71 3.48 
Note: Can be used for metal, rubber, PVC, TPO or glass roofing. 

    For Mechanically Fastened, Add  9.26 

XXXXXXX 
. 
 07 72 53 00-0018  Snow Breaker For Roofs (07 72 53) 
. 
. 

 07 72 53 00-0019 EA Up To 50 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount .................................................................................... 12.72 4.63 
. 

 07 72 53 00-0020 EA >50 To 150 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount ................................................................................. 12.16 4.63 
. 

 07 72 53 00-0021 EA >150 To 500 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount ............................................................................... 11.88 4.63 
. 

 07 72 53 00-0022 EA >500 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount ........................................................................................... 11.55 4.63 

XXXXXXX 
. 
 07 72 53 00-0023  Ice Breaker For Vents (07 72 53) 
. 
. 

 07 72 53 00-0024 EA Ice Breaker For Vents Up to 4", Mechanically Fastened ....................................................................................................... 85.01  
. 

 07 72 53 00-0025 EA Ice Breaker For Vents And Stacks >4" To 14" Diameter, Mechanically Fastened ................................................................ 97.31  

XXXXXXX 
. 
 07 72 53 00-0026  Pipe Style, Snow Guards For Metal Roofs (07 72 53) 
. 
. 
 07 72 53 00-0027  Pipe Style, Standing Seam Metal Roof Snow Guard Clamps (07 72 53 00-0026) 

Note: Aluminum construction. Includes clamp for attaching to standing seam. Excludes tubing. 
. 
. 

 07 72 53 00-0028 EA Single Tube, "U" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine SnowGuards® 2000) ........... 45.65 13.90 
. 

 07 72 53 00-0029 EA Single Tube, "T2 or Z2K" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine 
SnowGuards® 2000) ........................................................................................................................................................... 52.53 13.90 

. 
 07 72 53 00-0030 EA Double Tube, "U" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine SnowGuards® 

4000) ................................................................................................................................................................................... 58.02 13.90 
. 

 07 72 53 00-0031 EA Double Tube, "T2K or Z2K" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine 
SnowGuards® 4000) ........................................................................................................................................................... 69.84 13.90 

. 
 07 72 53 00-0032 EA Triple Tube, "U" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine SnowGuards® 6000) ............ 73.61 16.67 

XXXXXXX 
. 
 07 72 53 00-0033  Tubing For Snow Guard Clamps (07 72 53 00-0026) 
. 
. 

 07 72 53 00-0034 LF 1" Outside Diameter Aluminum Tubing For Snow Guard Clamps (Alpine SnowGuards®) ..................................................... 9.87 3.34 
Note: Includes end caps, collars and couplings. 

. 
 07 72 53 00-0035 LF 1" Outside Diameter Brass Or Stainless Steel Tubing For Snow Guard Clamps (Alpine SnowGuards®) ............................ 17.17 3.34 

Note: Includes end caps, collars and couplings. 

XXXXXXX 
. 
 07 72 56  Snow/Ice Melt (07 72) 
. 
. 
 07 72 56 00-0001  Self Regulating Heating Cable For Roofs And Gutters (07 72 56) 
. 
. 

 07 72 56 00-0002 LF 12 Watt, 120 Volt, Self Regulating Low Temperature Cable For Roofs And Gutters .............................................................. 9.10 1.00 
Note: Nickel-coated copper braided cable with weatherproof jacket. 

. 
 07 72 56 00-0003 LF 12 Watt, 208/277 Volt Self Regulating Low Temperature Cable For Roofs And Gutters ........................................................ 9.75 1.00 

Note: Nickel-coated copper braided cable with weatherproof jacket. 
. 

 07 72 56 00-0004 EA Power Connection, End Seal And Warning Labels Kit For Self Regulating Heating Cable For Roofs And Gutters ............ 187.45 75.31 
. 

 07 72 56 00-0005 EA Splice Kit For Self Regulating Heating Cable For Roofs And Gutters ................................................................................. 141.45 55.23 
. 

 07 72 56 00-0006 EA Roof Clips For Self Regulating Heating Cable For Roofs And Gutters ................................................................................. 17.14 3.01 
    For >5, Deduct  -3.02 

. 
 07 72 56 00-0007 EA Downspout Hanger Kit For Self Regulating Heating Cable For Roofs And Gutters .............................................................. 62.18 7.53 

. 
 07 72 56 00-0008 EA 120 Volt AC, Snow Switch, Automatic Control For Melting Snow ....................................................................................... 582.37 60.25 

. 
 07 72 56 00-0009 EA Automatic Gutter Ice Melting Control .................................................................................................................................. 793.74 75.31 

XXXXXXX 
. 
 07 72 63  Waste Containment Assemblies (07 72) 
. 
. 
 07 72 63 00-0001  Rooftop Oil And Grease Containment System (07 72 63) 
. 
. 
 07 72 63 00-0002  Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD-E) (07 72 63 00-0001) 
. 
. 

 07 72 63 00-0003 EA 48" Length, 48" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD100-E) ..................................................................................................................................................................... 1,637.21 146.95 

. 
 07 72 63 00-0004 EA 60" Length, 60" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD101-E) ..................................................................................................................................................................... 1,820.40 146.95 
. 

 07 72 63 00-0005 EA 60" Length, 90" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD106-E) ..................................................................................................................................................................... 2,218.34 152.82 

. 
 07 72 63 00-0006 EA 72" Length, 72" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD102-E) ..................................................................................................................................................................... 2,207.86 152.82 
. 

 07 72 63 00-0007 EA 72" Length, 108" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD103-E) ..................................................................................................................................................................... 2,865.02 165.32 
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. 
 07 72 63 00-0008 EA 72" Length, 144" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD111-E) ..................................................................................................................................................................... 2,255.08 165.32 
. 

 07 72 63 00-0009 EA 90" Length, 90" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD105-E) ..................................................................................................................................................................... 2,519.69 195.88 

. 
 07 72 63 00-0010 EA 108" Length, 108" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD112-E) ..................................................................................................................................................................... 3,687.57 244.89 
. 

 07 72 63 00-0011 EA 120" Length, 120" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD107-E) ..................................................................................................................................................................... 4,546.20 244.89 

. 
 07 72 63 00-0012 EA 144" Length, 144" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD113-E) ..................................................................................................................................................................... 5,724.20 244.89 

XXXXXXX 
. 
 07 72 63 00-0013  Heavy Duty, Rooftop Oil And Grease Containment System (Grease 

Guard® GRD) (07 72 63 00-0001) 
. 
. 

 07 72 63 00-0014 EA 48" Length, 48" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD100) ........................................................................................................................................................................ 1,995.79 146.95 

. 
 07 72 63 00-0015 EA 60" Length, 60" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD101) ........................................................................................................................................................................ 2,234.02 146.95 
. 

 07 72 63 00-0016 EA 60" Length, 90" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD106) ........................................................................................................................................................................ 2,744.51 152.82 

. 
 07 72 63 00-0017 EA 72" Length, 72" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD102) ........................................................................................................................................................................ 2,791.64 152.82 
. 

 07 72 63 00-0018 EA 72" Length, 108" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD103) ........................................................................................................................................................................ 3,956.63 165.32 

. 
 07 72 63 00-0019 EA 72" Length, 144" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD111) ........................................................................................................................................................................ 4,330.97 165.32 
. 

 07 72 63 00-0020 EA 90" Length, 90" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD105) ........................................................................................................................................................................ 4,048.47 195.88 

. 
 07 72 63 00-0021 EA 108" Length, 108" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease 

Guard® GRD112) ........................................................................................................................................................... 4,572.38 244.89 
. 

 07 72 63 00-0022 EA 120" Length, 120" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease 
Guard® GRD107) ........................................................................................................................................................... 5,690.17 244.89 

. 
 07 72 63 00-0023 EA 144" Length, 144" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease 

Guard® GRD113) ........................................................................................................................................................... 7,221.56 244.89 

XXXXXXX 
. 
 07 72 63 00-0024  Replacement Filter Sets For Rooftop Oil And Grease Containment System 

(07 72 63) 
Note: Includes removing old filters and installing new filters. 

. 

. 
 07 72 63 00-0025  Top And Center Replacement Filter Sets For Rooftop Oil And Grease 

Containment System (07 72 63 00-0024) 
. 
. 
 07 72 63 00-0026  Light Duty, Top And Center Replacement Filter Sets For Rooftop Oil And 

Grease Containment System (07 72 63 00-0025) 
. 
. 

 07 72 63 00-0027 SET 48" Length, 48" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL100-E) ................................................................................................ 133.04  

. 
 07 72 63 00-0028 SET 60" Length, 60" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL101-E) ................................................................................................ 185.40  
. 

 07 72 63 00-0029 SET 60" Length, 90" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL106-E) ................................................................................................ 263.92  

. 
 07 72 63 00-0030 SET 72" Length, 72" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL102-E) ................................................................................................ 245.11  
. 

 07 72 63 00-0031 SET 72" Length, 108" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL103-E) ................................................................................................ 454.53  

. 
 07 72 63 00-0032 SET 72" Length, 144" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL111-E) ................................................................................................ 459.76  
. 

 07 72 63 00-0033 SET 90" Length, 90" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL105-E) ................................................................................................ 357.16  

. 
 07 72 63 00-0034 SET 108" Length, 108" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL112-E) ................................................................................................ 461.87  
. 

 07 72 63 00-0035 SET 120" Length, 120" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL107-E) ................................................................................................ 673.91  

. 
 07 72 63 00-0036 SET 144" Length, 144" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL113-E) ................................................................................................ 885.95  

XXXXXXX 
. 
 07 72 63 00-0037  Complete Replacement Filter Sets For Rooftop Oil And Grease 

Containment System (07 72 63 00-0024) 
. 
. 
 07 72 63 00-0038  Light Duty, Complete Replacement Filter Sets For Rooftop Oil And Grease 

Containment System (07 72 63 00-0037) 
. 
. 

 07 72 63 00-0039 SET 48" Length, 48" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL100-EC) .......................................................................................................... 274.94  

. 
 07 72 63 00-0040 SET 60" Length, 60" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL101-EC) .......................................................................................................... 363.95  
. 

 07 72 63 00-0041 SET 60" Length, 90" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL106-EC) .......................................................................................................... 526.26  

. 
 07 72 63 00-0042 SET 72" Length, 72" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL102-EC) .......................................................................................................... 491.72  
. 

 07 72 63 00-0043 SET 72" Length, 108" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL103-EC) .......................................................................................................... 939.36  
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. 
 07 72 63 00-0044 SET 72" Length, 144" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL111-EC) .......................................................................................................... 944.59  
. 

 07 72 63 00-0045 SET 90" Length, 90" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL105-EC) .......................................................................................................... 703.25  

. 
 07 72 63 00-0046 SET 108" Length, 108" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL112-EC) .......................................................................................................... 946.71  
. 

 07 72 63 00-0047 SET 120" Length, 120" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL107-EC) ....................................................................................................... 1,383.87  

. 
 07 72 63 00-0048 SET 144" Length, 144" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL113-EC) ....................................................................................................... 1,839.37  

XXXXXXX 
. 
 07 72 63 00-0049  Heavy Duty, Complete Replacement Filter Sets For Rooftop Oil And 

Grease Containment System (07 72 63 00-0037) 
. 
. 

 07 72 63 00-0050 SET 48" Length, 48" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL100-C) ............................................................................................................. 340.39  

. 
 07 72 63 00-0051 SET 60" Length, 60" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL101-C) ............................................................................................................. 421.55  
. 

 07 72 63 00-0052 SET 60" Length, 90" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL106-C) ............................................................................................................. 615.26  

. 
 07 72 63 00-0053 SET 72" Length, 72" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL102-C) ............................................................................................................. 583.34  
. 

 07 72 63 00-0054 SET 72" Length, 108" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL103-C) .......................................................................................................... 1,130.45  

. 
 07 72 63 00-0055 SET 72" Length, 144" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL111-C) .......................................................................................................... 1,125.22  
. 

 07 72 63 00-0056 SET 90" Length, 90" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL105-C) ............................................................................................................. 823.68  

. 
 07 72 63 00-0057 SET 108" Length, 108" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL112-C) .......................................................................................................... 1,137.80  
. 

 07 72 63 00-0058 SET 120" Length, 120" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL107-C) .......................................................................................................... 1,593.30  

. 
 07 72 63 00-0059 SET 144" Length, 144" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL113-C) .......................................................................................................... 2,213.71  

XXXXXXX 
. 
 07 73  Roof Protection Board (07 70) 
. 
. 
 07 73 00 00-0001  Roof Protection Board (Georgia-Pacific DensDeck®) (07 73) 

Note: Use these items for specified related installations with systems per CSI section 07 50 00. Items are for 
single layer of panels attached per FM I-90 requirements. Types are stock sizes set in cold applied adhesive. 
Apply modifiers for specified alternate attachment. 

. 

. 
 07 73 00 00-0002 SF 1/4" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board (Georgia-Pacific 

DensDeck®) .......................................................................................................................................................................... 2.31 0.37 
    For No Adhesive, Deduct  -0.48 
    For Hot-Mopped, Deduct  -0.08 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.38 
    For Mechanically Fastened To Gypsum, Add  0.53 

. 
 07 73 00 00-0003 SF 1/2" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board (Georgia-Pacific 

DensDeck®) .......................................................................................................................................................................... 2.61 0.40 
    For No Adhesive, Deduct  -0.49 
    For Hot-Mopped, Deduct  -0.07 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.43 
    For Mechanically Fastened To Gypsum, Add  0.58 

. 
 07 73 00 00-0004 SF 5/8" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board (Georgia-Pacific 

DensDeck®) .......................................................................................................................................................................... 2.75 0.44 
    For No Adhesive, Deduct  -0.51 
    For Hot-Mopped, Deduct  -0.06 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.47 
    For Mechanically Fastened To Gypsum, Add  0.62 

. 
 07 73 00 00-0005 SF 1/4" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board 

(Georgia-Pacific DensDeck® Prime) ..................................................................................................................................... 2.34 0.37 
    For No Adhesive, Deduct  -0.48 
    For Hot-Mopped, Deduct  -0.08 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.38 
    For Mechanically Fastened To Gypsum, Add  0.53 

. 
 07 73 00 00-0006 SF 1/2" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board 

(Georgia-Pacific DensDeck® Prime) ..................................................................................................................................... 2.66 0.40 
    For No Adhesive, Deduct  -0.49 
    For Hot-Mopped, Deduct  -0.07 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.43 
    For Mechanically Fastened To Gypsum, Add  0.58 

. 
 07 73 00 00-0007 SF 5/8" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board 

(Georgia-Pacific DensDeck® Prime) ..................................................................................................................................... 2.80 0.44 
    For No Adhesive, Deduct  -0.51 
    For Hot-Mopped, Deduct  -0.06 
    For Mechanically Fastened To Wood Or Steel, Deduct  -0.14 
    For Mechanically Fastened To Concrete, Add  0.47 
    For Mechanically Fastened To Gypsum, Add  0.62 
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XXXXXXX 
. 
 07 76  Roof Pavers (07 70) 
. 
. 
 07 76 16  Roof Decking Pavers (07 76) 
. 
. 
 07 76 16 00-0001  Roof Pavers (07 76 16) 

Note: For walkway application over roofing system. 
. 
. 

 07 76 16 00-0002 SF Up To 100 SF, 2" Concrete Roof Paver ................................................................................................................................ 10.40 4.92 
    For 1-1/2" Thickness, Deduct  -0.85 
    For 2-1/2" Thickness, Add  0.85 
    For 3" Thickness, Add  1.70 

. 
 07 76 16 00-0003 SF >100 To 200 SF, 2" Concrete Roof Paver .............................................................................................................................. 8.88 3.71 

    For 1-1/2" Thickness, Deduct  -0.71 
    For 2-1/2" Thickness, Add  0.71 
    For 3" Thickness, Add  1.42 

. 
 07 76 16 00-0004 SF >200 To 400 SF, 2" Concrete Roof Paver .............................................................................................................................. 7.62 2.95 

    For 1-1/2" Thickness, Deduct  -0.59 
    For 2-1/2" Thickness, Add  0.59 
    For 3" Thickness, Add  1.19 

. 
 07 76 16 00-0005 SF >400 To 1,000 SF, 2" Concrete Roof Paver ........................................................................................................................... 6.83 2.58 

    For 1-1/2" Thickness, Deduct  -0.52 
    For 2-1/2" Thickness, Add  0.52 
    For 3" Thickness, Add  1.05 

. 
 07 76 16 00-0006 SF >1,000 SF, 2" Concrete Roof Paver ........................................................................................................................................ 6.29 2.35 

    For 1-1/2" Thickness, Deduct  -0.48 
    For 2-1/2" Thickness, Add  0.48 
    For 3" Thickness, Add  0.96 

XXXXXXX 
. 
 07 76 16 00-0007  Roof Paver Pedestal (07 76 16) 
. 
. 

 07 76 16 00-0008 EA 2" To 3" High Adjustable Roof Paver Pedestal, 2" Base, 2" Top (Hanover Elevator) ............................................................ 13.71 0.73 
. 

 07 76 16 00-0009 EA 3" To 4-3/4" High Adjustable Roof Paver Pedestal, 3" Base, 3" Top (Hanover Elevator) ..................................................... 14.44 0.73 
. 

 07 76 16 00-0010 EA 4-3/4" To 7-3/4" High Adjustable Roof Paver Pedestal, 4" Base, 4" Top (Hanover Elevator) ............................................... 15.18 0.73 
. 

 07 76 16 00-0011 EA Adjustable Roof Paver Pedestal Coupler, Adds 2-1/2" To 4" (Hanover Elevator) ................................................................... 7.52 0.73 
. 

 07 76 16 00-0012 EA Stay Bar, Used With Roof Paver Pedestals >16' High (Hanover Elevator) ............................................................................. 7.04 0.73 
. 

 07 76 16 00-0013 EA 5/8" High Tab Roof Paver Pedestal (Hanover High Tab Pedestal) ......................................................................................... 7.19 0.73 
Note: Stackable. 

. 
 07 76 16 00-0014 EA 1/16" And 1/8" Flexible Leveling Plates For Roof Paver Pedestal .......................................................................................... 4.01 0.73 

Note: Used with High Tab and Elevator pedestals. 
. 

 07 76 16 00-0015 EA Roof Paver Leveling System, Twist To Adjust Pitch (Hanover Compensator) ........................................................................ 5.54 0.73 
Note: Each Compensator levels 1/8" of slope and are stackable. Used with High Tab and Elevator pedestals. 

XXXXXXX 
. 
 07 76 19  Composite Insulation Concrete Protection Board (07 76) 

Note: Manufactured by T. Clear Corp. 25 year warranty. 
. 
. 
 07 76 19 00-0001  Composite Insulation Concrete Protection Board (07 76 19) 

Note: Manufactured by T. Clear Corp. 25 year warranty. 
. 
. 

 07 76 19 00-0002 SF 2" Extruded Polystyrene Insulation Board Lightguard Composite With 3/8" Latex Modified Concrete, 4.5 PSF ..................... 3.28  
    For 20 Year Warranty, Deduct  -0.18 
    For 15 Year Warranty, Deduct  -0.36 
    For 10 Year Warranty, Deduct  -0.49 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 

. 
 07 76 19 00-0003 SF 3" Extruded Polystyrene Insulation Board Lightguard Composite With 3/8" Latex Modified Concrete, 4.5 PSF ..................... 4.23  

    For 20 Year Warranty, Deduct  -0.26 
    For 15 Year Warranty, Deduct  -0.52 
    For 10 Year Warranty, Deduct  -0.70 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 

. 
 07 76 19 00-0004 SF 2" Extruded Polystyrene Insulation Board Heavyguard Composite With 15/16" Latex Modified Concrete, 11 PSF ............... 4.98  

    For 20 Year Warranty, Deduct  -0.30 
    For 15 Year Warranty, Deduct  -0.60 
    For 10 Year Warranty, Deduct  -0.81 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 

. 
 07 76 19 00-0005 SF 3" Extruded Polystyrene Insulation Board Heavyguard Composite With 15/16" Latex Modified Concrete, 11 PSF ............... 5.98  

    For 20 Year Warranty, Deduct  -0.37 
    For 15 Year Warranty, Deduct  -0.75 
    For 10 Year Warranty, Deduct  -1.02 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 

XXXXXXX 
. 
 07 80  Fire And Smoke Protection (07) 
. 
. 
 07 81  Applied Fireproofing (07 80) 

Note: Includes bonding agents as required. 
. 
. 
 07 81 16  Cementitious Fireproofing (07 81) 
. 
. 
 07 81 16 00-0001  Cementitious Fireproofing (07 81 16) 
. 
. 
 07 81 16 00-0002  Spray On Ceiling (Metal Decking Corrugated Or Fluted) (07 81 16 00-0001) 
. 
. 

 07 81 16 00-0003 SF Spray Fireproofing For Ceiling, 1 Hour Rated 1/2" Thick Coverage ........................................................................................ 1.05 0.59 
. 

 07 81 16 00-0004 SF Spray Fireproofing For Ceiling, 2 Hour Rated 7/8" Thick Coverage ........................................................................................ 1.46 0.70 

XXXXXXX 
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. 
 07 81 16 00-0005  Spray On Roofs And Beams (07 81 16 00-0001) 
. 
. 

 07 81 16 00-0006 SF Spray Fireproofing For Beams And Roofs, 1 Hour Rated 1-3/8" Thick Coverage .................................................................. 2.15 0.86 
. 

 07 81 16 00-0007 SF Spray Fireproofing For Beams And Roofs, 2 Hour Rated 1-1/2" Thick Coverage .................................................................. 2.32 0.93 
. 

 07 81 16 00-0008 SF Spray Fireproofing For Beams And Roofs, 2 Hour Rated 1-5/8" Thick Coverage .................................................................. 2.43 0.97 

XXXXXXX 
. 
 07 81 16 00-0009  Spray On Beams (Min. W8x24) (07 81 16 00-0001) 
. 
. 

 07 81 16 00-0010 SF Spray Fireproofing For Beams, 1 Hour Rated 7/16" Thick Coverage (Min W8x24) ................................................................ 0.90 0.47 
. 

 07 81 16 00-0011 SF Spray Fireproofing For Beams, 2 Hour Rated 1/2" Thick Coverage (Min W8x24) .................................................................. 1.10 0.59 
. 

 07 81 16 00-0012 SF Spray Fireproofing For Beams, 3 Hour Rated 7/8" Thick Coverage (Min W8x24) .................................................................. 1.56 0.70 
. 

 07 81 16 00-0013 SF Spray Fireproofing For Beams, 4 Hour Rated 1-1/4" Thick Coverage (Min W8x24) ............................................................... 2.06 0.82 

XXXXXXX 
. 
 07 81 16 00-0014  Spray On Columns (W10x49) (07 81 16 00-0001) 
. 
. 

 07 81 16 00-0015 SF Spray Fireproofing For Columns, 1 Hour Rated 1-3/16" Thick Coverage (W10x49) ............................................................... 2.03 0.78 
. 

 07 81 16 00-0016 SF Spray Fireproofing For Columns, 2 Hour Rated 1-1/4" Thick Coverage (W10x49) ................................................................. 2.20 0.82 
. 

 07 81 16 00-0017 SF Spray Fireproofing For Columns, 3 Hour Rated 1-7/8" Thick Coverage (W10x49) ................................................................. 2.84 0.97 
. 

 07 81 16 00-0018 SF Spray Fireproofing For Columns, 4 Hour Rated 2-1/2" Thick Coverage (W10x49) ................................................................. 3.69 1.16 

XXXXXXX 
. 
 07 81 16 00-0019  Spray On Columns (W14x228) (07 81 16 00-0001) 
. 
. 

 07 81 16 00-0020 SF Spray Fireproofing For Columns, 2 Hour Rated 5/8" Thick Coverage (W14x228) .................................................................. 1.31 0.59 
. 

 07 81 16 00-0021 SF Spray Fireproofing For Columns, 3 Hour Rated 7/8" Thick Coverage (W14x228) .................................................................. 1.66 0.70 
. 

 07 81 16 00-0022 SF Spray Fireproofing For Columns, 4 Hour Rated 1-1/4" Thick Coverage (W14x228) ............................................................... 2.20 0.86 

XXXXXXX 
. 
 07 81 16 00-0023  Gunite Fireproofing (07 81 16) 
. 
. 

 07 81 16 00-0024 SF Fireproofing, Gunite, Non Reinforced, 1" Thick ...................................................................................................................... 2.32 0.55 
. 

 07 81 16 00-0025 SF Fireproofing, Gunite, Reinforced, 1" Thick .............................................................................................................................. 3.26 0.55 

XXXXXXX 
. 
 07 81 16 00-0026  Monokote Fireproofing (07 81 16) 
. 
. 

 07 81 16 00-0027 CSF Fireproofing, Monokote, On Structural Steel ....................................................................................................................... 230.07 88.87 
Note: Per inch of thickness. 

. 
 07 81 16 00-0028 CSF Fireproofing, Monokote, On Decking .................................................................................................................................. 164.49 59.52 

Note: Per inch of thickness. 

XXXXXXX 
. 
 07 81 23  Intumescent Fireproofing (07 81) 
. 
. 
 07 81 23 00-0001  Spray On Intumescent Mastic Fireproofing (07 81 23) 

Note: Type 1 structural steel has up to 2 SF per LF, type 2 structural steel has >2 to 5 SF per LF and type 3 
structural steel has >5 SF per LF. 

. 

. 
 07 81 23 00-0002  Fireproofing Using Spray On Albi-Clad, Intumescent Mastic, 1 Hour (07 81 23 00-

0001) 
. 
. 

 07 81 23 00-0003 CSF Fireproofing, Intumescent, 1 Hour, Type 1 Structural Steel ................................................................................................ 965.73 297.58 
. 

 07 81 23 00-0004 CSF Fireproofing, Intumescent, 1 Hour, Type 2 Structural Steel ................................................................................................ 989.62 315.43 
. 

 07 81 23 00-0005 CSF Fireproofing, Intumescent, 1 Hour, Type 3 Structural Steel ............................................................................................. 1,029.25 345.19 

XXXXXXX 
. 
 07 81 23 00-0006  Fireproofing Using Spray On Albi-Clad, Intumescent Mastic, 2 Hour (07 81 23 00-

0001) 
. 
. 

 07 81 23 00-0007 CSF Fireproofing, Intumescent, 2 Hour, Type 1 Structural Steel ............................................................................................. 1,931.46 595.15 
. 

 07 81 23 00-0008 CSF Fireproofing, Intumescent, 2 Hour, Type 2 Structural Steel ............................................................................................. 1,979.24 630.87 
. 

 07 81 23 00-0009 CSF Fireproofing, Intumescent, 2 Hour, Type 3 Structural Steel ............................................................................................. 2,058.07 690.37 

XXXXXXX 
. 
 07 81 23 00-0010  Color Top Coat (07 81 23 00-0001) 
. 
. 

 07 81 23 00-0011 CSF Fireproofing, Color Top Coat ................................................................................................................................................ 32.51  

XXXXXXX 
. 
 07 81 33  Mineral-Fiber Fireproofing (07 81) 
. 
. 
 07 81 33 00-0001  Cellulose Fireproofing (07 81 33) 
. 
. 

 07 81 33 00-0002 SF Cellulose Fireproofing, Per Inch Of Thickness ........................................................................................................................ 1.82 0.55 

XXXXXXX 
. 
 07 82  Board Fireproofing (07 80) 

Note: Type A: 1 hour rating. 
. 
. 
 07 82 00 00-0001  Fireproofing On Columns (07 82) 
. 
. 
 07 82 00 00-0002  Up To 4,500 SF, Fireproofing On Columns (07 82 00 00-0001) 
. 
. 

 07 82 00 00-0003 CSF Lath And Cement Plaster, 1 Hour, Mk A, Up To 4,500 SF, Fireproofing On Columns ..................................................... 1,190.32 833.21 
. 

 07 82 00 00-0004 CSF Lath And Cement Plaster, 2 Hour, Mk B, Up To 4,500 SF, Fireproofing On Columns ..................................................... 2,142.96 1,487.88 
. 

 07 82 00 00-0005 CSF Lath And Vermiculite Concrete, 4 Hour, Mk C, Up To 4,500, Fireproofing On Columns .................................................. 1,899.96 1,309.34 
. 

 07 82 00 00-0006 CSF Lath And Gypsum Plaster, 4 Hour, Mk D, Up To 4,500 SF, Fireproofing On Columns .................................................... 1,285.31 773.70 
. 

 07 82 00 00-0007 CSF Lath And Gypsum Plaster, 4 Hour, Mk E, Up To 4,500 SF, Fireproofing On Columns .................................................... 1,004.24 654.66 
. 

 07 82 00 00-0008 CSF Gypsum Board, 2 Hour, Mk F, Up To 4,500 SF, Fireproofing On Columns ..................................................................... 1,508.38 1,011.76 
. 

 07 82 00 00-0009 CSF Gypsum Board, 2 Hour, Mk G, Up To 4,500 SF, Fireproofing On Columns ....................................................................... 857.91 535.63 
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XXXXXXX 
. 
 07 82 00 00-0010  >4,500 SF, Fireproofing On Columns (07 82 00 00-0001) 
. 
. 

 07 82 00 00-0011 CSF Lath And Cement Plaster, 1 Hour, Mk A >4,500 SF, Fireproofing On Columns............................................................... 1,215.15 833.21 
. 

 07 82 00 00-0012 CSF Lath And Cement Plaster, 2 Hour, Mk B, >4,500 SF, Fireproofing On Columns.............................................................. 2,192.61 1,487.88 
. 

 07 82 00 00-0013 CSF Lath And Vermiculite Concrete, 4 Hour, Mk C, >4,500 SF, Fireproofing On Columns ..................................................... 2,013.27 1,309.34 
. 

 07 82 00 00-0014 CSF Lath And Gypsum Plaster, 4 Hour, Mk D, >4,500 SF, Fireproofing On Columns............................................................. 1,135.14 773.70 
. 

 07 82 00 00-0015 CSF Lath And Gypsum Plaster, 2 Hour, Mk E, >4,500 SF, Fireproofing On Columns ................................................................ 926.80 654.66 
. 

 07 82 00 00-0016 CSF Gypsum Board, 2 Hour, Mk F, >4,500 SF, Fireproofing On Columns .............................................................................. 1,490.74 1,011.76 
. 

 07 82 00 00-0017 CSF Gypsum Board, 2 Hour, Mk G, >4,500 SF, Fireproofing On Columns ................................................................................ 841.93 535.63 

XXXXXXX 
. 
 07 84  Firestopping (07 80) 
. 
. 
 07 84 13  Penetration Firestopping (07 84) 
. 
. 
 07 84 13 16  Penetration Firestopping Devices (07 84 13) 
. 
. 
 07 84 13 16-0001  Firestopping Systems For Cable Penetrations (07 84 13 16) 
. 
. 
 07 84 13 16-0002  Intumescent Firestop Cable Sleeve For New Installations (07 84 13 16-0001) 

Note: Includes putty, escutcheon plates, gaskets and bushings. 
. 
. 

 07 84 13 16-0003 EA 1" Diameter Intumescent Firestop Sleeve (STI FS100) ........................................................................................................ 53.65  
. 

 07 84 13 16-0004 EA 2" Diameter Intumescent Firestop Sleeve (STI FS201) ........................................................................................................ 69.09  
. 

 07 84 13 16-0005 EA 4" Diameter Intumescent Firestop Sleeve (STI FS401) ...................................................................................................... 113.60  

XXXXXXX 
. 
 07 84 13 16-0006  Intumescent Firestop Cable Pathway For New Or Existing Cable 

Installations (07 84 13 16-0001) 
Note: Includes putty and mounting plates. 

. 

. 
 07 84 13 16-0007 EA 1-1/64" x 1-1/64" Intumescent Firestop Cable Pathway Through Up To 9" Thick Walls (STI EZD22) ................................ 107.09  

. 
 07 84 13 16-0008 EA 3" x 3" Intumescent Firestop Cable Pathway Through Up To 9" Thick Walls (STI EZDP33FWS) ...................................... 204.43  

. 
 07 84 13 16-0009 EA 4" x 4-5/8" Intumescent Firestop Cable Pathway Through Up To 10" Thick Walls (STI EZDP44) ...................................... 330.89  

XXXXXXX 
. 
 07 84 13 16-0010  3M Intumescent Firestopping Multi-Trade Pass Through Device (07 84 13 16) 
. 
. 

 07 84 13 16-0011 EA 2.5" Square Opening, Intumescent Firestop Multi-Trade Pass Through Device (3M QP2.5SD)......................................... 197.58  
. 

 07 84 13 16-0012 EA 4" Square Opening, Intumescent Firestop Multi-Trade Pass Through Device (3M QP4SD)............................................... 222.07  
. 

 07 84 13 16-0013 EA 4" Diameter Intumescent Firestop Multi-Trade Pass Through Device (3M QP2.5SD) ........................................................ 220.90  

XXXXXXX 
. 
 07 84 13 16-0014  Intumescent Firestopping Pipe Collar (07 84 13 16) 
. 
. 

 07 84 13 16-0015 EA  1-1/2" Intumescent Firestop Pipe Collar (3M ULTRAPPD1.5) .............................................................................................. 37.50 10.82 
. 

 07 84 13 16-0016 EA  2" Intumescent Firestop Pipe Collar (3M ULTRAPPD2.0) .................................................................................................... 38.86 10.82 
. 

 07 84 13 16-0017 EA  3" Intumescent Firestop Pipe Collar (3M ULTRAPPD3.0) .................................................................................................... 46.32 11.90 
. 

 07 84 13 16-0018 EA  4" Intumescent Firestop Pipe Collar (3M ULTRAPPD4.0) .................................................................................................... 60.23 13.53 
. 

 07 84 13 16-0019 EA  8" Intumescent Firestop Pipe Collar (Hilti CP644 8") .......................................................................................................... 296.04 16.23 
. 

 07 84 13 16-0020 EA  10" Intumescent Firestop Pipe Collar (Hilti CP644 10") ...................................................................................................... 378.88 17.86 

XXXXXXX 
. 
 07 84 13 16-0021  Fire Rated Enclosures (Fire Rated Product Specialties Corp.) (07 84 13 16) 

Note: Includes fasteners.  Excludes additional perimeter caulk where required. See CSI section 07 84 43 00-
0001 for perimeter sealant caulk where required. 

. 

. 
 07 84 13 16-0022 EA 12.2" Wide x 20.2" Long x 9.5" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-12-20-9) ................................... 106.96  

Note: Used for recessed lighting, speakers, controls, valves, plumbing drain terminations, etc. 
. 

 07 84 13 16-0023 EA 15.2" Wide x 16.2" Long x 9.5" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-15-16-9) ................................... 112.22  
Note: Used for recessed lighting, speakers, controls, valves, plumbing drain terminations, etc. 

. 
 07 84 13 16-0024 EA 11.8" Wide x 19.8" Long x 9.12" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-12-20-9-EXH) ........................ 206.96  

Note: Includes 4" duct connector.  For use with bathroom ventilation and exhaust fans. 
. 

 07 84 13 16-0025 EA 14.0" Wide x 14.0" Long x 3.2" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-14-14-3) ................................... 135.36  
Note: Used for shut-off valves, shower and tub valves, washer boxes, icemaker water feeds, speakers, controls, 
junction boxes, etc. 

XXXXXXX 
. 
 07 84 13 16-0026  Intumescent Firestopping Wrap Strips (07 84 13 16) 
. 
. 

 07 84 13 16-0027 LF 1/8" Thick, 1-1/2" Wide, Intumescent Firestopping Wrap Strip (STI SpecSeal SSW Series) .................................................. 4.28  

XXXXXXX 
. 
 07 84 13 19  Penetration Firestopping Caulk (07 84 13) 
. 
. 
 07 84 13 19-0001  Intumescent Firestopping For Sealing Pipe Penetrations (07 84 13 19) 

Note: Includes firestop caulk and batt for floor or ceiling penetration or one side of a wall penetration. 1/2" thick 
caulk for annular spaces 1" and less. 1" thick caulk for annular spaces 1-1/4" or more. 

. 

. 
 07 84 13 19-0002 EA 1" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant....................................................................... 17.58  

    For Intumescent Sealant For Plastic Pipe, Add  0.06 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.02 

. 
 07 84 13 19-0003 EA 1-1/2" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant ................................................................ 21.66  

    For Intumescent Sealant For Plastic Pipe, Add  0.29 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.11 

. 
 07 84 13 19-0004 EA 1-1/2" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant ................................................................ 21.47  

    For Intumescent Sealant For Plastic Pipe, Add  0.22 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.08 



 

 Thermal And Moisture Protection 07 

07
 

Fire And Smoke Protection 07 80 
Firestopping 07 84 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 07 - 99 

. 
 07 84 13 19-0005 EA 1-1/2" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 21.17  

    For Intumescent Sealant For Plastic Pipe, Add  0.10 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.04 

. 
 07 84 13 19-0006 EA 2" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant ...................................................................... 25.10  

    For Intumescent Sealant For Plastic Pipe, Add  0.62 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.23 

. 
 07 84 13 19-0007 EA 2" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant ...................................................................... 24.91  

    For Intumescent Sealant For Plastic Pipe, Add  0.54 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.20 

. 
 07 84 13 19-0008 EA 2" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant ......................................................................... 24.61  

    For Intumescent Sealant For Plastic Pipe, Add  0.42 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.16 

. 
 07 84 13 19-0009 EA 2" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 24.14  

    For Intumescent Sealant For Plastic Pipe, Add  0.24 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.09 

. 
 07 84 13 19-0010 EA 2" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 23.73  

    For Intumescent Sealant For Plastic Pipe, Add  0.07 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.03 

. 
 07 84 13 19-0011 EA 2.5" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 30.51  

    For Intumescent Sealant For Plastic Pipe, Add  1.04 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.39 

. 
 07 84 13 19-0012 EA 2.5" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 30.33  

    For Intumescent Sealant For Plastic Pipe, Add  0.97 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.36 

. 
 07 84 13 19-0013 EA 2.5" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant ...................................................................... 30.02  

    For Intumescent Sealant For Plastic Pipe, Add  0.84 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.32 

. 
 07 84 13 19-0014 EA 2.5" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant ................................................................ 29.55  

    For Intumescent Sealant For Plastic Pipe, Add  0.66 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.25 

. 
 07 84 13 19-0015 EA 2.5" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant ................................................................ 29.15  

    For Intumescent Sealant For Plastic Pipe, Add  0.50 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.19 

. 
 07 84 13 19-0016 EA 2.5" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant ...................................................................... 28.20  

    For Intumescent Sealant For Plastic Pipe, Add  0.12 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.04 

. 
 07 84 13 19-0017 EA 3" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant ...................................................................... 41.75  

    For Intumescent Sealant For Plastic Pipe, Add  2.74 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  1.03 

. 
 07 84 13 19-0018 EA 3" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant ...................................................................... 38.61  

    For Intumescent Sealant For Plastic Pipe, Add  1.49 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.56 

. 
 07 84 13 19-0019 EA 3" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant ......................................................................... 38.30  

    For Intumescent Sealant For Plastic Pipe, Add  1.36 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.51 

. 
 07 84 13 19-0020 EA 3" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 37.82  

    For Intumescent Sealant For Plastic Pipe, Add  1.17 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.44 

. 
 07 84 13 19-0021 EA 3" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 37.42  

    For Intumescent Sealant For Plastic Pipe, Add  1.01 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.38 

. 
 07 84 13 19-0022 EA 3" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant ......................................................................... 36.47  

    For Intumescent Sealant For Plastic Pipe, Add  0.63 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.24 

. 
 07 84 13 19-0023 EA 3" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 35.23  

    For Intumescent Sealant For Plastic Pipe, Add  0.14 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.05 

. 
 07 84 13 19-0024 EA 4" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant ...................................................................... 56.27  

    For Intumescent Sealant For Plastic Pipe, Add  5.06 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  1.90 

. 
 07 84 13 19-0025 EA 4" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant ...................................................................... 55.94  

    For Intumescent Sealant For Plastic Pipe, Add  4.93 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  1.85 

. 
 07 84 13 19-0026 EA 4" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant ......................................................................... 55.41  

    For Intumescent Sealant For Plastic Pipe, Add  4.72 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  1.77 

. 
 07 84 13 19-0027 EA 4" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 54.57  

    For Intumescent Sealant For Plastic Pipe, Add  4.38 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  1.64 

. 
 07 84 13 19-0028 EA 4" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 53.86  

    For Intumescent Sealant For Plastic Pipe, Add  4.10 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  1.54 

. 
 07 84 13 19-0029 EA 4" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant ......................................................................... 48.48  

    For Intumescent Sealant For Plastic Pipe, Add  1.95 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.73 

. 
 07 84 13 19-0030 EA 4" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 47.25  

    For Intumescent Sealant For Plastic Pipe, Add  1.46 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.55 

. 
 07 84 13 19-0031 EA 4" Diameter Hole With 3" Pipe, Sealed With Intumescent Firestop Sealant ......................................................................... 45.37  

    For Intumescent Sealant For Plastic Pipe, Add  0.70 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  0.26 

. 
 07 84 13 19-0032 EA 6" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant ...................................................................... 90.25  

    For Intumescent Sealant For Plastic Pipe, Add  11.68 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  4.38 
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. 
 07 84 13 19-0033 EA 6" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant....................................................................... 89.92  

    For Intumescent Sealant For Plastic Pipe, Add  11.55 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  4.33 

. 
 07 84 13 19-0034 EA 6" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant ......................................................................... 89.39  

    For Intumescent Sealant For Plastic Pipe, Add  11.34 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  4.25 

. 
 07 84 13 19-0035 EA 6" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 88.56  

    For Intumescent Sealant For Plastic Pipe, Add  11.00 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  4.13 

. 
 07 84 13 19-0036 EA 6" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 87.85  

    For Intumescent Sealant For Plastic Pipe, Add  10.72 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  4.02 

. 
 07 84 13 19-0037 EA 6" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant ......................................................................... 86.17  

    For Intumescent Sealant For Plastic Pipe, Add  10.05 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  3.77 

. 
 07 84 13 19-0038 EA 6" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant ................................................................... 84.00  

    For Intumescent Sealant For Plastic Pipe, Add  9.18 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  3.44 

. 
 07 84 13 19-0039 EA 6" Diameter Hole With 3" Pipe, Sealed With Intumescent Firestop Sealant ......................................................................... 80.70  

    For Intumescent Sealant For Plastic Pipe, Add  7.86 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  2.95 

. 
 07 84 13 19-0040 EA 6" Diameter Hole With 4" Pipe, Sealed With Intumescent Firestop Sealant ......................................................................... 68.46  

    For Intumescent Sealant For Plastic Pipe, Add  2.96 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  1.11 

. 
 07 84 13 19-0041 EA 8" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant ................................................................. 120.26  

    For Intumescent Sealant For Plastic Pipe, Add  18.45 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  6.92 

. 
 07 84 13 19-0042 EA 8" Diameter Hole With 3" Pipe, Sealed With Intumescent Firestop Sealant ....................................................................... 116.96  

    For Intumescent Sealant For Plastic Pipe, Add  17.13 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  6.42 

. 
 07 84 13 19-0043 EA 8" Diameter Hole With 4" Pipe, Sealed With Intumescent Firestop Sealant ....................................................................... 110.34  

    For Intumescent Sealant For Plastic Pipe, Add  14.48 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  5.43 

. 
 07 84 13 19-0044 EA 8" Diameter Hole With 6" Pipe, Sealed With Intumescent Firestop Sealant ......................................................................... 83.56  

    For Intumescent Sealant For Plastic Pipe, Add  3.77 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  1.41 

. 
 07 84 13 19-0045 EA 10" Diameter Hole With 4" Pipe, Sealed With Intumescent Firestop Sealant...................................................................... 153.21  

    For Intumescent Sealant For Plastic Pipe, Add  26.40 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  9.90 

. 
 07 84 13 19-0046 EA 10" Diameter Hole With 6" Pipe, Sealed With Intumescent Firestop Sealant...................................................................... 133.59  

    For Intumescent Sealant For Plastic Pipe, Add  18.55 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  6.96 

. 
 07 84 13 19-0047 EA 10" Diameter Hole With 8" Pipe, Sealed With Intumescent Firestop Sealant........................................................................ 99.22  

    For Intumescent Sealant For Plastic Pipe, Add  4.80 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  1.80 

XXXXXXX 
. 
 07 84 13 19-0048  Smoke, Noise And Infectious/Dust Control Sealant For Sealing Pipe 

Penetrations (07 84 13 19) 
Note: Includes sealant and fiberglass or mineral wool batt for floor, ceiling or wall penetrations. 

. 

. 
 07 84 13 19-0049 EA 1-1/2" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 

SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 21.18  
. 

 07 84 13 19-0050 EA 1-1/2" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 
SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 21.11  

. 
 07 84 13 19-0051 EA 1-1/2" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 21.01  
. 

 07 84 13 19-0052 EA 2" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 24.07  

. 
 07 84 13 19-0053 EA 2" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 24.00  
. 

 07 84 13 19-0054 EA 2" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 23.90  

. 
 07 84 13 19-0055 EA 2" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 23.76  
. 

 07 84 13 19-0056 EA 2" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 23.62  

. 
 07 84 13 19-0057 EA 2.5" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 28.81  
. 

 07 84 13 19-0058 EA 2.5" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 28.74  

. 
 07 84 13 19-0059 EA 2.5" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 28.64  
. 

 07 84 13 19-0060 EA 2.5" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 
SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 28.49  

. 
 07 84 13 19-0061 EA 2.5" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 

SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 28.36  
. 

 07 84 13 19-0062 EA 2.5" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 28.03  

. 
 07 84 13 19-0063 EA 3" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 36.22  
. 

 07 84 13 19-0064 EA 3" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 36.16  

. 
 07 84 13 19-0065 EA 3" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 36.06  
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. 
 07 84 13 19-0066 EA 3" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 35.90  
. 

 07 84 13 19-0067 EA 3" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 35.77  

. 
 07 84 13 19-0068 EA 3" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 35.44  
. 

 07 84 13 19-0069 EA 3" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 35.00  

. 
 07 84 13 19-0070 EA 4" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 46.09  
. 

 07 84 13 19-0071 EA 4" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 46.02  

. 
 07 84 13 19-0072 EA 4" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 45.92  
. 

 07 84 13 19-0073 EA 4" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 45.76  

. 
 07 84 13 19-0074 EA 4" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 45.61  
. 

 07 84 13 19-0075 EA 4" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 45.28  

. 
 07 84 13 19-0076 EA 4" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 44.86  
. 

 07 84 13 19-0077 EA 4" Diameter Hole With 3" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 44.21  

. 
 07 84 13 19-0078 EA 6" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 66.75  
. 

 07 84 13 19-0079 EA 6" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 66.69  

. 
 07 84 13 19-0080 EA 6" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 66.59  
. 

 07 84 13 19-0081 EA 6" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 66.44  

. 
 07 84 13 19-0082 EA 6" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 66.31  
. 

 07 84 13 19-0083 EA 6" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 65.98  

. 
 07 84 13 19-0084 EA 6" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 65.53  
. 

 07 84 13 19-0085 EA 6" Diameter Hole With 3" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 64.91  

. 
 07 84 13 19-0086 EA 6" Diameter Hole With 4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 63.58  
. 

 07 84 13 19-0087 EA 8" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 83.15  

. 
 07 84 13 19-0088 EA 8" Diameter Hole With 3" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 82.53  
. 

 07 84 13 19-0089 EA 8" Diameter Hole With 4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 81.20  

. 
 07 84 13 19-0090 EA 8" Diameter Hole With 6" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 77.40  
. 

 07 84 13 19-0091 EA 10" Diameter Hole With 4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) .............................................................................................................................................................. 100.12  

. 
 07 84 13 19-0092 EA 10" Diameter Hole With 6" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 96.32  
. 

 07 84 13 19-0093 EA 10" Diameter Hole With 8" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 91.33  

XXXXXXX 
. 
 07 84 16  Annular Space Protection (07 84) 
. 
. 
 07 84 16 00-0001  Intumescent Firestopping For Electrical Outlet Boxes (07 84 16) 
. 
. 
 07 84 16 00-0002  Intumescent Putty Pads For Wrapping Outlet Box Exteriors (07 84 16 00-0001) 
. 
. 

 07 84 16 00-0003 EA 1 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 27.08  
. 

 07 84 16 00-0004 EA 2 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 38.47  
. 

 07 84 16 00-0005 EA 3 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 40.21  
. 

 07 84 16 00-0006 EA 4 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 41.96  
. 

 07 84 16 00-0007 EA 5 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 43.70  
. 

 07 84 16 00-0008 EA 6 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 55.10  

XXXXXXX 
. 
 07 84 16 00-0009  Intumescent Firestop Gasket For Wall Plates (07 84 16 00-0001) 
. 
. 

 07 84 16 00-0010 EA Single Switch Wall Plate, Intumescent Firestop Gasket (RectorSeal 66276) ....................................................................... 11.05  
. 

 07 84 16 00-0011 EA Double Switch Wall Plate, Intumescent Firestop Gasket (RectorSeal 66274) ...................................................................... 11.52  
. 

 07 84 16 00-0012 EA Single Receptacle Wall Plate, Intumescent Firestop Gasket (RectorSeal 66272) ................................................................ 11.05  
. 

 07 84 16 00-0013 EA Double Receptacle Wall Plate, Intumescent Firestop Gasket (RectorSeal 66270) ............................................................... 11.52  
. 

 07 84 16 00-0014 EA Single Decor Wall Plate, Intumescent Firestop Gasket (RectorSeal 66266) ........................................................................ 11.52  
. 

 07 84 16 00-0015 EA Double Decor Wall Plate, Intumescent Firestop Gasket (RectorSeal 66265) ....................................................................... 11.05  

XXXXXXX 
. 
 07 84 16 00-0016  Intumescent Fire Barrier Pillows For Sealing Large Openings (07 84 16) 
. 
. 

 07 84 16 00-0017 EA 2" x 4" x 9" Intumescent Fire Barrier Pillow (3M FB249) ....................................................................................................... 27.37  
. 

 07 84 16 00-0018 EA 2" x 6" x 9" Intumescent Fire Barrier Pillow (3M FB269) ....................................................................................................... 29.35  
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. 
 07 84 16 00-0019 EA 3" x 6" x 9" Intumescent Fire Barrier Pillow (3M FB369) ....................................................................................................... 31.79  

XXXXXXX 
. 
 07 84 16 00-0020  Intumescent Fire Barrier Sheets For Sealing Large Openings (07 84 16) 

Note: Price includes intumescent sheet, mounting fasteners and caulk for sealing one side of an opening. 
. 
. 

 07 84 16 00-0021 EA 16" x 28" Intumescent Firestop Sheet (3M CS-195+16x28) ................................................................................................ 281.23  
. 

 07 84 16 00-0022 EA 36" x 24" Intumescent Firestop Sheet (3M CS-195+3x2).................................................................................................... 401.38  
. 

 07 84 16 00-0023 EA 36" x 36" Intumescent Firestop Sheet (3M CS-195+3x3).................................................................................................... 572.06  

XXXXXXX 
. 
 07 84 16 00-0024  Endothermic Mat Wrap Fire Barrier (07 84 16) 

Note: Price includes endothermic mat wrap and sealant. Excludes cavity fill material; putty or fireproof 
caulk/sealant. See CSI section 07 84 16 00-0026 for filling openings. 

. 

. 
 07 84 16 00-0025 SF 0.408" Thick Aluminum Foil Faced Endothermic Mat (3M Interam E-5A-4) .......................................................................... 38.06  

XXXXXXX 
. 
 07 84 16 00-0026  Firestopping Caulk For Filling Opening (07 84 16) 
. 
. 

 07 84 16 00-0027 GAL Latex Based Intumescent Fire Barrier Sealant (3M CP-25WB+) ........................................................................................ 154.80  

XXXXXXX 
. 
 07 84 16 00-0028  Firestopping Mortar For Filling Opening (07 84 16) 
. 
. 

 07 84 16 00-0029 CF Light-Weight Portland Cement-Based Firestop Mortar (STI SpecSeal SSM Series) .......................................................... 126.91  

XXXXXXX 
. 
 07 84 23  Silicone Firestopping Foams (07 84) 
. 
. 
 07 84 23 00-0001  Silicone RTV Foam Seal For Blank Openings (07 84 23) 
. 
. 

 07 84 23 00-0002 EA 2" Diameter Hole Sealed With RTV Silicone Fire Barrier Foam ............................................................................................ 34.04  
. 

 07 84 23 00-0003 EA 4" Diameter Hole Sealed With RTV Silicone Fire Barrier Foam ............................................................................................ 82.21  
. 

 07 84 23 00-0004 EA 6" Diameter Hole Sealed With RTV Silicone Fire Barrier Foam .......................................................................................... 146.10  
. 

 07 84 23 00-0005 EA 8" Diameter Hole Sealed With RTV Silicone Fire Barrier Foam .......................................................................................... 223.82  
. 

 07 84 23 00-0006 EA 10" Diameter Hole Sealed With RTV Silicone Fire Barrier Foam ........................................................................................ 319.76  
. 

 07 84 23 00-0007 EA 12" Diameter Hole Sealed With RTV Silicone Fire Barrier Foam ........................................................................................ 429.61  

XXXXXXX 
. 
 07 84 43  Joint Firestopping (07 84) 
. 
. 
 07 84 43 00-0001  Intumescent Firestopping Sealant For Joints (07 84 43) 
. 
. 

 07 84 43 00-0002 CLF 1/4" x 1/4" Joint, Intumescent Firestop Sealant................................................................................................................... 347.38 139.54 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  10.24 

. 
 07 84 43 00-0003 CLF 1/4" x 3/8" Joint, Intumescent Firestop Sealant................................................................................................................... 398.92 148.27 

    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  15.36 
. 

 07 84 43 00-0004 CLF 1/4" x 1/2" Joint, Intumescent Firestop Sealant................................................................................................................... 433.05 148.27 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  20.48 

. 
 07 84 43 00-0005 CLF 3/8" x 3/8" Joint, Intumescent Firestop Sealant................................................................................................................... 450.12 148.27 

    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  23.04 
. 

 07 84 43 00-0006 CLF 3/8" x 1/2" Joint, Intumescent Firestop Sealant................................................................................................................... 501.33 148.27 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  30.72 

. 
 07 84 43 00-0007 CLF 3/8" x 5/8" Joint, Intumescent Firestop Sealant................................................................................................................... 570.04 157.00 

    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  38.40 
. 

 07 84 43 00-0008 CLF 3/8" x 3/4" Joint, Intumescent Firestop Sealant................................................................................................................... 638.62 165.72 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  46.09 

. 
 07 84 43 00-0009 CLF 1/2" x 1/2" Joint, Intumescent Firestop Sealant................................................................................................................... 587.11 157.00 

    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  40.97 
. 

 07 84 43 00-0010 CLF 1/2" x 5/8" Joint, Intumescent Firestop Sealant................................................................................................................... 690.26 174.44 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  51.21 

. 
 07 84 43 00-0011 CLF 1/2" x 3/4" Joint, Intumescent Firestop Sealant................................................................................................................... 775.99 183.17 

    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  61.45 
. 

 07 84 43 00-0012 CLF 1/2" x 7/8" Joint, Intumescent Firestop Sealant................................................................................................................... 861.68 191.88 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  71.69 

. 
 07 84 43 00-0013 CLF 1/2" x 1" Joint, Intumescent Firestop Sealant................................................................................................................... 1,069.60 261.64 

    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  81.93 
. 

 07 84 43 00-0014 CLF 3/4" x 3/4" Joint, Intumescent Firestop Sealant................................................................................................................ 1,172.72 279.12 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  92.17 

. 
 07 84 43 00-0015 CLF 1" x 1" Joint, Intumescent Firestop Sealant ..................................................................................................................... 1,668.03 287.81 

    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  163.86 

XXXXXXX 
. 
 07 84 43 00-0016  Passive Smoke And Fire Protection Sealant For Joints (07 84 43) 
. 
. 

 07 84 43 00-0017 CLF 1/4" x 1/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 
SpecSeal ES Series) ......................................................................................................................................................... 318.71 139.54 

. 
 07 84 43 00-0018 CLF 1/4" x 3/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 355.89 148.27 
. 

 07 84 43 00-0019 CLF 1/4" x 1/2" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 
SpecSeal ES Series) ......................................................................................................................................................... 375.68 148.27 

. 
 07 84 43 00-0020 CLF 3/8" x 3/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 385.58 148.27 
. 

 07 84 43 00-0021 CLF 3/8" x 1/2" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 
SpecSeal ES Series) ......................................................................................................................................................... 415.27 148.27 

. 
 07 84 43 00-0022 CLF 3/8" x 5/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 462.48 157.00 
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. 
 07 84 43 00-0023 CLF 3/8" x 3/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 509.54 165.72 
. 

 07 84 43 00-0024 CLF 1/2" x 1/2" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 
SpecSeal ES Series) ......................................................................................................................................................... 472.38 157.00 

. 
 07 84 43 00-0025 CLF 1/2" x 5/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 546.84 174.44 
. 

 07 84 43 00-0026 CLF 1/2" x 3/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 
SpecSeal ES Series) ......................................................................................................................................................... 603.89 183.17 

. 
 07 84 43 00-0027 CLF 1/2" x 7/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 660.89 191.88 
. 

 07 84 43 00-0028 CLF 1/2" x 1" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 
SpecSeal ES Series) ......................................................................................................................................................... 840.13 261.64 

. 
 07 84 43 00-0029 CLF 3/4" x 3/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 914.56 279.12 
. 

 07 84 43 00-0030 CLF 1" x 1" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 
SpecSeal ES Series) ...................................................................................................................................................... 1,209.09 287.81 

XXXXXXX 
. 
 07 84 56  Fire Safing (07 84) 
. 
. 
 07 84 56 13  Fibrous Fire Safing (07 84 56) 
. 
. 
 07 84 56 13-0001  Thermal Barrier Wrap (07 84 56 13) 

Note: Includes cutting wrap to fit pipe or conduit and sealing edges. 
. 
. 

 07 84 56 13-0002 SF 1/2" Thick Fire Barrier Plenum Wrap (3M Plenum Wrap 5A) .................................................................................................. 9.91  
    For Work In Restricted Working Space, Add  1.31 

. 
 07 84 56 13-0003 SF 1-1/2" Thick Fire Barrier Duct Wrap (3M Duct Wrap 15A) .................................................................................................... 13.34  

Note: Includes cutting wrap to fit pipe or conduit and sealing edges. 
    For Work In Restricted Working Space, Add  1.31 

. 
 07 84 56 13-0004 SF 2" Thick Fire Barrier Duct Wrap (3M Duct Wrap 20A) ........................................................................................................... 14.46  

Note: Includes cutting wrap to fit pipe or conduit and sealing edges. 
    For Work In Restricted Working Space, Add  1.31 

XXXXXXX 
. 
 07 84 56 13-0005  FireMaster Blanket Wrap Fireproofing (07 84 56 13) 
. 
. 

 07 84 56 13-0006 SF 1/2" Thermal Ceramics FireMaster Blanket Wrap ................................................................................................................. 14.90 8.88 
    For Work In Restricted Working Space, Add  3.57 
    For >500 To 5,000, Deduct  -1.29 
    For >5,000, Deduct  -2.30 

. 
 07 84 56 13-0007 SF 1" Thermal Ceramics FireMaster Blanket Wrap .................................................................................................................... 17.38 8.88 

    For Work In Restricted Working Space, Add  3.57 
    For >500 To 5,000, Deduct  -1.86 
    For >5,000, Deduct  -3.22 

. 
 07 84 56 13-0008 SF 1-1/2" Thermal Ceramics FireMaster Blanket Wrap .............................................................................................................. 20.10 8.88 

    For Work In Restricted Working Space, Add  3.57 
    For >500 To 5,000, Deduct  -2.48 
    For >5,000, Deduct  -4.22 

. 
 07 84 56 13-0009 SF 2" Thermal Ceramics FireMaster Blanket Wrap .................................................................................................................... 22.82 8.88 

    For Work In Restricted Working Space, Add  3.57 
    For >500 To 5,000, Deduct  -3.11 
    For >5,000, Deduct  -5.23 

XXXXXXX 
. 
 07 90  Joint Protection (07) 
. 
. 
 07 91  Preformed Joint Seals (07 90) 
. 
. 
 07 91 23  Backer Rods (07 91) 
. 
. 
 07 91 23 00-0001  Backer Rods (07 91 23) 
. 
. 

 07 91 23 00-0002 LF 1/4" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 1.18 0.37 
. 

 07 91 23 00-0003 LF 3/8" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 1.27 0.37 
. 

 07 91 23 00-0004 LF 1/2" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 1.37 0.37 
. 

 07 91 23 00-0005 LF 5/8" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 1.45 0.37 
. 

 07 91 23 00-0006 LF 3/4" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 1.51 0.44 
. 

 07 91 23 00-0007 LF 7/8" Polyethylene Or Polyurethane Backer Rod ..................................................................................................................... 1.60 0.44 
. 

 07 91 23 00-0008 LF 1" Polyethylene Or Polyurethane Backer Rod ........................................................................................................................ 1.76 0.44 
. 

 07 91 23 00-0009 LF 1-1/4" Polyethylene Or Polyurethane Backer Rod .................................................................................................................. 1.93 0.51 
. 

 07 91 23 00-0010 LF 1-1/2" Polyethylene Or Polyurethane Backer Rod .................................................................................................................. 2.15 0.59 
. 

 07 91 23 00-0011 LF 2" Polyethylene Or Polyurethane Backer Rod ........................................................................................................................ 2.53 0.66 
. 

 07 91 23 00-0012 LF 3" Polyethylene Or Polyurethane Backer Rod ........................................................................................................................ 3.81 0.80 

XXXXXXX 
. 
 07 91 26  Joint Fillers (07 91) 
. 
. 
 07 91 26 00-0001  Butyl Rubber Fillers (07 91 26) 
. 
. 

 07 91 26 00-0002 LF  1/4" x 1/4" Butyl Rubber Filler ................................................................................................................................................. 1.48 0.44 
    For Coloring, Add  0.00 

. 
 07 91 26 00-0003 LF  1/2" x 1/2" Butyl Rubber Filler ................................................................................................................................................. 4.23 1.25 

    For Coloring, Add  0.02 
. 

 07 91 26 00-0004 LF  1/2" x 3/4" Butyl Rubber Filler ................................................................................................................................................. 4.83 1.33 
    For Coloring, Add  0.03 

. 
 07 91 26 00-0005 LF  3/4" x 3/4" Butyl Rubber Filler ................................................................................................................................................. 4.92 1.40 

. 
 07 91 26 00-0006 LF  1" x 1" Butyl Rubber Filler ....................................................................................................................................................... 4.47 1.55 
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XXXXXXX 
. 
 07 91 26 00-0007  Closed Cell Neoprene (07 91 26) 
. 
. 

 07 91 26 00-0008 CLF 1/8" x 3" Neoprene Gasket Closed Cell, Adhesive.............................................................................................................. 296.54 84.78 
. 

 07 91 26 00-0009 CLF 1/8" x 6" Neoprene Gasket Closed Cell, Adhesive.............................................................................................................. 491.94 122.48 
. 

 07 91 26 00-0010 CLF 1/4" x 3" Neoprene Gasket Closed Cell, Adhesive.............................................................................................................. 384.88 104.99 
. 

 07 91 26 00-0011 CLF 1/4" x 6" Neoprene Gasket Closed Cell, Adhesive.............................................................................................................. 455.77 110.20 
. 

 07 91 26 00-0012 CLF 1/2" x 6" Neoprene Gasket Closed Cell, Adhesive.............................................................................................................. 694.49 169.57 
. 

 07 91 26 00-0013 CLF 1/2" x 9" Neoprene Gasket Closed Cell, Adhesive.............................................................................................................. 806.16 183.68 
. 

 07 91 26 00-0014 CLF 1/2" x 12" Neoprene Gasket Closed Cell, Adhesive............................................................................................................ 767.68 133.58 

XXXXXXX 
. 
 07 91 26 00-0015  Closed Cell Polyvinyl Chloride (07 91 26) 
. 
. 

 07 91 26 00-0016 CLF 1/8" x 3" Polyethylene Joint Backing, Closed Cell ............................................................................................................... 299.41 104.99 
. 

 07 91 26 00-0017 CLF 1/8" x 6" Polyethylene Joint Backing, Closed Cell ............................................................................................................... 509.14 169.57 
. 

 07 91 26 00-0018 CLF 1/4" x 3" Polyethylene Joint Backing, Closed Cell ............................................................................................................... 392.20 144.74 
. 

 07 91 26 00-0019 CLF 1/4" x 6" Polyethylene Joint Backing, Closed Cell ............................................................................................................... 473.93 152.82 
. 

 07 91 26 00-0020 CLF 1/2" x 6" Polyethylene Joint Backing, Closed Cell ............................................................................................................... 721.41 234.38 
. 

 07 91 26 00-0021 CLF 1/2" x 9" Polyethylene Joint Backing, Closed Cell ............................................................................................................... 845.97 254.36 
. 

 07 91 26 00-0022 CLF 1/2" x 12" Polyethylene Joint Backing, Closed Cell .......................................................................................................... 1,122.68 304.91 

XXXXXXX 
. 
 07 91 26 00-0023  Silicon RTV Foam Penetration Seal (07 91 26) 
. 
. 

 07 91 26 00-0024 CLF 1/4" x 1/2" Silicon RTV Foam Seal ...................................................................................................................................... 114.69 16.82 
. 

 07 91 26 00-0025 CLF 1/2" x 1/2" Silicon RTV Foam Seal ...................................................................................................................................... 229.38 33.58 
. 

 07 91 26 00-0026 CLF 1/2" x 3/4" Silicon RTV Foam Seal ...................................................................................................................................... 342.19 49.89 
. 

 07 91 26 00-0027 CLF 3/4" x 3/4" Silicon RTV Foam Seal ...................................................................................................................................... 488.15 67.23 
. 

 07 91 26 00-0028 CLF 1/8" x 1" Silicon RTV Foam Seal ......................................................................................................................................... 114.69 16.82 
. 

 07 91 26 00-0029 CLF 1/8" x 3" Silicon RTV Foam Seal ......................................................................................................................................... 341.89 49.74 
. 

 07 91 26 00-0030 CLF 1/4" x 3" Silicon RTV Foam Seal ......................................................................................................................................... 601.07 74.72 
. 

 07 91 26 00-0031 CLF 1/4" x 6" Silicon RTV Foam Seal ...................................................................................................................................... 1,200.84 148.92 
. 

 07 91 26 00-0032 CLF 1/2" x 6" Silicon RTV Foam Seal ...................................................................................................................................... 2,300.48 268.83 
. 

 07 91 26 00-0033 CLF 1/2" x 9" Silicon RTV Foam Seal ...................................................................................................................................... 3,504.74 419.96 
. 

 07 91 26 00-0034 CLF 1/2" x 12" Silicon RTV Foam Seal .................................................................................................................................... 5,057.60 671.98 

XXXXXXX 
. 
 07 91 26 00-0035  Seals O-Ring Type Cord "J-Seal" (07 91 26) 
. 
. 

 07 91 26 00-0036 LF  1/4" Seals O-Ring Cord, J-Seal .............................................................................................................................................. 3.14 0.95 
. 

 07 91 26 00-0037 LF  1/2" Seals O-Ring Cord, J-Seal .............................................................................................................................................. 3.33 0.95 
. 

 07 91 26 00-0038 LF  3/4" Seals O-Ring Cord, J-Seal .............................................................................................................................................. 3.52 1.02 
. 

 07 91 26 00-0039 LF  1" Seals O-Ring Cord, J-Seal ................................................................................................................................................. 3.73 1.10 
. 

 07 91 26 00-0040 LF  1-1/4" Seals O-Ring Cord, J-Seal ........................................................................................................................................... 4.01 1.18 
. 

 07 91 26 00-0041 LF  1-1/2" Seals O-Ring Cord, J-Seal ........................................................................................................................................... 4.21 1.18 
. 

 07 91 26 00-0042 LF  1-3/4" Seals O-Ring Cord, J-Seal ........................................................................................................................................... 4.47 1.25 
. 

 07 91 26 00-0043 LF  2" Seals O-Ring Cord, J-Seal ................................................................................................................................................. 4.64 1.25 

XXXXXXX 
. 
 07 91 33  Expansion Joint Seal Systems (07 91) 
. 
. 
 07 91 33 00-0001  Expansion Joint Seal Systems (Wabo®) (07 91 33) 
. 
. 
 07 91 33 00-0002  Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

Systems (Wabo® HSeal) (07 91 33 00-0001) 
Note: Includes a pre-compressed seal, epoxy adhesive and traffic grade elastomeric top coating. 

. 

. 
 07 91 33 00-0003 LF 1/2" Minimum, 1-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® HSeal 25EH) .................................................................................................................................... 52.90 5.54 
. 

 07 91 33 00-0004 LF 3/4" Minimum, 2-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® HSeal 40EH) .................................................................................................................................... 69.40 5.80 

. 
 07 91 33 00-0005 LF 1" Minimum, 3" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® HSeal 50EH)............................................................................................................................................. 86.78 6.07 
. 

 07 91 33 00-0006 LF 1-1/4" Minimum, 3-3/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® HSeal 65EH) .................................................................................................................................. 106.09 6.33 

. 
 07 91 33 00-0007 LF 1-1/2" Minimum, 4-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® HSeal 75EH) .................................................................................................................................. 136.26 6.59 
. 

 07 91 33 00-0008 LF 1-3/4" Minimum, 5-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® HSeal 90EH) .................................................................................................................................. 155.90 6.86 

. 
 07 91 33 00-0009 LF 2" Minimum, 6" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® HSeal 100EH) ......................................................................................................................................... 180.19 7.12 

XXXXXXX 
. 
 07 91 33 00-0010  Neoprene, Preformed Elastomeric Horizontal Expansion Joint Seal 

Systems (Wabo® CompressionSeal) (07 91 33 00-0001) 
Note: Includes preformed neoprene joint seal and lubricant adhesive. 

. 

. 
 07 91 33 00-0011 LF 0.625" Minimum, 1.381" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-162) .............................................................................................................. 29.35 5.54 
. 

 07 91 33 00-0012 LF 0.688" Minimum, 1.488" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-175) .............................................................................................................. 31.67 5.62 

. 
 07 91 33 00-0013 LF 0.875" Minimum, 1.700" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-200) .............................................................................................................. 37.36 5.70 
. 

 07 91 33 00-0014 LF 0.953" Minimum, 1.913" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-225) .............................................................................................................. 39.45 5.80 
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. 
 07 91 33 00-0015 LF 1.000" Minimum, 2.125" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-250) .............................................................................................................. 41.88 5.88 
. 

 07 91 33 00-0016 LF 1.125" Minimum, 2.550" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-300) .............................................................................................................. 50.28 5.97 

. 
 07 91 33 00-0017 LF 1.375" Minimum, 2.975" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-350) .............................................................................................................. 60.94 6.07 
. 

 07 91 33 00-0018 LF 1.625" Minimum, 3.400" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-400) .............................................................................................................. 71.35 6.33 

. 
 07 91 33 00-0019 LF 1.687" Minimum, 4.250" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-500) .............................................................................................................. 80.30 6.59 

XXXXXXX 
. 
 07 91 33 00-0020  Santoprene®, Preformed Elastomeric Vertical Expansion Joint Seal 

Systems (Wabo® CompressionSeal) (07 91 33 00-0001) 
Note: Includes preformed Santoprene® joint seal and lubricant adhesive. 

. 

. 
 07 91 33 00-0021 LF 0.500" Minimum, 1.500" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-100) .............................................................................................................. 25.34 5.54 
. 

 07 91 33 00-0022 LF 0.688" Minimum, 1.938" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 
Seal System (Wabo® CompressionSeal WE-225) .............................................................................................................. 31.75 5.80 

. 
 07 91 33 00-0023 LF 1.063" Minimum, 2.125" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-250) .............................................................................................................. 38.05 6.07 
. 

 07 91 33 00-0024 LF 1.250" Minimum, 2.563" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 
Seal System (Wabo® CompressionSeal WE-300) .............................................................................................................. 40.01 6.20 

. 
 07 91 33 00-0025 LF 1.250" Minimum, 3.375" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-400) .............................................................................................................. 43.91 6.33 
. 

 07 91 33 00-0026 LF 1.438" Minimum, 4.250" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 
Seal System (Wabo® CompressionSeal WE-500) .............................................................................................................. 60.89 6.59 

. 
 07 91 33 00-0027 LF 1.813" Minimum, 5.125" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-600) .............................................................................................................. 81.83 6.86 

XXXXXXX 
. 
 07 91 33 00-0028  Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

Systems (Wabo® Seismic WeatherSeal) (07 91 33 00-0001) 
Note: Includes a pre-compressed foam seal and silicone sealant. 

. 

. 
 07 91 33 00-0029 LF 1/2" Minimum, 1-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® Seismic WeatherSeal SWS-100)...................................................................................................... 18.92 2.20 
. 

 07 91 33 00-0030 LF 3/4" Minimum, 2-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® Seismic WeatherSeal SWS-150)...................................................................................................... 31.04 2.28 

. 
 07 91 33 00-0031 LF 1" Minimum, 3" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® Seismic WeatherSeal SWS-200) .............................................................................................................. 46.18 2.37 
. 

 07 91 33 00-0032 LF 1-1/4" Minimum, 3-3/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® Seismic WeatherSeal SWS-250)...................................................................................................... 57.95 2.47 

. 
 07 91 33 00-0033 LF 1-1/2" Minimum, 4-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® Seismic WeatherSeal SWS-300)...................................................................................................... 75.91 2.55 
. 

 07 91 33 00-0034 LF 1-3/4" Minimum, 5-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® Seismic WeatherSeal SWS-350).................................................................................................... 100.06 2.64 

. 
 07 91 33 00-0035 LF 2" Minimum, 6" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® Seismic WeatherSeal SWS-400) ............................................................................................................ 122.46 2.73 
. 

 07 91 33 00-0036 LF 2-1/2" Minimum, 7-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® Seismic WeatherSeal SWS-500).................................................................................................... 164.72 2.81 

. 
 07 91 33 00-0037 LF 3" Minimum, 9" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® Seismic WeatherSeal SWS-600) ............................................................................................................ 192.11 2.90 

XXXXXXX 
. 
 07 91 33 00-0038  Silicone Faced Foam, Preformed Elastomeric Expansion Joint Seal 

Systems (Wabo® WeatherSeal II) (07 91 33 00-0001) 
Note: Includes a pre-compressed foam seal and silicone sealant. 

. 

. 
 07 91 33 00-0039 LF 0.75" Minimum, 1.25" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-100) .................................................................................................................. 18.49 2.20 
. 

 07 91 33 00-0040 LF 1.13" Minimum, 1.88" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-150) .................................................................................................................. 24.10 2.28 

. 
 07 91 33 00-0041 LF 1.50" Minimum, 2.50" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-200) .................................................................................................................. 31.97 2.37 
. 

 07 91 33 00-0042 LF 1.88" Minimum, 3.13" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-250) .................................................................................................................. 42.98 2.47 

. 
 07 91 33 00-0043 LF 2.25" Minimum, 3.75" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-300) .................................................................................................................. 48.91 2.55 
. 

 07 91 33 00-0044 LF 2.63" Minimum, 4.38" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-350) .................................................................................................................. 67.42 2.64 

. 
 07 91 33 00-0045 LF 3.00" Minimum, 5.00" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-400) .................................................................................................................. 90.14 2.73 
. 

 07 91 33 00-0046 LF 3.75" Minimum, 6.25" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-500) .................................................................................................................. 97.27 2.81 

XXXXXXX 
. 
 07 92  Joint Sealants (07 90) 
. 
. 
 07 92 13  Elastomeric Joint Sealants (07 92) 
. 
. 
 07 92 13 00-0001  Silicone Sealant And Caulking (07 92 13) 
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. 

. 
 07 92 13 00-0002 CLF 1/4" x 1/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 320.66 139.55 

    For Coloring, Add  14.96 
    For 1 Part Mildew Resistant, Add  14.55 
    For High-Modulus Non-Acid Curing, Add  8.31 

. 
 07 92 13 00-0003 CLF 1/4" x 3/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 350.16 143.92 

    For Coloring, Add  22.44 
    For 1 Part Mildew Resistant, Add  21.82 
    For High-Modulus Non-Acid Curing, Add  12.47 

. 
 07 92 13 00-0004 CLF 1/4" x 1/2" Joint, Silicone Sealant And Caulking ................................................................................................................. 379.62 148.27 

    For Coloring, Add  29.92 
    For 1 Part Mildew Resistant, Add  29.09 
    For High-Modulus Non-Acid Curing, Add  16.62 

. 
 07 92 13 00-0005 CLF 3/8" x 3/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 390.01 148.27 

    For Coloring, Add  33.66 
    For 1 Part Mildew Resistant, Add  32.73 
    For High-Modulus Non-Acid Curing, Add  18.70 

. 
 07 92 13 00-0006 CLF 3/8" x 1/2" Joint, Silicone Sealant And Caulking ................................................................................................................. 429.97 152.64 

    For Coloring, Add  44.88 
    For 1 Part Mildew Resistant, Add  43.63 
    For High-Modulus Non-Acid Curing, Add  24.93 

. 
 07 92 13 00-0007 CLF 3/8" x 5/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 469.85 157.00 

    For Coloring, Add  56.10 
    For 1 Part Mildew Resistant, Add  54.54 
    For High-Modulus Non-Acid Curing, Add  31.17 

. 
 07 92 13 00-0008 CLF 3/8" x 3/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 518.39 165.72 

    For Coloring, Add  67.32 
    For 1 Part Mildew Resistant, Add  65.45 
    For High-Modulus Non-Acid Curing, Add  37.40 

. 
 07 92 13 00-0009 CLF 1/2" x 1/2" Joint, Silicone Sealant And Caulking ................................................................................................................. 480.24 157.00 

    For Coloring, Add  59.84 
    For 1 Part Mildew Resistant, Add  58.18 
    For High-Modulus Non-Acid Curing, Add  33.25 

. 
 07 92 13 00-0010 CLF 1/2" x 5/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 556.67 174.44 

    For Coloring, Add  74.80 
    For 1 Part Mildew Resistant, Add  72.73 
    For High-Modulus Non-Acid Curing, Add  41.56 

. 
 07 92 13 00-0011 CLF 1/2" x 3/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 615.69 183.17 

    For Coloring, Add  89.77 
    For 1 Part Mildew Resistant, Add  87.27 
    For High-Modulus Non-Acid Curing, Add  49.87 

. 
 07 92 13 00-0012 CLF 1/2" x 7/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 674.66 191.88 

    For Coloring, Add  104.73 
    For 1 Part Mildew Resistant, Add  101.82 
    For High-Modulus Non-Acid Curing, Add  58.18 

. 
 07 92 13 00-0013 CLF 1/2" x 1" Joint, Silicone Sealant And Caulking .................................................................................................................... 724.93 196.23 

    For Coloring, Add  119.69 
    For 1 Part Mildew Resistant, Add  116.36 
    For High-Modulus Non-Acid Curing, Add  66.49 

. 
 07 92 13 00-0014 CLF 3/4" x 3/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 775.29 200.60 

    For Coloring, Add  134.65 
    For 1 Part Mildew Resistant, Add  130.91 
    For High-Modulus Non-Acid Curing, Add  74.80 

. 
 07 92 13 00-0015 CLF 1" x 1" Joint, Silicone Sealant And Caulking .................................................................................................................... 1,101.03 218.05 

    For Coloring, Add  239.37 
    For 1 Part Mildew Resistant, Add  232.73 
    For High-Modulus Non-Acid Curing, Add  132.99 

XXXXXXX 
. 
 07 92 13 00-0016  Acrylic/Latex Sealant And Caulking (07 92 13) 
. 
. 

 07 92 13 00-0017 CLF 1/4" x 1/4" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 300.35 139.54 
. 

 07 92 13 00-0018 CLF 1/4" x 3/8" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 319.66 143.91 
. 

 07 92 13 00-0019 CLF 1/4" x 1/2" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 338.96 148.27 
. 

 07 92 13 00-0020 CLF 3/8" x 3/8" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 344.27 148.27 
. 

 07 92 13 00-0021 CLF 3/8" x 1/2" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 368.99 152.64 
. 

 07 92 13 00-0022 CLF 3/8" x 5/8" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 393.63 157.00 
. 

 07 92 13 00-0023 CLF 3/8" x 3/4" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 426.92 165.72 
. 

 07 92 13 00-0024 CLF 1/2" x 1/2" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 398.94 157.00 
. 

 07 92 13 00-0025 CLF 1/2" x 5/8" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 455.04 174.44 
. 

 07 92 13 00-0026 CLF 1/2" x 3/4" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 493.73 183.17 
. 

 07 92 13 00-0027 CLF 1/2" x 7/8" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 532.37 191.88 
. 

 07 92 13 00-0028 CLF 1/2" x 1" Joint, Acrylic/Latex Sealant And Caulking ............................................................................................................ 562.31 196.23 
. 

 07 92 13 00-0029 CLF 3/4" x 3/4" Joint, Acrylic/Latex Sealant And Caulking ......................................................................................................... 592.35 200.60 
. 

 07 92 13 00-0030 CLF 1" x 1" Joint, Acrylic/Latex Sealant And Caulking ............................................................................................................... 775.80 218.05 

XXXXXXX 
. 
 07 92 13 00-0031  Polyurethane Sealant And Caulking (07 92 13) 

Note: 1 or 2 part, non-sag. 
. 
. 

 07 92 13 00-0032 CLF 1/4" x 1/4" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 310.99 139.54 
. 

 07 92 13 00-0033 CLF 1/4" x 3/8" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 335.62 144.79 
. 

 07 92 13 00-0034 CLF 1/4" x 1/2" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 360.25 148.27 
. 

 07 92 13 00-0035 CLF 3/8" x 3/8" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 368.22 148.27 
. 

 07 92 13 00-0036 CLF 3/8" x 1/2" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 400.92 152.64 
. 

 07 92 13 00-0037 CLF 3/8" x 5/8" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 433.54 157.00 
. 

 07 92 13 00-0038 CLF 3/8" x 3/4" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 474.81 165.72 
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. 
 07 92 13 00-0039 CLF 1/2" x 1/2" Joint, Polyurethane Sealant And Caulking ........................................................................................................ 441.50 157.00 

. 
 07 92 13 00-0040 CLF 1/2" x 5/8" Joint, Polyurethane Sealant And Caulking ........................................................................................................ 508.25 174.44 

. 
 07 92 13 00-0041 CLF 1/2" x 3/4" Joint, Polyurethane Sealant And Caulking ........................................................................................................ 557.58 183.17 

. 
 07 92 13 00-0042 CLF 1/2" x 7/8" Joint, Polyurethane Sealant And Caulking ........................................................................................................ 606.87 191.88 

. 
 07 92 13 00-0043 CLF 1/2" x 1" Joint, Polyurethane Sealant And Caulking ........................................................................................................... 647.45 196.23 

. 
 07 92 13 00-0044 CLF 3/4" x 3/4" Joint, Polyurethane Sealant And Caulking ........................................................................................................ 688.13 200.60 

. 
 07 92 13 00-0045 CLF 3/4" x 1" Joint, Polyurethane Sealant And Caulking ........................................................................................................... 818.58 218.05 

XXXXXXX 
. 
 07 92 13 00-0046  Flexible Polysulfide Sealant And Caulking, Clear (07 92 13) 

Note: 1 or 2 part, non-sag. 
. 
. 

 07 92 13 00-0047 CLF 1/4" x 1/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 314.02 139.54 
. 

 07 92 13 00-0048 CLF 1/4" x 3/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 340.17 145.66 
. 

 07 92 13 00-0049 CLF 1/4" x 1/2" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 366.31 148.27 
. 

 07 92 13 00-0050 CLF 3/8" x 3/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 375.04 148.27 
. 

 07 92 13 00-0051 CLF 3/8" x 1/2" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 410.03 152.64 
. 

 07 92 13 00-0052 CLF 3/8" x 5/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 444.91 157.00 
. 

 07 92 13 00-0053 CLF 3/8" x 3/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 488.45 165.72 
. 

 07 92 13 00-0054 CLF 1/2" x 1/2" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 453.63 157.00 
. 

 07 92 13 00-0055 CLF 1/2" x 5/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 523.42 174.44 
. 

 07 92 13 00-0056 CLF 1/2" x 3/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 575.78 183.17 
. 

 07 92 13 00-0057 CLF 1/2" x 7/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 628.10 191.88 
. 

 07 92 13 00-0058 CLF 1/2" x 1" Joint, Polysulfide Sealant And Caulking ............................................................................................................... 671.71 196.23 
. 

 07 92 13 00-0059 CLF 3/4" x 3/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 715.43 200.60 
. 

 07 92 13 00-0060 CLF 3/4" x 1" Joint, Polysulfide Sealant And Caulking ............................................................................................................... 854.97 218.05 

XXXXXXX 
. 
 07 92 13 00-0061  Flexible Polyurethane Security Sealant And Caulking (07 92 13) 

Note: 1 or 2 part, non-sag. 
. 
. 

 07 92 13 00-0062 CLF 1/4" x 1/4" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 321.42 139.54 
. 

 07 92 13 00-0063 CLF 1/4" x 3/8" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 351.27 144.79 
. 

 07 92 13 00-0064 CLF 1/4" x 1/2" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 381.11 148.27 
. 

 07 92 13 00-0065 CLF 3/8" x 3/8" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 391.68 148.27 
. 

 07 92 13 00-0066 CLF 3/8" x 1/2" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 432.21 152.64 
. 

 07 92 13 00-0067 CLF 3/8" x 5/8" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 472.65 157.00 
. 

 07 92 13 00-0068 CLF 3/8" x 3/4" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 521.74 165.72 
. 

 07 92 13 00-0069 CLF 1/2" x 1/2" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 483.22 157.00 
. 

 07 92 13 00-0070 CLF 1/2" x 5/8" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 560.40 174.44 
. 

 07 92 13 00-0071 CLF 1/2" x 3/4" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 620.16 183.17 
. 

 07 92 13 00-0072 CLF 1/2" x 7/8" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 679.87 191.88 
. 

 07 92 13 00-0073 CLF 1/2" x 1" Joint, Flexible Polyurethane Security Sealant And Caulking ................................................................................ 730.89 196.23 
. 

 07 92 13 00-0074 CLF 3/4" x 3/4" Joint, Flexible Polyurethane Security Sealant And Caulking ............................................................................. 782.00 200.60 
. 

 07 92 13 00-0075 CLF 3/4" x 1" Joint, Flexible Polyurethane Security Sealant And Caulking ................................................................................ 943.74 218.05 

XXXXXXX 
. 
 07 92 19  Acoustical Joint Sealants (07 92) 
. 
. 
 07 92 19 00-0001  Acoustical Sealant (07 92 19) 
. 
. 

 07 92 19 00-0002 CLF 1/4" x 1/4" Joint, Acoustical Sealant ................................................................................................................................... 287.09 130.83 
    For Coloring, Add  9.16 
    For 1 Part Mildew Resistant, Add  8.91 
    For High-Modulus Non-Acid Curing, Add  5.09 

. 
 07 92 19 00-0003 CLF 1/4" x 3/8" Joint, Acoustical Sealant ................................................................................................................................... 314.24 139.54 

    For Coloring, Add  12.64 
    For 1 Part Mildew Resistant, Add  12.29 
    For High-Modulus Non-Acid Curing, Add  7.02 

. 
 07 92 19 00-0004 CLF 1/4" x 1/2" Joint, Acoustical Sealant ................................................................................................................................... 337.32 148.27 

    For Coloring, Add  14.70 
    For 1 Part Mildew Resistant, Add  14.29 
    For High-Modulus Non-Acid Curing, Add  8.16 

. 
 07 92 19 00-0005 CLF 3/8" x 3/8" Joint, Acoustical Sealant ................................................................................................................................... 353.13 148.27 

    For Coloring, Add  20.39 
    For 1 Part Mildew Resistant, Add  19.82 
    For High-Modulus Non-Acid Curing, Add  11.33 

. 
 07 92 19 00-0006 CLF 3/8" x 1/2" Joint, Acoustical Sealant ................................................................................................................................... 378.37 152.64 

    For Coloring, Add  26.31 
    For 1 Part Mildew Resistant, Add  25.57 
    For High-Modulus Non-Acid Curing, Add  14.61 

. 
 07 92 19 00-0007 CLF 1/2" x 1/2" Joint, Acoustical Sealant ................................................................................................................................... 416.98 157.00 

    For Coloring, Add  37.07 
    For 1 Part Mildew Resistant, Add  36.04 
    For High-Modulus Non-Acid Curing, Add  20.59 

XXXXXXX 
. 
 07 95  Expansion Control (07 90) 
. 
. 
 07 95 13  Expansion Joint Cover Assemblies (07 95) 

Note: Includes necessary waterproofing mastics/caulking. 
. 
. 
 07 95 13 00-0001  Floor Assembly Type (07 95 13) 
. 
. 
 07 95 13 00-0002  With 1" Space (07 95 13 00-0001) 
. 
. 

 07 95 13 00-0003 LF  Aluminum Expansion Joint Cover, 1" Opening Floor Assembly Type ................................................................................... 36.19 5.16 
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. 
 07 95 13 00-0004 LF  Bronze Expansion Joint Cover, 1" Opening Floor Assembly Type ....................................................................................... 64.39 5.16 

. 
 07 95 13 00-0005 LF  Stainless Steel Expansion Joint Cover, 1" Opening Floor Assembly Type ........................................................................... 71.00 5.16 

XXXXXXX 
. 
 07 95 13 00-0006  With 2" Space (07 95 13 00-0001) 
. 
. 

 07 95 13 00-0007 LF  Aluminum Expansion Joint Cover, 2" Opening Floor Assembly Type ................................................................................... 42.96 5.16 
. 

 07 95 13 00-0008 LF  Bronze Expansion Joint Cover, 2" Opening Floor Assembly Type ....................................................................................... 78.30 5.16 
. 

 07 95 13 00-0009 LF  Stainless Steel Expansion Joint Cover, 2" Opening Floor Assembly Type ........................................................................... 95.18 5.16 

XXXXXXX 
. 
 07 95 13 00-0010  Ceiling And Wall Assembly Type (07 95 13) 
. 
. 
 07 95 13 00-0011  With 1" Space (07 95 13 00-0010) 
. 
. 

 07 95 13 00-0012 LF Aluminum Expansion Joint Cover, 1" Opening Ceiling And Wall Assembly Type ................................................................. 29.42 5.16 
. 

 07 95 13 00-0013 LF Bronze Expansion Joint Cover, 1" Opening Ceiling And Wall Assembly Type ..................................................................... 50.48 5.16 
. 

 07 95 13 00-0014 LF Stainless Steel Expansion Joint Cover, 1" Opening Ceiling And Wall Assembly Type ......................................................... 58.91 5.16 

XXXXXXX 
. 
 07 95 13 00-0015  With 2" Space (07 95 13 00-0010) 
. 
. 

 07 95 13 00-0016 LF Aluminum Expansion Joint Cover, 2" Opening Ceiling And Wall Assembly Type ................................................................. 33.48 5.16 
. 

 07 95 13 00-0017 LF Bronze Expansion Joint Cover, 2" Opening Ceiling And Wall Assembly Type ..................................................................... 57.43 5.16 
. 

 07 95 13 00-0018 LF Stainless Steel Expansion Joint Cover, 2" Opening Ceiling And Wall Assembly Type ......................................................... 71.00 5.16 

XXXXXXX 
. 
 07 95 13 00-0019  Exterior Roof Aluminum Expansion Assemblies (07 95 13) 
. 
. 
 07 95 13 00-0020  Roof To Roof (07 95 13 00-0019) 
. 
. 

 07 95 13 00-0021 LF  Exterior Roof To Roof Expansion Joint, 1" Opening Aluminum Assemblies ......................................................................... 36.44 3.44 
. 

 07 95 13 00-0022 LF  Exterior Roof To Roof Expansion Joint, 2" Opening Aluminum Assemblies ......................................................................... 42.14 3.44 
. 

 07 95 13 00-0023 LF Exterior Roof To Roof Expansion Joint, 3" Opening Aluminum Assemblies ......................................................................... 46.07 3.44 

XXXXXXX 
. 
 07 95 13 00-0024  Roof To Wall (07 95 13 00-0019) 
. 
. 

 07 95 13 00-0025 LF  Exterior Roof To Wall Expansion Joint, 1" Opening Aluminum Assemblies .......................................................................... 30.19 3.44 
. 

 07 95 13 00-0026 LF  Exterior Roof To Wall Expansion Joint, 2" Opening Aluminum Assemblies .......................................................................... 37.16 3.44 

XXXXXXX 
. 
 07 95 13 00-0027  Flat Wall To Wall (07 95 13 00-0019) 
. 
. 

 07 95 13 00-0028 LF  Exterior Wall To Wall Expansion Joint, 1" Opening Aluminum Assemblies .......................................................................... 24.10 3.44 
. 

 07 95 13 00-0029 LF  Exterior Wall To Wall Expansion Joint, 2" Opening Aluminum Assemblies .......................................................................... 28.29 3.44 
. 

 07 95 13 00-0030 LF Exterior Wall To Wall Expansion Joint, 3" Opening Aluminum Assemblies .......................................................................... 33.34 3.44 

XXXXXXX 
. 
 07 95 13 00-0031  Corner To Flat Wall (07 95 13 00-0019) 
. 
. 

 07 95 13 00-0032 LF  Exterior Corner To Wall Expansion Joint, 1" Opening Aluminum Assemblies ...................................................................... 24.02 3.44 
. 

 07 95 13 00-0033 LF  Exterior Corner To Wall Expansion Joint, 2" Opening Aluminum Assemblies ...................................................................... 26.81 3.44 
. 

 07 95 13 00-0034 LF Exterior Corner To Wall Expansion Joint, 3" Opening Aluminum Assemblies ...................................................................... 34.65 3.44 
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. 
08  Openings 
. 
. 
 08 10  Doors And Frames (08) 
. 
. 
 08 11  Metal Doors And Frames (08 10) 
. 
. 
 08 11 63  Metal Screen And Storm Doors And Frames (08 11) 
. 
. 
 08 11 63 13  Steel Screen And Storm Doors And Frames (08 11 63) 
. 
. 
 08 11 63 13-0001  Steel Screen Door (08 11 63 13) 

Note: Includes frame, trim, necessary anchors and hardware (closures, chain and spring, latching, screens, etc.). 
. 
. 

 08 11 63 13-0002 EA 2'-8" x 7" Steel Screen Door, Residential, With Frame, Trim, Hardware ............................................................................. 566.15 119.97 
. 

 08 11 63 13-0003 EA 3' x 7' Steel Screen Door, Residential, With Frame, Trim, Hardware .................................................................................. 574.91 124.33 
. 

 08 11 63 13-0004 EA Steel Combination Type Residential Storm Door, With Mesh And Tempered Glass With Frame, Trim, Hardware ............ 726.78 124.33 

XXXXXXX 
. 
 08 11 63 23  Aluminum Screen And Storm Doors And Frames (08 11 63) 
. 
. 
 08 11 63 23-0001  Aluminum Combination Type With Tempered Glass At Top And Bottom (08 11 

63 23) 
Note: Includes frame trim, necessary anchors and usual hardware (closures, chain and spring, latching, screens, 
etc.). 

. 

. 
 08 11 63 23-0002 EA Aluminum Combination Type Residential Storm Door, Tempered Glass Top With Frame, Trim, Hardware ...................... 395.50 69.81 

    For Special Finished, Add  26.52 
. 

 08 11 63 23-0003 EA Aluminum Combination Type Residential Storm Door, Tempered Glass Top And Bottom With Frame, Trim, 
Hardware ........................................................................................................................................................................... 410.41 69.81 

. 
 08 11 63 23-0004 EA Aluminum Screen Door ....................................................................................................................................................... 263.79 43.61 

. 
 08 11 63 23-0005 SF  Repair Screen Door ................................................................................................................................................................ 5.75  

XXXXXXX 
. 
 08 11 73  Sliding Metal Fire Doors (08 11) 
. 
. 
 08 11 73 00-0001  Motor Operated Fire Door (08 11 73) 

Note: With fusible link, 3 hour rating. Excludes electrical hook-up of motor. 
. 
. 

 08 11 73 00-0002 EA 3' x 6' 8" Sliding Metal Fire Door, Motor Operated Door With 3 Hour Rating ................................................................... 3,225.17 430.36 
. 

 08 11 73 00-0003 EA 3' 8" x 6' 8" Sliding Metal Fire Door, Motor Operated Door With 3 Hour Rating ............................................................... 3,390.56 430.36 
. 

 08 11 73 00-0004 EA 4' x 8' Sliding Metal Fire Door, Motor Operated Door With 3 Hour Rating ....................................................................... 3,663.33 430.36 
. 

 08 11 73 00-0005 EA 5' x 8' Sliding Metal Fire Door, Motor Operated Door With 3 Hour Rating ....................................................................... 3,964.36 430.36 

XXXXXXX 
. 
 08 12  Metal Frames (08 10) 

Note: All door frames include perimeter caulk, sealant (as required), anchors and silencers. 
. 
. 
 08 12 13  Hollow Metal Frames (08 12) 
. 
. 
 08 12 13 13  Standard Hollow Metal Frames (08 12 13) 

Note: Shop prime coat. 
. 
. 
 08 12 13 13-0001  Metal Frames 4-3/4" Depth x 16 Gauge, Knock-Down (08 12 13 13) 
. 
. 
 08 12 13 13-0002  6'-8" Through 7'-2" High (08 12 13 13-0001) 
. 
. 

 08 12 13 13-0003 EA 2' x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 216.00 65.44 
    For Auxiliary Frame Reinforcement For Hinges, Add  12.77 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  10.21 
    For Type 304 Stainless Steel Frame, Add  159.76 
    For Type 316 Stainless Steel Frame, Add  185.30 
    For Baked Enamel Finish, Add  45.17 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -8.51 
    For 14 Gauge Frame, Add  21.28 
    For 12 Gauge Frame, Add  32.35 

. 
 08 12 13 13-0004 EA 2'-4" x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 245.30 71.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  15.20 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  12.16 
    For Type 304 Stainless Steel Frame, Add  189.59 
    For Type 316 Stainless Steel Frame, Add  219.99 
    For Baked Enamel Finish, Add  51.99 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -10.13 
    For 14 Gauge Frame, Add  25.33 
    For 12 Gauge Frame, Add  38.51 
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. 
 08 12 13 13-0005 EA 2'-6" x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 255.64 76.35 

    For Auxiliary Frame Reinforcement For Hinges, Add  15.44 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  12.35 
    For Type 304 Stainless Steel Frame, Add  192.94 
    For Type 316 Stainless Steel Frame, Add  223.83 
    For Baked Enamel Finish, Add  53.79 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -10.30 
    For 14 Gauge Frame, Add  25.74 
    For 12 Gauge Frame, Add  39.12 

. 
 08 12 13 13-0006 EA 2'-8" x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 268.73 82.89 

    For Auxiliary Frame Reinforcement For Hinges, Add  15.44 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  12.35 
    For Type 304 Stainless Steel Frame, Add  193.60 
    For Type 316 Stainless Steel Frame, Add  224.48 
    For Baked Enamel Finish, Add  55.75 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -10.30 
    For 14 Gauge Frame, Add  25.74 
    For 12 Gauge Frame, Add  39.12 

. 
 08 12 13 13-0007 EA 2'-10" x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame 16 Gauge ............................................................................ 274.71 85.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  15.69 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  12.55 
    For Type 304 Stainless Steel Frame, Add  196.73 
    For Type 316 Stainless Steel Frame, Add  228.10 
    For Baked Enamel Finish, Add  56.89 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -10.46 
    For 14 Gauge Frame, Add  26.14 
    For 12 Gauge Frame, Add  39.74 

. 
 08 12 13 13-0008 EA 3' x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................. 280.69 87.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  15.93 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  12.74 
    For Type 304 Stainless Steel Frame, Add  199.87 
    For Type 316 Stainless Steel Frame, Add  231.72 
    For Baked Enamel Finish, Add  58.03 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -10.62 
    For 14 Gauge Frame, Add  26.55 
    For 12 Gauge Frame, Add  40.35 

. 
 08 12 13 13-0009 EA 3'-4" x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 296.72 91.62 

    For Auxiliary Frame Reinforcement For Hinges, Add  17.02 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  13.62 
    For Type 304 Stainless Steel Frame, Add  213.44 
    For Type 316 Stainless Steel Frame, Add  247.49 
    For Baked Enamel Finish, Add  61.53 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.35 
    For 14 Gauge Frame, Add  28.37 
    For 12 Gauge Frame, Add  43.13 

. 
 08 12 13 13-0010 EA 3'-6" x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 305.44 95.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  17.02 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  13.62 
    For Type 304 Stainless Steel Frame, Add  213.88 
    For Type 316 Stainless Steel Frame, Add  247.93 
    For Baked Enamel Finish, Add  62.84 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.35 
    For 14 Gauge Frame, Add  28.37 
    For 12 Gauge Frame, Add  43.13 
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. 
 08 12 13 13-0011 EA 4' x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 318.21 100.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  17.63 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  14.10 
    For Type 304 Stainless Steel Frame, Add  221.61 
    For Type 316 Stainless Steel Frame, Add  256.87 
    For Baked Enamel Finish, Add  65.36 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.75 
    For 14 Gauge Frame, Add  29.39 
    For 12 Gauge Frame, Add  44.67 

. 
 08 12 13 13-0012 EA 5' x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 331.01 104.70 

    For Auxiliary Frame Reinforcement For Hinges, Add  18.24 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  14.59 
    For Type 304 Stainless Steel Frame, Add  229.35 
    For Type 316 Stainless Steel Frame, Add  265.83 
    For Baked Enamel Finish, Add  67.89 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.16 
    For 14 Gauge Frame, Add  30.40 
    For 12 Gauge Frame, Add  46.21 

. 
 08 12 13 13-0013 EA 5'-4" x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 339.73 109.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  18.24 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  14.59 
    For Type 304 Stainless Steel Frame, Add  229.79 
    For Type 316 Stainless Steel Frame, Add  266.27 
    For Baked Enamel Finish, Add  69.20 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.16 
    For 14 Gauge Frame, Add  30.40 
    For 12 Gauge Frame, Add  46.21 

. 
 08 12 13 13-0014 EA 5'-8" x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 346.11 111.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  18.54 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  14.83 
    For Type 304 Stainless Steel Frame, Add  233.64 
    For Type 316 Stainless Steel Frame, Add  270.73 
    For Baked Enamel Finish, Add  70.46 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.36 
    For 14 Gauge Frame, Add  30.91 
    For 12 Gauge Frame, Add  46.98 

. 
 08 12 13 13-0015 EA 6' x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 352.50 113.43 

    For Auxiliary Frame Reinforcement For Hinges, Add  18.85 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.08 
    For Type 304 Stainless Steel Frame, Add  237.51 
    For Type 316 Stainless Steel Frame, Add  275.21 
    For Baked Enamel Finish, Add  71.72 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.57 
    For 14 Gauge Frame, Add  31.41 
    For 12 Gauge Frame, Add  47.75 

. 
 08 12 13 13-0016 EA 7' x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 364.98 115.61 

    For Auxiliary Frame Reinforcement For Hinges, Add  20.06 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  16.05 
    For Type 304 Stainless Steel Frame, Add  252.33 
    For Type 316 Stainless Steel Frame, Add  292.46 
    For Baked Enamel Finish, Add  74.81 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.38 
    For 14 Gauge Frame, Add  33.44 
    For 12 Gauge Frame, Add  50.83 
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. 
 08 12 13 13-0017 EA 8' x 6'-8" Through 7'-2" x 4-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................. 377.44 117.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  21.28 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  17.02 
    For Type 304 Stainless Steel Frame, Add  267.13 
    For Type 316 Stainless Steel Frame, Add  309.69 
    For Baked Enamel Finish, Add  77.90 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -14.19 
    For 14 Gauge Frame, Add  35.47 
    For 12 Gauge Frame, Add  53.91 

XXXXXXX 
. 
 08 12 13 13-0018  >7'-2" Through 9'-0" High (08 12 13 13-0001) 
. 
. 

 08 12 13 13-0019 EA 2' x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 225.46 65.44 
    For Auxiliary Frame Reinforcement For Hinges, Add  14.19 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  11.35 
    For Type 304 Stainless Steel Frame, Add  176.79 
    For Type 316 Stainless Steel Frame, Add  205.16 
    For Baked Enamel Finish, Add  48.01 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -9.46 
    For 14 Gauge Frame, Add  23.65 
    For 12 Gauge Frame, Add  35.94 

. 
 08 12 13 13-0020 EA 2'-4" x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge................................................................................ 256.56 71.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  16.89 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  13.51 
    For Type 304 Stainless Steel Frame, Add  209.86 
    For Type 316 Stainless Steel Frame, Add  243.64 
    For Baked Enamel Finish, Add  55.37 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.26 
    For 14 Gauge Frame, Add  28.15 
    For 12 Gauge Frame, Add  42.78 

. 
 08 12 13 13-0021 EA 2'-6" x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge................................................................................ 267.08 76.35 

    For Auxiliary Frame Reinforcement For Hinges, Add  17.16 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  13.73 
    For Type 304 Stainless Steel Frame, Add  213.54 
    For Type 316 Stainless Steel Frame, Add  247.85 
    For Baked Enamel Finish, Add  57.22 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.44 
    For 14 Gauge Frame, Add  28.60 
    For 12 Gauge Frame, Add  43.47 

. 
 08 12 13 13-0022 EA 2'-8" x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge................................................................................ 280.17 82.89 

    For Auxiliary Frame Reinforcement For Hinges, Add  17.16 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  13.73 
    For Type 304 Stainless Steel Frame, Add  214.19 
    For Type 316 Stainless Steel Frame, Add  248.51 
    For Baked Enamel Finish, Add  59.18 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.44 
    For 14 Gauge Frame, Add  28.60 
    For 12 Gauge Frame, Add  43.47 

. 
 08 12 13 13-0023 EA 2'-10" x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge .............................................................................. 286.33 85.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  17.43 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  13.94 
    For Type 304 Stainless Steel Frame, Add  217.65 
    For Type 316 Stainless Steel Frame, Add  252.51 
    For Baked Enamel Finish, Add  60.38 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.62 
    For 14 Gauge Frame, Add  29.05 
    For 12 Gauge Frame, Add  44.15 



 

 Openings 08 

08
 

Doors And Frames 08 10 
Metal Frames 08 12 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 08 - 5 

. 
 08 12 13 13-0024 EA 3' x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 292.49 87.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  17.70 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  14.16 
    For Type 304 Stainless Steel Frame, Add  221.11 
    For Type 316 Stainless Steel Frame, Add  256.50 
    For Baked Enamel Finish, Add  61.57 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.80 
    For 14 Gauge Frame, Add  29.50 
    For 12 Gauge Frame, Add  44.84 

. 
 08 12 13 13-0025 EA 3'-4" x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................... 309.33 91.62 

    For Auxiliary Frame Reinforcement For Hinges, Add  18.92 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.13 
    For Type 304 Stainless Steel Frame, Add  236.14 
    For Type 316 Stainless Steel Frame, Add  273.97 
    For Baked Enamel Finish, Add  65.31 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.61 
    For 14 Gauge Frame, Add  31.53 
    For 12 Gauge Frame, Add  47.92 

. 
 08 12 13 13-0026 EA 3'-6" x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................... 318.05 95.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  18.92 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.13 
    For Type 304 Stainless Steel Frame, Add  236.58 
    For Type 316 Stainless Steel Frame, Add  274.41 
    For Baked Enamel Finish, Add  66.62 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.61 
    For 14 Gauge Frame, Add  31.53 
    For 12 Gauge Frame, Add  47.92 

. 
 08 12 13 13-0027 EA 4' x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 331.27 100.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  19.59 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.67 
    For Type 304 Stainless Steel Frame, Add  245.11 
    For Type 316 Stainless Steel Frame, Add  284.29 
    For Baked Enamel Finish, Add  69.28 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.06 
    For 14 Gauge Frame, Add  32.65 
    For 12 Gauge Frame, Add  49.63 

. 
 08 12 13 13-0028 EA 5' x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 344.52 104.70 

    For Auxiliary Frame Reinforcement For Hinges, Add  20.27 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  16.21 
    For Type 304 Stainless Steel Frame, Add  253.67 
    For Type 316 Stainless Steel Frame, Add  294.20 
    For Baked Enamel Finish, Add  71.94 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.51 
    For 14 Gauge Frame, Add  33.78 
    For 12 Gauge Frame, Add  51.34 

. 
 08 12 13 13-0029 EA 5'-4" x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................... 353.24 109.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  20.27 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  16.21 
    For Type 304 Stainless Steel Frame, Add  254.10 
    For Type 316 Stainless Steel Frame, Add  294.64 
    For Baked Enamel Finish, Add  73.25 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.51 
    For 14 Gauge Frame, Add  33.78 
    For 12 Gauge Frame, Add  51.34 
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. 
 08 12 13 13-0030 EA 5'-8" x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge................................................................................ 359.85 111.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  20.60 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  16.48 
    For Type 304 Stainless Steel Frame, Add  258.37 
    For Type 316 Stainless Steel Frame, Add  299.58 
    For Baked Enamel Finish, Add  74.58 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.74 
    For 14 Gauge Frame, Add  34.34 
    For 12 Gauge Frame, Add  52.20 

. 
 08 12 13 13-0031 EA 6' x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 366.46 113.43 

    For Auxiliary Frame Reinforcement For Hinges, Add  20.94 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  16.75 
    For Type 304 Stainless Steel Frame, Add  262.64 
    For Type 316 Stainless Steel Frame, Add  304.52 
    For Baked Enamel Finish, Add  75.91 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.96 
    For 14 Gauge Frame, Add  34.90 
    For 12 Gauge Frame, Add  53.05 

. 
 08 12 13 13-0032 EA 7' x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 379.84 115.61 

    For Auxiliary Frame Reinforcement For Hinges, Add  22.29 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  17.83 
    For Type 304 Stainless Steel Frame, Add  279.08 
    For Type 316 Stainless Steel Frame, Add  323.66 
    For Baked Enamel Finish, Add  79.27 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -14.86 
    For 14 Gauge Frame, Add  37.16 
    For 12 Gauge Frame, Add  56.48 

. 
 08 12 13 13-0033 EA 8' x >7'-2" Through 9' x 4-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 393.21 117.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  23.64 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  18.92 
    For Type 304 Stainless Steel Frame, Add  295.51 
    For Type 316 Stainless Steel Frame, Add  342.80 
    For Baked Enamel Finish, Add  82.63 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -15.76 
    For 14 Gauge Frame, Add  39.41 
    For 12 Gauge Frame, Add  59.90 

XXXXXXX 
. 
 08 12 13 13-0034  Metal Frames 5-3/4" Depth x 16 Gauge, Knock-Down (08 12 13 13) 
. 
. 
 08 12 13 13-0035  6'-8" Through 7'-2" High (08 12 13 13-0034) 
. 
. 

 08 12 13 13-0036 EA 2' x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................. 225.46 65.44 
    For Auxiliary Frame Reinforcement For Hinges, Add  14.19 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  11.35 
    For Type 304 Stainless Steel Frame, Add  176.79 
    For Type 316 Stainless Steel Frame, Add  205.16 
    For Baked Enamel Finish, Add  48.01 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -9.46 
    For 14 Gauge Frame, Add  23.65 
    For 12 Gauge Frame, Add  35.94 

. 
 08 12 13 13-0037 EA 2'-4" x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 256.56 71.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  16.89 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  13.51 
    For Type 304 Stainless Steel Frame, Add  209.86 
    For Type 316 Stainless Steel Frame, Add  243.64 
    For Baked Enamel Finish, Add  55.37 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.26 
    For 14 Gauge Frame, Add  28.15 
    For 12 Gauge Frame, Add  42.78 
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. 
 08 12 13 13-0038 EA 2'-6" x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 267.08 76.35 

    For Auxiliary Frame Reinforcement For Hinges, Add  17.16 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  13.73 
    For Type 304 Stainless Steel Frame, Add  213.54 
    For Type 316 Stainless Steel Frame, Add  247.85 
    For Baked Enamel Finish, Add  57.22 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.44 
    For 14 Gauge Frame, Add  28.60 
    For 12 Gauge Frame, Add  43.47 

. 
 08 12 13 13-0039 EA 2'-8" x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 280.17 82.89 

    For Auxiliary Frame Reinforcement For Hinges, Add  17.16 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  13.73 
    For Type 304 Stainless Steel Frame, Add  214.19 
    For Type 316 Stainless Steel Frame, Add  248.51 
    For Baked Enamel Finish, Add  59.18 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.44 
    For 14 Gauge Frame, Add  28.60 
    For 12 Gauge Frame, Add  43.47 

. 
 08 12 13 13-0040 EA 2'-10" x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame 16 Gauge ............................................................................ 286.33 85.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  17.43 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  13.94 
    For Type 304 Stainless Steel Frame, Add  217.65 
    For Type 316 Stainless Steel Frame, Add  252.51 
    For Baked Enamel Finish, Add  60.38 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.62 
    For 14 Gauge Frame, Add  29.05 
    For 12 Gauge Frame, Add  44.15 

. 
 08 12 13 13-0041 EA 3' x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 292.49 87.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  17.70 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  14.16 
    For Type 304 Stainless Steel Frame, Add  221.11 
    For Type 316 Stainless Steel Frame, Add  256.50 
    For Baked Enamel Finish, Add  61.57 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -11.80 
    For 14 Gauge Frame, Add  29.50 
    For 12 Gauge Frame, Add  44.84 

. 
 08 12 13 13-0042 EA 3'-4" x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 309.33 91.62 

    For Auxiliary Frame Reinforcement For Hinges, Add  18.92 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.13 
    For Type 304 Stainless Steel Frame, Add  236.14 
    For Type 316 Stainless Steel Frame, Add  273.97 
    For Baked Enamel Finish, Add  65.31 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.61 
    For 14 Gauge Frame, Add  31.53 
    For 12 Gauge Frame, Add  47.92 

. 
 08 12 13 13-0043 EA 3'-6" x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 318.05 95.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  18.92 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.13 
    For Type 304 Stainless Steel Frame, Add  236.58 
    For Type 316 Stainless Steel Frame, Add  274.41 
    For Baked Enamel Finish, Add  66.62 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.61 
    For 14 Gauge Frame, Add  31.53 
    For 12 Gauge Frame, Add  47.92 
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. 
 08 12 13 13-0044 EA 4' x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................. 331.27 100.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  19.59 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.67 
    For Type 304 Stainless Steel Frame, Add  245.11 
    For Type 316 Stainless Steel Frame, Add  284.29 
    For Baked Enamel Finish, Add  69.28 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.06 
    For 14 Gauge Frame, Add  32.65 
    For 12 Gauge Frame, Add  49.63 

. 
 08 12 13 13-0045 EA 5' x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................. 344.52 104.70 

    For Auxiliary Frame Reinforcement For Hinges, Add  20.27 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  16.21 
    For Type 304 Stainless Steel Frame, Add  253.67 
    For Type 316 Stainless Steel Frame, Add  294.20 
    For Baked Enamel Finish, Add  71.94 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.51 
    For 14 Gauge Frame, Add  33.78 
    For 12 Gauge Frame, Add  51.34 

. 
 08 12 13 13-0046 EA 5'-4" x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 353.24 109.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  20.27 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  16.21 
    For Type 304 Stainless Steel Frame, Add  254.10 
    For Type 316 Stainless Steel Frame, Add  294.64 
    For Baked Enamel Finish, Add  73.25 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.51 
    For 14 Gauge Frame, Add  33.78 
    For 12 Gauge Frame, Add  51.34 

. 
 08 12 13 13-0047 EA 5'-8" x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 359.85 111.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  20.60 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  16.48 
    For Type 304 Stainless Steel Frame, Add  258.37 
    For Type 316 Stainless Steel Frame, Add  299.58 
    For Baked Enamel Finish, Add  74.58 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.74 
    For 14 Gauge Frame, Add  34.34 
    For 12 Gauge Frame, Add  52.20 

. 
 08 12 13 13-0048 EA 6' x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................. 366.46 113.43 

    For Auxiliary Frame Reinforcement For Hinges, Add  20.94 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  16.75 
    For Type 304 Stainless Steel Frame, Add  262.64 
    For Type 316 Stainless Steel Frame, Add  304.52 
    For Baked Enamel Finish, Add  75.91 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.96 
    For 14 Gauge Frame, Add  34.90 
    For 12 Gauge Frame, Add  53.05 

. 
 08 12 13 13-0049 EA 7' x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................. 379.84 115.61 

    For Auxiliary Frame Reinforcement For Hinges, Add  22.29 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  17.83 
    For Type 304 Stainless Steel Frame, Add  279.08 
    For Type 316 Stainless Steel Frame, Add  323.66 
    For Baked Enamel Finish, Add  79.27 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -14.86 
    For 14 Gauge Frame, Add  37.16 
    For 12 Gauge Frame, Add  56.48 
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 08 12 13 13-0050 EA 8' x 6'-8" Through 7'-2" x 5-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 393.21 117.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  23.64 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  18.92 
    For Type 304 Stainless Steel Frame, Add  295.51 
    For Type 316 Stainless Steel Frame, Add  342.80 
    For Baked Enamel Finish, Add  82.63 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -15.76 
    For 14 Gauge Frame, Add  39.41 
    For 12 Gauge Frame, Add  59.90 

XXXXXXX 
. 
 08 12 13 13-0051  >7'-2" Through 9'-0" High (08 12 13 13-0034) 
. 
. 

 08 12 13 13-0052 EA 2' x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 235.96 65.44 
    For Auxiliary Frame Reinforcement For Hinges, Add  15.76 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  12.61 
    For Type 304 Stainless Steel Frame, Add  195.69 
    For Type 316 Stainless Steel Frame, Add  227.21 
    For Baked Enamel Finish, Add  51.16 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -10.51 
    For 14 Gauge Frame, Add  26.27 
    For 12 Gauge Frame, Add  39.93 

. 
 08 12 13 13-0053 EA 2'-4" x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................... 269.07 71.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  18.77 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.01 
    For Type 304 Stainless Steel Frame, Add  232.38 
    For Type 316 Stainless Steel Frame, Add  269.91 
    For Baked Enamel Finish, Add  59.13 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.51 
    For 14 Gauge Frame, Add  31.28 
    For 12 Gauge Frame, Add  47.54 

. 
 08 12 13 13-0054 EA 2'-6" x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................... 279.79 76.35 

    For Auxiliary Frame Reinforcement For Hinges, Add  19.07 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.25 
    For Type 304 Stainless Steel Frame, Add  236.41 
    For Type 316 Stainless Steel Frame, Add  274.54 
    For Baked Enamel Finish, Add  61.03 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.71 
    For 14 Gauge Frame, Add  31.78 
    For 12 Gauge Frame, Add  48.30 

. 
 08 12 13 13-0055 EA 2'-8" x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................... 292.88 82.89 

    For Auxiliary Frame Reinforcement For Hinges, Add  19.07 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.25 
    For Type 304 Stainless Steel Frame, Add  237.07 
    For Type 316 Stainless Steel Frame, Add  275.20 
    For Baked Enamel Finish, Add  63.00 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.71 
    For 14 Gauge Frame, Add  31.78 
    For 12 Gauge Frame, Add  48.30 

. 
 08 12 13 13-0056 EA 2'-10" x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 299.24 85.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  19.37 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.49 
    For Type 304 Stainless Steel Frame, Add  240.89 
    For Type 316 Stainless Steel Frame, Add  279.62 
    For Baked Enamel Finish, Add  64.25 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -12.91 
    For 14 Gauge Frame, Add  32.28 
    For 12 Gauge Frame, Add  49.06 
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. 
 08 12 13 13-0057 EA 3' x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 305.60 87.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  19.67 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  15.73 
    For Type 304 Stainless Steel Frame, Add  244.71 
    For Type 316 Stainless Steel Frame, Add  284.04 
    For Baked Enamel Finish, Add  65.51 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -13.11 
    For 14 Gauge Frame, Add  32.78 
    For 12 Gauge Frame, Add  49.82 

. 
 08 12 13 13-0058 EA 3'-4" x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge................................................................................ 323.34 91.62 

    For Auxiliary Frame Reinforcement For Hinges, Add  21.02 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  16.81 
    For Type 304 Stainless Steel Frame, Add  261.36 
    For Type 316 Stainless Steel Frame, Add  303.39 
    For Baked Enamel Finish, Add  69.52 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -14.01 
    For 14 Gauge Frame, Add  35.03 
    For 12 Gauge Frame, Add  53.24 

. 
 08 12 13 13-0059 EA 3'-6" x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge................................................................................ 332.06 95.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  21.02 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  16.81 
    For Type 304 Stainless Steel Frame, Add  261.80 
    For Type 316 Stainless Steel Frame, Add  303.83 
    For Baked Enamel Finish, Add  70.83 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -14.01 
    For 14 Gauge Frame, Add  35.03 
    For 12 Gauge Frame, Add  53.24 

. 
 08 12 13 13-0060 EA 4' x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 345.79 100.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  21.77 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  17.41 
    For Type 304 Stainless Steel Frame, Add  271.25 
    For Type 316 Stainless Steel Frame, Add  314.79 
    For Baked Enamel Finish, Add  73.64 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -14.51 
    For 14 Gauge Frame, Add  36.28 
    For 12 Gauge Frame, Add  55.15 

. 
 08 12 13 13-0061 EA 5' x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 359.53 104.70 

    For Auxiliary Frame Reinforcement For Hinges, Add  22.52 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  18.01 
    For Type 304 Stainless Steel Frame, Add  280.69 
    For Type 316 Stainless Steel Frame, Add  325.72 
    For Baked Enamel Finish, Add  76.45 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -15.01 
    For 14 Gauge Frame, Add  37.53 
    For 12 Gauge Frame, Add  57.05 

. 
 08 12 13 13-0062 EA 5'-4" x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge................................................................................ 368.25 109.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  22.52 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  18.01 
    For Type 304 Stainless Steel Frame, Add  281.12 
    For Type 316 Stainless Steel Frame, Add  326.16 
    For Baked Enamel Finish, Add  77.76 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -15.01 
    For 14 Gauge Frame, Add  37.53 
    For 12 Gauge Frame, Add  57.05 
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 08 12 13 13-0063 EA 5'-8" x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................... 375.11 111.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  22.89 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  18.31 
    For Type 304 Stainless Steel Frame, Add  285.84 
    For Type 316 Stainless Steel Frame, Add  331.63 
    For Baked Enamel Finish, Add  79.16 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -15.26 
    For 14 Gauge Frame, Add  38.16 
    For 12 Gauge Frame, Add  58.00 

. 
 08 12 13 13-0064 EA 6' x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 381.97 113.43 

    For Auxiliary Frame Reinforcement For Hinges, Add  23.27 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  18.61 
    For Type 304 Stainless Steel Frame, Add  290.56 
    For Type 316 Stainless Steel Frame, Add  337.09 
    For Baked Enamel Finish, Add  80.56 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -15.51 
    For 14 Gauge Frame, Add  38.78 
    For 12 Gauge Frame, Add  58.95 

. 
 08 12 13 13-0065 EA 7' x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 396.35 115.61 

    For Auxiliary Frame Reinforcement For Hinges, Add  24.77 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  19.82 
    For Type 304 Stainless Steel Frame, Add  308.80 
    For Type 316 Stainless Steel Frame, Add  358.33 
    For Baked Enamel Finish, Add  84.22 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -16.51 
    For 14 Gauge Frame, Add  41.28 
    For 12 Gauge Frame, Add  62.75 

. 
 08 12 13 13-0066 EA 8' x >7'-2" Through 9' x 5-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 410.72 117.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  26.27 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  21.02 
    For Type 304 Stainless Steel Frame, Add  327.03 
    For Type 316 Stainless Steel Frame, Add  379.57 
    For Baked Enamel Finish, Add  87.88 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -17.51 
    For 14 Gauge Frame, Add  43.79 
    For 12 Gauge Frame, Add  66.55 

XXXXXXX 
. 
 08 12 13 13-0067  Metal Frames 6-3/4" Depth x 16 Gauge, Knock-Down (08 12 13 13) 
. 
. 
 08 12 13 13-0068  6'-8" Through 7'-2" High (08 12 13 13-0067) 
. 
. 

 08 12 13 13-0069 EA 2' x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 280.60 65.44 
    For Auxiliary Frame Reinforcement For Hinges, Add  22.46 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  17.97 
    For Type 304 Stainless Steel Frame, Add  276.04 
    For Type 316 Stainless Steel Frame, Add  320.96 
    For Baked Enamel Finish, Add  64.55 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -14.97 
    For 14 Gauge Frame, Add  37.43 
    For 12 Gauge Frame, Add  56.89 

. 
 08 12 13 13-0070 EA 2'-4" x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 322.21 71.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  26.74 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  21.39 
    For Type 304 Stainless Steel Frame, Add  328.03 
    For Type 316 Stainless Steel Frame, Add  381.50 
    For Baked Enamel Finish, Add  75.07 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -17.82 
    For 14 Gauge Frame, Add  44.56 
    For 12 Gauge Frame, Add  67.73 
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. 
 08 12 13 13-0071 EA 2'-6" x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 333.78 76.35 

    For Auxiliary Frame Reinforcement For Hinges, Add  27.16 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  21.73 
    For Type 304 Stainless Steel Frame, Add  333.60 
    For Type 316 Stainless Steel Frame, Add  387.92 
    For Baked Enamel Finish, Add  77.23 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -18.11 
    For 14 Gauge Frame, Add  45.27 
    For 12 Gauge Frame, Add  68.81 

. 
 08 12 13 13-0072 EA 2'-8" x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 346.87 82.89 

    For Auxiliary Frame Reinforcement For Hinges, Add  27.16 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  21.73 
    For Type 304 Stainless Steel Frame, Add  334.25 
    For Type 316 Stainless Steel Frame, Add  388.58 
    For Baked Enamel Finish, Add  79.19 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -18.11 
    For 14 Gauge Frame, Add  45.27 
    For 12 Gauge Frame, Add  68.81 

. 
 08 12 13 13-0073 EA 2'-10" x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame 16 Gauge ............................................................................ 354.09 85.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  27.59 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  22.07 
    For Type 304 Stainless Steel Frame, Add  339.62 
    For Type 316 Stainless Steel Frame, Add  394.80 
    For Baked Enamel Finish, Add  80.71 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -18.40 
    For 14 Gauge Frame, Add  45.99 
    For 12 Gauge Frame, Add  69.90 

. 
 08 12 13 13-0074 EA 3' x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................. 361.30 87.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  28.02 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  22.42 
    For Type 304 Stainless Steel Frame, Add  344.97 
    For Type 316 Stainless Steel Frame, Add  401.01 
    For Baked Enamel Finish, Add  82.22 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -18.68 
    For 14 Gauge Frame, Add  46.70 
    For 12 Gauge Frame, Add  70.98 

. 
 08 12 13 13-0075 EA 3'-4" x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 382.86 91.62 

    For Auxiliary Frame Reinforcement For Hinges, Add  29.94 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  23.96 
    For Type 304 Stainless Steel Frame, Add  368.50 
    For Type 316 Stainless Steel Frame, Add  428.38 
    For Baked Enamel Finish, Add  87.37 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -19.96 
    For 14 Gauge Frame, Add  49.91 
    For 12 Gauge Frame, Add  75.86 

. 
 08 12 13 13-0076 EA 3'-6" x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 391.58 95.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  29.94 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  23.96 
    For Type 304 Stainless Steel Frame, Add  368.93 
    For Type 316 Stainless Steel Frame, Add  428.82 
    For Baked Enamel Finish, Add  88.68 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -19.96 
    For 14 Gauge Frame, Add  49.91 
    For 12 Gauge Frame, Add  75.86 
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 08 12 13 13-0077 EA 4' x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 407.43 100.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  31.01 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  24.81 
    For Type 304 Stainless Steel Frame, Add  382.20 
    For Type 316 Stainless Steel Frame, Add  444.23 
    For Baked Enamel Finish, Add  92.13 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -20.68 
    For 14 Gauge Frame, Add  51.69 
    For 12 Gauge Frame, Add  78.57 

. 
 08 12 13 13-0078 EA 5' x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 423.30 104.70 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.08 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  25.67 
    For Type 304 Stainless Steel Frame, Add  395.47 
    For Type 316 Stainless Steel Frame, Add  459.64 
    For Baked Enamel Finish, Add  95.58 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -21.39 
    For 14 Gauge Frame, Add  53.47 
    For 12 Gauge Frame, Add  81.28 

. 
 08 12 13 13-0079 EA 5'-4" x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 432.02 109.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.08 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  25.67 
    For Type 304 Stainless Steel Frame, Add  395.91 
    For Type 316 Stainless Steel Frame, Add  460.08 
    For Baked Enamel Finish, Add  96.89 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -21.39 
    For 14 Gauge Frame, Add  53.47 
    For 12 Gauge Frame, Add  81.28 

. 
 08 12 13 13-0080 EA 5'-8" x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................. 439.95 111.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.62 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  26.10 
    For Type 304 Stainless Steel Frame, Add  402.55 
    For Type 316 Stainless Steel Frame, Add  467.79 
    For Baked Enamel Finish, Add  98.61 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -21.75 
    For 14 Gauge Frame, Add  54.37 
    For 12 Gauge Frame, Add  82.63 

. 
 08 12 13 13-0081 EA 6' x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 447.87 113.43 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.15 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  26.52 
    For Type 304 Stainless Steel Frame, Add  409.18 
    For Type 316 Stainless Steel Frame, Add  475.48 
    For Baked Enamel Finish, Add  100.33 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.10 
    For 14 Gauge Frame, Add  55.26 
    For 12 Gauge Frame, Add  83.99 

. 
 08 12 13 13-0082 EA 7' x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge.................................................................................. 466.50 115.61 

    For Auxiliary Frame Reinforcement For Hinges, Add  35.29 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  28.23 
    For Type 304 Stainless Steel Frame, Add  435.07 
    For Type 316 Stainless Steel Frame, Add  505.65 
    For Baked Enamel Finish, Add  105.27 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -23.53 
    For 14 Gauge Frame, Add  58.82 
    For 12 Gauge Frame, Add  89.41 
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. 
 08 12 13 13-0083 EA 8' x 6'-8" Through 7'-2" x 6-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................. 485.12 117.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  37.43 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  29.94 
    For Type 304 Stainless Steel Frame, Add  460.95 
    For Type 316 Stainless Steel Frame, Add  535.81 
    For Baked Enamel Finish, Add  110.20 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -24.95 
    For 14 Gauge Frame, Add  62.39 
    For 12 Gauge Frame, Add  94.83 

XXXXXXX 
. 
 08 12 13 13-0084  >7'-2" Through 9'-0" High (08 12 13 13-0067) 
. 
. 

 08 12 13 13-0085 EA 2' x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 297.24 65.44 
    For Auxiliary Frame Reinforcement For Hinges, Add  24.95 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  19.96 
    For Type 304 Stainless Steel Frame, Add  305.99 
    For Type 316 Stainless Steel Frame, Add  355.90 
    For Baked Enamel Finish, Add  69.54 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -16.64 
    For 14 Gauge Frame, Add  41.59 
    For 12 Gauge Frame, Add  63.22 

. 
 08 12 13 13-0086 EA 2'-4" x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge................................................................................ 342.02 71.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  29.71 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  23.77 
    For Type 304 Stainless Steel Frame, Add  363.69 
    For Type 316 Stainless Steel Frame, Add  423.10 
    For Baked Enamel Finish, Add  81.01 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -19.81 
    For 14 Gauge Frame, Add  49.51 
    For 12 Gauge Frame, Add  75.26 

. 
 08 12 13 13-0087 EA 2'-6" x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge................................................................................ 353.91 76.35 

    For Auxiliary Frame Reinforcement For Hinges, Add  30.18 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  24.15 
    For Type 304 Stainless Steel Frame, Add  369.83 
    For Type 316 Stainless Steel Frame, Add  430.20 
    For Baked Enamel Finish, Add  83.27 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -20.12 
    For 14 Gauge Frame, Add  50.31 
    For 12 Gauge Frame, Add  76.46 

. 
 08 12 13 13-0088 EA 2'-8" x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge................................................................................ 367.00 82.89 

    For Auxiliary Frame Reinforcement For Hinges, Add  30.18 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  24.15 
    For Type 304 Stainless Steel Frame, Add  370.49 
    For Type 316 Stainless Steel Frame, Add  430.85 
    For Baked Enamel Finish, Add  85.23 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -20.12 
    For 14 Gauge Frame, Add  50.31 
    For 12 Gauge Frame, Add  76.46 

. 
 08 12 13 13-0089 EA 2'-10" x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge .............................................................................. 374.52 85.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  30.66 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  24.53 
    For Type 304 Stainless Steel Frame, Add  376.39 
    For Type 316 Stainless Steel Frame, Add  437.71 
    For Baked Enamel Finish, Add  86.84 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -20.44 
    For 14 Gauge Frame, Add  51.10 
    For 12 Gauge Frame, Add  77.66 
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. 
 08 12 13 13-0090 EA 3' x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 382.05 87.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  31.13 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  24.91 
    For Type 304 Stainless Steel Frame, Add  382.32 
    For Type 316 Stainless Steel Frame, Add  444.58 
    For Baked Enamel Finish, Add  88.44 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -20.76 
    For 14 Gauge Frame, Add  51.89 
    For 12 Gauge Frame, Add  78.87 

. 
 08 12 13 13-0091 EA 3'-4" x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................... 405.04 91.62 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.27 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  26.62 
    For Type 304 Stainless Steel Frame, Add  408.42 
    For Type 316 Stainless Steel Frame, Add  474.96 
    For Baked Enamel Finish, Add  94.03 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.18 
    For 14 Gauge Frame, Add  55.45 
    For 12 Gauge Frame, Add  84.29 

. 
 08 12 13 13-0092 EA 3'-6" x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................... 413.76 95.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.27 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  26.62 
    For Type 304 Stainless Steel Frame, Add  408.86 
    For Type 316 Stainless Steel Frame, Add  475.40 
    For Baked Enamel Finish, Add  95.34 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.18 
    For 14 Gauge Frame, Add  55.45 
    For 12 Gauge Frame, Add  84.29 

. 
 08 12 13 13-0093 EA 4' x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 430.40 100.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  34.46 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  27.57 
    For Type 304 Stainless Steel Frame, Add  423.55 
    For Type 316 Stainless Steel Frame, Add  492.47 
    For Baked Enamel Finish, Add  99.02 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.97 
    For 14 Gauge Frame, Add  57.43 
    For 12 Gauge Frame, Add  87.30 

. 
 08 12 13 13-0094 EA 5' x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 447.07 104.70 

    For Auxiliary Frame Reinforcement For Hinges, Add  35.65 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  28.52 
    For Type 304 Stainless Steel Frame, Add  438.26 
    For Type 316 Stainless Steel Frame, Add  509.56 
    For Baked Enamel Finish, Add  102.71 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -23.77 
    For 14 Gauge Frame, Add  59.42 
    For 12 Gauge Frame, Add  90.31 

. 
 08 12 13 13-0095 EA 5'-4" x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge ............................................................................... 455.79 109.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  35.65 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  28.52 
    For Type 304 Stainless Steel Frame, Add  438.69 
    For Type 316 Stainless Steel Frame, Add  509.99 
    For Baked Enamel Finish, Add  104.02 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -23.77 
    For 14 Gauge Frame, Add  59.42 
    For 12 Gauge Frame, Add  90.31 
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. 
 08 12 13 13-0096 EA 5'-8" x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge................................................................................ 464.11 111.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.24 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  28.99 
    For Type 304 Stainless Steel Frame, Add  446.04 
    For Type 316 Stainless Steel Frame, Add  518.53 
    For Baked Enamel Finish, Add  105.86 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -24.16 
    For 14 Gauge Frame, Add  60.41 
    For 12 Gauge Frame, Add  91.82 

. 
 08 12 13 13-0097 EA 6' x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 472.43 113.43 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.84 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  29.47 
    For Type 304 Stainless Steel Frame, Add  453.39 
    For Type 316 Stainless Steel Frame, Add  527.06 
    For Baked Enamel Finish, Add  107.70 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -24.56 
    For 14 Gauge Frame, Add  61.40 
    For 12 Gauge Frame, Add  93.32 

. 
 08 12 13 13-0098 EA 7' x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 492.64 115.61 

    For Auxiliary Frame Reinforcement For Hinges, Add  39.21 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  31.37 
    For Type 304 Stainless Steel Frame, Add  482.12 
    For Type 316 Stainless Steel Frame, Add  560.54 
    For Baked Enamel Finish, Add  113.11 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -26.14 
    For 14 Gauge Frame, Add  65.36 
    For 12 Gauge Frame, Add  99.34 

. 
 08 12 13 13-0099 EA 8' x >7'-2" Through 9' x 6-3/4" Deep Metal Door Frame, 16 Gauge .................................................................................... 512.85 117.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  41.59 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  33.27 
    For Type 304 Stainless Steel Frame, Add  510.87 
    For Type 316 Stainless Steel Frame, Add  594.05 
    For Baked Enamel Finish, Add  118.52 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -27.73 
    For 14 Gauge Frame, Add  69.32 
    For 12 Gauge Frame, Add  105.36 

XXXXXXX 
. 
 08 12 13 13-0100  Metal Frames 6-7/8" Through 8-3/4" Depth x 16 Gauge, Knock-Down (08 12 13 13) 
. 
. 
 08 12 13 13-0101  6'-8" Through 7'-2" High (08 12 13 13-0100) 
. 
. 

 08 12 13 13-0102 EA 2' x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ......................................................... 291.83 65.44 
    For Auxiliary Frame Reinforcement For Hinges, Add  24.14 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  19.31 
    For Type 304 Stainless Steel Frame, Add  296.25 
    For Type 316 Stainless Steel Frame, Add  344.54 
    For Baked Enamel Finish, Add  67.92 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -16.10 
    For 14 Gauge Frame, Add  40.24 
    For 12 Gauge Frame, Add  61.16 

. 
 08 12 13 13-0103 EA 2'-4" x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge .................................................... 335.58 71.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  28.74 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  22.99 
    For Type 304 Stainless Steel Frame, Add  352.10 
    For Type 316 Stainless Steel Frame, Add  409.58 
    For Baked Enamel Finish, Add  79.08 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -19.16 
    For 14 Gauge Frame, Add  47.90 
    For 12 Gauge Frame, Add  72.81 
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. 
 08 12 13 13-0104 EA 2'-6" x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge .................................................... 347.37 76.35 

    For Auxiliary Frame Reinforcement For Hinges, Add  29.20 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  23.36 
    For Type 304 Stainless Steel Frame, Add  358.06 
    For Type 316 Stainless Steel Frame, Add  416.46 
    For Baked Enamel Finish, Add  81.31 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -19.47 
    For 14 Gauge Frame, Add  48.67 
    For 12 Gauge Frame, Add  73.98 

. 
 08 12 13 13-0105 EA 2'-8" x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge .................................................... 360.46 82.89 

    For Auxiliary Frame Reinforcement For Hinges, Add  29.20 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  23.36 
    For Type 304 Stainless Steel Frame, Add  358.71 
    For Type 316 Stainless Steel Frame, Add  417.12 
    For Baked Enamel Finish, Add  83.27 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -19.47 
    For 14 Gauge Frame, Add  48.67 
    For 12 Gauge Frame, Add  73.98 

. 
 08 12 13 13-0106 EA 2'-10" x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame 16 Gauge ................................................... 367.88 85.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  29.66 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  23.73 
    For Type 304 Stainless Steel Frame, Add  364.44 
    For Type 316 Stainless Steel Frame, Add  423.76 
    For Baked Enamel Finish, Add  84.84 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -19.77 
    For 14 Gauge Frame, Add  49.44 
    For 12 Gauge Frame, Add  75.14 

. 
 08 12 13 13-0107 EA 3' x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ......................................................... 375.31 87.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  30.12 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  24.10 
    For Type 304 Stainless Steel Frame, Add  370.18 
    For Type 316 Stainless Steel Frame, Add  430.43 
    For Baked Enamel Finish, Add  86.42 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -20.08 
    For 14 Gauge Frame, Add  50.20 
    For 12 Gauge Frame, Add  76.31 

. 
 08 12 13 13-0108 EA 3'-4" x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge .................................................... 397.83 91.62 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.19 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  25.75 
    For Type 304 Stainless Steel Frame, Add  395.44 
    For Type 316 Stainless Steel Frame, Add  459.82 
    For Baked Enamel Finish, Add  91.86 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -21.46 
    For 14 Gauge Frame, Add  53.65 
    For 12 Gauge Frame, Add  81.55 

. 
 08 12 13 13-0109 EA 3'-6" x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge .................................................... 406.55 95.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.19 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  25.75 
    For Type 304 Stainless Steel Frame, Add  395.88 
    For Type 316 Stainless Steel Frame, Add  460.26 
    For Baked Enamel Finish, Add  93.17 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -21.46 
    For 14 Gauge Frame, Add  53.65 
    For 12 Gauge Frame, Add  81.55 
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. 
 08 12 13 13-0110 EA 4' x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ......................................................... 422.94 100.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.34 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  26.67 
    For Type 304 Stainless Steel Frame, Add  410.12 
    For Type 316 Stainless Steel Frame, Add  476.80 
    For Baked Enamel Finish, Add  96.78 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.23 
    For 14 Gauge Frame, Add  55.57 
    For 12 Gauge Frame, Add  84.46 

. 
 08 12 13 13-0111 EA 5' x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ......................................................... 439.34 104.70 

    For Auxiliary Frame Reinforcement For Hinges, Add  34.49 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  27.59 
    For Type 304 Stainless Steel Frame, Add  424.34 
    For Type 316 Stainless Steel Frame, Add  493.32 
    For Baked Enamel Finish, Add  100.39 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.99 
    For 14 Gauge Frame, Add  57.48 
    For 12 Gauge Frame, Add  87.37 

. 
 08 12 13 13-0112 EA 5'-4" x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge .................................................... 448.06 109.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  34.49 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  27.59 
    For Type 304 Stainless Steel Frame, Add  424.78 
    For Type 316 Stainless Steel Frame, Add  493.76 
    For Baked Enamel Finish, Add  101.70 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.99 
    For 14 Gauge Frame, Add  57.48 
    For 12 Gauge Frame, Add  87.37 

. 
 08 12 13 13-0113 EA 5'-8" x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge .................................................... 456.25 111.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  35.06 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  28.05 
    For Type 304 Stainless Steel Frame, Add  431.89 
    For Type 316 Stainless Steel Frame, Add  502.02 
    For Baked Enamel Finish, Add  103.50 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -23.38 
    For 14 Gauge Frame, Add  58.44 
    For 12 Gauge Frame, Add  88.83 

. 
 08 12 13 13-0114 EA 6' x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ......................................................... 464.45 113.43 

    For Auxiliary Frame Reinforcement For Hinges, Add  35.64 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  28.51 
    For Type 304 Stainless Steel Frame, Add  439.02 
    For Type 316 Stainless Steel Frame, Add  510.30 
    For Baked Enamel Finish, Add  105.31 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -23.76 
    For 14 Gauge Frame, Add  59.40 
    For 12 Gauge Frame, Add  90.29 

. 
 08 12 13 13-0115 EA 7' x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ......................................................... 484.14 115.61 

    For Auxiliary Frame Reinforcement For Hinges, Add  37.94 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  30.35 
    For Type 304 Stainless Steel Frame, Add  466.82 
    For Type 316 Stainless Steel Frame, Add  542.69 
    For Baked Enamel Finish, Add  110.56 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -25.29 
    For 14 Gauge Frame, Add  63.23 
    For 12 Gauge Frame, Add  96.11 
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. 
 08 12 13 13-0116 EA 8' x 6'-8" Through 7'-2" x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ......................................................... 503.83 117.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  40.24 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  32.19 
    For Type 304 Stainless Steel Frame, Add  494.63 
    For Type 316 Stainless Steel Frame, Add  575.10 
    For Baked Enamel Finish, Add  115.81 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -26.83 
    For 14 Gauge Frame, Add  67.06 
    For 12 Gauge Frame, Add  101.94 

XXXXXXX 
. 
 08 12 13 13-0117  >7'-2" Through 9'-0" High (08 12 13 13-0100) 
. 
. 

 08 12 13 13-0118 EA 2' x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ........................................................... 309.72 65.44 
    For Auxiliary Frame Reinforcement For Hinges, Add  26.83 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  21.46 
    For Type 304 Stainless Steel Frame, Add  328.46 
    For Type 316 Stainless Steel Frame, Add  382.11 
    For Baked Enamel Finish, Add  73.28 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -17.88 
    For 14 Gauge Frame, Add  44.71 
    For 12 Gauge Frame, Add  67.96 

. 
 08 12 13 13-0119 EA 2'-4" x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ....................................................... 356.87 71.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  31.94 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  25.55 
    For Type 304 Stainless Steel Frame, Add  390.42 
    For Type 316 Stainless Steel Frame, Add  454.29 
    For Baked Enamel Finish, Add  85.47 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -21.29 
    For 14 Gauge Frame, Add  53.23 
    For 12 Gauge Frame, Add  80.90 

. 
 08 12 13 13-0120 EA 2'-6" x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ....................................................... 369.00 76.35 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.45 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  25.96 
    For Type 304 Stainless Steel Frame, Add  396.99 
    For Type 316 Stainless Steel Frame, Add  461.89 
    For Baked Enamel Finish, Add  87.80 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -21.63 
    For 14 Gauge Frame, Add  54.08 
    For 12 Gauge Frame, Add  82.20 

. 
 08 12 13 13-0121 EA 2'-8" x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ....................................................... 382.09 82.89 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.45 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  25.96 
    For Type 304 Stainless Steel Frame, Add  397.65 
    For Type 316 Stainless Steel Frame, Add  462.54 
    For Baked Enamel Finish, Add  89.76 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -21.63 
    For 14 Gauge Frame, Add  54.08 
    For 12 Gauge Frame, Add  82.20 

. 
 08 12 13 13-0122 EA 2'-10" x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ..................................................... 389.85 85.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.96 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  26.37 
    For Type 304 Stainless Steel Frame, Add  403.99 
    For Type 316 Stainless Steel Frame, Add  469.90 
    For Baked Enamel Finish, Add  91.43 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -21.97 
    For 14 Gauge Frame, Add  54.93 
    For 12 Gauge Frame, Add  83.49 
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. 
 08 12 13 13-0123 EA 3' x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ........................................................... 397.62 87.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.47 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  26.77 
    For Type 304 Stainless Steel Frame, Add  410.34 
    For Type 316 Stainless Steel Frame, Add  477.28 
    For Baked Enamel Finish, Add  93.11 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.31 
    For 14 Gauge Frame, Add  55.78 
    For 12 Gauge Frame, Add  84.79 

. 
 08 12 13 13-0124 EA 3'-4" x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ....................................................... 421.68 91.62 

    For Auxiliary Frame Reinforcement For Hinges, Add  35.77 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  28.61 
    For Type 304 Stainless Steel Frame, Add  438.37 
    For Type 316 Stainless Steel Frame, Add  509.91 
    For Baked Enamel Finish, Add  99.02 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -23.85 
    For 14 Gauge Frame, Add  59.61 
    For 12 Gauge Frame, Add  90.61 

. 
 08 12 13 13-0125 EA 3'-6" x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ....................................................... 430.40 95.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  35.77 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  28.61 
    For Type 304 Stainless Steel Frame, Add  438.81 
    For Type 316 Stainless Steel Frame, Add  510.34 
    For Baked Enamel Finish, Add  100.33 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -23.85 
    For 14 Gauge Frame, Add  59.61 
    For 12 Gauge Frame, Add  90.61 

. 
 08 12 13 13-0126 EA 4' x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ........................................................... 447.63 100.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  37.04 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  29.64 
    For Type 304 Stainless Steel Frame, Add  454.56 
    For Type 316 Stainless Steel Frame, Add  528.65 
    For Baked Enamel Finish, Add  104.19 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -24.70 
    For 14 Gauge Frame, Add  61.74 
    For 12 Gauge Frame, Add  93.84 

. 
 08 12 13 13-0127 EA 5' x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ........................................................... 464.89 104.70 

    For Auxiliary Frame Reinforcement For Hinges, Add  38.32 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  30.66 
    For Type 304 Stainless Steel Frame, Add  470.33 
    For Type 316 Stainless Steel Frame, Add  546.98 
    For Baked Enamel Finish, Add  108.06 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -25.55 
    For 14 Gauge Frame, Add  63.87 
    For 12 Gauge Frame, Add  97.08 

. 
 08 12 13 13-0128 EA 5'-4" x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ....................................................... 473.61 109.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  38.32 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  30.66 
    For Type 304 Stainless Steel Frame, Add  470.77 
    For Type 316 Stainless Steel Frame, Add  547.41 
    For Baked Enamel Finish, Add  109.36 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -25.55 
    For 14 Gauge Frame, Add  63.87 
    For 12 Gauge Frame, Add  97.08 
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. 
 08 12 13 13-0129 EA 5'-8" x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ....................................................... 482.23 111.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  38.96 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  31.17 
    For Type 304 Stainless Steel Frame, Add  478.66 
    For Type 316 Stainless Steel Frame, Add  556.58 
    For Baked Enamel Finish, Add  111.30 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -25.97 
    For 14 Gauge Frame, Add  64.94 
    For 12 Gauge Frame, Add  98.70 

. 
 08 12 13 13-0130 EA 6' x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ........................................................... 490.85 113.43 

    For Auxiliary Frame Reinforcement For Hinges, Add  39.60 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  31.68 
    For Type 304 Stainless Steel Frame, Add  486.54 
    For Type 316 Stainless Steel Frame, Add  565.74 
    For Baked Enamel Finish, Add  113.23 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -26.40 
    For 14 Gauge Frame, Add  66.00 
    For 12 Gauge Frame, Add  100.32 

. 
 08 12 13 13-0131 EA 7' x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ........................................................... 512.25 115.61 

    For Auxiliary Frame Reinforcement For Hinges, Add  42.15 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  33.72 
    For Type 304 Stainless Steel Frame, Add  517.42 
    For Type 316 Stainless Steel Frame, Add  601.72 
    For Baked Enamel Finish, Add  118.99 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -28.10 
    For 14 Gauge Frame, Add  70.26 
    For 12 Gauge Frame, Add  106.79 

. 
 08 12 13 13-0132 EA 8' x >7'-2" Through 9' x 6-7/8" Through 8-3/4" Deep Metal Door Frame, 16 Gauge ........................................................... 533.64 117.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  44.71 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  35.77 
    For Type 304 Stainless Steel Frame, Add  548.29 
    For Type 316 Stainless Steel Frame, Add  637.71 
    For Baked Enamel Finish, Add  124.76 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -29.81 
    For 14 Gauge Frame, Add  74.52 
    For 12 Gauge Frame, Add  113.26 

XXXXXXX 
. 
 08 12 13 13-0133  Metal Frames 8-7/8" Through 13" Depth x 16 Gauge, Knock-Down (08 12 13 13) 
. 
. 
 08 12 13 13-0134  6'-8" Through 7'-2" High (08 12 13 13-0133) 
. 
. 

 08 12 13 13-0135 EA 2' x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................. 299.32 65.44 
    For Auxiliary Frame Reinforcement For Hinges, Add  25.27 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  20.21 
    For Type 304 Stainless Steel Frame, Add  309.74 
    For Type 316 Stainless Steel Frame, Add  360.27 
    For Baked Enamel Finish, Add  70.16 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -16.84 
    For 14 Gauge Frame, Add  42.11 
    For 12 Gauge Frame, Add  64.01 

. 
 08 12 13 13-0136 EA 2'-4" x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge......................................................... 344.49 71.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  30.08 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  24.06 
    For Type 304 Stainless Steel Frame, Add  368.13 
    For Type 316 Stainless Steel Frame, Add  428.29 
    For Baked Enamel Finish, Add  81.75 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -20.05 
    For 14 Gauge Frame, Add  50.13 
    For 12 Gauge Frame, Add  76.20 



08
 08 Openings 

08 10 Doors And Frames 
08 12 Metal Frames 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 08 - 22  County of San Mateo, Mechanical Works 

. 
 08 12 13 13-0137 EA 2'-6" x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ......................................................... 356.42 76.35 

    For Auxiliary Frame Reinforcement For Hinges, Add  30.56 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  24.45 
    For Type 304 Stainless Steel Frame, Add  374.35 
    For Type 316 Stainless Steel Frame, Add  435.47 
    For Baked Enamel Finish, Add  84.02 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -20.37 
    For 14 Gauge Frame, Add  50.93 
    For 12 Gauge Frame, Add  77.42 

. 
 08 12 13 13-0138 EA 2'-8" x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ......................................................... 369.51 82.89 

    For Auxiliary Frame Reinforcement For Hinges, Add  30.56 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  24.45 
    For Type 304 Stainless Steel Frame, Add  375.00 
    For Type 316 Stainless Steel Frame, Add  436.12 
    For Baked Enamel Finish, Add  85.99 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -20.37 
    For 14 Gauge Frame, Add  50.93 
    For 12 Gauge Frame, Add  77.42 

. 
 08 12 13 13-0139 EA 2'-10" x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame 16 Gauge ........................................................ 377.08 85.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  31.04 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  24.83 
    For Type 304 Stainless Steel Frame, Add  381.00 
    For Type 316 Stainless Steel Frame, Add  443.08 
    For Baked Enamel Finish, Add  87.60 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -20.69 
    For 14 Gauge Frame, Add  51.74 
    For 12 Gauge Frame, Add  78.64 

. 
 08 12 13 13-0140 EA 3' x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................. 384.65 87.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  31.52 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  25.22 
    For Type 304 Stainless Steel Frame, Add  387.00 
    For Type 316 Stainless Steel Frame, Add  450.04 
    For Baked Enamel Finish, Add  89.22 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -21.02 
    For 14 Gauge Frame, Add  52.54 
    For 12 Gauge Frame, Add  79.86 

. 
 08 12 13 13-0141 EA 3'-4" x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ......................................................... 407.82 91.62 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.69 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  26.95 
    For Type 304 Stainless Steel Frame, Add  413.42 
    For Type 316 Stainless Steel Frame, Add  480.80 
    For Baked Enamel Finish, Add  94.86 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.46 
    For 14 Gauge Frame, Add  56.15 
    For 12 Gauge Frame, Add  85.34 

. 
 08 12 13 13-0142 EA 3'-6" x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ......................................................... 416.54 95.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.69 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  26.95 
    For Type 304 Stainless Steel Frame, Add  413.86 
    For Type 316 Stainless Steel Frame, Add  481.24 
    For Baked Enamel Finish, Add  96.17 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.46 
    For 14 Gauge Frame, Add  56.15 
    For 12 Gauge Frame, Add  85.34 
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. 
 08 12 13 13-0143 EA 4' x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................. 433.28 100.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  34.89 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  27.91 
    For Type 304 Stainless Steel Frame, Add  428.73 
    For Type 316 Stainless Steel Frame, Add  498.51 
    For Baked Enamel Finish, Add  99.88 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -23.26 
    For 14 Gauge Frame, Add  58.15 
    For 12 Gauge Frame, Add  88.39 

. 
 08 12 13 13-0144 EA 5' x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................. 450.04 104.70 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.09 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  28.88 
    For Type 304 Stainless Steel Frame, Add  443.60 
    For Type 316 Stainless Steel Frame, Add  515.79 
    For Baked Enamel Finish, Add  103.60 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -24.06 
    For 14 Gauge Frame, Add  60.16 
    For 12 Gauge Frame, Add  91.44 

. 
 08 12 13 13-0145 EA 5'-4" x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge......................................................... 458.76 109.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.09 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  28.88 
    For Type 304 Stainless Steel Frame, Add  444.04 
    For Type 316 Stainless Steel Frame, Add  516.23 
    For Baked Enamel Finish, Add  104.91 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -24.06 
    For 14 Gauge Frame, Add  60.16 
    For 12 Gauge Frame, Add  91.44 

. 
 08 12 13 13-0146 EA 5'-8" x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge......................................................... 467.13 111.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.70 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  29.36 
    For Type 304 Stainless Steel Frame, Add  451.48 
    For Type 316 Stainless Steel Frame, Add  524.87 
    For Baked Enamel Finish, Add  106.77 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -24.46 
    For 14 Gauge Frame, Add  61.16 
    For 12 Gauge Frame, Add  92.96 

. 
 08 12 13 13-0147 EA 6' x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................. 475.50 113.43 

    For Auxiliary Frame Reinforcement For Hinges, Add  37.30 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  29.84 
    For Type 304 Stainless Steel Frame, Add  458.91 
    For Type 316 Stainless Steel Frame, Add  533.51 
    For Baked Enamel Finish, Add  108.62 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -24.87 
    For 14 Gauge Frame, Add  62.16 
    For 12 Gauge Frame, Add  94.49 

. 
 08 12 13 13-0148 EA 7' x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................. 495.91 115.61 

    For Auxiliary Frame Reinforcement For Hinges, Add  39.70 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  31.76 
    For Type 304 Stainless Steel Frame, Add  488.00 
    For Type 316 Stainless Steel Frame, Add  567.41 
    For Baked Enamel Finish, Add  114.09 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -26.47 
    For 14 Gauge Frame, Add  66.17 
    For 12 Gauge Frame, Add  100.58 
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. 
 08 12 13 13-0149 EA 8' x 6'-8" Through 7'-2" x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................. 516.31 117.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  42.11 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  33.69 
    For Type 304 Stainless Steel Frame, Add  517.09 
    For Type 316 Stainless Steel Frame, Add  601.31 
    For Baked Enamel Finish, Add  119.56 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -28.07 
    For 14 Gauge Frame, Add  70.18 
    For 12 Gauge Frame, Add  106.68 

XXXXXXX 
. 
 08 12 13 13-0150  >7'-2" Through 9'-0" High (08 12 13 13-0133) 
. 
. 

 08 12 13 13-0151 EA 2' x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................... 318.03 65.44 
    For Auxiliary Frame Reinforcement For Hinges, Add  28.07 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  22.46 
    For Type 304 Stainless Steel Frame, Add  343.41 
    For Type 316 Stainless Steel Frame, Add  399.56 
    For Baked Enamel Finish, Add  75.78 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -18.72 
    For 14 Gauge Frame, Add  46.79 
    For 12 Gauge Frame, Add  71.12 

. 
 08 12 13 13-0152 EA 2'-4" x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ........................................................... 366.77 71.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.42 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  26.74 
    For Type 304 Stainless Steel Frame, Add  408.24 
    For Type 316 Stainless Steel Frame, Add  475.08 
    For Baked Enamel Finish, Add  88.44 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.28 
    For 14 Gauge Frame, Add  55.70 
    For 12 Gauge Frame, Add  84.66 

. 
 08 12 13 13-0153 EA 2'-6" x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ........................................................... 379.06 76.35 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.96 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  27.16 
    For Type 304 Stainless Steel Frame, Add  415.10 
    For Type 316 Stainless Steel Frame, Add  483.01 
    For Baked Enamel Finish, Add  90.81 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.64 
    For 14 Gauge Frame, Add  56.59 
    For 12 Gauge Frame, Add  86.02 

. 
 08 12 13 13-0154 EA 2'-8" x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ........................................................... 392.15 82.89 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.96 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  27.16 
    For Type 304 Stainless Steel Frame, Add  415.76 
    For Type 316 Stainless Steel Frame, Add  483.67 
    For Baked Enamel Finish, Add  92.78 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.64 
    For 14 Gauge Frame, Add  56.59 
    For 12 Gauge Frame, Add  86.02 

. 
 08 12 13 13-0155 EA 2'-10" x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ......................................................... 400.07 85.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  34.49 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  27.59 
    For Type 304 Stainless Steel Frame, Add  422.38 
    For Type 316 Stainless Steel Frame, Add  491.36 
    For Baked Enamel Finish, Add  94.50 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -22.99 
    For 14 Gauge Frame, Add  57.48 
    For 12 Gauge Frame, Add  87.37 
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. 
 08 12 13 13-0156 EA 3' x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................... 408.00 87.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  35.03 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  28.02 
    For Type 304 Stainless Steel Frame, Add  429.03 
    For Type 316 Stainless Steel Frame, Add  499.08 
    For Baked Enamel Finish, Add  96.23 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -23.35 
    For 14 Gauge Frame, Add  58.38 
    For 12 Gauge Frame, Add  88.73 

. 
 08 12 13 13-0157 EA 3'-4" x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ........................................................... 432.77 91.62 

    For Auxiliary Frame Reinforcement For Hinges, Add  37.43 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  29.94 
    For Type 304 Stainless Steel Frame, Add  458.33 
    For Type 316 Stainless Steel Frame, Add  533.20 
    For Baked Enamel Finish, Add  102.35 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -24.95 
    For 14 Gauge Frame, Add  62.39 
    For 12 Gauge Frame, Add  94.83 

. 
 08 12 13 13-0158 EA 3'-6" x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ........................................................... 441.49 95.98 

    For Auxiliary Frame Reinforcement For Hinges, Add  37.43 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  29.94 
    For Type 304 Stainless Steel Frame, Add  458.77 
    For Type 316 Stainless Steel Frame, Add  533.63 
    For Baked Enamel Finish, Add  103.65 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -24.95 
    For 14 Gauge Frame, Add  62.39 
    For 12 Gauge Frame, Add  94.83 

. 
 08 12 13 13-0159 EA 4' x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................... 459.12 100.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  38.77 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  31.01 
    For Type 304 Stainless Steel Frame, Add  475.24 
    For Type 316 Stainless Steel Frame, Add  552.78 
    For Baked Enamel Finish, Add  107.64 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -25.85 
    For 14 Gauge Frame, Add  64.61 
    For 12 Gauge Frame, Add  98.21 

. 
 08 12 13 13-0160 EA 5' x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................... 476.77 104.70 

    For Auxiliary Frame Reinforcement For Hinges, Add  40.10 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  32.08 
    For Type 304 Stainless Steel Frame, Add  491.72 
    For Type 316 Stainless Steel Frame, Add  571.93 
    For Baked Enamel Finish, Add  111.62 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -26.74 
    For 14 Gauge Frame, Add  66.84 
    For 12 Gauge Frame, Add  101.60 

. 
 08 12 13 13-0161 EA 5'-4" x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ........................................................... 485.49 109.07 

    For Auxiliary Frame Reinforcement For Hinges, Add  40.10 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  32.08 
    For Type 304 Stainless Steel Frame, Add  492.15 
    For Type 316 Stainless Steel Frame, Add  572.36 
    For Baked Enamel Finish, Add  112.93 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -26.74 
    For 14 Gauge Frame, Add  66.84 
    For 12 Gauge Frame, Add  101.60 
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. 
 08 12 13 13-0162 EA 5'-8" x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ........................................................... 494.31 111.25 

    For Auxiliary Frame Reinforcement For Hinges, Add  40.77 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  32.62 
    For Type 304 Stainless Steel Frame, Add  500.40 
    For Type 316 Stainless Steel Frame, Add  581.95 
    For Baked Enamel Finish, Add  114.92 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -27.18 
    For 14 Gauge Frame, Add  67.96 
    For 12 Gauge Frame, Add  103.29 

. 
 08 12 13 13-0163 EA 6' x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................... 503.13 113.43 

    For Auxiliary Frame Reinforcement For Hinges, Add  41.44 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  33.15 
    For Type 304 Stainless Steel Frame, Add  508.65 
    For Type 316 Stainless Steel Frame, Add  591.53 
    For Baked Enamel Finish, Add  116.91 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -27.63 
    For 14 Gauge Frame, Add  69.07 
    For 12 Gauge Frame, Add  104.99 

. 
 08 12 13 13-0164 EA 7' x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................... 525.32 115.61 

    For Auxiliary Frame Reinforcement For Hinges, Add  44.12 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  35.29 
    For Type 304 Stainless Steel Frame, Add  540.94 
    For Type 316 Stainless Steel Frame, Add  629.17 
    For Baked Enamel Finish, Add  122.91 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -29.41 
    For 14 Gauge Frame, Add  73.53 
    For 12 Gauge Frame, Add  111.76 

. 
 08 12 13 13-0165 EA 8' x >7'-2" Through 9' x 8-7/8" Through 13" Deep Metal Door Frame, 16 Gauge ............................................................... 547.50 117.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  46.79 
    For Welded Frames, Add  45.00 
    For Galvanized Frames, Add  37.43 
    For Type 304 Stainless Steel Frame, Add  573.24 
    For Type 316 Stainless Steel Frame, Add  666.81 
    For Baked Enamel Finish, Add  128.91 
    For 3/4 Hour Rating, Add  30.70 
    For 1-1/2 Hour Rating, Add  35.08 
    For 3 Hour Rating, Add  43.86 
    For 18 Gauge Frame, Deduct  -31.19 
    For 14 Gauge Frame, Add  77.98 
    For 12 Gauge Frame, Add  118.53 

XXXXXXX 
. 
 08 12 13 13-0166  Sidelights And Transoms (08 12 13 13) 
. 
. 
 08 12 13 13-0167  Steel Transoms, Fixed (08 12 13 13-0166) 

Note: Excludes glazing. 
. 
. 

 08 12 13 13-0168 SF  4-3/4" Deep Steel Transom, 16 Gauge Frame ...................................................................................................................... 39.58 12.21 
    For Movable Frame, Add  7.92 
    For 18 Gauge Frame, Deduct  -1.52 
    For 14 Gauge Frame, Add  3.79 
    For 12 Gauge Frame, Add  5.76 

. 
 08 12 13 13-0169 SF  5-3/4" Deep Steel Transom, 16 Gauge Frame ...................................................................................................................... 41.19 12.65 

    For Movable Frame, Add  8.24 
    For 18 Gauge Frame, Deduct  -1.59 
    For 14 Gauge Frame, Add  3.97 
    For 12 Gauge Frame, Add  6.04 

. 
 08 12 13 13-0170 SF  6-3/4" Deep Steel Transom, 16 Gauge Frame ...................................................................................................................... 42.87 13.09 

    For Movable Frame, Add  8.57 
    For 18 Gauge Frame, Deduct  -1.67 
    For 14 Gauge Frame, Add  4.17 
    For 12 Gauge Frame, Add  6.34 

XXXXXXX 
. 
 08 12 13 13-0171  Steel Transom Sash, Operable (08 12 13 13-0166) 

Note: Includes hardware. 
. 
. 

 08 12 13 13-0172 SF 4-3/4" Deep Steel Transom Sash, 16 Gauge Frame............................................................................................................. 49.81 12.21 
    For 18 Gauge Frame, Deduct  -2.54 
    For 14 Gauge Frame, Add  6.35 
    For 12 Gauge Frame, Add  9.64 

. 
 08 12 13 13-0173 SF 5-3/4" Deep Steel Transom Sash, 16 Gauge Frame............................................................................................................. 51.95 12.65 

    For 18 Gauge Frame, Deduct  -2.67 
    For 14 Gauge Frame, Add  6.66 
    For 12 Gauge Frame, Add  10.13 
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. 
 08 12 13 13-0174 SF 6-3/4" Deep Steel Transom Sash, 16 Gauge Frame ............................................................................................................ 54.16 13.09 

    For 18 Gauge Frame, Deduct  -2.80 
    For 14 Gauge Frame, Add  7.00 
    For 12 Gauge Frame, Add  10.63 

XXXXXXX 
. 
 08 12 13 13-0175  Sidelights, Steel Frame (08 12 13 13-0166) 

Note: Excludes glazing. 
. 
. 

 08 12 13 13-0176 SF  4-3/4" Deep Sidelights, 16 Gauge Frame ............................................................................................................................. 40.71 12.21 
    For 18 Gauge Frame, Deduct  -1.63 
    For 14 Gauge Frame, Add  4.07 
    For 12 Gauge Frame, Add  6.19 

. 
 08 12 13 13-0177 SF  5-3/4" Deep Sidelights, 16 Gauge Frame ............................................................................................................................. 42.39 12.65 

    For 18 Gauge Frame, Deduct  -1.71 
    For 14 Gauge Frame, Add  4.27 
    For 12 Gauge Frame, Add  6.49 

. 
 08 12 13 13-0178 SF  6-3/4" Deep Sidelights, 16 Gauge Frame ............................................................................................................................. 44.12 13.09 

    For 18 Gauge Frame, Deduct  -1.79 
    For 14 Gauge Frame, Add  4.49 
    For 12 Gauge Frame, Add  6.82 

XXXXXXX 
. 
 08 12 13 13-0179  Sundry Hollow Metal Frame Sections (08 12 13 13) 
. 
. 
 08 12 13 13-0180  Verticals, Mullions (08 12 13 13-0179) 
. 
. 

 08 12 13 13-0181 LF 4-3/4" x 1-3/4" Mullions, Vertical 16 Gauge Hollow Metal Frame Section ............................................................................. 23.21 4.89 
    For 18 Gauge Frame, Deduct  -1.09 
    For 14 Gauge Frame, Add  2.73 
    For 12 Gauge Frame, Add  4.15 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0182 LF 4-3/4" x 2" Mullions, Vertical 16 Gauge Hollow Metal Frame Section ................................................................................... 23.65 4.89 

    For 18 Gauge Frame, Deduct  -1.14 
    For 14 Gauge Frame, Add  2.84 
    For 12 Gauge Frame, Add  4.32 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0183 LF 5-1/4" x 1-3/4" Mullions, Vertical 16 Gauge Hollow Metal Frame Section ............................................................................. 23.57 5.06 

    For 18 Gauge Frame, Deduct  -1.09 
    For 14 Gauge Frame, Add  2.73 
    For 12 Gauge Frame, Add  4.15 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0184 LF 5-1/4" x 2" Mullions, Vertical 16 Gauge Hollow Metal Frame Section ................................................................................... 24.25 5.06 

    For 18 Gauge Frame, Deduct  -1.16 
    For 14 Gauge Frame, Add  2.90 
    For 12 Gauge Frame, Add  4.41 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0185 LF 6-3/4" x 1-3/4" Mullions, Vertical 16 Gauge Hollow Metal Frame Section ............................................................................. 24.39 5.15 

    For 18 Gauge Frame, Deduct  -1.15 
    For 14 Gauge Frame, Add  2.87 
    For 12 Gauge Frame, Add  4.35 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0186 LF 6-3/4" x 2" Mullions, Vertical 16 Gauge Hollow Metal Frame Section ................................................................................... 24.65 5.15 

    For 18 Gauge Frame, Deduct  -1.17 
    For 14 Gauge Frame, Add  2.93 
    For 12 Gauge Frame, Add  4.45 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

XXXXXXX 
. 
 08 12 13 13-0187  Horizontals, Rails (08 12 13 13-0179) 
. 
. 

 08 12 13 13-0188 LF 4-3/4" x 1-3/4" Rails, Horizontal 16 Gauge Hollow Metal Frame Section .............................................................................. 17.75 4.89 
    For 18 Gauge Frame, Deduct  -0.55 
    For 14 Gauge Frame, Add  1.37 
    For 12 Gauge Frame, Add  2.07 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0189 LF 4-3/4" x 2" Rails, Horizontal 16 Gauge Hollow Metal Frame Section .................................................................................... 18.30 4.89 

    For 18 Gauge Frame, Deduct  -0.60 
    For 14 Gauge Frame, Add  1.50 
    For 12 Gauge Frame, Add  2.28 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 
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. 
 08 12 13 13-0190 LF 5-1/4" x 1-3/4" Rails, Horizontal 16 Gauge Hollow Metal Frame Section .............................................................................. 18.11 5.06 

    For 18 Gauge Frame, Deduct  -0.55 
    For 14 Gauge Frame, Add  1.37 
    For 12 Gauge Frame, Add  2.07 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0191 LF 5-1/4" x 2" Rails, Horizontal 16 Gauge Hollow Metal Frame Section .................................................................................... 18.66 5.06 

    For 18 Gauge Frame, Deduct  -0.60 
    For 14 Gauge Frame, Add  1.50 
    For 12 Gauge Frame, Add  2.28 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0192 LF 6-3/4" x 1-3/4" Rails, Horizontal 16 Gauge Hollow Metal Frame Section .............................................................................. 18.66 5.15 

    For 18 Gauge Frame, Deduct  -0.57 
    For 14 Gauge Frame, Add  1.43 
    For 12 Gauge Frame, Add  2.18 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0193 LF 6-3/4" x 2" Rails, Horizontal 16 Gauge Hollow Metal Frame Section .................................................................................... 19.14 5.15 

    For 18 Gauge Frame, Deduct  -0.62 
    For 14 Gauge Frame, Add  1.55 
    For 12 Gauge Frame, Add  2.36 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

XXXXXXX 
. 
 08 12 13 13-0194  Metal Frames Accessories (08 12 13 13) 
. 
. 

 08 12 13 13-0195 EA  For 1 Foot Extension Of New Door Frame ............................................................................................................................ 19.59  

XXXXXXX 
. 
 08 12 16  Aluminum Frames (08 12) 
. 
. 
 08 12 16 00-0001  Aluminum 1/8" Two Pieces (08 12 16) 
. 
. 
 08 12 16 00-0002  4-1/8" x 3/8" (08 12 16 00-0001) 
. 
. 

 08 12 16 00-0003 EA  2 Piece Aluminum Door Frame, 2'-2" x 6'-9" Opening 4-1/8" x 3/8" x 1/8" With Semicircular Head .................................... 922.33 47.99 
. 

 08 12 16 00-0004 EA 2 Piece Aluminum Door Frame, 2'-6" x 6'-9" Opening 4-1/8" x 3/8" x 1/8" With Semicircular Head .................................... 922.33 47.99 

XXXXXXX 
. 
 08 12 16 00-0005  4-3/4" x 1-3/8" (08 12 16 00-0001) 
. 
. 

 08 12 16 00-0006 EA 2 Piece Aluminum Door Frame, 2'-2" x 6'-9" Opening 4-3/4" x 1-3/8" x 1/8" With Semicircular Head ................................. 922.33 47.99 
. 

 08 12 16 00-0007 EA 2 Piece Aluminum Door Frame, 2'-6" x 6'-9" Opening 4-3/4" x 1-3/8" x 1/8" With Semicircular Head ................................. 922.33 47.99 

XXXXXXX 
. 
 08 13  Metal Doors (08 10) 

Note: Includes machining for all hardware. Excludes finish hardware. 
. 
. 
 08 13 13  Hollow Metal Doors (08 13) 
. 
. 
 08 13 13 13  Standard Hollow Metal Doors (08 13 13) 

Note: Full flush, impregnated honeycomb core, epoxy baked-on primer. 
. 
. 
 08 13 13 13-0001  20 Gauge 1-3/4" Unrated Door (08 13 13 13) 
. 
. 
 08 13 13 13-0002  6'-8" High (08 13 13 13-0001) 
. 
. 

 08 13 13 13-0003 EA 2' x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) .............................................................................................................. 347.59 47.99 
    For Composite Door Instead Of Full Panel Door, Add  11.32 
    For Type 304 Stainless Steel Door, Add  206.09 
    For Type 316 Stainless Steel Door, Add  331.89 
    For Embossed Panel, Add  60.39 
    For Galvanized Steel, Add  37.74 
    For Baked Enamel Finish, Add  133.07 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -19.78 
    For >100, Deduct  -28.47 
    For Insulated Door (Polystyrene Core), Add  25.16 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  62.90 
    For Seamless Edge (Welded), Add  31.45 
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. 
 08 13 13 13-0004 EA 2'-4" x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) ......................................................................................................... 347.59 47.99 

    For Composite Door Instead Of Full Panel Door, Add  11.32 
    For Type 304 Stainless Steel Door, Add  206.09 
    For Type 316 Stainless Steel Door, Add  331.89 
    For Embossed Panel, Add  60.39 
    For Galvanized Steel, Add  37.74 
    For Baked Enamel Finish, Add  133.07 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -19.78 
    For >100, Deduct  -28.47 
    For Insulated Door (Polystyrene Core), Add  25.16 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  62.90 
    For Seamless Edge (Welded), Add  31.45 

. 
 08 13 13 13-0005 EA 2'-6" x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) ......................................................................................................... 357.10 50.17 

    For Composite Door Instead Of Full Panel Door, Add  11.55 
    For Type 304 Stainless Steel Door, Add  210.43 
    For Type 316 Stainless Steel Door, Add  338.81 
    For Embossed Panel, Add  61.62 
    For Galvanized Steel, Add  38.51 
    For Baked Enamel Finish, Add  137.23 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -20.36 
    For >100, Deduct  -29.29 
    For Insulated Door (Polystyrene Core), Add  25.68 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  64.19 
    For Seamless Edge (Welded), Add  32.10 

. 
 08 13 13 13-0006 EA 2'-8" x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) ......................................................................................................... 360.93 50.17 

    For Composite Door Instead Of Full Panel Door, Add  11.73 
    For Type 304 Stainless Steel Door, Add  213.49 
    For Type 316 Stainless Steel Door, Add  343.78 
    For Embossed Panel, Add  62.54 
    For Galvanized Steel, Add  39.09 
    For Baked Enamel Finish, Add  138.38 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -20.56 
    For >100, Deduct  -29.58 
    For Insulated Door (Polystyrene Core), Add  26.06 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  65.15 
    For Seamless Edge (Welded), Add  32.57 

. 
 08 13 13 13-0007 EA 2'-10" x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) ....................................................................................................... 364.66 51.26 

    For Composite Door Instead Of Full Panel Door, Add  11.80 
    For Type 304 Stainless Steel Door, Add  214.83 
    For Type 316 Stainless Steel Door, Add  345.90 
    For Embossed Panel, Add  62.91 
    For Galvanized Steel, Add  39.32 
    For Baked Enamel Finish, Add  140.16 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -20.80 
    For >100, Deduct  -29.91 
    For Insulated Door (Polystyrene Core), Add  26.21 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  65.53 
    For Seamless Edge (Welded), Add  32.77 

. 
 08 13 13 13-0008 EA 3' x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) .............................................................................................................. 368.36 52.35 

    For Composite Door Instead Of Full Panel Door, Add  11.86 
    For Type 304 Stainless Steel Door, Add  216.16 
    For Type 316 Stainless Steel Door, Add  347.99 
    For Embossed Panel, Add  63.28 
    For Galvanized Steel, Add  39.55 
    For Baked Enamel Finish, Add  141.92 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.04 
    For >100, Deduct  -30.24 
    For Insulated Door (Polystyrene Core), Add  26.37 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  65.92 
    For Seamless Edge (Welded), Add  32.96 
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. 
 08 13 13 13-0009 EA 3'-4" x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) ......................................................................................................... 388.29 52.35 

    For Composite Door Instead Of Full Panel Door, Add  12.76 
    For Type 304 Stainless Steel Door, Add  232.11 
    For Type 316 Stainless Steel Door, Add  373.90 
    For Embossed Panel, Add  68.06 
    For Galvanized Steel, Add  42.54 
    For Baked Enamel Finish, Add  147.90 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -22.03 
    For >100, Deduct  -31.74 
    For Insulated Door (Polystyrene Core), Add  28.36 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  70.90 
    For Seamless Edge (Welded), Add  35.45 

. 
 08 13 13 13-0010 EA 3'-6" x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) ......................................................................................................... 400.32 54.53 

    For Composite Door Instead Of Full Panel Door, Add  13.11 
    For Type 304 Stainless Steel Door, Add  238.45 
    For Type 316 Stainless Steel Door, Add  384.08 
    For Embossed Panel, Add  69.90 
    For Galvanized Steel, Add  43.69 
    For Baked Enamel Finish, Add  152.82 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -22.74 
    For >100, Deduct  -32.75 
    For Insulated Door (Polystyrene Core), Add  29.13 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  72.81 
    For Seamless Edge (Welded), Add  36.41 

. 
 08 13 13 13-0011 EA 4' x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) .............................................................................................................. 439.70 58.90 

    For Composite Door Instead Of Full Panel Door, Add  14.49 
    For Type 304 Stainless Steel Door, Add  263.42 
    For Type 316 Stainless Steel Door, Add  424.37 
    For Embossed Panel, Add  77.26 
    For Galvanized Steel, Add  48.29 
    For Baked Enamel Finish, Add  167.25 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -24.93 
    For >100, Deduct  -35.92 
    For Insulated Door (Polystyrene Core), Add  32.19 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  80.48 
    For Seamless Edge (Welded), Add  40.24 

. 
 08 13 13 13-0012 PR Pair 2'-6" x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) .................................................................................................. 704.16 95.32 

    For Composite Door Instead Of Full Panel Door, Add  23.11 
    For Type 304 Stainless Steel Door, Add  420.35 
    For Type 316 Stainless Steel Door, Add  677.11 
    For Embossed Panel, Add  123.24 
    For Galvanized Steel, Add  77.03 
    For Baked Enamel Finish, Add  268.44 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -39.97 
    For >100, Deduct  -57.58 
    For Insulated Door (Polystyrene Core), Add  51.35 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  128.38 
    For Seamless Edge (Welded), Add  64.19 

. 
 08 13 13 13-0013 PR Pair 2'-8" x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) .................................................................................................. 711.83 95.32 

    For Composite Door Instead Of Full Panel Door, Add  23.45 
    For Type 304 Stainless Steel Door, Add  426.48 
    For Type 316 Stainless Steel Door, Add  687.08 
    For Embossed Panel, Add  125.09 
    For Galvanized Steel, Add  78.18 
    For Baked Enamel Finish, Add  270.74 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -40.36 
    For >100, Deduct  -58.15 
    For Insulated Door (Polystyrene Core), Add  52.12 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  130.30 
    For Seamless Edge (Welded), Add  65.15 
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. 
 08 13 13 13-0014 PR Pair 2'-10" x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) ................................................................................................ 694.39 85.07 

    For Composite Door Instead Of Full Panel Door, Add  23.59 
    For Type 304 Stainless Steel Door, Add  427.91 
    For Type 316 Stainless Steel Door, Add  690.03 
    For Embossed Panel, Add  125.82 
    For Galvanized Steel, Add  78.64 
    For Baked Enamel Finish, Add  259.36 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -38.97 
    For >100, Deduct  -56.33 
    For Insulated Door (Polystyrene Core), Add  52.43 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  131.06 
    For Seamless Edge (Welded), Add  65.53 

. 
 08 13 13 13-0015 PR Pair 3' x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) ...................................................................................................... 726.25 99.47 

    For Composite Door Instead Of Full Panel Door, Add  23.73 
    For Type 304 Stainless Steel Door, Add  431.80 
    For Type 316 Stainless Steel Door, Add  695.46 
    For Embossed Panel, Add  126.56 
    For Galvanized Steel, Add  79.10 
    For Baked Enamel Finish, Add  277.55 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -41.29 
    For >100, Deduct  -59.44 
    For Insulated Door (Polystyrene Core), Add  52.73 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  131.83 
    For Seamless Edge (Welded), Add  65.92 

. 
 08 13 13 13-0016 PR Pair 3'-6" x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) .................................................................................................. 789.72 103.61 

    For Composite Door Instead Of Full Panel Door, Add  26.21 
    For Type 304 Stainless Steel Door, Add  476.36 
    For Type 316 Stainless Steel Door, Add  767.61 
    For Embossed Panel, Add  139.80 
    For Galvanized Steel, Add  87.38 
    For Baked Enamel Finish, Add  299.08 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -44.67 
    For >100, Deduct  -64.41 
    For Insulated Door (Polystyrene Core), Add  58.25 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  145.63 
    For Seamless Edge (Welded), Add  72.81 

. 
 08 13 13 13-0017 PR Pair 4' x 6'-8" x 1-3/4" 20 Gauge Metal Door (Unrated) ...................................................................................................... 867.62 111.90 

    For Composite Door Instead Of Full Panel Door, Add  28.97 
    For Type 304 Stainless Steel Door, Add  526.25 
    For Type 316 Stainless Steel Door, Add  848.16 
    For Embossed Panel, Add  154.52 
    For Galvanized Steel, Add  96.57 
    For Baked Enamel Finish, Add  327.43 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -48.98 
    For >100, Deduct  -70.67 
    For Insulated Door (Polystyrene Core), Add  64.38 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  160.96 
    For Seamless Edge (Welded), Add  80.48 

XXXXXXX 
. 
 08 13 13 13-0018  7' High (08 13 13 13-0001) 
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. 
 08 13 13 13-0019 EA 2' x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) .................................................................................................................. 354.19 47.99 

    For Composite Door Instead Of Full Panel Door, Add  11.62 
    For Type 304 Stainless Steel Door, Add  211.37 
    For Type 316 Stainless Steel Door, Add  340.47 
    For Embossed Panel, Add  61.97 
    For Galvanized Steel, Add  38.73 
    For Baked Enamel Finish, Add  135.05 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -20.11 
    For >100, Deduct  -28.96 
    For Insulated Door (Polystyrene Core), Add  25.82 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  64.55 
    For Seamless Edge (Welded), Add  32.28 

. 
 08 13 13 13-0020 EA 2'-4" x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) .............................................................................................................. 354.19 47.99 

    For Composite Door Instead Of Full Panel Door, Add  11.62 
    For Type 304 Stainless Steel Door, Add  211.37 
    For Type 316 Stainless Steel Door, Add  340.47 
    For Embossed Panel, Add  61.97 
    For Galvanized Steel, Add  38.73 
    For Baked Enamel Finish, Add  135.05 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -20.11 
    For >100, Deduct  -28.96 
    For Insulated Door (Polystyrene Core), Add  25.82 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  64.55 
    For Seamless Edge (Welded), Add  32.28 

. 
 08 13 13 13-0021 EA 2'-6" x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) .............................................................................................................. 363.83 50.17 

    For Composite Door Instead Of Full Panel Door, Add  11.86 
    For Type 304 Stainless Steel Door, Add  215.81 
    For Type 316 Stainless Steel Door, Add  347.55 
    For Embossed Panel, Add  63.24 
    For Galvanized Steel, Add  39.52 
    For Baked Enamel Finish, Add  139.25 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -20.70 
    For >100, Deduct  -29.80 
    For Insulated Door (Polystyrene Core), Add  26.35 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  65.87 
    For Seamless Edge (Welded), Add  32.94 

. 
 08 13 13 13-0022 EA 2'-8" x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) .............................................................................................................. 367.76 50.17 

    For Composite Door Instead Of Full Panel Door, Add  12.03 
    For Type 304 Stainless Steel Door, Add  218.95 
    For Type 316 Stainless Steel Door, Add  352.66 
    For Embossed Panel, Add  64.18 
    For Galvanized Steel, Add  40.11 
    For Baked Enamel Finish, Add  140.43 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -20.90 
    For >100, Deduct  -30.09 
    For Insulated Door (Polystyrene Core), Add  26.74 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  66.86 
    For Seamless Edge (Welded), Add  33.43 

. 
 08 13 13 13-0023 EA 2'-10" x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) ............................................................................................................ 371.52 51.26 

    For Composite Door Instead Of Full Panel Door, Add  12.10 
    For Type 304 Stainless Steel Door, Add  220.32 
    For Type 316 Stainless Steel Door, Add  354.81 
    For Embossed Panel, Add  64.56 
    For Galvanized Steel, Add  40.35 
    For Baked Enamel Finish, Add  142.22 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.14 
    For >100, Deduct  -30.43 
    For Insulated Door (Polystyrene Core), Add  26.90 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  67.25 
    For Seamless Edge (Welded), Add  33.62 
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. 
 08 13 13 13-0024 EA 3' x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) .................................................................................................................. 375.27 52.35 

    For Composite Door Instead Of Full Panel Door, Add  12.18 
    For Type 304 Stainless Steel Door, Add  221.69 
    For Type 316 Stainless Steel Door, Add  356.98 
    For Embossed Panel, Add  64.94 
    For Galvanized Steel, Add  40.59 
    For Baked Enamel Finish, Add  143.99 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.38 
    For >100, Deduct  -30.76 
    For Insulated Door (Polystyrene Core), Add  27.06 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  67.64 
    For Seamless Edge (Welded), Add  33.82 

. 
 08 13 13 13-0025 EA 3'-4" x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) .............................................................................................................. 395.72 52.35 

    For Composite Door Instead Of Full Panel Door, Add  13.10 
    For Type 304 Stainless Steel Door, Add  238.05 
    For Type 316 Stainless Steel Door, Add  383.56 
    For Embossed Panel, Add  69.84 
    For Galvanized Steel, Add  43.65 
    For Baked Enamel Finish, Add  150.13 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -22.40 
    For >100, Deduct  -32.30 
    For Insulated Door (Polystyrene Core), Add  29.10 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  72.76 
    For Seamless Edge (Welded), Add  36.38 

. 
 08 13 13 13-0026 EA 3'-6" x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) .............................................................................................................. 407.95 54.53 

    For Composite Door Instead Of Full Panel Door, Add  13.45 
    For Type 304 Stainless Steel Door, Add  244.56 
    For Type 316 Stainless Steel Door, Add  394.00 
    For Embossed Panel, Add  71.73 
    For Galvanized Steel, Add  44.83 
    For Baked Enamel Finish, Add  155.11 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -23.12 
    For >100, Deduct  -33.32 
    For Insulated Door (Polystyrene Core), Add  29.89 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  74.72 
    For Seamless Edge (Welded), Add  37.36 

. 
 08 13 13 13-0027 EA 4' x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) .................................................................................................................. 448.13 58.90 

    For Composite Door Instead Of Full Panel Door, Add  14.87 
    For Type 304 Stainless Steel Door, Add  270.16 
    For Type 316 Stainless Steel Door, Add  435.33 
    For Embossed Panel, Add  79.28 
    For Galvanized Steel, Add  49.55 
    For Baked Enamel Finish, Add  169.78 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -25.35 
    For >100, Deduct  -36.55 
    For Insulated Door (Polystyrene Core), Add  33.03 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  82.59 
    For Seamless Edge (Welded), Add  41.29 

. 
 08 13 13 13-0028 PR Pair 2'-6" x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) ...................................................................................................... 717.62 95.32 

    For Composite Door Instead Of Full Panel Door, Add  23.71 
    For Type 304 Stainless Steel Door, Add  431.12 
    For Type 316 Stainless Steel Door, Add  694.61 
    For Embossed Panel, Add  126.48 
    For Galvanized Steel, Add  79.05 
    For Baked Enamel Finish, Add  272.48 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -40.65 
    For >100, Deduct  -58.59 
    For Insulated Door (Polystyrene Core), Add  52.70 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  131.75 
    For Seamless Edge (Welded), Add  65.87 
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. 
 08 13 13 13-0029 PR Pair 2'-8" x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) ...................................................................................................... 725.48 95.32 

    For Composite Door Instead Of Full Panel Door, Add  24.07 
    For Type 304 Stainless Steel Door, Add  437.40 
    For Type 316 Stainless Steel Door, Add  704.82 
    For Embossed Panel, Add  128.36 
    For Galvanized Steel, Add  80.23 
    For Baked Enamel Finish, Add  274.84 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -41.04 
    For >100, Deduct  -59.18 
    For Insulated Door (Polystyrene Core), Add  53.48 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  133.71 
    For Seamless Edge (Welded), Add  66.86 

. 
 08 13 13 13-0030 PR Pair 2'-10" x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) .................................................................................................... 708.13 85.07 

    For Composite Door Instead Of Full Panel Door, Add  24.21 
    For Type 304 Stainless Steel Door, Add  438.90 
    For Type 316 Stainless Steel Door, Add  707.89 
    For Embossed Panel, Add  129.12 
    For Galvanized Steel, Add  80.70 
    For Baked Enamel Finish, Add  263.48 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -39.66 
    For >100, Deduct  -57.36 
    For Insulated Door (Polystyrene Core), Add  53.80 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  134.50 
    For Seamless Edge (Welded), Add  67.25 

. 
 08 13 13 13-0031 PR Pair 3' x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) ........................................................................................................... 740.06 99.47 

    For Composite Door Instead Of Full Panel Door, Add  24.35 
    For Type 304 Stainless Steel Door, Add  442.85 
    For Type 316 Stainless Steel Door, Add  713.42 
    For Embossed Panel, Add  129.87 
    For Galvanized Steel, Add  81.17 
    For Baked Enamel Finish, Add  281.70 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -41.98 
    For >100, Deduct  -60.48 
    For Insulated Door (Polystyrene Core), Add  54.11 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  135.28 
    For Seamless Edge (Welded), Add  67.64 

. 
 08 13 13 13-0032 PR Pair 3'-6" x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) ...................................................................................................... 804.98 103.61 

    For Composite Door Instead Of Full Panel Door, Add  26.90 
    For Type 304 Stainless Steel Door, Add  488.57 
    For Type 316 Stainless Steel Door, Add  787.45 
    For Embossed Panel, Add  143.46 
    For Galvanized Steel, Add  89.66 
    For Baked Enamel Finish, Add  303.66 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -45.43 
    For >100, Deduct  -65.55 
    For Insulated Door (Polystyrene Core), Add  59.78 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  149.44 
    For Seamless Edge (Welded), Add  74.72 

. 
 08 13 13 13-0033 PR Pair 4' x 7' x 1-3/4" 20 Gauge Metal Door (Unrated) ........................................................................................................... 884.49 111.90 

    For Composite Door Instead Of Full Panel Door, Add  29.73 
    For Type 304 Stainless Steel Door, Add  539.74 
    For Type 316 Stainless Steel Door, Add  870.09 
    For Embossed Panel, Add  158.57 
    For Galvanized Steel, Add  99.10 
    For Baked Enamel Finish, Add  332.49 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -49.82 
    For >100, Deduct  -71.93 
    For Insulated Door (Polystyrene Core), Add  66.07 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  165.17 
    For Seamless Edge (Welded), Add  82.59 

XXXXXXX 
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. 
 08 13 13 13-0034  7'-2" High (08 13 13 13-0001) 
. 
. 

 08 13 13 13-0035 EA 2' x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) .............................................................................................................. 360.59 47.99 
    For Composite Door Instead Of Full Panel Door, Add  11.91 
    For Type 304 Stainless Steel Door, Add  216.49 
    For Type 316 Stainless Steel Door, Add  348.79 
    For Embossed Panel, Add  63.51 
    For Galvanized Steel, Add  39.69 
    For Baked Enamel Finish, Add  136.97 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -20.43 
    For >100, Deduct  -29.44 
    For Insulated Door (Polystyrene Core), Add  26.46 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  66.15 
    For Seamless Edge (Welded), Add  33.08 

. 
 08 13 13 13-0036 EA 2'-4" x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) ......................................................................................................... 360.59 47.99 

    For Composite Door Instead Of Full Panel Door, Add  11.91 
    For Type 304 Stainless Steel Door, Add  216.49 
    For Type 316 Stainless Steel Door, Add  348.79 
    For Embossed Panel, Add  63.51 
    For Galvanized Steel, Add  39.69 
    For Baked Enamel Finish, Add  136.97 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -20.43 
    For >100, Deduct  -29.44 
    For Insulated Door (Polystyrene Core), Add  26.46 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  66.15 
    For Seamless Edge (Welded), Add  33.08 

. 
 08 13 13 13-0037 EA 2'-6" x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) ......................................................................................................... 370.36 50.17 

    For Composite Door Instead Of Full Panel Door, Add  12.15 
    For Type 304 Stainless Steel Door, Add  221.03 
    For Type 316 Stainless Steel Door, Add  356.04 
    For Embossed Panel, Add  64.80 
    For Galvanized Steel, Add  40.50 
    For Baked Enamel Finish, Add  141.21 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.03 
    For >100, Deduct  -30.29 
    For Insulated Door (Polystyrene Core), Add  27.00 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  67.51 
    For Seamless Edge (Welded), Add  33.75 

. 
 08 13 13 13-0038 EA 2'-8" x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) ......................................................................................................... 374.39 50.17 

    For Composite Door Instead Of Full Panel Door, Add  12.33 
    For Type 304 Stainless Steel Door, Add  224.26 
    For Type 316 Stainless Steel Door, Add  361.28 
    For Embossed Panel, Add  65.77 
    For Galvanized Steel, Add  41.11 
    For Baked Enamel Finish, Add  142.42 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.23 
    For >100, Deduct  -30.59 
    For Insulated Door (Polystyrene Core), Add  27.41 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  68.51 
    For Seamless Edge (Welded), Add  34.26 

. 
 08 13 13 13-0039 EA 2'-10" x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) ....................................................................................................... 378.19 51.26 

    For Composite Door Instead Of Full Panel Door, Add  12.40 
    For Type 304 Stainless Steel Door, Add  225.65 
    For Type 316 Stainless Steel Door, Add  363.48 
    For Embossed Panel, Add  66.16 
    For Galvanized Steel, Add  41.35 
    For Baked Enamel Finish, Add  144.22 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.47 
    For >100, Deduct  -30.93 
    For Insulated Door (Polystyrene Core), Add  27.57 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  68.92 
    For Seamless Edge (Welded), Add  34.46 
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. 
 08 13 13 13-0040 EA 3' x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) .............................................................................................................. 381.98 52.35 

    For Composite Door Instead Of Full Panel Door, Add  12.48 
    For Type 304 Stainless Steel Door, Add  227.06 
    For Type 316 Stainless Steel Door, Add  365.70 
    For Embossed Panel, Add  66.55 
    For Galvanized Steel, Add  41.59 
    For Baked Enamel Finish, Add  146.00 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.72 
    For >100, Deduct  -31.27 
    For Insulated Door (Polystyrene Core), Add  27.73 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  69.32 
    For Seamless Edge (Welded), Add  34.66 

. 
 08 13 13 13-0041 EA 3'-4" x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) ......................................................................................................... 402.93 52.35 

    For Composite Door Instead Of Full Panel Door, Add  13.42 
    For Type 304 Stainless Steel Door, Add  243.82 
    For Type 316 Stainless Steel Door, Add  392.93 
    For Embossed Panel, Add  71.58 
    For Galvanized Steel, Add  44.73 
    For Baked Enamel Finish, Add  152.29 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -22.76 
    For >100, Deduct  -32.84 
    For Insulated Door (Polystyrene Core), Add  29.82 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  74.56 
    For Seamless Edge (Welded), Add  37.28 

. 
 08 13 13 13-0042 EA 3'-6" x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) ......................................................................................................... 415.36 54.53 

    For Composite Door Instead Of Full Panel Door, Add  13.78 
    For Type 304 Stainless Steel Door, Add  250.49 
    For Type 316 Stainless Steel Door, Add  403.63 
    For Embossed Panel, Add  73.51 
    For Galvanized Steel, Add  45.94 
    For Baked Enamel Finish, Add  157.33 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -23.49 
    For >100, Deduct  -33.88 
    For Insulated Door (Polystyrene Core), Add  30.63 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  76.57 
    For Seamless Edge (Welded), Add  38.29 

. 
 08 13 13 13-0043 EA 4' x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) .............................................................................................................. 456.33 58.90 

    For Composite Door Instead Of Full Panel Door, Add  15.23 
    For Type 304 Stainless Steel Door, Add  276.72 
    For Type 316 Stainless Steel Door, Add  445.99 
    For Embossed Panel, Add  81.25 
    For Galvanized Steel, Add  50.78 
    For Baked Enamel Finish, Add  172.24 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -25.76 
    For >100, Deduct  -37.17 
    For Insulated Door (Polystyrene Core), Add  33.85 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  84.64 
    For Seamless Edge (Welded), Add  42.32 

. 
 08 13 13 13-0044 PR Pair 2'-6" x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) .................................................................................................. 730.68 95.32 

    For Composite Door Instead Of Full Panel Door, Add  24.30 
    For Type 304 Stainless Steel Door, Add  441.56 
    For Type 316 Stainless Steel Door, Add  711.58 
    For Embossed Panel, Add  129.61 
    For Galvanized Steel, Add  81.01 
    For Baked Enamel Finish, Add  276.40 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -41.30 
    For >100, Deduct  -59.57 
    For Insulated Door (Polystyrene Core), Add  54.00 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  135.01 
    For Seamless Edge (Welded), Add  67.51 
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. 
 08 13 13 13-0045 PR Pair 2'-8" x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) .................................................................................................. 738.75 95.32 

    For Composite Door Instead Of Full Panel Door, Add  24.66 
    For Type 304 Stainless Steel Door, Add  448.02 
    For Type 316 Stainless Steel Door, Add  722.08 
    For Embossed Panel, Add  131.55 
    For Galvanized Steel, Add  82.22 
    For Baked Enamel Finish, Add  278.82 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -41.70 
    For >100, Deduct  -60.17 
    For Insulated Door (Polystyrene Core), Add  54.81 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  137.03 
    For Seamless Edge (Welded), Add  68.51 

. 
 08 13 13 13-0046 PR Pair 2'-10" x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) ................................................................................................ 721.47 85.07 

    For Composite Door Instead Of Full Panel Door, Add  24.81 
    For Type 304 Stainless Steel Door, Add  449.57 
    For Type 316 Stainless Steel Door, Add  725.24 
    For Embossed Panel, Add  132.32 
    For Galvanized Steel, Add  82.70 
    For Baked Enamel Finish, Add  267.48 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -40.33 
    For >100, Deduct  -58.36 
    For Insulated Door (Polystyrene Core), Add  55.13 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  137.83 
    For Seamless Edge (Welded), Add  68.92 

. 
 08 13 13 13-0047 PR Pair 3' x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) ...................................................................................................... 753.48 99.47 

    For Composite Door Instead Of Full Panel Door, Add  24.95 
    For Type 304 Stainless Steel Door, Add  453.59 
    For Type 316 Stainless Steel Door, Add  730.86 
    For Embossed Panel, Add  133.09 
    For Galvanized Steel, Add  83.18 
    For Baked Enamel Finish, Add  285.72 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -42.65 
    For >100, Deduct  -61.48 
    For Insulated Door (Polystyrene Core), Add  55.46 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  138.64 
    For Seamless Edge (Welded), Add  69.32 

. 
 08 13 13 13-0048 PR Pair 3'-6" x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) .................................................................................................. 819.81 103.61 

    For Composite Door Instead Of Full Panel Door, Add  27.57 
    For Type 304 Stainless Steel Door, Add  500.43 
    For Type 316 Stainless Steel Door, Add  806.73 
    For Embossed Panel, Add  147.02 
    For Galvanized Steel, Add  91.89 
    For Baked Enamel Finish, Add  308.11 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -46.17 
    For >100, Deduct  -66.67 
    For Insulated Door (Polystyrene Core), Add  61.26 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  153.15 
    For Seamless Edge (Welded), Add  76.57 

. 
 08 13 13 13-0049 PR Pair 4' x 7'-2" x 1-3/4" 20 Gauge Metal Door (Unrated) ...................................................................................................... 900.87 111.90 

    For Composite Door Instead Of Full Panel Door, Add  30.47 
    For Type 304 Stainless Steel Door, Add  552.85 
    For Type 316 Stainless Steel Door, Add  891.38 
    For Embossed Panel, Add  162.50 
    For Galvanized Steel, Add  101.56 
    For Baked Enamel Finish, Add  337.40 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -50.64 
    For >100, Deduct  -73.16 
    For Insulated Door (Polystyrene Core), Add  67.71 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  169.27 
    For Seamless Edge (Welded), Add  84.63 

XXXXXXX 
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. 
 08 13 13 13-0050  18 Gauge 1-3/4" Unrated Door (08 13 13 13) 
. 
. 
 08 13 13 13-0051  6'-8" High (08 13 13 13-0050) 
. 
. 

 08 13 13 13-0052 EA 2' x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 367.95 47.99 
    For 18 Gauge, Grade II, Heavy Duty, Add  54.39 
    For Composite Door Instead Of Full Panel Door, Add  12.24 
    For Type 304 Stainless Steel Door, Add  222.38 
    For Type 316 Stainless Steel Door, Add  358.36 
    For Embossed Panel, Add  65.27 
    For Galvanized Steel, Add  40.80 
    For Baked Enamel Finish, Add  139.18 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -20.80 
    For >100, Deduct  -30.00 
    For 2" Thick Door, Add  22.12 
    For Insulated Door (Polystyrene Core), Add  27.20 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  67.99 
    For Seamless Edge (Welded), Add  34.00 
    For Steel Stiffened, Add  67.99 

. 
 08 13 13 13-0053 EA 2'-4" x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) ......................................................................................................... 367.95 47.99 

    For 18 Gauge, Grade II, Heavy Duty, Add  54.39 
    For Composite Door Instead Of Full Panel Door, Add  12.24 
    For Type 304 Stainless Steel Door, Add  222.38 
    For Type 316 Stainless Steel Door, Add  358.36 
    For Embossed Panel, Add  65.27 
    For Galvanized Steel, Add  40.80 
    For Baked Enamel Finish, Add  139.18 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -20.80 
    For >100, Deduct  -30.00 
    For 2" Thick Door, Add  22.12 
    For Insulated Door (Polystyrene Core), Add  27.20 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  67.99 
    For Seamless Edge (Welded), Add  34.00 
    For Steel Stiffened, Add  67.99 

. 
 08 13 13 13-0054 EA 2'-6" x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) ......................................................................................................... 377.87 50.17 

    For 18 Gauge, Grade II, Heavy Duty, Add  55.51 
    For Composite Door Instead Of Full Panel Door, Add  12.49 
    For Type 304 Stainless Steel Door, Add  227.04 
    For Type 316 Stainless Steel Door, Add  365.81 
    For Embossed Panel, Add  66.61 
    For Galvanized Steel, Add  41.63 
    For Baked Enamel Finish, Add  143.46 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.40 
    For >100, Deduct  -30.85 
    For 2" Thick Door, Add  22.63 
    For Insulated Door (Polystyrene Core), Add  27.75 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  69.38 
    For Seamless Edge (Welded), Add  34.69 
    For Steel Stiffened, Add  69.38 

. 
 08 13 13 13-0055 EA 2'-8" x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) ......................................................................................................... 382.02 50.17 

    For 18 Gauge, Grade II, Heavy Duty, Add  56.34 
    For Composite Door Instead Of Full Panel Door, Add  12.68 
    For Type 304 Stainless Steel Door, Add  230.36 
    For Type 316 Stainless Steel Door, Add  371.20 
    For Embossed Panel, Add  67.60 
    For Galvanized Steel, Add  42.25 
    For Baked Enamel Finish, Add  144.71 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.61 
    For >100, Deduct  -31.16 
    For 2" Thick Door, Add  22.93 
    For Insulated Door (Polystyrene Core), Add  28.17 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  70.42 
    For Seamless Edge (Welded), Add  35.21 
    For Steel Stiffened, Add  70.42 
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 08 13 13 13-0056 EA 2'-10" x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) ....................................................................................................... 385.86 51.26 

    For 18 Gauge, Grade II, Heavy Duty, Add  56.67 
    For Composite Door Instead Of Full Panel Door, Add  12.75 
    For Type 304 Stainless Steel Door, Add  231.79 
    For Type 316 Stainless Steel Door, Add  373.46 
    For Embossed Panel, Add  68.00 
    For Galvanized Steel, Add  42.50 
    For Baked Enamel Finish, Add  146.52 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.86 
    For >100, Deduct  -31.50 
    For 2" Thick Door, Add  23.10 
    For Insulated Door (Polystyrene Core), Add  28.33 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  70.83 
    For Seamless Edge (Welded), Add  35.42 
    For Steel Stiffened, Add  70.83 

. 
 08 13 13 13-0057 EA 3' x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 389.69 52.35 

    For 18 Gauge, Grade II, Heavy Duty, Add  57.00 
    For Composite Door Instead Of Full Panel Door, Add  12.82 
    For Type 304 Stainless Steel Door, Add  233.23 
    For Type 316 Stainless Steel Door, Add  375.72 
    For Embossed Panel, Add  68.40 
    For Galvanized Steel, Add  42.75 
    For Baked Enamel Finish, Add  148.32 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -22.10 
    For >100, Deduct  -31.84 
    For 2" Thick Door, Add  23.28 
    For Insulated Door (Polystyrene Core), Add  28.50 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  71.25 
    For Seamless Edge (Welded), Add  35.62 
    For Steel Stiffened, Add  71.25 

. 
 08 13 13 13-0058 EA 3'-4" x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) ......................................................................................................... 411.23 52.35 

    For 18 Gauge, Grade II, Heavy Duty, Add  61.31 
    For Composite Door Instead Of Full Panel Door, Add  13.79 
    For Type 304 Stainless Steel Door, Add  250.46 
    For Type 316 Stainless Steel Door, Add  403.72 
    For Embossed Panel, Add  73.57 
    For Galvanized Steel, Add  45.98 
    For Baked Enamel Finish, Add  154.78 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -23.18 
    For >100, Deduct  -33.46 
    For 2" Thick Door, Add  24.84 
    For Insulated Door (Polystyrene Core), Add  30.65 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  76.63 
    For Seamless Edge (Welded), Add  38.32 
    For Steel Stiffened, Add  76.63 

. 
 08 13 13 13-0059 EA 3'-6" x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) ......................................................................................................... 423.88 54.53 

    For 18 Gauge, Grade II, Heavy Duty, Add  62.96 
    For Composite Door Instead Of Full Panel Door, Add  14.17 
    For Type 304 Stainless Steel Door, Add  257.30 
    For Type 316 Stainless Steel Door, Add  414.71 
    For Embossed Panel, Add  75.55 
    For Galvanized Steel, Add  47.22 
    For Baked Enamel Finish, Add  159.89 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -23.92 
    For >100, Deduct  -34.52 
    For 2" Thick Door, Add  25.55 
    For Insulated Door (Polystyrene Core), Add  31.48 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  78.70 
    For Seamless Edge (Welded), Add  39.35 
    For Steel Stiffened, Add  78.70 
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 08 13 13 13-0060 EA 4' x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 465.74 58.90 

    For 18 Gauge, Grade II, Heavy Duty, Add  69.59 
    For Composite Door Instead Of Full Panel Door, Add  15.66 
    For Type 304 Stainless Steel Door, Add  284.25 
    For Type 316 Stainless Steel Door, Add  458.22 
    For Embossed Panel, Add  83.51 
    For Galvanized Steel, Add  52.19 
    For Baked Enamel Finish, Add  175.06 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -26.23 
    For >100, Deduct  -37.88 
    For 2" Thick Door, Add  28.17 
    For Insulated Door (Polystyrene Core), Add  34.80 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  86.99 
    For Seamless Edge (Welded), Add  43.49 
    For Steel Stiffened, Add  86.99 

. 
 08 13 13 13-0061 PR Pair 2'-6" x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................. 745.71 95.32 

    For 18 Gauge, Grade II, Heavy Duty, Add  111.01 
    For Composite Door Instead Of Full Panel Door, Add  24.98 
    For Type 304 Stainless Steel Door, Add  453.59 
    For Type 316 Stainless Steel Door, Add  731.12 
    For Embossed Panel, Add  133.22 
    For Galvanized Steel, Add  83.26 
    For Baked Enamel Finish, Add  280.91 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -42.05 
    For >100, Deduct  -60.69 
    For 2" Thick Door, Add  45.01 
    For Insulated Door (Polystyrene Core), Add  55.51 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  138.77 
    For Seamless Edge (Welded), Add  69.38 
    For Steel Stiffened, Add  138.77 

. 
 08 13 13 13-0062 PR Pair 2'-8" x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................. 753.99 95.32 

    For 18 Gauge, Grade II, Heavy Duty, Add  112.67 
    For Composite Door Instead Of Full Panel Door, Add  25.35 
    For Type 304 Stainless Steel Door, Add  460.21 
    For Type 316 Stainless Steel Door, Add  741.89 
    For Embossed Panel, Add  135.20 
    For Galvanized Steel, Add  84.50 
    For Baked Enamel Finish, Add  283.39 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -42.47 
    For >100, Deduct  -61.32 
    For 2" Thick Door, Add  45.61 
    For Insulated Door (Polystyrene Core), Add  56.34 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  140.84 
    For Seamless Edge (Welded), Add  70.42 
    For Steel Stiffened, Add  140.84 

. 
 08 13 13 13-0063 PR Pair 2'-10" x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) ................................................................................................ 736.80 85.07 

    For 18 Gauge, Grade II, Heavy Duty, Add  113.33 
    For Composite Door Instead Of Full Panel Door, Add  25.50 
    For Type 304 Stainless Steel Door, Add  461.84 
    For Type 316 Stainless Steel Door, Add  745.17 
    For Embossed Panel, Add  136.00 
    For Galvanized Steel, Add  85.00 
    For Baked Enamel Finish, Add  272.08 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -41.09 
    For >100, Deduct  -59.51 
    For 2" Thick Door, Add  45.34 
    For Insulated Door (Polystyrene Core), Add  56.67 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  141.67 
    For Seamless Edge (Welded), Add  70.83 
    For Steel Stiffened, Add  141.67 
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 08 13 13 13-0064 PR Pair 3' x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) ...................................................................................................... 768.91 99.47 

    For 18 Gauge, Grade II, Heavy Duty, Add  114.00 
    For Composite Door Instead Of Full Panel Door, Add  25.65 
    For Type 304 Stainless Steel Door, Add  465.93 
    For Type 316 Stainless Steel Door, Add  750.92 
    For Embossed Panel, Add  136.80 
    For Galvanized Steel, Add  85.50 
    For Baked Enamel Finish, Add  290.35 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -43.42 
    For >100, Deduct  -62.64 
    For 2" Thick Door, Add  46.30 
    For Insulated Door (Polystyrene Core), Add  57.00 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  142.50 
    For Seamless Edge (Welded), Add  71.25 
    For Steel Stiffened, Add  142.50 

. 
 08 13 13 13-0065 PR Pair 3'-6" x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................. 836.85 103.61 

    For 18 Gauge, Grade II, Heavy Duty, Add  125.93 
    For Composite Door Instead Of Full Panel Door, Add  28.33 
    For Type 304 Stainless Steel Door, Add  514.07 
    For Type 316 Stainless Steel Door, Add  828.88 
    For Embossed Panel, Add  151.11 
    For Galvanized Steel, Add  94.44 
    For Baked Enamel Finish, Add  313.22 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -47.02 
    For >100, Deduct  -67.94 
    For 2" Thick Door, Add  50.83 
    For Insulated Door (Polystyrene Core), Add  62.96 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  157.41 
    For Seamless Edge (Welded), Add  78.70 
    For Steel Stiffened, Add  157.41 

. 
 08 13 13 13-0066 PR Pair 4' x 6'-8" x 1-3/4" 18 Gauge Metal Door (Unrated) ...................................................................................................... 919.70 111.90 

    For 18 Gauge, Grade II, Heavy Duty, Add  139.18 
    For Composite Door Instead Of Full Panel Door, Add  31.32 
    For Type 304 Stainless Steel Door, Add  567.91 
    For Type 316 Stainless Steel Door, Add  915.86 
    For Embossed Panel, Add  167.02 
    For Galvanized Steel, Add  104.39 
    For Baked Enamel Finish, Add  343.05 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -51.58 
    For >100, Deduct  -74.57 
    For 2" Thick Door, Add  56.05 
    For Insulated Door (Polystyrene Core), Add  69.59 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  173.98 
    For Seamless Edge (Welded), Add  86.99 
    For Steel Stiffened, Add  173.98 

XXXXXXX 
. 
 08 13 13 13-0067  7' High (08 13 13 13-0050) 
. 
. 

 08 13 13 13-0068 EA 2' x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................................. 374.41 47.99 
    For 18 Gauge, Grade II, Heavy Duty, Add  55.69 
    For Composite Door Instead Of Full Panel Door, Add  12.53 
    For Type 304 Stainless Steel Door, Add  227.54 
    For Type 316 Stainless Steel Door, Add  366.76 
    For Embossed Panel, Add  66.82 
    For Galvanized Steel, Add  41.76 
    For Baked Enamel Finish, Add  141.12 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.12 
    For >100, Deduct  -30.48 
    For 2" Thick Door, Add  22.59 
    For Insulated Door (Polystyrene Core), Add  27.84 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  69.61 
    For Seamless Edge (Welded), Add  34.80 
    For Steel Stiffened, Add  69.61 
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 08 13 13 13-0069 EA 2'-4" x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 374.41 47.99 

    For 18 Gauge, Grade II, Heavy Duty, Add  55.69 
    For Composite Door Instead Of Full Panel Door, Add  12.53 
    For Type 304 Stainless Steel Door, Add  227.54 
    For Type 316 Stainless Steel Door, Add  366.76 
    For Embossed Panel, Add  66.82 
    For Galvanized Steel, Add  41.76 
    For Baked Enamel Finish, Add  141.12 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.12 
    For >100, Deduct  -30.48 
    For 2" Thick Door, Add  22.59 
    For Insulated Door (Polystyrene Core), Add  27.84 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  69.61 
    For Seamless Edge (Welded), Add  34.80 
    For Steel Stiffened, Add  69.61 

. 
 08 13 13 13-0070 EA 2'-6" x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 384.46 50.17 

    For 18 Gauge, Grade II, Heavy Duty, Add  56.82 
    For Composite Door Instead Of Full Panel Door, Add  12.79 
    For Type 304 Stainless Steel Door, Add  232.31 
    For Type 316 Stainless Steel Door, Add  374.37 
    For Embossed Panel, Add  68.19 
    For Galvanized Steel, Add  42.62 
    For Baked Enamel Finish, Add  145.44 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.73 
    For >100, Deduct  -31.34 
    For 2" Thick Door, Add  23.11 
    For Insulated Door (Polystyrene Core), Add  28.41 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  71.03 
    For Seamless Edge (Welded), Add  35.52 
    For Steel Stiffened, Add  71.03 

. 
 08 13 13 13-0071 EA 2'-8" x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 388.70 50.17 

    For 18 Gauge, Grade II, Heavy Duty, Add  57.67 
    For Composite Door Instead Of Full Panel Door, Add  12.98 
    For Type 304 Stainless Steel Door, Add  235.71 
    For Type 316 Stainless Steel Door, Add  379.89 
    For Embossed Panel, Add  69.21 
    For Galvanized Steel, Add  43.25 
    For Baked Enamel Finish, Add  146.71 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.94 
    For >100, Deduct  -31.66 
    For 2" Thick Door, Add  23.41 
    For Insulated Door (Polystyrene Core), Add  28.84 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  72.09 
    For Seamless Edge (Welded), Add  36.05 
    For Steel Stiffened, Add  72.09 

. 
 08 13 13 13-0072 EA 2'-10" x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) ............................................................................................................ 392.59 51.26 

    For 18 Gauge, Grade II, Heavy Duty, Add  58.01 
    For Composite Door Instead Of Full Panel Door, Add  13.05 
    For Type 304 Stainless Steel Door, Add  237.17 
    For Type 316 Stainless Steel Door, Add  382.20 
    For Embossed Panel, Add  69.61 
    For Galvanized Steel, Add  43.51 
    For Baked Enamel Finish, Add  148.54 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -22.19 
    For >100, Deduct  -32.01 
    For 2" Thick Door, Add  23.59 
    For Insulated Door (Polystyrene Core), Add  29.01 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  72.52 
    For Seamless Edge (Welded), Add  36.26 
    For Steel Stiffened, Add  72.52 
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. 
 08 13 13 13-0073 EA 3' x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................................. 396.45 52.35 

    For 18 Gauge, Grade II, Heavy Duty, Add  58.35 
    For Composite Door Instead Of Full Panel Door, Add  13.13 
    For Type 304 Stainless Steel Door, Add  238.64 
    For Type 316 Stainless Steel Door, Add  384.51 
    For Embossed Panel, Add  70.02 
    For Galvanized Steel, Add  43.76 
    For Baked Enamel Finish, Add  150.35 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -22.44 
    For >100, Deduct  -32.35 
    For 2" Thick Door, Add  23.77 
    For Insulated Door (Polystyrene Core), Add  29.18 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  72.94 
    For Seamless Edge (Welded), Add  36.47 
    For Steel Stiffened, Add  72.94 

. 
 08 13 13 13-0074 EA 3'-4" x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 418.50 52.35 

    For 18 Gauge, Grade II, Heavy Duty, Add  62.76 
    For Composite Door Instead Of Full Panel Door, Add  14.12 
    For Type 304 Stainless Steel Door, Add  256.28 
    For Type 316 Stainless Steel Door, Add  413.18 
    For Embossed Panel, Add  75.31 
    For Galvanized Steel, Add  47.07 
    For Baked Enamel Finish, Add  156.96 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -23.54 
    For >100, Deduct  -34.01 
    For 2" Thick Door, Add  25.37 
    For Insulated Door (Polystyrene Core), Add  31.38 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  78.45 
    For Seamless Edge (Welded), Add  39.23 
    For Steel Stiffened, Add  78.45 

. 
 08 13 13 13-0075 EA 3'-6" x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 431.35 54.53 

    For 18 Gauge, Grade II, Heavy Duty, Add  64.46 
    For Composite Door Instead Of Full Panel Door, Add  14.50 
    For Type 304 Stainless Steel Door, Add  263.28 
    For Type 316 Stainless Steel Door, Add  424.42 
    For Embossed Panel, Add  77.35 
    For Galvanized Steel, Add  48.34 
    For Baked Enamel Finish, Add  162.13 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -24.29 
    For >100, Deduct  -35.08 
    For 2" Thick Door, Add  26.09 
    For Insulated Door (Polystyrene Core), Add  32.23 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  80.57 
    For Seamless Edge (Welded), Add  40.29 
    For Steel Stiffened, Add  80.57 

. 
 08 13 13 13-0076 EA 4' x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................................. 474.00 58.90 

    For 18 Gauge, Grade II, Heavy Duty, Add  71.24 
    For Composite Door Instead Of Full Panel Door, Add  16.03 
    For Type 304 Stainless Steel Door, Add  290.86 
    For Type 316 Stainless Steel Door, Add  468.96 
    For Embossed Panel, Add  85.49 
    For Galvanized Steel, Add  53.43 
    For Baked Enamel Finish, Add  177.54 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -26.64 
    For >100, Deduct  -38.49 
    For 2" Thick Door, Add  28.77 
    For Insulated Door (Polystyrene Core), Add  35.62 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  89.05 
    For Seamless Edge (Welded), Add  44.53 
    For Steel Stiffened, Add  89.05 
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. 
 08 13 13 13-0077 PR Pair 2'-6" x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) ...................................................................................................... 758.88 95.32 

    For 18 Gauge, Grade II, Heavy Duty, Add  113.65 
    For Composite Door Instead Of Full Panel Door, Add  25.57 
    For Type 304 Stainless Steel Door, Add  464.12 
    For Type 316 Stainless Steel Door, Add  748.24 
    For Embossed Panel, Add  136.38 
    For Galvanized Steel, Add  85.24 
    For Baked Enamel Finish, Add  284.86 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -42.71 
    For >100, Deduct  -61.68 
    For 2" Thick Door, Add  45.96 
    For Insulated Door (Polystyrene Core), Add  56.82 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  142.06 
    For Seamless Edge (Welded), Add  71.03 
    For Steel Stiffened, Add  142.06 

. 
 08 13 13 13-0078 PR Pair 2'-8" x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) ...................................................................................................... 767.36 95.32 

    For 18 Gauge, Grade II, Heavy Duty, Add  115.34 
    For Composite Door Instead Of Full Panel Door, Add  25.95 
    For Type 304 Stainless Steel Door, Add  470.91 
    For Type 316 Stainless Steel Door, Add  759.27 
    For Embossed Panel, Add  138.41 
    For Galvanized Steel, Add  86.51 
    For Baked Enamel Finish, Add  287.40 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -43.13 
    For >100, Deduct  -62.32 
    For 2" Thick Door, Add  46.58 
    For Insulated Door (Polystyrene Core), Add  57.67 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  144.18 
    For Seamless Edge (Welded), Add  72.09 
    For Steel Stiffened, Add  144.18 

. 
 08 13 13 13-0079 PR Pair 2'-10" x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................... 750.25 85.07 

    For 18 Gauge, Grade II, Heavy Duty, Add  116.02 
    For Composite Door Instead Of Full Panel Door, Add  26.10 
    For Type 304 Stainless Steel Door, Add  472.60 
    For Type 316 Stainless Steel Door, Add  762.65 
    For Embossed Panel, Add  139.23 
    For Galvanized Steel, Add  87.02 
    For Baked Enamel Finish, Add  276.12 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -41.77 
    For >100, Deduct  -60.52 
    For 2" Thick Door, Add  46.31 
    For Insulated Door (Polystyrene Core), Add  58.01 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  145.03 
    For Seamless Edge (Welded), Add  72.51 
    For Steel Stiffened, Add  145.03 

. 
 08 13 13 13-0080 PR Pair 3' x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) ........................................................................................................... 782.43 99.47 

    For 18 Gauge, Grade II, Heavy Duty, Add  116.70 
    For Composite Door Instead Of Full Panel Door, Add  26.26 
    For Type 304 Stainless Steel Door, Add  476.75 
    For Type 316 Stainless Steel Door, Add  768.50 
    For Embossed Panel, Add  140.04 
    For Galvanized Steel, Add  87.53 
    For Baked Enamel Finish, Add  294.41 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -44.09 
    For >100, Deduct  -63.66 
    For 2" Thick Door, Add  47.28 
    For Insulated Door (Polystyrene Core), Add  58.35 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  145.88 
    For Seamless Edge (Welded), Add  72.94 
    For Steel Stiffened, Add  145.88 
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. 
 08 13 13 13-0081 PR Pair 3'-6" x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) ...................................................................................................... 851.79 103.61 

    For 18 Gauge, Grade II, Heavy Duty, Add  128.91 
    For Composite Door Instead Of Full Panel Door, Add  29.01 
    For Type 304 Stainless Steel Door, Add  526.02 
    For Type 316 Stainless Steel Door, Add  848.30 
    For Embossed Panel, Add  154.70 
    For Galvanized Steel, Add  96.69 
    For Baked Enamel Finish, Add  317.70 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -47.77 
    For >100, Deduct  -69.06 
    For 2" Thick Door, Add  51.91 
    For Insulated Door (Polystyrene Core), Add  64.46 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  161.14 
    For Seamless Edge (Welded), Add  80.57 
    For Steel Stiffened, Add  161.14 

. 
 08 13 13 13-0082 PR Pair 4' x 7' x 1-3/4" 18 Gauge Metal Door (Unrated) ........................................................................................................... 936.22 111.90 

    For 18 Gauge, Grade II, Heavy Duty, Add  142.48 
    For Composite Door Instead Of Full Panel Door, Add  32.06 
    For Type 304 Stainless Steel Door, Add  581.13 
    For Type 316 Stainless Steel Door, Add  937.34 
    For Embossed Panel, Add  170.98 
    For Galvanized Steel, Add  106.86 
    For Baked Enamel Finish, Add  348.01 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -52.41 
    For >100, Deduct  -75.81 
    For 2" Thick Door, Add  57.25 
    For Insulated Door (Polystyrene Core), Add  71.24 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  178.11 
    For Seamless Edge (Welded), Add  89.05 
    For Steel Stiffened, Add  178.11 

XXXXXXX 
. 
 08 13 13 13-0083  7'-2" High (08 13 13 13-0050) 
. 
. 

 08 13 13 13-0084 EA 2' x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 380.86 47.99 
    For 18 Gauge, Grade II, Heavy Duty, Add  56.98 
    For Composite Door Instead Of Full Panel Door, Add  12.82 
    For Type 304 Stainless Steel Door, Add  232.70 
    For Type 316 Stainless Steel Door, Add  375.14 
    For Embossed Panel, Add  68.37 
    For Galvanized Steel, Add  42.73 
    For Baked Enamel Finish, Add  143.05 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.44 
    For >100, Deduct  -30.96 
    For 2" Thick Door, Add  23.05 
    For Insulated Door (Polystyrene Core), Add  28.49 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  71.22 
    For Seamless Edge (Welded), Add  35.61 
    For Steel Stiffened, Add  71.22 

. 
 08 13 13 13-0085 EA 2'-4" x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) ......................................................................................................... 380.86 47.99 

    For 18 Gauge, Grade II, Heavy Duty, Add  56.98 
    For Composite Door Instead Of Full Panel Door, Add  12.82 
    For Type 304 Stainless Steel Door, Add  232.70 
    For Type 316 Stainless Steel Door, Add  375.14 
    For Embossed Panel, Add  68.37 
    For Galvanized Steel, Add  42.73 
    For Baked Enamel Finish, Add  143.05 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -21.44 
    For >100, Deduct  -30.96 
    For 2" Thick Door, Add  23.05 
    For Insulated Door (Polystyrene Core), Add  28.49 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  71.22 
    For Seamless Edge (Welded), Add  35.61 
    For Steel Stiffened, Add  71.22 
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. 
 08 13 13 13-0086 EA 2'-6" x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) ......................................................................................................... 391.05 50.17 

    For 18 Gauge, Grade II, Heavy Duty, Add  58.14 
    For Composite Door Instead Of Full Panel Door, Add  13.08 
    For Type 304 Stainless Steel Door, Add  237.59 
    For Type 316 Stainless Steel Door, Add  382.94 
    For Embossed Panel, Add  69.77 
    For Galvanized Steel, Add  43.61 
    For Baked Enamel Finish, Add  147.42 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -22.06 
    For >100, Deduct  -31.84 
    For 2" Thick Door, Add  23.58 
    For Insulated Door (Polystyrene Core), Add  29.07 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  72.68 
    For Seamless Edge (Welded), Add  36.34 
    For Steel Stiffened, Add  72.68 

. 
 08 13 13 13-0087 EA 2'-8" x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) ......................................................................................................... 395.39 50.17 

    For 18 Gauge, Grade II, Heavy Duty, Add  59.01 
    For Composite Door Instead Of Full Panel Door, Add  13.28 
    For Type 304 Stainless Steel Door, Add  241.06 
    For Type 316 Stainless Steel Door, Add  388.58 
    For Embossed Panel, Add  70.81 
    For Galvanized Steel, Add  44.26 
    For Baked Enamel Finish, Add  148.72 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -22.28 
    For >100, Deduct  -32.16 
    For 2" Thick Door, Add  23.90 
    For Insulated Door (Polystyrene Core), Add  29.51 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  73.76 
    For Seamless Edge (Welded), Add  36.88 
    For Steel Stiffened, Add  73.76 

. 
 08 13 13 13-0088 EA 3' x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 403.22 52.35 

    For 18 Gauge, Grade II, Heavy Duty, Add  59.70 
    For Composite Door Instead Of Full Panel Door, Add  13.43 
    For Type 304 Stainless Steel Door, Add  244.05 
    For Type 316 Stainless Steel Door, Add  393.31 
    For Embossed Panel, Add  71.64 
    For Galvanized Steel, Add  44.78 
    For Baked Enamel Finish, Add  152.38 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -22.78 
    For >100, Deduct  -32.86 
    For 2" Thick Door, Add  24.26 
    For Insulated Door (Polystyrene Core), Add  29.85 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  74.63 
    For Seamless Edge (Welded), Add  37.32 
    For Steel Stiffened, Add  74.63 

. 
 08 13 13 13-0089 EA 3'-4" x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) ......................................................................................................... 425.78 52.35 

    For 18 Gauge, Grade II, Heavy Duty, Add  64.22 
    For Composite Door Instead Of Full Panel Door, Add  14.45 
    For Type 304 Stainless Steel Door, Add  262.10 
    For Type 316 Stainless Steel Door, Add  422.64 
    For Embossed Panel, Add  77.06 
    For Galvanized Steel, Add  48.16 
    For Baked Enamel Finish, Add  159.14 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -23.91 
    For >100, Deduct  -34.55 
    For 2" Thick Door, Add  25.90 
    For Insulated Door (Polystyrene Core), Add  32.11 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  80.27 
    For Seamless Edge (Welded), Add  40.14 
    For Steel Stiffened, Add  80.27 
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. 
 08 13 13 13-0090 EA 3'-6" x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) ......................................................................................................... 438.83 54.53 

    For 18 Gauge, Grade II, Heavy Duty, Add  65.95 
    For Composite Door Instead Of Full Panel Door, Add  14.84 
    For Type 304 Stainless Steel Door, Add  269.26 
    For Type 316 Stainless Steel Door, Add  434.14 
    For Embossed Panel, Add  79.14 
    For Galvanized Steel, Add  49.46 
    For Baked Enamel Finish, Add  164.37 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -24.67 
    For >100, Deduct  -35.64 
    For 2" Thick Door, Add  26.63 
    For Insulated Door (Polystyrene Core), Add  32.98 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  82.44 
    For Seamless Edge (Welded), Add  41.22 
    For Steel Stiffened, Add  82.44 

. 
 08 13 13 13-0091 EA 4' x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 482.26 58.90 

    For 18 Gauge, Grade II, Heavy Duty, Add  72.89 
    For Composite Door Instead Of Full Panel Door, Add  16.40 
    For Type 304 Stainless Steel Door, Add  297.47 
    For Type 316 Stainless Steel Door, Add  479.70 
    For Embossed Panel, Add  87.47 
    For Galvanized Steel, Add  54.67 
    For Baked Enamel Finish, Add  180.02 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -27.06 
    For >100, Deduct  -39.11 
    For 2" Thick Door, Add  29.37 
    For Insulated Door (Polystyrene Core), Add  36.45 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  91.12 
    For Seamless Edge (Welded), Add  45.56 
    For Steel Stiffened, Add  91.12 

. 
 08 13 13 13-0092 PR Pair 2'-6" x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................. 772.05 95.32 

    For 18 Gauge, Grade II, Heavy Duty, Add  116.28 
    For Composite Door Instead Of Full Panel Door, Add  26.16 
    For Type 304 Stainless Steel Door, Add  474.66 
    For Type 316 Stainless Steel Door, Add  765.37 
    For Embossed Panel, Add  139.54 
    For Galvanized Steel, Add  87.21 
    For Baked Enamel Finish, Add  288.81 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -43.37 
    For >100, Deduct  -62.67 
    For 2" Thick Door, Add  46.92 
    For Insulated Door (Polystyrene Core), Add  58.14 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  145.35 
    For Seamless Edge (Welded), Add  72.68 
    For Steel Stiffened, Add  145.35 

. 
 08 13 13 13-0093 PR Pair 2'-8" x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................. 780.73 95.32 

    For 18 Gauge, Grade II, Heavy Duty, Add  118.02 
    For Composite Door Instead Of Full Panel Door, Add  26.55 
    For Type 304 Stainless Steel Door, Add  481.60 
    For Type 316 Stainless Steel Door, Add  776.65 
    For Embossed Panel, Add  141.62 
    For Galvanized Steel, Add  88.51 
    For Baked Enamel Finish, Add  291.41 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -43.80 
    For >100, Deduct  -63.32 
    For 2" Thick Door, Add  47.55 
    For Insulated Door (Polystyrene Core), Add  59.01 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  147.52 
    For Seamless Edge (Welded), Add  73.76 
    For Steel Stiffened, Add  147.52 
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. 
 08 13 13 13-0094 PR Pair 2'-10" x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) ................................................................................................ 763.70 85.07 

    For 18 Gauge, Grade II, Heavy Duty, Add  118.71 
    For Composite Door Instead Of Full Panel Door, Add  26.71 
    For Type 304 Stainless Steel Door, Add  483.36 
    For Type 316 Stainless Steel Door, Add  780.14 
    For Embossed Panel, Add  142.45 
    For Galvanized Steel, Add  89.03 
    For Baked Enamel Finish, Add  280.15 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -42.44 
    For >100, Deduct  -61.53 
    For 2" Thick Door, Add  47.29 
    For Insulated Door (Polystyrene Core), Add  59.36 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  148.39 
    For Seamless Edge (Welded), Add  74.20 
    For Steel Stiffened, Add  148.39 

. 
 08 13 13 13-0095 PR Pair 3' x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) ...................................................................................................... 795.96 99.47 

    For 18 Gauge, Grade II, Heavy Duty, Add  119.41 
    For Composite Door Instead Of Full Panel Door, Add  26.87 
    For Type 304 Stainless Steel Door, Add  487.57 
    For Type 316 Stainless Steel Door, Add  786.09 
    For Embossed Panel, Add  143.29 
    For Galvanized Steel, Add  89.55 
    For Baked Enamel Finish, Add  298.47 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -44.77 
    For >100, Deduct  -64.67 
    For 2" Thick Door, Add  48.26 
    For Insulated Door (Polystyrene Core), Add  59.70 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  149.26 
    For Seamless Edge (Welded), Add  74.63 
    For Steel Stiffened, Add  149.26 

. 
 08 13 13 13-0096 PR Pair 3'-6" x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................. 866.73 103.61 

    For 18 Gauge, Grade II, Heavy Duty, Add  131.90 
    For Composite Door Instead Of Full Panel Door, Add  29.68 
    For Type 304 Stainless Steel Door, Add  537.97 
    For Type 316 Stainless Steel Door, Add  867.72 
    For Embossed Panel, Add  158.28 
    For Galvanized Steel, Add  98.93 
    For Baked Enamel Finish, Add  322.19 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -48.52 
    For >100, Deduct  -70.19 
    For 2" Thick Door, Add  52.99 
    For Insulated Door (Polystyrene Core), Add  65.95 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  164.88 
    For Seamless Edge (Welded), Add  82.44 
    For Steel Stiffened, Add  164.88 

. 
 08 13 13 13-0097 PR Pair 4' x 7'-2" x 1-3/4" 18 Gauge Metal Door (Unrated) ...................................................................................................... 952.73 111.90 

    For 18 Gauge, Grade II, Heavy Duty, Add  145.79 
    For Composite Door Instead Of Full Panel Door, Add  32.80 
    For Type 304 Stainless Steel Door, Add  594.33 
    For Type 316 Stainless Steel Door, Add  958.80 
    For Embossed Panel, Add  174.94 
    For Galvanized Steel, Add  109.34 
    For Baked Enamel Finish, Add  352.96 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -53.23 
    For >100, Deduct  -77.05 
    For 2" Thick Door, Add  58.44 
    For Insulated Door (Polystyrene Core), Add  72.89 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  182.23 
    For Seamless Edge (Welded), Add  91.12 
    For Steel Stiffened, Add  182.23 

XXXXXXX 
. 
 08 13 13 13-0098  8' High (08 13 13 13-0050) 
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. 
 08 13 13 13-0099 EA 2' x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................................. 434.10 47.99 

    For 18 Gauge, Grade II, Heavy Duty, Add  67.62 
    For Up To 1' Extra Height, Add  93.56 
    For 1' To 1'-6" Extra Height, Add  178.49 
    For Composite Door Instead Of Full Panel Door, Add  15.22 
    For Type 304 Stainless Steel Door, Add  275.30 
    For Type 316 Stainless Steel Door, Add  444.36 
    For Embossed Panel, Add  81.15 
    For Galvanized Steel, Add  50.72 
    For Baked Enamel Finish, Add  159.02 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -24.10 
    For >100, Deduct  -34.96 
    For 2" Thick Door, Add  26.91 
    For Insulated Door (Polystyrene Core), Add  33.81 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  84.53 
    For Seamless Edge (Welded), Add  42.27 
    For Steel Stiffened, Add  84.53 

. 
 08 13 13 13-0100 EA 2'-4" x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 434.10 47.99 

    For 18 Gauge, Grade II, Heavy Duty, Add  67.62 
    For Up To 1' Extra Height, Add  93.56 
    For 1' To 1'-6" Extra Height, Add  178.49 
    For Composite Door Instead Of Full Panel Door, Add  15.22 
    For Type 304 Stainless Steel Door, Add  275.30 
    For Type 316 Stainless Steel Door, Add  444.36 
    For Embossed Panel, Add  81.15 
    For Galvanized Steel, Add  50.72 
    For Baked Enamel Finish, Add  159.02 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -24.10 
    For >100, Deduct  -34.96 
    For 2" Thick Door, Add  26.91 
    For Insulated Door (Polystyrene Core), Add  33.81 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  84.53 
    For Seamless Edge (Welded), Add  42.27 
    For Steel Stiffened, Add  84.53 

. 
 08 13 13 13-0101 EA 2'-6" x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 445.38 50.17 

    For 18 Gauge, Grade II, Heavy Duty, Add  69.01 
    For Up To 1' Extra Height, Add  95.47 
    For 1' To 1'-6" Extra Height, Add  182.15 
    For Composite Door Instead Of Full Panel Door, Add  15.53 
    For Type 304 Stainless Steel Door, Add  281.05 
    For Type 316 Stainless Steel Door, Add  453.57 
    For Embossed Panel, Add  82.81 
    For Galvanized Steel, Add  51.76 
    For Baked Enamel Finish, Add  163.72 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -24.78 
    For >100, Deduct  -35.91 
    For 2" Thick Door, Add  27.52 
    For Insulated Door (Polystyrene Core), Add  34.50 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  86.26 
    For Seamless Edge (Welded), Add  43.13 
    For Steel Stiffened, Add  86.26 

. 
 08 13 13 13-0102 EA 2'-8" x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 450.53 50.17 

    For 18 Gauge, Grade II, Heavy Duty, Add  70.04 
    For Up To 1' Extra Height, Add  96.90 
    For 1' To 1'-6" Extra Height, Add  184.87 
    For Composite Door Instead Of Full Panel Door, Add  15.76 
    For Type 304 Stainless Steel Door, Add  285.17 
    For Type 316 Stainless Steel Door, Add  460.26 
    For Embossed Panel, Add  84.05 
    For Galvanized Steel, Add  52.53 
    For Baked Enamel Finish, Add  165.26 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -25.04 
    For >100, Deduct  -36.30 
    For 2" Thick Door, Add  27.90 
    For Insulated Door (Polystyrene Core), Add  35.02 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  87.55 
    For Seamless Edge (Welded), Add  43.77 
    For Steel Stiffened, Add  87.55 
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 08 13 13 13-0103 EA 2'-10" x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) ............................................................................................................ 454.78 51.26 

    For 18 Gauge, Grade II, Heavy Duty, Add  70.45 
    For Up To 1' Extra Height, Add  97.47 
    For 1' To 1'-6" Extra Height, Add  185.95 
    For Composite Door Instead Of Full Panel Door, Add  15.85 
    For Type 304 Stainless Steel Door, Add  286.93 
    For Type 316 Stainless Steel Door, Add  463.05 
    For Embossed Panel, Add  84.54 
    For Galvanized Steel, Add  52.84 
    For Baked Enamel Finish, Add  167.19 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -25.30 
    For >100, Deduct  -36.67 
    For 2" Thick Door, Add  28.10 
    For Insulated Door (Polystyrene Core), Add  35.23 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  88.06 
    For Seamless Edge (Welded), Add  44.03 
    For Steel Stiffened, Add  88.06 

. 
 08 13 13 13-0104 EA 3' x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................................. 459.01 52.35 

    For 18 Gauge, Grade II, Heavy Duty, Add  70.86 
    For Up To 1' Extra Height, Add  98.04 
    For 1' To 1'-6" Extra Height, Add  187.04 
    For Composite Door Instead Of Full Panel Door, Add  15.94 
    For Type 304 Stainless Steel Door, Add  288.68 
    For Type 316 Stainless Steel Door, Add  465.84 
    For Embossed Panel, Add  85.03 
    For Galvanized Steel, Add  53.15 
    For Baked Enamel Finish, Add  169.11 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -25.57 
    For >100, Deduct  -37.04 
    For 2" Thick Door, Add  28.30 
    For Insulated Door (Polystyrene Core), Add  35.43 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  88.58 
    For Seamless Edge (Welded), Add  44.29 
    For Steel Stiffened, Add  88.58 

. 
 08 13 13 13-0105 EA 3'-4" x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 485.79 52.35 

    For 18 Gauge, Grade II, Heavy Duty, Add  76.22 
    For Up To 1' Extra Height, Add  105.45 
    For 1' To 1'-6" Extra Height, Add  201.18 
    For Composite Door Instead Of Full Panel Door, Add  17.15 
    For Type 304 Stainless Steel Door, Add  310.11 
    For Type 316 Stainless Steel Door, Add  500.65 
    For Embossed Panel, Add  91.46 
    For Galvanized Steel, Add  57.16 
    For Baked Enamel Finish, Add  177.15 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -26.91 
    For >100, Deduct  -39.05 
    For 2" Thick Door, Add  30.25 
    For Insulated Door (Polystyrene Core), Add  38.11 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  95.27 
    For Seamless Edge (Welded), Add  47.64 
    For Steel Stiffened, Add  95.27 

. 
 08 13 13 13-0106 EA 3'-6" x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) .............................................................................................................. 500.46 54.53 

    For 18 Gauge, Grade II, Heavy Duty, Add  78.28 
    For Up To 1' Extra Height, Add  108.30 
    For 1' To 1'-6" Extra Height, Add  206.61 
    For Composite Door Instead Of Full Panel Door, Add  17.61 
    For Type 304 Stainless Steel Door, Add  318.57 
    For Type 316 Stainless Steel Door, Add  514.26 
    For Embossed Panel, Add  93.93 
    For Galvanized Steel, Add  58.71 
    For Baked Enamel Finish, Add  182.86 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -27.75 
    For >100, Deduct  -40.26 
    For 2" Thick Door, Add  31.10 
    For Insulated Door (Polystyrene Core), Add  39.14 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  97.85 
    For Seamless Edge (Welded), Add  48.92 
    For Steel Stiffened, Add  97.85 
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 08 13 13 13-0107 EA 4' x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................................. 550.37 58.90 

    For 18 Gauge, Grade II, Heavy Duty, Add  86.52 
    For Up To 1' Extra Height, Add  119.69 
    For 1' To 1'-6" Extra Height, Add  228.36 
    For Composite Door Instead Of Full Panel Door, Add  19.47 
    For Type 304 Stainless Steel Door, Add  351.95 
    For Type 316 Stainless Steel Door, Add  568.24 
    For Embossed Panel, Add  103.82 
    For Galvanized Steel, Add  64.89 
    For Baked Enamel Finish, Add  200.45 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -30.46 
    For >100, Deduct  -44.22 
    For 2" Thick Door, Add  34.31 
    For Insulated Door (Polystyrene Core), Add  43.26 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  108.15 
    For Seamless Edge (Welded), Add  54.07 
    For Steel Stiffened, Add  108.15 

. 
 08 13 13 13-0108 PR Pair 2'-6" x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) ...................................................................................................... 880.71 95.32 

    For 18 Gauge, Grade II, Heavy Duty, Add  138.01 
    For Up To 1' Extra Height, Add  190.94 
    For 1' To 1'-6" Extra Height, Add  364.29 
    For Composite Door Instead Of Full Panel Door, Add  31.05 
    For Type 304 Stainless Steel Door, Add  561.59 
    For Type 316 Stainless Steel Door, Add  906.62 
    For Embossed Panel, Add  165.62 
    For Galvanized Steel, Add  103.51 
    For Baked Enamel Finish, Add  321.41 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -48.80 
    For >100, Deduct  -70.82 
    For 2" Thick Door, Add  54.80 
    For Insulated Door (Polystyrene Core), Add  69.01 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  172.52 
    For Seamless Edge (Welded), Add  86.26 
    For Steel Stiffened, Add  172.52 

. 
 08 13 13 13-0109 PR Pair 2'-8" x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) ...................................................................................................... 891.01 95.32 

    For 18 Gauge, Grade II, Heavy Duty, Add  140.07 
    For Up To 1' Extra Height, Add  193.79 
    For 1' To 1'-6" Extra Height, Add  369.73 
    For Composite Door Instead Of Full Panel Door, Add  31.52 
    For Type 304 Stainless Steel Door, Add  569.83 
    For Type 316 Stainless Steel Door, Add  920.01 
    For Embossed Panel, Add  168.09 
    For Galvanized Steel, Add  105.06 
    For Baked Enamel Finish, Add  324.50 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -49.32 
    For >100, Deduct  -71.59 
    For 2" Thick Door, Add  55.54 
    For Insulated Door (Polystyrene Core), Add  70.04 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  175.09 
    For Seamless Edge (Welded), Add  87.55 
    For Steel Stiffened, Add  175.09 

. 
 08 13 13 13-0110 PR Pair 2'-10" x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) .................................................................................................... 874.63 85.07 

    For 18 Gauge, Grade II, Heavy Duty, Add  140.90 
    For Up To 1' Extra Height, Add  194.93 
    For 1' To 1'-6" Extra Height, Add  371.90 
    For Composite Door Instead Of Full Panel Door, Add  31.70 
    For Type 304 Stainless Steel Door, Add  572.10 
    For Type 316 Stainless Steel Door, Add  924.34 
    For Embossed Panel, Add  169.08 
    For Galvanized Steel, Add  105.67 
    For Baked Enamel Finish, Add  313.43 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -47.99 
    For >100, Deduct  -69.85 
    For 2" Thick Door, Add  55.33 
    For Insulated Door (Polystyrene Core), Add  70.45 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  176.12 
    For Seamless Edge (Welded), Add  88.06 
    For Steel Stiffened, Add  176.12 
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 08 13 13 13-0111 PR Pair 3' x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) ........................................................................................................... 907.54 99.47 

    For 18 Gauge, Grade II, Heavy Duty, Add  141.72 
    For Up To 1' Extra Height, Add  196.07 
    For 1' To 1'-6" Extra Height, Add  374.08 
    For Composite Door Instead Of Full Panel Door, Add  31.89 
    For Type 304 Stainless Steel Door, Add  576.83 
    For Type 316 Stainless Steel Door, Add  931.14 
    For Embossed Panel, Add  170.07 
    For Galvanized Steel, Add  106.29 
    For Baked Enamel Finish, Add  331.94 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -50.35 
    For >100, Deduct  -73.04 
    For 2" Thick Door, Add  56.35 
    For Insulated Door (Polystyrene Core), Add  70.86 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  177.15 
    For Seamless Edge (Welded), Add  88.58 
    For Steel Stiffened, Add  177.15 

. 
 08 13 13 13-0112 PR Pair 3'-6" x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) ...................................................................................................... 989.99 103.61 

    For 18 Gauge, Grade II, Heavy Duty, Add  156.55 
    For Up To 1' Extra Height, Add  216.59 
    For 1' To 1'-6" Extra Height, Add  413.22 
    For Composite Door Instead Of Full Panel Door, Add  35.22 
    For Type 304 Stainless Steel Door, Add  636.58 
    For Type 316 Stainless Steel Door, Add  1,027.96 
    For Embossed Panel, Add  187.86 
    For Galvanized Steel, Add  117.42 
    For Baked Enamel Finish, Add  359.16 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -54.68 
    For >100, Deduct  -79.43 
    For 2" Thick Door, Add  61.93 
    For Insulated Door (Polystyrene Core), Add  78.28 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  195.69 
    For Seamless Edge (Welded), Add  97.85 
    For Steel Stiffened, Add  195.69 

. 
 08 13 13 13-0113 PR Pair 4' x 8' x 1-3/4" 18 Gauge Metal Door (Unrated) ........................................................................................................ 1,088.97 111.90 

    For Composite Door Instead Of Full Panel Door, Add  38.93 
    For Type 304 Stainless Steel Door, Add  703.33 
    For Type 316 Stainless Steel Door, Add  1,135.91 
    For Embossed Panel, Add  207.64 
    For Galvanized Steel, Add  129.78 
    For Baked Enamel Finish, Add  393.83 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -60.04 
    For >100, Deduct  -87.27 
    For 2" Thick Door, Add  68.32 
    For Insulated Door (Polystyrene Core), Add  86.52 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  216.29 
    For Seamless Edge (Welded), Add  108.15 
    For Steel Stiffened, Add  216.29 

XXXXXXX 
. 
 08 13 13 13-0114  16 Gauge 1-3/4" Unrated Door (08 13 13 13) 
. 
. 
 08 13 13 13-0115  6'-8" High (08 13 13 13-0114) 
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. 
 08 13 13 13-0116 EA 2' x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 472.66 47.99 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  113.00 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  150.67 
    For Composite Door Instead Of Full Panel Door, Add  16.95 
    For Type 304 Stainless Steel Door, Add  306.14 
    For Type 316 Stainless Steel Door, Add  494.48 
    For Embossed Panel, Add  90.40 
    For Galvanized Steel, Add  56.50 
    For Baked Enamel Finish, Add  170.59 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -26.03 
    For >100, Deduct  -37.85 
    For 2" Thick Door, Add  29.71 
    For Insulated Door (Polystyrene Core), Add  37.67 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  94.17 
    For Seamless Edge (Welded), Add  47.09 
    For Steel Stiffened, Add  94.17 

. 
 08 13 13 13-0117 EA 2'-4" x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) ......................................................................................................... 472.66 47.99 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  113.00 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  150.67 
    For Composite Door Instead Of Full Panel Door, Add  16.95 
    For Type 304 Stainless Steel Door, Add  306.14 
    For Type 316 Stainless Steel Door, Add  494.48 
    For Embossed Panel, Add  90.40 
    For Galvanized Steel, Add  56.50 
    For Baked Enamel Finish, Add  170.59 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -26.03 
    For >100, Deduct  -37.85 
    For 2" Thick Door, Add  29.71 
    For Insulated Door (Polystyrene Core), Add  37.67 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  94.17 
    For Seamless Edge (Welded), Add  47.09 
    For Steel Stiffened, Add  94.17 

. 
 08 13 13 13-0118 EA 2'-6" x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) ......................................................................................................... 484.72 50.17 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  115.31 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  153.75 
    For Composite Door Instead Of Full Panel Door, Add  17.30 
    For Type 304 Stainless Steel Door, Add  312.52 
    For Type 316 Stainless Steel Door, Add  504.71 
    For Embossed Panel, Add  92.25 
    For Galvanized Steel, Add  57.66 
    For Baked Enamel Finish, Add  175.52 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -26.74 
    For >100, Deduct  -38.86 
    For 2" Thick Door, Add  30.38 
    For Insulated Door (Polystyrene Core), Add  38.44 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  96.10 
    For Seamless Edge (Welded), Add  48.05 
    For Steel Stiffened, Add  96.10 

. 
 08 13 13 13-0119 EA 2'-8" x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) ......................................................................................................... 490.46 50.17 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  117.04 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  156.05 
    For Composite Door Instead Of Full Panel Door, Add  17.56 
    For Type 304 Stainless Steel Door, Add  317.11 
    For Type 316 Stainless Steel Door, Add  512.17 
    For Embossed Panel, Add  93.63 
    For Galvanized Steel, Add  58.52 
    For Baked Enamel Finish, Add  177.24 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -27.03 
    For >100, Deduct  -39.29 
    For 2" Thick Door, Add  30.79 
    For Insulated Door (Polystyrene Core), Add  39.01 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  97.53 
    For Seamless Edge (Welded), Add  48.77 
    For Steel Stiffened, Add  97.53 
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. 
 08 13 13 13-0120 EA 2'-10" x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) ....................................................................................................... 494.94 51.26 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  117.72 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  156.96 
    For Composite Door Instead Of Full Panel Door, Add  17.66 
    For Type 304 Stainless Steel Door, Add  319.05 
    For Type 316 Stainless Steel Door, Add  515.26 
    For Embossed Panel, Add  94.18 
    For Galvanized Steel, Add  58.86 
    For Baked Enamel Finish, Add  179.24 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -27.31 
    For >100, Deduct  -39.68 
    For 2" Thick Door, Add  31.01 
    For Insulated Door (Polystyrene Core), Add  39.24 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  98.10 
    For Seamless Edge (Welded), Add  49.05 
    For Steel Stiffened, Add  98.10 

. 
 08 13 13 13-0121 EA 3' x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 499.41 52.35 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  118.41 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  157.88 
    For Composite Door Instead Of Full Panel Door, Add  17.76 
    For Type 304 Stainless Steel Door, Add  321.00 
    For Type 316 Stainless Steel Door, Add  518.36 
    For Embossed Panel, Add  94.73 
    For Galvanized Steel, Add  59.21 
    For Baked Enamel Finish, Add  181.23 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -27.59 
    For >100, Deduct  -40.07 
    For 2" Thick Door, Add  31.23 
    For Insulated Door (Polystyrene Core), Add  39.47 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  98.68 
    For Seamless Edge (Welded), Add  49.34 
    For Steel Stiffened, Add  98.68 

. 
 08 13 13 13-0122 EA 3'-4" x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) ......................................................................................................... 529.24 52.35 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  127.36 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  169.82 
    For Composite Door Instead Of Full Panel Door, Add  19.10 
    For Type 304 Stainless Steel Door, Add  344.87 
    For Type 316 Stainless Steel Door, Add  557.14 
    For Embossed Panel, Add  101.89 
    For Galvanized Steel, Add  63.68 
    For Baked Enamel Finish, Add  190.18 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -29.08 
    For >100, Deduct  -42.31 
    For 2" Thick Door, Add  33.40 
    For Insulated Door (Polystyrene Core), Add  42.45 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  106.14 
    For Seamless Edge (Welded), Add  53.07 
    For Steel Stiffened, Add  106.14 

. 
 08 13 13 13-0123 EA 3'-6" x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) ......................................................................................................... 545.09 54.53 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  130.81 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  174.41 
    For Composite Door Instead Of Full Panel Door, Add  19.62 
    For Type 304 Stainless Steel Door, Add  354.27 
    For Type 316 Stainless Steel Door, Add  572.28 
    For Embossed Panel, Add  104.64 
    For Galvanized Steel, Add  65.40 
    For Baked Enamel Finish, Add  196.25 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -29.98 
    For >100, Deduct  -43.61 
    For 2" Thick Door, Add  34.34 
    For Insulated Door (Polystyrene Core), Add  43.60 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  109.01 
    For Seamless Edge (Welded), Add  54.50 
    For Steel Stiffened, Add  109.01 
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 08 13 13 13-0124 EA 4' x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 599.70 58.90 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  144.57 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  192.76 
    For Composite Door Instead Of Full Panel Door, Add  21.69 
    For Type 304 Stainless Steel Door, Add  391.42 
    For Type 316 Stainless Steel Door, Add  632.37 
    For Embossed Panel, Add  115.66 
    For Galvanized Steel, Add  72.29 
    For Baked Enamel Finish, Add  215.25 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -32.93 
    For >100, Deduct  -47.92 
    For 2" Thick Door, Add  37.88 
    For Insulated Door (Polystyrene Core), Add  48.19 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  120.48 
    For Seamless Edge (Welded), Add  60.24 
    For Steel Stiffened, Add  120.48 

. 
 08 13 13 13-0125 PR Pair 2'-6" x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) .................................................................................................. 959.41 95.32 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  230.63 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  307.51 
    For Composite Door Instead Of Full Panel Door, Add  34.59 
    For Type 304 Stainless Steel Door, Add  624.55 
    For Type 316 Stainless Steel Door, Add  1,008.93 
    For Embossed Panel, Add  184.50 
    For Galvanized Steel, Add  115.32 
    For Baked Enamel Finish, Add  345.02 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -52.74 
    For >100, Deduct  -76.72 
    For 2" Thick Door, Add  60.50 
    For Insulated Door (Polystyrene Core), Add  76.88 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  192.19 
    For Seamless Edge (Welded), Add  96.10 
    For Steel Stiffened, Add  192.19 

. 
 08 13 13 13-0126 PR Pair 2'-8" x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) .................................................................................................. 970.88 95.32 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  234.07 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  312.10 
    For Composite Door Instead Of Full Panel Door, Add  35.11 
    For Type 304 Stainless Steel Door, Add  633.72 
    For Type 316 Stainless Steel Door, Add  1,023.84 
    For Embossed Panel, Add  187.26 
    For Galvanized Steel, Add  117.04 
    For Baked Enamel Finish, Add  348.46 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -53.31 
    For >100, Deduct  -77.58 
    For 2" Thick Door, Add  61.33 
    For Insulated Door (Polystyrene Core), Add  78.02 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  195.06 
    For Seamless Edge (Welded), Add  97.53 
    For Steel Stiffened, Add  195.06 

. 
 08 13 13 13-0127 PR Pair 2'-10" x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) ................................................................................................ 954.97 85.07 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  235.45 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  313.93 
    For Composite Door Instead Of Full Panel Door, Add  35.32 
    For Type 304 Stainless Steel Door, Add  636.37 
    For Type 316 Stainless Steel Door, Add  1,028.79 
    For Embossed Panel, Add  188.36 
    For Galvanized Steel, Add  117.72 
    For Baked Enamel Finish, Add  337.53 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -52.00 
    For >100, Deduct  -75.88 
    For 2" Thick Door, Add  61.15 
    For Insulated Door (Polystyrene Core), Add  78.48 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  196.21 
    For Seamless Edge (Welded), Add  98.10 
    For Steel Stiffened, Add  196.21 
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. 
 08 13 13 13-0128 PR Pair 3' x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) ...................................................................................................... 988.35 99.47 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  236.83 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  315.77 
    For Composite Door Instead Of Full Panel Door, Add  35.52 
    For Type 304 Stainless Steel Door, Add  641.48 
    For Type 316 Stainless Steel Door, Add  1,036.19 
    For Embossed Panel, Add  189.46 
    For Galvanized Steel, Add  118.41 
    For Baked Enamel Finish, Add  356.18 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -54.39 
    For >100, Deduct  -79.10 
    For 2" Thick Door, Add  62.21 
    For Insulated Door (Polystyrene Core), Add  78.94 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  197.36 
    For Seamless Edge (Welded), Add  98.68 
    For Steel Stiffened, Add  197.36 

. 
 08 13 13 13-0129 PR Pair 3'-6" x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) ............................................................................................... 1,079.25 103.61 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  261.61 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  348.81 
    For Composite Door Instead Of Full Panel Door, Add  39.24 
    For Type 304 Stainless Steel Door, Add  707.99 
    For Type 316 Stainless Steel Door, Add  1,144.00 
    For Embossed Panel, Add  209.29 
    For Galvanized Steel, Add  130.80 
    For Baked Enamel Finish, Add  385.94 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -59.14 
    For >100, Deduct  -86.12 
    For 2" Thick Door, Add  68.40 
    For Insulated Door (Polystyrene Core), Add  87.20 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  218.01 
    For Seamless Edge (Welded), Add  109.00 
    For Steel Stiffened, Add  218.01 

. 
 08 13 13 13-0130 PR Pair 4' x 6'-8" x 1-3/4" 16 Gauge Metal Door (Unrated) ................................................................................................... 1,187.63 111.90 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  289.15 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  385.53 
    For Composite Door Instead Of Full Panel Door, Add  43.37 
    For Type 304 Stainless Steel Door, Add  782.25 
    For Type 316 Stainless Steel Door, Add  1,264.17 
    For Embossed Panel, Add  231.32 
    For Galvanized Steel, Add  144.57 
    For Baked Enamel Finish, Add  423.43 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -64.98 
    For >100, Deduct  -94.67 
    For 2" Thick Door, Add  75.47 
    For Insulated Door (Polystyrene Core), Add  96.38 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  240.96 
    For Seamless Edge (Welded), Add  120.48 
    For Steel Stiffened, Add  240.96 

XXXXXXX 
. 
 08 13 13 13-0131  7' High (08 13 13 13-0114) 
. 
. 

 08 13 13 13-0132 EA 2' x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) .................................................................................................................. 481.60 47.99 
    For 16 Gauge, Grade III, Extra Heavy Duty, Add  115.69 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  154.25 
    For Composite Door Instead Of Full Panel Door, Add  17.35 
    For Type 304 Stainless Steel Door, Add  313.30 
    For Type 316 Stainless Steel Door, Add  506.11 
    For Embossed Panel, Add  92.55 
    For Galvanized Steel, Add  57.84 
    For Baked Enamel Finish, Add  173.27 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -26.48 
    For >100, Deduct  -38.52 
    For 2" Thick Door, Add  30.36 
    For Insulated Door (Polystyrene Core), Add  38.56 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  96.41 
    For Seamless Edge (Welded), Add  48.20 
    For Steel Stiffened, Add  96.41 
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. 
 08 13 13 13-0133 EA 2'-4" x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 481.60 47.99 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  115.69 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  154.25 
    For Composite Door Instead Of Full Panel Door, Add  17.35 
    For Type 304 Stainless Steel Door, Add  313.30 
    For Type 316 Stainless Steel Door, Add  506.11 
    For Embossed Panel, Add  92.55 
    For Galvanized Steel, Add  57.84 
    For Baked Enamel Finish, Add  173.27 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -26.48 
    For >100, Deduct  -38.52 
    For 2" Thick Door, Add  30.36 
    For Insulated Door (Polystyrene Core), Add  38.56 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  96.41 
    For Seamless Edge (Welded), Add  48.20 
    For Steel Stiffened, Add  96.41 

. 
 08 13 13 13-0134 EA 2'-6" x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 493.85 50.17 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  118.05 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  157.40 
    For Composite Door Instead Of Full Panel Door, Add  17.71 
    For Type 304 Stainless Steel Door, Add  319.83 
    For Type 316 Stainless Steel Door, Add  516.58 
    For Embossed Panel, Add  94.44 
    For Galvanized Steel, Add  59.03 
    For Baked Enamel Finish, Add  178.26 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -27.20 
    For >100, Deduct  -39.55 
    For 2" Thick Door, Add  31.04 
    For Insulated Door (Polystyrene Core), Add  39.35 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  98.38 
    For Seamless Edge (Welded), Add  49.19 
    For Steel Stiffened, Add  98.38 

. 
 08 13 13 13-0135 EA 2'-8" x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 499.72 50.17 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  119.81 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  159.75 
    For Composite Door Instead Of Full Panel Door, Add  17.97 
    For Type 304 Stainless Steel Door, Add  324.52 
    For Type 316 Stainless Steel Door, Add  524.21 
    For Embossed Panel, Add  95.85 
    For Galvanized Steel, Add  59.91 
    For Baked Enamel Finish, Add  180.02 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -27.49 
    For >100, Deduct  -39.99 
    For 2" Thick Door, Add  31.46 
    For Insulated Door (Polystyrene Core), Add  39.94 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  99.85 
    For Seamless Edge (Welded), Add  49.92 
    For Steel Stiffened, Add  99.85 

. 
 08 13 13 13-0136 EA 2'-10" x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) ............................................................................................................ 504.26 51.26 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  120.52 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  160.69 
    For Composite Door Instead Of Full Panel Door, Add  18.08 
    For Type 304 Stainless Steel Door, Add  326.51 
    For Type 316 Stainless Steel Door, Add  527.38 
    For Embossed Panel, Add  96.42 
    For Galvanized Steel, Add  60.26 
    For Baked Enamel Finish, Add  182.04 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -27.78 
    For >100, Deduct  -40.38 
    For 2" Thick Door, Add  31.69 
    For Insulated Door (Polystyrene Core), Add  40.17 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  100.43 
    For Seamless Edge (Welded), Add  50.22 
    For Steel Stiffened, Add  100.43 
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. 
 08 13 13 13-0137 EA 3' x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) .................................................................................................................. 508.78 52.35 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  121.22 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  161.63 
    For Composite Door Instead Of Full Panel Door, Add  18.18 
    For Type 304 Stainless Steel Door, Add  328.50 
    For Type 316 Stainless Steel Door, Add  530.54 
    For Embossed Panel, Add  96.98 
    For Galvanized Steel, Add  60.61 
    For Baked Enamel Finish, Add  184.04 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -28.06 
    For >100, Deduct  -40.78 
    For 2" Thick Door, Add  31.91 
    For Insulated Door (Polystyrene Core), Add  40.41 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  101.02 
    For Seamless Edge (Welded), Add  50.51 
    For Steel Stiffened, Add  101.02 

. 
 08 13 13 13-0138 EA 3'-4" x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 539.32 52.35 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  130.39 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  173.85 
    For Composite Door Instead Of Full Panel Door, Add  19.56 
    For Type 304 Stainless Steel Door, Add  352.93 
    For Type 316 Stainless Steel Door, Add  570.24 
    For Embossed Panel, Add  104.31 
    For Galvanized Steel, Add  65.19 
    For Baked Enamel Finish, Add  193.21 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -29.58 
    For >100, Deduct  -43.07 
    For 2" Thick Door, Add  34.13 
    For Insulated Door (Polystyrene Core), Add  43.46 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  108.66 
    For Seamless Edge (Welded), Add  54.33 
    For Steel Stiffened, Add  108.66 

. 
 08 13 13 13-0139 EA 3'-6" x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 555.43 54.53 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  133.91 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  178.54 
    For Composite Door Instead Of Full Panel Door, Add  20.09 
    For Type 304 Stainless Steel Door, Add  362.54 
    For Type 316 Stainless Steel Door, Add  585.72 
    For Embossed Panel, Add  107.13 
    For Galvanized Steel, Add  66.95 
    For Baked Enamel Finish, Add  199.35 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -30.50 
    For >100, Deduct  -44.38 
    For 2" Thick Door, Add  35.09 
    For Insulated Door (Polystyrene Core), Add  44.64 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  111.59 
    For Seamless Edge (Welded), Add  55.80 
    For Steel Stiffened, Add  111.59 

. 
 08 13 13 13-0140 EA 4' x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) .................................................................................................................. 611.14 58.90 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  148.01 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  197.34 
    For Composite Door Instead Of Full Panel Door, Add  22.20 
    For Type 304 Stainless Steel Door, Add  400.57 
    For Type 316 Stainless Steel Door, Add  647.24 
    For Embossed Panel, Add  118.40 
    For Galvanized Steel, Add  74.00 
    For Baked Enamel Finish, Add  218.68 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -33.50 
    For >100, Deduct  -48.78 
    For 2" Thick Door, Add  38.71 
    For Insulated Door (Polystyrene Core), Add  49.34 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  123.34 
    For Seamless Edge (Welded), Add  61.67 
    For Steel Stiffened, Add  123.34 
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 08 13 13 13-0141 PR Pair 2'-6" x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) ...................................................................................................... 977.65 95.32 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  236.10 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  314.80 
    For Composite Door Instead Of Full Panel Door, Add  35.42 
    For Type 304 Stainless Steel Door, Add  639.14 
    For Type 316 Stainless Steel Door, Add  1,032.65 
    For Embossed Panel, Add  188.88 
    For Galvanized Steel, Add  118.05 
    For Baked Enamel Finish, Add  350.49 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -53.65 
    For >100, Deduct  -78.09 
    For 2" Thick Door, Add  61.82 
    For Insulated Door (Polystyrene Core), Add  78.70 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  196.75 
    For Seamless Edge (Welded), Add  98.38 
    For Steel Stiffened, Add  196.75 

. 
 08 13 13 13-0142 PR Pair 2'-8" x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) ...................................................................................................... 989.40 95.32 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  239.63 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  319.50 
    For Composite Door Instead Of Full Panel Door, Add  35.94 
    For Type 304 Stainless Steel Door, Add  648.54 
    For Type 316 Stainless Steel Door, Add  1,047.92 
    For Embossed Panel, Add  191.70 
    For Galvanized Steel, Add  119.81 
    For Baked Enamel Finish, Add  354.01 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -54.24 
    For >100, Deduct  -78.97 
    For 2" Thick Door, Add  62.68 
    For Insulated Door (Polystyrene Core), Add  79.88 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  199.69 
    For Seamless Edge (Welded), Add  99.85 
    For Steel Stiffened, Add  199.69 

. 
 08 13 13 13-0143 PR Pair 2'-10" x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) .................................................................................................... 973.59 85.07 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  241.04 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  321.38 
    For Composite Door Instead Of Full Panel Door, Add  36.16 
    For Type 304 Stainless Steel Door, Add  651.27 
    For Type 316 Stainless Steel Door, Add  1,052.99 
    For Embossed Panel, Add  192.83 
    For Galvanized Steel, Add  120.52 
    For Baked Enamel Finish, Add  343.12 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -52.93 
    For >100, Deduct  -77.27 
    For 2" Thick Door, Add  62.50 
    For Insulated Door (Polystyrene Core), Add  80.35 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  200.86 
    For Seamless Edge (Welded), Add  100.43 
    For Steel Stiffened, Add  200.86 

. 
 08 13 13 13-0144 PR Pair 3' x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) ........................................................................................................ 1,007.08 99.47 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  242.45 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  323.26 
    For Composite Door Instead Of Full Panel Door, Add  36.37 
    For Type 304 Stainless Steel Door, Add  656.47 
    For Type 316 Stainless Steel Door, Add  1,060.54 
    For Embossed Panel, Add  193.96 
    For Galvanized Steel, Add  121.22 
    For Baked Enamel Finish, Add  361.80 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -55.33 
    For >100, Deduct  -80.50 
    For 2" Thick Door, Add  63.56 
    For Insulated Door (Polystyrene Core), Add  80.82 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  202.04 
    For Seamless Edge (Welded), Add  101.02 
    For Steel Stiffened, Add  202.04 
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 08 13 13 13-0145 PR Pair 3'-6" x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) ................................................................................................... 1,099.95 103.61 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  267.82 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  357.09 
    For Composite Door Instead Of Full Panel Door, Add  40.17 
    For Type 304 Stainless Steel Door, Add  724.55 
    For Type 316 Stainless Steel Door, Add  1,170.91 
    For Embossed Panel, Add  214.26 
    For Galvanized Steel, Add  133.91 
    For Baked Enamel Finish, Add  392.15 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -60.18 
    For >100, Deduct  -87.68 
    For 2" Thick Door, Add  69.90 
    For Insulated Door (Polystyrene Core), Add  89.27 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  223.18 
    For Seamless Edge (Welded), Add  111.59 
    For Steel Stiffened, Add  223.18 

. 
 08 13 13 13-0146 PR Pair 4' x 7' x 1-3/4" 16 Gauge Metal Door (Unrated) ........................................................................................................ 1,210.50 111.90 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  296.01 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  394.68 
    For Composite Door Instead Of Full Panel Door, Add  44.40 
    For Type 304 Stainless Steel Door, Add  800.55 
    For Type 316 Stainless Steel Door, Add  1,293.90 
    For Embossed Panel, Add  236.81 
    For Galvanized Steel, Add  148.01 
    For Baked Enamel Finish, Add  430.29 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -66.12 
    For >100, Deduct  -96.38 
    For 2" Thick Door, Add  77.13 
    For Insulated Door (Polystyrene Core), Add  98.67 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  246.68 
    For Seamless Edge (Welded), Add  123.34 
    For Steel Stiffened, Add  246.68 

XXXXXXX 
. 
 08 13 13 13-0147  7'-2" High (08 13 13 13-0114) 
. 
. 

 08 13 13 13-0148 EA 2' x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 490.54 47.99 
    For 16 Gauge, Grade III, Extra Heavy Duty, Add  118.37 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  157.82 
    For Composite Door Instead Of Full Panel Door, Add  17.76 
    For Type 304 Stainless Steel Door, Add  320.45 
    For Type 316 Stainless Steel Door, Add  517.73 
    For Embossed Panel, Add  94.69 
    For Galvanized Steel, Add  59.18 
    For Baked Enamel Finish, Add  175.96 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -26.93 
    For >100, Deduct  -39.19 
    For 2" Thick Door, Add  31.01 
    For Insulated Door (Polystyrene Core), Add  39.46 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  98.64 
    For Seamless Edge (Welded), Add  49.32 
    For Steel Stiffened, Add  98.64 

. 
 08 13 13 13-0149 EA 2'-4" x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) ......................................................................................................... 490.54 47.99 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  118.37 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  157.82 
    For Composite Door Instead Of Full Panel Door, Add  17.76 
    For Type 304 Stainless Steel Door, Add  320.45 
    For Type 316 Stainless Steel Door, Add  517.73 
    For Embossed Panel, Add  94.69 
    For Galvanized Steel, Add  59.18 
    For Baked Enamel Finish, Add  175.96 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -26.93 
    For >100, Deduct  -39.19 
    For 2" Thick Door, Add  31.01 
    For Insulated Door (Polystyrene Core), Add  39.46 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  98.64 
    For Seamless Edge (Welded), Add  49.32 
    For Steel Stiffened, Add  98.64 
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 08 13 13 13-0150 EA 2'-6" x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) ......................................................................................................... 502.97 50.17 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  120.79 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  161.05 
    For Composite Door Instead Of Full Panel Door, Add  18.12 
    For Type 304 Stainless Steel Door, Add  327.12 
    For Type 316 Stainless Steel Door, Add  528.44 
    For Embossed Panel, Add  96.63 
    For Galvanized Steel, Add  60.39 
    For Baked Enamel Finish, Add  180.99 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -27.66 
    For >100, Deduct  -40.23 
    For 2" Thick Door, Add  31.70 
    For Insulated Door (Polystyrene Core), Add  40.26 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  100.66 
    For Seamless Edge (Welded), Add  50.33 
    For Steel Stiffened, Add  100.66 

. 
 08 13 13 13-0151 EA 2'-8" x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) ......................................................................................................... 508.98 50.17 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  122.59 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  163.46 
    For Composite Door Instead Of Full Panel Door, Add  18.39 
    For Type 304 Stainless Steel Door, Add  331.93 
    For Type 316 Stainless Steel Door, Add  536.25 
    For Embossed Panel, Add  98.07 
    For Galvanized Steel, Add  61.30 
    For Baked Enamel Finish, Add  182.80 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -27.96 
    For >100, Deduct  -40.68 
    For 2" Thick Door, Add  32.13 
    For Insulated Door (Polystyrene Core), Add  40.86 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  102.16 
    For Seamless Edge (Welded), Add  51.08 
    For Steel Stiffened, Add  102.16 

. 
 08 13 13 13-0152 EA 2'-10" x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) ....................................................................................................... 513.57 51.26 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  123.31 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  164.42 
    For Composite Door Instead Of Full Panel Door, Add  18.50 
    For Type 304 Stainless Steel Door, Add  333.96 
    For Type 316 Stainless Steel Door, Add  539.48 
    For Embossed Panel, Add  98.65 
    For Galvanized Steel, Add  61.66 
    For Baked Enamel Finish, Add  184.83 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -28.24 
    For >100, Deduct  -41.08 
    For 2" Thick Door, Add  32.36 
    For Insulated Door (Polystyrene Core), Add  41.10 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  102.76 
    For Seamless Edge (Welded), Add  51.38 
    For Steel Stiffened, Add  102.76 

. 
 08 13 13 13-0153 EA 3' x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 518.14 52.35 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  124.03 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  165.38 
    For Composite Door Instead Of Full Panel Door, Add  18.60 
    For Type 304 Stainless Steel Door, Add  335.99 
    For Type 316 Stainless Steel Door, Add  542.71 
    For Embossed Panel, Add  99.23 
    For Galvanized Steel, Add  62.02 
    For Baked Enamel Finish, Add  186.85 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -28.52 
    For >100, Deduct  -41.48 
    For 2" Thick Door, Add  32.59 
    For Insulated Door (Polystyrene Core), Add  41.34 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  103.36 
    For Seamless Edge (Welded), Add  51.68 
    For Steel Stiffened, Add  103.36 
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. 
 08 13 13 13-0154 EA 3'-4" x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) ......................................................................................................... 549.39 52.35 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  133.41 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  177.88 
    For Composite Door Instead Of Full Panel Door, Add  20.01 
    For Type 304 Stainless Steel Door, Add  360.99 
    For Type 316 Stainless Steel Door, Add  583.33 
    For Embossed Panel, Add  106.73 
    For Galvanized Steel, Add  66.70 
    For Baked Enamel Finish, Add  196.23 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -30.09 
    For >100, Deduct  -43.82 
    For 2" Thick Door, Add  34.86 
    For Insulated Door (Polystyrene Core), Add  44.47 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  111.17 
    For Seamless Edge (Welded), Add  55.59 
    For Steel Stiffened, Add  111.17 

. 
 08 13 13 13-0155 EA 3'-6" x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) ......................................................................................................... 565.78 54.53 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  137.01 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  182.68 
    For Composite Door Instead Of Full Panel Door, Add  20.55 
    For Type 304 Stainless Steel Door, Add  370.82 
    For Type 316 Stainless Steel Door, Add  599.18 
    For Embossed Panel, Add  109.61 
    For Galvanized Steel, Add  68.51 
    For Baked Enamel Finish, Add  202.46 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -31.02 
    For >100, Deduct  -45.16 
    For 2" Thick Door, Add  35.84 
    For Insulated Door (Polystyrene Core), Add  45.67 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  114.18 
    For Seamless Edge (Welded), Add  57.09 
    For Steel Stiffened, Add  114.18 

. 
 08 13 13 13-0156 EA 4' x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 622.58 58.90 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  151.44 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  201.92 
    For Composite Door Instead Of Full Panel Door, Add  22.72 
    For Type 304 Stainless Steel Door, Add  409.72 
    For Type 316 Stainless Steel Door, Add  662.12 
    For Embossed Panel, Add  121.15 
    For Galvanized Steel, Add  75.72 
    For Baked Enamel Finish, Add  222.11 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -34.07 
    For >100, Deduct  -49.64 
    For 2" Thick Door, Add  39.54 
    For Insulated Door (Polystyrene Core), Add  50.48 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  126.20 
    For Seamless Edge (Welded), Add  63.10 
    For Steel Stiffened, Add  126.20 

. 
 08 13 13 13-0157 PR Pair 2'-6" x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) .................................................................................................. 995.90 95.32 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  241.58 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  322.10 
    For Composite Door Instead Of Full Panel Door, Add  36.24 
    For Type 304 Stainless Steel Door, Add  653.74 
    For Type 316 Stainless Steel Door, Add  1,056.37 
    For Embossed Panel, Add  193.26 
    For Galvanized Steel, Add  120.79 
    For Baked Enamel Finish, Add  355.96 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -54.56 
    For >100, Deduct  -79.46 
    For 2" Thick Door, Add  63.15 
    For Insulated Door (Polystyrene Core), Add  80.53 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  201.32 
    For Seamless Edge (Welded), Add  100.66 
    For Steel Stiffened, Add  201.32 
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 08 13 13 13-0158 PR Pair 2'-8" x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) ............................................................................................... 1,007.91 95.32 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  245.18 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  326.91 
    For Composite Door Instead Of Full Panel Door, Add  36.78 
    For Type 304 Stainless Steel Door, Add  663.35 
    For Type 316 Stainless Steel Door, Add  1,071.98 
    For Embossed Panel, Add  196.14 
    For Galvanized Steel, Add  122.59 
    For Baked Enamel Finish, Add  359.57 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -55.16 
    For >100, Deduct  -80.36 
    For 2" Thick Door, Add  64.02 
    For Insulated Door (Polystyrene Core), Add  81.73 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  204.32 
    For Seamless Edge (Welded), Add  102.16 
    For Steel Stiffened, Add  204.32 

. 
 08 13 13 13-0159 PR Pair 2'-10" x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) ................................................................................................ 992.22 85.07 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  246.62 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  328.83 
    For Composite Door Instead Of Full Panel Door, Add  36.99 
    For Type 304 Stainless Steel Door, Add  666.17 
    For Type 316 Stainless Steel Door, Add  1,077.21 
    For Embossed Panel, Add  197.30 
    For Galvanized Steel, Add  123.31 
    For Baked Enamel Finish, Add  348.71 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -53.86 
    For >100, Deduct  -78.67 
    For 2" Thick Door, Add  63.85 
    For Insulated Door (Polystyrene Core), Add  82.21 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  205.52 
    For Seamless Edge (Welded), Add  102.76 
    For Steel Stiffened, Add  205.52 

. 
 08 13 13 13-0160 PR Pair 3' x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) ................................................................................................... 1,025.82 99.47 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  248.07 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  330.76 
    For Composite Door Instead Of Full Panel Door, Add  37.21 
    For Type 304 Stainless Steel Door, Add  671.46 
    For Type 316 Stainless Steel Door, Add  1,084.90 
    For Embossed Panel, Add  198.45 
    For Galvanized Steel, Add  124.03 
    For Baked Enamel Finish, Add  367.43 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -56.26 
    For >100, Deduct  -81.91 
    For 2" Thick Door, Add  64.92 
    For Insulated Door (Polystyrene Core), Add  82.69 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  206.72 
    For Seamless Edge (Welded), Add  103.36 
    For Steel Stiffened, Add  206.72 

. 
 08 13 13 13-0161 PR Pair 3'-6" x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) ............................................................................................... 1,120.64 103.61 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  274.03 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  365.37 
    For Composite Door Instead Of Full Panel Door, Add  41.10 
    For Type 304 Stainless Steel Door, Add  741.10 
    For Type 316 Stainless Steel Door, Add  1,197.81 
    For Embossed Panel, Add  219.22 
    For Galvanized Steel, Add  137.01 
    For Baked Enamel Finish, Add  398.36 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -61.21 
    For >100, Deduct  -89.23 
    For 2" Thick Door, Add  71.40 
    For Insulated Door (Polystyrene Core), Add  91.34 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  228.36 
    For Seamless Edge (Welded), Add  114.18 
    For Steel Stiffened, Add  228.36 
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 08 13 13 13-0162 PR Pair 4' x 7'-2" x 1-3/4" 16 Gauge Metal Door (Unrated) ................................................................................................... 1,233.37 111.90 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  302.87 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  403.83 
    For Composite Door Instead Of Full Panel Door, Add  45.43 
    For Type 304 Stainless Steel Door, Add  818.85 
    For Type 316 Stainless Steel Door, Add  1,323.63 
    For Embossed Panel, Add  242.30 
    For Galvanized Steel, Add  151.44 
    For Baked Enamel Finish, Add  437.15 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -67.26 
    For >100, Deduct  -98.10 
    For 2" Thick Door, Add  78.79 
    For Insulated Door (Polystyrene Core), Add  100.96 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  252.39 
    For Seamless Edge (Welded), Add  126.20 
    For Steel Stiffened, Add  252.39 

XXXXXXX 
. 
 08 13 13 13-0163  8' High (08 13 13 13-0114) 
. 
. 

 08 13 13 13-0164 EA 2' x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) .................................................................................................................. 564.28 47.99 
    For 16 Gauge, Grade III, Extra Heavy Duty, Add  140.49 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  187.32 
    For Up To 1' Extra Height, Add  129.58 
    For Composite Door Instead Of Full Panel Door, Add  21.07 
    For Type 304 Stainless Steel Door, Add  379.44 
    For Type 316 Stainless Steel Door, Add  613.59 
    For Embossed Panel, Add  112.39 
    For Galvanized Steel, Add  70.25 
    For Baked Enamel Finish, Add  198.08 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -30.61 
    For >100, Deduct  -44.72 
    For 2" Thick Door, Add  36.35 
    For Insulated Door (Polystyrene Core), Add  46.83 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  117.08 
    For Seamless Edge (Welded), Add  58.54 
    For Steel Stiffened, Add  117.08 

. 
 08 13 13 13-0165 EA 2'-4" x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 564.28 47.99 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  140.49 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  187.32 
    For Up To 1' Extra Height, Add  129.58 
    For Composite Door Instead Of Full Panel Door, Add  21.07 
    For Type 304 Stainless Steel Door, Add  379.44 
    For Type 316 Stainless Steel Door, Add  613.59 
    For Embossed Panel, Add  112.39 
    For Galvanized Steel, Add  70.25 
    For Baked Enamel Finish, Add  198.08 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -30.61 
    For >100, Deduct  -44.72 
    For 2" Thick Door, Add  36.35 
    For Insulated Door (Polystyrene Core), Add  46.83 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  117.08 
    For Seamless Edge (Welded), Add  58.54 
    For Steel Stiffened, Add  117.08 
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 08 13 13 13-0166 EA 2'-6" x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 578.22 50.17 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  143.36 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  191.15 
    For Up To 1' Extra Height, Add  132.23 
    For Composite Door Instead Of Full Panel Door, Add  21.50 
    For Type 304 Stainless Steel Door, Add  387.32 
    For Type 316 Stainless Steel Door, Add  626.26 
    For Embossed Panel, Add  114.69 
    For Galvanized Steel, Add  71.68 
    For Baked Enamel Finish, Add  203.57 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -31.42 
    For >100, Deduct  -45.88 
    For 2" Thick Door, Add  37.15 
    For Insulated Door (Polystyrene Core), Add  47.79 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  119.47 
    For Seamless Edge (Welded), Add  59.74 
    For Steel Stiffened, Add  119.47 

. 
 08 13 13 13-0167 EA 2'-8" x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 585.35 50.17 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  145.50 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  194.00 
    For Up To 1' Extra Height, Add  134.20 
    For Composite Door Instead Of Full Panel Door, Add  21.83 
    For Type 304 Stainless Steel Door, Add  393.03 
    For Type 316 Stainless Steel Door, Add  635.53 
    For Embossed Panel, Add  116.40 
    For Galvanized Steel, Add  72.75 
    For Baked Enamel Finish, Add  205.71 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -31.78 
    For >100, Deduct  -46.41 
    For 2" Thick Door, Add  37.67 
    For Insulated Door (Polystyrene Core), Add  48.50 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  121.25 
    For Seamless Edge (Welded), Add  60.63 
    For Steel Stiffened, Add  121.25 

. 
 08 13 13 13-0168 EA 2'-10" x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) ............................................................................................................ 590.39 51.26 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  146.36 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  195.14 
    For Up To 1' Extra Height, Add  134.99 
    For Composite Door Instead Of Full Panel Door, Add  21.95 
    For Type 304 Stainless Steel Door, Add  395.41 
    For Type 316 Stainless Steel Door, Add  639.34 
    For Embossed Panel, Add  117.09 
    For Galvanized Steel, Add  73.18 
    For Baked Enamel Finish, Add  207.88 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -32.08 
    For >100, Deduct  -46.84 
    For 2" Thick Door, Add  37.93 
    For Insulated Door (Polystyrene Core), Add  48.79 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  121.97 
    For Seamless Edge (Welded), Add  60.98 
    For Steel Stiffened, Add  121.97 

. 
 08 13 13 13-0169 EA 3' x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) .................................................................................................................. 595.41 52.35 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  147.21 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  196.28 
    For Up To 1' Extra Height, Add  135.78 
    For Composite Door Instead Of Full Panel Door, Add  22.08 
    For Type 304 Stainless Steel Door, Add  397.80 
    For Type 316 Stainless Steel Door, Add  643.16 
    For Embossed Panel, Add  117.77 
    For Galvanized Steel, Add  73.61 
    For Baked Enamel Finish, Add  210.03 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -32.39 
    For >100, Deduct  -47.27 
    For 2" Thick Door, Add  38.19 
    For Insulated Door (Polystyrene Core), Add  49.07 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  122.68 
    For Seamless Edge (Welded), Add  61.34 
    For Steel Stiffened, Add  122.68 
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 08 13 13 13-0170 EA 3'-4" x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 632.50 52.35 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  158.34 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  211.12 
    For Up To 1' Extra Height, Add  146.04 
    For Composite Door Instead Of Full Panel Door, Add  23.75 
    For Type 304 Stainless Steel Door, Add  427.48 
    For Type 316 Stainless Steel Door, Add  691.38 
    For Embossed Panel, Add  126.67 
    For Galvanized Steel, Add  79.17 
    For Baked Enamel Finish, Add  221.16 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -34.24 
    For >100, Deduct  -50.06 
    For 2" Thick Door, Add  40.88 
    For Insulated Door (Polystyrene Core), Add  52.78 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  131.95 
    For Seamless Edge (Welded), Add  65.98 
    For Steel Stiffened, Add  131.95 

. 
 08 13 13 13-0171 EA 3'-6" x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) .............................................................................................................. 651.14 54.53 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  162.62 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  216.83 
    For Up To 1' Extra Height, Add  149.99 
    For 1' To 1'-6" Extra Height, Add  286.16 
    For Composite Door Instead Of Full Panel Door, Add  24.39 
    For Type 304 Stainless Steel Door, Add  439.11 
    For Type 316 Stainless Steel Door, Add  710.14 
    For Embossed Panel, Add  130.10 
    For Galvanized Steel, Add  81.31 
    For Baked Enamel Finish, Add  228.06 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -35.28 
    For >100, Deduct  -51.56 
    For 2" Thick Door, Add  42.03 
    For Insulated Door (Polystyrene Core), Add  54.21 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  135.52 
    For Seamless Edge (Welded), Add  67.76 
    For Steel Stiffened, Add  135.52 

. 
 08 13 13 13-0172 EA 4' x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) .................................................................................................................. 716.92 58.90 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  179.74 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  239.65 
    For Up To 1' Extra Height, Add  165.78 
    For 1' To 1'-6" Extra Height, Add  316.28 
    For Composite Door Instead Of Full Panel Door, Add  26.96 
    For Type 304 Stainless Steel Door, Add  485.19 
    For Type 316 Stainless Steel Door, Add  784.76 
    For Embossed Panel, Add  143.79 
    For Galvanized Steel, Add  89.87 
    For Baked Enamel Finish, Add  250.41 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -38.79 
    For >100, Deduct  -56.71 
    For 2" Thick Door, Add  46.38 
    For Insulated Door (Polystyrene Core), Add  59.91 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  149.78 
    For Seamless Edge (Welded), Add  74.89 
    For Steel Stiffened, Add  149.78 
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 08 13 13 13-0173 PR Pair 2'-6" x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) ................................................................................................... 1,146.39 95.32 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  286.73 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  382.30 
    For Up To 1' Extra Height, Add  264.46 
    For Composite Door Instead Of Full Panel Door, Add  43.01 
    For Type 304 Stainless Steel Door, Add  774.13 
    For Type 316 Stainless Steel Door, Add  1,252.01 
    For Embossed Panel, Add  229.38 
    For Galvanized Steel, Add  143.36 
    For Baked Enamel Finish, Add  401.11 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -62.09 
    For >100, Deduct  -90.75 
    For 2" Thick Door, Add  74.06 
    For Insulated Door (Polystyrene Core), Add  95.58 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  238.94 
    For Seamless Edge (Welded), Add  119.47 
    For Steel Stiffened, Add  238.94 

. 
 08 13 13 13-0174 PR Pair 2'-8" x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) ................................................................................................... 1,160.66 95.32 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  291.01 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  388.01 
    For Up To 1' Extra Height, Add  268.40 
    For Composite Door Instead Of Full Panel Door, Add  43.65 
    For Type 304 Stainless Steel Door, Add  785.55 
    For Type 316 Stainless Steel Door, Add  1,270.56 
    For Embossed Panel, Add  232.80 
    For Galvanized Steel, Add  145.50 
    For Baked Enamel Finish, Add  405.39 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -62.80 
    For >100, Deduct  -91.82 
    For 2" Thick Door, Add  75.09 
    For Insulated Door (Polystyrene Core), Add  97.00 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  242.51 
    For Seamless Edge (Welded), Add  121.25 
    For Steel Stiffened, Add  242.51 

. 
 08 13 13 13-0175 PR Pair 2'-10" x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) ................................................................................................. 1,145.86 85.07 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  292.72 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  390.29 
    For Up To 1' Extra Height, Add  269.98 
    For Composite Door Instead Of Full Panel Door, Add  43.91 
    For Type 304 Stainless Steel Door, Add  789.08 
    For Type 316 Stainless Steel Door, Add  1,276.94 
    For Embossed Panel, Add  234.17 
    For Galvanized Steel, Add  146.36 
    For Baked Enamel Finish, Add  394.80 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -61.55 
    For >100, Deduct  -90.19 
    For 2" Thick Door, Add  74.99 
    For Insulated Door (Polystyrene Core), Add  97.57 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  243.93 
    For Seamless Edge (Welded), Add  121.97 
    For Steel Stiffened, Add  243.93 
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 08 13 13 13-0176 PR Pair 3' x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) ........................................................................................................ 1,180.36 99.47 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  294.43 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  392.57 
    For Up To 1' Extra Height, Add  271.56 
    For 1' To 1'-6" Extra Height, Add  518.10 
    For Composite Door Instead Of Full Panel Door, Add  44.16 
    For Type 304 Stainless Steel Door, Add  795.09 
    For Type 316 Stainless Steel Door, Add  1,285.81 
    For Embossed Panel, Add  235.54 
    For Galvanized Steel, Add  147.21 
    For Baked Enamel Finish, Add  413.79 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -63.99 
    For >100, Deduct  -93.50 
    For 2" Thick Door, Add  76.13 
    For Insulated Door (Polystyrene Core), Add  98.14 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  245.36 
    For Seamless Edge (Welded), Add  122.68 
    For Steel Stiffened, Add  245.36 

. 
 08 13 13 13-0177 PR Pair 3'-6" x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) ................................................................................................... 1,291.36 103.61 

    For 16 Gauge, Grade III, Extra Heavy Duty, Add  325.24 
    For 14 Gauge, Grade III, Extra Heavy Duty, Add  433.66 
    For Up To 1' Extra Height, Add  299.98 
    For 1' To 1'-6" Extra Height, Add  572.32 
    For Composite Door Instead Of Full Panel Door, Add  48.79 
    For Type 304 Stainless Steel Door, Add  877.67 
    For Type 316 Stainless Steel Door, Add  1,419.74 
    For Embossed Panel, Add  260.19 
    For Galvanized Steel, Add  162.62 
    For Baked Enamel Finish, Add  449.57 
    For 20 Minutes To 30 Minutes Rated Door And FM Label, Add  27.63 
    For 45 Minutes Rated Door And FM Label, Add  41.40 
    For 1 Hour To 1-1/2 Hour Rated Door And FM Label, Add  55.27 
    For 2 Hour To 2-1/2 Hour Rated Door And FM Label, Add  93.38 
    For 3 Hour To 3-1/2 Hour Rated Door And FM Label, Add  131.50 
    For >50 To 100, Deduct  -69.75 
    For >100, Deduct  -102.03 
    For 2" Thick Door, Add  83.78 
    For Insulated Door (Polystyrene Core), Add  108.41 
    For Mineral Composite Fire Door Core, 250 Degree Maximum Temperature Rise, Add  271.04 
    For Seamless Edge (Welded), Add  135.52 
    For Steel Stiffened, Add  271.04 

. 
 08 13 13 13-0178 PR Pair 4' x 8' x 1-3/4" 16 Gauge Metal Door (Unrated) ........................................................................................................ 1,422.06 111.90 

    For 1' To 1'-6" Extra Height, Add  632.56 
    For Seamless Edge (Welded), Add  149.78 
    For Steel Stiffened, Add  299.57 

XXXXXXX 
. 
 08 13 13 53  Custom Hollow Metal Doors (08 13 13) 
. 
. 
 08 13 13 53-0001  Steel 18 Gauge 1-3/4" Unrated Door (08 13 13 53) 
. 
. 

 08 13 13 53-0002 EA 2'-2" Or 2'-4" x 6'-9" x 1-3/4" 18 Gauge Steel Door (Unrated) With Semicircular Head.................................................... 1,052.98 109.07 
    For 16 Gauge Door, Add  20.30 

. 
 08 13 13 53-0003 EA  2'-6" x 6'-9" x 1-3/4" 18 Gauge Steel Door (Unrated) With Semicircular Head ................................................................. 1,107.25 130.88 

    For 16 Gauge Door, Add  20.30 

XXXXXXX 
. 
 08 13 73  Sliding Metal Doors (08 13) 
. 
. 
 08 13 73 00-0001  Sliding Bypass Mirror Doors (08 13 73) 

Note: Includes 3.0 mm thick, steel frameless safety backed mirrors with anti-jump rollers and guides. 
. 
. 

 08 13 73 00-0002 EA 4' x 6' 8", Sliding Bypass Mirror Doors ................................................................................................................................ 289.75 65.44 
. 

 08 13 73 00-0003 EA 5' x 6' 8", Sliding Bypass Mirror Doors ................................................................................................................................ 326.10 69.81 
. 

 08 13 73 00-0004 EA 6' x 6' 8", Sliding Bypass Mirror Doors ................................................................................................................................ 362.45 74.16 
. 

 08 13 73 00-0005 EA 8' x 6' 8", Sliding Bypass Mirror Doors ................................................................................................................................ 426.44 78.53 

XXXXXXX 
. 
 08 30  Specialty Doors And Frames (08) 
. 
. 
 08 31  Access Doors And Panels (08 30) 

See CSI section 07 72 33 00-0000 for roof hatches, 23 33 33 00-0000 for duct-mounted access doors. 
. 
. 
 08 31 13  Access Doors And Frames (08 31) 
. 
. 
 08 31 13 00-0001  Stainless Steel Access Doors (08 31 13) 
. 
. 
 08 31 13 00-0002  Fire Rated Stainless Steel Access Doors (08 31 13 00-0001) 
. 
. 

 08 31 13 00-0003 EA 12" x 12" Fire Rated Stainless Steel Access Door With Cam Latch.................................................................................... 356.90 54.35 
. 

 08 31 13 00-0004 EA 12" x 18" Fire Rated Stainless Steel Access Door With Cam Latch.................................................................................... 414.08 57.90 
. 

 08 31 13 00-0005 EA 18" x 18" Fire Rated Stainless Steel Access Door With Cam Latch.................................................................................... 482.00 61.24 
. 

 08 31 13 00-0006 EA 24" x 18" Fire Rated Stainless Steel Access Door With Cam Latch.................................................................................... 554.88 64.35 
. 

 08 31 13 00-0007 EA 24" x 24" Fire Rated Stainless Steel Access Door With Cam Latch.................................................................................... 567.35 64.68 
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. 
 08 31 13 00-0008 EA 24" x 36" Fire Rated Stainless Steel Access Door With Cam Latch ................................................................................... 733.48 66.68 

XXXXXXX 
. 
 08 31 13 00-0009  Stainless Steel Access Doors (08 31 13 00-0001) 
. 
. 

 08 31 13 00-0010 EA 8" x 8" Stainless Steel Access Door With Cam Latch ......................................................................................................... 150.27 41.68 
. 

 08 31 13 00-0011 EA 12" x 12" Stainless Steel Access Door With Cam Latch ..................................................................................................... 177.94 54.35 
. 

 08 31 13 00-0012 EA 12" x 18" Stainless Steel Access Door With Cam Latch ..................................................................................................... 248.38 57.90 
. 

 08 31 13 00-0013 EA 18" x 18" Stainless Steel Access Door With Cam Latch ..................................................................................................... 266.37 61.24 
. 

 08 31 13 00-0014 EA 24" x 18" Stainless Steel Access Door With Cam Latch ..................................................................................................... 307.51 64.35 
. 

 08 31 13 00-0015 EA 24" x 24" Stainless Steel Access Door With Cam Latch ..................................................................................................... 348.23 64.68 

XXXXXXX 
. 
 08 31 13 00-0016  Steel Access Doors (08 31 13) 

Note: Includes paintable powder coated finish. 
. 
. 
 08 31 13 00-0017  Fire Rated Steel Access Doors (08 31 13 00-0016) 
. 
. 

 08 31 13 00-0018 EA 12" x 12" Fire Rated Steel Access Door With Cam Latch ................................................................................................... 204.73 54.68 
. 

 08 31 13 00-0019 EA 12" x 18" Fire Rated Steel Access Door With Cam Latch ................................................................................................... 248.39 57.90 
. 

 08 31 13 00-0020 EA 18" x 18" Fire Rated Steel Access Door With Cam Latch ................................................................................................... 250.00 61.24 
. 

 08 31 13 00-0021 EA 24" x 18" Fire Rated Steel Access Door With Cam Latch ................................................................................................... 292.73 64.68 
. 

 08 31 13 00-0022 EA 24" x 24" Fire Rated Steel Access Door With Cam Latch ................................................................................................... 304.47 64.68 
. 

 08 31 13 00-0023 EA 24" x 36" Fire Rated Steel Access Door With Cam Latch ................................................................................................... 399.43 66.68 
. 

 08 31 13 00-0024 EA 24" x 48" Fire Rated Steel Access Door With Cam Latch ................................................................................................... 455.85 69.46 
. 

 08 31 13 00-0025 EA 36" x 36" Fire Rated Steel Access Door With Cam Latch ................................................................................................... 553.00 69.46 
. 

 08 31 13 00-0026 EA 48" x 48" Fire Rated Steel Access Door With Cam Latch ................................................................................................... 705.96 83.35 

XXXXXXX 
. 
 08 31 13 00-0027  Steel Access Doors (08 31 13 00-0016) 
. 
. 

 08 31 13 00-0028 EA 8" x 8" Steel Access Door With Cam Latch......................................................................................................................... 116.96 41.90 
. 

 08 31 13 00-0029 EA 12" x 12" Steel Access Door With Cam Latch ..................................................................................................................... 125.17 54.68 
. 

 08 31 13 00-0030 EA 12" x 18" Steel Access Door With Cam Latch ..................................................................................................................... 141.46 57.90 
. 

 08 31 13 00-0031 EA 18" x 18" Steel Access Door With Cam Latch ..................................................................................................................... 146.33 61.24 
. 

 08 31 13 00-0032 EA 24" x 18" Steel Access Door With Cam Latch ..................................................................................................................... 169.49 64.68 
. 

 08 31 13 00-0033 EA 24" x 24" Steel Access Door With Cam Latch ..................................................................................................................... 172.73 64.68 
. 

 08 31 13 00-0034 EA 24" x 36" Steel Access Door With Cam Latch ..................................................................................................................... 222.70 66.68 
. 

 08 31 13 00-0035 EA 36" x 36" Steel Access Door With Cam Latch ..................................................................................................................... 282.28 69.46 

XXXXXXX 
. 
 08 31 13 00-0036  Steel Recessed Access Doors For Drywall Application (08 31 13) 

Note: Includes paintable powder coated finish. 
. 
. 

 08 31 13 00-0037 EA 8" x 8" Recessed Steel Access Door With Cam Latch ........................................................................................................ 155.73 41.68 
    For Recessed Doors In Acoustical Tile, Add  22.48 

. 
 08 31 13 00-0038 EA 12" x 12" Recessed Steel Access Door With Cam Latch .................................................................................................... 163.64 44.68 

    For Recessed Doors In Acoustical Tile, Add  24.57 
. 

 08 31 13 00-0039 EA 12" x 18" Recessed Steel Access Door With Cam Latch .................................................................................................... 175.41 47.23 
    For Recessed Doors In Acoustical Tile, Add  25.67 

. 
 08 31 13 00-0040 EA 18" x 18" Recessed Steel Access Door With Cam Latch .................................................................................................... 202.40 50.01 

    For Recessed Doors In Acoustical Tile, Add  24.66 
. 

 08 31 13 00-0041 EA 24" x 18" Recessed Steel Access Door With Cam Latch .................................................................................................... 213.06 52.79 
    For Recessed Doors In Acoustical Tile, Add  26.12 

. 
 08 31 13 00-0042 EA 24" x 24" Recessed Steel Access Door With Cam Latch .................................................................................................... 230.13 52.79 

    For Recessed Doors In Acoustical Tile, Add  23.56 
. 

 08 31 13 00-0043 EA 24" x 36" Recessed Steel Access Door With Cam Latch .................................................................................................... 287.25 66.68 
    For Recessed Doors In Acoustical Tile, Add  30.27 

. 
 08 31 13 00-0044 EA 36" x 36" Recessed Steel Access Door With Cam Latch .................................................................................................... 394.19 69.46 

    For Recessed Doors In Acoustical Tile, Add  17.28 

XXXXXXX 
. 
 08 31 13 00-0045  Steel Crawl Space Doors And Frames (08 31 13) 

Note: Includes paintable powder coated finish. 
. 
. 

 08 31 13 00-0046 EA 24" x 24" Steel Crawl Space Door With Cam Latch ............................................................................................................ 182.15 70.35 
. 

 08 31 13 00-0047 EA 30" x 24" Steel Crawl Space Door With Cam Latch ............................................................................................................ 249.54 85.24 
. 

 08 31 13 00-0048 EA 30" x 30" Steel Crawl Space Door With Cam Latch ............................................................................................................ 278.33 92.58 

XXXXXXX 
. 
 08 33  Coiling Doors And Grilles (08 30) 
. 
. 
 08 33 13  Coiling Counter Doors (08 33) 
. 
. 
 08 33 13 00-0001  Aluminum Overhead Coiling Counter Shutters (08 33 13) 

Note: Includes necessary anchors, track and hardware. Includes clear anodized aluminum finish. Excludes steel 
framing supports. 

. 

. 
 08 33 13 00-0002 EA 4' x 4', Aluminum Overhead Coiling Counter Shutters, Manual Lift .................................................................................. 1,828.54 344.29 

    For Steel Doors, Deduct  -35.00 
    For Stainless Steel Doors, Add  78.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  736.07 

. 
 08 33 13 00-0003 EA 6' x 4', Aluminum Overhead Coiling Counter Shutters, Manual Lift .................................................................................. 2,035.11 344.29 

    For Steel Doors, Deduct  -71.00 
    For Stainless Steel Doors, Add  130.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  736.07 
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. 
 08 33 13 00-0004 EA 8' x 4', Aluminum Overhead Coiling Counter Shutters, Manual Lift .................................................................................. 2,285.08 365.80 

    For Steel Doors, Deduct  -115.00 
    For Stainless Steel Doors, Add  225.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  740.41 

. 
 08 33 13 00-0005 EA 10' x 4', Aluminum Overhead Coiling Counter Shutters, Manual Lift ................................................................................ 2,658.07 430.36 

    For Steel Doors, Deduct  -142.00 
    For Stainless Steel Doors, Add  315.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  757.06 

. 
 08 33 13 00-0006 EA 4' x 6', Aluminum Overhead Coiling Counter Shutters, Manual Lift .................................................................................. 1,987.93 344.29 

    For Steel Doors, Deduct  -40.00 
    For Stainless Steel Doors, Add  85.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  736.07 

. 
 08 33 13 00-0007 EA 6' x 6', Aluminum Overhead Coiling Counter Shutters, Manual Lift .................................................................................. 2,290.13 382.50 

    For Steel Doors, Deduct  -80.00 
    For Stainless Steel Doors, Add  145.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  745.64 

. 
 08 33 13 00-0008 EA 10' x 6', Aluminum Overhead Coiling Counter Shutters, Manual Lift ................................................................................ 2,822.82 430.36 

    For Steel Doors, Deduct  -156.00 
    For Stainless Steel Doors, Add  240.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  757.59 

XXXXXXX 
. 
 08 33 13 00-0009  Integral Frame And Sill, Aluminum Overhead Coiling Counter Shutters (08 33 13) 

Note: Includes stainless steel frame and sill, necessary anchors, track and hardware. Includes clear anodized 
aluminum finish. Excludes steel framing supports. 

. 

. 
 08 33 13 00-0010 EA 4' x 4', Integral Frame And Sill, Aluminum Overhead Coiling Counter Shutters, Manual Lift ........................................... 6,115.54 344.29 

    For Steel Doors, Deduct  -35.00 
    For Stainless Steel Doors, Add  78.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  736.07 

. 
 08 33 13 00-0011 EA 6' x 4', Integral Frame And Sill, Aluminum Overhead Coiling Counter Shutters, Manual Lift ........................................... 6,487.62 344.29 

    For Steel Doors, Deduct  -71.00 
    For Stainless Steel Doors, Add  130.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  736.07 

. 
 08 33 13 00-0012 EA 8' x 4', Integral Frame And Sill, Aluminum Overhead Coiling Counter Shutters, Manual Lift ........................................... 6,917.09 365.80 

    For Steel Doors, Deduct  -115.00 
    For Stainless Steel Doors, Add  225.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  740.41 

. 
 08 33 13 00-0013 EA 10' x 4', Integral Frame And Sill, Aluminum Overhead Coiling Counter Shutters, Manual Lift ......................................... 7,493.65 430.36 

    For Steel Doors, Deduct  -142.00 
    For Stainless Steel Doors, Add  315.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  757.06 

. 
 08 33 13 00-0014 EA 4' x 6', Integral Frame And Sill, Aluminum Overhead Coiling Counter Shutters, Manual Lift ........................................... 6,334.08 344.29 

    For Steel Doors, Deduct  -40.00 
    For Stainless Steel Doors, Add  85.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  736.07 

. 
 08 33 13 00-0015 EA 6' x 6', Integral Frame And Sill, Aluminum Overhead Coiling Counter Shutters, Manual Lift ........................................... 6,772.47 382.50 

    For Steel Doors, Deduct  -80.00 
    For Stainless Steel Doors, Add  145.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  745.64 

. 
 08 33 13 00-0016 EA 10' x 6', Integral Frame And Sill, Aluminum Overhead Coiling Counter Shutters, Manual Lift ......................................... 7,950.09 430.36 

    For Steel Doors, Deduct  -156.00 
    For Stainless Steel Doors, Add  240.00 
    For Fire Rated, Add  65.00 
    For Motor Operator (With Safety Reverse), Add  757.59 

XXXXXXX 
. 
 08 33 23  Overhead Coiling Doors (08 33) 
. 
. 
 08 33 23 00-0001  Galvanized Steel Overhead Coiling Doors (Width x Height) (08 33 23) 
. 
. 
 08 33 23 00-0002  26 Gauge Galvanized Steel Overhead Coiling Doors, Storage Unit Style (08 33 

23 00-0001) 
. 
. 

 08 33 23 00-0003 EA 4' x 7', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ............................................................................ 690.56 239.94 
. 

 08 33 23 00-0004 EA 4' x 8', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ............................................................................ 763.21 261.76 
. 

 08 33 23 00-0005 EA 5' x 7', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ............................................................................ 759.82 261.76 
. 

 08 33 23 00-0006 EA 5' x 8', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ............................................................................ 836.98 283.57 
. 

 08 33 23 00-0007 EA 6' x 7', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ............................................................................ 829.16 283.57 
. 

 08 33 23 00-0008 EA 6' x 8', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ............................................................................ 905.92 305.38 
. 

 08 33 23 00-0009 EA 6' x 9', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ............................................................................ 995.64 327.20 
. 

 08 33 23 00-0010 EA 8' x 7', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ............................................................................ 874.86 283.57 
. 

 08 33 23 00-0011 EA 8' x 8', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ............................................................................ 942.81 305.38 
. 

 08 33 23 00-0012 EA 8' x 9', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ......................................................................... 1,021.46 327.20 
. 

 08 33 23 00-0013 EA 8' x 10', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ....................................................................... 1,132.81 349.01 
. 

 08 33 23 00-0014 EA 10' x 7', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ....................................................................... 1,060.35 349.01 
. 

 08 33 23 00-0015 EA 10' x 8', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ....................................................................... 1,110.52 349.01 
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. 
 08 33 23 00-0016 EA 10' x 9', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ....................................................................... 1,221.08 370.82 

. 
 08 33 23 00-0017 EA 10' x 10', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ..................................................................... 1,299.16 392.64 

XXXXXXX 
. 
 08 33 23 00-0018  24 Gauge Galvanized Steel Overhead Coiling Doors (08 33 23 00-0001) 

Note: With curtain hood (barrel cover). 
. 
. 

 08 33 23 00-0019 EA 8' x 7', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................... 2,167.96 283.57 
    For Insulated, Add  1,243.15 

. 
 08 33 23 00-0020 EA 8' x 8', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................... 2,266.91 305.38 

    For Insulated, Add  1,287.92 
. 

 08 33 23 00-0021 EA 8' x 10', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,516.45 349.01 
    For Insulated, Add  1,416.18 

. 
 08 33 23 00-0022 EA 8' x 12', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,685.26 349.01 

    For Insulated, Add  1,542.79 
. 

 08 33 23 00-0023 EA 10' x 7', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,453.32 349.01 
    For Insulated, Add  1,368.83 

. 
 08 33 23 00-0024 EA 10' x 8', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,579.51 349.01 

    For Insulated, Add  1,463.48 
. 

 08 33 23 00-0025 EA 10' x 10', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 2,792.86 392.64 
    For Insulated, Add  1,564.65 

. 
 08 33 23 00-0026 EA 10' x 12', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 2,974.72 392.64 

    For Insulated, Add  1,701.04 
. 

 08 33 23 00-0027 EA 12' x 7', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,705.81 392.64 
    For Insulated, Add  1,499.36 

. 
 08 33 23 00-0028 EA 12' x 8', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,939.34 436.26 

    For Insulated, Add  1,615.56 
. 

 08 33 23 00-0029 EA 12' x 10', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 3,303.68 545.33 
    For Insulated, Add  1,741.58 

. 
 08 33 23 00-0030 EA 12' x 12', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 3,569.33 545.33 

    For Insulated, Add  1,940.82 
. 

 08 33 23 00-0031 EA 14' x 8', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 3,541.66 545.33 
    For Insulated, Add  1,920.06 

. 
 08 33 23 00-0032 EA 14' x 10', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 3,845.96 545.33 

    For Insulated, Add  2,148.29 
. 

 08 33 23 00-0033 EA 14' x 12', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 4,168.71 545.33 
    For Insulated, Add  2,390.35 

XXXXXXX 
. 
 08 33 23 00-0034  22 Gauge Galvanized Steel Overhead Coiling Doors (08 33 23 00-0001) 

Note: With curtain hood (barrel cover). 
. 
. 

 08 33 23 00-0035 EA 4' x 8', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................... 1,902.78 261.76 
    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  206.90 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  344.83 
    For Insulated, Add  1,073.75 

. 
 08 33 23 00-0036 EA 4' x 10', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,084.41 283.57 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  227.59 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  379.31 
    For Insulated, Add  1,180.47 

. 
 08 33 23 00-0037 EA 4' x 12', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,219.18 305.38 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  241.25 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  402.09 
    For Insulated, Add  1,252.07 

. 
 08 33 23 00-0038 EA 6' x 8', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................... 2,100.75 283.57 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  230.04 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  383.40 
    For Insulated, Add  1,192.73 

. 
 08 33 23 00-0039 EA 6' x 10', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,297.78 305.38 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  253.04 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  421.74 
    For Insulated, Add  1,311.02 

. 
 08 33 23 00-0040 EA 6' x 12', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,525.87 349.01 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  274.18 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  456.97 
    For Insulated, Add  1,423.25 

. 
 08 33 23 00-0041 EA 6' x 14', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 3,046.78 392.64 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  339.24 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  565.40 
    For Insulated, Add  1,755.08 

. 
 08 33 23 00-0042 EA 6' x 16', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 3,567.80 436.26 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  404.29 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  673.82 
    For Insulated, Add  2,086.91 

. 
 08 33 23 00-0043 EA 8' x 8', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................... 2,263.22 283.57 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  254.41 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  424.02 
    For Insulated, Add  1,314.58 

. 
 08 33 23 00-0044 EA 8' x 10', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,563.66 349.01 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  279.85 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  466.41 
    For Insulated, Add  1,451.59 

. 
 08 33 23 00-0045 EA 8' x 12', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ......................................................................... 2,892.45 436.26 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  302.99 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  504.99 
    For Insulated, Add  1,580.39 
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. 
 08 33 23 00-0046 EA 8' x 14', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,393.91 479.89 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  365.14 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  608.57 
    For Insulated, Add  1,897.67 

. 
 08 33 23 00-0047 EA 8' x 16', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,895.74 523.51 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  427.28 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  712.14 
    For Insulated, Add  2,214.95 

. 
 08 33 23 00-0048 EA 10' x 10', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 2,944.24 447.17 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  307.49 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  512.48 
    For Insulated, Add  1,604.50 

. 
 08 33 23 00-0049 EA 10' x 12', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 3,369.08 545.33 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  341.77 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  569.61 
    For Insulated, Add  1,790.63 

. 
 08 33 23 00-0050 EA 10' x 14', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,020.55 654.38 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  406.81 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  678.01 
    For Insulated, Add  2,132.17 

. 
 08 33 23 00-0051 EA 10' x 16', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,716.04 785.26 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  471.85 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  786.41 
    For Insulated, Add  2,477.01 

. 
 08 33 23 00-0052 EA 10' x 18', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,447.20 959.77 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  529.06 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  881.77 
    For Insulated, Add  2,789.31 

. 
 08 33 23 00-0053 EA 10' x 20', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,001.84 1,047.02 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  586.27 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  977.12 
    For Insulated, Add  3,088.36 

. 
 08 33 23 00-0054 EA 10' x 22', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,557.33 1,134.27 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  643.48 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  1,072.47 
    For Insulated, Add  3,387.47 

. 
 08 33 23 00-0055 EA 10' x 24', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,112.32 1,221.52 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  700.45 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  1,167.42 
    For Insulated, Add  3,685.45 

. 
 08 33 23 00-0056 EA 12' x 10', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 3,340.95 523.51 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  344.06 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  573.44 
    For Insulated, Add  1,798.86 

. 
 08 33 23 00-0057 EA 12' x 12', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 3,839.31 654.38 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  379.62 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  632.70 
    For Insulated, Add  1,996.24 

. 
 08 33 23 00-0058 EA 12' x 14', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,587.87 741.63 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  465.75 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  776.25 
    For Insulated, Add  2,439.97 

. 
 08 33 23 00-0059 EA 12' x 16', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,424.24 872.51 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  551.88 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  919.80 
    For Insulated, Add  2,890.28 

. 
 08 33 23 00-0060 EA 12' x 18', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,267.10 1,047.02 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  626.06 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  1,043.43 
    For Insulated, Add  3,287.30 

. 
 08 33 23 00-0061 EA 12' x 20', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,935.70 1,134.27 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  700.24 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  1,167.06 
    For Insulated, Add  3,671.25 

. 
 08 33 23 00-0062 EA 12' x 22', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,693.27 1,265.15 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  774.42 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  1,290.69 
    For Insulated, Add  4,061.87 

. 
 08 33 23 00-0063 EA 12' x 24', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,450.21 1,396.03 

    For 20 Gauge Galvanized Steel Overhead Coiling Door, Add  848.59 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  1,414.32 
    For Insulated, Add  4,452.42 

XXXXXXX 
. 
 08 33 23 00-0064  20 Gauge Galvanized Steel Overhead Coiling Doors (08 33 23 00-0001) 

Note: With curtain hood (barrel cover) 
. 
. 

 08 33 23 00-0065 EA 14' x 10', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,239.83 654.38 
    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  439.70 
    For Insulated, Add  2,296.63 

. 
 08 33 23 00-0066 EA 14' x 12', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,812.19 741.63 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  499.40 
    For Insulated, Add  2,608.21 

. 
 08 33 23 00-0067 EA 14' x 14', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,490.71 828.89 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  574.98 
    For Insulated, Add  2,999.21 
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. 
 08 33 23 00-0068 EA 14' x 16', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 6,103.91 916.14 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  640.64 
    For Insulated, Add  3,340.65 

. 
 08 33 23 00-0069 EA 14' x 18', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 6,926.04 1,090.64 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  711.71 
    For Insulated, Add  3,722.16 

. 
 08 33 23 00-0070 EA 14' x 20', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 7,573.53 1,177.90 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  782.69 
    For Insulated, Add  4,090.12 

. 
 08 33 23 00-0071 EA 14' x 22', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 9,024.78 1,308.77 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  960.93 
    For Insulated, Add  5,001.03 

. 
 08 33 23 00-0072 EA 14' x 24', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ..................................................................... 10,472.13 1,439.65 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  1,139.17 
    For Insulated, Add  5,911.66 

. 
 08 33 23 00-0073 EA 16' x 10', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 5,236.33 785.26 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  549.89 
    For Insulated, Add  2,867.23 

. 
 08 33 23 00-0074 EA 16' x 12', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 5,880.16 872.51 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  620.27 
    For Insulated, Add  3,232.22 

. 
 08 33 23 00-0075 EA 16' x 14', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 6,546.62 1,003.39 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  680.99 
    For Insulated, Add  3,555.44 

. 
 08 33 23 00-0076 EA 16' x 16', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 7,230.80 1,134.27 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  744.50 
    For Insulated, Add  3,892.57 

. 
 08 33 23 00-0077 EA 16' x 18', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 7,883.09 1,221.52 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  816.07 
    For Insulated, Add  4,263.53 

. 
 08 33 23 00-0078 EA 16' x 20', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 8,637.55 1,308.77 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  902.84 
    For Insulated, Add  4,710.61 

. 
 08 33 23 00-0079 EA 16' x 22', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 9,752.61 1,396.03 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  1,043.95 
    For Insulated, Add  5,429.22 

. 
 08 33 23 00-0080 EA 16' x 24', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ..................................................................... 10,877.90 1,483.28 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  1,186.52 
    For Insulated, Add  6,155.20 

. 
 08 33 23 00-0081 EA 18' x 10', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 5,758.75 959.77 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  575.79 
    For Insulated, Add  3,022.97 

. 
 08 33 23 00-0082 EA 18' x 12', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 6,339.37 1,047.02 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  636.90 
    For Insulated, Add  3,341.50 

. 
 08 33 23 00-0083 EA 18' x 14', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 7,263.40 1,177.90 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  736.17 
    For Insulated, Add  3,857.52 

. 
 08 33 23 00-0084 EA 18' x 16', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 8,063.52 1,308.77 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  816.74 
    For Insulated, Add  4,280.09 

. 
 08 33 23 00-0085 EA 18' x 18', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 8,779.98 1,396.03 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  898.06 
    For Insulated, Add  4,699.75 

. 
 08 33 23 00-0086 EA 18' x 20', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 9,497.55 1,483.28 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  979.47 
    For Insulated, Add  5,119.94 

. 
 08 33 23 00-0087 EA 18' x 22', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ..................................................................... 10,795.22 1,570.53 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  1,147.82 
    For Insulated, Add  5,974.84 

. 
 08 33 23 00-0088 EA 18' x 24', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ..................................................................... 12,119.19 1,657.77 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  1,320.63 
    For Insulated, Add  6,851.75 

. 
 08 33 23 00-0089 EA 20' x 10', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 6,459.18 1,047.02 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  654.87 
    For Insulated, Add  3,431.36 

. 
 08 33 23 00-0090 EA 20' x 12', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 7,519.09 1,134.27 

    For 18 Gauge Galvanized Steel Overhead Coiling Door, Add  787.75 
    For Insulated, Add  4,108.79 

XXXXXXX 
. 
 08 33 23 00-0091  18 Gauge Galvanized Steel Overhead Coiling Doors (08 33 23 00-0001) 

Note: With curtain hood (barrel cover). 
. 
. 

 08 33 23 00-0092 EA 20' x 14', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ....................................................................... 8,919.83 1,265.15 
    For Insulated, Add  4,981.79 

. 
 08 33 23 00-0093 EA 20' x 16', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ..................................................................... 10,086.60 1,352.40 

    For Insulated, Add  5,738.19 
. 

 08 33 23 00-0094 EA 20' x 18', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ..................................................................... 11,426.65 1,439.65 
    For Insulated, Add  6,624.98 

. 
 08 33 23 00-0095 EA 20' x 20', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ..................................................................... 12,930.16 1,526.91 

    For Insulated, Add  7,635.47 
. 

 08 33 23 00-0096 EA 20' x 22', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ..................................................................... 14,439.62 1,614.16 
    For Insulated, Add  8,651.65 

. 
 08 33 23 00-0097 EA 20' x 24', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ..................................................................... 15,980.83 1,701.40 

    For Insulated, Add  9,688.64 
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. 
 08 33 23 00-0098 EA 22' x 10', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,214.36 1,134.27 

    For Insulated, Add  3,880.24 
. 

 08 33 23 00-0099 EA 22' x 12', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,441.03 1,221.52 
    For Insulated, Add  4,681.98 

. 
 08 33 23 00-0100 EA 22' x 14', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 9,944.35 1,352.40 

    For Insulated, Add  5,631.50 
. 

 08 33 23 00-0101 EA 22' x 16', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 11,466.94 1,439.65 
    For Insulated, Add  6,657.76 

. 
 08 33 23 00-0102 EA 22' x 18', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 13,000.70 1,526.91 

    For Insulated, Add  7,688.38 
. 

 08 33 23 00-0103 EA 22' x 20', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 14,693.32 1,614.16 
    For Insulated, Add  8,841.93 

. 
 08 33 23 00-0104 EA 22' x 22', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 16,395.83 1,701.40 

    For Insulated, Add  9,999.89 
. 

 08 33 23 00-0105 EA 22' x 24', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 18,084.13 1,788.65 
    For Insulated, Add  11,149.37 

. 
 08 33 23 00-0106 EA 24' x 10', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,905.46 1,221.52 

    For Insulated, Add  4,280.31 
. 

 08 33 23 00-0107 EA 24' x 12', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,800.19 1,308.77 
    For Insulated, Add  4,832.59 

. 
 08 33 23 00-0108 EA 24' x 14', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 10,773.23 1,439.65 

    For Insulated, Add  6,137.48 
. 

 08 33 23 00-0109 EA 24' x 16', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 12,481.28 1,526.91 
    For Insulated, Add  7,298.81 

. 
 08 33 23 00-0110 EA 24' x 18', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 14,116.38 1,614.16 

    For Insulated, Add  8,409.22 
. 

 08 33 23 00-0111 EA 24' x 20', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 15,919.16 1,701.40 
    For Insulated, Add  9,642.39 

. 
 08 33 23 00-0112 EA 24' x 22', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 18,022.53 1,788.65 

    For Insulated, Add  11,103.17 
. 

 08 33 23 00-0113 EA 24' x 24', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 20,186.52 1,875.90 
    For Insulated, Add  12,605.69 

XXXXXXX 
. 
 08 33 23 00-0114  Aluminum Overhead Coiling Doors (Width x Height) (08 33 23) 
. 
. 
 08 33 23 00-0115  0.04" Aluminum Overhead Coiling Doors (08 33 23 00-0114) 
. 
. 

 08 33 23 00-0116 EA 4' x 8', 0.04" Aluminum Overhead Coiling Door, Chain Lift .............................................................................................. 1,511.84 261.76 
. 

 08 33 23 00-0117 EA 4' x 10', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 1,652.44 283.57 
. 

 08 33 23 00-0118 EA 4' x 12', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 2,057.69 305.38 
. 

 08 33 23 00-0119 EA 6' x 8', 0.04" Aluminum Overhead Coiling Door, Chain Lift .............................................................................................. 1,848.27 283.57 
. 

 08 33 23 00-0120 EA 6' x 10', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 2,011.83 305.38 
. 

 08 33 23 00-0121 EA 6' x 12', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 2,218.92 349.01 
. 

 08 33 23 00-0122 EA 6' x 14', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 2,461.98 392.64 
. 

 08 33 23 00-0123 EA 6' x 16', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 2,707.78 436.26 
. 

 08 33 23 00-0124 EA 8' x 8', 0.04" Aluminum Overhead Coiling Door, Chain Lift .............................................................................................. 1,996.24 283.57 
. 

 08 33 23 00-0125 EA 8' x 10', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 2,289.36 349.01 
. 

 08 33 23 00-0126 EA 8' x 12', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 2,628.66 436.26 
. 

 08 33 23 00-0127 EA 8' x 14', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 2,871.85 479.89 
. 

 08 33 23 00-0128 EA 8' x 16', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 3,116.29 523.51 
. 

 08 33 23 00-0129 EA 10' x 10', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 2,684.99 458.07 
. 

 08 33 23 00-0130 EA 10' x 12', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 3,020.57 545.33 
. 

 08 33 23 00-0131 EA 10' x 14', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 3,437.09 654.38 
. 

 08 33 23 00-0132 EA 10' x 16', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 3,898.74 785.26 
. 

 08 33 23 00-0133 EA 10' x 18', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,590.08 959.77 
. 

 08 33 23 00-0134 EA 10' x 20', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,104.82 1,047.02 
. 

 08 33 23 00-0135 EA 10' x 22', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,617.15 1,134.27 
. 

 08 33 23 00-0136 EA 10' x 24', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,131.56 1,221.52 
. 

 08 33 23 00-0137 EA 12' x 10', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 2,973.08 523.51 
. 

 08 33 23 00-0138 EA 12' x 12', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 3,623.44 654.38 
. 

 08 33 23 00-0139 EA 12' x 14', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,100.99 741.63 
. 

 08 33 23 00-0140 EA 12' x 16', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,668.18 872.51 
. 

 08 33 23 00-0141 EA 12' x 18', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,429.70 1,047.02 
. 

 08 33 23 00-0142 EA 12' x 20', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,018.52 1,134.27 
. 

 08 33 23 00-0143 EA 12' x 22', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,468.07 1,265.15 
. 

 08 33 23 00-0144 EA 12' x 24', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,919.11 1,396.03 

XXXXXXX 
. 
 08 33 23 00-0145  0.05" Aluminum Overhead Coiling Doors (08 33 23 00-0114) 
. 
. 

 08 33 23 00-0146 EA 14' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 3,473.24 654.38 
. 

 08 33 23 00-0147 EA 14' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,080.53 741.63 
. 

 08 33 23 00-0148 EA 14' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,677.90 828.89 
. 

 08 33 23 00-0149 EA 14' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,235.09 916.14 
. 

 08 33 23 00-0150 EA 14' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,998.40 1,090.64 
. 

 08 33 23 00-0151 EA 14' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,587.71 1,177.90 
. 

 08 33 23 00-0152 EA 14' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,274.69 1,308.77 
. 

 08 33 23 00-0153 EA 14' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,957.86 1,439.65 
. 

 08 33 23 00-0154 EA 16' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,125.82 785.26 
. 

 08 33 23 00-0155 EA 16' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,757.73 872.51 
. 

 08 33 23 00-0156 EA 16' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,453.62 1,003.39 
. 

 08 33 23 00-0157 EA 16' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,165.25 1,134.27 
. 

 08 33 23 00-0158 EA 16' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,837.45 1,221.52 
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. 
 08 33 23 00-0159 EA 16' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,548.81 1,308.77 

. 
 08 33 23 00-0160 EA 16' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,227.81 1,396.03 

. 
 08 33 23 00-0161 EA 16' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,867.58 1,483.28 

. 
 08 33 23 00-0162 EA 18' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,758.63 959.77 

. 
 08 33 23 00-0163 EA 18' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,428.85 1,047.02 

. 
 08 33 23 00-0164 EA 18' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,246.21 1,177.90 

. 
 08 33 23 00-0165 EA 18' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,054.37 1,308.77 

. 
 08 33 23 00-0166 EA 18' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,782.06 1,396.03 

. 
 08 33 23 00-0167 EA 18' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,505.10 1,483.28 

. 
 08 33 23 00-0168 EA 18' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 9,227.38 1,570.53 

. 
 08 33 23 00-0169 EA 18' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 9,951.39 1,657.77 

. 
 08 33 23 00-0170 EA 20' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,316.13 1,047.02 

. 
 08 33 23 00-0171 EA 20' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,998.73 1,134.27 

. 
 08 33 23 00-0172 EA 20' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,111.01 1,265.15 

. 
 08 33 23 00-0173 EA 20' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,788.96 1,352.40 

. 
 08 33 23 00-0174 EA 20' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,582.86 1,439.65 

. 
 08 33 23 00-0175 EA 20' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 9,405.77 1,526.91 

. 
 08 33 23 00-0176 EA 20' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 10,182.07 1,614.16 

. 
 08 33 23 00-0177 EA 20' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 10,989.75 1,701.40 

. 
 08 33 23 00-0178 EA 22' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,062.78 1,134.27 

. 
 08 33 23 00-0179 EA 22' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,888.67 1,221.52 

. 
 08 33 23 00-0180 EA 22' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,895.27 1,352.40 

. 
 08 33 23 00-0181 EA 22' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,792.91 1,439.65 

. 
 08 33 23 00-0182 EA 22' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 9,695.26 1,526.91 

. 
 08 33 23 00-0183 EA 22' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 10,600.93 1,614.16 

. 
 08 33 23 00-0184 EA 22' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 11,462.40 1,701.40 

. 
 08 33 23 00-0185 EA 22' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 12,327.03 1,788.65 

. 
 08 33 23 00-0186 EA 24' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,633.77 1,221.52 

. 
 08 33 23 00-0187 EA 24' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,200.39 1,308.77 

. 
 08 33 23 00-0188 EA 24' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,538.02 1,439.65 

. 
 08 33 23 00-0189 EA 24' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 9,546.65 1,526.91 

. 
 08 33 23 00-0190 EA 24' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 10,497.18 1,614.16 

. 
 08 33 23 00-0191 EA 24' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 11,452.16 1,701.40 

. 
 08 33 23 00-0192 EA 24' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 12,537.10 1,788.65 

. 
 08 33 23 00-0193 EA 24' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 13,666.03 1,875.90 

XXXXXXX 
. 
 08 33 23 00-0194  Removal And Reinstallation Of Roll-Up Door And Support (08 33 23) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 08 33 23 00-0195 SF Remove And Reinstall Metal Roll-up Door And Supports ..................................................................................................... 18.51  

XXXXXXX 
. 
 08 33 23 00-0196  Overhead Coiling Door Accessories (08 33 23) 
. 
. 

 08 33 23 00-0197 LF Bottom Of Door, Weather Strip Seal For Coiling Doors, Astragal Only ................................................................................... 3.02 1.09 
. 

 08 33 23 00-0198 LF Top Of Door (Lintel), Weather Strip Seal For Coiling Doors ................................................................................................. 17.92 1.31 
. 

 08 33 23 00-0199 LF Side Of Door (Guides), Weather Strip Seal For Coiling Doors.............................................................................................. 17.13 1.31 
. 

 08 33 23 00-0200 EA Cylinder Lock For Coiling Doors ......................................................................................................................................... 189.97 54.53 
. 

 08 33 23 00-0201 EA Jackshaft Operator For Coiling Doors .............................................................................................................................. 1,158.79 174.50 
Note: Includes three button inside station controls and mounting hardware. 

. 
 08 33 23 00-0202 EA Remote Transmitter Kit For Coiling Door Operators ........................................................................................................... 257.70 87.25 

XXXXXXX 
. 
 08 33 26  Overhead Coiling Grilles (08 33) 

Note: Includes curtains, guides, counterbalance mechanisms, hardware, operators, frame, supports and/or trim as required. 
. 
. 
 08 33 26 00-0001  Steel Overhead Coiling Grilles (Width x Height) (08 33 26) 
. 
. 

 08 33 26 00-0002 EA 4' x 4', Steel Overhead Coiling Grilles, Manual Lift .......................................................................................................... 2,224.31 150.62 
    For Staggered Brick Pattern, Add  44.85 
    For Lexan Lattice Pattern, Add  269.09 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  84.26 
    For Staggered Brick Pattern, Add  150.01 

. 
 08 33 26 00-0003 EA 6' x 4', Steel Overhead Coiling Grilles, Manual Lift .......................................................................................................... 2,453.73 150.62 

    For Staggered Brick Pattern, Add  50.58 
    For Lexan Lattice Pattern, Add  303.51 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  115.95 
    For Staggered Brick Pattern, Add  203.51 

. 
 08 33 26 00-0004 EA 8' x 4', Steel Overhead Coiling Grilles, Manual Lift .......................................................................................................... 2,828.75 200.81 

    For Staggered Brick Pattern, Add  56.37 
    For Lexan Lattice Pattern, Add  338.24 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  147.66 
    For Staggered Brick Pattern, Add  257.01 

. 
 08 33 26 00-0005 EA 12' x 4', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 3,380.88 200.81 

    For Staggered Brick Pattern, Add  70.18 
    For Lexan Lattice Pattern, Add  421.06 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  211.04 
    For Staggered Brick Pattern, Add  364.00 

. 
 08 33 26 00-0006 EA 16' x 4', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 4,572.31 301.25 

    For Staggered Brick Pattern, Add  92.79 
    For Lexan Lattice Pattern, Add  556.74 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  316.16 
    For Staggered Brick Pattern, Add  479.98 
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. 
 08 33 26 00-0007 EA 20' x 4', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 5,763.74 401.53 

    For Staggered Brick Pattern, Add  115.40 
    For Lexan Lattice Pattern, Add  692.42 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  421.28 
    For Staggered Brick Pattern, Add  595.96 

. 
 08 33 26 00-0008 EA 24' x 4', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 7,197.85 482.01 

    For Staggered Brick Pattern, Add  145.46 
    For Lexan Lattice Pattern, Add  872.77 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  505.54 
    For Staggered Brick Pattern, Add  616.25 

. 
 08 33 26 00-0009 EA 30' x 4', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 8,833.53 602.51 

    For Staggered Brick Pattern, Add  177.80 
    For Lexan Lattice Pattern, Add  1,066.81 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  591.71 
    For Staggered Brick Pattern, Add  707.39 

. 
 08 33 26 00-0010 EA 4' x 6', Steel Overhead Coiling Grilles, Manual Lift .......................................................................................................... 2,399.44 150.62 

    For Staggered Brick Pattern, Add  49.23 
    For Lexan Lattice Pattern, Add  295.36 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  126.38 
    For Staggered Brick Pattern, Add  174.29 

. 
 08 33 26 00-0011 EA 6' x 6', Steel Overhead Coiling Grilles, Manual Lift .......................................................................................................... 2,728.95 150.62 

    For Staggered Brick Pattern, Add  57.46 
    For Lexan Lattice Pattern, Add  344.79 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  189.55 
    For Staggered Brick Pattern, Add  237.03 

. 
 08 33 26 00-0012 EA 8' x 6', Steel Overhead Coiling Grilles, Manual Lift .......................................................................................................... 3,066.77 200.89 

    For Staggered Brick Pattern, Add  62.32 
    For Lexan Lattice Pattern, Add  373.94 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  252.72 
    For Staggered Brick Pattern, Add  299.78 

. 
 08 33 26 00-0013 EA 12' x 6', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 3,702.93 200.89 

    For Staggered Brick Pattern, Add  78.23 
    For Lexan Lattice Pattern, Add  469.37 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  379.15 
    For Staggered Brick Pattern, Add  425.26 

. 
 08 33 26 00-0014 EA 16' x 6', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 5,024.03 301.25 

    For Staggered Brick Pattern, Add  104.08 
    For Lexan Lattice Pattern, Add  624.50 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  505.54 
    For Staggered Brick Pattern, Add  585.43 

. 
 08 33 26 00-0015 EA 20' x 6', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 6,342.06 401.53 

    For Staggered Brick Pattern, Add  129.94 
    For Lexan Lattice Pattern, Add  779.62 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  631.93 
    For Staggered Brick Pattern, Add  745.60 

. 
 08 33 26 00-0016 EA 24' x 6', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 7,951.25 482.01 

    For Staggered Brick Pattern, Add  164.30 
    For Lexan Lattice Pattern, Add  985.78 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  758.30 
    For Staggered Brick Pattern, Add  859.52 

. 
 08 33 26 00-0017 EA 30' x 6', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 9,583.91 602.51 

    For Staggered Brick Pattern, Add  196.56 
    For Lexan Lattice Pattern, Add  1,179.37 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  882.87 
    For Staggered Brick Pattern, Add  963.58 

. 
 08 33 26 00-0018 EA 4' x 8', Steel Overhead Coiling Grilles, Manual Lift .......................................................................................................... 2,747.06 180.75 

    For Staggered Brick Pattern, Add  55.78 
    For Lexan Lattice Pattern, Add  334.66 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  168.51 
    For Staggered Brick Pattern, Add  228.11 

. 
 08 33 26 00-0019 EA 6' x 8', Steel Overhead Coiling Grilles, Manual Lift .......................................................................................................... 3,145.14 180.75 

    For Staggered Brick Pattern, Add  65.73 
    For Lexan Lattice Pattern, Add  394.37 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  252.78 
    For Staggered Brick Pattern, Add  308.93 

. 
 08 33 26 00-0020 EA 8' x 8', Steel Overhead Coiling Grilles, Manual Lift .......................................................................................................... 3,773.59 225.94 

    For Staggered Brick Pattern, Add  78.19 
    For Lexan Lattice Pattern, Add  469.11 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  337.03 
    For Staggered Brick Pattern, Add  389.75 

. 
 08 33 26 00-0021 EA 12' x 8', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 4,347.69 225.94 

    For Staggered Brick Pattern, Add  92.54 
    For Lexan Lattice Pattern, Add  555.23 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  436.11 
    For Staggered Brick Pattern, Add  551.39 

. 
 08 33 26 00-0022 EA 16' x 8', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 5,917.73 361.51 

    For Staggered Brick Pattern, Add  122.08 
    For Lexan Lattice Pattern, Add  732.48 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  674.05 
    For Staggered Brick Pattern, Add  777.58 

. 
 08 33 26 00-0023 EA 20' x 8', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 7,353.43 451.88 

    For Staggered Brick Pattern, Add  151.62 
    For Lexan Lattice Pattern, Add  909.74 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  842.56 
    For Staggered Brick Pattern, Add  1,003.76 
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. 
 08 33 26 00-0024 EA 24' x 8', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 9,304.54 542.26 

    For Staggered Brick Pattern, Add  193.91 
    For Lexan Lattice Pattern, Add  1,163.47 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,011.08 
    For Staggered Brick Pattern, Add  1,129.11 

. 
 08 33 26 00-0025 EA 30' x 8', Steel Overhead Coiling Grilles, Manual Lift ...................................................................................................... 11,343.89 662.75 

    For Staggered Brick Pattern, Add  236.41 
    For Lexan Lattice Pattern, Add  1,418.45 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,171.06 
    For Staggered Brick Pattern, Add  1,231.44 

. 
 08 33 26 00-0026 EA 4' x 10', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 3,035.59 180.75 

    For Staggered Brick Pattern, Add  62.99 
    For Lexan Lattice Pattern, Add  377.94 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  210.64 
    For Staggered Brick Pattern, Add  271.00 

. 
 08 33 26 00-0027 EA 6' x 10', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 3,563.18 180.75 

    For Staggered Brick Pattern, Add  76.18 
    For Lexan Lattice Pattern, Add  457.07 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  315.95 
    For Staggered Brick Pattern, Add  384.83 

. 
 08 33 26 00-0028 EA 8' x 10', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 4,237.95 225.94 

    For Staggered Brick Pattern, Add  89.84 
    For Lexan Lattice Pattern, Add  539.05 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  421.29 
    For Staggered Brick Pattern, Add  498.66 

. 
 08 33 26 00-0029 EA 12' x 10', Steel Overhead Coiling Grilles, Manual Lift ...................................................................................................... 4,956.93 225.94 

    For Staggered Brick Pattern, Add  107.82 
    For Lexan Lattice Pattern, Add  646.90 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  631.93 
    For Staggered Brick Pattern, Add  726.33 

. 
 08 33 26 00-0030 EA 16' x 10', Steel Overhead Coiling Grilles, Manual Lift ...................................................................................................... 6,716.83 361.51 

    For Staggered Brick Pattern, Add  142.06 
    For Lexan Lattice Pattern, Add  852.35 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  842.56 
    For Staggered Brick Pattern, Add  1,001.51 

. 
 08 33 26 00-0031 EA 20' x 10', Steel Overhead Coiling Grilles, Manual Lift ...................................................................................................... 8,340.43 451.88 

    For Staggered Brick Pattern, Add  176.30 
    For Lexan Lattice Pattern, Add  1,057.79 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,053.20 
    For Staggered Brick Pattern, Add  1,276.68 

. 
 08 33 26 00-0032 EA 24' x 10', Steel Overhead Coiling Grilles, Manual Lift .................................................................................................... 10,497.04 542.26 

    For Staggered Brick Pattern, Add  223.72 
    For Lexan Lattice Pattern, Add  1,342.35 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,264.00 
    For Staggered Brick Pattern, Add  1,478.50 

. 
 08 33 26 00-0033 EA 30' x 10', Steel Overhead Coiling Grilles, Manual Lift .................................................................................................... 13,185.24 662.75 

    For Staggered Brick Pattern, Add  282.44 
    For Lexan Lattice Pattern, Add  1,694.66 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,479.96 
    For Staggered Brick Pattern, Add  1,656.25 

. 
 08 33 26 00-0034 EA 4' x 12', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 3,366.01 180.75 

    For Staggered Brick Pattern, Add  71.25 
    For Lexan Lattice Pattern, Add  427.50 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  252.78 
    For Staggered Brick Pattern, Add  313.26 

. 
 08 33 26 00-0035 EA 6' x 12', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 3,461.65 180.75 

    For Staggered Brick Pattern, Add  73.64 
    For Lexan Lattice Pattern, Add  441.84 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  379.15 
    For Staggered Brick Pattern, Add  459.46 

. 
 08 33 26 00-0036 EA 8' x 12', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 4,207.94 225.94 

    For Staggered Brick Pattern, Add  89.04 
    For Lexan Lattice Pattern, Add  534.26 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  505.53 
    For Staggered Brick Pattern, Add  605.66 

. 
 08 33 26 00-0037 EA 12' x 12', Steel Overhead Coiling Grilles, Manual Lift ...................................................................................................... 5,645.67 225.94 

    For Staggered Brick Pattern, Add  124.99 
    For Lexan Lattice Pattern, Add  749.92 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  758.28 
    For Staggered Brick Pattern, Add  898.06 

. 
 08 33 26 00-0038 EA 16' x 12', Steel Overhead Coiling Grilles, Manual Lift ...................................................................................................... 7,846.44 361.51 

    For Staggered Brick Pattern, Add  170.30 
    For Lexan Lattice Pattern, Add  1,021.79 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,011.07 
    For Staggered Brick Pattern, Add  1,248.56 

. 
 08 33 26 00-0039 EA 20' x 12', Steel Overhead Coiling Grilles, Manual Lift ...................................................................................................... 9,912.86 451.88 

    For Staggered Brick Pattern, Add  215.61 
    For Lexan Lattice Pattern, Add  1,293.65 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,263.84 
    For Staggered Brick Pattern, Add  1,599.06 

. 
 08 33 26 00-0040 EA 24' x 12', Steel Overhead Coiling Grilles, Manual Lift .................................................................................................... 12,025.17 542.26 

    For Staggered Brick Pattern, Add  261.93 
    For Lexan Lattice Pattern, Add  1,571.57 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,516.62 
    For Staggered Brick Pattern, Add  1,690.79 
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. 
 08 33 26 00-0041 EA 30' x 12', Steel Overhead Coiling Grilles, Manual Lift .................................................................................................... 15,004.51 662.75 

    For Staggered Brick Pattern, Add  327.92 
    For Lexan Lattice Pattern, Add  1,967.55 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,757.53 
    For Staggered Brick Pattern, Add  1,842.13 

. 
 08 33 26 00-0042 EA 4' x 14', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 3,956.98 180.75 

    For Staggered Brick Pattern, Add  86.02 
    For Lexan Lattice Pattern, Add  516.14 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  294.78 
    For Staggered Brick Pattern, Add  579.41 

. 
 08 33 26 00-0043 EA 6' x 14', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 4,602.22 180.75 

    For Staggered Brick Pattern, Add  102.16 
    For Lexan Lattice Pattern, Add  612.93 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  442.27 
    For Staggered Brick Pattern, Add  711.45 

. 
 08 33 26 00-0044 EA 8' x 14', Steel Overhead Coiling Grilles, Manual Lift ........................................................................................................ 5,382.79 225.94 

    For Staggered Brick Pattern, Add  118.46 
    For Lexan Lattice Pattern, Add  710.78 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  589.74 
    For Staggered Brick Pattern, Add  828.42 

. 
 08 33 26 00-0045 EA 12' x 14', Steel Overhead Coiling Grilles, Manual Lift ...................................................................................................... 6,738.21 225.94 

    For Staggered Brick Pattern, Add  152.35 
    For Lexan Lattice Pattern, Add  914.09 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  884.69 
    For Staggered Brick Pattern, Add  1,050.50 

. 
 08 33 26 00-0046 EA 16' x 14', Steel Overhead Coiling Grilles, Manual Lift ...................................................................................................... 8,973.49 361.51 

    For Staggered Brick Pattern, Add  198.47 
    For Lexan Lattice Pattern, Add  1,190.85 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,179.59 
    For Staggered Brick Pattern, Add  1,405.38 

. 
 08 33 26 00-0047 EA 20' x 14', Steel Overhead Coiling Grilles, Manual Lift .................................................................................................... 11,072.51 451.88 

    For Staggered Brick Pattern, Add  244.60 
    For Lexan Lattice Pattern, Add  1,467.60 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,474.48 
    For Staggered Brick Pattern, Add  1,760.26 

. 
 08 33 26 00-0048 EA 24' x 14', Steel Overhead Coiling Grilles, Manual Lift .................................................................................................... 13,229.18 542.26 

    For Staggered Brick Pattern, Add  292.03 
    For Lexan Lattice Pattern, Add  1,752.17 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,769.38 
    For Staggered Brick Pattern, Add  1,996.33 

. 
 08 33 26 00-0049 EA 30' x 14', Steel Overhead Coiling Grilles, Manual Lift .................................................................................................... 16,965.97 662.75 

    For Staggered Brick Pattern, Add  376.96 
    For Lexan Lattice Pattern, Add  2,261.76 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  2,088.77 
    For Staggered Brick Pattern, Add  2,280.90 

XXXXXXX 
. 
 08 33 26 00-0050  Coiling Grilles Accessories (08 33 26) 
. 
. 

 08 33 26 00-0051 EA Add For Motor Operator ................................................................................................................................................... 1,681.32 36.58 
Note: Includes motor, supports, push button operator, stationary electronic eye, signal wiring from eye to motor 
and motor to operator. 

. 
 08 33 26 00-0052 LF For Safety Edge Bottom Bar, Electric, Add ........................................................................................................................... 49.29  

. 
 08 33 26 00-0053 LF For Overhead Framed Rolling Grille Supports ...................................................................................................................... 74.03  

XXXXXXX 
. 
 08 33 36  Side Coiling Grilles (08 33) 
. 
. 
 08 33 36 00-0001  Steel Side Coiling Grilles (Width x Height) (08 33 36) 
. 
. 

 08 33 36 00-0002 EA 12' x 8', Steel Side Coiling Grilles, Manually Operated .................................................................................................... 5,652.05 505.42 
    For Staggered Brick Pattern, Add  105.20 
    For Lexan Lattice Pattern, Add  631.18 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  505.54 
    For Staggered Brick Pattern, Add  551.39 

. 
 08 33 36 00-0003 EA 18' x 8', Steel Side Coiling Grilles, Manually Operated .................................................................................................... 8,033.27 649.25 

    For Staggered Brick Pattern, Add  154.46 
    For Lexan Lattice Pattern, Add  926.74 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  775.45 
    For Staggered Brick Pattern, Add  883.14 

. 
 08 33 36 00-0004 EA 24' x 8', Steel Side Coiling Grilles, Manually Operated .................................................................................................. 10,453.66 818.63 

    For Staggered Brick Pattern, Add  202.87 
    For Lexan Lattice Pattern, Add  1,217.21 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,011.08 
    For Staggered Brick Pattern, Add  1,129.11 

. 
 08 33 36 00-0005 EA 30' x 8', Steel Side Coiling Grilles, Manually Operated .................................................................................................. 12,726.63 903.76 

    For Staggered Brick Pattern, Add  253.59 
    For Lexan Lattice Pattern, Add  1,521.51 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,171.06 
    For Staggered Brick Pattern, Add  1,231.44 

. 
 08 33 36 00-0006 EA 12' x 10', Steel Side Coiling Grilles, Manually Operated .................................................................................................. 6,902.51 576.26 

    For Staggered Brick Pattern, Add  131.40 
    For Lexan Lattice Pattern, Add  788.42 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  631.93 
    For Staggered Brick Pattern, Add  726.33 
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. 
 08 33 36 00-0007 EA 18' x 10', Steel Side Coiling Grilles, Manually Operated .................................................................................................. 9,843.29 740.14 

    For Staggered Brick Pattern, Add  193.19 
    For Lexan Lattice Pattern, Add  1,159.12 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  930.66 
    For Staggered Brick Pattern, Add  1,102.92 

. 
 08 33 36 00-0008 EA 24' x 10', Steel Side Coiling Grilles, Manually Operated ................................................................................................ 12,625.43 932.93 

    For Staggered Brick Pattern, Add  248.98 
    For Lexan Lattice Pattern, Add  1,493.85 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,264.00 
    For Staggered Brick Pattern, Add  1,478.50 

. 
 08 33 36 00-0009 EA 30' x 10', Steel Side Coiling Grilles, Manually Operated ................................................................................................ 15,631.38 1,030.28 

    For Staggered Brick Pattern, Add  316.89 
    For Lexan Lattice Pattern, Add  1,901.34 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,479.96 
    For Staggered Brick Pattern, Add  1,656.25 

. 
 08 33 36 00-0010 EA 12' x 12', Steel Side Coiling Grilles, Manually Operated .................................................................................................. 8,164.21 649.25 

    For Staggered Brick Pattern, Add  157.73 
    For Lexan Lattice Pattern, Add  946.38 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  758.28 
    For Staggered Brick Pattern, Add  898.06 

. 
 08 33 36 00-0011 EA 18' x 12', Steel Side Coiling Grilles, Manually Operated ................................................................................................ 11,649.09 833.87 

    For Staggered Brick Pattern, Add  231.45 
    For Lexan Lattice Pattern, Add  1,388.73 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,119.61 
    For Staggered Brick Pattern, Add  1,369.30 

. 
 08 33 36 00-0012 EA 24' x 12', Steel Side Coiling Grilles, Manually Operated ................................................................................................ 15,160.74 1,051.37 

    For Staggered Brick Pattern, Add  304.30 
    For Lexan Lattice Pattern, Add  1,825.82 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,516.62 
    For Staggered Brick Pattern, Add  1,690.79 

. 
 08 33 36 00-0013 EA 30' x 12', Steel Side Coiling Grilles, Manually Operated ................................................................................................ 18,530.71 1,159.82 

    For Staggered Brick Pattern, Add  380.38 
    For Lexan Lattice Pattern, Add  2,282.27 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,757.53 
    For Staggered Brick Pattern, Add  1,842.13 

. 
 08 33 36 00-0014 EA 12' x 14', Steel Side Coiling Grilles, Manually Operated .................................................................................................. 9,426.38 717.84 

    For Staggered Brick Pattern, Add  184.43 
    For Lexan Lattice Pattern, Add  1,106.56 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  884.69 
    For Staggered Brick Pattern, Add  1,050.50 

. 
 08 33 36 00-0015 EA 18' x 14', Steel Side Coiling Grilles, Manually Operated ................................................................................................ 13,463.91 921.83 

    For Staggered Brick Pattern, Add  270.18 
    For Lexan Lattice Pattern, Add  1,621.10 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,279.58 
    For Staggered Brick Pattern, Add  1,521.39 

. 
 08 33 36 00-0016 EA 24' x 14', Steel Side Coiling Grilles, Manually Operated ................................................................................................ 17,511.27 1,162.23 

    For Staggered Brick Pattern, Add  355.02 
    For Lexan Lattice Pattern, Add  2,130.12 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,769.38 
    For Staggered Brick Pattern, Add  1,996.33 

. 
 08 33 36 00-0017 EA 30' x 14', Steel Side Coiling Grilles, Manually Operated ................................................................................................ 21,407.55 1,283.34 

    For Staggered Brick Pattern, Add  443.54 
    For Lexan Lattice Pattern, Add  2,661.27 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  2,088.77 
    For Staggered Brick Pattern, Add  2,280.90 

XXXXXXX 
. 
 08 33 39  High Speed Doors (08 33) 
. 
. 
 08 33 39 00-0001  2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® PredaDoor®) (08 33 39) 

Note: Rytec® PredaDoor® PD5500. Door panel is 2-ply multi-filament Rilon. Includes full width vision panel. Side 
frames are fully bolted together, anodized aluminum construction with weather seal. Bottom bar releases in either 
direction when impacted, without damage to door. Drive system is a 3 phase, variable-speed AC Drive with brake 
and absolute encoder. Opens at 50" per second and closes at 21" per second. 

. 

. 
 08 33 39 00-0002  2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® PredaDoor®) (08 33 39 00-

0001) 
. 
. 
 08 33 39 00-0003  6' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 39 00-0002) 
. 
. 

 08 33 39 00-0004 EA 6' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 8,899.83 349.01 
. 

 08 33 39 00-0005 EA 6' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,048.84 363.84 
. 

 08 33 39 00-0006 EA 6' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,228.44 378.67 
. 

 08 33 39 00-0007 EA 6' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,453.95 393.50 
. 

 08 33 39 00-0008 EA 6' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 9,692.71 408.34 
. 

 08 33 39 00-0009 EA 6' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,090.60 423.17 
. 

 08 33 39 00-0010 EA 6' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,375.26 438.00 

XXXXXXX 
. 
 08 33 39 00-0011  7' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 39 00-0002) 
. 
. 

 08 33 39 00-0012 EA 7' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,079.44 363.84 
. 

 08 33 39 00-0013 EA 7' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,267.20 378.67 
. 

 08 33 39 00-0014 EA 7' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,500.87 393.50 
. 

 08 33 39 00-0015 EA 7' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,747.79 408.34 
. 

 08 33 39 00-0016 EA 7' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,071.22 423.17 
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. 
 08 33 39 00-0017 EA 7' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,459.92 438.00 

. 
 08 33 39 00-0018 EA 7' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,768.06 452.83 

XXXXXXX 
. 
 08 33 39 00-0019  8' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 39 00-0002) 
. 
. 

 08 33 39 00-0020 EA 8' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,297.80 378.67 
. 

 08 33 39 00-0021 EA 8' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,530.45 393.50 
. 

 08 33 39 00-0022 EA 8' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,786.55 408.34 
. 

 08 33 39 00-0023 EA 8' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 10,119.16 423.17 
. 

 08 33 39 00-0024 EA 8' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,420.14 438.00 
. 

 08 33 39 00-0025 EA 8' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,842.52 452.83 
. 

 08 33 39 00-0026 EA 8' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 11,190.42 467.66 

XXXXXXX 
. 
 08 33 39 00-0027  9' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 39 00-0002) 
. 
. 

 08 33 39 00-0028 EA 9' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,561.05 393.50 
. 

 08 33 39 00-0029 EA 9' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................... 9,816.13 408.34 
. 

 08 33 39 00-0030 EA 9' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 10,148.74 423.17 
. 

 08 33 39 00-0031 EA 9' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 10,458.90 438.00 
. 

 08 33 39 00-0032 EA 9' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,784.38 452.83 
. 

 08 33 39 00-0033 EA 9' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 11,122.08 467.66 
. 

 08 33 39 00-0034 EA 9' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 11,491.40 482.50 

XXXXXXX 
. 
 08 33 39 00-0035  10' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 39 00-0002) 
. 
. 

 08 33 39 00-0036 EA 10' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 9,840.61 408.34 
. 

 08 33 39 00-0037 EA 10' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,179.34 423.17 
. 

 08 33 39 00-0038 EA 10' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,487.46 438.00 
. 

 08 33 39 00-0039 EA 10' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,814.98 452.83 
. 

 08 33 39 00-0040 EA 10' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 11,178.18 467.66 
. 

 08 33 39 00-0041 EA 10' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 11,551.58 482.50 
. 

 08 33 39 00-0042 EA 10' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 11,869.91 497.33 

XXXXXXX 
. 
 08 33 39 00-0043  11' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 39 00-0002) 
. 
. 

 08 33 39 00-0044 EA 11' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,197.70 423.17 
. 

 08 33 39 00-0045 EA 11' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,512.96 438.00 
. 

 08 33 39 00-0046 EA 11' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,844.56 452.83 
. 

 08 33 39 00-0047 EA 11' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 11,208.78 467.66 
. 

 08 33 39 00-0048 EA 11' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 11,449.58 482.50 
. 

 08 33 39 00-0049 EA 11' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 11,920.91 497.33 
. 

 08 33 39 00-0050 EA 11' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 12,307.57 512.16 

XXXXXXX 
. 
 08 33 39 00-0051  12' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 39 00-0002) 
. 
. 

 08 33 39 00-0052 EA 12' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,521.12 438.00 
. 

 08 33 39 00-0053 EA 12' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 10,861.90 452.83 
. 

 08 33 39 00-0054 EA 12' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 11,232.24 467.66 
. 

 08 33 39 00-0055 EA 12' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 11,482.22 482.50 
. 

 08 33 39 00-0056 EA 12' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 11,807.69 497.33 
. 

 08 33 39 00-0057 EA 12' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 12,350.41 512.16 
. 

 08 33 39 00-0058 EA 12' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 12,729.94 527.00 

XXXXXXX 
. 
 08 33 39 00-0059  Rytec® PredaDoor® Door Options (08 33 39 00-0001) 
. 
. 

 08 33 39 00-0060 EA Up To 10' Wide Doors, Roll And Motor Hood For Rytec® PredaDoor® High-Speed Rolling Doors ................................... 306.00 87.25 
. 

 08 33 39 00-0061 EA >10' To 15' Wide Doors, Roll And Motor Hood For Rytec® PredaDoor® High-Speed Rolling Doors ................................. 510.00 87.25 
. 

 08 33 39 00-0062 SF Upgrade To 3-Ply Rilon Panel Material For Rytec® PredaDoor® High-Speed Rolling Doors ................................................ 7.65  

XXXXXXX 
. 
 08 33 39 00-0063  3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-Seal®) (08 33 39) 

Note: Rytec® Fast-Seal® FS1000. Door panel is heavy-duty 3-ply multi-filament Rilon. Independent opening and 
closing speeds up to 50" per second. Side frames are fully bolted together, reinforced with front and rear wind bar 
guides and full height vinyl weather seal on either side of the door panel. Counterbalance system consists of 
guided counterweights custom-sized to provide to provide proper balancing of each door system. The 
independent tension system maintains constant panel tensioning. The drive system is a 3 phase, variable speed 
AC drive motor with brake and absolute encoder. Bottom bar breaks away in either direction without damage to 
the bar, safety astragal, or side covers. 

. 

. 
 08 33 39 00-0064  3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-Seal®) (08 33 39 00-

0063) 
. 
. 
 08 33 39 00-0065  8' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 39 00-0064) 
. 
. 

 08 33 39 00-0066 EA 8' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................... 13,096.28 523.51 
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. 
 08 33 39 00-0067 EA 8' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................... 13,694.08 538.34 

. 
 08 33 39 00-0068 EA 8' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 14,213.35 553.17 

. 
 08 33 39 00-0069 EA 8' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 14,773.41 568.01 

. 
 08 33 39 00-0070 EA 8' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 15,407.94 582.84 

. 
 08 33 39 00-0071 EA 8' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 15,739.52 597.68 

. 
 08 33 39 00-0072 EA 8' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 16,258.79 612.51 

XXXXXXX 
. 
 08 33 39 00-0073  9' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 39 00-0064) 
. 
. 

 08 33 39 00-0074 EA 9' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................... 13,694.08 538.34 
. 

 08 33 39 00-0075 EA 9' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................... 14,213.35 553.17 
. 

 08 33 39 00-0076 EA 9' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 14,773.41 568.01 
. 

 08 33 39 00-0077 EA 9' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 15,407.94 582.84 
. 

 08 33 39 00-0078 EA 9' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 15,739.52 597.68 
. 

 08 33 39 00-0079 EA 9' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 16,258.79 612.51 
. 

 08 33 39 00-0080 EA 9' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 16,931.05 627.34 

XXXXXXX 
. 
 08 33 39 00-0081  10' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 39 00-0064) 
. 
. 

 08 33 39 00-0082 EA 10' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 14,213.35 553.17 
. 

 08 33 39 00-0083 EA 10' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 14,773.41 568.01 
. 

 08 33 39 00-0084 EA 10' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 15,407.94 582.84 
. 

 08 33 39 00-0085 EA 10' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 15,739.52 597.68 
. 

 08 33 39 00-0086 EA 10' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 16,258.79 612.51 
. 

 08 33 39 00-0087 EA 10' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 16,931.05 627.34 
. 

 08 33 39 00-0088 EA 10' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 17,565.59 642.17 

XXXXXXX 
. 
 08 33 39 00-0089  11' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 39 00-0064) 
. 
. 

 08 33 39 00-0090 EA 11' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 14,773.41 568.01 
. 

 08 33 39 00-0091 EA 11' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 15,407.94 582.84 
. 

 08 33 39 00-0092 EA 11' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 15,739.52 597.68 
. 

 08 33 39 00-0093 EA 11' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 16,258.79 612.51 
. 

 08 33 39 00-0094 EA 11' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 16,931.05 627.34 
. 

 08 33 39 00-0095 EA 11' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 17,565.59 642.17 
. 

 08 33 39 00-0096 EA 11' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 18,274.57 657.01 

XXXXXXX 
. 
 08 33 39 00-0097  12' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 39 00-0064) 
. 
. 

 08 33 39 00-0098 EA 12' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 15,407.94 582.84 
. 

 08 33 39 00-0099 EA 12' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 15,739.52 597.68 
. 

 08 33 39 00-0100 EA 12' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 16,258.79 612.51 
. 

 08 33 39 00-0101 EA 12' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 16,931.05 627.34 
. 

 08 33 39 00-0102 EA 12' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 17,565.59 642.17 
. 

 08 33 39 00-0103 EA 12' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 18,274.57 657.01 
. 

 08 33 39 00-0104 EA 12' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 18,783.64 671.84 

XXXXXXX 
. 
 08 33 39 00-0105  13' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 39 00-0064) 
. 
. 

 08 33 39 00-0106 EA 13' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 16,128.14 597.68 
. 

 08 33 39 00-0107 EA 13' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 16,794.29 612.51 
. 

 08 33 39 00-0108 EA 13' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 17,425.75 627.34 
. 

 08 33 39 00-0109 EA 13' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 18,160.25 642.17 
. 

 08 33 39 00-0110 EA 13' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 18,891.67 657.01 
. 

 08 33 39 00-0111 EA 13' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 19,433.38 671.84 
. 

 08 33 39 00-0112 EA 13' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 19,843.50 686.67 

XXXXXXX 
. 
 08 33 39 00-0113  14' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 39 00-0064) 
. 
. 

 08 33 39 00-0114 EA 14' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 16,794.29 612.51 
. 

 08 33 39 00-0115 EA 14' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 17,425.75 627.34 
. 

 08 33 39 00-0116 EA 14' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 18,160.25 642.17 
. 

 08 33 39 00-0117 EA 14' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 18,891.67 657.01 
. 

 08 33 39 00-0118 EA 14' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 19,433.38 671.84 
. 

 08 33 39 00-0119 EA 14' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 19,843.50 686.67 
. 

 08 33 39 00-0120 EA 14' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 20,455.58 701.50 

XXXXXXX 
. 
 08 33 39 00-0121  Rytec® Fast-Seal® Door Options (08 33 39 00-0063) 
. 
. 

 08 33 39 00-0122 LF Strapped Windbar For Rytec® Fast-Seal® High-Speed Rolling Doors ................................................................................ 30.60  
Note: Multiply linear foot price x width of door. 

. 
 08 33 39 00-0123 EA Up To 10' Wide Doors, Roll And Motor Hood For Rytec® Fast-Seal® High-Speed Rolling Doors ..................................... 306.00  
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. 
 08 33 39 00-0124 EA >10' To 15' Wide Doors, Roll And Motor Hood For Rytec® Fast-Seal® High-Speed Rolling Doors ................................... 510.00  

. 
 08 33 39 00-0125 EA >15' To 20' Wide Doors, Roll And Motor Hood For Rytec® Fast-Seal® High-Speed Rolling Doors ................................... 750.00  

. 
 08 33 39 00-0126 EA One 17" x 17", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Window With Velcro For Rytec® Fast-Seal® 

High-Speed Rolling Doors ................................................................................................................................................. 193.80  
. 

 08 33 39 00-0127 EA Two 17" x 17", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 
High-Speed Rolling Doors ................................................................................................................................................. 382.50  

Note: Door must be at least 90" wide. 
. 

 08 33 39 00-0128 EA Three 17" x 17", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 
High-Speed Rolling Doors ................................................................................................................................................. 484.50  

Note: Door must be at least 102" wide. 
. 

 08 33 39 00-0129 EA Four 17" x 17", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 
High-Speed Rolling Doors ................................................................................................................................................. 765.00  

Note: Door must be at least 136" wide. 
. 

 08 33 39 00-0130 EA One 24" x 24", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Window With Velcro For Rytec® Fast-Seal® 
High-Speed Rolling Doors ................................................................................................................................................. 224.40  

. 
 08 33 39 00-0131 EA Two 24" x 24", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 

High-Speed Rolling Doors ................................................................................................................................................. 443.70  
Note: Door must be at least 108" wide. 

. 
 08 33 39 00-0132 EA Three 24" x 24", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 

High-Speed Rolling Doors ................................................................................................................................................. 550.80  
Note: Door must be at least 144" wide. 

. 
 08 33 39 00-0133 EA Four 24" x 24", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 

High-Speed Rolling Doors ................................................................................................................................................. 887.40  
Note: Door must be at least 192" wide. 

XXXXXXX 
. 
 08 33 39 00-0134  Aluminum Rigid Panels, High-Speed Rolling Doors (Rytec® Spiral®) (08 33 39) 

Note: Door panels are double-walled aluminum slats that are 6" high x 1-3/16" thick. Width is variable. Side 
frames are galvanized steel with full height weatherseal on both sides. There are extension springs in each 
column for counterbalance. The drive system is a 2 HP, 208,230/460 Volt, three-phase motor with variable speed 
AC drive. Opening and closing speeds up to 60" per second. 

. 

. 
 08 33 39 00-0135  Aluminum Rigid Panels, High-Speed Rolling Doors (Rytec® Spiral®) (08 33 39 00-

0134) 
. 
. 
 08 33 39 00-0136  8' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 39 00-0135) 
. 
. 

 08 33 39 00-0137 EA 8' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ................................................................. 18,656.47 698.01 
. 

 08 33 39 00-0138 EA 8' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ................................................................. 19,197.15 712.85 
. 

 08 33 39 00-0139 EA 8' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 19,737.84 727.68 
. 

 08 33 39 00-0140 EA 8' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 20,278.52 742.51 
. 

 08 33 39 00-0141 EA 8' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 20,819.21 757.34 
. 

 08 33 39 00-0142 EA 8' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 21,359.89 772.17 
. 

 08 33 39 00-0143 EA 8' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 22,921.59 787.01 

XXXXXXX 
. 
 08 33 39 00-0144  9' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 39 00-0135) 
. 
. 

 08 33 39 00-0145 EA 9' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ................................................................. 19,197.15 712.85 
. 

 08 33 39 00-0146 EA 9' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ................................................................. 19,737.84 727.68 
. 

 08 33 39 00-0147 EA 9' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 20,278.52 742.51 
. 

 08 33 39 00-0148 EA 9' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 20,819.21 757.34 
. 

 08 33 39 00-0149 EA 9' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 21,359.89 772.17 
. 

 08 33 39 00-0150 EA 9' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 21,900.57 787.01 
. 

 08 33 39 00-0151 EA 9' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 23,462.28 801.84 

XXXXXXX 
. 
 08 33 39 00-0152  10' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 39 00-0135) 
. 
. 

 08 33 39 00-0153 EA 10' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 19,737.84 727.68 
. 

 08 33 39 00-0154 EA 10' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 20,278.52 742.51 
. 

 08 33 39 00-0155 EA 10' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 20,819.21 757.34 
. 

 08 33 39 00-0156 EA 10' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 21,359.89 772.17 
. 

 08 33 39 00-0157 EA 10' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 21,900.57 787.01 
. 

 08 33 39 00-0158 EA 10' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 22,441.26 801.84 
. 

 08 33 39 00-0159 EA 10' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 24,002.96 816.67 

XXXXXXX 
. 
 08 33 39 00-0160  11' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 39 00-0135) 
. 
. 

 08 33 39 00-0161 EA 11' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 20,278.52 742.51 
. 

 08 33 39 00-0162 EA 11' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 20,819.21 757.34 
. 

 08 33 39 00-0163 EA 11' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 21,359.89 772.17 
. 

 08 33 39 00-0164 EA 11' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 21,900.57 787.01 
. 

 08 33 39 00-0165 EA 11' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 22,441.26 801.84 
. 

 08 33 39 00-0166 EA 11' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 22,981.94 816.67 
. 

 08 33 39 00-0167 EA 11' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 24,542.64 831.50 

XXXXXXX 
. 
 08 33 39 00-0168  12' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 39 00-0135) 
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. 

. 
 08 33 39 00-0169 EA 12' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 20,819.21 757.34 

. 
 08 33 39 00-0170 EA 12' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 21,359.89 772.17 

. 
 08 33 39 00-0171 EA 12' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 21,900.57 787.01 

. 
 08 33 39 00-0172 EA 12' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 22,441.26 801.84 

. 
 08 33 39 00-0173 EA 12' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 22,981.94 816.67 

. 
 08 33 39 00-0174 EA 12' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 23,522.64 831.50 

. 
 08 33 39 00-0175 EA 12' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 25,084.34 846.34 

XXXXXXX 
. 
 08 33 39 00-0176  13' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 39 00-0135) 
. 
. 

 08 33 39 00-0177 EA 13' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 21,359.89 772.17 
. 

 08 33 39 00-0178 EA 13' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 21,900.57 787.01 
. 

 08 33 39 00-0179 EA 13' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 22,441.26 801.84 
. 

 08 33 39 00-0180 EA 13' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 22,981.94 816.67 
. 

 08 33 39 00-0181 EA 13' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 23,522.64 831.50 
. 

 08 33 39 00-0182 EA 13' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 24,063.32 846.34 
. 

 08 33 39 00-0183 EA 13' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 25,625.03 861.17 

XXXXXXX 
. 
 08 33 39 00-0184  14' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 39 00-0135) 
. 
. 

 08 33 39 00-0185 EA 14' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 22,921.59 787.01 
. 

 08 33 39 00-0186 EA 14' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 23,462.28 801.84 
. 

 08 33 39 00-0187 EA 14' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 24,002.96 816.67 
. 

 08 33 39 00-0188 EA 14' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 24,542.64 831.50 
. 

 08 33 39 00-0189 EA 14' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 25,084.34 846.34 
. 

 08 33 39 00-0190 EA 14' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 25,625.03 861.17 
. 

 08 33 39 00-0191 EA 14' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 26,160.61 876.00 

XXXXXXX 
. 
 08 33 39 00-0192  Rytec® Spiral® Door Options (08 33 39 00-0134) 
. 
. 

 08 33 39 00-0193 EA Insulated Slats For Rytec® Spiral® High-Speed Rolling Doors .......................................................................................... 306.00  
Note: Per door price. 

. 
 08 33 39 00-0194 EA Up To 13' Wide Doors, 6" High x Width Of Door, Window Slats For Rytec® Spiral® High-Speed Rolling Doors ............... 204.00  

Note: Maximum of 4 per door. 
. 

 08 33 39 00-0195 EA >13' Wide Doors, 6" High x Width Of Door, Window Slats For Rytec® Spiral® High-Speed Rolling Doors ....................... 306.00  
Note: Maximum of 4 per door. 

. 
 08 33 39 00-0196 EA Right Hand Motor Mount For Rytec® Spiral® High-Speed Rolling Doors .......................................................................... 597.25 43.63 

. 
 08 33 39 00-0197 EA Up To 13' Wide Doors, Full Hood For Rytec® Spiral® High-Speed Rolling Doors .......................................................... 1,704.50 87.25 

. 
 08 33 39 00-0198 EA >13' To 16' Wide Doors, Full Hood For Rytec® Spiral® High-Speed Rolling Doors ........................................................ 3,030.50 87.25 

. 
 08 33 39 00-0199 EA >16' Wide Doors, Full Hood For Rytec® Spiral® High-Speed Rolling Doors ................................................................... 3,438.50 87.25 

XXXXXXX 
. 
 08 33 39 00-0200  Activation And Control Box Options For High Speed Doors (08 33 39) 
. 
. 

 08 33 39 00-0201 EA Pull Cord For High-Speed Rolling Doors ............................................................................................................................ 163.75 43.63 
. 

 08 33 39 00-0202 EA Emergency Stop, Pushbutton Control For High-Speed Rolling Doors ................................................................................ 120.13 21.81 
. 

 08 33 39 00-0203 EA NEMA 4 Mushroom Remote Pushbutton Control For High-Speed Rolling Doors ............................................................... 145.63 21.81 
. 

 08 33 39 00-0204 EA On/Off Key Switch, Remote Control For High-Speed Rolling Doors ................................................................................... 155.83 21.81 
. 

 08 33 39 00-0205 EA Open/Close/Stop, Remote Pushbutton Control For High-Speed Rolling Doors .................................................................. 273.13 21.81 
. 

 08 33 39 00-0206 EA Radio Control For High-Speed Rolling Doors ..................................................................................................................... 436.88 39.26 
Note: Includes one receiver and two transmitters. 

. 
 08 33 39 00-0207 EA Floor Loop For High-Speed Rolling Doors .......................................................................................................................... 761.00  

Note: Excludes sealant. 
. 

 08 33 39 00-0208 EA Reflective Type Photo Eye For High-Speed Rolling Doors ................................................................................................. 380.88 39.26 
. 

 08 33 39 00-0209 EA Thru-Beam Type Photo Eye For High-Speed Rolling Doors ............................................................................................... 487.88 39.26 
. 

 08 33 39 00-0210 EA Motion Detector For High-Speed Rolling Doors .................................................................................................................. 409.35 26.18 
. 

 08 33 39 00-0211 EA Remote Warning Horn For High-Speed Rolling Doors ....................................................................................................... 291.25 43.63 
Note: Includes wall box and mounting hardware. 

. 
 08 33 39 00-0212 EA Remote Strobe Light For High-Speed Rolling Doors .......................................................................................................... 393.25 43.63 

Note: Includes wall box and mounting hardware. 
. 

 08 33 39 00-0213 EA Remote Warning Horn And Strobe Light For High-Speed Rolling Doors ............................................................................ 444.25 43.63 
Note: Includes wall box and mounting hardware. 

. 
 08 33 39 00-0214 EA Red And Green Red Light For High-Speed Rolling Doors .................................................................................................. 546.25 43.63 

Note: Includes mounting hardware. 

XXXXXXX 
. 
 08 33 43  Overhead Coiling Smoke Curtains (08 33) 
. 
. 
 08 33 43 00-0001  Elevator Smoke Guard (08 33 43) 
. 
. 

 08 33 43 00-0002 EA Elevator Smoke Guard, 55" Width Housing (Smoke Guard 400) ..................................................................................... 8,069.62 505.42 
. 

 08 33 43 00-0003 EA Elevator Smoke Guard, 64" Width Housing (Smoke Guard 400) ..................................................................................... 8,350.09 505.42 
. 

 08 33 43 00-0004 EA Elevator Smoke Guard, 73" Width Housing (Smoke Guard 400) ..................................................................................... 8,630.57 505.42 

XXXXXXX 
. 
 08 34  Special Function Doors (08 30) 
. 
. 
 08 34 13  Cold Storage Doors (08 34) 
. 
. 
 08 34 13 00-0001  Vertical Sliding Doors (08 34 13) 

Note: Doors to be filled with 4" F.I.P. polyurethane. 
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. 

. 
 08 34 13 00-0002 EA  7'-0" x 8'-0" Single Leaf Vertical Sliding Cold Storage, Filled With 4" F.I.P. Polyurethane ............................................... 6,310.35 852.77 

    For Adjusting Height Of Door To Fit Opening <7' Height, Add  425.56 
. 

 08 34 13 00-0003 EA  7'-0" x 9'-0" Bi-Pass Vertical Sliding Cold Storage Door, Filled With 4" F.I.P. Polyurethane ............................................ 8,093.37 1,082.62 
    For Adjusting Height Of Door To Fit Opening <7' Height, Add  541.31 

XXXXXXX 
. 
 08 34 13 00-0004  Horizontal Sliding Doors (08 34 13) 

Note: Doors to be filled with 4" F.I.P. polyurethane. 
. 
. 

 08 34 13 00-0005 EA  6'-0" x 9'-0" Single Leaf Horizontal Sliding Cold Storage, Filled With 4" F.I.P. Polyurethane ........................................... 5,068.31 681.07 
. 

 08 34 13 00-0006 EA  7'-0" x 9'-0" Single Leaf Horizontal Sliding Cold Storage, Filled With 4" F.I.P. Polyurethane ........................................... 5,712.56 768.01 
. 

 08 34 13 00-0007 EA  7'-0" x 9'-0" Bi-Parting Horizontal Sliding Cold Storage, Filled With 4" F.I.P. Polyurethane ............................................. 7,387.34 1,012.14 
. 

 08 34 13 00-0008 EA  5'-0" x 7'-0" Single Leaf Horizontal Sliding Cold Storage, Filled With 4" F.I.P. Polyurethane ........................................... 4,423.25 618.82 

XXXXXXX 
. 
 08 34 13 00-0009  Horizontal Hinge Type (08 34 13) 

Note: Doors to be filled with 4" F.I.P. polyurethane. 
. 
. 

 08 34 13 00-0010 EA  3'-0" x 7'-0" Swinging Cold Storage Door, Filled With 4" F.I.P. Polyurethane .................................................................. 2,985.67 402.52 

XXXXXXX 
. 
 08 34 16  Hangar Doors (08 34) 
. 
. 

 08 34 16 00-0001 SF 70'  To 120' Wide X To 20' High Hanger Door 25' Panels ..................................................................................................... 39.61 13.47 
Note: Includes motorized opener and special hardware. 

. 
 08 34 16 00-0002 SF 120' To 180' Wide X To 20' High Hanger Door 25' Panels .................................................................................................... 36.43 13.47 

Note: Includes motorized opener and special hardware. 
. 

 08 34 16 00-0003 SF 120' To 180' Wide X 20-40' High Hanger Door 25' Panels .................................................................................................... 34.36 2.88 
Note: Includes motorized opener and special hardware. 

. 
 08 34 16 00-0004 SF 120' To 180' Wide X 40-60' High Hanger Door 25' Panels .................................................................................................... 33.61 1.93 

Note: Includes motorized opener and special hardware. 
. 

 08 34 16 00-0005 SF 120' To 180' Wide X 60-80' High Hanger Door 25' Panels .................................................................................................... 34.50 1.93 
Note: Includes motorized opener and special hardware. 

. 
 08 34 16 00-0006 SF 120' To 180' Wide x >80' High Hanger Door 25' Panels ....................................................................................................... 52.29 1.93 

Note: Includes motorized opener and special hardware. 

XXXXXXX 
. 
 08 34 23  Sidewalk and Basement Doors (08 34) 
. 
. 
 08 34 23 00-0001  Drainage Doors (08 34 23) 
. 
. 
 08 34 23 00-0002  Single Leaf Aluminum Drainage Doors (08 34 23 00-0001) 

Note: Bilco - J Series. 
. 
. 

 08 34 23 00-0003 EA 2' x 2' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ............................................................................... 991.67 155.40 
. 

 08 34 23 00-0004 EA 2' 6" x 2' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door .................................................................... 1,218.92 162.37 
. 

 08 34 23 00-0005 EA 3' x 2' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................ 1,294.27 165.86 
. 

 08 34 23 00-0006 EA 3' x 3' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ............................................................................ 1,427.01 169.35 
. 

 08 34 23 00-0007 EA 3' 6" x 3' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door .................................................................... 1,663.25 178.08 
. 

 08 34 23 00-0008 EA 2' 6" x 4' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................ 1,695.40 173.98 
. 

 08 34 23 00-0009 EA 3' x 4' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ............................................................................ 1,886.39 178.08 
. 

 08 34 23 00-0010 EA 2' 6" x 5' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................ 1,969.02 182.18 
. 

 08 34 23 00-0011 EA 3' x 5' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ............................................................................ 2,160.02 186.29 
. 

 08 34 23 00-0012 EA 3' x 6' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ............................................................................ 2,507.26 196.75 

XXXXXXX 
. 
 08 34 23 00-0013  Double Leaf Aluminum Drainage Doors (08 34 23 00-0001) 

Note: Bilco - JD Series. 
. 
. 

 08 34 23 00-0014 EA 4' x 2' 6" Double Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door....................................................................... 2,014.18 173.98 
. 

 08 34 23 00-0015 EA 4' x 4' Double Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................... 2,115.39 186.29 
. 

 08 34 23 00-0016 EA 4' x 6' Double Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................... 2,682.36 207.22 
. 

 08 34 23 00-0017 EA 5' x 5' Double Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................... 2,758.87 207.22 

XXXXXXX 
. 
 08 34 23 00-0018  Single Leaf Aluminum H2O Drainage Doors (08 34 23 00-0001) 

Note: Bilco - J H2O Series. 
. 
. 

 08 34 23 00-0019 EA 2' x 2' Single Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door .................................................................... 1,584.60 155.40 
. 

 08 34 23 00-0020 EA 2' 6" x 2' 6" Single Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door ........................................................... 1,850.10 162.37 
. 

 08 34 23 00-0021 EA 3' x 2' 6" Single Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door ................................................................ 2,014.74 165.86 
. 

 08 34 23 00-0022 EA 3' x 3' Single Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door .................................................................... 2,281.37 169.35 
. 

 08 34 23 00-0023 EA 3' 6" x 3' 6" Single Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door ........................................................... 2,638.74 178.08 

XXXXXXX 
. 
 08 34 23 00-0024  Double Leaf Aluminum H2O Drainage Doors (08 34 23 00-0001) 

Note: Bilco - JD H2O Series. 
. 
. 

 08 34 23 00-0025 EA 4' x 2' 6" Double Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-1ALH2O) .............................. 2,638.99 173.98 
. 

 08 34 23 00-0026 EA 4' x 4' Double Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-2ALH2O) .................................. 3,530.78 186.29 
. 

 08 34 23 00-0027 EA 4' x 6' Double Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-3ALH2O) .................................. 5,022.21 207.22 
. 

 08 34 23 00-0028 EA 5' x 5' Double Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-4ALH2O) .................................. 4,728.93 207.22 

XXXXXXX 
. 
 08 34 23 00-0029  Single Leaf Steel Drainage Doors (08 34 23 00-0001) 

Note: Bilco - J Series. 
. 
. 

 08 34 23 00-0030 EA 2' x 2' Single Leaf Steel Floor, Vault Or Sidewalk Door (Bilco  J-1) ................................................................................. 1,129.54 155.40 
. 

 08 34 23 00-0031 EA 2' 6" x 2' 6" Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-2) ......................................................... 1,186.51 162.37 
. 

 08 34 23 00-0032 EA 3' x 2' 6" Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-3) .............................................................. 1,317.91 165.86 
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. 
 08 34 23 00-0033 EA 3' x 3' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-4) .................................................................. 1,455.97 169.35 

. 
 08 34 23 00-0034 EA 3' 6" x 3' 6" Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-5) ......................................................... 1,688.22 178.08 

. 
 08 34 23 00-0035 EA 2' 6" x 4' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-6) ............................................................. 1,609.06 173.98 

. 
 08 34 23 00-0036 EA 3' x 4' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-7) .................................................................. 1,827.68 178.08 

. 
 08 34 23 00-0037 EA 2' 6" x 5' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-8) ............................................................. 1,820.52 182.18 

. 
 08 34 23 00-0038 EA 3' x 5' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-9) .................................................................. 2,025.87 186.29 

. 
 08 34 23 00-0039 EA 3' x 6' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-10) ................................................................ 2,161.12 196.75 

XXXXXXX 
. 
 08 34 23 00-0040  Double Leaf Steel Drainage Doors (08 34 23 00-0001) 

Note: Bilco - JD Series. 
. 
. 

 08 34 23 00-0041 EA 4' x 2' 6" Double Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-1).......................................................... 1,967.69 173.98 
. 

 08 34 23 00-0042 EA 4' x 4' Double Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-2) .............................................................. 2,065.72 186.29 
. 

 08 34 23 00-0043 EA 4' x 6' Double Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-3) .............................................................. 2,568.66 207.22 
. 

 08 34 23 00-0044 EA 5' x 5' Double Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-4) .............................................................. 2,641.72 207.22 

XXXXXXX 
. 
 08 34 23 00-0045  Single Leaf Steel H2O Drainage Doors (08 34 23 00-0001) 

Note: Bilco - J H2O Series. 
. 
. 

 08 34 23 00-0046 EA 2' x 2' Single Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  J-1H2O) .................................................. 1,899.92 155.40 
. 

 08 34 23 00-0047 EA 2' 6" x 2' 6" Single Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  J-2H2O).......................................... 2,010.02 162.37 
. 

 08 34 23 00-0048 EA 3' x 2' 6" Single Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  J-3H2O) .............................................. 2,081.68 165.86 
. 

 08 34 23 00-0049 EA 3' x 3' Single Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  J-4H2O) .................................................. 2,445.54 169.35 
. 

 08 34 23 00-0050 EA 3' 6" x 3' 6" Single Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  J-5H2O).......................................... 2,877.03 178.08 

XXXXXXX 
. 
 08 34 23 00-0051  Double Leaf Steel H2O Drainage Doors (08 34 23 00-0001) 

Note: Bilco - JD H2O Series. 
. 
. 

 08 34 23 00-0052 EA 4' x 2' 6" Double Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-1H2O) .......................................... 3,163.12 173.98 
. 

 08 34 23 00-0053 EA 4' x 4' Double Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-2H2O) .............................................. 3,533.43 186.29 
. 

 08 34 23 00-0054 EA 4' x 6' Double Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-3H2O) .............................................. 5,231.81 207.22 
. 

 08 34 23 00-0055 EA 5' x 5' Double Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-4H2O) .............................................. 5,098.98 207.22 

XXXXXXX 
. 
 08 34 23 00-0056  Single Leaf Aluminum Drainage Door (08 34 23 00-0001) 

Note: Bilco - J-R (Odor Resistant). 
. 
. 

 08 34 23 00-0057 EA 2' x 2' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door, Odor Resistant (Bilco  J-1ALR) ............................ 948.87 155.40 
. 

 08 34 23 00-0058 EA 2' 6" x 2' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door, Odor Resistant (Bilco  J-2ALR) ................. 1,116.78 162.37 
. 

 08 34 23 00-0059 EA 3' x 2' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door, Odor Resistant (Bilco  J-3ALR) ..................... 1,181.76 165.86 
. 

 08 34 23 00-0060 EA 3' x 3' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door, Odor Resistant (Bilco  J-4ALR) ......................... 1,247.89 169.35 
. 

 08 34 23 00-0061 EA 3' 6" x 3' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door, Odor Resistant (Bilco  J-5ALR) ................. 1,405.77 178.08 

XXXXXXX 
. 
 08 34 23 00-0062  Non-Drainage Doors (08 34 23) 
. 
. 
 08 34 23 00-0063  Single Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - Q Series. 
. 
. 

 08 34 23 00-0064 EA 2' x 2' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-1AL) ................................................ 953.48 155.40 
. 

 08 34 23 00-0065 EA 2' 6" x 2' 6" Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-2AL) .................................... 1,155.16 162.37 
. 

 08 34 23 00-0066 EA 2' 6" x 3' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-3AL) ......................................... 1,236.94 165.86 
. 

 08 34 23 00-0067 EA 3' x 3' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-4AL) ............................................. 1,286.78 169.35 
. 

 08 34 23 00-0068 EA 3' 6" x 3' 6" Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-5AL) .................................... 1,618.62 178.08 
. 

 08 34 23 00-0069 EA 2' 6" x 4' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-6AL) ......................................... 1,459.53 173.98 
. 

 08 34 23 00-0070 EA 3' x 4' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-7AL) ............................................. 1,631.37 178.08 
. 

 08 34 23 00-0071 EA 2' 6" x 5' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-8AL) ......................................... 1,828.66 182.18 
. 

 08 34 23 00-0072 EA 3' x 5' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-9AL) ............................................. 1,936.95 186.29 
. 

 08 34 23 00-0073 EA 3' x 6' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-10AL) ........................................... 2,201.47 196.75 

XXXXXXX 
. 
 08 34 23 00-0074  Single Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - K Series. 
. 
. 

 08 34 23 00-0075 EA 2' x 2' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  K-1) ..................................................... 781.34 155.40 
. 

 08 34 23 00-0076 EA 2' 6" x 2' 6" Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  K-2) ............................................ 938.39 162.37 
. 

 08 34 23 00-0077 EA 3' x 2' 6" Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  K-3) ............................................. 1,039.29 165.86 
. 

 08 34 23 00-0078 EA 3' x 3' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  K-4) .................................................. 1,108.26 169.35 
. 

 08 34 23 00-0079 EA 3' 6" x 3' 6" Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  K-5) ......................................... 1,287.09 178.08 

XXXXXXX 
. 
 08 34 23 00-0080  Double Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - QD Series. 
. 
. 

 08 34 23 00-0081 EA 4' x 2' 6" Double Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  QD-1AL) ..................................... 1,854.82 173.98 

XXXXXXX 
. 
 08 34 23 00-0082  Double Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - KD Series. 
. 
. 

 08 34 23 00-0083 EA 4' x 4' Double Leaf Aluminum Non Drainage Floor, Vault Or Sidewalk Door ................................................................... 1,777.56 186.29 
. 

 08 34 23 00-0084 EA 4' x 6' Double Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  KD-3) .............................................. 2,497.56 207.22 
. 

 08 34 23 00-0085 EA 5' x 5' Double Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  KD-4) .............................................. 2,548.57 207.22 

XXXXXXX 
. 
 08 34 23 00-0086  Single Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - T Series. 
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. 

. 
 08 34 23 00-0087 EA 2' x 2' Single Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  T-1) ........................................... 857.85 155.40 

. 
 08 34 23 00-0088 EA 2' 6" x 2' 6" Single Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  T-2) ............................... 1,002.15 162.37 

. 
 08 34 23 00-0089 EA 3' x 2' 6" Single Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  T-3) ................................... 1,071.17 165.86 

. 
 08 34 23 00-0090 EA 3' x 3' Single Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  T-4) ........................................ 1,172.02 169.35 

. 
 08 34 23 00-0091 EA 3' 6" x 3' 6" Single Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  T-5) ............................... 1,369.97 178.08 

XXXXXXX 
. 
 08 34 23 00-0092  Double Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - TD Series. 
. 
. 

 08 34 23 00-0093 EA 4' x 4' Double Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  TD-2) .................................... 1,885.94 186.29 
. 

 08 34 23 00-0094 EA 4' x 6' Double Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  TD-3) .................................... 2,631.45 207.22 
. 

 08 34 23 00-0095 EA 5' x 5' Double Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  TD-4) .................................... 2,669.70 207.22 

XXXXXXX 
. 
 08 34 23 00-0096  Single Leaf Steel Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - Q Series. 
. 
. 

 08 34 23 00-0097 EA 2' x 2' Single Leaf Steel Non-Drainage Floor, Vault Or Sidewalk Door (Bilco Q-1) ............................................................. 784.26 155.40 
. 

 08 34 23 00-0098 EA 2' 6" x 2' 6" Single Leaf Steel Non-Drainage Floor, Vault Or Sidewalk Door (Bilco Q-2) ..................................................... 874.37 162.37 
. 

 08 34 23 00-0099 EA 3' x 2' 6" Single Leaf Steel Non-Drainage Floor, Vault Or Sidewalk Door (Bilco Q-3) ......................................................... 979.26 165.86 
. 

 08 34 23 00-0100 EA 3' x 3' Single Leaf Steel Non-Drainage Floor, Vault Or Sidewalk Door (Bilco Q-4) .......................................................... 1,037.60 169.35 
. 

 08 34 23 00-0101 EA 3' 6" x 3' 6" Single Leaf Steel Non-Drainage Floor, Vault Or Sidewalk Door (Bilco Q-5) .................................................. 1,219.04 178.08 
. 

 08 34 23 00-0102 EA 2' 6" x 4' Single Leaf Steel Non Drainage Floor, Vault Or Sidewalk Door ........................................................................ 1,177.06 169.35 

XXXXXXX 
. 
 08 34 23 00-0103  Double Leaf Steel Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - QD Series. 
. 
. 

 08 34 23 00-0104 EA 4' x 2' 6" Double Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco QD-1) .......................................... 1,549.29 173.98 

XXXXXXX 
. 
 08 34 23 00-0105  Basement Doors (08 34 23) 

Note: 12 gauge primed steel, center opening, includes assembly and installation hardware. 
. 
. 

 08 34 23 00-0106 EA 45-1/4" Wide x 65-1/4" Long, Sloped Wall Basement Door, Factory Primed Metal (Bilco Classic Series) ....................... 1,098.26 196.32 
. 

 08 34 23 00-0107 EA 30" High x 47" Wide x 58" Long, Basement Door (Bilco Classic Series)............................................................................. 901.89 148.77 
. 

 08 34 23 00-0108 EA 22" High x 51" Wide x 64" Long, Basement Door (Bilco Classic Series)............................................................................. 940.87 163.60 
. 

 08 34 23 00-0109 EA 19-1/2" High x 55" Wide x 72" Long, Basement Door (Bilco Classic Series) ................................................................... 1,005.20 174.50 
. 

 08 34 23 00-0110 EA 52" High x 51" Wide x 43-1/4" Long, Basement Door (Bilco Classic Series) ................................................................... 1,113.91 196.32 

XXXXXXX 
. 
 08 34 49  Radiation Shielding Doors And Frames (08 34) 
. 
. 
 08 34 49 13  Neutron Shielding Doors And Frames (08 34 49) 
. 
. 
 08 34 49 13-0001  Lead Lined Doors And Frames (08 34 49 13) 
. 
. 

 08 34 49 13-0002 SF 1/16" Thick Laminated Lead In Wood Door .......................................................................................................................... 45.73 8.72 
. 

 08 34 49 13-0003 SF 1/8" Thick Laminated Lead In Wood Door ............................................................................................................................ 52.91 8.72 
. 

 08 34 49 13-0004 LF 1/16" Thick Lead Lined Door Frame ..................................................................................................................................... 45.59 8.72 
. 

 08 34 49 13-0005 LF 1/8" Thick Lead Lined Door Frame ....................................................................................................................................... 47.98 8.72 

XXXXXXX 
. 
 08 34 53  Security Doors And Frames (08 34) 
. 
. 
 08 34 53 00-0001  Metal Security Doors, Bullet Resistant (08 34 53) 

Note: Includes door, frame, hardware hinges, lockset and cylinder, all UL 753 Listed. 
. 
. 

 08 34 53 00-0002 SF Metal Security Door .............................................................................................................................................................. 44.18 7.06 
. 

 08 34 53 00-0003 EA Up To 3' x 7' (.38 caliber) Medium-Small Arms Metal Security Door ................................................................................ 1,782.49 352.47 
. 

 08 34 53 00-0004 EA Up To 3' x 7' (.44 caliber) Super-Small Arms Metal Security Door ................................................................................... 2,092.10 374.16 

XXXXXXX 
. 
 08 34 53 00-0005  Metal Security Doors (08 34 53) 

Note: Includes standard pitcher handle latch, pneumatic closure, hinges and baked enamel finish. 
. 
. 

 08 34 53 00-0006 EA Up To 3' x 7' Steel Narrowline Security Door (Kane Screens S-501-28-O) ......................................................................... 660.38 64.56 
Note: Top and bottom section are #12 mesh 0.028" stainless steel wire cloth with a bottom kick plate. 

. 
 08 34 53 00-0007 EA Up To 3' x 7' Steel Narrowline Security Door (Kane Screens S-503-28-O) ......................................................................... 660.38 64.56 

Note: Top section is #12 mesh 0.028" stainless steel wire cloth and bottom section is a double kick panel. 
. 

 08 34 53 00-0008 EA Up To 3' x 7' Steel Narrowline Security Door (Kane Screens S-504-28-O) ......................................................................... 926.03 64.56 
Note: Top section includes 1/8" tempered sash unit and #12 mesh 0.028" stainless steel wire cloth. Bottom 
section is a double kick panel. 

XXXXXXX 
. 
 08 34 56  Security Gates (08 34) 
. 
. 
 08 34 56 00-0001  Pivoting Double Folding Gate (08 34 56) 

Note: Includes locking bar, solid steel casters and galvanized finish. Excludes padlock. 
. 
. 

 08 34 56 00-0002 EA 6' To 8' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ................................................... 770.27 165.98 
. 

 08 34 56 00-0003 EA 8' To 10' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ................................................. 864.90 186.72 
. 

 08 34 56 00-0004 EA 8' To 10' Width Opening, 7' In Use Height, Pivoting Galvanized Double Folding Gate ....................................................... 932.96 207.47 
. 

 08 34 56 00-0005 EA 8' To 10' Width Opening, 8' In Use Height, Pivoting Galvanized Double Folding Gate .................................................... 1,027.57 228.22 
. 

 08 34 56 00-0006 EA 10' To 12' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................... 867.29 168.05 
. 

 08 34 56 00-0007 EA 10' To 12' Width Opening, 7' In Use Height, Pivoting Galvanized Double Folding Gate ..................................................... 935.51 188.80 
. 

 08 34 56 00-0008 EA 10' To 12' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,025.94 209.54 
. 

 08 34 56 00-0009 EA 10' To 12' Width Opening, 8' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,098.60 230.29 
. 

 08 34 56 00-0010 EA 12' To 14' Width Opening, 6' In Use Height, Pivoting Galvanized Double Folding Gate ..................................................... 911.27 170.13 
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. 
 08 34 56 00-0011 EA 12' To 14' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................... 979.26 190.87 

. 
 08 34 56 00-0012 EA 12' To 14' Width Opening, 7' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,033.29 201.24 

. 
 08 34 56 00-0013 EA 12' To 14' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,087.53 211.62 

. 
 08 34 56 00-0014 EA 12' To 14' Width Opening, 8' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,162.25 232.37 

. 
 08 34 56 00-0015 EA 14' To 16' Width Opening, 6' In Use Height, Pivoting Galvanized Double Folding Gate ..................................................... 995.18 172.20 

. 
 08 34 56 00-0016 EA 14' To 16' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,062.95 192.95 

. 
 08 34 56 00-0017 EA 14' To 16' Width Opening, 7' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,123.56 203.32 

. 
 08 34 56 00-0018 EA 14' To 16' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,198.15 213.69 

. 
 08 34 56 00-0019 EA 14' To 16' Width Opening, 8' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,305.66 234.44 

. 
 08 34 56 00-0020 EA 16' To 18' Width Opening, 6' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,123.14 176.35 

. 
 08 34 56 00-0021 EA 16' To 18' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,208.26 199.17 

. 
 08 34 56 00-0022 EA 16' To 18' Width Opening, 7' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,299.51 211.62 

. 
 08 34 56 00-0023 EA 16' To 18' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,352.69 217.84 

XXXXXXX 
. 
 08 34 56 00-0024  Pivoting Single Folding Gate (08 34 56) 

Note: Includes locking bar, solid steel casters and galvanized finish. Excludes padlock. 
. 
. 

 08 34 56 00-0025 EA 5' To 6' Width Opening, 6' In Use Height, Pivoting Galvanized Single Folding Gate .......................................................... 524.60 116.18 
. 

 08 34 56 00-0026 EA 5' To 6' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 559.45 120.33 
. 

 08 34 56 00-0027 EA 5' To 6' Width Opening, 7' In Use Height, Pivoting Galvanized Single Folding Gate .......................................................... 594.31 124.48 
. 

 08 34 56 00-0028 EA 5' To 6' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 637.49 132.78 
. 

 08 34 56 00-0029 EA 5' To 6' Width Opening, 8' In Use Height, Pivoting Galvanized Single Folding Gate .......................................................... 667.36 141.08 
. 

 08 34 56 00-0030 EA 6' To 7' Width Opening, 6' In Use Height, Pivoting Galvanized Single Folding Gate .......................................................... 559.33 120.33 
. 

 08 34 56 00-0031 EA 6' To 7' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 594.36 124.48 
. 

 08 34 56 00-0032 EA 6' To 7' Width Opening, 7' In Use Height, Pivoting Galvanized Single Folding Gate .......................................................... 629.23 128.63 
. 

 08 34 56 00-0033 EA 6' To 7' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 672.37 136.93 
. 

 08 34 56 00-0034 EA 6' To 7' Width Opening, 8' In Use Height, Pivoting Galvanized Single Folding Gate .......................................................... 702.43 145.23 
. 

 08 34 56 00-0035 EA 7' To 8' Width Opening, 6' In Use Height, Pivoting Galvanized Single Folding Gate .......................................................... 607.47 124.48 
. 

 08 34 56 00-0036 EA 7' To 8' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 642.51 128.63 
. 

 08 34 56 00-0037 EA 7' To 8' Width Opening, 7' In Use Height, Pivoting Galvanized Single Folding Gate .......................................................... 677.32 132.78 
. 

 08 34 56 00-0038 EA 7' To 8' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 720.59 141.08 
. 

 08 34 56 00-0039 EA 7' To 8' Width Opening, 8' In Use Height, Pivoting Galvanized Single Folding Gate .......................................................... 763.94 149.37 

XXXXXXX 
. 
 08 34 56 00-0040  Window Gates, Expands From 2' To 4' (08 34 56) 

Note: Includes padlock hasp and galvanized finish. Excludes padlock. 
. 
. 

 08 34 56 00-0041 EA 33" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 212.53 45.65 
. 

 08 34 56 00-0042 EA 37" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 220.84 49.79 
. 

 08 34 56 00-0043 EA 40" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 220.84 49.79 
. 

 08 34 56 00-0044 EA 43" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 229.66 53.94 
. 

 08 34 56 00-0045 EA 46" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 229.66 53.94 
. 

 08 34 56 00-0046 EA 49" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 237.95 58.09 
. 

 08 34 56 00-0047 EA 51" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 237.95 58.09 
. 

 08 34 56 00-0048 EA 53" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 246.25 62.24 
. 

 08 34 56 00-0049 EA 55" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 246.25 62.24 
. 

 08 34 56 00-0050 EA 57" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 254.55 66.39 
. 

 08 34 56 00-0051 EA 59" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 254.55 66.39 

XXXXXXX 
. 
 08 34 56 00-0052  Pivoting Door Gate, Expands From 2' To 4' (08 34 56) 

Note: Includes padlock hasp and galvanized finish. Excludes padlock. 
. 
. 

 08 34 56 00-0053 EA 61" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 262.85 70.54 
. 

 08 34 56 00-0054 EA 63" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 264.47 70.54 
. 

 08 34 56 00-0055 EA 66" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 274.93 74.69 
. 

 08 34 56 00-0056 EA 71" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 285.37 78.84 
. 

 08 34 56 00-0057 EA 73" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 287.52 78.84 
. 

 08 34 56 00-0058 EA 76" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 297.98 82.98 
. 

 08 34 56 00-0059 EA 79" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 300.13 82.98 
. 

 08 34 56 00-0060 EA 81" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 309.91 87.13 
. 

 08 34 56 00-0061 EA 83" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 312.73 87.13 

XXXXXXX 
. 
 08 34 63  Detention Doors And Frames (08 34) 
. 
. 
 08 34 63 13  Steel Detention Doors And Frames (08 34 63) 
. 
. 
 08 34 63 13-0001  Metal Frames (08 34 63 13) 

Note: Combination buck, jamb, and trim, fully seam welded. 
. 
. 
 08 34 63 13-0002  Metal Frames 4-3/4" Depth x 7 Gauge x 1-3/4" (08 34 63 13-0001) 
. 
. 

 08 34 63 13-0003 EA  2' x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 360.14 136.29 
. 

 08 34 63 13-0004 EA  2'-4" x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 360.14 136.29 
. 

 08 34 63 13-0005 EA  2'-6" x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 360.14 136.29 
. 

 08 34 63 13-0006 EA  2'-8" x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 360.14 136.29 
. 

 08 34 63 13-0007 EA  3' x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 361.86 136.29 
. 

 08 34 63 13-0008 EA  3'-4" x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 361.86 136.29 
. 

 08 34 63 13-0009 EA  6' x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 542.61 218.13 
. 

 08 34 63 13-0010 EA  2' x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door........................................................................... 365.29 136.29 
. 

 08 34 63 13-0011 EA  2'-4" x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 365.29 136.29 
. 

 08 34 63 13-0012 EA  2'-6" x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 365.29 136.29 
. 

 08 34 63 13-0013 EA  2'-8" x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 370.43 136.29 
. 

 08 34 63 13-0014 EA  3' x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door........................................................................... 461.32 181.75 
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. 
 08 34 63 13-0015 EA  3'-4" x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 461.32 181.75 

. 
 08 34 63 13-0016 EA  6' x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ........................................................................... 552.90 218.13 

. 
 08 34 63 13-0017 EA  2' x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 365.29 136.29 

. 
 08 34 63 13-0018 EA  2'-4" x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 365.29 136.29 

. 
 08 34 63 13-0019 EA  2'-6" x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 365.29 136.29 

. 
 08 34 63 13-0020 EA  2'-8" x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 365.29 136.29 

. 
 08 34 63 13-0021 EA  3' x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 367.00 136.29 

. 
 08 34 63 13-0022 EA  3'-4" x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 367.00 136.29 

. 
 08 34 63 13-0023 EA  6' x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 547.76 218.13 

XXXXXXX 
. 
 08 34 63 13-0024  Metal Frames 6-3/4" Depth x 7 Gauge x 1-3/4" (08 34 63 13-0001) 
. 
. 

 08 34 63 13-0025 EA  2' x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 365.29 136.29 
. 

 08 34 63 13-0026 EA  2'-4" x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 365.29 136.29 
. 

 08 34 63 13-0027 EA  2'-6" x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 365.29 136.29 
. 

 08 34 63 13-0028 EA  2'-8" x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 365.29 136.29 
. 

 08 34 63 13-0029 EA  3' x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 368.72 136.29 
. 

 08 34 63 13-0030 EA  3'-4" x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 368.72 136.29 
. 

 08 34 63 13-0031 EA  6' x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 547.75 218.13 
. 

 08 34 63 13-0032 EA  2' x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ........................................................................... 365.29 136.29 
. 

 08 34 63 13-0033 EA  2'-4" x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 365.29 136.29 
. 

 08 34 63 13-0034 EA  2'-6" x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 370.43 136.29 
. 

 08 34 63 13-0035 EA  2'-8" x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 370.43 136.29 
. 

 08 34 63 13-0036 EA  3' x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ........................................................................... 461.32 181.75 
. 

 08 34 63 13-0037 EA  3'-4" x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 461.32 181.75 
. 

 08 34 63 13-0038 EA  6' x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ........................................................................... 638.21 242.21 
. 

 08 34 63 13-0039 EA  2' x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 370.43 136.29 
. 

 08 34 63 13-0040 EA  2'-4" x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 370.43 136.29 
. 

 08 34 63 13-0041 EA  2'-6" x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 370.43 136.29 
. 

 08 34 63 13-0042 EA  2'-8" x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 370.43 136.29 
. 

 08 34 63 13-0043 EA  3' x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 372.15 136.29 
. 

 08 34 63 13-0044 EA  3'-4" x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door .................................................................. 372.15 136.29 
. 

 08 34 63 13-0045 EA  6' x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Door ...................................................................... 552.90 218.13 

XXXXXXX 
. 
 08 34 63 13-0046  Metal Doors (08 34 63 13) 

Note: Flush type reinforced with stiffeners. 
. 
. 
 08 34 63 13-0047  10 Gauge 1-3/4" Door (08 34 63 13-0046) 
. 
. 

 08 34 63 13-0048 EA  2' x 6'-8" x 1-3/4" 10 Gauge Metal Door .............................................................................................................................. 377.48 48.43 
. 

 08 34 63 13-0049 EA  2'-4" x 6'-8" x 1-3/4" 10 Gauge Metal Door ......................................................................................................................... 381.49 48.43 
. 

 08 34 63 13-0050 EA  2'-6" x 6'-8" x 1-3/4" 10 Gauge Metal Door ......................................................................................................................... 385.49 48.43 
. 

 08 34 63 13-0051 EA  2'-8" x 6'-8" x 1-3/4" 10 Gauge Metal Door ......................................................................................................................... 389.50 48.43 
. 

 08 34 63 13-0052 EA  3' x 6'-8" x 1-3/4" 10 Gauge Metal Door .............................................................................................................................. 393.51 48.43 
. 

 08 34 63 13-0053 EA  3'-4" x 6'-8" x 1-3/4" 10 Gauge Metal Door ......................................................................................................................... 413.55 48.43 
. 

 08 34 63 13-0054 EA  Pair 3' x 6'-8" x 1-3/4" 10 Gauge Metal Door....................................................................................................................... 767.63 87.25 
. 

 08 34 63 13-0055 EA  2' x 7' x 1-3/4" 10 Gauge Metal Door .................................................................................................................................. 402.40 48.43 
. 

 08 34 63 13-0056 EA  2'-4" x 7' x 1-3/4" 10 Gauge Metal Door .............................................................................................................................. 406.57 48.43 
. 

 08 34 63 13-0057 EA  2'-6" x 7' x 1-3/4" 10 Gauge Metal Door .............................................................................................................................. 409.19 48.43 
. 

 08 34 63 13-0058 EA  2'-8" x 7' x 1-3/4" 10 Gauge Metal Door .............................................................................................................................. 445.69 48.43 
. 

 08 34 63 13-0059 EA  3' x 7' x 1-3/4" 10 Gauge Metal Door .................................................................................................................................. 533.78 48.43 
. 

 08 34 63 13-0060 EA  3'-4" x 7' x 1-3/4" 10 Gauge Metal Door .............................................................................................................................. 579.09 48.43 
. 

 08 34 63 13-0061 EA  Pair 3' x 7' x 1-3/4" 10 Gauge Metal Door ........................................................................................................................... 854.65 87.25 
. 

 08 34 63 13-0062 EA  2' x 7'-2" x 1-3/4" 10 Gauge Metal Door .............................................................................................................................. 391.50 48.43 
. 

 08 34 63 13-0063 EA  2'-4" x 7'-2" x 1-3/4" 10 Gauge Metal Door ......................................................................................................................... 395.51 48.43 
. 

 08 34 63 13-0064 EA  2'-6" x 7'-2" x 1-3/4" 10 Gauge Metal Door ......................................................................................................................... 399.52 48.43 
. 

 08 34 63 13-0065 EA  2'-8" x 7'-2" x 1-3/4" 10 Gauge Metal Door ......................................................................................................................... 403.53 48.43 
. 

 08 34 63 13-0066 EA  3' x 7'-2" x 1-3/4" 10 Gauge Metal Door .............................................................................................................................. 407.53 48.43 
. 

 08 34 63 13-0067 EA  3'-4" x 7-2" x 1-3/4" 10 Gauge Metal Door .......................................................................................................................... 427.57 48.43 
. 

 08 34 63 13-0068 EA  Pair 3' x 7'-2" x 1-3/4" 10 Gauge Metal Door....................................................................................................................... 795.69 87.25 

XXXXXXX 
. 
 08 34 63 13-0069  Pneumatic Door Operators (08 34 63 13) 
. 
. 

 08 34 63 13-0070 EA  Pneumatic Cell Entry Door Operator With Hardware Set ................................................................................................. 3,094.33  
. 

 08 34 63 13-0071 EA  Pneumatic Special Housing Cell Door Operator With Hardware Set ............................................................................... 3,373.61  
. 

 08 34 63 13-0072 EA  Pneumatic MS Cell Door Operator With Hardware Set .................................................................................................... 4,218.89  
. 

 08 34 63 13-0073 EA  Pneumatic Sally Port Door Operator With Hardware Set ................................................................................................. 4,961.27  
. 

 08 34 63 13-0074 EA  Pneumatic Corridor Door Operator With Hardware Set ................................................................................................... 6,044.47  
. 

 08 34 63 13-0075 EA Emergency Release Cabinet With Seven Gallon Storage Tank, Check Valve, Pressure Gauge, Three Way Valves 
And Four Release Valves ............................................................................................................................................... 3,053.91  

XXXXXXX 
. 
 08 34 63 13-0076  Prison Doors And Frame Assembly (08 34 63 13) 
. 
. 

 08 34 63 13-0077 EA 2'-6" x 6'-8", 7 Gauge Flat Door With 7 Gauge Reinforcement Plate, Prison Security Doors And Frames ...................... 5,846.64 355.28 
Note: Complete, with hardware, single plate. 

    For 5" x 15-1/2" Opening Food Pass Assembly, Add  105.00 
. 

 08 34 63 13-0078 EA 2'-6" x 6'-8", 7 Gauge Flat Door With Double 7 Gauge Reinforcement Plate, Prison Security Doors And Frames .......... 7,050.56 353.00 
Note: Complete, with hardware, double plate. 

    For 5" x 15-1/2" Opening Food Pass Assembly, Add  105.00 

XXXXXXX 
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. 
 08 34 73  Sound Control Door Assemblies (08 34) 
. 
. 
 08 34 73 00-0001  Acoustical Doors And Frames (08 34 73) 
. 
. 
 08 34 73 00-0002  Steel Acoustical Doors And Frames (08 34 73 00-0001) 

Note: Includes seals. 
. 
. 
 08 34 73 00-0003  Steel Acoustical Doors (08 34 73 00-0002) 

Note: Includes hinges. 
. 
. 

 08 34 73 00-0004 EA 3' x 7', 14 Gauge, STC 50, Steel Acoustical Door (Unrated)............................................................................................ 2,037.10 52.35 
    For 60 Minutes Fire Rated, Add  116.72 
    For 3" x 33" Vision Lite, Add  811.07 
    For 20" x 64" Vision Lite, Add  867.93 

. 
 08 34 73 00-0005 EA 3'-6" x 7', 14 Gauge, STC 52, Steel Acoustical Door (Unrated) ....................................................................................... 2,158.19 54.53 

    For 60 Minutes Fire Rated, Add  116.72 
    For 3" x 33" Vision Lite, Add  811.07 
    For 20" x 64" Vision Lite, Add  867.93 

. 
 08 34 73 00-0006 EA 4' x 7', 14 Gauge, STC 53, Steel Acoustical Door (Unrated)............................................................................................ 2,283.63 58.90 

    For 60 Minutes Fire Rated, Add  116.72 
    For 3" x 33" Vision Lite, Add  811.07 
    For 20" x 64" Vision Lite, Add  867.93 

. 
 08 34 73 00-0007 PR Pair 3' x 7', 14 Gauge, STC 50, Steel Acoustical Doors (Unrated) .................................................................................. 4,063.72 99.47 

    For 1 Hour Fire Rated, Add  233.44 
    For 3" x 33" Windows, Add  1,622.14 
    For 20" x 64" Windows, Add  1,735.86 

XXXXXXX 
. 
 08 34 73 00-0008  Steel Acoustical Door Frames (08 34 73 00-0002) 
. 
. 

 08 34 73 00-0009 EA 3' x 7', 4-1/2" To 6-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame ...................................... 1,688.89 87.25 
. 

 08 34 73 00-0010 EA 3' x 7', 6-1/2" To 8-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame ...................................... 1,731.79 87.25 
. 

 08 34 73 00-0011 EA 3' x 7', 8-1/2" To 10-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................... 1,774.69 87.25 
. 

 08 34 73 00-0012 EA 3' x 7', 10-1/2" To 12-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................. 1,817.59 87.25 
. 

 08 34 73 00-0013 EA 3'-6" x 7', 4-1/2" To 6-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................. 1,929.81 95.98 
. 

 08 34 73 00-0014 EA 3'-6" x 7', 6-1/2" To 8-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................. 1,977.70 95.98 
. 

 08 34 73 00-0015 EA 3'-6" x 7', 8-1/2" To 10-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame................................ 2,020.59 95.98 
. 

 08 34 73 00-0016 EA 3'-6" x 7', 10-1/2" To 12-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame.............................. 2,073.80 95.98 
. 

 08 34 73 00-0017 EA 4' x 7', 4-1/2" To 6-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame ...................................... 2,172.97 100.34 
. 

 08 34 73 00-0018 EA 4' x 7', 6-1/2" To 8-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame ...................................... 2,215.87 100.34 
. 

 08 34 73 00-0019 EA 4' x 7', 8-1/2" To 10-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................... 2,258.77 100.34 
. 

 08 34 73 00-0020 EA 4' x 7', 10-1/2" To 12-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................. 2,306.65 100.34 
. 

 08 34 73 00-0021 EA 6' x 7', 4-1/2" To 6-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame With Removable 
Center Mullion ................................................................................................................................................................ 3,816.30 113.43 

. 
 08 34 73 00-0022 EA 6' x 7', 6-1/2" To 8-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame With Removable 

Center Mullion ................................................................................................................................................................ 3,857.20 113.43 
. 

 08 34 73 00-0023 EA 6' x 7', 8-1/2" To 10-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame With Removable 
Center Mullion ................................................................................................................................................................ 3,901.10 113.43 

. 
 08 34 73 00-0024 EA 6' x 7', 10-1/2" To 12-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame With Removable 

Center Mullion ................................................................................................................................................................ 3,945.99 113.43 

XXXXXXX 
. 
 08 34 73 00-0025  Wood Acoustical Door Systems, Prefinished (08 34 73 00-0001) 

Note: Includes the door, frame, hinges and seals. 
. 
. 

 08 34 73 00-0026 EA 3' x 7', STC 41, Wood Acoustical Door System (Unrated) ............................................................................................... 2,087.66 157.05 
. 

 08 34 73 00-0027 EA 3' x 7', STC 49, Wood Acoustical Door System (Unrated) ............................................................................................... 2,835.88 157.05 

XXXXXXX 
. 
 08 60  Roof Windows And Skylights (08) 

Note: Includes hardware, caulk, sealant and necessary anchors. 
. 
. 
 08 63  Metal-Framed Skylights (08 60) 
. 
. 
 08 63 00 00-0001  Aluminum Framed Skylights (08 63) 
. 
. 
 08 63 00 00-0002  Fixed Dome, Aluminum Framed Skylights (08 63 00 00-0001) 
. 
. 
 08 63 00 00-0003  Industrial Style Fixed Dome, Aluminum Framed Skylights (08 63 00 00-0002) 
. 
. 
 08 63 00 00-0004  Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Fixed Dome, Aluminum Framed Skylights (08 63 00 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 00 00-0005 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 278.45 77.73 
. 

 08 63 00 00-0006 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 313.45 77.73 

. 
 08 63 00 00-0007 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 415.89 87.44 
. 

 08 63 00 00-0008 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 469.31 97.16 

. 
 08 63 00 00-0009 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 331.45 77.73 
. 

 08 63 00 00-0010 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 402.89 87.44 
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. 
 08 63 00 00-0011 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 424.89 87.44 
. 

 08 63 00 00-0012 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 487.31 97.16 

. 
 08 63 00 00-0013 EA 39-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 564.75 106.87 
. 

 08 63 00 00-0014 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 406.89 87.44 

. 
 08 63 00 00-0015 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 450.31 97.16 
. 

 08 63 00 00-0016 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 492.31 97.16 

. 
 08 63 00 00-0017 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 541.75 106.87 
. 

 08 63 00 00-0018 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 599.18 116.59 

. 
 08 63 00 00-0019 EA 52-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 671.61 126.31 
. 

 08 63 00 00-0020 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 480.31 97.16 

. 
 08 63 00 00-0021 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 528.75 106.87 
. 

 08 63 00 00-0022 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 600.18 116.59 

. 
 08 63 00 00-0023 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 626.18 116.59 
. 

 08 63 00 00-0024 EA 63-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 718.61 126.31 

XXXXXXX 
. 
 08 63 00 00-0025  Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Fixed Dome, Aluminum Framed Skylights (08 63 00 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 00 00-0026 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 328.45 77.73 
. 

 08 63 00 00-0027 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 362.45 77.73 

. 
 08 63 00 00-0028 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 454.89 87.44 
. 

 08 63 00 00-0029 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 509.31 97.16 

. 
 08 63 00 00-0030 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 367.45 77.73 
. 

 08 63 00 00-0031 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 430.89 87.44 

. 
 08 63 00 00-0032 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 454.89 87.44 
. 

 08 63 00 00-0033 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 521.31 97.16 

. 
 08 63 00 00-0034 EA 39-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 584.75 106.87 
. 

 08 63 00 00-0035 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 434.89 87.44 

. 
 08 63 00 00-0036 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 482.31 97.16 
. 

 08 63 00 00-0037 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 509.31 97.16 

. 
 08 63 00 00-0038 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 560.75 106.87 
. 

 08 63 00 00-0039 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 609.18 116.59 

. 
 08 63 00 00-0040 EA 52-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 682.61 126.31 
. 

 08 63 00 00-0041 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 513.31 97.16 

. 
 08 63 00 00-0042 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 564.75 106.87 
. 

 08 63 00 00-0043 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 621.18 116.59 

. 
 08 63 00 00-0044 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 649.18 116.59 
. 

 08 63 00 00-0045 EA 63-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 733.61 126.31 

XXXXXXX 
. 
 08 63 00 00-0046  High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylights (08 
63 00 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 00 00-0047 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 332.45 77.73 
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. 
 08 63 00 00-0048 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 370.45 77.73 
. 

 08 63 00 00-0049 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 465.89 87.44 

. 
 08 63 00 00-0050 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 377.45 77.73 
. 

 08 63 00 00-0051 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 444.89 87.44 

. 
 08 63 00 00-0052 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 465.89 87.44 
. 

 08 63 00 00-0053 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 533.31 97.16 

. 
 08 63 00 00-0054 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 443.89 87.44 
. 

 08 63 00 00-0055 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 490.31 97.16 

. 
 08 63 00 00-0056 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 522.31 97.16 
. 

 08 63 00 00-0057 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 573.75 106.87 

. 
 08 63 00 00-0058 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 625.18 116.59 
. 

 08 63 00 00-0059 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 525.31 97.16 

. 
 08 63 00 00-0060 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 580.75 106.87 
. 

 08 63 00 00-0061 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 637.18 116.59 

. 
 08 63 00 00-0062 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................ 665.18 116.59 

XXXXXXX 
. 
 08 63 00 00-0063  FM Approved, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylights (08 63 00 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 00 00-0064 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 339.45 77.73 
. 

 08 63 00 00-0065 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 381.45 77.73 

. 
 08 63 00 00-0066 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 475.89 87.44 
. 

 08 63 00 00-0067 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 545.31 97.16 

. 
 08 63 00 00-0068 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 387.45 77.73 
. 

 08 63 00 00-0069 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 453.89 87.44 

. 
 08 63 00 00-0070 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 475.89 87.44 
. 

 08 63 00 00-0071 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 548.31 97.16 

. 
 08 63 00 00-0072 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 454.89 87.44 
. 

 08 63 00 00-0073 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 501.31 97.16 

. 
 08 63 00 00-0074 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 536.31 97.16 
. 

 08 63 00 00-0075 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 588.75 106.87 

. 
 08 63 00 00-0076 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 641.18 116.59 
. 

 08 63 00 00-0077 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 540.31 97.16 

. 
 08 63 00 00-0078 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 595.75 106.87 
. 

 08 63 00 00-0079 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 653.18 116.59 

. 
 08 63 00 00-0080 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 683.18 116.59 

XXXXXXX 
. 
 08 63 00 00-0081  Curb Top Inserts (08 63 00 00-0003) 

Note: For use with industrial style fixed dome skylights for better u-value and solar heat gain coefficient/shading 
coefficient (SHGC/SC) properties. Includes mill finish aluminum frame and acrylic or polycarbonate glazing. 
Excludes roof curb. 

. 

. 
 08 63 00 00-0082  Single Glazed, Aluminum Framed Curb Top Inserts (08 63 00 00-0081) 
. 
. 

 08 63 00 00-0083 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ...................................... 113.73 38.86 
. 

 08 63 00 00-0084 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ...................................... 152.44 43.72 
. 

 08 63 00 00-0085 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert .................................... 248.59 58.30 
. 

 08 63 00 00-0086 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ...................................... 229.87 53.44 
. 

 08 63 00 00-0087 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ...................................... 276.59 58.30 
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XXXXXXX 
. 
 08 63 00 00-0088  Double Glazed, Aluminum Framed Curb Top Inserts (08 63 00 00-0081) 
. 
. 

 08 63 00 00-0089 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ..................................... 154.73 38.86 
. 

 08 63 00 00-0090 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ..................................... 231.44 43.72 
. 

 08 63 00 00-0091 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ................................... 391.59 58.30 
. 

 08 63 00 00-0092 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ..................................... 381.87 53.44 
. 

 08 63 00 00-0093 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ..................................... 474.59 58.30 

XXXXXXX 
. 
 08 63 00 00-0094  Triple Glazed, Aluminum Framed Curb Top Inserts (08 63 00 00-0081) 
. 
. 

 08 63 00 00-0095 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert........................................ 194.73 38.86 
. 

 08 63 00 00-0096 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert........................................ 306.44 43.72 
. 

 08 63 00 00-0097 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert...................................... 567.59 58.30 
. 

 08 63 00 00-0098 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert........................................ 523.87 53.44 
. 

 08 63 00 00-0099 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert........................................ 658.59 58.30 

XXXXXXX 
. 
 08 63 00 00-0100  Pyramid Style Fixed Dome, Aluminum Framed Skylights (08 63 00 00-0002) 
. 
. 
 08 63 00 00-0101  Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed Dome, 

Aluminum Framed Skylight (08 63 00 00-0100) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 00 00-0102 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 

Dome, Aluminum Framed Skylight .................................................................................................................................... 260.45 77.73 
. 

 08 63 00 00-0103 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 
Dome, Aluminum Framed Skylight .................................................................................................................................... 303.45 77.73 

. 
 08 63 00 00-0104 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 

Dome, Aluminum Framed Skylight .................................................................................................................................... 378.89 87.44 
. 

 08 63 00 00-0105 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 
Dome, Aluminum Framed Skylight .................................................................................................................................... 469.31 97.16 

XXXXXXX 
. 
 08 63 00 00-0106  Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Pyramid Style 

Fixed Dome, Aluminum Framed Skylight (08 63 00 00-0100) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 00 00-0107 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Pyramid Style Fixed Dome, Aluminum Framed Skylight .................................................................................................... 338.45 77.73 
. 

 08 63 00 00-0108 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 
Pyramid Style Fixed Dome, Aluminum Framed Skylight .................................................................................................... 383.45 77.73 

. 
 08 63 00 00-0109 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Pyramid Style Fixed Dome, Aluminum Framed Skylight .................................................................................................... 451.89 87.44 
. 

 08 63 00 00-0110 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 
Pyramid Style Fixed Dome, Aluminum Framed Skylight .................................................................................................... 536.31 97.16 

XXXXXXX 
. 
 08 63 00 00-0111  Double Hip Style Fixed Dome, Aluminum Framed Skylights (08 63 00 00-0002) 
. 
. 
 08 63 00 00-0112  Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight (08 63 00 00-0111) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 00 00-0113 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight .................................................................................................................................... 297.45 77.73 
. 

 08 63 00 00-0114 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight .................................................................................................................................... 385.89 87.44 

. 
 08 63 00 00-0115 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight ........................................................................................................................... 453.31 97.16 
. 

 08 63 00 00-0116 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight .................................................................................................................................... 364.89 87.44 

. 
 08 63 00 00-0117 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight .................................................................................................................................... 385.89 87.44 
. 

 08 63 00 00-0118 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight .................................................................................................................................... 465.31 97.16 

. 
 08 63 00 00-0119 EA 39-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight ........................................................................................................................... 543.75 106.87 
. 

 08 63 00 00-0120 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight .................................................................................................................................... 423.31 97.16 

. 
 08 63 00 00-0121 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight .................................................................................................................................... 453.31 97.16 
. 

 08 63 00 00-0122 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight .................................................................................................................................... 505.75 106.87 

. 
 08 63 00 00-0123 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight ........................................................................................................................... 555.18 116.59 
. 

 08 63 00 00-0124 EA 52-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 
Fixed Dome, Aluminum Framed Skylight ........................................................................................................................... 649.61 126.31 

. 
 08 63 00 00-0125 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight .................................................................................................................................... 517.75 106.87 
. 

 08 63 00 00-0126 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight .................................................................................................................................... 585.18 116.59 
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. 
 08 63 00 00-0127 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight .................................................................................................................................... 616.18 116.59 
. 

 08 63 00 00-0128 EA 63-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 
Fixed Dome, Aluminum Framed Skylight .......................................................................................................................... 707.61 126.31 

XXXXXXX 
. 
 08 63 00 00-0129  Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight (08 63 00 00-0111) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 00 00-0130 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 331.45 77.73 
. 

 08 63 00 00-0131 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 367.45 77.73 

. 
 08 63 00 00-0132 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 459.89 87.44 
. 

 08 63 00 00-0133 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 374.45 77.73 

. 
 08 63 00 00-0134 EA 39-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 419.89 87.44 
. 

 08 63 00 00-0135 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 438.89 87.44 

. 
 08 63 00 00-0136 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 459.89 87.44 
. 

 08 63 00 00-0137 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 528.31 97.16 

. 
 08 63 00 00-0138 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 439.89 87.44 
. 

 08 63 00 00-0139 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 486.31 97.16 

. 
 08 63 00 00-0140 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 516.31 97.16 
. 

 08 63 00 00-0141 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 566.75 106.87 

. 
 08 63 00 00-0142 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 617.18 116.59 
. 

 08 63 00 00-0143 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 518.31 97.16 

. 
 08 63 00 00-0144 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 573.75 106.87 
. 

 08 63 00 00-0145 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 629.18 116.59 

. 
 08 63 00 00-0146 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight.................................................................................................................. 656.18 116.59 

XXXXXXX 
. 
 08 63 00 00-0147  Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight (08 63 00 00-0111) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 00 00-0148 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 364.45 77.73 
. 

 08 63 00 00-0149 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 472.89 87.44 

. 
 08 63 00 00-0150 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 449.89 87.44 
. 

 08 63 00 00-0151 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 472.89 87.44 

. 
 08 63 00 00-0152 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 544.31 97.16 
. 

 08 63 00 00-0153 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 498.31 97.16 

. 
 08 63 00 00-0154 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 531.31 97.16 
. 

 08 63 00 00-0155 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 584.75 106.87 

. 
 08 63 00 00-0156 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Double Hip Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 633.18 116.59 
. 

 08 63 00 00-0157 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 591.75 106.87 

. 
 08 63 00 00-0158 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 649.18 116.59 
. 

 08 63 00 00-0159 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 678.18 116.59 

XXXXXXX 
. 
 08 63 00 00-0160  Smoke Vent Dome, Aluminum Framed Skylights (08 63 00 00-0001) 
. 
. 
 08 63 00 00-0161  Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 00 00-0160) 

Note: UL listed or FM approved. Includes mill finish aluminum frame, integral condensation and weepage gutters, 
insulated thermal break, curb seal tape, weather sweep, fasteners, fusible link with a minimum temperature rating 
of 165 degrees, gas shocks and exterior manual release cable for testing. 
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. 

. 
 08 63 00 00-0162  Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial Style Smoke Vent 

Dome, Aluminum Framed Skylights (08 63 00 00-0161) 
. 
. 
 08 63 00 00-0163  10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 00 00-0162) 
. 
. 

 08 63 00 00-0164 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 1,401.18 116.59 

. 
 08 63 00 00-0165 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 1,310.18 116.59 
. 

 08 63 00 00-0166 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 1,468.18 116.59 

XXXXXXX 
. 
 08 63 00 00-0167  25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 00 00-0162) 
. 
. 

 08 63 00 00-0168 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 1,800.18 116.59 

. 
 08 63 00 00-0169 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 1,713.18 116.59 
. 

 08 63 00 00-0170 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 1,891.18 116.59 

XXXXXXX 
. 
 08 63 00 00-0171  30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 00 00-0162) 
. 
. 

 08 63 00 00-0172 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 1,915.18 116.59 

. 
 08 63 00 00-0173 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 1,826.18 116.59 
. 

 08 63 00 00-0174 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight .................................................................................... 2,004.18 116.59 

XXXXXXX 
. 
 08 63 00 00-0175  Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 00 00-0161) 
. 
. 
 08 63 00 00-0176  10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed Prismatic 

Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 00 00-
0175) 

. 

. 
 08 63 00 00-0177 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 1,407.18 116.59 
. 

 08 63 00 00-0178 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 1,316.18 116.59 

. 
 08 63 00 00-0179 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 1,477.18 116.59 

XXXXXXX 
. 
 08 63 00 00-0180  25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed Prismatic 

Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 00 00-
0175) 

. 

. 
 08 63 00 00-0181 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 1,808.18 116.59 
. 

 08 63 00 00-0182 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 1,719.18 116.59 

. 
 08 63 00 00-0183 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 1,901.18 116.59 

XXXXXXX 
. 
 08 63 00 00-0184  30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed Prismatic 

Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 00 00-
0175) 

. 

. 
 08 63 00 00-0185 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 1,921.18 116.59 
. 

 08 63 00 00-0186 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 1,832.18 116.59 

. 
 08 63 00 00-0187 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 2,014.18 116.59 

XXXXXXX 
. 
 08 63 00 00-0188  Aluminum Framed Solar Tube Skylights (08 63 00 00-0001) 

Note: Includes knock down curb with safety security guard, class 1 hail rated double glazed skylight, light shaft 
top trim, reflective light well, T-bar ceiling frame, acrylic diffuser lens and lens clip. 

. 

. 
 08 63 00 00-0189  31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Solar Tube 
Skylights (08 63 00 00-0188) 
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. 

. 
 08 63 00 00-0190 EA 2' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ................................................................................ 741.90 155.45 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  491.09 

. 
 08 63 00 00-0191 EA 3' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ................................................................................ 779.68 159.34 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  491.87 

. 
 08 63 00 00-0192 EA 4' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ................................................................................ 816.45 163.22 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  492.65 

. 
 08 63 00 00-0193 EA 5' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ................................................................................ 867.22 167.12 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  493.42 

. 
 08 63 00 00-0194 EA 6' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ................................................................................ 911.99 171.00 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  494.20 

. 
 08 63 00 00-0195 EA 7' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ................................................................................ 948.77 174.89 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  494.98 

. 
 08 63 00 00-0196 EA 8' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ................................................................................ 985.54 178.77 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  495.75 

. 
 08 63 00 00-0197 EA 9' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,044.31 182.66 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  496.53 

. 
 08 63 00 00-0198 EA 10' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,081.08 186.54 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  497.31 
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. 
 08 63 00 00-0199 EA 11' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,118.86 190.43 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  498.09 

. 
 08 63 00 00-0200 EA 12' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,155.63 194.31 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  498.86 

. 
 08 63 00 00-0201 EA 13' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,214.40 198.21 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  499.64 

. 
 08 63 00 00-0202 EA 14' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,251.17 202.09 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  500.42 

. 
 08 63 00 00-0203 EA 15' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,287.95 205.98 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  501.20 

. 
 08 63 00 00-0204 EA 16' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,324.72 209.86 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  501.97 

XXXXXXX 
. 
 08 63 00 00-0205  31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Solar Tube 
Skylights (08 63 00 00-0188) 

. 

. 
 08 63 00 00-0206 EA 2' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ................................................................................ 876.90 155.45 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  491.09 

. 
 08 63 00 00-0207 EA 3' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ................................................................................ 927.68 159.34 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  491.87 

. 
 08 63 00 00-0208 EA 4' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ................................................................................ 978.45 163.22 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  492.65 
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. 
 08 63 00 00-0209 EA 5' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,029.22 167.12 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  493.42 

. 
 08 63 00 00-0210 EA 6' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,109.99 171.00 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  494.20 

. 
 08 63 00 00-0211 EA 7' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,160.77 174.89 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  494.98 

. 
 08 63 00 00-0212 EA 8' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,211.54 178.77 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  495.75 

. 
 08 63 00 00-0213 EA 9' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,292.31 182.66 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  496.53 

. 
 08 63 00 00-0214 EA 10' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,343.08 186.54 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  497.31 

. 
 08 63 00 00-0215 EA 11' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,393.86 190.43 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  498.09 

. 
 08 63 00 00-0216 EA 12' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,444.63 194.31 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  498.86 

. 
 08 63 00 00-0217 EA 13' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,525.40 198.21 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  499.64 
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. 
 08 63 00 00-0218 EA 14' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,576.17 202.09 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  500.42 

. 
 08 63 00 00-0219 EA 15' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,626.95 205.98 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  501.20 

. 
 08 63 00 00-0220 EA 16' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,677.72 209.86 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  501.97 

XXXXXXX 
. 
 08 63 00 00-0221  55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Solar Tube 
Skylights (08 63 00 00-0188) 

. 

. 
 08 63 00 00-0222 EA 2' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,148.77 174.89 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  494.98 

. 
 08 63 00 00-0223 EA 3' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,218.54 178.77 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  495.75 

. 
 08 63 00 00-0224 EA 4' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,289.31 182.66 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  496.53 

. 
 08 63 00 00-0225 EA 5' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,359.08 186.54 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  497.31 

. 
 08 63 00 00-0226 EA 6' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,468.86 190.43 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  498.09 

. 
 08 63 00 00-0227 EA 7' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,538.63 194.31 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  498.86 
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. 
 08 63 00 00-0228 EA 8' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,608.40 198.21 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  499.64 

. 
 08 63 00 00-0229 EA 9' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,719.17 202.09 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  500.42 

. 
 08 63 00 00-0230 EA 10' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,788.95 205.98 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  501.20 

. 
 08 63 00 00-0231 EA 11' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,858.72 209.86 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  501.97 

. 
 08 63 00 00-0232 EA 12' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,928.49 213.75 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  502.75 

. 
 08 63 00 00-0233 EA 13' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,038.26 217.63 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  503.53 

. 
 08 63 00 00-0234 EA 14' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,108.04 221.52 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  504.30 

. 
 08 63 00 00-0235 EA 15' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,178.81 225.40 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  505.08 

. 
 08 63 00 00-0236 EA 16' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,248.58 229.30 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  505.86 

XXXXXXX 
. 
 08 90  Louvers And Vents (08) 
. 
. 
 08 91  Louvers (08 90) 
. 
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. 
 08 91 13  Motorized Wall Louvers (08 91) 
. 
. 
 08 91 13 00-0001  Motorized Wall Louver Actuator (08 91 13) 

See CSI section 08 91 16 00-0001 for adjustable intake wall louvers. 
. 
. 

 08 91 13 00-0002 EA 115 Volt Actuator For Adjustable Intake Louver ............................................................................................................... 1,127.08 94.49 
. 

 08 91 13 00-0003 EA 230 Volt Actuator For Adjustable Intake Louver ............................................................................................................... 1,665.88 94.49 
. 

 08 91 13 00-0004 EA 24 Volt Actuator For Adjustable Intake Louver ................................................................................................................. 1,203.88 94.49 
. 

 08 91 13 00-0005 EA 115 Volt Hazardous Location Actuator For Adjustable Intake Louver .............................................................................. 4,366.48 94.49 

XXXXXXX 
. 
 08 91 16  Operable Wall Louvers (08 91) 
. 
. 
 08 91 16 00-0001  Adjustable Intake Wall Louvers (08 91 16) 

See CSI section 08 91 16 00-0137 for adjustable intake wall louver operators. 
. 
. 

 08 91 16 00-0002 EA 12" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 296.62 25.01 
Note: Includes bird screen. Excludes actuator. 

    For Flange Frame, Add  24.66 
    For Clear Lacquer Finish, Add  49.32 
    For Baked Enamel Standard Colors, Add  73.98 
    For Anodized Finish, Add  98.64 
    For Kynar™ Standard Colors Finish, Add  135.63 

. 
 08 91 16 00-0003 EA 12" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 370.13 30.57 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  30.90 
    For Clear Lacquer Finish, Add  61.80 
    For Baked Enamel Standard Colors, Add  92.70 
    For Anodized Finish, Add  123.60 
    For Kynar™ Standard Colors Finish, Add  169.95 

. 
 08 91 16 00-0004 EA 12" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 437.66 36.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  36.54 
    For Clear Lacquer Finish, Add  73.08 
    For Baked Enamel Standard Colors, Add  109.62 
    For Anodized Finish, Add  146.16 
    For Kynar™ Standard Colors Finish, Add  200.97 

. 
 08 91 16 00-0005 EA 12" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 511.77 41.69 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  42.84 
    For Clear Lacquer Finish, Add  85.68 
    For Baked Enamel Standard Colors, Add  128.52 
    For Anodized Finish, Add  171.36 
    For Kynar™ Standard Colors Finish, Add  235.62 

. 
 08 91 16 00-0006 EA 12" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 576.89 47.24 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  48.24 
    For Clear Lacquer Finish, Add  96.48 
    For Baked Enamel Standard Colors, Add  144.72 
    For Anodized Finish, Add  192.96 
    For Kynar™ Standard Colors Finish, Add  265.32 

. 
 08 91 16 00-0007 EA 12" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 678.60 52.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  57.30 
    For Clear Lacquer Finish, Add  114.60 
    For Baked Enamel Standard Colors, Add  171.90 
    For Anodized Finish, Add  229.20 
    For Kynar™ Standard Colors Finish, Add  315.15 

. 
 08 91 16 00-0008 EA 12" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 771.92 58.36 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  65.52 
    For Clear Lacquer Finish, Add  131.04 
    For Baked Enamel Standard Colors, Add  196.56 
    For Anodized Finish, Add  262.08 
    For Kynar™ Standard Colors Finish, Add  360.36 

. 
 08 91 16 00-0009 EA 12" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 858.79 66.70 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  72.54 
    For Clear Lacquer Finish, Add  145.08 
    For Baked Enamel Standard Colors, Add  217.62 
    For Anodized Finish, Add  290.16 
    For Kynar™ Standard Colors Finish, Add  398.97 

. 
 08 91 16 00-0010 EA 12" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 917.30 72.26 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  77.28 
    For Clear Lacquer Finish, Add  154.56 
    For Baked Enamel Standard Colors, Add  231.84 
    For Anodized Finish, Add  309.12 
    For Kynar™ Standard Colors Finish, Add  425.04 

. 
 08 91 16 00-0011 EA 12" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 989.62 77.81 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  83.40 
    For Clear Lacquer Finish, Add  166.80 
    For Baked Enamel Standard Colors, Add  250.20 
    For Anodized Finish, Add  333.60 
    For Kynar™ Standard Colors Finish, Add  458.70 



 

 Openings 08 

08
 

Louvers And Vents 08 90 
Louvers 08 91 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 08 - 101 

. 
 08 91 16 00-0012 EA 12" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,053.53 83.37 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  88.68 
    For Clear Lacquer Finish, Add  177.36 
    For Baked Enamel Standard Colors, Add  266.04 
    For Anodized Finish, Add  354.72 
    For Kynar™ Standard Colors Finish, Add  487.74 

. 
 08 91 16 00-0013 EA 12" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,134.25 88.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  95.64 
    For Clear Lacquer Finish, Add  191.28 
    For Baked Enamel Standard Colors, Add  286.92 
    For Anodized Finish, Add  382.56 
    For Kynar™ Standard Colors Finish, Add  526.02 

. 
 08 91 16 00-0014 EA 12" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,211.97 94.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  102.30 
    For Clear Lacquer Finish, Add  204.60 
    For Baked Enamel Standard Colors, Add  306.90 
    For Anodized Finish, Add  409.20 
    For Kynar™ Standard Colors Finish, Add  562.65 

. 
 08 91 16 00-0015 EA 12" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,309.64 102.82 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  110.40 
    For Clear Lacquer Finish, Add  220.80 
    For Baked Enamel Standard Colors, Add  331.20 
    For Anodized Finish, Add  441.60 
    For Kynar™ Standard Colors Finish, Add  607.20 

. 
 08 91 16 00-0016 EA 12" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,383.32 111.16 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  116.10 
    For Clear Lacquer Finish, Add  232.20 
    For Baked Enamel Standard Colors, Add  348.30 
    For Anodized Finish, Add  464.40 
    For Kynar™ Standard Colors Finish, Add  638.55 

. 
 08 91 16 00-0017 EA 18" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 334.73 30.57 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  27.36 
    For Clear Lacquer Finish, Add  54.72 
    For Baked Enamel Standard Colors, Add  82.08 
    For Anodized Finish, Add  109.44 
    For Kynar™ Standard Colors Finish, Add  150.48 

. 
 08 91 16 00-0018 EA 18" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 422.81 38.90 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  34.50 
    For Clear Lacquer Finish, Add  69.00 
    For Baked Enamel Standard Colors, Add  103.50 
    For Anodized Finish, Add  138.00 
    For Kynar™ Standard Colors Finish, Add  189.75 

. 
 08 91 16 00-0019 EA 18" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 495.13 44.46 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  40.62 
    For Clear Lacquer Finish, Add  81.24 
    For Baked Enamel Standard Colors, Add  121.86 
    For Anodized Finish, Add  162.48 
    For Kynar™ Standard Colors Finish, Add  223.41 

. 
 08 91 16 00-0020 EA 18" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 616.36 55.57 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  50.52 
    For Clear Lacquer Finish, Add  101.04 
    For Baked Enamel Standard Colors, Add  151.56 
    For Anodized Finish, Add  202.08 
    For Kynar™ Standard Colors Finish, Add  277.86 

. 
 08 91 16 00-0021 EA 18" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 699.47 61.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  57.72 
    For Clear Lacquer Finish, Add  115.44 
    For Baked Enamel Standard Colors, Add  173.16 
    For Anodized Finish, Add  230.88 
    For Kynar™ Standard Colors Finish, Add  317.46 

. 
 08 91 16 00-0022 EA 18" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 782.59 66.70 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  64.92 
    For Clear Lacquer Finish, Add  129.84 
    For Baked Enamel Standard Colors, Add  194.76 
    For Anodized Finish, Add  259.68 
    For Kynar™ Standard Colors Finish, Add  357.06 

. 
 08 91 16 00-0023 EA 18" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 881.30 72.26 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  73.68 
    For Clear Lacquer Finish, Add  147.36 
    For Baked Enamel Standard Colors, Add  221.04 
    For Anodized Finish, Add  294.72 
    For Kynar™ Standard Colors Finish, Add  405.24 
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. 
 08 91 16 00-0024 EA 18" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 977.78 80.59 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  81.66 
    For Clear Lacquer Finish, Add  163.32 
    For Baked Enamel Standard Colors, Add  244.98 
    For Anodized Finish, Add  326.64 
    For Kynar™ Standard Colors Finish, Add  449.13 

. 
 08 91 16 00-0025 EA 18" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,056.25 88.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  87.84 
    For Clear Lacquer Finish, Add  175.68 
    For Baked Enamel Standard Colors, Add  263.52 
    For Anodized Finish, Add  351.36 
    For Kynar™ Standard Colors Finish, Add  483.12 

. 
 08 91 16 00-0026 EA 18" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,129.77 94.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  94.08 
    For Clear Lacquer Finish, Add  188.16 
    For Baked Enamel Standard Colors, Add  282.24 
    For Anodized Finish, Add  376.32 
    For Kynar™ Standard Colors Finish, Add  517.44 

. 
 08 91 16 00-0027 EA 18" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,199.09 100.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  99.90 
    For Clear Lacquer Finish, Add  199.80 
    For Baked Enamel Standard Colors, Add  299.70 
    For Anodized Finish, Add  399.60 
    For Kynar™ Standard Colors Finish, Add  549.45 

. 
 08 91 16 00-0028 EA 18" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,287.60 105.60 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  107.64 
    For Clear Lacquer Finish, Add  215.28 
    For Baked Enamel Standard Colors, Add  322.92 
    For Anodized Finish, Add  430.56 
    For Kynar™ Standard Colors Finish, Add  592.02 

. 
 08 91 16 00-0029 EA 18" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,373.12 111.16 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  115.08 
    For Clear Lacquer Finish, Add  230.16 
    For Baked Enamel Standard Colors, Add  345.24 
    For Anodized Finish, Add  460.32 
    For Kynar™ Standard Colors Finish, Add  632.94 

. 
 08 91 16 00-0030 EA 18" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,478.59 119.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  123.96 
    For Clear Lacquer Finish, Add  247.92 
    For Baked Enamel Standard Colors, Add  371.88 
    For Anodized Finish, Add  495.84 
    For Kynar™ Standard Colors Finish, Add  681.78 

. 
 08 91 16 00-0031 EA 18" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,560.06 127.83 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  130.44 
    For Clear Lacquer Finish, Add  260.88 
    For Baked Enamel Standard Colors, Add  391.32 
    For Anodized Finish, Add  521.76 
    For Kynar™ Standard Colors Finish, Add  717.42 

. 
 08 91 16 00-0032 EA 24" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 375.86 36.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  30.36 
    For Clear Lacquer Finish, Add  60.72 
    For Baked Enamel Standard Colors, Add  91.08 
    For Anodized Finish, Add  121.44 
    For Kynar™ Standard Colors Finish, Add  166.98 

. 
 08 91 16 00-0033 EA 24" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 475.93 44.46 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  38.70 
    For Clear Lacquer Finish, Add  77.40 
    For Baked Enamel Standard Colors, Add  116.10 
    For Anodized Finish, Add  154.80 
    For Kynar™ Standard Colors Finish, Add  212.85 

. 
 08 91 16 00-0034 EA 24" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 588.00 52.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  48.24 
    For Clear Lacquer Finish, Add  96.48 
    For Baked Enamel Standard Colors, Add  144.72 
    For Anodized Finish, Add  192.96 
    For Kynar™ Standard Colors Finish, Add  265.32 

. 
 08 91 16 00-0035 EA 24" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 694.83 63.92 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  56.70 
    For Clear Lacquer Finish, Add  113.40 
    For Baked Enamel Standard Colors, Add  170.10 
    For Anodized Finish, Add  226.80 
    For Kynar™ Standard Colors Finish, Add  311.85 
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. 
 08 91 16 00-0036 EA 24" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 785.75 69.47 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  64.68 
    For Clear Lacquer Finish, Add  129.36 
    For Baked Enamel Standard Colors, Add  194.04 
    For Anodized Finish, Add  258.72 
    For Kynar™ Standard Colors Finish, Add  355.74 

. 
 08 91 16 00-0037 EA 24" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 881.46 75.03 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  73.14 
    For Clear Lacquer Finish, Add  146.28 
    For Baked Enamel Standard Colors, Add  219.42 
    For Anodized Finish, Add  292.56 
    For Kynar™ Standard Colors Finish, Add  402.27 

. 
 08 91 16 00-0038 EA 24" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,000.73 83.37 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  83.40 
    For Clear Lacquer Finish, Add  166.80 
    For Baked Enamel Standard Colors, Add  250.20 
    For Anodized Finish, Add  333.60 
    For Kynar™ Standard Colors Finish, Add  458.70 

. 
 08 91 16 00-0039 EA 24" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,104.57 94.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  91.56 
    For Clear Lacquer Finish, Add  183.12 
    For Baked Enamel Standard Colors, Add  274.68 
    For Anodized Finish, Add  366.24 
    For Kynar™ Standard Colors Finish, Add  503.58 

. 
 08 91 16 00-0040 EA 24" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,182.89 100.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  98.28 
    For Clear Lacquer Finish, Add  196.56 
    For Baked Enamel Standard Colors, Add  294.84 
    For Anodized Finish, Add  393.12 
    For Kynar™ Standard Colors Finish, Add  540.54 

. 
 08 91 16 00-0041 EA 24" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,272.32 111.16 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  105.00 
    For Clear Lacquer Finish, Add  210.00 
    For Baked Enamel Standard Colors, Add  315.00 
    For Anodized Finish, Add  420.00 
    For Kynar™ Standard Colors Finish, Add  577.50 

. 
 08 91 16 00-0042 EA 24" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,351.83 116.72 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  111.84 
    For Clear Lacquer Finish, Add  223.68 
    For Baked Enamel Standard Colors, Add  335.52 
    For Anodized Finish, Add  447.36 
    For Kynar™ Standard Colors Finish, Add  615.12 

. 
 08 91 16 00-0043 EA 24" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,458.35 122.27 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  121.38 
    For Clear Lacquer Finish, Add  242.76 
    For Baked Enamel Standard Colors, Add  364.14 
    For Anodized Finish, Add  485.52 
    For Kynar™ Standard Colors Finish, Add  667.59 

. 
 08 91 16 00-0044 EA 24" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,549.26 127.83 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  129.36 
    For Clear Lacquer Finish, Add  258.72 
    For Baked Enamel Standard Colors, Add  388.08 
    For Anodized Finish, Add  517.44 
    For Kynar™ Standard Colors Finish, Add  711.48 

. 
 08 91 16 00-0045 EA 24" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,664.93 136.17 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  139.26 
    For Clear Lacquer Finish, Add  278.52 
    For Baked Enamel Standard Colors, Add  417.78 
    For Anodized Finish, Add  557.04 
    For Kynar™ Standard Colors Finish, Add  765.93 

. 
 08 91 16 00-0046 EA 24" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,751.81 144.50 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  146.28 
    For Clear Lacquer Finish, Add  292.56 
    For Baked Enamel Standard Colors, Add  438.84 
    For Anodized Finish, Add  585.12 
    For Kynar™ Standard Colors Finish, Add  804.54 

. 
 08 91 16 00-0047 EA 30" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 419.97 41.69 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  33.66 
    For Clear Lacquer Finish, Add  67.32 
    For Baked Enamel Standard Colors, Add  100.98 
    For Anodized Finish, Add  134.64 
    For Kynar™ Standard Colors Finish, Add  185.13 
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. 
 08 91 16 00-0048 EA 30" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 559.36 55.57 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  44.82 
    For Clear Lacquer Finish, Add  89.64 
    For Baked Enamel Standard Colors, Add  134.46 
    For Anodized Finish, Add  179.28 
    For Kynar™ Standard Colors Finish, Add  246.51 

. 
 08 91 16 00-0049 EA 30" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 662.43 63.92 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  53.46 
    For Clear Lacquer Finish, Add  106.92 
    For Baked Enamel Standard Colors, Add  160.38 
    For Anodized Finish, Add  213.84 
    For Kynar™ Standard Colors Finish, Add  294.03 

. 
 08 91 16 00-0050 EA 30" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 774.50 72.26 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  63.00 
    For Clear Lacquer Finish, Add  126.00 
    For Baked Enamel Standard Colors, Add  189.00 
    For Anodized Finish, Add  252.00 
    For Kynar™ Standard Colors Finish, Add  346.50 

. 
 08 91 16 00-0051 EA 30" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 873.22 77.81 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  71.76 
    For Clear Lacquer Finish, Add  143.52 
    For Baked Enamel Standard Colors, Add  215.28 
    For Anodized Finish, Add  287.04 
    For Kynar™ Standard Colors Finish, Add  394.68 

. 
 08 91 16 00-0052 EA 30" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 977.49 86.14 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  80.52 
    For Clear Lacquer Finish, Add  161.04 
    For Baked Enamel Standard Colors, Add  241.56 
    For Anodized Finish, Add  322.08 
    For Kynar™ Standard Colors Finish, Add  442.86 

. 
 08 91 16 00-0053 EA 30" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,099.00 91.70 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  91.56 
    For Clear Lacquer Finish, Add  183.12 
    For Baked Enamel Standard Colors, Add  274.68 
    For Anodized Finish, Add  366.24 
    For Kynar™ Standard Colors Finish, Add  503.58 

. 
 08 91 16 00-0054 EA 30" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,205.69 100.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  100.56 
    For Clear Lacquer Finish, Add  201.12 
    For Baked Enamel Standard Colors, Add  301.68 
    For Anodized Finish, Add  402.24 
    For Kynar™ Standard Colors Finish, Add  553.08 

. 
 08 91 16 00-0055 EA 30" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,292.40 105.60 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  108.12 
    For Clear Lacquer Finish, Add  216.24 
    For Baked Enamel Standard Colors, Add  324.36 
    For Anodized Finish, Add  432.48 
    For Kynar™ Standard Colors Finish, Add  594.66 

. 
 08 91 16 00-0056 EA 30" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,391.43 116.72 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  115.80 
    For Clear Lacquer Finish, Add  231.60 
    For Baked Enamel Standard Colors, Add  347.40 
    For Anodized Finish, Add  463.20 
    For Kynar™ Standard Colors Finish, Add  636.90 

. 
 08 91 16 00-0057 EA 30" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,484.30 125.05 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  123.42 
    For Clear Lacquer Finish, Add  246.84 
    For Baked Enamel Standard Colors, Add  370.26 
    For Anodized Finish, Add  493.68 
    For Kynar™ Standard Colors Finish, Add  678.81 

. 
 08 91 16 00-0058 EA 30" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,597.42 130.61 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  133.62 
    For Clear Lacquer Finish, Add  267.24 
    For Baked Enamel Standard Colors, Add  400.86 
    For Anodized Finish, Add  534.48 
    For Kynar™ Standard Colors Finish, Add  734.91 

. 
 08 91 16 00-0059 EA 30" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,696.13 136.17 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  142.38 
    For Clear Lacquer Finish, Add  284.76 
    For Baked Enamel Standard Colors, Add  427.14 
    For Anodized Finish, Add  569.52 
    For Kynar™ Standard Colors Finish, Add  783.09 
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. 
 08 91 16 00-0060 EA 30" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,817.21 144.50 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  152.82 
    For Clear Lacquer Finish, Add  305.64 
    For Baked Enamel Standard Colors, Add  458.46 
    For Anodized Finish, Add  611.28 
    For Kynar™ Standard Colors Finish, Add  840.51 

. 
 08 91 16 00-0061 EA 30" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,914.88 152.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  160.92 
    For Clear Lacquer Finish, Add  321.84 
    For Baked Enamel Standard Colors, Add  482.76 
    For Anodized Finish, Add  643.68 
    For Kynar™ Standard Colors Finish, Add  885.06 

. 
 08 91 16 00-0062 EA 36" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 461.09 47.24 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  36.66 
    For Clear Lacquer Finish, Add  73.32 
    For Baked Enamel Standard Colors, Add  109.98 
    For Anodized Finish, Add  146.64 
    For Kynar™ Standard Colors Finish, Add  201.63 

. 
 08 91 16 00-0063 EA 36" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 622.07 61.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  49.98 
    For Clear Lacquer Finish, Add  99.96 
    For Baked Enamel Standard Colors, Add  149.94 
    For Anodized Finish, Add  199.92 
    For Kynar™ Standard Colors Finish, Add  274.89 

. 
 08 91 16 00-0064 EA 36" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 725.75 69.47 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  58.68 
    For Clear Lacquer Finish, Add  117.36 
    For Baked Enamel Standard Colors, Add  176.04 
    For Anodized Finish, Add  234.72 
    For Kynar™ Standard Colors Finish, Add  322.74 

. 
 08 91 16 00-0065 EA 36" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 848.02 77.81 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  69.24 
    For Clear Lacquer Finish, Add  138.48 
    For Baked Enamel Standard Colors, Add  207.72 
    For Anodized Finish, Add  276.96 
    For Kynar™ Standard Colors Finish, Add  380.82 

. 
 08 91 16 00-0066 EA 36" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 960.36 84.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  79.14 
    For Clear Lacquer Finish, Add  158.28 
    For Baked Enamel Standard Colors, Add  237.42 
    For Anodized Finish, Add  316.56 
    For Kynar™ Standard Colors Finish, Add  435.27 

. 
 08 91 16 00-0067 EA 36" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,066.60 91.70 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  88.32 
    For Clear Lacquer Finish, Add  176.64 
    For Baked Enamel Standard Colors, Add  264.96 
    For Anodized Finish, Add  353.28 
    For Kynar™ Standard Colors Finish, Add  485.76 

. 
 08 91 16 00-0068 EA 36" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,201.93 97.26 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  100.74 
    For Clear Lacquer Finish, Add  201.48 
    For Baked Enamel Standard Colors, Add  302.22 
    For Anodized Finish, Add  402.96 
    For Kynar™ Standard Colors Finish, Add  554.07 

. 
 08 91 16 00-0069 EA 36" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,321.20 105.60 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  111.00 
    For Clear Lacquer Finish, Add  222.00 
    For Baked Enamel Standard Colors, Add  333.00 
    For Anodized Finish, Add  444.00 
    For Kynar™ Standard Colors Finish, Add  610.50 

. 
 08 91 16 00-0070 EA 36" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,419.47 113.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  119.16 
    For Clear Lacquer Finish, Add  238.32 
    For Baked Enamel Standard Colors, Add  357.48 
    For Anodized Finish, Add  476.64 
    For Kynar™ Standard Colors Finish, Add  655.38 

. 
 08 91 16 00-0071 EA 36" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,520.15 122.27 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  127.56 
    For Clear Lacquer Finish, Add  255.12 
    For Baked Enamel Standard Colors, Add  382.68 
    For Anodized Finish, Add  510.24 
    For Kynar™ Standard Colors Finish, Add  701.58 
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. 
 08 91 16 00-0072 EA 36" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,623.82 130.61 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  136.26 
    For Clear Lacquer Finish, Add  272.52 
    For Baked Enamel Standard Colors, Add  408.78 
    For Anodized Finish, Add  545.04 
    For Kynar™ Standard Colors Finish, Add  749.43 

. 
 08 91 16 00-0073 EA 36" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,747.13 136.17 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  147.48 
    For Clear Lacquer Finish, Add  294.96 
    For Baked Enamel Standard Colors, Add  442.44 
    For Anodized Finish, Add  589.92 
    For Kynar™ Standard Colors Finish, Add  811.14 

. 
 08 91 16 00-0074 EA 36" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,853.05 141.73 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  156.96 
    For Clear Lacquer Finish, Add  313.92 
    For Baked Enamel Standard Colors, Add  470.88 
    For Anodized Finish, Add  627.84 
    For Kynar™ Standard Colors Finish, Add  863.28 

. 
 08 91 16 00-0075 EA 36" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,989.12 150.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  168.90 
    For Clear Lacquer Finish, Add  337.80 
    For Baked Enamel Standard Colors, Add  506.70 
    For Anodized Finish, Add  675.60 
    For Kynar™ Standard Colors Finish, Add  928.95 

. 
 08 91 16 00-0076 EA 36" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,092.20 158.40 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  177.54 
    For Clear Lacquer Finish, Add  355.08 
    For Baked Enamel Standard Colors, Add  532.62 
    For Anodized Finish, Add  710.16 
    For Kynar™ Standard Colors Finish, Add  976.47 

. 
 08 91 16 00-0077 EA 42" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 526.80 52.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  42.12 
    For Clear Lacquer Finish, Add  84.24 
    For Baked Enamel Standard Colors, Add  126.36 
    For Anodized Finish, Add  168.48 
    For Kynar™ Standard Colors Finish, Add  231.66 

. 
 08 91 16 00-0078 EA 42" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 671.59 66.70 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  53.82 
    For Clear Lacquer Finish, Add  107.64 
    For Baked Enamel Standard Colors, Add  161.46 
    For Anodized Finish, Add  215.28 
    For Kynar™ Standard Colors Finish, Add  296.01 

. 
 08 91 16 00-0079 EA 42" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 786.06 75.03 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  63.60 
    For Clear Lacquer Finish, Add  127.20 
    For Baked Enamel Standard Colors, Add  190.80 
    For Anodized Finish, Add  254.40 
    For Kynar™ Standard Colors Finish, Add  349.80 

. 
 08 91 16 00-0080 EA 42" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 918.09 86.14 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  74.58 
    For Clear Lacquer Finish, Add  149.16 
    For Baked Enamel Standard Colors, Add  223.74 
    For Anodized Finish, Add  298.32 
    For Kynar™ Standard Colors Finish, Add  410.19 

. 
 08 91 16 00-0081 EA 42" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,036.60 91.70 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  85.32 
    For Clear Lacquer Finish, Add  170.64 
    For Baked Enamel Standard Colors, Add  255.96 
    For Anodized Finish, Add  341.28 
    For Kynar™ Standard Colors Finish, Add  469.26 

. 
 08 91 16 00-0082 EA 42" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,149.13 97.26 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  95.46 
    For Clear Lacquer Finish, Add  190.92 
    For Baked Enamel Standard Colors, Add  286.38 
    For Anodized Finish, Add  381.84 
    For Kynar™ Standard Colors Finish, Add  525.03 

. 
 08 91 16 00-0083 EA 42" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,295.84 102.82 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  109.02 
    For Clear Lacquer Finish, Add  218.04 
    For Baked Enamel Standard Colors, Add  327.06 
    For Anodized Finish, Add  436.08 
    For Kynar™ Standard Colors Finish, Add  599.61 
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 08 91 16 00-0084 EA 42" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,416.92 111.16 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  119.46 
    For Clear Lacquer Finish, Add  238.92 
    For Baked Enamel Standard Colors, Add  358.38 
    For Anodized Finish, Add  477.84 
    For Kynar™ Standard Colors Finish, Add  657.03 

. 
 08 91 16 00-0085 EA 42" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,526.59 119.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  128.76 
    For Clear Lacquer Finish, Add  257.52 
    For Baked Enamel Standard Colors, Add  386.28 
    For Anodized Finish, Add  515.04 
    For Kynar™ Standard Colors Finish, Add  708.18 

. 
 08 91 16 00-0086 EA 42" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,629.66 127.83 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  137.40 
    For Clear Lacquer Finish, Add  274.80 
    For Baked Enamel Standard Colors, Add  412.20 
    For Anodized Finish, Add  549.60 
    For Kynar™ Standard Colors Finish, Add  755.70 

. 
 08 91 16 00-0087 EA 42" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,741.73 136.17 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  146.94 
    For Clear Lacquer Finish, Add  293.88 
    For Baked Enamel Standard Colors, Add  440.82 
    For Anodized Finish, Add  587.76 
    For Kynar™ Standard Colors Finish, Add  808.17 

. 
 08 91 16 00-0088 EA 42" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,874.05 141.73 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  159.06 
    For Clear Lacquer Finish, Add  318.12 
    For Baked Enamel Standard Colors, Add  477.18 
    For Anodized Finish, Add  636.24 
    For Kynar™ Standard Colors Finish, Add  874.83 

. 
 08 91 16 00-0089 EA 42" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,989.56 147.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  169.50 
    For Clear Lacquer Finish, Add  339.00 
    For Baked Enamel Standard Colors, Add  508.50 
    For Anodized Finish, Add  678.00 
    For Kynar™ Standard Colors Finish, Add  932.25 

. 
 08 91 16 00-0090 EA 42" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,141.24 155.62 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  183.00 
    For Clear Lacquer Finish, Add  366.00 
    For Baked Enamel Standard Colors, Add  549.00 
    For Anodized Finish, Add  732.00 
    For Kynar™ Standard Colors Finish, Add  1,006.50 

. 
 08 91 16 00-0091 EA 42" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,248.52 163.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  192.06 
    For Clear Lacquer Finish, Add  384.12 
    For Baked Enamel Standard Colors, Add  576.18 
    For Anodized Finish, Add  768.24 
    For Kynar™ Standard Colors Finish, Add  1,056.33 

. 
 08 91 16 00-0092 EA 48" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 570.92 58.36 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  45.42 
    For Clear Lacquer Finish, Add  90.84 
    For Baked Enamel Standard Colors, Add  136.26 
    For Anodized Finish, Add  181.68 
    For Kynar™ Standard Colors Finish, Add  249.81 

. 
 08 91 16 00-0093 EA 48" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 724.10 72.26 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  57.96 
    For Clear Lacquer Finish, Add  115.92 
    For Baked Enamel Standard Colors, Add  173.88 
    For Anodized Finish, Add  231.84 
    For Kynar™ Standard Colors Finish, Add  318.78 

. 
 08 91 16 00-0094 EA 48" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 855.53 83.37 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  68.88 
    For Clear Lacquer Finish, Add  137.76 
    For Baked Enamel Standard Colors, Add  206.64 
    For Anodized Finish, Add  275.52 
    For Kynar™ Standard Colors Finish, Add  378.84 

. 
 08 91 16 00-0095 EA 48" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 988.60 91.70 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  80.52 
    For Clear Lacquer Finish, Add  161.04 
    For Baked Enamel Standard Colors, Add  241.56 
    For Anodized Finish, Add  322.08 
    For Kynar™ Standard Colors Finish, Add  442.86 
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. 
 08 91 16 00-0096 EA 48" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,119.13 97.26 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  92.46 
    For Clear Lacquer Finish, Add  184.92 
    For Baked Enamel Standard Colors, Add  277.38 
    For Anodized Finish, Add  369.84 
    For Kynar™ Standard Colors Finish, Add  508.53 

. 
 08 91 16 00-0097 EA 48" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,245.44 102.82 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  103.98 
    For Clear Lacquer Finish, Add  207.96 
    For Baked Enamel Standard Colors, Add  311.94 
    For Anodized Finish, Add  415.92 
    For Kynar™ Standard Colors Finish, Add  571.89 

. 
 08 91 16 00-0098 EA 48" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,403.72 111.16 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  118.14 
    For Clear Lacquer Finish, Add  236.28 
    For Baked Enamel Standard Colors, Add  354.42 
    For Anodized Finish, Add  472.56 
    For Kynar™ Standard Colors Finish, Add  649.77 

. 
 08 91 16 00-0099 EA 48" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,535.59 119.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  129.66 
    For Clear Lacquer Finish, Add  259.32 
    For Baked Enamel Standard Colors, Add  388.98 
    For Anodized Finish, Add  518.64 
    For Kynar™ Standard Colors Finish, Add  713.13 

. 
 08 91 16 00-0100 EA 48" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,650.66 127.83 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  139.50 
    For Clear Lacquer Finish, Add  279.00 
    For Baked Enamel Standard Colors, Add  418.50 
    For Anodized Finish, Add  558.00 
    For Kynar™ Standard Colors Finish, Add  767.25 

. 
 08 91 16 00-0101 EA 48" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,767.53 136.17 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  149.52 
    For Clear Lacquer Finish, Add  299.04 
    For Baked Enamel Standard Colors, Add  448.56 
    For Anodized Finish, Add  598.08 
    For Kynar™ Standard Colors Finish, Add  822.36 

. 
 08 91 16 00-0102 EA 48" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,882.01 144.50 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  159.30 
    For Clear Lacquer Finish, Add  318.60 
    For Baked Enamel Standard Colors, Add  477.90 
    For Anodized Finish, Add  637.20 
    For Kynar™ Standard Colors Finish, Add  876.15 

. 
 08 91 16 00-0103 EA 48" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,031.12 150.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  173.10 
    For Clear Lacquer Finish, Add  346.20 
    For Baked Enamel Standard Colors, Add  519.30 
    For Anodized Finish, Add  692.40 
    For Kynar™ Standard Colors Finish, Add  952.05 

. 
 08 91 16 00-0104 EA 48" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,155.64 155.62 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  184.44 
    For Clear Lacquer Finish, Add  368.88 
    For Baked Enamel Standard Colors, Add  553.32 
    For Anodized Finish, Add  737.76 
    For Kynar™ Standard Colors Finish, Add  1,014.42 

. 
 08 91 16 00-0105 EA 48" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,308.36 161.18 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  198.60 
    For Clear Lacquer Finish, Add  397.20 
    For Baked Enamel Standard Colors, Add  595.80 
    For Anodized Finish, Add  794.40 
    For Kynar™ Standard Colors Finish, Add  1,092.30 

. 
 08 91 16 00-0106 EA 48" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,425.83 169.52 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  208.68 
    For Clear Lacquer Finish, Add  417.36 
    For Baked Enamel Standard Colors, Add  626.04 
    For Anodized Finish, Add  834.72 
    For Kynar™ Standard Colors Finish, Add  1,147.74 

. 
 08 91 16 00-0107 EA 54" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 661.99 66.70 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  52.86 
    For Clear Lacquer Finish, Add  105.72 
    For Baked Enamel Standard Colors, Add  158.58 
    For Anodized Finish, Add  211.44 
    For Kynar™ Standard Colors Finish, Add  290.73 
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. 
 08 91 16 00-0108 EA 54" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 845.18 80.59 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  68.40 
    For Clear Lacquer Finish, Add  136.80 
    For Baked Enamel Standard Colors, Add  205.20 
    For Anodized Finish, Add  273.60 
    For Kynar™ Standard Colors Finish, Add  376.20 

. 
 08 91 16 00-0109 EA 54" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 990.57 94.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  80.16 
    For Clear Lacquer Finish, Add  160.32 
    For Baked Enamel Standard Colors, Add  240.48 
    For Anodized Finish, Add  320.64 
    For Kynar™ Standard Colors Finish, Add  440.88 

. 
 08 91 16 00-0110 EA 54" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,131.89 100.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  93.18 
    For Clear Lacquer Finish, Add  186.36 
    For Baked Enamel Standard Colors, Add  279.54 
    For Anodized Finish, Add  372.72 
    For Kynar™ Standard Colors Finish, Add  512.49 

. 
 08 91 16 00-0111 EA 54" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,285.20 105.60 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  107.40 
    For Clear Lacquer Finish, Add  214.80 
    For Baked Enamel Standard Colors, Add  322.20 
    For Anodized Finish, Add  429.60 
    For Kynar™ Standard Colors Finish, Add  590.70 

. 
 08 91 16 00-0112 EA 54" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,422.92 111.16 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  120.06 
    For Clear Lacquer Finish, Add  240.12 
    For Baked Enamel Standard Colors, Add  360.18 
    For Anodized Finish, Add  480.24 
    For Kynar™ Standard Colors Finish, Add  660.33 

. 
 08 91 16 00-0113 EA 54" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,605.79 119.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  136.68 
    For Clear Lacquer Finish, Add  273.36 
    For Baked Enamel Standard Colors, Add  410.04 
    For Anodized Finish, Add  546.72 
    For Kynar™ Standard Colors Finish, Add  751.74 

. 
 08 91 16 00-0114 EA 54" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,783.86 127.83 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  152.82 
    For Clear Lacquer Finish, Add  305.64 
    For Baked Enamel Standard Colors, Add  458.46 
    For Anodized Finish, Add  611.28 
    For Kynar™ Standard Colors Finish, Add  840.51 

. 
 08 91 16 00-0115 EA 54" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,918.73 136.17 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  164.64 
    For Clear Lacquer Finish, Add  329.28 
    For Baked Enamel Standard Colors, Add  493.92 
    For Anodized Finish, Add  658.56 
    For Kynar™ Standard Colors Finish, Add  905.52 

. 
 08 91 16 00-0116 EA 54" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,051.81 144.50 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  176.28 
    For Clear Lacquer Finish, Add  352.56 
    For Baked Enamel Standard Colors, Add  528.84 
    For Anodized Finish, Add  705.12 
    For Kynar™ Standard Colors Finish, Add  969.54 

. 
 08 91 16 00-0117 EA 54" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,178.12 150.06 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  187.80 
    For Clear Lacquer Finish, Add  375.60 
    For Baked Enamel Standard Colors, Add  563.40 
    For Anodized Finish, Add  751.20 
    For Kynar™ Standard Colors Finish, Add  1,032.90 

. 
 08 91 16 00-0118 EA 54" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,344.04 155.62 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  203.28 
    For Clear Lacquer Finish, Add  406.56 
    For Baked Enamel Standard Colors, Add  609.84 
    For Anodized Finish, Add  813.12 
    For Kynar™ Standard Colors Finish, Add  1,118.04 

. 
 08 91 16 00-0119 EA 54" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,482.96 161.18 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  216.06 
    For Clear Lacquer Finish, Add  432.12 
    For Baked Enamel Standard Colors, Add  648.18 
    For Anodized Finish, Add  864.24 
    For Kynar™ Standard Colors Finish, Add  1,188.33 
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. 
 08 91 16 00-0120 EA 54" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,660.88 166.73 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  232.74 
    For Clear Lacquer Finish, Add  465.48 
    For Baked Enamel Standard Colors, Add  698.22 
    For Anodized Finish, Add  930.96 
    For Kynar™ Standard Colors Finish, Add  1,280.07 

. 
 08 91 16 00-0121 EA 54" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,796.95 175.07 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  244.68 
    For Clear Lacquer Finish, Add  489.36 
    For Baked Enamel Standard Colors, Add  734.04 
    For Anodized Finish, Add  978.72 
    For Kynar™ Standard Colors Finish, Add  1,345.74 

. 
 08 91 16 00-0122 EA 60" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 703.70 72.26 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  55.92 
    For Clear Lacquer Finish, Add  111.84 
    For Baked Enamel Standard Colors, Add  167.76 
    For Anodized Finish, Add  223.68 
    For Kynar™ Standard Colors Finish, Add  307.56 

. 
 08 91 16 00-0123 EA 60" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 903.25 88.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  72.54 
    For Clear Lacquer Finish, Add  145.08 
    For Baked Enamel Standard Colors, Add  217.62 
    For Anodized Finish, Add  290.16 
    For Kynar™ Standard Colors Finish, Add  398.97 

. 
 08 91 16 00-0124 EA 60" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,049.69 100.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  84.96 
    For Clear Lacquer Finish, Add  169.92 
    For Baked Enamel Standard Colors, Add  254.88 
    For Anodized Finish, Add  339.84 
    For Kynar™ Standard Colors Finish, Add  467.28 

. 
 08 91 16 00-0125 EA 60" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,204.80 105.60 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  99.36 
    For Clear Lacquer Finish, Add  198.72 
    For Baked Enamel Standard Colors, Add  298.08 
    For Anodized Finish, Add  397.44 
    For Kynar™ Standard Colors Finish, Add  546.48 

. 
 08 91 16 00-0126 EA 60" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,369.07 113.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  114.12 
    For Clear Lacquer Finish, Add  228.24 
    For Baked Enamel Standard Colors, Add  342.36 
    For Anodized Finish, Add  456.48 
    For Kynar™ Standard Colors Finish, Add  627.66 

. 
 08 91 16 00-0127 EA 60" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,514.59 119.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  127.56 
    For Clear Lacquer Finish, Add  255.12 
    For Baked Enamel Standard Colors, Add  382.68 
    For Anodized Finish, Add  510.24 
    For Kynar™ Standard Colors Finish, Add  701.58 

. 
 08 91 16 00-0128 EA 60" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,710.06 127.83 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  145.44 
    For Clear Lacquer Finish, Add  290.88 
    For Baked Enamel Standard Colors, Add  436.32 
    For Anodized Finish, Add  581.76 
    For Kynar™ Standard Colors Finish, Add  799.92 

. 
 08 91 16 00-0129 EA 60" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,892.93 136.17 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  162.06 
    For Clear Lacquer Finish, Add  324.12 
    For Baked Enamel Standard Colors, Add  486.18 
    For Anodized Finish, Add  648.24 
    For Kynar™ Standard Colors Finish, Add  891.33 

. 
 08 91 16 00-0130 EA 60" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,036.81 144.50 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  174.78 
    For Clear Lacquer Finish, Add  349.56 
    For Baked Enamel Standard Colors, Add  524.34 
    For Anodized Finish, Add  699.12 
    For Kynar™ Standard Colors Finish, Add  961.29 

. 
 08 91 16 00-0131 EA 60" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,178.28 152.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  187.26 
    For Clear Lacquer Finish, Add  374.52 
    For Baked Enamel Standard Colors, Add  561.78 
    For Anodized Finish, Add  749.04 
    For Kynar™ Standard Colors Finish, Add  1,029.93 
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. 
 08 91 16 00-0132 EA 60" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,312.40 158.40 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  199.56 
    For Clear Lacquer Finish, Add  399.12 
    For Baked Enamel Standard Colors, Add  598.68 
    For Anodized Finish, Add  798.24 
    For Kynar™ Standard Colors Finish, Add  1,097.58 

. 
 08 91 16 00-0133 EA 60" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,492.12 163.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  216.42 
    For Clear Lacquer Finish, Add  432.84 
    For Baked Enamel Standard Colors, Add  649.26 
    For Anodized Finish, Add  865.68 
    For Kynar™ Standard Colors Finish, Add  1,190.31 

. 
 08 91 16 00-0134 EA 60" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,637.63 169.52 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  229.86 
    For Clear Lacquer Finish, Add  459.72 
    For Baked Enamel Standard Colors, Add  689.58 
    For Anodized Finish, Add  919.44 
    For Kynar™ Standard Colors Finish, Add  1,264.23 

. 
 08 91 16 00-0135 EA 60" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,824.55 175.07 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  247.44 
    For Clear Lacquer Finish, Add  494.88 
    For Baked Enamel Standard Colors, Add  742.32 
    For Anodized Finish, Add  989.76 
    For Kynar™ Standard Colors Finish, Add  1,360.92 

. 
 08 91 16 00-0136 EA 60" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,962.86 180.63 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  260.16 
    For Clear Lacquer Finish, Add  520.32 
    For Baked Enamel Standard Colors, Add  780.48 
    For Anodized Finish, Add  1,040.64 
    For Kynar™ Standard Colors Finish, Add  1,430.88 

XXXXXXX 
. 
 08 91 16 00-0137  Adjustable Intake Wall Louvers Operators (08 91 16) 
. 
. 

 08 91 16 00-0138 EA 5' Chain Actuator For Adjustable Intake Louver .................................................................................................................. 185.17 27.79 
. 

 08 91 16 00-0139 EA Panel Crank For Adjustable Intake Louver ......................................................................................................................... 369.03 11.11 

XXXXXXX 
. 
 08 91 19  Fixed Louvers (08 91) 
. 
. 
 08 91 19 00-0001  Fixed Intake Wall Louvers (08 91 19) 
. 
. 

 08 91 19 00-0002 EA 12" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 231.22 25.01 
Note: Includes bird screen. Excludes actuator. 

    For Flange Frame, Add  18.12 
    For Clear Lacquer Finish, Add  36.24 
    For Baked Enamel Standard Colors, Add  54.36 
    For Anodized Finish, Add  72.48 
    For Kynar™ Standard Colors Finish, Add  99.66 

. 
 08 91 19 00-0003 EA 12" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 275.33 30.57 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  21.42 
    For Clear Lacquer Finish, Add  42.84 
    For Baked Enamel Standard Colors, Add  64.26 
    For Anodized Finish, Add  85.68 
    For Kynar™ Standard Colors Finish, Add  117.81 

. 
 08 91 19 00-0004 EA 12" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 320.06 36.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  24.78 
    For Clear Lacquer Finish, Add  49.56 
    For Baked Enamel Standard Colors, Add  74.34 
    For Anodized Finish, Add  99.12 
    For Kynar™ Standard Colors Finish, Add  136.29 

. 
 08 91 19 00-0005 EA 12" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 374.97 41.69 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  29.16 
    For Clear Lacquer Finish, Add  58.32 
    For Baked Enamel Standard Colors, Add  87.48 
    For Anodized Finish, Add  116.64 
    For Kynar™ Standard Colors Finish, Add  160.38 

. 
 08 91 19 00-0006 EA 12" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 422.09 47.24 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  32.76 
    For Clear Lacquer Finish, Add  65.52 
    For Baked Enamel Standard Colors, Add  98.28 
    For Anodized Finish, Add  131.04 
    For Kynar™ Standard Colors Finish, Add  180.18 
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. 
 08 91 19 00-0007 EA 12" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 495.60 52.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  39.00 
    For Clear Lacquer Finish, Add  78.00 
    For Baked Enamel Standard Colors, Add  117.00 
    For Anodized Finish, Add  156.00 
    For Kynar™ Standard Colors Finish, Add  214.50 

. 
 08 91 19 00-0008 EA 12" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 537.92 58.36 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  42.12 
    For Clear Lacquer Finish, Add  84.24 
    For Baked Enamel Standard Colors, Add  126.36 
    For Anodized Finish, Add  168.48 
    For Kynar™ Standard Colors Finish, Add  231.66 

. 
 08 91 19 00-0009 EA 12" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 602.59 66.70 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  46.92 
    For Clear Lacquer Finish, Add  93.84 
    For Baked Enamel Standard Colors, Add  140.76 
    For Anodized Finish, Add  187.68 
    For Kynar™ Standard Colors Finish, Add  258.06 

. 
 08 91 19 00-0010 EA 12" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 641.90 72.26 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  49.74 
    For Clear Lacquer Finish, Add  99.48 
    For Baked Enamel Standard Colors, Add  149.22 
    For Anodized Finish, Add  198.96 
    For Kynar™ Standard Colors Finish, Add  273.57 

. 
 08 91 19 00-0011 EA 12" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 693.82 77.81 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  53.82 
    For Clear Lacquer Finish, Add  107.64 
    For Baked Enamel Standard Colors, Add  161.46 
    For Anodized Finish, Add  215.28 
    For Kynar™ Standard Colors Finish, Add  296.01 

. 
 08 91 19 00-0012 EA 12" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 739.73 83.37 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  57.30 
    For Clear Lacquer Finish, Add  114.60 
    For Baked Enamel Standard Colors, Add  171.90 
    For Anodized Finish, Add  229.20 
    For Kynar™ Standard Colors Finish, Add  315.15 

. 
 08 91 19 00-0013 EA 12" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 793.45 88.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  61.56 
    For Clear Lacquer Finish, Add  123.12 
    For Baked Enamel Standard Colors, Add  184.68 
    For Anodized Finish, Add  246.24 
    For Kynar™ Standard Colors Finish, Add  338.58 

. 
 08 91 19 00-0014 EA 12" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 844.17 94.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  65.52 
    For Clear Lacquer Finish, Add  131.04 
    For Baked Enamel Standard Colors, Add  196.56 
    For Anodized Finish, Add  262.08 
    For Kynar™ Standard Colors Finish, Add  360.36 

. 
 08 91 19 00-0015 EA 12" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 892.04 102.82 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  68.64 
    For Clear Lacquer Finish, Add  137.28 
    For Baked Enamel Standard Colors, Add  205.92 
    For Anodized Finish, Add  274.56 
    For Kynar™ Standard Colors Finish, Add  377.52 

. 
 08 91 19 00-0016 EA 12" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 953.72 111.16 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  73.14 
    For Clear Lacquer Finish, Add  146.28 
    For Baked Enamel Standard Colors, Add  219.42 
    For Anodized Finish, Add  292.56 
    For Kynar™ Standard Colors Finish, Add  402.27 

. 
 08 91 19 00-0017 EA 18" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 269.93 30.57 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  20.88 
    For Clear Lacquer Finish, Add  41.76 
    For Baked Enamel Standard Colors, Add  62.64 
    For Anodized Finish, Add  83.52 
    For Kynar™ Standard Colors Finish, Add  114.84 

. 
 08 91 19 00-0018 EA 18" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 325.61 38.90 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  24.78 
    For Clear Lacquer Finish, Add  49.56 
    For Baked Enamel Standard Colors, Add  74.34 
    For Anodized Finish, Add  99.12 
    For Kynar™ Standard Colors Finish, Add  136.29 
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. 
 08 91 19 00-0019 EA 18" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 376.93 44.46 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  28.80 
    For Clear Lacquer Finish, Add  57.60 
    For Baked Enamel Standard Colors, Add  86.40 
    For Anodized Finish, Add  115.20 
    For Kynar™ Standard Colors Finish, Add  158.40 

. 
 08 91 19 00-0020 EA 18" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 472.36 55.57 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  36.12 
    For Clear Lacquer Finish, Add  72.24 
    For Baked Enamel Standard Colors, Add  108.36 
    For Anodized Finish, Add  144.48 
    For Kynar™ Standard Colors Finish, Add  198.66 

. 
 08 91 19 00-0021 EA 18" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 539.87 61.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  41.76 
    For Clear Lacquer Finish, Add  83.52 
    For Baked Enamel Standard Colors, Add  125.28 
    For Anodized Finish, Add  167.04 
    For Kynar™ Standard Colors Finish, Add  229.68 

. 
 08 91 19 00-0022 EA 18" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 600.19 66.70 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  46.68 
    For Clear Lacquer Finish, Add  93.36 
    For Baked Enamel Standard Colors, Add  140.04 
    For Anodized Finish, Add  186.72 
    For Kynar™ Standard Colors Finish, Add  256.74 

. 
 08 91 19 00-0023 EA 18" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 644.30 72.26 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  49.98 
    For Clear Lacquer Finish, Add  99.96 
    For Baked Enamel Standard Colors, Add  149.94 
    For Anodized Finish, Add  199.92 
    For Kynar™ Standard Colors Finish, Add  274.89 

. 
 08 91 19 00-0024 EA 18" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 717.38 80.59 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  55.62 
    For Clear Lacquer Finish, Add  111.24 
    For Baked Enamel Standard Colors, Add  166.86 
    For Anodized Finish, Add  222.48 
    For Kynar™ Standard Colors Finish, Add  305.91 

. 
 08 91 19 00-0025 EA 18" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 770.65 88.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  59.28 
    For Clear Lacquer Finish, Add  118.56 
    For Baked Enamel Standard Colors, Add  177.84 
    For Anodized Finish, Add  237.12 
    For Kynar™ Standard Colors Finish, Add  326.04 

. 
 08 91 19 00-0026 EA 18" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 835.77 94.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  64.68 
    For Clear Lacquer Finish, Add  129.36 
    For Baked Enamel Standard Colors, Add  194.04 
    For Anodized Finish, Add  258.72 
    For Kynar™ Standard Colors Finish, Add  355.74 

. 
 08 91 19 00-0027 EA 18" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 886.49 100.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  68.64 
    For Clear Lacquer Finish, Add  137.28 
    For Baked Enamel Standard Colors, Add  205.92 
    For Anodized Finish, Add  274.56 
    For Kynar™ Standard Colors Finish, Add  377.52 

. 
 08 91 19 00-0028 EA 18" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 942.60 105.60 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  73.14 
    For Clear Lacquer Finish, Add  146.28 
    For Baked Enamel Standard Colors, Add  219.42 
    For Anodized Finish, Add  292.56 
    For Kynar™ Standard Colors Finish, Add  402.27 

. 
 08 91 19 00-0029 EA 18" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,001.12 111.16 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  77.88 
    For Clear Lacquer Finish, Add  155.76 
    For Baked Enamel Standard Colors, Add  233.64 
    For Anodized Finish, Add  311.52 
    For Kynar™ Standard Colors Finish, Add  428.34 

. 
 08 91 19 00-0030 EA 18" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,055.59 119.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  81.66 
    For Clear Lacquer Finish, Add  163.32 
    For Baked Enamel Standard Colors, Add  244.98 
    For Anodized Finish, Add  326.64 
    For Kynar™ Standard Colors Finish, Add  449.13 
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. 
 08 91 19 00-0031 EA 18" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,128.66 127.83 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  87.30 
    For Clear Lacquer Finish, Add  174.60 
    For Baked Enamel Standard Colors, Add  261.90 
    For Anodized Finish, Add  349.20 
    For Kynar™ Standard Colors Finish, Add  480.15 

. 
 08 91 19 00-0032 EA 24" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 312.86 36.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  24.06 
    For Clear Lacquer Finish, Add  48.12 
    For Baked Enamel Standard Colors, Add  72.18 
    For Anodized Finish, Add  96.24 
    For Kynar™ Standard Colors Finish, Add  132.33 

. 
 08 91 19 00-0033 EA 24" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 373.93 44.46 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  28.50 
    For Clear Lacquer Finish, Add  57.00 
    For Baked Enamel Standard Colors, Add  85.50 
    For Anodized Finish, Add  114.00 
    For Kynar™ Standard Colors Finish, Add  156.75 

. 
 08 91 19 00-0034 EA 24" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 461.40 52.80 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  35.58 
    For Clear Lacquer Finish, Add  71.16 
    For Baked Enamel Standard Colors, Add  106.74 
    For Anodized Finish, Add  142.32 
    For Kynar™ Standard Colors Finish, Add  195.69 

. 
 08 91 19 00-0035 EA 24" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 545.43 63.92 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  41.76 
    For Clear Lacquer Finish, Add  83.52 
    For Baked Enamel Standard Colors, Add  125.28 
    For Anodized Finish, Add  167.04 
    For Kynar™ Standard Colors Finish, Add  229.68 

. 
 08 91 19 00-0036 EA 24" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 621.35 69.47 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  48.24 
    For Clear Lacquer Finish, Add  96.48 
    For Baked Enamel Standard Colors, Add  144.72 
    For Anodized Finish, Add  192.96 
    For Kynar™ Standard Colors Finish, Add  265.32 

. 
 08 91 19 00-0037 EA 24" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 691.86 75.03 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  54.18 
    For Clear Lacquer Finish, Add  108.36 
    For Baked Enamel Standard Colors, Add  162.54 
    For Anodized Finish, Add  216.72 
    For Kynar™ Standard Colors Finish, Add  297.99 

. 
 08 91 19 00-0038 EA 24" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 753.53 83.37 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  58.68 
    For Clear Lacquer Finish, Add  117.36 
    For Baked Enamel Standard Colors, Add  176.04 
    For Anodized Finish, Add  234.72 
    For Kynar™ Standard Colors Finish, Add  322.74 

. 
 08 91 19 00-0039 EA 24" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 835.77 94.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  64.68 
    For Clear Lacquer Finish, Add  129.36 
    For Baked Enamel Standard Colors, Add  194.04 
    For Anodized Finish, Add  258.72 
    For Kynar™ Standard Colors Finish, Add  355.74 

. 
 08 91 19 00-0040 EA 24" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 888.89 100.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  68.88 
    For Clear Lacquer Finish, Add  137.76 
    For Baked Enamel Standard Colors, Add  206.64 
    For Anodized Finish, Add  275.52 
    For Kynar™ Standard Colors Finish, Add  378.84 

. 
 08 91 19 00-0041 EA 24" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 977.72 111.16 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  75.54 
    For Clear Lacquer Finish, Add  151.08 
    For Baked Enamel Standard Colors, Add  226.62 
    For Anodized Finish, Add  302.16 
    For Kynar™ Standard Colors Finish, Add  415.47 

. 
 08 91 19 00-0042 EA 24" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,032.63 116.72 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  79.92 
    For Clear Lacquer Finish, Add  159.84 
    For Baked Enamel Standard Colors, Add  239.76 
    For Anodized Finish, Add  319.68 
    For Kynar™ Standard Colors Finish, Add  439.56 
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 08 91 19 00-0043 EA 24" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,102.55 122.27 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  85.80 
    For Clear Lacquer Finish, Add  171.60 
    For Baked Enamel Standard Colors, Add  257.40 
    For Anodized Finish, Add  343.20 
    For Kynar™ Standard Colors Finish, Add  471.90 

. 
 08 91 19 00-0044 EA 24" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,171.26 127.83 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  91.56 
    For Clear Lacquer Finish, Add  183.12 
    For Baked Enamel Standard Colors, Add  274.68 
    For Anodized Finish, Add  366.24 
    For Kynar™ Standard Colors Finish, Add  503.58 

. 
 08 91 19 00-0045 EA 24" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,226.93 136.17 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  95.46 
    For Clear Lacquer Finish, Add  190.92 
    For Baked Enamel Standard Colors, Add  286.38 
    For Anodized Finish, Add  381.84 
    For Kynar™ Standard Colors Finish, Add  525.03 

. 
 08 91 19 00-0046 EA 24" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,314.41 144.50 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  102.54 
    For Clear Lacquer Finish, Add  205.08 
    For Baked Enamel Standard Colors, Add  307.62 
    For Anodized Finish, Add  410.16 
    For Kynar™ Standard Colors Finish, Add  563.97 

. 
 08 91 19 00-0047 EA 30" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 351.57 41.69 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  26.82 
    For Clear Lacquer Finish, Add  53.64 
    For Baked Enamel Standard Colors, Add  80.46 
    For Anodized Finish, Add  107.28 
    For Kynar™ Standard Colors Finish, Add  147.51 

. 
 08 91 19 00-0048 EA 30" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 456.16 55.57 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  34.50 
    For Clear Lacquer Finish, Add  69.00 
    For Baked Enamel Standard Colors, Add  103.50 
    For Anodized Finish, Add  138.00 
    For Kynar™ Standard Colors Finish, Add  189.75 

. 
 08 91 19 00-0049 EA 30" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 531.63 63.92 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  40.38 
    For Clear Lacquer Finish, Add  80.76 
    For Baked Enamel Standard Colors, Add  121.14 
    For Anodized Finish, Add  161.52 
    For Kynar™ Standard Colors Finish, Add  222.09 

. 
 08 91 19 00-0050 EA 30" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 618.50 72.26 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  47.40 
    For Clear Lacquer Finish, Add  94.80 
    For Baked Enamel Standard Colors, Add  142.20 
    For Anodized Finish, Add  189.60 
    For Kynar™ Standard Colors Finish, Add  260.70 

. 
 08 91 19 00-0051 EA 30" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 708.82 77.81 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  55.32 
    For Clear Lacquer Finish, Add  110.64 
    For Baked Enamel Standard Colors, Add  165.96 
    For Anodized Finish, Add  221.28 
    For Kynar™ Standard Colors Finish, Add  304.26 

. 
 08 91 19 00-0052 EA 30" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 787.89 86.14 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  61.56 
    For Clear Lacquer Finish, Add  123.12 
    For Baked Enamel Standard Colors, Add  184.68 
    For Anodized Finish, Add  246.24 
    For Kynar™ Standard Colors Finish, Add  338.58 

. 
 08 91 19 00-0053 EA 30" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 846.40 91.70 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  66.30 
    For Clear Lacquer Finish, Add  132.60 
    For Baked Enamel Standard Colors, Add  198.90 
    For Anodized Finish, Add  265.20 
    For Kynar™ Standard Colors Finish, Add  364.65 

. 
 08 91 19 00-0054 EA 30" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 929.09 100.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  72.90 
    For Clear Lacquer Finish, Add  145.80 
    For Baked Enamel Standard Colors, Add  218.70 
    For Anodized Finish, Add  291.60 
    For Kynar™ Standard Colors Finish, Add  400.95 
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. 
 08 91 19 00-0055 EA 30" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 994.20 105.60 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  78.30 
    For Clear Lacquer Finish, Add  156.60 
    For Baked Enamel Standard Colors, Add  234.90 
    For Anodized Finish, Add  313.20 
    For Kynar™ Standard Colors Finish, Add  430.65 

. 
 08 91 19 00-0056 EA 30" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,095.63 116.72 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  86.22 
    For Clear Lacquer Finish, Add  172.44 
    For Baked Enamel Standard Colors, Add  258.66 
    For Anodized Finish, Add  344.88 
    For Kynar™ Standard Colors Finish, Add  474.21 

. 
 08 91 19 00-0057 EA 30" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,161.50 125.05 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  91.14 
    For Clear Lacquer Finish, Add  182.28 
    For Baked Enamel Standard Colors, Add  273.42 
    For Anodized Finish, Add  364.56 
    For Kynar™ Standard Colors Finish, Add  501.27 

. 
 08 91 19 00-0058 EA 30" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,235.62 130.61 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  97.44 
    For Clear Lacquer Finish, Add  194.88 
    For Baked Enamel Standard Colors, Add  292.32 
    For Anodized Finish, Add  389.76 
    For Kynar™ Standard Colors Finish, Add  535.92 

. 
 08 91 19 00-0059 EA 30" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,309.13 136.17 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  103.68 
    For Clear Lacquer Finish, Add  207.36 
    For Baked Enamel Standard Colors, Add  311.04 
    For Anodized Finish, Add  414.72 
    For Kynar™ Standard Colors Finish, Add  570.24 

. 
 08 91 19 00-0060 EA 30" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,373.81 144.50 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  108.48 
    For Clear Lacquer Finish, Add  216.96 
    For Baked Enamel Standard Colors, Add  325.44 
    For Anodized Finish, Add  433.92 
    For Kynar™ Standard Colors Finish, Add  596.64 

. 
 08 91 19 00-0061 EA 30" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,472.08 152.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  116.64 
    For Clear Lacquer Finish, Add  233.28 
    For Baked Enamel Standard Colors, Add  349.92 
    For Anodized Finish, Add  466.56 
    For Kynar™ Standard Colors Finish, Add  641.52 

. 
 08 91 19 00-0062 EA 36" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 390.89 47.24 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  29.64 
    For Clear Lacquer Finish, Add  59.28 
    For Baked Enamel Standard Colors, Add  88.92 
    For Anodized Finish, Add  118.56 
    For Kynar™ Standard Colors Finish, Add  163.02 

. 
 08 91 19 00-0063 EA 36" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 512.27 61.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  39.00 
    For Clear Lacquer Finish, Add  78.00 
    For Baked Enamel Standard Colors, Add  117.00 
    For Anodized Finish, Add  156.00 
    For Kynar™ Standard Colors Finish, Add  214.50 

. 
 08 91 19 00-0064 EA 36" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 591.35 69.47 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  45.24 
    For Clear Lacquer Finish, Add  90.48 
    For Baked Enamel Standard Colors, Add  135.72 
    For Anodized Finish, Add  180.96 
    For Kynar™ Standard Colors Finish, Add  248.82 

. 
 08 91 19 00-0065 EA 36" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 684.22 77.81 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  52.86 
    For Clear Lacquer Finish, Add  105.72 
    For Baked Enamel Standard Colors, Add  158.58 
    For Anodized Finish, Add  211.44 
    For Kynar™ Standard Colors Finish, Add  290.73 

. 
 08 91 19 00-0066 EA 36" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 786.36 84.48 

Note: Includes bird screen. 
    For Flange Frame, Add  61.74 
    For Clear Lacquer Finish, Add  123.48 
    For Baked Enamel Standard Colors, Add  185.22 
    For Anodized Finish, Add  246.96 
    For Kynar™ Standard Colors Finish, Add  339.57 
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. 
 08 91 19 00-0067 EA 36" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 867.40 91.70 

Note: Includes bird screen. 
    For Flange Frame, Add  68.40 
    For Clear Lacquer Finish, Add  136.80 
    For Baked Enamel Standard Colors, Add  205.20 
    For Anodized Finish, Add  273.60 
    For Kynar™ Standard Colors Finish, Add  376.20 

. 
 08 91 19 00-0068 EA 36" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 936.73 97.26 

Note: Includes bird screen. 
    For Flange Frame, Add  74.22 
    For Clear Lacquer Finish, Add  148.44 
    For Baked Enamel Standard Colors, Add  222.66 
    For Anodized Finish, Add  296.88 
    For Kynar™ Standard Colors Finish, Add  408.21 

. 
 08 91 19 00-0069 EA 36" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,030.20 105.60 

Note: Includes bird screen. 
    For Flange Frame, Add  81.90 
    For Clear Lacquer Finish, Add  163.80 
    For Baked Enamel Standard Colors, Add  245.70 
    For Anodized Finish, Add  327.60 
    For Kynar™ Standard Colors Finish, Add  450.45 

. 
 08 91 19 00-0070 EA 36" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,102.67 113.93 

Note: Includes bird screen. 
    For Flange Frame, Add  87.48 
    For Clear Lacquer Finish, Add  174.96 
    For Baked Enamel Standard Colors, Add  262.44 
    For Anodized Finish, Add  349.92 
    For Kynar™ Standard Colors Finish, Add  481.14 

. 
 08 91 19 00-0071 EA 36" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,213.55 122.27 

Note: Includes bird screen. 
    For Flange Frame, Add  96.90 
    For Clear Lacquer Finish, Add  193.80 
    For Baked Enamel Standard Colors, Add  290.70 
    For Anodized Finish, Add  387.60 
    For Kynar™ Standard Colors Finish, Add  532.95 

. 
 08 91 19 00-0072 EA 36" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,289.02 130.61 

Note: Includes bird screen. 
    For Flange Frame, Add  102.78 
    For Clear Lacquer Finish, Add  205.56 
    For Baked Enamel Standard Colors, Add  308.34 
    For Anodized Finish, Add  411.12 
    For Kynar™ Standard Colors Finish, Add  565.29 

. 
 08 91 19 00-0073 EA 36" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,367.93 136.17 

Note: Includes bird screen. 
    For Flange Frame, Add  109.56 
    For Clear Lacquer Finish, Add  219.12 
    For Baked Enamel Standard Colors, Add  328.68 
    For Anodized Finish, Add  438.24 
    For Kynar™ Standard Colors Finish, Add  602.58 

. 
 08 91 19 00-0074 EA 36" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,449.85 141.73 

Note: Includes bird screen. 
    For Flange Frame, Add  116.64 
    For Clear Lacquer Finish, Add  233.28 
    For Baked Enamel Standard Colors, Add  349.92 
    For Anodized Finish, Add  466.56 
    For Kynar™ Standard Colors Finish, Add  641.52 

. 
 08 91 19 00-0075 EA 36" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,522.92 150.06 

Note: Includes bird screen. 
    For Flange Frame, Add  122.28 
    For Clear Lacquer Finish, Add  244.56 
    For Baked Enamel Standard Colors, Add  366.84 
    For Anodized Finish, Add  489.12 
    For Kynar™ Standard Colors Finish, Add  672.54 

. 
 08 91 19 00-0076 EA 36" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,633.20 158.40 

Note: Includes bird screen. 
    For Flange Frame, Add  131.64 
    For Clear Lacquer Finish, Add  263.28 
    For Baked Enamel Standard Colors, Add  394.92 
    For Anodized Finish, Add  526.56 
    For Kynar™ Standard Colors Finish, Add  724.02 

. 
 08 91 19 00-0077 EA 42" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 453.00 52.80 

Note: Includes bird screen. 
    For Flange Frame, Add  34.74 
    For Clear Lacquer Finish, Add  69.48 
    For Baked Enamel Standard Colors, Add  104.22 
    For Anodized Finish, Add  138.96 
    For Kynar™ Standard Colors Finish, Add  191.07 

. 
 08 91 19 00-0078 EA 42" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 556.99 66.70 

Note: Includes bird screen. 
    For Flange Frame, Add  42.36 
    For Clear Lacquer Finish, Add  84.72 
    For Baked Enamel Standard Colors, Add  127.08 
    For Anodized Finish, Add  169.44 
    For Kynar™ Standard Colors Finish, Add  232.98 
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. 
 08 91 19 00-0079 EA 42" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 643.86 75.03 

Note: Includes bird screen. 
    For Flange Frame, Add  49.38 
    For Clear Lacquer Finish, Add  98.76 
    For Baked Enamel Standard Colors, Add  148.14 
    For Anodized Finish, Add  197.52 
    For Kynar™ Standard Colors Finish, Add  271.59 

. 
 08 91 19 00-0080 EA 42" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 751.89 86.14 

Note: Includes bird screen. 
    For Flange Frame, Add  57.96 
    For Clear Lacquer Finish, Add  115.92 
    For Baked Enamel Standard Colors, Add  173.88 
    For Anodized Finish, Add  231.84 
    For Kynar™ Standard Colors Finish, Add  318.78 

. 
 08 91 19 00-0081 EA 42" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 861.40 91.70 

Note: Includes bird screen. 
    For Flange Frame, Add  67.80 
    For Clear Lacquer Finish, Add  135.60 
    For Baked Enamel Standard Colors, Add  203.40 
    For Anodized Finish, Add  271.20 
    For Kynar™ Standard Colors Finish, Add  372.90 

. 
 08 91 19 00-0082 EA 42" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 949.93 97.26 

Note: Includes bird screen. 
    For Flange Frame, Add  75.54 
    For Clear Lacquer Finish, Add  151.08 
    For Baked Enamel Standard Colors, Add  226.62 
    For Anodized Finish, Add  302.16 
    For Kynar™ Standard Colors Finish, Add  415.47 

. 
 08 91 19 00-0083 EA 42" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,027.04 102.82 

Note: Includes bird screen. 
    For Flange Frame, Add  82.14 
    For Clear Lacquer Finish, Add  164.28 
    For Baked Enamel Standard Colors, Add  246.42 
    For Anodized Finish, Add  328.56 
    For Kynar™ Standard Colors Finish, Add  451.77 

. 
 08 91 19 00-0084 EA 42" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,120.52 111.16 

Note: Includes bird screen. 
    For Flange Frame, Add  89.82 
    For Clear Lacquer Finish, Add  179.64 
    For Baked Enamel Standard Colors, Add  269.46 
    For Anodized Finish, Add  359.28 
    For Kynar™ Standard Colors Finish, Add  494.01 

. 
 08 91 19 00-0085 EA 42" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,201.39 119.49 

Note: Includes bird screen. 
    For Flange Frame, Add  96.24 
    For Clear Lacquer Finish, Add  192.48 
    For Baked Enamel Standard Colors, Add  288.72 
    For Anodized Finish, Add  384.96 
    For Kynar™ Standard Colors Finish, Add  529.32 

. 
 08 91 19 00-0086 EA 42" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,323.66 127.83 

Note: Includes bird screen. 
    For Flange Frame, Add  106.80 
    For Clear Lacquer Finish, Add  213.60 
    For Baked Enamel Standard Colors, Add  320.40 
    For Anodized Finish, Add  427.20 
    For Kynar™ Standard Colors Finish, Add  587.40 

. 
 08 91 19 00-0087 EA 42" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,404.53 136.17 

Note: Includes bird screen. 
    For Flange Frame, Add  113.22 
    For Clear Lacquer Finish, Add  226.44 
    For Baked Enamel Standard Colors, Add  339.66 
    For Anodized Finish, Add  452.88 
    For Kynar™ Standard Colors Finish, Add  622.71 

. 
 08 91 19 00-0088 EA 42" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,493.05 141.73 

Note: Includes bird screen. 
    For Flange Frame, Add  120.96 
    For Clear Lacquer Finish, Add  241.92 
    For Baked Enamel Standard Colors, Add  362.88 
    For Anodized Finish, Add  483.84 
    For Kynar™ Standard Colors Finish, Add  665.28 

. 
 08 91 19 00-0089 EA 42" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,582.16 147.29 

Note: Includes bird screen. 
    For Flange Frame, Add  128.76 
    For Clear Lacquer Finish, Add  257.52 
    For Baked Enamel Standard Colors, Add  386.28 
    For Anodized Finish, Add  515.04 
    For Kynar™ Standard Colors Finish, Add  708.18 

. 
 08 91 19 00-0090 EA 42" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,667.24 155.62 

Note: Includes bird screen. 
    For Flange Frame, Add  135.60 
    For Clear Lacquer Finish, Add  271.20 
    For Baked Enamel Standard Colors, Add  406.80 
    For Anodized Finish, Add  542.40 
    For Kynar™ Standard Colors Finish, Add  745.80 
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. 
 08 91 19 00-0091 EA 42" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,785.32 163.96 

Note: Includes bird screen. 
    For Flange Frame, Add  145.74 
    For Clear Lacquer Finish, Add  291.48 
    For Baked Enamel Standard Colors, Add  437.22 
    For Anodized Finish, Add  582.96 
    For Kynar™ Standard Colors Finish, Add  801.57 

. 
 08 91 19 00-0092 EA 48" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 495.92 58.36 

Note: Includes bird screen. 
    For Flange Frame, Add  37.92 
    For Clear Lacquer Finish, Add  75.84 
    For Baked Enamel Standard Colors, Add  113.76 
    For Anodized Finish, Add  151.68 
    For Kynar™ Standard Colors Finish, Add  208.56 

. 
 08 91 19 00-0093 EA 48" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 608.30 72.26 

Note: Includes bird screen. 
    For Flange Frame, Add  46.38 
    For Clear Lacquer Finish, Add  92.76 
    For Baked Enamel Standard Colors, Add  139.14 
    For Anodized Finish, Add  185.52 
    For Kynar™ Standard Colors Finish, Add  255.09 

. 
 08 91 19 00-0094 EA 48" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 711.53 83.37 

Note: Includes bird screen. 
    For Flange Frame, Add  54.48 
    For Clear Lacquer Finish, Add  108.96 
    For Baked Enamel Standard Colors, Add  163.44 
    For Anodized Finish, Add  217.92 
    For Kynar™ Standard Colors Finish, Add  299.64 

. 
 08 91 19 00-0095 EA 48" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 815.80 91.70 

Note: Includes bird screen. 
    For Flange Frame, Add  63.24 
    For Clear Lacquer Finish, Add  126.48 
    For Baked Enamel Standard Colors, Add  189.72 
    For Anodized Finish, Add  252.96 
    For Kynar™ Standard Colors Finish, Add  347.82 

. 
 08 91 19 00-0096 EA 48" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 940.33 97.26 

Note: Includes bird screen. 
    For Flange Frame, Add  74.58 
    For Clear Lacquer Finish, Add  149.16 
    For Baked Enamel Standard Colors, Add  223.74 
    For Anodized Finish, Add  298.32 
    For Kynar™ Standard Colors Finish, Add  410.19 

. 
 08 91 19 00-0097 EA 48" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,042.04 102.82 

Note: Includes bird screen. 
    For Flange Frame, Add  83.64 
    For Clear Lacquer Finish, Add  167.28 
    For Baked Enamel Standard Colors, Add  250.92 
    For Anodized Finish, Add  334.56 
    For Kynar™ Standard Colors Finish, Add  460.02 

. 
 08 91 19 00-0098 EA 48" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,128.92 111.16 

Note: Includes bird screen. 
    For Flange Frame, Add  90.66 
    For Clear Lacquer Finish, Add  181.32 
    For Baked Enamel Standard Colors, Add  271.98 
    For Anodized Finish, Add  362.64 
    For Kynar™ Standard Colors Finish, Add  498.63 

. 
 08 91 19 00-0099 EA 48" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,261.99 119.49 

Note: Includes bird screen. 
    For Flange Frame, Add  102.30 
    For Clear Lacquer Finish, Add  204.60 
    For Baked Enamel Standard Colors, Add  306.90 
    For Anodized Finish, Add  409.20 
    For Kynar™ Standard Colors Finish, Add  562.65 

. 
 08 91 19 00-0100 EA 48" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,323.66 127.83 

Note: Includes bird screen. 
    For Flange Frame, Add  106.80 
    For Clear Lacquer Finish, Add  213.60 
    For Baked Enamel Standard Colors, Add  320.40 
    For Anodized Finish, Add  427.20 
    For Kynar™ Standard Colors Finish, Add  587.40 

. 
 08 91 19 00-0101 EA 48" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,453.73 136.17 

Note: Includes bird screen. 
    For Flange Frame, Add  118.14 
    For Clear Lacquer Finish, Add  236.28 
    For Baked Enamel Standard Colors, Add  354.42 
    For Anodized Finish, Add  472.56 
    For Kynar™ Standard Colors Finish, Add  649.77 

. 
 08 91 19 00-0102 EA 48" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,546.01 144.50 

Note: Includes bird screen. 
    For Flange Frame, Add  125.70 
    For Clear Lacquer Finish, Add  251.40 
    For Baked Enamel Standard Colors, Add  377.10 
    For Anodized Finish, Add  502.80 
    For Kynar™ Standard Colors Finish, Add  691.35 
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. 
 08 91 19 00-0103 EA 48" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,644.12 150.06 

Note: Includes bird screen. 
    For Flange Frame, Add  134.40 
    For Clear Lacquer Finish, Add  268.80 
    For Baked Enamel Standard Colors, Add  403.20 
    For Anodized Finish, Add  537.60 
    For Kynar™ Standard Colors Finish, Add  739.20 

. 
 08 91 19 00-0104 EA 48" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,742.24 155.62 

Note: Includes bird screen. 
    For Flange Frame, Add  143.10 
    For Clear Lacquer Finish, Add  286.20 
    For Baked Enamel Standard Colors, Add  429.30 
    For Anodized Finish, Add  572.40 
    For Kynar™ Standard Colors Finish, Add  787.05 

. 
 08 91 19 00-0105 EA 48" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,824.76 161.18 

Note: Includes bird screen. 
    For Flange Frame, Add  150.24 
    For Clear Lacquer Finish, Add  300.48 
    For Baked Enamel Standard Colors, Add  450.72 
    For Anodized Finish, Add  600.96 
    For Kynar™ Standard Colors Finish, Add  826.32 

. 
 08 91 19 00-0106 EA 48" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,959.63 169.52 

Note: Includes bird screen. 
    For Flange Frame, Add  162.06 
    For Clear Lacquer Finish, Add  324.12 
    For Baked Enamel Standard Colors, Add  486.18 
    For Anodized Finish, Add  648.24 
    For Kynar™ Standard Colors Finish, Add  891.33 

. 
 08 91 19 00-0107 EA 54" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 550.99 66.70 

Note: Includes bird screen. 
    For Flange Frame, Add  41.76 
    For Clear Lacquer Finish, Add  83.52 
    For Baked Enamel Standard Colors, Add  125.28 
    For Anodized Finish, Add  167.04 
    For Kynar™ Standard Colors Finish, Add  229.68 

. 
 08 91 19 00-0108 EA 54" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 675.38 80.59 

Note: Includes bird screen. 
    For Flange Frame, Add  51.42 
    For Clear Lacquer Finish, Add  102.84 
    For Baked Enamel Standard Colors, Add  154.26 
    For Anodized Finish, Add  205.68 
    For Kynar™ Standard Colors Finish, Add  282.81 

. 
 08 91 19 00-0109 EA 54" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 790.77 94.49 

Note: Includes bird screen. 
    For Flange Frame, Add  60.18 
    For Clear Lacquer Finish, Add  120.36 
    For Baked Enamel Standard Colors, Add  180.54 
    For Anodized Finish, Add  240.72 
    For Kynar™ Standard Colors Finish, Add  330.99 

. 
 08 91 19 00-0110 EA 54" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 899.69 100.04 

Note: Includes bird screen. 
    For Flange Frame, Add  69.96 
    For Clear Lacquer Finish, Add  139.92 
    For Baked Enamel Standard Colors, Add  209.88 
    For Anodized Finish, Add  279.84 
    For Kynar™ Standard Colors Finish, Add  384.78 

. 
 08 91 19 00-0111 EA 54" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,047.60 105.60 

Note: Includes bird screen. 
    For Flange Frame, Add  83.64 
    For Clear Lacquer Finish, Add  167.28 
    For Baked Enamel Standard Colors, Add  250.92 
    For Anodized Finish, Add  334.56 
    For Kynar™ Standard Colors Finish, Add  460.02 

. 
 08 91 19 00-0112 EA 54" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,151.72 111.16 

Note: Includes bird screen. 
    For Flange Frame, Add  92.94 
    For Clear Lacquer Finish, Add  185.88 
    For Baked Enamel Standard Colors, Add  278.82 
    For Anodized Finish, Add  371.76 
    For Kynar™ Standard Colors Finish, Add  511.17 

. 
 08 91 19 00-0113 EA 54" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,252.39 119.49 

Note: Includes bird screen. 
    For Flange Frame, Add  101.34 
    For Clear Lacquer Finish, Add  202.68 
    For Baked Enamel Standard Colors, Add  304.02 
    For Anodized Finish, Add  405.36 
    For Kynar™ Standard Colors Finish, Add  557.37 

. 
 08 91 19 00-0114 EA 54" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,396.86 127.83 

Note: Includes bird screen. 
    For Flange Frame, Add  114.12 
    For Clear Lacquer Finish, Add  228.24 
    For Baked Enamel Standard Colors, Add  342.36 
    For Anodized Finish, Add  456.48 
    For Kynar™ Standard Colors Finish, Add  627.66 
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. 
 08 91 19 00-0115 EA 54" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,500.53 136.17 

Note: Includes bird screen. 
    For Flange Frame, Add  122.82 
    For Clear Lacquer Finish, Add  245.64 
    For Baked Enamel Standard Colors, Add  368.46 
    For Anodized Finish, Add  491.28 
    For Kynar™ Standard Colors Finish, Add  675.51 

. 
 08 91 19 00-0116 EA 54" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,651.61 144.50 

Note: Includes bird screen. 
    For Flange Frame, Add  136.26 
    For Clear Lacquer Finish, Add  272.52 
    For Baked Enamel Standard Colors, Add  408.78 
    For Anodized Finish, Add  545.04 
    For Kynar™ Standard Colors Finish, Add  749.43 

. 
 08 91 19 00-0117 EA 54" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,749.12 150.06 

Note: Includes bird screen. 
    For Flange Frame, Add  144.90 
    For Clear Lacquer Finish, Add  289.80 
    For Baked Enamel Standard Colors, Add  434.70 
    For Anodized Finish, Add  579.60 
    For Kynar™ Standard Colors Finish, Add  796.95 

. 
 08 91 19 00-0118 EA 54" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,859.84 155.62 

Note: Includes bird screen. 
    For Flange Frame, Add  154.86 
    For Clear Lacquer Finish, Add  309.72 
    For Baked Enamel Standard Colors, Add  464.58 
    For Anodized Finish, Add  619.44 
    For Kynar™ Standard Colors Finish, Add  851.73 

. 
 08 91 19 00-0119 EA 54" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,966.36 161.18 

Note: Includes bird screen. 
    For Flange Frame, Add  164.40 
    For Clear Lacquer Finish, Add  328.80 
    For Baked Enamel Standard Colors, Add  493.20 
    For Anodized Finish, Add  657.60 
    For Kynar™ Standard Colors Finish, Add  904.20 

. 
 08 91 19 00-0120 EA 54" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,055.48 166.73 

Note: Includes bird screen. 
    For Flange Frame, Add  172.20 
    For Clear Lacquer Finish, Add  344.40 
    For Baked Enamel Standard Colors, Add  516.60 
    For Anodized Finish, Add  688.80 
    For Kynar™ Standard Colors Finish, Add  947.10 

. 
 08 91 19 00-0121 EA 54" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,211.35 175.07 

Note: Includes bird screen. 
    For Flange Frame, Add  186.12 
    For Clear Lacquer Finish, Add  372.24 
    For Baked Enamel Standard Colors, Add  558.36 
    For Anodized Finish, Add  744.48 
    For Kynar™ Standard Colors Finish, Add  1,023.66 

. 
 08 91 19 00-0122 EA 60" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 592.70 72.26 

Note: Includes bird screen. 
    For Flange Frame, Add  44.82 
    For Clear Lacquer Finish, Add  89.64 
    For Baked Enamel Standard Colors, Add  134.46 
    For Anodized Finish, Add  179.28 
    For Kynar™ Standard Colors Finish, Add  246.51 

. 
 08 91 19 00-0123 EA 60" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 731.05 88.93 

Note: Includes bird screen. 
    For Flange Frame, Add  55.32 
    For Clear Lacquer Finish, Add  110.64 
    For Baked Enamel Standard Colors, Add  165.96 
    For Anodized Finish, Add  221.28 
    For Kynar™ Standard Colors Finish, Add  304.26 

. 
 08 91 19 00-0124 EA 60" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 846.89 100.04 

Note: Includes bird screen. 
    For Flange Frame, Add  64.68 
    For Clear Lacquer Finish, Add  129.36 
    For Baked Enamel Standard Colors, Add  194.04 
    For Anodized Finish, Add  258.72 
    For Kynar™ Standard Colors Finish, Add  355.74 

. 
 08 91 19 00-0125 EA 60" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 972.00 105.60 

Note: Includes bird screen. 
    For Flange Frame, Add  76.08 
    For Clear Lacquer Finish, Add  152.16 
    For Baked Enamel Standard Colors, Add  228.24 
    For Anodized Finish, Add  304.32 
    For Kynar™ Standard Colors Finish, Add  418.44 

. 
 08 91 19 00-0126 EA 60" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,128.47 113.93 

Note: Includes bird screen. 
    For Flange Frame, Add  90.06 
    For Clear Lacquer Finish, Add  180.12 
    For Baked Enamel Standard Colors, Add  270.18 
    For Anodized Finish, Add  360.24 
    For Kynar™ Standard Colors Finish, Add  495.33 
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. 
 08 91 19 00-0127 EA 60" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,244.59 119.49 

Note: Includes bird screen. 
    For Flange Frame, Add  100.56 
    For Clear Lacquer Finish, Add  201.12 
    For Baked Enamel Standard Colors, Add  301.68 
    For Anodized Finish, Add  402.24 
    For Kynar™ Standard Colors Finish, Add  553.08 

. 
 08 91 19 00-0128 EA 60" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,349.46 127.83 

Note: Includes bird screen. 
    For Flange Frame, Add  109.38 
    For Clear Lacquer Finish, Add  218.76 
    For Baked Enamel Standard Colors, Add  328.14 
    For Anodized Finish, Add  437.52 
    For Kynar™ Standard Colors Finish, Add  601.59 

. 
 08 91 19 00-0129 EA 60" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,503.53 136.17 

Note: Includes bird screen. 
    For Flange Frame, Add  123.12 
    For Clear Lacquer Finish, Add  246.24 
    For Baked Enamel Standard Colors, Add  369.36 
    For Anodized Finish, Add  492.48 
    For Kynar™ Standard Colors Finish, Add  677.16 

. 
 08 91 19 00-0130 EA 60" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,614.41 144.50 

Note: Includes bird screen. 
    For Flange Frame, Add  132.54 
    For Clear Lacquer Finish, Add  265.08 
    For Baked Enamel Standard Colors, Add  397.62 
    For Anodized Finish, Add  530.16 
    For Kynar™ Standard Colors Finish, Add  728.97 

. 
 08 91 19 00-0131 EA 60" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,777.48 152.84 

Note: Includes bird screen. 
    For Flange Frame, Add  147.18 
    For Clear Lacquer Finish, Add  294.36 
    For Baked Enamel Standard Colors, Add  441.54 
    For Anodized Finish, Add  588.72 
    For Kynar™ Standard Colors Finish, Add  809.49 

. 
 08 91 19 00-0132 EA 60" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,881.00 158.40 

Note: Includes bird screen. 
    For Flange Frame, Add  156.42 
    For Clear Lacquer Finish, Add  312.84 
    For Baked Enamel Standard Colors, Add  469.26 
    For Anodized Finish, Add  625.68 
    For Kynar™ Standard Colors Finish, Add  860.31 

. 
 08 91 19 00-0133 EA 60" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,998.32 163.96 

Note: Includes bird screen. 
    For Flange Frame, Add  167.04 
    For Clear Lacquer Finish, Add  334.08 
    For Baked Enamel Standard Colors, Add  501.12 
    For Anodized Finish, Add  668.16 
    For Kynar™ Standard Colors Finish, Add  918.72 

. 
 08 91 19 00-0134 EA 60" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,113.23 169.52 

Note: Includes bird screen. 
    For Flange Frame, Add  177.42 
    For Clear Lacquer Finish, Add  354.84 
    For Baked Enamel Standard Colors, Add  532.26 
    For Anodized Finish, Add  709.68 
    For Kynar™ Standard Colors Finish, Add  975.81 

. 
 08 91 19 00-0135 EA 60" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,211.35 175.07 

Note: Includes bird screen. 
    For Flange Frame, Add  186.12 
    For Clear Lacquer Finish, Add  372.24 
    For Baked Enamel Standard Colors, Add  558.36 
    For Anodized Finish, Add  744.48 
    For Kynar™ Standard Colors Finish, Add  1,023.66 

. 
 08 91 19 00-0136 EA 60" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,371.86 180.63 

Note: Includes bird screen. 
    For Flange Frame, Add  201.06 
    For Clear Lacquer Finish, Add  402.12 
    For Baked Enamel Standard Colors, Add  603.18 
    For Anodized Finish, Add  804.24 
    For Kynar™ Standard Colors Finish, Add  1,105.83 

. 
 08 91 19 00-0137 EA 66" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 678.82 77.81 

Note: Includes bird screen. 
    For Flange Frame, Add  52.32 
    For Clear Lacquer Finish, Add  104.64 
    For Baked Enamel Standard Colors, Add  156.96 
    For Anodized Finish, Add  209.28 
    For Kynar™ Standard Colors Finish, Add  287.76 

. 
 08 91 19 00-0138 EA 66" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 838.17 94.49 

Note: Includes bird screen. 
    For Flange Frame, Add  64.92 
    For Clear Lacquer Finish, Add  129.84 
    For Baked Enamel Standard Colors, Add  194.76 
    For Anodized Finish, Add  259.68 
    For Kynar™ Standard Colors Finish, Add  357.06 
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. 
 08 91 19 00-0139 EA 66" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 977.72 111.16 

Note: Includes bird screen. 
    For Flange Frame, Add  75.54 
    For Clear Lacquer Finish, Add  151.08 
    For Baked Enamel Standard Colors, Add  226.62 
    For Anodized Finish, Add  302.16 
    For Kynar™ Standard Colors Finish, Add  415.47 

. 
 08 91 19 00-0140 EA 66" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,113.63 116.72 

Note: Includes bird screen. 
    For Flange Frame, Add  88.02 
    For Clear Lacquer Finish, Add  176.04 
    For Baked Enamel Standard Colors, Add  264.06 
    For Anodized Finish, Add  352.08 
    For Kynar™ Standard Colors Finish, Add  484.11 

. 
 08 91 19 00-0141 EA 66" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,292.75 122.27 

Note: Includes bird screen. 
    For Flange Frame, Add  104.82 
    For Clear Lacquer Finish, Add  209.64 
    For Baked Enamel Standard Colors, Add  314.46 
    For Anodized Finish, Add  419.28 
    For Kynar™ Standard Colors Finish, Add  576.51 

. 
 08 91 19 00-0142 EA 66" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,419.06 127.83 

Note: Includes bird screen. 
    For Flange Frame, Add  116.34 
    For Clear Lacquer Finish, Add  232.68 
    For Baked Enamel Standard Colors, Add  349.02 
    For Anodized Finish, Add  465.36 
    For Kynar™ Standard Colors Finish, Add  639.87 

. 
 08 91 19 00-0143 EA 66" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,543.13 136.17 

Note: Includes bird screen. 
    For Flange Frame, Add  127.08 
    For Clear Lacquer Finish, Add  254.16 
    For Baked Enamel Standard Colors, Add  381.24 
    For Anodized Finish, Add  508.32 
    For Kynar™ Standard Colors Finish, Add  698.94 

. 
 08 91 19 00-0144 EA 66" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,687.61 144.50 

Note: Includes bird screen. 
    For Flange Frame, Add  139.86 
    For Clear Lacquer Finish, Add  279.72 
    For Baked Enamel Standard Colors, Add  419.58 
    For Anodized Finish, Add  559.44 
    For Kynar™ Standard Colors Finish, Add  769.23 

. 
 08 91 19 00-0145 EA 66" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,811.08 152.84 

Note: Includes bird screen. 
    For Flange Frame, Add  150.54 
    For Clear Lacquer Finish, Add  301.08 
    For Baked Enamel Standard Colors, Add  451.62 
    For Anodized Finish, Add  602.16 
    For Kynar™ Standard Colors Finish, Add  827.97 

. 
 08 91 19 00-0146 EA 66" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,999.52 163.96 

Note: Includes bird screen. 
    For Flange Frame, Add  167.16 
    For Clear Lacquer Finish, Add  334.32 
    For Baked Enamel Standard Colors, Add  501.48 
    For Anodized Finish, Add  668.64 
    For Kynar™ Standard Colors Finish, Add  919.38 

. 
 08 91 19 00-0147 EA 66" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,118.79 172.29 

Note: Includes bird screen. 
    For Flange Frame, Add  177.42 
    For Clear Lacquer Finish, Add  354.84 
    For Baked Enamel Standard Colors, Add  532.26 
    For Anodized Finish, Add  709.68 
    For Kynar™ Standard Colors Finish, Add  975.81 

. 
 08 91 19 00-0148 EA 66" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,242.70 177.85 

Note: Includes bird screen. 
    For Flange Frame, Add  188.70 
    For Clear Lacquer Finish, Add  377.40 
    For Baked Enamel Standard Colors, Add  566.10 
    For Anodized Finish, Add  754.80 
    For Kynar™ Standard Colors Finish, Add  1,037.85 

. 
 08 91 19 00-0149 EA 66" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,369.02 183.40 

Note: Includes bird screen. 
    For Flange Frame, Add  200.22 
    For Clear Lacquer Finish, Add  400.44 
    For Baked Enamel Standard Colors, Add  600.66 
    For Anodized Finish, Add  800.88 
    For Kynar™ Standard Colors Finish, Add  1,101.21 

. 
 08 91 19 00-0150 EA 66" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,479.13 188.97 

Note: Includes bird screen. 
    For Flange Frame, Add  210.12 
    For Clear Lacquer Finish, Add  420.24 
    For Baked Enamel Standard Colors, Add  630.36 
    For Anodized Finish, Add  840.48 
    For Kynar™ Standard Colors Finish, Add  1,155.66 
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. 
 08 91 19 00-0151 EA 66" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,657.65 194.53 

Note: Includes bird screen. 
    For Flange Frame, Add  226.86 
    For Clear Lacquer Finish, Add  453.72 
    For Baked Enamel Standard Colors, Add  680.58 
    For Anodized Finish, Add  907.44 
    For Kynar™ Standard Colors Finish, Add  1,247.73 

. 
 08 91 19 00-0152 EA 72" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 717.53 83.37 

Note: Includes bird screen. 
    For Flange Frame, Add  55.08 
    For Clear Lacquer Finish, Add  110.16 
    For Baked Enamel Standard Colors, Add  165.24 
    For Anodized Finish, Add  220.32 
    For Kynar™ Standard Colors Finish, Add  302.94 

. 
 08 91 19 00-0153 EA 72" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 884.09 100.04 

Note: Includes bird screen. 
    For Flange Frame, Add  68.40 
    For Clear Lacquer Finish, Add  136.80 
    For Baked Enamel Standard Colors, Add  205.20 
    For Anodized Finish, Add  273.60 
    For Kynar™ Standard Colors Finish, Add  376.20 

. 
 08 91 19 00-0154 EA 72" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,030.23 116.72 

Note: Includes bird screen. 
    For Flange Frame, Add  79.68 
    For Clear Lacquer Finish, Add  159.36 
    For Baked Enamel Standard Colors, Add  239.04 
    For Anodized Finish, Add  318.72 
    For Kynar™ Standard Colors Finish, Add  438.24 

. 
 08 91 19 00-0155 EA 72" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,179.50 125.05 

Note: Includes bird screen. 
    For Flange Frame, Add  92.94 
    For Clear Lacquer Finish, Add  185.88 
    For Baked Enamel Standard Colors, Add  278.82 
    For Anodized Finish, Add  371.76 
    For Kynar™ Standard Colors Finish, Add  511.17 

. 
 08 91 19 00-0156 EA 72" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,371.22 130.61 

Note: Includes bird screen. 
    For Flange Frame, Add  111.00 
    For Clear Lacquer Finish, Add  222.00 
    For Baked Enamel Standard Colors, Add  333.00 
    For Anodized Finish, Add  444.00 
    For Kynar™ Standard Colors Finish, Add  610.50 

. 
 08 91 19 00-0157 EA 72" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,504.13 136.17 

Note: Includes bird screen. 
    For Flange Frame, Add  123.18 
    For Clear Lacquer Finish, Add  246.36 
    For Baked Enamel Standard Colors, Add  369.54 
    For Anodized Finish, Add  492.72 
    For Kynar™ Standard Colors Finish, Add  677.49 

. 
 08 91 19 00-0158 EA 72" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,636.01 144.50 

Note: Includes bird screen. 
    For Flange Frame, Add  134.70 
    For Clear Lacquer Finish, Add  269.40 
    For Baked Enamel Standard Colors, Add  404.10 
    For Anodized Finish, Add  538.80 
    For Kynar™ Standard Colors Finish, Add  740.85 

. 
 08 91 19 00-0159 EA 72" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,782.72 150.06 

Note: Includes bird screen. 
    For Flange Frame, Add  148.26 
    For Clear Lacquer Finish, Add  296.52 
    For Baked Enamel Standard Colors, Add  444.78 
    For Anodized Finish, Add  593.04 
    For Kynar™ Standard Colors Finish, Add  815.43 

. 
 08 91 19 00-0160 EA 72" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,911.60 158.40 

Note: Includes bird screen. 
    For Flange Frame, Add  159.48 
    For Clear Lacquer Finish, Add  318.96 
    For Baked Enamel Standard Colors, Add  478.44 
    For Anodized Finish, Add  637.92 
    For Kynar™ Standard Colors Finish, Add  877.14 

. 
 08 91 19 00-0161 EA 72" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,118.79 172.29 

Note: Includes bird screen. 
    For Flange Frame, Add  177.42 
    For Clear Lacquer Finish, Add  354.84 
    For Baked Enamel Standard Colors, Add  532.26 
    For Anodized Finish, Add  709.68 
    For Kynar™ Standard Colors Finish, Add  975.81 

. 
 08 91 19 00-0162 EA 72" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,249.46 180.63 

Note: Includes bird screen. 
    For Flange Frame, Add  188.82 
    For Clear Lacquer Finish, Add  377.64 
    For Baked Enamel Standard Colors, Add  566.46 
    For Anodized Finish, Add  755.28 
    For Kynar™ Standard Colors Finish, Add  1,038.51 
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. 
 08 91 19 00-0163 EA 72" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,376.98 186.19 

Note: Includes bird screen. 
    For Flange Frame, Add  200.46 
    For Clear Lacquer Finish, Add  400.92 
    For Baked Enamel Standard Colors, Add  601.38 
    For Anodized Finish, Add  801.84 
    For Kynar™ Standard Colors Finish, Add  1,102.53 

. 
 08 91 19 00-0164 EA 72" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,506.29 191.75 

Note: Includes bird screen. 
    For Flange Frame, Add  212.28 
    For Clear Lacquer Finish, Add  424.56 
    For Baked Enamel Standard Colors, Add  636.84 
    For Anodized Finish, Add  849.12 
    For Kynar™ Standard Colors Finish, Add  1,167.54 

. 
 08 91 19 00-0165 EA 72" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,627.81 197.30 

Note: Includes bird screen. 
    For Flange Frame, Add  223.32 
    For Clear Lacquer Finish, Add  446.64 
    For Baked Enamel Standard Colors, Add  669.96 
    For Anodized Finish, Add  893.28 
    For Kynar™ Standard Colors Finish, Add  1,228.26 

. 
 08 91 19 00-0166 EA 72" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,817.72 202.86 

Note: Includes bird screen. 
    For Flange Frame, Add  241.20 
    For Clear Lacquer Finish, Add  482.40 
    For Baked Enamel Standard Colors, Add  723.60 
    For Anodized Finish, Add  964.80 
    For Kynar™ Standard Colors Finish, Add  1,326.60 

. 
 08 91 19 00-0167 EA 78" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 763.45 88.93 

Note: Includes bird screen. 
    For Flange Frame, Add  58.56 
    For Clear Lacquer Finish, Add  117.12 
    For Baked Enamel Standard Colors, Add  175.68 
    For Anodized Finish, Add  234.24 
    For Kynar™ Standard Colors Finish, Add  322.08 

. 
 08 91 19 00-0168 EA 78" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 934.20 105.60 

Note: Includes bird screen. 
    For Flange Frame, Add  72.30 
    For Clear Lacquer Finish, Add  144.60 
    For Baked Enamel Standard Colors, Add  216.90 
    For Anodized Finish, Add  289.20 
    For Kynar™ Standard Colors Finish, Add  397.65 

. 
 08 91 19 00-0169 EA 78" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,083.35 122.27 

Note: Includes bird screen. 
    For Flange Frame, Add  83.88 
    For Clear Lacquer Finish, Add  167.76 
    For Baked Enamel Standard Colors, Add  251.64 
    For Anodized Finish, Add  335.52 
    For Kynar™ Standard Colors Finish, Add  461.34 

. 
 08 91 19 00-0170 EA 78" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,242.22 130.61 

Note: Includes bird screen. 
    For Flange Frame, Add  98.10 
    For Clear Lacquer Finish, Add  196.20 
    For Baked Enamel Standard Colors, Add  294.30 
    For Anodized Finish, Add  392.40 
    For Kynar™ Standard Colors Finish, Add  539.55 

. 
 08 91 19 00-0171 EA 78" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,444.73 136.17 

Note: Includes bird screen. 
    For Flange Frame, Add  117.24 
    For Clear Lacquer Finish, Add  234.48 
    For Baked Enamel Standard Colors, Add  351.72 
    For Anodized Finish, Add  468.96 
    For Kynar™ Standard Colors Finish, Add  644.82 

. 
 08 91 19 00-0172 EA 78" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,583.05 141.73 

Note: Includes bird screen. 
    For Flange Frame, Add  129.96 
    For Clear Lacquer Finish, Add  259.92 
    For Baked Enamel Standard Colors, Add  389.88 
    For Anodized Finish, Add  519.84 
    For Kynar™ Standard Colors Finish, Add  714.78 

. 
 08 91 19 00-0173 EA 78" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,723.92 150.06 

Note: Includes bird screen. 
    For Flange Frame, Add  142.38 
    For Clear Lacquer Finish, Add  284.76 
    For Baked Enamel Standard Colors, Add  427.14 
    For Anodized Finish, Add  569.52 
    For Kynar™ Standard Colors Finish, Add  783.09 

. 
 08 91 19 00-0174 EA 78" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,879.04 155.62 

Note: Includes bird screen. 
    For Flange Frame, Add  156.78 
    For Clear Lacquer Finish, Add  313.56 
    For Baked Enamel Standard Colors, Add  470.34 
    For Anodized Finish, Add  627.12 
    For Kynar™ Standard Colors Finish, Add  862.29 
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. 
 08 91 19 00-0175 EA 78" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,016.92 163.96 

Note: Includes bird screen. 
    For Flange Frame, Add  168.90 
    For Clear Lacquer Finish, Add  337.80 
    For Baked Enamel Standard Colors, Add  506.70 
    For Anodized Finish, Add  675.60 
    For Kynar™ Standard Colors Finish, Add  928.95 

. 
 08 91 19 00-0176 EA 78" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,236.70 177.85 

Note: Includes bird screen. 
    For Flange Frame, Add  188.10 
    For Clear Lacquer Finish, Add  376.20 
    For Baked Enamel Standard Colors, Add  564.30 
    For Anodized Finish, Add  752.40 
    For Kynar™ Standard Colors Finish, Add  1,034.55 

. 
 08 91 19 00-0177 EA 78" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,373.38 186.19 

Note: Includes bird screen. 
    For Flange Frame, Add  200.10 
    For Clear Lacquer Finish, Add  400.20 
    For Baked Enamel Standard Colors, Add  600.30 
    For Anodized Finish, Add  800.40 
    For Kynar™ Standard Colors Finish, Add  1,100.55 

. 
 08 91 19 00-0178 EA 78" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,516.05 194.53 

Note: Includes bird screen. 
    For Flange Frame, Add  212.70 
    For Clear Lacquer Finish, Add  425.40 
    For Baked Enamel Standard Colors, Add  638.10 
    For Anodized Finish, Add  850.80 
    For Kynar™ Standard Colors Finish, Add  1,169.85 

. 
 08 91 19 00-0179 EA 78" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,645.36 200.09 

Note: Includes bird screen. 
    For Flange Frame, Add  224.52 
    For Clear Lacquer Finish, Add  449.04 
    For Baked Enamel Standard Colors, Add  673.56 
    For Anodized Finish, Add  898.08 
    For Kynar™ Standard Colors Finish, Add  1,234.86 

. 
 08 91 19 00-0180 EA 78" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,774.68 205.64 

Note: Includes bird screen. 
    For Flange Frame, Add  236.34 
    For Clear Lacquer Finish, Add  472.68 
    For Baked Enamel Standard Colors, Add  709.02 
    For Anodized Finish, Add  945.36 
    For Kynar™ Standard Colors Finish, Add  1,299.87 

. 
 08 91 19 00-0181 EA 78" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,976.59 211.20 

Note: Includes bird screen. 
    For Flange Frame, Add  255.42 
    For Clear Lacquer Finish, Add  510.84 
    For Baked Enamel Standard Colors, Add  766.26 
    For Anodized Finish, Add  1,021.68 
    For Kynar™ Standard Colors Finish, Add  1,404.81 

. 
 08 91 19 00-0182 EA 84" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 801.57 94.49 

Note: Includes bird screen. 
    For Flange Frame, Add  61.26 
    For Clear Lacquer Finish, Add  122.52 
    For Baked Enamel Standard Colors, Add  183.78 
    For Anodized Finish, Add  245.04 
    For Kynar™ Standard Colors Finish, Add  336.93 

. 
 08 91 19 00-0183 EA 84" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 978.92 111.16 

Note: Includes bird screen. 
    For Flange Frame, Add  75.66 
    For Clear Lacquer Finish, Add  151.32 
    For Baked Enamel Standard Colors, Add  226.98 
    For Anodized Finish, Add  302.64 
    For Kynar™ Standard Colors Finish, Add  416.13 

. 
 08 91 19 00-0184 EA 84" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,142.46 127.83 

Note: Includes bird screen. 
    For Flange Frame, Add  88.68 
    For Clear Lacquer Finish, Add  177.36 
    For Baked Enamel Standard Colors, Add  266.04 
    For Anodized Finish, Add  354.72 
    For Kynar™ Standard Colors Finish, Add  487.74 

. 
 08 91 19 00-0185 EA 84" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,306.13 136.17 

Note: Includes bird screen. 
    For Flange Frame, Add  103.38 
    For Clear Lacquer Finish, Add  206.76 
    For Baked Enamel Standard Colors, Add  310.14 
    For Anodized Finish, Add  413.52 
    For Kynar™ Standard Colors Finish, Add  568.59 

. 
 08 91 19 00-0186 EA 84" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,521.25 141.73 

Note: Includes bird screen. 
    For Flange Frame, Add  123.78 
    For Clear Lacquer Finish, Add  247.56 
    For Baked Enamel Standard Colors, Add  371.34 
    For Anodized Finish, Add  495.12 
    For Kynar™ Standard Colors Finish, Add  680.79 
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. 
 08 91 19 00-0187 EA 84" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,667.36 147.29 

Note: Includes bird screen. 
    For Flange Frame, Add  137.28 
    For Clear Lacquer Finish, Add  274.56 
    For Baked Enamel Standard Colors, Add  411.84 
    For Anodized Finish, Add  549.12 
    For Kynar™ Standard Colors Finish, Add  755.04 

. 
 08 91 19 00-0188 EA 84" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,811.24 155.62 

Note: Includes bird screen. 
    For Flange Frame, Add  150.00 
    For Clear Lacquer Finish, Add  300.00 
    For Baked Enamel Standard Colors, Add  450.00 
    For Anodized Finish, Add  600.00 
    For Kynar™ Standard Colors Finish, Add  825.00 

. 
 08 91 19 00-0189 EA 84" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,978.36 161.18 

Note: Includes bird screen. 
    For Flange Frame, Add  165.60 
    For Clear Lacquer Finish, Add  331.20 
    For Baked Enamel Standard Colors, Add  496.80 
    For Anodized Finish, Add  662.40 
    For Kynar™ Standard Colors Finish, Add  910.80 

. 
 08 91 19 00-0190 EA 84" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,122.83 169.52 

Note: Includes bird screen. 
    For Flange Frame, Add  178.38 
    For Clear Lacquer Finish, Add  356.76 
    For Baked Enamel Standard Colors, Add  535.14 
    For Anodized Finish, Add  713.52 
    For Kynar™ Standard Colors Finish, Add  981.09 

. 
 08 91 19 00-0191 EA 84" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,355.22 183.40 

Note: Includes bird screen. 
    For Flange Frame, Add  198.84 
    For Clear Lacquer Finish, Add  397.68 
    For Baked Enamel Standard Colors, Add  596.52 
    For Anodized Finish, Add  795.36 
    For Kynar™ Standard Colors Finish, Add  1,093.62 

. 
 08 91 19 00-0192 EA 84" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,496.69 191.75 

Note: Includes bird screen. 
    For Flange Frame, Add  211.32 
    For Clear Lacquer Finish, Add  422.64 
    For Baked Enamel Standard Colors, Add  633.96 
    For Anodized Finish, Add  845.28 
    For Kynar™ Standard Colors Finish, Add  1,162.26 

. 
 08 91 19 00-0193 EA 84" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,651.36 200.09 

Note: Includes bird screen. 
    For Flange Frame, Add  225.12 
    For Clear Lacquer Finish, Add  450.24 
    For Baked Enamel Standard Colors, Add  675.36 
    For Anodized Finish, Add  900.48 
    For Kynar™ Standard Colors Finish, Add  1,238.16 

. 
 08 91 19 00-0194 EA 84" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,814.28 205.64 

Note: Includes bird screen. 
    For Flange Frame, Add  240.30 
    For Clear Lacquer Finish, Add  480.60 
    For Baked Enamel Standard Colors, Add  720.90 
    For Anodized Finish, Add  961.20 
    For Kynar™ Standard Colors Finish, Add  1,321.65 

. 
 08 91 19 00-0195 EA 84" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,961.59 211.20 

Note: Includes bird screen. 
    For Flange Frame, Add  253.92 
    For Clear Lacquer Finish, Add  507.84 
    For Baked Enamel Standard Colors, Add  761.76 
    For Anodized Finish, Add  1,015.68 
    For Kynar™ Standard Colors Finish, Add  1,396.56 

. 
 08 91 19 00-0196 EA 84" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,178.51 216.76 

Note: Includes bird screen. 
    For Flange Frame, Add  274.50 
    For Clear Lacquer Finish, Add  549.00 
    For Baked Enamel Standard Colors, Add  823.50 
    For Anodized Finish, Add  1,098.00 
    For Kynar™ Standard Colors Finish, Add  1,509.75 

. 
 08 91 19 00-0197 EA 90" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 852.44 102.82 

Note: Includes bird screen. 
    For Flange Frame, Add  64.68 
    For Clear Lacquer Finish, Add  129.36 
    For Baked Enamel Standard Colors, Add  194.04 
    For Anodized Finish, Add  258.72 
    For Kynar™ Standard Colors Finish, Add  355.74 

. 
 08 91 19 00-0198 EA 90" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,032.19 119.49 

Note: Includes bird screen. 
    For Flange Frame, Add  79.32 
    For Clear Lacquer Finish, Add  158.64 
    For Baked Enamel Standard Colors, Add  237.96 
    For Anodized Finish, Add  317.28 
    For Kynar™ Standard Colors Finish, Add  436.26 
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. 
 08 91 19 00-0199 EA 90" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,201.73 136.17 

Note: Includes bird screen. 
    For Flange Frame, Add  92.94 
    For Clear Lacquer Finish, Add  185.88 
    For Baked Enamel Standard Colors, Add  278.82 
    For Anodized Finish, Add  371.76 
    For Kynar™ Standard Colors Finish, Add  511.17 

. 
 08 91 19 00-0200 EA 90" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,370.21 144.50 

Note: Includes bird screen. 
    For Flange Frame, Add  108.12 
    For Clear Lacquer Finish, Add  216.24 
    For Baked Enamel Standard Colors, Add  324.36 
    For Anodized Finish, Add  432.48 
    For Kynar™ Standard Colors Finish, Add  594.66 

. 
 08 91 19 00-0201 EA 90" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,599.72 150.06 

Note: Includes bird screen. 
    For Flange Frame, Add  129.96 
    For Clear Lacquer Finish, Add  259.92 
    For Baked Enamel Standard Colors, Add  389.88 
    For Anodized Finish, Add  519.84 
    For Kynar™ Standard Colors Finish, Add  714.78 

. 
 08 91 19 00-0202 EA 90" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,750.64 155.62 

Note: Includes bird screen. 
    For Flange Frame, Add  143.94 
    For Clear Lacquer Finish, Add  287.88 
    For Baked Enamel Standard Colors, Add  431.82 
    For Anodized Finish, Add  575.76 
    For Kynar™ Standard Colors Finish, Add  791.67 

. 
 08 91 19 00-0203 EA 90" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,894.96 161.18 

Note: Includes bird screen. 
    For Flange Frame, Add  157.26 
    For Clear Lacquer Finish, Add  314.52 
    For Baked Enamel Standard Colors, Add  471.78 
    For Anodized Finish, Add  629.04 
    For Kynar™ Standard Colors Finish, Add  864.93 

. 
 08 91 19 00-0204 EA 90" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,071.08 166.73 

Note: Includes bird screen. 
    For Flange Frame, Add  173.76 
    For Clear Lacquer Finish, Add  347.52 
    For Baked Enamel Standard Colors, Add  521.28 
    For Anodized Finish, Add  695.04 
    For Kynar™ Standard Colors Finish, Add  955.68 

. 
 08 91 19 00-0205 EA 90" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,222.75 175.07 

Note: Includes bird screen. 
    For Flange Frame, Add  187.26 
    For Clear Lacquer Finish, Add  374.52 
    For Baked Enamel Standard Colors, Add  561.78 
    For Anodized Finish, Add  749.04 
    For Kynar™ Standard Colors Finish, Add  1,029.93 

. 
 08 91 19 00-0206 EA 90" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,467.73 188.97 

Note: Includes bird screen. 
    For Flange Frame, Add  208.98 
    For Clear Lacquer Finish, Add  417.96 
    For Baked Enamel Standard Colors, Add  626.94 
    For Anodized Finish, Add  835.92 
    For Kynar™ Standard Colors Finish, Add  1,149.39 

. 
 08 91 19 00-0207 EA 90" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,615.21 197.30 

Note: Includes bird screen. 
    For Flange Frame, Add  222.06 
    For Clear Lacquer Finish, Add  444.12 
    For Baked Enamel Standard Colors, Add  666.18 
    For Anodized Finish, Add  888.24 
    For Kynar™ Standard Colors Finish, Add  1,221.33 

. 
 08 91 19 00-0208 EA 90" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,783.08 205.64 

Note: Includes bird screen. 
    For Flange Frame, Add  237.18 
    For Clear Lacquer Finish, Add  474.36 
    For Baked Enamel Standard Colors, Add  711.54 
    For Anodized Finish, Add  948.72 
    For Kynar™ Standard Colors Finish, Add  1,304.49 

. 
 08 91 19 00-0209 EA 90" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,955.59 211.20 

Note: Includes bird screen. 
    For Flange Frame, Add  253.32 
    For Clear Lacquer Finish, Add  506.64 
    For Baked Enamel Standard Colors, Add  759.96 
    For Anodized Finish, Add  1,013.28 
    For Kynar™ Standard Colors Finish, Add  1,393.26 

. 
 08 91 19 00-0210 EA 90" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,104.87 219.53 

Note: Includes bird screen. 
    For Flange Frame, Add  266.58 
    For Clear Lacquer Finish, Add  533.16 
    For Baked Enamel Standard Colors, Add  799.74 
    For Anodized Finish, Add  1,066.32 
    For Kynar™ Standard Colors Finish, Add  1,466.19 
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. 
 08 91 19 00-0211 EA 90" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,334.39 225.09 

Note: Includes bird screen. 
    For Flange Frame, Add  288.42 
    For Clear Lacquer Finish, Add  576.84 
    For Baked Enamel Standard Colors, Add  865.26 
    For Anodized Finish, Add  1,153.68 
    For Kynar™ Standard Colors Finish, Add  1,586.31 

. 
 08 91 19 00-0212 EA 96" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 897.32 111.16 

Note: Includes bird screen. 
    For Flange Frame, Add  67.50 
    For Clear Lacquer Finish, Add  135.00 
    For Baked Enamel Standard Colors, Add  202.50 
    For Anodized Finish, Add  270.00 
    For Kynar™ Standard Colors Finish, Add  371.25 

. 
 08 91 19 00-0213 EA 96" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,083.06 127.83 

Note: Includes bird screen. 
    For Flange Frame, Add  82.74 
    For Clear Lacquer Finish, Add  165.48 
    For Baked Enamel Standard Colors, Add  248.22 
    For Anodized Finish, Add  330.96 
    For Kynar™ Standard Colors Finish, Add  455.07 

. 
 08 91 19 00-0214 EA 96" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,260.41 144.50 

Note: Includes bird screen. 
    For Flange Frame, Add  97.14 
    For Clear Lacquer Finish, Add  194.28 
    For Baked Enamel Standard Colors, Add  291.42 
    For Anodized Finish, Add  388.56 
    For Kynar™ Standard Colors Finish, Add  534.27 

. 
 08 91 19 00-0215 EA 96" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,437.88 152.84 

Note: Includes bird screen. 
    For Flange Frame, Add  113.22 
    For Clear Lacquer Finish, Add  226.44 
    For Baked Enamel Standard Colors, Add  339.66 
    For Anodized Finish, Add  452.88 
    For Kynar™ Standard Colors Finish, Add  622.71 

. 
 08 91 19 00-0216 EA 96" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,674.60 158.40 

Note: Includes bird screen. 
    For Flange Frame, Add  135.78 
    For Clear Lacquer Finish, Add  271.56 
    For Baked Enamel Standard Colors, Add  407.34 
    For Anodized Finish, Add  543.12 
    For Kynar™ Standard Colors Finish, Add  746.79 

. 
 08 91 19 00-0217 EA 96" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,850.12 163.96 

Note: Includes bird screen. 
    For Flange Frame, Add  152.22 
    For Clear Lacquer Finish, Add  304.44 
    For Baked Enamel Standard Colors, Add  456.66 
    For Anodized Finish, Add  608.88 
    For Kynar™ Standard Colors Finish, Add  837.21 

. 
 08 91 19 00-0218 EA 96" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,003.43 169.52 

Note: Includes bird screen. 
    For Flange Frame, Add  166.44 
    For Clear Lacquer Finish, Add  332.88 
    For Baked Enamel Standard Colors, Add  499.32 
    For Anodized Finish, Add  665.76 
    For Kynar™ Standard Colors Finish, Add  915.42 

. 
 08 91 19 00-0219 EA 96" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,171.15 175.07 

Note: Includes bird screen. 
    For Flange Frame, Add  182.10 
    For Clear Lacquer Finish, Add  364.20 
    For Baked Enamel Standard Colors, Add  546.30 
    For Anodized Finish, Add  728.40 
    For Kynar™ Standard Colors Finish, Add  1,001.55 

. 
 08 91 19 00-0220 EA 96" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,326.86 180.63 

Note: Includes bird screen. 
    For Flange Frame, Add  196.56 
    For Clear Lacquer Finish, Add  393.12 
    For Baked Enamel Standard Colors, Add  589.68 
    For Anodized Finish, Add  786.24 
    For Kynar™ Standard Colors Finish, Add  1,081.08 

. 
 08 91 19 00-0221 EA 96" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,589.25 194.53 

Note: Includes bird screen. 
    For Flange Frame, Add  220.02 
    For Clear Lacquer Finish, Add  440.04 
    For Baked Enamel Standard Colors, Add  660.06 
    For Anodized Finish, Add  880.08 
    For Kynar™ Standard Colors Finish, Add  1,210.11 

. 
 08 91 19 00-0222 EA 96" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,095.92 202.86 

Note: Includes bird screen. 
    For Flange Frame, Add  169.02 
    For Clear Lacquer Finish, Add  338.04 
    For Baked Enamel Standard Colors, Add  507.06 
    For Anodized Finish, Add  676.08 
    For Kynar™ Standard Colors Finish, Add  929.61 
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. 
 08 91 19 00-0223 EA 96" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,912.99 211.20 

Note: Includes bird screen. 
    For Flange Frame, Add  249.06 
    For Clear Lacquer Finish, Add  498.12 
    For Baked Enamel Standard Colors, Add  747.18 
    For Anodized Finish, Add  996.24 
    For Kynar™ Standard Colors Finish, Add  1,369.83 

. 
 08 91 19 00-0224 EA 96" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,091.51 216.76 

Note: Includes bird screen. 
    For Flange Frame, Add  265.80 
    For Clear Lacquer Finish, Add  531.60 
    For Baked Enamel Standard Colors, Add  797.40 
    For Anodized Finish, Add  1,063.20 
    For Kynar™ Standard Colors Finish, Add  1,461.90 

. 
 08 91 19 00-0225 EA 96" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,247.99 225.09 

Note: Includes bird screen. 
    For Flange Frame, Add  279.78 
    For Clear Lacquer Finish, Add  559.56 
    For Baked Enamel Standard Colors, Add  839.34 
    For Anodized Finish, Add  1,119.12 
    For Kynar™ Standard Colors Finish, Add  1,538.79 

. 
 08 91 19 00-0226 EA 96" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,496.86 233.43 

Note: Includes bird screen. 
    For Flange Frame, Add  303.00 
    For Clear Lacquer Finish, Add  606.00 
    For Baked Enamel Standard Colors, Add  909.00 
    For Anodized Finish, Add  1,212.00 
    For Kynar™ Standard Colors Finish, Add  1,666.50 

XXXXXXX 
. 
 08 91 19 00-0227  Gable Louver Vents (08 91 19) 

Note: 1" deep, residential/light commercial grade louvers. 
. 
. 
 08 91 19 00-0228  Aluminum Gable Louver Vents (08 91 19 00-0227) 

Note: Includes screen. 
. 
. 
 08 91 19 00-0229  Rectangular Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0230 EA 12" x 18" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 142.93 8.30 
. 

 08 91 19 00-0231 EA 12" x 24" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 156.71 9.52 
. 

 08 91 19 00-0232 EA 18" x 24" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 180.62 10.75 
. 

 08 91 19 00-0233 EA 18" x 30" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 197.80 11.44 
. 

 08 91 19 00-0234 EA 24" x 30" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 225.07 12.11 
. 

 08 91 19 00-0235 EA 24" x 36" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 252.54 14.52 
. 

 08 91 19 00-0236 EA 30" x 36" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 293.75 18.15 
. 

 08 91 19 00-0237 EA 30" x 42" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 328.10 21.18 
. 

 08 91 19 00-0238 EA 36" x 42" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 376.18 25.42 
. 

 08 91 19 00-0239 EA 42" x 48" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 472.32 33.88 

XXXXXXX 
. 
 08 91 19 00-0240  Square Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0241 EA 12" x 12" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 130.85 7.64 
. 

 08 91 19 00-0242 EA 18" x 18" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 162.23 9.69 
. 

 08 91 19 00-0243 EA 24" x 24" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 202.84 11.43 
. 

 08 91 19 00-0244 EA 30" x 30" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 259.40 15.13 
. 

 08 91 19 00-0245 EA 36" x 36" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 334.97 21.78 
. 

 08 91 19 00-0246 EA 42" x 42" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 424.17 29.63 
. 

 08 91 19 00-0247 EA 48" x 48" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 527.28 38.72 

XXXXXXX 
. 
 08 91 19 00-0248  Round Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0249 EA 12" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 130.85 7.64 
. 

 08 91 19 00-0250 EA 18" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 162.23 9.69 
. 

 08 91 19 00-0251 EA 24" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 202.84 11.43 
. 

 08 91 19 00-0252 EA 30" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 259.40 15.13 
. 

 08 91 19 00-0253 EA 36" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 334.97 21.78 
. 

 08 91 19 00-0254 EA 42" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 424.24 29.65 

XXXXXXX 
. 
 08 91 19 00-0255  Octagonal Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0256 EA 12" x 12" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 130.85 7.64 
. 

 08 91 19 00-0257 EA 12" x 18" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 142.93 8.30 
. 

 08 91 19 00-0258 EA 12" x 24" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 156.71 9.52 
. 

 08 91 19 00-0259 EA 18" x 18" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 162.23 9.69 
. 

 08 91 19 00-0260 EA 18" x 24" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 180.62 10.75 
. 

 08 91 19 00-0261 EA 18" x 30" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 197.80 11.44 
. 

 08 91 19 00-0262 EA 24" x 24" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 202.84 11.43 
. 

 08 91 19 00-0263 EA 24" x 30" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 225.07 12.11 
. 

 08 91 19 00-0264 EA 24" x 36" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 252.54 14.52 
. 

 08 91 19 00-0265 EA 30" x 30" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 259.40 15.13 
. 

 08 91 19 00-0266 EA 30" x 36" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 293.75 18.15 
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. 
 08 91 19 00-0267 EA 30" x 42" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 328.10 21.18 

. 
 08 91 19 00-0268 EA 36" x 36" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 334.97 21.78 

. 
 08 91 19 00-0269 EA 36" x 42" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 376.18 25.42 

. 
 08 91 19 00-0270 EA 36" x 48" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 417.38 29.05 

. 
 08 91 19 00-0271 EA 42" x 42" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 424.24 29.65 

. 
 08 91 19 00-0272 EA 42" x 48" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 472.32 33.88 

. 
 08 91 19 00-0273 EA 48" x 48" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 527.28 38.72 

XXXXXXX 
. 
 08 91 19 00-0274  Round Top Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0275 EA 12" x 12" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 130.85 7.64 
. 

 08 91 19 00-0276 EA 12" x 18" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 142.93 8.30 
. 

 08 91 19 00-0277 EA 12" x 24" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 156.71 9.52 
. 

 08 91 19 00-0278 EA 18" x 18" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 162.23 9.69 
. 

 08 91 19 00-0279 EA 18" x 24" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 180.62 10.75 
. 

 08 91 19 00-0280 EA 18" x 30" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 197.80 11.44 
. 

 08 91 19 00-0281 EA 24" x 24" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 202.84 11.43 
. 

 08 91 19 00-0282 EA 24" x 30" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 225.07 12.11 
. 

 08 91 19 00-0283 EA 24" x 36" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 252.54 14.52 
. 

 08 91 19 00-0284 EA 30" x 30" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 259.40 15.13 
. 

 08 91 19 00-0285 EA 30" x 36" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 293.75 18.15 
. 

 08 91 19 00-0286 EA 30" x 42" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 328.10 21.18 
. 

 08 91 19 00-0287 EA 36" x 36" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 334.97 21.78 
. 

 08 91 19 00-0288 EA 36" x 42" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 376.18 25.42 
. 

 08 91 19 00-0289 EA 36" x 48" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 417.38 29.05 
. 

 08 91 19 00-0290 EA 42" x 42" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 424.24 29.65 
. 

 08 91 19 00-0291 EA 42" x 48" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 472.32 33.88 
. 

 08 91 19 00-0292 EA 48" x 48" Round Top Fixed Aluminum Gable Louver Vent ................................................................................................. 527.28 38.72 

XXXXXXX 
. 
 08 91 19 00-0293  Triangle Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0294 EA 36" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 267.84 9.52 
. 

 08 91 19 00-0295 EA 36" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 303.87 11.43 
. 

 08 91 19 00-0296 EA 48" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 326.10 12.11 
. 

 08 91 19 00-0297 EA 48" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 373.77 14.52 
. 

 08 91 19 00-0298 EA 48" Base x 42" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 415.99 15.13 
. 

 08 91 19 00-0299 EA 60" Base x 24" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 344.26 18.15 
. 

 08 91 19 00-0300 EA 60" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 403.87 21.18 
. 

 08 91 19 00-0301 EA 60" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 456.20 21.78 
. 

 08 91 19 00-0302 EA 60" Base x 42" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 517.61 25.42 
. 

 08 91 19 00-0303 EA 72" Base x 24" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 417.38 29.05 
. 

 08 91 19 00-0304 EA 72" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 479.81 29.65 
. 

 08 91 19 00-0305 EA 72" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 553.15 33.88 
. 

 08 91 19 00-0306 EA 72" Base x 42" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 628.30 38.72 
. 

 08 91 19 00-0307 EA 72" Base x 48" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 706.25 44.50 

XXXXXXX 
. 
 08 91 19 00-0308  Vinyl Gable Louver Vents (08 91 19 00-0227) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0309 EA 12" x 12" Square Fixed Vinyl Gable Louver Vent .................................................................................................................. 46.27 7.64 
. 

 08 91 19 00-0310 EA 12" x 18" Rectangular Fixed Vinyl Gable Louver Vent .......................................................................................................... 55.25 8.30 
. 

 08 91 19 00-0311 EA 18" x 24" Rectangular Fixed Vinyl Gable Louver Vent .......................................................................................................... 74.99 10.75 
. 

 08 91 19 00-0312 EA 24" x 30" Rectangular Fixed Vinyl Gable Louver Vent ........................................................................................................ 100.85 12.11 
. 

 08 91 19 00-0313 EA 18" Diameter Round Fixed Vinyl Gable Louver Vent ............................................................................................................ 72.08 9.69 
. 

 08 91 19 00-0314 EA 22" Diameter Round Fixed Vinyl Gable Louver Vent ............................................................................................................ 83.47 11.43 
. 

 08 91 19 00-0315 EA 30" Diameter Round Fixed Vinyl Gable Louver Vent .......................................................................................................... 116.98 15.13 
. 

 08 91 19 00-0316 EA 36" Diameter Round Fixed Vinyl Gable Louver Vent .......................................................................................................... 170.75 21.78 
. 

 08 91 19 00-0317 EA 18" x 18" Octagonal Fixed Vinyl Gable Louver Vent ............................................................................................................. 72.08 9.69 
. 

 08 91 19 00-0318 EA 22" x 22" Octagonal Fixed Vinyl Gable Louver Vent ............................................................................................................. 81.46 10.75 
. 

 08 91 19 00-0319 EA 27" x 27" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 103.83 12.11 
. 

 08 91 19 00-0320 EA 32" x 32" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 148.12 18.15 
. 

 08 91 19 00-0321 EA 40" x 40" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 342.03 29.05 
. 

 08 91 19 00-0322 EA 14" x 22" Round Top Fixed Vinyl Gable Louver Vent ........................................................................................................... 70.66 9.52 
. 

 08 91 19 00-0323 EA 22" x 32" Round Top Fixed Vinyl Gable Louver Vent ........................................................................................................... 97.66 12.11 
. 

 08 91 19 00-0324 EA 34" x 22" Half Round Fixed Vinyl Gable Louver Vent ......................................................................................................... 102.59 14.52 
. 

 08 91 19 00-0325 EA 52" Base x 26" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 224.63 18.15 
. 

 08 91 19 00-0326 EA 56" Base x 23" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 224.63 18.15 
. 

 08 91 19 00-0327 EA 56" Base x 26" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 224.63 18.15 
. 

 08 91 19 00-0328 EA 62" Base x 23" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 224.63 18.15 
. 

 08 91 19 00-0329 EA 62-1/2" Base x 21" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 224.63 18.15 
. 

 08 91 19 00-0330 EA 70-1/2" Base x 17" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 257.34 29.05 
. 

 08 91 19 00-0331 EA 70-1/2" Base x 20-1/2" High Triangle Fixed Vinyl Gable Louver Vent ................................................................................ 257.34 29.05 
. 

 08 91 19 00-0332 EA 72-1/2" Base x 18" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 257.34 29.05 
. 

 08 91 19 00-0333 EA 74" Base x 14-1/2" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 257.34 29.05 

XXXXXXX 
. 
 08 95  Vents (08 90) 
. 
. 
 08 95 13  Soffit Vents (08 95) 
. 
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. 
 08 95 13 00-0001  Aluminum Soffit Vents (08 95 13) 
. 
. 

 08 95 13 00-0002 LF 2-1/2" Wide Aluminum Soffit Vent ........................................................................................................................................... 6.06 2.55 
. 

 08 95 13 00-0003 LF 3" Wide Aluminum Soffit Vent ............................................................................................................................................... 11.64 5.00 
. 

 08 95 13 00-0004 EA 4" x 16" Under Eave Vent, Mill Finish ................................................................................................................................... 16.78 6.67 
. 

 08 95 13 00-0005 EA 8" x 16" Under Eave Vent, Mill Finish ................................................................................................................................... 17.03 6.67 

XXXXXXX 
. 
 08 95 13 00-0006  Vinyl Soffit Vents (08 95 13) 
. 
. 

 08 95 13 00-0007 LF Up To 2" Vinyl Soffit Vent, Perforated, White .......................................................................................................................... 4.25 1.84 
    For Colors, Add  0.06 

. 
 08 95 13 00-0008 LF 3" To 4" Vinyl Soffit Vent, Perforated, White ........................................................................................................................... 4.33 1.84 

    For Colors, Add  0.07 

XXXXXXX 
. 
 08 95 16  Wall Vents (08 95) 
. 
. 
 08 95 16 00-0001  Foundation Vents (08 95 16) 
. 
. 

 08 95 16 00-0002 SI Galvanized Steel Foundation Vent.......................................................................................................................................... 0.42 0.16 
. 

 08 95 16 00-0003 SI Aluminum Foundation Vent ..................................................................................................................................................... 0.43 0.16 
. 

 08 95 16 00-0004 SI Stainless Steel Foundation Vent ............................................................................................................................................. 0.97 0.16 
. 

 08 95 16 00-0005 SI Plastic Foundation Vent .......................................................................................................................................................... 0.32 0.16 
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. 
09  Finishes 
. 
. 
 09 50  Ceilings (09) 

Note: Includes cutting for area around columns, speakers, sprinklers, diffusers, etc. 
. 
. 
 09 51  Acoustical Ceilings (09 50) 

Note: Excludes suspension system. See CSI section 09 53 00 00-0000 for suspension systems. 
. 
. 
 09 51 13  Acoustical Panel Ceilings (09 51) 

Note: Includes cutting around sprinkler heads, speakers, or other penetrations through the ceiling. 
. 
. 
 09 51 13 00-0001  Fiberglass Panels (09 51 13) 
. 
. 
 09 51 13 00-0002  Fiberglass Acoustical Panels (09 51 13 00-0001) 
. 
. 

 09 51 13 00-0003 SF 2' x 2' x 5/8" Fiberglass Acoustical Ceiling Panel .................................................................................................................... 1.78 0.43 
    For Recessed Edge, Add  0.35 
    For Fire Rated Panels, Add  0.55 
    For Up To 50, Add  0.67 
    For >50 To 200, Add  0.38 
    For >200 To 500, Add  0.14 
    For >2,500 To 4,000, Deduct  -0.04 
    For >4,000 To 5,000, Deduct  -0.07 
    For >5,000, Deduct  -0.13 
    For Individual Room Quantities <495, Add  0.19 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Black Ceiling Tiles, Add  0.43 
    For Ceilings >10' High, Add  0.08 

. 
 09 51 13 00-0004 SF 2' x 4' x 5/8" Fiberglass Acoustical Ceiling Panel .................................................................................................................... 1.75 0.43 

    For Recessed Edge, Add  0.35 
    For Fire Rated Panels, Add  0.54 
    For Up To 50, Add  0.65 
    For >50 To 200, Add  0.37 
    For >200 To 500, Add  0.14 
    For >2,500 To 4,000, Deduct  -0.04 
    For >4,000 To 5,000, Deduct  -0.07 
    For >5,000, Deduct  -0.13 
    For Individual Room Quantities <495, Add  0.18 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Black Ceiling Tiles, Add  0.43 
    For Ceilings >10' High, Add  0.07 

. 
 09 51 13 00-0005 SF 2' x 2' x 3/4" Fiberglass Acoustical Ceiling Panel .................................................................................................................... 3.38 0.43 

    For Recessed Edge, Add  0.35 
    For Fire Rated Panels, Add  0.55 
    For Up To 50, Add  0.91 
    For >50 To 200, Add  0.54 
    For >200 To 500, Add  0.22 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.20 
    For Individual Room Quantities <495, Add  0.27 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Black Ceiling Tiles, Add  1.31 
    For Ceilings >10' High, Add  0.08 

. 
 09 51 13 00-0006 SF 2' x 4' x 3/4" Fiberglass Acoustical Ceiling Panel .................................................................................................................... 3.38 0.43 

    For Recessed Edge, Add  0.35 
    For Fire Rated Panels, Add  0.55 
    For Up To 50, Add  0.91 
    For >50 To 200, Add  0.54 
    For >200 To 500, Add  0.22 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.20 
    For Individual Room Quantities <495, Add  0.27 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Black Ceiling Tiles, Add  1.31 
    For Ceilings >10' High, Add  0.08 

. 
 09 51 13 00-0007 SF 2' x 2' x 1" Fiberglass Acoustical Ceiling Panel ....................................................................................................................... 3.58 0.52 

    For Recessed Edge, Add  0.35 
    For Fire Rated Panels, Add  0.55 
    For Up To 50, Add  0.94 
    For >50 To 200, Add  0.56 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.20 
    For Individual Room Quantities <495, Add  0.28 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Ceilings >10' High, Add  0.08 
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. 
 09 51 13 00-0008 SF 2' x 4' x 1" Fiberglass Acoustical Ceiling Panel ....................................................................................................................... 3.58 0.52 

    For Recessed Edge, Add  0.35 
    For Fire Rated Panels, Add  0.55 
    For Up To 50, Add  0.94 
    For >50 To 200, Add  0.56 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.20 
    For Individual Room Quantities <495, Add  0.28 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Ceilings >10' High, Add  0.08 

XXXXXXX 
. 
 09 51 13 00-0009  Glass Cloth Faced Fiberglass Panels (09 51 13 00-0001) 
. 
. 

 09 51 13 00-0010 SF 3/4" Thick Glass Cloth Faced Fiberglass Acoustical Ceiling Panels ....................................................................................... 2.91 0.52 
    For Fire Rated Panels, Add  0.60 
    For Up To 50, Add  0.94 
    For >50 To 200, Add  0.54 
    For >200 To 500, Add  0.21 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.11 
    For >5,000, Deduct  -0.19 
    For Individual Room Quantities <495, Add  0.27 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Ceilings >10' High, Add  0.09 

. 
 09 51 13 00-0011 SF 1" Thick Glass Cloth Faced Fiberglass Acoustical Ceiling Panels .......................................................................................... 3.12 0.52 

    For Fire Rated Panels, Add  0.60 
    For Up To 50, Add  0.97 
    For >50 To 200, Add  0.56 
    For >200 To 500, Add  0.22 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.20 
    For Individual Room Quantities <495, Add  0.28 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Ceilings >10' High, Add  0.09 

. 
 09 51 13 00-0012 SF 1-1/2" Thick Glass Cloth Faced Fiberglass Acoustical Ceiling Panels .................................................................................... 4.32 0.87 

    For Fire Rated Panels, Add  0.68 
    For Up To 50, Add  1.30 
    For >50 To 200, Add  0.76 
    For >200 To 500, Add  0.30 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.16 
    For >5,000, Deduct  -0.27 
    For Individual Room Quantities <495, Add  0.38 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0013 SF 2" Thick Glass Cloth Faced Fiberglass Acoustical Ceiling Panels .......................................................................................... 5.32 0.87 

    For Fire Rated Panels, Add  0.68 
    For Up To 50, Add  1.45 
    For >50 To 200, Add  0.86 
    For >200 To 500, Add  0.35 
    For >2,500 To 4,000, Deduct  -0.11 
    For >4,000 To 5,000, Deduct  -0.19 
    For >5,000, Deduct  -0.31 
    For Individual Room Quantities <495, Add  0.43 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Ceilings >10' High, Add  0.12 

XXXXXXX 
. 
 09 51 13 00-0014  Mineral Fiber Panels (09 51 13) 
. 
. 
 09 51 13 00-0015  Mineral Fiber Acoustical Ceiling Panels (09 51 13 00-0014) 
. 
. 

 09 51 13 00-0016 SF 1' x 2' x 3/4" Mineral Fiber Acoustical Ceiling Panels .............................................................................................................. 2.09 0.52 
    For Vinyl Faced Panels, Add  1.13 
    For Fire Rated Panels, Add  0.57 
    For Moisture Resistant Panels, Add  1.13 
    For Up To 50, Add  0.75 
    For >50 To 200, Add  0.43 
    For >200 To 500, Add  0.16 
    For >2,500 To 4,000, Deduct  -0.05 
    For >4,000 To 5,000, Deduct  -0.08 
    For >5,000, Deduct  -0.15 
    For Individual Room Quantities <495, Add  0.21 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Rough Texture, Add  0.13 
    For Integrated Wood Trim, Add  7.72 
    For Vertical Application, Add  0.49 
    For Single Angled Tegular Edge (Reveal), Add  0.56 
    For Ceilings >10' High, Add  0.08 
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. 
 09 51 13 00-0017 SF 2' x 2' x 5/8" Mineral Fiber Acoustical Ceiling Panels.............................................................................................................. 1.52 0.52 

    For Vinyl Faced Panels, Add  1.10 
    For Fire Rated Panels, Add  0.55 
    For Vinyl-Coated Aluminum Foil Surfaced, Add  1.39 
    For Moisture Resistant Panels, Add  1.10 
    For Up To 50, Add  0.63 
    For >50 To 200, Add  0.35 
    For >200 To 500, Add  0.13 
    For >2,500 To 4,000, Deduct  -0.04 
    For >4,000 To 5,000, Deduct  -0.07 
    For >5,000, Deduct  -0.12 
    For Individual Room Quantities <495, Add  0.18 

Note: For use with projects >500 SF 
    For Acid Resistive, Add  2.50 
    For Rough Texture, Add  0.07 
    For Integrated Wood Trim, Add  7.66 
    For Vertical Application, Add  0.45 
    For Single Angled Tegular Edge (Reveal), Add  0.33 
    For Black Ceiling Tiles, Add  0.29 
    For Ceilings >10' High, Add  0.08 

. 
 09 51 13 00-0018 SF 2' x 2' x 3/4" Mineral Fiber Acoustical Ceiling Panels.............................................................................................................. 2.15 0.52 

    For Premium Grade (Eclipse Or Cirrus, With Minimum .70 NRC) Ceiling Tile, Add  0.29 
    For Vinyl Faced Panels, Add  1.10 
    For Fire Rated Panels, Add  0.55 
    For Moisture Resistant Panels, Add  1.10 
    For Up To 50, Add  0.72 
    For >50 To 200, Add  0.42 
    For >200 To 500, Add  0.16 
    For >2,500 To 4,000, Deduct  -0.05 
    For >4,000 To 5,000, Deduct  -0.08 
    For >5,000, Deduct  -0.15 
    For Individual Room Quantities <495, Add  0.21 

Note: For use with projects >500 SF 
    For Integrated Wood Trim, Add  7.91 
    For Acid Resistive, Add  2.50 
    For Rough Texture, Add  0.14 
    For Vertical Application, Add  0.45 
    For Single Angled Tegular Edge (Reveal), Add  0.62 
    For Scored Acoustical Tile, Add  0.25 
    For Black Ceiling Tiles, Add  0.63 
    For Ceilings >10' High, Add  0.08 

. 
 09 51 13 00-0019 SF 2' x 4' x 5/8" Mineral Fiber Acoustical Ceiling Panels.............................................................................................................. 1.49 0.52 

    For Vinyl Faced Panels, Add  1.09 
    For Fire Rated Panels, Add  0.54 
    For Vinyl-Coated Aluminum Foil Surfaced, Add  1.39 
    For Moisture Resistant Panels, Add  1.09 
    For Up To 50, Add  0.61 
    For >50 To 200, Add  0.34 
    For >200 To 500, Add  0.12 
    For >2,500 To 4,000, Deduct  -0.03 
    For >4,000 To 5,000, Deduct  -0.06 
    For >5,000, Deduct  -0.12 
    For Individual Room Quantities <495, Add  0.17 

Note: For use with projects >500 SF 
    For Integrated Wood Trim, Add  9.14 
    For Acid Resistive, Add  2.50 
    For Rough Texture, Add  0.07 
    For Vertical Application, Add  0.44 
    For Single Angled Tegular Edge (Reveal), Add  0.33 
    For Black Ceiling Tiles, Add  0.29 
    For Ceilings >10' High, Add  0.07 

. 
 09 51 13 00-0020 SF 2' x 4' x 3/4" Mineral Fiber Acoustical Ceiling Panels.............................................................................................................. 2.12 0.52 

    For Premium Grade (Eclipse Or Cirrus, With Minimum .70 NRC) Ceiling Tile, Add  0.29 
    For Vinyl Faced Panels, Add  1.09 
    For Fire Rated Panels, Add  0.54 
    For Moisture Resistant Panels, Add  1.09 
    For Up To 50, Add  0.71 
    For >50 To 200, Add  0.41 
    For >200 To 500, Add  0.15 
    For >2,500 To 4,000, Deduct  -0.05 
    For >4,000 To 5,000, Deduct  -0.08 
    For >5,000, Deduct  -0.14 
    For Individual Room Quantities <495, Add  0.20 

Note: For use with projects >500 SF 
    For Integrated Wood Trim, Add  9.39 
    For Acid Resistive, Add  2.50 
    For Rough Texture, Add  0.14 
    For Vertical Application, Add  0.44 
    For Single Angled Tegular Edge (Reveal), Add  0.61 
    For Scored Acoustical Tile, Add  0.25 
    For Black Ceiling Tiles, Add  0.63 
    For Ceilings >10' High, Add  0.07 
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. 
 09 51 13 00-0021 SF 2' x 5' x 5/8" Mineral Fiber Acoustical Ceiling Panels .............................................................................................................. 1.47 0.52 

    For Vinyl Faced Panels, Add  1.08 
    For Fire Rated Panels, Add  0.54 
    For Moisture Resistant Panels, Add  1.08 
    For Up To 50, Add  0.60 
    For >50 To 200, Add  0.34 
    For >200 To 500, Add  0.12 
    For >2,500 To 4,000, Deduct  -0.03 
    For >4,000 To 5,000, Deduct  -0.06 
    For >5,000, Deduct  -0.12 
    For Individual Room Quantities <495, Add  0.17 

Note: For use with projects >500 SF 
    For Integrated Wood Trim, Add  9.38 
    For Acid Resistive, Add  2.50 
    For Rough Texture, Add  0.07 
    For Vertical Application, Add  0.43 
    For Single Angled Tegular Edge (Reveal), Add  0.33 
    For Ceilings >10' High, Add  0.07 

XXXXXXX 
. 
 09 51 13 00-0022  Wood Fiber Panels (09 51 13) 
. 
. 

 09 51 13 00-0023 SF 2' x 2' x 1/2" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 2.80 0.69 
    For Up To 50, Add  1.04 
    For >50 To 200, Add  0.59 
    For >200 To 500, Add  0.22 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.21 
    For Individual Room Quantities <495, Add  0.30 

Note: For use with projects >500 SF 
    For Flameproofing, Add  0.05 
    For Sculptured, 3 Dimensional, Add  0.10 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0024 SF 2' x 4' x 1/2" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 2.64 0.61 

    For Up To 50, Add  0.96 
    For >50 To 200, Add  0.54 
    For >200 To 500, Add  0.20 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.11 
    For >5,000, Deduct  -0.19 
    For Individual Room Quantities <495, Add  0.27 

Note: For use with projects >500 SF 
    For Flameproofing, Add  0.05 
    For Sculptured, 3 Dimensional, Add  0.10 
    For Ceilings >10' High, Add  0.11 

. 
 09 51 13 00-0025 SF 2' x 2' x 5/8" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 3.36 0.69 

    For Up To 50, Add  1.13 
    For >50 To 200, Add  0.65 
    For >200 To 500, Add  0.25 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.23 
    For Individual Room Quantities <495, Add  0.32 

Note: For use with projects >500 SF 
    For Flameproofing, Add  0.05 
    For Sculptured, 3 Dimensional, Add  0.10 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0026 SF 2' x 4' x 5/8" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 3.20 0.61 

    For Up To 50, Add  1.04 
    For >50 To 200, Add  0.60 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.21 
    For Individual Room Quantities <495, Add  0.30 

Note: For use with projects >500 SF 
    For Flameproofing, Add  0.05 
    For Sculptured, 3 Dimensional, Add  0.10 
    For Ceilings >10' High, Add  0.11 

. 
 09 51 13 00-0027 SF 2' x 2' x 3/4" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 3.90 0.69 

    For Up To 50, Add  1.21 
    For >50 To 200, Add  0.70 
    For >200 To 500, Add  0.27 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.25 
    For Individual Room Quantities <495, Add  0.35 

Note: For use with projects >500 SF 
    For Flameproofing, Add  0.05 
    For Sculptured, 3 Dimensional, Add  0.10 
    For Ceilings >10' High, Add  0.12 
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. 
 09 51 13 00-0028 SF 2' x 4' x 3/4" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 3.74 0.61 

    For Up To 50, Add  1.12 
    For >50 To 200, Add  0.65 
    For >200 To 500, Add  0.26 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.23 
    For Individual Room Quantities <495, Add  0.33 

Note: For use with projects >500 SF 
    For Flameproofing, Add  0.05 
    For Sculptured, 3 Dimensional, Add  0.10 
    For Ceilings >10' High, Add  0.11 

. 
 09 51 13 00-0029 SF 2' x 2' x 1" Wood Fiber Acoustical Ceiling Panels ................................................................................................................... 3.13 0.69 

    For Up To 50, Add  1.09 
    For >50 To 200, Add  0.63 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.22 
    For Individual Room Quantities <495, Add  0.31 

Note: For use with projects >500 SF 
    For Flameproofing, Add  0.05 
    For Sculptured, 3 Dimensional, Add  0.10 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0030 SF  2' x 4' x 1" Wood Fiber Acoustical Ceiling Panels ................................................................................................................... 2.97 0.61 

    For Up To 50, Add  1.01 
    For >50 To 200, Add  0.58 
    For >200 To 500, Add  0.22 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.20 
    For Individual Room Quantities <495, Add  0.29 

Note: For use with projects >500 SF 
    For Flameproofing, Add  0.05 
    For Sculptured, 3 Dimensional, Add  0.10 
    For Ceilings >10' High, Add  0.11 

XXXXXXX 
. 
 09 51 13 00-0034  Removal And Reinstallation Of Acoustical Ceiling Panels (09 51 13) 

Note: 2'x2' Or 2'x4'. Includes storage and cleaning. 
. 
. 

 09 51 13 00-0035 SF Remove And Reinstall Acoustical Ceiling Tile And Grid, 2' x 2' Or 2' x 4' ............................................................................... 1.29  
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0036 SF Remove And Reinstall Acoustical Panels Only ....................................................................................................................... 0.83  

    For Ceilings >10' High, Add  0.06 
. 

 09 51 13 00-0037 SF Remove And Reinstall Grid System Only ............................................................................................................................... 0.77  
    For Ceilings >10' High, Add  0.06 

XXXXXXX 
. 
 09 51 23  Acoustical Tile Ceilings (09 51) 

Note: Includes fastening with staples and/or adhesive. 
. 
. 
 09 51 23 00-0001  Mineral Fiber Acoustical Tile Ceilings (09 51 23) 
. 
. 

 09 51 23 00-0002 SF 12" x 12" x 1/2" Tongue And Groove Mineral Fiber Acoustical Ceiling Tile ............................................................................ 3.79 0.96 
    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  1.44 
    For >50 To 200, Add  0.82 
    For >200 To 500, Add  0.30 
    For >2,500, Deduct  -0.19 
    For Ceilings >10' High, Add  0.16 

. 
 09 51 23 00-0003 SF 12" x 12" x 5/8" Spline Mineral Fiber Acoustical Ceiling Tile ................................................................................................... 4.39 0.96 

    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  1.53 
    For >50 To 200, Add  0.88 
    For >200 To 500, Add  0.33 
    For >2,500, Deduct  -0.22 
    For Plaicing Tiles In Suspended Ceiling System, Deduct  -0.24 
    For Ceilings >10' High, Add  0.16 

. 
 09 51 23 00-0004 SF 12" x 12" x 3/4" Spline Mineral Fiber Acoustical Ceiling Tile ................................................................................................... 4.87 0.96 

    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  1.60 
    For >50 To 200, Add  0.92 
    For >200 To 500, Add  0.35 
    For >2,500, Deduct  -0.24 
    For Plaicing Tiles In Suspended Ceiling System, Deduct  -0.24 
    For Ceilings >10' High, Add  0.16 

XXXXXXX 
. 
 09 51 23 00-0005  Wood Fiber Acoustical Tile Ceilings (09 51 23) 
. 
. 

 09 51 23 00-0006 SF 12" x 12" x 1/2" Staple Flange Wood Fiber Acoustical Ceiling Tile ......................................................................................... 3.53 0.96 
    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  1.40 
    For >50 To 200, Add  0.79 
    For >200 To 500, Add  0.29 
    For >2,500, Deduct  -0.18 
    For Ceilings >10' High, Add  0.16 

XXXXXXX 
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. 
 09 51 33  Acoustical Metal Pan Ceilings (09 51) 
. 
. 
 09 51 33 13  Acoustical Snap-in Metal Pan Ceilings (09 51 33) 
. 
. 
 09 51 33 13-0001  Metal Pan Units, 24 GA Steel (09 51 33 13) 

Note: Excludes pads. 
. 
. 

 09 51 33 13-0002 SF 12" x 12" - 24 Gauge, Acoustical Metal Pan Units ................................................................................................................ 14.94 1.14 
    For Up To 50, Add  3.24 
    For >50 To 200, Add  1.99 
    For >200 To 500, Add  0.87 
    For >2,500, Deduct  -0.75 
    For Ceilings >10' High, Add  0.19 

. 
 09 51 33 13-0003 SF 12" x 24" - 24 Gauge, Acoustical Metal Pan Units ................................................................................................................ 15.83 1.14 

    For Up To 50, Add  3.37 
    For >50 To 200, Add  2.08 
    For >200 To 500, Add  0.92 
    For >2,500, Deduct  -0.79 
    For Ceilings >10' High, Add  0.19 

. 
 09 51 33 13-0004 SF 12" x 12" - 0.025" Thick, Acoustical Aluminum Pan ................................................................................................................ 9.55 1.14 

    For Up To 50, Add  2.43 
    For >50 To 200, Add  1.45 
    For >200 To 500, Add  0.60 
    For >2,500, Deduct  -0.48 
    For Ceilings >10' High, Add  0.19 

. 
 09 51 33 13-0005 SF 12" x 24" - 0.025" Thick, Acoustical Aluminum Pan .............................................................................................................. 10.28 1.14 

    For Up To 50, Add  2.54 
    For >50 To 200, Add  1.53 
    For >200 To 500, Add  0.64 
    For >2,500, Deduct  -0.51 
    For Ceilings >10' High, Add  0.19 

. 
 09 51 33 13-0006 SF 12" x 12" - 0.025" Thick, Acoustical Anodized Aluminum Pan Units ..................................................................................... 13.82 1.14 

    For Up To 50, Add  3.07 
    For >50 To 200, Add  1.88 
    For >200 To 500, Add  0.82 
    For >2,500, Deduct  -0.69 
    For Ceilings >10' High, Add  0.19 

. 
 09 51 33 13-0007 SF 12" x 24" - 0.025" Thick, Acoustical Anodized Aluminum Pan Units ..................................................................................... 10.10 1.14 

    For Up To 50, Add  2.51 
    For >50 To 200, Add  1.51 
    For >200 To 500, Add  0.63 
    For >2,500, Deduct  -0.51 
    For Ceilings >10' High, Add  0.19 

. 
 09 51 33 13-0008 SF 12" x 12" - 24 Gauge, Stainless Steel Acoustical Pan Units ................................................................................................. 34.65 1.14 

    For Up To 50, Add  6.19 
    For >50 To 200, Add  3.96 
    For >200 To 500, Add  1.86 
    For >2,500, Deduct  -1.73 
    For Ceilings >10' High, Add  0.19 

. 
 09 51 33 13-0009 SF 12" x 24" - 24 Gauge, Stainless Steel Acoustical Pan Units ................................................................................................. 19.63 1.14 

    For Up To 50, Add  3.94 
    For >50 To 200, Add  2.46 
    For >200 To 500, Add  1.11 
    For >2,500, Deduct  -0.98 
    For Ceilings >10' High, Add  0.19 

XXXXXXX 
. 
 09 51 33 13-0010  Galvanized Steel, Acoustical Snap-In Metal Ceiling Panels (09 51 33 13) 
. 
. 

 09 51 33 13-0011 SF 24" x 24", Unperforated, Tamper-Resistant, 18 Gauge, Galvanized Steel, Acoustical Lay-In Metal Ceiling Panel 
(Armstrong MetalWorks™ SecureLock™) ........................................................................................................................... 12.09 0.76 

. 
 09 51 33 13-0012 SF 24" x 24", Perforated, Tamper-Resistant, 18 Gauge, Galvanized Steel, Acoustical Lay-In Metal Ceiling Panel 

(Armstrong MetalWorks™ SecureLock™) ........................................................................................................................... 12.91 0.76 

XXXXXXX 
. 
 09 51 33 13-0013  Aluminum, Acoustical Snap-In Metal Ceiling Panels (09 51 33 13) 
. 
. 

 09 51 33 13-0014 SF 24" x 24", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ....................................................................................................................................................................... 9.17 0.87 

. 
 09 51 33 13-0015 SF 24" x 24", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 15.24 0.87 
. 

 09 51 33 13-0016 SF 24" x 24", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 29.39 0.87 

. 
 09 51 33 13-0017 SF 24" x 24", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 13.56 0.87 
. 

 09 51 33 13-0018 SF 24" x 24", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ....................................................................................................................................................................... 9.66 0.87 

. 
 09 51 33 13-0019 SF 24" x 24", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 14.86 0.87 
. 

 09 51 33 13-0020 SF 24" x 24", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 29.18 0.87 

. 
 09 51 33 13-0021 SF 24" x 24", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 13.45 0.87 
. 

 09 51 33 13-0022 SF 30" x 30", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 12.31 0.87 

. 
 09 51 33 13-0023 SF 30" x 30", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 16.05 0.87 
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. 
 09 51 33 13-0024 SF 30" x 30", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 32.38 0.87 
. 

 09 51 33 13-0025 SF 30" x 30", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 15.89 0.87 

. 
 09 51 33 13-0026 SF 30" x 30", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 13.02 0.87 
. 

 09 51 33 13-0027 SF 30" x 30", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 16.43 0.87 

. 
 09 51 33 13-0028 SF 30" x 30", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 33.46 0.87 
. 

 09 51 33 13-0029 SF 30" x 30", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 16.27 0.87 

. 
 09 51 33 13-0030 SF 12" x 48", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 11.17 0.87 
. 

 09 51 33 13-0031 SF 12" x 48", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 18.01 0.87 

. 
 09 51 33 13-0032 SF 12" x 48", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 31.67 0.87 
. 

 09 51 33 13-0033 SF 12" x 48", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 15.51 0.87 

. 
 09 51 33 13-0034 SF 12" x 48", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 11.99 0.87 
. 

 09 51 33 13-0035 SF 12" x 48", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 18.22 0.87 

. 
 09 51 33 13-0036 SF 12" x 48", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 32.81 0.87 
. 

 09 51 33 13-0037 SF 12" x 48", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 16.00 0.87 

. 
 09 51 33 13-0038 SF 24" x 48", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ....................................................................................................................................................................... 8.94 0.87 
. 

 09 51 33 13-0039 SF 24" x 48", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 13.50 0.87 

. 
 09 51 33 13-0040 SF 24" x 48", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 27.59 0.87 
. 

 09 51 33 13-0041 SF 24" x 48", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 12.84 0.87 

. 
 09 51 33 13-0042 SF 24" x 48", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ....................................................................................................................................................................... 9.48 0.87 
. 

 09 51 33 13-0043 SF 24" x 48", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 13.39 0.87 

. 
 09 51 33 13-0044 SF 24" x 48", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 27.65 0.87 
. 

 09 51 33 13-0045 SF 24" x 48", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 12.84 0.87 

XXXXXXX 
. 
 09 51 33 23  Acoustical Lay-in Metal Pan Ceilings (09 51 33) 
. 
. 
 09 51 33 23-0001  Acoustical Lay-In Metal Pan Ceilings (09 51 33 23) 
. 
. 
 09 51 33 23-0002  Aluminum, Acoustical Lay-In Metal Ceiling Panels (09 51 33 23-0001) 
. 
. 

 09 51 33 23-0003 SF 24" x 24", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ....................................... 9.44 0.65 
. 

 09 51 33 23-0004 SF 24" x 24", Unperforated, Metallic Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 10.66 0.65 
. 

 09 51 33 23-0005 SF 24" x 24", Unperforated, Wood Tone Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™)............................... 15.54 0.65 
. 

 09 51 33 23-0006 SF 24" x 24", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 13.24 0.65 
. 

 09 51 33 23-0007 SF 24" x 24", Perforated, Metallic Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 14.19 0.65 
. 

 09 51 33 23-0008 SF 24" x 24", Perforated, Wood Tone Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ................................... 22.19 0.65 
. 

 09 51 33 23-0009 SF 30" x 30", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 13.98 0.65 
. 

 09 51 33 23-0010 SF 30" x 30", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 17.27 0.65 
. 

 09 51 33 23-0011 SF 48" x 48", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 14.05 0.65 
. 

 09 51 33 23-0012 SF 48" x 48", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 17.37 0.65 
. 

 09 51 33 23-0013 SF 12" x 48", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 14.12 0.65 
. 

 09 51 33 23-0014 SF 12" x 48", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 17.31 0.65 
. 

 09 51 33 23-0015 SF 24" x 48", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 14.12 0.65 
. 

 09 51 33 23-0016 SF 24" x 48", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 17.44 0.65 

XXXXXXX 
. 
 09 51 33 23-0017  Steel, Acoustical Lay-In Metal Ceiling Panels (09 51 33 23-0001) 
. 
. 

 09 51 33 23-0018 SF 24" x 24", Unperforated, 0.021" Thick, Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 
MetalWorks™ Vector®) ....................................................................................................................................................... 12.11 0.65 

. 
 09 51 33 23-0019 SF 24" x 24", Unperforated, 0.021" Thick, Metallic Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™ Vector®) ....................................................................................................................................................... 14.39 0.65 
. 

 09 51 33 23-0020 SF 24" x 24", Unperforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Lay-In Metal Ceiling Panel 
(Armstrong MetalWorks™ Vector®) .................................................................................................................................... 15.42 0.65 

. 
 09 51 33 23-0021 SF 24" x 24", Perforated, 0.021" Thick, Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™ Vector®) ....................................................................................................................................................... 14.50 0.65 
. 

 09 51 33 23-0022 SF 24" x 24", Perforated, 0.021" Thick, Metallic Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 
MetalWorks™ Vector®) ....................................................................................................................................................... 14.88 0.65 

. 
 09 51 33 23-0023 SF 24" x 24", Perforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™ Vector®) ....................................................................................................................................................... 15.74 0.65 

XXXXXXX 
. 
 09 51 33 33  Acoustical Tegular Lay-in Metal Pan Ceilings (09 51 33) 
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. 

. 
 09 51 33 33-0001  Acoustical Tegular Lay-In Metal Pan Ceilings (09 51 33 33) 
. 
. 
 09 51 33 33-0002  Steel, Acoustical Tegular Lay-In Metal Pan Ceilings (09 51 33 33-0001) 
. 
. 

 09 51 33 33-0003 SF 24" x 24", Unperforated, 0.021" Thick, Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ....................................................................................................................................................................... 8.91 0.65 

. 
 09 51 33 33-0004 SF 24" x 24", Unperforated, 0.021" Thick, Metallic Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 10.00 0.65 
. 

 09 51 33 33-0005 SF 24" x 24", Unperforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 14.01 0.65 

. 
 09 51 33 33-0006 SF 24" x 24", Perforated, 0.021" Thick, Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 10.10 0.65 
. 

 09 51 33 33-0007 SF 24" x 24", Perforated, 0.021" Thick, Metallic Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 11.41 0.65 

. 
 09 51 33 33-0008 SF 24" x 24", Perforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 15.26 0.65 

XXXXXXX 
. 
 09 53  Acoustical Ceiling Suspension Assemblies (09 50) 
. 
. 
 09 53 23  Metal Acoustical Ceiling Suspension Assemblies (09 53) 
. 
. 
 09 53 23 00-0001  Ceiling Suspension Systems (09 53 23) 

Note: Hot-dipped galvanized steel. Includes single 8 gauge wire hangers (between 3' To 4') attached from 
structural steel, wood or metal deck, wood members or concrete deck above to main members 4' on center. 
Includes all main tees, cross tees, wall angle, wall anchors, connector clips, hold down clips, double faced tape 
(where required). All above shall be mechanically installed by minimum 2-1/4" x 3/8" wedge anchors. Excludes 
chain supports for lights. 

. 

. 
 09 53 23 00-0002 SF 12" x 12" Ceiling Tile Size, Concealed 15/16" T Bar Ceiling Suspension System .................................................................. 3.88 0.43 

Note: Excludes ceiling tile. 
    For Vertical Application, Add  2.33 
    For Individual Room Quantities <495, Add  0.46 

Note: For use with projects >500 SF 
    For Compression Struts With Splay Wires, Add  0.44 
    For Up To 50, Add  1.65 
    For >50 To 200, Add  0.92 
    For >200 To 500, Add  0.33 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.17 
    For >5,000, Deduct  -0.25 
    For Ceilings >10' High, Add  0.20 

. 
 09 53 23 00-0003 SF 1' x 2' Grid, 15/16" T Bar Ceiling Suspension System ............................................................................................................ 3.20 0.43 

    For UL Listed (Fire Guard), Add  0.13 
    For 1-1/2" Wide Faced Grid, Add  0.25 
    For Vertical Application, Add  2.02 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For 9/16" Narrow Faced Grid, Add  0.22 
    For Individual Room Quantities <495, Add  0.39 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.40 
    For Compression Struts With Splay Wires, Add  0.36 
    For Up To 50, Add  1.40 
    For >50 To 200, Add  0.78 
    For >200 To 500, Add  0.28 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.21 
    For Ceilings >10' High, Add  0.17 

. 
 09 53 23 00-0004 SF 2' x 2' Grid, 15/16" T Bar Ceiling Suspension System ............................................................................................................ 2.63 0.43 

    For UL Listed (Fire Guard), Add  0.09 
    For 1-1/2" Wide Faced Grid, Add  0.18 
    For Vertical Application, Add  1.75 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For 9/16" Narrow Faced Grid, Add  0.16 
    For Individual Room Quantities <495, Add  0.33 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.28 
    For Compression Struts With Splay Wires, Add  0.29 
    For Up To 50, Add  1.19 
    For >50 To 200, Add  0.66 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.18 
    For Black Grid, Add  0.08 
    For Ceilings >10' High, Add  0.15 
    For Concealed Spline Grid, Add  0.36 
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. 
 09 53 23 00-0005 SF 2' x 4' Grid, 15/16" T Bar Ceiling Suspension System ............................................................................................................ 2.23 0.43 

    For UL Listed (Fire Guard), Add  0.07 
    For 1-1/2" Wide Faced Grid, Add  0.14 
    For Vertical Application, Add  1.74 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For 9/16" Narrow Faced Grid, Add  0.12 
    For Individual Room Quantities <495, Add  0.29 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.22 
    For Compression Struts With Splay Wires, Add  0.24 
    For Up To 50, Add  1.03 
    For >50 To 200, Add  0.57 
    For >200 To 500, Add  0.20 
    For >2,500 To 4,000, Deduct  -0.05 
    For >4,000 To 5,000, Deduct  -0.10 
    For >5,000, Deduct  -0.15 
    For Black Grid, Add  0.06 
    For Ceilings >10' High, Add  0.13 
    For Concealed Spline Grid, Add  0.30 

. 
 09 53 23 00-0006 SF 2' x 5' Grid, 15/16" T Bar Ceiling Suspension System ............................................................................................................ 2.14 0.43 

    For UL Listed (Fire Guard), Add  0.08 
    For 1-1/2" Wide Faced Grid, Add  0.15 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For 9/16" Narrow Faced Grid, Add  0.14 
    For Individual Room Quantities <495, Add  0.27 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.25 
    For Compression Struts With Splay Wires, Add  0.24 
    For Up To 50, Add  0.96 
    For >50 To 200, Add  0.53 
    For >200 To 500, Add  0.19 
    For >2,500 To 4,000, Deduct  -0.05 
    For >4,000 To 5,000, Deduct  -0.10 
    For >5,000, Deduct  -0.14 
    For Ceilings >10' High, Add  0.12 

. 
 09 53 23 00-0007 SF 2', 15/16" Suspended Ceiling Cross Tee ................................................................................................................................ 0.63 0.25 

Note: Can be used to convert an existing 2' x 4' suspension system to a 2' x 2' system or to replace an individual 
component. 

    For 1-1/2" Wide Faced Grid, Add  0.04 
    For Vertical Application, Add  0.50 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For 9/16" Narrow Faced Grid, Add  0.03 
    For Individual Room Quantities <495, Add  0.08 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.06 
    For Up To 50, Add  0.29 
    For >50 To 200, Add  0.16 
    For >200 To 500, Add  0.06 
    For >2,500 To 4,000, Deduct  -0.02 
    For >4,000 To 5,000, Deduct  -0.03 
    For >5,000, Deduct  -0.04 
    For Ceilings >10' High, Add  0.04 

XXXXXXX 
. 
 09 53 23 00-0008  Ceiling Suspension System Accessories (09 53 23) 
. 
. 

 09 53 23 00-0009 LF For Pencil Rod Support With Accessories And Attachments (Seismic Control Or Where Required)...................................... 0.93  
. 

 09 53 23 00-0010 LF 1" x 1/8" Flat Bar Bracing For Suspended Ceiling .................................................................................................................. 2.51 1.22 
    For 316 Stainless Steel, Add  2.18 
    For Aluminum, Add  0.12 
    For Galvanized Steel, Add  0.42 
    For 304 Stainless Steel, Add  1.94 

. 
 09 53 23 00-0011 LF 1" x 3/16" Flat Bar Bracing For Suspended Ceiling ................................................................................................................ 3.58 1.31 

    For 316 Stainless Steel, Add  3.33 
    For Aluminum, Add  0.19 
    For Galvanized Steel, Add  0.64 
    For 304 Stainless Steel, Add  2.96 

. 
 09 53 23 00-0012 LF 1-1/2" x 1/4" Flat Bar Bracing For Suspended Ceiling ............................................................................................................ 4.97 1.40 

    For 316 Stainless Steel, Add  6.69 
    For Aluminum, Add  0.38 
    For Galvanized Steel, Add  1.30 
    For 304 Stainless Steel, Add  5.96 

XXXXXXX 
. 
 09 54  Specialty Ceilings (09 50) 
. 
. 
 09 54 23  Linear Metal Ceilings (09 54) 
. 
. 
 09 54 23 00-0001  Linear Ceiling Systems (09 54 23) 
. 
. 
 09 54 23 00-0002  0.032" Aluminum, Linear Ceiling Systems (09 54 23 00-0001) 

Note: For flat ceilings. Includes round or box style panels with KYNAR 500® or HYLAR 5000® PVDF finish. 
Includes ceiling suspension system and flush or recessed filler strips. 



09
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. 

. 
 09 54 23 00-0003 SF 4" Panel Width, 0.032" Aluminum, Linear Ceiling System .................................................................................................... 12.45 1.91 

    For Up To 50, Add  3.70 
    For >50 To 200, Add  2.16 
    For >200 To 500, Add  0.85 
    For >2,500, Deduct  -0.62 
    For Ceilings >10' High, Add  0.34 
    For Linear Ceiling Systems Without Filler Strips, Deduct  -1.95 
    For Curved Ceilings, Add  1.14 

. 
 09 54 23 00-0004 SF 8" Panel Width, 0.032" Aluminum, Linear Ceiling System .................................................................................................... 10.33 1.91 

    For Up To 50, Add  3.35 
    For >50 To 200, Add  1.93 
    For >200 To 500, Add  0.74 
    For >2,500, Deduct  -0.52 
    For Ceilings >10' High, Add  0.34 
    For Linear Ceiling Systems Without Filler Strips, Deduct  -0.96 
    For Curved Ceilings, Add  1.12 

. 
 09 54 23 00-0005 SF 12" Panel Width, 0.032" Aluminum, Linear Ceiling System..................................................................................................... 9.50 1.91 

    For Up To 50, Add  3.19 
    For >50 To 200, Add  1.83 
    For >200 To 500, Add  0.70 
    For >2,500, Deduct  -0.48 
    For Ceilings >10' High, Add  0.33 
    For Linear Ceiling Systems Without Filler Strips, Deduct  -0.65 
    For Curved Ceilings, Add  1.10 

XXXXXXX 
. 
 09 54 23 00-0006  Tin Ceilings (09 54 23) 
. 
. 

 09 54 23 00-0007 SF 2' x 2' Tin Ceiling Embossed Panels ..................................................................................................................................... 12.34 2.96 
    For Up To 50, Add  3.28 
    For >50 To 200, Add  1.95 
    For >200 To 500, Add  0.80 
    For >2,500, Deduct  -0.62 
    For Ceilings >10' High, Add  0.27 

. 
 09 54 23 00-0008 SF 12" x 12" Tin Ceiling Embossed Plates ................................................................................................................................. 17.75 1.91 

    For Up To 50, Add  4.17 
    For >50 To 200, Add  2.53 
    For >200 To 500, Add  1.08 
    For >2,500, Deduct  -0.89 
    For Ceilings >10' High, Add  0.28 

. 
 09 54 23 00-0009 SF 12" x 24" Tin Ceiling Embossed Plates ................................................................................................................................. 13.30 1.91 

    For Up To 50, Add  3.50 
    For >50 To 200, Add  2.08 
    For >200 To 500, Add  0.85 
    For >2,500, Deduct  -0.67 
    For Ceilings >10' High, Add  0.28 

. 
 09 54 23 00-0010 SF 24" x 24" Tin Ceiling Embossed Plates ................................................................................................................................. 12.22 1.91 

    For Up To 50, Add  3.22 
    For >50 To 200, Add  1.92 
    For >200 To 500, Add  0.78 
    For >2,500, Deduct  -0.61 
    For Ceilings >10' High, Add  0.26 

. 
 09 54 23 00-0011 SF 24" x 48" Tin Ceiling Embossed Plates ................................................................................................................................. 10.66 1.43 

    For Up To 50, Add  2.81 
    For >50 To 200, Add  1.67 
    For >200 To 500, Add  0.68 
    For >2,500, Deduct  -0.53 
    For Ceilings >10' High, Add  0.23 

. 
 09 54 23 00-0012 LF 3" Or 4" Wide Embossed Molding ........................................................................................................................................... 9.45 2.87 

. 
 09 54 23 00-0013 LF 6" Wide Embossed Molding .................................................................................................................................................. 11.56 3.34 

. 
 09 54 23 00-0014 LF 12" Wide Embossed Molding ................................................................................................................................................ 15.33 3.91 

. 
 09 54 23 00-0015 EA 3", 4" Or 6" Wide Embossed Cross, Tee Or Ell ..................................................................................................................... 27.88 9.08 

. 
 09 54 23 00-0016 EA 12" Wide Embossed Cross, Tee Or Ell ................................................................................................................................. 37.54 10.61 

XXXXXXX 
. 
 09 57  Special Function Ceilings (09 50) 
. 
. 
 09 57 00 00-0001  High Impact Ceiling Systems (09 57) 
. 
. 

 09 57 00 00-0002 SF Polyvinyl Chloride Face High Impact Ceiling Panels............................................................................................................... 4.43 0.87 
    For Ceilings >10' High, Add  0.11 

. 
 09 57 00 00-0003 SF High Impact Clips .................................................................................................................................................................... 1.88 0.69 

    For Ceilings >10' High, Add  0.08 

XXXXXXX 
. 
 09 80  Acoustic Treatment (09) 
. 
. 
 09 81  Acoustic Insulation (09 80) 
. 
. 
 09 81 16  Acoustic Blanket Insulation (09 81) 
. 
. 
 09 81 16 00-0001  Sound Attenuation Fire Blankets (SAFB) (09 81 16) 
. 
. 
 09 81 16 00-0002  2.5 PCF Density, Sound Attenuation Fire Blankets (SAFB) (09 81 16 00-0001) 
. 
. 

 09 81 16 00-0003 SF 1-1/2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ............................................................ 1.38 0.26 
. 

 09 81 16 00-0004 SF 2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ................................................................... 1.46 0.26 
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. 
 09 81 16 00-0005 SF 2-1/2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ............................................................ 1.57 0.26 

. 
 09 81 16 00-0006 SF 3" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) .................................................................. 1.66 0.26 

. 
 09 81 16 00-0007 SF 3-1/2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ............................................................ 1.77 0.26 

. 
 09 81 16 00-0008 SF 4" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) .................................................................. 1.88 0.26 

. 
 09 81 16 00-0009 SF 5" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) .................................................................. 2.03 0.26 

. 
 09 81 16 00-0010 SF 6" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) .................................................................. 2.19 0.26 

XXXXXXX 
. 
 09 81 16 00-0011  4 PCF Density, Sound Attenuation Fire Blankets (SAFB) (09 81 16 00-0001) 
. 
. 

 09 81 16 00-0012 SF 1" Thick, 4 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ..................................................................... 1.36 0.26 

XXXXXXX 
. 
 09 81 16 00-0013  Sound Attenuation Batts (09 81 16) 

Note: NoiseReducer® by Certainteed, Quitezone® by Owens Corning, Sound-Shield® by Johns Mansville. 
. 
. 

 09 81 16 00-0014 SF 2-1/2" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 0.86 0.35 
. 

 09 81 16 00-0015 SF 3-1/2" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 0.91 0.35 
. 

 09 81 16 00-0016 SF 3-1/2" Thick, Kraft Faced Sound Attenuation Batt .................................................................................................................. 0.93 0.35 
. 

 09 81 16 00-0017 SF 5-1/2" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 1.02 0.35 
. 

 09 81 16 00-0018 SF 5-1/2" Thick, Kraft Faced Sound Attenuation Batt .................................................................................................................. 1.04 0.35 
. 

 09 81 16 00-0019 SF 6-1/4" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 1.03 0.35 
. 

 09 81 16 00-0020 SF 6-1/4" Thick, Kraft Faced Sound Attenuation Batt .................................................................................................................. 1.06 0.35 

XXXXXXX 
. 
 09 84  Acoustic Room Components (09 80) 
. 
. 
 09 84 13  Fixed Sound-Absorptive Panels (09 84) 
. 
. 
 09 84 13 00-0001  Sound Absorbing Panels And Attenuation Blankets (09 84 13) 

Note: No backs, 3" thick modular, ceiling or wall hung back. Excludes ceiling suspension systems and wall furring 
system. See CSI section 09 53 23 00-0000 for suspended ceiling support. 

. 

. 
 09 84 13 00-0002 SF 3" Thick Perforated Steel Sound Absorbing Panel Painted, No Back With Fiberglass Or Mineral Filler ................................. 7.68 1.74 

. 
 09 84 13 00-0003 SF 1" Thick Fiberglass Sound Absorbing Panels With Glass Cloth Face For Walls .................................................................. 11.07 1.74 

XXXXXXX 
. 
 09 84 13 00-0004  Sound Absorbing Acoustical Wall Panel System (09 84 13) 
. 
. 
 09 84 13 00-0005  Fiberglass, Sound Absorbing Wall Panel System (09 84 13 00-0004) 

Note: Includes molding and mounting hardware for flush mount.  All panels are 3/4" thick. 
. 
. 

 09 84 13 00-0006 SF Woven Fabric Covered, Fiberglass, Sound Absorbing Wall Panel System (Maharam Tek-Wall) ......................................... 11.19 1.96 
. 

 09 84 13 00-0007 SF Woven Fabric Covered, Fiberglass, Sound Absorbing Wall Panel System (Maharam Adorn) ............................................. 13.32 1.96 

XXXXXXX 
. 
 09 84 13 00-0008  Sound Absorbing Panel, Eggcrate Style (09 84 13) 

Note: Ceiling or wall hung back. 
. 
. 

 09 84 13 00-0009 SF 2" Thick Polyurethane Sound Wave (Eggcrate Style) ............................................................................................................. 8.08  
    For Pyramid Style, Add  1.18 

. 
 09 84 13 00-0010 SF 3" Thick Polyurethane Sound Wave (Eggcrate Style) ........................................................................................................... 10.55  

    For Pyramid Style, Add  1.18 
. 

 09 84 13 00-0011 SF 4" Thick Polyurethane Sound Wave (Eggcrate Style) ........................................................................................................... 13.60  
    For Pyramid Style, Add  1.18 

. 
 09 84 13 00-0012 SF 2" Thick Melamine Sound Wave (Eggcrate Style) ................................................................................................................ 10.27  

    For Eggcrate Style With Hypalon Coating, Add  1.97 
    For Pyramid Style, Add  2.05 
    For Pyramid Style With Hypalon Coating, Add  4.02 

. 
 09 84 13 00-0013 SF 3" Thick Melamine Sound Wave (Eggcrate Style) ................................................................................................................ 19.90  

    For Eggcrate Style With Hypalon Coating, Add  1.97 
    For Pyramid Style, Add  0.42 
    For Pyramid Style With Hypalon Coating, Add  2.40 

. 
 09 84 13 00-0014 SF 4" Thick Melamine Sound Wave (Eggcrate Style) ................................................................................................................ 25.31  

    For Eggcrate Style With Hypalon Coating, Add  1.97 
    For Pyramid Style, Add  0.42 
    For Pyramid Style With Hypalon Coating, Add  2.40 

XXXXXXX 
. 
 09 85  Acoustic Sound Deadening (09 80) 
. 
. 
 09 85 00 00-0001  Sound Deadening Fiberboard (09 85) 
. 
. 

 09 85 00 00-0002 SF 1/2" Sound Deadening Fiberboard.......................................................................................................................................... 1.13 0.43 
    For Times When The Shortest Distance From Corner to Corner Is <3', Add  0.40 
    For Horizontal Installation Up To 10' High, Add  0.27 
    For Horizontal Installation >10' High, Add  0.40 
    For Walls >10' High, Add  0.06 
    For Up To 128, Add  0.38 
    For >128 To 320, Add  0.23 

 
 
 
 

END OF SECTION 09 
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. 
10  Specialties 
. 
. 
 10 40  Safety Specialties (10) 
. 
. 
 10 41  Emergency Access And Information Cabinets (10 40) 
. 
. 
 10 41 13  Fire Department Plan Cabinets (10 41) 
. 
. 
 10 41 13 00-0001  Fire Department Plan Cabinets (Knox) (10 41 13) 
. 
. 

 10 41 13 00-0002 EA 18" High x 14-1/2" Wide x 5" Deep, Light Gray Finish, Surface Mount, Fire Department Emergency Storage 
Cabinet (Knox 1300) .......................................................................................................................................................... 871.89 28.34 

    For Tamper Switch Connected To Existing Alarm System, Add  40.00 
    For Dual Locks, Add  60.00 
    For Back Key Hook Panel, Add  58.25 
    For Swing Key Hook Panel, Add  157.25 
    For Non-Locking Weather Housing, Add  394.76 

. 
 10 41 13 00-0003 EA 18" High x 14-1/2" Wide x 7" Deep, Light Gray Finish, Surface Mount, Fire Department Emergency Storage 

Cabinet (Knox 1300) .......................................................................................................................................................... 923.34 28.34 
    For Tamper Switch Connected To Existing Alarm System, Add  40.00 
    For Dual Locks, Add  60.00 
    For Back Key Hook Panel, Add  58.25 
    For Swing Key Hook Panel, Add  157.25 
    For Second Swing Key Hook Panel, Add  124.25 
    For Non-Locking Weather Housing, Add  394.76 

XXXXXXX 
. 
 10 41 16  Emergency Key Cabinets (10 41) 
. 
. 
 10 41 16 00-0001  Emergency Key Cabinets (Knox) (10 41 16) 
. 
. 

 10 41 16 00-0002 EA Elevator/Lobby, Deep Red Finish, Surface Mount, Fire Department Emergency Key Storage Box (Knox 1403) ............... 444.86 28.34 
    For Tamper Switch Connected To Existing Alarm System, Add  40.00 

. 
 10 41 16 00-0003 EA 5" High x 4" Wide x 3-3/4" Deep, Black Finish, Surface Mount, Fire Department Emergency Storage Box (Knox-

Box 3200) .......................................................................................................................................................................... 393.41 28.34 
    For Lift-Off Door, Deduct  -40.00 
    For Aluminum Or Dark Bronze Finish, Add  10.00 
    For Tamper Switch Connected To Existing Alarm System, Add  40.00 
    For Recess Mount, Add  56.26 
    For Cast-In-Place Concrete Recess Mounting, Add  119.00 

. 
 10 41 16 00-0004 EA 6" High x 6" Wide x 4-1/2" Deep, Black Finish, Surface Mount, Fire Department Emergency Storage Box (Knox-

Vault 4100) ........................................................................................................................................................................ 519.46 28.34 
    For Aluminum Or Dark Bronze Finish, Add  10.00 
    For Tamper Switch Connected To Existing Alarm System, Add  40.00 
    For Recess Mount, Add  56.26 
    For Dual Locks, Add  60.00 
    For Cast-In-Place Concrete Recess Mounting, Add  130.00 

. 
 10 41 16 00-0005 EA 7" High x 7" Wide x 5" Deep, Black Finish, Surface Mount, Fire Department Emergency Storage Box (Knox-Vault 

4400) ................................................................................................................................................................................. 551.61 28.34 
    For Aluminum Or Dark Bronze Finish, Add  10.00 
    For Tamper Switch Connected To Existing Alarm System, Add  40.00 
    For Recess Mount, Add  56.26 
    For Dual Locks, Add  60.00 
    For Cast-In-Place Concrete Recess Mounting, Add  135.00 

XXXXXXX 
. 
 10 44  Fire Protection Specialties (10 40) 
. 
. 
 10 44 13  Fire Protection Cabinets (10 44) 
. 
. 
 10 44 13 00-0001  Fire Extinguisher Cabinets (10 44 13) 
. 
. 
 10 44 13 00-0002  Recessed Fire Extinguisher Cabinets (10 44 13 00-0001) 
. 
. 
 10 44 13 00-0003  Steel Door And Trim, Recessed Fire Extinguisher Cabinets (10 44 13 00-0002) 

Note: Includes powder-coat finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0004 EA 9" x 18" x 5-1/2" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet ................................................................ 273.88 35.75 
. 

 10 44 13 00-0005 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet ........................................................ 278.20 35.75 
. 

 10 44 13 00-0006 EA 10-1/2" x 24" x 6" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet .............................................................. 279.06 35.75 
. 

 10 44 13 00-0007 EA 12" x 27" x 7-3/4" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet .............................................................. 305.82 35.75 
. 

 10 44 13 00-0008 EA 16" x 32" x 7-3/4" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet .............................................................. 375.76 35.75 
. 

 10 44 13 00-0009 EA 20" x 27" x 7-3/4" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet .............................................................. 385.25 35.75 

XXXXXXX 
. 
 10 44 13 00-0010  Aluminum Door And Trim, Recessed Fire Extinguisher Cabinets (10 44 13 00-0002) 

Note: Includes clear anodized finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0011 EA 9" x 18" x 5-1/2" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ........................................................ 298.19 35.75 
. 

 10 44 13 00-0012 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ................................................ 303.16 35.75 
. 

 10 44 13 00-0013 EA 10-1/2" x 24" x 6" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ...................................................... 311.45 35.75 
. 

 10 44 13 00-0014 EA 12" x 27" x 7-3/4" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ...................................................... 325.54 35.75 
. 

 10 44 13 00-0015 EA 16" x 32" x 7-3/4" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ...................................................... 369.13 35.75 
. 

 10 44 13 00-0016 EA 20" x 27" x 7-3/4" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ...................................................... 382.39 35.75 

XXXXXXX 
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. 
 10 44 13 00-0017  Stainless Steel Door And Trim, Recessed Fire Extinguisher Cabinets (10 44 13 00-

0002) 
Note: Includes stainless steel finish, full view glass or solid metal door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0018 EA 9" x 18" x 5-1/2" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet................................................. 402.87 35.75 

. 
 10 44 13 00-0019 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet ........................................ 413.03 35.75 

. 
 10 44 13 00-0020 EA 10-1/2" x 24" x 6" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet............................................... 418.10 35.75 

. 
 10 44 13 00-0021 EA 12" x 27" x 7-3/4" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet............................................... 452.80 35.75 

. 
 10 44 13 00-0022 EA 16" x 32" x 7-3/4" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet............................................... 522.70 35.75 

. 
 10 44 13 00-0023 EA 20" x 27" x 7-3/4" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet............................................... 543.86 35.75 

XXXXXXX 
. 
 10 44 13 00-0024  Bronze Door And Trim, Recessed Fire Extinguisher Cabinets (10 44 13 00-0002) 

Note: Includes satin bronze finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0025 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Recessed Bronze Fire Extinguisher Cabinet ..................................................... 943.90 35.75 
. 

 10 44 13 00-0026 EA 10-1/2" x 24" x 6" Inside Dimensions, Recessed Bronze Fire Extinguisher Cabinet ........................................................... 950.61 35.75 
. 

 10 44 13 00-0027 EA 12" x 27" x 7-3/4" Inside Dimensions, Recessed Bronze Fire Extinguisher Cabinet ........................................................ 1,087.44 35.75 

XXXXXXX 
. 
 10 44 13 00-0028  Acrylic Bubble Door And Steel Trim, Recessed Fire Extinguisher Cabinets 

(10 44 13 00-0002) 
Note: Includes 180 degree visibility acrylic bubble door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0029 EA 10-1/2" x 24" x 4" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet With Acrylic Bubble Door...................... 330.00 35.75 

. 
 10 44 13 00-0030 EA 14" x 30" x 4" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet With Acrylic Bubble Door ............................ 362.81 35.75 

XXXXXXX 
. 
 10 44 13 00-0031  Semi Recessed Fire Extinguisher Cabinets (10 44 13 00-0001) 
. 
. 
 10 44 13 00-0032  Steel Door And Trim, Semi Recessed Fire Extinguisher Cabinets (10 44 13 00-0031) 

Note: Includes powder-coat finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0033 EA 9" x 18" x 5-1/2" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ....................................................... 297.19 35.75 
. 

 10 44 13 00-0034 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ............................................... 305.82 35.75 
. 

 10 44 13 00-0035 EA 10-1/2" x 24" x 6" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ..................................................... 306.69 35.75 
. 

 10 44 13 00-0036 EA 12" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ..................................................... 336.04 35.75 
. 

 10 44 13 00-0037 EA 16" x 32" x 7-3/4" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ..................................................... 394.75 35.75 
. 

 10 44 13 00-0038 EA 20" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ..................................................... 404.25 35.75 

XXXXXXX 
. 
 10 44 13 00-0039  Aluminum Door And Trim, Semi Recessed Fire Extinguisher Cabinets (10 44 13 

00-0031) 
Note: Includes clear anodized finish, full view glass or solid metal door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0040 EA 9" x 18" x 5-1/2" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ............................................... 335.14 35.75 

. 
 10 44 13 00-0041 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ....................................... 347.58 35.75 

. 
 10 44 13 00-0042 EA 10-1/2" x 24" x 6" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ............................................. 355.04 35.75 

. 
 10 44 13 00-0043 EA 12" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ............................................. 369.13 35.75 

. 
 10 44 13 00-0044 EA 16" x 32" x 7-3/4" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ............................................. 418.03 35.75 

. 
 10 44 13 00-0045 EA 20" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ............................................. 429.63 35.75 

XXXXXXX 
. 
 10 44 13 00-0046  Stainless Steel Door And Trim, Semi Recessed Fire Extinguisher Cabinets 

(10 44 13 00-0031) 
Note: Includes stainless steel finish, full view glass or solid metal door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0047 EA 9" x 18" x 5-1/2" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet ....................................... 447.38 35.75 

. 
 10 44 13 00-0048 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet ............................... 459.23 35.75 

. 
 10 44 13 00-0049 EA 10-1/2" x 24" x 6" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet ..................................... 464.31 35.75 

. 
 10 44 13 00-0050 EA 12" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet ..................................... 490.54 35.75 

. 
 10 44 13 00-0051 EA 16" x 32" x 7-3/4" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet ..................................... 555.71 35.75 

. 
 10 44 13 00-0052 EA 20" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet ..................................... 570.09 35.75 

XXXXXXX 
. 
 10 44 13 00-0053  Bronze Door And Trim, Semi Recessed Fire Extinguisher Cabinets (10 44 13 00-0031) 

Note: Includes satin bronze finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0054 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Semi Recessed Bronze Fire Extinguisher Cabinet ......................................... 1,182.80 35.75 
. 

 10 44 13 00-0055 EA 10-1/2" x 24" x 6" Inside Dimensions, Semi Recessed Bronze Fire Extinguisher Cabinet ............................................... 1,188.43 35.75 
. 

 10 44 13 00-0056 EA 12" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Bronze Fire Extinguisher Cabinet ............................................... 1,358.38 35.75 

XXXXXXX 
. 
 10 44 13 00-0057  Acrylic Bubble Door And Steel Trim, Semi Recessed Fire Extinguisher 

Cabinets (10 44 13 00-0031) 
Note: Includes 180 degree visibility acrylic bubble door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0058 EA 10-1/2" x 24" x 4" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet With Acrylic Bubble Door ............ 361.08 35.75 

. 
 10 44 13 00-0059 EA 14" x 30" x 4" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet With Acrylic Bubble Door................... 392.16 35.75 

XXXXXXX 
. 
 10 44 13 00-0060  Surface Mounted Fire Extinguisher Cabinets (10 44 13 00-0001) 
. 
. 
 10 44 13 00-0061  Steel Door And Trim, Surface Mount Fire Extinguisher Cabinets (10 44 13 00-0060) 

Note: Includes powder-coat finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0062 EA 12-3/16" x 21-3/16" x 6" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet ............................................. 290.28 35.75 
. 

 10 44 13 00-0063 EA 13-11/16" x 27-3/16" x 6-1/2" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet .................................... 295.46 35.75 
. 

 10 44 13 00-0064 EA 15-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet ...................................... 336.91 35.75 
. 

 10 44 13 00-0065 EA 19-3/16" x 35-3/16" x 8-1/4" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet ...................................... 387.84 35.75 
. 

 10 44 13 00-0066 EA 23-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet ...................................... 401.66 35.75 



 

 Specialties 10 

10
 

Safety Specialties 10 40 
Fire Protection Specialties 10 44 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 10 - 3 

XXXXXXX 
. 
 10 44 13 00-0067  Aluminum Door And Trim, Surface Mount Fire Extinguisher Cabinets (10 44 13 00-

0060) 
Note: Includes clear anodized finish, full view glass or solid metal door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0068 EA 12-3/16" x 21-3/16" x 6" Inside Dimensions, Surface Mount Aluminum Fire Extinguisher Cabinet ..................................... 413.88 35.75 

. 
 10 44 13 00-0069 EA 13-11/16" x 27-3/16" x 6-1/2" Inside Dimensions, Surface Mount Aluminum Fire Extinguisher Cabinet ............................. 424.66 35.75 

. 
 10 44 13 00-0070 EA 15-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Aluminum Fire Extinguisher Cabinet ............................... 448.69 35.75 

. 
 10 44 13 00-0071 EA 19-3/16" x 35-3/16" x 8-1/4" Inside Dimensions, Surface Mount Aluminum Fire Extinguisher Cabinet ............................... 495.94 35.75 

. 
 10 44 13 00-0072 EA 23-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Aluminum Fire Extinguisher Cabinet ............................... 515.83 35.75 

XXXXXXX 
. 
 10 44 13 00-0073  Stainless Steel Door And Trim, Surface Mount Fire Extinguisher Cabinets (10 

44 13 00-0060) 
Note: Includes stainless steel finish, full view glass or solid metal door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0074 EA 12-3/16" x 21-3/16" x 6" Inside Dimensions, Surface Mount Stainless Steel Fire Extinguisher Cabinet ............................. 521.01 35.75 

. 
 10 44 13 00-0075 EA 13-11/16" x 27-3/16" x 6-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Extinguisher Cabinet ..................... 537.09 35.75 

. 
 10 44 13 00-0076 EA 15-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Stainless Steel Fire Extinguisher Cabinet ....................... 576.86 35.75 

. 
 10 44 13 00-0077 EA 19-3/16" x 35-3/16" x 8-1/4" Inside Dimensions, Surface Mount Stainless Steel Fire Extinguisher Cabinet ....................... 653.87 35.75 

. 
 10 44 13 00-0078 EA 23-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Stainless Steel Fire Extinguisher Cabinet ....................... 677.57 35.75 

XXXXXXX 
. 
 10 44 13 00-0079  Bronze Door And Trim, Surface Mount Fire Extinguisher Cabinets (10 44 13 00-0060) 

Note: Includes satin bronze finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0080 EA 13-11/16" x 27-3/16" x 6-1/2" Inside Dimensions, Surface Mount Bronze Fire Extinguisher Cabinet .............................. 1,353.08 35.75 
. 

 10 44 13 00-0081 EA 15-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Bronze Fire Extinguisher Cabinet ................................ 1,521.73 35.75 

XXXXXXX 
. 
 10 44 13 00-0082  Acrylic Bubble Door And Steel Trim, Surface Mount Fire Extinguisher 

Cabinets (10 44 13 00-0060) 
Note: Includes 180 degree visibility acrylic bubble door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0083 EA 13-11/16" x 27-3/16" x 4-5/8" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet With Acrylic 

Bubble Door....................................................................................................................................................................... 342.09 35.75 
. 

 10 44 13 00-0084 EA 17-3/16" x 33-3/16" x 4-5/8" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet With Acrylic 
Bubble Door....................................................................................................................................................................... 380.07 35.75 

. 
 10 44 13 00-0085 EA 31-3/16" x 33-3/16" x 4-5/8" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet With Acrylic 

Bubble Door....................................................................................................................................................................... 513.03 35.75 

XXXXXXX 
. 
 10 44 13 00-0086  Fire Extinguisher Cabinet Accessories (10 44 13 00-0001) 
. 
. 

 10 44 13 00-0087 EA Standard Break Glass Cylinder Lock Mechanism ................................................................................................................. 28.43 10.90 
. 

 10 44 13 00-0088 EA Breaker Bar And Chain For Break Glass Cabinets ............................................................................................................... 26.11 10.90 
. 

 10 44 13 00-0089 EA Replacement Standard Pull Handle ...................................................................................................................................... 24.70 10.90 
. 

 10 44 13 00-0090 EA Fire Extinguisher Cabinet Battery Operated Alarm ............................................................................................................... 73.44 21.80 
. 

 10 44 13 00-0091 EA Fire Rated Option For 10-1/2" x 24" x 5-1/2" Or 6" Cabinets .............................................................................................. 115.12  
. 

 10 44 13 00-0092 EA Fire Rated Option For 12" x 27" x 7-3/4" Cabinets.............................................................................................................. 126.63  
. 

 10 44 13 00-0093 EA Fire Rated Option For 16" x 32" x 7-3/4" Cabinets.............................................................................................................. 172.68  
. 

 10 44 13 00-0094 EA Fire Rated Option For 20" x 27" x 7-3/4" Cabinets.............................................................................................................. 236.00  
. 

 10 44 13 00-0095 EA Fire Rated Option For 9" x 18" x 5-1/2" Cabinets................................................................................................................ 276.29  
. 

 10 44 13 00-0096 EA Replace Standard Glass With Wire Glass For 9" x 18" x 5-1/2" Cabinets ............................................................................ 66.77  
. 

 10 44 13 00-0097 EA Replace Standard Glass With Wire Glass For 10-1/2" x 24" x 5-1/2" Or 6" Cabinets ........................................................... 69.07  
. 

 10 44 13 00-0098 EA Replace Standard Glass With Wire Glass For 12" x 27" x 7-3/4" Cabinets .......................................................................... 92.10  
. 

 10 44 13 00-0099 EA Replace Standard Glass With Wire Glass For 16" x 32" x 7-3/4" Cabinets ........................................................................ 166.92  
. 

 10 44 13 00-0100 EA Replace Standard Glass With Wire Glass For 20" x 27" x 7-3/4" Cabinets ........................................................................ 169.23  
. 

 10 44 13 00-0101 EA Replace Standard Glass With Wire Glass For 12-3/16" x 21-3/16" x 6" Cabinets ................................................................ 72.45  
. 

 10 44 13 00-0102 EA Replace Standard Glass With Wire Glass For 13-11/16" x 27-3/16" x 6-1/2" Cabinets ........................................................ 76.07  
. 

 10 44 13 00-0103 EA Replace Standard Glass With Wire Glass For 15-3/16" x 30-3/16" x 8-1/4" Cabinets ........................................................ 102.64  
. 

 10 44 13 00-0104 EA Replace Standard Glass With Wire Glass For 19-3/16" x 35-3/16" x 8-1/4" Cabinets ........................................................ 181.12  
. 

 10 44 13 00-0105 EA Replace Standard Glass With Wire Glass For 23-3/16" x 30-3/16" x 8-1/4" Cabinets ........................................................ 183.54  

XXXXXXX 
. 
 10 44 13 00-0106  Fire Hose Cabinets (10 44 13) 

Note: Excludes hoses, hose rack units, fire extinguishers and valves. See CSI section 21 12 13 00-0001 for fire 
hoses and nozzles, 21 12 13 00-0015 for fire hose rack units, 21 12 23 00-0001 for fire department valves, 21 12 
23 00-0014 for fire hose angle valves. 

. 

. 
 10 44 13 00-0107  Recessed Fire Hose Cabinets (10 44 13 00-0106) 
. 
. 
 10 44 13 00-0108  Steel Door And Trim, Recessed Fire Hose Cabinets (10 44 13 00-0107) 

Note: Includes baked enamel finish, steel door, trim and box, full view acrylic door lite, satin finish turn handle, 
continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0109 EA 34" x 24" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ............................................................................... 451.47 142.04 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0110 EA 34" x 26" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ............................................................................... 457.11 142.04 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0111 EA 38" x 24" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ............................................................................... 461.81 142.04 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0112 EA 38" x 26" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ............................................................................... 466.52 142.04 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0113 EA 30" x 30" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ............................................................................... 472.16 142.04 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0114 EA 38" x 32" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ............................................................................... 487.21 142.04 
    For Solid Steel Door, Deduct  -8.60 
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. 
 10 44 13 00-0115 EA 23" x 18" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet................................................................................ 491.91 142.04 

    For Solid Steel Door, Deduct  -8.60 

XXXXXXX 
. 
 10 44 13 00-0116  Aluminum Door And Trim, Recessed Fire Hose Cabinets (10 44 13 00-0107) 

Note: Includes clear satin anodized finish, aluminum door and trim, baked enamel steel box, full view acrylic door 
lite, satin finish turn handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0117 EA 34" x 24" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 480.72 142.04 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0118 EA 30" x 30" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 489.97 142.04 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0119 EA 34" x 26" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 491.17 142.04 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0120 EA 38" x 24" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 495.01 142.04 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0121 EA 38" x 26" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 500.05 142.04 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0122 EA 38" x 32" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 514.34 142.04 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0123 EA 23" x 18" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 528.63 142.04 

    For Solid Aluminum Door, Add  6.50 

XXXXXXX 
. 
 10 44 13 00-0124  Stainless Steel Door And Trim, Recessed Fire Hose Cabinets (10 44 13 00-0107) 

Note: Includes #4 finish, stainless steel door and trim, baked enamel steel box, full view acrylic door lite, satin 
finish turn handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0125 EA 23" x 18" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 563.92 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0126 EA 34" x 24" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 607.62 142.04 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0127 EA 34" x 26" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 611.83 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0128 EA 38" x 24" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 625.27 142.04 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0129 EA 38" x 26" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 629.47 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0130 EA 30" x 30" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 651.32 142.04 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0131 EA 38" x 32" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 673.17 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 

XXXXXXX 
. 
 10 44 13 00-0132  Semi Recessed Fire Hose Cabinets (10 44 13 00-0106) 
. 
. 
 10 44 13 00-0133  Steel Door And Trim, Semi Recessed Fire Hose Cabinets (10 44 13 00-0132) 

Note: Includes baked enamel finish, steel door, trim and box, full view acrylic door lite, satin finish turn handle, 
continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0134 EA 34" x 24" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ...................................................................... 466.52 142.04 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0135 EA 34" x 26" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ...................................................................... 472.16 142.04 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0136 EA 38" x 24" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ...................................................................... 476.86 142.04 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0137 EA 38" x 26" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ...................................................................... 482.50 142.04 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0138 EA 30" x 30" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ...................................................................... 487.21 142.04 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0139 EA 38" x 32" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ...................................................................... 502.25 142.04 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0140 EA 23" x 18" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ...................................................................... 507.89 142.04 

    For Solid Steel Door, Deduct  -8.60 

XXXXXXX 
. 
 10 44 13 00-0141  Aluminum Door And Trim, Semi Recessed Fire Hose Cabinets (10 44 13 00-0132) 

Note: Includes clear satin anodized finish, aluminum door and trim, baked enamel steel box, full view acrylic door 
lite, satin finish turn handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0142 EA 34" x 24" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 489.97 142.04 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0143 EA 34" x 26" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 500.05 142.04 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0144 EA 30" x 30" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 501.49 142.04 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0145 EA 38" x 24" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 504.25 142.04 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0146 EA 38" x 26" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 509.30 142.04 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0147 EA 38" x 32" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 523.58 142.04 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0148 EA 23" x 18" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 537.87 142.04 

    For Solid Aluminum Door, Add  6.50 

XXXXXXX 
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. 
 10 44 13 00-0149  Stainless Steel Door And Trim, Semi Recessed Fire Hose Cabinets (10 44 13 00-

0132) 
Note: Includes #4 finish, 304 stainless steel door and trim, baked enamel steel box, full view acrylic door lite, 
satin finish turn handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0150 EA 23" x 18" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet ....................................................... 589.98 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0151 EA 34" x 24" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet ....................................................... 637.88 142.04 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0152 EA 34" x 26" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet ....................................................... 642.08 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0153 EA 38" x 24" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet ....................................................... 655.53 142.04 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0154 EA 38" x 26" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet ....................................................... 659.73 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0155 EA 30" x 30" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet ....................................................... 681.58 142.04 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0156 EA 38" x 32" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet ....................................................... 703.43 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 

XXXXXXX 
. 
 10 44 13 00-0157  Surface Mount Fire Hose Cabinets (10 44 13 00-0106) 
. 
. 
 10 44 13 00-0158  Steel Door And Trim, Surface Mount Fire Hose Cabinets (10 44 13 00-0157) 

Note: Includes baked enamel finish, steel door and trim, baked enamel steel box, full view acrylic door lite, satin 
finish turn handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0159 EA 37-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet...................................................... 472.16 142.04 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0160 EA 37-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet...................................................... 476.86 142.04 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0161 EA 41-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet...................................................... 482.50 142.04 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0162 EA 41-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet...................................................... 487.21 142.04 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0163 EA 33-1/2" x 33-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet...................................................... 491.91 142.04 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0164 EA 41-1/2" x 35-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet...................................................... 507.89 142.04 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0165 EA 26-1/2" x 21-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet...................................................... 512.60 142.04 

    For Solid Steel Door, Deduct  -8.60 

XXXXXXX 
. 
 10 44 13 00-0166  Aluminum Door And Trim, Surface Mount Fire Hose Cabinets (10 44 13 00-0157) 

Note: Includes clear satin anodized finish, aluminum door, trim and box, full view acrylic door lite, satin finish turn 
handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0167 EA 37-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 514.34 142.04 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0168 EA 33-1/2" x 33-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 523.58 142.04 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0169 EA 37-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 525.98 142.04 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0170 EA 41-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 528.63 142.04 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0171 EA 41-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 532.83 142.04 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0172 EA 41-1/2" x 35-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 547.96 142.04 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0173 EA 26-1/2" x 21-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 557.20 142.04 

    For Solid Aluminum Door, Add  6.50 

XXXXXXX 
. 
 10 44 13 00-0174  Stainless Steel Door And Trim, Surface Mount Fire Hose Cabinets (10 44 13 00-0157) 

Note: Includes #4 finish, 304 stainless steel door, trim and box, full view acrylic door lite, satin finish turn handle, 
continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0175 EA 26-1/2" x 21-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ...................................... 625.27 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0176 EA 37-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ...................................... 764.78 142.04 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0177 EA 41-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ...................................... 800.07 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0178 EA 37-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ...................................... 808.48 142.04 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0179 EA 41-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ...................................... 816.88 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0180 EA 33-1/2" x 33-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ...................................... 852.18 142.04 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0181 EA 41-1/2" x 35-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ...................................... 895.88 142.04 

    For Solid Stainless Steel Door, Deduct  -7.70 

XXXXXXX 
. 
 10 44 16  Fire Extinguishers (10 44) 
. 
. 
 10 44 16 13  Portable Fire Extinguishers (10 44 16) 

Note: Includes filling, certification, bracket, hardware and mounting on wall. 
. 
. 
 10 44 16 13-0001  Carbon Dioxide Type, Class BC Portable Fire Extinguisher (10 44 16 13) 
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. 

. 
 10 44 16 13-0002 EA 2.5 LB Carbon Dioxide, Type BC Portable Fire Extinguisher .............................................................................................. 182.48 11.33 

    For >5 To 10, Deduct  -6.22 
    For >10, Deduct  -12.43 
    For Placement In Cabinet, Deduct  -29.07 

. 
 10 44 16 13-0003 EA 5 LB Carbon Dioxide, Type BC Portable Fire Extinguisher ................................................................................................. 272.58 13.09 

    For >5 To 10, Deduct  -10.27 
    For >10, Deduct  -20.55 
    For Placement In Cabinet, Deduct  -33.55 

. 
 10 44 16 13-0004 EA 10 LB Carbon Dioxide, Type BC Portable Fire Extinguisher ............................................................................................... 354.58 16.58 

    For >5 To 10, Deduct  -13.37 
    For >10, Deduct  -26.74 
    For Placement In Cabinet, Deduct  -43.61 

. 
 10 44 16 13-0005 EA 15 LB Carbon Dioxide, Type BC Portable Fire Extinguisher ............................................................................................... 436.02 20.93 

    For >5 To 10, Deduct  -16.35 
    For >10, Deduct  -32.70 
    For Placement In Cabinet, Deduct  -54.52 

. 
 10 44 16 13-0006 EA 20 LB Carbon Dioxide, Type BC Portable Fire Extinguisher ............................................................................................... 483.56 20.93 

    For >5 To 10, Deduct  -18.73 
    For >10, Deduct  -37.45 
    For Placement In Cabinet, Deduct  -54.52 

. 
 10 44 16 13-0007 EA 50 LB Carbon Dioxide, Type BC Wheeled Fire Extinguisher ........................................................................................... 1,631.50 33.14 

    For >5 To 10, Deduct  -72.85 
    For >10, Deduct  -145.71 

. 
 10 44 16 13-0008 EA 100 LB Carbon Dioxide, Type BC Wheeled Fire Extinguisher ......................................................................................... 3,166.48 33.14 

    For >5 To 10, Deduct  -149.60 
    For >10, Deduct  -299.20 

XXXXXXX 
. 
 10 44 16 13-0009  Dry Chemical Type, Class ABC Portable Fire Extinguisher (10 44 16 13) 
. 
. 

 10 44 16 13-0010 EA 2.6 LB Dry Chemical, Type ABC Portable Fire Extinguisher ............................................................................................... 104.82 11.33 
    For >5 To 10, Deduct  -2.33 
    For >10, Deduct  -4.67 
    For Placement In Cabinet, Deduct  -29.07 

. 
 10 44 16 13-0011 EA 5 LB Dry Chemical, Type ABC Portable Fire Extinguisher .................................................................................................. 134.33 13.09 

    For >5 To 10, Deduct  -3.36 
    For >10, Deduct  -6.72 
    For Placement In Cabinet, Deduct  -33.55 

. 
 10 44 16 13-0012 EA 10 LB Dry Chemical, Type ABC Portable Fire Extinguisher ................................................................................................ 192.61 16.58 

    For >5 To 10, Deduct  -5.27 
    For >10, Deduct  -10.54 
    For Placement In Cabinet, Deduct  -43.61 

. 
 10 44 16 13-0013 EA 20 LB Dry Chemical, Type ABC Portable Fire Extinguisher ................................................................................................ 274.89 20.93 

    For >5 To 10, Deduct  -8.29 
    For >10, Deduct  -16.59 
    For Placement In Cabinet, Deduct  -54.52 

. 
 10 44 16 13-0014 EA 50 LB Dry Chemical, Type ABC Wheeled Fire Extinguisher ............................................................................................ 1,915.62 33.14 

    For >5 To 10, Deduct  -87.06 
    For >10, Deduct  -174.12 

. 
 10 44 16 13-0015 EA 125 LB Dry Chemical, Type ABC Wheeled Fire Extinguisher .......................................................................................... 2,906.47 33.14 

    For >5 To 10, Deduct  -136.60 
    For >10, Deduct  -273.20 

XXXXXXX 
. 
 10 44 16 13-0016  Other Portable Fire Extinguishers (10 44 16 13) 
. 
. 

 10 44 16 13-0017 EA 2.5 Gallon Water, Stored Pressure Portable Fire Extinguisher ........................................................................................... 204.99 13.09 
Note: Stainless steel. 

    For >5 To 10, Deduct  -6.90 
    For >10, Deduct  -13.79 
    For Placement In Cabinet, Deduct  -33.55 

. 
 10 44 16 13-0018 EA 1.6 Gallon Wet Chemical, Class K Portable Fire Extinguisher ............................................................................................ 308.06 20.93 

Note: Stainless steel. 
    For >5 To 10, Deduct  -9.95 
    For >10, Deduct  -19.90 
    For Placement In Cabinet, Deduct  -54.52 

. 
 10 44 16 13-0019 EA 2.5 Gallon Wet Chemical, Class K Portable Fire Extinguisher ............................................................................................ 323.36 20.93 

Note: Stainless steel. 
    For >5 To 10, Deduct  -10.72 
    For >10, Deduct  -21.43 
    For Placement In Cabinet, Deduct  -54.52 

. 
 10 44 16 13-0020 EA 30 LB Dry Powder, Class D Portable Fire Extinguisher ...................................................................................................... 479.52 20.93 

Note: Yellow steel. 
    For >5 To 10, Deduct  -18.52 
    For >10, Deduct  -37.05 

XXXXXXX 
. 
 10 44 16 13-0021  Recharge Existing Portable Fire Extinguishers (10 44 16 13) 

Note: Includes removal, filling, testing, certification and reinstallation. 
. 
. 
 10 44 16 13-0022  Recharge Carbon Dioxide, Class BC Portable Fire Extinguishers (10 44 16 13-0021) 
. 
. 

 10 44 16 13-0023 EA Recharge 2.5 LB Carbon Dioxide Portable Fire Extinguisher ................................................................................................. 8.94  
. 

 10 44 16 13-0024 EA Recharge 5 LB Carbon Dioxide Portable Fire Extinguisher .................................................................................................... 9.94  
. 

 10 44 16 13-0025 EA Recharge 10 LB Carbon Dioxide Portable Fire Extinguisher ................................................................................................ 10.33  
. 

 10 44 16 13-0026 EA Recharge 15 LB Carbon Dioxide Portable Fire Extinguisher ................................................................................................ 11.70  
. 

 10 44 16 13-0027 EA Recharge 20 LB Carbon Dioxide Portable Fire Extinguisher ................................................................................................ 13.51  
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XXXXXXX 
. 
 10 44 16 13-0028  Recharge Dry Chemical, Class ABC Portable Fire Extinguishers (10 44 16 13-0021) 
. 
. 

 10 44 16 13-0029 EA Recharge 2.5 LB Dry Chemical Portable Fire Extinguisher .................................................................................................. 10.79  
. 

 10 44 16 13-0030 EA Recharge 5 LB Dry Chemical Portable Fire Extinguisher ..................................................................................................... 13.06  
. 

 10 44 16 13-0031 EA Recharge 10 LB Dry Chemical Portable Fire Extinguisher ................................................................................................... 18.45  
. 

 10 44 16 13-0032 EA Recharge 20 LB Dry Chemical Portable Fire Extinguisher ................................................................................................... 29.13  

XXXXXXX 
. 
 10 44 16 13-0033  Recharge Other Portable Fire Extinguishers (10 44 16 13-0021) 
. 
. 

 10 44 16 13-0034 EA Recharge 2.5 Gallon Pressurized Water Portable Fire Extinguisher .................................................................................... 10.67  
. 

 10 44 16 13-0035 EA Recharge 1.6 Gallon Wet Chemical Class K Fire Extinguisher............................................................................................. 76.08  
. 

 10 44 16 13-0036 EA Recharge 2.5 Gallon Wet Chemical Class K Fire Extinguisher........................................................................................... 106.51  
. 

 10 44 16 13-0037 EA Recharge 30 LB Dry Powder Class D Portable Fire Extinguisher......................................................................................... 43.85  

XXXXXXX 
. 
 10 44 16 13-0038  Fire Extinguisher Backboards (10 44 16 13) 
. 
. 
 10 44 16 13-0039  Fire Extinguisher Backboards (10 44 16 13-0038) 

Note: Mounted to any wall. Includes anchors. 
. 
. 

 10 44 16 13-0040 EA Red Painted 1/2" x 12" x 40" Beveled Edge Plywood Fire Extinguisher Backboard ............................................................. 93.63 14.95 
. 

 10 44 16 13-0041 EA Relocate Fire Extinguisher Wood Backboard, Any Size ..................................................................................................... 131.91  
Note: Includes storage and cleaning. 

XXXXXXX 
. 
 10 44 16 13-0042  Inspections And Testing (10 44 16 13) 
. 
. 

 10 44 16 13-0043 EA On Site Fire Extinguisher Annual Inspection (Tag) ................................................................................................................. 9.65  
. 

 10 44 16 13-0044 EA On Site Fire Extinguisher Hydrotest ...................................................................................................................................... 14.19  

XXXXXXX 
. 
 10 44 19  Fire Blankets (10 44) 
. 
. 

 10 44 19 00-0001 EA Vertical Roller Type Fire Blanket Cabinet (JL Industries 1FB) ............................................................................................ 329.40 35.75 
Note: Includes a 62" x 84", 3-1/2 pound, processed wool fire blanket. 

. 
 10 44 19 00-0002 EA Drop Type Fire Blanket Cabinet (JL Industries 2FB) .......................................................................................................... 247.38 35.75 

Note: Includes a 62" x 84", 3-1/2 pound, processed wool fire blanket. 
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. 
11  Equipment 
. 
. 
 11 20  Commercial Equipment (11) 
. 
. 
 11 21  Retail and Service Equipment (11 20) 
. 
. 
 11 21 63  Refrigerated Display Equipment (11 21) 
. 
. 
 11 21 63 00-0001  Dairy Products (11 21 63) 
. 
. 
 11 21 63 00-0002  Refrigerated Dairy Case (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0003 LF  Refrigerated Case, Dairy, Multi-Deck .............................................................................................................................. 1,299.93 324.78 
    For Rear Sliding Doors, Add  19.95 

XXXXXXX 
. 
 11 21 63 00-0004  Refrigerated Milk Unit (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0005 EA  46" x 32" x 49-1/2" Capacity: 12, 13" x 13" x 11" Refrigerated Milk Unit .......................................................................... 4,943.22 236.46 

XXXXXXX 
. 
 11 21 63 00-0006  Refrigerated Ice Cream And Milk Dispenser (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0007 EA 63-1/2" x 28-1/2" x 35-3/8" Refrigerated Ice Cream And Milk Dispenser ......................................................................... 5,479.24 259.68 

XXXXXXX 
. 
 11 21 63 00-0008  Ice Cream Dispenser (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0009 EA 46" x 28-1/2" x 35-3/8" Refrigerated Ice Cream Dispenser .............................................................................................. 4,577.39 218.65 

XXXXXXX 
. 
 11 21 63 00-0010  Drop-In Ice Cream Freezer (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0011 EA 27-7/8" x 16-9/16" x 28-1/4" 6 Gallon Drop-In Ice Cream Freezer ................................................................................... 1,141.53 54.42 
. 

 11 21 63 00-0012 EA 30" x 27-7/8" x 28-1/4" 12 Gallon Drop-In Ice Cream Freezer ......................................................................................... 1,491.64 71.16 

XXXXXXX 
. 
 11 21 63 00-0013  Ice Cream Cabinets (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0014 EA 46" x 32" x 42", 24 Gallon Ice Cream Cabinet ................................................................................................................. 3,574.82 170.06 
. 

 11 21 63 00-0015 EA  68" x 32" x 42", 48 Gallon Ice Cream Cabinet ................................................................................................................. 5,094.97 245.42 

XXXXXXX 
. 
 11 21 63 00-0016  Delicatessen Case, Service Deli (11 21 63) 
. 
. 

 11 21 63 00-0017 LF Delicatessen Case, Single-Deck ...................................................................................................................................... 1,221.43 270.65 
. 

 11 21 63 00-0018 LF Delicatessen Case, Multi-Deck ........................................................................................................................................ 1,409.49 324.78 
. 

 11 21 63 00-0019 EA Delicatessen Case, 3 Shelf, 32" x 23" x 23" .................................................................................................................... 1,306.65 61.49 

XXXXXXX 
. 
 11 21 63 00-0020  Meat Case (11 21 63) 
. 
. 

 11 21 63 00-0021 LF Meat Case, Single - Deck ................................................................................................................................................ 1,007.50 324.78 
. 

 11 21 63 00-0022 LF  Meat Case, Multi - Deck .................................................................................................................................................. 1,086.27 324.78 

XXXXXXX 
. 
 11 21 63 00-0023  Produce Case (11 21 63) 
. 
. 

 11 21 63 00-0024 LF Produce Case, Single - Deck ........................................................................................................................................... 1,037.88 324.78 
. 

 11 21 63 00-0025 LF  Produce Case, Multi - Deck ............................................................................................................................................. 1,134.74 324.78 

XXXXXXX 
. 
 11 21 63 00-0026  Bottle Coolers (11 21 63) 
. 
. 

 11 21 63 00-0027 EA Bottle Cooler, 6' Long ...................................................................................................................................................... 3,739.78 1,082.62 
. 

 11 21 63 00-0028 EA  Bottle Cooler, 10' Long .................................................................................................................................................... 5,789.78 1,623.92 

XXXXXXX 
. 
 11 21 63 00-0029  Cold Pan Units (11 21 63) 
. 
. 

 11 21 63 00-0030 EA 5" x 48", Iced, Cold Pan Units .......................................................................................................................................... 1,829.33 86.60 
. 

 11 21 63 00-0031 EA 5" x 72", Iced, Cold Pan Units .......................................................................................................................................... 2,542.19 121.15 
. 

 11 21 63 00-0032 EA 8" x 72", Iced, Cold Pan Units .......................................................................................................................................... 3,005.71 143.28 
. 

 11 21 63 00-0033 EA 5" x 48", Mechanical, Cold Pan Units .............................................................................................................................. 3,090.62 148.04 
. 

 11 21 63 00-0034 EA 8" x 48", Mechanical, Cold Pan Units .............................................................................................................................. 3,362.85 159.81 
. 

 11 21 63 00-0035 EA  8" x 72", Mechanical, Cold Pan Units .............................................................................................................................. 3,995.06 188.85 

XXXXXXX 
. 
 11 21 63 00-0036  Cold Cabinets (Insulated) (11 21 63) 
. 
. 

 11 21 63 00-0037 EA  69-3/4" x 32" x 24", Insulated Cold Cabinet ..................................................................................................................... 1,658.50 74.93 

XXXXXXX 
. 
 11 26  Compact Kitchens (11 20) 
. 
. 
 11 26 13  Metal Compact Kitchens (11 26) 

Note: Includes electrical hook-up to outlet, supply line connection to service stops, and drain line and p-trap. Excludes 
garbage disposer and hood exhaust vent piping. 

. 
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. 
 11 26 13 00-0001  30" Compact Kitchen (11 26 13) 
. 
. 

 11 26 13 00-0002 EA 30" Compact Unit Kitchen With Refrigerator, Range And Sink ........................................................................................ 2,261.49 541.14 
    For Gas Unit, Add  230.99 

. 
 11 26 13 00-0003 EA 30" Compact Unit Kitchen With Refrigerator And Sink ..................................................................................................... 1,897.60 378.80 

. 
 11 26 13 00-0004 EA 30" Compact Unit Kitchen With Refrigerator And Range ................................................................................................. 1,729.37 324.69 

. 
 11 26 13 00-0005 EA 30" Compact Unit Kitchen Cabinet For Upper Wall Section ................................................................................................ 501.66 261.66 

. 
 11 26 13 00-0006 EA 30" Compact Unit Kitchen Cabinet With Microwave And Hood Combination For Upper Wall Section ............................. 1,027.88 174.44 

    For Range Hood In Upper Section, Add  179.00 
. 

 11 26 13 00-0007 EA 30" Compact Unit Kitchen Stainless Steel Shield For Rear Wall .......................................................................................... 65.51 14.06 
. 

 11 26 13 00-0008 EA  30" Compact Unit Kitchen Stainless Steel Shield For Side Wall ........................................................................................... 58.87 14.06 

XXXXXXX 
. 
 11 26 13 00-0009  42" Compact Kitchen (11 26 13) 
. 
. 

 11 26 13 00-0010 EA 42" Compact Unit Kitchen With Refrigerator, Range And Sink ........................................................................................ 2,622.52 595.26 
    For Gas Unit, Add  274.33 

. 
 11 26 13 00-0011 EA 42" Compact Unit Kitchen With Refrigerator And Sink ..................................................................................................... 2,350.07 487.03 

. 
 11 26 13 00-0012 EA 42" Compact Unit Kitchen Cabinet For Upper Wall Section ................................................................................................ 636.55 148.27 

. 
 11 26 13 00-0013 EA 42" Compact Unit Kitchen Cabinet With Microwave And Hood Combination For Upper Wall Section ............................. 1,192.49 196.25 

    For Range Hood In Upper Section, Add  179.00 
. 

 11 26 13 00-0014 EA 42" Compact Unit Kitchen Stainless Steel Shield For Rear Wall .......................................................................................... 78.83 14.06 
. 

 11 26 13 00-0015 EA 42" Compact Unit Kitchen Stainless Steel Shield For Side Wall ........................................................................................... 65.75 14.06 

XXXXXXX 
. 
 11 26 13 00-0016  54" Compact Kitchen (11 26 13) 
. 
. 

 11 26 13 00-0017 EA 54" Compact Unit Kitchen With Refrigerator, Oven, Range And Sink .............................................................................. 3,535.21 757.60 
    For Gas Unit, Add  378.76 

. 
 11 26 13 00-0018 EA 54" Compact Unit Kitchen Cabinet For Upper Wall Section ................................................................................................ 788.88 87.22 

. 
 11 26 13 00-0019 EA 54" Compact Unit Kitchen Cabinet With Microwave And Hood Combination For Upper Wall Section ............................. 1,326.10 218.05 

    For Range Hood In Upper Section, Add  179.00 
. 

 11 26 13 00-0020 EA 54" Compact Unit Kitchen Stainless Steel Shield For Rear Wall .......................................................................................... 91.79 14.06 
. 

 11 26 13 00-0021 EA  54" Compact Unit Kitchen Stainless Steel Shield For Side Wall ........................................................................................... 68.42 14.06 

XXXXXXX 
. 
 11 26 13 00-0022  60" Compact Kitchen (11 26 13) 
. 
. 

 11 26 13 00-0023 EA 60" Compact Unit Kitchen With Refrigerator, Oven, Range, And Sink ............................................................................. 3,723.44 811.72 
    For Gas Unit, Add  396.17 

. 
 11 26 13 00-0024 EA 60" Compact Unit Kitchen Cabinet For Upper Wall Section ................................................................................................ 936.10 218.05 

. 
 11 26 13 00-0025 EA 60" Compact Unit Kitchen Stainless Steel Shield For Rear Wall .......................................................................................... 97.40 14.06 

. 
 11 26 13 00-0026 EA  60" Compact Unit Kitchen Stainless Steel Shield For Side Wall ........................................................................................... 68.42 14.06 

XXXXXXX 
. 
 11 26 13 00-0027  72" Compact Kitchen (11 26 13) 
. 
. 

 11 26 13 00-0028 EA 72" Compact Unit Kitchen With Refrigerator, Oven, Range And Sink .............................................................................. 3,991.66 865.84 
    For Gas Unit, Add  425.58 

. 
 11 26 13 00-0029 EA 72" Compact Unit Kitchen Cabinet For Upper Wall Section ............................................................................................. 1,143.32 261.66 

. 
 11 26 13 00-0030 EA 72" Compact Unit Kitchen Stainless Steel Shield For Rear Wall ........................................................................................ 113.66 17.57 

. 
 11 26 13 00-0031 EA  72" Compact Unit Kitchen Stainless Steel Shield For Side Wall ........................................................................................... 71.60 17.57 

XXXXXXX 
. 
 11 40  Foodservice Equipment (11) 
. 
. 
 11 41  Foodservice Storage Equipment (11 40) 
. 
. 
 11 41 13  Refrigerated Food Storage Cases (11 41) 
. 
. 
 11 41 13 00-0001  Frozen Food Cases (11 41 13) 
. 
. 

 11 41 13 00-0002 LF Chest Type Frozen Food Case ........................................................................................................................................ 1,032.51 324.78 
. 

 11 41 13 00-0003 LF Reach-in Frozen Food Case (Glass Door) ....................................................................................................................... 1,748.12 324.78 
. 

 11 41 13 00-0004 LF Island Type Frozen Food Case ........................................................................................................................................ 1,153.01 324.78 
. 

 11 41 13 00-0005 LF  Multi-Deck Frozen Food Case ......................................................................................................................................... 1,689.81 324.78 

XXXXXXX 
. 
 11 41 13 00-0006  Reach-In Refrigerators (11 41 13) 
. 
. 

 11 41 13 00-0007 EA Single Section, 24.2 CF, Full Door, Self Contained, Reach-In Refrigerator ..................................................................... 2,865.72 141.15 
. 

 11 41 13 00-0008 EA Two Section, 46.0 CF, Full Door, Self Contained, Reach-In Refrigerator ........................................................................ 3,532.92 178.02 
. 

 11 41 13 00-0009 EA Three Section, 69.1 CF, Full Door, Self Contained, Reach-In Refrigerator ...................................................................... 4,690.13 196.67 
. 

 11 41 13 00-0010 EA Single Section, Glass Door, 24.2 CF, Full Door, Self Contained, Reach-In Refrigerator ................................................. 3,069.76 141.15 
. 

 11 41 13 00-0011 EA Two Section, Glass Door, 46.0 CF, Full Door, Self Contained, Reach-In Refrigerator .................................................... 3,990.44 178.02 
. 

 11 41 13 00-0012 EA Three Section, Glass Door, 61.1 CF, Full Door, Self Contained, Reach-In Refrigerator .................................................. 5,283.50 196.67 
. 

 11 41 13 00-0013 EA Single Section, Pass-Thru, 24.2 CF, Full Door, Self Contained, Reach-In Refrigerator ................................................... 3,421.69 141.15 
. 

 11 41 13 00-0014 EA Two Section,  Pass-Thru, 46.0 CF, Full Door, Self Contained, Reach-In Refrigerator ..................................................... 4,619.16 178.02 
. 

 11 41 13 00-0015 EA Single Section, Pass-Thru, Glass Door, 25.6 CF, Full Door, Self Contained, Reach-In Refrigerator ............................... 4,137.31 141.15 
. 

 11 41 13 00-0016 EA Two Section, Pass-Thru, Glass Door, 48.8 CF, Full Door, Self Contained, Reach-In Refrigerator .................................. 5,946.36 178.02 

XXXXXXX 
. 
 11 41 13 00-0017  Reach-In Freezers (11 41 13) 
. 
. 

 11 41 13 00-0018 EA Single Section, 24.2 CF, Full Door, Self Contained, Reach-In Freezer ............................................................................ 3,210.58 141.32 
. 

 11 41 13 00-0019 EA  Two Section, 46.0 CF, Full Door, Self Contained, Reach-In Freezer ............................................................................... 4,250.25 177.77 

XXXXXXX 
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. 
 11 41 23  Walk-In-Coolers (11 41) 
. 
. 
 11 41 23 00-0001  Walk-In Refrigerated Boxes (11 41 23) 

Note: Overall heights include 4" floor panel and 4" ceiling panel. 
. 
. 
 11 41 23 00-0002  Walk-In Refrigerated Unit, 7'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume exterior and interior panels (walls and ceiling), includes 36" x 
78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 6', 7', 8' and 9' wide. 

. 

. 
 11 41 23 00-0003 EA 6' x 6' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 7,085.63 1,055.29 
    For Refrigerated Boxes Without Floor, Deduct  -1,419.59 

. 
 11 41 23 00-0004 EA 6' x 8' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 8,445.49 1,187.19 
    For Refrigerated Boxes Without Floor, Deduct  -1,715.64 

. 
 11 41 23 00-0005 EA 6' x 10' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 8,962.05 1,319.10 
    For Refrigerated Boxes Without Floor, Deduct  -1,800.81 

. 
 11 41 23 00-0006 EA 6' x 12' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 10,161.33 1,582.93 
    For Refrigerated Boxes Without Floor, Deduct  -2,012.97 

. 
 11 41 23 00-0007 EA 6' x 14' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 11,727.72 1,846.75 
    For Refrigerated Boxes Without Floor, Deduct  -2,316.68 

. 
 11 41 23 00-0008 EA 6' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 12,985.01 2,110.56 
    For Refrigerated Boxes Without Floor, Deduct  -2,542.61 

. 
 11 41 23 00-0009 EA 6' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 14,220.61 2,374.39 
    For Refrigerated Boxes Without Floor, Deduct  -2,763.69 

. 
 11 41 23 00-0010 EA 8' x 8' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 9,309.87 1,319.10 
    For Refrigerated Boxes Without Floor, Deduct  -1,887.77 

. 
 11 41 23 00-0011 EA 8' x 10' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 10,191.07 1,451.01 
    For Refrigerated Boxes Without Floor, Deduct  -2,064.23 

. 
 11 41 23 00-0012 EA 8' x 12' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 11,507.25 1,714.84 
    For Refrigerated Boxes Without Floor, Deduct  -2,304.95 

. 
 11 41 23 00-0013 EA 8' x 14' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 13,217.65 1,978.66 
    For Refrigerated Boxes Without Floor, Deduct  -2,644.86 

. 
 11 41 23 00-0014 EA 8' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 14,553.66 2,242.48 
    For Refrigerated Boxes Without Floor, Deduct  -2,891.19 

. 
 11 41 23 00-0015 EA 8' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 15,931.17 2,506.30 
    For Refrigerated Boxes Without Floor, Deduct  -3,147.21 

. 
 11 41 23 00-0016 EA 8' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 17,265.68 2,770.11 
    For Refrigerated Boxes Without Floor, Deduct  -3,393.54 

. 
 11 41 23 00-0017 EA 8' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 18,639.47 3,033.94 
    For Refrigerated Boxes Without Floor, Deduct  -3,648.29 

. 
 11 41 23 00-0018 EA 8' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 19,980.58 3,297.76 
    For Refrigerated Boxes Without Floor, Deduct  -3,895.89 

XXXXXXX 
. 
 11 41 23 00-0019  Walk-In Refrigerated Unit, 7'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume exterior and interior panels (walls and ceiling), includes 36" x 
78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 10', 11' and 12' wide. 

. 

. 
 11 41 23 00-0020 EA 10' x 10' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 11,534.25 1,582.93 
    For Refrigerated Boxes Without Floor, Deduct  -2,356.20 

. 
 11 41 23 00-0021 EA 10' x 12' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 12,964.98 1,846.75 
    For Refrigerated Boxes Without Floor, Deduct  -2,625.99 

. 
 11 41 23 00-0022 EA 10' x 14' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 14,455.85 2,110.56 
    For Refrigerated Boxes Without Floor, Deduct  -2,910.32 

. 
 11 41 23 00-0023 EA 10' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 15,866.89 2,374.39 
    For Refrigerated Boxes Without Floor, Deduct  -3,175.26 

. 
 11 41 23 00-0024 EA 10' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 17,377.31 2,638.21 
    For Refrigerated Boxes Without Floor, Deduct  -3,465.71 

. 
 11 41 23 00-0025 EA 10' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 18,789.62 2,902.03 
    For Refrigerated Boxes Without Floor, Deduct  -3,729.38 

. 
 11 41 23 00-0026 EA 10' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 20,304.28 3,165.85 
    For Refrigerated Boxes Without Floor, Deduct  -4,021.35 

. 
 11 41 23 00-0027 EA 10' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 21,708.70 3,429.68 
    For Refrigerated Boxes Without Floor, Deduct  -4,284.77 
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. 
 11 41 23 00-0028 EA 10' x 26' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 23,222.87 3,693.49 
    For Refrigerated Boxes Without Floor, Deduct  -4,575.21 

. 
 11 41 23 00-0029 EA 10' x 28' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 24,637.04 3,957.31 
    For Refrigerated Boxes Without Floor, Deduct  -4,840.16 

. 
 11 41 23 00-0030 EA 10' x 30' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 26,325.93 4,353.04 
    For Refrigerated Boxes Without Floor, Deduct  -5,130.86 

. 
 11 41 23 00-0031 EA 10' x 32' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 27,898.66 4,748.78 
    For Refrigerated Boxes Without Floor, Deduct  -5,394.27 

. 
 11 41 23 00-0032 EA 12' x 12' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 14,303.95 1,978.66 
    For Refrigerated Boxes Without Floor, Deduct  -2,916.44 

. 
 11 41 23 00-0033 EA 12' x 14' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 15,945.96 2,242.48 
    For Refrigerated Boxes Without Floor, Deduct  -3,239.27 

. 
 11 41 23 00-0034 EA 12' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 17,461.17 2,506.30 
    For Refrigerated Boxes Without Floor, Deduct  -3,529.71 

. 
 11 41 23 00-0035 EA 12' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 19,095.56 2,770.11 
    For Refrigerated Boxes Without Floor, Deduct  -3,851.01 

. 
 11 41 23 00-0036 EA 12' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 20,618.27 3,033.94 
    For Refrigerated Boxes Without Floor, Deduct  -4,142.99 

. 
 11 41 23 00-0037 EA 12' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 22,253.14 3,297.76 
    For Refrigerated Boxes Without Floor, Deduct  -4,464.03 

. 
 11 41 23 00-0038 EA 12' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 23,762.89 3,561.59 
    For Refrigerated Boxes Without Floor, Deduct  -4,754.48 

. 
 11 41 23 00-0039 EA 12' x 26' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 25,408.85 3,825.40 
    For Refrigerated Boxes Without Floor, Deduct  -5,077.31 

. 
 11 41 23 00-0040 EA 12' x 28' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 27,013.45 4,155.18 
    For Refrigerated Boxes Without Floor, Deduct  -5,367.75 

. 
 11 41 23 00-0041 EA 12' x 30' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 28,825.70 4,550.91 
    For Refrigerated Boxes Without Floor, Deduct  -5,689.05 

. 
 11 41 23 00-0042 EA 12' x 32' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 30,519.63 4,946.65 
    For Refrigerated Boxes Without Floor, Deduct  -5,981.03 

. 
 11 41 23 00-0043 EA 12' x 34' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 32,325.75 5,342.37 
    For Refrigerated Boxes Without Floor, Deduct  -6,302.07 

. 
 11 41 23 00-0044 EA 12' x 36' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 34,009.66 5,738.11 
    For Refrigerated Boxes Without Floor, Deduct  -6,592.52 

XXXXXXX 
. 
 11 41 23 00-0045  Walk-In Refrigerated Unit, 7'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume exterior and interior panels (walls and ceiling), includes 36" x 
78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 13', 14' and 15' wide. 

. 

. 
 11 41 23 00-0046 EA 14' x 14' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 18,796.33 2,374.39 
    For Refrigerated Boxes Without Floor, Deduct  -3,907.62 

. 
 11 41 23 00-0047 EA 14' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 20,618.87 2,638.21 
    For Refrigerated Boxes Without Floor, Deduct  -4,276.10 

. 
 11 41 23 00-0048 EA 14' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 22,588.10 2,902.03 
    For Refrigerated Boxes Without Floor, Deduct  -4,679.00 

. 
 11 41 23 00-0049 EA 14' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 24,409.78 3,165.85 
    For Refrigerated Boxes Without Floor, Deduct  -5,047.73 

. 
 11 41 23 00-0050 EA 14' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 26,366.02 3,429.68 
    For Refrigerated Boxes Without Floor, Deduct  -5,449.10 

. 
 11 41 23 00-0051 EA 14' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 28,199.45 3,693.49 
    For Refrigerated Boxes Without Floor, Deduct  -5,819.36 

. 
 11 41 23 00-0052 EA 14' x 26' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 30,159.32 3,957.31 
    For Refrigerated Boxes Without Floor, Deduct  -6,220.73 

. 
 11 41 23 00-0053 EA 14' x 28' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 32,160.33 4,353.04 
    For Refrigerated Boxes Without Floor, Deduct  -6,589.46 

. 
 11 41 23 00-0054 EA 14' x 30' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 34,291.00 4,748.78 
    For Refrigerated Boxes Without Floor, Deduct  -6,992.36 
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. 
 11 41 23 00-0055 EA 14' x 32' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 36,313.66 5,144.51 
    For Refrigerated Boxes Without Floor, Deduct  -7,360.83 

. 
 11 41 23 00-0056 EA 14' x 34' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 38,432.87 5,540.24 
    For Refrigerated Boxes Without Floor, Deduct  -7,762.46 

. 
 11 41 23 00-0057 EA 14' x 36' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 40,444.47 5,870.02 
    For Refrigerated Boxes Without Floor, Deduct  -8,132.46 

XXXXXXX 
. 
 11 41 23 00-0058  Walk-In Refrigerated Unit, 7'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume exterior and interior panels (walls and ceiling), includes 36" x 
78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 16', 17' and 18' wide. 

. 

. 
 11 41 23 00-0059 EA 16' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 22,523.78 2,770.11 
    For Refrigerated Boxes Without Floor, Deduct  -4,708.07 

. 
 11 41 23 00-0060 EA 16' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 24,621.77 3,033.94 
    For Refrigerated Boxes Without Floor, Deduct  -5,143.86 

. 
 11 41 23 00-0061 EA 16' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 26,652.40 3,297.76 
    For Refrigerated Boxes Without Floor, Deduct  -5,563.85 

. 
 11 41 23 00-0062 EA 16' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 28,749.67 3,561.59 
    For Refrigerated Boxes Without Floor, Deduct  -6,001.17 

. 
 11 41 23 00-0063 EA 16' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 30,784.25 3,825.40 
    For Refrigerated Boxes Without Floor, Deduct  -6,421.16 

. 
 11 41 23 00-0064 EA 16' x 26' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 32,970.25 4,155.18 
    For Refrigerated Boxes Without Floor, Deduct  -6,856.95 

. 
 11 41 23 00-0065 EA 16' x 28' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 35,183.36 4,550.91 
    For Refrigerated Boxes Without Floor, Deduct  -7,278.47 

. 
 11 41 23 00-0066 EA 16' x 30' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 37,452.57 4,946.65 
    For Refrigerated Boxes Without Floor, Deduct  -7,714.26 

. 
 11 41 23 00-0067 EA 16' x 32' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 39,654.45 5,342.37 
    For Refrigerated Boxes Without Floor, Deduct  -8,134.25 

. 
 11 41 23 00-0068 EA 16' x 34' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 41,925.88 5,738.11 
    For Refrigerated Boxes Without Floor, Deduct  -8,571.57 

. 
 11 41 23 00-0069 EA 18' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 26,341.66 3,165.85 
    For Refrigerated Boxes Without Floor, Deduct  -5,530.70 

. 
 11 41 23 00-0070 EA 18' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 28,491.70 3,429.68 
    For Refrigerated Boxes Without Floor, Deduct  -5,980.52 

. 
 11 41 23 00-0071 EA 18' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 30,752.51 3,693.49 
    For Refrigerated Boxes Without Floor, Deduct  -6,457.62 

. 
 11 41 23 00-0072 EA 18' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 32,901.08 3,957.31 
    For Refrigerated Boxes Without Floor, Deduct  -6,906.17 

. 
 11 41 23 00-0073 EA 18' x 26' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 35,340.69 4,353.04 
    For Refrigerated Boxes Without Floor, Deduct  -7,384.55 

. 
 11 41 23 00-0074 EA 18' x 28' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 37,653.94 4,748.78 
    For Refrigerated Boxes Without Floor, Deduct  -7,833.09 

. 
 11 41 23 00-0075 EA 18' x 30' Walk-in Refrigerated Box, 7' 6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 40,111.12 5,144.51 
    For Refrigerated Boxes Without Floor, Deduct  -8,310.20 

. 
 11 41 23 00-0076 EA 18' x 32' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 42,423.11 5,540.24 
    For Refrigerated Boxes Without Floor, Deduct  -8,760.02 

. 
 11 41 23 00-0077 EA 18' x 34' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 44,863.11 5,935.97 
    For Refrigerated Boxes Without Floor, Deduct  -9,237.12 

. 
 11 41 23 00-0078 EA 18' x 36' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 47,345.51 6,419.65 
    For Refrigerated Boxes Without Floor, Deduct  -9,685.67 

XXXXXXX 
. 
 11 41 23 00-0079  Walk-In Refrigerated Unit, 8'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume exterior and interior panels (walls and ceiling), includes 36" x 
78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 6', 7', 8' and 9' wide. 

. 

. 
 11 41 23 00-0080 EA 6' x 6' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 7,454.87 1,055.29 
    For Refrigerated Boxes Without Floor, Deduct  -1,511.90 

. 
 11 41 23 00-0081 EA 6' x 8' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 8,588.29 1,187.19 
    For Refrigerated Boxes Without Floor, Deduct  -1,751.34 
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. 
 11 41 23 00-0082 EA 6' x 10' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 9,431.25 1,319.10 
    For Refrigerated Boxes Without Floor, Deduct  -1,918.11 

. 
 11 41 23 00-0083 EA 6' x 12' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 10,699.89 1,582.93 
    For Refrigerated Boxes Without Floor, Deduct  -2,147.61 

. 
 11 41 23 00-0084 EA 6' x 14' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 12,296.88 1,846.75 
    For Refrigerated Boxes Without Floor, Deduct  -2,458.97 

. 
 11 41 23 00-0085 EA 6' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 13,623.53 2,110.56 
    For Refrigerated Boxes Without Floor, Deduct  -2,702.24 

. 
 11 41 23 00-0086 EA 6' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 14,889.73 2,374.39 
    For Refrigerated Boxes Without Floor, Deduct  -2,930.97 

. 
 11 41 23 00-0087 EA 8' x 8' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 9,817.83 1,319.10 
    For Refrigerated Boxes Without Floor, Deduct  -2,014.76 

. 
 11 41 23 00-0088 EA 8' x 10' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 10,729.63 1,451.01 
    For Refrigerated Boxes Without Floor, Deduct  -2,198.87 

. 
 11 41 23 00-0089 EA 8' x 12' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 12,115.17 1,714.84 
    For Refrigerated Boxes Without Floor, Deduct  -2,456.93 

. 
 11 41 23 00-0090 EA 8' x 14' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 13,856.17 1,978.66 
    For Refrigerated Boxes Without Floor, Deduct  -2,804.49 

. 
 11 41 23 00-0091 EA 8' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 15,261.54 2,242.48 
    For Refrigerated Boxes Without Floor, Deduct  -3,068.16 

. 
 11 41 23 00-0092 EA 8' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 16,669.65 2,506.30 
    For Refrigerated Boxes Without Floor, Deduct  -3,331.83 

. 
 11 41 23 00-0093 EA 8' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 18,073.52 2,770.11 
    For Refrigerated Boxes Without Floor, Deduct  -3,595.50 

. 
 11 41 23 00-0094 EA 8' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 19,477.91 3,033.94 
    For Refrigerated Boxes Without Floor, Deduct  -3,857.90 

. 
 11 41 23 00-0095 EA 8' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 20,888.38 3,297.76 
    For Refrigerated Boxes Without Floor, Deduct  -4,122.84 

XXXXXXX 
. 
 11 41 23 00-0096  Walk-In Refrigerated Unit, 8'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume exterior and interior panels (walls and ceiling), includes 36" x 
78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 10', 11' and 12' wide. 

. 

. 
 11 41 23 00-0097 EA 10' x 10' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 12,103.41 1,582.93 
    For Refrigerated Boxes Without Floor, Deduct  -2,498.49 

. 
 11 41 23 00-0098 EA 10' x 12' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 13,603.50 1,846.75 
    For Refrigerated Boxes Without Floor, Deduct  -2,785.62 

. 
 11 41 23 00-0099 EA 10' x 14' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 15,124.97 2,110.56 
    For Refrigerated Boxes Without Floor, Deduct  -3,077.60 

. 
 11 41 23 00-0100 EA 10' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 16,605.37 2,374.39 
    For Refrigerated Boxes Without Floor, Deduct  -3,359.88 

. 
 11 41 23 00-0101 EA 10' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 18,146.39 2,638.21 
    For Refrigerated Boxes Without Floor, Deduct  -3,657.98 

. 
 11 41 23 00-0102 EA 10' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 19,628.06 2,902.03 
    For Refrigerated Boxes Without Floor, Deduct  -3,938.99 

. 
 11 41 23 00-0103 EA 10' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 21,173.32 3,165.85 
    For Refrigerated Boxes Without Floor, Deduct  -4,238.61 

. 
 11 41 23 00-0104 EA 10' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 22,647.10 3,429.68 
    For Refrigerated Boxes Without Floor, Deduct  -4,519.37 

. 
 11 41 23 00-0105 EA 10' x 26' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 24,191.87 3,693.49 
    For Refrigerated Boxes Without Floor, Deduct  -4,817.46 

. 
 11 41 23 00-0106 EA 10' x 28' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 25,675.40 3,957.31 
    For Refrigerated Boxes Without Floor, Deduct  -5,099.75 

. 
 11 41 23 00-0107 EA 10' x 30' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 27,394.89 4,353.04 
    For Refrigerated Boxes Without Floor, Deduct  -5,398.10 

. 
 11 41 23 00-0108 EA 10' x 32' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 29,036.98 4,682.82 
    For Refrigerated Boxes Without Floor, Deduct  -5,678.85 
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. 
 11 41 23 00-0109 EA 12' x 12' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 15,011.83 1,978.66 
    For Refrigerated Boxes Without Floor, Deduct  -3,093.41 

. 
 11 41 23 00-0110 EA 12' x 14' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 16,684.44 2,242.48 
    For Refrigerated Boxes Without Floor, Deduct  -3,423.89 

. 
 11 41 23 00-0111 EA 12' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 18,269.01 2,506.30 
    For Refrigerated Boxes Without Floor, Deduct  -3,731.67 

. 
 11 41 23 00-0112 EA 12' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 19,934.00 2,770.11 
    For Refrigerated Boxes Without Floor, Deduct  -4,060.62 

. 
 11 41 23 00-0113 EA 12' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 21,526.07 3,033.94 
    For Refrigerated Boxes Without Floor, Deduct  -4,369.94 

. 
 11 41 23 00-0114 EA 12' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 23,191.54 3,297.76 
    For Refrigerated Boxes Without Floor, Deduct  -4,698.63 

. 
 11 41 23 00-0115 EA 12' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 24,770.65 3,561.59 
    For Refrigerated Boxes Without Floor, Deduct  -5,006.42 

. 
 11 41 23 00-0116 EA 12' x 26' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 26,447.21 3,825.40 
    For Refrigerated Boxes Without Floor, Deduct  -5,336.90 

. 
 11 41 23 00-0117 EA 12' x 28' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 28,121.17 4,155.18 
    For Refrigerated Boxes Without Floor, Deduct  -5,644.68 

. 
 11 41 23 00-0118 EA 12' x 30' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 29,964.02 4,550.91 
    For Refrigerated Boxes Without Floor, Deduct  -5,973.63 

. 
 11 41 23 00-0119 EA 12' x 32' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 31,727.31 4,946.65 
    For Refrigerated Boxes Without Floor, Deduct  -6,282.95 

. 
 11 41 23 00-0120 EA 12' x 34' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 33,564.03 5,342.37 
    For Refrigerated Boxes Without Floor, Deduct  -6,611.64 

. 
 11 41 23 00-0121 EA 12' x 36' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 35,317.30 5,738.11 
    For Refrigerated Boxes Without Floor, Deduct  -6,919.43 

XXXXXXX 
. 
 11 41 23 00-0122  Walk-In Refrigerated Unit, 8'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume exterior and interior panels (walls and ceiling), includes 36" x 
78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 13', 14' and 15' wide. 

. 

. 
 11 41 23 00-0123 EA 14' x 14' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 19,565.41 2,374.39 
    For Refrigerated Boxes Without Floor, Deduct  -4,099.89 

. 
 11 41 23 00-0124 EA 14' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 21,457.31 2,638.21 
    For Refrigerated Boxes Without Floor, Deduct  -4,485.71 

. 
 11 41 23 00-0125 EA 14' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 23,457.14 2,902.03 
    For Refrigerated Boxes Without Floor, Deduct  -4,896.26 

. 
 11 41 23 00-0126 EA 14' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 25,348.18 3,165.85 
    For Refrigerated Boxes Without Floor, Deduct  -5,282.33 

. 
 11 41 23 00-0127 EA 14' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 27,335.02 3,429.68 
    For Refrigerated Boxes Without Floor, Deduct  -5,691.35 

. 
 11 41 23 00-0128 EA 14' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 29,237.81 3,693.49 
    For Refrigerated Boxes Without Floor, Deduct  -6,078.95 

. 
 11 41 23 00-0129 EA 14' x 26' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 31,228.28 3,957.31 
    For Refrigerated Boxes Without Floor, Deduct  -6,487.97 

. 
 11 41 23 00-0130 EA 14' x 28' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 33,298.65 4,353.04 
    For Refrigerated Boxes Without Floor, Deduct  -6,874.04 

. 
 11 41 23 00-0131 EA 14' x 30' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 35,459.92 4,748.78 
    For Refrigerated Boxes Without Floor, Deduct  -7,284.59 

. 
 11 41 23 00-0132 EA 14' x 32' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 37,551.94 5,144.51 
    For Refrigerated Boxes Without Floor, Deduct  -7,670.40 

. 
 11 41 23 00-0133 EA 14' x 34' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 39,701.75 5,540.24 
    For Refrigerated Boxes Without Floor, Deduct  -8,079.68 

. 
 11 41 23 00-0134 EA 14' x 36' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 41,782.71 5,935.97 
    For Refrigerated Boxes Without Floor, Deduct  -8,467.02 

XXXXXXX 
. 
 11 41 23 00-0135  Walk-In Refrigerated Unit, 8'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume exterior and interior panels (walls and ceiling), includes 36" x 
78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 16', 17' and 18' wide. 
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. 

. 
 11 41 23 00-0136 EA 16' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 23,431.58 2,770.11 
    For Refrigerated Boxes Without Floor, Deduct  -4,935.02 

. 
 11 41 23 00-0137 EA 16' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 25,560.17 3,033.94 
    For Refrigerated Boxes Without Floor, Deduct  -5,378.46 

. 
 11 41 23 00-0138 EA 16' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 27,660.16 3,297.76 
    For Refrigerated Boxes Without Floor, Deduct  -5,815.79 

. 
 11 41 23 00-0139 EA 16' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 29,788.03 3,561.59 
    For Refrigerated Boxes Without Floor, Deduct  -6,260.76 

. 
 11 41 23 00-0140 EA 16' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 31,891.97 3,825.40 
    For Refrigerated Boxes Without Floor, Deduct  -6,698.09 

. 
 11 41 23 00-0141 EA 16' x 26' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 34,108.57 4,155.18 
    For Refrigerated Boxes Without Floor, Deduct  -7,141.53 

. 
 11 41 23 00-0142 EA 16' x 28' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 36,391.04 4,550.91 
    For Refrigerated Boxes Without Floor, Deduct  -7,580.39 

. 
 11 41 23 00-0143 EA 16' x 30' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 38,690.85 4,946.65 
    For Refrigerated Boxes Without Floor, Deduct  -8,023.83 

. 
 11 41 23 00-0144 EA 16' x 32' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 40,962.09 5,342.37 
    For Refrigerated Boxes Without Floor, Deduct  -8,461.16 

. 
 11 41 23 00-0145 EA 16' x 34' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 43,264.12 5,738.11 
    For Refrigerated Boxes Without Floor, Deduct  -8,906.13 

. 
 11 41 23 00-0146 EA 18' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 27,310.66 3,165.85 
    For Refrigerated Boxes Without Floor, Deduct  -5,772.95 

. 
 11 41 23 00-0147 EA 18' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 29,530.06 3,429.68 
    For Refrigerated Boxes Without Floor, Deduct  -6,240.11 

. 
 11 41 23 00-0148 EA 18' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 31,821.47 3,693.49 
    For Refrigerated Boxes Without Floor, Deduct  -6,724.86 

. 
 11 41 23 00-0149 EA 18' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 34,039.40 3,957.31 
    For Refrigerated Boxes Without Floor, Deduct  -7,190.75 

. 
 11 41 23 00-0150 EA 18' x 26' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 36,509.61 4,353.04 
    For Refrigerated Boxes Without Floor, Deduct  -7,676.78 

. 
 11 41 23 00-0151 EA 18' x 28' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 38,892.22 4,748.78 
    For Refrigerated Boxes Without Floor, Deduct  -8,142.66 

. 
 11 41 23 00-0152 EA 18' x 30' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 41,380.00 5,144.51 
    For Refrigerated Boxes Without Floor, Deduct  -8,627.42 

. 
 11 41 23 00-0153 EA 18' x 32' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 43,761.35 5,540.24 
    For Refrigerated Boxes Without Floor, Deduct  -9,094.58 

. 
 11 41 23 00-0154 EA 18' x 34' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 46,231.95 5,935.97 
    For Refrigerated Boxes Without Floor, Deduct  -9,579.33 

. 
 11 41 23 00-0155 EA 18' x 36' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 48,783.71 6,419.65 
    For Refrigerated Boxes Without Floor, Deduct  -10,045.22 

XXXXXXX 
. 
 11 41 23 00-0156  Walk-In Refrigerated Unit Metal Price Add-Ons (11 41 23 00-0001) 
. 
. 

 11 41 23 00-0157 SF Metal Price Add-on, 190 Series Embossed White Polyester vs. 24 Gauge Galvalume .......................................................... 0.43  
. 

 11 41 23 00-0158 SF Metal Price Add-ons, 24 GA White Polyester vs. 24 Gauge Galvalume ................................................................................. 0.80  
. 

 11 41 23 00-0159 SF Metal Price Add-ons, 0.038" Stucco Embossed Aluminum vs. 24 Gauge Galvalume ............................................................ 1.13  
. 

 11 41 23 00-0160 SF Metal Price Add-ons, 22 GA Stainless Steel vs. 24 Gauge Galvalume ................................................................................... 7.96  
. 

 11 41 23 00-0161 SF Metal Price Add-ons, 20 GA Stainless Steel vs. 24 Gauge Galvalume ................................................................................. 10.40  
. 

 11 41 23 00-0162 SF Metal Price Add-ons, 24 GA Embossed Tan Polyester vs. 24 Gauge Galvalume .................................................................. 1.28  
. 

 11 41 23 00-0163 SF Metal Price Add-ons, 0.040" Embossed White Aluminum vs. 24 Gauge Galvalume .............................................................. 3.16  
. 

 11 41 23 00-0164 SF Metal Price Add-ons, 0.040" Smooth White Aluminum vs. 24 Gauge Galvalume ................................................................... 4.08  
. 

 11 41 23 00-0165 SF Metal Price Add-ons, 24 GA Smooth Kynar Painted vs. 24 Gauge Galvalume ...................................................................... 4.28  
. 

 11 41 23 00-0166 SF Metal Price Deducts, 14 GA Galvanized vs. 10 Gauge Smooth Aluminum Interior Floor ...................................................... -5.76  
. 

 11 41 23 00-0167 SF Metal Price Add-ons, 16 GA Stainless Steel Type 430 vs. 10 Gauge Smooth Aluminum Interior Floor ................................. 2.40  
. 

 11 41 23 00-0168 SF Metal Price Add-ons, 16 GA Stainless Steel Type 304 vs. 10 Gauge Smooth Aluminum Interior Floor ................................. 6.23  
. 

 11 41 23 00-0169 SF Metal Price Add-ons, 12 GA Rigid Aluminum vs. 10 Gauge Smooth Aluminum Interior Floor ................................................ 5.46  
. 

 11 41 23 00-0170 SF Metal Price Add-ons, 16 GA Rigid Stainless Steel vs. 10 Gauge Smooth Aluminum Interior Floor ...................................... 17.70  

XXXXXXX 
. 
 11 41 23 00-0171  Air Cooled Condensing Units For Walk-In Coolers And Freezers (11 41 23) 
. 
. 
 11 41 23 00-0172  Medium Temperature Hermetic System, Indoor (11 41 23 00-0171) 

Note: Consists of air cooled hermetic condensing unit, evaporator, and standard indoor features as described by 
manufacturer; Bally. 
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. 

. 
 11 41 23 00-0173  208/230 Volt, 1 Phase (11 41 23 00-0172) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0174 EA 1/2 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 2,510.66 149.42 
. 

 11 41 23 00-0175 EA 3/4 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 2,664.46 174.33 
. 

 11 41 23 00-0176 EA 1 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 3,068.83 199.23 
. 

 11 41 23 00-0177 EA 1-1/2 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz....... 3,317.15 224.14 
. 

 11 41 23 00-0178 EA 2 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 3,655.95 249.04 
. 

 11 41 23 00-0179 EA 3 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 4,123.66 298.84 
. 

 11 41 23 00-0180 EA 4 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 5,557.70 348.65 
. 

 11 41 23 00-0181 EA 5 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 5,981.05 398.46 

XXXXXXX 
. 
 11 41 23 00-0182  208/230 Volt, 3 Phase (11 41 23 00-0172) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0183 EA 1 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 3,072.96 199.23 
. 

 11 41 23 00-0184 EA 1-1/2 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz....... 3,317.15 224.14 
. 

 11 41 23 00-0185 EA 2 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 3,693.17 249.04 
. 

 11 41 23 00-0186 EA 3 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 4,079.34 298.84 
. 

 11 41 23 00-0187 EA 4 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 5,557.70 348.65 
. 

 11 41 23 00-0188 EA 5 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 5,929.64 398.46 

XXXXXXX 
. 
 11 41 23 00-0189  Medium Temperature Hermetic System, Outdoor (11 41 23 00-0171) 

Note: Consists of air cooled hermetic condensing unit, evaporator, and standard indoor features as described by 
manufacturer; Bally. 

. 

. 
 11 41 23 00-0190  208/230 Volt, 1 Phase (11 41 23 00-0189) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0191 EA 1/2 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 2,682.03 149.42 
. 

 11 41 23 00-0192 EA 3/4 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 2,959.92 174.33 
. 

 11 41 23 00-0193 EA 1 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 3,412.15 199.23 
. 

 11 41 23 00-0194 EA 1-1/2 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 3,567.11 224.14 

. 
 11 41 23 00-0195 EA 2 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 3,835.00 249.04 

. 
 11 41 23 00-0196 EA 3 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 4,378.94 298.84 

. 
 11 41 23 00-0197 EA 4 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 5,817.11 348.65 

. 
 11 41 23 00-0198 EA 5 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 6,242.24 398.46 

XXXXXXX 
. 
 11 41 23 00-0199  208/230 Volt, 3 Phase (11 41 23 00-0189) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0200 EA 1 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 3,390.29 199.23 
. 

 11 41 23 00-0201 EA 1-1/2 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 3,575.97 224.14 

. 
 11 41 23 00-0202 EA 2 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 3,881.09 249.04 

. 
 11 41 23 00-0203 EA 3 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 4,335.21 298.84 

. 
 11 41 23 00-0204 EA 4 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 5,830.70 348.65 

. 
 11 41 23 00-0205 EA 5 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 6,187.87 398.46 

XXXXXXX 
. 
 11 41 23 00-0206  Low Temperature Hermetic System, Indoor (11 41 23 00-0171) 

Note: Consists of air cooled hermetic condensing unit, evaporator, and standard indoor features as described by 
manufacturer; Bally. 

. 

. 
 11 41 23 00-0207  208/230 Volt, 1 Phase (11 41 23 00-0206) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0208 EA 1/2 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................... 298.85 149.42 
. 

 11 41 23 00-0209 EA 3/4 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................ 2,956.37 174.33 
. 

 11 41 23 00-0210 EA 1 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................... 3,110.19 199.23 
. 

 11 41 23 00-0211 EA 1-1/2 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 3,330.15 224.14 
. 

 11 41 23 00-0212 EA 2 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................... 3,626.99 249.04 
. 

 11 41 23 00-0213 EA 3 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................... 4,286.16 298.84 

XXXXXXX 
. 
 11 41 23 00-0214  208/230 Volt, 3 Phase (11 41 23 00-0206) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0215 EA 1 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................... 3,114.33 199.23 
. 

 11 41 23 00-0216 EA 1-1/2 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 3,330.15 224.14 
. 

 11 41 23 00-0217 EA 2 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................... 3,665.40 249.04 
. 

 11 41 23 00-0218 EA 3 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................... 4,243.62 298.84 

XXXXXXX 
. 
 11 41 23 00-0219  Low Temperature Hermetic System, Outdoor (11 41 23 00-0171) 

Note: Consists of air cooled hermetic condensing unit, evaporator, and standard indoor features as described by 
manufacturer; Bally. 

. 

. 
 11 41 23 00-0220  208/230 Volt, 1 Phase (11 41 23 00-0219) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0221 EA 1/2 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 3,139.99 149.42 
. 

 11 41 23 00-0222 EA 3/4 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 3,203.37 174.33 
. 

 11 41 23 00-0223 EA 1 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................ 3,387.92 199.23 
. 

 11 41 23 00-0224 EA 1-1/2 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 3,678.20 224.14 
. 

 11 41 23 00-0225 EA 2 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................ 4,016.41 249.04 
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. 
 11 41 23 00-0226 EA 3 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................ 4,534.35 298.84 

XXXXXXX 
. 
 11 41 23 00-0227  208/230 Volt, 3 Phase (11 41 23 00-0219) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0228 EA 1 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................ 3,494.88 199.23 
. 

 11 41 23 00-0229 EA 1-1/2 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 Hertz .......... 3,730.79 224.14 
. 

 11 41 23 00-0230 EA 2 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................ 4,058.95 249.04 
. 

 11 41 23 00-0231 EA 3 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................ 4,491.21 298.84 

XXXXXXX 
. 
 11 41 23 00-0232  Medium Temperature Semi-Hermetic System, Indoor (11 41 23 00-0171) 

Note: Consists of air cooled semi-hermetic condensing unit, evaporator, and standard indoor features as 
described by manufacturer; Bally. 

. 

. 
 11 41 23 00-0233  208/230 Volt, 1 Phase (11 41 23 00-0232) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0234 EA 1 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 3,247.88 199.23 

. 
 11 41 23 00-0235 EA 5 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 

Hertz ............................................................................................................................................................................... 7,392.17 398.46 

XXXXXXX 
. 
 11 41 23 00-0236  208/230 Volt, 3 Phase (11 41 23 00-0232) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0237 EA 1 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 
Hertz ............................................................................................................................................................................... 3,250.24 199.23 

. 
 11 41 23 00-0238 EA 2 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 

Hertz ............................................................................................................................................................................... 4,476.14 249.04 
. 

 11 41 23 00-0239 EA 3 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 
Hertz ............................................................................................................................................................................... 5,579.10 298.84 

. 
 11 41 23 00-0240 EA 5 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 

Hertz ............................................................................................................................................................................... 7,295.85 398.46 

XXXXXXX 
. 
 11 41 23 00-0241  Medium Temperature Semi-Hermetic System, Outdoor (11 41 23 00-0171) 

Note: Consists of air cooled semi-hermetic condensing unit, evaporator, and standard indoor features as 
described by manufacturer; Bally. 

. 

. 
 11 41 23 00-0242  208/230 Volt, 1 Phase (11 41 23 00-0241) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0243 EA 1 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 3,545.70 199.23 

. 
 11 41 23 00-0244 EA 5 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 

Hertz ............................................................................................................................................................................... 8,678.60 398.46 

XXXXXXX 
. 
 11 41 23 00-0245  208/230 Volt, 3 Phase (11 41 23 00-0241) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0246 EA 1 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 
Hertz ............................................................................................................................................................................... 3,551.61 199.23 

. 
 11 41 23 00-0247 EA 2 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 

Hertz ............................................................................................................................................................................... 4,203.14 249.04 
. 

 11 41 23 00-0248 EA 3 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 
Hertz ............................................................................................................................................................................... 6,004.56 298.84 

. 
 11 41 23 00-0249 EA 5 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 

Hertz ............................................................................................................................................................................... 7,869.63 398.46 

XXXXXXX 
. 
 11 41 23 00-0250  Low Temperature Semi-Hermetic System, Indoor (11 41 23 00-0171) 

Note: Consists of air cooled semi-hermetic condensing unit, evaporator, and standard indoor features as 
described by manufacturer; Bally. 

. 

. 
 11 41 23 00-0251  208/230 Volt, 1 Phase (11 41 23 00-0250) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0252 EA 3/4 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 3,299.69 174.33 
. 

 11 41 23 00-0253 EA 1 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 3,535.06 199.23 
. 

 11 41 23 00-0254 EA 1-1/2 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 4,140.89 224.14 

. 
 11 41 23 00-0255 EA 2 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 4,789.33 249.04 

. 
 11 41 23 00-0256 EA 3 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 6,042.97 298.84 

XXXXXXX 
. 
 11 41 23 00-0257  208/230 Volt, 3 Phase (11 41 23 00-0250) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0258 EA 3/4 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ....... 3,283.15 174.33 
. 

 11 41 23 00-0259 EA 1 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz .......... 3,532.70 199.23 
. 

 11 41 23 00-0260 EA 1-1/2 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 
Hertz ............................................................................................................................................................................... 4,118.43 224.14 

. 
 11 41 23 00-0261 EA 2 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz .......... 4,750.33 249.04 

. 
 11 41 23 00-0262 EA 3 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz .......... 5,835.55 298.84 

. 
 11 41 23 00-0263 EA 4 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz .......... 8,106.93 348.65 

. 
 11 41 23 00-0264 EA 6 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz .......... 8,611.51 448.26 
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. 
 11 41 23 00-0265 EA 7-1/2 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 

Hertz ............................................................................................................................................................................. 12,319.50 522.98 

XXXXXXX 
. 
 11 41 23 00-0266  Low Temperature Semi-Hermetic System, Outdoor (11 41 23 00-0171) 

Note: Consists of air cooled semi-hermetic condensing unit, evaporator, and standard indoor features as 
described by manufacturer; Bally. 

. 

. 
 11 41 23 00-0267  208/230 Volt, 1 Phase (11 41 23 00-0266) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0268 EA 3/4 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 3,620.56 174.33 

. 
 11 41 23 00-0269 EA 1 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 3,808.07 199.23 

. 
 11 41 23 00-0270 EA 1-1/2 Low Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 

60 Hertz .......................................................................................................................................................................... 4,425.12 224.14 
. 

 11 41 23 00-0271 EA 2 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 5,077.70 249.04 
. 

 11 41 23 00-0272 EA 3 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 6,350.84 298.84 

XXXXXXX 
. 
 11 41 23 00-0273  208/230 Volt, 3 Phase (11 41 23 00-0266) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0274 EA 3/4 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 3,568.56 174.33 

. 
 11 41 23 00-0275 EA 1 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 3,810.43 199.23 

. 
 11 41 23 00-0276 EA 1-1/2 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 

Hertz ............................................................................................................................................................................... 4,416.26 224.14 
. 

 11 41 23 00-0277 EA 2 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 5,033.97 249.04 
. 

 11 41 23 00-0278 EA 3 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 6,163.52 298.84 
. 

 11 41 23 00-0279 EA 4 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 8,920.03 348.65 
. 

 11 41 23 00-0280 EA 6 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 9,476.62 448.26 
. 

 11 41 23 00-0281 EA 7-1/2 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................. 13,253.16 522.98 

XXXXXXX 
. 
 11 41 23 00-0282  Walk-In Refrigerated Boxes Accessories (11 41 23) 
. 
. 
 11 41 23 00-0283  Accessories (11 41 23 00-0282) 
. 
. 

 11 41 23 00-0284 EA Super Door Package, For 36" Or 42" Door ......................................................................................................................... 583.43  
Note: Includes 1/8" diamond-tread on cap and frame (interior and exterior), and 3rd hinge for support. 

. 
 11 41 23 00-0285 EA Super Door Package, For 48" Door .................................................................................................................................... 776.21  

Note: Includes 1/8" diamond-tread on cap and frame (interior and exterior), and 3rd hinge for support. 
. 

 11 41 23 00-0286 EA Super Door Package, For 60" Door .................................................................................................................................... 776.21  
Note: Includes 1/8" diamond-tread on cap and frame (interior and exterior), and 3rd hinge for support. 

. 
 11 41 23 00-0287 EA 14" x 24" Observation Window, Heated .............................................................................................................................. 866.31  

. 
 11 41 23 00-0288 EA Heated Air Vent, Kason ...................................................................................................................................................... 330.81  

. 
 11 41 23 00-0289 EA Heated Air Vent, Bally Polyvinyl Chloride (PVC)................................................................................................................. 743.91  

. 
 11 41 23 00-0290 EA Interior Ramps, For 36" Or 42" Wide Doors ..................................................................................................................... 1,056.94  

. 
 11 41 23 00-0291 EA Interior Ramps, For 48" Wide Doors ................................................................................................................................ 1,153.84  

. 
 11 41 23 00-0292 EA Interior Ramps, For 60" Wide Doors ................................................................................................................................ 1,266.04  

. 
 11 41 23 00-0293 EA Exterior Ramps, For 36" Or 42" Wide Doors ....................................................................................................................... 438.82  

. 
 11 41 23 00-0294 EA Exterior Ramps, For 48" Wide Doors .................................................................................................................................. 789.70  

. 
 11 41 23 00-0295 EA Exterior Ramps, For 60" Wide Doors .................................................................................................................................. 789.70  

. 
 11 41 23 00-0296 EA Field Installed Extra Vapor-Proof Lights ............................................................................................................................. 109.82  

. 
 11 41 23 00-0297 EA Field Installed Fluorescent Lights, 48", 2 Tubes ................................................................................................................. 405.96  

. 
 11 41 23 00-0301 EA Alarm With Digital Thermostat Modularm 75 With Adjustable Setting (Flush Mounted) .................................................. 1,034.96  

. 
 11 41 23 00-0302 EA Alarm With Digital Thermostat Modularm 75B (Battery Backup) (Flush Mounted) .......................................................... 1,086.98  

. 
 11 41 23 00-0303 EA Alarm With Digital Thermostat National TM100 With Adjustable Setting (Flush Mounted) ................................................. 524.96  

. 
 11 41 23 00-0304 EA Locking Devices, 36" Or 42" Wide Locking Bar .................................................................................................................. 301.58  

. 
 11 41 23 00-0305 EA Locking Devices, 48" Wide Locking Bar ............................................................................................................................. 342.38  

. 
 11 41 23 00-0306 EA Locking Devices, 60" Wide Locking Bar ............................................................................................................................. 342.38  

. 
 11 41 23 00-0307 EA Locking Devices, Mortise Dead Bolt (Cooler) ..................................................................................................................... 599.42  

. 
 11 41 23 00-0308 EA Locking Devices, Mortise Dead Bolt (Freezer).................................................................................................................... 734.06  

. 
 11 41 23 00-0309 EA Blast Freezer Kit, For 36" Or 42" Wide Doors .................................................................................................................. 1,183.42  

. 
 11 41 23 00-0310 EA Blast Freezer Kit, For 48" Wide Doors ............................................................................................................................. 1,248.70  

. 
 11 41 23 00-0311 EA Blast Freezer Kit, For 60" Wide Doors ............................................................................................................................. 1,283.38  

. 
 11 41 23 00-0312 EA Hardware Options, Polished For 36" Or 42" Door ................................................................................................................. 56.10  

. 
 11 41 23 00-0313 EA Hardware Options, Polished For 48" Or 60" Door ................................................................................................................. 45.90  

. 
 11 41 23 00-0314 EA Hardware Options, Chrome For 36" Or 42" Door ................................................................................................................ 141.78  

. 
 11 41 23 00-0315 EA Hardware Options, Chrome For 48" Or 60" Door .................................................................................................................. 76.50  

. 
 11 41 23 00-0316 EA Hardware Options, Positive Latch, 36" Or 42" Door ........................................................................................................... 185.19  

. 
 11 41 23 00-0317 EA Hardware Options, Strap Hinges, 36" Or 42" Door ............................................................................................................. 136.23  

. 
 11 41 23 00-0318 EA 4" Screed Door ................................................................................................................................................................... 373.65  

. 
 11 41 23 00-0319 EA Doors Cut For Tile .............................................................................................................................................................. 447.09  

. 
 11 41 23 00-0320 EA 84" High Doors (36" Wide) .................................................................................................................................................. 447.09  

. 
 11 41 23 00-0321 EA Doors Raised Or Lowered In Panel .................................................................................................................................... 986.67  

. 
 11 41 23 00-0322 EA 57-1/2" Door Section ........................................................................................................................................................... 295.11  

. 
 11 41 23 00-0323 EA 3 Way (Interior And Exterior) Light Switches ...................................................................................................................... 245.48  

. 
 11 41 23 00-0324 EA 3 Way (1 Side Only) Light Switch ....................................................................................................................................... 124.94  

. 
 11 41 23 00-0325 EA Structural Support, 5" Reinforcing Ceilings (Every 23") ...................................................................................................... 222.47  

. 
 11 41 23 00-0326 EA Structural Support, 6" Reinforcing Ceilings (Every 23") ...................................................................................................... 279.59  

. 
 11 41 23 00-0327 LF Structural Support, Self-Supporting Standard Angle ............................................................................................................. 30.05  

. 
 11 41 23 00-0328 LF Structural Support, Self-Supporting 6" Channel .................................................................................................................... 38.47  

. 
 11 41 23 00-0329 LF Structural Support, Self-Supporting 8" Channel .................................................................................................................... 55.04  
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. 
 11 41 23 00-0330 LF Structural Support, Self-Supporting 10" Channel .................................................................................................................. 86.91  

. 
 11 41 23 00-0331 LF Structural Support, Suspended Ceiling Support ................................................................................................................... 16.53  

. 
 11 41 23 00-0332 LF Factory Prepared Opening, Foam Cut Opening ..................................................................................................................... 5.36  

. 
 11 41 23 00-0333 LF Factory Prepared Opening, Metal Capped Opening ............................................................................................................. 17.85  

. 
 11 41 23 00-0334 LF Factory Prepared Opening, Wood Framed Opening ............................................................................................................. 17.28  

. 
 11 41 23 00-0335 LF Factory Prepared Opening, Metal Capped Wood Framed Opening ..................................................................................... 27.54  

. 
 11 41 23 00-0336 LF Factory Prepared Opening, Opening For Glass Doors (Doors Provided By Others, No Charge For Opening When 

Glass Door Purchased Through Manufacturer) ................................................................................................................... 22.95  
. 

 11 41 23 00-0337 SF Outdoor Weather Roofs, Aluminum Roof Caps .................................................................................................................... 10.31  
. 

 11 41 23 00-0338 SF Outdoor Weather Roofs, Membrane Roof Caps ..................................................................................................................... 5.61  
. 

 11 41 23 00-0339 SF Outdoor Weather Roofs, Painted Aluminum Roofs ............................................................................................................... 12.81  
. 

 11 41 23 00-0340 SF 1/8" Aluminum Tread Plate ................................................................................................................................................... 30.51  
. 

 11 41 23 00-0341 SF 3/16" Aluminum Tread Plate ................................................................................................................................................. 35.93  
. 

 11 41 23 00-0342 EA Digitemp Display Thermometer (Indoor Exterior Wall) ........................................................................................................ 236.12  
. 

 11 41 23 00-0343 EA 4-1/2" Dial Type Thermometer With 5' Cap Tube ............................................................................................................... 212.66  
. 

 11 41 23 00-0344 EA 6" Dial Type Thermometer With 5' Cap Tube...................................................................................................................... 672.68  
. 

 11 41 23 00-0345 EA 2" Dial Type Thermometer (Standard) .................................................................................................................................. 78.02  
. 

 11 41 23 00-0346 LF Extra Capillary Tubing ............................................................................................................................................................. 9.15  

XXXXXXX 
. 
 11 41 23 00-0347  Partition Wall For Walk-In Refrigerated Boxes (11 41 23 00-0282) 

Note: Includes 36" x 78" door. Sizes listed as 7'-2"/7'-6" are for either 7'-2" or 7'-6" high refrigerated boxes. Sizes 
listed as 8'-2"/8'-6" are for either 8'-2" or 8'-6" high refrigerated boxes. 

. 

. 
 11 41 23 00-0348 EA 5'-10" Length Partition Wall, 7'-2"/7'-6" High .................................................................................................................... 2,409.46  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  116.08 

. 
 11 41 23 00-0349 EA 6'-9-1/2" Length Partition Wall, 7'-2"/7'-6" High ................................................................................................................ 2,623.98  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  126.58 

. 
 11 41 23 00-0350 EA 7'-9" Length Partition Wall, 7'-2"/7'-6" High ...................................................................................................................... 2,699.77  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  130.15 

. 
 11 41 23 00-0351 EA 8'-8-1/2" Length Partition Wall, 7'-2"/7'-6" High ................................................................................................................ 2,918.38  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  140.86 

. 
 11 41 23 00-0352 EA 9'-8" Length Partition Wall, 7'-2"/7'-6" High ...................................................................................................................... 2,859.53  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  137.70 

. 
 11 41 23 00-0353 EA 10'-7-1/2" Length Partition Wall, 7'-2"/7'-6" High .............................................................................................................. 3,073.02  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  148.16 

. 
 11 41 23 00-0354 EA 11'-7" Length Partition Wall, 7'-2"/7'-6" High .................................................................................................................... 3,138.63  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  151.22 

. 
 11 41 23 00-0355 EA 12'-6-1/2" Length Partition Wall, 7'-2"/7'-6" High .............................................................................................................. 3,441.88  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  166.16 

. 
 11 41 23 00-0356 EA 13'-6" Length Partition Wall, 7'-2"/7'-6" High .................................................................................................................... 3,309.60  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  159.32 

. 
 11 41 23 00-0357 EA 14'-5-1/2" Length Partition Wall, 7'-2"/7'-6" High .............................................................................................................. 3,524.12  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  169.83 

. 
 11 41 23 00-0358 EA 15'-5" Length Partition Wall, 7'-2"/7'-6" High .................................................................................................................... 3,605.01  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  173.66 

. 
 11 41 23 00-0359 EA 16'-4-1/2" Length Partition Wall, 7'-2"/7'-6" High .............................................................................................................. 3,820.55  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  184.21 

. 
 11 41 23 00-0360 EA 17'-4" Length Partition Wall, 7'-2"/7'-6" High .................................................................................................................... 4,398.29  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  212.88 

. 
 11 41 23 00-0361 EA 5'-10" Length Partition Wall, 8'-2"/8'-6" High .................................................................................................................... 2,627.74  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  126.99 

. 
 11 41 23 00-0362 EA 6'-9-1/2" Length Partition Wall, 8'-2"/8'-6" High ................................................................................................................ 2,809.62  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  135.86 

. 
 11 41 23 00-0363 EA 7'-9" Length Partition Wall, 8'-2"/8'-6" High ...................................................................................................................... 2,898.67  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  140.10 

. 
 11 41 23 00-0364 EA 8'-8-1/2" Length Partition Wall, 8'-2"/8'-6" High ................................................................................................................ 3,140.74  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  151.98 

. 
 11 41 23 00-0365 EA 9'-8" Length Partition Wall, 8'-2"/8'-6" High ...................................................................................................................... 3,069.65  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  148.21 

. 
 11 41 23 00-0366 EA 10'-7-1/2" Length Partition Wall, 8'-2"/8'-6" High .............................................................................................................. 3,310.68  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  160.04 

. 
 11 41 23 00-0367 EA 11'-7" Length Partition Wall, 8'-2"/8'-6" High .................................................................................................................... 3,400.77  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  164.32 
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. 
 11 41 23 00-0368 EA 12'-6-1/2" Length Partition Wall, 8'-2"/8'-6" High .............................................................................................................. 3,641.80  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  176.15 

. 
 11 41 23 00-0369 EA 13'-6" Length Partition Wall, 8'-2"/8'-6" High .................................................................................................................... 3,570.72  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  172.38 

. 
 11 41 23 00-0370 EA 14'-5-1/2" Length Partition Wall, 8'-2"/8'-6" High .............................................................................................................. 3,811.76  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  184.21 

. 
 11 41 23 00-0371 EA 15'-5" Length Partition Wall, 8'-2"/8'-6" High .................................................................................................................... 3,901.83  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  188.50 

. 
 11 41 23 00-0372 EA 16'-4-1/2" Length Partition Wall, 8'-2"/8'-6" High .............................................................................................................. 4,142.87  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  200.33 

. 
 11 41 23 00-0373 EA 17'-4" Length Partition Wall, 8'-2"/8'-6" High .................................................................................................................... 4,071.77  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume On Both Sides, Add  196.55 

XXXXXXX 
. 
 11 41 23 00-0374  Glass Doors For Walk-In Refrigerated Boxes (11 41 23 00-0282) 

Note: Factory installed, includes lights and 5 tier shelves. 
. 
. 

 11 41 23 00-0375 EA 23" x 67" Glass Door, Displayrite, Coolrite Model ............................................................................................................ 1,012.86  
. 

 11 41 23 00-0376 EA 23" x 73" Glass Door, Displayrite, Coolrite Model ............................................................................................................ 1,106.70  
. 

 11 41 23 00-0377 EA 30" x 67" Glass Door, Displayrite, Coolrite Model ............................................................................................................ 1,115.88  
. 

 11 41 23 00-0378 EA 30" x 73" Glass Door, Displayrite, Coolrite Model ............................................................................................................ 1,234.20  
. 

 11 41 23 00-0379 EA 23" x 67" Glass Door, Displayrite, Freezerite Model ........................................................................................................ 1,354.56  
. 

 11 41 23 00-0380 EA 23" x 73" Glass Door, Displayrite, Freezerite Model ........................................................................................................ 1,440.24  
. 

 11 41 23 00-0381 EA 30" x 67" Glass Door, Displayrite, Freezerite Model ........................................................................................................ 1,445.34  
. 

 11 41 23 00-0382 EA 30" x 73" Glass Door, Displayrite, Freezerite Model ........................................................................................................ 1,681.98  
. 

 11 41 23 00-0383 EA 24" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 1,377.00  
. 

 11 41 23 00-0384 EA 26" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 1,705.44  
. 

 11 41 23 00-0385 EA 30" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 1,820.70  
. 

 11 41 23 00-0386 EA 30x75 Glass Door, Anthony Model 101 ........................................................................................................................... 1,859.46  
. 

 11 41 23 00-0387 EA 24" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 2,097.12  
. 

 11 41 23 00-0388 EA 26" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 2,327.64  
. 

 11 41 23 00-0389 EA 30" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 2,370.48  
. 

 11 41 23 00-0390 EA 30" x 75" Glass Door, Anthony Model 101 ....................................................................................................................... 2,528.58  
. 

 11 41 23 00-0391 EA 23" x 67" Glass Door, Anthony Model 401 ....................................................................................................................... 1,087.32  
. 

 11 41 23 00-0392 EA 26-3/4" x 67" Glass Door, Anthony Model 401 ................................................................................................................. 1,145.46  
. 

 11 41 23 00-0393 EA 30-1/4" x 67" Glass Door, Anthony Model 401 ................................................................................................................. 1,540.20  
. 

 11 41 23 00-0394 EA 30-1/4" x 75" Glass Door, Anthony Model 401 ................................................................................................................. 1,320.90  
. 

 11 41 23 00-0395 EA 23" x 67" Glass Door, Anthony Model 401 ....................................................................................................................... 1,466.76  
. 

 11 41 23 00-0396 EA 26-3/4" x 67" Glass Door, Anthony Model 401 ................................................................................................................. 1,535.10  
. 

 11 41 23 00-0397 EA 30-1/4" x 67" Glass Door, Anthony Model 401 ................................................................................................................. 1,540.20  
. 

 11 41 23 00-0398 EA 30-1/4" x 75" Glass Door, Anthony Model 401 ................................................................................................................. 1,833.96  

XXXXXXX 
. 
 11 41 23 00-0399  Modular Wire Shelving For Walk-In Refrigerated Boxes (11 41 23 00-0282) 
. 
. 

 11 41 23 00-0400 EA 14" x 30" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 380.12  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0401 EA 14" x 36" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 400.83  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0402 EA 14" x 42" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 446.03  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0403 EA 14" x 48" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 470.83  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0404 EA 14" x 60" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 512.26  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0405 EA 18" x 30" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 437.55  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0406 EA 18" x 36" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 449.09  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0407 EA 18" x 42" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 495.31  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0408 EA 18" x 48" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 518.06  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0409 EA 18" x 60" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 591.12  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0410 EA 21" x 30" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 476.63  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0411 EA 21" x 36" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 483.07  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0412 EA 21" x 42" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 549.68  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0413 EA 21" x 48" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 554.08  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0414 EA 21" x 60" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................................. 637.33  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0415 EA 14" x 30" Chrome Modular Wire Shelving, 4 Tier, 63" Posts .............................................................................................. 327.08  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0416 EA 14" x 36" Chrome Modular Wire Shelving, 4 Tier, 63" Posts .............................................................................................. 343.71  
    For Cantilever Shelving, Add  402.00 
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. 
 11 41 23 00-0417 EA 14" x 42" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 376.67  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0418 EA 14" x 48" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 385.15  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0419 EA 14" x 60" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 438.82  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0420 EA 18" x 30" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 360.03  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0421 EA 18" x 36" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 385.85  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0422 EA 18" x 42" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 408.61  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0423 EA 18" x 48" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 415.04  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0424 EA 18" x 60" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 488.10  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0425 EA 21" x 30" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 395.03  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0426 EA 21" x 36" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 410.65  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0427 EA 21" x 42" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 440.54  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0428 EA 21" x 48" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 457.18  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0429 EA 21" x 60" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 532.27  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0430 EA 14" x 30" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,679.46  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0431 EA 14" x 36" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,874.06  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0432 EA 14" x 42" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,911.25  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0433 EA 14" x 48" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,948.45  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0434 EA 14" x 60" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,357.33  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0435 EA 18" x 30" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,762.56  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0436 EA 18" x 36" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,871.90  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0437 EA 18" x 42" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,073.07  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0438 EA 18" x 48" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,156.16  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0439 EA 18" x 60" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,637.21  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0440 EA 21" x 30" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,904.69  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0441 EA 21" x 36" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,079.63  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0442 EA 21" x 42" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,280.78  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0443 EA 21" x 48" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,363.89  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0444 EA 21" x 60" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 3,002.34  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0445 EA 14" x 30" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 448.39  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0446 EA 14" x 36" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 483.38  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0447 EA 14" x 42" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 523.48  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0448 EA 14" x 48" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 560.52  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0449 EA 14" x 60" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 608.08  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0450 EA 18" x 30" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 529.28  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0451 EA 18" x 36" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 542.86  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0452 EA 18" x 42" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 598.26  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0453 EA 18" x 48" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 627.13  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0454 EA 18" x 60" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 715.49  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0455 EA 21" x 30" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 576.52  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0456 EA 21" x 36" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 595.20  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0457 EA 21" x 42" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 657.73  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0458 EA 21" x 48" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 672.34  
    For Cantilever Shelving, Add  472.00 
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. 
 11 41 23 00-0459 EA 21" x 60" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................................. 770.88  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0460 EA 14" x 30" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 384.13  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0461 EA 14" x 36" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 403.82  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0462 EA 14" x 42" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 443.92  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0463 EA 14" x 48" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 453.42  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0464 EA 14" x 60" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 518.32  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0465 EA 18" x 30" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 433.40  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0466 EA 18" x 36" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 463.30  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0467 EA 18" x 42" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 526.86  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0468 EA 18" x 48" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 523.09  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0469 EA 18" x 60" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 584.93  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0470 EA 21" x 30" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 475.54  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0471 EA 21" x 36" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 494.22  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0472 EA 21" x 42" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 531.25  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0473 EA 21" x 48" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 549.94  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0474 EA 21" x 60" Chrome Modular Wire Shelving, 5 Tier, 74" Posts .............................................................................................. 642.36  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0475 EA 14" x 30" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,050.11  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0476 EA 14" x 36" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,292.26  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0477 EA 14" x 42" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,337.66  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0478 EA 14" x 48" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,383.05  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0479 EA 14" x 60" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,891.97  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0480 EA 18" x 30" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,152.89  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0481 EA 18" x 36" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,288.46  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0482 EA 18" x 42" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,538.82  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0483 EA 18" x 48" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,641.60  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0484 EA 18" x 60" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 3,240.70  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0485 EA 21" x 30" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,329.46  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0486 EA 21" x 36" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,547.02  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0487 EA 21" x 42" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,797.37  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0488 EA 21" x 48" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,900.17  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0489 EA 21" x 60" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 3,696.02  

    For Cantilever Shelving, Add  472.00 

XXXXXXX 
. 
 11 41 31  Non-Refrigerated Storage Equipment (11 41) 
. 
. 
 11 41 31 00-0001  Wall Cabinets (11 41 31) 
. 
. 

 11 41 31 00-0002 EA 48" Wall Cabinet With Sliding Doors ................................................................................................................................ 1,723.48 68.12 
Note: 15" deep and 24" high. 

. 
 11 41 31 00-0003 EA 72" Wall Cabinet With Sliding Doors ................................................................................................................................ 2,274.08 89.93 

Note: 15" deep and 24" high. 
. 

 11 41 31 00-0004 EA 72" Wall Cabinet With Hinged Doors ............................................................................................................................... 2,610.16 103.09 
Note: 15" deep and 24" high. 

. 
 11 41 31 00-0005 EA 72" Wall Cabinet With Open Shelves............................................................................................................................... 1,670.48 65.77 

Note: 15" deep and 24" high. 

XXXXXXX 
. 
 11 41 31 00-0006  Mobile Sheet Pan Truck (11 41 31) 
. 
. 

 11 41 31 00-0007 EA  2 Level Mobile Sheet Pan Truck ......................................................................................................................................... 162.47 6.80 

XXXXXXX 
. 
 11 41 31 00-0008  Pot And Utensil Rack (11 41 31) 
. 
. 

 11 41 31 00-0009 EA 70" Bench Type Pot And Utensil Rack ................................................................................................................................ 474.36 20.73 
. 

 11 41 31 00-0010 EA 94" Bench Type Pot And Utensil Rack ................................................................................................................................ 549.51 23.43 



11
 11 Equipment 

11 40 Foodservice Equipment 
11 41 Foodservice Storage Equipment 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 11 - 16  County of San Mateo, Mechanical Works 

. 
 11 41 31 00-0011 EA 94" Ceiling Type Pot And Utensil Rack ............................................................................................................................... 653.38 28.07 

. 
 11 41 31 00-0012 EA 96" Wall Type Pot And Utensil Rack ................................................................................................................................... 355.35 15.33 

XXXXXXX 
. 
 11 41 31 00-0013  Tray And Silverware Cart (11 41 31) 
. 
. 

 11 41 31 00-0014 EA 33" x 22-1/2" x 42" Tray And Silverware Cart .................................................................................................................. 1,639.93 69.97 

XXXXXXX 
. 
 11 41 31 00-0015  Flat Top Utility Units (11 41 31) 
. 
. 

 11 41 31 00-0016 EA 39" x 28-1/2" x 35-3/8" Flat Top Utility Units .................................................................................................................... 1,118.17 47.83 
. 

 11 41 31 00-0017 EA  79-1/2" x 28-1/2" x 35-3/8" Flat Top Utility Units .............................................................................................................. 1,498.35 63.92 

XXXXXXX 
. 
 11 41 33  Foodservice Shelving (11 41) 
. 
. 
 11 41 33 00-0001  Shelving/Racks (11 41 33) 
. 
. 
 11 41 33 00-0002  Stainless Steel Shelving, Louvered, 4-Tier (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0003 EA 20" X 3' Stainless Steel Shelving, Louvered 4-Tier ............................................................................................................. 577.78 43.94 
. 

 11 41 33 00-0004 EA 20" X 4' Stainless Steel Shelving, Louvered 4-Tier ............................................................................................................. 662.25 43.94 
. 

 11 41 33 00-0005 EA 20" X 6' Stainless Steel Shelving, Louvered 4-Tier ............................................................................................................. 819.92 43.94 
. 

 11 41 33 00-0006 EA 24" X 3' Stainless Steel Shelving, Louvered 4-Tier ............................................................................................................. 701.67 43.94 
. 

 11 41 33 00-0007 EA 24" X 4' Stainless Steel Shelving, Louvered 4-Tier ............................................................................................................. 763.61 43.94 
. 

 11 41 33 00-0008 EA  24" X 6' Stainless Steel Shelving, Louvered 4-Tier .......................................................................................................... 1,002.37 43.94 

XXXXXXX 
. 
 11 41 33 00-0009  Stainless Steel Shelving, Flat, 4-Tier (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0010 EA 20" X 3' Stainless Steel Shelving, Flat 4-Tier ...................................................................................................................... 572.15 43.94 
. 

 11 41 33 00-0011 EA 20" X 4' Stainless Steel Shelving, Flat 4-Tier ...................................................................................................................... 645.35 43.94 
. 

 11 41 33 00-0012 EA 20" X 5' Stainless Steel Shelving, Flat 4-Tier ...................................................................................................................... 746.71 43.94 
. 

 11 41 33 00-0013 EA 24" X 3' Stainless Steel Shelving, Flat 4-Tier ...................................................................................................................... 645.35 43.94 
. 

 11 41 33 00-0014 EA 24" X 4' Stainless Steel Shelving, Flat 4-Tier ...................................................................................................................... 752.35 43.94 
. 

 11 41 33 00-0015 EA  24" X 6' Stainless Steel Shelving, Flat 4-Tier ...................................................................................................................... 831.18 43.94 

XXXXXXX 
. 
 11 41 33 00-0016  Galvanized Steel Shelving, Louvered, 4-Tier (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0017 EA 20" X 3' Galvanized Shelving, Louvered 4-Tier ................................................................................................................... 516.30 43.94 
. 

 11 41 33 00-0018 EA 20" X 4' Galvanized Shelving, Louvered 4-Tier ................................................................................................................... 610.24 43.94 
. 

 11 41 33 00-0019 EA 20" X 6' Galvanized Shelving, Louvered 4-Tier ................................................................................................................... 832.47 43.94 
. 

 11 41 33 00-0020 EA 24" X 3' Galvanized Shelving, Louvered 4-Tier ................................................................................................................... 587.33 43.94 
. 

 11 41 33 00-0021 EA 24" X 4' Galvanized Shelving, Louvered 4-Tier ................................................................................................................... 660.64 43.94 
. 

 11 41 33 00-0022 EA  24" X 6' Galvanized Shelving, Louvered 4-Tier ................................................................................................................... 798.11 43.94 

XXXXXXX 
. 
 11 41 33 00-0023  Galvanized Steel Shelving, Flat, 4-Tier (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0024 EA 20" X 3' Galvanized Shelving, Flat 4-Tier ............................................................................................................................ 516.30 43.94 
. 

 11 41 33 00-0025 EA 20" X 4' Galvanized Shelving, Flat 4-Tier ............................................................................................................................ 546.09 43.94 
. 

 11 41 33 00-0026 EA 20" X 6' Galvanized Shelving, Flat 4-Tier ............................................................................................................................ 717.92 43.94 
. 

 11 41 33 00-0027 EA 24" X 3' Galvanized Shelving, Flat 4-Tier ............................................................................................................................ 546.09 43.94 
. 

 11 41 33 00-0028 EA 24" X 4' Galvanized Shelving, Flat 4-Tier ............................................................................................................................ 637.73 43.94 
. 

 11 41 33 00-0029 EA  24" X 6' Galvanized Shelving, Flat 4-Tier ............................................................................................................................ 752.29 43.94 

XXXXXXX 
. 
 11 41 33 00-0030  Stainless Steel Dunnage Rack (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0031 EA 24" X 3' Stainless Steel Dunnage Rack .............................................................................................................................. 408.17 35.14 
. 

 11 41 33 00-0032 EA  24" X 4' Stainless Steel Dunnage Rack .............................................................................................................................. 441.96 35.14 

XXXXXXX 
. 
 11 41 33 00-0033  Galvanized Steel Dunnage Rack (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0034 EA 24" X 3' Galvanized Dunnage Rack .................................................................................................................................... 448.33 35.14 
. 

 11 41 33 00-0035 EA  24" X 4' Galvanized Dunnage Rack .................................................................................................................................... 471.24 35.14 

XXXXXXX 
. 
 11 41 33 00-0036  Mobile Racks (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0037 EA  Mobile Rack With Pan Slide ............................................................................................................................................. 1,380.78 35.14 

XXXXXXX 
. 
 11 41 33 00-0038  Can Racks (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0039 EA Can Rack ......................................................................................................................................................................... 2,068.85 35.14 

XXXXXXX 
. 
 11 42  Food Preparation Equipment (11 40) 
. 
. 
 11 42 13  Food Preparation Appliances (11 42) 
. 
. 
 11 42 13 00-0001  Vertical Cutter Mixers (11 42 13) 
. 
. 

 11 42 13 00-0002 EA Bench Type Mixers, 25 Quart .......................................................................................................................................... 8,180.99 211.93 
. 

 11 42 13 00-0003 EA Bench Type Mixers, 40 Quart .......................................................................................................................................... 9,386.65 211.93 
. 

 11 42 13 00-0004 EA Bench Type Mixers, 80 Quart ........................................................................................................................................ 11,792.55 364.52 
. 

 11 42 13 00-0005 EA  Bench Type Mixers, 130 Quart ...................................................................................................................................... 13,388.54 593.40 
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XXXXXXX 
. 
 11 42 13 00-0006  Choppers (11 42 13) 
. 
. 

 11 42 13 00-0007 EA Choppers, 5 LB ................................................................................................................................................................ 2,084.05 169.55 
. 

 11 42 13 00-0008 EA Choppers, 16 LB .............................................................................................................................................................. 3,053.64 220.40 
. 

 11 42 13 00-0009 EA Choppers, 35 LB - 40 LB ................................................................................................................................................. 5,849.58 271.27 
. 

 11 42 13 00-0010 EA Choppers, 35 LB - 40 LB/Min, 2 HP ................................................................................................................................. 4,843.69 241.00 
. 

 11 42 13 00-0011 EA Choppers, 35 LB - 40 LB/Min, 3 HP ................................................................................................................................. 5,484.89 241.00 

XXXXXXX 
. 
 11 42 13 00-0012  Floor Model Mixer (11 42 13) 
. 
. 

 11 42 13 00-0013 EA Floor Type Mixers, 20 Quart ............................................................................................................................................ 3,892.37 127.16 
. 

 11 42 13 00-0014 EA Floor Type Mixers, 60 Quart ............................................................................................................................................ 9,549.49 84.77 
. 

 11 42 13 00-0015 EA Floor Type Mixers, 80 Quart .......................................................................................................................................... 15,066.41 84.77 
. 

 11 42 13 00-0016 EA  Floor Type Mixers, 140 Quart ........................................................................................................................................ 19,097.64 135.64 

XXXXXXX 
. 
 11 42 13 00-0017  Slicers (11 42 13) 
. 
. 

 11 42 13 00-0018 EA  Slicer With Table .............................................................................................................................................................. 3,265.77 122.41 

XXXXXXX 
. 
 11 42 13 00-0019  Peelers (11 42 13) 
. 
. 

 11 42 13 00-0020 EA Small Peeler .................................................................................................................................................................... 2,256.41 137.75 
. 

 11 42 13 00-0021 EA  Large Peeler .................................................................................................................................................................... 2,401.31 183.70 

XXXXXXX 
. 
 11 42 13 00-0022  Proof Boxes (11 42 13) 
. 
. 

 11 42 13 00-0023 EA 30-1/2" x 22-1/2", Stainless Steel Proof Box .................................................................................................................... 1,160.46 69.97 
. 

 11 42 13 00-0024 EA 30-1/2" x 45", Stainless Steel Proof Box .......................................................................................................................... 1,942.09 117.26 
. 

 11 42 13 00-0025 EA  30-1/2" x 45", Galvanized Proof Box ................................................................................................................................ 1,706.66 53.23 

XXXXXXX 
. 
 11 42 13 00-0026  Non-Insulated Heated Proof Cabinet (11 42 13) 
. 
. 

 11 42 13 00-0027 EA Angle Slide 69-3/4", Solid Door Non Insulated Heated Proof Cabinet ............................................................................. 1,564.41 67.06 
. 

 11 42 13 00-0028 EA Angle Slide 69-3/4", Clear Door Non Insulated Heated Proof Cabinet............................................................................. 1,678.11 71.69 
. 

 11 42 13 00-0029 EA Channel Slide 69-3/4", Solid Door Non Insulated Heated Proof Cabinet ......................................................................... 1,553.79 66.51 
. 

 11 42 13 00-0030 EA  Channel Slide 69-3/4", Clear Door Non Insulated Heated Proof Cabinet ........................................................................ 1,646.81 70.51 

XXXXXXX 
. 
 11 42 13 00-0031  Insulated Heated Proof Cabinet (11 42 13) 
. 
. 

 11 42 13 00-0032 EA 3 Spacing, 69-3/4" High Solid Door Insulated Heated Proof Cabinet .............................................................................. 2,522.29 99.78 
. 

 11 42 13 00-0033 EA  3 Spacing 69-3/4" High Sliding Door Insulated Heated Proof Cabinet ............................................................................. 2,635.84 104.32 

XXXXXXX 
. 
 11 42 13 00-0034  Pass-Thru Hot Food Holding Cabinet (11 42 13) 
. 
. 

 11 42 13 00-0035 EA Single Section, Full Door, Pass-Thru Hot Food Holding Cabinet ..................................................................................... 3,884.30 178.02 
. 

 11 42 13 00-0036 EA Single Section, Half Door, Pass-Thru Hot Food Holding Cabinet .................................................................................... 4,124.40 178.02 
. 

 11 42 13 00-0037 EA Two Section, Full Door, Pass-Thru Hot Food Holding Cabinet ........................................................................................ 5,237.17 186.50 
. 

 11 42 13 00-0038 EA Two Section, Half Door, Pass-Thru Hot Food Holding Cabinet ....................................................................................... 5,727.61 186.50 

XXXXXXX 
. 
 11 42 16  Food Preparation Surfaces (11 42) 
. 
. 
 11 42 16 00-0001  Tables (11 42 16) 
. 
. 
 11 42 16 00-0002  Baker's Table (11 42 16 00-0001) 
. 
. 

 11 42 16 00-0003 EA 4' Open Base Baker's Table ............................................................................................................................................... 757.41 44.49 
. 

 11 42 16 00-0004 EA 10' Open Base Baker's Table .......................................................................................................................................... 1,486.55 87.22 
. 

 11 42 16 00-0005 EA 10' Undershelf Baker's Table ........................................................................................................................................... 1,834.17 107.63 
. 

 11 42 16 00-0006 EA 10' Three Drawers Baker's Table ..................................................................................................................................... 1,967.21 115.56 
. 

 11 42 16 00-0007 EA 10' Bins Baker's Table ..................................................................................................................................................... 2,894.30 170.08 
. 

 11 42 16 00-0008 EA 10' Bins And Drawers Baker's Table ................................................................................................................................ 4,544.88 266.98 

XXXXXXX 
. 
 11 42 16 00-0009  Preparation Table, Stainless Steel, With Undershelf (11 42 16 00-0001) 
. 
. 

 11 42 16 00-0010 EA 30" x 72" Square Edge Stainless Steel Preparation Table With Undershelf ....................................................................... 420.92 23.46 
. 

 11 42 16 00-0011 EA 30" x 72' Marine Edge Stainless Steel Preparation Table With Undershelf ........................................................................ 456.15 28.17 
. 

 11 42 16 00-0012 EA  36" x 96" Marine Edge Stainless Steel Preparation Table With Undershelf ........................................................................ 685.66 38.29 

XXXXXXX 
. 
 11 42 16 00-0013  Preparation Table, Stainless Steel, With Open Front (11 42 16 00-0001) 
. 
. 

 11 42 16 00-0014 EA 30" X 72" Round Edge Stainless Steel Preparation Table With Open Front ....................................................................... 443.21 24.68 
. 

 11 42 16 00-0015 EA 36" X 96" Round Edge Stainless Steel Preparation Table With Open Front ....................................................................... 569.66 31.75 
. 

 11 42 16 00-0016 EA 36" X 96" Square Edge Stainless Steel Preparation Table With Open Front ...................................................................... 489.33 27.30 
. 

 11 42 16 00-0017 EA 36" X 96' Marine Edge Stainless Steel Preparation Table With Open Front ....................................................................... 588.99 32.88 
. 

 11 42 16 00-0018 EA  Roller Utility Drawers Stainless Steel Preparation Table With Open Front ......................................................................... 118.98 6.63 

XXXXXXX 
. 
 11 42 16 00-0019  Mobile Tables (11 42 16 00-0001) 
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. 

. 
 11 42 16 00-0020 EA 21-1/4" x 27-1/2" x 41" Galvanized Mobile Table With Galvanized Top ........................................................................... 1,610.06 21.02 

. 
 11 42 16 00-0021 EA 32-1/4" x 27-1/2" x 41" Galvanized Mobile Table With Galvanized Top .............................................................................. 877.19 25.20 

. 
 11 42 16 00-0022 EA  32-1/4" x 27-1/2" x 41" Stainless Steel Mobile Table With Stainless Steel Top .................................................................. 507.21 28.34 

XXXXXXX 
. 
 11 42 16 00-0023  Hot Food Tables, Stainless Steel, Gas Or Electric (11 42 16 00-0001) 
. 
. 

 11 42 16 00-0024 EA 32-1/4" x 27-1/2" x 41" Stainless Steel Hot Food Tables .................................................................................................... 905.86 50.59 
. 

 11 42 16 00-0025 EA 32-1/4" x 27-1/2" x 21" Stainless Steel Hot Food Tables .................................................................................................... 734.73 41.00 
. 

 11 42 16 00-0026 EA Full Size Pan With Cover Stainless Steel Hot Food Tables .................................................................................................. 60.98 3.40 
. 

 11 42 16 00-0027 EA Set Of Three 1/3 Size With Cover Stainless Steel Hot Food Tables ..................................................................................... 89.21 4.97 
. 

 11 42 16 00-0028 EA 58-1/2", 4 Openings Stainless Steel Hot Food Tables ..................................................................................................... 1,811.86 109.59 
. 

 11 42 16 00-0029 EA  114-1/2", 8 Openings Stainless Steel Hot Food Tables ................................................................................................... 3,605.09 218.65 

XXXXXXX 
. 
 11 42 16 00-0030  Basic Table (11 42 16 00-0001) 
. 
. 

 11 42 16 00-0031 LF  Table, Basic ........................................................................................................................................................................ 253.58 19.54 

XXXXXXX 
. 
 11 42 16 00-0032  Table With Sink (11 42 16) 
. 
. 

 11 42 16 00-0033 LF  Table With Sink ................................................................................................................................................................... 328.95 41.54 

XXXXXXX 
. 
 11 42 23  Food Preparation Scullery Sinks (11 42) 
. 
. 
 11 42 23 00-0001  Stainless Steel Scullery Sinks (11 42 23) 

Note: Excludes faucet. See CSI section 22 42 39 00-0075 for service sink faucets. 
. 
. 

 11 42 23 00-0002 EA Stainless Steel Scullery Sink, Single 30" x 24" x 12" Compartment And Drainboard ....................................................... 2,018.28 174.33 
    For Additional Drain Board, Add  184.40 

. 
 11 42 23 00-0003 EA Stainless Steel Scullery Sink, Double 30" x 24" x 12" Compartment And Drainboard ..................................................... 2,746.83 199.23 

    For Additional Drain Board, Add  256.01 
. 

 11 42 23 00-0004 EA Stainless Steel Scullery Sink, Triple 30" x 24" x 12" Compartment And Drainboard ........................................................ 3,570.97 199.23 
    For Additional Drain Board, Add  337.17 

. 
 11 42 23 00-0005 EA Stainless Steel Scullery Sink, Quad 30" x 24" x 12" Compartment And Drainboard ........................................................ 5,006.69 199.23 

    For Additional Drain Board, Add  480.75 
. 

 11 42 23 00-0006 EA Stainless Steel Pot Sink, Double 20" x 20" x 18" Compartment And Drainboard ............................................................. 3,261.51 199.23 
. 

 11 42 23 00-0007 EA Stainless Steel Scullery Sink, Double 24" x 24" x 14" Compartment And Drainboards (Elkay WNSF8248LR) ............... 4,214.89 199.23 
    For Additional Drain Board, Add  402.81 

XXXXXXX 
. 
 11 44  Food Cooking Equipment (11 40) 
. 
. 
 11 44 13  Commercial Ranges (11 44) 
. 
. 
 11 44 13 00-0001  Range (11 44 13) 
. 
. 

 11 44 13 00-0002 EA Heavy Duty Range, With 34" Open Top Oven ................................................................................................................. 1,947.35 84.77 
. 

 11 44 13 00-0003 EA Range With Fry Top ......................................................................................................................................................... 1,947.35 84.77 
. 

 11 44 13 00-0004 EA Steel Finish Fry Top ......................................................................................................................................................... 4,152.71 131.62 
. 

 11 44 13 00-0005 EA Stainless Top Only Fry Top ............................................................................................................................................. 4,150.29 130.11 
. 

 11 44 13 00-0006 EA Stainless Top And 2 Sides Fry Top.................................................................................................................................. 4,796.23 151.49 
. 

 11 44 13 00-0007 EA Gas Range, Vulcan #260L ............................................................................................................................................... 4,339.79 134.97 
Note: Six 12" burners, open top sections, porcelain on steel aeration plates and grates. 24" griddle/broiler, two 
26-1/4" x 22" x 14-1/2" ovens porcelain on steel liner and aluminized steel construction, nickel plated oven racks. 

XXXXXXX 
. 
 11 44 16  Commercial Ovens (11 44) 
. 
. 
 11 44 16 00-0001  Bake Oven (11 44 16) 
. 
. 

 11 44 16 00-0002 EA Bake Oven - Single Deck ................................................................................................................................................. 4,035.23 127.16 
. 

 11 44 16 00-0003 EA Bake Oven - Double Deck ............................................................................................................................................... 8,188.52 169.55 
. 

 11 44 16 00-0004 EA Bake Oven - Triple Deck ................................................................................................................................................ 11,893.27 169.55 
. 

 11 44 16 00-0005 EA  Rotary Oven, Gas, Medium ........................................................................................................................................... 31,231.75 5,510.18 

XXXXXXX 
. 
 11 44 16 00-0006  Combination Ovens (11 44 16) 

Note: Convection, steam and combination modes. 
. 
. 

 11 44 16 00-0007 EA 35.4" x 34" x 26.6" Half Size Electric Boilerless Combination Oven .............................................................................. 12,251.75 148.35 
. 

 11 44 16 00-0008 EA 35.4" x 45" x 36.8" Full Size Electric Boilerless Combination Oven ............................................................................... 20,044.51 169.55 
. 

 11 44 16 00-0009 EA 35.4" x 34" x 36.8 Half Size Electric Boilerless Combination Oven ................................................................................ 16,580.95 169.55 
. 

 11 44 16 00-0010 EA 35.4" x 45" x 70.4" Full Size Electric Boilerless Combination Oven ............................................................................... 39,869.69 211.93 
. 

 11 44 16 00-0011 EA 35.4" x 34" x 70.4 Half Size Electric Boilerless Combination Oven ................................................................................ 30,306.50 211.93 

XXXXXXX 
. 
 11 44 16 00-0012  Electric Convection Type Oven (11 44 16) 
. 
. 

 11 44 16 00-0013 EA  40" x 45" x 57" Convection Oven ..................................................................................................................................... 6,292.98 144.11 
. 

 11 44 16 00-0014 EA 30" x 25" x 29" Half Size Electric Convection Oven ......................................................................................................... 3,646.74 148.35 
. 

 11 44 16 00-0015 EA 30" x 25" x 66-3/4" Half Size Electric Convection Oven ................................................................................................... 7,377.84 158.94 
. 

 11 44 16 00-0016 EA 40" x 41-1/2" x 56-3/4" Single Deck Electric Convection Oven ........................................................................................ 5,115.91 158.94 
. 

 11 44 16 00-0017 EA 40" x 41-1/2" x 70" Single Deck Electric Convection Oven .............................................................................................. 9,622.39 169.55 

XXXXXXX 
. 
 11 44 16 00-0018  Broiler, Without Oven (11 44 16) 
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. 

. 
 11 44 16 00-0019 EA 69" x 26" x 39" Broiler Without Oven ............................................................................................................................... 5,380.96 135.64 

. 
 11 44 16 00-0020 EA  Conveyor Broiler .............................................................................................................................................................. 4,793.03 157.42 

XXXXXXX 
. 
 11 44 19  Other Commercial Cooking Equipment (11 44) 
. 
. 
 11 44 19 00-0001  Electric Griddle (11 44 19) 
. 
. 

 11 44 19 00-0002 EA 24" Wide x 24" Deep Electric Griddle .............................................................................................................................. 2,218.73 116.56 
. 

 11 44 19 00-0003 EA 36" Wide x 24" Deep Electric Griddle .............................................................................................................................. 3,118.35 116.56 
. 

 11 44 19 00-0004 EA 48" Wide x 24" Deep Electric Griddle .............................................................................................................................. 3,564.37 127.16 
. 

 11 44 19 00-0005 EA 60" Wide x 24" Deep Electric Griddle .............................................................................................................................. 4,246.23 127.16 
. 

 11 44 19 00-0006 EA 72" Wide x 24" Deep Electric Griddle .............................................................................................................................. 5,423.38 137.75 

XXXXXXX 
. 
 11 44 19 00-0007  Fryer, With Submerger (11 44 19) 
. 
. 

 11 44 19 00-0008 EA Single Fryer With Submerger........................................................................................................................................... 2,964.73 135.64 
. 

 11 44 19 00-0009 EA Double Fryer With Submerger ......................................................................................................................................... 5,972.24 169.55 
. 

 11 44 19 00-0010 EA Fryer Battery With Filter Unit (Single 42 LB Capacity) ..................................................................................................... 9,027.51 220.40 
. 

 11 44 19 00-0011 EA  Fryer Battery With Filter Unit (Triple 42 LB Capacity) .................................................................................................... 21,271.38 275.51 
. 

 11 44 19 00-0012 EA 50 LB Capacity, 208 Volt, Electric Fryer .......................................................................................................................... 3,491.36 169.55 
. 

 11 44 19 00-0013 EA 50 LB Capacity, Single Basket Lift, 208 Volt, Electric Fryer ............................................................................................. 5,084.80 178.02 
. 

 11 44 19 00-0014 EA 50 LB Capacity, 480 Volt, Electric Fryer .......................................................................................................................... 3,658.43 169.55 
. 

 11 44 19 00-0015 EA 50 LB Capacity, Single Basket Lift, 480 Volt, Electric Fryer ............................................................................................. 5,251.87 178.02 
. 

 11 44 19 00-0016 EA 85 LB Capacity, Single Basket Lift, 208 Volt, Electric Fryer ........................................................................................... 11,445.56 220.40 
. 

 11 44 19 00-0017 EA 85 LB Capacity, Single Basket Lift, 480 Volt, Electric Fryer ........................................................................................... 11,719.72 220.40 

XXXXXXX 
. 
 11 44 19 00-0018  Kettles, Steam Jacketed (11 44 19) 
. 
. 

 11 44 19 00-0019 EA 5 Gallon Kettle, With Stand .............................................................................................................................................. 3,059.22 107.98 
. 

 11 44 19 00-0020 EA 20 Gallon Kettle With Steam Jacket ................................................................................................................................ 4,040.09 107.98 
. 

 11 44 19 00-0021 EA 40 Gallon Kettle With Steam Jacket ................................................................................................................................ 7,126.21 107.98 
. 

 11 44 19 00-0022 EA  60 Gallon Kettle With Steam Jacket .............................................................................................................................. 11,098.66 107.98 

XXXXXXX 
. 
 11 44 19 00-0023  Steamers, Electric (11 44 19) 
. 
. 
 11 44 19 00-0024  Cooking Equipment/ Steamers (11 44 19 00-0023) 
. 
. 

 11 44 19 00-0025 EA 3 Pan, Electric Countertop Convection Steamer .............................................................................................................. 4,752.80 178.02 
. 

 11 44 19 00-0026 EA 5 Pan, Electric Countertop Convection Steamer .............................................................................................................. 6,224.87 186.50 
. 

 11 44 19 00-0027 EA 3 Pan, Electric Countertop Boilerless/Connectionless Steamer....................................................................................... 4,407.22 178.02 
. 

 11 44 19 00-0028 EA 5 Pan, Electric Countertop Boilerless/Connectionless Steamer....................................................................................... 6,374.08 186.50 

XXXXXXX 
. 
 11 44 19 00-0029  Braising Pans (11 44 19) 
. 
. 

 11 44 19 00-0030 EA 24" x 24", 240 Volt, Tilting Braising Pan........................................................................................................................... 6,407.40 188.20 
. 

 11 44 19 00-0031 EA 24" x 31", 240 Volt, Tilting Braising Pan........................................................................................................................... 6,761.20 197.92 
. 

 11 44 19 00-0032 EA 24" x 41", 240 Volt, Tilting Braising Pan........................................................................................................................... 7,201.21 210.77 
. 

 11 44 19 00-0033 EA 24" x 24", 62,000 BTU/Hour, Tilting Braising Pan ............................................................................................................ 8,352.83 245.42 
. 

 11 44 19 00-0034 EA 24" x 31", 90,000 BTU/Hour, Tilting Braising Pan ............................................................................................................ 8,636.98 252.99 
. 

 11 44 19 00-0035 EA  24" x 41", 120,000 BTU/Hour, Tilting Braising Pan .......................................................................................................... 8,971.47 259.68 

XXXXXXX 
. 
 11 44 19 00-0036  Toasters (11 44 19) 
. 
. 

 11 44 19 00-0037 EA Bun Toaster 3.2 KW ........................................................................................................................................................ 1,260.88 34.02 
. 

 11 44 19 00-0038 EA  Bun Toaster 4.3 KW ........................................................................................................................................................ 1,376.05 37.07 
. 

 11 44 19 00-0039 EA Pop-Up Toaster, 2 Slot ....................................................................................................................................................... 447.40 91.80 
. 

 11 44 19 00-0040 EA  Conveyor Toaster ............................................................................................................................................................... 763.66 137.75 

XXXXXXX 
. 
 11 44 19 00-0041  Microwave Ovens (11 44 19) 
. 
. 

 11 44 19 00-0042 EA 1,000 Watt Commercial Grade Microwave Oven, Freestanding Metallic Cabinet With Dial Timer ..................................... 667.20  
. 

 11 44 19 00-0043 EA 1,000 Watt Commercial Grade Microwave Oven, Freestanding Stainless Steel Cabinet With Digital Display ................... 925.91  

XXXXXXX 
. 
 11 44 19 00-0044  Ceramic Broiler On Storage Base With Doors (11 44 19) 
. 
. 

 11 44 19 00-0045 EA Standard Finish Ceramic Boiler On Storage Base With Doors ........................................................................................ 5,278.96 154.30 
. 

 11 44 19 00-0046 EA Stainless Steel Front Ceramic Boiler On Storage Base With Doors ................................................................................ 5,278.96 154.30 
. 

 11 44 19 00-0047 EA Stainless Steel Front And Sides Ceramic Boiler On Storage Base With Doors ............................................................... 6,561.52 192.63 

XXXXXXX 
. 
 11 44 19 00-0048  Gas Countertop Hot Plate (11 44 19) 
. 
. 

 11 44 19 00-0049 EA  2 Burners Gas Countertop Hot Plate .................................................................................................................................. 673.02 19.65 

XXXXXXX 
. 
 11 46  Food Dispensing Equipment (11 40) 
. 
. 
 11 46 13  Bar Equipment (11 46) 
. 
. 
 11 46 13 00-0001  Soft Serve Machines (11 46 13) 
. 
. 

 11 46 13 00-0002 EA Soft Serve Machines, Medium ......................................................................................................................................... 9,155.87 100.20 
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. 
 11 46 13 00-0003 EA  Soft Serve Machines, Large ........................................................................................................................................... 15,431.74 122.41 

XXXXXXX 
. 
 11 46 13 00-0004  Salad Bars (11 46 13) 
. 
. 

 11 46 13 00-0005 EA 96" Refrigerated Salad Bar With Light 54" Height ............................................................................................................ 7,032.85 418.40 
. 

 11 46 13 00-0006 EA 96" Refrigerated Salad Bar Without Light 54" Height ....................................................................................................... 6,474.30 418.40 
. 

 11 46 13 00-0007 EA 96" Iced Salad Bar Without Light 54" Height .................................................................................................................... 4,509.28 229.88 
. 

 11 46 13 00-0008 EA 79" Iced Salad Bar Without Light 54" Height .................................................................................................................... 3,570.90 188.85 
. 

 11 46 13 00-0009 EA 79" Refrigerated Salad Bar Without Light 54" Height ....................................................................................................... 5,417.66 277.06 
. 

 11 46 13 00-0010 EA 114" Iced Salad Bar 34" Height........................................................................................................................................ 5,927.60 245.42 
. 

 11 46 13 00-0011 EA Salad Bar Tray Fixed ....................................................................................................................................................... 1,164.64 41.57 
. 

 11 46 13 00-0012 EA  Salad Bar Tray Hinged ..................................................................................................................................................... 1,238.27 41.57 

XXXXXXX 
. 
 11 46 16  Service Line Equipment (11 46) 
. 
. 
 11 46 16 00-0001  Food Warmer Holding Station (11 46 16) 
. 
. 

 11 46 16 00-0002 EA Food Warmer Station And Heat Lamp ................................................................................................................................ 465.86 12.56 

XXXXXXX 
. 
 11 46 16 00-0003  Roll And Food Warmers (11 46 16) 
. 
. 

 11 46 16 00-0004 EA One Drawer, 16 Roll Capacity Food Warmer ................................................................................................................... 1,002.50 27.04 
. 

 11 46 16 00-0005 EA  Three Drawer, 36 Roll Capacity Food Warmer ................................................................................................................ 2,294.19 61.93 

XXXXXXX 
. 
 11 46 16 00-0006  Hot Cabinets With Top Wells Electric (11 46 16) 
. 
. 

 11 46 16 00-0007 EA 2 Wells, 2 Compartments Hot Cabinet With Top Wells, Electric ...................................................................................... 5,396.55 154.30 
. 

 11 46 16 00-0008 EA 3 Wells, 3 Compartments Hot Cabinet With Top Wells, Electric ...................................................................................... 7,710.56 221.13 

XXXXXXX 
. 
 11 46 16 00-0009  Portable Hot Food Units (11 46 16) 
. 
. 

 11 46 16 00-0010 EA 44-1/2", 3 Opening Portable Hot Food Unit...................................................................................................................... 1,190.40 34.12 
. 

 11 46 16 00-0011 EA  72-1/2", 5 Opening Portable Hot Food Unit...................................................................................................................... 1,733.22 49.67 

XXXXXXX 
. 
 11 46 16 00-0012  Stationary Hot Food Units (11 46 16) 
. 
. 

 11 46 16 00-0013 EA 44-1/2", 3 Opening Stationary Hot Food Unit ................................................................................................................... 1,071.32 31.42 
. 

 11 46 16 00-0014 EA  72-1/2", 5 Opening Stationary Hot Food Unit ................................................................................................................... 1,580.80 46.32 

XXXXXXX 
. 
 11 46 16 00-0015  Serving Counters (11 46 16) 
. 
. 

 11 46 16 00-0016 LF 11" Deep, Tray Slide With 3 Raised Reinforced Ribs And Backing Plate, 316 Stainless Steel Solid Surface, 
Straight Section ................................................................................................................................................................... 99.41 34.59 

. 
 11 46 16 00-0017 LF  11" Deep, Tray Slide With 3 Raised Reinforced Ribs And Backing Plate, 316 Stainless Steel Solid Surface, 

Curved Section .................................................................................................................................................................. 127.41 52.98 

XXXXXXX 
. 
 11 46 16 00-0018  Drop-In Equipment (11 46 16) 
. 
. 

 11 46 16 00-0019 EA Hot Food Well, Rectangular ................................................................................................................................................ 430.08 110.20 
. 

 11 46 16 00-0020 EA Hot Food Well, Circular ....................................................................................................................................................... 397.31 110.20 
. 

 11 46 16 00-0021 EA Refrigerated Well, 2 Compartment................................................................................................................................... 1,008.76 110.20 
. 

 11 46 16 00-0022 EA Refrigerated Well, 3 Compartment................................................................................................................................... 1,143.63 122.41 
. 

 11 46 16 00-0023 EA Refrigerated Well, 4 Compartment................................................................................................................................... 1,298.13 137.75 
. 

 11 46 16 00-0024 EA  Frost Cold Plate ............................................................................................................................................................... 1,571.76 122.41 

XXXXXXX 
. 
 11 46 16 00-0025  Beverage Dispensing (11 46 16) 
. 
. 

 11 46 16 00-0026 EA Coffee Urn, Twin 3 Gallon ................................................................................................................................................ 2,589.78 193.30 
. 

 11 46 16 00-0027 EA Coffee Urn, Twin 6 Gallon ................................................................................................................................................ 3,686.29 270.57 
. 

 11 46 16 00-0028 EA Coffee Brewer, 5 Burner .................................................................................................................................................. 1,123.68 193.30 
. 

 11 46 16 00-0029 EA Hot Chocolate Dispenser ................................................................................................................................................. 1,080.04 159.21 
. 

 11 46 16 00-0030 EA Iced Tea Brewer............................................................................................................................................................... 1,546.90 159.21 
. 

 11 46 16 00-0031 EA Juice Dispenser (Concentrate)......................................................................................................................................... 1,144.60 244.65 
. 

 11 46 16 00-0032 EA Jet Spray Dispenser ......................................................................................................................................................... 1,595.52 244.91 
. 

 11 46 16 00-0033 EA Milk Dispenser, Bulk, 2 Flavor.......................................................................................................................................... 1,320.62 137.75 
. 

 11 46 16 00-0034 EA  Milk Dispenser, Bulk, 3 Flavor.......................................................................................................................................... 1,787.48 137.75 

XXXXXXX 
. 
 11 46 16 00-0035  Dish Dispensers (11 46 16) 
. 
. 

 11 46 16 00-0036 EA Dish Dispenser, 12", Drop-in ............................................................................................................................................... 518.71 25.09 
. 

 11 46 16 00-0037 EA Dish Dispenser, Mobile .................................................................................................................................................... 1,611.50 29.32 
. 

 11 46 16 00-0038 EA Cup And Glass Dispenser, Drop-in ..................................................................................................................................... 889.96 78.03 
. 

 11 46 16 00-0039 EA  Disposable Cup Dispenser, Drop-in .................................................................................................................................... 321.81 17.57 

XXXXXXX 
. 
 11 46 16 00-0040  Tray And Silver Dispensers (11 46 16) 
. 
. 

 11 46 16 00-0041 EA Tray And Silver Dispensers Mobile .................................................................................................................................. 2,010.69 17.57 

XXXXXXX 
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. 
 11 46 16 00-0042  Condiment Dispensers (11 46 16) 
. 
. 

 11 46 16 00-0043 EA Butter Pat Dispenser ........................................................................................................................................................... 120.93 22.01 
. 

 11 46 16 00-0044 EA  Bread Dispenser, Counter Top ........................................................................................................................................... 335.52 22.01 

XXXXXXX 
. 
 11 46 16 00-0045  Sandwich Rack Warmer (11 46 16) 
. 
. 

 11 46 16 00-0046 EA  18 Compartment, 2 Tier Sandwich Rack Warmer ............................................................................................................ 2,536.82 100.21 

XXXXXXX 
. 
 11 46 16 00-0047  Mobile Bread Counter (11 46 16) 
. 
. 

 11 46 16 00-0048 EA Mobile Bread And Roll Counter ....................................................................................................................................... 5,821.97 225.29 

XXXXXXX 
. 
 11 46 16 00-0049  Open Service Stand (11 46 16) 
. 
. 

 11 46 16 00-0050 EA 6' Open Service Stand ..................................................................................................................................................... 2,269.54 96.64 
. 

 11 46 16 00-0051 LF  Each Additional Ft Over 6 Ft Add ....................................................................................................................................... 310.45 13.06 

XXXXXXX 
. 
 11 46 16 00-0052  Mobile Serving Stand Unit (11 46 16) 
. 
. 

 11 46 16 00-0053 EA 36" Mobile Serving Stand Unit ......................................................................................................................................... 1,985.51 92.43 
. 

 11 46 16 00-0054 EA  96" Mobile Serving Stand Unit ......................................................................................................................................... 3,257.99 138.53 

XXXXXXX 
. 
 11 46 16 00-0055  Reach-In Heated Cabinets (11 46 16) 
. 
. 

 11 46 16 00-0056 EA Heated Cabinet, Reach-in, 1 Compartment ..................................................................................................................... 3,968.30 141.32 
. 

 11 46 16 00-0057 EA Heated Cabinet, Reach-in, 2 Compartment ..................................................................................................................... 5,712.08 177.77 
. 

 11 46 16 00-0058 EA Heated Cabinet, 1 Compartment, Pass-Through Roll-In ................................................................................................. 4,152.58 141.32 
. 

 11 46 16 00-0059 EA  Heated Cabinet, Pass-Through, Roll-In 2 Compartment ................................................................................................. 5,979.91 177.77 

XXXXXXX 
. 
 11 46 16 00-0060  Mobile Heated Cabinets (11 46 16) 
. 
. 

 11 46 16 00-0061 EA  Heated Cabinet, Mobile ................................................................................................................................................... 4,428.84 43.94 

XXXXXXX 
. 
 11 46 19  Soda Fountain Equipment (11 46) 
. 
. 
 11 46 19 00-0001  Carbonated Beverage Dispensing (11 46 19) 
. 
. 

 11 46 19 00-0002 EA Carbonated Beverage Dispenser ..................................................................................................................................... 2,833.05 344.42 
. 

 11 46 19 00-0003 EA Carbonated Beverage Dispenser With 90 LB Ice ............................................................................................................ 4,461.43 393.60 
. 

 11 46 19 00-0004 EA Carbonated Beverage Dispenser With 150 LB Ice .......................................................................................................... 8,165.52 551.02 

XXXXXXX 
. 
 11 46 19 00-0005  Beverage Chilling Systems (11 46 19) 
. 
. 

 11 46 19 00-0006 EA Beverage Chiller, Small ................................................................................................................................................... 4,277.05 332.01 
. 

 11 46 19 00-0007 EA  Beverage Chiller, Large ................................................................................................................................................... 7,893.17 498.07 

XXXXXXX 
. 
 11 46 83  Ice Machines (11 46) 
. 
. 
 11 46 83 00-0001  Ice Cube Maker (11 46 83) 
. 
. 

 11 46 83 00-0002 EA 101 LB/Day, Self Contained Ice Maker With Built-In Bin ................................................................................................. 1,812.76 148.35 
. 

 11 46 83 00-0003 EA 201 LB/Day, Self Contained Ice Maker With Built-In Bin ................................................................................................. 2,141.56 158.94 
. 

 11 46 83 00-0004 EA 260 LB/Day, Self Contained Ice Maker With Built-In Bin ................................................................................................. 2,448.38 169.55 
. 

 11 46 83 00-0005 EA 320 LB/Day, Modular Ice Maker Without Bin ................................................................................................................... 2,163.53 158.94 
. 

 11 46 83 00-0006 EA 451 LB/Day, Modular Ice Maker Without Bin ................................................................................................................... 2,348.89 169.55 
. 

 11 46 83 00-0007 EA 600 LB/Day, Modular Ice Maker Without Bin ................................................................................................................... 2,672.50 169.55 
. 

 11 46 83 00-0008 EA 901 LB/Day, Modular Ice Maker Without Bin ................................................................................................................... 3,778.61 180.14 
. 

 11 46 83 00-0009 EA 1301 LB/Day, Modular Ice Maker Without Bin ................................................................................................................. 4,271.26 180.14 
. 

 11 46 83 00-0010 EA 1601 LB/Day, Modular Ice Maker Without Bin ................................................................................................................. 5,131.17 190.74 
. 

 11 46 83 00-0011 EA 1900 LB/Day, Modular Ice Maker Without Bin ................................................................................................................. 5,654.71 190.74 

XXXXXXX 
. 
 11 46 83 00-0012  Ice Flakers (11 46 83) 
. 
. 

 11 46 83 00-0013 EA Ice Flakers, 300 LB/Day .................................................................................................................................................. 3,514.91 541.30 
. 

 11 46 83 00-0014 EA Ice Flakers, 600 LB/Day .................................................................................................................................................. 6,294.56 866.10 
. 

 11 46 83 00-0015 EA Ice Flakers, 1,000 LB/Day................................................................................................................................................ 7,862.64 1,190.88 
. 

 11 46 83 00-0016 EA  Ice Flakers, 2,000 LB/Day................................................................................................................................................ 9,498.64 1,299.14 

XXXXXXX 
. 
 11 46 83 00-0017  Ice Storage Bins (11 46 83) 
. 
. 

 11 46 83 00-0018 EA 260 LB Stainless Steel Ice Storage Bin .............................................................................................................................. 887.65 105.46 
. 

 11 46 83 00-0019 EA 360 LB Stainless Steel Ice Storage Bin .............................................................................................................................. 966.75 105.46 
. 

 11 46 83 00-0020 EA 550 LB Stainless Steel Ice Storage Bin ........................................................................................................................... 1,195.25 114.24 
. 

 11 46 83 00-0021 EA 660 LB Stainless Steel Ice Storage Bin ........................................................................................................................... 1,283.14 114.24 
. 

 11 46 83 00-0022 EA 1150 LB Stainless Steel Ice Storage Bin ......................................................................................................................... 2,399.31 123.04 

XXXXXXX 
. 
 11 48  Foodservice Cleaning and Disposal Equipment (11 40) 
. 
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. 
 11 48 13  Commercial Dishwashers (11 48) 
. 
. 
 11 48 13 00-0001  Sprays And Hoses (11 48 13) 
. 
. 
 11 48 13 00-0002  Sprays, Fillers (11 48 13 00-0001) 
. 
. 

 11 48 13 00-0003 EA Pre-Rinse Spray.................................................................................................................................................................. 363.12 79.15 
. 

 11 48 13 00-0004 EA  Kettle Fillers ........................................................................................................................................................................ 322.17 79.15 

XXXXXXX 
. 
 11 48 13 00-0005  Hoses (11 48 13 00-0001) 
. 
. 

 11 48 13 00-0006 EA Hose Reel ........................................................................................................................................................................... 435.75 95.02 
. 

 11 48 13 00-0007 EA Wash-Down Hose ............................................................................................................................................................... 353.84 95.02 
. 

 11 48 13 00-0008 EA Hose Reel And Spray System With Accessories (Chicago 535NF) ................................................................................. 1,311.14  

XXXXXXX 
. 
 11 48 13 00-0009  Rack Type Dishwasher (11 48 13) 
. 
. 

 11 48 13 00-0010 EA Dishwasher, 1 Tank And 190 Racks/Hour ....................................................................................................................... 7,220.92 216.46 
. 

 11 48 13 00-0011 EA Dishwasher, 2 Tanks And 234 Racks/Hour ................................................................................................................... 11,976.40 303.05 
. 

 11 48 13 00-0012 EA Dishwasher, 2 Tanks And 265 Racks/Hour ................................................................................................................... 14,401.72 324.69 
. 

 11 48 13 00-0013 EA Dishwasher, Automatic - 100 Meals/Hour ...................................................................................................................... 11,459.96 162.34 
. 

 11 48 13 00-0014 EA Dishwasher, Machine Rack ........................................................................................................................................... 13,540.01 451.00 
. 

 11 48 13 00-0015 EA  Dishwasher, Hobart LX30-H ............................................................................................................................................ 3,650.02 189.40 

XXXXXXX 
. 
 11 48 13 00-0016  Exhaust Hood Dishwasher (11 48 13) 
. 
. 

 11 48 13 00-0017 EA 4' x 4' x 2' Dishwasher Exhaust Hood Stainless Steel With Gutter On All Sides .............................................................. 1,515.64 191.04 
. 

 11 48 13 00-0018 EA  4' x 4' x 7' Dishwasher Exhaust Hood Stainless Steel With Gutter On All Sides .............................................................. 2,518.64 229.25 

XXXXXXX 
. 
 11 48 13 00-0019  Dish Tables (11 48 13) 
. 
. 

 11 48 13 00-0020 LF Clean/Soiled Dish Table, Basic ........................................................................................................................................... 194.81 41.54 
. 

 11 48 13 00-0021 LF Clean/Soiled Dish Table With Trough ................................................................................................................................. 303.88 62.26 
. 

 11 48 13 00-0022 LF  Clean/Soiled Dish Table, Maximum .................................................................................................................................... 374.06 82.98 

XXXXXXX 
. 
 11 48 16  Food Waste Disposers (11 48) 
. 
. 
 11 48 16 00-0001  Garbage Disposals (11 48 16) 

Note: Manual switch. 
. 
. 

 11 48 16 00-0002 EA Garbage Disposal 1.5 HP At 100 GPH ............................................................................................................................ 2,079.23 162.34 
. 

 11 48 16 00-0003 EA Garbage Disposal 3 HP At 120 GPH ............................................................................................................................... 3,154.15 108.23 
. 

 11 48 16 00-0004 EA Garbage Disposal 5 HP At 250 GPH ............................................................................................................................... 3,754.16 216.46 
. 

 11 48 16 00-0005 EA Garbage Disposal 7-1/2 HP ............................................................................................................................................. 5,137.55 215.16 

XXXXXXX 
. 
 11 48 16 00-0006  Pulper/Extractors (11 48 16) 
. 
. 

 11 48 16 00-0007 EA  5 HP, Pulper/Extractor, Close-Coupled ............................................................................................................................ 4,559.91 225.44 

XXXXXXX 
. 
 11 50  Educational And Scientific Equipment (11) 
. 
. 
 11 52  Audio-Visual Equipment (11 50) 
. 
. 
 11 52 13  Projection Screens (11 52) 
. 
. 
 11 52 13 13  Fixed Projection Screens (11 52 13) 
. 
. 
 11 52 13 13-0001  Screens (11 52 13 13) 
. 
. 
 11 52 13 13-0002  Pull Down Project Screen, Matte White Or Glass Beaded (Da-Lite Model B) 

(11 52 13 13-0001) 
. 
. 

 11 52 13 13-0003 EA 40" x 40" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 191.16 61.07 
    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0004 EA 50" x 50" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 231.69 78.53 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0005 EA 60" x 60" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 307.13 109.07 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0006 EA 70" x 70" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 360.76 130.88 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0007 EA 84" x 84" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 551.64 196.32 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 
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. 
 11 52 13 13-0008 EA 96" x 96" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 635.26 218.13 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0009 EA 64" x 84" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 438.20 139.60 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0010 EA 72" x 96" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 518.01 174.50 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0011 EA 43" x 57" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 257.32 74.16 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0012 EA 50" x 67" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 358.41 104.70 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0013 EA 55" x 77" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 394.58 117.79 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0014 EA 60" x 80" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 422.03 126.51 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0015 EA 69" x 92" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 494.38 152.69 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0016 EA 45" x 80" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 387.13 109.07 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0017 EA 52" x 92" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 442.03 126.51 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

XXXXXXX 
. 
 11 52 13 13-0018  Heavy Duty Pull Down Project Screen, Matte White Or Glass Beaded (Da-

Lite Model C) (11 52 13 13-0001) 
. 
. 

 11 52 13 13-0019 EA 50" x 50" Pull Down Projection Screen (Da-Lite C) ............................................................................................................. 371.69 78.53 
    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0020 EA 60" x 60" Pull Down Projection Screen (Da-Lite C) ............................................................................................................. 457.13 109.07 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0021 EA 70" x 70" Pull Down Projection Screen (Da-Lite C) ............................................................................................................. 555.66 148.32 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0022 EA 84" x 84" Pull Down Projection Screen (Da-Lite C) ............................................................................................................. 671.64 196.32 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0023 EA 6' x 8' Pull Down Projection Screen (Da-Lite C) .................................................................................................................. 720.36 200.67 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0024 EA 8' x 8' Pull Down Projection Screen (Da-Lite C) .................................................................................................................. 775.26 218.13 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0025 EA 7' x 9' Pull Down Projection Screen (Da-Lite C) .................................................................................................................. 785.26 218.13 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0026 EA 9' x 9' Pull Down Projection Screen (Da-Lite C) .................................................................................................................. 841.43 231.22 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0027 EA 8' x 10' Pull Down Projection Screen (Da-Lite C) ................................................................................................................ 897.61 244.30 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0028 EA 10' x 10' Pull Down Projection Screen (Da-Lite C) .............................................................................................................. 962.50 261.76 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 
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. 
 11 52 13 13-0029 EA 9' x 12' Pull Down Projection Screen (Da-Lite C) ............................................................................................................. 1,042.50 261.76 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0030 EA 12' x 12' Pull Down Projection Screen (Da-Lite C) ........................................................................................................... 1,257.01 349.01 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

XXXXXXX 
. 
 11 52 13 13-0031  Heavy Duty Pull Down Project Screen, Matte White Or Glass Beaded (Da-

Lite Model C With CSR) (11 52 13 13-0001) 
Note: With controlled screen return. 

. 

. 
 11 52 13 13-0032 EA 60" x 60" Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ................................ 657.13 109.07 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0033 EA 70" x 70" Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ................................ 765.66 148.32 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0034 EA 84" x 84" Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ................................ 881.64 196.32 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0035 EA 6' x 8' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ..................................... 920.36 200.67 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0036 EA 8' x 8' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ..................................... 985.26 218.13 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0037 EA 7' x 9' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ..................................... 995.26 218.13 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0038 EA 9' x 9' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) .................................. 1,051.43 231.22 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0039 EA 8' x 10' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ................................ 1,078.89 239.94 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0040 EA 10' x 10' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) .............................. 1,202.50 261.76 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0041 EA 9' x 12' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ................................ 1,292.50 261.76 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0042 EA 12' x 12' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) .............................. 1,527.01 349.01 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

XXXXXXX 
. 
 11 52 13 13-0043  Electric Project Screen, Matte White Or Glass Beaded (Da-Lite 

Cosmopolitan Electrol) (11 52 13 13-0001) 
Note: Heavy-duty screen for exposed installation. 

. 

. 
 11 52 13 13-0044 EA 50" x 50" Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ..................................... 1,314.63 98.16 

. 
 11 52 13 13-0045 EA 60" x 60" Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ..................................... 1,349.79 109.07 

. 
 11 52 13 13-0046 EA 70" x 70" Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ..................................... 1,418.77 130.88 

. 
 11 52 13 13-0047 EA 84" x 84" Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ..................................... 1,664.42 196.32 

. 
 11 52 13 13-0048 EA 6' x 8' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) .......................................... 1,705.17 200.67 

. 
 11 52 13 13-0049 EA 8' x 8' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) .......................................... 1,813.46 218.13 

. 
 11 52 13 13-0050 EA 7' x 9' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) .......................................... 1,846.83 218.13 

. 
 11 52 13 13-0051 EA 9' x 9' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) .......................................... 1,941.42 233.39 

. 
 11 52 13 13-0052 EA 8' x 10' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ........................................ 2,052.64 244.30 

. 
 11 52 13 13-0053 EA 10' x 10' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ...................................... 2,131.57 261.76 

. 
 11 52 13 13-0054 EA 9' x 12' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ........................................ 2,191.62 261.76 

. 
 11 52 13 13-0055 EA 12' x 12' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ...................................... 2,470.23 349.01 

XXXXXXX 
. 
 11 52 13 13-0056  Electric Project Screen, Matte White Or Glass Beaded (Da-Lite 

Professional Electrol) (11 52 13 13-0001) 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 

. 
 11 52 13 13-0057 EA 9' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol)........................................................ 2,222.50 261.76 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0058 EA 12' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol)...................................................... 2,477.01 349.01 
Note: Heavy-duty screen for exposed or recessed installation without doors. 
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. 
 11 52 13 13-0059 EA 14' x 14' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ..................................................... 3,024.26 392.64 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0060 EA 12' x 16' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ..................................................... 3,211.51 436.26 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 
 11 52 13 13-0061 EA 16' x 16' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ..................................................... 3,486.02 523.51 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0062 EA 13.5' x 18' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) .................................................. 3,873.27 567.13 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 
 11 52 13 13-0063 EA 18' x 18' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ..................................................... 4,230.52 610.76 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0064 EA 15' x 20' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ..................................................... 4,430.52 610.76 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 
 11 52 13 13-0065 EA 20' x 20' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ..................................................... 4,815.03 698.01 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0066 EA 11' x 22' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ..................................................... 4,373.27 567.13 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 
 11 52 13 13-0067 EA 16.5' x 22' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) .................................................. 4,735.03 698.01 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0068 EA 22' x 22' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ..................................................... 5,009.52 785.26 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 
 11 52 13 13-0069 EA 12' x 24' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ..................................................... 4,660.52 610.76 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0070 EA 18' x 24' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ..................................................... 6,009.52 785.26 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

XXXXXXX 
. 
 11 52 13 13-0071  Electric Project Screen, Matte White Or Glass Beaded (Da-Lite Executive 

Electrol) (11 52 13 13-0001) 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 

. 
 11 52 13 13-0072 EA 50" x 50" Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ........................................................ 1,895.32 98.16 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0073 EA 60" x 60" Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ........................................................ 1,947.13 109.07 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0074 EA 70" x 70" Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ........................................................ 2,010.76 130.88 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0075 EA 84" x 84" Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ........................................................ 2,211.64 196.32 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0076 EA 6' x 8' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol).............................................................. 2,240.36 200.67 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0077 EA 8' x 8' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol).............................................................. 2,335.26 218.13 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0078 EA 7' x 9' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol).............................................................. 2,395.26 218.13 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0079 EA 9' x 9' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol).............................................................. 2,455.80 233.39 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0080 EA 8' x 10' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol)............................................................ 2,527.61 244.30 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0081 EA 10' x 10' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol).......................................................... 2,602.50 261.76 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0082 EA 9' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol)............................................................ 2,622.50 261.76 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0083 EA 12' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol).......................................................... 2,897.01 349.01 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0084 EA 10.6' x 14' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ....................................................... 3,100.63 370.82 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0085 EA 14' x 14' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol).......................................................... 3,244.26 392.64 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0086 EA 12' x 16' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol).......................................................... 3,551.51 436.26 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0087 EA 16' x 16' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol).......................................................... 3,776.02 523.51 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

XXXXXXX 
. 
 11 52 13 13-0088  Electric Project Screen, Matte White Or Glass Beaded (Da-Lite Senior 

Electrol) (11 52 13 13-0001) 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 

. 
 11 52 13 13-0089 EA 50" x 50" Electric Projection Screen (Da-Lite Senior Electrol) ......................................................................................... 1,591.32 98.16 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0090 EA 60" x 60" Electric Projection Screen (Da-Lite Senior Electrol) ......................................................................................... 1,648.94 119.97 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0091 EA 70" x 70" Electric Projection Screen (Da-Lite Senior Electrol) ......................................................................................... 1,679.76 130.88 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0092 EA 84" x 84" Electric Projection Screen (Da-Lite Senior Electrol) ......................................................................................... 1,839.64 196.32 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0093 EA 6' x 8' Electric Projection Screen (Da-Lite Senior Electrol) .............................................................................................. 1,857.36 200.67 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0094 EA 8' x 8' Electric Projection Screen (Da-Lite Senior Electrol) .............................................................................................. 1,930.26 218.13 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0095 EA 7' x 9' Electric Projection Screen (Da-Lite Senior Electrol) .............................................................................................. 1,983.26 218.13 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0096 EA 9' x 9' Electric Projection Screen (Da-Lite Senior Electrol) .............................................................................................. 2,084.80 233.39 
Note: Heavy duty screen for recessed or exposed installation. 
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. 
 11 52 13 13-0097 EA 8' x 10' Electric Projection Screen (Da-Lite Senior Electrol) ............................................................................................. 2,120.61 244.30 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0098 EA 10' x 10' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 2,198.51 261.76 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0099 EA 9' x 12' Electric Projection Screen (Da-Lite Senior Electrol) ............................................................................................. 2,245.76 305.38 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0100 EA 12' x 12' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 2,473.01 349.01 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0101 EA 10'-6" x 14' Electric Projection Screen (Da-Lite Senior Electrol) ...................................................................................... 3,014.63 370.82 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0102 EA 14' x 14' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 3,153.26 392.64 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0103 EA 12' x 16' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 3,425.51 436.26 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0104 EA 16' x 16' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 3,642.02 523.51 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0105 EA 13'-6" x 18' Electric Projection Screen (Da-Lite Senior Electrol) ...................................................................................... 3,964.27 567.13 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0106 EA 18' x 18' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 4,218.52 610.76 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0107 EA 15' x 20' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 4,364.52 610.76 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0108 EA 20' x 20' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 4,851.03 698.01 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0109 EA 50" x 67" Electric Projection Screen (Da-Lite Senior Electrol) ......................................................................................... 1,679.76 130.88 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0110 EA 60" x 80" Electric Projection Screen (Da-Lite Senior Electrol) ......................................................................................... 1,796.01 174.50 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0111 EA 69" x 92" Electric Projection Screen (Da-Lite Senior Electrol) ......................................................................................... 1,848.64 196.32 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0112 EA 87" x 116" Electric Projection Screen (Da-Lite Senior Electrol)........................................................................................ 2,130.61 244.30 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0113 EA 105" x 140" Electric Projection Screen (Da-Lite Senior Electrol)...................................................................................... 2,328.76 305.38 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0114 EA 123" x 164" Electric Projection Screen (Da-Lite Senior Electrol)...................................................................................... 2,902.26 392.64 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0115 EA 141" x 188" Electric Projection Screen (Da-Lite Senior Electrol)...................................................................................... 3,152.77 479.89 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0116 EA 12' x 24' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 5,335.77 654.38 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0117 EA 45" x 80" Electric Projection Screen (Da-Lite Senior Electrol) ......................................................................................... 1,801.01 174.50 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0118 EA 52" x 92" Electric Projection Screen (Da-Lite Senior Electrol) ......................................................................................... 1,863.64 196.32 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0119 EA 54" x 96" Electric Projection Screen (Da-Lite Senior Electrol) ......................................................................................... 1,918.81 209.41 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0120 EA 58" x 104" Electric Projection Screen (Da-Lite Senior Electrol)........................................................................................ 1,962.71 226.85 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0121 EA 65" x 116" Electric Projection Screen (Da-Lite Senior Electrol)........................................................................................ 2,082.61 244.30 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0122 EA 78" x 139" Electric Projection Screen (Da-Lite Senior Electrol)........................................................................................ 2,290.76 305.38 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0123 EA 92" x 164" Electric Projection Screen (Da-Lite Senior Electrol)........................................................................................ 2,875.26 392.64 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0124 EA 106" x 188" Electric Projection Screen (Da-Lite Senior Electrol)...................................................................................... 3,351.77 479.89 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0125 EA 119" x 212" Electric Projection Screen (Da-Lite Senior Electrol)...................................................................................... 4,051.27 567.13 

Note: Heavy duty screen for recessed or exposed installation. 

XXXXXXX 
. 
 11 52 13 13-0126  Electric Project Screen, Matte White Or Glass Beaded (Da-Lite Boardroom 

Electrol) (11 52 13 13-0001) 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 

. 
 11 52 13 13-0127 EA 50" x 50" Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ...................................................... 2,522.35 98.16 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0128 EA 60" x 60" Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ...................................................... 2,576.19 109.07 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0129 EA 70" x 70" Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ...................................................... 2,643.84 130.88 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0130 EA 84" x 84" Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ...................................................... 2,857.46 196.32 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0131 EA 6' x 8' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ........................................................... 2,892.87 200.67 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0132 EA 8' x 8' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ........................................................... 2,985.16 218.13 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0133 EA 7' x 9' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ........................................................... 3,074.57 218.13 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0134 EA 9' x 9' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ........................................................... 3,162.49 233.39 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0135 EA 8' x 10' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol).......................................................... 3,227.00 244.30 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0136 EA 10' x 10' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol)........................................................ 3,329.95 261.76 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 
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. 
 11 52 13 13-0137 EA 9' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ......................................................... 3,422.03 261.76 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0138 EA 12' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ....................................................... 3,673.95 349.01 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

XXXXXXX 
. 
 11 52 13 13-0139  Electric Ascending Project Screen, Matte White, Glass Beaded (Da-Lite 

Ascender Electrol) (11 52 13 13-0001) 
Note: High contrast matte white, video spectrum or high power. Includes a motorized spring assisted scissors 
mechanism which raises the screen surface from the housing ensuring smooth operation. A trap door housing 
keeps the screen and lift mechanism hidden until the screen is activated. 

. 

. 
 11 52 13 13-0140 EA 60" x 80" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ................................................................... 4,815.26 218.13 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0141 EA 69" x 92" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ................................................................... 5,182.50 261.76 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0142 EA 87" x 116" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ................................................................. 6,124.26 392.64 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0143 EA 105" x 140" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ............................................................... 7,746.02 523.51 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0144 EA 120" x 160" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ............................................................... 8,620.52 610.76 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0145 EA 52" x 92" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ................................................................... 5,095.26 218.13 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0146 EA 58" x 104" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ................................................................. 5,592.50 261.76 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0147 EA 65" x 116" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ................................................................. 5,949.76 305.38 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0148 EA 78" x 139" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ................................................................. 7,484.26 392.64 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

XXXXXXX 
. 
 11 52 13 13-0149  Electric Rear Projection Screen (Da-Lite DA-View) (11 52 13 13-0001) 

Note: Consists of a single acrylic layer with rear Fensel lens and lenticulated front profile. Un-framed. 
. 
. 

 11 52 13 13-0150 EA 60" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ................................................................. 2,479.02 218.13 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0151 EA 67" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ................................................................. 3,090.40 239.94 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0152 EA 72" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ................................................................. 3,531.45 261.76 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0153 EA 84" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ................................................................. 6,243.49 283.57 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0154 EA 90" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ................................................................. 6,911.65 6,606.27 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0155 EA 96" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ................................................................. 7,680.20 349.01 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0156 EA 100" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ............................................................... 9,811.35 392.64 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0157 EA 120" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ............................................................. 13,191.55 436.26 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0158 EA 125" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ............................................................. 14,754.96 479.89 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0159 EA 135" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ............................................................. 19,668.08 523.51 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

XXXXXXX 
. 
 11 52 13 13-0160  Screen Accessories (11 52 13 13-0001) 
. 
. 
 11 52 13 13-0161  Manual Pull Down Accessories (11 52 13 13-0160) 
. 
. 

 11 52 13 13-0162 EA 6" Mounting Bracket (Pair) .................................................................................................................................................... 31.09 6.54 
. 

 11 52 13 13-0163 EA 14" Wall Mounting Bracket (Pair) .......................................................................................................................................... 41.09 6.98 
. 

 11 52 13 13-0164 EA 14-1/2" To 24" Adjustable Wall Mounting Bracket (Pair) ....................................................................................................... 47.09 7.85 

XXXXXXX 
. 
 11 52 13 13-0165  Electric Powered Screen Accessories (11 52 13 13-0160) 
. 
. 

 11 52 13 13-0166 EA Single Motor Low Voltage Remote Control System - Infrared............................................................................................. 260.80  
. 

 11 52 13 13-0167 EA Single Motor Low Voltage Remote Control System - Radio Frequency .............................................................................. 370.80  

XXXXXXX 
. 
 11 52 13 13-0168  Relocate Existing Fixed Projection Screen (11 52 13 13) 
. 
. 

 11 52 13 13-0169 EA Relocate Electric Controlled Projection Screen, Including Storage And Cleaning ........................................................... 1,283.11  

XXXXXXX 
. 
 11 52 13 16  Portable Projection Screens (11 52 13) 
. 
. 
 11 52 13 16-0001  Motion Picture Screen And Case (11 52 13 16) 
. 
. 

 11 52 13 16-0002 SF Screen, Riser Projection With Anodized Aluminum Frame ................................................................................................... 18.95 3.14 

XXXXXXX 
. 
 11 52 16  Projectors (11 52) 
. 
. 
 11 52 16 26  Video Projectors (11 52 16) 
. 
. 
 11 52 16 26-0001  Projectors (11 52 16 26) 
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. 

. 
 11 52 16 26-0002 EA 2,000 Lumens Output, 800 x 600 Pixels, SVGA Compact 3LCD Panels Projector ............................................................. 705.60 43.63 

. 
 11 52 16 26-0003 EA  2,000 Lumens Output, 1024 x 768 Pixels, XGA Compact 3LCD Panels Projector ............................................................. 813.81 43.63 

. 
 11 52 16 26-0004 EA 2,000 Lumens Output, 1280 x 800 Pixels, WXGA Compact 3LCD Panels Projector ....................................................... 1,068.88 43.63 

. 
 11 52 16 26-0005 EA 3,000 Lumens Output, 1024 x 768 Pixels, XGA 3LCD Panels Projector ......................................................................... 1,671.78 43.63 

. 
 11 52 16 26-0006 EA 3,500 Lumens Output, 1024 x 768 Pixels, XGA 3LCD Panels Projector ......................................................................... 1,942.31 43.63 

. 
 11 52 16 26-0007 EA 3,000 Lumens Output, 1366 x 800 Pixels, WXGA 3LCD Panels Projector ...................................................................... 2,460.18 43.63 

. 
 11 52 16 26-0008 EA 4,000 Lumens Output, 1024 x 768 Pixels, XGA 3LCD Panels Projector ......................................................................... 3,897.84 43.63 

. 
 11 52 16 26-0009 EA 5,200 Lumens Output, 1024 x 768 Pixels, XGA 3LCD Panels Projector ......................................................................... 5,273.68 43.63 

. 
 11 52 16 26-0010 EA 6,000 Lumens Output, 1024 x 768 Pixels, XGA 3LCD Panels Projector ......................................................................... 7,816.65 43.63 

XXXXXXX 
. 
 11 52 16 26-0011  Projector Mounts (11 52 16 26) 
. 
. 
 11 52 16 26-0012  Universal Projector Mounts (11 52 16 26-0011) 

Note: Includes ceiling or wall mounting hardware and hardware for attaching projector. Excludes projector. 
. 
. 

 11 52 16 26-0013 EA Flush Ceiling, Universal Projector Mount (Peerless PPF) ................................................................................................... 176.09 47.98 
. 

 11 52 16 26-0014 EA Wall Arm, Universal Projector Mount (Peerless PWA-14) ................................................................................................... 272.05 47.98 

XXXXXXX 
. 
 11 52 16 26-0015  Projector Mount Components (11 52 16 26-0011) 

Note: Complete projector mount system will include ceiling attachment plate, threaded extension column and 
projector attachment plate. Excludes projector. 

. 

. 
 11 52 16 26-0016  Ceiling Attachment Plates For Projector Mounts (11 52 16 26-0015) 
. 
. 

 11 52 16 26-0017 EA Finished Ceiling, Attachment Plate For Projector Mounts (Peerless ACC 570) .................................................................... 66.43 21.80 
. 

 11 52 16 26-0018 EA Truss Ceiling, Attachment Plate For Projector Mounts (Peerless ACC 557) ......................................................................... 86.12 21.80 
. 

 11 52 16 26-0019 EA I-Beam Ceiling, Attachment Plate For Projector Mounts (Peerless ACC 558/559) ............................................................. 115.27 21.80 
. 

 11 52 16 26-0020 EA Suspended Ceiling, Attachment Plate For Projector Mounts (Peerless CMJ 455) .............................................................. 144.86 21.80 

XXXXXXX 
. 
 11 52 16 26-0021  Projector Attachment Plates For Projector Mounts (11 52 16 26-0015) 
. 
. 

 11 52 16 26-0022 EA Universal Projector Attachment Plate For Projector Mounts (Peerless PRG-UNV) ............................................................ 201.50 21.80 
. 

 11 52 16 26-0023 EA High Security Projector Enclosure For Projector Mounts (Peerless ALB) ........................................................................... 431.07 21.80 

XXXXXXX 
. 
 11 52 16 26-0024  Threaded Extension Columns For Projector Mounts (11 52 16 26-0015) 
. 
. 
 11 52 16 26-0025  Fixed Length, Threaded Extension Column For Projector Mounts (11 52 16 26-0024) 

Note: Peerless EXT series. 
. 
. 

 11 52 16 26-0026 EA 6" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................... 36.17 6.54 
. 

 11 52 16 26-0027 EA 12" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................. 45.88 6.54 
. 

 11 52 16 26-0028 EA 18" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................. 49.53 6.54 
. 

 11 52 16 26-0029 EA 24" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................. 51.96 6.54 
. 

 11 52 16 26-0030 EA 36" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................. 62.38 8.72 
. 

 11 52 16 26-0031 EA 48" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................. 74.53 8.72 
. 

 11 52 16 26-0032 EA 60" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................. 93.96 8.72 
. 

 11 52 16 26-0033 EA 72" Fixed Length, Threaded Extension Column For Projector Mounts ............................................................................... 107.32 8.72 
. 

 11 52 16 26-0034 EA 84" Fixed Length, Threaded Extension Column For Projector Mounts ............................................................................... 126.26 10.90 
. 

 11 52 16 26-0035 EA 96" Fixed Length, Threaded Extension Column For Projector Mounts ............................................................................... 143.26 10.90 
. 

 11 52 16 26-0036 EA 108" Fixed Length, Threaded Extension Column For Projector Mounts ............................................................................. 159.78 13.09 
. 

 11 52 16 26-0037 EA 120" Fixed Length, Threaded Extension Column For Projector Mounts ............................................................................. 167.07 13.09 

XXXXXXX 
. 
 11 52 16 26-0038  Adjustable Length, Threaded Extension Columns For Projector Mounts (11 52 16 

26-0024) 
Note: Peerless ADJ series. Adjustable at 1" increments. 

. 

. 
 11 52 16 26-0039 EA 6" To 9" Adjustable Length, Threaded Extension Column For Projector Mounts .................................................................. 72.81 10.90 

. 
 11 52 16 26-0040 EA 12" To 18" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 109.25 10.90 

. 
 11 52 16 26-0041 EA 18" To 24" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 111.68 10.90 

. 
 11 52 16 26-0042 EA 24" To 36" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 115.33 10.90 

. 
 11 52 16 26-0043 EA 36" To 60" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 125.77 13.09 

. 
 11 52 16 26-0044 EA 48" To 72" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 131.84 13.09 

. 
 11 52 16 26-0045 EA 60" To 84" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 145.20 13.09 

. 
 11 52 16 26-0046 EA 72" To 96" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 157.35 13.09 

. 
 11 52 16 26-0047 EA 84" To 108" Adjustable Length, Threaded Extension Column For Projector Mounts .......................................................... 175.07 15.27 

. 
 11 52 16 26-0048 EA 96" To 120" Adjustable Length, Threaded Extension Column For Projector Mounts .......................................................... 187.22 15.27 

. 
 11 52 16 26-0049 EA 108" To 132" Adjustable Length, Threaded Extension Column For Projector Mounts ........................................................ 204.94 17.44 

. 
 11 52 16 26-0050 EA 120" To 144" Adjustable Length, Threaded Extension Column For Projector Mounts ........................................................ 213.44 17.44 

XXXXXXX 
. 
 11 53  Laboratory Equipment (11 50) 
. 
. 
 11 53 43  Service Fittings And Accessories (11 53) 
. 
. 
 11 53 43 00-0001  Outlet And Valves (11 53 43) 
. 
. 

 11 53 43 00-0002 EA Medical Outlet Conversion Kit (Air, Oxygen, And Vacuum) ................................................................................................ 670.20  

XXXXXXX 
. 
 11 53 43 00-0003  Test And Certify (11 53 43) 
. 
. 

 11 53 43 00-0004 EA Test And Certify Medical Gas Port ........................................................................................................................................ 54.13  

XXXXXXX 
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. 
 11 70  Healthcare Equipment (11) 
. 
. 
 11 73  Patient Care Equipment (11 70) 
. 
. 
 11 73 23  Patient Lift (11 73) 
. 
. 
 11 73 23 00-0001  Ceiling Patient Lift (11 73 23) 
. 
. 

 11 73 23 00-0002 EA Maxi Sky 600 Fixed 4 Function Ceiling Patient Lift .......................................................................................................... 7,010.35  
Note: Maxi Sky 600 cassette with 600 pound weight capacity. Includes 2 point hanger bar, hardware (x-y 3 meter 
x 4.5 meter 8 anchors xy 4.5), powered raise and lower as well as powered traverse on track. Maxi sky supports 
clinically activated return to charge, programmable automatic return. 

XXXXXXX 
. 
 11 80  Facility Maintenance and Operation Equipment (11) 
. 
. 
 11 81  Maintenance Equipment (11 80) 
. 
. 
 11 81 29  Facility Fall Protection (11 81) 
. 
. 
 11 81 29 00-0001  Safety And Tie-Back Anchors (11 81 29) 

Note: One cut sheet charge required per manufacturer order. Excludes flashing and testing by engineer after 
installation. See CSI section 01 22 20 00-0062 for engineering testing and inspection. 

. 

. 
 11 81 29 00-0002  Roof Mounted, Safety And Tie-Back Anchors (11 81 29 00-0001) 

Note: Includes up to 10" high, 0.216" thick hollow structural section tube, 1018 steel forged pad eye, 8" x 8" x 1/2" 
base plate and hot-dipped galvanized finish. 

. 

. 
 11 81 29 00-0003 EA Mechanically Fastened, Roof Mounted, Safety And Tie-Back Anchor (Summit Anchor) .................................................... 408.06 65.44 

Note: Includes drilling in concrete, anchor bolts and bottom plate or plates. 
    For Stainless Steel Pad Eye, Add  40.00 
    For Foam Insulation Filled HSS Tube, Add  10.00 

. 
 11 81 29 00-0004 EA Epoxy Fastened, Roof Mounted, Safety And Tie-Back Anchor (Summit Anchor) ............................................................... 351.08 65.44 

Note: Includes drilling in concrete and adhesive anchor systems. 
    For Stainless Steel Pad Eye, Add  40.00 
    For Foam Insulation Filled HSS Tube, Add  10.00 

. 
 11 81 29 00-0005 EA Welded In Place, Roof Mounted, Safety And Tie-Back Anchor (Summit Anchor)............................................................... 292.74 64.39 

    For Stainless Steel Pad Eye, Add  40.00 
    For Foam Insulation Filled HSS Tube, Add  10.00 

XXXXXXX 
. 
 11 81 29 00-0006  Wall Mounted, Safety And Tie-Back Anchor (11 81 29 00-0001) 

Note: Includes 1018 steel forged pad eye, 10" x 4" x 1/2" base plate and hot-dipped galvanized finish. 
. 
. 

 11 81 29 00-0007 EA Mechanically Fastened, Wall Mounted, Safety And Tie-Back Anchor (Summit Anchor) ..................................................... 321.09 65.44 
Note: Includes drilling in concrete, anchor bolts and bottom plate or plates. 

    For Stainless Steel Pad Eye, Add  40.00 
. 

 11 81 29 00-0008 EA Epoxy Fastened, Wall Mounted, Safety And Tie-Back Anchor (Summit Anchor) ............................................................... 293.27 65.44 
Note: Includes drilling in concrete and adhesive anchor systems. 

    For Stainless Steel Pad Eye, Add  40.00 
. 

 11 81 29 00-0009 EA Welded In Place, Wall Mounted, Safety And Tie-Back Anchor (Summit Anchor) ............................................................... 262.38 64.39 
    For Stainless Steel Pad Eye, Add  40.00 

XXXXXXX 
. 
 11 81 29 00-0010  Safety And Tie-Back Anchor Accessories (11 81 29 00-0001) 
. 
. 

 11 81 29 00-0011 EA Mandatory Cut Sheets For Safety And Tie-Back Anchors (Summit Anchor) ...................................................................... 220.84  
Note: One cut sheet required per order. 

XXXXXXX 
. 
 11 82  Facility Solid Waste Handling Equipment (11 80) 
. 
. 
 11 82 19  Packaged Incinerators (11 82) 
. 
. 
 11 82 19 00-0001  Electric Incinerator (11 82 19) 
. 
. 

 11 82 19 00-0002 EA Electric Package Incinerator, 100 LB/Hour .................................................................................................................... 21,311.59 849.37 
. 

 11 82 19 00-0003 EA Electric Package Incinerator, 400 LB/Hour .................................................................................................................... 43,579.79 1,698.74 
. 

 11 82 19 00-0004 EA Electric Package Incinerator, 1,000 LB/Hour ............................................................................................................... 145,192.36 2,548.11 

XXXXXXX 
. 
 11 82 26  Facility Waste Compactors (11 82) 
. 
. 
 11 82 26 00-0001  Waste Compactors (11 82 26) 
. 
. 
 11 82 26 00-0002  110 Volt Compactors (11 82 26 00-0001) 
. 
. 

 11 82 26 00-0003 EA Waste Compactor, 110 Volt At 75 LB/Hour.................................................................................................................... 11,542.59 410.03 
. 

 11 82 26 00-0004 EA Waste Compactor, 110 Volt At 250 LB/Hour.................................................................................................................. 14,711.91 984.08 

XXXXXXX 
. 
 11 82 26 00-0005  230 Volt Compactors (11 82 26 00-0001) 
. 
. 

 11 82 26 00-0006 EA Waste Compactor, 230 Volt At 600 LB/Hour Hand Fed ................................................................................................. 14,865.98 1,312.11 
. 

 11 82 26 00-0007 EA Waste Compactor, 230 Volt At 600 LB/Hour Chute Fed ................................................................................................ 16,900.00 1,722.15 

XXXXXXX 
. 
 11 82 26 00-0008  Trash Compactors (11 82 26) 
. 
. 

 11 82 26 00-0009 EA Trash Compactor, Small .................................................................................................................................................. 2,681.46 256.27 
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. 
 11 82 26 00-0010 EA  Trash Compactor, Large .................................................................................................................................................. 3,294.78 290.00 

 
 
 
 

END OF SECTION 11 



 

 Special Construction 13 

13
 

Special Purpose Rooms 13 20 
Controlled Environment Rooms 13 21 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 13 - 1 

 
. 
13  Special Construction 
. 
. 
 13 20  Special Purpose Rooms (13) 
. 
. 
 13 21  Controlled Environment Rooms (13 20) 
. 
. 
 13 21 26  Cold Storage Rooms (13 21) 

See CSI section 11 41 23 00-0000 for refrigerated controlled environment rooms. 
. 
. 
 13 30  Special Structures (13) 
. 
. 
 13 34  Fabricated Engineered Structures (13 30) 
. 
. 
 13 34 19  Metal Building Systems (13 34) 

Note: Includes material, delivery to site, factory design analysis with report, engineered foundation design, shop drawings, and 
assembly of building on site. 

. 

. 
 13 34 19 00-0001  Pre-Engineered Metal Buildings (13 34 19) 

Note: Free standing base buildings have a live load of 12 PSF and a wind load of 16.4 PSF (80 MPH). Includes 
anchoring and fasteners to concrete foundation. Includes design for foundation footings and piers. Includes a 
prime coated structural frame, painted steel wall panels 26 gauge, standing seam roof panels 26 gauge, roof 1 in 
12 slope. Includes material, delivery to site, lifting equipment (crane) for erection, factory design analysis with 
report, engineered foundation design, shop drawings, and assembly of building on site. Eave height is measured 
from the top of slab to the underside of the roof deck. Excludes foundations and slab. 

. 

. 
 13 34 19 00-0002  Clear Span Rigid Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0003  20' To 30' Wide Clear Span Rigid Frame Pre-Engineered Metal Buildings (13 

34 19 00-0002) 
. 
. 

 13 34 19 00-0004 GSF 10' Eave Height, 20' To 30' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 
Siding .................................................................................................................................................................................. 23.65 5.81 

    For 30' To 49' In Length Only, Add  2.89 
    For 50' To 69' In Length Only, Add  1.58 
    For 70' To 99' In Length Only, Add  0.65 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.71 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.18 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.77 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.31 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.84 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.49 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.68 
    For Each SF Of 24 Gauge Wall Panel, Add  0.71 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.74 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0005 GSF 12' Eave Height, 20' To 30' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding .................................................................................................................................................................................. 25.15 6.38 
    For 30' To 49' In Length Only, Add  2.97 
    For 50' To 69' In Length Only, Add  1.62 
    For 70' To 99' In Length Only, Add  0.67 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.75 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.26 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.89 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.45 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.02 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.78 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.04 
    For Each SF Of 24 Gauge Wall Panel, Add  0.75 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.80 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0006 GSF 14' Eave Height, 20' To 30' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding .................................................................................................................................................................................. 26.81 7.04 
    For 30' To 49' In Length Only, Add  3.06 
    For 50' To 69' In Length Only, Add  1.67 
    For 70' To 99' In Length Only, Add  0.69 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.80 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.34 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.01 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.61 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.22 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.09 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.43 
    For Each SF Of 24 Gauge Wall Panel, Add  0.80 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.87 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0007 GSF 16' Eave Height, 20' To 30' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 28.73 7.70 
    For 30' To 49' In Length Only, Add  3.20 
    For 50' To 69' In Length Only, Add  1.75 
    For 70' To 99' In Length Only, Add  0.72 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.86 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.44 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.15 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.80 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.45 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.46 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.90 
    For Each SF Of 24 Gauge Wall Panel, Add  0.85 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.95 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0008 GSF 18' Eave Height, 20' To 30' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 30.72 8.36 
    For 30' To 49' In Length Only, Add  3.36 
    For 50' To 69' In Length Only, Add  1.84 
    For 70' To 99' In Length Only, Add  0.76 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.92 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.54 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.30 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.00 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.69 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.84 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.37 
    For Each SF Of 24 Gauge Wall Panel, Add  0.91 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.02 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0009 GSF 20' Eave Height, 20' To 30' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 32.64 8.98 
    For 30' To 49' In Length Only, Add  3.53 
    For 50' To 69' In Length Only, Add  1.93 
    For 70' To 99' In Length Only, Add  0.79 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.98 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.63 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.45 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.18 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.92 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  6.20 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.83 
    For Each SF Of 24 Gauge Wall Panel, Add  0.96 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.09 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0010 GSF 24' Eave Height, 20' To 30' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 36.48 10.30 
    For 30' To 49' In Length Only, Add  3.84 
    For 50' To 69' In Length Only, Add  2.09 
    For 70' To 99' In Length Only, Add  0.86 
    For >1 In 12 Slope To 3 In 12 Slope, Add  1.09 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.82 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.74 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.56 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.38 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  6.93 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  8.76 
    For Each SF Of 24 Gauge Wall Panel, Add  1.07 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.23 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0011  >30' To 50' Wide Clear Span Rigid Frame Pre-Engineered Metal Buildings 

(13 34 19 00-0002) 
. 
. 

 13 34 19 00-0012 GSF 10' Eave Height, >30' To 50' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 
Siding ................................................................................................................................................................................... 20.47 4.62 

    For 30' To 49' In Length Only, Add  2.70 
    For 50' To 69' In Length Only, Add  1.47 
    For 70' To 99' In Length Only, Add  0.61 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.61 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.02 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.54 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.00 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.46 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.89 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.91 
    For Each SF Of 24 Gauge Wall Panel, Add  0.62 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.61 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0013 GSF 12' Eave Height, >30' To 50' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding .................................................................................................................................................................................. 21.69 5.03 
    For 30' To 49' In Length Only, Add  2.78 
    For 50' To 69' In Length Only, Add  1.52 
    For 70' To 99' In Length Only, Add  0.62 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.65 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.08 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.63 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.11 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.60 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.12 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.21 
    For Each SF Of 24 Gauge Wall Panel, Add  0.66 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.66 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0014 GSF 14' Eave Height, >30' To 50' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding .................................................................................................................................................................................. 22.72 5.45 
    For 30' To 49' In Length Only, Add  2.83 
    For 50' To 69' In Length Only, Add  1.55 
    For 70' To 99' In Length Only, Add  0.64 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.68 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.14 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.70 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.22 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.73 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.32 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.45 
    For Each SF Of 24 Gauge Wall Panel, Add  0.69 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.70 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0015 GSF 16' Eave Height, >30' To 50' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding .................................................................................................................................................................................. 24.30 5.94 
    For 30' To 49' In Length Only, Add  2.98 
    For 50' To 69' In Length Only, Add  1.63 
    For 70' To 99' In Length Only, Add  0.67 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.73 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.22 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.82 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.37 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.92 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.62 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.83 
    For Each SF Of 24 Gauge Wall Panel, Add  0.73 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.75 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0016 GSF 18' Eave Height, >30' To 50' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding .................................................................................................................................................................................. 26.40 6.38 
    For 30' To 49' In Length Only, Add  3.27 
    For 50' To 69' In Length Only, Add  1.79 
    For 70' To 99' In Length Only, Add  0.74 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.79 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.32 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.98 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.57 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.17 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.02 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.34 
    For Each SF Of 24 Gauge Wall Panel, Add  0.80 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.80 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0017 GSF 20' Eave Height, >30' To 50' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding .................................................................................................................................................................................. 28.21 6.82 
    For 30' To 49' In Length Only, Add  3.48 
    For 50' To 69' In Length Only, Add  1.90 
    For 70' To 99' In Length Only, Add  0.78 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.85 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.41 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.12 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.75 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.39 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.36 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.77 
    For Each SF Of 24 Gauge Wall Panel, Add  0.85 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.85 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0018 GSF 24' Eave Height, >30' To 50' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 30.71 7.70 
    For 30' To 49' In Length Only, Add  3.67 
    For 50' To 69' In Length Only, Add  2.01 
    For 70' To 99' In Length Only, Add  0.83 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.92 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.54 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.30 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.99 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.69 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.83 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.37 
    For Each SF Of 24 Gauge Wall Panel, Add  0.92 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.95 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0019  >50' To 100' Wide Clear Span Rigid Frame Pre-Engineered Metal Buildings 

(13 34 19 00-0002) 
. 
. 

 13 34 19 00-0020 GSF 10' Eave Height, >50' To 100' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing 
And Siding ........................................................................................................................................................................... 15.55 2.86 

    For 30' To 49' In Length Only, Add  2.36 
    For 50' To 69' In Length Only, Add  1.29 
    For 70' To 99' In Length Only, Add  0.53 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.47 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.78 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.17 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.52 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.87 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.95 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.73 
    For Each SF Of 24 Gauge Wall Panel, Add  0.49 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.41 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0021 GSF 12' Eave Height, >50' To 100' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 16.20 3.04 
    For 30' To 49' In Length Only, Add  2.43 
    For 50' To 69' In Length Only, Add  1.33 
    For 70' To 99' In Length Only, Add  0.55 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.49 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.81 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.22 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.58 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.94 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.08 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.89 
    For Each SF Of 24 Gauge Wall Panel, Add  0.51 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.43 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0022 GSF 14' Eave Height, >50' To 100' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 16.84 3.21 
    For 30' To 49' In Length Only, Add  2.50 
    For 50' To 69' In Length Only, Add  1.37 
    For 70' To 99' In Length Only, Add  0.56 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.51 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.84 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.26 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.64 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.02 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.20 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.04 
    For Each SF Of 24 Gauge Wall Panel, Add  0.53 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.45 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0023 GSF 16' Eave Height, >50' To 100' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 17.79 3.39 
    For 30' To 49' In Length Only, Add  2.64 
    For 50' To 69' In Length Only, Add  1.44 
    For 70' To 99' In Length Only, Add  0.60 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.53 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.89 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.33 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.73 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.13 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.38 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.27 
    For Each SF Of 24 Gauge Wall Panel, Add  0.55 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.47 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0024 GSF 18' Eave Height, >50' To 100' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 18.54 3.57 
    For 30' To 49' In Length Only, Add  2.74 
    For 50' To 69' In Length Only, Add  1.49 
    For 70' To 99' In Length Only, Add  0.62 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.56 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.93 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.39 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.81 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.22 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.52 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.45 
    For Each SF Of 24 Gauge Wall Panel, Add  0.58 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.49 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0025 GSF 20' Eave Height, >50' To 100' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 19.20 3.74 
    For 30' To 49' In Length Only, Add  2.81 
    For 50' To 69' In Length Only, Add  1.54 
    For 70' To 99' In Length Only, Add  0.63 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.58 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.96 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.44 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.87 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.30 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.65 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.61 
    For Each SF Of 24 Gauge Wall Panel, Add  0.60 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.51 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0026 GSF 24' Eave Height, >50' To 100' Wide, Up To 30' Long Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 21.01 4.09 
    For 30' To 49' In Length Only, Add  3.08 
    For 50' To 69' In Length Only, Add  1.68 
    For 70' To 99' In Length Only, Add  0.69 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.63 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.05 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.58 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.05 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.52 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.99 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.04 
    For Each SF Of 24 Gauge Wall Panel, Add  0.65 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0027  Clear Span Tapered Beam Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0028  Up To 30' Wide Clear Span Tapered Beam Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0027) 
. 
. 

 13 34 19 00-0029 GSF 10' Eave Height, Up To 30' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 
Roofing And Siding .............................................................................................................................................................. 20.83 4.62 

    For 30' To 49' In Length Only, Add  2.78 
    For 50' To 69' In Length Only, Add  1.52 
    For 70' To 99' In Length Only, Add  0.63 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.62 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.04 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.56 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.03 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.50 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.96 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.00 
    For Each SF Of 24 Gauge Wall Panel, Add  0.64 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.61 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0030 GSF 12' Eave Height, Up To 30' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 22.31 5.04 
    For 30' To 49' In Length Only, Add  2.94 
    For 50' To 69' In Length Only, Add  1.60 
    For 70' To 99' In Length Only, Add  0.66 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.67 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.12 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.67 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.18 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.68 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.24 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.35 
    For Each SF Of 24 Gauge Wall Panel, Add  0.68 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.65 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0031 GSF 14' Eave Height, Up To 30' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 23.76 5.45 
    For 30' To 49' In Length Only, Add  3.08 
    For 50' To 69' In Length Only, Add  1.68 
    For 70' To 99' In Length Only, Add  0.69 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.71 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.19 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.78 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.32 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.85 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.51 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.70 
    For Each SF Of 24 Gauge Wall Panel, Add  0.72 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.70 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0032 GSF 16' Eave Height, Up To 30' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 25.69 5.94 
    For 30' To 49' In Length Only, Add  3.31 
    For 50' To 69' In Length Only, Add  1.81 
    For 70' To 99' In Length Only, Add  0.75 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.77 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.28 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.93 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.50 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.08 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.88 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.17 
    For Each SF Of 24 Gauge Wall Panel, Add  0.78 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.75 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0033 GSF 18' Eave Height, Up To 30' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 27.34 6.41 
    For 30' To 49' In Length Only, Add  3.49 
    For 50' To 69' In Length Only, Add  1.90 
    For 70' To 99' In Length Only, Add  0.79 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.82 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.37 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.05 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.67 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.28 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.19 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.56 
    For Each SF Of 24 Gauge Wall Panel, Add  0.83 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.80 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0034 GSF 20' Eave Height, Up To 30' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 28.98 6.86 
    For 30' To 49' In Length Only, Add  3.66 
    For 50' To 69' In Length Only, Add  2.00 
    For 70' To 99' In Length Only, Add  0.82 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.87 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.45 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.17 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.83 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.48 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.51 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.96 
    For Each SF Of 24 Gauge Wall Panel, Add  0.88 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.85 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0035 GSF 24' Eave Height, Up To 30' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 32.37 7.83 
    For 30' To 49' In Length Only, Add  4.01 
    For 50' To 69' In Length Only, Add  2.19 
    For 70' To 99' In Length Only, Add  0.90 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.97 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.62 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.43 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.16 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.88 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  6.15 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.77 
    For Each SF Of 24 Gauge Wall Panel, Add  0.98 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.96 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0036  >30' To 40' Wide Clear Span Tapered Beam Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0027) 
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. 
 13 34 19 00-0037 GSF 10' Eave Height, >30' To 40' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 18.83 4.09 
    For 30' To 49' In Length Only, Add  2.56 
    For 50' To 69' In Length Only, Add  1.40 
    For 70' To 99' In Length Only, Add  0.58 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.56 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.94 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.41 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.84 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.26 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.58 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.52 
    For Each SF Of 24 Gauge Wall Panel, Add  0.58 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0038 GSF 12' Eave Height, >30' To 40' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 20.02 4.47 
    For 30' To 49' In Length Only, Add  2.66 
    For 50' To 69' In Length Only, Add  1.45 
    For 70' To 99' In Length Only, Add  0.60 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.60 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.00 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.50 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.95 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.40 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.80 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.80 
    For Each SF Of 24 Gauge Wall Panel, Add  0.61 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.59 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0039 GSF 14' Eave Height, >30' To 40' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 21.20 4.84 
    For 30' To 49' In Length Only, Add  2.76 
    For 50' To 69' In Length Only, Add  1.51 
    For 70' To 99' In Length Only, Add  0.62 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.64 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.06 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.59 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.07 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.54 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.03 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.09 
    For Each SF Of 24 Gauge Wall Panel, Add  0.65 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.63 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0040 GSF 16' Eave Height, >30' To 40' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 22.52 5.19 
    For 30' To 49' In Length Only, Add  2.91 
    For 50' To 69' In Length Only, Add  1.59 
    For 70' To 99' In Length Only, Add  0.66 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.68 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.13 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.69 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.20 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.70 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.28 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.40 
    For Each SF Of 24 Gauge Wall Panel, Add  0.68 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.67 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0041 GSF 18' Eave Height, >30' To 40' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 23.83 5.56 
    For 30' To 49' In Length Only, Add  3.05 
    For 50' To 69' In Length Only, Add  1.66 
    For 70' To 99' In Length Only, Add  0.69 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.71 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.19 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.79 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.32 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.86 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.53 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.72 
    For Each SF Of 24 Gauge Wall Panel, Add  0.72 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.71 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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 13 34 19 00-0042 GSF 20' Eave Height, >30' To 40' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 25.12 5.94 
    For 30' To 49' In Length Only, Add  3.18 
    For 50' To 69' In Length Only, Add  1.73 
    For 70' To 99' In Length Only, Add  0.71 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.75 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.26 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.88 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.45 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.01 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.77 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.03 
    For Each SF Of 24 Gauge Wall Panel, Add  0.76 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.75 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0043 GSF 24' Eave Height, >30' To 40' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 28.03 6.77 
    For 30' To 49' In Length Only, Add  3.48 
    For 50' To 69' In Length Only, Add  1.90 
    For 70' To 99' In Length Only, Add  0.78 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.84 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.40 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.10 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.73 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.36 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.33 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.73 
    For Each SF Of 24 Gauge Wall Panel, Add  0.85 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.84 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0044  >40' To 80' Wide Clear Span Tapered Beam Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0027) 
. 
. 

 13 34 19 00-0045 GSF 10' Eave Height, >40' To 80' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 
Roofing And Siding .............................................................................................................................................................. 16.59 3.21 

    For 30' To 49' In Length Only, Add  2.44 
    For 50' To 69' In Length Only, Add  1.33 
    For 70' To 99' In Length Only, Add  0.55 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.50 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.83 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.24 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.62 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.99 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.15 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.98 
    For Each SF Of 24 Gauge Wall Panel, Add  0.52 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.45 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0046 GSF 12' Eave Height, >40' To 80' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 17.45 3.44 
    For 30' To 49' In Length Only, Add  2.54 
    For 50' To 69' In Length Only, Add  1.39 
    For 70' To 99' In Length Only, Add  0.57 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.52 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.87 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.31 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.70 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.09 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.32 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.19 
    For Each SF Of 24 Gauge Wall Panel, Add  0.54 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.48 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0047 GSF 14' Eave Height, >40' To 80' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 18.29 3.65 
    For 30' To 49' In Length Only, Add  2.64 
    For 50' To 69' In Length Only, Add  1.44 
    For 70' To 99' In Length Only, Add  0.59 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.55 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.91 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.37 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.78 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.19 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.48 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.39 
    For Each SF Of 24 Gauge Wall Panel, Add  0.57 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.50 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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 13 34 19 00-0048 GSF 16' Eave Height, >40' To 80' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 19.22 3.87 
    For 30' To 49' In Length Only, Add  2.75 
    For 50' To 69' In Length Only, Add  1.50 
    For 70' To 99' In Length Only, Add  0.62 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.58 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.96 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.44 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.87 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.31 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.65 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.61 
    For Each SF Of 24 Gauge Wall Panel, Add  0.60 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0049 GSF 18' Eave Height, >40' To 80' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 20.37 4.13 
    For 30' To 49' In Length Only, Add  2.90 
    For 50' To 69' In Length Only, Add  1.59 
    For 70' To 99' In Length Only, Add  0.65 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.61 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.02 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.53 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.99 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.44 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.87 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.89 
    For Each SF Of 24 Gauge Wall Panel, Add  0.63 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0050 GSF 20' Eave Height, >40' To 80' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 21.44 4.36 
    For 30' To 49' In Length Only, Add  3.06 
    For 50' To 69' In Length Only, Add  1.67 
    For 70' To 99' In Length Only, Add  0.69 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.64 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.07 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.61 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.09 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.57 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.07 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.15 
    For Each SF Of 24 Gauge Wall Panel, Add  0.66 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.58 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0051 GSF 24' Eave Height, >40' To 80' Wide, Up To 30' Long Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 23.86 4.95 
    For 30' To 49' In Length Only, Add  3.35 
    For 50' To 69' In Length Only, Add  1.83 
    For 70' To 99' In Length Only, Add  0.75 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.72 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.19 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.79 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.33 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.86 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.53 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.73 
    For Each SF Of 24 Gauge Wall Panel, Add  0.74 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.64 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0052  Single Post 2-Span Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0053  Up To 60' Wide Single Post 2-Span Frame Pre-Engineered Metal Buildings 

(13 34 19 00-0052) 
. 
. 

 13 34 19 00-0054 GSF 14' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 17.09 3.78 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.51 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.85 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.28 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.67 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.05 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.25 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.10 
    For Each SF Of 24 Gauge Wall Panel, Add  0.52 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.52 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0055 GSF 16' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 18.22 4.05 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.55 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.91 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.37 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.78 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.19 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.46 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.37 
    For Each SF Of 24 Gauge Wall Panel, Add  0.56 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.54 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0056 GSF 18' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 19.12 4.27 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.57 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.96 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.43 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.86 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.29 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.63 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.59 
    For Each SF Of 24 Gauge Wall Panel, Add  0.58 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0057 GSF 20' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 18.97 3.96 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.57 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.95 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.42 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.85 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.28 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.60 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.55 
    For Each SF Of 24 Gauge Wall Panel, Add  0.58 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.54 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0058 GSF 24' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 20.53 4.31 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.62 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.03 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.54 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.00 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.46 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.90 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.93 
    For Each SF Of 24 Gauge Wall Panel, Add  0.63 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0059  >60' To 80' Wide Single Post 2-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0052) 
. 
. 

 13 34 19 00-0060 GSF 14' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 15.94 3.35 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.48 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.80 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.20 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.55 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.91 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.03 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.83 
    For Each SF Of 24 Gauge Wall Panel, Add  0.49 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.47 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0061 GSF 16' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 16.97 3.57 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.51 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.85 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.27 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.65 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.04 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.22 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.07 
    For Each SF Of 24 Gauge Wall Panel, Add  0.52 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.49 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0062 GSF 18' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 17.87 3.78 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.54 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.89 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.34 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.74 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.14 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.40 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.29 
    For Each SF Of 24 Gauge Wall Panel, Add  0.55 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.52 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0063 GSF 20' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 18.66 3.96 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.56 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.93 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.40 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.82 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.24 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.55 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.48 
    For Each SF Of 24 Gauge Wall Panel, Add  0.57 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.54 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0064 GSF 24' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 20.19 4.31 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.61 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.01 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.51 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.97 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.42 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.84 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.85 
    For Each SF Of 24 Gauge Wall Panel, Add  0.62 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0065  >80' To 100' Wide Single Post 2-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0052) 
. 
. 

 13 34 19 00-0066 GSF 14' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 14.89 2.95 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.74 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.12 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.45 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.79 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.83 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.57 
    For Each SF Of 24 Gauge Wall Panel, Add  0.46 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.42 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0067 GSF 16' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 15.61 3.08 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.47 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.78 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.17 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.52 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.87 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.97 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.75 
    For Each SF Of 24 Gauge Wall Panel, Add  0.48 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.44 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0068 GSF 18' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 16.42 3.26 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.49 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.82 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.23 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.60 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.97 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.12 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.94 
    For Each SF Of 24 Gauge Wall Panel, Add  0.51 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.46 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0069 GSF 20' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 17.13 3.39 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.51 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.86 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.28 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.67 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.06 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.25 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.11 
    For Each SF Of 24 Gauge Wall Panel, Add  0.53 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.47 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0070 GSF 24' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 18.53 3.69 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.56 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.93 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.39 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.81 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.22 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.52 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.45 
    For Each SF Of 24 Gauge Wall Panel, Add  0.57 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.51 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0071  >100' To 120' Wide Single Post 2-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0052) 
. 
. 

 13 34 19 00-0072 GSF 14' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 14.53 2.82 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.44 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.73 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.09 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.42 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.74 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.76 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.49 
    For Each SF Of 24 Gauge Wall Panel, Add  0.45 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.41 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0073 GSF 16' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 15.11 2.95 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.76 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.13 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.47 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.81 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.87 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.63 
    For Each SF Of 24 Gauge Wall Panel, Add  0.47 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.42 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0074 GSF 18' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 15.81 3.08 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.47 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.79 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.19 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.54 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.90 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.00 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.79 
    For Each SF Of 24 Gauge Wall Panel, Add  0.49 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.44 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0075 GSF 20' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 16.47 3.21 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.49 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.82 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.24 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.61 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.98 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.13 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.95 
    For Each SF Of 24 Gauge Wall Panel, Add  0.51 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.45 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0076 GSF 24' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 17.87 3.48 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.54 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.89 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.34 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.74 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.14 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.40 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.29 
    For Each SF Of 24 Gauge Wall Panel, Add  0.56 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.48 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0077  Double Post 3-Span Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0078  Up To 120' Wide Double Post 3-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0077) 
. 
. 

 13 34 19 00-0079 GSF 14' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 14.32 2.95 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.43 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.72 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.07 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.40 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.72 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.72 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.44 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.42 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0080 GSF 16' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 14.87 3.08 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.74 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.12 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.45 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.78 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.83 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.57 
    For Each SF Of 24 Gauge Wall Panel, Add  0.46 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.44 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0081 GSF 18' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 15.00 2.99 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.75 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.13 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.46 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.80 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.85 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.60 
    For Each SF Of 24 Gauge Wall Panel, Add  0.47 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.43 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0082 GSF 20' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 15.60 3.13 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.47 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.78 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.17 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.52 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.87 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.96 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.74 
    For Each SF Of 24 Gauge Wall Panel, Add  0.48 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.44 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0083 GSF 24' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 17.62 3.35 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.53 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.88 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.32 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.72 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.11 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.35 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.23 
    For Each SF Of 24 Gauge Wall Panel, Add  0.55 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.47 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0084  >120' To 150' Wide Double Post 3-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0077) 
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. 

. 
 13 34 19 00-0085 GSF 14' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 13.58 2.68 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.41 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.68 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.02 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.32 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.63 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.58 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.26 
    For Each SF Of 24 Gauge Wall Panel, Add  0.42 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.39 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0086 GSF 16' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 14.05 2.77 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.42 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.70 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.05 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.37 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.69 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.67 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.37 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.40 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0087 GSF 18' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 14.58 2.88 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.44 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.73 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.09 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.42 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.75 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.77 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.50 
    For Each SF Of 24 Gauge Wall Panel, Add  0.45 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.42 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0088 GSF 20' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 15.09 2.99 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.75 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.13 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.47 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.81 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.87 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.62 
    For Each SF Of 24 Gauge Wall Panel, Add  0.47 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.43 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0089 GSF 24' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 17.10 3.21 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.51 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.86 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.28 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.67 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.05 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.25 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.10 
    For Each SF Of 24 Gauge Wall Panel, Add  0.53 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.45 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0090  Triple Post 4-Span Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0091  Up To 160' Wide Triple Post 4-Span Frame Pre-Engineered Metal Building 

(13 34 19 00-0090) 
. 
. 

 13 34 19 00-0092 GSF 14' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 13.06 2.55 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.39 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.65 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.98 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.27 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.57 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.48 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.13 
    For Each SF Of 24 Gauge Wall Panel, Add  0.41 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.38 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0093 GSF 16' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 13.62 2.64 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.41 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.68 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.02 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.33 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.63 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.59 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.27 
    For Each SF Of 24 Gauge Wall Panel, Add  0.42 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.39 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0094 GSF 18' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 14.08 2.73 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.42 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.70 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.06 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.37 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.69 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.68 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.38 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.40 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0095 GSF 20' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 14.52 2.82 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.44 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.73 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.09 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.42 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.74 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.76 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.48 
    For Each SF Of 24 Gauge Wall Panel, Add  0.45 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.41 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0096 GSF 24' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 16.52 3.08 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.50 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.83 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.24 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.61 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.98 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.14 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.96 
    For Each SF Of 24 Gauge Wall Panel, Add  0.52 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.44 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0097  >160' To 180' Wide Triple Post 4-Span Frame Pre-Engineered Metal 

Building (13 34 19 00-0090) 
. 
. 

 13 34 19 00-0098 GSF 14' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 12.91 2.46 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.39 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.65 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.97 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.26 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.55 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.45 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.10 
    For Each SF Of 24 Gauge Wall Panel, Add  0.40 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.37 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0099 GSF 16' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.37 2.55 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.40 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.67 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.00 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.30 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.60 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.54 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.21 
    For Each SF Of 24 Gauge Wall Panel, Add  0.42 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.38 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0100 GSF 18' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.88 2.64 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.42 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.69 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.04 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.35 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.67 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.64 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.33 
    For Each SF Of 24 Gauge Wall Panel, Add  0.43 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.39 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0101 GSF 20' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 14.34 2.73 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.43 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.72 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.08 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.40 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.72 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.72 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.44 
    For Each SF Of 24 Gauge Wall Panel, Add  0.45 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.40 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0102 GSF 24' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 16.26 2.95 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.49 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.81 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.22 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.59 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.95 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.09 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.90 
    For Each SF Of 24 Gauge Wall Panel, Add  0.51 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.42 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0103  >180' To 200' Wide Triple Post 4-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0090) 
. 
. 

 13 34 19 00-0104 GSF 14' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 12.78 2.37 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.38 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.64 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.96 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.25 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.53 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.43 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.07 
    For Each SF Of 24 Gauge Wall Panel, Add  0.40 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.36 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0105 GSF 16' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.15 2.46 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.39 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.66 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.99 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.28 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.58 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.50 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.16 
    For Each SF Of 24 Gauge Wall Panel, Add  0.41 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.37 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0106 GSF 18' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.66 2.55 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.41 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.68 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.02 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.33 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.64 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.60 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.28 
    For Each SF Of 24 Gauge Wall Panel, Add  0.43 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.38 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0107 GSF 20' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 14.17 2.64 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.43 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.71 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.06 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.38 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.70 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.69 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.40 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.39 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0108 GSF 24' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 16.09 2.86 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.48 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.80 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.21 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.57 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.93 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.06 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.86 
    For Each SF Of 24 Gauge Wall Panel, Add  0.51 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.41 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0109  Metal Building Options (13 34 19 00-0001) 

Note: For use with metal buildings only. See CSI section 08 12 13 13-0000 for metal door frames, 08 13 13 13-
0000 for metal doors, 08 33 23 00-0000 for coiling roll-up doors. 

. 

. 
 13 34 19 00-0110  Metal Framing For Rough Openings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0111 EA  Single Door, Metal Frame Rough Opening ......................................................................................................................... 309.30 98.54 
. 

 13 34 19 00-0112 EA  Double Door, Metal Frame Rough Opening........................................................................................................................ 455.56 127.57 
. 

 13 34 19 00-0113 EA 10' x 10' Overhead Door, Metal Frame Rough Opening ..................................................................................................... 509.55 120.98 
. 

 13 34 19 00-0114 EA 12' x 12' Overhead Door, Metal Frame Rough Opening ..................................................................................................... 545.84 123.17 
. 

 13 34 19 00-0115 EA 14' x 14' Overhead Door, Metal Frame Rough Opening ..................................................................................................... 576.79 127.57 
. 

 13 34 19 00-0116 EA Up To 12 SF, Window Opening, Metal Frame Rough Opening .......................................................................................... 300.66 98.54 
. 

 13 34 19 00-0117 EA >12 To 18 SF, Window Opening, Metal Frame Rough Opening ......................................................................................... 338.74 112.00 
. 

 13 34 19 00-0118 LF Additional Girts ....................................................................................................................................................................... 8.16  

XXXXXXX 
. 
 13 34 19 00-0119  Wall Panel Options For Metal Buildings (13 34 19 00-0109) 

Note: Upgrade from 26 gauge wall panels. 
. 
. 

 13 34 19 00-0120 SF Upgrade To 2" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ............................................................................... 8.64  
Note: 24 gauge exterior and 24 gauge interior panels. 

    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0121 SF Upgrade To 2-1/2" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ...................................................................... 10.76  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0122 SF Upgrade To 3" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ............................................................................. 12.73  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0123 SF Upgrade To 4" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ............................................................................. 15.05  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

XXXXXXX 
. 
 13 34 19 00-0124  Roofing Options For Metal Buildings (13 34 19 00-0109) 

Note: Upgrade from 26 gauge standing seam roof panels. 
. 
. 

 13 34 19 00-0125 SF Upgrade To 24 Gauge Galvanized Steel Standing Seam Roof .............................................................................................. 0.76  
. 

 13 34 19 00-0126 SF Upgrade To 4" Thick Insulated Roof Panel, Metal-Span III, CFR-42 .................................................................................... 11.95  
Note: 24 gauge exterior and 24 gauge interior panels. 

    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0127 SF Upgrade To 5" Thick Insulated Roof Panel, Metal-Span III, CFR-42 .................................................................................... 12.89  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0128 SF Upgrade To 6" Thick Insulated Roof Panel, Metal-Span III, CFR-42 .................................................................................... 13.66  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0129 EA  3' x 10' Translucent Fiberglass Panels ............................................................................................................................... 120.29 37.83 

. 
 13 34 19 00-0130 LF Vented Ridge Vent For Standing Seam Roof ....................................................................................................................... 22.82  

XXXXXXX 
. 
 13 34 19 00-0131  Insulation For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0132 SF 1-1/2" Thick, R-5.5, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation .......................................................................... 1.03 0.31 
. 

 13 34 19 00-0133 SF 2-1/2" Thick, R-8, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation............................................................................. 1.13 0.31 
. 

 13 34 19 00-0134 SF 3-1/2" Thick, R-11, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation ........................................................................... 1.28 0.42 
. 

 13 34 19 00-0135 SF 3-1/2" Thick, R-13, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation ........................................................................... 1.46 0.42 
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. 
 13 34 19 00-0136 SF 6" Thick, R-19, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation ................................................................................. 1.79 0.42 

. 
 13 34 19 00-0137 SF 1-1/2" Thick, R-5.5, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ................................................................ 1.21 0.31 

. 
 13 34 19 00-0138 SF 2-1/2" Thick, R-8, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ................................................................... 1.32 0.31 

. 
 13 34 19 00-0139 SF 3-1/2" Thick, R-11, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ................................................................. 1.43 0.42 

. 
 13 34 19 00-0140 SF 3-1/2" Thick, R-13, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ................................................................. 1.57 0.42 

. 
 13 34 19 00-0141 SF 6" Thick, R-19, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ........................................................................ 1.85 0.42 

. 
 13 34 19 00-0142 SF 1-1/2" Thick, R-5.5, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ........................................................................ 1.16 0.31 

. 
 13 34 19 00-0143 SF 2-1/2" Thick, R-8, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation........................................................................... 1.28 0.31 

. 
 13 34 19 00-0144 SF 3-1/2" Thick, R-11, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ......................................................................... 1.50 0.42 

. 
 13 34 19 00-0145 SF 3-1/2" Thick, R-13, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ......................................................................... 1.65 0.42 

. 
 13 34 19 00-0146 SF 6" Thick, R-19, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ............................................................................... 1.90 0.42 

. 
 13 34 19 00-0147 SF 2" Thick, R-6.5, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation ......................................................................... 1.09 0.31 

. 
 13 34 19 00-0148 SF 3" Thick, R-10, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation .......................................................................... 1.15 0.31 

. 
 13 34 19 00-0149 SF 4" Thick, R-13, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation .......................................................................... 1.29 0.42 

. 
 13 34 19 00-0150 SF 6" Thick, R-19, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation .......................................................................... 1.59 0.42 

. 
 13 34 19 00-0151 SF 2" Thick, R-6.5, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation .................................................. 1.10 0.31 

. 
 13 34 19 00-0152 SF 3" Thick, R-10, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation ................................................... 1.17 0.31 

. 
 13 34 19 00-0153 SF 4" Thick, R-13, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation ................................................... 1.31 0.42 

. 
 13 34 19 00-0154 SF 6" Thick, R-19, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation ................................................... 1.62 0.42 

. 
 13 34 19 00-0155 SF 2" Thick, R-6.5, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation .................. 1.41 0.31 

. 
 13 34 19 00-0156 SF 3" Thick, R-10, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation ................... 1.50 0.31 

. 
 13 34 19 00-0157 SF 4" Thick, R-13, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation ................... 1.65 0.42 

. 
 13 34 19 00-0158 SF 6" Thick, R-19, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation ................... 1.95 0.42 

XXXXXXX 
. 
 13 34 19 00-0159  Eave And Overhang Options For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0160 LF 2' End Wall Roof Overhang And 26 Gauge Soffit ................................................................................................................. 37.18 6.86 
. 

 13 34 19 00-0161 LF 4' End Wall Roof Overhang And 26 Gauge Soffit ................................................................................................................. 56.45 4.93 
. 

 13 34 19 00-0162 SF  Up To 20 SF, Prefinished Aluminum, Wall Hung Canopy ..................................................................................................... 53.49 11.00 
Note: Up to 7' projection from wall. Includes finished underside and edges. 

    For End Braced (Up To 16' Wall Projection), Add  12.27 
    For Overhead Braced (Up To 10' Wall Projection), Add  6.92 

. 
 13 34 19 00-0163 SF  >20 To 50 SF, Prefinished Aluminum, Wall Hung Canopy.................................................................................................... 44.72 9.24 

Note: Up to 7' projection from wall. Includes finished underside and edges. 
    For End Braced (Up To 16' Wall Projection), Add  10.26 
    For Overhead Braced (Up To 10' Wall Projection), Add  5.78 

. 
 13 34 19 00-0164 SF  >50 SF, Prefinished Aluminum, Wall Hung Canopy .............................................................................................................. 34.52 7.91 

Note: Up to 7' projection from wall. Includes finished underside and edges. 
    For End Braced (Up To 16' Wall Projection), Add  7.84 
    For Overhead Braced (Up To 10' Wall Projection), Add  4.39 

. 
 13 34 19 00-0165 SF  Up To 50 SF, Prefinished Aluminum, Free Standing Canopy ............................................................................................... 67.47 16.71 

Note: Includes finished underside and edges. 
. 

 13 34 19 00-0166 SF  >50 SF, Prefinished Aluminum, Free Standing Canopy ........................................................................................................ 44.61 10.12 
Note: Includes finished underside and edges. 

. 
 13 34 19 00-0167 LF 1' Standard Eave Overhang Without Soffit............................................................................................................................ 25.49  

. 
 13 34 19 00-0168 LF 2' Standard Eave Overhang Without Soffit............................................................................................................................ 31.83  

. 
 13 34 19 00-0169 LF 3' Standard Eave Overhang Without Soffit............................................................................................................................ 38.43  

. 
 13 34 19 00-0170 LF 4' Standard Eave Overhang Without Soffit............................................................................................................................ 44.92  

. 
 13 34 19 00-0171 LF 6' Standard Eave Overhang Without Soffit............................................................................................................................ 57.23  

. 
 13 34 19 00-0172 LF 1' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 33.67  

    For 24 Gauge, Add  3.36 
. 

 13 34 19 00-0173 LF 2' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 41.99  
    For 24 Gauge, Add  4.24 

. 
 13 34 19 00-0174 LF 3' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 50.57  

    For 24 Gauge, Add  5.08 
. 

 13 34 19 00-0175 LF 4' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 59.17  
    For 24 Gauge, Add  5.92 

. 
 13 34 19 00-0176 LF 6' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 75.48  

    For 24 Gauge, Add  7.63 

XXXXXXX 
. 
 13 34 19 00-0177  Louvers And Vents For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0178 EA  4' x 3' Fixed Louver ............................................................................................................................................................. 443.49 137.26 
. 

 13 34 19 00-0179 EA 12" Rotary Vent With Damper ............................................................................................................................................. 272.04 87.98 
. 

 13 34 19 00-0180 EA 20" Rotary Vent With Damper ............................................................................................................................................. 456.80 117.45 
. 

 13 34 19 00-0181 EA 24" Rotary Vent With Damper ............................................................................................................................................. 590.90 131.97 
. 

 13 34 19 00-0182 EA Gravity Ridge Ventilator With Birdscreen, 9" Throat x 10' ................................................................................................... 692.25 175.96 
. 

 13 34 19 00-0183 EA Gravity Ridge Ventilator With Birdscreen, 12" Throat x 10' ................................................................................................. 730.98 175.96 
. 

 13 34 19 00-0184 EA Ridge Ventilator - 9" Throat X 10 Ft, Manually Operated Damper With Birdscreen ............................................................ 832.36 175.96 
. 

 13 34 19 00-0185 EA Ridge Ventilator - 12" Throat X 10 Ft, Manually Operated Damper With Birdscreen .......................................................... 899.08 175.96 
. 

 13 34 19 00-0186 EA Ridge Ventilator - 15" Throat X 10 Ft, Manually Operated Damper With Birdscreen .......................................................... 972.48 175.96 
. 

 13 34 19 00-0187 EA Ridge Ventilator - 18" Throat X 10 Ft, Manually Operated Damper With Birdscreen ....................................................... 1,045.88 175.96 
. 

 13 34 19 00-0188 EA Ridge Ventilator - 9" Throat X 10 Ft, Motor Operated Damper With Birdscreen .............................................................. 1,367.40 219.96 
. 

 13 34 19 00-0189 EA Ridge Ventilator - 12" Throat X 10 Ft, Motor Operated Damper With Birdscreen ............................................................ 1,487.50 219.96 

XXXXXXX 
. 
 13 34 19 00-0190  Gutters And Downspouts For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0191 LF  Pre-Engineered Standard Type Gutter, Painted ..................................................................................................................... 9.75 2.20 
    For Galvanized Instead Of Painted, Deduct  -1.34 

. 
 13 34 19 00-0192 LF  Pre-Engineered Standard Type Downspout, Painted ............................................................................................................. 8.30 3.08 

    For Galvanized Instead Of Painted, Deduct  -0.54 
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XXXXXXX 
. 
 13 34 23  Fabricated Structures (13 34) 
. 
. 
 13 34 23 13  Portable And Mobile Buildings (13 34 23) 

Note: Includes material, delivery to site, factory design analysis and report, shop drawings and assembly of building on 
site. Tie down with hurricane anchors on approved foundation. Excludes utility hook-ups and foundation. 

. 

. 
 13 34 23 13-0001  Prefabricated Signal, Communication Or Electrical Building (13 34 23 13) 

Note: Complete, includes door, roof, lights and wiring, insulation, painted. 
. 
. 

 13 34 23 13-0002 SF 15 SF To 29 SF Prefabricated Signal, Communication Or Electrical Building .................................................................... 449.56  
. 

 13 34 23 13-0003 SF 30 SF To 49 SF Prefabricated Signal, Communication Or Electrical Building .................................................................... 385.59  
. 

 13 34 23 13-0004 SF 50 SF To 79 SF Prefabricated Signal, Communication Or Electrical Building .................................................................... 308.61  
. 

 13 34 23 13-0005 SF 80 SF To 99 SF Prefabricated Signal, Communication Or Electrical Building .................................................................... 244.21  
. 

 13 34 23 13-0006 SF 100 SF To 144 SF Prefabricated Signal, Communication Or Electrical Building ................................................................ 218.28  

XXXXXXX 
. 
 13 34 23 13-0007  Relocate Trailer Within 5 Miles (13 34 23 13) 

Note: Includes removal of tie-downs and underpins. Set-up tie-downs. 
. 
. 

 13 34 23 13-0008 EA  Relocate Single Trailer Within 5 Miles ................................................................................................................................ 899.09  
. 

 13 34 23 13-0009 SF  Install Under-Pinning .............................................................................................................................................................. 2.53  

XXXXXXX 
. 
 13 34 23 13-0010  Temporary Trailers 1 To 6 Years Life (13 34 23 13) 

Note: Includes cost to set-up, underpin, tie-downs, HVAC unit, lights, outlets, phone jacks, two wooden landings, 
stairs, and handrails. Trailers shall have a 12' x 12' office area and 6' x 8' bathroom with sink, mirror, and water 
closet. Minimum of two pedestrian doors and a tinted/insulated 3' x 4' single hung window per 20 SF of wall area. 
Excludes connection of utilities. 

. 

. 
 13 34 23 13-0011 SF  Single Trailer Up To 14' x 73' ................................................................................................................................................ 33.77  

    For Each Delivery And Set-Up (Block And Level), Add  1,216.84 
    For Each Knock-Down And Pick-Up, Add  936.84 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 

. 
 13 34 23 13-0012 SF  Modular Trailers, Connected................................................................................................................................................. 47.28  

    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Each Delivery And Set-Up (Block And Level), Add  2,643.33 
    For Each Knock-Down And Pick-Up, Add  1,993.33 

. 
 13 34 23 13-0013 EA Add Per Additional Exterior Door With Frame And Hardware ............................................................................................. 506.53  

XXXXXXX 
. 
 13 34 23 13-0014  Accessories (13 34 23 13) 
. 
. 
 13 34 23 13-0015  Skirting (13 34 23 13-0014) 

Note: Includes 2" x 4" wood framing 16" on center. 
. 
. 
 13 34 23 13-0016  Vinyl Covered, Exterior Only (13 34 23 13-0015) 
. 
. 

 13 34 23 13-0017 SF  1'-8" High Vinyl Covered Skirt ................................................................................................................................................. 3.47 1.49 
. 

 13 34 23 13-0018 SF  3' High Vinyl Covered Skirt ..................................................................................................................................................... 5.23 2.47 

XXXXXXX 
. 
 13 34 23 13-0019  Fiberglass, Exterior Only (13 34 23 13-0015) 
. 
. 

 13 34 23 13-0020 SF  1'-8" High Fiberglass Skirt....................................................................................................................................................... 6.34 2.81 
. 

 13 34 23 13-0021 SF  3' High Fiberglass Skirt ........................................................................................................................................................... 7.44 3.43 

XXXXXXX 
. 
 13 34 23 13-0022  Plywood, Exterior Only (13 34 23 13-0015) 
. 
. 

 13 34 23 13-0023 SF  1'-8" High 5/8" Plywood Skirt .................................................................................................................................................. 6.21 2.99 
. 

 13 34 23 13-0024 SF  3' High 5/8" Plywood Skirt ....................................................................................................................................................... 7.38 3.60 

XXXXXXX 
. 
 13 34 23 13-0025  Steel, Painted, Exterior Only (13 34 23 13-0015) 
. 
. 

 13 34 23 13-0026 SF  1'-8" High 26 Gauge Steel Skirt .............................................................................................................................................. 6.80 2.81 
. 

 13 34 23 13-0027 SF  3' High 26 Ga. Steel Skirt ........................................................................................................................................................ 7.96 3.43 

XXXXXXX 
. 
 13 34 23 13-0028  14" x 14" Access Hatch (13 34 23 13-0014) 

Note: Simple design. 
. 
. 

 13 34 23 13-0029 EA 14" x 14" Vinyl Covered Access Hatch ............................................................................................................................... 169.32 65.95 
. 

 13 34 23 13-0030 EA 14" x 14" Fiberglass Access Hatch ..................................................................................................................................... 150.02 65.95 
. 

 13 34 23 13-0031 EA 14" x 14" Plywood Access Hatch ........................................................................................................................................ 168.36 65.95 
. 

 13 34 23 13-0032 EA 14" x 14" 26 Gauge Steel Access Hatch ............................................................................................................................. 169.14 65.95 

XXXXXXX 
. 
 13 34 23 13-0033  Aluminum Modular Access Ramp (13 34 23 13-0014) 

Note: Includes picketed guardrails, inside grabrails, legs and hardware. 
. 
. 

 13 34 23 13-0034 EA 72" Long x 52-1/4" Wide Ramp Section, Aluminum Modular Access Ramp .................................................................... 1,869.83 21.99 
. 

 13 34 23 13-0035 EA 60-1/4" Long x 61-3/4" Wide Door Landing Section, Aluminum Modular Access Ramp .................................................. 1,896.22 28.58 
. 

 13 34 23 13-0036 EA 60-1/4" Long x 123-1/2" Wide Switchback Landing Section, Aluminum Modular Access Ramp...................................... 3,886.52 43.97 
. 

 13 34 23 13-0037 EA 110-3/4" Long x 72" Wide Switchback Landing Section, Aluminum Modular Access Ramp ............................................ 4,183.97 43.97 
. 

 13 34 23 13-0038 EA 60-1/4" Long x 61-3/4" Wide Intermediate Landing Section, Aluminum Modular Access Ramp ...................................... 1,970.58 28.58 
. 

 13 34 23 13-0039 EA 71-3/4" Long x 52-1/4" Wide Intermediate Landing Section, Aluminum Modular Access Ramp ...................................... 1,944.19 21.99 
. 

 13 34 23 13-0040 EA 84-1/2" Long x 61-3/4" Wide Intermediate Landing Section, Aluminum Modular Access Ramp ...................................... 2,712.34 28.58 
. 

 13 34 23 13-0041 EA 30" High x 82" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ..................................................... 1,934.33 28.58 
. 

 13 34 23 13-0042 EA 35" High x 96" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ..................................................... 1,934.33 28.58 
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. 
 13 34 23 13-0043 EA 42" High x 110" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ................................................... 2,197.38 28.58 

. 
 13 34 23 13-0044 EA 49" High x 124" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ................................................... 2,458.58 28.58 

XXXXXXX 
. 
 13 34 23 14  Fabricated Classroom Buildings (13 34 23) 
. 
. 
 13 34 23 14-0001  Semi Permanent Modular Transportable Buildings (13 34 23 14) 
. 
. 

 13 34 23 14-0002 SF Portable Classrooms, Complete With Doors, Windows, Fixtures, Toilets And Workroom .................................................... 50.32  
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Each Delivery And Set-Up (Block And Level), Add  2,643.33 
    For Each Knock-Down And Pick-Up, Add  1,993.33 

. 
 13 34 23 14-0003 SF Modular Classroom, Connected, Complete With Doors, Windows, Fixtures, Toilets And Teachers Work Room ................. 51.80  

    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Each Delivery And Set-Up (Block And Level), Add  2,643.33 
    For Each Knock-Down And Pick-Up, Add  1,993.33 

XXXXXXX 
. 
 13 34 23 16  Fabricated Control Booths (13 34 23) 
. 
. 
 13 34 23 16-0001  Fabricated Parking Attendant Booths (13 34 23 16) 

Note: Excludes foundations and slab. 
. 
. 

 13 34 23 16-0002 EA  Parking Booth For Attendant ............................................................................................................................................ 1,053.32  

XXXXXXX 
. 
 13 34 23 31  Fabricated Pavilion Style Buildings (13 34 23) 
. 
. 
 13 34 23 31-0001  Pavilion Style Metal Shelter Structures (13 34 23 31) 

Note: Prefabricated open structure system, complete with all necessary hardware. Hip roof, steel structural 
rafters and columns, urethane/polyester (TGIC) powder finish, aluminum roof decking, 8' height at perimeter. 
Excludes foundations and slab. Americana or equal. 

. 

. 
 13 34 23 31-0002 EA 12' x 12' Metal Shelter Structure ...................................................................................................................................... 7,612.99 1,687.17 

. 
 13 34 23 31-0003 EA 16' x 16' Metal Shelter Structure ...................................................................................................................................... 8,884.42 1,760.55 

. 
 13 34 23 31-0004 EA 16' x 32' Metal Shelter Structure .................................................................................................................................... 11,239.21 1,877.92 

. 
 13 34 23 31-0005 EA 20' x 20' Metal Shelter Structure .................................................................................................................................... 10,570.96 1,819.23 

. 
 13 34 23 31-0006 EA 20' x 30' Metal Shelter Structure .................................................................................................................................... 13,013.29 1,995.29 

. 
 13 34 23 31-0007 EA 20' x 40' Metal Shelter Structure .................................................................................................................................... 15,425.50 2,053.98 

. 
 13 34 23 31-0008 EA 24' x 24' Metal Shelter Structure .................................................................................................................................... 12,836.94 1,877.92 

. 
 13 34 23 31-0009 EA 24' x 48' Metal Shelter Structure .................................................................................................................................... 18,044.14 2,347.40 

. 
 13 34 23 31-0010 EA 30' x 30' Metal Shelter Structure .................................................................................................................................... 17,369.16 2,347.40 

. 
 13 34 23 31-0011 EA 30' x 60' Metal Shelter Structure .................................................................................................................................... 31,415.31 2,934.25 

. 
 13 34 23 31-0012 EA 40' x 40' Metal Shelter Structure .................................................................................................................................... 29,422.18 3,667.15 

. 
 13 34 23 31-0013 EA 40' x 60' Metal Shelter Structure .................................................................................................................................... 42,180.35 4,107.95 

XXXXXXX 
. 
 13 40  Integrated Construction (13) 
. 
. 
 13 42  Building Modules (13 40) 
. 
. 
 13 42 63  Detention Cell Modules (13 42) 
. 
. 
 13 42 63 16  Steel Detention Cell Modules (13 42 63) 
. 
. 

 13 42 63 16-0001 EA Bar Front, Rolling, 7/8" Bars, 4" On Center, 7' High, 5' Wide ........................................................................................... 8,299.83 697.08 
Note: With hardware. 

. 
 13 42 63 16-0002 EA Cells, Prefabricated, 5'-6' Wide, 7'-8' High, Bar Front, Cot ............................................................................................. 16,186.17 933.41 

Note: Not including plumbing. 
. 

 13 42 63 16-0003 SF Temporary Holding Cell, 1/4" Woven Rod Panels On 2" Centers ......................................................................................... 70.61 6.61 
Note: Includes 12 gauge steel frame and concealment plates. 

. 
 13 42 63 16-0004 SF Solid Security Ceiling, 14 Gauge Formed Steel Channels .................................................................................................... 54.17 6.61 

Note: 20" wide, 14 gauge galvannealed steel face sheet, 10 gauge steel wall angle, backed polyester powder 
finish. 

. 
 13 42 63 16-0005 SF Perforated Metal Crime Shield .............................................................................................................................................. 49.64 2.73 

XXXXXXX 
. 
 13 47  Facility Protection (13 40) 
. 
. 
 13 47 13  Cathodic Protection (13 47) 
. 
. 
 13 47 13 13  Cathodic Protection for Underground and Submerged Piping (13 47 13) 
. 
. 
 13 47 13 13-0001  Anodes (13 47 13 13) 
. 
. 
 13 47 13 13-0002  Magnesium Type, Conventional (13 47 13 13-0001) 
. 
. 

 13 47 13 13-0003 EA  9 LB Magnesium Type Anodes ........................................................................................................................................... 317.42 139.06 
. 

 13 47 13 13-0004 EA  17 LB Magnesium Type Anodes ......................................................................................................................................... 470.77 200.99 
. 

 13 47 13 13-0005 EA  32 LB Magnesium Type Anode ........................................................................................................................................... 642.16 258.57 
. 

 13 47 13 13-0006 EA  48 LB Magnesium Type Anode ........................................................................................................................................... 914.15 361.77 

XXXXXXX 
. 
 13 47 13 13-0007  Graphite Type (13 47 13 13-0001) 

Note: Includes epoxy cap. 
. 
. 

 13 47 13 13-0008 EA  3" x 60" (32 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 490.85 203.52 
. 

 13 47 13 13-0009 EA  4" x 80" (68 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 762.12 284.20 
. 

 13 47 13 13-0010 EA 6" x 36" (45 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 570.41 177.86 
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. 
 13 47 13 13-0011 EA 6" x 72" (80 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 871.14 237.44 

XXXXXXX 
. 
 13 47 13 13-0012  Rectifiers (13 47 13 13) 
. 
. 
 13 47 13 13-0013  Air Cooled, Silicon Type (13 47 13 13-0012) 
. 
. 

 13 47 13 13-0014 EA  Air Cooled Rectifiers, 28 Volt, 10 Amp Silicon Type ........................................................................................................ 1,375.93 288.81 
. 

 13 47 13 13-0015 EA  Air Cooled Rectifiers, 20 Volt / 20 Amp Silicon Type ....................................................................................................... 1,475.58 288.81 

XXXXXXX 
. 
 13 47 13 13-0016  Oil Immersed, Silicon Type (13 47 13 13-0012) 
. 
. 

 13 47 13 13-0017 EA  Oil Immersed Rectifiers, 28 Volt, 10 Amp Silicon Type .................................................................................................... 2,019.79 333.94 
. 

 13 47 13 13-0018 EA  Oil Immersed Rectifiers, 20 Volt / 20 Amp Silicon Type ................................................................................................... 2,126.57 333.94 

XXXXXXX 
. 
 13 47 13 13-0019  Anode Backfill (13 47 13 13) 
. 
. 

 13 47 13 13-0020 LB Anode Backfill, Coke Breeze .................................................................................................................................................. 0.96 0.37 

XXXXXXX 
. 
 13 47 13 13-0021  Cathodic Protection Cable (13 47 13 13) 
. 
. 

 13 47 13 13-0022 MLF Cathodic Protection Cable, OR2 - No 8 ........................................................................................................................... 1,791.61 711.42 
. 

 13 47 13 13-0023 MLF Cathodic Protection Cable, OR2 - No 6 ........................................................................................................................... 1,954.97 711.42 
. 

 13 47 13 13-0024 MLF Cathodic Protection Cable, OR2 - No 4 ........................................................................................................................... 2,200.01 711.42 
. 

 13 47 13 13-0025 MLF Cathodic Protection Cable, OR2 - No 2 ........................................................................................................................... 2,608.40 711.42 
. 

 13 47 13 13-0026 MLF Cathodic Protection Cable, OR2 - No 1 ........................................................................................................................... 3,198.47 783.84 
. 

 13 47 13 13-0027 MLF Cathodic Protection Cable, OR2-No 1/0 .......................................................................................................................... 3,504.76 783.84 
. 

 13 47 13 13-0028 MLF Cathodic Protection Cable, OR2-No 2/0 .......................................................................................................................... 4,015.25 783.84 
. 

 13 47 13 13-0029 MLF Cathodic Protection Cable, OR2-No 4/0 .......................................................................................................................... 5,380.99 854.43 

XXXXXXX 
. 
 13 47 13 13-0030  Cathodic Test Stations (13 47 13 13) 
. 
. 
 13 47 13 13-0031  Flush Curb Box Type With Lockable Cover And Terminal Box (13 47 13 13-0030) 
. 
. 

 13 47 13 13-0032 EA  Cathodic Test Station, Flush Curb Type With Lockable Cover ........................................................................................... 250.42 83.23 

XXXXXXX 
. 
 13 47 13 16  Cathodic Protection for Underground Storage Tank (13 47 13) 

See CSI section 13 47 13 13-0000 for cathodic protection for tanks. 
. 
. 
 13 48  Sound, Vibration, And Seismic Control (13 40) 
. 
. 
 13 48 63  Fabricated Seismic Control Assemblies (13 48) 
. 
. 
 13 48 63 00-0001  Seismic Bracing Assembly (13 48 63) 
. 
. 

 13 48 63 00-0002 EA 4-Bolt Deck Anchor Connection For Seismic Brace ............................................................................................................ 122.44  
Note: Includes drilling into concrete, bolts, anchor plate, seismic bracket attached with bolt, nut and washer. 

. 
 13 48 63 00-0003 EA 2 Cable Seismic Brace With Center Threaded Rod Stiffener ............................................................................................. 110.88  

Note: Includes seismic bracket, bolts, and cable for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0004 EA 3 Cable Seismic Brace With Center Threaded Rod Stiffener ............................................................................................. 166.84  
Note: Includes seismic bracket, bolts, and cable for attachment to ceiling anchor. Excludes deck anchors. 

. 
 13 48 63 00-0005 EA 4 Cable Seismic Brace With Center Threaded Rod Stiffener ............................................................................................. 216.21  

Note: Includes seismic bracket, bolts, and cable for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0006 EA 2 Channel Seismic Brace With Center Threaded Rod Stiffener.......................................................................................... 207.19  
Note: Includes seismic bracket, bolts, and channel for attachment to ceiling anchor. Excludes deck anchors. 

. 
 13 48 63 00-0007 EA 3 Channel Seismic Brace With Center Threaded Rod Stiffener.......................................................................................... 308.02  

Note: Includes seismic bracket, bolts, and channel for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0008 EA 4 Channel Seismic Brace With Center Threaded Rod Stiffener.......................................................................................... 408.84  
Note: Includes seismic bracket, bolts, and channel for attachment to ceiling anchor. Excludes deck anchors. 

. 
 13 48 63 00-0009 EA 2 Rod Seismic Brace With Center Threaded Rod Stiffener ................................................................................................ 131.60  

Note: Includes seismic bracket, bolts, and rod for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0010 EA 3 Rod Seismic Brace With Center Threaded Rod Stiffener ................................................................................................ 194.63  
Note: Includes seismic bracket, bolts, and rod for attachment to ceiling anchor. Excludes deck anchors. 

. 
 13 48 63 00-0011 EA 4 Rod Seismic Brace With Center Threaded Rod Stiffener ................................................................................................ 257.65  

Note: Includes seismic bracket, bolts, and rod for attachment to ceiling anchor. Excludes deck anchors. 

XXXXXXX 
. 
 13 48 63 00-0012  Seismic Brace Components (13 48 63) 
. 
. 

 13 48 63 00-0013 EA 1/8" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-1 ............................................................................ 22.89  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0014 EA 3/16" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-2.......................................................................... 29.47  

Note: To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0015 EA 1/4" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-3 ............................................................................ 37.38  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0016 EA 3/8" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-4 ............................................................................ 49.22  

Note: To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0017 EA Seismic Solid Brace Swivel Anchor; Mason SSB-1 .............................................................................................................. 21.81  
Note: To be used with angle or channel. 

. 
 13 48 63 00-0018 EA Seismic Solid Brace Swivel Anchor; Mason SSB-2 .............................................................................................................. 27.61  

Note: To be used with angle or channel. 
. 

 13 48 63 00-0019 EA Seismic Solid Brace Swivel Anchor; Mason SSB-3 .............................................................................................................. 34.65  
Note: To be used with angle or channel. 
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. 
 13 48 63 00-0020 EA Seismic Solid Brace Swivel Anchor; Mason SSB-4 .............................................................................................................. 45.00  

Note: To be used with angle or channel. 
. 

 13 48 63 00-0021 EA 1/8" Cable Diameter Seismic Cable Brace Hook Anchor; Mason SCBH-1 ........................................................................... 25.33  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0022 EA 3/16" Cable Diameter Seismic Cable Brace Hook Anchor; Mason SCBH-2 ......................................................................... 31.75  

Note: To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0023 EA 1/4" Cable Diameter Seismic Cable Brace Hook Anchor; Mason SCBH-3 ........................................................................... 42.10  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0024 EA 1/8" Cable Diameter Seismic Cable Brace Vise Anchor; Mason SCBV-1 ............................................................................. 40.44  

Note: Can be used with either SCB or SCBH on the other end. To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0025 EA 3/16" Cable Diameter Seismic Cable Brace Vise Anchor; Mason SCBV-2 ........................................................................... 54.73  
Note: Can be used with either SCB or SCBH on the other end. To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0026 EA 1/4" Cable Diameter Seismic Cable Brace Vise Anchor; Mason SCBV-3 ............................................................................. 72.74  

Note: Can be used with either SCB or SCBH on the other end. To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0027 EA Seismic Rod Clamp; Mason SRC-1 ...................................................................................................................................... 18.06  
Note: To be used on 3/8" through 5/8" rod. 1" x 1" x 1/4" Angle or Stiffener not included. 

. 
 13 48 63 00-0028 EA Seismic Rod Clamp; Mason SRC-1 1/2 ................................................................................................................................ 21.37  

Note: To be used on 3/8" through 1" rod. 1-1/2" x 1-1/2" x 1/4" Angle or Stiffener not included. 
. 

 13 48 63 00-0029 EA Seismic Rod Clamp; Mason SRC-2 ...................................................................................................................................... 25.93  
Note: To be used on 3/8" through 1-1/4" rod. 2" x 2" x 1/4" Angle or Stiffener not included. 

XXXXXXX 
. 
 13 48 63 00-0030  Seismic Restraints (13 48 63) 
. 
. 

 13 48 63 00-0031 EA 1" x 1" Seismic Fastener, Gray, Drilled With 0.187 Diameter Hole ......................................................................................... 3.26 0.87 
Note: Adhesive applied. 

. 
 13 48 63 00-0032 EA 1" x 1" Seismic Fastener, Gray, Adhesive Applied.................................................................................................................. 2.39 0.43 

. 
 13 48 63 00-0033 EA 1" x 2" Seismic Fastener, Gray, Drilled With (2) 0.187 Diameter Hole .................................................................................... 4.24 1.09 

Note: Adhesive applied. 
. 

 13 48 63 00-0034 EA 1" x 2" Seismic Fastener, Gray, Adhesive Applied.................................................................................................................. 3.05 0.54 
. 

 13 48 63 00-0035 EA 2" x 2" Seismic Fastener, Gray, Adhesive Applied.................................................................................................................. 3.84 0.63 
. 

 13 48 63 00-0036 EA 2" x 3" Seismic Fastener, Gray, Adhesive Applied.................................................................................................................. 6.26 0.76 
. 

 13 48 63 00-0037 LF 3/4" Wide Seismic Strap, Gray ............................................................................................................................................ 155.57 0.65 
. 

 13 48 63 00-0038 LF 1" Wide Seismic Strap, Gray ............................................................................................................................................... 271.56 0.65 
. 

 13 48 63 00-0039 EA 3/4" Wide x 4" Long Seismic Strap, Gray ................................................................................................................................ 1.44 0.43 
. 

 13 48 63 00-0040 EA 3/4" Wide x 12" Long Seismic Strap, Gray .............................................................................................................................. 6.14 1.31 
. 

 13 48 63 00-0041 LF Seismic Chord, Black .......................................................................................................................................................... 278.51 0.65 
. 

 13 48 63 00-0042 LF SAFELOK Seismic Fastener, Black ........................................................................................................................................ 2.35 0.65 

XXXXXXX 
. 
 13 49  Radiation Protection (13 40) 
. 
. 
 13 49 13  Integrated X-Ray Shielding Assemblies (13 49) 
. 
. 
 13 49 13 00-0001  Lead Shielding (13 49 13) 
. 
. 

 13 49 13 00-0002 SF 1/16" Sheet Lead Shielding ................................................................................................................................................... 17.65 5.23 
. 

 13 49 13 00-0003 SF 1/8" Sheet Lead Shielding..................................................................................................................................................... 25.69 5.67 
. 

 13 49 13 00-0004 SF 1/4" Sheet Lead Shielding..................................................................................................................................................... 40.44 6.11 
. 

 13 49 13 00-0005 SF 1/2" Sheet Lead Shielding..................................................................................................................................................... 72.15 7.85 

XXXXXXX 
. 
 13 49 16  Modular X-Ray Shielding Rooms (13 49) 
. 
. 
 13 49 16 00-0001  X-Ray Barriers, Modular (13 49 16) 

Note: Panels mounted within framework for attaching to floor, wall or ceiling, upper portion is clear lead plastic 
window panels 48" high, lower portion is opaque leaded steel panels 36" high. Excludes structural supports. 

. 

. 
 13 49 16 00-0002  1-Section Barrier, 36"W x 84"H (13 49 16 00-0001) 
. 
. 

 13 49 16 00-0003 EA 0.5mm LE Panels 1-Section Modular X-Ray Barrier, 36" Wide x 84" High ...................................................................... 2,542.63 119.40 
. 

 13 49 16 00-0004 EA 0.8mm LE Panels 1-Section Modular X-Ray Barrier, 36" Wide x 84" High ...................................................................... 2,690.31 119.40 
. 

 13 49 16 00-0005 EA  1.0mm LE Panels 1-Section Modular X-Ray Barrier, 36" Wide x 84" High ...................................................................... 2,797.14 143.28 
. 

 13 49 16 00-0006 EA  1.5mm LE Panels 1-Section Modular X-Ray Barrier, 36" Wide x 84" High ...................................................................... 2,974.36 143.28 

XXXXXXX 
. 
 13 49 16 00-0007  2-Section Barrier, 72"W x 84"H (13 49 16 00-0001) 
. 
. 

 13 49 16 00-0008 EA  0.5mm LE Panels 2-Section Modular X-Ray Barrier, 72"W x 84"H .................................................................................. 5,373.71 191.04 
. 

 13 49 16 00-0009 EA  0.8mm LE Panels 2-Section Modular X-Ray Barrier, 72"W x 84"H .................................................................................. 5,580.46 191.04 
. 

 13 49 16 00-0010 EA  1.0mm LE Panels 2-Section Modular X-Ray Barrier, 72"W x 84"H .................................................................................. 5,775.95 214.92 
. 

 13 49 16 00-0011 EA  1.5mm LE Panels 2-Section Modular X-Ray Barrier, 72"W x 84"H .................................................................................. 6,237.17 238.80 

XXXXXXX 
. 
 13 49 16 00-0012  3-Section Barrier, 108"W x 84"H (13 49 16 00-0001) 
. 
. 

 13 49 16 00-0013 EA  0.5mm LE Panels 3-Section Modular X-Ray Barrier, 108"W x 84"H ................................................................................ 8,097.96 238.80 
. 

 13 49 16 00-0014 EA  0.8mm LE Panels 3-Section Modular X-Ray Barrier, 108"W x 84"H ................................................................................ 8,481.93 238.80 
. 

 13 49 16 00-0015 EA  1.0mm LE Panels 3-Section Modular X-Ray Barrier, 108"W x 84"H ................................................................................ 8,725.13 286.56 
. 

 13 49 16 00-0016 EA  1.5mm LE Panels 3-Section Modular X-Ray Barrier, 108"W x 84"H ................................................................................ 9,363.54 310.45 

XXXXXXX 
. 
 13 49 16 00-0017  X-Ray Barriers, Mobile (13 49 16) 

Note: Mounted within framework with casters on bottom, clear lead plastic window panels on upper portion, 
opaque on lower. 

. 

. 
 13 49 16 00-0018  30"W x 75"H, Includes Framework (13 49 16 00-0017) 
. 
. 

 13 49 16 00-0019 EA 24"H Upper With 0.5mm LE, 48"H Lower With 0.8mm LE Mobile X-Ray Barriers ........................................................... 1,668.13 21.81 
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XXXXXXX 
. 
 13 49 16 00-0020  48"W x 75"H, Includes Framework (13 49 16 00-0017) 
. 
. 

 13 49 16 00-0021 EA 36"H Upper With 0.5mm LE, 36"H Lower With 0.8mm LE Mobile X-Ray Barriers ........................................................... 2,938.18 21.81 
. 

 13 49 16 00-0022 EA 36"H Upper With 1.0mm LE, 36"H Lower With 0.8mm LE Mobile X-Ray Barriers ........................................................... 3,528.91 21.81 

XXXXXXX 
. 
 13 49 16 00-0023  72"W x 75"H, Includes Framework (13 49 16 00-0017) 
. 
. 

 13 49 16 00-0024 EA 36"H Upper With 0.5mm LE, 36"H Lower With 0.8mm LE Mobile X-Ray Barriers ........................................................... 3,469.84 21.81 
. 

 13 49 16 00-0025 EA 36"H Upper With 1.0mm LE, 36"H Lower With 0.8mm LE Mobile X-Ray Barriers ........................................................... 4,385.46 21.81 

XXXXXXX 
. 
 13 49 19  Lead-Lined Materials (13 49) 
. 
. 
 13 49 19 16  Lead-Lined Drywall (13 49 19) 
. 
. 
 13 49 19 16-0001  Lead Lined Drywall (13 49 19 16) 
. 
. 

 13 49 19 16-0002 SF  1/32" Lead Lined 5/8" Fire Rated Drywall ............................................................................................................................... 8.17 1.15 
. 

 13 49 19 16-0003 SF 1/16" Lead Lined 5/8" Fire Rated Drywall ............................................................................................................................. 12.76 1.37 
. 

 13 49 19 16-0004 SF 1/8" Lead Lined 5/8" Fire Rated Drywall ............................................................................................................................... 21.56 1.65 

 
 
 
 

END OF SECTION 13 



13
 13 Special Construction 

13 40 Integrated Construction 
13 49 Radiation Protection 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 13 - 24  County of San Mateo, Mechanical Works 

 
THIS PAGE INTENTIONALLY LEFT BLANK



 

 Conveying Equipment 14 

14
 

Operation And Maintenance Of Conveying Equipment 14 01 
Operation And Maintenance Of Elevators 14 01 20 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 14 - 1 

 
. 
14  Conveying Equipment 
. 
. 
 14 01  Operation And Maintenance Of Conveying Equipment (14) 
. 
. 
 14 01 20  Operation And Maintenance Of Elevators (14 01) 
. 
. 
 14 01 20 00-0001  Elevator Maintenance (14 01 20) 
. 
. 

 14 01 20 00-0002 EA Regular Elevator Inspection, Electric Up To 10 Floors (Sufficient For Issue Of Certificate/Permit) .................................... 815.53  
. 

 14 01 20 00-0003 EA Regular Elevator Inspection, Electric Over 10 Floors (Sufficient For Issue Of Certificate/Permit) ................................... 1,019.42  
. 

 14 01 20 00-0004 EA Regular Elevator Inspection, Hydraulic (Sufficient For Issue Of Certificate/Permit) ............................................................ 611.66  
. 

 14 01 20 00-0005 EA Regular Elevator Inspection, Roped Hydraulic (Sufficient For Issue Of Certificate/Permit) ................................................ 662.62  
. 

 14 01 20 00-0006 EA Regular Elevator Inspection, Dumbwaiters/Cart Lifts (Sufficient For Issue Of Certificate/Permit)....................................... 178.40  
. 

 14 01 20 00-0007 HR Elevator Servicing, Labor Only ........................................................................................................................................... 138.35  
. 

 14 01 20 00-0008 EA Full Load Test For Traction And Winding Drum Elevator Up To 10 Floors ......................................................................... 715.41  
. 

 14 01 20 00-0009 EA Full Load Test For Traction And Winding Drum Elevator Over 10 Floors ........................................................................... 817.36  
. 

 14 01 20 00-0010 EA  Full Load Test For Hydraulic Elevator ................................................................................................................................. 511.53  
. 

 14 01 20 00-0011 EA Full Load Test For Roped Hydraulic Elevator ..................................................................................................................... 638.95  
. 

 14 01 20 00-0012 EA Full Load Test For Dumbwaiters/Cart Lifts.......................................................................................................................... 587.99  
. 

 14 01 20 00-0013 EA Acceptance Test Of Traction And Winding Drum Elevator Up To 10 Floors .................................................................... 3,058.26  
. 

 14 01 20 00-0014 EA Acceptance Test Of Traction And Winding Drum Elevator Over 10 Floors ...................................................................... 3,364.08  
. 

 14 01 20 00-0015 EA Acceptance Test Of Hydraulic Elevator ........................................................................................................................... 2,905.35  
. 

 14 01 20 00-0016 EA Acceptance Test Of Roped Hydraulic Elevator ................................................................................................................ 3,007.29  
. 

 14 01 20 00-0017 EA Acceptance Test Of Dumbwaiters/Cart Lifts .................................................................................................................... 1,783.98  

XXXXXXX 
. 
 14 01 20 00-0018  Elevator Modernization (14 01 20) 
. 
. 

 14 01 20 00-0019 EA 4" Piston (Hydraulic) Unit Up To 3 Stories (2,000 LB x 50 FPM) ................................................................................... 18,966.68  
Note: Includes replacing existing piston, hydraulic pump, motor supply lines, hydraulic valves and ports. 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  3,155.00 

Note: Deduct if <3 stops. 
. 

 14 01 20 00-0020 EA 6" Piston (Hydraulic) Unit Up To 3 Stories (2,500 LB x 100 FPM) ................................................................................. 23,425.63  
Note: Includes replacing existing piston, hydraulic pump, motor supply lines, hydraulic valves and ports. 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  3,155.00 

Note: Deduct if <3 stops. 
. 

 14 01 20 00-0021 EA 8" Piston (Hydraulic) Unit Up To 3 Stories (3,000 LB x 100 FPM) ................................................................................. 35,920.77  
Note: Includes replacing existing piston, hydraulic pump, motor supply lines, hydraulic valves and ports. 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  3,155.00 

Note: Deduct if <3 stops. 
. 

 14 01 20 00-0022 EA 10" Piston (Hydraulic) Unit Up To 3 Stories (4,000 LB x 100 FPM) ............................................................................... 49,639.73  
Note: Includes replacing existing piston, hydraulic pump, motor supply lines, hydraulic valves and ports. 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  3,155.00 

Note: Deduct if <3 stops. 
. 

 14 01 20 00-0023 EA 12" Piston (Hydraulic) Unit Up To 3 Stories (6,000 LB x 100 FPM) ............................................................................... 59,157.52  
Note: Includes replacing existing piston, hydraulic pump, motor supply lines, hydraulic valves and ports. 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  3,155.00 

Note: Deduct if <3 stops. 
. 

 14 01 20 00-0024 EA Replace Multi-Port Controller Valve System .................................................................................................................... 8,516.16  
. 

 14 01 20 00-0025 SET Car Roller Guide Assembly, Set Of Four ......................................................................................................................... 3,804.62 564.76 
. 

 14 01 20 00-0026 EA  New Door Opening, Excluding Buildback ........................................................................................................................ 7,239.22  
. 

 14 01 20 00-0027 SF  Cab Flooring, Epoxy Aggregate Flooring .............................................................................................................................. 15.19 5.18 
. 

 14 01 20 00-0028 SF Cab Flooring, Aluminum Diamond Plate ............................................................................................................................... 36.53 7.53 
. 

 14 01 20 00-0029 EA Car Stop Electronic Leveling Device (Per Car) ................................................................................................................ 3,800.70 376.51 
. 

 14 01 20 00-0030 EA Electronic Leveling Device At Stop (Per Stop) .................................................................................................................... 841.81 141.19 
. 

 14 01 20 00-0031 EA Hoistway Door Hangers Set................................................................................................................................................ 746.93 141.19 
. 

 14 01 20 00-0032 EA Hoistway Door Closer Set ................................................................................................................................................... 333.65 75.30 
. 

 14 01 20 00-0033 EA Hoistway Door Interlock Set................................................................................................................................................ 530.94 117.66 
. 

 14 01 20 00-0034 EA Fire Service Switch Controller.......................................................................................................................................... 1,749.05 141.19 
. 

 14 01 20 00-0035 EA Car Door Operators With ADA Buzzer ............................................................................................................................. 6,794.31 188.25 
. 

 14 01 20 00-0036 EA Car Door Safety Edges (Infrared Proximity Type Edge) .................................................................................................. 4,914.66 188.25 
. 

 14 01 20 00-0037 EA  Car Operating Panel (ADA, Fire, Position, Chime) ........................................................................................................ 11,043.11  
. 

 14 01 20 00-0038 EA Car Position LED Indicator And Cover Plate, Stainless Steel ............................................................................................. 465.40 65.89 
. 

 14 01 20 00-0039 EA Car Traveling Lanterns With Audible Signal .................................................................................................................... 3,213.03 282.38 
. 

 14 01 20 00-0040 EA Hoistway Door Jam Floor Tags (Braille) ............................................................................................................................. 109.13  
. 

 14 01 20 00-0041 EA Lobby Vandal Resistant Call Station ................................................................................................................................... 630.79 94.12 
. 

 14 01 20 00-0042 EA Car Voice Synthesized Floor Announcement Module ...................................................................................................... 3,257.05  
. 

 14 01 20 00-0043 LF Traveling Cable (140 Conductors, #16 AWG Type ETT) ...................................................................................................... 16.45 7.06 
. 

 14 01 20 00-0044 LF Governor Cable ...................................................................................................................................................................... 7.05 3.29 
. 

 14 01 20 00-0045 EA Cab Walls Coverings (3,500 LB, Rigid Stainless Steel) ................................................................................................. 10,170.56 753.01 
. 

 14 01 20 00-0046 EA Remove And Replace Governor ...................................................................................................................................... 4,882.80  
. 

 14 01 20 00-0047 EA Remove And Replace Car Station ................................................................................................................................... 7,014.36  
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. 
 14 01 20 00-0048 EA Remove And Replace Telephone .................................................................................................................................... 2,956.06  

. 
 14 01 20 00-0049 EA Remove And Replace Lanterns ....................................................................................................................................... 2,187.43  

. 
 14 01 20 00-0050 EA Hall Call Buttons, Vandal Resistant .................................................................................................................................... 457.04 117.66 

. 
 14 01 20 00-0051 EA Hall Traveling Lanterns With Audible Signal ....................................................................................................................... 846.83 164.72 

. 
 14 01 20 00-0052 EA Add Raised Character (Braille) Signage To Control Panel ................................................................................................... 70.40  

. 
 14 01 20 00-0053 EA Reprogram Existing Controller, Signal Fixtures ............................................................................................................. 19,078.15  

. 
 14 01 20 00-0054 EA New Walls And Platform, Plastic Laminate, For 5' x 7' Cab ............................................................................................. 6,980.81 470.63 

. 
 14 01 20 00-0055 EA New Walls And Platform, Plastic Laminate With Shell, For 5' x 7' Cab ............................................................................ 9,914.32 564.76 

. 
 14 01 20 00-0056 EA Replace Elevator Or Hoistway Doors, Baked Enamel ..................................................................................................... 8,626.07 658.88 

. 
 14 01 20 00-0057 EA Reopening Device, Manual .............................................................................................................................................. 3,498.09 329.44 

. 
 14 01 20 00-0058 EA Reopening Device, Automatic ........................................................................................................................................ 17,645.84 329.44 

. 
 14 01 20 00-0059 EA Elevator Pit Ladder .......................................................................................................................................................... 1,228.12 376.51 

. 
 14 01 20 00-0060 EA New Walls And Platform, Partial Cab Plastic Laminate, For 5' x 7' Cab .......................................................................... 9,587.04 470.63 

. 
 14 01 20 00-0061 LF Replace Lifting Cable, 3/8" - Liftpack; Bethlehem Wire Rope Minimum Breaking Strength (Tons): Traction Steel - 

4.5, EHS Traction Steel - 5.5 ............................................................................................................................................... 13.23 7.06 
. 

 14 01 20 00-0062 LF Replace Lifting Cable, 1/2" - Liftpack; Bethlehem Wire Rope Minimum Breaking Strength (Tons): Traction Steel - 
8.0, EHS Traction Steel - 9.7 ............................................................................................................................................... 14.69 7.06 

. 
 14 01 20 00-0063 LF Replace Lifting Cable, 5/8" - Liftpack; Bethlehem Wire Rope Minimum Breaking Strength (Tons): Traction Steel - 

12.7, EHS Traction Steel - 15.4 ........................................................................................................................................... 16.58 7.06 
. 

 14 01 20 00-0064 EA Hydraulic Leak Detector And Alarm In Elevator Pit (Sensorcomm Inc) ............................................................................ 3,924.55 131.10 
. 

 14 01 20 00-0065 LF 6" Wide Elevator Door Jamb Wrapped With 0.030" Stainless Steel ................................................................................... 262.50 21.90 
. 

 14 01 20 00-0066 LF 8" Wide Elevator Door Jamb Wrapped With 0.030" Stainless Steel ................................................................................... 142.16 49.25 
. 

 14 01 20 00-0067 LF 10" Wide Elevator Door Jamb Wrapped With 0.030" Stainless Steel ................................................................................. 153.06 49.39 
. 

 14 01 20 00-0068 LF 12" Wide Elevator Door Jamb Wrapped With 0.030" Stainless Steel ................................................................................... 65.55 49.42 
. 

 14 01 20 00-0069 EA "RopeGripper" With Pumping Unit For Use On 4-7/8" Maximum Out To Out Of Cable ................................................... 5,081.05 786.55 
. 

 14 01 20 00-0070 EA "RopeGripper" With Pumping Unit For Use On 6" Maximum Out To Out Of Cable ......................................................... 6,707.69 917.64 
. 

 14 01 20 00-0071 EA "RopeGripper" With Pumping Unit For Use On 10" Maximum Out To Out Of Cable ....................................................... 8,843.39 1,048.73 
. 

 14 01 20 00-0072 EA "RopeGripper" With Pumping Unit For Use On 11-1/2" Maximum Out To Out Of Cable ................................................. 9,874.28 1,114.28 
. 

 14 01 20 00-0073 EA 60 Amp Bussmann Power Module Switch, 480 - 120 Volt CPT, Firesafety Interface Relay, Mechanical Interlock .......... 2,793.01 131.10 
. 

 14 01 20 00-0074 EA 100 Amp Bussmann Power Module Switch, 480 - 120 Volt CPT, Firesafety Interface Relay, Mechanical Interlock ........ 3,205.51 157.31 
. 

 14 01 20 00-0075 EA 200 Amp Bussmann Power Module Switch, 480 - 120 Volt CPT, Firesafety Interface Relay, Mechanical Interlock ........ 4,258.61 183.53 
. 

 14 01 20 00-0076 EA Aluminum Handrail Spacers With Set Screw ........................................................................................................................ 23.44 5.10 
. 

 14 01 20 00-0077 EA Bronze Handrail Spacers With Set Screw ............................................................................................................................. 37.79 5.10 
. 

 14 01 20 00-0078 LF 1/2" x 2" Obround Stainless Steel Elevator Handrail ............................................................................................................. 49.61 3.82 
. 

 14 01 20 00-0079 LF 3/8" x 2" Flat Bar Stainless Steel Elevator Handrail, Brushed Finish .................................................................................... 68.38 3.82 
. 

 14 01 20 00-0080 LF 3/8" x 3" Flat Bar Stainless Steel Elevator Handrail, Brushed Finish .................................................................................... 92.07 4.08 
. 

 14 01 20 00-0081 LF 3/8" x 2" Flat Bar Stainless Steel Elevator Handrail, Mirror Finish ...................................................................................... 107.03 3.82 
. 

 14 01 20 00-0082 LF 3/8" x 3" Flat Bar Stainless Steel Elevator Handrail, Mirror Finish ...................................................................................... 129.61 4.08 
. 

 14 01 20 00-0083 LF 3/8" x 2" Flat Bar Bronze Elevator Handrail, Brushed Finish ................................................................................................ 83.84 3.82 
. 

 14 01 20 00-0084 LF 3/8" x 3" Flat Bar Bronze Elevator Handrail, Brushed Finish .............................................................................................. 107.53 4.08 
. 

 14 01 20 00-0085 LF 3/8" x 2" Flat Bar Bronze Elevator Handrail, Mirror Finish .................................................................................................. 114.76 3.82 
. 

 14 01 20 00-0086 LF 3/8" x 3" Flat Bar Bronze Elevator Handrail, Mirror Finish .................................................................................................. 138.45 4.08 
. 

 14 01 20 00-0087 LF 3/8" x 1-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Brushed Finish ............................................................... 72.41 3.82 
. 

 14 01 20 00-0088 LF 3/8" x 2" Diameter Tubular Stainless Steel Elevator Handrail, Brushed Finish ..................................................................... 78.98 3.82 
. 

 14 01 20 00-0089 LF 3/8" x 2-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Brushed Finish ............................................................. 105.76 4.08 
. 

 14 01 20 00-0090 LF 3/8" x 3" Diameter Tubular Stainless Steel Elevator Handrail, Brushed Finish ................................................................... 118.90 4.08 
. 

 14 01 20 00-0091 LF 3/8" x 1-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Mirror Finish ................................................................. 110.89 3.82 
. 

 14 01 20 00-0092 LF 3/8" x 2" Diameter Tubular Stainless Steel Elevator Handrail, Mirror Finish ....................................................................... 118.40 3.82 
. 

 14 01 20 00-0093 LF 3/8" x 2-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Mirror Finish ................................................................. 137.67 4.08 
. 

 14 01 20 00-0094 LF 3/8" x 3" Diameter Tubular Stainless Steel Elevator Handrail, Mirror Finish ....................................................................... 150.81 4.08 
. 

 14 01 20 00-0095 LF 3/8" x 1-1/2" Diameter Tubular Bronze Elevator Handrail, Brushed Finish ........................................................................... 83.84 3.82 
. 

 14 01 20 00-0096 LF 3/8" x 2" Diameter Tubular Bronze Elevator Handrail, Brushed Finish ................................................................................. 91.57 3.82 
. 

 14 01 20 00-0097 LF 3/8" x 2-1/2" Diameter Tubular Bronze Elevator Handrail, Brushed Finish ......................................................................... 122.99 4.08 
. 

 14 01 20 00-0098 LF 3/8" x 3" Diameter Tubular Bronze Elevator Handrail, Brushed Finish ............................................................................... 138.45 4.08 
. 

 14 01 20 00-0099 LF 3/8" x 1-1/2" Diameter Tubular Bronze Elevator Handrail, Mirror Finish ............................................................................. 129.11 3.82 
. 

 14 01 20 00-0100 LF 3/8" x 2" Diameter Tubular Bronze Elevator Handrail, Mirror Finish ................................................................................... 137.95 3.82 
. 

 14 01 20 00-0101 LF 3/8" x 2-1/2" Diameter Tubular Bronze Elevator Handrail, Mirror Finish ............................................................................. 160.53 4.08 
. 

 14 01 20 00-0102 LF 3/8" x 3" Diameter Tubular Bronze Elevator Handrail, Mirror Finish ................................................................................... 175.99 4.08 

XXXXXXX 
. 
 14 01 30  Operation And Maintenance Of Escalators And Moving Walks 

(14 01) 
. 
. 
 14 01 30 00-0001  Maintenance (14 01 30) 
. 
. 

 14 01 30 00-0002 EA Regular Escalator Inspection (Sufficient For Issue Of Certificate/Permit) ........................................................................... 611.66  
. 

 14 01 30 00-0003 HR  Escalator Servicing, Labor Only .......................................................................................................................................... 101.94  
. 

 14 01 30 00-0004 EA Acceptance Test Of Escalators And Moving Walks ......................................................................................................... 3,364.08  

XXXXXXX 
. 
 14 01 30 00-0005  Modernization (14 01 30) 
. 
. 

 14 01 30 00-0006 EA  Replace 28" Wide Escalator Stair Tread .......................................................................................................................... 1,793.36  
. 

 14 01 30 00-0007 EA  Replace 36" Wide Escalator Stair Tread .......................................................................................................................... 1,936.66  
. 

 14 01 30 00-0008 EA  Replace 48" Wide Escalator Stair Tread .......................................................................................................................... 2,046.12  
. 

 14 01 30 00-0009 EA  Replace 54" Wide Escalator Stair Tread .......................................................................................................................... 2,214.88  
. 

 14 01 30 00-0010 LF  Replace Sliding Handrail ..................................................................................................................................................... 163.59  

XXXXXXX 
. 
 14 20  Elevators (14) 

Note: Excludes final electrical work or shaft walls. 
. 
. 
 14 24  Hydraulic Elevators (14 20) 



 

 Conveying Equipment 14 

14
 

Elevators 14 20 
Hydraulic Elevators 14 24 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 14 - 3 

Note: Prices are for a complete operating elevator including all standard controls, hydraulic motor and devices based on unit with cab 
sized 5' by 8' with galvanized primed shaft door with cab allowances as listed below. 

. 

. 
 14 24 13  Hydraulic Freight Elevators (14 24) 
. 
. 
 14 24 13 00-0001  Hydraulic Freight Elevators (14 24 13) 

Note: Painted metal shaft doors and steel painted cab. Unit prices are based on a shaft of 3 stops and 3 
openings with power doors. See CSI section 14 24 13 00-0011 for drilling piston hole. 

. 

. 
 14 24 13 00-0002 EA  Hydraulic Freight Elevator, 3,000 LB x 50 FPM ........................................................................................................... 126,995.57 7,932.02 

    For Each Additional Stop, Add  5,262.00 
Note: Deduct if <3 stops. 

    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 
    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,263.00 

Note: Deduct if <3 stops. 
    For Elevator With Manual Door, Deduct  -11,113.16 
    For Class "B" Loading, Add  1,235.00 
    For Class "C-1" Loading, Add  2,935.00 
    For Class "C-2" Loading, Add  3,530.00 
    For Class "C-3" Loading, Add  4,800.00 

. 
 14 24 13 00-0003 EA  Hydraulic Freight Elevator, 4,000 LB x 50 FPM ........................................................................................................... 138,558.42 8,471.37 

    For Each Additional Stop, Add  5,262.00 
Note: Deduct if <3 stops. 

    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 
    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,263.00 

Note: Deduct if <3 stops. 
    For Elevator With Manual Door, Deduct  -12,161.57 
    For Class "B" Loading, Add  1,235.00 
    For Class "C-1" Loading, Add  2,935.00 
    For Class "C-2" Loading, Add  3,530.00 
    For Class "C-3" Loading, Add  4,800.00 

. 
 14 24 13 00-0004 EA  Hydraulic Freight Elevator, 6,000 LB x 50 FPM ........................................................................................................... 160,306.44 8,861.23 

    For Each Additional Stop, Add  5,262.00 
Note: Deduct if <3 stops. 

    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 
    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,263.00 

Note: Deduct if <3 stops. 
    For Elevator With Manual Door, Deduct  -14,258.39 
    For Class "B" Loading, Add  1,235.00 
    For Class "C-1" Loading, Add  2,935.00 
    For Class "C-2" Loading, Add  3,530.00 
    For Class "C-3" Loading, Add  4,800.00 

. 
 14 24 13 00-0005 EA  Hydraulic Freight Elevator, 3,000 LB x 100 FPM ......................................................................................................... 141,853.58 8,022.10 

    For Each Additional Stop, Add  5,262.00 
Note: Deduct if <3 stops. 

    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 
    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,263.00 

Note: Deduct if <3 stops. 
    For Elevator With Manual Door, Deduct  -12,580.93 
    For Class "B" Loading, Add  1,235.00 
    For Class "C-1" Loading, Add  2,935.00 
    For Class "C-2" Loading, Add  3,530.00 
    For Class "C-3" Loading, Add  4,800.00 
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. 
 14 24 13 00-0006 EA  Hydraulic Freight Elevator, 4,000 LB x 100 FPM ......................................................................................................... 151,345.14 8,574.24 

    For Each Additional Stop, Add  5,262.00 
Note: Deduct if <3 stops. 

    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 
    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,263.00 

Note: Deduct if <3 stops. 
    For Elevator With Manual Door, Deduct  -13,419.66 
    For Class "B" Loading, Add  1,235.00 
    For Class "C-1" Loading, Add  2,935.00 
    For Class "C-2" Loading, Add  3,530.00 
    For Class "C-3" Loading, Add  4,800.00 

. 
 14 24 13 00-0007 EA  Hydraulic Freight Elevator, 6,000 LB x 100 FPM ......................................................................................................... 175,440.55 9,089.49 

    For Each Additional Stop, Add  5,262.00 
Note: Deduct if <3 stops. 

    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 
    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,263.00 

Note: Deduct if <3 stops. 
    For Elevator With Manual Door, Deduct  -15,726.17 
    For Class "B" Loading, Add  1,235.00 
    For Class "C-1" Loading, Add  2,935.00 
    For Class "C-2" Loading, Add  3,530.00 
    For Class "C-3" Loading, Add  4,800.00 

. 
 14 24 13 00-0008 EA  Hydraulic Freight Elevator, 3,000 LB x 150 FPM ......................................................................................................... 154,434.51 8,022.10 

    For Each Additional Stop, Add  5,262.00 
Note: Deduct if <3 stops. 

    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 
    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,263.00 

Note: Deduct if <3 stops. 
    For Elevator With Manual Door, Deduct  -13,839.03 
    For Class "B" Loading, Add  1,235.00 
    For Class "C-1" Loading, Add  2,935.00 
    For Class "C-2" Loading, Add  3,530.00 
    For Class "C-3" Loading, Add  4,800.00 

. 
 14 24 13 00-0009 EA  Hydraulic Freight Elevator, 4,000 LB x 150 FPM ......................................................................................................... 166,341.10 8,733.41 

    For Each Additional Stop, Add  5,262.00 
Note: Deduct if <3 stops. 

    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 
    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,263.00 

Note: Deduct if <3 stops. 
    For Elevator With Manual Door, Deduct  -14,887.44 
    For Class "B" Loading, Add  1,235.00 
    For Class "C-1" Loading, Add  2,935.00 
    For Class "C-2" Loading, Add  3,530.00 
    For Class "C-3" Loading, Add  4,800.00 
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. 
 14 24 13 00-0010 EA  Hydraulic Freight Elevator, 6,000 LB x 150 FPM ......................................................................................................... 188,379.50 9,268.43 

    For Each Additional Stop, Add  5,262.00 
Note: Deduct if <3 stops. 

    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 
    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,263.00 

Note: Deduct if <3 stops. 
    For Elevator With Manual Door, Deduct  -16,984.26 
    For Class "B" Loading, Add  1,235.00 
    For Class "C-1" Loading, Add  2,935.00 
    For Class "C-2" Loading, Add  3,530.00 
    For Class "C-3" Loading, Add  4,800.00 

XXXXXXX 
. 
 14 24 13 00-0011  Hydraulic Elevators Piston Drilling (14 24 13) 
. 
. 

 14 24 13 00-0012 VLF Up To 6" Diameter Piston Drilling ......................................................................................................................................... 59.07  
Note: Includes casing. 

. 
 14 24 13 00-0013 VLF 8" To 10" Diameter Piston Drilling ......................................................................................................................................... 69.65  

Note: Includes casing. 
. 

 14 24 13 00-0014 VLF 12" To 16" Diameter Piston Drilling ....................................................................................................................................... 77.51  
Note: Includes casing. 

. 
 14 24 13 00-0015 VLF 18" Diameter Piston Drilling .................................................................................................................................................. 87.77  

Note: Includes casing. 

XXXXXXX 
. 
 14 24 23  Hydraulic Passenger Elevators (14 24) 
. 
. 
 14 24 23 00-0001  Hydraulic Passenger Elevators (14 24 23) 

Note: Baked enamel shaft doors and plastic laminated trimmed cab, allowance of $4000. Unit prices are based 
on a shaft of 3 stops and 3 openings. See CSI section 14 24 13 00-0011 for drilling piston hole. 

. 

. 
 14 24 23 00-0002 EA  Hydraulic Passenger Elevator, 2,000 LB x 50 FPM ..................................................................................................... 105,399.62 7,618.11 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,262.00 

Note: Deduct if <3 stops. 
    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 

. 
 14 24 23 00-0003 EA  Hydraulic Passenger Elevator, 2,500 LB x 50 FPM ..................................................................................................... 110,220.99 7,932.02 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,262.00 

Note: Deduct if <3 stops. 
    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 

. 
 14 24 23 00-0004 EA  Hydraulic Passenger Elevator, 3,000 LB x 50 FPM ..................................................................................................... 119,755.06 8,505.34 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,262.00 

Note: Deduct if <3 stops. 
    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 

. 
 14 24 23 00-0005 EA  Hydraulic Passenger Elevator, 2,000 LB x 100 FPM ................................................................................................... 115,461.99 7,932.02 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,262.00 

Note: Deduct if <3 stops. 
    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 
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. 
 14 24 23 00-0006 EA  Hydraulic Passenger Elevator, 2,500 LB x 100 FPM ................................................................................................... 122,094.41 8,626.68 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,262.00 

Note: Deduct if <3 stops. 
    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 

. 
 14 24 23 00-0007 EA  Hydraulic Passenger Elevator, 3,000 LB x 100 FPM ................................................................................................... 128,420.51 9,168.18 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,262.00 

Note: Deduct if <3 stops. 
    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 

. 
 14 24 23 00-0008 EA  Hydraulic Passenger Elevator, 2,000 LB x 150 FPM ................................................................................................... 124,031.65 8,022.10 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,262.00 

Note: Deduct if <3 stops. 
    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 

. 
 14 24 23 00-0009 EA  Hydraulic Passenger Elevator, 2,500 LB x 150 FPM ................................................................................................... 135,484.65 9,031.33 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,262.00 

Note: Deduct if <3 stops. 
    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 

. 
 14 24 23 00-0010 EA  Hydraulic Passenger Elevator, 3,000 LB x 150 FPM ................................................................................................... 146,027.39 10,109.07 

    For Each Additional 50 FPM, Add  3,475.00 
    For Each Additional 500 LB, Add  3,475.00 
    For Each Additional Stop, Add  5,262.00 

Note: Deduct if <3 stops. 
    For Each Opening With Bonderized Steel Door, Add  148.00 
    For Each Opening With Stainless Steel Doors, Add  1,610.00 
    For Each Opening With Two Speed Doors, Add  536.00 
    For Each Opening With Two Speed Bi-Parting Doors, Add  636.00 
    For Custom Plastic Laminated Cab Interiors, Add  1,611.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  10,202.00 
    For Stainless Steel Cab Interior, Add  12,887.00 

XXXXXXX 
. 
 14 24 23 00-0011  Twin Jack Holeless Hydraulic Passenger Elevator (14 24 23) 

Note: Baked enamel shaft doors and plastic laminated trimmed cab. Excludes flooring, shaft 
construction/alterations, pit or mechanical room construction. Connect to established utilities. 

. 

. 
 14 24 23 00-0012 EA  Hydraulic Passenger Elevator, 2,000 LB, 80 FPM, 3 Stops, 3 Openings....................................................................... 85,280.37 7,932.02 

. 
 14 24 23 00-0013 EA  Hydraulic Passenger Elevator, 2,000 LB, 80 FPM, 2 Stops, 2 Openings....................................................................... 64,034.79 6,777.09 

XXXXXXX 
. 
 14 26  Limited-Use/Limited-Application Elevators (14 20) 
. 
. 
 14 26 00 00-0001  Small Elevators, 1 Passenger Capacity (14 26) 

Note: 400 lb capacity, 28 FPM rated, 220V, automatic operation. Includes cab interiors. 
. 
. 

 14 26 00 00-0002 EA 2 Stop Per Shaft, Electric, Push Small Elevators, 1 Passenger ..................................................................................... 33,322.83 3,860.22 
. 

 14 26 00 00-0003 EA 3 Stop Per Shaft, Electric, Push Small Elevators, 1 Passenger ..................................................................................... 38,457.05 4,825.28 
. 

 14 26 00 00-0004 EA 4 Stop Per Shaft, Electric, Push Small Elevators, 1 Passenger ..................................................................................... 43,611.66 5,790.33 

XXXXXXX 
. 
 14 26 00 00-0005  Small Elevators, 2 To 3 Passenger Capacity (14 26) 

Note: 750 lb capacity, 36 FPM rated, 220V, automatic operation. Includes cab interiors, telephone box and 
telephone. 

. 

. 
 14 26 00 00-0006 EA  2 Stop Per Shaft, Electric, Push Small Elevators, 2 To 3 Passenger Capacity .............................................................. 48,214.75 5,790.33 

. 
 14 26 00 00-0007 EA  3 Stop Per Shaft, Electric, Push Small Elevators, 2 To 3 Passenger Capacity .............................................................. 54,846.06 6,755.39 

. 
 14 26 00 00-0008 EA  4 Stop Per Shaft, Electric, Push Small Elevators, 2 To 3 Passenger Capacity .............................................................. 61,453.18 7,720.44 

. 
 14 26 00 00-0009 EA  5 Stop Per Shaft, Electric, Push Small Elevators, 2 To 3 Passenger Capacity .............................................................. 68,685.49 8,685.50 

. 
 14 26 00 00-0010 EA  6 Stop Per Shaft, Electric, Push Small Elevators, 2 To 3 Passenger Capacity .............................................................. 77,488.47 10,133.08 
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. 
 14 26 00 00-0011 EA  7 Stop Per Shaft, Electric, Push Small Elevators, 2 To 3 Passenger Capacity .............................................................. 86,813.26 11,580.66 

XXXXXXX 
. 
 14 26 00 00-0012  Small Elevators, 4 To 6 Passenger Capacity (14 26) 

Note: 1500 lb capacity, 42 FPM rated, 220V, automatic operation. Includes cab interiors, telephone box and 
telephone. 

. 

. 
 14 26 00 00-0013 EA  2 Stop Per Shaft, Electric, Push Small Elevators, 4 To 6 Passenger Capacity .............................................................. 74,846.77 9,446.63 

    For #4 Brushed Stainless Steel Doors, Add  111.91 
    For Wrap Around Front, Add  55.95 
    For Metal Hand Rails, Add  279.77 
    For Wood Hand Rails, Add  419.65 
    For Red Oak Side Panels, Add  1,678.60 

. 
 14 26 00 00-0014 EA  3 Stop Per Shaft, Electric, Push Small Elevators, 4 To 6 Passenger Capacity .............................................................. 85,573.38 11,304.18 

    For #4 Brushed Stainless Steel Doors, Add  125.93 
    For Wrap Around Front, Add  62.97 
    For Metal Hand Rails, Add  314.83 
    For Wood Hand Rails, Add  472.24 
    For Red Oak Side Panels, Add  1,888.95 

. 
 14 26 00 00-0015 EA  4 Stop Per Shaft, Electric, Push Small Elevators, 4 To 6 Passenger Capacity .............................................................. 96,805.21 13,414.27 

    For #4 Brushed Stainless Steel Doors, Add  139.95 
    For Wrap Around Front, Add  69.98 
    For Metal Hand Rails, Add  349.88 
    For Wood Hand Rails, Add  524.83 
    For Red Oak Side Panels, Add  2,099.30 

XXXXXXX 
. 
 14 30  Escalators And Moving Walks (14) 
. 
. 
 14 31  Escalators (14 30) 
. 
. 
 14 31 00 00-0001  Escalators Stainless Steel Construction (14 31) 

Note: Prices are medians and are based on each moving stairway. Complete, includes all standard accessories 
and single microprocessor controlled electronic display sign packages, LED. 

. 

. 
 14 31 00 00-0002 EA  Escalators Stainless Steel, 32" Wide x 12' Floor To Floor Height ................................................................................ 203,333.94 10,353.89 

. 
 14 31 00 00-0003 EA  Escalators Stainless Steel, 32" Wide x 15' Floor To Floor Height ................................................................................ 223,400.21 12,236.41 

. 
 14 31 00 00-0004 EA  Escalators Stainless Steel, 32" Wide x 18' Floor To Floor Height ................................................................................ 242,865.76 14,118.95 

. 
 14 31 00 00-0005 EA  Escalators Stainless Steel, 32" Wide x 22' Floor To Floor Height ................................................................................ 266,790.12 16,942.73 

. 
 14 31 00 00-0006 EA  Escalators Stainless Steel, 32" Wide x 25' Floor To Floor Height ................................................................................ 295,072.03 18,825.26 

. 
 14 31 00 00-0007 EA  Escalators Stainless Steel, 36" Wide x 12' Floor To Floor Height ................................................................................ 215,348.99 11,012.78 

. 
 14 31 00 00-0008 EA  Escalators Stainless Steel, 36" Wide x 15' Floor To Floor Height ................................................................................ 236,856.47 13,177.68 

. 
 14 31 00 00-0009 EA  Escalators Stainless Steel, 36" Wide x 18' Floor To Floor Height ................................................................................ 256,214.88 15,060.21 

. 
 14 31 00 00-0010 EA  Escalators Stainless Steel, 36" Wide x 22' Floor To Floor Height ................................................................................ 286,464.03 18,919.38 

. 
 14 31 00 00-0011 EA  Escalators Stainless Steel, 36" Wide x 25' Floor To Floor Height ................................................................................ 309,658.21 20,331.27 

. 
 14 31 00 00-0012 EA  Escalators Stainless Steel, 48" Wide x 12' Floor To Floor Height ................................................................................ 227,600.41 11,671.66 

. 
 14 31 00 00-0013 EA  Escalators Stainless Steel, 48" Wide x 15' Floor To Floor Height ................................................................................ 250,867.60 14,118.95 

. 
 14 31 00 00-0014 EA  Escalators Stainless Steel, 48" Wide x 18' Floor To Floor Height ................................................................................ 269,302.18 16,001.47 

. 
 14 31 00 00-0015 EA  Escalators Stainless Steel, 48" Wide x 22' Floor To Floor Height ................................................................................ 307,187.84 19,954.78 

. 
 14 31 00 00-0016 EA  Escalators Stainless Steel, 48" Wide x 25' Floor To Floor Height ................................................................................ 326,420.82 21,837.30 

. 
 14 31 00 00-0017 EA  Escalator Fire Shutter Fusible Link ................................................................................................................................ 31,993.09 376.51 

XXXXXXX 
. 
 14 32  Moving Walks (14 30) 
. 
. 
 14 32 00 00-0001  Moving Sidewalks (14 32) 

Note: Prices are medians. Includes safety rails. 
. 
. 

 14 32 00 00-0002 LF  Moving Sidewalks, 28" Wide ............................................................................................................................................ 1,958.21 225.90 
    For Each LF Of Ramp Or Sloped Sections, Add  337.42 

. 
 14 32 00 00-0003 LF  Moving Sidewalks, 36" Wide ............................................................................................................................................ 2,733.86 230.61 

    For Each LF Of Ramp Or Sloped Sections, Add  491.43 
. 

 14 32 00 00-0004 LF  Moving Sidewalks, 48" Wide ............................................................................................................................................ 3,116.17 240.02 
    For Each LF Of Ramp Or Sloped Sections, Add  565.64 

. 
 14 32 00 00-0005 LF  Moving Sidewalks, 54" Wide ............................................................................................................................................ 3,608.80 260.35 

    For Each LF Of Ramp Or Sloped Sections, Add  659.28 

XXXXXXX 
. 
 14 40  Lifts (14) 
. 
. 
 14 42  Wheelchair Lifts (14 40) 
. 
. 
 14 42 13  Inclined Wheelchair Lifts (14 42) 
. 
. 
 14 42 13 00-0001  Chair Lift-Stair Climber (14 42 13) 

Note: Includes landing, rails, lifting device and gates. 
. 
. 

 14 42 13 00-0002 EA Chair Lift, Stair Climber Per Story, Single Passenger, Indoor, 300 LB Capacity.............................................................. 3,736.63 458.74 
Note: Includes top and bottom call button, safety chair, track, and power unit. 

XXXXXXX 
. 
 14 42 16  Vertical Wheelchair Lifts (14 42) 
. 
. 
 14 42 16 00-0001  Shorty Wheelchair Lift (14 42 16) 
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. 

. 
 14 42 16 00-0002 EA 36" Vertical Travel Wheelchair Platform Scissor Lift ........................................................................................................ 5,991.59 305.83 

Note: 1000 LB capacity. Includes handrails and manual ramp. 
    For Accordion Safety Skirt, Add  998.00 
    For Removable Handrails, Add  100.00 
    For Power Operated Ramp, Add  885.00 

. 
 14 42 16 00-0003 EA 42" Vertical Travel Wheelchair Platform Scissor Lift ........................................................................................................ 5,991.59 305.83 

Note: 1000 LB capacity. Includes handrails and manual ramp. 
    For 2,000 LB Capacity, Add  600.00 
    For 3,000 LB Capacity, Add  1,000.00 
    For 4,000 LB Capacity, Add  1,500.00 
    For Accordion Safety Skirt, Add  998.00 
    For Removable Handrails, Add  100.00 
    For Power Operated Ramp, Add  885.00 

. 
 14 42 16 00-0004 EA 70" Vertical Travel Wheelchair Platform Scissor Lift ........................................................................................................ 8,195.38 407.77 

Note: 1000 LB capacity. Includes handrails and manual ramp. 
    For 2,000 LB Capacity, Add  600.00 
    For 3,000 LB Capacity, Add  1,000.00 
    For 4,000 LB Capacity, Add  1,500.00 
    For Accordion Safety Skirt, Add  998.00 
    For Removable Handrails, Add  100.00 
    For Power Operated Ramp, Add  885.00 

. 
 14 42 16 00-0005 EA 84" Vertical Travel Wheelchair Platform Scissor Lift ........................................................................................................ 9,195.38 407.77 

Note: 1000 LB capacity. Includes handrails and manual ramp. 
    For 2,000 LB Capacity, Add  600.00 
    For 3,000 LB Capacity, Add  1,000.00 
    For 4,000 LB Capacity, Add  1,500.00 
    For Accordion Safety Skirt, Add  998.00 
    For Removable Handrails, Add  100.00 
    For Power Operated Ramp, Add  885.00 

. 
 14 42 16 00-0006 EA 18' Travel Wheelchair Incline Lift ................................................................................................................................... 11,526.07 815.53 

Note: 500 LB capacity, interior installation. 

XXXXXXX 
. 
 14 90  Other Conveying Equipment (14) 
. 
. 
 14 91  Facility Chutes (14 90) 
. 
. 
 14 91 82  Trash Chutes (14 91) 
. 
. 
 14 91 82 00-0001  Trash Chutes (14 91 82) 
. 
. 

 14 91 82 00-0002 LF  18" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 21.78 4.17 
    For Aluminum, Add  1.38 
    For Stainless Steel, Add  4.84 

. 
 14 91 82 00-0003 LF  24" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 27.36 4.17 

    For Aluminum, Add  1.87 
    For Stainless Steel, Add  6.55 

. 
 14 91 82 00-0004 LF  30" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 30.10 5.21 

    For Aluminum, Add  2.07 
    For Stainless Steel, Add  7.26 

. 
 14 91 82 00-0005 LF  36" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 44.31 5.21 

    For Aluminum, Add  3.42 
    For Stainless Steel, Add  11.95 

. 
 14 91 82 00-0006 EA  Trash Chutes, Hopper ......................................................................................................................................................... 387.01 29.18 

    For Aluminum, Add  32.83 
    For Stainless Steel, Add  114.90 

. 
 14 91 82 00-0007 EA  Trash Chutes, Skylight ........................................................................................................................................................ 229.08 57.31 

    For Aluminum, Add  11.42 
    For Stainless Steel, Add  39.97 

. 
 14 91 82 00-0008 EA  Trash Chutes, Sprinkler Unit At Top ................................................................................................................................... 182.09 62.52 

    For Aluminum, Add  5.00 
    For Stainless Steel, Add  17.49 

. 
 14 91 82 00-0009 EA  Trash Chutes, Sprinkler Unit At Intake Hopper ..................................................................................................................... 52.60 21.88 

    For Aluminum, Add  0.86 
    For Stainless Steel, Add  3.00 

. 
 14 91 82 00-0010 EA  Refuse Type Bottom Storage Hopper Unit .......................................................................................................................... 376.41 78.15 

    For Aluminum, Add  21.13 
    For Stainless Steel, Add  73.94 

. 
 14 91 82 00-0011 EA  Hopper Doors...................................................................................................................................................................... 740.56 55.30 

XXXXXXX 
. 
 14 91 82 00-0012  Aluminized Steel Trash Chutes And Accessories (14 91 82) 

Note: Includes sprinklers. Includes smoke/shut down dampers per floor, chute opening doors per floor, base 
chute damper. Complete. 

. 

. 
 14 91 82 00-0013 EA  Refuse Bottom Hopper, Aluminum , 18" Diameter ........................................................................................................... 1,498.81 245.76 

. 
 14 91 82 00-0014 FLR 18" Diameter Trash Chutes And With Sprinklers Aluminized Steel ..................................................................................... 641.78 292.34 

. 
 14 91 82 00-0015 FLR 24" Diameter Trash Chutes And With Sprinklers Aluminized Steel ..................................................................................... 738.02 319.77 

. 
 14 91 82 00-0016 FLR 30" Diameter Trash Chutes And With Sprinklers Aluminized Steel ..................................................................................... 820.23 341.04 

. 
 14 91 82 00-0017 FLR 36" Diameter Trash Chutes And With Sprinklers Aluminized Steel ..................................................................................... 891.96 365.40 

. 
 14 91 82 00-0018 EA Refuse Bottom Hopper, 36" Aluminized Steel, With Sprinklers ........................................................................................... 782.49 341.04 

XXXXXXX 
. 
 14 92  Pneumatic Tube Systems (14 90) 
. 
. 
 14 92 00 00-0001  Pneumatic Message Tube Station (14 92) 
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Note: Twin tube, two or more stations, conventional 
. 
. 

 14 92 00 00-0002 LF 2-1/2" Tube With Bracketing ................................................................................................................................................. 42.63 12.48 
. 

 14 92 00 00-0003 LF 3" Tube With Bracketing ....................................................................................................................................................... 51.25 16.81 
. 

 14 92 00 00-0004 LF 4" Tube With Bracketing ....................................................................................................................................................... 57.37 15.37 
. 

 14 92 00 00-0005 LF 6" Tube With Bracketing ....................................................................................................................................................... 71.04 19.21 
. 

 14 92 00 00-0006 LF 4" x 7" Oval Tube With Bracketing ........................................................................................................................................ 73.92 20.65 
. 

 14 92 00 00-0007 EA Blower Assembly ............................................................................................................................................................. 7,552.70 384.17 
. 

 14 92 00 00-0008 EA Receiving Station, Round Or Oval ...................................................................................................................................... 669.13 102.28 
. 

 14 92 00 00-0009 EA Multi-Sided Dispatching Station, 3 Carrier ....................................................................................................................... 1,406.60 144.07 
. 

 14 92 00 00-0010 EA Laboratory Receiving Station, Round Or Oval ................................................................................................................. 1,005.91 129.66 
. 

 14 92 00 00-0011 EA 2-Way Diverter Station ..................................................................................................................................................... 1,735.89 144.07 
. 

 14 92 00 00-0012 EA 3-Way Diverter Station ..................................................................................................................................................... 2,209.73 168.08 
. 

 14 92 00 00-0013 EA 4-Way Diverter Station ..................................................................................................................................................... 2,649.49 192.09 
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. 
21  Fire Suppression 
. 
. 
 21 01  Operation and Maintenance of Fire Suppression (21) 
. 
. 
 21 01 10  Operation and Maintenance of Water-Based Fire-Suppression 

Systems (21 01) 
See CSI section 23 01 20 00-0000 for purging of pipes and shutdown. 

. 

. 
 21 01 10 00-0001  Relocate Sprinkler Head And Branch Piping (21 01 10) 

Note: To adjust or swing existing sprinkler heads to different ceiling grid configuration or location. 
. 
. 

 21 01 10 00-0002 EA Relocate Existing Sprinkler Head And Branch Piping ........................................................................................................... 60.01  
Note: To adjust or swing existing sprinkler heads to different ceiling grid configuration or location. 

XXXXXXX 
. 
 21 01 10 00-0003  Sprinkler Upgrades (21 01 10) 
. 
. 

 21 01 10 00-0004 LF  Bleed Existing Lines Of Water ................................................................................................................................................ 0.54  
. 

 21 01 10 00-0005 LF  Refill Existing Lines With Water .............................................................................................................................................. 0.63  

XXXXXXX 
. 
 21 01 30  Operation and Maintenance of Fire-Suppression Equipment (21 01) 
. 
. 
 21 01 30 00-0001  Inspection And Recharge (21 01 30) 
. 
. 

 21 01 30 00-0002 EA  Inspection, CO2, Carbon Dioxide ....................................................................................................................................... 214.98  
. 

 21 01 30 00-0003 LB  Refill/Recharge, CO2, Carbon Dioxide ................................................................................................................................... 1.45  
. 

 21 01 30 00-0004 EA  Inspection, Halon 1301 ....................................................................................................................................................... 214.98  
. 

 21 01 30 00-0005 LB  Refill/Recharge, Halon 1301 ................................................................................................................................................. 34.80  
. 

 21 01 30 00-0006 EA  Inspection, WC, Wet Chemical ........................................................................................................................................... 129.98  
. 

 21 01 30 00-0007 GAL Refill/Recharge, WC, Wet Chemical ..................................................................................................................................... 32.63  
. 

 21 01 30 00-0008 EA  Inspection, DC, Dry Chemical ............................................................................................................................................. 129.98  
. 

 21 01 30 00-0009 LB  Refill/Recharge, DC, Dry Chemical ......................................................................................................................................... 2.90  
. 

 21 01 30 00-0010 EA  Hydrostatic Testing, All Sizes, All Agents ............................................................................................................................. 39.99  
See CSI section 23 05 93 00-0046 for testing existing piping systems. 

. 
 21 01 30 00-0011 EA  Disarm/Arm System .............................................................................................................................................................. 70.00  

XXXXXXX 
. 
 21 05  Common Work Results for Fire Suppression (21) 
. 
. 
 21 05 13  Common Motor Requirements For Fire-Suppression 

Equipment (21 05) 
Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. See CSI section 23 05 
13 00-0000 for motor requirements. 

. 

. 
 21 05 16  Expansion Fittings And Loops For Fire-Suppression Piping (21 05) 

See CSI section 23 05 16 00-0000 for expansion fittings and loops. 
. 
. 
 21 05 19  Meters And Gages For Fire-Suppression Systems (21 05) 
. 
. 
 21 05 19 00-0001  Fire Service Meter Cast Iron Housing (21 05 19) 
. 
. 

 21 05 19 00-0002 EA 3" Diameter, 0 - 600 GPM Fire Service Meter Flanged, With Cast Iron Housing ............................................................. 3,246.45 463.21 
    For >10 To 25, Deduct  -162.32 
    For >25, Deduct  -415.64 

. 
 21 05 19 00-0003 EA 4" Diameter, 0 - 1,000 GPM Fire Service Meter Flanged, With Cast Iron Housing .......................................................... 6,193.69 642.21 

    For >10 To 25, Deduct  -309.68 
    For >25, Deduct  -830.11 

. 
 21 05 19 00-0004 EA 6" Diameter, 0 - 2,000 GPM Fire Service Meter Flanged, With Cast Iron Housing .......................................................... 8,451.60 918.69 

    For >10 To 25, Deduct  -422.58 
    For >25, Deduct  -1,126.21 

. 
 21 05 19 00-0005 EA 8" Diameter, 0 - 4,000 GPM Fire Service Meter Flanged, With Cast Iron Housing ........................................................ 10,703.18 1,206.26 

    For >10 To 25, Deduct  -535.16 
    For >25, Deduct  -1,453.83 

. 
 21 05 19 00-0006 EA 10" Diameter, 0 - 6,200 GPM Fire Service Meter Flanged, With Cast Iron Housing ...................................................... 14,785.87 1,420.49 

    For >10 To 25, Deduct  -739.29 
    For >25, Deduct  -2,039.35 

XXXXXXX 
. 
 21 05 23  General-Duty Valves For Water-Based Fire-Suppression Piping 

(21 05) 
See CSI section 23 05 23 00-0000 for valves. 

. 

. 
 21 05 29  Hangers And Supports For Fire-Suppression Piping And 

Equipment (21 05) 
See CSI section 23 05 29 00-0000 for hangers and supports. 

. 

. 
 21 05 48  Vibration And Seismic Controls For Fire-Suppression Piping 

And Equipment (21 05) 
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See CSI section 23 05 48 00-0000 for vibration and seismic control. 
. 
. 
 21 05 53  Identification For Fire-Suppression Piping And Equipment (21 05) 

See CSI section 23 05 53 00-0000 for identification. 
. 
. 
 21 07  Fire-Suppression Systems Insulation (21) 
. 
. 
 21 07 19  Fire-Suppression Piping Insulation (21 07) 

See CSI section 22 07 19 00-0000 for fire-suppression piping insulation. 
. 
. 
 21 10  Water-Based Fire-Suppression Systems (21) 

See CSI section 22 11 16 00-0285 for copper pipe, 22 11 16 00-0654 for CPVC pipe, 23 05 23 00-0037 for OS&Y gate valves, 23 21 13 
23-0000 for black steel piping. 

. 

. 
 21 11  Facility Fire-Suppression Water-Service Piping (21 10) 
. 
. 
 21 11 19  Fire-Department Connections (21 11) 
. 
. 
 21 11 19 00-0001  Fire Department Connections (21 11 19) 
. 
. 

 21 11 19 00-0002 EA  4" x 2-1/2" x 2-1/2" Siamese Connection, Polished Brass .................................................................................................. 657.76 304.91 
    For Polished Chrome, Add  24.48 

. 
 21 11 19 00-0003 EA  6" x 2-1/2" x 2-1/2" Siamese Connection, Polished Brass .................................................................................................. 877.45 381.14 

    For Polished Chrome, Add  37.47 
. 

 21 11 19 00-0004 EA  4" x 3" x 3" Siamese Connection, Polished Brass ............................................................................................................... 841.81 304.91 
    For Polished Chrome, Add  47.47 

. 
 21 11 19 00-0005 EA  6" x 3" x 3" Siamese Connection, Polished Brass ............................................................................................................ 1,093.28 381.14 

    For Polished Chrome, Add  64.45 
. 

 21 11 19 00-0006 EA  6" x 2-1/2" x 2-1/2" x 2-1/2" Siamese Connection, Three Way, Polished Brass ............................................................... 1,146.04 381.14 
    For Polished Chrome, Add  71.05 

. 
 21 11 19 00-0007 EA Sidewalk Type Connection With Plug And Chain, Polished Brass ................................................................................... 1,049.26 403.38 

    For Polished Chrome, Add  54.79 
. 

 21 11 19 00-0008 EA Wall Type Connection With Plug And Chain, Polished Brass ............................................................................................. 713.42 304.91 
    For Polished Chrome, Add  31.44 

XXXXXXX 
. 
 21 11 19 00-0009  Wall Type Indicator Post, Wheel Operated (21 11 19) 

See CSI section 33 12 16 00-0155 for adjustable indicator post accessory for ground valves. 
. 
. 

 21 11 19 00-0010 EA Wall Type Indicator Post With Wall Flange For Valve ......................................................................................................... 655.10 283.90 
Note: The wall flange is tapped for a 4" diameter schedule 40 steel pipe which extends through wall. 

XXXXXXX 
. 
 21 12  Fire-Suppression Standpipes (21 10) 
. 
. 
 21 12 13  Fire-Suppression Hoses And Nozzles (21 12) 
. 
. 
 21 12 13 00-0001  Fire Hose (21 12 13) 
. 
. 
 21 12 13 00-0002  Fire Hose Without Couplings (21 12 13 00-0001) 
. 
. 

 21 12 13 00-0003 LF  1-1/2" Linen Fire Hose With 1-1/2" Rubber Lining Without Couplings .................................................................................... 2.56 2.00 
. 

 21 12 13 00-0004 LF  2-1/2" Linen Fire Hose With 1-1/2" Rubber Lining Without Couplings .................................................................................... 2.98 2.00 
. 

 21 12 13 00-0005 LF  2" Linen Fire Hose With 1-1/2" Rubber Lining Without Couplings........................................................................................... 2.71 2.00 
. 

 21 12 13 00-0006 LF  3" Linen Fire Hose With 1-1/2" Rubber Lining Without Couplings........................................................................................... 3.17 2.00 
. 

 21 12 13 00-0007 LF  1-1/2" Cotton Fire Hose, 300 LB Test With 1-1/2" Rubber Lining Without Couplings ............................................................. 2.86 2.00 
. 

 21 12 13 00-0008 LF  2-1/2" Cotton Fire Hose, 300 LB Test With 1-1/2" Rubber Lining Without Couplings ............................................................. 3.53 2.00 
. 

 21 12 13 00-0009 LF  1-1/2" Cotton Fire Hose, 400 LB Test With 1-1/2" Rubber Lining Without Couplings ............................................................. 2.95 2.00 
. 

 21 12 13 00-0010 LF  2-1/2" Cotton Fire Hose, 400 LB Test With 1-1/2" Rubber Lining Without Couplings ............................................................. 3.72 2.00 

XXXXXXX 
. 
 21 12 13 00-0011  Fire Hose With Aluminum Couplings (21 12 13 00-0001) 
. 
. 

 21 12 13 00-0012 LF  1-3/4" Polyester Fire Hose With Rubber Lining With Aluminum Couplings ............................................................................. 3.68 1.10 
. 

 21 12 13 00-0013 LF  2-1/2" Polyester Fire Hose With Rubber Lining With Aluminum Couplings ............................................................................. 4.42 1.30 
. 

 21 12 13 00-0014 LF  3-1/2" Polyester Fire Hose With Rubber Lining With Aluminum Couplings ............................................................................. 6.47 1.30 

XXXXXXX 
. 
 21 12 13 00-0015  Fire Hose Accessories (21 12 13 00-0001) 
. 
. 

 21 12 13 00-0016 EA Hose Coupling With 1-1/2" Pin Lug ....................................................................................................................................... 78.79 32.99 
. 

 21 12 13 00-0017 EA Hose Coupling With 2-1/2" Pin Lug ..................................................................................................................................... 105.30 36.99 
. 

 21 12 13 00-0018 EA  1-1/2" x 10" Brass Straight Nozzle ........................................................................................................................................ 57.83 26.00 
. 

 21 12 13 00-0019 EA  2-1/2" x 12" Brass Straight Nozzle ........................................................................................................................................ 93.26 26.00 
. 

 21 12 13 00-0020 EA  1-1/2" Brass Fog Type Nozzle .............................................................................................................................................. 77.33 26.00 
. 

 21 12 13 00-0021 EA  2-1/2" Brass Fog Type Nozzle ............................................................................................................................................ 102.80 26.00 
. 

 21 12 13 00-0022 EA  1-1/2" Brass 100' Hose Rack .............................................................................................................................................. 216.44 109.99 
. 

 21 12 13 00-0023 EA  2-1/2" Brass 100' Hose Rack .............................................................................................................................................. 262.08 109.99 

XXXXXXX 
. 
 21 12 23  Fire-Suppression Hose Valves (21 12) 
. 
. 
 21 12 23 00-0001  Standpipe Valves (21 12 23) 
. 
. 

 21 12 23 00-0002 EA 2-1/2" Fire Department Valve, Polished Brass With Plug And Chain .................................................................................. 467.84 201.70 
    For Polished Chrome, Add  24.36 

. 
 21 12 23 00-0003 EA  2-1/2" x 2-1/2" x 4" Fire Department Valve, Flush, Polished Brass ..................................................................................... 660.07 201.60 

    For Polished Chrome, Add  53.19 



 

 Fire Suppression 21 

21
 

Water-Based Fire-Suppression Systems 21 10 
Fire-Suppression Standpipes 21 12 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 21 - 3 

. 
 21 12 23 00-0004 EA  2-1/2" x 2-1/2" x 6" Fire Department Valve, Flush, Polished Brass ..................................................................................... 819.60 218.08 

    For Polished Chrome, Add  73.37 
. 

 21 12 23 00-0005 EA  3" x 3" x 4" Fire Department Valve, Flush, Polished Brass ................................................................................................. 937.08 201.60 
    For Polished Chrome, Add  94.74 

. 
 21 12 23 00-0006 EA  3" x 3" x 6" Fire Department Valve, Flush, Polished Brass .............................................................................................. 1,086.57 218.08 

    For Polished Chrome, Add  113.41 
. 

 21 12 23 00-0007 EA  2-1/2" x 2-1/2" x 4" Fire Department Valve, Projecting, Polished Brass .............................................................................. 630.63 201.60 
    For Polished Chrome, Add  48.78 

. 
 21 12 23 00-0008 EA  2-1/2" x 2-1/2" x 6" Fire Department Valve, Projecting, Polished Brass .............................................................................. 865.77 218.08 

    For Polished Chrome, Add  80.29 
. 

 21 12 23 00-0009 EA  2-1/2" x 2-1/2" x 2-1/2" x 4" Fire Department Valve, Flush, Polished Brass ..................................................................... 1,054.70 208.14 
    For Polished Chrome, Add  88.72 

. 
 21 12 23 00-0010 EA  2-1/2" x 2-1/2" x 2-1/2" x 6" Fire Department Valve, Flush, Polished Brass ..................................................................... 1,459.43 231.24 

    For Polished Chrome, Add  133.08 
. 

 21 12 23 00-0011 EA  2-1/2" x 2-1/2" x 2-1/2" x 4" Fire Department Valve, Projecting, Polished Brass ............................................................. 1,120.94 208.14 
    For Polished Chrome, Add  96.67 

. 
 21 12 23 00-0012 EA  2-1/2" x 2-1/2" x 2-1/2" x 6" Fire Department Valve, Projecting, Polished Brass ............................................................. 1,559.24 231.24 

    For Polished Chrome, Add  145.06 
. 

 21 12 23 00-0013 EA  2-1/2" x 2-1/2" x 2-1/2" x 2-1/2" 6" Fire Department Valve, Square, Flush, Polished Brass ............................................. 2,160.94 277.45 
    For Polished Chrome, Add  174.05 

XXXXXXX 
. 
 21 12 23 00-0014  Fire Hose Cabinet Angle Valves (21 12 23) 
. 
. 

 21 12 23 00-0015 EA 1-1/2" Fire Hose Angle Valve, Cast Brass .......................................................................................................................... 143.67  
. 

 21 12 23 00-0016 EA 2-1/2" Fire Hose Angle Valve, Cast Brass .......................................................................................................................... 242.08 44.99 

XXXXXXX 
. 
 21 12 29  Fire-Suppression Fire Hose Equipment (21 12) 
. 
. 
 21 12 29 00-0001  Standpipe And Fire Hose Equipment (21 12 29) 
. 
. 

 21 12 29 00-0002 EA  2-1/2" x 2-1/2" x 2-1/2" x 4" Manifold Roof Type, Vertical, Polished Brass ...................................................................... 1,231.09 499.98 
. 

 21 12 29 00-0003 EA  Water Motor Gong .............................................................................................................................................................. 407.14 143.32 
. 

 21 12 29 00-0004 EA  Fire Riser Flow Switch (NFPA 13) ...................................................................................................................................... 227.84 16.68 
. 

 21 12 29 00-0005 EA Water Flow Supervisory (Tamper) Switch Mounted On Valve ............................................................................................ 149.89 28.52 
. 

 21 12 29 00-0006 EA Pressure-Type Water Flow Detector For Up To 2-1/2" Pipe ............................................................................................... 267.63 87.77 
. 

 21 12 29 00-0007 EA Pressure-Type Water Flow Detector For >2-1/2" To 4" Pipe .............................................................................................. 382.99 116.29 
. 

 21 12 29 00-0008 EA Pressure-Type Water Flow Detector For >4" To 8" Pipe .................................................................................................... 552.60 131.65 
. 

 21 12 29 00-0009 EA Vane-Type Water Flow Switch For Up To 2-1/2" Pipe ........................................................................................................ 317.47 87.77 
. 

 21 12 29 00-0010 EA Vane-Type Water Flow Switch For >2-1/2" To 4" Pipe ....................................................................................................... 444.04 116.29 
. 

 21 12 29 00-0011 EA Vane-Type Water Flow Switch For >4" To 8" Pipe ............................................................................................................. 649.37 131.65 
. 

 21 12 29 00-0012 EA Lever Type Bleeder Valve; Potter BVL ............................................................................................................................... 110.93 28.52 

XXXXXXX 
. 
 21 13  Fire-Suppression Sprinkler Systems (21 10) 
. 
. 
 21 13 13  Wet-Pipe Sprinkler Systems (21 13) 
. 
. 
 21 13 13 00-0001  Complete Sprinkler System Costs (21 13 13) 

Note: Includes complete design per NFPA 13, 13D or 13R and stamped shop drawings approved by a registered 
engineer. Includes all branch line piping (standard weight black steel, less than 2-1/2" diameter pipe, fittings, 
branch valves, hangers, sprinkler heads, etc) from riser pipe and mains. The coverage of one sprinkler head 
varies from about 180 SF for light hazard occupancy, about 155 SF for ordinary, 90 to about 130 SF for extra 
hazard conditions. Excludes outside mains, inside vertical or horizontal pipe mains, greater than 2" diameter. 
Excludes special alarm valves, gate valves, check valves, flow control devices, water motor gong assembly, 
Siamese connections, standpipes and fittings, pipe mains and fittings, fire pumps and tanks. 

. 

. 
 21 13 13 00-0002  Light Hazard, Prices Per Head (21 13 13 00-0001) 
. 
. 

 21 13 13 00-0003 EA Exposed Piping, Wet Automatic Sprinkler System, Light Hazard ....................................................................................... 349.17  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Copper Pipe, Add  39.55 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -57.01 
    For Up To 5, Add  165.32 
    For >5 To 10, Add  108.30 
    For >10 To 20, Add  73.39 
    For >20 To 40, Add  30.28 
    For >100 To 150, Deduct  -34.92 
    For >150, Deduct  -69.83 

. 
 21 13 13 00-0004 EA Concealed Piping, Wet Automatic Sprinkler System, Light Hazard .................................................................................... 477.94  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Copper Pipe, Add  52.81 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -76.71 
    For Up To 5, Add  228.94 
    For >5 To 10, Add  152.24 
    For >10 To 20, Add  104.44 
    For >20 To 40, Add  42.78 
    For >100 To 150, Deduct  -47.79 
    For >150, Deduct  -95.59 

XXXXXXX 
. 
 21 13 13 00-0005  Ordinary Hazard, Prices Per Head (21 13 13 00-0001) 
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. 

. 
 21 13 13 00-0006 EA Exposed Piping, Wet Automatic Sprinkler System, Ordinary Hazard.................................................................................. 346.94  

Note: Includes branch pipe and fittings, supports and sprinkler heads. 
    For Copper Pipe, Add  39.37 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -56.72 
    For Up To 5, Add  164.11 
    For >5 To 10, Add  107.39 
    For >10 To 20, Add  72.70 
    For >20 To 40, Add  30.02 
    For >100 To 150, Deduct  -34.69 
    For >150, Deduct  -69.39 

. 
 21 13 13 00-0007 EA Concealed Piping, Wet Automatic Sprinkler System, Ordinary Hazard .............................................................................. 473.01  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Copper Pipe, Add  52.32 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -75.97 
    For Up To 5, Add  226.47 
    For >5 To 10, Add  150.50 
    For >10 To 20, Add  103.20 
    For >20 To 40, Add  42.28 
    For >100 To 150, Deduct  -47.30 
    For >150, Deduct  -94.60 

XXXXXXX 
. 
 21 13 13 00-0008  Extra Hazard, Prices Per Head (21 13 13 00-0001) 
. 
. 

 21 13 13 00-0009 EA Exposed Piping, Wet Automatic Sprinkler System, Extra Hazard ....................................................................................... 321.68  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Copper Pipe, Add  36.45 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -52.54 
    For Up To 5, Add  152.27 
    For >5 To 10, Add  99.73 
    For >10 To 20, Add  67.57 
    For >20 To 40, Add  27.88 
    For >100 To 150, Deduct  -32.17 
    For >150, Deduct  -64.34 

. 
 21 13 13 00-0010 EA Concealed Piping, Wet Automatic Sprinkler System, Extra Hazard .................................................................................... 439.22  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Copper Pipe, Add  48.52 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -70.49 
    For Up To 5, Add  210.41 
    For >5 To 10, Add  139.92 
    For >10 To 20, Add  96.00 
    For >20 To 40, Add  39.32 
    For >100 To 150, Deduct  -43.92 
    For >150, Deduct  -87.84 

XXXXXXX 
. 
 21 13 13 00-0011  Wet-Pipe Sprinkler Components (21 13 13) 

Note: Excludes hydraulic calculations. 
. 
. 
 21 13 13 00-0012  Sprinkler Heads (21 13 13 00-0011) 
. 
. 

 21 13 13 00-0013 EA  Pendant Brass Sprinkler Heads, Standard Response .......................................................................................................... 61.01 25.00 
    For Chrome, Add  1.65 

. 
 21 13 13 00-0014 EA  Upright Brass Sprinkler Heads .............................................................................................................................................. 52.60 25.00 

    For Chrome, Add  1.14 
. 

 21 13 13 00-0015 EA  Sidewall, Vertical, Brass Sprinkler Heads ............................................................................................................................. 54.33 25.00 
    For Chrome, Add  1.40 

. 
 21 13 13 00-0016 EA  Sidewall, Horizontal, Brass Sprinkler Heads ......................................................................................................................... 52.53 25.00 

    For Chrome, Add  1.13 
. 

 21 13 13 00-0017 EA  Nipple, Adjustable, Fire Sprinkler System ............................................................................................................................. 82.29 8.95 
. 

 21 13 13 00-0018 EA Standard Duty Sprinkler Head Guard, 1 Piece ..................................................................................................................... 18.49 8.95 
. 

 21 13 13 00-0019 EA Heavy Duty Sprinkler Head Guard, 2 Piece .......................................................................................................................... 29.04 8.95 
. 

 21 13 13 00-0020 EA Institutional Tamper Resistant Pendant Sprinkler (Tyco TFP PH2) .................................................................................... 163.78  
Note: Complete assembly including escutcheon, spacers, retaining flange, and centering grommet. 

. 
 21 13 13 00-0021 EA Institutional Tamper Resistant Horizontal Sidewall Sprinkler (Tyco TFP PH5) ................................................................... 163.78  

Note: Complete assembly including escutcheon, spacers, retaining flange, and centering grommet. 
. 

 21 13 13 00-0022 EA Institutional Tamper Resistant Pendant Sprinkler, Quick Response (Tyco Raven)............................................................... 84.80  
. 

 21 13 13 00-0023 EA Institutional Tamper Resistant Horizontal Sidewall Sprinkler, Quick Response (Tyco Raven) ............................................. 91.66  

XXXXXXX 
. 
 21 13 13 00-0024  Wet Pipe Alarm Valves (21 13 13 00-0011) 
. 
. 

 21 13 13 00-0025 EA  2" Alarm Valve - Wet System ........................................................................................................................................... 1,538.14 746.25 
. 

 21 13 13 00-0026 EA  3" Alarm Valve - Wet System ........................................................................................................................................... 2,074.19 1,018.68 
. 

 21 13 13 00-0027 EA  4" Alarm Valve - Wet System ........................................................................................................................................... 3,188.23 1,426.16 
. 

 21 13 13 00-0028 EA  6" Alarm Valve - Wet System ........................................................................................................................................... 3,672.68 1,685.06 
. 

 21 13 13 00-0029 EA  8" Alarm Valve - Wet System ........................................................................................................................................... 4,983.09 1,853.57 

XXXXXXX 
. 
 21 13 13 00-0030  Flexible Sprinkler Piping (21 13 13 00-0011) 

Note: 1" Diameter stainless steel flexible pipe with either 1/2" or 3/4" outlet. 
. 
. 

 21 13 13 00-0031 EA 2' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 57.89 15.50 
Note: Includes ceiling mounting bracket. 

. 
 21 13 13 00-0032 EA 3' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 63.59 16.00 

Note: Includes ceiling mounting bracket. 
. 

 21 13 13 00-0033 EA 4' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 69.46 17.00 
Note: Includes ceiling mounting bracket. 
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. 
 21 13 13 00-0034 EA 5' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 75.56 17.99 

Note: Includes ceiling mounting bracket. 
. 

 21 13 13 00-0035 EA 6' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 81.91 20.00 
Note: Includes ceiling mounting bracket. 

XXXXXXX 
. 
 21 13 16  Dry-Pipe Sprinkler Systems (21 13) 
. 
. 
 21 13 16 00-0001  Complete Sprinkler System Costs (21 13 16) 

Note: Includes complete design per NFPA 13 and stamped shop drawings approved by a registered engineer. 
Includes all branch line piping (standard weight black steel, less than 2-1/2" diameter pipe, fittings, branch valves, 
hangers, sprinkler heads, etc. From riser pipe and mains. Excludes outside mains, inside vertical or horizontal 
pipe mains, greater than 2" diameter. The coverage of one sprinkler head varies from about 180 SF for light 
hazard occupancy, about 155 SF for ordinary, 90 to about 130 SF for extra hazard conditions. Excludes special 
alarm valves, gate valves, check valves, flow control devices, water motor gong assembly, Siamese connections, 
standpipes and fittings, pipe mains and fittings, fire pumps and tanks. 

. 

. 
 21 13 16 00-0002  Light Hazard, Prices Per Head (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0003 EA Exposed Piping, Dry Automatic Sprinkler System, Light Hazard ........................................................................................ 379.79  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  179.99 
    For >5 To 10, Add  108.17 
    For >10 To 20, Add  80.09 
    For >20 To 40, Add  33.03 
    For >100 To 150, Deduct  -37.98 
    For >150, Deduct  -75.96 
    For Copper Pipe, Add  42.93 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -61.92 

. 
 21 13 16 00-0004 EA Concealed Piping, Dry Automatic Sprinkler System, Light Hazard ..................................................................................... 488.75  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  233.59 
    For >5 To 10, Add  144.09 
    For >10 To 20, Add  106.00 
    For >20 To 40, Add  43.48 
    For >100 To 150, Deduct  -48.88 
    For >150, Deduct  -97.75 
    For Copper Pipe, Add  54.27 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -78.71 

XXXXXXX 
. 
 21 13 16 00-0005  Ordinary Hazard, Prices Per Head (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0006 EA Exposed Piping, Dry Automatic Sprinkler System, Ordinary Hazard .................................................................................. 382.09  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  180.56 
    For >5 To 10, Add  107.53 
    For >10 To 20, Add  79.80 
    For >20 To 40, Add  32.97 
    For >100 To 150, Deduct  -38.21 
    For >150, Deduct  -76.42 
    For Copper Pipe, Add  43.45 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -62.55 

. 
 21 13 16 00-0007 EA Concealed Piping, Dry Automatic Sprinkler System, Ordinary Hazard ............................................................................... 488.95  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  233.21 
    For >5 To 10, Add  142.96 
    For >10 To 20, Add  105.34 
    For >20 To 40, Add  43.26 
    For >100 To 150, Deduct  -48.90 
    For >150, Deduct  -97.79 
    For Copper Pipe, Add  54.53 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -78.98 

XXXXXXX 
. 
 21 13 16 00-0008  Extra Hazard, Prices Per Head (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0009 EA Exposed Piping, Dry Automatic Sprinkler System, Extra Hazard........................................................................................ 357.69  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  168.91 
    For >5 To 10, Add  100.36 
    For >10 To 20, Add  74.52 
    For >20 To 40, Add  30.80 
    For >100 To 150, Deduct  -35.77 
    For >150, Deduct  -71.54 
    For Copper Pipe, Add  40.74 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -58.62 

. 
 21 13 16 00-0010 EA Concealed Piping, Dry Automatic Sprinkler System, Extra Hazard .................................................................................... 455.25  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  217.15 
    For >5 To 10, Add  133.14 
    For >10 To 20, Add  98.10 
    For >20 To 40, Add  40.29 
    For >100 To 150, Deduct  -45.53 
    For >150, Deduct  -91.05 
    For Copper Pipe, Add  50.76 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -73.53 

XXXXXXX 
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. 
 21 13 16 00-0011  Equipment (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0012 EA  Dry System Air Compressor, 3/4 HP With Alarm Valve Flange With Gauge ................................................................... 1,436.06 290.70 
. 

 21 13 16 00-0013 EA  Dry System Air Compressor, 1 HP With Alarm Valve Flange With Gauge ...................................................................... 1,487.09 290.70 
. 

 21 13 16 00-0014 EA  Dry System Air Compressor, 1-1/2 HP With Alarm Valve Flange With Gauge ................................................................ 1,530.14 290.70 
. 

 21 13 16 00-0015 EA  Dry System Air Compressor, 2 HP With Alarm Valve Flange With Gauge ...................................................................... 1,697.57 290.70 

XXXXXXX 
. 
 21 13 16 00-0016  Dry-Pipe Sprinkler Components (21 13 16) 

Note: Excludes hydraulic calculations. 
. 
. 
 21 13 16 00-0017  Dry Pipe Alarm Valves (21 13 16 00-0016) 
. 
. 

 21 13 16 00-0018 EA  2" Alarm Valve - Dry System ............................................................................................................................................ 1,573.56 746.25 
. 

 21 13 16 00-0019 EA  3" Alarm Valve - Dry System ............................................................................................................................................ 2,118.76 1,018.68 
. 

 21 13 16 00-0020 EA  4" Alarm Valve - Dry System ............................................................................................................................................ 3,708.80 1,426.16 
. 

 21 13 16 00-0021 EA  6" Alarm Valve - Dry System ............................................................................................................................................ 4,614.19 1,685.06 
. 

 21 13 16 00-0022 EA  8" Alarm Valve - Dry System ............................................................................................................................................ 5,612.13 1,853.57 

XXXXXXX 
. 
 21 13 16 00-0023  Dry Sprinkler Heads, 3/4" Or 1" NPT (21 13 16 00-0016) 
. 
. 

 21 13 16 00-0024 EA Dry Pendant Head, Up To 4-3/4" Length ............................................................................................................................ 101.01 32.90 
. 

 21 13 16 00-0025 EA Dry Pendant Head, >4-3/4" To 6-3/4" Length ..................................................................................................................... 101.01 32.90 
. 

 21 13 16 00-0026 EA Dry Pendant Head, >6-3/4" To 8-3/4" Length ..................................................................................................................... 102.50 32.90 
. 

 21 13 16 00-0027 EA Dry Pendant Head, >8-3/4" To 10-3/4" Length ................................................................................................................... 104.74 32.90 
. 

 21 13 16 00-0028 EA Dry Pendant Head, >10-3/4" To 12-3/4" Length ................................................................................................................. 104.74 32.90 
. 

 21 13 16 00-0029 EA Dry Pendant Head, >12-3/4" To 14-3/4" Length ................................................................................................................. 109.96 32.90 
. 

 21 13 16 00-0030 EA Dry Pendant Head, >14-3/4" To 16-3/4" Length ................................................................................................................. 109.96 32.90 
. 

 21 13 16 00-0031 EA Dry Pendant Head, >16-3/4" To 18-3/4" Length ................................................................................................................. 115.18 32.90 
. 

 21 13 16 00-0032 EA Dry Pendant Head, >18-3/4" To 20-3/4" Length ................................................................................................................. 115.18 32.90 
. 

 21 13 16 00-0033 EA Dry Pendant Head, >20-3/4" To 22-3/4" Length ................................................................................................................. 116.67 32.90 
. 

 21 13 16 00-0034 EA Dry Pendant Head, >22-3/4" To 24-3/4" Length ................................................................................................................. 116.67 32.90 
. 

 21 13 16 00-0035 EA Dry Pendant Head, >24-3/4" To 26-3/4" Length ................................................................................................................. 118.16 32.90 
. 

 21 13 16 00-0036 EA Dry Pendant Head, >26-3/4" To 28-3/4" Length ................................................................................................................. 121.14 32.90 

XXXXXXX 
. 
 21 13 19  Preaction Sprinkler Systems (21 13) 
. 
. 
 21 13 19 00-0001  Complete Sprinkler System Costs (21 13 19) 

Note: Includes complete design per NFPA 13 and stamped shop drawings approved by a registered engineer. 
Includes all branch line piping (standard weight black steel, less than 2-1/2" diameter pipe, fittings, branch valves, 
hangers, sprinkler heads, etc. From riser pipe and mains. Excludes outside mains, inside vertical or horizontal 
pipe mains, greater than 2" diameter. The coverage of one sprinkler head varies from about 180 SF for light 
hazard occupancy, about 155 SF for ordinary, 90 to about 130 SF for extra hazard conditions. Excludes special 
alarm valves, gate valves, check valves, flow control devices, water motor gong assembly, Siamese connections, 
standpipes and fittings, pipe mains and fittings, fire pumps and tanks. 

. 

. 
 21 13 19 00-0002  Ordinary Hazard, Prices Per Head (21 13 19 00-0001) 
. 
. 

 21 13 19 00-0003 EA Exposed Piping Warehouse, Pre-Action Sprinkler System, Ordinary Hazard ..................................................................... 367.47  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  174.72 
    For >5 To 10, Add  115.08 
    For >10 To 20, Add  78.34 
    For >20 To 40, Add  32.24 
    For >100 To 150, Deduct  -36.75 
    For >150, Deduct  -73.49 

XXXXXXX 
. 
 21 13 19 00-0004  Extra Hazard, Prices Per Head (21 13 19 00-0001) 
. 
. 

 21 13 19 00-0005 EA Exposed Piping Warehouse, Pre-Action Sprinkler System, Extra Hazard .......................................................................... 342.24  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  162.73 
    For >5 To 10, Add  107.20 
    For >10 To 20, Add  72.98 
    For >20 To 40, Add  30.03 
    For >100 To 150, Deduct  -34.22 
    For >150, Deduct  -68.45 

XXXXXXX 
. 
 21 13 26  Deluge Fire-Suppression Sprinkler Systems (21 13) 
. 
. 
 21 13 26 00-0001  Deluge Sprinkler Equipment (21 13 26) 

See CSI section 23 21 13 23-0000 for pipe and fittings. 
. 
. 
 21 13 26 00-0002  Nozzles (21 13 26 00-0001) 
. 
. 

 21 13 26 00-0003 EA  3/8" Auto Deluge Sprinkler Nozzle ........................................................................................................................................ 91.60 42.90 
. 

 21 13 26 00-0004 EA  1/2" Pendant Deluge Spring Nozzle With Open Head .......................................................................................................... 91.60 42.90 
. 

 21 13 26 00-0005 EA  1/2" Pendant Deluge Spring Nozzle Open Head With Canopy ............................................................................................. 91.60 42.90 

XXXXXXX 
. 
 21 13 26 00-0006  Deluge Valves With Required Trim And Release Equipment (21 13 26 00-0001) 
. 
. 

 21 13 26 00-0007 EA 3" Deluge Valve With Trim And Release Equipment ....................................................................................................... 4,205.78 555.55 
. 

 21 13 26 00-0008 EA 4" Deluge Valve With Trim And Release Equipment ....................................................................................................... 4,812.75 624.94 
. 

 21 13 26 00-0009 EA 6" Deluge Valve With Trim And Release Equipment ....................................................................................................... 6,076.79 909.01 
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XXXXXXX 
. 
 21 13 39  Foam-Water Systems (21 13) 
. 
. 
 21 13 39 00-0001  Foam Control Valves And Monitors (21 13 39) 
. 
. 
 21 13 39 00-0002  Control Valves (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0003 EA  3" Foam Control Valve ..................................................................................................................................................... 2,233.88 555.55 

XXXXXXX 
. 
 21 13 39 00-0004  Supply Valves (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0005 EA  2-1/2" Foam Supply Valve ............................................................................................................................................... 2,123.22 624.94 

XXXXXXX 
. 
 21 13 39 00-0006  Proportioners (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0007 EA  8" Foam Proportioner ....................................................................................................................................................... 2,097.20 909.01 

XXXXXXX 
. 
 21 13 39 00-0008  Monitors (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0009 EA  Oscillating Foam Monitor ................................................................................................................................................. 1,922.39 124.99 

XXXXXXX 
. 
 21 13 41  Fire-Suppression Sprinkler Piping (21 13) 

See CSI section 23 21 13 23-0000 for black steel piping. 
. 
. 
 21 13 41 00-0001  Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe (21 13 41) 

Note: SDR 13.5 
. 
. 
 21 13 41 00-0002  Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe (21 13 41 

00-0001) 
. 
. 

 21 13 41 00-0003 LF  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ........................................................................ 4.75 1.60 
. 

 21 13 41 00-0004 LF  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ........................................................................... 5.44 1.70 
. 

 21 13 41 00-0005 LF  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ..................................................................... 6.51 1.90 
. 

 21 13 41 00-0006 LF  1-1/2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ..................................................................... 7.70 2.10 
. 

 21 13 41 00-0007 LF  2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ........................................................................... 9.47 2.30 
. 

 21 13 41 00-0008 LF  2-1/2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ................................................................... 12.31 2.60 
. 

 21 13 41 00-0009 LF  3" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ......................................................................... 16.51 3.10 

XXXXXXX 
. 
 21 13 41 00-0010  Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbows, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0011 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ...................................... 24.98 9.60 
. 

 21 13 41 00-0012 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 32.21 12.00 
. 

 21 13 41 00-0013 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 40.28 15.00 
. 

 21 13 41 00-0014 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 45.38 16.60 
. 

 21 13 41 00-0015 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 51.13 18.60 
. 

 21 13 41 00-0016 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 61.88 21.10 
. 

 21 13 41 00-0017 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 74.75 25.00 

XXXXXXX 
. 
 21 13 41 00-0018  Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbows, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0019 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ...................................... 25.32 9.60 
. 

 21 13 41 00-0020 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 31.66 12.00 
. 

 21 13 41 00-0021 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 39.87 15.00 
. 

 21 13 41 00-0022 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 44.72 16.60 
. 

 21 13 41 00-0023 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 50.30 18.60 
. 

 21 13 41 00-0024 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 59.79 21.10 
. 

 21 13 41 00-0025 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 72.45 25.00 

XXXXXXX 
. 
 21 13 41 00-0026  Chlorinated Polyvinyl Chloride (CPVC) Tees, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0027 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................... 37.32 14.39 
. 

 21 13 41 00-0028 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping .............................................................. 47.80 18.10 
. 

 21 13 41 00-0029 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................ 60.33 22.60 
. 

 21 13 41 00-0030 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................ 68.17 25.00 
. 

 21 13 41 00-0031 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping .............................................................. 78.15 27.80 
. 

 21 13 41 00-0032 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................ 93.10 31.69 
. 

 21 13 41 00-0033 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ............................................................ 110.01 37.40 

XXXXXXX 
. 
 21 13 41 00-0034  Chlorinated Polyvinyl Chloride (CPVC) Reducing Tees, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0035 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping .............................................. 44.31 16.90 
. 

 21 13 41 00-0036 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ........................................ 56.67 21.10 
. 

 21 13 41 00-0037 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ........................................ 63.14 23.30 
. 

 21 13 41 00-0038 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping .............................................. 72.87 26.00 
. 

 21 13 41 00-0039 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ........................................ 84.71 29.60 
. 

 21 13 41 00-0040 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping .............................................. 99.88 34.89 

XXXXXXX 
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. 
 21 13 41 00-0041  Chlorinated Polyvinyl Chloride (CPVC) Crosses, Fire Sprinkler Piping (21 13 41 00-

0001) 
. 
. 

 21 13 41 00-0042 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ........................................................ 50.09 19.20 
. 

 21 13 41 00-0043 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ........................................................... 62.80 24.10 
. 

 21 13 41 00-0044 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ..................................................... 78.82 30.09 
. 

 21 13 41 00-0045 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ..................................................... 88.13 33.29 
. 

 21 13 41 00-0046 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ......................................................... 100.93 37.10 
. 

 21 13 41 00-0047 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ................................................... 123.33 42.19 

XXXXXXX 
. 
 21 13 41 00-0048  Chlorinated Polyvinyl Chloride (CPVC) Couplings, Fire Sprinkler Piping (21 13 41 

00-0001) 
. 
. 

 21 13 41 00-0049 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping.................................................... 16.94 6.40 
. 

 21 13 41 00-0050 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping....................................................... 22.71 8.60 
. 

 21 13 41 00-0051 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ................................................ 29.97 11.30 
. 

 21 13 41 00-0052 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ................................................ 33.74 12.50 
. 

 21 13 41 00-0053 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping....................................................... 38.23 13.90 
. 

 21 13 41 00-0054 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ................................................ 44.86 15.80 
. 

 21 13 41 00-0055 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping....................................................... 53.65 18.70 

XXXXXXX 
. 
 21 13 41 00-0056  Chlorinated Polyvinyl Chloride (CPVC) Caps, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0057 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ............................................................. 8.56 3.20 
. 

 21 13 41 00-0058 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 13.69 5.20 
. 

 21 13 41 00-0059 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 15.39 5.60 
. 

 21 13 41 00-0060 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 17.38 6.20 
. 

 21 13 41 00-0061 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 20.08 7.00 
. 

 21 13 41 00-0062 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 23.67 7.90 
. 

 21 13 41 00-0063 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 29.67 9.39 

XXXXXXX 
. 
 21 13 41 00-0064  Chlorinated Polyvinyl Chloride (CPVC) Reducer Bushing, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0065 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 24.43 9.50 
. 

 21 13 41 00-0066 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ................................. 32.18 12.40 
. 

 21 13 41 00-0067 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ................................. 35.59 13.70 
. 

 21 13 41 00-0068 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 40.17 15.30 
. 

 21 13 41 00-0069 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ................................. 46.82 17.40 
. 

 21 13 41 00-0070 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 56.37 20.60 

XXXXXXX 
. 
 21 13 41 00-0071  Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, 

Male Slip x Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0072 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, Male Slip X Female Pipe 
Thread, Fire Sprinkler Piping ............................................................................................................................................... 20.03 7.00 

. 
 21 13 41 00-0073 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, Male Slip X Female Pipe 

Thread, Fire Sprinkler Piping ............................................................................................................................................... 26.28 9.50 

XXXXXXX 
. 
 21 13 41 00-0074  Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x 

Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0075 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x Female Pipe Thread, 
Fire Sprinkler Piping ............................................................................................................................................................ 20.03 7.00 

. 
 21 13 41 00-0076 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x Female Pipe Thread, 

Fire Sprinkler Piping ............................................................................................................................................................ 26.28 9.50 

XXXXXXX 
. 
 21 13 41 00-0077  Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow 

Adapter, Female Slip x Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0078 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 1/2" FPT, 
Female Slip x Female Pipe Thread, Fire Sprinkler Piping ................................................................................................... 23.87 8.60 

. 
 21 13 41 00-0079 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 1/2" FPT, 

Female Slip x Female Pipe Thread, Fire Sprinkler Piping ................................................................................................... 30.27 10.80 
. 

 21 13 41 00-0080 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 3/4" FPT, 
Female Slip x Female Pipe Thread, Fire Sprinkler Piping ................................................................................................... 30.97 10.80 

XXXXXXX 
. 
 21 13 41 00-0081  Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter, Female Slip x 

Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0082 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 
Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 39.44 14.39 

. 
 21 13 41 00-0083 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x Female 

Pipe Thread, Fire Sprinkler Piping ....................................................................................................................................... 48.91 18.10 
. 

 21 13 41 00-0084 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 
Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 62.59 22.60 

. 
 21 13 41 00-0085 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 

Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 70.57 25.00 
. 

 21 13 41 00-0086 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x Female 
Pipe Thread, Fire Sprinkler Piping ....................................................................................................................................... 81.07 27.80 
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XXXXXXX 
. 
 21 20  Fire-Extinguishing Systems (21) 
. 
. 
 21 21  Carbon-Dioxide Fire-Extinguishing Systems (21 20) 
. 
. 
 21 21 16  Carbon-Dioxide Fire-Extinguishing Equipment (21 21) 
. 
. 
 21 21 16 00-0001  Carbon Dioxide Cylinders (21 21 16) 
. 
. 

 21 21 16 00-0002 EA  Carbon Dioxide Simplex Cylinder, 75 LB ............................................................................................................................ 957.20 219.15 
. 

 21 21 16 00-0003 EA  Carbon Dioxide Duplex Cylinder, 75 LB (Each) ............................................................................................................... 1,914.41 438.31 
. 

 21 21 16 00-0004 EA  Carbon Dioxide Cylinder, Heat/Ion Detector, With Bracket ................................................................................................. 207.80 106.44 
. 

 21 21 16 00-0005 EA  Carbon Dioxide Cylinder, Dispersion Nozzle ........................................................................................................................ 87.02 40.05 
. 

 21 21 16 00-0006 LF  Carbon Dioxide Cylinder, 1/2" Rubber Tubing ...................................................................................................................... 28.27 16.24 

XXXXXXX 
. 
 21 22  Clean-Agent Fire-Extinguishing Systems (21 20) 
. 
. 
 21 22 16  Clean-Agent Fire-Extinguishing Equipment (21 22) 
. 
. 
 21 22 16 00-0001  Ansul Fire Control Systems (21 22 16) 
. 
. 
 21 22 16 00-0002  Sapphire® Fire Suppression Systems (21 22 16 00-0001) 

Note: ANSUL® SAPPHIRE® fire suppression systems use 3M™ Novec™ 1230 fire protection fluid for total 
flooding applications. 

. 

. 
 21 22 16 00-0003  Cylinders, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0004 EA  20 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570635) .................................. 1,226.90 74.72 
Note: 10 to 21 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0005 EA  40 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570636) .................................. 1,394.88 74.72 

Note: 20 to 46 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0006 EA  80 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570637) .................................. 1,416.97 74.72 
Note: 41 to 80 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0007 EA  140 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570638) ................................ 2,008.88 99.61 

Note: 58 to 138 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0008 EA 280 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570639) ................................ 2,119.93 99.61 
Note: 116 to 280 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0009 EA  390 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570640) ................................ 2,272.91 124.52 

Note: 161 to 388 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0010 EA 450 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570641) ................................ 2,408.31 124.52 
Note: 194 to 459 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0011 EA  850 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570586) ................................ 3,617.98 149.42 

Note: 375 to 851 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0012 LB Sapphire Agent. Fire Protection Fluid, Factory Filled (Novec 1230) ..................................................................................... 30.00 149.42 
Note: Add to empty tank cost. 

XXXXXXX 
. 
 21 22 16 00-0013  Nozzles, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0014 EA  1/2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570515) .......................................... 119.48 12.45 
. 

 21 22 16 00-0015 EA  3/4" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570516) .......................................... 122.34 12.45 
. 

 21 22 16 00-0016 EA  1" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570517) ............................................. 129.51 12.45 
. 

 21 22 16 00-0017 EA  1-1/4" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570518) ....................................... 134.53 12.45 
. 

 21 22 16 00-0018 EA  1-1/2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570519) ....................................... 141.69 12.45 
. 

 21 22 16 00-0019 EA  2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570520) ............................................. 163.17 12.45 
. 

 21 22 16 00-0020 EA  1/2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570602) .......................................... 119.48 12.45 
. 

 21 22 16 00-0021 EA  3/4" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570603) .......................................... 122.34 12.45 
. 

 21 22 16 00-0022 EA  1" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570604) ............................................. 129.51 12.45 
. 

 21 22 16 00-0023 EA  1-1/4" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570605) ....................................... 134.53 12.45 
. 

 21 22 16 00-0024 EA  1-1/2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570606) ....................................... 141.69 12.45 
. 

 21 22 16 00-0025 EA  2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570607) ............................................. 163.17 12.45 

XXXXXXX 
. 
 21 22 16 00-0026  Actuation Attachments, Sapphire® Fire Suppression System (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0027 EA  7/16-20 To 1/4" NPT, Male Actuation Elbow, Sapphire® Fire Suppression System (Ansul 31810)...................................... 11.89 3.74 
. 

 21 22 16 00-0028 EA 7/16-20 To 1/4" NPT, Male Actuation Tee, Sapphire® Fire Suppression System (Ansul 31811) ......................................... 13.12 3.74 
. 

 21 22 16 00-0029 EA  1/4" NPT To 7/16-20, Male Actuation Connector, Sapphire® Fire Suppression System (Ansul 32338) ............................... 19.44 8.72 
. 

 21 22 16 00-0030 EA  16" Actuation Hose, Sapphire® Fire Suppression System (Ansul 73597) ............................................................................ 41.77 11.16 
. 

 21 22 16 00-0031 EA  32" Actuation Hose, Sapphire® Fire Suppression System (Ansul 415142) .......................................................................... 59.56 11.16 
. 

 21 22 16 00-0032 EA  42" Actuation Hose, Sapphire® Fire Suppression System (Ansul 430815) .......................................................................... 70.90 11.16 
. 

 21 22 16 00-0033 EA  24", Stainless Steel, Swivel, Braided Actuation Hose, Sapphire® Fire Suppression System (Ansul 32336) ........................ 37.68 11.16 
. 

 21 22 16 00-0034 EA  Pneumatic Actuator Shipping Assembly, Sapphire® Fire Suppression System (Ansul 570537) ........................................ 271.59 99.61 
. 

 21 22 16 00-0035 EA Local Manual Actuator, Sapphire® Fire Suppression System (Ansul 570549) ................................................................... 252.58 74.72 
. 

 21 22 16 00-0036 EA  Electric Actuator Shipping Assembly, Sapphire® Fire Suppression System (Ansul 570537) ............................................. 538.10 99.61 

XXXXXXX 
. 
 21 22 16 00-0037  Nameplates, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0038 EA  Warning Plate For Use Outside Room, Sapphire® Fire Suppression Systems (Ansul 570580) ........................................... 42.10 12.45 
. 

 21 22 16 00-0039 EA  Warning Plate for Use Inside Room, Sapphire® Fire Suppression Systems (Ansul 570581) ............................................... 45.34 12.45 

XXXXXXX 
. 
 21 22 16 00-0040  Cylinder Bracketing, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
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. 

. 
 21 22 16 00-0041 EA  Tank Bracket Assembly For 20 LB, 40 LB, 50 LB, 80 LB And 90 LB Tanks, Sapphire® Fire Suppression Systems 

(Ansul 570085) .................................................................................................................................................................. 129.17 37.35 
. 

 21 22 16 00-0042 EA  Tank Bracket Assembly For 140 LB, 280 LB, 390 LB And 450 LB Tanks, Sapphire® Fire Suppression Systems 
(Ansul 570085) .................................................................................................................................................................. 135.62 37.35 

. 
 21 22 16 00-0043 EA  Tank Bracket Assembly For 850 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570336) .................................. 143.86 37.35 

XXXXXXX 
. 
 21 22 16 00-0044  Check Valves, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0045 EA  1" Manifold Check Valve, Sapphire® Fire Suppression Systems (Ansul 570566) .............................................................. 316.44 39.65 
. 

 21 22 16 00-0046 EA  2" Manifold Check Valve, Sapphire® Fire Suppression Systems (Ansul 570568) .............................................................. 448.15 68.04 

XXXXXXX 
. 
 21 22 16 00-0047  Discharge Hose, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0048 EA  1" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 570539) .......................................................... 106.41 24.91 
. 

 21 22 16 00-0049 EA  2" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 570538) .......................................................... 370.05 24.91 
. 

 21 22 16 00-0050 EA  3" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 69990) ............................................................ 313.45 24.91 
. 

 21 22 16 00-0051 EA  3" Discharge Hose And Check Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 69841) ......................... 1,365.55 99.61 

XXXXXXX 
. 
 21 22 16 00-0052  Swivel Adaptors, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0053 EA  1" Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 570557) ....................................................... 39.67 17.43 
. 

 21 22 16 00-0054 EA  2" Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 570558) ....................................................... 66.46 17.43 
. 

 21 22 16 00-0055 EA  3" Flare To 3" Grooved, Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 69471)..................... 175.36 12.45 
. 

 21 22 16 00-0056 EA  3" Flare To 3" NPT, Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 69470) ........................... 228.27 12.45 

XXXXXXX 
. 
 21 22 16 00-0057  Pressure Switches, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0058 EA  Cylinder Low Pressure Switch, Sapphire® Fire Suppression Systems (Ansul 570585) ..................................................... 147.25 49.81 
. 

 21 22 16 00-0059 EA  Pressure Trip, Sapphire® Fire Suppression Systems (Ansul 5156) ................................................................................... 135.69 20.92 
. 

 21 22 16 00-0060 EA  Weather Proof, DPST Pressure Switch, Sapphire® Fire Suppression Systems (Ansul 46250).......................................... 427.22 87.16 

XXXXXXX 
. 
 21 22 16 00-0061  Level Indicators, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0062 EA  Liquid Level Indicator For 280 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570277) ...................................... 463.28 17.43 
. 

 21 22 16 00-0063 EA Liquid Level Indicator For 390 LB And 850 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570278) .................. 484.78 17.43 
. 

 21 22 16 00-0064 EA  Liquid Level Indicator For 450 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570589) ...................................... 521.92 24.91 

XXXXXXX 
. 
 21 22 16 00-0065  Inspection/Maintenance Devices, Sapphire® Fire Suppression Systems (21 22 16 

00-0002) 
. 
. 

 21 22 16 00-0066 EA  Master Tank Pilot Port Male Adaptor, Sapphire® Fire Suppression Systems (Ansul 570342) ............................................. 41.34 14.94 
. 

 21 22 16 00-0067 EA  Cylinder Valve Pressure Gauge, Sapphire® Fire Suppression Systems (Ansul 570642) ..................................................... 51.27 17.43 
. 

 21 22 16 00-0068 EA  Recharge Top Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570579) ................................................ 178.22 74.72 
. 

 21 22 16 00-0069 EA  1" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570576).............................................. 202.79 74.72 
. 

 21 22 16 00-0070 EA  2" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570592).............................................. 223.21 74.72 
. 

 21 22 16 00-0071 EA  3" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 69891)................................................ 289.12 74.72 

XXXXXXX 
. 
 21 22 16 00-0072  Replacement Parts, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0073 EA  O-Ring Kit, Sapphire® Fire Suppression Systems (Ansul 570559) ...................................................................................... 50.16 19.92 
. 

 21 22 16 00-0074 EA  Recoil Cap, Sapphire® Fire Suppression Systems (Ansul 570553) ..................................................................................... 73.98 12.45 
. 

 21 22 16 00-0075 EA  Burst Disc Assembly, Sapphire® Fire Suppression Systems (Ansul 570053) .................................................................... 103.19 24.91 
. 

 21 22 16 00-0076 EA  Bonnet Assembly, Sapphire® Fire Suppression Systems (Ansul 570543) ......................................................................... 286.64 99.61 
. 

 21 22 16 00-0077 EA  Piston Assembly, Sapphire® Fire Suppression Systems (Ansul 570551) .......................................................................... 412.00 99.61 
. 

 21 22 16 00-0078 EA  1" Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570535) .................................................................... 1,291.03 99.61 

XXXXXXX 
. 
 21 22 16 00-0079  Inergen® Fire Suppression System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0080  Actuation Attachments, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0081 EA Flexible Discharge Bend For CV90 And CV98 (200 Bar), Inergen® Fire Suppression System (Ansul 427082) ................. 144.66 24.68 
. 

 21 22 16 00-0082 EA Metron Protractor Replacement Cartridges, Inergen® Fire Suppression System (Ansul 423958)...................................... 167.37 26.52 
. 

 21 22 16 00-0083 EA Electric Actuator, Lever, CV98, Inergen® Fire Suppression System (Ansul 423309) ......................................................... 299.53 48.02 
. 

 21 22 16 00-0084 EA Electric Actuator For CV90 Valve, Inergen® Fire Suppression System (Ansul 426876) ..................................................... 607.79 109.35 

XXXXXXX 
. 
 21 22 16 00-0085  Check Valves, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0086 EA 2" Bronze Check Valve, Weld Neck Flange, Inergen® Fire Suppression System (Ansul 840794) .................................. 1,440.69 173.00 

XXXXXXX 
. 
 21 22 16 00-0087  Components, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0088 EA 1/2" Manifold Relief Valve, Inergen® Fire Suppression System (Ansul 418378) .................................................................. 43.07 7.57 
. 

 21 22 16 00-0089 EA Pressure Operated Siren, Inergen® Fire Suppression System (Ansul 419700) ................................................................. 503.21 81.08 
. 

 21 22 16 00-0090 EA 30 Second Pneumatic Time Delay, Inergen® Fire Suppression System (Ansul 54169) .................................................. 1,567.02 253.71 
. 

 21 22 16 00-0091 EA 60 Second Time Delay, Inergen® Fire Suppression System (Ansul 426170) .................................................................. 1,500.58 258.48 

XXXXXXX 
. 
 21 22 16 00-0092  Cylinders, Inergen® Fire Suppression System (21 22 16 00-0079) 

Note: Includes CV98 valve. Factory filled with Inergen agent. 
. 
. 

 21 22 16 00-0093 EA 200 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426147) .................................................. 1,315.49 232.20 
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. 
 21 22 16 00-0094 EA 250 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426148) .................................................. 1,492.19 263.07 

. 
 21 22 16 00-0095 EA 350 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426620) .................................................. 2,120.06 340.92 

. 
 21 22 16 00-0096 EA 435 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426150) .................................................. 2,137.05 416.59 

. 
 21 22 16 00-0097 EA 250 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426257) ................................. 1,552.45 293.33 

. 
 21 22 16 00-0098 EA 350 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426621) ................................. 2,180.76 371.28 

. 
 21 22 16 00-0099 EA 435 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426259) ................................. 2,278.40 447.66 

XXXXXXX 
. 
 21 22 16 00-0100  Inspection/Maintenance Devices, Inergen® Fire Suppression System (21 22 16 00-

0079) 
. 
. 

 21 22 16 00-0101 EA CV90 Fill Adaptor To CV98 Valve, Conversion Adapter, Inergen® Fire Suppression System (Ansul 423657) .................... 49.55 8.44 
. 

 21 22 16 00-0102 EA CV98 To CV90 Conversion Adapter, Cylinder Test Gauge, Inergen® Fire Suppression System (Ansul 426181) ............... 49.55 8.44 
. 

 21 22 16 00-0103 EA CV90 Pressure Test Assembly Venting Kit, Inergen® Fire Suppression System (Ansul 426954) ........................................ 59.42 9.38 
. 

 21 22 16 00-0104 EA Pressure Test Gauge, Inergen® Fire Suppression System (Ansul 423923) ....................................................................... 944.28 161.12 

XXXXXXX 
. 
 21 22 16 00-0105  Multiple Cylinder Bracketing, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0106 EA 13" Carriage Bolt With Nut, Multiple Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 418502) ................... 15.80 2.47 
Note: For single row 435 cubic foot cylinders. 

. 
 21 22 16 00-0107 EA 27" Carriage Bolt With Nut, Multiple Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 418503) ................... 22.43 3.52 

Note: For double row 435 cubic foot cylinders. 

XXXXXXX 
. 
 21 22 16 00-0108  Nameplates, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0109 EA Warning Plate, Nameplate, Inside Room With Alarm, Inergen® Fire Suppression System (Ansul 416265)......................... 17.43 2.76 
. 

 21 22 16 00-0110 EA Warning Plate, Nameplate, Outside Room Without Alarm, Inergen® Fire Suppression System (Ansul 416266) ................. 16.20 2.76 

XXXXXXX 
. 
 21 22 16 00-0111  Nozzle Deflector Shields, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0112 EA 1/2" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417708) .............................................................. 70.36 11.89 
. 

 21 22 16 00-0113 EA 3/4" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417711) .............................................................. 73.86 12.45 
. 

 21 22 16 00-0114 EA 1" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417714) ................................................................. 85.73 14.39 
. 

 21 22 16 00-0115 EA 1-1/4" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417717) ........................................................... 95.68 16.24 
. 

 21 22 16 00-0116 EA 1-1/2" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417720) ......................................................... 109.74 18.67 

XXXXXXX 
. 
 21 22 16 00-0117  Nozzles, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0118 EA 1/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417908) .......................................................... 107.86 18.41 
. 

 21 22 16 00-0119 EA 3/8" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417723) .......................................................... 111.84 18.94 
. 

 21 22 16 00-0120 EA 1/2" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417362) .......................................................... 103.17 17.53 
. 

 21 22 16 00-0121 EA 3/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417363) .......................................................... 106.11 18.94 
. 

 21 22 16 00-0122 EA 1" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417364) ............................................................. 122.64 20.84 
. 

 21 22 16 00-0123 EA 1-1/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417365) ....................................................... 131.08 22.19 
. 

 21 22 16 00-0124 EA 1-1/2" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417366) ....................................................... 141.17 23.82 
. 

 21 22 16 00-0125 EA 2" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426155) ................................................................................. 243.13 41.68 
. 

 21 22 16 00-0126 EA 2-1/2" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426156) ........................................................................... 321.44 54.67 
. 

 21 22 16 00-0127 EA 3" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426137) ................................................................................. 350.52 60.08 
. 

 21 22 16 00-0128 EA 1/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426138) ........................................... 125.66 21.64 
. 

 21 22 16 00-0129 EA 3/8" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426139) ........................................... 148.17 25.34 
. 

 21 22 16 00-0130 EA 1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426140) ........................................... 121.91 20.84 
. 

 21 22 16 00-0131 EA 3/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426141) ........................................... 130.16 22.09 
. 

 21 22 16 00-0132 EA 1" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426142) .............................................. 131.31 22.19 
. 

 21 22 16 00-0133 EA 1-1/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426143) ........................................ 158.52 26.95 
. 

 21 22 16 00-0134 EA 1-1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426157) ........................................ 170.92 29.23 
. 

 21 22 16 00-0135 EA 2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426144) .............................................. 262.37 44.85 
. 

 21 22 16 00-0136 EA 2-1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426145) ........................................ 306.42 52.51 
. 

 21 22 16 00-0137 EA 3" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426146) .............................................. 335.74 57.38 

XXXXXXX 
. 
 21 22 16 00-0138  Pressure Reducers, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0139 EA 1/2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416677) ..................................... 141.17 23.82 
. 

 21 22 16 00-0140 EA 3/4" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416678) ..................................... 173.28 29.66 
. 

 21 22 16 00-0141 EA 1" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416679) ........................................ 186.39 31.94 
. 

 21 22 16 00-0142 EA 1-1/4" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416680) .................................. 262.37 44.85 
. 

 21 22 16 00-0143 EA 1-1/2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416681) .................................. 286.74 49.15 
. 

 21 22 16 00-0144 EA 2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416682) ........................................ 336.89 57.38 
. 

 21 22 16 00-0145 EA 2-1/2" NPT, Orifice Nipple, Pressure Reducer, Inergen® Fire Suppression System (Ansul 417057) ................................. 391.75 67.28 
. 

 21 22 16 00-0146 EA 3" NPT, Orifice Nipple, Pressure Reducer, Inergen® Fire Suppression System (Ansul 417058) ....................................... 463.24 79.58 
. 

 21 22 16 00-0147 EA 2-1/2" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426823) .............................. 599.20 103.28 
. 

 21 22 16 00-0148 EA 3" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426824) .................................... 798.71 137.49 
. 

 21 22 16 00-0149 EA 4" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426825) .................................... 911.02 156.76 
. 

 21 22 16 00-0150 EA 2-1/2" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426847) ......................... 577.42 99.22 
. 

 21 22 16 00-0151 EA 3" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426848)................................ 637.67 109.64 
. 

 21 22 16 00-0152 EA 4" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426849)................................ 911.02 156.76 
. 

 21 22 16 00-0153 EA 2-1/2" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426853) .................... 595.23 102.31 
. 

 21 22 16 00-0154 EA 3" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426854) .......................... 662.75 113.94 
. 

 21 22 16 00-0155 EA 4" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426855) .......................... 915.12 167.41 

XXXXXXX 
. 
 21 22 16 00-0156  Pressure Switches, Inergen® Fire Suppression System (21 22 16 00-0079) 
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. 

. 
 21 22 16 00-0157 EA 3PST, Pressure Switch, Inergen® Fire Suppression System (Ansul 842344) .................................................................... 666.04 119.63 

XXXXXXX 
. 
 21 22 16 00-0158  Releasing Device Equipment, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0159 EA 12 Or 24 Volt DC, Assembly, Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 
(Ansul 17728) ................................................................................................................................................................. 1,088.24 185.59 

. 
 21 22 16 00-0160 EA 24 Volt DC, Explosion Proof Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 

(Ansul 31492) ................................................................................................................................................................. 1,541.67 247.31 
. 

 21 22 16 00-0161 EA 120 Volt AC, Explosion Proof Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 
(Ansul 32525) ................................................................................................................................................................. 1,629.79 251.57 

. 
 21 22 16 00-0162 EA Cocking Lever For Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System (Ansul 26310) ........... 76.69 12.79 

. 
 21 22 16 00-0163 EA LT-30-R Nitrogen Cartridge, Releasing Device Equipment, Inergen® Fire Suppression System (Ansul 5373) .................... 92.39 16.94 

. 
 21 22 16 00-0164 EA Remote Actuator Booster With N2 Cartridge, Releasing Device Equipment, Inergen® Fire Suppression System 

(Ansul 28939) .................................................................................................................................................................... 871.96 132.40 

XXXXXXX 
. 
 21 22 16 00-0165  Replacement Orifice Plates, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0166 EA 1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418095) .......................................................... 94.52 12.57 
. 

 21 22 16 00-0167 EA 3/4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418096) .......................................................... 99.09 13.24 
. 

 21 22 16 00-0168 EA 1" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418097) ........................................................... 103.85 13.46 
. 

 21 22 16 00-0169 EA 1-1/4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418098) ..................................................... 111.19 13.91 
. 

 21 22 16 00-0170 EA 1-1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418099) ..................................................... 116.06 15.26 
. 

 21 22 16 00-0171 EA 2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418100) ........................................................... 117.12 16.50 
. 

 21 22 16 00-0172 EA 2-1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426984) ..................................................... 260.48 44.21 
. 

 21 22 16 00-0173 EA 3" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426985) ........................................................... 262.82 44.66 
. 

 21 22 16 00-0174 EA 4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426986) ........................................................... 336.89 57.23 

XXXXXXX 
. 
 21 22 16 00-0175  Single Cylinder Bracketing, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0176 EA Strap For 435 CF Cylinder, Single Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 427704) ................... 122.64 20.84 
. 

 21 22 16 00-0177 EA Channel For 435 CF Cylinder, Single Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 427705)............... 176.56 47.64 
Note: Includes saddle, padding and fasteners. 

XXXXXXX 
. 
 21 22 16 00-0178  Single Mating Flanges, Flanged Manifold Orifices, Inergen® Fire 

Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0179 EA 2 1/2" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426856) ............................................................................................................................................................................. 309.19 30.81 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0180 EA 3" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426857) ............................................................................................................................................................................. 268.93 45.99 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0181 EA 4" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426858) ............................................................................................................................................................................. 305.29 52.33 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0182 EA 2-1/2" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426859) ............................................................................................................................................................................. 168.58 28.77 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0183 EA 3" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 426860) ........... 197.89 33.56 
Note: Includes gasket and fasteners. 

. 
 21 22 16 00-0184 EA 4" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 426861) ........... 299.86 51.43 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0185 EA 2-1/2" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426862) ............................................................................................................................................................................. 175.60 30.13 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0186 EA 3" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426863) ............................................................................................................................................................................. 205.64 35.11 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0187 EA 4" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426864) ............................................................................................................................................................................. 327.28 56.18 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0188 EA 2-1/2" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System 
(Ansul 426828) .................................................................................................................................................................... 32.79 2.28 

Note: Includes a stainless steel inner ring and a carbon steel outer ring. 
. 

 21 22 16 00-0189 EA 3" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426829) ............................................................................................................................................................................... 33.25 2.51 

Note: Includes a stainless steel inner ring and a carbon steel outer ring. 
. 

 21 22 16 00-0190 EA 4" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426830) ............................................................................................................................................................................... 35.93 2.98 

Note: Includes a stainless steel inner ring and a carbon steel outer ring. 

XXXXXXX 
. 
 21 22 16 00-0191  Upright And Feet, Cylinder Bracketing, Inergen® Fire Suppression System 

(21 22 16 00-0079) 
. 
. 

 21 22 16 00-0192 EA Center Upright Foot, Inergen® Fire Suppression System (Ansul 418508) ........................................................................... 21.50 3.66 
. 

 21 22 16 00-0193 EA Double Row, Back-To-Back Rows, Weigh Rail Support, Inergen® Fire Suppression System (Ansul 423027) .................. 175.82 27.83 
. 

 21 22 16 00-0194 EA 85" High, Cylinder Bracketing For 425 CF And LC100 Cylinders, Inergen® Fire Suppression System (Ansul 
426592) ............................................................................................................................................................................. 134.28 27.83 

Note: Includes upright, left, right and center. 

XXXXXXX 
. 
 21 22 16 00-0195  Autopulse® Fire Detection And Control Equipment (21 22 16 00-0001) 
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. 

. 
 21 22 16 00-0196  Accessory Switches, Autopulse® Fire Detection And Control Equipment (21 22 

16 00-0195) 
. 
. 

 21 22 16 00-0197 EA Abort, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76495) ......................................... 138.75 24.01 
. 

 21 22 16 00-0198 EA Abort, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76494) ..................................... 157.73 27.38 
. 

 21 22 16 00-0199 EA Main/Reserve, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76497) ........................... 200.61 34.79 
. 

 21 22 16 00-0200 EA Main/Reserve, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76496) ........................ 216.09 37.48 
. 

 21 22 16 00-0201 EA Maintenance, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76499) ............................. 270.67 47.12 
. 

 21 22 16 00-0202 EA Maintenance, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76498) ......................... 288.02 50.05 
. 

 21 22 16 00-0203 EA Explosion Proof, Abort Switch, Autopulse® Fire Detection And Control Equipment (Ansul 65956) .................................... 552.32 96.50 
. 

 21 22 16 00-0204 EA Single Gang, Surface Mount Back Box For Accessory Switches, Autopulse® Fire Detection And Control 
Equipment (Ansul 76490) .................................................................................................................................................... 44.21 7.18 

XXXXXXX 
. 
 21 22 16 00-0205  Alarm Devices, Autopulse® Fire Detection And Control Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0206 EA Selectable Candela Strobe, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429698) ............. 120.23 20.87 
. 

 21 22 16 00-0207 EA Sync Module, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429699) ................................... 176.25 30.52 
. 

 21 22 16 00-0208 EA Back Box Extender Adapter, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429702) .............. 16.08 2.78 

XXXXXXX 
. 
 21 22 16 00-0209  Annunciators, Autopulse® Fire Detection And Control Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0210 EA 80 Character LCD, Annunciator, LCD-80, Autopulse® Fire Detection And Control Equipment (Ansul 417492) ............. 1,385.98 242.14 
. 

 21 22 16 00-0211 EA 16 Zone Alarm/Trouble, Annunciator Control Module, ACM-16AT, Autopulse® Fire Detection And Control 
Equipment (Ansul 417496) ............................................................................................................................................. 1,161.82 202.87 

. 
 21 22 16 00-0212 EA 16 Zone Alarm/Trouble, Annunciator Expander Module, AEM-16AT, Autopulse® Fire Detection And Control 

Equipment (Ansul 417497) ................................................................................................................................................ 901.93 157.53 
. 

 21 22 16 00-0213 EA 32 Zone, Alarm Annunciator Expander Module, AEM-32A, Autopulse® Fire Detection And Control Equipment 
(Ansul 417500) .................................................................................................................................................................. 785.48 137.12 

. 
 21 22 16 00-0214 EA Annunciator Lamp Driver Control Module, LDM-32, Autopulse® Fire Detection And Control Equipment (Ansul 

417501) ............................................................................................................................................................................. 785.48 137.12 
. 

 21 22 16 00-0215 EA Annunciator Lamp Driver Expander Module, LDM-E32, Autopulse® Fire Detection And Control Equipment (Ansul 
417502) ............................................................................................................................................................................. 629.19 109.74 

. 
 21 22 16 00-0216 EA Annunciator Lamp Driver Relay Module, LDM-R32, Autopulse® Fire Detection And Control Equipment (Ansul 

417650) .......................................................................................................................................................................... 1,161.82 202.87 
. 

 21 22 16 00-0217 EA 24", Annunciator Lamp Driver Cable, LDM-CBL24, Autopulse® Fire Detection And Control Equipment (Ansul 
417651) ............................................................................................................................................................................. 236.22 41.07 

. 
 21 22 16 00-0218 EA 48", Annunciator Lamp Driver Cable, LDM-CBL48, Autopulse® Fire Detection And Control Equipment (Ansul 

417652) ............................................................................................................................................................................. 296.20 51.62 
. 

 21 22 16 00-0219 EA 8 Relay, Annunciator Control Module, ACM-8R, Autopulse® Fire Detection And Control Equipment (Ansul 
417653) ............................................................................................................................................................................. 594.03 103.68 

. 
 21 22 16 00-0220 EA Key Switch, AKS-1 Annunciator Accessory, Autopulse® Fire Detection And Control Equipment (Ansul 417660) ............. 100.31 17.39 

. 
 21 22 16 00-0221 EA Low Profile Annunciator Chassis, CHS-4L, Autopulse® Fire Detection And Control Equipment (Ansul 418576)............... 136.59 24.01 

Note: For up to 4 LDM modules. 
. 

 21 22 16 00-0222 EA Flush, Single Annunciator Back Box, ABF-1, Autopulse® Fire Detection And Control Equipment (Ansul 417657) ............ 236.23 41.07 

XXXXXXX 
. 
 21 22 16 00-0223  Autopulse IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And 

Control Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0224 EA CHS-4 Chassis, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control Equipment (Ansul 
419586) ............................................................................................................................................................................. 184.29 33.44 

. 
 21 22 16 00-0225 EA REL 47K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 

Equipment (Ansul 419639) .................................................................................................................................................. 11.50 2.29 
. 

 21 22 16 00-0226 EA REL 4.7K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 
Equipment (Ansul 419640) .................................................................................................................................................. 74.40 2.78 

. 
 21 22 16 00-0227 EA REL 2.2K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 

Equipment (Ansul 407765) .................................................................................................................................................. 12.57 2.78 

XXXXXXX 
. 
 21 22 16 00-0228  Autopulse IQ-396X Modules, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0229 EA Indicating Circuit Expander, IQ-396X Modules, ICE-4, Autopulse® Fire Detection And Control Equipment (Ansul 
419564) ............................................................................................................................................................................. 409.94 74.95 

. 
 21 22 16 00-0230 EA Control Relay Expander, IQ-396X Modules, CRE-4, Autopulse® Fire Detection And Control Equipment (Ansul 

419566) ............................................................................................................................................................................. 245.62 44.66 

XXXXXXX 
. 
 21 22 16 00-0231  Batteries And Power Supplies, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0232 EA 7 Amp Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417692) .................. 179.11 28.72 
. 

 21 22 16 00-0233 EA 12 Amp Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417693) ................ 374.92 60.82 
. 

 21 22 16 00-0234 EA 18 Amp Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417694) ................ 423.23 68.90 
. 

 21 22 16 00-0235 EA 25 Amp Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417695) ................ 550.33 83.93 
. 

 21 22 16 00-0236 EA 55 Amp Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417997) ................ 892.02 145.64 
. 

 21 22 16 00-0237 EA BB-17, Red Battery Box, Autopulse® Fire Detection And Control Equipment (Ansul 418578) ........................................... 134.08 23.11 
. 

 21 22 16 00-0238 EA BB-25, Grey Cabinet, Autopulse® Fire Detection And Control Equipment (Ansul 428079) ................................................ 239.73 41.74 
Note: Holds six XP5 modules or 25AH battery pack. 

. 
 21 22 16 00-0239 EA BB-55, Red Battery Box, Autopulse® Fire Detection And Control Equipment (Ansul 419410) ........................................... 487.65 85.06 

Note: For mounting in BB-55 battery box. 
. 

 21 22 16 00-0240 EA Battery Charger, CHG-120, Autopulse® Fire Detection And Control Equipment (Ansul 426207) ................................... 1,417.91 247.75 
Note: For mounting in BB-55 battery box. 

. 
 21 22 16 00-0241 EA 120 Volt AC, FCPS-24F, Red Remote Power Supply, Autopulse® Fire Detection And Control Equipment (Ansul 

418563) .......................................................................................................................................................................... 1,036.91 181.10 
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XXXXXXX 
. 
 21 22 16 00-0242  Intelligent Addressable Devices, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0243 EA Monitor Module, Intelligent Addressable Devices, FMM-1, Autopulse® Fire Detection And Control Equipment 
(Ansul 428097) .................................................................................................................................................................. 109.30 19.18 

. 
 21 22 16 00-0244 EA Mini Monitor Module, Intelligent Addressable Devices, FMM-101, Autopulse® Fire Detection And Control 

Equipment (Ansul 428098) ................................................................................................................................................ 102.63 19.07 
. 

 21 22 16 00-0245 EA Isolator Module, Intelligent Addressable Devices, ISO-X, Autopulse® Fire Detection And Control Equipment 
(Ansul 417480) .................................................................................................................................................................. 139.82 27.38 

. 
 21 22 16 00-0246 EA 2-Wire Detector Monitor Module, Intelligent Addressable Devices, FZM-1, Autopulse® Fire Detection And Control 

Equipment (Ansul 428100) ................................................................................................................................................ 205.29 35.68 
. 

 21 22 16 00-0247 EA NAC Control Module, Intelligent Addressable Devices, FCM-1, Autopulse® Fire Detection And Control Equipment 
(Ansul 428101) .................................................................................................................................................................. 160.17 28.95 

. 
 21 22 16 00-0248 EA Control Relay Module, Intelligent Addressable Devices, FRM-1, Autopulse® Fire Detection And Control 

Equipment (Ansul 428102) ................................................................................................................................................ 150.75 27.83 
. 

 21 22 16 00-0249 EA Flangeless, Analog Addressable Detector Base, Intelligent Addressable Devices, B501, Autopulse® Fire 
Detection And Control Equipment (Ansul 417487) .............................................................................................................. 24.02 4.44 

. 
 21 22 16 00-0250 EA Analog Addressable Detector Base With Isolator, Intelligent Addressable Devices, B224BI, Autopulse® Fire 

Detection And Control Equipment (Ansul 426125) .............................................................................................................. 88.31 15.70 
. 

 21 22 16 00-0251 EA Harsh Detector, Analog Addressable Detector Base, Intelligent Addressable Devices, B710HD, Autopulse® Fire 
Detection And Control Equipment (Ansul 427066) .............................................................................................................. 88.12 15.26 

. 
 21 22 16 00-0252 EA HPX-751 Detector Filter Cover, Intelligent Addressable Devices, FR-FTX, Autopulse® Fire Detection And Control 

Equipment (Ansul 427067) .................................................................................................................................................. 34.63 12.57 
. 

 21 22 16 00-0253 EA Low Profile Trim Ring, Intelligent Addressable Devices, F110, Autopulse® Fire Detection And Control Equipment 
(Ansul 428138) ...................................................................................................................................................................... 8.10 1.39 

Note: Converts BX501 to low profile base. 
. 

 21 22 16 00-0254 EA Relay Base, Intelligent Addressable Devices, B224RB, Autopulse® Fire Detection And Control Equipment (Ansul 
423945) ............................................................................................................................................................................... 84.83 14.70 

. 
 21 22 16 00-0255 EA EOL Power Supervision Relay, Intelligent Addressable Devices, Autopulse® Fire Detection And Control 

Equipment (Ansul 417699) .................................................................................................................................................. 49.71 8.67 
. 

 21 22 16 00-0256 EA XP5 Modules Cabinet, Intelligent Addressable Devices, BB-XP, Autopulse® Fire Detection And Control 
Equipment (Ansul 428078) ................................................................................................................................................ 134.33 22.89 

. 
 21 22 16 00-0257 EA BB-25 Chassis, Intelligent Addressable Devices, CHS-6, Autopulse® Fire Detection And Control Equipment 

(Ansul 428080) .................................................................................................................................................................... 70.31 12.11 

XXXXXXX 
. 
 21 22 16 00-0258  Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (21 22 

16 00-0195) 
. 
. 

 21 22 16 00-0259 EA Break Rod Package For Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (Ansul 428661) ........... 20.13 3.26 
. 

 21 22 16 00-0260 EA Key Pull Station For Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (Ansul 418336) .................. 12.39 1.80 

XXXXXXX 
. 
 21 22 16 00-0261  Transmitter/Relay Modules, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0262 EA Transmitter Module, 4XTM, Autopulse® Fire Detection And Control Equipment (Ansul 417470)....................................... 176.25 30.52 
Note: Includes municipal box and remote station connection. 

. 
 21 22 16 00-0263 EA Relay/Transmitter Module With 8 Form C Relay Contacts, RTM-8, Autopulse® Fire Detection And Control 

Equipment (Ansul 417471) ................................................................................................................................................ 528.19 87.75 
. 

 21 22 16 00-0264 EA Universal Digital Alarm COM/XMTR Module, UDACT, Autopulse® Fire Detection And Control Equipment (Ansul 
419411) .......................................................................................................................................................................... 1,012.55 176.84 

. 
 21 22 16 00-0265 EA Ferrite Core For Transmitter/Relay Modules, Autopulse® Fire Detection And Control Equipment (Ansul 419635) .............. 26.94 4.57 

XXXXXXX 
. 
 21 22 16 00-0266  Vesda® Aspirating Smoke Detection System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0267  Batteries And Power Supplies, Vesda® Aspirating Smoke Detection 

System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0268 EA Transformer Only, VSP-TRAN-120, Vesda® Aspirating Smoke Detection System (Ansul 430482) ................................... 136.15 21.55 
. 

 21 22 16 00-0269 EA Battery Cabinet, VBC-001, Vesda® Aspirating Smoke Detection System (Ansul 430379) ................................................. 381.91 62.38 
. 

 21 22 16 00-0270 EA 120 Volt AC, Single Zone Power Supply With Housing, VPS-100US-120, Vesda® Aspirating Smoke Detection 
System (Ansul 430374) ..................................................................................................................................................... 759.87 125.67 

. 
 21 22 16 00-0271 EA 220 Volt AC, Single Zone Power Supply With Housing, VPS-100US-220, Vesda® Aspirating Smoke Detection 

System (Ansul 430375) ..................................................................................................................................................... 759.87 125.67 
. 

 21 22 16 00-0272 EA 120 Volt AC, Multi Zone Power Supply, VPS-300US-120, Vesda® Aspirating Smoke Detection System (Ansul 
430376) .......................................................................................................................................................................... 1,141.57 188.51 

Note: Includes housing and battery cab. 
. 

 21 22 16 00-0273 EA 220 Volt AC, Multi Zone Power Supply, VPS-300US-220, Vesda® Aspirating Smoke Detection System (Ansul 
430377) .......................................................................................................................................................................... 1,141.57 188.51 

Note: Includes housing and battery cab. 
. 

 21 22 16 00-0274 EA 48 Volt DC, Multi Zone Power Supply With Housing, VPS-400US-48, Vesda® Aspirating Smoke Detection 
System (Ansul 430378) .................................................................................................................................................. 1,652.08 240.12 

XXXXXXX 
. 
 21 22 16 00-0275  Blank Plates, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0276 EA Blank Plate Without VESDA Logo, VSP-300, Vesda® Aspirating Smoke Detection System (Ansul 430459) ...................... 24.50 4.04 
. 

 21 22 16 00-0277 EA Blank Plate With VESDA Logo, VSP-000, Vesda® Aspirating Smoke Detection System (Ansul 430458) ........................... 36.03 4.04 
. 

 21 22 16 00-0278 EA Blank Plate, EMC Painted Without Logo, VSP-200, Vesda® Aspirating Smoke Detection System (Ansul 430484) ............ 53.09 7.63 
. 

 21 22 16 00-0279 EA Single Blank Plate, VRE-001, Vesda® Aspirating Smoke Detection System (Ansul 430446) .............................................. 81.20 8.53 
. 

 21 22 16 00-0280 EA Double Blank Plate, VRE-002, Vesda® Aspirating Smoke Detection System (Ansul 430447) ........................................... 104.91 17.05 
. 

 21 22 16 00-0281 EA Blank Plate Without FOK LED's And Logo, VSP-100, Vesda® Aspirating Smoke Detection System (Ansul 
430480) ............................................................................................................................................................................. 189.89 21.55 
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XXXXXXX 
. 
 21 22 16 00-0282  Detectors, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0283 EA LaserPLUS, Detector Only, Enclosure, VLP-000, Vesda® Aspirating Smoke Detection System (Ansul 430350) ........... 5,785.47 1,054.75 
Note: Includes 3 blank plates. 

. 
 21 22 16 00-0284 EA LaserPLUS Detector, VLP-012, Vesda® Aspirating Smoke Detection System (Ansul 430354) ...................................... 7,362.11 1,301.60 

Note: Includes centrally mounted LCD programmer module and standard display. 
. 

 21 22 16 00-0285 EA LaserPLUS Detector, VLP-010, Vesda® Aspirating Smoke Detection System (Ansul 430356) ...................................... 6,662.52 1,189.39 
Note: Includes centrally mounted LCD programmer. 

. 
 21 22 16 00-0286 EA 7-Relay Version, LaserSCANNER Detector Only, VLS-200, Vesda® Aspirating Smoke Detection System (Ansul 

430357) .......................................................................................................................................................................... 9,227.43 1,570.90 
. 

 21 22 16 00-0287 EA 12-Relay Version, LaserSCANNER Detector Only, VLS-300, Vesda® Aspirating Smoke Detection System (Ansul 
430358) .......................................................................................................................................................................... 9,717.92 1,660.66 

. 
 21 22 16 00-0288 EA 7-Relay Version, LaserSCANNER Detector Only, VLS-600, Vesda® Aspirating Smoke Detection System (Ansul 

430359) .......................................................................................................................................................................... 9,331.24 1,593.34 
Note: Includes 1 fire alarm (any SCT) and OK/FOK LEDs. 

. 
 21 22 16 00-0289 EA 12-Relay Version, LaserSCANNER Detector Only, VLS-700, Vesda® Aspirating Smoke Detection System (Ansul 

430360) .......................................................................................................................................................................... 9,855.10 1,683.10 
Note: Includes 1 fire alarm (any SCT) and OK/FOK LED. 

. 
 21 22 16 00-0290 EA 7-Relay, LaserSCANNER Detector Only, VLS-204, Vesda® Aspirating Smoke Detection System (Ansul 430361) ..... 10,145.22 1,750.43 

Note: Includes 2 blank plates and scan display module at far right. 
. 

 21 22 16 00-0291 EA 12-Relay, LaserSCANNER Detector, VLS-304, Vesda® Aspirating Smoke Detection System (Ansul 430363)............ 10,591.54 1,840.19 
Note: Includes 2 blank plates and scanner display. 

. 
 21 22 16 00-0292 EA 7-Relay, LaserSCANNER Detector, VLS-214, Vesda® Aspirating Smoke Detection System (Ansul 430365).............. 11,130.77 1,929.95 

Note: Includes centrally mounted programmer module. 
. 

 21 22 16 00-0293 EA 12-Relay, LaserSCANNER Detector, VLS-314, Vesda® Aspirating Smoke Detection System (Ansul 430367)............ 11,609.32 2,019.72 
Note: Includes centrally mounted LCD programmer module and scanner display module. 

. 
 21 22 16 00-0294 EA 12-Relay, LaserSCANNER Detector, VLS-310, Vesda® Aspirating Smoke Detection System (Ansul 430369)............ 10,884.80 1,840.19 

Note: Includes centrally mounted LCD programmer. 

XXXXXXX 
. 
 21 22 16 00-0295  Displays, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0296 EA VRT-200 Display, Standard Version, Vesda® Aspirating Smoke Detection System (Ansul 430381) .............................. 1,727.08 246.85 
Note: Includes a remote termination card and 7 relays. 

. 
 21 22 16 00-0297 EA VRT-400 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430385) ............................... 1,734.97 246.85 

Note: Includes a remote termination card and 7 relays. 
. 

 21 22 16 00-0298 EA VRT-600 Display, Standard Version, Vesda® Aspirating Smoke Detection System (Ansul 430383) .............................. 1,564.47 224.41 
Note: Includes a remote termination card without relays. 

. 
 21 22 16 00-0299 EA VRT-700 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430387) ............................... 1,573.63 224.41 

Note: Includes a remote termination card. 
. 

 21 22 16 00-0300 EA VRT-800 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430389) ............................... 1,941.50 269.29 
Note: Includes a remote termination card and 12 relays. 

. 
 21 22 16 00-0301 EA VRT-K00 Display, Compact Version Without Relays, Vesda® Aspirating Smoke Detection System (Ansul 430391) ..... 1,651.92 233.39 

. 
 21 22 16 00-0302 EA VRT-J00 Display, Compact Version With 7 Relays, Vesda® Aspirating Smoke Detection System (Ansul 430393) ....... 1,811.22 262.12 

XXXXXXX 
. 
 21 22 16 00-0303  Intelligent Addressable Devices, Vesda® Aspirating Smoke Detection 

System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0304 EA LaserCOMPACT (VN), VESDAnet Version Plus Relay Output, VLC-505, Vesda® Aspirating Smoke Detection 
System (Ansul 430370) .................................................................................................................................................. 4,396.64 740.56 

. 
 21 22 16 00-0305 EA LaserCOMPACT (RO), Relay Only Version, VLC-500, Vesda® Aspirating Smoke Detection System (Ansul 

430372) .......................................................................................................................................................................... 3,613.15 592.45 
. 

 21 22 16 00-0306 EA Programmer With Remote Termination Card, VRT-100, Vesda® Aspirating Smoke Detection System (Ansul 
430380) .......................................................................................................................................................................... 1,284.17 224.41 

. 
 21 22 16 00-0307 EA VESDAnet Socket, VRT-300, Vesda® Aspirating Smoke Detection System (Ansul 430395) ............................................ 917.46 145.87 

. 
 21 22 16 00-0308 EA System Relay Module, VRT-S07, Vesda® Aspirating Smoke Detection System (Ansul 430399) ................................... 1,275.27 196.58 

. 
 21 22 16 00-0309 EA PC-Link High-Level Interface, VHX-0200, Vesda® Aspirating Smoke Detection System (Ansul 430442) ...................... 1,548.15 242.37 

Note: Interface connects PC and LaserPLUS system. 
. 

 21 22 16 00-0310 EA Modem Cable, PC-HLI To Modem Connection, VHX-00090, Vesda® Aspirating Smoke Detection System (Ansul 
430443) ............................................................................................................................................................................. 240.22 36.36 

. 
 21 22 16 00-0311 EA Hand-Held Programmer, VHH-1000, Vesda® Aspirating Smoke Detection System (Ansul 430444) .............................. 1,597.98 224.41 

. 
 21 22 16 00-0312 EA Programmer Module, VSP-001, Vesda® Aspirating Smoke Detection System (Ansul 430460) ...................................... 1,153.03 186.26 

. 
 21 22 16 00-0313 EA VESDAnet Socket Kit, VSP-003, Vesda® Aspirating Smoke Detection System (Ansul 430463) ....................................... 904.37 143.62 

. 
 21 22 16 00-0314 EA Standard Display Module, VSP-002, Vesda® Aspirating Smoke Detection System (Ansul 430461) .............................. 1,154.75 186.26 

. 
 21 22 16 00-0315 EA Scanner Display Module, VSP-004, Vesda® Aspirating Smoke Detection System (Ansul 430464) ................................ 1,153.03 186.26 

. 
 21 22 16 00-0316 EA Remote Display Module, Compact (VN), VSP-502, Vesda® Aspirating Smoke Detection System (Ansul 430487) ........ 1,136.01 175.04 

. 
 21 22 16 00-0317 EA Filter Cartridge, VSP-005, Vesda® Aspirating Smoke Detection System (Ansul 430466) .................................................. 134.50 15.70 

. 
 21 22 16 00-0318 EA Detector Chassis Assembly, VSP-006, Vesda® Aspirating Smoke Detection System (Ansul 430467) ........................... 5,495.99 861.75 

. 
 21 22 16 00-0319 EA Scanner Chassis Assembly, VSP-009, Vesda® Aspirating Smoke Detection System (Ansul 430470) ........................... 9,579.70 1,508.06 

. 
 21 22 16 00-0320 EA Detector Cover Assembly With EMC Shields, VSP-013, Vesda® Aspirating Smoke Detection System (Ansul 

430473) ............................................................................................................................................................................. 135.92 67.32 
. 

 21 22 16 00-0321 EA Aspirator For LaserPLUS And Laser Scanner, VSP-015, Vesda® Aspirating Smoke Detection System (Ansul 
430475) ............................................................................................................................................................................. 746.06 112.20 

. 
 21 22 16 00-0322 EA Filter Cover, VSP-019, Vesda® Aspirating Smoke Detection System (Ansul 430477) ......................................................... 16.84 2.24 

. 
 21 22 16 00-0323 EA Cover Screws, 17606, Vesda® Aspirating Smoke Detection System (Ansul 430478) ........................................................... 9.13 0.45 

. 
 21 22 16 00-0324 EA US Power Supply Circuit Board Only, VSP-100, Vesda® Aspirating Smoke Detection System (Ansul 430481) ............... 412.47 65.08 

. 
 21 22 16 00-0325 EA Relay Processor Module (DRP), VSP-102, Vesda® Aspirating Smoke Detection System (Ansul 430483)........................ 499.79 78.99 

. 
 21 22 16 00-0326 EA Aspirator, LaserCOMPACT, VSP-501, Vesda® Aspirating Smoke Detection System (Ansul 430486) .............................. 721.66 114.45 

. 
 21 22 16 00-0327 EA RO-Cable For LaserCOMPACT Relay Only, (RO) Version, VSP-509, Vesda® Aspirating Smoke Detection 

System (Ansul 430488) ..................................................................................................................................................... 106.41 17.05 
. 

 21 22 16 00-0328 EA Miniature Sampling Point, E700-SP, Vesda® Aspirating Smoke Detection System (Ansul 430502) .................................... 17.04 3.59 

XXXXXXX 
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. 
 21 22 16 00-0329  Labels And Decals, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0330 EA Sampling Point Labels, Roll Of 35, E700-SP-DCL-PIPE, Vesda® Aspirating Smoke Detection System (Ansul 
430509) ............................................................................................................................................................................... 15.23 2.69 

. 
 21 22 16 00-0331 EA Round Point Label, Roll Of 50, E700-SP-DCL-PNT, Vesda® Aspirating Smoke Detection System (Ansul 430505)............ 16.13 3.14 

. 
 21 22 16 00-0332 EA Red, Round, Miniature Sampling Point Label, Sheet Of 12, E700-SPLR, Vesda® Aspirating Smoke Detection 

System (Ansul 430506) ....................................................................................................................................................... 24.50 4.04 
. 

 21 22 16 00-0333 EA Grey, Round, Miniature Sampling Point Label, Sheet Of 12, E700-SPLG, Vesda® Aspirating Smoke Detection 
System (Ansul 430507) ....................................................................................................................................................... 24.53 4.04 

. 
 21 22 16 00-0334 EA Sampling Point Decal, Wrap-Around Style, Roll Of 200, E700-SP-DCL, Vesda® Aspirating Smoke Detection 

System (Ansul 430508) ....................................................................................................................................................... 89.21 15.26 

XXXXXXX 
. 
 21 22 16 00-0335  Mounting Hardware, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0336 EA Remote Mounting Single Box With Escutcheon Only, VKT-000, Vesda® Aspirating Smoke Detection System 
(Ansul 430456) .................................................................................................................................................................. 217.86 32.31 

. 
 21 22 16 00-0337 EA Recessed Mounting Kit For Remote Single Boxes, VSP-012, Vesda® Aspirating Smoke Detection System (Ansul 

430472) ............................................................................................................................................................................. 293.34 43.09 
. 

 21 22 16 00-0338 EA Recessed Mounting Kit For VLP Or VLS Detector, VSP-011, Vesda® Aspirating Smoke Detection System (Ansul 
430471) ............................................................................................................................................................................. 301.50 47.12 

. 
 21 22 16 00-0339 EA Remote 19 Sub Rack With 4 Blank Plates, VSR-0000, Vesda® Aspirating Smoke Detection System (Ansul 

430457) ............................................................................................................................................................................. 711.80 67.32 
. 

 21 22 16 00-0340 EA Sub Rack Enclosure, VRE-100, Vesda® Aspirating Smoke Detection System (Ansul 430445) ...................................... 1,069.94 148.11 

XXXXXXX 
. 
 21 22 16 00-0341  Pipe And Fittings, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0342 LF 3/4", Orange Chlorinated Polyvinyl Chloride (CPVC) Pipe, Vesda® Aspirating Smoke Detection System (Ansul 
430491) ............................................................................................................................................................................. 108.89 53.41 

. 
 21 22 16 00-0343 EA 3/4", End Cap, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 

(Ansul 430497) .................................................................................................................................................................... 12.66 5.83 
. 

 21 22 16 00-0344 EA 3/4", 45 Degree Elbow, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection 
System (Ansul 430494) ....................................................................................................................................................... 17.11 8.12 

. 
 21 22 16 00-0345 EA 3/4", 90 Degree Elbow, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection 

System (Ansul 430493) ....................................................................................................................................................... 17.76 8.12 
. 

 21 22 16 00-0346 EA 3/4", Coupling, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 
(Ansul 430495) .................................................................................................................................................................... 17.71 8.12 

. 
 21 22 16 00-0347 EA 3/4", Union, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 

(Ansul 430496) .................................................................................................................................................................... 23.25 9.65 
. 

 21 22 16 00-0348 EA 3/4", Tee, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 
(Ansul 430498) .................................................................................................................................................................... 29.09 13.53 

. 
 21 22 16 00-0349 EA 3/4" x 1/2" FPT, Tee, Chlorinated Polyvinyl Chloride (CPVC), Vesda® Aspirating Smoke Detection System (Ansul 

430499) ............................................................................................................................................................................... 31.90 13.53 
. 

 21 22 16 00-0350 LF 1/2" OD x 3/8" ID, Black Polyethylene Tubing, Vesda® Aspirating Smoke Detection System (Ansul 430500)....................... 4.44 1.63 
. 

 21 22 16 00-0351 EA Pipe Adapters, Metric-To-Imperial, VSP-021, Vesda® Aspirating Smoke Detection System (Ansul 430479) ...................... 16.93 4.94 
. 

 21 22 16 00-0352 EA Capillary Kit, 1 Male 1/2" TH x 1/2" OD, 1 Female 1/2" OD, Plastic, E700-CAP KIT, Vesda® Aspirating Smoke 
Detection System (Ansul 430503) ....................................................................................................................................... 19.56 3.59 

. 
 21 22 16 00-0353 EA Capillary Kit, 1 Male 1/2" TH x 1/2" OD, 1 Female 1/2" OD, Brass, Vesda® Aspirating Smoke Detection System 

(Ansul 430504) .................................................................................................................................................................... 27.94 4.94 

XXXXXXX 
. 
 21 22 16 00-0354  Remote Termination And Relay Cards, Vesda® Aspirating Smoke 

Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0355 EA VRT-500, Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 
System (Ansul 430396) .................................................................................................................................................. 1,251.26 172.34 

Note: Remote box includes 7 relays for VLP/VLC. 
. 

 21 22 16 00-0356 EA VN, Compact Termination Card, VSP-515, Vesda® Aspirating Smoke Detection System (Ansul 430490) ..................... 1,285.91 198.38 
. 

 21 22 16 00-0357 EA 12-Relay, Remote Termination Card, VSP-208, Vesda® Aspirating Smoke Detection System (Ansul 430485) ................ 778.85 121.18 
. 

 21 22 16 00-0358 EA RO, Compact Termination Card, VSP-510, Vesda® Aspirating Smoke Detection System (Ansul 430489) ....................... 889.21 136.89 
. 

 21 22 16 00-0359 EA VRT-501, Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 
System (Ansul 430397) .................................................................................................................................................. 1,251.26 172.34 

Note: Remote box includes 7 relays for VLS. 
. 

 21 22 16 00-0360 EA VRT-900 Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 
System (Ansul 430398) .................................................................................................................................................. 1,505.51 198.38 

Note: Remote box includes 12 relays for VLS. 
. 

 21 22 16 00-0361 EA Remote Termination Card Without Relay, VSP-007, Vesda® Aspirating Smoke Detection System (Ansul 430468) ......... 429.26 61.04 
. 

 21 22 16 00-0362 EA Remote Termination Card (RTC7), VSP-008, Vesda® Aspirating Smoke Detection System (Ansul 430469) .................... 646.37 93.36 
. 

 21 22 16 00-0363 EA 7-Relay, Head Termination Card, VSP-014, Vesda® Aspirating Smoke Detection System (Ansul 430474) ................... 1,225.28 193.00 
. 

 21 22 16 00-0364 EA 12-Relay, Head Termination Card, VSP-016, Vesda® Aspirating Smoke Detection System (Ansul 430476) ................. 1,797.34 282.76 

XXXXXXX 
. 
 21 22 16 00-0365  Preferred® Low Pressure CO2 System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0366  Manual Pull Stations, Preferred® Low Pressure CO2 System (21 22 16 00-0365) 
. 
. 

 21 22 16 00-0367 EA Addressable, DPST, Dual Action Pull Station, Preferred® Low Pressure CO2 System (Ansul 428658) .............................. 97.23 15.70 
Note: Excludes FMM-101. 

. 
 21 22 16 00-0368 EA Weatherproof Backbox For Manual Pull Stations, Preferred® Low Pressure CO2 System (Ansul 428659) ......................... 72.70 11.67 

XXXXXXX 
. 
 21 22 16 00-0369  Industrial Fire Control System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0370  Alarm Devices, Industrial Fire Control System (21 22 16 00-0369) 
. 
. 

 21 22 16 00-0371 EA Explosion Proof Alarm Horn, Alarm Devices, Industrial Fire Control System (Ansul 65947) ........................................... 2,369.03 414.04 
. 

 21 22 16 00-0372 EA 6", 115 Volt AC Alarm Bell For Release Systems, Alarm Devices, Industrial Fire Control System (Ansul 24751) ................ 71.01 9.51 
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. 
 21 22 16 00-0373 EA 24 Volt AC, Multitone Horn, Alarm Devices, Industrial Fire Control System (Ansul 429697) ................................................ 71.49 12.35 

. 
 21 22 16 00-0374 EA Weatherproof Surface Back Box For Horn And Strobe, Alarm Devices, Industrial Fire Control System (Ansul 

429700) ............................................................................................................................................................................... 42.60 7.41 
. 

 21 22 16 00-0375 EA Semi-Flush Plate, Alarm Devices, Industrial Fire Control System (Ansul 429701) ............................................................... 17.40 3.01 

XXXXXXX 
. 
 21 22 16 00-0376  Manual Pull Stations, Industrial Fire Control System (21 22 16 00-0369) 
. 
. 

 21 22 16 00-0377 EA SPST, Dual Action Pull Station, Industrial Fire Control System (Ansul 428655) ................................................................... 80.37 13.02 
. 

 21 22 16 00-0378 EA DPST, Dual Action Pull Station, Industrial Fire Control System (Ansul 428656)................................................................. 113.33 18.40 
. 

 21 22 16 00-0379 EA Explosion Proof, DPDT, Dual Action Pull Station, Industrial Fire Control System (Ansul 428657) ..................................... 885.18 144.53 
. 

 21 22 16 00-0380 EA Surface Mounted Backbox For Manual Pull Stations, Industrial Fire Control System (Ansul 428660).................................. 25.72 4.17 
. 

 21 22 16 00-0381 EA Extra Pull Station Labels For Manual Pull Stations, Industrial Fire Control System (Ansul 428654)..................................... 11.53 1.86 

XXXXXXX 
. 
 21 22 16 00-0382  Marine Fire Control System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0383  Alarm Devices, Marine Fire Control System (21 22 16 00-0382) 
. 
. 

 21 22 16 00-0384 EA Weatherproof Surface Mount Back Box For Alarm Accessories, Alarm Devices, Marine Fire Control System 
(Ansul 24747) ...................................................................................................................................................................... 46.60 7.54 

. 
 21 22 16 00-0385 EA 6", 24 Volt DC, Alarm Bell, Alarm Devices, Marine Fire Control System (Ansul 417805) ..................................................... 86.20 14.59 

. 
 21 22 16 00-0386 EA 10", 24 Volt DC, Alarm Bell, Alarm Devices, Marine Fire Control System (Ansul 417806) ................................................... 86.20 14.59 

XXXXXXX 
. 
 21 22 16 00-0387  FM200 System Equipment (21 22 16) 
. 
. 

 21 22 16 00-0388 EA  26 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 2,327.57 108.26 
. 

 21 22 16 00-0389 EA  44 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 3,318.52 123.95 
. 

 21 22 16 00-0390 EA  63 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 3,938.64 146.15 
. 

 21 22 16 00-0391 EA  101 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................. 5,208.23 173.22 
. 

 21 22 16 00-0392 EA  196 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................. 8,109.58 216.52 
. 

 21 22 16 00-0393 EA  Electro/Mechanical Release, For FM200 Fire Protection system ....................................................................................... 586.57 216.52 
. 

 21 22 16 00-0394 EA  Manual Pull Station, For FM200 Fire Protection system ..................................................................................................... 201.53 72.00 
. 

 21 22 16 00-0395 EA  Pneumatic Damper Release, For FM200 Fire Protection system ....................................................................................... 217.01 54.13 
. 

 21 22 16 00-0396 LB  FM200 Gas ........................................................................................................................................................................... 15.60  
. 

 21 22 16 00-0397 EA  Master Cylinder, For FM200 Fire Protection system ........................................................................................................ 3,729.45 58.24 
. 

 21 22 16 00-0398 EA  Shuttle Check Valve, For FM200 Fire Protection system ................................................................................................... 494.95 81.42 
. 

 21 22 16 00-0399 EA  Flex Head Cylinder, For FM200 Fire Protection system ..................................................................................................... 498.62 87.26 
. 

 21 22 16 00-0400 EA  Nozzles, For FM200 Fire Protection system ....................................................................................................................... 132.09 30.86 
. 

 21 22 16 00-0401 EA  Cylinder Support, For FM200 Fire Protection system ......................................................................................................... 173.83 58.24 
. 

 21 22 16 00-0402 EA  Solenoid Valve, For FM200 Fire Protection system ............................................................................................................ 623.71 87.26 
. 

 21 22 16 00-0403 EA  Battery Back-Up, For FM200 Fire Protection system .......................................................................................................... 612.05 230.16 
. 

 21 22 16 00-0404 EA  Control Panel, Single Zone, For FM200 Fire Protection system ...................................................................................... 2,943.77 432.40 
. 

 21 22 16 00-0405 EA  Control Panel, Multi Zone, For FM200 Fire Protection system ........................................................................................ 4,866.22 865.76 
. 

 21 22 16 00-0406 EA  Smoke Or Heat Detector, For FM200 Fire Protection system............................................................................................. 248.63 87.26 
. 

 21 22 16 00-0407 EA  Annunciator, For FM200 Fire Protection system.............................................................................................................. 2,370.92 327.71 
. 

 21 22 16 00-0408 EA  Pressure Switch, For FM200 Fire Protection system .......................................................................................................... 263.38 87.26 
. 

 21 22 16 00-0409 EA  Alarm Horn, For FM200 Fire Protection system.................................................................................................................. 247.20 87.26 
. 

 21 22 16 00-0410 EA  Testing, For FM200 Fire Protection system ..................................................................................................................... 1,120.14  
. 

 21 22 16 00-0411 EA Abort Switch, For FM200 Fire Protection system................................................................................................................ 153.78 40.60 

XXXXXXX 
. 
 21 23  Wet-Chemical Fire-Extinguishing Systems (21 20) 
. 
. 
 21 23 16  Wet-Chemical Fire-Extinguishing Equipment (21 23) 
. 
. 
 21 23 16 00-0001  Kidde Fire Systems (21 23 16) 

Note: Kidde or equal. 
. 
. 
 21 23 16 00-0002  Cylinders And Hardware (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0003 EA 125 Cylinder And Valve Assembly With 1.25 Gallon of Wet Agent ..................................................................................... 551.13 89.66 
. 

 21 23 16 00-0004 EA 260 Cylinder And Valve Assembly With 2.6 Gallon Of Wet Agent ...................................................................................... 641.26 111.67 
. 

 21 23 16 00-0005 EA 400S And M Cylinder And Valve Assembly With 4 Gallon Of Wet Agent ........................................................................... 786.72 137.77 
. 

 21 23 16 00-0006 EA 600 And L Cylinder And Valve Assembly With 6 Gallon Of Wet Agent ............................................................................... 929.72 163.47 
. 

 21 23 16 00-0007 EA  Discharge Adapter Kit (One Required Per Cylinder) ............................................................................................................. 30.57 4.69 
. 

 21 23 16 00-0008 EA  System Valve Actuator ....................................................................................................................................................... 111.54 18.63 
. 

 21 23 16 00-0009 EA  Vent Plug .............................................................................................................................................................................. 21.17 3.78 
. 

 21 23 16 00-0010 EA Gauge Shield ........................................................................................................................................................................ 56.07 9.96 
. 

 21 23 16 00-0011 EA  125 Cylinder Wall Mounting Bracket ..................................................................................................................................... 57.81 9.96 
. 

 21 23 16 00-0012 EA  260 Cylinder Wall Mounting Bracket ..................................................................................................................................... 61.28 10.56 
. 

 21 23 16 00-0013 EA 400S And M Cylinder Wall Mounting Bracket ..................................................................................................................... 116.33 19.92 
. 

 21 23 16 00-0014 EA  600 And 400M Cylinder Shelf Bracket ................................................................................................................................ 117.15 22.61 
. 

 21 23 16 00-0015 EA 600 And 400M Cylinder Floor Mounting Kit ........................................................................................................................ 159.97 22.66 
. 

 21 23 16 00-0016 EA 125 And 260 Cylinder Replacement Bracket Strap ............................................................................................................... 23.39  
. 

 21 23 16 00-0017 EA 400 And 600 Cylinder Replacement Bracket Strap ............................................................................................................... 24.42  

XXXXXXX 
. 
 21 23 16 00-0018  Nozzles And Accessories (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0019 EA  ADP, F, GRW Or R Nozzle ................................................................................................................................................... 52.01 9.16 
. 

 21 23 16 00-0020 EA  LPF Or DM Nozzle ................................................................................................................................................................ 55.80 9.16 
. 

 21 23 16 00-0021 EA  LPR Nozzle ........................................................................................................................................................................... 63.60 9.16 
. 

 21 23 16 00-0022 EA 3/8" Swivel Adapter For Nozzles........................................................................................................................................... 38.66 6.48 
. 

 21 23 16 00-0023 EA Replacement Nozzle Seals ..................................................................................................................................................... 6.12  
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. 
 21 23 16 00-0024 EA  Chrome Nozzle Disc Cap ........................................................................................................................................................ 3.76 0.59 

. 
 21 23 16 00-0025 EA LPR Nozzle Disc Cap ........................................................................................................................................................... 26.49 9.12 

XXXXXXX 
. 
 21 23 16 00-0026  Control Systems (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0027 EA XV Control System .............................................................................................................................................................. 647.30 59.76 
Note: Includes (1) SVA, (1) system cartridge, (1) test cartridge, (1) EMT connector kit, (1) SPDT microswitch kit, 
and (1) SPDT microswitch kit. 

. 
 21 23 16 00-0028 EA 7-1/2" High Pressure Hose (Required for cylinder mounted XV Control System) ................................................................. 59.17 9.96 

. 
 21 23 16 00-0029 EA 24" High Pressure Hose........................................................................................................................................................ 68.46 9.96 

. 
 21 23 16 00-0030 EA 60" High Pressure Hose........................................................................................................................................................ 89.12 9.96 

. 
 21 23 16 00-0031 EA XV Solenoid Kit (Electric Actuator), 24 VDC ....................................................................................................................... 133.83 19.92 

. 
 21 23 16 00-0032 EA XV Microswitch Kit, SPDT ..................................................................................................................................................... 46.62 9.36 

. 
 21 23 16 00-0033 EA XV Microswitch Kit, SPDT, Terminal Type, For Alarm/Release ............................................................................................ 49.71 9.36 

. 
 21 23 16 00-0034 EA EMT Connector Kit (EMT Connector & O-Ring) ................................................................................................................... 23.20 7.47 

. 
 21 23 16 00-0035 EA KRS-50 Control Box Assembly ........................................................................................................................................... 368.45 38.60 

Note: Includes (1) SVA, (2) CO2 cartridges, (2) set screws, (1) grommet, (1) cover label, and (1) exhaust fan 
caution label. 

. 
 21 23 16 00-0036 EA  SPDT Microswitch For KRS-50 ............................................................................................................................................. 54.30 9.36 

. 
 21 23 16 00-0037 EA  DPDT Microswitch For KRS-50............................................................................................................................................. 97.62 16.24 

. 
 21 23 16 00-0038 EA  SPDT Pressure Switch (Fire Department Tie-In) ................................................................................................................ 301.75 52.10 

XXXXXXX 
. 
 21 23 16 00-0039  Mechanical Actuation Components (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0040 EA Universal Detector Link Housing Kit, Mechanical Actuation Systems ................................................................................... 42.75 14.94 
Note: Includes (1) bracket (11-3/4"), (2) "S" hook, and (2) cable crimp sleeves. 

. 
 21 23 16 00-0041 EA XV Low Profile Link Detector Housing Kit ............................................................................................................................. 56.73 14.94 

Note: Includes (1) bracket, (2) 1/2” EMT connectors, (4) cable crimp sleeves, and (1) S hook. 
. 

 21 23 16 00-0042 EA XV Or KRS-50 Remote Manual Release, Combination Pull-To-Trip/Release-To-Trip ........................................................ 127.33 9.96 
. 

 21 23 16 00-0043 EA XV Remote Manual Release, Pull-To-Trip ............................................................................................................................ 99.45 9.96 
. 

 21 23 16 00-0044 EA  Corner Pulley, Mechanical Actuation Systems ..................................................................................................................... 15.21 2.69 
. 

 21 23 16 00-0045 EA  Double Tee Pulley, Mechanical Actuation Systems ............................................................................................................ 191.06 16.44 
. 

 21 23 16 00-0046 EA  In-Line Tee Pulley, Mechanical Actuation Systems .............................................................................................................. 25.36 4.38 
. 

 21 23 16 00-0047 EA Corner Pulley / Quik-Seal Adapter Combination ................................................................................................................... 52.30 4.98 
. 

 21 23 16 00-0048 LF 1/16" Cable, Mechanical Actuation Systems ........................................................................................................................... 2.22 1.00 
. 

 21 23 16 00-0049 EA Cable Clamp ........................................................................................................................................................................... 7.20 0.50 
. 

 21 23 16 00-0050 EA  Cable Crimp Sleeve, Mechanical Actuation Systems ............................................................................................................. 1.22 0.40 
. 

 21 23 16 00-0051 EA  "S" Hook, Mechanical Actuation Systems ............................................................................................................................... 1.19 0.40 
. 

 21 23 16 00-0052 EA 1/2" EMT x 3/8" NPT Adapter, Mechanical Actuation Systems ............................................................................................. 54.07 9.26 

XXXXXXX 
. 
 21 23 16 00-0053  Mechanical Detection Links (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0054 EA  KGS Standard Response Link .............................................................................................................................................. 14.35 4.98 
. 

 21 23 16 00-0055 EA  KGS Rapid Response Link ................................................................................................................................................... 18.74 4.98 
. 

 21 23 16 00-0056 EA KFA Type "A" Fusible Link .................................................................................................................................................... 16.77 4.98 
. 

 21 23 16 00-0057 EA KML Type "ML" Fusible Link ................................................................................................................................................. 17.19 4.98 
. 

 21 23 16 00-0058 EA 500 Degreee, KML Type "ML" Fusible Link .......................................................................................................................... 23.39 4.98 

XXXXXXX 
. 
 21 23 16 00-0059  Gas Valves (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0060 EA  3/4" NPT Mechanical Cable Operated Gas Shut-off Valve ................................................................................................. 225.50 21.52 
. 

 21 23 16 00-0061 EA  1" NPT Mechanical Cable Operated Gas Shut-off Valve .................................................................................................... 248.37 26.49 
. 

 21 23 16 00-0062 EA  1-1/4" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 288.11 33.47 
. 

 21 23 16 00-0063 EA  1-1/2" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 317.81 38.55 
. 

 21 23 16 00-0064 EA  2" NPT Mechanical Cable Operated Gas Shut-off Valve .................................................................................................... 346.95 45.53 
. 

 21 23 16 00-0065 EA  2-1/2" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 566.91 66.54 
. 

 21 23 16 00-0066 EA  3" NPT Mechanical Cable Operated Gas Shut-off Valve .................................................................................................... 635.62 77.00 
. 

 21 23 16 00-0067 EA  Pneumatic Release (Single Unit) ........................................................................................................................................ 255.98 24.30 
. 

 21 23 16 00-0068 EA Replacement Cable Block And Set Screw Assembly For Gas Valve .................................................................................... 32.68 4.98 
. 

 21 23 16 00-0069 EA  1/2" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 233.10 20.02 
. 

 21 23 16 00-0070 EA  3/4" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 236.10 21.52 
. 

 21 23 16 00-0071 EA  1" Electric Solenoid Gas Shut-off Valve .............................................................................................................................. 358.16 26.49 
. 

 21 23 16 00-0072 EA  1-1/4" Electric Solenoid Gas Shut-off Valve ........................................................................................................................ 384.28 33.47 
. 

 21 23 16 00-0073 EA  1-1/2" Electric Solenoid Gas Shut-off Valve ........................................................................................................................ 441.23 38.55 
. 

 21 23 16 00-0074 EA  2" Electric Solenoid Gas Shut-off Valve .............................................................................................................................. 563.51 45.53 
. 

 21 23 16 00-0075 EA  2-1/2" Electric Solenoid Gas Shut-off Valve ........................................................................................................................ 923.55 66.54 
. 

 21 23 16 00-0076 EA  3" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 1,154.30 77.00 
. 

 21 23 16 00-0077 EA  Manual Reset Relay ............................................................................................................................................................ 385.77 100.11 

XXXXXXX 
. 
 21 23 16 00-0078  Liquid Tight Sealing Adapters (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0079 EA  Compression Seal Adapter - 3/8" Tubing .............................................................................................................................. 27.29 4.18 
. 

 21 23 16 00-0080 EA  Compression Seal Adapter - 1/2" Tubing / 1/4" Pipe ............................................................................................................ 27.27 4.58 
. 

 21 23 16 00-0081 EA  Compression Seal Adapter - 5/8" Tubing / 3/8" Pipe ............................................................................................................ 32.13 5.48 
. 

 21 23 16 00-0082 EA  Compression Seal Adapter - 3/4" Tubing / 1/2" Pipe ............................................................................................................ 36.66 5.88 
. 

 21 23 16 00-0083 EA  Compression Seal Adapter - 1/2" Electrical Metallic Tubing (EMT) ...................................................................................... 32.13 5.48 
. 

 21 23 16 00-0084 EA  Quik-Seal Adapter - 3/8" NPT Female .................................................................................................................................. 27.27 4.58 
. 

 21 23 16 00-0085 EA  Quik-Seal Adapter - 1/2" NPT Female .................................................................................................................................. 27.27 4.58 
. 

 21 23 16 00-0086 EA  Quik-Seal Adapter - 3/4" NPT Female .................................................................................................................................. 45.03 7.77 
. 

 21 23 16 00-0087 EA  Quik-Seal Adapter - 1" NPT Female ..................................................................................................................................... 59.91 10.26 
. 

 21 23 16 00-0088 EA  Quik-Patch For Hole Patching Up To 1-1/8" Diameter .......................................................................................................... 27.27 4.58 
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XXXXXXX 
. 
 21 23 16 00-0089  Pressure Operated Releasing Systems (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0090 EA  KRS-100 Nitrogen Cylinder................................................................................................................................................. 195.68 30.08 
. 

 21 23 16 00-0091 EA  KRS-100 Actuator Assembly .............................................................................................................................................. 178.71 30.68 
. 

 21 23 16 00-0092 EA  KRS-100 Mounting Bracket ................................................................................................................................................ 125.60 7.57 
. 

 21 23 16 00-0093 EA  KRS-700S Nitrogen Cylinder .............................................................................................................................................. 511.95 86.76 
. 

 21 23 16 00-0094 EA  KRS-700 Mounting Bracket ................................................................................................................................................ 109.06 18.53 
. 

 21 23 16 00-0095 EA  KRS-700S Discharge Adapter Kit ....................................................................................................................................... 156.60 18.53 
. 

 21 23 16 00-0096 EA  Check Valve, Pressure Operated Releasing Systems ........................................................................................................ 150.44 13.15 
. 

 21 23 16 00-0097 EA  Vent Check, Pressure Operated Releasing Systems ........................................................................................................... 50.14 8.37 
. 

 21 23 16 00-0098 EA  Replacement Receiver Gasket For KRS-100 Actuator Assembly........................................................................................... 6.48  
. 

 21 23 16 00-0099 EA 3 Pole, Double Throw Pressure Switch .............................................................................................................................. 410.54 69.73 

XXXXXXX 
. 
 21 23 16 00-0100  Pyro-Chem Kitchen Fire Suppression Systems (21 23 16) 
. 
. 
 21 23 16 00-0101  Cylinders, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0102 EA  3.0 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551194) ...................................... 514.24 70.72 
. 

 21 23 16 00-0103 EA  4.6 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551193) ...................................... 740.78 101.90 
. 

 21 23 16 00-0104 EA  6.0 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551196) ...................................... 977.57 139.36 
. 

 21 23 16 00-0105 EA  Cylinder Mounting Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550053) ....................................................... 107.19 16.64 
. 

 21 23 16 00-0106 EA Enclosure With Mechanical Control Unit, Kitchen Fire Suppression Systems (Pyro-Chem 551208) .................................. 705.27 108.78 
. 

 21 23 16 00-0107 EA  Enclosure For Secondary Cylinders, Kitchen Fire Suppression Systems (Pyro-Chem 550966)......................................... 430.60 66.34 

XXXXXXX 
. 
 21 23 16 00-0108  Fusible Links, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0109 EA  165 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551522) ...................................................... 13.91 2.19 
. 

 21 23 16 00-0110 EA  212 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551523) ...................................................... 13.91 2.19 
. 

 21 23 16 00-0111 EA  280 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551524) ...................................................... 14.20 2.19 
. 

 21 23 16 00-0112 EA  360 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551525) ...................................................... 13.91 2.19 
. 

 21 23 16 00-0113 EA  450 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551526) ...................................................... 13.91 2.19 
. 

 21 23 16 00-0114 EA  500 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551527) ...................................................... 14.96 2.19 
. 

 21 23 16 00-0115 EA Fusible Link Kit With 10" Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550131) ............................................... 24.09 3.69 
. 

 21 23 16 00-0116 EA Fusible Link Kit With 8" Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550132) ................................................. 31.30 4.88 
. 

 21 23 16 00-0117 EA  Fusible Link Hanger, Kitchen Fire Suppression Systems (Pyro-Chem 550876) ................................................................... 54.86 25.21 
. 

 21 23 16 00-0118 EA  225 To 600 Fahrenheit, Electrical Thermal Detector, Kitchen Fire Suppression Systems (Pyro-Chem 13970-6) .............. 309.17 56.08 

XXXXXXX 
. 
 21 23 16 00-0119  Gas Valves, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0120 EA  3/4" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550593) ................... 236.43 21.52 
. 

 21 23 16 00-0121 EA  1" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550594) ...................... 271.03 26.49 
. 

 21 23 16 00-0122 EA  1-1/4" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550595) ................ 296.74 33.47 
. 

 21 23 16 00-0123 EA  1-1/2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550596) ................ 327.84 38.45 
. 

 21 23 16 00-0124 EA  2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 551049) ...................... 378.16 45.43 
. 

 21 23 16 00-0125 EA  2-1/2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550185) ................ 846.94 66.44 
. 

 21 23 16 00-0126 EA  3" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550186) ...................... 908.94 76.91 
. 

 21 23 16 00-0127 EA  3/4" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550358).......................................................... 189.51 21.52 
. 

 21 23 16 00-0128 EA  1" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550359) ............................................................ 314.42 26.49 
. 

 21 23 16 00-0129 EA  1-1/4" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550360) ...................................................... 333.09 33.47 
. 

 21 23 16 00-0130 EA  1-1/2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550361) ...................................................... 379.43 38.45 
. 

 21 23 16 00-0131 EA  2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550362) ............................................................ 518.88 45.43 
. 

 21 23 16 00-0132 EA  2-1/2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550363) ...................................................... 985.30 66.44 
. 

 21 23 16 00-0133 EA  3" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 17643) ........................................................... 1,044.97 76.91 

XXXXXXX 
. 
 21 23 16 00-0134  Nozzles, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0135 EA  Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) ..................................................................................................... 49.59 7.37 
. 

 21 23 16 00-0136 EA  Swivel Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) ......................................................................................... 69.46 9.36 
. 

 21 23 16 00-0137 EA  Stainless Steel Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) .......................................................................... 245.30 9.36 

XXXXXXX 
. 
 21 23 16 00-0138  Actuating Cylinders/Cartridges, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0139 EA  Carbon Dioxide Actuation Cartridge, Kitchen Fire Suppression Systems (Pyro-Chem 551059)........................................... 18.42 2.89 
. 

 21 23 16 00-0140 EA  PAC-10, Pneumatic Actuating Cylinder, Kitchen Fire Suppression Systems (Pyro-Chem 550104) ................................... 603.42 93.54 
. 

 21 23 16 00-0141 EA  PAC-200, Pneumatic Actuating Cylinder, Kitchen Fire Suppression Systems (Pyro-Chem 550690) ................................. 769.25 119.64 

XXXXXXX 
. 
 21 23 16 00-0142  Circuit Monitors, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0143 EA  24 Volt DC, System Circuit Monitor/Gas Valve Reset Relay, Kitchen Fire Suppression Systems (Pyro-Chem 
550303) ............................................................................................................................................................................. 394.51 61.26 

. 
 21 23 16 00-0144 EA  120 Volt AC, System Circuit Monitor/Gas Valve Reset Relay, Kitchen Fire Suppression Systems (Pyro-Chem 

550302) ............................................................................................................................................................................. 475.97 73.81 

XXXXXXX 
. 
 21 23 16 00-0145  Control Heads, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0146 EA  Mechanical Control Head, No Local Action, Kitchen Fire Suppression Systems (Pyro-Chem 551203).............................. 435.24 67.54 
. 

 21 23 16 00-0147 EA  Mechanical Control Head With Local Action, Kitchen Fire Suppression Systems (Pyro-Chem 551200) ............................ 454.43 70.62 
. 

 21 23 16 00-0148 EA  24 Volt DC, Electrical Control Head With Local Actuation, Kitchen Fire Suppression Systems (Pyro-Chem 
551201) ............................................................................................................................................................................. 591.76 91.85 



21
 21 Fire Suppression 

21 20 Fire-Extinguishing Systems 
21 23 Wet-Chemical Fire-Extinguishing Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 21 - 20  County of San Mateo, Mechanical Works 

. 
 21 23 16 00-0149 EA  120 Volt AC Electrical Control Head With Local Actuation, Kitchen Fire Suppression Systems (Pyro-Chem 

551202) ............................................................................................................................................................................. 679.04 105.59 
. 

 21 23 16 00-0150 EA Control Head Mounting Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550853) ................................................. 55.16 8.57 

XXXXXXX 
. 
 21 23 16 00-0151  Corner Pulleys/Tees, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0152 EA  Set Screw Type, Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 415670) .................................................. 13.19 1.40 
. 

 21 23 16 00-0153 EA  Compression Type, Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 423250) ............................................. 13.81 1.79 
. 

 21 23 16 00-0154 EA  Tee Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 550166) .................................................................................. 44.21 6.88 
. 

 21 23 16 00-0155 EA  Replacement Screw For Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 550272) ........................................ 0.62  

XXXXXXX 
. 
 21 23 16 00-0156  Switches, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0157 EA  SPDT Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550227) .............................................................................. 48.06 7.47 
. 

 21 23 16 00-0158 EA  DPDT Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550237) .............................................................................. 96.25 14.84 
. 

 21 23 16 00-0159 EA  Four Pole Double Throw Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550978) ............................................... 203.67 31.48 

XXXXXXX 
. 
 21 23 16 00-0160  Wire Rope/Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0161 LF 1/16" Diameter Stainless Steel Wire Rope, Kitchen Fire Suppression Systems (Pyro-Chem 15821) ..................................... 1.07 0.30 
. 

 21 23 16 00-0162 EA Crimps For 1/16" Diameter Stainless Steel Wire Rope, Kitchen Fire Suppression Systems (Pyro-Chem 550122) ................ 0.74 0.30 
. 

 21 23 16 00-0163 EA  High Temperature Stainless Steel Crimps, Kitchen Fire Suppression Systems (Pyro-Chem 551551) ................................... 2.38 0.40 
. 

 21 23 16 00-0164 EA  "S" Hooks, Kitchen Fire Suppression Systems (Pyro-Chem 550121) ..................................................................................... 0.50  

XXXXXXX 
. 
 21 23 16 00-0165  Replacement Parts, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0166 EA  Wet Valve Rebuilding Kit, Kitchen Fire Suppression Systems (Pyro-Chem 550698)............................................................ 45.74 7.17 
. 

 21 23 16 00-0167 EA Wet Valve Cap With Schrader Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550831) ......................................... 47.72 7.47 
. 

 21 23 16 00-0168 EA  Wet Spring, Kitchen Fire Suppression Systems (Pyro-Chem 550705) ................................................................................... 5.58 0.89 
. 

 21 23 16 00-0169 EA  225 psi, Wet Gage, Kitchen Fire Suppression Systems (Pyro-Chem 551236) ..................................................................... 65.21 9.76 
. 

 21 23 16 00-0170 EA  Wet Valve O-ring, Kitchen Fire Suppression Systems (Pyro-Chem 550716) .......................................................................... 9.20 1.40 
. 

 21 23 16 00-0171 EA  Wet Piston, Kitchen Fire Suppression Systems (Pyro-Chem 550707).................................................................................. 12.81 1.99 
. 

 21 23 16 00-0172 EA  Wet Piston O-Ring, Kitchen Fire Suppression Systems (Pyro-Chem 550715) ....................................................................... 5.58 0.89 
. 

 21 23 16 00-0173 EA  Wet Nozzle Cap, Kitchen Fire Suppression Systems (Pyro-Chem 551528) ........................................................................... 7.88 1.20 
. 

 21 23 16 00-0174 EA  Wet Nozzle Strainer, Kitchen Fire Suppression Systems (Pyro-Chem 551529) ..................................................................... 7.70 1.20 
. 

 21 23 16 00-0175 EA  Wet Nozzle Cap O-Ring, Kitchen Fire Suppression Systems (Pyro-Chem 551530) ............................................................... 2.19 0.30 
. 

 21 23 16 00-0176 EA  Replacement Teflon Washer For Control Head Actuator, Kitchen Fire Suppression Systems (Pyro-Chem 550257) ............. 3.73  
. 

 21 23 16 00-0177 EA  O-Ring Lubrication, Kitchen Fire Suppression Systems (Pyro-Chem 550063) ..................................................................... 71.33  
. 

 21 23 16 00-0178 EA  3.0 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 551024) ..................................................... 477.02  
. 

 21 23 16 00-0179 EA  4.6 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 550902) ..................................................... 623.58  
. 

 21 23 16 00-0180 EA  6.0 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 550901) ..................................................... 722.44  

XXXXXXX 
. 
 21 23 16 00-0181  Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0182 EA 3/8" Quickseal Adapter, Kitchen Fire Suppression Systems (Pyro-Chem 550857) .............................................................. 22.34 3.39 
. 

 21 23 16 00-0183 EA 1/2" Quickseal Adapter, Kitchen Fire Suppression Systems (Pyro-Chem 550859) .............................................................. 23.16 3.59 
. 

 21 23 16 00-0184 EA  Wet Valve Tool, Kitchen Fire Suppression Systems (Pyro-Chem 550788) ........................................................................... 44.57 6.88 
. 

 21 23 16 00-0185 EA  Recharge Adapter Kit, Kitchen Fire Suppression Systems (Pyro-Chem 551240) ................................................................. 63.09  
. 

 21 23 16 00-0186 EA  3.0 Gallon Of Wet Chemical For Recharge, Kitchen Fire Suppression Systems (Pyro-Chem 551188) .............................. 135.58  

XXXXXXX 
. 
 21 23 16 00-0187  Pull Stations/Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0188 EA  Mechanical, Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 551074) ............................................... 90.18 14.05 
. 

 21 23 16 00-0189 EA  Electric, Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 551166) .................................................... 100.46 19.73 
. 

 21 23 16 00-0190 EA  Trim Ring For Flush Mounting Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 550088) ................... 24.09 3.69 
. 

 21 23 16 00-0191 EA  Glass Rods For Pull Stations, Kitchen Fire Suppression Systems (Pyro-Chem 428661) ....................................................... 3.86 1.30 

XXXXXXX 
. 
 21 23 16 00-0192  Asco Gas Valve Control Panels (21 23 16) 
. 
. 

 21 23 16 00-0193 EA Relay Control Panel For AC Solenoid Valves (Asco 108D90C) ....................................................................................... 1,459.98 219.15 
. 

 21 23 16 00-0194 EA Relay Control Panel For DC Solenoid Valves (Asco 108D10C) ...................................................................................... 1,502.39 219.15 
. 

 21 23 16 00-0195 EA Master Control Station For Relay Control Panel For DC Solenoid Valves (Asco 216C89) ................................................. 470.63 49.81 
. 

 21 23 16 00-0196 EA Emergency Stop Station For Relay Control Panel (Asco 173A19)...................................................................................... 442.92 49.81 

XXXXXXX 
. 
 21 24  Dry-Chemical Fire-Extinguishing Systems (21 20) 
. 
. 
 21 24 16  Dry-Chemical Fire-Extinguishing Equipment (21 24) 
. 
. 
 21 24 16 00-0001  Amerex KP Restaurant Fire Suppression Systems (21 24 16) 

Note: Amerex or equal. 
. 
. 

 21 24 16 00-0002 EA Agent Cylinder Assembly 3.75 Gallon (With Discharge Valve) Charged ............................................................................ 364.26 77.30 
. 

 21 24 16 00-0003 EA Agent Cylinder Assembly 6 Gallon (With Discharge Valve) Charged ................................................................................. 497.82 97.51 
. 

 21 24 16 00-0004 EA  Recharge - KP Liquid Agent (3.75 Gallon) .......................................................................................................................... 118.22  
. 

 21 24 16 00-0005 EA  Recharge - KP Liquid Agent (6 Gallon) ............................................................................................................................... 207.83  
. 

 21 24 16 00-0006 EA Bracket Assembly Agent Cylinder 3.75 Gallon (With Distribution Hose Assembly And Distribution Outlet) .......................... 82.75 16.23 
. 

 21 24 16 00-0007 EA Bracket Assembly Agent Cylinder 6 Gallon .......................................................................................................................... 48.20 9.42 
. 

 21 24 16 00-0008 EA  Discharge Adapter Kit 3/4 NPT - Agent Cylinder 6 Gallon .................................................................................................... 20.91  
. 

 21 24 16 00-0009 EA  Pneumatic Actuator - Agent Cylinder 6 Gallon ...................................................................................................................... 82.75 16.23 
. 

 21 24 16 00-0010 EA Actuator - MRM (Less N2 Cylinder And Enclosure) ............................................................................................................ 207.83 40.70 



 

 Fire Suppression 21 

21
 

Fire-Extinguishing Systems 21 20 
Dry-Chemical Fire-Extinguishing Systems 21 24 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 21 - 21 

. 
 21 24 16 00-0011 EA  Enclosure - MRM, Painted Steel ......................................................................................................................................... 110.76 21.65 

. 
 21 24 16 00-0012 EA  Enclosure - MRM, Stainless Steel ...................................................................................................................................... 130.45 21.65 

. 
 21 24 16 00-0013 EA  Cabinet, Stainless Steel (Single Cylinder System) ............................................................................................................. 329.81 64.62 

. 
 21 24 16 00-0014 EA  Actuation Hose - (N2 - 1/4" x 16") ......................................................................................................................................... 24.89 4.87 

. 
 21 24 16 00-0015 EA  Cylinder, Nitrogen - 10 CU. In. (Use For 1-10 Agent Cylinders) ......................................................................................... 110.77 21.65 

. 
 21 24 16 00-0016 EA  Vent Check ........................................................................................................................................................................... 19.92 3.90 

. 
 21 24 16 00-0017 EA  Detector ................................................................................................................................................................................ 14.94 2.92 

Note: Includes bracket, linkage and conduit fittings. 
. 

 21 24 16 00-0018 EA  Fusible Link - 280 To 450 Degree F ....................................................................................................................................... 5.60 1.09 
. 

 21 24 16 00-0019 EA  Test Link ................................................................................................................................................................................. 2.53  
. 

 21 24 16 00-0020 EA  Corner Pulley .......................................................................................................................................................................... 7.72 1.52 
. 

 21 24 16 00-0021 EA  Cable, 1/16" - 500 Foot Spool ............................................................................................................................................. 124.45 24.35 
. 

 21 24 16 00-0022 EA  Pulley Tee ............................................................................................................................................................................. 56.00 10.94 
. 

 21 24 16 00-0023 EA  Manual Pull Station (Standard) ............................................................................................................................................. 49.78 9.74 
. 

 21 24 16 00-0024 EA  Adapter Kit - Manual Pull Station (Recess Standard Pull Station) ........................................................................................ 23.36 4.54 
. 

 21 24 16 00-0025 EA  Manual Pull Station (Oversized) ........................................................................................................................................... 55.50 10.82 
. 

 21 24 16 00-0026 EA  Conduit Offset ....................................................................................................................................................................... 11.07 2.16 
. 

 21 24 16 00-0027 EA  Seal - 3/8" Pipe Thread (Quick-Seal) .................................................................................................................................... 15.27 3.04 
. 

 21 24 16 00-0028 EA  Seal - 1/2" Pipe Thread (Quick-Seal) .................................................................................................................................... 12.44 2.49 
. 

 21 24 16 00-0029 EA  3/8" Pipe Compression Seal ................................................................................................................................................. 20.79 4.11 
. 

 21 24 16 00-0030 EA  1/2" Pipe Compression Seal ................................................................................................................................................. 20.79 4.11 
. 

 21 24 16 00-0031 EA Cap, Nozzle Blow-Off (Standard) ............................................................................................................................................ 7.50 2.81 
. 

 21 24 16 00-0032 EA Cap, Nozzle Blow-Off (High Temperature) ........................................................................................................................... 13.94 2.81 
. 

 21 24 16 00-0033 EA  Nozzle - Fryer, Griddle - 2 Flow Points Each ........................................................................................................................ 24.89 4.87 
. 

 21 24 16 00-0034 EA  Nozzle - Appliance, Plenum - 1 Flow Points Each ................................................................................................................ 24.89 4.87 
. 

 21 24 16 00-0035 EA Nozzle - Solid Fuel Charbroiler - 1 To 1-1/2 Flow Points Each ............................................................................................. 24.89 4.87 
. 

 21 24 16 00-0036 EA  Nozzle - Upright Charbroiler - 1/2 Flow Points Each ............................................................................................................. 24.89 4.87 
. 

 21 24 16 00-0037 EA  Nozzle - Duct (Only) - 2 Flow Points Each ............................................................................................................................ 24.89 4.87 
. 

 21 24 16 00-0038 EA  Nozzle - Four Burner Range - 2 Flow Points Each ............................................................................................................... 35.80 7.04 
. 

 21 24 16 00-0039 EA  Gas Valve - Mechanical - 3/4" Or 1" ................................................................................................................................... 188.36 28.69 
. 

 21 24 16 00-0040 EA  Gas Valve - Mechanical - 1-1/4" Or 1-1/2" .......................................................................................................................... 229.48 41.67 
. 

 21 24 16 00-0041 EA  Gas Valve - Mechanical - 2" ............................................................................................................................................... 283.25 49.24 
. 

 21 24 16 00-0042 EA  Manual Reset Relay (Required With Every Electric Gas Valve) ......................................................................................... 313.61 61.37 
. 

 21 24 16 00-0043 EA SPDT Microswitch With 18" Leads ....................................................................................................................................... 16.51 3.25 
. 

 21 24 16 00-0044 EA  Kit Gas Valve Actuator For Use With ASCO Mechanical Gas Valve .................................................................................... 26.63 5.20 
. 

 21 24 16 00-0045 EA Gas Valve Trip Assembly...................................................................................................................................................... 56.00 10.94 

XXXXXXX 
. 
 21 24 16 00-0046  Range Guard Fire Suppression Systems (21 24 16) 

Note: Range Guard or equal. 
. 
. 

 21 24 16 00-0047 EA 1-1/4 Gallon Charged Cylinder With Valve ......................................................................................................................... 388.21 83.57 
. 

 21 24 16 00-0048 EA 2-1/2 Gallon Charged Cylinder With Valve ......................................................................................................................... 484.59 104.30 
. 

 21 24 16 00-0049 EA 4 Gallon Charged Cylinder With Valve ............................................................................................................................... 598.25 128.80 
. 

 21 24 16 00-0050 EA 6 Gallon Charged Cylinder With Valve ............................................................................................................................... 710.59 152.91 
. 

 21 24 16 00-0051 EA  Vent Plug .............................................................................................................................................................................. 16.32 3.49 
. 

 21 24 16 00-0052 EA  Discharge Adapter Kit ........................................................................................................................................................... 21.00  
. 

 21 24 16 00-0053 EA  1-1/4 Gallon Wall Bracket ..................................................................................................................................................... 43.21 9.26 
. 

 21 24 16 00-0054 EA  2-1/2 Gallon Wall Bracket ..................................................................................................................................................... 45.74 9.86 
. 

 21 24 16 00-0055 EA  4 Gallon Wall Bracket ........................................................................................................................................................... 86.37 18.63 
. 

 21 24 16 00-0056 EA  6 Gallon Wall Bracket ........................................................................................................................................................... 95.72 20.62 
. 

 21 24 16 00-0057 EA  Mechanical Control Head, No Microswitch ......................................................................................................................... 337.69 72.71 
. 

 21 24 16 00-0058 EA  Mechanical Control Head, 1 Microswitch ............................................................................................................................ 352.31 75.81 
. 

 21 24 16 00-0059 EA Mechanical Control Head, 2 Microswitches ........................................................................................................................ 404.16 86.96 
. 

 21 24 16 00-0060 EA  Tandem Control Head ........................................................................................................................................................ 307.11 66.15 
. 

 21 24 16 00-0061 EA  Electric Control Head, 120 Volt AC / 24 Volt DC ................................................................................................................. 519.82 111.87 
. 

 21 24 16 00-0062 EA  Mechanical Control Box ...................................................................................................................................................... 231.32 49.81 
. 

 21 24 16 00-0063 EA  Tandem Control Box ........................................................................................................................................................... 231.32 49.81 
. 

 21 24 16 00-0064 EA  Mechanical Control Box Adapter .......................................................................................................................................... 67.81 14.64 
. 

 21 24 16 00-0065 EA A+ Control head With 1 Pressure Operated Actuator ......................................................................................................... 203.77 43.83 
. 

 21 24 16 00-0066 EA  Pressure Operated Actuator ................................................................................................................................................. 83.76 18.03 
. 

 21 24 16 00-0067 EA  BMCS-1 Nitrogen Cylinder.................................................................................................................................................. 135.60 29.19 
. 

 21 24 16 00-0068 EA  BMCS-1 Actuator Assembly ............................................................................................................................................... 138.26 29.78 
. 

 21 24 16 00-0069 EA  BMCS-1 Mounting Bracket ................................................................................................................................................... 33.90 7.27 
. 

 21 24 16 00-0070 EA  BMCS-7 Nitrogen Cylinder.................................................................................................................................................. 391.27 84.18 
. 

 21 24 16 00-0071 EA  BMCS-7 Mounting Bracket ................................................................................................................................................... 83.76 18.03 
. 

 21 24 16 00-0072 EA  BMCS-7 Discharge Adapter Kit ............................................................................................................................................ 83.76 18.03 
. 

 21 24 16 00-0073 EA  Check Valve.......................................................................................................................................................................... 76.47 21.42 
. 

 21 24 16 00-0074 EA  Vent Check For Use With BMCS Systems ........................................................................................................................... 37.89 8.16 
. 

 21 24 16 00-0075 EA Check Valve, (Schrader Flare Fitting) For Pressure Operated Actuator ............................................................................... 16.49 3.55 
. 

 21 24 16 00-0076 EA  Replacement Receiver Gasket For BMCS-Actuator Assembly............................................................................................... 4.35  
. 

 21 24 16 00-0077 EA  Pneumatic Control Head For Slave Cylinders....................................................................................................................... 86.41 18.63 
. 

 21 24 16 00-0078 EA Nozzles; ADP, F, R And GRW .............................................................................................................................................. 39.61 8.57 
. 

 21 24 16 00-0079 EA Nozzles; DM And LPF .......................................................................................................................................................... 44.14 9.46 
. 

 21 24 16 00-0080 EA  Swivel Adapter ...................................................................................................................................................................... 27.92 5.97 
. 

 21 24 16 00-0081 EA  Corner Pulley ........................................................................................................................................................................ 11.96 2.59 
. 

 21 24 16 00-0082 LF 1/16" Stainless Steel Cable .................................................................................................................................................... 0.67 0.30 
. 

 21 24 16 00-0083 EA  Cable Crimp Sleeve ................................................................................................................................................................ 0.78 0.30 
. 

 21 24 16 00-0084 EA  "S" Hook ................................................................................................................................................................................. 0.56 0.20 
. 

 21 24 16 00-0085 EA  Electrical Metallic Tubing (EMT) Adapter, 1/2" Electrical Metallic Tubing (EMT) x 3/8" NPT ................................................ 41.19 8.87 
. 

 21 24 16 00-0086 EA  Cable Clamp ........................................................................................................................................................................... 3.68 0.79 
. 

 21 24 16 00-0087 EA  Nico Sleeves - 1/16" Cable ..................................................................................................................................................... 0.55 0.20 
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. 
 21 24 16 00-0088 EA  3/8" Cable Anchor ................................................................................................................................................................. 43.53 9.36 

. 
 21 24 16 00-0089 EA  1/2" Cable Anchor ................................................................................................................................................................. 43.53 9.36 

. 
 21 24 16 00-0090 EA Mechanical Remote Manual Release (Pull Cable) ................................................................................................................ 70.40 15.14 

. 
 21 24 16 00-0091 EA Tee Pulley, Use For Mechanical Pull And Gas Valve ........................................................................................................... 75.15 16.14 

. 
 21 24 16 00-0092 EA  Surface Remote Manual Release, End-of-line ...................................................................................................................... 88.03 18.92 

. 
 21 24 16 00-0093 EA  Surface Remote Manual Release, In line Conservation Kit .................................................................................................. 27.59 5.97 

. 
 21 24 16 00-0094 EA Surface Remote Manual Release, In line And End Of Line ................................................................................................ 115.57 24.80 

. 
 21 24 16 00-0095 EA  Recessed Remote Manual Release, End-of-line .................................................................................................................. 88.03 18.92 

. 
 21 24 16 00-0096 EA  Recessed Remote Manual Release, In Line Kit .................................................................................................................. 104.94 22.61 

. 
 21 24 16 00-0097 EA  Pulley Tee, Remote In Line Only .......................................................................................................................................... 18.86 4.08 

. 
 21 24 16 00-0098 EA Fusible Link Housing Kit With 1 - Bracket, 2 - 1/2" Electrical Metallic Tubing (EMT) Connector, 1 - "S" Hook, 8 - 

Cable Crimp Sleeve ............................................................................................................................................................. 20.96 4.48 
. 

 21 24 16 00-0099 EA  Fusible Link 165F To 360F ..................................................................................................................................................... 6.87 1.50 
. 

 21 24 16 00-0100 EA  Fusible Link 500F.................................................................................................................................................................. 10.01 1.50 
. 

 21 24 16 00-0101 EA Standard Detector With 1 - 360F link, 2 - "S" Hooks, 2 - Crimp Sleeves .............................................................................. 20.96 4.48 
. 

 21 24 16 00-0102 EA Standard Detector Kit With 1 - Large Bracket, 2 - "S" Hooks, 2 - Cable Crimp Sleeve ......................................................... 16.60 4.48 
. 

 21 24 16 00-0103 EA  Quartzoid Link 400 F ........................................................................................................................................................... 112.91 24.30 
. 

 21 24 16 00-0104 EA  Quartzoid Link 500 F ........................................................................................................................................................... 112.91 24.30 
. 

 21 24 16 00-0105 EA SPDT Micro Switch For Use With A Plus Control Box .......................................................................................................... 40.48 8.67 
. 

 21 24 16 00-0106 EA DPDT Micro Switch For Use With A Plus Control Box .......................................................................................................... 70.40 15.14 
. 

 21 24 16 00-0107 EA SPDT Micro Switch For Use With A Mechanical Control Box ............................................................................................... 41.84 8.97 
. 

 21 24 16 00-0108 EA DPDT Micro Switch For Use With A Mechanical Control Box ............................................................................................... 72.53 15.63 
. 

 21 24 16 00-0109 EA SPDT Micro Switch For Use With PRCB .............................................................................................................................. 53.13 11.45 
. 

 21 24 16 00-0110 EA DPDT Micro Switch For Use With PRCB .............................................................................................................................. 76.65 16.44 
. 

 21 24 16 00-0111 EA  Pressure Switch, SPDT (Fire Dept. Tie In) ......................................................................................................................... 224.50 48.31 
. 

 21 24 16 00-0112 EA  Circuit Monitor 12 Or 24 Volt DC......................................................................................................................................... 100.96 21.72 
. 

 21 24 16 00-0113 EA  Circuit Monitor 120 Volt AC ................................................................................................................................................. 100.96 21.72 
. 

 21 24 16 00-0114 EA  Electric Manual Pull Station .................................................................................................................................................. 73.72 15.84 
. 

 21 24 16 00-0115 EA  6", 24 Volt DC, Motor Bell ..................................................................................................................................................... 41.18 8.87 
. 

 21 24 16 00-0116 EA  10", 115 Volt AC Motor Bell .................................................................................................................................................. 58.46 12.55 
. 

 21 24 16 00-0117 EA  Fuse, 1.2 For ECH .................................................................................................................................................................. 4.75 1.00 
. 

 21 24 16 00-0118 EA  Indicator Lamp 12 Or 24 Volt DC .......................................................................................................................................... 20.96 4.48 
. 

 21 24 16 00-0119 EA  Indicator Lamp 120 Volt AC .................................................................................................................................................. 20.96 4.48 
. 

 21 24 16 00-0120 EA  B-10 Manual Station Dual Action, SPDT ............................................................................................................................... 77.05 16.54 
. 

 21 24 16 00-0121 EA  B-11 Manual Station Dual Action, DPDT .............................................................................................................................. 85.02 18.33 
. 

 21 24 16 00-0122 EA  Break Rods For B10/B11 Manual Pull Station ........................................................................................................................ 3.00 1.30 
. 

 21 24 16 00-0123 EA  Spare Key For B10/B11 Manual Stations ............................................................................................................................. 10.62 2.29 
. 

 21 24 16 00-0124 EA MT-24-LSM-VAR Multitone Signal With 15/75cd Strobe, 24 Volt, Flush Grill ..................................................................... 114.25 24.60 
. 

 21 24 16 00-0125 EA  Suppression Abort Station .................................................................................................................................................. 120.89 26.00 
. 

 21 24 16 00-0126 EA Suppression Abort Station With Surface Mount Back Box .................................................................................................. 140.81 30.28 
. 

 21 24 16 00-0127 EA  Surface Mount Back Box ...................................................................................................................................................... 46.49 9.96 
. 

 21 24 16 00-0128 EA Single Hazard Control Unit, 120 Volt AC IP ........................................................................................................................ 863.43 185.59 
. 

 21 24 16 00-0129 EA Single Hazard Control Unit, 240 Volt AC IP ........................................................................................................................ 863.43 185.59 
. 

 21 24 16 00-0130 EA 1 Lead Acid Battery; 24 Volt DC, 1.2 A.H. ............................................................................................................................ 71.74 15.44 
. 

 21 24 16 00-0131 EA  Accessory Kit - End-of-line Resistors (10K Ohms, 1/2 W) ...................................................................................................... 2.88 0.69 
. 

 21 24 16 00-0132 EA  Spare Scorpio Circuit Board ............................................................................................................................................... 624.27  
. 

 21 24 16 00-0133 EA  Extra Scorpio Key ................................................................................................................................................................. 10.62  
. 

 21 24 16 00-0134 EA  Extra Scorpio Manual .............................................................................................................................................................. 6.65  
. 

 21 24 16 00-0135 EA  Compression Seal Adapter 3/8" Pipe .................................................................................................................................... 18.06 3.88 
. 

 21 24 16 00-0136 EA  Compression Seal Adapter 1/2" Tubing/ 1/4" Pipe ................................................................................................................ 19.63 4.18 
. 

 21 24 16 00-0137 EA  Compression Seal Adapter 5/8" Tubing/ 3/8" Pipe ................................................................................................................ 23.61 5.08 
. 

 21 24 16 00-0138 EA  Compression Seal Adapter 3/4" Tubing/ 1/2" Pipe ................................................................................................................ 25.24 5.38 
. 

 21 24 16 00-0139 EA  Quik Seal Adapter 3/8" NPT Female .................................................................................................................................... 19.63 4.18 
. 

 21 24 16 00-0140 EA  Quik Seal Adapter 1/2" NPT Female .................................................................................................................................... 19.63 4.18 
. 

 21 24 16 00-0141 EA  Quik Seal Adapter 3/4" NPT Female .................................................................................................................................... 33.57 7.27 
. 

 21 24 16 00-0142 EA  Quik Seal Adapter 1" NPT Female ....................................................................................................................................... 44.50 9.56 
. 

 21 24 16 00-0143 EA  Quik Patch (Up To 1-1/8" Diameter) ..................................................................................................................................... 19.63 4.18 
. 

 21 24 16 00-0144 EA  1-1/4 Gallon Karbaloy Charge .............................................................................................................................................. 43.66  
. 

 21 24 16 00-0145 EA  2-1/2 Gallon Karbaloy Charge .............................................................................................................................................. 75.05  
. 

 21 24 16 00-0146 EA  4 Gallon Karbaloy Charge ................................................................................................................................................... 113.42  
. 

 21 24 16 00-0147 EA  6 Gallon Karbaloy Charge ................................................................................................................................................... 165.99  
. 

 21 24 16 00-0148 EA  Inlet Flushing Adapter ........................................................................................................................................................... 32.54 6.98 
. 

 21 24 16 00-0149 EA  1/2" Flushing Adapter (Outlet) ............................................................................................................................................... 32.54 6.98 
. 

 21 24 16 00-0150 EA  1/8" Flushing Adapter (Outlet) ............................................................................................................................................... 32.54 6.98 
. 

 21 24 16 00-0151 EA  1/4" Flushing Adapter (Outlet) ............................................................................................................................................... 32.54 6.98 
. 

 21 24 16 00-0152 EA  3/8" Flushing Adapter (Outlet) ............................................................................................................................................... 32.54 6.98 
. 

 21 24 16 00-0153 EA Recharge Adapter (Old Style Cylinder Valve Assembly Only) .............................................................................................. 45.16  
. 

 21 24 16 00-0154 EA  Instruction Label (In Case Of Fire) - MCB ............................................................................................................................... 3.77  
. 

 21 24 16 00-0155 EA  Caution Sign (Turn On Fan) .................................................................................................................................................... 4.34  
. 

 21 24 16 00-0156 EA  Inspection Label (Authorized installers only) ........................................................................................................................... 3.32  
. 

 21 24 16 00-0157 EA  Label, Warning, A+ Control Box .............................................................................................................................................. 2.64  
. 

 21 24 16 00-0158 EA  Wet Chemical System Kits, RG-1.25G Kit; #23315 ............................................................................................................ 571.15 122.83 
. 

 21 24 16 00-0159 EA  Wet Chemical System Kits, RG-2.5G Kit; #23316 .............................................................................................................. 666.79 143.35 
. 

 21 24 16 00-0160 EA  Wet Chemical System Kits, RG-4GS Kit; #23317 ............................................................................................................... 830.19 178.51 
. 

 21 24 16 00-0161 EA  Wet Chemical System Kits, RG-4GT Kit; #23318 ............................................................................................................... 830.19 178.51 
. 

 21 24 16 00-0162 EA  Wet Chemical System Kits, RG-6G Kit; #23319 .............................................................................................................. 1,044.03 224.43 
. 

 21 24 16 00-0163 EA  Wet Chemical System Kits, RG Mechanical Control HD (MCH) Kit; #23320 ...................................................................... 494.78 106.39 
. 

 21 24 16 00-0164 EA  Wet Chemical System Kits, RG Mechanical Control Box (MCB) Kit; #23321 ..................................................................... 464.88 99.91 
. 

 21 24 16 00-0165 EA  Wet Chemical System Kits, A Plus Control Box Kit; #23322 ............................................................................................... 375.90 80.79 
. 

 21 24 16 00-0166 EA  Wet Chemical System Kits, Valve Rebuild Kit; #23210....................................................................................................... 650.85 139.96 
. 

 21 24 16 00-0167 EA  Wet Chemical System Kits, BMCS-1 Package; #23208 ..................................................................................................... 596.37 128.21 
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XXXXXXX 
. 
 21 30  Fire Pumps (21) 
. 
. 
 21 31  Centrifugal Fire Pumps (21 30) 
. 
. 
 21 31 13  Electric-Drive, Centrifugal Fire Pumps (21 31) 
. 
. 
 21 31 13 00-0001  Electric-Drive Fire Pumps (21 31 13) 

Note: Includes fire pump, motor, motor starter, alarm panel, automatic transfer switch, and controller. 
. 
. 

 21 31 13 00-0002 EA 20 HP Electric Fire Pump............................................................................................................................................... 31,678.73 1,893.84 
    For Duplex Pumping System, Add  29,784.89 

. 
 21 31 13 00-0003 EA 30 HP Electric Fire Pump............................................................................................................................................... 36,774.20 2,130.57 

    For Duplex Pumping System, Add  34,801.45 
. 

 21 31 13 00-0004 EA 40 HP Electric Fire Pump............................................................................................................................................... 49,756.89 2,367.30 
    For Duplex Pumping System, Add  47,564.95 

. 
 21 31 13 00-0005 EA 50 HP Electric Fire Pump............................................................................................................................................... 61,252.73 2,601.88 

    For Duplex Pumping System, Add  58,650.87 
. 

 21 31 13 00-0006 EA 75 HP Electric Fire Pump............................................................................................................................................... 68,331.59 2,838.41 
    For Duplex Pumping System, Add  65,493.19 

XXXXXXX 
. 
 21 31 16  Diesel-Drive, Centrifugal Fire Pumps (21 31) 
. 
. 
 21 31 16 00-0001  Diesel-Drive Fire Pumps (21 31 16) 

Note: Pumps shall be stand alone units meeting NFPA-20 specs. Includes fire pump, motor, motor starter, alarm 
panel, and controller. 

. 

. 
 21 31 16 00-0002 EA 30 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 46,104.48 2,128.80 

. 
 21 31 16 00-0003 EA 40 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 52,125.34 2,365.33 

. 
 21 31 16 00-0004 EA 50 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 54,847.81 2,601.88 

. 
 21 31 16 00-0005 EA 75 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 62,332.76 2,838.41 

. 
 21 31 16 00-0006 EA 150 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 66,364.20 3,311.48 

. 
 21 31 16 00-0007 EA 175 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 71,902.57 4,257.61 

. 
 21 31 16 00-0008 EA 200 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 78,121.63 4,730.67 

. 
 21 31 16 00-0009 EA 250 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 89,319.03 5,392.96 

. 
 21 31 16 00-0010 EA 300 HP Diesel Driven Fire Pump, NFPA-20 Specific ................................................................................................... 106,550.31 5,818.73 

. 
 21 31 16 00-0011 EA 350 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 124,874.74 6,622.94 

. 
 21 31 16 00-0012 EA 400 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 147,698.12 7,096.01 

. 
 21 31 16 00-0013 EA 500 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 166,033.71 7,569.07 

XXXXXXX 
. 
 21 31 16 00-0014  Electric Controllers For Fire Pumps (21 31 16) 
. 
. 
 21 31 16 00-0015  Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller (21 31 

16 00-0014) 
. 
. 

 21 31 16 00-0016 EA 30 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ........ 17,164.51 212.88 
. 

 21 31 16 00-0017 EA 40 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ........ 19,430.94 236.53 
. 

 21 31 16 00-0018 EA 50 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ........ 20,378.01 260.19 
. 

 21 31 16 00-0019 EA 75 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ........ 23,230.06 283.84 
. 

 21 31 16 00-0020 EA 150 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ...... 24,558.77 331.14 
. 

 21 31 16 00-0021 EA 175 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ...... 26,206.46 425.76 
. 

 21 31 16 00-0022 EA 200 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ...... 28,410.24 473.07 
. 

 21 31 16 00-0023 EA 250 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ...... 32,491.80 539.29 
. 

 21 31 16 00-0024 EA 300 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ...... 39,128.85 581.87 
. 

 21 31 16 00-0025 EA 350 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ...... 45,976.21 662.30 
. 

 21 31 16 00-0026 EA 400 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ...... 54,821.64 709.60 
. 

 21 31 16 00-0027 EA 500 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ...... 61,872.04 756.91 
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. 
22  Plumbing 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise. 
. 
. 
 22 01  Operation and Maintenance of Plumbing (22) 
. 
. 
 22 01 10  Operation And Maintenance Of Plumbing Piping And Pumps (22 01) 

See CSI section 23 01 20 00-0000 for purging of pipes and shutdown. 
. 
. 
 22 01 10 61  Plumbing Piping Repairs (22 01 10) 
. 
. 
 22 01 10 61-0001  Pipe Repair Clamps (22 01 10 61) 
. 
. 

 22 01 10 61-0002 EA 1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ...................................................................................... 28.45  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0003 EA 3/4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ...................................................................................... 30.08  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0004 EA 1" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 33.14  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0005 EA 1-1/4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 35.59  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0006 EA 1-1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 38.96  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0007 EA 2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 50.07  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0008 EA 2-1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 65.78  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0009 EA 3" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 77.88  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0010 EA 4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 89.68  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0011 EA 1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ..................................................................................... 44.03  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0012 EA 3/4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ..................................................................................... 46.45  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0013 EA 1" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ........................................................................................ 51.46  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0014 EA 1-1/4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt .................................................................................. 56.56  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0015 EA 1-1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt .................................................................................. 62.70  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0016 EA 2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ........................................................................................ 81.30  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0017 EA 2-1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ................................................................................ 102.36  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0018 EA 3" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 119.04  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0019 EA 4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 135.91  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0020 EA 1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ....................................................................................... 60.66  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0021 EA 3/4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ....................................................................................... 63.90  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0022 EA 1" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .......................................................................................... 70.67  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0023 EA 1-1/4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................... 77.55  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0024 EA 1-1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................... 87.66  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0025 EA 2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 108.60  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0026 EA 2-1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................. 132.90  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0027 EA 3" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 161.39  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0028 EA 4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 196.54  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0029 EA 5" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 202.86  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0030 EA 6" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 216.90  
Note: Includes Buna rubber gasket 

XXXXXXX 
. 
 22 01 40  Operation and Maintenance of Plumbing Fixtures (22 01) 
. 
. 
 22 01 40 00-0001  Fixture And/Or Trim Replacement (22 01 40) 

Note: Includes removal of existing item(s) and installation of new item(s). See CSI section 22 42 00 00-0000 for 
faucet replacement installation and demolition prices. 

. 

. 
 22 01 40 00-0002 EA  3/8" To 1/2" Compression Shut-off Valve Replacement With 15" Polybutylene Supply Tube ............................................... 55.81  

. 
 22 01 40 00-0003 EA  3/8" Compression x 1/2" FIP, Braided Stainless Steel, Supply Lines To Sink/Lavatory Replacement .................................. 18.40  

. 
 22 01 40 00-0004 EA  Chrome Supply Lines To Sink/Lavatory Replacement, Pair ................................................................................................. 27.05  

. 
 22 01 40 00-0005 EA  Single Bowl Sink/Lavatory Drain Line Replacement ............................................................................................................. 37.86  

. 
 22 01 40 00-0006 EA  Double Bowl Sink/Lavatory Drain Line Replacement ............................................................................................................ 58.77  
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. 
 22 01 40 00-0007 EA  Shower Head, Polished Chrome, Replacement .................................................................................................................... 37.59  

. 
 22 01 40 00-0008 EA  Shower Arm Replacement .................................................................................................................................................... 32.23  

. 
 22 01 40 00-0009 EA  Shower Head Replacement .................................................................................................................................................. 31.09  

. 
 22 01 40 00-0010 EA  Shower Knob Replacement .................................................................................................................................................. 30.93  

. 
 22 01 40 00-0011 EA  Hand Held Shower Replacement, ADA .............................................................................................................................. 121.11  

. 
 22 01 40 00-0012 EA Shower and Tub Control Trim Replacement ......................................................................................................................... 83.60  

Note: Excludes balancing valve. 
. 

 22 01 40 00-0013 EA  Sink Basket Strainer Replacement ....................................................................................................................................... 18.62  
. 

 22 01 40 00-0014 EA  Sink Drain Without Stopper, 1-1/2" Replacement ................................................................................................................. 11.44  
. 

 22 01 40 00-0015 EA  Sink Drain Without Stopper, 4-1/2" Replacement ................................................................................................................. 11.86  
. 

 22 01 40 00-0016 EA  Sink Drain With Stopper, 1-1/2" Replacement ...................................................................................................................... 11.44  
. 

 22 01 40 00-0017 EA  1" Sink Rubber Stopper Replacement .................................................................................................................................... 8.62  
. 

 22 01 40 00-0018 EA  Sink Tailpiece Extension 1-1/2" x 8" Replacement ............................................................................................................... 23.40  
. 

 22 01 40 00-0019 EA  Sink Trap, Adjustable, 1-1/2" Replacement .......................................................................................................................... 34.77  
. 

 22 01 40 00-0020 EA  Lavatory Pop-Up Rod Replacement ..................................................................................................................................... 22.51  
. 

 22 01 40 00-0021 EA  Lavatory Pop-up Drain Stopper Replacement ...................................................................................................................... 28.13  
. 

 22 01 40 00-0022 EA  Faucet Handle Replacement ................................................................................................................................................ 29.40  
. 

 22 01 40 00-0023 EA  Faucet O-Ring Replacement ................................................................................................................................................ 23.97  
. 

 22 01 40 00-0024 EA 1-1/2" Faucet Hole Cover ...................................................................................................................................................... 15.35  
. 

 22 01 40 00-0025 EA  Toilet Ballcock Replacement ................................................................................................................................................. 35.56  
. 

 22 01 40 00-0026 EA  Toilet Bowl Ring, Flat Wax, Replacement ............................................................................................................................... 6.80  
Note: Excludes removal of toilet. 

. 
 22 01 40 00-0027 EA  Toilet Tank Replacement .................................................................................................................................................... 140.32  

. 
 22 01 40 00-0028 EA  Toilet Bowl, 10" Replacement ............................................................................................................................................. 177.31  

. 
 22 01 40 00-0029 EA  Toilet Bowl, 10", Water Saver, Replacement ...................................................................................................................... 190.26  

. 
 22 01 40 00-0030 EA  Toilet Bowl, 12", Replacement ............................................................................................................................................ 202.76  

. 
 22 01 40 00-0031 EA  Toilet Bowl, Elongated, 18", Replacement .......................................................................................................................... 181.67  

. 
 22 01 40 00-0032 EA Toilet Closet Bolt, 5/16" x 3" With Nuts And Washers Replacement..................................................................................... 22.17  

. 
 22 01 40 00-0033 EA Toilet Flapper With Chain Replacement ............................................................................................................................... 16.25  

. 
 22 01 40 00-0034 EA  Toilet Flush Tank Lever Replacement .................................................................................................................................. 17.58  

. 
 22 01 40 00-0035 EA Elongated Toilet Seat With Lid Replacement ........................................................................................................................ 91.52  

. 
 22 01 40 00-0036 EA Elongated Toilet Seat Without Lid Replacement ................................................................................................................... 59.51  

. 
 22 01 40 00-0037 EA Handicap Toilet Seat Replacement, Complete With Rails .................................................................................................. 134.51  

. 
 22 01 40 00-0038 EA Diverter Tub Spout Replacement .......................................................................................................................................... 43.61  

. 
 22 01 40 00-0039 EA  Tub Spout Replacement ....................................................................................................................................................... 33.17  

. 
 22 01 40 00-0040 EA  2" Tub Stopper, Replacement ............................................................................................................................................... 10.01  

. 
 22 01 40 00-0041 EA  Tub Waste/Overflow Replacement ....................................................................................................................................... 68.70  

. 
 22 01 40 00-0042 EA Tub Stem Bonnet Assembly Replacement ........................................................................................................................... 35.55  

. 
 22 01 40 00-0043 EA Faucet Bonnet Replacement ................................................................................................................................................ 39.08  

. 
 22 01 40 00-0044 EA  Faucet Diverter Stem Replacement ...................................................................................................................................... 24.58  

. 
 22 01 40 00-0045 EA Faucet Diverter Stem And Bonnet Replacement .................................................................................................................. 32.55  

. 
 22 01 40 00-0046 EA  Faucet Spout Replacement .................................................................................................................................................. 36.82  

. 
 22 01 40 00-0047 EA  Faucet Stem Replacement ................................................................................................................................................... 27.14  

. 
 22 01 40 00-0048 EA Chrome Plated Plastic Drinking Fountain Bubbler Valve With Flexible Bubbler Guard Replacement................................. 145.00  

. 
 22 01 40 00-0049 EA Chrome Plated Brass Drinking Fountain Bubbler Valve Replacement................................................................................ 177.76  

. 
 22 01 40 00-0050 EA Stainless Steel (Lead Free) Drinking Fountain Pushbutton Bubbler Valve Replacement ................................................... 114.89  

XXXXXXX 
. 
 22 05  Common Work Results for Plumbing (22) 
. 
. 
 22 05 13  Common Motor Requirements For Plumbing Equipment (22 05) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. See CSI section 23 05 
13 00-0000 for motor requirements. 

. 

. 
 22 05 16  Expansion Fittings And Loops For Plumbing Piping (22 05) 

See CSI section 23 05 16 00-0000 for expansion fittings and loops. 
. 
. 
 22 05 19  Meters And Gages For Plumbing Piping (22 05) 

See CSI section 23 05 19 00-0000 for gages, 33 12 33 00-0000 for water utility service metering. 
. 
. 
 22 05 23  General-Duty Valves For Plumbing Piping (22 05) 

See CSI section 23 05 23 00-0000 for valves. 
. 
. 
 22 05 23 00-0001  Earthquake-Sensitive Gas Shut-Off Valve (22 05 23) 
. 
. 
 22 05 23 00-0002  0.5 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0003 EA 3/4" 0.5 PSI Threaded Earthquake Gas Shutoff Valve ....................................................................................................... 170.83 11.90 
. 

 22 05 23 00-0004 EA 1" 0.5 PSI Threaded Earthquake Gas Shutoff Valve .......................................................................................................... 193.22 13.53 

XXXXXXX 
. 
 22 05 23 00-0005  7 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0006 EA 1-1/4" 7 PSI Threaded Earthquake Gas Shutoff Valve ....................................................................................................... 225.45 14.39 
. 

 22 05 23 00-0007 EA 1-1/2" 7 PSI Threaded Earthquake Gas Shutoff Valve ....................................................................................................... 304.67 16.66 

XXXXXXX 
. 
 22 05 23 00-0008  60 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0009 EA 3/4" 60 PSI Threaded Earthquake Gas Shutoff Valve ........................................................................................................ 211.71 11.90 
. 

 22 05 23 00-0010 EA 1" 60 PSI Threaded Earthquake Gas Shutoff Valve ........................................................................................................... 221.61 13.53 
. 

 22 05 23 00-0011 EA 1-1/4" 60 PSI Threaded Earthquake Gas Shutoff Valve ..................................................................................................... 248.16 14.39 
. 

 22 05 23 00-0012 EA 1-1/2" 60 PSI Threaded Earthquake Gas Shutoff Valve ..................................................................................................... 338.74 16.66 
. 

 22 05 23 00-0013 EA 2" 60 PSI Threaded Earthquake Gas Shutoff Valve ........................................................................................................... 779.69 19.70 
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. 
 22 05 23 00-0014 EA 2-1/2" 60 PSI Threaded Earthquake Gas Shutoff Valve ..................................................................................................... 927.27 26.51 

. 
 22 05 23 00-0015 EA 3" 60 PSI Threaded Earthquake Gas Shutoff Valve ........................................................................................................ 1,203.59 30.88 

. 
 22 05 23 00-0016 EA 4" 60 PSI Threaded Earthquake Gas Shutoff Valve ........................................................................................................ 1,395.00 34.87 

XXXXXXX 
. 
 22 05 23 00-0017  60 PSI Flanged Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0018 EA 2" 60 PSI Flanged Earthquake Gas Shutoff Valve ........................................................................................................... 1,088.78 144.27 
. 

 22 05 23 00-0019 EA 3" 60 PSI Flanged Earthquake Gas Shutoff Valve ........................................................................................................... 1,341.77 169.35 
. 

 22 05 23 00-0020 EA 4" 60 PSI Flanged Earthquake Gas Shutoff Valve ........................................................................................................... 1,888.69 283.90 
. 

 22 05 23 00-0021 EA 6" 60 PSI Flanged Earthquake Gas Shutoff Valve ........................................................................................................... 3,125.15 365.39 
. 

 22 05 23 00-0022 EA 8" 60 PSI Flanged Earthquake Gas Shutoff Valve ........................................................................................................... 8,356.92 420.20 

XXXXXXX 
. 
 22 05 23 00-0023  Emergency Shut-Off Valve With Fusible Link (22 05 23) 
. 
. 
 22 05 23 00-0024  Threaded Brass, Fusible Gate Valves (Morrison Bros. 939) (22 05 23 00-0023) 

Note: Brass globe/gate valve used to shut off product flow in the event of a fire. Fusible element in the handwheel 
automatically closes the valve when in contact with 165º F. 

. 

. 
 22 05 23 00-0025 EA 1/4" Threaded Brass, Fusible Gate Valve (Morrison Bros. 939 Series) ................................................................................ 59.36 17.43 

    For Work In Restricted Working Space, Add  9.46 
. 

 22 05 23 00-0026 EA 3/8" Threaded Brass, Fusible Gate Valve (Morrison Bros. 939 Series) ................................................................................ 61.06 18.40 
    For Work In Restricted Working Space, Add  9.97 

. 
 22 05 23 00-0027 EA 1/2" Threaded Brass, Fusible Gate Valve (Morrison Bros. 939 Series) ................................................................................ 92.21 17.43 

    For Work In Restricted Working Space, Add  10.48 
. 

 22 05 23 00-0028 EA 3/4" Threaded Brass, Fusible Gate Valve (Morrison Bros. 939 Series) .............................................................................. 174.27 23.49 
    For Work In Restricted Working Space, Add  14.12 

. 
 22 05 23 00-0029 EA 1" Threaded Brass, Fusible Gate Valve (Morrison Bros. 939 Series) ................................................................................. 417.61 28.46 

    For Work In Restricted Working Space, Add  17.09 

XXXXXXX 
. 
 22 05 23 00-0030  Threaded Ductile Iron, Emergency Gas Shutoff Valves (Morrison Bros. 

346-DI) (22 05 23 00-0023) 
Note: Ductile iron body, cap, seat and swing arm. Viton® encapsulated Teflon® o-ring, Teflon® gasket, and 
stainless steel spring. 

. 

. 
 22 05 23 00-0031 EA 1-1/2" Threaded Ductile Iron, Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ..................................................... 332.36 16.66 

. 
 22 05 23 00-0032 EA 2" Threaded Ductile Iron, Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ........................................................... 361.55 19.70 

. 
 22 05 23 00-0033 EA 3" Threaded Ductile Iron, Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ........................................................... 603.02 30.88 

XXXXXXX 
. 
 22 05 23 00-0034  Flanged Ductile Iron, Emergency Gas Shutoff Valves (Morrison Bros. 346-

DI) (22 05 23 00-0023) 
Note: Ductile iron body, cap, seat and swing arm. Viton® encapsulated Teflon® o-ring, Teflon® gasket, and 
stainless steel spring. 

. 

. 
 22 05 23 00-0035 EA 2" Flanged Ductile Iron, Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ............................................................. 501.72 144.27 

. 
 22 05 23 00-0036 EA 3" Flanged Ductile Iron, Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ............................................................. 787.84 169.35 

. 
 22 05 23 00-0037 EA 4" Flanged Ductile Iron, Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) .......................................................... 1,755.94 283.90 

XXXXXXX 
. 
 22 05 23 00-0038  Mud Valves (Drain Plug Valves) (22 05 23) 

Note: For settling basins, waterworks, sewage treatment plants where sedimentateous material must be flushed 
from system. 

. 

. 
 22 05 23 00-0039 EA 4" Flanged End, Non Rising Stem Mud Valve .................................................................................................................... 820.52 213.48 

. 
 22 05 23 00-0040 EA 6" Flanged End, Non Rising Stem Mud Valve .................................................................................................................... 988.11 298.84 

. 
 22 05 23 00-0041 EA 8" Flanged End, Non Rising Stem Mud Valve ................................................................................................................. 1,195.58 313.23 

. 
 22 05 23 00-0042 EA 10" Flanged End, Non Rising Stem Mud Valve ............................................................................................................... 1,745.98 383.65 

. 
 22 05 23 00-0043 EA 12" Flanged End, Non Rising Stem Mud Valve ............................................................................................................... 2,057.38 465.04 

. 
 22 05 23 00-0044 EA 14" Flanged End, Non Rising Stem Mud Valve ............................................................................................................... 3,727.92 597.69 

. 
 22 05 23 00-0045 EA 16" Flanged End, Non Rising Stem Mud Valve ............................................................................................................... 4,397.08 657.46 

. 
 22 05 23 00-0046 EA 18" Flanged End, Non Rising Stem Mud Valve ............................................................................................................... 4,913.96 707.74 

. 
 22 05 23 00-0047 EA 24" Flanged End, Non Rising Stem Mud Valve ............................................................................................................... 6,886.62 979.87 

XXXXXXX 
. 
 22 05 29  Hangers And Supports For Plumbing Piping And Equipment (22 05) 

See CSI section 23 05 29 00-0000 for hangers and supports. 
. 
. 
 22 05 33  Heat Tracing For Plumbing Piping (22 05) 

See CSI section 23 83 13 00-0000 for heat tracing cables. 
. 
. 
 22 05 48  Vibration And Seismic Controls For Plumbing Piping And 

Equipment (22 05) 
See CSI section 23 05 48 00-0000 for vibration and seismic control. 

. 

. 
 22 05 53  Identification For Plumbing Piping And Equipment (22 05) 

See CSI section 23 05 53 00-0000 for identification. 
. 
. 
 22 05 76  Facility Drainage Piping Cleanouts (22 05) 
. 
. 
 22 05 76 00-0001  Cast Iron Cleanout With Plug And Cover (22 05 76) 

Note: For floor installation. 
. 
. 
 22 05 76 00-0002  Cast Iron Cleanout With Plug And Round Or Square Cover (22 05 76 00-0001) 
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. 

. 
 22 05 76 00-0003 EA 2" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 317.33 57.58 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0004 EA 3" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 354.90 72.19 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0005 EA 4" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 439.76 87.23 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0006 EA 5" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 597.76 97.62 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0007 EA 6" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 718.42 105.74 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0008  Cast Iron Heavy Duty Cleanout With Plug And Round Cover (22 05 76 00-0001) 
. 
. 

 22 05 76 00-0009 EA 2" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 355.13 57.58 
    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0010 EA 3" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 393.23 72.09 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0011 EA 4" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 478.16 87.23 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0012 EA 5" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 636.22 97.62 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0013 EA 6" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 756.78 105.74 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0014  Wall Cover For Cleanout (22 05 76) 

Note: Cover and screw only. 
. 
. 
 22 05 76 00-0015  Round Access Cover, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0016 EA 4-1/4" Diameter Wall Cover For Cleanout, Screwed ............................................................................................................. 58.87 18.07 
    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0017 EA 5-1/2" Diameter Wall Cover For Cleanout, Screwed ............................................................................................................. 66.09 21.65 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 
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. 
 22 05 76 00-0018 EA 7" Diameter Wall Cover For Cleanout, Screwed ................................................................................................................... 80.51 24.35 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0019 EA 9-1/4" Diameter Wall Cover For Cleanout, Screwed ........................................................................................................... 119.51 27.06 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0020 EA 11-1/4" Diameter Wall Cover For Cleanout, Screwed ......................................................................................................... 166.92 29.76 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

XXXXXXX 
. 
 22 05 76 00-0021  Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0022 EA 7" x 7" Bronze Wall Or Floor Access Cover ........................................................................................................................ 144.07 18.07 
    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0023 EA 9" x 9" Bronze Wall Or Floor Access Cover ........................................................................................................................ 196.88 18.94 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0024 EA 10" x 10" Bronze Wall Or Floor Access Cover .................................................................................................................... 210.04 20.02 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0025 EA 14" x 14" Bronze Wall Or Floor Access Cover .................................................................................................................... 235.46 22.73 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0026  Secured Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0027 EA 6" x 6" Bronze Secured Wall Access Panel ........................................................................................................................ 144.07 18.07 
    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0028 EA 8" x 8" Bronze Secured Wall Access Panel ........................................................................................................................ 196.88 18.94 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0029 EA 10" x 10" Bronze Secured Wall Access Panel .................................................................................................................... 210.04 20.02 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0030 EA 12" x 12" Bronze Secured Wall Access Panel .................................................................................................................... 235.46 22.73 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0031  Secure Square Hinged Access Panel, Bronze Polished Top, Scoriated (22 05 76 

00-0014) 
Note: Cover and screw only. 

. 

. 
 22 05 76 00-0032 EA 6" x 6" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 140.57 18.07 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0033 EA 8" x 8" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 185.38 18.94 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0034 EA 10" x 10" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................... 252.54 20.02 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0035 EA 12" x 12" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................... 303.46 22.73 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0036  Cast Iron Cleanout Tee (22 05 76) 
. 
. 
 22 05 76 00-0037  Cast Iron Cleanout Tee And Round Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 
. 
. 

 22 05 76 00-0038 EA 2" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 241.73 57.58 
    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0039 EA 3" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 284.03 72.09 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0040 EA 4" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 362.36 87.23 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0041 EA 6" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 738.78 105.74 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

XXXXXXX 
. 
 22 05 76 00-0042  Cast Iron Cleanout Tee And Square Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 
. 
. 

 22 05 76 00-0043 EA 2" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 368.33 57.58 
    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 
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. 
 22 05 76 00-0044 EA 3" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 410.63 72.09 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0045 EA 4" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 480.56 87.23 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0046 EA 6" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 909.78 105.74 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

XXXXXXX 
. 
 22 05 76 00-0047  Cast Iron Cleanout Tee With Brass Plug (22 05 76 00-0036) 
. 
. 

 22 05 76 00-0048 EA 2" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 197.96 47.08 
. 

 22 05 76 00-0049 EA 3" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 219.82 51.41 
. 

 22 05 76 00-0050 EA 4" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 291.89 67.64 
. 

 22 05 76 00-0051 EA 5" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 412.18 80.09 
. 

 22 05 76 00-0052 EA 6" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 651.40 94.70 

XXXXXXX 
. 
 22 05 76 00-0053  Removable Cleanout Plug (22 05 76) 
. 
. 
 22 05 76 00-0054  Threaded Bronze Plugs (22 05 76 00-0053) 
. 
. 

 22 05 76 00-0055 EA 1-1/4", 1-1/2" Or 2" Threaded Bronze Plug ........................................................................................................................... 38.16 13.53 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0056 EA 2-1/2" Threaded Bronze Plug ................................................................................................................................................ 43.33 14.71 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0057 EA 3" Threaded Bronze Plug ...................................................................................................................................................... 61.03 16.23 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0058 EA 3-1/2" Threaded Bronze Plug ................................................................................................................................................ 69.45 18.94 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0059 EA 4" Threaded Bronze Plug ...................................................................................................................................................... 78.87 21.65 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0060 EA 5" Threaded Bronze Plug .................................................................................................................................................... 101.79 24.35 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0061 EA 6" Threaded Bronze Plug .................................................................................................................................................... 136.70 27.06 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0062 EA 8" Threaded Bronze Plug .................................................................................................................................................... 207.03 29.76 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0063 EA 10" Threaded Bronze Plug .................................................................................................................................................. 282.44 32.46 
    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 05 76 00-0064  Threaded Brass Plugs (22 05 76 00-0053) 
. 
. 

 22 05 76 00-0065 EA 1-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 31.03 13.53 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0066 EA 2" Threaded Brass Plug, Raised Head ................................................................................................................................. 31.72 13.53 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0067 EA 2-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 34.68 14.71 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0068 EA 3" Threaded Brass Plug, Raised Head ................................................................................................................................. 39.42 16.23 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0069 EA 3-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 46.71 18.94 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0070 EA 4" Threaded Brass Plug, Raised Head ................................................................................................................................. 55.25 21.65 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0071 EA 4-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 59.49 22.80 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0072 EA 5" Threaded Brass Plug, Raised Head ................................................................................................................................. 64.19 24.35 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0073 EA 6" Threaded Brass Plug, Raised Head ................................................................................................................................. 86.35 27.06 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0074 EA 1-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 30.49 13.53 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0075 EA 2" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 31.25 13.53 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0076 EA 2-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 36.18 14.71 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0077 EA 3" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 39.64 16.23 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0078 EA 3-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 46.06 18.94 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0079 EA 4" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 54.23 21.65 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0080 EA 5" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 63.63 24.35 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0081 EA 6" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 77.36 27.06 
    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 07  Plumbing Insulation (22) 
. 
. 
 22 07 16  Plumbing Equipment Insulation (22 07) 
. 
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. 
 22 07 16 00-0001  Lavatory Insulation (22 07 16) 
. 
. 

 22 07 16 00-0002 EA  Neoprene Insulation Kit For Under Lavatories .................................................................................................................... 182.87 23.67 

XXXXXXX 
. 
 22 07 19  Plumbing Piping Insulation (22 07) 
. 
. 
 22 07 19 00-0001  Fiberglass Pipe Insulation (22 07 19) 

Note: Includes factory applied All Service Jacket (ASJ), Self Sealing Lap (SSL) longitudinal seam, butt strip seals, 
and adhesive. Excludes insulation for fittings (a location requiring purchase of an insulation fitting or cutting and 
fitting straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve 
or 3 LF for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0002  1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0003 LF  1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 7.39 2.31 
    For Single Layer Of Felt Finish, Add  0.12 
    For Work In Restricted Working Space, Add  1.88 

. 
 22 07 19 00-0004 LF  3/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 7.51 2.31 

    For Single Layer Of Felt Finish, Add  0.13 
    For Work In Restricted Working Space, Add  1.88 

. 
 22 07 19 00-0005 LF  1" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................. 7.97 2.42 

    For Single Layer Of Felt Finish, Add  0.14 
    For Work In Restricted Working Space, Add  1.99 

. 
 22 07 19 00-0006 LF  1-1/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................... 8.24 2.52 

    For Single Layer Of Felt Finish, Add  0.15 
    For Work In Restricted Working Space, Add  2.03 

. 
 22 07 19 00-0007 LF  1-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................... 8.46 2.52 

    For Single Layer Of Felt Finish, Add  0.16 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 07 19 00-0008 LF  2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................. 8.95 2.63 

    For Single Layer Of Felt Finish, Add  0.18 
    For Work In Restricted Working Space, Add  2.18 

. 
 22 07 19 00-0009 LF  2-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................... 9.31 2.73 

    For Single Layer Of Felt Finish, Add  0.20 
    For Work In Restricted Working Space, Add  2.22 

. 
 22 07 19 00-0010 LF  3" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................. 9.79 2.84 

    For Single Layer Of Felt Finish, Add  0.23 
    For Work In Restricted Working Space, Add  2.29 

. 
 22 07 19 00-0011 LF  4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 11.01 3.06 

    For Single Layer Of Felt Finish, Add  0.29 
    For Work In Restricted Working Space, Add  2.48 

. 
 22 07 19 00-0012 LF  6" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 12.98 3.58 

    For Single Layer Of Felt Finish, Add  0.35 
    For Work In Restricted Working Space, Add  2.89 

XXXXXXX 
. 
 22 07 19 00-0013  1" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0014 LF 1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................. 9.99 3.16 
    For Single Layer Of Felt Finish, Add  0.14 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-0015 LF 3/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 10.19 3.16 

    For Single Layer Of Felt Finish, Add  0.16 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-0016 LF 1" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 10.34 3.16 

    For Single Layer Of Felt Finish, Add  0.16 
    For Work In Restricted Working Space, Add  2.63 

. 
 22 07 19 00-0017 LF 1-1/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 10.67 3.26 

    For Single Layer Of Felt Finish, Add  0.19 
    For Work In Restricted Working Space, Add  2.67 

. 
 22 07 19 00-0018 LF 1-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 10.92 3.26 

    For Single Layer Of Felt Finish, Add  0.20 
    For Work In Restricted Working Space, Add  2.71 

. 
 22 07 19 00-0019 LF 2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 11.35 3.37 

    For Single Layer Of Felt Finish, Add  0.22 
    For Work In Restricted Working Space, Add  2.78 

. 
 22 07 19 00-0020 LF 2-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 11.93 3.58 

    For Single Layer Of Felt Finish, Add  0.24 
    For Work In Restricted Working Space, Add  2.89 

. 
 22 07 19 00-0021 LF 3" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 12.48 3.68 

    For Single Layer Of Felt Finish, Add  0.27 
    For Work In Restricted Working Space, Add  2.97 

. 
 22 07 19 00-0022 LF 4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 13.99 3.89 

    For Single Layer Of Felt Finish, Add  0.35 
    For Work In Restricted Working Space, Add  3.20 

. 
 22 07 19 00-0023 LF 6" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 16.10 4.52 

    For Single Layer Of Felt Finish, Add  0.43 
    For Work In Restricted Working Space, Add  3.60 

. 
 22 07 19 00-0024 LF 8" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 19.62 5.05 

    For Single Layer Of Felt Finish, Add  0.61 
    For Work In Restricted Working Space, Add  4.13 

. 
 22 07 19 00-0025 LF 10" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 23.09 6.00 

    For Single Layer Of Felt Finish, Add  0.72 
    For Work In Restricted Working Space, Add  4.88 
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. 
 22 07 19 00-0026 LF 12" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 26.52 6.84 

    For Single Layer Of Felt Finish, Add  0.81 
    For Work In Restricted Working Space, Add  5.64 

. 
 22 07 19 00-0027 LF 14" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 28.40 7.47 

    For Single Layer Of Felt Finish, Add  0.94 
    For Work In Restricted Working Space, Add  5.83 

XXXXXXX 
. 
 22 07 19 00-0028  1-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0029 LF 1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 11.73 3.25 
    For Single Layer Of Felt Finish, Add  0.29 
    For Work In Restricted Working Space, Add  2.70 

. 
 22 07 19 00-0030 LF 3/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 11.86 3.25 

    For Single Layer Of Felt Finish, Add  0.30 
    For Work In Restricted Working Space, Add  2.70 

. 
 22 07 19 00-0031 LF 1" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 12.53 3.44 

    For Single Layer Of Felt Finish, Add  0.31 
    For Work In Restricted Working Space, Add  2.86 

. 
 22 07 19 00-0032 LF 1-1/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 12.94 3.52 

    For Single Layer Of Felt Finish, Add  0.34 
    For Work In Restricted Working Space, Add  2.92 

. 
 22 07 19 00-0033 LF 1-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 13.29 3.58 

    For Single Layer Of Felt Finish, Add  0.36 
    For Work In Restricted Working Space, Add  2.97 

. 
 22 07 19 00-0034 LF 2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 14.14 3.77 

    For Single Layer Of Felt Finish, Add  0.39 
    For Work In Restricted Working Space, Add  3.13 

. 
 22 07 19 00-0035 LF 2-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 14.69 3.83 

    For Single Layer Of Felt Finish, Add  0.43 
    For Work In Restricted Working Space, Add  3.19 

. 
 22 07 19 00-0036 LF 3" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 15.18 3.97 

    For Single Layer Of Felt Finish, Add  0.44 
    For Work In Restricted Working Space, Add  3.30 

. 
 22 07 19 00-0037 LF 4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 16.68 4.29 

    For Single Layer Of Felt Finish, Add  0.50 
    For Work In Restricted Working Space, Add  3.56 

. 
 22 07 19 00-0038 LF 6" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 19.34 5.01 

    For Single Layer Of Felt Finish, Add  0.58 
    For Work In Restricted Working Space, Add  4.16 

. 
 22 07 19 00-0039 LF 8" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 21.50 5.28 

    For Single Layer Of Felt Finish, Add  0.72 
    For Work In Restricted Working Space, Add  4.39 

. 
 22 07 19 00-0040 LF 10" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 26.17 6.32 

    For Single Layer Of Felt Finish, Add  0.91 
    For Work In Restricted Working Space, Add  5.26 

. 
 22 07 19 00-0041 LF 12" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 29.82 7.37 

    For Single Layer Of Felt Finish, Add  0.99 
    For Work In Restricted Working Space, Add  6.12 

. 
 22 07 19 00-0042 LF 14" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 33.26 8.07 

    For Single Layer Of Felt Finish, Add  1.14 
    For Work In Restricted Working Space, Add  6.71 

XXXXXXX 
. 
 22 07 19 00-0043  2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0044 LF  1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 14.16 3.58 
    For Single Layer Of Felt Finish, Add  0.45 
    For Work In Restricted Working Space, Add  2.97 

. 
 22 07 19 00-0045 LF  3/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 14.30 3.58 

    For Single Layer Of Felt Finish, Add  0.46 
    For Work In Restricted Working Space, Add  2.97 

. 
 22 07 19 00-0046 LF  1" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 14.74 3.68 

    For Single Layer Of Felt Finish, Add  0.50 
    For Work In Restricted Working Space, Add  3.01 

. 
 22 07 19 00-0047 LF  1-1/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 15.13 3.68 

    For Single Layer Of Felt Finish, Add  0.52 
    For Work In Restricted Working Space, Add  3.04 

. 
 22 07 19 00-0048 LF  1-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 15.54 3.79 

    For Single Layer Of Felt Finish, Add  0.55 
    For Work In Restricted Working Space, Add  3.08 

. 
 22 07 19 00-0049 LF  2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 16.13 3.89 

    For Single Layer Of Felt Finish, Add  0.58 
    For Work In Restricted Working Space, Add  3.20 

. 
 22 07 19 00-0050 LF  2-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 16.91 4.00 

    For Single Layer Of Felt Finish, Add  0.62 
    For Work In Restricted Working Space, Add  3.31 

. 
 22 07 19 00-0051 LF  3" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 17.75 4.21 

    For Single Layer Of Felt Finish, Add  0.67 
    For Work In Restricted Working Space, Add  3.42 

. 
 22 07 19 00-0052 LF  4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 19.29 4.42 

    For Single Layer Of Felt Finish, Add  0.76 
    For Work In Restricted Working Space, Add  3.61 

. 
 22 07 19 00-0053 LF  6" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 22.88 5.19 

    For Single Layer Of Felt Finish, Add  0.89 
    For Work In Restricted Working Space, Add  4.33 
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. 
 22 07 19 00-0054 LF  8" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 25.66 5.48 

    For Single Layer Of Felt Finish, Add  1.10 
    For Work In Restricted Working Space, Add  4.57 

. 
 22 07 19 00-0055 LF  10" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 30.72 6.55 

    For Single Layer Of Felt Finish, Add  1.31 
    For Work In Restricted Working Space, Add  5.47 

. 
 22 07 19 00-0056 LF  12" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 35.54 7.86 

    For Single Layer Of Felt Finish, Add  1.44 
    For Work In Restricted Working Space, Add  6.55 

. 
 22 07 19 00-0057 LF  14" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 45.96 8.57 

    For Single Layer Of Felt Finish, Add  1.63 
    For Work In Restricted Working Space, Add  9.14 

. 
 22 07 19 00-0058 LF  16" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 48.11 10.05 

    For Single Layer Of Felt Finish, Add  1.85 
    For Work In Restricted Working Space, Add  9.14 

. 
 22 07 19 00-0059 LF  18" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 52.96 10.56 

    For Single Layer Of Felt Finish, Add  2.20 
    For Work In Restricted Working Space, Add  9.59 

. 
 22 07 19 00-0060 LF  20" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 60.09 12.05 

    For Single Layer Of Felt Finish, Add  2.47 
    For Work In Restricted Working Space, Add  10.96 

. 
 22 07 19 00-0061 LF  24" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 70.26 14.58 

    For Single Layer Of Felt Finish, Add  2.74 
    For Work In Restricted Working Space, Add  13.25 

XXXXXXX 
. 
 22 07 19 00-0062  2-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0063 LF  1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 17.35 4.21 
    For Single Layer Of Felt Finish, Add  0.62 
    For Work In Restricted Working Space, Add  3.42 

. 
 22 07 19 00-0064 LF  3/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 17.55 4.21 

    For Single Layer Of Felt Finish, Add  0.64 
    For Work In Restricted Working Space, Add  3.42 

. 
 22 07 19 00-0065 LF  1" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 18.18 4.21 

    For Single Layer Of Felt Finish, Add  0.69 
    For Work In Restricted Working Space, Add  3.48 

. 
 22 07 19 00-0066 LF  1-1/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 18.64 4.31 

    For Single Layer Of Felt Finish, Add  0.73 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 07 19 00-0067 LF  1-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 19.11 4.31 

    For Single Layer Of Felt Finish, Add  0.77 
    For Work In Restricted Working Space, Add  3.53 

. 
 22 07 19 00-0068 LF  2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 19.90 4.52 

    For Single Layer Of Felt Finish, Add  0.80 
    For Work In Restricted Working Space, Add  3.68 

. 
 22 07 19 00-0069 LF  2-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 20.96 4.63 

    For Single Layer Of Felt Finish, Add  0.87 
    For Work In Restricted Working Space, Add  3.80 

. 
 22 07 19 00-0070 LF  3" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 21.94 4.84 

    For Single Layer Of Felt Finish, Add  0.93 
    For Work In Restricted Working Space, Add  3.94 

. 
 22 07 19 00-0071 LF  4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 24.09 5.05 

    For Single Layer Of Felt Finish, Add  1.08 
    For Work In Restricted Working Space, Add  4.15 

. 
 22 07 19 00-0072 LF  6" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 27.59 5.37 

    For Single Layer Of Felt Finish, Add  1.25 
    For Work In Restricted Working Space, Add  4.72 

. 
 22 07 19 00-0073 LF  8" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 35.98 6.41 

    For Single Layer Of Felt Finish, Add  1.94 
    For Work In Restricted Working Space, Add  5.26 

. 
 22 07 19 00-0074 LF  10" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 42.80 7.37 

    For Single Layer Of Felt Finish, Add  2.37 
    For Work In Restricted Working Space, Add  6.07 

. 
 22 07 19 00-0075 LF  12" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 49.17 9.16 

    For Single Layer Of Felt Finish, Add  2.52 
    For Work In Restricted Working Space, Add  7.54 

. 
 22 07 19 00-0076 LF  14" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 55.36 10.10 

    For Single Layer Of Felt Finish, Add  2.93 
    For Work In Restricted Working Space, Add  8.23 

. 
 22 07 19 00-0077 LF  16" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 65.83 12.84 

    For Single Layer Of Felt Finish, Add  3.23 
    For Work In Restricted Working Space, Add  10.52 

. 
 22 07 19 00-0078 LF  18" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 70.58 13.47 

    For Single Layer Of Felt Finish, Add  3.54 
    For Work In Restricted Working Space, Add  11.05 

. 
 22 07 19 00-0079 LF  20" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 80.18 15.36 

    For Single Layer Of Felt Finish, Add  4.00 
    For Work In Restricted Working Space, Add  12.63 

. 
 22 07 19 00-0080 LF 24" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 94.65 18.56 

    For Single Layer Of Felt Finish, Add  4.60 
    For Work In Restricted Working Space, Add  15.26 

XXXXXXX 
. 
 22 07 19 00-0081  3" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
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. 

. 
 22 07 19 00-0082 LF  1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 19.15 4.65 

    For Single Layer Of Felt Finish, Add  0.68 
    For Work In Restricted Working Space, Add  3.79 

. 
 22 07 19 00-0083 LF  3/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 19.37 4.65 

    For Single Layer Of Felt Finish, Add  0.71 
    For Work In Restricted Working Space, Add  3.79 

. 
 22 07 19 00-0084 LF  1" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 20.00 4.69 

    For Single Layer Of Felt Finish, Add  0.76 
    For Work In Restricted Working Space, Add  3.83 

. 
 22 07 19 00-0085 LF  1-1/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 20.48 4.72 

    For Single Layer Of Felt Finish, Add  0.80 
    For Work In Restricted Working Space, Add  3.86 

. 
 22 07 19 00-0086 LF  1-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 21.05 4.77 

    For Single Layer Of Felt Finish, Add  0.85 
    For Work In Restricted Working Space, Add  3.90 

. 
 22 07 19 00-0087 LF  2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 21.86 4.96 

    For Single Layer Of Felt Finish, Add  0.88 
    For Work In Restricted Working Space, Add  4.04 

. 
 22 07 19 00-0088 LF  2-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 23.02 5.13 

    For Single Layer Of Felt Finish, Add  0.95 
    For Work In Restricted Working Space, Add  4.18 

. 
 22 07 19 00-0089 LF  3" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 24.10 5.32 

    For Single Layer Of Felt Finish, Add  1.02 
    For Work In Restricted Working Space, Add  4.33 

. 
 22 07 19 00-0090 LF  4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 26.49 5.61 

    For Single Layer Of Felt Finish, Add  1.18 
    For Work In Restricted Working Space, Add  4.57 

. 
 22 07 19 00-0091 LF  6" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 30.31 6.36 

    For Single Layer Of Felt Finish, Add  1.37 
    For Work In Restricted Working Space, Add  5.19 

. 
 22 07 19 00-0092 LF  8" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 39.51 7.09 

    For Single Layer Of Felt Finish, Add  2.13 
    For Work In Restricted Working Space, Add  5.78 

. 
 22 07 19 00-0093 LF  10" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 47.03 8.18 

    For Single Layer Of Felt Finish, Add  2.60 
    For Work In Restricted Working Space, Add  6.68 

. 
 22 07 19 00-0094 LF  12" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 54.03 10.17 

    For Single Layer Of Felt Finish, Add  2.77 
    For Work In Restricted Working Space, Add  8.30 

. 
 22 07 19 00-0095 LF  14" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 60.83 11.11 

    For Single Layer Of Felt Finish, Add  3.22 
    For Work In Restricted Working Space, Add  9.06 

. 
 22 07 19 00-0096 LF  16" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 72.34 14.19 

    For Single Layer Of Felt Finish, Add  3.55 
    For Work In Restricted Working Space, Add  11.57 

. 
 22 07 19 00-0097 LF  18" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 77.56 14.91 

    For Single Layer Of Felt Finish, Add  3.89 
    For Work In Restricted Working Space, Add  12.15 

. 
 22 07 19 00-0098 LF  20" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 88.11 17.05 

    For Single Layer Of Felt Finish, Add  4.39 
    For Work In Restricted Working Space, Add  13.89 

. 
 22 07 19 00-0099 LF 24" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 104.00 20.58 

    For Single Layer Of Felt Finish, Add  5.05 
    For Work In Restricted Working Space, Add  16.78 

XXXXXXX 
. 
 22 07 19 00-0100  3-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0101 LF  1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 20.70 5.05 
    For Single Layer Of Felt Finish, Add  0.72 
    For Work In Restricted Working Space, Add  4.15 

. 
 22 07 19 00-0102 LF  3/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 20.96 5.05 

    For Single Layer Of Felt Finish, Add  0.75 
    For Work In Restricted Working Space, Add  4.15 

. 
 22 07 19 00-0103 LF  1" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 21.84 5.05 

    For Single Layer Of Felt Finish, Add  0.83 
    For Work In Restricted Working Space, Add  4.18 

. 
 22 07 19 00-0104 LF  1-1/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 22.36 5.16 

    For Single Layer Of Felt Finish, Add  0.88 
    For Work In Restricted Working Space, Add  4.21 

. 
 22 07 19 00-0105 LF  1-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 23.00 5.16 

    For Single Layer Of Felt Finish, Add  0.93 
    For Work In Restricted Working Space, Add  4.26 

. 
 22 07 19 00-0106 LF  2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 23.85 5.37 

    For Single Layer Of Felt Finish, Add  0.96 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 07 19 00-0107 LF  2-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 25.11 5.58 

    For Single Layer Of Felt Finish, Add  1.04 
    For Work In Restricted Working Space, Add  4.56 

. 
 22 07 19 00-0108 LF  3" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 26.22 5.79 

    For Single Layer Of Felt Finish, Add  1.10 
    For Work In Restricted Working Space, Add  4.72 

. 
 22 07 19 00-0109 LF  4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 28.93 6.10 

    For Single Layer Of Felt Finish, Add  1.29 
    For Work In Restricted Working Space, Add  4.99 
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. 
 22 07 19 00-0110 LF  6" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 33.10 6.95 

    For Single Layer Of Felt Finish, Add  1.49 
    For Work In Restricted Working Space, Add  5.66 

. 
 22 07 19 00-0111 LF  8" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 43.15 7.68 

    For Single Layer Of Felt Finish, Add  2.32 
    For Work In Restricted Working Space, Add  6.31 

. 
 22 07 19 00-0112 LF  10" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 51.36 8.84 

    For Single Layer Of Felt Finish, Add  2.84 
    For Work In Restricted Working Space, Add  7.28 

. 
 22 07 19 00-0113 LF  12" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 59.00 11.05 

    For Single Layer Of Felt Finish, Add  3.03 
    For Work In Restricted Working Space, Add  9.05 

. 
 22 07 19 00-0114 LF  14" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 66.44 12.10 

    For Single Layer Of Felt Finish, Add  3.52 
    For Work In Restricted Working Space, Add  9.88 

. 
 22 07 19 00-0115 LF  16" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 79.01 15.36 

    For Single Layer Of Felt Finish, Add  3.88 
    For Work In Restricted Working Space, Add  12.62 

. 
 22 07 19 00-0116 LF  18" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 84.70 16.20 

    For Single Layer Of Felt Finish, Add  4.25 
    For Work In Restricted Working Space, Add  13.26 

. 
 22 07 19 00-0117 LF  20" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 96.26 18.52 

    For Single Layer Of Felt Finish, Add  4.80 
    For Work In Restricted Working Space, Add  15.16 

. 
 22 07 19 00-0118 LF  24" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 113.57 22.31 

    For Single Layer Of Felt Finish, Add  5.52 
    For Work In Restricted Working Space, Add  18.31 

XXXXXXX 
. 
 22 07 19 00-0119  4" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0120 LF  1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 23.38 5.68 
    For Single Layer Of Felt Finish, Add  0.84 
    For Work In Restricted Working Space, Add  4.61 

. 
 22 07 19 00-0121 LF  3/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 23.67 5.68 

    For Single Layer Of Felt Finish, Add  0.87 
    For Work In Restricted Working Space, Add  4.61 

. 
 22 07 19 00-0122 LF  1" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 24.53 5.68 

    For Single Layer Of Felt Finish, Add  0.93 
    For Work In Restricted Working Space, Add  4.69 

. 
 22 07 19 00-0123 LF  1-1/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 25.21 5.79 

    For Single Layer Of Felt Finish, Add  0.99 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 07 19 00-0124 LF  1-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 26.22 6.00 

    For Single Layer Of Felt Finish, Add  1.04 
    For Work In Restricted Working Space, Add  4.90 

. 
 22 07 19 00-0125 LF  2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 27.15 6.21 

    For Single Layer Of Felt Finish, Add  1.08 
    For Work In Restricted Working Space, Add  5.05 

. 
 22 07 19 00-0126 LF  2-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 28.25 6.21 

    For Single Layer Of Felt Finish, Add  1.17 
    For Work In Restricted Working Space, Add  5.12 

. 
 22 07 19 00-0127 LF  3" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 29.61 6.52 

    For Single Layer Of Felt Finish, Add  1.25 
    For Work In Restricted Working Space, Add  5.31 

. 
 22 07 19 00-0128 LF  4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 32.53 6.84 

    For Single Layer Of Felt Finish, Add  1.45 
    For Work In Restricted Working Space, Add  5.61 

. 
 22 07 19 00-0129 LF  6" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 37.22 7.78 

    For Single Layer Of Felt Finish, Add  1.68 
    For Work In Restricted Working Space, Add  6.36 

. 
 22 07 19 00-0130 LF  8" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 48.54 8.41 

    For Single Layer Of Felt Finish, Add  2.61 
    For Work In Restricted Working Space, Add  7.10 

. 
 22 07 19 00-0131 LF  10" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 57.79 9.99 

    For Single Layer Of Felt Finish, Add  3.20 
    For Work In Restricted Working Space, Add  8.20 

. 
 22 07 19 00-0132 LF  12" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 66.39 12.41 

    For Single Layer Of Felt Finish, Add  3.41 
    For Work In Restricted Working Space, Add  10.18 

. 
 22 07 19 00-0133 LF  14" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 74.77 13.57 

    For Single Layer Of Felt Finish, Add  3.96 
    For Work In Restricted Working Space, Add  11.12 

. 
 22 07 19 00-0134 LF  16" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 88.94 17.36 

    For Single Layer Of Felt Finish, Add  4.36 
    For Work In Restricted Working Space, Add  14.22 

. 
 22 07 19 00-0135 LF  18" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 95.24 18.20 

    For Single Layer Of Felt Finish, Add  4.79 
    For Work In Restricted Working Space, Add  14.90 

. 
 22 07 19 00-0136 LF  20" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 107.09 20.83 

    For Single Layer Of Felt Finish, Add  5.28 
    For Work In Restricted Working Space, Add  17.05 

. 
 22 07 19 00-0137 LF  24" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 127.79 25.14 

    For Single Layer Of Felt Finish, Add  6.21 
    For Work In Restricted Working Space, Add  20.60 
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. 
 22 07 19 00-0138 LF 26" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 146.53 29.66 

    For Single Layer Of Felt Finish, Add  6.89 
    For Work In Restricted Working Space, Add  24.28 

. 
 22 07 19 00-0139 LF 28" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 166.17 34.93 

    For Single Layer Of Felt Finish, Add  7.44 
    For Work In Restricted Working Space, Add  28.59 

. 
 22 07 19 00-0140 LF 30" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 188.73 41.25 

    For Single Layer Of Felt Finish, Add  7.96 
    For Work In Restricted Working Space, Add  33.87 

. 
 22 07 19 00-0141 LF 36" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 229.70 52.43 

    For Single Layer Of Felt Finish, Add  9.05 
    For Work In Restricted Working Space, Add  43.06 

. 
 22 07 19 00-0142 LF 42" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 270.67 63.86 

    For Single Layer Of Felt Finish, Add  10.13 
    For Work In Restricted Working Space, Add  52.26 

. 
 22 07 19 00-0143 LF 44" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 292.19 70.18 

    For Single Layer Of Felt Finish, Add  10.52 
    For Work In Restricted Working Space, Add  57.60 

. 
 22 07 19 00-0144 LF 46" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 311.34 75.54 

    For Single Layer Of Felt Finish, Add  10.94 
    For Work In Restricted Working Space, Add  62.13 

XXXXXXX 
. 
 22 07 19 00-0145  4-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0146 LF 1/2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 25.63 6.11 
    For Single Layer Of Felt Finish, Add  0.96 
    For Work In Restricted Working Space, Add  4.96 

. 
 22 07 19 00-0147 LF 3/4" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 25.96 6.11 

    For Single Layer Of Felt Finish, Add  0.99 
    For Work In Restricted Working Space, Add  4.96 

. 
 22 07 19 00-0148 LF 1" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 26.93 6.11 

    For Single Layer Of Felt Finish, Add  1.06 
    For Work In Restricted Working Space, Add  5.05 

. 
 22 07 19 00-0149 LF 1-1/4" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 27.69 6.22 

    For Single Layer Of Felt Finish, Add  1.12 
    For Work In Restricted Working Space, Add  5.10 

. 
 22 07 19 00-0150 LF 1-1/2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 28.80 6.44 

    For Single Layer Of Felt Finish, Add  1.18 
    For Work In Restricted Working Space, Add  5.26 

. 
 22 07 19 00-0151 LF 2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 29.83 6.67 

    For Single Layer Of Felt Finish, Add  1.23 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 07 19 00-0152 LF 2-1/2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 31.07 6.67 

    For Single Layer Of Felt Finish, Add  1.33 
    For Work In Restricted Working Space, Add  5.51 

. 
 22 07 19 00-0153 LF 3" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 32.57 7.02 

    For Single Layer Of Felt Finish, Add  1.42 
    For Work In Restricted Working Space, Add  5.71 

. 
 22 07 19 00-0154 LF 4" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 35.82 7.35 

    For Single Layer Of Felt Finish, Add  1.65 
    For Work In Restricted Working Space, Add  6.03 

. 
 22 07 19 00-0155 LF 6" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 41.01 8.37 

    For Single Layer Of Felt Finish, Add  1.91 
    For Work In Restricted Working Space, Add  6.84 

. 
 22 07 19 00-0156 LF 8" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 53.75 9.05 

    For Single Layer Of Felt Finish, Add  2.97 
    For Work In Restricted Working Space, Add  7.63 

. 
 22 07 19 00-0157 LF 10" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 64.03 10.75 

    For Single Layer Of Felt Finish, Add  3.64 
    For Work In Restricted Working Space, Add  8.81 

. 
 22 07 19 00-0158 LF 12" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 73.41 13.35 

    For Single Layer Of Felt Finish, Add  3.88 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 07 19 00-0159 LF 14" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 82.75 14.59 

    For Single Layer Of Felt Finish, Add  4.50 
    For Work In Restricted Working Space, Add  11.96 

. 
 22 07 19 00-0160 LF 16" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 98.22 18.66 

    For Single Layer Of Felt Finish, Add  4.96 
    For Work In Restricted Working Space, Add  15.29 

. 
 22 07 19 00-0161 LF 18" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 105.25 19.56 

    For Single Layer Of Felt Finish, Add  5.45 
    For Work In Restricted Working Space, Add  16.02 

. 
 22 07 19 00-0162 LF 20" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 118.27 22.40 

    For Single Layer Of Felt Finish, Add  6.00 
    For Work In Restricted Working Space, Add  18.33 

. 
 22 07 19 00-0163 LF 24" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 141.07 27.03 

    For Single Layer Of Felt Finish, Add  7.06 
    For Work In Restricted Working Space, Add  22.14 

. 
 22 07 19 00-0164 LF 26" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 161.63 31.90 

    For Single Layer Of Felt Finish, Add  7.84 
    For Work In Restricted Working Space, Add  26.10 

. 
 22 07 19 00-0165 LF 28" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 183.07 37.55 

    For Single Layer Of Felt Finish, Add  8.47 
    For Work In Restricted Working Space, Add  30.73 
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. 
 22 07 19 00-0166 LF 30" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 207.63 44.33 

    For Single Layer Of Felt Finish, Add  9.06 
    For Work In Restricted Working Space, Add  36.41 

. 
 22 07 19 00-0167 LF 36" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 252.32 56.37 

    For Single Layer Of Felt Finish, Add  10.29 
    For Work In Restricted Working Space, Add  46.29 

. 
 22 07 19 00-0168 LF 42" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 297.03 68.66 

    For Single Layer Of Felt Finish, Add  11.53 
    For Work In Restricted Working Space, Add  56.18 

. 
 22 07 19 00-0169 LF 44" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 320.40 75.44 

    For Single Layer Of Felt Finish, Add  11.97 
    For Work In Restricted Working Space, Add  61.92 

. 
 22 07 19 00-0170 LF 46" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 341.22 81.20 

    For Single Layer Of Felt Finish, Add  12.45 
    For Work In Restricted Working Space, Add  66.79 

XXXXXXX 
. 
 22 07 19 00-0171  5" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0172 LF 1/2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 28.42 6.72 
    For Single Layer Of Felt Finish, Add  1.08 
    For Work In Restricted Working Space, Add  5.45 

. 
 22 07 19 00-0173 LF 3/4" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 28.78 6.72 

    For Single Layer Of Felt Finish, Add  1.11 
    For Work In Restricted Working Space, Add  5.45 

. 
 22 07 19 00-0174 LF 1" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 29.87 6.72 

    For Single Layer Of Felt Finish, Add  1.19 
    For Work In Restricted Working Space, Add  5.55 

. 
 22 07 19 00-0175 LF 1-1/4" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 30.74 6.85 

    For Single Layer Of Felt Finish, Add  1.26 
    For Work In Restricted Working Space, Add  5.61 

. 
 22 07 19 00-0176 LF 1-1/2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 31.97 7.09 

    For Single Layer Of Felt Finish, Add  1.33 
    For Work In Restricted Working Space, Add  5.79 

. 
 22 07 19 00-0177 LF 2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 33.10 7.34 

    For Single Layer Of Felt Finish, Add  1.39 
    For Work In Restricted Working Space, Add  5.96 

. 
 22 07 19 00-0178 LF 2-1/2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 34.50 7.34 

    For Single Layer Of Felt Finish, Add  1.50 
    For Work In Restricted Working Space, Add  6.06 

. 
 22 07 19 00-0179 LF 3" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 36.17 7.71 

    For Single Layer Of Felt Finish, Add  1.60 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 07 19 00-0180 LF 4" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 39.81 8.08 

    For Single Layer Of Felt Finish, Add  1.86 
    For Work In Restricted Working Space, Add  6.63 

. 
 22 07 19 00-0181 LF 6" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 45.57 9.21 

    For Single Layer Of Felt Finish, Add  2.15 
    For Work In Restricted Working Space, Add  7.52 

. 
 22 07 19 00-0182 LF 8" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 59.83 9.95 

    For Single Layer Of Felt Finish, Add  3.35 
    For Work In Restricted Working Space, Add  8.39 

. 
 22 07 19 00-0183 LF 10" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 71.30 11.82 

    For Single Layer Of Felt Finish, Add  4.09 
    For Work In Restricted Working Space, Add  9.69 

. 
 22 07 19 00-0184 LF 12" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 81.68 14.68 

    For Single Layer Of Felt Finish, Add  4.36 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 07 19 00-0185 LF 14" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 92.09 16.05 

    For Single Layer Of Felt Finish, Add  5.07 
    For Work In Restricted Working Space, Add  13.15 

. 
 22 07 19 00-0186 LF 16" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 109.21 20.53 

    For Single Layer Of Felt Finish, Add  5.58 
    For Work In Restricted Working Space, Add  16.81 

. 
 22 07 19 00-0187 LF 18" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 117.06 21.52 

    For Single Layer Of Felt Finish, Add  6.12 
    For Work In Restricted Working Space, Add  17.62 

. 
 22 07 19 00-0188 LF 20" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 131.52 24.64 

    For Single Layer Of Felt Finish, Add  6.75 
    For Work In Restricted Working Space, Add  20.16 

. 
 22 07 19 00-0189 LF 24" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 156.87 29.74 

    For Single Layer Of Felt Finish, Add  7.95 
    For Work In Restricted Working Space, Add  24.36 

. 
 22 07 19 00-0190 LF 26" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 179.66 35.08 

    For Single Layer Of Felt Finish, Add  8.82 
    For Work In Restricted Working Space, Add  28.71 

. 
 22 07 19 00-0191 LF 28" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 203.40 41.31 

    For Single Layer Of Felt Finish, Add  9.52 
    For Work In Restricted Working Space, Add  33.81 

. 
 22 07 19 00-0192 LF 30" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 230.57 48.77 

    For Single Layer Of Felt Finish, Add  10.19 
    For Work In Restricted Working Space, Add  40.05 

. 
 22 07 19 00-0193 LF 36" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 280.01 62.00 

    For Single Layer Of Felt Finish, Add  11.58 
    For Work In Restricted Working Space, Add  50.92 
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. 
 22 07 19 00-0194 LF 42" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 329.47 75.51 

    For Single Layer Of Felt Finish, Add  12.97 
    For Work In Restricted Working Space, Add  61.79 

. 
 22 07 19 00-0195 LF 44" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 355.27 82.98 

    For Single Layer Of Felt Finish, Add  13.47 
    For Work In Restricted Working Space, Add  68.11 

. 
 22 07 19 00-0196 LF 46" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 378.32 89.33 

    For Single Layer Of Felt Finish, Add  14.01 
    For Work In Restricted Working Space, Add  73.47 

XXXXXXX 
. 
 22 07 19 00-0197  Foamglas Pipe Insulation, Rigid, Closed Cell (22 07 19) 

Note: Includes adhesive. Excludes fittings (a location requiring purchase of an insulation fitting or cutting and fitting 
straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve or 3 LF 
for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0198  1" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0199 LF 1/2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 18.32 5.14 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 07 19 00-0200 LF 3/4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 19.03 5.14 

    For Work In Restricted Working Space, Add  4.67 
. 

 22 07 19 00-0201 LF 1" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 19.96 5.21 
    For Work In Restricted Working Space, Add  4.73 

. 
 22 07 19 00-0202 LF 1-1/4" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 20.43 5.28 

    For Work In Restricted Working Space, Add  4.80 
. 

 22 07 19 00-0203 LF 1-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 21.13 5.36 
    For Work In Restricted Working Space, Add  4.87 

. 
 22 07 19 00-0204 LF 2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 22.48 5.50 

    For Work In Restricted Working Space, Add  5.01 
. 

 22 07 19 00-0205 LF 2-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 24.17 5.73 
    For Work In Restricted Working Space, Add  5.21 

. 
 22 07 19 00-0206 LF 3" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 26.00 5.88 

    For Work In Restricted Working Space, Add  5.35 
. 

 22 07 19 00-0207 LF 4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 29.95 6.32 
    For Work In Restricted Working Space, Add  5.75 

. 
 22 07 19 00-0208 LF 6" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 37.93 7.14 

    For Work In Restricted Working Space, Add  6.49 

XXXXXXX 
. 
 22 07 19 00-0209  1-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0210 LF 1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 25.26 6.73 
    For Work In Restricted Working Space, Add  6.11 

. 
 22 07 19 00-0211 LF 3/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 25.70 6.73 

    For Work In Restricted Working Space, Add  6.11 
. 

 22 07 19 00-0212 LF 1" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 26.15 6.73 
    For Work In Restricted Working Space, Add  6.11 

. 
 22 07 19 00-0213 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 27.15 6.95 

    For Work In Restricted Working Space, Add  6.31 
. 

 22 07 19 00-0214 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 28.14 7.19 
    For Work In Restricted Working Space, Add  6.53 

. 
 22 07 19 00-0215 LF 2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 30.31 7.44 

    For Work In Restricted Working Space, Add  6.77 
. 

 22 07 19 00-0216 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 33.76 7.72 
    For Work In Restricted Working Space, Add  7.02 

. 
 22 07 19 00-0217 LF 3" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 37.03 8.02 

    For Work In Restricted Working Space, Add  7.29 
. 

 22 07 19 00-0218 LF 4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 40.88 8.33 
    For Work In Restricted Working Space, Add  7.57 

. 
 22 07 19 00-0219 LF 6" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 46.03 8.83 

    For Work In Restricted Working Space, Add  8.03 
. 

 22 07 19 00-0220 LF 8" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 50.04 9.38 
    For Work In Restricted Working Space, Add  8.52 

. 
 22 07 19 00-0221 LF 10" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 61.06 11.02 

    For Work In Restricted Working Space, Add  10.01 
. 

 22 07 19 00-0222 LF 12" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 70.07 12.81 
    For Work In Restricted Working Space, Add  11.63 

. 
 22 07 19 00-0223 LF 14" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 75.74 13.25 

    For Work In Restricted Working Space, Add  12.04 
. 

 22 07 19 00-0224 LF  16" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 83.42 14.80 
    For Work In Restricted Working Space, Add  13.45 

. 
 22 07 19 00-0225 LF  18" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 94.69 17.50 

    For Work In Restricted Working Space, Add  15.91 
. 

 22 07 19 00-0226 LF  20" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 105.75 19.37 
    For Work In Restricted Working Space, Add  17.61 

. 
 22 07 19 00-0227 LF  24" Diameter Pipe, 2" Thick Fiberglass Insulation .............................................................................................................. 131.51 21.46 

    For Work In Restricted Working Space, Add  19.51 

XXXXXXX 
. 
 22 07 19 00-0228  2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0229 LF  1/2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 24.21 5.88 
    For Work In Restricted Working Space, Add  5.35 

. 
 22 07 19 00-0230 LF  3/4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 24.90 5.88 

    For Work In Restricted Working Space, Add  5.35 
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. 
 22 07 19 00-0231 LF  1" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 25.79 5.94 

    For Work In Restricted Working Space, Add  5.41 
. 

 22 07 19 00-0232 LF  1-1/4" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 27.11 6.03 
    For Work In Restricted Working Space, Add  5.48 

. 
 22 07 19 00-0233 LF  1-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 28.44 6.10 

    For Work In Restricted Working Space, Add  5.55 
. 

 22 07 19 00-0234 LF  2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 31.70 6.32 
    For Work In Restricted Working Space, Add  5.75 

. 
 22 07 19 00-0235 LF  2-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 33.23 6.55 

    For Work In Restricted Working Space, Add  5.95 
. 

 22 07 19 00-0236 LF  3" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 35.61 6.77 
    For Work In Restricted Working Space, Add  6.15 

. 
 22 07 19 00-0237 LF  4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 40.01 7.15 

    For Work In Restricted Working Space, Add  6.49 
. 

 22 07 19 00-0238 LF  6" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 47.78 8.11 
    For Work In Restricted Working Space, Add  7.37 

. 
 22 07 19 00-0239 LF  8" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 53.18 9.05 

    For Work In Restricted Working Space, Add  8.22 
. 

 22 07 19 00-0240 LF  10" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 64.62 10.42 
    For Work In Restricted Working Space, Add  9.48 

. 
 22 07 19 00-0241 LF  12" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 80.06 12.96 

    For Work In Restricted Working Space, Add  11.78 
. 

 22 07 19 00-0242 LF  14" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 85.59 14.15 
    For Work In Restricted Working Space, Add  12.86 

. 
 22 07 19 00-0243 LF  16" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 101.42 18.08 

    For Work In Restricted Working Space, Add  16.44 
. 

 22 07 19 00-0244 LF  18" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 110.44 18.99 
    For Work In Restricted Working Space, Add  17.26 

. 
 22 07 19 00-0245 LF  20" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 122.29 21.70 

    For Work In Restricted Working Space, Add  19.73 
. 

 22 07 19 00-0246 LF  24" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 153.23 26.22 
    For Work In Restricted Working Space, Add  23.84 

XXXXXXX 
. 
 22 07 19 00-0247  2-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0248 LF 1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 29.27 6.37 
    For Work In Restricted Working Space, Add  5.80 

. 
 22 07 19 00-0249 LF 3/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 30.44 6.36 

    For Work In Restricted Working Space, Add  5.79 
. 

 22 07 19 00-0250 LF 1" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 31.94 6.47 
    For Work In Restricted Working Space, Add  5.89 

. 
 22 07 19 00-0251 LF 1-1/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 33.26 6.52 

    For Work In Restricted Working Space, Add  5.93 
. 

 22 07 19 00-0252 LF 1-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 34.60 6.57 
    For Work In Restricted Working Space, Add  5.97 

. 
 22 07 19 00-0253 LF 2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 37.06 6.84 

    For Work In Restricted Working Space, Add  6.22 
. 

 22 07 19 00-0254 LF 2-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 39.40 7.08 
    For Work In Restricted Working Space, Add  6.44 

. 
 22 07 19 00-0255 LF 3" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 42.73 7.32 

    For Work In Restricted Working Space, Add  6.66 
. 

 22 07 19 00-0256 LF 4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 47.81 7.72 
    For Work In Restricted Working Space, Add  7.02 

. 
 22 07 19 00-0257 LF 6" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 57.10 8.79 

    For Work In Restricted Working Space, Add  7.99 
. 

 22 07 19 00-0258 LF 8" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 63.63 9.79 
    For Work In Restricted Working Space, Add  8.90 

. 
 22 07 19 00-0259 LF 10" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 72.62 11.29 

    For Work In Restricted Working Space, Add  10.27 
. 

 22 07 19 00-0260 LF 12" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 90.41 14.03 
    For Work In Restricted Working Space, Add  12.76 

. 
 22 07 19 00-0261 LF 14" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 94.38 15.32 

    For Work In Restricted Working Space, Add  13.93 
. 

 22 07 19 00-0262 LF 16" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 111.51 19.58 
    For Work In Restricted Working Space, Add  17.80 

. 
 22 07 19 00-0263 LF 18" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 121.14 20.56 

    For Work In Restricted Working Space, Add  18.69 
. 

 22 07 19 00-0264 LF 20" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 139.27 23.49 
    For Work In Restricted Working Space, Add  21.36 

. 
 22 07 19 00-0265 LF 24" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 174.27 28.40 

    For Work In Restricted Working Space, Add  25.81 

XXXXXXX 
. 
 22 07 19 00-0266  3" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0267 LF 1/2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 35.24 6.78 
    For Work In Restricted Working Space, Add  6.17 

. 
 22 07 19 00-0268 LF 3/4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 35.94 6.78 

    For Work In Restricted Working Space, Add  6.17 
. 

 22 07 19 00-0269 LF 1" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 36.99 6.90 
    For Work In Restricted Working Space, Add  6.26 

. 
 22 07 19 00-0270 LF 1-1/4" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 37.83 6.94 

    For Work In Restricted Working Space, Add  6.31 
. 

 22 07 19 00-0271 LF 1-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 38.72 7.00 
    For Work In Restricted Working Space, Add  6.36 
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. 
 22 07 19 00-0272 LF 2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 41.59 7.28 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 07 19 00-0273 LF 2-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 44.32 7.53 
    For Work In Restricted Working Space, Add  6.85 

. 
 22 07 19 00-0274 LF 3" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 50.25 7.80 

    For Work In Restricted Working Space, Add  7.09 
. 

 22 07 19 00-0275 LF 4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 57.26 8.21 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 07 19 00-0276 LF 6" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 62.75 9.34 

    For Work In Restricted Working Space, Add  8.49 
. 

 22 07 19 00-0277 LF 8" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 70.85 10.41 
    For Work In Restricted Working Space, Add  9.47 

. 
 22 07 19 00-0278 LF 10" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................. 84.48 12.01 

    For Work In Restricted Working Space, Add  10.92 
. 

 22 07 19 00-0279 LF 12" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................. 98.25 14.93 
    For Work In Restricted Working Space, Add  13.57 

. 
 22 07 19 00-0280 LF 14" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 105.24 16.29 

    For Work In Restricted Working Space, Add  14.82 
. 

 22 07 19 00-0281 LF 16" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 125.80 20.83 
    For Work In Restricted Working Space, Add  18.94 

. 
 22 07 19 00-0282 LF 18" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 134.63 21.87 

    For Work In Restricted Working Space, Add  19.89 
. 

 22 07 19 00-0283 LF 20" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 157.69 25.00 
    For Work In Restricted Working Space, Add  22.73 

. 
 22 07 19 00-0284 LF 24" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 192.74 30.21 

    For Work In Restricted Working Space, Add  27.46 

XXXXXXX 
. 
 22 07 19 00-0285  3-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0286 LF 1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 42.43 8.21 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 07 19 00-0287 LF 3/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 43.32 8.21 

    For Work In Restricted Working Space, Add  7.47 
. 

 22 07 19 00-0288 LF 1" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 44.38 8.27 
    For Work In Restricted Working Space, Add  7.52 

. 
 22 07 19 00-0289 LF 1-1/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 45.42 8.32 

    For Work In Restricted Working Space, Add  7.57 
. 

 22 07 19 00-0290 LF 1-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 46.63 8.42 
    For Work In Restricted Working Space, Add  7.66 

. 
 22 07 19 00-0291 LF 2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 51.25 8.73 

    For Work In Restricted Working Space, Add  7.93 
. 

 22 07 19 00-0292 LF 2-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 55.90 9.03 
    For Work In Restricted Working Space, Add  8.20 

. 
 22 07 19 00-0293 LF 3" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 59.04 9.34 

    For Work In Restricted Working Space, Add  8.49 
. 

 22 07 19 00-0294 LF 4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 63.22 9.88 
    For Work In Restricted Working Space, Add  8.98 

. 
 22 07 19 00-0295 LF 6" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 72.76 11.22 

    For Work In Restricted Working Space, Add  10.19 
. 

 22 07 19 00-0296 LF 8" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 82.71 12.49 
    For Work In Restricted Working Space, Add  11.36 

. 
 22 07 19 00-0297 LF 10" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ........................................................................................................... 98.88 14.42 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 07 19 00-0298 LF 12" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 116.91 17.91 
    For Work In Restricted Working Space, Add  16.29 

. 
 22 07 19 00-0299 LF 14" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 122.04 19.56 

    For Work In Restricted Working Space, Add  17.78 
. 

 22 07 19 00-0300 LF 16" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 146.43 25.00 
    For Work In Restricted Working Space, Add  22.73 

. 
 22 07 19 00-0301 LF 18" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 160.83 26.25 

    For Work In Restricted Working Space, Add  23.86 
. 

 22 07 19 00-0302 LF 20" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 183.12 30.02 
    For Work In Restricted Working Space, Add  27.29 

. 
 22 07 19 00-0303 LF 24" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 224.82 36.25 

    For Work In Restricted Working Space, Add  32.95 

XXXXXXX 
. 
 22 07 19 00-0304  4" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0305 LF 1/2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 51.69 10.10 
    For Work In Restricted Working Space, Add  9.18 

. 
 22 07 19 00-0306 LF 3/4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 52.83 10.10 

    For Work In Restricted Working Space, Add  9.18 
. 

 22 07 19 00-0307 LF 1" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 54.50 10.27 
    For Work In Restricted Working Space, Add  9.34 

. 
 22 07 19 00-0308 LF 1-1/4" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 56.00 10.39 

    For Work In Restricted Working Space, Add  9.45 
. 

 22 07 19 00-0309 LF 1-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 58.14 10.73 
    For Work In Restricted Working Space, Add  9.74 

. 
 22 07 19 00-0310 LF 2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 62.76 11.05 

    For Work In Restricted Working Space, Add  10.04 
. 

 22 07 19 00-0311 LF 2-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 66.89 11.23 
    For Work In Restricted Working Space, Add  10.20 

. 
 22 07 19 00-0312 LF 3" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 70.20 11.64 

    For Work In Restricted Working Space, Add  10.58 
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. 
 22 07 19 00-0313 LF 4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 76.75 12.97 

    For Work In Restricted Working Space, Add  11.79 
. 

 22 07 19 00-0314 LF 6" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 88.70 13.93 
    For Work In Restricted Working Space, Add  12.67 

. 
 22 07 19 00-0315 LF 8" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................. 100.11 15.11 

    For Work In Restricted Working Space, Add  13.73 
. 

 22 07 19 00-0316 LF 10" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 114.70 17.95 
    For Work In Restricted Working Space, Add  16.32 

. 
 22 07 19 00-0317 LF 12" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 134.10 22.30 

    For Work In Restricted Working Space, Add  20.26 
. 

 22 07 19 00-0318 LF 14" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 145.82 24.35 
    For Work In Restricted Working Space, Add  22.14 

. 
 22 07 19 00-0319 LF 16" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 173.25 31.13 

    For Work In Restricted Working Space, Add  28.30 
. 

 22 07 19 00-0320 LF 18" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 192.61 32.63 
    For Work In Restricted Working Space, Add  29.66 

. 
 22 07 19 00-0321 LF 20" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 215.96 37.33 

    For Work In Restricted Working Space, Add  33.95 
. 

 22 07 19 00-0322 LF 24" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 273.76 45.12 
    For Work In Restricted Working Space, Add  41.01 

XXXXXXX 
. 
 22 07 19 00-0323  Flexible Polyethylene Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV resistant standard temperature (-90 Degree F To +212 Degree F). No additional linear feet for fittings 
required. 

. 

. 
 22 07 19 00-0324  3/8" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 
. 
. 

 22 07 19 00-0325 LF  1/8" Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 6.49 3.15 
    For Work In Restricted Working Space, Add  1.89 

. 
 22 07 19 00-0326 LF  1/4" Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 6.50 3.15 

    For Work In Restricted Working Space, Add  1.89 
. 

 22 07 19 00-0327 LF  3/8" Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 6.51 3.15 
    For Work In Restricted Working Space, Add  1.89 

. 
 22 07 19 00-0328 LF  1/2" Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 6.76 3.26 

    For Work In Restricted Working Space, Add  1.96 
. 

 22 07 19 00-0329 LF  3/4" Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 7.02 3.37 
    For Work In Restricted Working Space, Add  2.03 

. 
 22 07 19 00-0330 LF  1" Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................................................ 7.20 3.43 

    For Work In Restricted Working Space, Add  2.06 
. 

 22 07 19 00-0331 LF  1-1/4" Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................................................. 7.41 3.48 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 07 19 00-0332 LF  1-1/2" Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................................................. 7.49 3.48 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 07 19 00-0333 LF  2" Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................................................ 7.67 3.48 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 07 19 00-0334 LF  2-1/2" Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................................................. 8.12 3.59 

    For Work In Restricted Working Space, Add  2.17 
. 

 22 07 19 00-0335 LF  3" Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................................................ 8.32 3.65 
    For Work In Restricted Working Space, Add  2.21 

XXXXXXX 
. 
 22 07 19 00-0336  1/2" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 
. 
. 

 22 07 19 00-0337 LF  1/8" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 7.13 3.43 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 07 19 00-0338 LF  1/4" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 7.15 3.43 

    For Work In Restricted Working Space, Add  2.06 
. 

 22 07 19 00-0339 LF  3/8" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 7.22 3.43 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 07 19 00-0340 LF  1/2" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 7.32 3.48 

    For Work In Restricted Working Space, Add  2.09 
. 

 22 07 19 00-0341 LF  3/4" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 7.41 3.48 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 07 19 00-0342 LF  1" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................................................ 7.69 3.59 

    For Work In Restricted Working Space, Add  2.16 
. 

 22 07 19 00-0343 LF  1-1/4" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................................................. 7.34 3.65 
    For Work In Restricted Working Space, Add  2.02 

. 
 22 07 19 00-0344 LF  1-1/2" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................................................. 8.15 3.70 

    For Work In Restricted Working Space, Add  2.22 
. 

 22 07 19 00-0345 LF  2" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................................................ 8.42 3.76 
    For Work In Restricted Working Space, Add  2.25 

. 
 22 07 19 00-0346 LF  2-1/2" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................................................. 8.92 3.87 

    For Work In Restricted Working Space, Add  2.32 
. 

 22 07 19 00-0347 LF  3" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................................................ 9.39 3.92 
    For Work In Restricted Working Space, Add  2.36 

. 
 22 07 19 00-0348 LF  3-1/2" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................................................. 9.82 3.98 

    For Work In Restricted Working Space, Add  2.39 
. 

 22 07 19 00-0349 LF  4" Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ...................................................... 10.11 4.03 
    For Work In Restricted Working Space, Add  2.42 

XXXXXXX 
. 
 22 07 19 00-0350  3/4" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 
. 
. 

 22 07 19 00-0351 LF  1/8" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 7.82 3.70 
    For Work In Restricted Working Space, Add  2.22 
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. 
 22 07 19 00-0352 LF  1/4" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 7.85 3.70 

    For Work In Restricted Working Space, Add  2.22 
. 

 22 07 19 00-0353 LF  3/8" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 7.95 3.76 
    For Work In Restricted Working Space, Add  2.25 

. 
 22 07 19 00-0354 LF  1/2" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 8.33 3.87 

    For Work In Restricted Working Space, Add  2.32 
. 

 22 07 19 00-0355 LF  3/4" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................................................... 8.51 3.92 
    For Work In Restricted Working Space, Add  2.36 

. 
 22 07 19 00-0356 LF  1" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................................................ 8.95 4.03 

    For Work In Restricted Working Space, Add  2.42 
. 

 22 07 19 00-0357 LF  1-1/4" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................................................. 9.33 4.09 
    For Work In Restricted Working Space, Add  2.45 

. 
 22 07 19 00-0358 LF  1-1/2" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................................................. 9.51 4.09 

    For Work In Restricted Working Space, Add  2.47 
. 

 22 07 19 00-0359 LF  2" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ...................................................... 10.16 4.14 
    For Work In Restricted Working Space, Add  2.49 

. 
 22 07 19 00-0360 LF  2-1/2" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................................ 11.12 4.25 

    For Work In Restricted Working Space, Add  2.55 
. 

 22 07 19 00-0361 LF  3" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ...................................................... 11.22 4.31 
    For Work In Restricted Working Space, Add  2.58 

. 
 22 07 19 00-0362 LF  3-1/2" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................................ 11.90 4.36 

    For Work In Restricted Working Space, Add  2.62 
. 

 22 07 19 00-0363 LF  4" Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ...................................................... 12.20 4.42 
    For Work In Restricted Working Space, Add  2.65 

XXXXXXX 
. 
 22 07 19 00-0364  1" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 
. 
. 

 22 07 19 00-0365 LF  1/4" Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................................................ 8.80 4.09 
    For Work In Restricted Working Space, Add  2.45 

. 
 22 07 19 00-0366 LF  3/8" Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................................................ 8.98 4.14 

    For Work In Restricted Working Space, Add  2.49 
. 

 22 07 19 00-0367 LF  1/2" Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................................................ 9.47 4.25 
    For Work In Restricted Working Space, Add  2.55 

. 
 22 07 19 00-0368 LF  3/4" Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................................................ 9.63 4.31 

    For Work In Restricted Working Space, Add  2.58 
. 

 22 07 19 00-0369 LF  1" Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ......................................................... 10.32 4.42 
    For Work In Restricted Working Space, Add  2.65 

. 
 22 07 19 00-0370 LF  1-1/4" Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................................... 10.71 4.53 

    For Work In Restricted Working Space, Add  2.72 
. 

 22 07 19 00-0371 LF  1-1/2" Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................................... 10.88 4.53 
    For Work In Restricted Working Space, Add  2.75 

. 
 22 07 19 00-0372 LF  2" Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ......................................................... 11.48 4.64 

    For Work In Restricted Working Space, Add  2.78 
. 

 22 07 19 00-0373 LF  2-1/2" Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................................... 11.98 4.75 
    For Work In Restricted Working Space, Add  2.85 

. 
 22 07 19 00-0374 LF  3" Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ......................................................... 12.39 4.81 

    For Work In Restricted Working Space, Add  2.89 

XXXXXXX 
. 
 22 07 19 00-0375  Flexible Elastomeric Tubing Closed Cell Foam Insulation (22 07 19) 

Note: No additional LF for fittings required. 
. 
. 
 22 07 19 00-0376  3/8" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0375) 
. 
. 

 22 07 19 00-0377 LF 1/4" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 6.54 3.15 
    For Work In Restricted Working Space, Add  1.89 

. 
 22 07 19 00-0378 LF 3/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 6.59 3.15 

    For Work In Restricted Working Space, Add  1.89 
. 

 22 07 19 00-0379 LF 1/2" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 6.82 3.26 
    For Work In Restricted Working Space, Add  1.96 

. 
 22 07 19 00-0380 LF 5/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 6.91 3.32 

    For Work In Restricted Working Space, Add  1.99 
. 

 22 07 19 00-0381 LF 3/4" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 7.10 3.37 
    For Work In Restricted Working Space, Add  2.03 

. 
 22 07 19 00-0382 LF 7/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 7.15 3.37 

    For Work In Restricted Working Space, Add  2.04 
. 

 22 07 19 00-0383 LF 1" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................................................... 7.24 3.43 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 07 19 00-0384 LF 1-1/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 7.30 3.43 

    For Work In Restricted Working Space, Add  2.07 
. 

 22 07 19 00-0385 LF 1-1/4" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 7.45 3.48 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 07 19 00-0386 LF 1-5/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 7.54 3.48 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 07 19 00-0387 LF 2" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................................................... 7.74 3.48 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 07 19 00-0388 LF 2-1/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 7.86 3.54 

    For Work In Restricted Working Space, Add  2.12 
. 

 22 07 19 00-0389 LF 2-3/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 8.06 3.59 
    For Work In Restricted Working Space, Add  2.16 

. 
 22 07 19 00-0390 LF 2-5/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 8.20 3.59 

    For Work In Restricted Working Space, Add  2.17 
. 

 22 07 19 00-0391 LF 2-7/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 8.30 3.65 
    For Work In Restricted Working Space, Add  2.19 
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. 
 22 07 19 00-0392 LF 3-1/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 8.45 3.65 

    For Work In Restricted Working Space, Add  2.21 
. 

 22 07 19 00-0393 LF 3-5/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 8.73 3.70 
    For Work In Restricted Working Space, Add  2.22 

. 
 22 07 19 00-0394 LF 4-1/8" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 9.07 3.76 

    For Work In Restricted Working Space, Add  2.25 
. 

 22 07 19 00-0395 LF 4-1/2" Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 9.42 3.78 
    For Work In Restricted Working Space, Add  2.27 

XXXXXXX 
. 
 22 07 19 00-0396  1/2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0375) 
. 
. 

 22 07 19 00-0397 LF  1/4" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 7.21 3.43 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 07 19 00-0398 LF  3/8" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 7.31 3.43 

    For Work In Restricted Working Space, Add  2.07 
. 

 22 07 19 00-0399 LF  1/2" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 7.42 3.48 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 07 19 00-0400 LF  3/4" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 7.52 3.48 

    For Work In Restricted Working Space, Add  2.11 
. 

 22 07 19 00-0401 LF  1" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................................................... 7.74 3.59 
    For Work In Restricted Working Space, Add  2.16 

. 
 22 07 19 00-0402 LF  1-1/4" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 7.93 3.65 

    For Work In Restricted Working Space, Add  2.19 
. 

 22 07 19 00-0403 LF  1-1/2" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 8.19 3.70 
    For Work In Restricted Working Space, Add  2.22 

. 
 22 07 19 00-0404 LF  2" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................................................... 8.50 3.76 

    For Work In Restricted Working Space, Add  2.25 
. 

 22 07 19 00-0405 LF  2-1/2" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 8.99 3.87 
    For Work In Restricted Working Space, Add  2.32 

. 
 22 07 19 00-0406 LF  3" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................................................... 9.23 3.92 

    For Work In Restricted Working Space, Add  2.36 
. 

 22 07 19 00-0407 LF  3-1/2" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 9.86 3.98 
    For Work In Restricted Working Space, Add  2.39 

. 
 22 07 19 00-0408 LF  4" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................ 10.12 4.03 

    For Work In Restricted Working Space, Add  2.42 
. 

 22 07 19 00-0409 LF  5" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................ 10.97 4.09 
    For Work In Restricted Working Space, Add  2.45 

. 
 22 07 19 00-0410 LF 6" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................ 11.59 4.20 

    For Work In Restricted Working Space, Add  2.52 
. 

 22 07 19 00-0411 LF 8" Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................ 13.17 4.31 
    For Work In Restricted Working Space, Add  2.58 

XXXXXXX 
. 
 22 07 19 00-0412  3/4" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0375) 
. 
. 

 22 07 19 00-0413 LF  1/4" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 7.98 3.70 
    For Work In Restricted Working Space, Add  2.22 

. 
 22 07 19 00-0414 LF  3/8" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 8.13 3.76 

    For Work In Restricted Working Space, Add  2.25 
. 

 22 07 19 00-0415 LF  1/2" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 8.47 3.87 
    For Work In Restricted Working Space, Add  2.32 

. 
 22 07 19 00-0416 LF  3/4" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................................................... 8.75 3.92 

    For Work In Restricted Working Space, Add  2.36 
. 

 22 07 19 00-0417 LF  1" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................................................... 9.10 4.03 
    For Work In Restricted Working Space, Add  2.42 

. 
 22 07 19 00-0418 LF  1-1/4" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 9.56 4.09 

    For Work In Restricted Working Space, Add  2.45 
. 

 22 07 19 00-0419 LF  1-1/2" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................... 9.86 4.14 
    For Work In Restricted Working Space, Add  2.49 

. 
 22 07 19 00-0420 LF  2" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................ 10.14 4.14 

    For Work In Restricted Working Space, Add  2.49 
. 

 22 07 19 00-0421 LF  2-1/2" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................. 10.97 4.25 
    For Work In Restricted Working Space, Add  2.55 

. 
 22 07 19 00-0422 LF  3" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................ 11.41 4.31 

    For Work In Restricted Working Space, Add  2.58 
. 

 22 07 19 00-0423 LF  3-1/2" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................................. 12.04 4.36 
    For Work In Restricted Working Space, Add  2.62 

. 
 22 07 19 00-0424 LF  4" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................ 12.36 4.42 

    For Work In Restricted Working Space, Add  2.65 
. 

 22 07 19 00-0425 LF  5" Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................................................... 8.70 5.26 
    For Work In Restricted Working Space, Add  1.34 

. 
 22 07 19 00-0426 LF  6" Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................................................ 14.17 4.53 

    For Work In Restricted Working Space, Add  2.72 
. 

 22 07 19 00-0427 LF 8" Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................................................ 15.45 4.64 
    For Work In Restricted Working Space, Add  2.78 

XXXXXXX 
. 
 22 07 19 00-0428  1" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0375) 
. 
. 

 22 07 19 00-0429 LF  3/8" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................................................... 9.64 4.14 
    For Work In Restricted Working Space, Add  2.49 

. 
 22 07 19 00-0430 LF  1/2" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................................................... 9.94 4.25 

    For Work In Restricted Working Space, Add  2.55 
. 

 22 07 19 00-0431 LF  3/4" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................ 10.36 4.31 
    For Work In Restricted Working Space, Add  2.58 
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. 
 22 07 19 00-0432 LF  1" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................... 10.87 4.42 

    For Work In Restricted Working Space, Add  2.65 
. 

 22 07 19 00-0433 LF  1-1/4" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ..................................................... 11.36 4.53 
    For Work In Restricted Working Space, Add  2.72 

. 
 22 07 19 00-0434 LF  1-1/2" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ..................................................... 11.83 4.53 

    For Work In Restricted Working Space, Add  2.75 
. 

 22 07 19 00-0435 LF  2" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................... 12.85 4.64 
    For Work In Restricted Working Space, Add  2.78 

. 
 22 07 19 00-0436 LF  2-1/2" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ..................................................... 14.15 4.75 

    For Work In Restricted Working Space, Add  2.85 
. 

 22 07 19 00-0437 LF 3" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................... 14.78 4.81 
    For Work In Restricted Working Space, Add  2.89 

. 
 22 07 19 00-0438 LF 3-1/2" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ..................................................... 15.05 4.87 

    For Work In Restricted Working Space, Add  2.92 
. 

 22 07 19 00-0439 LF 4" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................... 16.72 4.98 
    For Work In Restricted Working Space, Add  2.98 

. 
 22 07 19 00-0440 LF 5" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................... 18.08 5.09 

    For Work In Restricted Working Space, Add  3.05 
. 

 22 07 19 00-0441 LF 6" Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................................................... 19.49 5.20 
    For Work In Restricted Working Space, Add  3.11 

XXXXXXX 
. 
 22 07 19 00-0442  Flexible Polyolefin Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV stabilized, work temperature (-110 degree F to +210 degree F) 0 water vapor transmission. No 
additional LF for fittings required. 

. 

. 
 22 07 19 00-0443  3/8" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0442) 
. 
. 

 22 07 19 00-0444 LF  1/8" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 6.56 3.15 
    For Work In Restricted Working Space, Add  1.89 

. 
 22 07 19 00-0445 LF  1/4" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 6.58 3.15 

    For Work In Restricted Working Space, Add  1.89 
. 

 22 07 19 00-0446 LF  3/8" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 6.62 3.15 
    For Work In Restricted Working Space, Add  1.89 

. 
 22 07 19 00-0447 LF  1/2" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 6.86 3.26 

    For Work In Restricted Working Space, Add  1.96 
. 

 22 07 19 00-0448 LF  3/4" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 7.14 3.37 
    For Work In Restricted Working Space, Add  2.03 

. 
 22 07 19 00-0449 LF  1" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 7.29 3.43 

    For Work In Restricted Working Space, Add  2.06 
. 

 22 07 19 00-0450 LF  1-1/4" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ....................................................... 7.54 3.48 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 07 19 00-0451 LF  1-1/2" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ....................................................... 7.69 3.48 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 07 19 00-0452 LF  2" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 7.81 3.59 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 07 19 00-0453 LF  2-1/2" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ....................................................... 8.37 3.59 

    For Work In Restricted Working Space, Add  2.17 
. 

 22 07 19 00-0454 LF  3" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 8.83 3.65 
    For Work In Restricted Working Space, Add  2.21 

. 
 22 07 19 00-0455 LF  4" Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 9.96 3.76 

    For Work In Restricted Working Space, Add  2.25 

XXXXXXX 
. 
 22 07 19 00-0456  1/2" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0442) 
. 
. 

 22 07 19 00-0457 LF  1/8" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 7.25 3.43 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 07 19 00-0458 LF  1/4" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 7.28 3.43 

    For Work In Restricted Working Space, Add  2.06 
. 

 22 07 19 00-0459 LF  3/8" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 7.35 3.43 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 07 19 00-0460 LF  1/2" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 7.46 3.48 

    For Work In Restricted Working Space, Add  2.09 
. 

 22 07 19 00-0461 LF  3/4" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 7.60 3.48 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 07 19 00-0462 LF  1" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 7.82 3.59 

    For Work In Restricted Working Space, Add  2.16 
. 

 22 07 19 00-0463 LF  1-1/4" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ....................................................... 8.07 3.65 
    For Work In Restricted Working Space, Add  2.19 

. 
 22 07 19 00-0464 LF  1-1/2" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ....................................................... 8.35 3.70 

    For Work In Restricted Working Space, Add  2.22 
. 

 22 07 19 00-0465 LF  2" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 8.61 3.76 
    For Work In Restricted Working Space, Add  2.25 

. 
 22 07 19 00-0466 LF  2-1/2" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ....................................................... 9.21 3.87 

    For Work In Restricted Working Space, Add  2.32 
. 

 22 07 19 00-0467 LF  3" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 9.71 3.92 
    For Work In Restricted Working Space, Add  2.36 

. 
 22 07 19 00-0468 LF  4" Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................................................... 10.64 4.03 

    For Work In Restricted Working Space, Add  2.42 

XXXXXXX 
. 
 22 07 19 00-0469  3/4" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0442) 
. 
. 

 22 07 19 00-0470 LF  1/8" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 8.01 3.70 
    For Work In Restricted Working Space, Add  2.22 
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. 
 22 07 19 00-0471 LF  1/4" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 8.05 3.70 

    For Work In Restricted Working Space, Add  2.22 
. 

 22 07 19 00-0472 LF  3/8" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 8.25 3.76 
    For Work In Restricted Working Space, Add  2.25 

. 
 22 07 19 00-0473 LF  1/2" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 8.55 3.87 

    For Work In Restricted Working Space, Add  2.32 
. 

 22 07 19 00-0474 LF  3/4" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................................................... 8.90 3.92 
    For Work In Restricted Working Space, Add  2.36 

. 
 22 07 19 00-0475 LF  1" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 9.29 4.03 

    For Work In Restricted Working Space, Add  2.42 
. 

 22 07 19 00-0476 LF  1-1/4" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ....................................................... 9.81 4.09 
    For Work In Restricted Working Space, Add  2.45 

. 
 22 07 19 00-0477 LF  1-1/2" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................................... 10.15 4.09 

    For Work In Restricted Working Space, Add  2.47 
. 

 22 07 19 00-0478 LF  2" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................................................... 10.55 4.14 
    For Work In Restricted Working Space, Add  2.49 

. 
 22 07 19 00-0479 LF  2-1/2" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................................... 11.35 4.25 

    For Work In Restricted Working Space, Add  2.55 
. 

 22 07 19 00-0480 LF  3" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................................................... 12.03 4.31 
    For Work In Restricted Working Space, Add  2.58 

. 
 22 07 19 00-0481 LF  4" Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................................................... 13.35 4.42 

    For Work In Restricted Working Space, Add  2.65 

XXXXXXX 
. 
 22 07 19 00-0482  1" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0442) 
. 
. 

 22 07 19 00-0483 LF  1/8" Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 9.26 4.09 
    For Work In Restricted Working Space, Add  2.45 

. 
 22 07 19 00-0484 LF  1/4" Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 9.29 4.09 

    For Work In Restricted Working Space, Add  2.45 
. 

 22 07 19 00-0485 LF  3/8" Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 9.43 4.14 
    For Work In Restricted Working Space, Add  2.49 

. 
 22 07 19 00-0486 LF  1/2" Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................................................. 9.73 4.25 

    For Work In Restricted Working Space, Add  2.55 
. 

 22 07 19 00-0487 LF  3/4" Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................................................... 10.20 4.31 
    For Work In Restricted Working Space, Add  2.58 

. 
 22 07 19 00-0488 LF  1" Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .............................................................. 10.67 4.42 

    For Work In Restricted Working Space, Add  2.65 
. 

 22 07 19 00-0489 LF  1-1/4" Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................................................ 11.14 4.53 
    For Work In Restricted Working Space, Add  2.72 

. 
 22 07 19 00-0490 LF  1-1/2" Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................................................ 11.56 4.53 

    For Work In Restricted Working Space, Add  2.75 
. 

 22 07 19 00-0491 LF  2" Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .............................................................. 12.41 4.64 
    For Work In Restricted Working Space, Add  2.78 

. 
 22 07 19 00-0492 LF  2-1/2" Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................................................ 13.58 4.75 

    For Work In Restricted Working Space, Add  2.85 
. 

 22 07 19 00-0493 LF  3" Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .............................................................. 14.40 4.81 
    For Work In Restricted Working Space, Add  2.89 

XXXXXXX 
. 
 22 07 19 00-0494  Flexible Elastomeric Unicellular Insulation (22 07 19) 

Note: 1/2" thick, for refrigeration piping. 
. 
. 

 22 07 19 00-0495 LF 1/2" Pipe, (5/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover .................................. 7.39 3.48 
    For Work In Restricted Working Space, Add  2.09 
    For 3/8" Thick Covering, Deduct  -0.59 
    For 3/4" Thick Covering, Add  1.01 
    For 1" Thick Covering, Add  1.96 

. 
 22 07 19 00-0496 LF 3/4" Pipe, (7/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover .................................. 7.51 3.48 

    For Work In Restricted Working Space, Add  2.11 
    For 3/8" Thick Covering, Deduct  -0.61 
    For 3/4" Thick Covering, Add  1.07 
    For 1" Thick Covering, Add  2.07 

. 
 22 07 19 00-0497 LF 1" Pipe, (1-1/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ................................. 7.72 3.59 

    For Work In Restricted Working Space, Add  2.16 
    For 3/8" Thick Covering, Deduct  -0.64 
    For 3/4" Thick Covering, Add  1.12 
    For 1" Thick Covering, Add  2.15 

. 
 22 07 19 00-0498 LF 1-1/4" Pipe, (1-3/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ........................... 7.95 3.65 

    For Work In Restricted Working Space, Add  2.19 
    For 3/8" Thick Covering, Deduct  -0.68 
    For 3/4" Thick Covering, Add  1.22 
    For 1" Thick Covering, Add  2.35 

. 
 22 07 19 00-0499 LF 1-1/2" Pipe, (1-5/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ........................... 8.20 3.70 

    For Work In Restricted Working Space, Add  2.22 
    For 3/8" Thick Covering, Deduct  -0.72 
    For 3/4" Thick Covering, Add  1.33 
    For 1" Thick Covering, Add  2.55 

. 
 22 07 19 00-0500 LF 2" Pipe, (2-1/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ................................. 8.44 3.76 

    For Work In Restricted Working Space, Add  2.25 
    For 3/8" Thick Covering, Deduct  -0.76 
    For 3/4" Thick Covering, Add  1.45 
    For 1" Thick Covering, Add  2.76 
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. 
 22 07 19 00-0501 LF 2-1/2" Pipe, (2-5/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ........................... 8.99 3.87 

    For Work In Restricted Working Space, Add  2.32 
    For 3/8" Thick Covering, Deduct  -0.86 
    For 3/4" Thick Covering, Add  1.72 
    For 1" Thick Covering, Add  3.25 

. 
 22 07 19 00-0502 LF 3" Pipe, (3-1/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover.................................. 9.42 3.92 

    For Work In Restricted Working Space, Add  2.36 
    For 3/8" Thick Covering, Deduct  -0.94 
    For 3/4" Thick Covering, Add  1.96 
    For 1" Thick Covering, Add  3.69 

. 
 22 07 19 00-0503 LF 3-1/2" Pipe, (3-5/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ........................... 9.82 3.98 

    For Work In Restricted Working Space, Add  2.39 
    For 3/8" Thick Covering, Deduct  -1.02 
    For 3/4" Thick Covering, Add  2.20 
    For 1" Thick Covering, Add  4.11 

. 
 22 07 19 00-0504 LF 4" Pipe, (4-1/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover................................ 10.24 4.03 

    For Work In Restricted Working Space, Add  2.42 
    For 3/8" Thick Covering, Deduct  -1.11 
    For 3/4" Thick Covering, Add  2.43 
    For 1" Thick Covering, Add  4.54 

XXXXXXX 
. 
 22 07 19 00-0505  Insulation Foam Rubber (22 07 19) 
. 
. 
 22 07 19 00-0506  Covering 4x6 Sheet (22 07 19 00-0505) 
. 
. 

 22 07 19 00-0507 SF  1" Thick Foam Rubber Sheet Insulation................................................................................................................................ 18.36 7.47 

XXXXXXX 
. 
 22 07 19 00-0508  Insulation Protective Jacketing (22 07 19) 

Note: Jacketing only and must be added to insulation prices. 
. 
. 
 22 07 19 00-0509  Aluminum Insulation Protective Jacketing With Bands (22 07 19 00-0508) 
. 
. 

 22 07 19 00-0510 SF 0.006" Aluminum Insulation Jacket With Bands Fire Retardant ............................................................................................ 15.54 6.74 
. 

 22 07 19 00-0511 SF 0.010" Aluminum Insulation Jacket With Bands Fire Retardant ............................................................................................ 15.71 6.74 
. 

 22 07 19 00-0512 SF 0.016" Aluminum Insulation Jacket With Bands Fire Retardant ............................................................................................ 15.87 6.74 
. 

 22 07 19 00-0513 SF 0.020" Aluminum Insulation Jacket With Bands Fire Retardant ............................................................................................ 16.02 6.74 
. 

 22 07 19 00-0514 SF 0.024" Aluminum Insulation Jacket With Bands Fire Retardant ............................................................................................ 16.16 6.74 

XXXXXXX 
. 
 22 07 19 00-0515  Stainless Steel Insulation Protective Jacketing With Bands (22 07 19 00-0508) 
. 
. 

 22 07 19 00-0516 SF 0.016" Stainless Steel Insulation Jacket With Bands Fire Retardant .................................................................................... 23.79 9.47 
. 

 22 07 19 00-0517 SF 0.010" Stainless Steel Insulation Jacket With Bands Fire Retardant .................................................................................... 19.43 7.89 

XXXXXXX 
. 
 22 07 19 00-0518  Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0508) 
. 
. 
 22 07 19 00-0519  20 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0518) 
. 
. 

 22 07 19 00-0520 LF 1-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 6.49 1.58 
. 

 22 07 19 00-0521 LF 2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 6.88 1.63 
. 

 22 07 19 00-0522 LF 2-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 7.17 1.68 
. 

 22 07 19 00-0523 LF 3" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 7.56 1.79 
. 

 22 07 19 00-0524 LF 3-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 7.96 1.84 
. 

 22 07 19 00-0525 LF 4" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 8.33 1.89 
. 

 22 07 19 00-0526 LF 4-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 8.72 2.00 
. 

 22 07 19 00-0527 LF 5" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 9.22 2.10 
. 

 22 07 19 00-0528 LF 5-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 9.73 2.21 
. 

 22 07 19 00-0529 LF 6" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 10.33 2.31 
. 

 22 07 19 00-0530 LF 6-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 10.61 2.42 
. 

 22 07 19 00-0531 LF 7" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 11.01 2.47 
. 

 22 07 19 00-0532 LF 7-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 11.49 2.57 
. 

 22 07 19 00-0533 LF 8" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 11.67 2.60 
. 

 22 07 19 00-0534 LF 8-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 11.97 2.65 
. 

 22 07 19 00-0535 LF 9" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 12.25 2.71 
. 

 22 07 19 00-0536 LF 10" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 12.83 2.63 
. 

 22 07 19 00-0537 LF 11" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 13.50 2.95 
. 

 22 07 19 00-0538 LF 12" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 14.19 3.08 

XXXXXXX 
. 
 22 07 19 00-0539  30 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0518) 
. 
. 

 22 07 19 00-0540 LF 2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 7.05 1.63 
. 

 22 07 19 00-0541 LF 2-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 7.38 1.68 
. 

 22 07 19 00-0542 LF 3" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 7.82 1.76 
. 

 22 07 19 00-0543 LF 3-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 8.25 1.84 
. 

 22 07 19 00-0544 LF 4" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 8.66 1.92 
. 

 22 07 19 00-0545 LF 4-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 9.09 2.00 
. 

 22 07 19 00-0546 LF 5" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 9.62 2.10 
. 

 22 07 19 00-0547 LF 5-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 10.17 2.21 
. 

 22 07 19 00-0548 LF 6" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 10.81 2.36 
. 

 22 07 19 00-0549 LF 6-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 11.13 2.39 
. 

 22 07 19 00-0550 LF 7" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 11.55 2.47 
. 

 22 07 19 00-0551 LF 7-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 12.09 2.57 
. 

 22 07 19 00-0552 LF 8" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 12.31 2.60 
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. 
 22 07 19 00-0553 LF 8-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 12.64 2.65 

. 
 22 07 19 00-0554 LF 9" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 12.97 2.71 

. 
 22 07 19 00-0555 LF 10" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 13.61 2.81 

. 
 22 07 19 00-0556 LF 11" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 14.36 2.95 

. 
 22 07 19 00-0557 LF 12" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 15.12 3.08 

XXXXXXX 
. 
 22 07 19 00-0558  Polyvinyl Chloride (PVC) Insulation Protective Jacketing For Fittings (22 07 19 00-

0518) 
. 
. 

 22 07 19 00-0559 EA 1-1/2" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ................................................................................................. 13.05 3.16 
. 

 22 07 19 00-0560 EA 2" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ....................................................................................................... 13.58 3.24 
. 

 22 07 19 00-0561 EA 2-1/2" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ................................................................................................. 14.14 3.34 
. 

 22 07 19 00-0562 EA 3" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ....................................................................................................... 14.88 3.50 
. 

 22 07 19 00-0563 EA 3-1/2" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ................................................................................................. 15.87 3.42 
. 

 22 07 19 00-0564 EA 4" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ....................................................................................................... 16.70 3.81 
. 

 22 07 19 00-0565 EA 4-1/2" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ................................................................................................. 17.72 4.00 
. 

 22 07 19 00-0566 EA 5" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ....................................................................................................... 18.86 4.21 
. 

 22 07 19 00-0567 EA 5-1/2" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ................................................................................................. 20.37 4.42 
. 

 22 07 19 00-0568 EA 6" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ....................................................................................................... 23.29 4.68 
. 

 22 07 19 00-0569 EA 6-1/2" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ................................................................................................. 23.83 4.84 
. 

 22 07 19 00-0570 EA 7" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ....................................................................................................... 25.82 4.95 
. 

 22 07 19 00-0571 EA 7-1/2" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ................................................................................................. 26.55 5.08 
. 

 22 07 19 00-0572 EA 8" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ....................................................................................................... 27.98 5.18 
. 

 22 07 19 00-0573 EA 8-1/2" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ................................................................................................. 29.22 5.26 
. 

 22 07 19 00-0574 EA 9" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ....................................................................................................... 32.79 5.47 
. 

 22 07 19 00-0575 EA 10" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ..................................................................................................... 34.90 5.68 
. 

 22 07 19 00-0576 EA 11" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ..................................................................................................... 37.57 5.92 
. 

 22 07 19 00-0577 EA 12" Polyvinyl Chloride (PVC) Elbow Insulation Jacketing ..................................................................................................... 42.69 6.18 
. 

 22 07 19 00-0578 EA 1-1/2" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing........................................................................................ 18.57 4.39 
. 

 22 07 19 00-0579 EA 2" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing .............................................................................................. 19.23 4.52 
. 

 22 07 19 00-0580 EA 2-1/2" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing........................................................................................ 20.51 4.78 
. 

 22 07 19 00-0581 EA 3" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing .............................................................................................. 22.13 5.13 
. 

 22 07 19 00-0582 EA 3-1/2" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing........................................................................................ 24.55 5.55 
. 

 22 07 19 00-0583 EA 4" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing .............................................................................................. 25.51 5.76 
. 

 22 07 19 00-0584 EA 4-1/2" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing........................................................................................ 27.19 6.02 
. 

 22 07 19 00-0585 EA 5" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing .............................................................................................. 28.84 6.28 
. 

 22 07 19 00-0586 EA 5-1/2" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing........................................................................................ 31.64 6.68 
. 

 22 07 19 00-0587 EA 6" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing .............................................................................................. 34.55 7.03 
. 

 22 07 19 00-0588 EA 6-1/2" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing........................................................................................ 36.49 7.13 
. 

 22 07 19 00-0589 EA 7" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing .............................................................................................. 42.53 7.39 
. 

 22 07 19 00-0590 EA 7-1/2" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing........................................................................................ 45.31 7.78 
. 

 22 07 19 00-0591 EA 8" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing .............................................................................................. 47.54 7.94 
. 

 22 07 19 00-0592 EA 8-1/2" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing........................................................................................ 49.70 8.10 
. 

 22 07 19 00-0593 EA 9" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing .............................................................................................. 52.06 8.31 
. 

 22 07 19 00-0594 EA 10" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing ............................................................................................ 55.65 8.76 
. 

 22 07 19 00-0595 EA 11" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing ............................................................................................ 58.66 8.95 
. 

 22 07 19 00-0596 EA 12" Polyvinyl Chloride (PVC) Tee Or Wye Insulation Jacketing ............................................................................................ 61.75 9.16 

XXXXXXX 
. 
 22 10  Plumbing Piping (22) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 22 11  Facility Water Distribution (22 10) 
. 
. 
 22 11 16  Domestic Water Piping (22 11) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the 
fittings, valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in 
conjunction with pipe (LF) demolition tasks. See CSI section 23 21 13 00-0000 for black steel piping and fitting. 

. 

. 
 22 11 16 00-0001  Galvanized Steel Pipe Assemblies (22 11 16) 

Note: (ASTM A-53) Threaded and coupled. Includes all hangers and all galvanized malleable iron fittings 
(couplings, elbows, tees and reducer fittings). All hangers are complete assemblies. Not for use where detail is 
available. 

. 

. 
 22 11 16 00-0002 LF 1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 15.41 3.98 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  3.74 
    For ASTM 120, Deduct  -0.33 
    For Work In Restricted Working Space, Add  3.97 

. 
 22 11 16 00-0003 LF 3/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 16.51 4.28 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.06 
    For ASTM 120, Deduct  -0.38 
    For Work In Restricted Working Space, Add  4.20 

. 
 22 11 16 00-0004 LF 1" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 17.65 4.69 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.34 
    For ASTM 120, Deduct  -0.41 
    For Work In Restricted Working Space, Add  4.49 
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. 
 22 11 16 00-0005 LF 1-1/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 19.36 4.88 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.92 
    For ASTM 120, Deduct  -0.52 
    For Work In Restricted Working Space, Add  4.76 

. 
 22 11 16 00-0006 LF 1-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 20.34 5.78 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  5.21 
    For ASTM 120, Deduct  -0.57 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 11 16 00-0007 LF 2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 23.71 6.98 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  6.21 
    For ASTM 120, Deduct  -0.73 
    For Work In Restricted Working Space, Add  5.65 

. 
 22 11 16 00-0008 LF 2-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 30.06 8.26 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  8.41 
    For ASTM 120, Deduct  -1.20 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0009 LF 3" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 37.15 11.06 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  10.55 
    For ASTM 120, Deduct  -1.56 
    For Work In Restricted Working Space, Add  8.03 

. 
 22 11 16 00-0010 LF 4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 43.28 12.15 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  13.13 
    For ASTM 120, Deduct  -2.24 
    For Work In Restricted Working Space, Add  8.51 

. 
 22 11 16 00-0011 LF 5" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 54.47 15.53 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  16.95 
    For ASTM 120, Deduct  -3.03 
    For Work In Restricted Working Space, Add  10.29 

. 
 22 11 16 00-0012 LF 6" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 65.57 18.36 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  21.10 
    For ASTM 120, Deduct  -3.99 
    For Work In Restricted Working Space, Add  11.69 

XXXXXXX 
. 
 22 11 16 00-0013  Galvanized Steel Pipe And Threaded Fittings (22 11 16) 

Note: (ASTM A-53) Threaded and coupled, schedule 40. Excludes hangers, elbow, tee, or reducer fittings. 
. 
. 
 22 11 16 00-0014  Threaded And Coupled, Galvanized Steel Piping (22 11 16 00-0013) 

Note: ASTM A-53. Includes coupling. 
. 
. 

 22 11 16 00-0015 LF 1/2" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ......................................................................................... 7.46 3.98 
    For Schedule 80 Pipe, Add  1.29 
    For ASTM 120, Deduct  -0.21 
    For Work In Restricted Working Space, Add  1.81 

. 
 22 11 16 00-0016 LF 3/4" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ......................................................................................... 8.17 4.28 

    For Schedule 80 Pipe, Add  1.48 
    For ASTM 120, Deduct  -0.26 
    For Work In Restricted Working Space, Add  1.93 

. 
 22 11 16 00-0017 LF 1" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ............................................................................................ 8.86 4.69 

    For Schedule 80 Pipe, Add  1.60 
    For ASTM 120, Deduct  -0.28 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 11 16 00-0018 LF 1-1/4" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ..................................................................................... 9.99 4.88 

    For Schedule 80 Pipe, Add  1.99 
    For ASTM 120, Deduct  -0.39 
    For Work In Restricted Working Space, Add  2.21 

. 
 22 11 16 00-0019 LF 1-1/2" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ................................................................................... 11.71 5.78 

    For Schedule 80 Pipe, Add  2.33 
    For ASTM 120, Deduct  -0.46 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 11 16 00-0020 LF 2" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe .......................................................................................... 14.57 6.98 

    For Schedule 80 Pipe, Add  3.01 
    For ASTM 120, Deduct  -0.61 
    For Work In Restricted Working Space, Add  3.15 

. 
 22 11 16 00-0021 LF 2-1/2" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ................................................................................... 18.94 8.26 

    For Schedule 80 Pipe, Add  4.36 
    For ASTM 120, Deduct  -0.97 
    For Work In Restricted Working Space, Add  3.74 

. 
 22 11 16 00-0022 LF 3" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe .......................................................................................... 25.08 11.06 

    For Schedule 80 Pipe, Add  5.73 
    For ASTM 120, Deduct  -1.27 
    For Work In Restricted Working Space, Add  4.98 
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. 
 22 11 16 00-0023 LF 4" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ......................................................................................... 30.33 12.15 

    For Schedule 80 Pipe, Add  7.62 
    For ASTM 120, Deduct  -1.81 
    For Work In Restricted Working Space, Add  5.48 

. 
 22 11 16 00-0024 LF 5" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ......................................................................................... 39.60 15.53 

    For Schedule 80 Pipe, Add  10.17 
    For ASTM 120, Deduct  -2.45 
    For Work In Restricted Working Space, Add  6.98 

. 
 22 11 16 00-0025 LF 6" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ......................................................................................... 48.72 18.36 

    For Schedule 80 Pipe, Add  12.93 
    For ASTM 120, Deduct  -3.18 
    For Work In Restricted Working Space, Add  8.25 

XXXXXXX 
. 
 22 11 16 00-0026  Galvanized Malleable Iron 90 Degree Elbows (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0027 EA 1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................. 28.53 17.74 
    For 225 LB Rating, Add  4.04 
    For 300 LB Rating, Add  8.29 
    For ASTM 120, Deduct  -0.30 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0028 EA 3/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................. 32.07 19.83 

    For 225 LB Rating, Add  4.80 
    For 300 LB Rating, Add  9.74 
    For ASTM 120, Deduct  -0.35 
    For Work In Restricted Working Space, Add  8.92 

. 
 22 11 16 00-0029 EA 1", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ..................................................................................................... 37.69 22.11 

    For 225 LB Rating, Add  9.20 
    For 300 LB Rating, Add  17.26 
    For ASTM 120, Deduct  -0.67 
    For Work In Restricted Working Space, Add  9.96 

. 
 22 11 16 00-0030 EA 1-1/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................... 44.61 25.11 

    For 225 LB Rating, Add  14.39 
    For 300 LB Rating, Add  26.12 
    For ASTM 120, Deduct  -1.05 
    For Work In Restricted Working Space, Add  11.28 

. 
 22 11 16 00-0031 EA 1-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................... 51.62 28.29 

    For 225 LB Rating, Add  18.92 
    For 300 LB Rating, Add  33.93 
    For ASTM 120, Deduct  -1.38 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 11 16 00-0032 EA 2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ..................................................................................................... 67.14 35.97 

    For 225 LB Rating, Add  27.27 
    For 300 LB Rating, Add  48.45 
    For ASTM 120, Deduct  -2.00 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 11 16 00-0033 EA 2-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................. 118.17 53.20 

    For 225 LB Rating, Add  78.88 
    For 300 LB Rating, Add  135.61 
    For ASTM 120, Deduct  -5.77 
    For Work In Restricted Working Space, Add  23.91 

. 
 22 11 16 00-0034 EA 3", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 169.50 69.93 

    For 225 LB Rating, Add  132.51 
    For 300 LB Rating, Add  226.07 
    For ASTM 120, Deduct  -9.70 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 11 16 00-0035 EA 4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 218.49 71.06 

    For 225 LB Rating, Add  229.44 
    For 300 LB Rating, Add  386.92 
    For ASTM 120, Deduct  -16.79 
    For Work In Restricted Working Space, Add  31.97 

. 
 22 11 16 00-0036 EA 5", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 481.62 74.17 

    For 225 LB Rating, Add  759.34 
    For 300 LB Rating, Add  1,266.07 
    For ASTM 120, Deduct  -55.56 
    For Work In Restricted Working Space, Add  33.36 

. 
 22 11 16 00-0037 EA  6", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 483.77 77.55 

    For 225 LB Rating, Add  753.40 
    For 300 LB Rating, Add  1,256.51 
    For ASTM 120, Deduct  -55.13 
    For Work In Restricted Working Space, Add  34.88 

XXXXXXX 
. 
 22 11 16 00-0038  Galvanized Malleable Iron Reducing 90 Degree Elbows (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0039 EA 3/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 25.33 14.15 
    For ASTM 120, Deduct  -0.62 
    For Work In Restricted Working Space, Add  6.36 

. 
 22 11 16 00-0040 EA 1" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................... 32.22 17.93 

    For ASTM 120, Deduct  -0.79 
    For Work In Restricted Working Space, Add  8.08 

. 
 22 11 16 00-0041 EA 1" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................... 32.22 17.93 

    For ASTM 120, Deduct  -0.79 
    For Work In Restricted Working Space, Add  8.08 

. 
 22 11 16 00-0042 EA 1-1/4" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 46.45 25.11 

    For ASTM 120, Deduct  -1.33 
    For Work In Restricted Working Space, Add  11.28 
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. 
 22 11 16 00-0043 EA 1-1/4" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 47.62 25.11 

    For ASTM 120, Deduct  -1.50 
    For Work In Restricted Working Space, Add  11.28 

. 
 22 11 16 00-0044 EA 1-1/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 47.62 25.11 

    For ASTM 120, Deduct  -1.50 
    For Work In Restricted Working Space, Add  11.28 

. 
 22 11 16 00-0045 EA 1-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow .................................................................. 55.26 28.29 

    For ASTM 120, Deduct  -1.93 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 11 16 00-0046 EA 1-1/2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 55.26 28.29 

    For ASTM 120, Deduct  -1.93 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 11 16 00-0047 EA 1-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 55.26 28.29 

    For ASTM 120, Deduct  -1.93 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 11 16 00-0048 EA 2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 69.41 35.97 

    For ASTM 120, Deduct  -2.34 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 11 16 00-0049 EA 2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 71.63 35.97 

    For ASTM 120, Deduct  -2.67 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 11 16 00-0050 EA 2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow .............................................................................. 71.63 35.97 

    For ASTM 120, Deduct  -2.67 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 11 16 00-0051 EA 2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................... 71.63 35.97 

    For ASTM 120, Deduct  -2.67 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 11 16 00-0052 EA 2-1/2" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 130.48 53.20 

    For ASTM 120, Deduct  -7.62 
    For Work In Restricted Working Space, Add  23.91 

. 
 22 11 16 00-0053 EA 2-1/2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ................................................................ 135.53 53.20 

    For ASTM 120, Deduct  -8.38 
    For Work In Restricted Working Space, Add  23.91 

. 
 22 11 16 00-0054 EA 3" x 2-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 184.95 69.93 

    For ASTM 120, Deduct  -12.01 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 11 16 00-0055 EA 3" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 184.95 69.93 

    For ASTM 120, Deduct  -12.01 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 11 16 00-0056 EA  4" x 3", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 261.83 71.06 

    For ASTM 120, Deduct  -23.29 
    For Work In Restricted Working Space, Add  31.97 

XXXXXXX 
. 
 22 11 16 00-0057  Galvanized Malleable Iron 45 Degree Elbow (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0058 EA 1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow................................................................................................... 29.64 17.74 
    For 225 LB Rating, Add  6.31 
    For 300 LB Rating, Add  12.07 
    For ASTM 120, Deduct  -0.46 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0059 EA 3/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow................................................................................................... 34.10 19.83 

    For 225 LB Rating, Add  8.96 
    For 300 LB Rating, Add  16.64 
    For ASTM 120, Deduct  -0.66 
    For Work In Restricted Working Space, Add  8.92 

. 
 22 11 16 00-0060 EA 1", 150 LB, Galvanized Malleable Iron 45 Degree Elbow...................................................................................................... 38.19 22.11 

    For 225 LB Rating, Add  10.23 
    For 300 LB Rating, Add  18.96 
    For ASTM 120, Deduct  -0.75 
    For Work In Restricted Working Space, Add  9.96 

. 
 22 11 16 00-0061 EA 1-1/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................... 46.76 25.11 

    For 225 LB Rating, Add  18.80 
    For 300 LB Rating, Add  33.43 
    For ASTM 120, Deduct  -1.38 
    For Work In Restricted Working Space, Add  11.28 

. 
 22 11 16 00-0062 EA 1-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................... 53.35 28.29 

    For 225 LB Rating, Add  22.47 
    For 300 LB Rating, Add  39.81 
    For ASTM 120, Deduct  -1.64 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 11 16 00-0063 EA 2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow...................................................................................................... 68.00 35.97 

    For 225 LB Rating, Add  29.03 
    For 300 LB Rating, Add  51.37 
    For ASTM 120, Deduct  -2.12 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 11 16 00-0064 EA 2-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................. 132.20 53.20 

    For 225 LB Rating, Add  107.65 
    For 300 LB Rating, Add  183.32 
    For ASTM 120, Deduct  -7.88 
    For Work In Restricted Working Space, Add  23.91 

. 
 22 11 16 00-0065 EA 3", 150 LB, Galvanized Malleable Iron 45 Degree Elbow.................................................................................................... 185.63 69.93 

    For 225 LB Rating, Add  165.58 
    For 300 LB Rating, Add  280.91 
    For ASTM 120, Deduct  -12.12 
    For Work In Restricted Working Space, Add  31.46 
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. 
 22 11 16 00-0066 EA 4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 234.55 71.06 

    For 225 LB Rating, Add  262.36 
    For 300 LB Rating, Add  441.53 
    For ASTM 120, Deduct  -19.20 
    For Work In Restricted Working Space, Add  31.97 

. 
 22 11 16 00-0067 EA 5", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 530.50 74.17 

    For 225 LB Rating, Add  859.54 
    For 300 LB Rating, Add  1,432.26 
    For ASTM 120, Deduct  -62.89 
    For Work In Restricted Working Space, Add  33.36 

. 
 22 11 16 00-0068 EA  6", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 563.62 77.55 

    For 225 LB Rating, Add  917.09 
    For 300 LB Rating, Add  1,528.00 
    For ASTM 120, Deduct  -67.10 
    For Work In Restricted Working Space, Add  34.88 

XXXXXXX 
. 
 22 11 16 00-0069  Galvanized Malleable Iron Tees (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0070 EA 1/2", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 35.60 22.11 
    For 225 LB Rating, Add  4.92 
    For 300 LB Rating, Add  10.15 
    For ASTM 120, Deduct  -0.36 
    For Work In Restricted Working Space, Add  9.96 

. 
 22 11 16 00-0071 EA 3/4", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 42.45 25.60 

    For 225 LB Rating, Add  8.47 
    For 300 LB Rating, Add  16.34 
    For ASTM 120, Deduct  -0.62 
    For Work In Restricted Working Space, Add  11.50 

. 
 22 11 16 00-0072 EA 1", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................... 52.05 30.18 

    For 225 LB Rating, Add  13.88 
    For 300 LB Rating, Add  25.73 
    For ASTM 120, Deduct  -1.02 
    For Work In Restricted Working Space, Add  13.58 

. 
 22 11 16 00-0073 EA 1-1/4", 150 LB, Galvanized Malleable Iron Tee .................................................................................................................... 64.49 35.97 

    For 225 LB Rating, Add  21.83 
    For 300 LB Rating, Add  39.44 
    For ASTM 120, Deduct  -1.60 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 11 16 00-0074 EA 1-1/2", 150 LB, Galvanized Malleable Iron Tee .................................................................................................................... 77.57 42.83 

    For 225 LB Rating, Add  27.27 
    For 300 LB Rating, Add  49.08 
    For ASTM 120, Deduct  -2.00 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 11 16 00-0075 EA 2", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................... 98.90 53.20 

    For 225 LB Rating, Add  39.38 
    For 300 LB Rating, Add  70.10 
    For ASTM 120, Deduct  -2.88 
    For Work In Restricted Working Space, Add  23.91 

. 
 22 11 16 00-0076 EA 2-1/2", 150 LB, Galvanized Malleable Iron Tee .................................................................................................................. 146.27 57.77 

    For 225 LB Rating, Add  122.28 
    For 300 LB Rating, Add  208.01 
    For ASTM 120, Deduct  -8.95 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 11 16 00-0077 EA 3", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 174.79 69.93 

    For 225 LB Rating, Add  143.36 
    For 300 LB Rating, Add  244.05 
    For ASTM 120, Deduct  -10.49 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 11 16 00-0078 EA 4", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 299.60 89.79 

    For 225 LB Rating, Add  338.21 
    For 300 LB Rating, Add  569.01 
    For ASTM 120, Deduct  -24.75 
    For Work In Restricted Working Space, Add  40.39 

. 
 22 11 16 00-0079 EA 5", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 578.47 106.60 

    For 225 LB Rating, Add  858.15 
    For 300 LB Rating, Add  1,432.87 
    For ASTM 120, Deduct  -62.79 
    For Work In Restricted Working Space, Add  47.96 

. 
 22 11 16 00-0080 EA  6", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 647.29 121.86 

    For 225 LB Rating, Add  952.43 
    For 300 LB Rating, Add  1,590.60 
    For ASTM 120, Deduct  -69.69 
    For Work In Restricted Working Space, Add  54.81 

XXXXXXX 
. 
 22 11 16 00-0081  Galvanized Malleable Iron Reducing Tee (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0082 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Tee........................................................................................................ 38.31 22.11 
    For 225 LB Rating, Add  10.48 
    For 300 LB Rating, Add  19.37 
    For ASTM 120, Deduct  -0.77 
    For Work In Restricted Working Space, Add  9.96 

. 
 22 11 16 00-0083 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Tee........................................................................................................ 44.04 25.60 

    For 225 LB Rating, Add  11.73 
    For 300 LB Rating, Add  21.75 
    For ASTM 120, Deduct  -0.86 
    For Work In Restricted Working Space, Add  11.50 
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. 
 22 11 16 00-0084 EA 1", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................... 53.28 30.18 

    For 225 LB Rating, Add  16.40 
    For 300 LB Rating, Add  29.92 
    For ASTM 120, Deduct  -1.20 
    For Work In Restricted Working Space, Add  13.58 

. 
 22 11 16 00-0085 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Tee..................................................................................................... 66.15 35.97 

    For 225 LB Rating, Add  25.24 
    For 300 LB Rating, Add  45.08 
    For ASTM 120, Deduct  -1.85 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 11 16 00-0086 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee..................................................................................................... 79.60 42.83 

    For 225 LB Rating, Add  31.43 
    For 300 LB Rating, Add  55.98 
    For ASTM 120, Deduct  -2.30 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 11 16 00-0087 EA 2", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 104.50 53.20 

    For 225 LB Rating, Add  50.86 
    For 300 LB Rating, Add  89.14 
    For ASTM 120, Deduct  -3.72 
    For Work In Restricted Working Space, Add  23.91 

. 
 22 11 16 00-0088 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee................................................................................................... 154.24 57.97 

    For 225 LB Rating, Add  138.07 
    For 300 LB Rating, Add  234.20 
    For ASTM 120, Deduct  -10.10 
    For Work In Restricted Working Space, Add  26.07 

. 
 22 11 16 00-0089 EA 3", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 197.94 71.03 

    For 225 LB Rating, Add  187.41 
    For 300 LB Rating, Add  317.22 
    For ASTM 120, Deduct  -13.71 
    For Work In Restricted Working Space, Add  31.96 

. 
 22 11 16 00-0090 EA 4", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 317.15 89.79 

    For 225 LB Rating, Add  374.19 
    For 300 LB Rating, Add  628.68 
    For ASTM 120, Deduct  -27.38 
    For Work In Restricted Working Space, Add  40.39 

. 
 22 11 16 00-0091 EA 5", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 240.24 106.60 

    For 225 LB Rating, Add  164.78 
    For 300 LB Rating, Add  282.88 
    For ASTM 120, Deduct  -12.06 
    For Work In Restricted Working Space, Add  47.96 

. 
 22 11 16 00-0092 EA  6", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 682.19 121.86 

    For 225 LB Rating, Add  1,023.98 
    For 300 LB Rating, Add  1,709.26 
    For ASTM 120, Deduct  -74.93 
    For Work In Restricted Working Space, Add  54.81 

XXXXXXX 
. 
 22 11 16 00-0093  Galvanized Malleable Iron Couplings (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0094 EA 1/2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 29.39 17.74 
    For 225 LB Rating, Add  5.80 
    For 300 LB Rating, Add  11.22 
    For ASTM 120, Deduct  -0.42 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0095 EA 3/4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 32.99 19.83 

    For 225 LB Rating, Add  6.68 
    For 300 LB Rating, Add  12.87 
    For ASTM 120, Deduct  -0.49 
    For Work In Restricted Working Space, Add  8.92 

. 
 22 11 16 00-0096 EA 1", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................... 38.62 22.11 

    For 225 LB Rating, Add  11.11 
    For 300 LB Rating, Add  20.42 
    For ASTM 120, Deduct  -0.81 
    For Work In Restricted Working Space, Add  9.96 

. 
 22 11 16 00-0097 EA 1-1/4", 150 LB, Galvanized Malleable Iron Coupling ............................................................................................................. 44.92 25.11 

    For 225 LB Rating, Add  15.03 
    For 300 LB Rating, Add  27.18 
    For ASTM 120, Deduct  -1.10 
    For Work In Restricted Working Space, Add  11.28 

. 
 22 11 16 00-0098 EA 1-1/2", 150 LB, Galvanized Malleable Iron Coupling ............................................................................................................. 50.89 28.29 

    For 225 LB Rating, Add  17.43 
    For 300 LB Rating, Add  31.44 
    For ASTM 120, Deduct  -1.28 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 11 16 00-0099 EA 2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................... 66.28 35.97 

    For 225 LB Rating, Add  25.50 
    For 300 LB Rating, Add  45.53 
    For ASTM 120, Deduct  -1.87 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 11 16 00-0100 EA 2-1/2", 150 LB, Galvanized Malleable Iron Coupling ........................................................................................................... 114.90 53.20 

    For 225 LB Rating, Add  72.18 
    For 300 LB Rating, Add  124.50 
    For ASTM 120, Deduct  -5.28 
    For Work In Restricted Working Space, Add  23.91 
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. 
 22 11 16 00-0101 EA 3", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 152.82 69.93 

    For 225 LB Rating, Add  98.32 
    For 300 LB Rating, Add  169.36 
    For ASTM 120, Deduct  -7.19 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 11 16 00-0102 EA 4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 200.33 71.06 

    For 225 LB Rating, Add  192.21 
    For 300 LB Rating, Add  325.18 
    For ASTM 120, Deduct  -14.06 
    For Work In Restricted Working Space, Add  31.97 

. 
 22 11 16 00-0103 EA 5", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 285.61 74.17 

    For 225 LB Rating, Add  357.52 
    For 300 LB Rating, Add  599.63 
    For ASTM 120, Deduct  -26.16 
    For Work In Restricted Working Space, Add  33.36 

. 
 22 11 16 00-0104 EA  6", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 330.86 77.55 

    For 225 LB Rating, Add  439.93 
    For 300 LB Rating, Add  736.62 
    For ASTM 120, Deduct  -32.19 
    For Work In Restricted Working Space, Add  34.88 

XXXXXXX 
. 
 22 11 16 00-0105  Galvanized Malleable Iron Reducing Couplings (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0106 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 29.39 17.74 
    For 225 LB Rating, Add  5.80 
    For 300 LB Rating, Add  11.22 
    For ASTM 120, Deduct  -0.42 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0107 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 33.05 19.83 

    For 225 LB Rating, Add  6.81 
    For 300 LB Rating, Add  13.07 
    For ASTM 120, Deduct  -0.50 
    For Work In Restricted Working Space, Add  8.92 

. 
 22 11 16 00-0108 EA 1", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................... 38.37 22.11 

    For 225 LB Rating, Add  10.60 
    For 300 LB Rating, Add  19.57 
    For ASTM 120, Deduct  -0.78 
    For Work In Restricted Working Space, Add  9.96 

. 
 22 11 16 00-0109 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ............................................................................................ 44.79 25.11 

    For 225 LB Rating, Add  14.76 
    For 300 LB Rating, Add  26.74 
    For ASTM 120, Deduct  -1.08 
    For Work In Restricted Working Space, Add  11.28 

. 
 22 11 16 00-0110 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ............................................................................................ 51.01 28.29 

    For 225 LB Rating, Add  17.67 
    For 300 LB Rating, Add  31.85 
    For ASTM 120, Deduct  -1.29 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 11 16 00-0111 EA 2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................... 66.28 35.97 

    For 225 LB Rating, Add  25.50 
    For 300 LB Rating, Add  45.53 
    For ASTM 120, Deduct  -1.87 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 11 16 00-0112 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling .......................................................................................... 116.01 53.20 

    For 225 LB Rating, Add  74.46 
    For 300 LB Rating, Add  128.27 
    For ASTM 120, Deduct  -5.45 
    For Work In Restricted Working Space, Add  23.91 

. 
 22 11 16 00-0113 EA 3", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 153.18 69.93 

    For 225 LB Rating, Add  99.06 
    For 300 LB Rating, Add  170.58 
    For ASTM 120, Deduct  -7.25 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 11 16 00-0114 EA 4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 211.10 71.06 

    For 225 LB Rating, Add  214.29 
    For 300 LB Rating, Add  361.80 
    For ASTM 120, Deduct  -15.68 
    For Work In Restricted Working Space, Add  31.97 

. 
 22 11 16 00-0115 EA 5", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 327.90 74.17 

    For 225 LB Rating, Add  444.21 
    For 300 LB Rating, Add  743.42 
    For ASTM 120, Deduct  -32.50 
    For Work In Restricted Working Space, Add  33.36 

. 
 22 11 16 00-0116 EA  6", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 372.35 77.55 

    For 225 LB Rating, Add  524.98 
    For 300 LB Rating, Add  877.68 
    For ASTM 120, Deduct  -38.41 
    For Work In Restricted Working Space, Add  34.88 

XXXXXXX 
. 
 22 11 16 00-0117  Galvanized Malleable Iron Caps (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0118 EA 1/2", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 14.30 8.26 
    For 225 LB Rating, Add  3.79 
    For 300 LB Rating, Add  7.04 
    For ASTM 120, Deduct  -0.28 
    For Work In Restricted Working Space, Add  3.74 
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. 
 22 11 16 00-0119 EA 3/4", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 16.30 8.87 

    For 225 LB Rating, Add  6.19 
    For 300 LB Rating, Add  11.06 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  3.98 

. 
 22 11 16 00-0120 EA 1", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 18.71 10.26 

    For 225 LB Rating, Add  6.95 
    For 300 LB Rating, Add  12.45 
    For ASTM 120, Deduct  -0.51 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0121 EA 1-1/4", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 20.93 10.76 

    For 225 LB Rating, Add  9.96 
    For 300 LB Rating, Add  17.49 
    For ASTM 120, Deduct  -0.73 
    For Work In Restricted Working Space, Add  4.82 

. 
 22 11 16 00-0122 EA 1-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 22.29 10.76 

    For 225 LB Rating, Add  12.75 
    For 300 LB Rating, Add  22.11 
    For ASTM 120, Deduct  -0.93 
    For Work In Restricted Working Space, Add  4.82 

. 
 22 11 16 00-0123 EA 2", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 29.25 14.25 

    For 225 LB Rating, Add  16.03 
    For 300 LB Rating, Add  27.87 
    For ASTM 120, Deduct  -1.17 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0124 EA 2-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 50.20 17.74 

    For 225 LB Rating, Add  48.46 
    For 300 LB Rating, Add  81.97 
    For ASTM 120, Deduct  -3.55 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0125 EA 3", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 59.77 21.42 

    For 225 LB Rating, Add  56.66 
    For 300 LB Rating, Add  95.90 
    For ASTM 120, Deduct  -4.15 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 11 16 00-0126 EA 4", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 96.62 24.39 

    For 225 LB Rating, Add  123.16 
    For 300 LB Rating, Add  206.46 
    For ASTM 120, Deduct  -9.01 
    For Work In Restricted Working Space, Add  10.96 

. 
 22 11 16 00-0127 EA 5", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 165.16 30.51 

    For 225 LB Rating, Add  244.95 
    For 300 LB Rating, Add  409.01 
    For ASTM 120, Deduct  -17.92 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 11 16 00-0128 EA  6", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 261.39 36.26 

    For 225 LB Rating, Add  424.29 
    For 300 LB Rating, Add  706.96 
    For ASTM 120, Deduct  -31.05 
    For Work In Restricted Working Space, Add  16.33 

XXXXXXX 
. 
 22 11 16 00-0129  Galvanized Malleable Iron Unions (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0130 EA 1/2", 150 LB, Galvanized Malleable Iron Union ..................................................................................................................... 41.26 22.11 
    For 225 LB Rating, Add  16.52 
    For 300 LB Rating, Add  29.40 
    For Work In Restricted Working Space, Add  9.96 

. 
 22 11 16 00-0131 EA 3/4", 150 LB, Galvanized Malleable Iron Union ..................................................................................................................... 46.57 25.60 

    For 225 LB Rating, Add  16.91 
    For 300 LB Rating, Add  30.35 
    For Work In Restricted Working Space, Add  11.50 

. 
 22 11 16 00-0132 EA 1", 150 LB, Galvanized Malleable Iron Union ........................................................................................................................ 57.41 30.18 

    For 225 LB Rating, Add  24.87 
    For 300 LB Rating, Add  43.96 
    For Work In Restricted Working Space, Add  13.58 

. 
 22 11 16 00-0133 EA 1-1/4", 150 LB, Galvanized Malleable Iron Union ................................................................................................................. 71.38 35.97 

    For 225 LB Rating, Add  35.96 
    For 300 LB Rating, Add  62.87 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 11 16 00-0134 EA 1-1/2", 150 LB, Galvanized Malleable Iron Union ................................................................................................................. 86.00 42.83 

    For 225 LB Rating, Add  44.55 
    For 300 LB Rating, Add  77.74 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 11 16 00-0135 EA 2", 150 LB, Galvanized Malleable Iron Union ...................................................................................................................... 104.62 53.20 

    For 225 LB Rating, Add  51.11 
    For 300 LB Rating, Add  89.54 
    For Work In Restricted Working Space, Add  23.91 

. 
 22 11 16 00-0136 EA 2-1/2", 150 LB, Galvanized Malleable Iron Union ............................................................................................................... 158.95 57.77 

    For 225 LB Rating, Add  148.28 
    For 300 LB Rating, Add  251.12 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 11 16 00-0137 EA  3", 150 LB, Galvanized Malleable Iron Union ...................................................................................................................... 223.86 69.93 

    For 225 LB Rating, Add  243.95 
    For 300 LB Rating, Add  410.89 
    For Work In Restricted Working Space, Add  31.46 



 

 Plumbing 22 

22
 

Plumbing Piping 22 10 
Facility Water Distribution 22 11 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 22 - 31 

XXXXXXX 
. 
 22 11 16 00-0138  Galvanized Steel Nipples (22 11 16 00-0013) 

Note: ASTM A-53. 
. 
. 

 22 11 16 00-0139 EA 3/8" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 14.96 9.46 
    For Schedule 80 Nipples, Add  0.83 
    For ASTM 120, Deduct  -0.11 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0140 EA 1/2" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 14.82 9.46 

    For Schedule 80 Nipples, Add  0.67 
    For ASTM 120, Deduct  -0.09 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0141 EA 3/4" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 14.95 9.46 

    For Schedule 80 Nipples, Add  0.82 
    For ASTM 120, Deduct  -0.11 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0142 EA 1" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 16.30 10.26 

    For Schedule 80 Nipples, Add  1.12 
    For ASTM 120, Deduct  -0.15 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0143 EA 1-1/4" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 17.92 11.06 

    For Schedule 80 Nipples, Add  1.50 
    For ASTM 120, Deduct  -0.20 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0144 EA 1-1/2" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 18.15 11.06 

    For Schedule 80 Nipples, Add  1.77 
    For ASTM 120, Deduct  -0.23 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0145 EA 2" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 23.62 14.25 

    For Schedule 80 Nipples, Add  2.50 
    For ASTM 120, Deduct  -0.33 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0146 EA 2-1/2" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 33.06 17.74 

    For Schedule 80 Nipples, Add  7.41 
    For ASTM 120, Deduct  -0.98 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0147 EA 3" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 39.92 21.42 

    For Schedule 80 Nipples, Add  8.88 
    For ASTM 120, Deduct  -1.17 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 11 16 00-0148 EA 4" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 48.22 24.39 

    For Schedule 80 Nipples, Add  13.32 
    For ASTM 120, Deduct  -1.75 
    For Work In Restricted Working Space, Add  10.96 

. 
 22 11 16 00-0149 EA 3/8" x 1-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.07 9.46 

    For Schedule 80 Nipples, Add  0.96 
    For ASTM 120, Deduct  -0.13 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0150 EA 1/2" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 14.85 9.46 

    For Schedule 80 Nipples, Add  0.71 
    For ASTM 120, Deduct  -0.09 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0151 EA 3/4" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 15.01 9.46 

    For Schedule 80 Nipples, Add  0.89 
    For ASTM 120, Deduct  -0.12 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0152 EA 3/8" x 2" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 15.07 9.46 

    For Schedule 80 Nipples, Add  0.96 
    For ASTM 120, Deduct  -0.13 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0153 EA 1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 14.85 9.46 

    For Schedule 80 Nipples, Add  0.71 
    For ASTM 120, Deduct  -0.09 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0154 EA 3/4" x 2" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 15.01 9.46 

    For Schedule 80 Nipples, Add  0.89 
    For ASTM 120, Deduct  -0.12 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0155 EA 1" x 2" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 16.48 10.26 

    For Schedule 80 Nipples, Add  1.32 
    For ASTM 120, Deduct  -0.17 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0156 EA 1-1/4" x 2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 18.02 11.06 

    For Schedule 80 Nipples, Add  1.62 
    For ASTM 120, Deduct  -0.21 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0157 EA 1-1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 18.26 11.06 

    For Schedule 80 Nipples, Add  1.89 
    For ASTM 120, Deduct  -0.25 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0158 EA 3/8" x 2-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.35 9.46 

    For Schedule 80 Nipples, Add  1.28 
    For ASTM 120, Deduct  -0.17 
    For Work In Restricted Working Space, Add  4.27 
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. 
 22 11 16 00-0159 EA 1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 14.96 9.46 

    For Schedule 80 Nipples, Add  0.83 
    For ASTM 120, Deduct  -0.11 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0160 EA 3/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 15.09 9.46 

    For Schedule 80 Nipples, Add  0.98 
    For ASTM 120, Deduct  -0.13 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0161 EA 1" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 16.58 10.26 

    For Schedule 80 Nipples, Add  1.44 
    For ASTM 120, Deduct  -0.19 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0162 EA 1-1/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 18.16 11.06 

    For Schedule 80 Nipples, Add  1.78 
    For ASTM 120, Deduct  -0.23 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0163 EA 1-1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 18.45 11.06 

    For Schedule 80 Nipples, Add  2.11 
    For ASTM 120, Deduct  -0.28 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0164 EA 2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 23.89 14.25 

    For Schedule 80 Nipples, Add  2.80 
    For ASTM 120, Deduct  -0.37 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0165 EA 3/8" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.35 9.46 

    For Schedule 80 Nipples, Add  1.28 
    For ASTM 120, Deduct  -0.17 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0166 EA 1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 14.96 9.46 

    For Schedule 80 Nipples, Add  0.83 
    For ASTM 120, Deduct  -0.11 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0167 EA 3/4" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.09 9.46 

    For Schedule 80 Nipples, Add  0.98 
    For ASTM 120, Deduct  -0.13 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0168 EA 1" x 3" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 16.58 10.26 

    For Schedule 80 Nipples, Add  1.44 
    For ASTM 120, Deduct  -0.19 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0169 EA 1-1/4" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 18.16 11.06 

    For Schedule 80 Nipples, Add  1.78 
    For ASTM 120, Deduct  -0.23 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0170 EA 1-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 18.45 11.06 

    For Schedule 80 Nipples, Add  2.11 
    For ASTM 120, Deduct  -0.28 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0171 EA 2" x 3" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 23.89 14.25 

    For Schedule 80 Nipples, Add  2.80 
    For ASTM 120, Deduct  -0.37 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0172 EA 2-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 33.31 17.74 

    For Schedule 80 Nipples, Add  7.70 
    For ASTM 120, Deduct  -1.01 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0173 EA 3" x 3" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 41.00 21.42 

    For Schedule 80 Nipples, Add  10.11 
    For ASTM 120, Deduct  -1.33 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 11 16 00-0174 EA 3/8" x 3-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.56 9.46 

    For Schedule 80 Nipples, Add  1.52 
    For ASTM 120, Deduct  -0.20 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0175 EA 1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 15.13 9.46 

    For Schedule 80 Nipples, Add  1.03 
    For ASTM 120, Deduct  -0.14 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0176 EA 3/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 15.35 9.46 

    For Schedule 80 Nipples, Add  1.28 
    For ASTM 120, Deduct  -0.17 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0177 EA 1" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 16.83 10.26 

    For Schedule 80 Nipples, Add  1.72 
    For ASTM 120, Deduct  -0.23 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0178 EA 1-1/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 18.45 11.06 

    For Schedule 80 Nipples, Add  2.11 
    For ASTM 120, Deduct  -0.28 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0179 EA 1-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 18.94 11.06 

    For Schedule 80 Nipples, Add  2.67 
    For ASTM 120, Deduct  -0.35 
    For Work In Restricted Working Space, Add  4.98 
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. 
 22 11 16 00-0180 EA 2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 24.42 14.25 

    For Schedule 80 Nipples, Add  3.41 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0181 EA 2-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 34.40 17.74 

    For Schedule 80 Nipples, Add  8.94 
    For ASTM 120, Deduct  -1.18 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0182 EA 3" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 42.53 21.42 

    For Schedule 80 Nipples, Add  11.86 
    For ASTM 120, Deduct  -1.56 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 11 16 00-0183 EA 3/8" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 15.56 9.46 

    For Schedule 80 Nipples, Add  1.52 
    For ASTM 120, Deduct  -0.20 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0184 EA 1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 15.13 9.46 

    For Schedule 80 Nipples, Add  1.03 
    For ASTM 120, Deduct  -0.14 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0185 EA 3/4" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 15.56 9.46 

    For Schedule 80 Nipples, Add  1.52 
    For ASTM 120, Deduct  -0.20 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0186 EA 1" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 16.83 10.26 

    For Schedule 80 Nipples, Add  1.72 
    For ASTM 120, Deduct  -0.23 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0187 EA 1-1/4" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 18.45 11.06 

    For Schedule 80 Nipples, Add  2.11 
    For ASTM 120, Deduct  -0.28 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0188 EA 1-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 18.94 11.06 

    For Schedule 80 Nipples, Add  2.67 
    For ASTM 120, Deduct  -0.35 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0189 EA 2" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 24.44 14.25 

    For Schedule 80 Nipples, Add  3.43 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0190 EA 2-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 34.40 17.74 

    For Schedule 80 Nipples, Add  8.94 
    For ASTM 120, Deduct  -1.18 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0191 EA 3" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 42.53 21.42 

    For Schedule 80 Nipples, Add  11.86 
    For ASTM 120, Deduct  -1.56 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 11 16 00-0192 EA  4" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 50.51 24.39 

    For Schedule 80 Nipples, Add  15.93 
    For ASTM 120, Deduct  -2.10 
    For Work In Restricted Working Space, Add  10.96 

. 
 22 11 16 00-0193 EA 3/8" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 16.06 9.46 

    For Schedule 80 Nipples, Add  2.09 
    For ASTM 120, Deduct  -0.27 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0194 EA 1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.32 9.46 

    For Schedule 80 Nipples, Add  1.24 
    For ASTM 120, Deduct  -0.16 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0195 EA 3/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.56 9.46 

    For Schedule 80 Nipples, Add  1.52 
    For ASTM 120, Deduct  -0.20 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0196 EA 1" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 17.17 10.26 

    For Schedule 80 Nipples, Add  2.11 
    For ASTM 120, Deduct  -0.28 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0197 EA 1-1/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 18.89 11.06 

    For Schedule 80 Nipples, Add  2.61 
    For ASTM 120, Deduct  -0.34 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0198 EA 1-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 19.43 11.06 

    For Schedule 80 Nipples, Add  3.23 
    For ASTM 120, Deduct  -0.42 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0199 EA 2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 25.24 14.25 

    For Schedule 80 Nipples, Add  4.34 
    For ASTM 120, Deduct  -0.57 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0200 EA 2-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 35.30 17.74 

    For Schedule 80 Nipples, Add  9.96 
    For ASTM 120, Deduct  -1.31 
    For Work In Restricted Working Space, Add  7.97 
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. 
 22 11 16 00-0201 EA 3" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 44.26 21.42 

    For Schedule 80 Nipples, Add  13.83 
    For ASTM 120, Deduct  -1.82 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 11 16 00-0202 EA 4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 52.20 24.39 

    For Schedule 80 Nipples, Add  17.85 
    For ASTM 120, Deduct  -2.35 
    For Work In Restricted Working Space, Add  10.96 

. 
 22 11 16 00-0203 EA 3/8" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.06 9.46 

    For Schedule 80 Nipples, Add  2.09 
    For ASTM 120, Deduct  -0.27 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0204 EA 1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.32 9.46 

    For Schedule 80 Nipples, Add  1.24 
    For ASTM 120, Deduct  -0.16 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0205 EA 3/4" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.56 9.46 

    For Schedule 80 Nipples, Add  1.52 
    For ASTM 120, Deduct  -0.20 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0206 EA 1" x 5" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 17.17 10.26 

    For Schedule 80 Nipples, Add  2.11 
    For ASTM 120, Deduct  -0.28 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0207 EA 1-1/4" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 18.89 11.06 

    For Schedule 80 Nipples, Add  2.61 
    For ASTM 120, Deduct  -0.34 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0208 EA 1-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 19.43 11.06 

    For Schedule 80 Nipples, Add  3.23 
    For ASTM 120, Deduct  -0.42 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0209 EA 2" x 5" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 25.24 14.25 

    For Schedule 80 Nipples, Add  4.34 
    For ASTM 120, Deduct  -0.57 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0210 EA 2-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 35.30 17.74 

    For Schedule 80 Nipples, Add  9.96 
    For ASTM 120, Deduct  -1.31 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0211 EA 3" x 5" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 44.26 21.42 

    For Schedule 80 Nipples, Add  13.83 
    For ASTM 120, Deduct  -1.82 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 11 16 00-0212 EA 4" x 5" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 52.20 24.39 

    For Schedule 80 Nipples, Add  17.85 
    For ASTM 120, Deduct  -2.35 
    For Work In Restricted Working Space, Add  10.96 

. 
 22 11 16 00-0213 EA 3/8" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.26 9.46 

    For Schedule 80 Nipples, Add  2.31 
    For ASTM 120, Deduct  -0.30 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0214 EA 1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.46 9.46 

    For Schedule 80 Nipples, Add  1.40 
    For ASTM 120, Deduct  -0.18 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0215 EA 3/4" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.83 9.46 

    For Schedule 80 Nipples, Add  1.82 
    For ASTM 120, Deduct  -0.24 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0216 EA 1" x 6" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 17.42 10.26 

    For Schedule 80 Nipples, Add  2.39 
    For ASTM 120, Deduct  -0.32 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0217 EA 1-1/4" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 19.26 11.06 

    For Schedule 80 Nipples, Add  3.03 
    For ASTM 120, Deduct  -0.40 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0218 EA 1-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 19.79 11.06 

    For Schedule 80 Nipples, Add  3.64 
    For ASTM 120, Deduct  -0.48 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0219 EA 2" x 6" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 25.86 14.25 

    For Schedule 80 Nipples, Add  5.05 
    For ASTM 120, Deduct  -0.66 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0220 EA 2-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 36.16 17.74 

    For Schedule 80 Nipples, Add  10.94 
    For ASTM 120, Deduct  -1.44 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0221 EA 3" x 6" Long, Schedule 40 Galvanized Steel Nipple.............................................................................................................. 44.95 21.42 

    For Schedule 80 Nipples, Add  14.61 
    For ASTM 120, Deduct  -1.92 
    For Work In Restricted Working Space, Add  9.64 
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. 
 22 11 16 00-0222 EA 4" x 6" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 53.86 24.39 

    For Schedule 80 Nipples, Add  19.74 
    For ASTM 120, Deduct  -2.60 
    For Work In Restricted Working Space, Add  10.96 

. 
 22 11 16 00-0223 EA 3/8" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 22.35 9.46 

    For Schedule 80 Nipples, Add  9.26 
    For ASTM 120, Deduct  -1.22 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0224 EA 1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 16.40 9.46 

    For Schedule 80 Nipples, Add  2.47 
    For ASTM 120, Deduct  -0.33 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0225 EA 3/4" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 17.01 9.46 

    For Schedule 80 Nipples, Add  3.17 
    For ASTM 120, Deduct  -0.42 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0226 EA 1" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 18.84 10.26 

    For Schedule 80 Nipples, Add  4.01 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0227 EA 1-1/4" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 20.91 11.06 

    For Schedule 80 Nipples, Add  4.91 
    For ASTM 120, Deduct  -0.65 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0228 EA 1-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 21.55 11.06 

    For Schedule 80 Nipples, Add  5.64 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0229 EA 2" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 28.65 14.25 

    For Schedule 80 Nipples, Add  8.23 
    For ASTM 120, Deduct  -1.08 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0230 EA 2-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 38.92 17.74 

    For Schedule 80 Nipples, Add  14.09 
    For ASTM 120, Deduct  -1.85 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0231 EA 3" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 49.41 21.42 

    For Schedule 80 Nipples, Add  19.70 
    For ASTM 120, Deduct  -2.59 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 11 16 00-0232 EA 4" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 57.20 24.39 

    For Schedule 80 Nipples, Add  23.55 
    For ASTM 120, Deduct  -3.10 
    For Work In Restricted Working Space, Add  10.96 

. 
 22 11 16 00-0233 EA 3/8" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 18.10 9.46 

    For Schedule 80 Nipples, Add  4.41 
    For ASTM 120, Deduct  -0.58 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0234 EA 1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 16.81 9.46 

    For Schedule 80 Nipples, Add  2.94 
    For ASTM 120, Deduct  -0.39 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0235 EA 3/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 17.31 9.46 

    For Schedule 80 Nipples, Add  3.51 
    For ASTM 120, Deduct  -0.46 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0236 EA 1" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 19.34 10.26 

    For Schedule 80 Nipples, Add  4.58 
    For ASTM 120, Deduct  -0.60 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0237 EA 1-1/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 21.76 11.06 

    For Schedule 80 Nipples, Add  5.88 
    For ASTM 120, Deduct  -0.77 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0238 EA 1-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 22.37 11.06 

    For Schedule 80 Nipples, Add  6.58 
    For ASTM 120, Deduct  -0.87 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0239 EA 2" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 29.87 14.25 

    For Schedule 80 Nipples, Add  9.62 
    For ASTM 120, Deduct  -1.27 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0240 EA 2-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 40.65 17.74 

    For Schedule 80 Nipples, Add  16.06 
    For ASTM 120, Deduct  -2.11 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0241 EA 3" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 51.84 21.42 

    For Schedule 80 Nipples, Add  22.47 
    For ASTM 120, Deduct  -2.96 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 11 16 00-0242 EA 4" x 10" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 60.49 24.39 

    For Schedule 80 Nipples, Add  27.30 
    For ASTM 120, Deduct  -3.59 
    For Work In Restricted Working Space, Add  10.96 
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. 
 22 11 16 00-0243 EA 3/8" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 18.52 9.46 

    For Schedule 80 Nipples, Add  4.89 
    For ASTM 120, Deduct  -0.64 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0244 EA 1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 17.16 9.46 

    For Schedule 80 Nipples, Add  3.34 
    For ASTM 120, Deduct  -0.44 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0245 EA 3/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 17.69 9.46 

    For Schedule 80 Nipples, Add  3.94 
    For ASTM 120, Deduct  -0.52 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 11 16 00-0246 EA 1" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 20.00 10.26 

    For Schedule 80 Nipples, Add  5.34 
    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  4.60 

. 
 22 11 16 00-0247 EA 1-1/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 22.79 11.06 

    For Schedule 80 Nipples, Add  7.06 
    For ASTM 120, Deduct  -0.93 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0248 EA 1-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 23.20 11.06 

    For Schedule 80 Nipples, Add  7.52 
    For ASTM 120, Deduct  -0.99 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 11 16 00-0249 EA 2" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 31.12 14.25 

    For Schedule 80 Nipples, Add  11.05 
    For ASTM 120, Deduct  -1.45 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0250 EA 2-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 42.33 17.74 

    For Schedule 80 Nipples, Add  17.98 
    For ASTM 120, Deduct  -2.37 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0251 EA 3" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 54.29 21.42 

    For Schedule 80 Nipples, Add  25.26 
    For ASTM 120, Deduct  -3.32 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 11 16 00-0252 EA 4" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 63.80 24.39 

    For Schedule 80 Nipples, Add  31.08 
    For ASTM 120, Deduct  -4.09 
    For Work In Restricted Working Space, Add  10.96 

XXXXXXX 
. 
 22 11 16 00-0253  Galvanized Malleable Iron Square Head Plugs (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0254 EA 1/2", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 13.62 7.07 
    For 225 LB Rating, Add  6.19 
    For 300 LB Rating, Add  10.90 
    For Work In Restricted Working Space, Add  3.18 

. 
 22 11 16 00-0255 EA 3/4", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 17.00 7.07 

    For 225 LB Rating, Add  13.12 
    For 300 LB Rating, Add  22.40 
    For Work In Restricted Working Space, Add  3.18 

. 
 22 11 16 00-0256 EA 1", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 22.41 10.76 

    For 225 LB Rating, Add  13.00 
    For 300 LB Rating, Add  22.52 
    For Work In Restricted Working Space, Add  4.82 

. 
 22 11 16 00-0257 EA 1-1/4", 150 LB, Galvanized Malleable Iron Square Head Plug .............................................................................................. 24.01 10.76 

    For 225 LB Rating, Add  16.28 
    For 300 LB Rating, Add  27.96 
    For Work In Restricted Working Space, Add  4.82 

. 
 22 11 16 00-0258 EA 1-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug .............................................................................................. 26.47 10.76 

    For 225 LB Rating, Add  21.32 
    For 300 LB Rating, Add  36.32 
    For Work In Restricted Working Space, Add  4.82 

. 
 22 11 16 00-0259 EA 2", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 36.45 14.25 

    For 225 LB Rating, Add  30.79 
    For 300 LB Rating, Add  52.35 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 11 16 00-0260 EA 2-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug .............................................................................................. 47.68 17.74 

    For 225 LB Rating, Add  43.30 
    For 300 LB Rating, Add  73.40 
    For Work In Restricted Working Space, Add  7.97 

. 
 22 11 16 00-0261 EA 3", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 66.11 21.42 

    For 225 LB Rating, Add  69.66 
    For 300 LB Rating, Add  117.46 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 11 16 00-0262 EA 4", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 76.12 24.39 

    For 225 LB Rating, Add  81.14 
    For 300 LB Rating, Add  136.76 
    For Work In Restricted Working Space, Add  10.96 

. 
 22 11 16 00-0263 EA 5", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 116.22 30.51 

    For 225 LB Rating, Add  144.63 
    For 300 LB Rating, Add  242.61 
    For Work In Restricted Working Space, Add  13.70 
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. 
 22 11 16 00-0264 EA  6", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 143.56 36.26 

    For 225 LB Rating, Add  182.74 
    For 300 LB Rating, Add  306.34 
    For Work In Restricted Working Space, Add  16.33 

XXXXXXX 
. 
 22 11 16 00-0265  125 LB, Galvanized Cast Iron Flanges (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0266 EA 1", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 122.09 45.02 
    For Work In Restricted Working Space, Add  20.26 

. 
 22 11 16 00-0267 EA 1-1/4", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 132.50 46.62 

    For Work In Restricted Working Space, Add  20.97 
. 

 22 11 16 00-0268 EA 1-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 141.61 50.71 
    For Work In Restricted Working Space, Add  22.81 

. 
 22 11 16 00-0269 EA 2", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 137.02 52.90 

    For Work In Restricted Working Space, Add  23.81 
. 

 22 11 16 00-0270 EA 2-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 159.28 61.26 
    For Work In Restricted Working Space, Add  27.54 

. 
 22 11 16 00-0271 EA 3", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 198.45 77.70 

    For Work In Restricted Working Space, Add  34.94 
. 

 22 11 16 00-0272 EA 4", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 257.75 97.47 
    For Work In Restricted Working Space, Add  43.84 

. 
 22 11 16 00-0273 EA 5", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 306.92 116.01 

    For Work In Restricted Working Space, Add  52.19 
. 

 22 11 16 00-0274 EA  6", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 361.78 133.27 
    For Work In Restricted Working Space, Add  59.95 

XXXXXXX 
. 
 22 11 16 00-0275  Cut And Thread Existing In-Place Galvanized Steel Pipe (22 11 16 00-0013) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 11 16 00-0276 EA 1/2", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 32.46  
    For Work In Restricted Working Space, Add  9.74 

. 
 22 11 16 00-0277 EA 3/4", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 35.71  

    For Work In Restricted Working Space, Add  10.71 
. 

 22 11 16 00-0278 EA 1", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 38.97  
    For Work In Restricted Working Space, Add  11.69 

. 
 22 11 16 00-0279 EA 1-1/4", Cut And Thread Existing In Place Galvanized Steel Pipe ......................................................................................... 42.21  

    For Work In Restricted Working Space, Add  12.66 
. 

 22 11 16 00-0280 EA 1-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe ......................................................................................... 44.37  
    For Work In Restricted Working Space, Add  13.31 

. 
 22 11 16 00-0281 EA 2", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 46.54  

    For Work In Restricted Working Space, Add  13.96 
. 

 22 11 16 00-0282 EA 2-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe ......................................................................................... 48.71  
    For Work In Restricted Working Space, Add  14.61 

. 
 22 11 16 00-0283 EA 3", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 50.87  

    For Work In Restricted Working Space, Add  15.26 
. 

 22 11 16 00-0284 EA 4", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 53.03  
    For Work In Restricted Working Space, Add  15.91 

XXXXXXX 
. 
 22 11 16 00-0285  Copper Pipe And Fittings (22 11 16) 

Note: Excludes hangers. See CSI section 22 11 16 00-0641 for pipe with fittings assembly. 
. 
. 
 22 11 16 00-0286  Copper Tube/Pipe (22 11 16 00-0285) 

Note: Pipe based on inside diameter size. Excludes hangers and fittings (couplers, tees, elbows, etc). 
. 
. 
 22 11 16 00-0287  Hard Drawn Type L Copper Tube/Pipe (22 11 16 00-0286) 
. 
. 

 22 11 16 00-0288 LF 1/4" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 4.48 2.43 
    For Medical/Oxygen Service Tubing, Add  0.07 
    For Work In Restricted Working Space, Add  1.10 

. 
 22 11 16 00-0289 LF 3/8" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 5.06 2.53 

    For Medical/Oxygen Service Tubing, Add  0.10 
    For Work In Restricted Working Space, Add  1.14 

. 
 22 11 16 00-0290 LF 1/2" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 5.51 2.64 

    For Medical/Oxygen Service Tubing, Add  0.12 
    For Work In Restricted Working Space, Add  1.19 

. 
 22 11 16 00-0291 LF 3/4" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 6.58 2.80 

    For Medical/Oxygen Service Tubing, Add  0.19 
    For Work In Restricted Working Space, Add  1.26 

. 
 22 11 16 00-0292 LF 1" Hard Drawn Type L Copper Tube/Pipe .............................................................................................................................. 8.14 3.15 

    For Medical/Oxygen Service Tubing, Add  0.27 
    For Work In Restricted Working Space, Add  1.42 

. 
 22 11 16 00-0293 LF 1-1/4" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 11.81 4.68 

    For Medical/Oxygen Service Tubing, Add  0.38 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 11 16 00-0294 LF 1-1/2" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 14.58 5.23 

    For Medical/Oxygen Service Tubing, Add  0.54 
    For Work In Restricted Working Space, Add  2.35 

. 
 22 11 16 00-0295 LF 2" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 23.74 6.45 

    For Medical/Oxygen Service Tubing, Add  1.13 
    For Work In Restricted Working Space, Add  2.90 

. 
 22 11 16 00-0296 LF 2-1/2" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 43.61 8.06 

    For Medical/Oxygen Service Tubing, Add  1.56 
    For Work In Restricted Working Space, Add  7.25 
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. 
 22 11 16 00-0297 LF 3" Hard Drawn Type L Copper Tube/Pipe............................................................................................................................. 50.96 8.94 

    For Medical/Oxygen Service Tubing, Add  1.93 
    For Work In Restricted Working Space, Add  8.04 

. 
 22 11 16 00-0298 LF 4" Hard Drawn Type L Copper Tube/Pipe............................................................................................................................. 68.93 10.08 

    For Medical/Oxygen Service Tubing, Add  3.10 
    For Work In Restricted Working Space, Add  9.07 

. 
 22 11 16 00-0299 LF 5" Hard Drawn Type L Copper Tube/Pipe........................................................................................................................... 141.92 11.57 

    For Medical/Oxygen Service Tubing, Add  8.58 
    For Work In Restricted Working Space, Add  10.42 

. 
 22 11 16 00-0300 LF 6" Hard Drawn Type L Copper Tube/Pipe........................................................................................................................... 175.78 17.94 

    For Medical/Oxygen Service Tubing, Add  9.76 
    For Work In Restricted Working Space, Add  16.14 

. 
 22 11 16 00-0301 LF 8" Hard Drawn Type L Copper Tube/Pipe........................................................................................................................... 280.36 19.94 

    For Medical/Oxygen Service Tubing, Add  17.65 
    For Work In Restricted Working Space, Add  17.94 

XXXXXXX 
. 
 22 11 16 00-0302  Hard Drawn Type K Copper Tube/Pipe (22 11 16 00-0286) 
. 
. 

 22 11 16 00-0303 LF 1/4" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 4.88 2.61 
    For Medical/Oxygen Service Tubing, Add  0.08 
    For Work In Restricted Working Space, Add  1.18 

. 
 22 11 16 00-0304 LF 3/8" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 6.19 3.00 

    For Medical/Oxygen Service Tubing, Add  0.14 
    For Work In Restricted Working Space, Add  1.34 

. 
 22 11 16 00-0305 LF 1/2" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 6.24 2.91 

    For Medical/Oxygen Service Tubing, Add  0.15 
    For Work In Restricted Working Space, Add  1.31 

. 
 22 11 16 00-0306 LF 3/4" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 8.43 3.38 

    For Medical/Oxygen Service Tubing, Add  0.27 
    For Work In Restricted Working Space, Add  1.52 

. 
 22 11 16 00-0307 LF 1" Hard Drawn Type K Copper Tube/Pipe .............................................................................................................................. 9.77 3.60 

    For Medical/Oxygen Service Tubing, Add  0.35 
    For Work In Restricted Working Space, Add  1.62 

. 
 22 11 16 00-0308 LF 1-1/4" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 10.15 5.10 

    For Medical/Oxygen Service Tubing, Add  0.20 
    For Work In Restricted Working Space, Add  2.29 

. 
 22 11 16 00-0309 LF 1-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 16.65 5.73 

    For Medical/Oxygen Service Tubing, Add  0.64 
    For Work In Restricted Working Space, Add  2.58 

. 
 22 11 16 00-0310 LF 2" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 27.08 7.02 

    For Medical/Oxygen Service Tubing, Add  1.32 
    For Work In Restricted Working Space, Add  3.16 

. 
 22 11 16 00-0311 LF 2-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 49.33 17.58 

    For Medical/Oxygen Service Tubing, Add  1.84 
    For Work In Restricted Working Space, Add  7.91 

. 
 22 11 16 00-0312 LF 3" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 58.51 19.66 

    For Medical/Oxygen Service Tubing, Add  2.32 
    For Work In Restricted Working Space, Add  8.84 

. 
 22 11 16 00-0313 LF 4" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 80.25 22.28 

    For Medical/Oxygen Service Tubing, Add  3.75 
    For Work In Restricted Working Space, Add  10.02 

. 
 22 11 16 00-0314 LF 5" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 175.65 26.29 

    For Medical/Oxygen Service Tubing, Add  10.90 
    For Work In Restricted Working Space, Add  11.83 

. 
 22 11 16 00-0315 LF 6" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 229.79 42.39 

    For Medical/Oxygen Service Tubing, Add  13.30 
    For Work In Restricted Working Space, Add  19.06 

. 
 22 11 16 00-0316 LF 8" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 366.03 46.70 

    For Medical/Oxygen Service Tubing, Add  23.68 
    For Work In Restricted Working Space, Add  21.01 

XXXXXXX 
. 
 22 11 16 00-0317  Hard Drawn Type M Copper Tube/Pipe (22 11 16 00-0286) 
. 
. 

 22 11 16 00-0318 LF 1/4" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 3.88 2.10 
    For Work In Restricted Working Space, Add  0.95 

. 
 22 11 16 00-0319 LF 3/8" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 3.96 2.02 

    For Work In Restricted Working Space, Add  0.91 
. 

 22 11 16 00-0320 LF 1/2" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 4.24 2.09 
    For Work In Restricted Working Space, Add  0.94 

. 
 22 11 16 00-0321 LF 3/4" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 5.05 2.22 

    For Work In Restricted Working Space, Add  1.00 
. 

 22 11 16 00-0322 LF 1" Hard Drawn Type M Copper Tube/Pipe.............................................................................................................................. 6.15 2.48 
    For Work In Restricted Working Space, Add  1.12 

. 
 22 11 16 00-0323 LF 1-1/4" Hard Drawn Type M Copper Tube/Pipe ....................................................................................................................... 9.42 3.82 

    For Work In Restricted Working Space, Add  1.72 
. 

 22 11 16 00-0324 LF 1-1/2" Hard Drawn Type M Copper Tube/Pipe ..................................................................................................................... 12.15 4.38 
    For Work In Restricted Working Space, Add  1.97 

. 
 22 11 16 00-0325 LF 2" Hard Drawn Type M Copper Tube/Pipe............................................................................................................................ 19.89 5.44 

    For Work In Restricted Working Space, Add  2.45 
. 

 22 11 16 00-0326 LF 2-1/2" Hard Drawn Type M Copper Tube/Pipe ..................................................................................................................... 37.89 14.65 
    For Work In Restricted Working Space, Add  6.59 

. 
 22 11 16 00-0327 LF 3" Hard Drawn Type M Copper Tube/Pipe............................................................................................................................ 43.63 16.12 

    For Work In Restricted Working Space, Add  7.25 
. 

 22 11 16 00-0328 LF 4" Hard Drawn Type M Copper Tube/Pipe............................................................................................................................ 61.73 18.81 
    For Work In Restricted Working Space, Add  8.46 



 

 Plumbing 22 

22
 

Plumbing Piping 22 10 
Facility Water Distribution 22 11 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 22 - 39 

. 
 22 11 16 00-0329 LF 5" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 126.38 21.71 

    For Work In Restricted Working Space, Add  9.77 
. 

 22 11 16 00-0330 LF 6" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 157.09 33.63 
    For Work In Restricted Working Space, Add  15.12 

. 
 22 11 16 00-0331 LF 8" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 244.04 36.99 

    For Work In Restricted Working Space, Add  16.64 

XXXXXXX 
. 
 22 11 16 00-0332  Soft Drawn Type L Copper Tube (22 11 16 00-0286) 
. 
. 

 22 11 16 00-0333 LF 1/4" Soft Drawn Type L Copper Tube ..................................................................................................................................... 4.55 0.27 
    For Work In Restricted Working Space, Add  1.10 

. 
 22 11 16 00-0334 LF 3/8" Soft Drawn Type L Copper Tube ..................................................................................................................................... 5.20 2.53 

    For Work In Restricted Working Space, Add  1.14 
. 

 22 11 16 00-0335 LF 1/2" Soft Drawn Type L Copper Tube ..................................................................................................................................... 5.78 2.64 
    For Work In Restricted Working Space, Add  1.19 

. 
 22 11 16 00-0336 LF 5/8" Soft Drawn Type L Copper Tube ..................................................................................................................................... 6.51 2.72 

    For Work In Restricted Working Space, Add  1.22 
. 

 22 11 16 00-0337 LF 3/4" Soft Drawn Type L Copper Tube ..................................................................................................................................... 6.99 2.80 
    For Work In Restricted Working Space, Add  1.26 

. 
 22 11 16 00-0338 LF 1" Soft Drawn Type L Copper Tube ........................................................................................................................................ 8.72 3.15 

    For Work In Restricted Working Space, Add  1.42 
. 

 22 11 16 00-0339 LF 1-1/4" Soft Drawn Type L Copper Tube ................................................................................................................................ 13.08 4.68 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 11 16 00-0340 LF 1-1/2" Soft Drawn Type L Copper Tube ................................................................................................................................ 15.60 5.23 

    For Work In Restricted Working Space, Add  2.35 
. 

 22 11 16 00-0341 LF 2" Soft Drawn Type L Copper Tube ...................................................................................................................................... 22.38 6.45 
    For Work In Restricted Working Space, Add  2.90 

XXXXXXX 
. 
 22 11 16 00-0342  Soft Drawn Type K Copper Tube (22 11 16 00-0286) 
. 
. 

 22 11 16 00-0343 LF 1/4" Soft Drawn Type K Copper Tube..................................................................................................................................... 4.72 0.27 
    For Work In Restricted Working Space, Add  1.10 

. 
 22 11 16 00-0344 LF 3/8" Soft Drawn Type K Copper Tube..................................................................................................................................... 5.73 2.53 

    For Work In Restricted Working Space, Add  1.14 
. 

 22 11 16 00-0345 LF 1/2" Soft Drawn Type K Copper Tube..................................................................................................................................... 6.12 2.64 
    For Work In Restricted Working Space, Add  1.19 

. 
 22 11 16 00-0346 LF 5/8" Soft Drawn Type K Copper Tube..................................................................................................................................... 6.85 2.72 

    For Work In Restricted Working Space, Add  1.22 
. 

 22 11 16 00-0347 LF 3/4" Soft Drawn Type K Copper Tube..................................................................................................................................... 8.02 2.80 
    For Work In Restricted Working Space, Add  1.26 

. 
 22 11 16 00-0348 LF 1" Soft Drawn Type K Copper Tube........................................................................................................................................ 9.81 3.15 

    For Work In Restricted Working Space, Add  1.42 
. 

 22 11 16 00-0349 LF 1-1/4" Soft Drawn Type K Copper Tube ............................................................................................................................... 13.89 4.68 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 11 16 00-0350 LF 1-1/2" Soft Drawn Type K Copper Tube ............................................................................................................................... 16.85 5.23 

    For Work In Restricted Working Space, Add  2.35 
. 

 22 11 16 00-0351 LF 2" Soft Drawn Type K Copper Tube...................................................................................................................................... 24.04 6.45 
    For Work In Restricted Working Space, Add  2.90 

. 
 22 11 16 00-0352 LF 2-1/2" Soft Drawn Type K Copper Tube ............................................................................................................................... 28.85 7.74 

    For Work In Restricted Working Space, Add  3.48 
. 

 22 11 16 00-0353 LF 3" Soft Drawn Type K Copper Tube...................................................................................................................................... 37.81 9.13 
    For Work In Restricted Working Space, Add  4.11 

XXXXXXX 
. 
 22 11 16 00-0354  Copper And Brass Fittings (22 11 16 00-0285) 

Note: All fittings are based on 95/5 solder. 
. 
. 
 22 11 16 00-0355  90 Degree Copper And Brass Elbows (22 11 16 00-0354) 
. 
. 

 22 11 16 00-0356 EA 1/4" Or 3/8" 90 Degree Copper Elbow .................................................................................................................................. 22.64 14.39 
    For Silver Solder Instead Of 95/5 Solder, Add  3.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.21 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.25 
    For Street Fitting, Add  0.40 
    For Work In Restricted Working Space, Add  6.50 

. 
 22 11 16 00-0357 EA 1/2" 90 Degree Copper Elbow .............................................................................................................................................. 36.05 23.81 

    For Silver Solder Instead Of 95/5 Solder, Add  5.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.36 
    For Street Fitting, Add  0.14 
    For Work In Restricted Working Space, Add  10.71 

. 
 22 11 16 00-0358 EA 3/4" 90 Degree Copper Elbow .............................................................................................................................................. 45.10 29.65 

    For Silver Solder Instead Of 95/5 Solder, Add  6.69 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.47 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.66 
    For Street Fitting, Add  0.29 
    For Work In Restricted Working Space, Add  13.31 

. 
 22 11 16 00-0359 EA 1" 90 Degree Copper Elbow ................................................................................................................................................. 54.85 35.39 

    For Silver Solder Instead Of 95/5 Solder, Add  8.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.95 
    For Street Fitting, Add  0.73 
    For Work In Restricted Working Space, Add  15.91 
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. 
 22 11 16 00-0360 EA 1-1/4" 90 Degree Copper Elbow ........................................................................................................................................... 60.12 38.31 

    For Silver Solder Instead Of 95/5 Solder, Add  8.74 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.87 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.60 
    For Street Fitting, Add  1.10 
    For Work In Restricted Working Space, Add  17.21 

. 
 22 11 16 00-0361 EA 1-1/2" 90 Degree Copper Elbow ........................................................................................................................................... 67.07 41.88 

    For Silver Solder Instead Of 95/5 Solder, Add  9.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.42 
    For Street Fitting, Add  1.72 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 11 16 00-0362 EA 2" 90 Degree Copper Elbow ................................................................................................................................................. 78.17 46.97 

    For Silver Solder Instead Of 95/5 Solder, Add  10.94 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.55 
    For Street Fitting, Add  3.13 
    For Work In Restricted Working Space, Add  21.11 

. 
 22 11 16 00-0363 EA 2-1/2" 90 Degree Copper Elbow ........................................................................................................................................... 86.62 47.82 

    For Silver Solder Instead Of 95/5 Solder, Add  11.50 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.76 
    For Work In Restricted Working Space, Add  21.52 

. 
 22 11 16 00-0364 EA 3" 90 Degree Copper Elbow ............................................................................................................................................... 106.54 57.18 

    For Silver Solder Instead Of 95/5 Solder, Add  13.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.85 
    For Work In Restricted Working Space, Add  25.70 

. 
 22 11 16 00-0365 EA 4" 90 Degree Copper Elbow ............................................................................................................................................... 175.02 81.09 

    For Silver Solder Instead Of 95/5 Solder, Add  20.90 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.83 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.23 
    For Work In Restricted Working Space, Add  36.46 

. 
 22 11 16 00-0366 EA 5" 90 Degree Copper Elbow ............................................................................................................................................... 363.21 110.97 

    For Silver Solder Instead Of 95/5 Solder, Add  34.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -26.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  24.95 
    For Work In Restricted Working Space, Add  49.91 

. 
 22 11 16 00-0367 EA 6" 90 Degree Copper Elbow ............................................................................................................................................... 517.05 161.48 

    For Silver Solder Instead Of 95/5 Solder, Add  50.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -37.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  36.31 
    For Work In Restricted Working Space, Add  72.62 

. 
 22 11 16 00-0368 EA 8" 90 Degree Copper Elbow ............................................................................................................................................... 913.80 215.27 

    For Silver Solder Instead Of 95/5 Solder, Add  77.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -61.83 
    For Brazed Fittings Instead Of 95/5 Solder, Add  48.41 
    For Work In Restricted Working Space, Add  96.83 

. 
 22 11 16 00-0369 EA 1/2" Drop Ear 90 Degree Brass Elbow .................................................................................................................................. 38.03 23.81 

    For Silver Solder Instead Of 95/5 Solder, Add  5.47 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.36 
    For Work In Restricted Working Space, Add  10.71 

. 
 22 11 16 00-0370 EA 3/4" Drop Ear 90 Degree Brass Elbow .................................................................................................................................. 46.69 29.65 

    For Silver Solder Instead Of 95/5 Solder, Add  6.77 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.55 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.66 
    For Work In Restricted Working Space, Add  13.31 

. 
 22 11 16 00-0371 EA 1" Drop Ear 90 Degree Brass Elbow ..................................................................................................................................... 59.68 35.39 

    For Silver Solder Instead Of 95/5 Solder, Add  8.29 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.64 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.95 
    For Work In Restricted Working Space, Add  15.91 

. 
 22 11 16 00-0372 EA 1/2" Flanged Sink 90 Degree Brass Elbow ........................................................................................................................... 37.83 23.81 

    For Silver Solder Instead Of 95/5 Solder, Add  5.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.36 
    For Work In Restricted Working Space, Add  10.71 

. 
 22 11 16 00-0373 EA 3/4" Flanged Sink 90 Degree Brass Elbow ........................................................................................................................... 48.70 29.65 

    For Silver Solder Instead Of 95/5 Solder, Add  6.87 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.66 
    For Work In Restricted Working Space, Add  13.31 

XXXXXXX 
. 
 22 11 16 00-0374  45 Degree Copper Elbows (22 11 16 00-0354) 
. 
. 

 22 11 16 00-0375 EA 1/4" Or 3/8" 45 Degree Copper Elbow .................................................................................................................................. 23.23 14.39 
    For Silver Solder Instead Of 95/5 Solder, Add  3.33 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.24 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.25 
    For Street Fitting, Add  0.63 
    For Work In Restricted Working Space, Add  6.50 
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. 
 22 11 16 00-0376 EA 1/2" 45 Degree Copper Elbow .............................................................................................................................................. 36.32 23.81 

    For Silver Solder Instead Of 95/5 Solder, Add  5.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.36 
    For Street Fitting, Add  0.24 
    For Work In Restricted Working Space, Add  10.71 

. 
 22 11 16 00-0377 EA 3/4" 45 Degree Copper Elbow .............................................................................................................................................. 45.43 29.65 

    For Silver Solder Instead Of 95/5 Solder, Add  6.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.66 
    For Street Fitting, Add  0.42 
    For Work In Restricted Working Space, Add  13.31 

. 
 22 11 16 00-0378 EA 1" 45 Degree Copper Elbow ................................................................................................................................................. 55.70 35.39 

    For Silver Solder Instead Of 95/5 Solder, Add  8.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.95 
    For Street Fitting, Add  1.07 
    For Work In Restricted Working Space, Add  15.91 

. 
 22 11 16 00-0379 EA 1-1/4" 45 Degree Copper Elbow ........................................................................................................................................... 60.97 38.31 

    For Silver Solder Instead Of 95/5 Solder, Add  8.78 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.60 
    For Street Fitting, Add  1.44 
    For Work In Restricted Working Space, Add  17.21 

. 
 22 11 16 00-0380 EA 1-1/2" 45 Degree Copper Elbow ........................................................................................................................................... 67.10 41.88 

    For Silver Solder Instead Of 95/5 Solder, Add  9.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.42 
    For Street Fitting, Add  1.73 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 11 16 00-0381 EA 2" 45 Degree Copper Elbow ................................................................................................................................................. 77.61 46.97 

    For Silver Solder Instead Of 95/5 Solder, Add  10.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.55 
    For Work In Restricted Working Space, Add  21.11 

. 
 22 11 16 00-0382 EA 2-1/2" 45 Degree Copper Elbow ........................................................................................................................................... 87.18 47.82 

    For Silver Solder Instead Of 95/5 Solder, Add  11.53 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.95 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.76 
    For Work In Restricted Working Space, Add  21.52 

. 
 22 11 16 00-0383 EA 3" 45 Degree Copper Elbow ............................................................................................................................................... 108.59 57.18 

    For Silver Solder Instead Of 95/5 Solder, Add  14.00 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.71 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.85 
    For Work In Restricted Working Space, Add  25.70 

. 
 22 11 16 00-0384 EA 4" 45 Degree Copper Elbow ............................................................................................................................................... 170.39 81.09 

    For Silver Solder Instead Of 95/5 Solder, Add  20.67 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.23 
    For Work In Restricted Working Space, Add  36.46 

. 
 22 11 16 00-0385 EA 5" 45 Degree Copper Elbow ............................................................................................................................................... 355.21 110.97 

    For Silver Solder Instead Of 95/5 Solder, Add  34.40 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -26.08 
    For Brazed Fittings Instead Of 95/5 Solder, Add  24.95 
    For Work In Restricted Working Space, Add  49.91 

. 
 22 11 16 00-0386 EA 6" 45 Degree Copper Elbow ............................................................................................................................................... 525.66 161.48 

    For Silver Solder Instead Of 95/5 Solder, Add  50.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -38.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  36.31 
    For Work In Restricted Working Space, Add  72.62 

. 
 22 11 16 00-0387 EA 8" 45 Degree Copper Elbow ............................................................................................................................................... 852.49 215.27 

    For Silver Solder Instead Of 95/5 Solder, Add  74.90 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -58.76 
    For Brazed Fittings Instead Of 95/5 Solder, Add  48.41 
    For Work In Restricted Working Space, Add  96.83 

XXXXXXX 
. 
 22 11 16 00-0388  Straight Copper And Brass Tees (22 11 16 00-0354) 
. 
. 

 22 11 16 00-0389 EA 1/4" Straight Copper Tee ...................................................................................................................................................... 28.16 17.32 
    For Silver Solder Instead Of 95/5 Solder, Add  4.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.71 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.90 
    For Work In Restricted Working Space, Add  7.79 

. 
 22 11 16 00-0390 EA 3/8" Straight Copper Tee ...................................................................................................................................................... 40.65 25.97 

    For Silver Solder Instead Of 95/5 Solder, Add  5.93 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.85 
    For Work In Restricted Working Space, Add  11.69 

. 
 22 11 16 00-0391 EA 1/2" Straight Copper Tee ...................................................................................................................................................... 54.67 36.15 

    For Silver Solder Instead Of 95/5 Solder, Add  8.14 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.12 
    For Work In Restricted Working Space, Add  16.23 
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. 
 22 11 16 00-0392 EA 3/4" Straight Copper Tee ...................................................................................................................................................... 68.47 44.81 

    For Silver Solder Instead Of 95/5 Solder, Add  10.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.78 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.07 
    For Work In Restricted Working Space, Add  20.13 

. 
 22 11 16 00-0393 EA 1" Straight Copper Tee ......................................................................................................................................................... 84.29 53.46 

    For Silver Solder Instead Of 95/5 Solder, Add  12.22 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.22 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.01 
    For Work In Restricted Working Space, Add  24.03 

. 
 22 11 16 00-0394 EA 1-1/4" Straight Copper Tee ................................................................................................................................................... 92.96 57.79 

    For Silver Solder Instead Of 95/5 Solder, Add  13.31 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.99 
    For Work In Restricted Working Space, Add  25.97 

. 
 22 11 16 00-0395 EA 1-1/2" Straight Copper Tee ................................................................................................................................................. 103.02 62.77 

    For Silver Solder Instead Of 95/5 Solder, Add  14.57 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.86 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.12 
    For Work In Restricted Working Space, Add  28.25 

. 
 22 11 16 00-0396 EA 2" Straight Copper Tee ....................................................................................................................................................... 119.88 70.78 

    For Silver Solder Instead Of 95/5 Solder, Add  16.60 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.91 
    For Work In Restricted Working Space, Add  31.82 

. 
 22 11 16 00-0397 EA 2-1/2" Straight Copper Tee ................................................................................................................................................. 135.46 71.72 

    For Silver Solder Instead Of 95/5 Solder, Add  17.53 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.14 
    For Work In Restricted Working Space, Add  32.27 

. 
 22 11 16 00-0398 EA 3" Straight Copper Tee ....................................................................................................................................................... 172.03 86.37 

    For Silver Solder Instead Of 95/5 Solder, Add  21.55 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.08 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.43 
    For Work In Restricted Working Space, Add  38.85 

. 
 22 11 16 00-0399 EA 4" Straight Copper Tee ....................................................................................................................................................... 284.04 120.94 

    For Silver Solder Instead Of 95/5 Solder, Add  32.33 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -23.27 
    For Brazed Fittings Instead Of 95/5 Solder, Add  27.20 
    For Work In Restricted Working Space, Add  54.39 

. 
 22 11 16 00-0400 EA 5" Straight Copper Tee ....................................................................................................................................................... 567.94 165.46 

    For Silver Solder Instead Of 95/5 Solder, Add  53.20 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -40.80 
    For Brazed Fittings Instead Of 95/5 Solder, Add  37.21 
    For Work In Restricted Working Space, Add  74.42 

. 
 22 11 16 00-0401 EA 6" Straight Copper Tee ....................................................................................................................................................... 800.98 242.57 

    For Silver Solder Instead Of 95/5 Solder, Add  76.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -58.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  54.54 
    For Work In Restricted Working Space, Add  109.08 

. 
 22 11 16 00-0402 EA 8" Straight Copper Tee .................................................................................................................................................... 1,423.99 322.95 

    For Silver Solder Instead Of 95/5 Solder, Add  119.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -95.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  72.62 
    For Work In Restricted Working Space, Add  145.24 

. 
 22 11 16 00-0403 EA 1/2" Drop Ear Brass Tee ....................................................................................................................................................... 56.18 36.15 

    For Silver Solder Instead Of 95/5 Solder, Add  8.22 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.51 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.12 
    For Work In Restricted Working Space, Add  16.23 

XXXXXXX 
. 
 22 11 16 00-0404  Reducing Copper Tees (22 11 16 00-0354) 
. 
. 

 22 11 16 00-0405 EA 3/8" Reducing Copper Tee .................................................................................................................................................... 37.96 23.06 
    For Silver Solder Instead Of 95/5 Solder, Add  5.36 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.63 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.20 
    For Work In Restricted Working Space, Add  10.39 

. 
 22 11 16 00-0406 EA 1/2" Reducing Copper Tee .................................................................................................................................................... 51.61 32.46 

    For Silver Solder Instead Of 95/5 Solder, Add  7.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.31 
    For Work In Restricted Working Space, Add  14.61 

. 
 22 11 16 00-0407 EA 3/4" Reducing Copper Tee .................................................................................................................................................... 64.09 41.88 

    For Silver Solder Instead Of 95/5 Solder, Add  9.48 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.34 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.42 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 11 16 00-0408 EA 1" Reducing Copper Tee....................................................................................................................................................... 79.96 50.55 

    For Silver Solder Instead Of 95/5 Solder, Add  11.57 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.79 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.36 
    For Work In Restricted Working Space, Add  22.73 
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. 
 22 11 16 00-0409 EA 1-1/4" Reducing Copper Tee ................................................................................................................................................ 88.47 54.87 

    For Silver Solder Instead Of 95/5 Solder, Add  12.65 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.34 
    For Work In Restricted Working Space, Add  24.68 

. 
 22 11 16 00-0410 EA 1-1/2" Reducing Copper Tee ................................................................................................................................................ 96.44 59.96 

    For Silver Solder Instead Of 95/5 Solder, Add  13.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.31 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.48 
    For Work In Restricted Working Space, Add  26.95 

. 
 22 11 16 00-0411 EA 2" Reducing Copper Tee .................................................................................................................................................... 111.07 67.10 

    For Silver Solder Instead Of 95/5 Solder, Add  15.62 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.10 
    For Work In Restricted Working Space, Add  30.20 

. 
 22 11 16 00-0412 EA 2-1/2" Reducing Copper Tee .............................................................................................................................................. 136.08 69.14 

    For Silver Solder Instead Of 95/5 Solder, Add  17.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.54 
    For Work In Restricted Working Space, Add  31.08 

. 
 22 11 16 00-0413 EA 3" Reducing Copper Tee .................................................................................................................................................... 155.31 79.69 

    For Silver Solder Instead Of 95/5 Solder, Add  19.72 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.74 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.93 
    For Work In Restricted Working Space, Add  35.86 

XXXXXXX 
. 
 22 11 16 00-0414  Copper Couplings (22 11 16 00-0354) 
. 
. 

 22 11 16 00-0415 EA 1/4" Copper Coupling ............................................................................................................................................................ 17.57 11.58 
    For Silver Solder Instead Of 95/5 Solder, Add  2.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.74 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.60 
    For Work In Restricted Working Space, Add  5.20 

. 
 22 11 16 00-0416 EA 3/8" Copper Coupling ............................................................................................................................................................ 26.29 17.32 

    For Silver Solder Instead Of 95/5 Solder, Add  3.91 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.90 
    For Work In Restricted Working Space, Add  7.79 

. 
 22 11 16 00-0417 EA 1/2" Copper Coupling ............................................................................................................................................................ 36.03 23.81 

    For Silver Solder Instead Of 95/5 Solder, Add  5.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.36 
    For Work In Restricted Working Space, Add  10.71 

. 
 22 11 16 00-0418 EA 3/4" Copper Coupling ............................................................................................................................................................ 44.87 29.65 

    For Silver Solder Instead Of 95/5 Solder, Add  6.68 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.46 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.66 
    For Work In Restricted Working Space, Add  13.31 

. 
 22 11 16 00-0419 EA 1" Copper Coupling............................................................................................................................................................... 54.05 35.39 

    For Silver Solder Instead Of 95/5 Solder, Add  8.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.95 
    For Work In Restricted Working Space, Add  15.91 

. 
 22 11 16 00-0420 EA 1-1/4" Copper Coupling ........................................................................................................................................................ 59.15 38.31 

    For Silver Solder Instead Of 95/5 Solder, Add  8.69 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.83 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.60 
    For Work In Restricted Working Space, Add  17.21 

. 
 22 11 16 00-0421 EA 1-1/2" Copper Coupling ........................................................................................................................................................ 65.13 41.88 

    For Silver Solder Instead Of 95/5 Solder, Add  9.53 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.42 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 11 16 00-0422 EA 2" Copper Coupling............................................................................................................................................................... 74.27 46.54 

    For Silver Solder Instead Of 95/5 Solder, Add  10.75 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.55 
    For Work In Restricted Working Space, Add  21.11 

. 
 22 11 16 00-0423 EA 2-1/2" Copper Coupling ........................................................................................................................................................ 76.08 45.23 

    For Silver Solder Instead Of 95/5 Solder, Add  10.58 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.16 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 11 16 00-0424 EA 3" Copper Coupling............................................................................................................................................................... 94.21 54.79 

    For Silver Solder Instead Of 95/5 Solder, Add  12.88 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.79 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.25 
    For Work In Restricted Working Space, Add  24.50 

. 
 22 11 16 00-0425 EA 4" Copper Coupling............................................................................................................................................................. 134.62 73.72 

    For Silver Solder Instead Of 95/5 Solder, Add  17.69 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.21 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.44 
    For Work In Restricted Working Space, Add  32.87 
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. 
 22 11 16 00-0426 EA 5" Copper Coupling ............................................................................................................................................................. 207.96 134.48 

    For Silver Solder Instead Of 95/5 Solder, Add  25.34 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.87 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.41 
    For Work In Restricted Working Space, Add  44.83 

. 
 22 11 16 00-0427 EA 6" Copper Coupling ............................................................................................................................................................. 310.81 146.13 

    For Silver Solder Instead Of 95/5 Solder, Add  37.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -26.50 
    For Brazed Fittings Instead Of 95/5 Solder, Add  32.87 
    For Work In Restricted Working Space, Add  65.75 

. 
 22 11 16 00-0428 EA 8" Copper Coupling ............................................................................................................................................................. 455.78 193.75 

    For Silver Solder Instead Of 95/5 Solder, Add  51.88 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -37.33 
    For Brazed Fittings Instead Of 95/5 Solder, Add  43.63 
    For Work In Restricted Working Space, Add  87.26 

XXXXXXX 
. 
 22 11 16 00-0429  Reducing Copper Couplings (22 11 16 00-0354) 
. 
. 

 22 11 16 00-0430 EA 3/8" Reducing Copper Coupling ............................................................................................................................................ 22.38 14.39 
    For Silver Solder Instead Of 95/5 Solder, Add  3.28 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.25 
    For Work In Restricted Working Space, Add  6.50 

. 
 22 11 16 00-0431 EA 1/2" Reducing Copper Coupling ............................................................................................................................................ 31.45 20.56 

    For Silver Solder Instead Of 95/5 Solder, Add  4.66 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.12 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.63 
    For Work In Restricted Working Space, Add  9.26 

. 
 22 11 16 00-0432 EA 3/4" Reducing Copper Coupling ............................................................................................................................................ 40.95 26.74 

    For Silver Solder Instead Of 95/5 Solder, Add  6.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.05 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.01 
    For Work In Restricted Working Space, Add  12.01 

. 
 22 11 16 00-0433 EA 1" Reducing Copper Coupling ............................................................................................................................................... 50.16 32.46 

    For Silver Solder Instead Of 95/5 Solder, Add  7.38 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.94 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.31 
    For Work In Restricted Working Space, Add  14.61 

. 
 22 11 16 00-0434 EA 1-1/4" Reducing Copper Coupling ........................................................................................................................................ 57.71 36.80 

    For Silver Solder Instead Of 95/5 Solder, Add  8.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.28 
    For Work In Restricted Working Space, Add  16.56 

. 
 22 11 16 00-0435 EA 1-1/2" Reducing Copper Coupling ........................................................................................................................................ 63.38 40.04 

    For Silver Solder Instead Of 95/5 Solder, Add  9.18 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.17 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.01 
    For Work In Restricted Working Space, Add  18.02 

. 
 22 11 16 00-0436 EA 2" Reducing Copper Coupling ............................................................................................................................................... 72.77 44.37 

    For Silver Solder Instead Of 95/5 Solder, Add  10.29 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.97 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.98 
    For Work In Restricted Working Space, Add  19.97 

. 
 22 11 16 00-0437 EA 2-1/2" Reducing Copper Coupling ........................................................................................................................................ 80.86 45.53 

    For Silver Solder Instead Of 95/5 Solder, Add  10.87 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.46 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.24 
    For Work In Restricted Working Space, Add  20.47 

. 
 22 11 16 00-0438 EA 3" Reducing Copper Coupling ............................................................................................................................................... 94.84 52.80 

    For Silver Solder Instead Of 95/5 Solder, Add  12.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.81 
    For Work In Restricted Working Space, Add  23.61 

. 
 22 11 16 00-0439 EA 4" Reducing Copper Coupling ............................................................................................................................................. 135.29 69.14 

    For Silver Solder Instead Of 95/5 Solder, Add  17.12 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.94 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.54 
    For Work In Restricted Working Space, Add  31.08 

. 
 22 11 16 00-0440 EA 5" Reducing Copper Coupling ............................................................................................................................................. 211.08 96.32 

    For Silver Solder Instead Of 95/5 Solder, Add  25.00 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.78 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.67 
    For Work In Restricted Working Space, Add  43.33 

. 
 22 11 16 00-0441 EA 6" Reducing Copper Coupling ............................................................................................................................................. 307.88 129.50 

    For Silver Solder Instead Of 95/5 Solder, Add  34.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -25.11 
    For Brazed Fittings Instead Of 95/5 Solder, Add  29.14 
    For Work In Restricted Working Space, Add  58.27 

. 
 22 11 16 00-0442 EA 8" Reducing Copper Coupling ............................................................................................................................................. 470.02 188.70 

    For Silver Solder Instead Of 95/5 Solder, Add  51.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -37.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  42.44 
    For Work In Restricted Working Space, Add  84.87 

XXXXXXX 
. 
 22 11 16 00-0443  Male Copper Adapters (22 11 16 00-0354) 
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. 

. 
 22 11 16 00-0444 EA 1/4" Male Copper Adapter .................................................................................................................................................... 24.08 14.07 

    For Silver Solder Instead Of 95/5 Solder, Add  3.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.29 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.25 
    For Work In Restricted Working Space, Add  6.50 

. 
 22 11 16 00-0445 EA 3/8" Male Copper Adapter .................................................................................................................................................... 27.68 17.32 

    For Silver Solder Instead Of 95/5 Solder, Add  3.98 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.90 
    For Work In Restricted Working Space, Add  7.79 

. 
 22 11 16 00-0446 EA 1/2" Male Copper Adapter .................................................................................................................................................... 33.16 21.65 

    For Silver Solder Instead Of 95/5 Solder, Add  4.90 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.87 
    For Work In Restricted Working Space, Add  9.74 

. 
 22 11 16 00-0447 EA 3/4" Male Copper Adapter .................................................................................................................................................... 41.19 27.06 

    For Silver Solder Instead Of 95/5 Solder, Add  6.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.06 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.01 
    For Work In Restricted Working Space, Add  12.01 

. 
 22 11 16 00-0448 EA 1" Male Copper Adapter ....................................................................................................................................................... 49.55 31.39 

    For Silver Solder Instead Of 95/5 Solder, Add  7.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.80 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.98 
    For Work In Restricted Working Space, Add  13.96 

. 
 22 11 16 00-0449 EA 1-1/4" Male Copper Adapter ................................................................................................................................................. 58.54 35.71 

    For Silver Solder Instead Of 95/5 Solder, Add  8.34 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.63 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.12 
    For Work In Restricted Working Space, Add  16.23 

. 
 22 11 16 00-0450 EA 1-1/2" Male Copper Adapter ................................................................................................................................................. 66.77 41.13 

    For Silver Solder Instead Of 95/5 Solder, Add  9.51 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.25 
    For Work In Restricted Working Space, Add  18.51 

. 
 22 11 16 00-0451 EA 2" Male Copper Adapter ....................................................................................................................................................... 87.62 52.50 

    For Silver Solder Instead Of 95/5 Solder, Add  12.28 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.33 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.85 
    For Work In Restricted Working Space, Add  23.70 

. 
 22 11 16 00-0452 EA 2-1/2" Male Copper Adapter ............................................................................................................................................... 129.22 68.19 

    For Silver Solder Instead Of 95/5 Solder, Add  16.64 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.55 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.26 
    For Work In Restricted Working Space, Add  30.52 

XXXXXXX 
. 
 22 11 16 00-0453  Female Copper Adapters (22 11 16 00-0354) 
. 
. 

 22 11 16 00-0454 EA 3/8" Female Copper Adapter ................................................................................................................................................ 28.27 17.32 
    For Silver Solder Instead Of 95/5 Solder, Add  4.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.71 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.90 
    For Work In Restricted Working Space, Add  7.79 

. 
 22 11 16 00-0455 EA 1/2" Female Copper Adapter ................................................................................................................................................ 33.55 21.65 

    For Silver Solder Instead Of 95/5 Solder, Add  4.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.87 
    For Work In Restricted Working Space, Add  9.74 

. 
 22 11 16 00-0456 EA 3/4" Female Copper Adapter ................................................................................................................................................ 41.54 27.06 

    For Silver Solder Instead Of 95/5 Solder, Add  6.08 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.08 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.01 
    For Work In Restricted Working Space, Add  12.01 

. 
 22 11 16 00-0457 EA 1" Female Copper Adapter ................................................................................................................................................... 50.03 31.39 

    For Silver Solder Instead Of 95/5 Solder, Add  7.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.83 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.98 
    For Work In Restricted Working Space, Add  13.96 

. 
 22 11 16 00-0458 EA 1-1/4" Female Copper Adapter ............................................................................................................................................. 59.19 35.71 

    For Silver Solder Instead Of 95/5 Solder, Add  8.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.12 
    For Work In Restricted Working Space, Add  16.23 

. 
 22 11 16 00-0459 EA 1-1/2" Female Copper Adapter ............................................................................................................................................. 69.66 41.13 

    For Silver Solder Instead Of 95/5 Solder, Add  9.65 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.25 
    For Work In Restricted Working Space, Add  18.51 

. 
 22 11 16 00-0460 EA 2" Female Copper Adapter ................................................................................................................................................... 89.82 52.50 

    For Silver Solder Instead Of 95/5 Solder, Add  12.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.85 
    For Work In Restricted Working Space, Add  23.70 
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. 
 22 11 16 00-0461 EA 2-1/2" Female Copper Adapter ........................................................................................................................................... 126.42 62.76 

    For Silver Solder Instead Of 95/5 Solder, Add  15.69 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.05 
    For Work In Restricted Working Space, Add  28.09 

. 
 22 11 16 00-0462 EA 3" Female Copper Adapter ................................................................................................................................................. 182.64 90.90 

    For Silver Solder Instead Of 95/5 Solder, Add  22.68 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.91 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.32 
    For Work In Restricted Working Space, Add  40.64 

XXXXXXX 
. 
 22 11 16 00-0463  Copper To Copper Unions (22 11 16 00-0354) 
. 
. 

 22 11 16 00-0464 EA 1/4" Or 3/8" Copper To Copper Union .................................................................................................................................. 36.25 20.89 
    For Silver Solder Instead Of 95/5 Solder, Add  4.95 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.71 
    For Work In Restricted Working Space, Add  9.42 

. 
 22 11 16 00-0465 EA 1/2" Copper To Copper Union ............................................................................................................................................... 42.28 25.97 

    For Silver Solder Instead Of 95/5 Solder, Add  6.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.06 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.85 
    For Work In Restricted Working Space, Add  11.69 

. 
 22 11 16 00-0466 EA 3/4" Copper To Copper Union ............................................................................................................................................... 48.71 29.65 

    For Silver Solder Instead Of 95/5 Solder, Add  6.87 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.66 
    For Work In Restricted Working Space, Add  13.31 

. 
 22 11 16 00-0467 EA 1" Copper To Copper Union .................................................................................................................................................. 60.59 35.39 

    For Silver Solder Instead Of 95/5 Solder, Add  8.33 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.95 
    For Work In Restricted Working Space, Add  15.91 

. 
 22 11 16 00-0468 EA 1-1/4" Copper To Copper Union ........................................................................................................................................... 70.72 38.97 

    For Silver Solder Instead Of 95/5 Solder, Add  9.38 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.46 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.77 
    For Work In Restricted Working Space, Add  17.54 

. 
 22 11 16 00-0469 EA 1-1/2" Copper To Copper Union ........................................................................................................................................... 82.70 43.29 

    For Silver Solder Instead Of 95/5 Solder, Add  10.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.74 
    For Work In Restricted Working Space, Add  19.48 

. 
 22 11 16 00-0470 EA 2" Copper To Copper Union ................................................................................................................................................ 107.79 51.95 

    For Silver Solder Instead Of 95/5 Solder, Add  13.18 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.29 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.69 
    For Work In Restricted Working Space, Add  23.38 

. 
 22 11 16 00-0471 EA 2-1/2" Copper To Copper Union ......................................................................................................................................... 163.87 57.18 

    For Silver Solder Instead Of 95/5 Solder, Add  16.76 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.85 
    For Work In Restricted Working Space, Add  25.70 

. 
 22 11 16 00-0472 EA 3" Copper To Copper Union ................................................................................................................................................ 323.75 81.09 

    For Silver Solder Instead Of 95/5 Solder, Add  28.34 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.23 
    For Work In Restricted Working Space, Add  36.46 

XXXXXXX 
. 
 22 11 16 00-0473  Copper Caps (22 11 16 00-0354) 
. 
. 

 22 11 16 00-0474 EA 1/4" Or 3/8" Copper Cap ......................................................................................................................................................... 4.46 2.74 
    For Silver Solder Instead Of 95/5 Solder, Add  0.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  0.61 
    For Work In Restricted Working Space, Add  1.22 

. 
 22 11 16 00-0475 EA 1/2" Copper Cap ..................................................................................................................................................................... 4.84 3.11 

    For Silver Solder Instead Of 95/5 Solder, Add  0.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.47 
    For Brazed Fittings Instead Of 95/5 Solder, Add  0.69 
    For Work In Restricted Working Space, Add  1.38 

. 
 22 11 16 00-0476 EA 3/4" Copper Cap ..................................................................................................................................................................... 6.18 3.89 

    For Silver Solder Instead Of 95/5 Solder, Add  0.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  0.86 
    For Work In Restricted Working Space, Add  1.73 

. 
 22 11 16 00-0477 EA 1" Copper Cap ........................................................................................................................................................................ 8.32 4.93 

    For Silver Solder Instead Of 95/5 Solder, Add  1.15 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.78 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.10 
    For Work In Restricted Working Space, Add  2.19 

. 
 22 11 16 00-0478 EA 1-1/4" Copper Cap ................................................................................................................................................................ 11.43 6.75 

    For Silver Solder Instead Of 95/5 Solder, Add  1.57 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.50 
    For Work In Restricted Working Space, Add  3.00 
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. 
 22 11 16 00-0479 EA 1-1/2" Copper Cap ................................................................................................................................................................ 13.85 7.94 

    For Silver Solder Instead Of 95/5 Solder, Add  1.87 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.77 
    For Work In Restricted Working Space, Add  3.53 

. 
 22 11 16 00-0480 EA 2" Copper Cap ...................................................................................................................................................................... 30.02 17.69 

    For Silver Solder Instead Of 95/5 Solder, Add  4.12 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.81 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.93 
    For Work In Restricted Working Space, Add  7.86 

. 
 22 11 16 00-0481 EA 2-1/2" Copper Cap ................................................................................................................................................................ 52.09 26.90 

    For Silver Solder Instead Of 95/5 Solder, Add  6.59 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.98 
    For Work In Restricted Working Space, Add  11.96 

. 
 22 11 16 00-0482 EA 3" Copper Cap ...................................................................................................................................................................... 69.06 35.30 

    For Silver Solder Instead Of 95/5 Solder, Add  8.68 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.84 
    For Work In Restricted Working Space, Add  15.69 

. 
 22 11 16 00-0483 EA 4" Copper Cap ...................................................................................................................................................................... 93.91 42.03 

    For Silver Solder Instead Of 95/5 Solder, Add  10.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.81 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.34 
    For Work In Restricted Working Space, Add  18.68 

. 
 22 11 16 00-0484 EA 6" Copper Cap .................................................................................................................................................................... 250.27 74.72 

    For Silver Solder Instead Of 95/5 Solder, Add  23.58 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -18.05 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.60 
    For Work In Restricted Working Space, Add  33.20 

. 
 22 11 16 00-0485 EA 8" Copper Cap .................................................................................................................................................................... 419.02 107.58 

    For Silver Solder Instead Of 95/5 Solder, Add  36.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -28.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  23.91 
    For Work In Restricted Working Space, Add  47.81 

XXXXXXX 
. 
 22 11 16 00-0486  Copper Crosses (22 11 16 00-0354) 
. 
. 

 22 11 16 00-0487 EA  1/2" Copper Cross ................................................................................................................................................................ 83.02 53.20 
    For Silver Solder Instead Of 95/5 Solder, Add  12.12 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.14 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.95 
    For Work In Restricted Working Space, Add  23.91 

. 
 22 11 16 00-0488 EA  3/4" Copper Cross ................................................................................................................................................................ 91.12 56.49 

    For Silver Solder Instead Of 95/5 Solder, Add  13.02 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.79 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.70 
    For Work In Restricted Working Space, Add  25.40 

. 
 22 11 16 00-0489 EA  1" Copper Cross ................................................................................................................................................................. 110.56 66.44 

    For Silver Solder Instead Of 95/5 Solder, Add  15.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.51 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.94 
    For Work In Restricted Working Space, Add  29.88 

. 
 22 11 16 00-0490 EA  1-1/4" Copper Cross ........................................................................................................................................................... 122.53 71.72 

    For Silver Solder Instead Of 95/5 Solder, Add  16.88 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.51 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.14 
    For Work In Restricted Working Space, Add  32.27 

. 
 22 11 16 00-0491 EA  1-1/2" Copper Cross ........................................................................................................................................................... 147.02 83.08 

    For Silver Solder Instead Of 95/5 Solder, Add  19.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.58 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.68 
    For Work In Restricted Working Space, Add  37.36 

. 
 22 11 16 00-0492 EA  2" Copper Cross ................................................................................................................................................................. 186.40 96.32 

    For Silver Solder Instead Of 95/5 Solder, Add  23.76 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.67 
    For Work In Restricted Working Space, Add  43.33 

. 
 22 11 16 00-0493 EA  2-1/2" Copper Cross ........................................................................................................................................................... 325.68 162.77 

    For Silver Solder Instead Of 95/5 Solder, Add  40.69 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -28.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  36.61 
    For Work In Restricted Working Space, Add  73.22 

. 
 22 11 16 00-0494 EA  3" Copper Cross ................................................................................................................................................................. 419.33 192.66 

    For Silver Solder Instead Of 95/5 Solder, Add  49.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -35.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  43.33 
    For Work In Restricted Working Space, Add  86.66 

. 
 22 11 16 00-0495 EA  4" Copper Cross ................................................................................................................................................................. 750.64 225.93 

    For Silver Solder Instead Of 95/5 Solder, Add  71.40 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -54.47 
    For Brazed Fittings Instead Of 95/5 Solder, Add  50.80 
    For Work In Restricted Working Space, Add  101.61 
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. 
 22 11 16 00-0496 EA 5" Copper Cross .............................................................................................................................................................. 1,715.25 283.90 

    For Silver Solder Instead Of 95/5 Solder, Add  127.60 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -106.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  62.76 
    For Work In Restricted Working Space, Add  125.51 

. 
 22 11 16 00-0497 EA 6" Copper Cross .............................................................................................................................................................. 1,917.00 332.21 

    For Silver Solder Instead Of 95/5 Solder, Add  145.66 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -120.75 
    For Brazed Fittings Instead Of 95/5 Solder, Add  74.71 
    For Work In Restricted Working Space, Add  149.42 

XXXXXXX 
. 
 22 11 16 00-0498  Cut And Prepare Existing In-Place Copper Pipe (22 11 16 00-0285) 
. 
. 

 22 11 16 00-0499 EA Up To 1/2", Cut And Prepare Existing In Place Copper Pipe ................................................................................................ 10.82  
. 

 22 11 16 00-0500 EA 3/4", Cut And Prepare Existing In Place Copper Pipe ........................................................................................................... 11.69  
. 

 22 11 16 00-0501 EA 1", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 13.15  
. 

 22 11 16 00-0502 EA 1-1/4", Cut And Prepare Existing In Place Copper Pipe........................................................................................................ 13.80  
. 

 22 11 16 00-0503 EA 1-1/2", Cut And Prepare Existing In Place Copper Pipe........................................................................................................ 14.61  
. 

 22 11 16 00-0504 EA 2", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 16.07  
. 

 22 11 16 00-0505 EA 2-1/2", Cut And Prepare Existing In Place Copper Pipe........................................................................................................ 17.32  
. 

 22 11 16 00-0506 EA 3", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 20.45  
. 

 22 11 16 00-0507 EA 4", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 27.60  
. 

 22 11 16 00-0508 EA 6", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 39.44  
. 

 22 11 16 00-0509 EA 8", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 52.60  

XXXXXXX 
. 
 22 11 16 00-0510  Sweat Brass Companion Flanges (22 11 16 00-0285) 
. 
. 

 22 11 16 00-0511 EA 1" Sweat Brass Companion Flange ...................................................................................................................................... 36.35 16.64 
. 

 22 11 16 00-0512 EA 1-1/4" Sweat Brass Companion Flange ................................................................................................................................ 39.82 18.33 
. 

 22 11 16 00-0513 EA 1-1/2" Sweat Brass Companion Flange ................................................................................................................................ 50.59 19.92 
. 

 22 11 16 00-0514 EA 2" Sweat Brass Companion Flange ...................................................................................................................................... 63.05 22.11 
. 

 22 11 16 00-0515 EA 2-1/2" Sweat Brass Companion Flange ................................................................................................................................ 78.29 26.59 
. 

 22 11 16 00-0516 EA 3" Sweat Brass Companion Flange ...................................................................................................................................... 92.07 34.87 
. 

 22 11 16 00-0517 EA 4" Sweat Brass Companion Flange .................................................................................................................................... 117.77 41.54 
. 

 22 11 16 00-0518 EA 5" Sweat Brass Companion Flange .................................................................................................................................... 218.77 47.69 
. 

 22 11 16 00-0519 EA 6" Sweat Brass Companion Flange .................................................................................................................................... 274.84 69.30 
. 

 22 11 16 00-0520 EA 8" Copper Companion Flange ............................................................................................................................................. 535.00 98.85 

XXXXXXX 
. 
 22 11 16 00-0521  Brass Compression Fittings (22 11 16 00-0285) 
. 
. 
 22 11 16 00-0522  Brass Compression Unions (22 11 16 00-0521) 
. 
. 

 22 11 16 00-0523 EA  1/4" Brass Compression Union ............................................................................................................................................. 18.24 11.69 
. 

 22 11 16 00-0524 EA  3/8" Brass Compression Union ............................................................................................................................................. 18.44 11.69 
. 

 22 11 16 00-0525 EA  1/2" Brass Compression Union ............................................................................................................................................. 19.05 11.69 
. 

 22 11 16 00-0526 EA  5/8" Brass Compression Union ............................................................................................................................................. 19.34 11.69 
. 

 22 11 16 00-0527 EA 3/4" Brass Compression Union ............................................................................................................................................. 21.74 11.69 
. 

 22 11 16 00-0528 EA  3/8" x 1/4" Brass Compression Union ................................................................................................................................... 18.58 11.69 
. 

 22 11 16 00-0529 EA  1/2" x 3/8" Brass Compression Union ................................................................................................................................... 19.10 11.69 
. 

 22 11 16 00-0530 EA  5/8" x 3/8" Brass Compression Union ................................................................................................................................... 19.46 11.69 
. 

 22 11 16 00-0531 EA 5/8" x 1/2" Brass Compression Union ................................................................................................................................... 20.04 11.69 

XXXXXXX 
. 
 22 11 16 00-0532  Brass Compression Union Elbows (22 11 16 00-0521) 
. 
. 

 22 11 16 00-0533 EA  1/4" Brass Compression Union Elbow .................................................................................................................................. 19.05 11.69 
. 

 22 11 16 00-0534 EA  3/8" Brass Compression Union Elbow .................................................................................................................................. 19.38 11.69 
. 

 22 11 16 00-0535 EA  1/2" Brass Compression Union Elbow .................................................................................................................................. 20.10 11.69 
. 

 22 11 16 00-0536 EA  5/8" Brass Compression Union Elbow .................................................................................................................................. 21.22 11.69 
. 

 22 11 16 00-0537 EA  3/4" Brass Compression Union Elbow .................................................................................................................................. 25.58 11.69 
. 

 22 11 16 00-0538 EA 3/8" x 1/4" Brass Compression Union Elbow ........................................................................................................................ 19.38 11.69 
. 

 22 11 16 00-0539 EA 1/2" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 20.10 11.69 
. 

 22 11 16 00-0540 EA 5/8" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 20.30 11.69 
. 

 22 11 16 00-0541 EA 5/8" x 1/2" Brass Compression Union Elbow ........................................................................................................................ 23.58 11.69 

XXXXXXX 
. 
 22 11 16 00-0542  Brass Compression Union Tees (22 11 16 00-0521) 
. 
. 

 22 11 16 00-0543 EA  1/4" Brass Compression Union Tee ...................................................................................................................................... 19.30 11.69 
. 

 22 11 16 00-0544 EA  3/8" Brass Compression Union Tee ...................................................................................................................................... 19.98 11.69 
. 

 22 11 16 00-0545 EA  1/2" Brass Compression Union Tee ...................................................................................................................................... 20.70 11.69 
. 

 22 11 16 00-0546 EA  5/8" Brass Compression Union Tee ...................................................................................................................................... 22.98 11.69 
. 

 22 11 16 00-0547 EA  3/4" Brass Compression Union Tee ...................................................................................................................................... 30.86 11.69 
. 

 22 11 16 00-0548 EA 3/8" x 3/8" x 1/4" Brass Compression Union Tee .................................................................................................................. 20.46 11.69 
. 

 22 11 16 00-0549 EA 1/2" x 1/2" x 3/8" Brass Compression Union Tee .................................................................................................................. 24.16 11.69 
. 

 22 11 16 00-0550 EA 5/8" x 5/8" x 3/8" Brass Compression Union Tee .................................................................................................................. 23.80 11.69 
. 

 22 11 16 00-0551 EA 5/8" x 5/8" x 1/2" Brass Compression Union Tee .................................................................................................................. 24.22 11.69 

XXXXXXX 
. 
 22 11 16 00-0552  Brass Compression Male Connectors (22 11 16 00-0521) 
. 
. 

 22 11 16 00-0553 EA  1/4" Brass Compression Male Connector ............................................................................................................................. 18.10 11.69 
. 

 22 11 16 00-0554 EA  3/8" Brass Compression Male Connector ............................................................................................................................. 18.36 11.69 
. 

 22 11 16 00-0555 EA  1/2" Brass Compression Male Connector ............................................................................................................................. 18.82 11.69 
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. 
 22 11 16 00-0556 EA  5/8" Brass Compression Male Connector ............................................................................................................................. 19.50 11.69 

. 
 22 11 16 00-0557 EA 3/4" Brass Compression Male Connector ............................................................................................................................. 20.47 11.58 

XXXXXXX 
. 
 22 11 16 00-0558  Brass Compression Female Connectors (22 11 16 00-0521) 
. 
. 

 22 11 16 00-0559 EA  1/4" Brass Compression Female Connector ......................................................................................................................... 18.39 11.69 
. 

 22 11 16 00-0560 EA  3/8" Brass Compression Female Connector ......................................................................................................................... 18.73 11.69 
. 

 22 11 16 00-0561 EA  1/2" Brass Compression Female Connector ......................................................................................................................... 19.31 11.69 
. 

 22 11 16 00-0562 EA  5/8" Brass Compression Female Connector ......................................................................................................................... 19.62 11.69 
. 

 22 11 16 00-0563 EA 3/4" Brass Compression Female Connector ......................................................................................................................... 23.29 11.47 

XXXXXXX 
. 
 22 11 16 00-0564  Dielectric Fittings (22 11 16 00-0285) 
. 
. 
 22 11 16 00-0565  Copper x Female Iron Pipe Thread Dielectric Unions (22 11 16 00-0564) 
. 
. 

 22 11 16 00-0566 EA 1/2" Copper x Female Iron Pipe Thread Dielectric Union ..................................................................................................... 44.74 25.97 
. 

 22 11 16 00-0567 EA 3/4" Copper x Female Iron Pipe Thread Dielectric Union ..................................................................................................... 50.14 29.65 
. 

 22 11 16 00-0568 EA 1" Copper x Female Iron Pipe Thread Dielectric Union ........................................................................................................ 58.86 32.58 
. 

 22 11 16 00-0569 EA 1-1/4" Copper x Female Iron Pipe Thread Dielectric Union .................................................................................................. 70.26 35.86 
. 

 22 11 16 00-0570 EA 1-1/2" Copper x Female Iron Pipe Thread Dielectric Union .................................................................................................. 83.90 39.85 
. 

 22 11 16 00-0571 EA 2" Copper x Female Iron Pipe Thread Dielectric Union ...................................................................................................... 105.74 47.82 

XXXXXXX 
. 
 22 11 16 00-0572  Female Brass Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0564) 
. 
. 

 22 11 16 00-0573 EA 1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 48.39 25.97 
. 

 22 11 16 00-0574 EA 3/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 56.15 29.65 
. 

 22 11 16 00-0575 EA 1" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................... 66.78 32.58 
. 

 22 11 16 00-0576 EA 1-1/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ........................................................................................ 80.77 35.86 
. 

 22 11 16 00-0577 EA 1-1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ........................................................................................ 96.90 39.85 
. 

 22 11 16 00-0578 EA 2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................. 120.99 47.82 

XXXXXXX 
. 
 22 11 16 00-0579  Female Iron Pipe Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0564) 
. 
. 

 22 11 16 00-0580 EA 1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union....................................................................................... 46.08 25.97 
. 

 22 11 16 00-0581 EA 3/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union....................................................................................... 52.34 29.65 
. 

 22 11 16 00-0582 EA 1" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ......................................................................................... 59.44 32.58 
. 

 22 11 16 00-0583 EA 1-1/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ................................................................................... 68.23 35.86 
. 

 22 11 16 00-0584 EA 1-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ................................................................................... 81.89 39.85 
. 

 22 11 16 00-0585 EA 2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 104.12 47.82 

XXXXXXX 
. 
 22 11 16 00-0586  Copper x Female Iron Pipe Thread Dielectric Flanges (22 11 16 00-0564) 
. 
. 

 22 11 16 00-0587 EA  2-1/2" Copper x Female Iron Pipe Thread Dielectric Flange ............................................................................................... 259.36 122.93 
. 

 22 11 16 00-0588 EA  3" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 324.95 154.80 
. 

 22 11 16 00-0589 EA  4" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 455.89 210.68 

XXXXXXX 
. 
 22 11 16 00-0590  Copper x Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flanges (22 

11 16 00-0564) 
. 
. 

 22 11 16 00-0591 EA  2-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ................................................................................ 260.85 122.93 
. 

 22 11 16 00-0592 EA  3" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 336.91 154.80 
. 

 22 11 16 00-0593 EA  4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 593.85 210.68 

XXXXXXX 
. 
 22 11 16 00-0594  Brass Push-Fit Fittings (22 11 16) 
. 
. 

 22 11 16 00-0595 EA 1/4" x 1/4" Brass Push-Fit Coupling ...................................................................................................................................... 20.30 10.82 
Note: (Sharkbite) 

. 
 22 11 16 00-0596 EA 3/8" x 3/8" Brass Push-Fit Coupling ...................................................................................................................................... 24.01 11.55 

Note: (Sharkbite) 
. 

 22 11 16 00-0597 EA 1/2" x 1/2" Brass Push-Fit Coupling ...................................................................................................................................... 25.53 12.99 
Note: (Sharkbite) 

. 
 22 11 16 00-0598 EA 5/8" x 5/8" Brass Push-Fit Coupling ...................................................................................................................................... 28.69 13.85 

Note: (Sharkbite) 
. 

 22 11 16 00-0599 EA 3/4" x 3/4" Brass Push-Fit Coupling ...................................................................................................................................... 29.66 14.80 
Note: (Sharkbite) 

. 
 22 11 16 00-0600 EA 1" x 1" Brass Push-Fit Coupling ............................................................................................................................................ 39.73 17.67 

Note: (Sharkbite) 
. 

 22 11 16 00-0601 EA 1/2" x 3/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 24.77 12.26 
Note: (Sharkbite) 

. 
 22 11 16 00-0602 EA 3/4" x 5/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 28.18 13.42 

Note: (Sharkbite) 
. 

 22 11 16 00-0603 EA 1" x 3/4" Brass Push-Fit Reducing Coupling ......................................................................................................................... 39.60 16.23 
Note: (Sharkbite) 

. 
 22 11 16 00-0604 EA 1/4" x 1/4" Brass Push-Fit Elbow .......................................................................................................................................... 20.89 10.82 

Note: (Sharkbite) 
. 

 22 11 16 00-0605 EA 3/8" x 3/8" Brass Push-Fit Elbow .......................................................................................................................................... 26.51 11.55 
Note: (Sharkbite) 

. 
 22 11 16 00-0606 EA 1/2" x 1/2" Brass Push-Fit Elbow .......................................................................................................................................... 25.85 12.99 

Note: (Sharkbite) 
. 

 22 11 16 00-0607 EA 5/8" x 5/8" Brass Push-Fit Elbow .......................................................................................................................................... 30.15 13.85 
Note: (Sharkbite) 
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. 
 22 11 16 00-0608 EA 3/4" x 3/4" Brass Push-Fit Elbow .......................................................................................................................................... 29.24 14.80 

Note: (Sharkbite) 
. 

 22 11 16 00-0609 EA 1" x 1" Brass Push-Fit Elbow ................................................................................................................................................ 40.05 17.67 
Note: (Sharkbite) 

. 
 22 11 16 00-0610 EA 1/2" x 3/8" Brass Push-Fit Reducing Elbow .......................................................................................................................... 24.50 12.26 

Note: (Sharkbite) 
. 

 22 11 16 00-0611 EA 3/4" x 1/2" Brass Push-Fit Reducing Elbow .......................................................................................................................... 27.14 13.42 
Note: (Sharkbite) 

. 
 22 11 16 00-0612 EA 1" x 3/4" Brass Push-Fit Reducing Elbow ............................................................................................................................. 46.77 16.23 

Note: (Sharkbite) 
. 

 22 11 16 00-0613 EA 1/4" x 1/4" x 1/4" Brass Push-Fit Tee .................................................................................................................................... 31.57 16.23 
Note: (Sharkbite) 

. 
 22 11 16 00-0614 EA 3/8" x 3/8" x 3/8" Brass Push-Fit Tee .................................................................................................................................... 37.94 17.32 

Note: (Sharkbite) 
. 

 22 11 16 00-0615 EA 1/2" x 1/2" x 1/2" Brass Push-Fit Tee .................................................................................................................................... 37.03 19.48 
Note: (Sharkbite) 

. 
 22 11 16 00-0616 EA 5/8" x 5/8" x 5/8" Brass Push-Fit Tee .................................................................................................................................... 44.60 20.78 

Note: (Sharkbite) 
. 

 22 11 16 00-0617 EA 3/4" x 3/4" x 3/4" Brass Push-Fit Tee .................................................................................................................................... 42.86 22.18 
Note: (Sharkbite) 

. 
 22 11 16 00-0618 EA 1" x 1" x 1" Brass Push-Fit Tee ............................................................................................................................................. 56.18 26.51 

Note: (Sharkbite) 
. 

 22 11 16 00-0619 EA 1/2" x 1/2" x 1/4" Brass Push-Fit Reducing Tee .................................................................................................................... 39.37 18.40 
Note: (Sharkbite) 

. 
 22 11 16 00-0620 EA 1/2" x 1/2" x 3/8" Brass Push-Fit Reducing Tee .................................................................................................................... 39.75 18.76 

Note: (Sharkbite) 
. 

 22 11 16 00-0621 EA 3/4" x 3/4" x 1/2" Brass Push-Fit Reducing Tee .................................................................................................................... 41.30 21.29 
Note: (Sharkbite) 

. 
 22 11 16 00-0622 EA 1" x 1" x 3/4" Brass Push-Fit Reducing Tee .......................................................................................................................... 54.09 25.08 

Note: (Sharkbite) 
. 

 22 11 16 00-0623 EA 1/4" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 23.55 11.90 
Note: (Sharkbite) 

. 
 22 11 16 00-0624 EA 3/8" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 23.59 12.26 

Note: (Sharkbite) 
. 

 22 11 16 00-0625 EA 1/2" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 23.86 12.99 
Note: (Sharkbite) 

. 
 22 11 16 00-0626 EA 3/4" x 3/4" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 27.26 14.80 

Note: (Sharkbite) 
. 

 22 11 16 00-0627 EA 1" x 1" Brass Push-Fit Pipe To FNPT Connector .................................................................................................................. 36.36 17.67 
Note: (Sharkbite) 

. 
 22 11 16 00-0628 EA 1/4" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 21.54 11.90 

Note: (Sharkbite) 
. 

 22 11 16 00-0629 EA 3/8" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 23.59 12.26 
Note: (Sharkbite) 

. 
 22 11 16 00-0630 EA 1/2" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 23.90 12.99 

Note: (Sharkbite) 
. 

 22 11 16 00-0631 EA 3/4" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 27.08 14.80 
Note: (Sharkbite) 

. 
 22 11 16 00-0632 EA 5/8" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 28.33 14.32 

Note: (Sharkbite) 
. 

 22 11 16 00-0633 EA 1" x 3/4" Brass Push-Fit Pipe To MNPT Connector .............................................................................................................. 33.39 16.23 
Note: (Sharkbite) 

. 
 22 11 16 00-0634 EA 1" x 1" Brass Push-Fit Pipe To MNPT Connector ................................................................................................................. 36.73 17.67 

Note: (Sharkbite) 
. 

 22 11 16 00-0635 EA 1/2" Brass Push-Fit Ball Valve .............................................................................................................................................. 30.81 12.99 
Note: (Sharkbite) 

. 
 22 11 16 00-0636 EA 3/4" Brass Push-Fit Ball Valve .............................................................................................................................................. 35.77 14.80 

Note: (Sharkbite) 
. 

 22 11 16 00-0637 EA 1" Brass Push-Fit Ball Valve ................................................................................................................................................. 46.09 17.67 
Note: (Sharkbite) 

. 
 22 11 16 00-0638 EA 1/2" Brass Push-Fit Check Valve .......................................................................................................................................... 32.43 12.99 

Note: (Sharkbite) 
. 

 22 11 16 00-0639 EA 3/4" Brass Push-Fit Check Valve .......................................................................................................................................... 38.50 14.80 
Note: (Sharkbite) 

. 
 22 11 16 00-0640 EA 1" Brass Push-Fit Check Valve ............................................................................................................................................. 60.28 17.67 

Note: (Sharkbite) 

XXXXXXX 
. 
 22 11 16 00-0641  Copper Pipe Assemblies (22 11 16) 

Note: Includes hangers and all coupling, elbow, tee and reducer fittings. All fittings are based on 95/5 solder. All 
hangers are complete assemblies installed in accordance with MSS SP 58 and 69. Excludes insulation. Not for 
use where detail is available. 

. 

. 
 22 11 16 00-0642 LF 1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................ 19.69 3.04 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.16 
    For Type M Tubing Instead Of Type L, Deduct  -1.01 
    For Silver Solder Instead Of 95/5 Solder, Add  2.68 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.83 
    For Work In Restricted Working Space, Add  5.08 
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. 
 22 11 16 00-0643 LF 3/4" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................ 22.87 3.90 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.41 
    For Type M Tubing Instead Of Type L, Deduct  -1.21 
    For Silver Solder Instead Of 95/5 Solder, Add  3.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.10 
    For Work In Restricted Working Space, Add  5.76 

. 
 22 11 16 00-0644 LF 1" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................... 24.91 4.65 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.64 
    For Type M Tubing Instead Of Type L, Deduct  -1.38 
    For Silver Solder Instead Of 95/5 Solder, Add  3.26 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.25 
    For Work In Restricted Working Space, Add  6.03 

. 
 22 11 16 00-0645 LF 1-1/4" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 26.92 5.41 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.89 
    For Type M Tubing Instead Of Type L, Deduct  -1.56 
    For Silver Solder Instead Of 95/5 Solder, Add  3.44 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.39 
    For Work In Restricted Working Space, Add  6.27 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -0.60 

. 
 22 11 16 00-0646 LF 1-1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 29.70 6.17 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  2.19 
    For Type M Tubing Instead Of Type L, Deduct  -1.78 
    For Silver Solder Instead Of 95/5 Solder, Add  3.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.60 
    For Work In Restricted Working Space, Add  6.68 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -0.74 

. 
 22 11 16 00-0647 LF 2" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................... 41.11 7.69 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  3.72 
    For Type M Tubing Instead Of Type L, Deduct  -2.88 
    For Silver Solder Instead Of 95/5 Solder, Add  4.62 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.34 
    For Work In Restricted Working Space, Add  7.69 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.55 

. 
 22 11 16 00-0648 LF 2-1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 48.88 9.26 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  4.83 
    For Type M Tubing Instead Of Type L, Deduct  -3.67 
    For Silver Solder Instead Of 95/5 Solder, Add  5.19 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.82 
    For Work In Restricted Working Space, Add  8.25 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -2.14 

. 
 22 11 16 00-0649 LF 3" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................... 56.36 10.76 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  5.83 
    For Type M Tubing Instead Of Type L, Deduct  -4.38 
    For Silver Solder Instead Of 95/5 Solder, Add  5.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.31 
    For Work In Restricted Working Space, Add  8.93 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -2.66 

. 
 22 11 16 00-0650 LF 4" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................... 81.07 14.25 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  8.97 
    For Type M Tubing Instead Of Type L, Deduct  -6.65 
    For Silver Solder Instead Of 95/5 Solder, Add  7.90 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.98 
    For Work In Restricted Working Space, Add  11.55 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -4.26 

. 
 22 11 16 00-0651 LF 5" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 167.72 17.74 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  22.61 
    For Type M Tubing Instead Of Type L, Deduct  -16.17 
    For Silver Solder Instead Of 95/5 Solder, Add  13.33 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.86 
    For Work In Restricted Working Space, Add  14.82 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -11.83 
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. 
 22 11 16 00-0652 LF 6" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 208.11 21.42 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  27.86 
    For Type M Tubing Instead Of Type L, Deduct  -19.95 
    For Silver Solder Instead Of 95/5 Solder, Add  16.68 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.54 
    For Work In Restricted Working Space, Add  18.83 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -14.54 

. 
 22 11 16 00-0653 LF 8" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 358.49 25.60 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  52.04 
    For Type M Tubing Instead Of Type L, Deduct  -36.78 
    For Silver Solder Instead Of 95/5 Solder, Add  25.72 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -21.82 
    For Work In Restricted Working Space, Add  23.40 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -28.05 

XXXXXXX 
. 
 22 11 16 00-0654  Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And Fittings (22 11 16) 

Note: Socket weld. 
. 
. 
 22 11 16 00-0655  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And 

Fittings (22 11 16 00-0654) 
. 
. 
 22 11 16 00-0656  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pipe (22 11 16 00-0655) 
. 
. 

 22 11 16 00-0657 LF  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................... 5.08 1.60 
    For Work In Restricted Working Space, Add  1.19 

. 
 22 11 16 00-0658 LF  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................... 5.69 1.67 

    For Work In Restricted Working Space, Add  1.25 
. 

 22 11 16 00-0659 LF  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .................................................................................. 6.72 1.80 
    For Work In Restricted Working Space, Add  1.35 

. 
 22 11 16 00-0660 LF  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................ 7.98 1.96 

    For Work In Restricted Working Space, Add  1.48 
. 

 22 11 16 00-0661 LF  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................ 9.15 2.17 
    For Work In Restricted Working Space, Add  1.63 

. 
 22 11 16 00-0662 LF  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 11.19 2.43 

    For Work In Restricted Working Space, Add  1.82 
. 

 22 11 16 00-0663 LF  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 14.76 2.76 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 11 16 00-0664 LF  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 18.64 3.27 

    For Work In Restricted Working Space, Add  2.45 
. 

 22 11 16 00-0665 LF  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 25.42 4.01 
    For Work In Restricted Working Space, Add  3.01 

. 
 22 11 16 00-0666 LF  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 42.52 5.10 

    For Work In Restricted Working Space, Add  3.83 
. 

 22 11 16 00-0667 LF  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 60.63 6.70 
    For Work In Restricted Working Space, Add  5.02 

XXXXXXX 
. 
 22 11 16 00-0668  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbows (22 11 16 

00-0655) 
. 
. 

 22 11 16 00-0669 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 20.65 7.57 
    For Work In Restricted Working Space, Add  5.68 

. 
 22 11 16 00-0670 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 26.59 9.56 

    For Work In Restricted Working Space, Add  7.17 
. 

 22 11 16 00-0671 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................... 34.22 11.95 
    For Work In Restricted Working Space, Add  8.99 

. 
 22 11 16 00-0672 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 45.62 14.94 

    For Work In Restricted Working Space, Add  11.24 
. 

 22 11 16 00-0673 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 50.66 16.54 
    For Work In Restricted Working Space, Add  12.43 

. 
 22 11 16 00-0674 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................... 58.66 16.54 

    For Work In Restricted Working Space, Add  13.87 
. 

 22 11 16 00-0675 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 84.99 21.01 
    For Work In Restricted Working Space, Add  15.78 

. 
 22 11 16 00-0676 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................... 97.36 24.91 

    For Work In Restricted Working Space, Add  18.65 
. 

 22 11 16 00-0677 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 135.21 30.59 
    For Work In Restricted Working Space, Add  22.95 

. 
 22 11 16 00-0678 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 170.81 38.85 

    For Work In Restricted Working Space, Add  29.17 
. 

 22 11 16 00-0679 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 307.59 51.01 
    For Work In Restricted Working Space, Add  38.25 

XXXXXXX 
. 
 22 11 16 00-0680  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbows (22 11 16 

00-0655) 
. 
. 

 22 11 16 00-0681 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................ 21.51 7.57 
    For Work In Restricted Working Space, Add  5.68 

. 
 22 11 16 00-0682 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................ 27.63 9.56 

    For Work In Restricted Working Space, Add  7.17 
. 

 22 11 16 00-0683 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................... 35.90 11.95 
    For Work In Restricted Working Space, Add  8.99 
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. 
 22 11 16 00-0684 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 47.83 14.94 

    For Work In Restricted Working Space, Add  11.24 
. 

 22 11 16 00-0685 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 53.34 16.54 
    For Work In Restricted Working Space, Add  12.43 

. 
 22 11 16 00-0686 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................... 59.57 18.53 

    For Work In Restricted Working Space, Add  13.87 
. 

 22 11 16 00-0687 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 85.57 21.01 
    For Work In Restricted Working Space, Add  15.78 

. 
 22 11 16 00-0688 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................... 97.28 24.91 

    For Work In Restricted Working Space, Add  18.65 
. 

 22 11 16 00-0689 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 124.69 30.59 
    For Work In Restricted Working Space, Add  22.95 

. 
 22 11 16 00-0690 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 190.53 38.85 

    For Work In Restricted Working Space, Add  29.17 
. 

 22 11 16 00-0691 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 321.56 51.01 
    For Work In Restricted Working Space, Add  38.25 

XXXXXXX 
. 
 22 11 16 00-0692  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tees (22 11 16 00-0655) 
. 
. 

 22 11 16 00-0693 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................. 31.53 11.35 
    For Work In Restricted Working Space, Add  8.52 

. 
 22 11 16 00-0694 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................. 40.87 14.35 

    For Work In Restricted Working Space, Add  10.76 
. 

 22 11 16 00-0695 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ................................................................................................ 51.18 18.03 
    For Work In Restricted Working Space, Add  13.51 

. 
 22 11 16 00-0696 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .......................................................................................... 69.17 22.51 

    For Work In Restricted Working Space, Add  16.85 
. 

 22 11 16 00-0697 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .......................................................................................... 77.04 24.91 
    For Work In Restricted Working Space, Add  18.65 

. 
 22 11 16 00-0698 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ................................................................................................ 91.53 27.69 

    For Work In Restricted Working Space, Add  20.80 
. 

 22 11 16 00-0699 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................ 115.36 31.58 
    For Work In Restricted Working Space, Add  23.67 

. 
 22 11 16 00-0700 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 132.91 37.25 

    For Work In Restricted Working Space, Add  27.97 
. 

 22 11 16 00-0701 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 161.61 45.92 
    For Work In Restricted Working Space, Add  34.43 

. 
 22 11 16 00-0702 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 237.40 58.38 

    For Work In Restricted Working Space, Add  43.75 
. 

 22 11 16 00-0703 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 453.42 76.51 
    For Work In Restricted Working Space, Add  57.38 

XXXXXXX 
. 
 22 11 16 00-0704  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Crosses (22 11 16 00-0655) 
. 
. 

 22 11 16 00-0705 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross .......................................................................................... 40.56 15.14 
    For Work In Restricted Working Space, Add  11.36 

. 
 22 11 16 00-0706 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross .......................................................................................... 52.13 19.12 

    For Work In Restricted Working Space, Add  14.35 
. 

 22 11 16 00-0707 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ............................................................................................. 65.28 24.01 
    For Work In Restricted Working Space, Add  17.99 

. 
 22 11 16 00-0708 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ....................................................................................... 86.10 29.98 

    For Work In Restricted Working Space, Add  22.47 
. 

 22 11 16 00-0709 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ....................................................................................... 95.70 33.17 
    For Work In Restricted Working Space, Add  24.86 

. 
 22 11 16 00-0710 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 111.56 36.96 

    For Work In Restricted Working Space, Add  27.73 
. 

 22 11 16 00-0711 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 136.59 42.04 
    For Work In Restricted Working Space, Add  31.56 

. 
 22 11 16 00-0712 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 158.48 49.71 

    For Work In Restricted Working Space, Add  37.29 
. 

 22 11 16 00-0713 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 193.37 61.16 
    For Work In Restricted Working Space, Add  45.90 

. 
 22 11 16 00-0714 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 273.31 77.80 

    For Work In Restricted Working Space, Add  58.33 
. 

 22 11 16 00-0715 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 480.82 102.00 
    For Work In Restricted Working Space, Add  76.50 

XXXXXXX 
. 
 22 11 16 00-0716  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld Reducing 

Inserts (22 11 16 00-0655) 
. 
. 

 22 11 16 00-0717 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................... 18.57 6.98 
    For Work In Restricted Working Space, Add  5.26 

. 
 22 11 16 00-0718 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 25.62 9.46 

    For Work In Restricted Working Space, Add  7.08 
. 

 22 11 16 00-0719 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ....................................................................... 40.08 12.36 
    For Work In Restricted Working Space, Add  9.26 

. 
 22 11 16 00-0720 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ....................................................................... 45.03 13.64 

    For Work In Restricted Working Space, Add  10.25 
. 

 22 11 16 00-0721 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 52.42 15.24 
    For Work In Restricted Working Space, Add  11.45 

. 
 22 11 16 00-0722 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ....................................................................... 57.70 17.33 

    For Work In Restricted Working Space, Add  13.03 
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. 
 22 11 16 00-0723 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 69.56 20.52 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 11 16 00-0724 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 92.41 25.21 
    For Work In Restricted Working Space, Add  18.95 

. 
 22 11 16 00-0725 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 142.51 32.07 

    For Work In Restricted Working Space, Add  24.06 
. 

 22 11 16 00-0726 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 292.70 42.04 
    For Work In Restricted Working Space, Add  31.56 

XXXXXXX 
. 
 22 11 16 00-0727  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Or Male Thread Reducing Inserts (22 11 16 00-0655) 
. 
. 

 22 11 16 00-0728 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................... 19.21 4.98 

    For Work In Restricted Working Space, Add  3.74 
. 

 22 11 16 00-0729 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................... 24.82 6.98 

    For Work In Restricted Working Space, Add  5.26 
. 

 22 11 16 00-0730 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ........... 31.42 9.46 
    For Work In Restricted Working Space, Add  7.08 

. 
 22 11 16 00-0731 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert .................................................................................................................................................................................... 39.58 12.36 
    For Work In Restricted Working Space, Add  9.26 

. 
 22 11 16 00-0732 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert .................................................................................................................................................................................... 45.77 13.64 
    For Work In Restricted Working Space, Add  10.25 

. 
 22 11 16 00-0733 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ........... 56.11 15.24 

    For Work In Restricted Working Space, Add  11.45 
. 

 22 11 16 00-0734 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................... 81.80 17.33 

    For Work In Restricted Working Space, Add  13.03 
. 

 22 11 16 00-0735 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 151.50 20.52 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 11 16 00-0736 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 221.07 25.21 

    For Work In Restricted Working Space, Add  18.95 

XXXXXXX 
. 
 22 11 16 00-0737  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male 

Thread Male Adapters (22 11 16 00-0655) 
. 
. 

 22 11 16 00-0738 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 15.04 4.98 
    For Work In Restricted Working Space, Add  3.74 

. 
 22 11 16 00-0739 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 21.04 6.98 

    For Work In Restricted Working Space, Add  5.26 
. 

 22 11 16 00-0740 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................... 29.50 9.46 
    For Work In Restricted Working Space, Add  7.08 

. 
 22 11 16 00-0741 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 39.58 12.36 

    For Work In Restricted Working Space, Add  9.26 
. 

 22 11 16 00-0742 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 45.94 13.64 
    For Work In Restricted Working Space, Add  10.25 

. 
 22 11 16 00-0743 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................... 54.07 15.24 

    For Work In Restricted Working Space, Add  11.45 
. 

 22 11 16 00-0744 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 73.56 17.33 
    For Work In Restricted Working Space, Add  13.03 

. 
 22 11 16 00-0745 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................... 87.72 20.52 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 11 16 00-0746 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 124.73 25.21 
    For Work In Restricted Working Space, Add  18.95 

XXXXXXX 
. 
 22 11 16 00-0747  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Thread Female Adapters (22 11 16 00-0655) 
. 
. 

 22 11 16 00-0748 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 16.02 4.98 
    For Work In Restricted Working Space, Add  3.74 

. 
 22 11 16 00-0749 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 21.35 6.98 

    For Work In Restricted Working Space, Add  5.26 
. 

 22 11 16 00-0750 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters........................... 29.59 9.46 
    For Work In Restricted Working Space, Add  7.08 

. 
 22 11 16 00-0751 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................... 39.87 12.36 

    For Work In Restricted Working Space, Add  9.26 
. 

 22 11 16 00-0752 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................... 44.62 13.64 
    For Work In Restricted Working Space, Add  10.25 

. 
 22 11 16 00-0753 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters........................... 52.99 15.24 

    For Work In Restricted Working Space, Add  11.45 
. 

 22 11 16 00-0754 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................... 74.18 17.33 
    For Work In Restricted Working Space, Add  13.03 

. 
 22 11 16 00-0755 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters........................... 98.60 20.52 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 11 16 00-0756 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters......................... 143.22 25.21 
    For Work In Restricted Working Space, Add  18.95 

XXXXXXX 
. 
 22 11 16 00-0757  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings (22 11 16 00-0655) 
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. 

. 
 22 11 16 00-0758 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 13.55 4.58 

    For Work In Restricted Working Space, Add  3.41 
. 

 22 11 16 00-0759 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 19.05 6.37 
    For Work In Restricted Working Space, Add  4.78 

. 
 22 11 16 00-0760 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 25.61 8.57 

    For Work In Restricted Working Space, Add  6.43 
. 

 22 11 16 00-0761 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings................................................................................. 34.34 11.26 
    For Work In Restricted Working Space, Add  8.43 

. 
 22 11 16 00-0762 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings................................................................................. 38.96 12.45 

    For Work In Restricted Working Space, Add  9.32 
. 

 22 11 16 00-0763 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 43.82 13.85 
    For Work In Restricted Working Space, Add  10.40 

. 
 22 11 16 00-0764 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings................................................................................. 61.39 15.74 

    For Work In Restricted Working Space, Add  11.83 
. 

 22 11 16 00-0765 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 68.78 18.63 
    For Work In Restricted Working Space, Add  13.99 

. 
 22 11 16 00-0766 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 86.42 22.91 

    For Work In Restricted Working Space, Add  17.21 
. 

 22 11 16 00-0767 EA 6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 130.21 29.19 
    For Work In Restricted Working Space, Add  21.88 

. 
 22 11 16 00-0768 EA 8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 211.71 38.25 

    For Work In Restricted Working Space, Add  28.69 

XXXXXXX 
. 
 22 11 16 00-0769  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions (22 11 16 00-0655) 
. 
. 

 22 11 16 00-0770 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions......................................................................................... 23.03 5.48 
    For Work In Restricted Working Space, Add  4.09 

. 
 22 11 16 00-0771 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions......................................................................................... 28.97 7.67 

    For Work In Restricted Working Space, Add  5.74 
. 

 22 11 16 00-0772 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ........................................................................................... 35.86 10.26 
    For Work In Restricted Working Space, Add  7.71 

. 
 22 11 16 00-0773 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ..................................................................................... 57.56 13.45 

    For Work In Restricted Working Space, Add  10.10 
. 

 22 11 16 00-0774 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ..................................................................................... 61.57 14.94 
    For Work In Restricted Working Space, Add  11.18 

. 
 22 11 16 00-0775 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ........................................................................................... 81.99 16.64 

    For Work In Restricted Working Space, Add  12.49 
. 

 22 11 16 00-0776 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ................................................................................... 130.99 18.92 
    For Work In Restricted Working Space, Add  14.20 

. 
 22 11 16 00-0777 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 182.42 22.41 

    For Work In Restricted Working Space, Add  16.79 
. 

 22 11 16 00-0778 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 283.77 27.49 
    For Work In Restricted Working Space, Add  20.65 

. 
 22 11 16 00-0779 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 377.75 34.97 

    For Work In Restricted Working Space, Add  26.24 
. 

 22 11 16 00-0780 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 469.35 45.92 
    For Work In Restricted Working Space, Add  34.43 

XXXXXXX 
. 
 22 11 16 00-0781  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Caps (22 11 16 00-0655) 
. 
. 

 22 11 16 00-0782 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................... 7.26 1.50 
    For Work In Restricted Working Space, Add  1.13 

. 
 22 11 16 00-0783 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................. 12.91 3.19 

    For Work In Restricted Working Space, Add  2.39 
. 

 22 11 16 00-0784 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 21.57 5.18 
    For Work In Restricted Working Space, Add  3.86 

. 
 22 11 16 00-0785 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 23.61 5.58 

    For Work In Restricted Working Space, Add  4.22 
. 

 22 11 16 00-0786 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 25.29 6.17 
    For Work In Restricted Working Space, Add  4.66 

. 
 22 11 16 00-0787 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 33.03 6.98 

    For Work In Restricted Working Space, Add  5.20 
. 

 22 11 16 00-0788 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 48.00 7.87 
    For Work In Restricted Working Space, Add  5.92 

. 
 22 11 16 00-0789 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 52.23 9.36 

    For Work In Restricted Working Space, Add  6.99 
. 

 22 11 16 00-0790 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 77.47 11.45 
    For Work In Restricted Working Space, Add  8.61 

. 
 22 11 16 00-0791 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 157.84 14.54 

    For Work In Restricted Working Space, Add  10.94 
. 

 22 11 16 00-0792 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 203.68 19.12 
    For Work In Restricted Working Space, Add  14.35 

XXXXXXX 
. 
 22 11 16 00-0793  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges (22 11 16 00-

0655) 
. 
. 

 22 11 16 00-0794 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................... 17.46 3.59 
    For Work In Restricted Working Space, Add  2.72 

. 
 22 11 16 00-0795 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................... 21.74 5.08 

    For Work In Restricted Working Space, Add  3.83 
. 

 22 11 16 00-0796 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 27.14 6.88 
    For Work In Restricted Working Space, Add  5.14 

. 
 22 11 16 00-0797 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ....................................................................... 32.81 8.97 

    For Work In Restricted Working Space, Add  6.75 
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. 
 22 11 16 00-0798 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges........................................................................ 35.45 9.96 

    For Work In Restricted Working Space, Add  7.47 
. 

 22 11 16 00-0799 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 41.71 11.06 
    For Work In Restricted Working Space, Add  8.31 

. 
 22 11 16 00-0800 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges........................................................................ 53.46 12.65 

    For Work In Restricted Working Space, Add  9.47 
. 

 22 11 16 00-0801 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 61.11 14.94 
    For Work In Restricted Working Space, Add  11.18 

. 
 22 11 16 00-0802 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 76.16 18.33 

    For Work In Restricted Working Space, Add  13.78 
. 

 22 11 16 00-0803 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 105.92 23.31 
    For Work In Restricted Working Space, Add  17.51 

. 
 22 11 16 00-0804 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 183.75 30.59 

    For Work In Restricted Working Space, Add  22.95 

XXXXXXX 
. 
 22 11 16 00-0805  Cross-Linked Polyethylene Tubing, ASTM F877 (22 11 16) 

Note: Aboveground, domestic water usage. 
. 
. 
 22 11 16 00-0806  Cross-Linked Polyethylene Tubing (22 11 16 00-0805) 
. 
. 

 22 11 16 00-0807 LF 3/8" Cross-Linked Polyethylene Tubing .................................................................................................................................. 3.49  
    For Work In Restricted Working Space, Add  0.94 

. 
 22 11 16 00-0808 LF 1/2" Cross-Linked Polyethylene Tubing .................................................................................................................................. 3.78  

    For Work In Restricted Working Space, Add  1.02 
. 

 22 11 16 00-0809 LF 3/4" Cross-Linked Polyethylene Tubing .................................................................................................................................. 4.37  
    For Work In Restricted Working Space, Add  1.10 

. 
 22 11 16 00-0810 LF 1" Cross-Linked Polyethylene Tubing ..................................................................................................................................... 5.09  

    For Work In Restricted Working Space, Add  1.16 

XXXXXXX 
. 
 22 11 16 00-0811  Cross-Linked Polyethylene Forged Brass PEX Fittings (22 11 16 00-0805) 

Note: Aboveground, domestic water usage. 
. 
. 
 22 11 16 00-0812  Male Adapters (22 11 16 00-0811) 
. 
. 

 22 11 16 00-0813 EA 3/8" x 1/2", (PE x Threaded) Male Adapter For PEX Tubing ................................................................................................. 17.61  
    For Work In Restricted Working Space, Add  4.87 

. 
 22 11 16 00-0814 EA 1/2" x 1/2", (PE x Threaded) Male Adapter For PEX Tubing ................................................................................................. 18.86  

    For Work In Restricted Working Space, Add  5.20 
. 

 22 11 16 00-0815 EA 1/2" x 3/4", (PE x Threaded) Male Adapter For PEX Tubing ................................................................................................. 20.26  
    For Work In Restricted Working Space, Add  5.52 

. 
 22 11 16 00-0816 EA 3/4" x 3/4", (PE x Threaded) Male Adapter For PEX Tubing ................................................................................................. 21.34  

    For Work In Restricted Working Space, Add  5.84 
. 

 22 11 16 00-0817 EA 3/4" x 1/2", (PE x Threaded) Male Adapter For PEX Tubing ................................................................................................. 20.26  
    For Work In Restricted Working Space, Add  5.52 

. 
 22 11 16 00-0818 EA 1" x 1", (PE x Threaded) Male Adapter For PEX Tubing ....................................................................................................... 24.93  

    For Work In Restricted Working Space, Add  6.50 

XXXXXXX 
. 
 22 11 16 00-0819  Female Adapters (22 11 16 00-0811) 
. 
. 

 22 11 16 00-0820 EA 1/2" x 1/2", (PE x Threaded) Female Adapter For PEX Tubing............................................................................................. 19.02  
    For Work In Restricted Working Space, Add  5.20 

. 
 22 11 16 00-0821 EA 1/2" x 3/4", (PE x Threaded) Female Adapter For PEX Tubing............................................................................................. 20.70  

    For Work In Restricted Working Space, Add  5.52 
. 

 22 11 16 00-0822 EA 3/4" x 3/4", (PE x Threaded) Female Adapter For PEX Tubing............................................................................................. 21.78  
    For Work In Restricted Working Space, Add  5.84 

. 
 22 11 16 00-0823 EA 3/4" x 1/2", (PE x Threaded) Female Adapter For PEX Tubing............................................................................................. 20.70  

    For Work In Restricted Working Space, Add  5.52 
. 

 22 11 16 00-0824 EA 1" x 1", (PE x Threaded) Female Adapter For PEX Tubing .................................................................................................. 25.13  
    For Work In Restricted Working Space, Add  6.50 

XXXXXXX 
. 
 22 11 16 00-0825  Tube Adapters (22 11 16 00-0811) 
. 
. 

 22 11 16 00-0826 EA 3/8" x 1/2" Tube Adapter For PEX Tubing ............................................................................................................................ 16.95  
    For Work In Restricted Working Space, Add  4.87 

. 
 22 11 16 00-0827 EA 1/2" Tube Adapter For PEX Tubing ...................................................................................................................................... 18.04  

    For Work In Restricted Working Space, Add  5.20 
. 

 22 11 16 00-0828 EA 3/4" Tube Adapter For PEX Tubing ...................................................................................................................................... 20.82  
    For Work In Restricted Working Space, Add  5.84 

. 
 22 11 16 00-0829 EA 1" Tube Adapter For PEX Tubing ......................................................................................................................................... 24.51  

    For Work In Restricted Working Space, Add  6.50 

XXXXXXX 
. 
 22 11 16 00-0830  Plugs (22 11 16 00-0811) 
. 
. 

 22 11 16 00-0831 EA 3/8" Plug For PEX Tubing ....................................................................................................................................................... 8.14  
    For Work In Restricted Working Space, Add  2.27 

. 
 22 11 16 00-0832 EA 1/2" Plug For PEX Tubing ....................................................................................................................................................... 9.21  

    For Work In Restricted Working Space, Add  2.60 
. 

 22 11 16 00-0833 EA 3/4" Plug For PEX Tubing ..................................................................................................................................................... 10.46  
    For Work In Restricted Working Space, Add  2.92 

. 
 22 11 16 00-0834 EA 1" Plug For PEX Tubing ........................................................................................................................................................ 12.16  

    For Work In Restricted Working Space, Add  3.25 

XXXXXXX 
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. 
 22 11 16 00-0835  Tees (22 11 16 00-0811) 
. 
. 

 22 11 16 00-0836 EA 3/8" Tee For PEX Tubing ...................................................................................................................................................... 23.91  
    For Work In Restricted Working Space, Add  6.82 

. 
 22 11 16 00-0837 EA 1/2" Tee For PEX Tubing ...................................................................................................................................................... 27.15  

    For Work In Restricted Working Space, Add  7.79 
. 

 22 11 16 00-0838 EA 3/4" Tee For PEX Tubing ...................................................................................................................................................... 31.20  
    For Work In Restricted Working Space, Add  8.77 

. 
 22 11 16 00-0839 EA 1" Tee For PEX Tubing ......................................................................................................................................................... 36.70  

    For Work In Restricted Working Space, Add  9.74 
. 

 22 11 16 00-0840 EA 1/2" Reducing Tee For PEX Tubing ...................................................................................................................................... 26.08  
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0841 EA 3/4" Reducing Tee For PEX Tubing ...................................................................................................................................... 29.04  

    For Work In Restricted Working Space, Add  8.12 
. 

 22 11 16 00-0842 EA 1" Reducing Tee For PEX Tubing ......................................................................................................................................... 33.14  
    For Work In Restricted Working Space, Add  8.77 

XXXXXXX 
. 
 22 11 16 00-0843  Couplings (22 11 16 00-0811) 
. 
. 

 22 11 16 00-0844 EA 3/8" Coupling For PEX Tubing .............................................................................................................................................. 15.76  
    For Work In Restricted Working Space, Add  4.55 

. 
 22 11 16 00-0845 EA 1/2" Coupling For PEX Tubing .............................................................................................................................................. 17.96  

    For Work In Restricted Working Space, Add  5.20 
. 

 22 11 16 00-0846 EA 3/4" Coupling For PEX Tubing .............................................................................................................................................. 20.32  
    For Work In Restricted Working Space, Add  5.84 

. 
 22 11 16 00-0847 EA 1" Coupling For PEX Tubing ................................................................................................................................................. 23.43  

    For Work In Restricted Working Space, Add  6.50 
. 

 22 11 16 00-0848 EA 3/4" x 1/2" Reducing Coupling For PEX Tubing .................................................................................................................... 19.24  
    For Work In Restricted Working Space, Add  5.52 

. 
 22 11 16 00-0849 EA 1" x 3/4" Reducing Coupling For PEX Tubing ....................................................................................................................... 22.34  

    For Work In Restricted Working Space, Add  6.17 

XXXXXXX 
. 
 22 11 16 00-0850  Fitting Reducers (22 11 16 00-0811) 
. 
. 

 22 11 16 00-0851 EA 3/8" x 1/2" Fitting Reducer For PEX Tubing .......................................................................................................................... 17.07  
    For Work In Restricted Working Space, Add  4.87 

. 
 22 11 16 00-0852 EA 1/2" Fitting Reducer For PEX Tubing .................................................................................................................................... 18.16  

    For Work In Restricted Working Space, Add  5.20 
. 

 22 11 16 00-0853 EA 3/4" Fitting Reducer For PEX Tubing .................................................................................................................................... 21.06  
    For Work In Restricted Working Space, Add  5.84 

. 
 22 11 16 00-0854 EA 1" Fitting Reducer For PEX Tubing ....................................................................................................................................... 25.89  

    For Work In Restricted Working Space, Add  6.50 

XXXXXXX 
. 
 22 11 16 00-0855  90 Degree Elbows (22 11 16 00-0811) 
. 
. 

 22 11 16 00-0856 EA 3/8" 90 Degree Elbow For PEX Tubing ................................................................................................................................. 16.12  
    For Work In Restricted Working Space, Add  4.55 

. 
 22 11 16 00-0857 EA 1/2" 90 Degree Elbow For PEX Tubing ................................................................................................................................. 18.28  

    For Work In Restricted Working Space, Add  5.20 
. 

 22 11 16 00-0858 EA 3/4" 90 Degree Elbow For PEX Tubing ................................................................................................................................. 21.06  
    For Work In Restricted Working Space, Add  5.84 

. 
 22 11 16 00-0859 EA 3/4" x 1/2" 90 Degree Elbow For PEX Tubing ....................................................................................................................... 19.98  

    For Work In Restricted Working Space, Add  5.52 
. 

 22 11 16 00-0860 EA 1/2" Drop 90 Degree Elbow For PEX Tubing ........................................................................................................................ 20.80  
    For Work In Restricted Working Space, Add  5.20 

. 
 22 11 16 00-0861 EA 3/4" Drop 90 Degree Elbow For PEX Tubing ........................................................................................................................ 23.32  

    For Work In Restricted Working Space, Add  5.84 
. 

 22 11 16 00-0862 EA 3/4" x 1/2" Drop 90 Degree Elbow For PEX Tubing .............................................................................................................. 22.24  
    For Work In Restricted Working Space, Add  5.52 

XXXXXXX 
. 
 22 11 19  Domestic Water Piping Specialties (22 11) 
. 
. 
 22 11 19 00-0001  Rubber Hose And Clamps (22 11 19) 
. 
. 
 22 11 19 00-0002  General Purpose Hose (22 11 19 00-0001) 

Note: For medium pressure (up to 200/250 psi) applications requiring excellent resistance to air, oil and heat. 
. 
. 

 22 11 19 00-0003 LF 3/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................... 9.95 2.16 
. 

 22 11 19 00-0004 LF 1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................. 10.02 2.16 
. 

 22 11 19 00-0005 LF 5/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................. 10.18 2.16 
. 

 22 11 19 00-0006 LF 3/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................. 10.14 2.16 
. 

 22 11 19 00-0007 LF 1" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp................................................ 12.69 3.24 
. 

 22 11 19 00-0008 LF 1-1/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp.......................................... 14.20 3.24 
. 

 22 11 19 00-0009 LF 1-1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp.......................................... 16.61 4.31 

XXXXXXX 
. 
 22 11 19 00-0010  Chemical Resistant Rubber Hoses (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0011 EA  50' x 6" Brown Gum Rubber, Chemical Resistant Flexible Hose ..................................................................................... 1,180.31 250.79 
. 

 22 11 19 00-0012 EA  50' x 6" Nitrile Rubber, Low pH Resistance, Flexible Hose .............................................................................................. 1,625.00 250.79 

XXXXXXX 
. 
 22 11 19 00-0013  Water Pump Hose (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0014 EA  2" Inside Diameter, 20' Rubber Discharge Hose ................................................................................................................. 213.65 65.97 
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. 
 22 11 19 00-0015 EA  2" Inside Diameter, 20' Rubber Intake Hose ....................................................................................................................... 219.97 65.97 

XXXXXXX 
. 
 22 11 19 00-0016  Serrated Shank Nipple (22 11 19 00-0001) 

Note: For use as medium pressure coupling. 
. 
. 

 22 11 19 00-0017 EA  3/8" Inside Diameter Hose x 1/2" Male Pipe Thread Serrated Shank Nipple ........................................................................ 23.30 5.40 
. 

 22 11 19 00-0018 EA  1/2" Inside Diameter Hose x 5/8" Male Pipe Thread Serrated Shank Nipple ........................................................................ 23.21 5.40 
. 

 22 11 19 00-0019 EA  5/8" Inside Diameter Hose x 3/4" Male Pipe Thread Serrated Shank Nipple ........................................................................ 23.21 5.40 
. 

 22 11 19 00-0020 EA  3/4" Inside Diameter Hose x 1" Male Pipe Thread Serrated Shank Nipple ........................................................................... 29.28 7.55 
. 

 22 11 19 00-0021 EA  1" Inside Diameter Hose x 1-1/4" Male Pipe Thread Serrated Shank Nipple ........................................................................ 30.72 7.55 
. 

 22 11 19 00-0022 EA  1-1/4" Inside Diameter Hose x 1-1/2" Male Pipe Thread Serrated Shank Nipple .................................................................. 58.17 14.04 
. 

 22 11 19 00-0023 EA  1-1/2" Inside Diameter Hose x 2" Male Pipe Thread Serrated Shank Nipple ........................................................................ 72.34 17.28 

XXXXXXX 
. 
 22 11 19 00-0024  Worm-Drive Hose Clamp (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0025 EA  3/8" To 1" Diameter Worm Drive Hose Clamp ...................................................................................................................... 10.90 3.24 
. 

 22 11 19 00-0026 EA  1/2" To 1-1/6" Diameter Worm Drive Hose Clamp ................................................................................................................ 11.54 3.24 
. 

 22 11 19 00-0027 EA  5/8" To 1-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................ 12.24 3.24 
. 

 22 11 19 00-0028 EA  3/4" To 2" Diameter Worm Drive Hose Clamp ...................................................................................................................... 13.04 3.24 
. 

 22 11 19 00-0029 EA  1" To 2-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................... 13.96 3.24 
. 

 22 11 19 00-0030 EA  1-1/4" To 2-3/4" Diameter Worm Drive Hose Clamp ............................................................................................................. 15.07 4.31 
. 

 22 11 19 00-0031 EA  1-1/2" To 3" Diameter Worm Drive Hose Clamp ................................................................................................................... 16.30 4.31 

XXXXXXX 
. 
 22 11 19 00-0032  Trap Primer And Accessories (22 11 19) 
. 
. 
 22 11 19 00-0033  Trap Primer (22 11 19 00-0032) 
. 
. 

 22 11 19 00-0034 EA  1/2" Inlet/Outlet, Flow Through Automatic Trap Primer (JR Smith 2699) ............................................................................ 153.36 16.23 
. 

 22 11 19 00-0035 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Two Floor Drains (PPP PR-500) ................................................................ 95.59 10.82 
. 

 22 11 19 00-0036 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Four Floor Drains (PPP PO-500) ............................................................... 93.18 10.82 

XXXXXXX 
. 
 22 11 19 00-0037  Trap Primer Distribution Unit (22 11 19 00-0032) 
. 
. 

 22 11 19 00-0038 EA  Molded Plastic Four Opening Trap Primer Distribution Unit (PPP DU-U) ........................................................................... 102.38 21.65 
Note: Can be used for two, three or four drains. 

. 
 22 11 19 00-0039 EA Copper Four Opening Trap Primer Distribution Unit (PPP DU-4) ....................................................................................... 108.87 21.65 

Note: Can be used for two, three or four drains. 

XXXXXXX 
. 
 22 11 19 00-0040  Trap Primer Manifold (22 11 19 00-0032) 
. 
. 

 22 11 19 00-0041 EA  Two Outlet Manifold ............................................................................................................................................................ 126.16 29.12 
. 

 22 11 19 00-0042 EA  Four Outlet Manifold ........................................................................................................................................................... 181.11 33.12 
. 

 22 11 19 00-0043 EA  Six Outlet Manifold .............................................................................................................................................................. 233.10 35.07 
. 

 22 11 19 00-0044 EA  Eight Outlet Manifold ........................................................................................................................................................... 290.50 41.13 

XXXXXXX 
. 
 22 11 19 00-0045  Sewage Air Release Valves (22 11 19) 
. 
. 
 22 11 19 00-0046  Cast Iron, Sewage Air Release Valves (22 11 19 00-0045) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0047 EA 2" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) ....................................................................................... 701.87 39.51 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0048 EA 3" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) ....................................................................................... 869.85 66.04 

    For Back Flush Attachment, Add  650.00 
. 

 22 11 19 00-0049 EA 4" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) .................................................................................... 1,102.84 83.36 
    For Back Flush Attachment, Add  650.00 

XXXXXXX 
. 
 22 11 19 00-0050  Cast Iron, Sewage Air Vacuum Valves (22 11 19 00-0045) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0051 EA 2" x 1" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 401) .......................................................................................... 716.70 39.51 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0052 EA 2" x 2" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 402) ....................................................................................... 1,387.74 39.51 

    For Back Flush Attachment, Add  650.00 
. 

 22 11 19 00-0053 EA 3" x 2" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 403) ....................................................................................... 1,674.36 66.04 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0054 EA 4" NPT x 4" With Hood, Cast Iron, Sewage Air Vacuum Valve (Apco 404) ..................................................................... 2,472.72 83.36 

XXXXXXX 
. 
 22 11 19 00-0055  Cast Iron, Sewage Combination Air Valves (22 11 19 00-0045) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0056 EA 2" x 1" NPT, Sewage Combination Air Valve (Apco 443) ................................................................................................. 1,510.09 39.51 
. 

 22 11 19 00-0057 EA 2" x 2" NPT, Sewage Combination Air Valve (Apco 445) ................................................................................................. 2,075.46 39.51 
. 

 22 11 19 00-0058 EA 3" x 3" NPT, Sewage Combination Air Valve (Apco 447) ................................................................................................. 2,438.08 66.04 
. 

 22 11 19 00-0059 EA 4" x 4" NPT, Sewage Combination Air Valve (Apco 449) ................................................................................................. 2,982.49 83.36 

XXXXXXX 
. 
 22 11 19 00-0060  Brass, Anti Siphon Vacuum Breakers (22 11 19) 

Note: Watts 288A 
. 
. 

 22 11 19 00-0061 EA 1/2" Brass, Anti Siphon Vacuum Breaker.............................................................................................................................. 74.66 27.06 
. 

 22 11 19 00-0062 EA 3/4" Brass, Anti Siphon Vacuum Breaker.............................................................................................................................. 84.65 30.30 
. 

 22 11 19 00-0063 EA 1" Brass, Anti Siphon Vacuum Breaker............................................................................................................................... 142.94 34.64 
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. 
 22 11 19 00-0064 EA 1-1/4" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................ 210.73 40.04 

. 
 22 11 19 00-0065 EA 1-1/2" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................ 250.53 44.37 

. 
 22 11 19 00-0066 EA 2" Brass, Anti Siphon Vacuum Breaker .............................................................................................................................. 353.61 54.11 

. 
 22 11 19 00-0067 EA 2-1/2" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................ 845.71 67.64 

XXXXXXX 
. 
 22 11 19 00-0068  Anti Siphon Pressure Vacuum Breakers (22 11 19) 

Note: Watts 800M4QT 
. 
. 

 22 11 19 00-0069 EA 1/2" Anti Siphon Pressure Type Vacuum Breaker .............................................................................................................. 161.70 27.06 
. 

 22 11 19 00-0070 EA 3/4" Anti Siphon Pressure Type Vacuum Breaker .............................................................................................................. 148.40 30.30 
. 

 22 11 19 00-0071 EA 1" Anti Siphon Pressure Type Vacuum Breaker ................................................................................................................. 202.15 34.64 
. 

 22 11 19 00-0072 EA 1-1/4" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 340.98 40.04 
. 

 22 11 19 00-0073 EA 1-1/2" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 413.08 44.37 
. 

 22 11 19 00-0074 EA 2" Anti Siphon Pressure Type Vacuum Breaker ................................................................................................................. 426.42 54.11 

XXXXXXX 
. 
 22 11 19 00-0075  Bellows Type Water Hammer Arrestors (22 11 19) 
. 
. 

 22 11 19 00-0076 EA Up To 11 Fixture Unit Capacity, 3/4" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5005) ................................................................................................................................................................................. 135.19 12.95 

. 
 22 11 19 00-0077 EA >11 To 32 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5010) ................................................................................................................................................................................. 253.76 15.66 
. 

 22 11 19 00-0078 EA >32 To 60 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5020) ................................................................................................................................................................................. 364.03 15.66 

. 
 22 11 19 00-0079 EA >60 To 113 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5030) ................................................................................................................................................................................. 865.45 15.66 
. 

 22 11 19 00-0080 EA >113 To 154 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5040) ................................................................................................................................................................................. 972.86 15.66 

. 
 22 11 19 00-0081 EA >154 To 330 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5050) .............................................................................................................................................................................. 1,188.30 15.66 

XXXXXXX 
. 
 22 11 19 00-0082  Piston Type Water Hammer Arrestors (22 11 19) 
. 
. 
 22 11 19 00-0083  Threaded Piston Type Water Hammer Arrestors (22 11 19 00-0082) 
. 
. 

 22 11 19 00-0084 EA Up To 11 Fixture Unit Capacity, 1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 
(MI Fab MWH-A) ................................................................................................................................................................. 80.97 7.22 

. 
 22 11 19 00-0085 EA >11 To 32 Fixture Unit Capacity, 3/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-B) .................................................................................................................................................. 149.74 8.32 
. 

 22 11 19 00-0086 EA >32 To 60 Fixture Unit Capacity, 1" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 
(MI Fab MWH-C) ............................................................................................................................................................... 219.04 9.02 

. 
 22 11 19 00-0087 EA >60 To 113 Fixture Unit Capacity, 1-1/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-D).................................................................................................................................................. 527.79 11.64 
. 

 22 11 19 00-0088 EA >113 To 154 Fixture Unit Capacity, 1-1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 
Arrestor (MI Fab MWH-E) .................................................................................................................................................. 643.10 14.43 

. 
 22 11 19 00-0089 EA >154 To 330 Fixture Unit Capacity, 2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-F) .................................................................................................................................................. 731.00 15.66 

XXXXXXX 
. 
 22 11 19 00-0090  Wall Hydrants (22 11 19) 

Note: Female inlet connection, 3/4" hose thread outlet. 
. 
. 
 22 11 19 00-0091  Cast Bronze, Non-Freeze, Stainless Steel Box, Integral Vacuum Breaker 

Wall Hydrants (22 11 19 00-0090) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0092 EA 6" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ............................. 487.74 27.06 

    For Cast Bronze Box, Add  23.04 
    For 1" NPT Outlet, Add  54.31 

. 
 22 11 19 00-0093 EA 12" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................... 519.36 32.46 

    For Cast Bronze Box, Add  23.04 
    For 1" NPT Outlet, Add  54.31 

. 
 22 11 19 00-0094 EA 18" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................... 541.53 39.07 

    For Cast Bronze Box, Add  23.04 
    For 1" NPT Outlet, Add  54.31 

XXXXXXX 
. 
 22 11 19 00-0095  Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrants 

(22 11 19 00-0090) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0096 EA Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................................................................ 526.88 45.46 

    For Cast Bronze Box, Add  23.04 
    For 1" NPT Outlet, Add  54.31 

XXXXXXX 
. 
 22 11 19 00-0097  Cast Bronze Non-Freezing Wall Hydrant (22 11 19 00-0090) 

Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 
. 
. 

 22 11 19 00-0098 EA 3" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 299.62 33.55 
    For 1" NPT Outlet, Add  54.31 

. 
 22 11 19 00-0099 EA 4" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 357.97 33.55 

    For 1" NPT Outlet, Add  54.31 
. 

 22 11 19 00-0100 EA 6" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 357.97 33.55 
    For 1" NPT Outlet, Add  54.31 

. 
 22 11 19 00-0101 EA 8" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 357.97 33.55 

    For 1" NPT Outlet, Add  54.31 
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. 
 22 11 19 00-0102 EA 10" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 371.54 67.64 

    For 1" NPT Outlet, Add  54.31 
. 

 22 11 19 00-0103 EA 12" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 371.54 67.64 
    For 1" NPT Outlet, Add  54.31 

. 
 22 11 19 00-0104 EA 18" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 412.16 67.64 

    For 1" NPT Outlet, Add  54.31 

XXXXXXX 
. 
 22 11 19 00-0105  Stainless Steel Box Type Wall Hydrants (22 11 19 00-0090) 

Note: With 3/4" NPT female and 3/4" NPT male inlet connection. 
. 
. 

 22 11 19 00-0106 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8140) ................................................................ 261.35 27.06 
. 

 22 11 19 00-0107 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8141) ................................... 281.71 27.06 
. 

 22 11 19 00-0108 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8150) ................................................................. 284.48 27.06 
. 

 22 11 19 00-0109 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8151) .................................... 315.02 27.06 
. 

 22 11 19 00-0110 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8145) ................................................................ 435.75 37.88 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0111 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8146) ................................... 447.78 37.88 

Note: Includes hot and cold hose connections. 
. 

 22 11 19 00-0112 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8155) ................................................................. 447.78 37.88 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0113 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8156) .................................... 476.46 37.88 

Note: Includes hot and cold hose connections. 

XXXXXXX 
. 
 22 11 19 00-0114  Washer Boxes And Dryer Outlets (22 11 19) 
. 
. 
 22 11 19 00-0115  Dryer Vent Kit (22 11 19 00-0114) 

Note: Includes 4" flexible tubing plastic hood clamps and tailpipe. 
. 
. 

 22 11 19 00-0116 EA Dryer Vent Kit With Hood, 4" x 5' Flexible Vent And Clamps ................................................................................................ 71.20 14.07 

XXXXXXX 
. 
 22 11 19 00-0117  Washer Boxes And Dryer Vents (22 11 19 00-0114) 

Note: Includes 1/2" supply valves and mounting brackets. 
. 
. 

 22 11 19 00-0118 EA  2" Washing Machine Outlet Box, Plastic, Two 1/2" Supply Valves ..................................................................................... 241.53 21.65 

XXXXXXX 
. 
 22 11 19 00-0119  Ice Maker Outlet Box (22 11 19) 

Note: Includes one 1/2" quarter turn ball valve and connections wall mount. 
. 
. 

 22 11 19 00-0120 EA  Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount............................................................................. 129.30 21.65 
. 

 22 11 19 00-0121 EA Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve With Water Hammer Arrestor, Wall Mount.............................. 154.02 21.65 
. 

 22 11 19 00-0122 EA Steel Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount ............................................................................... 167.62 21.65 

XXXXXXX 
. 
 22 11 19 00-0123  Tempering Controllers For Potable Hot Water (22 11 19) 
. 
. 
 22 11 19 00-0124  Point-Of-Use Thermostatic Mixing Valves (Bradley) (22 11 19 00-0123) 

Note: Point-of-Use Water Tempering Valves: ASSE 1016, or 1070, with piston-control mechanism, positive 
shutoff of hot water when cold water supply is lost, bronze body and cap with replaceable corrosion-resistant 
components, including stainless steel piston and liner. 

. 

. 
 22 11 19 00-0125 EA 1/2" Inlets, 1/2" Outlet Sink/Faucet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-2007) ..................................... 271.88 26.20 

. 
 22 11 19 00-0126 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4004) ......................................................... 146.82 26.20 

. 
 22 11 19 00-0127 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4008) ......................................................... 156.75 26.20 

. 
 22 11 19 00-0128 EA 3/4" Inlets, 3/4" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4016) ......................................................... 239.65 35.29 

XXXXXXX 
. 
 22 11 19 00-0129  Thermostatic Mixing Valves (Bradley) (22 11 19 00-0123) 

Note: Standard Thermostatic, Water Mixing Valves: ASSE 1017, liquid-filled motor and piston control mechanism 
with positive shutoff of hot water when coldwater supply is lost. Water flow is shut off in event of thermostat 
failure. Bronze valve body and cap with replaceable corrosion-resistant components, including stainless steel 
piston and liner. Equipped with integral check stops and removable strainers. 

. 

. 
 22 11 19 00-0130 EA 3/4" Inlets, 3/4" Outlet, 25 GPM Thermostatic Mixing Valve (Bradley S59-2025) ............................................................... 650.35 37.78 

. 
 22 11 19 00-0131 EA 3/4" Inlets, 1" Outlet, 45 GPM Thermostatic Mixing Valve (Bradley S59-2045) .................................................................. 734.94 46.54 

. 
 22 11 19 00-0132 EA 1" Inlets, 1-1/4" Outlet, 80 GPM Thermostatic Mixing Valve (Bradley S59-2080) ............................................................... 880.98 54.13 

. 
 22 11 19 00-0133 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM Thermostatic Mixing Valve (Bradley S59-2130) .................................................... 1,129.17 56.90 

. 
 22 11 19 00-0134 EA 2" Inlets, 2" Outlet, 220 GPM Thermostatic Mixing Valve (Bradley S59-2200) ................................................................ 1,513.34 73.82 

XXXXXXX 
. 
 22 11 19 00-0135  High Low Temperature Thermostatic Mixing Valves (Bradley) (22 11 19 00-0123) 

Note: High Low Temperature Thermostatic Mixing Valves: ASSE 1017, liquid-filled thermal motor and piston 
control mechanism with positive shutoff of hot water when cold water supply is lost, and allowing restricted cold 
flow in event of loss or interruption of hot water supply. Flow is shut off in the event of thermostat failure. 
Equipped with integral check stops, thermometer, and removable strainers. 

. 

. 
 22 11 19 00-0136 EA 3/4" Inlets, 1" Outlet, 45 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3045) ............................................... 1,582.67 58.19 

. 
 22 11 19 00-0137 EA 1" Inlets, 1-1/4" Outlet, 80 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3080) ............................................ 2,046.76 67.66 

. 
 22 11 19 00-0138 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3130) .................................... 2,379.10 71.12 

. 
 22 11 19 00-0139 EA 2" Inlets, 2" Outlet, 220 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3200) ................................................ 2,649.57 92.26 

XXXXXXX 
. 
 22 11 19 00-0140  Thermostatic Mixing Valves (Leonard) (22 11 19 00-0123) 

Note: Thermostatic Water Mixing Valve with Integral combination checkstops with strainers, 125 PSI (8.6 BAR) 
maximum operating pressure, Copper encapsulated thermostatic assembly with Teflon coated brass shuttle, 
Locking temperature regulating handle, Top or bottom supply/outlet connections, Integral circulation port 
connection 
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. 

. 
 22 11 19 00-0141 EA 3/4" In x 3/4" Out Thermostatic Mixing Valve (Leonard LV-981-RF) ................................................................................... 601.68 37.78 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0142 EA 1" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-982-RF) ................................................................................... 709.89 46.53 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0143 EA 1-1/4" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-983-RF) ............................................................................ 870.22 54.13 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0144 EA 1-1/4" In x 1-1/2" Out Thermostatic Mixing Valve (Leonard LV-984-RF) ......................................................................... 1,057.15 56.92 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0145 EA 2" In x 2" Out Thermostatic Mixing Valve (Leonard LV-985-RF) ...................................................................................... 1,562.68 73.82 

Note: For hot water or two pipe low pressure steam. 

XXXXXXX 
. 
 22 11 19 00-0146  Water Mixing/Self Operating Temperature Regulator (22 11 19 00-0123) 

Note: Includes high rate spring, temperature adjustment screw, temperature dial and remote bulb with 8' capillary 
tube. 

. 

. 
 22 11 19 00-0147 EA  3/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ..................... 1,312.90 54.11 

. 
 22 11 19 00-0148 EA  1" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 1,415.03 68.19 

. 
 22 11 19 00-0149 EA  1-1/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 1,575.97 82.26 

. 
 22 11 19 00-0150 EA  1-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 1,749.60 96.33 

. 
 22 11 19 00-0151 EA  2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 2,049.26 126.63 

. 
 22 11 19 00-0152 EA  2-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 2,372.23 144.34 

XXXXXXX 
. 
 22 11 19 00-0153  Backflow Preventer Valves (22 11 19) 
. 
. 
 22 11 19 00-0154  Double Check Valve Backflow Preventer Assemblies (22 11 19 00-0153) 
. 
. 
 22 11 19 00-0155  Threaded Double Check Valve Assemblies (22 11 19 00-0154) 
. 
. 
 22 11 19 00-0156  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0155) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
two epoxy coated bronze body check valves (Watts 007 QT or 719 QT series). 

. 

. 
 22 11 19 00-0157 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT series) ................. 238.89 29.01 

    For Work In Restricted Working Space, Add  21.75 
    For Owner Furnished Material, Deduct  -166.38 

. 
 22 11 19 00-0158 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT series) ................. 290.64 41.13 

    For Work In Restricted Working Space, Add  30.85 
    For Owner Furnished Material, Deduct  -187.82 

. 
 22 11 19 00-0159 EA 1"Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT series) ..................... 338.65 50.21 

    For Work In Restricted Working Space, Add  37.67 
    For Owner Furnished Material, Deduct  -213.10 

. 
 22 11 19 00-0160 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT series) .............. 459.19 58.45 

    For Work In Restricted Working Space, Add  43.83 
    For Owner Furnished Material, Deduct  -313.08 

. 
 22 11 19 00-0161 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT series) .............. 561.44 67.10 

    For Work In Restricted Working Space, Add  50.00 
    For Owner Furnished Material, Deduct  -394.77 

. 
 22 11 19 00-0162 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT series) .................... 659.05 86.58 

    For Work In Restricted Working Space, Add  64.94 
    For Owner Furnished Material, Deduct  -442.59 

XXXXXXX 
. 
 22 11 19 00-0163  Double Check Valve Assemblies With Quarter Turn Shut-Offs And Strainer 

(22 11 19 00-0155) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, two 
epoxy coated bronze body check valves, and bronze strainer (Watts 007 QT-S or 719 QT-S series). 

. 

. 
 22 11 19 00-0164 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 286.50 29.01 
    For Work In Restricted Working Space, Add  21.76 
    For Owner Furnished Material, Deduct  -213.98 

. 
 22 11 19 00-0165 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 360.37 41.13 
    For Work In Restricted Working Space, Add  30.85 
    For Owner Furnished Material, Deduct  -257.55 

. 
 22 11 19 00-0166 EA 1" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 424.13 50.21 
    For Work In Restricted Working Space, Add  37.67 
    For Owner Furnished Material, Deduct  -298.58 

. 
 22 11 19 00-0167 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) .......................................................................................................................................................................... 580.99 58.45 
    For Work In Restricted Working Space, Add  43.83 
    For Owner Furnished Material, Deduct  -434.88 

. 
 22 11 19 00-0168 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) .......................................................................................................................................................................... 704.90 67.10 
    For Work In Restricted Working Space, Add  50.00 
    For Owner Furnished Material, Deduct  -538.23 

. 
 22 11 19 00-0169 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 857.11 86.58 
    For Work In Restricted Working Space, Add  64.94 
    For Owner Furnished Material, Deduct  -640.65 

XXXXXXX 
. 
 22 11 19 00-0170  Flanged Double Check Valve Assemblies (22 11 19 00-0154) 
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. 

. 
 22 11 19 00-0171  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0170) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts 007 NRS series). 

. 

. 
 22 11 19 00-0172 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 007 NRS) .................................................... 1,756.87 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -1,438.10 

. 
 22 11 19 00-0173 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 007 NRS) .......................................................... 1,933.11 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -1,579.48 

XXXXXXX 
. 
 22 11 19 00-0174  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0170) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts 007 OSY series). 

. 

. 
 22 11 19 00-0175 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 007 OSY) ..................... 1,903.05 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -1,584.28 

. 
 22 11 19 00-0176 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 007 OSY) ........................... 2,176.91 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -1,823.28 

XXXXXXX 
. 
 22 11 19 00-0177  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0170) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts 709 NRS series). 

. 

. 
 22 11 19 00-0178 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 709 NRS series) ......................................... 2,148.05 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -1,829.30 

. 
 22 11 19 00-0179 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 709 NRS series) ............................................... 2,362.59 268.96 

    For Work In Restricted Working Space, Add  106.10 
    For Owner Furnished Material, Deduct  -2,008.94 

. 
 22 11 19 00-0180 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 709 NRS series) ............................................... 2,754.31 398.46 

    For Work In Restricted Working Space, Add  159.30 
    For Owner Furnished Material, Deduct  -2,223.32 

. 
 22 11 19 00-0181 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 709 NRS series) ............................................... 4,598.34 566.35 

    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -3,575.26 

. 
 22 11 19 00-0182 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 709 NRS series) ............................................... 8,703.07 849.52 

    For Work In Restricted Working Space, Add  460.46 
    For Owner Furnished Material, Deduct  -7,168.21 

. 
 22 11 19 00-0183 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 709 NRS series) ........................................... 11,366.94 1,004.81 

    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -9,540.02 

XXXXXXX 
. 
 22 11 19 00-0184  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs And 

Strainer (22 11 19 00-0170) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and iron body strainer (Watts 709 NRS-S series). 

. 

. 
 22 11 19 00-0185 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts 709 NRS-S series) ................. 2,350.34 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,031.59 

. 
 22 11 19 00-0186 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts 709 NRS-S series) ....................... 2,604.60 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,250.97 

. 
 22 11 19 00-0187 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts 709 NRS-S series) ....................... 3,292.43 398.46 

    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -2,761.48 

. 
 22 11 19 00-0188 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts 709 NRS-S series) ....................... 5,619.46 566.35 

    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -4,596.38 

. 
 22 11 19 00-0189 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts 709 NRS-S series) ..................... 10,423.12 849.52 

    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -8,888.50 

. 
 22 11 19 00-0190 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts 709 NRS-S series) ................... 11,366.94 1,004.81 

    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -9,540.02 

XXXXXXX 
. 
 22 11 19 00-0191  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0170) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts 709 OSY series). 

. 

. 
 22 11 19 00-0192 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 709 OSY series)........... 2,275.18 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -1,956.43 

. 
 22 11 19 00-0193 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 709 OSY series) ................. 2,593.78 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,240.15 

. 
 22 11 19 00-0194 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 709 OSY series) ................. 3,023.70 398.46 

    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -2,492.75 
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. 
 22 11 19 00-0195 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 709 OSY series) ................. 4,920.80 566.35 

    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -3,897.72 

. 
 22 11 19 00-0196 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 709 OSY series) ................. 9,240.82 849.52 

    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -7,706.20 

. 
 22 11 19 00-0197 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 709 OSY series) ............. 12,441.83 1,004.81 

    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -10,614.91 

XXXXXXX 
. 
 22 11 19 00-0198  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0170) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 OSY series). 

. 

. 
 22 11 19 00-0199 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY series) .......... 1,971.76 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -1,653.01 

. 
 22 11 19 00-0200 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY series) ................. 2,172.04 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -1,818.41 

. 
 22 11 19 00-0201 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY series) ................. 2,514.76 398.46 

    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -1,983.81 

. 
 22 11 19 00-0202 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY series) ................. 4,125.04 566.35 

    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -3,101.96 

. 
 22 11 19 00-0203 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY series) ................. 7,667.46 849.52 

    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -6,132.84 

. 
 22 11 19 00-0204 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY series) ............... 8,389.49 1,004.81 

    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -6,562.57 

XXXXXXX 
. 
 22 11 19 00-0205  N-Pattern Double Check Valve Assemblies With Outside Stem And Yoke 

Shut-Offs (22 11 19 00-0170) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N OSY series). 

. 

. 
 22 11 19 00-0206 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N 

OSY series) .................................................................................................................................................................... 2,558.29 239.08 
    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,239.54 

. 
 22 11 19 00-0207 EA 3" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

series) ............................................................................................................................................................................. 2,758.57 268.96 
    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,404.94 

. 
 22 11 19 00-0208 EA 4" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757 OSY 

series) ............................................................................................................................................................................. 3,494.86 398.46 
    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -2,963.91 

. 
 22 11 19 00-0209 EA 6" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

series) ............................................................................................................................................................................. 5,765.78 566.35 
    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -4,742.70 

. 
 22 11 19 00-0210 EA 8" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

series) ........................................................................................................................................................................... 10,099.20 849.52 
    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -8,564.58 

. 
 22 11 19 00-0211 EA 10" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

series) ........................................................................................................................................................................... 12,018.26 1,004.81 
    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -10,191.34 

XXXXXXX 
. 
 22 11 19 00-0212  Double Check Valve Assemblies With Non-Rising Stem Shut-Off Valves (22 11 

19 00-0170) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 NRS series). 

. 

. 
 22 11 19 00-0213 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ......................................... 1,855.11 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -1,536.36 

. 
 22 11 19 00-0214 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ............................................... 2,060.69 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -1,707.06 

. 
 22 11 19 00-0215 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ............................................... 2,408.64 398.46 

    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -1,877.69 

. 
 22 11 19 00-0216 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ............................................... 4,041.68 566.35 

    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -3,018.60 

. 
 22 11 19 00-0217 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ............................................... 7,587.13 849.52 

    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -6,052.51 
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. 
 22 11 19 00-0218 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ............................................. 8,613.80 1,004.81 

    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -6,786.88 

XXXXXXX 
. 
 22 11 19 00-0219  N-Pattern Double Check Valve Assemblies With Non-Rising Stem Shut-

Offs (22 11 19 00-0170) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N NRS series). 

. 

. 
 22 11 19 00-0220 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .......................... 2,392.45 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,073.70 

. 
 22 11 19 00-0221 EA 3" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 2,592.73 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,239.10 

. 
 22 11 19 00-0222 EA 4" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 3,329.23 398.46 

    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -2,798.28 

. 
 22 11 19 00-0223 EA 6" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 5,589.36 566.35 

    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -4,566.28 

. 
 22 11 19 00-0224 EA 8" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 9,832.17 849.52 

    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -8,297.55 

. 
 22 11 19 00-0225 EA 10" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ............................ 11,750.45 1,004.81 

    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -9,923.53 

XXXXXXX 
. 
 22 11 19 00-0226  Double Check Valve Assemblies With Butterfly Shut-Off Valves (22 11 19 00-0170) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757 BFG series). 

. 

. 
 22 11 19 00-0227 EA 2-1/2" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ....................................... 2,131.01 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -1,812.26 

. 
 22 11 19 00-0228 EA 3" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series).............................................. 2,331.28 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -1,977.65 

. 
 22 11 19 00-0229 EA 4" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series).............................................. 2,674.00 398.46 

    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -2,143.05 

. 
 22 11 19 00-0230 EA 6" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series).............................................. 4,288.30 566.35 

    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -3,265.22 

. 
 22 11 19 00-0231 EA 8" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series).............................................. 7,830.71 849.52 

    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -6,296.09 

XXXXXXX 
. 
 22 11 19 00-0232  N-Pattern Double Check Valve Assemblies With Butterfly Shut-Offs (22 11 19 00-

0170) 
Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757N BFG series). 

. 

. 
 22 11 19 00-0233 EA 2-1/2" N-Pattern Flanged Double Check Assembly With Butterfly Valves (Watts 757 BFG series) ................................. 2,717.53 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,398.78 

. 
 22 11 19 00-0234 EA 3" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 2,917.81 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,564.18 

. 
 22 11 19 00-0235 EA 4" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 3,654.10 398.46 

    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -3,123.15 

. 
 22 11 19 00-0236 EA 6" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 5,929.07 566.35 

    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -4,905.99 

. 
 22 11 19 00-0237 EA 8" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 7,830.71 849.52 

    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -6,296.09 

XXXXXXX 
. 
 22 11 19 00-0238  Grooved Double Check Valve Assemblies (22 11 19 00-0154) 
. 
. 
 22 11 19 00-0239  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0238) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 QT series). 

. 

. 
 22 11 19 00-0240 EA 2-1/2" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .............................. 1,855.11 127.51 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -1,536.36 

. 
 22 11 19 00-0241 EA 3" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .................................... 2,060.69 141.46 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -1,707.06 

XXXXXXX 
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. 
 22 11 19 00-0242  N-Patten Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 

19 00-0238) 
Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N QT series). 

. 

. 
 22 11 19 00-0243 EA 2-1/2" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series) .............................. 2,392.45 127.51 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,073.70 

. 
 22 11 19 00-0244 EA 3" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series) .................................... 2,592.73 141.46 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,239.10 

XXXXXXX 
. 
 22 11 19 00-0245  Reduced Pressure Zone Backflow Preventer Assemblies (22 11 19 00-0153) 
. 
. 
 22 11 19 00-0246  Threaded Reduced Pressure Zone Assemblies (22 11 19 00-0245) 
. 
. 
 22 11 19 00-0247  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0246) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 009 QT series). 

. 

. 
 22 11 19 00-0248 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 256.28 25.11 

    For Work In Restricted Working Space, Add  18.83 
    For Owner Furnished Material, Deduct  -193.51 

. 
 22 11 19 00-0249 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 272.17 27.71 

    For Work In Restricted Working Space, Add  20.78 
    For Owner Furnished Material, Deduct  -202.90 

. 
 22 11 19 00-0250 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 312.88 29.01 

    For Work In Restricted Working Space, Add  21.76 
    For Owner Furnished Material, Deduct  -240.36 

. 
 22 11 19 00-0251 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M3 QT series) ....................... 422.93 41.13 

    For Work In Restricted Working Space, Add  30.85 
    For Owner Furnished Material, Deduct  -320.11 

. 
 22 11 19 00-0252 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .......................... 503.59 50.21 

    For Work In Restricted Working Space, Add  37.67 
    For Owner Furnished Material, Deduct  -378.04 

. 
 22 11 19 00-0253 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .................... 739.15 58.45 

    For Work In Restricted Working Space, Add  43.83 
    For Owner Furnished Material, Deduct  -593.04 

. 
 22 11 19 00-0254 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .................... 787.60 67.10 

    For Work In Restricted Working Space, Add  50.00 
    For Owner Furnished Material, Deduct  -620.93 

. 
 22 11 19 00-0255 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .......................... 953.29 86.58 

    For Work In Restricted Working Space, Add  64.94 
    For Owner Furnished Material, Deduct  -736.83 

XXXXXXX 
. 
 22 11 19 00-0256  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0246) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 009 QT-S series). 

. 

. 
 22 11 19 00-0257 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 279.70 25.11 
    For Work In Restricted Working Space, Add  18.83 
    For Owner Furnished Material, Deduct  -216.93 

. 
 22 11 19 00-0258 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 296.86 27.71 
    For Work In Restricted Working Space, Add  20.78 
    For Owner Furnished Material, Deduct  -227.59 

. 
 22 11 19 00-0259 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 346.71 41.13 
    For Work In Restricted Working Space, Add  21.76 
    For Owner Furnished Material, Deduct  -274.19 

. 
 22 11 19 00-0260 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 476.10 41.13 
    For Work In Restricted Working Space, Add  30.85 
    For Owner Furnished Material, Deduct  -373.28 

. 
 22 11 19 00-0261 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 570.08 50.21 
    For Work In Restricted Working Space, Add  37.67 
    For Owner Furnished Material, Deduct  -444.53 

. 
 22 11 19 00-0262 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 829.82 58.45 
    For Work In Restricted Working Space, Add  43.83 
    For Owner Furnished Material, Deduct  -683.71 

. 
 22 11 19 00-0263 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 915.55 67.10 
    For Work In Restricted Working Space, Add  50.00 
    For Owner Furnished Material, Deduct  -748.88 

. 
 22 11 19 00-0264 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,110.27 86.58 
    For Work In Restricted Working Space, Add  64.94 
    For Owner Furnished Material, Deduct  -893.81 

XXXXXXX 
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. 
 22 11 19 00-0265  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0246) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 919 QT series). 

. 

. 
 22 11 19 00-0266 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 422.93 41.13 

    For Work In Restricted Working Space, Add  30.85 
    For Owner Furnished Material, Deduct  -320.11 

. 
 22 11 19 00-0267 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................... 503.59 50.21 

    For Work In Restricted Working Space, Add  37.67 
    For Owner Furnished Material, Deduct  -378.04 

. 
 22 11 19 00-0268 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ......................... 739.15 58.45 

    For Work In Restricted Working Space, Add  43.83 
    For Owner Furnished Material, Deduct  -593.04 

. 
 22 11 19 00-0269 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ......................... 787.60 67.10 

    For Work In Restricted Working Space, Add  50.00 
    For Owner Furnished Material, Deduct  -620.93 

. 
 22 11 19 00-0270 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................... 953.29 86.58 

    For Work In Restricted Working Space, Add  64.94 
    For Owner Furnished Material, Deduct  -736.83 

XXXXXXX 
. 
 22 11 19 00-0271  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0246) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 919 QT-S series). 

. 

. 
 22 11 19 00-0272 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ................................................................................................................................................................................ 476.10 41.13 
    For Work In Restricted Working Space, Add  30.85 
    For Owner Furnished Material, Deduct  -373.28 

. 
 22 11 19 00-0273 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ................................................................................................................................................................................ 570.08 50.21 
    For Work In Restricted Working Space, Add  37.67 
    For Owner Furnished Material, Deduct  -444.53 

. 
 22 11 19 00-0274 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ................................................................................................................................................................................ 829.82 58.45 
    For Work In Restricted Working Space, Add  43.83 
    For Owner Furnished Material, Deduct  -683.71 

. 
 22 11 19 00-0275 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ................................................................................................................................................................................ 915.55 67.10 
    For Work In Restricted Working Space, Add  50.00 
    For Owner Furnished Material, Deduct  -748.88 

. 
 22 11 19 00-0276 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,110.27 86.58 
    For Work In Restricted Working Space, Add  64.94 
    For Owner Furnished Material, Deduct  -893.81 

XXXXXXX 
. 
 22 11 19 00-0277  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0246) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 909 QT series). 

. 

. 
 22 11 19 00-0278 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 909QT) ........................................ 606.92 41.13 

    For Work In Restricted Working Space, Add  30.85 
    For Owner Furnished Material, Deduct  -504.10 

. 
 22 11 19 00-0279 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 909QT) ........................................... 720.49 50.21 

    For Work In Restricted Working Space, Add  37.67 
    For Owner Furnished Material, Deduct  -594.94 

. 
 22 11 19 00-0280 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 909M1QT) ............................. 1,079.86 58.45 

    For Work In Restricted Working Space, Add  43.83 
    For Owner Furnished Material, Deduct  -933.75 

. 
 22 11 19 00-0281 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 909M1QT) ............................. 1,173.56 67.10 

    For Work In Restricted Working Space, Add  50.00 
    For Owner Furnished Material, Deduct  -1,006.89 

. 
 22 11 19 00-0282 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 909M1QT) ................................... 1,376.08 86.58 

    For Work In Restricted Working Space, Add  64.94 
    For Owner Furnished Material, Deduct  -1,159.62 

XXXXXXX 
. 
 22 11 19 00-0283  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0246) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 909 QT-S series). 

. 

. 
 22 11 19 00-0284 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 909QT-S) ............... 678.54 41.13 

    For Work In Restricted Working Space, Add  30.85 
    For Owner Furnished Material, Deduct  -575.72 

. 
 22 11 19 00-0285 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 909QT-S) .................. 809.34 50.21 

    For Work In Restricted Working Space, Add  37.67 
    For Owner Furnished Material, Deduct  -683.79 

. 
 22 11 19 00-0286 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 909M1QT-

S) .................................................................................................................................................................................... 1,203.27 58.45 
    For Work In Restricted Working Space, Add  43.83 
    For Owner Furnished Material, Deduct  -1,057.16 

. 
 22 11 19 00-0287 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 909M1QT-

S) .................................................................................................................................................................................... 1,319.34 67.10 
    For Work In Restricted Working Space, Add  50.00 
    For Owner Furnished Material, Deduct  -1,152.67 
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. 
 22 11 19 00-0288 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 909M1QT-S) .......... 1,581.09 86.58 

    For Work In Restricted Working Space, Add  64.94 
    For Owner Furnished Material, Deduct  -1,364.63 

XXXXXXX 
. 
 22 11 19 00-0289  Flanged Reduced Pressure Zone Assemblies (22 11 19 00-0245) 
. 
. 
 22 11 19 00-0290  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0289) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts 009 NRS series). 

. 

. 
 22 11 19 00-0291 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts 009 NRS series) ................................... 2,078.72 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -1,759.95 

. 
 22 11 19 00-0292 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts 009 NRS series) ......................................... 2,338.73 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -1,985.10 

XXXXXXX 
. 
 22 11 19 00-0293  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Strainer (22 11 19 00-0289) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts 009 NRS-S series). 

. 

. 
 22 11 19 00-0294 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts 009 NRS-S series) .......... 2,299.28 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -1,980.51 

. 
 22 11 19 00-0295 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts 009 NRS-S series) ................ 2,597.86 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,244.23 

XXXXXXX 
. 
 22 11 19 00-0296  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0289) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts 009 OSY series). 

. 

. 
 22 11 19 00-0297 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts 009 OSY 

series) ............................................................................................................................................................................. 2,216.50 239.08 
    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -1,897.73 

. 
 22 11 19 00-0298 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts 009 OSY series) .......... 2,568.51 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,214.88 

XXXXXXX 
. 
 22 11 19 00-0299  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0289) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and captured 
spring assemblies (Watts 009 QT-FDA series). 

. 

. 
 22 11 19 00-0300 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts 009 QT-FDA series)................................ 2,589.91 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,271.14 

. 
 22 11 19 00-0301 EA 3" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts 009 QT-FDA series) ...................................... 2,956.85 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,603.22 

XXXXXXX 
. 
 22 11 19 00-0302  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0289) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and captured 
spring assemblies (Watts FAE 909 QT series). 

. 

. 
 22 11 19 00-0303 EA 1-1/4" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts FAE 909 QT series) ................................ 1,011.32 149.42 

    For Work In Restricted Working Space, Add  59.77 
    For Owner Furnished Material, Deduct  -812.09 

. 
 22 11 19 00-0304 EA 1-1/2" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts FAE 909 QT series) ................................ 1,126.55 174.33 

    For Work In Restricted Working Space, Add  70.23 
    For Owner Furnished Material, Deduct  -892.46 

. 
 22 11 19 00-0305 EA 2" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts FAE 909 QT series) ...................................... 1,332.47 204.21 

    For Work In Restricted Working Space, Add  82.18 
    For Owner Furnished Material, Deduct  -1,058.53 

XXXXXXX 
. 
 22 11 19 00-0306  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0289) 
Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, iron body 
strainers, and captured spring assemblies (Watts FAE 909 QT-S series). 

. 

. 
 22 11 19 00-0307 EA 1-1/4" Flanged Reduced Pressure Zone Assembly With QT Shut-offs And Strainer (Watts FAE 909 QT-S series)........ 1,093.76 149.42 

    For Work In Restricted Working Space, Add  59.77 
    For Owner Furnished Material, Deduct  -894.53 

. 
 22 11 19 00-0308 EA 1-1/2" Flanged Reduced Pressure Zone Assembly With QT Shut-offs And Strainer (Watts FAE 909 QT-S series)........ 1,391.66 174.33 

    For Work In Restricted Working Space, Add  70.23 
    For Owner Furnished Material, Deduct  -1,157.57 

. 
 22 11 19 00-0309 EA 2" Flanged Reduced Pressure Zone Assembly With QT Shut-offs And Strainer (Watts FAE 909 QT-S series) .............. 1,475.59 204.21 

    For Work In Restricted Working Space, Add  82.18 
    For Owner Furnished Material, Deduct  -1,201.65 

XXXXXXX 
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. 
 22 11 19 00-0310  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0289) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts 909 NRS series). 

. 

. 
 22 11 19 00-0311 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts 909 NRS series) ................................... 2,568.93 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,250.18 

. 
 22 11 19 00-0312 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts 909 NRS series) ......................................... 2,894.60 268.96 

    For Work In Restricted Working Space, Add  106.10 
    For Owner Furnished Material, Deduct  -2,540.95 

. 
 22 11 19 00-0313 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts 909 NRS series) ......................................... 3,617.58 398.46 

    For Work In Restricted Working Space, Add  159.30 
    For Owner Furnished Material, Deduct  -3,086.59 

. 
 22 11 19 00-0314 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts 909 NRS series) ......................................... 6,347.36 566.35 

    For Work In Restricted Working Space, Add  429.72 
    For Owner Furnished Material, Deduct  -4,914.97 

. 
 22 11 19 00-0315 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts 909M1 NRS series) .................................. 10,756.24 849.52 

    For Work In Restricted Working Space, Add  644.58 
    For Owner Furnished Material, Deduct  -8,607.64 

. 
 22 11 19 00-0316 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts 909M1 NRS series) ................................ 13,267.25 1,004.81 

    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -11,440.33 

XXXXXXX 
. 
 22 11 19 00-0317  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Strainer (22 11 19 00-0289) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts 909 NRS-S series). 

. 

. 
 22 11 19 00-0318 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts 909 NRS-S series) .......... 2,771.74 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,452.99 

. 
 22 11 19 00-0319 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts 909 NRS-S series)................. 3,133.57 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,779.94 

. 
 22 11 19 00-0320 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts 909 NRS-S series)................. 4,078.29 398.46 

    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -3,547.34 

. 
 22 11 19 00-0321 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts 909 NRS-S series)................. 6,813.73 566.35 

    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -5,790.65 

. 
 22 11 19 00-0322 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts 909 NRS-S series)............... 11,615.96 849.52 

    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -10,081.34 

. 
 22 11 19 00-0323 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts 909 NRS-S series) ............. 15,800.54 1,004.81 

    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -13,973.62 

XXXXXXX 
. 
 22 11 19 00-0324  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0289) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts 909 OSY series). 

. 

. 
 22 11 19 00-0325 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts 909 OSY 

series) ............................................................................................................................................................................. 2,652.47 239.08 
    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,333.72 

. 
 22 11 19 00-0326 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts 909 OSY series) .......... 3,068.97 268.96 

    For Work In Restricted Working Space, Add  106.10 
    For Owner Furnished Material, Deduct  -2,715.32 

. 
 22 11 19 00-0327 EA 4" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts 909 OSY series) .......... 3,716.52 398.46 

    For Work In Restricted Working Space, Add  159.30 
    For Owner Furnished Material, Deduct  -3,185.53 

. 
 22 11 19 00-0328 EA 6" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts 909 OSY series) .......... 6,093.14 566.35 

    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -5,070.06 

. 
 22 11 19 00-0329 EA 8" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts 909 OSY series) ........ 10,388.46 849.52 

    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -8,853.84 

. 
 22 11 19 00-0330 EA 10" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts 909 OSY series) ...... 14,532.91 1,004.81 

    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -12,705.99 

XXXXXXX 
. 
 22 11 19 00-0331  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0289) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated bronze body gate valves, and 
captured spring assemblies (Watts 909 NRS BB series). 

. 

. 
 22 11 19 00-0332 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts 909 NRS BB series) ............................. 4,252.58 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -3,933.81 

. 
 22 11 19 00-0333 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts 909 NRS BB series) ................................... 4,795.74 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -4,442.11 

XXXXXXX 
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. 
 22 11 19 00-0334  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0289) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated bronze body gate valves, and 
captured spring assemblies (Watts 909 OSY BB series). 

. 

. 
 22 11 19 00-0335 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts 909 OSY BB 

series) ............................................................................................................................................................................. 4,441.04 239.08 
    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -4,122.27 

. 
 22 11 19 00-0336 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts 909 OSY BB 

series) ............................................................................................................................................................................. 5,150.00 268.96 
    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -4,796.37 

XXXXXXX 
. 
 22 11 19 00-0337  Double Check Detector Assemblies (22 11 19 00-0153) 
. 
. 
 22 11 19 00-0338  Flanged Double Check Detector Assemblies With Meter (22 11 19 00-0337) 
. 
. 
 22 11 19 00-0339  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0338) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and meter (Watts 709 DCDA OSY series). 

. 

. 
 22 11 19 00-0340 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 3,770.43 268.96 
    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -3,416.80 

. 
 22 11 19 00-0341 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 4,027.03 398.46 
    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -3,496.08 

. 
 22 11 19 00-0342 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 5,562.87 566.35 
    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -4,539.79 

. 
 22 11 19 00-0343 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 9,740.55 849.52 
    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -8,205.93 

. 
 22 11 19 00-0344 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 13,041.65 1,004.81 
    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -11,214.73 

XXXXXXX 
. 
 22 11 19 00-0345  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0338) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves, and meter (Watts 757 DCDA OSY series). 

. 

. 
 22 11 19 00-0346 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 2,850.06 239.08 
    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,531.29 

. 
 22 11 19 00-0347 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 3,050.14 268.96 
    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,696.51 

. 
 22 11 19 00-0348 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 3,396.77 398.46 
    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -2,865.82 

. 
 22 11 19 00-0349 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 4,744.32 566.35 
    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -3,721.24 

. 
 22 11 19 00-0350 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 8,261.09 849.52 
    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -6,726.47 

. 
 22 11 19 00-0351 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 9,749.81 1,004.81 
    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -7,922.89 

XXXXXXX 
. 
 22 11 19 00-0352  Double Check Detector Assembly With Butterfly Valves And Meter (22 11 19 00-0338) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, single stainless steel housing 
and sleeve for two check valves, and meter (Watts 757 DCDA BFG series). 

. 

. 
 22 11 19 00-0353 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ...... 3,009.33 239.08 

    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,690.56 

. 
 22 11 19 00-0354 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 3,209.42 268.96 

    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,855.79 
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. 
 22 11 19 00-0355 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 3,556.01 398.46 

    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -3,025.06 

. 
 22 11 19 00-0356 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 4,907.57 566.35 

    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -3,884.49 

. 
 22 11 19 00-0357 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 8,065.22 849.52 

    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -6,530.60 

XXXXXXX 
. 
 22 11 19 00-0358  Flanged Double Check Detector Assemblies Without Meter (22 11 19 00-0337) 
. 
. 
 22 11 19 00-0359  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

Less Meter (22 11 19 00-0358) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves (Watts 757 DCDA OSY LM series). 

. 

. 
 22 11 19 00-0360 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 2,799.77 239.08 
    For Work In Restricted Working Space, Add  95.63 

. 
 22 11 19 00-0361 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 2,999.88 268.96 
    For Work In Restricted Working Space, Add  106.09 

. 
 22 11 19 00-0362 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 3,346.50 398.46 
    For Work In Restricted Working Space, Add  159.29 

. 
 22 11 19 00-0363 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 4,694.05 566.35 
    For Work In Restricted Working Space, Add  306.92 

. 
 22 11 19 00-0364 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 8,210.86 849.52 
    For Work In Restricted Working Space, Add  460.39 

. 
 22 11 19 00-0365 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 9,699.50 1,004.81 
    For Work In Restricted Working Space, Add  548.08 

XXXXXXX 
. 
 22 11 19 00-0366  Double Check Detector Assembly With Butterfly Valves Less Meter (22 11 19 00-

0358) 
Note: Includes ball type test cocks, two butterfly resilient seated iron body butterfly valves, single stainless steel 
housing and sleeve for two check valves (Watts 757 DCDA BFG LM series). 

. 

. 
 22 11 19 00-0367 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM 

series) ............................................................................................................................................................................. 2,959.03 239.08 
    For Work In Restricted Working Space, Add  95.63 

. 
 22 11 19 00-0368 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 3,159.12 268.96 

    For Work In Restricted Working Space, Add  106.09 
. 

 22 11 19 00-0369 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 3,505.74 398.46 
    For Work In Restricted Working Space, Add  159.29 

. 
 22 11 19 00-0370 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 4,857.27 566.35 

    For Work In Restricted Working Space, Add  306.92 
. 

 22 11 19 00-0371 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 8,374.11 849.52 
    For Work In Restricted Working Space, Add  460.39 

XXXXXXX 
. 
 22 11 19 00-0372  Flanged Double Check Detector Assemblies (22 11 19 00-0337) 
. 
. 
 22 11 19 00-0373  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

(22 11 19 00-0372) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves, and meter (Watts 774 DCDA OSY series). 

. 

. 
 22 11 19 00-0374 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 2,708.77 239.08 
    For Work In Restricted Working Space, Add  95.63 
    For Owner Furnished Material, Deduct  -2,390.00 

. 
 22 11 19 00-0375 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 3,263.05 268.96 
    For Work In Restricted Working Space, Add  106.09 
    For Owner Furnished Material, Deduct  -2,909.42 

. 
 22 11 19 00-0376 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 3,687.40 398.46 
    For Work In Restricted Working Space, Add  159.29 
    For Owner Furnished Material, Deduct  -3,156.45 

. 
 22 11 19 00-0377 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 4,800.91 566.35 
    For Work In Restricted Working Space, Add  306.92 
    For Owner Furnished Material, Deduct  -3,777.83 

. 
 22 11 19 00-0378 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 8,363.43 849.52 
    For Work In Restricted Working Space, Add  460.39 
    For Owner Furnished Material, Deduct  -6,828.81 

. 
 22 11 19 00-0379 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ........................................................................................................................................................................... 11,159.54 1,004.81 
    For Work In Restricted Working Space, Add  548.08 
    For Owner Furnished Material, Deduct  -9,332.62 
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. 
 22 11 19 00-0380 EA 12" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ........................................................................................................................................................................... 14,776.70 1,205.77 
    For Work In Restricted Working Space, Add  657.69 
    For Owner Furnished Material, Deduct  -12,584.40 

XXXXXXX 
. 
 22 11 19 00-0381  Backflow Preventer Accessories (22 11 19 00-0153) 
. 
. 
 22 11 19 00-0382  Air Gap (22 11 19 00-0381) 
. 
. 

 22 11 19 00-0383 EA Up To 1" Diameter Air Gap For Backflow Preventer ............................................................................................................. 71.33 13.53 
. 

 22 11 19 00-0384 EA 1-1/4" To 2" Diameter Air Gap For Backflow Preventer ........................................................................................................ 87.35 16.23 
. 

 22 11 19 00-0385 EA 2-1/2" To 3" Diameter Air Gap For Backflow Preventer ...................................................................................................... 155.02 21.65 
. 

 22 11 19 00-0386 EA 4" To 6" Diameter Air Gap For Backflow Preventer ............................................................................................................ 301.61 37.88 
. 

 22 11 19 00-0387 EA 8" To 10" Diameter Air Gap For Backflow Preventer .......................................................................................................... 334.08 54.11 

XXXXXXX 
. 
 22 11 19 00-0388  Brass Test Cocks (22 11 19 00-0381) 
. 
. 

 22 11 19 00-0389 EA 1/8" Or 1/4" Brass Test Cock ................................................................................................................................................ 23.96 5.41 

XXXXXXX 
. 
 22 11 19 00-0390  Backflow Valve Enclosures (22 11 19 00-0153) 
. 
. 
 22 11 19 00-0391  Flip-Top, Insulated Fiberglass Valve Enclosures (22 11 19 00-0390) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0392 EA  19" Length x 11" Width x 22" Height, Flip-Top, Insulated Fiberglass Valve Enclosure ....................................................... 656.21 97.40 
    For Heated Enclosure, Add  74.08 

. 
 22 11 19 00-0393 EA  27" Length x 13" Width x 23" Height, Flip-Top, Insulated Fiberglass Valve Enclosure ....................................................... 794.40 97.40 

    For Heated Enclosure, Add  94.81 
. 

 22 11 19 00-0394 EA  27" Length x 13" Width x 35" Height, Flip-Top, Insulated Fiberglass Valve Enclosure ....................................................... 988.16 89.66 
    For Heated Enclosure, Add  125.81 

. 
 22 11 19 00-0395 EA  33" Length x 21" Width x 25" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,041.58 119.54 

    For Heated Enclosure, Add  126.35 
. 

 22 11 19 00-0396 EA  39" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,088.44 119.54 
    For Heated Enclosure, Add  133.38 

. 
 22 11 19 00-0397 EA  47" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,271.09 119.54 

    For Heated Enclosure, Add  160.78 
. 

 22 11 19 00-0398 EA  39" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,275.90 119.54 
    For Heated Enclosure, Add  161.50 

. 
 22 11 19 00-0399 EA  47" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,587.12 119.54 

    For Heated Enclosure, Add  208.18 
. 

 22 11 19 00-0400 EA  70" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 3,602.15 179.30 
    For Heated Enclosure, Add  495.50 

. 
 22 11 19 00-0401 EA  83" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 5,172.69 179.30 

    For Heated Enclosure, Add  731.08 
. 

 22 11 19 00-0402 EA  70" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 4,920.35 179.30 
    For Heated Enclosure, Add  693.23 

. 
 22 11 19 00-0403 EA  83" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 5,920.65 209.19 

    For Heated Enclosure, Add  835.80 

XXXXXXX 
. 
 22 11 19 00-0404  One-Piece Drop Over, Insulated Fiberglass Valve Enclosures (22 11 19 00-0390) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0405 EA  20" Length x 6-1/2" Width x 22" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .............................. 343.70 25.97 
    For Heated Enclosure, Add  60.08 

. 
 22 11 19 00-0406 EA  27" Length x 14" Width x 26" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .................................. 471.07 25.97 

    For Heated Enclosure, Add  85.56 
. 

 22 11 19 00-0407 EA  38-1/2" Length x 12" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................ 585.39 23.91 
    For Heated Enclosure, Add  109.11 

. 
 22 11 19 00-0408 EA  47" Length x 13" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .................................. 876.19 23.91 

    For Heated Enclosure, Add  167.27 
. 

 22 11 19 00-0409 EA  70" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 2,256.90 44.82 
    For Heated Enclosure, Add  436.44 

. 
 22 11 19 00-0410 EA  83" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 3,070.41 44.82 

    For Heated Enclosure, Add  599.14 
. 

 22 11 19 00-0411 EA  45" Length x 35" Width x 35" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 2,055.02 44.82 
    For Heated Enclosure, Add  396.06 

. 
 22 11 19 00-0412 EA  53" Length x 44" Width x 44" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 2,321.79 44.82 

    For Heated Enclosure, Add  449.41 
. 

 22 11 19 00-0413 EA  61" Length x 52" Width x 50" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 3,615.95 44.82 
    For Heated Enclosure, Add  708.25 

XXXXXXX 
. 
 22 11 19 00-0414  Sectional, Insulated Aluminum Valve Enclosures (22 11 19 00-0390) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0415 EA  70" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 4,665.01 194.82 
    For Heated Enclosure, Add  651.05 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0416 EA  83" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 5,130.05 194.82 

    For Heated Enclosure, Add  720.80 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 
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. 
 22 11 19 00-0417 EA  53" Length x 33" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 3,658.63 179.30 

    For Heated Enclosure, Add  503.97 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0418 EA  53" Length x 44" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 4,002.29 179.30 

    For Heated Enclosure, Add  555.52 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0419 EA  90" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................. 4,675.10 239.08 

    For Heated Enclosure, Add  641.50 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0420 EA  102" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ........................................... 5,225.45 239.08 

    For Heated Enclosure, Add  724.05 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0421 EA  90" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................. 5,225.45 239.08 

    For Heated Enclosure, Add  724.05 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0422 EA  102" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ........................................... 5,758.98 239.08 

    For Heated Enclosure, Add  804.08 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0423 EA  62" Length x 39" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 4,341.70 209.19 

    For Heated Enclosure, Add  598.96 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0424 EA  62" Length x 53" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 5,080.05 239.08 

    For Heated Enclosure, Add  702.24 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0425 EA  105" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 5,912.79 239.08 

    For Heated Enclosure, Add  827.15 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0426 EA  125" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 6,485.64 254.02 

    For Heated Enclosure, Add  909.34 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0427 EA  105" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 6,660.43 275.99 

    For Heated Enclosure, Add  930.07 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0428 EA  125" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 7,374.83 292.22 

    For Heated Enclosure, Add  1,033.17 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0429 EA  105" Length x 36" Width x 80" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 7,611.24 268.96 

    For Heated Enclosure, Add  1,074.45 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0430 EA  72" Length x 45" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 5,552.29 239.08 

    For Heated Enclosure, Add  773.07 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0431 EA  72" Length x 45" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 5,909.18 239.08 

    For Heated Enclosure, Add  826.61 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0432 EA  72" Length x 65" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 6,676.70 254.02 

    For Heated Enclosure, Add  938.00 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0433 EA  72" Length x 65" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 8,069.06 268.96 

    For Heated Enclosure, Add  1,143.12 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0434 EA  118" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 7,060.88 119.54 

    For Heated Enclosure, Add  991.89 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0435 EA  142" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 8,461.67 119.54 

    For Heated Enclosure, Add  1,198.28 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0436 EA  118" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 8,186.50 179.30 

    For Heated Enclosure, Add  1,157.00 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0437 EA  142" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 9,489.62 179.30 

    For Heated Enclosure, Add  1,345.00 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 
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. 
 22 11 19 00-0438 EA  142" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 8,761.75 179.30 

    For Heated Enclosure, Add  1,239.55 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0439 EA  172" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 10,228.29 209.19 

    For Heated Enclosure, Add  1,452.06 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0440 EA  142" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 10,278.10 179.30 

    For Heated Enclosure, Add  1,452.06 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

. 
 22 11 19 00-0441 EA  172" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 12,172.42 179.30 

    For Heated Enclosure, Add  1,728.74 
    For One 24" Fluorescent Light Fixture, Add  412.09 
    For Two 24" Fluorescent Light Fixture, Add  737.42 

XXXXXXX 
. 
 22 11 19 00-0442  Faucets (Hose Bibbs) (22 11 19) 
. 
. 
 22 11 19 00-0443  Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends (22 11 19 00-0442) 
. 
. 

 22 11 19 00-0444 EA  1/2", 125 LB Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends ............................................................................. 50.81 10.82 
. 

 22 11 19 00-0445 EA  3/4" Faucet, Bronze Garden Hose Valve With Screwed Ends, 125# .................................................................................... 59.85 11.90 
. 

 22 11 19 00-0446 EA  3/4" Hose Valve With Screwed Ends And Vacuum Breaker, 125# ....................................................................................... 16.59 8.12 

XXXXXXX 
. 
 22 11 19 00-0447  Chrome Plated Brass Hose Valves, Screwed Ends (22 11 19 00-0442) 
. 
. 

 22 11 19 00-0448 EA  3/4" Hose Valve With Screwed Ends; Chicago Faucets #387-CP ...................................................................................... 112.80 33.12 

XXXXXXX 
. 
 22 11 19 00-0449  Antisiphon Freezeless Wall Faucet (22 11 19 00-0442) 
. 
. 

 22 11 19 00-0450 EA 4" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 116.66 27.06 
. 

 22 11 19 00-0451 EA 6" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 126.96 29.98 
. 

 22 11 19 00-0452 EA 8" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 134.55 31.71 
. 

 22 11 19 00-0453 EA 10" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................. 142.13 33.98 
. 

 22 11 19 00-0454 EA 12" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................. 149.82 36.04 

XXXXXXX 
. 
 22 11 19 00-0455  Escutcheons (22 11 19) 
. 
. 
 22 11 19 00-0456  Brass Escutcheons (22 11 19 00-0455) 
. 
. 
 22 11 19 00-0457  Shallow Brass Escutcheons (22 11 19 00-0456) 
. 
. 

 22 11 19 00-0458 EA 3/8" IPS, Antique Or Polished Brass Shallow Escutcheon .................................................................................................... 11.46 2.70 
. 

 22 11 19 00-0459 EA 1/2" IPS, Antique Or Polished Brass Shallow Escutcheon .................................................................................................... 12.29 2.70 

XXXXXXX 
. 
 22 11 19 00-0460  Deep Bell Brass Escutcheons (22 11 19 00-0456) 
. 
. 

 22 11 19 00-0461 EA 3/8" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 13.37 3.04 
. 

 22 11 19 00-0462 EA 1/2" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 13.39 3.04 

XXXXXXX 
. 
 22 11 19 00-0463  Chrome Plated Brass Escutcheons With Setscrew (22 11 19 00-0456) 
. 
. 

 22 11 19 00-0464 EA 3/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 13.85 2.70 
. 

 22 11 19 00-0465 EA 1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 13.97 2.70 
. 

 22 11 19 00-0466 EA 5/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 14.14 2.70 
. 

 22 11 19 00-0467 EA 3/4" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 14.76 2.70 
. 

 22 11 19 00-0468 EA 7/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 15.10 3.25 
. 

 22 11 19 00-0469 EA 1" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................... 15.70 3.25 
. 

 22 11 19 00-0470 EA 1-1/4" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 16.42 3.57 
. 

 22 11 19 00-0471 EA 1-1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 17.28 3.79 
. 

 22 11 19 00-0472 EA 2" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................... 23.76 4.33 

XXXXXXX 
. 
 22 11 19 00-0473  Plastic Escutcheons (22 11 19 00-0455) 
. 
. 
 22 11 19 00-0474  Split-Ring White Plastic Escutcheons (22 11 19 00-0473) 
. 
. 

 22 11 19 00-0475 EA  3/8" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 5.63 2.70 
. 

 22 11 19 00-0476 EA  1/2" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 5.63 2.70 
. 

 22 11 19 00-0477 EA  3/4" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 6.28 3.02 
. 

 22 11 19 00-0478 EA  1" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................... 6.84 3.24 
. 

 22 11 19 00-0479 EA  1-1/4" IPS, Split-Ring White Plastic Escutcheon ..................................................................................................................... 7.40 3.56 
. 

 22 11 19 00-0480 EA  1-1/2" IPS, Split-Ring White Plastic Escutcheon ..................................................................................................................... 7.95 3.78 
. 

 22 11 19 00-0481 EA  2" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................... 9.07 4.31 
. 

 22 11 19 00-0482 EA  2-1/2" IPS, Split-Ring White Plastic Escutcheon ................................................................................................................... 10.10 4.65 
. 

 22 11 19 00-0483 EA  3" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 11.13 4.86 
. 

 22 11 19 00-0484 EA  4" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 12.69 5.40 

XXXXXXX 
. 
 22 11 19 00-0485  Chrome Plate Plastic Escutcheons (22 11 19 00-0473) 
. 
. 

 22 11 19 00-0486 EA  1/2" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................ 6.04 2.70 
. 

 22 11 19 00-0487 EA  3/4" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................ 6.63 3.02 
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. 
 22 11 19 00-0488 EA  1" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................... 7.29 3.24 

. 
 22 11 19 00-0489 EA  1-1/4" IPS, Chrome Plate Plastic Escutcheon ......................................................................................................................... 7.95 3.56 

. 
 22 11 19 00-0490 EA  1-1/2" IPS, Chrome Plate Plastic Escutcheon ......................................................................................................................... 8.49 3.78 

. 
 22 11 19 00-0491 EA  2" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 10.00 4.31 

. 
 22 11 19 00-0492 EA  2-1/2" IPS, Chrome Plate Plastic Escutcheon ....................................................................................................................... 11.77 4.65 

. 
 22 11 19 00-0493 EA  3" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 12.36 4.86 

. 
 22 11 19 00-0494 EA  4" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 13.54 5.40 

XXXXXXX 
. 
 22 11 19 00-0495  Stainless Steel Escutcheons (22 11 19 00-0455) 
. 
. 
 22 11 19 00-0496  Shallow Stainless Steel Escutcheons (22 11 19 00-0495) 
. 
. 

 22 11 19 00-0497 EA 3/8" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 12.10 2.70 
. 

 22 11 19 00-0498 EA 1/2" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 12.10 2.70 
. 

 22 11 19 00-0499 EA 3/4" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 16.08 3.04 

XXXXXXX 
. 
 22 11 19 00-0500  Chrome Plated Steel Escutcheons (22 11 19 00-0455) 
. 
. 
 22 11 19 00-0501  Split-Ring Chrome Plated Steel Escutcheons (22 11 19 00-0500) 
. 
. 

 22 11 19 00-0502 EA  1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 5.75 2.70 
. 

 22 11 19 00-0503 EA  3/4" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 6.29 3.02 
. 

 22 11 19 00-0504 EA  1" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................... 6.90 3.24 
. 

 22 11 19 00-0505 EA  1-1/4" IPS, Split-Ring Chrome Plated Steel Escutcheon......................................................................................................... 7.44 3.56 
. 

 22 11 19 00-0506 EA  1-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon......................................................................................................... 7.97 3.78 
. 

 22 11 19 00-0507 EA  2" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................... 9.16 4.31 
. 

 22 11 19 00-0508 EA  2-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon....................................................................................................... 12.08 4.65 
. 

 22 11 19 00-0509 EA  3" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 12.81 4.86 
. 

 22 11 19 00-0510 EA  3-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon....................................................................................................... 15.00 5.19 
. 

 22 11 19 00-0511 EA  4" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 14.05 5.40 
. 

 22 11 19 00-0512 EA  5" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 17.21 5.94 
. 

 22 11 19 00-0513 EA  6" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 19.67 6.48 

XXXXXXX 
. 
 22 11 19 00-0514  Split-Ring/Springs Chrome Plated Steel Escutcheons (22 11 19 00-0500) 
. 
. 

 22 11 19 00-0515 EA  3/8" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 7.74 2.70 
. 

 22 11 19 00-0516 EA  1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 7.74 2.70 
. 

 22 11 19 00-0517 EA  3/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 8.36 3.02 
. 

 22 11 19 00-0518 EA  1" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon .................................................................................................. 9.13 3.24 
. 

 22 11 19 00-0519 EA  1-1/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ........................................................................................... 9.95 3.56 
. 

 22 11 19 00-0520 EA  1-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 10.58 3.78 
. 

 22 11 19 00-0521 EA  2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 12.41 4.31 
. 

 22 11 19 00-0522 EA  2-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 13.94 4.65 
. 

 22 11 19 00-0523 EA  3" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 16.35 4.86 
. 

 22 11 19 00-0524 EA  3-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 19.32 5.19 
. 

 22 11 19 00-0525 EA  4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 19.78 5.40 
. 

 22 11 19 00-0526 EA  5" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 29.99 5.94 
. 

 22 11 19 00-0527 EA  6" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 31.56 6.48 

XXXXXXX 
. 
 22 11 19 00-0528  Deep Bell Chrome Plated Steel Escutcheons (22 11 19 00-0500) 
. 
. 

 22 11 19 00-0529 EA 3/8" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................ 6.83 3.04 
. 

 22 11 19 00-0530 EA 1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................ 6.77 3.04 
. 

 22 11 19 00-0531 EA 3/4" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................ 6.65 3.04 
. 

 22 11 19 00-0532 EA 1" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................... 7.23 3.25 
. 

 22 11 19 00-0533 EA 1-1/4" IPS, Deep Bell Chrome Plated Steel Escutcheon......................................................................................................... 7.85 3.57 
. 

 22 11 19 00-0534 EA 1-1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon......................................................................................................... 8.56 3.79 

XXXXXXX 
. 
 22 11 19 00-0535  Shallow Chrome Plated Steel Escutcheons (22 11 19 00-0500) 
. 
. 

 22 11 19 00-0536 EA 3/8" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................... 6.42 2.70 
. 

 22 11 19 00-0537 EA 1/2" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................... 6.42 2.70 
. 

 22 11 19 00-0538 EA 3/4" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................... 6.47 2.70 
. 

 22 11 19 00-0539 EA 1" IPS, Shallow Chrome Plated Steel Escutcheon .................................................................................................................. 6.88 3.25 
. 

 22 11 19 00-0540 EA 1-1/4" IPS, Shallow Chrome Plated Steel Escutcheon ........................................................................................................... 7.46 3.57 
. 

 22 11 19 00-0541 EA 1-1/2" IPS, Shallow Chrome Plated Steel Escutcheon ........................................................................................................... 8.17 3.79 
. 

 22 11 19 00-0542 EA 2" IPS, Shallow Chrome Plated Steel Escutcheon .................................................................................................................. 9.28 4.33 

XXXXXXX 
. 
 22 11 19 00-0543  Keyed, Recessed Valve Boxes (22 11 19) 
. 
. 

 22 11 19 00-0544 EA 8" x 8" x 4" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 212.02 32.39 
. 

 22 11 19 00-0545 EA 8" x 8" x 6" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 233.05 32.39 
. 

 22 11 19 00-0546 EA 8" x 8" x 8" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 264.60 32.39 
. 

 22 11 19 00-0547 EA 12" x 12" x 4" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 265.16 43.19 
. 

 22 11 19 00-0548 EA 12" x 12" x 6" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 296.71 43.19 
. 

 22 11 19 00-0549 EA 12" x 12" x 8" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 306.17 43.19 
. 

 22 11 19 00-0550 EA 8" x 8" x 4" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 245.67 32.39 
. 

 22 11 19 00-0551 EA 8" x 8" x 6" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 291.95 32.39 
. 

 22 11 19 00-0552 EA 8" x 8" x 8" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 332.96 32.39 
. 

 22 11 19 00-0553 EA 12" x 12" x 4" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 324.05 43.19 
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. 
 22 11 19 00-0554 EA 12" x 12" x 6" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 365.07 43.19 

. 
 22 11 19 00-0555 EA 12" x 12" x 8" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 380.85 43.19 

XXXXXXX 
. 
 22 11 23  Domestic Water Pumps (22 11) 
. 
. 
 22 11 23 13  Domestic Water Packaged Booster Pumps And Tanks (22 11 23) 

Note: Includes motor starter and controls. 
. 
. 
 22 11 23 13-0001  Simplex Domestic Water Packaged Booster Pumps And Tank (22 11 23 13) 
. 
. 

 22 11 23 13-0002 EA 1 HP Simplex Domestic Water Packaged Booster Pump And Tank ................................................................................ 8,213.61 318.77 
. 

 22 11 23 13-0003 EA 1.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ............................................................................. 8,600.79 428.34 
. 

 22 11 23 13-0004 EA 2 HP Simplex Domestic Water Packaged Booster Pump And Tank ................................................................................ 9,044.57 537.92 
. 

 22 11 23 13-0005 EA 3 HP Simplex Domestic Water Packaged Booster Pump And Tank ................................................................................ 9,460.06 647.49 
. 

 22 11 23 13-0006 EA 5 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 10,498.31 757.07 
. 

 22 11 23 13-0007 EA 7.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ........................................................................... 11,678.11 866.65 
. 

 22 11 23 13-0008 EA 10 HP Simplex Domestic Water Packaged Booster Pump And Tank ............................................................................ 12,518.21 976.23 

XXXXXXX 
. 
 22 11 23 13-0009  Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0010 EA  100 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 22,389.07 1,289.54 
. 

 22 11 23 13-0011 EA  200 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 26,849.51 1,370.14 
. 

 22 11 23 13-0012 EA  300 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 31,327.98 1,450.73 

XXXXXXX 
. 
 22 11 23 13-0013  Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0014 EA 200 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator...................................................... 29,262.77 1,370.14 
. 

 22 11 23 13-0015 EA  300 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator...................................................... 36,270.20 1,450.73 
. 

 22 11 23 13-0016 EA  500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator...................................................... 44,958.93 1,611.93 
. 

 22 11 23 13-0017 EA  750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator...................................................... 56,785.26 1,773.12 
. 

 22 11 23 13-0018 EA  1,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................... 68,611.58 1,934.31 
. 

 22 11 23 13-0019 EA  1,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................... 79,881.44 2,176.09 
. 

 22 11 23 13-0020 EA  2,500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................... 91,151.31 2,417.88 
. 

 22 11 23 13-0021 EA  3,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 102,421.17 2,659.68 
. 

 22 11 23 13-0022 EA  5,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 113,892.53 2,982.06 

XXXXXXX 
. 
 22 11 23 13-0023  Variable Speed Duplex Domestic Water Pressure Booster Skid (22 11 23 13) 

Note: AB1953 compliant, UL listed and labeled. Includes stainless steel headers with check, isolation, thermal 
relief valves, and start up support. The standard control package is integrated in a NEMA 1 enclosure and is 
outfitted with an individual VFD’s which are controlled through a HOA and internally programmed PID logic for 
system control. 

. 

. 
 22 11 23 13-0024 EA 40 GPM At 40 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV2-1) ......................................................................................................................................................... 22,097.53 1,291.60 
. 

 22 11 23 13-0025 EA 40 GPM At 80 To 120 PSI, 80 GPM At 50 To 90 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV2-2)................................................................................................................ 23,066.15 1,291.60 

. 
 22 11 23 13-0026 EA 80 GPM At 80 PSI, 120 GPM At 40 To 90 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV2-3)................................................................................................................ 24,450.18 1,291.60 
. 

 22 11 23 13-0027 EA 80 GPM At 130 To 150 PSI, 120 GPM At 100 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV2-4) ................................................................................................ 26,445.26 1,291.60 

. 
 22 11 23 13-0028 EA 160 GPM At 40 To 50 PSI, 200 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Duplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV2-5) ................................................................................................ 25,075.83 1,372.32 
. 

 22 11 23 13-0029 EA 160 GPM At 60 To 80 PSI, 200 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV2-6) ................................................................................................ 26,817.44 1,372.32 

. 
 22 11 23 13-0030 EA 160 GPM At 90 To 110 PSI, 200 GPM At 80 To 100 PSI, NEMA 1, Variable Speed Duplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV2-7) ................................................................................................ 29,182.72 1,372.32 
. 

 22 11 23 13-0031 EA 160 To 200 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-8) ..................................................................................................................................... 31,105.22 1,372.32 

. 
 22 11 23 13-0032 EA 240 To 280 GPM At 40 To 50 PSI , NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-9) ..................................................................................................................................... 27,365.26 1,453.04 
. 

 22 11 23 13-0033 EA 280 To 320 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-10) ................................................................................................................................... 29,084.79 1,453.04 

. 
 22 11 23 13-0034 EA 240 To 320 GPM At 90 To 120 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-11) ................................................................................................................................... 32,929.81 1,453.04 
. 

 22 11 23 13-0035 EA 240 To 320 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-12) ................................................................................................................................... 39,383.04 1,453.04 

. 
 22 11 23 13-0036 EA 360 To 400 GPM At 40 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-13) ................................................................................................................................... 28,842.90 1,453.04 
. 

 22 11 23 13-0037 EA 360 To 400 GPM At 50 To 80 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-14) ................................................................................................................................... 32,350.32 1,453.04 

. 
 22 11 23 13-0038 EA 360 To 400 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-15) ................................................................................................................................... 40,070.85 1,453.04 
. 

 22 11 23 13-0039 EA 360 To 400 GPM At 120 To 140 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-16) ................................................................................................................................... 39,847.89 1,453.04 

. 
 22 11 23 13-0040 EA 440 To 480 GPM At 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-17) ................................................................................................................................... 47,438.84 1,614.49 
. 

 22 11 23 13-0041 EA 440 To 480 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-18) ................................................................................................................................... 32,977.96 1,614.49 

. 
 22 11 23 13-0042 EA 440 To 480 GPM At 60 To 90 PSI, 520 To 600 GPM At 40 To 80 PSI, NEMA 1, Variable Speed Duplex Domestic 

Water Pressure Booster Skid (FlowTherm Systems FMV2-19) .................................................................................... 40,008.58 1,614.49 
. 

 22 11 23 13-0043 EA 440 To 480 GPM At 100 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-20) ................................................................................................................................... 39,786.67 1,614.49 
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. 
 22 11 23 13-0044 EA 440 To 600 GPM At 100 To 120  PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-21) ................................................................................................................................... 47,783.79 1,614.49 
. 

 22 11 23 13-0045 EA 440 To 600 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-22) ................................................................................................................................... 57,565.66 1,614.49 

. 
 22 11 23 13-0046 EA 60 GPM At 40 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-1) ......................................................................................................................................................... 27,684.16 1,291.60 

XXXXXXX 
. 
 22 11 23 13-0047  Variable Speed Triplex Domestic Water Pressure Booster Skid (22 11 23 13) 

Note: AB1953 compliant, UL listed and labeled. Includes stainless steel headers with check, isolation, thermal 
relief valves, and start up support. The standard control package is integrated in a NEMA 1 enclosure and is 
outfitted with an individual VFD’s which are controlled through a HOA and internally programmed PID logic for 
system control. 

. 

. 
 22 11 23 13-0048 EA 60 GPM At 80 To 130 PSI, 120 GPM At 50 To 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-2) ................................................................................................................ 27,684.16 1,291.60 
. 

 22 11 23 13-0049 EA 120 GPM At 100 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV3-3) ..................................................................................................................................... 30,858.19 1,291.60 

. 
 22 11 23 13-0050 EA 60 GPM At 140 To 150 PSI, 120 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-4) ................................................................................................ 33,596.82 1,291.60 
. 

 22 11 23 13-0051 EA 180 GPM At 40 To 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-5) ......................................................................................................................................................... 31,060.00 1,372.32 

. 
 22 11 23 13-0052 EA 180 GPM At 100 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-6) ..................................................................................................................................... 33,779.70 1,372.32 
. 

 22 11 23 13-0053 EA 240 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-7) ......................................................................................................................................................... 31,695.23 1,372.32 

. 
 22 11 23 13-0054 EA 240 GPM At 60 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-8) ......................................................................................................................................................... 34,033.16 1,372.32 
. 

 22 11 23 13-0055 EA 240 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-9) ......................................................................................................................................................... 37,248.20 1,372.32 

. 
 22 11 23 13-0056 EA 240 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-10) ................................................................................................................................... 39,913.21 1,372.32 
. 

 22 11 23 13-0057 EA 300 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-11) ....................................................................................................................................................... 32,050.59 1,453.04 

. 
 22 11 23 13-0058 EA 300 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-12) ....................................................................................................................................................... 34,388.51 1,453.04 
. 

 22 11 23 13-0059 EA 300 GPM At80 To 100 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-13) ....................................................................................................................................................... 37,602.51 1,453.04 

. 
 22 11 23 13-0060 EA 300 GPM At 110 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-14) ................................................................................................................................... 40,267.52 1,453.04 
. 

 22 11 23 13-0061 EA 360 GPM At 40 To 60 PSI, 420 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV3-15) .............................................................................................................. 34,679.84 1,453.04 

. 
 22 11 23 13-0062 EA 360 GPM At 70 To 80 PSI, 420 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-16) .............................................................................................................. 36,925.22 1,453.04 
. 

 22 11 23 13-0063 EA 360 GPM At 90 To 130 PSI, 420 GPM At 80 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-17) .............................................................................................. 42,472.93 1,453.04 

. 
 22 11 23 13-0064 EA 360 GPM At140 To 150 PSI, 420 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-18) .............................................................................................. 51,525.97 1,453.04 
. 

 22 11 23 13-0065 EA 480 GPM At 40 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-19) ....................................................................................................................................................... 35,542.01 1,614.49 

. 
 22 11 23 13-0066 EA 480 GPM At 50 To 70 PSI, 520 To 600 GPM At 40 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-20) .............................................................................................. 37,788.44 1,614.49 
. 

 22 11 23 13-0067 EA 480 GPM At 80 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-21) ....................................................................................................................................................... 43,336.16 1,614.49 

. 
 22 11 23 13-0068 EA 480 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-22) ................................................................................................................................... 52,388.14 1,614.49 
. 

 22 11 23 13-0069 EA 540 GPM At 40 PSI, 600 GPM At 40 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster 
Skid (FlowTherm Systems FMV3-23) ........................................................................................................................... 37,424.55 1,614.49 

. 
 22 11 23 13-0070 EA 540 GPM At 50 To 90 PSI, 600 GPM At 50 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-24) .............................................................................................................. 42,466.40 1,614.49 
. 

 22 11 23 13-0071 EA 540 GPM At 100 To 110 PSI, 600 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-25) .............................................................................................. 53,418.80 1,614.49 

. 
 22 11 23 13-0072 EA 540 GPM At 120 To 130 PSI, 600 GPM At 120 To 130 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-26) .............................................................................................. 54,479.97 1,614.49 
. 

 22 11 23 13-0073 EA 540 GPM At 140 To 150 PSI, 600 GPM At 140 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-27) .............................................................................................. 67,193.97 1,614.49 

. 
 22 11 23 13-0074 EA 660 GPM At 40 To 50 PSI, 720 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-28) .............................................................................................................. 42,496.43 1,937.39 
. 

 22 11 23 13-0075 EA 660 GPM At 60 To 90 PSI, 720,780,840,900 GPM At 60 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic 
Water Pressure Booster Skid (FlowTherm Systems FMV3-29) .................................................................................... 50,805.92 1,937.39 

. 
 22 11 23 13-0076 EA 660, 720, 780 GPM At 100 PSI, 840 To 900 GPM At 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-30) .............................................................................................. 53,956.81 1,937.39 
. 

 22 11 23 13-0077 EA 660, 720, 780, 840, 900 GPM At 110 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV3-31) .............................................................................................................. 64,765.13 1,937.39 

. 
 22 11 23 13-0078 EA 660, 720, 780, 840, 900 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-32) .............................................................................................................. 79,889.63 1,937.39 

XXXXXXX 
. 
 22 11 23 39  In-Line Centrifugal Domestic Water Booster Pumps (22 11 23) 
. 
. 
 22 11 23 39-0001  Bronze In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 39) 

Note: ODP motor. 
. 
. 

 22 11 23 39-0002 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL30B) ..................... 688.69 179.30 
. 

 22 11 23 39-0003 EA  1/6 HP, 3/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL36B) ....................................... 702.36 179.30 
. 

 22 11 23 39-0004 EA  1/6 HP, 1" To 1-1/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL45B) .......................... 730.64 182.79 
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. 
 22 11 23 39-0005 EA  1/6 HP, 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL50B) ................................... 794.70 190.26 

. 
 22 11 23 39-0006 EA  1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL75B)....................................... 1,289.67 197.32 

. 
 22 11 23 39-0007 EA 1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2AB)........................................... 1,363.38 197.32 

. 
 22 11 23 39-0008 EA  1/4 HP, 2-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2AB) .............................. 1,964.92 217.25 

. 
 22 11 23 39-0009 EA  1/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G LD3 AB) ..................................... 2,060.35 238.67 

. 
 22 11 23 39-0010 EA  1/3 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G HD3 AB) .................................... 2,469.78 262.59 

. 
 22 11 23 39-0011 EA  1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB35S) .................................... 2,543.59 289.00 

. 
 22 11 23 39-0012 EA  3/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB37S) .................................... 2,782.96 317.40 

. 
 22 11 23 39-0013 EA  1 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB38S) ....................................... 3,889.18 349.30 

. 
 22 11 23 39-0014 EA  1-1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB40S) ................................ 4,446.50 366.23 

XXXXXXX 
. 
 22 11 23 39-0015  Cast Iron In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 39) 

Note: ODP motor. 
. 
. 

 22 11 23 39-0016 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL30) .................... 693.72 179.30 
. 

 22 11 23 39-0017 EA  1/6 HP, 3/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL36) ................................... 1,040.87 179.30 
. 

 22 11 23 39-0018 EA  1/6 HP, 1" To 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45) ...................... 1,048.08 182.79 
. 

 22 11 23 39-0019 EA  1/6 HP, 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45) ................................ 1,067.20 186.77 
. 

 22 11 23 39-0020 EA  1/6 HP, 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL50) ................................ 1,074.16 190.26 
. 

 22 11 23 39-0021 EA  1/6 HP, 2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL75) ...................................... 1,097.81 197.32 
. 

 22 11 23 39-0022 EA  1/4 HP, 2-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2) ................................ 1,317.91 217.25 
. 

 22 11 23 39-0023 EA  1/3 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G HD30) ..................................... 1,683.29 262.59 
. 

 22 11 23 39-0024 EA  1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD35S) ................................... 1,785.18 289.00 
. 

 22 11 23 39-0025 EA  3/4 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD37S) ................................... 2,064.30 317.40 
. 

 22 11 23 39-0026 EA  1 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD38S) ...................................... 2,707.09 349.30 
. 

 22 11 23 39-0027 EA  1-1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD40S) ................................ 3,124.69 366.23 
. 

 22 11 23 39-0028 EA  2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 2,964.29 384.67 
. 

 22 11 23 39-0029 EA  3 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 3,195.47 422.83 
. 

 22 11 23 39-0030 EA  5 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 3,510.73 448.44 
. 

 22 11 23 39-0031 EA  7-1/2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ............... 4,363.29 498.27 
. 

 22 11 23 39-0032 EA  10 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................... 4,693.16 598.02 
. 

 22 11 23 39-0033 EA  15 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................... 5,925.83 697.89 

XXXXXXX 
. 
 22 12  Facility Potable-Water Storage Tanks (22 10) 
. 
. 
 22 12 19  Facility Ground-Mounted, Potable-Water Storage Tanks (22 12) 
. 
. 
 22 12 19 00-0001  Steel, Horizontal, Ground-Mounted Water Tanks (22 12 19) 
. 
. 

 22 12 19 00-0002 EA 5,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank ...................................................................................... 20,280.01 7,090.32 
. 

 22 12 19 00-0003 EA 10,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 21,833.62 7,090.32 
. 

 22 12 19 00-0004 EA 20,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 37,074.58 10,941.88 
. 

 22 12 19 00-0005 EA 35,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 47,925.30 14,180.64 

XXXXXXX 
. 
 22 12 19 00-0006  Galvanized Steel, Flat Bottom, Vertical Storage Tanks (22 12 19) 
. 
. 

 22 12 19 00-0007 EA 5,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank .............................................................................. 22,581.65 7,090.32 
. 

 22 12 19 00-0008 EA 10,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank ............................................................................ 27,990.53 7,090.32 
. 

 22 12 19 00-0009 EA 20,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank ............................................................................ 42,354.22 10,941.88 
. 

 22 12 19 00-0010 EA 35,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank ............................................................................ 58,089.52 14,180.64 

XXXXXXX 
. 
 22 12 23  Facility Indoor Potable-Water Storage Tanks (22 12) 
. 
. 
 22 12 23 13  Facility Steel, Indoor Potable-Water Storage Pressure Tanks (22 12 23) 
. 
. 
 22 12 23 13-0001  Insulated Glass Lined Storage Tank (A.O. Smith TJ, TJV And TJH) (22 12 23 13) 
. 
. 

 22 12 23 13-0002 EA 80 Gallon ASME Rated Tank, 150PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJ-80A) ............ 2,167.21 398.46 
. 

 22 12 23 13-0003 EA 119 Gallon 150 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-120M).................................... 2,427.70 498.07 
. 

 22 12 23 13-0004 EA 140 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
140A) .............................................................................................................................................................................. 4,875.72 547.88 

. 
 22 12 23 13-0005 EA 200 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

200A) .............................................................................................................................................................................. 5,390.19 597.69 
. 

 22 12 23 13-0006 EA 250 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
250A) .............................................................................................................................................................................. 7,068.68 647.49 

. 
 22 12 23 13-0007 EA 350 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

350A) .............................................................................................................................................................................. 9,154.48 697.30 
. 

 22 12 23 13-0008 EA 400 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
400A) ............................................................................................................................................................................ 10,281.60 747.11 

. 
 22 12 23 13-0009 EA 500 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

500A) ............................................................................................................................................................................ 14,414.26 796.91 
. 

 22 12 23 13-0010 EA 750 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
750A) ............................................................................................................................................................................ 15,654.76 846.72 

. 
 22 12 23 13-0011 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

1000A) .......................................................................................................................................................................... 18,627.80 896.53 

XXXXXXX 
. 
 22 12 23 13-0012  Uninsulated Glass Lined Storage Tank (A.O. Smith T) (22 12 23 13) 
. 
. 

 22 12 23 13-0013 EA 80 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-80S) .................................................................... 1,867.24 398.46 
. 

 22 12 23 13-0014 EA 120 Gallon 150 PSA, Uninsulated, Glass Lined Water Storage Tank (T-120S)............................................................... 2,930.58 498.07 
. 

 22 12 23 13-0015 EA 140 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-140A) ................................ 4,398.65 547.88 
. 

 22 12 23 13-0016 EA 200 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200S) ................................................................ 4,428.77 597.69 
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. 
 22 12 23 13-0017 EA 200 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200A) ................................ 4,622.66 597.69 

. 
 22 12 23 13-0018 EA 250 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-250A) ................................ 5,767.95 647.49 

. 
 22 12 23 13-0019 EA 325 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-325A) ................................ 6,274.40 697.30 

. 
 22 12 23 13-0020 EA 350 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350S) ................................................................ 5,929.21 697.30 

. 
 22 12 23 13-0021 EA 350 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350A) ................................ 6,682.36 697.30 

. 
 22 12 23 13-0022 EA 400 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-400A) ................................ 7,352.38 747.11 

. 
 22 12 23 13-0023 EA 500 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-500A) ................................ 9,866.76 796.91 

. 
 22 12 23 13-0024 EA 750 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-750A) .............................. 11,438.04 846.72 

. 
 22 12 23 13-0025 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-1000A).......................... 14,294.78 896.53 

XXXXXXX 
. 
 22 12 23 26  Facility Plastic, Indoor Potable-Water Storage Non-Pressure Tanks (22 12 23) 
. 
. 
 22 12 23 26-0001  Horizontal Non-Pressurized Polyethylene Tanks (22 12 23 26) 

Note: Excludes excavation and backfill. 
. 
. 

 22 12 23 26-0002 EA 100 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 486.93 224.14 
    For Saddle Assembly, Add  527.63 

. 
 22 12 23 26-0003 EA 150 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 569.74 261.49 

    For Saddle Assembly, Add  527.63 
. 

 22 12 23 26-0004 EA 200 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 669.05 298.84 
    For Saddle Assembly, Add  583.73 

. 
 22 12 23 26-0005 EA 300 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 798.05 336.20 

    For Saddle Assembly, Add  802.63 
. 

 22 12 23 26-0006 EA 335 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 939.16 373.56 
    For Two Tie Down Bands, Add  315.81 

. 
 22 12 23 26-0007 EA  535 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................ 1,157.23 454.68 

    For Two Tie Down Bands, Add  331.21 
. 

 22 12 23 26-0008 EA  1,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 1,651.28 530.46 
    For Three Tie Down Bands, Add  546.31 

. 
 22 12 23 26-0009 EA 1,335 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 2,298.81 606.24 

    For Three Tie Down Bands, Add  549.61 
. 

 22 12 23 26-0010 EA 1,635 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 2,829.95 682.03 
    For Four Tie Down Bands, Add  741.62 

. 
 22 12 23 26-0011 EA  2,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 3,293.39 757.81 

    For Four Tie Down Bands, Add  966.02 
. 

 22 12 23 26-0012 EA 2,635 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 4,576.44 833.58 
    For Four Tie Down Bands, Add  1,212.42 

. 
 22 12 23 26-0013 EA 3,135 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 5,271.48 909.36 

    For Four Tie Down Bands, Add  1,296.02 
. 

 22 12 23 26-0014 EA  4,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 7,522.64 1,212.49 
    For Four Tie Down Bands, Add  1,441.22 

. 
 22 12 23 26-0015 EA 5,025 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 9,544.34 1,212.49 

    For Five Tie Down Bands, Add  2,203.01 

XXXXXXX 
. 
 22 12 23 26-0016  Vertical Non-Pressurized Polyethylene Tanks (22 12 23 26) 
. 
. 

 22 12 23 26-0017 EA 100 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 564.55 298.84 
. 

 22 12 23 26-0018 EA 160 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 654.36 317.52 
. 

 22 12 23 26-0019 EA 210 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 711.15 336.20 
. 

 22 12 23 26-0020 EA 300 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 841.26 373.56 
. 

 22 12 23 26-0021 EA 405 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 972.78 448.26 
. 

 22 12 23 26-0022 EA 500 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,144.99 522.98 
. 

 22 12 23 26-0023 EA 800 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,472.71 606.24 
. 

 22 12 23 26-0024 EA 1,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 1,892.59 757.81 
. 

 22 12 23 26-0025 EA 2,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 2,486.28 909.36 
. 

 22 12 23 26-0026 EA 3,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 3,183.35 1,060.93 
. 

 22 12 23 26-0027 EA 4,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 4,499.74 1,212.49 
. 

 22 12 23 26-0028 EA 5,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 5,945.91 1,364.04 
. 

 22 12 23 26-0029 EA 6,250 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 6,724.40 1,515.61 
. 

 22 12 23 26-0030 EA 7,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 7,408.28 1,667.17 
. 

 22 12 23 26-0031 EA 8,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 8,481.56 1,818.72 
. 

 22 12 23 26-0032 EA 9,150 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 9,536.14 1,970.29 
. 

 22 12 23 26-0033 EA 10,500 Gallon Vertical Non-Pressurized Polyethylene Tank .......................................................................................... 11,635.72 2,121.85 
. 

 22 12 23 26-0034 EA 12,500 Gallon Vertical Non-Pressurized Polyethylene Tank .......................................................................................... 13,931.89 2,424.97 

XXXXXXX 
. 
 22 13  Facility Sanitary Sewerage (22 10) 
. 
. 
 22 13 13  Facility Sanitary Sewers (22 13) 
. 
. 
 22 13 13 00-0001  Fixture Rough-In (22 13 13) 

Note: Excludes fixture. Not for use when individual component details are available, on remodeling work where 
partial pipe and fittings are installed or on residential projects. For use on commercial restrooms with multiple 
toilets, urinals and lavatories. Includes waste and vent pipe and fittings and domestic water supply pipe and 
fittings. Waste piping is included from fixture outlet tee to floor, vent piping is included from outlet tee within the 
wall to the ceiling and domestic water supply from ceiling to fixture and stub out with caps. Based on vertical floor 
to floor of 12'. Use detailed tasks (i.e. individual pipe and fittings, insulation, hangers, etc.) instead of rough-in 
assembly where possible. See CSI section 22 07 19 00-0000 for insulation, 22 11 16 00-0285 for copper pipe 
and fittings, 22 13 16 00-0000 for PVC or cast iron sanitary waste and vent pipe and fittings, 23 05 29 00-0000 
for hangers. 

. 

. 
 22 13 13 00-0002  Single Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Single fixtures have one fixture to one pipe riser. Includes cast iron waste and vent pipe and fittings and 
copper domestic water supply pipe and fittings. 
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. 

. 
 22 13 13 00-0003 EA Floor Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................... 757.36  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0004 EA Wall Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 915.79  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0005 EA Tank Type Floor Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................. 705.08  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0006 EA Wall Mounted Urinal, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe................................................................. 439.81  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0007 EA Wall Mounted Lavatory, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................ 516.90  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0008 EA Countertop Kitchen Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .......................................................... 681.41  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0009 EA Bathtub, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................................... 706.72  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0010 EA Free Standing Water Cooler, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................... 430.33  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0011 EA Floor Mounted Service Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 705.08  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0012 EA Wall Mounted Service Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................... 738.12  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 

. 
 22 13 13 00-0013 EA Shower, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................................................... 688.29  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower head and 
faucet. 

. 
 22 13 13 00-0014 EA Bidet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe......................................................................................... 757.36  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0015 EA Floor Mounted Circular Wash Fountain, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................ 1,177.95  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0016 EA Bathtub/Shower, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ....................................................................... 731.65  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower head and 
faucet. 

XXXXXXX 
. 
 22 13 13 00-0017  Double Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Double fixtures have two "back-to-back" waste connections to one riser. Includes cast iron waste and vent 
pipe and fittings and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0018 EA Floor Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................... 952.06  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0019 EA Wall Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................. 1,227.69  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0020 EA Tank Type Floor Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................. 825.13  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0021 EA Wall Mounted Urinal, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................... 507.05  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0022 EA Wall Mounted Lavatory, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ........................................................... 712.76  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0023 EA Countertop Kitchen Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ......................................................... 749.46  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0024 EA Free Standing Water Cooler, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................... 486.65  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0025 EA Floor Mounted Service Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................... 835.08  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0026 EA Wall Mounted Service Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 767.41  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0027 EA Shower, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................................................... 742.52  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower heads and 
faucets. 

. 
 22 13 13 00-0028 EA Bidet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ....................................................................................... 952.06  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucets. 

XXXXXXX 
. 
 22 13 13 00-0029  Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Gang fixtures include multiple fixtures to one pipe riser. Includes cast iron waste and vent pipe and fittings 
and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0030 EA Floor Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 475.56  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0031 EA Wall Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................... 613.83  
Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0032 EA Tank Type Floor Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................... 413.06  

Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0033 EA Wall Mounted Urinal, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................. 254.02  
Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0034 EA Wall Mounted Lavatory, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................. 356.39  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0035 EA Countertop Kitchen Sink, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ........................................................... 374.71  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0036 EA Free Standing Water Cooler, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 268.22  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
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. 
 22 13 13 00-0037 EA Rough-in Service Sink, Floor Mounted, Gang Mounted Fixture Including Cast Iron Waste Pipe And Vent And 

Copper Domestic Supply, Not Including Fixture Or Faucet ............................................................................................... 417.05  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0038 EA Wall Mounted Service Sink, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ....................................................... 383.70  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0039 EA Shower, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................................................... 371.74  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower heads and 
faucets. 

. 
 22 13 13 00-0040 EA Bidet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .......................................................................................... 468.58  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

XXXXXXX 
. 
 22 13 13 00-0041  Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 13 

13 00-0001) 
Note: Single fixtures have one fixture to one pipe riser. Includes PVC waste and vent pipe and fittings and copper 
domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0042 EA Floor Mounted Water Closet, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe............................ 430.18  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0043 EA Wall Mounted Water Closet, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 392.26  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0044 EA Tank Type Floor Mounted Water Closet, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .......... 423.04  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0045 EA Wall Mounted Urinal, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................................ 239.83  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0046 EA Wall Mounted Lavatory, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .................................... 279.66  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0047 EA Countertop Kitchen Sink, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .................................. 401.43  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0048 EA Bathtub, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................ 390.07  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0049 EA Free Standing Water Cooler, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................ 242.25  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0050 EA Floor Mounted Service Sink, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................ 423.04  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0051 EA Wall Mounted Service Sink, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe.............................. 460.73  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0052 EA Shower, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................ 417.05  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0053 EA Bidet, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................................................ 430.06  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0054 EA Floor Mounted Circular Wash Fountain, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........... 656.04  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0055 EA Bathtub/Shower, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................... 411.86  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

XXXXXXX 
. 
 22 13 13 00-0056  Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 

13 13 00-0001) 
Note: Double fixtures have two "back-to-back" waste connections to one riser. Includes PVC waste and vent pipe 
and fittings and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0057 EA Floor Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .......................... 493.07  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0058 EA Wall Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................... 506.66  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0059 EA Tank Type Floor Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........ 431.65  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures. 
. 

 22 13 13 00-0060 EA Wall Mounted Urinal, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ....................................... 248.85  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0061 EA Wall Mounted Lavatory, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .................................. 398.15  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures, 
carrier and faucets. 

. 
 22 13 13 00-0062 EA Countertop Kitchen Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................ 410.57  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures and 
faucets. 

. 
 22 13 13 00-0063 EA Free Standing Water Cooler, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .......................... 249.81  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures. 
. 

 22 13 13 00-0064 EA Floor Mounted Service Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................... 440.49  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0065 EA Wall Mounted Service Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................ 464.66  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 
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. 
 22 13 13 00-0066 EA Shower, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................................................... 442.43  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0067 EA Bidet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe............................................................... 493.07  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

XXXXXXX 
. 
 22 13 13 00-0068  Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 13 

13 00-0001) 
Note: Gang fixtures include multiple fixtures to one pipe riser. Includes PVC waste and vent pipe and fittings and 
copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0069 EA Floor Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 246.13  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0070 EA Wall Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .............................. 252.84  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0071 EA Tank Type Floor Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........... 216.10  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0072 EA Wall Mounted Urinal, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ......................................... 124.47  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0073 EA Wall Mounted Lavatory, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ..................................... 199.05  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0074 EA Countertop Kitchen Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................... 205.04  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0075 EA Free Standing Water Cooler, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 124.90  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0076 EA Floor Mounted Service Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 220.15  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0077 EA Wall Mounted Service Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe............................... 232.36  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0078 EA Shower, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................. 221.64  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0079 EA Bidet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................................................. 239.52  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

XXXXXXX 
. 
 22 13 16  Sanitary Waste And Vent Piping (22 13) 
. 
. 
 22 13 16 00-0001  Cast Iron Soil Pipe Assemblies (22 13 16) 
. 
. 
 22 13 16 00-0002  Underground Bell And Spigot Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings and gaskets. Fittings are assumed every 10'. Excludes excavation, backfill and 
compaction. Not for use where detail is available. 

. 

. 
 22 13 16 00-0003 LF 2" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 25.09 6.27 

Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  4.60 
. 

 22 13 16 00-0004 LF 3" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 35.41 9.46 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  6.25 
. 

 22 13 16 00-0005 LF 4" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 45.86 12.06 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  8.03 
. 

 22 13 16 00-0006 LF 5" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 51.31 14.25 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  8.02 
. 

 22 13 16 00-0007 LF 6" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 59.63 15.53 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  8.91 
. 

 22 13 16 00-0008 LF 8" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 92.71 22.16 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  12.55 
. 

 22 13 16 00-0009 LF 10" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ........................................................................................ 130.82 22.16 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  14.21 

XXXXXXX 
. 
 22 13 16 00-0010  Aboveground No Hub Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 
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. 

. 
 22 13 16 00-0011 LF 1-1/2" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................. 21.89 5.97 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  4.99 
. 

 22 13 16 00-0012 LF 2" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 23.36 6.37 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.38 
. 

 22 13 16 00-0013 LF 3" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 30.38 9.26 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.91 
. 

 22 13 16 00-0014 LF 4" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 37.50 12.06 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.51 
. 

 22 13 16 00-0015 LF 5" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 59.24 13.98 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  13.34 
. 

 22 13 16 00-0016 LF 6" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 64.87 15.26 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  14.27 
. 

 22 13 16 00-0017 LF 8" Aboveground No Hub Cast Iron Soil Pipe Assembly ...................................................................................................... 105.42 21.98 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  22.88 
. 

 22 13 16 00-0018 LF 10" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................... 103.39 24.97 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  16.67 

XXXXXXX 
. 
 22 13 16 00-0019  Bell And Spigot Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service weight. ASTM A74 and CISPI 301 (Fitting Requirements). 
. 
. 
 22 13 16 00-0020  Bell And Spigot Cast Iron Pipe (22 13 16 00-0019) 

Note: Excludes excavation, hangers, gaskets, and fittings. 
. 
. 

 22 13 16 00-0021 LF  2" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 17.29 6.27 
    For Extra Heavy Pipe, Add  3.28 
    For Above Ground Cast Iron Pipe Installation, Add  0.47 
    For Work In Restricted Working Space, Add  2.85 

. 
 22 13 16 00-0022 LF  3" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 25.41 9.46 

    For Extra Heavy Pipe, Add  4.70 
    For Above Ground Cast Iron Pipe Installation, Add  0.71 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 13 16 00-0023 LF  4" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 32.65 12.06 

    For Extra Heavy Pipe, Add  6.11 
    For Above Ground Cast Iron Pipe Installation, Add  0.91 
    For Work In Restricted Working Space, Add  5.43 

. 
 22 13 16 00-0024 LF  5" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 41.84 14.25 

    For Extra Heavy Pipe, Add  8.62 
    For Above Ground Cast Iron Pipe Installation, Add  1.07 
    For Work In Restricted Working Space, Add  6.40 

. 
 22 13 16 00-0025 LF  6" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 48.24 15.53 

    For Extra Heavy Pipe, Add  10.50 
    For Above Ground Cast Iron Pipe Installation, Add  1.16 
    For Work In Restricted Working Space, Add  6.98 

. 
 22 13 16 00-0026 LF  8" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 72.12 22.16 

    For Extra Heavy Pipe, Add  16.33 
    For Above Ground Cast Iron Pipe Installation, Add  1.66 
    For Work In Restricted Working Space, Add  9.98 

. 
 22 13 16 00-0027 LF  10" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 102.13 24.97 

    For Extra Heavy Pipe, Add  27.18 
    For Above Ground Cast Iron Pipe Installation, Add  1.87 
    For Work In Restricted Working Space, Add  11.22 

. 
 22 13 16 00-0028 LF  12" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 143.88 33.29 

    For Extra Heavy Pipe, Add  39.48 
    For Above Ground Cast Iron Pipe Installation, Add  2.49 
    For Work In Restricted Working Space, Add  14.96 

. 
 22 13 16 00-0029 LF  15" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 197.25 39.93 

    For Extra Heavy Pipe, Add  57.71 
    For Above Ground Cast Iron Pipe Installation, Add  2.99 
    For Work In Restricted Working Space, Add  17.96 

XXXXXXX 
. 
 22 13 16 00-0030  Bell And Spigot Cast Iron Fittings (22 13 16 00-0019) 
. 
. 
 22 13 16 00-0031  Bell And Spigot Cast Iron Long Sweeps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0032 EA  2" Bell And Spigot Cast Iron Long Sweep ............................................................................................................................. 78.05 28.59 
    For Extra Heavy Fittings, Add  12.32 
    For Above Ground Cast Iron Pipe Installation, Add  2.14 
    For Work In Restricted Working Space, Add  12.85 
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. 
 22 13 16 00-0033 EA  3" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 125.29 35.97 

    For Extra Heavy Fittings, Add  25.01 
    For Above Ground Cast Iron Pipe Installation, Add  2.69 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 13 16 00-0034 EA  4" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 166.90 47.82 

    For Extra Heavy Fittings, Add  33.33 
    For Above Ground Cast Iron Pipe Installation, Add  3.58 
    For Work In Restricted Working Space, Add  21.50 

. 
 22 13 16 00-0035 EA  6" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 250.71 60.28 

    For Extra Heavy Fittings, Add  56.12 
    For Above Ground Cast Iron Pipe Installation, Add  4.52 
    For Work In Restricted Working Space, Add  27.11 

. 
 22 13 16 00-0036 EA  8" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 474.52 77.99 

    For Extra Heavy Fittings, Add  125.17 
    For Above Ground Cast Iron Pipe Installation, Add  5.85 
    For Work In Restricted Working Space, Add  35.07 

. 
 22 13 16 00-0037 EA  10" Bell And Spigot Cast Iron Long Sweep ......................................................................................................................... 643.37 95.95 

    For Extra Heavy Fittings, Add  174.82 
    For Above Ground Cast Iron Pipe Installation, Add  7.19 
    For Work In Restricted Working Space, Add  43.16 

. 
 22 13 16 00-0038 EA  12" Bell And Spigot Cast Iron Long Sweep ......................................................................................................................... 979.54 133.91 

    For Extra Heavy Fittings, Add  272.56 
    For Above Ground Cast Iron Pipe Installation, Add  10.04 
    For Work In Restricted Working Space, Add  60.24 

. 
 22 13 16 00-0039 EA  15" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 1,785.75 186.48 

    For Extra Heavy Fittings, Add  527.16 
    For Above Ground Cast Iron Pipe Installation, Add  13.98 
    For Work In Restricted Working Space, Add  83.87 

XXXXXXX 
. 
 22 13 16 00-0040  Bell And Spigot Cast Iron Short Sweeps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0041 EA  2" Bell And Spigot Cast Iron Short Sweep ............................................................................................................................ 68.76 28.59 
    For Extra Heavy Fittings, Add  9.07 
    For Above Ground Cast Iron Pipe Installation, Add  2.14 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0042 EA  3" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 109.69 35.97 

    For Extra Heavy Fittings, Add  19.55 
    For Above Ground Cast Iron Pipe Installation, Add  2.69 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 13 16 00-0043 EA  4" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 149.36 47.82 

    For Extra Heavy Fittings, Add  27.19 
    For Above Ground Cast Iron Pipe Installation, Add  3.58 
    For Work In Restricted Working Space, Add  21.50 

. 
 22 13 16 00-0044 EA  5" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 211.13 51.25 

    For Extra Heavy Fittings, Add  47.02 
    For Above Ground Cast Iron Pipe Installation, Add  3.84 
    For Work In Restricted Working Space, Add  23.04 

. 
 22 13 16 00-0045 EA  6" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 254.05 60.28 

    For Extra Heavy Fittings, Add  57.29 
    For Above Ground Cast Iron Pipe Installation, Add  4.52 
    For Work In Restricted Working Space, Add  27.11 

. 
 22 13 16 00-0046 EA  8" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 407.27 77.99 

    For Extra Heavy Fittings, Add  101.63 
    For Above Ground Cast Iron Pipe Installation, Add  5.85 
    For Work In Restricted Working Space, Add  35.07 

. 
 22 13 16 00-0047 EA  10" Bell And Spigot Cast Iron Short Sweep ........................................................................................................................ 586.00 95.95 

    For Extra Heavy Fittings, Add  154.74 
    For Above Ground Cast Iron Pipe Installation, Add  7.19 
    For Work In Restricted Working Space, Add  43.16 

. 
 22 13 16 00-0048 EA  12" Bell And Spigot Cast Iron Short Sweep ........................................................................................................................ 958.15 133.91 

    For Extra Heavy Fittings, Add  265.08 
    For Above Ground Cast Iron Pipe Installation, Add  10.04 
    For Work In Restricted Working Space, Add  60.24 

XXXXXXX 
. 
 22 13 16 00-0049  Bell And Spigot Cast Iron 1/4 Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0050 EA  2" Bell And Spigot Cast Iron 1/4 Bend .................................................................................................................................. 63.45 28.49 
    For Extra Heavy Fittings, Add  7.25 
    For Above Ground Cast Iron Pipe Installation, Add  2.14 
    For Work In Restricted Working Space, Add  12.83 

. 
 22 13 16 00-0051 EA  3" Bell And Spigot Cast Iron 1/4 Bend .................................................................................................................................. 89.48 32.07 

    For Extra Heavy Fittings, Add  14.48 
    For Above Ground Cast Iron Pipe Installation, Add  2.41 
    For Work In Restricted Working Space, Add  14.44 

. 
 22 13 16 00-0052 EA  4" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 126.15 42.73 

    For Extra Heavy Fittings, Add  21.73 
    For Above Ground Cast Iron Pipe Installation, Add  3.20 
    For Work In Restricted Working Space, Add  19.22 

. 
 22 13 16 00-0053 EA  5" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 151.96 45.76 

    For Extra Heavy Fittings, Add  29.19 
    For Above Ground Cast Iron Pipe Installation, Add  3.43 
    For Work In Restricted Working Space, Add  20.57 
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. 
 22 13 16 00-0054 EA  6" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 182.68 54.81 

    For Extra Heavy Fittings, Add  35.16 
    For Above Ground Cast Iron Pipe Installation, Add  4.11 
    For Work In Restricted Working Space, Add  24.67 

. 
 22 13 16 00-0055 EA  8" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 356.92 71.82 

    For Extra Heavy Fittings, Add  87.24 
    For Above Ground Cast Iron Pipe Installation, Add  5.38 
    For Work In Restricted Working Space, Add  32.30 

. 
 22 13 16 00-0056 EA  10" Bell And Spigot Cast Iron 1/4 Bend .............................................................................................................................. 516.32 87.16 

    For Extra Heavy Fittings, Add  134.98 
    For Above Ground Cast Iron Pipe Installation, Add  6.53 
    For Work In Restricted Working Space, Add  39.20 

. 
 22 13 16 00-0057 EA  12" Bell And Spigot Cast Iron 1/4 Bend .............................................................................................................................. 674.28 102.87 

    For Extra Heavy Fittings, Add  182.01 
    For Above Ground Cast Iron Pipe Installation, Add  7.71 
    For Work In Restricted Working Space, Add  46.28 

. 
 22 13 16 00-0058 EA  15" Bell And Spigot Cast Iron 1/4 Bend ........................................................................................................................... 1,669.10 162.25 

    For Extra Heavy Fittings, Add  499.06 
    For Above Ground Cast Iron Pipe Installation, Add  12.16 
    For Work In Restricted Working Space, Add  72.97 

XXXXXXX 
. 
 22 13 16 00-0059  Bell And Spigot Cast Iron 1/8 Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0060 EA  2" Bell And Spigot Cast Iron 1/8 Bend .................................................................................................................................. 59.36 28.59 
    For Extra Heavy Fittings, Add  5.78 
    For Above Ground Cast Iron Pipe Installation, Add  2.14 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0061 EA  3" Bell And Spigot Cast Iron 1/8 Bend .................................................................................................................................. 87.94 35.97 

    For Extra Heavy Fittings, Add  11.94 
    For Above Ground Cast Iron Pipe Installation, Add  2.69 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 13 16 00-0062 EA  4" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 123.41 47.82 

    For Extra Heavy Fittings, Add  18.11 
    For Above Ground Cast Iron Pipe Installation, Add  3.58 
    For Work In Restricted Working Space, Add  21.50 

. 
 22 13 16 00-0063 EA  5" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 151.07 57.27 

    For Extra Heavy Fittings, Add  22.83 
    For Above Ground Cast Iron Pipe Installation, Add  4.29 
    For Work In Restricted Working Space, Add  25.75 

. 
 22 13 16 00-0064 EA  6" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 173.47 63.85 

    For Extra Heavy Fittings, Add  27.19 
    For Above Ground Cast Iron Pipe Installation, Add  4.79 
    For Work In Restricted Working Space, Add  28.73 

. 
 22 13 16 00-0065 EA  8" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 323.37 86.03 

    For Extra Heavy Fittings, Add  68.03 
    For Above Ground Cast Iron Pipe Installation, Add  6.45 
    For Work In Restricted Working Space, Add  38.70 

. 
 22 13 16 00-0066 EA  10" Bell And Spigot Cast Iron 1/8 Bend .............................................................................................................................. 444.68 106.14 

    For Extra Heavy Fittings, Add  99.93 
    For Above Ground Cast Iron Pipe Installation, Add  7.96 
    For Work In Restricted Working Space, Add  47.75 

. 
 22 13 16 00-0067 EA  12" Bell And Spigot Cast Iron 1/8 Bend .............................................................................................................................. 700.34 137.66 

    For Extra Heavy Fittings, Add  172.90 
    For Above Ground Cast Iron Pipe Installation, Add  10.32 
    For Work In Restricted Working Space, Add  61.90 

. 
 22 13 16 00-0068 EA  15" Bell And Spigot Cast Iron 1/8 Bend ........................................................................................................................... 1,287.70 162.25 

    For Extra Heavy Fittings, Add  365.57 
    For Above Ground Cast Iron Pipe Installation, Add  12.16 
    For Work In Restricted Working Space, Add  72.97 

XXXXXXX 
. 
 22 13 16 00-0069  Bell And Spigot Cast Iron Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0070 EA  2" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 111.68 63.86 
    For Extra Heavy Fittings, Add  5.57 
    For Above Ground Cast Iron Pipe Installation, Add  4.79 
    For Work In Restricted Working Space, Add  28.73 

. 
 22 13 16 00-0071 EA  3" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 134.64 69.93 

    For Extra Heavy Fittings, Add  10.42 
    For Above Ground Cast Iron Pipe Installation, Add  5.24 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 13 16 00-0072 EA  4" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 177.00 91.65 

    For Extra Heavy Fittings, Add  13.87 
    For Above Ground Cast Iron Pipe Installation, Add  6.87 
    For Work In Restricted Working Space, Add  41.21 

. 
 22 13 16 00-0073 EA  5" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 213.84 98.56 

    For Extra Heavy Fittings, Add  23.11 
    For Above Ground Cast Iron Pipe Installation, Add  7.39 
    For Work In Restricted Working Space, Add  44.34 

. 
 22 13 16 00-0074 EA  6" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 264.65 116.83 

    For Extra Heavy Fittings, Add  31.31 
    For Above Ground Cast Iron Pipe Installation, Add  8.76 
    For Work In Restricted Working Space, Add  52.56 
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. 
 22 13 16 00-0075 EA  8" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 454.95 157.11 

    For Extra Heavy Fittings, Add  76.78 
    For Above Ground Cast Iron Pipe Installation, Add  11.78 
    For Work In Restricted Working Space, Add  70.67 

. 
 22 13 16 00-0076 EA  10" Bell And Spigot Cast Iron Wye ..................................................................................................................................... 615.40 178.24 

    For Extra Heavy Fittings, Add  121.87 
    For Above Ground Cast Iron Pipe Installation, Add  13.36 
    For Work In Restricted Working Space, Add  80.16 

. 
 22 13 16 00-0077 EA  12" Bell And Spigot Cast Iron Wye ..................................................................................................................................... 885.46 216.96 

    For Extra Heavy Fittings, Add  196.06 
    For Above Ground Cast Iron Pipe Installation, Add  16.26 
    For Work In Restricted Working Space, Add  97.58 

. 
 22 13 16 00-0078 EA  15" Bell And Spigot Cast Iron Wye .................................................................................................................................. 1,324.16 243.43 

    For Extra Heavy Fittings, Add  335.72 
    For Above Ground Cast Iron Pipe Installation, Add  18.25 
    For Work In Restricted Working Space, Add  109.49 

XXXXXXX 
. 
 22 13 16 00-0079  Bell And Spigot Cast Iron Reducing Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0080 EA  3" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 157.26 66.74 
    For Extra Heavy Fittings, Add  20.01 
    For Above Ground Cast Iron Pipe Installation, Add  5.00 
    For Work In Restricted Working Space, Add  30.03 

. 
 22 13 16 00-0081 EA  4" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 192.12 82.48 

    For Extra Heavy Fittings, Add  23.94 
    For Above Ground Cast Iron Pipe Installation, Add  6.19 
    For Work In Restricted Working Space, Add  37.11 

. 
 22 13 16 00-0082 EA  4" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 210.15 84.57 

    For Extra Heavy Fittings, Add  29.15 
    For Above Ground Cast Iron Pipe Installation, Add  6.34 
    For Work In Restricted Working Space, Add  38.06 

. 
 22 13 16 00-0083 EA  6" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 295.69 104.69 

    For Extra Heavy Fittings, Add  48.58 
    For Above Ground Cast Iron Pipe Installation, Add  7.84 
    For Work In Restricted Working Space, Add  47.06 

. 
 22 13 16 00-0084 EA  6" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 302.96 106.60 

    For Extra Heavy Fittings, Add  50.09 
    For Above Ground Cast Iron Pipe Installation, Add  7.99 
    For Work In Restricted Working Space, Add  47.96 

. 
 22 13 16 00-0085 EA  6" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 318.25 113.72 

    For Extra Heavy Fittings, Add  51.71 
    For Above Ground Cast Iron Pipe Installation, Add  8.53 
    For Work In Restricted Working Space, Add  51.16 

. 
 22 13 16 00-0086 EA  8" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 446.85 126.35 

    For Extra Heavy Fittings, Add  90.11 
    For Above Ground Cast Iron Pipe Installation, Add  9.47 
    For Work In Restricted Working Space, Add  56.82 

. 
 22 13 16 00-0087 EA  8" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 465.34 128.77 

    For Extra Heavy Fittings, Add  95.31 
    For Above Ground Cast Iron Pipe Installation, Add  9.65 
    For Work In Restricted Working Space, Add  57.91 

. 
 22 13 16 00-0088 EA  8" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 478.17 134.85 

    For Extra Heavy Fittings, Add  96.59 
    For Above Ground Cast Iron Pipe Installation, Add  10.11 
    For Work In Restricted Working Space, Add  60.66 

. 
 22 13 16 00-0089 EA 8" x 6" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 560.06 150.01 

    For Extra Heavy Fittings, Add  117.29 
    For Above Ground Cast Iron Pipe Installation, Add  11.25 
    For Work In Restricted Working Space, Add  67.48 

. 
 22 13 16 00-0090 EA 10" x 3" Bell And Spigot Cast Iron Reducing Wye .............................................................................................................. 667.16 140.56 

    For Extra Heavy Fittings, Add  159.74 
    For Above Ground Cast Iron Pipe Installation, Add  10.54 
    For Work In Restricted Working Space, Add  63.23 

. 
 22 13 16 00-0091 EA 10" x 4" Bell And Spigot Cast Iron Reducing Wye .............................................................................................................. 694.30 146.74 

    For Extra Heavy Fittings, Add  165.99 
    For Above Ground Cast Iron Pipe Installation, Add  11.00 
    For Work In Restricted Working Space, Add  66.02 

. 
 22 13 16 00-0092 EA 10" x 6" Bell And Spigot Cast Iron Reducing Wye .............................................................................................................. 760.44 162.25 

    For Extra Heavy Fittings, Add  181.03 
    For Above Ground Cast Iron Pipe Installation, Add  12.16 
    For Work In Restricted Working Space, Add  72.97 

. 
 22 13 16 00-0093 EA 10" x 8" Bell And Spigot Cast Iron Reducing Wye .............................................................................................................. 983.08 172.08 

    For Extra Heavy Fittings, Add  253.78 
    For Above Ground Cast Iron Pipe Installation, Add  12.90 
    For Work In Restricted Working Space, Add  77.40 

. 
 22 13 16 00-0094 EA 12" x 4" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,009.19 172.08 

    For Extra Heavy Fittings, Add  262.92 
    For Above Ground Cast Iron Pipe Installation, Add  12.90 
    For Work In Restricted Working Space, Add  77.40 

. 
 22 13 16 00-0095 EA 12" x 6" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,054.24 186.48 

    For Extra Heavy Fittings, Add  271.13 
    For Above Ground Cast Iron Pipe Installation, Add  13.98 
    For Work In Restricted Working Space, Add  83.87 
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. 
 22 13 16 00-0096 EA 12" x 8" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,225.70 195.73 

    For Extra Heavy Fittings, Add  326.31 
    For Above Ground Cast Iron Pipe Installation, Add  14.67 
    For Work In Restricted Working Space, Add  88.02 

. 
 22 13 16 00-0097 EA 12" x 10" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 1,470.77 201.53 

    For Extra Heavy Fittings, Add  409.01 
    For Above Ground Cast Iron Pipe Installation, Add  15.11 
    For Work In Restricted Working Space, Add  90.65 

. 
 22 13 16 00-0098 EA 15" x 4" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 2,356.41 190.03 

    For Extra Heavy Fittings, Add  725.03 
    For Above Ground Cast Iron Pipe Installation, Add  14.25 
    For Work In Restricted Working Space, Add  85.47 

. 
 22 13 16 00-0099 EA 15" x 6" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 2,463.17 205.65 

    For Extra Heavy Fittings, Add  754.18 
    For Above Ground Cast Iron Pipe Installation, Add  15.42 
    For Work In Restricted Working Space, Add  92.51 

. 
 22 13 16 00-0100 EA 15" x 8" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 2,516.10 214.53 

    For Extra Heavy Fittings, Add  768.06 
    For Above Ground Cast Iron Pipe Installation, Add  16.08 
    For Work In Restricted Working Space, Add  96.50 

. 
 22 13 16 00-0101 EA 15" x 10" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 2,575.87 221.83 

    For Extra Heavy Fittings, Add  785.18 
    For Above Ground Cast Iron Pipe Installation, Add  16.63 
    For Work In Restricted Working Space, Add  99.75 

. 
 22 13 16 00-0102 EA 15" x 12" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 2,644.84 234.73 

    For Extra Heavy Fittings, Add  802.53 
    For Above Ground Cast Iron Pipe Installation, Add  17.60 
    For Work In Restricted Working Space, Add  105.57 

XXXXXXX 
. 
 22 13 16 00-0103  Bell And Spigot Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0104 EA  2" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 118.48 63.86 
    For Extra Heavy Fittings, Add  7.95 
    For Above Ground Cast Iron Pipe Installation, Add  4.79 
    For Work In Restricted Working Space, Add  28.73 

. 
 22 13 16 00-0105 EA  3" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 138.83 69.93 

    For Extra Heavy Fittings, Add  11.89 
    For Above Ground Cast Iron Pipe Installation, Add  5.24 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 13 16 00-0106 EA  4" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 184.30 91.65 

    For Extra Heavy Fittings, Add  16.43 
    For Above Ground Cast Iron Pipe Installation, Add  6.87 
    For Work In Restricted Working Space, Add  41.21 

. 
 22 13 16 00-0107 EA  5" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 240.01 103.41 

    For Extra Heavy Fittings, Add  29.76 
    For Above Ground Cast Iron Pipe Installation, Add  7.75 
    For Work In Restricted Working Space, Add  46.49 

. 
 22 13 16 00-0108 EA  6" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 299.92 128.25 

    For Extra Heavy Fittings, Add  37.68 
    For Above Ground Cast Iron Pipe Installation, Add  9.61 
    For Work In Restricted Working Space, Add  57.68 

. 
 22 13 16 00-0109 EA  8" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 515.72 169.18 

    For Extra Heavy Fittings, Add  91.74 
    For Above Ground Cast Iron Pipe Installation, Add  12.68 
    For Work In Restricted Working Space, Add  76.08 

. 
 22 13 16 00-0110 EA  10" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend .......................................................................................... 732.40 221.83 

    For Extra Heavy Fittings, Add  139.96 
    For Above Ground Cast Iron Pipe Installation, Add  16.63 
    For Work In Restricted Working Space, Add  99.75 

. 
 22 13 16 00-0111 EA  12" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend .......................................................................................... 975.52 285.14 

    For Extra Heavy Fittings, Add  191.80 
    For Above Ground Cast Iron Pipe Installation, Add  21.38 
    For Work In Restricted Working Space, Add  128.26 

XXXXXXX 
. 
 22 13 16 00-0112  Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 

00-0030) 
. 
. 

 22 13 16 00-0113 EA  3" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 125.57 66.74 
    For Extra Heavy Fittings, Add  8.92 
    For Above Ground Cast Iron Pipe Installation, Add  5.00 
    For Work In Restricted Working Space, Add  30.03 

. 
 22 13 16 00-0114 EA  4" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 170.51 82.48 

    For Extra Heavy Fittings, Add  16.38 
    For Above Ground Cast Iron Pipe Installation, Add  6.19 
    For Work In Restricted Working Space, Add  37.11 

. 
 22 13 16 00-0115 EA  4" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 181.63 84.57 

    For Extra Heavy Fittings, Add  19.17 
    For Above Ground Cast Iron Pipe Installation, Add  6.34 
    For Work In Restricted Working Space, Add  38.06 

. 
 22 13 16 00-0116 EA  6" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 254.79 104.69 

    For Extra Heavy Fittings, Add  34.27 
    For Above Ground Cast Iron Pipe Installation, Add  7.84 
    For Work In Restricted Working Space, Add  47.06 
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. 
 22 13 16 00-0117 EA  6" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend..................................................................... 264.13 106.60 

    For Extra Heavy Fittings, Add  36.49 
    For Above Ground Cast Iron Pipe Installation, Add  7.99 
    For Work In Restricted Working Space, Add  47.96 

. 
 22 13 16 00-0118 EA  6" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend..................................................................... 280.36 113.72 

    For Extra Heavy Fittings, Add  38.44 
    For Above Ground Cast Iron Pipe Installation, Add  8.53 
    For Work In Restricted Working Space, Add  51.16 

. 
 22 13 16 00-0119 EA  8" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend..................................................................... 370.88 126.35 

    For Extra Heavy Fittings, Add  63.52 
    For Above Ground Cast Iron Pipe Installation, Add  9.47 
    For Work In Restricted Working Space, Add  56.82 

. 
 22 13 16 00-0120 EA  8" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend..................................................................... 383.69 134.85 

    For Extra Heavy Fittings, Add  63.52 
    For Above Ground Cast Iron Pipe Installation, Add  10.11 
    For Work In Restricted Working Space, Add  60.66 

. 
 22 13 16 00-0121 EA  8" x 6" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend..................................................................... 474.08 150.01 

    For Extra Heavy Fittings, Add  87.20 
    For Above Ground Cast Iron Pipe Installation, Add  11.25 
    For Work In Restricted Working Space, Add  67.48 

XXXXXXX 
. 
 22 13 16 00-0122  Bell And Spigot Cast Iron Double Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0123 EA  2" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 177.29 76.40 
    For Extra Heavy Fittings, Add  21.98 
    For Above Ground Cast Iron Pipe Installation, Add  5.73 
    For Work In Restricted Working Space, Add  34.35 

. 
 22 13 16 00-0124 EA  3" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 249.80 96.32 

    For Extra Heavy Fittings, Add  36.90 
    For Above Ground Cast Iron Pipe Installation, Add  7.22 
    For Work In Restricted Working Space, Add  43.31 

. 
 22 13 16 00-0125 EA  4" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 334.07 121.83 

    For Extra Heavy Fittings, Add  52.98 
    For Above Ground Cast Iron Pipe Installation, Add  9.14 
    For Work In Restricted Working Space, Add  54.81 

. 
 22 13 16 00-0126 EA  6" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 604.89 179.49 

    For Extra Heavy Fittings, Add  117.52 
    For Above Ground Cast Iron Pipe Installation, Add  13.46 
    For Work In Restricted Working Space, Add  80.73 

. 
 22 13 16 00-0127 EA  8" Bell And Spigot Cast Iron Double Wye ........................................................................................................................ 1,135.66 212.38 

    For Extra Heavy Fittings, Add  286.06 
    For Above Ground Cast Iron Pipe Installation, Add  15.92 
    For Work In Restricted Working Space, Add  95.51 

. 
 22 13 16 00-0128 EA  10" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 1,482.24 237.63 

    For Extra Heavy Fittings, Add  394.09 
    For Above Ground Cast Iron Pipe Installation, Add  17.81 
    For Work In Restricted Working Space, Add  106.88 

. 
 22 13 16 00-0129 EA  12" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 1,090.38 285.14 

    For Extra Heavy Fittings, Add  232.00 
    For Above Ground Cast Iron Pipe Installation, Add  21.38 
    For Work In Restricted Working Space, Add  128.26 

. 
 22 13 16 00-0130 EA  15" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 2,812.19 299.26 

    For Extra Heavy Fittings, Add  827.15 
    For Above Ground Cast Iron Pipe Installation, Add  22.45 
    For Work In Restricted Working Space, Add  134.67 

XXXXXXX 
. 
 22 13 16 00-0131  Bell And Spigot Cast Iron Reducing Double Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0132 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 172.55 90.35 
    For Extra Heavy Fittings, Add  12.97 
    For Above Ground Cast Iron Pipe Installation, Add  6.78 
    For Work In Restricted Working Space, Add  40.65 

. 
 22 13 16 00-0133 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 199.83 103.80 

    For Extra Heavy Fittings, Add  15.47 
    For Above Ground Cast Iron Pipe Installation, Add  7.78 
    For Work In Restricted Working Space, Add  46.69 

. 
 22 13 16 00-0134 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 214.50 108.88 

    For Extra Heavy Fittings, Add  17.92 
    For Above Ground Cast Iron Pipe Installation, Add  8.17 
    For Work In Restricted Working Space, Add  48.99 

. 
 22 13 16 00-0135 EA  6" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 263.05 124.50 

    For Extra Heavy Fittings, Add  26.74 
    For Above Ground Cast Iron Pipe Installation, Add  9.33 
    For Work In Restricted Working Space, Add  55.99 

. 
 22 13 16 00-0136 EA  6" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 277.44 129.25 

    For Extra Heavy Fittings, Add  29.29 
    For Above Ground Cast Iron Pipe Installation, Add  9.69 
    For Work In Restricted Working Space, Add  58.13 

. 
 22 13 16 00-0137 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 315.22 140.95 

    For Extra Heavy Fittings, Add  36.37 
    For Above Ground Cast Iron Pipe Installation, Add  10.57 
    For Work In Restricted Working Space, Add  63.39 
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. 
 22 13 16 00-0138 EA  8" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 476.01 163.66 

    For Extra Heavy Fittings, Add  80.75 
    For Above Ground Cast Iron Pipe Installation, Add  12.27 
    For Work In Restricted Working Space, Add  73.59 

. 
 22 13 16 00-0139 EA  8" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 526.53 193.68 

    For Extra Heavy Fittings, Add  82.64 
    For Above Ground Cast Iron Pipe Installation, Add  14.52 
    For Work In Restricted Working Space, Add  87.13 

. 
 22 13 16 00-0140 EA  10" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 507.50 175.06 

    For Extra Heavy Fittings, Add  85.75 
    For Above Ground Cast Iron Pipe Installation, Add  13.13 
    For Work In Restricted Working Space, Add  78.75 

. 
 22 13 16 00-0141 EA 10" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 592.30 205.65 

    For Extra Heavy Fittings, Add  99.37 
    For Above Ground Cast Iron Pipe Installation, Add  15.42 
    For Work In Restricted Working Space, Add  92.51 

. 
 22 13 16 00-0142 EA 10" x 8" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 714.68 224.16 

    For Extra Heavy Fittings, Add  132.50 
    For Above Ground Cast Iron Pipe Installation, Add  16.81 
    For Work In Restricted Working Space, Add  100.83 

. 
 22 13 16 00-0143 EA 12" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 730.16 229.31 

    For Extra Heavy Fittings, Add  135.22 
    For Above Ground Cast Iron Pipe Installation, Add  17.19 
    For Work In Restricted Working Space, Add  103.15 

. 
 22 13 16 00-0144 EA 12" x 8" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 910.70 249.50 

    For Extra Heavy Fittings, Add  187.82 
    For Above Ground Cast Iron Pipe Installation, Add  18.70 
    For Work In Restricted Working Space, Add  112.22 

XXXXXXX 
. 
 22 13 16 00-0145  Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-

0030) 
. 
. 

 22 13 16 00-0146 EA  2" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 154.79 76.40 
    For Extra Heavy Fittings, Add  14.10 
    For Above Ground Cast Iron Pipe Installation, Add  5.73 
    For Work In Restricted Working Space, Add  34.35 

. 
 22 13 16 00-0147 EA  3" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 208.11 102.20 

    For Extra Heavy Fittings, Add  19.20 
    For Above Ground Cast Iron Pipe Installation, Add  7.66 
    For Work In Restricted Working Space, Add  45.98 

. 
 22 13 16 00-0148 EA  4" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 268.77 127.80 

    For Extra Heavy Fittings, Add  27.02 
    For Above Ground Cast Iron Pipe Installation, Add  9.58 
    For Work In Restricted Working Space, Add  57.47 

. 
 22 13 16 00-0149 EA  6" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 540.11 200.60 

    For Extra Heavy Fittings, Add  83.77 
    For Above Ground Cast Iron Pipe Installation, Add  15.04 
    For Work In Restricted Working Space, Add  90.23 

XXXXXXX 
. 
 22 13 16 00-0150  Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0151 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 201.05 91.65 
    For Extra Heavy Fittings, Add  22.29 
    For Above Ground Cast Iron Pipe Installation, Add  6.87 
    For Work In Restricted Working Space, Add  41.21 

. 
 22 13 16 00-0152 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 235.87 103.80 

    For Extra Heavy Fittings, Add  28.08 
    For Above Ground Cast Iron Pipe Installation, Add  7.78 
    For Work In Restricted Working Space, Add  46.69 

. 
 22 13 16 00-0153 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 264.24 115.56 

    For Extra Heavy Fittings, Add  31.87 
    For Above Ground Cast Iron Pipe Installation, Add  8.66 
    For Work In Restricted Working Space, Add  51.95 

. 
 22 13 16 00-0154 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 479.87 149.62 

    For Extra Heavy Fittings, Add  89.43 
    For Above Ground Cast Iron Pipe Installation, Add  11.22 
    For Work In Restricted Working Space, Add  67.31 

XXXXXXX 
. 
 22 13 16 00-0155  Bell And Spigot Cast Iron Sanitary Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0156 EA  2" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 127.27 63.96 
    For Extra Heavy Fittings, Add  10.99 
    For Above Ground Cast Iron Pipe Installation, Add  4.79 
    For Work In Restricted Working Space, Add  28.76 

. 
 22 13 16 00-0157 EA  3" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 143.20 69.93 

    For Extra Heavy Fittings, Add  13.42 
    For Above Ground Cast Iron Pipe Installation, Add  5.24 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 13 16 00-0158 EA  4" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 215.75 85.66 

    For Extra Heavy Fittings, Add  30.54 
    For Above Ground Cast Iron Pipe Installation, Add  6.43 
    For Work In Restricted Working Space, Add  38.55 
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. 
 22 13 16 00-0159 EA  5" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 292.07 91.16 

    For Extra Heavy Fittings, Add  54.37 
    For Above Ground Cast Iron Pipe Installation, Add  6.84 
    For Work In Restricted Working Space, Add  41.02 

. 
 22 13 16 00-0160 EA  6" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 350.35 109.34 

    For Extra Heavy Fittings, Add  65.24 
    For Above Ground Cast Iron Pipe Installation, Add  8.20 
    For Work In Restricted Working Space, Add  49.19 

. 
 22 13 16 00-0161 EA  8" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 706.02 143.56 

    For Extra Heavy Fittings, Add  171.77 
    For Above Ground Cast Iron Pipe Installation, Add  10.76 
    For Work In Restricted Working Space, Add  64.57 

. 
 22 13 16 00-0162 EA  10" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 1,039.82 175.06 

    For Extra Heavy Fittings, Add  272.06 
    For Above Ground Cast Iron Pipe Installation, Add  13.13 
    For Work In Restricted Working Space, Add  78.75 

. 
 22 13 16 00-0163 EA  12" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 1,522.60 205.65 

    For Extra Heavy Fittings, Add  424.98 
    For Above Ground Cast Iron Pipe Installation, Add  15.42 
    For Work In Restricted Working Space, Add  92.51 

XXXXXXX 
. 
 22 13 16 00-0164  Bell And Spigot Cast Iron Reducing Sanitary Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0165 EA  3" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 160.24 66.74 
    For Extra Heavy Fittings, Add  21.05 
    For Above Ground Cast Iron Pipe Installation, Add  5.00 
    For Work In Restricted Working Space, Add  30.03 

. 
 22 13 16 00-0166 EA  4" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 189.25 78.19 

    For Extra Heavy Fittings, Add  25.22 
    For Above Ground Cast Iron Pipe Installation, Add  5.86 
    For Work In Restricted Working Space, Add  35.16 

. 
 22 13 16 00-0167 EA  4" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 196.19 78.19 

    For Extra Heavy Fittings, Add  27.65 
    For Above Ground Cast Iron Pipe Installation, Add  5.86 
    For Work In Restricted Working Space, Add  35.16 

. 
 22 13 16 00-0168 EA  6" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 286.43 104.69 

    For Extra Heavy Fittings, Add  45.34 
    For Above Ground Cast Iron Pipe Installation, Add  7.84 
    For Work In Restricted Working Space, Add  47.06 

. 
 22 13 16 00-0169 EA  6" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 297.01 106.60 

    For Extra Heavy Fittings, Add  48.00 
    For Above Ground Cast Iron Pipe Installation, Add  7.99 
    For Work In Restricted Working Space, Add  47.96 

. 
 22 13 16 00-0170 EA  6" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 321.22 113.72 

    For Extra Heavy Fittings, Add  52.75 
    For Above Ground Cast Iron Pipe Installation, Add  8.53 
    For Work In Restricted Working Space, Add  51.16 

. 
 22 13 16 00-0171 EA  8" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 517.50 134.85 

    For Extra Heavy Fittings, Add  110.35 
    For Above Ground Cast Iron Pipe Installation, Add  10.11 
    For Work In Restricted Working Space, Add  60.66 

. 
 22 13 16 00-0172 EA  8" x 6" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 639.70 150.01 

    For Extra Heavy Fittings, Add  145.17 
    For Above Ground Cast Iron Pipe Installation, Add  11.25 
    For Work In Restricted Working Space, Add  67.48 

XXXXXXX 
. 
 22 13 16 00-0173  Bell And Spigot Cast Iron Vent Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0174 EA  2" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 114.12 63.86 
    For Extra Heavy Fittings, Add  6.42 
    For Above Ground Cast Iron Pipe Installation, Add  4.79 
    For Work In Restricted Working Space, Add  28.73 

. 
 22 13 16 00-0175 EA  3" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 136.79 69.93 

    For Extra Heavy Fittings, Add  11.18 
    For Above Ground Cast Iron Pipe Installation, Add  5.24 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 13 16 00-0176 EA  4" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 180.63 91.65 

    For Extra Heavy Fittings, Add  15.14 
    For Above Ground Cast Iron Pipe Installation, Add  6.87 
    For Work In Restricted Working Space, Add  41.21 

. 
 22 13 16 00-0177 EA  5" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 219.52 103.41 

    For Extra Heavy Fittings, Add  22.59 
    For Above Ground Cast Iron Pipe Installation, Add  7.75 
    For Work In Restricted Working Space, Add  46.49 

. 
 22 13 16 00-0178 EA  6" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 275.40 128.25 

    For Extra Heavy Fittings, Add  29.10 
    For Above Ground Cast Iron Pipe Installation, Add  9.61 
    For Work In Restricted Working Space, Add  57.68 

. 
 22 13 16 00-0179 EA  8" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 447.11 169.18 

    For Extra Heavy Fittings, Add  67.73 
    For Above Ground Cast Iron Pipe Installation, Add  12.68 
    For Work In Restricted Working Space, Add  76.08 

XXXXXXX 
. 
 22 13 16 00-0180  Bell And Spigot Cast Iron Tapped Sanitary Tees (22 13 16 00-0030) 
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. 

. 
 22 13 16 00-0181 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 116.27 63.86 

    For Extra Heavy Fittings, Add  7.17 
    For Above Ground Cast Iron Pipe Installation, Add  4.79 
    For Work In Restricted Working Space, Add  28.73 

. 
 22 13 16 00-0182 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 128.03 69.93 

    For Extra Heavy Fittings, Add  8.11 
    For Above Ground Cast Iron Pipe Installation, Add  5.24 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 13 16 00-0183 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 165.92 91.65 

    For Extra Heavy Fittings, Add  9.99 
    For Above Ground Cast Iron Pipe Installation, Add  6.87 
    For Work In Restricted Working Space, Add  41.21 

XXXXXXX 
. 
 22 13 16 00-0184  Bell And Spigot Cast Iron Tapped Sanitary Crosses (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0185 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 117.63 63.86 
    For Extra Heavy Fittings, Add  7.65 
    For Above Ground Cast Iron Pipe Installation, Add  4.79 
    For Work In Restricted Working Space, Add  28.73 

. 
 22 13 16 00-0186 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 130.60 69.93 

    For Extra Heavy Fittings, Add  9.01 
    For Above Ground Cast Iron Pipe Installation, Add  5.24 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 13 16 00-0187 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 172.40 91.65 

    For Extra Heavy Fittings, Add  12.26 
    For Above Ground Cast Iron Pipe Installation, Add  6.87 
    For Work In Restricted Working Space, Add  41.21 

XXXXXXX 
. 
 22 13 16 00-0188  Bell And Spigot Cast Iron Reducers (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0189 EA  3" x 2" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 65.44 35.97 
    For Extra Heavy Fittings, Add  4.06 
    For Above Ground Cast Iron Pipe Installation, Add  2.69 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 13 16 00-0190 EA  4" x 2" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 83.29 47.42 

    For Extra Heavy Fittings, Add  4.25 
    For Above Ground Cast Iron Pipe Installation, Add  3.56 
    For Work In Restricted Working Space, Add  21.35 

. 
 22 13 16 00-0191 EA  4" x 3" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 87.43 47.82 

    For Extra Heavy Fittings, Add  5.52 
    For Above Ground Cast Iron Pipe Installation, Add  3.58 
    For Work In Restricted Working Space, Add  21.50 

. 
 22 13 16 00-0192 EA  6" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 105.94 55.35 

    For Extra Heavy Fittings, Add  8.02 
    For Above Ground Cast Iron Pipe Installation, Add  4.15 
    For Work In Restricted Working Space, Add  24.91 

. 
 22 13 16 00-0193 EA  6" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 109.88 56.09 

    For Extra Heavy Fittings, Add  9.01 
    For Above Ground Cast Iron Pipe Installation, Add  4.21 
    For Work In Restricted Working Space, Add  25.24 

. 
 22 13 16 00-0194 EA  6" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 113.06 57.27 

    For Extra Heavy Fittings, Add  9.53 
    For Above Ground Cast Iron Pipe Installation, Add  4.29 
    For Work In Restricted Working Space, Add  25.75 

. 
 22 13 16 00-0195 EA  8" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 138.76 59.01 

    For Extra Heavy Fittings, Add  17.59 
    For Above Ground Cast Iron Pipe Installation, Add  4.42 
    For Work In Restricted Working Space, Add  26.55 

. 
 22 13 16 00-0196 EA  8" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 160.02 72.85 

    For Extra Heavy Fittings, Add  17.78 
    For Above Ground Cast Iron Pipe Installation, Add  5.46 
    For Work In Restricted Working Space, Add  32.77 

. 
 22 13 16 00-0197 EA  8" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 164.22 74.72 

    For Extra Heavy Fittings, Add  18.25 
    For Above Ground Cast Iron Pipe Installation, Add  5.60 
    For Work In Restricted Working Space, Add  33.62 

. 
 22 13 16 00-0198 EA 8" x 6" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 170.01 77.99 

    For Extra Heavy Fittings, Add  18.59 
    For Above Ground Cast Iron Pipe Installation, Add  5.85 
    For Work In Restricted Working Space, Add  35.07 

. 
 22 13 16 00-0199 EA 10" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 207.27 87.53 

    For Extra Heavy Fittings, Add  26.60 
    For Above Ground Cast Iron Pipe Installation, Add  6.56 
    For Work In Restricted Working Space, Add  39.38 

. 
 22 13 16 00-0200 EA 10" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 218.35 91.93 

    For Extra Heavy Fittings, Add  28.16 
    For Above Ground Cast Iron Pipe Installation, Add  6.89 
    For Work In Restricted Working Space, Add  41.36 

. 
 22 13 16 00-0201 EA 10" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 231.62 95.95 

    For Extra Heavy Fittings, Add  30.71 
    For Above Ground Cast Iron Pipe Installation, Add  7.19 
    For Work In Restricted Working Space, Add  43.16 
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. 
 22 13 16 00-0202 EA 12" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 279.96 104.00 

    For Extra Heavy Fittings, Add  43.44 
    For Above Ground Cast Iron Pipe Installation, Add  7.79 
    For Work In Restricted Working Space, Add  46.76 

. 
 22 13 16 00-0203 EA 12" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 315.19 121.67 

    For Extra Heavy Fittings, Add  46.45 
    For Above Ground Cast Iron Pipe Installation, Add  9.12 
    For Work In Restricted Working Space, Add  54.74 

. 
 22 13 16 00-0204 EA 12" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 344.48 138.59 

    For Extra Heavy Fittings, Add  47.83 
    For Above Ground Cast Iron Pipe Installation, Add  10.39 
    For Work In Restricted Working Space, Add  62.35 

. 
 22 13 16 00-0205 EA 12" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 381.37 159.64 

    For Extra Heavy Fittings, Add  49.71 
    For Above Ground Cast Iron Pipe Installation, Add  11.97 
    For Work In Restricted Working Space, Add  71.80 

. 
 22 13 16 00-0206 EA 15" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 473.28 159.64 

    For Extra Heavy Fittings, Add  81.88 
    For Above Ground Cast Iron Pipe Installation, Add  11.97 
    For Work In Restricted Working Space, Add  71.80 

. 
 22 13 16 00-0207 EA 15" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 504.73 172.08 

    For Extra Heavy Fittings, Add  86.36 
    For Above Ground Cast Iron Pipe Installation, Add  12.90 
    For Work In Restricted Working Space, Add  77.40 

. 
 22 13 16 00-0208 EA 15" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 526.73 181.42 

    For Extra Heavy Fittings, Add  89.13 
    For Above Ground Cast Iron Pipe Installation, Add  13.60 
    For Work In Restricted Working Space, Add  81.62 

. 
 22 13 16 00-0209 EA 15" x 12" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 556.31 193.68 

    For Extra Heavy Fittings, Add  93.06 
    For Above Ground Cast Iron Pipe Installation, Add  14.52 
    For Work In Restricted Working Space, Add  87.13 

XXXXXXX 
. 
 22 13 16 00-0210  Bell And Spigot Cast Iron P-Traps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0211 EA  2" Bell And Spigot Cast Iron P-Trap...................................................................................................................................... 62.67 28.59 
    For Extra Heavy Fittings, Add  6.94 
    For Above Ground Cast Iron Pipe Installation, Add  2.14 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0212 EA  3" Bell And Spigot Cast Iron P-Trap...................................................................................................................................... 82.69 35.97 

    For Extra Heavy Fittings, Add  10.10 
    For Above Ground Cast Iron Pipe Installation, Add  2.69 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 13 16 00-0213 EA  4" Bell And Spigot Cast Iron P-Trap.................................................................................................................................... 112.09 47.82 

    For Extra Heavy Fittings, Add  14.15 
    For Above Ground Cast Iron Pipe Installation, Add  3.58 
    For Work In Restricted Working Space, Add  21.50 

. 
 22 13 16 00-0214 EA  5" Bell And Spigot Cast Iron P-Trap.................................................................................................................................... 163.45 51.25 

    For Extra Heavy Fittings, Add  30.33 
    For Above Ground Cast Iron Pipe Installation, Add  3.84 
    For Work In Restricted Working Space, Add  23.04 

. 
 22 13 16 00-0215 EA  6" Bell And Spigot Cast Iron P-Trap.................................................................................................................................... 215.16 60.28 

    For Extra Heavy Fittings, Add  43.68 
    For Above Ground Cast Iron Pipe Installation, Add  4.52 
    For Work In Restricted Working Space, Add  27.11 

. 
 22 13 16 00-0216 EA  8" Bell And Spigot Cast Iron P-Trap.................................................................................................................................... 450.03 77.99 

    For Extra Heavy Fittings, Add  116.60 
    For Above Ground Cast Iron Pipe Installation, Add  5.85 
    For Work In Restricted Working Space, Add  35.07 

. 
 22 13 16 00-0217 EA  10" Bell And Spigot Cast Iron P-Trap.................................................................................................................................. 503.78 95.95 

    For Extra Heavy Fittings, Add  125.97 
    For Above Ground Cast Iron Pipe Installation, Add  7.19 
    For Work In Restricted Working Space, Add  43.16 

XXXXXXX 
. 
 22 13 16 00-0218  Bell And Spigot Cast Iron Deep Seal P-Traps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0219 EA  2" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................... 70.20 28.59 
    For Extra Heavy Fittings, Add  9.58 
    For Above Ground Cast Iron Pipe Installation, Add  2.14 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0220 EA  3" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................... 97.50 35.97 

    For Extra Heavy Fittings, Add  15.28 
    For Above Ground Cast Iron Pipe Installation, Add  2.69 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 13 16 00-0221 EA  4" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 139.62 47.82 

    For Extra Heavy Fittings, Add  23.78 
    For Above Ground Cast Iron Pipe Installation, Add  3.58 
    For Work In Restricted Working Space, Add  21.50 

. 
 22 13 16 00-0222 EA  5" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 216.01 57.27 

    For Extra Heavy Fittings, Add  45.56 
    For Above Ground Cast Iron Pipe Installation, Add  4.29 
    For Work In Restricted Working Space, Add  25.75 
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. 
 22 13 16 00-0223 EA  6" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 230.82 63.85 

    For Extra Heavy Fittings, Add  47.26 
    For Above Ground Cast Iron Pipe Installation, Add  4.79 
    For Work In Restricted Working Space, Add  28.73 

XXXXXXX 
. 
 22 13 16 00-0224  Bell And Spigot Cast Iron Running Traps With Single Vent (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0225 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Single Vent....................................................................................... 164.09 69.03 
    For Above Ground Cast Iron Pipe Installation, Add  5.24 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 13 16 00-0226 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent....................................................................................... 218.00 90.75 

    For Above Ground Cast Iron Pipe Installation, Add  6.87 
    For Work In Restricted Working Space, Add  41.21 

. 
 22 13 16 00-0227 EA  5" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent....................................................................................... 278.75 99.47 

    For Above Ground Cast Iron Pipe Installation, Add  7.52 
    For Work In Restricted Working Space, Add  45.11 

. 
 22 13 16 00-0228 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent....................................................................................... 516.08 112.72 

    For Above Ground Cast Iron Pipe Installation, Add  8.53 
    For Work In Restricted Working Space, Add  51.16 

. 
 22 13 16 00-0229 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent.................................................................................... 1,574.11 133.36 

    For Above Ground Cast Iron Pipe Installation, Add  10.11 
    For Work In Restricted Working Space, Add  60.66 

. 
 22 13 16 00-0230 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Single Vent.................................................................................... 1,706.38 148.79 

    For Above Ground Cast Iron Pipe Installation, Add  11.25 
    For Work In Restricted Working Space, Add  67.48 

XXXXXXX 
. 
 22 13 16 00-0231  Bell And Spigot Cast Running Traps With Double Vent (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0232 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 213.57 95.33 
    For Above Ground Cast Iron Pipe Installation, Add  7.22 
    For Work In Restricted Working Space, Add  43.31 

. 
 22 13 16 00-0233 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 286.51 120.33 

    For Above Ground Cast Iron Pipe Installation, Add  9.14 
    For Work In Restricted Working Space, Add  54.81 

. 
 22 13 16 00-0234 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 582.39 139.31 

    For Above Ground Cast Iron Pipe Installation, Add  10.57 
    For Work In Restricted Working Space, Add  63.39 

. 
 22 13 16 00-0235 EA  6" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 678.99 168.62 

    For Above Ground Cast Iron Pipe Installation, Add  12.78 
    For Work In Restricted Working Space, Add  76.66 

. 
 22 13 16 00-0236 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 1,704.67 161.69 

    For Above Ground Cast Iron Pipe Installation, Add  12.27 
    For Work In Restricted Working Space, Add  73.59 

. 
 22 13 16 00-0237 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 1,877.73 191.99 

    For Above Ground Cast Iron Pipe Installation, Add  14.52 
    For Work In Restricted Working Space, Add  87.13 

. 
 22 13 16 00-0238 EA  10" x 8" Bell And Spigot Cast Iron Running Trap With Double Vent ................................................................................ 2,480.59 221.55 

    For Above Ground Cast Iron Pipe Installation, Add  16.81 
    For Work In Restricted Working Space, Add  100.83 

. 
 22 13 16 00-0239 EA  12" x 10" Bell And Spigot Cast Iron Running Trap With Double Vent .............................................................................. 3,407.42 256.15 

    For Above Ground Cast Iron Pipe Installation, Add  19.40 
    For Work In Restricted Working Space, Add  116.42 

. 
 22 13 16 00-0240 EA  15" x 12" Bell And Spigot Cast Iron Running Trap With Double Vent .............................................................................. 6,530.17 296.27 

    For Above Ground Cast Iron Pipe Installation, Add  22.45 
    For Work In Restricted Working Space, Add  134.72 

XXXXXXX 
. 
 22 13 16 00-0241  Bell And Spigot Cast Iron Scission Joint Fittings (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0242 EA  2" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 113.52  
    For Above Ground Cast Iron Pipe Installation, Add  2.14 
    For Work In Restricted Working Space, Add  12.82 

. 
 22 13 16 00-0243 EA  3" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 152.73  

    For Above Ground Cast Iron Pipe Installation, Add  2.40 
    For Work In Restricted Working Space, Add  14.40 

. 
 22 13 16 00-0244 EA  4" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 179.49  

    For Above Ground Cast Iron Pipe Installation, Add  3.22 
    For Work In Restricted Working Space, Add  19.30 

. 
 22 13 16 00-0245 EA  5" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 220.00  

    For Above Ground Cast Iron Pipe Installation, Add  3.74 
    For Work In Restricted Working Space, Add  22.42 

. 
 22 13 16 00-0246 EA  6" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 267.00  

    For Above Ground Cast Iron Pipe Installation, Add  4.51 
    For Work In Restricted Working Space, Add  27.08 

. 
 22 13 16 00-0247 EA  8" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 485.76  

    For Above Ground Cast Iron Pipe Installation, Add  5.70 
    For Work In Restricted Working Space, Add  34.22 

XXXXXXX 
. 
 22 13 16 00-0248  Cut And Prepare Existing In-Place Cast Iron Pipe (22 13 16 00-0019) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 13 16 00-0249 EA 2", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 11.90  
    For Above Ground Cast Iron Pipe Installation, Add  0.60 
    For Work In Restricted Working Space, Add  3.57 
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. 
 22 13 16 00-0250 EA 3", Cut And Prepare Existing In-Place Cast Iron Pipe........................................................................................................... 12.99  

    For Above Ground Cast Iron Pipe Installation, Add  0.65 
    For Work In Restricted Working Space, Add  3.90 

. 
 22 13 16 00-0251 EA 4", Cut And Prepare Existing In-Place Cast Iron Pipe........................................................................................................... 16.23  

    For Above Ground Cast Iron Pipe Installation, Add  0.81 
    For Work In Restricted Working Space, Add  4.87 

. 
 22 13 16 00-0252 EA 6", Cut And Prepare Existing In-Place Cast Iron Pipe........................................................................................................... 19.48  

    For Above Ground Cast Iron Pipe Installation, Add  0.97 
    For Work In Restricted Working Space, Add  5.84 

. 
 22 13 16 00-0253 EA 8", Cut And Prepare Existing In-Place Cast Iron Pipe........................................................................................................... 25.97  

    For Above Ground Cast Iron Pipe Installation, Add  1.30 
    For Work In Restricted Working Space, Add  7.79 

. 
 22 13 16 00-0254 EA 10", Cut And Prepare Existing In-Place Cast Iron Pipe......................................................................................................... 30.30  

    For Above Ground Cast Iron Pipe Installation, Add  1.52 
    For Work In Restricted Working Space, Add  9.09 

. 
 22 13 16 00-0255 EA 12", Cut And Prepare Existing In-Place Cast Iron Pipe......................................................................................................... 35.71  

    For Above Ground Cast Iron Pipe Installation, Add  1.79 
    For Work In Restricted Working Space, Add  10.71 

. 
 22 13 16 00-0256 EA 15", Cut And Prepare Existing In-Place Cast Iron Pipe......................................................................................................... 41.13  

    For Above Ground Cast Iron Pipe Installation, Add  2.06 
    For Work In Restricted Working Space, Add  12.34 

XXXXXXX 
. 
 22 13 16 00-0257  Joint Material (22 13 16 00-0019) 

Note: Labor costs are included in the installation costs for fittings. 
. 
. 

 22 13 16 00-0258 LB  Lead (1 LB/Diameter Inch) Joint Material ............................................................................................................................... 1.55  
. 

 22 13 16 00-0259 LB  Oakum (1/8 LB/Diameter Inch) Joint Material ......................................................................................................................... 6.87  
. 

 22 13 16 00-0260 EA 2" Dual Tite Rubber Gasket .................................................................................................................................................... 0.72  
. 

 22 13 16 00-0261 EA 3" Dual Tite Rubber Gasket .................................................................................................................................................... 0.99  
. 

 22 13 16 00-0262 EA 4" Dual Tite Rubber Gasket .................................................................................................................................................... 1.23  
. 

 22 13 16 00-0263 EA 6" Dual Tite Rubber Gasket .................................................................................................................................................... 2.04  
. 

 22 13 16 00-0264 EA 8" Dual Tite Rubber Gasket .................................................................................................................................................... 4.49  
. 

 22 13 16 00-0265 EA 10" Dual Tite Rubber Gasket .................................................................................................................................................. 6.89  
. 

 22 13 16 00-0266 EA 12" Dual Tite Rubber Gasket .................................................................................................................................................. 8.78  
. 

 22 13 16 00-0267 EA 15" Dual Tite Rubber Gasket ................................................................................................................................................ 10.43  

XXXXXXX 
. 
 22 13 16 00-0268  No Hub Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service Weight. Excludes hangers. 
. 
. 
 22 13 16 00-0269  No Hub Cast Iron Pipe (22 13 16 00-0268) 

Note: Excludes couplings. 
. 
. 

 22 13 16 00-0270 LF 1-1/2" No Hub Cast Iron Pipe ............................................................................................................................................... 12.25 5.97 
    For Below Ground Installation, Add  0.45 
    For Work In Restricted Working Space, Add  2.69 

. 
 22 13 16 00-0271 LF 2" No Hub Cast Iron Pipe ...................................................................................................................................................... 13.06 6.37 

    For Below Ground Installation, Add  0.48 
    For Work In Restricted Working Space, Add  2.89 

. 
 22 13 16 00-0272 LF 3" No Hub Cast Iron Pipe ...................................................................................................................................................... 18.70 9.26 

    For Below Ground Installation, Add  0.70 
    For Work In Restricted Working Space, Add  4.18 

. 
 22 13 16 00-0273 LF 4" No Hub Cast Iron Pipe ...................................................................................................................................................... 24.27 12.06 

    For Below Ground Installation, Add  0.91 
    For Work In Restricted Working Space, Add  5.43 

. 
 22 13 16 00-0274 LF 5" No Hub Cast Iron Pipe ...................................................................................................................................................... 29.54 13.98 

    For Below Ground Installation, Add  1.05 
    For Work In Restricted Working Space, Add  6.29 

. 
 22 13 16 00-0275 LF 6" No Hub Cast Iron Pipe ...................................................................................................................................................... 33.46 15.26 

    For Below Ground Installation, Add  1.14 
    For Work In Restricted Working Space, Add  6.85 

. 
 22 13 16 00-0276 LF 8" No Hub Cast Iron Pipe ...................................................................................................................................................... 49.89 21.98 

    For Below Ground Installation, Add  1.64 
    For Work In Restricted Working Space, Add  9.87 

. 
 22 13 16 00-0277 LF 10" No Hub Cast Iron Pipe .................................................................................................................................................... 65.60 24.97 

    For Below Ground Installation, Add  1.87 
    For Work In Restricted Working Space, Add  11.22 

XXXXXXX 
. 
 22 13 16 00-0278  No Hub Cast Iron Fittings (22 13 16 00-0268) 
. 
. 
 22 13 16 00-0279  No Hub Cast Iron Long Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0280 EA  1-1/2" No Hub Cast Iron Long Sweep ................................................................................................................................... 50.57 28.29 
    For Below Ground Installation, Add  2.12 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 13 16 00-0281 EA  2" No Hub Cast Iron Long Sweep ......................................................................................................................................... 50.78 28.29 

    For Below Ground Installation, Add  2.12 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 13 16 00-0282 EA  3" No Hub Cast Iron Long Sweep ......................................................................................................................................... 59.10 32.38 

    For Below Ground Installation, Add  2.43 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 13 16 00-0283 EA  4" No Hub Cast Iron Long Sweep ......................................................................................................................................... 79.93 42.83 

    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 22 - 94  County of San Mateo, Mechanical Works 

. 
 22 13 16 00-0284 EA  5" No Hub Cast Iron Long Sweep ......................................................................................................................................... 97.97 46.13 

    For Below Ground Installation, Add  3.46 
    For Work In Restricted Working Space, Add  20.74 

. 
 22 13 16 00-0285 EA  6" No Hub Cast Iron Long Sweep ....................................................................................................................................... 116.51 54.99 

    For Below Ground Installation, Add  4.13 
    For Work In Restricted Working Space, Add  24.75 

. 
 22 13 16 00-0286 EA  8" No Hub Cast Iron Long Sweep ....................................................................................................................................... 199.82 71.26 

    For Below Ground Installation, Add  5.34 
    For Work In Restricted Working Space, Add  32.06 

XXXXXXX 
. 
 22 13 16 00-0287  No Hub Cast Iron Reducing Long Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0288 EA  3" x 2" No Hub Cast Iron Reducing Long Sweep .................................................................................................................. 67.76 32.38 
    For Below Ground Installation, Add  2.43 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 13 16 00-0289 EA  4" x 3" No Hub Cast Iron Reducing Long Sweep .................................................................................................................. 96.44 42.83 

    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

XXXXXXX 
. 
 22 13 16 00-0290  No Hub Cast Iron Short Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0291 EA  2" No Hub Cast Iron Short Sweep ........................................................................................................................................ 49.04 28.29 
    For Below Ground Installation, Add  2.12 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 13 16 00-0292 EA  3" No Hub Cast Iron Short Sweep ........................................................................................................................................ 57.72 32.38 

    For Below Ground Installation, Add  2.43 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 13 16 00-0293 EA  4" No Hub Cast Iron Short Sweep ........................................................................................................................................ 79.21 42.83 

    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0294 EA  5" No Hub Cast Iron Short Sweep ........................................................................................................................................ 98.24 46.13 

    For Below Ground Installation, Add  3.46 
    For Work In Restricted Working Space, Add  20.74 

. 
 22 13 16 00-0295 EA  6" No Hub Cast Iron Short Sweep ...................................................................................................................................... 112.28 54.99 

    For Below Ground Installation, Add  4.13 
    For Work In Restricted Working Space, Add  24.75 

. 
 22 13 16 00-0296 EA  8" No Hub Cast Iron Short Sweep ...................................................................................................................................... 187.05 71.26 

    For Below Ground Installation, Add  5.34 
    For Work In Restricted Working Space, Add  32.06 

. 
 22 13 16 00-0297 EA  10" No Hub Cast Iron Short Sweep .................................................................................................................................... 290.66 99.79 

    For Below Ground Installation, Add  7.48 
    For Work In Restricted Working Space, Add  44.89 

XXXXXXX 
. 
 22 13 16 00-0298  No Hub Cast Iron 1/4 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0299 EA  1-1/2" No Hub Cast Iron 1/4 Bend ........................................................................................................................................ 45.81 27.10 
    For Below Ground Installation, Add  2.03 
    For Work In Restricted Working Space, Add  12.20 

. 
 22 13 16 00-0300 EA  2" No Hub Cast Iron 1/4 Bend ............................................................................................................................................... 47.84 28.29 

    For Below Ground Installation, Add  2.12 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 13 16 00-0301 EA  3" No Hub Cast Iron 1/4 Bend ............................................................................................................................................... 55.78 32.38 

    For Below Ground Installation, Add  2.43 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 13 16 00-0302 EA  4" No Hub Cast Iron 1/4 Bend ............................................................................................................................................... 74.92 42.83 

    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0303 EA  5" No Hub Cast Iron 1/4 Bend ............................................................................................................................................... 92.91 46.13 

    For Below Ground Installation, Add  3.46 
    For Work In Restricted Working Space, Add  20.74 

. 
 22 13 16 00-0304 EA  6" No Hub Cast Iron 1/4 Bend ............................................................................................................................................. 108.87 54.99 

    For Below Ground Installation, Add  4.13 
    For Work In Restricted Working Space, Add  24.75 

. 
 22 13 16 00-0305 EA  8" No Hub Cast Iron 1/4 Bend ............................................................................................................................................. 177.10 71.26 

    For Below Ground Installation, Add  5.34 
    For Work In Restricted Working Space, Add  32.06 

XXXXXXX 
. 
 22 13 16 00-0306  No Hub Cast Iron 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0307 EA 1-1/2" No Hub Cast Iron 1/8 Bend ........................................................................................................................................ 44.71 27.10 
    For Below Ground Installation, Add  2.03 
    For Work In Restricted Working Space, Add  12.20 

. 
 22 13 16 00-0308 EA 2" No Hub Cast Iron 1/8 Bend ............................................................................................................................................... 46.53 28.29 

    For Below Ground Installation, Add  2.12 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 13 16 00-0309 EA 3" No Hub Cast Iron 1/8 Bend ............................................................................................................................................... 54.49 32.38 

    For Below Ground Installation, Add  2.43 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 13 16 00-0310 EA 4" No Hub Cast Iron 1/8 Bend ............................................................................................................................................... 72.02 42.83 

    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0311 EA 6" No Hub Cast Iron 1/8 Bend ............................................................................................................................................. 112.57 63.25 

    For Below Ground Installation, Add  4.74 
    For Work In Restricted Working Space, Add  28.46 
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. 
 22 13 16 00-0312 EA 8" No Hub Cast Iron 1/8 Bend ............................................................................................................................................ 171.63 83.08 

    For Below Ground Installation, Add  6.23 
    For Work In Restricted Working Space, Add  37.36 

. 
 22 13 16 00-0313 EA 10" No Hub Cast Iron 1/8 Bend .......................................................................................................................................... 242.11 102.20 

    For Below Ground Installation, Add  7.66 
    For Work In Restricted Working Space, Add  45.98 

XXXXXXX 
. 
 22 13 16 00-0314  No Hub Cast Iron Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0315 EA  1-1/2" No Hub Cast Iron Wye ............................................................................................................................................... 71.05 42.63 
    For Below Ground Installation, Add  3.19 
    For Work In Restricted Working Space, Add  19.16 

. 
 22 13 16 00-0316 EA  2" No Hub Cast Iron Wye ...................................................................................................................................................... 93.90 57.77 

    For Below Ground Installation, Add  4.33 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 13 16 00-0317 EA  3" No Hub Cast Iron Wye .................................................................................................................................................... 104.82 63.25 

    For Below Ground Installation, Add  4.74 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 13 16 00-0318 EA  4" No Hub Cast Iron Wye .................................................................................................................................................... 140.66 83.08 

    For Below Ground Installation, Add  6.23 
    For Work In Restricted Working Space, Add  37.36 

. 
 22 13 16 00-0319 EA  5" No Hub Cast Iron Wye .................................................................................................................................................... 169.54 89.79 

    For Below Ground Installation, Add  6.73 
    For Work In Restricted Working Space, Add  40.39 

. 
 22 13 16 00-0320 EA  6" No Hub Cast Iron Wye .................................................................................................................................................... 201.25 106.60 

    For Below Ground Installation, Add  7.99 
    For Work In Restricted Working Space, Add  47.96 

. 
 22 13 16 00-0321 EA  8" No Hub Cast Iron Wye .................................................................................................................................................... 311.00 142.62 

    For Below Ground Installation, Add  10.69 
    For Work In Restricted Working Space, Add  64.13 

. 
 22 13 16 00-0322 EA  10" No Hub Cast Iron Wye .................................................................................................................................................. 448.07 158.42 

    For Below Ground Installation, Add  11.88 
    For Work In Restricted Working Space, Add  71.25 

XXXXXXX 
. 
 22 13 16 00-0323  No Hub Cast Iron Reducing Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0324 EA  3" x 1-1/2" No Hub Cast Iron Reducing Wye ........................................................................................................................ 90.51 55.19 
    For Below Ground Installation, Add  4.13 
    For Work In Restricted Working Space, Add  24.80 

. 
 22 13 16 00-0325 EA  3" x 2" No Hub Cast Iron Reducing Wye............................................................................................................................. 102.71 63.25 

    For Below Ground Installation, Add  4.74 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 13 16 00-0326 EA  4" x 2" No Hub Cast Iron Reducing Wye............................................................................................................................. 114.90 69.93 

    For Below Ground Installation, Add  5.24 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 13 16 00-0327 EA  4" x 3" No Hub Cast Iron Reducing Wye............................................................................................................................. 129.96 77.70 

    For Below Ground Installation, Add  5.83 
    For Work In Restricted Working Space, Add  34.95 

. 
 22 13 16 00-0328 EA  6" x 2" No Hub Cast Iron Reducing Wye............................................................................................................................. 158.36 90.71 

    For Below Ground Installation, Add  6.80 
    For Work In Restricted Working Space, Add  40.82 

. 
 22 13 16 00-0329 EA  6" x 3" No Hub Cast Iron Reducing Wye............................................................................................................................. 167.26 94.81 

    For Below Ground Installation, Add  7.11 
    For Work In Restricted Working Space, Add  42.63 

. 
 22 13 16 00-0330 EA  6" x 4" No Hub Cast Iron Reducing Wye............................................................................................................................. 193.64 110.81 

    For Below Ground Installation, Add  8.30 
    For Work In Restricted Working Space, Add  49.83 

. 
 22 13 16 00-0331 EA  8" x 4" No Hub Cast Iron Reducing Wye............................................................................................................................. 223.79 112.13 

    For Below Ground Installation, Add  8.41 
    For Work In Restricted Working Space, Add  50.44 

. 
 22 13 16 00-0332 EA  8" x 6" No Hub Cast Iron Reducing Wye............................................................................................................................. 253.48 123.26 

    For Below Ground Installation, Add  9.24 
    For Work In Restricted Working Space, Add  55.42 

. 
 22 13 16 00-0333 EA  10" x 4" No Hub Cast Iron Reducing Wye........................................................................................................................... 342.50 131.30 

    For Below Ground Installation, Add  9.84 
    For Work In Restricted Working Space, Add  59.06 

. 
 22 13 16 00-0334 EA  10" x 6" No Hub Cast Iron Reducing Wye........................................................................................................................... 363.10 140.56 

    For Below Ground Installation, Add  10.54 
    For Work In Restricted Working Space, Add  63.23 

. 
 22 13 16 00-0335 EA  10" x 8" No Hub Cast Iron Reducing Wye........................................................................................................................... 407.97 150.10 

    For Below Ground Installation, Add  11.25 
    For Work In Restricted Working Space, Add  67.50 

XXXXXXX 
. 
 22 13 16 00-0336  No Hub Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0337 EA 1-1/2" No Hub Cast Iron Combination Wye And 1/8 Bend .................................................................................................... 81.62 49.61 
    For Below Ground Installation, Add  3.72 
    For Work In Restricted Working Space, Add  22.30 

. 
 22 13 16 00-0338 EA 2" No Hub Cast Iron Combination Wye And 1/8 Bend .......................................................................................................... 94.19 57.77 

    For Below Ground Installation, Add  4.33 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 13 16 00-0339 EA 3" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 107.03 63.25 

    For Below Ground Installation, Add  4.74 
    For Work In Restricted Working Space, Add  28.46 
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. 
 22 13 16 00-0340 EA 4" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 146.92 83.08 

    For Below Ground Installation, Add  6.23 
    For Work In Restricted Working Space, Add  37.36 

. 
 22 13 16 00-0341 EA 6" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 247.97 127.80 

    For Below Ground Installation, Add  9.58 
    For Work In Restricted Working Space, Add  57.47 

. 
 22 13 16 00-0342 EA 8" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 387.34 163.97 

    For Below Ground Installation, Add  12.29 
    For Work In Restricted Working Space, Add  73.75 

. 
 22 13 16 00-0343 EA 10" No Hub Cast Iron Combination Wye And 1/8 Bend ...................................................................................................... 459.66 198.24 

    For Below Ground Installation, Add  14.86 
    For Work In Restricted Working Space, Add  89.15 

XXXXXXX 
. 
 22 13 16 00-0344  No Hub Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0345 EA  2" x 1-1/2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ............................................................................. 94.55 57.77 
    For Below Ground Installation, Add  4.33 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 13 16 00-0346 EA  3" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 103.82 63.25 

    For Below Ground Installation, Add  4.74 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 13 16 00-0347 EA  4" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 117.11 69.93 

    For Below Ground Installation, Add  5.24 
    For Work In Restricted Working Space, Add  31.46 

. 
 22 13 16 00-0348 EA  4" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 132.11 77.70 

    For Below Ground Installation, Add  5.83 
    For Work In Restricted Working Space, Add  34.95 

. 
 22 13 16 00-0349 EA  6" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 164.80 90.71 

    For Below Ground Installation, Add  6.80 
    For Work In Restricted Working Space, Add  40.82 

. 
 22 13 16 00-0350 EA  6" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 178.52 94.81 

    For Below Ground Installation, Add  7.11 
    For Work In Restricted Working Space, Add  42.63 

. 
 22 13 16 00-0351 EA  6" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 203.50 110.81 

    For Below Ground Installation, Add  8.30 
    For Work In Restricted Working Space, Add  49.83 

. 
 22 13 16 00-0352 EA  8" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 242.22 112.13 

    For Below Ground Installation, Add  8.41 
    For Work In Restricted Working Space, Add  50.44 

. 
 22 13 16 00-0353 EA  8" x 6" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 295.59 123.26 

    For Below Ground Installation, Add  9.24 
    For Work In Restricted Working Space, Add  55.42 

XXXXXXX 
. 
 22 13 16 00-0354  No Hub Cast Iron Double Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0355 EA  2" No Hub Cast Iron Double Wye ....................................................................................................................................... 117.84 71.82 
    For Below Ground Installation, Add  5.38 
    For Work In Restricted Working Space, Add  32.31 

. 
 22 13 16 00-0356 EA  3" No Hub Cast Iron Double Wye ....................................................................................................................................... 149.79 87.46 

    For Below Ground Installation, Add  6.55 
    For Work In Restricted Working Space, Add  39.32 

. 
 22 13 16 00-0357 EA  4" No Hub Cast Iron Double Wye ....................................................................................................................................... 181.85 95.63 

    For Below Ground Installation, Add  7.17 
    For Work In Restricted Working Space, Add  43.00 

. 
 22 13 16 00-0358 EA  6" No Hub Cast Iron Double Wye ....................................................................................................................................... 267.76 134.37 

    For Below Ground Installation, Add  10.07 
    For Work In Restricted Working Space, Add  60.42 

. 
 22 13 16 00-0359 EA  8" No Hub Cast Iron Double Wye ....................................................................................................................................... 451.79 181.42 

    For Below Ground Installation, Add  13.60 
    For Work In Restricted Working Space, Add  81.62 

XXXXXXX 
. 
 22 13 16 00-0360  No Hub Cast Iron Reducing Double Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0361 EA  3" x 2" No Hub Cast Iron Double Wye ................................................................................................................................ 135.35 79.59 
    For Below Ground Installation, Add  5.97 
    For Work In Restricted Working Space, Add  35.79 

. 
 22 13 16 00-0362 EA  4" x 2" No Hub Cast Iron Double Wye ................................................................................................................................ 158.96 91.65 

    For Below Ground Installation, Add  6.87 
    For Work In Restricted Working Space, Add  41.22 

. 
 22 13 16 00-0363 EA  4" x 3" No Hub Cast Iron Double Wye ................................................................................................................................ 174.11 99.91 

    For Below Ground Installation, Add  7.49 
    For Work In Restricted Working Space, Add  44.94 

. 
 22 13 16 00-0364 EA  6" x 4" No Hub Cast Iron Double Wye ................................................................................................................................ 231.44 118.47 

    For Below Ground Installation, Add  8.88 
    For Work In Restricted Working Space, Add  53.29 

XXXXXXX 
. 
 22 13 16 00-0365  No Hub Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0366 EA  2" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 147.16 86.27 
    For Below Ground Installation, Add  6.47 
    For Work In Restricted Working Space, Add  38.81 

. 
 22 13 16 00-0367 EA  3" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 170.88 95.63 

    For Below Ground Installation, Add  7.17 
    For Work In Restricted Working Space, Add  43.00 
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. 
 22 13 16 00-0368 EA  4" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 242.36 126.61 

    For Below Ground Installation, Add  9.49 
    For Work In Restricted Working Space, Add  56.92 

. 
 22 13 16 00-0369 EA  6" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 354.42 195.44 

    For Below Ground Installation, Add  14.65 
    For Work In Restricted Working Space, Add  87.89 

XXXXXXX 
. 
 22 13 16 00-0370  No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bends (22 13 16 

00-0278) 
. 
. 

 22 13 16 00-0371 EA  3" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend..................................................................... 131.94 74.21 
    For Below Ground Installation, Add  5.57 
    For Work In Restricted Working Space, Add  33.39 

. 
 22 13 16 00-0372 EA  4" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend..................................................................... 153.15 86.27 

    For Below Ground Installation, Add  6.47 
    For Work In Restricted Working Space, Add  38.81 

. 
 22 13 16 00-0373 EA  4" x 3" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend..................................................................... 175.86 94.23 

    For Below Ground Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.39 

XXXXXXX 
. 
 22 13 16 00-0374  No Hub Cast Iron Sanitary Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0375 EA  1-1/2" No Hub Cast Iron Sanitary Tee .................................................................................................................................. 69.48 41.74 
    For Below Ground Installation, Add  3.13 
    For Work In Restricted Working Space, Add  18.80 

. 
 22 13 16 00-0376 EA  2" No Hub Cast Iron Sanitary Tee......................................................................................................................................... 94.26 57.77 

    For Below Ground Installation, Add  4.33 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 13 16 00-0377 EA  3" No Hub Cast Iron Sanitary Tee....................................................................................................................................... 104.00 63.25 

    For Below Ground Installation, Add  4.74 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 13 16 00-0378 EA  4" No Hub Cast Iron Sanitary Tee....................................................................................................................................... 138.81 83.08 

    For Below Ground Installation, Add  6.23 
    For Work In Restricted Working Space, Add  37.36 

. 
 22 13 16 00-0379 EA  5" No Hub Cast Iron Sanitary Tee....................................................................................................................................... 169.93 89.79 

    For Below Ground Installation, Add  6.73 
    For Work In Restricted Working Space, Add  40.39 

. 
 22 13 16 00-0380 EA  6" No Hub Cast Iron Sanitary Tee....................................................................................................................................... 200.98 106.60 

    For Below Ground Installation, Add  7.99 
    For Work In Restricted Working Space, Add  47.96 

. 
 22 13 16 00-0381 EA  8" No Hub Cast Iron Sanitary Tee....................................................................................................................................... 333.86 142.62 

    For Below Ground Installation, Add  10.69 
    For Work In Restricted Working Space, Add  64.13 

. 
 22 13 16 00-0382 EA  2" x 1-1/2" No Hub Cast Iron Sanitary Tee ........................................................................................................................... 78.29 47.12 

    For Below Ground Installation, Add  3.53 
    For Work In Restricted Working Space, Add  21.20 

. 
 22 13 16 00-0383 EA  3" x 1-1/2" No Hub Cast Iron Sanitary Tee ........................................................................................................................... 91.15 55.19 

    For Below Ground Installation, Add  4.13 
    For Work In Restricted Working Space, Add  24.80 

XXXXXXX 
. 
 22 13 16 00-0384  No Hub Cast Iron Reducing Sanitary Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0385 EA  3" x 2" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................. 95.10 57.77 
    For Below Ground Installation, Add  4.33 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 13 16 00-0386 EA  3" x 4" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 103.84 57.77 

    For Below Ground Installation, Add  4.33 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 13 16 00-0387 EA  4" x 2" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 128.07 78.19 

    For Below Ground Installation, Add  5.86 
    For Work In Restricted Working Space, Add  35.16 

. 
 22 13 16 00-0388 EA  4" x 3" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 130.20 78.19 

    For Below Ground Installation, Add  5.86 
    For Work In Restricted Working Space, Add  35.16 

. 
 22 13 16 00-0389 EA  5" x 2" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 153.13 85.31 

    For Below Ground Installation, Add  6.39 
    For Work In Restricted Working Space, Add  38.36 

. 
 22 13 16 00-0390 EA  5" x 3" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 156.09 85.31 

    For Below Ground Installation, Add  6.39 
    For Work In Restricted Working Space, Add  38.36 

. 
 22 13 16 00-0391 EA  5" x 4" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 156.45 85.31 

    For Below Ground Installation, Add  6.39 
    For Work In Restricted Working Space, Add  38.36 

. 
 22 13 16 00-0392 EA  6" x 4" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 162.62 88.88 

    For Below Ground Installation, Add  6.66 
    For Work In Restricted Working Space, Add  39.96 

. 
 22 13 16 00-0393 EA  8" x 6" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 269.77 120.27 

    For Below Ground Installation, Add  9.01 
    For Work In Restricted Working Space, Add  54.08 

XXXXXXX 
. 
 22 13 16 00-0394  No Hub Cast Iron Sanitary Tapped Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0395 EA 2" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee ................................................................................................ 50.05 28.29 
    For Below Ground Installation, Add  2.12 
    For Work In Restricted Working Space, Add  12.72 
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. 
 22 13 16 00-0396 EA 3" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee ................................................................................................ 57.79 32.38 

    For Below Ground Installation, Add  2.43 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 13 16 00-0397 EA 4" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee ................................................................................................ 73.67 42.83 

    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

XXXXXXX 
. 
 22 13 16 00-0398  No Hub Cast Iron Cleanout Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0399 EA 2" No Hub Cast Iron Cleanout Tee ....................................................................................................................................... 48.72 28.29 
    For Below Ground Installation, Add  2.12 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 13 16 00-0400 EA 3" No Hub Cast Iron Cleanout Tee ....................................................................................................................................... 58.76 32.38 

    For Below Ground Installation, Add  2.43 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 13 16 00-0401 EA 4" No Hub Cast Iron Cleanout Tee ....................................................................................................................................... 82.15 42.83 

    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0402 EA 6" No Hub Cast Iron Cleanout Tee ..................................................................................................................................... 129.75 63.25 

    For Below Ground Installation, Add  4.74 
    For Work In Restricted Working Space, Add  28.46 

XXXXXXX 
. 
 22 13 16 00-0403  No Hub Cast Iron Two-Way Cleanout Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0404 EA 4" No Hub Cast Iron Single Two-Way Cleanout Tee .......................................................................................................... 175.58 83.08 
    For Below Ground Installation, Add  6.23 
    For Work In Restricted Working Space, Add  37.36 

. 
 22 13 16 00-0405 EA 4" No Hub Cast Iron Double Two-Way Cleanout Tee ......................................................................................................... 236.68 126.21 

    For Below Ground Installation, Add  9.46 
    For Work In Restricted Working Space, Add  56.78 

XXXXXXX 
. 
 22 13 16 00-0406  No Hub Cast Iron Cleanout Plugs (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0407 EA 2" No Hub Cast Iron Cleanout Plug ...................................................................................................................................... 45.08 28.29 
    For Below Ground Installation, Add  2.12 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 13 16 00-0408 EA  3" No Hub Cast Iron Cleanout Plug ...................................................................................................................................... 52.82 32.38 

    For Below Ground Installation, Add  2.43 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 13 16 00-0409 EA  4" No Hub Cast Iron Cleanout Plug ...................................................................................................................................... 72.29 42.83 

    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0410 EA  6" No Hub Cast Iron Cleanout Plug .................................................................................................................................... 109.86 63.25 

    For Below Ground Installation, Add  4.74 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 13 16 00-0411 EA 8" No Hub Cast Iron Cleanout Plug .................................................................................................................................... 145.11 83.08 

    For Below Ground Installation, Add  6.23 
    For Work In Restricted Working Space, Add  37.36 

XXXXXXX 
. 
 22 13 16 00-0412  No Hub Cast Iron Sanitary Crosses (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0413 EA  1-1/2" No Hub Cast Iron Sanitary Cross ............................................................................................................................... 92.93 55.78 
    For Below Ground Installation, Add  4.19 
    For Work In Restricted Working Space, Add  25.11 

. 
 22 13 16 00-0414 EA  2" No Hub Cast Iron Sanitary Cross ..................................................................................................................................... 98.15 57.77 

    For Below Ground Installation, Add  4.33 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 13 16 00-0415 EA  3" No Hub Cast Iron Sanitary Cross ................................................................................................................................... 113.02 63.25 

    For Below Ground Installation, Add  4.74 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 13 16 00-0416 EA  4" No Hub Cast Iron Sanitary Cross ................................................................................................................................... 158.63 83.08 

    For Below Ground Installation, Add  6.23 
    For Work In Restricted Working Space, Add  37.36 

XXXXXXX 
. 
 22 13 16 00-0417  No Hub Cast Iron Reducing Sanitary Crosses (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0418 EA  3" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 127.59 74.21 
    For Below Ground Installation, Add  5.56 
    For Work In Restricted Working Space, Add  33.38 

. 
 22 13 16 00-0419 EA  4" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 137.61 76.40 

    For Below Ground Installation, Add  5.73 
    For Work In Restricted Working Space, Add  34.37 

. 
 22 13 16 00-0420 EA  4" x 3" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 147.39 79.79 

    For Below Ground Installation, Add  5.98 
    For Work In Restricted Working Space, Add  35.87 

XXXXXXX 
. 
 22 13 16 00-0421  No Hub Cast Iron Reducers (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0422 EA  3" x 2" No Hub Cast Iron Reducer ........................................................................................................................................ 90.49 57.77 
    For Below Ground Installation, Add  4.33 
    For Work In Restricted Working Space, Add  25.99 
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. 
 22 13 16 00-0423 EA  4" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 123.10 78.19 

    For Below Ground Installation, Add  5.86 
    For Work In Restricted Working Space, Add  35.16 

. 
 22 13 16 00-0424 EA  4" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 123.28 78.19 

    For Below Ground Installation, Add  5.86 
    For Work In Restricted Working Space, Add  35.16 

. 
 22 13 16 00-0425 EA  5" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 136.54 85.31 

    For Below Ground Installation, Add  6.39 
    For Work In Restricted Working Space, Add  38.36 

. 
 22 13 16 00-0426 EA  5" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 137.74 85.31 

    For Below Ground Installation, Add  6.39 
    For Work In Restricted Working Space, Add  38.36 

. 
 22 13 16 00-0427 EA  5" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 138.21 85.31 

    For Below Ground Installation, Add  6.39 
    For Work In Restricted Working Space, Add  38.36 

. 
 22 13 16 00-0428 EA  6" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 157.04 94.81 

    For Below Ground Installation, Add  7.11 
    For Work In Restricted Working Space, Add  42.63 

. 
 22 13 16 00-0429 EA  6" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 157.22 94.81 

    For Below Ground Installation, Add  7.11 
    For Work In Restricted Working Space, Add  42.63 

. 
 22 13 16 00-0430 EA  6" x 5" No Hub Cast Iron Reducer ...................................................................................................................................... 157.76 94.81 

    For Below Ground Installation, Add  7.11 
    For Work In Restricted Working Space, Add  42.63 

. 
 22 13 16 00-0431 EA  8" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 219.42 133.08 

    For Below Ground Installation, Add  9.98 
    For Work In Restricted Working Space, Add  59.85 

. 
 22 13 16 00-0432 EA  8" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 220.80 133.08 

    For Below Ground Installation, Add  9.98 
    For Work In Restricted Working Space, Add  59.85 

. 
 22 13 16 00-0433 EA  8" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 223.02 133.08 

    For Below Ground Installation, Add  9.98 
    For Work In Restricted Working Space, Add  59.85 

. 
 22 13 16 00-0434 EA  8" x 5" No Hub Cast Iron Reducer ...................................................................................................................................... 225.32 133.08 

    For Below Ground Installation, Add  9.98 
    For Work In Restricted Working Space, Add  59.85 

. 
 22 13 16 00-0435 EA  8" x 6" No Hub Cast Iron Reducer ...................................................................................................................................... 225.60 133.08 

    For Below Ground Installation, Add  9.98 
    For Work In Restricted Working Space, Add  59.85 

. 
 22 13 16 00-0436 EA  10" x 4" No Hub Cast Iron Reducer .................................................................................................................................... 253.19 140.38 

    For Below Ground Installation, Add  10.52 
    For Work In Restricted Working Space, Add  63.13 

. 
 22 13 16 00-0437 EA  10" x 6" No Hub Cast Iron Reducer .................................................................................................................................... 267.70 146.54 

    For Below Ground Installation, Add  10.99 
    For Work In Restricted Working Space, Add  65.93 

. 
 22 13 16 00-0438 EA  10" x 8" No Hub Cast Iron Reducer .................................................................................................................................... 295.89 159.07 

    For Below Ground Installation, Add  11.92 
    For Work In Restricted Working Space, Add  71.54 

XXXXXXX 
. 
 22 13 16 00-0439  No Hub Cast Iron Blind Plugs (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0440 EA  1-1/2" No Hub Cast Iron Blind Plug....................................................................................................................................... 42.88 27.10 
    For Below Ground Installation, Add  2.03 
    For Work In Restricted Working Space, Add  12.20 

. 
 22 13 16 00-0441 EA  2" No Hub Cast Iron Blind Plug ............................................................................................................................................. 44.51 28.29 

    For Below Ground Installation, Add  2.12 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 13 16 00-0442 EA  3" No Hub Cast Iron Blind Plug ............................................................................................................................................. 52.37 32.38 

    For Below Ground Installation, Add  2.43 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 13 16 00-0443 EA  4" No Hub Cast Iron Blind Plug ............................................................................................................................................. 69.33 42.83 

    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0444 EA 5" No Hub Cast Iron Blind Plug ............................................................................................................................................. 79.74 47.50 

    For Below Ground Installation, Add  3.52 
    For Work In Restricted Working Space, Add  21.10 

. 
 22 13 16 00-0445 EA  6" No Hub Cast Iron Blind Plug ............................................................................................................................................. 92.00 54.99 

    For Below Ground Installation, Add  4.13 
    For Work In Restricted Working Space, Add  24.75 

. 
 22 13 16 00-0446 EA  8" No Hub Cast Iron Blind Plug ........................................................................................................................................... 136.82 71.26 

    For Below Ground Installation, Add  5.34 
    For Work In Restricted Working Space, Add  32.06 

. 
 22 13 16 00-0447 EA  10" No Hub Cast Iron Blind Plug ......................................................................................................................................... 158.16 76.77 

    For Below Ground Installation, Add  5.76 
    For Work In Restricted Working Space, Add  34.53 

XXXXXXX 
. 
 22 13 16 00-0448  No Hub Cast Iron P-Traps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0449 EA  2" No Hub Cast Iron P-Trap .................................................................................................................................................. 50.23 28.29 
    For Below Ground Installation, Add  2.12 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 13 16 00-0450 EA  3" No Hub Cast Iron P-Trap .................................................................................................................................................. 66.47 32.38 

    For Below Ground Installation, Add  2.43 
    For Work In Restricted Working Space, Add  14.58 



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 22 - 100  County of San Mateo, Mechanical Works 

. 
 22 13 16 00-0451 EA  4" No Hub Cast Iron P-Trap .................................................................................................................................................. 95.33 42.83 

    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0452 EA  5" No Hub Cast Iron P-Trap ................................................................................................................................................ 140.74 46.50 

    For Below Ground Installation, Add  3.48 
    For Work In Restricted Working Space, Add  20.90 

. 
 22 13 16 00-0453 EA  6" No Hub Cast Iron P-Trap ................................................................................................................................................ 154.27 55.44 

    For Below Ground Installation, Add  4.16 
    For Work In Restricted Working Space, Add  24.94 

XXXXXXX 
. 
 22 13 16 00-0454  No Hub Cast Iron Deep Seal P-Traps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0455 EA  2" No Hub Cast Iron Deep Seal P-Trap ................................................................................................................................ 72.56 35.97 
    For Below Ground Installation, Add  2.69 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 13 16 00-0456 EA  3" No Hub Cast Iron Deep Seal P-Trap .............................................................................................................................. 101.53 47.82 

    For Below Ground Installation, Add  3.58 
    For Work In Restricted Working Space, Add  21.50 

. 
 22 13 16 00-0457 EA  4" No Hub Cast Iron Deep Seal P-Trap .............................................................................................................................. 142.55 63.15 

    For Below Ground Installation, Add  4.73 
    For Work In Restricted Working Space, Add  28.39 

XXXXXXX 
. 
 22 13 16 00-0458  No Hub Cast Iron Closet Flanges (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0459 EA  4" No Hub Cast Iron Closet Flange ....................................................................................................................................... 76.70 42.83 
    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0460 EA  4" x 2-1/2" No Hub Cast Iron Offset Closet Flange ............................................................................................................... 79.28 42.83 

    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

XXXXXXX 
. 
 22 13 16 00-0461  No Hub Cast Iron Closet Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0462 EA  4" x 16" No Hub Cast Iron Closet Bend .............................................................................................................................. 112.94 42.83 
    For Below Ground Installation, Add  3.21 
    For Work In Restricted Working Space, Add  19.28 

XXXXXXX 
. 
 22 13 16 00-0463  No Hub Cast Iron Threaded Adapter (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0464 EA 1-1/4" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 60.58 35.97 
    For Below Ground Installation, Add  2.69 
    For Work In Restricted Working Space, Add  16.15 

. 
 22 13 16 00-0465 EA 1-1/2" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 62.66 35.97 

    For Below Ground Installation, Add  2.69 
    For Work In Restricted Working Space, Add  16.15 

XXXXXXX 
. 
 22 13 16 00-0466  No Hub Couplings (22 13 16 00-0278) 

Note: Includes stainless steel shield/clamps assembly with elastomeric gasket, ASTM C 564. (Fernco NH). 
. 
. 

 22 13 16 00-0467 EA 1-1/2" No Hub Coupling .......................................................................................................................................................... 5.07  
    For Medium Duty (Fernco MD-2000), Add  0.66 
    For Heavy Duty (Fernco HD-4000), Add  1.37 

. 
 22 13 16 00-0468 EA 2" No Hub Coupling ................................................................................................................................................................ 5.07  

    For Medium Duty (Fernco MD-2000), Add  0.66 
    For Heavy Duty (Fernco HD-4000), Add  1.37 

. 
 22 13 16 00-0469 EA 3" No Hub Coupling ................................................................................................................................................................ 6.02  

    For Medium Duty (Fernco MD-2000), Add  0.78 
    For Heavy Duty (Fernco HD-4000), Add  1.63 

. 
 22 13 16 00-0470 EA 4" No Hub Coupling ................................................................................................................................................................ 7.15  

    For Medium Duty (Fernco MD-2000), Add  0.93 
    For Heavy Duty (Fernco HD-4000), Add  1.93 

. 
 22 13 16 00-0471 EA 5" No Hub Coupling .............................................................................................................................................................. 16.53  

    For Medium Duty (Fernco MD-2000), Add  2.15 
    For Heavy Duty (Fernco HD-4000), Add  4.46 

. 
 22 13 16 00-0472 EA 6" No Hub Coupling .............................................................................................................................................................. 18.16  

    For Medium Duty (Fernco MD-2000), Add  2.36 
    For Heavy Duty (Fernco HD-4000), Add  4.90 

. 
 22 13 16 00-0473 EA 8" No Hub Coupling .............................................................................................................................................................. 34.21  

    For Medium Duty (Fernco MD-2000), Add  4.45 
    For Heavy Duty (Fernco HD-4000), Add  9.24 

. 
 22 13 16 00-0474 EA 10" No Hub Coupling ............................................................................................................................................................ 47.13  

    For Medium Duty (Fernco MD-2000), Add  6.13 
    For Heavy Duty (Fernco HD-4000), Add  12.73 

. 
 22 13 16 00-0475 EA 2" x 1-1/2" No Hub Reducing Coupling ................................................................................................................................... 6.02  

. 
 22 13 16 00-0476 EA 3" x 2" No Hub Reducing Coupling ......................................................................................................................................... 9.34  

. 
 22 13 16 00-0477 EA 4" x 2" No Hub Reducing Coupling ....................................................................................................................................... 13.02  

. 
 22 13 16 00-0478 EA 4" x 3" No Hub Reducing Coupling ....................................................................................................................................... 11.10  

XXXXXXX 
. 
 22 13 16 00-0479  Cast Iron Mechanical Joint Couplings With Neoprene Gasket And Bolts (22 13 

16 00-0278) 
Note: For underground connections. See CSI section 22 13 16 00-0861 for additional FERNCO couplings. 

. 

. 
 22 13 16 00-0480 EA  1-1/2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ..................................................................... 14.89  

. 
 22 13 16 00-0481 EA  2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 15.37  
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. 
 22 13 16 00-0482 EA  3" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 16.14  

. 
 22 13 16 00-0483 EA  4" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 18.83  

. 
 22 13 16 00-0484 EA  5" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 35.55  

. 
 22 13 16 00-0485 EA  6" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 48.80  

. 
 22 13 16 00-0486 EA  8" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 85.50  

. 
 22 13 16 00-0487 EA  10" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ....................................................................... 130.65  

XXXXXXX 
. 
 22 13 16 00-0488  Cut And Prepare Existing Pipe In-Place (22 13 16 00-0268) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 13 16 00-0489 EA Cut And Prepare 1-1/2" Cast Iron Pipe, No Hub ..................................................................................................................... 9.74  
    For Work In Restricted Working Space, Add  2.92 

. 
 22 13 16 00-0490 EA Cut And Prepare 2" Cast Iron Pipe, No Hub ......................................................................................................................... 11.90  

    For Work In Restricted Working Space, Add  3.57 
. 

 22 13 16 00-0491 EA Cut And Prepare 3" Cast Iron Pipe, No Hub ......................................................................................................................... 12.99  
    For Work In Restricted Working Space, Add  3.90 

. 
 22 13 16 00-0492 EA Cut And Prepare 4" Cast Iron Pipe, No Hub ......................................................................................................................... 16.23  

    For Work In Restricted Working Space, Add  4.87 
. 

 22 13 16 00-0493 EA Cut And Prepare 6" Cast Iron Pipe, No Hub ......................................................................................................................... 19.48  
    For Work In Restricted Working Space, Add  5.84 

. 
 22 13 16 00-0494 EA Cut And Prepare 8" Cast Iron Pipe, No Hub ......................................................................................................................... 25.97  

    For Work In Restricted Working Space, Add  7.79 
. 

 22 13 16 00-0495 EA Cut And Prepare 10" Cast Iron Pipe, No Hub ....................................................................................................................... 30.30  
    For Work In Restricted Working Space, Add  9.09 

XXXXXXX 
. 
 22 13 16 00-0496  Copper Drain-Waste-Vent (DWV) Pipe (22 13 16) 

See CSI section 22 11 16 00-0354 for copper and brass fittings. 
. 
. 

 22 13 16 00-0497 LF 1-1/4" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 11.12 4.68 
. 

 22 13 16 00-0498 LF 1-1/2" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 13.45 5.23 
. 

 22 13 16 00-0499 LF 2" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 19.84 6.45 
. 

 22 13 16 00-0500 LF 3" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 41.81 8.94 
. 

 22 13 16 00-0501 LF 4" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 53.72 10.08 
. 

 22 13 16 00-0502 LF 5" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 128.15 11.57 
. 

 22 13 16 00-0503 LF 6" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 164.02 17.94 

XXXXXXX 
. 
 22 13 16 00-0504  Polyvinyl Chloride (PVC) Drain-Waste-Vent (DWV) Pipe And Fittings (22 13 16) 

Note: Aboveground installation. See CSI section 33 31 00 00-0002 for underground installation. 
. 
. 
 22 13 16 00-0505  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies (22 13 16 00-0504) 

Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 

. 

. 
 22 13 16 00-0506 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................................... 20.35 4.18 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.73 
. 

 22 13 16 00-0507 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ........................................................................................... 22.55 4.98 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.35 
. 

 22 13 16 00-0508 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ........................................................................................... 28.81 7.17 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.88 
. 

 22 13 16 00-0509 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ........................................................................................... 32.38 7.77 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.76 
. 

 22 13 16 00-0510 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ........................................................................................... 46.51 9.96 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  11.65 
. 

 22 13 16 00-0511 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ........................................................................................... 61.77 13.25 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  14.77 
. 

 22 13 16 00-0512 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ......................................................................................... 83.73 17.74 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  19.24 

XXXXXXX 
. 
 22 13 16 00-0513  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0504) 

Note: Excludes fittings or hangers. 
. 
. 
 22 13 16 00-0514  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (ASTM D-2665) (22 13 16 00-0513) 

Note: Excludes fittings or hangers. 
. 
. 

 22 13 16 00-0515 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ........................................................................................................ 6.74 4.18 
    For Work In Restricted Working Space, Add  1.87 

. 
 22 13 16 00-0516 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe .............................................................................................................. 8.15 4.98 

    For Work In Restricted Working Space, Add  2.24 
. 

 22 13 16 00-0517 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 12.09 7.17 
    For Work In Restricted Working Space, Add  3.21 
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. 
 22 13 16 00-0518 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 13.57 7.77 

    For Work In Restricted Working Space, Add  3.49 
. 

 22 13 16 00-0519 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 17.13 9.14 
    For Work In Restricted Working Space, Add  4.10 

. 
 22 13 16 00-0520 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 24.17 12.15 

    For Work In Restricted Working Space, Add  5.48 
. 

 22 13 16 00-0521 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe .......................................................................................................... 33.40 16.26 
    For Work In Restricted Working Space, Add  7.31 

XXXXXXX 
. 
 22 13 16 00-0522  Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe (ASTM F-

891) (22 13 16 00-0513) 
Note: Excludes fittings or hangers. 

. 

. 
 22 13 16 00-0523 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe .................................................................................. 6.63 4.18 

    For Work In Restricted Working Space, Add  1.87 
. 

 22 13 16 00-0524 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ........................................................................................ 8.02 4.98 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 13 16 00-0525 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 11.86 7.17 

    For Work In Restricted Working Space, Add  3.21 
. 

 22 13 16 00-0526 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 13.28 7.77 
    For Work In Restricted Working Space, Add  3.49 

. 
 22 13 16 00-0527 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 16.58 9.14 

    For Work In Restricted Working Space, Add  4.10 
. 

 22 13 16 00-0528 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 22.79 12.15 
    For Work In Restricted Working Space, Add  5.48 

. 
 22 13 16 00-0529 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe .................................................................................... 31.90 16.26 

    For Work In Restricted Working Space, Add  7.31 

XXXXXXX 
. 
 22 13 16 00-0530  Polyvinyl Chloride (PVC) DWV Fittings (ASTM D-2665) (22 13 16 00-0504) 
. 
. 
 22 13 16 00-0531  Polyvinyl Chloride (PVC) DWV 1/4 Bends (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0532 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................. 25.40 16.64 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 13 16 00-0533 EA  2" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 32.49 21.22 

    For Work In Restricted Working Space, Add  9.56 
. 

 22 13 16 00-0534 EA  3" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 44.76 28.49 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0535 EA  4" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 53.91 33.17 

    For Work In Restricted Working Space, Add  14.94 
. 

 22 13 16 00-0536 EA  6" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 89.73 43.13 
    For Work In Restricted Working Space, Add  19.43 

. 
 22 13 16 00-0537 EA  8" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 129.94 58.08 

    For Work In Restricted Working Space, Add  26.15 
. 

 22 13 16 00-0538 EA  10" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................... 172.62 77.40 
    For Work In Restricted Working Space, Add  34.86 

XXXXXXX 
. 
 22 13 16 00-0539  Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0540 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................. 26.78 16.64 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 13 16 00-0541 EA  2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 33.29 21.22 

    For Work In Restricted Working Space, Add  9.56 
. 

 22 13 16 00-0542 EA  3" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 46.80 28.49 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0543 EA  4" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 57.65 33.17 

    For Work In Restricted Working Space, Add  14.94 
. 

 22 13 16 00-0544 EA  6" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 82.51 43.13 
    For Work In Restricted Working Space, Add  19.43 

. 
 22 13 16 00-0545 EA  8" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 120.46 58.08 

    For Work In Restricted Working Space, Add  26.15 
. 

 22 13 16 00-0546 EA  10" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................... 172.45 77.40 
    For Work In Restricted Working Space, Add  34.86 

XXXXXXX 
. 
 22 13 16 00-0547  Polyvinyl Chloride (PVC) DWV 1/8 Bends (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0548 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................. 25.51 16.64 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 13 16 00-0549 EA  2" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 32.48 21.22 

    For Work In Restricted Working Space, Add  9.56 
. 

 22 13 16 00-0550 EA  3" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 44.59 28.49 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0551 EA  4" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 53.08 33.17 

    For Work In Restricted Working Space, Add  14.94 
. 

 22 13 16 00-0552 EA  6" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 87.61 43.13 
    For Work In Restricted Working Space, Add  19.43 

. 
 22 13 16 00-0553 EA  8" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 125.03 58.08 

    For Work In Restricted Working Space, Add  26.15 
. 

 22 13 16 00-0554 EA  10" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................... 158.17 77.40 
    For Work In Restricted Working Space, Add  34.86 

XXXXXXX 
. 
 22 13 16 00-0555  Polyvinyl Chloride (PVC) DWV Sanitary Tees (22 13 16 00-0530) 
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. 

. 
 22 13 16 00-0556 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Sanitary Tees ............................................................................................................ 38.23 24.91 

    For Work In Restricted Working Space, Add  11.21 
. 

 22 13 16 00-0557 EA  2" Polyvinyl Chloride (PVC) DWV Sanitary Tees .................................................................................................................. 49.08 31.87 
    For Work In Restricted Working Space, Add  14.35 

. 
 22 13 16 00-0558 EA  3" Polyvinyl Chloride (PVC) DWV Sanitary Tees .................................................................................................................. 67.59 42.83 

    For Work In Restricted Working Space, Add  19.28 
. 

 22 13 16 00-0559 EA  4" Polyvinyl Chloride (PVC) DWV Sanitary Tees .................................................................................................................. 81.09 49.81 
    For Work In Restricted Working Space, Add  22.42 

. 
 22 13 16 00-0560 EA  6" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 134.18 64.65 

    For Work In Restricted Working Space, Add  29.14 
. 

 22 13 16 00-0561 EA 8" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 178.64 87.06 
    For Work In Restricted Working Space, Add  39.23 

XXXXXXX 
. 
 22 13 16 00-0562  Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0563 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ....................................................................... 42.43 27.20 
    For Work In Restricted Working Space, Add  12.25 

. 
 22 13 16 00-0564 EA  2" x 1-1/2" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 46.52 29.49 

    For Work In Restricted Working Space, Add  13.30 
. 

 22 13 16 00-0565 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 45.59 29.49 
    For Work In Restricted Working Space, Add  13.30 

. 
 22 13 16 00-0566 EA  3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 57.85 36.86 

    For Work In Restricted Working Space, Add  16.59 
. 

 22 13 16 00-0567 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................... 61.20 39.15 
    For Work In Restricted Working Space, Add  17.63 

. 
 22 13 16 00-0568 EA  4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 65.69 41.43 

    For Work In Restricted Working Space, Add  18.68 
. 

 22 13 16 00-0569 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................... 74.38 43.83 
    For Work In Restricted Working Space, Add  19.73 

. 
 22 13 16 00-0570 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................... 82.97 47.42 

    For Work In Restricted Working Space, Add  21.37 
. 

 22 13 16 00-0571 EA  6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 125.49 59.67 
    For Work In Restricted Working Space, Add  26.90 

. 
 22 13 16 00-0572 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 236.78 74.61 

    For Work In Restricted Working Space, Add  33.62 
. 

 22 13 16 00-0573 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 248.28 79.59 
    For Work In Restricted Working Space, Add  35.86 

XXXXXXX 
. 
 22 13 16 00-0574  Polyvinyl Chloride (PVC) DWV Double Sanitary Tees (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0575 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees ............................................................................................... 52.45 33.17 
    For Work In Restricted Working Space, Add  14.94 

. 
 22 13 16 00-0576 EA  2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees...................................................................................................... 67.63 42.44 

    For Work In Restricted Working Space, Add  19.13 
. 

 22 13 16 00-0577 EA  3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees...................................................................................................... 96.51 57.08 
    For Work In Restricted Working Space, Add  25.70 

. 
 22 13 16 00-0578 EA  4" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees.................................................................................................... 117.06 66.34 

    For Work In Restricted Working Space, Add  29.88 

XXXXXXX 
. 
 22 13 16 00-0579  Polyvinyl Chloride (PVC) DWV Reducing Double Sanitary Tees (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0580 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ....................................................................... 60.28 37.86 
    For Work In Restricted Working Space, Add  17.03 

. 
 22 13 16 00-0581 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ....................................................................... 75.95 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0582 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee .................................................................................. 84.45 49.81 
    For Work In Restricted Working Space, Add  22.42 

. 
 22 13 16 00-0583 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................ 103.11 54.39 

    For Work In Restricted Working Space, Add  24.50 
. 

 22 13 16 00-0584 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................ 114.66 61.66 
    For Work In Restricted Working Space, Add  27.79 

XXXXXXX 
. 
 22 13 16 00-0585  Polyvinyl Chloride (PVC) DWV Reducers (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0586 EA  2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ........................................................................................................... 29.37 18.92 
    For Work In Restricted Working Space, Add  8.52 

. 
 22 13 16 00-0587 EA  3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ........................................................................................................... 37.00 22.51 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 13 16 00-0588 EA  3" x 2" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 39.97 24.91 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 13 16 00-0589 EA  4" x 2" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 46.03 27.20 

    For Work In Restricted Working Space, Add  12.25 
. 

 22 13 16 00-0590 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 51.75 30.88 
    For Work In Restricted Working Space, Add  13.90 

. 
 22 13 16 00-0591 EA 6" x 3" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 81.20 35.86 

    For Work In Restricted Working Space, Add  16.14 
. 

 22 13 16 00-0592 EA  6" x 4" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 79.29 38.16 
    For Work In Restricted Working Space, Add  17.18 

. 
 22 13 16 00-0593 EA 8" x 4" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 128.89 45.63 

    For Work In Restricted Working Space, Add  20.54 
. 

 22 13 16 00-0594 EA 8" x 6" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 125.65 50.60 
    For Work In Restricted Working Space, Add  22.79 
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. 
 22 13 16 00-0595 EA 10" x 6" Polyvinyl Chloride (PVC) DWV Reducers .............................................................................................................. 158.13 60.27 

    For Work In Restricted Working Space, Add  27.14 
. 

 22 13 16 00-0596 EA 10" x 8" Polyvinyl Chloride (PVC) DWV Reducers .............................................................................................................. 152.44 67.74 
    For Work In Restricted Working Space, Add  30.51 

XXXXXXX 
. 
 22 13 16 00-0597  Polyvinyl Chloride (PVC) DWV P-Traps (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0598 EA  1-1/2" Polyvinyl Chloride (PVC) DWV P-Traps ..................................................................................................................... 39.07 24.91 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 13 16 00-0599 EA  2" Polyvinyl Chloride (PVC) DWV P-Traps ........................................................................................................................... 50.16 31.87 

    For Work In Restricted Working Space, Add  14.35 
. 

 22 13 16 00-0600 EA  3" Polyvinyl Chloride (PVC) DWV P-Traps ........................................................................................................................... 75.90 42.83 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0601 EA  4" Polyvinyl Chloride (PVC) DWV P-Traps ......................................................................................................................... 102.47 49.81 

    For Work In Restricted Working Space, Add  22.42 
. 

 22 13 16 00-0602 EA  6" Polyvinyl Chloride (PVC) DWV P-Traps ......................................................................................................................... 146.20 64.65 
    For Work In Restricted Working Space, Add  29.14 

XXXXXXX 
. 
 22 13 16 00-0603  Polyvinyl Chloride (PVC) DWV Closet Flanges (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0604 EA  4" Polyvinyl Chloride (PVC) DWV Closet Flanges ................................................................................................................ 53.10 33.17 
    For Work In Restricted Working Space, Add  14.94 

. 
 22 13 16 00-0605 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Closet Flanges ......................................................................................................... 48.62 30.88 

    For Work In Restricted Working Space, Add  13.90 

XXXXXXX 
. 
 22 13 16 00-0606  Polyvinyl Chloride (PVC) DWV Wyes (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0607 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Wyes ......................................................................................................................... 39.11 24.91 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 13 16 00-0608 EA  2" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................... 49.58 31.87 

    For Work In Restricted Working Space, Add  14.35 
. 

 22 13 16 00-0609 EA  3" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................... 68.24 42.83 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0610 EA  4" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................... 82.16 49.81 

    For Work In Restricted Working Space, Add  22.42 
. 

 22 13 16 00-0611 EA 6" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 130.18 64.65 
    For Work In Restricted Working Space, Add  29.14 

. 
 22 13 16 00-0612 EA 8" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 171.04 87.06 

    For Work In Restricted Working Space, Add  39.23 
. 

 22 13 16 00-0613 EA 10" Polyvinyl Chloride (PVC) DWV Wyes ........................................................................................................................... 227.19 116.05 
    For Work In Restricted Working Space, Add  52.30 

XXXXXXX 
. 
 22 13 16 00-0614  Polyvinyl Chloride (PVC) DWV Reducing Wyes (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0615 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ..................................................................................... 43.97 27.20 
    For Work In Restricted Working Space, Add  12.25 

. 
 22 13 16 00-0616 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 47.43 29.49 

    For Work In Restricted Working Space, Add  13.30 
. 

 22 13 16 00-0617 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 60.17 36.86 
    For Work In Restricted Working Space, Add  16.59 

. 
 22 13 16 00-0618 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ................................................................................................. 61.86 39.15 

    For Work In Restricted Working Space, Add  17.63 
. 

 22 13 16 00-0619 EA 4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 70.00 41.43 
    For Work In Restricted Working Space, Add  18.68 

. 
 22 13 16 00-0620 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ................................................................................................. 71.72 43.83 

    For Work In Restricted Working Space, Add  19.73 
. 

 22 13 16 00-0621 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ................................................................................................. 78.20 47.42 
    For Work In Restricted Working Space, Add  21.37 

. 
 22 13 16 00-0622 EA 6" x 6" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 116.15 57.38 

    For Work In Restricted Working Space, Add  25.85 
. 

 22 13 16 00-0623 EA 6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 128.00 59.67 
    For Work In Restricted Working Space, Add  26.90 

. 
 22 13 16 00-0624 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 146.60 74.61 

    For Work In Restricted Working Space, Add  33.62 
. 

 22 13 16 00-0625 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 164.73 79.59 
    For Work In Restricted Working Space, Add  35.86 

. 
 22 13 16 00-0626 EA 10" x 10" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 180.03 93.94 

    For Work In Restricted Working Space, Add  42.34 
. 

 22 13 16 00-0627 EA 10" x 10" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 199.07 98.92 
    For Work In Restricted Working Space, Add  44.58 

. 
 22 13 16 00-0628 EA 10" x 10" x 8" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 219.52 106.39 

    For Work In Restricted Working Space, Add  47.94 

XXXXXXX 
. 
 22 13 16 00-0629  Polyvinyl Chloride (PVC) DWV Double Wyes (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0630 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................................. 53.55 33.17 
    For Work In Restricted Working Space, Add  14.94 

. 
 22 13 16 00-0631 EA  2" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................... 68.56 42.44 

    For Work In Restricted Working Space, Add  19.13 
. 

 22 13 16 00-0632 EA  3" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................... 98.07 57.08 
    For Work In Restricted Working Space, Add  25.70 

. 
 22 13 16 00-0633 EA  4" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 124.77 66.34 

    For Work In Restricted Working Space, Add  29.88 
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. 
 22 13 16 00-0634 EA 6" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 186.47 86.27 

    For Work In Restricted Working Space, Add  38.85 
. 

 22 13 16 00-0635 EA 8" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 238.63 116.15 
    For Work In Restricted Working Space, Add  52.30 

. 
 22 13 16 00-0636 EA 10" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................................... 334.88 154.80 

    For Work In Restricted Working Space, Add  69.73 

XXXXXXX 
. 
 22 13 16 00-0637  Polyvinyl Chloride (PVC) DWV Reducing Double Wyes (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0638 EA  2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes................................................................................... 61.17 37.86 
    For Work In Restricted Working Space, Add  17.03 

. 
 22 13 16 00-0639 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes................................................................................... 78.63 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0640 EA  3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes .............................................................................................. 83.96 49.81 
    For Work In Restricted Working Space, Add  22.42 

. 
 22 13 16 00-0641 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes .............................................................................................. 96.76 54.39 

    For Work In Restricted Working Space, Add  24.50 
. 

 22 13 16 00-0642 EA  4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 112.56 61.66 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 13 16 00-0643 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 147.28 76.30 

    For Work In Restricted Working Space, Add  34.37 
. 

 22 13 16 00-0644 EA 8" x 8" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 175.07 91.25 
    For Work In Restricted Working Space, Add  41.09 

. 
 22 13 16 00-0645 EA 8" x 8" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 201.99 101.21 

    For Work In Restricted Working Space, Add  45.57 
. 

 22 13 16 00-0646 EA 10" x 10" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 218.54 110.57 
    For Work In Restricted Working Space, Add  49.81 

. 
 22 13 16 00-0647 EA 10" x 10" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 251.62 120.53 

    For Work In Restricted Working Space, Add  54.29 
. 

 22 13 16 00-0648 EA 10" x 10" x 8" x 8" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 289.92 135.47 
    For Work In Restricted Working Space, Add  61.01 

XXXXXXX 
. 
 22 13 16 00-0649  Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0650 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................................. 40.20 24.91 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 13 16 00-0651 EA 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................... 51.29 31.87 

    For Work In Restricted Working Space, Add  14.35 
. 

 22 13 16 00-0652 EA 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................... 73.37 42.83 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0653 EA 4" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................... 93.67 49.81 

    For Work In Restricted Working Space, Add  22.42 

XXXXXXX 
. 
 22 13 16 00-0654  Polyvinyl Chloride (PVC) DWV Reducing Combination Wye And 1/8 Bends 

(22 13 16 00-0530) 
. 
. 

 22 13 16 00-0655 EA 2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................... 51.52 29.49 
    For Work In Restricted Working Space, Add  13.30 

. 
 22 13 16 00-0656 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................... 67.78 36.86 

    For Work In Restricted Working Space, Add  16.59 
. 

 22 13 16 00-0657 EA 3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ..................................................................... 66.58 39.15 
    For Work In Restricted Working Space, Add  17.63 

. 
 22 13 16 00-0658 EA 4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ..................................................................... 83.12 43.83 

    For Work In Restricted Working Space, Add  19.73 
. 

 22 13 16 00-0659 EA 4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ..................................................................... 90.04 47.42 
    For Work In Restricted Working Space, Add  21.37 

XXXXXXX 
. 
 22 13 16 00-0660  Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends (22 13 

16 00-0530) 
. 
. 

 22 13 16 00-0661 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................................. 54.40 33.17 
    For Work In Restricted Working Space, Add  14.94 

. 
 22 13 16 00-0662 EA 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ....................................................................... 68.66 42.44 

    For Work In Restricted Working Space, Add  19.13 
. 

 22 13 16 00-0663 EA 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ....................................................................... 94.17 57.08 
    For Work In Restricted Working Space, Add  25.70 

. 
 22 13 16 00-0664 EA 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 144.45 66.34 

    For Work In Restricted Working Space, Add  29.88 
. 

 22 13 16 00-0665 EA 6" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 292.29 86.27 
    For Work In Restricted Working Space, Add  38.85 

XXXXXXX 
. 
 22 13 16 00-0666  Polyvinyl Chloride (PVC) DWV Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0667 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ....................................... 71.79 37.86 
    For Work In Restricted Working Space, Add  17.03 

. 
 22 13 16 00-0668 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 100.14 49.81 

    For Work In Restricted Working Space, Add  22.42 
. 

 22 13 16 00-0669 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 129.06 54.39 
    For Work In Restricted Working Space, Add  24.50 

. 
 22 13 16 00-0670 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 134.10 61.66 

    For Work In Restricted Working Space, Add  27.79 
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. 
 22 13 16 00-0671 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 220.91 76.30 

    For Work In Restricted Working Space, Add  34.37 

XXXXXXX 
. 
 22 13 16 00-0672  Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0673 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ................................................................................................. 56.17 31.87 
    For Work In Restricted Working Space, Add  14.35 

. 
 22 13 16 00-0674 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ................................................................................................. 80.21 42.83 

    For Work In Restricted Working Space, Add  19.28 
. 

 22 13 16 00-0675 EA  4" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................... 102.48 49.81 
    For Work In Restricted Working Space, Add  22.42 

. 
 22 13 16 00-0676 EA  6" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................... 177.78 64.65 

    For Work In Restricted Working Space, Add  29.14 
. 

 22 13 16 00-0677 EA  8" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................... 231.17 87.06 
    For Work In Restricted Working Space, Add  39.23 

. 
 22 13 16 00-0678 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................. 307.51 116.05 

    For Work In Restricted Working Space, Add  52.30 

XXXXXXX 
. 
 22 13 16 00-0679  Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0680 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .................................................................................... 26.35 16.64 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 13 16 00-0681 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 34.20 21.22 

    For Work In Restricted Working Space, Add  9.56 
. 

 22 13 16 00-0682 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 46.42 28.49 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0683 EA 4" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 58.24 33.17 

    For Work In Restricted Working Space, Add  14.94 
. 

 22 13 16 00-0684 EA 6" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 87.88 43.13 
    For Work In Restricted Working Space, Add  19.43 

. 
 22 13 16 00-0685 EA 8" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 143.55 58.08 

    For Work In Restricted Working Space, Add  26.15 
. 

 22 13 16 00-0686 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ...................................................................................... 223.43 77.40 
    For Work In Restricted Working Space, Add  34.85 

XXXXXXX 
. 
 22 13 16 00-0687  Polyvinyl Chloride (PVC) Couplings (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0688 EA  1-1/2" Polyvinyl Chloride (PVC) Couplings ........................................................................................................................... 25.34 16.64 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 13 16 00-0689 EA  2" Polyvinyl Chloride (PVC) Couplings.................................................................................................................................. 32.35 21.22 

    For Work In Restricted Working Space, Add  9.56 
. 

 22 13 16 00-0690 EA  3" Polyvinyl Chloride (PVC) Couplings.................................................................................................................................. 44.06 28.49 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0691 EA  4" Polyvinyl Chloride (PVC) Couplings.................................................................................................................................. 51.83 33.17 

    For Work In Restricted Working Space, Add  14.94 
. 

 22 13 16 00-0692 EA  6" Polyvinyl Chloride (PVC) Couplings.................................................................................................................................. 75.90 43.13 
    For Work In Restricted Working Space, Add  19.43 

. 
 22 13 16 00-0693 EA  8" Polyvinyl Chloride (PVC) Couplings................................................................................................................................ 119.38 58.08 

    For Work In Restricted Working Space, Add  26.15 
. 

 22 13 16 00-0694 EA  10" Polyvinyl Chloride (PVC) Couplings.............................................................................................................................. 166.16 77.40 
    For Work In Restricted Working Space, Add  34.87 

XXXXXXX 
. 
 22 13 16 00-0695  Polyvinyl Chloride (PVC) Male Adapters (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0696 EA  1-1/2" Polyvinyl Chloride (PVC) Male Adapters .................................................................................................................... 12.88 8.26 
    For Work In Restricted Working Space, Add  3.74 

. 
 22 13 16 00-0697 EA 2" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 17.01 10.66 

    For Work In Restricted Working Space, Add  4.78 
. 

 22 13 16 00-0698 EA 3" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 24.37 14.25 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 13 16 00-0699 EA 4" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 31.68 16.64 

    For Work In Restricted Working Space, Add  7.47 

XXXXXXX 
. 
 22 13 16 00-0700  Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0504) 

Note: In place piping. 
. 
. 

 22 13 16 00-0701 EA 1-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ................................................................................... 7.31  
. 

 22 13 16 00-0702 EA 2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ......................................................................................... 8.04  
. 

 22 13 16 00-0703 EA 3", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 10.23  
. 

 22 13 16 00-0704 EA 4", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 13.80  
. 

 22 13 16 00-0705 EA 6", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 19.72  
. 

 22 13 16 00-0706 EA 8", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 26.30  
. 

 22 13 16 00-0707 EA 10", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ..................................................................................... 32.15  

XXXXXXX 
. 
 22 13 16 00-0708  Acrylonitrile Butadiene Styrene (ABS) Drain-Waste-Vent (DWV) Pipe And 

Fittings (22 13 16) 
Note: Aboveground installation. 

. 

. 
 22 13 16 00-0709  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assemblies 

(22 13 16 00-0708) 
Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 
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. 

. 
 22 13 16 00-0710 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ................................................................. 20.35 4.18 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.73 
. 

 22 13 16 00-0711 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 22.55 4.98 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.35 
. 

 22 13 16 00-0712 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 28.81 7.17 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.88 
. 

 22 13 16 00-0713 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 32.38 7.77 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.76 
. 

 22 13 16 00-0714 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 46.51 9.96 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  11.65 

XXXXXXX 
. 
 22 13 16 00-0715  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe 

(ASTM F-628) (22 13 16 00-0708) 
Note: Excludes fittings or hangers. 

. 

. 
 22 13 16 00-0716 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .............................................................. 6.67 4.18 

    For Work In Restricted Working Space, Add  1.87 
. 

 22 13 16 00-0717 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................... 8.07 4.98 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 13 16 00-0718 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 11.97 7.17 

    For Work In Restricted Working Space, Add  3.21 
. 

 22 13 16 00-0719 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 13.42 7.77 
    For Work In Restricted Working Space, Add  3.49 

. 
 22 13 16 00-0720 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 17.34 9.14 

    For Work In Restricted Working Space, Add  4.10 

XXXXXXX 
. 
 22 13 16 00-0721  Acrylonitrile Butadiene Styrene (ABS) DWV Fittings (ASTM D-2661) (22 13 16 00-

0708) 
. 
. 
 22 13 16 00-0722  Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0723 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends ............................................................................................. 26.83 16.64 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 13 16 00-0724 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 34.61 21.22 

    For Work In Restricted Working Space, Add  9.56 
. 

 22 13 16 00-0725 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 51.30 28.49 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0726 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 66.40 33.17 

    For Work In Restricted Working Space, Add  14.94 
. 

 22 13 16 00-0727 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 126.66 43.13 
    For Work In Restricted Working Space, Add  19.43 

XXXXXXX 
. 
 22 13 16 00-0728  Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends (22 13 16 00-

0721) 
. 
. 

 22 13 16 00-0729 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends......................................................................... 29.49 16.64 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 13 16 00-0730 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................... 37.21 21.22 

    For Work In Restricted Working Space, Add  9.56 
. 

 22 13 16 00-0731 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................... 57.75 28.49 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0732 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................... 79.24 33.17 

    For Work In Restricted Working Space, Add  14.94 

XXXXXXX 
. 
 22 13 16 00-0733  Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0734 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends ............................................................................................. 27.19 16.64 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 13 16 00-0735 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 34.36 21.22 

    For Work In Restricted Working Space, Add  9.56 
. 

 22 13 16 00-0736 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 49.97 28.49 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0737 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 63.95 33.17 

    For Work In Restricted Working Space, Add  14.94 
. 

 22 13 16 00-0738 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................. 129.23 43.13 
    For Work In Restricted Working Space, Add  19.43 

XXXXXXX 
. 
 22 13 16 00-0739  Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0740 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ....................................................................................... 40.63 24.91 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 13 16 00-0741 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees .............................................................................................. 52.74 31.87 

    For Work In Restricted Working Space, Add  14.35 
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. 
 22 13 16 00-0742 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees .............................................................................................. 76.79 42.83 

    For Work In Restricted Working Space, Add  19.28 
. 

 22 13 16 00-0743 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees .............................................................................................. 98.82 49.81 
    For Work In Restricted Working Space, Add  22.42 

. 
 22 13 16 00-0744 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 227.77 64.65 

    For Work In Restricted Working Space, Add  29.14 

XXXXXXX 
. 
 22 13 16 00-0745  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees (22 13 16 00-

0721) 
. 
. 

 22 13 16 00-0746 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ................................................... 46.06 27.20 
    For Work In Restricted Working Space, Add  12.25 

. 
 22 13 16 00-0747 EA 2" x 1-1/2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees.......................................................... 51.66 29.49 

    For Work In Restricted Working Space, Add  13.30 
. 

 22 13 16 00-0748 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees.......................................................... 49.05 29.49 
    For Work In Restricted Working Space, Add  13.30 

. 
 22 13 16 00-0749 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees.......................................................... 64.87 36.86 

    For Work In Restricted Working Space, Add  16.59 
. 

 22 13 16 00-0750 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ................................................................ 68.44 39.15 
    For Work In Restricted Working Space, Add  17.63 

. 
 22 13 16 00-0751 EA 4" x 4" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees.......................................................... 97.00 41.43 

    For Work In Restricted Working Space, Add  18.68 
. 

 22 13 16 00-0752 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ................................................................ 98.18 43.83 
    For Work In Restricted Working Space, Add  19.73 

. 
 22 13 16 00-0753 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .............................................................. 109.25 47.42 

    For Work In Restricted Working Space, Add  21.37 
. 

 22 13 16 00-0754 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .............................................................. 235.72 59.67 
    For Work In Restricted Working Space, Add  26.90 

XXXXXXX 
. 
 22 13 16 00-0755  Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0756 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ........................................................................... 59.76 33.17 
    For Work In Restricted Working Space, Add  14.94 

. 
 22 13 16 00-0757 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ................................................................................. 78.28 42.44 

    For Work In Restricted Working Space, Add  19.13 
. 

 22 13 16 00-0758 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................... 126.44 57.08 
    For Work In Restricted Working Space, Add  25.70 

. 
 22 13 16 00-0759 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................... 164.96 66.34 

    For Work In Restricted Working Space, Add  29.88 

XXXXXXX 
. 
 22 13 16 00-0760  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Sanitary 

Tees (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0761 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ................................................. 68.06 37.86 
    For Work In Restricted Working Space, Add  17.03 

. 
 22 13 16 00-0762 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ................................................ 88.52 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0763 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................ 99.31 49.81 
    For Work In Restricted Working Space, Add  22.42 

. 
 22 13 16 00-0764 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes........................................................................ 129.07 49.88 

    For Work In Restricted Working Space, Add  22.47 
. 

 22 13 16 00-0765 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .......................................................... 140.60 56.54 
    For Work In Restricted Working Space, Add  25.49 

XXXXXXX 
. 
 22 13 16 00-0766  Acrylonitrile Butadiene Styrene (ABS) DWV Wyes (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0767 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ..................................................................................................... 43.94 24.91 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 13 16 00-0768 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ........................................................................................................... 54.59 31.87 

    For Work In Restricted Working Space, Add  14.35 
. 

 22 13 16 00-0769 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ........................................................................................................... 79.23 42.83 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0770 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 102.64 49.81 

    For Work In Restricted Working Space, Add  22.42 
. 

 22 13 16 00-0771 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 199.56 64.65 
    For Work In Restricted Working Space, Add  29.14 

XXXXXXX 
. 
 22 13 16 00-0772  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0773 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ................................................................ 52.60 27.20 
    For Work In Restricted Working Space, Add  12.25 

. 
 22 13 16 00-0774 EA 2" x 2" X 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ...................................................................... 55.97 29.49 

    For Work In Restricted Working Space, Add  13.30 
. 

 22 13 16 00-0775 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ............................................................................. 70.41 39.15 
    For Work In Restricted Working Space, Add  17.63 

. 
 22 13 16 00-0776 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ............................................................................. 88.18 43.83 

    For Work In Restricted Working Space, Add  19.73 
. 

 22 13 16 00-0777 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ............................................................................. 97.43 47.42 
    For Work In Restricted Working Space, Add  21.37 

. 
 22 13 16 00-0778 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 174.29 59.67 

    For Work In Restricted Working Space, Add  26.90 

XXXXXXX 
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. 
 22 13 16 00-0779  Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0780 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................................................ 63.83 33.17 
    For Work In Restricted Working Space, Add  14.94 

. 
 22 13 16 00-0781 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes .............................................................................................. 81.80 42.44 

    For Work In Restricted Working Space, Add  19.13 
. 

 22 13 16 00-0782 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................ 132.29 57.08 
    For Work In Restricted Working Space, Add  25.70 

. 
 22 13 16 00-0783 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................ 194.08 66.34 

    For Work In Restricted Working Space, Add  29.88 

XXXXXXX 
. 
 22 13 16 00-0784  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Wyes (22 13 16 00-

0721) 
. 
. 

 22 13 16 00-0785 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes .............................................................. 73.26 37.86 
    For Work In Restricted Working Space, Add  17.03 

. 
 22 13 16 00-0786 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................... 100.63 45.12 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0787 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ....................................................................... 109.34 49.81 
    For Work In Restricted Working Space, Add  22.42 

. 
 22 13 16 00-0788 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ....................................................................... 138.32 54.39 

    For Work In Restricted Working Space, Add  24.50 
. 

 22 13 16 00-0789 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ....................................................................... 167.45 61.66 
    For Work In Restricted Working Space, Add  27.79 

XXXXXXX 
. 
 22 13 16 00-0790  Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 

Bend (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0791 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ......................................................... 47.88 24.91 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 13 16 00-0792 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................... 61.51 31.87 

    For Work In Restricted Working Space, Add  14.35 
. 

 22 13 16 00-0793 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................... 86.80 42.83 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0794 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 112.78 45.67 

    For Work In Restricted Working Space, Add  20.55 

XXXXXXX 
. 
 22 13 16 00-0795  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Combination Wye 

And 1/8 Bend (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0796 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ........................................... 55.41 29.49 
    For Work In Restricted Working Space, Add  13.30 

. 
 22 13 16 00-0797 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ........................................... 81.54 36.86 

    For Work In Restricted Working Space, Add  16.59 
. 

 22 13 16 00-0798 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ................................................. 75.17 39.15 
    For Work In Restricted Working Space, Add  17.63 

. 
 22 13 16 00-0799 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 102.29 43.83 

    For Work In Restricted Working Space, Add  19.73 
. 

 22 13 16 00-0800 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 110.79 47.42 
    For Work In Restricted Working Space, Add  21.37 

XXXXXXX 
. 
 22 13 16 00-0801  Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 

1/8 Bend (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0802 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................... 88.54 42.44 
    For Work In Restricted Working Space, Add  19.13 

. 
 22 13 16 00-0803 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................. 142.81 57.08 

    For Work In Restricted Working Space, Add  25.70 

XXXXXXX 
. 
 22 13 16 00-0804  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Combination 

Wye And 1/8 Bend (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0805 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................... 76.72 37.86 
    For Work In Restricted Working Space, Add  17.03 

. 
 22 13 16 00-0806 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ............................ 130.90 49.81 

    For Work In Restricted Working Space, Add  22.42 

XXXXXXX 
. 
 22 13 16 00-0807  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug (22 13 16 00-

0721) 
. 
. 

 22 13 16 00-0808 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug ...................................................................... 49.74 24.91 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 13 16 00-0809 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug ............................................................................ 63.36 31.87 

    For Work In Restricted Working Space, Add  14.35 
. 

 22 13 16 00-0810 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug ............................................................................ 90.95 42.83 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0811 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .......................................................................... 124.63 49.81 

    For Work In Restricted Working Space, Add  22.42 

XXXXXXX 
. 
 22 13 16 00-0812  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug (22 

13 16 00-0721) 
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. 

. 
 22 13 16 00-0813 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ................................................................ 29.16 16.64 

    For Work In Restricted Working Space, Add  7.47 
. 

 22 13 16 00-0814 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ...................................................................... 38.72 21.22 
    For Work In Restricted Working Space, Add  9.56 

. 
 22 13 16 00-0815 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ...................................................................... 53.36 28.49 

    For Work In Restricted Working Space, Add  12.85 
. 

 22 13 16 00-0816 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ...................................................................... 74.61 33.17 
    For Work In Restricted Working Space, Add  14.94 

. 
 22 13 16 00-0817 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 132.83 43.13 

    For Work In Restricted Working Space, Add  19.43 

XXXXXXX 
. 
 22 13 16 00-0818  Acrylonitrile Butadiene Styrene (ABS) DWV Couplings (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0819 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .............................................................................................. 26.37 16.64 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 13 16 00-0820 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 33.41 21.22 

    For Work In Restricted Working Space, Add  9.56 
. 

 22 13 16 00-0821 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 47.03 28.49 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0822 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 56.73 33.17 

    For Work In Restricted Working Space, Add  14.94 
. 

 22 13 16 00-0823 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 98.96 43.13 
    For Work In Restricted Working Space, Add  19.43 

XXXXXXX 
. 
 22 13 16 00-0824  Acrylonitrile Butadiene Styrene (ABS) DWV Reducers (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0825 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ....................................................................................... 32.10 18.92 
    For Work In Restricted Working Space, Add  8.52 

. 
 22 13 16 00-0826 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ....................................................................................... 45.63 22.51 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 13 16 00-0827 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ............................................................................................. 47.21 24.91 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 13 16 00-0828 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ............................................................................................. 60.30 27.20 

    For Work In Restricted Working Space, Add  12.25 
. 

 22 13 16 00-0829 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ............................................................................................. 66.68 30.88 
    For Work In Restricted Working Space, Add  13.90 

XXXXXXX 
. 
 22 13 16 00-0830  Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0831 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ................................................................................................. 44.54 24.91 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 13 16 00-0832 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ....................................................................................................... 59.46 31.87 

    For Work In Restricted Working Space, Add  14.35 
. 

 22 13 16 00-0833 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 117.59 42.83 
    For Work In Restricted Working Space, Add  19.28 

. 
 22 13 16 00-0834 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 183.99 49.81 

    For Work In Restricted Working Space, Add  22.42 

XXXXXXX 
. 
 22 13 16 00-0835  Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0836 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges ............................................................................................ 59.85 33.17 
    For Work In Restricted Working Space, Add  14.94 

. 
 22 13 16 00-0837 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges ..................................................................................... 55.74 30.88 

    For Work In Restricted Working Space, Add  13.90 

XXXXXXX 
. 
 22 13 16 00-0838  Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0839 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ....................................................................................... 14.32 8.26 
    For Work In Restricted Working Space, Add  3.74 

. 
 22 13 16 00-0840 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 19.25 10.66 

    For Work In Restricted Working Space, Add  4.78 
. 

 22 13 16 00-0841 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 31.07 14.25 
    For Work In Restricted Working Space, Add  6.43 

. 
 22 13 16 00-0842 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 46.25 16.64 

    For Work In Restricted Working Space, Add  7.47 

XXXXXXX 
. 
 22 13 16 00-0843  Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushings (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0844 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ................................................................................ 29.93 18.92 
    For Work In Restricted Working Space, Add  8.52 

. 
 22 13 16 00-0845 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ................................................................................ 42.20 22.51 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 13 16 00-0846 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 42.64 24.91 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 13 16 00-0847 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 60.03 27.20 

    For Work In Restricted Working Space, Add  12.25 
. 

 22 13 16 00-0848 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 57.44 30.88 
    For Work In Restricted Working Space, Add  13.90 

. 
 22 13 16 00-0849 EA 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 96.13 34.98 

    For Work In Restricted Working Space, Add  15.76 

XXXXXXX 
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. 
 22 13 16 00-0850  Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible 

Couplings (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0851 EA  1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ................................. 31.99 16.64 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 13 16 00-0852 EA  2" x 2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ............................................. 39.42 21.22 

    For Work In Restricted Working Space, Add  9.56 
. 

 22 13 16 00-0853 EA  3" x 3" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ............................................. 50.85 28.49 
    For Work In Restricted Working Space, Add  12.85 

. 
 22 13 16 00-0854 EA  4" x 4" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ............................................. 58.30 33.17 

    For Work In Restricted Working Space, Add  14.94 

XXXXXXX 
. 
 22 13 16 00-0855  Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe 

(22 13 16 00-0708) 
Note: In place piping. 

. 

. 
 22 13 16 00-0856 EA 1-1/2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .............................................................. 7.31  

. 
 22 13 16 00-0857 EA 2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .................................................................... 8.04  

. 
 22 13 16 00-0858 EA 3", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .................................................................. 10.23  

. 
 22 13 16 00-0859 EA 4", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .................................................................. 13.80  

. 
 22 13 16 00-0860 EA 6", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .................................................................. 19.72  

XXXXXXX 
. 
 22 13 16 00-0861  Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Couplings (22 13 16) 
. 
. 
 22 13 16 00-0862  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) 

Flexible Pipe Couplings (22 13 16 00-0861) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. Fernco 1056. 

. 

. 
 22 13 16 00-0863 EA 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ........................ 11.98 4.33 

    For Work In Restricted Working Space, Add  2.60 
. 

 22 13 16 00-0864 EA 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ........................ 12.24 4.60 
    For Work In Restricted Working Space, Add  2.76 

. 
 22 13 16 00-0865 EA 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 12.90 4.87 

    For Work In Restricted Working Space, Add  2.92 
. 

 22 13 16 00-0866 EA 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 14.55 5.14 
    For Work In Restricted Working Space, Add  3.08 

. 
 22 13 16 00-0867 EA 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 16.16 5.41 

    For Work In Restricted Working Space, Add  3.25 
. 

 22 13 16 00-0868 EA 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 19.74 5.68 
    For Work In Restricted Working Space, Add  3.41 

. 
 22 13 16 00-0869 EA 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 23.32 5.95 

    For Work In Restricted Working Space, Add  3.57 
. 

 22 13 16 00-0870 EA 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 30.56 6.49 
    For Work In Restricted Working Space, Add  3.90 

. 
 22 13 16 00-0871 EA 10" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ............................ 39.59 7.58 

    For Work In Restricted Working Space, Add  4.55 

XXXXXXX 
. 
 22 13 16 00-0872  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) 

Flexible Reducing Pipe Couplings (22 13 16 00-0861) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. Fernco 1056. 

. 

. 
 22 13 16 00-0873 EA 1-1/2" x 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing 

Pipe Coupling ...................................................................................................................................................................... 12.76 4.60 
    For Work In Restricted Working Space, Add  2.76 

. 
 22 13 16 00-0874 EA 2" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 13.08 4.87 
    For Work In Restricted Working Space, Add  2.92 

. 
 22 13 16 00-0875 EA 3" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 16.52 5.14 
    For Work In Restricted Working Space, Add  3.08 

. 
 22 13 16 00-0876 EA 3" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 15.06 5.14 
    For Work In Restricted Working Space, Add  3.08 

. 
 22 13 16 00-0877 EA 4" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 19.92 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 13 16 00-0878 EA 4" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 19.17 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 13 16 00-0879 EA 4" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 17.79 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 13 16 00-0880 EA 5" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 24.76 5.68 
    For Work In Restricted Working Space, Add  3.41 

. 
 22 13 16 00-0881 EA 5" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 22.64 5.68 
    For Work In Restricted Working Space, Add  3.41 

. 
 22 13 16 00-0882 EA 6" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 30.11 5.95 
    For Work In Restricted Working Space, Add  3.57 
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. 
 22 13 16 00-0883 EA 6" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 26.95 5.95 
    For Work In Restricted Working Space, Add  3.57 

. 
 22 13 16 00-0884 EA 6" x 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 27.83 5.95 
    For Work In Restricted Working Space, Add  3.57 

. 
 22 13 16 00-0885 EA 8" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 54.23 10.82 
    For Work In Restricted Working Space, Add  6.50 

. 
 22 13 16 00-0886 EA 8" x 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 45.45 10.82 
    For Work In Restricted Working Space, Add  6.50 

. 
 22 13 16 00-0887 EA 10" x 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Reducing Pipe 

Coupling .............................................................................................................................................................................. 56.76 12.17 
    For Work In Restricted Working Space, Add  7.31 

XXXXXXX 
. 
 22 13 16 00-0888  Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Caps (22 13 16) 

Note: For cast iron, steel, copper or plastic pipe. Includes stainless steel clamp. Fernco QC. 
. 
. 

 22 13 16 00-0889 EA 1-1/2" Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Cap ............................................................................................ 47.05 29.22 
. 

 22 13 16 00-0890 EA 2" Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Cap .................................................................................................. 50.40 31.06 
. 

 22 13 16 00-0891 EA 3" Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Cap .................................................................................................. 58.28 35.61 
. 

 22 13 16 00-0892 EA 4" Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Cap .................................................................................................. 76.94 47.08 
. 

 22 13 16 00-0893 EA 5" Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Cap .................................................................................................. 92.17 56.28 
. 

 22 13 16 00-0894 EA 6" Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Cap ................................................................................................ 106.47 64.94 
. 

 22 13 16 00-0895 EA 8" Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Cap ................................................................................................ 141.72 82.26 

XXXXXXX 
. 
 22 13 16 00-0896  Cast Iron Vent Stack Flashing Sleeves With Caulking Recess (22 13 16) 

Note: Josam 26450 Series. 
. 
. 

 22 13 16 00-0897 EA  1-1/2” Cast Iron Vent Stack Flashing Sleeves With Caulking Recess .................................................................................. 65.14 22.41 
. 

 22 13 16 00-0898 EA  2" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ......................................................................................... 70.13 24.91 
. 

 22 13 16 00-0899 EA  3" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ......................................................................................... 99.59 32.38 
. 

 22 13 16 00-0900 EA  4" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 116.09 37.35 
. 

 22 13 16 00-0901 EA  5" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 134.02 42.34 
. 

 22 13 16 00-0902 EA  6" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 199.14 47.32 

XXXXXXX 
. 
 22 13 16 00-0903  Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess (22 13 16) 

Note: Josam 26440 Series 
. 
. 

 22 13 16 00-0904 EA  1-1/2” Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ..................................................................... 107.96 22.41 
. 

 22 13 16 00-0905 EA  2" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 112.95 24.91 
. 

 22 13 16 00-0906 EA  3" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 137.33 32.38 
. 

 22 13 16 00-0907 EA  4" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 168.34 37.35 
. 

 22 13 16 00-0908 EA  5" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 220.39 42.34 
. 

 22 13 16 00-0909 EA  6" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 230.35 47.32 

XXXXXXX 
. 
 22 13 16 00-0910  Cast Iron Vandal Proof Hooded Vent Cap (22 13 16) 

Note: Includes counterflashing collar, deep protective hood and recessed securing screws. Josam 26700 Series. 
. 
. 

 22 13 16 00-0911 EA  1-1/2" Cast Iron Vandal Proof Hooded Vent Cap ................................................................................................................ 184.16 22.41 
. 

 22 13 16 00-0912 EA  2" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 189.15 24.91 
. 

 22 13 16 00-0913 EA  3" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 221.51 32.38 
. 

 22 13 16 00-0914 EA  4" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 250.34 37.35 
. 

 22 13 16 00-0915 EA  5" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 290.79 42.34 
. 

 22 13 16 00-0916 EA  6" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 318.89 47.32 

XXXXXXX 
. 
 22 13 19  Sanitary Waste Piping Specialties (22 13) 
. 
. 
 22 13 19 13  Sanitary Drains (22 13 19) 
. 
. 
 22 13 19 13-0001  Round Top Floor Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0002 EA 6" Round Top Floor Drain With 1-1/2" Outlet, Bronze Top .................................................................................................. 322.63 107.08 
    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0003 EA 6" Round Top Floor Drain With 2" Outlet, Bronze Top ........................................................................................................ 358.23 120.03 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0004 EA 6" Round Top Floor Drain With 3" Outlet, Bronze Top ........................................................................................................ 374.14 132.79 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0005 EA 6" Round Top Floor Drain With 4" Outlet, Bronze Top ........................................................................................................ 401.48 146.53 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
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. 
 22 13 19 13-0006 EA 9" Round Top Floor Drain With 2" Outlet, Cast Iron Top..................................................................................................... 343.53 120.03 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0007 EA 9" Round Top Floor Drain With 3" Outlet, Cast Iron Top..................................................................................................... 369.14 132.79 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0008 EA 9" Round Top Floor Drain With 4" Outlet, Cast Iron Top..................................................................................................... 396.48 146.53 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0009 EA  9" Round Top Floor Drain With 2" Outlet, Nikaloy Top ....................................................................................................... 446.53 120.03 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0010 EA  9" Round Top Floor Drain With 3" Outlet, Nikaloy Top ....................................................................................................... 472.14 132.79 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0011 EA  9" Round Top Floor Drain With 4" Outlet, Nikaloy Top ....................................................................................................... 499.48 146.53 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0012 EA  9" Round Top Floor Drain With 2" Outlet, Bronze Top ........................................................................................................ 431.53 120.03 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0013 EA  9" Round Top Floor Drain With 3" Outlet, Bronze Top ........................................................................................................ 457.00 132.79 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0014 EA  9" Round Top Floor Drain With 4" Outlet, Bronze Top ........................................................................................................ 484.48 146.53 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
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. 
 22 13 19 13-0015 EA 12-5/8" Round Top Floor Drain With 2" Outlet, Cast Iron Top ............................................................................................ 455.42 119.94 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0016 EA 12-5/8" Round Top Floor Drain With 3" Outlet, Cast Iron Top ............................................................................................ 481.00 132.79 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0017 EA 12-5/8" Round Top Floor Drain With 4" Outlet, Cast Iron Top ............................................................................................ 508.48 146.53 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0018 EA 12-5/8" Round Top Floor Drain With 2" Outlet, Nikaloy Top ............................................................................................... 609.42 119.94 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0019 EA 12-5/8" Round Top Floor Drain With 3" Outlet, Nikaloy Top ............................................................................................... 635.00 132.79 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0020 EA  12-5/8" Round Top Floor Drain With 4" Outlet, Nikaloy Top ............................................................................................... 662.48 146.53 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0021 EA  12-5/8" Round Top Floor Drain With 2" Outlet, Bronze Top ................................................................................................ 588.92 119.94 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 
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 22 13 19 13-0022 EA  12-5/8" Round Top Floor Drain With 3" Outlet, Bronze Top................................................................................................ 614.50 132.79 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0023 EA  12-5/8" Round Top Floor Drain With 4" Outlet, Bronze Top................................................................................................ 641.98 146.53 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

XXXXXXX 
. 
 22 13 19 13-0024  Square Or Rectangular Top Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0025 EA 5" x 5" Floor Drain With 2" Bottom Outlet, Nikaloy Top ....................................................................................................... 371.92 119.94 
    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0026 EA 5" x 5" Floor Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................................... 397.78 132.89 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0027 EA 5" x 5" Floor Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................................... 424.98 146.53 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0028 EA 6" x 6" Floor Drain With 2" Bottom Outlet, Nikaloy Top ....................................................................................................... 386.92 119.94 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0029 EA 6" x 6" Floor Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................................... 412.78 132.89 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0030 EA 6" x 6" Floor Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................................... 439.98 146.53 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0031 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Nikaloy Top ....................................................................................................... 452.92 119.94 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0032 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................................... 478.78 132.89 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0033 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................................... 505.98 146.53 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0034 EA 5" x 5" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 360.92 119.94 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0035 EA 5" x 5" Floor Drain With 3" Bottom Outlet, Bronze Top ....................................................................................................... 386.78 132.89 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0036 EA 5" x 5" Floor Drain With 4" Bottom Outlet, Bronze Top ....................................................................................................... 413.98 146.53 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0037 EA 6" x 6" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 379.92 119.94 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0038 EA 6" x 6" Floor Drain With 3" Bottom Outlet, Bronze Top ....................................................................................................... 405.78 132.89 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0039 EA 6" x 6" Floor Drain With 4" Bottom Outlet, Bronze Top ....................................................................................................... 432.98 146.53 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
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. 
 22 13 19 13-0040 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 433.42 119.94 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0041 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Bronze Top ....................................................................................................... 459.28 132.89 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0042 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Bronze Top ....................................................................................................... 486.48 146.53 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0043 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Cast Iron Top ....................................................................................... 845.28 132.89 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  212.00 

. 
 22 13 19 13-0044 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Cast Iron Top ....................................................................................... 872.48 146.53 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  212.00 

. 
 22 13 19 13-0045 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................... 1,008.28 132.89 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  212.00 

. 
 22 13 19 13-0046 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................... 1,035.48 146.53 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  212.00 

. 
 22 13 19 13-0047 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Bronze Top ........................................................................................... 988.78 132.89 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  212.00 

. 
 22 13 19 13-0048 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Bronze Top ........................................................................................ 1,015.98 146.53 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  212.00 

. 
 22 13 19 13-0049 EA 5" x 9" Floor Drain With 2" Bottom Outlet, Nikaloy Top ....................................................................................................... 456.92 119.94 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0050 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................................... 482.78 132.89 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0051 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................................... 509.98 146.53 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0052 EA 5" x 13" Floor Drain With 2" Bottom Outlet, Nikaloy Top ..................................................................................................... 534.42 119.94 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0053 EA 5" x 13" Floor Drain With 3" Bottom Outlet, Nikaloy Top ..................................................................................................... 560.28 132.89 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0054 EA 5" x 13" Floor Drain With 4" Bottom Outlet, Nikaloy Top ..................................................................................................... 587.48 146.53 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0055 EA 5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Nikaloy Top ............................................................................................... 552.42 119.94 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0056 EA 5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Nikaloy Top ............................................................................................... 578.28 132.89 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0057 EA 5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Nikaloy Top ............................................................................................... 605.48 146.53 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0058 EA 5" x 21" Floor Drain With 2" Bottom Outlet, Nikaloy Top ..................................................................................................... 691.92 119.94 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0059 EA 5" x 21" Floor Drain With 3" Bottom Outlet, Nikaloy Top ..................................................................................................... 717.78 132.89 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0060 EA 5" x 21" Floor Drain With 4" Bottom Outlet, Nikaloy Top ..................................................................................................... 744.98 146.53 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
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 22 13 19 13-0061 EA 5" x 9" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 440.92 119.94 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0062 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Bronze Top ....................................................................................................... 466.78 132.89 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0063 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Bronze Top ....................................................................................................... 493.98 146.53 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0064 EA 5" x 13" Floor Drain With 2" Bottom Outlet, Bronze Top ..................................................................................................... 506.92 119.94 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0065 EA 5" x 13" Floor Drain With 3" Bottom Outlet, Bronze Top ..................................................................................................... 532.78 132.89 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0066 EA 5" x 13" Floor Drain With 4" Bottom Outlet, Bronze Top ..................................................................................................... 559.98 146.53 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0067 EA 5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Bronze Top ............................................................................................... 524.92 119.94 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0068 EA 5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Bronze Top ............................................................................................... 550.78 132.89 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0069 EA 5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Bronze Top ............................................................................................... 577.98 146.53 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0070 EA 5" x 21" Floor Drain With 2" Bottom Outlet, Bronze Top ..................................................................................................... 638.42 119.94 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0071 EA 5" x 21" Floor Drain With 3" Bottom Outlet, Bronze Top ..................................................................................................... 664.28 132.89 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0072 EA 5" x 21" Floor Drain With 4" Bottom Outlet, Bronze Top ..................................................................................................... 691.48 146.53 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

XXXXXXX 
. 
 22 13 19 13-0073  Funnel Type Floor Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0074 EA 7" Diameter Floor Drain With 4" Round Funnel With 1-1/2" Outlet, Bronze Top ................................................................. 421.72 107.08 
    For Galvanized Cast Iron Parts, Add  40.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0075 EA 7" Diameter Floor Drain With 4" Round Funnel With 2" Outlet, Bronze Top ....................................................................... 447.42 119.94 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0076 EA 7" Diameter Floor Drain With 4" Round Funnel With 3" Outlet, Bronze Top ....................................................................... 473.00 132.79 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0077 EA 7" Diameter Floor Drain With 4" Round Funnel With 4" Outlet, Bronze Top ....................................................................... 500.48 146.53 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0078 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Nikaloy Top ............................................................. 559.92 119.94 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0079 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Nikaloy Top ............................................................. 585.50 132.79 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0080 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Nikaloy Top ............................................................. 612.98 146.53 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0081 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Bronze Top ............................................................. 540.42 119.94 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 
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. 
 22 13 19 13-0082 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Bronze Top ............................................................. 566.00 132.79 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0083 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Bronze Top ............................................................. 593.48 146.53 

    For Galvanized Cast Iron Parts, Add  40.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

XXXXXXX 
. 
 22 13 19 13-0084  Floor Drain With Sediment Bucket Bottom Outlet (22 13 19 13) 
. 
. 

 22 13 19 13-0085 EA 12-5/8" Round Floor Drain With Sediment Bucket, 2" Bottom Outlet, Satin Bronze Top, Without Trap .............................. 707.63 107.08 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0086 EA 12-5/8" Round Floor Drain With Sediment Bucket, 3" Bottom Outlet, Satin Bronze Top, Without Trap .............................. 733.42 119.94 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0087 EA 12-5/8" Round Floor Drain With Sediment Bucket, 4" Bottom Outlet, Satin Bronze Top, Without Trap .............................. 759.00 132.79 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0088 EA 12-5/8" Round Floor Drain With Sediment Bucket, 5" Bottom Outlet, Satin Bronze Top, Without Trap .............................. 786.48 146.53 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0089 EA 12-5/8" Round Floor Drain With Sediment Bucket, 6" Bottom Outlet, Satin Bronze Top, Without Trap .............................. 814.83 160.68 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0090 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .................................................................................................................................................................................. 771.42 119.94 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 

. 
 22 13 19 13-0091 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .................................................................................................................................................................................. 797.28 132.89 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 

. 
 22 13 19 13-0092 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .................................................................................................................................................................................. 824.48 146.53 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 

. 
 22 13 19 13-0093 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate .................................................................................................................................................................................. 852.83 160.68 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 

. 
 22 13 19 13-0094 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate .................................................................................................................................................................................. 545.92 119.94 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 

. 
 22 13 19 13-0095 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate .................................................................................................................................................................................. 571.78 132.89 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 

. 
 22 13 19 13-0096 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate .................................................................................................................................................................................. 598.98 146.53 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 

. 
 22 13 19 13-0097 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate .................................................................................................................................................................................. 627.33 160.68 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 

. 
 22 13 19 13-0098 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate .................................................................................................................................................................................. 732.42 119.94 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 
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. 
 22 13 19 13-0099 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ................................................................................................................................................................................. 758.28 132.89 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 

. 
 22 13 19 13-0100 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ................................................................................................................................................................................. 785.48 146.53 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 

. 
 22 13 19 13-0101 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ................................................................................................................................................................................. 813.83 160.68 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  182.50 

XXXXXXX 
. 
 22 13 19 13-0102  Other Drains (22 13 19 13) 
. 
. 
 22 13 19 13-0103  Shower Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0104 EA 4-1/4" Stainless Steel Shower Drain Strainer ....................................................................................................................... 33.18 10.82 
Note: Includes two 2-5/8" screws. 

. 
 22 13 19 13-0105 EA 4-1/4" Brass Shower Drain Strainer ...................................................................................................................................... 36.15 10.82 

Note: Includes two 2-5/8" screws. 
. 

 22 13 19 13-0106 EA 4" Brass Shower Drain For Polyvinyl Chloride (PVC) Pipe ................................................................................................... 78.94 21.65 
Note: Fits over 2" polyvinyl chloride (PVC) pipe or inside 3" polyvinyl chloride (PVC) pipe. 

. 
 22 13 19 13-0107 EA 4" Chrome Finish, Threaded Brass Shower Drain And Gasket ............................................................................................ 95.98 21.65 

Note: For 2" pipe. Kohler K-9132. 

XXXXXXX 
. 
 22 13 19 13-0108  Acid Resistant Floor Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0109 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Acid Resistant Top ................................................................................... 423.63 107.08 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

. 
 22 13 19 13-0110 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Acid Resistant Top ................................................................................... 449.42 119.94 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

. 
 22 13 19 13-0111 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Acid Resistant Top ................................................................................... 475.00 132.79 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

XXXXXXX 
. 
 22 13 19 13-0112  Rotary And Lever Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0113 EA Lever Drain, 1-1/2" Drain, 3" Sink Opening......................................................................................................................... 197.38 72.22 
. 

 22 13 19 13-0114 EA Lever Drain, 2" Drain, 3" Sink Opening ............................................................................................................................... 212.32 79.69 
. 

 22 13 19 13-0115 EA Lever Drain, 1-1/2" Drain, 3-1/2" Sink Opening .................................................................................................................. 197.38 72.22 
. 

 22 13 19 13-0116 EA Lever Drain, 2" Drain, 3-1/2" Sink Opening......................................................................................................................... 212.32 79.69 
. 

 22 13 19 13-0117 EA Twist Drain, 1-1/2" Drain, 3" Sink Opening ......................................................................................................................... 197.38 72.22 
. 

 22 13 19 13-0118 EA Twist Drain, 2" Drain, 3" Sink Opening ............................................................................................................................... 212.32 79.69 
. 

 22 13 19 13-0119 EA Twist Drain, 1-1/2" Drain, 3-1/2" Sink Opening ................................................................................................................... 197.38 72.22 
. 

 22 13 19 13-0120 EA Twist Drain, 2" Drain, 3-1/2" Sink Opening ......................................................................................................................... 212.32 79.69 
. 

 22 13 19 13-0121 EA Rotary Twist Drain, 1-1/2"-2" Drain, 3-1/2" Sink Opening (Fisher 16100) ........................................................................... 253.17 79.69 

XXXXXXX 
. 
 22 13 19 13-0122  Floor Receptor (22 13 19 13) 
. 
. 
 22 13 19 13-0123  9" Diameter Round Shallow Receptor (22 13 19 13-0122) 

Note: With slotted medium duty grate, aluminum secondary strainer and white acid resisting coated interior and 
top. 

. 

. 
 22 13 19 13-0124 EA 9" Diameter x 3" Shallow Cast Iron Floor Receptor, 2" Drain Connection .......................................................................... 502.08 120.03 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

. 
 22 13 19 13-0125 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 3" Drain Connection .......................................................................... 528.06 132.98 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 
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. 
 22 13 19 13-0126 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 4" Drain Connection........................................................................... 554.98 146.53 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

XXXXXXX 
. 
 22 13 19 13-0127  Square Top Floor Receptors (22 13 19 13-0122) 

Note: With acid resistant coating. 
. 
. 

 22 13 19 13-0128 EA 8" x 8" Floor Drain With 1-1/2" Bottom Outlet, Acid Resistant Top ..................................................................................... 538.22 107.08 
    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0129 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Acid Resistant Top ............................................................................................ 564.03 120.03 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0130 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Acid Resistant Top ............................................................................................ 589.50 132.79 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0131 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Acid Resistant Top ............................................................................................ 616.98 146.53 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

XXXXXXX 
. 
 22 13 19 13-0132  Floor Drain Accessories (22 13 19 13) 
. 
. 

 22 13 19 13-0133 EA 3" Trap Guard Floor Drain Insert (ProVent TG3H) ................................................................................................................ 66.98 12.45 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0134 EA 2" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG22)............................................... 56.46 12.45 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0135 EA 3" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG33)............................................... 60.67 12.45 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0136 EA 3" Trap Guard Drain Insert For 4" Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG34IP) ....................................... 71.18 12.45 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0137 EA 3" Trap Guard Drain Insert For 4" Hub (ProVent TG34TP) ................................................................................................... 64.87 12.45 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0138 EA 2" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-02) ............................................................... 88.17 12.45 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0139 EA 3" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-03) ............................................................... 96.64 12.45 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0140 EA 4" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-04) ............................................................. 117.66 12.45 

Note: Prevents emission of sewer gases. 

XXXXXXX 
. 
 22 13 19 26  Grease Removal Devices (22 13 19) 
. 
. 
 22 13 19 26-0001  Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval and flow control fitting. 

. 

. 
 22 13 19 26-0002  Standard Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60100H/60210A, Smith 8100/8400, Wade 5100, or Zurn Z1173/Z1170 series. 

. 

. 
 22 13 19 26-0003 EA 7 GPM, 14 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ........................................................... 741.00 74.72 

Note: Josam 60102H. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,307.82 

. 
 22 13 19 26-0004 EA 10 GPM, 20 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ......................................................... 860.75 168.10 

Note: Josam 60103H. 
    For Flange And Clamp Device, Add  372.23 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,381.55 

. 
 22 13 19 26-0005 EA 15 GPM, 30 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,191.60 186.77 

Note: Josam 60104H. 
    For Flange And Clamp Device, Add  384.68 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,508.70 
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. 
 22 13 19 26-0006 EA 20 GPM, 40 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,427.61 205.45 

Note: Josam 60105H. 
    For Flange And Clamp Device, Add  397.13 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,630.42 

. 
 22 13 19 26-0007 EA 25 GPM, 50 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,594.95 224.14 

Note: Josam 60106H. 
    For Flange And Clamp Device, Add  439.98 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,697.41 

. 
 22 13 19 26-0008 EA 35 GPM, 70 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,950.70 261.49 

Note: Josam 60107H. 
    For Flange And Clamp Device, Add  476.09 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,867.25 

. 
 22 13 19 26-0009 EA 50 GPM, 100 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 2,520.12 298.84 

Note: Josam 60108H. 
    For Flange And Clamp Device, Add  541.95 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,990.05 

. 
 22 13 19 26-0010 EA 75 GPM, 150 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 4,808.58 336.20 

Note: Josam 60109H. 
    For Flange And Clamp Device, Add  768.13 

. 
 22 13 19 26-0011 EA 100 GPM, 200 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................. 5,409.89 378.40 

Note: Josam 60110H. 
    For Flange And Clamp Device, Add  860.27 

. 
 22 13 19 26-0012 EA 150 GPM, 300 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................. 6,744.18 605.43 

Note: Josam 60213A. 
    For Flange And Clamp Device, Add  1,171.62 

. 
 22 13 19 26-0013 EA 200 GPM, 400 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................. 9,621.77 756.79 

Note: Josam 60214A. 
    For Flange And Clamp Device, Add  1,401.81 

. 
 22 13 19 26-0014 EA 250 GPM, 500 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 11,236.69 908.15 

Note: Josam 60215A. 
    For Flange And Clamp Device, Add  1,815.67 

. 
 22 13 19 26-0015 EA 350 GPM, 700 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 14,540.15 1,059.51 

Note: Josam 60216A,. 
    For Flange And Clamp Device, Add  2,154.34 

. 
 22 13 19 26-0016 EA 500 GPM, 1,000 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ............................................. 18,731.29 1,210.86 

Note: Josam 60217A. 
    For Flange And Clamp Device, Add  2,528.53 

XXXXXXX 
. 
 22 13 19 26-0017  Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60110A, Smith 8100, Wade 5100LR, or Zurn Z1171 series. 

. 

. 
 22 13 19 26-0018 EA 20 GPM, 40 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor.................................... 2,003.17 205.45 

Note: Josam 60115A. 
. 

 22 13 19 26-0019 EA 35 GPM, 70 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor.................................... 2,575.32 261.49 
Note: Josam 60117A. 

. 
 22 13 19 26-0020 EA 50 GPM, 100 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor.................................. 4,171.23 298.84 

Note: Smith 8150. 

XXXXXXX 
. 
 22 13 19 26-0021  Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval, grease recovery cone, flexible hose, grease draw off valve and flow control fitting. 

. 

. 
 22 13 19 26-0022  Standard Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor 

(22 13 19 26-0021) 
Note: Josam 60100-SA, Smith 8300GTX, Wade 5100JCX, or Zurn Z1173-TD series. 

. 

. 
 22 13 19 26-0023 EA 7 GPM, 14 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor .......................................................... 1,742.42 74.72 

Note: Josam 60102-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,307.82 

. 
 22 13 19 26-0024 EA 10 GPM, 20 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 2,044.57 168.10 

Note: Josam 60103-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,381.55 

. 
 22 13 19 26-0025 EA 15 GPM, 30 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 2,188.66 186.77 

Note: Josam 60104-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,508.70 

. 
 22 13 19 26-0026 EA 20 GPM, 40 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 2,657.94 205.45 

Note: Josam 60105-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,630.42 

. 
 22 13 19 26-0027 EA 25 GPM, 50 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 3,190.46 224.14 

Note: Josam 60106-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,697.41 

. 
 22 13 19 26-0028 EA 35 GPM, 70 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 3,316.21 261.49 

Note: Josam 60107-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,867.25 

. 
 22 13 19 26-0029 EA 50 GPM, 100 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ...................................................... 3,785.70 298.84 

Note: Josam 60108-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,990.05 

XXXXXXX 
. 
 22 13 19 26-0030  Low Profile Semi Automatic Cleaning Epoxy Coated Steel Grease 

Interceptor (22 13 19 26-0021) 
Note: Josam 60115A-SA, Smith 8100GTX, or Zurn Z1171-TD series. 

. 

. 
 22 13 19 26-0031 EA 35 GPM, 70 LB Capacity Low Profile Semi Automatic Epoxy Coated Steel Grease Interceptor ..................................... 4,403.38 261.49 

Note: Josam 60115A-SA. 
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XXXXXXX 
. 
 22 13 19 26-0032  Automatic Cleaning Stainless Steel Grease Interceptor (22 13 19 26) 

Note: Includes stainless steel screen basket, plastic grease container with lid and control box with digital timer. 
. 
. 

 22 13 19 26-0033 EA 20 GPM, 69 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 3,839.67 205.45 
Note: Lowe Engineering 20 Greasestopper. 

. 
 22 13 19 26-0034 EA 25 GPM, 91 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 4,441.20 224.14 

Note: Lowe Engineering 25 Greasestopper. 

XXXXXXX 
. 
 22 13 19 26-0035  Precast Concrete Grease Interceptor (22 13 19 26) 

Note: Includes two access manholes, cast iron non-skid surface, lift hole, frame and cover for heavy-traffic. 
. 
. 

 22 13 19 26-0036 EA  1,000 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 4,415.44 329.67 
. 

 22 13 19 26-0037 EA  1,250 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 5,051.00 329.67 
. 

 22 13 19 26-0038 EA  1,500 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 5,732.84 376.89 
. 

 22 13 19 26-0039 EA  2,000 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 6,525.71 532.26 
. 

 22 13 19 26-0040 EA  2,500 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 7,349.65 716.12 
. 

 22 13 19 26-0041 EA  4,000 Gallon Pre-Cast Grease Interceptor ..................................................................................................................... 11,021.26 942.18 
. 

 22 13 19 26-0042 EA  5,000 Gallon Pre-Cast Grease Interceptor ..................................................................................................................... 14,155.62 1,545.03 

XXXXXXX 
. 
 22 13 19 26-0043  Coated Steel Manual Oil Interceptor (22 13 19 26) 

Note: Includes internal air relief, and flow control fitting. 
. 
. 

 22 13 19 26-0044 EA 10 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 1,911.86 284.64 
. 

 22 13 19 26-0045 EA 15 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 2,519.30 338.21 
. 

 22 13 19 26-0046 EA 20 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 3,057.51 416.14 
. 

 22 13 19 26-0047 EA 25 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 3,320.89 450.77 
. 

 22 13 19 26-0048 EA 35 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 3,921.96 491.90 
. 

 22 13 19 26-0049 EA 50 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 5,037.92 541.14 
. 

 22 13 19 26-0050 EA 75 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 8,096.02 622.59 
. 

 22 13 19 26-0051 EA 100 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off .............................................................................................. 8,956.30 766.04 
. 

 22 13 19 26-0052 EA 150 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 10,860.70 830.28 
. 

 22 13 19 26-0053 EA 200 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 14,991.11 996.14 
. 

 22 13 19 26-0054 EA 250 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 17,198.28 1,070.86 
. 

 22 13 19 26-0055 EA 350 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 21,564.75 1,277.06 
. 

 22 13 19 26-0056 EA 400 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 25,424.94 1,046.46 
. 

 22 13 19 26-0057 EA 500 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 30,125.78 1,245.18 

XXXXXXX 
. 
 22 13 19 33  Backwater Valves (22 13 19) 
. 
. 
 22 13 19 33-0001  Cast Iron Body Terminal Backwater Valves (22 13 19 33) 
. 
. 

 22 13 19 33-0002 EA 2" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 231.51 28.59 
. 

 22 13 19 33-0003 EA 3" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 242.47 35.97 
. 

 22 13 19 33-0004 EA 4" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 346.69 47.82 
. 

 22 13 19 33-0005 EA 6" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 881.81 63.85 
. 

 22 13 19 33-0006 EA 8" Cast Iron Body Terminal Backwater Valve .................................................................................................................. 1,082.61 84.04 
. 

 22 13 19 33-0007 EA 10" Cast Iron Body Terminal Backwater Valve ................................................................................................................ 3,030.72 103.68 
. 

 22 13 19 33-0008 EA 12" Cast Iron Body Terminal Backwater Valve ................................................................................................................ 3,445.64 134.46 

XXXXXXX 
. 
 22 13 19 33-0009  Cast Iron Backwater Sewer Line Valve (22 13 19 33) 

Note: Offset type with bronze swing check assembly, threaded bronze cover, and bell and spigot connections. 
. 
. 

 22 13 19 33-0010 EA 2" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly .................................................. 587.91 68.19 
. 

 22 13 19 33-0011 EA  3" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly .................................................. 875.16 82.68 
. 

 22 13 19 33-0012 EA  4" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 1,087.13 106.59 
. 

 22 13 19 33-0013 EA  6" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 1,486.50 116.01 
. 

 22 13 19 33-0014 EA  8" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 2,037.27 137.48 

XXXXXXX 
. 
 22 13 19 33-0015  Cast Iron, Straight Through Shear Gate, Swing Check Backwater Valve (22 13 

19 33) 
Note: Offset type with bronze, manually operated shear gate, non-rising stem, and bell and spigot connections. 

. 

. 
 22 13 19 33-0016 EA  3" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 1,491.09 107.89 

. 
 22 13 19 33-0017 EA  4" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 1,544.48 143.45 

. 
 22 13 19 33-0018 EA  5" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 2,215.28 171.82 

. 
 22 13 19 33-0019 EA  6" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 2,245.15 191.55 

XXXXXXX 
. 
 22 13 19 33-0020  Polyvinyl Chloride (PVC) Backwater Sewer Line Valve (22 13 19 33) 

Note: Oatey. 
. 
. 

 22 13 19 33-0021 EA  3" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43900) .................................................................................... 94.97 35.97 
. 

 22 13 19 33-0022 EA  4" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43904) .................................................................................. 117.01 47.82 
. 

 22 13 19 33-0023 EA  6" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43908) .................................................................................. 289.09 63.85 

XXXXXXX 
. 
 22 13 19 33-0024  Polyvinyl Chloride (PVC) Extendable Backwater Valves (22 13 19 33) 
. 
. 

 22 13 19 33-0025 EA 3" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 215.37 71.92 
Note: Includes valve body, flapper assembly and collar. 

. 
 22 13 19 33-0026 EA 4" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 286.77 95.63 

Note: Includes valve body, flapper assembly and collar. 
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. 
 22 13 19 33-0027 EA 6" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 466.03 127.70 

Note: Includes valve body, flapper assembly and collar. 

XXXXXXX 
. 
 22 13 19 36  Air-Admittance Valves (22 13 19) 
. 
. 
 22 13 19 36-0001  Acrylonitrile Butadiene Styrene (ABS) And Polyvinyl Chloride (PVC) 

Automatic Drain Vent (22 13 19 36) 
. 
. 

 22 13 19 36-0002 EA 1-1/4", 1-1/2" And 2" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, 
Mini Vent.............................................................................................................................................................................. 99.61 13.95 

. 
 22 13 19 36-0003 EA 2", 3" And 4" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, Maxi Vent.......... 116.89 13.95 

XXXXXXX 
. 
 22 13 23  Sanitary Waste Interceptors (22 13) 
. 
. 
 22 13 23 00-0001  Sediment Bucket Solids Interceptors (22 13 23) 
. 
. 

 22 13 23 00-0002 EA  1-1/2" Or 2" Top Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 
1180) ................................................................................................................................................................................. 708.42 141.06 

Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0003 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 

1184) ................................................................................................................................................................................. 709.22 141.06 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0004 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Steel (Inside And Outside), Aluminum Cover, Removable 

Stainless Steel Sediment Bucket Solids Interceptor (Jay R. Smith 8714 ARIO) ................................................................ 969.86 141.06 
Note: On floor mount. Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay 
or similar materials. 

. 
 22 13 23 00-0005 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Acid Resistant Coated Cast Iron, Aluminum Strainer, Removable Stainless 

Steel Screens, Sediment Bucket Solids Interceptor (Jay R. Smith 8730-ARIO) ................................................................ 969.86 141.06 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0006 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Cast Aluminum (Inside And Outside) Removable Stainless Steel 

Screen, Sediment Bucket Solids Interceptor (Josam 61030) ......................................................................................... 1,028.87 141.06 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

XXXXXXX 
. 
 22 13 23 00-0007  Solid Interceptors, Cast Iron With Internal Deep Seal Trap (22 13 23) 
. 
. 

 22 13 23 00-0008 EA  1-1/2" Inlet Cast Iron Solid Interceptor, Painted Enamel ..................................................................................................... 308.96 48.27 
    For Stainless Steel Bucket, Add  175.00 

. 
 22 13 23 00-0009 EA  2" Inlet Cast Iron Solid Interceptor, Painted Enamel ........................................................................................................... 315.14 51.41 

    For Stainless Steel Bucket, Add  175.00 

XXXXXXX 
. 
 22 13 23 00-0010  Sediment Strainers (22 13 23) 
. 
. 

 22 13 23 00-0011 EA  2" Strainer, Pump Suction Side .......................................................................................................................................... 144.61 65.97 

XXXXXXX 
. 
 22 13 29  Sanitary Sewerage Pumps (22 13) 

Note: Includes extra set of gaskets, bearings and seals. 
. 
. 
 22 13 29 13  Wet-Pit-Mounted, Vertical Sewerage Pumps (22 13 29) 
. 
. 
 22 13 29 13-0001  Vertical Non-Clog Sewage Pumps (22 13 29 13) 
. 
. 
 22 13 29 13-0002  1-1/2" Solids 1750 RPM Vertical Sewage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0003 EA 1/2 HP, Up To 75 GPM Sewage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ..................................... 9,002.95 1,194.98 
. 

 22 13 29 13-0004 EA 3/4 HP, Up To 125 GPM Sewage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ................................... 9,409.42 1,194.98 
. 

 22 13 29 13-0005 EA 1 HP, Up To 150 GPM Sewage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ...................................... 9,815.89 1,194.98 
. 

 22 13 29 13-0006 EA 1-1/2 HP, Up To 150 GPM Sewage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM .............................. 10,203.60 1,194.98 

XXXXXXX 
. 
 22 13 29 13-0007  2" Solids 1750 RPM Vertical Sewage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0008 EA 3/4 HP, Up To 75 GPM Sewage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM.......................................... 10,128.56 1,194.98 
. 

 22 13 29 13-0009 EA 1 HP, Up To 100 GPM Sewage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM........................................... 10,284.90 1,194.98 
. 

 22 13 29 13-0010 EA 2 HP, Up To 200 GPM Sewage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM........................................... 10,394.33 1,194.98 
. 

 22 13 29 13-0011 EA 3 HP, Up To 300 GPM Sewage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM........................................... 11,144.74 1,194.98 
. 

 22 13 29 13-0012 EA 5 HP, Up To 400 GPM Sewage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM........................................... 11,879.51 1,194.98 
. 

 22 13 29 13-0013 EA 7-1/2 HP, Up To 500 GPM Sewage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM .................................... 13,005.13 1,194.98 
. 

 22 13 29 13-0014 EA 10 HP, Up To 600 GPM Sewage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM......................................... 14,130.74 1,194.98 
. 

 22 13 29 13-0015 EA 15 HP, Up To 600 GPM Sewage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM......................................... 16,046.91 1,590.25 

XXXXXXX 
. 
 22 13 29 13-0016  3" Solids 1750 RPM Vertical Sewage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0017 EA 2 HP, Up To 300 GPM Sewage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM........................................... 10,911.90 1,194.98 
. 

 22 13 29 13-0018 EA 3 HP, Up To 400 GPM Sewage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM........................................... 10,911.90 1,194.98 
. 

 22 13 29 13-0019 EA 5 HP, Up To 500 GPM Sewage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM........................................... 11,182.76 1,194.98 
. 

 22 13 29 13-0020 EA 7-1/2 HP, Up To 700 GPM Sewage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM .................................... 13,284.40 1,194.98 
. 

 22 13 29 13-0021 EA 10 HP, Up To 800 GPM Sewage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM......................................... 13,653.06 1,194.98 
. 

 22 13 29 13-0022 EA 15 HP, Up To 900 GPM Sewage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM......................................... 16,176.60 1,590.25 
. 

 22 13 29 13-0023 EA 20 HP, Up To 900 GPM Sewage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM......................................... 17,114.61 1,590.25 
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XXXXXXX 
. 
 22 13 29 13-0024  Extra Column Assemblies Addition, 5' Or Less (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0025 EA 2-1/2" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ................................................................. 519.49  
. 

 22 13 29 13-0026 EA 3" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 623.75  
. 

 22 13 29 13-0027 EA 4" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 697.18  
. 

 22 13 29 13-0028 EA 5" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 709.88  
. 

 22 13 29 13-0029 EA 6" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 796.91  

XXXXXXX 
. 
 22 13 29 13-0030  Float Switches (22 13 29 13-0001) 

Note: Copper coated floats, brass rods and stops and switch brackets. 
. 
. 

 22 13 29 13-0031 EA Float Switch Copper Coated Float, Add, General Purpose For vertical sewage pumps ..................................................... 466.91  
. 

 22 13 29 13-0032 EA Float Switch Copper Coated Float, Add, Weather Proof For vertical sewage pumps ......................................................... 490.48  
. 

 22 13 29 13-0033 EA Float Switch Copper Coated Float, Add, Explosion Proof For vertical sewage pumps ....................................................... 501.36  

XXXXXXX 
. 
 22 13 29 13-0034  Square Or Round Steel Sump Covers (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0035 EA 24" Steel Sump Covers, Square Or Round ......................................................................................................................... 465.63 39.85 
. 

 22 13 29 13-0036 EA 30" Steel Sump Covers, Square Or Round ......................................................................................................................... 515.79 44.82 
. 

 22 13 29 13-0037 EA 36" Steel Sump Covers, Square Or Round ......................................................................................................................... 713.73 59.76 
. 

 22 13 29 13-0038 EA 40" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,022.05 69.73 
. 

 22 13 29 13-0039 EA 42" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,093.53 72.22 
. 

 22 13 29 13-0040 EA 48" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,167.50 74.72 
. 

 22 13 29 13-0041 EA 54" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,482.79 89.66 
. 

 22 13 29 13-0042 EA 60" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,990.67 99.61 
. 

 22 13 29 13-0043 EA 72" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,524.13 124.52 
. 

 22 13 29 13-0044 EA 84" Steel Sump Covers, Square Or Round ...................................................................................................................... 3,191.47 136.97 

XXXXXXX 
. 
 22 13 29 16  Submersible Sewerage Pumps (22 13 29) 

Note: Includes 25' of cord with pumps unless otherwise noted. 
. 
. 
 22 13 29 16-0001  Submersible Sewage Pumps With Vortex Impeller (22 13 29 16) 
. 
. 
 22 13 29 16-0002  Submersible Sewage Pumps With Cast Iron Vortex Impeller (22 13 29 16-0001) 
. 
. 

 22 13 29 16-0003 EA 1/2 HP Submersible Sewage Pump, 115 Volt Or 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast 
Steel Housing And Impeller ............................................................................................................................................... 540.48 72.52 

. 
 22 13 29 16-0004 EA 1/2 HP Submersible Sewage Pump, 115 Volt Or 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-Coated 

Cast Steel Housing And Impeller ....................................................................................................................................... 690.91 72.52 
. 

 22 13 29 16-0005 EA 1 HP Submersible Sewage Pump, 115 Volt Or 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-Coated 
Cast Steel Housing And Impeller ....................................................................................................................................... 834.54 90.64 

XXXXXXX 
. 
 22 13 29 16-0006  Submersible Sewage Pumps With Bronze Vortex Impeller (22 13 29 16-0001) 
. 
. 

 22 13 29 16-0007 EA 1/2 HP Submersible Sewage Pump, 115 Volt Or 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-Coated 
Cast Steel Housing And Bronze Impeller ........................................................................................................................... 781.25 72.52 

. 
 22 13 29 16-0008 EA 1 HP Submersible Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-Coated Cast Steel 

Housing And Bronze Impeller ............................................................................................................................................ 957.43 90.64 
. 

 22 13 29 16-0009 EA 1-1/2 HP Submersible Sewage Pump, 230 Volt, 1 Or 3 Phase, 2" To 3" Flanged Discharge, Epoxy-Coated Cast 
Steel Housing And Bronze Impeller ................................................................................................................................ 1,183.66 146.11 

. 
 22 13 29 16-0010 EA 2 HP Submersible Sewage Pump, 230 Volt, 1 Or 3 Phase, 2" To 3" Flanged Discharge, Epoxy-Coated Cast Steel 

Housing And Bronze Impeller ......................................................................................................................................... 1,315.89 178.57 

XXXXXXX 
. 
 22 13 29 16-0011  Submersible Sewage Pumps With Semi-Open Impeller (22 13 29 16) 
. 
. 

 22 13 29 16-0012 EA 1 HP Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast Steel 
Housing And Impeller ..................................................................................................................................................... 1,643.88 90.64 

. 
 22 13 29 16-0013 EA 1.5 HP Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast Steel 

Housing And Impeller ..................................................................................................................................................... 1,812.93 135.02 
. 

 22 13 29 16-0014 EA 2 HP Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast Steel 
Housing And Impeller ..................................................................................................................................................... 2,336.79 165.02 

. 
 22 13 29 16-0015 EA 3 HP Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast Steel 

Housing And Impeller ..................................................................................................................................................... 2,719.94 200.02 
. 

 22 13 29 16-0016 EA 5 HP Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast Steel 
Housing And Impeller ..................................................................................................................................................... 3,169.78 235.02 

. 
 22 13 29 16-0017 EA 7.5 HP Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast Steel 

Housing And Impeller ..................................................................................................................................................... 3,320.66 270.03 

XXXXXXX 
. 
 22 13 29 16-0018  Submersible Sewage Pumps Accessories (22 13 29 16) 
. 
. 

 22 13 29 16-0019 EA Simplex Single Phase Plug In Controller With NEMA 4X Enclosure For Non-Automatic Submersible Sewage 
Pump ................................................................................................................................................................................. 314.81 75.21 

Note: Includes alarm horn, warning light, and single control float switches. 
. 

 22 13 29 16-0020 EA Simplex Single Phase Controller With NEMA 4X Enclosure For Non Automatic Submersible Sewage Pump ................... 713.26 100.29 
Note: Includes alarm horn, warning light, HOA switch, and three control float switches. 

. 
 22 13 29 16-0021 EA Simplex Three Phase Controller With NEMA 4X Enclosure For Non Automatic Submersible Sewage Pump .................... 916.38 100.29 

Note: Includes alarm horn, warning light, HOA switch, and three control float switches. 
. 

 22 13 29 16-0022 EA Duplex Alarm System And Controller With NEMA 4X Enclosure For Non Automatic Submersible Sewage Pump ......... 1,027.39 125.35 
Note: Includes alarm horn, warning light, HOA switch, and three control float switches. 

. 
 22 13 29 16-0023 EA High-water Alarm For Submersible Sewage Pump ............................................................................................................. 239.92 50.14 

. 
 22 13 29 16-0024 EA Float Switch For Submersible Sewage Pump ....................................................................................................................... 92.21 25.07 
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. 
 22 13 29 16-0025 EA Rail System With 2" Discharge For Submersible Sewage Pump ........................................................................................ 444.30 75.21 

XXXXXXX 
. 
 22 13 29 33  Sewerage Pump Basins And Pits (22 13 29) 
. 
. 
 22 13 29 33-0001  Sewage Sump Pump Basin (22 13 29 33) 
. 
. 
 22 13 29 33-0002  High Density Polyethylene (HDPE) Basin (22 13 29 33-0001) 
. 
. 

 22 13 29 33-0003 EA 18" Diameter x 24" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 110.47  
. 

 22 13 29 33-0004 EA 18" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 140.20  
. 

 22 13 29 33-0005 EA 24" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 301.10  
. 

 22 13 29 33-0006 EA 24" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 417.47  
. 

 22 13 29 33-0007 EA 30" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 533.82  
. 

 22 13 29 33-0008 EA 36" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 619.25  

XXXXXXX 
. 
 22 13 29 33-0009  Fiberglass Basin (22 13 29 33-0001) 
. 
. 

 22 13 29 33-0010 EA 18" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 187.41  
. 

 22 13 29 33-0011 EA 24" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 353.81  
. 

 22 13 29 33-0012 EA 30" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 615.52  
. 

 22 13 29 33-0013 EA 36" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 818.44  
. 

 22 13 29 33-0014 EA 36" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 939.67  
. 

 22 13 29 33-0015 EA 36" Diameter x 60" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 992.69  
. 

 22 13 29 33-0016 EA 36" Diameter x 72" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,161.03  
. 

 22 13 29 33-0017 EA 48" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,345.86  

XXXXXXX 
. 
 22 13 53  Facility Septic Tanks (22 13) 

See CSI section 33 36 13 00-0000 for septic tanks. 
. 
. 
 22 14  Facility Storm Drainage (22 10) 
. 
. 
 22 14 13  Facility Storm Drainage Piping (22 14) 

See CSI section 22 13 16 00-0000 for storm drainage piping. 
. 
. 
 22 14 26  Facility Storm Drains (22 14) 
. 
. 
 22 14 26 13  Roof Drains (22 14 26) 
. 
. 
 22 14 26 13-0001  Cast Iron Roof Drains (22 14 26 13) 
. 
. 
 22 14 26 13-0002  Cast Iron Roof Drains With Large Polypropylene Dome (22 14 26 13-0001) 

Note: Dome free area is 124 square inches. 
. 
. 

 22 14 26 13-0003 EA 15" Diameter Cast Iron Roof Drain With 2" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................... 477.55 166.06 
    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Bronze Dome, Add  170.50 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0004 EA 15" Diameter Cast Iron Roof Drain With 3" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................... 560.56 199.23 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Bronze Dome, Add  170.50 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0005 EA 15" Diameter Cast Iron Roof Drain With 4" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................... 643.57 249.04 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Bronze Dome, Add  170.50 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0006 EA 15" Diameter Cast Iron Roof Drain With 5" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................... 830.59 298.84 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Bronze Dome, Add  170.50 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0007 EA 15" Diameter Cast Iron Roof Drain With 6" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................... 872.10 332.01 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Bronze Dome, Add  170.50 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0008 EA 15" Diameter Cast Iron Roof Drain With 8" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................... 967.38 348.65 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Bronze Dome, Add  170.50 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0009 EA 15" Diameter Cast Iron Roof Drain With 10" Outlet, 124 Square Inch Free Area Polypropylene Dome .......................... 1,148.27 361.10 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Bronze Dome, Add  170.50 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

XXXXXXX 
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. 
 22 14 26 13-0010  Cast Iron Roof Drains With Expansion Joint (22 14 26 13-0001) 

Note: With polypropylene dome. Dome free area is 124 square inches. 
. 
. 

 22 14 26 13-0011 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 2" Outlet, Polypropylene Dome ................................................ 613.55 166.06 
    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0012 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 3" Outlet, Polypropylene Dome ................................................ 706.06 199.23 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0013 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 4" Outlet, Polypropylene Dome ................................................ 807.57 249.04 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0014 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 5" Outlet, Polypropylene Dome ............................................. 1,069.09 298.84 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0015 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 6" Outlet, Polypropylene Dome ............................................. 1,145.10 332.01 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

XXXXXXX 
. 
 22 14 26 13-0016  Cast Iron Roof Drains With Flat Bronze Promenade Top (22 14 26 13-0001) 
. 
. 

 22 14 26 13-0017 EA 14" x 14" Cast Iron Roof Drain With 2" Outlet, Bronze Promenade Top ............................................................................. 747.55 166.06 
    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0018 EA 14" x 14" Cast Iron Roof Drain With 3" Outlet, Bronze Promenade Top ............................................................................. 830.56 199.23 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0019 EA 14" x 14" Cast Iron Roof Drain With 4" Outlet, Bronze Promenade Top ............................................................................. 913.57 249.04 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0020 EA 14" x 14" Cast Iron Roof Drain With 5" Outlet, Bronze Promenade Top .......................................................................... 1,096.59 298.84 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0021 EA 14" x 14" Cast Iron Roof Drain With 6" Outlet, Bronze Promenade Top .......................................................................... 1,138.10 332.01 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  75.50 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

XXXXXXX 
. 
 22 14 26 13-0022  Cast Iron Scupper Drain With L-Shaped Bronze Grate (22 14 26 13-0001) 
. 
. 

 22 14 26 13-0023 EA Cast Iron Scupper Drain With 2" Outlet, L-Shaped Bronze Grate ....................................................................................... 423.82 66.44 
    For Vandal Proof Grate, Add  11.00 
    For Galvanized Iron Parts, Add  49.00 

. 
 22 14 26 13-0024 EA Cast Iron Scupper Drain With 3" Outlet, L-Shaped Bronze Grate ....................................................................................... 457.02 82.98 

    For Vandal Proof Grate, Add  11.00 
    For Galvanized Iron Parts, Add  49.00 

. 
 22 14 26 13-0025 EA Cast Iron Scupper Drain With 4" Outlet, L-Shaped Bronze Grate ....................................................................................... 472.12 90.55 

    For Vandal Proof Grate, Add  11.00 
    For Galvanized Iron Parts, Add  98.00 

. 
 22 14 26 13-0026 EA Cast Iron Scupper Drain With 5" Outlet, L-Shaped Bronze Grate ....................................................................................... 653.53 120.03 

    For Vandal Proof Grate, Add  11.00 
    For Galvanized Iron Parts, Add  98.00 

. 
 22 14 26 13-0027 EA Cast Iron Scupper Drain With 6" Outlet, L-Shaped Bronze Grate ....................................................................................... 706.48 146.53 

    For Vandal Proof Grate, Add  11.00 
    For Galvanized Iron Parts, Add  98.00 

XXXXXXX 
. 
 22 14 26 13-0028  Cast Iron Roof Drain With Flat Cast Iron Grate (22 14 26 13-0001) 

Note: Grate free area is 27 square inches. 
. 
. 

 22 14 26 13-0029 EA 9" x 9" Cast Iron Roof Drain With 2" Outlet, Cast Iron Promenade Top .............................................................................. 500.55 166.06 
    For Galvanized Iron Parts, Add  55.00 
    For Bronze Grate, Add  78.50 
    For Deck Clamp, Add  31.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  72.00 
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. 
 22 14 26 13-0030 EA 9" x 9" Cast Iron Roof Drain With 3" Outlet, Cast Iron Promenade Top .............................................................................. 583.56 199.23 

    For Galvanized Iron Parts, Add  55.00 
    For Bronze Grate, Add  78.50 
    For Deck Clamp, Add  31.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  72.00 

. 
 22 14 26 13-0031 EA 9" x 9" Cast Iron Roof Drain With 4" Outlet, Cast Iron Promenade Top .............................................................................. 666.57 249.04 

    For Galvanized Iron Parts, Add  55.00 
    For Bronze Grate, Add  78.50 
    For Deck Clamp, Add  31.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  72.00 

XXXXXXX 
. 
 22 14 26 13-0032  Cast Iron Roof Drains With Large Cast Iron Dome (22 14 26 13-0001) 
. 
. 

 22 14 26 13-0033 EA 15" Diameter Cast Iron Roof Drain With 2" Outlet, Cast Iron Dome ................................................................................... 520.55 166.06 
    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0034 EA 15" Diameter Cast Iron Roof Drain With 3" Outlet, Cast Iron Dome ................................................................................... 603.56 199.23 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0035 EA 15" Diameter Cast Iron Roof Drain With 4" Outlet, Cast Iron Dome ................................................................................... 686.57 249.04 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0036 EA 15" Diameter Cast Iron Roof Drain With 5" Outlet, Cast Iron Dome ................................................................................... 873.59 298.84 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0037 EA 15" Diameter Cast Iron Roof Drain With 6" Outlet, Cast Iron Dome ................................................................................... 915.10 332.01 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0038 EA 15" Diameter Cast Iron Roof Drain With 8" Outlet, Cast Iron Dome ................................................................................ 1,010.38 348.65 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0039 EA 15" Diameter Cast Iron Roof Drain With 10" Outlet, Cast Iron Dome .............................................................................. 1,191.27 361.10 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

XXXXXXX 
. 
 22 14 26 13-0040  Aluminum Roof Drains (22 14 26 13) 
. 
. 
 22 14 26 13-0041  Aluminum Dome Roof Drains (22 14 26 13-0040) 
. 
. 

 22 14 26 13-0042 EA 15" Diameter Roof Drain With 2" Outlet, Aluminum Dome.................................................................................................. 528.05 166.06 
    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0043 EA 15" Diameter Roof Drain With 3" Outlet, Aluminum Dome.................................................................................................. 611.06 199.23 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0044 EA 15" Diameter Roof Drain With 4" Outlet, Aluminum Dome.................................................................................................. 694.07 249.04 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0045 EA 15" Diameter Roof Drain With 6" Outlet, Aluminum Dome.................................................................................................. 922.60 331.72 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0046 EA 15" Diameter Roof Drain With 8" Outlet, Aluminum Dome............................................................................................... 1,018.08 348.65 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

. 
 22 14 26 13-0047 EA 15" Diameter Roof Drain With 10" Outlet, Aluminum Dome............................................................................................. 1,198.77 361.10 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp, Add  50.00 
    For Drain Receiver, Add  56.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  136.00 

XXXXXXX 
. 
 22 14 26 13-0048  Retrofit Roof Drains (22 14 26 13) 
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. 

. 
 22 14 26 13-0049  Copolymer Retrofit Roof Drains With Copolymer Strainer Dome (22 14 26 13-0048) 
. 
. 

 22 14 26 13-0050 EA Copolymer Retrofit 3" Roof Drains, With Copolymer Dome ................................................................................................ 609.96 199.23 
. 

 22 14 26 13-0051 EA Copolymer Retrofit 4" Roof Drains, With Copolymer Dome ................................................................................................ 700.46 249.04 
. 

 22 14 26 13-0052 EA Copolymer Retrofit 5" Roof Drains, With Copolymer Dome ................................................................................................ 854.97 298.84 
. 

 22 14 26 13-0053 EA Copolymer Retrofit 6" Roof Drains, With Copolymer Dome ................................................................................................ 926.46 331.72 

XXXXXXX 
. 
 22 14 26 13-0054  Copolymer Retrofit Roof Drains With Cast Aluminum Strainer Dome (22 14 26 13-

0048) 
. 
. 

 22 14 26 13-0055 EA Copolymer Retrofit Drain, 3", With Cast Aluminum Dome .................................................................................................. 677.42 199.23 
. 

 22 14 26 13-0056 EA Copolymer Retrofit Drain, 4", With Cast Aluminum Dome .................................................................................................. 764.93 249.04 
. 

 22 14 26 13-0057 EA Copolymer Retrofit Drain, 5", With Cast Aluminum Dome .................................................................................................. 923.93 298.84 
. 

 22 14 26 13-0058 EA Copolymer Retrofit Drain, 6", With Cast Aluminum Dome .................................................................................................. 974.43 331.72 

XXXXXXX 
. 
 22 14 26 13-0059  Aluminum Retrofit Roof Drains With Cast Aluminum Strainer Dome (22 14 26 13-

0048) 
. 
. 

 22 14 26 13-0060 EA Aluminum Retrofit 3" Roof Drains, With Cast Aluminum Dome .......................................................................................... 612.95 199.23 
    For Copolymer Strainer Dome, Deduct  -24.00 

. 
 22 14 26 13-0061 EA Aluminum Retrofit 4" Roof Drains, With Cast Aluminum Dome .......................................................................................... 703.46 249.04 

    For Copolymer Strainer Dome, Deduct  -24.00 
. 

 22 14 26 13-0062 EA Aluminum Retrofit 5" Roof Drains, With Cast Aluminum Dome .......................................................................................... 857.96 298.84 
    For Copolymer Strainer Dome, Deduct  -24.00 

. 
 22 14 26 13-0063 EA Aluminum Retrofit 6" Roof Drains, With Cast Aluminum Dome .......................................................................................... 905.47 331.72 

    For Copolymer Strainer Dome, Deduct  -24.00 

XXXXXXX 
. 
 22 14 26 13-0064  Bronze Downspout Nozzles (22 14 26 13) 
. 
. 

 22 14 26 13-0065 EA 2" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 345.88 99.61 
. 

 22 14 26 13-0066 EA  3" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 345.88 99.61 
. 

 22 14 26 13-0067 EA  4" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 345.88 99.61 
. 

 22 14 26 13-0068 EA  5" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 513.08 124.52 
. 

 22 14 26 13-0069 EA  6" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 513.08 124.52 
. 

 22 14 26 13-0070 EA  8" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 636.00 124.52 

XXXXXXX 
. 
 22 14 26 16  Facility Area Drains (22 14 26) 
. 
. 
 22 14 26 16-0001  Area Drain (22 14 26 16) 
. 
. 

 22 14 26 16-0002 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 
Secondary Strainer ............................................................................................................................................................ 771.42 119.94 

    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 

. 
 22 14 26 16-0003 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ............................................................................................................................................................ 797.28 132.89 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 

. 
 22 14 26 16-0004 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ............................................................................................................................................................ 824.48 146.53 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 

. 
 22 14 26 16-0005 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ............................................................................................................................................................ 852.83 160.68 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 

. 
 22 14 26 16-0006 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ............................................................................................................................................................ 545.92 119.94 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 

. 
 22 14 26 16-0007 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ............................................................................................................................................................ 571.78 132.89 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 

. 
 22 14 26 16-0008 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ............................................................................................................................................................ 598.98 146.53 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 
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. 
 22 14 26 16-0009 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ............................................................................................................................................................ 627.33 160.68 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 

. 
 22 14 26 16-0010 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer .............................................................................................................................................................................. 732.42 119.94 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 

. 
 22 14 26 16-0011 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer .............................................................................................................................................................................. 758.28 132.89 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 

. 
 22 14 26 16-0012 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer .............................................................................................................................................................................. 785.48 146.53 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 

. 
 22 14 26 16-0013 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer .............................................................................................................................................................................. 813.83 160.68 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  101.50 

. 
 22 14 26 16-0014 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,367.42 119.94 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0015 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,393.28 132.89 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0016 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,420.48 146.53 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0017 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,448.83 160.68 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0018 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ............................................................................................................................................................ 762.42 119.94 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0019 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ............................................................................................................................................................ 788.28 132.89 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0020 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ............................................................................................................................................................ 815.48 146.53 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0021 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ............................................................................................................................................................ 843.83 160.68 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0022 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 1,305.92 119.94 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0023 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 1,331.78 132.89 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0024 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 1,358.98 146.53 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 
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. 
 22 14 26 16-0025 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 1,387.33 160.68 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0026 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 446.42 119.94 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0027 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 472.28 132.89 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0028 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 499.48 146.53 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0029 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 343.42 119.94 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0030 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 369.28 132.89 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0031 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 396.48 146.53 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0032 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 431.42 119.94 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0033 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 457.28 132.89 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0034 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 484.48 146.53 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0035 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer....................................................................................................................................... 972.92 119.94 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  205.00 

. 
 22 14 26 16-0036 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer....................................................................................................................................... 998.78 132.89 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  205.00 

. 
 22 14 26 16-0037 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer.................................................................................................................................... 1,025.98 146.53 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  205.00 

. 
 22 14 26 16-0038 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer....................................................................................................................................... 697.42 119.94 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  205.00 

. 
 22 14 26 16-0039 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer....................................................................................................................................... 723.28 132.89 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  205.00 

. 
 22 14 26 16-0040 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer....................................................................................................................................... 750.48 146.53 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  205.00 

. 
 22 14 26 16-0041 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer....................................................................................................................................... 924.92 119.94 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  205.00 

. 
 22 14 26 16-0042 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer....................................................................................................................................... 950.78 132.89 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  205.00 

. 
 22 14 26 16-0043 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer....................................................................................................................................... 977.98 146.53 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  205.00 
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XXXXXXX 
. 
 22 14 26 19  Facility Trench Drains (22 14 26) 
. 
. 
 22 14 26 19-0001  Trench Drain (22 14 26 19) 

Note: Each section is 39.4" in length. 
. 
. 

 22 14 26 19-0002 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 
Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 658.26 119.94 

    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0003 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 684.12 132.89 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0004 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 711.32 146.53 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0005 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 442.21 119.94 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0006 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 468.07 132.89 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0007 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 495.27 146.53 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0008 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 628.82 119.94 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0009 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 654.68 132.89 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0010 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 681.88 146.53 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0011 EA 6" Wide Trench Drain x 15" Extension Section, Nikaloy Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................ 537.80 59.76 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0012 EA 6" Wide Trench Drain x 15" Extension Section, Cast Iron Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................ 321.75 59.76 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0013 EA 6" Wide Trench Drain x 15" Extension Section, Bronze Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................ 508.36 59.76 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  65.50 

. 
 22 14 26 19-0014 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ............................................................................................ 981.64 119.94 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0015 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,007.50 132.89 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 
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. 
 22 14 26 19-0016 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,034.70 146.53 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0017 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ............................................................................................ 714.30 119.94 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0018 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ............................................................................................ 740.16 132.89 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0019 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ............................................................................................ 767.36 146.53 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0020 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ............................................................................................ 945.07 119.94 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0021 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ............................................................................................ 970.93 132.89 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0022 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ............................................................................................ 998.13 146.53 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0023 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ............................................................................ 839.18 119.94 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0024 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ............................................................................ 865.04 132.89 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0025 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ............................................................................ 892.24 146.53 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0026 EA 12" Wide Trench Drain x 15" Extension Section, Nikaloy Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................. 861.16 59.76 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
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. 
 22 14 26 19-0027 EA 12" Wide Trench Drain x 15" Extension Section, Cast Iron Top, Heavy Duty Body Sections, Heavy Duty Loose 

Set Grate With Perimeter Drainage Slots .......................................................................................................................... 593.82 59.76 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0028 EA 12" Wide Trench Drain x 15" Extension Section, Bronze Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................ 824.59 59.76 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0029 EA 12" Wide Trench Drain x 15" Extension Section, Galvanized Top And Body, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 718.70 59.76 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

XXXXXXX 
. 
 22 14 29  Sump Pumps (22 14) 

See CSI section 22 11 16 00-0000 for pipe extensions into well. 
. 
. 
 22 14 29 13  Wet-Pit-Mounted, Vertical Sump Pumps (22 14 29) 
. 
. 
 22 14 29 13-0001  Vertical Mounted Sump Pumps (22 14 29 13) 

Note: Mounted on steel support plate and supplied with cast iron strainer, 1750 RPM drip-proof motor, 5' column 
sections. 

. 

. 
 22 14 29 13-0002 EA 1 HP Vertical Mounted Cast Iron Sump Pump, 1-1/2" Discharge, Single Stage, 25 GPM 40' Head ................................ 3,194.99 289.00 

. 
 22 14 29 13-0003 EA 1-1/2 HP Vertical Mounted Cast Iron Sump Pump, 2" Discharge, Single Stage, 75 GPM 40' Head ................................ 3,443.23 349.79 

. 
 22 14 29 13-0004 EA 2 HP Vertical Mounted Cast Iron Sump Pump, 2-1/2" Discharge, Single Stage, 100 GPM 40' Head .............................. 3,958.49 415.56 

. 
 22 14 29 13-0005 EA 3 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 150 GPM 40' Head .................................... 4,322.55 511.23 

. 
 22 14 29 13-0006 EA 5 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 200 GPM 40' Head .................................... 4,588.08 554.08 

. 
 22 14 29 13-0007 EA 10 HP Vertical Mounted Cast Iron Sump Pump, 4" Discharge, Single Stage, 300 GPM 70' Head .................................. 5,452.47 664.70 

. 
 22 14 29 13-0008 EA 15 HP Vertical Mounted Cast Iron Sump Pump, 5" Discharge, Single Stage, 500 GPM 70' Head .................................. 6,145.81 656.07 

. 
 22 14 29 13-0009 EA 20 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 800 GPM 70' Head .................................. 7,449.99 777.91 

. 
 22 14 29 13-0010 EA 30 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 1,000 GPM 70' Head ............................... 8,143.17 907.24 

. 
 22 14 29 13-0011 EA 50 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 1,600 GPM 70' Head ............................. 10,744.02 1,089.07 

. 
 22 14 29 13-0012 EA 60 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 2,000 GPM 70' Head ............................. 14,442.64 1,209.65 

XXXXXXX 
. 
 22 14 29 13-0013  Extra Column Assemblies (22 14 29 13) 
. 
. 

 22 14 29 13-0014 EA 1-1/2" Diameter x 5' Long Extra Column Assembly ......................................................................................................... 1,200.19  
. 

 22 14 29 13-0015 EA 2" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,313.28  
. 

 22 14 29 13-0016 EA 2-1/2" Diameter x 5' Long Extra Column Assembly ............................................................................................................ 519.49  
. 

 22 14 29 13-0017 EA 3" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,725.45  
. 

 22 14 29 13-0018 EA 4" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,928.59  
. 

 22 14 29 13-0019 EA 5" Diameter x 5' Long Extra Column Assembly .................................................................................................................. 709.88  
. 

 22 14 29 13-0020 EA 6" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 2,204.46  
. 

 22 14 29 13-0021 EA 8" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 2,412.20  

XXXXXXX 
. 
 22 14 29 13-0022  Float Switch (22 14 29 13) 
. 
. 

 22 14 29 13-0023 EA  For Float Switch Copper Coated Float, General Purpose ................................................................................................ 1,353.84 31.38 
. 

 22 14 29 13-0024 EA  For Float Switch Copper Coated Float, Weathertight ...................................................................................................... 1,419.05 31.38 
. 

 22 14 29 13-0025 EA  For Float Switch Copper Coated Float, Explosion Proof .................................................................................................. 1,449.14 31.38 

XXXXXXX 
. 
 22 14 29 13-0026  Support Plate (22 14 29 13) 
. 
. 

 22 14 29 13-0027 EA 24" Steel Support Plate, Round Or Square ......................................................................................................................... 465.63 39.85 
. 

 22 14 29 13-0028 EA 30" Steel Support Plate, Round Or Square ......................................................................................................................... 515.79 44.82 
. 

 22 14 29 13-0029 EA 36" Steel Support Plate, Round Or Square ......................................................................................................................... 713.73 59.76 
. 

 22 14 29 13-0030 EA 40" Steel Support Plate, Round Or Square ...................................................................................................................... 1,022.05 69.73 
. 

 22 14 29 13-0031 EA 42" Steel Support Plate, Round Or Square ...................................................................................................................... 1,093.53 72.22 
. 

 22 14 29 13-0032 EA 48" Steel Support Plate, Round Or Square ...................................................................................................................... 1,167.40 74.72 
. 

 22 14 29 13-0033 EA 54" Steel Support Plate, Round Or Square ...................................................................................................................... 1,482.79 89.66 
. 

 22 14 29 13-0034 EA 60" Steel Support Plate, Round Or Square ...................................................................................................................... 1,990.67 99.61 
. 

 22 14 29 13-0035 EA 72" Steel Support Plate, Round Or Square ...................................................................................................................... 2,652.29 124.52 
. 

 22 14 29 13-0036 EA 84" Steel Support Plate, Round Or Square ...................................................................................................................... 3,191.47 136.97 

XXXXXXX 
. 
 22 14 29 16  Submersible Sump Pumps (22 14 29) 

Note: Includes 25' of cord with pumps unless otherwise noted. 
. 
. 
 22 14 29 16-0001  Submersible Sump Pump With Vortex Impeller (22 14 29 16) 
. 
. 
 22 14 29 16-0002  Submersible Sump Pump With Cast Iron Vortex Impeller (22 14 29 16-0001) 
. 
. 

 22 14 29 16-0003 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-
Coated Cast Steel Housing And Impeller .......................................................................................................................... 324.30 64.94 

. 
 22 14 29 16-0004 EA 1/3 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller .......................................................................................................................... 353.19 64.94 
. 

 22 14 29 16-0005 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-
Coated Cast Steel Housing And Impeller .......................................................................................................................... 490.91 68.73 

. 
 22 14 29 16-0006 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller .......................................................................................................................... 524.65 68.73 

XXXXXXX 
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. 
 22 14 29 16-0007  Submersible Sump Pump With Bronze Vortex Impeller (22 14 29 16-0001) 
. 
. 

 22 14 29 16-0008 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 
Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................. 744.78 68.73 

. 
 22 14 29 16-0009 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................. 802.97 68.73 
. 

 22 14 29 16-0010 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................... 847.41 75.76 

. 
 22 14 29 16-0011 EA 1 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................... 907.63 75.76 
. 

 22 14 29 16-0012 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................... 955.56 86.58 

. 
 22 14 29 16-0013 EA 1-1/2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,015.79 86.58 
. 

 22 14 29 16-0014 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,038.74 102.82 

. 
 22 14 29 16-0015 EA 2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,088.38 102.82 

XXXXXXX 
. 
 22 14 29 16-0016  Submersible Sump Pump With Semi-Open Impeller (22 14 29 16) 
. 
. 

 22 14 29 16-0017 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated 
Cast Steel Housing And Semi-Open Impeller .................................................................................................................... 727.19 64.94 

. 
 22 14 29 16-0018 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated 

Cast Steel Housing And Semi-Open Impeller .................................................................................................................... 826.16 68.73 
. 

 22 14 29 16-0019 EA 3/4 HP Manual Submersible Sump Pump, 230 Volt, 1 Or 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast 
Steel Housing And Semi-Open Impeller ............................................................................................................................ 976.02 72.52 

. 
 22 14 29 16-0020 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Or 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast 

Steel Housing And Semi-Open Impeller ......................................................................................................................... 1,030.92 75.76 
. 

 22 14 29 16-0021 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Or 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast 
Steel Housing And Semi-Open Impeller ......................................................................................................................... 1,176.14 86.58 

. 
 22 14 29 16-0022 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Or 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast 

Steel Housing And Semi-Open Impeller ......................................................................................................................... 1,370.34 102.82 

XXXXXXX 
. 
 22 14 29 19  Sump-Pump Basins and Pits (22 14 29) 

See CSI section 22 13 29 33-0000 for basins and pits. 
. 
. 
 22 15  General Service Compressed-Air Systems (22 10) 
. 
. 
 22 15 13  General Service Compressed-Air Piping (22 15) 
. 
. 
 22 15 13 00-0001  Quick Disconnect, Air-Service (22 15 13) 
. 
. 
 22 15 13 00-0002  Combination Steel And Brass (22 15 13 00-0001) 
. 
. 

 22 15 13 00-0003 EA 1/2" Combination Steel And Brass Disconnect Valve, Single Seated With Arm Ball And Bracket ........................................ 45.83 15.16 
. 

 22 15 13 00-0004 EA 3/4" Combination Steel And Brass Disconnect Valve, Single Seated With Arm Ball And Bracket ........................................ 50.32 18.40 

XXXXXXX 
. 
 22 15 13 00-0005  Refrigerated Air Dryers With Ambient Air Filters (22 15 13) 
. 
. 

 22 15 13 00-0006 EA  3 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .................................................................................... 583.07 82.24 
. 

 22 15 13 00-0007 EA  5 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .................................................................................... 659.35 84.52 
. 

 22 15 13 00-0008 EA  7.5 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ................................................................................. 831.27 86.81 
. 

 22 15 13 00-0009 EA  10 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .................................................................................. 963.67 91.37 
. 

 22 15 13 00-0010 EA  15 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,072.56 102.80 
. 

 22 15 13 00-0011 EA 20 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,191.70 116.96 
. 

 22 15 13 00-0012 EA 30 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,681.79 148.48 
. 

 22 15 13 00-0013 EA 40 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,894.41 173.61 
. 

 22 15 13 00-0014 EA 50 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,058.07 185.49 
. 

 22 15 13 00-0015 EA 60 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,238.53 205.59 
. 

 22 15 13 00-0016 EA 75 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,519.80 228.44 
. 

 22 15 13 00-0017 EA 85 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,803.47 251.28 
. 

 22 15 13 00-0018 EA 100 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 2,956.61 278.69 
. 

 22 15 13 00-0019 EA 125 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 3,436.59 296.96 
. 

 22 15 13 00-0020 EA 175 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 4,119.57 308.39 
. 

 22 15 13 00-0021 EA 200 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 4,846.80 319.81 
. 

 22 15 13 00-0022 EA 250 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 5,376.23 331.23 
. 

 22 15 13 00-0023 EA 300 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 5,846.81 342.66 
. 

 22 15 13 00-0024 EA 400 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 6,527.53 365.50 
. 

 22 15 13 00-0025 EA 500 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 7,640.69 456.87 
. 

 22 15 13 00-0026 EA 600 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 9,650.77 548.25 
. 

 22 15 13 00-0027 EA 800 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 10,763.93 639.62 
. 

 22 15 13 00-0028 EA 1,000 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................ 12,655.62 731.00 

XXXXXXX 
. 
 22 15 13 00-0029  Oil And Water Separator For Air Compressor (22 15 13) 
. 
. 

 22 15 13 00-0030 EA 0-60 SCFM Oil/Water Separator ......................................................................................................................................... 524.58 34.65 
. 

 22 15 13 00-0031 EA 85 SCFM Oil/Water Separator ............................................................................................................................................ 705.46 40.60 
. 

 22 15 13 00-0032 EA 190 SCFM Oil/Water Separator .......................................................................................................................................... 823.91 46.01 
. 

 22 15 13 00-0033 EA 245 SCFM Oil/Water Separator ....................................................................................................................................... 1,032.69 54.13 
. 

 22 15 13 00-0034 EA 320 SCFM Oil/Water Separator ....................................................................................................................................... 1,227.76 64.96 
. 

 22 15 13 00-0035 EA 700 SCFM Oil/Water Separator ....................................................................................................................................... 2,477.09 135.33 
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XXXXXXX 
. 
 22 15 13 00-0036  Heavy Duty Industrial Pressure Regulator (22 15 13) 
. 
. 

 22 15 13 00-0037 EA 3/8" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ........................................................................................... 99.08 27.41 
. 

 22 15 13 00-0038 EA 1/2" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 137.68 36.55 
. 

 22 15 13 00-0039 EA 3/4" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 228.66 45.69 
. 

 22 15 13 00-0040 EA 1" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ............................................................................................ 291.10 68.53 
. 

 22 15 13 00-0041 EA 1-1/4" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ..................................................................................... 400.69 79.95 
. 

 22 15 13 00-0042 EA 1-1/2" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ..................................................................................... 423.53 91.37 

XXXXXXX 
. 
 22 15 13 00-0043  Combination Air System; Filter Regulator Lubricator (22 15 13) 
. 
. 

 22 15 13 00-0044 EA 3/8" Filter Regulator Lubricator, Max 150 PSI Input, 150 CFM, 40 Micron Filter ................................................................ 367.77 82.24 
. 

 22 15 13 00-0045 EA 1/2" Filter Regulator Lubricator, Max 150 PSI Input, 150 CFM, 40 Micron Filter ................................................................ 458.47 109.65 

XXXXXXX 
. 
 22 15 13 00-0046  Heatless Desiccant Air Dryers (22 15 13) 
. 
. 

 22 15 13 00-0047 EA 5 SCFM Heatless Desiccant Air Dryer ............................................................................................................................. 2,009.39 82.24 
. 

 22 15 13 00-0048 EA 10 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 2,413.10 91.37 
. 

 22 15 13 00-0049 EA 15 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 2,439.74 100.51 
. 

 22 15 13 00-0050 EA 20 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 2,786.52 114.22 
. 

 22 15 13 00-0051 EA 30 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 3,830.73 137.07 
. 

 22 15 13 00-0052 EA 50 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 3,801.32 182.75 
. 

 22 15 13 00-0053 EA 85 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 5,099.35 228.44 
. 

 22 15 13 00-0054 EA 100 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 5,423.70 274.12 
. 

 22 15 13 00-0055 EA 125 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 6,211.56 319.81 
. 

 22 15 13 00-0056 EA 175 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 7,132.05 365.50 
. 

 22 15 13 00-0057 EA 200 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 7,671.30 411.19 
. 

 22 15 13 00-0058 EA 300 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 9,362.78 456.87 
. 

 22 15 13 00-0059 EA 400 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 10,416.15 548.25 
. 

 22 15 13 00-0060 EA 500 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 12,041.15 639.62 
. 

 22 15 13 00-0061 EA 600 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 13,890.99 731.00 

XXXXXXX 
. 
 22 15 13 00-0062  Air Cooled Aftercoolers (22 15 13) 
. 
. 

 22 15 13 00-0063 EA 20 SCFM Air-Cooled Aftercooler ........................................................................................................................................ 520.85 57.11 
. 

 22 15 13 00-0064 EA 35 SCFM Air-Cooled Aftercooler ........................................................................................................................................ 700.34 68.53 
. 

 22 15 13 00-0065 EA 43 SCFM Air-Cooled Aftercooler ........................................................................................................................................ 771.01 79.95 
. 

 22 15 13 00-0066 EA 70 SCFM Air-Cooled Aftercooler ........................................................................................................................................ 939.75 91.37 
. 

 22 15 13 00-0067 EA 125 SCFM Air-Cooled Aftercooler ................................................................................................................................... 1,299.83 102.80 
. 

 22 15 13 00-0068 EA 185 SCFM Air-Cooled Aftercooler ................................................................................................................................... 1,459.02 114.22 
. 

 22 15 13 00-0069 EA 260 SCFM Air-Cooled Aftercooler ................................................................................................................................... 2,793.16 137.07 
. 

 22 15 13 00-0070 EA 365 SCFM Air-Cooled Aftercooler ................................................................................................................................... 2,926.39 159.91 
. 

 22 15 13 00-0071 EA 560 SCFM Air-Cooled Aftercooler ................................................................................................................................... 3,058.67 182.75 
. 

 22 15 13 00-0072 EA 650 SCFM Air-Cooled Aftercooler ................................................................................................................................... 3,583.67 205.59 
. 

 22 15 13 00-0073 EA 750 SCFM Air-Cooled Aftercooler ................................................................................................................................... 3,919.24 228.44 
. 

 22 15 13 00-0074 EA 900 SCFM Air-Cooled Aftercooler ................................................................................................................................... 4,490.17 251.28 
. 

 22 15 13 00-0075 EA 1,100 SCFM Air-Cooled Aftercooler ................................................................................................................................ 5,746.11 274.12 
. 

 22 15 13 00-0076 EA 1,460 SCFM Air-Cooled Aftercooler ................................................................................................................................ 6,566.26 296.96 
. 

 22 15 13 00-0077 EA 1,800 SCFM Air-Cooled Aftercooler ................................................................................................................................ 6,785.35 319.81 
. 

 22 15 13 00-0078 EA 2,500 SCFM Air-Cooled Aftercooler ................................................................................................................................ 7,275.91 342.66 

XXXXXXX 
. 
 22 15 13 00-0079  Compressed Air Coalescing Filters (22 15 13) 
. 
. 
 22 15 13 00-0080  1.0 Micron Filter Rated Compressed Air Coalescing Filters (22 15 13 00-0079) 
. 
. 

 22 15 13 00-0081 EA 10 SCFM, 3/8", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 189.96 35.19 
. 

 22 15 13 00-0082 EA 20 SCFM, 3/8", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 223.45 35.19 
. 

 22 15 13 00-0083 EA 50 SCFM, 1/2", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 245.04 40.60 
. 

 22 15 13 00-0084 EA 75 SCFM, 3/4", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 282.06 46.55 
. 

 22 15 13 00-0085 EA 100 SCFM, 3/4", Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................... 327.68 51.43 
. 

 22 15 13 00-0086 EA 140 SCFM, 1", Coalescing Filter, 1.0 Micron Filter Rating .................................................................................................. 373.25 62.25 
. 

 22 15 13 00-0087 EA 175 SCFM, 1-1/4" Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................. 469.05 67.66 
. 

 22 15 13 00-0088 EA 250 SCFM, 1-1/2" Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................. 487.67 81.20 
. 

 22 15 13 00-0089 EA 280 SCFM, 2" Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................... 627.91 108.26 
. 

 22 15 13 00-0090 EA 350 SCFM, 2" Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................... 717.17 121.79 

XXXXXXX 
. 
 22 15 13 00-0091  0.01 Micron Filter Rated Compressed Air Coalescing Filters (22 15 13 00-0079) 
. 
. 

 22 15 13 00-0092 EA 16 SCFM, 3/8" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 228.24 35.19 
. 

 22 15 13 00-0093 EA 30 SCFM, 1/2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 248.61 40.60 
. 

 22 15 13 00-0094 EA 60 SCFM, 3/4" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 285.41 46.55 
. 

 22 15 13 00-0095 EA 100 SCFM, 1" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 334.38 46.01 
. 

 22 15 13 00-0096 EA 140 SCFM, 1-1/4" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 380.90 62.25 
. 

 22 15 13 00-0097 EA 180 SCFM, 1-1/4" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 430.72 67.66 
. 

 22 15 13 00-0098 EA 250 SCFM, 1-1/2" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 496.29 81.20 
. 

 22 15 13 00-0099 EA 280 SCFM, 2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 642.26 108.26 
. 

 22 15 13 00-0100 EA 350 SCFM, 2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 736.30 121.79 

XXXXXXX 
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. 
 22 15 13 00-0101  Compressed Air Storage Tanks (22 15 13) 
. 
. 
 22 15 13 00-0102  Horizontal Compressed Air Storage Tanks (22 15 13 00-0101) 
. 
. 

 22 15 13 00-0103 EA 12 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 313.63 73.10 
. 

 22 15 13 00-0104 EA 15 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 405.70 79.95 
. 

 22 15 13 00-0105 EA 20 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 429.28 84.06 
. 

 22 15 13 00-0106 EA 30 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 485.53 91.37 
. 

 22 15 13 00-0107 EA 60 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 637.37 123.35 
. 

 22 15 13 00-0108 EA 80 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 759.09 137.07 
. 

 22 15 13 00-0109 EA 120 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 1,098.82 159.91 
. 

 22 15 13 00-0110 EA 200 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 1,590.00 182.75 
. 

 22 15 13 00-0111 EA 240 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 1,764.33 194.17 
. 

 22 15 13 00-0112 EA 325 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 2,485.05 205.59 
. 

 22 15 13 00-0113 EA 400 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 3,247.01 239.86 
. 

 22 15 13 00-0114 EA 660 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 4,618.99 285.55 

XXXXXXX 
. 
 22 15 13 00-0115  Vertical Compressed Air Storage Tanks (22 15 13 00-0101) 
. 
. 

 22 15 13 00-0116 EA 10 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 376.63 73.10 
. 

 22 15 13 00-0117 EA 15 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 398.02 79.95 
. 

 22 15 13 00-0118 EA 20 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 429.28 84.06 
. 

 22 15 13 00-0119 EA 30 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 500.74 91.37 
. 

 22 15 13 00-0120 EA 60 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 682.99 123.35 
. 

 22 15 13 00-0121 EA 80 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 781.07 137.07 
. 

 22 15 13 00-0122 EA 120 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 1,051.04 159.91 
. 

 22 15 13 00-0123 EA 200 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 1,491.53 182.75 
. 

 22 15 13 00-0124 EA 240 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 1,638.82 194.17 
. 

 22 15 13 00-0125 EA 325 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 2,177.82 205.59 
. 

 22 15 13 00-0126 EA 400 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 2,770.19 239.86 
. 

 22 15 13 00-0127 EA 500 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 3,568.61 262.71 
. 

 22 15 13 00-0128 EA 660 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 5,809.34 296.96 

XXXXXXX 
. 
 22 15 19  General Service Packaged Air Compressors And Receivers (22 15) 

Note: Includes V-belt drive, receiver, motor, starter mounted and wired. Excludes piping, pressure reducing valve station, or air 
dryer. 

. 

. 
 22 15 19 13  General Service Packaged Reciprocating Air Compressors (22 15 19) 
. 
. 
 22 15 19 13-0001  Single Stage Compressor (22 15 19 13) 

Note: Includes receiver, reciprocating air cooled, 140 PSIG working pressure, splash lubricated, tank mounted. 
. 
. 

 22 15 19 13-0002 EA 1/2 HP 1-Stage Air Compressor, 1.5 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............ 1,579.16 324.20 
. 

 22 15 19 13-0003 EA 3/4 HP 1-Stage Air Compressor, 2.0 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............ 1,675.65 374.18 
. 

 22 15 19 13-0004 EA 1 HP 1-Stage Air Compressor, 2.5 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............... 1,922.89 441.89 
. 

 22 15 19 13-0005 EA 2 HP 1-Stage Air Compressor, Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................................ 2,179.23 487.58 
. 

 22 15 19 13-0006 EA 3 HP 1-Stage Air Compressor, Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................................ 2,606.63 514.99 
. 

 22 15 19 13-0007 EA 3 HP 1-Stage Air Compressor, Air Cooled With 60 Gallon Receiver, 140 PSIG Working Pressure ................................ 2,772.77 533.26 
. 

 22 15 19 13-0008 EA 5 HP 1-Stage Air Compressor, Air Cooled With 60 Gallon Receiver, 140 PSIG Working Pressure ................................ 3,121.38 609.47 
. 

 22 15 19 13-0009 EA 5 HP 1-Stage Air Compressor, Air Cooled With 80 Gallon Receiver, 140 PSIG Working Pressure ................................ 3,342.40 646.02 
. 

 22 15 19 13-0010 EA 7.5 HP 1-Stage Air Compressor, Air Cooled With 80 Gallon Receiver, 140 PSIG Working Pressure.............................. 3,978.50 731.37 

XXXXXXX 
. 
 22 15 19 13-0011  Two Stage Compressor (22 15 19 13) 

Note: With receiver, reciprocating air cooled, discharge pressure 80-200 PSIG, receiver capacity as noted, splash 
lubricated, tank mounted. 

. 

. 
 22 15 19 13-0012 EA 1-1/2 HP 2-Stage Air Compressor, 60 Gallon Receiver, 5.0 ACFM, 80-200 PSIG Discharge Pressure .......................... 2,983.13 569.82 

. 
 22 15 19 13-0013 EA 2 HP 2-Stage Air Compressor, 60 Gallon Receiver, 7.0 ACFM, 80-200 PSIG Discharge Pressure ................................ 3,244.99 670.42 

. 
 22 15 19 13-0014 EA 3 HP 2-Stage Air Compressor, 60 Gallon Receiver, 12 ACFM, 80-200 PSIG Discharge Pressure ................................. 3,414.03 731.37 

. 
 22 15 19 13-0015 EA 5 HP 2-Stage Air Compressor, 80 Gallon Receiver, 15 ACFM, 80-200 PSIG Discharge Pressure ................................. 4,000.03 975.16 

. 
 22 15 19 13-0016 EA 5 HP 2-Stage Air Compressor, 120 Gallon Receiver, 16.5 ACFM, 80-200 PSI Max Discharge Pressure ....................... 4,257.15 975.16 

. 
 22 15 19 13-0017 EA 7.5 HP 2-Stage Air Compressor, 80 Gallon Receiver, 19.8 ACFM, 80-200 PSIG Discharge Pressure ........................... 4,695.26 1,218.94 

. 
 22 15 19 13-0018 EA 7.5 HP 2-Stage Air Compressor, 120 Gallon Receiver, 25.6 ACFM, 80-200 PSI Max Discharge Pressure .................... 4,928.46 1,218.94 

. 
 22 15 19 13-0019 EA 10 HP 2-Stage Air Compressor, 80 Gallon Receiver, 35.0 ACFM, 80-200 PSI Max Discharge Pressure ....................... 6,290.64 1,507.69 

. 
 22 15 19 13-0020 EA 10 HP 2-Stage Air Compressor, 120 Gallon Receiver, 38 ACFM, 80-200 PSIG Discharge Pressure ............................. 6,792.83 1,553.37 

. 
 22 15 19 13-0021 EA 15 HP 2-Stage Air Compressor, 120 Gallon Receiver, 50 ACFM, 80-200 PSIG Discharge Pressure ............................. 7,327.22 1,815.43 

. 
 22 15 19 13-0022 EA 20 HP 2-Stage Air Compressor, 120 Gallon Receiver, 70 ACFM, 80-200 PSIG Discharge Pressure ........................... 10,551.83 2,055.02 

. 
 22 15 19 13-0023 EA 25 HP 2-Stage Air Compressor, 120 Gallon Receiver, 84.4 ACFM, 175 PSI Max Discharge Pressure ........................ 11,418.26 2,322.11 

. 
 22 15 19 13-0024 EA 30 HP 2-Stage Air Compressor, 120 Gallon Receiver, 97.2 ACFM, 175 PSI Max Discharge Pressure ........................ 12,709.75 2,566.44 

. 
 22 15 19 13-0025 EA 30 HP 2-Stage Air Compressor, 250 Gallon Receiver, 101 ACFM, 175 PSI Max Discharge Pressure ......................... 13,841.71 2,812.70 

XXXXXXX 
. 
 22 15 19 19  General Service Packaged Rotary-Screw Air Compressors (22 15 19) 
. 
. 
 22 15 19 19-0001  Rotary Screw Air Compressor, Base Mounted Without Receiver (22 15 19 19) 

Note: Oil flooded. 
. 
. 

 22 15 19 19-0002 EA 3 HP, 8.5 SCFM, Rotary Screw Air Compressor With Enclosure, 150 PSIG Max Discharge Pressure, Lubricated ........ 5,051.86 863.92 
. 

 22 15 19 19-0003 EA 5 HP, 16.6 SCFM, Rotary Screw Air Compressor With Enclosure, 150 PSIG Max Discharge Pressure, Lubricated ...... 5,777.91 1,151.90 
. 

 22 15 19 19-0004 EA 7.5 HP, 27 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ...... 7,380.54 1,444.21 
. 

 22 15 19 19-0005 EA 10 HP, 37 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ....... 8,691.44 1,840.44 
. 

 22 15 19 19-0006 EA 15 HP, 56 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ....... 9,958.01 2,165.22 
. 

 22 15 19 19-0007 EA 20 HP, 79 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 11,954.10 2,435.89 
. 

 22 15 19 19-0008 EA 25 HP, 114 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 13,140.55 2,706.54 
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. 
 22 15 19 19-0009 EA 30 HP, 137 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 15,605.46 3,031.32 

. 
 22 15 19 19-0010 EA 40 HP, 183 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 17,091.43 3,247.84 

. 
 22 15 19 19-0011 EA 50 HP, 214 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 19,077.72 3,500.09 

. 
 22 15 19 19-0012 EA 60 HP, 256 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 24,212.79 3,789.16 

. 
 22 15 19 19-0013 EA 75 HP, 320 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 26,721.25 4,005.68 

. 
 22 15 19 19-0014 EA 100 HP, 494 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 41,377.80 4,330.46 
. 

 22 15 19 19-0015 EA 125 HP, 592 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 51,096.26 4,682.31 

. 
 22 15 19 19-0016 EA 150 HP, 695 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 59,060.66 5,039.57 
. 

 22 15 19 19-0017 EA 220 HP, 996 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 75,987.24 5,413.08 

. 
 22 15 19 19-0018 EA 250 HP, 1,000 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 86,054.78 5,759.50 

XXXXXXX 
. 
 22 15 19 19-0019  Rotary Screw Air Compressor, Base Mounted With Receiver (22 15 19 19) 

Note: Includes receiver, motor, starter mounted and wired. Excludes piping, pressure reducing valve station, or 
air dryer. 

. 

. 
 22 15 19 19-0020 EA 5 HP, 18.5 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 150 PSIG Max Discharge Pressure, 

Lubricated ....................................................................................................................................................................... 6,360.31 1,151.90 
. 

 22 15 19 19-0021 EA 5 HP, 18.5 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 150 PSIG Max Discharge Pressure, 
Lubricated ....................................................................................................................................................................... 6,704.73 1,151.90 

. 
 22 15 19 19-0022 EA 7.5 HP, 28 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ....................................................................................................................................................................... 7,654.40 1,444.21 
. 

 22 15 19 19-0023 EA 7.5 HP, 28 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ....................................................................................................................................................................... 8,031.11 1,444.21 

. 
 22 15 19 19-0024 EA 10 HP, 38 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ....................................................................................................................................................................... 8,842.13 1,840.44 
. 

 22 15 19 19-0025 EA 10 HP, 38 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ....................................................................................................................................................................... 9,240.36 1,840.44 

. 
 22 15 19 19-0026 EA 15 HP, 55 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 10,082.39 2,165.22 
. 

 22 15 19 19-0027 EA 15 HP, 55 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 10,512.91 2,165.22 

. 
 22 15 19 19-0028 EA 20 HP, 75 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 16,488.95 2,435.89 
. 

 22 15 19 19-0029 EA 25 HP, 102 SCFM, 120 gallon receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 17,836.85 2,706.54 

. 
 22 15 19 19-0030 EA 30 HP, 125 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 19,077.15 3,031.32 

XXXXXXX 
. 
 22 30  Plumbing Equipment (22) 
. 
. 
 22 31  Domestic Water Softeners (22 30) 
. 
. 
 22 31 16  Commercial Domestic Water Softeners (22 31) 
. 
. 
 22 31 16 00-0001  Commercial Water Softeners (Watts Pure Water) (22 31 16) 
. 
. 
 22 31 16 00-0002  Commercial Water Softeners (Watts Pure Water) (22 31 16 00-0001) 
. 
. 
 22 31 16 00-0003  1" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0004 EA 30,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111A11) ................................................................................................................................................... 2,809.48 273.94 
. 

 22 31 16 00-0005 EA 45,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS10111B11) ................................................................................................................................................... 2,936.69 286.39 

. 
 22 31 16 00-0006 EA 60,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111C11) ................................................................................................................................................... 3,162.89 298.84 
. 

 22 31 16 00-0007 EA 90,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS10111D11) ................................................................................................................................................... 3,618.99 311.30 

. 
 22 31 16 00-0008 EA 120,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111E11) ................................................................................................................................................... 3,851.79 323.75 

XXXXXXX 
. 
 22 31 16 00-0009  1-1/2" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 

31 16 00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0010 EA 60,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121C11) ................................................................................................................................................... 4,134.19 298.84 
. 

 22 31 16 00-0011 EA 90,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121D11) ................................................................................................................................................... 4,346.09 311.30 

. 
 22 31 16 00-0012 EA 120,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121E11) ................................................................................................................................................... 4,579.99 323.75 
. 

 22 31 16 00-0013 EA 150,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121F11) ................................................................................................................................................... 5,410.10 336.20 

. 
 22 31 16 00-0014 EA 210,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121G11) ................................................................................................................................................... 5,997.10 348.65 



22
 22 Plumbing 

22 30 Plumbing Equipment 
22 31 Domestic Water Softeners 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 22 - 138  County of San Mateo, Mechanical Works 

. 
 22 31 16 00-0015 EA 300,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121H11) ................................................................................................................................................... 7,259.51 361.10 

XXXXXXX 
. 
 22 31 16 00-0016  2" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0017 EA 90,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131D11) ................................................................................................................................................... 6,183.09 311.30 
. 

 22 31 16 00-0018 EA 120,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131E11) ................................................................................................................................................... 6,409.29 323.75 

. 
 22 31 16 00-0019 EA 150,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131F11) .................................................................................................................................................... 7,241.60 336.20 
. 

 22 31 16 00-0020 EA 210,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131G11) ................................................................................................................................................... 7,828.60 348.65 

. 
 22 31 16 00-0021 EA 300,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131H11) ................................................................................................................................................... 9,159.21 361.10 
. 

 22 31 16 00-0022 EA 450,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131I11) ................................................................................................................................................... 12,012.21 373.56 

. 
 22 31 16 00-0023 EA 600,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131J11) .................................................................................................................................................. 14,018.22 386.00 

XXXXXXX 
. 
 22 31 16 00-0024  3" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0025 EA 300,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151H11) ................................................................................................................................................. 14,685.61 361.10 
. 

 22 31 16 00-0026 EA 450,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS30151I11) ................................................................................................................................................... 16,936.91 373.56 

. 
 22 31 16 00-0027 EA 600,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151J11) .................................................................................................................................................. 18,916.52 386.00 
. 

 22 31 16 00-0028 EA 900,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS30151K11) ................................................................................................................................................. 23,758.31 398.46 

. 
 22 31 16 00-0029 EA 1050,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151L11) .................................................................................................................................................. 26,286.82 410.91 

XXXXXXX 
. 
 22 31 16 00-0030  Duplex Alternating (Two Valves), Commercial Water Softeners (Watts Pure 

Water) (22 31 16 00-0001) 
. 
. 
 22 31 16 00-0031  2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water 

Softeners (Watts Pure Water) (22 31 16 00-0030) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and two fully automatic 
metered demand control valves. 

. 

. 
 22 31 16 00-0032 EA 90,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131D21) ................................................................................................. 10,118.89 466.94 
. 

 22 31 16 00-0033 EA 120,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131E21) ................................................................................................. 10,566.55 485.62 

. 
 22 31 16 00-0034 EA 150,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131F21) .................................................................................................. 11,999.80 504.30 
. 

 22 31 16 00-0035 EA 210,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131G21) ................................................................................................. 13,100.85 522.98 

. 
 22 31 16 00-0036 EA 300,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131H21) ................................................................................................. 15,927.81 541.66 
. 

 22 31 16 00-0037 EA 450,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131I21) ................................................................................................... 20,996.57 560.33 

. 
 22 31 16 00-0038 EA 600,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131J21) .................................................................................................. 24,659.52 579.01 

XXXXXXX 
. 
 22 31 16 00-0039  3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water 

Softeners (Watts Pure Water) (22 31 16 00-0030) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and two fully automatic 
metered demand control valves. 

. 

. 
 22 31 16 00-0040 EA 300,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS30151H21) ................................................................................................. 26,888.21 541.66 
. 

 22 31 16 00-0041 EA 450,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS30151I21) ................................................................................................... 30,848.17 560.33 

. 
 22 31 16 00-0042 EA 600,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS30151J21) .................................................................................................. 34,633.22 579.01 
. 

 22 31 16 00-0043 EA 900,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS30151K21) ................................................................................................. 43,975.47 597.69 

. 
 22 31 16 00-0044 EA 1,050,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener 

With Fiberglass Tanks (Watts Pure Water PWS30151L21) .......................................................................................... 49,065.13 616.36 

XXXXXXX 
. 
 22 31 16 00-0045  Twin Alternating, Commercial Water Softeners (Watts Pure Water) (22 31 16 00-0001) 
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. 

. 
 22 31 16 00-0046  1" Pipe Connection, Twin Alternating, Commercial Water Softeners (Watts 

Pure Water) (22 31 16 00-0045) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0047 EA 30,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 

(Watts Pure Water PWS10T161A21) ............................................................................................................................. 3,728.02 410.91 
. 

 22 31 16 00-0048 EA 45,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 
(Watts Pure Water PWS10T161B21) ............................................................................................................................. 3,969.98 429.59 

. 
 22 31 16 00-0049 EA 60,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 

(Watts Pure Water PWS10T161C21) ............................................................................................................................. 4,316.43 448.26 
. 

 22 31 16 00-0050 EA 90,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 
(Watts Pure Water PWS10T161D21) ............................................................................................................................. 5,132.59 466.94 

. 
 22 31 16 00-0051 EA 120,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161E21)................................................................................................................... 5,656.15 485.62 

XXXXXXX 
. 
 22 31 16 00-0052  1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softeners 

(Watts Pure Water) (22 31 16 00-0045) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0053 EA 60,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161A21)................................................................................................................... 7,058.73 448.26 
. 

 22 31 16 00-0054 EA 90,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161B21)................................................................................................................... 7,439.29 466.94 

. 
 22 31 16 00-0055 EA 120,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161C21) .................................................................................................................. 7,995.85 485.62 
. 

 22 31 16 00-0056 EA 150,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161D21) .................................................................................................................. 9,117.80 504.30 

. 
 22 31 16 00-0057 EA 210,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161E21)................................................................................................................. 10,256.25 522.98 
. 

 22 31 16 00-0058 EA 300,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161E21)................................................................................................................. 12,765.31 541.66 

XXXXXXX 
. 
 22 32  Domestic Water Filtration Equipment (22 30) 
. 
. 
 22 32 16  Domestic-Water Freestanding Cartridge Filters (22 32) 
. 
. 
 22 32 16 00-0001  Commercial Water Filters Housings (22 32 16) 
. 
. 
 22 32 16 00-0002  Commercial Multi-Cartridge Stainless Steel Water Filter Housings (22 32 16 00-0001) 
. 
. 
 22 32 16 00-0003  Commercial Multi-Cartridge Stainless Steel Water Filter Housings (22 32 16 00-0002) 
. 
. 

 22 32 16 00-0004 EA 25 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS4X1) .................................................................................................................................................. 1,479.35 175.92 

. 
 22 32 16 00-0005 EA 30 GPM Max Flow Rate, 5 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS5X1) .................................................................................................................................................. 1,516.31 189.46 
. 

 22 32 16 00-0006 EA 60 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS4X2) .................................................................................................................................................. 1,614.88 202.99 

. 
 22 32 16 00-0007 EA 90 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS4X3) .................................................................................................................................................. 1,781.64 216.52 
. 

 22 32 16 00-0008 EA 120 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS4X4) .................................................................................................................................................. 1,840.61 230.05 

. 
 22 32 16 00-0009 EA 150 GPM Max Flow Rate, 5 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS5X4) .................................................................................................................................................. 2,204.27 243.59 
. 

 22 32 16 00-0010 EA 250 GPM Max Flow Rate, 12 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS12X3) ................................................................................................................................................ 5,867.94 257.12 

. 
 22 32 16 00-0011 EA 300 GPM Max Flow Rate, 12 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS12X4) ................................................................................................................................................ 6,804.70 270.65 
. 

 22 32 16 00-0012 EA 500 GPM Max Flow Rate, 22 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS22X3) ................................................................................................................................................ 8,593.97 284.18 

. 
 22 32 16 00-0013 EA 600 GPM Max Flow Rate, 22 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS22X4) ................................................................................................................................................ 9,519.73 297.72 

XXXXXXX 
. 
 22 32 16 00-0014  Commercial Water Filter Cartridges (22 32 16 00-0002) 
. 
. 
 22 32 16 00-0015  (Depth) Water Filter Cartridges (22 32 16 00-0014) 
. 
. 

 22 32 16 00-0016 EA 50 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M50) .................................... 8.45 2.16 
. 

 22 32 16 00-0017 EA 20 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M20) .................................... 8.45 2.16 
. 

 22 32 16 00-0018 EA 10 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M10) .................................... 8.45 2.16 
. 

 22 32 16 00-0019 EA 5 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M5) ........................................ 7.35 2.16 
. 

 22 32 16 00-0020 EA 1 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M1) ........................................ 8.73 2.16 
. 

 22 32 16 00-0021 EA 50 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M50) .................................... 8.73 2.16 
. 

 22 32 16 00-0022 EA 20 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M20) .................................... 9.28 2.16 
. 

 22 32 16 00-0023 EA 5 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Big Pure Water PWMB20M5) ................................ 11.21 2.16 
. 

 22 32 16 00-0024 EA 1 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M1) ........................................ 9.28 2.16 
. 

 22 32 16 00-0025 EA 50 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M50) .................................. 10.65 2.16 
. 

 22 32 16 00-0026 EA 20 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M20) .................................. 10.65 2.16 
. 

 22 32 16 00-0027 EA 5 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M5) ...................................... 10.65 2.16 
. 

 22 32 16 00-0028 EA 1 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M1) ...................................... 11.48 2.16 
. 

 22 32 16 00-0029 EA 50 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M50) ................................. 14.51 2.16 
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. 
 22 32 16 00-0030 EA 20 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M20) ................................. 13.41 2.16 

. 
 22 32 16 00-0031 EA 5 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M5) ..................................... 13.41 2.16 

. 
 22 32 16 00-0032 EA 1 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M1) ..................................... 14.51 2.16 

XXXXXXX 
. 
 22 32 16 00-0033  Pleated Water Filter Cartridges (22 32 16 00-0014) 
. 
. 

 22 32 16 00-0034 EA 50 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M50) ................................................ 13.68 2.16 
. 

 22 32 16 00-0035 EA 20 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M20) ................................................ 13.68 2.16 
. 

 22 32 16 00-0036 EA 5 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M5) .................................................... 13.95 2.16 
. 

 22 32 16 00-0037 EA 1 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M1) .................................................... 14.78 2.16 
. 

 22 32 16 00-0038 EA 1 Micron Absolute, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M1AB) ................................ 21.38 2.16 
. 

 22 32 16 00-0039 EA 50 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M50) .................................................... 20.55 2.16 
. 

 22 32 16 00-0040 EA 20 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M20) .................................................... 20.55 2.16 
. 

 22 32 16 00-0041 EA 5 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Big Pure Water PWPL20M5) .................................................. 20.55 2.16 
. 

 22 32 16 00-0042 EA 1 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M1) ........................................................ 26.61 2.16 
. 

 22 32 16 00-0043 EA 1 Micron Absolute, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M1AB) .................................... 37.05 2.16 
. 

 22 32 16 00-0044 EA 50 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M50) .................................................... 31.28 2.16 
. 

 22 32 16 00-0045 EA 20 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M20) .................................................... 42.83 2.16 
. 

 22 32 16 00-0046 EA 5 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M5) ........................................................ 44.48 2.16 
. 

 22 32 16 00-0047 EA 1 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M1) ........................................................ 49.98 2.16 

XXXXXXX 
. 
 22 32 16 00-0048  Commercial Non-Metallic Water Filter Housings (22 32 16 00-0001) 
. 
. 
 22 32 16 00-0049  Commercial Non-Metallic Water Filter Housings (22 32 16 00-0048) 
. 
. 

 22 32 16 00-0050 EA 150 GPM Max Flow Rate, 1 Cartridge, Commercial Non-Metallic Water Filter Housing (Watts Big Bubba® 
PWWJCHSG) ................................................................................................................................................................. 1,183.33 162.39 

XXXXXXX 
. 
 22 32 16 00-0051  Commercial Water Filter Cartridges (22 32 16 00-0048) 
. 
. 
 22 32 16 00-0052  Carbon Water Filter Cartridges (22 32 16 00-0051) 
. 
. 

 22 32 16 00-0053 EA Activated 26-1/4" Length, Carbon Water Filter Cartridge (Watts Big Bubba® PWWJCAC5) .............................................. 346.98 2.16 

XXXXXXX 
. 
 22 32 16 00-0054  (Depth) Water Filter Cartridges (22 32 16 00-0051) 
. 
. 

 22 32 16 00-0055 EA 50 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB50) ......................... 73.35 2.16 
. 

 22 32 16 00-0056 EA 20 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB20) ......................... 72.81 2.16 
. 

 22 32 16 00-0057 EA 5 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB5) ............................. 72.81 2.16 
. 

 22 32 16 00-0058 EA 1 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB1) ............................. 83.25 2.16 

XXXXXXX 
. 
 22 32 16 00-0059  Pleated Water Filter Cartridges (22 32 16 00-0051) 
. 
. 

 22 32 16 00-0060 EA 150 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCM150) ....................................... 191.33 2.16 
. 

 22 32 16 00-0061 EA 50 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP50) ............................................ 179.78 2.16 
. 

 22 32 16 00-0062 EA 20 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP20) ............................................ 195.73 2.16 
. 

 22 32 16 00-0063 EA 5 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP5) ................................................ 205.08 2.16 
. 

 22 32 16 00-0064 EA 1 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP1) ................................................ 218.28 2.16 
. 

 22 32 16 00-0065 EA 1 Absolute, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP1AB) ........................................ 236.43 2.16 

XXXXXXX 
. 
 22 33  Electric Domestic Water Heaters (22 30) 
. 
. 
 22 33 13  Instantaneous Electric Domestic Water Heaters (22 33) 
. 
. 
 22 33 13 13  Flow-Control, Instantaneous Electric Domestic Water Heaters (22 33 13) 
. 
. 
 22 33 13 13-0001  Flow Controlled, Instantaneous, Tankless, Electric Domestic Water Heaters 

(22 33 13 13) 
. 
. 

 22 33 13 13-0002 EA 3 To 10 KW Flow Controlled, Instantaneous, Tankless, Electric Domestic Water Heater (Eemax EX3012, EX48, 
EX65, EX75, EX95) ........................................................................................................................................................... 289.18 54.11 

. 
 22 33 13 13-0003 EA 7.2 KW, 0.75 GPM, Instantaneous, Tankless, Electric Domestic Water Heater (Bosch RP7P) .......................................... 355.22 54.11 

XXXXXXX 
. 
 22 33 13 16  Thermostat-Control, Instantaneous Electric Domestic Water Heaters (22 33 13) 
. 
. 
 22 33 13 16-0001  Thermostat Controlled, Instantaneous, Tankless, Electric Domestic Water 

Heaters (22 33 13 16) 
Note: Temperature rise decreases with increased flow rate. 

. 

. 
 22 33 13 16-0002 EA 3 To 10 KW Thermostat-Control, Instantaneous, Tankless, Electric Domestic Water Heater (Eemax EX3012T, 

EX48T, EX65T, EX75T, EX95T, EX012240T) ................................................................................................................... 393.45 81.17 
. 

 22 33 13 16-0003 EA 12 KW, 2.0 GPM, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater (Bosch PowerStar 
AE12) ................................................................................................................................................................................. 484.23 108.23 

. 
 22 33 13 16-0004 EA 17.25 KW, 2.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Bosch PowerStar AE115) ................................................................................................................................................. 825.32 189.40 
. 

 22 33 13 16-0005 EA 26.85 KW, 4.0 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Bosch PowerStar AE125) .............................................................................................................................................. 1,191.79 216.46 

. 
 22 33 13 16-0006 EA 12 KW, 1.6 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 12 Plus) ......................................................................................................................................... 740.23 108.23 
. 

 22 33 13 16-0007 EA 14.4 KW, 2.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 15 Plus) ...................................................................................................................................... 1,026.08 162.34 
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. 
 22 33 13 16-0008 EA 19.2 KW, 2.8 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 20 Plus)...................................................................................................................................... 1,168.62 216.46 
. 

 22 33 13 16-0009 EA 24 KW, 3.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 24 Plus)...................................................................................................................................... 1,204.95 216.46 

. 
 22 33 13 16-0010 EA 28.8 KW, 4.5 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 29 Plus)...................................................................................................................................... 1,239.26 216.46 
. 

 22 33 13 16-0011 EA 36 KW, 4.5 GPM At 55 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 36 Plus)...................................................................................................................................... 1,289.72 216.46 

XXXXXXX 
. 
 22 33 30  Residential, Electric Domestic Water Heaters (22 33) 
. 
. 
 22 33 30 13  Residential, Small-Capacity Electric Domestic Water Heaters (22 33 30) 
. 
. 
 22 33 30 13-0001  Small-Capacity, Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 

13) 
Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 13-0002 EA 2 Gallon, Small-Capacity, Electric Domestic Water Heater................................................................................................. 607.29 170.46 

. 
 22 33 30 13-0003 EA 10 Gallon, Small-Capacity, Electric Domestic Water Heater............................................................................................... 717.75 181.29 

. 
 22 33 30 13-0004 EA 20 Gallon, Small-Capacity, Electric Domestic Water Heater............................................................................................... 822.79 189.40 

XXXXXXX 
. 
 22 33 30 16  Residential, Storage Electric Domestic Water Heaters (22 33 30) 
. 
. 
 22 33 30 16-0001  Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 16) 

Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 16-0002 EA 30 Gallon, Electric Domestic Water Heater......................................................................................................................... 866.20 189.40 

. 
 22 33 30 16-0003 EA 40 Gallon, Electric Domestic Water Heater......................................................................................................................... 831.39 194.82 

. 
 22 33 30 16-0004 EA 50 Gallon, Electric Domestic Water Heater......................................................................................................................... 826.68 200.22 

. 
 22 33 30 16-0005 EA 55 Gallon, Electric Domestic Water Heater......................................................................................................................... 902.31 202.93 

. 
 22 33 30 16-0006 EA 66 Gallon, Electric Domestic Water Heater...................................................................................................................... 1,224.79 208.35 

. 
 22 33 30 16-0007 EA 80 Gallon, Electric Domestic Water Heater...................................................................................................................... 1,252.12 216.46 

. 
 22 33 30 16-0008 EA 120 Gallon, Electric Domestic Water Heater.................................................................................................................... 1,607.95 229.99 

XXXXXXX 
. 
 22 33 30 16-0009  Low-Boy, Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 16) 

Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 16-0010 EA 30 Gallon, Low-Boy, Electric Domestic Water Heater ......................................................................................................... 916.04 189.40 

. 
 22 33 30 16-0011 EA 40 Gallon, Low-Boy, Electric Domestic Water Heater ......................................................................................................... 886.90 194.82 

. 
 22 33 30 16-0012 EA 50 Gallon, Low-Boy, Electric Domestic Water Heater ......................................................................................................... 933.25 200.22 

XXXXXXX 
. 
 22 33 30 16-0013  High Efficiency, Electric Domestic Water Heaters (A.O. Smith 

Conservationist) (22 33 30 16) 
Note: Includes .95 energy factor glass lined tank, drain valve and temperature and pressure relief valve. Excludes 
electrical connections. 

. 

. 
 22 33 30 16-0014 EA 40 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................... 945.12 194.82 

. 
 22 33 30 16-0015 EA 50 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,019.84 200.22 

. 
 22 33 30 16-0016 EA 66 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,216.97 208.35 

. 
 22 33 30 16-0017 EA 80 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,313.12 216.46 

XXXXXXX 
. 
 22 33 30 16-0018  Water Heater Accessories (22 33 30 16) 
. 
. 

 22 33 30 16-0019 EA 2 Gallon, Expansion Pressure Tank For Water Heaters ....................................................................................................... 68.33 10.82 
. 

 22 33 30 16-0020 EA 4.4 Gallon, Expansion Pressure Tank For Water Heaters .................................................................................................... 78.74 10.82 
. 

 22 33 30 16-0021 EA 7.6 Gallon, Expansion Pressure Tank For Water Heaters .................................................................................................. 143.09 10.82 
. 

 22 33 30 16-0022 EA 14 Gallon, Expansion Pressure Tank For Water Heaters ................................................................................................... 188.37 10.82 
. 

 22 33 30 16-0023 EA  20" Diameter, 3" Deep, Aluminum Water Heater Drain Pan ................................................................................................. 45.04 8.12 
. 

 22 33 30 16-0024 EA 22" Diameter, 2-1/2" Deep, Aluminum Water Heater Drain Pan ........................................................................................... 48.51 8.12 
. 

 22 33 30 16-0025 EA 24" Diameter, 3" Deep, Aluminum Water Heater Drain Pan ................................................................................................. 50.82 8.12 
. 

 22 33 30 16-0026 EA 26" Diameter, 2-1/2" Deep, Aluminum Water Heater Drain Pan ........................................................................................... 58.92 8.12 
. 

 22 33 30 16-0027 EA 22" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 27.63 8.12 
. 

 22 33 30 16-0028 EA 24" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 29.48 8.12 
. 

 22 33 30 16-0029 EA 26" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 32.08 8.12 
. 

 22 33 30 16-0030 EA 28" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 35.43 8.12 

XXXXXXX 
. 
 22 33 33  Light-Commercial Electric Domestic Water Heaters (22 33) 
. 
. 
 22 33 33 00-0001  Heavy Duty Electric Commercial Water Heaters (A.O. Smith DSE) (22 33 33) 

Note: Includes glass lined tank, ASME tank construction, drain valve, and temperature and pressure relief valve. 
. 
. 

 22 33 33 00-0002 EA 3 KW, 5 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-5-3) .................................................................... 3,811.49 189.40 
. 

 22 33 33 00-0003 EA 3 KW, 10 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-10-3) ................................................................ 3,951.60 189.40 
. 

 22 33 33 00-0004 EA 6 KW, 10 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-10-6) ................................................................ 4,179.28 189.40 
. 

 22 33 33 00-0005 EA 3 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-3) ................................................................ 4,169.17 216.46 
. 

 22 33 33 00-0006 EA 6 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-6) ................................................................ 4,348.98 216.46 
. 

 22 33 33 00-0007 EA 9 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-9) ................................................................ 4,713.27 216.46 
. 

 22 33 33 00-0008 EA 12 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-12) ............................................................ 4,786.83 216.46 
. 

 22 33 33 00-0009 EA 15 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-15) ............................................................ 5,019.18 216.46 
. 

 22 33 33 00-0010 EA 18 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-18) ............................................................ 5,155.79 216.46 
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. 
 22 33 33 00-0011 EA 6 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-6) ................................................................ 4,525.29 216.46 

. 
 22 33 33 00-0012 EA 9 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-9) ................................................................ 4,747.13 216.46 

. 
 22 33 33 00-0013 EA 12 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-12) ............................................................ 5,079.90 216.46 

. 
 22 33 33 00-0014 EA 15 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-15) ............................................................ 5,091.58 216.46 

. 
 22 33 33 00-0015 EA 18 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-18) ............................................................ 5,322.76 216.46 

. 
 22 33 33 00-0016 EA 24 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-24) ............................................................ 6,673.67 216.46 

. 
 22 33 33 00-0017 EA 9 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-9) ................................................................ 4,961.62 270.57 

. 
 22 33 33 00-0018 EA 12 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-12) ............................................................ 5,188.13 270.57 

. 
 22 33 33 00-0019 EA 15 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-15) ............................................................ 5,392.46 270.57 

. 
 22 33 33 00-0020 EA 18 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-18) ............................................................ 5,550.09 270.57 

. 
 22 33 33 00-0021 EA 24 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-24) ............................................................ 6,903.33 270.57 

. 
 22 33 33 00-0022 EA 30 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-30) ............................................................ 7,450.94 270.57 

. 
 22 33 33 00-0023 EA 36 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-36) ............................................................ 8,019.56 270.57 

. 
 22 33 33 00-0024 EA 9 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-9) ................................................................ 5,868.48 324.69 

. 
 22 33 33 00-0025 EA 12 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-12) ............................................................ 6,052.96 324.69 

. 
 22 33 33 00-0026 EA 15 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-15) ............................................................ 6,131.19 324.69 

. 
 22 33 33 00-0027 EA 18 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-18) ............................................................ 6,201.25 324.69 

. 
 22 33 33 00-0028 EA 24 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-24) ............................................................ 7,963.16 324.69 

. 
 22 33 33 00-0029 EA 30 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-30) ............................................................ 8,402.18 324.69 

. 
 22 33 33 00-0030 EA 36 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-36) ............................................................ 8,629.86 324.69 

. 
 22 33 33 00-0031 EA 45 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-45) .......................................................... 10,095.20 324.69 

. 
 22 33 33 00-0032 EA 54 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-54) .......................................................... 10,252.82 324.69 

. 
 22 33 33 00-0033 EA 60 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-60) .......................................................... 12,207.38 324.69 

. 
 22 33 33 00-0034 EA 75 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-75) .......................................................... 14,438.67 324.69 

. 
 22 33 33 00-0035 EA 90 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-90) .......................................................... 17,737.14 324.69 

. 
 22 33 33 00-0036 EA 9 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-9) ................................................................ 6,657.08 432.91 

. 
 22 33 33 00-0037 EA 12 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-12) ............................................................ 6,814.70 432.91 

. 
 22 33 33 00-0038 EA 15 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-15) ............................................................ 6,902.27 432.91 

. 
 22 33 33 00-0039 EA 18 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-18) ............................................................ 6,993.35 432.91 

. 
 22 33 33 00-0040 EA 24 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-24) ............................................................ 8,723.73 432.91 

. 
 22 33 33 00-0041 EA 30 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-30) ............................................................ 9,149.90 432.91 

. 
 22 33 33 00-0042 EA 36 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-36) .......................................................... 11,711.62 432.91 

. 
 22 33 33 00-0043 EA 45 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-45) .......................................................... 10,784.54 432.91 

. 
 22 33 33 00-0044 EA 54 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-54) .......................................................... 10,958.52 432.91 

. 
 22 33 33 00-0045 EA 60 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-60) .......................................................... 11,531.81 432.91 

. 
 22 33 33 00-0046 EA 75 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-75) .......................................................... 15,367.37 432.91 

. 
 22 33 33 00-0047 EA 90 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-90) .......................................................... 18,636.65 432.91 

. 
 22 33 33 00-0048 EA 12 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-12) ............................................................ 7,401.65 487.03 

. 
 22 33 33 00-0049 EA 15 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-15) ............................................................ 7,512.57 487.03 

. 
 22 33 33 00-0050 EA 18 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-18) ............................................................ 7,553.44 487.03 

. 
 22 33 33 00-0051 EA 24 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-24) ............................................................ 9,211.43 487.03 

. 
 22 33 33 00-0052 EA 30 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-30) ............................................................ 9,631.77 487.03 

. 
 22 33 33 00-0053 EA 36 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-36) ............................................................ 9,871.12 487.03 

. 
 22 33 33 00-0054 EA 45 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-45) .......................................................... 11,260.57 487.03 

. 
 22 33 33 00-0055 EA 54 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-54) .......................................................... 11,394.84 487.03 

. 
 22 33 33 00-0056 EA 60 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-60) .......................................................... 11,785.99 487.03 

. 
 22 33 33 00-0057 EA 75 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-75) .......................................................... 15,580.69 487.03 

. 
 22 33 33 00-0058 EA 90 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-90) .......................................................... 18,779.91 487.03 

. 
 22 33 33 00-0059 EA 15 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-15) ........................................................ 8,274.65 541.14 

. 
 22 33 33 00-0060 EA 18 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-18) ........................................................ 8,438.11 541.14 

. 
 22 33 33 00-0061 EA 24 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-24) ........................................................ 9,710.80 541.14 

. 
 22 33 33 00-0062 EA 30 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-30) ...................................................... 10,142.81 541.14 

. 
 22 33 33 00-0063 EA 36 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-36) ...................................................... 10,352.98 541.14 

. 
 22 33 33 00-0064 EA 45 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-45) ...................................................... 11,777.45 541.14 

. 
 22 33 33 00-0065 EA 54 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-54) ...................................................... 11,929.24 541.14 

. 
 22 33 33 00-0066 EA 60 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-60) ...................................................... 13,803.23 541.14 

. 
 22 33 33 00-0067 EA 75 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-75) ...................................................... 15,945.78 541.14 

. 
 22 33 33 00-0068 EA 90 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-90) ...................................................... 19,191.71 541.14 

. 
 22 33 33 00-0069 EA 15 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-15) ........................................................ 9,209.18 649.37 

. 
 22 33 33 00-0070 EA 18 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-18) ........................................................ 9,436.86 649.37 

. 
 22 33 33 00-0071 EA 24 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-24) ...................................................... 10,306.73 649.37 

. 
 22 33 33 00-0072 EA 30 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-30) ...................................................... 10,738.74 649.37 

. 
 22 33 33 00-0073 EA 36 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-36) ...................................................... 10,966.42 649.37 

. 
 22 33 33 00-0074 EA 45 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-45) ...................................................... 12,279.97 649.37 

. 
 22 33 33 00-0075 EA 54 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-54) ...................................................... 12,414.24 649.37 

. 
 22 33 33 00-0076 EA 60 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-60) ...................................................... 14,621.01 649.37 

. 
 22 33 33 00-0077 EA 75 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-75) ...................................................... 17,394.06 649.37 

. 
 22 33 33 00-0078 EA 90 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-90) ...................................................... 19,694.23 649.37 

XXXXXXX 
. 
 22 33 33 00-0079  Standard Duty Electric Commercial Water Heaters (A.O. Smith DEL And 

DEN) (22 33 33) 
Note: Includes glass lined tank, drain valve, and temperature and pressure relief valve. 

. 

. 
 22 33 33 00-0080 EA Up To 2.5 KW, 6 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-6S) ........................................ 941.52 189.40 

. 
 22 33 33 00-0081 EA Up To 6 KW, 10 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-10S) ....................................... 977.72 189.40 

. 
 22 33 33 00-0082 EA Up To 6 KW, 15 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-15S) .................................... 1,068.03 216.46 

. 
 22 33 33 00-0083 EA Up To 6 KW, 20 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-20S) .................................... 1,112.39 216.46 

. 
 22 33 33 00-0084 EA Up To 12 KW, 30 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-30D) .................................... 1,895.85 216.46 

. 
 22 33 33 00-0085 EA Up To 12 KW, 40 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-40D) .................................... 2,126.68 270.57 

. 
 22 33 33 00-0086 EA Up To 12 KW, 50 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-50D) .................................... 2,406.55 324.69 

. 
 22 33 33 00-0087 EA Up To 12 KW, 30 Gallon, Dual Element Standard Upright Electric Commercial Water Heater (DEN-30D) ..................... 1,913.01 270.57 
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. 
 22 33 33 00-0088 EA Up To 12 KW, 40 Gallon, Dual Element Standard Upright Electric Commercial Water Heater (DEN-40D) ..................... 2,053.12 270.57 

. 
 22 33 33 00-0089 EA Up To 12 KW, 50 Gallon, Dual Element Standard Upright Electric Commercial Water Heater (DEN-50D) ..................... 2,342.33 324.69 

. 
 22 33 33 00-0090 EA Up To 12 KW, 66 Gallon, Dual Element Standard Upright Electric Commercial Water Heater (DEN-66D) ..................... 2,792.32 432.91 

. 
 22 33 33 00-0091 EA Up To 12 KW, 80 Gallon, Dual Element Standard Upright Electric Commercial Water Heater (DEN-80D) ..................... 3,110.72 487.03 

. 
 22 33 33 00-0092 EA Up To 12 KW, 119 Gallon, Dual Element Standard Upright Electric Commercial Water Heater (DEN-120D) ................. 4,287.75 649.37 

XXXXXXX 
. 
 22 33 33 00-0093  Removal And Reinstallation Of Water Heater (22 33 33) 

Note: Includes storage and cleaning. 
. 
. 

 22 33 33 00-0094 EA Remove And Reinstall Water Heater Electric, Up To 82 Gallon ......................................................................................... 360.77  
. 

 22 33 33 00-0095 EA Remove And Reinstall Water Heater Electric, 83 Gallon To 200 Gallon .......................................................................... 1,082.29  

XXXXXXX 
. 
 22 34  Fuel-Fired Domestic Water Heaters (22 30) 
. 
. 
 22 34 13  Instantaneous, Tankless, Gas Domestic Water Heaters (22 34) 
. 
. 
 22 34 13 00-0001  Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 13) 
. 
. 
 22 34 13 00-0002  Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 13 

00-0001) 
Note: Includes vent connection. Excludes vent. 

. 

. 
 22 34 13 00-0003 EA 4.2 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-42PVN) ........................ 1,167.25 216.46 

. 
 22 34 13 00-0004 EA 5.3 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-53PVN) ........................ 1,249.61 219.16 

. 
 22 34 13 00-0005 EA 5.3 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-

53DVN) ........................................................................................................................................................................... 1,358.35 224.58 
. 

 22 34 13 00-0006 EA 6.6 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-
66DVN) ........................................................................................................................................................................... 1,557.88 229.99 

. 
 22 34 13 00-0007 EA 7.4 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-74PVN) ........................ 1,859.20 243.51 

. 
 22 34 13 00-0008 EA 7.4 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-

74DVN) ........................................................................................................................................................................... 1,894.17 243.51 

XXXXXXX 
. 
 22 34 13 00-0009  Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 

13 00-0001) 
. 
. 

 22 34 13 00-0010 EA 5.3 GPM, Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-53XN) ........................ 1,244.19 216.46 
. 

 22 34 13 00-0011 EA 7.4 GPM, Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-74XN) ........................ 1,859.20 243.51 

XXXXXXX 
. 
 22 34 30  Residential Gas Domestic Water Heaters (22 34) 
. 
. 
 22 34 30 13  Residential, Atmospheric, Gas Domestic Water Heaters (22 34 30) 
. 
. 
 22 34 30 13-0001  Atmospheric, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 13) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 13-0002 EA 30 Gallon, Atmospheric, Gas Domestic Water Heater ........................................................................................................ 916.18 208.35 

. 
 22 34 30 13-0003 EA 40 Gallon, Atmospheric, Gas Domestic Water Heater ........................................................................................................ 908.14 213.75 

. 
 22 34 30 13-0004 EA 50 Gallon, Atmospheric, Gas Domestic Water Heater ..................................................................................................... 1,148.75 219.16 

. 
 22 34 30 13-0005 EA 65 Gallon, Atmospheric, Gas Domestic Water Heater ..................................................................................................... 1,231.79 224.58 

. 
 22 34 30 13-0006 EA 75 Gallon, Atmospheric, Gas Domestic Water Heater ..................................................................................................... 1,331.36 229.99 

. 
 22 34 30 13-0007 EA 100 Gallon, Atmospheric, Gas Domestic Water Heater ................................................................................................... 1,881.34 243.51 

XXXXXXX 
. 
 22 34 30 16  Residential, Direct-Vent, Gas Domestic Water Heaters (22 34 30) 
. 
. 
 22 34 30 16-0001  Direct-Vent, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 16) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 16-0002 EA 40 Gallon, Direct-Vent, Gas Domestic Water Heater ....................................................................................................... 1,523.86 213.75 

. 
 22 34 30 16-0003 EA 50 Gallon, Direct-Vent, Gas Domestic Water Heater ....................................................................................................... 1,714.91 219.16 

. 
 22 34 30 16-0004 EA 75 Gallon, Direct-Vent, Gas Domestic Water Heater ....................................................................................................... 2,175.62 224.58 

XXXXXXX 
. 
 22 34 30 19  Residential, Power-Vent, Gas Domestic Water Heaters (22 34 30) 
. 
. 
 22 34 30 19-0001  Power-Vent, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 19) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 19-0002 EA 40 Gallon, Power-Vent, Gas Domestic Water Heater ...................................................................................................... 1,402.14 213.75 

. 
 22 34 30 19-0003 EA 50 Gallon, Power-Vent, Gas Domestic Water Heater ...................................................................................................... 1,457.36 219.16 

XXXXXXX 
. 
 22 34 36  Commercial Gas Domestic Water Heaters (22 34) 
. 
. 
 22 34 36 00-0001  Gas Fired Commercial Water Heaters (A.O. Smith BTR) (22 34 36) 

Note: Includes automatic flue damper, glass lined tank, drain valve, temperature and pressure relief valve and 
vent connection. Excludes vent. 

. 

. 
 22 34 36 00-0002 EA 120 MBH Input, 71 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-120) ...................... 4,879.47 324.69 

. 
 22 34 36 00-0003 EA 154 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-154) ...................... 6,130.88 378.80 

. 
 22 34 36 00-0004 EA 180 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-180) ...................... 6,417.87 432.91 

. 
 22 34 36 00-0005 EA 199 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-199) ...................... 6,440.86 432.91 

. 
 22 34 36 00-0006 EA 199 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-200) .................... 6,584.32 432.91 

. 
 22 34 36 00-0007 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-200A)...................................................................................................................................................................... 8,136.74 476.21 
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. 
 22 34 36 00-0008 EA 250 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-250) .................... 7,296.26 487.03 

. 
 22 34 36 00-0009 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-250A) ...................................................................................................................................................................... 8,773.06 535.73 
. 

 22 34 36 00-0010 EA 251 MBH Input, 65 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-251) ...................... 6,916.93 487.03 
. 

 22 34 36 00-0011 EA 251 MBH Input, 65 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-251A) ...................................................................................................................................................................... 8,399.36 535.73 

. 
 22 34 36 00-0012 EA 275 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-275) .................... 7,701.81 595.26 

. 
 22 34 36 00-0013 EA 275 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-275A) ...................................................................................................................................................................... 9,235.32 654.79 
. 

 22 34 36 00-0014 EA 305 MBH Input, 65 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-305) ...................... 7,828.82 595.26 
. 

 22 34 36 00-0015 EA 305 MBH Input, 65 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-305A) ...................................................................................................................................................................... 9,286.36 654.79 

. 
 22 34 36 00-0016 EA 365 MBH Input, 85 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-365) ...................... 8,753.09 649.37 

. 
 22 34 36 00-0017 EA 365 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-365A) .................................................................................................................................................................... 10,245.24 714.31 
. 

 22 34 36 00-0018 EA 390 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-400) .................. 10,494.69 649.37 
. 

 22 34 36 00-0019 EA 390 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-400A) .................................................................................................................................................................... 12,118.92 714.31 

. 
 22 34 36 00-0020 EA 500 MBH Input, 85 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-500) .................... 11,752.42 703.48 

. 
 22 34 36 00-0021 EA 150 MBH Input, 32 Gallon, Booster Type, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-

151) ................................................................................................................................................................................ 5,861.32 378.80 
. 

 22 34 36 00-0022 EA 150 MBH Input, 32 Gallon, ASME Rated Tank, Booster Type, 80% Efficiency, Gas Fired Commercial Water 
Heater (A.O. Smith BTR-151A)....................................................................................................................................... 7,040.60 416.68 

. 
 22 34 36 00-0023 EA 199 MBH Input, 32 Gallon, Booster Type, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-

201) ................................................................................................................................................................................ 6,113.25 432.91 
. 

 22 34 36 00-0024 EA 199 MBH Input, 32 Gallon, ASME Rated Tank, Booster Type, 80% Efficiency, Gas Fired Commercial Water 
Heater (A.O. Smith BTR-201A)....................................................................................................................................... 7,343.58 476.21 

. 
 22 34 36 00-0025 EA Sidewall Power Vent System For BTR-120 through BTR-200 ......................................................................................... 1,029.62 270.57 

. 
 22 34 36 00-0026 EA Sidewall Power Vent System For BTR-250 through BTR-500 ......................................................................................... 1,181.35 270.57 

XXXXXXX 
. 
 22 34 36 00-0027  Induced Draft Blower Gas Fired Commercial Water Heaters (A.O. Smith 

BTN) (22 34 36) 
Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 36 00-0028 EA 80 MBH Input, 74 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-80) ......... 3,149.47 324.69 

. 
 22 34 36 00-0029 EA 90 MBH Input, 98 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-100) ....... 3,609.27 324.69 

. 
 22 34 36 00-0030 EA 120 MBH Input, 71 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-120) ..... 5,270.30 324.69 

. 
 22 34 36 00-0031 EA 154 MBH Input, 81 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-154) ..... 6,464.81 378.80 

. 
 22 34 36 00-0032 EA 180 MBH Input, 99 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-180) ..... 6,739.73 432.91 

. 
 22 34 36 00-0033 EA 199 MBH Input, 99 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-199) ..... 6,779.96 432.91 

. 
 22 34 36 00-0034 EA 199 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

200) ................................................................................................................................................................................ 6,929.40 432.91 
. 

 22 34 36 00-0035 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-200A) .............................................................................................................................................. 8,130.99 476.21 

. 
 22 34 36 00-0036 EA 250 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

250) ................................................................................................................................................................................ 7,658.35 487.03 
. 

 22 34 36 00-0037 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-250A) .............................................................................................................................................. 9,393.79 535.73 

. 
 22 34 36 00-0038 EA 275 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

275) ................................................................................................................................................................................ 8,075.97 595.26 
. 

 22 34 36 00-0039 EA 275 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-275A) .............................................................................................................................................. 9,850.31 654.79 

. 
 22 34 36 00-0040 EA 310 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-310) ..... 8,251.84 595.26 

. 
 22 34 36 00-0041 EA 310 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 

Water Heater (BTN-310A) .............................................................................................................................................. 9,953.76 654.79 
. 

 22 34 36 00-0042 EA 366 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-366) ..... 9,258.98 649.37 
. 

 22 34 36 00-0043 EA 366 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-366A) ............................................................................................................................................ 10,829.18 714.31 

. 
 22 34 36 00-0044 EA 390 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-400) ... 11,190.14 649.37 

. 
 22 34 36 00-0045 EA 390 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 

Water Heater (BTN-400A) ............................................................................................................................................ 12,802.87 714.31 

XXXXXXX 
. 
 22 34 36 00-0046  Condensing Gas Fired Commercial Water Heaters (A.O. Smith BTX And 

BTH) (22 34 36) 
Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 36 00-0047 EA 76 MBH Input, 50 Gallon, 90% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTX-

80) .................................................................................................................................................................................. 2,879.34 324.69 
. 

 22 34 36 00-0048 EA 100 MBH Input, 50 Gallon, 90% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTX-
100) ................................................................................................................................................................................ 3,867.91 324.69 

. 
 22 34 36 00-0049 EA 120 MBH Input, 60 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

120) ................................................................................................................................................................................ 5,368.01 324.69 
. 

 22 34 36 00-0050 EA 120 MBH Input, 60 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-120A) .............................................................................................................................................. 6,766.37 357.16 

. 
 22 34 36 00-0051 EA 150 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

150) ................................................................................................................................................................................ 7,183.25 378.80 
. 

 22 34 36 00-0052 EA 150 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-150A) .............................................................................................................................................. 8,741.86 416.68 

. 
 22 34 36 00-0053 EA 199 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

199) ................................................................................................................................................................................ 7,444.37 432.91 
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. 
 22 34 36 00-0054 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 

Water Heater (BTH-199A) .............................................................................................................................................. 9,027.60 476.21 
. 

 22 34 36 00-0055 EA 250 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-
250) ................................................................................................................................................................................ 8,417.03 487.03 

. 
 22 34 36 00-0056 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 

Water Heater (BTH-250A) .............................................................................................................................................. 9,916.81 535.73 
. 

 22 34 36 00-0057 EA 300 MBH Input, 130 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-300A) ............................................................................................................................................ 12,453.92 654.79 

. 
 22 34 36 00-0058 EA 399.9 MBH Input, 130 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired 

Commercial Water Heater (BTH-400A) ........................................................................................................................ 14,256.99 714.31 
. 

 22 34 36 00-0059 EA 499.9 MBH Input, 130 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired 
Commercial Water Heater (BTH-500A) ........................................................................................................................ 16,399.15 773.84 

XXXXXXX 
. 
 22 34 36 00-0060  Laars Rheos+ 90% Efficient, Gas Fired, Copper Fin Tube Condensing 

Water Heaters (22 34 36) 
. 
. 

 22 34 36 00-0061 EA 1,200 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 26,298.22 1,249.67 
. 

 22 34 36 00-0062 EA 1,600 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 36,904.06 1,381.22 
. 

 22 34 36 00-0063 EA 2,000 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 40,011.83 1,446.99 
. 

 22 34 36 00-0064 EA 2,400 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 43,344.31 1,578.54 

XXXXXXX 
. 
 22 34 36 00-0065  Laars Rheos 86% Efficient Gas Fired, Copper Fin Tube LoNox Water 

Heaters (22 34 36) 
. 
. 

 22 34 36 00-0066 EA 1,200 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 23,410.73 1,249.67 
. 

 22 34 36 00-0067 EA 1,600 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 25,863.16 1,381.22 
. 

 22 34 36 00-0068 EA 2,000 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 28,234.44 1,446.99 
. 

 22 34 36 00-0069 EA 2,400 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 30,680.24 1,578.54 

XXXXXXX 
. 
 22 34 36 00-0070  Laars Pennant 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water 

Heaters (22 34 36) 
. 
. 

 22 34 36 00-0071 EA 200 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ......................................... 6,182.99 591.95 
. 

 22 34 36 00-0072 EA 300 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ......................................... 6,806.31 657.72 
. 

 22 34 36 00-0073 EA 400 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ......................................... 8,004.37 789.27 
. 

 22 34 36 00-0074 EA 500 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ....................................... 11,104.14 822.15 
. 

 22 34 36 00-0075 EA 750 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ....................................... 12,284.81 986.59 
. 

 22 34 36 00-0076 EA 1,000 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 15,129.77 1,183.90 
. 

 22 34 36 00-0077 EA 1,250 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 17,137.77 1,249.67 
. 

 22 34 36 00-0078 EA 1,500 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 18,972.68 1,348.34 
. 

 22 34 36 00-0079 EA 1,750 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 20,673.70 1,414.10 
. 

 22 34 36 00-0080 EA 2,000 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 22,143.67 1,446.99 

XXXXXXX 
. 
 22 34 36 00-0081  Patterson Kelly Thermific Sealed Combustion, Gas Fired, Copper Fin Tube 

Water Heaters (22 34 36) 
. 
. 

 22 34 36 00-0082 EA 700 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelly 
Thermific)...................................................................................................................................................................... 19,623.32 986.59 

. 
 22 34 36 00-0083 EA 1,000 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelly 

Thermific)...................................................................................................................................................................... 21,665.53 1,183.90 
. 

 22 34 36 00-0084 EA 1,500 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelly 
Thermific)...................................................................................................................................................................... 28,827.67 1,348.34 

. 
 22 34 36 00-0085 EA 1,700 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelly 

Thermific)...................................................................................................................................................................... 29,713.78 1,414.10 
. 

 22 34 36 00-0086 EA 2,000 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelly 
Thermific)...................................................................................................................................................................... 31,084.38 1,446.99 

XXXXXXX 
. 
 22 34 36 00-0087  Patterson Kelly Modufire Forced Draft, Water, Gas Fired, Copper Fin Tube 

Water Heaters (22 34 36) 
. 
. 

 22 34 36 00-0088 EA 1,000 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelly Modufire) .......... 24,851.15 1,183.90 
. 

 22 34 36 00-0089 EA 1,500 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelly Modufire) .......... 30,009.16 1,348.34 
. 

 22 34 36 00-0090 EA 2,000 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelly Modufire) .......... 31,856.21 1,446.99 

XXXXXXX 
. 
 22 34 36 00-0091  Laars Mighty Therm Volume Water Heater (22 34 36) 
. 
. 

 22 34 36 00-0092 EA 200 MBH Gas Fired Volume Water Heater (Laars MT2V0200) ....................................................................................... 6,558.50 797.24 
. 

 22 34 36 00-0093 EA 300 MBH Gas Fired Volume Water Heater (Laars MT2V0300) ....................................................................................... 7,140.63 896.90 
. 

 22 34 36 00-0094 EA 400 MBH Gas Fired Volume Water Heater (Laars MT2V0400) ....................................................................................... 8,313.30 1,096.21 
. 

 22 34 36 00-0095 EA 500 MBH Gas Fired Volume Water Heater (Laars MT2V0500) ..................................................................................... 11,800.23 1,195.86 
. 

 22 34 36 00-0096 EA 750 MBH Gas Fired Volume Water Heater (Laars MT2V0750) ..................................................................................... 13,041.26 1,395.17 
. 

 22 34 36 00-0097 EA 1,000 MBH Gas Fired Volume Water Heater (Laars MT2V1000) .................................................................................. 14,916.47 1,594.48 
. 

 22 34 36 00-0098 EA 1,250 MBH Gas Fired Volume Water Heater (Laars MT2V1250) .................................................................................. 16,503.50 1,793.79 
. 

 22 34 36 00-0099 EA 1,500 MBH Gas Fired Volume Water Heater (Laars MT2V1500) .................................................................................. 19,612.36 1,993.10 
. 

 22 34 36 00-0100 EA 1,750 MBH Gas Fired Volume Water Heater (Laars MT2V1750) .................................................................................. 20,370.12 2,092.75 
. 

 22 34 36 00-0101 EA 2,000 MBH Gas Fired Volume Water Heater (Laars MT2V2000) .................................................................................. 21,811.49 2,192.41 

XXXXXXX 



22
 22 Plumbing 

22 30 Plumbing Equipment 
22 34 Fuel-Fired Domestic Water Heaters 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 22 - 146  County of San Mateo, Mechanical Works 

. 
 22 34 36 00-0102  Laars Mighty Therm Gas Fired Domestic Hot Water Skid Package (22 34 36) 

Note: Includes (2) Laars Mighty Therm boilers, (2) B&G boiler primary pumps (one per boiler), T&P valve, circuit 
setter, storage tank (sized for 10 minutes buffer based on 50 degree city water supply, and operating set point for 
the tank at 130 degrees storage), and all necessary accessories for system monitoring such as gauges and 
thermometers.   UL listed and labeled. Excludes piping insulation or seismic calculations. 

. 

. 
 22 34 36 00-0103 EA 400 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-400) .................................. 48,638.23 1,291.60 

. 
 22 34 36 00-0104 EA 1,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-1000) ............................. 58,674.49 1,372.32 

. 
 22 34 36 00-0105 EA 2,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-2000) ............................. 71,141.22 1,453.04 

. 
 22 34 36 00-0106 EA 3,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-3000) ............................. 84,902.61 1,533.76 

. 
 22 34 36 00-0107 EA 4,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-4000) ............................. 88,996.76 1,614.49 

XXXXXXX 
. 
 22 34 36 00-0108  Removal And Reinstallation Of Water Heater (22 34 36) 

Note: Includes storage and cleaning. 
. 
. 

 22 34 36 00-0109 EA Remove And Reinstall Water Heater Gas Fired, Up To 86 Gallon ..................................................................................... 491.95  
. 

 22 34 36 00-0110 EA Remove And Reinstall Water Heater Gas Fired, 87 Gallon To 200 Gallon ...................................................................... 1,300.83  

XXXXXXX 
. 
 22 34 46  Oil-Fired Domestic Water Heaters (22 34) 
. 
. 
 22 34 46 00-0001  Oil-Fired Domestic Water Heaters (Bock) (22 34 46) 

Note: Includes burner, glass lined tank, drain valve, temperature and pressure relief valve and vent connection. 
Excludes vent. 

. 

. 
 22 34 46 00-0002 EA 60 MBH, 20 Gallon, Oil-Fired Domestic Water Heater (Bock 20E) .................................................................................. 1,760.09 208.35 

. 
 22 34 46 00-0003 EA  104 MBH, 32 Gallon, Oil-Fired Domestic Water Heater (Bock 32E) ................................................................................ 1,736.50 208.35 

. 
 22 34 46 00-0004 EA 104 MBH, 33 Gallon, Oil-Fired Domestic Water Heater (Bock 33ES) .............................................................................. 1,855.18 208.35 

. 
 22 34 46 00-0005 EA  125 MBH, 40 Gallon, Oil-Fired Domestic Water Heater (Bock 40E) ................................................................................ 1,913.48 213.75 

. 
 22 34 46 00-0006 EA 140 MBH, 50 Gallon, Oil-Fired Domestic Water Heater (Bock 50ES) .............................................................................. 2,390.06 219.16 

. 
 22 34 46 00-0007 EA 152 MBH, 50 Gallon, Oil-Fired Domestic Water Heater (Bock 51E) ................................................................................ 2,057.21 219.16 

XXXXXXX 
. 
 22 34 46 00-0008  Oil Fired Commercial Water Heaters (22 34 46) 

Note: Includes burner, glass lined tank, drain valve, temperature and pressure relief valve and vent connection. 
Excludes vent. 

. 

. 
 22 34 46 00-0009 EA  173 MBH, 68 Gallon, Oil-Fired Commercial Water Heater (Boch 71E) ............................................................................ 2,852.14 324.69 

. 
 22 34 46 00-0010 EA 199 MBH, 67 Gallon, Oil-Fired Commercial Water Heater (Boch 72E) ............................................................................ 3,184.28 324.69 

. 
 22 34 46 00-0011 EA 242 MBH, 67 Gallon, Oil-Fired Commercial Water Heater (Boch 73E) ............................................................................ 3,364.67 324.69 

. 
 22 34 46 00-0012 EA  190 MBH, 113 Gallon, Oil-Fired Commercial Water Heater (Bock 120E) ........................................................................ 4,843.85 432.91 

. 
 22 34 46 00-0013 EA 277 MBH, 109 Gallon, Oil-Fired Commercial Water Heater (Bock 241E) ........................................................................ 5,573.95 487.03 

. 
 22 34 46 00-0014 EA 415 MBH, 91 Gallon, Oil-Fired Commercial Water Heater (Bock 361E) .......................................................................... 6,641.06 541.14 

. 
 22 34 46 00-0015 EA  623 MBH, 83 Gallon, Oil-Fired Commercial Water Heater (Bock 541E) .......................................................................... 8,353.78 595.26 

XXXXXXX 
. 
 22 35  Domestic Water Heat Exchangers (22 30) 
. 
. 
 22 35 23  Circulating, Domestic Water heat Exchangers (22 35) 
. 
. 
 22 35 23 00-0001  Steam Driven Water Heaters (22 35 23) 
. 
. 
 22 35 23 00-0002  Constant Flow (22 35 23 00-0001) 
. 
. 

 22 35 23 00-0003 EA  30 GPM, 700 LB/Hour Steam Water Heater, Constant Flow ........................................................................................... 4,501.26 541.14 
. 

 22 35 23 00-0004 EA  90 GPM, 1,250 LB/Hour Steam Water Heater, Constant Flow ........................................................................................ 5,613.91 663.12 
. 

 22 35 23 00-0005 EA  140 GPM, 2,500 LB/Hour Steam Water Heater, Constant Flow ...................................................................................... 7,204.79 867.24 
. 

 22 35 23 00-0006 EA  230 GPM, 5,000 LB/Hour Steam Water Heater, Constant Flow ...................................................................................... 9,771.23 1,207.94 
. 

 22 35 23 00-0007 EA  500 GPM, 7,500 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 14,550.09 1,989.47 
. 

 22 35 23 00-0008 EA  900 GPM, 10,000 LB/Hour Steam Water Heater, Constant Flow .................................................................................. 15,912.28 2,254.73 
. 

 22 35 23 00-0009 EA  1,400 GPM, 15,000 LB/Hour Steam Water Heater, Constant Flow ............................................................................... 20,653.38 2,601.61 
. 

 22 35 23 00-0010 EA  2,400 GPM, 20,000 LB/Hour Steam Water Heater, Constant Flow ............................................................................... 24,815.11 3,074.68 

XXXXXXX 
. 
 22 35 23 00-0011  Variable Flow (22 35 23 00-0001) 
. 
. 

 22 35 23 00-0012 EA  30 GPM, 700 LB/Hour Steam Water Heater, Variable Flow ............................................................................................ 6,934.07 1,055.24 
. 

 22 35 23 00-0013 EA  90 GPM, 1,250 LB/Hour Steam Water Heater, Variable Flow ......................................................................................... 7,917.87 1,288.47 
. 

 22 35 23 00-0014 EA  140 GPM, 2,500 LB/Hour Steam Water Heater, Variable Flow...................................................................................... 10,114.67 1,666.08 
. 

 22 35 23 00-0015 EA  230 GPM, 5,000 LB/Hour Steam Water Heater, Variable Flow...................................................................................... 13,353.53 2,324.55 
. 

 22 35 23 00-0016 EA  500 GPM, 7,500 LB/Hour Steam Water Heater, Variable Flow...................................................................................... 20,194.26 3,887.59 
. 

 22 35 23 00-0017 EA  900 GPM, 10,000 LB/Hour Steam Water Heater, Variable Flow.................................................................................... 24,289.69 4,281.22 
. 

 22 35 23 00-0018 EA  1,400 GPM, 15,000 LB/Hour Steam Water Heater, Variable Flow................................................................................. 28,169.48 5,010.58 
. 

 22 35 23 00-0019 EA  2,400 GPM, 20,000 LB/Hour Steam Water Heater, Variable Flow................................................................................. 35,443.00 5,986.15 

XXXXXXX 
. 
 22 40  Plumbing Fixtures (22) 

Note: The following Energy Policy Act Flow Rates Requirements superseded flow rates standards listed in section. Plumbing fixtures and 
trim should not exceed the maximum flow rates set forth in The Energy Policy Act 92. lavatory faucets - 2.5 gal/min, lavatory 
replacement aerators - 2.5 gal/min, kitchen faucets - 2.5 gal/min, kitchen replacement aerators - 2.5 gal/min, metering faucets - 0.25 
gal/cycle, gravity tank-type toilets - 1.6 gal/flush, flushometer tank toilets - 1.6 gal/flush, electromechanical hydraulic toilets - 1.6 gal/flush, 
blowdown toilets - 3.5 gal/flush, urinals - 1.0 gal/flush. 

. 

. 
 22 41  Residential Plumbing Fixtures (22 40) 
. 
. 
 22 41 39  Residential Faucets, Supplies, And Trim (22 41) 
. 
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. 
 22 41 39 00-0001  Kitchen Faucets (22 41 39) 
. 
. 

 22 41 39 00-0002 EA Chrome Single Handle Kitchen Faucet (Delta 100WF) ....................................................................................................... 141.82 49.81 
. 

 22 41 39 00-0003 EA Chrome Single Handle Kitchen Faucet With Spray (Delta 400WF) .................................................................................... 159.14 49.81 
. 

 22 41 39 00-0004 EA Chrome Single Handle Kitchen Faucet With Integrated Spray (Delta 300WF) ................................................................... 159.14 49.81 
. 

 22 41 39 00-0005 EA Chrome Two Handle Kitchen Faucet, Three Hole Installation 8"Center (Delta 2102-LHP+H215) ...................................... 154.35 49.81 
. 

 22 41 39 00-0006 EA Chrome Two Handle Kitchen Faucet With Spray, Three Hole Installation, 8" Center (Delta 2402-LHP+H215) ................. 163.66 49.81 

XXXXXXX 
. 
 22 41 39 00-0007  Lavatory Faucets (22 41 39) 
. 
. 

 22 41 39 00-0008 EA Chrome Single Acrylic Handle Bath Faucet (Delta 502WF) ................................................................................................ 123.69 35.86 
    For Faucet With Brass Pop-Up, Add  11.00 

. 
 22 41 39 00-0009 EA Chrome Single Lever Handle Bath Faucet (Delta 500WF) ................................................................................................. 123.69 35.86 

    For Faucet With Brass Pop-Up, Add  11.00 
. 

 22 41 39 00-0010 EA Chrome Two Handle Bath Faucet With Acrylic Handles (Delta 2502) .................................................................................. 98.24 35.86 
    For Faucet With Brass Pop-Up, Add  16.50 
    For Faucet With Plastic Pop-Up, Add  14.00 

XXXXXXX 
. 
 22 41 39 00-0011  Bath And Shower Faucets (22 41 39) 
. 
. 

 22 41 39 00-0012 EA Single Lever Handle, Chrome Shower Only, Pressure Balanced/Anti-Scald Valve (American Standard T675.501) .......... 151.26 43.23 
    For Faucet With Polished Nickel Or Brass Finish, Add  25.00 

. 
 22 41 39 00-0013 EA Single Lever Handle, Chrome Bath And Shower, Pressure Balanced/Anti-Scald Valve (American Standard 

T675.502) .......................................................................................................................................................................... 181.20 43.23 
    For Faucet With Polished Nickel Or Brass Finish, Add  25.00 

. 
 22 41 39 00-0014 EA Two-Knob Handle Chrome Shower Only, Ceramic Valving (American Standard 3275.301) .............................................. 137.00 43.23 

    For Faucet With Polished Nickel Or Brass Finish, Add  75.00 
    For Faucet With Lever Handles, Add  8.10 

. 
 22 41 39 00-0015 EA Two-Knob Handle Chrome Shower And Tub Filler, Ceramic Valving (American Standard 3275.302) ............................... 151.96 43.23 

    For Faucet With Polished Nickel Or Brass Finish, Add  75.00 
    For Faucet With Lever Handles, Add  8.10 

. 
 22 41 39 00-0016 EA Three-Knob Handle Chrome Shower And Tub Filler, Ceramic Valving (American Standard 3375.302) ............................. 164.98 43.23 

    For Faucet With Polished Nickel Or Brass Finish, Add  75.00 
    For Faucet With Lever Handles, Add  8.10 

. 
 22 41 39 00-0017 EA Hand Shower With Hose And 25" Slide Bar (American Standard 1662.602) ...................................................................... 172.56 27.06 

XXXXXXX 
. 
 22 41 39 00-0018  Laundry Faucets (22 41 39) 
. 
. 

 22 41 39 00-0019 EA Stream Straightener Nozzle Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 2123) .......................................... 108.84 31.82 

XXXXXXX 
. 
 22 41 39 00-0020  Laundry/Wash Basin Faucets (22 41 39) 
. 
. 

 22 41 39 00-0021 EA Hose Thread Spout Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 2121) ...................................................... 109.55 31.82 
. 

 22 41 39 00-0022 EA Hose Thread Spout With Vacuum Breaker Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 
2121+RP25695) ................................................................................................................................................................ 149.32 35.07 

XXXXXXX 
. 
 22 41 39 00-0023  Other Faucets (22 41 39) 
. 
. 

 22 41 39 00-0024 EA Sillcock, Compact, Brass, IPS Or Copper To Hose .............................................................................................................. 25.93 8.12 

XXXXXXX 
. 
 22 42  Commercial Plumbing Fixtures (22 40) 

Note: Prices are for commercial grade unless otherwise indicated. Includes final connection and all associated trim (seat, supply stop 
and line, wax seal, valve). Excludes rough-in within the wall and carrier. 

. 

. 
 22 42 13  Commercial Water Closets, Urinals, And Bidets (22 42) 
. 
. 
 22 42 13 00-0001  Vitreous China Water Closets (22 42 13) 

Note: With a 2" ball pass. 
. 
. 
 22 42 13 00-0002  Floor Mounted Elongated Vitreous China Water Closets (22 42 13 00-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 00-0003 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (American 
Standard Madera™) .......................................................................................................................................................... 580.44 103.60 

. 
 22 42 13 00-0004 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Elongated Vitreous China Water Closet (American 

Standard Neolo®) .............................................................................................................................................................. 742.65 103.60 
. 

 22 42 13 00-0005 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (American 
Standard Colorado) ........................................................................................................................................................... 574.46 103.60 

. 
 22 42 13 00-0006 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Elongated Vitreous China Water Closet (American 

Standard Priolo®) .............................................................................................................................................................. 696.11 103.60 
. 

 22 42 13 00-0007 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Wall Outlet, Elongated Vitreous China Water 
Closet (American Standard Yorkville™) ............................................................................................................................ 906.85 103.60 

. 
 22 42 13 00-0008 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water 

Closet (American Standard Cadet™) ................................................................................................................................ 809.13 103.60 
. 

 22 42 13 00-0009 EA 1.28 GPF Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet 
(Toto® CT705E) ................................................................................................................................................................ 614.56 103.60 

XXXXXXX 
. 
 22 42 13 00-0010  Wall Hung Elongated Vitreous China Water Closets (22 42 13 00-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 00-0011 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (American Standard Afwall®) ................................................................................................................................. 676.89 127.51 
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. 
 22 42 13 00-0012 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (American Standard Afwall® ADA Retrofit) ............................................................................................................ 843.75 127.51 
. 

 22 42 13 00-0013 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated 
Vitreous China Water Closet (American Standard Glenwall™) ...................................................................................... 1,072.43 127.51 

. 
 22 42 13 00-0014 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (Toto® CT708E Or CT708EV) ................................................................................................................................ 752.46 127.51 
. 

 22 42 13 00-0015 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (Zurn Z5615-BWL) .................................................................................................................................................. 633.39 127.51 

. 
 22 42 13 00-0016 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (Sloan ST-2059-A) .................................................................................................................................................. 665.64 127.51 

XXXXXXX 
. 
 22 42 13 00-0017  Floor Mounted Elongated Handicapped Water Closets (22 42 13 00-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 00-0018 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (American Standard Madera™ ADA) ........................................................................................................... 588.76 103.60 

. 
 22 42 13 00-0019 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Water Closet (American Standard Colorado Right Height®) ............................................................................................. 603.38 103.60 
. 

 22 42 13 00-0020 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (American Standard Right Width™ Right Height®) ...................................................................................... 667.87 103.60 

. 
 22 42 13 00-0021 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (American Standard Huron) .................................................................................................................................... 747.64 103.60 
. 

 22 42 13 00-0022 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (American Standard Priolo® ADA) ......................................................................................................................... 744.32 103.60 

. 
 22 42 13 00-0023 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Back Outlet, Handicap Accessible, Elongated 

Vitreous China Water Closet (American Standard Yorkville™ ADA) ................................................................................. 998.93 103.60 
. 

 22 42 13 00-0024 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated 
Vitreous China Water Closet (American Standard Cadet Right Height™ ADA)................................................................. 839.38 103.60 

. 
 22 42 13 00-0025 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Water Closet (Toto® CT705ELN) ...................................................................................................................................... 654.45 103.60 
. 

 22 42 13 00-0026 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (Zurn HET Z5667-BWL) ............................................................................................................................... 620.89 103.60 

XXXXXXX 
. 
 22 42 13 00-0027  Floor Mounted, 10" High Bowl, Children's Height Vitreous China Water 

Closets (22 42 13 00-0001) 
Note: Includes wax seal and toilet seat. Excludes flush valve. 

. 

. 
 22 42 13 00-0028 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Elongated Vitreous 

China Water Closet (Kohler® Primary™) .......................................................................................................................... 620.92 103.60 
. 

 22 42 13 00-0029 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Round Front 
Vitreous China Water Closet (American Standard Baby Devoro™) .................................................................................. 596.06 103.60 

. 
 22 42 13 00-0030 EA 2 Piece Tank Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Round Front 

Vitreous China Water Closet (American Standard Baby Devoro™) .................................................................................. 699.78 103.60 

XXXXXXX 
. 
 22 42 13 00-0031  Water Closet Flush Valves (22 42 13 00-0001) 
. 
. 

 22 42 13 00-0032 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-115) .......................................................................................... 177.07 33.96 
. 

 22 42 13 00-0033 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-113-1.6) .................................................................................... 190.54 33.96 
. 

 22 42 13 00-0034 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-110 Or 111) .............................................................................. 216.48 33.96 
. 

 22 42 13 00-0035 EA Concealed Manual Water Closet Flush Valve, Back Spud (Sloan Royal-140) .................................................................... 297.34 33.96 
. 

 22 42 13 00-0036 EA Concealed Manual Water Closet Flush Valve, Top Spud (Sloan Royal-142) ..................................................................... 326.59 33.96 
. 

 22 42 13 00-0037 EA Exposed Infrared Water Closet Flush Valve (Sloan Royal 115-1.6 ES-S) .......................................................................... 566.76 33.96 
. 

 22 42 13 00-0038 EA Concealed Infrared Water Closet Flush Valve, Back Spud (Sloan Royal-140 ES-S) .......................................................... 576.75 33.96 
. 

 22 42 13 00-0039 EA Concealed Infrared Water Closet Flush Valve, Top Spud (Sloan Royal-153-1.6-ES-S) ..................................................... 606.26 33.96 
. 

 22 42 13 00-0040 EA Exposed Battery Powered Water Closet Flush Valve (Sloan G2 Optima Plus 8113).......................................................... 566.64 33.96 
. 

 22 42 13 00-0041 EA Dual Flush Water Closet Flush Valve (Sloan Uppercut WES-115) ..................................................................................... 267.50 19.92 
Note: "Green". 1.6 Gallons or 1.1 Gallons per flush. Includes instructional placards on proper operation. 

. 
 22 42 13 00-0042 EA Exposed Battery Powered Water Closet Flush Valve (Sloan G2 Optima Plus 8110).......................................................... 491.55 33.96 

. 
 22 42 13 00-0043 EA Side Mount Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan Optima EBV-89AM) ......... 285.14 33.96 

. 
 22 42 13 00-0044 EA Side Mount Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Technical Concepts 

40118X) ............................................................................................................................................................................. 253.51 33.96 
. 

 22 42 13 00-0045 EA Slide Over Handle Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan Optima 
Smooth EBV-200A) ........................................................................................................................................................... 246.19 29.88 

. 
 22 42 13 00-0046 EA Slide Over Handle Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Technical Concepts 

40180X) ............................................................................................................................................................................. 266.07 29.88 
. 

 22 42 13 00-0047 EA Exposed Infrared Water Closet Flush Valve 1.28 GPF (Toto EcoPower TET1LN) ............................................................. 574.39 33.96 
. 

 22 42 13 00-0048 EA Exposed Infrared Water Closet Flush Valve (1-1/2" V.B.) 1.28 GPF (Toto EcoPower TET1LN32) .................................... 625.82 33.96 
. 

 22 42 13 00-0049 EA Concealed Infrared Water Closet Flush Valve, Back Spud 1.28 GPF (Toto EcoPower TET2LN31 Or TET3LN31) ........... 795.32 33.96 
. 

 22 42 13 00-0050 EA Concealed Infrared Water Closet Flush Valve, Top Spud 1.28 GPF (Toto EcoPower TET2LN32 Or TET3LN32) ............. 795.32 33.96 
. 

 22 42 13 00-0051 EA Exposed Infrared Water Closet Flush Valve (Zurn ZEMS6000AV-HET-IS) ........................................................................ 523.39 33.96 
. 

 22 42 13 00-0052 EA Exposed Infrared Water Closet Flush Valve (Zurn ZTS6200EV) ........................................................................................ 519.06 33.96 
. 

 22 42 13 00-0053 EA Slide Over Handle AC Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan EL-600-A) .................... 257.42 29.88 
. 

 22 42 13 00-0054 EA 6 Volt DC, 120 Volt AC Hardwired Power Transformer (Sloan EL-451)................................................................................ 80.61 5.02 
. 

 22 42 13 00-0055 EA Exposed Solar/Battery Powered Water Closet Flush Valve (Sloan Solis 8111-1.28) ......................................................... 534.63 33.96 
. 

 22 42 13 00-0056 EA Exposed Manual Water Closet Flush Valve (Zurn Z6000AV-HET) ..................................................................................... 208.39 33.96 
. 

 22 42 13 00-0057 EA Exposed Battery Powered Water Closet Flush Valve (Zurn ZER6000AV-HET) ................................................................. 541.75 33.96 

XXXXXXX 
. 
 22 42 13 00-0058  Vitreous China Urinals (22 42 13) 

Note: Excludes flush valve unless indicated otherwise. 
. 
. 
 22 42 13 00-0059  Wall Hung Urinals (22 42 13 00-0058) 
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. 

. 
 22 42 13 00-0060 EA Washout, Wall Hung, Vitreous China Urinal (American Standard Maybrook™) ................................................................. 555.52 106.59 

. 
 22 42 13 00-0061 EA Washout, Wall Hung, Vitreous China Urinal (American Standard Decorum™) .................................................................. 576.79 106.59 

. 
 22 42 13 00-0062 EA Washout, Wall Hung, Vitreous China Urinal With Top Spud (American Standard Washbrook®) ....................................... 677.84 106.59 

. 
 22 42 13 00-0063 EA Blowout, Wall Hung, Vitreous China Urinal (American Standard Lynbrook™) .................................................................... 740.99 106.59 

. 
 22 42 13 00-0064 EA Siphon Jet, Wall Hung, Vitreous China Urinal (American Standard Trimbrook™) .............................................................. 675.84 106.59 

. 
 22 42 13 00-0065 EA Siphon Jet, Wall Hung, Vitreous China Urinal (American Standard Allbrook™) ................................................................. 572.57 106.59 

. 
 22 42 13 00-0066 EA Blowout, Wall Hung, Vitreous China Urinal (American Standard Jetbrook™) ..................................................................... 671.85 106.59 

. 
 22 42 13 00-0067 EA Washout, Wall Hung, Vitreous China Urinal (Toto® UT447E Or UT447EV)....................................................................... 693.82 106.59 

. 
 22 42 13 00-0068 EA Washout, Wall Hung, Vitreous China Urinal (Toto® UT104E Or UT104EV)....................................................................... 594.96 106.59 

. 
 22 42 13 00-0069 EA Washout, Wall Hung, Vitreous China Urinal (Zurn Z5798) ................................................................................................. 642.99 106.59 

. 
 22 42 13 00-0070 EA 0.125 GPF, HEU, Washout, Wall Hung, Vitreous China Urinal (Sloan SU-1000-A) ........................................................... 585.80 106.59 

. 
 22 42 13 00-0071 EA 0.25 GPF, HEU, Washout, Wall Hung, Vitreous China Urinal (Sloan SU-1002-A) ............................................................. 585.80 106.59 

. 
 22 42 13 00-0072 EA 0.5 GPF, HEU, Washout, Wall Hung, Vitreous China Urinal (Sloan SU-1005-A) ............................................................... 585.80 106.59 

. 
 22 42 13 00-0073 EA 1.0 GPF, HEU, Washout, Wall Hung, Vitreous China Urinal (Sloan SU-1006-A) ............................................................... 585.80 106.59 

XXXXXXX 
. 
 22 42 13 00-0074  Floor Mounted Urinals (22 42 13 00-0058) 
. 
. 

 22 42 13 00-0075 EA Washout, Floor Mounted, Vitreous China Urinal (American Standard Stallbrook™) .......................................................... 911.51 134.48 

XXXXXXX 
. 
 22 42 13 00-0076  Urinal Flush Valves (22 42 13 00-0058) 
. 
. 

 22 42 13 00-0077 EA Exposed Manual Urinal Flush Valve, 3/4" Top Spud (Sloan Regal 186)............................................................................. 170.39 33.96 
Note: 0.5, 1.0 or 1.5 GPF. 

. 
 22 42 13 00-0078 EA Exposed Manual Urinal Flush Valve, 1-1/4" Top Spud (Sloan Regal 180) ......................................................................... 170.39 33.96 

Note: 1.0, 1.5 or 3.5 GPF. 
. 

 22 42 13 00-0079 EA Concealed Manual Urinal Flush Valve, Back Spud (Sloan Royal 195) ............................................................................... 231.48 33.96 
Note: 1.0 or 1.5 GPF. 

. 
 22 42 13 00-0080 EA Concealed Manual Urinal Flush Valve, Top Spud (Sloan Royal 197) ................................................................................. 306.73 33.96 

Note: 1.0 or 1.5 GPF. 
. 

 22 42 13 00-0081 EA Exposed Infrared Urinal Flush Valve (Sloan Royal 186-ES-S) ........................................................................................... 466.16 33.96 
Note: 1.0 or 1.5 GPF. 

. 
 22 42 13 00-0082 EA Concealed Infrared Urinal Flush Valve, Back Spud (Sloan Royal 195-WB-ES-S) .............................................................. 618.43 33.96 

Note: 0.5, 1.0 or 1.5 GPF. 
. 

 22 42 13 00-0083 EA Concealed Infrared Urinal Flush Valve, Top Spud (Sloan Royal 197-WB-ES-S) ................................................................ 661.58 33.96 
Note: 0.5, 1.0 or 1.5 GPF. 

. 
 22 42 13 00-0084 EA Exposed Battery Powered Urinal Flush Valve, Top Spud (Sloan G2 Opt+8186-1) ............................................................. 441.75 33.96 

Note: 1.0 GPF. 
. 

 22 42 13 00-0085 EA Exposed Infrared Urinal Flush Valve (Toto EcoPower TEU1LN) ........................................................................................ 574.39 33.96 
Note: 0.5 GPF. 

. 
 22 42 13 00-0086 EA Exposed Infrared Urinal Flush Valve (3/4" V.B.) (Toto EcoPower TEU1LN12) ................................................................... 622.50 33.96 

Note: 0.5 GPF. 
. 

 22 42 13 00-0087 EA Concealed Infrared Urinal Flush Valve, 0.5 GPF (Toto EcoPower TEU2LN21 Or TEU3LN21) .......................................... 969.79 33.96 
Note: 0.5 GPF. 

. 
 22 42 13 00-0088 EA Exposed Solar/Battery Powered Urinal Flush Valve, Top Spud (Sloan Solis 8186-0.13) ................................................... 484.83 33.96 

Note: 0.13 GPF. 
. 

 22 42 13 00-0089 EA Exposed Manual Urinal Flush Valve, 3/4" Top Spud (Zurn Z6003AV-ULF) ........................................................................ 199.51 33.96 
Note: 0.125 GPF. 

. 
 22 42 13 00-0090 EA Exposed Battery Powered Urinal Flush Valve, Top Spud (Zurn ZEG6003EV) ................................................................... 524.10 33.96 

Note: 0.125 GPF. 
. 

 22 42 13 00-0091 EA Exposed Infrared Urinal Flush Valve (Zurn ZEMS6003AV-ULF-IS).................................................................................... 515.02 33.96 
Note: 0.125 GPF. 

XXXXXXX 
. 
 22 42 13 00-0092  Enameled Cast Iron Trough Type Urinals (22 42 13 00-0058) 

Note: Includes strainer, p-trap, washdown pipe and trim. 
. 
. 

 22 42 13 00-0093 EA 36" Long, Enameled Cast Iron Trough Type Urinal (Kohler® Jarves®) ........................................................................... 2,298.67 135.48 
. 

 22 42 13 00-0094 EA 48" Long, Enameled Cast Iron Trough Type Urinal (Kohler® Jarves®) ........................................................................... 2,577.44 135.48 
. 

 22 42 13 00-0095 EA 60" Long, Enameled Cast Iron Trough Type Urinal (Kohler® Jarves®) ........................................................................... 3,010.37 157.91 
. 

 22 42 13 00-0096 EA 72" Long, Enameled Cast Iron Trough Type Urinal (Kohler® Jarves®) ........................................................................... 3,355.80 157.91 

XXXXXXX 
. 
 22 42 13 00-0097  Waterfree Urinals (22 42 13 00-0058) 
. 
. 

 22 42 13 00-0098 EA Waterfree, Wall Hung, Vitreous China Urinal (American Standard Small FloWise® Flush-Free) ....................................... 522.93 74.72 
    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -31.22 

. 
 22 42 13 00-0099 EA Waterfree, Wall Hung, Vitreous China Urinal (American Standard Medium FloWise® Flush-Free) ................................... 585.42 74.72 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -38.35 

. 
 22 42 13 00-0100 EA Waterfree, Wall Hung, Vitreous China Urinal (American Standard Large FloWise® Flush-Free) ....................................... 616.67 74.72 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -41.91 

. 
 22 42 13 00-0101 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-1000) ........................................................................................... 685.46 74.72 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -49.75 

. 
 22 42 13 00-0102 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-2000) ........................................................................................... 637.50 74.72 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -44.28 

. 
 22 42 13 00-0103 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-4000) ........................................................................................... 516.12 74.72 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -30.45 

. 
 22 42 13 00-0104 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-5000) ........................................................................................... 516.12 74.72 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -30.45 



22
 22 Plumbing 

22 40 Plumbing Fixtures 
22 42 Commercial Plumbing Fixtures 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 22 - 150  County of San Mateo, Mechanical Works 

. 
 22 42 13 00-0105 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-7000) ........................................................................................... 611.46 74.72 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -41.32 

. 
 22 42 13 00-0106 EA Waterfree, Wall Hung, Stainless Steel Urinal (Falcon F-9000) ........................................................................................... 866.37 74.72 

    For >1, Deduct  -70.38 

XXXXXXX 
. 
 22 42 13 00-0107  Removal And Reinstallation Of Fixtures And Trim (22 42 13) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 13 00-0108 EA Remove And Reinstall Wall Hung Water Closet With Tank ................................................................................................ 458.71  
. 

 22 42 13 00-0109 EA Remove And Reinstall Wall Hung Water Closet With Flush Valve...................................................................................... 458.71  
. 

 22 42 13 00-0110 EA Remove And Reinstall Floor Mount Water Closet With Tank .............................................................................................. 353.56  
. 

 22 42 13 00-0111 EA Remove And Reinstall Floor Mount Water Closet With Flush Valve ................................................................................... 353.56  
. 

 22 42 13 00-0112 EA Remove And Reinstall Wall Hung Urinal With Flush Valve ................................................................................................. 466.07  

XXXXXXX 
. 
 22 42 13 00-0113  Stainless Steel Water Closets (22 42 13) 
. 
. 

 22 42 13 00-0114 EA Wall Hung Water Closet, Stainless Steel With Hinged Seat, Siphon Jet (Acorn 2105-T-1-HS) ....................................... 2,615.25 224.14 
. 

 22 42 13 00-0115 EA Floor Mounted Water Closet, Stainless Steel With Hinged Seat, Siphon Jet (Acorn 2120-T-3-HS) ................................ 2,749.55 224.14 

XXXXXXX 
. 
 22 42 13 00-0116  Stainless Steel Urinals (22 42 13) 
. 
. 

 22 42 13 00-0117 EA Wall Hung Urinal, Stainless Steel, Blowout Jet (Acorn 2160-T-1) .................................................................................... 2,690.79 224.14 
. 

 22 42 13 00-0118 EA 5' Wall Hung Trough Urinal, Stainless Steel With Strainer And Washdown Pipe (Elkay EU6014C) ................................ 3,480.16 273.94 

XXXXXXX 
. 
 22 42 13 00-0119  Fixture Carriers (22 42 13) 
. 
. 
 22 42 13 00-0120  Water Closet Carriers (22 42 13 00-0119) 
. 
. 
 22 42 13 00-0121  Pipe Grip Adaptor Type, Water Closet Carriers (22 42 13 00-0120) 

Note: Includes coated cast iron construction, plated hardware and adjustable feet. Excludes waste piping and 
fittings. 

. 

. 
 22 42 13 00-0122 EA Pipe Grip Adaptor Type, Water Closet Carrier .................................................................................................................... 404.07 52.60 

XXXXXXX 
. 
 22 42 13 00-0123  No-Hub, Water Closet Carriers (22 42 13 00-0120) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, plated hardware and 
neoprene fixture gasket. Includes buttress feet or pylon feet and anchor foot. 

. 

. 
 22 42 13 00-0124 EA Vertical Close With Offset, No-Hub, Single Water Closet Carrier ....................................................................................... 594.92 52.60 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -46.82 
    For Positioning Frame, Add  33.14 
    For Supply Pipe Support, Add  33.84 
    For Vandal Proof Trim, Add  39.85 
    For Auxiliary Inlet, Add  143.04 
    For Special Duty 500 LB Carrier, Add  222.31 

. 
 22 42 13 00-0125 EA Vertical Close On Stack, No-Hub, Single Water Closet Carrier .......................................................................................... 594.92 52.60 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -46.82 
    For Positioning Frame, Add  33.14 
    For Supply Pipe Support, Add  33.84 
    For Vandal Proof Trim, Add  39.85 
    For Auxiliary Inlet, Add  143.04 
    For Special Duty 500 LB Carrier, Add  222.31 

. 
 22 42 13 00-0126 EA Horizontal Adjustable, No-Hub, Single Water Closet Carrier .............................................................................................. 644.56 52.60 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -46.82 
    For Positioning Frame, Add  33.14 
    For Supply Pipe Support, Add  33.84 
    For Vandal Proof Trim, Add  39.85 
    For Auxiliary Inlet, Add  143.04 
    For Horizontal No Hub Cast Long Barrel, Add  141.08 
    For Carrier For Wide Chase Installations, Add  195.32 
    For Special Duty 1,000 LB Carrier, Add  222.32 

. 
 22 42 13 00-0127 EA Vertical Adjustable On Stack, No-Hub, Single Water Closet Carrier ................................................................................... 708.18 52.60 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -46.82 
    For Positioning Frame, Add  33.14 
    For Supply Pipe Support, Add  33.84 
    For Vandal Proof Trim, Add  39.85 
    For 4" Branch, Add  109.62 
    For Auxiliary Inlet, Add  143.04 
    For Carrier For Wide Chase Installations, Add  195.32 
    For Double 4" Branches, Add  219.94 
    For Special Duty 1,000 LB Carrier, Add  222.32 

. 
 22 42 13 00-0128 EA Vertical Close With Offset, No-Hub, Double Water Closet (Back To Back) Carrier............................................................. 979.33 77.20 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -93.67 
    For Positioning Frame, Add  73.75 
    For Supply Pipe Support, Add  75.15 
    For Vandal Proof Trim, Add  79.71 
    For Auxiliary Inlet, Add  157.98 
    For Special Duty 500 LB Carrier, Add  444.62 
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. 
 22 42 13 00-0129 EA Vertical Close On Stack, No-Hub, Double Water Closet (Back To Back) Carrier ............................................................ 1,004.50 77.20 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -93.67 
    For Positioning Frame, Add  73.75 
    For Supply Pipe Support, Add  75.15 
    For Vandal Proof Trim, Add  79.71 
    For Auxiliary Inlet, Add  157.98 
    For Special Duty 500 LB Carrier, Add  444.62 

. 
 22 42 13 00-0130 EA Vertical Adjustable On Stack, No-Hub, Double Water Closet (Back To Back) Carrier ..................................................... 1,205.14 77.20 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -93.67 
    For Positioning Frame, Add  73.75 
    For Supply Pipe Support, Add  75.15 
    For Vandal Proof Trim, Add  79.71 
    For 4" Branch, Add  117.09 
    For Auxiliary Inlet, Add  157.98 
    For Double 4" Branches, Add  234.88 
    For Carrier For Wide Chase Installations, Add  435.48 
    For Special Duty 1,000 LB Carrier, Add  444.63 

. 
 22 42 13 00-0131 EA Horizontal Adjustable, No-Hub, Double Water Closet (Back To Back) Carrier ................................................................ 1,139.42 77.20 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -93.67 
    For Positioning Frame, Add  73.75 
    For Supply Pipe Support, Add  75.15 
    For Vandal Proof Trim, Add  79.71 
    For Horizontal No Hub Cast Long Barrel, Add  148.55 
    For Carrier For Wide Chase Installations, Add  435.48 
    For Special Duty 1,000 LB Carrier, Add  444.63 

XXXXXXX 
. 
 22 42 13 00-0132  Hub And Spigot, Water Closet Carriers (22 42 13 00-0120) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, plated hardware and 
neoprene fixture gasket. Includes buttress feet or pylon feet and anchor foot. 

. 

. 
 22 42 13 00-0133 EA Vertical Close With Offset, Hub And Spigot, Single Water Closet Carrier .......................................................................... 594.92 52.60 

    For Positioning Frame, Add  33.14 
    For Supply Pipe Support, Add  33.84 
    For Vandal Proof Trim, Add  39.85 
    For Hanger Type Closet Adapter, Add  99.97 
    For Auxiliary Inlet, Add  143.04 

. 
 22 42 13 00-0134 EA Vertical Close On Stack, Hub And Spigot, Single Water Closet Carrier ............................................................................. 594.92 52.60 

    For Positioning Frame, Add  33.14 
    For Supply Pipe Support, Add  33.84 
    For Vandal Proof Trim, Add  39.85 
    For Auxiliary Inlet, Add  143.04 
    For Special Duty 500 LB Carrier, Add  222.31 

. 
 22 42 13 00-0135 EA Vertical Adjustable On Stack, Hub And Spigot, Single Water Closet Carrier ...................................................................... 731.94 52.60 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -46.82 
    For Positioning Frame, Add  33.14 
    For Supply Pipe Support, Add  33.84 
    For Vandal Proof Trim, Add  39.85 
    For 4" Branch, Add  109.62 
    For Auxiliary Inlet, Add  143.04 
    For Carrier For Wide Chase Installations, Add  195.32 
    For Double 4" Branches, Add  219.94 
    For Special Duty 1,000 LB Carrier, Add  222.32 

. 
 22 42 13 00-0136 EA Vertical Close With Offset, Hub And Spigot, Double Water Closet (Back To Back) Carrier ................................................ 979.33 77.20 

    For Positioning Frame, Add  73.75 
    For Supply Pipe Support, Add  75.15 
    For Vandal Proof Trim, Add  79.71 
    For Auxiliary Inlet, Add  157.98 
    For Hanger Type Closet Adapter, Add  199.94 

. 
 22 42 13 00-0137 EA Vertical Adjustable On Stack, Hub And Spigot, Double Water Closet (Back To Back) Carrier ........................................ 1,228.91 77.20 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -93.67 
    For Positioning Frame, Add  73.75 
    For Supply Pipe Support, Add  75.15 
    For Vandal Proof Trim, Add  79.71 
    For 4" Branch, Add  117.09 
    For Auxiliary Inlet, Add  157.98 
    For Double 4" Branches, Add  234.88 
    For Carrier For Wide Chase Installations, Add  435.48 
    For Special Duty 1,000 LB Carrier, Add  444.63 

XXXXXXX 
. 
 22 42 13 00-0138  Floor Mount Polyvinyl Chloride (PVC) Adaptor Type, Water Closet Carriers 

(22 42 13 00-0120) 
Note: Includes coated cast iron construction, plastic fitting adaptor with extension and plated hardware. 

. 

. 
 22 42 13 00-0139 EA Vertical On Stack, Floor Mount Polyvinyl Chloride (PVC) Adaptor Type, Single Water Closet Carrier ............................... 472.58 52.60 

    For Positioning Frame, Add  33.14 
    For Supply Pipe Support, Add  33.84 
    For Vandal Proof Trim, Add  39.85 
    For Hanger Type Closet Adapter, Add  99.97 

XXXXXXX 
. 
 22 42 13 00-0140  Institutional Water Closet Carriers (22 42 13 00-0120) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, buttress feet, plated hardware 
and neoprene fixture gasket. 
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. 

. 
 22 42 13 00-0141 EA Vertical On Stack, No-Hub, 90 Degree Institutional, Double Waste Fitting With Vent And Carrier, Water Closet 

Carrier ............................................................................................................................................................................. 1,553.30 77.20 
    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -93.67 
    For Positioning Frame, Add  73.75 
    For Supply Pipe Support, Add  75.15 
    For Vandal Proof Trim, Add  79.71 
    For Auxiliary Inlet, Add  157.98 

XXXXXXX 
. 
 22 42 13 00-0142  Urinal Carriers (22 42 13 00-0119) 
. 
. 
 22 42 13 00-0143  Floor Mounted, Urinal Carriers (22 42 13 00-0142) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
. 
. 

 22 42 13 00-0144 EA  Floor Mounted Hanger Plate Type, Single Urinal Carrier .................................................................................................... 344.17 37.86 
    For Up To 4" Extension Sleeves And Hardware, Add  14.68 

. 
 22 42 13 00-0145 EA Floor Mounted Bearing Plate Type, Single Urinal Carrier ................................................................................................... 370.73 37.86 

    For Up To 4" Extension Sleeves And Hardware, Add  14.68 

XXXXXXX 
. 
 22 42 13 00-0146  Wall Mounted, Urinal Carriers (22 42 13 00-0142) 

Note: Includes wall plate and adjustable supporting rods. 
. 
. 

 22 42 13 00-0147 EA Wall Mounted Hanger Plate Type, Single Urinal Carrier ..................................................................................................... 178.48 37.86 
    For Up To 6-1/2" Extension Sleeves And Hardware, Add  14.68 

XXXXXXX 
. 
 22 42 16  Commercial Lavatories And Sinks (22 42) 
. 
. 
 22 42 16 00-0001  Lavatories (22 42 16) 

Note: Includes trap, drain and supply valves. Excludes faucets. See CSI section 22 42 39 00-0000 for faucets. 
. 
. 
 22 42 16 00-0002  Wall Hung Lavatories (22 42 16 00-0001) 
. 
. 

 22 42 16 00-0003 EA 19" x 17" Porcelain Enameled Cast Iron Wall Hung Lavatory (American Standard Regalyn™) ......................................... 511.44 66.74 
. 

 22 42 16 00-0004 EA 20" x 18" Porcelain Enameled Cast Iron Wall Hung Lavatory (American Standard Regalyn™) ......................................... 534.05 66.74 
. 

 22 42 16 00-0005 EA 22" x 19" Porcelain Enameled Cast Iron Wall Hung Lavatory (Kohler® Hampton™) ......................................................... 676.76 66.74 
. 

 22 42 16 00-0006 EA 18" x 16" Vitreous China Wall Hung Lavatory (American Standard Penlyn™) .................................................................... 470.23 66.74 
. 

 22 42 16 00-0007 EA 19" x 17" Vitreous China Wall Hung Lavatory (American Standard Declyn™) .................................................................... 407.07 66.74 
. 

 22 42 16 00-0008 EA 20" x 18" Vitreous China Wall Hung Lavatory (American Standard Roxalyn™) .................................................................. 480.86 66.74 
. 

 22 42 16 00-0009 EA 20" x 18" Vitreous China Wall Hung Lavatory (Kohler® Soho®) ........................................................................................ 511.07 66.74 
. 

 22 42 16 00-0010 EA 20" x 18" Vitreous China Wall Hung Lavatory (American Standard Lucerne™) .................................................................. 425.69 66.74 
. 

 22 42 16 00-0011 EA 27" x 20" Wheelchair Accessible, Vitreous China Wall Hung Lavatory (American Standard Wheel Chair Users) .............. 599.86 66.74 

XXXXXXX 
. 
 22 42 16 00-0012  Countertop Lavatories (22 42 16 00-0001) 
. 
. 

 22 42 16 00-0013 EA 20" x 18" Oval Vitreous China Countertop Lavatory (Kohler® Pennington® K-2196-1L).................................................... 469.29 80.69 
. 

 22 42 16 00-0014 EA 21" x 18" Vitreous China Countertop Lavatory (American Standard Cadet™ Oval) ........................................................... 477.39 80.69 
. 

 22 42 16 00-0015 EA 19" Diameter Enameled Steel Countertop Lavatory (American Standard Colony Round™) .............................................. 446.14 80.69 
. 

 22 42 16 00-0016 EA 19" x 16" Enameled Cast Iron Countertop Lavatory (Kohler® Farmington™) ..................................................................... 500.03 80.69 
. 

 22 42 16 00-0017 EA 19" x 16" Enameled Cast Iron Countertop Lavatory (Kohler® Ellington™) ......................................................................... 524.04 80.69 
. 

 22 42 16 00-0018 EA 22" x 19" Enameled Cast Iron Countertop Lavatory (Kohler® Providence®) ...................................................................... 638.97 87.16 
. 

 22 42 16 00-0019 EA 24" x 18" Enameled Cast Iron Countertop Lavatory (Kohler® Thoreau®) .......................................................................... 663.67 87.16 

XXXXXXX 
. 
 22 42 16 00-0020  Undercounter Lavatories (22 42 16 00-0001) 
. 
. 

 22 42 16 00-0021 EA 15" x 12" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 480.88 80.69 
. 

 22 42 16 00-0022 EA 17" x 14" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 450.97 80.69 
. 

 22 42 16 00-0023 EA 19" x 16" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 450.97 80.69 
. 

 22 42 16 00-0024 EA 21" x 17" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 487.29 80.69 
. 

 22 42 16 00-0025 EA 15" x 12" Oval Vitreous China Undercounter Lavatory (Kohler® Caxton®) ........................................................................ 463.84 80.69 
. 

 22 42 16 00-0026 EA 17" x 14" Oval Vitreous China Undercounter Lavatory (Kohler® Caxton®) ........................................................................ 458.33 80.69 
. 

 22 42 16 00-0027 EA 19" x 15" Oval Vitreous China Undercounter Lavatory (Kohler® Caxton®) ........................................................................ 463.94 80.69 
. 

 22 42 16 00-0028 EA 21" x 17" Oval Vitreous China Undercounter Lavatory (Crane Tiara™) .............................................................................. 447.04 80.69 
. 

 22 42 16 00-0029 EA 18" x 12" Rectangular Vitreous China Undercounter Lavatory (Kohler® Ladena®) ........................................................... 587.80 80.69 
. 

 22 42 16 00-0030 EA 21" x 14" Rectangular Vitreous China Undercounter Lavatory (Kohler® Ladena®) ........................................................... 587.80 80.69 

XXXXXXX 
. 
 22 42 16 00-0031  Pedestal Lavatories (22 42 16 00-0001) 
. 
. 

 22 42 16 00-0032 EA 19" x 21" x 34" High Vitreous China Pedestal Sink (American Standard Colony™) ........................................................... 520.93 191.76 

XXXXXXX 
. 
 22 42 16 00-0033  Pre-Molded Culture Marble Lavatory Vanity (22 42 16 00-0001) 

Note: Includes splash. Single sink, center or offset. Bowl is either oval, shell shape or rectangular. 
. 
. 

 22 42 16 00-0034 EA  17" x 20" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 224.24 62.26 
    For Colored Fixtures, Add  28.92 

. 
 22 42 16 00-0035 EA  18" x 24" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 272.03 74.72 

    For Colored Fixtures, Add  35.57 
. 

 22 42 16 00-0036 EA  18" x 30" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 296.89 79.69 
    For Colored Fixtures, Add  39.89 

. 
 22 42 16 00-0037 EA  18" x 36" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 318.32 84.67 

    For Colored Fixtures, Add  43.21 
. 

 22 42 16 00-0038 EA  19" x 25" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 277.77 74.72 
    For Colored Fixtures, Add  37.23 
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. 
 22 42 16 00-0039 EA  19" x 31" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 300.31 79.69 

    For Colored Fixtures, Add  40.88 
. 

 22 42 16 00-0040 EA  19" x 37" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 320.60 84.67 
    For Colored Fixtures, Add  43.88 

. 
 22 42 16 00-0041 EA  19" x 43" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 354.23 87.16 

    For Colored Fixtures, Add  52.19 
. 

 22 42 16 00-0042 EA  19" x 49" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 382.17 89.66 
    For Colored Fixtures, Add  58.84 

. 
 22 42 16 00-0043 EA  22" x 25" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 300.69 74.72 

    For Colored Fixtures, Add  43.88 
. 

 22 42 16 00-0044 EA  22" x 31" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 339.28 79.69 
    For Colored Fixtures, Add  52.19 

. 
 22 42 16 00-0045 EA  22" x 37" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 360.72 84.67 

    For Colored Fixtures, Add  55.51 
. 

 22 42 16 00-0046 EA  22" x 43" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 384.03 87.16 
    For Colored Fixtures, Add  60.83 

. 
 22 42 16 00-0047 EA  22" x 49" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 405.09 89.66 

    For Colored Fixtures, Add  65.48 
. 

 22 42 16 00-0048 EA  22" x 55" Pre-Molded Culture Marble Vanity Top With Lavatory ......................................................................................... 433.38 94.63 
    For Colored Fixtures, Add  70.80 

XXXXXXX 
. 
 22 42 16 00-0049  Stainless Steel Lavatories (22 42 16 00-0001) 
. 
. 

 22 42 16 00-0050 EA 18" x 15" Wall Mounted Lavatory, Stainless Steel (Acorn 1950-1) .................................................................................. 1,379.11 174.33 

XXXXXXX 
. 
 22 42 16 00-0051  Solid Surface Multi-Station Lavatory Systems (22 42 16 00-0001) 

Note: ADA compliant. Includes integral faucets. 
. 
. 

 22 42 16 00-0052 EA 2 Station, Solid Surface Multi-Station Lavatory System With Integral Sprayheads And Infrared Controls (Bradley 
MG-2) ............................................................................................................................................................................. 3,576.73 134.59 

    For Integral Liquid Soap Dispenser, Add  171.00 
    For Integral Photovoltaic Power Panels, Add  563.00 

. 
 22 42 16 00-0053 EA 3 Station, Solid Surface Multi-Station Lavatory System With Integral Sprayheads And Infrared Controls (Bradley 

MG-3) ............................................................................................................................................................................. 5,200.92 134.59 
    For Integral Liquid Soap Dispenser, Add  171.00 
    For Integral Photovoltaic Power Panels, Add  657.00 

. 
 22 42 16 00-0054 EA 12" Length, Solid Surface Countertop Extension (Bradley MG-EXT-12) ............................................................................ 264.65 44.87 

. 
 22 42 16 00-0055 EA 18" Length, Solid Surface Countertop Extension (Bradley MG-EXT-18) ............................................................................ 319.96 44.87 

. 
 22 42 16 00-0056 EA 36" Length, Solid Surface Countertop Extension (Bradley MG-EXT-36) ............................................................................ 601.64 44.87 

XXXXXXX 
. 
 22 42 16 00-0057  Sinks (22 42 16) 

Note: Includes drain, trap and supply valves. Excludes faucets. See CSI section 22 42 39 00-0000 for faucets. 
. 
. 
 22 42 16 00-0058  Kitchen Sinks (22 42 16 00-0057) 
. 
. 

 22 42 16 00-0059 EA 25" x 22" x 8-3/4" Enameled Cast Iron Kitchen Sink, Single Bowl (Kohler® Mayfield®) ..................................................... 585.92 93.64 
. 

 22 42 16 00-0060 EA 22" x 33" x 8-5/8" Enameled Cast Iron Kitchen Sink, Double Bowl (Kohler® Brookfield®) ................................................. 687.86 106.59 
. 

 22 42 16 00-0061 EA 15" x 17" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR1517) ................................................ 710.66 91.65 
    For 18 Gauge, Add  168.55 

. 
 22 42 16 00-0062 EA 17" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR1722) ................................................ 729.40 91.65 

    For 18 Gauge, Add  177.92 
. 

 22 42 16 00-0063 EA 22" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR2222) ................................................ 771.58 91.65 
    For 18 Gauge, Add  199.01 

. 
 22 42 16 00-0064 EA 25" x 22" x 7-1/2" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR2522) ................................................ 811.64 93.64 

    For 18 Gauge, Add  213.07 
. 

 22 42 16 00-0065 EA 31" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR3122) ............................................. 1,034.01 106.59 
    For 18 Gauge, Add  305.24 

. 
 22 42 16 00-0066 EA 33" x 21" x 7-1/2" Stainless Steel Kitchen Sink, Double Bowl, 20 Gauge (Elkay PSR3321) ............................................ 1,056.68 106.59 

    For 18 Gauge, Add  316.40 
. 

 22 42 16 00-0067 EA 33" x 22" x 8" Stainless Steel Kitchen Sink, Double Bowl, 18 Gauge (Elkay LR3322)..................................................... 1,355.84 106.59 
. 

 22 42 16 00-0068 EA 15" x 17" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR151710) ............................................. 1,014.50 91.65 
. 

 22 42 16 00-0069 EA 17" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR172210) ............................................. 1,035.59 91.65 
. 

 22 42 16 00-0070 EA 22" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR222210) ............................................. 1,088.71 91.65 
. 

 22 42 16 00-0071 EA 25" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR252210) ............................................. 1,162.35 93.64 
. 

 22 42 16 00-0072 EA 31" x 22" x 11-1/2" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR312210) ....................................... 1,415.97 106.59 

XXXXXXX 
. 
 22 42 16 00-0073  Undermount Kitchen Sinks (22 42 16 00-0057) 
. 
. 

 22 42 16 00-0074 EA 21" x 15" x 7-1/2" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELU2115) With Strainer (Elkay 
LK99) ................................................................................................................................................................................. 968.44 91.65 

. 
 22 42 16 00-0075 EA 21" x 15" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELU211510) With Strainer (Elkay 

LK99) ................................................................................................................................................................................. 966.16 91.65 
. 

 22 42 16 00-0076 EA 21" x 15" x 7-1/2" Stainless Steel Kitchen Sink With Cutting Board, Single Bowl, 18 Gauge (Elkay ELUH2115) 
With Strainer (Elkay LK99) ................................................................................................................................................ 976.25 91.65 

. 
 22 42 16 00-0077 EA 21" x 15" x 10" Stainless Steel Kitchen Sink With Cutting Board, Single Bowl, 18 Gauge (Elkay ELUH211510) 

With Strainer (Elkay LK99) ............................................................................................................................................. 1,029.37 91.65 

XXXXXXX 
. 
 22 42 16 00-0078  Multi-Station Wash Sink, Wall Mounted (22 42 16 00-0057) 

Note: Includes concealed wall hanger, soap dish(s), strainer, supply lines and P-Trap. Excludes faucets. 
. 
. 

 22 42 16 00-0079 EA 36" Wide, 2 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) .............................................. 1,828.89 161.88 
Note: Excludes faucets. 
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. 
 22 42 16 00-0080 EA 48" Wide, 2 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) .............................................. 2,434.40 174.33 

Note: Excludes faucets. 
. 

 22 42 16 00-0081 EA 60" Wide, 3 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) .............................................. 2,795.68 186.77 
Note: Excludes faucets. 

. 
 22 42 16 00-0082 EA 72" Wide, 3 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) .............................................. 3,054.21 199.23 

Note: Excludes faucets. 
. 

 22 42 16 00-0083 EA 48" Wide, 2 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) .................................................................. 1,971.22 124.52 
Note: Excludes faucets. 

. 
 22 42 16 00-0084 EA 62" Wide, 3 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) .................................................................. 2,188.21 136.97 

Note: Excludes faucets. 
. 

 22 42 16 00-0085 EA 80" Wide, 4 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) .................................................................. 2,401.00 149.42 
Note: Excludes faucets. 

. 
 22 42 16 00-0086 EA 102" Wide, 5 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) ................................................................ 2,665.97 168.10 

Note: Excludes faucets. 
. 

 22 42 16 00-0087 EA 27" Diameter, 2 Person, Stainless Steel, Sensor Operated Compact Wash Fountain ..................................................... 2,558.75 273.94 
Note: Includes sensor operated spray heads. 

XXXXXXX 
. 
 22 42 16 00-0088  Laundry Sinks (22 42 16 00-0057) 
. 
. 

 22 42 16 00-0089 EA 23" x 21" Molded Stone Single Laundry Sink, Floor Mounted With Enamel Steel Legs (Fiat Products FL-1) ..................... 537.28 106.59 
. 

 22 42 16 00-0090 EA 40" x 24" Molded Stone Double Laundry Sink, Floor Mounted With Enamel Steel Legs (Fiat Products FLTD-II) ............... 632.34 106.59 
. 

 22 42 16 00-0091 EA 22" x 17" Molded Stone Single Laundry Sink, Drop-In (Fiat Products DL1) ........................................................................ 535.43 106.59 
. 

 22 42 16 00-0092 EA 24" x 21" Enameled Cast Iron Single Laundry Sink, Floor Mounted With Metal Stand (Eljer 222-2210) ............................ 871.41 106.59 
. 

 22 42 16 00-0093 EA 48" x 21" Enameled Cast Iron Double Laundry Sink, Floor Mounted With Metal Stand (Eljer 222-2220) ........................ 1,276.76 119.54 

XXXXXXX 
. 
 22 42 16 00-0094  Refinish Sink/Lavatory (22 42 16 00-0057) 
. 
. 

 22 42 16 00-0095 EA  Refinish Sink/Lavatory ........................................................................................................................................................ 228.66  

XXXXXXX 
. 
 22 42 16 00-0096  Service Sinks (22 42 16 00-0057) 
. 
. 

 22 42 16 00-0097 EA 22" x 18" Enameled Cast Iron Wall Mount Service Sink With Stainless Steel Rim Guard, Trap Standard (American 
Standard Lakewell™) ........................................................................................................................................................ 901.49 160.38 

. 
 22 42 16 00-0098 EA 24" x 20" Enameled Cast Iron Wall Mount Service Sink With Stainless Steel Rim Guard, Trap Standard (American 

Standard Akron™) ............................................................................................................................................................. 953.35 160.38 
. 

 22 42 16 00-0099 EA 28" x 28" Enameled Cast Iron Floor Type Corner Service Sink With Removable Vinyl Coated Rim Guard 
(American Standard Florwell™) ...................................................................................................................................... 1,244.94 212.18 

. 
 22 42 16 00-0100 EA 12" x 12" x 10" Cast Iron Floor Sink With Dome Strainer And Full Grate (Zurn FD2377-PO3-F) ........................................ 458.04 149.42 

. 
 22 42 16 00-0101 EA 24" x 24" x 10" Plastic Composite Mop Service Sink With Combination Dome Strainer And Stainless Steel Lint 

Basket (Fiat Products MSB2424)....................................................................................................................................... 607.30 149.42 
. 

 22 42 16 00-0102 EA 36" x 24" x 10" Plastic Composite Mop Service Sink With Combination Dome Strainer And Stainless Steel Lint 
Basket (Fiat Products MSB3624)....................................................................................................................................... 671.74 179.30 

. 
 22 42 16 00-0103 EA 24" x 24" x 10" Molded Stone Mop Service Sink With Strainer (Swanstone MS-2424-010) ............................................... 559.87 149.42 

. 
 22 42 16 00-0104 EA 36" x 24" x 10" Molded Stone Mop Service Sink With Strainer (Swanstone MS-2436-010) ............................................... 637.71 179.30 

. 
 22 42 16 00-0105 EA 24" x 24" x 12" Terrazzo Mop Service Sink With Strainer (Acorn TSH-24) ......................................................................... 628.23 149.42 

. 
 22 42 16 00-0106 EA 36" x 24" x 12" Terrazzo Mop Service Sink With Strainer (Acorn TSH-3624) ..................................................................... 770.97 179.30 

XXXXXXX 
. 
 22 42 16 00-0107  Stainless Steel Sink And Drainboard (22 42 16 00-0057) 
. 
. 

 22 42 16 00-0108 EA 24" x 24" Stainless Steel Sink With One Compartment And Drainboard , 14 Gauge Stainless Steel With Tubular 
Adjustable Legs (Advance Tabco 94-41-24-24L)............................................................................................................ 2,707.32 249.04 

XXXXXXX 
. 
 22 42 16 00-0109  Fixture Carriers (22 42 16) 
. 
. 
 22 42 16 00-0110  Lavatory Carriers (22 42 16 00-0109) 
. 
. 
 22 42 16 00-0111  Floor Mounted, Lavatory Carriers (22 42 16 00-0110) 
. 
. 
 22 42 16 00-0112  Floor Mounted Plate Type, Lavatory Carriers (22 42 16 00-0111) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
. 
. 

 22 42 16 00-0113 EA Floor Mounted Hanger Plate Type, Single Lavatory Carrier ............................................................................................... 344.17 37.86 
    For Up To 4" Extension Sleeves And Hardware, Add  14.68 
    For Valve Plate For Attaching To Upright, Add  56.30 
    For Corner Carrier, Add  109.80 

. 
 22 42 16 00-0114 EA Floor Mounted Bearing Plate Type, Single Lavatory Carrier ............................................................................................... 370.73 37.86 

    For Up To 4" Extension Sleeves And Hardware, Add  14.68 
    For Valve Plate For Attaching To Upright, Add  56.30 

. 
 22 42 16 00-0115 EA Floor Mounted Hanger Plate Type, Double Lavatory (Back To Back) Carrier ..................................................................... 417.57 37.86 

    For Up To 4" Extension Sleeves And Hardware, Add  29.36 
    For Valve Plate For Attaching To Upright, Add  112.59 

. 
 22 42 16 00-0116 EA Floor Mounted Bearing Plate Type, Double Lavatory (Back To Back) Carrier .................................................................... 471.40 37.86 

    For Up To 4" Extension Sleeves And Hardware, Add  29.36 
    For Valve Plate For Attaching To Upright, Add  112.59 

XXXXXXX 
. 
 22 42 16 00-0117  Floor Mounted, Lavatory Carriers With Arms (22 42 16 00-0111) 

Note: Includes leveling and securing screws, structural uprights and welded feet. 
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. 

. 
 22 42 16 00-0118 EA Floor Mounted, Single Lavatory Carrier With Concealed Arms........................................................................................... 437.48 44.82 

    For Up To 6-1/2" Extension Sleeves And Hardware, Add  14.68 
    For Concealed Arm Carrier For Wheelchair Lavatory, Add  20.28 
    For Valve Plate For Attaching To Upright, Add  58.29 
    For 2" Chrome Plated Escutcheons, Add  49.64 
    For 4" Or 6" Chrome Plated Escutcheons, Add  90.18 

. 
 22 42 16 00-0119 EA Floor Mounted, Single Lavatory Carrier With Exposed Acid Resistant White Coated Arms ............................................... 566.12 44.82 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  14.68 
    For Vandal Proof Trim, Add  39.85 
    For Valve Plate For Attaching To Upright, Add  58.29 
    For Heavy Duty Carrier, Add  51.03 

. 
 22 42 16 00-0120 EA Floor Mounted, Double Lavatory (Back To Back) Carrier With Concealed Arms ................................................................ 565.41 44.82 

    For Up To 6-1/2" Extension Sleeves And Hardware, Add  29.36 
    For Concealed Arm Carrier For Wheelchair Lavatory, Add  40.55 
    For Valve Plate For Attaching To Upright, Add  116.57 
    For 2" Chrome Plated Escutcheons, Add  99.27 
    For 4" Or 6" Chrome Plated Escutcheons, Add  180.37 

. 
 22 42 16 00-0121 EA Floor Mounted, Double Lavatory (Back To Back) Carrier With Exposed Acid Resistant White Coated Arms..................... 811.50 44.82 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  29.36 
    For Vandal Proof Trim, Add  79.71 
    For Valve Plate For Attaching To Upright, Add  116.57 
    For Heavy Duty Carrier, Add  102.06 

XXXXXXX 
. 
 22 42 16 00-0122  Wall Mounted, Lavatory Carriers (22 42 16 00-0110) 
. 
. 
 22 42 16 00-0123  Wall Mounted Plate Type, Lavatory Carriers (22 42 16 00-0122) 

Note: Includes wall plate and adjustable supporting rods. 
. 
. 

 22 42 16 00-0124 EA Wall Mounted Hanger Plate Type, Single Lavatory Carrier ................................................................................................ 178.48 37.86 
    For Double Plate Carrier, Add  46.69 

XXXXXXX 
. 
 22 42 16 00-0125  Wall Mounted Plate Type, Lavatory Carriers With Arms (22 42 16 00-0122) 

Note: Includes wall plate and leveling and securing screws. 
. 
. 

 22 42 16 00-0126 EA Wall Mounted Fixed Steel Plate Type, Single Lavatory Carrier With Concealed Arms ....................................................... 274.59 44.82 
    For Up To 4" Extension Sleeves And Hardware, Add  14.68 
    For 2" Chrome Plated Escutcheons, Add  49.64 

. 
 22 42 16 00-0127 EA Wall Mounted Adjustable Plate Type, Single Lavatory Carrier With Concealed Arms ........................................................ 313.74 44.82 

    For Movable Mounting Brackets, Deduct  -37.75 
    For Up To 4" Extension Sleeves And Hardware, Add  14.68 
    For 2" Chrome Plated Escutcheons, Add  49.64 
    For 4" Or 6" Chrome Plated Escutcheons, Add  90.18 

. 
 22 42 16 00-0128 EA Wall Mounted Adjustable Plate Type, Single Lavatory Carrier With Exposed Acid Resistant White Coated Arms ............. 434.69 44.82 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  14.68 
    For Vandal Proof Trim, Add  39.85 

XXXXXXX 
. 
 22 42 16 00-0129  Sink Carriers (22 42 16 00-0109) 
. 
. 
 22 42 16 00-0130  Floor Mounted, Sink Carriers (22 42 16 00-0129) 

Note: With support plates, adjustable coupling with 4" piping connection, mounting studs, structural uprights, 
welded feet and chrome plated trim. 

. 

. 
 22 42 16 00-0131 EA  Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With 4" Adjustable Coupling ..................................... 480.49 37.86 

    For Vandal Proof Trim, Add  39.85 
    For Valve Plate For Attaching To Upright, Add  56.30 

. 
 22 42 16 00-0132 EA Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With 4" Adjustable Coupling And 4" x 2" 

Waste Fitting...................................................................................................................................................................... 720.28 37.86 
    For Vandal Proof Trim, Add  39.85 
    For Auxiliary Vent, Add  122.72 

. 
 22 42 16 00-0133 EA  Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With Exposed Acid Resistant White Coated 

Arms .................................................................................................................................................................................. 890.87 37.86 
    For Up To 4" Extension Sleeves And Hardware, Add  30.06 
    For Vandal Proof Trim, Add  39.85 

XXXXXXX 
. 
 22 42 16 00-0134  Removal And Reinstallation Of Fixtures And Trim (22 42 16) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 16 00-0135 EA Remove And Reinstall Wall Hung Lavatory With Faucet .................................................................................................... 297.89  
. 

 22 42 16 00-0136 EA Remove And Reinstall Wall Hung Service Sink With Faucet .............................................................................................. 406.58  

XXXXXXX 
. 
 22 42 19  Commercial Bathtubs (22 42) 
. 
. 
 22 42 19 00-0001  Recessed Alcove Bathtubs (22 42 19) 
. 
. 
 22 42 19 00-0002  Porcelain Enameled Cast Iron, Recessed Alcove Bathtubs (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0003 EA 54" x 30-1/4" x 14", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Seaforth™) ............................ 1,441.34 276.93 
. 

 22 42 19 00-0004 EA 60" x 30" x 14", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler Villager®) ........................................... 786.09 276.93 
. 

 22 42 19 00-0005 EA 60" x 32" x 16-1/4", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Mendota®) ............................. 1,237.15 276.93 
. 

 22 42 19 00-0006 EA 60" x 32" x 16-1/4", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Dynametric®) ......................... 1,446.47 276.93 
. 

 22 42 19 00-0007 EA 66" x 32" x 16-1/4", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Dynametric®) ......................... 1,857.13 276.93 
. 

 22 42 19 00-0008 EA  66-1/4" x 32" x 16", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (American Standard Spectra™) ............ 1,593.25 276.93 

XXXXXXX 
. 
 22 42 19 00-0009  Porcelain Enameled Steel, Recessed Alcove Bathtubs (22 42 19 00-0001) 
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. 

. 
 22 42 19 00-0010 EA 46-1/2" x 27" x 15-1/2", Porcelain Enameled Steel, Recessed Alcove Bathtub (American Standard Huron™) .................. 773.57 276.93 

. 
 22 42 19 00-0011 EA 54" x 30" x 15", Porcelain Enameled Steel, Recessed Alcove Bathtub (American Standard Mackenzie™) ....................... 761.60 276.93 

. 
 22 42 19 00-0012 EA 60" x 30" x 14-1/4", Porcelain Enameled Steel, Recessed Alcove Bathtub (American Standard New Salem®) ................ 647.26 276.93 

. 
 22 42 19 00-0013 EA 60" x 30" x 16-5/8", Porcelain Enameled Steel, Recessed Alcove Bathtub (American Standard New Solar®) .................. 661.88 276.93 

XXXXXXX 
. 
 22 42 19 00-0014  Porcelain Finished Metal Alloy, Recessed Alcove Bathtubs (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0015 EA  60" x 32" x 17-3/4", Porcelain Finished Metal Alloy, Recessed Alcove Bathtub (American Standard Cambridge™) .......... 949.73 276.93 

XXXXXXX 
. 
 22 42 19 00-0016  Acrylic, Recessed Alcove Bathtubs (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0017 EA 60" x 32" x 19", Acrylic, Recessed Alcove Bathtub (Kohler® Archer®) .............................................................................. 977.39 276.93 
. 

 22 42 19 00-0018 EA 60" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®) ....................................................................... 1,154.17 276.93 
. 

 22 42 19 00-0019 EA 66" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®) ....................................................................... 1,177.00 276.93 
. 

 22 42 19 00-0020 EA 72" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®) ....................................................................... 1,162.97 276.93 
. 

 22 42 19 00-0021 EA 72" x 42" x 21", Acrylic, Recessed Alcove Bathtub (Kohler® Windward®) ...................................................................... 1,213.45 276.93 

XXXXXXX 
. 
 22 42 19 00-0022  Bathtub Refinishing (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0023 EA  Refinish Porcelain Finished Bathtub With Acrylic Urethane Enamel ................................................................................... 500.67  

XXXXXXX 
. 
 22 42 19 00-0024  Tub And Shower Combinations (22 42 19) 
. 
. 
 22 42 19 00-0025  Acrylic Tub And Shower Combination (22 42 19 00-0024) 
. 
. 

 22 42 19 00-0026 EA 3 Piece, 62" x 30-1/2" x 88" Domed Acrylic Tub And Shower (Crane Plumbing A 6031.21)............................................ 1,349.33 96.90 
    For 2 Piece Enclosure, Deduct  -289.31 

. 
 22 42 19 00-0027 EA 1 Piece, 59-7/8" x 34-1/2" x 79-5/8" Acrylic Tub And Shower (Aqua Glass 626036E) ..................................................... 1,069.66 96.90 

    For 2 Piece Enclosure, Deduct  -233.37 

XXXXXXX 
. 
 22 42 19 00-0028  Fiberglass Tub And Shower Combination (22 42 19 00-0024) 
. 
. 

 22 42 19 00-0029 EA 1 Piece 60" x 32" x 72" Fiberglass Tub And Shower (Lasco 2603-SG) .............................................................................. 791.09 96.90 
. 

 22 42 19 00-0030 EA 2 Piece 60" x 30" x 72" Fiberglass Tub And Shower (Lasco 2603-2P) ............................................................................... 629.32 64.60 
. 

 22 42 19 00-0031 EA 4 Piece 60" x 32" x 75-1/2" Fiberglass Tub And Shower (Lasco 26030-4P) .................................................................... 1,254.72 146.25 
. 

 22 42 19 00-0032 EA 3 Piece Tub/Shower Surrounds, 32" x 72" Side Walls, 48" x 72" Back, (Swanstone SK-324872) ................................... 1,856.89 256.61 
    For 2 Piece Enclosure, Deduct  -390.82 

XXXXXXX 
. 
 22 42 23  Commercial Showers (22 42) 
. 
. 
 22 42 23 00-0001  Shower Enclosures (22 42 23) 

Note: Includes precast concrete receptors. Excludes plumbing hook-up and door or curtain. 
. 
. 
 22 42 23 00-0002  Stainless Steel Shower Enclosure (22 42 23 00-0001) 
. 
. 

 22 42 23 00-0003 EA 36” x 36” x 82” Stainless Steel Interior And Exterior Shower Enclosure, Single Access Front Opening (Crane 
Plumbing, Fiat S86 Commander).................................................................................................................................... 2,887.27 160.68 

. 
 22 42 23 00-0004 EA 36” x 38” x 82” Stainless Steel Interior And Exterior Shower Enclosure, Double Access Walk Through (Crane 

Plumbing, Fiat S91 Commander).................................................................................................................................... 2,887.27 160.68 
. 

 22 42 23 00-0005 EA 37” x 37” x 82” Stainless Steel Interior And Exterior Shower Enclosure, Double Access Corner Opening (Crane 
Plumbing, Fiat S92 Commander).................................................................................................................................... 2,887.27 160.67 

. 
 22 42 23 00-0006 EA 38”x 38” x 82” Stainless Steel Interior And Exterior Shower Enclosure, Single Access Front Opening Corner 

(Crane Plumbing, Fiat S101 Commander) ...................................................................................................................... 2,887.27 160.67 

XXXXXXX 
. 
 22 42 23 00-0007  Powder Coated Or Baked Enamel Steel Shower Enclosure (22 42 23 00-0001) 
. 
. 

 22 42 23 00-0008 EA 39” x 39” x 82” Baked Enamel Wonder Wall Steel Shower Enclosure (Crane Plumbing, Fiat S115 Commander) ......... 3,392.58 160.67 
. 

 22 42 23 00-0009 EA 39” x 48” x 82” Baked Enamel Wonder Wall Steel Shower Enclosure (Crane Plumbing, Fiat S125 Commander) ......... 4,410.08 160.67 
. 

 22 42 23 00-0010 EA 32" x 32" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) ..................................................................... 921.33 160.67 
. 

 22 42 23 00-0011 EA 36" x 36" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) ..................................................................... 921.33 160.67 
. 

 22 42 23 00-0012 EA 40" x 40" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) .................................................................. 1,305.33 160.67 
. 

 22 42 23 00-0013 EA 40" x 48" x 82" Handicapped, Baked Enamel Steel Shower Enclosure (General Partitions) ........................................... 1,419.33 160.67 

XXXXXXX 
. 
 22 42 23 00-0014  Solid Plastic Core High Density Polymer (HDP) Shower Enclosure (22 42 23 00-0001) 
. 
. 

 22 42 23 00-0015 EA 32" x 32" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 1,407.33 160.67 
. 

 22 42 23 00-0016 EA 36" x 36" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 1,407.33 160.67 
. 

 22 42 23 00-0017 EA 40" x 40" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 1,947.33 160.67 
. 

 22 42 23 00-0018 EA 40" x 48" x 82" Handicapped, Solid Plastic Shower Enclosure (General Partitions) ........................................................ 2,157.33 160.67 

XXXXXXX 
. 
 22 42 23 00-0019  1 Piece Shower Units (22 42 23) 
. 
. 

 22 42 23 00-0020 EA 1 Piece, 32" x 32" x 73" Fiberglass Shower With Drain (Swanstone FS03232) .................................................................. 710.39 96.90 
. 

 22 42 23 00-0021 EA 1 Piece, 36" x 36" x 73" Fiberglass Shower With Drain (Swanstone FS03636) .................................................................. 778.24 96.90 

XXXXXXX 
. 
 22 42 23 00-0022  Personnel Type Shower Receptors (22 42 23) 
. 
. 
 22 42 23 00-0023  Acrylic Shower Receptors (22 42 23 00-0022) 
. 
. 

 22 42 23 00-0024 EA 36" x 36" Acrylic Shower Receptor ..................................................................................................................................... 376.27 40.59 
. 

 22 42 23 00-0025 EA 42" x 42" Acrylic Shower Receptor ..................................................................................................................................... 396.36 40.59 
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. 
 22 42 23 00-0026 EA 48" x 48" Acrylic Shower Receptor ..................................................................................................................................... 436.49 40.59 

. 
 22 42 23 00-0027 EA 60" x 60" Acrylic Shower Receptor ..................................................................................................................................... 530.45 48.71 

. 
 22 42 23 00-0028 EA 48" x 32" Acrylic Shower Receptor ..................................................................................................................................... 377.21 40.59 

. 
 22 42 23 00-0029 EA 48" x 36" Acrylic Shower Receptor ..................................................................................................................................... 403.64 40.59 

. 
 22 42 23 00-0030 EA 48" x 42" Acrylic Shower Receptor ..................................................................................................................................... 452.81 40.59 

. 
 22 42 23 00-0031 EA 60" x 30" Acrylic Shower Receptor ..................................................................................................................................... 644.59 80.83 

. 
 22 42 23 00-0032 EA 60" x 32" Acrylic Shower Receptor ..................................................................................................................................... 505.44 48.71 

. 
 22 42 23 00-0033 EA 60" x 36" Acrylic Shower Receptor ..................................................................................................................................... 508.84 48.71 

. 
 22 42 23 00-0034 EA 60" x 42" Acrylic Shower Receptor ..................................................................................................................................... 511.96 48.71 

. 
 22 42 23 00-0035 EA 60" x 48" Acrylic Shower Receptor ..................................................................................................................................... 560.82 48.71 

. 
 22 42 23 00-0036 EA 37-1/2" x 37-1/2" Acrylic Corner Shower Receptor ............................................................................................................. 537.36 40.59 

. 
 22 42 23 00-0037 EA 42" x 42" Acrylic Corner Shower Receptor ......................................................................................................................... 613.21 40.59 

. 
 22 42 23 00-0038 EA 47-1/2" x 47-1/2" Acrylic Corner Shower Receptor ............................................................................................................. 907.89 76.79 

XXXXXXX 
. 
 22 42 23 00-0039  Molded Stone Shower Receptors (22 42 23 00-0022) 
. 
. 

 22 42 23 00-0040 EA 32" x 32" Molded Stone Shower Receptor (Crane/Fiat 32WL) ........................................................................................... 259.40 40.59 
. 

 22 42 23 00-0041 EA 34" x 34" Molded Stone Shower Receptor (Crane/Fiat 34WL) ........................................................................................... 270.74 40.59 
. 

 22 42 23 00-0042 EA 36" x 36" Molded Stone Shower Receptor (Crane/Fiat 36WL) ........................................................................................... 272.00 40.59 
. 

 22 42 23 00-0043 EA 42" x 42" Molded Stone Shower Receptor (Crane/Fiat 4242WL) ....................................................................................... 328.07 40.59 
. 

 22 42 23 00-0044 EA 42" x 34" Molded Stone Shower Receptor (Crane/Fiat 42WL) ........................................................................................... 294.05 40.59 
. 

 22 42 23 00-0045 EA 48" x 32" Molded Stone Shower Receptor (Crane/Fiat 4832WL) ....................................................................................... 309.80 40.59 
. 

 22 42 23 00-0046 EA 48" x 34" Molded Stone Shower Receptor (Crane/Fiat 48WL) ........................................................................................... 311.69 40.59 
. 

 22 42 23 00-0047 EA 54" x 34" Molded Stone Shower Receptor (Crane/Fiat 54WL) ........................................................................................... 362.05 48.71 
. 

 22 42 23 00-0048 EA 60" x 34" Molded Stone Shower Receptor (Crane/Fiat 60WL) ........................................................................................... 374.02 48.71 
. 

 22 42 23 00-0049 EA 36" x 36" Molded Stone Corner Shower Receptor (Crane/Fiat 36WLC) ............................................................................. 297.20 40.59 
. 

 22 42 23 00-0050 EA 38" x 38" Molded Stone Corner Shower Receptor (Crane/Fiat 38WLC) ............................................................................. 304.13 40.59 

XXXXXXX 
. 
 22 42 23 00-0051  Precast Terrazzo Shower Receptors (22 42 23 00-0022) 
. 
. 

 22 42 23 00-0052 EA 30" x 30" Precast Terrazzo Shower Receptor ..................................................................................................................... 464.78 40.59 
. 

 22 42 23 00-0053 EA 32" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 481.79 40.59 
. 

 22 42 23 00-0054 EA 34" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 497.54 40.59 
. 

 22 42 23 00-0055 EA 36" x 36" Precast Terrazzo Shower Receptor ..................................................................................................................... 499.43 40.59 
. 

 22 42 23 00-0056 EA 40" x 40" Precast Terrazzo Shower Receptor ..................................................................................................................... 544.16 40.59 
. 

 22 42 23 00-0057 EA 42" x 42" Precast Terrazzo Shower Receptor ..................................................................................................................... 566.84 40.59 
. 

 22 42 23 00-0058 EA 48" x 48" Precast Terrazzo Shower Receptor ..................................................................................................................... 786.08 40.59 
. 

 22 42 23 00-0059 EA 36" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 493.76 40.59 
. 

 22 42 23 00-0060 EA 42" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 502.79 40.59 
. 

 22 42 23 00-0061 EA 42" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 518.96 40.59 
. 

 22 42 23 00-0062 EA 42" x 36" Precast Terrazzo Shower Receptor ..................................................................................................................... 539.12 40.59 
. 

 22 42 23 00-0063 EA 32" x 48" Precast Terrazzo Shower Receptor ..................................................................................................................... 541.01 40.59 
. 

 22 42 23 00-0064 EA 48" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 566.84 40.59 
. 

 22 42 23 00-0065 EA 48" x 36" Precast Terrazzo Shower Receptor ..................................................................................................................... 585.74 40.59 
. 

 22 42 23 00-0066 EA 54" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 592.67 40.59 
. 

 22 42 23 00-0067 EA 60" x 30" Precast Terrazzo Shower Receptor ..................................................................................................................... 797.15 48.71 
. 

 22 42 23 00-0068 EA 60" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 868.63 48.71 
. 

 22 42 23 00-0069 EA 60" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 872.14 48.71 
. 

 22 42 23 00-0070 EA 60" x 36" Precast Terrazzo Shower Receptor ..................................................................................................................... 875.63 48.71 
. 

 22 42 23 00-0071 EA 32" x 32" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 501.95 40.59 
. 

 22 42 23 00-0072 EA 34" x 34" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 502.79 40.59 
. 

 22 42 23 00-0073 EA 36" x 36" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 504.47 40.59 
. 

 22 42 23 00-0074 EA 40" x 40" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 599.60 40.59 
. 

 22 42 23 00-0075 EA 36" x 36", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor .................................................................. 1,068.95 40.59 
. 

 22 42 23 00-0076 EA 60" x 30", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor .................................................................. 1,192.39 48.71 
. 

 22 42 23 00-0077 EA 60" x 36", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor .................................................................. 1,241.53 48.71 

XXXXXXX 
. 
 22 42 23 00-0078  Shower Receptors Accessories (22 42 23 00-0022) 
. 
. 

 22 42 23 00-0079 SF Polyvinyl Chloride (PVC) Shower Pan Liner ........................................................................................................................... 3.42  

XXXXXXX 
. 
 22 42 23 00-0080  Removal And Reinstallation Of Fixtures And Trim (22 42 23) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 23 00-0081 EA Remove And Reinstall Shower Head .................................................................................................................................... 48.71  

XXXXXXX 
. 
 22 42 33  Wash Fountains (22 42) 
. 
. 
 22 42 33 00-0001  Circular Wash Fountain, Deep Bowl (22 42 33) 

Note: Includes trim and trap. 2" IPS waste outlets foot control/hand control operated. 
. 
. 

 22 42 33 00-0002 EA 36" Stainless Steel Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 
WF2705F-A-LSD) ........................................................................................................................................................... 6,227.96 157.02 

    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0003 EA 36" Bradstone® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2805F-A-LSD) ........................................................................................................................................................... 4,784.44 157.02 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 
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. 
 22 42 33 00-0004 EA 36" Terreon® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3105AIRLSDE) ........................................................................................................................................................ 8,316.80 157.02 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0005 EA 54" Stainless Steel Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2708F-A-LSD) ........................................................................................................................................................... 7,918.00 179.44 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0006 EA 54" Bradstone® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2808F-A-LSD) ........................................................................................................................................................... 5,520.74 179.44 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0007 EA 54" Terreon® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3108AIRLSDE) ........................................................................................................................................................ 9,966.83 179.44 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

XXXXXXX 
. 
 22 42 33 00-0008  Semi-Circular Wash Fountain, Deep Bowl (22 42 33) 

Note: Includes trim and trap. 2" IPS waste outlets foot control/hand control operated. 
. 
. 

 22 42 33 00-0009 EA 36" Stainless Steel Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 
(Bradley WF2703F-A-LSD) ............................................................................................................................................. 5,431.43 134.59 

    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0010 EA 36" Bradstone® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2803F-A-LSD) ............................................................................................................................................. 4,369.86 134.59 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0011 EA 36" Terreon® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3103AIRLSDE) ........................................................................................................................................................ 6,303.08 134.59 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0012 EA 54" Stainless Steel Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2704F-A-LSD) ............................................................................................................................................. 6,656.99 157.02 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0013 EA 54" Bradstone® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2804F-A-LSD) ............................................................................................................................................. 5,273.91 157.02 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0014 EA 54" Terreon® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3104AIRLSDE) ........................................................................................................................................................ 7,498.59 157.02 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

XXXXXXX 
. 
 22 42 39  Commercial Faucets, Supplies, And Trim (22 42) 
. 
. 
 22 42 39 00-0001  Kitchen Faucets (22 42 39) 
. 
. 

 22 42 39 00-0002 EA Top Cast Kitchen Faucet, Single Handle, Chrome Finish (Delta 140-WF) .......................................................................... 153.48 49.81 
. 

 22 42 39 00-0003 EA Top Cast Kitchen Faucet With Spray, Single Handle, Chrome Finish (Delta 440-WF) ....................................................... 171.37 49.81 
. 

 22 42 39 00-0004 EA Top Cast Kitchen Faucet, Single Handle, Stainless Steel Finish (Delta Brilliance 140-SSWF) .......................................... 179.04 49.81 
. 

 22 42 39 00-0005 EA Top Cast Kitchen Faucet With Spray, Single Handle, Stainless Steel Finish (Delta Brilliance 440 -SSWF) ....................... 200.91 49.81 
. 

 22 42 39 00-0006 EA Top Cast Kitchen Faucet, Two Handle, Chrome Finish, 8" Center, Lever Handles (Delta 2102-LHP+H24) ....................... 142.27 49.81 
. 

 22 42 39 00-0007 EA Top Cast Kitchen Faucet With Spray, Two Handle, Chrome Finish, 8" Center, Lever Handles (Delta 2402-
LHP+H24) .......................................................................................................................................................................... 155.85 49.81 

. 
 22 42 39 00-0008 EA Top Cast Kitchen Faucet, Two Handle, Chrome Finish, Center Gooseneck Faucet, Lever Handles (Delta 2176-

LHP+H24) .......................................................................................................................................................................... 189.36 49.81 
. 

 22 42 39 00-0009 EA Top Cast Kitchen Faucet With Spray, Two Handle, Chrome Finish, Center Gooseneck Faucet, Lever Handles 
(Delta 2476-LHP+H24) ...................................................................................................................................................... 211.56 49.81 

. 
 22 42 39 00-0010 EA Bottom Mount Kitchen Faucet, Single Handle, Chrome Finish (Delta 101-WF) .................................................................. 142.02 49.81 

. 
 22 42 39 00-0011 EA Bottom Mount Kitchen Faucet With Spray, Single Handle, Chrome Finish (Delta 175-WF) ............................................... 164.04 49.81 

. 
 22 42 39 00-0012 EA Bottom Mount Kitchen Faucet, Two Handle, Chrome Finish, Gooseneck Faucet, Lever Handles (Delta 2274-

LHP+H24) .......................................................................................................................................................................... 256.17 49.81 
. 

 22 42 39 00-0013 EA Bottom Mount Kitchen Faucet With Spray, Two Handle, Chrome Finish, Gooseneck Faucet, Lever Handles (Delta 
2276-LHP+H24) ................................................................................................................................................................. 278.40 49.81 

. 
 22 42 39 00-0014 EA Wall Mount Kitchen Faucet, Two Handle, 11" Long Swing Spout (Delta 28T6943) ............................................................ 225.03 49.81 

. 
 22 42 39 00-0015 EA Wall Mount Kitchen Faucet, 8" Center, With 14" Double Joint Spout (Delta 28T4433) ....................................................... 201.08 49.81 

. 
 22 42 39 00-0016 EA Deck Mount Sink Faucet, 8" Center Set, Lever Handles (Chicago Faucet 1100 CP) ......................................................... 252.52 54.11 

. 
 22 42 39 00-0017 EA Deck Mount Sink Faucet, 8" Center Set, 4" Wristblade Handles (Chicago Faucet 1100-GN2AE3-317CP) ........................ 247.79 54.11 

. 
 22 42 39 00-0018 EA Chrome Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041CR) ........................................................ 463.11 49.81 

. 
 22 42 39 00-0019 EA Brushed Nickel Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041NK) ............................................. 579.85 49.81 

. 
 22 42 39 00-0020 EA Oil Rubbed Bronze Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041RB) ....................................... 618.76 49.81 

. 
 22 42 39 00-0021 EA Chrome Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay LKLFGT1041CR) ....................... 542.40 49.81 

. 
 22 42 39 00-0022 EA Brushed Nickel Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay LKLFGT1041NK) ............ 682.63 49.81 

. 
 22 42 39 00-0023 EA Oil Rubbed Bronze Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay 

LKLFGT1041RB) ............................................................................................................................................................... 729.62 49.81 

XXXXXXX 
. 
 22 42 39 00-0024  Lavatory Faucets (22 42 39) 
. 
. 

 22 42 39 00-0025 EA Single Handle Centerset Lavatory Faucet, Polished Chrome Finish (Delta Lahara 538-MPU-DST) .................................. 165.07 35.86 
. 

 22 42 39 00-0026 EA 4" Centerset Lavatory Faucet With Chrome Lever Handle (Delta 501-WF) ........................................................................ 123.69 35.86 
. 

 22 42 39 00-0027 EA 4" Classic Style Centerset Lavatory Faucet With Chrome Lever Handles (Delta 2521-LHP+H25) ..................................... 148.81 35.86 
. 

 22 42 39 00-0028 EA 4" Centerset Lavatory Gooseneck Faucet With Chrome Lever Handles (Delta 2530-LHP+H24) ....................................... 161.34 35.86 
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. 
 22 42 39 00-0029 EA Widespread Lavatory Faucet With Chrome Lever Handles (Delta 3543-LHP+H24) ........................................................... 193.69 35.86 

. 
 22 42 39 00-0030 EA Widespread Lavatory Gooseneck Faucet With Chrome Lever Handles (Delta 3530-LHP+H24) ........................................ 222.42 35.86 

. 
 22 42 39 00-0031 EA Self Closing/Metered Faucet, Brass, Single Hole, Push Handle (Delta 86T104) ................................................................ 138.14 35.86 

. 
 22 42 39 00-0032 EA Self Closing/Metered Faucet, Double Hole, Push Handles (American Standard 1340.225.002) ........................................ 187.22 35.86 

. 
 22 42 39 00-0033 EA Single Inlet, Push Handle Metering Faucet, ADA (Chicago Faucet 333-665) ..................................................................... 170.46 35.86 

. 
 22 42 39 00-0034 EA Easy-Push Metering Faucet Wash-Up Fitting (Speakman S-4123) .................................................................................... 165.45 35.86 

. 
 22 42 39 00-0035 EA Easy-Push Metering 4" Centerset Faucet (Speakman S-4141-LD) .................................................................................... 262.55 35.86 

. 
 22 42 39 00-0036 EA Easy-Push Metering Widespread Faucet (Speakman S-4171-LD) ..................................................................................... 330.60 35.86 

. 
 22 42 39 00-0037 EA 3" Reach, 4-Arm Handle Single Basin Faucet (T&S Brass 0710) ....................................................................................... 104.47 35.86 

. 
 22 42 39 00-0038 EA 3" Reach, Push Handle Self-Closing Valve, Single Basin Metering Faucet (T&S Brass 0712) .......................................... 145.43 35.86 

. 
 22 42 39 00-0039 EA 4" Reach, Push Handle Self-Closing Valve, Single Basin Metering Faucet (T&S Brass 0805) .......................................... 143.34 35.86 

. 
 22 42 39 00-0040 EA 4" Classic Style Centerset Lavatory Faucet With Chrome Lever Handles (Zurn Z81104) .................................................. 184.63 35.86 

XXXXXXX 
. 
 22 42 39 00-0041  Bath And Shower Faucets (22 42 39) 
. 
. 
 22 42 39 00-0042  Bath And Shower Faucets With Valve Body (22 42 39 00-0041) 
. 
. 

 22 42 39 00-0043 EA Single Lever Handle Chrome Tub Filler, Pressure-Balance (American Standard T480 500) ............................................. 155.16 43.23 
. 

 22 42 39 00-0044 EA Single Lever Handle, Chrome Shower Only, Pressure-Balance (American Standard T480.501) ....................................... 172.73 43.23 
. 

 22 42 39 00-0045 EA Single Lever Handle, Chrome Shower And Tub Filler, Pressure-Balance (American Standard T480.502) ........................ 187.05 43.23 
. 

 22 42 39 00-0046 EA Two Lever Handle, Chrome Tub Filler (American Standard 3275.505) .............................................................................. 142.85 43.23 
    For Faucet With Metal Cross Handles, Add  45.75 

. 
 22 42 39 00-0047 EA Two Lever Handle, Chrome Shower Only (American Standard 3275.501) ......................................................................... 143.84 43.23 

    For Faucet With Metal Cross Handles, Add  45.75 
. 

 22 42 39 00-0048 EA Two Lever Handle, Chrome Shower And Tub Filler (American Standard 3275.502) .......................................................... 160.43 43.23 
    For Faucet With Metal Cross Handles, Add  45.75 

. 
 22 42 39 00-0049 EA Three Lever Handle, Chrome Shower And Tub Filler (American Standard 3375.502) ....................................................... 177.35 43.23 

    For Faucet With Metal Cross Handles, Add  45.75 

XXXXXXX 
. 
 22 42 39 00-0050  Shower Valves And Trim (22 42 39) 

See CSI section 22 41 39 00-0011 for residential shower valves and heads. 
. 
. 

 22 42 39 00-0051 EA Senior Institutional Shower Head (Symmons® 4-150)........................................................................................................ 157.81 43.23 
. 

 22 42 39 00-0052 EA Universal Institutional Shower Head (Symmons® 4-151) ................................................................................................... 231.51 43.23 
. 

 22 42 39 00-0053 EA Fre-Flo Institutional Shower Head (Symmons® 4-295) ...................................................................................................... 171.31 43.23 
. 

 22 42 39 00-0054 EA Fre-Flo Institutional Shower Head With Short Arm (Symmons® 4-385) ............................................................................. 136.02 43.23 
. 

 22 42 39 00-0055 EA Wall Mounted Shower Valve And Slide Bar, Single Lever Concealed Mixer (Symmons® 96-300-B30-V-X) ..................... 441.70 64.75 
. 

 22 42 39 00-0056 EA Wall Mounted Shower Valve, Tub Faucet, And Slide Bar, Single Lever Concealed Mixer (Symmons® 96-400-
B30-V-X) ............................................................................................................................................................................ 465.09 74.72 

. 
 22 42 39 00-0057 EA Wall Mounted Shower Valve, Slide Bar And Head, Single Lever Concealed Mixer (Symmons® 96-500-B30-V-X) ........... 566.56 74.72 

. 
 22 42 39 00-0058 EA Wall Mounted Shower Valve, Tub Faucet, Slide Bar And Head, Single Lever Concealed Mixer (Symmons® 96-

600-B30-V-X)..................................................................................................................................................................... 585.40 79.69 
. 

 22 42 39 00-0059 EA Removable Hand Held Shower With Hose Wall Hook And Inline Vacuum Breaker (Powers 141-318 with 141-319)......... 285.90 67.24 
. 

 22 42 39 00-0060 EA Concealed Thermostatic/Pressure Balancing Control Valve With Chrome Plated Shower Head (Chicago Faucet 
2502-600CP) ..................................................................................................................................................................... 576.99 67.24 

. 
 22 42 39 00-0061 EA Concealed Pressure Balancing Control Valve With Chrome Plated Shower Head (Chicago Faucet 1762-ISCP) .............. 395.88 67.24 

. 
 22 42 39 00-0062 EA Stainless Steel Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, Soap Dish, 

Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-801S/1-802S) .............. 705.90 67.24 
    For Hand Spray, Hose And Wall Hooks, Add  106.44 
    For Recessed Soap Dish, Add  108.12 
    For Hand Spray, Hose And 30" Slide Bar, Add  165.51 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0063 EA Stainless Steel Corner Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, Soap 

Dish, Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-807) .................... 826.33 67.24 
    For Hand Spray, Hose And Wall Hooks, Add  106.44 
    For Recessed Soap Dish, Add  108.12 
    For Hand Spray, Hose And 30" Slide Bar, Add  165.51 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0064 EA Stainless Steel Institutional Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve 
(Symmons® Hydapipe® 1-901S) ...................................................................................................................................... 580.76 67.24 

    For Hand Spray, Hose And Wall Hooks, Add  19.32 
    For Hand Spray, Hose And 30" Slide Bar, Add  78.39 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0065 EA Stainless Steel Institutional Shower System With Flat Wall Recessed Piping Covering, Vandal Resistant 

Adjustable Shower Head, Soap Dish And Thermostatic/Pressure Balancing Control Valve (Symmons® 
Hydapipe® 1-911RS) ........................................................................................................................................................ 843.77 67.24 

    For Pressure Balance And Metering Combination, Add  291.63 
. 

 22 42 39 00-0066 EA Stainless Steel Double Outlet Institutional Shower System With Thru-Ceiling Exposed Piping Covering, Vandal 
Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing 
Control Valve (Symmons® Hydapipe® 1-902S-FS) .......................................................................................................... 862.35 67.24 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0067 EA Stainless Steel Institutional Triple Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Heads, Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve 
(Symmons® Hydapipe® 1-931) ..................................................................................................................................... 1,606.62 67.24 

    For Recessed Soap Dish, Add  83.94 
    For Pressure Balance And Metering Combination, Add  227.79 

. 
 22 42 39 00-0068 EA Stainless Steel Institutional Double Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Heads, Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® 
Hydapipe® 1-921) .......................................................................................................................................................... 1,411.61 67.24 

    For Recessed Soap Dish, Add  83.94 
    For Pressure Balance And Metering Combination, Add  291.63 
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. 
 22 42 39 00-0069 EA Stainless Steel Tub And Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, 

Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-941-231).......... 713.53 67.24 
. 

 22 42 39 00-0070 EA Stainless Steel Double Outlet Institutional Shower System With Flat Wall Recessed Piping Covering, Vandal 
Resistant Adjustable Shower Head, Hand Spray, Hose, Wall Hooks, Soap Dish And Thermostatic/Pressure 
Balancing Control Valve (Symmons® Hydapipe® 1-912RS-FS) .................................................................................... 1,060.01 67.24 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0071 EA Stainless Steel Single Supply Institutional Shower System With Thru-Wall Exposed Piping Covering, Vandal 

Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing 
Control Valve (Symmons® Hydapipe® 1-901S-60) ........................................................................................................... 609.87 67.24 

. 
 22 42 39 00-0072 EA Stainless Steel Single Supply Single Outlet Institutional Shower System With Thru-Wall Exposed Piping Covering, 

Vandal Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure 
Balancing Control Valve (Symmons® Hydapipe® 1-901S-22-FS) .................................................................................... 644.11 67.24 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
. 

 22 42 39 00-0073 EA Single Lever Handle, Chrome, Pressure-Balance, Shower System (Symmons SafetyMix 1-100-X-3/4) ............................ 542.83 59.76 
. 

 22 42 39 00-0074 EA Single Lever Handle, Chrome, Pressure-Balance, Shower Valve (Symmons SafetyMix 4-500) ........................................ 418.86 43.23 

XXXXXXX 
. 
 22 42 39 00-0075  Service Sink Faucets (22 42 39) 
. 
. 

 22 42 39 00-0076 EA 2-1/4" Spout With Vacuum Breaker, Wall Mount Service Sink Faucet, Lever Handles (Kohler® Knoxford®) .................... 297.30 82.93 
. 

 22 42 39 00-0077 EA 4-5/8" Spout With Vacuum Breaker, Wall Mount Service Sink Faucet, Lever Handles (Kohler® Kinlock™) ...................... 349.51 82.93 
. 

 22 42 39 00-0078 EA 3" Spout, Wall Mount Service Sink Faucet, Lever Handles (American Standard 8340.235) ............................................... 232.56 82.93 
. 

 22 42 39 00-0079 EA 3" Spout With Vacuum Breaker, Wall Mount Service Sink Faucet, Lever Handles (American Standard 8340.243) ........... 253.39 82.93 
. 

 22 42 39 00-0080 EA 6" Spout With Vacuum Breaker And Top Brace, Wall Mount Service Sink Faucet, Lever Handles (American 
Standard 8344.012) ........................................................................................................................................................... 274.36 82.93 

. 
 22 42 39 00-0081 EA 6" Spout With Bottom Fork Brace, Wall Mount Service Sink Faucet, Stops In Integral Arm, Wrist Blade Handles 

(American Standard 8345.101) .......................................................................................................................................... 380.65 116.25 
. 

 22 42 39 00-0082 EA 6" Spout With Vacuum Break And Bottom Fork Brace, Wall Mount Service Sink Faucet, Stops In Integral Arm, 
Wrist Blade Handles (American Standard 8345.110) ........................................................................................................ 427.68 132.49 

. 
 22 42 39 00-0083 EA 12" Spout With Bottom Fork Brace, Wall Mount Service Sink Faucet, Stops In Integral Arm, Wrist Blade Handles 

(American Standard 8345.115) .......................................................................................................................................... 458.41 132.49 
. 

 22 42 39 00-0084 EA Wall Mount Service Sink Faucet With Atmospheric Vacuum Breaker Spout, Lever Handles (Chicago Faucet 305-
VBRCF) ............................................................................................................................................................................. 278.28 82.93 

. 
 22 42 39 00-0085 EA 8" Spout Wall Mount Service Sink, Wrist Blade Handles (Chicago 445-L8)........................................................................ 390.38 132.49 

. 
 22 42 39 00-0086 EA 44" Flexible Stainless Steel Hose With Insulated Handle, 23" Riser, Pre-Rinse Faucet (Chicago Faucet 923-LCP).......... 510.75 132.49 

XXXXXXX 
. 
 22 42 39 00-0087  Laboratory Faucets And Fittings (22 42 39) 
. 
. 

 22 42 39 00-0088 EA Cold Faucet, Single Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Laboratory Faucet (Chicago 
Faucet 927) ....................................................................................................................................................................... 139.80 35.26 

. 
 22 42 39 00-0089 EA Hot And Cold Faucet, Single Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Laboratory Faucet 

(Chicago Faucet 929) ........................................................................................................................................................ 224.27 49.81 
. 

 22 42 39 00-0090 EA Hot And Cold Faucet With Vacuum Breaker, Single Deck Mount Gooseneck Spout With Serrated Nozzle Outlet, 
Laboratory Faucet (Chicago Faucet 930) .......................................................................................................................... 284.38 49.81 

. 
 22 42 39 00-0091 EA Cold Wall Mount, Gooseneck Spout With Aerator, Laboratory Faucet (Chicago Faucet 933) ............................................ 182.68 46.52 

. 
 22 42 39 00-0092 EA Hot And Cold Wall Mount, 6" Spout With Aerator, Laboratory Faucet (Chicago Faucet 940) ............................................. 252.58 66.34 

. 
 22 42 39 00-0093 EA Hot And Cold Wall Mount, 6" Spout With Aerator And Vacuum Breaker, Laboratory Faucet (Chicago Faucet 940-

VBE7-CP) .......................................................................................................................................................................... 325.51 66.34 
. 

 22 42 39 00-0094 EA Hot And Cold Faucet, Dual Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Laboratory Faucet 
(Chicago Faucet 946) ........................................................................................................................................................ 258.48 49.81 

. 
 22 42 39 00-0095 EA Hot And Cold Wall Mount, Gooseneck Spout With Aerator Laboratory Faucet (Chicago Faucet 942) ............................... 263.82 66.34 

. 
 22 42 39 00-0096 EA Single Control, Single Hole Deck Mount Sink Faucet (Chicago Faucet 350-CP) ................................................................ 165.64 38.31 

. 
 22 42 39 00-0097 EA Dual Control, Single Hole Deck Mount Sink Faucet (Chicago Faucet 50-CP) .................................................................... 232.79 54.11 

. 
 22 42 39 00-0098 EA Deck Mount Lavatory Faucet, 4" Center Set, Lever Handles (Chicago Faucet 802) .......................................................... 189.17 54.11 

. 
 22 42 39 00-0099 EA Deck Mount Gooseneck Sink Faucet, 4" Center Set, Blade Handles (Chicago Faucet 895-317CP) .................................. 220.98 54.11 

. 
 22 42 39 00-0100 EA Deck Mount Gooseneck Sink Faucet, 4" Center Set, Blade Handles (Chicago Faucet 802-317CP) .................................. 219.33 54.11 

. 
 22 42 39 00-0101 EA Gas Ball Valve, Removable Nozzle, Less Index Button (Chicago Faucet 909-LESS216-28CP) .......................................... 72.53 33.27 

. 
 22 42 39 00-0102 EA Gas Ball Valve, Removable Nozzle, With Index Button (Chicago Faucet 909-AGVCP) ....................................................... 70.58 33.27 

. 
 22 42 39 00-0103 EA Dual Service Lab Fitting, Two Gas And One Water Outlet (Chicago Faucet 1332-CP) ...................................................... 352.59 59.76 

. 
 22 42 39 00-0104 EA Dual Service Lab Fitting With Wristblade Handle, Two Gas And One Water Outlet (Chicago Faucet 1332-317CP) .......... 352.59 59.76 

. 
 22 42 39 00-0105 EA Dual Service Lab Fitting With Metal Cross Handle, Inline Vacuum Breaker, Two Gas And One Water Outlet 

(Chicago Faucet 1332-E22E7-204CP) .............................................................................................................................. 439.24 59.76 
. 

 22 42 39 00-0106 EA Dual Service Lab Fitting With Plastic Cross Handle, Two Gas And One Water Outlet (Chicago Faucet 1332-
E22E7CP) .......................................................................................................................................................................... 393.65 59.76 

. 
 22 42 39 00-0107 EA Dual Service Lab Fitting With Chemical Resistant Coating And Plastic Cross Handle, Two Gas And One Water 

Outlet (Chicago Faucet 1332-E22E7SAM) ........................................................................................................................ 523.78 59.76 
. 

 22 42 39 00-0108 EA Single, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-131WSA) ...................................................... 102.18 32.87 
. 

 22 42 39 00-0109 EA 90 Degree Double, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-132AWSA) ................................ 138.85 39.44 
. 

 22 42 39 00-0110 EA 180 Degree Double, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-132SWSA) .............................. 138.85 39.44 
. 

 22 42 39 00-0111 EA Three Way, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-133WSA) .............................................. 175.53 46.02 
. 

 22 42 39 00-0112 EA Four Way, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-134WSA) ................................................ 212.20 52.60 

XXXXXXX 
. 
 22 42 39 00-0113  Gooseneck Faucets With Independent Eyewash (22 42 39) 
. 
. 

 22 42 39 00-0114 EA Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-CA) ................. 556.92 37.35 
. 

 22 42 39 00-0115 EA Single Lever Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-CA-SL) ........................................... 606.41 34.87 
. 

 22 42 39 00-0116 EA 8" Stem, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-
CA-8) ................................................................................................................................................................................. 640.85 37.35 

. 
 22 42 39 00-0117 EA Serrated Tip With Vacuum Breaker, Two Handle Widespread Valves, Gooseneck Faucet With Independent 

Eyewash (Speakman SEF-1800-ST) ................................................................................................................................. 665.88 37.35 
. 

 22 42 39 00-0118 EA Thermostatic Mixing Valve Kit For The SEF-1800 (Speakman SEF-TW) ........................................................................... 886.86 24.91 
. 

 22 42 39 00-0119 EA Foot Pedal Activation, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash 
(Speakman SEF-1800-FP) ............................................................................................................................................. 1,244.26 62.26 
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. 
 22 42 39 00-0120 EA Thermostatic Mixing Valve Kit, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash 

(Speakman SEF-1800-CA-TW) ...................................................................................................................................... 1,443.77 62.26 
. 

 22 42 39 00-0121 EA 8" Stem, Thermostatic Mixing Valve Kit, Two Handle Widespread Valves, Gooseneck Faucet With Independent 
Eyewash (Speakman SEF-1800-CA-8TW)..................................................................................................................... 1,527.70 62.26 

. 
 22 42 39 00-0122 EA Adjustable Aerated Outlet Heads, Gooseneck Faucet Mounted Eyewash (WaterSaver EW101) ...................................... 179.21 37.88 

. 
 22 42 39 00-0123 EA Gooseneck Faucet Mounted Eyewash With Faucet Control Valve (WaterSaver EW200) .................................................. 193.46 37.88 

. 
 22 42 39 00-0124 EA Gooseneck Faucet Mounted Eyewash With Faucet Control Valve (WaterSaver EW201) .................................................. 205.92 37.88 

. 
 22 42 39 00-0125 EA 6 Gallon Capacity, Tempering Valve (WaterSaver AP3600) .............................................................................................. 767.56 24.91 

XXXXXXX 
. 
 22 42 39 00-0126  Bubblers And Glass Fillers (22 42 39) 
. 
. 

 22 42 39 00-0127 EA Self-Closing Bubbler Faucet, Metering Handle (Chicago Faucet 748-665CP).................................................................... 225.39 35.26 
. 

 22 42 39 00-0128 EA Wall Mount Glass Filler, 1/2" Flanged Female Inlet (Chicago Faucet 313-CP) ................................................................... 146.58 46.52 
. 

 22 42 39 00-0129 EA 7" Overall Outlet Height, Deck Mount Glass Filler, 1/2" Flanged Female Inlet (Chicago Faucet 709-CP) .......................... 161.28 35.26 
. 

 22 42 39 00-0130 EA Wall Mount, Push Button Single Glass Filler (Chicago Faucet 324-CP) ............................................................................. 161.26 50.55 
. 

 22 42 39 00-0131 EA Deck Mount, Lever Handle Drinking Faucet (Haws 5054LF) .............................................................................................. 198.37 38.31 
. 

 22 42 39 00-0132 EA Self Closing Lever Handle Drinking Bubbler, 1/2" IPS (Haws 5057LF)............................................................................... 282.98 38.31 
. 

 22 42 39 00-0133 EA Push Button Bubbler, 1/2" OD (Haws 5017LF) ................................................................................................................... 198.37 38.31 
. 

 22 42 39 00-0134 EA Push Button Bubbler, 3/8" NPT (Haws 5010-6427) ............................................................................................................ 208.50 38.31 

XXXXXXX 
. 
 22 42 39 00-0135  Electronic Infrared Sensor Faucets (22 42 39) 
. 
. 

 22 42 39 00-0136 EA Electronic Lavatory Faucet (American Standard 6055.205.002)......................................................................................... 431.07 83.08 
    For Faucet With Temperature Control, Add  40.00 

. 
 22 42 39 00-0137 EA Electronic Lavatory Gooseneck Faucet (American Standard 6055.105.002) ..................................................................... 434.32 83.08 

    For Faucet With Temperature Control, Add  40.00 
. 

 22 42 39 00-0138 EA Electronic Gooseneck Faucets (Chicago Faucet 116.103.AB.1) ........................................................................................ 581.55 90.27 
. 

 22 42 39 00-0139 EA Electronic Lavatory Faucet (Chicago Faucet 116.112.AB.1) .............................................................................................. 577.26 83.08 
. 

 22 42 39 00-0140 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-30880) ............................................................. 999.84 90.27 
. 

 22 42 39 00-0141 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-30880-BDT) ................................................. 1,156.43 90.27 
. 

 22 42 39 00-0142 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-35187) .......................................................... 1,003.57 90.27 
. 

 22 42 39 00-0143 EA Solar Powered, Electronic Lavatory Faucet With Integral Mixing Valve (Sloan Solis EAF-275-ISM) .................................. 668.70 83.08 
. 

 22 42 39 00-0144 EA Self-Generating EcoPower System, Single Supply Sensor Faucet, Standard Spout (Toto "Eco-Power" 
TEL3GKCN-60) ................................................................................................................................................................. 981.45 83.08 

. 
 22 42 39 00-0145 EA Self-Generating EcoPower System, Single Supply Sensor Faucet, Standard Spout (Toto "Eco-Power" 

TEL5GKCN-60) .............................................................................................................................................................. 1,166.58 83.08 

XXXXXXX 
. 
 22 42 39 00-0146  Other Trim (22 42 39) 
. 
. 

 22 42 39 00-0147 EA Faucet Aerator, Male Thread 13/16" Male, 2 GPM (Delta RP330) ....................................................................................... 15.27 5.41 
. 

 22 42 39 00-0148 EA 1-1/2" Pop-up Tailpiece (Chicago Faucet 226-ACP)............................................................................................................. 79.78 16.23 
. 

 22 42 39 00-0149 EA Basket Strainer Assembly (American Standard 055781-0070A) .......................................................................................... 38.78 13.53 
. 

 22 42 39 00-0150 EA  1-1/4" Chrome Plated Cast P-Trap With Or Without Cleanout .............................................................................................. 98.17 28.29 
. 

 22 42 39 00-0151 EA 1-1/2" Chrome Plated Cast P-Trap With Or Without Cleanout ............................................................................................ 100.60 29.88 
. 

 22 42 39 00-0152 EA 1-1/2" Cast Brass P-Trap With Cleanout ............................................................................................................................ 156.64 29.88 

XXXXXXX 
. 
 22 42 39 00-0153  Removal And Reinstallation Of Fixtures And Trim (22 42 39) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 39 00-0154 EA Remove And Reinstall Faucet .............................................................................................................................................. 86.58  

XXXXXXX 
. 
 22 42 43  Flushometers (22 42) 
. 
. 
 22 42 43 00-0001  Removal And Reinstallation Of Fixtures And Trim (22 42 43) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 43 00-0002 EA Remove And Reinstall Flush Valve ..................................................................................................................................... 135.29  

XXXXXXX 
. 
 22 42 43 00-0003  Plumbing Control Transformers (22 42 43) 
. 
. 

 22 42 43 00-0004 EA 6 Volt DC, 120 Volt AC Plug In Style Power Transformer (Zurn P6000-PC6) ...................................................................... 37.62  

XXXXXXX 
. 
 22 42 46  Chemical Toilets (22 42) 

Note: Includes toilet, urinal, holding tank, and ventilation system. Building to be priced separately. 
. 
. 
 22 42 46 00-0001  Standard Chemical Toilets (22 42 46) 
. 
. 
 22 42 46 00-0002  Small Tank Chemical Toilets (22 42 46 00-0001) 
. 
. 

 22 42 46 00-0003 EA Chemical Toilet, Small Tank 7,000 Uses/Year................................................................................................................. 4,132.70 996.14 
    For Extra Urinal, Add  134.35 

XXXXXXX 
. 
 22 42 46 00-0004  Medium Tank Chemical Toilets (22 42 46 00-0001) 
. 
. 

 22 42 46 00-0005 EA Chemical Toilet, Medium Tank 13,000 Uses/Year ........................................................................................................... 4,911.41 1,186.41 
    For Extra Urinal, Add  159.09 

XXXXXXX 
. 
 22 42 46 00-0006  Large Tank Chemical Toilets (22 42 46 00-0001) 
. 
. 

 22 42 46 00-0007 EA Chemical Toilet, Large Tank 28,000 Uses/Year .............................................................................................................. 5,911.98 1,345.79 
    For Extra Urinal, Add  214.68 
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XXXXXXX 
. 
 22 43  Healthcare Plumbing Fixtures (22 40) 
. 
. 
 22 43 13  Healthcare Water Closets (22 43) 
. 
. 
 22 43 13 00-0001  Healthcare Water Closets (22 43 13) 
. 
. 

 22 43 13 00-0002 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China 
Healthcare Water Closet With Bedpan Holding Rim (American Standard Priolo® ADA) ................................................... 758.28 103.60 

. 
 22 43 13 00-0003 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Healthcare Water Closet With Bedpan Holding Rim (American Standard Madera™ ADA) ............................................... 602.72 103.60 

XXXXXXX 
. 
 22 43 16  Healthcare Sinks (22 43) 
. 
. 
 22 43 16 00-0001  Healthcare Sinks (22 43 16) 

Note: Includes trap, drain and supply valves. Excludes faucets and flush valves. 
. 
. 

 22 43 16 00-0002 EA 25" x 21", Wall Mounted, Blow Out Flushing Rim, Vitreous China Clinic Service Sink (American Standard) .................. 1,156.28 66.74 
    For Stainless Steel Rim Guards (Three Sides), Add  105.70 

. 
 22 43 16 00-0003 EA 29" x 20", Floor Mounted, Siphon Jet Flushing Rim, Vitreous China Clinic Service Sink (American Standard) ............... 1,244.88 191.76 

    For Stainless Steel Rim Guards (Three Sides), Add  105.70 
    For Pedestal Base, Add  484.63 

. 
 22 43 16 00-0004 EA 28" x 22", Wall Mounted, Vitreous China Surgeon's Scrub Sink (American Standard) .................................................... 1,109.75 66.74 

    For Painted Bracket Supports, Add  170.15 
. 

 22 43 16 00-0005 EA 20" x 17", Wall Mounted, Vitreous China Intensive Care Unit Sink (American Standard) ................................................... 970.14 66.74 

XXXXXXX 
. 
 22 43 39  Healthcare Faucets (22 43) 
. 
. 
 22 43 39 00-0001  Medical Faucet Spouts (22 43 39) 
. 
. 

 22 43 39 00-0002 EA Deck Mounted, Rigid Gooseneck Medical Lavatory Spout (American Standard 7522) ........................................................ 97.28 14.94 

XXXXXXX 
. 
 22 43 39 00-0003  Electronic Proximity Medical Faucets (22 43 39) 
. 
. 

 22 43 39 00-0004 EA DC Or Plug-In AC Powered, Single Inlet, Electronic Proximity Medical Lavatory Faucet (American Standard 
Selectronic™ ICU) ............................................................................................................................................................. 556.58 73.12 

    For Hard Wired AC Powered, Add  24.07 

XXXXXXX 
. 
 22 43 39 00-0005  Foot And Knee Faucet Controls (22 43 39) 
. 
. 

 22 43 39 00-0006 EA Single Supply Metering Pedal Valve (Chicago Faucet 628) ................................................................................................ 324.55 132.89 
. 

 22 43 39 00-0007 EA Double Supply Metering Pedal Valve (Chicago Faucet 625) .............................................................................................. 368.52 132.89 
. 

 22 43 39 00-0008 EA Knee Actuated Metering Mixing Valve (Chicago Faucet 745-VOCP).................................................................................. 707.50 132.89 
. 

 22 43 39 00-0009 EA Double Knee Actuated Metering Mixing Valve (American Standard 7676) ......................................................................... 645.55 132.89 

XXXXXXX 
. 
 22 43 39 00-0010  Centerset Medical Faucets (22 43 39) 
. 
. 

 22 43 39 00-0011 EA Rigid Gooseneck Centerset Medical Lavatory Faucet, 8" Centers 6" Wrist Action Handles, Adjustable Centers 
(T&S B-0865-04)................................................................................................................................................................ 291.11 73.12 

. 
 22 43 39 00-0012 EA Swivel Gooseneck Centerset Medical Lavatory Faucet, 8" Centers, 6" Wrist Action Handles, Adjustable Centers 

(T&S B-0866-04)................................................................................................................................................................ 302.22 73.12 
. 

 22 43 39 00-0013 EA Swivel Gooseneck Centerset Medical Lavatory Faucet With Aerator 8" Centers, 6" Wrist Action Handles, 
Adjustable Centers (T&S B-0867-04) ................................................................................................................................ 284.17 73.12 

. 
 22 43 39 00-0014 EA Surgical Sink Rigid Gooseneck Faucets, 8" Centers, 6" Wrist Action Handles (T&S B-0322-04) ....................................... 271.67 73.12 

. 
 22 43 39 00-0015 EA Surgical Sink Rigid Gooseneck Faucets With Stream Regulator Outlet, 8" Centers, 6" Wrist Action Handles (T&S 

B-0323-04) ......................................................................................................................................................................... 262.30 73.12 

XXXXXXX 
. 
 22 43 39 00-0016  Bedpan Washers (22 43 39) 
. 
. 

 22 43 39 00-0017 EA Self Closing Pedal Valve Bed Pan Washer, With Volume Control, Vacuum Breaker, Wall Hook Hose Connection, 
Polyvinyl Chloride Hose (T&S B-0675) .............................................................................................................................. 784.11 132.89 

. 
 22 43 39 00-0018 EA Pedal Valve Bed Panwasher With Volume Control Valve, Vacuum Breaker, Wall Hook Hose Connection, 

Extended Spray Polyvinyl Chloride Hose (T&S B-0676) .................................................................................................... 749.06 132.89 
. 

 22 43 39 00-0019 EA Self Closing Single Pedal Valve Bedpan Washer With Volume Control, Vacuum Breaker, Wall Hook Hose 
Connection Polyvinyl Chloride Hose (T&S B-0685) ........................................................................................................... 702.20 132.89 

. 
 22 43 39 00-0020 EA Single Pedal Valve Bedpan Washer With Volume Control, Vacuum Breaker, Wall Hook Hose Connection, 

Polyvinyl Chloride Hose, Extended Spray (T&S B-0686) ................................................................................................... 676.45 132.89 

XXXXXXX 
. 
 22 43 43  Healthcare Plumbing Fixture Flushometers (22 43) 
. 
. 
 22 43 43 00-0001  Healthcare Plumbing Fixture Flushometers (22 43 43) 
. 
. 

 22 43 43 00-0002 EA Exposed Manual Service Sink Flush Valve (Sloan Royal-117) ........................................................................................... 221.63 33.96 
. 

 22 43 43 00-0003 EA Exposed Manual Water Closet Flush Valve With Bedpan Washer (Sloan Slimline BPW) .................................................. 493.18 33.96 

XXXXXXX 
. 
 22 43 46  Patient Care Fixtures (22 43) 
. 
. 
 22 43 46 00-0001  Modular Patient Care Units (22 43 46) 
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. 

. 
 22 43 46 00-0002 EA 47" Swivel Toilet Modular Sink And Water Closet Patient Care Unit (Willoughby WH-1700-AQCT-WB-BWSEV) ........ 10,227.60 199.23 

    For SDB Single Temperature Dialysis Box, Add  722.50 
    For DDB Dual Temperature Dialysis Box, Add  767.38 
    For BWSEV Bedpan Washer With Elevated Valve, Add  625.11 
    For LOCK Flush Valve Lockout Device, Add  407.25 

. 
 22 43 46 00-0003 EA 31” Swing Front Cabinet Modular Sink And Water Closet Patient Care Unit (Willoughby WH-2600-SST-DC-

AQCT-WB) ..................................................................................................................................................................... 8,088.38 174.33 
    For SDB Single Temperature Dialysis Box, Add  722.50 
    For DDB Dual Temperature Dialysis Box, Add  767.38 
    For BWSEV Bedpan Washer With Elevated Valve, Add  625.11 
    For LOCK Flush Valve Lockout Device, Add  407.25 

XXXXXXX 
. 
 22 43 46 00-0004  Patient Care Plumbing Accessories (22 43 46) 
. 
. 

 22 43 46 00-0005 EA One Valve Supply Recessed Stainless Steel Dialysis Box With Locking Door (Bradley 7920) .......................................... 965.56 27.06 
. 

 22 43 46 00-0006 EA Two Valve Supply Recessed Stainless Steel Dialysis Box With Locking Door (Bradley 7919) ....................................... 1,061.37 27.06 

XXXXXXX 
. 
 22 45  Emergency Plumbing Fixtures (22 40) 
. 
. 
 22 45 13  Emergency Showers (22 45) 
. 
. 
 22 45 13 00-0001  Emergency Drench Showers (22 45 13) 
. 
. 
 22 45 13 00-0002  Emergency Drench Showers (Haws) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0003 EA Horizontal Or Vertical Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 
8122) ................................................................................................................................................................................. 577.03 174.33 

. 
 22 45 13 00-0004 EA Horizontal Or Vertical Mounted, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead 

(Haws 8123) ...................................................................................................................................................................... 647.90 174.33 
. 

 22 45 13 00-0005 EA Horizontal Mounted, Barrier-Free, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 
8122HWC) ......................................................................................................................................................................... 687.27 174.33 

. 
 22 45 13 00-0006 EA Horizontal Or Vertical Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic 

Showerhead (Haws 8130) ................................................................................................................................................. 805.40 174.33 
. 

 22 45 13 00-0007 EA Horizontal Mounted, All Stainless Steel, Corrosion Resistant, Emergency Drench Shower With Axion® MSR 
Stainless Steel Showerhead (Haws 8133H) ................................................................................................................... 1,049.53 174.33 

. 
 22 45 13 00-0008 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 8100) ........................... 863.08 199.23 

. 
 22 45 13 00-0009 EA Wall Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Stainless Steel Push Flag (Haws 8111FP) ........................................................................................................................ 948.32 224.14 
. 

 22 45 13 00-0010 EA Flush To Ceiling, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead (Haws 8169).................... 873.51 224.14 
. 

 22 45 13 00-0011 EA Concealed Ceiling Supply, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead (Haws 
8163) ................................................................................................................................................................................. 889.26 224.14 

. 
 22 45 13 00-0012 EA Flush To Ceiling, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead And Pull Down 

Lever Ball Valve Mounted In A Recessed Stainless Steel Cabinet (Haws 8164) ........................................................... 1,184.57 224.14 

XXXXXXX 
. 
 22 45 13 00-0013  Emergency Drench Showers (Speakman) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0014 EA Vertical Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-220) ....................... 497.33 174.33 
. 

 22 45 13 00-0015 EA Horizontal Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-227) ................... 501.05 174.33 
. 

 22 45 13 00-0016 EA Floor Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-253) ........................... 751.89 199.23 

XXXXXXX 
. 
 22 45 13 00-0017  Emergency Drench Showers (Guardian) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0018 EA All-Stainless Steel Handicapped Accessible Safety Station With WideArea™ Eye/Face Wash (Guardian 
GBF1994) ....................................................................................................................................................................... 2,935.81 174.33 

XXXXXXX 
. 
 22 45 13 00-0019  Emergency Drench Showers (WaterSaver) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0020 EA Emergency Shower, Vertically Mounted (WaterSaver ES635) ........................................................................................... 556.55 174.33 
. 

 22 45 13 00-0021 EA Emergency Shower, Horizontally Mounted (WaterSaver ES643) ....................................................................................... 565.64 174.33 
. 

 22 45 13 00-0022 EA All-Stainless Steel, Emergency Shower, Horizontally Mounted (WaterSaver ES691) ..................................................... 1,010.87 174.33 
. 

 22 45 13 00-0023 EA Emergency Shower, Recess Mounted (WaterSaver ES629) .............................................................................................. 830.52 224.14 
. 

 22 45 13 00-0024 EA Emergency Shower, Semi-Concealed (WaterSaver ES658) ........................................................................................... 1,036.23 224.14 

XXXXXXX 
. 
 22 45 16  Eyewash Equipment (22 45) 
. 
. 
 22 45 16 00-0001  Emergency Eyewash Equipment (22 45 16) 
. 
. 
 22 45 16 00-0002  Emergency Eyewash Equipment (Haws) (22 45 16 00-0001) 
. 
. 

 22 45 16 00-0003 EA Faucet Mounted, Stainless Steel Emergency Eyewash (Haws Axion® eyePOD® 7620)................................................... 214.71 4.98 
. 

 22 45 16 00-0004 EA Wall Mounted, Freeze Protected, Emergency Eye Wash With Soft-Flo Heads And Stainless Steel Bowl (Haws 
7433FP) .......................................................................................................................................................................... 1,121.57 224.14 

XXXXXXX 
. 
 22 45 16 00-0005  Emergency Eyewash Equipment (WaterSaver) (22 45 16 00-0001) 
. 
. 

 22 45 16 00-0006 EA Auto Flow, Right Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW805) ....................................... 427.21 49.81 
. 

 22 45 16 00-0007 EA Auto Flow, Left Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW805LH) ..................................... 427.21 49.81 
. 

 22 45 16 00-0008 EA Right Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW806) ......................................................... 434.10 49.81 
. 

 22 45 16 00-0009 EA Left Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW806LH) ....................................................... 434.10 49.81 
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. 
 22 45 16 00-0010 EA Stainless Steel Bowl, Emergency Eye Wash, Deck Mounted (WaterSaver EW822) .......................................................... 560.56 49.81 

. 
 22 45 16 00-0011 EA Swing-Down, Auto Flow, Emergency Eye Wash, Wall Mounted (WaterSaver EW848) ...................................................... 631.80 49.81 

. 
 22 45 16 00-0012 EA Swing-Down, Auto Flow, Emergency Eye Wash, Deck Mounted (WaterSaver EW849) ..................................................... 631.80 49.81 

. 
 22 45 16 00-0013 EA Right Hand Mounting, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW893) ....................... 1,128.68 49.81 

. 
 22 45 16 00-0014 EA Left Hand Mounting, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW893LH) ..................... 1,128.68 49.81 

. 
 22 45 16 00-0015 EA Right Hand Mounting, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW895) ..... 1,178.81 49.81 

. 
 22 45 16 00-0016 EA Left Hand Mounting, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver 

EW895LH) ...................................................................................................................................................................... 1,178.81 49.81 
. 

 22 45 16 00-0017 EA Swing-Down, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Wall Mounted (WaterSaver EW898) .................... 1,442.60 49.81 
. 

 22 45 16 00-0018 EA Swing-Down, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW899) ................... 1,442.60 49.81 
. 

 22 45 16 00-0019 EA Ball Valve With Flag Handle, Emergency Eye Wash, Recess Deck Mounted (WaterSaver EW808) ................................. 868.45 174.33 
. 

 22 45 16 00-0020 EA Push-Down Valve, Emergency Eye Wash, Recess Deck Mounted (WaterSaver EW810) ................................................. 858.73 174.33 
. 

 22 45 16 00-0021 EA Stainless Steel Bowl, Emergency Eye Wash, Wall Mounted (WaterSaver EW814) ........................................................... 667.08 174.33 
. 

 22 45 16 00-0022 EA Stainless Steel Bowl And Cover, Emergency Eye Wash, Wall Mounted (WaterSaver EW814BC) .................................... 869.19 174.33 
. 

 22 45 16 00-0023 EA Plastic Bowl, Emergency Eye Wash, Wall Mounted (WaterSaver EW814P) ...................................................................... 594.93 174.33 

XXXXXXX 
. 
 22 45 23  Personal Eyewash Equipment (22 45) 
. 
. 
 22 45 23 00-0001  Portable Eyewash Equipment (22 45 23) 
. 
. 
 22 45 23 00-0002  Portable Eyewash Equipment (Bradley) (22 45 23 00-0001) 
. 
. 

 22 45 23 00-0003 EA Portable (Wall Mounted) Heated Gravity-Fed Emergency Eye/Face Wash (Bradley S19-921H) .................................... 1,221.21 14.94 

XXXXXXX 
. 
 22 45 26  Eye/Face Wash Equipment (22 45) 
. 
. 
 22 45 26 00-0001  Emergency Eye/Face Wash Equipment (22 45 26) 
. 
. 
 22 45 26 00-0002  Emergency Eye/Face Wash Equipment (Haws) (22 45 26 00-0001) 
. 
. 

 22 45 26 00-0003 EA Unmounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 
(Haws 7460) ...................................................................................................................................................................... 591.60 124.52 

Note: Excludes p-trap and tailpiece. 
. 

 22 45 26 00-0004 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly Without Receptor (Haws 
7324) ................................................................................................................................................................................. 620.34 174.33 

. 
 22 45 26 00-0005 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 

7260B-7270B).................................................................................................................................................................... 608.53 174.33 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0006 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 

7260BT-7270BT) ............................................................................................................................................................... 654.99 174.33 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0007 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 

(Haws 7360B-7460B) ........................................................................................................................................................ 659.71 174.33 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0008 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 

(Haws 7360BT-7460BT) .................................................................................................................................................... 715.63 174.33 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0009 EA Wall Mounted, Barrier-Free, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless 

Steel Bowl (Haws 7360BTWC) .......................................................................................................................................... 939.27 174.33 
. 

 22 45 26 00-0010 EA Wall Mounted, All Stainless Steel, Corrosion Resistant, Emergency Eye/Face Wash With Axion® MSR Wash 
Head Assembly And Stainless Steel Bowl And Dust Cover (Haws 7778B) .................................................................... 1,687.40 174.33 

. 
 22 45 26 00-0011 EA Pedestal Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 

7261-7271) ........................................................................................................................................................................ 752.84 199.23 
. 

 22 45 26 00-0012 EA Pedestal Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel 
Bowl (Haws 7361-7461) .................................................................................................................................................... 843.40 199.23 

. 
 22 45 26 00-0013 EA Pedestal Mounted, All Stainless Steel, Corrosion Resistant, Emergency Eye/Face Wash With Axion® MSR Wash 

Head Assembly And Stainless Steel Bowl (Haws 7777) ................................................................................................. 1,756.90 199.23 
. 

 22 45 26 00-0014 EA Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 7611) ........... 465.80 49.81 
. 

 22 45 26 00-0015 EA Right Side Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Stainless Steel Axion® MSR Wash 
Head Assembly (Haws 7612) ............................................................................................................................................ 450.05 49.81 

. 
 22 45 26 00-0016 EA Left Side Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Stainless Steel Axion® MSR Wash Head 

Assembly (Haws 7612LH) ................................................................................................................................................. 469.73 49.81 
. 

 22 45 26 00-0017 EA Wall Or Deck Mounted, Barrier-Free, Swing-Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 
Assembly (Haws 7610) ...................................................................................................................................................... 583.92 49.81 

. 
 22 45 26 00-0018 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly And Stainless Steel Cabinet (Haws 7655WCC) ............................................................................................. 1,490.32 249.04 
. 

 22 45 26 00-0019 EA Surface Wall Mounted, Wheelchair Accessible, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash 
Head Assembly And Stainless Steel Cabinet (Haws 7655WCSM) ................................................................................. 1,749.02 199.23 

. 
 22 45 26 00-0020 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly And Stainless Steel Cabinet And Drain Pan (Haws 7656WCC) ..................................................................... 1,821.07 249.04 
. 

 22 45 26 00-0021 EA Surface Wall Mounted, Wheelchair Accessible, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash 
Head Assembly And Stainless Steel Cabinet And Drain Pan (Haws 7656WCSM) ........................................................ 2,087.65 199.23 

XXXXXXX 
. 
 22 45 26 00-0022  Emergency Eye/Face Wash Equipment (Speakman) (22 45 26 00-0001) 
. 
. 

 22 45 26 00-0023 EA Wall Mounted, Lifesaver® Emergency Eye/Face Wash And Plastic Bowl (Speakman SE-495) ......................................... 543.95 174.33 
. 

 22 45 26 00-0024 EA Floor Mounted, DuraJade™ Finish, Lifesaver® Emergency Eye/Face Wash And Plastic Bowl (Speakman SE-
496) ................................................................................................................................................................................... 653.61 199.23 

XXXXXXX 
. 
 22 45 26 00-0025  Emergency Eye/Face Wash Equipment (WaterSaver) (22 45 26 00-0001) 
. 
. 

 22 45 26 00-0026 EA Wide Area, Emergency Eye/Face Wash With Stainless Steel Bowl, Wall Mounted (WaterSaver FE724) .......................... 793.91 174.33 



 

 Plumbing 22 

22
 

Plumbing Fixtures 22 40 
Emergency Plumbing Fixtures 22 45 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 22 - 165 

. 
 22 45 26 00-0027 EA Wide Area, Emergency Eye/Face Wash With Stainless Steel Bowl And Cover, Wall Mounted (WaterSaver 

FE724BC) .......................................................................................................................................................................... 996.02 174.33 
. 

 22 45 26 00-0028 EA Wide Area, Push-Down Valve, Emergency Eye/Face Wash, Recess Deck Mounted (WaterSaver FE727) ....................... 970.32 174.33 
. 

 22 45 26 00-0029 EA Push-Down Valve, Emergency Eye/Face Wash, Recess Deck Mounted (WaterSaver FE765) ......................................... 909.01 174.33 
. 

 22 45 26 00-0030 EA Auto Flow, Right Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE774) ............................... 447.27 49.81 
. 

 22 45 26 00-0031 EA Auto Flow, Left Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE774LH) ............................. 447.27 49.81 
. 

 22 45 26 00-0032 EA Right Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE775) ................................................. 435.31 49.81 
. 

 22 45 26 00-0033 EA Left Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE775LH) ............................................... 435.31 49.81 
. 

 22 45 26 00-0034 EA Swing-Down, Auto Flow, Emergency Eye/Face Wash, Wall Mounted (WaterSaver FE778) .............................................. 640.79 49.81 
. 

 22 45 26 00-0035 EA Swing-Down, Auto Flow, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE779) ............................................. 640.79 49.81 

XXXXXXX 
. 
 22 45 29  Hand-Held Emergency Drench Hoses (22 45) 
. 
. 
 22 45 29 00-0001  Hand-Held Emergency Eye/Face/Body Wash With Hose (22 45 29) 
. 
. 
 22 45 29 00-0002  Hand-Held Emergency Eye/Face/Body Wash With Hose (Haws) (22 45 29 00-0001) 
. 
. 

 22 45 29 00-0003 EA Counter Mounted, Hand-Held Emergency Eye/Face/Body Wash With Axion® MSR Wash Head Assembly And 8' 
Hose (Haws 8904) ............................................................................................................................................................. 502.52 62.26 

. 
 22 45 29 00-0004 EA Wall Mounted, Hand-Held Emergency Eye/Face/Body Wash With Axion® MSR Wash Head Assembly And 12' 

Recoil Hose (Haws 8905) .................................................................................................................................................. 573.40 62.26 

XXXXXXX 
. 
 22 45 29 00-0005  Hand-Held Emergency Eye/Face/Body Wash With Hose (WaterSaver) (22 45 29 

00-0001) 
. 
. 

 22 45 29 00-0006 EA Emergency Drench Hose Unit, Deck Mounted (WaterSaver EW1020) .............................................................................. 365.55 62.26 
. 

 22 45 29 00-0007 EA Emergency Drench Hose Unit, Wall Mounted (WaterSaver EW1025) ................................................................................ 341.54 62.26 
. 

 22 45 29 00-0008 EA Emergency Eye Wash Drench Hose Unit, Wall Mounted (WaterSaver EW1014) .............................................................. 482.77 62.26 
. 

 22 45 29 00-0009 EA Emergency Eye Wash Drench Hose Unit, Deck Mounted (WaterSaver EW1022) ............................................................. 456.06 62.26 
. 

 22 45 29 00-0010 EA Emergency Eye Wash Drench Hose Unit, Wall Mounted (WaterSaver EW1026) .............................................................. 465.62 62.26 
. 

 22 45 29 00-0011 EA Ball Valve With Flag Handle, Emergency Eye Wash Drench Hose Unit, Deck Mounted (WaterSaver EW1028) ............... 591.56 62.26 
. 

 22 45 29 00-0012 EA Ball Valve With Flag Handle And Vacuum Breaker, Emergency Eye Wash Drench Hose Unit, Deck Mounted 
(WaterSaver EW1028VB) .................................................................................................................................................. 675.32 62.26 

. 
 22 45 29 00-0013 EA Emergency Eye Wash Drench Hose Unit, 45 Degree Panel Mounted (WaterSaver EW1041)........................................... 646.92 62.26 

XXXXXXX 
. 
 22 45 33  Combination Emergency Fixture Units (22 45) 
. 
. 
 22 45 33 00-0001  Emergency Shower With Eye/Face Wash (22 45 33) 
. 
. 
 22 45 33 00-0002  Emergency Shower With Eye/Face Wash (Haws) (22 45 33 00-0001) 
. 
. 

 22 45 33 00-0003 EA Floor Mounted, All Stainless Steel, Corrosion Resistant, Emergency Drench Shower With Axion® MSR Stainless 
Steel Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 
(Haws 8330) ................................................................................................................................................................... 2,950.93 323.75 

. 
 22 45 33 00-0004 EA Floor Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Eyewash With Soft-Flo Heads And Stainless Steel Bowl (Haws 8300FP) ..................................................................... 2,053.18 323.75 
Note: Includes freeze protection bury valve. 

. 
 22 45 33 00-0005 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8300-8309) ............................................... 1,482.24 323.75 
. 

 22 45 33 00-0006 EA Floor Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 
Eyewash With Soft-Flo Heads And Stainless Steel Bowl (Haws 8300.158) ................................................................... 2,257.93 323.75 

. 
 22 45 33 00-0007 EA Floor Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8300CRP-8309CRP) ...... 1,702.74 323.75 
. 

 22 45 33 00-0008 EA Floor Mounted, Barrier-Free, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 
Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8309WC) ........................ 1,612.18 323.75 

. 
 22 45 33 00-0009 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly (Haws 8317) ................................................................................................. 1,403.49 323.75 
. 

 22 45 33 00-0010 EA Floor Mounted, Corrosion Resistant, PVC Plastic, Emergency Drench Shower With Axion® MSR ABS Plastic 
Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8336) ............... 2,187.05 323.75 

. 
 22 45 33 00-0011 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Ceiling Mounted Axion® MSR Stainless Steel Showerhead (Haws 
8355WCC) ...................................................................................................................................................................... 2,379.99 323.75 

. 
 22 45 33 00-0012 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Wall Mounted Axion® MSR Stainless Steel Showerhead (Haws 
8355WCW) ..................................................................................................................................................................... 2,423.30 323.75 

. 
 22 45 33 00-0013 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan And Ceiling Mounted Axion® MSR Stainless Steel 
Showerhead (Haws 8356WCC)...................................................................................................................................... 2,687.11 323.75 

. 
 22 45 33 00-0014 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan, Daylight Drain And Wall Mounted Axion® MSR Stainless 
Steel Showerhead (Haws 8356WCDD) .......................................................................................................................... 2,840.68 323.75 

. 
 22 45 33 00-0015 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan And Wall Mounted Axion® MSR Stainless Steel 
Showerhead (Haws 8356WCW) ..................................................................................................................................... 2,797.37 323.75 

. 
 22 45 33 00-0016 EA Floor Mounted, 120 VAC Cable Heated, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS 

Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 8317CTFP) ...................... 4,096.74 323.75 
. 

 22 45 33 00-0017 EA Floor Mounted, 220 VAC Cable Heated, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS 
Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 8317CTFP.220V)............. 4,309.37 323.75 

. 
 22 45 33 00-0018 EA Floor Mounted, C1D1 Rated, 120 VAC Cable Heated, Freeze Protected, Emergency Drench Shower With Axion® 

MSR ABS Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 
8317CTFPC1D1) ............................................................................................................................................................ 8,916.24 323.75 

. 
 22 45 33 00-0019 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8320-8325)............................................................. 1,403.49 323.75 
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. 
 22 45 33 00-0020 EA Floor Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8320CRP) .................................... 1,564.93 323.75 

XXXXXXX 
. 
 22 45 33 00-0021  Emergency Shower With Eye/Face Wash (Speakman) (22 45 33 00-0001) 
. 
. 

 22 45 33 00-0022 EA Floor Mounted, Emergency Drench Shower With Plastic Showerhead And Eye/Face Wash With Plastic Bowl 
(Speakman SE-690) ....................................................................................................................................................... 1,217.01 323.75 

XXXXXXX 
. 
 22 45 33 00-0023  Emergency Shower With Eye/Face Wash (WaterSaver) (22 45 33 00-0001) 
. 
. 

 22 45 33 00-0024 EA All-Stainless Steel, Wide Area, Emergency Shower With Eye/Face Wash Station, Floor Mounted (WaterSaver 
SS994) ............................................................................................................................................................................ 3,044.05 270.57 

. 
 22 45 33 00-0025 EA Polished Chrome Construction, Wide Area, Emergency Shower With Eye/Face Wash Station, Floor Mounted 

(WaterSaver SS909PCC) ............................................................................................................................................... 3,104.96 270.57 
. 

 22 45 33 00-0026 EA Emergency Shower With Eye Wash Station And Stainless Steel Bowl, Floor Mounted (WaterSaver SS902) ................ 1,388.37 270.57 
. 

 22 45 33 00-0027 EA Emergency Shower With Eye Wash Station And Plastic Bowl, Floor Mounted (WaterSaver SS902P) ........................... 1,293.61 270.57 
. 

 22 45 33 00-0028 EA Emergency Shower With Eye Wash Station And Stainless Steel Bowl And Cover, Floor Mounted (WaterSaver 
SS902BC) ....................................................................................................................................................................... 1,590.48 270.57 

XXXXXXX 
. 
 22 45 36  Emergency Fixture Water-Tempering Equipment (22 45) 
. 
. 
 22 45 36 00-0001  Emergency Fixture Water-Tempering Equipment (22 45 36) 
. 
. 
 22 45 36 00-0004  Emergency Fixture Water-Tempering Equipment (Haws) (22 45 36 00-0001) 
. 
. 

 22 45 36 00-0005 EA 10 GPM, 1/2" Inlet, 1/2" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201EW) ......................................... 530.08 62.26 
. 

 22 45 36 00-0006 EA 12 GPM, 1/2" Inlet, 3/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201EFE) ........................................ 762.40 62.26 
. 

 22 45 36 00-0007 EA 31 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201E) ................................... 1,104.96 62.26 
. 

 22 45 36 00-0008 EA 78 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9202E) ................................... 1,297.90 62.26 
. 

 22 45 36 00-0009 EA 31 GPM, 1" Inlet, 1-1/4" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 
Mixing/Tempering Valve (Haws 9201H) ......................................................................................................................... 1,825.52 62.26 

. 
 22 45 36 00-0010 EA 12 GPM, 1/2" Inlet, 3/4" Outlet, Secondary High Temperature Limit Valve, Brass Thermostatic Mixing/Tempering 

Valve (Haws TWBS.EWE) .............................................................................................................................................. 1,923.96 62.26 
. 

 22 45 36 00-0011 EA 74 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 
Mixing/Tempering Valve (Haws TWBS.SHE) ................................................................................................................. 3,211.52 62.26 

. 
 22 45 36 00-0012 EA 78 GPM, 2" Inlet, 2" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 

Mixing/Tempering Valve (Haws TWBS.HF) .................................................................................................................... 3,853.33 62.26 
. 

 22 45 36 00-0013 EA 1/2" Inlet, 1/2" Outlet, Brass Scald Protection Bleed Valve (Haws SP157B) ...................................................................... 589.14 62.26 

XXXXXXX 
. 
 22 45 39  Emergency Plumbing Fixture Accessories (22 45) 
. 
. 
 22 45 39 00-0001  Emergency Plumbing Fixture Accessories (22 45 39) 
. 
. 
 22 45 39 00-0002  Emergency Plumbing Fixture Accessories (Haws) (22 45 39 00-0001) 
. 
. 

 22 45 39 00-0003 EA Pedestal Mounted, Powder Coated Aluminum  Foot Control Assembly For Hands Free Activation Of Emergency 
Plumbing Fixtures (Haws SP220) ...................................................................................................................................... 138.29 19.92 

. 
 22 45 39 00-0004 EA Wall Mounted, Powder Coated Aluminum Foot Control Assembly For Hands Free Activation Of Emergency 

Plumbing Fixtures (Haws SP220W)................................................................................................................................... 189.47 19.92 
. 

 22 45 39 00-0005 EA Pedestal Mounted, Stainless Steel Foot Control Assembly For Hands Free Activation Of Emergency Plumbing 
Fixtures (Haws SP220SS) ................................................................................................................................................. 197.35 19.92 

. 
 22 45 39 00-0006 EA Axion® MSR Stainless Steel Showerhead For Emergency Drench Showers (Haws SP829SS) ........................................ 211.82 7.47 

. 
 22 45 39 00-0007 EA Stainless Steel Dust Cover For Emergency Eye/Face Wash Bowls (Haws 9102) .............................................................. 214.71 4.98 

. 
 22 45 39 00-0008 EA 3-Sided ABS Plastic Safety Sign For Emergency Combination Shower And Eyewash Units (Haws 9020) ........................ 236.48 9.96 

. 
 22 45 39 00-0009 EA Emergency Body Spray Kit With 8' Hose And ABS Plastic Head For Emergency Plumbing Fixtures (Haws 

8901RFK) .......................................................................................................................................................................... 444.73 74.72 
. 

 22 45 39 00-0010 EA Class 1, Div. 1, Group B, C And D, Indicator Light For Emergency Plumbing Fixtures (Haws 8317IDLTEXP) .................. 430.37 30.13 
. 

 22 45 39 00-0011 EA Vapor Tight And Gasketed, Green Area Light For Emergency Plumbing Fixtures (Haws 8317LT) .................................... 635.13 30.13 
. 

 22 45 39 00-0012 EA Privacy Curtain For Horizontal Emergency Drench Shower Or Combination Emergency Drench Shower And 
Eyewash Units (Haws 9037) .............................................................................................................................................. 762.40 74.72 

. 
 22 45 39 00-0013 EA Class 1, Div. 1, Group B, C And D, White Area Light For Emergency Plumbing Fixtures (Haws 8317LTEXP) ............... 1,402.94 30.13 

. 
 22 45 39 00-0014 EA 1/2" Supply, Emergency Alarm And Light System For Emergency Plumbing Fixtures (Haws 9001.5) ............................ 1,578.96 100.42 

. 
 22 45 39 00-0015 EA 1-1/4" Supply, Emergency Alarm And Light System For Emergency Plumbing Fixtures (Haws 9001) ............................ 1,610.46 100.42 

. 
 22 45 39 00-0016 EA 1-1/4" Supply, Class 1, Division 2, Groups B, C, And D Emergency Alarm And Light System For Emergency 

Plumbing Fixtures (Haws 9001EXP)............................................................................................................................... 2,957.09 100.42 
. 

 22 45 39 00-0017 EA 1-1/4" Supply, 90 db, Class 1, Division 1, Groups C And D, Emergency Alarm And Light System For Emergency 
Plumbing Fixtures (Haws 9001EXPC1D1) ..................................................................................................................... 5,595.22 100.42 

XXXXXXX 
. 
 22 45 39 00-0018  Emergency Plumbing Fixture Accessories (Speakman) (22 45 39 00-0001) 
. 
. 

 22 45 39 00-0019 EA Privacy Curtain For Emergency Showers ........................................................................................................................... 687.32 74.72 
Note: Curtain includes stainless steel curtain rod and mounting accessories. 

XXXXXXX 
. 
 22 45 39 00-0020  Emergency Plumbing Fixture Accessories (WaterSaver) (22 45 39 00-0001) 
. 
. 

 22 45 39 00-0021 EA Hand And Foot Control For Emergency Eyewash Equipment (WaterSaver HFC) ................................................................ 96.59 16.23 

XXXXXXX 
. 
 22 46  Security Plumbing Fixtures (22 40) 
. 
. 
 22 46 13  Security Water Closets And Urinals (22 46) 
. 
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. 
 22 46 13 00-0001  Security Fixtures (22 46 13) 
. 
. 

 22 46 13 00-0002 EA Prison Urinal, Back Supply And Flush, Wall Hung, Stainless Steel ................................................................................. 2,690.82 224.14 
. 

 22 46 13 00-0003 EA Prison Urinal, Back Supply And Flush, Stall, Stainless Steel ........................................................................................... 4,544.28 318.47 
. 

 22 46 13 00-0004 EA Prison Water Closet, Integral Seat, Back Supply And Flush Valve, Wall Hung, Wall Outlet, Cast Aluminum .................. 2,295.76 249.04 
    For Angled Toilet, Add  24.90 
    For Offset Toilet, Add  204.67 

. 
 22 46 13 00-0005 EA Prison Water Closet, Integral Seat, Back Supply And Flush Valve, Floor Mount, Wall Outlet, Cast Aluminum ............... 2,758.82 249.04 

    For Angled Toilet, Add  24.90 
    For Offset Toilet, Add  250.98 

. 
 22 46 13 00-0006 EA Prison Water Closet, Integral Seat, Back Supply And Flush Valve, Floor Mount, Floor Outlet, Cast Aluminum .............. 2,799.39 249.04 

    For Angled Toilet, Add  24.90 
    For Offset Toilet, Add  255.04 

. 
 22 46 13 00-0007 EA For Recessed Tissue Holder For Prison Water Closet, Stainless Steel .............................................................................. 266.02 49.81 

. 
 22 46 13 00-0008 EA 15" Wide Combination Prison Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel ................................................................................................................................................................ 4,112.26 308.81 
    For Angled Toilet, Add  30.88 
    For Offset Toilet, Add  380.35 
    For 15" Mirror/Shelf Module, Add  858.81 
    For AC Duplex Outlet Option, Add  91.76 
    For Intercom Option, Add  136.76 
    For 15" Wide Light/Ventilation Module, Add  820.28 

. 
 22 46 13 00-0009 EA 18" Wide Combination Prison Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel ................................................................................................................................................................ 4,238.67 323.75 
    For Angled Toilet, Add  32.37 
    For Offset Toilet, Add  391.49 
    For 18" Mirror/Shelf Module, Add  898.75 
    For AC Duplex Outlet Option, Add  94.75 
    For Intercom Option, Add  139.75 
    For 18" Wide Light/Ventilation Module, Add  844.25 

. 
 22 46 13 00-0010 EA 20" Wide Combination Prison Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel ................................................................................................................................................................ 4,335.71 338.69 
    For Angled Toilet, Add  33.87 
    For Offset Toilet, Add  399.70 
    For 20" Mirror/Shelf Module, Add  948.69 
    For AC Duplex Outlet Option, Add  97.74 
    For Intercom Option, Add  142.74 
    For 20" Wide Light/Ventilation Module, Add  878.21 

. 
 22 46 13 00-0011 EA 26" Wide Combination Prison Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel ................................................................................................................................................................ 4,637.00 353.63 
    For Angled Toilet, Add  35.36 
    For Offset Toilet, Add  428.34 
    For 26" Mirror/Shelf Module, Add  988.64 
    For AC Duplex Outlet Option, Add  100.73 
    For Intercom Option, Add  145.73 
    For 26" Wide Light/Ventilation Module, Add  907.18 

. 
 22 46 13 00-0012 EA 28" Wide Combination Prison Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Floor Mounted, 

Stainless Steel ................................................................................................................................................................ 7,404.68 368.57 
    For Angled Toilet, Add  36.86 
    For Offset Toilet, Add  703.61 
    For 28" Mirror/Shelf Module, Add  1,023.58 
    For AC Duplex Outlet Option, Add  103.72 
    For Intercom Option, Add  148.72 
    For 28" Wide Light/Ventilation Module, Add  936.15 

XXXXXXX 
. 
 22 46 16  Security Lavatories And Sinks (22 46) 
. 
. 
 22 46 16 00-0001  Security Lavatories And Sinks (22 46 16) 
. 
. 

 22 46 16 00-0002 EA Prison Lavatory, Wall Hung, Push Button Filler V, Rectangular Bowl, Stainless Steel .................................................... 1,652.87 174.33 
    For Shelf, Add  87.30 

. 
 22 46 16 00-0003 EA Prison Lavatory, Wall Hung, Push Button Filler V, Oval Bowl, Stainless Steel ................................................................ 1,679.73 174.33 

    For Shelf, Add  87.30 
. 

 22 46 16 00-0004 EA Prison Lavatory, Wall Hung, Push Button Filler V, Oval Bowl, Corner Mount, Stainless Steel ........................................ 1,906.55 174.33 
    For Shelf, Add  87.30 

. 
 22 46 16 00-0005 EA Prison Lavatory, Wall Hung, Push Button Filler V, Multi Sided Bowl, Stainless Steel ...................................................... 1,679.73 174.33 

    For Shelf, Add  87.30 
. 

 22 46 16 00-0006 EA Prison Service Sink, With Soap Dish, 22" x 16" x 10", Stainless Steel ............................................................................ 3,518.46 265.47 

XXXXXXX 
. 
 22 46 19  Security Showers (22 46) 
. 
. 

 22 46 19 00-0001 EA Prison Shower Cabinet, Unitized, 36" X 36" X 88", Stainless Steel ................................................................................. 9,662.95 362.00 
    For Door, Add  137.40 

. 
 22 46 19 00-0002 EA Shower Package For Built-in, Hot And Cold Faucets, Mixing Valve, Rectangular Soap Dish, Stainless Steel ................... 620.76 132.98 

. 
 22 46 19 00-0003 EA Prison Shower Head With Mixing Valves And Piping Assembly In Wall ............................................................................. 442.40 69.73 

. 
 22 46 19 00-0004 EA 30" Prison Shower, Stainless Steel, Knock-Down, Acorn 1730-3M-KD ........................................................................... 9,077.32 398.46 

. 
 22 46 19 00-0005 EA 32" Prison Shower, Stainless Steel, Knock-Down, Acorn 1732-3M-KD ........................................................................... 9,401.88 398.46 

. 
 22 46 19 00-0006 EA 36" Prison Shower, Stainless Steel, Knock-Down, Acorn 1736-3M-KD ........................................................................... 9,735.91 398.46 

. 
 22 46 19 00-0007 EA 36" ADA Prison Shower, Stainless Steel, Front Access, Acorn 1736-ADA-3M-FA ........................................................ 12,351.35 398.46 

. 
 22 46 19 00-0008 EA Wall Mounted Shower, Stainless Steel, Acorn 1741 ........................................................................................................... 929.99 104.60 

    For PWT Electronic FV, Add  148.00 
. 

 22 46 19 00-0009 EA Wall Mounted ADA Shower, Stainless Steel, Acorn 1741 ADA ....................................................................................... 1,117.97 104.60 
    For PWT Electronic FV, Add  148.00 

XXXXXXX 
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. 
 22 46 56  Security Drinking Fountains (22 46) 
. 
. 
 22 46 56 00-0001  Drinking Fountain (22 46 56) 

Note: Includes air control valve, bubbler with mouthguard and mounting bracket. 
. 
. 

 22 46 56 00-0002 EA Wall Mounted Drinking Fountain, Stainless Steel, Acorn 1670-1-BP-3-FA ...................................................................... 1,868.96 199.23 
. 

 22 46 56 00-0003 EA Wall Mounted ADA Drinking Fountain, Stainless Steel, Acorn 1672-1-ADA-BP-3-FA ..................................................... 1,881.91 199.23 

XXXXXXX 
. 
 22 47  Drinking Fountains And Water Coolers (22 40) 
. 
. 
 22 47 13  Drinking Fountains (22 47) 
. 
. 
 22 47 13 00-0001  Indoor Drinking Fountains (22 47 13) 
. 
. 
 22 47 13 00-0002  Face Mounted Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0003 EA Stainless Steel, Standard Length, Semi-Circular Indoor Drinking Fountain With Bubbler, 180 Degree Push Bar 
(Halsey-Taylor OVL-II-S) ................................................................................................................................................ 1,489.91 161.88 

. 
 22 47 13 00-0004 EA Stainless Steel, Standard Length, Semi-Circular With Back Panel Indoor Drinking Fountain With Bubbler, 180 

Degree Push Bar (Halsey-Taylor OVL-II-SBP) ............................................................................................................... 1,765.76 174.33 
. 

 22 47 13 00-0005 EA Stainless Steel, Extended Length, Semi-Circular Indoor Drinking Fountain With Bubbler, 180 Degree Push Bar 
(Halsey-Taylor OVL-II-E) ................................................................................................................................................ 1,671.54 161.88 

. 
 22 47 13 00-0006 EA Stainless Steel, Extended Length, Semi-Circular With Back Panel Indoor Drinking Fountain With Bubbler, 180 

Degree Push Bar (Halsey-Taylor OVL-II-EBP) ............................................................................................................... 1,792.96 174.33 
. 

 22 47 13 00-0007 EA Stainless Steel, Standard Length, Rectangle Indoor/Outdoor Drinking Fountain With Bubbler, Rounded Corners 
(Halsey-Taylor HRFS) .................................................................................................................................................... 1,017.84 161.88 

. 
 22 47 13 00-0008 EA Stainless Steel, Standard Length, Rectangle With Back Panel Indoor/Outdoor Drinking Fountain With Bubbler, 

Rounded Corners With Back Panel (Halsey-Taylor HRFSBP) ....................................................................................... 1,199.79 174.33 
. 

 22 47 13 00-0009 EA Stainless Steel, Extended Length, Rectangle Indoor/Outdoor Drinking Fountain With Bubbler, Rounded Corners 
(Halsey-Taylor HRFE) .................................................................................................................................................... 1,094.17 161.88 

. 
 22 47 13 00-0010 EA Stainless Steel, Extended Length, Rectangle With Back Panel Indoor/Outdoor Drinking Fountain With Bubbler, 

Rounded Corners (Halsey-Taylor HRFEBP) .................................................................................................................. 1,220.86 174.33 

XXXXXXX 
. 
 22 47 13 00-0011  Wall Mounted Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0012 EA Stainless Steel Wall-Mounted Rectangle Indoor Drinking Fountain With Bubbler, Backsplash, Front And Side 
Push Bars (Halsey-Taylor 5701) ..................................................................................................................................... 1,050.63 174.33 

. 
 22 47 13 00-0013 EA Stainless Steel Wall-Mounted Rectangle Indoor Drinking Fountain/Bottle Filling Station With Bubbler, Backsplash, 

Front And Side Push Bars (Elkay/Halsey-Taylor HTHB-HAC8WF) ................................................................................ 1,412.57 174.33 
. 

 22 47 13 00-0014 EA Bi-Level, Stainless Steel Wall-Mounted Rectangle Indoor Drinking Fountain/Bottle Filling Station With Bubbler, 
Backsplash, Front And Side Push Bars (Elkay/Halsey-Taylor HTHB-HAC8BLWF)........................................................ 2,003.38 174.33 

XXXXXXX 
. 
 22 47 13 00-0015  Semi-Recessed Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0016 EA Stainless Steel Semi-Recessed Indoor Drinking Fountain With Bubbler (Halsey-Taylor 5801) ....................................... 1,394.04 186.77 
. 

 22 47 13 00-0017 EA Stainless Steel Semi-Recessed Indoor Drinking Fountain With Bubbler And Cuspidor (Halsey-Taylor 5801C) .............. 2,912.94 186.77 

XXXXXXX 
. 
 22 47 13 00-0018  Fully Recessed Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0019 EA Stainless Steel Fully-Recessed, With Bubbler, Indoor Drinking Fountain (Halsey-Taylor 8880, Haws 2400) .................. 1,490.91 199.23 
. 

 22 47 13 00-0020 EA Stainless Steel Fully-Recessed, With Bubbler And Cuspidor, Indoor Drinking Fountain (Halsey-Taylor 8800 With 
10245, Haws 2403)......................................................................................................................................................... 2,656.19 199.23 

XXXXXXX 
. 
 22 47 13 00-0021  Countertop Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0022 EA Stainless Steel Countertop Circular Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 
10000) ............................................................................................................................................................................... 634.25 124.52 

. 
 22 47 13 00-0023 EA Stainless Steel Countertop Rectangular Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 

6000) ................................................................................................................................................................................. 612.31 124.52 
. 

 22 47 13 00-0024 EA Stainless Steel Countertop Oval Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 6028) ............ 732.53 124.52 

XXXXXXX 
. 
 22 47 13 00-0025  Bowl And Bracket Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0026 EA Stainless Steel, Bowl And Bracket With Pushbutton Bubbler, Indoor Drinking Fountain (Halsey-Taylor 2501A) ................ 465.78 124.52 
. 

 22 47 13 00-0027 EA Stainless Steel, Bowl And Bracket, Self Closing Lever Handle Stop, Indoor Drinking Fountain (Halsey-Taylor 
4540) ................................................................................................................................................................................. 585.99 124.52 

XXXXXXX 
. 
 22 47 13 00-0028  Multi-Station Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0029 EA Stainless Steel Two Station Indoor Drinking Fountains With Bubbler And Built In Backsplash, With Bottom Cover 
Plate (Halsey-Taylor 7020) ............................................................................................................................................. 2,757.10 199.23 

. 
 22 47 13 00-0030 EA Stainless Steel Three Station Indoor Drinking Fountains With Bubbler And Built In Backsplash, With Bottom Cover 

Plate (Halsey-Taylor 7030) ............................................................................................................................................. 2,997.53 199.23 
. 

 22 47 13 00-0031 EA Marblyte, Face-Mounted Two Station Indoor Drinking Fountain With Bubblers (Halsey-Taylor 7120)............................. 2,323.63 199.23 
. 

 22 47 13 00-0032 EA White Enameled Iron Two Station Indoor Drinking Fountains With Bubblers (Haws 1430) ............................................. 1,925.26 199.23 
. 

 22 47 13 00-0033 EA White Enameled Iron Three Station Indoor Drinking Fountains With Bubblers (Haws 1435) ........................................... 2,428.05 199.23 
. 

 22 47 13 00-0034 EA Stainless Steel, Bi-Level Indoor Drinking Fountain With Bubblers And Back Panel (Halsey-Taylor HRFSEBP, 
Haws 1119.14 With 6700.4) ........................................................................................................................................... 2,148.03 254.14 

. 
 22 47 13 00-0035 EA Cast Aluminum Two Station Indoor Drinking Fountains With Bubblers (Haws 1441) ...................................................... 2,881.13 199.23 

. 
 22 47 13 00-0036 EA Cast Aluminum Three Station Indoor Drinking Fountains With Bubblers (Haws 1408) .................................................... 3,034.67 199.23 

XXXXXXX 
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. 
 22 47 13 00-0037  Outdoor Drinking Fountains (22 47 13) 
. 
. 
 22 47 13 00-0038  Face Mounted (22 47 13 00-0037) 
. 
. 

 22 47 13 00-0039 EA Stainless Steel Freeze Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor HRFE-
FR) ................................................................................................................................................................................. 1,632.18 199.23 

. 
 22 47 13 00-0040 EA Stainless Steel Freeze Resistant Face Mounted, With Back Panel, Outdoor Drinking Fountain With Bubbler 

(Halsey-Taylor HRFEBP-FR).......................................................................................................................................... 1,733.09 199.23 
. 

 22 47 13 00-0041 EA Stone Aggregate Weather Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4592) ..... 1,318.05 199.23 
. 

 22 47 13 00-0042 EA Stone Aggregate Freeze Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4592-
FR) ................................................................................................................................................................................. 1,765.56 199.23 

. 
 22 47 13 00-0043 EA Stainless Steel Face Mounted Outdoor Drinking Fountain With Bubbler (Oasis FLF140PM) .......................................... 1,016.68 199.23 

Note: For use with remote chillers 

XXXXXXX 
. 
 22 47 13 00-0044  Free Standing (22 47 13 00-0037) 
. 
. 

 22 47 13 00-0045 EA Steel Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4715) ............................................................... 2,296.08 186.77 
. 

 22 47 13 00-0046 EA Steel Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4715-FR) ............................. 3,189.34 186.77 
. 

 22 47 13 00-0047 EA Steel Barrier-Free Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4710) ........................................... 2,416.29 186.77 
. 

 22 47 13 00-0048 EA Steel Barrier-Free Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4710-FR) ......... 3,309.55 186.77 
. 

 22 47 13 00-0049 EA Steel Barrier-Free Bi-level Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4720) .............................. 3,434.51 199.23 
. 

 22 47 13 00-0050 EA Steel Barrier-Free Bi-level Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 
4720-FR) ........................................................................................................................................................................ 4,881.45 199.23 

. 
 22 47 13 00-0051 EA Stone Aggregate Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4591) ............................................ 1,329.98 186.77 

. 
 22 47 13 00-0052 EA Stone Aggregate Barrier-Free Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4590) ........................ 2,232.02 186.77 

. 
 22 47 13 00-0053 EA Stone Aggregate Barrier-Free Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 

4590-FR) ........................................................................................................................................................................ 3,126.16 186.77 
. 

 22 47 13 00-0054 EA Stone Aggregate Barrier-Free Bi-level Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4595) ........... 3,350.27 199.23 
. 

 22 47 13 00-0055 EA Stone Aggregate Barrier-Free Bi-level Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler 
(Halsey-Taylor 4595-FR) ................................................................................................................................................ 4,708.59 199.23 

XXXXXXX 
. 
 22 47 16  Pressure Water Coolers (22 47) 
. 
. 
 22 47 16 00-0001  Indoor Water Coolers (22 47 16) 
. 
. 
 22 47 16 00-0002  Face Mounted Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0003 EA Stainless Steel, Semi-Circular Water Cooler With Bubbler, Face-Mounted, Extended Length, 180 Degree Push 
Bar, 7.5 GPH (Halsey-Taylor OVL-II ER-Q).................................................................................................................... 2,708.84 199.23 

. 
 22 47 16 00-0004 EA Stainless Steel, Semi-Circular Water Cooler, Electronic Sensor, Face-Mounted, Extended Length, With Bubbler, 

7.5 GPH (Halsey-Taylor OVL-II EREE-Q) ...................................................................................................................... 2,882.58 199.23 

XXXXXXX 
. 
 22 47 16 00-0005  Wall Mounted Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0006 EA Stainless Steel Wall-Mounted Compact Water Cooler, 4 GPH, With Bubbler, (Halsey-Taylor SW4A-Q) ........................ 1,120.62 199.23 
. 

 22 47 16 00-0007 EA Stainless Steel Wall-Mounted Compact Water Cooler, 8 GPH, With Bubbler (Halsey-Taylor SW8A-Q) ......................... 1,159.23 199.23 
. 

 22 47 16 00-0008 EA Stainless Steel Wall-Mounted Compact Water Cooler, 14 GPH, With Bubbler (Halsey-Taylor SW14A-Q) ..................... 1,274.18 199.23 
. 

 22 47 16 00-0009 EA Stainless Steel Wall-Mounted Vandal Resistant Compact Water Cooler With Bubbler, 8 GPH (Halsey-Taylor 
SW8A-VR-Q-SS) ............................................................................................................................................................ 1,297.87 199.23 

. 
 22 47 16 00-0010 EA Stainless Steel Wall-Mounted Vandal Resistant Barrier Free Water Cooler With Bubbler, 8 GPH (Halsey-Taylor 

HVR8-CHILD ADA) ........................................................................................................................................................... 989.52 199.23 
. 

 22 47 16 00-0011 EA Stainless Steel Wall-Mounted Barrier Free Water Cooler With Bubbler, Front And Side Pushbar, 8 GPH (Halsey-
Taylor WC8AFS-Q-SS) .................................................................................................................................................. 1,182.92 199.23 

. 
 22 47 16 00-0012 EA Stainless Steel Wall-Mounted Barrier Free Water Cooler With Bubbler, Front And Side Pushbar, 8 GPH (Halsey-

Taylor HAC8FS-Q Child SS) .......................................................................................................................................... 1,091.66 199.23 
. 

 22 47 16 00-0013 EA Stainless Steel Wall-Mounted Water Cooler, 8 GPH, With Bubbler, (Halsey-Taylor HAC8VR-BL) ................................. 1,629.40 199.23 
. 

 22 47 16 00-0014 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level Indoor Water Cooler With Bubblers, 8 GPH (Halsey-Taylor 
HAC8FSBL-Q-SS) .......................................................................................................................................................... 1,874.41 298.84 

XXXXXXX 
. 
 22 47 16 00-0015  Simulated Recessed Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0016 EA Stainless Steel Simulated Recessed Water Cooler With Bubbler, 8 GPH (Halsey-Taylor RWM8A-Q) ........................... 1,602.35 199.23 

XXXXXXX 
. 
 22 47 16 00-0017  Fully Recessed Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0018 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler, 8 GPH (Halsey-Taylor RC8A-Q) ....................................... 2,566.44 224.14 
. 

 22 47 16 00-0019 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler And Cup Dispenser, 8 GPH (Halsey-Taylor RC8AQ + 
14762) ............................................................................................................................................................................ 3,715.93 224.14 

. 
 22 47 16 00-0020 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler And Cup Dispenser And Glass Filler, 8 GPH (Halsey-

Taylor RC8A-Q-14700) ................................................................................................................................................... 4,336.30 224.14 

XXXXXXX 
. 
 22 47 16 00-0021  Free Standing Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0022 EA Stainless Steel, Free-Standing Indoor Water Cooler, 4 GPH, With Bubbler (Halsey-Taylor SCWT4A-Q) ....................... 1,099.75 174.33 
. 

 22 47 16 00-0023 EA Stainless Steel, Free-Standing Indoor Water Cooler, 8 GPH, With Bubbler (Halsey-Taylor SCWT8A-Q) ....................... 1,138.36 174.33 
. 

 22 47 16 00-0024 EA Stainless Steel, Free-Standing Indoor Water Cooler, 14 GPH, With Bubbler (Halsey-Taylor SCWT14A-Q) ................... 1,254.19 174.33 
. 

 22 47 16 00-0025 EA Stainless Steel, Free-Standing Vandal Resistant Water Cooler With Bubbler, 14 GPH (Halsey-Taylor SCWT14A-
VR-Q) ............................................................................................................................................................................. 1,443.72 174.33 

XXXXXXX 
. 
 22 47 16 00-0026  Bottled Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0027 EA Free-Standing Bottled Water Cooler With Chilled Or Room Temperature Water ............................................................... 463.64 99.61 
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. 
 22 47 16 00-0028 EA Free-Standing Bottled Water Cooler With Chilled Or Hot Water ......................................................................................... 547.88 99.61 

XXXXXXX 
. 
 22 47 16 00-0029  Multi-Station Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0030 EA Stainless Steel, Wall Mounted, Two Station, Semi-Circular Indoor Water Cooler With Bubblers, 180 Degree Push 
Bars, 7.5 GPH (Halsey-Taylor OVL-II SER-Q) ............................................................................................................... 3,775.01 298.84 

. 
 22 47 16 00-0031 EA Stainless Steel, Wall Mounted, Two Station, Electronic Sensor Semi Circular Indoor Water Cooler With Bubblers, 

180 Degree Push Bars, 7.5 GPH (Halsey-Taylor OVL-II-SEREE-Q) .............................................................................. 3,941.73 298.84 
. 

 22 47 16 00-0032 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level, Vandal Resistant Indoor Water Cooler With Bubblers, 8 
GPH (Halsey-Taylor HVR8BL-CHILD ADA-SS) ............................................................................................................. 1,798.95 298.84 

XXXXXXX 
. 
 22 47 16 00-0033  Outdoor Water Coolers (22 47 16) 
. 
. 
 22 47 16 00-0034  Wall Mounted Outdoor Water Coolers (22 47 16 00-0033) 
. 
. 

 22 47 16 00-0035 EA Stainless Steel, Wall Mounted, Barrier Free, Vandal Resistant, Frost Resistant Outdoor Water Cooler With 
Bubbler, 8 GPH (Halsey-Taylor HVR8FR-CHILD ADA-SS) ............................................................................................ 1,376.59 124.52 

. 
 22 47 16 00-0036 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level, Vandal Resistant Outdoor Water Cooler With Bubblers, 8 

GPH (Halsey-Taylor HVR8BLFR-CHILD ADA-SS) ......................................................................................................... 2,154.03 124.52 

XXXXXXX 
. 
 22 47 16 00-0037  Free Standing Outdoor Water Coolers (22 47 16 00-0033) 
. 
. 

 22 47 16 00-0038 EA Stainless Steel Free-Standing Outdoor Water Cooler With Bubbler, 14 GPH (Halsey-Taylor HOF14A-Q) ..................... 1,867.87 186.77 
. 

 22 47 16 00-0039 EA Stainless Steel Free-Standing Frost Resistant Outdoor Water Cooler With Bubbler, 14 GPH (Halsey-Taylor 
HOF14A-FR-Q)............................................................................................................................................................... 2,213.59 186.77 

XXXXXXX 
. 
 22 47 16 00-0040  Removal And Reinstallation Of Fixtures And Trim (22 47 16) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 47 16 00-0041 EA Remove And Reinstall Wall Hung Water Cooler ................................................................................................................. 484.01  
. 

 22 47 16 00-0042 EA Remove And Reinstall Floor Mount Water Cooler .............................................................................................................. 108.23  

XXXXXXX 
. 
 22 47 19  Water-Station Water Coolers (22 47) 
. 
. 
 22 47 19 00-0001  Bottle Filler (22 47 19) 
. 
. 

 22 47 19 00-0002 EA Outdoor Tubular Bottle Filling Station, Surface Mount (Elkay LK4410BF) ....................................................................... 3,253.90 199.23 
    For Stainless Steel Carrier, Add  205.00 

. 
 22 47 19 00-0003 EA Outdoor Tubular Bottle Filling Station, Surface Mount, Freeze Resistant (Elkay LK4410BFFRK) ................................... 4,101.19 199.23 

    For Stainless Steel Carrier, Add  205.00 
. 

 22 47 19 00-0004 EA Tri-level Outdoor Tubular Bottle Filling Station With Single Bottle Filler And Two Drinking Fountain Basins, 
Surface Mount (Elkay LK4430BF1) ................................................................................................................................ 5,254.83 224.14 

    For Stainless Steel Carrier, Add  205.00 
. 

 22 47 19 00-0005 EA Tri-level Outdoor Tubular Bottle Filling Station With Two Bottle Fillers And Single Drinking Fountain Basin, 
Surface Mount (Elkay LK4430BF2) ................................................................................................................................ 5,672.42 224.14 

    For Stainless Steel Carrier, Add  205.00 
. 

 22 47 19 00-0006 EA Tri-level Outdoor Tubular Bottle Filling Station With Three Bottle Fillers, Surface Mount (Elkay LK4430BF3) ................ 6,090.01 224.14 
    For Stainless Steel Carrier, Add  205.00 

XXXXXXX 
. 
 22 47 23  Remote Water Coolers (22 47) 
. 
. 
 22 47 23 00-0001  Remote Chillers (22 47 23) 
. 
. 

 22 47 23 00-0002 EA 1.5 GPH Remote Chiller (Halsey-Taylor SJ1-Q) ................................................................................................................. 740.81 67.24 
. 

 22 47 23 00-0003 EA 5 GPH Remote Chiller (Halsey-Taylor SJ5-Q) ................................................................................................................. 1,112.00 74.72 
. 

 22 47 23 00-0004 EA 8 GPH Remote Chiller (Halsey-Taylor SJ8-Q) .................................................................................................................... 896.49 87.16 
. 

 22 47 23 00-0005 EA 10 GPH Remote Chiller (Halsey-Taylor SJ10-Q) ............................................................................................................. 1,258.34 99.61 
. 

 22 47 23 00-0006 EA 19 GPH Remote Chiller (Halsey-Taylor SJ19-Q) ............................................................................................................. 1,790.55 149.42 
. 

 22 47 23 00-0007 EA 30 GPH Remote Chiller (Halsey-Taylor SJ30-Q) ............................................................................................................. 2,248.93 161.88 

XXXXXXX 
. 
 22 47 26  Fixture Carriers (22 47) 
. 
. 
 22 47 26 00-0001  Water Cooler Carriers (22 47 26) 
. 
. 
 22 47 26 00-0002  Floor Mounted, Water Cooler Carriers (22 47 26 00-0001) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
. 
. 

 22 47 26 00-0003 EA Floor Mounted Hanger Plate Type, Single Water Cooler Carrier ........................................................................................ 344.17 37.86 
    For Up To 4" Extension Sleeves And Hardware, Add  14.68 
    For Bi-Level Carrier, Add  180.09 

. 
 22 47 26 00-0004 EA Floor Mounted Bearing Plate Type, Single Water Cooler Carrier........................................................................................ 370.73 37.86 

    For Up To 4" Extension Sleeves And Hardware, Add  14.68 
    For Bi-Level Carrier, Add  180.09 

XXXXXXX 
. 
 22 50  Pool And Fountain Plumbing Systems (22) 
. 
. 
 22 51  Swimming Pool Plumbing Systems (22 50) 
. 
. 
 22 51 13  Swimming Pool Piping (22 51) 
. 
. 
 22 51 13 00-0001  Swimming Pool Gutters (22 51 13) 
. 
. 

 22 51 13 00-0002 LF  Swimming Pool Gutters, Stainless ...................................................................................................................................... 230.64 22.41 
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XXXXXXX 
. 
 22 51 19  Swimming Pool Water Treatment Equipment (22 51) 
. 
. 
 22 51 19 00-0001  Swimming Pool Heaters (22 51 19) 

Note: Excludes wiring, external piping, base or pad. Commercial pools. 
. 
. 
 22 51 19 00-0002  Electric Pool Heaters (22 51 19 00-0001) 
. 
. 

 22 51 19 00-0003 EA 12 KW Heater (1 Degree/Hour), For 4,800 Gallon Pool ................................................................................................... 2,989.12 199.23 
. 

 22 51 19 00-0004 EA  18 KW Heater (1 Degree/Hour), For 7,200 Gallon Pool ................................................................................................... 3,331.70 214.17 
. 

 22 51 19 00-0005 EA 24 KW Heater (1 Degree/Hour), For 9,600 Gallon Pool ................................................................................................... 3,713.07 249.04 
. 

 22 51 19 00-0006 EA  30 KW Heater (1 Degree/Hour), For 12,000 Gallon Pool ................................................................................................. 3,964.78 298.84 
. 

 22 51 19 00-0007 EA  36 KW Heater (1 Degree/Hour), For 14,400 Gallon Pool ................................................................................................. 4,448.93 418.38 
. 

 22 51 19 00-0008 EA  60 KW Heater (1 Degree/Hour), For 24,000 Gallon Pool ................................................................................................. 5,214.19 597.69 

XXXXXXX 
. 
 22 51 19 00-0009  Gas Fired Pool Heaters (22 51 19 00-0001) 
. 
. 

 22 51 19 00-0010 EA  120 MBH Output Gas Fired Pool Heater ......................................................................................................................... 3,561.97 448.89 
. 

 22 51 19 00-0011 EA  180 MBH Output Gas Fired Pool Heater ......................................................................................................................... 4,108.79 533.05 
. 

 22 51 19 00-0012 EA  240 MBH Output Gas Fired Pool Heater ......................................................................................................................... 5,452.18 935.19 
. 

 22 51 19 00-0013 EA  300 MBH Output Gas Fired Pool Heater ......................................................................................................................... 6,597.16 1,122.23 
. 

 22 51 19 00-0014 EA  360 MBH Output Gas Fired Pool Heater ......................................................................................................................... 7,007.11 1,244.24 
. 

 22 51 19 00-0015 EA  400 MBH Output Gas Fired Pool Heater ......................................................................................................................... 8,037.89 1,458.58 
. 

 22 51 19 00-0016 EA 500 MBH Output Gas Fired Pool Heater ....................................................................................................................... 12,586.07 1,750.30 
. 

 22 51 19 00-0017 EA 600 MBH Output Gas Fired Pool Heater ....................................................................................................................... 14,534.69 1,944.78 
. 

 22 51 19 00-0018 EA 750 MBH Output Gas Fired Pool Heater ....................................................................................................................... 16,349.76 2,100.35 
. 

 22 51 19 00-0019 EA 1,000 MBH Output Gas Fired Pool Heater .................................................................................................................... 20,841.35 2,479.59 

XXXXXXX 
. 
 22 51 19 00-0020  Surge Tanks (22 51 19) 

Note: Includes 100 GPM vertical pump with 2 HP motor and electronic float switch. Prices are for 1' To 5' sump 
depth for pump. 

. 

. 
 22 51 19 00-0021 EA 1,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 11,565.71 748.55 

. 
 22 51 19 00-0022 EA 1,500 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 12,851.29 748.55 

. 
 22 51 19 00-0023 EA 2,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 15,438.26 909.31 

. 
 22 51 19 00-0024 EA 5,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 20,840.53 1,467.53 

XXXXXXX 
. 
 22 51 19 00-0025  Diatomite Type Filter System (22 51 19) 
. 
. 

 22 51 19 00-0026 EA 35,000 Gallon Filter System, Diatomite ......................................................................................................................... 11,796.02 2,522.64 
. 

 22 51 19 00-0027 EA 45,000 Gallon Filter System, Diatomite ......................................................................................................................... 14,081.89 3,027.17 

XXXXXXX 
. 
 22 51 19 00-0028  Silver Recovery System, X-Ray Film Processing (22 51 19) 
. 
. 

 22 51 19 00-0029 EA  20 Gallon/Day Capacity, Silver Recovery System ........................................................................................................... 1,498.93 338.21 
. 

 22 51 19 00-0030 EA  40 Gallon/Day Capacity, Silver Recovery System ........................................................................................................... 2,173.04 451.00 

XXXXXXX 
. 
 22 51 19 00-0031  Inline Water Filter (22 51 19) 

Note: 3/8" NPT threaded inlet and outlet, 125 PSI, includes one filter cartridge. 
. 
. 

 22 51 19 00-0032 EA  2 GPM Water Filter, 100 Degree Temperature, 8" x 5" Diameter, Plastic Body .................................................................. 215.82 99.61 
. 

 22 51 19 00-0033 EA  6 GPM Water Filter, 250 Degree Temperature, 12" x 5" Diameter, Stainless Steel Body .................................................. 358.64 149.42 

XXXXXXX 
. 
 22 60  Gas and Vacuum Systems For Laboratory And Healthcare 

Facilities (22) 
. 
. 
 22 63  Gas Systems For Laboratory And Healthcare Facilities (22 60) 
. 
. 
 22 63 13  Gas Piping For Laboratory And Healthcare Facilities (22 63) 
. 
. 
 22 63 13 53  Laboratory Gas Piping (22 63 13) 

See CSI section 23 21 13 23-0001 for black steel pipe, 23 21 13 23-1952 for PVC piping. 
. 
. 
 22 66  Chemical-Waste Systems for Laboratory and Healthcare 

Facilities (22 60) 
. 
. 
 22 66 53  Laboratory Chemical-Waste And Vent Piping (22 66) 
. 
. 
 22 66 53 00-0001  Polypropylene Acid Resistant Drain-Waste-Vent (DWV) Pipe And Fittings (22 

66 53) 
. 
. 
 22 66 53 00-0002  Schedule 40 Polypropylene Acid Resistant DWV Pipe And Fuseal Fittings (22 

66 53 00-0001) 
. 
. 
 22 66 53 00-0003  Schedule 40 Polypropylene Acid Resistant DWV Pipe (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0004 LF  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Pipe .............................................................................................. 12.14 5.68 
    For Schedule 80, Add  1.87 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  1.60 
    For Work In Restricted Working Space, Add  2.57 
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. 
 22 66 53 00-0005 LF  2" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 14.47 6.37 

    For Schedule 80, Add  2.52 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  2.16 
    For Work In Restricted Working Space, Add  2.89 

. 
 22 66 53 00-0006 LF  3" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 22.70 9.26 

    For Schedule 80, Add  4.56 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  3.90 
    For Work In Restricted Working Space, Add  4.18 

. 
 22 66 53 00-0007 LF  4" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 30.54 12.06 

    For Schedule 80, Add  6.46 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  5.53 
    For Work In Restricted Working Space, Add  5.43 

. 
 22 66 53 00-0008 LF  6" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 48.97 17.74 

    For Schedule 80, Add  11.65 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  9.97 
    For Work In Restricted Working Space, Add  7.97 

XXXXXXX 
. 
 22 66 53 00-0009  Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0010 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ............................................................................ 46.59 21.42 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 66 53 00-0011 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend .................................................................................. 60.35 28.29 

    For Work In Restricted Working Space, Add  12.72 
. 

 22 66 53 00-0012 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend .................................................................................. 79.08 32.38 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 66 53 00-0013 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 112.81 42.83 

    For Work In Restricted Working Space, Add  19.28 
. 

 22 66 53 00-0014 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 214.17 63.25 
    For Work In Restricted Working Space, Add  28.46 

XXXXXXX 
. 
 22 66 53 00-0015  Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0016 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ............................................................................ 46.35 21.42 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 66 53 00-0017 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend .................................................................................. 59.70 28.29 

    For Work In Restricted Working Space, Add  12.72 
. 

 22 66 53 00-0018 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend .................................................................................. 80.33 32.38 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 66 53 00-0019 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 100.27 42.83 

    For Work In Restricted Working Space, Add  19.28 
. 

 22 66 53 00-0020 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 194.73 63.25 
    For Work In Restricted Working Space, Add  28.46 

XXXXXXX 
. 
 22 66 53 00-0021  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tees (22 66 53 

00-0002) 
. 
. 

 22 66 53 00-0022 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee ...................................................................... 86.66 45.82 
    For Work In Restricted Working Space, Add  20.61 

. 
 22 66 53 00-0023 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 108.14 57.77 

    For Work In Restricted Working Space, Add  25.99 
. 

 22 66 53 00-0024 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 137.92 63.25 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 66 53 00-0025 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 188.99 83.08 

    For Work In Restricted Working Space, Add  37.36 
. 

 22 66 53 00-0026 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 327.45 132.89 
    For Work In Restricted Working Space, Add  59.77 

XXXXXXX 
. 
 22 66 53 00-0027  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary 

Tees (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0028 EA  2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ...................................... 108.11 57.77 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 66 53 00-0029 EA  3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 134.92 63.25 

    For Work In Restricted Working Space, Add  28.46 
. 

 22 66 53 00-0030 EA  3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ...................................... 132.25 63.25 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 66 53 00-0031 EA  4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 182.14 83.08 

    For Work In Restricted Working Space, Add  37.36 
. 

 22 66 53 00-0032 EA  4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 184.72 83.08 
    For Work In Restricted Working Space, Add  37.36 

. 
 22 66 53 00-0033 EA  6" x 6" x 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 308.37 132.89 

    For Work In Restricted Working Space, Add  59.77 

XXXXXXX 
. 
 22 66 53 00-0034  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tees 

With Plug (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0035 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug .................................................... 95.43 45.82 
    For Work In Restricted Working Space, Add  20.61 

. 
 22 66 53 00-0036 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 110.26 57.77 

    For Work In Restricted Working Space, Add  25.99 
. 

 22 66 53 00-0037 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 144.42 63.25 
    For Work In Restricted Working Space, Add  28.46 
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. 
 22 66 53 00-0038 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 191.98 83.08 

    For Work In Restricted Working Space, Add  37.36 
. 

 22 66 53 00-0039 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 290.45 132.89 
    For Work In Restricted Working Space, Add  59.77 

XXXXXXX 
. 
 22 66 53 00-0040  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wyes (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0041 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ................................................................................... 91.59 45.82 
    For Work In Restricted Working Space, Add  20.61 

. 
 22 66 53 00-0042 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 112.70 57.77 

    For Work In Restricted Working Space, Add  25.99 
. 

 22 66 53 00-0043 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 140.64 63.25 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 66 53 00-0044 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 191.24 83.08 

    For Work In Restricted Working Space, Add  37.36 
. 

 22 66 53 00-0045 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 368.62 132.89 
    For Work In Restricted Working Space, Add  59.77 

XXXXXXX 
. 
 22 66 53 00-0046  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wyes (22 66 

53 00-0002) 
. 
. 

 22 66 53 00-0047 EA  2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ................................................... 118.73 57.77 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 66 53 00-0048 EA  3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ................................................... 137.55 63.25 

    For Work In Restricted Working Space, Add  28.46 
. 

 22 66 53 00-0049 EA  3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 137.55 63.25 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 66 53 00-0050 EA  4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 188.57 83.08 

    For Work In Restricted Working Space, Add  37.36 
. 

 22 66 53 00-0051 EA  4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 188.57 83.08 
    For Work In Restricted Working Space, Add  37.36 

. 
 22 66 53 00-0052 EA  6" x 6" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 333.16 132.89 

    For Work In Restricted Working Space, Add  59.77 
. 

 22 66 53 00-0053 EA  6" x 6" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 335.23 132.89 
    For Work In Restricted Working Space, Add  59.77 

. 
 22 66 53 00-0054 EA  6" x 6" x 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 309.24 132.89 

    For Work In Restricted Working Space, Add  59.77 

XXXXXXX 
. 
 22 66 53 00-0055  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Crosses (22 

66 53 00-0002) 
. 
. 

 22 66 53 00-0056 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ................................................................ 114.04 57.28 
    For Work In Restricted Working Space, Add  25.76 

. 
 22 66 53 00-0057 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 142.02 72.22 

    For Work In Restricted Working Space, Add  32.48 
. 

 22 66 53 00-0058 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 186.08 79.09 
    For Work In Restricted Working Space, Add  35.58 

. 
 22 66 53 00-0059 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 256.71 103.80 

    For Work In Restricted Working Space, Add  46.69 
. 

 22 66 53 00-0060 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 450.04 166.06 
    For Work In Restricted Working Space, Add  74.71 

XXXXXXX 
. 
 22 66 53 00-0061  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye 

And 1/8 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0062 EA 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................................... 85.06 45.82 
    For Work In Restricted Working Space, Add  20.61 

. 
 22 66 53 00-0063 EA 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 110.52 57.77 

    For Work In Restricted Working Space, Add  25.99 
. 

 22 66 53 00-0064 EA 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 125.45 63.25 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 66 53 00-0065 EA 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 172.08 83.08 

    For Work In Restricted Working Space, Add  37.36 
. 

 22 66 53 00-0066 EA 2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................... 103.41 57.77 
    For Work In Restricted Working Space, Add  25.99 

. 
 22 66 53 00-0067 EA 3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................... 122.59 63.25 

    For Work In Restricted Working Space, Add  28.46 
. 

 22 66 53 00-0068 EA 3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 123.74 63.25 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 66 53 00-0069 EA 4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 167.82 83.08 

    For Work In Restricted Working Space, Add  37.36 
. 

 22 66 53 00-0070 EA 4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 168.55 83.08 
    For Work In Restricted Working Space, Add  37.36 

XXXXXXX 
. 
 22 66 53 00-0071  Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Traps (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0072 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ............................................................................. 100.21 53.20 
    For Work In Restricted Working Space, Add  23.91 

. 
 22 66 53 00-0073 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 133.09 69.93 

    For Work In Restricted Working Space, Add  31.46 
. 

 22 66 53 00-0074 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 197.83 94.94 
    For Work In Restricted Working Space, Add  42.69 
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. 
 22 66 53 00-0075 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 274.43 120.84 

    For Work In Restricted Working Space, Add  54.34 

XXXXXXX 
. 
 22 66 53 00-0076  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapters (22 66 53 

00-0002) 
. 
. 

 22 66 53 00-0077 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ...................................................................... 45.91 21.42 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 66 53 00-0078 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ............................................................................ 56.75 28.29 

    For Work In Restricted Working Space, Add  12.72 
. 

 22 66 53 00-0079 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ............................................................................ 66.36 32.38 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 66 53 00-0080 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ............................................................................ 89.89 42.83 

    For Work In Restricted Working Space, Add  19.28 
. 

 22 66 53 00-0081 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter .......................................................................... 133.23 63.25 
    For Work In Restricted Working Space, Add  28.46 

XXXXXXX 
. 
 22 66 53 00-0082  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint 

Adapters (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0083 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter .................................................. 44.18 21.42 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 66 53 00-0084 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ........................................................ 58.06 28.29 

    For Work In Restricted Working Space, Add  12.72 
. 

 22 66 53 00-0085 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ........................................................ 68.76 32.38 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 66 53 00-0086 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ........................................................ 92.24 42.83 

    For Work In Restricted Working Space, Add  19.28 

XXXXXXX 
. 
 22 66 53 00-0087  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Couplings (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0088 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ............................................................................ 42.03 21.42 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 66 53 00-0089 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 54.20 28.29 

    For Work In Restricted Working Space, Add  12.72 
. 

 22 66 53 00-0090 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 62.92 32.38 
    For Work In Restricted Working Space, Add  14.58 

. 
 22 66 53 00-0091 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 83.22 42.83 

    For Work In Restricted Working Space, Add  19.28 
. 

 22 66 53 00-0092 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ................................................................................ 122.42 63.25 
    For Work In Restricted Working Space, Add  28.46 

XXXXXXX 
. 
 22 66 53 00-0093  Glass Acid Resistant Drain-Waste-Vent (DWV) Pipe And Fittings (22 66 53) 
. 
. 
 22 66 53 00-0094  Glass Acid Resistant DWV Pipe (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0095 LF  1-1/2" Glass Acid Resistant DWV Pipe ................................................................................................................................. 19.05 5.48 
    For Work In Restricted Working Space, Add  3.29 

. 
 22 66 53 00-0096 LF  2" Glass Acid Resistant DWV Pipe ....................................................................................................................................... 22.97 5.97 

    For Work In Restricted Working Space, Add  3.59 
. 

 22 66 53 00-0097 LF  3" Glass Acid Resistant DWV Pipe ....................................................................................................................................... 31.92 8.37 
    For Work In Restricted Working Space, Add  5.04 

. 
 22 66 53 00-0098 LF  4" Glass Acid Resistant DWV Pipe ....................................................................................................................................... 49.25 10.86 

    For Work In Restricted Working Space, Add  6.52 
. 

 22 66 53 00-0099 LF  6" Glass Acid Resistant DWV Pipe ....................................................................................................................................... 78.97 14.84 
    For Work In Restricted Working Space, Add  8.90 

XXXXXXX 
. 
 22 66 53 00-0100  Glass Acid Resistant DWV 90 Or 60 Degree Sweeps (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0101 EA  1-1/2" Glass Acid Resistant DWV 90 Or 60 Degree Sweep.................................................................................................. 65.92 24.40 
    For Work In Restricted Working Space, Add  14.61 

. 
 22 66 53 00-0102 EA  2" Glass Acid Resistant DWV 90 Or 60 Degree Sweep ........................................................................................................ 73.42 25.90 

    For Work In Restricted Working Space, Add  15.51 
. 

 22 66 53 00-0103 EA  3" Glass Acid Resistant DWV 90 Or 60 Degree Sweep ........................................................................................................ 94.55 29.39 
    For Work In Restricted Working Space, Add  17.63 

. 
 22 66 53 00-0104 EA  4" Glass Acid Resistant DWV 90 Or 60 Degree Sweep ...................................................................................................... 134.83 38.85 

    For Work In Restricted Working Space, Add  23.31 
. 

 22 66 53 00-0105 EA  6" Glass Acid Resistant DWV 90 Or 60 Degree Sweep ...................................................................................................... 281.71 53.79 
    For Work In Restricted Working Space, Add  32.28 

XXXXXXX 
. 
 22 66 53 00-0106  Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweeps (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0107 EA  1-1/2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep ........................................................................................... 66.13 24.50 
    For Work In Restricted Working Space, Add  14.68 

. 
 22 66 53 00-0108 EA  2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep.................................................................................................. 73.02 25.60 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 66 53 00-0109 EA  3" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep.................................................................................................. 94.35 29.29 
    For Work In Restricted Working Space, Add  17.57 

. 
 22 66 53 00-0110 EA  4" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep................................................................................................ 134.83 38.85 

    For Work In Restricted Working Space, Add  23.31 
. 

 22 66 53 00-0111 EA  6" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep................................................................................................ 281.69 53.79 
    For Work In Restricted Working Space, Add  32.27 



 

 Plumbing 22 

22
 

Gas and Vacuum Systems For Laboratory And Healthcare Facilities 22 60 
Chemical-Waste Systems for Laboratory and Healthcare Facilities 22 66 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 22 - 175 

XXXXXXX 
. 
 22 66 53 00-0112  Glass Acid Resistant DWV 90 Or 60 Degree Bends (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0113 EA  1-1/2" Glass Acid Resistant DWV 90 Or 60 Degree Bend .................................................................................................... 66.60 24.50 
    For Work In Restricted Working Space, Add  14.68 

. 
 22 66 53 00-0114 EA  2" Glass Acid Resistant DWV 90 Or 60 Degree Bend .......................................................................................................... 73.59 25.60 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 66 53 00-0115 EA  3" Glass Acid Resistant DWV 90 Or 60 Degree Bend .......................................................................................................... 95.34 29.29 
    For Work In Restricted Working Space, Add  17.57 

. 
 22 66 53 00-0116 EA  4" Glass Acid Resistant DWV 90 Or 60 Degree Bend ........................................................................................................ 134.83 38.85 

    For Work In Restricted Working Space, Add  23.31 

XXXXXXX 
. 
 22 66 53 00-0117  Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bends (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0118 EA  1-1/2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend .............................................................................................. 66.60 24.50 
    For Work In Restricted Working Space, Add  14.68 

. 
 22 66 53 00-0119 EA  2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend .................................................................................................... 73.59 25.60 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 66 53 00-0120 EA  3" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend .................................................................................................... 95.34 29.29 
    For Work In Restricted Working Space, Add  17.57 

. 
 22 66 53 00-0121 EA  4" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend .................................................................................................. 134.83 38.85 

    For Work In Restricted Working Space, Add  23.31 

XXXXXXX 
. 
 22 66 53 00-0122  Glass Acid Resistant DWV 90 Degree Bends With Long Leg (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0123 EA  1-1/2" Glass Acid Resistant DWV 90 Degree Bend With Long Leg ...................................................................................... 73.31 24.50 
    For Work In Restricted Working Space, Add  14.68 

. 
 22 66 53 00-0124 EA  2" Glass Acid Resistant DWV 90 Degree Bends With Long Leg .......................................................................................... 83.23 25.60 

    For Work In Restricted Working Space, Add  15.39 

XXXXXXX 
. 
 22 66 53 00-0125  Glass Acid Resistant DWV Double Quarter Bends (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0126 EA  1-1/2" Glass Acid Resistant DWV Double Quarter Bend .................................................................................................... 104.13 36.66 
    For Work In Restricted Working Space, Add  22.01 

. 
 22 66 53 00-0127 EA  2" x 1-1/2" Glass Acid Resistant DWV Double Quarter Bend ............................................................................................. 122.45 37.96 

    For Work In Restricted Working Space, Add  22.77 
. 

 22 66 53 00-0128 EA  2" Glass Acid Resistant DWV Double Quarter Bend .......................................................................................................... 117.30 38.45 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 66 53 00-0129 EA  3" Glass Acid Resistant DWV Double Quarter Bend .......................................................................................................... 150.42 43.93 

    For Work In Restricted Working Space, Add  26.36 
. 

 22 66 53 00-0130 EA  4" Glass Acid Resistant DWV Double Quarter Bend .......................................................................................................... 233.47 58.28 
    For Work In Restricted Working Space, Add  34.96 

. 
 22 66 53 00-0131 EA  6" Glass Acid Resistant DWV Double Quarter Bend .......................................................................................................... 349.11 80.69 

    For Work In Restricted Working Space, Add  48.42 

XXXXXXX 
. 
 22 66 53 00-0132  Glass Acid Resistant DWV Sanitary Tees (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0133 EA  1-1/2" Glass Acid Resistant DWV Sanitary Tee .................................................................................................................. 101.45 36.86 
    For Work In Restricted Working Space, Add  22.11 

. 
 22 66 53 00-0134 EA  2" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 104.45 38.35 

    For Work In Restricted Working Space, Add  23.01 
. 

 22 66 53 00-0135 EA  3" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 129.05 43.83 
    For Work In Restricted Working Space, Add  26.30 

. 
 22 66 53 00-0136 EA  4" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 190.79 58.28 

    For Work In Restricted Working Space, Add  34.96 
. 

 22 66 53 00-0137 EA  6" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 360.28 80.69 
    For Work In Restricted Working Space, Add  48.41 

XXXXXXX 
. 
 22 66 53 00-0138  Glass Acid Resistant DWV Reducing Sanitary Tees (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0139 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Sanitary Tee ........................................................................................... 103.45 37.86 
    For Work In Restricted Working Space, Add  22.71 

. 
 22 66 53 00-0140 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Sanitary Tee ........................................................................................... 119.26 41.34 

    For Work In Restricted Working Space, Add  24.80 
. 

 22 66 53 00-0141 EA  3" x 2" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 125.06 42.34 
    For Work In Restricted Working Space, Add  25.40 

. 
 22 66 53 00-0142 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Sanitary Tee ........................................................................................... 157.95 51.30 

    For Work In Restricted Working Space, Add  30.78 
. 

 22 66 53 00-0143 EA  4" x 2" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 163.50 51.80 
    For Work In Restricted Working Space, Add  31.08 

. 
 22 66 53 00-0144 EA  4" x 3" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 170.59 53.29 

    For Work In Restricted Working Space, Add  31.98 
. 

 22 66 53 00-0145 EA  6" x 2" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 273.08 66.74 
    For Work In Restricted Working Space, Add  40.04 

. 
 22 66 53 00-0146 EA  6" x 3" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 290.65 68.24 

    For Work In Restricted Working Space, Add  40.94 
. 

 22 66 53 00-0147 EA  6" x 4" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 301.41 73.22 
    For Work In Restricted Working Space, Add  43.93 

XXXXXXX 
. 
 22 66 53 00-0148  Glass Acid Resistant DWV Double Sanitary Tees (22 66 53 00-0093) 
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. 

. 
 22 66 53 00-0149 EA  1-1/2" Glass Acid Resistant DWV Double Sanitary Tee ..................................................................................................... 140.18 48.81 

    For Work In Restricted Working Space, Add  29.29 
. 

 22 66 53 00-0150 EA  2" Glass Acid Resistant DWV Double Sanitary Tee ............................................................................................................ 145.15 51.30 
    For Work In Restricted Working Space, Add  30.78 

. 
 22 66 53 00-0151 EA  3" Glass Acid Resistant DWV Double Sanitary Tee ............................................................................................................ 180.08 58.77 

    For Work In Restricted Working Space, Add  35.26 
. 

 22 66 53 00-0152 EA  4" Glass Acid Resistant DWV Double Sanitary Tee ............................................................................................................ 275.23 77.70 
    For Work In Restricted Working Space, Add  46.61 

. 
 22 66 53 00-0153 EA  6" Glass Acid Resistant DWV Double Sanitary Tee ............................................................................................................ 459.60 107.58 

    For Work In Restricted Working Space, Add  64.56 

XXXXXXX 
. 
 22 66 53 00-0154  Glass Acid Resistant DWV Reducing Double Sanitary Tees (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0155 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .............................................................................. 143.15 50.30 
    For Work In Restricted Working Space, Add  30.18 

. 
 22 66 53 00-0156 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .............................................................................. 160.95 53.79 

    For Work In Restricted Working Space, Add  32.27 
. 

 22 66 53 00-0157 EA  3" x 2" Glass Acid Resistant DWV Reducing Double Sanitary Tee..................................................................................... 167.98 54.79 
    For Work In Restricted Working Space, Add  32.87 

. 
 22 66 53 00-0158 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .............................................................................. 227.76 63.25 

    For Work In Restricted Working Space, Add  37.96 
. 

 22 66 53 00-0159 EA  4" x 2" Glass Acid Resistant DWV Reducing Double Sanitary Tee..................................................................................... 227.72 64.75 
    For Work In Restricted Working Space, Add  38.85 

. 
 22 66 53 00-0160 EA  4" x 3" Glass Acid Resistant DWV Reducing Double Sanitary Tee..................................................................................... 243.14 68.24 

    For Work In Restricted Working Space, Add  40.95 
. 

 22 66 53 00-0161 EA  6" x 2" Glass Acid Resistant DWV Reducing Double Sanitary Tee..................................................................................... 311.37 79.69 
    For Work In Restricted Working Space, Add  47.81 

. 
 22 66 53 00-0162 EA  6" x 3" Glass Acid Resistant DWV Reducing Double Sanitary Tee..................................................................................... 335.06 83.18 

    For Work In Restricted Working Space, Add  49.90 
. 

 22 66 53 00-0163 EA  6" x 4" Glass Acid Resistant DWV Reducing Double Sanitary Tee..................................................................................... 377.89 92.64 
    For Work In Restricted Working Space, Add  55.58 

XXXXXXX 
. 
 22 66 53 00-0164  Glass Acid Resistant DWV Tees (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0165 EA  1-1/2" Glass Acid Resistant DWV Tee ................................................................................................................................ 108.05 36.86 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 66 53 00-0166 EA  2" Glass Acid Resistant DWV Tee ...................................................................................................................................... 111.03 38.35 

    For Work In Restricted Working Space, Add  23.01 
. 

 22 66 53 00-0167 EA  3" Glass Acid Resistant DWV Tee ...................................................................................................................................... 137.22 43.83 
    For Work In Restricted Working Space, Add  26.30 

. 
 22 66 53 00-0168 EA  4" Glass Acid Resistant DWV Tee ...................................................................................................................................... 203.61 58.28 

    For Work In Restricted Working Space, Add  34.96 
. 

 22 66 53 00-0169 EA  6" Glass Acid Resistant DWV Tee ...................................................................................................................................... 375.67 80.69 
    For Work In Restricted Working Space, Add  48.42 

XXXXXXX 
. 
 22 66 53 00-0170  Glass Acid Resistant DWV Reducing Tees (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0171 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Tee ......................................................................................................... 110.02 37.86 
    For Work In Restricted Working Space, Add  22.71 

. 
 22 66 53 00-0172 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Tee ......................................................................................................... 126.13 41.34 

    For Work In Restricted Working Space, Add  24.80 
. 

 22 66 53 00-0173 EA  3" x 2" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 129.11 42.34 
    For Work In Restricted Working Space, Add  25.40 

. 
 22 66 53 00-0174 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Tee ......................................................................................................... 159.46 51.30 

    For Work In Restricted Working Space, Add  30.78 
. 

 22 66 53 00-0175 EA  4" x 2" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 162.79 51.80 
    For Work In Restricted Working Space, Add  31.08 

. 
 22 66 53 00-0176 EA  4" x 3" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 186.03 53.29 

    For Work In Restricted Working Space, Add  31.98 
. 

 22 66 53 00-0177 EA  6" x 3" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 318.85 68.24 
    For Work In Restricted Working Space, Add  40.94 

. 
 22 66 53 00-0178 EA  6" x 4" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 334.39 73.22 

    For Work In Restricted Working Space, Add  43.92 

XXXXXXX 
. 
 22 66 53 00-0179  Glass Acid Resistant DWV Test Tees With Cleanout (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0180 EA  1-1/2" Glass Acid Resistant DWV Test Tee With Cleanout................................................................................................. 119.33 36.86 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 66 53 00-0181 EA  2" Glass Acid Resistant DWV Test Tee With Cleanout ....................................................................................................... 130.16 38.35 

    For Work In Restricted Working Space, Add  23.01 
. 

 22 66 53 00-0182 EA  3" Glass Acid Resistant DWV Test Tee With Cleanout ....................................................................................................... 161.34 43.83 
    For Work In Restricted Working Space, Add  26.30 

. 
 22 66 53 00-0183 EA  4" Glass Acid Resistant DWV Test Tee With Cleanout ....................................................................................................... 258.58 58.28 

    For Work In Restricted Working Space, Add  34.96 
. 

 22 66 53 00-0184 EA  6" Glass Acid Resistant DWV Test Tee With Cleanout ....................................................................................................... 375.67 80.69 
    For Work In Restricted Working Space, Add  48.42 

XXXXXXX 
. 
 22 66 53 00-0185  Glass Acid Resistant DWV Wyes (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0186 EA  1-1/2" Glass Acid Resistant DWV Wye ............................................................................................................................... 102.87 36.86 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 66 53 00-0187 EA  2" Glass Acid Resistant DWV Wye ..................................................................................................................................... 105.85 38.35 

    For Work In Restricted Working Space, Add  23.01 
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. 
 22 66 53 00-0188 EA  3" Glass Acid Resistant DWV Wye ..................................................................................................................................... 134.68 43.83 

    For Work In Restricted Working Space, Add  26.30 
. 

 22 66 53 00-0189 EA  4" Glass Acid Resistant DWV Wye ..................................................................................................................................... 197.08 58.28 
    For Work In Restricted Working Space, Add  34.96 

. 
 22 66 53 00-0190 EA  6" Glass Acid Resistant DWV Wye ..................................................................................................................................... 355.97 80.69 

    For Work In Restricted Working Space, Add  48.42 

XXXXXXX 
. 
 22 66 53 00-0191  Glass Acid Resistant DWV Reducing Wyes (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0192 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Wye ........................................................................................................ 104.84 37.86 
    For Work In Restricted Working Space, Add  22.71 

. 
 22 66 53 00-0193 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Wye ........................................................................................................ 122.18 41.34 

    For Work In Restricted Working Space, Add  24.80 
. 

 22 66 53 00-0194 EA  3" x 2" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 125.40 42.34 
    For Work In Restricted Working Space, Add  25.40 

. 
 22 66 53 00-0195 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Wye ........................................................................................................ 163.60 51.30 

    For Work In Restricted Working Space, Add  30.78 
. 

 22 66 53 00-0196 EA  4" x 2" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 165.14 51.80 
    For Work In Restricted Working Space, Add  31.08 

. 
 22 66 53 00-0197 EA  4" x 3" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 176.15 53.29 

    For Work In Restricted Working Space, Add  31.98 
. 

 22 66 53 00-0198 EA  6" x 2" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 266.95 66.74 
    For Work In Restricted Working Space, Add  40.04 

. 
 22 66 53 00-0199 EA  6" x 3" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 299.29 68.24 

    For Work In Restricted Working Space, Add  40.94 
. 

 22 66 53 00-0200 EA  6" x 4" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 324.23 73.22 
    For Work In Restricted Working Space, Add  43.92 

XXXXXXX 
. 
 22 66 53 00-0201  Glass Acid Resistant DWV Double Wyes (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0202 EA  1-1/2" Glass Acid Resistant DWV Double Wye .................................................................................................................. 154.37 48.81 
    For Work In Restricted Working Space, Add  29.29 

. 
 22 66 53 00-0203 EA  2" Glass Acid Resistant DWV Double Wye ......................................................................................................................... 159.36 51.30 

    For Work In Restricted Working Space, Add  30.78 
. 

 22 66 53 00-0204 EA  3" Glass Acid Resistant DWV Double Wye ......................................................................................................................... 202.12 58.77 
    For Work In Restricted Working Space, Add  35.26 

. 
 22 66 53 00-0205 EA  4" Glass Acid Resistant DWV Double Wye ......................................................................................................................... 297.73 77.70 

    For Work In Restricted Working Space, Add  46.61 
. 

 22 66 53 00-0206 EA  6" Glass Acid Resistant DWV Double Wye ......................................................................................................................... 471.81 107.58 
    For Work In Restricted Working Space, Add  64.58 

XXXXXXX 
. 
 22 66 53 00-0207  Glass Acid Resistant DWV Reducing Double Wyes (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0208 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Double Wye ........................................................................................... 157.33 50.30 
    For Work In Restricted Working Space, Add  30.17 

. 
 22 66 53 00-0209 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Double Wye ........................................................................................... 164.32 53.79 

    For Work In Restricted Working Space, Add  32.27 
. 

 22 66 53 00-0210 EA  3" x 2" Glass Acid Resistant DWV Reducing Double Wye.................................................................................................. 181.74 54.79 
    For Work In Restricted Working Space, Add  32.87 

. 
 22 66 53 00-0211 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Double Wye ........................................................................................... 218.95 63.25 

    For Work In Restricted Working Space, Add  37.97 
. 

 22 66 53 00-0212 EA  4" x 2" Glass Acid Resistant DWV Reducing Double Wye.................................................................................................. 228.86 64.75 
    For Work In Restricted Working Space, Add  38.85 

. 
 22 66 53 00-0213 EA  4" x 3" Glass Acid Resistant DWV Reducing Double Wye.................................................................................................. 260.36 68.24 

    For Work In Restricted Working Space, Add  40.94 
. 

 22 66 53 00-0214 EA  6" x 2" Glass Acid Resistant DWV Reducing Double Wye.................................................................................................. 373.95 79.69 
    For Work In Restricted Working Space, Add  47.80 

. 
 22 66 53 00-0215 EA  6" x 3" Glass Acid Resistant DWV Reducing Double Wye.................................................................................................. 392.00 83.18 

    For Work In Restricted Working Space, Add  49.91 
. 

 22 66 53 00-0216 EA  6" x 4" Glass Acid Resistant DWV Reducing Double Wye.................................................................................................. 423.23 92.64 
    For Work In Restricted Working Space, Add  55.59 

XXXXXXX 
. 
 22 66 53 00-0217  Glass Acid Resistant DWV Combination Wye And 1/8 Bends (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0218 EA 1-1/2" Glass Acid Resistant DWV Combination Wye And 1/8 Bend ................................................................................... 110.32 36.86 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 66 53 00-0219 EA 2" Glass Acid Resistant DWV Combination Wye And 1/8 Bend ......................................................................................... 113.61 38.35 

    For Work In Restricted Working Space, Add  23.01 
. 

 22 66 53 00-0220 EA 3" Glass Acid Resistant DWV Combination Wye And 1/8 Bend ......................................................................................... 139.29 43.83 
    For Work In Restricted Working Space, Add  26.30 

. 
 22 66 53 00-0221 EA 4" Glass Acid Resistant DWV Combination Wye And 1/8 Bend ......................................................................................... 199.47 58.28 

    For Work In Restricted Working Space, Add  34.96 
. 

 22 66 53 00-0222 EA 6" Glass Acid Resistant DWV Combination Wye And 1/8 Bend ......................................................................................... 349.25 80.69 
    For Work In Restricted Working Space, Add  48.42 

XXXXXXX 
. 
 22 66 53 00-0223  Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bends (22 66 53 

00-0093) 
. 
. 

 22 66 53 00-0224 EA 2" x 1-1/2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............................................................ 112.60 37.86 
    For Work In Restricted Working Space, Add  22.71 

. 
 22 66 53 00-0225 EA 3" x 1-1/2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............................................................ 123.35 41.34 

    For Work In Restricted Working Space, Add  24.80 
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. 
 22 66 53 00-0226 EA 3" x 2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 130.10 42.34 

    For Work In Restricted Working Space, Add  25.40 
. 

 22 66 53 00-0227 EA 4" x 1-1/2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............................................................ 160.77 51.30 
    For Work In Restricted Working Space, Add  30.78 

. 
 22 66 53 00-0228 EA 4" x 2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 165.75 51.80 

    For Work In Restricted Working Space, Add  31.08 
. 

 22 66 53 00-0229 EA 4" x 3" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 176.86 53.29 
    For Work In Restricted Working Space, Add  31.98 

. 
 22 66 53 00-0230 EA 6" x 2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 267.38 66.74 

    For Work In Restricted Working Space, Add  40.04 
. 

 22 66 53 00-0231 EA 6" x 3" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 295.20 68.24 
    For Work In Restricted Working Space, Add  40.94 

. 
 22 66 53 00-0232 EA 6" x 4" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 305.42 73.22 

    For Work In Restricted Working Space, Add  43.92 

XXXXXXX 
. 
 22 66 53 00-0233  Glass Acid Resistant DWV Double Combination Wye And 1/8 Bends (22 66 53 00-

0093) 
. 
. 

 22 66 53 00-0234 EA 1-1/2" Double Glass Combination Wye And 1/8 Bend ........................................................................................................ 147.32 48.81 
    For Work In Restricted Working Space, Add  29.29 

. 
 22 66 53 00-0235 EA 2" Double Glass Combination Wye And 1/8 Bend .............................................................................................................. 165.29 51.30 

    For Work In Restricted Working Space, Add  30.78 
. 

 22 66 53 00-0236 EA 3" Double Glass Combination Wye And 1/8 Bend .............................................................................................................. 211.05 58.77 
    For Work In Restricted Working Space, Add  35.26 

. 
 22 66 53 00-0237 EA 4" Double Glass Combination Wye And 1/8 Bend .............................................................................................................. 318.51 77.70 

    For Work In Restricted Working Space, Add  46.61 
. 

 22 66 53 00-0238 EA 6" Double Glass Combination Wye And 1/8 Bend .............................................................................................................. 504.99 107.58 
    For Work In Restricted Working Space, Add  64.58 

XXXXXXX 
. 
 22 66 53 00-0239  Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 

Bends (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0240 EA 2" x 1-1/2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ................................................ 151.36 50.30 
    For Work In Restricted Working Space, Add  30.17 

. 
 22 66 53 00-0241 EA 3" x 1-1/2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ................................................ 180.97 53.79 

    For Work In Restricted Working Space, Add  32.27 
. 

 22 66 53 00-0242 EA 3" x 2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 180.23 54.79 
    For Work In Restricted Working Space, Add  32.87 

. 
 22 66 53 00-0243 EA 4" x 1-1/2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ................................................ 230.51 63.25 

    For Work In Restricted Working Space, Add  37.97 
. 

 22 66 53 00-0244 EA 4" x 2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 230.69 64.75 
    For Work In Restricted Working Space, Add  38.85 

. 
 22 66 53 00-0245 EA 4" x 3" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 253.82 68.24 

    For Work In Restricted Working Space, Add  40.94 
. 

 22 66 53 00-0246 EA 6" x 2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 343.65 79.69 
    For Work In Restricted Working Space, Add  47.80 

. 
 22 66 53 00-0247 EA 6" x 3" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 364.26 83.18 

    For Work In Restricted Working Space, Add  49.91 
. 

 22 66 53 00-0248 EA 6" x 4" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 419.93 92.64 
    For Work In Restricted Working Space, Add  55.59 

XXXXXXX 
. 
 22 66 53 00-0249  Glass Acid Resistant DWV Partition Crosses (Compact) (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0250 EA  2" x 1-1/2" Glass Acid Resistant DWV Partition Cross (Compact) ...................................................................................... 160.77 50.30 
    For Work In Restricted Working Space, Add  30.17 

. 
 22 66 53 00-0251 EA  2" Glass Acid Resistant DWV Partition Cross (Compact) ................................................................................................... 162.80 51.30 

    For Work In Restricted Working Space, Add  30.78 
. 

 22 66 53 00-0252 EA  2" x 1-1/2" x 1-1/2" x 1-1/2" Glass Acid Resistant DWV Partition Cross (Compact) ............................................................ 168.54 49.81 
    For Work In Restricted Working Space, Add  29.88 

XXXXXXX 
. 
 22 66 53 00-0253  Glass Acid Resistant DWV Upright Y Or H (Vent Branch) (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0254 EA  1-1/2" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch)........................................................................ 143.97 36.86 
    For Work In Restricted Working Space, Add  22.12 

. 
 22 66 53 00-0255 EA  2" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) .............................................................................. 156.12 38.35 

    For Work In Restricted Working Space, Add  23.01 
. 

 22 66 53 00-0256 EA  3" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) .............................................................................. 179.30 43.83 
    For Work In Restricted Working Space, Add  26.30 

. 
 22 66 53 00-0257 EA  4" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) .............................................................................. 256.37 58.28 

    For Work In Restricted Working Space, Add  34.96 
. 

 22 66 53 00-0258 EA  6" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) .............................................................................. 449.50 80.69 
    For Work In Restricted Working Space, Add  48.42 

XXXXXXX 
. 
 22 66 53 00-0259  Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) (22 66 53 00-

0093) 
. 
. 

 22 66 53 00-0260 EA  2" x 1-1/2" Reducing Glass Upright Y Or H (Vent Branch) .................................................................................................. 145.66 37.86 
    For Work In Restricted Working Space, Add  22.71 

. 
 22 66 53 00-0261 EA  3" x 1-1/2" Reducing Glass Upright Y Or H (Vent Branch) .................................................................................................. 164.21 41.34 

    For Work In Restricted Working Space, Add  24.80 
. 

 22 66 53 00-0262 EA  3" x 2" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 173.03 42.34 
    For Work In Restricted Working Space, Add  25.40 
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. 
 22 66 53 00-0263 EA  4" x 1-1/2" Reducing Glass Upright Y Or H (Vent Branch).................................................................................................. 203.09 51.30 

    For Work In Restricted Working Space, Add  30.78 
. 

 22 66 53 00-0264 EA  4" x 2" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 212.21 51.80 
    For Work In Restricted Working Space, Add  31.08 

. 
 22 66 53 00-0265 EA  4" x 3" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 229.15 53.29 

    For Work In Restricted Working Space, Add  31.98 
. 

 22 66 53 00-0266 EA  6" x 3" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 320.78 68.24 
    For Work In Restricted Working Space, Add  40.94 

. 
 22 66 53 00-0267 EA  6" x 4" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 360.44 73.22 

    For Work In Restricted Working Space, Add  43.92 

XXXXXXX 
. 
 22 66 53 00-0268  Glass Acid Resistant DWV Reducers Or Increasers (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0269 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser ............................................................................................... 64.86 24.91 
    For Eccentric Reducers Or Increasers, Add  1.20 
    For Work In Restricted Working Space, Add  14.94 

. 
 22 66 53 00-0270 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser ............................................................................................... 76.13 26.90 

    For Eccentric Reducers Or Increasers, Add  1.79 
    For Work In Restricted Working Space, Add  16.14 

. 
 22 66 53 00-0271 EA  3" x 2" Glass Acid Resistant DWV Reducer Or Increaser ..................................................................................................... 79.81 27.40 

    For Eccentric Reducers Or Increasers, Add  2.00 
    For Work In Restricted Working Space, Add  16.44 

. 
 22 66 53 00-0272 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser ............................................................................................... 98.70 31.87 

    For Eccentric Reducers Or Increasers, Add  2.80 
    For Work In Restricted Working Space, Add  19.13 

. 
 22 66 53 00-0273 EA  4" x 2" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 101.85 32.38 

    For Eccentric Reducers Or Increasers, Add  2.97 
    For Work In Restricted Working Space, Add  19.43 

. 
 22 66 53 00-0274 EA  4" x 3" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 107.85 33.87 

    For Eccentric Reducers Or Increasers, Add  3.21 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 66 53 00-0275 EA  6" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser ............................................................................................. 180.26 39.34 

    For Eccentric Reducers Or Increasers, Add  8.12 
    For Work In Restricted Working Space, Add  23.61 

. 
 22 66 53 00-0276 EA  6" x 2" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 187.70 39.85 

    For Eccentric Reducers Or Increasers, Add  8.64 
    For Work In Restricted Working Space, Add  23.91 

. 
 22 66 53 00-0277 EA  6" x 3" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 198.07 41.34 

    For Eccentric Reducers Or Increasers, Add  9.23 
    For Work In Restricted Working Space, Add  24.80 

. 
 22 66 53 00-0278 EA  6" x 4" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 211.37 46.32 

    For Eccentric Reducers Or Increasers, Add  9.50 
    For Work In Restricted Working Space, Add  27.79 

XXXXXXX 
. 
 22 66 53 00-0279  Glass Acid Resistant DWV Swivel P-Traps (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0280 EA  1-1/2" Glass Acid Resistant DWV Swivel P-Trap ................................................................................................................ 126.66 36.86 
    For Work In Restricted Working Space, Add  22.11 

. 
 22 66 53 00-0281 EA  2" x 1-1/2" Glass Acid Resistant DWV Swivel P-Trap ......................................................................................................... 133.69 37.86 

    For Work In Restricted Working Space, Add  22.71 
. 

 22 66 53 00-0282 EA  2" Glass Acid Resistant DWV Swivel P-Trap ...................................................................................................................... 145.27 38.35 
    For Work In Restricted Working Space, Add  23.01 

. 
 22 66 53 00-0283 EA  1-1/2" Glass Acid Resistant DWV Swivel P-Trap ................................................................................................................ 133.52 36.86 

    For Work In Restricted Working Space, Add  22.11 
. 

 22 66 53 00-0284 EA  2" x 1-1/2" Glass Acid Resistant DWV Swivel P-Trap ......................................................................................................... 142.43 37.86 
    For Work In Restricted Working Space, Add  22.71 

. 
 22 66 53 00-0285 EA  2" Glass Acid Resistant DWV Swivel P-Trap ...................................................................................................................... 155.14 38.35 

    For Work In Restricted Working Space, Add  23.01 
. 

 22 66 53 00-0286 EA  1-1/2" Glass Acid Resistant DWV Swivel P-Trap ................................................................................................................ 135.40 36.86 
    For Work In Restricted Working Space, Add  22.11 

. 
 22 66 53 00-0287 EA  2" x 1-1/2" Glass Acid Resistant DWV Swivel P-Trap ......................................................................................................... 142.43 37.86 

    For Work In Restricted Working Space, Add  22.71 
. 

 22 66 53 00-0288 EA  2" Glass Acid Resistant DWV Swivel P-Trap ...................................................................................................................... 155.14 38.35 
    For Work In Restricted Working Space, Add  23.01 

XXXXXXX 
. 
 22 66 53 00-0289  Glass Acid Resistant DWV Drum P-Traps (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0290 EA  1-1/2" Glass Acid Resistant DWV Drum P-Trap ................................................................................................................. 156.75 36.86 
    For Work In Restricted Working Space, Add  22.11 

. 
 22 66 53 00-0291 EA  2" x 1-1/2" Glass Acid Resistant DWV Drum P-Trap .......................................................................................................... 187.15 37.86 

    For Work In Restricted Working Space, Add  22.71 
. 

 22 66 53 00-0292 EA  2" Glass Acid Resistant DWV Drum P-Trap ....................................................................................................................... 191.91 38.35 
    For Work In Restricted Working Space, Add  23.01 

. 
 22 66 53 00-0293 EA  1-1/2" Glass Acid Resistant DWV Drum P-Trap ................................................................................................................. 168.17 36.86 

    For Work In Restricted Working Space, Add  22.11 
. 

 22 66 53 00-0294 EA  2" x 1-1/2" Glass Acid Resistant DWV Drum P-Trap .......................................................................................................... 176.85 37.86 
    For Work In Restricted Working Space, Add  22.71 

. 
 22 66 53 00-0295 EA  2" Glass Acid Resistant DWV Drum P-Trap ....................................................................................................................... 194.12 38.35 

    For Work In Restricted Working Space, Add  23.01 

XXXXXXX 
. 
 22 66 53 00-0296  Glass Acid Resistant DWV Cleanout Plugs (22 66 53 00-0093) 
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. 

. 
 22 66 53 00-0297 EA  1-1/2" Glass Acid Resistant DWV Cleanout Plug .................................................................................................................. 31.92 12.45 

    For Work In Restricted Working Space, Add  7.47 
. 

 22 66 53 00-0298 EA  2" Glass Acid Resistant DWV Cleanout Plug ........................................................................................................................ 34.74 12.95 
    For Work In Restricted Working Space, Add  7.77 

. 
 22 66 53 00-0299 EA  3" Glass Acid Resistant DWV Cleanout Plug ........................................................................................................................ 41.54 14.45 

    For Work In Restricted Working Space, Add  8.67 
. 

 22 66 53 00-0300 EA  4" Glass Acid Resistant DWV Cleanout Plug ........................................................................................................................ 61.61 19.43 
    For Work In Restricted Working Space, Add  11.66 

. 
 22 66 53 00-0301 EA  6" Glass Acid Resistant DWV Cleanout Plug ........................................................................................................................ 87.03 26.90 

    For Work In Restricted Working Space, Add  16.14 

XXXXXXX 
. 
 22 66 53 00-0302  Glass Acid Resistant DWV Sink Fittings (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0303 EA  1-1/2" Glass Acid Resistant DWV Interceptor Trap ............................................................................................................. 298.45 48.81 
    For Work In Restricted Working Space, Add  29.29 

. 
 22 66 53 00-0304 EA  1-1/2" x 6-1/2" Long Glass Acid Resistant DWV Tailpiece Assembly ................................................................................... 37.93 12.45 

    For Work In Restricted Working Space, Add  7.47 
. 

 22 66 53 00-0305 EA  1-1/2" x 10-1/2" Long Glass Acid Resistant DWV Tailpiece Assembly ................................................................................. 40.43 12.45 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 66 53 00-0306 EA  1-1/2" Split Coupling (Threaded To Beaded Pipe) For Glass Acid Resistant DWV Pipe And Fittings .................................. 65.23 24.91 

    For Work In Restricted Working Space, Add  14.94 
. 

 22 66 53 00-0307 EA  3" Diameter Hemispherical Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings .................................. 103.29 25.90 
    For Work In Restricted Working Space, Add  15.54 

. 
 22 66 53 00-0308 EA  6" Diameter Hemispherical Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings .................................. 104.23 25.90 

    For Work In Restricted Working Space, Add  15.54 
. 

 22 66 53 00-0309 EA  3" x 9" Oval Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings.......................................................... 113.63 25.90 
    For Work In Restricted Working Space, Add  15.54 

. 
 22 66 53 00-0310 EA  3" x 6" Oval Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings............................................................ 98.21 25.90 

    For Work In Restricted Working Space, Add  15.54 

XXXXXXX 
. 
 22 66 53 00-0311  Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical 

Joint Adapters (22 66 53 00-0093) 
Note: Includes teflon spacer. 

. 

. 
 22 66 53 00-0312 EA  1-1/2" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ..................................... 108.40 36.76 

    For Work In Restricted Working Space, Add  22.05 
. 

 22 66 53 00-0313 EA  2" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ........................................... 113.35 38.55 
    For Work In Restricted Working Space, Add  23.13 

. 
 22 66 53 00-0314 EA  3" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ........................................... 145.72 43.93 

    For Work In Restricted Working Space, Add  26.36 
. 

 22 66 53 00-0315 EA  4" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ........................................... 202.74 58.38 
    For Work In Restricted Working Space, Add  34.99 

XXXXXXX 
. 
 22 66 53 00-0316  Bead To Bead Drainline Couplings For Glass Acid Resistant DWV Pipe 

And Fittings (22 66 53 00-0093) 
Note: Includes segmented stainless steel outer band, Buna-N rubber compression liner with TFE seal ring, 
stainless steel bolt and silver plated stainless hex nut. 

. 

. 
 22 66 53 00-0317 EA  1-1/2" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ................................................. 11.80  

. 
 22 66 53 00-0318 EA  2" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ....................................................... 14.89  

. 
 22 66 53 00-0319 EA  3" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ....................................................... 19.91  

. 
 22 66 53 00-0320 EA  4" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ....................................................... 33.54  

. 
 22 66 53 00-0321 EA  6" Bead To Bead, Stainless Steel, TFE Seal Ring Couplings, Glass Piping ......................................................................... 78.13  

XXXXXXX 
. 
 22 66 53 00-0322  Bead To Plain End Drainline Couplings For Glass Acid Resistant DWV 

Pipe And Fittings (22 66 53 00-0093) 
Note: Includes stainless steel band with bolt, Buna-N rubber compression liner with TFE seal ring and silver 
plated stainless hex nut. 

. 

. 
 22 66 53 00-0323 EA  1-1/2" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings .......................................... 15.22  

. 
 22 66 53 00-0324 EA  2" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ................................................ 19.04  

. 
 22 66 53 00-0325 EA  3" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ................................................ 32.33  

. 
 22 66 53 00-0326 EA  4" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ................................................ 48.20  

. 
 22 66 53 00-0327 EA  6" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings .............................................. 117.52  

XXXXXXX 
. 
 22 66 53 00-0328  Bell And Spigot High Silicon Iron Alloy Acid Resistant Drain-Waste-Vent 

(DWV) Pipe And Fittings (22 66 53) 
Note: Acid resistant. ASTM A518. 

. 

. 
 22 66 53 00-0329  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe (22 66 53 00-0328) 
. 
. 

 22 66 53 00-0330 LF  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................... 65.97 8.87 
. 

 22 66 53 00-0331 LF  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................... 92.04 11.06 
. 

 22 66 53 00-0332 LF  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 123.93 12.75 
. 

 22 66 53 00-0333 LF  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 200.84 17.36 
. 

 22 66 53 00-0334 LF  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 350.46 23.29 
. 

 22 66 53 00-0335 LF  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 613.32 29.37 
. 

 22 66 53 00-0336 LF  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 1,086.69 39.56 
. 

 22 66 53 00-0337 LF  15" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 1,921.84 45.36 

XXXXXXX 
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. 
 22 66 53 00-0338  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Fittings (22 66 53 00-

0328) 
. 
. 
 22 66 53 00-0339  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweeps (22 

66 53 00-0338) 
. 
. 

 22 66 53 00-0340 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ..................................................................... 286.60 75.51 
. 

 22 66 53 00-0341 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ..................................................................... 365.70 83.08 
. 

 22 66 53 00-0342 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ..................................................................... 573.68 99.42 
. 

 22 66 53 00-0343 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ..................................................................... 831.65 114.64 
. 

 22 66 53 00-0344 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep .................................................................. 1,869.78 187.13 

XXXXXXX 
. 
 22 66 53 00-0345  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bends (22 66 53 

00-0338) 
. 
. 

 22 66 53 00-0346 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 184.95 75.51 
. 

 22 66 53 00-0347 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 232.16 83.08 
. 

 22 66 53 00-0348 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 288.65 99.42 
. 

 22 66 53 00-0349 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 674.18 114.64 
. 

 22 66 53 00-0350 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................ 1,490.47 187.13 
. 

 22 66 53 00-0351 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ...................................................................... 2,235.92 233.14 
. 

 22 66 53 00-0352 EA  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ...................................................................... 3,249.80 280.37 

XXXXXXX 
. 
 22 66 53 00-0353  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bends (22 66 53 

00-0338) 
. 
. 

 22 66 53 00-0354 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 184.95 75.51 
. 

 22 66 53 00-0355 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 232.16 83.08 
. 

 22 66 53 00-0356 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 288.65 99.42 
. 

 22 66 53 00-0357 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 510.73 114.64 
. 

 22 66 53 00-0358 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................ 1,279.18 187.13 
. 

 22 66 53 00-0359 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ...................................................................... 1,847.53 233.14 
. 

 22 66 53 00-0360 EA  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ...................................................................... 2,592.33 280.37 

XXXXXXX 
. 
 22 66 53 00-0361  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bends (22 66 

53 00-0338) 
. 
. 

 22 66 53 00-0362 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 184.95 75.51 
. 

 22 66 53 00-0363 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 232.16 83.08 
. 

 22 66 53 00-0364 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 288.42 99.32 

XXXXXXX 
. 
 22 66 53 00-0365  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweeps 

(22 66 53 00-0338) 
. 
. 

 22 66 53 00-0366 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 236.77 75.51 
. 

 22 66 53 00-0367 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 389.62 83.08 
. 

 22 66 53 00-0368 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 440.14 99.42 

XXXXXXX 
. 
 22 66 53 00-0369  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tees (22 

66 53 00-0338) 
. 
. 

 22 66 53 00-0370 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 265.09 112.96 
. 

 22 66 53 00-0371 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 323.28 125.22 
. 

 22 66 53 00-0372 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 435.48 149.52 
. 

 22 66 53 00-0373 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 676.87 172.28 
. 

 22 66 53 00-0374 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee .................................................................. 1,938.08 280.93 
. 

 22 66 53 00-0375 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ................................................................ 2,725.44 350.79 

XXXXXXX 
. 
 22 66 53 00-0376  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Sanitary Tees (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0377 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee........................................ 250.08 108.28 
. 

 22 66 53 00-0378 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee........................................ 285.95 116.25 
. 

 22 66 53 00-0379 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 313.96 120.33 
. 

 22 66 53 00-0380 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee........................................ 356.70 132.89 
. 

 22 66 53 00-0381 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 378.99 137.07 
. 

 22 66 53 00-0382 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 410.88 141.16 
. 

 22 66 53 00-0383 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 492.93 149.08 
. 

 22 66 53 00-0384 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 540.23 152.91 
. 

 22 66 53 00-0385 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 598.60 159.95 

XXXXXXX 
. 
 22 66 53 00-0386  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tees (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0387 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 292.94 112.96 
. 

 22 66 53 00-0388 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 346.71 124.92 
. 

 22 66 53 00-0389 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 461.36 149.52 

XXXXXXX 
. 
 22 66 53 00-0390  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tees 

(22 66 53 00-0338) 
. 
. 

 22 66 53 00-0391 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ...................................................... 277.95 108.28 
. 

 22 66 53 00-0392 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 338.72 120.94 
. 

 22 66 53 00-0393 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 403.49 137.47 
. 

 22 66 53 00-0394 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 429.44 141.55 
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XXXXXXX 
. 
 22 66 53 00-0395  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wyes (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0396 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 263.30 113.16 
. 

 22 66 53 00-0397 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 345.21 125.22 
. 

 22 66 53 00-0398 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 435.30 149.42 
. 

 22 66 53 00-0399 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 679.86 171.64 
. 

 22 66 53 00-0400 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye ............................................................................... 2,388.12 280.65 

XXXXXXX 
. 
 22 66 53 00-0401  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Wyes (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0402 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 265.99 108.28 
. 

 22 66 53 00-0403 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 285.90 116.25 
. 

 22 66 53 00-0404 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 301.06 121.04 
. 

 22 66 53 00-0405 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 334.77 132.89 
. 

 22 66 53 00-0406 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 347.34 137.26 
. 

 22 66 53 00-0407 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 403.53 141.55 
. 

 22 66 53 00-0408 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 514.82 149.26 
. 

 22 66 53 00-0409 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 598.03 152.91 
. 

 22 66 53 00-0410 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 624.51 159.95 
. 

 22 66 53 00-0411 EA  8" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 1,437.76 226.41 
. 

 22 66 53 00-0412 EA  8" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 1,546.63 233.89 
. 

 22 66 53 00-0413 EA  8" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 1,869.46 245.86 

XXXXXXX 
. 
 22 66 53 00-0414  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination 

Wye And 1/8 Bends (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0415 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ...................................... 300.85 112.96 
. 

 22 66 53 00-0416 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ...................................... 352.69 124.92 
. 

 22 66 53 00-0417 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ...................................... 501.22 149.52 
. 

 22 66 53 00-0418 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ...................................... 732.01 171.82 

XXXXXXX 
. 
 22 66 53 00-0419  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Combination Wye And 1/8 Bends (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0420 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 258.02 108.28 
. 

 22 66 53 00-0421 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 293.88 116.25 
. 

 22 66 53 00-0422 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 320.78 120.94 
. 

 22 66 53 00-0423 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 348.72 132.89 
. 

 22 66 53 00-0424 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 393.53 137.47 
. 

 22 66 53 00-0425 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 437.37 141.46 
. 

 22 66 53 00-0426 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 540.67 149.26 
. 

 22 66 53 00-0427 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 655.91 153.00 
. 

 22 66 53 00-0428 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 714.59 160.22 

XXXXXXX 
. 
 22 66 53 00-0429  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducers (22 66 53 

00-0338) 
. 
. 

 22 66 53 00-0430 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer............................................................... 162.42 71.13 
. 

 22 66 53 00-0431 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer............................................................... 176.34 75.11 
. 

 22 66 53 00-0432 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 194.29 79.09 
. 

 22 66 53 00-0433 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 288.95 87.67 
. 

 22 66 53 00-0434 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 302.92 91.75 
. 

 22 66 53 00-0435 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 322.82 95.64 
. 

 22 66 53 00-0436 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 407.51 102.95 
. 

 22 66 53 00-0437 EA  8" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 587.11 140.38 
. 

 22 66 53 00-0438 EA  8" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 626.88 152.25 

XXXXXXX 
. 
 22 66 53 00-0439  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Increasers (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0440 EA  2" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 420.46 166.06 
. 

 22 66 53 00-0441 EA  2" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 524.11 166.06 
. 

 22 66 53 00-0442 EA  3" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 533.41 166.06 
. 

 22 66 53 00-0443 EA  4" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 608.73 213.29 

XXXXXXX 
. 
 22 66 53 00-0444  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Traps (22 66 53 00-

0338) 
. 
. 

 22 66 53 00-0445 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap .............................................................................. 404.20 75.51 
. 

 22 66 53 00-0446 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap .............................................................................. 483.31 83.08 
. 

 22 66 53 00-0447 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap .............................................................................. 587.64 99.42 
. 

 22 66 53 00-0448 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ........................................................................... 1,624.96 114.64 

XXXXXXX 
. 
 22 66 53 00-0449  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hubs (22 

66 53 00-0338) 
. 
. 

 22 66 53 00-0450 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 222.82 75.51 
. 

 22 66 53 00-0451 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 274.01 83.08 
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. 
 22 66 53 00-0452 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 368.38 99.42 

. 
 22 66 53 00-0453 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 462.56 114.64 

. 
 22 66 53 00-0454 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 865.73 159.95 

XXXXXXX 
. 
 22 66 53 00-0455  Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant 

DWV Pipe And Fittings (22 66 53 00-0328) 
Note: Labor costs for installation of lead and oakum are included in the installation costs for fittings. 

. 

. 
 22 66 53 00-0456 LB  Lead (1 LB/Diameter Inch) Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe 

And Fittings............................................................................................................................................................................ 1.55  
. 

 22 66 53 00-0457 LB  Seal-Tite Packing (1/8 LB/Diameter Inch) Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant 
DWV Pipe And Fittings ........................................................................................................................................................ 36.54  

XXXXXXX 
. 
 22 66 53 00-0458  Mechanical Joint High Silicon Iron Alloy Acid Resistant Drain-Waste-Vent 

(DWV) Pipe And Fittings (22 66 53) 
Note: ASTM A518. 

. 

. 
 22 66 53 00-0459  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe (22 66 53 00-0458) 
. 
. 

 22 66 53 00-0460 LF 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................ 52.12 6.68 
. 

 22 66 53 00-0461 LF 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 59.21 7.37 
. 

 22 66 53 00-0462 LF 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 81.17 9.26 
. 

 22 66 53 00-0463 LF 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 101.78 10.76 

XXXXXXX 
. 
 22 66 53 00-0464  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Fittings (22 66 53 00-

0458) 
. 
. 
 22 66 53 00-0465  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweeps 

(22 66 53 00-0464) 
. 
. 

 22 66 53 00-0466 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ............................................................. 208.89 52.90 
. 

 22 66 53 00-0467 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 227.19 59.76 
. 

 22 66 53 00-0468 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 302.14 65.95 
. 

 22 66 53 00-0469 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 364.71 79.69 

XXXXXXX 
. 
 22 66 53 00-0470  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bends (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0471 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend .................................................................. 131.15 52.90 
. 

 22 66 53 00-0472 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend......................................................................... 154.50 59.17 
. 

 22 66 53 00-0473 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend......................................................................... 192.85 66.15 
. 

 22 66 53 00-0474 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend......................................................................... 248.20 79.09 
. 

 22 66 53 00-0475 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................... 149.57 55.88 

XXXXXXX 
. 
 22 66 53 00-0476  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bends (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0477 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend .................................................................. 131.15 52.90 
. 

 22 66 53 00-0478 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend......................................................................... 154.50 59.17 
. 

 22 66 53 00-0479 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend......................................................................... 192.85 66.15 
. 

 22 66 53 00-0480 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend......................................................................... 248.20 79.09 

XXXXXXX 
. 
 22 66 53 00-0481  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bends (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0482 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend .................................................................. 149.09 52.90 
. 

 22 66 53 00-0483 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend......................................................................... 182.40 59.17 
. 

 22 66 53 00-0484 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend......................................................................... 266.60 66.15 
. 

 22 66 53 00-0485 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend......................................................................... 302.02 79.09 

XXXXXXX 
. 
 22 66 53 00-0486  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bends (22 

66 53 00-0464) 
. 
. 

 22 66 53 00-0487 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ................................................................ 145.11 52.90 
. 

 22 66 53 00-0488 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend....................................................................... 170.44 59.17 
. 

 22 66 53 00-0489 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend....................................................................... 248.66 66.15 
. 

 22 66 53 00-0490 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend....................................................................... 284.08 79.09 

XXXXXXX 
. 
 22 66 53 00-0491  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double 

Branch 1/4 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0492 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Branch 1/4 Bend .......................................... 219.00 79.59 

XXXXXXX 
. 
 22 66 53 00-0493  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Straight Tees (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0494 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ............................................... 187.11 79.59 
. 

 22 66 53 00-0495 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ..................................................... 226.10 89.66 
. 

 22 66 53 00-0496 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ..................................................... 287.32 99.91 
. 

 22 66 53 00-0497 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ..................................................... 416.50 119.64 

XXXXXXX 
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. 
 22 66 53 00-0498  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Reducing Tees (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0499 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee...................................... 213.07 86.27 
. 

 22 66 53 00-0500 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee...................................... 253.06 93.04 
. 

 22 66 53 00-0501 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Sanitary Reducing Tee ............................................................................. 267.95 96.32 
. 

 22 66 53 00-0502 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee...................................... 288.86 106.29 
. 

 22 66 53 00-0503 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ............................................ 313.36 109.27 
. 

 22 66 53 00-0504 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ............................................ 336.27 112.56 

XXXXXXX 
. 
 22 66 53 00-0505  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wyes (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0506 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye .......................................................................... 187.50 79.89 
. 

 22 66 53 00-0507 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 218.13 89.66 
. 

 22 66 53 00-0508 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 279.35 99.91 
. 

 22 66 53 00-0509 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 416.50 119.64 

XXXXXXX 
. 
 22 66 53 00-0510  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Wyes (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0511 EA 2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 207.76 86.76 
. 

 22 66 53 00-0512 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 247.06 92.94 
. 

 22 66 53 00-0513 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 258.43 96.62 
. 

 22 66 53 00-0514 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 289.35 106.59 
. 

 22 66 53 00-0515 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 314.26 109.88 
. 

 22 66 53 00-0516 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 330.70 112.86 

XXXXXXX 
. 
 22 66 53 00-0517  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wyes 

(22 66 53 00-0464) 
. 
. 

 22 66 53 00-0518 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 273.13 106.39 
. 

 22 66 53 00-0519 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye.................................................................... 338.90 119.74 
. 

 22 66 53 00-0520 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye.................................................................... 421.84 132.49 
. 

 22 66 53 00-0521 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye.................................................................... 541.79 159.28 
. 

 22 66 53 00-0522 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ...................................................... 298.53 112.66 
. 

 22 66 53 00-0523 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ...................................................... 330.40 119.34 
. 

 22 66 53 00-0524 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 384.19 125.91 
. 

 22 66 53 00-0525 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 424.29 139.46 
. 

 22 66 53 00-0526 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 498.69 146.53 

XXXXXXX 
. 
 22 66 53 00-0527  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Crosses (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0528 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 296.97 106.39 
. 

 22 66 53 00-0529 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................................ 346.64 119.54 
. 

 22 66 53 00-0530 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................................ 474.79 133.18 
. 

 22 66 53 00-0531 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................................ 647.69 159.49 
. 

 22 66 53 00-0532 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross .................................................. 318.40 112.66 
. 

 22 66 53 00-0533 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross .................................................. 400.12 119.34 
. 

 22 66 53 00-0534 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 421.98 125.91 
. 

 22 66 53 00-0535 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 454.14 139.36 
. 

 22 66 53 00-0536 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 559.71 145.93 

XXXXXXX 
. 
 22 66 53 00-0537  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination 

Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0538 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .............................. 202.66 79.29 
. 

 22 66 53 00-0539 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 234.07 89.66 
. 

 22 66 53 00-0540 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 279.35 99.91 
. 

 22 66 53 00-0541 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 438.42 119.64 

XXXXXXX 
. 
 22 66 53 00-0542  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Combination Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0543 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 223.11 86.37 

. 
 22 66 53 00-0544 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 

Bend .................................................................................................................................................................................. 247.45 93.24 
. 

 22 66 53 00-0545 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 266.40 96.62 
. 

 22 66 53 00-0546 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 347.16 106.59 

. 
 22 66 53 00-0547 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 356.12 109.88 

. 
 22 66 53 00-0548 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 392.49 112.86 

XXXXXXX 
. 
 22 66 53 00-0549  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double 

Combination Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0550 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend .................. 310.71 106.19 
. 

 22 66 53 00-0551 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 382.43 119.44 
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. 
 22 66 53 00-0552 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 527.90 132.79 

. 
 22 66 53 00-0553 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 634.23 159.79 

XXXXXXX 
. 
 22 66 53 00-0554  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Double Combination Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0555 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 
1/8 Bend ............................................................................................................................................................................ 336.34 112.66 

. 
 22 66 53 00-0556 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 

1/8 Bend ............................................................................................................................................................................ 394.11 119.24 
. 

 22 66 53 00-0557 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 412.01 125.91 

. 
 22 66 53 00-0558 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 

Bend .................................................................................................................................................................................. 458.13 139.36 
. 

 22 66 53 00-0559 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 559.71 145.93 

XXXXXXX 
. 
 22 66 53 00-0560  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducers-

Increasers (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0561 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 150.41 56.49 
. 

 22 66 53 00-0562 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 167.35 59.76 
. 

 22 66 53 00-0563 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser .................................................. 196.24 69.73 
. 

 22 66 53 00-0564 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 222.90 66.24 
. 

 22 66 53 00-0565 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser .................................................. 235.84 69.53 
. 

 22 66 53 00-0566 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser .................................................. 248.78 72.82 

XXXXXXX 
. 
 22 66 53 00-0567  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination 

Cleanout And Test Tees (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0568 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ....................... 135.51 46.52 
. 

 22 66 53 00-0569 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 156.61 52.60 
. 

 22 66 53 00-0570 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 182.93 59.57 
. 

 22 66 53 00-0571 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 312.07 72.52 

XXXXXXX 
. 
 22 66 53 00-0572  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plugs (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0573 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug ................................................................... 63.59 26.49 
. 

 22 66 53 00-0574 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug.......................................................................... 74.26 29.59 
. 

 22 66 53 00-0575 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug.......................................................................... 81.48 33.07 
. 

 22 66 53 00-0576 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug........................................................................ 103.17 39.54 

XXXXXXX 
. 
 22 66 53 00-0577  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Traps (22 66 53 00-

0464) 
. 
. 

 22 66 53 00-0578 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ...................................................................... 228.36 52.60 
. 

 22 66 53 00-0579 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 238.21 59.17 
. 

 22 66 53 00-0580 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 290.52 66.15 
. 

 22 66 53 00-0581 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 367.80 79.09 
. 

 22 66 53 00-0582 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap........................................................ 308.00 56.58 
. 

 22 66 53 00-0583 EA  2" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap .............................................................. 415.64 63.15 
. 

 22 66 53 00-0584 EA  3" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap .............................................................. 499.17 69.73 
. 

 22 66 53 00-0585 EA  4" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap .............................................................. 618.83 83.08 

XXXXXXX 
. 
 22 66 53 00-0586  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type 

Centrifugal Drum Traps (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0587 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum P-Trap ...................... 402.95 60.07 
. 

 22 66 53 00-0588 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum P-Trap ............................ 619.86 66.44 
. 

 22 66 53 00-0589 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum S-Trap ...................... 418.55 59.76 
. 

 22 66 53 00-0590 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum S-Trap ............................ 619.86 66.44 

XXXXXXX 
. 
 22 66 53 00-0591  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type 

Traps (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0592 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Short P-Trap ........................................ 376.69 59.76 
. 

 22 66 53 00-0593 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Short P-Trap .............................................. 440.47 66.44 
. 

 22 66 53 00-0594 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long P-Trap ......................................... 430.51 59.76 
. 

 22 66 53 00-0595 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long S-Trap ......................................... 908.88 66.44 
. 

 22 66 53 00-0596 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long S-Trap ............................................... 556.08 66.44 

XXXXXXX 
. 
 22 66 53 00-0597  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bends 

(22 66 53 00-0464) 
. 
. 

 22 66 53 00-0598 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bend ............................................................. 173.37 53.20 
. 

 22 66 53 00-0599 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bend ................................................................... 221.21 59.76 

XXXXXXX 
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. 
 22 66 53 00-0600  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded 

Adapters (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0601 EA  1-1/2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ......................................... 95.64 39.85 
. 

 22 66 53 00-0602 EA  1-1/2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ............................................. 158.43 43.23 
. 

 22 66 53 00-0603 EA  2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ................................................... 126.54 49.81 

XXXXXXX 
. 
 22 66 53 00-0604  Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical 

Joint Adapter (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0605 EA  1-1/2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ........................ 168.75 56.68 
. 

 22 66 53 00-0606 EA  1-1/2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 183.29 59.76 
. 

 22 66 53 00-0607 EA  1-1/2" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 202.22 63.05 
. 

 22 66 53 00-0608 EA  1-1/2" x 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 217.91 69.53 
. 

 22 66 53 00-0609 EA  2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter..................................... 202.27 63.15 
. 

 22 66 53 00-0610 EA  2" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter..................................... 213.18 66.44 
. 

 22 66 53 00-0611 EA  2" x 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter..................................... 230.84 72.82 
. 

 22 66 53 00-0612 EA  3" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter..................................... 254.09 69.73 
. 

 22 66 53 00-0613 EA  4" x 4" Mechanical Joint High Silicon Iron Alloy Hub To Mechanical Joint Adapter ............................................................ 311.89 83.08 

XXXXXXX 
. 
 22 66 53 00-0614  Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy 

Acid Resistant DWV Pipe And Fittings (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0615 EA  1-1/2" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And 
Fitting ................................................................................................................................................................................... 47.84  

. 
 22 66 53 00-0616 EA  2" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ............. 55.81  

. 
 22 66 53 00-0617 EA  3" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ............. 59.80  

. 
 22 66 53 00-0618 EA  4" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ............. 65.78  

XXXXXXX 
. 
 22 66 53 00-0619  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Fittings (22 66 53 00-

0464) 
. 
. 

 22 66 53 00-0620 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Outlet ................................................................................... 368.74 26.59 
. 

 22 66 53 00-0621 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Stopper ........................................................................................ 141.51 13.25 
. 

 22 66 53 00-0622 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Overflow............................................................................... 257.12 13.25 

XXXXXXX 
. 
 22 66 53 00-0623  Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drains With 

Stainless Steel Strainer Plates (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0624 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drain With Stainless Steel Strainer .................................. 1,343.36 132.89 
. 

 22 66 53 00-0625 EA Mechanical Joint High Silicon Iron Alloy Acid Resistant Sediment Basin Floor Drain With Stainless Steel Strainer ........ 1,644.32 139.56 
. 

 22 66 53 00-0626 EA  Stainless Steel Funnel Attachment For Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drain .................. 1,060.39 13.25 

XXXXXXX 
. 
 22 66 83  Chemical-Waste Tanks (22 66) 
. 
. 
 22 66 83 16  Chemical-Waste Neutralization Tanks (22 66 83) 
. 
. 
 22 66 83 16-0001  Acid Neutralization Tank (22 66 83 16) 
. 
. 
 22 66 83 16-0002  Polyethylene Acid Neutralization Tank (22 66 83 16-0001) 
. 
. 

 22 66 83 16-0003 EA 5 Gallon Capacity Polyethylene Acid Neutralization Tank .................................................................................................. 407.75 202.93 
. 

 22 66 83 16-0004 EA 15 Gallon Capacity Polyethylene Acid Neutralization Tank ................................................................................................ 693.16 281.40 
. 

 22 66 83 16-0005 EA 30 Gallon Capacity Polyethylene Acid Neutralization Tank ................................................................................................ 890.95 405.86 
. 

 22 66 83 16-0006 EA  55 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................. 1,154.12 541.14 
. 

 22 66 83 16-0007 EA 100 Gallon Capacity Polyethylene Acid Neutralization Tank ........................................................................................... 1,457.99 649.37 
. 

 22 66 83 16-0008 EA 150 Gallon Capacity Polyethylene Acid Neutralization Tank ........................................................................................... 1,952.23 811.72 
. 

 22 66 83 16-0009 EA 200 Gallon Capacity Polyethylene Acid Neutralization Tank ........................................................................................... 2,295.97 1,014.65 
. 

 22 66 83 16-0010 EA 275 Gallon Capacity Polyethylene Acid Neutralization Tank ........................................................................................... 2,926.63 1,217.58 
. 

 22 66 83 16-0011 EA 350 Gallon Capacity Polyethylene Acid Neutralization Tank ........................................................................................... 3,365.62 1,461.09 

XXXXXXX 
. 
 22 66 83 16-0012  Polypropylene Acid Neutralization Tank (22 66 83 16-0001) 
. 
. 

 22 66 83 16-0013 EA 5 Gallon Capacity Polypropylene Acid Neutralization Tank ................................................................................................ 599.80 202.93 
. 

 22 66 83 16-0014 EA 15 Gallon Capacity Polypropylene Acid Neutralization Tank .............................................................................................. 997.24 281.40 
. 

 22 66 83 16-0015 EA 30 Gallon Capacity Polypropylene Acid Neutralization Tank ........................................................................................... 1,566.34 405.86 
. 

 22 66 83 16-0016 EA  55 Gallon Capacity Polypropylene Acid Neutralization Tank ........................................................................................... 2,067.06 541.14 
. 

 22 66 83 16-0017 EA 100 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 2,596.93 649.37 
. 

 22 66 83 16-0018 EA 150 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 2,987.92 811.72 
. 

 22 66 83 16-0019 EA 200 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 3,327.09 1,014.65 
. 

 22 66 83 16-0020 EA 275 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 4,727.09 1,217.58 
. 

 22 66 83 16-0021 EA 350 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 5,190.09 1,461.09 

XXXXXXX 
. 
 22 66 83 16-0022  Chemical Dilution Trap (22 66 83 16) 
. 
. 

 22 66 83 16-0023 EA 1 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 320.90 67.64 
Note: 1-1/2" top inlet and side outlet with anti siphon. 

. 
 22 66 83 16-0024 EA 1-1/2 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ......................................................................... 329.35 67.64 

Note: 1-1/2" top inlet and side outlet with anti siphon. 
. 

 22 66 83 16-0025 EA 2 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 337.80 67.64 
Note: 1-1/2" top inlet and side outlet with anti siphon. 
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. 
 22 66 83 16-0026 EA 5 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 376.03 81.17 

Note: 1-1/2" top inlet and side outlet with anti siphon. 
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. 
23  Heating, Ventilating, And Air-Conditioning (HVAC) 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise. 
. 
. 
 23 01  Operation and Maintenance of HVAC Systems (23) 
. 
. 
 23 01 10  Operation and Maintenance of Facility Fuel Systems (23 01) 
. 
. 
 23 01 10 00-0001  Purge Gas Systems (23 01 10) 

Note: Includes collection and refilling/bleeding of system. For natural gas, flammable gases and other gases that 
should not be released inside the building. See CSI section 23 01 60 00-0022 for refrigerant. 

. 

. 
 23 01 10 00-0002 EA  Up To 100', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ........................................................................................... 499.61  

. 
 23 01 10 00-0003 EA  >100' To 250', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ....................................................................................... 713.33  

. 
 23 01 10 00-0004 EA  >250' To 500', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ....................................................................................... 748.07  

. 
 23 01 10 00-0005 EA  >500' To 1,000', Up To 1-1/2" Diameter Pipe, Purge Gas Systems .................................................................................... 823.85  

. 
 23 01 10 00-0006 EA  >1,000' To 2,000', Up To 1-1/2" Diameter Pipe, Purge Gas Systems .............................................................................. 1,491.57  

. 
 23 01 10 00-0007 EA  Up To 100', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ............................................................................................ 670.03  

. 
 23 01 10 00-0008 EA  >100' To 250', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ........................................................................................ 960.65  

. 
 23 01 10 00-0009 EA  >250' To 500', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ..................................................................................... 1,011.86  

. 
 23 01 10 00-0010 EA >500' To 1,000', >1-/2" To 4" Diameter Pipe, Purge Gas Systems .................................................................................. 1,123.32  

. 
 23 01 10 00-0011 EA >1,000' To 2,000', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ............................................................................... 2,038.50  

. 
 23 01 10 00-0012 EA  Up To 100', >4" To 10" Diameter Pipe, Purge Gas Systems .............................................................................................. 783.54  

. 
 23 01 10 00-0013 EA  >100' To 250', >4" To 10" Diameter Pipe, Purge Gas Systems ....................................................................................... 1,140.54  

. 
 23 01 10 00-0014 EA  >250' To 500', >4" To 10" Diameter Pipe, Purge Gas Systems ....................................................................................... 2,518.48  

. 
 23 01 10 00-0015 EA  >500' To 1,000', >4" To 10" Diameter Pipe, Purge Gas Systems .................................................................................... 3,910.07  

. 
 23 01 10 00-0016 EA  >1,000' To 2,000', >4" To 10" Diameter Pipe, Purge Gas Systems ................................................................................. 7,335.08  

XXXXXXX 
. 
 23 01 20  Operation and Maintenance of HVAC Piping and Pumps (23 01) 
. 
. 
 23 01 20 00-0001  Special Cleaning Of Piping Systems (23 01 20) 
. 
. 
 23 01 20 00-0002  Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing (23 01 20 00-0001) 
. 
. 

 23 01 20 00-0003 LF  Up To 1", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing ............................................................................... 2.16  
. 

 23 01 20 00-0004 LF  >1" To 2", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing .............................................................................. 3.56  
. 

 23 01 20 00-0005 LF  >2" To 3", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing .............................................................................. 4.97  
. 

 23 01 20 00-0006 LF  >3" To 4", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing .............................................................................. 6.42  
. 

 23 01 20 00-0007 LF  >4" To 6", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing .............................................................................. 8.93  

XXXXXXX 
. 
 23 01 20 00-0008  Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing (23 01 20 00-0001) 
. 
. 

 23 01 20 00-0009 LF  Up To 1", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ...................................................................... 2.28  
. 

 23 01 20 00-0010 LF  >1" To 2", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ..................................................................... 3.71  
. 

 23 01 20 00-0011 LF  >2" To 3", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ..................................................................... 5.18  
. 

 23 01 20 00-0012 LF  >3" To 4", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ..................................................................... 6.74  
. 

 23 01 20 00-0013 LF  >4" To 6", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ..................................................................... 9.36  

XXXXXXX 
. 
 23 01 20 00-0014  Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing (23 01 20 00-0001) 
. 
. 

 23 01 20 00-0015 LF  Up To 1", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ......................................................................................... 2.31  
. 

 23 01 20 00-0016 LF  >1" To 2", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................ 3.77  
. 

 23 01 20 00-0017 LF  >2" To 3", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................ 5.27  
. 

 23 01 20 00-0018 LF  >3" To 4", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................ 6.86  
. 

 23 01 20 00-0019 LF  >4" To 6", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................ 9.52  

XXXXXXX 
. 
 23 01 20 00-0020  Lock Out/Tag Out System (23 01 20) 
. 
. 

 23 01 20 00-0021 EA  Up To 1", Lock Out/Tag Out Valve........................................................................................................................................ 27.06  
. 

 23 01 20 00-0022 EA  >1" To 3", Lock Out/Tag Out Valve ....................................................................................................................................... 32.47  
. 

 23 01 20 00-0023 EA  >3" To 6", Lock Out/Tag Out Valve ....................................................................................................................................... 37.88  
. 

 23 01 20 00-0024 EA >6" To 10", Lock Out/Tag Out Valve ..................................................................................................................................... 43.29  
. 

 23 01 20 00-0025 EA >10" To 14", Lock Out/Tag Out Valve ................................................................................................................................... 54.11  
. 

 23 01 20 00-0026 EA Lock Out/Tag Out Padlock System ....................................................................................................................................... 21.65  
. 

 23 01 20 00-0027 EA Lock Out/Tag Out Tag ............................................................................................................................................................ 3.25  

XXXXXXX 
. 
 23 01 20 00-0028  Freeze Pipe Using CO2 Kit (23 01 20) 

Note: For use on chilled water or cold water piping systems. Excludes cutting existing pipe, and installation of 
valve or fittings. 

. 

. 
 23 01 20 00-0029 EA Up To 2" Freeze Pipe Using CO2 Kit .................................................................................................................................. 135.04  

XXXXXXX 
. 
 23 01 20 00-0030  Freeze Pipe Using Nitrogen (23 01 20) 

Note: For use on any water piping systems. Excludes cutting existing pipe, and installation of valve or fittings. 
. 
. 

 23 01 20 00-0031 EA Up To 4" Pipe Freezing Using Nitrogen ........................................................................................................................... 1,295.53  
Note: For each location. Includes freezing on each side of valve or fitting. 

. 
 23 01 20 00-0032 EA >4" To 12" Pipe Freezing Using Nitrogen ........................................................................................................................ 2,591.04  

Note: For each location. Includes freezing on each side of valve or fitting. 

XXXXXXX 
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. 
 23 01 20 00-0033  Water/Chlorine Pipe Disinfection/Flush/Testing (23 01 20) 

Note: For existing piping when required. Water/chlorine solution per specification entitled "Water Distribution". 
. 
. 

 23 01 20 00-0034 LF  Up To 1", Water/Chlorine Pipe Disinfection/Flush/Testing ...................................................................................................... 1.76  
. 

 23 01 20 00-0035 LF  >1" To 2", Water/Chlorine Pipe Disinfection/Flush/Testing ..................................................................................................... 2.39  
. 

 23 01 20 00-0036 LF  >2" To 3", Water/Chlorine Pipe Disinfection/Flush/Testing ..................................................................................................... 3.67  
. 

 23 01 20 00-0037 LF  4", Water/Chlorine Pipe Disinfection/Flush/Testing ................................................................................................................. 5.02  
. 

 23 01 20 00-0038 LF  6", Water/Chlorine Pipe Disinfection/Flush/Testing ................................................................................................................. 6.14  
. 

 23 01 20 00-0039 LF 8", Water/Chlorine Pipe Disinfection/Flush/Testing ................................................................................................................. 7.74  
. 

 23 01 20 00-0040 LF 10", Water/Chlorine Pipe Disinfection/Flush/Testing ............................................................................................................. 10.22  
. 

 23 01 20 00-0041 LF 12", Water/Chlorine Pipe Disinfection/Flush/Testing ............................................................................................................. 12.27  

XXXXXXX 
. 
 23 01 20 00-0042  Shut Down Existing Piping System (23 01 20) 
. 
. 

 23 01 20 00-0043 EA Shut Down Existing Interior Piping System ......................................................................................................................... 214.14  
Note: Includes lock out/tag out and average line tracing. Use when valves are greater than 25' from work. When 
the shut-off valves for multiple lines are located with a 10' radius, the quantity used shall be one. 

XXXXXXX 
. 
 23 01 20 00-0044  Purge Liquid Systems (23 01 20) 

Note: Includes collection and refilling/bleeding of system. 
. 
. 

 23 01 20 00-0045 EA Up To 100', Up To 1-1/2" Diameter Pipe, Purge Liquid System .......................................................................................... 356.22  
. 

 23 01 20 00-0046 EA  >100 To 250', Up To 1-1/2" Diameter Pipe, Purge Liquid System ...................................................................................... 508.75  
. 

 23 01 20 00-0047 EA  >250 To 500', Up To 1-1/2" Diameter Pipe, Purge Liquid System ...................................................................................... 609.58  
. 

 23 01 20 00-0048 EA  >500 To 1,000', Up To 1-1/2" Diameter Pipe, Purge Liquid System ................................................................................... 644.42  
. 

 23 01 20 00-0049 EA  >1,000 To 2,000', Up To 1-1/2" Diameter Pipe, Purge Liquid System ............................................................................. 1,230.24  
. 

 23 01 20 00-0050 EA Up To 100', >1-1/2" To 4" Diameter Pipe, Purge Liquid System ......................................................................................... 474.16  
. 

 23 01 20 00-0051 EA  >100 To 250', 1-1/2" To 4" Diameter Pipe, Purge Liquid System........................................................................................ 676.63  
. 

 23 01 20 00-0052 EA  >250 To 500', 1-1/2" To 4" Diameter Pipe, Purge Liquid System........................................................................................ 805.52  
. 

 23 01 20 00-0053 EA  >500 To 1,000', 1-1/2" To 4" Diameter Pipe, Purge Liquid System..................................................................................... 856.49  
. 

 23 01 20 00-0054 EA  >1,000 To 2,000', 1-1/2" To 4" Diameter Pipe, Purge Liquid System ............................................................................... 1,650.32  
. 

 23 01 20 00-0055 EA Up To 100', >4" To 10" Diameter Pipe, Purge Liquid System ............................................................................................. 584.57  
. 

 23 01 20 00-0056 EA >100 To 250', >4" To 10" Diameter Pipe, Purge Liquid System .......................................................................................... 835.35  
. 

 23 01 20 00-0057 EA >250 To 500', >4" To 10" Diameter Pipe, Purge Liquid System ....................................................................................... 2,190.49  
. 

 23 01 20 00-0058 EA >1,000 To 2,000', >4" To 10" Diameter Pipe, Purge Liquid System ................................................................................. 3,476.22  

XXXXXXX 
. 
 23 01 20 00-0059  Add-A-Valve Emergency Shut Off Device (23 01 20) 
. 
. 

 23 01 20 00-0060 EA 1/2" Add-A-Valve Emergency Shut Off Device (Jomar 800-103ADD) ................................................................................ 217.84  
. 

 23 01 20 00-0061 EA 3/4" Add-A-Valve Emergency Shut Off Device (Jomar 800-104ADD) ................................................................................ 273.07  
. 

 23 01 20 00-0062 EA 1" Add-A-Valve Emergency Shut Off Device (Jomar 800-105ADD) ................................................................................... 373.07  
. 

 23 01 20 00-0063 EA 1-1/4" Add-A-Valve Emergency Shut Off Device (Jomar 800-106ADD) ............................................................................. 559.79  
. 

 23 01 20 00-0064 EA 1-1/2" Add-A-Valve Emergency Shut Off Device (Jomar 800-107ADD) ............................................................................. 687.60  
. 

 23 01 20 00-0065 EA 2" Add-A-Valve Emergency Shut Off Device (Jomar 800-108ADD) ................................................................................ 1,023.80  

XXXXXXX 
. 
 23 01 30  Operation and Maintenance of HVAC Air Distribution (23 01) 
. 
. 
 23 01 30 51  HVAC Air-Distribution System Cleaning (23 01 30) 
. 
. 
 23 01 30 51-0001  Special Cleaning Of Ductwork (23 01 30 51) 

Note: Includes sealing registers, grilles, diffusers as required. 
. 
. 

 23 01 30 51-0002 LF Up To 2 SF Cross Section, Clean Supply/Return Ductwork ................................................................................................... 3.43  
    For Exhaust Ductwork, Add  0.86 

. 
 23 01 30 51-0003 LF >2 SF To 4 SF Cross Section, Clean Supply/Return Ductwork .............................................................................................. 4.29  

    For Exhaust Ductwork, Add  1.07 
. 

 23 01 30 51-0004 LF >4 SF To 8 SF Cross Section, Clean Supply/Return Ductwork .............................................................................................. 5.74  
    For Exhaust Ductwork, Add  1.44 

. 
 23 01 30 51-0005 LF >8 SF Cross Section, Clean Supply/Return Ductwork ............................................................................................................ 8.11  

    For Exhaust Ductwork, Add  2.03 
. 

 23 01 30 51-0006 SF  Clean Duct Dampers ............................................................................................................................................................. 11.58  
. 

 23 01 30 51-0007 SF  Clean Duct Fire Dampers ..................................................................................................................................................... 23.15  
. 

 23 01 30 51-0008 SF  Clean Louver........................................................................................................................................................................... 9.27  
. 

 23 01 30 51-0009 EA  Clean Turning Vane Set ........................................................................................................................................................ 27.79  
. 

 23 01 30 51-0010 EA Clean Grille/Diffuser/Register................................................................................................................................................ 27.79  
Note: Includes removal and reinstallation. 

. 
 23 01 30 51-0011 LF Clean Linear Diffuser .............................................................................................................................................................. 6.94  

Note: Includes removal and reinstallation. 
. 

 23 01 30 51-0012 EA Cut Access For Cleaning Duct And Install Duct Insulated Access Doors ............................................................................. 85.01  
    For Stainless Steel, Add  45.00 

. 
 23 01 30 51-0013 EA Clean Variable Air Volume (VAV) Unit .................................................................................................................................. 83.37  

. 
 23 01 30 51-0014 EA Clean Fan Powered Induction Unit (PIU) Unit ..................................................................................................................... 111.16  

. 
 23 01 30 51-0015 EA Clean Fan Coil Unit (FCU) Unit ........................................................................................................................................... 111.16  

. 
 23 01 30 51-0016 EA Clean Supply Or Return Fan ............................................................................................................................................... 222.32  

. 
 23 01 30 51-0017 EA Clean Exhaust Fan ............................................................................................................................................................. 194.53  

. 
 23 01 30 51-0018 EA Clean Duct Coil ................................................................................................................................................................... 166.73  

. 
 23 01 30 51-0019 SF Clean Air Handling Unit Interior Housing, HEPA Vacuum ....................................................................................................... 5.56  

Note: Excluding fan and coils. 
. 

 23 01 30 51-0020 EA Clean Air Handling Unit Fan ............................................................................................................................................... 222.32  
. 

 23 01 30 51-0021 EA Clean Air Handling Unit Coil ............................................................................................................................................... 333.48  
. 

 23 01 30 51-0022 SF Clean Equipment Surfaces, Rust Reform And Prime.............................................................................................................. 2.68  
. 

 23 01 30 51-0023 SF Clean Interior Equipment Surfaces, Rust Reform And Prime ................................................................................................. 3.24  
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. 
 23 01 30 51-0024 SF HEPA Vacuuming Of Walls, Ceilings And Floors In Mechanical Rooms ................................................................................ 0.50  

. 
 23 01 30 51-0025 EA Cleaning Of Ductwork Minimum Set-up Charge ................................................................................................................. 765.19  

Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

. 
 23 01 30 51-0026 SF Apply Antimicrobial Agent To Ductwork And Surfaces After Cleaning .................................................................................... 0.44  

XXXXXXX 
. 
 23 01 50  Operation and Maintenance of Central Heating Equipment (23 01) 
. 
. 
 23 01 50 00-0001  Boiler And Chiller Water Treatment (23 01 50) 

Note: 3 LB chemical per 50 gallon system water. 
. 
. 

 23 01 50 00-0002 LB Boil Out Boiler And System With Caustic Soda ...................................................................................................................... 0.84  
Note: Includes disposal after treatment. 

. 
 23 01 50 00-0003 LB Boil Out Boiler And System With Trisodium Phosphate .......................................................................................................... 1.26  

Note: Includes disposal after treatment. 
. 

 23 01 50 00-0004 GAL Corrosion Resistant Chemical Treatment, Based On Gallons Of Chemical Required .......................................................... 79.04  

XXXXXXX 
. 
 23 01 50 00-0005  Boiler Repairs (23 01 50) 
. 
. 
 23 01 50 00-0006  Setup And Maintenance (23 01 50 00-0005) 
. 
. 

 23 01 50 00-0007 EA Set-up Charge For Boiler Fire Side Maintenance ............................................................................................................ 2,262.25  
Note: Includes removing/relocating doors, plates, portals, and burners required to access fireside. 

. 
 23 01 50 00-0008 EA Close-up Charge For Boiler Fire Side Maintenance ........................................................................................................ 2,380.33  

Note: Includes replacement of doors, plates, portals, burners, adhesive, rope, wool, and seals. 
    For Burner Seals, Add  626.23 

Note: Used when burner must be removed from door for maintenance. 
. 

 23 01 50 00-0009 EA Setup Charge For Boiler Water Side Maintenance .......................................................................................................... 3,016.34  
Note: Includes closing valves, draining, and positioning equipment needed for tube replacement. 

. 
 23 01 50 00-0010 EA Up To 100 HP, Hydrostatic Test - Boiler Maintenance .................................................................................................... 1,508.17  

Note: Includes close-up charge for water side maintenance, blanking off supply, return, and relief valves for test 
and reconnection after test. 

. 
 23 01 50 00-0011 EA >100 HP, Hydrostatic Test - Boiler Maintenance ............................................................................................................. 3,016.34  

Note: Includes close-up charge for water side maintenance, blanking off supply, return, and relief valves for test 
and reconnection after test. 

. 
 23 01 50 00-0012 EA Remove And Replace Handhole ........................................................................................................................................... 94.26  

. 
 23 01 50 00-0013 EA Remove And Replace Manhole .......................................................................................................................................... 282.79  

. 
 23 01 50 00-0014 SF Sheet Metal Jacket Patch ..................................................................................................................................................... 11.26  

XXXXXXX 
. 
 23 01 50 00-0015  Boiler Tube Replacement (23 01 50 00-0005) 
. 
. 

 23 01 50 00-0016 EA Remove Up To 2" Boiler Tube ............................................................................................................................................ 226.22  
. 

 23 01 50 00-0017 EA Remove >2" To 3" Boiler Tube ........................................................................................................................................... 282.79  
. 

 23 01 50 00-0018 EA Remove >3" To 4" Boiler Tube ........................................................................................................................................... 395.88  
. 

 23 01 50 00-0019 LF Place 1-1/2" Boiler Tube Into Position For Termination .......................................................................................................... 5.84  
. 

 23 01 50 00-0020 LF Place 2" Boiler Tube Into Position For Termination ................................................................................................................ 6.71  
. 

 23 01 50 00-0021 LF Place 2-1/2" Boiler Tube Into Position For Termination .......................................................................................................... 7.60  
. 

 23 01 50 00-0022 LF Place 3" Boiler Tube Into Position For Termination .............................................................................................................. 10.33  
. 

 23 01 50 00-0023 LF Place 3-1/2" Boiler Tube Into Position For Termination ........................................................................................................ 11.95  
. 

 23 01 50 00-0024 LF Place 4" Boiler Tube Into Position For Termination .............................................................................................................. 14.92  
. 

 23 01 50 00-0025 EA 1-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 28.28  
. 

 23 01 50 00-0026 EA 2" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 42.42  
. 

 23 01 50 00-0027 EA 2-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 56.56  
. 

 23 01 50 00-0028 EA 3" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 70.70  
. 

 23 01 50 00-0029 EA 3-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 84.84  
. 

 23 01 50 00-0030 EA 4" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 98.98  
. 

 23 01 50 00-0031 EA 1-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................... 84.84  
. 

 23 01 50 00-0032 EA 2" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 113.12  
. 

 23 01 50 00-0033 EA 2-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................. 141.39  
. 

 23 01 50 00-0034 EA 3" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 169.67  
. 

 23 01 50 00-0035 EA 3-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................. 197.95  
. 

 23 01 50 00-0036 EA 4" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 226.22  
. 

 23 01 50 00-0037 EA Plug Boiler Tube Hole Where Boiler Tube Is Not Replaced ................................................................................................ 232.44  

XXXXXXX 
. 
 23 01 50 00-0038  Cast Iron Boiler Section Replacement (23 01 50 00-0005) 
. 
. 

 23 01 50 00-0039 EA Replace Front Section Of Weil McLain Model 80 Cast Iron Boiler ................................................................................... 2,362.87  
. 

 23 01 50 00-0040 EA Replace Rear Section Of Weil McLain Model 80 Cast Iron Boiler ................................................................................... 1,585.68  
. 

 23 01 50 00-0041 EA Replace Inside Section Of Weil McLain Model 80 Cast Iron Boiler .................................................................................. 2,071.81  
. 

 23 01 50 00-0042 EA Replace Front Section Of Weil McLain Model 88 Cast Iron Boiler ................................................................................... 4,276.57  
. 

 23 01 50 00-0043 EA Replace Rear Section Of Weil McLain Model 88 Cast Iron Boiler ................................................................................... 3,077.31  
. 

 23 01 50 00-0044 EA Replace Inside Section Of Weil McLain Model 88 Cast Iron Boiler .................................................................................. 3,719.86  
. 

 23 01 50 00-0045 EA Replace Front Section Of Weil McLain Model 94 Cast Iron Boiler ................................................................................... 6,843.55  
. 

 23 01 50 00-0046 EA Replace Rear Section Of Weil McLain Model 94 Cast Iron Boiler ................................................................................... 5,205.90  
. 

 23 01 50 00-0047 EA Replace Inside Section Of Weil McLain Model 94 Cast Iron Boiler .................................................................................. 5,785.80  

XXXXXXX 
. 
 23 01 50 00-0048  Cast Iron Grate Replacement (23 01 50 00-0005) 
. 
. 

 23 01 50 00-0049 SF Replace Cast Iron Boiler Grates, Prepared From Casting Mold ......................................................................................... 112.29  
Note: Includes support, linkages and removal of existing. 

. 
 23 01 50 00-0050 EA Prepare Cast Iron Boiler Grate Mold ................................................................................................................................ 1,544.88  

Note: Includes preparing unique size mold for grate casting. Mold to be used for multiple castings. 
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XXXXXXX 
. 
 23 01 50 00-0051  Replacement Or Conversion Of Boiler Burners (23 01 50 00-0005) 

Note: Includes mounting plate, mechanical and electrical labor for installation of burners. 
. 
. 

 23 01 50 00-0052 EA  700 MBH Max Input Burner With 2" Boiler Connection, Screwed .................................................................................... 6,120.06 1,062.26 
. 

 23 01 50 00-0053 EA  2100 MBH Max Input Burner With 2-1/2" Boiler Connection, Screwed ............................................................................ 8,679.86 1,315.16 
. 

 23 01 50 00-0054 EA  2800 MBH Max Input Burner With 3" Boiler Connection, Screwed ................................................................................ 10,280.18 1,593.29 
. 

 23 01 50 00-0055 EA  3800 MBH Max Input Burner With 4" Boiler Connection, Flanged ................................................................................. 12,010.95 1,713.87 

XXXXXXX 
. 
 23 01 60  Operation and Maintenance of Central Cooling Equipment (23 01) 
. 
. 
 23 01 60 00-0001  Cooling Tower Repairs (23 01 60) 
. 
. 

 23 01 60 00-0002 EA Replace 6' Diameter 4 Blade, Cooling Tower Fan Blade ................................................................................................. 1,838.16  
. 

 23 01 60 00-0003 EA Replace 6' Diameter 5 Blade, Cooling Tower Fan Blade ................................................................................................. 2,152.18  
. 

 23 01 60 00-0004 EA Replace 6' Diameter 6 Blade, Cooling Tower Fan Blade ................................................................................................. 2,463.90  
. 

 23 01 60 00-0005 EA Replace 6' Diameter 7 Blade, Cooling Tower Fan Blade ................................................................................................. 2,895.97  
. 

 23 01 60 00-0006 EA Replace 6' Diameter 8 Blade, Cooling Tower Fan Blade ................................................................................................. 3,183.63  
. 

 23 01 60 00-0007 EA Replace 8' Diameter 4 Blade, Cooling Tower Fan Blade ................................................................................................. 2,041.56  
. 

 23 01 60 00-0008 EA Replace 8' Diameter 5 Blade, Cooling Tower Fan Blade ................................................................................................. 2,261.60  
. 

 23 01 60 00-0009 EA Replace 8' Diameter 6 Blade, Cooling Tower Fan Blade ................................................................................................. 2,639.79  
. 

 23 01 60 00-0010 EA Replace 8' Diameter 7 Blade, Cooling Tower Fan Blade ................................................................................................. 2,995.07  
. 

 23 01 60 00-0011 EA Replace 8' Diameter 8 Blade, Cooling Tower Fan Blade ................................................................................................. 3,289.61  
. 

 23 01 60 00-0012 EA Replace Individual Cooling Tower Fan Blade For 6' Diameter Fan ..................................................................................... 502.51  
. 

 23 01 60 00-0013 EA Replace Individual Cooling Tower Fan Blade For 8' Diameter Fan ..................................................................................... 525.08  
. 

 23 01 60 00-0014 EA Replace Individual Cooling Tower Fan Blade For 10' Diameter Fan ................................................................................... 563.71  
. 

 23 01 60 00-0015 EA Replace Individual Cooling Tower Fan Blade For 12' Diameter Fan ................................................................................... 656.19  
. 

 23 01 60 00-0016 EA Replace Individual Cooling Tower Fan Blade For 14' Diameter Fan ................................................................................... 809.41  
. 

 23 01 60 00-0017 EA Replace Individual Cooling Tower Fan Blade For 16' Diameter Fan ................................................................................ 1,085.25  
. 

 23 01 60 00-0018 EA Replace Individual Cooling Tower Fan Blade For 18' Diameter Fan ................................................................................ 1,143.36  
. 

 23 01 60 00-0019 EA Replace Individual Cooling Tower Fan Blade For 20' Diameter Fan ................................................................................ 1,230.51  
. 

 23 01 60 00-0020 EA Replace Counterflow Nozzle (1/2" - 2" NPT Thread) ............................................................................................................ 31.88  
. 

 23 01 60 00-0021 EA Replace 6' Polyvinyl Chloride (PVC) Splash Fill ................................................................................................................... 21.35  

XXXXXXX 
. 
 23 01 60 00-0022  Refrigerant Recovery, Reclaim And Recycling (23 01 60) 
. 
. 

 23 01 60 00-0023 LB  Recovery Of Refrigerant ......................................................................................................................................................... 8.48  
. 

 23 01 60 00-0024 LB Recovery And Recharging Of Refrigerant ............................................................................................................................. 15.90  
Note: Includes cleaning refrigerant gas prior to recharging. 

XXXXXXX 
. 
 23 05  Common Work Results For HVAC (23) 
. 
. 
 23 05 13  Common Motor Requirements For HVAC Equipment (23 05) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. 
. 
. 
 23 05 13 00-0001  Premium Efficient, Motors (23 05 13) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. Excludes 
installation. See CSI section 23 05 13 00-0216 for installation. 

. 

. 
 23 05 13 00-0002  Premium Efficient, Open Drip Proof Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, open drip proof, three phase AC motors. 
. 
. 
 23 05 13 00-0003  Steel Frame, Premium Efficient, Open Drip Proof Motors (23 05 13 00-0002) 
. 
. 

 23 05 13 00-0004 EA 1 HP, 3,600 RPM, 56 NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ...................................................... 374.10  
. 

 23 05 13 00-0005 EA 1 HP, 1,800 RPM, 143T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 423.60  
. 

 23 05 13 00-0006 EA 1 HP, 1,200 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 496.64  
. 

 23 05 13 00-0007 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 417.11  
. 

 23 05 13 00-0008 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 443.08  
. 

 23 05 13 00-0009 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 581.03  
. 

 23 05 13 00-0010 EA 2 HP, 3,600 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 490.15  
. 

 23 05 13 00-0011 EA 2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 474.73  
. 

 23 05 13 00-0012 EA 2 HP, 1,200 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 594.02  
. 

 23 05 13 00-0013 EA 3 HP, 3,600 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 496.64  
. 

 23 05 13 00-0014 EA 3 HP, 1,800 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 512.06  
. 

 23 05 13 00-0015 EA 3 HP, 1,200 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 756.32  
. 

 23 05 13 00-0016 EA 5 HP, 3,600 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 542.08  
. 

 23 05 13 00-0017 EA 5 HP, 1,800 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 560.75  
. 

 23 05 13 00-0018 EA 5 HP, 1,200 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 990.84  
. 

 23 05 13 00-0019 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 860.19  
. 

 23 05 13 00-0020 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 824.48  
. 

 23 05 13 00-0021 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,188.04  
. 

 23 05 13 00-0022 EA 10 HP, 3,600 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ................................................ 983.54  
. 

 23 05 13 00-0023 EA 10 HP, 1,800 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ................................................ 998.14  
. 

 23 05 13 00-0024 EA 10 HP, 1,200 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,545.91  
. 

 23 05 13 00-0025 EA 15 HP, 3,600 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,397.40  
. 

 23 05 13 00-0026 EA 15 HP, 1,800 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,413.63  
. 

 23 05 13 00-0027 EA 15 HP, 1,200 RPM, 284T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,084.74  
. 

 23 05 13 00-0028 EA 20 HP, 3,600 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,641.66  
. 

 23 05 13 00-0029 EA 20 HP, 1,800 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,774.75  
. 

 23 05 13 00-0030 EA 20 HP, 1,200 RPM, 286T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,537.56  
. 

 23 05 13 00-0031 EA 25 HP, 3,600 RPM, 284TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 1,971.13  
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. 
 23 05 13 00-0032 EA 25 HP, 1,800 RPM, 284T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,163.46  

. 
 23 05 13 00-0033 EA 25 HP, 1,200 RPM, 324T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,065.04  

. 
 23 05 13 00-0034 EA 30 HP, 3,600 RPM, 286TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 2,325.76  

. 
 23 05 13 00-0035 EA 30 HP, 1,800 RPM, 286T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,365.52  

. 
 23 05 13 00-0036 EA 30 HP, 1,200 RPM, 326T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,197.31  

. 
 23 05 13 00-0037 EA 40 HP, 3,600 RPM, 324TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 2,996.87  

. 
 23 05 13 00-0038 EA 40 HP, 1,800 RPM, 324T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,086.13  

. 
 23 05 13 00-0039 EA 50 HP, 3,600 RPM, 326TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 3,263.85  

. 
 23 05 13 00-0040 EA 50 HP, 1,800 RPM, 326T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,405.87  

. 
 23 05 13 00-0041 EA 60 HP, 3,600 RPM, 364TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 4,129.72  

. 
 23 05 13 00-0042 EA 60 HP, 1,800 RPM, 364T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 4,287.97  

. 
 23 05 13 00-0043 EA 75 HP, 3,600 RPM, 365TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 5,417.57  

. 
 23 05 13 00-0044 EA 75 HP, 1,800 RPM, 365T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,263.39  

. 
 23 05 13 00-0045 EA 100 HP, 3,600 RPM, 365TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 5,790.86  

. 
 23 05 13 00-0046 EA 100 HP, 1,800 RPM, 404T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 6,123.58  

. 
 23 05 13 00-0047 EA 125 HP, 3,600 RPM, 404TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 7,267.79  

. 
 23 05 13 00-0048 EA 125 HP, 1,800 RPM, 405T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 7,512.06  

. 
 23 05 13 00-0049 EA 150 HP, 3,600 RPM, 405TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 8,965.45  

XXXXXXX 
. 
 23 05 13 00-0050  Cast Iron Frame, Premium Efficient, Open Drip Proof Motors (23 05 13 00-0002) 
. 
. 

 23 05 13 00-0051 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ....................................... 4,554.95  
. 

 23 05 13 00-0052 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ....................................... 5,514.14  
. 

 23 05 13 00-0053 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ....................................... 7,000.81  
. 

 23 05 13 00-0054 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ....................................... 7,794.46  
. 

 23 05 13 00-0055 EA 100 HP, 1,200 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 8,579.18  
. 

 23 05 13 00-0056 EA 125 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 9,264.90  
. 

 23 05 13 00-0057 EA 150 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 8,344.65  
. 

 23 05 13 00-0058 EA 150 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 10,911.43  
. 

 23 05 13 00-0059 EA 200 HP, 3,600 RPM, 444TS NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................ 10,159.98  
. 

 23 05 13 00-0060 EA 200 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 10,427.78  
. 

 23 05 13 00-0061 EA 200 HP, 1,200 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 14,343.26  

XXXXXXX 
. 
 23 05 13 00-0062  Premium Efficient, TEFC Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, totally enclosed fan cooled, three phase AC motors. 
. 
. 
 23 05 13 00-0063  Steel Frame, Premium Efficient, TEFC Motors (23 05 13 00-0062) 
. 
. 

 23 05 13 00-0064 EA 1 HP, 3,600 RPM, 56 NEMA Steel Frame, Premium Efficient, TEFC Motor ....................................................................... 437.40  
. 

 23 05 13 00-0065 EA 1 HP, 1,800 RPM, 143T NEMA Steel Frame, Premium Efficient, TEFC Motor................................................................... 482.03  
. 

 23 05 13 00-0066 EA 1 HP, 1,200 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor................................................................... 573.73  
. 

 23 05 13 00-0067 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................ 495.83  
. 

 23 05 13 00-0068 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................ 500.70  
. 

 23 05 13 00-0069 EA 2 HP, 3,600 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor................................................................... 542.89  
. 

 23 05 13 00-0070 EA 2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor................................................................... 519.36  
. 

 23 05 13 00-0071 EA 3 HP, 3,600 RPM, 182T NEMA Steel Frame, Premium Efficient, TEFC Motor................................................................... 602.13  
. 

 23 05 13 00-0072 EA 3 HP, 1,800 RPM, 182T NEMA Steel Frame, Premium Efficient, TEFC Motor................................................................... 573.73  
. 

 23 05 13 00-0073 EA 3 HP, 1,200 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor................................................................... 921.05  
. 

 23 05 13 00-0074 EA 5 HP, 3,600 RPM, 184T NEMA Steel Frame, Premium Efficient, TEFC Motor................................................................... 667.86  
. 

 23 05 13 00-0075 EA 5 HP, 1,800 RPM, 184T NEMA Steel Frame, Premium Efficient, TEFC Motor................................................................... 628.10  
. 

 23 05 13 00-0076 EA 5 HP, 1,200 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor................................................................ 1,040.34  
. 

 23 05 13 00-0077 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor ......................................................... 1,000.58  
. 

 23 05 13 00-0078 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................ 905.63  
. 

 23 05 13 00-0079 EA 10 HP, 3,600 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor.............................................................. 1,014.38  
. 

 23 05 13 00-0080 EA 10 HP, 1,800 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor.............................................................. 1,022.49  

XXXXXXX 
. 
 23 05 13 00-0081  Cast Iron Frame, Premium Efficient, TEFC Motors (23 05 13 00-0062) 
. 
. 

 23 05 13 00-0082 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ............................................................ 624.04  
. 

 23 05 13 00-0083 EA 1 HP, 1,200 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ............................................................ 698.70  
. 

 23 05 13 00-0084 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ...................................................... 658.94  
. 

 23 05 13 00-0085 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ...................................................... 646.77  
. 

 23 05 13 00-0086 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ...................................................... 831.79  
. 

 23 05 13 00-0087 EA 2 HP, 3,600 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ............................................................ 693.02  
. 

 23 05 13 00-0088 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ............................................................ 677.60  
. 

 23 05 13 00-0089 EA 2 HP, 1,200 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ............................................................ 844.77  
. 

 23 05 13 00-0090 EA 3 HP, 3,600 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ............................................................ 748.20  
. 

 23 05 13 00-0091 EA 3 HP, 1,800 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ............................................................ 769.30  
. 

 23 05 13 00-0092 EA 3 HP, 1,200 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,052.52  
. 

 23 05 13 00-0093 EA 5 HP, 3,600 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ............................................................ 921.05  
. 

 23 05 13 00-0094 EA 5 HP, 1,800 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ............................................................ 770.11  
. 

 23 05 13 00-0095 EA 5 HP, 1,200 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,221.31  
. 

 23 05 13 00-0096 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,066.31  
. 

 23 05 13 00-0097 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,027.36  
. 

 23 05 13 00-0098 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,741.48  
. 

 23 05 13 00-0099 EA 10 HP, 3,600 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 1,249.71  
. 

 23 05 13 00-0100 EA 10 HP, 1,800 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 1,152.33  
. 

 23 05 13 00-0101 EA 10 HP, 1,200 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 1,988.18  
. 

 23 05 13 00-0102 EA 15 HP, 3,600 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 1,722.00  
. 

 23 05 13 00-0103 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 1,575.93  
. 

 23 05 13 00-0104 EA 15 HP, 1,200 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 2,651.98  
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. 
 23 05 13 00-0105 EA 20 HP, 3,600 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 1,889.98  

. 
 23 05 13 00-0106 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 1,911.08  

. 
 23 05 13 00-0107 EA 20 HP, 1,200 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,530.84  

. 
 23 05 13 00-0108 EA 25 HP, 3,600 RPM, 284TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 2,466.15  

. 
 23 05 13 00-0109 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 2,499.42  

. 
 23 05 13 00-0110 EA 25 HP, 1,200 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,995.01  

. 
 23 05 13 00-0111 EA 30 HP, 3,600 RPM, 286TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 2,930.33  

. 
 23 05 13 00-0112 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 2,965.22  

. 
 23 05 13 00-0113 EA 30 HP, 1,200 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 4,615.00  

. 
 23 05 13 00-0114 EA 40 HP, 3,600 RPM, 324TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 4,016.92  

. 
 23 05 13 00-0115 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,877.35  

. 
 23 05 13 00-0116 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 5,751.10  

. 
 23 05 13 00-0117 EA 50 HP, 3,600 RPM, 326TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 4,394.27  

. 
 23 05 13 00-0118 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 4,237.65  

. 
 23 05 13 00-0119 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 6,949.69  

. 
 23 05 13 00-0120 EA 60 HP, 3,600 RPM, 364TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 6,173.08  

. 
 23 05 13 00-0121 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 6,097.61  

. 
 23 05 13 00-0122 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 8,435.54  

. 
 23 05 13 00-0123 EA 75 HP, 3,600 RPM, 365TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 7,181.78  

. 
 23 05 13 00-0124 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 7,129.84  

. 
 23 05 13 00-0125 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 9,823.21  

. 
 23 05 13 00-0126 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 8,854.28  

. 
 23 05 13 00-0127 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 10,961.74  

. 
 23 05 13 00-0128 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 12,609.09  

. 
 23 05 13 00-0129 EA 200 HP, 1,800 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 15,846.97  

XXXXXXX 
. 
 23 05 13 00-0130  Premium Efficient, Severe Duty Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, severe duty, three phase AC motors. 
. 
. 

 23 05 13 00-0131 EA 1 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 648.39  
. 

 23 05 13 00-0132 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 712.50  
. 

 23 05 13 00-0133 EA 1 HP, 1,200 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 787.16  
. 

 23 05 13 00-0134 EA 1 HP, 900 RPM, L182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 1,106.07  
. 

 23 05 13 00-0135 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................ 737.65  
. 

 23 05 13 00-0136 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................ 726.29  
. 

 23 05 13 00-0137 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................ 921.05  
. 

 23 05 13 00-0138 EA 1-1/2 HP, 900 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .......................................... 1,376.30  
. 

 23 05 13 00-0139 EA 2 HP, 3,600 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 771.74  
. 

 23 05 13 00-0140 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 757.94  
. 

 23 05 13 00-0141 EA 2 HP, 1,200 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 933.22  
. 

 23 05 13 00-0142 EA 2 HP, 900 RPM, L213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 1,735.80  
. 

 23 05 13 00-0143 EA 3 HP, 3,600 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 912.94  
. 

 23 05 13 00-0144 EA 3 HP, 1,800 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 959.19  
. 

 23 05 13 00-0145 EA 3 HP, 1,200 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,347.09  
. 

 23 05 13 00-0146 EA 3 HP, 900 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 1,882.68  
. 

 23 05 13 00-0147 EA 5 HP, 3,600 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,123.12  
. 

 23 05 13 00-0148 EA 5 HP, 1,800 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 976.23  
. 

 23 05 13 00-0149 EA 5 HP, 1,200 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,364.94  
. 

 23 05 13 00-0150 EA 5 HP, 900 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 2,996.87  
. 

 23 05 13 00-0151 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,465.57  
. 

 23 05 13 00-0152 EA 7-1/2 HP, 1,800 RPM, L213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 1,229.42  
. 

 23 05 13 00-0153 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,953.28  
. 

 23 05 13 00-0154 EA 7-1/2 HP, 900 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................ 3,426.96  
. 

 23 05 13 00-0155 EA 10 HP, 3,600 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,560.51  
. 

 23 05 13 00-0156 EA 10 HP, 1,800 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 1,472.06  
. 

 23 05 13 00-0157 EA 10 HP, 1,200 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,537.56  
. 

 23 05 13 00-0158 EA 10 HP, 900 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 3,997.45  
. 

 23 05 13 00-0159 EA 15 HP, 3,600 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,996.29  
. 

 23 05 13 00-0160 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,875.38  
. 

 23 05 13 00-0161 EA 15 HP, 1,200 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,909.23  
. 

 23 05 13 00-0162 EA 15 HP, 900 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 5,336.42  
. 

 23 05 13 00-0163 EA 20 HP, 3,600 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,329.00  
. 

 23 05 13 00-0164 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,011.71  
. 

 23 05 13 00-0165 EA 20 HP, 1,200 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,952.82  
. 

 23 05 13 00-0166 EA 20 HP, 900 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 6,083.82  
. 

 23 05 13 00-0167 EA 25 HP, 3,600 RPM, 284TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 2,798.86  
. 

 23 05 13 00-0168 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,632.51  
. 

 23 05 13 00-0169 EA 25 HP, 1,200 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,130.54  
. 

 23 05 13 00-0170 EA 30 HP, 3,600 RPM, 286TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 3,412.36  
. 

 23 05 13 00-0171 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,125.90  
. 

 23 05 13 00-0172 EA 30 HP, 1,200 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 5,325.06  
. 

 23 05 13 00-0173 EA 40 HP, 3,600 RPM, 324TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 4,688.04  
. 

 23 05 13 00-0174 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,089.96  
. 

 23 05 13 00-0175 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 6,637.26  
. 

 23 05 13 00-0176 EA 50 HP, 3,600 RPM, 326TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 4,912.82  
. 

 23 05 13 00-0177 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,800.83  
. 

 23 05 13 00-0178 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 7,069.79  
. 

 23 05 13 00-0179 EA 60 HP, 3,600 RPM, 364TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 7,129.84  
. 

 23 05 13 00-0180 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 6,434.38  
. 

 23 05 13 00-0181 EA 60 HP, 1,800 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 9,656.85  
. 

 23 05 13 00-0182 EA 75 HP, 3,600 RPM, 365TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 7,970.55  
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. 
 23 05 13 00-0183 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 7,518.55  

. 
 23 05 13 00-0184 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 11,752.95  

. 
 23 05 13 00-0185 EA 100 HP, 3,600 RPM, 405TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ...................................... 10,018.78  

. 
 23 05 13 00-0186 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 9,869.46  

. 
 23 05 13 00-0187 EA 100 HP, 1,200 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 12,927.20  

. 
 23 05 13 00-0188 EA 125 HP, 3,600 RPM, 444TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ...................................... 11,772.43  

. 
 23 05 13 00-0189 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 11,667.75  

. 
 23 05 13 00-0190 EA 125 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 14,603.75  

. 
 23 05 13 00-0191 EA 150 HP, 3,600 RPM, 445TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ...................................... 13,801.18  

. 
 23 05 13 00-0192 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 13,668.91  

. 
 23 05 13 00-0193 EA 150 HP, 1,200 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 16,465.34  

. 
 23 05 13 00-0194 EA 200 HP, 3,600 RPM, 447TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ...................................... 16,342.80  

. 
 23 05 13 00-0195 EA 200 HP, 1,800 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 16,443.42  

. 
 23 05 13 00-0196 EA 200 HP, 1,200 RPM, 449T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 21,568.05  

XXXXXXX 
. 
 23 05 13 00-0197  Premium Efficient, Explosion Proof Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, explosion proof, three phase AC motors. 
. 
. 

 23 05 13 00-0198 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ............................................ 865.06  
. 

 23 05 13 00-0199 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ...................................... 895.90  
. 

 23 05 13 00-0200 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ............................................ 977.05  
. 

 23 05 13 00-0201 EA 3 HP, 1,800 RPM, L182T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 1,207.51  
. 

 23 05 13 00-0202 EA 5 HP, 1,800 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 1,338.98  
. 

 23 05 13 00-0203 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ................................... 1,845.35  
. 

 23 05 13 00-0204 EA 10 HP, 1,800 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ..................................... 1,883.49  
. 

 23 05 13 00-0205 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 2,549.73  
. 

 23 05 13 00-0206 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 2,906.79  
. 

 23 05 13 00-0207 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 3,818.92  
. 

 23 05 13 00-0208 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 4,286.34  
. 

 23 05 13 00-0209 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 5,605.03  
. 

 23 05 13 00-0210 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 6,312.66  
. 

 23 05 13 00-0211 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 8,830.74  
. 

 23 05 13 00-0212 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ..................................... 10,366.91  
. 

 23 05 13 00-0213 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ................................... 12,628.56  
. 

 23 05 13 00-0214 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ................................... 16,505.91  
. 

 23 05 13 00-0215 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ................................... 18,833.29  

XXXXXXX 
. 
 23 05 13 00-0216  Motor Mounting (23 05 13) 

Note: Includes handling and motor installation on mounting base. Excludes mounting base. 
. 
. 

 23 05 13 00-0217 EA  1/2 HP Motor Mounting ....................................................................................................................................................... 157.67 80.23 
. 

 23 05 13 00-0218 EA  3/4 HP Motor Mounting ....................................................................................................................................................... 181.67 100.29 
. 

 23 05 13 00-0219 EA  1 HP Motor Mounting .......................................................................................................................................................... 194.34 100.29 
. 

 23 05 13 00-0220 EA  1-1/2 HP Motor Mounting .................................................................................................................................................... 208.92 100.29 
. 

 23 05 13 00-0221 EA  2 HP Motor Mounting .......................................................................................................................................................... 225.86 120.33 
. 

 23 05 13 00-0222 EA  3 HP Motor Mounting .......................................................................................................................................................... 261.15 120.33 
. 

 23 05 13 00-0223 EA  5 HP Motor Mounting .......................................................................................................................................................... 309.51 200.56 
. 

 23 05 13 00-0224 EA  7-1/2 HP Motor Mounting .................................................................................................................................................... 397.95 200.56 
. 

 23 05 13 00-0225 EA  10 HP Motor Mounting ........................................................................................................................................................ 522.30 350.99 
. 

 23 05 13 00-0226 EA  15 HP Motor Mounting ........................................................................................................................................................ 642.83 350.99 
. 

 23 05 13 00-0227 EA  20 HP Motor Mounting ........................................................................................................................................................ 759.71 501.41 
. 

 23 05 13 00-0228 EA  25 HP Motor Mounting ........................................................................................................................................................ 861.52 501.41 
. 

 23 05 13 00-0229 EA  30 HP Motor Mounting ..................................................................................................................................................... 1,044.59 501.41 
. 

 23 05 13 00-0230 EA  40 HP Motor Mounting ..................................................................................................................................................... 1,177.01 752.11 
. 

 23 05 13 00-0231 EA  50 HP Motor Mounting ..................................................................................................................................................... 1,305.75 752.11 
. 

 23 05 13 00-0232 EA  75 HP Motor Mounting ..................................................................................................................................................... 1,576.75 1,103.09 
. 

 23 05 13 00-0233 EA  100 HP Motor Mounting ................................................................................................................................................... 1,899.26 1,103.09 
. 

 23 05 13 00-0234 EA  125 HP Motor Mounting ................................................................................................................................................... 2,321.32 1,504.22 
. 

 23 05 13 00-0235 EA  150 HP Motor Mounting ................................................................................................................................................... 2,695.74 1,504.22 
. 

 23 05 13 00-0236 EA  200 HP Motor Mounting ................................................................................................................................................... 3,095.09 1,805.06 

XXXXXXX 
. 
 23 05 16  Expansion Fittings And Loops For HVAC Piping (23 05) 
. 
. 
 23 05 16 00-0001  Stainless Steel Bellows Type Expansion Joints (23 05 16) 

Note: Includes internal sleeves and external covers. 
. 
. 
 23 05 16 00-0002  Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0003 EA 1/2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 197.97 87.26 
    For 300 LB Rating, Add  5.84 

. 
 23 05 16 00-0004 EA 3/4" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 222.27 98.41 

    For 300 LB Rating, Add  6.39 
. 

 23 05 16 00-0005 EA 1" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 258.89 112.81 
    For 300 LB Rating, Add  8.34 

. 
 23 05 16 00-0006 EA 1-1/4" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint........................................................................... 291.56 125.91 

    For 300 LB Rating, Add  10.01 
. 

 23 05 16 00-0007 EA 1-1/2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint........................................................................... 315.09 135.33 
    For 300 LB Rating, Add  11.11 

. 
 23 05 16 00-0008 EA 2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 365.08 159.25 

    For 300 LB Rating, Add  11.67 

XXXXXXX 
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. 
 23 05 16 00-0009  Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0010 EA 1-1/4" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 694.40 79.72 
    For 300 LB Rating, Add  133.75 

. 
 23 05 16 00-0011 EA 1-1/2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 730.73 80.32 

    For 300 LB Rating, Add  142.50 
. 

 23 05 16 00-0012 EA 2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 736.18 83.11 
    For 300 LB Rating, Add  142.52 

. 
 23 05 16 00-0013 EA 2-1/2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 793.52 90.59 

    For 300 LB Rating, Add  153.08 
. 

 23 05 16 00-0014 EA 3" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 874.62 106.53 
    For 300 LB Rating, Add  165.42 

. 
 23 05 16 00-0015 EA 4" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,137.43 211.97 

    For 300 LB Rating, Add  178.43 
. 

 23 05 16 00-0016 EA 5" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,476.28 206.33 
    For 300 LB Rating, Add  266.04 

. 
 23 05 16 00-0017 EA 6" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,368.24 228.44 

    For 300 LB Rating, Add  227.84 
. 

 23 05 16 00-0018 EA 8" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,702.17 261.05 
    For 300 LB Rating, Add  295.33 

. 
 23 05 16 00-0019 EA 10" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 2,166.43 319.81 

    For 300 LB Rating, Add  382.02 
. 

 23 05 16 00-0020 EA 12" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 2,848.93 387.61 
    For 300 LB Rating, Add  518.17 

. 
 23 05 16 00-0021 EA 14" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 3,505.83 394.74 

    For 300 LB Rating, Add  679.04 
. 

 23 05 16 00-0022 EA 16" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 4,676.34 493.43 
    For 300 LB Rating, Add  923.08 

XXXXXXX 
. 
 23 05 16 00-0023  Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0024 EA 1-1/4" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint........................................................................... 668.80 119.59 
    For 300 LB Rating, Add  107.43 

. 
 23 05 16 00-0025 EA 1-1/2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint........................................................................... 698.99 120.58 

    For 300 LB Rating, Add  114.45 
. 

 23 05 16 00-0026 EA 2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 707.27 124.57 
    For 300 LB Rating, Add  114.47 

. 
 23 05 16 00-0027 EA 2-1/2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint........................................................................... 763.79 135.83 

    For 300 LB Rating, Add  122.95 
. 

 23 05 16 00-0028 EA 3" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 852.36 159.75 
    For 300 LB Rating, Add  133.14 

. 
 23 05 16 00-0029 EA 4" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,208.81 318.10 

    For 300 LB Rating, Add  143.32 
. 

 23 05 16 00-0030 EA 5" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,472.12 309.49 
    For 300 LB Rating, Add  213.68 

. 
 23 05 16 00-0031 EA 6" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,416.83 342.66 

    For 300 LB Rating, Add  183.00 
. 

 23 05 16 00-0032 EA 8" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,730.75 391.54 
    For 300 LB Rating, Add  237.20 

. 
 23 05 16 00-0033 EA 10" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 2,184.86 479.72 

    For 300 LB Rating, Add  306.84 
. 

 23 05 16 00-0034 EA 12" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 2,827.70 581.51 
    For 300 LB Rating, Add  416.19 

. 
 23 05 16 00-0035 EA 14" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 3,450.57 592.11 

    For 300 LB Rating, Add  566.52 
. 

 23 05 16 00-0036 EA 16" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 4,561.07 740.14 
    For 300 LB Rating, Add  770.12 

XXXXXXX 
. 
 23 05 19  Meters And Gages For HVAC Piping (23 05) 
. 
. 
 23 05 19 00-0001  Thermometers (23 05 19) 
. 
. 
 23 05 19 00-0002  Dial Type, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometers 

(23 05 19 00-0001) 
Note: Various ranges. 

. 

. 
 23 05 19 00-0003 EA 2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ............................................................. 99.70 34.65 

. 
 23 05 19 00-0004 EA 2-1/2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ..................................................... 115.02 34.65 

. 
 23 05 19 00-0005 EA 3-1/2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ..................................................... 115.02 34.65 

XXXXXXX 
. 
 23 05 19 00-0006  Liquid Filled Industrial Union Connection Type Thermometers (23 05 19 00-0001) 

Note: Various ranges. 
. 
. 

 23 05 19 00-0007 EA 7" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ......................................................... 130.34 34.65 
. 

 23 05 19 00-0008 EA 9" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ......................................................... 130.34 34.65 
. 

 23 05 19 00-0009 EA 12" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ....................................................... 162.38 34.65 
. 

 23 05 19 00-0010 EA 7" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ...................................................... 134.52 34.65 
. 

 23 05 19 00-0011 EA 9" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ...................................................... 141.48 34.65 
. 

 23 05 19 00-0012 EA 12" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer .................................................... 166.55 34.65 

XXXXXXX 
. 
 23 05 19 00-0013  Liquid Filled Industrial Separable Socket Type Thermometers (23 05 19 00-0001) 

Note: Various ranges. Socket connection for thermowell. 
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. 

. 
 23 05 19 00-0014 EA 7" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ......................................................... 130.34 34.65 

. 
 23 05 19 00-0015 EA 9" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ......................................................... 130.34 34.65 

. 
 23 05 19 00-0016 EA 12" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ....................................................... 162.38 34.65 

. 
 23 05 19 00-0017 EA 7" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer ...................................................... 148.45 34.65 

. 
 23 05 19 00-0018 EA 9" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer ...................................................... 162.38 34.65 

. 
 23 05 19 00-0019 EA 12" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer .................................................... 165.93 34.65 

XXXXXXX 
. 
 23 05 19 00-0020  1" NPT, 304 Stainless Steel Thermowells (23 05 19 00-0001) 
. 
. 

 23 05 19 00-0021 EA  4" Long, 1" NPT, 304 Stainless Steel Thermowell .............................................................................................................. 157.74 64.96 
. 

 23 05 19 00-0022 EA  8" Long, 1" NPT, 304 Stainless Steel Thermowell .............................................................................................................. 157.68 64.96 

XXXXXXX 
. 
 23 05 19 00-0023  Pressure Gauges (23 05 19) 
. 
. 
 23 05 19 00-0024  Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0025 EA  2" Diameter Dial, Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................................... 35.98 13.53 
. 

 23 05 19 00-0026 EA  4" Diameter Dial, Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................................... 44.20 13.53 

XXXXXXX 
. 
 23 05 19 00-0027  Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0028 EA  3-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ....................................................... 99.52 13.53 
. 

 23 05 19 00-0029 EA  4-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ....................................................... 99.52 13.53 
. 

 23 05 19 00-0030 EA  6" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ........................................................... 124.13 13.53 
. 

 23 05 19 00-0031 EA  8-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 269.04 13.53 

XXXXXXX 
. 
 23 05 19 00-0032  Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 

Note: Liquid filled. 
. 
. 

 23 05 19 00-0033 EA  2-1/2" Diameter Dial, Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ............................................................. 85.59 13.53 
. 

 23 05 19 00-0034 EA  4" Diameter Dial, Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge .................................................................. 179.17 13.53 

XXXXXXX 
. 
 23 05 19 00-0035  Steel Case, 0 To 10K PSI High Pressure, Pressure Gauges (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0036 EA  4-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge ............................................................. 276.39 13.53 
. 

 23 05 19 00-0037 EA  6-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge ............................................................. 276.39 13.53 
. 

 23 05 19 00-0038 EA  8-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge ............................................................. 276.39 13.53 

XXXXXXX 
. 
 23 05 19 00-0039  Gauge Accessories (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0040 EA Pete's Plug (Valve Cock For Removable Pressure Gauge Or Thermometer) ...................................................................... 54.63 10.83 
. 

 23 05 19 00-0041 EA 1/4" Snubber Valve ............................................................................................................................................................... 40.77 10.83 
. 

 23 05 19 00-0042 EA 1/4" Female Pipe Thread, Brass Gauge Cock ...................................................................................................................... 26.86 16.24 
. 

 23 05 19 00-0043 EA 1/4" Male Pipe Thread, Brass Gauge Cock .......................................................................................................................... 24.93 16.24 
. 

 23 05 19 00-0044 EA 1/4" Pressure Pigtail Steam Siphon ...................................................................................................................................... 25.82 16.24 
. 

 23 05 19 00-0045 EA 1/4" x 3" Long Black Steel Nipple ........................................................................................................................................... 5.99 5.41 
. 

 23 05 19 00-0046 EA 1/4" Steel Thread-O-Let ........................................................................................................................................................ 65.31 27.07 
. 

 23 05 19 00-0047 EA 1/4" Black Steel Union .......................................................................................................................................................... 34.98 10.83 
. 

 23 05 19 00-0048 EA 1/4" Black Steel Coupling ..................................................................................................................................................... 29.24 10.83 
. 

 23 05 19 00-0049 EA 1/4" Black Steel Plug ............................................................................................................................................................ 18.20 6.49 
. 

 23 05 19 00-0050 EA 1/4" Black Steel Cap ............................................................................................................................................................. 20.23 6.49 
. 

 23 05 19 00-0051 LF  1/4" Schedule 40, Threaded, Black Steel Pipe ....................................................................................................................... 6.57  
. 

 23 05 19 00-0052 LF  1/4" Schedule 80, Plain End, Black Steel Pipe ....................................................................................................................... 6.41  
. 

 23 05 19 00-0053 LF  1/4" Schedule 40, Threaded, Galvanized Steel Pipe .............................................................................................................. 7.16  
. 

 23 05 19 00-0054 EA  1/4" Threaded, 800 LB, Forged Steel, Ball Valve ................................................................................................................. 64.60  

XXXXXXX 
. 
 23 05 19 00-0055  Valve Lock Covers (23 05 19) 
. 
. 

 23 05 19 00-0056 EA  Valve Lock Cover .................................................................................................................................................................. 56.44 16.57 

XXXXXXX 
. 
 23 05 19 00-0057  Venturi Flowmeters (23 05 19) 
. 
. 
 23 05 19 00-0058  Threaded, Brass, Venturi Flowmeters (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0059 EA 3/4" Threaded, Brass, Venturi Flowmeter ........................................................................................................................... 171.38 73.61 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0060 EA 1" Threaded, Brass, Venturi Flowmeter .............................................................................................................................. 194.27 88.34 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0061 EA 1-1/4" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 214.79 98.20 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0062 EA 1-1/2" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 241.94 110.42 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0063 EA 2" Threaded, Brass, Venturi Flowmeter .............................................................................................................................. 284.29 126.24 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0064 EA 2-1/2" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 378.21 158.50 

    For Portable Venturi Flow Meter, Add  995.00 

XXXXXXX 
. 
 23 05 19 00-0065  Butt Weld, Carbon Steel, Venturi Flowmeters (23 05 19 00-0057) 
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. 

. 
 23 05 19 00-0066 EA 3" Butt Weld, Carbon Steel, Venturi Flowmeter .................................................................................................................. 606.53 151.18 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  106.46 

. 
 23 05 19 00-0067 EA 4" Butt Weld, Carbon Steel, Venturi Flowmeter .................................................................................................................. 798.83 181.41 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  152.60 

. 
 23 05 19 00-0068 EA 5" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 1,031.48 226.77 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  202.28 

. 
 23 05 19 00-0069 EA 6" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 1,273.92 302.35 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  234.22 

. 
 23 05 19 00-0070 EA 8" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 1,749.73 362.83 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  358.43 

. 
 23 05 19 00-0071 EA 10" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................. 2,661.19 453.53 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  613.94 

. 
 23 05 19 00-0072 EA 12" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................. 3,830.99 587.23 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  929.79 

. 
 23 05 19 00-0073 EA 14" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................. 5,452.44 880.84 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  1,291.76 

. 
 23 05 19 00-0074 EA 16" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................. 7,686.20 978.71 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  2,005.07 

XXXXXXX 
. 
 23 05 19 00-0075  Turbine Flowmeter (23 05 19) 
. 
. 

 23 05 19 00-0076 EA Saddle Mount Turbine Flowmeter ....................................................................................................................................... 392.33 81.20 

XXXXXXX 
. 
 23 05 19 00-0077  Sight Flow Indicator (23 05 19) 
. 
. 
 23 05 19 00-0078  Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Bronze Body, Sight Flow Indicator (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0079 EA  1/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 100.51 15.76 

. 
 23 05 19 00-0080 EA  3/8" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 105.08 16.58 
. 

 23 05 19 00-0081 EA  1/2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 113.26 17.43 

. 
 23 05 19 00-0082 EA  3/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 130.08 23.49 
. 

 23 05 19 00-0083 EA  1" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 155.77 28.46 

. 
 23 05 19 00-0084 EA  1-1/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 179.74 36.04 
. 

 23 05 19 00-0085 EA  1-1/2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 246.95 41.67 

. 
 23 05 19 00-0086 EA  2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 276.12 49.24 

XXXXXXX 
. 
 23 05 19 00-0087  Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Bronze Body, Sight Flow Indicator (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0088 EA  1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 126.82 15.76 

. 
 23 05 19 00-0089 EA  3/8" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 130.81 16.58 
. 

 23 05 19 00-0090 EA  1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 140.74 17.43 

. 
 23 05 19 00-0091 EA  3/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 153.47 23.49 
. 

 23 05 19 00-0092 EA  1" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 165.70 28.46 

. 
 23 05 19 00-0093 EA  1-1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight 

Flow Indicator (Dwyer SFI-300) ......................................................................................................................................... 183.83 36.04 
. 

 23 05 19 00-0094 EA  1-1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight 
Flow Indicator (Dwyer SFI-300) ......................................................................................................................................... 326.46 41.67 

. 
 23 05 19 00-0095 EA  2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 353.30 49.24 

XXXXXXX 
. 
 23 05 19 00-0096  Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Stainless Steel Body, Sight Flow Indicator (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0097 EA  1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 177.68 15.76 

. 
 23 05 19 00-0098 EA  3/8" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 187.52 16.58 
. 

 23 05 19 00-0099 EA  1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 203.30 17.43 
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. 
 23 05 19 00-0100 EA  3/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 224.79 23.49 
. 

 23 05 19 00-0101 EA  1" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, Sight 
Flow Indicator (Dwyer SFI-300SS) .................................................................................................................................... 259.25 28.46 

. 
 23 05 19 00-0102 EA  1-1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 279.13 36.04 
. 

 23 05 19 00-0103 EA  1-1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 536.94 41.67 

. 
 23 05 19 00-0104 EA  2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, Sight 

Flow Indicator (Dwyer SFI-300SS) .................................................................................................................................... 569.62 49.24 

XXXXXXX 
. 
 23 05 19 00-0105  Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0106 EA  1/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 125.06 15.76 
. 

 23 05 19 00-0107 EA  3/8" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 130.22 16.58 
. 

 23 05 19 00-0108 EA  1/2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 137.82 17.43 
. 

 23 05 19 00-0109 EA  3/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 152.88 23.49 
. 

 23 05 19 00-0110 EA  1" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ................................ 165.12 28.46 
. 

 23 05 19 00-0111 EA  1-1/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .......................... 183.83 36.04 
. 

 23 05 19 00-0112 EA  1-1/2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .......................... 322.96 41.67 
. 

 23 05 19 00-0113 EA  2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ................................ 348.62 49.24 

XXXXXXX 
. 
 23 05 19 00-0114  Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight 

Flow Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0115 EA  1/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 176.51 15.76 
. 

 23 05 19 00-0116 EA  3/8" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 189.86 16.58 
. 

 23 05 19 00-0117 EA  1/2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 206.81 17.43 
. 

 23 05 19 00-0118 EA  3/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 224.79 23.49 
. 

 23 05 19 00-0119 EA  1" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............... 259.25 28.46 
. 

 23 05 19 00-0120 EA  1-1/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ......... 281.46 36.04 
. 

 23 05 19 00-0121 EA  1-1/2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ......... 536.94 41.67 
. 

 23 05 19 00-0122 EA  2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............... 569.62 49.24 

XXXXXXX 
. 
 23 05 19 00-0123  Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0124 EA  1" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ................................... 263.93 28.46 
. 

 23 05 19 00-0125 EA  1-1/4" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ............................. 300.17 36.04 
. 

 23 05 19 00-0126 EA  1-1/2" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ............................. 341.67 41.67 
. 

 23 05 19 00-0127 EA  2" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ................................... 386.04 49.24 

XXXXXXX 
. 
 23 05 19 00-0128  Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0129 EA 1-1/2" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............ 588.21 113.64 
. 

 23 05 19 00-0130 EA 2" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) .................. 665.93 144.27 
. 

 23 05 19 00-0131 EA 3" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) .................. 958.26 169.35 
. 

 23 05 19 00-0132 EA 4" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 1,461.05 283.90 
. 

 23 05 19 00-0133 EA 6" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 2,330.24 365.39 

XXXXXXX 
. 
 23 05 19 00-0134  Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0135 EA 1" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .......................... 448.22 81.17 
. 

 23 05 19 00-0136 EA 1-1/4" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .................... 528.06 94.70 
. 

 23 05 19 00-0137 EA 1-1/2" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .................... 576.22 113.64 
. 

 23 05 19 00-0138 EA 2" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .......................... 722.94 144.27 
. 

 23 05 19 00-0139 EA 3" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 1,028.12 169.35 
. 

 23 05 19 00-0140 EA 4" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 1,536.76 283.90 

XXXXXXX 
. 
 23 05 23  General-Duty Valves For HVAC Piping (23 05) 
. 
. 
 23 05 23 00-0001  Gate Valves (23 05 23) 
. 
. 
 23 05 23 00-0002  125 LB Threaded, Brazed Or Soldered Bronze Gate Valves (23 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. Class 125 (threaded). 
. 
. 

 23 05 23 00-0003 EA 1/4" 125 LB Threaded, Brazed Or Soldered Bronze Gate Valve .......................................................................................... 43.12 10.82 
    For Work In Restricted Working Space, Add  9.46 
    For 150 LB Rating, Add  1.16 
    For 200 LB Rating, Add  1.74 
    For 250 LB Rating, Add  2.90 
    For 300 LB Rating, Add  4.06 
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. 
 23 05 23 00-0004 EA 3/8" 125 LB Threaded, Brazed Or Soldered Bronze Gate Valve .......................................................................................... 44.77 10.82 

    For Work In Restricted Working Space, Add  9.95 
    For 150 LB Rating, Add  1.16 
    For 200 LB Rating, Add  1.74 
    For 250 LB Rating, Add  2.90 
    For 300 LB Rating, Add  4.06 

. 
 23 05 23 00-0005 EA 1/2" 125 LB Threaded, Brazed Or Soldered Bronze Gate Valve .......................................................................................... 46.52 10.82 

    For Work In Restricted Working Space, Add  10.48 
    For 150 LB Rating, Add  1.16 
    For 200 LB Rating, Add  1.74 
    For 250 LB Rating, Add  2.90 
    For 300 LB Rating, Add  4.06 

. 
 23 05 23 00-0006 EA 3/4" 125 LB Threaded, Brazed Or Soldered Bronze Gate Valve .......................................................................................... 60.90 11.90 

    For Work In Restricted Working Space, Add  14.12 
    For 150 LB Rating, Add  1.38 
    For 200 LB Rating, Add  2.08 
    For 250 LB Rating, Add  3.46 
    For 300 LB Rating, Add  4.84 

. 
 23 05 23 00-0007 EA 1" 125 LB Threaded, Brazed Or Soldered Bronze Gate Valve ............................................................................................. 77.87 13.53 

    For Work In Restricted Working Space, Add  17.09 
    For 150 LB Rating, Add  2.09 
    For 200 LB Rating, Add  3.14 
    For 250 LB Rating, Add  5.23 
    For 300 LB Rating, Add  7.32 

. 
 23 05 23 00-0008 EA 1-1/4" 125 LB Threaded, Brazed Or Soldered Bronze Gate Valve ..................................................................................... 100.35 14.39 

    For Work In Restricted Working Space, Add  21.65 
    For 150 LB Rating, Add  2.82 
    For 200 LB Rating, Add  4.23 
    For 250 LB Rating, Add  7.05 
    For 300 LB Rating, Add  9.87 

. 
 23 05 23 00-0009 EA 1-1/2" 125 LB Threaded, Brazed Or Soldered Bronze Gate Valve ..................................................................................... 118.78 16.66 

    For Work In Restricted Working Space, Add  24.98 
    For 150 LB Rating, Add  3.55 
    For 200 LB Rating, Add  5.33 
    For 250 LB Rating, Add  8.88 
    For 300 LB Rating, Add  12.44 

. 
 23 05 23 00-0010 EA 2" 125 LB Threaded, Brazed Or Soldered Bronze Gate Valve ........................................................................................... 146.93 19.70 

    For Work In Restricted Working Space, Add  29.52 
    For 150 LB Rating, Add  4.85 
    For 200 LB Rating, Add  7.28 
    For 250 LB Rating, Add  12.14 
    For 300 LB Rating, Add  16.99 

. 
 23 05 23 00-0011 EA 2-1/2" 125 LB Threaded, Brazed Or Soldered Bronze Gate Valve ..................................................................................... 271.26 26.59 

    For Work In Restricted Working Space, Add  39.85 
    For 150 LB Rating, Add  13.84 
    For 200 LB Rating, Add  20.77 
    For 250 LB Rating, Add  34.61 
    For 300 LB Rating, Add  48.45 
    For Chain Operated Type, Add  62.30 

. 
 23 05 23 00-0012 EA 3" 125 LB Threaded, Brazed Or Soldered Bronze Gate Valve ........................................................................................... 318.74 30.88 

    For Work In Restricted Working Space, Add  45.98 
    For 150 LB Rating, Add  16.55 
    For 200 LB Rating, Add  24.82 
    For 250 LB Rating, Add  41.37 
    For 300 LB Rating, Add  57.92 
    For Chain Operated Type, Add  74.47 

. 
 23 05 23 00-0013 EA 4" 125 LB Threaded, Brazed Or Soldered Bronze Gate Valve ........................................................................................... 568.57 34.87 

    For Work In Restricted Working Space, Add  52.30 
    For 150 LB Rating, Add  39.42 
    For 200 LB Rating, Add  59.14 
    For 250 LB Rating, Add  98.56 
    For 300 LB Rating, Add  137.98 
    For Chain Operated Type, Add  177.41 

XXXXXXX 
. 
 23 05 23 00-0014  Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate 

Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0015 EA 1-1/2" Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve ................................................... 113.57 16.66 

    For Work In Restricted Working Space, Add  24.98 
    For 150 LB Rating, Add  6.06 
    For 250 LB Rating, Add  10.61 
    For Chain Operated Type, Add  10.61 

. 
 23 05 23 00-0016 EA 2" Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve ......................................................... 214.18 19.70 

    For Work In Restricted Working Space, Add  29.52 
    For 150 LB Rating, Add  23.16 
    For 250 LB Rating, Add  40.53 
    For Chain Operated Type, Add  40.53 

. 
 23 05 23 00-0017 EA 2-1/2" Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve ................................................... 306.96 26.59 

    For Work In Restricted Working Space, Add  39.85 
    For 150 LB Rating, Add  34.83 
    For 250 LB Rating, Add  60.95 
    For Chain Operated Type, Add  60.95 
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. 
 23 05 23 00-0018 EA 3" Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve ......................................................... 381.74 30.88 

    For Work In Restricted Working Space, Add  45.98 
    For 150 LB Rating, Add  45.70 
    For 250 LB Rating, Add  79.97 
    For Chain Operated Type, Add  79.97 

. 
 23 05 23 00-0019 EA 4" 125 LB Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve ............................................................. 789.39 34.87 

    For Work In Restricted Working Space, Add  52.30 
    For 150 LB Rating, Add  123.01 
    For 250 LB Rating, Add  215.27 
    For Chain Operated Type, Add  215.27 

XXXXXXX 
. 
 23 05 23 00-0020  Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate 

Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0021 EA 1-1/2" Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate Valve .................................................... 301.48 113.64 

    For Work In Restricted Working Space, Add  42.72 
    For 150 LB Rating, Add  46.13 
    For 250 LB Rating, Add  79.54 
    For 300 LB Rating, ASTM A182, Add  230.28 
    For Chain Operated Type, Add  79.54 

. 
 23 05 23 00-0022 EA 2" Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate Valve .......................................................... 346.74 144.27 

    For Work In Restricted Working Space, Add  54.11 
    For 150 LB Rating, Add  48.24 
    For 250 LB Rating, Add  83.18 
    For 300 LB Rating, ASTM A182, Add  256.55 
    For Chain Operated Type, Add  83.18 

. 
 23 05 23 00-0023 EA 2-1/2" Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate Valve .................................................... 380.73 144.44 

    For Work In Restricted Working Space, Add  54.34 
    For 150 LB Rating, Add  57.89 
    For 250 LB Rating, Add  99.81 
    For 300 LB Rating, ASTM A182, Add  290.17 
    For Chain Operated Type, Add  99.81 

. 
 23 05 23 00-0024 EA 3" Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate Valve .......................................................... 461.44 169.35 

    For Work In Restricted Working Space, Add  63.59 
    For 150 LB Rating, Add  72.35 
    For 250 LB Rating, Add  124.75 
    For 300 LB Rating, ASTM A182, Add  355.47 
    For Chain Operated Type, Add  124.75 

. 
 23 05 23 00-0025 EA 4" Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate Valve .......................................................... 688.45 283.90 

    For Work In Restricted Working Space, Add  106.73 
    For 150 LB Rating, Add  96.48 
    For 250 LB Rating, Add  166.34 
    For 300 LB Rating, ASTM A182, Add  510.57 
    For Chain Operated Type, Add  166.34 

. 
 23 05 23 00-0026 EA 5" Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate Valve .......................................................... 844.97 328.84 

    For Work In Restricted Working Space, Add  123.76 
    For 150 LB Rating, Add  125.41 
    For 250 LB Rating, Add  216.22 
    For 300 LB Rating, ASTM A182, Add  638.71 
    For Chain Operated Type, Add  216.22 

. 
 23 05 23 00-0027 EA 6" Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate Valve .......................................................... 988.91 365.39 

    For Work In Restricted Working Space, Add  137.02 
    For 150 LB Rating, Add  154.33 
    For 250 LB Rating, Add  266.09 
    For 300 LB Rating, ASTM A182, Add  760.55 
    For Chain Operated Type, Add  266.09 

. 
 23 05 23 00-0028 EA  8" Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate Valve ....................................................... 1,403.52 420.20 

    For Work In Restricted Working Space, Add  156.59 
    For 150 LB Rating, Add  255.65 
    For 250 LB Rating, Add  440.78 
    For 300 LB Rating, ASTM A182, Add  1,142.54 
    For Chain Operated Type, Add  440.78 

. 
 23 05 23 00-0029 EA 10" Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate Valve ..................................................... 1,803.65 511.54 

    For Work In Restricted Working Space, Add  191.83 
    For 150 LB Rating, Add  337.63 
    For 250 LB Rating, Add  582.12 
    For 300 LB Rating, ASTM A182, Add  1,483.94 
    For Chain Operated Type, Add  582.12 

. 
 23 05 23 00-0030 EA  12" Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate Valve ..................................................... 2,438.34 621.16 

    For Work In Restricted Working Space, Add  232.52 
    For 150 LB Rating, Add  482.35 
    For 250 LB Rating, Add  831.64 
    For 300 LB Rating, ASTM A182, Add  2,050.81 
    For Chain Operated Type, Add  831.64 

XXXXXXX 
. 
 23 05 23 00-0031  Class 125 Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim 

Gate Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0032 EA 1-1/2" 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ............................................ 251.22 16.66 

    For Work In Restricted Working Space, Add  24.98 
    For 175 LB Rating, Add  83.99 
    For 250 LB Rating, Add  125.98 
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. 
 23 05 23 00-0033 EA 2" 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................................. 315.53 19.70 

    For Work In Restricted Working Space, Add  29.52 
    For 175 LB Rating, Add  108.57 
    For 250 LB Rating, Add  162.86 

. 
 23 05 23 00-0034 EA 2-1/2" 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ............................................ 377.67 26.59 

    For Work In Restricted Working Space, Add  39.85 
    For 175 LB Rating, Add  122.43 
    For 250 LB Rating, Add  183.64 

. 
 23 05 23 00-0035 EA 3" 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................................. 423.42 30.88 

    For Work In Restricted Working Space, Add  45.98 
    For 175 LB Rating, Add  135.09 
    For 250 LB Rating, Add  202.63 

. 
 23 05 23 00-0036 EA 4" 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................................. 547.39 34.87 

    For Work In Restricted Working Space, Add  52.30 
    For 175 LB Rating, Add  186.53 
    For 250 LB Rating, Add  279.80 

XXXXXXX 
. 
 23 05 23 00-0037  Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim 

Gate Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure for up to 12". 100 psi steam, basic rating. 150 
psi cold working pressure for >12" to 24". 50 psi steam, basic rating. 150 psi cold working pressure for >24". 

. 

. 
 23 05 23 00-0038 EA 1-1/2" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve .......................................... 371.72 113.64 

    For Work In Restricted Working Space, Add  42.72 
    For 150 LB Rating, Add  34.40 
    For 175 LB Rating, Add  71.09 
    For 250 LB Rating, Add  149.05 
    For Chain Operated Type, Add  114.66 

. 
 23 05 23 00-0039 EA 2" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ................................................ 416.51 144.27 

    For Work In Restricted Working Space, Add  54.11 
    For 150 LB Rating, Add  35.42 
    For 175 LB Rating, Add  73.20 
    For 250 LB Rating, Add  153.48 
    For Chain Operated Type, Add  118.07 

. 
 23 05 23 00-0040 EA 2-1/2" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve .......................................... 424.95 144.44 

    For Work In Restricted Working Space, Add  54.34 
    For 150 LB Rating, Add  36.57 
    For 175 LB Rating, Add  75.59 
    For 250 LB Rating, Add  158.49 
    For Chain Operated Type, Add  121.92 

. 
 23 05 23 00-0041 EA 3" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ................................................ 480.23 169.35 

    For Work In Restricted Working Space, Add  63.59 
    For 150 LB Rating, Add  40.24 
    For 175 LB Rating, Add  83.17 
    For 250 LB Rating, Add  174.38 
    For Chain Operated Type, Add  134.14 

. 
 23 05 23 00-0042 EA 4" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ................................................ 681.13 283.90 

    For Work In Restricted Working Space, Add  106.73 
    For 150 LB Rating, Add  48.80 
    For 175 LB Rating, Add  100.86 
    For 250 LB Rating, Add  211.48 
    For Chain Operated Type, Add  162.68 

. 
 23 05 23 00-0043 EA 5" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ................................................ 866.47 328.84 

    For Work In Restricted Working Space, Add  123.76 
    For 150 LB Rating, Add  68.09 
    For 175 LB Rating, Add  140.72 
    For 250 LB Rating, Add  295.06 
    For Chain Operated Type, Add  226.97 

. 
 23 05 23 00-0044 EA 6" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ................................................ 975.15 365.39 

    For Work In Restricted Working Space, Add  137.02 
    For 150 LB Rating, Add  77.76 
    For 175 LB Rating, Add  160.71 
    For 250 LB Rating, Add  336.97 
    For Chain Operated Type, Add  259.21 

. 
 23 05 23 00-0045 EA 8" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................................. 1,398.76 420.20 

    For Work In Restricted Working Space, Add  156.59 
    For 150 LB Rating, Add  131.52 
    For 175 LB Rating, Add  271.80 
    For 250 LB Rating, Add  569.91 
    For Chain Operated Type, Add  438.40 

. 
 23 05 23 00-0046 EA 10" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 1,988.79 511.54 

    For Work In Restricted Working Space, Add  191.83 
    For 150 LB Rating, Add  202.41 
    For 175 LB Rating, Add  418.30 
    For 250 LB Rating, Add  877.09 
    For Chain Operated Type, Add  674.69 

. 
 23 05 23 00-0047 EA 12" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 2,485.28 621.16 

    For Work In Restricted Working Space, Add  232.52 
    For 150 LB Rating, Add  256.53 
    For 175 LB Rating, Add  530.17 
    For 250 LB Rating, Add  1,111.64 
    For Chain Operated Type, Add  855.11 
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. 
 23 05 23 00-0048 EA 14" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 4,612.04 723.76 

    For Work In Restricted Working Space, Add  289.50 
    For 150 LB Rating, Add  547.05 
    For 175 LB Rating, Add  1,130.58 
    For 250 LB Rating, Add  2,370.57 

. 
 23 05 23 00-0049 EA 16" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 5,912.41 849.21 

    For Work In Restricted Working Space, Add  318.45 
    For 150 LB Rating, Add  727.64 
    For 175 LB Rating, Add  1,503.78 
    For 250 LB Rating, Add  3,153.09 

. 
 23 05 23 00-0050 EA 18" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 7,970.81 945.70 

    For Work In Restricted Working Space, Add  353.84 
    For 150 LB Rating, Add  1,018.70 
    For 175 LB Rating, Add  2,105.32 
    For 250 LB Rating, Add  4,414.38 

. 
 23 05 23 00-0051 EA 20" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................................... 10,057.30 1,061.50 

    For Work In Restricted Working Space, Add  398.06 
    For 150 LB Rating, Add  1,309.56 
    For 175 LB Rating, Add  2,706.43 
    For 250 LB Rating, Add  5,674.77 

. 
 23 05 23 00-0052 EA 24" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................................... 13,676.88 1,302.76 

    For Work In Restricted Working Space, Add  489.92 
    For 150 LB Rating, Add  1,806.57 
    For 175 LB Rating, Add  3,733.58 
    For 250 LB Rating, Add  7,828.47 

. 
 23 05 23 00-0053 EA 30" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................................... 28,246.85 2,123.02 

    For Work In Restricted Working Space, Add  796.13 
    For 150 LB Rating, Add  3,838.96 
    For 175 LB Rating, Add  7,933.85 
    For 250 LB Rating, Add  16,635.50 

. 
 23 05 23 00-0054 EA 36" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................................... 36,056.62 2,895.02 

    For Work In Restricted Working Space, Add  1,061.51 
    For 150 LB Rating, Add  4,877.74 
    For 175 LB Rating, Add  10,080.66 
    For 250 LB Rating, Add  21,136.87 

. 
 23 05 23 00-0055 EA 42" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................................... 43,245.51 4,246.02 

    For Work In Restricted Working Space, Add  1,592.26 
    For 150 LB Rating, Add  5,690.70 
    For 175 LB Rating, Add  11,760.77 
    For 250 LB Rating, Add  24,659.68 

. 
 23 05 23 00-0056 EA 48" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................................... 52,133.22 5,307.54 

    For Work In Restricted Working Space, Add  1,990.33 
    For 150 LB Rating, Add  6,824.82 
    For 175 LB Rating, Add  14,104.63 
    For 250 LB Rating, Add  29,574.22 

. 
 23 05 23 00-0057 EA 54" Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................................... 62,567.83 6,369.04 

    For Work In Restricted Working Space, Add  2,390.78 
    For 150 LB Rating, Add  8,189.78 
    For 175 LB Rating, Add  16,925.55 
    For 250 LB Rating, Add  35,489.06 

XXXXXXX 
. 
 23 05 23 00-0058  Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, 

Bolted Bonnet Gate Valves (23 05 23 00-0001) 
Note: 800 psig at 850 degrees F. 

. 

. 
 23 05 23 00-0059 EA  1/4" Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate Valve ...................... 79.66 17.43 

    For Work In Restricted Working Space, Add  9.46 
. 

 23 05 23 00-0060 EA  1/2" Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate Valve ...................... 83.06 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 23 05 23 00-0061 EA  3/4" Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate Valve .................... 101.66 23.49 

    For Work In Restricted Working Space, Add  14.12 
. 

 23 05 23 00-0062 EA  1" Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate Valve ....................... 123.30 28.46 
    For Work In Restricted Working Space, Add  17.09 

. 
 23 05 23 00-0063 EA  1-1/4" Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate Valve ................. 179.19 36.04 

    For Work In Restricted Working Space, Add  21.65 
. 

 23 05 23 00-0064 EA  1-1/2" Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate Valve ................. 210.64 41.67 
    For Work In Restricted Working Space, Add  24.98 

. 
 23 05 23 00-0065 EA  2" Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate Valve ....................... 261.00 49.24 

    For Work In Restricted Working Space, Add  29.52 

XXXXXXX 
. 
 23 05 23 00-0066  Ball Valves (23 05 23) 

See CSI section 23 23 13 00-0000 for refrigeration valves. 
. 
. 
 23 05 23 00-0067  Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass 

Body, Ball Valves (23 05 23 00-0066) 
Note: 125 LB WSP. 

. 

. 
 23 05 23 00-0068 EA 1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ........................................... 40.30 10.82 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  2.42 
    For Work In Restricted Working Space, Add  10.48 

. 
 23 05 23 00-0069 EA 3/4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ........................................... 55.33 11.90 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  3.72 
    For Work In Restricted Working Space, Add  14.12 
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. 
 23 05 23 00-0070 EA 1" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .............................................. 68.13 13.53 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  5.03 
    For Work In Restricted Working Space, Add  17.09 

. 
 23 05 23 00-0071 EA 1-1/4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ........................................ 90.91 14.39 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  8.44 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 05 23 00-0072 EA 1-1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 107.20 16.66 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  10.78 
    For Work In Restricted Working Space, Add  24.98 

. 
 23 05 23 00-0073 EA 2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 128.39 19.70 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  13.50 
    For Work In Restricted Working Space, Add  29.52 

. 
 23 05 23 00-0074 EA 2-1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 274.40 26.59 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  63.71 
    For Work In Restricted Working Space, Add  39.85 

. 
 23 05 23 00-0075 EA 3" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 316.61 30.88 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  73.51 
    For Work In Restricted Working Space, Add  45.98 

. 
 23 05 23 00-0076 EA 4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 397.04 34.87 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  100.22 
    For Work In Restricted Working Space, Add  52.30 

XXXXXXX 
. 
 23 05 23 00-0077  Screwed, 150 LB, Full Port, Carbon Steel Ball Valves (23 05 23 00-0066) 
. 
. 

 23 05 23 00-0078 EA 1/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve .................................................................................................... 41.82 10.82 
    For Work In Restricted Working Space, Add  9.46 

. 
 23 05 23 00-0079 EA 1/2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve .................................................................................................... 46.10 10.82 

    For Work In Restricted Working Space, Add  10.48 
. 

 23 05 23 00-0080 EA 3/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve .................................................................................................... 63.22 11.90 
    For Work In Restricted Working Space, Add  14.12 

. 
 23 05 23 00-0081 EA 1" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ....................................................................................................... 78.70 13.53 

    For Work In Restricted Working Space, Add  17.09 
. 

 23 05 23 00-0082 EA 1-1/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ............................................................................................... 109.31 14.39 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 05 23 00-0083 EA 1-1/2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ............................................................................................... 130.31 16.66 

    For Work In Restricted Working Space, Add  24.98 
. 

 23 05 23 00-0084 EA 2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 163.19 19.70 
    For Work In Restricted Working Space, Add  29.52 

XXXXXXX 
. 
 23 05 23 00-0085  Flanged, 150 LB, Full Port, Carbon Steel Ball Valves (23 05 23 00-0066) 
. 
. 

 23 05 23 00-0086 EA 4" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ...................................................................................................... 961.10 283.90 
    For Work In Restricted Working Space, Add  106.73 

. 
 23 05 23 00-0087 EA 6" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 1,571.23 365.39 

    For Work In Restricted Working Space, Add  137.02 
. 

 23 05 23 00-0088 EA  8" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 3,145.27 420.20 
    For Work In Restricted Working Space, Add  156.59 

XXXXXXX 
. 
 23 05 23 00-0089  Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valves (23 05 23 00-0066) 
. 
. 

 23 05 23 00-0090 EA 1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve .................................................................................................. 37.97 10.82 
    For True Union Socket Or Thread Type, Add  3.05 
    For Work In Restricted Working Space, Add  10.48 

. 
 23 05 23 00-0091 EA 3/4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve .................................................................................................. 50.57 11.90 

    For True Union Socket Or Thread Type, Add  3.87 
    For Work In Restricted Working Space, Add  14.12 

. 
 23 05 23 00-0092 EA 1" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ..................................................................................................... 61.85 13.53 

    For True Union Socket Or Thread Type, Add  4.95 
    For Work In Restricted Working Space, Add  17.09 

. 
 23 05 23 00-0093 EA 1-1/4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................... 78.59 14.39 

    For True Union Socket Or Thread Type, Add  6.36 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 05 23 00-0094 EA 1-1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................... 94.43 16.66 

    For True Union Socket Or Thread Type, Add  8.84 
    For Work In Restricted Working Space, Add  24.98 

. 
 23 05 23 00-0095 EA 2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 112.64 19.70 

    For True Union Socket Or Thread Type, Add  10.87 
    For Work In Restricted Working Space, Add  29.52 

. 
 23 05 23 00-0096 EA 2-1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................. 163.49 26.59 

    For True Union Socket Or Thread Type, Add  19.24 
    For Work In Restricted Working Space, Add  39.85 

. 
 23 05 23 00-0097 EA 3" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 205.40 30.88 

    For True Union Socket Or Thread Type, Add  28.91 
    For Work In Restricted Working Space, Add  45.98 

. 
 23 05 23 00-0098 EA 4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 274.04 34.87 

    For True Union Socket Or Thread Type, Add  49.04 
    For Work In Restricted Working Space, Add  52.30 
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XXXXXXX 
. 
 23 05 23 00-0099  Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, 

Brass Body, Ball Valves (23 05 23 00-0066) 
. 
. 

 23 05 23 00-0100 EA 1/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .............................. 63.45 16.23 
    For Full Port, Add  7.28 
    For Work In Restricted Working Space, Add  14.18 

. 
 23 05 23 00-0101 EA 3/8" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .............................. 65.94 16.23 

    For Full Port, Add  7.28 
    For Work In Restricted Working Space, Add  14.93 

. 
 23 05 23 00-0102 EA 1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .............................. 68.55 16.23 

    For Full Port, Add  7.28 
    For Work In Restricted Working Space, Add  15.71 

. 
 23 05 23 00-0103 EA 3/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .............................. 87.75 17.86 

    For Full Port, Add  7.72 
    For Work In Restricted Working Space, Add  21.18 

. 
 23 05 23 00-0104 EA 1" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 110.85 20.29 

    For Full Port, Add  11.43 
    For Work In Restricted Working Space, Add  25.63 

. 
 23 05 23 00-0105 EA 1-1/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ......................... 143.01 21.59 

    For Full Port, Add  15.65 
    For Work In Restricted Working Space, Add  32.47 

. 
 23 05 23 00-0106 EA 1-1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ......................... 171.13 25.00 

    For Full Port, Add  20.81 
    For Work In Restricted Working Space, Add  37.46 

. 
 23 05 23 00-0107 EA 2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 222.84 29.55 

    For Full Port, Add  33.87 
    For Work In Restricted Working Space, Add  44.27 

. 
 23 05 23 00-0108 EA 2-1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ......................... 381.88 39.90 

    For Full Port, Add  82.19 
    For Work In Restricted Working Space, Add  59.77 

. 
 23 05 23 00-0109 EA 3" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 519.92 46.32 

    For Full Port, Add  130.51 
    For Work In Restricted Working Space, Add  68.97 

XXXXXXX 
. 
 23 05 23 00-0110  Globe Valves (23 05 23) 
. 
. 
 23 05 23 00-0111  Threaded Or Sweated, 125 LB, Bronze Body, Globe Valves (23 05 23 00-0110) 
. 
. 

 23 05 23 00-0112 EA  1/8" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 48.13 10.82 
    For 150 LB Rating, Add  4.10 
    For 200 LB Rating, Add  5.02 
    For 250 LB Rating, Add  5.94 
    For 300 LB Rating, Add  7.27 
    For Work In Restricted Working Space, Add  10.48 

. 
 23 05 23 00-0113 EA  1/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 44.73 10.82 

    For 150 LB Rating, Add  4.10 
    For 200 LB Rating, Add  5.02 
    For 250 LB Rating, Add  5.94 
    For 300 LB Rating, Add  7.27 
    For Work In Restricted Working Space, Add  9.46 

. 
 23 05 23 00-0114 EA  3/8" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 52.88 10.82 

    For 150 LB Rating, Add  6.11 
    For 200 LB Rating, Add  7.49 
    For 250 LB Rating, Add  8.87 
    For 300 LB Rating, Add  10.84 
    For Work In Restricted Working Space, Add  9.95 

. 
 23 05 23 00-0115 EA  1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 54.63 10.82 

    For 150 LB Rating, Add  6.11 
    For 200 LB Rating, Add  7.49 
    For 250 LB Rating, Add  8.87 
    For 300 LB Rating, Add  10.84 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  35.65 
    For Work In Restricted Working Space, Add  10.48 

. 
 23 05 23 00-0116 EA 3/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 68.43 11.37 

    For 150 LB Rating, Add  6.62 
    For 200 LB Rating, Add  8.12 
    For 250 LB Rating, Add  9.62 
    For 300 LB Rating, Add  11.75 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  42.33 
    For Work In Restricted Working Space, Add  14.12 

. 
 23 05 23 00-0117 EA 1" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ............................................................................................. 85.84 11.37 

    For 150 LB Rating, Add  8.95 
    For 200 LB Rating, Add  10.97 
    For 250 LB Rating, Add  13.00 
    For 300 LB Rating, Add  15.88 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  54.55 
    For Work In Restricted Working Space, Add  17.09 

. 
 23 05 23 00-0118 EA 1-1/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 122.04 14.39 

    For 150 LB Rating, Add  15.46 
    For 200 LB Rating, Add  18.95 
    For 250 LB Rating, Add  22.45 
    For 300 LB Rating, Add  27.43 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  83.73 
    For Work In Restricted Working Space, Add  21.65 
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. 
 23 05 23 00-0119 EA 1-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 154.53 16.66 

    For 150 LB Rating, Add  22.10 
    For 200 LB Rating, Add  27.09 
    For 250 LB Rating, Add  32.08 
    For 300 LB Rating, Add  39.20 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  111.71 
    For Work In Restricted Working Space, Add  24.98 

. 
 23 05 23 00-0120 EA 2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................... 182.19 19.70 

    For 150 LB Rating, Add  25.98 
    For 200 LB Rating, Add  31.84 
    For 250 LB Rating, Add  37.71 
    For 300 LB Rating, Add  46.09 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  131.54 
    For Work In Restricted Working Space, Add  29.52 

. 
 23 05 23 00-0121 EA 2-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 217.31 26.59 

    For 150 LB Rating, Add  26.19 
    For 200 LB Rating, Add  32.11 
    For 250 LB Rating, Add  38.02 
    For 300 LB Rating, Add  46.47 
    For Work In Restricted Working Space, Add  39.85 

. 
 23 05 23 00-0122 EA 3" Globe Valve, Bronze, Threaded Or Soldered, 125 LB .................................................................................................... 342.54 30.88 

    For 150 LB Rating, Add  58.68 
    For 200 LB Rating, Add  71.93 
    For 250 LB Rating, Add  85.18 
    For 300 LB Rating, Add  104.11 
    For Work In Restricted Working Space, Add  45.98 

XXXXXXX 
. 
 23 05 23 00-0123  Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valves (23 05 23 00-

0110) 
. 
. 

 23 05 23 00-0124 EA 2" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 245.62 19.70 
    For 150 LB Rating, Add  45.64 
    For 200 LB Rating, Add  55.95 
    For 250 LB Rating, Add  66.25 
    For 300 LB Rating, Add  80.98 
    For Chain Operated Type, Add  122.94 
    For Work In Restricted Working Space, Add  29.52 

. 
 23 05 23 00-0125 EA 2-1/2" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ...................................................................... 311.29 26.59 

    For 150 LB Rating, Add  55.33 
    For 200 LB Rating, Add  67.82 
    For 250 LB Rating, Add  80.31 
    For 300 LB Rating, Add  98.16 
    For Chain Operated Type, Add  149.02 
    For Work In Restricted Working Space, Add  39.85 

. 
 23 05 23 00-0126 EA 3" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 367.41 30.88 

    For 150 LB Rating, Add  66.39 
    For 200 LB Rating, Add  81.38 
    For 250 LB Rating, Add  96.37 
    For 300 LB Rating, Add  117.79 
    For Chain Operated Type, Add  178.82 
    For Work In Restricted Working Space, Add  45.98 

. 
 23 05 23 00-0127 EA 4" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 459.82 34.87 

    For 150 LB Rating, Add  88.52 
    For 200 LB Rating, Add  108.51 
    For 250 LB Rating, Add  128.49 
    For 300 LB Rating, Add  157.05 
    For Chain Operated Type, Add  238.43 
    For Work In Restricted Working Space, Add  52.28 

XXXXXXX 
. 
 23 05 23 00-0128  Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valves (23 05 23 00-

0110) 
. 
. 

 23 05 23 00-0129 EA 2" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .............................................................................. 316.66 144.27 
    For 150 LB Rating, Add  42.25 
    For 250 LB Rating, Add  61.33 
    For Chain Operated Type, Add  68.14 
    For Work In Restricted Working Space, Add  54.11 

. 
 23 05 23 00-0130 EA 2-1/2" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................ 347.25 144.44 

    For 150 LB Rating, Add  51.50 
    For 250 LB Rating, Add  74.76 
    For Chain Operated Type, Add  83.07 
    For Work In Restricted Working Space, Add  54.34 

. 
 23 05 23 00-0131 EA 3" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .............................................................................. 411.31 169.35 

    For 150 LB Rating, Add  61.80 
    For 250 LB Rating, Add  89.71 
    For Chain Operated Type, Add  99.68 
    For Work In Restricted Working Space, Add  63.59 

. 
 23 05 23 00-0132 EA 4" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .............................................................................. 577.11 283.90 

    For 150 LB Rating, Add  82.40 
    For 250 LB Rating, Add  119.61 
    For Chain Operated Type, Add  132.91 
    For Work In Restricted Working Space, Add  93.39 

. 
 23 05 23 00-0133 EA 5" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .............................................................................. 782.17 328.84 

    For 150 LB Rating, Add  114.59 
    For 250 LB Rating, Add  166.34 
    For Chain Operated Type, Add  184.82 
    For Work In Restricted Working Space, Add  123.76 
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. 
 23 05 23 00-0134 EA 6" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .............................................................................. 923.98 365.39 

    For 150 LB Rating, Add  144.85 
    For 250 LB Rating, Add  210.26 
    For Chain Operated Type, Add  233.63 
    For Work In Restricted Working Space, Add  137.02 

. 
 23 05 23 00-0135 EA  8" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................... 1,240.49 420.20 

    For 150 LB Rating, Add  222.74 
    For 250 LB Rating, Add  323.33 
    For Chain Operated Type, Add  359.26 
    For Work In Restricted Working Space, Add  156.59 

. 
 23 05 23 00-0136 EA 10" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ......................................................................... 1,733.81 511.54 

    For 150 LB Rating, Add  339.26 
    For 250 LB Rating, Add  492.48 
    For Chain Operated Type, Add  547.20 
    For Work In Restricted Working Space, Add  191.83 

. 
 23 05 23 00-0137 EA 12" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ......................................................................... 2,845.95 621.16 

    For 150 LB Rating, Add  641.98 
    For 250 LB Rating, Add  931.90 
    For Chain Operated Type, Add  1,035.45 
    For Work In Restricted Working Space, Add  232.52 

XXXXXXX 
. 
 23 05 23 00-0138  Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valves (23 05 23 00-0110) 
. 
. 

 23 05 23 00-0139 EA  1/8" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 44.92 10.82 
    For 150 LB Rating, Add  3.10 
    For 200 LB Rating, Add  3.80 
    For 300 LB Rating, Add  5.50 
    For Work In Restricted Working Space, Add  10.48 

. 
 23 05 23 00-0140 EA  1/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 41.52 10.82 

    For 150 LB Rating, Add  3.10 
    For 200 LB Rating, Add  3.80 
    For 300 LB Rating, Add  5.50 
    For Work In Restricted Working Space, Add  9.46 

. 
 23 05 23 00-0141 EA  3/8" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 43.17 10.82 

    For 150 LB Rating, Add  3.10 
    For 200 LB Rating, Add  3.80 
    For 300 LB Rating, Add  5.50 
    For Work In Restricted Working Space, Add  9.95 

. 
 23 05 23 00-0142 EA  1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 45.59 10.82 

    For 150 LB Rating, Add  3.31 
    For 200 LB Rating, Add  4.05 
    For 300 LB Rating, Add  5.87 
    For Work In Restricted Working Space, Add  10.48 

. 
 23 05 23 00-0143 EA 3/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 61.86 11.37 

    For 150 LB Rating, Add  4.59 
    For 200 LB Rating, Add  5.62 
    For 300 LB Rating, Add  8.14 
    For Work In Restricted Working Space, Add  14.12 

. 
 23 05 23 00-0144 EA 1" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................... 76.38 11.37 

    For 150 LB Rating, Add  6.02 
    For 200 LB Rating, Add  7.38 
    For 300 LB Rating, Add  10.68 
    For Work In Restricted Working Space, Add  17.09 

. 
 23 05 23 00-0145 EA 1-1/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 101.00 14.39 

    For 150 LB Rating, Add  8.94 
    For 200 LB Rating, Add  10.96 
    For 300 LB Rating, Add  15.86 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 05 23 00-0146 EA 1-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 116.88 16.66 

    For 150 LB Rating, Add  10.43 
    For 200 LB Rating, Add  12.78 
    For 300 LB Rating, Add  18.50 
    For Work In Restricted Working Space, Add  24.98 

. 
 23 05 23 00-0147 EA 2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 149.04 19.70 

    For 150 LB Rating, Add  15.70 
    For 200 LB Rating, Add  19.25 
    For 300 LB Rating, Add  27.86 
    For Work In Restricted Working Space, Add  29.52 

. 
 23 05 23 00-0148 EA 2-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 235.67 28.90 

    For 150 LB Rating, Add  28.32 
    For 200 LB Rating, Add  34.72 
    For 300 LB Rating, Add  50.25 
    For Work In Restricted Working Space, Add  43.29 

. 
 23 05 23 00-0149 EA 3" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 321.23 33.55 

    For 150 LB Rating, Add  47.97 
    For 200 LB Rating, Add  58.80 
    For 300 LB Rating, Add  85.10 
    For Work In Restricted Working Space, Add  49.95 

XXXXXXX 
. 
 23 05 23 00-0150  Flanged, 125 LB, Iron Body, Angle Globe Valves (23 05 23 00-0110) 
. 
. 

 23 05 23 00-0151 EA 2" Flanged, 125 LB, Iron Body, Angle Globe Valve ............................................................................................................ 531.00 144.27 
    For 250 LB Rating, Add  210.37 
    For Chain Operated Type, Add  136.74 
    For Work In Restricted Working Space, Add  54.11 
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. 
 23 05 23 00-0152 EA 2-1/2" Flanged, 125 LB, Iron Body, Angle Globe Valve ...................................................................................................... 595.79 144.44 

    For 250 LB Rating, Add  248.80 
    For Chain Operated Type, Add  161.72 
    For Work In Restricted Working Space, Add  54.34 

. 
 23 05 23 00-0153 EA 3" Flanged, 125 LB, Iron Body, Angle Globe Valve ............................................................................................................ 700.61 169.35 

    For 250 LB Rating, Add  293.20 
    For Chain Operated Type, Add  190.58 
    For Work In Restricted Working Space, Add  63.59 

. 
 23 05 23 00-0154 EA 4" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 1,053.72 283.90 

    For 250 LB Rating, Add  418.77 
    For Chain Operated Type, Add  272.20 
    For Work In Restricted Working Space, Add  106.73 

. 
 23 05 23 00-0155 EA 5" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 1,663.38 328.84 

    For 250 LB Rating, Add  750.51 
    For Chain Operated Type, Add  487.83 
    For Work In Restricted Working Space, Add  123.76 

. 
 23 05 23 00-0156 EA 6" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 1,707.58 365.39 

    For 250 LB Rating, Add  750.51 
    For Chain Operated Type, Add  487.83 
    For Work In Restricted Working Space, Add  137.02 

. 
 23 05 23 00-0157 EA  8" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 2,970.14 420.20 

    For 250 LB Rating, Add  1,468.90 
    For Chain Operated Type, Add  954.79 
    For Work In Restricted Working Space, Add  156.59 

XXXXXXX 
. 
 23 05 23 00-0158  Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted 

Bonnet, Forged Steel, Globe Valves (23 05 23 00-0110) 
Note: 800 PSIG at 850 degrees F. 

. 

. 
 23 05 23 00-0159 EA  1/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................... 95.51 17.53 

    For Work In Restricted Working Space, Add  9.46 
. 

 23 05 23 00-0160 EA  1/2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................... 98.91 17.53 
    For Work In Restricted Working Space, Add  10.48 

. 
 23 05 23 00-0161 EA  3/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 119.85 23.59 

    For Work In Restricted Working Space, Add  14.12 
. 

 23 05 23 00-0162 EA  1" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .................... 147.37 28.46 
    For Work In Restricted Working Space, Add  17.09 

. 
 23 05 23 00-0163 EA  1-1/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .............. 227.14 36.04 

    For Work In Restricted Working Space, Add  21.65 
. 

 23 05 23 00-0164 EA  1-1/2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .............. 270.52 41.67 
    For Work In Restricted Working Space, Add  24.98 

. 
 23 05 23 00-0165 EA  2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .................... 339.67 49.24 

    For Work In Restricted Working Space, Add  29.52 

XXXXXXX 
. 
 23 05 23 00-0166  Triple Duty Valves (23 05 23) 

Note: Valves function as a shut-off, check valve and calibrated balancing valve. 
. 
. 
 23 05 23 00-0167  Straight Pattern, Triple Duty Valves (23 05 23 00-0166) 

Note: Bell & Gossett 3DX and 3DS-S Series. 
. 
. 

 23 05 23 00-0168 EA 1" Threaded, Straight Pattern, Triple Duty Valve ................................................................................................................ 237.06 11.37 
. 

 23 05 23 00-0169 EA 1-1/4" Threaded, Straight Pattern, Triple Duty Valve .......................................................................................................... 276.02 14.39 
. 

 23 05 23 00-0170 EA 1-1/2" Threaded, Straight Pattern, Triple Duty Valve .......................................................................................................... 300.75 16.66 
. 

 23 05 23 00-0171 EA 2" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................... 738.96 29.55 
. 

 23 05 23 00-0172 EA 2-1/2" Flanged, Straight Pattern, Triple Duty Valve ............................................................................................................ 864.27 144.44 
. 

 23 05 23 00-0173 EA 3" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................... 949.48 169.35 
. 

 23 05 23 00-0174 EA 4" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................ 1,926.00 283.90 
. 

 23 05 23 00-0175 EA 5" Flanged, Straight Pattern Triple Duty Valve ................................................................................................................. 2,264.85 328.84 
. 

 23 05 23 00-0176 EA 6" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................ 2,985.41 365.39 
. 

 23 05 23 00-0177 EA 8" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................ 3,954.72 420.20 
. 

 23 05 23 00-0178 EA 10" Flanged, Straight Pattern, Triple Duty Valve .............................................................................................................. 6,308.55 511.54 

XXXXXXX 
. 
 23 05 23 00-0179  Flanged, Angle Pattern, Triple Duty Valves (23 05 23 00-0166) 

Note: Bell & Gossett 3D-S Series. 
. 
. 

 23 05 23 00-0180 EA 2" Flanged, Angle Pattern, Triple Duty Valve ...................................................................................................................... 721.97 29.55 
. 

 23 05 23 00-0181 EA 2-1/2" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................ 843.88 144.44 
. 

 23 05 23 00-0182 EA 3" Flanged, Angle Pattern, Triple Duty Valve ...................................................................................................................... 932.49 169.35 
. 

 23 05 23 00-0183 EA 4" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 1,881.81 283.90 
. 

 23 05 23 00-0184 EA 5" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 2,210.47 328.84 
. 

 23 05 23 00-0185 EA 6" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 2,475.59 365.39 
. 

 23 05 23 00-0186 EA 8" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 3,713.41 420.20 
. 

 23 05 23 00-0187 EA 10" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................. 4,952.45 511.54 

XXXXXXX 
. 
 23 05 23 00-0188  Balanced, Straight Pattern, Triple Duty Valves (23 05 23 00-0166) 

Note: Bell & Gossett 3DS-B Series. 
. 
. 

 23 05 23 00-0189 EA 3" Flanged, Balanced, Straight Pattern, Triple Duty Valve .................................................................................................. 874.71 169.35 
. 

 23 05 23 00-0190 EA 4" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 1,728.87 283.90 
. 

 23 05 23 00-0191 EA 5" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 2,037.14 328.84 
. 

 23 05 23 00-0192 EA 6" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 2,676.12 365.39 
. 

 23 05 23 00-0193 EA 8" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 3,533.27 420.20 
. 

 23 05 23 00-0194 EA 10" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................. 5,605.01 511.54 
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. 
 23 05 23 00-0195 EA 12" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................. 8,402.09 621.16 

. 
 23 05 23 00-0196 EA 14" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 10,206.94 685.09 

. 
 23 05 23 00-0197 EA 16" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 12,761.81 803.85 

XXXXXXX 
. 
 23 05 23 00-0198  Grooved Straight Pattern, Triple Duty Valves (23 05 23 00-0166) 

Note: Bell & Gossett 3DS-G Series. 
. 
. 

 23 05 23 00-0199 EA 2" Grooved, Straight Pattern, Triple Duty Valve .................................................................................................................. 787.23 26.74 
. 

 23 05 23 00-0200 EA 2-1/2" Grooved, Straight Pattern, Triple Duty Valve............................................................................................................ 938.59 31.87 
. 

 23 05 23 00-0201 EA 3" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,091.82 34.57 
. 

 23 05 23 00-0202 EA 4" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,806.65 37.25 
. 

 23 05 23 00-0203 EA 5" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 2,091.68 46.59 
. 

 23 05 23 00-0204 EA 6" Grooved, Straight Pattern Triple Duty Valve ................................................................................................................ 2,788.14 59.74 
. 

 23 05 23 00-0205 EA 8" Grooved, Straight Pattern Triple Duty Valve ................................................................................................................ 3,790.73 75.81 
. 

 23 05 23 00-0206 EA 10" Grooved, Straight Pattern Triple Duty Valve .............................................................................................................. 5,973.75 84.95 
. 

 23 05 23 00-0207 EA 12" Grooved, Straight Pattern Triple Duty Valve .............................................................................................................. 9,477.10 103.59 

XXXXXXX 
. 
 23 05 23 00-0208  Plug Valves (23 05 23) 
. 
. 
 23 05 23 00-0209  Plug Valves, Lubricated, Semisteel Screwed, Wrench Operated (23 05 23 00-0208) 

Note: Includes wrench. 
. 
. 

 23 05 23 00-0210 EA 1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench............................ 128.51 10.82 
. 

 23 05 23 00-0211 EA 3/4" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench............................ 140.65 11.90 
. 

 23 05 23 00-0212 EA 1" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench............................... 176.34 13.53 
. 

 23 05 23 00-0213 EA 1-1/4" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................ 213.51 14.39 
. 

 23 05 23 00-0214 EA 1-1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................ 237.01 16.66 
. 

 23 05 23 00-0215 EA 2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench............................... 279.85 19.70 
. 

 23 05 23 00-0216 EA 2-1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................ 410.74 26.59 
. 

 23 05 23 00-0217 EA 3" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench............................... 497.07 30.88 

XXXXXXX 
. 
 23 05 23 00-0218  Plug Valves, Lubricated, Semisteel Flanged (23 05 23 00-0208) 

Note: Wrench operated for 4", gear operated for 6" and 10". 
. 
. 

 23 05 23 00-0219 EA 2" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ................................................. 325.91 144.27 
. 

 23 05 23 00-0220 EA 2-1/2" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ........................................... 372.82 144.44 
. 

 23 05 23 00-0221 EA 3" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ................................................. 452.83 169.35 
. 

 23 05 23 00-0222 EA 4" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ................................................. 681.96 283.90 
. 

 23 05 23 00-0223 EA 6" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench .............................................. 1,326.89 365.39 
. 

 23 05 23 00-0224 EA 8" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench .............................................. 2,089.67 420.20 
. 

 23 05 23 00-0225 EA 10" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ............................................ 3,251.92 511.54 
. 

 23 05 23 00-0226 EA 12" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ............................................ 4,740.48 621.16 

XXXXXXX 
. 
 23 05 23 00-0227  Plug Valves, Forged Steel, Screwed (23 05 23 00-0208) 
. 
. 

 23 05 23 00-0228 EA 1/2" Plug Valve, 1,500 LB, Forged Steel, Screwed ............................................................................................................. 435.26 10.82 
. 

 23 05 23 00-0229 EA 3/4" Plug Valve, 1,500 LB, Forged Steel, Screwed ............................................................................................................. 517.74 11.90 
. 

 23 05 23 00-0230 EA 1" Plug Valve, 1,500 LB, Forged Steel, Screwed ................................................................................................................ 587.56 13.53 
. 

 23 05 23 00-0231 EA 1-1/4" Plug Valve, 1,500 LB, Forged Steel, Screwed.......................................................................................................... 707.26 14.39 
. 

 23 05 23 00-0232 EA 1-1/2" Plug Valve, 1,500 LB, Forged Steel, Screwed.......................................................................................................... 823.14 16.66 
. 

 23 05 23 00-0233 EA 2" Plug Valve, 1,500 LB, Forged Steel, Screwed ............................................................................................................. 1,076.23 19.70 

XXXXXXX 
. 
 23 05 23 00-0234  Plug Valves, Eccentric, Cast Iron Flanged (23 05 23 00-0208) 
. 
. 

 23 05 23 00-0235 EA 4" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ........................................................................................ 748.51 283.90 
. 

 23 05 23 00-0236 EA 6" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 1,085.97 328.84 
. 

 23 05 23 00-0237 EA 8" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 1,460.68 420.20 
. 

 23 05 23 00-0238 EA 10" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ................................................................................... 2,028.81 511.54 
. 

 23 05 23 00-0239 EA 12" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ................................................................................... 2,598.38 621.16 

XXXXXXX 
. 
 23 05 23 00-0240  Foot Valves (23 05 23) 
. 
. 
 23 05 23 00-0241  Single Poppet Foot Valves, Metal To Metal Seat Construction (23 05 23 00-0240) 
. 
. 

 23 05 23 00-0242 EA  1" Single Poppet Foot Valve, Metal To Metal Seat Construction .......................................................................................... 67.98 27.07 
. 

 23 05 23 00-0243 EA  1-1/4" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................... 76.46 30.31 
. 

 23 05 23 00-0244 EA  1-1/2" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................... 92.35 34.65 
. 

 23 05 23 00-0245 EA  2" Single Poppet Foot Valve, Metal To Metal Seat Construction ........................................................................................ 114.48 38.98 
. 

 23 05 23 00-0246 EA  2-1/2" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 231.67 63.87 
. 

 23 05 23 00-0247 EA  3" Single Poppet Foot Valve, Metal To Metal Seat Construction ........................................................................................ 291.29 77.95 

XXXXXXX 
. 
 23 05 23 00-0248  Double Poppet Foot Valves, Metal To Metal Seat Construction (23 05 23 00-0240) 
. 
. 

 23 05 23 00-0249 EA  1" Double Poppet Foot Valve, Metal To Metal Seat Construction ......................................................................................... 67.98 27.07 
. 

 23 05 23 00-0250 EA  1-1/4" Double Poppet Foot Valve, Metal To Metal Seat Construction................................................................................. 112.04 30.31 
. 

 23 05 23 00-0251 EA  1-1/2" Double Poppet Foot Valve, Metal To Metal Seat Construction................................................................................. 112.88 34.65 
. 

 23 05 23 00-0252 EA  2" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 144.58 38.98 
. 

 23 05 23 00-0253 EA  3" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 268.98 63.87 
. 

 23 05 23 00-0254 EA  4" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 354.61 76.86 

XXXXXXX 
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. 
 23 05 23 00-0255  Float Valves (23 05 23) 
. 
. 
 23 05 23 00-0256  Float Valve Assembly For Maintaining Liquid Level In Tanks (23 05 23 00-0255) 
. 
. 
 23 05 23 00-0257  Single Seat, Bronze Construction (23 05 23 00-0256) 

Note: For storage tanks, reservoirs, cooling towers and filtration plants. 
. 
. 

 23 05 23 00-0258 EA  Inlet Size 1/2", Maximum PSI 100, Single Seat Float Valve................................................................................................ 109.80 22.73 
. 

 23 05 23 00-0259 EA  Inlet Size 3/4", Maximum PSI 100, Single Seat Float Valve................................................................................................ 127.05 27.06 
. 

 23 05 23 00-0260 EA  Inlet Size 1", Maximum PSI 100, Single Seat Float Valve................................................................................................... 157.14 29.22 
. 

 23 05 23 00-0261 EA  Inlet Size 1-1/4", Maximum PSI 90, Single Seat Float Valve .............................................................................................. 248.29 36.80 
. 

 23 05 23 00-0262 EA  Inlet Size 1-1/2", Maximum PSI 90, Single Seat Float Valve .............................................................................................. 259.11 42.21 

XXXXXXX 
. 
 23 05 23 00-0263  Double Seat, Bronze Construction (23 05 23 00-0256) 

Note: For hot or cold water or oil to open tanks. 
. 
. 

 23 05 23 00-0264 EA  Pipe Size 1/2" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 469.99 22.73 
. 

 23 05 23 00-0265 EA  Pipe Size 3/4" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 478.64 27.06 
. 

 23 05 23 00-0266 EA  Pipe Size 1" Maximum PSI 150, Double Seat Float Valve .................................................................................................. 549.43 29.22 
. 

 23 05 23 00-0267 EA  Pipe Size 1-1/4" Maximum PSI 150, Double Seat Float Valve............................................................................................ 612.82 36.80 
. 

 23 05 23 00-0268 EA  Pipe Size 1-1/2" Maximum PSI 150, Double Seat Float Valve............................................................................................ 700.83 42.21 
. 

 23 05 23 00-0269 EA  Pipe Size 2" Maximum PSI 150, Double Seat Float Valve .................................................................................................. 912.82 49.78 
. 

 23 05 23 00-0270 EA Pipe Size 2-1/2" Maximum PSI 150, Double Seat Float Valve......................................................................................... 1,072.25 66.74 
. 

 23 05 23 00-0271 EA Pipe Size 3" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 1,286.13 76.71 

XXXXXXX 
. 
 23 05 23 00-0272  Float Valve Single Seated Balanced For Air Oil Or Water (23 05 23 00-0255) 

Note: Includes arm, ball and bracket. 
. 
. 
 23 05 23 00-0273  Brass Body Threaded Ends (23 05 23 00-0272) 
. 
. 

 23 05 23 00-0274 EA 1/2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 137.60 29.33 
. 

 23 05 23 00-0275 EA 3/4" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 154.63 32.58 
. 

 23 05 23 00-0276 EA 1" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .................................................... 183.94 36.04 
. 

 23 05 23 00-0277 EA 1-1/4" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket.............................................. 295.08 58.23 
. 

 23 05 23 00-0278 EA 1-1/2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket.............................................. 318.45 66.35 
. 

 23 05 23 00-0279 EA 2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .................................................... 371.59 82.26 

XXXXXXX 
. 
 23 05 23 00-0280  Cast Iron Body Flanged (23 05 23 00-0272) 
. 
. 

 23 05 23 00-0281 EA 2-1/2" Cast Iron Body, Flanged, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 2,941.95 175.32 
. 

 23 05 23 00-0282 EA 3" Cast Iron Body, Flanged, Float Valve, Single Seated With Arm Ball And Bracket ....................................................... 3,538.62 199.23 

XXXXXXX 
. 
 23 05 23 00-0283  Float Operated Valves (23 05 23 00-0255) 
. 
. 
 23 05 23 00-0284  For Condensate Receivers Tanks And Vessels (23 05 23 00-0283) 

Note: Cast iron body, self-contained, float in-line mount. 
. 
. 

 23 05 23 00-0285 EA 1" Inlet, Float Operated Valve, Single Seated With Arm Ball And Bracket .......................................................................... 372.65 50.87 

XXXXXXX 
. 
 23 05 23 00-0286  For Condensate Receivers Tanks And Vessels (23 05 23 00-0283) 

Note: Cast iron body, external float tank mount, flanged. 
. 
. 

 23 05 23 00-0287 EA 3/4" Inlet, Float Operated Valve, Single Seated With Arm Ball And Bracket ....................................................................... 505.24 94.63 

XXXXXXX 
. 
 23 05 23 00-0288  Needle Valves (23 05 23) 
. 
. 
 23 05 23 00-0289  Bronze Needle Valve (23 05 23 00-0288) 

Note: For heating and cooling applications. 
. 
. 

 23 05 23 00-0290 EA 1/4" Needle Valve, Bronze .................................................................................................................................................... 61.93 10.82 
. 

 23 05 23 00-0291 EA 3/8" Needle Valve, Bronze .................................................................................................................................................... 67.87 10.82 
. 

 23 05 23 00-0292 EA 1/2" Needle Valve, Bronze .................................................................................................................................................... 73.42 10.82 
. 

 23 05 23 00-0293 EA 3/4" Needle Valve, Bronze .................................................................................................................................................. 107.86 11.90 
. 

 23 05 23 00-0294 EA 1" Needle Valve, Bronze ..................................................................................................................................................... 156.15 13.53 

XXXXXXX 
. 
 23 05 23 00-0295  Eccentric Valves With Taps (23 05 23) 
. 
. 
 23 05 23 00-0296  Screwed Eccentric Valves With Taps (23 05 23 00-0295) 
. 
. 

 23 05 23 00-0297 EA 1/2" Diameter Eccentric Valves With Taps, Screwed .......................................................................................................... 125.72 10.82 
. 

 23 05 23 00-0298 EA 3/4" Diameter Eccentric Valves With Taps, Screwed .......................................................................................................... 139.25 11.90 
. 

 23 05 23 00-0299 EA 1" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................. 174.30 13.53 
. 

 23 05 23 00-0300 EA 1-1/4" Diameter Eccentric Valves With Taps, Screwed ...................................................................................................... 213.24 14.39 
. 

 23 05 23 00-0301 EA 1-1/2" Diameter Eccentric Valves With Taps, Screwed ...................................................................................................... 235.51 16.66 
. 

 23 05 23 00-0302 EA 2" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................. 277.19 19.70 
. 

 23 05 23 00-0303 EA 2-1/2" Diameter Eccentric Valves With Taps, Screwed ...................................................................................................... 409.40 26.59 
. 

 23 05 23 00-0304 EA 3" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................. 492.69 30.88 

XXXXXXX 
. 
 23 05 23 00-0305  Flanged Eccentric Valves With Taps (23 05 23 00-0295) 
. 
. 

 23 05 23 00-0306 EA 2-1/2" Diameter Eccentric Valves With Taps, Flanged ....................................................................................................... 509.39 144.44 
. 

 23 05 23 00-0307 EA 3" Diameter Eccentric Valves With Taps, Flanged .............................................................................................................. 603.08 169.35 
. 

 23 05 23 00-0308 EA 4" Diameter Eccentric Valves With Taps, Flanged .............................................................................................................. 851.66 283.90 
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. 
 23 05 23 00-0309 EA 5" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 1,110.97 328.84 

. 
 23 05 23 00-0310 EA 6" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 1,364.70 365.39 

. 
 23 05 23 00-0311 EA 8" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 2,163.30 420.20 

. 
 23 05 23 00-0312 EA 10" Diameter Eccentric Valves With Taps, Flanged......................................................................................................... 2,979.19 511.54 

. 
 23 05 23 00-0313 EA 12" Diameter Eccentric Valves With Taps, Flanged......................................................................................................... 4,930.78 621.16 

XXXXXXX 
. 
 23 05 23 00-0314  Check Valves (23 05 23) 
. 
. 
 23 05 23 00-0315  Iron Body Wafer Type Check Valve (23 05 23 00-0314) 
. 
. 
 23 05 23 00-0316  Single Disk Type (23 05 23 00-0315) 
. 
. 

 23 05 23 00-0317 EA 2" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 296.53 144.31 
    For 150 LB Rating, Add  24.38 
    For 200 LB Rating, Add  29.02 
    For 300 LB Rating, Add  34.83 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  88.33 

. 
 23 05 23 00-0318 EA 2-1/2" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .............................................................................. 333.30 144.50 

    For 150 LB Rating, Add  31.94 
    For 200 LB Rating, Add  38.03 
    For 300 LB Rating, Add  45.63 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  104.69 

. 
 23 05 23 00-0319 EA 3" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 404.29 169.42 

    For 150 LB Rating, Add  40.37 
    For 200 LB Rating, Add  48.06 
    For 300 LB Rating, Add  57.68 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  128.92 

. 
 23 05 23 00-0320 EA 4" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 616.30 284.01 

    For 150 LB Rating, Add  54.68 
    For 200 LB Rating, Add  65.10 
    For 300 LB Rating, Add  78.12 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  188.36 

. 
 23 05 23 00-0321 EA 6" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 906.14 398.62 

    For 150 LB Rating, Add  85.65 
    For 200 LB Rating, Add  101.97 
    For 300 LB Rating, Add  122.36 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  283.20 

. 
 23 05 23 00-0322 EA 8" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ................................................................................. 1,196.85 458.41 

    For 150 LB Rating, Add  131.44 
    For 200 LB Rating, Add  156.48 
    For 300 LB Rating, Add  187.77 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  395.85 

. 
 23 05 23 00-0323 EA 10" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ............................................................................... 1,702.40 558.07 

    For 150 LB Rating, Add  209.94 
    For 200 LB Rating, Add  249.93 
    For 300 LB Rating, Add  299.91 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  590.41 

XXXXXXX 
. 
 23 05 23 00-0324  Twin Disc Type (23 05 23 00-0315) 
. 
. 

 23 05 23 00-0325 EA 2" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 310.80 144.31 
    For 150 LB Rating, Add  27.38 
    For 200 LB Rating, Add  32.59 
    For 300 LB Rating, Add  39.11 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  94.75 

. 
 23 05 23 00-0326 EA 2-1/2" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................. 337.65 144.50 

    For 150 LB Rating, Add  32.85 
    For 200 LB Rating, Add  39.11 
    For 300 LB Rating, Add  46.94 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  106.64 

. 
 23 05 23 00-0327 EA 3" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 394.57 169.42 

    For 150 LB Rating, Add  38.33 
    For 200 LB Rating, Add  45.63 
    For 300 LB Rating, Add  54.76 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  124.55 

. 
 23 05 23 00-0328 EA 4" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 587.72 284.01 

    For 150 LB Rating, Add  48.68 
    For 200 LB Rating, Add  57.95 
    For 300 LB Rating, Add  69.54 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  175.50 

. 
 23 05 23 00-0329 EA 6" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 872.07 398.62 

    For 150 LB Rating, Add  78.50 
    For 200 LB Rating, Add  93.45 
    For 300 LB Rating, Add  112.14 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  267.86 

. 
 23 05 23 00-0330 EA 8" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 1,140.31 458.41 

    For 150 LB Rating, Add  119.88 
    For 200 LB Rating, Add  142.71 
    For 300 LB Rating, Add  171.26 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  370.77 

. 
 23 05 23 00-0331 EA 10" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 1,601.92 49.83 

    For 150 LB Rating, Add  189.85 
    For 200 LB Rating, Add  226.01 
    For 300 LB Rating, Add  271.22 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  546.40 
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. 
 23 05 23 00-0332 EA 12" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 2,055.77 677.66 

    For 150 LB Rating, Add  254.36 
    For 200 LB Rating, Add  302.81 
    For 300 LB Rating, Add  363.37 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  713.96 

. 
 23 05 23 00-0333 EA 14" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 3,480.67 763.25 

    For 150 LB Rating, Add  517.23 
    For 200 LB Rating, Add  615.75 
    For 300 LB Rating, Add  738.90 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,311.88 

. 
 23 05 23 00-0334 EA 16" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 4,596.62 895.55 

    For 150 LB Rating, Add  730.21 
    For 200 LB Rating, Add  869.30 
    For 300 LB Rating, Add  1,043.15 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,788.62 

. 
 23 05 23 00-0335 EA 18" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 5,964.94 997.32 

    For 150 LB Rating, Add  991.44 
    For 200 LB Rating, Add  1,180.28 
    For 300 LB Rating, Add  1,416.34 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  2,373.27 

. 
 23 05 23 00-0336 EA 20" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 7,045.18 1,119.44 

    For 150 LB Rating, Add  1,185.63 
    For 200 LB Rating, Add  1,411.47 
    For 300 LB Rating, Add  1,693.76 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  2,820.51 

. 
 23 05 23 00-0337 EA 24" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 9,140.70 1,373.86 

    For 150 LB Rating, Add  1,557.88 
    For 200 LB Rating, Add  1,854.62 
    For 300 LB Rating, Add  2,225.55 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  3,682.76 

XXXXXXX 
. 
 23 05 23 00-0338  Lift Check Valves (23 05 23 00-0314) 
. 
. 
 23 05 23 00-0339  Bronze Body, Threaded, Vertical Lift Check Valves (23 05 23 00-0338) 

Note: Watts #600 series. 
. 
. 

 23 05 23 00-0340 EA  3/8" Lift Check Valve, Bronze, Threaded .............................................................................................................................. 64.17 10.82 
. 

 23 05 23 00-0341 EA  1/2" Lift Check Valve, Bronze, Threaded .............................................................................................................................. 67.79 10.82 
. 

 23 05 23 00-0342 EA 3/4" Lift Check Valve, Bronze, Threaded .............................................................................................................................. 88.00 11.37 
. 

 23 05 23 00-0343 EA 1" Lift Check Valve, Bronze, Threaded ............................................................................................................................... 112.84 11.37 
. 

 23 05 23 00-0344 EA 1-1/4" Lift Check Valve, Bronze, Threaded ......................................................................................................................... 152.25 14.39 
. 

 23 05 23 00-0345 EA 1-1/2" Lift Check Valve, Bronze, Threaded ......................................................................................................................... 182.42 16.66 
. 

 23 05 23 00-0346 EA 2" Lift Check Valve, Bronze, Threaded ............................................................................................................................... 247.50 19.70 

XXXXXXX 
. 
 23 05 23 00-0347  Bronze Body, Threaded, 300 LB, Lift Check Valves (23 05 23 00-0338) 

Note: Crane 366E. 
. 
. 

 23 05 23 00-0348 EA  1/2" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 292.40 10.82 
. 

 23 05 23 00-0349 EA 3/4" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 358.04 11.37 
. 

 23 05 23 00-0350 EA 1" Lift Check Valve, Bronze, Threaded, 300 LB .................................................................................................................. 625.43 11.37 
. 

 23 05 23 00-0351 EA 1-1/4" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................ 831.23 14.39 
. 

 23 05 23 00-0352 EA 1-1/2" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................ 905.87 16.66 
. 

 23 05 23 00-0353 EA 2" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 1,158.41 19.70 

XXXXXXX 
. 
 23 05 23 00-0354  Iron Body, Flanged, 125 LB Vertical Lift Check Valves (23 05 23 00-0338) 

Note: Mueller 105MAP. 
. 
. 

 23 05 23 00-0355 EA 2" Lift Check Valve, Iron Body, Flanged, 125 LB ................................................................................................................ 506.78 144.27 
. 

 23 05 23 00-0356 EA 2-1/2" Lift Check Valve, Iron Body, Flanged, 125 LB .......................................................................................................... 684.71 144.44 
. 

 23 05 23 00-0357 EA 3" Lift Check Valve, Iron Body, Flanged, 125 LB ................................................................................................................ 754.94 169.35 
. 

 23 05 23 00-0358 EA 4" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,085.46 283.90 
. 

 23 05 23 00-0359 EA 5" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,351.20 328.84 
. 

 23 05 23 00-0360 EA 6" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,632.63 365.39 
. 

 23 05 23 00-0361 EA  8" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 2,674.22 420.20 
. 

 23 05 23 00-0362 EA 10" Lift Check Valve, Iron Body, Flanged, 125 LB ........................................................................................................... 3,349.22 511.54 
. 

 23 05 23 00-0363 EA  12" Lift Check Valve, Iron Body, Flanged, 125 LB ........................................................................................................... 5,283.40 621.16 
. 

 23 05 23 00-0364 EA 14" Lift Check Valve, Iron Body, Flanged, 125 LB ........................................................................................................... 7,107.46 723.76 
. 

 23 05 23 00-0365 EA 16" Lift Check Valve, Iron Body, Flanged, 125 LB ........................................................................................................... 7,871.97 849.21 

XXXXXXX 
. 
 23 05 23 00-0366  Bronze Body Swing Check Valves (23 05 23 00-0314) 
. 
. 
 23 05 23 00-0367  Bronze Body, Threaded, Brazed Or Soldered Installation, 125 LB, Swing 

Check Valves (23 05 23 00-0366) 
. 
. 

 23 05 23 00-0368 EA  1/8" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 51.19 10.82 
    For 300 LB Rating, Add  6.35 
    For Work In Restricted Working Space, Add  10.48 

. 
 23 05 23 00-0369 EA  1/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 47.79 10.82 

    For 300 LB Rating, Add  6.35 
    For Work In Restricted Working Space, Add  9.46 

. 
 23 05 23 00-0370 EA  3/8" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 49.44 10.82 

    For 300 LB Rating, Add  6.35 
    For Work In Restricted Working Space, Add  9.95 
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. 
 23 05 23 00-0371 EA  1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 51.83 10.82 

    For 300 LB Rating, Add  6.59 
    For Work In Restricted Working Space, Add  10.48 

. 
 23 05 23 00-0372 EA 3/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 67.55 11.37 

    For 300 LB Rating, Add  7.99 
    For Work In Restricted Working Space, Add  14.12 

. 
 23 05 23 00-0373 EA 1" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ............................................................................. 84.78 11.37 

    For 300 LB Rating, Add  10.85 
    For Work In Restricted Working Space, Add  17.09 

. 
 23 05 23 00-0374 EA 1-1/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 111.22 14.39 

    For 300 LB Rating, Add  15.23 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 05 23 00-0375 EA 1-1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 137.94 16.66 

    For 300 LB Rating, Add  21.33 
    For Work In Restricted Working Space, Add  24.98 

. 
 23 05 23 00-0376 EA 2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 168.71 19.70 

    For 300 LB Rating, Add  27.42 
    For Work In Restricted Working Space, Add  29.52 

. 
 23 05 23 00-0377 EA 2-1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 294.47 26.59 

    For 300 LB Rating, Add  63.04 
    For Work In Restricted Working Space, Add  39.85 

. 
 23 05 23 00-0378 EA 3" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 383.15 30.88 

    For 300 LB Rating, Add  89.66 
    For Work In Restricted Working Space, Add  45.98 

. 
 23 05 23 00-0379 EA 4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 434.49 34.87 

    For 300 LB Rating, Add  101.46 
    For Work In Restricted Working Space, Add  52.30 

XXXXXXX 
. 
 23 05 23 00-0380  125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves (23 05 23 00-0314) 
. 
. 

 23 05 23 00-0381 EA 1" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 245.68 81.17 
    For 150 LB Rating, Add  97.63 
    For 250 LB Rating, Add  186.64 
    For Work In Restricted Working Space, Add  30.63 

. 
 23 05 23 00-0382 EA 1-1/4" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 275.81 94.70 

    For 150 LB Rating, Add  107.56 
    For 250 LB Rating, Add  205.62 
    For Work In Restricted Working Space, Add  35.29 

. 
 23 05 23 00-0383 EA 1-1/2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 313.96 113.64 

    For 150 LB Rating, Add  116.65 
    For 250 LB Rating, Add  223.02 
    For Work In Restricted Working Space, Add  42.72 

. 
 23 05 23 00-0384 EA 2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 393.45 144.27 

    For 150 LB Rating, Add  144.89 
    For 250 LB Rating, Add  276.99 
    For Work In Restricted Working Space, Add  54.11 

. 
 23 05 23 00-0385 EA 2-1/2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 429.78 144.44 

    For 150 LB Rating, Add  169.09 
    For 250 LB Rating, Add  323.26 
    For Work In Restricted Working Space, Add  54.34 

. 
 23 05 23 00-0386 EA 3" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 482.17 169.35 

    For 150 LB Rating, Add  183.75 
    For 250 LB Rating, Add  351.29 
    For Work In Restricted Working Space, Add  63.59 

. 
 23 05 23 00-0387 EA 4" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 773.38 283.90 

    For 150 LB Rating, Add  283.97 
    For 250 LB Rating, Add  542.89 
    For Work In Restricted Working Space, Add  106.73 

. 
 23 05 23 00-0388 EA 5" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 1,025.67 328.84 

    For 150 LB Rating, Add  416.94 
    For 250 LB Rating, Add  797.08 
    For Work In Restricted Working Space, Add  123.76 

. 
 23 05 23 00-0389 EA 6" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 1,167.64 365.39 

    For 150 LB Rating, Add  483.42 
    For 250 LB Rating, Add  924.18 
    For Work In Restricted Working Space, Add  137.02 

. 
 23 05 23 00-0390 EA  8" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 2,296.84 420.20 

    For 150 LB Rating, Add  1,206.91 
    For 250 LB Rating, Add  2,307.33 
    For Work In Restricted Working Space, Add  156.59 

. 
 23 05 23 00-0391 EA 10" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 3,055.39 511.54 

    For 150 LB Rating, Add  1,642.86 
    For 250 LB Rating, Add  3,140.76 
    For Work In Restricted Working Space, Add  191.83 

. 
 23 05 23 00-0392 EA  12" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 4,542.66 621.16 

    For 150 LB Rating, Add  2,561.97 
    For 250 LB Rating, Add  4,897.88 
    For Work In Restricted Working Space, Add  232.52 

. 
 23 05 23 00-0393 EA 14" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 5,230.44 723.76 

    For 150 LB Rating, Add  2,900.49 
    For 250 LB Rating, Add  5,545.06 
    For Work In Restricted Working Space, Add  289.50 

. 
 23 05 23 00-0394 EA 16" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 7,274.07 849.21 

    For 150 LB Rating, Add  4,224.55 
    For 250 LB Rating, Add  8,076.34 
    For Work In Restricted Working Space, Add  318.45 
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. 
 23 05 23 00-0395 EA 18" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 10,943.87 945.70 

    For 150 LB Rating, Add  6,639.81 
    For 250 LB Rating, Add  12,693.75 
    For Work In Restricted Working Space, Add  353.84 

. 
 23 05 23 00-0396 EA 20" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 14,917.31 1,061.50 

    For 150 LB Rating, Add  9,241.49 
    For 250 LB Rating, Add  17,667.56 
    For Work In Restricted Working Space, Add  398.06 

. 
 23 05 23 00-0397 EA 24" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 20,658.83 1,302.76 

    For 150 LB Rating, Add  12,937.51 
    For 250 LB Rating, Add  24,733.48 
    For Work In Restricted Working Space, Add  489.92 

XXXXXXX 
. 
 23 05 23 00-0398  Class 800 Forged Steel, Screwed, Chrome Trim, Bolted Bonnet, Piston 

Check, Swing Check Valves (23 05 23 00-0314) 
Note: 800 PSIG at 850 Degrees F. 

. 

. 
 23 05 23 00-0399 EA 1/2" Class 800, Threaded, Forged Steel Swing Check Valve ............................................................................................... 91.28 10.82 

    For Work In Restricted Working Space, Add  10.48 
. 

 23 05 23 00-0400 EA 3/4" 800, Threaded, Forged Steel Swing Check Valve ....................................................................................................... 111.05 11.90 
    For Work In Restricted Working Space, Add  14.12 

. 
 23 05 23 00-0401 EA 1" Class 800, Threaded, Forged Steel Swing Check Valve ................................................................................................ 132.10 13.53 

    For Work In Restricted Working Space, Add  17.09 
. 

 23 05 23 00-0402 EA 1-1/4" Class 800, Threaded, Forged Steel Swing Check Valve .......................................................................................... 195.05 14.39 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 05 23 00-0403 EA 1-1/2" 800, Threaded, Forged Steel Swing Check Valve .................................................................................................... 230.01 16.66 

    For Work In Restricted Working Space, Add  24.98 
. 

 23 05 23 00-0404 EA 2" Class 800, Threaded, Forged Steel Swing Check Valve ................................................................................................ 302.68 19.70 
    For Work In Restricted Working Space, Add  29.52 

XXXXXXX 
. 
 23 05 23 00-0405  Swing Check Valves, 150 LB Polyvinyl Chloride (PVC) Socket Weld End 

Connections (23 05 23 00-0314) 
. 
. 

 23 05 23 00-0406 EA 1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB .......................................................................... 47.41 10.82 
    For Work In Restricted Working Space, Add  10.48 

. 
 23 05 23 00-0407 EA 3/4" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB .......................................................................... 59.55 11.90 

    For Work In Restricted Working Space, Add  14.12 
. 

 23 05 23 00-0408 EA 1" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ............................................................................. 69.94 13.53 
    For Work In Restricted Working Space, Add  17.09 

. 
 23 05 23 00-0409 EA 1-1/4" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ....................................................................... 85.68 14.39 

    For Work In Restricted Working Space, Add  21.65 
. 

 23 05 23 00-0410 EA 1-1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ....................................................................... 97.55 16.66 
    For Work In Restricted Working Space, Add  24.98 

. 
 23 05 23 00-0411 EA 2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 120.62 19.70 

    For Work In Restricted Working Space, Add  29.52 
. 

 23 05 23 00-0412 EA 2-1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ..................................................................... 164.47 26.59 
    For Work In Restricted Working Space, Add  39.85 

. 
 23 05 23 00-0413 EA 3" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 194.32 30.88 

    For Work In Restricted Working Space, Add  45.98 

XXXXXXX 
. 
 23 05 23 00-0414  Cast Iron Valves (23 05 23) 
. 
. 
 23 05 23 00-0415  Polytetrafluoroethylene (PTFE) Or Viton Lined, Threaded Cast Iron Valves (23 

05 23 00-0414) 
. 
. 

 23 05 23 00-0416 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 142.92 32.38 

. 
 23 05 23 00-0417 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 176.68 35.86 
. 

 23 05 23 00-0418 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 197.88 44.33 

. 
 23 05 23 00-0419 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand 

Wheel Operated................................................................................................................................................................. 309.60 66.24 
. 

 23 05 23 00-0420 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 466.93 79.69 

XXXXXXX 
. 
 23 05 23 00-0421  Polytetrafluoroethylene (PTFE) Or Viton Lined, Flanged Cast Iron Valves (23 05 

23 00-0414) 
. 
. 

 23 05 23 00-0422 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 175.12 48.71 

. 
 23 05 23 00-0423 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 200.77 54.11 
. 

 23 05 23 00-0424 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 244.03 81.17 

. 
 23 05 23 00-0425 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 363.16 113.64 
. 

 23 05 23 00-0426 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 554.32 144.27 

. 
 23 05 23 00-0427 EA 2-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 682.91 144.44 
. 

 23 05 23 00-0428 EA 3" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 841.56 169.35 
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. 
 23 05 23 00-0429 EA 4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated......................................................................................................................................................................... 1,220.08 283.90 
. 

 23 05 23 00-0430 EA 6" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated......................................................................................................................................................................... 2,393.10 365.39 

. 
 23 05 23 00-0431 EA 8" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated......................................................................................................................................................................... 3,592.57 420.20 

XXXXXXX 
. 
 23 05 23 00-0432  Ethylene Propylene Diene Monomer (EPDM) Lined, Threaded Cast Iron 

Valves (23 05 23 00-0414) 
. 
. 

 23 05 23 00-0433 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 102.20 32.38 

. 
 23 05 23 00-0434 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 126.31 35.86 
. 

 23 05 23 00-0435 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 147.51 44.33 

. 
 23 05 23 00-0436 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 241.00 66.24 
. 

 23 05 23 00-0437 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 307.23 79.69 

XXXXXXX 
. 
 23 05 23 00-0438  Ethylene Propylene Diene Monomer (EPDM) Lined, Flanged Cast Iron 

Valves (23 05 23 00-0414) 
. 
. 

 23 05 23 00-0439 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 132.30 48.71 

. 
 23 05 23 00-0440 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 147.85 54.11 
. 

 23 05 23 00-0441 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 191.09 81.17 

. 
 23 05 23 00-0442 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 291.09 113.64 
. 

 23 05 23 00-0443 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 386.49 144.27 

. 
 23 05 23 00-0444 EA 2-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 449.85 144.44 
. 

 23 05 23 00-0445 EA 3" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 543.09 169.35 

. 
 23 05 23 00-0446 EA 4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 868.25 283.90 
. 

 23 05 23 00-0447 EA 6" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ............................................................................................................................................................. 1,604.87 365.39 

. 
 23 05 23 00-0448 EA 8" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ............................................................................................................................................................. 2,342.37 420.20 

XXXXXXX 
. 
 23 05 23 00-0449  125 LB, Flanged Cast Iron Diaphragm Valves, Hand Wheel Operated (23 05 23 00-

0414) 
. 
. 

 23 05 23 00-0450 EA 1" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................... 228.08 81.17 
. 

 23 05 23 00-0451 EA 1-1/2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ......................................................................................................... 357.31 113.64 
. 

 23 05 23 00-0452 EA 2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................... 474.93 144.27 
. 

 23 05 23 00-0453 EA 2-1/2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ......................................................................................................... 640.54 144.44 
. 

 23 05 23 00-0454 EA 3" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................... 713.97 169.35 
. 

 23 05 23 00-0455 EA 4" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................ 1,131.97 283.90 
. 

 23 05 23 00-0456 EA 6" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................ 2,142.49 365.39 
. 

 23 05 23 00-0457 EA 8" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................ 4,193.59 420.20 

XXXXXXX 
. 
 23 05 23 00-0458  Solenoid Valves (23 05 23) 
. 
. 
 23 05 23 00-0459  Bronze Body Solenoid Valves, 150 PSI Maximum Water Pressure (23 05 23 00-0458) 
. 
. 

 23 05 23 00-0460 EA 1/4" Solenoid Valve, Bronze, 150 PSI, Water ....................................................................................................................... 69.74 10.82 
. 

 23 05 23 00-0461 EA 1/2" Solenoid Valve, Bronze, 150 PSI, Water ....................................................................................................................... 79.99 10.82 
. 

 23 05 23 00-0462 EA 3/4" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 103.74 11.90 
. 

 23 05 23 00-0463 EA 1" Solenoid Valve, Bronze, 150 PSI, Water ........................................................................................................................ 145.73 13.53 
. 

 23 05 23 00-0464 EA 1-1/2" Solenoid Valve, Bronze, 150 PSI, Water .................................................................................................................. 247.13 16.66 
. 

 23 05 23 00-0465 EA 2" Solenoid Valve, Bronze, 150 PSI, Water ........................................................................................................................ 368.58 19.70 
. 

 23 05 23 00-0466 EA 2-1/2" Solenoid Valve, Bronze, 150 PSI, Water .................................................................................................................. 501.32 26.59 
. 

 23 05 23 00-0467 EA 3" Solenoid Valve, Bronze, 150 PSI, Water ........................................................................................................................ 704.57 30.88 

XXXXXXX 
. 
 23 05 23 00-0468  Flow Control Valves And Meters (23 05 23) 
. 
. 
 23 05 23 00-0469  Conditioned Water Balancing Valves (23 05 23 00-0468) 

Note: Working pressures up to 300 PSIG. Iron and bronze body construction (combination balancing, flow 
measuring and shut-off). Excludes portable read-out meter. 

. 

. 
 23 05 23 00-0470 EA 1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 105.21 55.22 

. 
 23 05 23 00-0471 EA 3/4" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 131.40 73.61 

. 
 23 05 23 00-0472 EA 1" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................... 186.08 84.12 

. 
 23 05 23 00-0473 EA 1-1/4" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ..................... 239.29 103.93 

. 
 23 05 23 00-0474 EA 1-1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ..................... 270.41 110.42 

. 
 23 05 23 00-0475 EA 2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................... 349.57 126.24 
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. 
 23 05 23 00-0476 EA 2-1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ..................... 652.29 219.64 

. 
 23 05 23 00-0477 EA 3" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................... 874.76 251.03 

. 
 23 05 23 00-0478 EA 3" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 1,184.70 292.99 

. 
 23 05 23 00-0479 EA 4" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 1,337.44 303.45 

. 
 23 05 23 00-0480 EA 6" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 1,489.44 313.91 

. 
 23 05 23 00-0481 EA 8" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 2,424.05 358.76 

. 
 23 05 23 00-0482 EA 10" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ................ 4,034.37 398.62 

XXXXXXX 
. 
 23 05 23 00-0483  Read Out Meters (23 05 23 00-0468) 

Note: For use with conditioned portable water balancing valves. 
. 
. 

 23 05 23 00-0484 EA  0.5 - 25% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ......................................................... 502.11  
. 

 23 05 23 00-0485 EA  0.5 - 50% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ......................................................... 679.50  
. 

 23 05 23 00-0486 EA  0.5 - 75% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ......................................................... 679.50  
. 

 23 05 23 00-0487 EA  0.5 - 100% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ....................................................... 679.50  

XXXXXXX 
. 
 23 05 23 00-0488  Balancing Valves (23 05 23) 
. 
. 
 23 05 23 00-0489  Balancing Valves With Lever (23 05 23 00-0488) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0490 EA 1/2" Threaded Balancing Valve With Lever......................................................................................................................... 161.60 34.10 

. 
 23 05 23 00-0491 EA 3/4" Threaded Balancing Valve With Lever......................................................................................................................... 186.56 44.93 

. 
 23 05 23 00-0492 EA 1" Threaded Balancing Valve With Lever............................................................................................................................ 201.82 51.43 

. 
 23 05 23 00-0493 EA 1-1/4" Threaded Balancing Valve With Lever ..................................................................................................................... 234.49 63.87 

. 
 23 05 23 00-0494 EA 1-1/2" Threaded Balancing Valve With Lever ..................................................................................................................... 250.95 67.66 

. 
 23 05 23 00-0495 EA 2" Threaded Balancing Valve With Lever............................................................................................................................ 279.92 77.41 

. 
 23 05 23 00-0496 EA 2-1/2" Flanged Balancing Valve With Lever ........................................................................................................................ 517.33 137.03 

. 
 23 05 23 00-0497 EA 3" Flanged Balancing Valve With Lever .............................................................................................................................. 640.00 182.87 

. 
 23 05 23 00-0498 EA 4" Flanged Balancing Valve With Lever .............................................................................................................................. 822.22 211.76 

. 
 23 05 23 00-0499 EA 5" Flanged Balancing Valve With Lever ........................................................................................................................... 1,171.52 249.14 

. 
 23 05 23 00-0500 EA 6" Flanged Balancing Valve With Lever ........................................................................................................................... 1,241.78 284.52 

. 
 23 05 23 00-0501 EA 8" Flanged Balancing Valve With Lever ........................................................................................................................... 1,572.40 318.90 

XXXXXXX 
. 
 23 05 23 00-0502  Balancing Valves With Nut (23 05 23 00-0488) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0503 EA 4" Flanged Balancing Valve With Nut ................................................................................................................................. 790.91 211.76 

. 
 23 05 23 00-0504 EA 5" Flanged Balancing Valve With Nut .............................................................................................................................. 1,131.77 249.14 

. 
 23 05 23 00-0505 EA 6" Flanged Balancing Valve With Nut .............................................................................................................................. 1,202.03 284.52 

. 
 23 05 23 00-0506 EA 8" Flanged Balancing Valve With Nut .............................................................................................................................. 1,517.00 318.90 

XXXXXXX 
. 
 23 05 23 00-0507  Balancing Valves With Hand Wheel (23 05 23 00-0488) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0508 EA 4" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 1,025.76 211.76 

. 
 23 05 23 00-0509 EA 5" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 1,448.97 284.52 

. 
 23 05 23 00-0510 EA 6" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 1,378.67 249.14 

. 
 23 05 23 00-0511 EA 8" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 1,717.55 284.52 

. 
 23 05 23 00-0512 EA 10" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 2,496.32 348.49 

. 
 23 05 23 00-0513 EA 12" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 3,219.27 431.80 

. 
 23 05 23 00-0514 EA 14" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 4,175.71 447.57 

XXXXXXX 
. 
 23 05 23 00-0515  Balancing Valves With Chain Wheel (23 05 23 00-0488) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0516 EA 4" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 1,153.42 211.76 

. 
 23 05 23 00-0517 EA 5" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 1,577.84 284.52 

. 
 23 05 23 00-0518 EA 6" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 1,507.54 249.14 

. 
 23 05 23 00-0519 EA 8" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 1,845.21 284.52 

. 
 23 05 23 00-0520 EA 10" Flanged Balancing Valve With Chain Wheel ............................................................................................................. 2,625.54 348.29 

. 
 23 05 23 00-0521 EA 12" Flanged Balancing Valve With Chain Wheel ............................................................................................................. 3,377.30 431.50 

. 
 23 05 23 00-0522 EA 14" Flanged Balancing Valve With Chain Wheel ............................................................................................................. 4,331.42 447.77 

XXXXXXX 
. 
 23 05 23 00-0523  Calibrated Balancing Valves (23 05 23 00-0488) 

Note: Bell & Gossett CB Series. 
. 
. 

 23 05 23 00-0524 EA 1/2" Brazed Or Soldered Calibrated Balancing Valve (CB-1/2S) .......................................................................................... 89.31 10.83 
. 

 23 05 23 00-0525 EA 3/4" Brazed Or Soldered Calibrated Balancing Valve (CB-3/4S) ........................................................................................ 106.89 11.90 
. 

 23 05 23 00-0526 EA 1" Brazed Or Soldered Calibrated Balancing Valve (CB-1S) .............................................................................................. 130.39 13.53 
. 

 23 05 23 00-0527 EA 1-1/4" Brazed Or Soldered Calibrated Balancing Valve (CB-1-1/4S) .................................................................................. 174.14 14.40 
. 

 23 05 23 00-0528 EA 1" Threaded Calibrated Balancing Valve (CB-1) ................................................................................................................. 137.87 13.53 
. 

 23 05 23 00-0529 EA 1-1/4" Threaded Calibrated Balancing Valve (CB-1-1/4) .................................................................................................... 187.06 14.40 
. 

 23 05 23 00-0530 EA 1-1/2" Threaded Calibrated Balancing Valve (CB-1-1/2) .................................................................................................... 217.19 16.67 
. 

 23 05 23 00-0531 EA 2" Threaded Calibrated Balancing Valve (CB-2) ................................................................................................................. 288.75 19.71 
. 

 23 05 23 00-0532 EA 2-1/2" Threaded Calibrated Balancing Valve (CB-2-1/2) .................................................................................................... 524.97 28.91 
. 

 23 05 23 00-0533 EA 3" Threaded Calibrated Balancing Valve (CB-3) ................................................................................................................. 727.30 33.56 
. 

 23 05 23 00-0534 EA 2-1/2" Flanged Calibrated Balancing Valve (CB-2-1/2F) ..................................................................................................... 699.86 156.98 
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. 
 23 05 23 00-0535 EA 3" Flanged Calibrated Balancing Valve (CB-3F) ................................................................................................................. 995.06 184.05 

. 
 23 05 23 00-0536 EA 4" Flanged Calibrated Balancing Valve (CB-4F) .............................................................................................................. 1,517.68 308.55 

. 
 23 05 23 00-0537 EA 5" Flanged Calibrated Balancing Valve (CB-5F) .............................................................................................................. 2,266.46 389.74 

. 
 23 05 23 00-0538 EA 6" Flanged Calibrated Balancing Valve (CB-6F) .............................................................................................................. 2,937.43 433.04 

. 
 23 05 23 00-0539 EA 8" Flanged Calibrated Balancing Valve (CB-8F) .............................................................................................................. 5,121.97 498.00 

. 
 23 05 23 00-0540 EA 10" Flanged Calibrated Balancing Valve (CB-10F) .......................................................................................................... 7,079.51 569.90 

. 
 23 05 23 00-0541 EA 12" Flanged Calibrated Balancing Valve (CB-12F) ........................................................................................................ 14,641.19 692.01 

. 
 23 05 23 00-0542 EA 4" Grooved Calibrated Balancing Valve (CB-4G) ............................................................................................................ 1,721.68 37.25 

. 
 23 05 23 00-0543 EA 5" Grooved Calibrated Balancing Valve (CB-5G) ............................................................................................................ 1,986.32 46.59 

. 
 23 05 23 00-0544 EA 6" Grooved Calibrated Balancing Valve (CB-6G) ............................................................................................................ 2,638.59 59.74 

. 
 23 05 23 00-0545 EA 8" Grooved Calibrated Balancing Valve (CB-8G) ............................................................................................................ 4,919.12 75.81 

. 
 23 05 23 00-0546 EA 10" Grooved Calibrated Balancing Valve (CB-10G)......................................................................................................... 6,603.65 84.95 

. 
 23 05 23 00-0547 EA 12" Grooved Calibrated Balancing Valve (CB-12G)....................................................................................................... 13,557.57 103.59 

XXXXXXX 
. 
 23 05 23 00-0548  Butterfly Valves (23 05 23) 
. 
. 
 23 05 23 00-0549  Cast Iron Body, Iron Disc, Butterfly Valves (23 05 23 00-0548) 

Note: With on-off handle, 150 PSI wafer type. 
. 
. 

 23 05 23 00-0550 EA 2" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 263.24 144.27 
    For 200 PSI, Add  39.77 
    For 175 PSI, Add  14.50 
    For Work In Restricted Working Space, Add  54.11 

. 
 23 05 23 00-0551 EA 2-1/2" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type....................................................... 268.80 144.44 

    For 200 PSI, Add  42.09 
    For 175 PSI, Add  15.34 
    For Work In Restricted Working Space, Add  54.34 

. 
 23 05 23 00-0552 EA 3" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 306.37 169.35 

    For 200 PSI, Add  45.32 
    For 175 PSI, Add  16.52 
    For Work In Restricted Working Space, Add  63.59 

. 
 23 05 23 00-0553 EA 4" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 474.28 283.90 

    For 200 PSI, Add  56.88 
    For 175 PSI, Add  20.74 
    For Work In Restricted Working Space, Add  106.73 

. 
 23 05 23 00-0554 EA 5" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 581.14 328.84 

    For 200 PSI, Add  80.93 
    For 175 PSI, Add  29.51 
    For Work In Restricted Working Space, Add  123.76 

. 
 23 05 23 00-0555 EA 6" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 662.92 365.39 

    For 200 PSI, Add  98.97 
    For 175 PSI, Add  36.08 
    For Work In Restricted Working Space, Add  137.02 

. 
 23 05 23 00-0556 EA 8" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 832.22 420.20 

    For 200 PSI, Add  148.92 
    For 175 PSI, Add  54.29 
    For Work In Restricted Working Space, Add  156.59 

. 
 23 05 23 00-0557 EA 10" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ........................................................ 1,240.65 511.54 

    For 200 PSI, Add  288.59 
    For 175 PSI, Add  105.22 
    For Work In Restricted Working Space, Add  191.83 

. 
 23 05 23 00-0558 EA 12" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ........................................................ 1,541.05 621.16 

    For 200 PSI, Add  367.68 
    For 175 PSI, Add  134.05 
    For Work In Restricted Working Space, Add  232.52 

XXXXXXX 
. 
 23 05 23 00-0559  Cast Iron Body, Bronze Disc, Gear Operated, 200 LB, Butterfly Valves (23 05 23 

00-0548) 
. 
. 

 23 05 23 00-0560 EA 2" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 407.77 144.27 
    For Work In Restricted Working Space, Add  54.11 

. 
 23 05 23 00-0561 EA 2-1/2" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ..................................................................... 410.43 144.44 

    For Work In Restricted Working Space, Add  54.34 
. 

 23 05 23 00-0562 EA 3" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 452.83 169.35 
    For Work In Restricted Working Space, Add  63.59 

. 
 23 05 23 00-0563 EA 4" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 627.48 283.90 

    For Work In Restricted Working Space, Add  106.73 
. 

 23 05 23 00-0564 EA 5" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 750.72 328.84 
    For Work In Restricted Working Space, Add  123.76 

. 
 23 05 23 00-0565 EA 6" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 831.48 365.39 

    For Work In Restricted Working Space, Add  137.02 
. 

 23 05 23 00-0566 EA 8" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................ 1,007.58 420.20 
    For Work In Restricted Working Space, Add  156.59 

. 
 23 05 23 00-0567 EA 10" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ...................................................................... 1,266.66 511.54 

    For Work In Restricted Working Space, Add  191.83 
. 

 23 05 23 00-0568 EA 12" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ...................................................................... 1,686.53 621.16 
    For Work In Restricted Working Space, Add  232.52 

XXXXXXX 
. 
 23 05 23 00-0569  Cast Iron Body, Bronze Disc, Gear Operated, 150 LB, Butterfly Valves (23 05 23 

00-0548) 
. 
. 

 23 05 23 00-0570 EA 14" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 2,592.10 723.76 
    For 200 PSI, Add  585.75 
    For 175 PSI, Add  203.39 
    For Work In Restricted Working Space, Add  289.50 
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. 
 23 05 23 00-0571 EA 16" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 3,247.47 849.21 

    For 200 PSI, Add  786.95 
    For 175 PSI, Add  273.25 
    For Work In Restricted Working Space, Add  318.45 

. 
 23 05 23 00-0572 EA 18" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 4,427.26 945.70 

    For 200 PSI, Add  1,169.21 
    For 175 PSI, Add  405.98 
    For Work In Restricted Working Space, Add  353.84 

. 
 23 05 23 00-0573 EA 20" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 5,622.50 1,061.50 

    For 200 PSI, Add  1,546.42 
    For 175 PSI, Add  536.95 
    For Work In Restricted Working Space, Add  398.06 

. 
 23 05 23 00-0574 EA 24" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 7,498.41 1,302.76 

    For 200 PSI, Add  2,111.52 
    For 175 PSI, Add  733.17 
    For Work In Restricted Working Space, Add  489.92 

. 
 23 05 23 00-0575 EA 30" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 15,390.71 2,200.24 

    For 200 PSI, Add  4,532.55 
    For 175 PSI, Add  1,573.80 
    For Work In Restricted Working Space, Add  840.09 

. 
 23 05 23 00-0576 EA 36" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 19,497.34 3,000.33 

    For 200 PSI, Add  5,758.91 
    For 175 PSI, Add  1,999.62 
    For Work In Restricted Working Space, Add  1,050.11 

. 
 23 05 23 00-0577 EA 42" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 24,055.67 4,400.48 

    For 200 PSI, Add  6,721.37 
    For 175 PSI, Add  2,333.81 
    For Work In Restricted Working Space, Add  1,615.56 

. 
 23 05 23 00-0578 EA 48" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 29,397.21 5,500.60 

    For 200 PSI, Add  8,062.72 
    For 175 PSI, Add  2,799.56 
    For Work In Restricted Working Space, Add  2,100.23 

. 
 23 05 23 00-0579 EA 54" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 35,608.63 6,600.72 

    For 200 PSI, Add  9,668.76 
    For 175 PSI, Add  3,357.21 
    For Work In Restricted Working Space, Add  2,625.29 

XXXXXXX 
. 
 23 05 23 00-0580  Bronze Body, Stainless Steel Disc, Slow Close Butterfly Valves, 175 LB (23 05 

23 00-0548) 
Note: (Milwaukee Valve Company BB-SC 100) 

. 

. 
 23 05 23 00-0581 EA 1" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ....................................................................... 222.94 13.53 

    For Work In Restricted Working Space, Add  17.09 
. 

 23 05 23 00-0582 EA 1-1/4" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ................................................................. 248.63 14.39 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 05 23 00-0583 EA 1-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ................................................................. 307.69 16.66 

    For Work In Restricted Working Space, Add  24.98 
. 

 23 05 23 00-0584 EA 2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ....................................................................... 382.40 19.70 
    For Work In Restricted Working Space, Add  29.52 

. 
 23 05 23 00-0585 EA 2-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ................................................................. 513.60 26.59 

    For Work In Restricted Working Space, Add  39.85 

XXXXXXX 
. 
 23 05 23 00-0586  Bronze Body, Stainless Steel Disc, Slow Close Butterfly Valves, With 

Tamper Switch, 175 LB (23 05 23 00-0548) 
Note: (Milwaukee Valve Company BB-S02) 

. 

. 
 23 05 23 00-0587 EA 1" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ...................................... 319.56 13.53 

    For Work In Restricted Working Space, Add  17.09 
. 

 23 05 23 00-0588 EA 1-1/4" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ................................ 351.47 14.39 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 05 23 00-0589 EA 1-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ................................ 418.74 16.66 

    For Work In Restricted Working Space, Add  24.98 
. 

 23 05 23 00-0590 EA 2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ...................................... 500.68 19.70 
    For Work In Restricted Working Space, Add  29.52 

. 
 23 05 23 00-0591 EA 2-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ................................ 644.41 26.59 

    For Work In Restricted Working Space, Add  39.85 

XXXXXXX 
. 
 23 05 29  Hangers And Supports For HVAC Piping And Equipment (23 05) 
. 
. 
 23 05 29 00-0001  Hangers And Supports (23 05 29) 
. 
. 
 23 05 29 00-0002  Clevis Hangers (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0003  Steel Clevis Hanger (Cooper B-Line B3100) (23 05 29 00-0002) 

Note: Type 1. 
. 
. 

 23 05 29 00-0004 EA 1/2" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................. 19.50 8.97 
    For Work In Restricted Working Space, Add  5.38 

. 
 23 05 29 00-0005 EA 3/4" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................. 21.49 9.96 

    For Work In Restricted Working Space, Add  5.98 
. 

 23 05 29 00-0006 EA 1" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 22.60 9.96 
    For Work In Restricted Working Space, Add  6.29 

. 
 23 05 29 00-0007 EA 1-1/4" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 23.43 10.78 

    For Work In Restricted Working Space, Add  6.47 
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. 
 23 05 29 00-0008 EA 1-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 23.63 10.78 

    For Work In Restricted Working Space, Add  6.47 
. 

 23 05 29 00-0009 EA 2" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 24.62 10.96 
    For Work In Restricted Working Space, Add  6.64 

. 
 23 05 29 00-0010 EA 2-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 26.80 11.35 

    For Work In Restricted Working Space, Add  6.83 
. 

 23 05 29 00-0011 EA 3" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 28.50 11.95 
    For Work In Restricted Working Space, Add  7.03 

. 
 23 05 29 00-0012 EA 3-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 29.86 13.13 

    For Work In Restricted Working Space, Add  7.50 
. 

 23 05 29 00-0013 EA 4" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 32.65 13.95 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 05 29 00-0014 EA 5" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 41.80 16.68 

    For Work In Restricted Working Space, Add  10.01 
. 

 23 05 29 00-0015 EA 6" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 50.26 19.92 
    For Work In Restricted Working Space, Add  11.96 

. 
 23 05 29 00-0016 EA 8" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 67.05 24.91 

    For Work In Restricted Working Space, Add  14.94 
. 

 23 05 29 00-0017 EA 10" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................. 97.14 33.87 
    For Work In Restricted Working Space, Add  19.92 

. 
 23 05 29 00-0018 EA 12" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 113.44 37.35 

    For Work In Restricted Working Space, Add  22.42 
. 

 23 05 29 00-0019 EA 14" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 140.20 41.84 
    For Work In Restricted Working Space, Add  25.70 

. 
 23 05 29 00-0020 EA 16" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 173.64 49.81 

    For Work In Restricted Working Space, Add  29.88 
. 

 23 05 29 00-0021 EA 18" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 216.47 62.26 
    For Work In Restricted Working Space, Add  37.36 

. 
 23 05 29 00-0022 EA 20" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 342.64 74.72 

    For Work In Restricted Working Space, Add  44.83 
. 

 23 05 29 00-0023 EA 24" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 515.63 87.16 
    For Work In Restricted Working Space, Add  52.30 

XXXXXXX 
. 
 23 05 29 00-0024  Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0025 EA 1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ..................................................................................... 23.67 8.97 
    For Work In Restricted Working Space, Add  5.38 

. 
 23 05 29 00-0026 EA 3/4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ..................................................................................... 25.66 9.96 

    For Work In Restricted Working Space, Add  5.98 
. 

 23 05 29 00-0027 EA 1" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ........................................................................................ 26.86 9.96 
    For Work In Restricted Working Space, Add  6.29 

. 
 23 05 29 00-0028 EA 1-1/4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 27.77 10.78 

    For Work In Restricted Working Space, Add  6.47 
. 

 23 05 29 00-0029 EA 1-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 28.30 10.78 
    For Work In Restricted Working Space, Add  6.47 

. 
 23 05 29 00-0030 EA 2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ........................................................................................ 29.03 10.96 

    For Work In Restricted Working Space, Add  6.64 
. 

 23 05 29 00-0031 EA 2-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 32.18 11.35 
    For Work In Restricted Working Space, Add  6.83 

. 
 23 05 29 00-0032 EA 3" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ........................................................................................ 33.70 11.95 

    For Work In Restricted Working Space, Add  7.03 
. 

 23 05 29 00-0033 EA 3-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 37.83 13.95 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 05 29 00-0034 EA 4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ........................................................................................ 41.35 13.95 

    For Work In Restricted Working Space, Add  7.97 
. 

 23 05 29 00-0035 EA 5" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ........................................................................................ 66.32 16.68 
    For Work In Restricted Working Space, Add  10.01 

. 
 23 05 29 00-0036 EA 6" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ........................................................................................ 81.96 19.92 

    For Work In Restricted Working Space, Add  11.96 
. 

 23 05 29 00-0037 EA 8" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ........................................................................................ 97.96 24.91 
    For Work In Restricted Working Space, Add  14.94 

XXXXXXX 
. 
 23 05 29 00-0038  Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0039 EA 1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................... 19.35 8.97 
    For Work In Restricted Working Space, Add  5.38 

. 
 23 05 29 00-0040 EA 3/4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................... 21.37 9.96 

    For Work In Restricted Working Space, Add  5.98 
. 

 23 05 29 00-0041 EA 1" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 22.57 9.96 
    For Work In Restricted Working Space, Add  6.29 

. 
 23 05 29 00-0042 EA 1-1/4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 23.19 10.78 

    For Work In Restricted Working Space, Add  6.47 
. 

 23 05 29 00-0043 EA 1-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 23.31 10.78 
    For Work In Restricted Working Space, Add  6.47 

. 
 23 05 29 00-0044 EA 2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 23.97 10.96 

    For Work In Restricted Working Space, Add  6.64 
. 

 23 05 29 00-0045 EA 2-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 25.95 11.35 
    For Work In Restricted Working Space, Add  6.83 

. 
 23 05 29 00-0046 EA 3" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 27.05 11.95 

    For Work In Restricted Working Space, Add  7.03 
. 

 23 05 29 00-0047 EA 3-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 30.50 13.95 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 05 29 00-0048 EA 4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 31.32 13.95 

    For Work In Restricted Working Space, Add  7.97 
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XXXXXXX 
. 
 23 05 29 00-0049  Extended Steel Clevis Hanger (Cooper B-Line B3108) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0050 EA 3/4" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................. 26.58 9.96 
    For Work In Restricted Working Space, Add  5.98 

. 
 23 05 29 00-0051 EA 1" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 27.69 9.96 

    For Work In Restricted Working Space, Add  6.29 
. 

 23 05 29 00-0052 EA 1-1/4" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 28.28 10.78 
    For Work In Restricted Working Space, Add  6.47 

. 
 23 05 29 00-0053 EA 1-1/2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 29.10 10.78 

    For Work In Restricted Working Space, Add  6.47 
. 

 23 05 29 00-0054 EA 2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 31.07 10.96 
    For Work In Restricted Working Space, Add  6.64 

. 
 23 05 29 00-0055 EA 2-1/2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 33.16 11.35 

    For Work In Restricted Working Space, Add  6.83 
. 

 23 05 29 00-0056 EA 3" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 34.74 11.95 
    For Work In Restricted Working Space, Add  7.03 

. 
 23 05 29 00-0057 EA 4" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 41.47 13.95 

    For Work In Restricted Working Space, Add  7.97 
. 

 23 05 29 00-0058 EA 5" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 52.30 16.68 
    For Work In Restricted Working Space, Add  10.01 

. 
 23 05 29 00-0059 EA 6" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 64.34 19.92 

    For Work In Restricted Working Space, Add  11.96 
. 

 23 05 29 00-0060 EA 8" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 90.15 24.91 
    For Work In Restricted Working Space, Add  14.94 

. 
 23 05 29 00-0061 EA 10" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................ 126.07 33.87 

    For Work In Restricted Working Space, Add  19.92 
. 

 23 05 29 00-0062 EA 12" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................ 141.62 37.35 
    For Work In Restricted Working Space, Add  22.42 

XXXXXXX 
. 
 23 05 29 00-0063  Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0064 EA 2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 32.05 10.96 
    For Work In Restricted Working Space, Add  6.64 

. 
 23 05 29 00-0065 EA 2-1/2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ............................................................................................... 34.08 11.35 

    For Work In Restricted Working Space, Add  6.83 
. 

 23 05 29 00-0066 EA 3" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 35.78 11.95 
    For Work In Restricted Working Space, Add  7.03 

. 
 23 05 29 00-0067 EA 3-1/2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ............................................................................................... 39.69 13.95 

    For Work In Restricted Working Space, Add  7.97 
. 

 23 05 29 00-0068 EA 4" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 41.76 13.95 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 05 29 00-0069 EA 5" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 51.92 16.68 

    For Work In Restricted Working Space, Add  10.01 
. 

 23 05 29 00-0070 EA 6" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 60.73 19.92 
    For Work In Restricted Working Space, Add  11.96 

. 
 23 05 29 00-0071 EA 8" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 80.15 24.91 

    For Work In Restricted Working Space, Add  14.94 

XXXXXXX 
. 
 23 05 29 00-0072  Adjustable Hangers (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0073  Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) (23 05 29 00-0072) 

Note: Type 5. 
. 
. 

 23 05 29 00-0074 EA  1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ............................................................................................. 17.77 7.89 
    For Work In Restricted Working Space, Add  4.73 

. 
 23 05 29 00-0075 EA  3/4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ............................................................................................. 19.51 8.75 

    For Work In Restricted Working Space, Add  5.25 
. 

 23 05 29 00-0076 EA  1" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 21.42 9.72 
    For Work In Restricted Working Space, Add  5.83 

. 
 23 05 29 00-0077 EA  1-1/4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 23.66 10.79 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 05 29 00-0078 EA  1-1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 24.86 11.34 
    For Work In Restricted Working Space, Add  6.80 

. 
 23 05 29 00-0079 EA  2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 26.57 11.88 

    For Work In Restricted Working Space, Add  7.13 
. 

 23 05 29 00-0080 EA  2-1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 30.21 12.42 
    For Work In Restricted Working Space, Add  7.45 

. 
 23 05 29 00-0081 EA  3" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 31.56 12.96 

    For Work In Restricted Working Space, Add  7.77 
. 

 23 05 29 00-0082 EA  4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 37.37 14.58 
    For Work In Restricted Working Space, Add  8.75 

XXXXXXX 
. 
 23 05 29 00-0083  Adjustable Swivel Steel Ring (Cooper B-Line B3170) (23 05 29 00-0072) 

Note: Type 10. 
. 
. 

 23 05 29 00-0084 EA  1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................... 20.84 9.96 
    For Work In Restricted Working Space, Add  5.98 

. 
 23 05 29 00-0085 EA  3/4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................... 21.98 9.96 

    For Work In Restricted Working Space, Add  6.29 
. 

 23 05 29 00-0086 EA  1" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 23.15 10.96 
    For Work In Restricted Working Space, Add  6.64 

. 
 23 05 29 00-0087 EA  1-1/4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 24.56 11.95 

    For Work In Restricted Working Space, Add  7.03 
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. 
 23 05 29 00-0088 EA  1-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 27.68 13.95 

    For Work In Restricted Working Space, Add  7.97 
. 

 23 05 29 00-0089 EA  2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 29.64 13.95 
    For Work In Restricted Working Space, Add  8.54 

. 
 23 05 29 00-0090 EA  2-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 32.57 14.94 

    For Work In Restricted Working Space, Add  9.20 
. 

 23 05 29 00-0091 EA  3" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 35.21 16.93 
    For Work In Restricted Working Space, Add  9.96 

. 
 23 05 29 00-0092 EA  3-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 39.05 18.18 

    For Work In Restricted Working Space, Add  10.91 
    For 304 Stainless Steel, Add  17.75 
    For 316 Stainless Steel, Add  22.87 

. 
 23 05 29 00-0093 EA  4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 42.54 19.92 

    For Work In Restricted Working Space, Add  11.96 
. 

 23 05 29 00-0094 EA 5" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 50.41 22.41 
    For Work In Restricted Working Space, Add  13.45 
    For 304 Stainless Steel, Add  36.89 
    For 316 Stainless Steel, Add  47.52 

. 
 23 05 29 00-0095 EA 6" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 55.49 24.91 

    For Work In Restricted Working Space, Add  14.94 
    For 304 Stainless Steel, Add  37.49 
    For 316 Stainless Steel, Add  48.28 

. 
 23 05 29 00-0096 EA 8" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 66.50 29.88 

    For Work In Restricted Working Space, Add  17.93 
    For 304 Stainless Steel, Add  44.48 
    For 316 Stainless Steel, Add  57.29 

XXXXXXX 
. 
 23 05 29 00-0097  Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) (23 05 29 00-0072) 
. 
. 

 23 05 29 00-0098 EA 1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................... 21.29 9.96 
    For Work In Restricted Working Space, Add  5.98 
    For 304 Stainless Steel, Add  9.04 
    For 316 Stainless Steel, Add  11.65 

. 
 23 05 29 00-0099 EA 3/4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................... 22.34 9.96 

    For Work In Restricted Working Space, Add  6.29 
    For 304 Stainless Steel, Add  9.04 
    For 316 Stainless Steel, Add  11.65 

. 
 23 05 29 00-0100 EA 1" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 23.51 10.96 

    For Work In Restricted Working Space, Add  6.64 
    For 304 Stainless Steel, Add  9.04 
    For 316 Stainless Steel, Add  11.65 

. 
 23 05 29 00-0101 EA 1-1/4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 24.81 11.95 

    For Work In Restricted Working Space, Add  7.03 
    For 304 Stainless Steel, Add  9.04 
    For 316 Stainless Steel, Add  11.65 

. 
 23 05 29 00-0102 EA 1-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 28.04 13.95 

    For Work In Restricted Working Space, Add  7.97 
    For 304 Stainless Steel, Add  9.77 
    For 316 Stainless Steel, Add  12.58 

. 
 23 05 29 00-0103 EA 2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 29.94 13.95 

    For Work In Restricted Working Space, Add  8.54 
    For 304 Stainless Steel, Add  9.77 
    For 316 Stainless Steel, Add  12.58 

. 
 23 05 29 00-0104 EA 2-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 34.54 14.94 

    For Work In Restricted Working Space, Add  9.20 
    For 304 Stainless Steel, Add  25.67 
    For 316 Stainless Steel, Add  33.07 

. 
 23 05 29 00-0105 EA 3" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 38.01 16.93 

    For Work In Restricted Working Space, Add  9.96 
    For 304 Stainless Steel, Add  31.75 
    For 316 Stainless Steel, Add  40.89 

. 
 23 05 29 00-0106 EA 3-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 41.55 18.18 

    For Work In Restricted Working Space, Add  10.91 
    For 304 Stainless Steel, Add  34.25 
    For 316 Stainless Steel, Add  44.12 

. 
 23 05 29 00-0107 EA 4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 46.17 19.92 

    For Work In Restricted Working Space, Add  11.96 
    For 304 Stainless Steel, Add  41.71 
    For 316 Stainless Steel, Add  53.72 

. 
 23 05 29 00-0108 EA 5" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 51.23 22.41 

    For Work In Restricted Working Space, Add  13.45 
    For 304 Stainless Steel, Add  42.31 
    For 316 Stainless Steel, Add  54.49 

. 
 23 05 29 00-0109 EA 6" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 59.09 24.91 

    For Work In Restricted Working Space, Add  14.94 
    For 304 Stainless Steel, Add  61.25 
    For 316 Stainless Steel, Add  78.88 

XXXXXXX 
. 
 23 05 29 00-0110  Roller Hangers (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0111  Single Pipe Roll (Cooper B-Line B3114) (23 05 29 00-0110) 

Note: Excludes rod and nuts. Type 41. 
. 
. 

 23 05 29 00-0112 EA  2" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 28.98 7.98 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  4.78 
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. 
 23 05 29 00-0113 EA  2-1/2" Single Pipe Roll (Cooper B-Line B3114) .................................................................................................................... 31.95 8.97 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  5.38 

. 
 23 05 29 00-0114 EA  3" Single Pipe Roll (Cooper B-Line B3114)........................................................................................................................... 35.72 10.46 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 05 29 00-0115 EA  3-1/2" Single Pipe Roll (Cooper B-Line B3114) .................................................................................................................... 41.07 11.96 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  7.18 

. 
 23 05 29 00-0116 EA  4" Single Pipe Roll (Cooper B-Line B3114)........................................................................................................................... 55.81 13.46 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  8.07 

. 
 23 05 29 00-0117 EA  5" Single Pipe Roll (Cooper B-Line B3114)........................................................................................................................... 50.71 14.95 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  8.97 

. 
 23 05 29 00-0118 EA  6" Single Pipe Roll (Cooper B-Line B3114)........................................................................................................................... 62.91 17.93 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  10.76 

. 
 23 05 29 00-0119 EA  8" Single Pipe Roll (Cooper B-Line B3114)........................................................................................................................... 83.79 20.93 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  12.56 

. 
 23 05 29 00-0120 EA  10" Single Pipe Roll (Cooper B-Line B3114) ......................................................................................................................... 99.37 24.92 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  14.95 

XXXXXXX 
. 
 23 05 29 00-0121  Adjustable Clevis Roller Hanger (Cooper B-Line B3110) (23 05 29 00-0110) 

Note: Type 43. 
. 
. 

 23 05 29 00-0122 EA  2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 43.72 14.08 
    For Work In Restricted Working Space, Add  8.12 

. 
 23 05 29 00-0123 EA  2-1/2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .................................................................................................... 45.67 14.51 

    For Work In Restricted Working Space, Add  8.71 
    For 304 Stainless Steel, Add  109.89 
    For 316 Stainless Steel, Add  141.53 

. 
 23 05 29 00-0124 EA  3" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 49.51 15.16 

    For Work In Restricted Working Space, Add  9.28 
. 

 23 05 29 00-0125 EA  3-1/2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .................................................................................................... 57.19 16.24 
    For Work In Restricted Working Space, Add  9.74 
    For 304 Stainless Steel, Add  163.15 
    For 316 Stainless Steel, Add  210.12 

. 
 23 05 29 00-0126 EA  4" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 60.80 18.41 

    For Work In Restricted Working Space, Add  10.82 
. 

 23 05 29 00-0127 EA  5" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 68.49 19.82 
    For Work In Restricted Working Space, Add  11.89 
    For 304 Stainless Steel, Add  190.54 
    For 316 Stainless Steel, Add  245.40 

. 
 23 05 29 00-0128 EA  6" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 79.14 21.66 

    For Work In Restricted Working Space, Add  12.99 
. 

 23 05 29 00-0129 EA  8" Steel Clevis Roller Hanger (Cooper B-Line B3110) ........................................................................................................ 107.78 27.07 
    For Work In Restricted Working Space, Add  16.24 

. 
 23 05 29 00-0130 EA  10" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 136.09 36.81 

    For Work In Restricted Working Space, Add  21.65 
. 

 23 05 29 00-0131 EA  12" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 175.16 40.60 
    For Work In Restricted Working Space, Add  24.36 

. 
 23 05 29 00-0132 EA  14" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 353.49 46.55 

    For Work In Restricted Working Space, Add  27.93 
. 

 23 05 29 00-0133 EA  16" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 442.49 54.13 
    For Work In Restricted Working Space, Add  32.48 

XXXXXXX 
. 
 23 05 29 00-0134  Roller Chair (Cooper B-Line B3120) (23 05 29 00-0110) 
. 
. 

 23 05 29 00-0135 EA 2" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 42.63 14.08 
    For Work In Restricted Working Space, Add  8.12 

. 
 23 05 29 00-0136 EA 2-1/2" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................. 45.91 14.51 

    For Work In Restricted Working Space, Add  8.71 
. 

 23 05 29 00-0137 EA 3" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 48.21 15.16 
    For Work In Restricted Working Space, Add  9.28 

. 
 23 05 29 00-0138 EA 3-1/2" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................. 54.47 16.24 

    For Work In Restricted Working Space, Add  9.74 
. 

 23 05 29 00-0139 EA 4" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 60.69 18.41 
    For Work In Restricted Working Space, Add  10.82 

. 
 23 05 29 00-0140 EA 5" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 66.36 19.82 

    For Work In Restricted Working Space, Add  11.89 
. 

 23 05 29 00-0141 EA 6" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 80.54 21.66 
    For Work In Restricted Working Space, Add  12.99 

. 
 23 05 29 00-0142 EA 8" Steel Roller Chair (Cooper B-Line B3120) ...................................................................................................................... 104.47 27.07 

    For Work In Restricted Working Space, Add  16.24 
. 

 23 05 29 00-0143 EA 10" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 135.32 36.81 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 05 29 00-0144 EA 12" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 173.15 40.60 

    For Work In Restricted Working Space, Add  24.36 
. 

 23 05 29 00-0145 EA 14" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 189.56 46.55 
    For Work In Restricted Working Space, Add  27.93 

. 
 23 05 29 00-0146 EA 16" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 227.98 54.13 

    For Work In Restricted Working Space, Add  32.48 
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. 
 23 05 29 00-0147 EA 18" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 305.80 67.66 

    For Work In Restricted Working Space, Add  40.60 
. 

 23 05 29 00-0148 EA 20" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 377.67 81.20 
    For Work In Restricted Working Space, Add  48.72 

XXXXXXX 
. 
 23 05 29 00-0149  Adjustable Roller Support (Cooper B-Line B3122) (23 05 29 00-0110) 
. 
. 

 23 05 29 00-0150 EA 2" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 47.75 14.08 
    For Work In Restricted Working Space, Add  8.12 

. 
 23 05 29 00-0151 EA 2-1/2" Steel Adjustable Roller Support (Cooper B-Line B3122) ............................................................................................ 53.48 14.51 

    For Work In Restricted Working Space, Add  8.71 
. 

 23 05 29 00-0152 EA 3" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 56.29 15.16 
    For Work In Restricted Working Space, Add  9.28 

. 
 23 05 29 00-0153 EA 3-1/2" Steel Adjustable Roller Support (Cooper B-Line B3122) ............................................................................................ 59.42 16.24 

    For Work In Restricted Working Space, Add  9.74 
. 

 23 05 29 00-0154 EA 4" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 71.04 18.41 
    For Work In Restricted Working Space, Add  10.82 

. 
 23 05 29 00-0155 EA 5" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 80.37 19.82 

    For Work In Restricted Working Space, Add  11.89 
. 

 23 05 29 00-0156 EA 6" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 93.20 21.66 
    For Work In Restricted Working Space, Add  12.99 

. 
 23 05 29 00-0157 EA 8" Steel Adjustable Roller Support (Cooper B-Line B3122) ................................................................................................ 130.52 27.07 

    For Work In Restricted Working Space, Add  16.24 
. 

 23 05 29 00-0158 EA 10" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 163.42 36.81 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 05 29 00-0159 EA 12" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 188.71 40.60 

    For Work In Restricted Working Space, Add  24.36 
. 

 23 05 29 00-0160 EA 14" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 264.03 46.55 
    For Work In Restricted Working Space, Add  27.93 

. 
 23 05 29 00-0161 EA 16" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 316.05 54.13 

    For Work In Restricted Working Space, Add  32.48 
. 

 23 05 29 00-0162 EA 18" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 360.61 67.66 
    For Work In Restricted Working Space, Add  40.60 

XXXXXXX 
. 
 23 05 29 00-0163  Adjustable Double Roller Support (Cooper B-Line B3122A) (23 05 29 00-0110) 
. 
. 

 23 05 29 00-0164 EA 2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 48.04 14.08 
    For Work In Restricted Working Space, Add  8.12 

. 
 23 05 29 00-0165 EA 2-1/2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................. 53.74 14.51 

    For Work In Restricted Working Space, Add  8.71 
. 

 23 05 29 00-0166 EA 3" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 56.73 15.16 
    For Work In Restricted Working Space, Add  9.28 

. 
 23 05 29 00-0167 EA 3-1/2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................. 59.03 16.24 

    For Work In Restricted Working Space, Add  9.74 
. 

 23 05 29 00-0168 EA 4" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 74.03 18.41 
    For Work In Restricted Working Space, Add  10.82 

. 
 23 05 29 00-0169 EA 5" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 83.90 19.82 

    For Work In Restricted Working Space, Add  11.89 
. 

 23 05 29 00-0170 EA 6" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 97.39 21.66 
    For Work In Restricted Working Space, Add  12.99 

. 
 23 05 29 00-0171 EA 8" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................. 137.03 27.07 

    For Work In Restricted Working Space, Add  16.24 
. 

 23 05 29 00-0172 EA 10" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................... 171.23 36.81 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 05 29 00-0173 EA 12" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................... 197.84 40.60 

    For Work In Restricted Working Space, Add  24.36 
. 

 23 05 29 00-0174 EA 14" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................... 278.64 46.55 
    For Work In Restricted Working Space, Add  27.93 

XXXXXXX 
. 
 23 05 29 00-0175  Pipe And Riser Clamps (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0176  Steel Pipe Clamp (Cooper B-Line B3140) (23 05 29 00-0175) 

Note: Type 4. 
. 
. 

 23 05 29 00-0177 EA  1/2" Steel Pipe Clamp (Cooper B-Line B3140) ..................................................................................................................... 16.84 6.48 
    For Work In Restricted Working Space, Add  3.89 

. 
 23 05 29 00-0178 EA  3/4" Steel Pipe Clamp (Cooper B-Line B3140) ..................................................................................................................... 17.05 6.59 

    For Work In Restricted Working Space, Add  3.95 
. 

 23 05 29 00-0179 EA  1" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 17.29 6.69 
    For Work In Restricted Working Space, Add  4.02 

. 
 23 05 29 00-0180 EA  1-1/4" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 18.69 6.80 

    For Work In Restricted Working Space, Add  4.08 
. 

 23 05 29 00-0181 EA  1-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 18.91 6.91 
    For Work In Restricted Working Space, Add  4.15 

. 
 23 05 29 00-0182 EA  2" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 20.01 7.02 

    For Work In Restricted Working Space, Add  4.21 
. 

 23 05 29 00-0183 EA  2-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 20.80 7.23 
    For Work In Restricted Working Space, Add  4.34 

. 
 23 05 29 00-0184 EA  3" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 21.97 7.45 

    For Work In Restricted Working Space, Add  4.47 
. 

 23 05 29 00-0185 EA  3-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 25.12 7.55 
    For Work In Restricted Working Space, Add  4.54 

. 
 23 05 29 00-0186 EA  4" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 29.43 9.72 

    For Work In Restricted Working Space, Add  5.83 
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. 
 23 05 29 00-0187 EA  5" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 41.88 12.96 

    For Work In Restricted Working Space, Add  7.77 
. 

 23 05 29 00-0188 EA  6" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 56.88 16.19 
    For Work In Restricted Working Space, Add  9.72 

. 
 23 05 29 00-0189 EA  8" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 66.89 18.89 

    For Work In Restricted Working Space, Add  11.34 
. 

 23 05 29 00-0190 EA  10" Steel Pipe Clamp (Cooper B-Line B3140) ...................................................................................................................... 95.66 21.60 
    For Work In Restricted Working Space, Add  12.96 

. 
 23 05 29 00-0191 EA  12" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 128.66 23.76 

    For Work In Restricted Working Space, Add  14.25 
. 

 23 05 29 00-0192 EA  14" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 204.14 25.91 
    For Work In Restricted Working Space, Add  15.55 

. 
 23 05 29 00-0193 EA  16" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 221.27 28.07 

    For Work In Restricted Working Space, Add  16.85 
. 

 23 05 29 00-0194 EA  18" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 354.62 30.24 
    For Work In Restricted Working Space, Add  18.14 

. 
 23 05 29 00-0195 EA  20" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 409.28 32.39 

    For Work In Restricted Working Space, Add  19.44 
. 

 23 05 29 00-0196 EA  24" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 531.33 35.63 
    For Work In Restricted Working Space, Add  21.38 

XXXXXXX 
. 
 23 05 29 00-0197  Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) (23 05 29 00-0175) 
. 
. 

 23 05 29 00-0198 EA 3" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 32.44 6.98 
    For Work In Restricted Working Space, Add  4.15 

. 
 23 05 29 00-0199 EA 4" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 42.00 6.98 

    For Work In Restricted Working Space, Add  4.15 
. 

 23 05 29 00-0200 EA 5" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 46.00 7.22 
    For Work In Restricted Working Space, Add  4.33 

. 
 23 05 29 00-0201 EA 6" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 72.29 7.47 

    For Work In Restricted Working Space, Add  4.51 
. 

 23 05 29 00-0202 EA 8" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 78.60 7.97 
    For Work In Restricted Working Space, Add  4.78 

. 
 23 05 29 00-0203 EA 10" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 132.95 7.97 

    For Work In Restricted Working Space, Add  4.77 
. 

 23 05 29 00-0204 EA 12" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 214.03 8.97 
    For Work In Restricted Working Space, Add  5.38 

. 
 23 05 29 00-0205 EA 14" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 271.13 9.96 

    For Work In Restricted Working Space, Add  5.98 
. 

 23 05 29 00-0206 EA 16" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 295.14 11.95 
    For Work In Restricted Working Space, Add  7.17 

. 
 23 05 29 00-0207 EA 18" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 911.03 13.95 

    For Work In Restricted Working Space, Add  8.37 
. 

 23 05 29 00-0208 EA 20" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,046.88 14.94 
    For Work In Restricted Working Space, Add  8.96 

. 
 23 05 29 00-0209 EA 24" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,340.00 15.94 

    For Work In Restricted Working Space, Add  9.56 

XXXXXXX 
. 
 23 05 29 00-0210  Steel Riser Clamp (Cooper B-Line B3373) (23 05 29 00-0175) 

Note: Type 8. 
. 
. 

 23 05 29 00-0211 EA 1/2" Steel Riser Clamp (Cooper B-Line B3373) .................................................................................................................... 16.80 5.97 
    For Work In Restricted Working Space, Add  3.59 

. 
 23 05 29 00-0212 EA 3/4" Steel Riser Clamp (Cooper B-Line B3373) .................................................................................................................... 17.46 6.07 

    For Work In Restricted Working Space, Add  3.65 
. 

 23 05 29 00-0213 EA 1" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 17.72 6.17 
    For Work In Restricted Working Space, Add  3.71 

. 
 23 05 29 00-0214 EA 1-1/4" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 19.03 6.27 

    For Work In Restricted Working Space, Add  3.77 
. 

 23 05 29 00-0215 EA 1-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 19.73 6.37 
    For Work In Restricted Working Space, Add  3.83 

. 
 23 05 29 00-0216 EA 2" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 20.20 6.48 

    For Work In Restricted Working Space, Add  3.89 
. 

 23 05 29 00-0217 EA 2-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 21.04 6.68 
    For Work In Restricted Working Space, Add  4.01 

. 
 23 05 29 00-0218 EA 3" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 22.23 6.88 

    For Work In Restricted Working Space, Add  4.12 
. 

 23 05 29 00-0219 EA 3-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 24.27 6.98 
    For Work In Restricted Working Space, Add  4.19 

. 
 23 05 29 00-0220 EA 4" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 29.62 8.97 

    For Work In Restricted Working Space, Add  5.38 
. 

 23 05 29 00-0221 EA 5" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 38.40 11.95 
    For Work In Restricted Working Space, Add  7.17 

. 
 23 05 29 00-0222 EA 6" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 48.63 14.94 

    For Work In Restricted Working Space, Add  8.96 
. 

 23 05 29 00-0223 EA 8" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 65.57 17.43 
    For Work In Restricted Working Space, Add  10.46 

. 
 23 05 29 00-0224 EA 10" Steel Riser Clamp (Cooper B-Line B3373) ..................................................................................................................... 85.28 19.92 

    For Work In Restricted Working Space, Add  11.96 
. 

 23 05 29 00-0225 EA 12" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 102.51 21.92 
    For Work In Restricted Working Space, Add  13.15 

. 
 23 05 29 00-0226 EA 14" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 136.10 23.91 

    For Work In Restricted Working Space, Add  14.35 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

Common Work Results For HVAC 23 05 
Hangers And Supports For HVAC Piping And Equipment 23 05 29 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 37 

. 
 23 05 29 00-0227 EA 16" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 253.32 25.90 

    For Work In Restricted Working Space, Add  15.54 

XXXXXXX 
. 
 23 05 29 00-0228  Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) (23 05 29 00-0175) 
. 
. 

 23 05 29 00-0229 EA 1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................ 28.33 5.97 
    For Work In Restricted Working Space, Add  3.59 

. 
 23 05 29 00-0230 EA 3/4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................ 28.78 6.07 

    For Work In Restricted Working Space, Add  3.65 
. 

 23 05 29 00-0231 EA 1" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 29.93 6.17 
    For Work In Restricted Working Space, Add  3.71 

. 
 23 05 29 00-0232 EA 1-1/4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 31.89 6.27 

    For Work In Restricted Working Space, Add  3.77 
. 

 23 05 29 00-0233 EA 1-1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 35.82 6.37 
    For Work In Restricted Working Space, Add  3.83 

. 
 23 05 29 00-0234 EA 2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 37.97 6.48 

    For Work In Restricted Working Space, Add  3.89 
. 

 23 05 29 00-0235 EA 2-1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 41.00 6.68 
    For Work In Restricted Working Space, Add  4.01 

. 
 23 05 29 00-0236 EA 3" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 44.91 6.88 

    For Work In Restricted Working Space, Add  4.12 
. 

 23 05 29 00-0237 EA 4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 60.73 8.97 
    For Work In Restricted Working Space, Add  5.38 

XXXXXXX 
. 
 23 05 29 00-0238  Two Bolt Steel Underground Clamp (Cooper B-Line B3132) (23 05 29 00-0175) 

Note: Type 42 
. 
. 

 23 05 29 00-0239 EA  4" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................... 61.93 6.98 
    For Work In Restricted Working Space, Add  4.15 

. 
 23 05 29 00-0240 EA  6" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................... 65.78 7.47 

    For Work In Restricted Working Space, Add  4.51 
. 

 23 05 29 00-0241 EA  8" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................... 72.16 7.97 
    For Work In Restricted Working Space, Add  4.78 

. 
 23 05 29 00-0242 EA  10" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ......................................................................................... 76.87 7.97 

    For Work In Restricted Working Space, Add  4.77 
. 

 23 05 29 00-0243 EA  12" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ......................................................................................... 92.82 8.97 
    For Work In Restricted Working Space, Add  5.38 

. 
 23 05 29 00-0244 EA  14" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ....................................................................................... 283.25 9.96 

    For Work In Restricted Working Space, Add  5.98 
. 

 23 05 29 00-0245 EA  16" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ....................................................................................... 379.08 11.95 
    For Work In Restricted Working Space, Add  7.17 

. 
 23 05 29 00-0246 EA  18" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ....................................................................................... 451.61 13.95 

    For Work In Restricted Working Space, Add  8.37 
. 

 23 05 29 00-0247 EA  20" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ....................................................................................... 142.45 14.94 
    For Work In Restricted Working Space, Add  8.96 

. 
 23 05 29 00-0248 EA  24" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ....................................................................................... 903.36 15.94 

    For Work In Restricted Working Space, Add  9.56 

XXXXXXX 
. 
 23 05 29 00-0249  Four Bolt Steel Underground Clamp (Cooper B-Line B3134) (23 05 29 00-0175) 
. 
. 

 23 05 29 00-0250 EA 4" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ........................................................................................... 57.32 6.98 
    For Work In Restricted Working Space, Add  4.15 

. 
 23 05 29 00-0251 EA 6" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ........................................................................................... 61.82 7.47 

    For Work In Restricted Working Space, Add  4.51 
. 

 23 05 29 00-0252 EA 8" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ......................................................................................... 106.61 7.97 
    For Work In Restricted Working Space, Add  4.78 

. 
 23 05 29 00-0253 EA 10" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 118.28 7.97 

    For Work In Restricted Working Space, Add  4.77 
. 

 23 05 29 00-0254 EA 12" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 169.17 8.97 
    For Work In Restricted Working Space, Add  5.38 

. 
 23 05 29 00-0255 EA 14" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 258.33 9.96 

    For Work In Restricted Working Space, Add  5.98 
. 

 23 05 29 00-0256 EA 16" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 346.13 11.95 
    For Work In Restricted Working Space, Add  7.17 

. 
 23 05 29 00-0257 EA 18" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 411.89 13.95 

    For Work In Restricted Working Space, Add  8.37 
. 

 23 05 29 00-0258 EA 20" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 600.59 14.94 
    For Work In Restricted Working Space, Add  8.96 

. 
 23 05 29 00-0259 EA 24" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 820.79 15.94 

    For Work In Restricted Working Space, Add  9.56 

XXXXXXX 
. 
 23 05 29 00-0260  Split Pipe Clamps And Rings (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0261  Adjustable Split Ring Swivel Hanger (Cooper B-Line B3171) (23 05 29 00-0260) 

Note: Type 6. 
. 
. 

 23 05 29 00-0262 EA  3/4" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................ 27.68 9.18 
    For Work In Restricted Working Space, Add  5.51 

. 
 23 05 29 00-0263 EA  1" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 29.31 9.72 

    For Work In Restricted Working Space, Add  5.83 
. 

 23 05 29 00-0264 EA  1-1/4" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 31.94 10.79 
    For Work In Restricted Working Space, Add  6.48 

. 
 23 05 29 00-0265 EA  1-1/2" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 34.32 11.34 

    For Work In Restricted Working Space, Add  6.80 
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. 
 23 05 29 00-0266 EA  2" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 36.98 11.88 

    For Work In Restricted Working Space, Add  7.13 
. 

 23 05 29 00-0267 EA  2-1/2" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 44.97 12.42 
    For Work In Restricted Working Space, Add  7.45 

. 
 23 05 29 00-0268 EA  3" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 49.16 12.96 

    For Work In Restricted Working Space, Add  7.77 
. 

 23 05 29 00-0269 EA  4" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 64.61 14.58 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 05 29 00-0270 EA  5" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 82.11 18.36 

    For Work In Restricted Working Space, Add  11.01 
. 

 23 05 29 00-0271 EA  6" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................. 108.91 21.60 
    For Work In Restricted Working Space, Add  12.96 

XXXXXXX 
. 
 23 05 29 00-0272  Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) (23 05 29 00-

0260) 
Note: Type 11. 

. 

. 
 23 05 29 00-0273 EA  1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................... 18.48 7.58 

    For Work In Restricted Working Space, Add  4.64 
. 

 23 05 29 00-0274 EA  3/4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................... 19.46 7.58 
    For Work In Restricted Working Space, Add  4.85 

. 
 23 05 29 00-0275 EA  1" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 21.47 9.74 

    For Work In Restricted Working Space, Add  5.41 
. 

 23 05 29 00-0276 EA  1-1/4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................ 23.25 9.74 
    For Work In Restricted Working Space, Add  5.70 

. 
 23 05 29 00-0277 EA  1-1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................ 25.75 9.74 

    For Work In Restricted Working Space, Add  5.90 
. 

 23 05 29 00-0278 EA  2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 29.90 10.82 
    For Work In Restricted Working Space, Add  6.50 

. 
 23 05 29 00-0279 EA  2-1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................ 39.02 10.82 

    For Work In Restricted Working Space, Add  6.76 
. 

 23 05 29 00-0280 EA  3" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 43.17 11.90 
    For Work In Restricted Working Space, Add  7.06 

. 
 23 05 29 00-0281 EA  4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 46.06 12.99 

    For Work In Restricted Working Space, Add  7.73 

XXXXXXX 
. 
 23 05 29 00-0282  Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) (23 05 29 00-0260) 

Note: Type 12. 
. 
. 

 23 05 29 00-0283 EA  1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) ....................................................................................... 18.48 7.58 
    For Work In Restricted Working Space, Add  4.64 

. 
 23 05 29 00-0284 EA  3/4" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) ....................................................................................... 19.46 8.12 

    For Work In Restricted Working Space, Add  4.85 
. 

 23 05 29 00-0285 EA  1" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 21.47 9.20 
    For Work In Restricted Working Space, Add  5.41 

. 
 23 05 29 00-0286 EA 1-1/4" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .................................................................................... 23.25 9.74 

    For Work In Restricted Working Space, Add  5.70 
. 

 23 05 29 00-0287 EA 1-1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .................................................................................... 25.75 9.74 
    For Work In Restricted Working Space, Add  5.90 

. 
 23 05 29 00-0288 EA 2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 29.90 10.82 

    For Work In Restricted Working Space, Add  6.50 
. 

 23 05 29 00-0289 EA 2-1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .................................................................................... 39.02 11.37 
    For Work In Restricted Working Space, Add  6.76 

. 
 23 05 29 00-0290 EA  3" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 43.17 11.90 

    For Work In Restricted Working Space, Add  7.06 

XXXXXXX 
. 
 23 05 29 00-0291  Pipe Straps (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0292  Standard Two Hole Pipe Strap, Steel (Cooper B-Line B-3180) (23 05 29 00-0291) 

Note: Type 26. 
. 
. 

 23 05 29 00-0293 EA  1/2" Standard Two Hole Pipe Strap, Plain Steel (Cooper B-Line B-3180) ............................................................................ 13.73 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 23 05 29 00-0294 EA  3/4" Standard Two Hole Pipe Strap, Plain Steel (Cooper B-Line B-3180) ............................................................................ 14.48 6.49 

    For Work In Restricted Working Space, Add  3.42 
. 

 23 05 29 00-0295 EA  1" Standard Two Hole Pipe Strap, Plain Steel (Cooper B-Line B-3180) ............................................................................... 15.18 6.49 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 05 29 00-0296 EA  1-1/4" Standard Two Hole Pipe Strap, Plain Steel (Cooper B-Line B-3180) ......................................................................... 16.01 6.49 

    For Work In Restricted Working Space, Add  3.82 
. 

 23 05 29 00-0297 EA  1-1/2" Standard Two Hole Pipe Strap, Plain Steel (Cooper B-Line B-3180) ......................................................................... 16.91 7.58 
    For Work In Restricted Working Space, Add  4.06 

. 
 23 05 29 00-0298 EA  2" Standard Two Hole Pipe Strap, Plain Steel (Cooper B-Line B-3180) ............................................................................... 18.07 7.58 

    For Work In Restricted Working Space, Add  4.33 
. 

 23 05 29 00-0299 EA  2-1/2" Standard Two Hole Pipe Strap, Plain Steel (Cooper B-Line B-3180) ......................................................................... 25.61 7.58 
    For Work In Restricted Working Space, Add  4.64 

. 
 23 05 29 00-0300 EA  3" Standard Two Hole Pipe Strap, Plain Steel (Cooper B-Line B-3180) ............................................................................... 28.17 7.58 

    For Work In Restricted Working Space, Add  5.00 
. 

 23 05 29 00-0301 EA 4" Standard Two Hole Pipe Strap, Plain Steel (Cooper B-Line B-3180) ............................................................................... 33.33 9.74 
    For Work In Restricted Working Space, Add  5.84 

. 
 23 05 29 00-0302 EA 6" Standard Two Hole Pipe Strap, Plain Steel (Cooper B-Line B-3180) ............................................................................... 40.75 10.82 

    For Work In Restricted Working Space, Add  6.50 
. 

 23 05 29 00-0303 EA 8" Standard Two Hole Pipe Strap, Plain Steel (Cooper B-Line B-3180) ............................................................................... 46.62 11.90 
    For Work In Restricted Working Space, Add  7.14 

XXXXXXX 
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. 
 23 05 29 00-0304  2-Hole Copper Straps (23 05 29 00-0291) 
. 
. 

 23 05 29 00-0305 EA  1/2" 2-Hole Copper Straps ...................................................................................................................................................... 5.60  
    For Work In Restricted Working Space, Add  1.62 

. 
 23 05 29 00-0306 EA  3/4" 2-Hole Copper Straps ...................................................................................................................................................... 6.00  

    For Work In Restricted Working Space, Add  1.70 
. 

 23 05 29 00-0307 EA  1" 2-Hole Copper Straps ......................................................................................................................................................... 2.84  
    For Work In Restricted Working Space, Add  0.74 

XXXXXXX 
. 
 23 05 29 00-0308  Black Malleable Iron Clamps, 1 Hole (23 05 29 00-0291) 
. 
. 

 23 05 29 00-0309 EA  1/2" Galvanized Steel Strap, 1 Hole........................................................................................................................................ 2.44  
    For Work In Restricted Working Space, Add  0.54 

. 
 23 05 29 00-0310 EA  3/4" Galvanized Steel Strap, 1 Hole........................................................................................................................................ 2.69  

    For Work In Restricted Working Space, Add  0.58 
. 

 23 05 29 00-0311 EA  1" Galvanized Steel Strap, 1 Hole........................................................................................................................................... 3.23  
    For Work In Restricted Working Space, Add  0.62 

. 
 23 05 29 00-0312 EA  1-1/4" Galvanized Steel Strap, 1 Hole .................................................................................................................................... 3.70  

    For Work In Restricted Working Space, Add  0.68 
. 

 23 05 29 00-0313 EA  1-1/2" Galvanized Steel Strap, 1 Hole .................................................................................................................................... 4.18  
    For Work In Restricted Working Space, Add  0.74 

. 
 23 05 29 00-0314 EA  2" Galvanized Steel Strap, 1 Hole........................................................................................................................................... 5.43  

    For Work In Restricted Working Space, Add  0.81 

XXXXXXX 
. 
 23 05 29 00-0315  Pipe and Equipment Support Brackets (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0316  Pipe and Equipment Supports, Light Duty Welded Steel Bracket (Cooper B-

Line B3068) (23 05 29 00-0315) 
Note: Up to 750# load. 

. 

. 
 23 05 29 00-0317 EA 9" x 9" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ............................................................... 103.86 11.95 

    For Galvanized, Add  15.99 
    For Work In Restricted Working Space, Add  7.17 

. 
 23 05 29 00-0318 EA 13" x 13" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ........................................................... 105.32 11.95 

    For Galvanized, Add  16.28 
    For Work In Restricted Working Space, Add  7.17 

. 
 23 05 29 00-0319 EA 19" x 19" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ........................................................... 111.10 11.95 

    For Galvanized, Add  17.44 
    For Work In Restricted Working Space, Add  7.17 

XXXXXXX 
. 
 23 05 29 00-0320  Pipe and Equipment Supports, Medium Duty Welded Steel Bracket 

(Cooper B-Line B3066) (23 05 29 00-0315) 
Note: Up to 1500# load. 

. 

. 
 23 05 29 00-0321 EA 12" Wide x 18" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 245.12 11.95 

    For Galvanized, Add  44.24 
    For Work In Restricted Working Space, Add  7.17 

. 
 23 05 29 00-0322 EA 18" Wide x 24" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 286.71 11.95 

    For Galvanized, Add  52.56 
    For Work In Restricted Working Space, Add  7.17 

. 
 23 05 29 00-0323 EA 24" Wide x 30" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 371.51 11.95 

    For Galvanized, Add  69.52 
    For Work In Restricted Working Space, Add  7.17 

XXXXXXX 
. 
 23 05 29 00-0324  Sway Bracing For No Hub Pipe (23 05 29 00-0001) 
. 
. 

 23 05 29 00-0325 EA  1-1/2" Sway Bracing ............................................................................................................................................................. 88.73 13.15 
    For Work In Restricted Working Space, Add  7.86 

. 
 23 05 29 00-0326 EA  2" Sway Bracing.................................................................................................................................................................... 91.68 13.85 

    For Work In Restricted Working Space, Add  8.30 
. 

 23 05 29 00-0327 EA  3" Sway Bracing.................................................................................................................................................................... 95.21 14.64 
    For Work In Restricted Working Space, Add  8.79 

. 
 23 05 29 00-0328 EA  4" Sway Bracing.................................................................................................................................................................. 108.05 16.64 

    For Work In Restricted Working Space, Add  9.96 
. 

 23 05 29 00-0329 EA  6" Sway Bracing.................................................................................................................................................................. 158.96 24.91 
    For Work In Restricted Working Space, Add  14.94 

. 
 23 05 29 00-0330 EA  8" Sway Bracing.................................................................................................................................................................. 178.82 31.08 

    For Work In Restricted Working Space, Add  18.68 
. 

 23 05 29 00-0331 EA  10" Sway Bracing................................................................................................................................................................ 206.54 41.54 
    For Work In Restricted Working Space, Add  24.90 

XXXXXXX 
. 
 23 05 29 00-0332  Pipe Stand With Adjustable Saddle (Cooper B-Line B3088T-18 Base, 

B3093 Adjustable Pipe Saddle) (23 05 29 00-0001) 
Note: Heights listed is total for base and adjustable saddle 

. 

. 
 23 05 29 00-0333 EA 23" to 28" High Pipe Stand With Adjustable Saddle For 1-1/4" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 119.84 9.96 
    For Work In Restricted Working Space, Add  5.98 

. 
 23 05 29 00-0334 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 1-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 123.14 10.96 
    For Work In Restricted Working Space, Add  6.58 
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. 
 23 05 29 00-0335 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 208.36 12.45 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 05 29 00-0336 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 2-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 264.17 13.95 
    For Work In Restricted Working Space, Add  8.37 

. 
 23 05 29 00-0337 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 3" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 268.94 15.44 
    For Work In Restricted Working Space, Add  9.26 

. 
 23 05 29 00-0338 EA 25" to 29" High Pipe Stand With Adjustable Saddle For 3-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 292.50 17.43 
    For Work In Restricted Working Space, Add  10.46 

. 
 23 05 29 00-0339 EA 25" to 30" High Pipe Stand With Adjustable Saddle For 4" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 351.96 18.92 
    For Work In Restricted Working Space, Add  11.36 

. 
 23 05 29 00-0340 EA 25" to 30" High Pipe Stand With Adjustable Saddle For 5" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 357.29 20.42 
    For Work In Restricted Working Space, Add  12.25 

. 
 23 05 29 00-0341 EA 26" to 31" High Pipe Stand With Adjustable Saddle For 6" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 364.22 22.41 
    For Work In Restricted Working Space, Add  13.45 

. 
 23 05 29 00-0342 EA 28" to 33" High Pipe Stand With Adjustable Saddle For 8" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 378.64 24.40 
    For Work In Restricted Working Space, Add  14.64 

. 
 23 05 29 00-0343 EA 29" to 34" High Pipe Stand With Adjustable Saddle For 10" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 402.95 26.90 
    For Work In Restricted Working Space, Add  16.14 

. 
 23 05 29 00-0344 EA 30" to 35" High Pipe Stand With Adjustable Saddle For 12" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 416.53 29.88 
    For Work In Restricted Working Space, Add  17.93 

. 
 23 05 29 00-0345 EA 32" to 37" High Pipe Stand With Adjustable Saddle For 14" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 505.06 32.87 
    For Work In Restricted Working Space, Add  19.73 

. 
 23 05 29 00-0346 EA 33" to 38" High Pipe Stand With Adjustable Saddle For 16" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 546.31 36.86 
    For Work In Restricted Working Space, Add  22.12 

. 
 23 05 29 00-0347 EA 35" to 40" High Pipe Stand With Adjustable Saddle For 18" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 769.43 40.84 
    For Work In Restricted Working Space, Add  24.50 

. 
 23 05 29 00-0348 EA 36" to 41" High Pipe Stand With Adjustable Saddle For 20" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 915.27 44.82 
    For Work In Restricted Working Space, Add  26.90 

. 
 23 05 29 00-0349 EA 39" to 44" High Pipe Stand With Adjustable Saddle For 24" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,070.09 48.81 
    For Work In Restricted Working Space, Add  29.29 

XXXXXXX 
. 
 23 05 29 00-0350  Channel Mounted Cushion Clamp (23 05 29 00-0001) 

Note: Includes fastening into channel. 
. 
. 

 23 05 29 00-0351 EA 1/2" Channel Mounted Cushion Clamp For 3/8" Pipe ........................................................................................................... 12.71 4.48 
. 

 23 05 29 00-0352 EA 5/8" Channel Mounted Cushion Clamp For 1/2" Pipe ........................................................................................................... 13.38 4.98 
. 

 23 05 29 00-0353 EA 7/8" Channel Mounted Cushion Clamp For 3/4" Pipe ........................................................................................................... 14.44 5.23 
. 

 23 05 29 00-0354 EA 1-1/8" Channel Mounted Cushion Clamp For 1" Pipe ........................................................................................................... 15.54 5.48 
. 

 23 05 29 00-0355 EA 1-3/8" Channel Mounted Cushion Clamp For 1-1/4" Pipe ..................................................................................................... 17.45 5.97 
. 

 23 05 29 00-0356 EA 1-5/8" Channel Mounted Cushion Clamp For 1-1/2" Pipe ..................................................................................................... 19.05 6.22 
. 

 23 05 29 00-0357 EA 2-1/8" Channel Mounted Cushion Clamp For 2" Pipe ........................................................................................................... 24.76 6.48 
. 

 23 05 29 00-0358 EA 2-5/8" Channel Mounted Cushion Clamp For 2-1/2" Pipe ..................................................................................................... 28.54 6.98 
. 

 23 05 29 00-0359 EA 3-1/8" Channel Mounted Cushion Clamp For 3" Pipe ........................................................................................................... 36.08 7.97 
. 

 23 05 29 00-0360 EA 4-1/8" Channel Mounted Cushion Clamp For 4" Pipe ........................................................................................................... 50.57 8.97 

XXXXXXX 
. 
 23 05 29 00-0361  Galvanized Steel Cushion Tube Clamp (23 05 29 00-0001) 

Note: Excludes fastening bolt and drilling if necessary. 
. 
. 

 23 05 29 00-0362 EA 1/2" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3/8" Pipe ....................................................................... 3.50  
Note: 19/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0363 EA 1/2" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3/8" Pipe ....................................................................... 3.57  

Note: 23/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0364 EA 5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1/2" Pipe ....................................................................... 3.62  
Note: 23/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0365 EA 5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1/2" Pipe ....................................................................... 3.73  

Note: 27/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0366 EA 7/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3/4" Pipe ....................................................................... 3.59  
Note: 27/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0367 EA 7/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3/4" Pipe ....................................................................... 3.80  

Note: 31/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0368 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1" Pipe ....................................................................... 3.67  
Note: 31/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0369 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1" Pipe ....................................................................... 3.92  

Note: 1-1/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0370 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1" Pipe .......................................................................... 3.93  
Note: 1-5/32" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0371 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1-1/4" Pipe ................................................................ 3.78  

Note: 1-3/32" Center To Center Length, 9/32" Hole Diameter For Screw 
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. 
 23 05 29 00-0372 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1-1/4" Pipe ................................................................ 3.90  

Note: 1-7/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0373 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1-1/4" Pipe ................................................................... 4.24  
Note: 1-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0374 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1-1/2" Pipe ................................................................ 3.91  

Note: 1-5/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0375 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1-1/2" Pipe ................................................................ 4.13  
Note: 1-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0376 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1-1/2" Pipe ................................................................... 4.50  

Note: 1-13/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0377 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 2" Pipe....................................................................... 4.54  
Note: 1-7/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0378 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 2" Pipe....................................................................... 4.74  

Note: 1-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0379 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 2" Pipe ......................................................................... 5.14  
Note: 1-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0380 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 2-1/2" Pipe ................................................................ 5.27  

Note: 1-11/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0381 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 2-1/2" Pipe ................................................................ 5.87  
Note: 1-13/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0382 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 2-1/2" Pipe ................................................................... 5.92  

Note: 1-15/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0383 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3" Pipe....................................................................... 5.39  
Note: 1-15/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0384 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3" Pipe....................................................................... 5.87  

Note: 2-1/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0385 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 3" Pipe ......................................................................... 6.16  
Note: 2-3/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0386 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3-1/2" Pipe ................................................................ 5.55  

Note: 2-3/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0387 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3-1/2" Pipe ................................................................ 5.84  
Note: 2-5/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0388 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 3-1/2" Pipe ................................................................... 6.97  

Note: 2-7/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0389 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 4" Pipe ............................................................................. 5.51  
Note: 2-7/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0390 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 4" Pipe ............................................................................. 5.94  

Note: 2-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0391 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 4" Pipe ................................................................................ 7.22  
Note: 2-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 

XXXXXXX 
. 
 23 05 29 00-0392  Rooftop Pipe Supports (23 05 29 00-0001) 

Note: Excludes pipe/conduit clamps and straps. 
. 
. 
 23 05 29 00-0393  Rooftop Support Base (23 05 29 00-0392) 
. 
. 

 23 05 29 00-0394 EA 4" x 6" x 4.8" Rooftop Support Base (Cooper B-Line Dura-Blok DBM) ................................................................................. 29.85 8.12 
. 

 23 05 29 00-0395 EA 4" x 6" x 9.6" Rooftop Support Base (Cooper B-Line Dura-Blok DBP) .................................................................................. 42.64 10.82 

XXXXXXX 
. 
 23 05 29 00-0396  Rooftop Support Base With 14 Gauge Galvanized Channel (23 05 29 00-0392) 
. 
. 

 23 05 29 00-0397 EA 5" x 6" x 4.8" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB5) ........................ 37.10 8.12 
. 

 23 05 29 00-0398 EA 5" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB10) ...................... 53.51 10.82 
. 

 23 05 29 00-0399 EA 5" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB20) .................... 93.88 13.53 
. 

 23 05 29 00-0400 EA 5" x 6" x 30.8" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB30) .................. 124.07 16.23 
. 

 23 05 29 00-0401 EA 5" x 6" x 41.4" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB40) .................. 146.32 18.94 
. 

 23 05 29 00-0402 EA 5" x 6" x 52" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB48) ..................... 171.84 21.65 

XXXXXXX 
. 
 23 05 29 00-0403  Rooftop Support Base With 12 Gauge Galvanized Channel (23 05 29 00-0392) 
. 
. 

 23 05 29 00-0404 EA 6-7/16" x 6" x 9.6" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB610) ............ 61.93 10.82 
. 

 23 05 29 00-0405 EA 6-7/16" x 6" x 20.2" Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB620) ..................... 110.60 13.53 
. 

 23 05 29 00-0406 EA 6-7/16" x 6" x 30.8" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB630) ........ 146.98 16.23 
. 

 23 05 29 00-0407 EA 6-7/16" x 6" x 41.4" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB640) ........ 224.09 18.94 
. 

 23 05 29 00-0408 EA 6-7/16" x 6" x 52" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB648) ........... 253.17 16.23 

XXXXXXX 
. 
 23 05 29 00-0409  Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (23 05 29 00-0392) 
. 
. 

 23 05 29 00-0410 EA 5-5/8" x 6" x 28" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-28) ........................................................................................................................................................................... 116.58 16.23 

. 
 23 05 29 00-0411 EA 5-5/8" x 6" x 36" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-36) ........................................................................................................................................................................... 131.12 18.94 
. 

 23 05 29 00-0412 EA 5-5/8" x 6" x 42" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-42) ........................................................................................................................................................................... 138.17 21.65 

. 
 23 05 29 00-0413 EA 5-5/8" x 6" x 50" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-50) ........................................................................................................................................................................... 150.02 24.35 
. 

 23 05 29 00-0414 EA 5-5/8" x 6" x 60" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-60) ........................................................................................................................................................................... 165.13 27.06 

XXXXXXX 
. 
 23 05 29 00-0415  Rooftop Pipe Support Base And Rod (23 05 29 00-0392) 
. 
. 

 23 05 29 00-0416 EA 9.69" To 11.19" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1/2CT) ............................... 68.36 10.82 
. 

 23 05 29 00-0417 EA 9.84" To 11.34" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-3/4CT) ............................... 68.36 10.82 
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. 
 23 05 29 00-0418 EA 9.95" To 11.45" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1CT) ................................... 68.83 10.82 

. 
 23 05 29 00-0419 EA 10.13" To 11.63" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1-1/4CT) .......................... 74.59 13.53 

. 
 23 05 29 00-0420 EA 10.28" To 11.78" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1-1/2CT) .......................... 74.70 13.53 

. 
 23 05 29 00-0421 EA 10.53" To 12.03" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-2CT) ................................. 75.29 13.53 

XXXXXXX 
. 
 23 05 29 00-0422  Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed 

Height Roller Assembly (23 05 29 00-0392) 
. 
. 

 23 05 29 00-0423 EA 7.09" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR2-3 1/2) ............................................................................................................................. 107.18 10.82 

. 
 23 05 29 00-0424 EA 7.09" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 

(Cooper B-Line Dura-Blok DBR4-6)................................................................................................................................... 119.80 10.82 
. 

 23 05 29 00-0425 EA 8.34" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR8-10) ................................................................................................................................. 157.02 13.53 

. 
 23 05 29 00-0426 EA 9.38" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 

(Cooper B-Line Dura-Blok DBR12-14) ............................................................................................................................... 218.63 13.53 
. 

 23 05 29 00-0427 EA 9.78" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR16-20) ............................................................................................................................... 283.06 13.53 

XXXXXXX 
. 
 23 05 29 00-0428  Rooftop Support Base And Adjustable Height Roller Assembly (23 05 29 00-0392) 

Note: Includes base, two zinc all threaded rod risers and pipe roller. 
. 
. 

 23 05 29 00-0429 EA Up To 12" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Roller Assembly (Cooper B-Line Dura-
Blok DBR10-12) ................................................................................................................................................................. 107.58 16.23 

XXXXXXX 
. 
 23 05 29 00-0430  Rooftop Support Base And Adjustable Height Channel Assembly (23 05 29 00-0392) 

Note: Includes base, two zinc all threaded rod and 14 gauge slotted channel. 
. 
. 

 23 05 29 00-0431 EA Up To 8" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line Dura-
Blok DBE10-8) ..................................................................................................................................................................... 80.55 13.53 

. 
 23 05 29 00-0432 EA Up To 12" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line 

Dura-Blok DBE10-12) ........................................................................................................................................................ 101.62 16.23 
. 

 23 05 29 00-0433 EA Up To 16" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line 
Dura-Blok DBE10-16) ........................................................................................................................................................ 115.69 18.94 

XXXXXXX 
. 
 23 05 29 00-0434  Rooftop Support Bases With Channel Support And Risers Assembly (23 05 29 00-

0392) 
Note: Includes two support bases, two 12 gauge galvanized channel risers and one 12 gauge galvanized channel 
support. Dimensions are "overall" (height x width x length). 

. 

. 
 23 05 29 00-0435 EA 23" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2318DS)................................................................................................................................................................ 321.50 21.65 
. 

 23 05 29 00-0436 EA 29" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2918DS)................................................................................................................................................................ 325.01 21.65 

. 
 23 05 29 00-0437 EA 41" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4118DS)................................................................................................................................................................ 337.75 21.65 
. 

 23 05 29 00-0438 EA 53" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5318DS)................................................................................................................................................................ 366.52 21.65 

. 
 23 05 29 00-0439 EA 23" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2324DS)................................................................................................................................................................ 323.61 21.65 
. 

 23 05 29 00-0440 EA 29" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2924DS)................................................................................................................................................................ 327.35 21.65 

. 
 23 05 29 00-0441 EA 41" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4124DS)................................................................................................................................................................ 339.74 21.65 
. 

 23 05 29 00-0442 EA 53" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5324DS)................................................................................................................................................................ 368.62 21.65 

. 
 23 05 29 00-0443 EA 23" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2336DS)................................................................................................................................................................ 329.57 21.65 
. 

 23 05 29 00-0444 EA 29" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2936DS)................................................................................................................................................................ 333.54 21.65 

. 
 23 05 29 00-0445 EA 41" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4136DS)................................................................................................................................................................ 346.05 21.65 
. 

 23 05 29 00-0446 EA 53" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5336DS)................................................................................................................................................................ 374.82 21.65 

. 
 23 05 29 00-0447 EA 23" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2348DS)................................................................................................................................................................ 344.07 21.65 
. 

 23 05 29 00-0448 EA 29" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2948DS)................................................................................................................................................................ 347.93 21.65 

. 
 23 05 29 00-0449 EA 41" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4148DS)................................................................................................................................................................ 360.08 21.65 
. 

 23 05 29 00-0450 EA 53" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5348DS)................................................................................................................................................................ 389.08 21.65 

XXXXXXX 
. 
 23 05 29 00-0451  Threaded Rod, Accessories And Attachments (23 05 29) 
. 
. 
 23 05 29 00-0452  Threaded Rod And Rod Accessories (23 05 29 00-0451) 
. 
. 
 23 05 29 00-0453  Threaded Rod (23 05 29 00-0452) 

Note: Fully threaded. 
. 
. 

 23 05 29 00-0454 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 2.65 0.68 
    For Galvanized, Add  0.52 
    For Zinc Plated, Add  0.37 
    For Work In Restricted Working Space, Add  0.41 
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. 
 23 05 29 00-0455 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 3.49 0.72 

    For Galvanized, Add  0.82 
    For Zinc Plated, Add  0.58 
    For Work In Restricted Working Space, Add  0.43 

. 
 23 05 29 00-0456 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.68 0.74 

    For Galvanized, Add  1.27 
    For Zinc Plated, Add  0.91 
    For Work In Restricted Working Space, Add  0.45 

. 
 23 05 29 00-0457 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 7.32 0.76 

    For Galvanized, Add  2.31 
    For Zinc Plated, Add  1.65 
    For Work In Restricted Working Space, Add  0.46 

. 
 23 05 29 00-0458 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 7.94 0.79 

    For Galvanized, Add  2.54 
    For Zinc Plated, Add  1.81 
    For Work In Restricted Working Space, Add  0.48 

. 
 23 05 29 00-0459 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 10.72 0.89 

    For Galvanized, Add  3.57 
    For Zinc Plated, Add  2.54 
    For Work In Restricted Working Space, Add  0.54 

. 
 23 05 29 00-0460 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 13.25 1.01 

    For Galvanized, Add  4.50 
    For Zinc Plated, Add  3.21 
    For Work In Restricted Working Space, Add  0.60 

XXXXXXX 
. 
 23 05 29 00-0461  Rod Couplings (23 05 29 00-0452) 
. 
. 

 23 05 29 00-0462 EA 3/8" Diameter, Threaded Rod Coupling Nut ........................................................................................................................... 7.53  
    For Work In Restricted Working Space, Add  1.99 

. 
 23 05 29 00-0463 EA 1/2" Diameter, Threaded Rod Coupling Nut ........................................................................................................................... 8.49  

    For Work In Restricted Working Space, Add  2.21 
. 

 23 05 29 00-0464 EA 5/8" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 10.29  
    For Work In Restricted Working Space, Add  2.49 

. 
 23 05 29 00-0465 EA 3/4" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 12.16  

    For Work In Restricted Working Space, Add  2.72 
. 

 23 05 29 00-0466 EA 7/8" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 16.63  
    For Work In Restricted Working Space, Add  2.99 

. 
 23 05 29 00-0467 EA 1" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 19.68  

    For Work In Restricted Working Space, Add  3.52 
. 

 23 05 29 00-0468 EA 1-1/8" Diameter, Threaded Rod Coupling Nut ...................................................................................................................... 34.36  
    For Work In Restricted Working Space, Add  3.98 

XXXXXXX 
. 
 23 05 29 00-0469  Flat Washers (23 05 29 00-0452) 

Note: Zinc plated. 
. 
. 

 23 05 29 00-0470 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.53 0.22 
    For Galvanized, Add  0.02 
    For Work In Restricted Working Space, Add  0.14 

. 
 23 05 29 00-0471 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.68 0.22 

    For Galvanized, Add  0.04 
    For Work In Restricted Working Space, Add  0.15 

. 
 23 05 29 00-0472 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.93 0.32 

    For Galvanized, Add  0.08 
    For Work In Restricted Working Space, Add  0.18 

. 
 23 05 29 00-0473 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.24 0.32 

    For Galvanized, Add  0.12 
    For Work In Restricted Working Space, Add  0.23 

. 
 23 05 29 00-0474 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.46 0.43 

    For Galvanized, Add  0.14 
    For Work In Restricted Working Space, Add  0.27 

. 
 23 05 29 00-0475 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 1.69 0.43 

    For Galvanized, Add  0.17 
    For Work In Restricted Working Space, Add  0.30 

. 
 23 05 29 00-0476 EA  1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.90 0.54 

    For Galvanized, Add  0.19 
    For Work In Restricted Working Space, Add  0.34 

XXXXXXX 
. 
 23 05 29 00-0477  Hex Nuts (23 05 29 00-0452) 

Note: Grade 2 and zinc plated. 
. 
. 

 23 05 29 00-0478 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.67 0.27 
    For Galvanized, Add  0.02 
    For Work In Restricted Working Space, Add  0.18 

. 
 23 05 29 00-0479 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.81 0.27 

    For Galvanized, Add  0.04 
    For Work In Restricted Working Space, Add  0.20 

. 
 23 05 29 00-0480 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.04 0.27 

    For Galvanized, Add  0.08 
    For Work In Restricted Working Space, Add  0.21 

. 
 23 05 29 00-0481 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.19 0.54 

    For Galvanized, Add  0.11 
    For Work In Restricted Working Space, Add  0.23 

. 
 23 05 29 00-0482 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.61 0.54 

    For Galvanized, Add  0.21 
    For Work In Restricted Working Space, Add  0.24 
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. 
 23 05 29 00-0483 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................... 2.02 0.54 

    For Galvanized, Add  0.28 
    For Work In Restricted Working Space, Add  0.27 

. 
 23 05 29 00-0484 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 3.13 0.54 

    For Galvanized, Add  0.53 
    For Work In Restricted Working Space, Add  0.30 

XXXXXXX 
. 
 23 05 29 00-0485  Turnbuckle (Cooper B-Line B3202) (23 05 29 00-0452) 

Note: Type 13. 
. 
. 

 23 05 29 00-0486 EA  3/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 23.83 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 23 05 29 00-0487 EA  1/2" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 28.20 5.95 

    For Work In Restricted Working Space, Add  3.61 
. 

 23 05 29 00-0488 EA  5/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 30.45 6.49 
    For Work In Restricted Working Space, Add  4.06 

. 
 23 05 29 00-0489 EA  3/4" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 38.11 7.58 

    For Work In Restricted Working Space, Add  4.64 
. 

 23 05 29 00-0490 EA  7/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 49.10 8.12 
    For Work In Restricted Working Space, Add  5.42 

. 
 23 05 29 00-0491 EA  1" Turnbuckle (Cooper B-Line B3202) .................................................................................................................................. 60.86 8.66 

    For Work In Restricted Working Space, Add  6.50 
. 

 23 05 29 00-0492 EA  1-1/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................ 84.05 9.74 
    For Work In Restricted Working Space, Add  8.12 

XXXXXXX 
. 
 23 05 29 00-0493  Swivel Turnbuckle (Cooper B-Line B3224) (23 05 29 00-0452) 

Note: Type 15. 
. 
. 

 23 05 29 00-0494 EA  3/8" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 15.61 5.41 
    For Work In Restricted Working Space, Add  3.25 

. 
 23 05 29 00-0495 EA  1/2" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 17.99 6.06 

    For Work In Restricted Working Space, Add  3.61 
. 

 23 05 29 00-0496 EA  5/8" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 23.56 6.72 
    For Work In Restricted Working Space, Add  4.06 

. 
 23 05 29 00-0497 EA  3/4" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 28.35 7.69 

    For Work In Restricted Working Space, Add  4.64 

XXXXXXX 
. 
 23 05 29 00-0498  Forged Steel Clevis (Cooper B-Line B3201) (23 05 29 00-0452) 

Note: Type 14. 
. 
. 

 23 05 29 00-0499 EA  3-9/16" Forged Steel Clevis With Pin, 3/8" To 5/8" Rod Size (Cooper B-Line B3201) .......................................................... 77.35 9.96 
    For Work In Restricted Working Space, Add  5.98 

. 
 23 05 29 00-0500 EA  4" Forged Steel Clevis With Pin, 3/4" To 7/8" Rod Size (Cooper B-Line B3201) ................................................................ 113.04 10.46 

    For Work In Restricted Working Space, Add  6.29 
. 

 23 05 29 00-0501 EA  5-1/16" Forged Steel Clevis With Pin, 1" Rod Size (Cooper B-Line B3201) ....................................................................... 122.19 10.96 
    For Work In Restricted Working Space, Add  6.64 

. 
 23 05 29 00-0502 EA  5-1/16" Forged Steel Clevis With Pin, 1-1/8" Rod Size (Cooper B-Line B3201) ................................................................. 127.29 11.95 

    For Work In Restricted Working Space, Add  7.03 
. 

 23 05 29 00-0503 EA  5-1/16" Forged Steel Clevis With Pin, 1-1/4" Rod Size (Cooper B-Line B3201) ................................................................. 134.21 13.45 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 05 29 00-0504 EA  6" Forged Steel Clevis With Pin, 1-1/2" Rod Size (Cooper B-Line B3201) ......................................................................... 222.46 17.43 

    For Work In Restricted Working Space, Add  10.46 
. 

 23 05 29 00-0505 EA  5-15/16" Forged Steel Clevis With Pin, 1-3/4" Rod Size (Cooper B-Line B3201) ............................................................... 241.70 19.92 
    For Work In Restricted Working Space, Add  11.96 

. 
 23 05 29 00-0506 EA  7" Forged Steel Clevis With Pin, 2" Rod Size (Cooper B-Line B3201)................................................................................ 285.30 24.91 

    For Work In Restricted Working Space, Add  14.94 

XXXXXXX 
. 
 23 05 29 00-0507  Welded Eye Rod (Cooper B-Line B3211) (23 05 29 00-0452) 
. 
. 

 23 05 29 00-0508 EA 3/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 23.82 5.84 
    For Work In Restricted Working Space, Add  3.52 

. 
 23 05 29 00-0509 EA 3/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 24.58 5.95 

    For Work In Restricted Working Space, Add  3.59 
. 

 23 05 29 00-0510 EA 3/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 25.31 6.06 
    For Work In Restricted Working Space, Add  3.65 

. 
 23 05 29 00-0511 EA 3/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 25.54 6.17 

    For Work In Restricted Working Space, Add  3.72 
. 

 23 05 29 00-0512 EA 3/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 27.04 6.38 
    For Work In Restricted Working Space, Add  3.86 

. 
 23 05 29 00-0513 EA 3/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 28.78 6.81 

    For Work In Restricted Working Space, Add  4.06 
. 

 23 05 29 00-0514 EA 3/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 29.98 7.15 
    For Work In Restricted Working Space, Add  4.26 

. 
 23 05 29 00-0515 EA 3/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 32.24 7.47 

    For Work In Restricted Working Space, Add  4.47 
. 

 23 05 29 00-0516 EA 3/8" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 33.96 7.79 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 05 29 00-0517 EA 3/8" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 35.69 8.12 

    For Work In Restricted Working Space, Add  4.87 
. 

 23 05 29 00-0518 EA 1/2" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 31.38 6.49 
    For Work In Restricted Working Space, Add  3.89 

. 
 23 05 29 00-0519 EA 1/2" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 32.13 6.61 

    For Work In Restricted Working Space, Add  3.97 
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. 
 23 05 29 00-0520 EA 1/2" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 32.91 6.72 

    For Work In Restricted Working Space, Add  4.04 
. 

 23 05 29 00-0521 EA 1/2" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 33.67 6.82 
    For Work In Restricted Working Space, Add  4.11 

. 
 23 05 29 00-0522 EA 1/2" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 35.21 7.04 

    For Work In Restricted Working Space, Add  4.26 
. 

 23 05 29 00-0523 EA 1/2" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 38.03 7.47 
    For Work In Restricted Working Space, Add  4.47 

. 
 23 05 29 00-0524 EA 1/2" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 40.33 7.79 

    For Work In Restricted Working Space, Add  4.69 
. 

 23 05 29 00-0525 EA 1/2" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 43.15 8.12 
    For Work In Restricted Working Space, Add  4.90 

. 
 23 05 29 00-0526 EA 1/2" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 45.43 8.56 

    For Work In Restricted Working Space, Add  5.12 
. 

 23 05 29 00-0527 EA 1/2" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 47.74 8.88 
    For Work In Restricted Working Space, Add  5.33 

. 
 23 05 29 00-0528 EA 5/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 41.86 7.25 

    For Work In Restricted Working Space, Add  4.36 
. 

 23 05 29 00-0529 EA 5/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 43.15 7.36 
    For Work In Restricted Working Space, Add  4.43 

. 
 23 05 29 00-0530 EA 5/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 44.46 7.47 

    For Work In Restricted Working Space, Add  4.51 
. 

 23 05 29 00-0531 EA 5/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 45.23 7.69 
    For Work In Restricted Working Space, Add  4.58 

. 
 23 05 29 00-0532 EA 5/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 47.31 7.90 

    For Work In Restricted Working Space, Add  4.73 
. 

 23 05 29 00-0533 EA 5/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 50.69 8.22 
    For Work In Restricted Working Space, Add  4.96 

. 
 23 05 29 00-0534 EA 5/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 54.06 8.66 

    For Work In Restricted Working Space, Add  5.18 
. 

 23 05 29 00-0535 EA 5/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 56.91 8.99 
    For Work In Restricted Working Space, Add  5.41 

. 
 23 05 29 00-0536 EA 5/8" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 60.28 9.42 

    For Work In Restricted Working Space, Add  5.63 
. 

 23 05 29 00-0537 EA 5/8" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 63.64 9.74 
    For Work In Restricted Working Space, Add  5.85 

. 
 23 05 29 00-0538 EA 3/4" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 51.19 8.22 

    For Work In Restricted Working Space, Add  4.95 
. 

 23 05 29 00-0539 EA 3/4" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 53.03 8.33 
    For Work In Restricted Working Space, Add  5.03 

. 
 23 05 29 00-0540 EA 3/4" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 54.33 8.56 

    For Work In Restricted Working Space, Add  5.11 
. 

 23 05 29 00-0541 EA 3/4" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 56.17 8.66 
    For Work In Restricted Working Space, Add  5.18 

. 
 23 05 29 00-0542 EA 3/4" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 59.31 8.88 

    For Work In Restricted Working Space, Add  5.34 
. 

 23 05 29 00-0543 EA 3/4" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 63.74 9.31 
    For Work In Restricted Working Space, Add  5.57 

. 
 23 05 29 00-0544 EA 3/4" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 68.18 9.63 

    For Work In Restricted Working Space, Add  5.80 
. 

 23 05 29 00-0545 EA 3/4" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 73.18 10.06 
    For Work In Restricted Working Space, Add  6.03 

. 
 23 05 29 00-0546 EA 3/4" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 78.12 10.40 

    For Work In Restricted Working Space, Add  6.26 
. 

 23 05 29 00-0547 EA 3/4" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 82.58 10.83 
    For Work In Restricted Working Space, Add  6.49 

. 
 23 05 29 00-0548 EA 7/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 61.18 9.53 

    For Work In Restricted Working Space, Add  5.75 
. 

 23 05 29 00-0549 EA 7/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 63.55 9.74 
    For Work In Restricted Working Space, Add  5.82 

. 
 23 05 29 00-0550 EA 7/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 65.41 9.85 

    For Work In Restricted Working Space, Add  5.91 
. 

 23 05 29 00-0551 EA 7/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 67.25 9.96 
    For Work In Restricted Working Space, Add  5.99 

. 
 23 05 29 00-0552 EA 7/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 70.93 10.29 

    For Work In Restricted Working Space, Add  6.14 
. 

 23 05 29 00-0553 EA 7/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 76.98 10.61 
    For Work In Restricted Working Space, Add  6.38 

. 
 23 05 29 00-0554 EA 7/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 82.52 11.04 

    For Work In Restricted Working Space, Add  6.63 
. 

 23 05 29 00-0555 EA 7/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 88.56 11.47 
    For Work In Restricted Working Space, Add  6.86 

. 
 23 05 29 00-0556 EA 7/8" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 94.10 11.80 

    For Work In Restricted Working Space, Add  7.11 
. 

 23 05 29 00-0557 EA 7/8" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 99.63 12.24 
    For Work In Restricted Working Space, Add  7.35 

. 
 23 05 29 00-0558 EA 1" Diameter x 8" Length Shank, Welded Eye Rod ................................................................................................................ 76.45 11.47 

    For Work In Restricted Working Space, Add  6.86 
. 

 23 05 29 00-0559 EA 1" Diameter x 10" Length Shank, Welded Eye Rod .............................................................................................................. 78.85 11.58 
    For Work In Restricted Working Space, Add  6.95 

. 
 23 05 29 00-0560 EA 1" Diameter x 12" Length Shank, Welded Eye Rod .............................................................................................................. 81.26 11.69 

    For Work In Restricted Working Space, Add  7.04 
. 

 23 05 29 00-0561 EA 1" Diameter x 14" Length Shank, Welded Eye Rod .............................................................................................................. 83.67 11.90 
    For Work In Restricted Working Space, Add  7.13 
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. 
 23 05 29 00-0562 EA 1" Diameter x 18" Length Shank, Welded Eye Rod .............................................................................................................. 88.45 12.24 

    For Work In Restricted Working Space, Add  7.31 
. 

 23 05 29 00-0563 EA 1" Diameter x 24" Length Shank, Welded Eye Rod .............................................................................................................. 95.67 12.67 
    For Work In Restricted Working Space, Add  7.58 

. 
 23 05 29 00-0564 EA 1" Diameter x 30" Length Shank, Welded Eye Rod ............................................................................................................ 102.90 13.10 

    For Work In Restricted Working Space, Add  7.85 
. 

 23 05 29 00-0565 EA 1" Diameter x 36" Length Shank, Welded Eye Rod ............................................................................................................ 110.60 13.53 
    For Work In Restricted Working Space, Add  8.12 

. 
 23 05 29 00-0566 EA 1" Diameter x 42" Length Shank, Welded Eye Rod ............................................................................................................ 117.80 13.96 

    For Work In Restricted Working Space, Add  8.39 
. 

 23 05 29 00-0567 EA 1" Diameter x 48" Length Shank, Welded Eye Rod ............................................................................................................ 125.02 14.40 
    For Work In Restricted Working Space, Add  8.66 

XXXXXXX 
. 
 23 05 29 00-0568  Welded Linked Eye Rod (Cooper B-Line B3211X) (23 05 29 00-0452) 
. 
. 

 23 05 29 00-0569 EA 3/8" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................ 48.43 7.90 
    For Work In Restricted Working Space, Add  4.76 

. 
 23 05 29 00-0570 EA 3/8" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................ 49.73 8.12 

    For Work In Restricted Working Space, Add  4.90 
. 

 23 05 29 00-0571 EA 3/8" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................ 51.05 8.44 
    For Work In Restricted Working Space, Add  5.03 

. 
 23 05 29 00-0572 EA 3/8" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................ 51.74 8.76 

    For Work In Restricted Working Space, Add  5.24 
. 

 23 05 29 00-0573 EA 3/8" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................ 54.14 9.10 
    For Work In Restricted Working Space, Add  5.44 

. 
 23 05 29 00-0574 EA 3/8" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................ 57.28 9.74 

    For Work In Restricted Working Space, Add  5.84 
. 

 23 05 29 00-0575 EA 3/8" Diameter x 60" Length Shank, Linked Welded Eye Rod ................................................................................................ 59.49 10.39 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 05 29 00-0576 EA 3/8" Diameter x 72" Length Shank, Linked Welded Eye Rod ................................................................................................ 63.48 11.15 

    For Work In Restricted Working Space, Add  6.65 
. 

 23 05 29 00-0577 EA 1/2" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................ 62.09 8.77 
    For Work In Restricted Working Space, Add  5.26 

. 
 23 05 29 00-0578 EA 1/2" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................ 63.45 8.99 

    For Work In Restricted Working Space, Add  5.41 
. 

 23 05 29 00-0579 EA 1/2" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................ 64.83 9.20 
    For Work In Restricted Working Space, Add  5.55 

. 
 23 05 29 00-0580 EA 1/2" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................ 66.42 9.63 

    For Work In Restricted Working Space, Add  5.77 
. 

 23 05 29 00-0581 EA 1/2" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................ 68.88 9.96 
    For Work In Restricted Working Space, Add  5.98 

. 
 23 05 29 00-0582 EA 1/2" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................ 73.82 10.72 

    For Work In Restricted Working Space, Add  6.41 
. 

 23 05 29 00-0583 EA 1/2" Diameter x 60" Length Shank, Linked Welded Eye Rod ................................................................................................ 77.90 11.37 
    For Work In Restricted Working Space, Add  6.85 

. 
 23 05 29 00-0584 EA 1/2" Diameter x 72" Length Shank, Linked Welded Eye Rod ................................................................................................ 82.85 12.12 

    For Work In Restricted Working Space, Add  7.28 
. 

 23 05 29 00-0585 EA 5/8" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................ 82.51 9.74 
    For Work In Restricted Working Space, Add  5.88 

. 
 23 05 29 00-0586 EA 5/8" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................ 84.72 10.06 

    For Work In Restricted Working Space, Add  6.02 
. 

 23 05 29 00-0587 EA 5/8" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................ 87.00 10.29 
    For Work In Restricted Working Space, Add  6.17 

. 
 23 05 29 00-0588 EA 5/8" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................ 88.62 10.72 

    For Work In Restricted Working Space, Add  6.40 
. 

 23 05 29 00-0589 EA 5/8" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................ 92.00 11.04 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 05 29 00-0590 EA 5/8" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................ 97.87 11.80 

    For Work In Restricted Working Space, Add  7.07 
. 

 23 05 29 00-0591 EA 5/8" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 103.73 12.56 
    For Work In Restricted Working Space, Add  7.52 

. 
 23 05 29 00-0592 EA 5/8" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 108.72 13.31 

    For Work In Restricted Working Space, Add  7.97 
. 

 23 05 29 00-0593 EA 3/4" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 103.90 11.04 
    For Work In Restricted Working Space, Add  6.65 

. 
 23 05 29 00-0594 EA 3/4" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 107.07 11.37 

    For Work In Restricted Working Space, Add  6.81 
. 

 23 05 29 00-0595 EA 3/4" Diameter x 24" Length Shank, Linked Welded Eye Rod .............................................................................................. 109.32 11.58 
    For Work In Restricted Working Space, Add  6.96 

. 
 23 05 29 00-0596 EA 3/4" Diameter x 30" Length Shank, Linked Welded Eye Rod .............................................................................................. 112.71 12.01 

    For Work In Restricted Working Space, Add  7.19 
. 

 23 05 29 00-0597 EA 3/4" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 117.85 12.35 
    For Work In Restricted Working Space, Add  7.42 

. 
 23 05 29 00-0598 EA 3/4" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 125.51 13.10 

    For Work In Restricted Working Space, Add  7.88 
. 

 23 05 29 00-0599 EA 3/4" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 133.18 13.85 
    For Work In Restricted Working Space, Add  8.34 

. 
 23 05 29 00-0600 EA 3/4" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 141.74 14.72 

    For Work In Restricted Working Space, Add  8.81 
. 

 23 05 29 00-0601 EA 7/8" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 124.65 12.78 
    For Work In Restricted Working Space, Add  7.69 

. 
 23 05 29 00-0602 EA 7/8" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 128.70 13.10 

    For Work In Restricted Working Space, Add  7.85 
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. 
 23 05 29 00-0603 EA 7/8" Diameter x 24" Length Shank, Linked Welded Eye Rod.............................................................................................. 131.85 13.31 

    For Work In Restricted Working Space, Add  8.01 
. 

 23 05 29 00-0604 EA 7/8" Diameter x 30" Length Shank, Linked Welded Eye Rod.............................................................................................. 135.27 13.75 
    For Work In Restricted Working Space, Add  8.25 

. 
 23 05 29 00-0605 EA 7/8" Diameter x 36" Length Shank, Linked Welded Eye Rod.............................................................................................. 141.35 14.19 

    For Work In Restricted Working Space, Add  8.49 
. 

 23 05 29 00-0606 EA 7/8" Diameter x 48" Length Shank, Linked Welded Eye Rod.............................................................................................. 151.70 14.94 
    For Work In Restricted Working Space, Add  8.97 

. 
 23 05 29 00-0607 EA 7/8" Diameter x 60" Length Shank, Linked Welded Eye Rod.............................................................................................. 161.18 15.80 

    For Work In Restricted Working Space, Add  9.46 
. 

 23 05 29 00-0608 EA 7/8" Diameter x 72" Length Shank, Linked Welded Eye Rod.............................................................................................. 171.53 16.57 
    For Work In Restricted Working Space, Add  9.94 

. 
 23 05 29 00-0609 EA 1" Diameter x 16" Length Shank, Linked Welded Eye Rod................................................................................................. 158.44 15.26 

    For Work In Restricted Working Space, Add  9.17 
. 

 23 05 29 00-0610 EA 1" Diameter x 20" Length Shank, Linked Welded Eye Rod................................................................................................. 162.55 15.59 
    For Work In Restricted Working Space, Add  9.35 

. 
 23 05 29 00-0611 EA 1" Diameter x 24" Length Shank, Linked Welded Eye Rod................................................................................................. 166.65 15.92 

    For Work In Restricted Working Space, Add  9.53 
. 

 23 05 29 00-0612 EA 1" Diameter x 30" Length Shank, Linked Welded Eye Rod................................................................................................. 171.08 16.35 
    For Work In Restricted Working Space, Add  9.80 

. 
 23 05 29 00-0613 EA 1" Diameter x 36" Length Shank, Linked Welded Eye Rod................................................................................................. 178.94 16.78 

    For Work In Restricted Working Space, Add  10.07 
. 

 23 05 29 00-0614 EA 1" Diameter x 48" Length Shank, Linked Welded Eye Rod................................................................................................. 191.28 17.64 
    For Work In Restricted Working Space, Add  10.61 

. 
 23 05 29 00-0615 EA 1" Diameter x 60" Length Shank, Linked Welded Eye Rod................................................................................................. 203.62 18.62 

    For Work In Restricted Working Space, Add  11.15 
. 

 23 05 29 00-0616 EA 1" Diameter x 72" Length Shank, Linked Welded Eye Rod................................................................................................. 216.75 19.48 
    For Work In Restricted Working Space, Add  11.69 

XXXXXXX 
. 
 23 05 29 00-0617  Attachments (23 05 29 00-0451) 
. 
. 
 23 05 29 00-0618  Welded Beam Attachments (B-Line B-3083) (23 05 29 00-0617) 

Note: Type 22. 
. 
. 

 23 05 29 00-0619 EA  3/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 38.66 10.08 
    For Work In Restricted Working Space, Add  6.04 

. 
 23 05 29 00-0620 EA  1/2" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 41.19 10.58 

    For Work In Restricted Working Space, Add  6.37 
. 

 23 05 29 00-0621 EA  5/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 43.81 11.19 
    For Work In Restricted Working Space, Add  6.72 

. 
 23 05 29 00-0622 EA  3/4" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 54.73 11.89 

    For Work In Restricted Working Space, Add  7.11 
. 

 23 05 29 00-0623 EA  7/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 64.89 12.59 
    For Work In Restricted Working Space, Add  7.56 

. 
 23 05 29 00-0624 EA  1" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) ....................................................................................... 89.39 14.41 

    For Work In Restricted Working Space, Add  8.64 
. 

 23 05 29 00-0625 EA 1-1/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) ............................................................................... 124.05 15.12 
    For Work In Restricted Working Space, Add  9.07 

XXXXXXX 
. 
 23 05 29 00-0626  C-Clamp Style Beam Clamps (B-Line B-3034) (23 05 29 00-0617) 

Note: Type 23. Top or bottom flange mount. 
. 
. 

 23 05 29 00-0627 EA  3/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 15.80 5.52 
    For Work In Restricted Working Space, Add  4.06 

. 
 23 05 29 00-0628 EA  1/2" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 18.36 7.04 

    For Work In Restricted Working Space, Add  4.33 
. 

 23 05 29 00-0629 EA  5/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 20.56 7.58 
    For Work In Restricted Working Space, Add  4.64 

. 
 23 05 29 00-0630 EA  3/4" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 25.51 8.12 

    For Work In Restricted Working Space, Add  5.00 
. 

 23 05 29 00-0631 EA  7/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 35.24 8.66 
    For Work In Restricted Working Space, Add  5.42 

XXXXXXX 
. 
 23 05 29 00-0632  Bottom Mount I-Beam Clamps (B-Line B-3055) (23 05 29 00-0617) 

Note: Type 21. For attaching threaded rod centered under beam flanges. 
. 
. 

 23 05 29 00-0633 EA  3/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 37.93 7.58 
    For Work In Restricted Working Space, Add  5.41 

. 
 23 05 29 00-0634 EA  1/2" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 53.77 9.74 

    For Work In Restricted Working Space, Add  5.91 
. 

 23 05 29 00-0635 EA  5/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 74.94 10.83 
    For Work In Restricted Working Space, Add  6.50 

. 
 23 05 29 00-0636 EA  3/4" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 89.16 11.90 

    For Work In Restricted Working Space, Add  7.22 
. 

 23 05 29 00-0637 EA  1" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ......................................................... 206.81 12.99 
    For Work In Restricted Working Space, Add  8.12 

XXXXXXX 
. 
 23 05 29 00-0638  Steel U-Bolts (B-Line B-3188) (23 05 29 00-0617) 

Note: Type 24. Includes plate and nuts. 
. 
. 

 23 05 29 00-0639 EA  1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................ 12.81 2.70 
    For Work In Restricted Working Space, Add  3.25 

. 
 23 05 29 00-0640 EA  3/4" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................ 13.80 3.25 

    For Work In Restricted Working Space, Add  3.42 
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. 
 23 05 29 00-0641 EA  1" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 14.78 3.25 

    For Work In Restricted Working Space, Add  3.61 
. 

 23 05 29 00-0642 EA  1-1/4" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 16.54 3.25 
    For Work In Restricted Working Space, Add  3.82 

. 
 23 05 29 00-0643 EA  1-1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 17.19 3.79 

    For Work In Restricted Working Space, Add  4.06 
. 

 23 05 29 00-0644 EA  2" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 18.38 3.79 
    For Work In Restricted Working Space, Add  4.33 

. 
 23 05 29 00-0645 EA  2-1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 24.93 3.79 

    For Work In Restricted Working Space, Add  4.64 
. 

 23 05 29 00-0646 EA  3" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 27.37 4.33 
    For Work In Restricted Working Space, Add  5.00 

. 
 23 05 29 00-0647 EA  4" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 32.47 4.87 

    For Work In Restricted Working Space, Add  5.41 

XXXXXXX 
. 
 23 05 29 00-0648  Copper Standoff Brackets With Flange (23 05 29 00-0617) 

Note: Installed in wood, concrete, concrete block or steel. 
. 
. 

 23 05 29 00-0649 EA  Clamp Size 1/2", Copper Standoff Brackets With Flange ..................................................................................................... 32.43 15.48 
    For Work In Restricted Working Space, Add  9.28 

. 
 23 05 29 00-0650 EA  Clamp Size 3/4", Copper Standoff Brackets With Flange ..................................................................................................... 32.52 15.48 

    For Work In Restricted Working Space, Add  9.28 
. 

 23 05 29 00-0651 EA  Clamp Size 1", Copper Standoff Brackets With Flange ........................................................................................................ 32.61 15.48 
    For Work In Restricted Working Space, Add  9.28 

. 
 23 05 29 00-0652 EA  Clamp Size 1 1/4", Copper Standoff Brackets With Flange .................................................................................................. 34.66 16.46 

    For Work In Restricted Working Space, Add  9.84 
. 

 23 05 29 00-0653 EA  Clamp Size 1 1/2", Copper Standoff Brackets With Flange .................................................................................................. 34.84 16.46 
    For Work In Restricted Working Space, Add  9.84 

XXXXXXX 
. 
 23 05 29 00-0654  Malleable Iron Eye Sockets (B-Line B-3222) (23 05 29 00-0617) 

Note: Type 16. 
. 
. 

 23 05 29 00-0655 EA  3/8" Rod Size, Malleable Iron Eye Socket............................................................................................................................... 8.29 1.63 
    For Work In Restricted Working Space, Add  0.98 

. 
 23 05 29 00-0656 EA  1/2" Rod Size, Malleable Iron Eye Socket............................................................................................................................. 10.62 2.16 

    For Work In Restricted Working Space, Add  1.30 
. 

 23 05 29 00-0657 EA  5/8" Rod Size, Malleable Iron Eye Socket............................................................................................................................. 17.28 2.16 
    For Work In Restricted Working Space, Add  1.31 

. 
 23 05 29 00-0658 EA  3/4" Rod Size, Malleable Iron Eye Socket............................................................................................................................. 23.80 2.16 

    For Work In Restricted Working Space, Add  1.30 
. 

 23 05 29 00-0659 EA  7/8" Rod Size, Malleable Iron Eye Socket............................................................................................................................. 25.92 2.70 
    For Work In Restricted Working Space, Add  1.62 

XXXXXXX 
. 
 23 05 29 00-0660  Steel Weldless Eye Nuts (B-Line B-3200) (23 05 29 00-0617) 

Note: Type 17. 
. 
. 

 23 05 29 00-0661 EA  3/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 24.69 1.63 
    For Work In Restricted Working Space, Add  0.98 

. 
 23 05 29 00-0662 EA  1/2" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 25.74 2.16 

    For Work In Restricted Working Space, Add  1.30 
. 

 23 05 29 00-0663 EA  5/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 25.78 2.16 
    For Work In Restricted Working Space, Add  1.31 

. 
 23 05 29 00-0664 EA  3/4" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 25.74 2.16 

    For Work In Restricted Working Space, Add  1.30 
. 

 23 05 29 00-0665 EA 7/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 49.06 2.38 
    For Work In Restricted Working Space, Add  1.46 

. 
 23 05 29 00-0666 EA  1" Rod Size, Steel Weldless Eye Nut .................................................................................................................................... 49.60 2.70 

    For Work In Restricted Working Space, Add  1.62 

XXXXXXX 
. 
 23 05 29 00-0667  Top Mount I-Beam Clamps (B-Line B-3042) (23 05 29 00-0617) 

Note: For attaching threaded rod to either side of an I-beam. 
. 
. 

 23 05 29 00-0668 EA  3/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 19.17 5.03 
    For Work In Restricted Working Space, Add  3.02 

. 
 23 05 29 00-0669 EA  1/2" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 22.76 5.54 

    For Work In Restricted Working Space, Add  3.34 
. 

 23 05 29 00-0670 EA  5/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 27.18 6.04 
    For Work In Restricted Working Space, Add  3.67 

. 
 23 05 29 00-0671 EA  3/4" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 36.14 6.55 

    For Work In Restricted Working Space, Add  3.86 
. 

 23 05 29 00-0672 EA  7/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 54.04 7.56 
    For Work In Restricted Working Space, Add  4.54 

. 
 23 05 29 00-0673 EA  3/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 20.02 5.03 

    For Work In Restricted Working Space, Add  3.02 
. 

 23 05 29 00-0674 EA  1/2" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 23.95 5.54 
    For Work In Restricted Working Space, Add  3.34 

. 
 23 05 29 00-0675 EA  5/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 27.18 6.04 

    For Work In Restricted Working Space, Add  3.67 
. 

 23 05 29 00-0676 EA  3/4" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 39.27 6.55 
    For Work In Restricted Working Space, Add  3.86 

. 
 23 05 29 00-0677 EA  7/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 59.40 7.56 

    For Work In Restricted Working Space, Add  4.54 
. 

 23 05 29 00-0678 EA  3/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 21.98 5.03 
    For Work In Restricted Working Space, Add  3.02 
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. 
 23 05 29 00-0679 EA  1/2" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 26.16 5.54 

    For Work In Restricted Working Space, Add  3.34 
. 

 23 05 29 00-0680 EA  5/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 32.35 6.04 
    For Work In Restricted Working Space, Add  3.67 

. 
 23 05 29 00-0681 EA  3/4" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 45.14 6.55 

    For Work In Restricted Working Space, Add  3.86 
. 

 23 05 29 00-0682 EA  7/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 70.87 7.56 
    For Work In Restricted Working Space, Add  4.54 

XXXXXXX 
. 
 23 05 29 00-0683  Side Beam Brackets (B-Line B-3062) (23 05 29 00-0617) 

Note: Type 34. 
. 
. 

 23 05 29 00-0684 EA  3/8" Rod Size, Side Beam Bracket ....................................................................................................................................... 17.19 7.04 
    For Work In Restricted Working Space, Add  4.06 

. 
 23 05 29 00-0685 EA  1/2" Rod Size, Side Beam Bracket ....................................................................................................................................... 19.87 7.04 

    For Work In Restricted Working Space, Add  4.33 
. 

 23 05 29 00-0686 EA  5/8" Rod Size, Side Beam Bracket ....................................................................................................................................... 24.73 7.58 
    For Work In Restricted Working Space, Add  4.64 

. 
 23 05 29 00-0687 EA  3/4" Rod Size, Side Beam Bracket ....................................................................................................................................... 40.63 8.12 

    For Work In Restricted Working Space, Add  5.00 
. 

 23 05 29 00-0688 EA  7/8" Rod Size, Side Beam Bracket ....................................................................................................................................... 47.12 9.20 
    For Work In Restricted Working Space, Add  5.42 

XXXXXXX 
. 
 23 05 29 00-0689  Hex Lag Bolts (23 05 29 00-0617) 

Note: Also known as coach screws. 
. 
. 

 23 05 29 00-0690 EA  3/8" x 3-1/2" Long, Hex Lag Bolt ............................................................................................................................................. 2.69  
    For Work In Restricted Working Space, Add  0.68 

. 
 23 05 29 00-0691 EA  3/8" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 2.74  

    For Work In Restricted Working Space, Add  0.70 
. 

 23 05 29 00-0692 EA  3/8" x 6" Long, Hex Lag Bolt ................................................................................................................................................... 3.01  
    For Work In Restricted Working Space, Add  0.72 

. 
 23 05 29 00-0693 EA  3/8" x 8" Long, Hex Lag Bolt ................................................................................................................................................... 3.48  

    For Work In Restricted Working Space, Add  0.75 
. 

 23 05 29 00-0694 EA  3/8" x 10" Long, Hex Lag Bolt ................................................................................................................................................. 3.69  
    For Work In Restricted Working Space, Add  0.78 

. 
 23 05 29 00-0695 EA  3/8" x 12" Long, Hex Lag Bolt ................................................................................................................................................. 4.45  

    For Work In Restricted Working Space, Add  0.81 
. 

 23 05 29 00-0696 EA  1/2" x 3-1/2" Long, Hex Lag Bolt ............................................................................................................................................. 3.54  
    For Work In Restricted Working Space, Add  0.81 

. 
 23 05 29 00-0697 EA  1/2" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 3.61  

    For Work In Restricted Working Space, Add  0.84 
. 

 23 05 29 00-0698 EA  1/2" x 6" Long, Hex Lag Bolt ................................................................................................................................................... 4.09  
    For Work In Restricted Working Space, Add  0.88 

. 
 23 05 29 00-0699 EA  1/2" x 8" Long, Hex Lag Bolt ................................................................................................................................................... 4.62  

    For Work In Restricted Working Space, Add  0.92 
. 

 23 05 29 00-0700 EA  1/2" x 10" Long, Hex Lag Bolt ................................................................................................................................................. 5.30  
    For Work In Restricted Working Space, Add  0.97 

. 
 23 05 29 00-0701 EA  1/2" x 12" Long, Hex Lag Bolt ................................................................................................................................................. 5.65  

    For Work In Restricted Working Space, Add  1.01 
. 

 23 05 29 00-0702 EA  5/8" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 4.64  
    For Work In Restricted Working Space, Add  0.90 

. 
 23 05 29 00-0703 EA  3/4" x 5" Long, Hex Lag Bolt ................................................................................................................................................... 5.28  

    For Work In Restricted Working Space, Add  0.92 

XXXXXXX 
. 
 23 05 29 00-0704  Shields And Saddles (23 05 29) 
. 
. 
 23 05 29 00-0705  Insulation Protection Shield (23 05 29 00-0704) 

Note: Type 40. 
. 
. 
 23 05 29 00-0706  Insulation Protection Shield (Cooper B-Line B3151) (23 05 29 00-0705) 

Note: Type 40. 
. 
. 

 23 05 29 00-0707 EA 1-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length ...................................................................... 14.06 2.59 
    For Work In Restricted Working Space, Add  2.60 

. 
 23 05 29 00-0708 EA 2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length ............................................................................ 14.27 2.63 

    For Work In Restricted Working Space, Add  2.63 
. 

 23 05 29 00-0709 EA 2-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length ...................................................................... 14.61 2.66 
    For Work In Restricted Working Space, Add  2.66 

. 
 23 05 29 00-0710 EA 3" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length ............................................................................ 15.23 2.69 

    For Work In Restricted Working Space, Add  2.70 
. 

 23 05 29 00-0711 EA 4" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length ............................................................................ 16.72 2.76 
    For Work In Restricted Working Space, Add  2.76 

. 
 23 05 29 00-0712 EA 6" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length ............................................................................ 20.09 2.83 

    For Work In Restricted Working Space, Add  2.83 
. 

 23 05 29 00-0713 EA 8" Outside Diameter, 16 Gauge Insulation Protection Shield, 18" Length ............................................................................ 23.13 2.90 
    For Work In Restricted Working Space, Add  2.89 

. 
 23 05 29 00-0714 EA 10" Outside Diameter, 16 Gauge Insulation Protection Shield, 18" Length .......................................................................... 27.93 2.96 

    For Work In Restricted Working Space, Add  2.96 
. 

 23 05 29 00-0715 EA 12" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length .......................................................................... 35.39 2.99 
    For Work In Restricted Working Space, Add  2.99 

. 
 23 05 29 00-0716 EA 14" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length .......................................................................... 38.40 3.02 

    For Work In Restricted Working Space, Add  3.02 
. 

 23 05 29 00-0717 EA 16" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length .......................................................................... 52.22 3.06 
    For Work In Restricted Working Space, Add  3.05 
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. 
 23 05 29 00-0718 EA 18" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length ........................................................................... 58.48 3.09 

    For Work In Restricted Working Space, Add  3.09 
. 

 23 05 29 00-0719 EA 20" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length ......................................................................... 106.95 3.12 
    For Work In Restricted Working Space, Add  3.12 

. 
 23 05 29 00-0720 EA 24" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length ......................................................................... 116.13 3.19 

    For Work In Restricted Working Space, Add  3.18 
. 

 23 05 29 00-0721 EA 30" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length ......................................................................... 140.01 3.25 
    For Work In Restricted Working Space, Add  3.25 

XXXXXXX 
. 
 23 05 29 00-0722  Insulation Protection Shield (Cooper B-Line B3154) (23 05 29 00-0705) 

Note: Type 40. 
. 
. 

 23 05 29 00-0723 EA 1-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length ........................................................................ 12.58 2.59 
    For Work In Restricted Working Space, Add  2.60 

. 
 23 05 29 00-0724 EA 2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length ............................................................................... 12.76 2.63 

    For Work In Restricted Working Space, Add  2.63 
. 

 23 05 29 00-0725 EA 2-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length ........................................................................ 13.03 2.66 
    For Work In Restricted Working Space, Add  2.66 

. 
 23 05 29 00-0726 EA 3" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length ............................................................................... 13.52 2.69 

    For Work In Restricted Working Space, Add  2.70 
. 

 23 05 29 00-0727 EA 4" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length ............................................................................... 14.65 2.76 
    For Work In Restricted Working Space, Add  2.76 

. 
 23 05 29 00-0728 EA 6" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length ............................................................................... 17.16 2.83 

    For Work In Restricted Working Space, Add  2.83 
. 

 23 05 29 00-0729 EA 8" Outside Diameter, 16 Gauge Insulation Protection Shield, 12" Length ............................................................................. 18.35 2.90 
    For Work In Restricted Working Space, Add  2.89 

. 
 23 05 29 00-0730 EA 10" Outside Diameter, 16 Gauge Insulation Protection Shield, 12" Length ........................................................................... 22.96 2.96 

    For Work In Restricted Working Space, Add  2.96 
. 

 23 05 29 00-0731 EA 12" Outside Diameter, 14 Gauge Insulation Protection Shield, 12" Length ........................................................................... 27.23 2.99 
    For Work In Restricted Working Space, Add  2.99 

XXXXXXX 
. 
 23 05 29 00-0732  Pipe Covering Protection Saddle (23 05 29 00-0704) 

Note: Type 39, sizes are pipe sizes. 
. 
. 
 23 05 29 00-0733  Saddle, For 1" Insulation (Cooper B-Line B3160) (23 05 29 00-0732) 

Note: Type 39. 
. 
. 

 23 05 29 00-0734 EA  3/4" Pipe Saddle, Type 39 (For 1" Insulation) ....................................................................................................................... 21.33 3.57 
    For Work In Restricted Working Space, Add  3.57 

. 
 23 05 29 00-0735 EA  1" Pipe Saddle, Type 39 (For 1" Insulation) .......................................................................................................................... 21.43 3.60 

    For Work In Restricted Working Space, Add  3.60 
. 

 23 05 29 00-0736 EA  1-1/4" Pipe Saddle, Type 39 (For 1" Insulation) .................................................................................................................... 21.54 3.63 
    For Work In Restricted Working Space, Add  3.63 

. 
 23 05 29 00-0737 EA  1-1/2" Pipe Saddle, Type 39 (For 1" Insulation) .................................................................................................................... 22.54 3.69 

    For Work In Restricted Working Space, Add  3.69 
. 

 23 05 29 00-0738 EA  2" Pipe Saddle, Type 39 (For 1" Insulation) .......................................................................................................................... 22.64 3.72 
    For Work In Restricted Working Space, Add  3.72 

. 
 23 05 29 00-0739 EA  2-1/2" Pipe Saddle, Type 39 (For 1" Insulation) .................................................................................................................... 23.34 3.78 

    For Work In Restricted Working Space, Add  3.78 
. 

 23 05 29 00-0740 EA  3" Pipe Saddle, Type 39 (For 1" Insulation) .......................................................................................................................... 25.78 3.84 
    For Work In Restricted Working Space, Add  3.84 

. 
 23 05 29 00-0741 EA  4" Pipe Saddle, Type 39 (For 1" Insulation) .......................................................................................................................... 28.74 3.90 

    For Work In Restricted Working Space, Add  3.90 
. 

 23 05 29 00-0742 EA 6" Pipe Saddle, Type 39 (For 1" Insulation) .......................................................................................................................... 32.13 4.02 
    For Work In Restricted Working Space, Add  4.02 

. 
 23 05 29 00-0743 EA 8" Pipe Saddle, Type 39 (For 1" Insulation) .......................................................................................................................... 38.74 4.17 

    For Work In Restricted Working Space, Add  4.17 
. 

 23 05 29 00-0744 EA 10" Pipe Saddle, Type 39 (For 1" Insulation) ........................................................................................................................ 43.08 4.23 
    For Work In Restricted Working Space, Add  4.23 

. 
 23 05 29 00-0745 EA 12" Pipe Saddle, Type 39 (For 1" Insulation) ........................................................................................................................ 50.71 4.23 

    For Work In Restricted Working Space, Add  4.32 
. 

 23 05 29 00-0746 EA 14" Pipe Saddle, Type 39 (For 1" Insulation) ........................................................................................................................ 55.20 4.38 
    For Work In Restricted Working Space, Add  4.39 

XXXXXXX 
. 
 23 05 29 00-0747  Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) (23 05 29 00-0732) 

Note: Type 39. 
. 
. 

 23 05 29 00-0748 EA 3/4" Pipe Saddle, Type 39 (For 1-1/2" Insulation) ................................................................................................................. 23.85 3.57 
    For Work In Restricted Working Space, Add  3.57 

. 
 23 05 29 00-0749 EA 1" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .................................................................................................................... 23.95 3.60 

    For Work In Restricted Working Space, Add  3.60 
. 

 23 05 29 00-0750 EA 1-1/4" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .............................................................................................................. 24.06 3.63 
    For Work In Restricted Working Space, Add  3.63 

. 
 23 05 29 00-0751 EA  1-1/2" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .............................................................................................................. 24.89 3.69 

    For Work In Restricted Working Space, Add  3.69 
. 

 23 05 29 00-0752 EA  2" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .................................................................................................................... 26.73 3.72 
    For Work In Restricted Working Space, Add  3.72 

. 
 23 05 29 00-0753 EA  2-1/2" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .............................................................................................................. 28.67 3.78 

    For Work In Restricted Working Space, Add  3.78 
. 

 23 05 29 00-0754 EA  3" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .................................................................................................................... 29.16 3.84 
    For Work In Restricted Working Space, Add  3.84 

. 
 23 05 29 00-0755 EA  4" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .................................................................................................................... 32.89 3.84 

    For Work In Restricted Working Space, Add  3.90 
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. 
 23 05 29 00-0756 EA  6" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .................................................................................................................... 36.83 4.02 

    For Work In Restricted Working Space, Add  4.02 
. 

 23 05 29 00-0757 EA  8" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .................................................................................................................... 43.35 4.17 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 05 29 00-0758 EA  10" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .................................................................................................................. 48.52 4.23 

    For Work In Restricted Working Space, Add  4.23 
. 

 23 05 29 00-0759 EA  12" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .................................................................................................................. 57.43 4.32 
    For Work In Restricted Working Space, Add  4.32 

. 
 23 05 29 00-0760 EA 14" Pipe Saddle, Type 39 (For 1-1/2" Insulation) .................................................................................................................. 62.74 4.38 

    For Work In Restricted Working Space, Add  4.39 

XXXXXXX 
. 
 23 05 29 00-0761  Saddle, For 2" Insulation (Cooper B-Line B3162) (23 05 29 00-0732) 

Note: Type 39. 
. 
. 

 23 05 29 00-0762 EA 3/4" Pipe Saddle, Type 39 (For 2" Insulation) ....................................................................................................................... 25.49 3.75 
    For Work In Restricted Working Space, Add  3.75 

. 
 23 05 29 00-0763 EA 1" Pipe Saddle, Type 39 (For 2" Insulation) .......................................................................................................................... 25.58 3.78 

    For Work In Restricted Working Space, Add  3.78 
. 

 23 05 29 00-0764 EA 1-1/4" Pipe Saddle, Type 39 (For 2" Insulation) .................................................................................................................... 26.87 3.80 
    For Work In Restricted Working Space, Add  3.81 

. 
 23 05 29 00-0765 EA 1-1/2" Pipe Saddle, Type 39 (For 2" Insulation) .................................................................................................................... 27.66 3.87 

    For Work In Restricted Working Space, Add  3.87 
. 

 23 05 29 00-0766 EA 2" Pipe Saddle, Type 39 (For 2" Insulation) .......................................................................................................................... 28.34 3.90 
    For Work In Restricted Working Space, Add  3.90 

. 
 23 05 29 00-0767 EA  2-1/2" Pipe Saddle, Type 39 (For 2" Insulation) .................................................................................................................... 28.54 3.97 

    For Work In Restricted Working Space, Add  3.96 
. 

 23 05 29 00-0768 EA  3" Pipe Saddle, Type 39 (For 2" Insulation) .......................................................................................................................... 30.11 4.03 
    For Work In Restricted Working Space, Add  4.02 

. 
 23 05 29 00-0769 EA  4" Pipe Saddle, Type 39 (For 2" Insulation) .......................................................................................................................... 31.66 4.09 

    For Work In Restricted Working Space, Add  4.08 
. 

 23 05 29 00-0770 EA  6" Pipe Saddle, Type 39 (For 2" Insulation) .......................................................................................................................... 39.93 4.22 
    For Work In Restricted Working Space, Add  4.23 

. 
 23 05 29 00-0771 EA  8" Pipe Saddle, Type 39 (For 2" Insulation) .......................................................................................................................... 45.10 4.38 

    For Work In Restricted Working Space, Add  4.39 
. 

 23 05 29 00-0772 EA  10" Pipe Saddle, Type 39 (For 2" Insulation) ........................................................................................................................ 47.27 4.45 
    For Work In Restricted Working Space, Add  4.44 

. 
 23 05 29 00-0773 EA  12" Pipe Saddle, Type 39 (For 2" Insulation) ........................................................................................................................ 63.17 4.54 

    For Work In Restricted Working Space, Add  4.54 
. 

 23 05 29 00-0774 EA  14" Pipe Saddle, Type 39 (For 2" Insulation) ........................................................................................................................ 69.77 4.61 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 05 29 00-0775 EA  16" Pipe Saddle, Type 39 (For 2" Insulation) ........................................................................................................................ 76.58 4.72 

    For Work In Restricted Working Space, Add  4.72 
. 

 23 05 29 00-0776 EA 18" Pipe Saddle, Type 39 (For 2" Insulation) ........................................................................................................................ 83.37 4.84 
    For Work In Restricted Working Space, Add  4.84 

. 
 23 05 29 00-0777 EA 20" Pipe Saddle, Type 39 (For 2" Insulation) ........................................................................................................................ 91.29 4.95 

    For Work In Restricted Working Space, Add  4.96 
. 

 23 05 29 00-0778 EA 24" Pipe Saddle, Type 39 (For 2" Insulation) ...................................................................................................................... 104.29 5.08 
    For Work In Restricted Working Space, Add  5.08 

XXXXXXX 
. 
 23 05 29 00-0779  Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) (23 05 29 00-0732) 

Note: Type 39. 
. 
. 

 23 05 29 00-0780 EA 1-1/4" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .............................................................................................................. 28.43 3.90 
    For Work In Restricted Working Space, Add  3.90 

. 
 23 05 29 00-0781 EA 1-1/2" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .............................................................................................................. 29.94 3.96 

    For Work In Restricted Working Space, Add  3.96 
. 

 23 05 29 00-0782 EA 2" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .................................................................................................................... 30.72 4.00 
    For Work In Restricted Working Space, Add  3.99 

. 
 23 05 29 00-0783 EA 2-1/2" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .............................................................................................................. 31.58 4.06 

    For Work In Restricted Working Space, Add  4.05 
. 

 23 05 29 00-0784 EA  3" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .................................................................................................................... 31.87 4.13 
    For Work In Restricted Working Space, Add  4.14 

. 
 23 05 29 00-0785 EA  4" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .................................................................................................................... 36.81 4.19 

    For Work In Restricted Working Space, Add  4.20 
. 

 23 05 29 00-0786 EA  6" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .................................................................................................................... 41.94 4.32 
    For Work In Restricted Working Space, Add  4.32 

. 
 23 05 29 00-0787 EA  8" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .................................................................................................................... 48.63 4.49 

    For Work In Restricted Working Space, Add  4.47 
. 

 23 05 29 00-0788 EA  10" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .................................................................................................................. 52.04 4.56 
    For Work In Restricted Working Space, Add  4.57 

. 
 23 05 29 00-0789 EA  12" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .................................................................................................................. 64.80 4.65 

    For Work In Restricted Working Space, Add  4.66 
. 

 23 05 29 00-0790 EA  14" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .................................................................................................................. 76.64 4.72 
    For Work In Restricted Working Space, Add  4.72 

. 
 23 05 29 00-0791 EA  16" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .................................................................................................................. 88.65 4.83 

    For Work In Restricted Working Space, Add  4.84 
. 

 23 05 29 00-0792 EA  18" Pipe Saddle, Type 39 (For 2-1/2" Insulation) .................................................................................................................. 94.11 4.94 
    For Work In Restricted Working Space, Add  4.96 

. 
 23 05 29 00-0793 EA 20" Pipe Saddle, Type 39 (For 2-1/2" Insulation) ................................................................................................................ 100.17 5.08 

    For Work In Restricted Working Space, Add  5.08 
. 

 23 05 29 00-0794 EA 24" Pipe Saddle, Type 39 (For 2-1/2" Insulation) ................................................................................................................ 106.24 5.20 
    For Work In Restricted Working Space, Add  5.20 

XXXXXXX 
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. 
 23 05 29 00-0795  Saddle, For 3" Insulation (Cooper B-Line B3164) (23 05 29 00-0732) 

Note: Type 39. 
. 
. 

 23 05 29 00-0796 EA 2" Pipe Saddle, Type 39 (For 3" Insulation) .......................................................................................................................... 31.75 4.09 
    For Work In Restricted Working Space, Add  4.08 

. 
 23 05 29 00-0797 EA 2-1/2" Pipe Saddle, Type 39 (For 3" Insulation) .................................................................................................................... 34.55 4.16 

    For Work In Restricted Working Space, Add  4.17 
. 

 23 05 29 00-0798 EA 3" Pipe Saddle, Type 39 (For 3" Insulation) .......................................................................................................................... 36.00 4.22 
    For Work In Restricted Working Space, Add  4.23 

. 
 23 05 29 00-0799 EA 4" Pipe Saddle, Type 39 (For 3" Insulation) .......................................................................................................................... 37.45 4.29 

    For Work In Restricted Working Space, Add  4.29 
. 

 23 05 29 00-0800 EA 6" Pipe Saddle, Type 39 (For 3" Insulation) .......................................................................................................................... 42.84 4.43 
    For Work In Restricted Working Space, Add  4.41 

. 
 23 05 29 00-0801 EA 8" Pipe Saddle, Type 39 (For 3" Insulation) .......................................................................................................................... 53.44 4.59 

    For Work In Restricted Working Space, Add  4.60 
. 

 23 05 29 00-0802 EA 10" Pipe Saddle, Type 39 (For 3" Insulation) ........................................................................................................................ 57.81 4.66 
    For Work In Restricted Working Space, Add  4.66 

. 
 23 05 29 00-0803 EA 12" Pipe Saddle, Type 39 (For 3" Insulation) ........................................................................................................................ 74.84 4.76 

    For Work In Restricted Working Space, Add  4.75 
. 

 23 05 29 00-0804 EA 14" Pipe Saddle, Type 39 (For 3" Insulation) ........................................................................................................................ 89.10 4.83 
    For Work In Restricted Working Space, Add  4.84 

. 
 23 05 29 00-0805 EA 16" Pipe Saddle, Type 39 (For 3" Insulation) ...................................................................................................................... 103.38 4.93 

    For Work In Restricted Working Space, Add  4.93 
. 

 23 05 29 00-0806 EA 18" Pipe Saddle, Type 39 (For 3" Insulation) ...................................................................................................................... 105.38 5.07 
    For Work In Restricted Working Space, Add  5.08 

. 
 23 05 29 00-0807 EA 20" Pipe Saddle, Type 39 (For 3" Insulation) ...................................................................................................................... 107.29 5.19 

    For Work In Restricted Working Space, Add  5.20 
. 

 23 05 29 00-0808 EA 24" Pipe Saddle, Type 39 (For 3" Insulation) ...................................................................................................................... 135.82 5.32 
    For Work In Restricted Working Space, Add  5.32 

XXXXXXX 
. 
 23 05 29 00-0809  Saddle, For 4" Insulation (Cooper B-Line B3165) (23 05 29 00-0732) 

Note: Type 39. 
. 
. 

 23 05 29 00-0810 EA 2" Pipe Saddle, Type 39 (For 4" Insulation) .......................................................................................................................... 35.68 4.18 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 05 29 00-0811 EA 2-1/2" Pipe Saddle, Type 39 (For 4" Insulation) .................................................................................................................... 38.98 4.25 

    For Work In Restricted Working Space, Add  4.26 
. 

 23 05 29 00-0812 EA 3" Pipe Saddle, Type 39 (For 4" Insulation) .......................................................................................................................... 40.67 4.32 
    For Work In Restricted Working Space, Add  4.32 

. 
 23 05 29 00-0813 EA 4" Pipe Saddle, Type 39 (For 4" Insulation) .......................................................................................................................... 42.46 4.38 

    For Work In Restricted Working Space, Add  4.39 
. 

 23 05 29 00-0814 EA 6" Pipe Saddle, Type 39 (For 4" Insulation) .......................................................................................................................... 51.59 4.53 
    For Work In Restricted Working Space, Add  4.54 

. 
 23 05 29 00-0815 EA 8" Pipe Saddle, Type 39 (For 4" Insulation) .......................................................................................................................... 60.72 4.70 

    For Work In Restricted Working Space, Add  4.69 
. 

 23 05 29 00-0816 EA 10" Pipe Saddle, Type 39 (For 4" Insulation) ........................................................................................................................ 62.74 4.77 
    For Work In Restricted Working Space, Add  4.78 

. 
 23 05 29 00-0817 EA 12" Pipe Saddle, Type 39 (For 4" Insulation) ........................................................................................................................ 79.89 4.87 

    For Work In Restricted Working Space, Add  4.87 
. 

 23 05 29 00-0818 EA 14" Pipe Saddle, Type 39 (For 4" Insulation) ........................................................................................................................ 96.72 4.92 
    For Work In Restricted Working Space, Add  4.93 

. 
 23 05 29 00-0819 EA 16" Pipe Saddle, Type 39 (For 4" Insulation) ...................................................................................................................... 113.76 5.06 

    For Work In Restricted Working Space, Add  5.05 
. 

 23 05 29 00-0820 EA 18" Pipe Saddle, Type 39 (For 4" Insulation) ...................................................................................................................... 138.85 5.18 
    For Work In Restricted Working Space, Add  5.17 

. 
 23 05 29 00-0821 EA 20" Pipe Saddle, Type 39 (For 4" Insulation) ...................................................................................................................... 163.84 5.31 

    For Work In Restricted Working Space, Add  5.32 
. 

 23 05 29 00-0822 EA 24" Pipe Saddle, Type 39 (For 4" Insulation) ...................................................................................................................... 175.21 5.44 
    For Work In Restricted Working Space, Add  5.44 

. 
 23 05 29 00-0823 EA 30" Pipe Saddle, Type 39 (For 4" Insulation) ...................................................................................................................... 184.36 5.58 

    For Work In Restricted Working Space, Add  5.60 
. 

 23 05 29 00-0824 EA 36" Pipe Saddle, Type 39 (For 4" Insulation) ...................................................................................................................... 191.12 5.73 
    For Work In Restricted Working Space, Add  5.71 

XXXXXXX 
. 
 23 05 29 00-0825  Adjustable Pipe Saddle Support (Cooper B-Line B3096) (23 05 29 00-0704) 

Note: Type 38. 
. 
. 

 23 05 29 00-0826 EA  2" Adjustable Pipe Saddle Support, Type 38 ........................................................................................................................ 80.13 13.53 
. 

 23 05 29 00-0827 EA  3" Adjustable Pipe Saddle Support, Type 38 ........................................................................................................................ 85.24 15.69 
. 

 23 05 29 00-0828 EA  4" Adjustable Pipe Saddle Support, Type 38 ...................................................................................................................... 103.37 17.87 
. 

 23 05 29 00-0829 EA  5" Adjustable Pipe Saddle Support, Type 38 ...................................................................................................................... 107.98 19.48 
. 

 23 05 29 00-0830 EA  6" Adjustable Pipe Saddle Support, Type 38 ...................................................................................................................... 119.81 21.66 
. 

 23 05 29 00-0831 EA  8" Adjustable Pipe Saddle Support, Type 38 ...................................................................................................................... 136.91 27.07 
. 

 23 05 29 00-0832 EA  10" Adjustable Pipe Saddle Support, Type 38 .................................................................................................................... 179.24 36.26 
. 

 23 05 29 00-0833 EA  12" Adjustable Pipe Saddle Support, Type 38 .................................................................................................................... 224.19 54.13 

XXXXXXX 
. 
 23 05 29 00-0834  Pipe Stanchion Support (Cooper B-Line B3090) (23 05 29 00-0704) 

Note: Type 37. 
. 
. 

 23 05 29 00-0835 EA  2-1/2" Pipe Support With U-Bolt, Type 37 ............................................................................................................................. 98.26 13.53 
. 

 23 05 29 00-0836 EA  3" Pipe Support With U-Bolt, Type 37 ................................................................................................................................. 102.13 15.69 
. 

 23 05 29 00-0837 EA  3-1/2" Pipe Support With U-Bolt, Type 37 ........................................................................................................................... 109.48 16.78 
. 

 23 05 29 00-0838 EA  4" Pipe Support With U-Bolt, Type 37 ................................................................................................................................. 112.00 17.87 
. 

 23 05 29 00-0839 EA  5" Pipe Support With U-Bolt, Type 37 ................................................................................................................................. 117.92 19.48 
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. 
 23 05 29 00-0840 EA  6" Pipe Support With U-Bolt, Type 37 ................................................................................................................................. 125.28 21.66 

. 
 23 05 29 00-0841 EA  8" Pipe Support With U-Bolt, Type 37 ................................................................................................................................. 158.98 27.07 

. 
 23 05 29 00-0842 EA  10" Pipe Support With U-Bolt, Type 37 ............................................................................................................................... 214.35 36.26 

. 
 23 05 29 00-0843 EA  12" Pipe Support With U-Bolt, Type 37 ............................................................................................................................... 282.31 54.13 

XXXXXXX 
. 
 23 05 29 00-0844  Pipe Saddle Support (Cooper B-Line B3095) (23 05 29 00-0704) 

Note: Type 36. 
. 
. 

 23 05 29 00-0845 EA  2-1/2" Pipe Saddle Support, Type 36.................................................................................................................................... 52.30 13.53 
. 

 23 05 29 00-0846 EA  3" Pipe Saddle Support, Type 36 .......................................................................................................................................... 56.17 15.69 
. 

 23 05 29 00-0847 EA  3-1/2" Pipe Saddle Support, Type 36.................................................................................................................................... 82.83 16.78 
. 

 23 05 29 00-0848 EA  4" Pipe Saddle Support, Type 36 .......................................................................................................................................... 85.35 17.87 
. 

 23 05 29 00-0849 EA  5" Pipe Saddle Support, Type 36 .......................................................................................................................................... 93.75 19.48 
. 

 23 05 29 00-0850 EA  6" Pipe Saddle Support, Type 36 ........................................................................................................................................ 103.93 21.66 
. 

 23 05 29 00-0851 EA  8" Pipe Saddle Support, Type 36 ........................................................................................................................................ 119.85 27.07 
. 

 23 05 29 00-0852 EA  10" Pipe Saddle Support, Type 36 ...................................................................................................................................... 141.09 36.26 
. 

 23 05 29 00-0853 EA  12" Pipe Saddle Support, Type 36 ...................................................................................................................................... 180.63 54.13 

XXXXXXX 
. 
 23 05 29 00-0854  360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate (23 05 

29 00-0704) 
Note: Insert is for use as isolated protective insulation at hangers. 

. 

. 
 23 05 29 00-0855  1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0854) 
. 
. 

 23 05 29 00-0856 EA  1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 14.82 6.84 
. 

 23 05 29 00-0857 EA  3/4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 15.00 6.84 
. 

 23 05 29 00-0858 EA  1" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 15.05 6.84 
. 

 23 05 29 00-0859 EA  1-1/4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 15.24 6.84 
. 

 23 05 29 00-0860 EA  1-1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 16.31 7.26 
. 

 23 05 29 00-0861 EA  2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 16.98 7.47 
. 

 23 05 29 00-0862 EA  2-1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 17.76 7.78 
. 

 23 05 29 00-0863 EA  3" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 18.61 8.10 
. 

 23 05 29 00-0864 EA  4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 19.97 8.41 
. 

 23 05 29 00-0865 EA  6" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 20.03 7.26 
. 

 23 05 29 00-0866 EA  8" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 29.73 9.47 
. 

 23 05 29 00-0867 EA  10" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 35.09 11.15 
. 

 23 05 29 00-0868 EA  12" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 40.18 12.94 
. 

 23 05 29 00-0869 EA  14" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 44.41 13.36 

XXXXXXX 
. 
 23 05 29 00-0870  1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0854) 
. 
. 

 23 05 29 00-0871 EA  1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 12.29 5.16 
. 

 23 05 29 00-0872 EA  3/4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 13.22 5.16 
. 

 23 05 29 00-0873 EA  1" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 13.49 5.26 
. 

 23 05 29 00-0874 EA  1-1/4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .................... 13.88 5.37 
. 

 23 05 29 00-0875 EA  1-1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .................... 14.25 5.37 
. 

 23 05 29 00-0876 EA  2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 14.90 5.58 
. 

 23 05 29 00-0877 EA  2-1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .................... 15.68 5.79 
. 

 23 05 29 00-0878 EA  3" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 16.12 5.89 
. 

 23 05 29 00-0879 EA  4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 17.65 6.41 
. 

 23 05 29 00-0880 EA  6" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 27.34 11.05 
. 

 23 05 29 00-0881 EA  8" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 23.57 8.31 
. 

 23 05 29 00-0882 EA  10" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 28.37 9.78 
. 

 23 05 29 00-0883 EA  12" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 32.34 11.26 
. 

 23 05 29 00-0884 EA  14" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 38.33 13.57 

XXXXXXX 
. 
 23 05 29 00-0885  2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0854) 
. 
. 

 23 05 29 00-0886 EA  1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 16.22 5.89 
. 

 23 05 29 00-0887 EA  3/4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 16.37 5.89 
. 

 23 05 29 00-0888 EA  1" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 16.84 6.00 
. 

 23 05 29 00-0889 EA  1-1/4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 17.26 6.10 
. 

 23 05 29 00-0890 EA  1-1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 17.70 6.21 
. 

 23 05 29 00-0891 EA  2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 18.38 6.41 
. 

 23 05 29 00-0892 EA  2-1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 19.28 6.62 
. 

 23 05 29 00-0893 EA  3" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 20.14 6.84 
. 

 23 05 29 00-0894 EA  4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 21.95 7.26 
. 

 23 05 29 00-0895 EA  6" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 25.07 8.20 
. 

 23 05 29 00-0896 EA  8" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 39.84 13.99 
. 

 23 05 29 00-0897 EA  10" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 44.15 16.20 
. 

 23 05 29 00-0898 EA  12" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 51.25 19.15 
. 

 23 05 29 00-0899 EA  14" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 57.49 21.46 
. 

 23 05 29 00-0900 EA  16" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 64.35 24.20 
. 

 23 05 29 00-0901 EA  18" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 74.20 28.41 
. 

 23 05 29 00-0902 EA  20" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 82.41 31.56 
. 

 23 05 29 00-0903 EA  24" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 93.18 35.78 

XXXXXXX 
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. 
 23 05 29 00-0904  2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0854) 
. 
. 

 23 05 29 00-0905 EA  1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 18.62 6.84 
. 

 23 05 29 00-0906 EA  3/4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 18.79 6.84 
. 

 23 05 29 00-0907 EA  1" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 19.37 6.95 
. 

 23 05 29 00-0908 EA  1-1/4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 19.79 7.05 
. 

 23 05 29 00-0909 EA  1-1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 20.21 7.05 
. 

 23 05 29 00-0910 EA  2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 21.05 7.37 
. 

 23 05 29 00-0911 EA  2-1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 22.07 7.58 
. 

 23 05 29 00-0912 EA  3" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 23.05 7.89 
. 

 23 05 29 00-0913 EA  4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 25.10 8.31 
. 

 23 05 29 00-0914 EA  6" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 28.71 9.47 
. 

 23 05 29 00-0915 EA  8" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 36.33 10.52 
. 

 23 05 29 00-0916 EA  10" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 42.98 12.10 
. 

 23 05 29 00-0917 EA  12" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 50.08 15.05 
. 

 23 05 29 00-0918 EA  14" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 56.07 16.52 
. 

 23 05 29 00-0919 EA  16" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 67.58 21.04 
. 

 23 05 29 00-0920 EA  18" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 72.16 22.10 
. 

 23 05 29 00-0921 EA  20" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 82.07 25.25 
. 

 23 05 29 00-0922 EA  24" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 97.31 30.51 

XXXXXXX 
. 
 23 05 29 00-0923  3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0854) 
. 
. 

 23 05 29 00-0924 EA 1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 30.72 7.05 
. 

 23 05 29 00-0925 EA 3/4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 36.31 7.37 
. 

 23 05 29 00-0926 EA 1" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 37.52 7.37 
. 

 23 05 29 00-0927 EA 1-1/4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 38.35 7.58 
. 

 23 05 29 00-0928 EA 1-1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 39.33 7.78 
. 

 23 05 29 00-0929 EA 2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 40.41 7.89 
. 

 23 05 29 00-0930 EA 2-1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 42.43 8.10 
. 

 23 05 29 00-0931 EA 3" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 44.23 8.62 
. 

 23 05 29 00-0932 EA 4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 48.47 8.95 
. 

 23 05 29 00-0933 EA 6" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 55.41 10.94 
. 

 23 05 29 00-0934 EA 8" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 70.06 11.99 
. 

 23 05 29 00-0935 EA 10" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 83.04 12.63 
. 

 23 05 29 00-0936 EA 12" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 96.12 16.30 
. 

 23 05 29 00-0937 EA 14" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 107.82 17.36 
. 

 23 05 29 00-0938 EA 16" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 130.65 23.15 
. 

 23 05 29 00-0939 EA 18" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 140.59 25.25 
. 

 23 05 29 00-0940 EA 20" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 159.06 27.35 
. 

 23 05 29 00-0941 EA 24" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 187.01 33.67 

XXXXXXX 
. 
 23 05 29 00-0942  3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0854) 
. 
. 

 23 05 29 00-0943 EA  1/2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 18.62 6.84 
. 

 23 05 29 00-0944 EA  3/4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 22.51 8.31 
. 

 23 05 29 00-0945 EA  1" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 23.28 8.31 
. 

 23 05 29 00-0946 EA  1-1/4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 23.73 8.41 
. 

 23 05 29 00-0947 EA  1-1/2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 24.34 8.52 
. 

 23 05 29 00-0948 EA  2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 25.21 8.84 
. 

 23 05 29 00-0949 EA  2-1/2" Diameter Pipe, 3-1/2" 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 26.46 9.16 
. 

 23 05 29 00-0950 EA  3" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 27.58 9.47 
. 

 23 05 29 00-0951 EA  4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 30.15 9.99 
. 

 23 05 29 00-0952 EA  6" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 34.43 11.36 
. 

 23 05 29 00-0953 EA  8" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 43.57 12.63 
. 

 23 05 29 00-0954 EA  10" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 51.57 14.52 
. 

 23 05 29 00-0955 EA  12" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 60.09 18.09 
. 

 23 05 29 00-0956 EA  14" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 67.30 19.78 
. 

 23 05 29 00-0957 EA  16" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 81.11 25.25 
. 

 23 05 29 00-0958 EA  18" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 86.60 26.52 
. 

 23 05 29 00-0959 EA  20" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 98.54 30.30 
. 

 23 05 29 00-0960 EA  24" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 116.77 36.61 

XXXXXXX 
. 
 23 05 29 00-0961  4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0854) 
. 
. 

 23 05 29 00-0962 EA  1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 25.09 9.26 
. 

 23 05 29 00-0963 EA  3/4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 25.33 9.26 
. 

 23 05 29 00-0964 EA  1" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 26.14 9.37 
. 

 23 05 29 00-0965 EA  1-1/4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 26.77 9.47 
. 

 23 05 29 00-0966 EA  1-1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 27.19 9.47 
. 

 23 05 29 00-0967 EA  2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 28.75 10.10 
. 

 23 05 29 00-0968 EA  2-1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 29.75 10.20 
. 

 23 05 29 00-0969 EA  3" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 31.11 10.63 
. 

 23 05 29 00-0970 EA  4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 33.89 11.26 
. 

 23 05 29 00-0971 EA  6" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 38.71 12.73 
. 

 23 05 29 00-0972 EA  8" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 48.22 13.78 
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. 
 23 05 29 00-0973 EA  10" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 58.03 16.42 

. 
 23 05 29 00-0974 EA  12" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 67.61 20.41 

. 
 23 05 29 00-0975 EA  14" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 75.73 22.20 

. 
 23 05 29 00-0976 EA  16" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 91.30 28.41 

. 
 23 05 29 00-0977 EA  18" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 97.37 29.78 

. 
 23 05 29 00-0978 EA  20" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 109.86 34.09 

. 
 23 05 29 00-0979 EA  24" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 131.40 41.25 

. 
 23 05 29 00-0980 EA  26" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 150.98 48.50 

. 
 23 05 29 00-0981 EA  28" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 173.28 57.24 

. 
 23 05 29 00-0982 EA  30" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 198.08 67.65 

. 
 23 05 29 00-0983 EA  42" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 288.96 104.47 

. 
 23 05 29 00-0984 EA  44" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 312.96 115.00 

. 
 23 05 29 00-0985 EA  46" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 334.63 124.15 

XXXXXXX 
. 
 23 05 29 00-0986  Equipment Housekeeping Pads (23 05 29) 
. 
. 
 23 05 29 00-0987  Molded Plastic Condenser Pad (23 05 29 00-0986) 
. 
. 

 23 05 29 00-0988 EA  30" Round Molded Plastic Pad ............................................................................................................................................. 57.63 13.53 
. 

 23 05 29 00-0989 EA  30" Octagon Molded Plastic Pad .......................................................................................................................................... 59.64 13.53 
. 

 23 05 29 00-0990 EA  30" x 30" Molded Plastic Pad ................................................................................................................................................ 57.63 13.53 
. 

 23 05 29 00-0991 EA  36" x 36" Molded Plastic Pad ................................................................................................................................................ 69.68 13.53 
. 

 23 05 29 00-0992 EA  36" x 48" Molded Plastic Pad ................................................................................................................................................ 92.23 13.53 

XXXXXXX 
. 
 23 05 29 00-0993  Inertia Base (23 05 29 00-0986) 

Note: Includes spring isolators. 
. 
. 

 23 05 29 00-0994 EA  Up To 12 SF Inertia Base, 8" Thick With Spring Base ........................................................................................................ 685.43  
. 

 23 05 29 00-0995 EA  >12 To 16 SF Inertia Base, 8" Thick With Spring Base ...................................................................................................... 823.85  
. 

 23 05 29 00-0996 EA  >16 To 20 SF Inertia Base, 8" Thick With Spring Base ...................................................................................................... 943.34  
. 

 23 05 29 00-0997 EA  >20 To 24 SF Inertia Base, 8" Thick With Spring Base ................................................................................................... 1,075.45  

XXXXXXX 
. 
 23 05 29 00-0998  Hanger Assemblies (23 05 29) 

Note: Includes hanger, rod, nuts, washers, clamps, upper attachment, etc. Not for use where detail is available. 
. 
. 

 23 05 29 00-0999 EA 1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................... 44.01 16.82 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  10.83 
. 

 23 05 29 00-1000 EA 3/4" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................... 46.08 17.82 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.43 
. 

 23 05 29 00-1001 EA 1" Standard Duty Clevis Pipe Hanger Assembly .................................................................................................................. 47.63 18.85 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.87 
. 

 23 05 29 00-1002 EA 1-1/4" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................ 48.46 18.88 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  12.05 
. 

 23 05 29 00-1003 EA 1-1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................ 48.66 18.88 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  12.05 
. 

 23 05 29 00-1004 EA 2" Standard Duty Clevis Pipe Hanger Assembly .................................................................................................................. 49.67 19.04 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  12.23 
. 

 23 05 29 00-1005 EA 2-1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................ 53.80 19.18 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.72 
. 

 23 05 29 00-1006 EA 3" Standard Duty Clevis Pipe Hanger Assembly .................................................................................................................. 55.44 19.73 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.90 
. 

 23 05 29 00-1007 EA 4" Standard Duty Clevis Pipe Hanger Assembly .................................................................................................................. 65.84 22.28 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  13.14 
. 

 23 05 29 00-1008 EA 6" Standard Duty Clevis Pipe Hanger Assembly .................................................................................................................. 95.95 28.78 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  17.27 
. 

 23 05 29 00-1009 EA 8" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................ 112.01 33.38 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  20.03 
. 

 23 05 29 00-1010 EA 10" Standard Duty Clevis Pipe Hanger Assembly .............................................................................................................. 153.49 42.41 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  25.13 
. 

 23 05 29 00-1011 EA 12" Clevis Hanger Assembly For Uninsulated Pipe ............................................................................................................ 169.16 45.64 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  27.43 

XXXXXXX 
. 
 23 05 29 00-1012  Steel Shapes For Hanger Devices (23 05 29) 
. 
. 
 23 05 29 00-1013  Angle Iron (23 05 29 00-1012) 
. 
. 

 23 05 29 00-1014 LF 1/2" x 1/2" x 1/8" Angle Iron .................................................................................................................................................... 2.35 1.58 
. 

 23 05 29 00-1015 LF 3/4" x 3/4" x 1/8" Angle Iron .................................................................................................................................................... 3.04 1.96 
. 

 23 05 29 00-1016 LF 1" x 1" x 1/8" Angle Iron .......................................................................................................................................................... 3.70 2.35 
. 

 23 05 29 00-1017 LF 1-1/4" x 1-1/4" x 3/16" Angle Iron ............................................................................................................................................ 4.93 2.93 
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. 
 23 05 29 00-1018 LF 1-1/2" x 1-1/2" x 3/16" Angle Iron ............................................................................................................................................ 5.43 3.14 

. 
 23 05 29 00-1019 LF 2" x 2" x 1/4" Angle Iron .......................................................................................................................................................... 6.94 3.53 

. 
 23 05 29 00-1020 LF 2-1/2" x 2-1/2" x 1/4" Angle Iron .............................................................................................................................................. 8.58 4.29 

. 
 23 05 29 00-1021 LF 3" x 2" x 3/8" Angle Iron ........................................................................................................................................................ 10.84 5.04 

. 
 23 05 29 00-1022 LF 3" x 3" x 3/8" Angle Iron ........................................................................................................................................................ 12.88 5.89 

XXXXXXX 
. 
 23 05 29 00-1023  Channels (23 05 29 00-1012) 
. 
. 

 23 05 29 00-1024 LF  C2 X 1.78 - 2" Wide (Channels) ............................................................................................................................................ 10.42 7.02 
. 

 23 05 29 00-1025 LF  C3 X 4.1 - 3" Wide (Channels) .............................................................................................................................................. 14.85 10.29 
. 

 23 05 29 00-1026 LF  C4 X 5.4 - 4" Wide (Channels) .............................................................................................................................................. 17.93 12.64 
. 

 23 05 29 00-1027 LF  C5 X 6.7 - 5" Wide (Channels) .............................................................................................................................................. 21.03 14.50 
. 

 23 05 29 00-1028 LF  C6 X 8.2 - 6" Wide (Channels) .............................................................................................................................................. 22.72 15.44 
. 

 23 05 29 00-1029 LF  C7 X 9.8 - 7" Wide (Channels) .............................................................................................................................................. 30.31 21.06 
. 

 23 05 29 00-1030 LF  C8 X 11.5 - 8" Wide (Channels) ............................................................................................................................................ 33.47 22.93 

XXXXXXX 
. 
 23 05 29 00-1031  Structural Bar Tees (23 05 29 00-1012) 
. 
. 

 23 05 29 00-1032 LF  3/4" x 3/4" x 1/8" Structural Bar Tee........................................................................................................................................ 7.47 5.15 
. 

 23 05 29 00-1033 LF  1" x 1" x 1/8" Structural Bar Tee ............................................................................................................................................. 8.98 6.08 
. 

 23 05 29 00-1034 LF  1-1/2" x 1-1/2" x 1/4" Structural Bar Tee ............................................................................................................................... 11.90 7.02 
. 

 23 05 29 00-1035 LF  2" x 2" x 1/4" Structural Bar Tee ........................................................................................................................................... 15.33 9.36 
. 

 23 05 29 00-1036 LF  2-1/2" x 2-1/2" x 3/8" Structural Bar Tee ............................................................................................................................... 20.20 11.23 
. 

 23 05 29 00-1037 LF  3" x 3" x 3/8" Structural Bar Tee ........................................................................................................................................... 25.46 14.50 

XXXXXXX 
. 
 23 05 29 00-1038  Structural Zees (23 05 29 00-1012) 
. 
. 

 23 05 29 00-1039 LF  1-1/4" x 1-3/4" x 1-3/4" Structural Zee................................................................................................................................... 11.91 7.02 
. 

 23 05 29 00-1040 LF  2-11/16" x 3" x 2-11/16" Structural Zee ................................................................................................................................. 13.48 7.02 
. 

 23 05 29 00-1041 LF  3-1/16" x 4" x 3-1/16" Structural Zee ..................................................................................................................................... 19.18 7.02 
. 

 23 05 29 00-1042 LF  3-1/4" x 5" x 3-1/4" Structural Zee ......................................................................................................................................... 23.57 7.02 
. 

 23 05 29 00-1043 LF  3-1/2" x 6" x 3-1/2" Structural Zee ......................................................................................................................................... 27.86 7.02 

XXXXXXX 
. 
 23 05 29 00-1044  Junior I-beams (23 05 29 00-1012) 
. 
. 

 23 05 29 00-1045 LF  3" I-beam (Junior) ................................................................................................................................................................. 15.58 10.29 
. 

 23 05 29 00-1046 LF  4" I-beam (Junior) ................................................................................................................................................................. 17.63 11.23 
. 

 23 05 29 00-1047 LF  5" I-beam (Junior) ................................................................................................................................................................. 19.93 12.16 
. 

 23 05 29 00-1048 LF  6" I-beam (Junior) ................................................................................................................................................................. 21.72 13.56 
. 

 23 05 29 00-1049 LF  7" I-beam (Junior) ................................................................................................................................................................. 24.96 14.50 
. 

 23 05 29 00-1050 LF  8" I-beam (Junior) ................................................................................................................................................................. 26.93 15.44 

XXXXXXX 
. 
 23 05 33  Heat Tracing For HVAC Piping (23 05) 

See CSI section 23 83 13 00-0000 for heat tracing cables. 
. 
. 
 23 05 48  Vibration And Seismic Controls For HVAC (23 05) 
. 
. 
 23 05 48 00-0001  Unhoused Stable Steel Spring Isolators (23 05 48) 

Note: Includes leveling adjustment, cast top, base plate and pad. For use with floor mounted equipment only. 
. 
. 

 23 05 48 00-0002 EA  60 LB Unhoused Steel Spring Isolator ................................................................................................................................ 100.81 30.30 
. 

 23 05 48 00-0003 EA  115 LB Unhoused Steel Spring Isolator .............................................................................................................................. 107.32 30.30 
. 

 23 05 48 00-0004 EA  1130 LB Unhoused Steel Spring Isolator ............................................................................................................................ 128.92 30.30 

XXXXXXX 
. 
 23 05 48 00-0005  Vibration Isolators (23 05 48) 
. 
. 
 23 05 48 00-0006  Spring And Rubber Hanger For 1" Deflection (23 05 48 00-0005) 
. 
. 

 23 05 48 00-0007 EA 50-500 LB Rated Spring And Rubber Hanger For Vibration Isolation With 3/4" Max Rod Size .......................................... 134.58 19.48 
. 

 23 05 48 00-0008 EA 600-1,000 LB Rated Spring And Rubber Hanger For Vibration Isolation With 7/8" Max Rod Size ..................................... 284.37 21.66 

XXXXXXX 
. 
 23 05 48 00-0009  Rubber-In-Shear Isolator Hanger (23 05 48 00-0005) 
. 
. 

 23 05 48 00-0010 EA  45-340 LB Rubber In Shear Hanger 0.38" Deflection With <1/2" Rod Size .......................................................................... 74.44 16.24 
. 

 23 05 48 00-0011 EA  130-700 LB Rubber In Shear Hanger 0.43" Deflection With <3/4" Rod Size ........................................................................ 96.59 19.48 

XXXXXXX 
. 
 23 05 48 00-0012  Spring Hanger For 1" Deflection (23 05 48 00-0005) 
. 
. 

 23 05 48 00-0013 EA  50 To 1,000 LB Rubber In Shear Hanger For 1" Deflection With <3/4" Rod Size ................................................................. 84.36 19.48 

XXXXXXX 
. 
 23 05 48 00-0014  Rubber-In-Shear Vibration Isolator (23 05 48 00-0005) 
. 
. 

 23 05 48 00-0015 EA  45-340 LB Rubber In Shear Vibration Isolation With 0.38" Deflection ................................................................................ 155.20 36.81 
. 

 23 05 48 00-0016 EA  130-700 LB Rubber In Shear Vibration Isolation With 0.43" Deflection .............................................................................. 212.85 36.81 
. 

 23 05 48 00-0017 EA  550-1,920 LB Rubber In Shear Vibration Isolation With 0.48" Deflection ........................................................................... 410.69 36.81 

XXXXXXX 
. 
 23 05 48 00-0018  Two-Piece Spring Type Vibration Isolator (23 05 48 00-0005) 

Note: For equipment support aluminum construction 1/2" adjusting and leveling bolt 1" deflection. 
. 
. 

 23 05 48 00-0019 EA  50 - 1,000 LB Rated Load 2-Piece Isolator Spring Type Vibration Isolator ......................................................................... 130.91 36.81 
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. 
 23 05 48 00-0020 EA  >1,000 - 1,600 LB Rated Load 2-Piece Isolator Spring Type Vibration Isolator .................................................................. 135.20 36.81 

XXXXXXX 
. 
 23 05 48 00-0021  Open Double Spring Type Vibration Isolator (23 05 48 00-0005) 

Note: For equipment support 1" deflection neoprene pad and 5/8" stud bolt. 
. 
. 

 23 05 48 00-0022 EA  150-450 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator .................................................................. 102.57 18.41 
. 

 23 05 48 00-0023 EA  500-1,000 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ............................................................... 102.57 18.41 
. 

 23 05 48 00-0024 EA  1,100-1,600 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ............................................................ 116.89 18.41 
. 

 23 05 48 00-0025 EA  1,700-2,400 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ............................................................ 116.89 18.41 
. 

 23 05 48 00-0026 EA  2,500-3,400 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ............................................................ 181.66 18.41 

XXXXXXX 
. 
 23 05 48 00-0027  Isolation Pads (23 05 48 00-0005) 
. 
. 
 23 05 48 00-0028  Laminated Neoprene And Cork Isolation Pad (23 05 48 00-0027) 
. 
. 

 23 05 48 00-0029 EA  2" x 2", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................... 6.62 2.70 
. 

 23 05 48 00-0030 EA  3" x 3", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................... 8.53 2.82 
. 

 23 05 48 00-0031 EA  4" x 4", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................. 10.71 2.93 
. 

 23 05 48 00-0032 EA  12" x 12", 1" Thick Laminated Neoprene And Cork Isolation Pad ......................................................................................... 43.07 3.36 
. 

 23 05 48 00-0033 EA  18" x 18", 1" Thick Laminated Neoprene And Cork Isolation Pad ......................................................................................... 82.64 3.79 

XXXXXXX 
. 
 23 05 48 00-0034  Neoprene And Steel Plate Isolation Pad (23 05 48 00-0027) 
. 
. 

 23 05 48 00-0035 EA 6" x 4", 5/8" Thick Steel Plate And Ribbed Neoprene Isolation Pad ..................................................................................... 32.55 2.70 
. 

 23 05 48 00-0036 EA 6" x 4", 7/8" Thick Steel Plate And Ribbed Neoprene Isolation Pad ..................................................................................... 35.52 2.70 

XXXXXXX 
. 
 23 05 48 00-0037  Neoprene Isolation Pad (23 05 48 00-0027) 
. 
. 

 23 05 48 00-0038 EA  2" x 2", 3/8" Thick Ribbed Neoprene Isolation Pad ................................................................................................................. 6.16 2.70 
. 

 23 05 48 00-0039 EA  3" x 3", 3/8" Thick Ribbed Neoprene Isolation Pad ................................................................................................................. 7.04 2.70 
. 

 23 05 48 00-0040 EA  4" x 4", 3/8" Thick Ribbed Neoprene Isolation Pad ................................................................................................................. 8.44 2.70 
. 

 23 05 48 00-0041 EA  12" x 12", 3/8" Thick Ribbed Neoprene Isolation Pad ........................................................................................................... 42.37 3.25 
. 

 23 05 48 00-0042 EA  18" x 18", 3/8" Thick Ribbed Neoprene Isolation Pad ........................................................................................................... 77.64 3.79 

XXXXXXX 
. 
 23 05 48 00-0043  Threaded Flexible Bronze Hose Connectors (23 05 48) 

Note: Includes hex threaded nipple ends. 
. 
. 

 23 05 48 00-0044 EA  3/8" Diameter x 9" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................... 71.93 17.32 

. 
 23 05 48 00-0045 EA  1/2" Diameter x 10" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................... 84.07 23.82 
. 

 23 05 48 00-0046 EA  3/4" Diameter x 11" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................. 103.22 29.23 

. 
 23 05 48 00-0047 EA  1" Diameter x 12" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................. 120.07 34.65 
. 

 23 05 48 00-0048 EA  1-1/4" Diameter x 12" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................. 137.62 45.47 

. 
 23 05 48 00-0049 EA  1-1/2" Diameter x 14" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................. 154.95 48.39 
. 

 23 05 48 00-0050 EA 2" Diameter x 14" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................. 207.66 57.38 

. 
 23 05 48 00-0051 EA 2-1/2" Diameter x 16" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................. 287.06 89.42 

XXXXXXX 
. 
 23 05 48 00-0052  Flanged Flexible Hose Connectors (23 05 48) 
. 
. 
 23 05 48 00-0053  Flanged Flexible Molded Rubber Hose Connectors (23 05 48 00-0052) 

Note: With helical wire reinforcement 150 PSI. 
. 
. 

 23 05 48 00-0054 EA 1-1/2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ........................................... 218.10 81.20 
. 

 23 05 48 00-0055 EA 2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 235.88 90.18 
. 

 23 05 48 00-0056 EA 3" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 528.38 267.95 
. 

 23 05 48 00-0057 EA 4" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 688.73 345.90 
. 

 23 05 48 00-0058 EA 6" Diameter x 18" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 856.48 342.66 
. 

 23 05 48 00-0059 EA 8" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI .............................................. 1,044.03 391.36 
. 

 23 05 48 00-0060 EA 10" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ............................................ 1,356.88 465.74 
. 

 23 05 48 00-0061 EA 12" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ............................................ 3,229.42 582.51 

XXXXXXX 
. 
 23 05 48 00-0062  Flanged Flexible Corrugated Stainless Steel Hose Connectors (23 05 48 00-0052) 

Note: With braided metal wire. 
. 
. 

 23 05 48 00-0063 EA 1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........ 169.33 73.84 
. 

 23 05 48 00-0064 EA 1" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 163.08 101.54 
. 

 23 05 48 00-0065 EA 1-1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration 
Isolation ............................................................................................................................................................................. 316.09 135.33 

. 
 23 05 48 00-0066 EA 2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 408.96 202.99 

. 
 23 05 48 00-0067 EA 2-1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration 

Isolation ............................................................................................................................................................................. 439.59 223.35 
. 

 23 05 48 00-0068 EA 3" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 510.33 270.44 
. 

 23 05 48 00-0069 EA 4" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 653.40 346.22 
. 

 23 05 48 00-0070 EA 6" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........ 1,209.94 479.72 
. 

 23 05 48 00-0071 EA 8" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........ 1,445.70 548.25 
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. 
 23 05 48 00-0072 EA 10" Diameter x 13" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation....... 1,702.86 633.96 

. 
 23 05 48 00-0073 EA 12" Diameter x 14" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation....... 2,206.16 685.31 

XXXXXXX 
. 
 23 05 48 00-0074  Flanged Flexible Molded Teflon Hose Connectors (23 05 48 00-0052) 

Note: 150 PSI. 
. 
. 

 23 05 48 00-0075 EA 2-1/2" Diameter x 3-3/16" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration 
Isolation .......................................................................................................................................................................... 1,061.15 223.35 

. 
 23 05 48 00-0076 EA 3" Diameter x 3-5/8" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation ............ 1,206.45 270.11 

. 
 23 05 48 00-0077 EA 4" Diameter x 3-5/8" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation ............ 1,705.21 346.22 

. 
 23 05 48 00-0078 EA 6" Diameter x 4" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation .................. 1,957.75 342.66 

. 
 23 05 48 00-0079 EA 8" Diameter x 6" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation .................. 2,580.48 391.36 

XXXXXXX 
. 
 23 05 48 00-0080  Flexible Hose Connectors Braided Metal Hose Type, Bronze (23 05 48) 
. 
. 
 23 05 48 00-0081  Braided Metal Hose Type Flexible Bronze Hose Connectors (23 05 48 00-0080) 

Note: MPT connection. 
. 
. 

 23 05 48 00-0082 EA  1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 38.09 2.16 
. 

 23 05 48 00-0083 EA  1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 45.56 2.16 
. 

 23 05 48 00-0084 EA 1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 50.65 2.81 
. 

 23 05 48 00-0085 EA  1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 61.67 2.81 
. 

 23 05 48 00-0086 EA  3/4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 51.03 2.59 
. 

 23 05 48 00-0087 EA  3/4" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 61.70 2.59 
. 

 23 05 48 00-0088 EA  3/4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 70.54 3.36 
. 

 23 05 48 00-0089 EA  3/4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 87.16 3.36 
. 

 23 05 48 00-0090 EA  1" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 69.65 3.04 
. 

 23 05 48 00-0091 EA  1" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 76.20 3.04 
. 

 23 05 48 00-0092 EA  1" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 90.51 4.00 
. 

 23 05 48 00-0093 EA  1" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 114.81 4.00 
. 

 23 05 48 00-0094 EA  1" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 138.93 4.00 
. 

 23 05 48 00-0095 EA  1" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 163.12 4.00 
. 

 23 05 48 00-0096 EA  1-1/4" Or 1-1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ............. 99.27 3.88 
. 

 23 05 48 00-0097 EA  1-1/4" Or 1-1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 109.47 3.88 
. 

 23 05 48 00-0098 EA  1-1/4" Or 1-1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 140.56 3.88 
. 

 23 05 48 00-0099 EA  1-1/4" Or 1-1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 195.44 5.18 
. 

 23 05 48 00-0100 EA  1-1/4" Or 1-1/2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 226.76 5.18 
. 

 23 05 48 00-0101 EA  1-1/4" Or 1-1/2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 268.45 5.18 
. 

 23 05 48 00-0102 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 135.96 4.69 
. 

 23 05 48 00-0103 EA  2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 157.28 4.69 
. 

 23 05 48 00-0104 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 198.56 4.69 
. 

 23 05 48 00-0105 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 264.83 6.27 
. 

 23 05 48 00-0106 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 327.75 6.27 
. 

 23 05 48 00-0107 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 390.61 6.27 
. 

 23 05 48 00-0108 EA  2-1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 188.87 5.88 
. 

 23 05 48 00-0109 EA  2-1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 215.13 5.58 
. 

 23 05 48 00-0110 EA  2-1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 241.65 5.58 
. 

 23 05 48 00-0111 EA  2-1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 297.94 7.47 
. 

 23 05 48 00-0112 EA  2-1/2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 351.27 7.47 
. 

 23 05 48 00-0113 EA  2-1/2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 402.94 7.47 
. 

 23 05 48 00-0114 EA  3" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 297.97 7.47 
. 

 23 05 48 00-0115 EA  3" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 333.39 7.47 
. 

 23 05 48 00-0116 EA  3" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 235.01 7.47 
. 

 23 05 48 00-0117 EA  3" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 284.55 9.96 
. 

 23 05 48 00-0118 EA  3" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 516.46 9.96 
. 

 23 05 48 00-0119 EA  3" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 586.17 9.96 
. 

 23 05 48 00-0120 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 544.63 8.22 
. 

 23 05 48 00-0121 EA  4" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 586.03 8.22 
. 

 23 05 48 00-0122 EA  4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 627.42 8.22 
. 

 23 05 48 00-0123 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 716.95 10.96 
. 

 23 05 48 00-0124 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 799.42 10.96 
. 

 23 05 48 00-0125 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 883.65 10.96 

XXXXXXX 
. 
 23 05 48 00-0126  Braided Stainless Steel Flexible Hose Connectors (23 05 48 00-0080) 

Note: Over braided carbon steel connection. 
. 
. 

 23 05 48 00-0127 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 162.04 4.74 

. 
 23 05 48 00-0128 EA  2" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 195.91 4.74 
. 

 23 05 48 00-0129 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 229.14 4.74 

. 
 23 05 48 00-0130 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 299.91 6.35 
. 

 23 05 48 00-0131 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 367.26 6.35 

. 
 23 05 48 00-0132 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 434.54 6.35 
. 

 23 05 48 00-0133 EA  2-1/2" Or 3" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 183.70 5.58 

. 
 23 05 48 00-0134 EA  2-1/2" Or 3" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 219.09 5.58 
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. 
 23 05 48 00-0135 EA  2-1/2" Or 3" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 254.65 5.58 
. 

 23 05 48 00-0136 EA  2-1/2" Or 3" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 329.88 7.47 

. 
 23 05 48 00-0137 EA  2-1/2" Or 3" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 400.70 7.47 
. 

 23 05 48 00-0138 EA  2-1/2" Or 3" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 470.54 7.47 

. 
 23 05 48 00-0139 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 194.77 7.47 
. 

 23 05 48 00-0140 EA  4" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 235.31 7.67 

. 
 23 05 48 00-0141 FT 4" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 276.44 7.47 
. 

 23 05 48 00-0142 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 366.11 9.96 

. 
 23 05 48 00-0143 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 447.92 9.96 
. 

 23 05 48 00-0144 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 532.05 9.96 

. 
 23 05 48 00-0145 EA  6" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 392.70 14.52 
. 

 23 05 48 00-0146 EA  6" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 580.22 14.62 

. 
 23 05 48 00-0147 EA  6" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 778.17 19.25 
. 

 23 05 48 00-0148 EA  6" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 965.76 19.25 

. 
 23 05 48 00-0149 EA  6" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,153.31 19.25 
. 

 23 05 48 00-0150 EA  8" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 679.41 16.56 

. 
 23 05 48 00-0151 EA  8" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 821.28 16.56 
. 

 23 05 48 00-0152 EA  8" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,113.68 21.52 

. 
 23 05 48 00-0153 EA  8" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,395.12 21.52 
. 

 23 05 48 00-0154 EA  8" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,676.49 21.52 

. 
 23 05 48 00-0155 EA  10" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 727.04 20.69 
. 

 23 05 48 00-0156 EA  10" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,081.73 20.69 

. 
 23 05 48 00-0157 EA  10" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,449.08 26.94 
. 

 23 05 48 00-0158 EA  10" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,805.02 26.94 

. 
 23 05 48 00-0159 EA  10" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 2,159.45 26.94 
. 

 23 05 48 00-0160 EA  12" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,446.54 25.02 

. 
 23 05 48 00-0161 EA  12" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,889.19 25.02 
. 

 23 05 48 00-0162 EA  12" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 2,362.87 33.66 

. 
 23 05 48 00-0163 EA  12" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 2,809.41 33.66 
. 

 23 05 48 00-0164 EA  12" Diameter x 72" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 3,258.04 33.66 

XXXXXXX 
. 
 23 05 48 00-0165  Braided Metal Hose Type Flexible Bronze Hose Connectors (23 05 48 00-0080) 

Note: Flanged end connection (carbon steel ends). 
. 
. 

 23 05 48 00-0166 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 106.86 4.69 

. 
 23 05 48 00-0167 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 148.53 4.69 
. 

 23 05 48 00-0168 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 193.70 6.27 

. 
 23 05 48 00-0169 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 235.43 6.27 
. 

 23 05 48 00-0170 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 277.17 6.27 

. 
 23 05 48 00-0171 EA  2-1/2" Or 3" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 121.70 5.58 
. 

 23 05 48 00-0172 EA  2-1/2" Or 3" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 
Connection (Carbon Steel Ends) ....................................................................................................................................... 165.67 5.58 

. 
 23 05 48 00-0173 EA  2-1/2" Or 3" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 213.80 7.47 
. 

 23 05 48 00-0174 EA  2-1/2" Or 3" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 
Connection (Carbon Steel Ends) ....................................................................................................................................... 257.81 7.47 

. 
 23 05 48 00-0175 EA  2-1/2" Or 3" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 301.04 7.47 
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. 
 23 05 48 00-0176 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 151.18 7.47 
. 

 23 05 48 00-0177 EA  4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 202.50 7.47 

. 
 23 05 48 00-0178 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 260.20 9.96 
. 

 23 05 48 00-0179 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 318.52 9.96 

. 
 23 05 48 00-0180 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 363.08 9.96 
. 

 23 05 48 00-0181 EA  6" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 268.98 14.62 

. 
 23 05 48 00-0182 EA  6" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 385.27 14.62 
. 

 23 05 48 00-0183 EA  6" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 512.00 19.25 

. 
 23 05 48 00-0184 EA  6" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 628.31 19.25 
. 

 23 05 48 00-0185 EA  6" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 744.59 19.25 

. 
 23 05 48 00-0186 EA  8" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 485.92 16.56 
. 

 23 05 48 00-0187 EA  8" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 573.90 16.56 

. 
 23 05 48 00-0188 EA  8" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 760.33 21.98 
. 

 23 05 48 00-0189 EA  8" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 934.82 21.98 

. 
 23 05 48 00-0190 EA  8" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,109.23 21.98 
. 

 23 05 48 00-0191 EA  10" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 846.46 20.69 

. 
 23 05 48 00-0192 EA  10" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,065.64 20.69 
. 

 23 05 48 00-0193 EA  10" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,301.61 27.59 

. 
 23 05 48 00-0194 EA  10" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,521.79 27.59 
. 

 23 05 48 00-0195 EA  10" Diameter x 72" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,699.73 27.59 

. 
 23 05 48 00-0196 EA  12" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,170.66 25.02 
. 

 23 05 48 00-0197 EA  12" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,448.79 25.02 

. 
 23 05 48 00-0198 EA  12" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,746.02 33.66 
. 

 23 05 48 00-0199 EA  12" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,024.14 33.66 

. 
 23 05 48 00-0200 EA  12" Diameter x 72" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,302.27 33.66 

XXXXXXX 
. 
 23 05 53  Identification For HVAC Piping And Equipment (23 05) 
. 
. 
 23 05 53 00-0001  Systems Identification (23 05 53) 
. 
. 
 23 05 53 00-0002  Pipe Marker Snap-On Type Plastic (23 05 53 00-0001) 

Note: Outside diameters include insulation where necessary. 
. 
. 

 23 05 53 00-0003 EA 1/2" Outside Diameter Snap-On Plastic Marker .................................................................................................................... 11.37  
. 

 23 05 53 00-0004 EA 3/4" Outside Diameter Snap-On Plastic Marker .................................................................................................................... 11.64  
. 

 23 05 53 00-0005 EA 1" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 11.79  
. 

 23 05 53 00-0006 EA 1-1/4" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 11.98  
. 

 23 05 53 00-0007 EA 1-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 12.99  
. 

 23 05 53 00-0008 EA 2" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 13.47  
. 

 23 05 53 00-0009 EA 2-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 17.59  
. 

 23 05 53 00-0010 EA 3" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 17.97  
. 

 23 05 53 00-0011 EA 3-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 18.39  
. 

 23 05 53 00-0012 EA 4" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 18.62  
. 

 23 05 53 00-0013 EA 4-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 18.85  
. 

 23 05 53 00-0014 EA 5" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 19.09  
. 

 23 05 53 00-0015 EA 6" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 19.78  
. 

 23 05 53 00-0016 EA 7" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 20.04  
. 

 23 05 53 00-0017 EA 8" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 22.89  
. 

 23 05 53 00-0018 EA 10" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 24.25  
. 

 23 05 53 00-0019 EA 12" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 28.40  
. 

 23 05 53 00-0020 EA 14" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 32.42  

XXXXXXX 
. 
 23 05 53 00-0021  Pipe Markers Pressure-Sensitive (23 05 53 00-0001) 

Note: Stick on include arrow tape. Outside diameter includes insulation where necessary. 
. 
. 

 23 05 53 00-0022 EA  1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation .................................................. 11.41  
. 

 23 05 53 00-0023 EA  3/4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation .................................................. 11.95  
. 

 23 05 53 00-0024 EA  1" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 13.03  
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. 
 23 05 53 00-0025 EA  1-1/4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 13.25  

. 
 23 05 53 00-0026 EA  1-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 13.98  

. 
 23 05 53 00-0027 EA  2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 14.30  

. 
 23 05 53 00-0028 EA  2-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 15.75  

. 
 23 05 53 00-0029 EA  3" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 16.18  

. 
 23 05 53 00-0030 EA  3-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 16.50  

. 
 23 05 53 00-0031 EA  4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 16.84  

. 
 23 05 53 00-0032 EA 4-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 17.52  

. 
 23 05 53 00-0033 EA  5" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 18.24  

. 
 23 05 53 00-0034 EA 6" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 18.89  

. 
 23 05 53 00-0035 EA  7" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 19.52  

. 
 23 05 53 00-0036 EA  8" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 20.51  

. 
 23 05 53 00-0037 EA  10" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ................................................... 22.35  

. 
 23 05 53 00-0038 EA 12" Outside Diameter Press-Sensitive Marker Stick-on ........................................................................................................ 25.86  

XXXXXXX 
. 
 23 05 53 00-0039  Valve Identification Tag (23 05 53 00-0001) 

Note: Includes "S" hook. 
. 
. 

 23 05 53 00-0040 EA 2" Diameter Identification Tag, Brass...................................................................................................................................... 9.97  
. 

 23 05 53 00-0041 EA 1-1/2" Diameter Identification Tag, Plastic .............................................................................................................................. 9.60  
. 

 23 05 53 00-0042 EA 1-1/2" Diameter Identification Tag, Brass ............................................................................................................................... 9.48  

XXXXXXX 
. 
 23 05 93  Testing, Adjusting, And Balancing For HVAC (23 05) 

Note: New systems include all necessary testing, startup, and checkout. Use these tasks for testing, startup, and checkout of 
existing systems. 

. 

. 
 23 05 93 00-0001  Heating And Ventilating Equipment (23 05 93) 
. 
. 

 23 05 93 00-0002 EA  Balancing Centrifugal Fans ................................................................................................................................................. 444.63  
    For Testing Of Unit Without Balancing, Deduct  -222.32 

. 
 23 05 93 00-0003 EA Balancing Heating And Ventilating Units ............................................................................................................................ 555.56  

    For Testing Of Unit Without Balancing, Deduct  -277.78 
. 

 23 05 93 00-0004 EA Balancing In Line Fan ......................................................................................................................................................... 500.21  
    For Testing Of Unit Without Balancing, Deduct  -250.11 

. 
 23 05 93 00-0005 EA  Balancing Propeller And Wall Fan ...................................................................................................................................... 111.16  

    For Testing Of Unit Without Balancing, Deduct  -55.58 
. 

 23 05 93 00-0006 EA  Balancing Roof Exhaust Fan .............................................................................................................................................. 333.45  
    For Testing Of Unit Without Balancing, Deduct  -166.73 

. 
 23 05 93 00-0007 EA  Balancing Wall Fan ............................................................................................................................................................... 83.35  

    For Testing Of Unit Without Balancing, Deduct  -41.68 
. 

 23 05 93 00-0008 EA  Balancing Fan Section Exhaust .......................................................................................................................................... 443.92  
    For Testing Of Unit Without Balancing, Deduct  -221.96 

XXXXXXX 
. 
 23 05 93 00-0009  Air Conditioning Equipment (23 05 93) 
. 
. 

 23 05 93 00-0010 EA  Balancing Constant Volume Air Handling Unit .................................................................................................................... 797.24  
    For Testing Of Unit Without Balancing, Deduct  -398.62 

. 
 23 05 93 00-0011 EA  Balancing Package A/C Unit ............................................................................................................................................... 298.96  

    For Testing Of Unit Without Balancing, Deduct  -149.48 
. 

 23 05 93 00-0012 EA Balancing Rooftop Heat And Cool Unit ............................................................................................................................... 398.62  
    For Testing Of Unit Without Balancing, Deduct  -199.31 

. 
 23 05 93 00-0013 EA  Balancing Variable Volume Air Handling Unit .................................................................................................................. 1,395.17  

    For Testing Of Unit Without Balancing, Deduct  -697.59 

XXXXXXX 
. 
 23 05 93 00-0014  Registers, Diffusers, Terminal Air Units And Dampers (23 05 93) 
. 
. 

 23 05 93 00-0015 EA Balancing HVAC Duct System, Ceiling Height To 12' Supply, Return, Exhaust, Register And Diffuser ............................... 83.37  
    For Testing Of Unit Without Balancing, Deduct  -41.69 

. 
 23 05 93 00-0016 EA Balancing HVAC Duct System, Ceiling Height >12' Supply, Return, Exhaust, Register And Diffuser ................................ 138.95  

    For Testing Of Unit Without Balancing, Deduct  -69.48 
. 

 23 05 93 00-0017 EA Balancing HVAC Duct System, Floor Height Supply, Return, Exhaust, Register And Diffuser ............................................. 72.26  
    For Testing Of Unit Without Balancing, Deduct  -36.13 

. 
 23 05 93 00-0018 EA Balance Variable Air Volume Box ......................................................................................................................................... 78.28  

    For Testing Of Unit Without Balancing, Deduct  -39.14 
. 

 23 05 93 00-0019 EA  Balance Constant Volume Box ............................................................................................................................................. 78.28  
    For Testing Of Unit Without Balancing, Deduct  -39.14 

. 
 23 05 93 00-0020 EA Balance Fan Powered Box ................................................................................................................................................... 88.93  

    For Testing Of Unit Without Balancing, Deduct  -44.47 
. 

 23 05 93 00-0021 EA  Balance Lab Fume Hood .................................................................................................................................................... 361.27  
    For Testing Of Unit Without Balancing, Deduct  -180.64 

. 
 23 05 93 00-0022 EA  Balance General Hood ....................................................................................................................................................... 277.89  

    For Testing Of Unit Without Balancing, Deduct  -138.95 
. 

 23 05 93 00-0023 EA  Balance Induction Unit ........................................................................................................................................................ 166.74  
    For Testing Of Unit Without Balancing, Deduct  -83.37 

. 
 23 05 93 00-0024 EA  Balance Moduline - Master ................................................................................................................................................... 66.67  

    For Testing Of Unit Without Balancing, Deduct  -33.34 
. 

 23 05 93 00-0025 EA  Balance Moduline - Slave ..................................................................................................................................................... 33.34  
    For Testing Of Unit Without Balancing, Deduct  -16.67 

. 
 23 05 93 00-0026 EA  Balance Dampers ................................................................................................................................................................. 30.96  

    For Testing Of Unit Without Balancing, Deduct  -15.48 
. 

 23 05 93 00-0027 EA  Balance Regenerators ........................................................................................................................................................ 443.92  
    For Testing Of Unit Without Balancing, Deduct  -221.96 
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XXXXXXX 
. 
 23 05 93 00-0028  Water Balancing Of Components (23 05 93) 
. 
. 

 23 05 93 00-0029 EA  Water Balance, Air Cool Condenser ................................................................................................................................... 548.15  
    For Testing Of Unit Without Balancing, Deduct  -274.08 

. 
 23 05 93 00-0030 EA  Water Balance, Cabinet Heater ............................................................................................................................................ 69.76  

    For Testing Of Unit Without Balancing, Deduct  -34.88 
. 

 23 05 93 00-0031 EA  Water Balance, Chiller, Air Cooled...................................................................................................................................... 597.88  
    For Testing Of Unit Without Balancing, Deduct  -298.94 

. 
 23 05 93 00-0032 EA  Water Balance, Chiller, Water Cooled ................................................................................................................................ 797.24  

    For Testing Of Unit Without Balancing, Deduct  -398.62 
. 

 23 05 93 00-0033 EA  Water Balance, Cooling Tower ........................................................................................................................................... 398.62  
    For Testing Of Unit Without Balancing, Deduct  -199.31 

. 
 23 05 93 00-0034 EA Water Balance, Fan Coil And Vent ....................................................................................................................................... 99.71  

    For Testing Of Unit Without Balancing, Deduct  -49.86 
. 

 23 05 93 00-0035 EA Water Balance, Fin Tube And Radiant Panel ....................................................................................................................... 99.65  
    For Testing Of Unit Without Balancing, Deduct  -49.83 

. 
 23 05 93 00-0036 EA Water Balance, Main And Duct Re-Heat Coil ..................................................................................................................... 109.62  

    For Testing Of Unit Without Balancing, Deduct  -54.81 
. 

 23 05 93 00-0037 EA  Water Balance, Pumps ....................................................................................................................................................... 298.97  
    For Testing Of Unit Without Balancing, Deduct  -149.49 

. 
 23 05 93 00-0038 EA  Water Balance, Unit Heater .................................................................................................................................................. 69.76  

    For Testing Of Unit Without Balancing, Deduct  -34.88 
. 

 23 05 93 00-0039 EA  Water Balancing, Converter ................................................................................................................................................ 299.08  
    For Testing Of Unit Without Balancing, Deduct  -149.54 

. 
 23 05 93 00-0040 EA Water Balancing, Cocks And Valves ..................................................................................................................................... 49.82  

    For Testing Of Unit Without Balancing, Deduct  -24.91 
. 

 23 05 93 00-0041 EA  Water Balance, Convector .................................................................................................................................................... 59.79  
    For Testing Of Unit Without Balancing, Deduct  -29.90 

. 
 23 05 93 00-0042 EA Water Balancing, Backflow Preventer Or Reduced Pressure Zone Valves .......................................................................... 74.75  

    For Testing Of Unit Without Balancing, Deduct  -37.38 
. 

 23 05 93 00-0043 EA Water Balance, Boiler, Up To 500 MBH .............................................................................................................................. 647.75  
    For Testing Of Unit Without Balancing, Deduct  -323.88 

. 
 23 05 93 00-0044 EA >500 To 1,000 MBH, Water Balance, Boiler .................................................................................................................... 1,195.86  

    For Testing Of Unit Without Balancing, Deduct  -597.93 
. 

 23 05 93 00-0045 EA >1,000 MBH, Water Balance, Boiler ................................................................................................................................ 2,192.42  
    For Testing Of Unit Without Balancing, Deduct  -1,096.21 

XXXXXXX 
. 
 23 05 93 00-0046  Non Destructive Testing (23 05 93) 
. 
. 
 23 05 93 00-0047  X-Ray Welds, Non-Destructive Testing (23 05 93 00-0046) 
. 
. 
 23 05 93 00-0048  X-Ray Welds Minimum Set-Up Charge (23 05 93 00-0047) 
. 
. 

 23 05 93 00-0049 EA X-Ray Welds Minimum Set-Up Charge ............................................................................................................................... 703.52  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 23 05 93 00-0050  Piping, X-Ray Welds, Non Destructive Testing (23 05 93 00-0047) 
. 
. 

 23 05 93 00-0051 EA  Up To 3/4" Piping, X-Ray Welds, Non Destructive Testing ................................................................................................... 80.14  
. 

 23 05 93 00-0052 EA  1" Piping, X-Ray Welds, Non Destructive Testing ................................................................................................................. 91.31  
. 

 23 05 93 00-0053 EA  1-1/4" - 1-1/2" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................ 102.51  
. 

 23 05 93 00-0054 EA 2" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 108.29  
. 

 23 05 93 00-0055 EA  3" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 114.06  
. 

 23 05 93 00-0056 EA 4" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 120.20  
. 

 23 05 93 00-0057 EA 6" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 131.75  
. 

 23 05 93 00-0058 EA  8" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 143.31  
. 

 23 05 93 00-0059 EA 10" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................. 149.43  
. 

 23 05 93 00-0060 EA 12" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................. 155.58  

XXXXXXX 
. 
 23 05 93 00-0061  Liquid Penetration Of Welds, Non Destructive Testing (23 05 93 00-0046) 
. 
. 
 23 05 93 00-0062  Piping, Liquid Penetration Of Welds, Non Destructive Testing (23 05 93 00-0061) 
. 
. 

 23 05 93 00-0063 EA  Up To 3/4" Piping, Liquid Penetration Of Welds, Non Destructive Testing ........................................................................... 84.23  
. 

 23 05 93 00-0064 EA  1" Piping, Liquid Penetration Of Welds, Non Destructive Testing ......................................................................................... 89.65  
. 

 23 05 93 00-0065 EA  1-1/4" - 1-1/2" Piping, Liquid Penetration Of Welds, Non Destructive Testing ...................................................................... 95.06  
. 

 23 05 93 00-0066 EA  2" Piping, Liquid Penetration Of Welds, Non Destructive Testing ......................................................................................... 97.76  
. 

 23 05 93 00-0067 EA 3" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 101.82  
. 

 23 05 93 00-0068 EA 4" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 105.89  
. 

 23 05 93 00-0069 EA 6" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 114.00  
. 

 23 05 93 00-0070 EA 8" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 122.12  
. 

 23 05 93 00-0071 EA 10" Piping, Liquid Penetration Of Welds, Non Destructive Testing ..................................................................................... 130.24  
. 

 23 05 93 00-0072 EA 12" Piping, Liquid Penetration Of Welds, Non Destructive Testing ..................................................................................... 138.36  

XXXXXXX 
. 
 23 05 93 00-0073  Hydrostatic Testing (23 05 93 00-0046) 

Note: Includes flushing and restoring of system. 
. 
. 
 23 05 93 00-0074  Piping, Hydrostatic Testing (23 05 93 00-0073) 
. 
. 

 23 05 93 00-0075 EA  Up To 100', Up To 1-1/2" Piping, Hydrostatic Testing ......................................................................................................... 712.25  
. 

 23 05 93 00-0076 EA  >100' To 250', Up To 1-1/2" Piping, Hydrostatic Testing .................................................................................................. 1,017.50  
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. 
 23 05 93 00-0077 EA  >250' To 500', Up To 1-1/2" Piping, Hydrostatic Testing ................................................................................................. 1,219.16  

. 
 23 05 93 00-0078 EA >500' To 1,000', Up To 1-1/2" Piping, Hydrostatic Testing .............................................................................................. 1,623.93  

. 
 23 05 93 00-0079 EA  >1,000' To 2,000', Up To 1-1/2" Piping, Hydrostatic Testing............................................................................................ 2,460.49  

. 
 23 05 93 00-0080 EA  Up To 100', >1-1/2" To 4" Piping, Hydrostatic Testing ........................................................................................................ 947.00  

. 
 23 05 93 00-0081 EA  >100' To 250', >1-1/2" To 4" Piping, Hydrostatic Testing ................................................................................................. 1,353.27  

. 
 23 05 93 00-0082 EA  >250' To 500', >1-1/2" To 4" Piping, Hydrostatic Testing ................................................................................................. 1,611.03  

. 
 23 05 93 00-0083 EA >500' To 1,000', >1-1/2" To 4" Piping, Hydrostatic Testing .............................................................................................. 2,111.08  

. 
 23 05 93 00-0084 EA >1,000' To 2,000', >1-1/2" To 4" Piping, Hydrostatic Testing ........................................................................................... 3,193.70  

. 
 23 05 93 00-0085 EA Up To 100', >4" To 10" Piping, Hydrostatic Testing ......................................................................................................... 1,234.18  

. 
 23 05 93 00-0086 EA >100' To 250', >4" To 10" Piping, Hydrostatic Testing ..................................................................................................... 1,759.25  

. 
 23 05 93 00-0087 EA >250' To 500', >4" To 10" Piping, Hydrostatic Testing ..................................................................................................... 1,768.10  

. 
 23 05 93 00-0088 EA >500' To 1,000', >4" To 10" Piping, Hydrostatic Testing .................................................................................................. 2,316.35  

. 
 23 05 93 00-0089 EA >1,000' To 2,000', >4" To 10" Piping, Hydrostatic Testing ............................................................................................... 3,504.22  

. 
 23 05 93 00-0090 EA Up To 100', >10" To 14" Piping, Hydrostatic Testing ....................................................................................................... 1,602.27  

. 
 23 05 93 00-0091 EA >100' To 250', >10" To 14" Piping, Hydrostatic Testing ................................................................................................... 2,284.30  

. 
 23 05 93 00-0092 EA >250' To 500', >10" To 14" Piping, Hydrostatic Testing ................................................................................................... 2,298.98  

. 
 23 05 93 00-0093 EA >500' To 1,000', >10" To 14" Piping, Hydrostatic Testing ................................................................................................ 3,015.36  

. 
 23 05 93 00-0094 EA >1,000' To 2,000', >10" To 14" Piping, Hydrostatic Testing ............................................................................................. 4,568.74  

XXXXXXX 
. 
 23 05 93 00-0095  Pneumatic Testing (23 05 93 00-0046) 

Note: Includes soaping joints flushing and restoring of system. Can be used for gas or smoke test. 
. 
. 
 23 05 93 00-0096  Piping, Pneumatic Testing (23 05 93 00-0095) 
. 
. 

 23 05 93 00-0097 EA Up To 100', Up To 1-1/2" Piping, Pneumatic Testing .......................................................................................................... 809.72  
Note: Includes soaping joints. 

. 
 23 05 93 00-0098 EA  >100' To 250', Up To 1-1/2" Piping, Pneumatic Testing .................................................................................................. 1,155.49  

Note: Includes soaping joints. 
. 

 23 05 93 00-0099 EA >250'  To 500', Up To 1-1/2" Piping, Pneumatic Testing ................................................................................................. 1,247.34  
Note: Includes soaping joints. 

. 
 23 05 93 00-0100 EA >500' To 1,000', Up To 1-1/2" Piping, Pneumatic Testing................................................................................................ 1,597.28  

Note: Includes soaping joints. 
. 

 23 05 93 00-0101 EA >1,000' To 2,000', Up To 1-1/2" Piping, Pneumatic Testing............................................................................................. 2,497.99  
Note: Includes soaping joints. 

. 
 23 05 93 00-0102 EA Up To 100', >1-1/2" To 4" Piping, Pneumatic Testing ...................................................................................................... 1,056.58  

Note: Includes soaping joints. 
. 

 23 05 93 00-0103 EA >100' To 250', >1-1/2" To 4" Piping, Pneumatic Testing .................................................................................................. 1,500.44  
Note: Includes soaping joints. 

. 
 23 05 93 00-0104 EA >250' To 500', >1-1/2" To 4" Piping, Pneumatic Testing .................................................................................................. 1,621.46  

Note: Includes soaping joints. 
. 

 23 05 93 00-0105 EA >500' To 1,000', >1-1/2" To 4" Piping, Pneumatic Testing ............................................................................................... 2,076.95  
Note: Includes soaping joints. 

. 
 23 05 93 00-0106 EA >1,000' To 2,000', >1-1/2" To 4" Piping, Pneumatic Testing ............................................................................................ 3,247.03  

Note: Includes soaping joints. 
. 

 23 05 93 00-0107 EA Up To 100', >4" To 10" Piping, Pneumatic Testing .......................................................................................................... 1,271.83  
Note: Includes soaping joints. 

. 
 23 05 93 00-0108 EA >100' To 250', >4" To 10" Piping, Pneumatic Testing ...................................................................................................... 1,795.02  

Note: Includes soaping joints. 
. 

 23 05 93 00-0109 EA >250' To 500', >4" To 10" Piping, Pneumatic Testing ...................................................................................................... 1,935.05  
Note: Includes soaping joints. 

. 
 23 05 93 00-0110 EA >500' To 1,000', >4" To 10" Piping, Pneumatic Testing ................................................................................................... 2,472.05  

Note: Includes soaping joints. 
. 

 23 05 93 00-0111 EA >1,000' To 2,000', >4" To 10" Piping, Pneumatic Testing ................................................................................................ 3,870.46  
Note: Includes soaping joints. 

. 
 23 05 93 00-0112 EA Up To 100', >10" To 14" Piping, Pneumatic Testing ........................................................................................................ 1,656.01  

Note: Includes soaping joints. 
. 

 23 05 93 00-0113 EA >100' To 250', >10" To 14" Piping, Pneumatic Testing .................................................................................................... 2,333.65  
Note: Includes soaping joints. 

. 
 23 05 93 00-0114 EA >250' To 500', >10" To 14" Piping, Pneumatic Testing .................................................................................................... 2,516.25  

Note: Includes soaping joints. 
. 

 23 05 93 00-0115 EA >500' To 1,000', >10" To 14" Piping, Pneumatic Testing ................................................................................................. 3,214.16  
Note: Includes soaping joints. 

. 
 23 05 93 00-0116 EA >1,000' To 2,000', >10" To 14" Piping, Pneumatic Testing .............................................................................................. 5,039.45  

Note: Includes soaping joints. 

XXXXXXX 
. 
 23 05 93 00-0117  EPA Testing Of Sludge (23 05 93) 
. 
. 

 23 05 93 00-0118 EA Flashpoint And Lead Test For Lead .................................................................................................................................... 595.43  
. 

 23 05 93 00-0119 EA  Air Test/Combustion Gas Level ............................................................................................................................................ 70.75  
. 

 23 05 93 00-0120 EA  Toxicity Test For Heavy Metals ........................................................................................................................................... 911.23  
. 

 23 05 93 00-0121 EA  Aboveground Tank Water Settlement Test Including Water ............................................................................................... 693.41  

XXXXXXX 
. 
 23 07  HVAC Insulation (23) 
. 
. 
 23 07 13  Duct Insulation (23 07) 

Note: Based on SF surface area of duct to receive insulation. 
. 
. 
 23 07 13 00-0001  FSK Fiber Glass Duct Wrap Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing lapped and joints sealed vapor tight. See CSI section 23 33 53 00-0000 for 
internal duct insulation. 

. 

. 
 23 07 13 00-0002  Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 
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. 

. 
 23 07 13 00-0003 SF  1" Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ............................................................................................ 3.03 2.10 

    For Plain Blanket, With No Facing, Deduct  -0.09 
    For Work In Restricted Working Space, Add  0.84 

. 
 23 07 13 00-0004 SF 1-1/2" Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ...................................................................................... 3.55 2.10 

    For Plain Blanket, With No Facing, Deduct  -0.10 
    For Work In Restricted Working Space, Add  0.99 

. 
 23 07 13 00-0005 SF 2" Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ............................................................................................ 4.04 3.16 

    For Plain Blanket, With No Facing, Deduct  -0.11 
    For Work In Restricted Working Space, Add  1.13 

. 
 23 07 13 00-0006 SF 3" Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ............................................................................................ 4.74 3.68 

    For Plain Blanket, With No Facing, Deduct  -0.14 
    For Work In Restricted Working Space, Add  1.32 

. 
 23 07 13 00-0007 SF 4" Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ............................................................................................ 5.29 4.00 

    For Plain Blanket, With No Facing, Deduct  -0.22 
    For Work In Restricted Working Space, Add  1.42 

XXXXXXX 
. 
 23 07 13 00-0008  Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 
. 
. 

 23 07 13 00-0009 SF 1" Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation ............................................................................................ 3.77 3.16 
    For Plain Blanket, With No Facing, Deduct  -0.10 
    For Work In Restricted Working Space, Add  1.05 

. 
 23 07 13 00-0010 SF 1-1/2" Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation ...................................................................................... 4.37 3.68 

    For Plain Blanket, With No Facing, Deduct  -0.13 
    For Work In Restricted Working Space, Add  1.22 

. 
 23 07 13 00-0011 SF 2" Type 100 (1.0 LB/CF) Fiber Glass FSK Duct Wrap Insulation ............................................................................................ 5.16 4.21 

    For Plain Blanket, With No Facing, Deduct  -0.15 
    For Work In Restricted Working Space, Add  1.43 

XXXXXXX 
. 
 23 07 13 00-0012  Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 
. 
. 

 23 07 13 00-0013 SF  1" Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ............................................................................................ 4.66 4.21 
    For Plain Blanket, With No Facing, Deduct  -0.18 
    For Work In Restricted Working Space, Add  1.27 

. 
 23 07 13 00-0014 SF 1-1/2" Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ...................................................................................... 5.60 4.73 

    For Plain Blanket, With No Facing, Deduct  -0.31 
    For Work In Restricted Working Space, Add  1.45 

. 
 23 07 13 00-0015 SF  2" Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ............................................................................................ 6.52 5.26 

    For Plain Blanket, With No Facing, Deduct  -0.36 
    For Work In Restricted Working Space, Add  1.68 

XXXXXXX 
. 
 23 07 13 00-0016  3 LB/CF FSK Rigid Fiber Glass Board Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing, sealed vapor tight and attached to ducts with mechanical fasteners. 
. 
. 

 23 07 13 00-0017 SF  1", 3 LB/CF FSK Rigid Fiber Glass Board Insulation .............................................................................................................. 9.52 5.45 
    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  22.54 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  16.53 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  13.67 
    For Work In Restricted Working Space, Add  2.80 

. 
 23 07 13 00-0018 SF  1-1/2", 3 LB/CF FSK Rigid Fiber Glass Board Insulation ...................................................................................................... 11.62 6.63 

    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  27.45 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  20.14 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  16.65 
    For Work In Restricted Working Space, Add  3.41 

. 
 23 07 13 00-0019 SF  2", 3 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................................ 14.06 8.00 

    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  33.17 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  24.35 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  20.13 
    For Work In Restricted Working Space, Add  4.12 

XXXXXXX 
. 
 23 07 13 00-0020  4.253 LB/CF FSK Rigid Fiber Glass Board Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing, sealed vapor tight and attached to ducts with mechanical fastener. 
. 
. 

 23 07 13 00-0021 SF  1", 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ..................................................................................................... 10.87 5.99 
    For Work In Restricted Working Space, Add  3.08 

. 
 23 07 13 00-0022 SF 1-1/2", 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................... 13.84 7.29 

    For Work In Restricted Working Space, Add  3.75 
. 

 23 07 13 00-0023 SF  2", 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ..................................................................................................... 17.44 8.81 
    For Work In Restricted Working Space, Add  4.53 

XXXXXXX 
. 
 23 07 13 00-0024  Sheet Flexible Elastomeric Insulation (23 07 13) 
. 
. 

 23 07 13 00-0025 SF 3/8" Thick Sheet Flexible Elastomeric Insulation .................................................................................................................... 6.41 2.84 
. 

 23 07 13 00-0026 SF 1/2" Thick Sheet Flexible Elastomeric Insulation .................................................................................................................... 6.82 3.00 
. 

 23 07 13 00-0027 SF 3/4" Thick Sheet Flexible Elastomeric Insulation .................................................................................................................... 8.49 3.16 
. 

 23 07 13 00-0028 SF 1" Thick Sheet Flexible Elastomeric Insulation ....................................................................................................................... 9.60 3.32 
. 

 23 07 13 00-0029 SF 1-1/2" Thick Sheet Flexible Elastomeric Insulation ............................................................................................................... 12.72 3.63 
. 

 23 07 13 00-0030 SF 2" Thick Sheet Flexible Elastomeric Insulation ..................................................................................................................... 14.84 3.94 

XXXXXXX 
. 
 23 07 13 00-0031  Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation (23 07 13) 

Note: Jacketing is a 3-ply laminate consisting of a PVC core, 0.012" thick aluminum foil jacketing and UV-
protective Mylar film. 

. 

. 
 23 07 13 00-0032 SF 1/2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................................................... 8.77 3.00 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

HVAC Insulation 23 07 
Duct Insulation 23 07 13 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 65 

. 
 23 07 13 00-0033 SF 3/4" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................................................... 9.56 3.16 

. 
 23 07 13 00-0034 SF 1" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................................................... 10.53 3.32 

. 
 23 07 13 00-0035 SF 1-1/2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ............................................................... 15.52 3.63 

. 
 23 07 13 00-0036 SF 2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................................................... 18.18 3.94 

XXXXXXX 
. 
 23 07 13 00-0037  Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric 

Insulation (23 07 13) 
Note: Jacketing is a 3-ply laminate consisting of a PVC core, 0.012" thick aluminum foil jacketing and UV-
protective Mylar film. 

. 

. 
 23 07 13 00-0038 SF 1/2" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................... 10.16 3.00 

. 
 23 07 13 00-0039 SF 3/4" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................... 10.95 3.16 

. 
 23 07 13 00-0040 SF 1" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ....................................... 12.16 3.32 

. 
 23 07 13 00-0041 SF 1-1/2" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ................................. 17.13 3.63 

XXXXXXX 
. 
 23 07 16  HVAC Equipment Insulation (23 07) 
. 
. 
 23 07 16 00-0001  Calcium Silicate Block Insulation (23 07 16) 
. 
. 

 23 07 16 00-0002 SF 1" Calcium Silicate Block Insulation ...................................................................................................................................... 15.24 6.55 
    For Work In Restricted Working Space, Add  3.93 

. 
 23 07 16 00-0003 SF 1-1/2" Calcium Silicate Block Insulation ................................................................................................................................ 17.93 7.37 

    For Work In Restricted Working Space, Add  4.42 
. 

 23 07 16 00-0004 SF  2" Calcium Silicate Block Insulation ...................................................................................................................................... 21.32 8.50 
    For Work In Restricted Working Space, Add  5.12 

. 
 23 07 16 00-0005 SF 2-1/2" Calcium Silicate Block Insulation ................................................................................................................................ 25.29 9.97 

    For Work In Restricted Working Space, Add  5.99 
. 

 23 07 16 00-0006 SF 3" Calcium Silicate Block Insulation ...................................................................................................................................... 30.96 12.28 
    For Work In Restricted Working Space, Add  7.37 

XXXXXXX 
. 
 23 07 19  HVAC Piping Insulation (23 07) 

See CSI section 22 07 19 00-0000 for pipe insulation. 
. 
. 
 23 07 19 00-0001  Calcium Silicate Pipe Insulation (23 07 19) 

Note: Includes adhesive. Excludes fittings (a location requiring purchase of an insulation fitting or cutting and fitting 
straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve or 3 LF 
for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. See CSI section 22 07 19 00-0508 for protective jacketing. 

. 

. 
 23 07 19 00-0002  1" Thick Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0003 LF 1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ...................................................................................................... 11.56 3.46 
    For Work In Restricted Working Space, Add  2.60 

. 
 23 07 19 00-0004 LF 3/4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ...................................................................................................... 11.56 3.46 

    For Work In Restricted Working Space, Add  2.60 
. 

 23 07 19 00-0005 LF 1" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 11.56 3.51 
    For Work In Restricted Working Space, Add  2.63 

. 
 23 07 19 00-0006 LF 1-1/4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 11.74 3.56 

    For Work In Restricted Working Space, Add  2.67 
. 

 23 07 19 00-0007 LF 1-1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 11.88 3.61 
    For Work In Restricted Working Space, Add  2.71 

. 
 23 07 19 00-0008 LF 2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 12.57 3.71 

    For Work In Restricted Working Space, Add  2.78 
. 

 23 07 19 00-0009 LF 2-1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 13.13 3.86 
    For Work In Restricted Working Space, Add  2.89 

. 
 23 07 19 00-0010 LF 3" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 13.64 3.96 

    For Work In Restricted Working Space, Add  2.97 
. 

 23 07 19 00-0011 LF 4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 15.34 4.26 
    For Work In Restricted Working Space, Add  3.20 

. 
 23 07 19 00-0012 LF 6" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 17.13 4.80 

    For Work In Restricted Working Space, Add  3.60 

XXXXXXX 
. 
 23 07 19 00-0013  1-1/2" Thick Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0014 LF 1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................ 12.09 3.60 
    For Work In Restricted Working Space, Add  2.70 

. 
 23 07 19 00-0015 LF 3/4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................ 12.13 3.60 

    For Work In Restricted Working Space, Add  2.70 
. 

 23 07 19 00-0016 LF 1" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 12.95 3.82 
    For Work In Restricted Working Space, Add  2.86 

. 
 23 07 19 00-0017 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 13.40 3.89 

    For Work In Restricted Working Space, Add  2.92 
. 

 23 07 19 00-0018 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 13.85 3.96 
    For Work In Restricted Working Space, Add  2.97 

. 
 23 07 19 00-0019 LF 2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 14.79 4.18 

    For Work In Restricted Working Space, Add  3.13 
. 

 23 07 19 00-0020 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 15.38 4.25 
    For Work In Restricted Working Space, Add  3.19 

. 
 23 07 19 00-0021 LF 3" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 15.95 4.39 

    For Work In Restricted Working Space, Add  3.30 
. 

 23 07 19 00-0022 LF 4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 17.63 4.75 
    For Work In Restricted Working Space, Add  3.56 
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. 
 23 07 19 00-0023 LF 6" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 20.47 5.55 

    For Work In Restricted Working Space, Add  4.16 
. 

 23 07 19 00-0024 LF 8" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 23.40 5.85 
    For Work In Restricted Working Space, Add  4.39 

. 
 23 07 19 00-0025 LF 10" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 29.12 7.01 

    For Work In Restricted Working Space, Add  5.26 
. 

 23 07 19 00-0026 LF 12" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 34.16 8.16 
    For Work In Restricted Working Space, Add  6.12 

. 
 23 07 19 00-0027 LF 14" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 37.91 8.95 

    For Work In Restricted Working Space, Add  6.71 
. 

 23 07 19 00-0028 LF 16" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 45.87 11.38 
    For Work In Restricted Working Space, Add  8.54 

. 
 23 07 19 00-0029 LF 18" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 49.13 11.95 

    For Work In Restricted Working Space, Add  8.96 

XXXXXXX 
. 
 23 07 19 00-0030  2" Thick Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0031 LF 1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ...................................................................................................... 14.75 3.96 
    For Work In Restricted Working Space, Add  2.97 

. 
 23 07 19 00-0032 LF 3/4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ...................................................................................................... 15.01 3.96 

    For Work In Restricted Working Space, Add  2.97 
. 

 23 07 19 00-0033 LF 1" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 15.42 4.01 
    For Work In Restricted Working Space, Add  3.01 

. 
 23 07 19 00-0034 LF 1-1/4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 15.93 4.06 

    For Work In Restricted Working Space, Add  3.04 
. 

 23 07 19 00-0035 LF 1-1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 16.31 4.11 
    For Work In Restricted Working Space, Add  3.08 

. 
 23 07 19 00-0036 LF 2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 16.99 4.26 

    For Work In Restricted Working Space, Add  3.20 
. 

 23 07 19 00-0037 LF 2-1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 18.64 4.41 
    For Work In Restricted Working Space, Add  3.31 

. 
 23 07 19 00-0038 LF 3" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 19.05 4.56 

    For Work In Restricted Working Space, Add  3.42 
. 

 23 07 19 00-0039 LF 4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 20.87 4.81 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 07 19 00-0040 LF 6" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 25.47 5.77 

    For Work In Restricted Working Space, Add  4.33 
. 

 23 07 19 00-0041 LF 8" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 28.37 6.09 
    For Work In Restricted Working Space, Add  4.57 

. 
 23 07 19 00-0042 LF 10" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 34.74 7.29 

    For Work In Restricted Working Space, Add  5.47 
. 

 23 07 19 00-0043 LF 12" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 40.17 8.73 
    For Work In Restricted Working Space, Add  6.55 

. 
 23 07 19 00-0044 LF 14" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 50.63 12.18 

    For Work In Restricted Working Space, Add  9.14 
. 

 23 07 19 00-0045 LF 16" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 52.69 12.18 
    For Work In Restricted Working Space, Add  9.14 

. 
 23 07 19 00-0046 LF 18" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 56.23 12.79 

    For Work In Restricted Working Space, Add  9.59 
. 

 23 07 19 00-0047 LF 20" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 66.42 14.62 
    For Work In Restricted Working Space, Add  10.96 

. 
 23 07 19 00-0048 LF 24" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 77.96 17.66 

    For Work In Restricted Working Space, Add  13.25 

XXXXXXX 
. 
 23 07 19 00-0049  2-1/2" Thick Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0050 LF 1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................ 17.52 4.56 
    For Work In Restricted Working Space, Add  3.42 

. 
 23 07 19 00-0051 LF 3/4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................ 17.80 4.56 

    For Work In Restricted Working Space, Add  3.42 
. 

 23 07 19 00-0052 LF 1" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 18.10 4.63 
    For Work In Restricted Working Space, Add  3.48 

. 
 23 07 19 00-0053 LF 1-1/4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 18.27 4.67 

    For Work In Restricted Working Space, Add  3.50 
. 

 23 07 19 00-0054 LF 1-1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 18.66 4.70 
    For Work In Restricted Working Space, Add  3.53 

. 
 23 07 19 00-0055 LF 2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 19.44 4.91 

    For Work In Restricted Working Space, Add  3.68 
. 

 23 07 19 00-0056 LF 2-1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 21.44 5.07 
    For Work In Restricted Working Space, Add  3.80 

. 
 23 07 19 00-0057 LF 3" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 21.89 5.25 

    For Work In Restricted Working Space, Add  3.94 
. 

 23 07 19 00-0058 LF 4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 24.78 5.54 
    For Work In Restricted Working Space, Add  4.15 

. 
 23 07 19 00-0059 LF 6" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 30.28 6.29 

    For Work In Restricted Working Space, Add  4.72 
. 

 23 07 19 00-0060 LF 8" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 34.39 7.02 
    For Work In Restricted Working Space, Add  5.26 

. 
 23 07 19 00-0061 LF 10" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 40.82 8.09 

    For Work In Restricted Working Space, Add  6.07 
. 

 23 07 19 00-0062 LF 12" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 48.09 10.05 
    For Work In Restricted Working Space, Add  7.54 

. 
 23 07 19 00-0063 LF 14" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 53.06 10.98 

    For Work In Restricted Working Space, Add  8.23 
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. 
 23 07 19 00-0064 LF 16" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 65.08 14.02 

    For Work In Restricted Working Space, Add  10.52 
. 

 23 07 19 00-0065 LF 18" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 68.66 14.73 
    For Work In Restricted Working Space, Add  11.05 

. 
 23 07 19 00-0066 LF 20" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 79.41 16.84 

    For Work In Restricted Working Space, Add  12.63 
. 

 23 07 19 00-0067 LF 24" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 93.85 20.34 
    For Work In Restricted Working Space, Add  15.26 

XXXXXXX 
. 
 23 07 19 00-0068  3" Thick Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0069 LF 1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ...................................................................................................... 21.44 5.05 
    For Work In Restricted Working Space, Add  3.79 

. 
 23 07 19 00-0070 LF 3/4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ...................................................................................................... 21.51 5.05 

    For Work In Restricted Working Space, Add  3.79 
. 

 23 07 19 00-0071 LF 1" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 21.71 5.11 
    For Work In Restricted Working Space, Add  3.83 

. 
 23 07 19 00-0072 LF 1-1/4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 21.91 5.14 

    For Work In Restricted Working Space, Add  3.86 
. 

 23 07 19 00-0073 LF 1-1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 22.13 5.20 
    For Work In Restricted Working Space, Add  3.90 

. 
 23 07 19 00-0074 LF 2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 22.89 5.39 

    For Work In Restricted Working Space, Add  4.04 
. 

 23 07 19 00-0075 LF 2-1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 25.02 5.57 
    For Work In Restricted Working Space, Add  4.18 

. 
 23 07 19 00-0076 LF 3" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 25.61 5.77 

    For Work In Restricted Working Space, Add  4.33 
. 

 23 07 19 00-0077 LF 4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 29.52 6.09 
    For Work In Restricted Working Space, Add  4.57 

. 
 23 07 19 00-0078 LF 6" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 34.71 6.92 

    For Work In Restricted Working Space, Add  5.19 
. 

 23 07 19 00-0079 LF 8" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 40.01 7.71 
    For Work In Restricted Working Space, Add  5.78 

. 
 23 07 19 00-0080 LF 10" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 47.29 8.90 

    For Work In Restricted Working Space, Add  6.68 
. 

 23 07 19 00-0081 LF 12" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 55.35 11.06 
    For Work In Restricted Working Space, Add  8.30 

. 
 23 07 19 00-0082 LF 14" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 61.25 12.07 

    For Work In Restricted Working Space, Add  9.06 
. 

 23 07 19 00-0083 LF 16" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 72.89 15.43 
    For Work In Restricted Working Space, Add  11.57 

. 
 23 07 19 00-0084 LF 18" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 78.20 16.20 

    For Work In Restricted Working Space, Add  12.15 
. 

 23 07 19 00-0085 LF 20" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 91.13 18.53 
    For Work In Restricted Working Space, Add  13.89 

. 
 23 07 19 00-0086 LF 24" Diameter Pipe, 3" Thick Calcium Silicate Insulation ..................................................................................................... 108.24 22.38 

    For Work In Restricted Working Space, Add  16.78 

XXXXXXX 
. 
 23 07 19 00-0087  3-1/2" Thick Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0088 LF 1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................ 26.48 5.54 
    For Work In Restricted Working Space, Add  4.15 

. 
 23 07 19 00-0089 LF 3/4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................ 27.28 5.54 

    For Work In Restricted Working Space, Add  4.15 
. 

 23 07 19 00-0090 LF 1" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 27.37 5.57 
    For Work In Restricted Working Space, Add  4.18 

. 
 23 07 19 00-0091 LF 1-1/4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 27.46 5.61 

    For Work In Restricted Working Space, Add  4.21 
. 

 23 07 19 00-0092 LF 1-1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 28.21 5.68 
    For Work In Restricted Working Space, Add  4.26 

. 
 23 07 19 00-0093 LF 2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 29.80 5.87 

    For Work In Restricted Working Space, Add  4.40 
. 

 23 07 19 00-0094 LF 2-1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 32.08 6.08 
    For Work In Restricted Working Space, Add  4.56 

. 
 23 07 19 00-0095 LF 3" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 33.22 6.29 

    For Work In Restricted Working Space, Add  4.72 
. 

 23 07 19 00-0096 LF 4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 37.35 6.65 
    For Work In Restricted Working Space, Add  4.99 

. 
 23 07 19 00-0097 LF 6" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 41.80 7.55 

    For Work In Restricted Working Space, Add  5.66 
. 

 23 07 19 00-0098 LF 8" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 50.16 8.41 
    For Work In Restricted Working Space, Add  6.31 

. 
 23 07 19 00-0099 LF 10" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................. 60.48 9.71 

    For Work In Restricted Working Space, Add  7.28 
. 

 23 07 19 00-0100 LF 12" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................. 73.51 12.06 
    For Work In Restricted Working Space, Add  9.05 

. 
 23 07 19 00-0101 LF 14" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................. 77.87 13.17 

    For Work In Restricted Working Space, Add  9.88 
. 

 23 07 19 00-0102 LF 16" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................. 92.19 16.84 
    For Work In Restricted Working Space, Add  12.62 

. 
 23 07 19 00-0103 LF 18" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 104.35 17.67 

    For Work In Restricted Working Space, Add  13.26 
. 

 23 07 19 00-0104 LF 20" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 113.68 20.22 
    For Work In Restricted Working Space, Add  15.16 
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XXXXXXX 
. 
 23 07 19 00-0105  4" Thick Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0106 LF 1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 32.35 6.15 
    For Work In Restricted Working Space, Add  4.61 

. 
 23 07 19 00-0107 LF 3/4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 32.37 6.15 

    For Work In Restricted Working Space, Add  4.61 
. 

 23 07 19 00-0108 LF 1" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 32.64 6.25 
    For Work In Restricted Working Space, Add  4.69 

. 
 23 07 19 00-0109 LF 1-1/4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 33.43 6.32 

    For Work In Restricted Working Space, Add  4.74 
. 

 23 07 19 00-0110 LF 1-1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 35.26 6.52 
    For Work In Restricted Working Space, Add  4.90 

. 
 23 07 19 00-0111 LF 2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 36.04 6.73 

    For Work In Restricted Working Space, Add  5.05 
. 

 23 07 19 00-0112 LF 2-1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 38.88 6.84 
    For Work In Restricted Working Space, Add  5.12 

. 
 23 07 19 00-0113 LF 3" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 40.06 7.09 

    For Work In Restricted Working Space, Add  5.31 
. 

 23 07 19 00-0114 LF 4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 44.95 7.48 
    For Work In Restricted Working Space, Add  5.61 

. 
 23 07 19 00-0115 LF 6" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 51.83 8.48 

    For Work In Restricted Working Space, Add  6.36 
. 

 23 07 19 00-0116 LF 8" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 61.15 9.46 
    For Work In Restricted Working Space, Add  7.10 

. 
 23 07 19 00-0117 LF 10" Diameter Pipe, 4" Thick Calcium Silicate Insulation ....................................................................................................... 70.44 10.93 

    For Work In Restricted Working Space, Add  8.20 
. 

 23 07 19 00-0118 LF 12" Diameter Pipe, 4" Thick Calcium Silicate Insulation ....................................................................................................... 81.28 13.57 
    For Work In Restricted Working Space, Add  10.18 

. 
 23 07 19 00-0119 LF 14" Diameter Pipe, 4" Thick Calcium Silicate Insulation ....................................................................................................... 86.81 14.83 

    For Work In Restricted Working Space, Add  11.12 
. 

 23 07 19 00-0120 LF 16" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 104.11 18.96 
    For Work In Restricted Working Space, Add  14.22 

. 
 23 07 19 00-0121 LF 18" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 110.45 19.86 

    For Work In Restricted Working Space, Add  14.90 
. 

 23 07 19 00-0122 LF 20" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 122.94 22.74 
    For Work In Restricted Working Space, Add  17.05 

XXXXXXX 
. 
 23 07 19 00-0123  Weather-Protective Coating For Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0124 SF 1/4" Thick (Two 1/8" Coats), Weatherproof Coating Over Glass Cloth Mesh (Insulkote ET) .................................................. 4.44  
    For Work In Restricted Working Space, Add  0.98 

XXXXXXX 
. 
 23 08  Commissioning Of HVAC (23) 

See CSI section 23 05 93 00-0000 for testing and balancing. 
. 
. 
 23 09  Instrumentation And Control For HVAC (23) 
. 
. 
 23 09 13  Instrumentation And Control Devices For HVAC (23 09) 
. 
. 
 23 09 13 56  Pneumatic Tubing (23 09 13) 
. 
. 
 23 09 13 56-0001  Polyurethane Pneumatic Tubing (23 09 13 56) 
. 
. 

 23 09 13 56-0002 LF  1/4" Outside Diameter x 1/32" Thick Wall Polyurethane Pneumatic Tubing ........................................................................... 2.06 0.89 
. 

 23 09 13 56-0003 LF 5/32" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing ......................................................................... 2.43 0.92 
. 

 23 09 13 56-0004 LF  3/8" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing ........................................................................... 2.95 0.94 
. 

 23 09 13 56-0005 LF 1/2" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing ........................................................................... 3.54 0.97 

XXXXXXX 
. 
 23 09 13 56-0006  Fire Resistant Polyethylene Pneumatic Tubing (23 09 13 56) 
. 
. 

 23 09 13 56-0007 LF  1/4" Outside Diameter x .040" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ..................................................... 1.93 0.89 
. 

 23 09 13 56-0008 LF 5/32" Outside Diameter x .030" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ................................................... 2.04 0.92 
. 

 23 09 13 56-0009 LF  3/8" Outside Diameter x .062" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ..................................................... 2.24 0.94 
. 

 23 09 13 56-0010 LF  1/2" Outside Diameter x .062" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ..................................................... 2.61 0.97 

XXXXXXX 
. 
 23 09 13 56-0011  Nylon Pneumatic Tubing (23 09 13 56) 
. 
. 

 23 09 13 56-0012 LF  1/8" Outside Diameter x .016" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 2.11 0.86 
. 

 23 09 13 56-0013 LF  1/4" Outside Diameter x .035" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 2.58 0.89 
. 

 23 09 13 56-0014 LF  3/8" Outside Diameter x .050" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 3.52 0.94 
. 

 23 09 13 56-0015 LF 1/2" Outside Diameter x .062" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 4.31 0.97 

XXXXXXX 
. 
 23 09 13 56-0016  Flexible Vinyl Pneumatic Tubing (23 09 13 56) 
. 
. 

 23 09 13 56-0017 LF  1/4" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 2.11 0.89 
. 

 23 09 13 56-0018 LF  3/8" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 2.96 0.94 
. 

 23 09 13 56-0019 LF  1/2" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 3.43 0.97 
. 

 23 09 13 56-0020 LF  5/8" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 4.00 1.01 
. 

 23 09 13 56-0021 LF  3/4" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 4.44 1.03 
. 

 23 09 13 56-0022 LF  1" Outside Diameter Flexible Vinyl Pneumatic Tubing ............................................................................................................ 5.76 1.06 
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XXXXXXX 
. 
 23 09 13 56-0023  Braided Vinyl Pneumatic Tubing (23 09 13 56) 
. 
. 

 23 09 13 56-0024 LF  5/8" Outside Diameter Braided Vinyl Pneumatic Tubing ......................................................................................................... 2.67 1.01 
. 

 23 09 13 56-0025 LF  3/4" Outside Diameter Braided Vinyl Pneumatic Tubing ......................................................................................................... 2.98 1.03 
. 

 23 09 13 56-0026 LF  1" Outside Diameter Braided Vinyl Pneumatic Tubing ............................................................................................................ 3.52 1.06 

XXXXXXX 
. 
 23 09 13 56-0027  Copper Pneumatic Tubing (23 09 13 56) 
. 
. 

 23 09 13 56-0028 LF 1/4" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 5.10 1.93 
. 

 23 09 13 56-0029 LF 3/8" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 5.80 2.22 
. 

 23 09 13 56-0030 LF 1/2" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 7.11 2.55 
. 

 23 09 13 56-0031 LF 5/8" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 8.42 2.94 
. 

 23 09 13 56-0032 LF 3/4" Outside Diameter Copper Pneumatic Tubing ................................................................................................................ 10.12 3.38 

XXXXXXX 
. 
 23 09 13 56-0033  Brass Couplings (23 09 13 56) 

See CSI section 22 11 16 00-0285 for copper tubing. 
. 
. 
 23 09 13 56-0034  Straight Brass Couplings (23 09 13 56-0033) 

Note: Barb x Barb 
. 
. 

 23 09 13 56-0035 EA  1/4" x 1/4" Straight Brass Coupling ....................................................................................................................................... 10.05 4.87 
. 

 23 09 13 56-0036 EA  3/8" x 1/4" Straight Brass Coupling ....................................................................................................................................... 10.10 4.87 
. 

 23 09 13 56-0037 EA  3/8" x 3/8" Straight Brass Coupling ....................................................................................................................................... 10.15 4.87 

XXXXXXX 
. 
 23 09 13 56-0038  Elbow Brass Couplings (23 09 13 56-0033) 

Note: Barb x Barb 
. 
. 

 23 09 13 56-0039 EA  1/4" x 1/4" Elbow Brass Coupling ......................................................................................................................................... 10.33 4.87 
. 

 23 09 13 56-0040 EA  3/8" x 3/8" Elbow Brass Coupling ......................................................................................................................................... 10.50 4.87 

XXXXXXX 
. 
 23 09 13 56-0041  Tee Brass Couplings (23 09 13 56-0033) 

Note: Barb x Barb 
. 
. 

 23 09 13 56-0042 EA  1/4" x 1/4" x 1/4" Tee Brass Coupling ................................................................................................................................... 15.94 7.58 
. 

 23 09 13 56-0043 EA  3/8" x 3/8" x 1/4" Tee Brass Coupling ................................................................................................................................... 17.61 8.12 
. 

 23 09 13 56-0044 EA  3/8" x 3/8" x 3/8" Tee Brass Coupling ................................................................................................................................... 17.43 8.12 

XXXXXXX 
. 
 23 09 23  Direct-Digital Control System For HVAC (23 09) 
. 
. 
 23 09 23 00-0001  EMCS General Costs (23 09 23) 
. 
. 
 23 09 23 00-0002  EMCS System Design Engineering (23 09 23 00-0001) 

Note: Hourly labor rates are used for engineering projects only. Not used in conjunction with construction tasks. 
. 
. 

 23 09 23 00-0003 HR EMCS Site Inspection Of Existing Facilities ........................................................................................................................ 248.54  
. 

 23 09 23 00-0004 HR EMCS Engineering Project Management ........................................................................................................................... 248.54  
. 

 23 09 23 00-0005 HR EMCS System Engineering, Schematic Design And Layout .............................................................................................. 263.60  
. 

 23 09 23 00-0006 HR EMCS System Software Programming And Graphics Programming .................................................................................. 263.60  
. 

 23 09 23 00-0007 HR EMCS Graphics Picture Creation ....................................................................................................................................... 169.50  
. 

 23 09 23 00-0008 HR EMCS System Controls Training ........................................................................................................................................ 248.54  
. 

 23 09 23 00-0009 HR EMCS On Site System Diagnostics Field Technician ......................................................................................................... 248.54  
. 

 23 09 23 00-0010 HR EMCS Remote Technical Support Using Phone Or Internet .............................................................................................. 207.17  
. 

 23 09 23 00-0011 HR EMCS Travel Time (All Personnel) ..................................................................................................................................... 214.69  

XXXXXXX 
. 
 23 09 23 00-0012  Post Warranty Field Tests, Checkout And Commissioning (23 09 23 00-0001) 

Note: Tasks used for building commissioning of other contractors' work or post warranty service work. A point is 
defined as any transmitter, switch, actuator, sensor or device (starter, VFD, controller, fan, electric coil, actuator, 
valve, etc.) that is monitored or controlled by the EMCS system. Most devices count as 1 point. Actuators, valves 
and thermostats count as 2 points. 

. 

. 
 23 09 23 00-0013 PNT EMCS Field Test ................................................................................................................................................................. 131.85  

Note: Priced per point. Task used after warranty period only. 
. 

 23 09 23 00-0014 PNT EMCS Field Checkout And Startup ..................................................................................................................................... 131.85  
Note: Priced per point. Task used after warranty period only. 

. 
 23 09 23 00-0015 PNT EMCS Field Commissioning ............................................................................................................................................... 131.85  

Note: Priced per point. Used when the owner requires an independent commissioning firm. 
. 

 23 09 23 00-0016 EA EMCS Field Balance Support ............................................................................................................................................. 112.97  
Note: Priced per controller. Task used after warranty period only. 

XXXXXXX 
. 
 23 09 23 00-0017  EMCS System Engineering/Submittal Design And Layout (23 09 23 00-0001) 

Note: A point is defined as any transmitter, switch, actuator, sensor or device (starter, VFD, controller, fan, electric 
coil, actuator, valve, etc.) that is monitored or controlled by the EMCS system. Most devices count as 1 point. 
Actuators, valves and thermostats count as 2 points. 

. 

. 
 23 09 23 00-0018 PNT EMCS System Engineering/Submittal Design And Layout ................................................................................................... 43.98  

Note: Priced per point. 

XXXXXXX 
. 
 23 09 23 00-0019  Install EMCS Field Devices And Controllers (Labor Only) (23 09 23 00-0001) 

Note: This section is used when equipment or devices are supplied by others, usually in a maintenance or trouble 
shooting situation. Excludes cable or conduit between panel and device. 
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. 

. 
 23 09 23 00-0020 EA Mount An AHU Control Enclosure On Block, Masonry Or Gypsum Wall ............................................................................ 227.85 37.66 

. 
 23 09 23 00-0021 EA Install AHU Power Supply In A Control Enclosure .............................................................................................................. 165.69 75.31 

. 
 23 09 23 00-0022 EA Install Metal Box And Conduit Stub-Up For Sensor In Masonry Wall.................................................................................. 227.85 37.66 

. 
 23 09 23 00-0023 EA Install And Wire Room Sensor .............................................................................................................................................. 62.16 37.66 

. 
 23 09 23 00-0024 EA Install And Wire Duct Sensor ................................................................................................................................................ 82.85 37.66 

. 
 23 09 23 00-0025 EA Install And Wire AHU Averaging Sensor ............................................................................................................................. 269.22 188.28 

. 
 23 09 23 00-0026 EA Install And Wire AHU Humidity Sensor ............................................................................................................................... 145.01 56.53 

. 
 23 09 23 00-0027 EA Install And Wire AHU CO2 Sensor...................................................................................................................................... 207.17 56.53 

. 
 23 09 23 00-0028 EA Install And Wire Fan Or Filter DP Switch ............................................................................................................................ 207.17 56.53 

. 
 23 09 23 00-0029 EA Install And Wire Float Switch .............................................................................................................................................. 165.69 37.66 

. 
 23 09 23 00-0030 EA Install And Wire Freezestat ................................................................................................................................................. 269.22 188.28 

. 
 23 09 23 00-0031 EA Install And Wire Duct Static Pressure Sensor ..................................................................................................................... 145.01 75.31 

. 
 23 09 23 00-0032 EA Install And Wire Duct High Static Sensor .............................................................................................................................. 82.85 37.66 

. 
 23 09 23 00-0033 EA Install And Wire Emergency Stop Switch For AHU Or Other Equipment .............................................................................. 82.85 37.66 

. 
 23 09 23 00-0034 EA Install And Wire Emergency Stop Switch For AHU ............................................................................................................. 248.54 75.31 

. 
 23 09 23 00-0035 EA Install And Wire AHU Connection To Starter ...................................................................................................................... 248.54 188.28 

. 
 23 09 23 00-0036 EA Install And Wire Connection To VFD .................................................................................................................................. 455.69 188.28 

. 
 23 09 23 00-0037 EA Install And Wire AHU Valve Actuator .................................................................................................................................. 124.32 37.66 

. 
 23 09 23 00-0038 EA Install And Wire AHU Damper Actuator .............................................................................................................................. 248.54 75.31 

. 
 23 09 23 00-0039 EA Install And Wire AHU Smoke Detector Or Fire Alarm Relay ............................................................................................... 145.01 56.53 

. 
 23 09 23 00-0040 EA Install And Wire AHU Electropneumatic Transducer........................................................................................................... 103.53 37.66 

. 
 23 09 23 00-0041 EA Install And Wire Electric Heat Or Sequencer ...................................................................................................................... 248.54 75.31 

. 
 23 09 23 00-0042 EA Install And Wire Connection To Outdoor Compressor ........................................................................................................ 579.91 56.53 

. 
 23 09 23 00-0043 EA Install And Wire AHU Magnahelic ....................................................................................................................................... 207.17 37.66 

. 
 23 09 23 00-0044 EA Install And Wire AHU Wireway For Control Enclosure ........................................................................................................ 248.54 75.31 

. 
 23 09 23 00-0045 EA Wire And Assemble AHU Control Enclosure ...................................................................................................................... 455.69  

Note: Includes installing all panel devices for a medium size panel. 
. 

 23 09 23 00-0046 EA Field Install And Wire VAV Controller ................................................................................................................................. 165.69 75.31 
Note: Use when VAV box is previously installed. 

. 
 23 09 23 00-0047 EA Shop Install And Wire VAV Controller ................................................................................................................................. 145.01  

. 
 23 09 23 00-0048 EA Install And Wire VAV Power Supply...................................................................................................................................... 62.16 37.66 

. 
 23 09 23 00-0049 EA Wire VAV Fan In Parallel Or Series Fan Box ........................................................................................................................ 82.85 37.66 

. 
 23 09 23 00-0050 EA Install And Wire Fan Coil Unit Controller ............................................................................................................................. 414.23 112.97 

. 
 23 09 23 00-0051 EA Mount Fan Coil Unit, Heat Pump, Or Unit Ventilator Controller .......................................................................................... 124.32  

. 
 23 09 23 00-0052 EA Install And Wire Central Plant Controller ............................................................................................................................. 579.91 338.91 

Note: For programmable DDC controller. 
. 

 23 09 23 00-0053 EA Mount Central Plant Enclosure For DDC Control Enclosure ............................................................................................... 227.85 37.66 
Note: For programmable DDC controller. 

. 
 23 09 23 00-0054 EA Install Central Plant Power Supply For DDC Programmable Controller .............................................................................. 165.69 75.31 

. 
 23 09 23 00-0055 EA Install Central Plant Wireway For Programmable Controller ............................................................................................... 248.54 75.31 

. 
 23 09 23 00-0056 EA Install And Wire Chiller Controls For Enable And Setpoint Controls ................................................................................... 497.07 112.97 

. 
 23 09 23 00-0057 EA Install And Wire Chiller Flow Switch .................................................................................................................................... 497.07 225.95 

. 
 23 09 23 00-0058 EA Install And Wire Chiller DP Transmitter ............................................................................................................................ 1,864.07 112.97 

Note: Includes installing copper tubing connection to water piping. 
. 

 23 09 23 00-0059 EA Install And Wire Boiler Controls For Enable And Alarm ...................................................................................................... 372.86 112.97 
. 

 23 09 23 00-0060 EA Install And Wire Boiler Safeties ........................................................................................................................................... 372.86 112.97 
Note: For high water, low water and flame safeguard. 

. 
 23 09 23 00-0061 EA Install Boiler Control Panel Enclosure On Block, Masonry Or Gypsum Wall ...................................................................... 828.45 470.76 

. 
 23 09 23 00-0062 EA Wire And Terminate Combustion Air Damper .................................................................................................................. 1,035.62 75.31 

. 
 23 09 23 00-0063 EA Wire Oil Tank Interlock For Oil Boiler .................................................................................................................................. 517.75 75.31 

. 
 23 09 23 00-0064 EA Install And Wire Boiler Emergency Stop Switch ............................................................................................................... 1,035.62 225.95 

. 
 23 09 23 00-0065 EA Wire And Terminate Temperature Well Sensor .................................................................................................................. 103.53 56.53 

Note: Excludes well. 
. 

 23 09 23 00-0066 EA Install And Wire Strap On Sensor ....................................................................................................................................... 248.54 56.53 
. 

 23 09 23 00-0067 EA Install And Wire CO2 Sensor For Room Or Space ............................................................................................................. 207.17 56.53 
Note: Excludes stub-up. 

. 
 23 09 23 00-0068 EA Install And Wire Valve Actuator........................................................................................................................................... 207.17 150.62 

. 
 23 09 23 00-0069 EA Install And Wire Outside Air Temperature Sensor .............................................................................................................. 372.86 112.97 

. 
 23 09 23 00-0070 EA Install And Wire Outside Air Humidity Sensor ..................................................................................................................... 186.38 112.97 

. 
 23 09 23 00-0071 EA Install And Wire Flow Sensor .............................................................................................................................................. 455.69 225.95 

. 
 23 09 23 00-0072 EA Install And Wire Pressure Sensor For Pump Or Building .................................................................................................... 455.69 225.95 

. 
 23 09 23 00-0073 EA Install And Wire Pump Starter ............................................................................................................................................. 248.54 56.53 

. 
 23 09 23 00-0074 EA Install And Wire Pump VFD ................................................................................................................................................ 455.69 112.97 

. 
 23 09 23 00-0075 EA Install And Wire Pump DP Switch ....................................................................................................................................... 621.39 225.95 

Note: Includes installing copper tubing connection to water piping. 
. 

 23 09 23 00-0076 EA Install And Wire System DP Transmitter .......................................................................................................................... 2,071.23 225.95 
Note: Includes installing copper tubing connection to water piping and wiring remote transmitter. 

. 
 23 09 23 00-0077 EA Mount Starter Sized Up To 100 HP..................................................................................................................................... 165.69 112.97 

. 
 23 09 23 00-0078 EA Mount VFD Sized Up To 100 HP ........................................................................................................................................ 414.23 376.57 

. 
 23 09 23 00-0079 EA Install And Wire Cooling Tower Control Enclosure ............................................................................................................. 745.61 225.95 

. 
 23 09 23 00-0080 EA Install And Wire Vibration Switch For Cooling Tower .......................................................................................................... 455.69 225.95 

. 
 23 09 23 00-0081 EA Install And Wire Cooling Tower Basin Heater ..................................................................................................................... 248.54 225.95 

. 
 23 09 23 00-0082 EA Install And Wire Basin Water Temperature Switch ............................................................................................................. 248.54 112.97 

. 
 23 09 23 00-0083 EA Install And Wire Cooling Tower Make-Up Water Valve ....................................................................................................... 248.54 225.95 

. 
 23 09 23 00-0084 EA Install And Wire Cooling Tower Make-Up Water Valve ....................................................................................................... 248.54 225.95 

. 
 23 09 23 00-0085 EA Install And Wire Refrigerant Monitor Panel ...................................................................................................................... 1,242.77 470.76 

. 
 23 09 23 00-0086 EA Install And Wire Break Glass Switch ................................................................................................................................... 248.54 112.97 

. 
 23 09 23 00-0087 EA Install And Wire Horn/Strobe For Refrigerant Monitor......................................................................................................... 186.38 75.31 

. 
 23 09 23 00-0088 EA Install And Wire Damper Actuator ....................................................................................................................................... 248.54 75.31 

. 
 23 09 23 00-0089 EA Install And Wire Chemical Feed System .......................................................................................................................... 2,071.23 470.76 

. 
 23 09 23 00-0090 EA Wire And Assemble Control Enclosure ............................................................................................................................... 497.07  

Note: Includes installing all panel devices in large size panel. 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

Instrumentation And Control For HVAC 23 09 
Direct-Digital Control System For HVAC 23 09 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 71 

. 
 23 09 23 00-0091 EA Install And Wire Exhaust Fan DDC Control ........................................................................................................................ 517.75 94.19 

Note: Start or stop and status. 
. 

 23 09 23 00-0092 EA Install And Wire Exhaust Fan Thermostat Control .............................................................................................................. 165.69 56.53 
. 

 23 09 23 00-0093 EA Wire Lighting Contactor (Contactor Installed By Others) .................................................................................................... 517.75 75.31 
. 

 23 09 23 00-0094 EA Wire And Terminate Unit Heater ......................................................................................................................................... 165.69 56.53 
. 

 23 09 23 00-0095 EA Wire Domestic Water Heater For Enable Or Disable .......................................................................................................... 517.75 75.31 
. 

 23 09 23 00-0096 EA Wire And Install Current Transformer KWH Meter (With Power Off) ............................................................................... 1,657.00 451.88 
. 

 23 09 23 00-0097 EA Wire Water Meter (Meter Installed By Others) ................................................................................................................. 1,657.00 112.97 
. 

 23 09 23 00-0098 EA Wire Gas Meter (Meter Installed By Others) .................................................................................................................... 1,657.00 112.97 
. 

 23 09 23 00-0099 EA Install Wireless Receiver And Wire To DDC Controls ......................................................................................................... 207.17 75.31 
. 

 23 09 23 00-0100 EA Install Wireless Sensor ......................................................................................................................................................... 41.47 18.88 
. 

 23 09 23 00-0101 EA Wire Split System AC Thermostat ...................................................................................................................................... 828.45 56.53 
. 

 23 09 23 00-0102 EA Wire Sump Pump Monitor Status Switch ............................................................................................................................ 621.39 112.97 
. 

 23 09 23 00-0103 EA Install Locking Cover/Wire Guard For Thermostat Or Wall Temperature Sensor ................................................................. 82.85 37.66 
. 

 23 09 23 00-0104 EA Install And Wire Combination Outside Air Temperature/Outside Air Humidity Sensor ........................................................ 559.23 225.95 

XXXXXXX 
. 
 23 09 23 00-0105  Honeywell Controls (23 09 23) 
. 
. 
 23 09 23 00-0106  EMCS Central Equipment And Controllers (23 09 23 00-0105) 
. 
. 
 23 09 23 00-0107  EMCS Network Area Controllers (BACnet Or Lon) (23 09 23 00-0106) 

Note: Includes loading software, software license, loading data base and mounting on wall. 
. 
. 

 23 09 23 00-0108 EA Network Area Java Controller Supporting 126 Devices (Honeywell WC2003B2004) ...................................................... 7,486.28 489.54 
Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 minimum RS-232 serial ports, 1 
minimum RS-485 electrically isolated ports, 1 LonWorks port (supports 126 devices), and web user interface 
software. 

. 
 23 09 23 00-0109 EA Network Area Java Controller Supporting 27 Devices (Honeywell WC2003B1022) ........................................................ 5,480.43 489.54 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-232 port, 1 RS-485 port, 1 LonWorks 
port with driver, Lon tunnel service, BACnet driver, wind river VxWorks OS with Jeode java virtual machine, 
Niagara control engine and web user interface software (supports 27 device). 

. 
 23 09 23 00-0110 EA Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201) ................................................................. 4,463.57 489.54 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, 1 RS-232 serial port, 1 RS-485 serial 
port, NDIO port, 2 communication card option slots, BACnet IP Client, and BACnet MS/TP. Supports up to 10 
devices. 

. 
 23 09 23 00-0111 EA Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-EZ) ........................................................... 5,272.75 489.54 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, 1 RS-232 serial port, 1 RS-485 serial 
port, NDIO port, 2 communication card option slots, BACnet IP Client, and BACnet MS/TP. Includes WEB user 
interface and Enterprise connectivity pack. 

. 
 23 09 23 00-0112 EA Niagara Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-LN) .............................................. 4,435.71 489.54 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, factory installed LON card, NDIO port 
and MODBus TCP driver. Excludes RS232 and RS485 communications. Includes Niagara network ethernet 
communication between stations. 

. 
 23 09 23 00-0113 EA Web UI Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-LU) .............................................. 4,435.71 489.54 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, factory installed LON card, NDIO port 
and MODBus TCP driver. Excludes RS232 and RS485. 

. 
 23 09 23 00-0114 EA 16 Point BACnet IP Network Area Java Controller (Honeywell WEB-216-B)................................................................... 4,715.57 489.54 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 00-0115 EA 16 Point Web UI And BACnet IP Network Area Java Controller (Honeywell WEB-216-BU) ............................................ 5,009.35 489.54 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 00-0116 EA 16 Point Niagara Network Area Java Controller (Honeywell WEB-216-N) ...................................................................... 4,715.57 489.54 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 00-0117 EA 16 Point Web UI And Niagara Network Area Java Controller (Honeywell WEB-216-NU) ................................................ 5,009.35 489.54 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 00-0118 EA 34 Point BACnet IP Network Area Java Controller (Honeywell WEB-234-B)................................................................... 5,011.89 489.54 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 00-0119 EA 34 Point Web UI and BACnet IP Network Area Java Controller (Honeywell WEB-234-BU.) ........................................... 5,305.67 489.54 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this. 

. 
 23 09 23 00-0120 EA 34 Point Niagara Network Area Java Controller (Honeywell WEB-216-N) ...................................................................... 5,011.89 489.54 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 00-0121 EA 34 Point Web UI and Niagara Network Area Java Controller (Honeywell WEB-216-NU) ................................................ 5,305.67 489.54 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this. 

. 
 23 09 23 00-0122 EA Network Area Java Controller Supporting 27 Devices (Controller Only) (Honeywell WEB-403-AX) ................................ 5,258.82 489.54 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-485 port, 1 RS-232 port, 1 LonWorks 
FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C (SPDT) relay outputs. Excludes UI 
service and Enterprise connectivity service. 
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. 
 23 09 23 00-0123 EA Unrestricted Network Area Java Controller Supporting 27 Devices (Controller Only) ...................................................... 6,240.22 489.54 

Note: Unrestricted limit on connected devices. Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 
RS-485 port, 1 RS-232 port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C 
(SPDT) relay outputs. Excludes UI service and Enterprise connectivity service. Honeywell WEB-403-EXP-AX. As 
with other WEBs controllers, capacity is limited by the characteristics of the application including size and 
complexity. 

. 
 23 09 23 00-0124 EA Easy Pack Network Area Java Controller Supporting 27 Devices (Honeywell WEB-403-EZ) ......................................... 6,542.87 489.54 

Note: Includes controller plus User Interface Station Pack and Enterprise Connectivity Station Pack bundled as 
an "easy-order" bundle. Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-485 port, 1 RS-232 
port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C (SPDT) relay outputs. 
Excludes UI service and Enterprise connectivity service. 

. 
 23 09 23 00-0125 EA Expanded Easy Pack Network Area Java Controller Supporting 27 Devices (Honeywell WEB-403-EXP-EZ) ................ 7,524.27 489.54 

Note: Unrestricted limit on connected devices. Includes controller plus User Interface Station Pack and Enterprise 
Connectivity Station Pack bundled as an "easy-order" bundle. Includes 128 MB RAM / 32 MB Flash, 10/100 MB 
ethernet port, 1 RS-485 port, 1 RS-232 port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse 
input), 4 form C (SPDT) relay outputs. Excludes UI service and Enterprise connectivity service. As with other 
WEBs controllers, capacity is limited by the characteristics of the application including size and complexity. 

. 
 23 09 23 00-0126 EA Network Area Java Controller Supporting 124 Devices (Controller Only) (Honeywell WEB-545-AX) .............................. 6,556.80 489.54 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 4 RS-485 port, 2 RS-232 port, 1 LonWorks 
port. As with other WEBs controllers, capacity is limited by the characteristics of the application. Unit is supplied 
with a steel, wall mountable enclosure, and 120 volt power supply. Excludes UI service and Enterprise 
connectivity service. 

. 
 23 09 23 00-0127 EA Easy Pack Network Area Java Controller Supporting 124 Devices (Honeywell WEB-545-EZ) ....................................... 8,427.15 489.54 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 4 RS-485 port, 2 RS-232 port, 1 LonWorks 
port. As with other JACEs, capacity is limited by the characteristics of the application. Unit is supplied with a 
steel, wall mountable enclosure, and 120 volt power supply. Includes WEB-545-AX plus User Interface Station 
Pack (UI-SP-5XX) and Enterprise Connectivity Station Pack (EC-SP-5XX) bundled as an "easy-order" bundle. 

XXXXXXX 
. 
 23 09 23 00-0128  EMCS Network Interfaces (23 09 23 00-0106) 

Note: Includes installation, start-up and tech labor. 
. 
. 

 23 09 23 00-0129 EA Serial LonTalk Adapter For LonWorks Bus And A PC (Honeywell Q7760A2001) ........................................................... 1,001.45 135.57 
Note: For desktop computer. 

. 
 23 09 23 00-0130 EA Serial LonTalk Card For LonWorks Bus And A PC (Honeywell Q7752B2009) ................................................................... 865.32 90.38 

Note: For laptop computer. 
. 

 23 09 23 00-0131 EA FTT-10 To FTT-10 Router (Honeywell Q7751A2010) ...................................................................................................... 1,120.75 169.50 
. 

 23 09 23 00-0132 EA 4FTT-10 To TP/FTT-1250 Multi Port Router (Honeywell Q7751J2002)........................................................................... 1,646.90 244.82 
. 

 23 09 23 00-0133 EA Two Way Lon Repeater (Honeywell Q7740A1008) ............................................................................................................ 913.70 244.82 
. 

 23 09 23 00-0134 EA FTT Termination Module For Network Bus (Honeywell 209541B) ........................................................................................ 77.42 30.13 

XXXXXXX 
. 
 23 09 23 00-0135  DDC Application Specific Controller Assemblies (23 09 23 00-0106) 

Note: Includes submittal generation, installation, field test, checkout and start-up. Includes control enclosure, 
transformer, terminal strip and ancillary devices. (For example, fan coil unit include valves, actuators with 
controller and thermostat; VAVs include controller, thermostat and hot water valve if VAV has reheat coil). 
Excludes graphics and database generation. Excludes discharge air sensor. 

. 

. 
 23 09 23 00-0136 EA Up To 10 Factory Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies................................... 1,791.80 700.42 

. 
 23 09 23 00-0137 EA >10 Factory Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ........................................... 1,415.23 414.73 

. 
 23 09 23 00-0138 EA Up To 10 Field Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ....................................... 1,949.96 700.42 

. 
 23 09 23 00-0139 EA >10 Field Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ............................................... 1,573.39 455.89 

. 
 23 09 23 00-0140 EA Up To 10 Factory Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ....................................... 2,131.35 779.54 

. 
 23 09 23 00-0141 EA >10 Factory Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ................................................ 1,848.87 584.44 

. 
 23 09 23 00-0142 EA Up To 10 Field Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ............................................ 2,684.85 779.54 

. 
 23 09 23 00-0143 EA >10 Field Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies .................................................... 2,289.51 596.49 

. 
 23 09 23 00-0144 EA Up To 10 Factory Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ........ 1,624.87 779.54 

. 
 23 09 23 00-0145 EA >10 Factory Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ................. 1,248.30 460.92 

. 
 23 09 23 00-0146 EA Up To 10 Field Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ............ 1,832.04 779.54 

. 
 23 09 23 00-0147 EA >10 Field Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ..................... 1,455.37 519.16 

. 
 23 09 23 00-0148 EA Up To 10 Factory Installed Application Specific Fan Coil Unit Controller Assemblies...................................................... 2,061.27 779.54 

. 
 23 09 23 00-0149 EA >10 Factory Installed Application Specific Fan Coil Unit Controller Assemblies .............................................................. 1,677.18 459.92 

. 
 23 09 23 00-0150 EA Up To 10 Field Installed Application Specific Fan Coil Unit Controller Assemblies .......................................................... 2,268.44 779.54 

. 
 23 09 23 00-0151 EA >10 Field Installed Application Specific Fan Coil Unit Controller Assemblies .................................................................. 1,884.23 518.15 

. 
 23 09 23 00-0152 EA Up To 10 Factory Installed Application Specific Unit Ventilator Controller Assemblies .................................................... 2,518.05 779.54 

. 
 23 09 23 00-0153 EA >10 Factory Installed Application Specific Unit Ventilator Controller Assemblies ............................................................ 2,175.42 498.07 

. 
 23 09 23 00-0154 EA Up To 10 Field Installed Application Specific Unit Ventilator Controller Assemblies ........................................................ 2,932.37 779.54 

. 
 23 09 23 00-0155 EA >10 Field Installed Application Specific Unit Ventilator Controller Assemblies................................................................. 2,589.64 583.43 

XXXXXXX 
. 
 23 09 23 00-0156  DDC Programmable Controller Assemblies (23 09 23 00-0106) 

Note: Includes installation, field test, checkout and start-up. Includes control enclosure, transformer and terminal 
strip only. Excludes ancillary devices. Excludes submittal generation/system engineering and database 
generation. See CSI section 23 09 23 00-0163 for additional components. 

. 

. 
 23 09 23 00-0157 EA 3 AO, 6 UI, 8 DO And 4 DI Small Programmable Controller Assemblies ......................................................................... 1,877.21 598.79 

. 
 23 09 23 00-0158 EA Oversized Enclosure 3 AO, 6 UI, 8 DO And 4 DI Small Programmable Controller Assemblies ....................................... 2,117.32 598.79 

. 
 23 09 23 00-0159 EA 6 AO, 8 AI, 8 DO And 8 DI Medium Programmable Controller Assemblies ..................................................................... 2,745.55 704.23 

. 
 23 09 23 00-0160 EA Oversized Enclosure 6 AO, 8 AI, 8 DO And 8 DI Medium Programmable Controller Assemblies ................................... 2,985.66 704.23 

. 
 23 09 23 00-0161 EA 10 AO, 16 AI, 16 DO And 16 DI Large Programmable Controller Assemblies ................................................................. 4,758.16 824.74 

. 
 23 09 23 00-0162 EA Oversized Enclosure 10 AO, 16 AI, 16 DO And 16 DI Large Programmable Controller Assemblies ............................... 5,035.72 824.74 

XXXXXXX 
. 
 23 09 23 00-0163  EMCS Optional DDC Controller Hardware (23 09 23 00-0106) 

Note: Used to expand the capacity of DDC programmable controller assemblies. 
. 
. 

 23 09 23 00-0164 EA 6 DO (Repay), 3 AI, 3 DI AHU Controller (Honeywell W7750A2005) ................................................................................. 288.72  
Note: For constant volume single zone and heat pump AHUs. 
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. 
 23 09 23 00-0165 EA 6 AI, 5 DI, 8 DO (Triac) AHU Controller (Honeywell W7750B2011) .................................................................................... 333.68  

Note: For constant volume single zone and heat pump AHUs. 
. 

 23 09 23 00-0166 EA 3 AO, 6 AI, 5 DI, 5 DO (Triac) AHU Controller (Honeywell W7750C2001) ......................................................................... 349.50  
Note: For constant volume single zone and heat pump AHUs. 

. 
 23 09 23 00-0167 EA VAV Controller Compatible Printed Wiring Board (Honeywell W7751B2010)..................................................................... 329.88  

. 
 23 09 23 00-0168 EA VAV Controller With Internally Wired Subbase (Honeywell W7751D2016) ........................................................................ 334.94  

. 
 23 09 23 00-0169 EA VAV Controller With Externally Wired Subbase (Honeywell W7751F2011) ....................................................................... 327.34  

. 
 23 09 23 00-0170 EA VAV Controller With Premounted ML6161 Actuator (Honeywell W7751H2025) ................................................................ 281.76  

. 
 23 09 23 00-0171 EA VAV Controller With Premounted ML6161 Actuator (Honeywell W7751J2004) ................................................................. 245.03  

. 
 23 09 23 00-0172 EA Fan Coil Unit Controller With Electric Reheat Relay (Honeywell W7752F2002) ................................................................. 359.00  

. 
 23 09 23 00-0173 EA Fan Coil Unit Controller Without Electric Reheat Relay (Honeywell W7752G2000) ........................................................... 321.01  

. 
 23 09 23 00-0174 EA Unit Ventilator Controller With Heating, Cooling, Actuator And Fan Control (Honeywell W7753A2002) ............................ 354.57  

. 
 23 09 23 00-0175 EA Building Manager, Monitor And Control HVAC Equipment (Honeywell W7760A2011) ....................................................... 752.83  

. 
 23 09 23 00-0176 EA Plant Controller, Monitor And Control HVAC Equipment (Honeywell W7760C2017) .......................................................... 936.44  

. 
 23 09 23 00-0177 EA Remote IO Device For Ancillary Point Monitoring And Control (Honeywell W7761A2002) ................................................ 467.91  

. 
 23 09 23 00-0178 EA Remote IO, UUKL-UL 864 Approved (Honeywell W7761A2010) ....................................................................................... 460.94  

. 
 23 09 23 00-0179 EA Hydronic Controller Without Wall Module (Honeywell W7762B1027) ................................................................................. 226.04  

. 
 23 09 23 00-0180 EA Hydronic Controller With Built-in Wall Module (Honeywell W7763C1016) .......................................................................... 257.06  

. 
 23 09 23 00-0181 EA IO Module, 24 Volt AC Without Overrides (Honeywell XFC3A06001) ................................................................................ 474.87  

. 
 23 09 23 00-0182 EA IO Module, 24 Volt AC With Overrides (Honeywell XFC3D06001) ..................................................................................... 507.79  

. 
 23 09 23 00-0183 EA AI Module (Honeywell XFL521B) ........................................................................................................................................ 317.85  

. 
 23 09 23 00-0184 EA AO Module (Honeywell XFL522B) ...................................................................................................................................... 317.85  

. 
 23 09 23 00-0185 EA DI Module (Honeywell XFL523B) ........................................................................................................................................ 317.85  

. 
 23 09 23 00-0186 EA DO Module (Honeywell XFL524B) ...................................................................................................................................... 317.85  

. 
 23 09 23 00-0187 EA Distributed IO, Lonwork Bus Connector Module With Endplate (Honeywell XSL511) .......................................................... 56.35  

. 
 23 09 23 00-0188 EA Distributed IO, Terminal Block For AI, AO And DI Modules (Honeywell XSL513) .............................................................. 106.37  

. 
 23 09 23 00-0189 EA Distributed IO, Terminal Block For DO Modules (Honeywell XSL514) ............................................................................... 104.47  

. 
 23 09 23 00-0190 EA Lon Analog IO Module, 24 Volt AC/DC, 10 Digital Inputs (Honeywell XIO-10DI)................................................................ 319.75  

. 
 23 09 23 00-0191 EA Lon Hub (Honeywell XIO-HUB) ............................................................................................................................................ 47.49  

. 
 23 09 23 00-0192 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog Outputs (Honeywell XIO-4AO) ........................................................................... 319.75  

. 
 23 09 23 00-0193 EA Lon Digital IO, 24 Volt AC/DC, 4 Digital Inputs (Honeywell XIO-4DI) ................................................................................. 294.42  

. 
 23 09 23 00-0194 EA Lon Digital IO, 24 Volt AC/DC, 4 Digital Outputs (Honeywell XIO-4DO) ............................................................................. 294.42  

. 
 23 09 23 00-0195 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog Inputs (Honeywell XIO-4NTC) ........................................................................... 310.25  

. 
 23 09 23 00-0196 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog PT1000 Inputs (Honeywell XIO-4PT1000) ......................................................... 310.25  

. 
 23 09 23 00-0197 EA Lon Analog IO, 24 Volt AC/DC, 8 Analog Inputs (Honeywell XIO-8AI) ............................................................................... 446.38  

. 
 23 09 23 00-0198 EA 16 Point IO Module For Network Area Controllers (Honeywell WEB-IO-16) ....................................................................... 526.79  

Note: Includes 8 universal inputs, 4 relay outputs, and 4 analog outputs. 
. 

 23 09 23 00-0199 EA 34 Point IO Module For Network Area Controllers (Honeywell W7750A2005) ................................................................ 1,119.43  
Note: Includes 16 universal inputs, 10 relay outputs, and 8 analog outputs. 

XXXXXXX 
. 
 23 09 23 00-0200  EMCS Software (23 09 23 00-0105) 
. 
. 
 23 09 23 00-0201  Software Packages And License (23 09 23 00-0200) 

Note: Includes installation on equipment. 
. 
. 

 23 09 23 00-0202 EA On Board Programming Tool For Network Area Controllers (Honeywell WP-AX-WEB) ..................................................... 357.10  
Note: Requires UI services to be installed on NAC. 

. 
 23 09 23 00-0203 EA Software Upgrade To Provide Unrestricted Connected Device Limit (Honeywell WEB-403-EXUP-AX) .......................... 1,447.82  

Note: Upgrade existing network area controller. As with other WEBs controllers, capacity is limited by the 
characteristics of the application including size and complexity. 

. 
 23 09 23 00-0204 EA WEBStation-AX Software For Windows (Honeywell WEB-S-AX) .................................................................................... 3,988.91  

Note: Includes Archon database. WEBs controllers must have Enterprise Connectivity Station Pack (EC-SP). 
Includes one copy of WP-AX (WEBPro-AX). 

. 
 23 09 23 00-0205 EA Small Building WEBStation-AX Based Software (Honeywell WEB-S-AX-SBS) ............................................................... 2,374.35  

Note: For up to 3 NAC controllers. NAC controllers must have Enterprise Connectivity Station Pack (EC-SP). 
Includes Archon database. 

. 
 23 09 23 00-0206 EA Upgrade Small Building To Large Building Software ....................................................................................................... 2,777.46  

Note: Upgrade WEB-S-AX-SBS to WEB-S-AX. 
. 

 23 09 23 00-0207 EA Additional Copy Of WEBPro-AX (Honeywell WEB-S-AX-W) ........................................................................................... 1,998.01  
Note: One copy is included with WEB-S-AX and WEBStation-AX. 

. 
 23 09 23 00-0208 EA WEBs Energy Suite (WES) Base Software (Honeywell WES-BASE-AX) ........................................................................ 3,482.77  

Note: Includes license for 10 points of E² Profiler and 2 licensed meters of Cost Profiler. Limit of one WES-BASE 
per WEBStation-AX Supervisor. Additional E² Profiler point requirements or Cost Profiler meter requirements may 
use one or any combination of point/meter bundles. One WES-BASE required per WES project. 

. 
 23 09 23 00-0209 EA Perpetual License One Meter Point Bundle Of A Cost Profiler Meter And Two E² Profiler Points (Honeywell WES-

CP-AX) .............................................................................................................................................................................. 541.75  
Note: Can be combined with the required single instance of VES-BASE as well as with any combination of other 
EP points and CP meters. 

. 
 23 09 23 00-0210 EA Perpetual License For One Point Of E² Profiler (Honeywell WES-E2-AX) .......................................................................... 392.95  

Note: Can be combined with the required single instance of VES-BASE as well as with any number of other EP 
Points and Cost Profiler meters. 

. 
 23 09 23 00-0211 EA Perpetual License For An Unlimited Bundle Of E2 Points And CP Meters .................................................................... 18,427.88  

Note: Sold on a per server basis. Purchase of this product must be accompanied by VES-M1-ENT-AX 
maintenance. The first year price of maintenance is included with VES-ENT-AX. 

. 
 23 09 23 00-0212 EA Annual Maintenance For Enterprise WEBs-AX Energy Suite (Honeywell WES-M1-ENT-AX) ....................................... 16,838.73  

Note: The first year cost of VES-M1-ENT-AX is included with VES-ENT-AX. After the first year VES-M1-ENT-AX 
maintenance fee will be invoiced annually. 

. 
 23 09 23 00-0213 EA Standard WEBStation-AX Supervisor Bundled With WES-BASE-AX (Honeywell WES-S-AX) ....................................... 6,360.73  

. 
 23 09 23 00-0214 EA Small WEBStation-AX Supervisor Bundled With WES-BASE-AX (Honeywell WES-S-AX-SBS)..................................... 4,746.17  

. 
 23 09 23 00-0215 EA Add 500 Modbus TCP Points To WEBStation With WS-OSD Option (Honeywell WS-MTCP-500) ................................. 1,372.06  

. 
 23 09 23 00-0216 EA Add 500 OPC Points To WEBStation With WS-OSD Option (Honeywell WS-OPC-500) ................................................ 1,372.06  

. 
 23 09 23 00-0217 EA Vykon Oracle Driver For Support Of Oracle Database (Honeywell WS-ORCL)............................................................... 9,497.40  

Note: Excludes Oracle. 
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. 
 23 09 23 00-0218 EA Open System Driver Option (Honeywell WS-SNMP-500) ................................................................................................ 1,266.32  

Note: Adds 25 points each of BACnet IP, OPC (client), Modbus TCP and SNMP to a standard WEBStation. Can 
be purchase with the WS or added later. Web Supervisor required to purchase this option. 

. 
 23 09 23 00-0219 EA Add 500 SNMP Points To WEBStation With WS-OSD Option (Honeywell WS-SNMP-500) ........................................... 1,372.06  

. 
 23 09 23 00-0220 EA WEBStation Software WS-1 And First Copy Of WEBPro Software (Honeywell ZW2000A1003) ..................................... 3,588.12  

Note: For a single Honeywell WEB NP controller. Excludes software keys for the additional nodes. 
. 

 23 09 23 00-0221 EA WEBStation Additional Node (Honeywell ZW2000B1002) ............................................................................................... 1,372.06  
. 

 23 09 23 00-0222 EA WEBStation Software And 20 Pack Of Node Software Keys (Honeywell ZW2000C1001) ............................................ 23,005.24  
. 

 23 09 23 00-0223 EA WEBStation Software And 50 Pack Of Node Software Keys (Honeywell ZW2000D1000) ............................................ 42,210.88  
. 

 23 09 23 00-0224 EA WEBStation Software And 100 Pack Of Node Software Keys (Honeywell ZW2000E1009) .......................................... 73,868.88  
. 

 23 09 23 00-0225 EA Master WEBStation Software For Monitoring Multiple WEBStations (Honeywell ZW2000F1008) ................................... 3,798.96  
. 

 23 09 23 00-0226 EA Additional Master WEBStation Software Licenses (Honeywell ZW200G1007) ................................................................ 1,899.48  
. 

 23 09 23 00-0227 EA Additional Copies Of Workplace Pro WP-1 (Web Pro) (Honeywell ZW2001A1001) ........................................................ 1,607.99  
. 

 23 09 23 00-0228 EA Upgrade Existing NAC To Provide Unrestricted Connected Device Limit (Honeywell WC2003B1055) ........................... 1,732.75  
Note: As with other WEBs, capacity is limited by the characteristics of the application including size and 
complexity. 

XXXXXXX 
. 
 23 09 23 00-0229  Initial Database Generation (23 09 23 00-0200) 
. 
. 

 23 09 23 00-0230 PNT Database Generation For Central Plant ................................................................................................................................ 67.38  
. 

 23 09 23 00-0231 PNT Database Generation For Programmable Controller............................................................................................................. 67.38  
Note: For VAV AHU, large CV AHU, or heat exchanger, etc. 

. 
 23 09 23 00-0232 EA Database Generation For Application Specific Controller ..................................................................................................... 67.38  

Note: Price per each VAV box, fan coil unit, unit ventilator or small CV AHU. Task used for the first piece of each 
equipment. 

. 
 23 09 23 00-0233 EA Replication Of Database Generation For Application Specific Controller .............................................................................. 46.89  

Note: Price per copy made. 
. 

 23 09 23 00-0234 EA Database Generation For Remote IO Modules, Sensors, Etcetera ...................................................................................... 46.89  

XXXXXXX 
. 
 23 09 23 00-0235  Application Software Programs (23 09 23 00-0200) 
. 
. 

 23 09 23 00-0236 EA Basic Application Program Package ................................................................................................................................ 2,811.70  
Note: One per project. Includes program inputs, command priorities, alarms, trends for analog and digital points, 
energy totalization, schedules, calendars, special events, occupied and unoccupied setpoints, ventilation and 
recirculation modes, hot water reset program, chilled water reset program, condenser water reset program, and 
fail-over logic. 

. 
 23 09 23 00-0237 EA Optimum Start/Stop Program ................................................................................................................................................ 93.99  

Note: Priced per controller requiring optimum start programming. 
. 

 23 09 23 00-0238 EA Duty Cycling Program ........................................................................................................................................................... 44.38  
. 

 23 09 23 00-0239 EA Hot Deck/Cold Deck Reset Application Program ............................................................................................................. 4,830.40  
. 

 23 09 23 00-0240 EA Boiler Optimization Program ............................................................................................................................................ 6,329.95  
. 

 23 09 23 00-0241 EA Chiller Optimization Program ........................................................................................................................................... 8,574.55  
. 

 23 09 23 00-0242 EA Lighting Control Program ................................................................................................................................................. 4,137.75  
. 

 23 09 23 00-0243 EA Demand Limiting Program .................................................................................................................................................... 82.44  
Note: Priced per controller requiring optimum start programming. 

. 
 23 09 23 00-0244 EA Email Alarm Server Configuration .................................................................................................................................... 3,192.10  

XXXXXXX 
. 
 23 09 23 00-0245  Color Graphics Generation (23 09 23 00-0200) 

Note: Priced per page. 
. 
. 

 23 09 23 00-0246 EA Single Site Home Page Graphics Page With HTML Navigation Code ............................................................................. 1,684.82  
. 

 23 09 23 00-0247 EA Multi Site Home Page Graphics Page With HTML Navigation Code ............................................................................... 2,991.35  
. 

 23 09 23 00-0248 EA Color Graphics Page For Central Plant ............................................................................................................................... 765.49  
. 

 23 09 23 00-0249 EA Color Graphics Page For Building Floor Plan ..................................................................................................................... 706.84  
. 

 23 09 23 00-0250 EA Replication Of Color Graphics Page For Central Plant ....................................................................................................... 384.00  
. 

 23 09 23 00-0251 EA Color Graphics Page For Programmable Controller ........................................................................................................... 861.19  
Note: For VAV AHU, large CV AHU, or heat exchanger, etc. 

. 
 23 09 23 00-0252 EA Replication Of Color Graphics Page For Programmable Controller .................................................................................... 184.17  

Note: Priced per copy made. 
. 

 23 09 23 00-0253 EA Color Graphics Page For Application Specific Controller .................................................................................................... 796.52  
Note: Price per each VAV box, fan coil unit, unit ventilator or small CV AHU. Task used for the first piece of each 
equipment. 

. 
 23 09 23 00-0254 EA Replication Of Color Graphics Page For Application Specific Cont ...................................................................................... 79.64  

Note: Priced per copy made. 

XXXXXXX 
. 
 23 09 23 00-0255  Sensors, Actuators And Control Devices (23 09 23 00-0105) 

Note: Includes installation, startup, checkout and miscellaneous parts for installation. Excludes conduit, wire and 
cable. Excludes engineering and programming labor. Each device is considered one control point. No 
engineering or programming time required for replacement parts. 

. 

. 
 23 09 23 00-0256  Special Sensors (23 09 23 00-0255) 
. 
. 

 23 09 23 00-0257 EA Dewpoint Sensor (Honeywell C7232B1014) .................................................................................................................... 1,206.77 62.16 
. 

 23 09 23 00-0258 EA Enthalpy Sensor -25 To 125 F ......................................................................................................................................... 1,255.70 62.16 
. 

 23 09 23 00-0259 EA Outdoor Mounted Temperature And Humidity Transmitter (Honeywell H7635C1002) ....................................................... 671.27 124.32 
. 

 23 09 23 00-0260 EA Freezestat (Honeywell L482A1004) .................................................................................................................................... 486.08 207.17 
. 

 23 09 23 00-0261 EA Wall Mounted Occupancy Sensor ....................................................................................................................................... 321.79 62.16 
. 

 23 09 23 00-0262 EA Ceiling Mounted Occupancy Sensor ................................................................................................................................... 267.86 62.16 
. 

 23 09 23 00-0263 EA I/P Positioner With Gauge ................................................................................................................................................... 313.58 62.16 
. 

 23 09 23 00-0264 EA Non Communicating Duct Mounted Smoke Detector With Sampling Tube ........................................................................ 376.82 62.16 
. 

 23 09 23 00-0265 EA EP Transducer .................................................................................................................................................................... 313.58 41.47 
. 

 23 09 23 00-0266 EA Electric Heat Sequencer ..................................................................................................................................................... 509.48 82.85 
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XXXXXXX 
. 
 23 09 23 00-0267  Meters (23 09 23 00-0255) 
. 
. 

 23 09 23 00-0268 EA KW/KWh Meter/Current Transformer 208 - 480 Volt, Up To 2,400 Amps ........................................................................ 3,187.09 497.07 
. 

 23 09 23 00-0269 EA KW/KWh Meter/Current Transformer 208 - 480 Volt, Up To 2,400 Amps With LON interface ........................................ 4,695.58 579.91 
. 

 23 09 23 00-0270 EA Current Transformer For KW Meter 1 - 300 Amps ........................................................................................................... 1,179.34 207.17 
. 

 23 09 23 00-0271 EA Current Transformer For KW Meter 300 - 800 Amps ....................................................................................................... 1,305.39 207.17 
. 

 23 09 23 00-0272 EA Current Transformer For KW Meter 800 - 2,400 Amp ...................................................................................................... 1,547.15 207.17 

XXXXXXX 
. 
 23 09 23 00-0273  Direct Coupled Actuators (23 09 23 00-0255) 
. 
. 

 23 09 23 00-0274 EA 44 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4105A1002) ............... 469.62 91.70 
. 

 23 09 23 00-0275 EA 88 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4110A1200) ............... 505.14 91.70 
. 

 23 09 23 00-0276 EA 175 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4120A1209) ............. 566.20 91.70 
. 

 23 09 23 00-0277 EA 44 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8105A1008) ................. 448.84 91.70 
. 

 23 09 23 00-0278 EA 88 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8110A1206) ................. 487.04 91.70 
. 

 23 09 23 00-0279 EA 175 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8120A1205) ............... 524.86 91.70 
. 

 23 09 23 00-0280 EA 44 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator .......... 489.13 91.70 
. 

 23 09 23 00-0281 EA 88 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator 
(Honeywell MS7510A2206) ............................................................................................................................................... 543.58 91.70 

. 
 23 09 23 00-0282 EA 175 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator 

(Honeywell MS7520A2205) ............................................................................................................................................... 602.37 91.70 
. 

 23 09 23 00-0283 EA 44 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Non- Spring Return Direct Coupled Damper 
Actuator (Honeywell MN7505A2209) ................................................................................................................................ 420.51 91.70 

. 
 23 09 23 00-0284 EA 88 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Non- Spring Return Direct Coupled Damper 

Actuator (Honeywell MN7510A2209) ................................................................................................................................ 449.51 91.70 
. 

 23 09 23 00-0285 EA 175 IN-LB, 24 Volt AC, 4-20 mA, Floating Control, Non-Spring Return Direct Coupled Damper Actuator 
(Honeywell MN6120A1200) ............................................................................................................................................... 507.77 91.70 

. 
 23 09 23 00-0286 EA 175 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC, Non-Spring Return Direct Coupled Damper Actuator (Honeywell 

MN7220A2007) ................................................................................................................................................................. 535.19 91.70 
. 

 23 09 23 00-0287 EA 300 IN-LB, 24 Volt AC, 4-20 mA, Floating Control, Non-Spring Return Direct Coupled Damper Actuator 
(Honeywell MN6134A10030) ............................................................................................................................................. 534.85 91.70 

. 
 23 09 23 00-0288 EA 300 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC, Non-Spring Return Direct Coupled Damper Actuator (Honeywell 

MN7234A2008) ................................................................................................................................................................. 610.05 91.70 
. 

 23 09 23 00-0289 EA Pneumatic Spring Return Damper Actuator Without Positive Positioner (Honeywell MP909E1018) .................................. 432.39 91.70 
. 

 23 09 23 00-0290 EA Pneumatic Spring Return Damper Actuator With Positive Positioner (Honeywell MP909H1368)....................................... 714.85 91.70 
. 

 23 09 23 00-0291 EA Foot Mount Kit With Damper Linkage And Connectors For Direct Coupled Actuator ......................................................... 339.27 91.70 
. 

 23 09 23 00-0292 EA Direct Coupled Damper Actuator Enclosure For Outdoor Use............................................................................................ 494.59 91.70 

XXXXXXX 
. 
 23 09 23 00-0293  Thermostats (23 09 23 00-0105) 
. 
. 
 23 09 23 00-0294  Electric And Electronic Thermostats (23 09 23 00-0293) 

Note: Includes installation, startup and checkout labor. Excludes engineering and programming labor. Each 
thermostat counts as one control point. 

. 

. 
 23 09 23 00-0295 EA Line Voltage 120 Volt, Heat/Cool Thermostat (Honeywell T651A3018) ............................................................................. 161.41 75.31 

. 
 23 09 23 00-0296 EA Electronic Non Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat (Honeywell TH5320) ................. 170.41 75.31 

. 
 23 09 23 00-0297 EA Electronic Programmable Heating/Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell TH6110) ............... 190.53 75.31 

. 
 23 09 23 00-0298 EA Electronic Programmable Two Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 

TH6220) ............................................................................................................................................................................ 204.23 75.31 
. 

 23 09 23 00-0299 EA Electronic Programmable Three Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 
TH6320) ............................................................................................................................................................................ 214.53 75.31 

. 
 23 09 23 00-0300 EA Electronic Programmable Two Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 

TH8321) ............................................................................................................................................................................ 280.53 75.31 
. 

 23 09 23 00-0301 EA Humidity Control Electronic Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat (Honeywell 
T7351F) ............................................................................................................................................................................. 374.53 75.31 

. 
 23 09 23 00-0302 EA Lon Communicating Humidity Control Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat 

(Honeywell T7350H) .......................................................................................................................................................... 595.52 100.42 
. 

 23 09 23 00-0303 EA Modulating Lon Communicating Humidity Control Programmable Heat/Cool Heat Pump Or Conventional Unit 
Thermostat (Honeywell T7350M) ...................................................................................................................................... 627.81 100.42 

XXXXXXX 
. 
 23 09 23 00-0304  Pneumatic Thermostats (23 09 23 00-0293) 

Note: Includes installation, startup and checkout labor. Excludes engineering and programming labor. Each 
thermostat counts as two control point. 

. 

. 
 23 09 23 00-0305 EA Pneumatic Thermostat (Honeywell TP970B2182) .............................................................................................................. 229.47 60.25 

XXXXXXX 
. 
 23 09 23 00-0306  Thermostats Guards (23 09 23 00-0293) 
. 
. 

 23 09 23 00-0307 EA 9-3/4" x 7-1/4" x 3-3/8" Universal Thermostat Guard (Honeywell TG512A1009) ................................................................ 119.87 50.21 
. 

 23 09 23 00-0308 EA 7-1/2" x 6-1/2" x 2-15/16" Universal Thermostat Guard (Honeywell TG511) ...................................................................... 127.37 50.21 
. 

 23 09 23 00-0309 EA 5-7/8" x 5-7/8" x 2-1/2" Deep Universal Thermostat Guard (Honeywell TG510) ................................................................. 124.67 50.21 

XXXXXXX 
. 
 23 09 23 00-0310  Delta Controls (23 09 23) 
. 
. 
 23 09 23 00-0311  Software (23 09 23 00-0310) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 00-0312 EA Orca Software Unlimited Points License (Delta Controls DOW333-USB) ....................................................................... 1,365.48  
. 

 23 09 23 00-0313 EA Orca Graphics Module, Delta Controls Orca View With Graphics Creation Capabilities (Delta Controls DOW333-I-
USB) ............................................................................................................................................................................... 2,104.74  

. 
 23 09 23 00-0314 EA Orca Historical Module, Delta Controls Historian Package With Unlimited Archiving Trend Logs (Delta Controls 

DHS330-HL-USB) .......................................................................................................................................................... 4,560.27  
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. 
 23 09 23 00-0315 EA Web Server Unlimited Points License, Delta Controls Web Server Front End (Delta Controls DWS330-L-USB) ............ 7,328.91  

. 
 23 09 23 00-0316 EA Web Server Limited Points (Maximum I/O 2500) License, Delta Controls Web Server Front End (Delta Controls 

DWS330-M-USB) ........................................................................................................................................................... 3,821.01  
. 

 23 09 23 00-0317 EA Web Server Limited Points (Maximum I/O 250) License, Delta Controls Web Server Front End (Delta Controls 
DWS330-S-USB) ............................................................................................................................................................ 1,365.48  

. 
 23 09 23 00-0318 EA 100 User Energy Portal, Data Collection Controller, Web PC Server Program License (Delta Controls EP-2.01) .......... 3,119.43  

. 
 23 09 23 00-0319 EA 1,000 User Energy Portal, Data Collection Controller, Web PC Server Program License (Delta Controls EP-2.02) ....... 3,821.01  

. 
 23 09 23 00-0320 EA KW Meter With H8163-2400-4-3 Series, With 3, 2,400 Amp CT's And BACnet MS/TP Interface (Delta Controls 

H8186-CB) ...................................................................................................................................................................... 1,461.06 100.42 
. 

 23 09 23 00-0321 EA Delta Controls Touch Screen (Delta Controls DHMI-7-I) ................................................................................................. 1,443.33  

XXXXXXX 
. 
 23 09 23 00-0322  EMCS Central Equipment And Controllers (23 09 23 00-0310) 
. 
. 

 23 09 23 00-0323 EA Fully Programmable, Native BACnet Building Controller, 32 Universal Inputs/32 Analog Or Binary Outputs HOA's, 
Twisted-Pair Ethernet Port, BACnet IP, BACnet Over Ethernet, Main LAN RS-485 BACnet MS/TP (Maximum Of 
99 Devices), SubLAN (Net2) BACnet MS/TP (Maximum 99 Devices) Or Delta LINKnet @ 76800 bps, Serial RS-
232 BACnet PTP, Real-Time Clock With Lithium Battery And SRAM Backup (Delta Controls DSC-1616E + 
DFM1616) ....................................................................................................................................................................... 5,726.79 401.67 

. 
 23 09 23 00-0324 EA Fully Programmable, Native BACnet Building Controller, 16 Universal Inputs/16 Analog Or Binary Outputs HOA'S, 

Twisted-Pair Ethernet Port, BACnet IP, BACnet Over Ethernet, Main LAN RS-485 BACnet MS/TP (Maximum Of 
99 Devices), Sublan (Net2) BACnet MS/TP (Maximum 99 Devices) Or Delta LINKnet @ 76800 Bps (Maximum 
12 Devices On LINKnet, With 2 DFM Devices) Serial RS-232 BACnet PTP, Real-Time Clock With Lithium 
Battery And SRAM Backup (Delta Controls DSC-1616E) ............................................................................................... 4,604.26 401.67 

. 
 23 09 23 00-0325 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 11 Universal Inputs, 4 Analog Output Or 6 Binary (Triac) Outputs (Delta 
Controls DAC-1146) ....................................................................................................................................................... 3,669.41 401.67 

. 
 23 09 23 00-0326 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 11 Universal Inputs, 8 Analog Or Binary Outputs (Delta Controls DAC-1180) ...... 3,669.41 401.67 
. 

 23 09 23 00-0327 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 
Using The BACnet MS/TP Protocol, 11 Universal Inputs, 4 Analog Output Or 6 Binary (Triac) Outputs (Delta 
Controls DAC-1146) ....................................................................................................................................................... 3,669.41 401.67 

. 
 23 09 23 00-0328 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 6 Universal Inputs, 3 Binary (Triac) Outputs And 3 Analog Outputs (Delta 
Controls DAC-633 R3) .................................................................................................................................................... 3,498.45 401.67 

. 
 23 09 23 00-0329 EA VAV Controllers Are Native BACnet Application Controllers That Are Fully Programmable, Communicate On A 

RS-485 LAN Using The MS/TP BACnet Protocol, 3 Universal Inputs, 4 Binary Outputs, Actuator Position 
Feedback, Supports 4 BACstat Network Sensors On LINKnet For Room Sensing And Control Or 2 Delta Field 
Modules On LINKnet For I/O Expansion (Delta Controls DVC-304AF) .......................................................................... 1,113.80 200.84 

. 
 23 09 23 00-0330 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 4 Binary Triac Outputs (24 Volt AC), 3 Binary Relay Outputs For Fan Speed 
Control, 240 Volt AC, 1 HP (60 LRA/10 FLA) LED Status Indication Of Each Output (Delta Controls DFC-304R3-
240) ................................................................................................................................................................................ 1,038.38 200.84 

. 
 23 09 23 00-0331 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 6 Universal Inputs, 3 Binary (Triac) Outputs And 3 Analog Outputs (Delta 
Controls DAC-633 R3) .................................................................................................................................................... 1,088.42 200.84 

. 
 23 09 23 00-0332 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 4 Binary Triac Outputs (24 Volt AC), 3 Binary Relay Outputs For Fan Speed 
Control, 240 Volt AC, 1 HP (60 LRA/10 FLA) LED Status Indication Of Each Output (Delta Controls DFC-304R3-
240) ................................................................................................................................................................................ 1,038.38 200.84 

. 
 23 09 23 00-0333 EA Remotely Expandable I/O To Delta’s BACnet Controllers, 16 Universal Inputs, 16 Analog Outputs (Delta Controls 

DFM-1616) ..................................................................................................................................................................... 2,126.72 251.05 
. 

 23 09 23 00-0334 EA Remotely Expandable I/O To Delta’s BACnet Controllers, 4 Universal Inputs, 4 Analog Outputs (Delta Controls 
DFM-440) .......................................................................................................................................................................... 585.57 100.42 

. 
 23 09 23 00-0335 EA Remotely Expandable I/O To Delta’s BACnet™ Controllers, 4 Universal Inputs, 4 Binary Triac Outputs (Delta 

Controls DFM-404) ............................................................................................................................................................ 617.37 100.42 
. 

 23 09 23 00-0336 EA Remotely Expandable I/O To Delta’s BACnet™ Controllers, 16 Universal Inputs (Delta Controls DFM-1600) .................. 699.84 100.42 

XXXXXXX 
. 
 23 09 23 00-0337  Network, VAV And Special Sensors (23 09 23 00-0310) 
. 
. 

 23 09 23 00-0338 EA BACnet MS/TP VAV Network Room Temperature Sensor With LCD Display (Delta Controls DNS-24) ............................ 175.00 32.13 
. 

 23 09 23 00-0339 EA BACnet MS/TP VAV Network Temperature And Humidity Sensor With LCD Display (Delta Controls DNS-H24) .............. 230.70 36.15 
. 

 23 09 23 00-0340 EA Programmable BACnet MS/TP Thermostat With 8 Button Keypad And LCD Display For DX Unit, Fan Coils And 
RTU (Delta Controls DAC-T305-G2B) ............................................................................................................................... 448.62 44.18 

XXXXXXX 
. 
 23 09 23 00-0341  Trane Controls (23 09 23) 
. 
. 
 23 09 23 00-0342  Software (23 09 23 00-0341) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 00-0343 EA Summit + Building Management Package (Trane 40201152) .......................................................................................... 2,236.12  
. 

 23 09 23 00-0344 EA Summit Current Version Software (Trane 40201111) ...................................................................................................... 2,246.23  
. 

 23 09 23 00-0345 EA Summit Customer Upgrade Package, Currently V10-V16 To V17 (Trane 40201113) ........................................................ 513.92  
. 

 23 09 23 00-0346 EA Rover Service Software And Hardware, Complete Kit (Trane X1365150001) ................................................................. 1,698.24  
. 

 23 09 23 00-0347 EA Tracer SC With -X1365152401 - BACnet (2 Pack) (Trane BMSC000AAA011000) ......................................................... 5,962.60  

XXXXXXX 
. 
 23 09 23 00-0348  EMCS Central Equipment And Controllers (23 09 23 00-0341) 
. 
. 

 23 09 23 00-0349 EA Summit BTMX Operator Display Upgrade (Trane 40201224) .......................................................................................... 4,477.24 401.67 
. 

 23 09 23 00-0350 EA Summit BTMX Retrofit Kit For BMTS And BMTW BCU (Trane 49500531) ..................................................................... 8,648.15 401.67 
. 

 23 09 23 00-0351 EA Summit BTMX Retrofit Kit For Tracer 100 (Trane 49500532) .......................................................................................... 8,648.15 401.67 
. 

 23 09 23 00-0352 EA Summit BTMX, 120 Volt, (Trane BMTX-001-A-A-B0-00) ................................................................................................. 7,742.50 401.67 
. 

 23 09 23 00-0353 EA Summit BTMX, 120 Volt, With Display (Trane BMTX-001-A-A-B0-10) ............................................................................ 8,795.49 401.67 
. 

 23 09 23 00-0354 EA Summit CCP Upgrade ROM Kit (Trane 40201095) ............................................................................................................ 152.84 25.10 
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. 
 23 09 23 00-0355 EA Summit Comm5 Repeater (Trane 49500457) .................................................................................................................. 1,189.83 200.84 

. 
 23 09 23 00-0356 EA AHU Controller MP580/581 E Board Only (Trane 40201157) ......................................................................................... 1,887.09 251.05 

. 
 23 09 23 00-0357 EA AHU Controller MP581 120 Volt AC With Enclosure And Display (Trane BMTM000AAC01) .......................................... 2,390.20 301.26 

. 
 23 09 23 00-0358 EA AHU Controller MP581 120 Volt AC With Enclosure, No Display (Trane BMTM000AAC00)........................................... 1,971.71 301.26 

. 
 23 09 23 00-0359 EA AHU Controller MP581 Operator Door Display (Trane 40201156) .................................................................................. 1,735.60 301.26 

. 
 23 09 23 00-0360 EA AHU Controller MP581 Portable, Rugged, With Case (Trane 49500491) ....................................................................... 1,733.78 301.26 

. 
 23 09 23 00-0361 EA Controller MP503 I/O Module With Metal Enclosure (Trane 49500590) ............................................................................. 729.51 100.42 

. 
 23 09 23 00-0362 EA Controller MP503 I/O Module With Plastic Cover (Trane 49500490) .................................................................................. 677.49 100.42 

. 
 23 09 23 00-0363 EA Controller MP581 EX2 Expansion Module With Metal Enclosure (Trane 49500500) ...................................................... 1,251.00 200.84 

. 
 23 09 23 00-0364 EA Controller MP581 EX2 Expansion Module With Plastic Cover (Trane 49500499) ........................................................... 1,207.86 200.84 

. 
 23 09 23 00-0365 EA 2 Position, FCU Controller ZN511 Zone With Metal Enclosure (Trane 49500569) ............................................................. 658.43 100.42 

. 
 23 09 23 00-0366 EA 2 Position, FCU Controller ZN511 Zone With Plastic Cover (Trane 4950-0469) ................................................................ 595.80 100.42 

. 
 23 09 23 00-0367 EA 4 Position, FCU Controller ZN517 Zone With Metal Enclosure (Trane 49500596) ............................................................. 812.57 100.42 

. 
 23 09 23 00-0368 EA 4 Position, FCU Controller ZN517 Zone With Plastic Cover (Trane 49500496).................................................................. 750.27 100.42 

. 
 23 09 23 00-0369 EA Modulating FCU Controller ZN520 Zone With Plastic Cover (Trane 4950049) ................................................................... 664.01 100.42 

. 
 23 09 23 00-0370 EA Modulating FCU Controller ZN520 Zone With Plastic Cover (Trane 49500496) ................................................................. 639.86 100.42 

. 
 23 09 23 00-0371 EA Modulating Tri ST FCU Controller ZN521 Zone With Metal Cover (Trane 49500570) ........................................................ 713.54 100.42 

. 
 23 09 23 00-0372 EA Modulating Tri ST FCU Controller ZN521 Zone With Plastic Cover (Trane 49500470) ...................................................... 664.01 100.42 

. 
 23 09 23 00-0373 EA DDC VAV Retrofit Kit (Trane VRTODD01) ...................................................................................................................... 1,015.28 200.84 

. 
 23 09 23 00-0374 EA DDC VAV Retrofit Kit With Belimo Actuator (Trane VRTODD01BLMO) .......................................................................... 1,076.89 200.84 

XXXXXXX 
. 
 23 09 23 00-0375  Network, VAV And Special Sensors (23 09 23 00-0341) 
. 
. 

 23 09 23 00-0376 EA Digital Display Zone Sensor (Trane X13790464010) .......................................................................................................... 144.86 32.13 
. 

 23 09 23 00-0377 EA Single Setpoint Wall Mounted Zone Temperature Sensor (Trane X13511529010) ............................................................ 111.48 32.13 
. 

 23 09 23 00-0378 EA Wall Mounted Zone Temperature-Only Sensor (Trane X13511528010) ............................................................................ 102.00 32.13 
. 

 23 09 23 00-0379 EA Ceiling Mount Zone Occupancy Sensor (Trane X13790421-01) ........................................................................................ 173.05 36.15 
. 

 23 09 23 00-0380 EA Zone LCD O/C Setpoint, 3 Speed Fan (Trane 41901121) .................................................................................................. 120.27 32.13 
. 

 23 09 23 00-0381 EA Zone Sensor LCD O/C Setpoint (Trane 41901120) ............................................................................................................ 120.27 32.13 
. 

 23 09 23 00-0382 EA Duct CO2 Sensor, 0 To 2,000 ppm (Trane X13790423010) ............................................................................................... 484.82 57.85 
. 

 23 09 23 00-0383 EA Room CO2 Sensor, 0 To 2,000 ppm (Trane X13790422010) ............................................................................................ 375.83 32.13 
. 

 23 09 23 00-0384 EA Transformer 120/24 40 VA (Trane X13550284010) ............................................................................................................ 109.27 32.13 
. 

 23 09 23 00-0385 EA Transformer 24 Volt AC Wall Plug-In (Trane 35803005) ...................................................................................................... 94.72 32.13 
. 

 23 09 23 00-0386 EA Transformer UL Listed 120 Volt AC, 40 VA (Trane 35812022) ............................................................................................. 91.51 32.13 
. 

 23 09 23 00-0387 EA Controller UC400 VAV Kit With Enclosure, And Belimo (Trane 5189454010) ................................................................. 1,100.78 400.02 
. 

 23 09 23 00-0388 EA Controller UC400 VAV Kit With Enclosure, No Actuator (Trane 5189456010) ................................................................ 1,067.55 400.02 
. 

 23 09 23 00-0389 EA Controller UC400 XM32 Module (4 Relay) (Trane X13651563010) .................................................................................... 959.36 400.02 
. 

 23 09 23 00-0390 EA Controller UC400 XM70 (8UI,6UI/AO,4R,1P) (Trane X13651568010) ............................................................................ 1,597.76 600.00 
. 

 23 09 23 00-0391 EA Controller UC400 XM30 I/O Module (4 UI/AO) (Trane X13651537010) ............................................................................. 959.77 400.02 
. 

 23 09 23 00-0392 EA Controller UC210 VAV With Belimo Actuator (Trane BMUC210AAA0B00011) ............................................................... 1,033.37 400.02 
. 

 23 09 23 00-0393 EA Controller UC210 VAV Without Actuator (Trane BMUC210AAA0100011) ......................................................................... 993.57 400.02 
. 

 23 09 23 00-0394 EA Controller Optional Metal Enclosure, UC210 (Trane 501898)............................................................................................. 416.75 199.98 
. 

 23 09 23 00-0395 EA Controller UC400 PM014 24 Volt AC To 1.4 Amp 24 Volt DC (Trane X1365153801) ........................................................ 509.48 199.98 
. 

 23 09 23 00-0396 EA Controller Tracer UC600 Controller (Trane BMUC600AAA0100011) .............................................................................. 1,711.35 600.00 
. 

 23 09 23 00-0397 EA Controller UC600 Tracer TD7 Display (Trane X13651571010) ....................................................................................... 1,683.17 600.00 
. 

 23 09 23 00-0398 EA Controller UC600 TD7 Mounting Bracket (Trane X05010511010) ...................................................................................... 106.78 40.02 
. 

 23 09 23 00-0399 EA Controller UC400 13" DIN Rail Enclosure, 120 Volt (Trane X13651559010) ...................................................................... 314.01 72.00 
. 

 23 09 23 00-0400 EA SC 24" DIN Rail Enclosure, 120 Volt (Trane X13651552010) ......................................................................................... 1,727.11 600.00 
. 

 23 09 23 00-0401 EA BACnet Term (2 Pack) (Trane X1365152401) .................................................................................................................... 174.66 72.00 
. 

 23 09 23 00-0402 EA Tracer ES Add License (Trane X40250125010) .............................................................................................................. 3,768.51 1,599.96 
. 

 23 09 23 00-0403 EA Kit - Tracer TU For Controls (Trane X4509151201) ......................................................................................................... 5,058.39 1,599.86 
. 

 23 09 23 00-0404 EA Kit - Tracer TU Complete (Trane X4509151301) ............................................................................................................. 6,168.95 1,599.86 
. 

 23 09 23 00-0405 EA Tracer TU Adapter Wired/Wireless (Trane X13651529010) ............................................................................................... 356.20 72.00 
. 

 23 09 23 00-0406 EA Sensor Wireless Zone Sensor, Fahrenheit (Trane X13790492010) ................................................................................... 215.03 72.00 
. 

 23 09 23 00-0407 EA Sensor Wireless Display Sensor ( Trane X13790822010) .................................................................................................. 232.46 72.00 
. 

 23 09 23 00-0408 EA Sensor Wireless Receiver, 100mW (Trane X13790854010) .............................................................................................. 226.95 72.00 
. 

 23 09 23 00-0409 EA Sensor Wireless Comm Interface (WCI) Indoor, 100mW (Trane X13790901010).............................................................. 320.49 72.00 
. 

 23 09 23 00-0410 EA Sensor Wireless Comm Interface (WCI) Outdoor, 100mW (Trane X13790941010) ........................................................... 344.30 72.00 

XXXXXXX 
. 
 23 09 23 00-0411  Johnson Controls (23 09 23) 
. 
. 
 23 09 23 00-0412  Software (23 09 23 00-0411) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 00-0413 EA 5 Concurrent User Application And Data Server (Johnson Controls MS-ADS05U-0) .................................................... 10,285.43  
. 

 23 09 23 00-0414 EA 10 Concurrent User External Application And Data Server (Johnson Controls MS-ADX10U-0) .................................... 12,143.56  
. 

 23 09 23 00-0415 EA N2 Controllers Commissioning And Download Software (Johnson Controls MW-MTOOL-0)............................................. 705.98  
. 

 23 09 23 00-0416 EA N2 Controllers Download Cable Kit (Johnson Controls AS-CBLPRO-2) ......................................................................... 1,012.20  
. 

 23 09 23 00-0417 EA BACnet FEU Controllers Commissioning And Download Software (Johnson Controls MS-CCTSWO-0) ....................... 1,706.87  
. 

 23 09 23 00-0418 EA BACnet Controllers Download Bluetooth Converter (Johnson Controls MS-BTCVT-0) ...................................................... 711.16  
. 

 23 09 23 00-0419 EA New User FX Tools Pro CD-Rom (FX Builder, FX Builder Expres, FX CommPro N2, FX CommPro LON, FX 
CommPro BACnet) Software (Johnson Controls LP-FXTPRO-0 ) .................................................................................... 708.13  

. 
 23 09 23 00-0420 EA Upgrade FX Tools Pro CD-Rom (FX Builder, FX Builder Expres, FX CommPro N2, FX CommPro LON, FX 

CommPro BACnet) Software (Johnson Controls LP-FXTPRO-6 ) .................................................................................... 328.99  

XXXXXXX 
. 
 23 09 23 00-0421  Supervisory Controllers (23 09 23 00-0411) 
. 
. 

 23 09 23 00-0422 EA NAE With 1 RS-485, Support For 50 Devices (Either N2 Or BACnet MS/TP) Supervisory Controllers (Johnson 
Controls MS-NAE3510-2) ............................................................................................................................................... 5,610.42 401.67 

. 
 23 09 23 00-0423 EA NAE With 1 RS-485, Support For 100 Devices (Either N2 Or BACnet MS/TP) Supervisory Controllers (Johnson 

Controls MS-NAE4511-2) ............................................................................................................................................... 8,060.97 401.67 
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. 
 23 09 23 00-0424 EA NAE With 2 RS-485, Support For 200 Devices (N2 Or BACnet MS/TP) Supervisory Controllers (Johnson Controls 

MS-NAE5511-1) ........................................................................................................................................................... 10,516.95 401.67 
. 

 23 09 23 00-0425 EA NCE, 33 Points, Network Control Engine, 32 N2 Device Support Supervisory Controllers (Johnson Controls MS-
NCE2510-0) .................................................................................................................................................................... 4,666.48 401.67 

XXXXXXX 
. 
 23 09 23 00-0426  Controllers (23 09 23 00-0411) 
. 
. 

 23 09 23 00-0427 EA 10 Point Field Equipment Controller With 2 UI, 1 BI, 3 BO, 4 CO, 24 Volt AC And Sensor Actuator Bus With 
Mounting Base (Johnson Controls MS-FEU1610-0) .......................................................................................................... 662.08 100.42 

. 
 23 09 23 00-0428 EA 10 Point Field Equipment Controller With 2 UI, 1 BI, 3 BO, 4 CO, 24 Volt AC And Sensor Actuator Bus, Mounting 

Base And Integral Display (Johnson Controls MS-FEU1620-0) ........................................................................................ 825.48 200.84 
. 

 23 09 23 00-0429 EA 17 Point Field Equipment Controller With 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC, Sensor Actuator Bus And 
Mounting Base (Johnson Controls MS-FEU2610-0) ....................................................................................................... 1,178.35 200.84 

. 
 23 09 23 00-0430 EA 17 Point Field Equipment Controller With 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC, Sensor Actuator Bus And 

Integral Display (Johnson Controls MS-FEU2620-0) ...................................................................................................... 1,341.74 200.84 
. 

 23 09 23 00-0431 EA BACnet MS/TP 4-Point I/O Module With 4 BI, Field Controller Bus And Sensor Actuator Bus Support (Johnson 
Controls MS-IOM1710-0) ................................................................................................................................................... 568.34 100.42 

. 
 23 09 23 00-0432 EA BACnet MS/TP 6 Point I/O Module With 2 UI, 2 UO, 2 BO, Field Controller Bus And Sensor Actuator Bus Support 

(Johnson Controls MS-IOM2710-0) ................................................................................................................................... 610.00 100.42 
. 

 23 09 23 00-0433 EA BACnet MS/TP 12 Point I/O Module with 4 UI, 4 UO, 4 BO, Field Controller Bus And Sensor Actuator Bus 
Support (Johnson Controls MS-IOM3710-0) ..................................................................................................................... 672.50 100.42 

. 
 23 09 23 00-0434 EA 17 Point I/O Module with 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC And Sensor Actuator Bus With Mounting Base 

(Johnson Controls MS-IOU4710-0) ................................................................................................................................... 680.83 100.42 
. 

 23 09 23 00-0435 EA BACnet MS/TP Integrated VAV Controller/Actuator/Pressure Sensor (Cooling Only), Field Controller Bus And 
Sensor Actuator Bus (Johnson Controls MS-VMA1610-0) ................................................................................................ 656.76 100.42 

. 
 23 09 23 00-0436 EA BACnet MS/TP Integrated VAV Controller/Actuator/Pressure Sensor (With Reheat And Fan Control), Field 

Controller Bus And Sensor Actuator Bus (Johnson Controls MS-VMA1620-0) ................................................................. 681.05 100.42 
. 

 23 09 23 00-0437 EA BACnet MS/TP Rooftop Controller For Stand-Alone And Networked Zoning Systems (Johnson Controls 
TEC2664Z-2) .................................................................................................................................................................. 1,384.26 200.84 

XXXXXXX 
. 
 23 09 23 00-0438  Master FX Controllers (23 09 23 00-0411) 
. 
. 

 23 09 23 00-0439 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, No Communication Card Without Display, Extended Temperature Range 
Master Controllers (Johnson Controls LP-FX16X00-000C) ............................................................................................ 1,671.72 200.84 

. 
 23 09 23 00-0440 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, N2 Open Communication Card Without Display, Extended Temperature Range 

Master Controllers (Johnson Controls LP-FX16X01-000C) ............................................................................................ 1,770.55 200.84 
. 

 23 09 23 00-0441 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, LON Communication Card Without Display, Extended Temperature Range 
Master Controllers (Johnson Controls LP-FX16X02-000C) ............................................................................................ 1,819.66 200.84 

. 
 23 09 23 00-0442 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, RS-232 Communication Card Without Display, Extended Temperature Range 

Master Controllers (Johnson Controls LP-FX16X03-000C) ............................................................................................ 1,789.82 200.84 
. 

 23 09 23 00-0443 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, BACnet Communications Card Without Display, Extended Temperature Range 
Master Controllers (Johnson Controls LP-FX16X04-000C) ............................................................................................ 1,743.17 200.84 

. 
 23 09 23 00-0444 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, N2 Communication Card Without Display, Extended Temperature 

Range Master Controllers (Johnson Controls LP-FX16X11-000C)................................................................................. 1,750.65 200.84 
. 

 23 09 23 00-0445 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, BACnet Communications Card Without Display, Extended Temperature 
Range Master Controllers (Johnson Controls LP-FX16X14-000C)................................................................................. 1,743.17 200.84 

. 
 23 09 23 00-0446 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, No Communication Card With Integral Display, Extended Temperature Range 

Master Controllers (Johnson Controls  LP-FX16X50-000C) ........................................................................................... 1,770.66 200.84 
. 

 23 09 23 00-0447 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, N2 Open Communication Card With Integral Display, Extended Temperature 
Range Master Controllers (Johnson Controls  LP-FX16X51-000C)................................................................................ 1,856.01 200.84 

. 
 23 09 23 00-0448 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, LON Communication Card With Integral Display, Extended Temperature Range 

Master Controllers (Johnson Controls  LP-FX16X52-000C) ........................................................................................... 1,912.91 200.84 
. 

 23 09 23 00-0449 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, RS-232 Communication Card With Integral Display, Extended Temperature 
Range Master Controllers (Johnson Controls  LP-FX16X53-000C)................................................................................ 1,884.46 200.84 

. 
 23 09 23 00-0450 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, BACnet Communications Card With Integral Display, Extended Temperature 

Range Master Controllers (Johnson Controls  LP-FX16X54-000C)................................................................................ 1,826.22 200.84 
. 

 23 09 23 00-0451 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, No Communication Card With Integral Display, Extended Temperature 
Range Master Controllers (Johnson Controls  LP-FX16X60-000C)................................................................................ 1,770.66 200.84 

. 
 23 09 23 00-0452 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, N2 Communication Card With Integral Display, Extended Temperature 

Range Master Controllers (Johnson Controls  LP-FX16X61-000C)................................................................................ 1,856.01 200.84 
. 

 23 09 23 00-0453 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, LON Communication Card With Integral Display, Extended 
Temperature Range Master Controllers (Johnson Controls  LP-FX16X62-000C) .......................................................... 1,912.91 200.84 

. 
 23 09 23 00-0454 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, RS-232 Communication Card With Integral Display, Extended 

Temperature Range Master Controllers (Johnson Controls  LP-FX16X63-000C) .......................................................... 1,884.46 200.84 
. 

 23 09 23 00-0455 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, BACnet Communications Card With Integral Display, Extended 
Temperature Range Master Controllers (Johnson Controls  LP-FX16X64-000C) .......................................................... 1,826.22 200.84 

. 
 23 09 23 00-0456 EA N2 Open Communication Card For FX16 (Johnson Controls LP-NET151-010C) .............................................................. 201.23 50.21 

. 
 23 09 23 00-0457 EA LON Communication Card For FX15 and FX16 (Johnson Controls LP-NET152-010C) ..................................................... 271.25 50.21 

. 
 23 09 23 00-0458 EA RS-232 Communication Card For FX16 (Johnson Controls LP-NET163-000C) ................................................................. 220.89 50.21 

. 
 23 09 23 00-0459 EA BACnet Communications Card For FX16 (Johnson Controls LP-NET164-000C) ............................................................... 201.23 50.21 

. 
 23 09 23 00-0460 EA Remote Medium User Interface For FX16 (Johnson Controls LP-DIS60P20-0C)............................................................... 547.19 50.21 

. 
 23 09 23 00-0461 EA Facility Explorer Extension I/O Module (Johnson Controls LP-XT91D00-000C) ................................................................. 511.17 50.21 

. 
 23 09 23 00-0462 EA 5 UI, 4 BI, 3 AO, 6 Relay DO Expansion I/O Module (Johnson Controls LP-XM07X01-000C) ........................................... 519.60 50.21 

. 
 23 09 23 00-0463 EA 5 UI, 4 BI, 3 AO, 2 Triac DO, 4 Relay DO Expansion I/O Module (Johnson Controls LP-XM07X11-000C) ........................ 519.60 50.21 

. 
 23 09 23 00-0464 EA 5 UI, 4 BI, 3 AO, 6 Relay DO (Manual Overrides For 2 AO And 4 Relay DO) Expansion I/O Module (Johnson 

Controls LP-XM07X51-000C) ............................................................................................................................................ 561.73 50.21 
. 

 23 09 23 00-0465 EA 5 UI, 4 BI, 3 AO, 2 Triac DO, 4 Relay DO (Manual Overrides For 2 AO, 2 Triac DO, And 2 Relay DO) Expansion 
I/O Module (Johnson Controls LP-XM07X61-000C) .......................................................................................................... 561.73 50.21 

. 
 23 09 23 00-0466 EA 6 UI, 12 BI, 4 AO, 9 Relay DO Expansion I/O Module (Johnson Controls LP-XM14X01-000C) ......................................... 682.84 50.21 

. 
 23 09 23 00-0467 EA 6 UI, 12 BI, 4 AO, 4 Triac DO Expansion I/O Module (Johnson Controls LP-XM14X11-000C) .......................................... 682.84 50.21 

. 
 23 09 23 00-0468 EA 6 UI, 12 BI, 4 AO, 9 Relay DO (Manual Overrides For 3 AO And 7 Relay DO) Expansion I/O Module (Johnson 

Controls LP-XM14X51-000C) ............................................................................................................................................ 751.29 50.21 
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. 
 23 09 23 00-0469 EA 6 UI, 12 BI, 4 AO, 4 Triac DO, 5 Relay DO (Manual Overrides For 3 AO, 2 Triac DO, And 5 Relay DO) Expansion 

I/O Module (Johnson Controls LP-XM14X61-000C) .......................................................................................................... 751.29 50.21 

XXXXXXX 
. 
 23 09 23 00-0470  VAV, Network And Special Sensors (23 09 23 00-0411) 
. 
. 

 23 09 23 00-0471 EA 3" x 4-1/2", Surface Or Box Mounted, LCD RH Display, 3% RH Accuracy, Occupancy Override, Adjustable 
Temperature Setpoint BACnet Temperature And Humidity Sensor (Johnson Controls NS-BHR7001-0) .......................... 340.00 32.13 

. 
 23 09 23 00-0472 EA 3" x 4-1/2", Surface Or Box Mounted, Addressing Switch BACnet Temperature Sensor (Johnson Controls NS-

BTN7003-0) ....................................................................................................................................................................... 133.39 32.13 
. 

 23 09 23 00-0473 EA 3" x 4-1/2", Surface Or Box Mounted, 3% RH Accuracy, BACnet Temperature And Humidity Sensor (Johnson 
Controls NS-BHN7001-0) .................................................................................................................................................. 269.81 32.13 

. 
 23 09 23 00-0474 EA 3" x 4-1/2", Surface Or Box Mounted, LCD Display, 2% RH Accuracy, Occupancy Override, Adjustable 

Temperature Setpoint Addressing Switch BACnet Temperature And Humidity Sensor (Johnson Controls NS-
BPB7003-0) ....................................................................................................................................................................... 388.95 32.13 

. 
 23 09 23 00-0475 EA 3" x 4-1/2", Surface Or Box Mounted, LCD Display, Occupancy Override, Adjustable Temperature Setpoint, 

BACnet Temperature Sensor (Johnson Controls NS-BTB7001-0) .................................................................................... 148.86 32.13 
. 

 23 09 23 00-0476 EA 3" x 4-1/2", Surface Or Box Mounted CO2 Sensor, 0 To 2,000 ppm (Johnson Controls NS-BCN7004-0) ......................... 355.36 32.13 

XXXXXXX 
. 
 23 09 23 00-0477  Sensors - Hard Wired Type (23 09 23 00-0411) 
. 
. 

 23 09 23 00-0478 EA Duct Mount Temperature Sensor, Platinum RT, With Handi-Box (Johnson Controls TFDCR00) ....................................... 153.93 57.85 
. 

 23 09 23 00-0479 EA Well Insertion Temperature Sensor, With Stainless 4-1/2" Well (Johnson Controls TIGB1C0) .......................................... 115.70 32.13 
. 

 23 09 23 00-0480 EA BACnet MS/TP Networked, Single Stage Thermostat (Johnson Controls TEC2601-2) ...................................................... 271.18 32.13 
Note: For fan coil units, unit heaters and single stage packaged heating/cooling equipment. 

. 
 23 09 23 00-0481 EA BACnet MS/TP Networked Two Outputs, Dehumidification Capability And Three Speed Fan Control Thermostat 

(Johnson Controls TEC2616-2) ......................................................................................................................................... 356.69 32.13 
Note: For two or four pipe fan coils, cabinet unit heaters or other equipment using on/off, floating, or proportional 
0 to 10 VDC control input, three speeds of fan control, and dehumidification capability. 

. 
 23 09 23 00-0482 EA BACnet MS/TP Networked Thermostats With Two Outputs (Johnson Controls TEC2627VVT-2) ...................................... 271.65 32.13 

Note: For VVT systems. 
. 

 23 09 23 00-0483 EA BACnet MS/TP Zone Controller For Proportional Zone Damper, On/Off Or Proportional Reheat Control (Johnson 
Controls TEC2647Z-2) ...................................................................................................................................................... 347.73 32.13 

. 
 23 09 23 00-0484 EA BACnet Zone Controller With Occupancy Sensor For Proportional Zone Damper, On/Off Or Proportional Reheat 

Control (Johnson Controls TEC2647Z-2+PIR) .................................................................................................................. 421.73 32.13 

XXXXXXX 
. 
 23 09 23 00-0485  Automated Logic Controls (23 09 23) 
. 
. 

 23 09 23 00-0486 EA Up To 25 Point, High Speed Ethernet Router (Automated Logic LGR25) ....................................................................... 2,994.93 321.34 
. 

 23 09 23 00-0487 EA Up To 250 Point, High Speed Ethernet Router (Automated Logic LGR250) ................................................................... 3,466.10 321.34 
. 

 23 09 23 00-0488 EA Up To 1,000 Point, High Speed Ethernet Router (Automated Logic LGR1000) .............................................................. 5,035.23 321.34 
. 

 23 09 23 00-0489 EA Up 25 Point, Router/Gateway/Processor Multi-Purpose Module (Automated Logic ME-LGR25) .................................... 3,373.55 321.34 
. 

 23 09 23 00-0490 EA Up 200 Point, Router/Gateway/Processor Multi-Purpose Module (Automated Logic ME-LGR200) ................................ 5,413.84 321.34 
. 

 23 09 23 00-0491 EA ME812u Controller And Router (Automated Logic ME812u-LGR) ................................................................................... 7,672.59 642.67 
. 

 23 09 23 00-0492 EA 4 Universal Outputs, 8 Universal Inputs I/O Expander (Automated Logic MEx48u) ........................................................ 2,395.47 321.34 
. 

 23 09 23 00-0493 EA 8 Universal Outputs, 8 Universal Inputs I/O Expander (Automated Logic MEx88u) ........................................................ 2,738.32 321.34 
. 

 23 09 23 00-0494 EA 0 Universal Outputs, 16 Universal Inputs I/O Expander (Automated Logic MEx016u) .................................................... 2,542.70 321.34 
. 

 23 09 23 00-0495 EA 8 Universal Outputs, 16 Universal Inputs I/O Expander (Automated Logic MEx816u) .................................................... 5,783.60 803.35 
. 

 23 09 23 00-0496 EA 0 Digital Outputs, 8 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M0100) ............ 2,298.79 241.00 
. 

 23 09 23 00-0497 EA 0 Digital Outputs, 32 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M0320) .......... 5,508.12 723.01 
. 

 23 09 23 00-0498 EA 2 Digital Outputs, 2 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M220nx) .......... 1,735.08 241.00 
. 

 23 09 23 00-0499 EA 4 Digital Outputs, 10 Universal Inputs, 6 Analog Outputs Standalone Control Module (Automated Logic M4106nx) ...... 3,289.41 321.34 
. 

 23 09 23 00-0500 EA 8 Digital Outputs, 10 Universal Inputs, 2 Analog Outputs Standalone Control Module (Automated Logic M8102nx) ...... 3,247.34 321.34 
. 

 23 09 23 00-0501 EA 16 Digital Outputs, 16 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M16160) ...... 5,485.05 642.67 
. 

 23 09 23 00-0502 EA 8 Digital Outputs, 8 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M880nx) .......... 2,973.90 321.34 
. 

 23 09 23 00-0503 EA 0 Digital Outputs, 32 Universal Inputs, 0 Analog Outputs Expander Control Module (Automated Logic MX0320) .......... 2,820.43 241.00 
. 

 23 09 23 00-0504 EA 16 Digital Outputs, 16 Universal Inputs, 0 Analog Outputs Expander Control Module (Automated Logic MX16160) ...... 5,232.64 642.67 
. 

 23 09 23 00-0505 EA No Display, Interior Wall Mounted, Standalone Controller For Heat Pumps, Fan Coil Units And Other Packaged 
HVAC Equipment (Automated Logic RC642) ................................................................................................................. 1,091.52 160.67 

. 
 23 09 23 00-0506 EA With Display, Interior Wall Mounted, Standalone Controller For Heat Pumps, Fan Coil Units And Other Packaged 

HVAC Equipment (Automated Logic RC642D)............................................................................................................... 1,133.58 160.67 
. 

 23 09 23 00-0507 EA 6 Digital Outputs, 10 Universal Inputs, 4 Analog Outputs Single Equipment Control Module (Automated Logic 
SE6104a)........................................................................................................................................................................ 3,695.14 562.35 

. 
 23 09 23 00-0508 EA 6 Digital Outputs, 16 Universal Inputs, 6 Analog Outputs Single Equipment Control Module (Automated Logic 

SE6166) ......................................................................................................................................................................... 4,454.39 642.67 
. 

 23 09 23 00-0509 EA 2 Digital Outputs, 2 Universal Inputs Zone Controller (Automated Logic ZN220) ............................................................ 1,366.98 241.00 
. 

 23 09 23 00-0510 EA 2 Digital Outputs, 5 Universal Inputs, 3 Analog Outputs Zone Controller (Automated Logic ZN253)............................... 1,528.94 241.00 
. 

 23 09 23 00-0511 EA 3 Digital Outputs, 4 Universal Inputs, 1 Analog Outputs Controller For Pressure Independent VAV Applications 
(Automated Logic ZN341+) ............................................................................................................................................ 1,158.82 160.67 

. 
 23 09 23 00-0512 EA 1 Digital Outputs, 4 Universal Inputs, 1 Analog Outputs Controller For Pressure Independent VAV Applications 

(Automated Logic ZN141+) ............................................................................................................................................ 1,139.89 160.67 
. 

 23 09 23 00-0513 EA 5 Digital Outputs, 5 Universal Inputs, 1 Analog Outputs Controller For Heat Pumps, Fan Coil Units And Other 
Packaged HVAC Equipment (Automated Logic ZN551) ................................................................................................. 1,476.78 241.00 

. 
 23 09 23 00-0514 EA Air Flow Sensor And Damper Actuator Accessory For ZN341V+ Or ZN141V+ (Automated Logic ZASF) ....................... 1,373.29 241.00 

. 
 23 09 23 00-0515 EA Unlimited Points, Front End Software For Building Control (Automated Logic WC) ........................................................ 7,920.95  

. 
 23 09 23 00-0516 EA 500 Point, Front End Software For Building Control (Automated Logic WC500) ............................................................. 3,587.94  

. 
 23 09 23 00-0517 EA Advanced Reporting Option, Front End Software For Building Control (Automated Logic WC-ADV-REP) ..................... 1,644.71  

. 
 23 09 23 00-0518 EA Advanced Security Option, Front End Software For Building Control (Automated Logic WC-ADV-SEC) ........................ 2,065.39  

. 
 23 09 23 00-0519 EA Advanced Alarming Option, Front End Software For Building Control (Automated Logic WC-ADV-ALARM) .................. 2,448.05  

. 
 23 09 23 00-0520 EA Enterprise Integration Option, Front End Software For Building Control (Automated Logic WC-ENTERPRISE) ............ 2,906.75  

XXXXXXX 
. 
 23 09 23 00-0521  Alerton Controls (23 09 23) 
. 
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. 
 23 09 23 00-0522 EA 50 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-SMALL) ................................................................ 4,889.61  

. 
 23 09 23 00-0523 EA 150 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-MEDIUM) ........................................................... 7,162.56  

. 
 23 09 23 00-0524 EA Dashboard Option, 150 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-D-MEDIUM) ....................... 16,667.60  

. 
 23 09 23 00-0525 EA Unlimited Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-LARGE) ................................................... 12,741.60  

. 
 23 09 23 00-0526 EA Dashboard Option, Unlimited Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-D-LARGE) ................ 31,338.42  

. 
 23 09 23 00-0527 EA Unlimited Devices, SQL Derver Interface, Unlimited WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-

ENTERPRISE).............................................................................................................................................................. 18,940.53  
. 

 23 09 23 00-0528 EA Dashboard Option, Unlimited Devices, SQL Derver Interface, Unlimited WEBtalk VM, Alerton Building Suite 3 
(Alerton ABS-3-D-ENTERPRISE) ................................................................................................................................. 37,537.35  

. 
 23 09 23 00-0529 EA Alerton Building Suite Tech License (Alerton ABS-3-TECH) ........................................................................................... 1,139.63  

. 
 23 09 23 00-0530 EA Enterprise Edition With SQL Server Support, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-ENT1) .......................... 14,832.71  

. 
 23 09 23 00-0531 EA Unlimited Controllers, Unlimited Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-LRG) ........................... 11,107.15  

. 
 23 09 23 00-0532 EA 150 Controllers, 3 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-MED) .................................................. 7,133.63  

. 
 23 09 23 00-0533 EA 50 Controllers, 1 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-SM) ....................................................... 4,771.83  

. 
 23 09 23 00-0534 EA 10 Controllers, 1 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-XS)........................................................ 1,950.96  

. 
 23 09 23 00-0535 EA 1 Ethernet, 1 MS/TP, BACtalk Control Module (Alerton 715000100) ............................................................................... 3,106.03 241.00 

. 
 23 09 23 00-0536 EA Foreign Protocol Converter For P1 Systems, BACtalk Control Module (Alerton BCM-FPCS) ......................................... 4,106.93 321.34 

. 
 23 09 23 00-0537 EA Modbus Gateway, BACtalk Control Module (Alerton BCM-MDBS) .................................................................................. 4,466.46 321.34 

. 
 23 09 23 00-0538 EA V.90/56K Modem, BACtalk Control Module (Alerton BCM-MDM) .................................................................................... 1,886.90 241.00 

. 
 23 09 23 00-0539 EA 1 MS/TP, BACtalk Control Module (Alerton 715000300) ................................................................................................. 2,182.39 241.00 

. 
 23 09 23 00-0540 EA Power Supply, BACtalk Control Module (Alerton BCM-PWS) .......................................................................................... 1,795.98 241.00 

. 
 23 09 23 00-0541 EA 1 TUX Trunk, BACtalk Control Module (Alerton BCM-TUX) ............................................................................................ 1,986.09 241.00 

. 
 23 09 23 00-0542 EA Web Server And Configurator CD, BACtalk Control Module (Alerton BCM-WEB) ........................................................... 4,333.42 241.00 

. 
 23 09 23 00-0543 EA BACtalk Field Level Gateway For Modbus (Alerton FLG-MODBUS) ............................................................................... 2,414.62 321.34 

. 
 23 09 23 00-0544 EA EXP BACnet Controller (Alerton VLX) ............................................................................................................................. 5,178.44 642.67 

. 
 23 09 23 00-0545 EA VLX BACnet High Performance Controller (Alerton VLX-PLATINUM) ............................................................................. 5,825.20 642.67 

. 
 23 09 23 00-0546 EA Multiple Segment MS/TP Repeater (Alerton MSTP-REP) .................................................................................................. 673.93 71.56 

. 
 23 09 23 00-0547 EA 4 Inputs, 2 Flow Transducers, 4 Ground-Switching Binary Triac Outputs, Dual-Duct VAV Controller (Alerton VAV-

DD) ................................................................................................................................................................................. 1,628.61 241.00 
. 

 23 09 23 00-0548 EA 4 Inputs, 2 Flow Transducers, 3 Binary Triac Outputs, 4 Ground-Switching Binary Triac Outputs, Dual-Duct VAV 
Controller (Alerton VAV-DD7) ......................................................................................................................................... 1,696.81 241.00 

. 
 23 09 23 00-0549 EA 4 Inputs, 1 Flow Transducers, 3 Hot-Switching Binary Triac Outputs, 2 Ground-Switching Binary Triac Outputs, 

Single-Duct VAV Controller (Alerton VAV-SD) ............................................................................................................... 1,461.25 241.00 
. 

 23 09 23 00-0550 EA 4 Universal Inputs, 5 Binary Outputs, 2 Analog Outputs, Single-Duct VAV Controller (Alerton VAV-SD2A).................... 1,556.30 241.00 
. 

 23 09 23 00-0551 EA 5 Universal Inputs, 6 Binary Outputs, Integral Honeywell Actuator, Single-Duct VAV Controller (Alerton VAViH-
SD) ................................................................................................................................................................................. 1,552.17 241.00 

. 
 23 09 23 00-0552 EA 11 Inputs, 8 Binary Triac Outputs, 8 Analog Outputs, BACtalk Field Controller For Central Plant Systems (Alerton 

VLC-1188) ...................................................................................................................................................................... 2,025.35 241.00 
. 

 23 09 23 00-0553 EA 16 Inputs, BACtalk Field Controller (Alerton VLC-1600) .................................................................................................. 1,680.27 241.00 
. 

 23 09 23 00-0554 EA 16 Inputs, 16 Binary Triac Outputs, BACtalk Field Controller (Alerton VLC-16160) ......................................................... 2,431.15 321.34 
. 

 23 09 23 00-0555 EA 4 Universal Inputs, 4 Binary Outputs, 4 Analog Outputs, Field Controller (Alerton VLC-444) .......................................... 1,117.43 160.67 
. 

 23 09 23 00-0556 EA 5 Inputs, 5 Binary Outputs, BACtalk Field Controller (Alerton VLC-550) .......................................................................... 1,092.63 160.67 
. 

 23 09 23 00-0557 EA 6 Inputs, 2 Binary Triac Outputs, 3 Isolated Relay Outputs, BACtalk Field Controller (Alerton VLC-651R) ..................... 1,562.49 241.00 
. 

 23 09 23 00-0558 EA 6 Inputs, 3 Binary Triac Outputs, 3 Isolated Relay Outputs, BACtalk Field Controller (Alerton VLC-660R) ..................... 1,562.49 241.00 
. 

 23 09 23 00-0559 EA 8 Inputs, 5 Binary Triac Outputs, 3 Analog Outputs, BACtalk Field Controller (Alerton VLC-853) ................................... 1,736.07 241.00 
. 

 23 09 23 00-0560 EA 16 Universal Inputs, 8 Binary Outputs, 8 Analog Outputs, Field Controller (Alerton VLCA-1688) .................................... 3,096.50 321.34 
. 

 23 09 23 00-0561 EA 2 Fixed Inputs, 3 Universal Inputs, 6 Binary Outputs, 2 Analog Outputs, VisualLogic Display Controller (Alerton 
VLD-362) ........................................................................................................................................................................ 1,601.75 241.00 

. 
 23 09 23 00-0562 EA Wireless Door Contact Sensor (Alerton AL-OC-DS) ............................................................................................................. 94.20 9.04 

. 
 23 09 23 00-0563 EA One-Speed BACtalk Microset Wall Sensor (Alerton MS-1010-BT) ..................................................................................... 142.30 9.04 

. 
 23 09 23 00-0564 EA One-Speed BACtalk Microset Wall Sensor With RH Sensor (Alerton MS-1010H-BT) ........................................................ 266.29 9.04 

. 
 23 09 23 00-0565 EA Three-Speed BACtalk Microset Wall Sensor (Alerton MS-1030-BT) .................................................................................. 142.30 9.04 

. 
 23 09 23 00-0566 EA Three-Speed BACtalk Microset Wall Sensor With RH Sensor (Alerton MS-1030H-BT) ..................................................... 266.29 9.04 

. 
 23 09 23 00-0567 EA BACnet-Compliant Wall Sensor (Alerton TS-1050-BT) ......................................................................................................... 94.78 9.04 

. 
 23 09 23 00-0568 EA Wireless Temperature And Humidity Sensor (Alerton WTS-1000-KIT) ............................................................................... 355.14 9.04 

. 
 23 09 23 00-0569 EA Wireless Temperature And Humidity Sensor With Temperature Adjustment Knob And Manual Override (Alerton 

WTS-1050-KIT).................................................................................................................................................................. 396.47 9.04 
. 

 23 09 23 00-0570 EA 10 12-Bit Inputs, 12 Binary Triac Outputs Expansion Module (Alerton EXP-10-12-0)...................................................... 2,093.54 241.00 
. 

 23 09 23 00-0571 EA 10 12-Bit Inputs, 4 Binary Triac Outputs Expansion Module (Alerton EXP-10-4-8).......................................................... 2,093.54 241.00 
. 

 23 09 23 00-0572 EA 22 12-Bit Inputs Expansion Module (Alerton EXP-22-0-0) ............................................................................................... 2,015.02 241.00 

XXXXXXX 
. 
 23 09 23 00-0573  Siemens Controls (23 09 23) 
. 
. 

 23 09 23 00-0574 EA Concealed Temperature Set Point Adjustment, Electric Line Voltage Heating/Cooling Thermostat (Siemens 134-
1083) ................................................................................................................................................................................. 198.14 32.13 

. 
 23 09 23 00-0575 EA Exposed Temperature Set Point Adjustment, Electric Line Voltage Heating/Cooling Thermostat (Siemens 134-

1085) ................................................................................................................................................................................. 174.14 32.13 
. 

 23 09 23 00-0576 EA SPST/Manual Reset, 1" To 12" Set Point Range, Differential Static Pressure Airflow Switch (Siemens 141-0575) ........... 221.30 67.84 
. 

 23 09 23 00-0577 EA -0.5" To 0.5" WG, Low Differential Pressure Transmitter (Siemens 141-0591)................................................................... 319.90 67.84 
. 

 23 09 23 00-0578 EA Spring Clip Mounting Kit For Thermostat (Siemens 182-685) ............................................................................................... 37.34  
. 

 23 09 23 00-0579 EA Two Position, Pneumatic Circuit, RL243 Switching Relay (Siemens 243-0001) ................................................................. 128.06 100.42 
. 

 23 09 23 00-0580 EA 3/4" Two Way, Normally Closed, 6.3 Cv, FxF, Brass Trim, Floating, Spring Return Actuator, Globe Valve And 
Actuator Assembly (Siemens 260-02012) ......................................................................................................................... 209.20 18.83 

. 
 23 09 23 00-0581 EA 1" Three Way, 10 Cv, FxF, Stainless Steel Trim. Floating, Spring Return Actuator, Globe Valve And Actuator 

Assembly (Siemens 266-02079) ........................................................................................................................................ 370.20 34.19 
. 

 23 09 23 00-0582 EA 1" Three Way, 10 Cv, FxF, Brass Trim, 0 To 10 Volt DC, 4 To 20 mA Electronic Spring Return Actuator, Globe 
Valve And Actuator Assembly (Siemens 274-03203) ........................................................................................................ 709.21 34.19 

. 
 23 09 23 00-0583 EA 1-1/4" Two Way, 16 Cv, FxF, Stainless Steel Trim, 0 To 10 Volt DC Electroninc Spring Return Actuator, Globe 

Valve And Actuator Assembly (Siemens 298-03006) ........................................................................................................ 607.72 43.30 
. 

 23 09 23 00-0584 EA 36" Rigid Probe, 4 To 20 mA, 20 To 120 Degree F Range, Duct Averaging Sensor (Siemens 535-490-36) ...................... 215.13 57.85 
. 

 23 09 23 00-0585 EA -58 To 122 Degree F Range, Outside Air Temperature Sensor (Siemens 536-768) .......................................................... 175.62 32.13 
. 

 23 09 23 00-0586 EA Unit Conditioner Controller With Secure Mode (Siemens 540-110C) .............................................................................. 1,039.70 160.67 
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. 
 23 09 23 00-0587 EA 9-Pin, Female To RJ-11 Cable (Siemens 540-143) .............................................................................................................. 61.37  

. 
 23 09 23 00-0588 EA Terminal Box Controller, Electronic Output, For Trane (Siemens 540-800) ..................................................................... 1,077.36 160.67 

. 
 23 09 23 00-0589 EA MMI Extension Cable (Siemens 545-712) ............................................................................................................................ 97.97  

. 
 23 09 23 00-0590 EA Remote Pressure Transmitter (Siemens 547-003) ............................................................................................................. 611.72 32.13 

. 
 23 09 23 00-0591 EA Cooling Only, GDE, BACnet Actuating Terminal Equipment Controller (Siemens 550-400) ........................................... 1,146.81 160.67 

. 
 23 09 23 00-0592 EA BACnet Unit Conditioner Fan Coil Controller (Siemens 550-433).................................................................................... 1,069.98 160.67 

. 
 23 09 23 00-0593 EA Insight Advanced Software Package (Siemens 571-010-381-USB) ................................................................................ 7,699.00  

Note: Includes one user license and one sentinel key. 
. 

 23 09 23 00-0594 EA BACnet Client Option For Insight Advanced Software Package (Siemens 571-188).......................................................... 364.44  
. 

 23 09 23 00-0595 EA Soft Controller Option For Insight Advanced Software Package (Siemens 571-620) ...................................................... 1,339.01  
. 

 23 09 23 00-0596 EA 1" Steam, Normally Open, 10 Cv, Stainless Steel Trim, Class 250 Globe Valve (Siemens 599-03059)............................. 243.56 11.37 
. 

 23 09 23 00-0597 EA 2" Steam, Normally Open, 40 Cv, Stainless Steel Trim, Class 250 Glove Valve (Siemens 599-03062) ............................. 501.83 19.71 
. 

 23 09 23 00-0598 EA FireFinder XLS Driver, Modular Equipment Controller With RS-485 BLN, 8 DI, 8 DO, 8 AI, 8 AO, Point Expansion 
Support, HOA-Ready (Siemens 986-83481C) ................................................................................................................ 8,128.69 401.67 

. 
 23 09 23 00-0599 EA SiPass Driver, Modular Equipment Controller With RS-485 ALN, 8 DI, 8 DO, 8 AI, 8 AO, Point Expansion Support, 

Modem With HOA (Siemens 986-83482F) ..................................................................................................................... 9,015.73 401.67 
. 

 23 09 23 00-0600 EA License To Enable 4 TX-I/O Modules On the Island Bus And FLN Support On Models PXC36-E.A And PXC36-
PE.A (Siemens LSM-36.A) ............................................................................................................................................. 2,718.44  

. 
 23 09 23 00-0601 EA License To Enable FLN Support On PXC-16 or PXC-24 "F" Models (Siemens LSM-FLN) ................................................ 804.40  

. 
 23 09 23 00-0602 EA License To Enable FLN Support On Models PXC36-E.A And PXC36-PE.A (Siemens LSM-FLN36.A) .......................... 1,878.75  

. 
 23 09 23 00-0603 EA License To Enable BACnet Field Panel Web Server (PXC-36) Or Web Services (PXC-16/24) (Siemens LSM-

FPWEB).......................................................................................................................................................................... 1,403.38  
. 

 23 09 23 00-0604 EA License To Enable 4 TX-I/O Modules On the Island Bus On Models PXC36-E.A And PXC36-PE.A (Siemens 
LSM-IB36.A) ................................................................................................................................................................... 1,279.28  

. 
 23 09 23 00-0605 EA License To Enable SNMP Agent License To Enable SNMP Agent (Siemens LSM-SNMP) ............................................ 3,240.89  

. 
 23 09 23 00-0606 EA 16-Switch HOA Upgrade Kit (Siemens PXA16-M) .............................................................................................................. 436.76  

. 
 23 09 23 00-0607 EA 16-Switch HOA Upgrade Kit (Extended Temp, UL 916) With HMI Cable (Siemens PXA16-MR) ....................................... 486.58  

. 
 23 09 23 00-0608 EA 8-Switch HOA Upgrade Kit (Siemens PXA8-M) .................................................................................................................. 250.13  

. 
 23 09 23 00-0609 EA 18" NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC18) ............................................................................... 398.69 50.21 

. 
 23 09 23 00-0610 EA 19”  NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC19) ............................................................................. 593.60 50.21 

. 
 23 09 23 00-0611 EA 34”  NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC34) ............................................................................. 760.03 50.21 

. 
 23 09 23 00-0612 EA Serial Cable Required For HOA Or PXM10T/S Connection To Non-Rooftop Variants Of The 16-Point And 24-

Point Compact Series (Siemens PXA-HMI.CABLEP5) ........................................................................................................ 28.71  
. 

 23 09 23 00-0613 EA 115 Volt, 24 Volt AC, 50/60 Hertz, 192 VA PX Series Service Box (Siemens PXA-SB115V192VA) .................................. 634.61 50.21 
. 

 23 09 23 00-0614 EA 115 Volt, 24 Volt AC, 50/60 Hertz, 384 VA PX Series Service Box (Siemens PXA-SB115V384VA) .................................. 885.89 50.21 
. 

 23 09 23 00-0615 EA 230 Volt, 24 Volt AC, 50/60 Hertz, 192 VA PX Series Service Box (Siemens PXA-SB230V192VA) .................................. 727.18 50.21 
. 

 23 09 23 00-0616 EA 230 Volt, 24 Volt AC, 50/60 Hertz, 384 VA PX Series Service Box (Siemens PXA-SB230V384VA) .................................. 991.70 50.21 
. 

 23 09 23 00-0617 EA PXC Modular, BACnet/IP Or MS/TP ALN, P1 Or MS/TP FLN, PXX-485.3 Is Also Required As The Connection To 
The FLN Devices (Siemens PXC00-E96.A) ................................................................................................................... 5,211.51 562.35 

. 
 23 09 23 00-0618 EA PXC Modular Series For BACnet Networks, TX-I/O Module, 96 Node (Siemens PXC100-E96.A).................................. 3,424.23 160.67 

. 
 23 09 23 00-0619 EA 16 Point, BACnet/IP ALN Compact Programmable Controller (Siemens PXC16.2-E.A) ................................................. 2,437.54 301.26 

. 
 23 09 23 00-0620 EA 16 Point, BACnet/IP ALN, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC16.2-EF.A) ................ 2,589.74 301.26 

. 
 23 09 23 00-0621 EA 16 Point, MS/TP ALN Compact Programmable Controller (Siemens PXC16.2-M.A) ...................................................... 2,437.54 301.26 

. 
 23 09 23 00-0622 EA 24 Point, BACnet/IP ALN Compact Programmable Controller (Siemens PXC24.2-E.A) ................................................. 2,996.65 321.34 

. 
 23 09 23 00-0623 EA 24 Point, BACnet/IP ALN, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC24.2-EF.A) ................ 3,072.73 321.34 

. 
 23 09 23 00-0624 EA 24 Point, BACnet/IP ALN, Rooftop Compact Programmable Controller (Siemens PXC24.2-ER.A) ................................ 3,040.46 321.34 

. 
 23 09 23 00-0625 EA 24 Point, BACnet/IP ALN, Rooftop, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC24.2-

ERF.A) ............................................................................................................................................................................ 3,187.64 321.34 
. 

 23 09 23 00-0626 EA 24 Point, MS/TP ALN Compact Programmable Controller (Siemens PXC24.2-M.A) ...................................................... 2,996.65 321.34 
. 

 23 09 23 00-0627 EA 24 Point, MS/TP ALN, Rooftop Compact Programmable Controller (Siemens PXC24.2-MR.A) ..................................... 3,111.92 321.34 
. 

 23 09 23 00-0628 EA 36 Point, BACnet/IP Or MS/TP ALN Compact Programmable Controller (Siemens PXC36-E.A) ................................... 4,909.85 562.35 
. 

 23 09 23 00-0629 EA 36 Point, BACnet/IP or MS/TP ALN, Island Bus, P1 Or MS/TP FLN Compact Programmable Controller (Siemens 
PXC36-EF.A) .................................................................................................................................................................. 7,469.61 642.67 

. 
 23 09 23 00-0630 EA License To Enable The Island Bus On PXC00-E96.A and PXC00-PE96.A (Siemens PXF-TXIO.A)............................... 1,047.01  

. 
 23 09 23 00-0631 EA Controller Mounted Operator Display Module With Point Monitor And Optional Blue Backlight (Siemens PXM10S) ......... 434.32 40.17 

. 
 23 09 23 00-0632 EA Controller Mounted Operator Display Module (Siemens PXM10T)..................................................................................... 564.89 80.34 

. 
 23 09 23 00-0633 EA Provides FLN Support For The PXC Modular, Includes Three RS-485 P1 FLN Connections Or One MS/TP FLN 

Connection, Maximum Of 96 Devices Supported (Siemens PXX-485.3) .......................................................................... 512.16 20.08 
. 

 23 09 23 00-0634 EA Digital Temperature Room Unit for TEC, Sensing, Setpoint, Override, Display, No Logo (Siemens 
QAA2280.FWNC) .............................................................................................................................................................. 162.60 32.13 

. 
 23 09 23 00-0635 EA 4" Platinum, 1,000 Ohm, 385 Alpha Probe, Immersion Temperature Sensor (Siemens QAE2012.010) ............................ 115.16 32.13 

. 
 23 09 23 00-0636 EA 8" Platinum, 1,000 Ohm, 385 Alpha Probe, Duct Temperature Sensor (Siemens QAM2012.020) ..................................... 177.06 57.85 

. 
 23 09 23 00-0637 EA 2 Meter Flexible Duct Temperature Sensor With Four Mounting Clamps (Siemens QAM2120.200).................................. 228.53 57.85 

. 
 23 09 23 00-0638 EA 10 HP, 240 Volt, NEMA 2 Variable Frequency Drive (Siemens SED2-7.5/22X) .............................................................. 1,980.61 323.55 

. 
 23 09 23 00-0639 EA Labels For HOA And TX-I/O Modules (Siemens TXA1.LLT-P100) ......................................................................................... 0.33  

. 
 23 09 23 00-0640 EA 16 Digital Input Module (Siemens TXM1.16D) ................................................................................................................. 1,075.89 160.67 

XXXXXXX 
. 
 23 09 23 00-0641  Cypress Envirosystems Controls (23 09 23) 
. 
. 
 23 09 23 00-0642  Wireless Pneumatic Thermostat (23 09 23 00-0641) 

Note: Wireless pneumatic thermostats, hub and repeaters must be installed by installers certified by the 
manufacturer. 

. 

. 
 23 09 23 00-0643 EA Two-Pipe Direct Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2DP) ................................. 548.98 10.04 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -28.66 
    For >200, Deduct  -57.28 

. 
 23 09 23 00-0644 EA Two-Pipe Reverse Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2RP) ............................. 548.98 10.04 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -28.66 
    For >200, Deduct  -57.28 
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. 
 23 09 23 00-0645 EA Single-Pipe Direct Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1DP).............................. 548.98 10.04 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -28.66 
    For >200, Deduct  -57.28 

. 
 23 09 23 00-0646 EA Single-Pipe Indirect Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1RP) ........................... 548.98 10.04 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -28.66 
    For >200, Deduct  -57.28 

. 
 23 09 23 00-0647 EA Two-Pipe Direct Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2DP-DB) ......... 625.75 10.04 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -32.93 
    For >200, Deduct  -65.81 

. 
 23 09 23 00-0648 EA Two-Pipe Reverse Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2RP-

DB) .................................................................................................................................................................................... 625.75 10.04 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -32.93 
    For >200, Deduct  -65.81 

. 
 23 09 23 00-0649 EA Single-Pipe Direct Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1DP-

DB) .................................................................................................................................................................................... 625.75 10.04 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -32.93 
    For >200, Deduct  -65.81 

. 
 23 09 23 00-0650 EA Single-Pipe Indirect Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1RP-

DB) .................................................................................................................................................................................... 625.75 10.04 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -32.93 
    For >200, Deduct  -65.81 

. 
 23 09 23 00-0651 EA Wireless Pneumatic Thermostat Blank Cover (Cypress Envirosystems WPT-800-MCOV) .................................................. 42.95 10.04 

Note: Optional cover. 
    For >50 To 200, Deduct  -1.83 
    For >200, Deduct  -3.66 

. 
 23 09 23 00-0652 EA Green Box Controller (Cypress Envirosystems GBC-800-001) ....................................................................................... 3,333.87 10.04 

Note: One unit for up to 100 thermostats. 
    For 2, Deduct  -163.03 
    For >2, Deduct  -325.77 

. 
 23 09 23 00-0653 EA WPT USB Hub (Cypress Envirosystems WPT-800-HUSB) ................................................................................................ 376.34 10.04 

Note: One unit for up to 100 thermostats. 
    For 2, Deduct  -20.37 
    For >2, Deduct  -40.70 

. 
 23 09 23 00-0654 EA WPT Repeater (Cypress Envirosystems WPT-800-RWAL) ................................................................................................ 434.11 10.04 

Note: One unit for up to 15 thermostats. 
    For >5 To 10, Deduct  -21.34 
    For >10, Deduct  -42.65 

. 
 23 09 23 00-0655 EA 24 Volt, WPT Repeater (Cypress Envirosystems WPT-800-RWAL24V) ............................................................................ 546.84 10.04 

Note: One unit for up to 15 thermostats. 
    For >5 To 10, Deduct  -24.82 
    For >10, Deduct  -49.60 

XXXXXXX 
. 
 23 09 23 00-0656  Melink Intelli-Hood IH3 Controls (23 09 23) 
. 
. 
 23 09 23 00-0657  Kitchen Ventilation Controllers (23 09 23 00-0656) 
. 
. 

 23 09 23 00-0658 EA Fully Programmable Kitchen Ventilation Controller (Melink Intelli-Hood 2SYS-3001) ...................................................... 6,326.71 401.67 
Note: RS-485 communication protocol supports up to 39 Hood Controllers, 10 graphical user interface devices, 
10 auxiliary power supplies, and 10 auxiliary light controllers. Modbus VFD communications interface for support 
of up to 64 variable frequency drives, programmable I/O points include: 3 digital inputs, 4 digital outputs, 1 analog 
output, and 1 analog input. BACnet over TCP/IP Interface, Real-Time Clock with battery back-up. 

. 
 23 09 23 00-0659 EA Graphical User Interface (Melink Intelli-Hood 2KPD-3001) .............................................................................................. 1,066.86 82.85 

Note: Full color 2.5” display and programming interface device.  RS-485 communication protocol for interface 
with main controller. 

. 
 23 09 23 00-0660 EA Hood Controller (Melink Intelli-Hood 2SEN-3001)............................................................................................................ 1,960.28 334.39 

Note: 6 point field I/O device, RS-485 communication protocol, supports up to 4 field temperature sensors and 1 
optic sensor system. 

XXXXXXX 
. 
 23 09 23 00-0661  Kitchen Ventilation Sensors (23 09 23 00-0656) 
. 
. 

 23 09 23 00-0662 EA Duct Mount Stainless Steel RTD (Melink Intelli-Hood 2SEN-3005-Q) ................................................................................ 340.82 57.85 
Note: Includes UL listed mounting compression fitting, stainless steel probe protection sleeve, RJ-45 
communication connector. 

. 
 23 09 23 00-0663 EA Optic Sensor System For Detection Of Cooking Effluent (Melink Intelli-Hood 2SEN-3004-28) ....................................... 2,765.22 321.34 

Note: Includes air purge unit, infrared emitter/receiver with stainless steel housings.  Auto-calibration, 0.2 second 
response time, conformal-coated circuit boards, purge pipe assembly complete with UL listed compression 
fittings, communication interface cables and blower box assembly. 

XXXXXXX 
. 
 23 09 23 00-0664  Control Sensors, Meters, Relays, Power Supplies, Valves, Dampers And 

Actuators (23 09 23) 
. 
. 
 23 09 23 00-0665  Temperature Sensors (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0666 EA 10K Ohm Thermistor Duct Temperature Sensor (Kele ST-D24) ......................................................................................... 170.86 57.85 
. 

 23 09 23 00-0667 EA 10K Ohm Thermistor Duct Temperature Sensor, 1/2" LB Conduit Fitting (Kele ST-D24-XCO) .......................................... 195.31 57.85 
. 

 23 09 23 00-0668 EA 10K Ohm Thermistor Duct Temperature Sensor With Greenfield Fitting (Kele ST-D24-XG) .............................................. 174.26 57.85 
. 

 23 09 23 00-0669 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing (Kele ST-D24-XH) ............................................ 172.64 57.85 
. 

 23 09 23 00-0670 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing, 18" Probe (Kele ST-D24-XH-XL18) ................. 218.32 57.85 
. 

 23 09 23 00-0671 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing, 6" Probe (Kele ST-D24-XH-XL6) ..................... 181.71 57.85 
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. 
 23 09 23 00-0672 EA 10K Ohm Thermistor Duct Temperature Sensor With Non Metallic Handibox Housing (Kele ST-D24-XHP) ..................... 173.39 57.85 

. 
 23 09 23 00-0673 EA 10K Ohm Thermistor Duct Temperature Sensor With 4" Probe (Kele ST-D24-XL4) .......................................................... 190.04 57.85 

. 
 23 09 23 00-0674 EA 10K Ohm Thermistor Duct Temperature Sensor With Weatherproof Housing (Kele ST-D24-XW) ..................................... 185.96 57.85 

. 
 23 09 23 00-0675 EA 10K Ohm Thermistor Outdoor Air Temperature Sensor (Kele ST-O24) ............................................................................. 240.70 80.34 

. 
 23 09 23 00-0676 EA 10K Ohm Thermistor Outdoor Air Temperature Sensor With 25' Lead (Kele ST-O24-XC25) ............................................. 246.49 80.34 

. 
 23 09 23 00-0677 EA Delta Style Surface Mounted 10K Ohm Thermistor Room Temperature Sensor (Kele BA/10K3-R-N-DF) ........................... 98.92 32.13 

. 
 23 09 23 00-0678 EA Delta Style Surface Mounted AD592 Room Temperature Sensor (Kele BA/592-10K-R) ................................................... 101.37 32.13 

. 
 23 09 23 00-0679 EA Stainless Steel Plate 1K Ohm Room Temperature Sensor (Kele BA/1K8-SP) ................................................................... 101.37 32.13 

XXXXXXX 
. 
 23 09 23 00-0680  Water Temperature Sensors (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0681 EA 5" Immersion 20K Ohm Water Temp Sensor (Honeywell C7041D2001) ............................................................................ 126.99 62.16 
. 

 23 09 23 00-0682 EA Strap-On 20K Ohm Water Temp Sensor (Honeywell C7041K2005) .................................................................................. 306.14 62.16 

XXXXXXX 
. 
 23 09 23 00-0683  Relative Humidity Sensors (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0684 EA 3% Duct Mounted RH Sensor (Kele HD30K) ...................................................................................................................... 331.49 57.85 
. 

 23 09 23 00-0685 EA 10K Ohm Thermistor 3% Duct Mounted RH Sensor (Kele HD30K-T3) .............................................................................. 341.16 57.85 
. 

 23 09 23 00-0686 EA 3% RH Outdoor Air Sensor (Kele HO30K).......................................................................................................................... 396.15 80.34 
. 

 23 09 23 00-0687 EA 2% Surface Mounted RH Transmitter (Kele HW20K) ......................................................................................................... 273.92 32.13 

XXXXXXX 
. 
 23 09 23 00-0688  Pressure Sensors (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0689 EA Differential Pressure Transmitters With NEMA 1 Case, 0 To .5" W.C. (Kele T30-005)....................................................... 413.30 67.84 
. 

 23 09 23 00-0690 EA Differential Pressure Transmitters With NEMA 1 Case, 0 To 5" W.C. (Kele T30-050)........................................................ 382.62 67.84 
. 

 23 09 23 00-0691 EA Adjustable Differential Pressure Switches, .05 To 12" W.C. (Kele AFS-222) ..................................................................... 199.55 67.84 
. 

 23 09 23 00-0692 EA Adjustable Differential Pressure Switches, .05 To 2" W.C. (Kele AFS-262) ....................................................................... 201.07 67.84 
. 

 23 09 23 00-0693 EA Manual Reset Adjustable Differential Pressure Switches, .4 To 2" W.C. (Kele AFS-460) .................................................. 211.96 67.84 
. 

 23 09 23 00-0694 EA Adjustable Differential Pressure Switches, .05 To 12" W.C., 1/8" NPT (Kele AFS-145) ..................................................... 198.56 67.84 
. 

 23 09 23 00-0695 EA Water Differential Pressure Transmitter, 0 To 100psid, Bypass Valve Assembly Option (Kele 360C-P210D-BVA) ........ 1,513.22 67.84 
Note: Excludes pipe fittings. 

. 
 23 09 23 00-0696 EA Water Differential Pressure Transmitter, 0 To 60psid, Bypass Valve Assembly Option (Kele 360C-P160D-BVA) .......... 1,513.22 67.84 

Note: Excludes pipe fittings. 
. 

 23 09 23 00-0697 EA Magnahelic Gauge .............................................................................................................................................................. 483.68 41.47 

XXXXXXX 
. 
 23 09 23 00-0698  Water Flow Meters (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0699 EA Insertion Electromagnetic Water Flow Meter (Onicon F-3500) ........................................................................................ 2,754.52 95.63 
Note: Excludes pipe fittings. 

. 
 23 09 23 00-0700 EA Dual Turbine Insertion Flow Meter With Analog Output (Onicon F-1210) ........................................................................... 178.69 31.87 

Note: Excludes pipe fittings. 

XXXXXXX 
. 
 23 09 23 00-0701  Air Flow Monitoring Stations (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0702 EA Analog Transmitter, 2 Point, 3 Sensor Air Flow Monitoring Station (Ebtron GTA116) ..................................................... 2,198.31 106.71 
Note: 10' cable, 36" x 24" typical duct size. 

. 
 23 09 23 00-0703 EA Analog Transmitter, 3 Point, 4 Sensor Air Flow Monitoring Station (Ebtron GTA116) ..................................................... 3,105.49 106.71 

Note: 10' cable, 48" x 36" typical duct size. 
. 

 23 09 23 00-0704 EA Analog Transmitter, 4 Point, 4 Sensor Air Flow Monitoring Station (Ebtron GTA116) ..................................................... 3,836.88 106.71 
Note: 10' cable, 60" x 48" typical duct size. 

XXXXXXX 
. 
 23 09 23 00-0705  Gas Sensors (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0706 EA 6-1/4" x 6-1/8" CO2 Sensor, 0-2,000 ppm (Kele WCO-1B).............................................................................................. 1,145.25 48.20 
. 

 23 09 23 00-0707 EA Wall Mounted CO2 Sensor, 0-2,000 ppm With LCD Display (Kele CD-AW-LCD) .............................................................. 432.69 32.13 
. 

 23 09 23 00-0708 EA CO Monitor/Transmitter, 0 To 250 ppm (Kele GMT-CO-S2) ............................................................................................... 919.34 48.20 
Note: Solid state sensor. 

. 
 23 09 23 00-0709 EA CO2 Transmitter, Duct Mount, No Display, 0-10 Volt DC Out, 24 Volt AC/Volt DC, 0-10 Or 4-20mA, 0-2,000 ppm 

Range With CD-AD Duct Probe Assembly (CDE CD-AD-LCD; CD-AD) ........................................................................... 528.48 57.85 

XXXXXXX 
. 
 23 09 23 00-0710  Room Pressure Monitoring (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0711 EA Hospital Room Pressure Monitor With Digital Interface Monitor, Through Wall Sensor Transformer And Plenum 
Rated Cable (TSI 8640-PM) ........................................................................................................................................... 1,815.42 55.57 

. 
 23 09 23 00-0712 EA Hospital Room Pressure Controller With Digital Interface Monitor, Through Wall Sensor Transformer And Plenum 

Rated Cable (TSI 8630-PC)............................................................................................................................................ 2,870.00 55.57 
Note: Excludes dampers and actuators. 

. 
 23 09 23 00-0713 EA Hospital Room Pressure Status Remote Visual Display (TSI 8694-4) ................................................................................ 246.20 33.34 

. 
 23 09 23 00-0714 EA Hospital Room Pressure Status Remote Negative/Neutral Key Switch (TSI 8694-7) ......................................................... 279.86 33.34 

XXXXXXX 
. 
 23 09 23 00-0715  Current Switches And Current Sensors (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0716 EA Current Sensor, 0-20 Amp, 0-5 Volt DC (Senva C-1203) ..................................................................................................... 96.50 32.13 
. 

 23 09 23 00-0717 EA Current Sensor, 0-20 Amp, 4-20mA (Senva C-1205) ........................................................................................................... 98.52 32.13 
. 

 23 09 23 00-0718 EA VFD Current Switch, 0.5-135 Amp Range, Split Core (Senva C-2350VFD-L) .................................................................... 119.74 32.13 
. 

 23 09 23 00-0719 EA Current Switch, 0.15-100 Amp Range, Split Core With NC Command Relay (Senva C-2300 And CR4-24) ...................... 102.59 32.13 
. 

 23 09 23 00-0720 EA DC Current Sensor, Split Core, 0-50/100/200 Amp (Selectable), 4-20mA, 0-5 Volt DC (Veris H970HCA) ......................... 170.64 32.13 
. 

 23 09 23 00-0721 EA DC Current Sensor, Split Core, 0-20/40/80 Amp (Selectable), 0-20mA, 0-5 Volt DC (Veris H970LCC) ............................. 170.64 32.13 
. 

 23 09 23 00-0722 EA Current Switch, 1-135 Amp, N.O. Contact 1A @ 110 Volt (Veris H709) ............................................................................. 121.17 32.13 
. 

 23 09 23 00-0723 EA Current Switch, 0-10/20/40 Amp, 4-20mA Analog Output, Solid Core, Loop Powered (Veris H721) .................................. 130.11 32.13 



23
 23 Heating, Ventilating, And Air-Conditioning (HVAC) 

23 09 Instrumentation And Control For HVAC 
23 09 23 Direct-Digital Control System For HVAC 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 23 - 84  County of San Mateo, Mechanical Works 

. 
 23 09 23 00-0724 EA Energy Meter H8163 Series, With BACnet Output (Veris H8186-CB-BAC) ..................................................................... 3,028.24 160.67 

. 
 23 09 23 00-0725 EA Power Transducer, Modbus RTU, 100 Amp (Veris H8035-0100-2) .................................................................................... 475.36 32.13 

Note: 3 phase networked transducer. 
. 

 23 09 23 00-0726 EA Energy Meter, Three Current Switches, Pulse Output, Phase Loss Alarm Output, 2,400 Amp (Veris H8163-2400-
4-3) .................................................................................................................................................................................... 695.79 32.13 

. 
 23 09 23 00-0727 EA Current Transducer, 0-20 Amp, 0-5 Volt DC (Kele 4CTV) .................................................................................................. 167.90 32.13 

. 
 23 09 23 00-0728 EA Solid Core Fixed Setpoint Digital Output Current Switch (Veris H-800) .............................................................................. 247.14 85.35 

. 
 23 09 23 00-0729 EA Split Core Fixed Setpoint Digital Output Current Switch (Veris H-900) ............................................................................... 254.55 85.35 

. 
 23 09 23 00-0730 EA Solid Core Adjustable Setpoint Digital Output Current Sensor (Veris H-708) ..................................................................... 263.00 85.35 

. 
 23 09 23 00-0731 EA Split Core Adjustable Setpoint Digital Output Current Sensor (Veris H-908) ...................................................................... 273.58 85.35 

. 
 23 09 23 00-0732 EA Solid And Split Core Adjustable Setpoint Digital Output VFD Current Switch (Veris H-904) ............................................... 298.92 85.35 

. 
 23 09 23 00-0733 EA Toggle Switch ..................................................................................................................................................................... 107.81 40.17 

. 
 23 09 23 00-0734 EA Maintained Pushbutton Switch ............................................................................................................................................ 112.58 40.17 

. 
 23 09 23 00-0735 EA Manual Time Switch ............................................................................................................................................................ 157.48 40.17 

. 
 23 09 23 00-0736 EA Emergency Stop Switch ...................................................................................................................................................... 237.78 40.17 

. 
 23 09 23 00-0737 EA Float Switch ........................................................................................................................................................................ 268.47 40.17 

. 
 23 09 23 00-0738 EA Break Glass Switch ............................................................................................................................................................. 745.10 40.17 

. 
 23 09 23 00-0739 EA Boiler E-Stop Switch ........................................................................................................................................................... 539.03 40.17 

XXXXXXX 
. 
 23 09 23 00-0740  Relays (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0741 EA DPDT, 24 Volt AC, Blade, Standard Relay (Kele RH2B-UAC24V) ....................................................................................... 90.43 32.13 
. 

 23 09 23 00-0742 EA SPDT, 24 Volt AC/Volt DC, 120 Volt AC Multi-Voltage Relay Module (Kele PAM-1) ............................................................ 99.62 32.13 
. 

 23 09 23 00-0743 EA SPDT, 24 Volt AC/Volt DC, 120 Volt AC Power Relay (Kele RIB2401B) ............................................................................ 128.81 40.17 
Note: Box type. 

. 
 23 09 23 00-0744 EA Motor Starter Interface, 300msec Pulse (Kele PIL-2) .......................................................................................................... 150.63 32.13 

. 
 23 09 23 00-0745 EA DP Relay Socket, DIN Rail Mounted (Kele SH2B-05) ........................................................................................................... 86.90 32.13 

. 
 23 09 23 00-0746 EA SP Relay Socket, DIN Rail Mounted (Kele SH1B-05) ........................................................................................................... 85.23 32.13 

. 
 23 09 23 00-0747 EA SPDT, 24 Volt AC, Blade, Standard Relay (Kele RH1B-UAC24V) ....................................................................................... 89.40 32.13 

. 
 23 09 23 00-0748 EA DPDT, 24 Volt AC, Blade, Indicator Light Relay (Kele RH2B-ULAC24V) ............................................................................. 85.62 32.13 

. 
 23 09 23 00-0749 EA SPDT, 24 Volt AC, Blade, Indicator Light Relay (Kele RH1B-ULAC24V) ............................................................................. 92.80 32.13 

. 
 23 09 23 00-0750 EA SPDT Pilot Relay, Universal (Kele RIBU1C) ....................................................................................................................... 119.56 40.17 

Note: Box type. 
. 

 23 09 23 00-0751 EA SPST Pilot Relay With HOA Switch (Kele RIBU1S)............................................................................................................ 127.86 40.17 
Note: Box type. 

. 
 23 09 23 00-0752 EA SPDT 3 Phase Line Voltage Monitor, .1-5 Minute Delay On Break Timer (ICM400) .......................................................... 236.75 40.17 

. 
 23 09 23 00-0753 EA SPDT 3-Phase Line Voltage Monitor, 0-10 Minute Delay On Break Timer (ICM450) ......................................................... 277.14 40.17 

XXXXXXX 
. 
 23 09 23 00-0754  Surge Protectors (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0755 EA Surge Protector, T100's, Summit, BCU, UPCM, PCM, TCM (Transtector TR2255) ........................................................... 184.75 8.04 
. 

 23 09 23 00-0756 EA Surge Protector, 1AC Outlet (Transtector TR2251) ............................................................................................................ 141.30 8.04 
. 

 23 09 23 00-0757 EA Surge Protector, 2 AC Outlets (Transtector TR2254) ......................................................................................................... 216.06 8.04 
. 

 23 09 23 00-0758 EA Surge Protector, DB-15 Connection (Transtector TR2259-DLP15) .................................................................................... 120.09 8.04 
. 

 23 09 23 00-0759 EA Surge Protector, DB-25 Connection (Transtector TR2259-DLP25) .................................................................................... 120.09 8.04 
. 

 23 09 23 00-0760 EA Surge Protector, DB-9 Connection (Transtector TR2259-DLP9) ........................................................................................ 120.09 8.04 
. 

 23 09 23 00-0761 EA Surge Protector, Individual Wire Connection (Transtector TR2258) ................................................................................... 170.61 8.04 
. 

 23 09 23 00-0762 EA Surge Protector, Trane Communication Links (Transtector TR2257) ................................................................................. 107.96 8.04 

XXXXXXX 
. 
 23 09 23 00-0763  Transformers (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0764 EA 50 VA, 120/240/277/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X050CBA) ............................. 107.27 32.13 
. 

 23 09 23 00-0765 EA 75 VA, 120-24 Volt AC, CB Foot And Dual Hub Control Transformer (Veris X075CAB) .................................................... 114.65 32.13 
. 

 23 09 23 00-0766 EA 75 VA, 120/208/240/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X075CBA) ............................. 117.93 32.13 
. 

 23 09 23 00-0767 EA 100 VA, 120-24 Volt AC, CB Foot And Dual Hub Control Transformer (Veris X100CAB) .................................................. 121.37 32.13 
. 

 23 09 23 00-0768 EA 100 VA, 120/240/277/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X100CBA) ........................... 129.83 32.13 

XXXXXXX 
. 
 23 09 23 00-0769  Power Supplies (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0770 EA Solid Core Current Operated Switch, Terminals, Adjustable Trip, 0.5-150A, SPST (Kele RIBXKTA) ................................. 132.94 32.13 
. 

 23 09 23 00-0771 EA AC/DC Power Supply, 1.2 Amp @ 24 Volt Output (Kele DCPA-1.2) .................................................................................. 153.17 32.13 
. 

 23 09 23 00-0772 EA DC Power Supply, 5 Volt DC And 24 Volt DC Output (Kele DCP-524) ............................................................................... 141.85 32.13 
. 

 23 09 23 00-0773 EA DC Power Supply, 24 Volt DC, DIN Rail Mounted (Kele DCP-250-D) ................................................................................ 146.01 32.13 
. 

 23 09 23 00-0774 EA DC Power Supply, 24 Volt DC, Hub Mounted (Kele DCP-250-H) ....................................................................................... 146.01 32.13 
. 

 23 09 23 00-0775 EA DC Power Supply, 24 Volt DC, Panel Mounted (Kele DCP-250-P) .................................................................................... 146.01 32.13 
. 

 23 09 23 00-0776 EA DC Power Supply, 24 Volt AC In To Custom DC Out, At 1.5 Amp (Kele DCP-1.5-W-C) .................................................... 121.59 32.13 

XXXXXXX 
. 
 23 09 23 00-0777  Control Damper Actuators (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0778 EA 44 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non Spring Return Direct Coupled Control 
Damper Actuator (Belimo LMB24-SR) ............................................................................................................................... 447.21 91.83 

. 
 23 09 23 00-0779 EA 90 IN-LB, 24 Volt AC/DC, 4-20mA, 2-10 Volt DC, Proportional Control, Non Spring Return Direct Coupled Control 

Damper Actuator (Belimo NMB24-SR) .............................................................................................................................. 465.23 91.83 
. 

 23 09 23 00-0780 EA 90 IN-LB, 2 Position, 24 To 240 Volt AC Spring Return Direct Coupled Control Damper Actuator (Belimo NFBUP) ......... 525.70 91.83 
. 

 23 09 23 00-0781 EA 175 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non-Spring Return Direct Coupled Control 
Damper Actuator (Belimo AMB24-SR) .............................................................................................................................. 537.37 91.83 

. 
 23 09 23 00-0782 EA 90 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Spring Return Direct Coupled Control Damper 

Actuator (Belimo NFB24-SR) ............................................................................................................................................. 564.95 91.83 
. 

 23 09 23 00-0783 EA 360 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non-Spring Return Direct Coupled Control 
Damper Actuator (Belimo GMB24-SR) .............................................................................................................................. 606.31 91.83 
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XXXXXXX 
. 
 23 09 23 00-0784  Valves With Actuator (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0785 EA 1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G215+NV24-MFT US) ................................................................. 424.21 13.96 
. 

 23 09 23 00-0786 EA 3/4" 2-Way Bronze Globe Valve With Actuator (Belimo G220+NV24-MFT US) ................................................................. 442.74 18.83 
. 

 23 09 23 00-0787 EA 1" 2-Way Bronze Globe Valve With Actuator (Belimo B225+NV24-MFT US) ..................................................................... 486.57 22.79 
. 

 23 09 23 00-0788 EA 1-1/4" 2-Way Bronze Globe Valve With Actuator (Belimo B232+NV24-MFT US) ............................................................... 534.65 28.87 
. 

 23 09 23 00-0789 EA 1-1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G240+NV24-MFT US) .............................................................. 609.40 33.31 
. 

 23 09 23 00-0790 EA 2" 2-Way Bronze Globe Valve With Actuator (Belimo G250+NV24-MFT US) .................................................................... 690.32 39.37 
. 

 23 09 23 00-0791 EA 2-1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G665+GMX24-MFTX1) .......................................................... 1,295.75 78.73 
. 

 23 09 23 00-0792 EA 3" 2-Way Bronze Globe Valve With Actuator (Belimo G680+GMX24-MFTX1) ................................................................ 1,410.94 92.13 
. 

 23 09 23 00-0793 EA 4" 2-Way Bronze Globe Valve With Actuator (Belimo G6100C+GMX24-MFTX1) ........................................................... 1,914.55 135.33 
. 

 23 09 23 00-0794 EA 5" 2-Way Bronze Globe Valve With Actuator (Belimo G6125C+GMX24-MFTX1) ........................................................... 2,812.97 195.57 
. 

 23 09 23 00-0795 EA 6" 2-Way Bronze Globe Valve With Actuator (Belimo G6150C+GMX24-MFTX1) ........................................................... 3,115.69 216.52 
. 

 23 09 23 00-0796 EA 1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G315+NV24-MFT US) ................................................................. 461.83 20.95 
. 

 23 09 23 00-0797 EA 3/4" 3-Way Bronze Globe Valve With Actuator (Belimo G320+NV24-MFT US) ................................................................. 482.17 28.24 
. 

 23 09 23 00-0798 EA 1" 3-Way Bronze Globe Valve With Actuator (Belimo G325+NV24-MFT US) .................................................................... 525.67 34.19 
. 

 23 09 23 00-0799 EA 1-1/4" 3-Way Bronze Globe Valve With Actuator (Belimo G332+NV24-MFT US) .............................................................. 587.72 43.30 
. 

 23 09 23 00-0800 EA 1-1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G340+NV24-MFT US) .............................................................. 749.68 49.97 
. 

 23 09 23 00-0801 EA 2" 3-Way Bronze Globe Valve With Actuator (Belimo G350+NV24-MFT US) .................................................................... 834.97 59.05 
. 

 23 09 23 00-0802 EA 2-1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G765+GMX24-MFTX1) .......................................................... 1,487.51 118.10 
. 

 23 09 23 00-0803 EA 3" 3-Way Bronze Globe Valve With Actuator (Belimo G780+GMX24-MFTX1) ................................................................ 1,642.78 138.21 
. 

 23 09 23 00-0804 EA 4" 3-Way Bronze Globe Valve With Actuator (Belimo G7100+2*GMX24-MFTX1) .......................................................... 2,392.33 202.99 
. 

 23 09 23 00-0805 EA 5" 3-Way Bronze Globe Valve With Actuator (Belimo G7125+2*GMX24-MFTX1) .......................................................... 3,469.01 293.35 
. 

 23 09 23 00-0806 EA 6" 3-Way Bronze Globe Valve With Actuator (Belimo G7150+2*GMX24-MFTX1) .......................................................... 3,855.20 324.78 
. 

 23 09 23 00-0807 EA 1/2" Two Way Brass Zone Valve With Actuator (Belimo ZONE215N-35+ZONE24NC) ...................................................... 120.85 13.96 
. 

 23 09 23 00-0808 EA 3/4" Two Way Brass Zone Valve With Actuator (Belimo ZONE220N-50+ZONE24NC) ...................................................... 141.48 18.83 
. 

 23 09 23 00-0809 EA 1" Two Way Brass Zone Valve With Actuator (Belimo ZONE225N-80+ZONE24NC) ......................................................... 179.07 22.79 
. 

 23 09 23 00-0810 EA 1/2" Two Way Brass Zone Valve With Actuator (Belimo ZONE315N-35+ZONE24NC) ...................................................... 146.80 20.95 
. 

 23 09 23 00-0811 EA 3/4" Two Way Brass Zone Valve With Actuator (Belimo ZONE320N-50+ZONE24NC) ...................................................... 172.43 28.24 
. 

 23 09 23 00-0812 EA 1" Two Way Brass Zone Valve With Actuator (Belimo ZONE325N-80+ZONE24NC) ......................................................... 215.94 34.19 
. 

 23 09 23 00-0813 EA 1/2" 2-Way Brass Ball Valve With Actuator (Belimo B215B+LRB24-3) .............................................................................. 165.40 13.96 
. 

 23 09 23 00-0814 EA 3/4" 2-Way Brass Ball Valve With Actuator (Belimo B220B+LRB24-3) .............................................................................. 213.60 18.83 
. 

 23 09 23 00-0815 EA 1" 2-Way Brass Ball Valve With Actuator (Belimo B225+LRB24-3) .................................................................................... 223.51 22.79 
. 

 23 09 23 00-0816 EA 1-1/4" 2-Way Brass Ball Valve With Actuator (Belimo B232+ARB24-3) ............................................................................. 291.75 28.86 
. 

 23 09 23 00-0817 EA 1-1/2" 2-Way Brass Ball Valve With Actuator (Belimo B240+ARB24-3) ............................................................................. 302.85 33.31 
. 

 23 09 23 00-0818 EA 2" 2-Way Brass Ball Valve With Actuator (Belimo B250+ARB24-3) ................................................................................... 383.74 39.37 
. 

 23 09 23 00-0819 EA 2-1/2" 2-Way Brass Ball Valve With Actuator (Belimo B265+ARB24-3) ............................................................................. 821.61 78.73 
. 

 23 09 23 00-0820 EA 3" 2-Way Brass Ball Valve With Actuator (Belimo B280+ARB24-3) ................................................................................... 964.38 92.13 
. 

 23 09 23 00-0821 EA 1/2" 3-Way Brass Ball Valve With Actuator (Belimo B315B+LRB24-3) .............................................................................. 201.96 20.95 
. 

 23 09 23 00-0822 EA 3/4" 3-Way Brass Ball Valve With Actuator (Belimo B320B+LRB24-3) .............................................................................. 235.03 28.24 
. 

 23 09 23 00-0823 EA 1" 3-Way Brass Ball Valve With Actuator (Belimo B325+LRB24-3) .................................................................................... 301.86 34.19 
. 

 23 09 23 00-0824 EA 1-1/4" 3-Way Brass Ball Valve With Actuator (Belimo B331+ARB24-3) ............................................................................. 426.48 43.30 
. 

 23 09 23 00-0825 EA 1-1/2" 3-Way Brass Ball Valve With Actuator (Belimo B341+ARB24-3) ............................................................................. 451.62 49.97 
. 

 23 09 23 00-0826 EA 2" 3-Way Brass Ball Valve With Actuator (Belimo B352+ARB24-3) ................................................................................... 589.94 59.05 
. 

 23 09 23 00-0827 EA 2" 2-Way Butterfly Valve With Actuator (Belimo F650HD+AMB24-3X1) ............................................................................. 502.90 72.18 
. 

 23 09 23 00-0828 EA 2-1/2" 2-Way Butterfly Valve With Actuator (Belimo F665HD+AMB24-3X1)....................................................................... 528.84 78.73 
. 

 23 09 23 00-0829 EA 3" 2-Way Butterfly Valve With Actuator (Belimo F680HD+GMB24-3X1) ............................................................................ 688.58 92.13 
. 

 23 09 23 00-0830 EA 4" 2-Way Butterfly Valve With Actuator (Belimo F6100HD+2*GMB24-3X1) .................................................................... 1,094.14 154.66 
. 

 23 09 23 00-0831 EA 5" 2-Way Butterfly Valve With Actuator (Belimo F6125HD+SY2-24) ............................................................................... 2,022.73 195.57 
. 

 23 09 23 00-0832 EA 6" 2-Way Butterfly Valve With Actuator (Belimo F6150HD+SY3-24) ............................................................................... 2,189.67 216.52 
. 

 23 09 23 00-0833 EA 8" 2-Way Butterfly Valve With Actuator (Belimo F6200HD+SY4-24) ............................................................................... 3,011.63 247.46 
. 

 23 09 23 00-0834 EA 10" 2-Way Butterfly Valve With Actuator (Belimo F6250HD+SY4-24) ............................................................................. 3,776.56 303.14 
. 

 23 09 23 00-0835 EA 12" 2-Way Butterfly Valve With Actuator (Belimo F6300HS+SY4-24) ............................................................................. 4,473.08 367.43 
. 

 23 09 23 00-0836 EA 14" 2-Way Butterfly Valve With Actuator (Belimo F6350HD+SY5-24) ............................................................................. 4,983.98 433.04 
. 

 23 09 23 00-0837 EA 16" 2-Way Butterfly Valve With Actuator (Belimo F6400HD+SY6-110) ........................................................................... 6,539.07 476.36 
. 

 23 09 23 00-0838 EA 18" 2-Way Butterfly Valve With Actuator (Belimo F6450HD+SY8-110) ........................................................................... 7,898.42 529.18 
. 

 23 09 23 00-0839 EA 2" 3-Way Butterfly Valve With Actuator (Belimo F750HD+AMB24-3X1) ............................................................................. 914.52 108.26 
. 

 23 09 23 00-0840 EA 2-1/2" 3-Way Butterfly Valve With Actuator (Belimo F765HD+GMB24-3X1) ................................................................... 1,071.72 118.10 
. 

 23 09 23 00-0841 EA 3" 3-Way Butterfly Valve With Actuator (Belimo F780HD+2*GMB24-3X1) ...................................................................... 1,319.26 138.21 
. 

 23 09 23 00-0842 EA 4" 3-Way Butterfly Valve With Actuator (Belimo F7100HD+2*GMB24-3X1) .................................................................... 1,788.14 231.98 
. 

 23 09 23 00-0843 EA 5" 3-Way Butterfly Valve With Actuator (Belimo F7125HD+SY3-24) ............................................................................... 3,238.82 293.35 
. 

 23 09 23 00-0844 EA 6" 3-Way Butterfly Valve With Actuator (Belimo F7150HD+SY3-24) ............................................................................... 3,700.32 324.78 
. 

 23 09 23 00-0845 EA 8" 3-Way Butterfly Valve With Actuator (Belimo F7200HD+SY4-24) ............................................................................... 4,556.80 371.22 
. 

 23 09 23 00-0846 EA 10" 3-Way Butterfly Valve With Actuator (Belimo F7250HD+SY4-24) ............................................................................. 6,013.97 454.70 
. 

 23 09 23 00-0847 EA 12" 3-Way Butterfly Valve With Actuator (Belimo F7300HD+SY5-24) ............................................................................. 5,714.12 551.15 
. 

 23 09 23 00-0848 EA 14" 3-Way Butterfly Valve With Actuator (Belimo F7350HD+SY6-110) ........................................................................... 7,123.33 649.57 
. 

 23 09 23 00-0849 EA 16" 3-Way Butterfly Valve With Actuator (Belimo F7400HD+SY7-110) ......................................................................... 12,701.19 714.52 
. 

 23 09 23 00-0850 EA 18" 3-Way Butterfly Valve With Actuator (Belimo F7450HD+SY8-110) ......................................................................... 18,815.05 793.78 

XXXXXXX 
. 
 23 09 23 00-0851  Valve Actuators (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0852 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Terminal Strip, 90 Seconds Run Time, 45 IN-
LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3-T) ................................................................... 386.87 89.45 

. 
 23 09 23 00-0853 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 95 Seconds Run Time, 45 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3) ....................................................................................... 394.50 89.45 
. 

 23 09 23 00-0854 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, Terminal Strip, 90 Seconds Run Time, 45 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-SR-T) ................................................................................ 427.12 89.45 

. 
 23 09 23 00-0855 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Auxiliary Switch, 90 Seconds Run Time, 45 IN-

LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3-S)................................................................... 438.39 89.45 
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. 
 23 09 23 00-0856 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo LRX24-SR) ........................................................................................................... 441.24 89.45 
. 

 23 09 23 00-0857 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, 150 Seconds Run Time, 45 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-MFT).................................................................................. 485.60 89.45 

. 
 23 09 23 00-0858 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 2.5 Seconds Run Time, 35 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo LRQX24-1) ........................................................................................................... 506.60 89.45 
. 

 23 09 23 00-0859 EA 24 Volt AC/DC Power Supply, 0-135 Ohms Control Input, 150 Seconds Run Time, 45 IN-LB, Direct Coupled, 
Non-Spring Return, Valve Actuator (Belimo LRX24-MFT95) ............................................................................................. 514.71 89.45 

. 
 23 09 23 00-0860 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, 2.5 Seconds Run Time, 35 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo LRQX24-MFT) ............................................................................... 534.26 89.45 
. 

 23 09 23 00-0861 EA 120 Volt AC Power Supply, On/Off/Floating Point Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, 
Non-Spring Return, Valve Actuator (Belimo LRX120-3) .................................................................................................... 418.83 89.45 

. 
 23 09 23 00-0862 EA 120 Volt AC Power Supply, 2-10 Volt DC Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo LRX120-SR) ......................................................................................................... 459.86 89.45 
. 

 23 09 23 00-0863 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Terminal Strip, 300, 150, Or 90 Seconds Run 
Time, 180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3-T) ............................................. 459.86 89.45 

. 
 23 09 23 00-0864 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-

LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3) ...................................................................... 466.06 89.45 
. 

 23 09 23 00-0865 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 90 Seconds Run Time, 180 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo ARB24-3-5-14) .............................................................................. 472.90 89.45 

. 
 23 09 23 00-0866 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Auxiliary Switch, 300, 150, Or 90 Seconds Run 

Time, 180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3-S) ............................................. 514.23 89.45 
. 

 23 09 23 00-0867 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR-T) ................................................................................ 528.54 89.45 

. 
 23 09 23 00-0868 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR).................................................................................... 534.74 89.45 
. 

 23 09 23 00-0869 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, Variable Run Time (90 To 350 Seconds), 
180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-MFT) ..................................................... 548.21 89.45 

. 
 23 09 23 00-0870 EA 24 Volt AC/DC Power Supply, Phasecut Control Input, 95 Seconds Run Time, 180 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo ARX24-PC)........................................................................................................... 550.01 89.45 
. 

 23 09 23 00-0871 EA 24 Volt AC/DC Power Supply, 0-135 Ohms Control Input, 90 Seconds Run Time, 180 IN-LB, Direct Coupled, 
Non-Spring Return, Valve Actuator (Belimo ARX24-MFT95) ............................................................................................ 554.78 89.45 

. 
 23 09 23 00-0872 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, NEMA 4X, 90 Seconds Run Time, 180 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR-T N4) ........................................................................... 664.48 89.45 
. 

 23 09 23 00-0873 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, NEMA 4X, Variable Run Time (75 To 350 
Seconds), 160 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-MFT-T N4) ........................... 705.03 89.45 

. 
 23 09 23 00-0874 EA 100-240 Volt AC Power Supply, On/Off/Floating Point Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-

LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX120-3) .................................................................... 506.12 89.45 
. 

 23 09 23 00-0875 EA 100-240 Volt AC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, 
Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX120-SR) ....................................................................... 578.15 89.45 

. 
 23 09 23 00-0876 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 15 Seconds Run Time, 801 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY2-24) ............................................................................................................. 1,328.96 89.45 
. 

 23 09 23 00-0877 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 22 Seconds Run Time, 1,335 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY3-24) ............................................................................................................. 1,473.01 89.45 

. 
 23 09 23 00-0878 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 16 Seconds Run Time, 3,560 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY4-24) ............................................................................................................. 1,783.07 89.45 
. 

 23 09 23 00-0879 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 22 Seconds Run Time, 4,450 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY5-24) ............................................................................................................. 2,000.10 89.45 

. 
 23 09 23 00-0880 EA 120 Volt AC Power Supply, On/Off Control Input, 28 Seconds Run Time, 5,785 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY6-110) ........................................................................................................... 2,326.85 89.45 
. 

 23 09 23 00-0881 EA 120 Volt AC Power Supply, On/Off Control Input, 46 Seconds Run Time, 8,900 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY7-110) ........................................................................................................... 2,726.11 89.45 

. 
 23 09 23 00-0882 EA 120 Volt AC Power Supply, On/Off Control Input, 46 Seconds Run Time, 13,350 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY8-110) ........................................................................................................... 3,554.19 89.45 
. 

 23 09 23 00-0883 EA 120 Volt AC Power Supply, On/Off Control Input, 58 Seconds Run Time, 17,800 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY9-110) ........................................................................................................... 4,327.40 89.45 

XXXXXXX 
. 
 23 09 23 00-0884  Rectangular Volume Control Dampers (23 09 23 00-0664) 

Note: Excludes actuators. 
. 
. 

 23 09 23 00-0885 EA 8" x 8" Low Leakage Volume Control Damper (Johnson Controls VOPSN-008X008) ........................................................ 136.26 34.46 
. 

 23 09 23 00-0886 EA 10" x 10" Low Leakage Volume Control Damper (Johnson Controls VOPSN-010X010) .................................................... 152.75 37.80 
. 

 23 09 23 00-0887 EA 12" x 12" Low Leakage Volume Control Damper (Johnson Controls VOPSN-012X012) .................................................... 170.35 41.69 
. 

 23 09 23 00-0888 EA 14" x 14" Low Leakage Volume Control Damper (Johnson Controls VOPSN-014X014) .................................................... 197.53 48.91 
. 

 23 09 23 00-0889 EA 16" x 16" Low Leakage Volume Control Damper (Johnson Controls VOPSN-016X016) .................................................... 223.59 55.57 
. 

 23 09 23 00-0890 EA 18" x 18" Low Leakage Volume Control Damper (Johnson Controls VOPSN-018X018) .................................................... 231.12 62.53 
. 

 23 09 23 00-0891 EA 20" x 20" Low Leakage Volume Control Damper (Johnson Controls VOPSN-020X020) .................................................... 277.91 69.47 
. 

 23 09 23 00-0892 EA 24" x 24" Low Leakage Volume Control Damper (Johnson Controls VOPSN-024X024) .................................................... 332.21 83.37 
. 

 23 09 23 00-0893 EA 32" x 32" Low Leakage Volume Control Damper (Johnson Controls VOPSN-032X032) .................................................... 418.87 97.26 
. 

 23 09 23 00-0894 EA 48" x 48" Low Leakage Volume Control Damper (Johnson Controls VOPSN-048X048) .................................................... 595.69 111.16 
. 

 23 09 23 00-0895 EA 60" x 60" Low Leakage Volume Control Damper (Johnson Controls VOPSN-060X060) ................................................. 1,030.26 125.05 
. 

 23 09 23 00-0896 EA 72" x 72" Low Leakage Volume Control Damper (Johnson Controls VOPSN-072X072) ................................................. 1,293.00 138.95 

XXXXXXX 
. 
 23 09 23 00-0897  Round Control Galvanized Dampers (23 09 23 00-0664) 

Note: Excludes actuators. 
. 
. 

 23 09 23 00-0898 EA 6" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG06) .................................................... 142.24 41.69 
. 

 23 09 23 00-0899 EA 8" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG08) .................................................... 142.29 41.69 
. 

 23 09 23 00-0900 EA 10" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG10) .................................................. 147.01 41.69 
. 

 23 09 23 00-0901 EA 12" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG12) .................................................. 152.85 41.69 
. 

 23 09 23 00-0902 EA 14" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG14) .................................................. 170.34 41.69 
. 

 23 09 23 00-0903 EA 16" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG16) .................................................. 200.26 55.57 
. 

 23 09 23 00-0904 EA 18" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG18) .................................................. 267.81 58.50 
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. 
 23 09 23 00-0905 EA 20" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG20) .................................................. 279.50 60.64 

. 
 23 09 23 00-0906 EA 22" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG22) .................................................. 297.61 65.37 

. 
 23 09 23 00-0907 EA 24" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG24) .................................................. 315.98 70.11 

XXXXXXX 
. 
 23 09 23 00-0908  Peco Thermostats and Sensors (23 09 23 00-0664) 
. 
. 

 23 09 23 00-0909 EA 3 Heating Stage, 2 Cooling Stage Programmable Thermostat With Humidification/Dehumidification Control (Peco 
T12532-IAQ) ...................................................................................................................................................................... 323.60 75.31 

. 
 23 09 23 00-0910 EA 3 Heating Stage, 2 Cooling Stage Programmable Thermostat (Peco T12532-001) ........................................................... 405.59 75.31 

. 
 23 09 23 00-0911 EA Ceiling Mount Passive Infrared, 24 Volt, Slave Motion Sensor (Peco SA200-001)............................................................. 174.38 22.59 

. 
 23 09 23 00-0912 EA Wall/Ceiling Mount Passive Infrared, 24 Volt, Slave Motion Sensor (Peco SB200-001) ..................................................... 148.93 22.59 

. 
 23 09 23 00-0913 EA Wall/Ceiling Passive Infrared, 24 Volt, Master Motion Sensor (Peco SD200-001) ............................................................. 229.46 22.59 

. 
 23 09 23 00-0914 EA Wall/Ceiling Mount, Passive Infrared, 24 Volt, Master Time Sensor (Peco SD200-002) .................................................... 198.23 22.59 

. 
 23 09 23 00-0915 EA Door Switch Occupancy Sensor (Peco SE200-001) ............................................................................................................. 53.80 22.59 

. 
 23 09 23 00-0916 EA Window Switch Occupancy Sensor (Peco SE200-002) ........................................................................................................ 52.14 22.59 

. 
 23 09 23 00-0917 EA Power Pack And Controller (Peco SF200-001)..................................................................................................................... 91.52 22.59 

XXXXXXX 
. 
 23 10  Facility Fuel Systems (23) 
. 
. 
 23 11  Facility Fuel Piping (23 10) 
. 
. 
 23 11 23  Facility Natural-Gas Piping (23 11) 
. 
. 
 23 11 23 00-0001  Corrugated Stainless Steel Tubing (CSST), Flexible Gas Piping (23 11 23) 
. 
. 
 23 11 23 00-0002  Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0001) 

Note: Includes UV resistant polyethylene jacket. Excludes fittings and pipe hangers. 
. 
. 

 23 11 23 00-0003 LF 3/8" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ....................................................................................... 4.98 1.90 
. 

 23 11 23 00-0004 LF 1/2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ....................................................................................... 5.46 2.05 
. 

 23 11 23 00-0005 LF 3/4" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ....................................................................................... 6.44 2.22 
. 

 23 11 23 00-0006 LF 1" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .......................................................................................... 7.93 2.35 
. 

 23 11 23 00-0007 LF 1-1/4" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................................................... 9.21 2.47 
. 

 23 11 23 00-0008 LF 1-1/2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................................................. 13.48 2.57 
. 

 23 11 23 00-0009 LF 2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................................ 17.94 2.73 

XXXXXXX 
. 
 23 11 23 00-0010  Fittings And Accessories For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0001) 
. 
. 
 23 11 23 00-0011  Male Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0012 EA  3/8" x 1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 24.09  
. 

 23 11 23 00-0013 EA 3/8" x 3/8", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 24.09  
. 

 23 11 23 00-0014 EA 1/2" x 3/8", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 25.80  
. 

 23 11 23 00-0015 EA 1/2" x 1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 25.80  
. 

 23 11 23 00-0016 EA 3/4" x 3/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 30.38  
. 

 23 11 23 00-0017 EA 1" x 3/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe................. 40.26  
. 

 23 11 23 00-0018 EA 1" x 1", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe.................... 40.26  
. 

 23 11 23 00-0019 EA 1-1/4" x 1-1/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 65.04  

. 
 23 11 23 00-0020 EA 1-1/2" x 1-1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ................................................................................................................................................................................... 114.79  
. 

 23 11 23 00-0021 EA 2" x 2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe.................. 182.60  

XXXXXXX 
. 
 23 11 23 00-0022  Female Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0023 EA  3/8" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 23.46  

. 
 23 11 23 00-0024 EA 1/2" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ..................................................................................................................................................................................... 25.80  
. 

 23 11 23 00-0025 EA 1/2" x 3/8", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 25.80  

. 
 23 11 23 00-0026 EA 3/4" x 3/4", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ..................................................................................................................................................................................... 30.38  
. 

 23 11 23 00-0027 EA 3/4" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 30.38  

. 
 23 11 23 00-0028 EA 1" x 3/4", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 38.72  

. 
 23 11 23 00-0029 EA 1" x 1", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............... 38.72  

XXXXXXX 
. 
 23 11 23 00-0030  Reducing Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0031 EA  3/4" x 1/2", (CSST x Threaded) Reducing Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 30.75  

. 
 23 11 23 00-0032 EA 1" x 3/4", (CSST x Threaded) Reducing Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ..................................................................................................................................................................................... 39.28  

XXXXXXX 
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. 
 23 11 23 00-0033  Couplings For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0034 EA  3/8" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 30.89  
. 

 23 11 23 00-0035 EA 1/2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 34.10  
. 

 23 11 23 00-0036 EA 3/4" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 41.91  
. 

 23 11 23 00-0037 EA 1" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................... 58.25  
. 

 23 11 23 00-0038 EA 1-1/4" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................... 104.82  
. 

 23 11 23 00-0039 EA 1-1/2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................... 199.70  
. 

 23 11 23 00-0040 EA 2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................. 328.10  

XXXXXXX 
. 
 23 11 23 00-0041  Tees For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe (23 11 

23 00-0010) 
. 
. 

 23 11 23 00-0042 EA  1/2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................ 43.08  
. 

 23 11 23 00-0043 EA 3/4" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................ 65.79  
. 

 23 11 23 00-0044 EA 1" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................................................................... 100.68  
. 

 23 11 23 00-0045 EA 1-1/4" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe................................................................... 168.58  
. 

 23 11 23 00-0046 EA 1-1/2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe................................................................... 181.01  
. 

 23 11 23 00-0047 EA 2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................................................................... 207.02  

XXXXXXX 
. 
 23 11 23 00-0048  Indoor Termination Fittings For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0049 EA  3/8" x 1/2", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 28.17  

. 
 23 11 23 00-0050 EA 1/2" x 1/2", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 29.27  
. 

 23 11 23 00-0051 EA 3/4" x 3/4", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 31.72  

. 
 23 11 23 00-0052 EA 1" x 3/4", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 41.28  
. 

 23 11 23 00-0053 EA 1" x 1", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 41.80  

XXXXXXX 
. 
 23 11 23 00-0054  Outdoor Termination Fittings For Corrugated Stainless Steel Tubing 

(CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0055 EA  3/8" x 1/2", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe................................................................................................................................................................. 30.61  

. 
 23 11 23 00-0056 EA 1/2" x 1/2", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe................................................................................................................................................................. 31.61  
. 

 23 11 23 00-0057 EA 3/4" x 3/4", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe................................................................................................................................................................. 36.68  

. 
 23 11 23 00-0058 EA 1" x 3/4", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 42.67  
. 

 23 11 23 00-0059 EA 1" x 1", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 42.67  

XXXXXXX 
. 
 23 11 23 00-0060  Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0061 EA  3/8" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .......... 52.62  
. 

 23 11 23 00-0062 EA 1/2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .......... 53.94  
. 

 23 11 23 00-0063 EA 3/4" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .......... 56.30  
. 

 23 11 23 00-0064 EA 1" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 82.83  
. 

 23 11 23 00-0065 EA 1-1/4" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 85.82  

. 
 23 11 23 00-0066 EA 1-1/2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ................................................................................................................................................................................... 118.61  
. 

 23 11 23 00-0067 EA 2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........... 144.73  

XXXXXXX 
. 
 23 11 23 00-0068  Outdoor Floor Flange Termination Assembly For Corrugated Stainless 

Steel Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0069 EA  3/8" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 54.98  

. 
 23 11 23 00-0070 EA 1/2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ..................................................................................................................................................................................... 56.27  
. 

 23 11 23 00-0071 EA 3/4" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 61.17  

. 
 23 11 23 00-0072 EA 1" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......... 101.45  

. 
 23 11 23 00-0073 EA 1-1/4" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ................................................................................................................................................................................... 104.60  
. 

 23 11 23 00-0074 EA 1-1/2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ................................................................................................................................................................................... 139.55  

. 
 23 11 23 00-0075 EA 2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......... 173.09  

XXXXXXX 
. 
 23 11 23 00-0076  Indoor Bracket Termination Assembly For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
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. 

. 
 23 11 23 00-0077 EA  1/2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 30.43  

. 
 23 11 23 00-0078 EA 3/4" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 32.73  

. 
 23 11 23 00-0079 EA 1" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................... 47.25  

. 
 23 11 23 00-0080 EA 1-1/4" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............... 69.97  

. 
 23 11 23 00-0081 EA 1-1/2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 130.60  

. 
 23 11 23 00-0082 EA 2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................... 204.52  

XXXXXXX 
. 
 23 11 23 00-0083  Stub-Outs For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
Note: Includes mounting plate. 

. 

. 
 23 11 23 00-0084 EA  1/2" Appliance Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............................................... 26.39  

. 
 23 11 23 00-0085 EA 3/4" Appliance Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............................................... 28.64  

. 
 23 11 23 00-0086 EA 1/2" Fireplace Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................ 26.41  

. 
 23 11 23 00-0087 EA 1/2" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................................................... 26.49  

. 
 23 11 23 00-0088 EA 3/4" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................................................... 27.70  

. 
 23 11 23 00-0089 EA 1" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................ 32.31  

. 
 23 11 23 00-0090 EA 1-1/4" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................. 38.13  

XXXXXXX 
. 
 23 11 23 00-0091  Flush Mount Gas Valve Kits For Corrugated Stainless Steel Tubing 

(CSST), Flexible Gas Pipe (23 11 23 00-0010) 
Note: Includes flush fitting plastic valve box and 90 degree brass shut-off valve. 

. 

. 
 23 11 23 00-0092 EA  1/2" x 1/2", (CSST x Threaded) Flush Mount Gas Valve Kit For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe ................................................................................................................................................................ 73.11 19.92 
. 

 23 11 23 00-0093 EA 3/4" x 3/4", (CSST x Threaded) Flush Mount Gas Valve Kit For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe ................................................................................................................................................................ 81.71 20.92 

XXXXXXX 
. 
 23 11 23 00-0094  Shut-Off Valves For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0095 EA  3/8" x 1/2", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 54.18 17.43 
. 

 23 11 23 00-0096 EA 1/2" x 1/2", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 63.29 20.72 
. 

 23 11 23 00-0097 EA 3/4" x 3/4", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 77.35 24.91 
. 

 23 11 23 00-0098 EA 1" x 3/4", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............... 97.90 33.27 

XXXXXXX 
. 
 23 11 23 00-0099  Manifolds For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
Note: Includes mounting hardware. 

. 

. 
 23 11 23 00-0100 EA  1/2" Inlet, Three 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................... 66.17 20.72 

. 
 23 11 23 00-0101 EA 3/4" Inlet, Three 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................... 75.84 24.91 

. 
 23 11 23 00-0102 EA 1/2" Inlet, Four 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................... 70.07 20.72 

. 
 23 11 23 00-0103 EA 3/4" Inlet, Four 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................... 78.37 24.91 

. 
 23 11 23 00-0104 EA 2" x 1-1/2" Inlet, Four 1" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................. 157.56 62.26 

XXXXXXX 
. 
 23 11 23 00-0105  Pressure Regulators For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0106 EA  1/2" Port, 250 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................... 69.32 20.72 
. 

 23 11 23 00-0107 EA 1/2" Port, 355 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................... 69.32 20.72 
. 

 23 11 23 00-0108 EA 1/2" Port, 425 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................... 92.63 20.72 
. 

 23 11 23 00-0109 EA 3/4" Port, 550 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 100.93 24.91 
. 

 23 11 23 00-0110 EA 3/4" Port, 810 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 100.93 24.91 
. 

 23 11 23 00-0111 EA 1" Port, 550 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................... 117.53 33.27 
. 

 23 11 23 00-0112 EA 1-1/4" Port, 1,000 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 169.02 37.35 
. 

 23 11 23 00-0113 EA 1/2" Port, 200 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 
Tubing (CSST), Flexible Gas Pipe ....................................................................................................................................... 88.50 20.72 

. 
 23 11 23 00-0114 EA 3/4" Port, 425 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe ..................................................................................................................................... 206.47 24.91 
. 

 23 11 23 00-0115 EA 1-1/4" Port, 900 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 
Tubing (CSST), Flexible Gas Pipe ..................................................................................................................................... 489.35 37.35 

XXXXXXX 
. 
 23 11 23 00-0116  Gas Stops (23 11 23) 
. 
. 
 23 11 23 00-0117  Brass Gas Stops (23 11 23 00-0116) 

Note: Flat or square head 
. 
. 

 23 11 23 00-0118 EA 3/8" Brass Gas Stop ............................................................................................................................................................. 41.99 10.82 
. 

 23 11 23 00-0119 EA 1/2" Brass Gas Stop ............................................................................................................................................................. 41.24 10.82 
. 

 23 11 23 00-0120 EA 3/4" Brass Gas Stop ............................................................................................................................................................. 54.82 11.90 
. 

 23 11 23 00-0121 EA 1" Brass Gas Stop ................................................................................................................................................................ 71.91 13.53 
. 

 23 11 23 00-0122 EA 1-1/4" Brass Gas Stop .......................................................................................................................................................... 93.64 14.39 
. 

 23 11 23 00-0123 EA 1-1/2" Brass Gas Stop ........................................................................................................................................................ 113.68 16.66 
. 

 23 11 23 00-0124 EA 2" Brass Gas Stop .............................................................................................................................................................. 148.08 19.70 

XXXXXXX 
. 
 23 11 23 00-0125  Iron Body Gas Stops (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0126 EA 1/2" Iron Body Gas Stop ....................................................................................................................................................... 48.77 10.82 
. 

 23 11 23 00-0127 EA 3/4" Iron Body Gas Stop ....................................................................................................................................................... 62.23 11.90 
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. 
 23 11 23 00-0128 EA 1" Iron Body Gas Stop .......................................................................................................................................................... 76.38 13.53 

. 
 23 11 23 00-0129 EA 1-1/4" Iron Body Gas Stop .................................................................................................................................................... 97.98 14.39 

. 
 23 11 23 00-0130 EA 1-1/2" Iron Body Gas Stop .................................................................................................................................................. 119.13 16.66 

. 
 23 11 23 00-0131 EA 2" Iron Body Gas Stop ........................................................................................................................................................ 149.32 19.70 

. 
 23 11 23 00-0132 EA 2-1/2" Iron Body Gas Stop .................................................................................................................................................. 257.09 26.59 

. 
 23 11 23 00-0133 EA 3" Iron Body Gas Stop ........................................................................................................................................................ 331.03 30.88 

XXXXXXX 
. 
 23 11 23 00-0134  Bronze Body Solenoid Valves, 150 PSI Gas (23 11 23) 
. 
. 

 23 11 23 00-0135 EA 1/4" Solenoid Valve, Bronze, 150 PSI, Gas .......................................................................................................................... 92.41 10.82 
. 

 23 11 23 00-0136 EA 1/2" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 106.71 10.82 
. 

 23 11 23 00-0137 EA 3/4" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 137.35 11.90 
. 

 23 11 23 00-0138 EA 1" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................... 198.37 13.53 
. 

 23 11 23 00-0139 EA 1-1/2" Solenoid Valve, Bronze, 150 PSI, Gas ..................................................................................................................... 344.32 16.66 
. 

 23 11 23 00-0140 EA 2" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................... 561.74 19.70 
. 

 23 11 23 00-0141 EA 2-1/2" Solenoid Valve, Bronze, 150 PSI, Gas ..................................................................................................................... 702.04 26.59 
. 

 23 11 23 00-0142 EA 3" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 1,031.54 30.88 

XXXXXXX 
. 
 23 11 33  Facility Fiberglass Reinforced Piping (23 11) 
. 
. 
 23 11 33 00-0001  Fiberglass Reinforced Plastic Pipe And Fittings (23 11 33) 
. 
. 
 23 11 33 00-0002  Fiberglass Reinforced Plastic Pipe (23 11 33 00-0001) 

Note: For double containment fiberglass pipe, select both outer containment pipe size and inner containment 
pipe size (include in modifier for use as inner pipe). 

. 

. 
 23 11 33 00-0003 LF  2" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 15.65 7.17 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -8.03 
. 

 23 11 33 00-0004 LF  3" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 18.76 8.57 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -9.64 

. 
 23 11 33 00-0005 LF  4" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 25.71 12.65 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -14.19 
. 

 23 11 33 00-0006 LF  5" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 29.79 14.54 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -15.99 

. 
 23 11 33 00-0007 LF  6" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 34.54 16.24 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -18.29 
. 

 23 11 33 00-0008 LF  8" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 43.74 18.36 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -20.63 

. 
 23 11 33 00-0009 LF  10" Fiberglass Reinforced Plastic Pipe ................................................................................................................................. 56.48 21.83 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -24.59 
. 

 23 11 33 00-0010 LF  12" Fiberglass Reinforced Plastic Pipe ................................................................................................................................. 73.45 27.50 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -30.94 

XXXXXXX 
. 
 23 11 33 00-0011  Fiberglass Reinforced Plastic Fittings (23 11 33 00-0001) 
. 
. 
 23 11 33 00-0012  Fiberglass Reinforced Plastic Flanged 90 Degree Elbows (23 11 33 00-0011) 
. 
. 

 23 11 33 00-0013 EA  2" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 131.68 71.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -80.33 

. 
 23 11 33 00-0014 EA  3" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 156.39 85.77 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -96.41 
. 

 23 11 33 00-0015 EA  4" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 185.14 99.61 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -111.99 

. 
 23 11 33 00-0016 EA  5" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 211.83 108.61 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -119.81 
. 

 23 11 33 00-0017 EA  6" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 251.03 121.86 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -137.02 

. 
 23 11 33 00-0018 EA  8" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 345.28 152.27 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -171.27 
. 

 23 11 33 00-0019 EA  10" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................. 435.76 183.42 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -206.27 

. 
 23 11 33 00-0020 EA  12" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................. 570.70 227.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.77 

XXXXXXX 
. 
 23 11 33 00-0021  Fiberglass Reinforced Plastic Flanged 45 Degree Elbows (23 11 33 00-0011) 
. 
. 

 23 11 33 00-0022 EA  2" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 131.87 71.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -80.33 

. 
 23 11 33 00-0023 EA  3" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 156.44 85.77 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -96.41 
. 

 23 11 33 00-0024 EA  4" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 185.36 99.71 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -112.07 

. 
 23 11 33 00-0025 EA 5" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 226.43 118.44 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -130.75 
. 

 23 11 33 00-0026 EA  6" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 250.96 121.86 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -137.02 

. 
 23 11 33 00-0027 EA  8" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 345.28 152.27 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -171.27 
. 

 23 11 33 00-0028 EA  10" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................. 445.07 183.42 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -206.27 

. 
 23 11 33 00-0029 EA  12" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................. 570.70 227.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.77 

XXXXXXX 
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. 
 23 11 33 00-0030  Fiberglass Reinforced Plastic Flanged Tees (23 11 33 00-0011) 
. 
. 

 23 11 33 00-0031 EA  2" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 196.02 107.18 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -120.50 

. 
 23 11 33 00-0032 EA  3" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 238.48 129.10 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -145.13 
. 

 23 11 33 00-0033 EA  4" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 274.42 149.52 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -168.12 

. 
 23 11 33 00-0034 EA  5" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 330.81 177.61 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -196.19 
. 

 23 11 33 00-0035 EA  6" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 363.18 183.42 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -206.27 

. 
 23 11 33 00-0036 EA  8" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 453.15 227.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.77 
. 

 23 11 33 00-0037 EA  10" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................. 625.16 275.13 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -309.40 

. 
 23 11 33 00-0038 EA  12" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................. 798.15 334.51 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -376.13 

XXXXXXX 
. 
 23 11 33 00-0039  Fiberglass Reinforced Plastic Flanged Wyes (23 11 33 00-0011) 
. 
. 

 23 11 33 00-0040 EA  2" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 219.94 107.18 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -120.50 

. 
 23 11 33 00-0041 EA  3" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 272.48 128.90 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -144.95 
. 

 23 11 33 00-0042 EA  4" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 317.90 149.52 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -168.11 

. 
 23 11 33 00-0043 EA  5" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 367.85 177.61 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -196.19 
. 

 23 11 33 00-0044 EA  6" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 393.77 183.42 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -206.27 

. 
 23 11 33 00-0045 EA  8" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 501.52 227.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.77 
. 

 23 11 33 00-0046 EA  10" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................. 686.16 275.13 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -309.40 

. 
 23 11 33 00-0047 EA  12" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................. 864.65 334.51 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -376.13 

XXXXXXX 
. 
 23 11 33 00-0048  Fiberglass Reinforced Plastic Flanged Concentric Reducers (23 11 33 00-0011) 
. 
. 

 23 11 33 00-0049 EA  2" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 137.06 71.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -80.33 

. 
 23 11 33 00-0050 EA  3" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 169.84 85.77 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -96.41 
. 

 23 11 33 00-0051 EA  4" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 192.68 99.71 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -112.07 

. 
 23 11 33 00-0052 EA  5" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 224.31 118.44 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -130.75 
. 

 23 11 33 00-0053 EA  6" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 239.39 121.86 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -137.02 

. 
 23 11 33 00-0054 EA  8" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 307.39 152.27 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -171.27 
. 

 23 11 33 00-0055 EA  10" Fiberglass Reinforced Plastic Flanged Concentric Reducer ......................................................................................... 380.22 183.42 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -206.27 

. 
 23 11 33 00-0056 EA  12" Fiberglass Reinforced Plastic Flanged Concentric Reducer ......................................................................................... 493.42 227.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.77 

XXXXXXX 
. 
 23 11 33 00-0057  Fiberglass Reinforced Plastic Bell x Male Or Female Adapters (23 11 33 00-0011) 
. 
. 

 23 11 33 00-0058 EA  2" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 126.37 71.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -80.33 

. 
 23 11 33 00-0059 EA  3" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 149.41 85.77 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -96.41 
. 

 23 11 33 00-0060 EA  4" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 172.27 99.71 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -112.07 

. 
 23 11 33 00-0061 EA  4" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 204.32 118.44 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -130.75 
. 

 23 11 33 00-0062 EA  6" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 219.83 121.86 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -137.02 

. 
 23 11 33 00-0063 EA  8" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 253.51 152.27 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -171.27 
. 

 23 11 33 00-0064 EA  10" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ..................................................................................... 311.16 183.42 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -206.27 

. 
 23 11 33 00-0065 EA  12" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ..................................................................................... 419.59 227.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.77 

XXXXXXX 
. 
 23 11 33 00-0066  Fiberglass Reinforced Plastic Nipples (23 11 33 00-0011) 
. 
. 

 23 11 33 00-0067 EA  2" x 6" Fiberglass Reinforced Plastic Nipple ......................................................................................................................... 18.17 8.57 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -9.64 

. 
 23 11 33 00-0068 EA  2" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 36.27 17.13 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -19.23 
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. 
 23 11 33 00-0069 EA  3" x 8" Fiberglass Reinforced Plastic Nipple ......................................................................................................................... 42.97 13.15 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -14.80 
. 

 23 11 33 00-0070 EA  3" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 51.59 17.08 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -19.20 

. 
 23 11 33 00-0071 EA  4" x 8" Fiberglass Reinforced Plastic Nipple ......................................................................................................................... 43.87 12.15 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -13.70 
. 

 23 11 33 00-0072 EA  4" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 56.93 18.27 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -20.54 

. 
 23 11 33 00-0073 EA  6" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 67.76 20.46 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -22.61 
. 

 23 11 33 00-0074 EA  6" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 78.61 21.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -24.69 

. 
 23 11 33 00-0075 EA  8" x 18" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 57.50 25.57 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -28.77 
. 

 23 11 33 00-0076 EA  8" x 24" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 80.29 36.54 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -41.08 

. 
 23 11 33 00-0077 EA  10" x 18" Fiberglass Reinforced Plastic Nipple ..................................................................................................................... 77.21 26.04 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -29.24 
. 

 23 11 33 00-0078 EA  10" x 24" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 115.79 38.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -43.79 

. 
 23 11 33 00-0079 EA  12" x 18" Fiberglass Reinforced Plastic Nipple ..................................................................................................................... 86.12 26.85 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -30.17 
. 

 23 11 33 00-0080 EA  12" x 24" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 118.55 40.20 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -45.24 

XXXXXXX 
. 
 23 11 33 00-0081  Fiberglass Reinforced Plastic Sleeve Couplings (23 11 33 00-0011) 
. 
. 

 23 11 33 00-0082 EA  2" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 111.99 71.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -80.33 

. 
 23 11 33 00-0083 EA  3" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 134.49 85.77 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -96.41 
. 

 23 11 33 00-0084 EA  4" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 156.13 99.71 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -112.07 

. 
 23 11 33 00-0085 EA  5" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 183.59 118.44 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -130.75 
. 

 23 11 33 00-0086 EA  6" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 194.51 121.86 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -137.02 

. 
 23 11 33 00-0087 EA  8" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 245.69 152.27 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -171.27 
. 

 23 11 33 00-0088 EA  10" Fiberglass Reinforced Plastic Sleeve Coupling ............................................................................................................ 301.41 183.42 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -206.27 

. 
 23 11 33 00-0089 EA  12" Fiberglass Reinforced Plastic Sleeve Coupling ............................................................................................................ 372.13 227.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.77 

XXXXXXX 
. 
 23 11 33 00-0090  Fiberglass Reinforced Plastic Flanges (23 11 33 00-0011) 
. 
. 

 23 11 33 00-0091 EA  2" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 112.60 71.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -80.33 

. 
 23 11 33 00-0092 EA  3" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 135.29 85.77 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -96.41 
. 

 23 11 33 00-0093 EA  4" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 145.91 91.25 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -102.58 

. 
 23 11 33 00-0094 EA  5" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 172.11 108.61 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -119.90 
. 

 23 11 33 00-0095 EA  6" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 198.05 121.86 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -137.02 

. 
 23 11 33 00-0096 EA  8" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 239.47 145.79 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -163.95 
. 

 23 11 33 00-0097 EA  10" Fiberglass Reinforced Plastic Flange ........................................................................................................................... 306.92 183.42 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -206.27 

. 
 23 11 33 00-0098 EA  12" Fiberglass Reinforced Plastic Flange ........................................................................................................................... 394.19 227.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.77 

XXXXXXX 
. 
 23 11 33 00-0099  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing And Fittings (23 11 33) 
. 
. 
 23 11 33 00-0100  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing (23 11 33 00-0099) 
. 
. 

 23 11 33 00-0101 LF  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing.................................................. 61.40 30.78 
. 

 23 11 33 00-0102 LF  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing.................................................. 72.95 36.46 
. 

 23 11 33 00-0103 LF  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing................................................ 101.72 53.79 
. 

 23 11 33 00-0104 LF  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing................................................ 136.02 69.73 
. 

 23 11 33 00-0105 LF  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing................................................ 168.11 78.56 
. 

 23 11 33 00-0106 LF  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing.............................................. 213.09 93.17 
. 

 23 11 33 00-0107 LF  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing.............................................. 270.50 117.56 

XXXXXXX 
. 
 23 11 33 00-0108  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Fittings (23 11 33 00-0099) 
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. 

. 
 23 11 33 00-0109  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged 90 Degree Elbows (23 11 33 00-0108) 
. 
. 

 23 11 33 00-0110 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow ................................................................................................................................................................................. 895.56 380.93 

. 
 23 11 33 00-0111 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow .............................................................................................................................................................................. 1,053.26 457.23 
. 

 23 11 33 00-0112 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 1,269.65 531.34 

. 
 23 11 33 00-0113 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow .............................................................................................................................................................................. 1,876.60 649.75 
. 

 23 11 33 00-0114 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 2,762.04 812.34 

. 
 23 11 33 00-0115 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow .............................................................................................................................................................................. 3,588.00 977.32 
. 

 23 11 33 00-0116 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 4,681.65 1,210.25 

XXXXXXX 
. 
 23 11 33 00-0117  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged 45 Degree Elbows (23 11 33 00-0108) 
. 
. 

 23 11 33 00-0118 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow ................................................................................................................................................................................. 896.27 380.93 

. 
 23 11 33 00-0119 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow .............................................................................................................................................................................. 1,052.02 457.23 
. 

 23 11 33 00-0120 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 1,268.67 531.34 

. 
 23 11 33 00-0121 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow .............................................................................................................................................................................. 1,870.88 649.75 
. 

 23 11 33 00-0122 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 2,753.76 812.34 

. 
 23 11 33 00-0123 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow .............................................................................................................................................................................. 3,577.30 977.77 
. 

 23 11 33 00-0124 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 4,670.40 1,212.99 

XXXXXXX 
. 
 23 11 33 00-0125  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Tees (23 11 33 00-0108) 
. 
. 

 23 11 33 00-0126 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ....................... 1,295.59 571.39 
. 

 23 11 33 00-0127 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ....................... 1,590.97 688.64 
. 

 23 11 33 00-0128 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ....................... 1,819.58 797.42 
. 

 23 11 33 00-0129 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ....................... 2,561.26 978.22 
. 

 23 11 33 00-0130 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ....................... 3,210.88 1,212.99 
. 

 23 11 33 00-0131 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ..................... 4,837.43 1,465.65 
. 

 23 11 33 00-0132 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ..................... 6,347.71 1,777.05 

XXXXXXX 
. 
 23 11 33 00-0133  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Wyes (23 11 33 00-0108) 
. 
. 

 23 11 33 00-0134 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ...................... 1,592.68 571.39 
. 

 23 11 33 00-0135 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ...................... 2,014.89 687.84 
. 

 23 11 33 00-0136 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ...................... 2,359.71 797.42 
. 

 23 11 33 00-0137 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ...................... 2,941.00 978.22 
. 

 23 11 33 00-0138 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ...................... 3,811.41 1,212.99 
. 

 23 11 33 00-0139 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye .................... 5,594.89 1,465.65 
. 

 23 11 33 00-0140 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye .................... 7,173.39 1,777.05 

XXXXXXX 
. 
 23 11 33 00-0141  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Concentric Reducers (23 11 33 00-0108) 
. 
. 

 23 11 33 00-0142 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer ............................................................................................................................................................................. 942.97 380.93 

. 
 23 11 33 00-0143 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 1,198.24 457.23 
. 

 23 11 33 00-0144 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 1,333.62 531.34 

. 
 23 11 33 00-0145 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 1,678.10 649.75 
. 

 23 11 33 00-0146 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 2,199.20 812.34 

. 
 23 11 33 00-0147 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 2,771.43 977.32 
. 

 23 11 33 00-0148 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 3,706.79 1,210.25 

XXXXXXX 
. 
 23 11 33 00-0149  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Bell x Male Or Female Adapters (23 11 33 00-0108) 
. 
. 

 23 11 33 00-0150 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter .............................................................................................................................................................................. 810.20 380.93 
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. 
 23 11 33 00-0151 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter .............................................................................................................................................................................. 944.68 457.23 
. 

 23 11 33 00-0152 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 1,080.30 531.34 

. 
 23 11 33 00-0153 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter ........................................................................................................................................................................... 1,435.30 649.75 
. 

 23 11 33 00-0154 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 1,530.20 812.34 

. 
 23 11 33 00-0155 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter ........................................................................................................................................................................... 1,913.91 977.32 
. 

 23 11 33 00-0156 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 2,790.10 1,210.25 

XXXXXXX 
. 
 23 11 33 00-0157  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Nipples (23 11 33 00-0108) 
. 
. 

 23 11 33 00-0158 EA  2" x 6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ............................. 134.57 45.73 
. 

 23 11 33 00-0159 EA  2" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................... 268.79 91.25 
. 

 23 11 33 00-0160 EA  3" x 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ............................. 393.73 70.13 
. 

 23 11 33 00-0161 EA  3" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................... 459.30 91.07 
. 

 23 11 33 00-0162 EA  4" x 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ............................. 415.31 64.94 
. 

 23 11 33 00-0163 EA  4" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................... 512.90 97.47 
. 

 23 11 33 00-0164 EA  6" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................... 742.84 117.11 
. 

 23 11 33 00-0165 EA  8" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................... 442.29 136.47 
. 

 23 11 33 00-0166 EA  8" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................... 609.00 194.84 
. 

 23 11 33 00-0167 EA 10" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ......................... 682.55 138.66 
. 

 23 11 33 00-0168 EA 10" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ...................... 1,024.13 207.72 
. 

 23 11 33 00-0169 EA 12" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ......................... 784.40 143.05 
. 

 23 11 33 00-0170 EA 12" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ...................... 1,044.78 214.58 

XXXXXXX 
. 
 23 11 33 00-0171  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanges (23 11 33 00-0108) 
. 
. 

 23 11 33 00-0172 EA 4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange .................................... 842.90 486.51 
. 

 23 11 33 00-0173 EA 6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ................................. 1,164.86 649.75 
. 

 23 11 33 00-0174 EA 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ................................. 1,425.17 777.72 
. 

 23 11 33 00-0175 EA 10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ............................... 1,861.34 977.32 
. 

 23 11 33 00-0176 EA 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ............................... 2,474.68 1,210.25 

XXXXXXX 
. 
 23 12  Facility Fuel Pumps (23 10) 
. 
. 
 23 12 13  Facility Fuel-Oil Pumps (23 12) 
. 
. 
 23 12 13 00-0001  Cast Iron Internal Gear Rotary Pump (23 12 13) 

Note: Heavy duty type with relief valve, 1150 RPM drip-proof motor, common base plate. For viscosity to 20 
centipoise; diesel oil, and light oil. 

. 

. 
 23 12 13 00-0002  10 GPM 1" Discharge (23 12 13 00-0001) 
. 
. 

 23 12 13 00-0003 EA  10 GPM Cast Iron Rotary Pump, 20 PSI 1/2 HP With 1" Discharge ................................................................................ 1,881.58 289.00 
. 

 23 12 13 00-0004 EA  10 GPM Cast Iron Rotary Pump, 40 PSI 3/4 HP With 1" Discharge ................................................................................ 1,952.22 349.79 
. 

 23 12 13 00-0005 EA  10 GPM Cast Iron Rotary Pump, 60 PSI 1 HP With 1" Discharge ................................................................................... 2,121.25 415.56 

XXXXXXX 
. 
 23 12 13 00-0006  25 GPM 1-1/4" Discharge (23 12 13 00-0001) 
. 
. 

 23 12 13 00-0007 EA  25 GPM Cast Iron Rotary Pump, 20 PSI 1 HP With 1-1/4" Discharge ............................................................................. 1,965.61 289.00 
. 

 23 12 13 00-0008 EA  25 GPM Cast Iron Rotary Pump, 40 PSI 1.5 HP With 1-1/4" Discharge .......................................................................... 2,060.71 349.79 
. 

 23 12 13 00-0009 EA  25 GPM Cast Iron Rotary Pump, 60 PSI 2 HP With 1-1/4" Discharge ............................................................................. 2,155.66 415.56 

XXXXXXX 
. 
 23 12 13 00-0010  Pump, Fuel Oil, 2 Stage 3450 RPM 100 PSI (23 12 13) 
. 
. 

 23 12 13 00-0011 EA  1/4 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 1,388.30 161.94 
. 

 23 12 13 00-0012 EA  1/3 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 1,638.44 181.38 
. 

 23 12 13 00-0013 EA  1/2 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 1,787.96 203.29 
. 

 23 12 13 00-0014 EA  3/4 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 1,945.46 229.21 
. 

 23 12 13 00-0015 EA  1 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 2,782.64 255.12 
. 

 23 12 13 00-0016 EA  1-1/2 HP Pump Fuel Oil/Diesel ........................................................................................................................................ 3,421.54 285.51 
. 

 23 12 13 00-0017 EA  2 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 3,789.33 319.89 
. 

 23 12 13 00-0018 EA  3 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 4,642.45 357.76 
. 

 23 12 13 00-0019 EA  5 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 5,486.57 401.11 
. 

 23 12 13 00-0020 EA  7.5 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 6,142.36 449.94 
. 

 23 12 13 00-0021 EA  10 HP Pump Fuel Oil/Diesel ............................................................................................................................................ 6,886.86 504.35 

XXXXXXX 
. 
 23 12 23  Facility Natural-Gas Pumps (23 12) 
. 
. 
 23 12 23 00-0001  Natural Gas Booster Pump (23 12 23) 
. 
. 

 23 12 23 00-0002 EA  Natural Gas Booster Pump, 3/4" Outlet Size ...................................................................................................................... 741.25 149.48 
. 

 23 12 23 00-0003 EA  Natural Gas Booster Pump, 1" Outlet Size ......................................................................................................................... 870.42 166.92 
. 

 23 12 23 00-0004 EA  Natural Gas Booster Pump, 1-1/4" Outlet Size ................................................................................................................... 965.07 174.40 
. 

 23 12 23 00-0005 EA  Natural Gas Booster Pump, 1-1/2" Outlet Size ................................................................................................................ 1,081.50 181.87 
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. 
 23 12 23 00-0006 EA  Natural Gas Booster Pump, 2" Outlet Size ...................................................................................................................... 1,207.50 186.85 

XXXXXXX 
. 
 23 13  Facility Fuel-Storage Tanks (23 10) 
. 
. 
 23 13 13  Facility Underground Fuel-Oil, Storage Tanks (23 13) 
. 
. 
 23 13 13 13  Double-Wall Steel, Underground Fuel-Oil, Storage Tanks (23 13 13) 
. 
. 
 23 13 13 13-0001  Coated Underground Double Wall Storage Tanks (23 13 13 13) 

Note: Includes setting in place with hold down bars and manway and 4" NPT connections as follows: up to 1000 
gallon, 4 each: all others 6 each. Excludes excavation, pad, plastic lining, pumps and piping. 

. 

. 
 23 13 13 13-0002 EA  250 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .............................. 4,903.18 627.27 

. 
 23 13 13 13-0003 EA  550 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .............................. 5,250.03 627.27 

. 
 23 13 13 13-0004 EA  1,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ........................... 7,471.62 784.05 

. 
 23 13 13 13-0005 EA  2,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 10,662.28 1,531.43 

. 
 23 13 13 13-0006 EA  3,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 16,536.09 1,968.87 

. 
 23 13 13 13-0007 EA  4,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 18,485.50 2,261.31 

. 
 23 13 13 13-0008 EA  5,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 20,470.47 2,989.92 

. 
 23 13 13 13-0009 EA  6,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 21,279.43 3,210.20 

. 
 23 13 13 13-0010 EA  8,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 25,853.09 3,792.45 

. 
 23 13 13 13-0011 EA  10,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ....................... 29,924.66 4,374.31 

. 
 23 13 13 13-0012 EA  12,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ....................... 37,542.70 4,810.39 

. 
 23 13 13 13-0013 EA  14,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ....................... 44,635.60 5,840.58 

. 
 23 13 13 13-0014 EA  15,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ....................... 46,260.96 6,198.37 

. 
 23 13 13 13-0015 EA  20,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ....................... 58,853.43 9,831.90 

. 
 23 13 13 13-0016 EA  25,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ....................... 72,954.38 12,749.57 

. 
 23 13 13 13-0017 EA  30,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ....................... 85,549.33 14,587.83 

. 
 23 13 13 13-0018 EA  40,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ..................... 107,135.73 15,681.92 

. 
 23 13 13 13-0019 EA  48,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ..................... 140,293.91 16,084.05 

XXXXXXX 
. 
 23 13 13 23  Glass-Fiber-Reinforced-Plastic, Underground Fuel-Oil, Storage Tanks (23 13 13) 
. 
. 
 23 13 13 23-0001  Underground Fiberglass Storage Tanks (23 13 13 23) 
. 
. 
 23 13 13 23-0002  Single Wall Fiberglass Underground Storage Tanks (23 13 13 23-0001) 

Note: Includes setting in place with hold down bars, fittings, bumper pads, flow channels, monitoring fitting, tank 
bottom deflector gauge plates, manway, anchor straps and 4" NPT tank mounted fitting connections as follows: 
550 gallon or 1000 gallon, 4 each: all others 6 each. Excludes excavation and backfill. 

. 

. 
 23 13 13 23-0003 EA 550 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................... 2,431.78 627.27 

. 
 23 13 13 23-0004 EA 1,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................ 3,051.98 784.05 

. 
 23 13 13 23-0005 EA 2,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................ 3,966.15 970.10 

. 
 23 13 13 23-0006 EA 2,500 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................ 4,549.95 1,181.62 

. 
 23 13 13 23-0007 EA 3,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................ 5,126.44 1,385.85 

. 
 23 13 13 23-0008 EA 4,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................ 6,311.89 1,823.48 

. 
 23 13 13 23-0009 EA 5,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................ 7,860.38 2,771.69 

. 
 23 13 13 23-0010 EA 6,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................ 9,091.82 3,501.08 

. 
 23 13 13 23-0011 EA 8,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps .......................................................... 10,750.43 3,938.72 

. 
 23 13 13 23-0012 EA 10,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 12,251.87 4,668.11 

. 
 23 13 13 23-0013 EA 12,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 15,487.81 5,543.38 

. 
 23 13 13 23-0014 EA 15,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 19,157.72 6,929.22 

. 
 23 13 13 23-0015 EA 20,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 24,421.62 9,263.27 

. 
 23 13 13 23-0016 EA 25,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 35,229.52 11,524.39 

. 
 23 13 13 23-0017 EA 30,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 42,897.61 13,858.44 

. 
 23 13 13 23-0018 EA 40,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 61,603.52 20,058.27 

. 
 23 13 13 23-0019 EA 50,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 85,960.08 25,528.70 

XXXXXXX 
. 
 23 13 13 23-0020  Double Wall Fiberglass Underground Storage Tanks (23 13 13 23-0001) 

Note: Includes setting in place with hold down bars, fittings, bumper pads, flow channels, monitoring fitting, tank 
bottom deflector gauge plates, manway, anchor straps and 4" NPT tank mounted fitting connections as follows: 
550 gallon or 1000 gallon, 4 each: all others 6 each. Excludes excavation and backfill. 

. 

. 
 23 13 13 23-0021 EA 550 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps .............................................................. 4,395.27 627.27 

. 
 23 13 13 23-0022 EA 1,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................... 5,769.09 784.05 

. 
 23 13 13 23-0023 EA 2,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................... 6,921.16 948.21 

. 
 23 13 13 23-0024 EA 3,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................... 9,086.44 1,385.94 

. 
 23 13 13 23-0025 EA 4,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 10,354.39 1,823.48 

. 
 23 13 13 23-0026 EA 5,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 12,304.38 2,771.69 

. 
 23 13 13 23-0027 EA 6,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 13,931.82 3,501.08 

. 
 23 13 13 23-0028 EA 8,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 16,910.43 3,938.72 

. 
 23 13 13 23-0029 EA 10,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 18,411.87 4,668.11 

. 
 23 13 13 23-0030 EA 12,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 22,197.81 5,543.38 

. 
 23 13 13 23-0031 EA 15,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 30,185.22 6,929.22 

. 
 23 13 13 23-0032 EA 20,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 37,731.62 9,263.27 

. 
 23 13 13 23-0033 EA 30,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 57,967.61 13,858.44 

XXXXXXX 
. 
 23 13 13 23-0034  Underground Storage Tank Pump Enclosures (23 13 13 23) 
. 
. 

 23 13 13 23-0035 EA  Secondary Containment Collar ........................................................................................................................................... 649.25  
. 

 23 13 13 23-0036 EA  Turbine Enclosure With Lid 4' Long x 42" Diameter ............................................................................................................ 649.25  
. 

 23 13 13 23-0037 EA  Fitting Kit For Turbine Enclosure ........................................................................................................................................ 129.85  
. 

 23 13 13 23-0038 EA Grommet Kits For Plumbing And Electrical ......................................................................................................................... 259.70  
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. 
 23 13 13 23-0039 EA  Turbine Electrical Coupling Kit ............................................................................................................................................ 324.63  

XXXXXXX 
. 
 23 13 23  Facility Aboveground Fuel-Oil, Storage Tanks (23 13) 
. 
. 
 23 13 23 13  Vertical, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23) 
. 
. 
 23 13 23 13-0001  Fuel Day Tank (23 13 23 13) 

Note: Includes day tank with standard equipment, pump, pump control, level control, backup level control, level 
alarms, alarm outputs. 

. 

. 
 23 13 23 13-0002 EA 10 Gallon Double Wall Steel Day Tank; Tramont TRX ....................................................................................................... 913.75 129.92 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0003 EA 15 Gallon Double Wall Steel Day Tank; Tramont TRX ....................................................................................................... 980.05 136.41 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0004 EA 25 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................... 1,063.12 146.15 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0005 EA 50 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................... 1,216.77 155.90 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0006 EA 60 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................... 1,352.43 162.39 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0007 EA 75 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................... 1,595.68 194.88 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0008 EA 100 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 2,133.96 227.35 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0009 EA 150 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 2,689.89 259.82 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0010 EA 200 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 3,434.94 292.31 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0011 EA 275 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 3,828.23 324.78 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0012 EA 300 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 4,387.86 389.74 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0013 EA 350 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 4,922.28 454.70 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0014 EA 400 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 5,471.84 519.66 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0015 EA 450 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 6,063.07 552.13 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0016 EA 500 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 6,658.09 584.62 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0017 EA 550 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 7,332.54 617.09 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0018 EA 600 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 7,923.78 649.56 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0019 EA 700 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 8,846.35 779.48 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0020 EA 800 Gallon Double Wall Steel Day Tank; Tramont TRX .................................................................................................. 9,543.41 844.44 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0021 EA 900 Gallon Double Wall Steel Day Tank; Tramont TRX ................................................................................................ 10,492.46 974.36 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0022 EA 1,000 Gallon Double Wall Steel Day Tank; Tramont TRX ............................................................................................. 11,445.29 1,104.26 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0023 EA 10 Gallon Double Wall Steel Day Tank; Tramont UTRX .................................................................................................. 1,097.83 129.92 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0024 EA 15 Gallon Double Wall Steel Day Tank; Tramont UTRX .................................................................................................. 1,165.39 136.41 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0025 EA 25 Gallon Double Wall Steel Day Tank; Tramont UTRX .................................................................................................. 1,248.46 146.15 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0026 EA 50 Gallon Double Wall Steel Day Tank; Tramont UTRX .................................................................................................. 1,400.85 155.90 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0027 EA 60 Gallon Double Wall Steel Day Tank; Tramont UTRX .................................................................................................. 1,536.50 162.39 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0028 EA 75 Gallon Double Wall Steel Day Tank; Tramont UTRX .................................................................................................. 1,781.02 194.88 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0029 EA 100 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 2,336.95 227.35 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0030 EA 150 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 2,892.88 259.82 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0031 EA 200 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 3,637.93 292.31 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0032 EA 275 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 4,031.22 324.78 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0033 EA 300 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 4,590.85 389.74 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0034 EA 350 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 5,125.27 454.70 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0035 EA 400 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 5,674.83 519.66 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0036 EA 450 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 6,266.06 552.13 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0037 EA 500 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 6,861.08 584.62 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0038 EA 550 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 7,536.79 617.09 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
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. 
 23 13 23 13-0039 EA 600 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 8,128.03 649.56 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0040 EA 700 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 9,049.34 779.48 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0041 EA 800 Gallon Double Wall Steel Day Tank; Tramont UTRX ................................................................................................ 9,746.40 844.44 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0042 EA 900 Gallon Double Wall Steel Day Tank; Tramont UTRX .............................................................................................. 10,695.45 974.36 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0043 EA 1,000 Gallon Double Wall Steel Day Tank; Tramont UTRX ........................................................................................... 11,648.28 1,104.26 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0044 EA 10 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .................................................................................. 1,795.05 129.92 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0045 EA 15 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .................................................................................. 1,855.06 136.41 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0046 EA 25 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .................................................................................. 1,910.38 146.15 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0047 EA 50 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .................................................................................. 2,113.21 155.90 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0048 EA 60 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .................................................................................. 2,190.86 162.39 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0049 EA 75 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .................................................................................. 2,426.55 194.88 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0050 EA 100 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 2,918.18 227.35 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0051 EA 150 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 3,673.32 259.82 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0052 EA 200 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 4,130.91 292.31 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0053 EA 275 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 5,379.03 324.78 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0054 EA 300 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 6,087.43 389.74 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0055 EA 350 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 6,523.50 454.70 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0056 EA 400 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 7,108.37 519.66 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0057 EA 450 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 7,673.13 552.13 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0058 EA 500 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 8,414.40 584.62 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0059 EA 550 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 8,729.52 617.09 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0060 EA 600 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 9,013.11 649.56 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0061 EA 700 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 10,322.76 779.48 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0062 EA 800 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 11,570.79 844.44 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0063 EA 900 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 12,956.08 974.36 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0064 EA 1,000 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ........................................................................... 14,362.80 1,104.26 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0065 EA 10 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 2,627.19 129.92 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0066 EA 15 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 2,687.19 136.41 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0067 EA 25 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 2,742.52 146.15 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0068 EA 50 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 2,945.35 155.90 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0069 EA 60 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 3,023.00 162.39 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0070 EA 75 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................... 3,258.68 194.88 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0071 EA 100 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 3,750.32 227.35 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0072 EA 150 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 4,505.46 259.82 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0073 EA 200 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 5,018.52 292.31 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0074 EA 275 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 5,921.18 324.78 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0075 EA 300 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 6,629.58 389.74 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0076 EA 350 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 7,066.91 454.70 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0077 EA 400 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 7,650.52 519.66 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0078 EA 450 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 8,216.54 552.13 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0079 EA 500 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 8,956.55 584.62 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0080 EA 550 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 9,271.67 617.09 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
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. 
 23 13 23 13-0081 EA 600 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ............................................................................. 9,555.26 649.56 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0082 EA 700 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................... 10,864.91 779.48 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0083 EA 800 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................... 12,114.20 844.44 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0084 EA 900 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................... 13,498.23 974.36 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0085 EA 1,000 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................ 14,904.95 1,104.26 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0086 EA 10 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 3,092.43 129.92 
Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0087 EA 15 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 3,158.73 136.41 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0088 EA 25 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 3,215.32 146.15 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0089 EA 50 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 3,424.45 155.90 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0090 EA 60 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 3,537.41 162.39 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0091 EA 75 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 3,752.92 194.88 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0092 EA 100 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 4,263.47 227.35 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0093 EA 150 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 5,053.91 259.82 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0094 EA 200 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 5,527.89 292.31 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0095 EA 275 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 6,823.92 324.78 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0096 EA 300 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 7,567.62 389.74 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0097 EA 350 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 7,964.61 454.70 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0098 EA 400 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 8,625.12 519.66 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0099 EA 450 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 9,305.88 552.13 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0100 EA 500 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 9,990.41 584.62 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0101 EA 550 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 10,342.09 617.09 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0102 EA 600 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 10,606.78 649.56 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0103 EA 700 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 11,973.16 779.48 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0104 EA 800 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 13,280.45 844.44 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0105 EA 900 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 14,725.00 974.36 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0106 EA 1,000 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .......................................... 16,188.46 1,104.26 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0107 EA 10 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 3,924.56 129.92 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0108 EA 15 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 3,990.87 136.41 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0109 EA 25 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 4,047.45 146.15 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0110 EA 50 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 4,256.59 155.90 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 
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. 
 23 13 23 13-0111 EA 60 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 4,369.54 162.39 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0112 EA 75 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 4,582.54 194.88 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0113 EA 100 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 5,095.60 227.35 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0114 EA 150 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 5,886.04 259.82 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0115 EA 200 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 6,360.02 292.31 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0116 EA 275 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 7,366.06 324.78 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0117 EA 300 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 8,109.77 389.74 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0118 EA 350 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 8,632.84 454.70 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0119 EA 400 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 9,167.27 519.66 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0120 EA 450 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 9,848.03 552.13 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0121 EA 500 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 10,532.56 584.62 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0122 EA 550 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 10,884.24 617.09 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0123 EA 600 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 11,150.19 649.56 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0124 EA 700 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 12,515.31 779.48 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0125 EA 800 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 13,822.60 844.44 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0126 EA 900 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 15,267.14 974.36 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0127 EA 1,000 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................ 16,730.61 1,104.26 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0128 EA 150% Containment Double Wall Open Top Basin For 10 Gallon Tank ............................................................................... 905.53 129.92 

. 
 23 13 23 13-0129 EA 150% Containment Double Wall Open Top Basin For 15 Gallon Tank ............................................................................... 979.60 136.41 

. 
 23 13 23 13-0130 EA 150% Containment Double Wall Open Top Basin For 25 Gallon Tank ............................................................................ 1,062.41 146.15 

. 
 23 13 23 13-0131 EA 150% Containment Double Wall Open Top Basin For 50 Gallon Tank ............................................................................ 1,210.12 155.90 

. 
 23 13 23 13-0132 EA 150% Containment Double Wall Open Top Basin For 60 Gallon Tank ............................................................................ 1,592.08 162.39 

. 
 23 13 23 13-0133 EA 150% Containment Double Wall Open Top Basin For 75 Gallon Tank ............................................................................ 1,646.21 194.88 

. 
 23 13 23 13-0134 EA 150% Containment Double Wall Open Top Basin For 100 Gallon Tank .......................................................................... 2,063.15 227.35 

. 
 23 13 23 13-0135 EA 150% Containment Double Wall Open Top Basin For 150 Gallon Tank .......................................................................... 2,545.00 259.82 

. 
 23 13 23 13-0136 EA 150% Containment Double Wall Open Top Basin For 200 Gallon Tank .......................................................................... 3,324.75 292.31 

. 
 23 13 23 13-0137 EA 150% Containment Double Wall Open Top Basin For 275 Gallon Tank .......................................................................... 4,161.09 324.78 

. 
 23 13 23 13-0138 EA 150% Containment Double Wall Open Top Basin For 300 Gallon Tank .......................................................................... 4,994.97 389.74 

. 
 23 13 23 13-0139 EA 150% Containment Double Wall Open Top Basin For 350 Gallon Tank .......................................................................... 5,381.16 454.70 

. 
 23 13 23 13-0140 EA 150% Containment Double Wall Open Top Basin For 400 Gallon Tank .......................................................................... 5,769.04 519.66 

. 
 23 13 23 13-0141 EA 150% Containment Double Wall Open Top Basin For 450 Gallon Tank .......................................................................... 6,327.44 552.13 

. 
 23 13 23 13-0142 EA 150% Containment Double Wall Open Top Basin For 500 Gallon Tank .......................................................................... 6,887.51 584.62 

. 
 23 13 23 13-0143 EA 150% Containment Double Wall Open Top Basin For 550 Gallon Tank .......................................................................... 7,376.03 617.09 

. 
 23 13 23 13-0144 EA 150% Containment Double Wall Open Top Basin For 600 Gallon Tank .......................................................................... 7,869.51 649.56 

. 
 23 13 23 13-0145 EA 150% Containment Double Wall Open Top Basin For 700 Gallon Tank .......................................................................... 8,921.49 779.48 

. 
 23 13 23 13-0146 EA 150% Containment Double Wall Open Top Basin For 800 Gallon Tank .......................................................................... 9,895.17 844.44 

. 
 23 13 23 13-0147 EA 150% Containment Double Wall Open Top Basin For 900 Gallon Tank ........................................................................ 11,003.74 974.36 

. 
 23 13 23 13-0148 EA 150% Containment Double Wall Open Top Basin For 1,000 Gallon Tank ..................................................................... 12,075.70 1,104.26 

. 
 23 13 23 13-0149 EA 200% Containment Double Wall Open Top Basin For 10 Gallon Tank ............................................................................... 954.64 136.41 

. 
 23 13 23 13-0150 EA 200% Containment Double Wall Open Top Basin For 15 Gallon Tank ............................................................................ 1,037.63 146.15 

. 
 23 13 23 13-0151 EA 200% Containment Double Wall Open Top Basin For 25 Gallon Tank ............................................................................ 1,124.13 155.90 

. 
 23 13 23 13-0152 EA 200% Containment Double Wall Open Top Basin For 50 Gallon Tank ............................................................................ 1,273.74 162.39 

. 
 23 13 23 13-0153 EA 200% Containment Double Wall Open Top Basin For 60 Gallon Tank ............................................................................ 1,719.62 194.88 

. 
 23 13 23 13-0154 EA 200% Containment Double Wall Open Top Basin For 75 Gallon Tank ............................................................................ 1,773.75 227.35 

. 
 23 13 23 13-0155 EA 200% Containment Double Wall Open Top Basin For 100 Gallon Tank .......................................................................... 2,210.85 259.82 

. 
 23 13 23 13-0156 EA 200% Containment Double Wall Open Top Basin For 150 Gallon Tank .......................................................................... 2,716.46 292.31 

. 
 23 13 23 13-0157 EA 200% Containment Double Wall Open Top Basin For 200 Gallon Tank .......................................................................... 3,536.52 324.78 

. 
 23 13 23 13-0158 EA 200% Containment Double Wall Open Top Basin For 275 Gallon Tank .......................................................................... 4,416.31 357.27 

. 
 23 13 23 13-0159 EA 200% Containment Double Wall Open Top Basin For 300 Gallon Tank .......................................................................... 5,290.51 422.21 

. 
 23 13 23 13-0160 EA 200% Containment Double Wall Open Top Basin For 350 Gallon Tank .......................................................................... 5,692.16 487.17 
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. 
 23 13 23 13-0161 EA 200% Containment Double Wall Open Top Basin For 400 Gallon Tank .......................................................................... 6,095.55 552.13 

. 
 23 13 23 13-0162 EA 200% Containment Double Wall Open Top Basin For 450 Gallon Tank .......................................................................... 6,681.97 584.62 

. 
 23 13 23 13-0163 EA 200% Containment Double Wall Open Top Basin For 500 Gallon Tank .......................................................................... 7,270.15 617.09 

. 
 23 13 23 13-0164 EA 200% Containment Double Wall Open Top Basin For 550 Gallon Tank .......................................................................... 7,782.80 649.56 

. 
 23 13 23 13-0165 EA 200% Containment Double Wall Open Top Basin For 600 Gallon Tank .......................................................................... 8,354.82 714.52 

. 
 23 13 23 13-0166 EA 200% Containment Double Wall Open Top Basin For 700 Gallon Tank .......................................................................... 9,453.22 844.44 

. 
 23 13 23 13-0167 EA 200% Containment Double Wall Open Top Basin For 800 Gallon Tank ........................................................................ 10,583.24 974.36 

. 
 23 13 23 13-0168 EA 200% Containment Double Wall Open Top Basin For 900 Gallon Tank ........................................................................ 11,741.36 1,104.26 

. 
 23 13 23 13-0169 EA 200% Containment Double Wall Open Top Basin For 1,000 Gallon Tank ..................................................................... 12,860.84 1,234.18 

. 
 23 13 23 13-0170 EA 150% Containment Double Wall Sealed Top Basin For 10 Gallon Tank ......................................................................... 1,037.00 129.92 

. 
 23 13 23 13-0171 EA 150% Containment Double Wall Sealed Top Basin For 15 Gallon Tank ......................................................................... 1,127.72 136.41 

. 
 23 13 23 13-0172 EA 150% Containment Double Wall Sealed Top Basin For 25 Gallon Tank ......................................................................... 1,220.52 146.15 

. 
 23 13 23 13-0173 EA 150% Containment Double Wall Sealed Top Basin For 50 Gallon Tank ......................................................................... 1,401.51 155.90 

. 
 23 13 23 13-0174 EA 150% Containment Double Wall Sealed Top Basin For 60 Gallon Tank ......................................................................... 1,855.03 162.39 

. 
 23 13 23 13-0175 EA 150% Containment Double Wall Sealed Top Basin For 75 Gallon Tank ......................................................................... 1,909.16 194.88 

. 
 23 13 23 13-0176 EA 150% Containment Double Wall Sealed Top Basin For 100 Gallon Tank ....................................................................... 2,386.02 227.35 

. 
 23 13 23 13-0177 EA 150% Containment Double Wall Sealed Top Basin For 150 Gallon Tank ....................................................................... 2,946.09 259.82 

. 
 23 13 23 13-0178 EA 150% Containment Double Wall Sealed Top Basin For 200 Gallon Tank ....................................................................... 3,861.85 292.31 

. 
 23 13 23 13-0179 EA 150% Containment Double Wall Sealed Top Basin For 275 Gallon Tank ....................................................................... 4,886.71 324.78 

. 
 23 13 23 13-0180 EA 150% Containment Double Wall Sealed Top Basin For 300 Gallon Tank ....................................................................... 5,868.71 389.74 

. 
 23 13 23 13-0181 EA 150% Containment Double Wall Sealed Top Basin For 350 Gallon Tank ....................................................................... 6,306.49 454.70 

. 
 23 13 23 13-0182 EA 150% Containment Double Wall Sealed Top Basin For 400 Gallon Tank ....................................................................... 6,747.63 519.66 

. 
 23 13 23 13-0183 EA 150% Containment Double Wall Sealed Top Basin For 450 Gallon Tank ....................................................................... 7,410.88 552.13 

. 
 23 13 23 13-0184 EA 150% Containment Double Wall Sealed Top Basin For 500 Gallon Tank ....................................................................... 8,075.80 584.62 

. 
 23 13 23 13-0185 EA 150% Containment Double Wall Sealed Top Basin For 550 Gallon Tank ....................................................................... 8,642.52 617.09 

. 
 23 13 23 13-0186 EA 150% Containment Double Wall Sealed Top Basin For 600 Gallon Tank ....................................................................... 9,222.56 649.56 

. 
 23 13 23 13-0187 EA 150% Containment Double Wall Sealed Top Basin For 700 Gallon Tank ..................................................................... 10,449.29 779.48 

. 
 23 13 23 13-0188 EA 150% Containment Double Wall Sealed Top Basin For 800 Gallon Tank ..................................................................... 11,599.38 844.44 

. 
 23 13 23 13-0189 EA 150% Containment Double Wall Sealed Top Basin For 900 Gallon Tank ..................................................................... 12,882.70 974.36 

. 
 23 13 23 13-0190 EA 150% Containment Double Wall Sealed Top Basin For 1,000 Gallon Tank .................................................................. 14,129.40 1,104.26 

. 
 23 13 23 13-0191 EA 200% Containment Double Wall Sealed Top Basin For 10 Gallon Tank ......................................................................... 1,093.42 136.41 

. 
 23 13 23 13-0192 EA 200% Containment Double Wall Sealed Top Basin For 15 Gallon Tank ......................................................................... 1,193.98 146.15 

. 
 23 13 23 13-0193 EA 200% Containment Double Wall Sealed Top Basin For 25 Gallon Tank ......................................................................... 1,291.02 155.90 

. 
 23 13 23 13-0194 EA 200% Containment Double Wall Sealed Top Basin For 50 Gallon Tank ......................................................................... 1,475.77 162.39 

. 
 23 13 23 13-0195 EA 200% Containment Double Wall Sealed Top Basin For 60 Gallon Tank ......................................................................... 1,997.19 194.88 

. 
 23 13 23 13-0196 EA 200% Containment Double Wall Sealed Top Basin For 75 Gallon Tank ......................................................................... 2,051.32 227.35 

. 
 23 13 23 13-0197 EA 200% Containment Double Wall Sealed Top Basin For 100 Gallon Tank ....................................................................... 2,551.65 259.82 

. 
 23 13 23 13-0198 EA 200% Containment Double Wall Sealed Top Basin For 150 Gallon Tank ....................................................................... 3,139.83 292.31 

. 
 23 13 23 13-0199 EA 200% Containment Double Wall Sealed Top Basin For 200 Gallon Tank ....................................................................... 4,103.47 324.78 

. 
 23 13 23 13-0200 EA 200% Containment Double Wall Sealed Top Basin For 275 Gallon Tank ....................................................................... 5,182.25 357.27 

. 
 23 13 23 13-0201 EA 200% Containment Double Wall Sealed Top Basin For 300 Gallon Tank ....................................................................... 6,212.79 422.21 

. 
 23 13 23 13-0202 EA 200% Containment Double Wall Sealed Top Basin For 350 Gallon Tank ....................................................................... 6,668.90 487.17 

. 
 23 13 23 13-0203 EA 200% Containment Double Wall Sealed Top Basin For 400 Gallon Tank ....................................................................... 7,128.51 552.13 

. 
 23 13 23 13-0204 EA 200% Containment Double Wall Sealed Top Basin For 450 Gallon Tank ....................................................................... 7,825.60 584.62 

. 
 23 13 23 13-0205 EA 200% Containment Double Wall Sealed Top Basin For 500 Gallon Tank ....................................................................... 8,524.45 617.09 

. 
 23 13 23 13-0206 EA 200% Containment Double Wall Sealed Top Basin For 550 Gallon Tank ....................................................................... 9,119.65 649.56 

. 
 23 13 23 13-0207 EA 200% Containment Double Wall Sealed Top Basin For 600 Gallon Tank ....................................................................... 9,783.04 714.52 

. 
 23 13 23 13-0208 EA 200% Containment Double Wall Sealed Top Basin For 700 Gallon Tank ..................................................................... 11,065.89 844.44 

. 
 23 13 23 13-0209 EA 200% Containment Double Wall Sealed Top Basin For 800 Gallon Tank ..................................................................... 12,382.13 974.36 

. 
 23 13 23 13-0210 EA 200% Containment Double Wall Sealed Top Basin For 900 Gallon Tank ..................................................................... 13,724.71 1,104.26 

. 
 23 13 23 13-0211 EA 200% Containment Double Wall Sealed Top Basin For 1,000 Gallon Tank .................................................................. 15,028.64 1,234.18 

XXXXXXX 
. 
 23 13 23 16  Horizontal, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23) 
. 
. 
 23 13 23 16-0001  Single Wall Aboveground Storage Tanks (23 13 23 16) 

Note: Includes supports, coating, fittings, and 4" NPT connections as follows: up to 1000 gallon, 4 each: all others 
6 each. Excludes pumps, piping, excavation and backfill. 

. 

. 
 23 13 23 16-0002 EA 275 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................... 1,986.18 706.08 

. 
 23 13 23 16-0003 EA 550 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................... 2,393.33 854.72 

. 
 23 13 23 16-0004 EA 1,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 3,179.19 1,122.83 

. 
 23 13 23 16-0005 EA 1,500 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 4,065.42 1,403.53 

. 
 23 13 23 16-0006 EA 2,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 5,018.69 1,792.27 

. 
 23 13 23 16-0007 EA 3,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 6,755.30 1,844.97 

. 
 23 13 23 16-0008 EA 5,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 9,441.03 2,281.05 

. 
 23 13 23 16-0009 EA 8,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...................... 12,473.46 2,613.66 

. 
 23 13 23 16-0010 EA 10,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings .................... 14,616.76 2,851.24 

. 
 23 13 23 16-0011 EA 12,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings .................... 16,803.14 3,136.38 

. 
 23 13 23 16-0012 EA 15,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings .................... 18,613.37 3,484.84 

. 
 23 13 23 16-0013 EA 20,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings .................... 23,370.70 4,480.51 

. 
 23 13 23 16-0014 EA 30,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings .................... 31,079.02 5,227.31 

XXXXXXX 
. 
 23 13 23 16-0015  Double Wall Aboveground Storage Tanks (23 13 23 16) 

Note: Includes supports, coating, fittings, and 4" NPT connections as follows: up to 1000 gallon, 4 each: all others 
6 each. Excludes pumps, piping, excavation and backfill. 

. 

. 
 23 13 23 16-0016 EA 275 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...... 2,924.28 881.04 

. 
 23 13 23 16-0017 EA 550 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...... 3,520.98 1,066.16 

. 
 23 13 23 16-0018 EA 1,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings ............................................................................................................................................................................ 4,688.19 1,403.53 
. 

 23 13 23 16-0019 EA 1,500 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 
Fittings ............................................................................................................................................................................ 6,013.32 1,754.41 
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. 
 23 13 23 16-0020 EA 2,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings ............................................................................................................................................................................ 7,342.44 2,240.30 
. 

 23 13 23 16-0021 EA 3,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 10,219.31 2,306.15 

. 
 23 13 23 16-0022 EA 5,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 14,444.01 2,840.93 
. 

 23 13 23 16-0023 EA 8,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 19,339.42 3,267.09 

. 
 23 13 23 16-0024 EA 10,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 22,787.79 3,564.10 
. 

 23 13 23 16-0025 EA 12,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 26,280.14 3,920.43 

. 
 23 13 23 16-0026 EA 15,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 29,105.08 4,356.13 
. 

 23 13 23 16-0027 EA 20,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 36,481.74 5,600.65 

. 
 23 13 23 16-0028 EA 30,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 48,947.57 6,534.09 

XXXXXXX 
. 
 23 13 23 19  Containment-Dike, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23) 
. 
. 
 23 13 23 19-0001  Secondary Containment For Above Ground Tanks (23 13 23 19) 
. 
. 

 23 13 23 19-0002 EA  Steel Dike For 550 Gallon Tank, Uncoated...................................................................................................................... 2,997.68  
. 

 23 13 23 19-0003 EA  Steel Dike For 1,000 Gallon Tank, Uncoated................................................................................................................... 3,625.16  
. 

 23 13 23 19-0004 EA  Steel Dike For 2,000 Gallon Tank, Uncoated................................................................................................................... 7,829.69  
. 

 23 13 23 19-0005 EA  Steel Dike For 3,000 Gallon Tank, Uncoated................................................................................................................... 8,596.86  
. 

 23 13 23 19-0006 EA  Steel Dike For 5,000 Gallon Tank, Uncoated................................................................................................................. 12,174.23  
. 

 23 13 23 19-0007 EA  Steel Dike For 6,000 Gallon Tank, Uncoated................................................................................................................. 13,637.91  
. 

 23 13 23 19-0008 EA  Steel Dike For 8,000 Gallon Tank, Uncoated................................................................................................................. 17,982.11  
. 

 23 13 23 19-0009 EA  Steel Dike For 10,000 Gallon Tank, Uncoated............................................................................................................... 21,118.90  
. 

 23 13 23 19-0010 EA  Steel Dike For 12,000 Gallon Tank, Uncoated............................................................................................................... 23,976.19  
. 

 23 13 23 19-0011 EA  Steel Dike For 15,000 Gallon Tank, Uncoated............................................................................................................... 29,203.72  
. 

 23 13 23 19-0012 EA  Steel Dike For 20,000 Gallon Tank, Uncoated............................................................................................................... 37,358.05  

XXXXXXX 
. 
 23 13 23 26  Concrete-Vaulted, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23) 
. 
. 
 23 13 23 26-0001  Aboveground Concrete Vaulted Storage Tanks (23 13 23 26) 

Note: Includes setting in place with stand, NPT openings for an emergency vent, regular vent, gauge, fill with an 
internal 5 gallon minimum overfill containment, supply and return and leak detection. All tanks that are 2000 
gallon and larger shall have a ladder for access. Excludes excavation, pad, pumps and piping. 

. 

. 
 23 13 23 26-0002 EA 500 Gallon Concrete Vaulted Storage Tank .................................................................................................................. 16,914.54 1,356.57 

    For Low Profile Tanks, Add  6,008.66 
. 

 23 13 23 26-0003 EA 1,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................... 21,219.62 1,531.43 
    For Low Profile Tanks, Add  7,633.09 

. 
 23 13 23 26-0004 EA 2,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................... 37,227.65 1,823.48 

    For Low Profile Tanks, Add  13,873.30 
. 

 23 13 23 26-0005 EA 4,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................... 59,516.78 4,010.78 
. 

 23 13 23 26-0006 EA 5,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................... 67,879.78 4,380.43 
. 

 23 13 23 26-0007 EA 6,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................... 76,321.87 4,730.54 
. 

 23 13 23 26-0008 EA 8,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................... 84,742.49 5,133.27 
. 

 23 13 23 26-0009 EA 10,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................. 93,156.59 5,464.12 

XXXXXXX 
. 
 23 13 33  Facility Fuel-Oil, Storage Tank Accessories (23 13) 
. 
. 
 23 13 33 00-0001  EPA Requirements (23 13 33) 
. 
. 

 23 13 33 00-0002 EA  Fill Pipe Spill Containment Manhole (5 Gallon)................................................................................................................... 331.81  
. 

 23 13 33 00-0003 EA  Over-Fill Prevention Valve .................................................................................................................................................. 515.14  
. 

 23 13 33 00-0004 EA  Tank Manway With Cover, Fiberglass ............................................................................................................................. 1,660.01  
. 

 23 13 33 00-0005 EA  Tank Manway With Cover, Steel ...................................................................................................................................... 1,422.93  
. 

 23 13 33 00-0006 EA  Vent Fill Alarm (Whistle Vent) ............................................................................................................................................... 94.62  
. 

 23 13 33 00-0007 EA  Reservoir Sensor, Liquid Level ........................................................................................................................................... 207.91  
. 

 23 13 33 00-0008 EA  Manhole Spill Containment ................................................................................................................................................. 799.83 251.87 
. 

 23 13 33 00-0009 EA  Fill Adapter, 4" .................................................................................................................................................................... 236.67 167.95 
. 

 23 13 33 00-0010 EA  Fill Cap, 4" .......................................................................................................................................................................... 153.23 62.96 
. 

 23 13 33 00-0011 EA  Vent Cap, 2" ......................................................................................................................................................................... 97.81 42.01 
. 

 23 13 33 00-0012 EA  4" X 2" Extractor Fitting ....................................................................................................................................................... 221.37 62.96 
. 

 23 13 33 00-0013 EA  Float Vent Valve ................................................................................................................................................................. 302.74 125.93 
. 

 23 13 33 00-0014 EA  Vapor Hose Adapter ........................................................................................................................................................... 244.81 83.92 
. 

 23 13 33 00-0015 EA  Dust Cap ............................................................................................................................................................................. 118.89 45.84 
. 

 23 13 33 00-0016 EA  1" Double Poppet Foot Valve .............................................................................................................................................. 257.59 71.93 
. 

 23 13 33 00-0017 EA  10' Wood Gage Stick ............................................................................................................................................................ 19.44  
. 

 23 13 33 00-0018 EA  1-1/4" Tank Filled Breather, NPT .......................................................................................................................................... 71.70  
. 

 23 13 33 00-0019 EA  1-1/2" Tank Filled Breather, Bayonet .................................................................................................................................... 88.53  
. 

 23 13 33 00-0020 EA 2" Cast Iron Combination Fill Cap And Vent ......................................................................................................................... 59.66  
. 

 23 13 33 00-0021 EA 3" Cast Iron Combination Fill Cap And Vent ......................................................................................................................... 76.15  
. 

 23 13 33 00-0022 EA 4" Cast Iron Combination Fill Cap And Vent ....................................................................................................................... 111.45  
. 

 23 13 33 00-0023 EA Pressure And Vacuum Control Vent ................................................................................................................................... 319.19  
. 

 23 13 33 00-0024 EA  1/4 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,086.64  
. 

 23 13 33 00-0025 EA  1/3 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,277.63  
. 

 23 13 33 00-0026 EA  1/2 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,396.80  



23
 23 Heating, Ventilating, And Air-Conditioning (HVAC) 

23 10 Facility Fuel Systems 
23 13 Facility Fuel-Storage Tanks 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 23 - 102  County of San Mateo, Mechanical Works 

. 
 23 13 33 00-0027 EA  3/4 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,534.53  

. 
 23 13 33 00-0028 EA  1 HP Fuel/Diesel Pump Set ............................................................................................................................................. 2,140.75  

. 
 23 13 33 00-0029 EA  1-1/2 HP Fuel/Diesel Pump Set ....................................................................................................................................... 2,622.72  

. 
 23 13 33 00-0030 EA  2 HP Fuel/Diesel Pump Set ............................................................................................................................................. 2,906.66  

. 
 23 13 33 00-0031 EA  3 HP Fuel/Diesel Pump Set ............................................................................................................................................. 3,545.79  

. 
 23 13 33 00-0032 EA  5 HP Fuel/Diesel Pump Set ............................................................................................................................................. 4,180.57  

. 
 23 13 33 00-0033 EA  7.5 HP Fuel/Diesel Pump Set .......................................................................................................................................... 4,680.16  

. 
 23 13 33 00-0034 EA  10 HP Fuel/Diesel Pump Set ........................................................................................................................................... 5,393.96  

XXXXXXX 
. 
 23 13 33 00-0035  Tank Bulkhead Fittings (23 13 33) 
. 
. 
 23 13 33 00-0036  Tank Bulkhead Fittings (23 13 33 00-0035) 
. 
. 
 23 13 33 00-0037  Polyvinyl Chloride (PVC) Tank Bulkhead Fittings, Socket x Threaded 

Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0038 EA  1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ......................................................................................... 32.55  
. 

 23 13 33 00-0039 EA  3/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ......................................................................................... 36.25  
. 

 23 13 33 00-0040 EA  1" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ............................................................................................ 39.81  
. 

 23 13 33 00-0041 EA  1-1/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ...................................................................................... 46.58  
. 

 23 13 33 00-0042 EA  1-1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ...................................................................................... 48.74  
. 

 23 13 33 00-0043 EA  2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ............................................................................................ 60.54  
. 

 23 13 33 00-0044 EA  3" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ............................................................................................ 88.32  
. 

 23 13 33 00-0045 EA  4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread .......................................................................................... 143.16  

XXXXXXX 
. 
 23 13 33 00-0046  Polyvinyl Chloride (PVC) Tank Bulkhead Fittings, Thread x Threaded 

Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0047 EA  1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ........................................................................................ 36.18  
. 

 23 13 33 00-0048 EA  3/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ........................................................................................ 39.87  
. 

 23 13 33 00-0049 EA  1" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ........................................................................................... 43.58  
. 

 23 13 33 00-0050 EA 1-1/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ..................................................................................... 52.44  
. 

 23 13 33 00-0051 EA 1-1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ..................................................................................... 56.13  
. 

 23 13 33 00-0052 EA  2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ........................................................................................... 67.23  
. 

 23 13 33 00-0053 EA  3" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ........................................................................................... 97.25  
. 

 23 13 33 00-0054 EA  4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ......................................................................................... 155.84  

XXXXXXX 
. 
 23 13 33 00-0055  Chlorinated Polyvinyl Chloride (CPVC) Tank Bulkhead Fittings, Socket x 

Threaded Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0056 EA  1/2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ................................................................... 37.01  
. 

 23 13 33 00-0057 EA  3/4" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ................................................................... 42.25  
. 

 23 13 33 00-0058 EA  1" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ...................................................................... 47.35  
. 

 23 13 33 00-0059 EA  1-1/2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ................................................................ 59.76  
. 

 23 13 33 00-0060 EA  2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ...................................................................... 74.75  
. 

 23 13 33 00-0061 EA  3" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .................................................................... 109.38  
. 

 23 13 33 00-0062 EA  4" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .................................................................... 163.38  

XXXXXXX 
. 
 23 13 33 00-0063  Polypropylene Tank Bulkhead Fitting Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0064 EA  1/2" Polypropylene Bulkhead Fitting, Thread x Thread ......................................................................................................... 41.62  
. 

 23 13 33 00-0065 EA  3/4" Polypropylene Bulkhead Fitting, Thread x Thread ......................................................................................................... 48.39  
. 

 23 13 33 00-0066 EA  1" Polypropylene Bulkhead Fitting, Thread x Thread ............................................................................................................ 58.08  
. 

 23 13 33 00-0067 EA  1-1/4" Polypropylene Bulkhead Fitting, Thread x Thread ...................................................................................................... 69.17  
. 

 23 13 33 00-0068 EA  1-1/2" Polypropylene Bulkhead Fitting, Thread x Thread ...................................................................................................... 71.33  
. 

 23 13 33 00-0069 EA  2" Polypropylene Bulkhead Fitting, Thread x Thread ............................................................................................................ 96.92  
. 

 23 13 33 00-0070 EA  3" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 162.92  
. 

 23 13 33 00-0071 EA  4" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 279.10  

XXXXXXX 
. 
 23 13 33 00-0072  Polyethylene Tank Bulkhead Fittings Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0073 EA  3/4" Polyethylene Bulkhead Fitting, Thread x Thread ........................................................................................................... 38.90  
. 

 23 13 33 00-0074 EA  1" Polyethylene Bulkhead Fitting, Thread x Thread .............................................................................................................. 48.00  
. 

 23 13 33 00-0075 EA  1-1/4" Polyethylene Bulkhead Fitting, Thread x Thread ........................................................................................................ 50.16  
. 

 23 13 33 00-0076 EA  1-1/2" Polyethylene Bulkhead Fitting, Thread x Thread ........................................................................................................ 52.32  
. 

 23 13 33 00-0077 EA  2" Polyethylene Bulkhead Fitting, Thread x Thread .............................................................................................................. 68.34  
. 

 23 13 33 00-0078 EA  3" Polyethylene Bulkhead Fitting, Thread x Thread .............................................................................................................. 83.90  

XXXXXXX 
. 
 23 13 33 00-0079  TFE Teflon Tank Bulkhead Fittings, Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0080 EA  1/8" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 126.96  
. 

 23 13 33 00-0081 EA  1/4" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 145.06  
. 

 23 13 33 00-0082 EA  3/8" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 176.80  
. 

 23 13 33 00-0083 EA  1/2" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 202.93  
. 

 23 13 33 00-0084 EA  3/4" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 233.35  
. 

 23 13 33 00-0085 EA  1" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................... 292.09  
. 

 23 13 33 00-0086 EA  1-1/2" TFE Teflon Bulkhead Fitting, Thread x Thread ......................................................................................................... 377.88  
. 

 23 13 33 00-0087 EA  2" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................... 417.06  
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XXXXXXX 
. 
 23 13 33 00-0088  Self-Aligning Bulkhead Fittings (23 13 33 00-0035) 
. 
. 

 23 13 33 00-0089 EA 3/4" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting .............................................................................................. 133.05  
. 

 23 13 33 00-0090 EA 1" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 134.29  
. 

 23 13 33 00-0091 EA 1-1/2" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting .......................................................................................... 192.45  
. 

 23 13 33 00-0092 EA 2" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 197.24  
. 

 23 13 33 00-0093 EA 3" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 261.72  

XXXXXXX 
. 
 23 20  HVAC Piping And Pumps (23) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 23 21  Hydronic Piping And Pumps (23 20) 
. 
. 
 23 21 13  Hydronic Piping (23 21) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the 
fittings, valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in 
conjunction with pipe (LF) demolition tasks. 

. 

. 
 23 21 13 23  Aboveground Hydronic Piping (23 21 13) 
. 
. 
 23 21 13 23-0001  Threaded Black Steel Pipe (23 21 13 23) 
. 
. 
 23 21 13 23-0002  Threaded Black Steel Pipe Assemblies (23 21 13 23-0001) 

Note: ASTM A-53. Threaded and coupled. Includes all hangers and all fittings (couplings, elbows, tees and 
reducer fittings). All hangers are complete assemblies. Not for use where detail is available. 

. 

. 
 23 21 13 23-0003 LF 1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................ 15.20 3.98 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  3.31 
    For Work In Restricted Working Space, Add  4.12 

. 
 23 21 13 23-0004 LF 3/4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................ 16.04 4.28 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  3.51 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 21 13 23-0005 LF 1" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 17.22 4.69 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  3.82 
    For Work In Restricted Working Space, Add  4.54 

. 
 23 21 13 23-0006 LF 1-1/4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 18.93 4.88 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.26 
    For Work In Restricted Working Space, Add  4.90 

. 
 23 21 13 23-0007 LF 1-1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 19.31 5.78 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.36 
    For Work In Restricted Working Space, Add  4.97 

. 
 23 21 13 23-0008 LF 2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 22.06 6.98 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  5.03 
    For Work In Restricted Working Space, Add  5.59 

. 
 23 21 13 23-0009 LF 2-1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 28.73 8.26 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  6.75 
    For Work In Restricted Working Space, Add  6.94 

. 
 23 21 13 23-0010 LF 3" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 35.42 11.06 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  8.36 
    For Work In Restricted Working Space, Add  8.50 

. 
 23 21 13 23-0011 LF 4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 39.29 12.15 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  9.67 
    For Work In Restricted Working Space, Add  8.78 

. 
 23 21 13 23-0012 LF 5" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 51.38 15.53 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  13.25 
    For Work In Restricted Working Space, Add  10.46 

. 
 23 21 13 23-0013 LF 6" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 62.68 18.36 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  16.71 
    For Work In Restricted Working Space, Add  11.85 

XXXXXXX 
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. 
 23 21 13 23-0014  Threaded Black Steel Pipe And Fittings (23 21 13 23-0001) 

Note: (ASTM A-53) Threaded and coupled, schedule 40. Excludes hangers, elbow, tee, or reducer fittings. 
. 
. 
 23 21 13 23-0015  Threaded And Coupled, Black Steel Piping (23 21 13 23-0014) 

Note: ASTM A-53. Includes coupling. 
. 
. 

 23 21 13 23-0016 LF 3/8" Schedule 40, Threaded And Coupled, Black Steel Pipe .................................................................................................. 5.69 2.49 
    For Schedule 80 Pipe, Add  0.80 
    For Work In Restricted Working Space, Add  1.51 

. 
 23 21 13 23-0017 LF 1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe .................................................................................................. 6.65 3.98 

    For Schedule 80 Pipe, Add  0.88 
    For Work In Restricted Working Space, Add  1.81 

. 
 23 21 13 23-0018 LF 3/4" Schedule 40, Threaded And Coupled, Black Steel Pipe .................................................................................................. 7.24 4.28 

    For Schedule 80 Pipe, Add  1.01 
    For Work In Restricted Working Space, Add  1.93 

. 
 23 21 13 23-0019 LF 1" Schedule 40, Threaded And Coupled, Black Steel Pipe ..................................................................................................... 8.16 4.69 

    For Schedule 80 Pipe, Add  1.23 
    For Work In Restricted Working Space, Add  2.09 

. 
 23 21 13 23-0020 LF 1-1/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................... 8.98 4.88 

    For Schedule 80 Pipe, Add  1.46 
    For Work In Restricted Working Space, Add  2.21 

. 
 23 21 13 23-0021 LF 1-1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................. 10.60 5.78 

    For Schedule 80 Pipe, Add  1.74 
    For Work In Restricted Working Space, Add  2.60 

. 
 23 21 13 23-0022 LF 2" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 13.08 6.98 

    For Schedule 80 Pipe, Add  2.21 
    For Work In Restricted Working Space, Add  3.15 

. 
 23 21 13 23-0023 LF 2-1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................. 16.66 8.26 

    For Schedule 80 Pipe, Add  3.14 
    For Work In Restricted Working Space, Add  3.74 

. 
 23 21 13 23-0024 LF 3" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 22.13 11.06 

    For Schedule 80 Pipe, Add  4.15 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0025 LF 4" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 26.14 12.15 

    For Schedule 80 Pipe, Add  5.37 
    For Work In Restricted Working Space, Add  5.48 

. 
 23 21 13 23-0026 LF 5" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 33.90 15.53 

    For Schedule 80 Pipe, Add  7.12 
    For Work In Restricted Working Space, Add  6.98 

. 
 23 21 13 23-0027 LF 6" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 41.56 18.36 

    For Schedule 80 Pipe, Add  9.07 
    For Work In Restricted Working Space, Add  8.25 

. 
 23 21 13 23-0028 LF 8" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 54.06 22.20 

    For Schedule 80 Pipe, Add  12.70 
    For Work In Restricted Working Space, Add  9.97 

. 
 23 21 13 23-0029 LF 10" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................. 70.09 27.04 

    For Schedule 80 Pipe, Add  17.33 
    For Work In Restricted Working Space, Add  12.18 

. 
 23 21 13 23-0030 LF 12" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................. 92.94 35.54 

    For Schedule 80 Pipe, Add  23.17 
    For Work In Restricted Working Space, Add  15.99 

XXXXXXX 
. 
 23 21 13 23-0031  Black Malleable Iron 90 Degree Elbows (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0032 EA 3/8", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 23.65 11.06 
    For 225 LB Rating, Add  1.32 
    For 300 LB Rating, Add  4.95 
    For Standard Weight Cast Iron Fittings, Add  0.02 
    For Work In Restricted Working Space, Add  6.64 

. 
 23 21 13 23-0033 EA 1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 28.02 17.74 

    For 225 LB Rating, Add  1.28 
    For 300 LB Rating, Add  5.10 
    For Standard Weight Cast Iron Fittings, Add  0.02 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0034 EA 3/4", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 31.40 19.83 

    For 225 LB Rating, Add  1.46 
    For 300 LB Rating, Add  5.79 
    For Standard Weight Cast Iron Fittings, Add  0.03 
    For Work In Restricted Working Space, Add  8.92 

. 
 23 21 13 23-0035 EA 1", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................... 36.27 22.11 

    For 225 LB Rating, Add  2.69 
    For 300 LB Rating, Add  9.36 
    For Standard Weight Cast Iron Fittings, Add  0.05 
    For Work In Restricted Working Space, Add  9.96 

. 
 23 21 13 23-0036 EA 1-1/4", 150 LB, Black Malleable Iron 90 Degree Elbow ........................................................................................................ 43.32 25.11 

    For 225 LB Rating, Add  5.01 
    For 300 LB Rating, Add  16.01 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 21 13 23-0037 EA 1-1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ........................................................................................................ 49.06 28.29 

    For 225 LB Rating, Add  5.84 
    For 300 LB Rating, Add  18.55 
    For Standard Weight Cast Iron Fittings, Add  0.11 
    For Work In Restricted Working Space, Add  12.72 
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. 
 23 21 13 23-0038 EA 2", 150 LB, Black Malleable Iron 90 Degree Elbow .............................................................................................................. 63.64 35.97 

    For 225 LB Rating, Add  8.58 
    For 300 LB Rating, Add  26.75 
    For Standard Weight Cast Iron Fittings, Add  0.16 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-0039 EA 2-1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ...................................................................................................... 104.55 53.20 

    For 225 LB Rating, Add  21.75 
    For 300 LB Rating, Add  64.45 
    For Standard Weight Cast Iron Fittings, Add  0.40 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-0040 EA 3", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 141.96 69.93 

    For 225 LB Rating, Add  32.46 
    For 300 LB Rating, Add  95.33 
    For Standard Weight Cast Iron Fittings, Add  0.59 
    For Work In Restricted Working Space, Add  31.46 

. 
 23 21 13 23-0041 EA 4", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 185.35 71.06 

    For 225 LB Rating, Add  68.93 
    For 300 LB Rating, Add  195.47 
    For Standard Weight Cast Iron Fittings, Add  1.26 
    For Work In Restricted Working Space, Add  31.97 

. 
 23 21 13 23-0042 EA  5", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 317.60 74.17 

    For 225 LB Rating, Add  180.59 
    For 300 LB Rating, Add  502.01 
    For Standard Weight Cast Iron Fittings, Add  3.30 
    For Work In Restricted Working Space, Add  33.36 

. 
 23 21 13 23-0043 EA  6", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 341.05 77.55 

    For 225 LB Rating, Add  196.69 
    For 300 LB Rating, Add  546.47 
    For Standard Weight Cast Iron Fittings, Add  3.60 
    For Work In Restricted Working Space, Add  34.88 

XXXXXXX 
. 
 23 21 13 23-0044  Black Malleable Iron Reducing 90 Degree Elbows (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0045 EA  3/4" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 23.96 14.15 
    For 225 LB Rating, Add  2.42 
    For 300 LB Rating, Add  7.90 
    For Standard Weight Cast Iron Fittings, Add  0.04 
    For Work In Restricted Working Space, Add  6.36 

. 
 23 21 13 23-0046 EA  1" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................... 30.53 17.93 

    For 225 LB Rating, Add  3.15 
    For 300 LB Rating, Add  10.26 
    For Standard Weight Cast Iron Fittings, Add  0.06 
    For Work In Restricted Working Space, Add  8.08 

. 
 23 21 13 23-0047 EA  1" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................... 30.53 17.93 

    For 225 LB Rating, Add  3.15 
    For 300 LB Rating, Add  10.26 
    For Standard Weight Cast Iron Fittings, Add  0.06 
    For Work In Restricted Working Space, Add  8.08 

. 
 23 21 13 23-0048 EA  1-1/4" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 43.43 25.11 

    For 225 LB Rating, Add  5.11 
    For 300 LB Rating, Add  16.27 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 21 13 23-0049 EA  1-1/4" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .............................................................................. 43.79 25.11 

    For 225 LB Rating, Add  5.43 
    For 300 LB Rating, Add  17.14 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 21 13 23-0050 EA  1-1/4" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .............................................................................. 44.78 25.11 

    For 225 LB Rating, Add  6.29 
    For 300 LB Rating, Add  19.51 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 21 13 23-0051 EA  1-1/2" x 1-1/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ........................................................................... 50.26 28.29 

    For 225 LB Rating, Add  6.89 
    For 300 LB Rating, Add  21.43 
    For Standard Weight Cast Iron Fittings, Add  0.13 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-0052 EA  1-1/2" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 50.26 28.29 

    For 225 LB Rating, Add  6.89 
    For 300 LB Rating, Add  21.43 
    For Standard Weight Cast Iron Fittings, Add  0.13 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-0053 EA  1-1/2" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .............................................................................. 51.40 28.29 

    For 225 LB Rating, Add  7.88 
    For 300 LB Rating, Add  24.17 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-0054 EA  2" x 1-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 65.25 35.97 

    For 225 LB Rating, Add  9.98 
    For 300 LB Rating, Add  30.61 
    For Standard Weight Cast Iron Fittings, Add  0.18 
    For Work In Restricted Working Space, Add  16.15 
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. 
 23 21 13 23-0055 EA  2" x 1-1/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 66.82 35.97 

    For 225 LB Rating, Add  11.36 
    For 300 LB Rating, Add  34.38 
    For Standard Weight Cast Iron Fittings, Add  0.21 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-0056 EA  2" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow........................................................................................ 66.82 35.97 

    For 225 LB Rating, Add  11.36 
    For 300 LB Rating, Add  34.38 
    For Standard Weight Cast Iron Fittings, Add  0.21 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-0057 EA  2" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 66.82 35.97 

    For 225 LB Rating, Add  11.36 
    For 300 LB Rating, Add  34.38 
    For Standard Weight Cast Iron Fittings, Add  0.21 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-0058 EA  2-1/2" x 2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 111.01 53.20 

    For 225 LB Rating, Add  27.41 
    For 300 LB Rating, Add  79.95 
    For Standard Weight Cast Iron Fittings, Add  0.50 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-0059 EA  2-1/2" x 1-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ......................................................................... 111.01 53.20 

    For 225 LB Rating, Add  27.41 
    For 300 LB Rating, Add  79.95 
    For Standard Weight Cast Iron Fittings, Add  0.50 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-0060 EA  3" x 2-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 155.41 69.93 

    For 225 LB Rating, Add  44.23 
    For 300 LB Rating, Add  127.61 
    For Standard Weight Cast Iron Fittings, Add  0.81 
    For Work In Restricted Working Space, Add  31.46 

. 
 23 21 13 23-0061 EA  3" x 2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow...................................................................................... 155.41 69.93 

    For 225 LB Rating, Add  44.23 
    For 300 LB Rating, Add  127.61 
    For Standard Weight Cast Iron Fittings, Add  0.81 
    For Work In Restricted Working Space, Add  31.46 

. 
 23 21 13 23-0062 EA  4" x 3", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow...................................................................................... 193.07 71.06 

    For 225 LB Rating, Add  75.69 
    For 300 LB Rating, Add  213.99 
    For Standard Weight Cast Iron Fittings, Add  1.38 
    For Work In Restricted Working Space, Add  31.97 

XXXXXXX 
. 
 23 21 13 23-0063  Black Malleable Iron 45 Degree Elbows (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0064 EA 3/8", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 24.43 11.06 
    For 225 LB Rating, Add  2.00 
    For 300 LB Rating, Add  6.82 
    For Standard Weight Cast Iron Fittings, Add  0.04 
    For Work In Restricted Working Space, Add  6.64 

. 
 23 21 13 23-0065 EA 1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 28.80 17.74 

    For 225 LB Rating, Add  1.96 
    For 300 LB Rating, Add  6.97 
    For Standard Weight Cast Iron Fittings, Add  0.04 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0066 EA 3/4", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 32.54 19.83 

    For 225 LB Rating, Add  2.46 
    For 300 LB Rating, Add  8.53 
    For Standard Weight Cast Iron Fittings, Add  0.04 
    For Work In Restricted Working Space, Add  8.92 

. 
 23 21 13 23-0067 EA 1", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................... 36.79 22.11 

    For 225 LB Rating, Add  3.14 
    For 300 LB Rating, Add  10.61 
    For Standard Weight Cast Iron Fittings, Add  0.06 
    For Work In Restricted Working Space, Add  9.96 

. 
 23 21 13 23-0068 EA 1-1/4", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................ 44.10 25.11 

    For 225 LB Rating, Add  5.70 
    For 300 LB Rating, Add  17.88 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 21 13 23-0069 EA 1-1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................ 50.47 28.29 

    For 225 LB Rating, Add  7.07 
    For 300 LB Rating, Add  21.94 
    For Standard Weight Cast Iron Fittings, Add  0.13 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-0070 EA 2", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................... 64.26 35.97 

    For 225 LB Rating, Add  9.12 
    For 300 LB Rating, Add  28.24 
    For Standard Weight Cast Iron Fittings, Add  0.17 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-0071 EA 2-1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ...................................................................................................... 112.10 53.20 

    For 225 LB Rating, Add  28.36 
    For 300 LB Rating, Add  82.57 
    For Standard Weight Cast Iron Fittings, Add  0.52 
    For Work In Restricted Working Space, Add  23.91 
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. 
 23 21 13 23-0072 EA 3", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 149.41 69.93 

    For 225 LB Rating, Add  38.98 
    For 300 LB Rating, Add  113.21 
    For Standard Weight Cast Iron Fittings, Add  0.71 
    For Work In Restricted Working Space, Add  31.46 

. 
 23 21 13 23-0073 EA 4", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 188.38 71.06 

    For 225 LB Rating, Add  71.58 
    For 300 LB Rating, Add  202.74 
    For Standard Weight Cast Iron Fittings, Add  1.31 
    For Work In Restricted Working Space, Add  31.97 

. 
 23 21 13 23-0074 EA  5", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 372.99 74.17 

    For 225 LB Rating, Add  229.06 
    For 300 LB Rating, Add  634.94 
    For Standard Weight Cast Iron Fittings, Add  4.19 
    For Work In Restricted Working Space, Add  33.36 

. 
 23 21 13 23-0075 EA  6", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 394.51 77.55 

    For 225 LB Rating, Add  243.47 
    For 300 LB Rating, Add  674.78 
    For Standard Weight Cast Iron Fittings, Add  4.45 
    For Work In Restricted Working Space, Add  34.88 

XXXXXXX 
. 
 23 21 13 23-0076  Black Malleable Iron Tees (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0077 EA 3/8", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 29.68 13.85 
    For 225 LB Rating, Add  1.76 
    For 300 LB Rating, Add  6.48 
    For Standard Weight Cast Iron Fittings, Add  0.03 
    For Work In Restricted Working Space, Add  8.30 

. 
 23 21 13 23-0078 EA 1/2", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 35.08 22.11 

    For 225 LB Rating, Add  1.65 
    For 300 LB Rating, Add  6.50 
    For Standard Weight Cast Iron Fittings, Add  0.03 
    For Work In Restricted Working Space, Add  9.96 

. 
 23 21 13 23-0079 EA 3/4", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 41.03 25.60 

    For 225 LB Rating, Add  2.37 
    For 300 LB Rating, Add  8.80 
    For Standard Weight Cast Iron Fittings, Add  0.04 
    For Work In Restricted Working Space, Add  11.50 

. 
 23 21 13 23-0080 EA 1", 150 LB, Black Malleable Iron Tee .................................................................................................................................... 50.07 30.18 

    For 225 LB Rating, Add  4.19 
    For 300 LB Rating, Add  14.21 
    For Standard Weight Cast Iron Fittings, Add  0.08 
    For Work In Restricted Working Space, Add  13.58 

. 
 23 21 13 23-0081 EA 1-1/4", 150 LB, Black Malleable Iron Tee .............................................................................................................................. 61.66 35.97 

    For 225 LB Rating, Add  6.84 
    For 300 LB Rating, Add  22.00 
    For Standard Weight Cast Iron Fittings, Add  0.13 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-0082 EA 1-1/2", 150 LB, Black Malleable Iron Tee .............................................................................................................................. 73.96 42.83 

    For 225 LB Rating, Add  8.48 
    For 300 LB Rating, Add  27.11 
    For Standard Weight Cast Iron Fittings, Add  0.16 
    For Work In Restricted Working Space, Add  19.28 

. 
 23 21 13 23-0083 EA 2", 150 LB, Black Malleable Iron Tee .................................................................................................................................... 93.76 53.20 

    For 225 LB Rating, Add  12.31 
    For 300 LB Rating, Add  38.55 
    For Standard Weight Cast Iron Fittings, Add  0.23 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-0084 EA 2-1/2", 150 LB, Black Malleable Iron Tee ............................................................................................................................ 138.73 69.93 

    For 225 LB Rating, Add  29.64 
    For 300 LB Rating, Add  87.58 
    For Standard Weight Cast Iron Fittings, Add  0.54 
    For Work In Restricted Working Space, Add  31.46 

. 
 23 21 13 23-0085 EA 3", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 175.38 83.08 

    For 225 LB Rating, Add  44.50 
    For 300 LB Rating, Add  129.54 
    For Standard Weight Cast Iron Fittings, Add  0.81 
    For Work In Restricted Working Space, Add  37.36 

. 
 23 21 13 23-0086 EA 4", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 254.10 89.79 

    For 225 LB Rating, Add  104.55 
    For 300 LB Rating, Add  294.83 
    For Standard Weight Cast Iron Fittings, Add  1.91 
    For Work In Restricted Working Space, Add  40.39 

. 
 23 21 13 23-0087 EA  5", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 429.41 106.60 

    For 225 LB Rating, Add  235.86 
    For 300 LB Rating, Add  656.51 
    For Standard Weight Cast Iron Fittings, Add  4.31 
    For Work In Restricted Working Space, Add  47.96 

. 
 23 21 13 23-0088 EA  6", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 505.38 121.86 

    For 225 LB Rating, Add  282.35 
    For 300 LB Rating, Add  785.42 
    For Standard Weight Cast Iron Fittings, Add  5.16 
    For Work In Restricted Working Space, Add  54.81 

XXXXXXX 
. 
 23 21 13 23-0089  Black Malleable Iron Reducing Tees (23 21 13 23-0014) 
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. 
 23 21 13 23-0090 EA  1/2", 150 LB, Black Malleable Iron Reducing Tee ................................................................................................................. 35.39 22.11 

    For 225 LB Rating, Add  1.92 
    For 300 LB Rating, Add  7.25 
    For Standard Weight Cast Iron Fittings, Add  0.04 
    For Work In Restricted Working Space, Add  9.96 

. 
 23 21 13 23-0091 EA  3/4", 150 LB, Black Malleable Iron Reducing Tee ................................................................................................................. 41.39 25.60 

    For 225 LB Rating, Add  2.69 
    For 300 LB Rating, Add  9.67 
    For Standard Weight Cast Iron Fittings, Add  0.05 
    For Work In Restricted Working Space, Add  11.50 

. 
 23 21 13 23-0092 EA  1", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................... 50.59 30.18 

    For 225 LB Rating, Add  4.65 
    For 300 LB Rating, Add  15.46 
    For Standard Weight Cast Iron Fittings, Add  0.08 
    For Work In Restricted Working Space, Add  13.58 

. 
 23 21 13 23-0093 EA  1-1/4", 150 LB, Black Malleable Iron Reducing Tee .............................................................................................................. 62.70 35.97 

    For 225 LB Rating, Add  7.75 
    For 300 LB Rating, Add  24.49 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-0094 EA  1-1/2", 150 LB, Black Malleable Iron Reducing Tee .............................................................................................................. 75.21 42.83 

    For 225 LB Rating, Add  9.57 
    For 300 LB Rating, Add  30.11 
    For Standard Weight Cast Iron Fittings, Add  0.18 
    For Work In Restricted Working Space, Add  19.28 

. 
 23 21 13 23-0095 EA  2", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................... 95.63 53.20 

    For 225 LB Rating, Add  13.95 
    For 300 LB Rating, Add  43.04 
    For Standard Weight Cast Iron Fittings, Add  0.26 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-0096 EA  2-1/2", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................ 143.21 69.93 

    For 225 LB Rating, Add  33.56 
    For 300 LB Rating, Add  98.33 
    For Standard Weight Cast Iron Fittings, Add  0.61 
    For Work In Restricted Working Space, Add  31.46 

. 
 23 21 13 23-0097 EA  3", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 181.94 83.08 

    For 225 LB Rating, Add  50.24 
    For 300 LB Rating, Add  145.28 
    For Standard Weight Cast Iron Fittings, Add  0.92 
    For Work In Restricted Working Space, Add  37.36 

. 
 23 21 13 23-0098 EA  4", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 247.12 89.79 

    For 225 LB Rating, Add  98.44 
    For 300 LB Rating, Add  278.08 
    For Standard Weight Cast Iron Fittings, Add  1.80 
    For Work In Restricted Working Space, Add  40.39 

. 
 23 21 13 23-0099 EA  5", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 418.22 106.60 

    For 225 LB Rating, Add  226.07 
    For 300 LB Rating, Add  629.66 
    For Standard Weight Cast Iron Fittings, Add  4.13 
    For Work In Restricted Working Space, Add  47.96 

. 
 23 21 13 23-0100 EA  6", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 492.20 121.86 

    For 225 LB Rating, Add  270.82 
    For 300 LB Rating, Add  753.79 
    For Standard Weight Cast Iron Fittings, Add  4.95 
    For Work In Restricted Working Space, Add  54.81 

. 
 23 21 13 23-0101 EA  8", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................... 1,368.52 213.29 

    For 225 LB Rating, Add  917.71 
    For 300 LB Rating, Add  2,536.33 
    For Standard Weight Cast Iron Fittings, Add  16.78 
    For Work In Restricted Working Space, Add  95.91 

XXXXXXX 
. 
 23 21 13 23-0102  Black Malleable Iron Couplings (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0103 EA 3/8", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 24.04 11.06 
    For 225 LB Rating, Add  1.66 
    For 300 LB Rating, Add  5.89 
    For Standard Weight Cast Iron Fittings, Add  0.03 
    For Work In Restricted Working Space, Add  6.64 

. 
 23 21 13 23-0104 EA 1/2", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 28.54 17.74 

    For 225 LB Rating, Add  1.73 
    For 300 LB Rating, Add  6.35 
    For Standard Weight Cast Iron Fittings, Add  0.03 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0105 EA 3/4", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 32.07 19.83 

    For 225 LB Rating, Add  2.05 
    For 300 LB Rating, Add  7.40 
    For Standard Weight Cast Iron Fittings, Add  0.04 
    For Work In Restricted Working Space, Add  8.92 

. 
 23 21 13 23-0106 EA 1", 150 LB, Black Malleable Iron Coupling ............................................................................................................................ 36.79 22.11 

    For 225 LB Rating, Add  3.14 
    For 300 LB Rating, Add  10.61 
    For Standard Weight Cast Iron Fittings, Add  0.06 
    For Work In Restricted Working Space, Add  9.96 
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. 
 23 21 13 23-0107 EA 1-1/4", 150 LB, Black Malleable Iron Coupling ...................................................................................................................... 42.12 25.11 

    For 225 LB Rating, Add  3.96 
    For 300 LB Rating, Add  13.13 
    For Standard Weight Cast Iron Fittings, Add  0.07 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 21 13 23-0108 EA 1-1/2", 150 LB, Black Malleable Iron Coupling ...................................................................................................................... 48.49 28.29 

    For 225 LB Rating, Add  5.34 
    For 300 LB Rating, Add  17.18 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-0109 EA 2", 150 LB, Black Malleable Iron Coupling ............................................................................................................................ 62.75 35.97 

    For 225 LB Rating, Add  7.80 
    For 300 LB Rating, Add  24.61 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-0110 EA 2-1/2", 150 LB, Black Malleable Iron Coupling .................................................................................................................... 102.10 53.20 

    For 225 LB Rating, Add  19.61 
    For 300 LB Rating, Add  58.57 
    For Standard Weight Cast Iron Fittings, Add  0.36 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-0111 EA 3", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 135.76 69.93 

    For 225 LB Rating, Add  27.04 
    For 300 LB Rating, Add  80.45 
    For Standard Weight Cast Iron Fittings, Add  0.49 
    For Work In Restricted Working Space, Add  31.46 

. 
 23 21 13 23-0112 EA 4", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 168.21 71.06 

    For 225 LB Rating, Add  53.94 
    For 300 LB Rating, Add  154.33 
    For Standard Weight Cast Iron Fittings, Add  0.99 
    For Work In Restricted Working Space, Add  31.97 

. 
 23 21 13 23-0113 EA  5", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 237.10 74.17 

    For 225 LB Rating, Add  110.15 
    For 300 LB Rating, Add  308.81 
    For Standard Weight Cast Iron Fittings, Add  2.01 
    For Work In Restricted Working Space, Add  33.36 

. 
 23 21 13 23-0114 EA  6", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 266.95 77.55 

    For 225 LB Rating, Add  131.85 
    For 300 LB Rating, Add  368.63 
    For Standard Weight Cast Iron Fittings, Add  2.41 
    For Work In Restricted Working Space, Add  34.88 

XXXXXXX 
. 
 23 21 13 23-0115  Black Malleable Iron Reducing Couplings (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0116 EA  1/2", 150 LB, Black Malleable Iron Reducing Coupling ......................................................................................................... 28.59 17.74 
    For 225 LB Rating, Add  1.78 
    For 300 LB Rating, Add  6.47 
    For Standard Weight Cast Iron Fittings, Add  0.03 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0117 EA  3/4", 150 LB, Black Malleable Iron Reducing Coupling ......................................................................................................... 32.07 19.83 

    For 225 LB Rating, Add  2.05 
    For 300 LB Rating, Add  7.40 
    For Standard Weight Cast Iron Fittings, Add  0.04 
    For Work In Restricted Working Space, Add  8.92 

. 
 23 21 13 23-0118 EA  1", 150 LB, Black Malleable Iron Reducing Coupling ............................................................................................................ 36.85 22.11 

    For 225 LB Rating, Add  3.19 
    For 300 LB Rating, Add  10.75 
    For Standard Weight Cast Iron Fittings, Add  0.06 
    For Work In Restricted Working Space, Add  9.96 

. 
 23 21 13 23-0119 EA  1-1/4", 150 LB, Black Malleable Iron Reducing Coupling ...................................................................................................... 42.12 25.11 

    For 225 LB Rating, Add  3.96 
    For 300 LB Rating, Add  13.13 
    For Standard Weight Cast Iron Fittings, Add  0.07 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 21 13 23-0120 EA  1-1/2", 150 LB, Black Malleable Iron Reducing Coupling ...................................................................................................... 48.69 28.29 

    For 225 LB Rating, Add  5.51 
    For 300 LB Rating, Add  17.66 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-0121 EA  2", 150 LB, Black Malleable Iron Reducing Coupling ............................................................................................................ 62.18 35.97 

    For 225 LB Rating, Add  7.30 
    For 300 LB Rating, Add  23.25 
    For Standard Weight Cast Iron Fittings, Add  0.13 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-0122 EA  2-1/2", 150 LB, Black Malleable Iron Reducing Coupling ...................................................................................................... 99.91 53.20 

    For 225 LB Rating, Add  17.69 
    For 300 LB Rating, Add  53.31 
    For Standard Weight Cast Iron Fittings, Add  0.32 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-0123 EA  3", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 136.07 69.93 

    For 225 LB Rating, Add  27.31 
    For 300 LB Rating, Add  81.20 
    For Standard Weight Cast Iron Fittings, Add  0.50 
    For Work In Restricted Working Space, Add  31.46 
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. 
 23 21 13 23-0124 EA  4", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 169.72 71.06 

    For 225 LB Rating, Add  55.26 
    For 300 LB Rating, Add  157.95 
    For Standard Weight Cast Iron Fittings, Add  1.01 
    For Work In Restricted Working Space, Add  31.97 

. 
 23 21 13 23-0125 EA  5", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 229.54 74.17 

    For 225 LB Rating, Add  103.54 
    For 300 LB Rating, Add  290.66 
    For Standard Weight Cast Iron Fittings, Add  1.89 
    For Work In Restricted Working Space, Add  33.36 

. 
 23 21 13 23-0126 EA  6", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 274.14 77.55 

    For 225 LB Rating, Add  138.15 
    For 300 LB Rating, Add  385.89 
    For Standard Weight Cast Iron Fittings, Add  2.53 
    For Work In Restricted Working Space, Add  34.88 

XXXXXXX 
. 
 23 21 13 23-0127  Black Malleable Iron Caps (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0128 EA  1/2", 150 LB, Black Malleable Iron Cap................................................................................................................................. 13.96 8.26 
    For 225 LB Rating, Add  1.32 
    For 300 LB Rating, Add  4.37 
    For Standard Weight Cast Iron Fittings, Add  0.02 
    For Work In Restricted Working Space, Add  3.74 

. 
 23 21 13 23-0129 EA  3/4", 150 LB, Black Malleable Iron Cap................................................................................................................................. 15.26 8.87 

    For 225 LB Rating, Add  1.73 
    For 300 LB Rating, Add  5.55 
    For Standard Weight Cast Iron Fittings, Add  0.03 
    For Work In Restricted Working Space, Add  3.98 

. 
 23 21 13 23-0130 EA  1", 150 LB, Black Malleable Iron Cap.................................................................................................................................... 17.72 10.26 

    For 225 LB Rating, Add  2.10 
    For 300 LB Rating, Add  6.68 
    For Standard Weight Cast Iron Fittings, Add  0.04 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0131 EA  1-1/4", 150 LB, Black Malleable Iron Cap ............................................................................................................................. 19.73 11.06 

    For 225 LB Rating, Add  2.74 
    For 300 LB Rating, Add  8.51 
    For Standard Weight Cast Iron Fittings, Add  0.05 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0132 EA  1-1/2", 150 LB, Black Malleable Iron Cap ............................................................................................................................. 20.87 11.06 

    For 225 LB Rating, Add  3.74 
    For 300 LB Rating, Add  11.24 
    For Standard Weight Cast Iron Fittings, Add  0.07 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0133 EA  2", 150 LB, Black Malleable Iron Cap.................................................................................................................................... 27.01 14.25 

    For 225 LB Rating, Add  4.88 
    For 300 LB Rating, Add  14.68 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0134 EA  2-1/2", 150 LB, Black Malleable Iron Cap ............................................................................................................................. 39.69 17.74 

    For 225 LB Rating, Add  11.49 
    For 300 LB Rating, Add  33.11 
    For Standard Weight Cast Iron Fittings, Add  0.21 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0135 EA  3", 150 LB, Black Malleable Iron Cap.................................................................................................................................... 52.82 21.42 

    For 225 LB Rating, Add  18.10 
    For 300 LB Rating, Add  51.58 
    For Standard Weight Cast Iron Fittings, Add  0.33 
    For Work In Restricted Working Space, Add  9.64 

. 
 23 21 13 23-0136 EA  4", 150 LB, Black Malleable Iron Cap.................................................................................................................................... 68.79 24.39 

    For 225 LB Rating, Add  28.22 
    For 300 LB Rating, Add  79.59 
    For Standard Weight Cast Iron Fittings, Add  0.52 
    For Work In Restricted Working Space, Add  10.96 

XXXXXXX 
. 
 23 21 13 23-0137  Black Malleable Iron Unions (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0138 EA 3/8", 150 LB, Black Malleable Iron Union .............................................................................................................................. 27.72 11.06 
    For 225 LB Rating, Add  4.88 
    For 300 LB Rating, Add  14.72 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  6.64 

. 
 23 21 13 23-0139 EA 1/2", 150 LB, Black Malleable Iron Union .............................................................................................................................. 39.14 22.11 

    For 225 LB Rating, Add  5.20 
    For 300 LB Rating, Add  16.25 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  9.96 

. 
 23 21 13 23-0140 EA 3/4", 150 LB, Black Malleable Iron Union .............................................................................................................................. 44.42 25.60 

    For 225 LB Rating, Add  5.34 
    For 300 LB Rating, Add  16.94 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  11.50 

. 
 23 21 13 23-0141 EA 1", 150 LB, Black Malleable Iron Union ................................................................................................................................. 54.19 30.18 

    For 225 LB Rating, Add  7.80 
    For 300 LB Rating, Add  24.10 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  13.58 
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 23 21 13 23-0142 EA 1-1/4", 150 LB, Black Malleable Iron Union .......................................................................................................................... 66.14 35.97 

    For 225 LB Rating, Add  10.76 
    For 300 LB Rating, Add  32.75 
    For Standard Weight Cast Iron Fittings, Add  0.20 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-0143 EA 1-1/2", 150 LB, Black Malleable Iron Union .......................................................................................................................... 79.28 42.83 

    For 225 LB Rating, Add  13.13 
    For 300 LB Rating, Add  39.88 
    For Standard Weight Cast Iron Fittings, Add  0.24 
    For Work In Restricted Working Space, Add  19.28 

. 
 23 21 13 23-0144 EA 2", 150 LB, Black Malleable Iron Union ................................................................................................................................. 98.66 53.20 

    For 225 LB Rating, Add  16.60 
    For 300 LB Rating, Add  50.31 
    For Standard Weight Cast Iron Fittings, Add  0.30 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-0145 EA 2-1/2", 150 LB, Black Malleable Iron Union ........................................................................................................................ 135.18 57.77 

    For 225 LB Rating, Add  42.49 
    For 300 LB Rating, Add  121.74 
    For Standard Weight Cast Iron Fittings, Add  0.78 
    For Work In Restricted Working Space, Add  25.99 

. 
 23 21 13 23-0146 EA 3", 150 LB, Black Malleable Iron Union ............................................................................................................................... 173.69 69.93 

    For 225 LB Rating, Add  60.23 
    For 300 LB Rating, Add  171.48 
    For Standard Weight Cast Iron Fittings, Add  1.10 
    For Work In Restricted Working Space, Add  31.46 

XXXXXXX 
. 
 23 21 13 23-0147  Black Steel Nipples (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0148 EA 3/8" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 14.84 9.46 
    For Schedule 80 Nipples, Add  0.31 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0149 EA 1/2" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 14.75 9.46 

    For Schedule 80 Nipples, Add  0.26 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0150 EA 3/4" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 14.82 9.46 

    For Schedule 80 Nipples, Add  0.30 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0151 EA 1" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 16.18 10.26 

    For Schedule 80 Nipples, Add  0.43 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0152 EA 1-1/4" x Close, Schedule 40 Black Steel Nipple ................................................................................................................... 17.69 11.06 

    For Schedule 80 Nipples, Add  0.55 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0153 EA 1-1/2" x Close, Schedule 40 Black Steel Nipple ................................................................................................................... 17.96 11.06 

    For Schedule 80 Nipples, Add  0.68 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0154 EA 2" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 23.28 14.25 

    For Schedule 80 Nipples, Add  0.93 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0155 EA 2-1/2" x Close, Schedule 40 Black Steel Nipple ................................................................................................................... 32.34 17.74 

    For Schedule 80 Nipples, Add  2.89 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0156 EA 3" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 39.00 21.42 

    For Schedule 80 Nipples, Add  3.44 
    For Work In Restricted Working Space, Add  9.64 

. 
 23 21 13 23-0157 EA 4" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 46.89 24.39 

    For Schedule 80 Nipples, Add  5.18 
    For Work In Restricted Working Space, Add  10.96 

. 
 23 21 13 23-0158 EA 3/8" x 1-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 14.92 9.46 

    For Schedule 80 Nipples, Add  0.35 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0159 EA 1/2" x 1-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................ 14.75 9.46 

    For Schedule 80 Nipples, Add  0.26 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0160 EA 3/4" x 1-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................ 14.87 9.46 

    For Schedule 80 Nipples, Add  0.32 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0161 EA 3/8" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 14.92 9.46 

    For Schedule 80 Nipples, Add  0.35 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0162 EA 1/2" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 14.75 9.46 

    For Schedule 80 Nipples, Add  0.26 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0163 EA 3/4" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 14.87 9.46 

    For Schedule 80 Nipples, Add  0.32 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0164 EA 1" x 2" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 16.26 10.26 

    For Schedule 80 Nipples, Add  0.47 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0165 EA 1-1/4" x 2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 17.84 11.06 

    For Schedule 80 Nipples, Add  0.62 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0166 EA 1-1/2" x 2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 18.07 11.06 

    For Schedule 80 Nipples, Add  0.74 
    For Work In Restricted Working Space, Add  4.98 
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. 
 23 21 13 23-0167 EA 3/8" x 2-1/2" Long, Schedule 40 Black Steel Nipple.............................................................................................................. 15.12 9.46 

    For Schedule 80 Nipples, Add  0.45 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0168 EA 1/2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 14.84 9.46 

    For Schedule 80 Nipples, Add  0.31 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0169 EA 3/4" x 2-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 14.95 9.46 

    For Schedule 80 Nipples, Add  0.36 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0170 EA 1" x 2-1/2"  Long, Schedule 40 Black Steel Nipple................................................................................................................ 16.32 10.26 

    For Schedule 80 Nipples, Add  0.50 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0171 EA 1-1/4" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 17.91 11.06 

    For Schedule 80 Nipples, Add  0.66 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0172 EA 1-1/2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 18.24 11.06 

    For Schedule 80 Nipples, Add  0.82 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0173 EA 2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple................................................................................................................ 23.55 14.25 

    For Schedule 80 Nipples, Add  1.06 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0174 EA 3/8" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.12 9.46 

    For Schedule 80 Nipples, Add  0.45 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0175 EA 1/2" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 14.84 9.46 

    For Schedule 80 Nipples, Add  0.31 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0176 EA 3/4" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 14.95 9.46 

    For Schedule 80 Nipples, Add  0.36 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0177 EA 1" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 16.32 10.26 

    For Schedule 80 Nipples, Add  0.50 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0178 EA 1-1/4" x 3" Long, Schedule 40 Black Steel Nipple................................................................................................................. 17.91 11.06 

    For Schedule 80 Nipples, Add  0.66 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0179 EA 1-1/2" x 3" Long, Schedule 40 Black Steel Nipple................................................................................................................. 18.24 11.06 

    For Schedule 80 Nipples, Add  0.82 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0180 EA 2" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 23.55 14.25 

    For Schedule 80 Nipples, Add  1.06 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0181 EA 2-1/2" x 3" Long, Schedule 40 Black Steel Nipple................................................................................................................. 32.50 17.74 

    For Schedule 80 Nipples, Add  2.97 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0182 EA 3" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 39.60 21.42 

    For Schedule 80 Nipples, Add  3.74 
    For Work In Restricted Working Space, Add  9.64 

. 
 23 21 13 23-0183 EA 3/8" x 3-1/2" Long, Schedule 40 Black Steel Nipple.............................................................................................................. 15.28 9.46 

    For Schedule 80 Nipples, Add  0.53 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0184 EA 1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 14.96 9.46 

    For Schedule 80 Nipples, Add  0.37 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0185 EA 3/4" x 3-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 15.12 9.46 

    For Schedule 80 Nipples, Add  0.45 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0186 EA 1" x 3-1/2"  Long, Schedule 40 Black Steel Nipple................................................................................................................ 16.56 10.26 

    For Schedule 80 Nipples, Add  0.62 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0187 EA 1-1/4" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 18.15 11.06 

    For Schedule 80 Nipples, Add  0.78 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0188 EA 1-1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 18.43 11.06 

    For Schedule 80 Nipples, Add  0.92 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0189 EA 2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple................................................................................................................ 24.00 14.25 

    For Schedule 80 Nipples, Add  1.29 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0190 EA 2-1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 33.54 17.74 

    For Schedule 80 Nipples, Add  3.49 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0191 EA 3" x 3-1/2"  Long, Schedule 40 Black Steel Nipple................................................................................................................ 40.98 21.42 

    For Schedule 80 Nipples, Add  4.43 
    For Work In Restricted Working Space, Add  9.64 

. 
 23 21 13 23-0192 EA 3/8" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.28 9.46 

    For Schedule 80 Nipples, Add  0.53 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0193 EA  1/2" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 14.96 9.46 

    For Schedule 80 Nipples, Add  0.37 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0194 EA  3/4" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.12 9.46 

    For Schedule 80 Nipples, Add  0.45 
    For Work In Restricted Working Space, Add  4.27 
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 23 21 13 23-0195 EA  1" x 4" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 16.56 10.26 

    For Schedule 80 Nipples, Add  0.62 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0196 EA  1-1/4" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 18.15 11.06 

    For Schedule 80 Nipples, Add  0.78 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0197 EA  1-1/2" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 18.43 11.06 

    For Schedule 80 Nipples, Add  0.92 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0198 EA  2" x 4" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 24.00 14.25 

    For Schedule 80 Nipples, Add  1.29 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0199 EA  2-1/2" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 33.54 17.74 

    For Schedule 80 Nipples, Add  3.49 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0200 EA  3" x 4" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 40.98 21.42 

    For Schedule 80 Nipples, Add  4.43 
    For Work In Restricted Working Space, Add  9.64 

. 
 23 21 13 23-0201 EA  4" x 4" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 48.52 24.39 

    For Schedule 80 Nipples, Add  5.99 
    For Work In Restricted Working Space, Add  10.96 

. 
 23 21 13 23-0202 EA 3/8" x 4-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.75 9.46 

    For Schedule 80 Nipples, Add  0.76 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0203 EA 1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.09 9.46 

    For Schedule 80 Nipples, Add  0.43 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0204 EA 3/4" x 4-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.35 9.46 

    For Schedule 80 Nipples, Add  0.56 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0205 EA 1" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 16.79 10.26 

    For Schedule 80 Nipples, Add  0.74 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0206 EA 1-1/4" x 4-1/2" Long, Schedule 40 Black Steel Nipple .......................................................................................................... 18.46 11.06 

    For Schedule 80 Nipples, Add  0.93 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0207 EA 1-1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple .......................................................................................................... 18.84 11.06 

    For Schedule 80 Nipples, Add  1.12 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0208 EA 2" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 24.39 14.25 

    For Schedule 80 Nipples, Add  1.48 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0209 EA 2-1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple .......................................................................................................... 34.23 17.74 

    For Schedule 80 Nipples, Add  3.84 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0210 EA 3" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 41.89 21.42 

    For Schedule 80 Nipples, Add  4.88 
    For Work In Restricted Working Space, Add  9.64 

. 
 23 21 13 23-0211 EA 4" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 50.22 24.39 

    For Schedule 80 Nipples, Add  6.84 
    For Work In Restricted Working Space, Add  10.96 

. 
 23 21 13 23-0212 EA 3/8" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.75 9.46 

    For Schedule 80 Nipples, Add  0.76 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0213 EA 1/2" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.09 9.46 

    For Schedule 80 Nipples, Add  0.43 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0214 EA 3/4" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.35 9.46 

    For Schedule 80 Nipples, Add  0.56 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0215 EA 1" x 5" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 16.79 10.26 

    For Schedule 80 Nipples, Add  0.74 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0216 EA 1-1/4" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 18.46 11.06 

    For Schedule 80 Nipples, Add  0.93 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0217 EA 1-1/2" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 18.84 11.06 

    For Schedule 80 Nipples, Add  1.12 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0218 EA 2" x 5" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 24.39 14.25 

    For Schedule 80 Nipples, Add  1.48 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0219 EA 2-1/2" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 34.23 17.74 

    For Schedule 80 Nipples, Add  3.84 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0220 EA 3" x 5" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 41.89 21.42 

    For Schedule 80 Nipples, Add  4.88 
    For Work In Restricted Working Space, Add  9.64 

. 
 23 21 13 23-0221 EA 4" x 5" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 50.22 24.39 

    For Schedule 80 Nipples, Add  6.84 
    For Work In Restricted Working Space, Add  10.96 

. 
 23 21 13 23-0222 EA 3/8" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.92 9.46 

    For Schedule 80 Nipples, Add  0.85 
    For Work In Restricted Working Space, Add  4.27 
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. 
 23 21 13 23-0223 EA 1/2" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.19 9.46 

    For Schedule 80 Nipples, Add  0.48 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0224 EA 3/4" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.50 9.46 

    For Schedule 80 Nipples, Add  0.64 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0225 EA 1" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 17.05 10.26 

    For Schedule 80 Nipples, Add  0.87 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0226 EA 1-1/4" x 6" Long, Schedule 40 Black Steel Nipple................................................................................................................. 18.80 11.06 

    For Schedule 80 Nipples, Add  1.10 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0227 EA 1-1/2" x 6" Long, Schedule 40 Black Steel Nipple................................................................................................................. 19.17 11.06 

    For Schedule 80 Nipples, Add  1.29 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0228 EA 2" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 24.90 14.25 

    For Schedule 80 Nipples, Add  1.74 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0229 EA 2-1/2" x 6" Long, Schedule 40 Black Steel Nipple................................................................................................................. 34.56 17.74 

    For Schedule 80 Nipples, Add  4.00 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0230 EA 3" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 42.74 21.42 

    For Schedule 80 Nipples, Add  5.31 
    For Work In Restricted Working Space, Add  9.64 

. 
 23 21 13 23-0231 EA 4" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 51.17 24.39 

    For Schedule 80 Nipples, Add  7.32 
    For Work In Restricted Working Space, Add  10.96 

. 
 23 21 13 23-0232 EA 3/8" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 17.19 9.46 

    For Schedule 80 Nipples, Add  1.48 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0233 EA 1/2" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.96 9.46 

    For Schedule 80 Nipples, Add  0.87 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0234 EA 3/4" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 16.35 9.46 

    For Schedule 80 Nipples, Add  1.06 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0235 EA 1" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 18.16 10.26 

    For Schedule 80 Nipples, Add  1.42 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0236 EA 1-1/4" x 8" Long, Schedule 40 Black Steel Nipple................................................................................................................. 20.16 11.06 

    For Schedule 80 Nipples, Add  1.78 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0237 EA 1-1/2" x 8" Long, Schedule 40 Black Steel Nipple................................................................................................................. 20.68 11.06 

    For Schedule 80 Nipples, Add  2.04 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0238 EA 2" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 27.24 14.25 

    For Schedule 80 Nipples, Add  2.91 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0239 EA 2-1/2" x 8" Long, Schedule 40 Black Steel Nipple................................................................................................................. 36.73 17.74 

    For Schedule 80 Nipples, Add  5.09 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0240 EA 3" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 46.44 21.42 

    For Schedule 80 Nipples, Add  7.16 
    For Work In Restricted Working Space, Add  9.64 

. 
 23 21 13 23-0241 EA 4" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 53.42 24.39 

    For Schedule 80 Nipples, Add  8.44 
    For Work In Restricted Working Space, Add  10.96 

. 
 23 21 13 23-0242 EA 3/8" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 17.56 9.46 

    For Schedule 80 Nipples, Add  1.67 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0243 EA 1/2" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 16.31 9.46 

    For Schedule 80 Nipples, Add  1.04 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0244 EA 3/4" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 16.70 9.46 

    For Schedule 80 Nipples, Add  1.24 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0245 EA 1" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 18.63 10.26 

    For Schedule 80 Nipples, Add  1.66 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0246 EA 1-1/4" x 10" Long, Schedule 40 Black Steel Nipple............................................................................................................... 20.87 11.06 

    For Schedule 80 Nipples, Add  2.14 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0247 EA 1-1/2" x 10" Long, Schedule 40 Black Steel Nipple............................................................................................................... 21.38 11.06 

    For Schedule 80 Nipples, Add  2.39 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0248 EA 2" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 28.26 14.25 

    For Schedule 80 Nipples, Add  3.42 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0249 EA 2-1/2" x 10" Long, Schedule 40 Black Steel Nipple............................................................................................................... 37.99 17.74 

    For Schedule 80 Nipples, Add  5.72 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0250 EA 3" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 48.20 21.42 

    For Schedule 80 Nipples, Add  8.04 
    For Work In Restricted Working Space, Add  9.64 
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. 
 23 21 13 23-0251 EA 4" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 55.77 24.39 

    For Schedule 80 Nipples, Add  9.62 
    For Work In Restricted Working Space, Add  10.96 

. 
 23 21 13 23-0252 EA 3/8" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 18.01 9.46 

    For Schedule 80 Nipples, Add  1.89 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0253 EA 1/2" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 16.70 9.46 

    For Schedule 80 Nipples, Add  1.24 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0254 EA 3/4" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 16.97 9.46 

    For Schedule 80 Nipples, Add  1.37 
    For Work In Restricted Working Space, Add  4.27 

. 
 23 21 13 23-0255 EA 1" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 19.12 10.26 

    For Schedule 80 Nipples, Add  1.90 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 21 13 23-0256 EA 1-1/4" x 12" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 21.44 11.06 

    For Schedule 80 Nipples, Add  2.42 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0257 EA 1-1/2" x 12" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 22.10 11.06 

    For Schedule 80 Nipples, Add  2.75 
    For Work In Restricted Working Space, Add  4.98 

. 
 23 21 13 23-0258 EA 2" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 29.29 14.25 

    For Schedule 80 Nipples, Add  3.93 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-0259 EA 2-1/2" x 12" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 39.28 17.74 

    For Schedule 80 Nipples, Add  6.36 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0260 EA 3" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 49.97 21.42 

    For Schedule 80 Nipples, Add  8.92 
    For Work In Restricted Working Space, Add  9.64 

. 
 23 21 13 23-0261 EA 4" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 59.08 24.39 

    For Schedule 80 Nipples, Add  11.27 
    For Work In Restricted Working Space, Add  10.96 

XXXXXXX 
. 
 23 21 13 23-0262  Black Cast Iron Square Head Plugs (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0263 EA  1/2", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 12.72 7.69 
    For Work In Restricted Working Space, Add  3.46 

. 
 23 21 13 23-0264 EA  3/4", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 13.62 7.07 

    For Work In Restricted Working Space, Add  3.18 
. 

 23 21 13 23-0265 EA  1", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 19.33 10.66 
    For Work In Restricted Working Space, Add  4.78 

. 
 23 21 13 23-0266 EA  1-1/4", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 19.82 10.76 

    For Work In Restricted Working Space, Add  4.82 
. 

 23 21 13 23-0267 EA  1-1/2", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 21.33 10.76 
    For Work In Restricted Working Space, Add  4.82 

. 
 23 21 13 23-0268 EA  2", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 28.26 14.25 

    For Work In Restricted Working Space, Add  6.43 
. 

 23 21 13 23-0269 EA  2-1/2", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 36.46 17.74 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-0270 EA  3", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 48.02 21.42 

    For Work In Restricted Working Space, Add  9.64 
. 

 23 21 13 23-0271 EA  4", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 55.19 24.39 
    For Work In Restricted Working Space, Add  10.96 

. 
 23 21 13 23-0272 EA  5", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 78.29 30.51 

    For Work In Restricted Working Space, Add  13.70 
. 

 23 21 13 23-0273 EA  6", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 97.10 36.26 
    For Work In Restricted Working Space, Add  16.33 

XXXXXXX 
. 
 23 21 13 23-0274  125 LB Black Cast Iron Screwed Flanges (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0275 EA  1", 125 LB, Black Cast Iron Flange ....................................................................................................................................... 85.78 45.02 
    For Work In Restricted Working Space, Add  20.26 

. 
 23 21 13 23-0276 EA  1-1/4", 125 LB, Black Cast Iron Flange ................................................................................................................................. 90.69 46.62 

    For Work In Restricted Working Space, Add  20.97 
. 

 23 21 13 23-0277 EA  1-1/2", 125 LB, Black Cast Iron Flange ................................................................................................................................. 96.52 50.71 
    For Work In Restricted Working Space, Add  22.81 

. 
 23 21 13 23-0278 EA  2", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 101.10 52.90 

    For Work In Restricted Working Space, Add  23.81 
. 

 23 21 13 23-0279 EA  2-1/2", 125 LB, Black Cast Iron Flange ............................................................................................................................... 115.87 61.26 
    For Work In Restricted Working Space, Add  27.54 

. 
 23 21 13 23-0280 EA  3", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 149.18 77.70 

    For Work In Restricted Working Space, Add  34.95 
. 

 23 21 13 23-0281 EA  4", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 190.23 97.47 
    For Work In Restricted Working Space, Add  43.85 

. 
 23 21 13 23-0282 EA  5", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 232.87 116.10 

    For Work In Restricted Working Space, Add  52.20 
. 

 23 21 13 23-0283 EA  6", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 270.01 133.27 
    For Work In Restricted Working Space, Add  59.95 

XXXXXXX 
. 
 23 21 13 23-0284  150 LB, Black Malleable Iron Flanges (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0285 EA  3/4", 150 LB, Black Malleable Iron Flange ............................................................................................................................ 68.74 39.85 
    For Work In Restricted Working Space, Add  17.93 
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. 
 23 21 13 23-0286 EA  1", 150 LB, Black Malleable Iron Flange ............................................................................................................................... 77.18 45.02 

    For Work In Restricted Working Space, Add  20.26 
. 

 23 21 13 23-0287 EA  1-1/4", 150 LB, Black Malleable Iron Flange ......................................................................................................................... 80.22 46.62 
    For Work In Restricted Working Space, Add  20.97 

. 
 23 21 13 23-0288 EA  1-1/2", 150 LB, Black Malleable Iron Flange ......................................................................................................................... 87.31 50.71 

    For Work In Restricted Working Space, Add  22.81 
. 

 23 21 13 23-0289 EA  2", 150 LB, Black Malleable Iron Flange ............................................................................................................................... 94.03 52.90 
    For Work In Restricted Working Space, Add  23.81 

. 
 23 21 13 23-0290 EA  2-1/2", 150 LB, Black Malleable Iron Flange ....................................................................................................................... 116.12 61.26 

    For Work In Restricted Working Space, Add  27.54 
. 

 23 21 13 23-0291 EA  3", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 147.21 77.70 
    For Work In Restricted Working Space, Add  34.94 

. 
 23 21 13 23-0292 EA  4", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 198.33 97.47 

    For Work In Restricted Working Space, Add  43.84 

XXXXXXX 
. 
 23 21 13 23-0293  Cut And Thread Existing In-Place Black Steel Pipe (23 21 13 23-0014) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 23 21 13 23-0294 EA 1/2", Cut And Thread Existing In Place Black Steel Pipe ...................................................................................................... 32.46  
    For Work In Restricted Working Space, Add  9.74 

. 
 23 21 13 23-0295 EA 3/4", Cut And Thread Existing In Place Black Steel Pipe ...................................................................................................... 35.71  

    For Work In Restricted Working Space, Add  10.71 
. 

 23 21 13 23-0296 EA 1", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 38.97  
    For Work In Restricted Working Space, Add  11.69 

. 
 23 21 13 23-0297 EA 1-1/4", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 42.21  

    For Work In Restricted Working Space, Add  12.66 
. 

 23 21 13 23-0298 EA 1-1/2", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 44.37  
    For Work In Restricted Working Space, Add  13.31 

. 
 23 21 13 23-0299 EA 2", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 46.54  

    For Work In Restricted Working Space, Add  13.96 
. 

 23 21 13 23-0300 EA 2-1/2", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 48.71  
    For Work In Restricted Working Space, Add  14.61 

. 
 23 21 13 23-0301 EA 3", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 50.87  

    For Work In Restricted Working Space, Add  15.26 
. 

 23 21 13 23-0302 EA 4", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 53.03  
    For Work In Restricted Working Space, Add  15.91 

. 
 23 21 13 23-0303 EA 6", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 57.36  

    For Work In Restricted Working Space, Add  17.21 
. 

 23 21 13 23-0304 EA 8", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 61.68  
    For Work In Restricted Working Space, Add  18.50 

. 
 23 21 13 23-0305 EA 10", Cut And Thread Existing In Place Black Steel Pipe ....................................................................................................... 67.10  

    For Work In Restricted Working Space, Add  20.13 
. 

 23 21 13 23-0306 EA 12", Cut And Thread Existing In Place Black Steel Pipe ....................................................................................................... 71.43  
    For Work In Restricted Working Space, Add  21.43 

XXXXXXX 
. 
 23 21 13 23-0307  Welded Black Steel Pipe (23 21 13 23) 
. 
. 
 23 21 13 23-0308  Welded Plain End Black Steel Pipe Assemblies (23 21 13 23-0307) 

Note: ASTM A-53. Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers 
are complete assemblies. Not for use where detail is available. 

. 

. 
 23 21 13 23-0309 LF 3/4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................ 21.06 7.56 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  5.53 
. 

 23 21 13 23-0310 LF 1" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 23.64 8.07 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  6.19 
. 

 23 21 13 23-0311 LF 1-1/4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ..................................................................... 27.41 8.57 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  7.10 
. 

 23 21 13 23-0312 LF 1-1/2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ..................................................................... 28.73 8.57 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  7.43 
. 

 23 21 13 23-0313 LF 2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 33.18 8.57 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  8.60 
. 

 23 21 13 23-0314 LF 2-1/2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ..................................................................... 40.18 8.57 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  9.97 
. 

 23 21 13 23-0315 LF 3" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 43.76 8.36 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  10.52 
. 

 23 21 13 23-0316 LF 4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 53.03 9.93 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  12.33 
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. 
 23 21 13 23-0317 LF 6" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly........................................................................... 67.49 14.81 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  14.20 
. 

 23 21 13 23-0318 LF 8" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly......................................................................... 100.86 18.40 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  21.06 
. 

 23 21 13 23-0319 LF 10" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 127.60 23.00 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  25.11 
. 

 23 21 13 23-0320 LF 12" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 154.95 27.78 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  29.02 
. 

 23 21 13 23-0321 LF 14" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 172.77 36.24 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  32.37 
. 

 23 21 13 23-0322 LF 16" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 192.08 45.99 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  36.18 
. 

 23 21 13 23-0323 LF 18" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 242.32 56.93 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  39.70 
. 

 23 21 13 23-0324 LF 20" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 277.56 70.36 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  45.44 
. 

 23 21 13 23-0325 LF 24" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 320.73 79.74 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  49.96 

XXXXXXX 
. 
 23 21 13 23-0326  Welded Black Steel Pipe And Fittings (23 21 13 23-0307) 

Note: ASTM A-53. Excludes hangers or fittings. 
. 
. 
 23 21 13 23-0327  Welded Plain End Black Steel Piping (23 21 13 23-0326) 

Note: ASTM A-53 
. 
. 

 23 21 13 23-0328 LF 3/4" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................... 9.23 4.03 
    For Schedule 80 Pipe, Add  1.44 
    For Schedule A-106 Pipe, Add  0.14 
    For Work In Restricted Working Space, Add  2.42 

. 
 23 21 13 23-0329 LF 1" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 11.62 5.04 

    For Schedule 80 Pipe, Add  1.82 
    For Schedule A-106 Pipe, Add  0.18 
    For Work In Restricted Working Space, Add  3.02 

. 
 23 21 13 23-0330 LF 1-1/4" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 14.36 6.04 

    For Schedule 80 Pipe, Add  2.27 
    For Schedule A-106 Pipe, Add  0.27 
    For Work In Restricted Working Space, Add  3.63 

. 
 23 21 13 23-0331 LF 1-1/2" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 17.12 7.06 

    For Schedule 80 Pipe, Add  2.72 
    For Schedule A-106 Pipe, Add  0.36 
    For Work In Restricted Working Space, Add  4.23 

. 
 23 21 13 23-0332 LF 2" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 20.33 8.36 

    For Schedule 80 Pipe, Add  3.23 
    For Schedule A-106 Pipe, Add  0.43 
    For Work In Restricted Working Space, Add  5.02 

. 
 23 21 13 23-0333 LF 2-1/2" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 23.15 9.47 

    For Schedule 80 Pipe, Add  4.79 
    For Schedule A-106 Pipe, Add  0.50 
    For Work In Restricted Working Space, Add  5.69 

. 
 23 21 13 23-0334 LF 3" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 27.02 10.18 

    For Schedule 80 Pipe, Add  5.89 
    For Schedule A-106 Pipe, Add  0.80 
    For Work In Restricted Working Space, Add  6.11 

. 
 23 21 13 23-0335 LF 4" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 35.88 12.59 

    For Schedule 80 Pipe, Add  8.15 
    For Schedule A-106 Pipe, Add  1.28 
    For Work In Restricted Working Space, Add  7.56 

. 
 23 21 13 23-0336 LF 6" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 49.13 20.41 

    For Schedule 80 Pipe, Add  11.73 
    For Schedule A-106 Pipe, Add  2.15 
    For Work In Restricted Working Space, Add  9.37 

. 
 23 21 13 23-0337 LF 8" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 66.53 19.78 

    For Schedule 80 Pipe, Add  16.36 
    For Schedule A-106 Pipe, Add  3.24 
    For Schedule 30 Pipe, Deduct  -9.35 
    For Work In Restricted Working Space, Add  11.87 



23
 23 Heating, Ventilating, And Air-Conditioning (HVAC) 

23 20 HVAC Piping And Pumps 
23 21 Hydronic Piping And Pumps 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 23 - 118  County of San Mateo, Mechanical Works 

. 
 23 21 13 23-0338 LF 10" Schedule 40, Welded Plain End Black Steel Pipe .......................................................................................................... 85.84 23.82 

    For Schedule 80 Pipe, Add  21.71 
    For Schedule A-106 Pipe, Add  4.58 
    For Schedule 30 Pipe, Deduct  -12.40 
    For Work In Restricted Working Space, Add  14.30 

. 
 23 21 13 23-0339 LF 12" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 108.07 28.79 

    For Schedule 80 Pipe, Add  27.75 
    For Schedule A-106 Pipe, Add  6.06 
    For Schedule 30 Pipe, Deduct  -15.86 
    For Work In Restricted Working Space, Add  17.27 

. 
 23 21 13 23-0340 LF 14" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 106.76 30.35 

    For Schedule 80 Pipe, Add  26.74 
    For Schedule A-106 Pipe, Add  5.53 
    For Schedule 30 Pipe, Deduct  -15.28 
    For Schedule 20 Pipe, Deduct  -28.26 
    For Work In Restricted Working Space, Add  18.21 

. 
 23 21 13 23-0341 LF 16" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 116.77 32.65 

    For Schedule 80 Pipe, Add  29.44 
    For Schedule A-106 Pipe, Add  6.18 
    For Schedule 30 Pipe, Deduct  -16.82 
    For Schedule 20 Pipe, Deduct  -31.07 
    For Work In Restricted Working Space, Add  19.59 

. 
 23 21 13 23-0342 LF 18" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 141.96 35.32 

    For Schedule 80 Pipe, Add  37.33 
    For Schedule A-106 Pipe, Add  8.56 
    For Schedule 30 Pipe, Deduct  -21.33 
    For Schedule 20 Pipe, Deduct  -39.09 
    For Work In Restricted Working Space, Add  21.19 

. 
 23 21 13 23-0343 LF 20" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 168.38 42.31 

    For Schedule 80 Pipe, Add  44.12 
    For Schedule A-106 Pipe, Add  10.05 
    For Work In Restricted Working Space, Add  25.39 

. 
 23 21 13 23-0344 LF 24" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 205.51 48.65 

    For Schedule 80 Pipe, Add  54.90 
    For Schedule A-106 Pipe, Add  12.98 
    For Work In Restricted Working Space, Add  29.19 

XXXXXXX 
. 
 23 21 13 23-0345  Welded Plain End Black Steel 90 Degree Elbows (23 21 13 23-0326) 
. 
. 

 23 21 13 23-0346 EA 3/4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................ 100.00 58.31 
    For Schedule 80 Fittings, Add  20.83 
    For Work In Restricted Working Space, Add  26.21 

. 
 23 21 13 23-0347 EA 1" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 104.58 61.35 

    For Schedule 80 Fittings, Add  21.72 
    For Work In Restricted Working Space, Add  27.59 

. 
 23 21 13 23-0348 EA 1-1/4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 117.46 69.90 

    For Schedule 80 Fittings, Add  24.23 
    For Work In Restricted Working Space, Add  31.45 

. 
 23 21 13 23-0349 EA 1-1/2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 125.73 75.41 

    For Schedule 80 Fittings, Add  25.84 
    For Work In Restricted Working Space, Add  33.93 

. 
 23 21 13 23-0350 EA 2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 159.76 98.13 

    For Schedule 80 Fittings, Add  32.48 
    For Work In Restricted Working Space, Add  44.14 

. 
 23 21 13 23-0351 EA 2-1/2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 200.74 122.69 

    For Schedule 80 Fittings, Add  40.91 
    For Work In Restricted Working Space, Add  55.17 

. 
 23 21 13 23-0352 EA 3" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 224.34 136.26 

    For Schedule 80 Fittings, Add  45.86 
    For Work In Restricted Working Space, Add  61.27 

. 
 23 21 13 23-0353 EA 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 386.25 235.44 

    For Schedule 80 Fittings, Add  78.81 
    For Work In Restricted Working Space, Add  105.90 

. 
 23 21 13 23-0354 EA 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 664.36 388.53 

    For Schedule 80 Fittings, Add  138.14 
    For Work In Restricted Working Space, Add  174.77 

. 
 23 21 13 23-0355 EA 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 899.09 498.41 

    For Schedule 80 Fittings, Add  191.26 
    For Work In Restricted Working Space, Add  224.19 

. 
 23 21 13 23-0356 EA 10" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 1,132.77 569.69 

    For Schedule 80 Fittings, Add  250.16 
    For Work In Restricted Working Space, Add  256.22 

. 
 23 21 13 23-0357 EA 12" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 1,521.61 745.36 

    For Schedule 80 Fittings, Add  339.15 
    For Work In Restricted Working Space, Add  335.24 

. 
 23 21 13 23-0358 EA 14" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 1,867.91 881.02 

    For Schedule 80 Fittings, Add  421.68 
    For Work In Restricted Working Space, Add  396.27 

. 
 23 21 13 23-0359 EA 16" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 2,291.16 1,028.83 

    For Schedule 80 Fittings, Add  525.40 
    For Work In Restricted Working Space, Add  462.72 

. 
 23 21 13 23-0360 EA 18" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 2,683.57 1,147.20 

    For Schedule 80 Fittings, Add  624.48 
    For Work In Restricted Working Space, Add  515.97 
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. 
 23 21 13 23-0361 EA 20" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 3,344.90 1,286.26 

    For Schedule 80 Fittings, Add  800.98 
    For Work In Restricted Working Space, Add  578.55 

. 
 23 21 13 23-0362 EA 24" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 3,843.88 1,329.21 

    For Schedule 80 Fittings, Add  943.92 
    For Work In Restricted Working Space, Add  597.83 

XXXXXXX 
. 
 23 21 13 23-0363  Welded Plain End Black Steel Reducing 90 Degree Elbows (23 21 13 23-0326) 
. 
. 

 23 21 13 23-0364 EA 4" x 3" 90 Standard Weight, Welded Plain End Black Steel Reducing 90 Degree Elbow ................................................... 490.47 235.83 
    For Schedule 80 Fittings, Add  110.01 
    For Work In Restricted Working Space, Add  106.09 

. 
 23 21 13 23-0365 EA 6" x 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ........................................................................ 843.60 384.09 

    For Schedule 80 Fittings, Add  192.61 
    For Work In Restricted Working Space, Add  172.78 

. 
 23 21 13 23-0366 EA 6" x 3" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ........................................................................ 889.49 384.09 

    For Schedule 80 Fittings, Add  206.38 
    For Work In Restricted Working Space, Add  172.78 

. 
 23 21 13 23-0367 EA 8" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,311.94 498.41 

    For Schedule 80 Fittings, Add  315.12 
    For Work In Restricted Working Space, Add  224.19 

. 
 23 21 13 23-0368 EA 8" x 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,421.37 498.41 

    For Schedule 80 Fittings, Add  347.95 
    For Work In Restricted Working Space, Add  224.19 

. 
 23 21 13 23-0369 EA 10" x 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 1,756.60 569.69 

    For Schedule 80 Fittings, Add  437.30 
    For Work In Restricted Working Space, Add  256.22 

. 
 23 21 13 23-0370 EA 10" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 1,756.60 569.69 

    For Schedule 80 Fittings, Add  437.30 
    For Work In Restricted Working Space, Add  256.22 

. 
 23 21 13 23-0371 EA 12" x 10" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................. 2,814.44 759.52 

    For Schedule 80 Fittings, Add  724.77 
    For Work In Restricted Working Space, Add  341.62 

. 
 23 21 13 23-0372 EA 12" x 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 2,814.44 759.52 

    For Schedule 80 Fittings, Add  724.77 
    For Work In Restricted Working Space, Add  341.62 

. 
 23 21 13 23-0373 EA 12" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 3,112.10 759.52 

    For Schedule 80 Fittings, Add  814.06 
    For Work In Restricted Working Space, Add  341.62 

XXXXXXX 
. 
 23 21 13 23-0374  Welded Plain End Black Steel 45 Degree Elbows (23 21 13 23-0326) 
. 
. 

 23 21 13 23-0375 EA 3/4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .............................................................................. 95.68 57.15 
    For Schedule 80 Fittings, Add  19.71 
    For Work In Restricted Working Space, Add  25.70 

. 
 23 21 13 23-0376 EA 1" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ................................................................................. 98.72 59.16 

    For Schedule 80 Fittings, Add  20.30 
    For Work In Restricted Working Space, Add  26.61 

. 
 23 21 13 23-0377 EA 1-1/4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 111.82 67.93 

    For Schedule 80 Fittings, Add  22.86 
    For Work In Restricted Working Space, Add  30.54 

. 
 23 21 13 23-0378 EA 1-1/2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 119.88 73.27 

    For Schedule 80 Fittings, Add  24.43 
    For Work In Restricted Working Space, Add  32.96 

. 
 23 21 13 23-0379 EA 2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 152.13 94.74 

    For Schedule 80 Fittings, Add  30.72 
    For Work In Restricted Working Space, Add  42.63 

. 
 23 21 13 23-0380 EA 2-1/2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 190.06 119.03 

    For Schedule 80 Fittings, Add  38.29 
    For Work In Restricted Working Space, Add  53.52 

. 
 23 21 13 23-0381 EA 3" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 218.88 136.16 

    For Schedule 80 Fittings, Add  44.22 
    For Work In Restricted Working Space, Add  61.26 

. 
 23 21 13 23-0382 EA 4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 377.18 235.34 

    For Schedule 80 Fittings, Add  76.10 
    For Work In Restricted Working Space, Add  105.87 

. 
 23 21 13 23-0383 EA 6" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 641.62 388.13 

    For Schedule 80 Fittings, Add  131.39 
    For Work In Restricted Working Space, Add  174.57 

. 
 23 21 13 23-0384 EA 8" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 858.13 498.41 

    For Schedule 80 Fittings, Add  178.97 
    For Work In Restricted Working Space, Add  224.19 

. 
 23 21 13 23-0385 EA 10" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 1,057.56 569.69 

    For Schedule 80 Fittings, Add  227.59 
    For Work In Restricted Working Space, Add  256.22 

. 
 23 21 13 23-0386 EA 12" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 1,410.46 743.98 

    For Schedule 80 Fittings, Add  306.03 
    For Work In Restricted Working Space, Add  334.61 

. 
 23 21 13 23-0387 EA 14" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 1,722.05 882.21 

    For Schedule 80 Fittings, Add  377.74 
    For Work In Restricted Working Space, Add  396.79 

. 
 23 21 13 23-0388 EA 16" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,087.52 1,027.73 

    For Schedule 80 Fittings, Add  464.47 
    For Work In Restricted Working Space, Add  462.24 
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. 
 23 21 13 23-0389 EA 18" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,421.54 1,145.82 

    For Schedule 80 Fittings, Add  546.08 
    For Work In Restricted Working Space, Add  515.37 

. 
 23 21 13 23-0390 EA 20" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,962.68 1,286.26 

    For Schedule 80 Fittings, Add  686.31 
    For Work In Restricted Working Space, Add  578.55 

. 
 23 21 13 23-0391 EA 24" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 3,344.36 1,329.21 

    For Schedule 80 Fittings, Add  794.07 
    For Work In Restricted Working Space, Add  597.83 

XXXXXXX 
. 
 23 21 13 23-0392  Welded Plain End Black Steel Tee (23 21 13 23-0326) 
. 
. 

 23 21 13 23-0393 EA 3/4" Standard Weight, Welded Plain End Black Steel Tee.................................................................................................. 191.52 107.54 
    For Schedule 80 Fittings, Add  40.52 
    For Work In Restricted Working Space, Add  48.38 

. 
 23 21 13 23-0394 EA 1" Standard Weight, Welded Plain End Black Steel Tee..................................................................................................... 191.47 107.54 

    For Schedule 80 Fittings, Add  40.51 
    For Work In Restricted Working Space, Add  48.36 

. 
 23 21 13 23-0395 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 215.81 119.63 

    For Schedule 80 Fittings, Add  45.91 
    For Work In Restricted Working Space, Add  53.80 

. 
 23 21 13 23-0396 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 238.04 134.45 

    For Schedule 80 Fittings, Add  50.25 
    For Work In Restricted Working Space, Add  60.47 

. 
 23 21 13 23-0397 EA 2" Standard Weight, Welded Plain End Black Steel Tee..................................................................................................... 301.37 179.50 

    For Schedule 80 Fittings, Add  62.15 
    For Work In Restricted Working Space, Add  80.73 

. 
 23 21 13 23-0398 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 342.44 201.67 

    For Schedule 80 Fittings, Add  70.98 
    For Work In Restricted Working Space, Add  90.71 

. 
 23 21 13 23-0399 EA 3" Standard Weight, Welded Plain End Black Steel Tee..................................................................................................... 411.23 244.91 

    For Schedule 80 Fittings, Add  84.85 
    For Work In Restricted Working Space, Add  110.06 

. 
 23 21 13 23-0400 EA 4" Standard Weight, Welded Plain End Black Steel Tee..................................................................................................... 592.17 353.86 

    For Schedule 80 Fittings, Add  121.95 
    For Work In Restricted Working Space, Add  159.14 

. 
 23 21 13 23-0401 EA 6" Standard Weight, Welded Plain End Black Steel Tee..................................................................................................... 988.74 584.56 

    For Schedule 80 Fittings, Add  204.60 
    For Work In Restricted Working Space, Add  262.92 

. 
 23 21 13 23-0402 EA 8" Standard Weight, Welded Plain End Black Steel Tee.................................................................................................. 1,346.74 759.52 

    For Schedule 80 Fittings, Add  284.46 
    For Work In Restricted Working Space, Add  341.62 

. 
 23 21 13 23-0403 EA 10" Standard Weight, Welded Plain End Black Steel Tee................................................................................................ 1,677.29 886.08 

    For Schedule 80 Fittings, Add  363.69 
    For Work In Restricted Working Space, Add  398.56 

. 
 23 21 13 23-0404 EA 12" Standard Weight, Welded Plain End Black Steel Tee................................................................................................ 2,238.55 1,139.29 

    For Schedule 80 Fittings, Add  492.22 
    For Work In Restricted Working Space, Add  512.43 

. 
 23 21 13 23-0405 EA 14" Standard Weight, Welded Plain End Black Steel Tee................................................................................................ 2,845.64 1,329.21 

    For Schedule 80 Fittings, Add  644.45 
    For Work In Restricted Working Space, Add  597.83 

. 
 23 21 13 23-0406 EA 16" Standard Weight, Welded Plain End Black Steel Tee................................................................................................ 3,422.38 1,595.01 

    For Schedule 80 Fittings, Add  775.62 
    For Work In Restricted Working Space, Add  717.40 

. 
 23 21 13 23-0407 EA 18" Standard Weight, Welded Plain End Black Steel Tee................................................................................................ 4,341.23 1,772.25 

    For Schedule 80 Fittings, Add  1,023.38 
    For Work In Restricted Working Space, Add  797.11 

. 
 23 21 13 23-0408 EA 20" Standard Weight, Welded Plain End Black Steel Tee................................................................................................ 5,589.35 1,993.82 

    For Schedule 80 Fittings, Add  1,362.94 
    For Work In Restricted Working Space, Add  896.75 

. 
 23 21 13 23-0409 EA 24" Standard Weight, Welded Plain End Black Steel Tee................................................................................................ 6,390.62 2,147.19 

    For Schedule 80 Fittings, Add  1,579.18 
    For Work In Restricted Working Space, Add  965.73 

XXXXXXX 
. 
 23 21 13 23-0410  Welded Plain End Black Steel Reducing Tees (23 21 13 23-0326) 
. 
. 

 23 21 13 23-0411 EA 3/4" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................. 186.48 104.21 
    For Schedule 80 Fittings, Add  39.54 
    For Work In Restricted Working Space, Add  46.87 

. 
 23 21 13 23-0412 EA 1" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 191.47 107.54 

    For Schedule 80 Fittings, Add  40.51 
    For Work In Restricted Working Space, Add  48.36 

. 
 23 21 13 23-0413 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 213.88 119.63 

    For Schedule 80 Fittings, Add  45.33 
    For Work In Restricted Working Space, Add  53.80 

. 
 23 21 13 23-0414 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 236.11 134.45 

    For Schedule 80 Fittings, Add  49.67 
    For Work In Restricted Working Space, Add  60.47 

. 
 23 21 13 23-0415 EA 2" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 305.75 179.50 

    For Schedule 80 Fittings, Add  63.46 
    For Work In Restricted Working Space, Add  80.76 

. 
 23 21 13 23-0416 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 342.56 201.78 

    For Schedule 80 Fittings, Add  71.01 
    For Work In Restricted Working Space, Add  90.74 
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. 
 23 21 13 23-0417 EA 3" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 411.43 244.91 

    For Schedule 80 Fittings, Add  84.91 
    For Work In Restricted Working Space, Add  110.06 

. 
 23 21 13 23-0418 EA 4" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 592.46 353.86 

    For Schedule 80 Fittings, Add  122.04 
    For Work In Restricted Working Space, Add  159.14 

. 
 23 21 13 23-0419 EA 6" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 989.23 584.56 

    For Schedule 80 Fittings, Add  204.75 
    For Work In Restricted Working Space, Add  262.92 

. 
 23 21 13 23-0420 EA 8" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................. 1,347.68 759.52 

    For Schedule 80 Fittings, Add  284.74 
    For Work In Restricted Working Space, Add  341.62 

. 
 23 21 13 23-0421 EA 10" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 1,678.89 886.08 

    For Schedule 80 Fittings, Add  364.17 
    For Work In Restricted Working Space, Add  398.56 

. 
 23 21 13 23-0422 EA 12" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 2,240.95 1,139.29 

    For Schedule 80 Fittings, Add  492.94 
    For Work In Restricted Working Space, Add  512.43 

. 
 23 21 13 23-0423 EA 14" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 2,849.52 1,329.21 

    For Schedule 80 Fittings, Add  645.61 
    For Work In Restricted Working Space, Add  597.83 

. 
 23 21 13 23-0424 EA 16" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 3,427.08 1,595.01 

    For Schedule 80 Fittings, Add  777.03 
    For Work In Restricted Working Space, Add  717.40 

. 
 23 21 13 23-0425 EA 18" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 4,348.91 1,772.25 

    For Schedule 80 Fittings, Add  1,025.68 
    For Work In Restricted Working Space, Add  797.11 

XXXXXXX 
. 
 23 21 13 23-0426  Welded Plain End Black Steel Eccentric Reducers (23 21 13 23-0326) 
. 
. 

 23 21 13 23-0427 EA 3" x 2" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ...................................................................... 229.94 135.76 
    For Schedule 80 Fittings, Add  47.60 
    For Concentric Reducers, Deduct  -8.43 
    For Work In Restricted Working Space, Add  61.08 

. 
 23 21 13 23-0428 EA 4" x 3" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ...................................................................... 385.53 235.83 

    For Schedule 80 Fittings, Add  78.53 
    For Concentric Reducers, Deduct  -10.21 
    For Work In Restricted Working Space, Add  106.09 

. 
 23 21 13 23-0429 EA 4" x 2" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ...................................................................... 394.71 235.83 

    For Schedule 80 Fittings, Add  81.28 
    For Concentric Reducers, Deduct  -13.15 
    For Work In Restricted Working Space, Add  106.09 

. 
 23 21 13 23-0430 EA 6" x 4" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ...................................................................... 640.41 384.09 

    For Schedule 80 Fittings, Add  131.65 
    For Concentric Reducers, Deduct  -20.64 
    For Work In Restricted Working Space, Add  172.78 

. 
 23 21 13 23-0431 EA 6" x 3" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ...................................................................... 687.38 384.09 

    For Schedule 80 Fittings, Add  145.74 
    For Concentric Reducers, Deduct  -35.67 
    For Work In Restricted Working Space, Add  172.78 

. 
 23 21 13 23-0432 EA 8" x 6" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ...................................................................... 972.79 584.56 

    For Schedule 80 Fittings, Add  199.82 
    For Concentric Reducers, Deduct  -30.84 
    For Work In Restricted Working Space, Add  262.92 

. 
 23 21 13 23-0433 EA 8" x 4" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................... 1,042.81 584.56 

    For Schedule 80 Fittings, Add  220.82 
    For Concentric Reducers, Deduct  -53.25 
    For Work In Restricted Working Space, Add  262.92 

. 
 23 21 13 23-0434 EA 10" x 8" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................. 1,121.56 672.24 

    For Schedule 80 Fittings, Add  230.64 
    For Concentric Reducers, Deduct  -36.39 
    For Work In Restricted Working Space, Add  302.36 

. 
 23 21 13 23-0435 EA 10" x 6" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................. 1,209.61 672.24 

    For Schedule 80 Fittings, Add  257.06 
    For Concentric Reducers, Deduct  -64.56 
    For Work In Restricted Working Space, Add  302.36 

. 
 23 21 13 23-0436 EA 12" x 10" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 1,315.45 758.05 

    For Schedule 80 Fittings, Add  275.30 
    For Concentric Reducers, Deduct  -57.24 
    For Work In Restricted Working Space, Add  340.97 

. 
 23 21 13 23-0437 EA 12" x 8" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................. 1,417.42 758.05 

    For Schedule 80 Fittings, Add  305.89 
    For Concentric Reducers, Deduct  -89.88 
    For Work In Restricted Working Space, Add  340.97 

. 
 23 21 13 23-0438 EA 14" x 12" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 1,642.65 886.08 

    For Schedule 80 Fittings, Add  353.30 
    For Concentric Reducers, Deduct  -100.52 
    For Work In Restricted Working Space, Add  398.56 

. 
 23 21 13 23-0439 EA 14" x 10" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 1,699.53 886.08 

    For Schedule 80 Fittings, Add  370.36 
    For Concentric Reducers, Deduct  -118.72 
    For Work In Restricted Working Space, Add  398.56 

. 
 23 21 13 23-0440 EA 16" x 14" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 1,921.06 996.91 

    For Schedule 80 Fittings, Add  419.39 
    For Concentric Reducers, Deduct  -136.47 
    For Work In Restricted Working Space, Add  448.37 
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. 
 23 21 13 23-0441 EA 16" x 12" Standard Weight, Welded Plain End Black Steel Eccentric Reducer................................................................ 2,067.37 996.91 

    For Schedule 80 Fittings, Add  463.28 
    For Concentric Reducers, Deduct  -183.29 
    For Work In Restricted Working Space, Add  448.37 

. 
 23 21 13 23-0442 EA 18" x 16" Standard Weight, Welded Plain End Black Steel Eccentric Reducer................................................................ 2,401.53 1,139.29 

    For Schedule 80 Fittings, Add  541.11 
    For Concentric Reducers, Deduct  -221.90 
    For Work In Restricted Working Space, Add  512.43 

XXXXXXX 
. 
 23 21 13 23-0443  Welded Plain End Black Steel Caps (23 21 13 23-0326) 
. 
. 

 23 21 13 23-0444 EA 1" Standard Weight, Welded Plain End Black Steel Cap ...................................................................................................... 56.81 33.66 
    For Schedule 80 Fittings, Add  10.74 
    For Work In Restricted Working Space, Add  15.12 

. 
 23 21 13 23-0445 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 62.24 36.99 

    For Schedule 80 Fittings, Add  11.74 
    For Work In Restricted Working Space, Add  16.63 

. 
 23 21 13 23-0446 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 64.66 38.30 

    For Schedule 80 Fittings, Add  12.22 
    For Work In Restricted Working Space, Add  17.24 

. 
 23 21 13 23-0447 EA 2" Standard Weight, Welded Plain End Black Steel Cap ...................................................................................................... 80.80 49.08 

    For Schedule 80 Fittings, Add  15.04 
    For Work In Restricted Working Space, Add  22.08 

. 
 23 21 13 23-0448 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 95.92 59.16 

    For Schedule 80 Fittings, Add  17.69 
    For Work In Restricted Working Space, Add  26.61 

. 
 23 21 13 23-0449 EA 3" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 112.74 68.23 

    For Schedule 80 Fittings, Add  21.03 
    For Work In Restricted Working Space, Add  30.70 

. 
 23 21 13 23-0450 EA 4" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 190.68 117.92 

    For Schedule 80 Fittings, Add  35.10 
    For Work In Restricted Working Space, Add  53.04 

. 
 23 21 13 23-0451 EA 6" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 318.46 194.82 

    For Schedule 80 Fittings, Add  59.02 
    For Work In Restricted Working Space, Add  87.64 

. 
 23 21 13 23-0452 EA 8" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 531.16 327.96 

    For Schedule 80 Fittings, Add  97.89 
    For Work In Restricted Working Space, Add  147.49 

. 
 23 21 13 23-0453 EA 10" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 586.19 344.78 

    For Schedule 80 Fittings, Add  111.25 
    For Work In Restricted Working Space, Add  155.06 

. 
 23 21 13 23-0454 EA 12" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 642.82 370.93 

    For Schedule 80 Fittings, Add  123.33 
    For Work In Restricted Working Space, Add  166.84 

. 
 23 21 13 23-0455 EA 14" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 827.24 443.04 

    For Schedule 80 Fittings, Add  165.14 
    For Work In Restricted Working Space, Add  199.28 

. 
 23 21 13 23-0456 EA 16" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 960.71 514.50 

    For Schedule 80 Fittings, Add  191.79 
    For Work In Restricted Working Space, Add  231.42 

. 
 23 21 13 23-0457 EA 18" Standard Weight, Welded Plain End Black Steel Cap ............................................................................................... 1,071.78 569.69 

    For Schedule 80 Fittings, Add  214.78 
    For Work In Restricted Working Space, Add  256.22 

XXXXXXX 
. 
 23 21 13 23-0458  150 LB, Welded Plain End Black Steel Neck Flanges (23 21 13 23-0326) 

Note: 150 LB. 
. 
. 

 23 21 13 23-0459 EA 2", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 139.32 69.35 
    For 300 LB Rating, Add  35.66 
    For Work In Restricted Working Space, Add  31.19 

. 
 23 21 13 23-0460 EA 2-1/2", 150 LB, Welded Plain End Black Steel Neck Flange ............................................................................................... 165.09 86.55 

    For 300 LB Rating, Add  38.37 
    For Work In Restricted Working Space, Add  38.92 

. 
 23 21 13 23-0461 EA 3", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 197.95 108.44 

    For 300 LB Rating, Add  41.84 
    For Work In Restricted Working Space, Add  48.77 

. 
 23 21 13 23-0462 EA 4", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 259.53 143.02 

    For 300 LB Rating, Add  54.08 
    For Work In Restricted Working Space, Add  64.33 

. 
 23 21 13 23-0463 EA 6", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 394.49 216.89 

    For 300 LB Rating, Add  82.70 
    For Work In Restricted Working Space, Add  97.53 

. 
 23 21 13 23-0464 EA 8", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 443.87 215.59 

    For 300 LB Rating, Add  118.43 
    For Work In Restricted Working Space, Add  96.95 

. 
 23 21 13 23-0465 EA 10" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 603.75 270.31 

    For 300 LB Rating, Add  181.47 
    For Work In Restricted Working Space, Add  121.59 

. 
 23 21 13 23-0466 EA 12" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 749.21 306.74 

    For 300 LB Rating, Add  250.82 
    For Work In Restricted Working Space, Add  137.96 

. 
 23 21 13 23-0467 EA 14" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 995.35 370.93 

    For 300 LB Rating, Add  365.85 
    For Work In Restricted Working Space, Add  166.84 
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. 
 23 21 13 23-0468 EA 16", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,332.55 431.08 

    For 300 LB Rating, Add  548.24 
    For Work In Restricted Working Space, Add  193.89 

. 
 23 21 13 23-0469 EA 18", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,677.35 483.33 

    For 300 LB Rating, Add  742.98 
    For Work In Restricted Working Space, Add  217.40 

. 
 23 21 13 23-0470 EA 20", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 2,126.38 613.47 

    For 300 LB Rating, Add  941.22 
    For Work In Restricted Working Space, Add  275.92 

. 
 23 21 13 23-0471 EA 24", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 2,429.24 664.61 

    For 300 LB Rating, Add  1,107.62 
    For Work In Restricted Working Space, Add  298.92 

XXXXXXX 
. 
 23 21 13 23-0472  150 LB, Welded Black Steel Slip-On Flanges (23 21 13 23-0326) 
. 
. 

 23 21 13 23-0473 EA 2", 150 LB, Welded Black Steel Slip-On Flanges ............................................................................................................... 100.16 69.35 
    For 300 LB Rating, Add  24.33 
    For Work In Restricted Working Space, Add  24.83 

. 
 23 21 13 23-0474 EA 2-1/2", 150 LB, Welded Black Steel Slip-On Flange ........................................................................................................... 123.49 86.55 

    For 300 LB Rating, Add  30.70 
    For Work In Restricted Working Space, Add  30.35 

. 
 23 21 13 23-0475 EA 3", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 157.28 108.44 

    For 300 LB Rating, Add  37.39 
    For Work In Restricted Working Space, Add  39.31 

. 
 23 21 13 23-0476 EA 4", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 207.16 143.02 

    For 300 LB Rating, Add  50.23 
    For Work In Restricted Working Space, Add  51.40 

. 
 23 21 13 23-0477 EA 6", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 307.10 216.89 

    For 300 LB Rating, Add  76.07 
    For Work In Restricted Working Space, Add  75.59 

. 
 23 21 13 23-0478 EA 8", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 378.19 215.59 

    For 300 LB Rating, Add  106.39 
    For Work In Restricted Working Space, Add  88.29 

. 
 23 21 13 23-0479 EA 10", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................... 512.70 270.31 

    For 300 LB Rating, Add  168.95 
    For Work In Restricted Working Space, Add  110.37 

. 
 23 21 13 23-0480 EA 12", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................... 669.93 306.74 

    For 300 LB Rating, Add  251.97 
    For Work In Restricted Working Space, Add  132.44 

. 
 23 21 13 23-0481 EA 14", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................... 848.85 370.93 

    For 300 LB Rating, Add  354.49 
    For Work In Restricted Working Space, Add  154.52 

. 
 23 21 13 23-0482 EA 16", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,019.66 431.08 

    For 300 LB Rating, Add  464.35 
    For Work In Restricted Working Space, Add  171.07 

. 
 23 21 13 23-0483 EA 18", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,129.34 483.33 

    For 300 LB Rating, Add  519.19 
    For Work In Restricted Working Space, Add  187.63 

. 
 23 21 13 23-0484 EA 20", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,253.38 613.47 

    For 300 LB Rating, Add  586.96 
    For Work In Restricted Working Space, Add  204.18 

. 
 23 21 13 23-0485 EA 24", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,434.54 664.61 

    For 300 LB Rating, Add  662.26 
    For Work In Restricted Working Space, Add  237.29 

XXXXXXX 
. 
 23 21 13 23-0486  150 LB, Forged Steel Blind Flanges (23 21 13 23-0326) 
. 
. 

 23 21 13 23-0487 EA 2", 150 LB, Forged Steel Blind Flange .................................................................................................................................. 74.08 27.07 
    For 300 LB Rating, Add  21.64 
    For 600 LB Rating, Add  56.00 
    For Work In Restricted Working Space, Add  16.24 

. 
 23 21 13 23-0488 EA 2-1/2", 150 LB, Forged Steel Blind Flange ............................................................................................................................ 97.31 32.47 

    For 300 LB Rating, Add  32.70 
    For 600 LB Rating, Add  87.38 
    For Work In Restricted Working Space, Add  19.49 

. 
 23 21 13 23-0489 EA 3", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 120.07 43.30 

    For 300 LB Rating, Add  35.87 
    For 600 LB Rating, Add  93.32 
    For Work In Restricted Working Space, Add  25.98 

. 
 23 21 13 23-0490 EA 4", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 154.38 54.13 

    For 300 LB Rating, Add  48.26 
    For 600 LB Rating, Add  126.93 
    For Work In Restricted Working Space, Add  32.48 

. 
 23 21 13 23-0491 EA 6", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 210.62 70.37 

    For 300 LB Rating, Add  70.69 
    For 600 LB Rating, Add  188.85 
    For Work In Restricted Working Space, Add  42.22 

. 
 23 21 13 23-0492 EA 8", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 273.25 81.20 

    For 300 LB Rating, Add  105.74 
    For 600 LB Rating, Add  290.42 
    For Work In Restricted Working Space, Add  48.72 

. 
 23 21 13 23-0493 EA 10", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 411.37 97.43 

    For 300 LB Rating, Add  193.65 
    For 600 LB Rating, Add  548.81 
    For Work In Restricted Working Space, Add  58.46 
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. 
 23 21 13 23-0494 EA 12", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 533.77 113.67 

    For 300 LB Rating, Add  269.01 
    For 600 LB Rating, Add  769.51 
    For Work In Restricted Working Space, Add  68.21 

. 
 23 21 13 23-0495 EA 14", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 890.72 129.92 

    For 300 LB Rating, Add  532.00 
    For Work In Restricted Working Space, Add  77.95 

. 
 23 21 13 23-0496 EA 16", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 957.32 146.15 

    For 300 LB Rating, Add  562.70 
    For Work In Restricted Working Space, Add  87.69 

. 
 23 21 13 23-0497 EA 18", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,079.56 178.63 

    For 300 LB Rating, Add  615.35 
    For Work In Restricted Working Space, Add  107.18 

. 
 23 21 13 23-0498 EA 20", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,378.68 194.88 

    For 300 LB Rating, Add  832.07 
    For Work In Restricted Working Space, Add  116.92 

. 
 23 21 13 23-0499 EA 24", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,870.53 227.35 

    For 300 LB Rating, Add  1,180.41 
    For Work In Restricted Working Space, Add  136.41 

XXXXXXX 
. 
 23 21 13 23-0500  3,000 LB, Forge Steel Thread-O-Lets (23 21 13 23-0326) 
. 
. 

 23 21 13 23-0501 EA 1/2", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................ 75.93  
    For Weld-O-Lets, Add  4.37 
    For Sock-O-Lets, Add  29.29 
    For Work In Restricted Working Space, Add  20.16 

. 
 23 21 13 23-0502 EA 3/4", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................ 90.89  

    For Weld-O-Lets, Add  5.13 
    For Sock-O-Lets, Add  35.05 
    For Work In Restricted Working Space, Add  24.19 

. 
 23 21 13 23-0503 EA 1", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 103.13  

    For Weld-O-Lets, Add  5.75 
    For Sock-O-Lets, Add  39.76 
    For Work In Restricted Working Space, Add  27.49 

. 
 23 21 13 23-0504 EA 1-1/4" Or 1-1/2", 3,000 LB, Forge Steel Thread-O-Let ........................................................................................................ 117.09  

    For Weld-O-Lets, Add  8.16 
    For Sock-O-Lets, Add  45.31 
    For Work In Restricted Working Space, Add  30.23 

. 
 23 21 13 23-0505 EA 2", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 132.38  

    For Weld-O-Lets, Add  10.20 
    For Sock-O-Lets, Add  51.32 
    For Work In Restricted Working Space, Add  33.59 

. 
 23 21 13 23-0506 EA 2-1/2", 3,000 LB, Forge Steel Thread-O-Let ....................................................................................................................... 218.00  

    For Weld-O-Lets, Add  37.02 
    For Sock-O-Lets, Add  86.54 
    For Work In Restricted Working Space, Add  43.19 

. 
 23 21 13 23-0507 EA 3", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 276.04  

    For Weld-O-Lets, Add  37.24 
    For Sock-O-Lets, Add  108.62 
    For Work In Restricted Working Space, Add  60.47 

. 
 23 21 13 23-0508 EA 4", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 397.74  

    For Weld-O-Lets, Add  72.89 
    For Sock-O-Lets, Add  158.43 
    For Work In Restricted Working Space, Add  75.59 

XXXXXXX 
. 
 23 21 13 23-0509  Bolt, Nut, And 150 LB Rubber Flange Gasket Set (23 21 13 23-0326) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0510 EA 3/4" To 1-1/2" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set .................................................................... 7.14  

Note: Includes rubber gasket, and four (4) 1/2" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  2.32 
    For 150 LB Rating Teflon Gasket Set, Add  9.32 

. 
 23 21 13 23-0511 EA 2" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set .................................................................................... 12.70  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  4.13 
    For 150 LB Rating Teflon Gasket Set, Add  16.57 

. 
 23 21 13 23-0512 EA 2-1/2" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set .............................................................................. 13.62  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  4.43 
    For 150 LB Rating Teflon Gasket Set, Add  17.77 

. 
 23 21 13 23-0513 EA 3" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set .................................................................................... 14.33  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  4.66 
    For 150 LB Rating Teflon Gasket Set, Add  18.70 

. 
 23 21 13 23-0514 EA 4" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set .................................................................................... 24.93  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  8.10 
    For 150 LB Rating Teflon Gasket Set, Add  32.53 

. 
 23 21 13 23-0515 EA 5" To 6" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set ........................................................................... 39.10  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  12.71 
    For 150 LB Rating Teflon Gasket Set, Add  51.03 
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. 
 23 21 13 23-0516 EA 8" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set .................................................................................... 42.06  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  13.67 
    For 150 LB Rating Teflon Gasket Set, Add  54.89 

. 
 23 21 13 23-0517 EA 10" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set .................................................................................. 85.76  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  27.87 
    For 150 LB Rating Teflon Gasket Set, Add  111.92 

. 
 23 21 13 23-0518 EA 12" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set .................................................................................. 92.82  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  30.17 
    For 150 LB Rating Teflon Gasket Set, Add  121.13 

. 
 23 21 13 23-0519 EA 14" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set ................................................................................ 131.64  

Note: Includes rubber gasket, and twelve (12) 1" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  42.78 
    For 150 LB Rating Teflon Gasket Set, Add  171.79 

. 
 23 21 13 23-0520 EA 16" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set ................................................................................ 171.71  

Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  55.81 
    For 150 LB Rating Teflon Gasket Set, Add  224.08 

. 
 23 21 13 23-0521 EA 18" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set ................................................................................ 248.34  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  80.71 
    For 150 LB Rating Teflon Gasket Set, Add  324.08 

. 
 23 21 13 23-0522 EA 20" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set ................................................................................ 343.15  

Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  111.52 
    For 150 LB Rating Teflon Gasket Set, Add  447.81 

. 
 23 21 13 23-0523 EA 24" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set ................................................................................ 428.93  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  139.40 
    For 150 LB Rating Teflon Gasket Set, Add  559.75 

. 
 23 21 13 23-0525 EA 30" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set ................................................................................ 716.73  

Note: Includes rubber gasket, and twenty-eight (28) 1-1/4" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  232.94 
    For 150 LB Rating Teflon Gasket Set, Add  935.33 

. 
 23 21 13 23-0526 EA 36" Diameter Pipe; Bolt, Nut And 150 LB Rubber Flange Gasket Set ................................................................................ 857.87  

Note: Includes rubber gasket, and thirty-two (32) 1-1/2" diameter bolts with washer and nut. 
    For 300 LB Rating Gasket Set, Add  278.81 
    For 150 LB Rating Teflon Gasket Set, Add  1,119.52 

XXXXXXX 
. 
 23 21 13 23-0527  150 LB, Rubber Flange Gasket Replacement (23 21 13 23-0326) 

Note: Includes unbolting, removal of old gaskets, new 150 LB rubber gasket and rebolting. 
. 
. 

 23 21 13 23-0528 EA 1/2", 150 LB, Rubber Flange Gasket Replacement .............................................................................................................. 29.96  
    For 300 LB Rating Gasket Set, Add  0.02 
    For 150 LB Rating Teflon Gasket Set, Add  0.54 
    For 300 LB Rating Teflon Gasket Set, Add  0.62 
    For Work In Restricted Working Space, Add  8.97 

. 
 23 21 13 23-0529 EA 3/4", 150 LB, Rubber Flange Gasket Replacement .............................................................................................................. 31.99  

    For 300 LB Rating Gasket Set, Add  0.04 
    For 150 LB Rating Teflon Gasket Set, Add  0.77 
    For 300 LB Rating Teflon Gasket Set, Add  0.89 
    For Work In Restricted Working Space, Add  9.57 

. 
 23 21 13 23-0530 EA 1", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 35.05  

    For 300 LB Rating Gasket Set, Add  0.06 
    For 150 LB Rating Teflon Gasket Set, Add  1.31 
    For 300 LB Rating Teflon Gasket Set, Add  1.51 
    For Work In Restricted Working Space, Add  10.46 

. 
 23 21 13 23-0531 EA 1-1/4", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 38.06  

    For 300 LB Rating Gasket Set, Add  0.07 
    For 150 LB Rating Teflon Gasket Set, Add  1.47 
    For 300 LB Rating Teflon Gasket Set, Add  1.69 
    For Work In Restricted Working Space, Add  11.36 

. 
 23 21 13 23-0532 EA 1-1/2", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 42.09  

    For 300 LB Rating Gasket Set, Add  0.08 
    For 150 LB Rating Teflon Gasket Set, Add  1.86 
    For 300 LB Rating Teflon Gasket Set, Add  2.14 
    For Work In Restricted Working Space, Add  12.56 

. 
 23 21 13 23-0533 EA 2", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 46.18  

    For 300 LB Rating Gasket Set, Add  0.12 
    For 150 LB Rating Teflon Gasket Set, Add  2.63 
    For 300 LB Rating Teflon Gasket Set, Add  3.03 
    For Work In Restricted Working Space, Add  13.75 

. 
 23 21 13 23-0534 EA 2-1/2", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 54.27  

    For 300 LB Rating Gasket Set, Add  0.16 
    For 150 LB Rating Teflon Gasket Set, Add  3.56 
    For 300 LB Rating Teflon Gasket Set, Add  4.09 
    For Work In Restricted Working Space, Add  16.14 

. 
 23 21 13 23-0535 EA 3", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 57.33  

    For 300 LB Rating Gasket Set, Add  0.19 
    For 150 LB Rating Teflon Gasket Set, Add  4.10 
    For 300 LB Rating Teflon Gasket Set, Add  4.72 
    For Work In Restricted Working Space, Add  17.04 
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. 
 23 21 13 23-0536 EA 4", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 75.62  

    For 300 LB Rating Gasket Set, Add  0.30 
    For 150 LB Rating Teflon Gasket Set, Add  6.73 
    For 300 LB Rating Teflon Gasket Set, Add  7.74 
    For Work In Restricted Working Space, Add  22.43 

. 
 23 21 13 23-0537 EA 5", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 87.68  

    For 300 LB Rating Gasket Set, Add  0.34 
    For 150 LB Rating Teflon Gasket Set, Add  7.50 
    For 300 LB Rating Teflon Gasket Set, Add  8.63 
    For Work In Restricted Working Space, Add  26.01 

. 
 23 21 13 23-0538 EA 6", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 99.92  

    For 300 LB Rating Gasket Set, Add  0.44 
    For 150 LB Rating Teflon Gasket Set, Add  9.74 
    For 300 LB Rating Teflon Gasket Set, Add  11.21 
    For Work In Restricted Working Space, Add  29.60 

. 
 23 21 13 23-0539 EA 8", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................... 121.43  

    For 300 LB Rating Gasket Set, Add  0.64 
    For 150 LB Rating Teflon Gasket Set, Add  14.22 
    For 300 LB Rating Teflon Gasket Set, Add  16.38 
    For Work In Restricted Working Space, Add  35.88 

. 
 23 21 13 23-0540 EA 10", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 130.17  

    For 300 LB Rating Gasket Set, Add  0.91 
    For 150 LB Rating Teflon Gasket Set, Add  20.18 
    For 300 LB Rating Teflon Gasket Set, Add  23.23 
    For Work In Restricted Working Space, Add  38.27 

. 
 23 21 13 23-0541 EA 12", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 147.84  

    For 300 LB Rating Gasket Set, Add  1.17 
    For 150 LB Rating Teflon Gasket Set, Add  25.82 
    For 300 LB Rating Teflon Gasket Set, Add  29.73 
    For Work In Restricted Working Space, Add  43.35 

. 
 23 21 13 23-0542 EA 14", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 153.48  

    For 300 LB Rating Gasket Set, Add  1.40 
    For 150 LB Rating Teflon Gasket Set, Add  30.84 
    For 300 LB Rating Teflon Gasket Set, Add  35.51 
    For Work In Restricted Working Space, Add  44.85 

. 
 23 21 13 23-0543 EA 16", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 203.76  

    For 300 LB Rating Gasket Set, Add  1.56 
    For 150 LB Rating Teflon Gasket Set, Add  34.40 
    For 300 LB Rating Teflon Gasket Set, Add  39.61 
    For Work In Restricted Working Space, Add  59.79 

. 
 23 21 13 23-0544 EA 18", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 222.87  

    For 300 LB Rating Gasket Set, Add  1.62 
    For 150 LB Rating Teflon Gasket Set, Add  35.87 
    For 300 LB Rating Teflon Gasket Set, Add  41.30 
    For Work In Restricted Working Space, Add  65.47 

. 
 23 21 13 23-0545 EA 20", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 271.04  

    For 300 LB Rating Gasket Set, Add  1.74 
    For 150 LB Rating Teflon Gasket Set, Add  38.50 
    For 300 LB Rating Teflon Gasket Set, Add  44.32 
    For Work In Restricted Working Space, Add  79.82 

XXXXXXX 
. 
 23 21 13 23-0546  Cut And Prepare For Welding Existing In-Place Black Steel Pipe (23 21 13 23-0326) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 23 21 13 23-0547 EA 1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................ 21.65  
    For Work In Restricted Working Space, Add  6.50 

. 
 23 21 13 23-0548 EA 3/4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................ 23.38  

    For Work In Restricted Working Space, Add  7.01 
. 

 23 21 13 23-0549 EA 1", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 26.30  
    For Work In Restricted Working Space, Add  7.89 

. 
 23 21 13 23-0550 EA 1-1/4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 27.60  

    For Work In Restricted Working Space, Add  8.28 
. 

 23 21 13 23-0551 EA 1-1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 29.22  
    For Work In Restricted Working Space, Add  8.77 

. 
 23 21 13 23-0552 EA 2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 31.38  

    For Work In Restricted Working Space, Add  9.41 
. 

 23 21 13 23-0553 EA 2-1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 33.55  
    For Work In Restricted Working Space, Add  10.07 

. 
 23 21 13 23-0554 EA 3", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 36.80  

    For Work In Restricted Working Space, Add  11.04 
. 

 23 21 13 23-0555 EA 4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 40.04  
    For Work In Restricted Working Space, Add  12.01 

. 
 23 21 13 23-0556 EA 6", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 43.29  

    For Work In Restricted Working Space, Add  12.99 
. 

 23 21 13 23-0557 EA 8", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 46.54  
    For Work In Restricted Working Space, Add  13.96 

. 
 23 21 13 23-0558 EA 10", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 50.87  

    For Work In Restricted Working Space, Add  15.26 
. 

 23 21 13 23-0559 EA 12", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 55.20  
    For Work In Restricted Working Space, Add  16.56 

. 
 23 21 13 23-0560 EA 14", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 59.52  

    For Work In Restricted Working Space, Add  17.86 
. 

 23 21 13 23-0561 EA 16", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 63.85  
    For Work In Restricted Working Space, Add  19.16 

. 
 23 21 13 23-0562 EA 18", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 67.10  

    For Work In Restricted Working Space, Add  20.13 
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. 
 23 21 13 23-0563 EA 20", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 70.35  

    For Work In Restricted Working Space, Add  21.11 
. 

 23 21 13 23-0564 EA 24", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 74.68  
    For Work In Restricted Working Space, Add  22.40 

XXXXXXX 
. 
 23 21 13 23-0565  Welded Plain End Electric Resistance Black Steel Pipe (23 21 13 23-0326) 

Note: ASTM A-135. 
. 
. 

 23 21 13 23-0566 LF 2" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 20.58 11.09 
    For Work In Restricted Working Space, Add  5.44 

. 
 23 21 13 23-0567 LF 2-1/2" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 

Fittings ................................................................................................................................................................................. 21.89 12.10 
    For Work In Restricted Working Space, Add  5.44 

. 
 23 21 13 23-0568 LF 3" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 22.41 11.89 

    For Work In Restricted Working Space, Add  5.33 
. 

 23 21 13 23-0569 LF 4" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 28.24 15.12 
    For Work In Restricted Working Space, Add  6.80 

. 
 23 21 13 23-0570 LF 6" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 44.36 22.37 

    For Work In Restricted Working Space, Add  10.06 
. 

 23 21 13 23-0571 LF 8.322" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ................................................................................................................................................................................. 52.99 25.11 

    For Work In Restricted Working Space, Add  11.31 
. 

 23 21 13 23-0572 LF 10.365" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ................................................................................................................................................................................. 69.61 31.27 

    For Work In Restricted Working Space, Add  14.07 
. 

 23 21 13 23-0573 LF 12.375" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ................................................................................................................................................................................. 84.28 37.71 

    For Work In Restricted Working Space, Add  16.96 
. 

 23 21 13 23-0574 LF 14.375" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ............................................................................................................................................................................... 108.21 48.93 

    For Work In Restricted Working Space, Add  22.01 

XXXXXXX 
. 
 23 21 13 23-0575  Flanged Steel Fittings (23 21 13 23) 

See CSI section 23 21 13 23-0327 for steel pipe, 23 21 13 23-0458 for welded neck flange ends. 
. 
. 
 23 21 13 23-0576  Flanged Steel Fittings, Standard Weight (23 21 13 23-0575) 

Note: Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. See CSI section 23 
21 13 23-0509 for gaskets. 

. 

. 
 23 21 13 23-0577  Flanged Steel, 90 Degree Elbows (23 21 13 23-0576) 
. 
. 

 23 21 13 23-0578 EA 2" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 427.18 46.52 
    For Galvanized Fittings, Add  285.96 
    For Extra Heavy Weight Fittings, Add  428.94 

. 
 23 21 13 23-0579 EA 2-1/2" Standard Weight, Flanged Steel, 90 Degree Elbow ................................................................................................. 476.46 51.80 

    For Galvanized Fittings, Add  319.01 
    For Extra Heavy Weight Fittings, Add  478.51 

. 
 23 21 13 23-0580 EA 3" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 473.64 57.18 

    For Galvanized Fittings, Add  310.38 
    For Extra Heavy Weight Fittings, Add  465.58 

. 
 23 21 13 23-0581 EA 4" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 600.76 66.44 

    For Galvanized Fittings, Add  400.92 
    For Extra Heavy Weight Fittings, Add  601.38 

. 
 23 21 13 23-0582 EA 5" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 839.05 74.41 

    For Galvanized Fittings, Add  581.98 
    For Extra Heavy Weight Fittings, Add  872.96 

. 
 23 21 13 23-0583 EA 6" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 887.51 86.37 

    For Galvanized Fittings, Add  606.41 
    For Extra Heavy Weight Fittings, Add  909.61 

. 
 23 21 13 23-0584 EA  8" Standard Weight, Flanged Steel, 90 Degree Elbow .................................................................................................... 1,125.43 95.63 

    For Galvanized Fittings, Add  785.58 
    For Extra Heavy Weight Fittings, Add  1,178.38 

XXXXXXX 
. 
 23 21 13 23-0585  Flanged Steel, Reducing 90 Degree Elbows (23 21 13 23-0576) 
. 
. 

 23 21 13 23-0586 EA 2-1/2" x 2" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .......................................................................... 795.79 49.21 
    For Galvanized Fittings, Add  577.66 
    For Extra Heavy Weight Fittings, Add  866.50 

. 
 23 21 13 23-0587 EA 3" x 2-1/2" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .......................................................................... 828.91 54.49 

    For Galvanized Fittings, Add  597.78 
    For Extra Heavy Weight Fittings, Add  896.68 

. 
 23 21 13 23-0588 EA 4" x 3" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,032.07 61.77 

    For Galvanized Fittings, Add  751.54 
    For Extra Heavy Weight Fittings, Add  1,127.32 

. 
 23 21 13 23-0589 EA 5" x 3" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,276.93 65.75 

    For Galvanized Fittings, Add  942.66 
    For Extra Heavy Weight Fittings, Add  1,413.98 

. 
 23 21 13 23-0590 EA 6" x 4" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,454.54 76.40 

    For Galvanized Fittings, Add  1,071.98 
    For Extra Heavy Weight Fittings, Add  1,607.98 

. 
 23 21 13 23-0591 EA  8" x 6" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 2,027.90 91.04 

    For Galvanized Fittings, Add  1,513.14 
    For Extra Heavy Weight Fittings, Add  2,269.72 

XXXXXXX 
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. 
 23 21 13 23-0592  Flanged Steel, 45 Degree Elbows (23 21 13 23-0576) 
. 
. 

 23 21 13 23-0593 EA 2" Standard Weight, Flanged Steel, 45 Degree Elbow ....................................................................................................... 556.51 46.52 
    For Galvanized Fittings, Add  389.42 
    For Extra Heavy Weight Fittings, Add  584.14 

. 
 23 21 13 23-0594 EA 2-1/2" Standard Weight, Flanged Steel, 45 Degree Elbow ................................................................................................. 580.64 51.80 

    For Galvanized Fittings, Add  402.35 
    For Extra Heavy Weight Fittings, Add  603.53 

. 
 23 21 13 23-0595 EA 3" Standard Weight, Flanged Steel, 45 Degree Elbow ....................................................................................................... 602.97 57.18 

    For Galvanized Fittings, Add  413.85 
    For Extra Heavy Weight Fittings, Add  620.77 

. 
 23 21 13 23-0596 EA 4" Standard Weight, Flanged Steel, 45 Degree Elbow ....................................................................................................... 751.64 66.44 

    For Galvanized Fittings, Add  521.62 
    For Extra Heavy Weight Fittings, Add  782.44 

. 
 23 21 13 23-0597 EA 5" Standard Weight, Flanged Steel, 45 Degree Elbow .................................................................................................... 1,083.34 74.41 

    For Galvanized Fittings, Add  777.41 
    For Extra Heavy Weight Fittings, Add  1,166.11 

. 
 23 21 13 23-0598 EA 6" Standard Weight, Flanged Steel, 45 Degree Elbow .................................................................................................... 1,056.35 86.37 

    For Galvanized Fittings, Add  741.48 
    For Extra Heavy Weight Fittings, Add  1,112.22 

. 
 23 21 13 23-0599 EA  8" Standard Weight, Flanged Steel, 45 Degree Elbow .................................................................................................... 1,245.68 95.63 

    For Galvanized Fittings, Add  881.78 
    For Extra Heavy Weight Fittings, Add  1,322.68 

XXXXXXX 
. 
 23 21 13 23-0600  Flanged Steel, Tees (23 21 13 23-0576) 
. 
. 

 23 21 13 23-0601 EA 2" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 548.27 69.73 
    For Galvanized Fittings, Add  354.94 
    For Extra Heavy Weight Fittings, Add  532.40 

. 
 23 21 13 23-0602 EA 2-1/2" Standard Weight, Flanged Steel, Tee ....................................................................................................................... 707.50 77.70 

    For Galvanized Fittings, Add  472.77 
    For Extra Heavy Weight Fittings, Add  709.15 

. 
 23 21 13 23-0603 EA 3" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 645.82 85.66 

    For Galvanized Fittings, Add  413.86 
    For Extra Heavy Weight Fittings, Add  620.78 

. 
 23 21 13 23-0604 EA 4" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 921.78 99.71 

    For Galvanized Fittings, Add  617.89 
    For Extra Heavy Weight Fittings, Add  926.83 

. 
 23 21 13 23-0605 EA 5" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 1,367.89 111.67 

    For Galvanized Fittings, Add  960.43 
    For Extra Heavy Weight Fittings, Add  1,440.65 

. 
 23 21 13 23-0606 EA 6" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 1,669.18 129.60 

    For Galvanized Fittings, Add  1,179.95 
    For Extra Heavy Weight Fittings, Add  1,769.93 

. 
 23 21 13 23-0607 EA  8" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 1,848.41 150.11 

    For Galvanized Fittings, Add  1,298.62 
    For Extra Heavy Weight Fittings, Add  1,947.94 

XXXXXXX 
. 
 23 21 13 23-0608  Flanged Steel, Reducing Tees (23 21 13 23-0576) 
. 
. 

 23 21 13 23-0609 EA 2-1/2" Standard Weight, Flanged Steel, Reducing Tee ...................................................................................................... 865.18 75.11 
    For Galvanized Fittings, Add  602.10 
    For Extra Heavy Weight Fittings, Add  903.14 

. 
 23 21 13 23-0610 EA 3" Standard Weight, Flanged Steel, Reducing Tee ............................................................................................................. 999.28 83.08 

    For Galvanized Fittings, Add  699.81 
    For Extra Heavy Weight Fittings, Add  1,049.71 

. 
 23 21 13 23-0611 EA 4" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 1,717.62 95.04 

    For Galvanized Fittings, Add  1,260.14 
    For Extra Heavy Weight Fittings, Add  1,890.22 

. 
 23 21 13 23-0612 EA 5" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 1,856.80 107.68 

    For Galvanized Fittings, Add  1,356.34 
    For Extra Heavy Weight Fittings, Add  2,034.50 

. 
 23 21 13 23-0613 EA 6" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 2,333.63 123.62 

    For Galvanized Fittings, Add  1,718.67 
    For Extra Heavy Weight Fittings, Add  2,578.01 

. 
 23 21 13 23-0614 EA  8" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 2,913.31 138.86 

    For Galvanized Fittings, Add  2,164.10 
    For Extra Heavy Weight Fittings, Add  3,246.14 

XXXXXXX 
. 
 23 21 13 23-0615  Flanged Steel, Concentric Reducers (23 21 13 23-0576) 
. 
. 

 23 21 13 23-0616 EA 3" x 2-1/2" Standard Weight, Flanged Steel, Concentric Reducer ...................................................................................... 818.13 54.49 
    For Galvanized Fittings, Add  589.16 
    For Extra Heavy Weight Fittings, Add  883.74 

. 
 23 21 13 23-0617 EA 4" x 3" Standard Weight, Flanged Steel, Concentric Reducer ............................................................................................ 929.68 61.77 

    For Galvanized Fittings, Add  669.63 
    For Extra Heavy Weight Fittings, Add  1,004.45 

. 
 23 21 13 23-0618 EA 5" x 4" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 1,379.11 70.43 

    For Galvanized Fittings, Add  1,018.82 
    For Extra Heavy Weight Fittings, Add  1,528.22 

. 
 23 21 13 23-0619 EA 6" x 4" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 1,521.01 76.40 

    For Galvanized Fittings, Add  1,125.16 
    For Extra Heavy Weight Fittings, Add  1,687.74 
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. 
 23 21 13 23-0620 EA  8" x 6" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 1,781.81 91.04 

    For Galvanized Fittings, Add  1,316.27 
    For Extra Heavy Weight Fittings, Add  1,974.41 

XXXXXXX 
. 
 23 21 13 23-0621  Flanged Steel, Eccentric Reducers (23 21 13 23-0576) 
. 
. 

 23 21 13 23-0622 EA 4" x 3" Standard Weight, Flanged Steel, Eccentric Reducer............................................................................................ 1,082.36 61.77 
    For Galvanized Fittings, Add  791.78 
    For Extra Heavy Weight Fittings, Add  1,187.66 

. 
 23 21 13 23-0623 EA 5" x 4" Standard Weight, Flanged Steel, Eccentric Reducer............................................................................................ 1,476.11 70.43 

    For Galvanized Fittings, Add  1,096.42 
    For Extra Heavy Weight Fittings, Add  1,644.62 

XXXXXXX 
. 
 23 21 13 23-0624  Plain End Couplings And Fittings (23 21 13 23) 

Note: For use on standard weight steel pipe (Schedule 40), but may be used on lightwall steel or other metallic 
pipe such as aluminum or stainless steel. 

. 

. 
 23 21 13 23-0625  Plain End Piping System Couplings (23 21 13 23-0624) 
. 
. 
 23 21 13 23-0626  Plainlock Plain End Piping System Couplings (23 21 13 23-0625) 

Note: Ductile iron body with gasket, bolts and nuts. 
. 
. 

 23 21 13 23-0627 EA 1" Plainlock Plain End Piping System Coupling .................................................................................................................. 107.05 5.97 
    For Galvanized Fittings, Add  19.62 

. 
 23 21 13 23-0628 EA 1-1/2" Plainlock Plain End Piping System Coupling ............................................................................................................ 110.53 8.26 

    For Galvanized Fittings, Add  19.62 
. 

 23 21 13 23-0629 EA 2" Plainlock Plain End Piping System Coupling .................................................................................................................. 114.57 10.96 
    For Galvanized Fittings, Add  19.62 

. 
 23 21 13 23-0630 EA 2-1/2" Plainlock Plain End Piping System Coupling ............................................................................................................ 118.01 13.25 

    For Galvanized Fittings, Add  19.62 
. 

 23 21 13 23-0631 EA 3" Plainlock Plain End Piping System Coupling .................................................................................................................. 139.66 15.94 
    For Galvanized Fittings, Add  23.15 

. 
 23 21 13 23-0632 EA 4" Plainlock Plain End Piping System Coupling .................................................................................................................. 192.25 21.22 

    For Galvanized Fittings, Add  32.08 
. 

 23 21 13 23-0633 EA 6" Plainlock Plain End Piping System Coupling .................................................................................................................. 322.60 34.57 
    For Galvanized Fittings, Add  54.16 

XXXXXXX 
. 
 23 21 13 23-0634  Roust-A-Bout Plain End Piping System Couplings (23 21 13 23-0625) 

Note: Ductile iron body with gasket, bolts and nuts. 
. 
. 

 23 21 13 23-0635 EA 1-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 129.58 8.26 
    For Galvanized Fittings, Add  29.28 

. 
 23 21 13 23-0636 EA 2" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 133.62 10.96 

    For Galvanized Fittings, Add  29.28 
. 

 23 21 13 23-0637 EA 2-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 137.07 13.35 
    For Galvanized Fittings, Add  29.28 

. 
 23 21 13 23-0638 EA 3" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 197.40 15.94 

    For Galvanized Fittings, Add  43.38 
. 

 23 21 13 23-0639 EA 3-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 228.71 18.63 
    For Galvanized Fittings, Add  50.20 

. 
 23 21 13 23-0640 EA 4" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 232.65 21.22 

    For Galvanized Fittings, Add  50.20 
. 

 23 21 13 23-0641 EA 5" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 326.74 26.59 
    For Galvanized Fittings, Add  71.72 

. 
 23 21 13 23-0642 EA 6" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 402.16 34.57 

    For Galvanized Fittings, Add  87.59 
. 

 23 21 13 23-0643 EA 8" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 683.07 41.24 
    For Galvanized Fittings, Add  155.31 

. 
 23 21 13 23-0644 EA 10" Roust-A-Bout Plain End Piping System Coupling ......................................................................................................... 881.48 48.81 

    For Galvanized Fittings, Add  202.06 
. 

 23 21 13 23-0645 EA 12" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 1,100.83 57.77 
    For Galvanized Fittings, Add  253.54 

. 
 23 21 13 23-0646 EA 14" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 1,535.90 63.86 

    For Galvanized Fittings, Add  360.03 
. 

 23 21 13 23-0647 EA 16" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 2,080.41 72.22 
    For Galvanized Fittings, Add  493.03 

XXXXXXX 
. 
 23 21 13 23-0648  Plain End Piping System Fittings (23 21 13 23-0624) 

Note: Cast ductile iron bodies. 
. 
. 
 23 21 13 23-0649  Plain End Piping System, 90 Degree Elbows (23 21 13 23-0648) 
. 
. 

 23 21 13 23-0650 EA 1" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 108.87 10.86 
    For Galvanized Fittings, Add  18.52 

. 
 23 21 13 23-0651 EA 1-1/2" Plain End Piping System, 90 Degree Elbow ............................................................................................................. 117.24 16.44 

    For Galvanized Fittings, Add  18.52 
. 

 23 21 13 23-0652 EA 2" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 125.15 21.72 
    For Galvanized Fittings, Add  18.52 

. 
 23 21 13 23-0653 EA 2-1/2" Plain End Piping System, 90 Degree Elbow ............................................................................................................. 132.25 26.49 

    For Galvanized Fittings, Add  18.52 
. 

 23 21 13 23-0654 EA 3" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 159.29 32.07 
    For Galvanized Fittings, Add  22.24 

. 
 23 21 13 23-0655 EA 4" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 225.54 42.24 

    For Galvanized Fittings, Add  32.44 
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. 
 23 21 13 23-0656 EA 5" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 640.67 52.90 

    For Galvanized Fittings, Add  112.27 
. 

 23 21 13 23-0657 EA 6" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 550.13 69.24 
    For Galvanized Fittings, Add  89.27 

. 
 23 21 13 23-0658 EA 8" Plain End Piping System, 90 Degree Elbow ................................................................................................................ 1,066.06 82.19 

    For Galvanized Fittings, Add  188.55 
. 

 23 21 13 23-0659 EA 10" Plain End Piping System, 90 Degree Elbow .............................................................................................................. 1,328.87 96.03 
    For Galvanized Fittings, Add  236.98 

. 
 23 21 13 23-0660 EA  12" Plain End Piping System, 90 Degree Elbow .............................................................................................................. 1,681.62 115.36 

    For Galvanized Fittings, Add  301.74 

XXXXXXX 
. 
 23 21 13 23-0661  Plain End Piping System, 45 Degree Elbows (23 21 13 23-0648) 
. 
. 

 23 21 13 23-0662 EA 1" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 108.87 10.86 
    For Galvanized Fittings, Add  18.52 

. 
 23 21 13 23-0663 EA 1-1/2" Plain End Piping System, 45 Degree Elbow ............................................................................................................. 117.24 16.44 

    For Galvanized Fittings, Add  18.52 
. 

 23 21 13 23-0664 EA 2" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 125.15 21.72 
    For Galvanized Fittings, Add  18.52 

. 
 23 21 13 23-0665 EA 2-1/2" Plain End Piping System, 45 Degree Elbow ............................................................................................................. 132.25 26.49 

    For Galvanized Fittings, Add  18.52 
. 

 23 21 13 23-0666 EA 3" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 159.29 32.07 
    For Galvanized Fittings, Add  22.24 

. 
 23 21 13 23-0667 EA 4" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 225.54 42.24 

    For Galvanized Fittings, Add  32.44 
. 

 23 21 13 23-0668 EA 5" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 640.67 52.90 
    For Galvanized Fittings, Add  112.27 

. 
 23 21 13 23-0669 EA 6" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 551.85 69.24 

    For Galvanized Fittings, Add  89.62 
. 

 23 21 13 23-0670 EA 8" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 641.31 82.19 
    For Galvanized Fittings, Add  103.60 

. 
 23 21 13 23-0671 EA 10" Plain End Piping System, 45 Degree Elbow ................................................................................................................. 866.88 96.03 

    For Galvanized Fittings, Add  144.59 
. 

 23 21 13 23-0672 EA  12" Plain End Piping System, 45 Degree Elbow .............................................................................................................. 1,106.87 115.36 
    For Galvanized Fittings, Add  186.79 

XXXXXXX 
. 
 23 21 13 23-0673  Plain End Piping System, Tees (23 21 13 23-0648) 
. 
. 

 23 21 13 23-0674 EA 1" Plain End Piping System, Tee ........................................................................................................................................ 149.33 16.44 
    For Galvanized Fittings, Add  24.94 

. 
 23 21 13 23-0675 EA 1-1/2" Plain End Piping System, Tee .................................................................................................................................. 161.68 24.70 

    For Galvanized Fittings, Add  24.94 
. 

 23 21 13 23-0676 EA 2" Plain End Piping System, Tee ........................................................................................................................................ 172.57 31.97 
    For Galvanized Fittings, Add  24.94 

. 
 23 21 13 23-0677 EA  2-1/2" Plain End Piping System, Tee .................................................................................................................................. 183.42 39.15 

    For Galvanized Fittings, Add  24.94 
. 

 23 21 13 23-0678 EA  3" Plain End Piping System, Tee ........................................................................................................................................ 251.60 48.11 
    For Galvanized Fittings, Add  35.88 

. 
 23 21 13 23-0679 EA  4" Plain End Piping System, Tee ........................................................................................................................................ 342.81 62.26 

    For Galvanized Fittings, Add  49.91 
. 

 23 21 13 23-0680 EA  5" Plain End Piping System, Tee ........................................................................................................................................ 670.21 81.38 
    For Galvanized Fittings, Add  109.63 

. 
 23 21 13 23-0681 EA  6" Plain End Piping System, Tee ........................................................................................................................................ 829.29 101.90 

    For Galvanized Fittings, Add  135.30 
. 

 23 21 13 23-0682 EA  8" Plain End Piping System, Tee ..................................................................................................................................... 1,123.22 123.92 
    For Galvanized Fittings, Add  187.47 

. 
 23 21 13 23-0683 EA  10" Plain End Piping System, Tee ................................................................................................................................... 1,648.00 144.44 

    For Galvanized Fittings, Add  286.29 
. 

 23 21 13 23-0684 EA  12" Plain End Piping System, Tee ................................................................................................................................... 2,195.85 173.03 
    For Galvanized Fittings, Add  387.29 

XXXXXXX 
. 
 23 21 13 23-0685  Plain End Piping System, Reducing Tees (23 21 13 23-0648) 
. 
. 

 23 21 13 23-0686 EA  1-1/2" Plain End Piping System, Reducing Tee .................................................................................................................. 286.14 26.49 
    For Galvanized Fittings, Add  49.29 

. 
 23 21 13 23-0687 EA  2" Plain End Piping System, Reducing Tee ........................................................................................................................ 294.33 31.97 

    For Galvanized Fittings, Add  49.29 
. 

 23 21 13 23-0688 EA  2-1/2" Plain End Piping System, Reducing Tee .................................................................................................................. 305.18 39.15 
    For Galvanized Fittings, Add  49.29 

. 
 23 21 13 23-0689 EA  3" Plain End Piping System, Reducing Tee ........................................................................................................................ 318.62 48.11 

    For Galvanized Fittings, Add  49.29 
. 

 23 21 13 23-0690 EA  4" Plain End Piping System, Reducing Tee ........................................................................................................................ 457.11 62.26 
    For Galvanized Fittings, Add  72.77 

. 
 23 21 13 23-0691 EA  6" Plain End Piping System, Reducing Tee ........................................................................................................................ 770.60 101.90 

    For Galvanized Fittings, Add  123.56 
. 

 23 21 13 23-0692 EA  8" Plain End Piping System, Reducing Tee ........................................................................................................................ 999.48 123.92 
    For Galvanized Fittings, Add  162.73 

. 
 23 21 13 23-0693 EA  10" Plain End Piping System, Reducing Tee ................................................................................................................... 1,470.89 144.44 

    For Galvanized Fittings, Add  250.87 
. 

 23 21 13 23-0694 EA  12" Plain End Piping System, Reducing Tee ................................................................................................................... 2,145.17 173.03 
    For Galvanized Fittings, Add  377.15 

XXXXXXX 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

HVAC Piping And Pumps 23 20 
Hydronic Piping And Pumps 23 21 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 131 

. 
 23 21 13 23-0695  Plain End Piping System, Wyes (23 21 13 23-0648) 
. 
. 

 23 21 13 23-0696 EA  2" Plain End Piping System, Wye ....................................................................................................................................... 413.09 31.97 
    For Galvanized Fittings, Add  73.04 

. 
 23 21 13 23-0697 EA  2-1/2" Plain End Piping System, Wye ................................................................................................................................. 423.94 39.15 

    For Galvanized Fittings, Add  73.04 
. 

 23 21 13 23-0698 EA  3" Plain End Piping System, Wye ....................................................................................................................................... 482.69 48.11 
    For Galvanized Fittings, Add  82.10 

. 
 23 21 13 23-0699 EA  4" Plain End Piping System, Wye ....................................................................................................................................... 702.60 62.26 

    For Galvanized Fittings, Add  121.86 
. 

 23 21 13 23-0700 EA  5" Plain End Piping System, Wye ....................................................................................................................................... 863.54 81.38 
    For Galvanized Fittings, Add  148.29 

. 
 23 21 13 23-0701 EA  6" Plain End Piping System, Wye .................................................................................................................................... 1,173.81 101.90 

    For Galvanized Fittings, Add  204.21 
. 

 23 21 13 23-0702 EA  8" Plain End Piping System, Wye .................................................................................................................................... 1,508.15 123.92 
    For Galvanized Fittings, Add  264.46 

. 
 23 21 13 23-0703 EA  10" Plain End Piping System, Wye .................................................................................................................................. 2,166.45 144.44 

    For Galvanized Fittings, Add  389.98 
. 

 23 21 13 23-0704 EA  12" Plain End Piping System, Wye .................................................................................................................................. 3,265.36 173.03 
    For Galvanized Fittings, Add  601.19 

XXXXXXX 
. 
 23 21 13 23-0705  Plain End Piping System, Laterals (23 21 13 23-0648) 
. 
. 

 23 21 13 23-0706 EA  2" Plain End Piping System, Lateral ................................................................................................................................... 438.92 31.97 
    For Galvanized Fittings, Add  78.21 

. 
 23 21 13 23-0707 EA  2-1/2" Plain End Piping System, Lateral ............................................................................................................................. 449.77 39.15 

    For Galvanized Fittings, Add  78.21 
. 

 23 21 13 23-0708 EA  3" Plain End Piping System, Lateral ................................................................................................................................... 508.34 48.11 
    For Galvanized Fittings, Add  87.23 

. 
 23 21 13 23-0709 EA  4" Plain End Piping System, Lateral ................................................................................................................................... 751.60 62.26 

    For Galvanized Fittings, Add  131.66 
. 

 23 21 13 23-0710 EA  5" Plain End Piping System, Lateral ................................................................................................................................... 980.24 81.38 
    For Galvanized Fittings, Add  171.63 

. 
 23 21 13 23-0711 EA  6" Plain End Piping System, Lateral ................................................................................................................................ 1,248.89 101.90 

    For Galvanized Fittings, Add  219.22 
. 

 23 21 13 23-0712 EA  8" Plain End Piping System, Lateral ................................................................................................................................ 1,783.94 123.92 
    For Galvanized Fittings, Add  319.62 

. 
 23 21 13 23-0713 EA  10" Plain End Piping System, Lateral .............................................................................................................................. 2,472.44 144.44 

    For Galvanized Fittings, Add  451.18 
. 

 23 21 13 23-0714 EA  12" Plain End Piping System, Lateral .............................................................................................................................. 3,310.84 173.03 
    For Galvanized Fittings, Add  610.28 

XXXXXXX 
. 
 23 21 13 23-0715  Plain End Piping System, Crosses (23 21 13 23-0648) 
. 
. 

 23 21 13 23-0716 EA  2" Plain End Piping System, Cross ..................................................................................................................................... 496.35 47.91 
    For Galvanized Fittings, Add  53.07 

. 
 23 21 13 23-0717 EA  2-1/2" Plain End Piping System, Cross ............................................................................................................................... 512.58 58.67 

    For Galvanized Fittings, Add  53.07 
. 

 23 21 13 23-0718 EA  3" Plain End Piping System, Cross ..................................................................................................................................... 600.73 72.22 
    For Galvanized Fittings, Add  61.56 

. 
 23 21 13 23-0719 EA  4" Plain End Piping System, Cross ..................................................................................................................................... 816.42 93.34 

    For Galvanized Fittings, Add  84.56 
. 

 23 21 13 23-0720 EA  5" Plain End Piping System, Cross .................................................................................................................................. 1,143.99 122.13 
    For Galvanized Fittings, Add  120.11 

. 
 23 21 13 23-0721 EA  6" Plain End Piping System, Cross .................................................................................................................................. 1,497.23 152.41 

    For Galvanized Fittings, Add  158.60 
. 

 23 21 13 23-0722 EA  8" Plain End Piping System, Cross .................................................................................................................................. 1,904.40 184.58 
    For Galvanized Fittings, Add  203.46 

. 
 23 21 13 23-0723 EA  10" Plain End Piping System, Cross ................................................................................................................................ 2,698.33 215.76 

    For Galvanized Fittings, Add  296.86 
. 

 23 21 13 23-0724 EA  12" Plain End Piping System, Cross ................................................................................................................................ 3,813.55 259.60 
    For Galvanized Fittings, Add  428.05 

XXXXXXX 
. 
 23 21 13 23-0725  Plain End Piping System, Adapter Nipples (23 21 13 23-0648) 

Note: Plain to threaded, plain to beveled or plain to grooved. 
. 
. 

 23 21 13 23-0726 EA  1" Plain End Piping System, Adapter Nipple ......................................................................................................................... 21.65 5.97 
    For Galvanized Fittings, Add  3.17 

. 
 23 21 13 23-0727 EA  1-1/2" Plain End Piping System, Adapter Nipple .................................................................................................................. 25.48 8.26 

    For Galvanized Fittings, Add  3.26 
. 

 23 21 13 23-0728 EA  2" Plain End Piping System, Adapter Nipple ......................................................................................................................... 29.42 10.96 
    For Galvanized Fittings, Add  3.26 

. 
 23 21 13 23-0729 EA  2-1/2" Plain End Piping System, Adapter Nipple .................................................................................................................. 35.18 13.25 

    For Galvanized Fittings, Add  3.82 
. 

 23 21 13 23-0730 EA  3" Plain End Piping System, Adapter Nipple ......................................................................................................................... 42.77 15.94 
    For Galvanized Fittings, Add  4.72 

. 
 23 21 13 23-0731 EA  4" Plain End Piping System, Adapter Nipple ......................................................................................................................... 63.40 21.22 

    For Galvanized Fittings, Add  7.88 
. 

 23 21 13 23-0732 EA  6" Plain End Piping System, Adapter Nipple ....................................................................................................................... 125.13 26.59 
    For Galvanized Fittings, Add  21.32 

XXXXXXX 
. 
 23 21 13 23-0733  Plain End Piping System, Reducing (Swaged) Nipples (23 21 13 23-0648) 



23
 23 Heating, Ventilating, And Air-Conditioning (HVAC) 

23 20 HVAC Piping And Pumps 
23 21 Hydronic Piping And Pumps 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 23 - 132  County of San Mateo, Mechanical Works 

. 

. 
 23 21 13 23-0734 EA 1-1/2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 64.02 14.25 

    For Galvanized Fittings, Add  10.65 
. 

 23 21 13 23-0735 EA 2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................... 68.01 16.93 
    For Galvanized Fittings, Add  10.65 

. 
 23 21 13 23-0736 EA 2" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 72.04 19.63 

    For Galvanized Fittings, Add  10.65 
. 

 23 21 13 23-0737 EA 2-1/2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 71.06 19.02 
    For Galvanized Fittings, Add  10.65 

. 
 23 21 13 23-0738 EA 2-1/2" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ................................................................................... 74.99 21.62 

    For Galvanized Fittings, Add  10.65 
. 

 23 21 13 23-0739 EA 2-1/2" x 2" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 78.96 24.21 
    For Galvanized Fittings, Add  10.65 

. 
 23 21 13 23-0740 EA 3" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................... 84.70 21.92 

    For Galvanized Fittings, Add  12.97 
. 

 23 21 13 23-0741 EA 3" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 88.25 24.21 
    For Galvanized Fittings, Add  12.97 

. 
 23 21 13 23-0742 EA 3" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................... 80.27 26.90 

    For Galvanized Fittings, Add  9.98 
. 

 23 21 13 23-0743 EA 3" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 87.99 32.07 
    For Galvanized Fittings, Add  9.98 

. 
 23 21 13 23-0744 EA 3-1/2" x 3" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 99.49 34.57 

    For Galvanized Fittings, Add  11.93 
. 

 23 21 13 23-0745 EA 4" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 113.79 27.20 
    For Galvanized Fittings, Add  18.24 

. 
 23 21 13 23-0746 EA 4" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 117.28 29.59 

    For Galvanized Fittings, Add  18.24 
. 

 23 21 13 23-0747 EA 4" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 103.60 32.28 
    For Galvanized Fittings, Add  13.81 

. 
 23 21 13 23-0748 EA 4" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 107.02 34.57 

    For Galvanized Fittings, Add  13.81 
. 

 23 21 13 23-0749 EA 4" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 111.08 37.25 
    For Galvanized Fittings, Add  13.81 

. 
 23 21 13 23-0750 EA 4" x 3-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 114.97 39.85 

    For Galvanized Fittings, Add  13.81 
. 

 23 21 13 23-0751 EA 5" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 259.53 37.55 
    For Galvanized Fittings, Add  50.80 

. 
 23 21 13 23-0752 EA 5" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 220.53 42.44 

    For Galvanized Fittings, Add  39.21 
. 

 23 21 13 23-0753 EA 5" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 200.83 47.91 
    For Galvanized Fittings, Add  32.27 

. 
 23 21 13 23-0754 EA 6" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 447.89 40.54 

    For Galvanized Fittings, Add  96.79 
. 

 23 21 13 23-0755 EA 6" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 451.34 42.83 
    For Galvanized Fittings, Add  96.79 

. 
 23 21 13 23-0756 EA 6" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 354.58 45.53 

    For Galvanized Fittings, Add  71.59 
. 

 23 21 13 23-0757 EA 6" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 358.12 47.91 
    For Galvanized Fittings, Add  71.59 

. 
 23 21 13 23-0758 EA 6" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 261.27 50.50 

    For Galvanized Fittings, Add  46.40 
. 

 23 21 13 23-0759 EA 6" x 3-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 264.89 52.90 
    For Galvanized Fittings, Add  46.40 

. 
 23 21 13 23-0760 EA 6" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 224.31 55.78 

    For Galvanized Fittings, Add  35.19 
. 

 23 21 13 23-0761 EA 6" x 5" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 252.93 61.06 
    For Galvanized Fittings, Add  40.34 

. 
 23 21 13 23-0762 EA 8" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 309.39 57.08 

    For Galvanized Fittings, Add  55.95 
. 

 23 21 13 23-0763 EA 8" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 317.43 62.46 
    For Galvanized Fittings, Add  55.95 

. 
 23 21 13 23-0764 EA 8" x 5" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 356.26 67.84 

    For Galvanized Fittings, Add  63.65 
. 

 23 21 13 23-0765 EA 8" x 6" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 399.12 75.81 
    For Galvanized Fittings, Add  71.35 

XXXXXXX 
. 
 23 21 13 23-0766  Plain End Piping System, Bull Plugs (23 21 13 23-0648) 
. 
. 

 23 21 13 23-0767 EA  1" Plain End Piping System, Bull Plug ................................................................................................................................ 114.83 5.97 
    For Galvanized Fittings, Add  31.76 

. 
 23 21 13 23-0768 EA  1-1/2" Plain End Piping System, Bull Plug .......................................................................................................................... 118.31 8.26 

    For Galvanized Fittings, Add  31.76 
. 

 23 21 13 23-0769 EA  2" Plain End Piping System, Bull Plug ................................................................................................................................ 122.25 10.96 
    For Galvanized Fittings, Add  31.76 

. 
 23 21 13 23-0770 EA  2-1/2" Plain End Piping System, Bull Plug .......................................................................................................................... 125.78 13.25 

    For Galvanized Fittings, Add  31.76 
. 

 23 21 13 23-0771 EA  3" Plain End Piping System, Bull Plug ................................................................................................................................ 179.08 15.94 
    For Galvanized Fittings, Add  46.55 

. 
 23 21 13 23-0772 EA  4" Plain End Piping System, Bull Plug ................................................................................................................................ 232.31 21.22 

    For Galvanized Fittings, Add  60.13 
. 

 23 21 13 23-0773 EA  5" Plain End Piping System, Bull Plug ................................................................................................................................ 394.06 26.59 
    For Galvanized Fittings, Add  106.27 

. 
 23 21 13 23-0774 EA  6" Plain End Piping System, Bull Plug ................................................................................................................................ 524.24 34.57 

    For Galvanized Fittings, Add  141.74 
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. 
 23 21 13 23-0775 EA  8" Plain End Piping System, Bull Plug ................................................................................................................................ 949.98 41.14 

    For Galvanized Fittings, Add  266.47 
. 

 23 21 13 23-0776 EA  10" Plain End Piping System, Bull Plug ........................................................................................................................... 1,684.60 48.11 
    For Galvanized Fittings, Add  483.73 

. 
 23 21 13 23-0777 EA  12" Plain End Piping System, Bull Plug ........................................................................................................................... 2,566.26 57.77 

    For Galvanized Fittings, Add  743.88 

XXXXXXX 
. 
 23 21 13 23-0778  Carbon Steel Piping Systems (23 21 13 23) 
. 
. 
 23 21 13 23-0779  Class 3,000 LB Carbon Steel Socket Weld Fittings (23 21 13 23-0778) 

Note: ASTM A105 
. 
. 
 23 21 13 23-0780  90 Degree Elbows, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0779) 
. 
. 

 23 21 13 23-0781 EA 1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 34.62 19.73 
. 

 23 21 13 23-0782 EA 3/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 38.87 22.02 
. 

 23 21 13 23-0783 EA 1" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 47.64 24.60 
. 

 23 21 13 23-0784 EA 1-1/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 61.81 27.89 
. 

 23 21 13 23-0785 EA 1-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 70.42 31.38 
. 

 23 21 13 23-0786 EA 2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 94.07 39.95 
. 

 23 21 13 23-0787 EA 2-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 175.45 59.07 
. 

 23 21 13 23-0788 EA 3" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 246.22 77.70 
. 

 23 21 13 23-0789 EA 4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 393.87 79.01 

XXXXXXX 
. 
 23 21 13 23-0790  45 Degree Elbows, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0779) 
. 
. 

 23 21 13 23-0791 EA 1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 36.87 19.73 
. 

 23 21 13 23-0792 EA 3/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 42.27 22.02 
. 

 23 21 13 23-0793 EA 1" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 48.68 24.60 
. 

 23 21 13 23-0794 EA 1-1/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 63.14 27.89 
. 

 23 21 13 23-0795 EA 1-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 73.59 31.38 
. 

 23 21 13 23-0796 EA 2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 94.00 39.95 
. 

 23 21 13 23-0797 EA 2-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 194.86 59.07 
. 

 23 21 13 23-0798 EA 3" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 262.65 77.70 
. 

 23 21 13 23-0799 EA 4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 386.76 79.01 

XXXXXXX 
. 
 23 21 13 23-0800  Straight Tees, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0779) 
. 
. 

 23 21 13 23-0801 EA 1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 42.69 24.60 
. 

 23 21 13 23-0802 EA 3/4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 50.94 28.39 
. 

 23 21 13 23-0803 EA 1" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................ 65.12 33.57 
. 

 23 21 13 23-0804 EA 1-1/4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 83.97 39.95 
. 

 23 21 13 23-0805 EA 1-1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 101.35 47.62 
. 

 23 21 13 23-0806 EA 2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 132.02 59.07 
. 

 23 21 13 23-0807 EA 2-1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 221.16 77.70 
. 

 23 21 13 23-0808 EA 3" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 295.48 92.24 
. 

 23 21 13 23-0809 EA  4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 518.73 99.75 

XXXXXXX 
. 
 23 21 13 23-0810  Reducing Tees, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0779) 
. 
. 

 23 21 13 23-0811 EA 1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 43.30 24.60 
. 

 23 21 13 23-0812 EA 3/4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 51.58 28.39 
. 

 23 21 13 23-0813 EA 1" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 65.88 33.57 
. 

 23 21 13 23-0814 EA 1-1/4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 85.77 39.95 
. 

 23 21 13 23-0815 EA 1-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 103.47 47.62 
. 

 23 21 13 23-0816 EA 2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 135.27 59.07 
. 

 23 21 13 23-0817 EA 2-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 228.88 77.70 
. 

 23 21 13 23-0818 EA 3" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 306.59 92.24 
. 

 23 21 13 23-0819 EA  4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 479.18 99.75 

XXXXXXX 
. 
 23 21 13 23-0820  Straight Couplings, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0779) 
. 
. 

 23 21 13 23-0821 EA 1/2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 31.85 19.73 
. 

 23 21 13 23-0822 EA 3/4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 35.80 22.02 
. 

 23 21 13 23-0823 EA 1" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 41.12 24.60 
. 

 23 21 13 23-0824 EA 1-1/4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 47.11 27.89 
. 

 23 21 13 23-0825 EA 1-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 54.28 31.38 
. 

 23 21 13 23-0826 EA 2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 70.31 39.95 
. 

 23 21 13 23-0827 EA 2-1/2" Coupling, Straight, Carbon Steel, Socket, Weld, 3,000 LB ....................................................................................... 114.92 59.07 
. 

 23 21 13 23-0828 EA 3" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 152.88 77.70 
. 

 23 21 13 23-0829 EA 4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 190.96 79.01 

XXXXXXX 
. 
 23 21 13 23-0830  Reducing Couplings, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0779) 
. 
. 

 23 21 13 23-0831 EA 1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 33.10 19.73 
. 

 23 21 13 23-0832 EA 3/4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 37.18 22.02 
. 

 23 21 13 23-0833 EA 1" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 43.32 24.60 
. 

 23 21 13 23-0834 EA 1-1/4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ....................................................................................... 49.77 27.89 
. 

 23 21 13 23-0835 EA 1-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ....................................................................................... 58.22 31.38 
. 

 23 21 13 23-0836 EA 2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 74.53 39.95 
. 

 23 21 13 23-0837 EA 2-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................... 124.21 59.07 
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. 
 23 21 13 23-0838 EA 3" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 171.57 77.70 

. 
 23 21 13 23-0839 EA  4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 229.81 79.01 

XXXXXXX 
. 
 23 21 13 23-0840  Caps, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0779) 
. 
. 

 23 21 13 23-0841 EA  1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 17.52 9.26 
. 

 23 21 13 23-0842 EA  3/4" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 19.59 9.86 
. 

 23 21 13 23-0843 EA  1" Cap, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................................... 22.87 11.35 
. 

 23 21 13 23-0844 EA  1-1/4" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 26.07 12.36 
. 

 23 21 13 23-0845 EA  1-1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 28.87 12.36 
. 

 23 21 13 23-0846 EA  2" Cap, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................................... 37.39 15.84 
. 

 23 21 13 23-0847 EA  2-1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 61.53 19.73 
. 

 23 21 13 23-0848 EA  3" Cap, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................................... 86.13 23.81 
. 

 23 21 13 23-0849 EA  4" Cap, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................................... 119.23 27.04 

XXXXXXX 
. 
 23 21 13 23-0850  Black Cast Iron Square Head Plug (23 21 13 23-0779) 
. 
. 

 23 21 13 23-0851 EA 1/2" Square Head Plug, Black, Cast Iron .............................................................................................................................. 13.53 7.87 
. 

 23 21 13 23-0852 EA 3/4" Square Head Plug, Black, Cast Iron .............................................................................................................................. 16.20 7.87 
. 

 23 21 13 23-0853 EA 1" Square Head Plug, Black, Cast Iron ................................................................................................................................. 22.83 11.95 
. 

 23 21 13 23-0854 EA 1-1/4" Square Head Plug, Black, Cast Iron ........................................................................................................................... 23.36 11.95 
. 

 23 21 13 23-0855 EA 1-1/2" Square Head Plug, Black, Cast Iron ........................................................................................................................... 25.58 11.95 
. 

 23 21 13 23-0856 EA 2" Square Head Plug, Black, Cast Iron ................................................................................................................................. 33.82 15.84 
. 

 23 21 13 23-0857 EA 2-1/2" Square Head Plug, Black, Cast Iron ........................................................................................................................... 44.05 19.73 
. 

 23 21 13 23-0858 EA 3" Square Head Plug, Black, Cast Iron ................................................................................................................................. 59.02 23.81 
. 

 23 21 13 23-0859 EA  4" Square Head Plug, Black, Cast Iron ................................................................................................................................. 67.97 27.04 

XXXXXXX 
. 
 23 21 13 23-0860  Unions, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0779) 
. 
. 

 23 21 13 23-0861 EA  1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 49.95 24.60 
. 

 23 21 13 23-0862 EA  3/4" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 55.97 28.39 
. 

 23 21 13 23-0863 EA  1" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 69.90 33.57 
. 

 23 21 13 23-0864 EA  1-1/4" Union, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................................. 86.85 39.95 
. 

 23 21 13 23-0865 EA  1-1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 104.40 47.62 
. 

 23 21 13 23-0866 EA  2" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 130.24 59.07 
. 

 23 21 13 23-0867 EA  2-1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 202.99 64.15 
. 

 23 21 13 23-0868 EA  3" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 267.82 77.70 

XXXXXXX 
. 
 23 21 13 23-0869  Class 6,000 LB Carbon Steel Socket Weld Fittings (23 21 13 23-0778) 

Note: ASTM A105 
. 
. 
 23 21 13 23-0870  90 Degree Elbow, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-0869) 
. 
. 

 23 21 13 23-0871 EA 1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 37.33 19.73 
. 

 23 21 13 23-0872 EA 3/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 41.97 22.02 
. 

 23 21 13 23-0873 EA 1" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................. 53.35 24.60 
. 

 23 21 13 23-0874 EA 1-1/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 72.45 27.89 
. 

 23 21 13 23-0875 EA 1-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 82.80 31.38 
. 

 23 21 13 23-0876 EA 2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 112.26 39.95 
. 

 23 21 13 23-0877 EA 2-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 221.60 59.07 
. 

 23 21 13 23-0878 EA 3" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 315.11 77.70 
. 

 23 21 13 23-0879 EA  4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 540.16 79.01 

XXXXXXX 
. 
 23 21 13 23-0880  45 Degree Elbow, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-0869) 
. 
. 

 23 21 13 23-0881 EA  1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 41.03 19.73 
. 

 23 21 13 23-0882 EA  3/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 47.50 22.02 
. 

 23 21 13 23-0883 EA  1" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................. 55.36 24.60 
. 

 23 21 13 23-0884 EA  1-1/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 75.23 27.89 
. 

 23 21 13 23-0885 EA  1-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 88.59 31.38 
. 

 23 21 13 23-0886 EA  2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 113.36 39.95 
. 

 23 21 13 23-0887 EA  2-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 255.06 59.07 
. 

 23 21 13 23-0888 EA  3" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 345.39 77.70 
. 

 23 21 13 23-0889 EA  4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 538.70 79.01 

XXXXXXX 
. 
 23 21 13 23-0890  Straight Tees, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-0869) 
. 
. 

 23 21 13 23-0891 EA 1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 48.05 24.60 
. 

 23 21 13 23-0892 EA 3/4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 58.70 28.39 
. 

 23 21 13 23-0893 EA 1" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................ 78.84 33.57 
. 

 23 21 13 23-0894 EA 1-1/4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 106.34 39.95 
. 

 23 21 13 23-0895 EA 1-1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 129.09 47.62 
. 

 23 21 13 23-0896 EA 2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 172.28 59.07 
. 

 23 21 13 23-0897 EA 2-1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 318.08 77.70 
. 

 23 21 13 23-0898 EA 3" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 441.01 92.24 
. 

 23 21 13 23-0899 EA  4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 860.64 99.75 

XXXXXXX 
. 
 23 21 13 23-0900  Reducing Tees, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-0869) 
. 
. 

 23 21 13 23-0901 EA 1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................. 43.30 24.60 
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. 
 23 21 13 23-0902 EA 3/4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................. 51.58 28.39 

. 
 23 21 13 23-0903 EA 1" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 65.88 33.57 

. 
 23 21 13 23-0904 EA 1-1/4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 85.77 39.95 

. 
 23 21 13 23-0905 EA 1-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 103.47 47.62 

. 
 23 21 13 23-0906 EA 2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 135.27 59.07 

. 
 23 21 13 23-0907 EA 2-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 228.88 77.70 

. 
 23 21 13 23-0908 EA 3" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 306.59 92.24 

. 
 23 21 13 23-0909 EA  4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 479.18 99.75 

XXXXXXX 
. 
 23 21 13 23-0910  Straight Couplings, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-0869) 
. 
. 

 23 21 13 23-0911 EA 1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 32.98 19.73 
. 

 23 21 13 23-0912 EA 3/4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 37.13 22.02 
. 

 23 21 13 23-0913 EA 1" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 43.17 24.60 
. 

 23 21 13 23-0914 EA 1-1/4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 49.69 27.89 
. 

 23 21 13 23-0915 EA 1-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 57.75 31.38 
. 

 23 21 13 23-0916 EA 2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 75.38 39.95 
. 

 23 21 13 23-0917 EA 2-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................ 127.68 59.07 
. 

 23 21 13 23-0918 EA 3" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 170.47 77.70 
. 

 23 21 13 23-0919 EA  4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 226.05 79.01 

XXXXXXX 
. 
 23 21 13 23-0920  Reducing Couplings, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-0869) 
. 
. 

 23 21 13 23-0921 EA  1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 34.83 19.73 
. 

 23 21 13 23-0922 EA  3/4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 39.16 22.02 
. 

 23 21 13 23-0923 EA  1" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 46.41 24.60 
. 

 23 21 13 23-0924 EA 1-1/4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ....................................................................................... 53.60 27.89 
. 

 23 21 13 23-0925 EA 1-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ....................................................................................... 63.56 31.38 
. 

 23 21 13 23-0926 EA 2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 81.58 39.95 
. 

 23 21 13 23-0927 EA 2-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................... 141.33 59.07 
. 

 23 21 13 23-0928 EA 3" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 197.99 77.70 
. 

 23 21 13 23-0929 EA  4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 283.28 79.01 

XXXXXXX 
. 
 23 21 13 23-0930  Caps, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-0869) 
. 
. 

 23 21 13 23-0931 EA  1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 20.00 9.26 
. 

 23 21 13 23-0932 EA  3/4" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 22.83 9.86 
. 

 23 21 13 23-0933 EA  1" Cap, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................................... 26.79 11.35 
. 

 23 21 13 23-0934 EA  1-1/4" Cap, Carbon Steel, Socket Weld, 6,000 LB................................................................................................................ 31.19 12.36 
. 

 23 21 13 23-0935 EA  1-1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB................................................................................................................ 35.86 12.36 
. 

 23 21 13 23-0936 EA  2" Cap, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................................... 46.51 15.84 
. 

 23 21 13 23-0937 EA  2-1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB................................................................................................................ 83.01 19.73 
. 

 23 21 13 23-0938 EA  3" Cap, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................................... 119.97 23.81 
. 

 23 21 13 23-0939 EA  4" Cap, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................................... 171.99 27.04 

XXXXXXX 
. 
 23 21 13 23-0940  Black Cast Iron Square Head Plug (23 21 13 23-0869) 
. 
. 

 23 21 13 23-0941 EA  1/2" Square Head Plug, Black Cast Iron ............................................................................................................................... 13.54 7.87 
. 

 23 21 13 23-0942 EA  3/4" Square Head Plug, Black Cast Iron ............................................................................................................................... 16.23 7.87 
. 

 23 21 13 23-0943 EA  1" Square Head Plug, Black Cast Iron .................................................................................................................................. 22.85 11.95 
. 

 23 21 13 23-0944 EA  1-1/4" Square Head Plug, Black Cast Iron ............................................................................................................................ 23.39 11.95 
. 

 23 21 13 23-0945 EA  1-1/2" Square Head Plug, Black Cast Iron ............................................................................................................................ 25.62 11.95 
. 

 23 21 13 23-0946 EA  2" Square Head Plug, Black Cast Iron .................................................................................................................................. 33.87 15.84 
. 

 23 21 13 23-0947 EA  2-1/2" Square Head Plug, Black Cast Iron ............................................................................................................................ 44.12 19.73 
. 

 23 21 13 23-0948 EA  3" Square Head Plug, Black Cast Iron .................................................................................................................................. 59.14 23.81 
. 

 23 21 13 23-0949 EA  4" Square Head Plug, Black Cast Iron .................................................................................................................................. 68.11 27.04 

XXXXXXX 
. 
 23 21 13 23-0950  Unions, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-0869) 
. 
. 

 23 21 13 23-0951 EA  1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 57.93 24.60 
. 

 23 21 13 23-0952 EA  3/4" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 64.17 28.39 
. 

 23 21 13 23-0953 EA  1" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 81.87 33.57 
. 

 23 21 13 23-0954 EA  1-1/4" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 103.38 39.95 
. 

 23 21 13 23-0955 EA  1-1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 124.57 47.62 
. 

 23 21 13 23-0956 EA  2" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 155.74 59.07 
. 

 23 21 13 23-0957 EA  2-1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 268.27 64.15 
. 

 23 21 13 23-0958 EA  3" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 360.35 77.70 

XXXXXXX 
. 
 23 21 13 23-0959  Carbon Steel Piping System (23 21 13 23-0778) 

Note: ASTM A106 Excludes hangers or fittings. Demolition Note applies to all pipe demolition. 
. 
. 
 23 21 13 23-0960  Schedule 40 Carbon Steel Piping (23 21 13 23-0959) 

Note: ASTM A106 Excludes hangers, elbow, tee, or reducer fittings. 
. 
. 

 23 21 13 23-0961 LF 1/4" ASTM A106 Carbon Steel Pipe, Schedule 40 ................................................................................................................. 7.08 3.69 
    For Schedule 80, Add  0.56 

. 
 23 21 13 23-0962 LF 1/2" ASTM A106 Carbon Steel Pipe, Schedule 40 ................................................................................................................. 7.45 3.98 

    For Schedule 80, Add  0.51 
    For Schedule 160, Add  2.13 
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. 
 23 21 13 23-0963 LF 3/4" ASTM A106 Carbon Steel Pipe, Schedule 40 ................................................................................................................. 8.16 4.28 

    For Schedule 80, Add  0.63 
    For Schedule 160, Add  2.61 

. 
 23 21 13 23-0964 LF 1" ASTM A106 Carbon Steel Pipe, Schedule 40 .................................................................................................................... 8.76 4.69 

    For Schedule 80, Add  0.64 
    For Schedule 160, Add  2.69 

. 
 23 21 13 23-0965 LF 1-1/2" ASTM A106 Carbon Steel Pipe, Schedule 40 ............................................................................................................ 11.31 5.78 

    For Schedule 80, Add  0.95 
    For Schedule 160, Add  3.96 

. 
 23 21 13 23-0966 LF 2" ASTM A106 Carbon Steel Pipe, Schedule 40 .................................................................................................................. 13.97 6.98 

    For Schedule 80, Add  1.25 
    For Schedule 160, Add  5.22 

XXXXXXX 
. 
 23 21 13 23-0967  90 Degree Elbows, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-0968 EA  1/4" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 25.90 15.14 
. 

 23 21 13 23-0969 EA  1/2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 30.97 17.74 
. 

 23 21 13 23-0970 EA  3/4" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 34.63 19.83 
. 

 23 21 13 23-0971 EA  1" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 39.37 22.11 
. 

 23 21 13 23-0972 EA  1-1/2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel .................................................................................................. 58.33 28.29 
. 

 23 21 13 23-0973 EA  2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 73.96 35.97 
. 

 23 21 13 23-0974 EA  1/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 26.92 15.14 
. 

 23 21 13 23-0975 EA  1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 31.36 17.74 
. 

 23 21 13 23-0976 EA  3/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 35.90 19.83 
. 

 23 21 13 23-0977 EA  1" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 42.13 22.11 
. 

 23 21 13 23-0978 EA  1-1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel .................................................................................................. 64.92 28.29 
. 

 23 21 13 23-0979 EA  2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 81.24 35.97 
. 

 23 21 13 23-0980 EA  1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 34.94 17.74 
. 

 23 21 13 23-0981 EA  3/4" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 40.41 19.83 
. 

 23 21 13 23-0982 EA  1" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 46.87 22.11 
. 

 23 21 13 23-0983 EA  1-1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel .................................................................................................. 78.24 28.29 
. 

 23 21 13 23-0984 EA  2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 116.56 35.97 

XXXXXXX 
. 
 23 21 13 23-0985  45 Degree Elbows, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-0986 EA  1/4" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 28.14 15.14 
. 

 23 21 13 23-0987 EA  1/2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 31.80 17.74 
. 

 23 21 13 23-0988 EA  3/4" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 35.70 19.83 
. 

 23 21 13 23-0989 EA  1" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 40.19 22.11 
. 

 23 21 13 23-0990 EA  1-1/2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel .................................................................................................. 55.70 28.29 
. 

 23 21 13 23-0991 EA  2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 78.02 35.97 
. 

 23 21 13 23-0992 EA  1/4" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 28.31 15.14 
. 

 23 21 13 23-0993 EA  1/2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 32.74 17.74 
. 

 23 21 13 23-0994 EA  3/4" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 36.78 19.83 
. 

 23 21 13 23-0995 EA  1" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 43.00 22.11 
. 

 23 21 13 23-0996 EA  1-1/2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel .................................................................................................. 63.90 28.29 
. 

 23 21 13 23-0997 EA  2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 83.51 35.97 
. 

 23 21 13 23-0998 EA  1/2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 37.42 17.74 
. 

 23 21 13 23-0999 EA  3/4" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 44.87 19.83 
. 

 23 21 13 23-1000 EA  1" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 48.55 22.11 
. 

 23 21 13 23-1001 EA  1-1/2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel .................................................................................................. 87.74 28.29 
. 

 23 21 13 23-1002 EA  2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 117.19 35.97 

XXXXXXX 
. 
 23 21 13 23-1003  Straight Tees, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1004 EA  1/4" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 34.41 21.01 
. 

 23 21 13 23-1005 EA  1/2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 38.92 22.11 
. 

 23 21 13 23-1006 EA  3/4" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 46.12 25.60 
. 

 23 21 13 23-1007 EA  1" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................... 55.94 30.18 
. 

 23 21 13 23-1008 EA  1-1/2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ......................................................................................................... 86.70 42.83 
. 

 23 21 13 23-1009 EA  2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................. 107.49 53.20 
. 

 23 21 13 23-1010 EA  1/4" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 35.29 21.01 
. 

 23 21 13 23-1011 EA  1/2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 39.49 22.11 
. 

 23 21 13 23-1012 EA  3/4" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 48.03 25.60 
. 

 23 21 13 23-1013 EA  1" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................... 57.58 30.18 
. 

 23 21 13 23-1014 EA  1-1/2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ......................................................................................................... 92.35 42.83 
. 

 23 21 13 23-1015 EA  2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................. 116.84 53.20 
. 

 23 21 13 23-1016 EA  1/2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................ 43.79 22.11 
. 

 23 21 13 23-1017 EA  3/4" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................ 52.64 25.60 
. 

 23 21 13 23-1018 EA  1" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................... 69.00 30.18 
. 

 23 21 13 23-1019 EA  1-1/2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 105.32 42.83 
. 

 23 21 13 23-1020 EA  2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................. 158.20 53.20 

XXXXXXX 
. 
 23 21 13 23-1021  Crosses, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1022 EA  1/4" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 49.83 26.59 
. 

 23 21 13 23-1023 EA  1/2" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 58.11 29.88 
. 

 23 21 13 23-1024 EA  3/4" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 62.29 31.87 
. 

 23 21 13 23-1025 EA  1" Cross, 2,000 LB, Screwed Carbon Steel .......................................................................................................................... 76.57 38.45 
. 

 23 21 13 23-1026 EA  1-1/2" Cross, 2,000 LB, Screwed Carbon Steel .................................................................................................................. 126.15 53.79 
. 

 23 21 13 23-1027 EA  2" Cross, 2,000 LB, Screwed Carbon Steel ........................................................................................................................ 161.21 66.44 
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. 
 23 21 13 23-1028 EA  1/2" Cross, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 59.18 29.88 

. 
 23 21 13 23-1029 EA  3/4" Cross, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 68.46 31.87 

. 
 23 21 13 23-1030 EA  1" Cross, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 81.96 38.45 

. 
 23 21 13 23-1031 EA  1-1/2" Cross, 3,000 LB, Screwed Carbon Steel .................................................................................................................. 133.94 53.79 

. 
 23 21 13 23-1032 EA  2" Cross, 3,000 LB, Screwed Carbon Steel ........................................................................................................................ 175.45 66.44 

. 
 23 21 13 23-1033 EA  1/2" Cross, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 79.30 29.88 

. 
 23 21 13 23-1034 EA  3/4" Cross, 6,000 LB, Screwed Carbon Steel ..................................................................................................................... 123.37 31.87 

. 
 23 21 13 23-1035 EA  1" Cross, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 166.59 38.45 

. 
 23 21 13 23-1036 EA  1-1/2" Cross, 6,000 LB, Screwed Carbon Steel .................................................................................................................. 259.78 53.79 

. 
 23 21 13 23-1037 EA  2" Cross, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 288.60 66.44 

XXXXXXX 
. 
 23 21 13 23-1038  Straight Couplings, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1039 EA  1/4" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 24.68 15.14 
. 

 23 21 13 23-1040 EA  1/2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 28.34 17.74 
. 

 23 21 13 23-1041 EA  3/4" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 32.19 19.83 
. 

 23 21 13 23-1042 EA  1" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 36.90 22.11 
. 

 23 21 13 23-1043 EA 1-1/2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ................................................................................................. 51.69 28.29 
. 

 23 21 13 23-1044 EA  2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 65.62 35.97 
. 

 23 21 13 23-1045 EA  1/4" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 27.26 15.14 
. 

 23 21 13 23-1046 EA  1/2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 29.98 17.74 
. 

 23 21 13 23-1047 EA  3/4" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 33.44 19.83 
. 

 23 21 13 23-1048 EA  1" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 38.57 22.11 
. 

 23 21 13 23-1049 EA 1-1/2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ................................................................................................. 54.25 28.29 
. 

 23 21 13 23-1050 EA  2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 74.94 35.97 

XXXXXXX 
. 
 23 21 13 23-1051  Reducing Couplings, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1052 EA  1/4" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 25.04 16.14 
. 

 23 21 13 23-1053 EA  1/2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 29.19 17.74 
. 

 23 21 13 23-1054 EA  3/4" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 33.48 19.83 
. 

 23 21 13 23-1055 EA  1" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .................................................................................................... 38.69 22.11 
. 

 23 21 13 23-1056 EA 1-1/2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .............................................................................................. 52.16 28.29 
. 

 23 21 13 23-1057 EA  2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .................................................................................................... 68.13 35.97 
. 

 23 21 13 23-1058 EA  1/2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ................................................................................................. 62.21 17.74 
. 

 23 21 13 23-1059 EA  3/4" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ................................................................................................. 65.38 19.83 
. 

 23 21 13 23-1060 EA  1" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel .................................................................................................... 75.88 22.11 
. 

 23 21 13 23-1061 EA 1-1/2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ............................................................................................ 107.17 28.29 
. 

 23 21 13 23-1062 EA  2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel .................................................................................................. 151.39 35.97 

XXXXXXX 
. 
 23 21 13 23-1063  Caps, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1064 EA  1/4" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................ 7.05 3.69 
. 

 23 21 13 23-1065 EA  1/2" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................ 7.86 4.18 
. 

 23 21 13 23-1066 EA  3/4" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................ 9.42 4.79 
. 

 23 21 13 23-1067 EA  1" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................. 11.83 5.58 
. 

 23 21 13 23-1068 EA  1-1/2" Cap, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 15.60 6.68 
. 

 23 21 13 23-1069 EA  2" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................. 21.23 8.26 
. 

 23 21 13 23-1070 EA  1/4" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 10.14 3.69 
. 

 23 21 13 23-1071 EA  1/2" Cap, 6,000 LB, Screwed Carbon Steel ............................................................................................................................ 9.85 4.18 
. 

 23 21 13 23-1072 EA 3/4" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 12.65 4.79 
. 

 23 21 13 23-1073 EA  1" Cap, 6,000 LB, Screwed Carbon Steel ............................................................................................................................. 14.19 5.58 
. 

 23 21 13 23-1074 EA  1-1/2" Cap, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 25.22 6.68 
. 

 23 21 13 23-1075 EA  2" Cap, 6,000 LB, Screwed Carbon Steel ............................................................................................................................. 30.59 8.26 

XXXXXXX 
. 
 23 21 13 23-1076  Nipples, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1077 EA  1/4" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................ 15.09 9.07 
. 

 23 21 13 23-1078 EA  1/2" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................ 15.40 9.46 
. 

 23 21 13 23-1079 EA  3/4" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................ 15.33 9.46 
. 

 23 21 13 23-1080 EA  1" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................... 16.89 10.26 
. 

 23 21 13 23-1081 EA  1-1/2" Nipple, 2" Long, Screwed Carbon Steel ..................................................................................................................... 18.96 11.06 
. 

 23 21 13 23-1082 EA  2" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................... 23.21 14.25 
. 

 23 21 13 23-1083 EA  1/4" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................ 15.68 9.07 
. 

 23 21 13 23-1084 EA  1/2" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................ 15.87 9.46 
. 

 23 21 13 23-1085 EA  3/4" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................ 15.86 9.46 
. 

 23 21 13 23-1086 EA  1" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................... 17.60 10.26 
. 

 23 21 13 23-1087 EA  1-1/2" Nipple, 4" Long, Screwed Carbon Steel ..................................................................................................................... 20.24 11.06 
. 

 23 21 13 23-1088 EA  2" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................... 25.08 14.25 
. 

 23 21 13 23-1089 EA  1/4" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................ 17.10 9.07 
. 

 23 21 13 23-1090 EA  1/2" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................ 16.62 9.46 
. 

 23 21 13 23-1091 EA  3/4" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................ 16.69 9.46 
. 

 23 21 13 23-1092 EA  1" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................... 18.63 10.26 
. 

 23 21 13 23-1093 EA  1-1/2" Nipple, 6" Long, Screwed Carbon Steel ..................................................................................................................... 21.98 11.06 
. 

 23 21 13 23-1094 EA  2" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................... 26.62 14.25 

XXXXXXX 
. 
 23 21 13 23-1095  Unions, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1096 EA  1/4" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 31.97 22.02 
. 

 23 21 13 23-1097 EA  1/2" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 34.21 22.11 
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. 
 23 21 13 23-1098 EA  3/4" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 39.36 25.60 

. 
 23 21 13 23-1099 EA  1" Union, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 46.80 30.18 

. 
 23 21 13 23-1100 EA  1-1/2" Union, 3,000 LB, Screwed Carbon Steel .................................................................................................................... 66.82 42.83 

. 
 23 21 13 23-1101 EA  2" Union, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 82.92 53.20 

. 
 23 21 13 23-1102 EA  1/4" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 45.67 22.02 

. 
 23 21 13 23-1103 EA  1/2" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 50.77 22.11 

. 
 23 21 13 23-1104 EA  3/4" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 59.41 25.60 

. 
 23 21 13 23-1105 EA  1" Union, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 71.51 30.18 

. 
 23 21 13 23-1106 EA  1-1/2" Union, 6,000 LB, Screwed Carbon Steel .................................................................................................................. 117.36 42.83 

. 
 23 21 13 23-1107 EA  2" Union, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 145.11 53.20 

XXXXXXX 
. 
 23 21 13 23-1108  Weld Neck Flanges, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1109 EA  1/2" Flange, 150 LB, Screwed Carbon Steel ......................................................................................................................... 69.02 41.14 
. 

 23 21 13 23-1110 EA  3/4" Flange, 150 LB, Screwed Carbon Steel ......................................................................................................................... 72.24 43.13 
. 

 23 21 13 23-1111 EA  1" Flange, 150 LB, Screwed Carbon Steel............................................................................................................................ 75.05 45.02 
. 

 23 21 13 23-1112 EA  1-1/2" Flange, 150 LB, Screwed Carbon Steel ..................................................................................................................... 83.82 50.71 
. 

 23 21 13 23-1113 EA  2" Flange, 150 LB, Screwed Carbon Steel............................................................................................................................ 87.14 52.90 
. 

 23 21 13 23-1114 EA  1/2" Flange, 300 LB, Screwed Carbon Steel ......................................................................................................................... 69.48 41.14 
    For Ring Type Joint, Add  7.75 
    For Blind Flange, Deduct  -26.24 

. 
 23 21 13 23-1115 EA  3/4" Flange, 300 LB, Screwed Carbon Steel ......................................................................................................................... 72.73 43.13 

    For Ring Type Joint, Add  8.01 
    For Blind Flange, Deduct  -27.49 

. 
 23 21 13 23-1116 EA  1" Flange, 300 LB, Screwed Carbon Steel............................................................................................................................ 75.79 45.02 

    For Ring Type Joint, Add  8.26 
    For Blind Flange, Deduct  -28.66 

. 
 23 21 13 23-1117 EA  1-1/2" Flange, 300 LB, Screwed Carbon Steel ..................................................................................................................... 85.60 50.71 

    For Ring Type Joint, Add  9.56 
    For Blind Flange, Deduct  -32.33 

. 
 23 21 13 23-1118 EA  2" Flange, 300 LB, Screwed Carbon Steel............................................................................................................................ 88.92 52.90 

    For Ring Type Joint, Add  9.56 
    For Blind Flange, Deduct  -33.66 

. 
 23 21 13 23-1119 EA  1/2" Flange, 600 LB, Screwed Carbon Steel ......................................................................................................................... 72.52 41.14 

    For Ring Type Joint, Add  10.79 
    For Blind Flange, Deduct  -26.85 

. 
 23 21 13 23-1120 EA  3/4" Flange, 600 LB, Screwed Carbon Steel ......................................................................................................................... 75.51 43.13 

    For Ring Type Joint, Add  10.79 
    For Blind Flange, Deduct  -28.05 

. 
 23 21 13 23-1121 EA  1" Flange, 600 LB, Screwed Carbon Steel............................................................................................................................ 78.82 45.02 

    For Ring Type Joint, Add  11.29 
    For Blind Flange, Deduct  -29.27 

. 
 23 21 13 23-1122 EA  1-1/2" Flange, 600 LB, Screwed Carbon Steel ..................................................................................................................... 89.34 50.71 

    For Ring Type Joint, Add  13.30 
    For Blind Flange, Deduct  -33.08 

. 
 23 21 13 23-1123 EA  2" Flange, 600 LB, Screwed Carbon Steel............................................................................................................................ 91.74 52.90 

    For Ring Type Joint, Add  12.38 
    For Blind Flange, Deduct  -34.22 

XXXXXXX 
. 
 23 21 13 23-1124  Square Head Plugs, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1125 EA  1/4" Square Head Plug, Screwed Carbon Steel ...................................................................................................................... 5.71 2.79 
. 

 23 21 13 23-1126 EA  1/2" Square Head Plug, Screwed Carbon Steel ...................................................................................................................... 6.83 3.29 
. 

 23 21 13 23-1127 EA  3/4" Square Head Plug, Screwed Carbon Steel ...................................................................................................................... 7.98 3.78 
. 

 23 21 13 23-1128 EA  1" Square Head Plug, Screwed Carbon Steel ....................................................................................................................... 11.61 5.58 
. 

 23 21 13 23-1129 EA  1-1/2" Square Head Plug, Screwed Carbon Steel ................................................................................................................ 15.64 5.58 
. 

 23 21 13 23-1130 EA  2" Square Head Plug, Screwed Carbon Steel ....................................................................................................................... 23.02 7.27 

XXXXXXX 
. 
 23 21 13 23-1131  Hex Head Plugs, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1132 EA  1/4" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 4.67 2.79 
. 

 23 21 13 23-1133 EA  1/2" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 5.64 3.29 
. 

 23 21 13 23-1134 EA  3/4" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 6.59 3.78 
. 

 23 21 13 23-1135 EA  1" Hex Head Plug, Screwed Carbon Steel .............................................................................................................................. 9.68 5.58 
. 

 23 21 13 23-1136 EA  1-1/2" Hex Head Plug, Screwed Carbon Steel ...................................................................................................................... 11.18 5.58 
. 

 23 21 13 23-1137 EA  2" Hex Head Plug, Screwed Carbon Steel ............................................................................................................................ 16.56 7.27 

XXXXXXX 
. 
 23 21 13 23-1138  Round Head Plugs, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1139 EA  1/4" Round Head Plug, Screwed Carbon Steel ....................................................................................................................... 5.25 2.79 
. 

 23 21 13 23-1140 EA  1/2" Round Head Plug, Screwed Carbon Steel ....................................................................................................................... 5.83 3.29 
. 

 23 21 13 23-1141 EA  3/4" Round Head Plug, Screwed Carbon Steel ....................................................................................................................... 6.62 3.78 
. 

 23 21 13 23-1142 EA  1" Round Head Plug, Screwed Carbon Steel .......................................................................................................................... 9.84 5.58 
. 

 23 21 13 23-1143 EA  1-1/2" Round Head Plug, Screwed Carbon Steel ................................................................................................................. 12.07 5.58 
. 

 23 21 13 23-1144 EA  2" Round Head Plug, Screwed Carbon Steel ........................................................................................................................ 16.45 7.27 

XXXXXXX 
. 
 23 21 13 23-1145  Hexagon Bushings, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1146 EA  1/4" Hex Bushing, Screwed Carbon Steel............................................................................................................................... 4.80 2.79 
. 

 23 21 13 23-1147 EA  1/2" Hex Bushing, Screwed Carbon Steel............................................................................................................................... 5.63 3.29 
. 

 23 21 13 23-1148 EA  3/4" Hex Bushing, Screwed Carbon Steel............................................................................................................................... 6.54 3.78 
. 

 23 21 13 23-1149 EA  1" Hex Bushing, Screwed Carbon Steel.................................................................................................................................. 9.81 5.58 
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. 
 23 21 13 23-1150 EA  1-1/2" Hex Bushing, Screwed Carbon Steel ......................................................................................................................... 11.15 5.58 

. 
 23 21 13 23-1151 EA  2" Hex Bushing, Screwed Carbon Steel ............................................................................................................................... 16.14 7.27 

XXXXXXX 
. 
 23 21 13 23-1152  90 Degree Street Elbows, Screwed Carbon Steel (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1153 EA  1/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 29.17 15.14 
. 

 23 21 13 23-1154 EA  1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 33.55 17.74 
. 

 23 21 13 23-1155 EA  3/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 38.71 19.83 
. 

 23 21 13 23-1156 EA  1" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 44.69 22.11 
. 

 23 21 13 23-1157 EA  1-1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel .................................................................................................. 66.98 28.29 
. 

 23 21 13 23-1158 EA  2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 88.96 35.97 
. 

 23 21 13 23-1159 EA  1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 42.91 17.74 
. 

 23 21 13 23-1160 EA  3/4" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 57.75 19.83 
. 

 23 21 13 23-1161 EA  1" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 76.54 22.11 
. 

 23 21 13 23-1162 EA  1-1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................ 154.59 28.29 

XXXXXXX 
. 
 23 21 13 23-1163  Screwed Carbon Steel Laterals (23 21 13 23-0959) 
. 
. 

 23 21 13 23-1164 EA  1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 97.68 22.11 
. 

 23 21 13 23-1165 EA  3/4" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 116.81 25.60 
. 

 23 21 13 23-1166 EA  1" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 142.28 30.18 
. 

 23 21 13 23-1167 EA  1-1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................. 185.38 42.83 
. 

 23 21 13 23-1168 EA  2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 231.08 53.20 
. 

 23 21 13 23-1169 EA  1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 119.54 22.11 
. 

 23 21 13 23-1170 EA  3/4" Lateral, Straight, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 149.33 25.60 
. 

 23 21 13 23-1171 EA  1" Lateral, Straight, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 177.05 30.18 
. 

 23 21 13 23-1172 EA  1-1/2" Lateral, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................. 249.30 42.83 

XXXXXXX 
. 
 23 21 13 23-1173  Grooved-Joint Pipe (23 21 13 23) 

Note: Includes grooving of pipe. Excludes hangers, elbow, tee, reducer fitting or couplings. 
. 
. 
 23 21 13 23-1174  Schedule 10 Black Grooved Pipe (23 21 13 23-1173) 
. 
. 

 23 21 13 23-1175 LF  2" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 22.62 12.65 
. 

 23 21 13 23-1176 LF 2-1/2" Black Schedule 10 Grooved Pipe ............................................................................................................................... 30.81 17.33 
. 

 23 21 13 23-1177 LF 3" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 34.38 19.22 
. 

 23 21 13 23-1178 LF 3-1/2" Black Schedule 10 Grooved Pipe ............................................................................................................................... 37.03 19.92 
. 

 23 21 13 23-1179 LF 4" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 39.67 21.62 
. 

 23 21 13 23-1180 LF 5" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 52.47 26.49 
. 

 23 21 13 23-1181 LF 6" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 70.73 37.65 
. 

 23 21 13 23-1182 LF 8" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 88.57 42.24 
. 

 23 21 13 23-1183 LF 10" Black Schedule 10 Grooved Pipe ................................................................................................................................. 109.26 50.91 
. 

 23 21 13 23-1184 LF 12" Black Schedule 10 Grooved Pipe ................................................................................................................................. 125.15 57.67 

XXXXXXX 
. 
 23 21 13 23-1185  Schedule 40 Black Grooved Pipe (23 21 13 23-1173) 
. 
. 

 23 21 13 23-1186 LF  3/4" Black Schedule 40 Grooved Pipe .................................................................................................................................. 13.63 7.67 
. 

 23 21 13 23-1187 LF  1" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 15.39 8.67 
. 

 23 21 13 23-1188 LF  1-1/4" Black Schedule 40 Grooved Pipe ............................................................................................................................... 17.12 9.36 
. 

 23 21 13 23-1189 LF  1-1/2" Black Schedule 40 Grooved Pipe ............................................................................................................................... 19.47 10.66 
. 

 23 21 13 23-1190 LF  2" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 24.68 13.54 
. 

 23 21 13 23-1191 LF  2-1/2" Black Schedule 40 Grooved Pipe ............................................................................................................................... 34.06 18.53 
. 

 23 21 13 23-1192 LF  3" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 39.54 21.11 
. 

 23 21 13 23-1193 LF  4" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 46.37 23.51 
. 

 23 21 13 23-1194 LF  5" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 60.53 28.59 
. 

 23 21 13 23-1195 LF  6" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 83.82 41.24 
. 

 23 21 13 23-1196 LF  8" Black Schedule 40 Grooved Pipe ................................................................................................................................... 104.32 46.72 
. 

 23 21 13 23-1197 LF  10" Black Schedule 40 Grooved Pipe ................................................................................................................................. 136.22 55.78 
. 

 23 21 13 23-1198 LF  12" Black Schedule 40 Grooved Pipe ................................................................................................................................. 159.01 64.05 
. 

 23 21 13 23-1199 LF  14" Black Schedule 40 Grooved Pipe ................................................................................................................................. 211.56 86.57 
. 

 23 21 13 23-1200 LF  16" Black Schedule 40 Grooved Pipe ................................................................................................................................. 246.68 101.80 
. 

 23 21 13 23-1201 LF  18" Black Schedule 40 Grooved Pipe ................................................................................................................................. 303.82 123.62 
. 

 23 21 13 23-1202 LF  20" Black Schedule 40 Grooved Pipe ................................................................................................................................. 351.79 144.14 
. 

 23 21 13 23-1203 LF  24" Black Schedule 40 Grooved Pipe ................................................................................................................................. 446.36 173.03 

XXXXXXX 
. 
 23 21 13 23-1204  Schedule 80 Black Grooved Pipe (23 21 13 23-1173) 
. 
. 

 23 21 13 23-1205 LF  3/4" Black Schedule 80 Grooved Pipe .................................................................................................................................. 14.92 8.37 
. 

 23 21 13 23-1206 LF  1" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 16.24 8.87 
. 

 23 21 13 23-1207 LF  1-1/4" Black Schedule 80 Grooved Pipe ............................................................................................................................... 18.56 9.86 
. 

 23 21 13 23-1208 LF  1-1/2" Black Schedule 80 Grooved Pipe ............................................................................................................................... 20.99 11.06 
. 

 23 21 13 23-1209 LF  2" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 27.11 14.25 
. 

 23 21 13 23-1210 LF  2-1/2" Black Schedule 80 Grooved Pipe ............................................................................................................................... 37.73 19.63 
. 

 23 21 13 23-1211 LF  3" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 43.83 22.02 
. 

 23 21 13 23-1212 LF  4" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 51.86 24.01 
. 

 23 21 13 23-1213 LF  5" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 73.51 30.18 
. 

 23 21 13 23-1214 LF  6" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 99.12 43.23 
. 

 23 21 13 23-1215 LF  8" Black Schedule 80 Grooved Pipe ................................................................................................................................... 134.92 49.41 
. 

 23 21 13 23-1216 LF  10" Black Schedule 80 Grooved Pipe ................................................................................................................................. 166.29 59.67 
. 

 23 21 13 23-1217 LF  12" Black Schedule 80 Grooved Pipe ................................................................................................................................. 183.26 72.12 
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XXXXXXX 
. 
 23 21 13 23-1218  Schedule 40 Galvanized Grooved Pipe (23 21 13 23-1173) 
. 
. 

 23 21 13 23-1219 LF  3/4" Galvanized Schedule 40 Grooved Pipe ......................................................................................................................... 14.20 7.67 
. 

 23 21 13 23-1220 LF  1" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 16.28 8.67 
. 

 23 21 13 23-1221 LF  1-1/4" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 17.97 9.36 
. 

 23 21 13 23-1222 LF  1-1/2" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 20.44 10.66 
. 

 23 21 13 23-1223 LF  2" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 25.93 13.54 
. 

 23 21 13 23-1224 LF  2-1/2" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 35.97 18.53 
. 

 23 21 13 23-1225 LF  3" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 42.03 21.11 
. 

 23 21 13 23-1226 LF  4" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 49.89 23.51 
. 

 23 21 13 23-1227 LF  5" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 66.70 28.59 
. 

 23 21 13 23-1228 LF  6" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 91.96 41.24 
. 

 23 21 13 23-1229 LF  8" Galvanized Schedule 40 Grooved Pipe .......................................................................................................................... 116.06 46.72 
. 

 23 21 13 23-1230 LF  10" Galvanized Schedule 40 Grooved Pipe ........................................................................................................................ 155.88 55.78 
. 

 23 21 13 23-1231 LF  12" Galvanized Schedule 40 Grooved Pipe ........................................................................................................................ 182.73 64.05 

XXXXXXX 
. 
 23 21 13 23-1232  Schedule 80 Galvanized Grooved Pipe (23 21 13 23-1173) 
. 
. 

 23 21 13 23-1233 LF  3/4" Galvanized Schedule 80 Grooved Pipe ......................................................................................................................... 15.37 8.37 
. 

 23 21 13 23-1234 LF  1" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 18.51 8.87 
. 

 23 21 13 23-1235 LF  1-1/4" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 19.38 9.86 
. 

 23 21 13 23-1236 LF  1-1/2" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 24.51 11.75 
. 

 23 21 13 23-1237 LF  2" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 28.43 14.25 
. 

 23 21 13 23-1238 LF  2-1/2" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 39.77 19.63 
. 

 23 21 13 23-1239 LF  3" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 46.66 22.02 
. 

 23 21 13 23-1240 LF  4" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 55.90 24.01 
. 

 23 21 13 23-1241 LF  5" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 79.60 30.18 
. 

 23 21 13 23-1242 LF  6" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 106.30 43.23 
. 

 23 21 13 23-1243 LF  8" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 147.29 49.41 
. 

 23 21 13 23-1244 LF  10" Galvanized Schedule 80 Grooved Pipe ........................................................................................................................ 175.94 59.67 
. 

 23 21 13 23-1245 LF  12" Galvanized Schedule 80 Grooved Pipe ........................................................................................................................ 198.15 72.12 

XXXXXXX 
. 
 23 21 13 23-1246  Painted Grooved-Joint Pipe Fittings (23 21 13 23) 

Note: Couplings are not included with fittings. 
. 
. 
 23 21 13 23-1247  Grooved Elbows (23 21 13 23-1246) 
. 
. 
 23 21 13 23-1248  90 Degree Grooved Elbows (23 21 13 23-1247) 

Note: Victaulic No. 10 
. 
. 

 23 21 13 23-1249 EA  3/4" 90 Degree Elbow, Ductile Iron, Grooved ....................................................................................................................... 45.61 10.86 
    For Galvanized Fittings, Add  9.68 

. 
 23 21 13 23-1250 EA  1" 90 Degree Elbow, Ductile Iron, Grooved .......................................................................................................................... 45.61 10.86 

    For Galvanized Fittings, Add  9.68 
. 

 23 21 13 23-1251 EA  1-1/4" 90 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 49.68 13.54 
    For Galvanized Fittings, Add  9.68 

. 
 23 21 13 23-1252 EA  1-1/2" 90 degree Elbow, Ductile Iron, Grooved ..................................................................................................................... 53.99 16.44 

    For Galvanized Fittings, Add  9.68 
. 

 23 21 13 23-1253 EA  2" 90 Degree Elbow, Ductile Iron, Grooved .......................................................................................................................... 61.89 21.72 
    For Galvanized Fittings, Add  9.68 

. 
 23 21 13 23-1254 EA  2-1/2" 90 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 68.99 26.49 

    For Galvanized Fittings, Add  9.68 
. 

 23 21 13 23-1255 EA  3" 90 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 100.18 32.07 
    For Galvanized Fittings, Add  17.20 

. 
 23 21 13 23-1256 EA  4" 90 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 120.19 42.34 

    For Galvanized Fittings, Add  18.73 
. 

 23 21 13 23-1257 EA  5" 90 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 217.45 52.90 
    For Galvanized Fittings, Add  45.59 

. 
 23 21 13 23-1258 EA  6" 90 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 264.31 69.24 

    For Galvanized Fittings, Add  52.98 
. 

 23 21 13 23-1259 EA  8" 90 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 461.42 82.38 
    For Galvanized Fittings, Add  111.50 

. 
 23 21 13 23-1260 EA  10" 90 Degree Elbow, Ductile Iron, Grooved ...................................................................................................................... 670.56 96.13 

    For Galvanized Fittings, Add  173.73 
. 

 23 21 13 23-1261 EA  12" 90 Degree Elbow, Ductile Iron, Grooved ................................................................................................................... 1,016.74 115.36 
    For Galvanized Fittings, Add  278.45 

. 
 23 21 13 23-1262 EA  14" 90 Degree Elbow, Steel, Grooved ............................................................................................................................. 1,950.06 130.20 

    For Galvanized Fittings, Add  579.09 
. 

 23 21 13 23-1263 EA  16" 90 Degree Elbow, Steel, Grooved ............................................................................................................................. 2,512.35 144.14 
    For Galvanized Fittings, Add  757.74 

. 
 23 21 13 23-1264 EA  18" 90 Degree Elbow, Steel, Grooved ............................................................................................................................. 3,148.32 157.49 

    For Galvanized Fittings, Add  961.04 
. 

 23 21 13 23-1265 EA  20" 90 Degree Elbow, Steel, Grooved ............................................................................................................................. 4,072.58 163.77 
    For Galvanized Fittings, Add  1,262.90 

. 
 23 21 13 23-1266 EA  24" 90 Degree Elbow, Steel, Grooved ............................................................................................................................. 5,797.37 193.65 

    For Galvanized Fittings, Add  1,817.35 

XXXXXXX 
. 
 23 21 13 23-1267  45 Degree Grooved Elbows (23 21 13 23-1247) 

Note: Victaulic No. 11 
. 
. 

 23 21 13 23-1268 EA  3/4" 45 Degree Elbow, Ductile Iron, Grooved ....................................................................................................................... 45.59 10.86 
    For Galvanized Fittings, Add  7.03 
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. 
 23 21 13 23-1269 EA 1" 45 Degree Elbow, Ductile Iron, Grooved .......................................................................................................................... 45.59 10.86 

    For Galvanized Fittings, Add  7.03 
. 

 23 21 13 23-1270 EA  1-1/4" 45 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 49.66 13.54 
    For Galvanized Fittings, Add  7.03 

. 
 23 21 13 23-1271 EA  1-1/2" 45 degree Elbow, Ductile Iron, Grooved ..................................................................................................................... 53.97 16.44 

    For Galvanized Fittings, Add  7.03 
. 

 23 21 13 23-1272 EA  2" 45 Degree Elbow, Ductile Iron, Grooved .......................................................................................................................... 61.87 21.72 
    For Galvanized Fittings, Add  7.03 

. 
 23 21 13 23-1273 EA  2-1/2" 45 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 68.97 26.49 

    For Galvanized Fittings, Add  7.03 
. 

 23 21 13 23-1274 EA  3" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 100.15 32.07 
    For Galvanized Fittings, Add  12.50 

. 
 23 21 13 23-1275 EA  4" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 120.19 42.34 

    For Galvanized Fittings, Add  13.62 
. 

 23 21 13 23-1276 EA  5" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 217.45 52.90 
    For Galvanized Fittings, Add  33.15 

. 
 23 21 13 23-1277 EA  6" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 264.31 69.24 

    For Galvanized Fittings, Add  38.53 
. 

 23 21 13 23-1278 EA  8" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 461.42 82.38 
    For Galvanized Fittings, Add  81.09 

. 
 23 21 13 23-1279 EA  10" 45 Degree Elbow, Ductile Iron, Grooved ...................................................................................................................... 670.56 96.13 

    For Galvanized Fittings, Add  126.35 
. 

 23 21 13 23-1280 EA  12" 45 Degree Elbow, Ductile Iron, Grooved ................................................................................................................... 1,016.74 115.36 
    For Galvanized Fittings, Add  202.51 

. 
 23 21 13 23-1281 EA  14" 45 Degree Elbow, Steel, Grooved ............................................................................................................................. 1,950.06 130.20 

    For Galvanized Fittings, Add  421.15 
. 

 23 21 13 23-1282 EA  16" 45 Degree Elbow, Steel, Grooved ............................................................................................................................. 2,512.35 144.14 
    For Galvanized Fittings, Add  551.09 

. 
 23 21 13 23-1283 EA  18" 45 Degree Elbow, Steel, Grooved ............................................................................................................................. 3,148.32 157.49 

    For Galvanized Fittings, Add  698.94 
. 

 23 21 13 23-1284 EA  20" 45 Degree Elbow, Steel, Grooved ............................................................................................................................. 4,073.01 164.07 
    For Galvanized Fittings, Add  918.48 

. 
 23 21 13 23-1285 EA  24" 45 Degree Elbow, Steel, Grooved ............................................................................................................................. 5,797.37 193.65 

    For Galvanized Fittings, Add  1,321.71 

XXXXXXX 
. 
 23 21 13 23-1286  22-1/2 Degree Grooved Elbows (23 21 13 23-1247) 

Note: Victaulic No. 12 
. 
. 

 23 21 13 23-1287 EA  1" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 47.52 10.86 
    For Galvanized Fittings, Add  7.50 

. 
 23 21 13 23-1288 EA  1-1/4" 22-1/2 Degree Elbow, Ductile Iron, Grooved .............................................................................................................. 51.59 13.54 

    For Galvanized Fittings, Add  7.50 
. 

 23 21 13 23-1289 EA  1-1/2" 22-1/2 Degree Elbow, Ductile Iron, Grooved .............................................................................................................. 55.90 16.44 
    For Galvanized Fittings, Add  7.50 

. 
 23 21 13 23-1290 EA  2" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 63.80 21.72 

    For Galvanized Fittings, Add  7.50 
. 

 23 21 13 23-1291 EA  2-1/2" 22-1/2 Degree Elbow, Ductile Iron, Grooved .............................................................................................................. 70.90 26.49 
    For Galvanized Fittings, Add  7.50 

. 
 23 21 13 23-1292 EA  3" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 93.76 32.07 

    For Galvanized Fittings, Add  10.97 
. 

 23 21 13 23-1293 EA  4" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 124.71 42.34 
    For Galvanized Fittings, Add  14.70 

. 
 23 21 13 23-1294 EA  5" 22-1/2 Degree Elbow, Steel, Grooved ............................................................................................................................ 269.30 52.90 

    For Galvanized Fittings, Add  45.60 
. 

 23 21 13 23-1295 EA  6" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 277.33 69.24 
    For Galvanized Fittings, Add  41.66 

. 
 23 21 13 23-1296 EA  8" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 486.68 82.38 

    For Galvanized Fittings, Add  87.16 
. 

 23 21 13 23-1297 EA  10" 22-1/2 Degree Elbow, Steel, Grooved .......................................................................................................................... 642.69 96.13 
    For Galvanized Fittings, Add  119.66 

. 
 23 21 13 23-1298 EA  12" 22-1/2 Degree Elbow, Steel, Grooved .......................................................................................................................... 846.96 115.36 

    For Galvanized Fittings, Add  161.76 
. 

 23 21 13 23-1299 EA  14" 22-1/2 Degree Elbow, Steel, Grooved .......................................................................................................................... 973.76 130.20 
    For Galvanized Fittings, Add  186.84 

. 
 23 21 13 23-1300 EA  16" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 1,149.87 144.14 

    For Galvanized Fittings, Add  224.09 
. 

 23 21 13 23-1301 EA  18" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 1,366.88 157.49 
    For Galvanized Fittings, Add  271.39 

. 
 23 21 13 23-1302 EA  20" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 1,582.50 163.77 

    For Galvanized Fittings, Add  320.86 
. 

 23 21 13 23-1303 EA  24" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,086.76 193.65 
    For Galvanized Fittings, Add  431.16 

XXXXXXX 
. 
 23 21 13 23-1304  11-1/4 Degree Grooved Elbows (23 21 13 23-1247) 

Note: Victaulic No. 13 
. 
. 

 23 21 13 23-1305 EA  1" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 47.52 10.86 
    For Galvanized Fittings, Add  7.50 

. 
 23 21 13 23-1306 EA  1-1/4" 11-1/4 Degree Elbow, Ductile Iron, Grooved .............................................................................................................. 51.59 13.54 

    For Galvanized Fittings, Add  7.50 
. 

 23 21 13 23-1307 EA  1-1/2" 11-1/4 Degree Elbow, Ductile Iron, Grooved .............................................................................................................. 55.90 16.44 
    For Galvanized Fittings, Add  7.50 

. 
 23 21 13 23-1308 EA  2" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 63.80 21.72 

    For Galvanized Fittings, Add  7.50 
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. 
 23 21 13 23-1309 EA  2-1/2" 11-1/4 Degree Elbow, Ductile Iron, Grooved .............................................................................................................. 70.90 26.49 

    For Galvanized Fittings, Add  7.50 
. 

 23 21 13 23-1310 EA  3" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................... 93.76 32.07 
    For Galvanized Fittings, Add  10.97 

. 
 23 21 13 23-1311 EA  4" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 124.70 42.34 

    For Galvanized Fittings, Add  14.70 
. 

 23 21 13 23-1312 EA  5" 11-1/4 Degree Elbow, Steel, Grooved ............................................................................................................................ 269.29 52.90 
    For Galvanized Fittings, Add  45.60 

. 
 23 21 13 23-1313 EA  6" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 277.32 69.24 

    For Galvanized Fittings, Add  41.65 
. 

 23 21 13 23-1314 EA  8" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 486.66 82.38 
    For Galvanized Fittings, Add  87.15 

. 
 23 21 13 23-1315 EA  10" 11-1/4 Degree Elbow, Steel, Grooved .......................................................................................................................... 642.66 96.13 

    For Galvanized Fittings, Add  119.65 
. 

 23 21 13 23-1316 EA  12" 11-1/4 Degree Elbow, Steel, Grooved .......................................................................................................................... 846.92 115.36 
    For Galvanized Fittings, Add  161.76 

. 
 23 21 13 23-1317 EA  14" 11-1/4 Degree Elbow, Steel, Grooved .......................................................................................................................... 973.72 130.20 

    For Galvanized Fittings, Add  186.83 
. 

 23 21 13 23-1318 EA  16" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 1,149.85 144.24 
    For Galvanized Fittings, Add  224.08 

. 
 23 21 13 23-1319 EA  18" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 1,366.79 157.49 

    For Galvanized Fittings, Add  271.38 
. 

 23 21 13 23-1320 EA  20" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 1,582.43 163.77 
    For Galvanized Fittings, Add  320.84 

. 
 23 21 13 23-1321 EA  24" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,086.66 193.65 

    For Galvanized Fittings, Add  431.14 

XXXXXXX 
. 
 23 21 13 23-1322  90 Degree Grooved Long Radius Elbows (23 21 13 23-1247) 

Note: Victaulic No. 100 
. 
. 

 23 21 13 23-1323 EA  2" 90 Degree Long Radius Elbow, Ductile Iron, Grooved ..................................................................................................... 99.61 21.72 
    For Galvanized Fittings, Add  16.09 

. 
 23 21 13 23-1324 EA  2-1/2" 90 Degree Long Radius Elbow, Steel, Grooved ....................................................................................................... 234.23 26.49 

    For Galvanized Fittings, Add  46.70 
. 

 23 21 13 23-1325 EA 3" 90 Degree Long Radius Elbow, Ductile Iron, Grooved ................................................................................................... 115.12 32.07 
    For Galvanized Fittings, Add  16.09 

. 
 23 21 13 23-1326 EA  4" 90 Degree Long Radius Elbow, Ductile Iron, Grooved ................................................................................................... 163.89 42.34 

    For Galvanized Fittings, Add  24.11 
. 

 23 21 13 23-1327 EA  5" 90 Degree Long Radius Elbow, Steel Grooved .............................................................................................................. 594.16 52.90 
    For Galvanized Fittings, Add  123.56 

. 
 23 21 13 23-1328 EA  6" 90 Degree Long Radius Elbow, Ductile Iron, Grooved ................................................................................................... 397.61 69.24 

    For Galvanized Fittings, Add  70.52 
. 

 23 21 13 23-1329 EA  8" 90 Degree Long Radius Elbow, Ductile Iron, Grooved ................................................................................................... 828.37 82.38 
    For Galvanized Fittings, Add  169.16 

. 
 23 21 13 23-1330 EA  10" 90 Degree Long Radius Elbow, Ductile Iron, Grooved .............................................................................................. 1,605.54 96.13 

    For Galvanized Fittings, Add  350.74 
. 

 23 21 13 23-1331 EA  12" 90 Degree Long Radius Elbow, Ductile Iron, Grooved .............................................................................................. 1,915.69 115.36 
    For Galvanized Fittings, Add  418.26 

XXXXXXX 
. 
 23 21 13 23-1332  Grooved Tees, Wyes And Crosses (23 21 13 23-1246) 
. 
. 
 23 21 13 23-1333  Grooved Tees (23 21 13 23-1332) 

Note: Victaulic No. 20 
. 
. 

 23 21 13 23-1334 EA  3/4" Tee, Ductile Iron, Grooved ............................................................................................................................................. 66.24 14.25 
    For Galvanized Fittings, Add  13.45 

. 
 23 21 13 23-1335 EA  1" Tee, Ductile Iron, Grooved ................................................................................................................................................ 69.48 16.44 

    For Galvanized Fittings, Add  13.45 
. 

 23 21 13 23-1336 EA  1-1/4" Tee, Ductile Iron, Grooved ......................................................................................................................................... 74.96 20.12 
    For Galvanized Fittings, Add  13.45 

. 
 23 21 13 23-1337 EA  1-1/2" Tee, Ductile Iron, Grooved ......................................................................................................................................... 81.81 24.70 

    For Galvanized Fittings, Add  13.45 
. 

 23 21 13 23-1338 EA  2" Tee, Ductile Iron, Grooved ................................................................................................................................................ 92.69 31.97 
    For Galvanized Fittings, Add  13.45 

. 
 23 21 13 23-1339 EA  2-1/2" Tee, Ductile Iron, Grooved ....................................................................................................................................... 103.57 39.15 

    For Galvanized Fittings, Add  13.45 
. 

 23 21 13 23-1340 EA  3" Tee, Ductile Iron, Grooved .............................................................................................................................................. 134.88 48.11 
    For Galvanized Fittings, Add  18.83 

. 
 23 21 13 23-1341 EA  4" Tee, Ductile Iron, Grooved .............................................................................................................................................. 189.61 62.26 

    For Galvanized Fittings, Add  28.89 
. 

 23 21 13 23-1342 EA  5" Tee, Ductile Iron, Grooved .............................................................................................................................................. 347.97 81.38 
    For Galvanized Fittings, Add  67.79 

. 
 23 21 13 23-1343 EA  6" Tee, Ductile Iron, Grooved .............................................................................................................................................. 413.73 101.80 

    For Galvanized Fittings, Add  78.34 
. 

 23 21 13 23-1344 EA  8" Tee, Ductile Iron, Grooved .............................................................................................................................................. 755.72 123.62 
    For Galvanized Fittings, Add  171.13 

. 
 23 21 13 23-1345 EA  10" Tee, Ductile Iron, Grooved ......................................................................................................................................... 1,234.77 144.14 

    For Galvanized Fittings, Add  305.58 
. 

 23 21 13 23-1346 EA  12" Tee, Ductile Iron, Grooved ......................................................................................................................................... 1,685.47 173.03 
    For Galvanized Fittings, Add  427.82 

. 
 23 21 13 23-1347 EA  14" Tee, Steel, Grooved................................................................................................................................................... 1,843.92 192.25 

    For Galvanized Fittings, Add  466.71 
. 

 23 21 13 23-1348 EA  16" Tee, Steel, Grooved................................................................................................................................................... 2,271.53 193.35 
    For Galvanized Fittings, Add  594.50 
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. 
 23 21 13 23-1349 EA  18" Tee, Steel, Grooved .................................................................................................................................................. 2,801.41 213.28 

    For Galvanized Fittings, Add  744.51 
. 

 23 21 13 23-1350 EA  20" Tee, Steel, Grooved .................................................................................................................................................. 3,880.62 216.67 
    For Galvanized Fittings, Add  1,066.76 

. 
 23 21 13 23-1351 EA  24" Tee, Steel, Grooved .................................................................................................................................................. 5,862.51 266.17 

    For Galvanized Fittings, Add  1,639.03 

XXXXXXX 
. 
 23 21 13 23-1352  Grooved Wyes (90 Degree True Wye) (23 21 13 23-1332) 

Note: Victaulic No. 33 
. 
. 

 23 21 13 23-1353 EA  1" Wye, Steel, Grooved ...................................................................................................................................................... 213.76 16.44 
    For Galvanized Fittings, Add  30.26 

. 
 23 21 13 23-1354 EA  1-1/4" Wye, Steel, Grooved ................................................................................................................................................ 219.24 20.12 

    For Galvanized Fittings, Add  30.26 
. 

 23 21 13 23-1355 EA  1-1/2" Wye, Steel, Grooved ................................................................................................................................................ 226.09 24.70 
    For Galvanized Fittings, Add  30.26 

. 
 23 21 13 23-1356 EA  2" Wye, Steel, Grooved ...................................................................................................................................................... 236.97 31.97 

    For Galvanized Fittings, Add  30.26 
. 

 23 21 13 23-1357 EA  2-1/2" Wye, Steel, Grooved ................................................................................................................................................ 247.85 39.15 
    For Galvanized Fittings, Add  30.26 

. 
 23 21 13 23-1358 EA  3" Wye, Steel, Grooved ...................................................................................................................................................... 298.14 48.11 

    For Galvanized Fittings, Add  36.17 
. 

 23 21 13 23-1359 EA  4" Wye, Steel, Grooved ...................................................................................................................................................... 389.38 62.26 
    For Galvanized Fittings, Add  47.37 

. 
 23 21 13 23-1360 EA  5" Wye, Steel, Grooved ...................................................................................................................................................... 546.40 81.38 

    For Galvanized Fittings, Add  67.90 
. 

 23 21 13 23-1361 EA  6" Wye, Steel, Grooved ...................................................................................................................................................... 677.68 101.80 
    For Galvanized Fittings, Add  84.01 

. 
 23 21 13 23-1362 EA  8" Wye, Steel, Grooved ...................................................................................................................................................... 941.56 123.62 

    For Galvanized Fittings, Add  121.00 
. 

 23 21 13 23-1363 EA  10" Wye, Steel, Grooved ................................................................................................................................................. 1,521.46 144.14 
    For Galvanized Fittings, Add  208.85 

. 
 23 21 13 23-1364 EA  12" Wye, Steel, Grooved ................................................................................................................................................. 1,701.47 173.03 

    For Galvanized Fittings, Add  230.73 
. 

 23 21 13 23-1365 EA  14" Wye, Steel, Grooved ................................................................................................................................................. 1,934.89 192.25 
    For Galvanized Fittings, Add  263.47 

. 
 23 21 13 23-1366 EA  16" Wye, Steel, Grooved ................................................................................................................................................. 2,428.38 193.15 

    For Galvanized Fittings, Add  342.21 
. 

 23 21 13 23-1367 EA  18" Wye, Steel, Grooved ................................................................................................................................................. 2,766.63 213.48 
    For Galvanized Fittings, Add  391.44 

. 
 23 21 13 23-1368 EA  20" Wye, Steel, Grooved ................................................................................................................................................. 3,872.57 216.26 

    For Galvanized Fittings, Add  567.73 
. 

 23 21 13 23-1369 EA  24" Wye, Steel, Grooved ................................................................................................................................................. 5,915.70 266.17 
    For Galvanized Fittings, Add  882.66 

XXXXXXX 
. 
 23 21 13 23-1370  Grooved Crosses (23 21 13 23-1332) 

Note: Victaulic No. 35 
. 
. 

 23 21 13 23-1371 EA  3/4" Cross, Steel, Grooved ................................................................................................................................................. 154.55 21.42 
    For Galvanized Fittings, Add  18.36 

. 
 23 21 13 23-1372 EA  1" Cross, Steel, Grooved .................................................................................................................................................... 159.42 24.70 

    For Galvanized Fittings, Add  18.36 
. 

 23 21 13 23-1373 EA  1-1/4" Cross, Steel, Grooved .............................................................................................................................................. 192.99 30.18 
    For Galvanized Fittings, Add  22.17 

. 
 23 21 13 23-1374 EA  1-1/2" Cross, Steel, Grooved .............................................................................................................................................. 214.71 37.06 

    For Galvanized Fittings, Add  23.88 
. 

 23 21 13 23-1375 EA  2" Cross, Steel, Grooved .................................................................................................................................................... 161.79 47.91 
    For Galvanized Fittings, Add  13.50 

. 
 23 21 13 23-1376 EA  2-1/2" Cross, Steel, Grooved .............................................................................................................................................. 178.11 58.77 

    For Galvanized Fittings, Add  13.50 
. 

 23 21 13 23-1377 EA  3" Cross, Steel, Grooved .................................................................................................................................................... 269.84 72.12 
    For Galvanized Fittings, Add  24.25 

. 
 23 21 13 23-1378 EA  4" Cross, Steel, Grooved .................................................................................................................................................... 409.12 93.34 

    For Galvanized Fittings, Add  40.37 
. 

 23 21 13 23-1379 EA  5" Cross, Steel, Grooved .................................................................................................................................................... 732.89 122.03 
    For Galvanized Fittings, Add  82.48 

. 
 23 21 13 23-1380 EA  6" Cross, Steel, Grooved .................................................................................................................................................... 936.36 152.71 

    For Galvanized Fittings, Add  106.12 
. 

 23 21 13 23-1381 EA  8" Cross, Steel, Grooved ................................................................................................................................................. 1,209.67 185.39 
    For Galvanized Fittings, Add  139.76 

. 
 23 21 13 23-1382 EA  10" Cross, Steel, Grooved ............................................................................................................................................... 1,913.39 216.26 

    For Galvanized Fittings, Add  238.37 
. 

 23 21 13 23-1383 EA  12" Cross, Steel, Grooved ............................................................................................................................................... 2,682.35 259.60 
    For Galvanized Fittings, Add  343.98 

. 
 23 21 13 23-1384 EA  14" Cross, Steel, Grooved ............................................................................................................................................... 2,808.26 288.38 

    For Galvanized Fittings, Add  356.39 
. 

 23 21 13 23-1385 EA  16" Cross, Steel, Grooved ............................................................................................................................................... 3,542.91 290.07 
    For Galvanized Fittings, Add  466.21 

. 
 23 21 13 23-1386 EA  18" Cross, Steel, Grooved ............................................................................................................................................... 4,289.31 319.87 

    For Galvanized Fittings, Add  571.46 
. 

 23 21 13 23-1387 EA  20" Cross, Steel, Grooved ............................................................................................................................................... 5,884.40 324.84 
    For Galvanized Fittings, Add  809.60 

. 
 23 21 13 23-1388 EA  24" Cross, Steel, Grooved ............................................................................................................................................... 8,930.95 399.26 

    For Galvanized Fittings, Add  1,249.85 
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XXXXXXX 
. 
 23 21 13 23-1389  Grooved Reducing Tees (23 21 13 23-1332) 

Note: Victaulic No. 25 
. 
. 

 23 21 13 23-1390 EA  1" Reducing Tee, Steel, Grooved ....................................................................................................................................... 111.14 16.44 
    For Galvanized Fittings, Add  17.30 

. 
 23 21 13 23-1391 EA  1-1/4" Reducing Tee, Steel, Grooved ................................................................................................................................. 119.33 20.12 

    For Galvanized Fittings, Add  17.84 
. 

 23 21 13 23-1392 EA  1-1/2" Reducing Tee, Steel, Grooved ................................................................................................................................. 128.41 24.70 
    For Galvanized Fittings, Add  18.28 

. 
 23 21 13 23-1393 EA  2" Reducing Tee, Steel, Grooved ....................................................................................................................................... 154.89 31.97 

    For Galvanized Fittings, Add  21.40 
. 

 23 21 13 23-1394 EA  2-1/2" Reducing Tee, Steel, Grooved ................................................................................................................................. 176.78 39.15 
    For Galvanized Fittings, Add  23.61 

. 
 23 21 13 23-1395 EA  3" Reducing Tee, Steel, Grooved ....................................................................................................................................... 201.30 48.11 

    For Galvanized Fittings, Add  25.84 
. 

 23 21 13 23-1396 EA  4" Reducing Tee, Steel, Grooved ....................................................................................................................................... 267.55 62.26 
    For Galvanized Fittings, Add  34.85 

. 
 23 21 13 23-1397 EA  5" Reducing Tee, Steel, Grooved ....................................................................................................................................... 352.09 81.38 

    For Galvanized Fittings, Add  46.01 
. 

 23 21 13 23-1398 EA  6" Reducing Tee, Steel, Grooved ....................................................................................................................................... 476.25 101.80 
    For Galvanized Fittings, Add  64.73 

. 
 23 21 13 23-1399 EA  8" Reducing Tee, Steel, Grooved ....................................................................................................................................... 719.32 123.62 

    For Galvanized Fittings, Add  106.80 
. 

 23 21 13 23-1400 EA  10" Reducing Tee, Steel, Grooved .................................................................................................................................. 1,003.43 144.14 
    For Galvanized Fittings, Add  157.45 

. 
 23 21 13 23-1401 EA  12" Reducing Tee, Steel, Grooved .................................................................................................................................. 1,420.75 173.03 

    For Galvanized Fittings, Add  232.27 
. 

 23 21 13 23-1402 EA  14" Reducing Tee, Steel, Grooved .................................................................................................................................. 1,607.25 192.25 
    For Galvanized Fittings, Add  263.80 

. 
 23 21 13 23-1403 EA  16" Reducing Tee, Steel, Grooved .................................................................................................................................. 2,003.29 193.35 

    For Galvanized Fittings, Add  342.68 
. 

 23 21 13 23-1404 EA  18" Reducing Tee, Steel, Grooved .................................................................................................................................. 2,417.29 213.28 
    For Galvanized Fittings, Add  419.52 

. 
 23 21 13 23-1405 EA  20" Reducing Tee, Steel, Grooved .................................................................................................................................. 3,324.65 216.56 

    For Galvanized Fittings, Add  599.99 
. 

 23 21 13 23-1406 EA  24" Reducing Tee, Steel, Grooved .................................................................................................................................. 5,231.40 266.17 
    For Galvanized Fittings, Add  966.46 

XXXXXXX 
. 
 23 21 13 23-1407  Grooved 45 Degree Lateral Wyes (23 21 13 23-1332) 

Note: Victaulic No. 30 
. 
. 

 23 21 13 23-1408 EA  3/4" 45 Degree Lateral Wye, Steel, Grooved ...................................................................................................................... 200.50 14.25 
    For Galvanized Fittings, Add  32.23 

. 
 23 21 13 23-1409 EA  1" 45 Degree Lateral Wye, Steel, Grooved ......................................................................................................................... 203.74 16.44 

    For Galvanized Fittings, Add  32.23 
. 

 23 21 13 23-1410 EA  1-1/4" 45 Degree Lateral Wye, Steel, Grooved ................................................................................................................... 209.22 20.12 
    For Galvanized Fittings, Add  32.23 

. 
 23 21 13 23-1411 EA  1-1/2" 45 Degree Lateral Wye, Steel, Grooved ................................................................................................................... 216.07 24.70 

    For Galvanized Fittings, Add  32.23 
. 

 23 21 13 23-1412 EA  2" 45 Degree Lateral Wye, Steel, Grooved ......................................................................................................................... 226.95 31.97 
    For Galvanized Fittings, Add  32.23 

. 
 23 21 13 23-1413 EA  2-1/2" Wye, 45 Degree Lateral, Steel, Grooved .................................................................................................................. 237.83 39.15 

    For Galvanized Fittings, Add  32.23 
. 

 23 21 13 23-1414 EA  3" Wye, 45 Degree Lateral, Steel, Grooved ........................................................................................................................ 226.81 48.11 
    For Galvanized Fittings, Add  27.85 

. 
 23 21 13 23-1415 EA  3-1/2" Wye, 45 Degree Lateral, Steel, Grooved .................................................................................................................. 345.23 55.48 

    For Galvanized Fittings, Add  47.18 
. 

 23 21 13 23-1416 EA  4" 45 Degree Lateral Wye, Steel, Grooved ......................................................................................................................... 398.42 62.26 
    For Galvanized Fittings, Add  54.92 

. 
 23 21 13 23-1417 EA  5" 45 Degree Lateral Wye, Steel, Grooved ......................................................................................................................... 567.93 81.38 

    For Galvanized Fittings, Add  80.26 
. 

 23 21 13 23-1418 EA  6" 45 Degree Lateral Wye, Steel, Grooved ......................................................................................................................... 871.04 101.80 
    For Galvanized Fittings, Add  129.32 

. 
 23 21 13 23-1419 EA  8" 45 Degree Lateral Wye, Steel, Grooved ...................................................................................................................... 1,220.11 123.62 

    For Galvanized Fittings, Add  186.27 
. 

 23 21 13 23-1420 EA  10" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 1,676.78 144.14 
    For Galvanized Fittings, Add  262.91 

. 
 23 21 13 23-1421 EA  12" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 2,025.37 173.03 

    For Galvanized Fittings, Add  317.87 
. 

 23 21 13 23-1422 EA  14" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 2,865.75 192.25 
    For Galvanized Fittings, Add  463.95 

. 
 23 21 13 23-1423 EA  16" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 3,509.92 193.35 

    For Galvanized Fittings, Add  579.60 
. 

 23 21 13 23-1424 EA  18" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 3,919.26 213.28 
    For Galvanized Fittings, Add  647.92 

. 
 23 21 13 23-1425 EA  20" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 5,784.66 216.56 

    For Galvanized Fittings, Add  982.79 
. 

 23 21 13 23-1426 EA  24" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 8,883.47 266.17 
    For Galvanized Fittings, Add  1,527.19 

XXXXXXX 
. 
 23 21 13 23-1427  Grooved 45 Degree Lateral Reducing Wyes (23 21 13 23-1332) 

Note: Victaulic No. 30R 
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. 

. 
 23 21 13 23-1428 EA  3" 45 Degree Lateral Reducing Wye, Steel, Grooved ......................................................................................................... 226.81 48.11 

    For Galvanized Fittings, Add  20.11 
. 

 23 21 13 23-1429 EA  4" 45 Degree Lateral Reducing Wye, Steel, Grooved ......................................................................................................... 398.42 62.26 
    For Galvanized Fittings, Add  39.66 

. 
 23 21 13 23-1430 EA  5" 45 Degree Lateral Reducing Wye, Steel, Grooved ......................................................................................................... 567.93 81.38 

    For Galvanized Fittings, Add  57.97 
. 

 23 21 13 23-1431 EA  6" 45 Degree Lateral Reducing Wye, Steel, Grooved ......................................................................................................... 728.71 101.80 
    For Galvanized Fittings, Add  74.89 

. 
 23 21 13 23-1432 EA  8" 45 Degree Lateral Reducing Wye, Steel, Grooved ...................................................................................................... 1,016.97 123.62 

    For Galvanized Fittings, Add  108.12 
. 

 23 21 13 23-1433 EA  10" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 1,234.74 144.14 
    For Galvanized Fittings, Add  132.41 

. 
 23 21 13 23-1434 EA  12" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 1,497.23 173.03 

    For Galvanized Fittings, Add  160.92 
. 

 23 21 13 23-1435 EA  14" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 1,674.89 192.25 
    For Galvanized Fittings, Add  180.27 

. 
 23 21 13 23-1436 EA  16" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 2,082.29 193.35 

    For Galvanized Fittings, Add  233.01 
. 

 23 21 13 23-1437 EA  18" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 3,071.88 213.28 
    For Galvanized Fittings, Add  357.79 

. 
 23 21 13 23-1438 EA  20" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 4,353.19 216.56 

    For Galvanized Fittings, Add  523.71 
. 

 23 21 13 23-1439 EA  24" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 6,921.38 266.17 
    For Galvanized Fittings, Add  847.90 

XXXXXXX 
. 
 23 21 13 23-1440  Mechanical-T Outlet (23 21 13 23-1332) 

Note: Includes making opening in pipe. Grooved or treaded branch outlets. Victaulic Styles 920 or 921. 
. 
. 

 23 21 13 23-1441 EA 2" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 101.50 35.86 
    For Galvanized Fittings, Add  7.39 

. 
 23 21 13 23-1442 EA 2" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 101.50 35.86 

    For Galvanized Fittings, Add  7.39 
. 

 23 21 13 23-1443 EA 2" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 106.15 35.86 
    For Galvanized Fittings, Add  8.54 

. 
 23 21 13 23-1444 EA 2" x 1-1/2" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 106.15 35.86 

. 
 23 21 13 23-1445 EA 2-1/2" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................ 110.47 40.35 

. 
 23 21 13 23-1446 EA 2-1/2" x 1" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 110.47 40.35 

. 
 23 21 13 23-1447 EA 2-1/2" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ..................................................................................... 122.75 40.35 

. 
 23 21 13 23-1448 EA 3" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 123.95 44.82 

. 
 23 21 13 23-1449 EA 3" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 123.95 44.82 

. 
 23 21 13 23-1450 EA 3" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 133.84 44.82 

. 
 23 21 13 23-1451 EA 3" x 1-1/2" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 133.84 44.82 

. 
 23 21 13 23-1452 EA 3" x 2" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 140.60 44.82 

. 
 23 21 13 23-1453 EA 4" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 163.27 59.76 

. 
 23 21 13 23-1454 EA 4" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 163.27 59.76 

. 
 23 21 13 23-1455 EA 4" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 170.98 59.76 

. 
 23 21 13 23-1456 EA 4" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 173.15 59.76 

. 
 23 21 13 23-1457 EA 4" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 173.15 59.76 

. 
 23 21 13 23-1458 EA 4" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 175.31 59.76 

. 
 23 21 13 23-1459 EA 4" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 179.46 59.76 

. 
 23 21 13 23-1460 EA 5" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 230.20 82.19 

. 
 23 21 13 23-1461 EA 5" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 230.20 82.19 

. 
 23 21 13 23-1462 EA 5" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 233.94 82.19 

. 
 23 21 13 23-1463 EA 5" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 238.63 82.19 

. 
 23 21 13 23-1464 EA 6" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 276.56 104.60 

. 
 23 21 13 23-1465 EA 6" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 276.56 104.60 

. 
 23 21 13 23-1466 EA 6" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 282.07 104.60 

. 
 23 21 13 23-1467 EA 6" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 286.71 104.60 

. 
 23 21 13 23-1468 EA 6" x 4" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 294.97 104.60 

. 
 23 21 13 23-1469 EA 8" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 396.15 138.46 

. 
 23 21 13 23-1470 EA 8" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 396.15 138.46 

. 
 23 21 13 23-1471 EA 8" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 402.78 138.46 

. 
 23 21 13 23-1472 EA 8" x 4" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 406.71 138.46 

XXXXXXX 
. 
 23 21 13 23-1473  Grooved Fittings (23 21 13 23-1246) 
. 
. 
 23 21 13 23-1474  Flanged Adapter Nipple, Grooved (23 21 13 23-1473) 

Note: Victaulic No. 41 and 45 
. 
. 

 23 21 13 23-1475 EA 1" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 143.96 11.95 
    For Galvanized Fittings, Add  22.69 
    For 300 LB Rating, Add  18.90 

. 
 23 21 13 23-1476 EA 1-1/4" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 145.96 13.25 

    For Galvanized Fittings, Add  22.69 
    For 300 LB Rating, Add  18.90 

. 
 23 21 13 23-1477 EA 1-1/2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 150.94 16.64 

    For Galvanized Fittings, Add  22.69 
    For 300 LB Rating, Add  18.90 

. 
 23 21 13 23-1478 EA 2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 161.41 23.61 

    For Galvanized Fittings, Add  22.69 
    For 300 LB Rating, Add  18.90 
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. 
 23 21 13 23-1479 EA 2-1/2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 168.90 28.59 

    For Galvanized Fittings, Add  22.69 
    For 300 LB Rating, Add  18.90 

. 
 23 21 13 23-1480 EA 3" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 212.43 34.17 

    For Galvanized Fittings, Add  29.03 
    For 300 LB Rating, Add  24.19 

. 
 23 21 13 23-1481 EA 4" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 261.28 46.02 

    For Galvanized Fittings, Add  34.62 
    For 300 LB Rating, Add  28.85 

. 
 23 21 13 23-1482 EA 5" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 358.30 55.68 

    For Galvanized Fittings, Add  49.47 
    For 300 LB Rating, Add  41.22 

. 
 23 21 13 23-1483 EA 6" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 426.34 75.21 

    For Galvanized Fittings, Add  56.44 
    For 300 LB Rating, Add  47.03 

. 
 23 21 13 23-1484 EA 8" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 585.40 101.80 

    For Galvanized Fittings, Add  77.90 
    For 300 LB Rating, Add  64.92 

. 
 23 21 13 23-1485 EA 10" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ........................................................................ 891.57 123.62 

    For Galvanized Fittings, Add  127.13 
    For 300 LB Rating, Add  105.94 

. 
 23 21 13 23-1486 EA 12" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 1,181.86 144.14 

    For Galvanized Fittings, Add  173.82 
    For 300 LB Rating, Add  144.85 

. 
 23 21 13 23-1487 EA 14" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 1,398.23 173.03 

    For Galvanized Fittings, Add  204.99 
    For 300 LB Rating, Add  170.82 

. 
 23 21 13 23-1488 EA 16" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 2,042.03 192.25 

    For Galvanized Fittings, Add  315.68 
    For 300 LB Rating, Add  263.07 

. 
 23 21 13 23-1489 EA 18" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 2,492.34 288.38 

    For Galvanized Fittings, Add  370.80 
    For 300 LB Rating, Add  309.00 

. 
 23 21 13 23-1490 EA 20" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 2,665.99 346.06 

    For Galvanized Fittings, Add  386.49 
    For 300 LB Rating, Add  322.08 

. 
 23 21 13 23-1491 EA 24" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 4,280.60 384.52 

    For Galvanized Fittings, Add  666.74 
    For 300 LB Rating, Add  555.62 

XXXXXXX 
. 
 23 21 13 23-1492  Grooved Concentric Reducers (23 21 13 23-1473) 

Note: Victaulic No. 50 
. 
. 

 23 21 13 23-1493 EA  1-1/4" x 3/4" Concentric Reducer, Grooved ........................................................................................................................ 152.35 11.95 
    For Galvanized Fittings, Add  5.91 

. 
 23 21 13 23-1494 EA  1-1/4" x 1" Concentric Reducer, Grooved ........................................................................................................................... 159.40 12.65 

    For Galvanized Fittings, Add  6.18 
. 

 23 21 13 23-1495 EA  1-1/2" x 3/4" Concentric Reducer, Grooved ........................................................................................................................ 179.08 13.64 
    For Galvanized Fittings, Add  19.07 

. 
 23 21 13 23-1496 EA  1-1/2" x 1" Concentric Reducer, Grooved ............................................................................................................................. 55.40 14.25 

    For Galvanized Fittings, Add  4.08 
. 

 23 21 13 23-1497 EA  1-1/2" x 1-1/4" Concentric Reducer, Grooved ..................................................................................................................... 153.92 14.94 
    For Galvanized Fittings, Add  15.81 

. 
 23 21 13 23-1498 EA  2" x 3/4" Concentric Reducer, Grooved ................................................................................................................................ 58.38 16.24 

    For Galvanized Fittings, Add  4.08 
. 

 23 21 13 23-1499 EA  2" x 1" Concentric Reducer, Grooved ................................................................................................................................... 59.38 16.93 
    For Galvanized Fittings, Add  4.08 

. 
 23 21 13 23-1500 EA  2" x 1-1/4" Concentric Reducer, Grooved ............................................................................................................................. 63.78 17.64 

    For Galvanized Fittings, Add  4.49 
. 

 23 21 13 23-1501 EA  2" x 1-1/2" Concentric Reducer, Grooved ............................................................................................................................. 63.42 19.63 
    For Galvanized Fittings, Add  4.08 

. 
 23 21 13 23-1502 EA  2-1/2" x 3/4" Concentric Reducer, Grooved ........................................................................................................................ 304.00 18.33 

    For Galvanized Fittings, Add  33.24 
. 

 23 21 13 23-1503 EA  2-1/2" x 1" Concentric Reducer, Grooved ........................................................................................................................... 245.38 19.02 
    For Galvanized Fittings, Add  26.07 

. 
 23 21 13 23-1504 EA  2-1/2" x 1-1/4" Concentric Reducer, Grooved ..................................................................................................................... 225.80 19.63 

    For Galvanized Fittings, Add  23.60 
. 

 23 21 13 23-1505 EA  2-1/2" x 1-1/2" Concentric Reducer, Grooved ....................................................................................................................... 66.36 21.62 
    For Galvanized Fittings, Add  4.08 

. 
 23 21 13 23-1506 EA  2-1/2" x 2" Concentric Reducer, Grooved ............................................................................................................................. 70.34 24.21 

    For Galvanized Fittings, Add  4.08 
. 

 23 21 13 23-1507 EA  3" x 3/4" Concentric Reducer, Grooved .............................................................................................................................. 310.24 21.32 
    For Galvanized Fittings, Add  42.30 

. 
 23 21 13 23-1508 EA  3" x 1" Concentric Reducer, Grooved ................................................................................................................................... 70.35 21.92 

    For Galvanized Fittings, Add  5.70 
. 

 23 21 13 23-1509 EA  3" x 1-1/4" Concentric Reducer, Grooved ........................................................................................................................... 249.40 22.61 
    For Galvanized Fittings, Add  32.77 

. 
 23 21 13 23-1510 EA  3" x 1-1/2" Concentric Reducer, Grooved ........................................................................................................................... 236.67 24.21 

    For Galvanized Fittings, Add  30.45 
. 

 23 21 13 23-1511 EA  3" x 2" Concentric Reducer, Grooved ................................................................................................................................... 70.14 26.90 
    For Galvanized Fittings, Add  4.53 

. 
 23 21 13 23-1512 EA  3" x 2-1/2" Concentric Reducer, Grooved ............................................................................................................................. 89.14 32.07 

    For Galvanized Fittings, Add  6.24 
. 

 23 21 13 23-1513 EA  3-1/2" x 3" Concentric Reducer, Grooved ............................................................................................................................. 95.56 34.57 
    For Galvanized Fittings, Add  6.65 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

HVAC Piping And Pumps 23 20 
Hydronic Piping And Pumps 23 21 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 147 

. 
 23 21 13 23-1514 EA  4" x 1" Concentric Reducer, Grooved ................................................................................................................................... 85.95 27.20 

    For Galvanized Fittings, Add  7.74 
. 

 23 21 13 23-1515 EA  4" x 1-1/4" Concentric Reducer, Grooved ........................................................................................................................... 398.43 27.89 
    For Galvanized Fittings, Add  61.16 

. 
 23 21 13 23-1516 EA  4" x 1-1/2" Concentric Reducer, Grooved ........................................................................................................................... 316.96 29.59 

    For Galvanized Fittings, Add  46.75 
. 

 23 21 13 23-1517 EA  4" x 2" Concentric Reducer, Grooved ................................................................................................................................... 88.00 32.28 
    For Galvanized Fittings, Add  6.81 

. 
 23 21 13 23-1518 EA  4" x 2-1/2" Concentric Reducer, Grooved ........................................................................................................................... 101.54 34.57 

    For Galvanized Fittings, Add  8.53 
. 

 23 21 13 23-1519 EA  4" x 3" Concentric Reducer, Grooved ................................................................................................................................. 105.52 37.25 
    For Galvanized Fittings, Add  8.53 

. 
 23 21 13 23-1520 EA  4" x 3-1/2" Concentric Reducer, Grooved ........................................................................................................................... 109.50 39.85 

    For Galvanized Fittings, Add  8.53 
. 

 23 21 13 23-1521 EA  5" x 2" Concentric Reducer, Grooved ................................................................................................................................. 558.13 37.55 
    For Galvanized Fittings, Add  86.06 

. 
 23 21 13 23-1522 EA  5" x 2-1/2" Concentric Reducer, Grooved ........................................................................................................................... 449.13 39.85 

    For Galvanized Fittings, Add  66.78 
. 

 23 21 13 23-1523 EA  5" x 3" Concentric Reducer, Grooved ................................................................................................................................. 121.97 42.53 
    For Galvanized Fittings, Add  9.98 

. 
 23 21 13 23-1524 EA  5" x 4" Concentric Reducer, Grooved ................................................................................................................................. 141.25 47.82 

    For Galvanized Fittings, Add  11.92 
. 

 23 21 13 23-1525 EA  6" x 1" Concentric Reducer, Grooved ................................................................................................................................. 153.23 40.54 
    For Galvanized Fittings, Add  17.25 

. 
 23 21 13 23-1526 EA  6" x 1-1/2" Concentric Reducer, Grooved ........................................................................................................................... 591.89 42.83 

    For Galvanized Fittings, Add  98.46 
. 

 23 21 13 23-1527 EA  6" x 2" Concentric Reducer, Grooved ................................................................................................................................. 160.69 45.53 
    For Galvanized Fittings, Add  17.25 

. 
 23 21 13 23-1528 EA  6" x 2-1/2" Concentric Reducer, Grooved ........................................................................................................................... 602.38 47.82 

    For Galvanized Fittings, Add  99.02 
. 

 23 21 13 23-1529 EA  6" x 3" Concentric Reducer, Grooved ................................................................................................................................. 168.18 50.50 
    For Galvanized Fittings, Add  17.25 

. 
 23 21 13 23-1530 EA  6" x 4" Concentric Reducer, Grooved ................................................................................................................................. 164.20 55.78 

    For Galvanized Fittings, Add  15.03 
. 

 23 21 13 23-1531 EA  6" x 5" Concentric Reducer, Grooved ................................................................................................................................. 210.78 61.16 
    For Galvanized Fittings, Add  22.23 

. 
 23 21 13 23-1532 EA  8" x 3" Concentric Reducer, Grooved ................................................................................................................................. 250.87 57.18 

    For Galvanized Fittings, Add  30.83 
. 

 23 21 13 23-1533 EA  8" x 4" Concentric Reducer, Grooved ................................................................................................................................. 258.83 62.46 
    For Galvanized Fittings, Add  30.83 

. 
 23 21 13 23-1534 EA  8" x 5" Concentric Reducer, Grooved ................................................................................................................................. 266.82 67.74 

    For Galvanized Fittings, Add  30.83 
. 

 23 21 13 23-1535 EA  8" x 6" Concentric Reducer, Grooved ................................................................................................................................. 324.24 75.71 
    For Galvanized Fittings, Add  39.31 

. 
 23 21 13 23-1536 EA  10" x 4" Concentric Reducer, Grooved ............................................................................................................................... 497.46 69.43 

    For Galvanized Fittings, Add  73.40 
. 

 23 21 13 23-1537 EA  10" x 5" Concentric Reducer, Grooved ............................................................................................................................... 979.17 74.72 
    For Galvanized Fittings, Add  161.80 

. 
 23 21 13 23-1538 EA  10" x 6" Concentric Reducer, Grooved ............................................................................................................................... 554.17 82.68 

    For Galvanized Fittings, Add  80.27 
. 

 23 21 13 23-1539 EA  10" x 8" Concentric Reducer, Grooved ............................................................................................................................... 564.12 89.35 
    For Galvanized Fittings, Add  80.27 

. 
 23 21 13 23-1540 EA  12" x 4" Concentric Reducer, Grooved ............................................................................................................................ 1,420.66 79.09 

    For Galvanized Fittings, Add  195.32 
. 

 23 21 13 23-1541 EA  12" x 6" Concentric Reducer, Grooved ............................................................................................................................... 651.48 92.34 
    For Galvanized Fittings, Add  76.96 

. 
 23 21 13 23-1542 EA  12" x 8" Concentric Reducer, Grooved ............................................................................................................................... 919.10 99.02 

    For Galvanized Fittings, Add  115.60 
. 

 23 21 13 23-1543 EA  12" x 10" Concentric Reducer, Grooved ............................................................................................................................. 929.60 105.99 
    For Galvanized Fittings, Add  115.60 

. 
 23 21 13 23-1544 EA  14" x 6" Concentric Reducer, Grooved ............................................................................................................................ 2,764.11 99.52 

    For Galvanized Fittings, Add  80.28 
. 

 23 21 13 23-1545 EA  14" x 8" Concentric Reducer, Grooved ............................................................................................................................ 1,694.08 106.19 
    For Galvanized Fittings, Add  47.12 

. 
 23 21 13 23-1546 EA  14" x 10" Concentric Reducer, Grooved .......................................................................................................................... 1,465.58 113.16 

    For Galvanized Fittings, Add  39.79 
. 

 23 21 13 23-1547 EA  14" x 12" Concentric Reducer, Grooved .......................................................................................................................... 1,480.00 122.73 
    For Galvanized Fittings, Add  39.79 

. 
 23 21 13 23-1548 EA  16" x 8" Concentric Reducer, Grooved ............................................................................................................................ 2,534.69 113.26 

    For Galvanized Fittings, Add  72.60 
. 

 23 21 13 23-1549 EA  16" x 10" Concentric Reducer, Grooved .......................................................................................................................... 2,366.74 120.23 
    For Galvanized Fittings, Add  67.12 

. 
 23 21 13 23-1550 EA  16" x 12" Concentric Reducer, Grooved .......................................................................................................................... 2,206.27 129.89 

    For Galvanized Fittings, Add  61.75 
. 

 23 21 13 23-1551 EA  16" x 14" Concentric Reducer, Grooved .......................................................................................................................... 2,217.02 137.07 
    For Galvanized Fittings, Add  61.75 

. 
 23 21 13 23-1552 EA  18" x 10" Concentric Reducer, Grooved .......................................................................................................................... 3,277.63 126.91 

    For Galvanized Fittings, Add  94.78 
. 

 23 21 13 23-1553 EA  18" x 12" Concentric Reducer, Grooved .......................................................................................................................... 2,988.38 136.47 
    For Galvanized Fittings, Add  85.46 

. 
 23 21 13 23-1554 EA  18" x 14" Concentric Reducer, Grooved .......................................................................................................................... 2,735.54 143.65 

    For Galvanized Fittings, Add  77.37 
. 

 23 21 13 23-1555 EA  18" x 16" Concentric Reducer, Grooved .......................................................................................................................... 2,746.30 150.92 
    For Galvanized Fittings, Add  77.37 
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. 
 23 21 13 23-1556 EA  20" x 10" Concentric Reducer, Grooved .......................................................................................................................... 3,598.48 130.20 

    For Galvanized Fittings, Add  104.48 
. 

 23 21 13 23-1557 EA  20" x 12" Concentric Reducer, Grooved .......................................................................................................................... 3,111.20 139.86 
    For Galvanized Fittings, Add  89.08 

. 
 23 21 13 23-1558 EA  20" x 14" Concentric Reducer, Grooved .......................................................................................................................... 3,121.96 147.03 

    For Galvanized Fittings, Add  89.08 
. 

 23 21 13 23-1559 EA  20" x 16" Concentric Reducer, Grooved .......................................................................................................................... 2,805.21 154.11 
    For Galvanized Fittings, Add  79.03 

. 
 23 21 13 23-1560 EA  20" x 18" Concentric Reducer, Grooved .......................................................................................................................... 2,986.14 160.78 

    For Galvanized Fittings, Add  84.27 
. 

 23 21 13 23-1561 EA  24" x 10" Concentric Reducer, Grooved .......................................................................................................................... 7,800.93 144.84 
    For Galvanized Fittings, Add  232.82 

. 
 23 21 13 23-1562 EA  24" x 12" Concentric Reducer, Grooved .......................................................................................................................... 7,632.31 154.50 

    For Galvanized Fittings, Add  227.20 
. 

 23 21 13 23-1563 EA  24" x 14" Concentric Reducer, Grooved .......................................................................................................................... 6,676.57 161.58 
    For Galvanized Fittings, Add  197.53 

. 
 23 21 13 23-1564 EA  24" x 16" Concentric Reducer, Grooved .......................................................................................................................... 6,687.40 168.85 

    For Galvanized Fittings, Add  197.53 
. 

 23 21 13 23-1565 EA  24" x 18" Concentric Reducer, Grooved .......................................................................................................................... 5,755.04 175.42 
    For Galvanized Fittings, Add  168.61 

. 
 23 21 13 23-1566 EA  24" x 20" Concentric Reducer, Grooved .......................................................................................................................... 5,273.65 178.81 

    For Galvanized Fittings, Add  153.67 

XXXXXXX 
. 
 23 21 13 23-1567  Grooved Eccentric Reducers (23 21 13 23-1473) 

Note: Victaulic No. 51 
. 
. 

 23 21 13 23-1568 EA  1-1/2" x 3/4" Eccentric Reducer, Grooved .......................................................................................................................... 184.56 13.64 
    For Galvanized Fittings, Add  19.73 

. 
 23 21 13 23-1569 EA  1-1/2" x 1" Eccentric Reducer, Grooved ............................................................................................................................. 169.58 14.25 

    For Galvanized Fittings, Add  17.81 
. 

 23 21 13 23-1570 EA  1-1/2" x 1-1/4" Eccentric Reducer, Grooved ....................................................................................................................... 167.34 14.94 
    For Galvanized Fittings, Add  17.42 

. 
 23 21 13 23-1571 EA  2" x 3/4" Eccentric Reducer, Grooved ................................................................................................................................. 343.34 16.24 

    For Galvanized Fittings, Add  38.34 
. 

 23 21 13 23-1572 EA  2" x 1" Eccentric Reducer, Grooved .................................................................................................................................... 189.00 16.93 
    For Galvanized Fittings, Add  19.66 

. 
 23 21 13 23-1573 EA  2" x 1-1/4" Eccentric Reducer, Grooved ............................................................................................................................. 205.74 17.64 

    For Galvanized Fittings, Add  21.56 
. 

 23 21 13 23-1574 EA  2" x 1-1/2" Eccentric Reducer, Grooved ............................................................................................................................. 179.57 19.63 
    For Galvanized Fittings, Add  18.05 

. 
 23 21 13 23-1575 EA  2-1/2" x 3/4" Eccentric Reducer, Grooved .......................................................................................................................... 443.81 18.33 

    For Galvanized Fittings, Add  50.04 
. 

 23 21 13 23-1576 EA  2-1/2" x 1" Eccentric Reducer, Grooved ............................................................................................................................. 416.34 19.02 
    For Galvanized Fittings, Add  46.62 

. 
 23 21 13 23-1577 EA  2-1/2" x 1-1/4" Eccentric Reducer, Grooved ....................................................................................................................... 254.71 19.63 

    For Galvanized Fittings, Add  27.08 
. 

 23 21 13 23-1578 EA  2-1/2" x 1-1/2" Eccentric Reducer, Grooved ....................................................................................................................... 210.88 21.62 
    For Galvanized Fittings, Add  21.46 

. 
 23 21 13 23-1579 EA  2-1/2" x 2" Eccentric Reducer, Grooved ............................................................................................................................. 108.26 24.21 

    For Galvanized Fittings, Add  8.64 
. 

 23 21 13 23-1580 EA  3" x 1" Eccentric Reducer, Grooved .................................................................................................................................... 448.89 21.92 
    For Galvanized Fittings, Add  50.01 

. 
 23 21 13 23-1581 EA  3" x 1-1/4" Eccentric Reducer, Grooved ............................................................................................................................. 410.48 22.61 

    For Galvanized Fittings, Add  45.27 
. 

 23 21 13 23-1582 EA  3" x 1-1/2" Eccentric Reducer, Grooved ............................................................................................................................. 242.82 24.21 
    For Galvanized Fittings, Add  24.82 

. 
 23 21 13 23-1583 EA  3" x 2" Eccentric Reducer, Grooved .................................................................................................................................... 122.97 26.90 

    For Galvanized Fittings, Add  9.93 
. 

 23 21 13 23-1584 EA  3" x 2-1/2" Eccentric Reducer, Grooved ............................................................................................................................. 130.70 32.07 
    For Galvanized Fittings, Add  9.93 

. 
 23 21 13 23-1585 EA  3-1/2" x 3" Eccentric Reducer, Grooved ............................................................................................................................. 508.93 34.57 

    For Galvanized Fittings, Add  54.95 
. 

 23 21 13 23-1586 EA  4" x 1" Eccentric Reducer, Grooved .................................................................................................................................... 884.18 27.20 
    For Galvanized Fittings, Add  144.63 

. 
 23 21 13 23-1587 EA  4" x 1-1/2" Eccentric Reducer, Grooved ............................................................................................................................. 554.39 29.59 

    For Galvanized Fittings, Add  87.47 
. 

 23 21 13 23-1588 EA  4" x 2" Eccentric Reducer, Grooved .................................................................................................................................... 149.35 32.28 
    For Galvanized Fittings, Add  17.33 

. 
 23 21 13 23-1589 EA  4" x 2-1/2" Eccentric Reducer, Grooved ............................................................................................................................. 152.84 34.57 

    For Galvanized Fittings, Add  17.33 
. 

 23 21 13 23-1590 EA  4" x 3" Eccentric Reducer, Grooved .................................................................................................................................... 156.82 37.25 
    For Galvanized Fittings, Add  17.33 

. 
 23 21 13 23-1591 EA  5" x 2" Eccentric Reducer, Grooved .................................................................................................................................... 618.72 37.55 

    For Galvanized Fittings, Add  96.46 
. 

 23 21 13 23-1592 EA  5" x 2-1/2" Eccentric Reducer, Grooved ............................................................................................................................. 538.94 39.85 
    For Galvanized Fittings, Add  82.18 

. 
 23 21 13 23-1593 EA  5" x 3" Eccentric Reducer, Grooved .................................................................................................................................... 526.59 42.53 

    For Galvanized Fittings, Add  79.38 
. 

 23 21 13 23-1594 EA  5" x 4" Eccentric Reducer, Grooved .................................................................................................................................... 209.34 47.82 
    For Galvanized Fittings, Add  23.60 

. 
 23 21 13 23-1595 EA  6" x 1" Eccentric Reducer, Grooved .................................................................................................................................... 935.08 40.54 

    For Galvanized Fittings, Add  163.15 
. 

 23 21 13 23-1596 EA  6" x 2" Eccentric Reducer, Grooved .................................................................................................................................... 865.57 45.53 
    For Galvanized Fittings, Add  148.78 
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. 
 23 21 13 23-1597 EA  6" x 2-1/2" Eccentric Reducer, Grooved .......................................................................................................................... 1,021.18 47.82 

    For Galvanized Fittings, Add  177.17 
. 

 23 21 13 23-1598 EA  6" x 3" Eccentric Reducer, Grooved ................................................................................................................................... 258.93 50.50 
    For Galvanized Fittings, Add  34.19 

. 
 23 21 13 23-1599 EA  6" x 4" Eccentric Reducer, Grooved ................................................................................................................................... 244.05 55.78 

    For Galvanized Fittings, Add  29.93 
. 

 23 21 13 23-1600 EA  6" x 5" Eccentric Reducer, Grooved ................................................................................................................................... 284.03 61.16 
    For Galvanized Fittings, Add  35.90 

. 
 23 21 13 23-1601 EA  8" x 3" Eccentric Reducer, Grooved ................................................................................................................................ 1,012.08 57.18 

    For Galvanized Fittings, Add  172.87 
. 

 23 21 13 23-1602 EA  8" x 4" Eccentric Reducer, Grooved ................................................................................................................................... 903.26 62.46 
    For Galvanized Fittings, Add  151.08 

. 
 23 21 13 23-1603 EA  8" x 5" Eccentric Reducer, Grooved ................................................................................................................................... 855.41 67.74 

    For Galvanized Fittings, Add  140.66 
. 

 23 21 13 23-1604 EA  8" x 6" Eccentric Reducer, Grooved ................................................................................................................................... 438.73 75.71 
    For Galvanized Fittings, Add  60.68 

. 
 23 21 13 23-1605 EA  10" x 4" Eccentric Reducer, Grooved .............................................................................................................................. 1,589.81 69.43 

    For Galvanized Fittings, Add  277.23 
. 

 23 21 13 23-1606 EA  10" x 5" Eccentric Reducer, Grooved .............................................................................................................................. 1,511.83 74.72 
    For Galvanized Fittings, Add  261.19 

. 
 23 21 13 23-1607 EA  10" x 6" Eccentric Reducer, Grooved .............................................................................................................................. 1,179.57 82.68 

    For Galvanized Fittings, Add  196.97 
. 

 23 21 13 23-1608 EA  10" x 8" Eccentric Reducer, Grooved .............................................................................................................................. 1,027.36 89.35 
    For Galvanized Fittings, Add  166.71 

. 
 23 21 13 23-1609 EA  12" x 4" Eccentric Reducer, Grooved .............................................................................................................................. 1,629.23 79.09 

    For Galvanized Fittings, Add  227.96 
. 

 23 21 13 23-1610 EA  12" x 6" Eccentric Reducer, Grooved .............................................................................................................................. 1,548.55 92.34 
    For Galvanized Fittings, Add  212.79 

. 
 23 21 13 23-1611 EA  12" x 8" Eccentric Reducer, Grooved .............................................................................................................................. 1,522.46 99.02 

    For Galvanized Fittings, Add  207.34 
. 

 23 21 13 23-1612 EA  12" x 10" Eccentric Reducer, Grooved ............................................................................................................................ 1,389.65 105.99 
    For Galvanized Fittings, Add  185.72 

. 
 23 21 13 23-1613 EA  14" x 6" Eccentric Reducer, Grooved .............................................................................................................................. 3,707.19 99.52 

    For Galvanized Fittings, Add  109.23 
. 

 23 21 13 23-1614 EA  14" x 8" Eccentric Reducer, Grooved .............................................................................................................................. 2,433.92 106.19 
    For Galvanized Fittings, Add  69.83 

. 
 23 21 13 23-1615 EA  14" x 10" Eccentric Reducer, Grooved ............................................................................................................................ 2,335.00 113.16 

    For Galvanized Fittings, Add  66.48 
. 

 23 21 13 23-1616 EA  14" x 12" Eccentric Reducer, Grooved ............................................................................................................................ 2,349.42 122.73 
    For Galvanized Fittings, Add  66.48 

. 
 23 21 13 23-1617 EA  16" x 8" Eccentric Reducer, Grooved .............................................................................................................................. 4,099.21 113.26 

    For Galvanized Fittings, Add  120.63 
. 

 23 21 13 23-1618 EA  16" x 10" Eccentric Reducer, Grooved ............................................................................................................................ 3,811.33 120.23 
    For Galvanized Fittings, Add  111.47 

. 
 23 21 13 23-1619 EA  16" x 12" Eccentric Reducer, Grooved ............................................................................................................................ 3,606.56 129.89 

    For Galvanized Fittings, Add  104.74 
. 

 23 21 13 23-1620 EA  16" x 14" Eccentric Reducer, Grooved ............................................................................................................................ 3,617.31 137.07 
    For Galvanized Fittings, Add  104.74 

. 
 23 21 13 23-1621 EA  18" x 10" Eccentric Reducer, Grooved ............................................................................................................................ 5,128.77 126.91 

    For Galvanized Fittings, Add  151.61 
. 

 23 21 13 23-1622 EA  18" x 12" Eccentric Reducer, Grooved ............................................................................................................................ 4,841.90 136.47 
    For Galvanized Fittings, Add  142.36 

. 
 23 21 13 23-1623 EA  18" x 14" Eccentric Reducer, Grooved ............................................................................................................................ 4,428.60 143.65 

    For Galvanized Fittings, Add  129.34 
. 

 23 21 13 23-1624 EA  18" x 16" Eccentric Reducer, Grooved ............................................................................................................................ 4,439.36 150.92 
    For Galvanized Fittings, Add  129.34 

. 
 23 21 13 23-1625 EA  20" x 10" Eccentric Reducer, Grooved ............................................................................................................................ 6,702.97 130.20 

    For Galvanized Fittings, Add  199.79 
. 

 23 21 13 23-1626 EA  20" x 12" Eccentric Reducer, Grooved ............................................................................................................................ 5,023.38 139.86 
    For Galvanized Fittings, Add  147.78 

. 
 23 21 13 23-1627 EA  20" x 14" Eccentric Reducer, Grooved ............................................................................................................................ 4,733.20 147.03 

    For Galvanized Fittings, Add  138.54 
. 

 23 21 13 23-1628 EA  20" x 16" Eccentric Reducer, Grooved ............................................................................................................................ 4,670.80 154.11 
    For Galvanized Fittings, Add  136.30 

. 
 23 21 13 23-1629 EA  20" x 18" Eccentric Reducer, Grooved ............................................................................................................................ 4,510.76 160.78 

    For Galvanized Fittings, Add  131.08 
. 

 23 21 13 23-1630 EA  24" x 12" Eccentric Reducer, Grooved ............................................................................................................................ 9,652.52 154.50 
    For Galvanized Fittings, Add  289.22 

. 
 23 21 13 23-1631 EA  24" x 14" Eccentric Reducer, Grooved ............................................................................................................................ 8,271.52 161.58 

    For Galvanized Fittings, Add  246.50 
. 

 23 21 13 23-1632 EA  24" x 16" Eccentric Reducer, Grooved ............................................................................................................................ 8,282.35 168.85 
    For Galvanized Fittings, Add  246.50 

. 
 23 21 13 23-1633 EA  24" x 18" Eccentric Reducer, Grooved ............................................................................................................................ 7,836.47 175.42 

    For Galvanized Fittings, Add  232.51 
. 

 23 21 13 23-1634 EA  24" x 20" Eccentric Reducer, Grooved ............................................................................................................................ 7,179.27 178.81 
    For Galvanized Fittings, Add  212.17 

XXXXXXX 
. 
 23 21 13 23-1635  Grooved Couplings (23 21 13 23-1246) 
. 
. 
 23 21 13 23-1636  Flexible Grooved Coupling (23 21 13 23-1635) 

Note: Victaulic Style 77 
. 
. 

 23 21 13 23-1637 EA  3/4" Standard Coupling, Grooved ......................................................................................................................................... 32.03 5.38 
    For Galvanized Fittings, Add  6.69 
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. 
 23 21 13 23-1638 EA  1" Standard Coupling, Grooved ............................................................................................................................................ 32.03 5.38 

    For Galvanized Fittings, Add  6.69 
. 

 23 21 13 23-1639 EA  1-1/4" Standard Coupling, Grooved ...................................................................................................................................... 41.97 6.78 
    For Galvanized Fittings, Add  8.90 

. 
 23 21 13 23-1640 EA  1-1/2" Standard Coupling, Grooved ...................................................................................................................................... 46.90 8.06 

    For Galvanized Fittings, Add  9.73 
. 

 23 21 13 23-1641 EA  2" Standard Coupling, Grooved ............................................................................................................................................ 53.00 10.86 
    For Galvanized Fittings, Add  10.28 

. 
 23 21 13 23-1642 EA  2-1/2" Standard Coupling, Grooved ...................................................................................................................................... 63.78 13.25 

    For Galvanized Fittings, Add  12.31 
. 

 23 21 13 23-1643 EA  3" Standard Coupling, Grooved ............................................................................................................................................ 67.63 15.84 
    For Galvanized Fittings, Add  12.31 

. 
 23 21 13 23-1644 EA  3-1/2" Standard Coupling, Grooved ...................................................................................................................................... 98.64 18.53 

    For Galvanized Fittings, Add  19.83 
. 

 23 21 13 23-1645 EA  4" Standard Coupling, Grooved .......................................................................................................................................... 102.53 21.11 
    For Galvanized Fittings, Add  19.83 

. 
 23 21 13 23-1646 EA  5" Standard Coupling, Grooved .......................................................................................................................................... 148.22 26.49 

    For Galvanized Fittings, Add  30.40 
. 

 23 21 13 23-1647 EA  6" Standard Coupling, Grooved .......................................................................................................................................... 180.21 34.57 
    For Galvanized Fittings, Add  35.93 

. 
 23 21 13 23-1648 EA  8" Standard Coupling, Grooved .......................................................................................................................................... 270.96 41.24 

    For Galvanized Fittings, Add  58.57 
. 

 23 21 13 23-1649 EA  10" Standard Coupling, Grooved ........................................................................................................................................ 421.78 49.41 
    For Galvanized Fittings, Add  97.34 

. 
 23 21 13 23-1650 EA  12" Standard Coupling, Grooved ........................................................................................................................................ 476.91 54.09 

    For Galvanized Fittings, Add  110.84 
. 

 23 21 13 23-1651 EA  14" Standard Coupling, Grooved ........................................................................................................................................ 588.97 72.12 
    For Galvanized Fittings, Add  134.65 

. 
 23 21 13 23-1652 EA  16" Standard Coupling, Grooved ........................................................................................................................................ 760.46 86.57 

    For Galvanized Fittings, Add  176.61 
. 

 23 21 13 23-1653 EA  18" Standard Coupling, Grooved ........................................................................................................................................ 882.83 96.13 
    For Galvanized Fittings, Add  206.84 

. 
 23 21 13 23-1654 EA  20" Standard Coupling, Grooved ..................................................................................................................................... 1,324.25 108.18 

    For Galvanized Fittings, Add  325.39 
. 

 23 21 13 23-1655 EA  24" Standard Coupling, Grooved ..................................................................................................................................... 1,473.99 133.08 
    For Galvanized Fittings, Add  356.84 

XXXXXXX 
. 
 23 21 13 23-1656  Zero-Flex® Rigid Coupling (23 21 13 23-1635) 

Note: Victaulic Style 07 
. 
. 

 23 21 13 23-1657 EA  1" Rigid Coupling, Grooved ................................................................................................................................................... 41.37 5.38 
    For Galvanized Fittings, Add  8.14 

. 
 23 21 13 23-1658 EA  1-1/4" Rigid Coupling, Grooved ............................................................................................................................................ 43.42 6.78 

    For Galvanized Fittings, Add  8.14 
. 

 23 21 13 23-1659 EA  1-1/2" Rigid Coupling, Grooved ............................................................................................................................................ 45.39 8.06 
    For Galvanized Fittings, Add  8.14 

. 
 23 21 13 23-1660 EA  2" Rigid Coupling, Grooved ................................................................................................................................................... 50.37 10.86 

    For Galvanized Fittings, Add  8.35 
. 

 23 21 13 23-1661 EA  2-1/2" Rigid Coupling, Grooved ............................................................................................................................................ 59.13 13.25 
    For Galvanized Fittings, Add  9.63 

. 
 23 21 13 23-1662 EA  3" Rigid Coupling, Grooved ................................................................................................................................................... 62.98 15.84 

    For Galvanized Fittings, Add  9.63 
. 

 23 21 13 23-1663 EA  3-1/2" Rigid Coupling, Grooved ............................................................................................................................................ 73.75 18.53 
    For Galvanized Fittings, Add  11.25 

. 
 23 21 13 23-1664 EA  4" Rigid Coupling, Grooved ................................................................................................................................................... 96.80 21.11 

    For Galvanized Fittings, Add  15.94 
. 

 23 21 13 23-1665 EA  5" Rigid Coupling, Grooved ................................................................................................................................................. 124.18 26.49 
    For Galvanized Fittings, Add  20.71 

. 
 23 21 13 23-1666 EA 6" Rigid Coupling, Grooved ................................................................................................................................................. 164.86 34.57 

    For Galvanized Fittings, Add  27.68 
. 

 23 21 13 23-1667 EA  8" Rigid Coupling, Grooved ................................................................................................................................................. 239.76 41.24 
    For Galvanized Fittings, Add  43.61 

. 
 23 21 13 23-1668 EA  10" Rigid Coupling, Grooved ............................................................................................................................................... 393.05 49.41 

    For Galvanized Fittings, Add  78.14 
. 

 23 21 13 23-1669 EA  12" Rigid Coupling, Grooved ............................................................................................................................................... 437.96 54.09 
    For Galvanized Fittings, Add  87.44 

. 
 23 21 13 23-1670 EA  14" Rigid Coupling, Grooved ............................................................................................................................................... 574.36 72.12 

    For Galvanized Fittings, Add  114.24 
. 

 23 21 13 23-1671 EA  16" Rigid Coupling, Grooved ............................................................................................................................................... 737.83 86.57 
    For Galvanized Fittings, Add  148.99 

. 
 23 21 13 23-1672 EA  18" Rigid Coupling, Grooved ............................................................................................................................................... 847.12 96.13 

    For Galvanized Fittings, Add  172.24 
. 

 23 21 13 23-1673 EA  20" Rigid Coupling, Grooved ............................................................................................................................................... 999.10 108.18 
    For Galvanized Fittings, Add  205.06 

. 
 23 21 13 23-1674 EA  24" Rigid Coupling, Grooved ............................................................................................................................................ 1,432.36 133.08 

    For Galvanized Fittings, Add  302.04 

XXXXXXX 
. 
 23 21 13 23-1675  Large Diameter Grooved Coupling (23 21 13 23-1635) 

Note: Victaulic Style 770 
. 
. 

 23 21 13 23-1676 EA  28" Coupling, Grooved ..................................................................................................................................................... 1,518.99 26.49 
    For Galvanized Fittings, Add  207.11 

. 
 23 21 13 23-1677 EA  30" Coupling, Grooved ..................................................................................................................................................... 1,755.05 34.57 

    For Galvanized Fittings, Add  238.44 
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. 
 23 21 13 23-1678 EA  32" Coupling, Grooved ..................................................................................................................................................... 2,612.37 41.24 

    For Galvanized Fittings, Add  357.08 
. 

 23 21 13 23-1679 EA  36" Coupling, Grooved ..................................................................................................................................................... 3,472.14 49.41 
    For Galvanized Fittings, Add  475.72 

. 
 23 21 13 23-1680 EA  42" Coupling, Grooved ..................................................................................................................................................... 6,953.26 54.09 

    For Galvanized Fittings, Add  962.11 

XXXXXXX 
. 
 23 21 13 23-1681  Flexible Coupling (23 21 13 23-1635) 

Note: Victaulic Style 75 
. 
. 

 23 21 13 23-1682 EA  1-1/2" Flexible Coupling, Grooved ........................................................................................................................................ 42.37 8.06 
    For Galvanized Fittings, Add  7.74 

. 
 23 21 13 23-1683 EA  2" Flexible Coupling, Grooved .............................................................................................................................................. 47.27 10.86 

    For Galvanized Fittings, Add  7.93 
. 

 23 21 13 23-1684 EA  2-1/2" Flexible Coupling, Grooved ........................................................................................................................................ 55.75 13.25 
    For Galvanized Fittings, Add  9.20 

. 
 23 21 13 23-1685 EA  3" Flexible Coupling, Grooved .............................................................................................................................................. 65.45 15.84 

    For Galvanized Fittings, Add  10.69 
. 

 23 21 13 23-1686 EA  3-1/2" Flexible Coupling, Grooved ........................................................................................................................................ 86.99 18.53 
    For Galvanized Fittings, Add  15.14 

. 
 23 21 13 23-1687 EA  4" Flexible Coupling, Grooved .............................................................................................................................................. 90.88 21.11 

    For Galvanized Fittings, Add  15.14 
. 

 23 21 13 23-1688 EA  5" Flexible Coupling, Grooved ............................................................................................................................................ 125.03 26.49 
    For Galvanized Fittings, Add  21.85 

. 
 23 21 13 23-1689 EA  6" Flexible Coupling, Grooved ............................................................................................................................................ 154.71 34.57 

    For Galvanized Fittings, Add  26.32 
. 

 23 21 13 23-1690 EA  8" Flexible Coupling, Grooved ............................................................................................................................................ 223.42 41.24 
    For Galvanized Fittings, Add  41.38 

XXXXXXX 
. 
 23 21 13 23-1691  Grooved Strainers And Suction Diffusers (23 21 13 23-1246) 
. 
. 
 23 21 13 23-1692  Grooved Wye Strainers (23 21 13 23-1691) 

Note: Victaulic Style 732 
. 
. 

 23 21 13 23-1693 EA 2" Wye Strainer, Grooved ................................................................................................................................................... 554.32 21.92 
. 

 23 21 13 23-1694 EA 2-1/2" Wye Strainer, Grooved ............................................................................................................................................. 587.72 26.59 
. 

 23 21 13 23-1695 EA 3" Wye Strainer, Grooved ................................................................................................................................................... 663.63 31.87 
. 

 23 21 13 23-1696 EA 4" Wye Strainer, Grooved ................................................................................................................................................... 760.22 42.53 
. 

 23 21 13 23-1697 EA 5" Wye Strainer, Grooved ................................................................................................................................................ 1,088.64 53.20 
. 

 23 21 13 23-1698 EA 6" Wye Strainer, Grooved ................................................................................................................................................ 1,199.52 69.14 
. 

 23 21 13 23-1699 EA 8" Wye Strainer, Grooved ................................................................................................................................................ 1,803.38 82.38 
. 

 23 21 13 23-1700 EA 10" Wye Strainer, Grooved .............................................................................................................................................. 2,844.55 96.32 
. 

 23 21 13 23-1701 EA 12" Wye Strainer, Grooved .............................................................................................................................................. 4,890.37 115.66 

XXXXXXX 
. 
 23 21 13 23-1702  Grooved Tee Type Strainers (23 21 13 23-1691) 

Note: Victaulic Style 730 
. 
. 

 23 21 13 23-1703 EA 1-1/2" Tee Type Strainer, Grooved ..................................................................................................................................... 427.29 16.64 
. 

 23 21 13 23-1704 EA 2" Tee Type Strainer, Grooved ........................................................................................................................................... 547.88 21.92 
. 

 23 21 13 23-1705 EA 2-1/2" Tee Type Strainer, Grooved ..................................................................................................................................... 581.03 26.59 
. 

 23 21 13 23-1706 EA 3" Tee Type Strainer, Grooved ........................................................................................................................................... 656.07 31.87 
. 

 23 21 13 23-1707 EA 4" Tee Type Strainer, Grooved ........................................................................................................................................... 751.64 42.53 
. 

 23 21 13 23-1708 EA 5" Tee Type Strainer, Grooved ........................................................................................................................................ 1,076.16 53.20 
. 

 23 21 13 23-1709 EA 6" Tee Type Strainer, Grooved ........................................................................................................................................ 1,186.06 69.14 
. 

 23 21 13 23-1710 EA 8" Tee Type Strainer, Grooved ........................................................................................................................................ 1,782.54 82.38 
. 

 23 21 13 23-1711 EA 10" Tee Type Strainer, Grooved ...................................................................................................................................... 2,580.83 96.32 
. 

 23 21 13 23-1712 EA 12" Tee Type Strainer, Grooved ...................................................................................................................................... 3,309.65 115.66 
. 

 23 21 13 23-1713 EA 14" Tee Type Strainer, Grooved .................................................................................................................................... 11,375.62 130.20 
. 

 23 21 13 23-1714 EA 16" Tee Type Strainer, Grooved .................................................................................................................................... 14,111.66 144.14 
. 

 23 21 13 23-1715 EA 18" Tee Type Strainer, Grooved .................................................................................................................................... 18,512.69 157.49 

XXXXXXX 
. 
 23 21 13 23-1716  Grooved Suction Diffuser (23 21 13 23-1691) 

Note: Victaulic Style 731 
. 
. 

 23 21 13 23-1717 EA 2-1/2" Grooved x 2" Flanged Suction Diffuser ................................................................................................................. 1,106.36 24.60 
. 

 23 21 13 23-1718 EA 3" Grooved x 2" Flanged Suction Diffuser........................................................................................................................ 1,175.82 27.20 
. 

 23 21 13 23-1719 EA 3" Grooved x 2-1/2" Flanged Suction Diffuser .................................................................................................................... 864.19 31.87 
. 

 23 21 13 23-1720 EA 3" Grooved x 3" Flanged Suction Diffuser........................................................................................................................... 878.77 34.57 
. 

 23 21 13 23-1721 EA 4" Grooved x 2-1/2" Flanged Suction Diffuser .................................................................................................................... 948.57 34.57 
. 

 23 21 13 23-1722 EA 4" Grooved x 3" Flanged Suction Diffuser........................................................................................................................ 1,023.30 37.25 
. 

 23 21 13 23-1723 EA 4" Grooved x 4" Flanged Suction Diffuser........................................................................................................................ 1,176.73 37.25 
. 

 23 21 13 23-1724 EA 5" Grooved x 4" Flanged Suction Diffuser........................................................................................................................ 1,320.73 47.82 
. 

 23 21 13 23-1725 EA 5" Grooved x 5" Flanged Suction Diffuser........................................................................................................................ 1,388.10 50.50 
. 

 23 21 13 23-1726 EA 6" Grooved x 4" Flanged Suction Diffuser........................................................................................................................ 1,415.37 55.78 
. 

 23 21 13 23-1727 EA 6" Grooved x 5" Flanged Suction Diffuser........................................................................................................................ 1,684.69 61.16 
. 

 23 21 13 23-1728 EA 6" Grooved x 6" Flanged Suction Diffuser........................................................................................................................ 1,751.67 65.14 
. 

 23 21 13 23-1729 EA 8" Grooved x 5" Flanged Suction Diffuser........................................................................................................................ 1,798.46 67.74 
. 

 23 21 13 23-1730 EA 8" Grooved x 6" Flanged Suction Diffuser........................................................................................................................ 1,902.87 75.71 
. 

 23 21 13 23-1731 EA 8" Grooved x 8" Flanged Suction Diffuser........................................................................................................................ 3,202.71 82.38 
. 

 23 21 13 23-1732 EA 10" Grooved x 8" Flanged Suction Diffuser...................................................................................................................... 3,608.45 89.05 
. 

 23 21 13 23-1733 EA 10" Grooved x 10" Flanged Suction Diffuser.................................................................................................................... 4,325.21 92.34 
. 

 23 21 13 23-1734 EA 12" Grooved x 10" Flanged Suction Diffuser.................................................................................................................... 5,114.75 106.29 
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. 
 23 21 13 23-1735 EA 12" Grooved x 12" Flanged Suction Diffuser .................................................................................................................... 7,062.58 112.96 

. 
 23 21 13 23-1736 EA 14" Grooved x 10" Flanged Suction Diffuser .................................................................................................................... 6,584.97 112.96 

. 
 23 21 13 23-1737 EA 14" Grooved x 12" Flanged Suction Diffuser .................................................................................................................... 7,350.43 122.93 

. 
 23 21 13 23-1738 EA 14" Grooved x 14" Flanged Suction Diffuser .................................................................................................................... 8,897.36 130.20 

. 
 23 21 13 23-1739 EA 16" Grooved x 14" Flanged Suction Diffuser .................................................................................................................... 9,163.62 136.87 

XXXXXXX 
. 
 23 21 13 23-1740  Grooved Steel Valves (23 21 13 23-1246) 
. 
. 
 23 21 13 23-1741  Grooved Lug Type Butterfly Valves With Standard Trim (23 21 13 23-1740) 
. 
. 

 23 21 13 23-1742 EA  1-1/2" Butterfly Valve, Grooved, With Standard Trim .......................................................................................................... 203.84 10.86 
. 

 23 21 13 23-1743 EA  2" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 208.98 14.25 
. 

 23 21 13 23-1744 EA  3" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 342.08 21.11 
. 

 23 21 13 23-1745 EA  4" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 459.29 27.79 
. 

 23 21 13 23-1746 EA  6" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 997.13 45.53 
. 

 23 21 13 23-1747 EA  8" Butterfly Valve, Grooved, With Standard Trim ............................................................................................................. 1,382.20 64.05 
. 

 23 21 13 23-1748 EA  10" Butterfly Valve, Grooved, With Standard Trim ........................................................................................................... 2,072.27 86.57 

XXXXXXX 
. 
 23 21 13 23-1749  Grooved Lug Type Butterfly Valves With Stainless Steel Trim (23 21 13 23-1740) 
. 
. 

 23 21 13 23-1750 EA  1-1/2" Butterfly Valve, Grooved, With Stainless Steel Trim ................................................................................................. 304.32 10.86 
. 

 23 21 13 23-1751 EA  2" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 309.46 14.25 
. 

 23 21 13 23-1752 EA  3" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 478.29 21.11 
. 

 23 21 13 23-1753 EA  4" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 608.89 27.79 
. 

 23 21 13 23-1754 EA  6" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................... 1,162.36 45.53 
. 

 23 21 13 23-1755 EA  8" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................... 1,927.01 64.05 
. 

 23 21 13 23-1756 EA  10" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................. 3,032.39 86.57 

XXXXXXX 
. 
 23 21 13 23-1757  Grooved Ball Valves With Standard Trim And Handle (23 21 13 23-1740) 
. 
. 

 23 21 13 23-1758 EA 1-1/2" Ball Valve, Grooved, With Standard Trim ................................................................................................................. 172.61 10.66 
. 

 23 21 13 23-1759 EA 2" Ball Valve, Grooved, With Standard Trim ....................................................................................................................... 198.40 14.64 
. 

 23 21 13 23-1760 EA 2-1/2" Ball Valve, Grooved, With Standard Trim ................................................................................................................. 447.63 17.93 
. 

 23 21 13 23-1761 EA 3" Ball Valve, Grooved, With Standard Trim ....................................................................................................................... 731.07 21.22 
. 

 23 21 13 23-1762 EA 4" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 1,136.65 27.89 
. 

 23 21 13 23-1763 EA 6" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 3,519.40 45.82 

XXXXXXX 
. 
 23 21 13 23-1764  Grooved Ball Valves With Stainless Steel Trim And Handle (23 21 13 23-1740) 
. 
. 

 23 21 13 23-1765 EA 1-1/2" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................ 183.61 10.66 
. 

 23 21 13 23-1766 EA 2" Ball Valve, Grooved, With Stainless Steel Trim .............................................................................................................. 312.63 14.64 
. 

 23 21 13 23-1767 EA 2-1/2" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................ 807.83 17.93 
. 

 23 21 13 23-1768 EA 3" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 1,043.93 21.22 
. 

 23 21 13 23-1769 EA 4" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 1,425.76 27.89 
. 

 23 21 13 23-1770 EA 6" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 3,877.65 45.82 

XXXXXXX 
. 
 23 21 13 23-1771  Grooved Check Valves (23 21 13 23-1740) 
. 
. 

 23 21 13 23-1772 EA 2" Check Valve, Grooved .................................................................................................................................................... 261.29 14.64 
. 

 23 21 13 23-1773 EA 2-1/2" Check Valve, Grooved .............................................................................................................................................. 422.24 17.93 
. 

 23 21 13 23-1774 EA 3" Check Valve, Grooved .................................................................................................................................................... 492.06 21.22 
. 

 23 21 13 23-1775 EA 4" Check Valve, Grooved .................................................................................................................................................... 696.71 27.89 

XXXXXXX 
. 
 23 21 13 23-1776  Grooved Vic-Check Check Valves (23 21 13 23-1740) 
. 
. 

 23 21 13 23-1777 EA 2-1/2" "Vic-Check" Check Valve, Grooved .......................................................................................................................... 338.70 17.93 
. 

 23 21 13 23-1778 EA 3" "Vic-Check" Check Valve, Grooved ................................................................................................................................ 343.53 21.22 
. 

 23 21 13 23-1779 EA 4" "Vic-Check" Check Valve, Grooved ................................................................................................................................ 431.00 27.89 
. 

 23 21 13 23-1780 EA 6" "Vic-Check" Check Valve, Grooved ................................................................................................................................ 837.06 45.82 
. 

 23 21 13 23-1781 EA 8" "Vic-Check" Check Valve, Grooved ............................................................................................................................. 1,145.74 63.76 
. 

 23 21 13 23-1782 EA 10" "Vic-Check" Check Valve, Grooved ........................................................................................................................... 3,169.40 86.37 
. 

 23 21 13 23-1783 EA 12" "Vic-Check" Check Valve, Grooved ........................................................................................................................... 3,752.22 99.71 

XXXXXXX 
. 
 23 21 13 23-1784  Grooved Plug Valves With Lever Operator (23 21 13 23-1740) 
. 
. 

 23 21 13 23-1785 EA 3" Balancing Plug Valve, Grooved, With Lever Handle ....................................................................................................... 383.04 21.22 
. 

 23 21 13 23-1786 EA 4" Balancing Plug Valve, Grooved, With Lever Handle ....................................................................................................... 428.33 27.89 
. 

 23 21 13 23-1787 EA 6" Balancing Plug Valve, Grooved, With Lever Handle ....................................................................................................... 761.62 45.82 

XXXXXXX 
. 
 23 21 13 23-1788  Grooved Plug Valve With Gear Operator (23 21 13 23-1740) 
. 
. 

 23 21 13 23-1789 EA 3" Balancing Plug Valve, Grooved, With Gear Operator ..................................................................................................... 666.36 21.22 
. 

 23 21 13 23-1790 EA 4" Balancing Plug Valve, Grooved, With Gear Operator ..................................................................................................... 711.69 27.89 
. 

 23 21 13 23-1791 EA 6" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,044.98 45.82 
. 

 23 21 13 23-1792 EA 8" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,399.65 63.76 
. 

 23 21 13 23-1793 EA 10" Balancing Plug Valve, Grooved, With Gear Operator ................................................................................................ 2,186.09 86.37 
. 

 23 21 13 23-1794 EA 12" Balancing Plug Valve, Grooved, With Gear Operator ................................................................................................ 3,145.27 99.71 

XXXXXXX 
. 
 23 21 13 23-1795  Prepare Pipe For Groove (23 21 13 23-1246) 
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. 

. 
 23 21 13 23-1796  Cut Grooved Pipe (23 21 13 23-1795) 

Note: For use where connecting ungrooved pipe with grooved pipe, coupling to grooved pipe, or for field groove 
preparation on existing cut pipe. 

. 

. 
 23 21 13 23-1797 EA Cut 3/4" Groove .................................................................................................................................................................... 10.44  

. 
 23 21 13 23-1798 EA Cut 1" Groove ....................................................................................................................................................................... 11.33  

. 
 23 21 13 23-1799 EA Cut 1-1/4" Groove ................................................................................................................................................................. 12.79  

. 
 23 21 13 23-1800 EA Cut 1-1/2" Groove ................................................................................................................................................................. 13.92  

. 
 23 21 13 23-1801 EA Cut 2" Groove ....................................................................................................................................................................... 15.25  

. 
 23 21 13 23-1802 EA Cut 2-1/2" Groove ................................................................................................................................................................. 16.52  

. 
 23 21 13 23-1803 EA Cut 3" Groove ....................................................................................................................................................................... 18.03  

. 
 23 21 13 23-1804 EA Cut 3-1/2" Groove ................................................................................................................................................................. 19.11  

. 
 23 21 13 23-1805 EA Cut 4" Groove ....................................................................................................................................................................... 20.34  

. 
 23 21 13 23-1806 EA Cut 5" Groove ....................................................................................................................................................................... 22.03  

. 
 23 21 13 23-1807 EA Cut 6" Groove ....................................................................................................................................................................... 22.66  

. 
 23 21 13 23-1808 EA Cut 8" Groove ....................................................................................................................................................................... 29.38  

. 
 23 21 13 23-1809 EA Cut 10" Groove ..................................................................................................................................................................... 41.75  

. 
 23 21 13 23-1810 EA Cut 12" Groove ..................................................................................................................................................................... 52.88  

. 
 23 21 13 23-1811 EA Cut 14" Groove ..................................................................................................................................................................... 79.31  

. 
 23 21 13 23-1812 EA Cut 16" Groove ..................................................................................................................................................................... 83.48  

. 
 23 21 13 23-1813 EA Cut 18" Groove ..................................................................................................................................................................... 88.13  

. 
 23 21 13 23-1814 EA Cut 20" Groove ..................................................................................................................................................................... 93.31  

. 
 23 21 13 23-1815 EA Cut 24" Groove ................................................................................................................................................................... 105.74  

XXXXXXX 
. 
 23 21 13 23-1816  Roll Grooved Pipe (23 21 13 23-1795) 

Note: For use where connecting ungrooved pipe with grooved pipe, coupling to grooved pipe, or for field groove 
preparation on existing cut pipe. 

. 

. 
 23 21 13 23-1817 EA Roll 3/4" Groove...................................................................................................................................................................... 5.96  

. 
 23 21 13 23-1818 EA Roll 1" Groove......................................................................................................................................................................... 6.96  

. 
 23 21 13 23-1819 EA Roll 1-1/4" Groove .................................................................................................................................................................. 7.93  

. 
 23 21 13 23-1820 EA Roll 1-1/2" Groove .................................................................................................................................................................. 8.91  

. 
 23 21 13 23-1821 EA Roll 2" Groove....................................................................................................................................................................... 13.67  

. 
 23 21 13 23-1822 EA Roll 2-1/2" Groove ................................................................................................................................................................ 14.42  

. 
 23 21 13 23-1823 EA Roll 3" Groove....................................................................................................................................................................... 15.87  

. 
 23 21 13 23-1824 EA Roll 3-1/2" Groove ................................................................................................................................................................ 16.87  

. 
 23 21 13 23-1825 EA Roll 4" Groove....................................................................................................................................................................... 18.44  

. 
 23 21 13 23-1826 EA Roll 5" Groove....................................................................................................................................................................... 18.88  

. 
 23 21 13 23-1827 EA Roll 6" Groove....................................................................................................................................................................... 19.83  

. 
 23 21 13 23-1828 EA Roll 8" Groove....................................................................................................................................................................... 24.03  

. 
 23 21 13 23-1829 EA Roll 10" Groove..................................................................................................................................................................... 27.35  

. 
 23 21 13 23-1830 EA Roll 12" Groove..................................................................................................................................................................... 34.49  

. 
 23 21 13 23-1831 EA Roll 14" Groove..................................................................................................................................................................... 52.88  

. 
 23 21 13 23-1832 EA Roll 16" Groove..................................................................................................................................................................... 56.65  

. 
 23 21 13 23-1833 EA Roll 18" Groove..................................................................................................................................................................... 58.75  

. 
 23 21 13 23-1834 EA Roll 20" Groove..................................................................................................................................................................... 63.44  

. 
 23 21 13 23-1835 EA Roll 24" Groove..................................................................................................................................................................... 68.96  

XXXXXXX 
. 
 23 21 13 23-1836  Standard Gaskets (23 21 13 23-1795) 

Note: For use on replacement of existing gaskets. 
. 
. 

 23 21 13 23-1837 EA 3/4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ......................................... 21.39  
. 

 23 21 13 23-1838 EA 1" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 22.22  
. 

 23 21 13 23-1839 EA 1-1/4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 23.26  
. 

 23 21 13 23-1840 EA 1-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 25.50  
. 

 23 21 13 23-1841 EA 2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 26.11  
. 

 23 21 13 23-1842 EA 2-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 30.57  
. 

 23 21 13 23-1843 EA 3" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 33.52  
. 

 23 21 13 23-1844 EA 3-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 41.26  
. 

 23 21 13 23-1845 EA 4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 41.74  
. 

 23 21 13 23-1846 EA 5" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 51.98  
. 

 23 21 13 23-1847 EA 6" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 55.88  
. 

 23 21 13 23-1848 EA 8" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 75.86  
. 

 23 21 13 23-1849 EA 10" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" .......................................... 95.14  
. 

 23 21 13 23-1850 EA 12" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 112.25  
. 

 23 21 13 23-1851 EA 14" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 156.78  
. 

 23 21 13 23-1852 EA 16" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 209.21  
. 

 23 21 13 23-1853 EA 18" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 247.79  
. 

 23 21 13 23-1854 EA 20" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 367.29  
. 

 23 21 13 23-1855 EA 24" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 502.79  

XXXXXXX 
. 
 23 21 13 23-1856  Copper Grooved-Joint Pipe Fittings (23 21 13 23) 

Note: Couplings are not included with fittings. 
. 
. 
 23 21 13 23-1857  Grooved Fittings (23 21 13 23-1856) 
. 
. 
 23 21 13 23-1858  Grooved 90 Degree Elbows (23 21 13 23-1857) 
. 
. 

 23 21 13 23-1859 EA  2" Copper 90 Degree Elbow, Grooved.................................................................................................................................. 52.19 16.24 
. 

 23 21 13 23-1860 EA  2-1/2" Copper 90 Degree Elbow, Grooved ........................................................................................................................... 61.05 19.83 
. 

 23 21 13 23-1861 EA  3" Copper 90 Degree Elbow, Grooved.................................................................................................................................. 78.36 24.01 
. 

 23 21 13 23-1862 EA  4" Copper 90 Degree Elbow, Grooved................................................................................................................................ 134.35 31.68 
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. 
 23 21 13 23-1863 EA  5" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 282.23 39.65 

. 
 23 21 13 23-1864 EA  6" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 428.22 51.90 

. 
 23 21 13 23-1865 EA  8" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 733.38 61.77 

XXXXXXX 
. 
 23 21 13 23-1866  Grooved 45 Degree Elbows (23 21 13 23-1857) 
. 
. 

 23 21 13 23-1867 EA  2" Copper 45 Degree Elbow, Grooved .................................................................................................................................. 52.19 16.24 
. 

 23 21 13 23-1868 EA  2-1/2" Copper 45 Degree Elbow, Grooved............................................................................................................................ 61.05 19.83 
. 

 23 21 13 23-1869 EA  3" Copper 45 Degree Elbow, Grooved .................................................................................................................................. 78.36 24.01 
. 

 23 21 13 23-1870 EA  4" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 134.35 31.68 
. 

 23 21 13 23-1871 EA  5" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 282.23 39.65 
. 

 23 21 13 23-1872 EA  6" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 428.22 51.90 
. 

 23 21 13 23-1873 EA  8" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 733.38 61.77 

XXXXXXX 
. 
 23 21 13 23-1874  Grooved Tees (23 21 13 23-1857) 
. 
. 

 23 21 13 23-1875 EA  2" Copper Tee, Grooved ....................................................................................................................................................... 80.69 23.91 
. 

 23 21 13 23-1876 EA  2-1/2" Copper Tee, Grooved ................................................................................................................................................. 93.70 29.39 
. 

 23 21 13 23-1877 EA  3" Copper Tee, Grooved ..................................................................................................................................................... 124.58 36.06 
. 

 23 21 13 23-1878 EA  4" Copper Tee, Grooved ..................................................................................................................................................... 209.39 46.62 
. 

 23 21 13 23-1879 EA  5" Copper Tee, Grooved ..................................................................................................................................................... 449.36 60.96 
. 

 23 21 13 23-1880 EA  6" Copper Tee, Grooved ..................................................................................................................................................... 557.46 76.30 
. 

 23 21 13 23-1881 EA  8" Copper Tee, Grooved ..................................................................................................................................................... 908.94 92.64 

XXXXXXX 
. 
 23 21 13 23-1882  Grooved Reducing Tees (23 21 13 23-1857) 
. 
. 

 23 21 13 23-1883 EA  2-1/2" Copper Tee, Reducing, Grooved .............................................................................................................................. 111.54 29.39 
. 

 23 21 13 23-1884 EA  3" Copper Tee, Reducing, Grooved .................................................................................................................................... 134.43 36.06 
. 

 23 21 13 23-1885 EA  4" Copper Tee, Reducing, Grooved .................................................................................................................................... 246.50 46.72 
. 

 23 21 13 23-1886 EA  5" Copper Tee, Reducing, Grooved .................................................................................................................................... 591.49 61.06 
. 

 23 21 13 23-1887 EA  6" Copper Tee, Reducing, Grooved .................................................................................................................................... 726.14 76.30 

XXXXXXX 
. 
 23 21 13 23-1888  Grooved X Cup Reducing Tees (23 21 13 23-1857) 
. 
. 

 23 21 13 23-1889 EA  2" Copper Tee, Reducing, Grooved X Cup ........................................................................................................................... 90.13 23.91 
. 

 23 21 13 23-1890 EA  2-1/2" Copper Tee, Reducing, Grooved X Cup ................................................................................................................... 111.63 29.39 
. 

 23 21 13 23-1891 EA  3" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 134.43 36.06 
. 

 23 21 13 23-1892 EA  4" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 246.50 46.62 

XXXXXXX 
. 
 23 21 13 23-1893  Grooved Flanged Adapter Nipples (23 21 13 23-1857) 
. 
. 

 23 21 13 23-1894 EA 2" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 138.55 17.64 
. 

 23 21 13 23-1895 EA 2-1/2" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ....................................................... 150.52 21.42 
. 

 23 21 13 23-1896 EA 3" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 163.79 25.60 
. 

 23 21 13 23-1897 EA 4" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 192.54 34.47 
. 

 23 21 13 23-1898 EA 5" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 249.85 41.74 
. 

 23 21 13 23-1899 EA 6" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 294.22 56.39 

XXXXXXX 
. 
 23 21 13 23-1900  Grooved Concentric Reducers (23 21 13 23-1857) 
. 
. 

 23 21 13 23-1901 EA  2-1/2" x 2" Copper Concentric Reducer, Grooved ................................................................................................................ 65.01 18.13 
. 

 23 21 13 23-1902 EA  3" x 2" Copper Concentric Reducer, Grooved....................................................................................................................... 68.99 20.22 
. 

 23 21 13 23-1903 EA  3" x 2-1/2" Copper Concentric Reducer, Grooved ................................................................................................................ 76.72 24.01 
. 

 23 21 13 23-1904 EA  4" x 2" Copper Concentric Reducer, Grooved..................................................................................................................... 107.96 24.21 
. 

 23 21 13 23-1905 EA  4" x 2-1/2" Copper Concentric Reducer, Grooved .............................................................................................................. 111.45 25.90 
. 

 23 21 13 23-1906 EA  4" x 3" Copper Concentric Reducer, Grooved..................................................................................................................... 115.43 27.89 
. 

 23 21 13 23-1907 EA  5" x 3" Copper Concentric Reducer, Grooved..................................................................................................................... 233.34 31.87 
. 

 23 21 13 23-1908 EA  5" x 4" Copper Concentric Reducer, Grooved..................................................................................................................... 241.31 35.86 
. 

 23 21 13 23-1909 EA  6" x 3" Copper Concentric Reducer, Grooved..................................................................................................................... 259.35 37.86 
. 

 23 21 13 23-1910 EA  6" x 4" Copper Concentric Reducer, Grooved..................................................................................................................... 267.31 41.84 
. 

 23 21 13 23-1911 EA  6" x 5" Copper Concentric Reducer, Grooved..................................................................................................................... 275.29 45.82 
. 

 23 21 13 23-1912 EA  8" x 6" Copper Concentric Reducer, Grooved..................................................................................................................... 436.67 56.78 

XXXXXXX 
. 
 23 21 13 23-1913  Grooved X Cup Concentric Reducers (23 21 13 23-1857) 
. 
. 

 23 21 13 23-1914 EA  2" x 1" Copper Concentric Reducer, Grooved X Cup ............................................................................................................ 49.20 12.75 
. 

 23 21 13 23-1915 EA  2" x 1-1/4" Copper Concentric Reducer, Grooved X Cup ..................................................................................................... 50.19 13.25 
. 

 23 21 13 23-1916 EA  2" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ..................................................................................................... 53.24 14.74 
. 

 23 21 13 23-1917 EA  2-1/2" x 1" Copper Concentric Reducer, Grooved X Cup ..................................................................................................... 57.63 14.25 
. 

 23 21 13 23-1918 EA 2-1/2" x 1-1/4" Copper Concentric Reducer, Grooved X Cup ............................................................................................... 58.61 14.74 
. 

 23 21 13 23-1919 EA 2-1/2" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ............................................................................................... 61.55 16.24 
. 

 23 21 13 23-1920 EA  2-1/2" x 2" Copper Concentric Reducer, Grooved X Cup ..................................................................................................... 65.53 18.13 
. 

 23 21 13 23-1921 EA  3" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ..................................................................................................... 72.63 18.13 
. 

 23 21 13 23-1922 EA  3" x 2" Copper Concentric Reducer, Grooved X Cup ............................................................................................................ 76.61 20.22 
. 

 23 21 13 23-1923 EA  4" x 2" Copper Concentric Reducer, Grooved X Cup .......................................................................................................... 116.67 24.11 

XXXXXXX 
. 
 23 21 13 23-1924  Grooved Standard Couplings (23 21 13 23-1857) 
. 
. 

 23 21 13 23-1925 EA  2" Copper Standard Coupling, Grooved................................................................................................................................ 28.91 8.16 
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. 
 23 21 13 23-1926 EA  2-1/2" Copper Standard Coupling, Grooved ......................................................................................................................... 34.22 9.96 

. 
 23 21 13 23-1927 EA  3" Copper Standard Coupling, Grooved ............................................................................................................................... 39.76 11.85 

. 
 23 21 13 23-1928 EA  4" Copper Standard Coupling, Grooved ............................................................................................................................... 56.45 15.94 

. 
 23 21 13 23-1929 EA  5" Copper Standard Coupling, Grooved ............................................................................................................................... 82.14 19.83 

. 
 23 21 13 23-1930 EA  6" Copper Standard Coupling, Grooved ............................................................................................................................. 108.62 25.90 

. 
 23 21 13 23-1931 EA  8" Copper Standard Coupling, Grooved ............................................................................................................................. 150.00 30.88 

XXXXXXX 
. 
 23 21 13 23-1932  Grooved Caps (23 21 13 23-1857) 
. 
. 

 23 21 13 23-1933 EA  2" Copper Cap, Grooved ...................................................................................................................................................... 29.68 8.16 
. 

 23 21 13 23-1934 EA  2-1/2" Copper Cap, Grooved ................................................................................................................................................ 34.93 9.96 
. 

 23 21 13 23-1935 EA  3" Copper Cap, Grooved ...................................................................................................................................................... 42.67 11.85 
. 

 23 21 13 23-1936 EA  4" Copper Cap, Grooved ...................................................................................................................................................... 70.00 15.84 
. 

 23 21 13 23-1937 EA  5" Copper Cap, Grooved .................................................................................................................................................... 218.13 19.83 
. 

 23 21 13 23-1938 EA  6" Copper Cap, Grooved .................................................................................................................................................... 372.55 25.90 

XXXXXXX 
. 
 23 21 13 23-1939  Grooved Valves (23 21 13 23-1856) 
. 
. 
 23 21 13 23-1940  Grooved Butterfly Valves, Standard Trim, Without Operator (23 21 13 23-1939) 

Note: Copper body. 
. 
. 

 23 21 13 23-1941 EA  2" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 335.27 10.66 
    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-1942 EA  3" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 383.26 15.84 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-1943 EA  4" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 506.58 20.82 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-1944 EA  6" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 679.25 34.17 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-1945 EA  8" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 754.25 48.01 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

XXXXXXX 
. 
 23 21 13 23-1946  Grooved Butterfly Valves, Standard Trim, With Operator (23 21 13 23-1939) 

Note: Copper body. 
. 
. 

 23 21 13 23-1947 EA  2" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 408.35 10.66 
    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-1948 EA  3" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 456.38 15.84 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-1949 EA  4" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 579.71 20.82 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-1950 EA  6" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 752.43 34.17 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-1951 EA  8" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 827.38 48.01 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

XXXXXXX 
. 
 23 21 13 23-1952  Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23) 

Note: Socket or back weld. 
. 
. 
 23 21 13 23-1953  Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23-1952) 

Note: ASTM D1785 with D2466 fittings. 
. 
. 
 23 21 13 23-1954  Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-1953) 
. 
. 

 23 21 13 23-1955 LF  1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 4.48 2.89 
    For Work In Restricted Working Space, Add  1.28 

. 
 23 21 13 23-1956 LF  3/4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 5.61 3.59 

    For Work In Restricted Working Space, Add  1.60 
. 

 23 21 13 23-1957 LF  1" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................ 6.07 3.78 
    For Work In Restricted Working Space, Add  1.71 

. 
 23 21 13 23-1958 LF  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 6.63 4.08 

    For Work In Restricted Working Space, Add  1.84 
. 

 23 21 13 23-1959 LF  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 6.80 4.18 
    For Work In Restricted Working Space, Add  1.87 

. 
 23 21 13 23-1960 LF  2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................ 8.24 4.98 

    For Work In Restricted Working Space, Add  2.24 
. 

 23 21 13 23-1961 LF  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 10.10 5.88 
    For Work In Restricted Working Space, Add  2.66 

. 
 23 21 13 23-1962 LF  3" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 12.32 7.17 

    For Work In Restricted Working Space, Add  3.21 
. 

 23 21 13 23-1963 LF  4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 18.39 10.76 
    For Work In Restricted Working Space, Add  4.82 

. 
 23 21 13 23-1964 LF  6" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 25.48 14.25 

    For Work In Restricted Working Space, Add  6.43 
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. 
 23 21 13 23-1965 LF  8" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 31.69 17.03 

    For Work In Restricted Working Space, Add  7.66 
. 

 23 21 13 23-1966 LF  10" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................... 47.32 19.02 
    For Work In Restricted Working Space, Add  8.55 

XXXXXXX 
. 
 23 21 13 23-1967  Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows (23 21 13 23-1953) 
. 
. 

 23 21 13 23-1968 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 16.35 10.76 
    For Work In Restricted Working Space, Add  4.82 

. 
 23 21 13 23-1969 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 21.82 14.25 

    For Work In Restricted Working Space, Add  6.43 
. 

 23 21 13 23-1970 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 27.25 17.74 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-1971 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 38.86 25.11 

    For Work In Restricted Working Space, Add  11.28 
. 

 23 21 13 23-1972 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 43.74 28.29 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-1973 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 55.96 35.97 

    For Work In Restricted Working Space, Add  16.15 
. 

 23 21 13 23-1974 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 86.14 53.20 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-1975 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 112.61 69.93 

    For Work In Restricted Working Space, Add  31.46 
. 

 23 21 13 23-1976 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 138.36 83.08 
    For Work In Restricted Working Space, Add  37.36 

. 
 23 21 13 23-1977 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 175.44 94.94 

    For Work In Restricted Working Space, Add  42.69 
. 

 23 21 13 23-1978 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 251.34 110.77 
    For Work In Restricted Working Space, Add  49.81 

. 
 23 21 13 23-1979 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ........................................................................................... 375.41 165.17 

    For Work In Restricted Working Space, Add  74.27 

XXXXXXX 
. 
 23 21 13 23-1980  Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows (23 21 13 23-1953) 
. 
. 

 23 21 13 23-1981 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 16.48 10.76 
    For Work In Restricted Working Space, Add  4.82 

. 
 23 21 13 23-1982 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 22.09 14.25 

    For Work In Restricted Working Space, Add  6.43 
. 

 23 21 13 23-1983 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 27.64 17.74 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-1984 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 39.11 25.11 

    For Work In Restricted Working Space, Add  11.28 
. 

 23 21 13 23-1985 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 44.29 28.29 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-1986 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 56.32 35.97 

    For Work In Restricted Working Space, Add  16.15 
. 

 23 21 13 23-1987 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 86.14 53.20 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-1988 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 114.92 69.93 

    For Work In Restricted Working Space, Add  31.46 
. 

 23 21 13 23-1989 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 142.58 83.08 
    For Work In Restricted Working Space, Add  37.36 

. 
 23 21 13 23-1990 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 175.82 94.94 

    For Work In Restricted Working Space, Add  42.69 
. 

 23 21 13 23-1991 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 246.68 110.77 
    For Work In Restricted Working Space, Add  49.81 

. 
 23 21 13 23-1992 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ........................................................................................... 375.41 165.17 

    For Work In Restricted Working Space, Add  74.27 

XXXXXXX 
. 
 23 21 13 23-1993  Schedule 40 Polyvinyl Chloride (PVC) Tees (23 21 13 23-1953) 
. 
. 

 23 21 13 23-1994 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 26.89 17.74 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-1995 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 32.49 21.42 

    For Work In Restricted Working Space, Add  9.64 
. 

 23 21 13 23-1996 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 43.08 28.29 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-1997 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 54.94 35.97 

    For Work In Restricted Working Space, Add  16.15 
. 

 23 21 13 23-1998 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 65.62 42.83 
    For Work In Restricted Working Space, Add  19.28 

. 
 23 21 13 23-1999 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 81.65 53.20 

    For Work In Restricted Working Space, Add  23.91 
. 

 23 21 13 23-2000 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees ............................................................................................................ 111.37 69.93 
    For Work In Restricted Working Space, Add  31.46 

. 
 23 21 13 23-2001 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 133.04 83.08 

    For Work In Restricted Working Space, Add  37.36 
. 

 23 21 13 23-2002 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 181.46 110.77 
    For Work In Restricted Working Space, Add  49.81 

. 
 23 21 13 23-2003 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 266.27 142.84 

    For Work In Restricted Working Space, Add  64.27 
. 

 23 21 13 23-2004 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 386.38 177.21 
    For Work In Restricted Working Space, Add  79.69 
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. 
 23 21 13 23-2005 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................ 869.47 264.78 

    For Work In Restricted Working Space, Add  119.10 

XXXXXXX 
. 
 23 21 13 23-2006  Schedule 40 Polyvinyl Chloride (PVC) Crosses (23 21 13 23-1953) 
. 
. 

 23 21 13 23-2007 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 33.72 22.11 
    For Work In Restricted Working Space, Add  9.96 

. 
 23 21 13 23-2008 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 40.73 26.80 

    For Work In Restricted Working Space, Add  12.05 
. 

 23 21 13 23-2009 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................... 54.07 35.36 
    For Work In Restricted Working Space, Add  15.90 

. 
 23 21 13 23-2010 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Crosses ......................................................................................................... 69.04 44.92 

    For Work In Restricted Working Space, Add  20.19 
. 

 23 21 13 23-2011 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ......................................................................................................... 82.46 53.59 
    For Work In Restricted Working Space, Add  24.10 

. 
 23 21 13 23-2012 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 102.68 66.44 

    For Work In Restricted Working Space, Add  29.88 
. 

 23 21 13 23-2013 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 141.27 87.46 
    For Work In Restricted Working Space, Add  39.32 

. 
 23 21 13 23-2014 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 168.99 103.80 

    For Work In Restricted Working Space, Add  46.69 
. 

 23 21 13 23-2015 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 231.73 138.46 
    For Work In Restricted Working Space, Add  62.26 

. 
 23 21 13 23-2016 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 349.25 178.51 

    For Work In Restricted Working Space, Add  80.30 
. 

 23 21 13 23-2017 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 521.15 221.34 
    For Work In Restricted Working Space, Add  99.56 

. 
 23 21 13 23-2018 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Crosses ........................................................................................................ 1,237.14 331.12 

    For Work In Restricted Working Space, Add  148.94 

XXXXXXX 
. 
 23 21 13 23-2019  Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts (23 21 13 23-1953) 
. 
. 

 23 21 13 23-2020 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................... 21.68 14.25 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-2021 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 27.08 17.74 

    For Work In Restricted Working Space, Add  7.97 
. 

 23 21 13 23-2022 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ........................................................................................... 38.28 25.11 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 21 13 23-2023 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ........................................................................................... 43.11 28.29 

    For Work In Restricted Working Space, Add  12.72 
. 

 23 21 13 23-2024 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 55.05 35.97 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-2025 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ........................................................................................... 81.62 53.20 

    For Work In Restricted Working Space, Add  23.91 
. 

 23 21 13 23-2026 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 107.75 69.93 
    For Work In Restricted Working Space, Add  31.46 

. 
 23 21 13 23-2027 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 131.05 83.08 

    For Work In Restricted Working Space, Add  37.36 
. 

 23 21 13 23-2028 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 158.54 94.94 
    For Work In Restricted Working Space, Add  42.69 

. 
 23 21 13 23-2029 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 259.38 110.77 

    For Work In Restricted Working Space, Add  49.81 
. 

 23 21 13 23-2030 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .............................................................................................. 296.52 128.60 
    For Work In Restricted Working Space, Add  57.86 

XXXXXXX 
. 
 23 21 13 23-2031  Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts (23 21 13 23-1953) 
. 
. 

 23 21 13 23-2032 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 16.65 10.76 
    For Work In Restricted Working Space, Add  4.82 

. 
 23 21 13 23-2033 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 22.01 14.25 

    For Work In Restricted Working Space, Add  6.43 
. 

 23 21 13 23-2034 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 27.28 17.74 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-2035 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 38.69 25.11 

    For Work In Restricted Working Space, Add  11.28 
. 

 23 21 13 23-2036 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 43.66 28.29 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-2037 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 55.58 35.97 

    For Work In Restricted Working Space, Add  16.15 
. 

 23 21 13 23-2038 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 82.20 53.20 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-2039 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 107.75 69.93 

    For Work In Restricted Working Space, Add  31.46 
. 

 23 21 13 23-2040 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 131.05 83.08 
    For Work In Restricted Working Space, Add  37.36 

XXXXXXX 
. 
 23 21 13 23-2041  Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male 

Adapters (23 21 13 23-1953) 
. 
. 

 23 21 13 23-2042 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 16.84 10.76 
    For Work In Restricted Working Space, Add  4.82 

. 
 23 21 13 23-2043 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 22.20 14.25 

    For Work In Restricted Working Space, Add  6.43 
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. 
 23 21 13 23-2044 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 27.66 17.74 

    For Work In Restricted Working Space, Add  7.97 
. 

 23 21 13 23-2045 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 38.91 25.11 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 21 13 23-2046 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 44.15 28.29 

    For Work In Restricted Working Space, Add  12.72 
. 

 23 21 13 23-2047 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 56.02 35.97 
    For Work In Restricted Working Space, Add  16.15 

. 
 23 21 13 23-2048 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 82.69 53.20 

    For Work In Restricted Working Space, Add  23.91 
. 

 23 21 13 23-2049 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 109.27 69.93 
    For Work In Restricted Working Space, Add  31.46 

. 
 23 21 13 23-2050 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 130.17 83.08 

    For Work In Restricted Working Space, Add  37.36 

XXXXXXX 
. 
 23 21 13 23-2051  Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female 

Adapters (23 21 13 23-1953) 
. 
. 

 23 21 13 23-2052 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 16.35 10.76 
    For Work In Restricted Working Space, Add  4.82 

. 
 23 21 13 23-2053 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 21.79 14.25 

    For Work In Restricted Working Space, Add  6.43 
. 

 23 21 13 23-2054 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 26.97 17.74 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-2055 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 38.25 25.11 

    For Work In Restricted Working Space, Add  11.28 
. 

 23 21 13 23-2056 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 43.16 28.29 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-2057 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 54.89 35.97 

    For Work In Restricted Working Space, Add  16.15 
. 

 23 21 13 23-2058 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 84.24 53.20 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-2059 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 110.98 69.93 

    For Work In Restricted Working Space, Add  31.46 
. 

 23 21 13 23-2060 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 134.64 83.08 
    For Work In Restricted Working Space, Add  37.36 

XXXXXXX 
. 
 23 21 13 23-2061  Schedule 40 Polyvinyl Chloride (PVC) P-Traps (23 21 13 23-1953) 
. 
. 

 23 21 13 23-2062 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) P-Traps ............................................................................................................. 23.93 14.64 
    For Work In Restricted Working Space, Add  6.58 

XXXXXXX 
. 
 23 21 13 23-2063  Schedule 40 Polyvinyl Chloride (PVC) Couplings (23 21 13 23-1953) 
. 
. 

 23 21 13 23-2064 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 16.24 10.76 
    For Work In Restricted Working Space, Add  4.82 

. 
 23 21 13 23-2065 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 21.65 14.25 

    For Work In Restricted Working Space, Add  6.43 
. 

 23 21 13 23-2066 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 26.97 17.74 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-2067 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Couplings....................................................................................................... 38.14 25.11 

    For Work In Restricted Working Space, Add  11.28 
. 

 23 21 13 23-2068 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings....................................................................................................... 43.00 28.29 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-2069 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 54.78 35.97 

    For Work In Restricted Working Space, Add  16.15 
. 

 23 21 13 23-2070 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings....................................................................................................... 81.79 53.20 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-2071 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 108.14 69.93 

    For Work In Restricted Working Space, Add  31.46 
. 

 23 21 13 23-2072 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 129.29 83.08 
    For Work In Restricted Working Space, Add  37.36 

. 
 23 21 13 23-2073 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 157.41 94.94 

    For Work In Restricted Working Space, Add  42.69 
. 

 23 21 13 23-2074 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 194.25 110.77 
    For Work In Restricted Working Space, Add  49.81 

. 
 23 21 13 23-2075 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Couplings ......................................................................................................... 307.52 118.74 

    For Work In Restricted Working Space, Add  53.39 

XXXXXXX 
. 
 23 21 13 23-2076  Schedule 40 Polyvinyl Chloride (PVC) Unions (23 21 13 23-1953) 
. 
. 

 23 21 13 23-2077 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 27.95 17.74 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-2078 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 36.79 21.42 

    For Work In Restricted Working Space, Add  9.64 
. 

 23 21 13 23-2079 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................. 47.60 28.29 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-2080 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Unions ........................................................................................................... 66.52 35.97 

    For Work In Restricted Working Space, Add  16.15 
. 

 23 21 13 23-2081 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions ........................................................................................................... 77.50 42.83 
    For Work In Restricted Working Space, Add  19.28 

. 
 23 21 13 23-2082 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................. 97.53 53.20 

    For Work In Restricted Working Space, Add  23.91 
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. 
 23 21 13 23-2083 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 137.22 69.93 

    For Work In Restricted Working Space, Add  31.46 
. 

 23 21 13 23-2084 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 158.81 83.08 
    For Work In Restricted Working Space, Add  37.36 

. 
 23 21 13 23-2085 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 234.03 110.77 

    For Work In Restricted Working Space, Add  49.81 
. 

 23 21 13 23-2086 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 305.29 142.84 
    For Work In Restricted Working Space, Add  64.24 

. 
 23 21 13 23-2087 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 415.90 177.11 

    For Work In Restricted Working Space, Add  79.65 
. 

 23 21 13 23-2088 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................. 577.59 219.85 
    For Work In Restricted Working Space, Add  98.90 

XXXXXXX 
. 
 23 21 13 23-2089  Schedule 40 Polyvinyl Chloride (PVC) Caps (23 21 13 23-1953) 
. 
. 

 23 21 13 23-2090 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 16.47 10.88 
    For Work In Restricted Working Space, Add  4.88 

. 
 23 21 13 23-2091 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 21.71 14.25 

    For Work In Restricted Working Space, Add  6.43 
. 

 23 21 13 23-2092 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 27.00 17.74 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-2093 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 38.63 25.39 

    For Work In Restricted Working Space, Add  11.41 
. 

 23 21 13 23-2094 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 43.05 28.29 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-2095 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 54.64 35.97 

    For Work In Restricted Working Space, Add  16.15 
. 

 23 21 13 23-2096 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 82.31 53.20 
    For Work In Restricted Working Space, Add  23.91 

. 
 23 21 13 23-2097 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 107.70 69.93 

    For Work In Restricted Working Space, Add  31.46 
. 

 23 21 13 23-2098 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 131.03 83.08 
    For Work In Restricted Working Space, Add  37.36 

. 
 23 21 13 23-2099 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 157.88 94.94 

    For Work In Restricted Working Space, Add  42.69 
. 

 23 21 13 23-2100 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 218.12 110.77 
    For Work In Restricted Working Space, Add  49.81 

. 
 23 21 13 23-2101 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................ 370.74 118.74 

    For Work In Restricted Working Space, Add  53.39 

XXXXXXX 
. 
 23 21 13 23-2102  Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges (23 21 13 23-1953) 
. 
. 

 23 21 13 23-2103 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Socket Weld Flanges ........................................................................... 32.10 17.74 
    For Work In Restricted Working Space, Add  7.97 

. 
 23 21 13 23-2104 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 40.62 21.42 

    For Work In Restricted Working Space, Add  9.64 
. 

 23 21 13 23-2105 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................... 51.85 28.29 
    For Work In Restricted Working Space, Add  12.72 

. 
 23 21 13 23-2106 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................. 63.57 35.97 

    For Work In Restricted Working Space, Add  16.15 
. 

 23 21 13 23-2107 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................. 74.22 42.83 
    For Work In Restricted Working Space, Add  19.28 

. 
 23 21 13 23-2108 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................... 92.92 53.20 

    For Work In Restricted Working Space, Add  23.91 
. 

 23 21 13 23-2109 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ........................................................................................... 125.29 69.93 
    For Work In Restricted Working Space, Add  31.46 

. 
 23 21 13 23-2110 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 147.07 83.08 

    For Work In Restricted Working Space, Add  37.36 
. 

 23 21 13 23-2111 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 194.58 110.77 
    For Work In Restricted Working Space, Add  49.81 

. 
 23 21 13 23-2112 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 259.04 142.84 

    For Work In Restricted Working Space, Add  64.24 
. 

 23 21 13 23-2113 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 366.81 177.11 
    For Work In Restricted Working Space, Add  79.65 

. 
 23 21 13 23-2114 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................... 557.49 219.55 

    For Work In Restricted Working Space, Add  98.75 

XXXXXXX 
. 
 23 21 13 23-2115  Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23-1952) 

Note: ASTM D1785 with D2467 fittings. 
. 
. 
 23 21 13 23-2116  Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2117 LF  1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 4.54 2.89 
    For Work In Restricted Working Space, Add  1.28 

. 
 23 21 13 23-2118 LF  3/4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 5.68 3.59 

    For Work In Restricted Working Space, Add  1.60 
. 

 23 21 13 23-2119 LF  1" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................ 6.90 4.28 
    For Work In Restricted Working Space, Add  1.92 

. 
 23 21 13 23-2120 LF  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 8.17 4.98 

    For Work In Restricted Working Space, Add  2.25 
. 

 23 21 13 23-2121 LF  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 9.36 5.68 
    For Work In Restricted Working Space, Add  2.57 

. 
 23 21 13 23-2122 LF  2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 11.89 7.17 

    For Work In Restricted Working Space, Add  3.21 
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. 
 23 21 13 23-2123 LF  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 13.54 7.87 

    For Work In Restricted Working Space, Add  3.53 
. 

 23 21 13 23-2124 LF  3" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 15.19 8.57 
    For Work In Restricted Working Space, Add  3.86 

. 
 23 21 13 23-2125 LF  4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 19.50 10.76 

    For Work In Restricted Working Space, Add  4.82 
. 

 23 21 13 23-2126 LF  6" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 27.95 14.25 
    For Work In Restricted Working Space, Add  6.43 

. 
 23 21 13 23-2127 LF  8" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 35.47 17.03 

    For Work In Restricted Working Space, Add  7.66 
. 

 23 21 13 23-2128 LF  10" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................... 58.10 18.33 
    For Work In Restricted Working Space, Add  8.25 

XXXXXXX 
. 
 23 21 13 23-2129  Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2130 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 17.06 10.76 
    For Work In Restricted Working Space, Add  4.82 
    For Threaded Fittings, Add  2.41 

. 
 23 21 13 23-2131 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 22.73 14.25 

    For Work In Restricted Working Space, Add  6.43 
    For Threaded Fittings, Add  3.21 

. 
 23 21 13 23-2132 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 28.66 17.74 

    For Work In Restricted Working Space, Add  7.97 
    For Threaded Fittings, Add  3.98 

. 
 23 21 13 23-2133 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 40.37 25.11 

    For Work In Restricted Working Space, Add  11.28 
    For Threaded Fittings, Add  5.64 

. 
 23 21 13 23-2134 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 45.37 28.29 

    For Work In Restricted Working Space, Add  12.72 
    For Threaded Fittings, Add  6.36 

. 
 23 21 13 23-2135 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 57.45 35.97 

    For Work In Restricted Working Space, Add  16.15 
    For Threaded Fittings, Add  8.08 

. 
 23 21 13 23-2136 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 88.15 53.20 

    For Work In Restricted Working Space, Add  23.91 
    For Threaded Fittings, Add  11.95 

. 
 23 21 13 23-2137 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 114.37 69.93 

    For Work In Restricted Working Space, Add  31.46 
    For Threaded Fittings, Add  15.73 

. 
 23 21 13 23-2138 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 138.97 83.08 

    For Work In Restricted Working Space, Add  37.36 
    For Threaded Fittings, Add  18.68 

. 
 23 21 13 23-2139 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 194.49 94.94 

    For Work In Restricted Working Space, Add  42.69 
    For Threaded Fittings, Add  21.35 

. 
 23 21 13 23-2140 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 279.46 110.77 

    For Work In Restricted Working Space, Add  49.81 
    For Threaded Fittings, Add  24.90 

. 
 23 21 13 23-2141 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ........................................................................................... 406.24 185.68 

    For Work In Restricted Working Space, Add  83.51 
    For Threaded Fittings, Add  41.76 

XXXXXXX 
. 
 23 21 13 23-2142  Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2143 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 17.97 10.76 
    For Work In Restricted Working Space, Add  4.82 
    For Threaded Fittings, Add  2.41 

. 
 23 21 13 23-2144 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 24.32 14.25 

    For Work In Restricted Working Space, Add  6.43 
    For Threaded Fittings, Add  3.21 

. 
 23 21 13 23-2145 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 30.92 17.74 

    For Work In Restricted Working Space, Add  7.97 
    For Threaded Fittings, Add  3.98 

. 
 23 21 13 23-2146 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 43.16 25.11 

    For Work In Restricted Working Space, Add  11.28 
    For Threaded Fittings, Add  5.64 

. 
 23 21 13 23-2147 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 48.95 28.29 

    For Work In Restricted Working Space, Add  12.72 
    For Threaded Fittings, Add  6.36 

. 
 23 21 13 23-2148 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 62.36 35.97 

    For Work In Restricted Working Space, Add  16.15 
    For Threaded Fittings, Add  8.08 

. 
 23 21 13 23-2149 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 97.61 53.20 

    For Work In Restricted Working Space, Add  23.91 
    For Threaded Fittings, Add  11.95 

. 
 23 21 13 23-2150 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 126.67 69.93 

    For Work In Restricted Working Space, Add  31.46 
    For Threaded Fittings, Add  15.73 

. 
 23 21 13 23-2151 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 163.81 83.08 

    For Work In Restricted Working Space, Add  37.36 
    For Threaded Fittings, Add  18.68 

. 
 23 21 13 23-2152 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 191.76 94.94 

    For Work In Restricted Working Space, Add  42.69 
    For Threaded Fittings, Add  21.35 
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. 
 23 21 13 23-2153 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 273.26 110.77 

    For Work In Restricted Working Space, Add  49.81 
    For Threaded Fittings, Add  24.90 

. 
 23 21 13 23-2154 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ........................................................................................... 399.27 185.68 

    For Work In Restricted Working Space, Add  83.51 
    For Threaded Fittings, Add  41.76 

XXXXXXX 
. 
 23 21 13 23-2155  Schedule 80 Polyvinyl Chloride (PVC) Tees (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2156 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................. 28.06 16.83 
    For Work In Restricted Working Space, Add  7.57 
    For Threaded Fittings, Add  3.78 

. 
 23 21 13 23-2157 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................. 35.11 21.42 

    For Work In Restricted Working Space, Add  9.64 
    For Threaded Fittings, Add  4.82 

. 
 23 21 13 23-2158 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................... 46.11 28.29 

    For Work In Restricted Working Space, Add  12.72 
    For Threaded Fittings, Add  6.36 

. 
 23 21 13 23-2159 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 64.12 35.97 

    For Work In Restricted Working Space, Add  16.15 
    For Threaded Fittings, Add  8.08 

. 
 23 21 13 23-2160 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 74.55 42.83 

    For Work In Restricted Working Space, Add  19.28 
    For Threaded Fittings, Add  9.64 

. 
 23 21 13 23-2161 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................... 92.56 53.20 

    For Work In Restricted Working Space, Add  23.91 
    For Threaded Fittings, Add  11.95 

. 
 23 21 13 23-2162 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................ 118.87 69.93 

    For Work In Restricted Working Space, Add  31.46 
    For Threaded Fittings, Add  15.73 

. 
 23 21 13 23-2163 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 142.00 83.08 

    For Work In Restricted Working Space, Add  37.36 
    For Threaded Fittings, Add  18.68 

. 
 23 21 13 23-2164 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 186.28 110.77 

    For Work In Restricted Working Space, Add  49.81 
    For Threaded Fittings, Add  24.90 

. 
 23 21 13 23-2165 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 283.45 142.84 

    For Work In Restricted Working Space, Add  64.27 
    For Threaded Fittings, Add  32.13 

. 
 23 21 13 23-2166 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 426.20 177.21 

    For Work In Restricted Working Space, Add  79.69 
    For Threaded Fittings, Add  39.85 

. 
 23 21 13 23-2167 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................ 869.50 264.78 

    For Work In Restricted Working Space, Add  119.10 
    For Threaded Fittings, Add  59.55 

XXXXXXX 
. 
 23 21 13 23-2168  Schedule 80 Polyvinyl Chloride (PVC) Crosses (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2169 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 35.97 21.01 
    For Work In Restricted Working Space, Add  9.46 
    For Threaded Fittings, Add  4.73 

. 
 23 21 13 23-2170 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 44.84 26.80 

    For Work In Restricted Working Space, Add  12.05 
    For Threaded Fittings, Add  6.03 

. 
 23 21 13 23-2171 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................... 58.82 35.36 

    For Work In Restricted Working Space, Add  15.90 
    For Threaded Fittings, Add  7.95 

. 
 23 21 13 23-2172 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ......................................................................................................... 83.43 44.92 

    For Work In Restricted Working Space, Add  20.19 
    For Threaded Fittings, Add  10.10 

. 
 23 21 13 23-2173 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ......................................................................................................... 96.46 53.59 

    For Work In Restricted Working Space, Add  24.10 
    For Threaded Fittings, Add  12.05 

. 
 23 21 13 23-2174 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 119.79 66.44 

    For Work In Restricted Working Space, Add  29.88 
    For Threaded Fittings, Add  14.94 

. 
 23 21 13 23-2175 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 153.03 87.46 

    For Work In Restricted Working Space, Add  39.32 
    For Threaded Fittings, Add  19.66 

. 
 23 21 13 23-2176 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 183.04 103.80 

    For Work In Restricted Working Space, Add  46.69 
    For Threaded Fittings, Add  23.35 

. 
 23 21 13 23-2177 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 239.30 138.46 

    For Work In Restricted Working Space, Add  62.26 
    For Threaded Fittings, Add  31.13 

. 
 23 21 13 23-2178 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 376.18 178.51 

    For Work In Restricted Working Space, Add  80.30 
    For Threaded Fittings, Add  40.15 

. 
 23 21 13 23-2179 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 583.57 221.34 

    For Work In Restricted Working Space, Add  99.56 
    For Threaded Fittings, Add  49.78 

. 
 23 21 13 23-2180 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Crosses ........................................................................................................ 1,237.19 331.12 

    For Work In Restricted Working Space, Add  148.94 
    For Threaded Fittings, Add  74.47 
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XXXXXXX 
. 
 23 21 13 23-2181  Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2182 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................... 22.01 14.25 
    For Work In Restricted Working Space, Add  6.43 
    For Threaded Fittings, Add  3.21 

. 
 23 21 13 23-2183 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 28.24 17.74 

    For Work In Restricted Working Space, Add  7.97 
    For Threaded Fittings, Add  3.98 

. 
 23 21 13 23-2184 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 40.24 25.11 

    For Work In Restricted Working Space, Add  11.28 
    For Threaded Fittings, Add  5.64 

. 
 23 21 13 23-2185 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 46.00 28.29 

    For Work In Restricted Working Space, Add  12.72 
    For Threaded Fittings, Add  6.36 

. 
 23 21 13 23-2186 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 59.00 35.97 

    For Work In Restricted Working Space, Add  16.15 
    For Threaded Fittings, Add  8.08 

. 
 23 21 13 23-2187 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 88.62 53.20 

    For Work In Restricted Working Space, Add  23.91 
    For Threaded Fittings, Add  11.95 

. 
 23 21 13 23-2188 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 119.06 69.93 

    For Work In Restricted Working Space, Add  31.46 
    For Threaded Fittings, Add  15.73 

. 
 23 21 13 23-2189 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 144.20 83.08 

    For Work In Restricted Working Space, Add  37.36 
    For Threaded Fittings, Add  18.68 

. 
 23 21 13 23-2190 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 164.13 94.94 

    For Work In Restricted Working Space, Add  42.69 
    For Threaded Fittings, Add  21.35 

. 
 23 21 13 23-2191 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 214.48 110.77 

    For Work In Restricted Working Space, Add  49.81 
    For Threaded Fittings, Add  24.90 

. 
 23 21 13 23-2192 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .............................................................................................. 296.53 128.60 

    For Work In Restricted Working Space, Add  57.86 
    For Threaded Fittings, Add  28.93 

XXXXXXX 
. 
 23 21 13 23-2193  Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2194 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 16.26 10.76 
    For Work In Restricted Working Space, Add  4.82 
    For Threaded Fittings, Add  2.41 

. 
 23 21 13 23-2195 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 22.51 14.25 

    For Work In Restricted Working Space, Add  6.43 
    For Threaded Fittings, Add  3.21 

. 
 23 21 13 23-2196 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 28.24 17.74 

    For Work In Restricted Working Space, Add  7.97 
    For Threaded Fittings, Add  3.98 

. 
 23 21 13 23-2197 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 41.01 25.11 

    For Work In Restricted Working Space, Add  11.28 
    For Threaded Fittings, Add  5.64 

. 
 23 21 13 23-2198 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 46.69 28.29 

    For Work In Restricted Working Space, Add  12.72 
    For Threaded Fittings, Add  6.36 

. 
 23 21 13 23-2199 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 59.11 35.97 

    For Work In Restricted Working Space, Add  16.15 
    For Threaded Fittings, Add  8.08 

. 
 23 21 13 23-2200 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 90.83 53.20 

    For Work In Restricted Working Space, Add  23.91 
    For Threaded Fittings, Add  11.95 

. 
 23 21 13 23-2201 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 125.48 69.93 

    For Work In Restricted Working Space, Add  31.46 
    For Threaded Fittings, Add  15.73 

. 
 23 21 13 23-2202 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 156.22 83.08 

    For Work In Restricted Working Space, Add  37.36 
    For Threaded Fittings, Add  18.68 

XXXXXXX 
. 
 23 21 13 23-2203  Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male 

Adapters (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2204 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 18.41 10.76 
    For Work In Restricted Working Space, Add  4.82 
    For Threaded Fittings, Add  2.41 

. 
 23 21 13 23-2205 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 24.02 14.25 

    For Work In Restricted Working Space, Add  6.43 
    For Threaded Fittings, Add  3.21 

. 
 23 21 13 23-2206 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 31.08 17.74 

    For Work In Restricted Working Space, Add  7.97 
    For Threaded Fittings, Add  3.98 

. 
 23 21 13 23-2207 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 42.88 25.11 

    For Work In Restricted Working Space, Add  11.28 
    For Threaded Fittings, Add  5.64 
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. 
 23 21 13 23-2208 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters....................................................... 50.00 28.29 

    For Work In Restricted Working Space, Add  12.72 
    For Threaded Fittings, Add  6.36 

. 
 23 21 13 23-2209 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 63.76 35.97 

    For Work In Restricted Working Space, Add  16.15 
    For Threaded Fittings, Add  8.08 

. 
 23 21 13 23-2210 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters....................................................... 90.99 53.20 

    For Work In Restricted Working Space, Add  23.91 
    For Threaded Fittings, Add  11.95 

. 
 23 21 13 23-2211 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 117.40 69.93 

    For Work In Restricted Working Space, Add  31.46 
    For Threaded Fittings, Add  15.73 

. 
 23 21 13 23-2212 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 146.82 83.08 

    For Work In Restricted Working Space, Add  37.36 
    For Threaded Fittings, Add  18.68 

XXXXXXX 
. 
 23 21 13 23-2213  Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female 

Adapters (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2214 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters...................................................... 17.78 10.76 
    For Work In Restricted Working Space, Add  4.82 
    For Threaded Fittings, Add  2.41 

. 
 23 21 13 23-2215 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters...................................................... 23.97 14.25 

    For Work In Restricted Working Space, Add  6.43 
    For Threaded Fittings, Add  3.21 

. 
 23 21 13 23-2216 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters......................................................... 30.31 17.74 

    For Work In Restricted Working Space, Add  7.97 
    For Threaded Fittings, Add  3.98 

. 
 23 21 13 23-2217 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 43.68 25.11 

    For Work In Restricted Working Space, Add  11.28 
    For Threaded Fittings, Add  5.64 

. 
 23 21 13 23-2218 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 49.86 28.29 

    For Work In Restricted Working Space, Add  12.72 
    For Threaded Fittings, Add  6.36 

. 
 23 21 13 23-2219 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters......................................................... 66.85 35.97 

    For Work In Restricted Working Space, Add  16.15 
    For Threaded Fittings, Add  8.08 

. 
 23 21 13 23-2220 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................ 100.25 53.20 

    For Work In Restricted Working Space, Add  23.91 
    For Threaded Fittings, Add  11.95 

. 
 23 21 13 23-2221 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters....................................................... 128.02 69.93 

    For Work In Restricted Working Space, Add  31.46 
    For Threaded Fittings, Add  15.73 

. 
 23 21 13 23-2222 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters....................................................... 164.33 83.08 

    For Work In Restricted Working Space, Add  37.36 
    For Threaded Fittings, Add  18.68 

XXXXXXX 
. 
 23 21 13 23-2223  Schedule 80 Polyvinyl Chloride (PVC) Couplings (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2224 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 17.89 10.76 
    For Work In Restricted Working Space, Add  4.82 
    For Threaded Fittings, Add  2.41 

. 
 23 21 13 23-2225 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 23.88 14.25 

    For Work In Restricted Working Space, Add  6.43 
    For Threaded Fittings, Add  3.21 

. 
 23 21 13 23-2226 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Couplings............................................................................................................. 29.10 17.74 

    For Work In Restricted Working Space, Add  7.97 
    For Threaded Fittings, Add  3.98 

. 
 23 21 13 23-2227 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 41.48 25.11 

    For Work In Restricted Working Space, Add  11.28 
    For Threaded Fittings, Add  5.64 

. 
 23 21 13 23-2228 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 46.58 28.29 

    For Work In Restricted Working Space, Add  12.72 
    For Threaded Fittings, Add  6.36 

. 
 23 21 13 23-2229 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Couplings............................................................................................................. 58.31 35.97 

    For Work In Restricted Working Space, Add  16.15 
    For Threaded Fittings, Add  8.08 

. 
 23 21 13 23-2230 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 90.74 53.20 

    For Work In Restricted Working Space, Add  23.91 
    For Threaded Fittings, Add  11.95 

. 
 23 21 13 23-2231 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Couplings........................................................................................................... 117.57 69.93 

    For Work In Restricted Working Space, Add  31.46 
    For Threaded Fittings, Add  15.73 

. 
 23 21 13 23-2232 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Couplings........................................................................................................... 140.45 83.08 

    For Work In Restricted Working Space, Add  37.36 
    For Threaded Fittings, Add  18.68 

. 
 23 21 13 23-2233 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Couplings........................................................................................................... 176.57 94.94 

    For Work In Restricted Working Space, Add  42.69 
    For Threaded Fittings, Add  21.35 

. 
 23 21 13 23-2234 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Couplings........................................................................................................... 212.66 110.77 

    For Work In Restricted Working Space, Add  49.81 
    For Threaded Fittings, Add  24.90 

. 
 23 21 13 23-2235 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Couplings ......................................................................................................... 315.79 118.74 

    For Work In Restricted Working Space, Add  53.39 
    For Threaded Fittings, Add  26.69 
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XXXXXXX 
. 
 23 21 13 23-2236  Schedule 80 Polyvinyl Chloride (PVC) Unions (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2237 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 30.64 17.74 
    For Work In Restricted Working Space, Add  7.97 
    For Threaded Fittings, Add  3.98 

. 
 23 21 13 23-2238 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 36.84 21.42 

    For Work In Restricted Working Space, Add  9.64 
    For Threaded Fittings, Add  4.82 

. 
 23 21 13 23-2239 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................. 47.77 28.29 

    For Work In Restricted Working Space, Add  12.72 
    For Threaded Fittings, Add  6.36 

. 
 23 21 13 23-2240 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Unions ........................................................................................................... 67.29 35.97 

    For Work In Restricted Working Space, Add  16.15 
    For Threaded Fittings, Add  8.08 

. 
 23 21 13 23-2241 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions ........................................................................................................... 81.58 42.83 

    For Work In Restricted Working Space, Add  19.28 
    For Threaded Fittings, Add  9.64 

. 
 23 21 13 23-2242 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 103.15 53.20 

    For Work In Restricted Working Space, Add  23.91 
    For Threaded Fittings, Add  11.95 

. 
 23 21 13 23-2243 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 148.54 69.93 

    For Work In Restricted Working Space, Add  31.46 
    For Threaded Fittings, Add  15.73 

. 
 23 21 13 23-2244 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 180.82 83.08 

    For Work In Restricted Working Space, Add  37.36 
    For Threaded Fittings, Add  18.68 

. 
 23 21 13 23-2245 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 234.19 110.77 

    For Work In Restricted Working Space, Add  49.81 
    For Threaded Fittings, Add  24.90 

. 
 23 21 13 23-2246 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 305.29 142.84 

    For Work In Restricted Working Space, Add  64.24 
    For Threaded Fittings, Add  32.12 

. 
 23 21 13 23-2247 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 415.90 177.11 

    For Work In Restricted Working Space, Add  79.65 
    For Threaded Fittings, Add  39.83 

. 
 23 21 13 23-2248 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................. 577.07 219.55 

    For Work In Restricted Working Space, Add  98.75 
    For Threaded Fittings, Add  49.37 

XXXXXXX 
. 
 23 21 13 23-2249  Schedule 80 Polyvinyl Chloride (PVC) Caps (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2250 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 18.63 10.76 
    For Work In Restricted Working Space, Add  4.82 
    For Threaded Fittings, Add  2.41 

. 
 23 21 13 23-2251 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 24.13 14.25 

    For Work In Restricted Working Space, Add  6.43 
    For Threaded Fittings, Add  3.21 

. 
 23 21 13 23-2252 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 31.36 17.74 

    For Work In Restricted Working Space, Add  7.97 
    For Threaded Fittings, Add  3.98 

. 
 23 21 13 23-2253 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 43.38 25.11 

    For Work In Restricted Working Space, Add  11.28 
    For Threaded Fittings, Add  5.64 

. 
 23 21 13 23-2254 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 48.18 28.29 

    For Work In Restricted Working Space, Add  12.72 
    For Threaded Fittings, Add  6.36 

. 
 23 21 13 23-2255 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 62.52 35.97 

    For Work In Restricted Working Space, Add  16.15 
    For Threaded Fittings, Add  8.08 

. 
 23 21 13 23-2256 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 97.53 53.20 

    For Work In Restricted Working Space, Add  23.91 
    For Threaded Fittings, Add  11.95 

. 
 23 21 13 23-2257 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 126.67 69.93 

    For Work In Restricted Working Space, Add  31.46 
    For Threaded Fittings, Add  15.73 

. 
 23 21 13 23-2258 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 159.59 83.08 

    For Work In Restricted Working Space, Add  37.36 
    For Threaded Fittings, Add  18.68 

. 
 23 21 13 23-2259 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 229.41 94.94 

    For Work In Restricted Working Space, Add  42.69 
    For Threaded Fittings, Add  21.35 

. 
 23 21 13 23-2260 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 285.69 110.77 

    For Work In Restricted Working Space, Add  49.81 
    For Threaded Fittings, Add  24.90 

. 
 23 21 13 23-2261 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................ 398.31 118.74 

    For Work In Restricted Working Space, Add  53.39 
    For Threaded Fittings, Add  26.69 

XXXXXXX 
. 
 23 21 13 23-2262  Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges (23 21 13 23-2115) 
. 
. 

 23 21 13 23-2263 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges................................................................................................. 34.47 17.74 
    For Work In Restricted Working Space, Add  7.97 
    For Threaded Fittings, Add  3.98 
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. 
 23 21 13 23-2264 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 40.62 21.42 

    For Work In Restricted Working Space, Add  9.64 
    For Threaded Fittings, Add  4.82 

. 
 23 21 13 23-2265 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................... 51.85 28.29 

    For Work In Restricted Working Space, Add  12.72 
    For Threaded Fittings, Add  6.36 

. 
 23 21 13 23-2266 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................. 63.57 35.97 

    For Work In Restricted Working Space, Add  16.15 
    For Threaded Fittings, Add  8.08 

. 
 23 21 13 23-2267 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................. 74.22 42.83 

    For Work In Restricted Working Space, Add  19.28 
    For Threaded Fittings, Add  9.64 

. 
 23 21 13 23-2268 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................... 92.92 53.20 

    For Work In Restricted Working Space, Add  23.91 
    For Threaded Fittings, Add  11.95 

. 
 23 21 13 23-2269 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ........................................................................................... 125.29 69.93 

    For Work In Restricted Working Space, Add  31.46 
    For Threaded Fittings, Add  15.73 

. 
 23 21 13 23-2270 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 147.07 83.08 

    For Work In Restricted Working Space, Add  37.36 
    For Threaded Fittings, Add  18.68 

. 
 23 21 13 23-2271 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 194.58 110.77 

    For Work In Restricted Working Space, Add  49.81 
    For Threaded Fittings, Add  24.90 

. 
 23 21 13 23-2272 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 259.04 142.84 

    For Work In Restricted Working Space, Add  64.24 
    For Threaded Fittings, Add  32.12 

. 
 23 21 13 23-2273 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 366.81 177.11 

    For Work In Restricted Working Space, Add  79.65 
    For Threaded Fittings, Add  39.83 

. 
 23 21 13 23-2274 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................... 557.49 219.55 

    For Work In Restricted Working Space, Add  98.75 
    For Threaded Fittings, Add  49.37 

XXXXXXX 
. 
 23 21 13 23-2275  Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-1952) 

Note: In place pipe. 
. 
. 

 23 21 13 23-2276 EA 1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................ 5.41  
    For Work In Restricted Working Space, Add  1.62 

. 
 23 21 13 23-2277 EA 3/4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................ 5.84  

    For Work In Restricted Working Space, Add  1.75 
. 

 23 21 13 23-2278 EA 1", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................... 6.57  
    For Work In Restricted Working Space, Add  1.97 

. 
 23 21 13 23-2279 EA 1-1/4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................. 6.90  

    For Work In Restricted Working Space, Add  2.07 
. 

 23 21 13 23-2280 EA 1-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................. 7.31  
    For Work In Restricted Working Space, Add  2.19 

. 
 23 21 13 23-2281 EA 2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................... 8.04  

    For Work In Restricted Working Space, Add  2.41 
. 

 23 21 13 23-2282 EA 2-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................. 8.66  
    For Work In Restricted Working Space, Add  2.60 

. 
 23 21 13 23-2283 EA 3", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 10.23  

    For Work In Restricted Working Space, Add  3.07 
. 

 23 21 13 23-2284 EA 4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 13.80  
    For Work In Restricted Working Space, Add  4.14 

. 
 23 21 13 23-2285 EA 6", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 19.72  

    For Work In Restricted Working Space, Add  5.92 
. 

 23 21 13 23-2286 EA 8", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 26.30  
    For Work In Restricted Working Space, Add  7.89 

. 
 23 21 13 23-2287 EA 10", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................... 32.15  

    For Work In Restricted Working Space, Add  9.65 

XXXXXXX 
. 
 23 21 13 23-2288  Polyethylene Pipe And Fittings (23 21 13 23) 
. 
. 
 23 21 13 23-2289  Small Diameter Tubing (23 21 13 23-2288) 
. 
. 
 23 21 13 23-2290  Tubing (23 21 13 23-2289) 
. 
. 

 23 21 13 23-2291 LF  1/4" Polyethylene Tubing ........................................................................................................................................................ 3.06  
    For Work In Restricted Working Space, Add  0.90 

. 
 23 21 13 23-2292 LF  5/16" Polyethylene Tubing ...................................................................................................................................................... 3.16  

    For Work In Restricted Working Space, Add  0.92 
. 

 23 21 13 23-2293 LF  3/8" Polyethylene Tubing ........................................................................................................................................................ 3.25  
    For Work In Restricted Working Space, Add  0.94 

. 
 23 21 13 23-2294 LF  1/2" Polyethylene Tubing ........................................................................................................................................................ 3.47  

    For Work In Restricted Working Space, Add  1.02 

XXXXXXX 
. 
 23 21 13 23-2295  Chrome Plated Pipe (23 21 13 23) 
. 
. 
 23 21 13 23-2296  Chrome Plated Nipples (23 21 13 23-2295) 
. 
. 
 23 21 13 23-2297  Close (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2298 EA 1/4" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 16.53 8.65 
. 

 23 21 13 23-2299 EA 3/8" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 16.71 9.42 
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. 
 23 21 13 23-2300 EA 1/2" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 20.08 10.82 

. 
 23 21 13 23-2301 EA 3/4" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 25.94 13.75 

. 
 23 21 13 23-2302 EA 1" Diameter Chrome Plated Nipple, Close ............................................................................................................................ 34.47 18.07 

. 
 23 21 13 23-2303 EA 1-1/4" Diameter Chrome Plated Nipple, Close ...................................................................................................................... 48.58 25.22 

. 
 23 21 13 23-2304 EA 1-1/2" Diameter Chrome Plated Nipple, Close ...................................................................................................................... 58.27 29.55 

. 
 23 21 13 23-2305 EA 2" Diameter Chrome Plated Nipple, Close ............................................................................................................................ 74.01 36.80 

XXXXXXX 
. 
 23 21 13 23-2306  1-1/2" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2307 EA 1/4" Diameter Chrome Plated Nipple, 1-1/2" Length ............................................................................................................. 17.45 8.99 
. 

 23 21 13 23-2308 EA 3/8" Diameter Chrome Plated Nipple, 1-1/2" Length ............................................................................................................. 17.50 9.74 
. 

 23 21 13 23-2309 EA 1/2" Diameter Chrome Plated Nipple, 1-1/2" Length ............................................................................................................. 20.65 11.15 
. 

 23 21 13 23-2310 EA 3/4" Diameter Chrome Plated Nipple, 1-1/2" Length ............................................................................................................. 26.75 14.07 

XXXXXXX 
. 
 23 21 13 23-2311  2" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2312 EA 1/4" Diameter Chrome Plated Nipple, 2" Length ................................................................................................................... 18.16 9.42 
. 

 23 21 13 23-2313 EA 3/8" Diameter Chrome Plated Nipple, 2" Length ................................................................................................................... 18.13 10.06 
. 

 23 21 13 23-2314 EA 1/2" Diameter Chrome Plated Nipple, 2" Length ................................................................................................................... 21.83 11.58 
. 

 23 21 13 23-2315 EA 3/4" Diameter Chrome Plated Nipple, 2" Length ................................................................................................................... 27.81 14.39 
. 

 23 21 13 23-2316 EA 1" Diameter Chrome Plated Nipple, 2" Length ...................................................................................................................... 36.20 18.72 
. 

 23 21 13 23-2317 EA 1-1/4" Diameter Chrome Plated Nipple, 2" Length ................................................................................................................ 51.03 25.97 
. 

 23 21 13 23-2318 EA 1-1/2" Diameter Chrome Plated Nipple, 2" Length ................................................................................................................ 61.01 30.30 

XXXXXXX 
. 
 23 21 13 23-2319  2-1/2" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2320 EA 1/4" Diameter Chrome Plated Nipple, 2-1/2" Length ............................................................................................................. 19.06 9.74 
. 

 23 21 13 23-2321 EA 3/8" Diameter Chrome Plated Nipple, 2-1/2" Length ............................................................................................................. 18.80 10.49 
. 

 23 21 13 23-2322 EA 1/2" Diameter Chrome Plated Nipple, 2-1/2" Length ............................................................................................................. 22.66 11.90 
. 

 23 21 13 23-2323 EA 3/4" Diameter Chrome Plated Nipple, 2-1/2" Length ............................................................................................................. 28.49 14.83 
. 

 23 21 13 23-2324 EA 1" Diameter Chrome Plated Nipple, 2-1/2" Length ................................................................................................................ 37.10 19.16 
. 

 23 21 13 23-2325 EA 1-1/4" Diameter Chrome Plated Nipple, 2-1/2" Length .......................................................................................................... 53.10 26.30 
. 

 23 21 13 23-2326 EA 1-1/2" Diameter Chrome Plated Nipple, 2-1/2" Length .......................................................................................................... 63.68 30.63 
. 

 23 21 13 23-2327 EA 2" Diameter Chrome Plated Nipple, 2-1/2" Length ................................................................................................................ 80.09 37.88 

XXXXXXX 
. 
 23 21 13 23-2328  3" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2329 EA 1/4" Diameter Chrome Plated Nipple, 3" Length ................................................................................................................... 19.81 10.06 
. 

 23 21 13 23-2330 EA 3/8" Diameter Chrome Plated Nipple, 3" Length ................................................................................................................... 19.69 10.82 
. 

 23 21 13 23-2331 EA 1/2" Diameter Chrome Plated Nipple, 3" Length ................................................................................................................... 22.20 11.58 
. 

 23 21 13 23-2332 EA 3/4" Diameter Chrome Plated Nipple, 3" Length ................................................................................................................... 30.08 15.16 
. 

 23 21 13 23-2333 EA 1" Diameter Chrome Plated Nipple, 3" Length ...................................................................................................................... 40.04 19.48 
. 

 23 21 13 23-2334 EA 1-1/4" Diameter Chrome Plated Nipple, 3" Length ................................................................................................................ 55.37 26.74 
. 

 23 21 13 23-2335 EA 1-1/2" Diameter Chrome Plated Nipple, 3" Length ................................................................................................................ 69.60 31.06 
. 

 23 21 13 23-2336 EA 2" Diameter Chrome Plated Nipple, 3" Length ...................................................................................................................... 84.77 38.31 

XXXXXXX 
. 
 23 21 13 23-2337  3-1/2" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2338 EA 1/4" Diameter Chrome Plated Nipple, 3-1/2" Length ............................................................................................................. 20.65 10.49 
. 

 23 21 13 23-2339 EA 3/8" Diameter Chrome Plated Nipple, 3-1/2" Length ............................................................................................................. 21.02 11.15 
. 

 23 21 13 23-2340 EA 1/2" Diameter Chrome Plated Nipple, 3-1/2" Length ............................................................................................................. 24.39 12.66 
. 

 23 21 13 23-2341 EA 3/4" Diameter Chrome Plated Nipple, 3-1/2" Length ............................................................................................................. 32.31 15.48 
. 

 23 21 13 23-2342 EA 1" Diameter Chrome Plated Nipple, 3-1/2" Length ................................................................................................................ 41.36 19.81 
. 

 23 21 13 23-2343 EA 1-1/4" Diameter Chrome Plated Nipple, 3-1/2" Length .......................................................................................................... 59.48 27.06 
. 

 23 21 13 23-2344 EA 1-1/2" Diameter Chrome Plated Nipple, 3-1/2" Length .......................................................................................................... 71.57 31.39 
. 

 23 21 13 23-2345 EA 2" Diameter Chrome Plated Nipple, 3-1/2" Length ................................................................................................................ 88.58 38.64 

XXXXXXX 
. 
 23 21 13 23-2346  4" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2347 EA 1/4" Diameter Chrome Plated Nipple, 4" Length ................................................................................................................... 21.45 10.82 
. 

 23 21 13 23-2348 EA 3/8" Diameter Chrome Plated Nipple, 4" Length ................................................................................................................... 21.60 11.58 
. 

 23 21 13 23-2349 EA 1/2" Diameter Chrome Plated Nipple, 4" Length ................................................................................................................... 24.23 12.23 
. 

 23 21 13 23-2350 EA 3/4" Diameter Chrome Plated Nipple, 4" Length ................................................................................................................... 33.35 15.91 
. 

 23 21 13 23-2351 EA 1" Diameter Chrome Plated Nipple, 4" Length ...................................................................................................................... 42.62 20.24 
. 

 23 21 13 23-2352 EA 1-1/4" Diameter Chrome Plated Nipple, 4" Length ................................................................................................................ 62.69 27.38 
. 

 23 21 13 23-2353 EA 1-1/2" Diameter Chrome Plated Nipple, 4" Length ................................................................................................................ 75.34 31.71 
. 

 23 21 13 23-2354 EA 2" Diameter Chrome Plated Nipple, 4" Length ...................................................................................................................... 93.15 38.97 

XXXXXXX 
. 
 23 21 13 23-2355  4-1/2" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2356 EA 1/4" Diameter Chrome Plated Nipple, 4-1/2" Length ............................................................................................................. 22.21 11.15 
. 

 23 21 13 23-2357 EA 3/8" Diameter Chrome Plated Nipple, 4-1/2" Length ............................................................................................................. 22.95 11.90 
. 

 23 21 13 23-2358 EA 1/2" Diameter Chrome Plated Nipple, 4-1/2" Length ............................................................................................................. 26.48 13.31 
. 

 23 21 13 23-2359 EA 3/4" Diameter Chrome Plated Nipple, 4-1/2" Length ............................................................................................................. 34.52 16.23 
. 

 23 21 13 23-2360 EA 1" Diameter Chrome Plated Nipple, 4-1/2" Length ................................................................................................................ 46.31 20.56 
. 

 23 21 13 23-2361 EA 1-1/4" Diameter Chrome Plated Nipple, 4-1/2" Length .......................................................................................................... 65.78 27.81 
. 

 23 21 13 23-2362 EA 1-1/2" Diameter Chrome Plated Nipple, 4-1/2" Length .......................................................................................................... 77.16 32.14 
. 

 23 21 13 23-2363 EA 2" Diameter Chrome Plated Nipple, 4-1/2" Length ................................................................................................................ 97.38 39.40 

XXXXXXX 
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. 
 23 21 13 23-2364  5" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2365 EA 1/4" Diameter Chrome Plated Nipple, 5" Length ................................................................................................................... 24.11 11.58 
. 

 23 21 13 23-2366 EA 3/8" Diameter Chrome Plated Nipple, 5" Length ................................................................................................................... 23.89 12.23 
. 

 23 21 13 23-2367 EA 1/2" Diameter Chrome Plated Nipple, 5" Length ................................................................................................................... 27.33 13.75 
. 

 23 21 13 23-2368 EA 3/4" Diameter Chrome Plated Nipple, 5" Length ................................................................................................................... 35.66 16.56 
. 

 23 21 13 23-2369 EA 1" Diameter Chrome Plated Nipple, 5" Length ...................................................................................................................... 48.65 20.89 
. 

 23 21 13 23-2370 EA 1-1/4" Diameter Chrome Plated Nipple, 5" Length ................................................................................................................ 68.62 28.14 
. 

 23 21 13 23-2371 EA 1-1/2" Diameter Chrome Plated Nipple, 5" Length ................................................................................................................ 80.94 32.46 
. 

 23 21 13 23-2372 EA 2" Diameter Chrome Plated Nipple, 5" Length .................................................................................................................... 100.20 39.72 

XXXXXXX 
. 
 23 21 13 23-2373  5-1/2" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2374 EA 1/4" Diameter Chrome Plated Nipple, 5-1/2" Length ............................................................................................................. 24.88 11.90 
. 

 23 21 13 23-2375 EA 3/8" Diameter Chrome Plated Nipple, 5-1/2" Length ............................................................................................................. 24.68 12.66 
. 

 23 21 13 23-2376 EA 1/2" Diameter Chrome Plated Nipple, 5-1/2" Length ............................................................................................................. 29.21 14.07 
. 

 23 21 13 23-2377 EA 3/4" Diameter Chrome Plated Nipple, 5-1/2" Length ............................................................................................................. 36.79 17.00 
. 

 23 21 13 23-2378 EA 1" Diameter Chrome Plated Nipple, 5-1/2" Length ................................................................................................................ 50.01 21.32 
. 

 23 21 13 23-2379 EA 1-1/4" Diameter Chrome Plated Nipple, 5-1/2" Length ......................................................................................................... 71.99 28.46 
. 

 23 21 13 23-2380 EA 1-1/2" Diameter Chrome Plated Nipple, 5-1/2" Length ......................................................................................................... 83.98 32.80 
. 

 23 21 13 23-2381 EA 2" Diameter Chrome Plated Nipple, 5-1/2" Length .............................................................................................................. 103.75 40.04 

XXXXXXX 
. 
 23 21 13 23-2382  6" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2383 EA 1/4" Diameter Chrome Plated Nipple, 6" Length ................................................................................................................... 25.74 12.23 
. 

 23 21 13 23-2384 EA 3/8" Diameter Chrome Plated Nipple, 6" Length ................................................................................................................... 25.27 12.99 
. 

 23 21 13 23-2385 EA 1/2" Diameter Chrome Plated Nipple, 6" Length ................................................................................................................... 30.04 14.39 
. 

 23 21 13 23-2386 EA 3/4" Diameter Chrome Plated Nipple, 6" Length ................................................................................................................... 37.76 17.32 
. 

 23 21 13 23-2387 EA 1" Diameter Chrome Plated Nipple, 6" Length ...................................................................................................................... 53.59 21.65 
. 

 23 21 13 23-2388 EA 1-1/4" Diameter Chrome Plated Nipple, 6" Length ................................................................................................................ 74.19 28.90 
. 

 23 21 13 23-2389 EA 1-1/2" Diameter Chrome Plated Nipple, 6" Length ................................................................................................................ 88.55 33.23 
. 

 23 21 13 23-2390 EA 2" Diameter Chrome Plated Nipple, 6" Length .................................................................................................................... 106.99 40.48 

XXXXXXX 
. 
 23 21 13 23-2391  8" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2392 EA 3/8" Diameter Chrome Plated Nipple, 8" Length ................................................................................................................... 28.75 13.75 
. 

 23 21 13 23-2393 EA 1/2" Diameter Chrome Plated Nipple, 8" Length ................................................................................................................... 38.53 15.16 
. 

 23 21 13 23-2394 EA 3/4" Diameter Chrome Plated Nipple, 8" Length ................................................................................................................... 46.55 18.07 
. 

 23 21 13 23-2395 EA 1" Diameter Chrome Plated Nipple, 8" Length ...................................................................................................................... 60.62 22.40 
. 

 23 21 13 23-2396 EA 1-1/4" Diameter Chrome Plated Nipple, 8" Length ................................................................................................................ 85.02 29.55 
. 

 23 21 13 23-2397 EA 1-1/2" Diameter Chrome Plated Nipple, 8" Length .............................................................................................................. 102.55 33.87 
. 

 23 21 13 23-2398 EA 2" Diameter Chrome Plated Nipple, 8" Length .................................................................................................................... 125.84 41.13 

XXXXXXX 
. 
 23 21 13 23-2399  10" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2400 EA 3/8" Diameter Chrome Plated Nipple, 10" Length ................................................................................................................. 31.54 13.75 
. 

 23 21 13 23-2401 EA 1/2" Diameter Chrome Plated Nipple, 10" Length ................................................................................................................. 42.03 15.16 
. 

 23 21 13 23-2402 EA 3/4" Diameter Chrome Plated Nipple, 10" Length ................................................................................................................. 50.61 18.07 
. 

 23 21 13 23-2403 EA 1" Diameter Chrome Plated Nipple, 10" Length .................................................................................................................... 66.76 22.40 
. 

 23 21 13 23-2404 EA 1-1/4" Diameter Chrome Plated Nipple, 10" Length .............................................................................................................. 98.17 29.55 
. 

 23 21 13 23-2405 EA 1-1/2" Diameter Chrome Plated Nipple, 10" Length ............................................................................................................ 112.58 33.87 
. 

 23 21 13 23-2406 EA 2" Diameter Chrome Plated Nipple, 10" Length .................................................................................................................. 141.85 41.13 

XXXXXXX 
. 
 23 21 13 23-2407  12" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2408 EA 3/8" Diameter Chrome Plated Nipple, 12" Length ................................................................................................................. 35.08 15.16 
. 

 23 21 13 23-2409 EA 1/2" Diameter Chrome Plated Nipple, 12" Length ................................................................................................................. 44.01 15.91 
. 

 23 21 13 23-2410 EA 3/4" Diameter Chrome Plated Nipple, 12" Length ................................................................................................................. 54.99 18.72 
. 

 23 21 13 23-2411 EA 1" Diameter Chrome Plated Nipple, 12" Length .................................................................................................................... 76.47 23.81 
. 

 23 21 13 23-2412 EA 1-1/4" Diameter Chrome Plated Nipple, 12" Length ............................................................................................................ 108.46 31.06 
. 

 23 21 13 23-2413 EA 2" Diameter Chrome Plated Nipple, 12" Length .................................................................................................................. 156.91 42.65 

XXXXXXX 
. 
 23 21 13 23-2414  18" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2415 EA 3/8" Diameter Chrome Plated Nipple, 18" Length ................................................................................................................. 42.06 15.91 

XXXXXXX 
. 
 23 21 13 23-2416  24" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2417 EA 3/8" Diameter Chrome Plated Nipple, 24" Length ................................................................................................................. 48.76 16.56 

XXXXXXX 
. 
 23 21 13 23-2418  30" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2419 EA 3/8" Diameter Chrome Plated Nipple, 30" Length ................................................................................................................. 53.24 17.32 

XXXXXXX 
. 
 23 21 13 23-2420  36" Nipples (23 21 13 23-2296) 
. 
. 

 23 21 13 23-2421 EA 3/8" Diameter Chrome Plated Nipple, 36" Length ................................................................................................................. 57.73 18.07 

XXXXXXX 
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. 
 23 21 13 23-2422  Chrome Plated Fittings (23 21 13 23-2295) 
. 
. 
 23 21 13 23-2423  Chrome Plated 90 Degree Elbows (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2424 EA 1/4" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 19.84 10.06 
. 

 23 21 13 23-2425 EA 3/8" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 20.61 10.82 
. 

 23 21 13 23-2426 EA 1/2" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 22.73 11.58 
. 

 23 21 13 23-2427 EA 3/4" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 29.32 15.16 
. 

 23 21 13 23-2428 EA 1" 90 Degree Elbow, Chrome Plated .................................................................................................................................... 39.00 19.48 
. 

 23 21 13 23-2429 EA 1-1/4" 90 Degree Elbow, Chrome Plated .............................................................................................................................. 57.57 26.74 
. 

 23 21 13 23-2430 EA 1-1/2" 90 Degree Elbow, Chrome Plated .............................................................................................................................. 68.40 31.06 
. 

 23 21 13 23-2431 EA 2" 90 Degree Elbow, Chrome Plated .................................................................................................................................... 90.50 38.31 

XXXXXXX 
. 
 23 21 13 23-2432  Chrome Plated Street 90 Degree Elbows (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2433 EA 1/4" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 21.79 10.06 
. 

 23 21 13 23-2434 EA 3/8" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 22.76 10.82 
. 

 23 21 13 23-2435 EA 1/2" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 24.23 11.58 
. 

 23 21 13 23-2436 EA 3/4" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 31.52 15.16 
. 

 23 21 13 23-2437 EA 1" Street 90 Degree Elbow, Chrome Plated .......................................................................................................................... 43.07 19.48 
. 

 23 21 13 23-2438 EA 1-1/4" Street 90 Degree Elbow, Chrome Plated .................................................................................................................... 61.75 26.74 
. 

 23 21 13 23-2439 EA 1-1/2" Street 90 Degree Elbow, Chrome Plated .................................................................................................................... 74.24 31.06 
. 

 23 21 13 23-2440 EA 2" Street 90 Degree Elbow, Chrome Plated ........................................................................................................................ 104.26 38.31 

XXXXXXX 
. 
 23 21 13 23-2441  Chrome Plated 45 Degree Elbows (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2442 EA 1/4" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 20.26 10.06 
. 

 23 21 13 23-2443 EA 3/8" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 21.23 10.82 
. 

 23 21 13 23-2444 EA 1/2" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 23.18 11.58 
. 

 23 21 13 23-2445 EA 3/4" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 31.00 15.16 
. 

 23 21 13 23-2446 EA 1" 45 Degree Elbow, Chrome Plated .................................................................................................................................... 40.89 19.48 
. 

 23 21 13 23-2447 EA 1-1/4" 45 Degree Elbow, Chrome Plated .............................................................................................................................. 59.84 26.74 
. 

 23 21 13 23-2448 EA 1-1/2" 45 Degree Elbow, Chrome Plated .............................................................................................................................. 71.42 31.06 
. 

 23 21 13 23-2449 EA 2" 45 Degree Elbow, Chrome Plated .................................................................................................................................... 98.82 38.31 

XXXXXXX 
. 
 23 21 13 23-2450  Chrome Plated Street 45 Degree Elbows (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2451 EA 1/2" Street 45 Degree Elbow, Chrome Plated ....................................................................................................................... 25.87 11.58 

XXXXXXX 
. 
 23 21 13 23-2452  Chrome Plated Couplings (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2453 EA 1/4" Coupling, Chrome Plated ............................................................................................................................................... 19.56 10.06 
. 

 23 21 13 23-2454 EA 3/8" Coupling, Chrome Plated ............................................................................................................................................... 20.64 10.82 
. 

 23 21 13 23-2455 EA 1/2" Coupling, Chrome Plated ............................................................................................................................................... 22.84 11.58 
. 

 23 21 13 23-2456 EA 3/4" Coupling, Chrome Plated ............................................................................................................................................... 29.36 15.16 
. 

 23 21 13 23-2457 EA 1" Coupling, Chrome Plated .................................................................................................................................................. 38.07 19.48 
. 

 23 21 13 23-2458 EA 1-1/4" Coupling, Chrome Plated ........................................................................................................................................... 54.19 26.74 
. 

 23 21 13 23-2459 EA 1-1/2" Coupling, Chrome Plated ........................................................................................................................................... 65.56 31.06 
. 

 23 21 13 23-2460 EA 2" Coupling, Chrome Plated .................................................................................................................................................. 87.04 38.31 

XXXXXXX 
. 
 23 21 13 23-2461  Chrome Plated Unions (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2462 EA 1/4" Union, Chrome Plated ................................................................................................................................................... 27.98 11.58 
. 

 23 21 13 23-2463 EA 3/8" Union, Chrome Plated ................................................................................................................................................... 29.07 12.23 
. 

 23 21 13 23-2464 EA 1/2" Union, Chrome Plated ................................................................................................................................................... 34.31 13.75 
. 

 23 21 13 23-2465 EA 3/4" Union, Chrome Plated ................................................................................................................................................... 43.32 18.07 
. 

 23 21 13 23-2466 EA 1" Union, Chrome Plated ...................................................................................................................................................... 54.98 23.06 
. 

 23 21 13 23-2467 EA 1-1/4" Union, Chrome Plated ................................................................................................................................................ 84.44 31.06 
. 

 23 21 13 23-2468 EA 1-1/2" Union, Chrome Plated .............................................................................................................................................. 103.78 36.80 
. 

 23 21 13 23-2469 EA 2" Union, Chrome Plated .................................................................................................................................................... 133.00 44.81 

XXXXXXX 
. 
 23 21 13 23-2470  Chrome Plated Caps (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2471 EA 1/4" Cap, Chrome Plated ...................................................................................................................................................... 11.88 5.09 
. 

 23 21 13 23-2472 EA 3/8" Cap, Chrome Plated ...................................................................................................................................................... 12.41 5.41 
. 

 23 21 13 23-2473 EA 1/2" Cap, Chrome Plated ...................................................................................................................................................... 13.87 5.74 
. 

 23 21 13 23-2474 EA 3/4" Cap, Chrome Plated ...................................................................................................................................................... 17.59 7.58 
. 

 23 21 13 23-2475 EA 1" Cap, Chrome Plated ......................................................................................................................................................... 21.44 9.74 
. 

 23 21 13 23-2476 EA 1-1/4" Cap, Chrome Plated ................................................................................................................................................... 30.90 13.31 
. 

 23 21 13 23-2477 EA 1-1/2" Cap, Chrome Plated ................................................................................................................................................... 39.19 15.48 
. 

 23 21 13 23-2478 EA 2" Cap, Chrome Plated ......................................................................................................................................................... 55.51 20.24 

XXXXXXX 
. 
 23 21 13 23-2479  Chrome Plated Plugs (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2480 EA 1/4" Plug, Chrome Plated...................................................................................................................................................... 10.39 5.09 
. 

 23 21 13 23-2481 EA 3/8" Plug, Chrome Plated...................................................................................................................................................... 10.92 5.41 
. 

 23 21 13 23-2482 EA 1/2" Plug, Chrome Plated...................................................................................................................................................... 12.30 5.74 
. 

 23 21 13 23-2483 EA 3/4" Plug, Chrome Plated...................................................................................................................................................... 16.47 7.58 
. 

 23 21 13 23-2484 EA 1" Plug, Chrome Plated......................................................................................................................................................... 20.59 9.74 
. 

 23 21 13 23-2485 EA 1-1/4" Plug, Chrome Plated .................................................................................................................................................. 27.96 13.31 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

HVAC Piping And Pumps 23 20 
Hydronic Piping And Pumps 23 21 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 169 

. 
 23 21 13 23-2486 EA 1-1/2" Plug, Chrome Plated .................................................................................................................................................. 33.79 15.48 

. 
 23 21 13 23-2487 EA 2" Plug, Chrome Plated ........................................................................................................................................................ 46.12 20.24 

XXXXXXX 
. 
 23 21 13 23-2488  Chrome Plated Tees (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2489 EA 1/4" Tee, Chrome Plated ...................................................................................................................................................... 28.37 15.16 
. 

 23 21 13 23-2490 EA 3/8" Tee, Chrome Plated ...................................................................................................................................................... 30.54 16.56 
. 

 23 21 13 23-2491 EA 1/2" Tee, Chrome Plated ...................................................................................................................................................... 33.70 18.07 
. 

 23 21 13 23-2492 EA 3/4" Tee, Chrome Plated ...................................................................................................................................................... 41.90 22.40 
. 

 23 21 13 23-2493 EA 1" Tee, Chrome Plated ......................................................................................................................................................... 57.42 28.90 
. 

 23 21 13 23-2494 EA 1-1/4" Tee, Chrome Plated ................................................................................................................................................... 79.08 39.72 
. 

 23 21 13 23-2495 EA 1-1/2" Tee, Chrome Plated ................................................................................................................................................... 97.85 46.21 
. 

 23 21 13 23-2496 EA 2" Tee, Chrome Plated ....................................................................................................................................................... 129.56 57.04 

XXXXXXX 
. 
 23 21 13 23-2497  Chrome Plated Reducing 90 Degree Elbows (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2498 EA 1/2" x 3/8" Reducing 90 Degree Elbow, Chrome Plated ....................................................................................................... 32.70 18.07 
. 

 23 21 13 23-2499 EA 3/4" x 1/2" Reducing 90 Degree Elbow, Chrome Plated ....................................................................................................... 39.19 22.40 

XXXXXXX 
. 
 23 21 13 23-2500  Chrome Plated Bell Reducers (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2501 EA 1/2" x 3/8" Bell Reducer, Chrome Plated .............................................................................................................................. 34.51 18.07 
. 

 23 21 13 23-2502 EA 3/4" x 1/2" Bell Reducer, Chrome Plated .............................................................................................................................. 42.30 22.40 
. 

 23 21 13 23-2503 EA 1" x 1/2" Bell Reducer, Chrome Plated ................................................................................................................................. 54.08 28.90 

XXXXXXX 
. 
 23 21 13 23-2504  Chrome Plated Reducing Tees (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2505 EA 3/4" x 1/2" Reducing Tee, Chrome Plated ............................................................................................................................ 44.61 22.40 

XXXXXXX 
. 
 23 21 13 23-2506  Chrome Plated Bushings (23 21 13 23-2422) 
. 
. 

 23 21 13 23-2507 EA 3/8" x 1/4" Bushing, Chrome Plated ...................................................................................................................................... 10.34 5.09 
. 

 23 21 13 23-2508 EA 1/2" x 1/4" Bushing, Chrome Plated ...................................................................................................................................... 11.10 5.41 
. 

 23 21 13 23-2509 EA 1/2" x 3/8" Bushing, Chrome Plated ...................................................................................................................................... 11.64 5.74 
. 

 23 21 13 23-2510 EA 3/4" x 1/2" Bushing, Chrome Plated ...................................................................................................................................... 14.99 7.58 
. 

 23 21 13 23-2511 EA 1" x 3/4" Bushing, Chrome Plated ......................................................................................................................................... 20.88 9.74 
. 

 23 21 13 23-2512 EA 1-1/4" x 1" Bushing, Chrome Plated ..................................................................................................................................... 29.90 13.31 

XXXXXXX 
. 
 23 21 13 23-2513  Aluminum Tubing Assemblies (23 21 13 23) 

Note: ASTM B210 (Tubing), ASTM B26 (Fittings). Includes all hangers and aluminum fittings (couplings, elbows, 
tees and reducer fittings). All hangers are complete assemblies. 

. 

. 
 23 21 13 23-2514 LF 1/8" Inside Diameter Aluminum Pipe/Tubing Assembly .......................................................................................................... 8.26 3.79 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2515 LF 3/16" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 9.44 4.33 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2516 LF 1/4" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 10.55 4.87 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2517 LF 5/16" Inside Diameter Aluminum Pipe/Tubing Assembly ...................................................................................................... 11.66 5.41 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2518 LF 3/8" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 12.86 5.95 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2519 LF 1/2" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 14.32 6.49 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2520 LF 5/8" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 16.61 7.47 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2521 LF 3/4" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 19.47 8.47 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2522 LF 7/8" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 22.13 9.46 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2523 LF 1" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................... 24.71 9.96 

XXXXXXX 
. 
 23 21 16  Hydronic Piping Specialties (23 21) 
. 
. 
 23 21 16 00-0001  Vent Valves (23 21 16) 
. 
. 

 23 21 16 00-0002 EA  1/8", 1.5 PSIG Operating Pressure, Non Vacuum Adjustable Angle Radiator Steam Vent Valve (Hoffman 1A) .................. 55.80 16.24 
. 

 23 21 16 00-0003 EA 1/2" x 3/4", 35 PSIG Operating Pressure, Straight Steam Unit Heater Air Vent Valve (Hoffman 74) .................................. 115.55 17.46 
. 

 23 21 16 00-0004 EA  1/2" x 3/4", 3 PSIG Operating Pressure, Non Vacuum Main Steam Air Vent Valve (Hoffman 75) ...................................... 110.88 17.46 
. 

 23 21 16 00-0005 EA  1/2" x 3/4", 10 PSIG Operating Pressure, Non Vacuum Straight Non-Vacuum Main Steam Air Vent Valve 
(Hoffman 75H) ................................................................................................................................................................... 114.15 17.46 

. 
 23 21 16 00-0006 EA 3/4", 150 PSIG Operating Pressure, Straight Water Main Vent Valve (Hoffman 78) .......................................................... 142.80 17.46 

. 
 23 21 16 00-0007 EA  1/2" x 3/4", 75 PSIG Operating Pressure, Straight Water Main Vent Valve (Hoffman 79) .................................................. 109.59 17.46 
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XXXXXXX 
. 
 23 21 16 00-0008  Threaded Inlet, Drip-Pan Elbow (23 21 16) 
. 
. 
 23 21 16 00-0009  Cast Iron, Threaded Inlet, Drip-Pan Elbow (23 21 16 00-0008) 
. 
. 

 23 21 16 00-0010 EA  2-1/2" Cast Iron, Threaded Inlet, Drip-Pan Elbow ............................................................................................................... 182.93 27.21 
    For Flanged Inlet, Add  51.10 

. 
 23 21 16 00-0011 EA  3" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 210.72 32.25 

    For Flanged Inlet, Add  54.86 
. 

 23 21 16 00-0012 EA  3-1/2" Cast Iron, Threaded Inlet, Drip-Pan Elbow ............................................................................................................... 259.25 37.29 
    For Flanged Inlet, Add  74.00 

. 
 23 21 16 00-0013 EA  4" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 362.30 42.33 

    For Flanged Inlet, Add  130.21 
. 

 23 21 16 00-0014 EA  5" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 413.24 50.40 
    For Flanged Inlet, Add  143.94 

. 
 23 21 16 00-0015 EA  6" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 561.30 63.50 

    For Flanged Inlet, Add  210.34 
. 

 23 21 16 00-0016 EA  8" Cast Iron, Threaded Inlet, Drip-Pan Elbow .................................................................................................................. 1,159.06 83.65 
    For Flanged Inlet, Add  559.71 

XXXXXXX 
. 
 23 21 16 00-0017  Cast Steel, Threaded Inlet, Drip-Pan Elbow (23 21 16 00-0008) 
. 
. 

 23 21 16 00-0018 EA  2-1/2" Cast Steel, Threaded Inlet, Drip-Pan Elbow ............................................................................................................. 269.85 27.21 
    For Flanged Inlet, Add  110.20 

. 
 23 21 16 00-0019 EA  3" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................... 326.43 32.25 

    For Flanged Inlet, Add  133.54 
. 

 23 21 16 00-0020 EA  3-1/2" Cast Steel, Threaded Inlet, Drip-Pan Elbow ............................................................................................................. 443.09 37.29 
    For Flanged Inlet, Add  199.02 

. 
 23 21 16 00-0021 EA  4" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................... 463.49 42.33 

    For Flanged Inlet, Add  199.02 
. 

 23 21 16 00-0022 EA  5" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................... 638.24 50.40 
    For Flanged Inlet, Add  296.94 

. 
 23 21 16 00-0023 EA  6" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................... 688.64 63.50 

    For Flanged Inlet, Add  296.94 
. 

 23 21 16 00-0024 EA  8" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 1,085.82 83.65 
    For Flanged Inlet, Add  509.91 

XXXXXXX 
. 
 23 21 16 00-0025  Y-Type Strainers (23 21 16) 
. 
. 
 23 21 16 00-0026  Screwed Ends, 250 LB, Iron Body, Y-Type Strainers (23 21 16 00-0025) 
. 
. 

 23 21 16 00-0027 EA 1/4" Or 3/8" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer .......................................................................................... 50.44 12.12 
    For Galvanized Body, Add  7.90 
    For Work In Restricted Working Space, Add  10.40 

. 
 23 21 16 00-0028 EA 1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ...................................................................................................... 50.98 12.35 

    For Galvanized Body, Add  7.90 
    For Work In Restricted Working Space, Add  10.56 

. 
 23 21 16 00-0029 EA 3/4" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ...................................................................................................... 66.49 16.67 

    For Galvanized Body, Add  9.43 
    For Work In Restricted Working Space, Add  14.29 

. 
 23 21 16 00-0030 EA 1" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ......................................................................................................... 82.30 19.92 

    For Galvanized Body, Add  12.74 
    For Work In Restricted Working Space, Add  17.05 

. 
 23 21 16 00-0031 EA 1-1/4" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 105.26 24.63 

    For Galvanized Body, Add  17.45 
    For Work In Restricted Working Space, Add  21.11 

. 
 23 21 16 00-0032 EA 1-1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 117.81 26.52 

    For Galvanized Body, Add  21.01 
    For Work In Restricted Working Space, Add  22.74 

. 
 23 21 16 00-0033 EA 2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 151.29 30.31 

    For Galvanized Body, Add  32.35 
    For Work In Restricted Working Space, Add  25.98 

. 
 23 21 16 00-0034 EA 2-1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 253.68 37.89 

    For Galvanized Body, Add  72.71 
    For Work In Restricted Working Space, Add  32.48 

. 
 23 21 16 00-0035 EA 3" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 325.32 47.41 

    For Galvanized Body, Add  95.00 
    For Work In Restricted Working Space, Add  40.60 

XXXXXXX 
. 
 23 21 16 00-0036  Flanged, 125 LB, Iron Body , Y-Type Strainers (23 21 16 00-0025) 
. 
. 

 23 21 16 00-0037 EA 1-1/2" Flanged, 125 LB, Iron Body, Y-Type Strainer ........................................................................................................... 199.18 54.13 
    For Galvanized Body, Add  45.46 
    For Work In Restricted Working Space, Add  32.48 

. 
 23 21 16 00-0038 EA 2" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 233.72 67.66 

    For Galvanized Body, Add  49.20 
    For Work In Restricted Working Space, Add  40.60 

. 
 23 21 16 00-0039 EA  3" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 451.07 108.26 

    For Galvanized Body, Add  117.28 
    For Work In Restricted Working Space, Add  64.96 

. 
 23 21 16 00-0040 EA 4" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 536.82 135.33 

    For Galvanized Body, Add  133.09 
    For Work In Restricted Working Space, Add  81.20 
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. 
 23 21 16 00-0041 EA 5" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 663.28 182.75 

    For Galvanized Body, Add  148.89 
    For Work In Restricted Working Space, Add  109.65 

. 
 23 21 16 00-0042 EA 6" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 796.25 212.90 

    For Galvanized Body, Add  184.92 
    For Work In Restricted Working Space, Add  127.93 

. 
 23 21 16 00-0043 EA 8" Flanged, 125 LB, Iron Body, Y-Type Strainer .............................................................................................................. 1,240.07 255.85 

    For Galvanized Body, Add  364.19 
    For Work In Restricted Working Space, Add  153.51 

. 
 23 21 16 00-0044 EA 10" Flanged, 125 LB, Iron Body, Y-Type Strainer ............................................................................................................ 2,263.04 319.81 

    For Galvanized Body, Add  811.71 
    For Work In Restricted Working Space, Add  191.89 

. 
 23 21 16 00-0045 EA 12" Flanged, 125 LB, Iron Body, Y-Type Strainer ............................................................................................................ 2,601.74 456.87 

    For Galvanized Body, Add  844.00 
    For Work In Restricted Working Space, Add  274.13 

XXXXXXX 
. 
 23 21 16 00-0046  Screwed Ends, 150 LB, Bronze Body, Y-Type Strainers (23 21 16 00-0025) 

Note: With screwed cap (4" size has bolted cap). 
. 
. 

 23 21 16 00-0047 EA 1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ................................................................................................. 47.98 12.35 
    For 300 LB Rating, Add  21.74 
    For Work In Restricted Working Space, Add  10.56 

. 
 23 21 16 00-0048 EA 3/4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ................................................................................................. 64.27 16.67 

    For 300 LB Rating, Add  28.27 
    For Work In Restricted Working Space, Add  14.29 

. 
 23 21 16 00-0049 EA 1" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer.................................................................................................... 77.77 19.92 

    For 300 LB Rating, Add  35.60 
    For Work In Restricted Working Space, Add  17.05 

. 
 23 21 16 00-0050 EA 1-1/4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................. 96.59 24.63 

    For 300 LB Rating, Add  44.57 
    For Work In Restricted Working Space, Add  21.11 

. 
 23 21 16 00-0051 EA 1-1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ........................................................................................... 109.84 26.52 

    For 300 LB Rating, Add  57.89 
    For Work In Restricted Working Space, Add  22.74 

. 
 23 21 16 00-0052 EA 2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer.................................................................................................. 141.92 30.31 

    For 300 LB Rating, Add  94.04 
    For Work In Restricted Working Space, Add  25.98 

. 
 23 21 16 00-0053 EA 2-1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ........................................................................................... 199.55 37.89 

    For 300 LB Rating, Add  155.19 
    For Work In Restricted Working Space, Add  32.48 

. 
 23 21 16 00-0054 EA 3" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer.................................................................................................. 324.61 47.41 

    For 300 LB Rating, Add  321.78 
    For Work In Restricted Working Space, Add  40.60 

. 
 23 21 16 00-0055 EA 4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer.................................................................................................. 521.62 56.83 

    For 300 LB Rating, Add  610.69 
    For Work In Restricted Working Space, Add  48.72 

XXXXXXX 
. 
 23 21 16 00-0056  Flanged, 150 LB, Bronze Body, Y-Type Strainers (23 21 16 00-0025) 

Note: With bolted cap. 
. 
. 

 23 21 16 00-0057 EA 2" Flanged, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................................ 294.22 67.66 
    For 300 LB Rating, Add  95.33 
    For Work In Restricted Working Space, Add  40.60 

. 
 23 21 16 00-0058 EA 2-1/2" Flanged, 150 LB, Bronze Body, Y-Type Strainer...................................................................................................... 338.35 88.23 

    For 300 LB Rating, Add  97.13 
    For Work In Restricted Working Space, Add  52.94 

. 
 23 21 16 00-0059 EA 3" Flanged, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................................ 401.89 108.26 

    For 300 LB Rating, Add  111.22 
    For Work In Restricted Working Space, Add  64.96 

. 
 23 21 16 00-0060 EA 4" Flanged, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................................ 721.07 135.33 

    For 300 LB Rating, Add  270.25 
    For Work In Restricted Working Space, Add  81.20 

. 
 23 21 16 00-0061 EA 6" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 1,109.18 212.90 

    For 300 LB Rating, Add  409.66 
    For Work In Restricted Working Space, Add  127.93 

. 
 23 21 16 00-0062 EA 8" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 1,676.89 255.85 

    For 300 LB Rating, Add  699.11 
    For Work In Restricted Working Space, Add  153.51 

. 
 23 21 16 00-0063 EA 10" Flanged, 150 LB, Bronze Body, Y-Type Strainer ....................................................................................................... 4,821.65 319.81 

    For 300 LB Rating, Add  2,509.22 
    For Work In Restricted Working Space, Add  191.89 

XXXXXXX 
. 
 23 21 16 00-0064  Cast Iron Body, Suction Diffusers (23 21 16) 

Note: 175 PSI, steel inlet vanes, steel orifice cylinder and 16 mesh bronze startup strainer. 
. 
. 

 23 21 16 00-0065 EA 2" x 1-1/2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 409.49 42.66 
    For Work In Restricted Working Space, Add  20.88 

. 
 23 21 16 00-0066 EA 2" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ....................................................................................... 430.79 47.31 

    For Work In Restricted Working Space, Add  23.20 
. 

 23 21 16 00-0067 EA 2-1/2" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 438.10 49.70 
    For Work In Restricted Working Space, Add  24.37 

. 
 23 21 16 00-0068 EA 2-1/2" x 2-1/2" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ..................................................................................... 730.25 55.86 

    For Work In Restricted Working Space, Add  27.38 
. 

 23 21 16 00-0069 EA 3" x 1-1/2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 454.61 57.81 
    For Work In Restricted Working Space, Add  28.30 
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. 
 23 21 16 00-0070 EA 3" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ....................................................................................... 512.39 57.81 

    For Work In Restricted Working Space, Add  28.30 
. 

 23 21 16 00-0071 EA 3" x 2-1/2" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ........................................................................................... 768.69 64.85 
    For Work In Restricted Working Space, Add  31.78 

. 
 23 21 16 00-0072 EA 3" x 3" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................................. 776.67 67.66 

    For Work In Restricted Working Space, Add  33.15 
. 

 23 21 16 00-0073 EA 4" x 3" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................................. 947.57 99.49 
    For Work In Restricted Working Space, Add  48.74 

. 
 23 21 16 00-0074 EA 4" x 4" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 1,097.40 118.33 

    For Work In Restricted Working Space, Add  58.00 
. 

 23 21 16 00-0075 EA 6" x 4" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 1,357.94 169.68 
    For Work In Restricted Working Space, Add  83.14 

. 
 23 21 16 00-0076 EA 6" x 6" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 1,640.30 186.50 

    For Work In Restricted Working Space, Add  91.38 
. 

 23 21 16 00-0077 EA 8" x 6" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 1,787.81 199.84 
    For Work In Restricted Working Space, Add  97.90 

. 
 23 21 16 00-0078 EA 8" x 8" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 2,877.18 223.78 

    For Work In Restricted Working Space, Add  109.65 
. 

 23 21 16 00-0079 EA 10" x 8" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ............................................................................................ 3,242.24 251.64 
    For Work In Restricted Working Space, Add  123.32 

. 
 23 21 16 00-0080 EA 10" x 10" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .......................................................................................... 3,862.43 279.70 

    For Work In Restricted Working Space, Add  137.06 

XXXXXXX 
. 
 23 21 16 00-0081  Duplex Strainers (23 21 16) 
. 
. 
 23 21 16 00-0082  Iron Body, Duplex Strainers (23 21 16 00-0081) 
. 
. 
 23 21 16 00-0083  Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainers (23 21 16 00-

0082) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0084 EA 3/4" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer.......................................................................... 380.11 26.95 

    For Work In Restricted Working Space, Add  16.19 
. 

 23 21 16 00-0085 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ............................................................................ 425.29 30.86 
    For Work In Restricted Working Space, Add  18.53 

. 
 23 21 16 00-0086 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ...................................................................... 570.23 36.26 

    For Work In Restricted Working Space, Add  21.75 
. 

 23 21 16 00-0087 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ...................................................................... 710.96 39.51 
    For Work In Restricted Working Space, Add  23.71 

. 
 23 21 16 00-0088 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ............................................................................ 947.72 48.18 

    For Work In Restricted Working Space, Add  29.00 
. 

 23 21 16 00-0089 EA 2-1/2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 1,193.58 61.71 
    For Work In Restricted Working Space, Add  37.01 

XXXXXXX 
. 
 23 21 16 00-0090  Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainers (23 21 16 00-0082) 

Note: With brass or stainless steel basket. 
. 
. 

 23 21 16 00-0091 EA 2" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 1,281.79 71.77 
    For Work In Restricted Working Space, Add  43.09 

. 
 23 21 16 00-0092 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ............................................................................. 1,556.62 192.27 

    For Work In Restricted Working Space, Add  115.35 
. 

 23 21 16 00-0093 EA 3" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 2,006.57 247.38 
    For Work In Restricted Working Space, Add  148.41 

. 
 23 21 16 00-0094 EA 4" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 2,865.96 243.52 

    For Work In Restricted Working Space, Add  146.32 
. 

 23 21 16 00-0095 EA 6" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 5,487.43 365.50 
    For Work In Restricted Working Space, Add  219.30 

. 
 23 21 16 00-0096 EA 8" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................. 10,050.28 438.60 

    For Work In Restricted Working Space, Add  263.15 
. 

 23 21 16 00-0097 EA 10" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 13,703.38 498.45 
    For Work In Restricted Working Space, Add  299.08 

. 
 23 21 16 00-0098 EA 12" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 15,424.00 645.11 

    For Work In Restricted Working Space, Add  387.18 
. 

 23 21 16 00-0099 EA 14" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 18,689.32 783.08 
    For Work In Restricted Working Space, Add  469.85 

. 
 23 21 16 00-0100 EA 16" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 23,665.38 1,096.50 

    For Work In Restricted Working Space, Add  658.05 

XXXXXXX 
. 
 23 21 16 00-0101  Bronze Body, Duplex Strainers (23 21 16 00-0081) 
. 
. 
 23 21 16 00-0102  Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainers (23 21 

16 00-0101) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0103 EA 3/4" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ..................................................................... 682.48 27.07 

    For Work In Restricted Working Space, Add  16.19 
. 

 23 21 16 00-0104 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ........................................................................ 758.24 30.86 
    For Work In Restricted Working Space, Add  18.53 

. 
 23 21 16 00-0105 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ............................................................... 1,100.23 36.26 

    For Work In Restricted Working Space, Add  21.75 
. 

 23 21 16 00-0106 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ............................................................... 1,438.01 39.51 
    For Work In Restricted Working Space, Add  23.71 

. 
 23 21 16 00-0107 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ..................................................................... 1,854.84 48.18 

    For Work In Restricted Working Space, Add  29.00 
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. 
 23 21 16 00-0108 EA 2-1/2" Screwed, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ........................................................................ 2,280.76 61.71 

    For Work In Restricted Working Space, Add  37.01 

XXXXXXX 
. 
 23 21 16 00-0109  Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainers (23 21 16 00-0101) 

Note: With brass or stainless steel basket. 
. 
. 

 23 21 16 00-0110 EA 2" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer .............................................................................. 2,589.80 72.00 
    For Work In Restricted Working Space, Add  43.09 

. 
 23 21 16 00-0111 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ........................................................................ 2,898.61 192.16 

    For Work In Restricted Working Space, Add  115.35 
. 

 23 21 16 00-0112 EA 3" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer .............................................................................. 3,960.10 247.38 
    For Work In Restricted Working Space, Add  148.41 

. 
 23 21 16 00-0113 EA 4" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer .............................................................................. 5,957.63 243.52 

    For Work In Restricted Working Space, Add  146.32 
. 

 23 21 16 00-0114 EA 6" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................ 12,757.97 365.50 
    For Work In Restricted Working Space, Add  219.30 

XXXXXXX 
. 
 23 21 16 00-0115  Cast Steel Body, Duplex Strainers (23 21 16 00-0081) 
. 
. 
 23 21 16 00-0116  Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainers 

(23 21 16 00-0115) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0117 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ............................................................... 1,051.02 30.86 

    For Work In Restricted Working Space, Add  18.53 
. 

 23 21 16 00-0118 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................... 1,292.56 36.26 
    For Work In Restricted Working Space, Add  21.74 

. 
 23 21 16 00-0119 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................... 1,529.95 39.51 

    For Work In Restricted Working Space, Add  23.71 
. 

 23 21 16 00-0120 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ............................................................... 2,569.80 48.18 
    For Work In Restricted Working Space, Add  29.00 

XXXXXXX 
. 
 23 21 16 00-0121  Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainers (23 21 16 00-

0115) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0122 EA 2" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................................... 2,633.29 72.00 

    For Work In Restricted Working Space, Add  43.10 
. 

 23 21 16 00-0123 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ................................................................... 3,121.40 192.16 
    For Work In Restricted Working Space, Add  115.34 

. 
 23 21 16 00-0124 EA 3" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................................... 4,105.58 247.38 

    For Work In Restricted Working Space, Add  148.44 
. 

 23 21 16 00-0125 EA 4" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................................... 5,780.05 243.52 
    For Work In Restricted Working Space, Add  146.26 

. 
 23 21 16 00-0126 EA 6" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................................... 9,831.33 365.50 

    For Work In Restricted Working Space, Add  219.05 
. 

 23 21 16 00-0127 EA 8" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ....................................................................... 18,748.79 438.60 
    For Work In Restricted Working Space, Add  262.86 

XXXXXXX 
. 
 23 21 16 00-0128  Stainless Steel Body, Duplex Strainers (23 21 16 00-0081) 
. 
. 
 23 21 16 00-0129  Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, 

Duplex Strainers (23 21 16 00-0128) 
Note: With stainless steel basket. 

. 

. 
 23 21 16 00-0130 EA  1" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer............................................ 4,358.83 30.86 

    For Work In Restricted Working Space, Add  18.53 
. 

 23 21 16 00-0131 EA  1-1/4" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ..................................... 5,507.48 36.26 
    For Work In Restricted Working Space, Add  21.74 

. 
 23 21 16 00-0132 EA  1-1/2" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ..................................... 6,644.01 39.51 

    For Work In Restricted Working Space, Add  23.71 
. 

 23 21 16 00-0133 EA  2" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer.......................................... 10,640.40 48.18 
    For Work In Restricted Working Space, Add  29.00 

XXXXXXX 
. 
 23 21 16 00-0134  Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex 

Strainers (23 21 16 00-0128) 
Note: With stainless steel basket. 

. 

. 
 23 21 16 00-0135 EA  2" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 11,125.06 72.00 

    For Work In Restricted Working Space, Add  43.10 
. 

 23 21 16 00-0136 EA  2-1/2" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer.............................................. 11,922.88 192.16 
    For Work In Restricted Working Space, Add  115.34 

. 
 23 21 16 00-0137 EA  3" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 18,637.98 247.38 

    For Work In Restricted Working Space, Add  148.44 
. 

 23 21 16 00-0138 EA  4" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 22,609.47 243.52 
    For Work In Restricted Working Space, Add  146.26 

. 
 23 21 16 00-0139 EA  6" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 39,722.09 365.50 

    For Work In Restricted Working Space, Add  219.05 
. 

 23 21 16 00-0140 EA  8" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 73,130.64 438.60 
    For Work In Restricted Working Space, Add  262.86 

XXXXXXX 
. 
 23 21 16 00-0141  Wall Seals And Sleeves (23 21 16) 

Note: Up to 12" walls. Excludes drilling hole. 
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. 

. 
 23 21 16 00-0142  Ductile Iron Wall Sleeve (23 21 16 00-0141) 

Note: Includes rubber gasket seal. 
. 
. 

 23 21 16 00-0143 EA  3" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 111.07 47.42 
. 

 23 21 16 00-0144 EA  4" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 135.33 55.39 
. 

 23 21 16 00-0145 EA  6" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 164.78 66.44 
. 

 23 21 16 00-0146 EA  8" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 236.84 99.61 
. 

 23 21 16 00-0147 EA  10" Ductile Iron Wall Sleeve With Rubber Gasket Seal ...................................................................................................... 307.12 132.79 
. 

 23 21 16 00-0148 EA  12" Ductile Iron Wall Sleeve With Rubber Gasket Seal ...................................................................................................... 379.85 166.06 

XXXXXXX 
. 
 23 21 16 00-0149  Steel Pipe Sleeves (23 21 16 00-0141) 

Note: Includes link seals 12" length. 
. 
. 

 23 21 16 00-0150 EA 2" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 112.55 47.97 
. 

 23 21 16 00-0151 EA 2-1/2" Steel Pipe Sleeve With Link Seals............................................................................................................................ 131.10 52.00 
. 

 23 21 16 00-0152 EA 3" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 149.16 56.04 
. 

 23 21 16 00-0153 EA 4" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 181.84 67.22 
. 

 23 21 16 00-0154 EA 6" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 249.28 83.96 
. 

 23 21 16 00-0155 EA 10" Steel Pipe Sleeve With Link Seals ................................................................................................................................ 419.03 100.78 
. 

 23 21 16 00-0156 EA 13.25" Inside Diameter Steel Pipe Sleeve With Link Seals ................................................................................................. 461.17 125.98 
. 

 23 21 16 00-0157 EA 17.25" Inside Diameter Steel Pipe Sleeve With Link Seals ................................................................................................. 657.88 155.01 
. 

 23 21 16 00-0158 EA 23.25" Inside Diameter Steel Pipe Sleeve With Link Seals ................................................................................................. 892.39 201.57 
. 

 23 21 16 00-0159 EA 29.25" Inside Diameter Steel Pipe Sleeve With Link Seals ................................................................................................. 922.21 251.97 

XXXXXXX 
. 
 23 21 16 00-0160  Pressure Regulating Valve (23 21 16) 
. 
. 
 23 21 16 00-0161  Screwed Ends, Water Pressure Reducing Valves (23 21 16 00-0160) 

Note: For building services, 25 - 75 PSI, up to 300 Lbs. rating, iron construction. 
. 
. 

 23 21 16 00-0162 EA  1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve............................................................................ 115.74 13.53 
    For Work In Restricted Working Space, Add  16.23 

. 
 23 21 16 00-0163 EA  3/4" Screwed Ends, Iron Construction, Water Pressure Reducing Valve............................................................................ 138.67 15.16 

    For Work In Restricted Working Space, Add  18.04 
. 

 23 21 16 00-0164 EA  1" Screwed Ends, Iron Construction, Water Pressure Reducing Valve............................................................................... 173.18 16.23 
    For Work In Restricted Working Space, Add  19.10 

. 
 23 21 16 00-0165 EA  1-1/4" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................ 274.60 18.18 

    For Work In Restricted Working Space, Add  21.65 
. 

 23 21 16 00-0166 EA  1-1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................ 365.84 21.65 
    For Work In Restricted Working Space, Add  25.97 

. 
 23 21 16 00-0167 EA  2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve............................................................................... 529.53 33.17 

    For Work In Restricted Working Space, Add  39.85 
. 

 23 21 16 00-0168 EA  2-1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................ 579.01 37.35 
    For Work In Restricted Working Space, Add  44.83 

. 
 23 21 16 00-0169 EA  3" Screwed Ends, Iron Construction, Water Pressure Reducing Valve............................................................................... 637.31 108.09 

    For Work In Restricted Working Space, Add  49.81 

XXXXXXX 
. 
 23 21 16 00-0170  Cast Iron Body, Steam Pressure Regulator And Reducer (23 21 16 00-0160) 

Note: Single seated, spring loaded, direct acting diaphragm valve. 
. 
. 
 23 21 16 00-0171  Screwed Ends, Cast Iron Body, Steam Pressure Regulator And Reducer (23 

21 16 00-0170) 
. 
. 

 23 21 16 00-0172 EA 1/2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 183.66 18.19 
    For Work In Restricted Working Space, Add  21.80 

. 
 23 21 16 00-0173 EA 3/4" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 237.38 25.77 

    For Work In Restricted Working Space, Add  30.93 
. 

 23 21 16 00-0174 EA 1" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................... 301.08 31.40 
    For Work In Restricted Working Space, Add  37.77 

. 
 23 21 16 00-0175 EA 1-1/4" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ..................................................... 389.31 38.10 

    For Work In Restricted Working Space, Add  43.89 
. 

 23 21 16 00-0176 EA 1-1/2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ..................................................... 504.40 43.30 
    For Work In Restricted Working Space, Add  49.97 

. 
 23 21 16 00-0177 EA 2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................... 593.86 60.47 

    For Work In Restricted Working Space, Add  60.47 

XXXXXXX 
. 
 23 21 16 00-0178  Flanged, Cast Iron Body, Steam Pressure Regulator And Reducer (23 21 16 00-0170) 

Note: Single seated, spring loaded, direct acting diaphragm valve. 
. 
. 

 23 21 16 00-0179 EA 2-1/2" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ............................................................ 1,254.03 70.95 
    For Work In Restricted Working Space, Add  71.99 

. 
 23 21 16 00-0180 EA 3" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................................. 1,538.56 80.63 

    For Work In Restricted Working Space, Add  81.72 
. 

 23 21 16 00-0181 EA 4" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................................. 2,112.67 149.57 
    For Work In Restricted Working Space, Add  155.06 

. 
 23 21 16 00-0182 EA 6" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................................. 4,749.91 171.00 

    For Work In Restricted Working Space, Add  178.11 

XXXXXXX 
. 
 23 21 16 00-0183  Cast Iron Body, Externally Piloted, Steam Pressure Regulating And 

Reducing Valves (23 21 16 00-0160) 
. 
. 
 23 21 16 00-0184  Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure 

Regulating And Reducing Valves (23 21 16 00-0183) 
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. 

. 
 23 21 16 00-0185 EA 1/2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ....................... 827.01 13.21 

    For Work In Restricted Working Space, Add  19.81 
. 

 23 21 16 00-0186 EA 3/4" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ....................... 843.52 13.21 
    For Work In Restricted Working Space, Add  19.81 

. 
 23 21 16 00-0187 EA 1" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .......................... 906.69 16.67 

    For Work In Restricted Working Space, Add  25.01 
. 

 23 21 16 00-0188 EA 1-1/4" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................. 1,070.62 21.22 
    For Work In Restricted Working Space, Add  31.83 

. 
 23 21 16 00-0189 EA 1-1/2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................. 1,226.22 24.47 

    For Work In Restricted Working Space, Add  36.70 
. 

 23 21 16 00-0190 EA 2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ....................... 1,515.59 28.79 
    For Work In Restricted Working Space, Add  43.20 

XXXXXXX 
. 
 23 21 16 00-0191  Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating 

And Reducing Valves (23 21 16 00-0183) 
. 
. 

 23 21 16 00-0192 EA 2-1/2" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ........................... 1,933.38 48.18 
    For Work In Restricted Working Space, Add  72.26 

. 
 23 21 16 00-0193 EA 3" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................................. 2,354.30 52.41 

    For Work In Restricted Working Space, Add  78.62 
. 

 23 21 16 00-0194 EA 4" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................................. 3,734.35 115.70 
    For Work In Restricted Working Space, Add  173.57 

. 
 23 21 16 00-0195 EA 6" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................................. 7,673.61 171.00 

    For Work In Restricted Working Space, Add  178.11 

XXXXXXX 
. 
 23 21 16 00-0196  Screwed Ends, Cast Iron Body, Air Pressure Reducing Valves (23 21 16 00-0160) 
. 
. 

 23 21 16 00-0197 EA  1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 125.88 14.07 
. 

 23 21 16 00-0198 EA  3/4" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 151.59 15.59 
. 

 23 21 16 00-0199 EA  1" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ....................................................................................... 191.19 16.56 
. 

 23 21 16 00-0200 EA  1-1/4" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ................................................................................. 307.89 18.84 
. 

 23 21 16 00-0201 EA  1-1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ................................................................................. 411.74 22.51 
. 

 23 21 16 00-0202 EA  2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ....................................................................................... 594.75 34.47 
. 

 23 21 16 00-0203 EA  2-1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ................................................................................. 644.66 37.55 
. 

 23 21 16 00-0204 EA  3" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ....................................................................................... 714.81 43.23 

XXXXXXX 
. 
 23 21 16 00-0205  Screwed Ends, Bronze Body, Water Pressure Reducing Valves (23 21 16 00-0160) 

Note: For building services, bronze construction, pressure adjustment, union and strainer, factory set at 45 PSI 
(Watts 25AUB). 

. 

. 
 23 21 16 00-0206 EA 1/2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 110.71 13.53 

. 
 23 21 16 00-0207 EA 3/4" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 122.03 15.16 

. 
 23 21 16 00-0208 EA 1" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ..................................................................................... 145.49 16.77 

. 
 23 21 16 00-0209 EA 1-1/4" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ............................................................................... 301.01 18.18 

. 
 23 21 16 00-0210 EA 1-1/2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ............................................................................... 330.91 21.65 

. 
 23 21 16 00-0211 EA 2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ..................................................................................... 518.16 33.17 

XXXXXXX 
. 
 23 21 16 00-0212  Dual Unit Reducing And Relief Valve (23 21 16) 
. 
. 

 23 21 16 00-0213 EA 1/2" Dual Unit Reducing And Relief Valve .......................................................................................................................... 127.73 33.02 

XXXXXXX 
. 
 23 21 16 00-0214  Safety Relief Valve (23 21 16) 

Note: Used in water heater and hot water storage tank applications. 
. 
. 
 23 21 16 00-0215  Threaded Inlet, Bronze Body Safety Valves (23 21 16 00-0214) 

Note: Variable set points to 150 psig pressure, 210 Degree F temperature range. 
. 
. 

 23 21 16 00-0216 EA 1/2" x 1/2" Threaded Inlet, Bronze Body Safety Valve .......................................................................................................... 63.91 13.53 
. 

 23 21 16 00-0217 EA 3/4" x 3/4" Threaded Inlet, Bronze Body Safety Valve .......................................................................................................... 80.15 14.89 
. 

 23 21 16 00-0218 EA 1" x 1" Threaded Inlet, Bronze Body Safety Valve .............................................................................................................. 108.47 18.13 
. 

 23 21 16 00-0219 EA 1-1/4" x 1-1/4" Threaded Inlet, Bronze Body Safety Valve.................................................................................................. 131.06 19.21 
. 

 23 21 16 00-0220 EA 1-1/2" x 1-1/2" Threaded Inlet, Bronze Body Safety Valve.................................................................................................. 178.85 25.70 
. 

 23 21 16 00-0221 EA 2" x 2" Threaded Inlet, Bronze Body Safety Valve .............................................................................................................. 230.83 30.30 
. 

 23 21 16 00-0222 EA 2-1/2" x 2-1/2" Threaded Inlet, Bronze Body Safety Valve.................................................................................................. 269.39 37.88 

XXXXXXX 
. 
 23 21 16 00-0223  Threaded, Bronze Body, Temperature And Pressure Relief Valves (23 21 16) 
. 
. 

 23 21 16 00-0224 EA 1/2" x 1/2" Threaded, Bronze Body, Temperature And Pressure Relief Valve...................................................................... 63.23 27.60 
    For Cast Iron Body, Add  22.66 

. 
 23 21 16 00-0225 EA 3/4" x 3/4" Threaded, Bronze Body, Temperature And Pressure Relief Valve...................................................................... 79.37 33.12 

    For Cast Iron Body, Add  31.58 
. 

 23 21 16 00-0226 EA 1" x 1" Threaded, Bronze Body, Temperature And Pressure Relief Valve ......................................................................... 112.39 44.15 
    For Cast Iron Body, Add  50.29 

. 
 23 21 16 00-0227 EA 1-1/4" x 1-1/4" Threaded, Bronze Body, Temperature And Pressure Relief Valve ............................................................. 162.80 47.30 

    For Cast Iron Body, Add  106.88 
. 

 23 21 16 00-0228 EA 1-1/2" x 1-1/2" Threaded, Bronze Body, Temperature And Pressure Relief Valve ............................................................. 250.13 53.03 
    For Cast Iron Body, Add  204.46 

. 
 23 21 16 00-0229 EA 2" x 2" Threaded, Bronze Body, Temperature And Pressure Relief Valve ......................................................................... 302.63 76.20 

    For Cast Iron Body, Add  222.64 

XXXXXXX 
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. 
 23 21 16 00-0230  Horizontal Steel Expansion Tanks (23 21 16) 

Note: ASME Code Stamp. 150 PSI with glass gauge and cocks. 
. 
. 

 23 21 16 00-0231 EA 10 Gallon Horizontal Steel Expansion Tank ........................................................................................................................ 481.98 108.26 
. 

 23 21 16 00-0232 EA 15 Gallon Horizontal Steel Expansion Tank ........................................................................................................................ 668.85 135.33 
. 

 23 21 16 00-0233 EA 30 Gallon Horizontal Steel Expansion Tank ........................................................................................................................ 865.68 162.39 
. 

 23 21 16 00-0234 EA 40 Gallon Horizontal Steel Expansion Tank ........................................................................................................................ 998.33 189.46 
. 

 23 21 16 00-0235 EA 60 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,111.28 182.75 

XXXXXXX 
. 
 23 21 16 00-0236  Horizontal Diaphragm Type (Bladder) Steel Expansion Tanks (23 21 16) 

Note: ASME. Precharged with working pressure 125 psi. Armstrong AX Series. 
. 
. 

 23 21 16 00-0237 EA 7.8 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 1,307.94 81.20 
. 

 23 21 16 00-0238 EA 10.9 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 1,368.30 94.73 
. 

 23 21 16 00-0239 EA 21.7 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 2,031.77 108.26 
. 

 23 21 16 00-0240 EA 33.6 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 2,117.59 121.79 
. 

 23 21 16 00-0241 EA 44.4 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 2,863.31 135.33 
. 

 23 21 16 00-0242 EA 55.7 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 3,021.58 148.86 
. 

 23 21 16 00-0243 EA 68.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 3,589.10 162.39 
. 

 23 21 16 00-0244 EA 77.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 3,841.36 175.92 
. 

 23 21 16 00-0245 EA 90.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 4,232.65 189.46 
. 

 23 21 16 00-0246 EA 110.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 4,357.27 216.52 
. 

 23 21 16 00-0247 EA 132.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 5,459.04 243.59 
. 

 23 21 16 00-0248 EA 158.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 6,257.29 270.65 
. 

 23 21 16 00-0249 EA 211.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 7,266.33 324.78 

XXXXXXX 
. 
 23 21 16 00-0250  Vertical Diaphragm Type (Bladder) Steel Expansion Tanks (23 21 16) 

Note: ASME. Precharged with working pressure 125 psi (Armstrong AX) 
. 
. 

 23 21 16 00-0251 EA 8.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ............................................................................. 1,488.09 81.20 
. 

 23 21 16 00-0252 EA 11.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 1,538.66 94.73 
. 

 23 21 16 00-0253 EA 22.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 2,196.26 108.26 
. 

 23 21 16 00-0254 EA 34.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 2,346.70 121.79 
. 

 23 21 16 00-0255 EA 44.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 2,978.84 135.33 
. 

 23 21 16 00-0256 EA 56.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 3,135.15 148.86 
. 

 23 21 16 00-0257 EA 67.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 3,818.21 162.39 
. 

 23 21 16 00-0258 EA 77.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 4,127.26 175.92 
. 

 23 21 16 00-0259 EA 91.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 4,563.58 189.46 
. 

 23 21 16 00-0260 EA 111.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 4,682.33 216.52 
. 

 23 21 16 00-0261 EA 132.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 5,754.73 243.59 
. 

 23 21 16 00-0262 EA 158.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 6,674.38 270.65 
. 

 23 21 16 00-0263 EA 211.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 7,691.26 324.78 

XXXXXXX 
. 
 23 21 16 00-0264  Diaphragm Type (Residential Style) Steel Expansion Tanks (23 21 16) 
. 
. 

 23 21 16 00-0265 EA 2.1 Gallon Diaphragm Type (Residential Style) Steel Expansion Tank (Watts DET-5-M1) .................................................. 60.85 9.96 
. 

 23 21 16 00-0266 EA 4.5 Gallon Diaphragm Type (Residential Style) Steel Expansion Tank (Watts DET-12-M1) ................................................ 83.41 9.96 

XXXXXXX 
. 
 23 21 16 00-0267  Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) 

Expansion Tanks (23 21 16) 
. 
. 

 23 21 16 00-0268 EA  15 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ............................ 944.67 324.89 
. 

 23 21 16 00-0269 EA  20 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ............................ 974.67 324.89 
. 

 23 21 16 00-0270 EA  30 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,004.67 324.89 
. 

 23 21 16 00-0271 EA  40 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,082.66 324.89 
. 

 23 21 16 00-0272 EA  47 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,325.79 432.94 
. 

 23 21 16 00-0273 EA  60 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,505.59 433.15 
. 

 23 21 16 00-0274 EA  80 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,541.23 433.15 
. 

 23 21 16 00-0275 EA  87 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,576.86 433.15 
. 

 23 21 16 00-0276 EA  120 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 1,999.34 541.30 
. 

 23 21 16 00-0277 EA  187 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 5,020.53 541.30 
. 

 23 21 16 00-0278 EA  264 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 6,357.45 649.35 

XXXXXXX 
. 
 23 21 16 00-0279  ASME Construction Compression Tanks (23 21 16) 

Note: With gauge glass taps, 125 PSI, 240 degree F tanks below are sized by capacity and diameter and height. 
See CSI section 22 12 00 00-0000 for other tanks. 

. 

. 
 23 21 16 00-0280 EA 15 Gallon, 13" x 34-1/2" ASME Construction Compression Tank ....................................................................................... 671.17 190.54 

    For Galvanized Steel Tanks, Add  191.24 
. 

 23 21 16 00-0281 EA 24 Gallon, 13" x 51" ASME Construction Compression Tank ............................................................................................. 685.82 195.95 
    For Galvanized Steel Tanks, Add  194.05 

. 
 23 21 16 00-0282 EA 30 Gallon, 13" x 61-1/2" ASME Construction Compression Tank ....................................................................................... 740.56 202.45 

    For Galvanized Steel Tanks, Add  216.55 
. 

 23 21 16 00-0283 EA 40 Gallon, 16-1/4" x 53" ASME Construction Compression Tank ....................................................................................... 803.08 210.03 
    For Galvanized Steel Tanks, Add  241.86 

. 
 23 21 16 00-0284 EA 60 Gallon, 16-1/4" x 76-1/2" ASME Construction Compression Tank ................................................................................. 920.56 221.94 

    For Galvanized Steel Tanks, Add  292.48 
. 

 23 21 16 00-0285 EA 80 Gallon, 20-1/4" x 68" ASME Construction Compression Tank ....................................................................................... 956.68 230.60 
    For Galvanized Steel Tanks, Add  303.73 

. 
 23 21 16 00-0286 EA 100 Gallon, 20-1/4" x 82" ASME Construction Compression Tank .................................................................................. 1,161.69 251.17 

    For Galvanized Steel Tanks, Add  390.91 
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. 
 23 21 16 00-0287 EA 120 Gallon, 24-1/4" x 71-1/2" ASME Construction Compression Tank ............................................................................ 1,263.46 269.57 

    For Galvanized Steel Tanks, Add  427.47 
. 

 23 21 16 00-0288 EA 144 Gallon, 24-1/4" x 83-1/2" ASME Construction Compression Tank ............................................................................ 1,551.36 304.21 
    For Galvanized Steel Tanks, Add  545.34 

. 
 23 21 16 00-0289 EA 180 Gallon, 30" x 60" ASME Construction Compression Tank ........................................................................................ 1,945.49 348.60 

    For Galvanized Steel Tanks, Add  708.70 
. 

 23 21 16 00-0290 EA 202 Gallon, 30" x 72" ASME Construction Compression Tank ........................................................................................ 2,309.83 386.49 
    For Galvanized Steel Tanks, Add  862.32 

. 
 23 21 16 00-0291 EA 230 Gallon, 30" x 84" ASME Construction Compression Tank ........................................................................................ 2,524.58 420.05 

    For Galvanized Steel Tanks, Add  943.87 
. 

 23 21 16 00-0292 EA 280 Gallon, 30" x 96" ASME Construction Compression Tank ........................................................................................ 3,143.03 461.19 
    For Galvanized Steel Tanks, Add  1,222.29 

. 
 23 21 16 00-0293 EA 306 Gallon, 30" x 108" ASME Construction Compression Tank ...................................................................................... 3,254.06 492.59 

    For Galvanized Steel Tanks, Add  1,253.72 
. 

 23 21 16 00-0294 EA 340 Gallon, 36" x 84" ASME Construction Compression Tank ........................................................................................ 4,123.57 529.40 
    For Galvanized Steel Tanks, Add  1,660.82 

. 
 23 21 16 00-0295 EA 550 Gallon, 36" x 96" ASME Construction Compression Tank ........................................................................................ 6,696.31 621.42 

    For Galvanized Steel Tanks, Add  2,877.46 

XXXXXXX 
. 
 23 21 16 00-0296  Compression Tank Air Fittings (23 21 16) 
. 
. 

 23 21 16 00-0297 EA  9" To 24" Diameter Compression Tank Air Fittings ............................................................................................................... 99.78 30.31 
. 

 23 21 16 00-0298 EA >100 Gallon Compression Tank Air Fittings ....................................................................................................................... 261.00 35.72 

XXXXXXX 
. 
 23 21 16 00-0299  Thermostatic Radiator Valves (23 21 16) 

Note: For hot water or two pipe low pressure steam. 
. 
. 

 23 21 16 00-0300 EA 1/2" Straight Thermostatic Radiator Valve (Danfoss 013G8015) .......................................................................................... 54.81 17.46 
. 

 23 21 16 00-0301 EA 3/4" Straight Thermostatic Radiator Valve (Danfoss 013G8020) .......................................................................................... 67.77 23.54 
. 

 23 21 16 00-0302 EA 1" Straight Thermostatic Radiator Valve (Danfoss 013G8025) ............................................................................................. 89.28 28.49 
. 

 23 21 16 00-0303 EA 1-1/4" Straight Thermostatic Radiator Valve (Danfoss 013G8032) ..................................................................................... 127.67 36.09 
. 

 23 21 16 00-0304 EA 1/2" Angle Thermostatic Radiator Valve (Danfoss 013G8014) ............................................................................................. 54.81 17.46 
. 

 23 21 16 00-0305 EA 3/4" Angle Thermostatic Radiator Valve (Danfoss 013G8019) ............................................................................................. 67.77 23.54 
. 

 23 21 16 00-0306 EA 1" Angle Thermostatic Radiator Valve (Danfoss 013G8024) ................................................................................................ 89.28 28.49 
. 

 23 21 16 00-0307 EA 1-1/4" Angle Thermostatic Radiator Valve (Danfoss 013G8031) ........................................................................................ 127.67 36.09 
. 

 23 21 16 00-0308 EA Tamper Resistant Valve Mounted Dial And Sensor Thermostatic Operator (Danfoss 013G8240) ....................................... 63.30 13.53 
. 

 23 21 16 00-0309 EA Tamper Resistant Valve Mounted Dial With Remote Sensor Thermostatic Operator (Danfoss 013G2922) ......................... 92.76 18.94 

XXXXXXX 
. 
 23 21 16 00-0310  Radiator Trap Repair Kits (23 21 16) 

Note: For hot water or two pipe low pressure steam. 
. 
. 

 23 21 16 00-0311 EA 1/2" Trap (Spirax-Sarco TH-125), Straight, Radiator Trap Repair Kit (Spirax-Sarco SH1031) ............................................. 87.94  
. 

 23 21 16 00-0312 EA 3/4" Trap (Spirax-Sarco TH-125), Straight, Radiator Trap Repair Kit (Spirax-Sarco SH1032) ........................................... 109.28  
. 

 23 21 16 00-0313 EA 1/2" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1026) ............................................... 108.23  
. 

 23 21 16 00-0314 EA 3/4" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1027) ............................................... 123.78  
. 

 23 21 16 00-0315 EA 1" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1028) .................................................. 275.57  

XXXXXXX 
. 
 23 21 16 00-0316  Vortex Air Separators With Strainer (23 21 16) 

Note: Separators are priced by capacity in gallons per minute and by boiler connection sizes and types. 
. 
. 

 23 21 16 00-0317 EA  2" Threaded, 56 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-2N) ................................................... 1,011.60 230.60 
    For 300 PSIG, Add  99.36 

. 
 23 21 16 00-0318 EA  2-1/2" Threaded, 90 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-2-1/2N) ....................................... 1,239.70 264.16 

    For 300 PSIG, Add  125.81 
. 

 23 21 16 00-0319 EA  3" Threaded, 190 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-3N) ................................................. 1,850.30 310.71 
    For 300 PSIG, Add  206.94 

. 
 23 21 16 00-0320 EA 3" Flanged, 190 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-3F) .................................................... 1,975.85 328.87 

    For 300 PSIG, Add  221.64 
. 

 23 21 16 00-0321 EA  4" Flanged, 300 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-4F) .................................................... 2,557.40 438.49 
    For 300 PSIG, Add  283.95 

. 
 23 21 16 00-0322 EA  5" Flanged, 500 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-5F) .................................................... 3,170.72 497.08 

    For 300 PSIG, Add  362.73 
. 

 23 21 16 00-0323 EA  6" Flanged, 700 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-6F) .................................................... 3,749.21 562.87 
    For 300 PSIG, Add  434.46 

. 
 23 21 16 00-0324 EA  8" Flanged, 1,300 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-8F) ................................................. 5,326.81 675.26 

    For 300 PSIG, Add  645.51 
. 

 23 21 16 00-0325 EA  10" Flanged, 2,000 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-10F) ............................................. 8,068.79 767.55 
    For 300 PSIG, Add  1,035.88 

. 
 23 21 16 00-0326 EA  12" Flanged, 2,750 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-12F) ........................................... 10,863.85 993.25 

    For 300 PSIG, Add  1,403.83 
. 

 23 21 16 00-0327 EA 14" Flanged, 3400 GPM With Strainer, Vortex Air Separator (Rolairtrol R-14F) ............................................................ 22,217.62 1,206.15 
    For 300 PSIG, Add  3,058.52 

. 
 23 21 16 00-0328 EA 16" Flanged, 4400 GPM With Strainer, Vortex Air Separator (Rolairtrol R-16F) ............................................................ 27,408.51 1,447.38 

    For 300 PSIG, Add  3,782.33 
. 

 23 21 16 00-0329 EA 18" Flanged, 5200 GPM With Strainer, Vortex Air Separator (Rolairtrol R-16F) ............................................................ 35,665.26 1,688.60 
    For 300 PSIG, Add  4,966.01 

. 
 23 21 16 00-0330 EA 20" Flanged, 6300 GPM With Strainer, Vortex Air Separator (Rolairtrol R-20F) ............................................................ 41,707.67 1,929.84 

    For 300 PSIG, Add  5,817.55 

XXXXXXX 
. 
 23 21 16 00-0331  Vortex Air Separators (23 21 16) 

Note: Without system strainer. 
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. 

. 
 23 21 16 00-0332 EA  2" Threaded, 56 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-2N) ........................................................................... 882.26 230.60 

    For 300 PSIG, Add  79.95 
. 

 23 21 16 00-0333 EA  2-1/2" Threaded, 90 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-2-1/2N) ............................................................ 1,098.61 264.16 
    For 300 PSIG, Add  104.65 

. 
 23 21 16 00-0334 EA  3" Threaded, 190 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-3N) ...................................................................... 1,815.03 310.71 

    For 300 PSIG, Add  201.65 
. 

 23 21 16 00-0335 EA 3" Flanged, 190 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-3F) ......................................................................... 1,666.23 328.87 
    For 300 PSIG, Add  175.19 

. 
 23 21 16 00-0336 EA  4" Flanged, 300 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-4F) ......................................................................... 2,232.10 438.49 

    For 300 PSIG, Add  235.16 
. 

 23 21 16 00-0337 EA  5" Flanged, 530 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-5F) ......................................................................... 2,829.74 497.08 
    For 300 PSIG, Add  311.59 

. 
 23 21 16 00-0338 EA  6" Flanged, 850 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-6F) ......................................................................... 3,286.73 562.87 

    For 300 PSIG, Add  365.09 
. 

 23 21 16 00-0339 EA  8" Flanged, 1,900 GPM Vortex Air Separator (Rolairtrol RL-8F) ...................................................................................... 8,642.56 675.26 
    For 300 PSIG, Add  1,142.87 

. 
 23 21 16 00-0340 EA  10" Flanged, 3,600 GPM Vortex Air Separator (Rolairtrol RL-10F) .................................................................................. 5,956.28 767.55 

    For 300 PSIG, Add  719.00 
. 

 23 21 16 00-0341 EA  12" Flanged, 4,800 GPM Vortex Air Separator (Rolairtrol RL-12F) .................................................................................. 9,088.88 993.25 
    For 300 PSIG, Add  1,137.58 

XXXXXXX 
. 
 23 21 16 00-0342  Grooved, With Strainer, Vortex Air Separators (23 21 16) 
. 
. 

 23 21 16 00-0343 EA 3" Grooved, 190 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-3G) .................................................................. 1,719.43 263.09 
. 

 23 21 16 00-0344 EA  4" Grooved, 300 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-4G) .................................................................. 2,424.20 350.56 
. 

 23 21 16 00-0345 EA  5" Grooved, 500 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-5G) .................................................................. 3,020.19 397.30 
. 

 23 21 16 00-0346 EA  6" Grooved, 700 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-6G) .................................................................. 3,578.59 450.30 
. 

 23 21 16 00-0347 EA  8" Grooved, 1,300 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-8G) ............................................................... 5,114.29 540.35 
. 

 23 21 16 00-0348 EA  10" Grooved, 2,000 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-10G) ........................................................... 8,141.90 614.04 
. 

 23 21 16 00-0349 EA  12" Grooved, 2,750 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-12G) ......................................................... 12,328.86 794.69 

XXXXXXX 
. 
 23 21 16 00-0350  Grooved Vortex Air Separators (23 21 16) 

Note: Without system strainer. 
. 
. 

 23 21 16 00-0351 EA 3" Grooved, 190 GPM Vortex Air Separator (Rolairtrol RL-3G) ....................................................................................... 1,398.05 263.09 
. 

 23 21 16 00-0352 EA  4" Grooved, 300 GPM Vortex Air Separator (Rolairtrol RL-4G) ....................................................................................... 2,098.90 350.56 
. 

 23 21 16 00-0353 EA  5" Grooved, 530 GPM Vortex Air Separator (Rolairtrol RL-5G) ....................................................................................... 2,679.21 397.30 
. 

 23 21 16 00-0354 EA  6" Grooved, 850 GPM Vortex Air Separator (Rolairtrol RL-6G) ....................................................................................... 3,116.11 450.30 
. 

 23 21 16 00-0355 EA  8" Grooved, 1,900 GPM Vortex Air Separator (Rolairtrol RL-8G) .................................................................................... 4,134.46 540.35 
. 

 23 21 16 00-0356 EA  10" Grooved, 3,600 GPM Vortex Air Separator (Rolairtrol RL-10G) ................................................................................ 5,998.03 614.04 
. 

 23 21 16 00-0357 EA  12" Grooved, 4,800 GPM Vortex Air Separator (Rolairtrol RL-12G) ................................................................................ 9,856.49 794.69 

XXXXXXX 
. 
 23 21 16 00-0358  Removable Head, Air Eliminator And Dirt Separator (23 21 16) 

Note: Spirovent VDN. 
. 
. 

 23 21 16 00-0359 EA 2", 45 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ...................................................... 2,710.81 230.60 
. 

 23 21 16 00-0360 EA 2-1/2", 70 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN)................................................ 2,941.66 264.16 
. 

 23 21 16 00-0361 EA 3", 95 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ...................................................... 3,909.78 310.71 
. 

 23 21 16 00-0362 EA 4", 170 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) .................................................... 4,519.98 476.36 
. 

 23 21 16 00-0363 EA 5", 260 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) .................................................... 6,557.65 588.94 
. 

 23 21 16 00-0364 EA 6", 375 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) .................................................... 8,401.28 666.89 
. 

 23 21 16 00-0365 EA 8", 625 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) .................................................. 13,017.59 150.49 
. 

 23 21 16 00-0366 EA 10", 950 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ................................................ 19,105.85 909.40 
. 

 23 21 16 00-0367 EA 12", 1,400 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ............................................. 24,694.82 1,176.80 

XXXXXXX 
. 
 23 21 16 00-0368  Swivel Joints (23 21 16) 
. 
. 
 23 21 16 00-0369  Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) (23 21 16 00-0368) 

Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 
. 
. 

 23 21 16 00-0370 EA 1" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20)....................................................................... 234.60 28.47 
. 

 23 21 16 00-0371 EA 1-1/2" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ................................................................ 337.60 41.68 
. 

 23 21 16 00-0372 EA 2" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20)....................................................................... 466.78 48.72 
. 

 23 21 16 00-0373 EA 3" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20)....................................................................... 703.26 83.36 
. 

 23 21 16 00-0374 EA 3" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ......................................................................... 894.90 115.14 
. 

 23 21 16 00-0375 EA 4" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 1,172.61 193.25 
. 

 23 21 16 00-0376 EA 6" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 2,147.38 270.65 

XXXXXXX 
. 
 23 21 16 00-0377  Basket Strainers (23 21 16) 
. 
. 
 23 21 16 00-0378  Bronze Body Basket Strainers (23 21 16 00-0377) 
. 
. 
 23 21 16 00-0379  Screwed Ends, Bronze Body Basket Strainers (23 21 16 00-0378) 
. 
. 

 23 21 16 00-0380 EA  1/2" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 146.92 21.66 
    For Work In Restricted Working Space, Add  12.89 

. 
 23 21 16 00-0381 EA  3/4" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 173.47 25.44 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 16 00-0382 EA  1" Screwed Ends, Bronze Body Basket Strainer ................................................................................................................. 202.15 30.31 
    For Work In Restricted Working Space, Add  18.04 

. 
 23 21 16 00-0383 EA  1-1/4" Screwed Ends, Bronze Body Basket Strainer .......................................................................................................... 247.12 33.56 

    For Work In Restricted Working Space, Add  20.12 
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. 
 23 21 16 00-0384 EA  1-1/2" Screwed Ends, Bronze Body Basket Strainer .......................................................................................................... 289.75 37.89 

    For Work In Restricted Working Space, Add  22.71 
. 

 23 21 16 00-0385 EA  2" Screwed Ends, Bronze Body Basket Strainer................................................................................................................. 416.25 43.30 
    For Work In Restricted Working Space, Add  26.01 

. 
 23 21 16 00-0386 EA  2-1/2" Screwed Ends, Bronze Body Basket Strainer .......................................................................................................... 584.98 57.92 

    For Work In Restricted Working Space, Add  34.84 
. 

 23 21 16 00-0387 EA  3" Screwed Ends, Bronze Body Basket Strainer................................................................................................................. 799.26 61.71 
    For Work In Restricted Working Space, Add  36.95 

XXXXXXX 
. 
 23 21 16 00-0388  Flanged, Bronze Body Basket Strainers (23 21 16 00-0378) 
. 
. 

 23 21 16 00-0389 EA  2" Flanged, Bronze Body Basket Strainer ........................................................................................................................... 751.71 126.13 
    For Work In Restricted Working Space, Add  75.68 

. 
 23 21 16 00-0390 EA  2-1/2" Flanged, Bronze Body Basket Strainer ................................................................................................................. 1,165.75 192.16 

    For Work In Restricted Working Space, Add  115.30 
. 

 23 21 16 00-0391 EA  3" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 1,378.13 247.38 
    For Work In Restricted Working Space, Add  148.44 

. 
 23 21 16 00-0392 EA  4" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 2,071.97 288.52 

    For Work In Restricted Working Space, Add  173.13 
. 

 23 21 16 00-0393 EA  6" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 3,686.78 365.50 
    For Work In Restricted Working Space, Add  219.30 

. 
 23 21 16 00-0394 EA  8" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 6,364.04 438.60 

    For Work In Restricted Working Space, Add  263.15 

XXXXXXX 
. 
 23 21 16 00-0395  Iron Body Basket Strainers (23 21 16 00-0377) 
. 
. 
 23 21 16 00-0396  Screwed Ends, Iron Body Basket Strainers (23 21 16 00-0395) 
. 
. 

 23 21 16 00-0397 EA  1/2" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 160.94 21.66 
    For Work In Restricted Working Space, Add  12.89 

. 
 23 21 16 00-0398 EA  3/4" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 182.53 25.44 

    For Work In Restricted Working Space, Add  15.14 
. 

 23 21 16 00-0399 EA  1" Screwed Ends, Iron Body Basket Strainer ...................................................................................................................... 216.00 30.31 
    For Work In Restricted Working Space, Add  18.04 

. 
 23 21 16 00-0400 EA  1-1/4" Screwed Ends, Iron Body Basket Strainer................................................................................................................ 275.96 33.56 

    For Work In Restricted Working Space, Add  20.12 
. 

 23 21 16 00-0401 EA  1-1/2" Screwed Ends, Iron Body Basket Strainer................................................................................................................ 304.09 37.89 
    For Work In Restricted Working Space, Add  22.71 

. 
 23 21 16 00-0402 EA  2" Screwed Ends, Iron Body Basket Strainer ...................................................................................................................... 359.46 43.30 

    For Work In Restricted Working Space, Add  26.01 
. 

 23 21 16 00-0403 EA  2-1/2" Screwed Ends, Iron Body Basket Strainer................................................................................................................ 505.79 57.92 
    For Work In Restricted Working Space, Add  34.84 

. 
 23 21 16 00-0404 EA  3" Screwed Ends, Iron Body Basket Strainer ...................................................................................................................... 566.95 61.71 

    For Work In Restricted Working Space, Add  36.95 

XXXXXXX 
. 
 23 21 16 00-0405  Flanged, Iron Body Basket Strainers (23 21 16 00-0395) 
. 
. 

 23 21 16 00-0406 EA  2" Flanged, Iron Body Basket Strainer ................................................................................................................................ 644.71 126.13 
    For Work In Restricted Working Space, Add  75.68 

. 
 23 21 16 00-0407 EA  2-1/2" Flanged, Iron Body Basket Strainer .......................................................................................................................... 913.26 192.16 

    For Work In Restricted Working Space, Add  115.30 
. 

 23 21 16 00-0408 EA  3" Flanged, Iron Body Basket Strainer ............................................................................................................................. 1,057.84 247.38 
    For Work In Restricted Working Space, Add  148.44 

. 
 23 21 16 00-0409 EA  4" Flanged, Iron Body Basket Strainer ............................................................................................................................. 1,424.51 288.52 

    For Work In Restricted Working Space, Add  173.13 
. 

 23 21 16 00-0410 EA  6" Flanged, Iron Body Basket Strainer ............................................................................................................................. 2,380.33 365.50 
    For Work In Restricted Working Space, Add  219.30 

. 
 23 21 16 00-0411 EA  8" Flanged, Iron Body Basket Strainer ............................................................................................................................. 3,919.89 438.60 

    For Work In Restricted Working Space, Add  263.15 
. 

 23 21 16 00-0412 EA  10" Flanged, Iron Body Basket Strainer ........................................................................................................................... 5,575.24 498.45 
    For Work In Restricted Working Space, Add  299.08 

. 
 23 21 16 00-0413 EA  12" Flanged, Iron Body Basket Strainer ........................................................................................................................... 6,721.50 645.11 

    For Work In Restricted Working Space, Add  387.02 
. 

 23 21 16 00-0414 EA  14" Flanged, Iron Body Basket Strainer ........................................................................................................................... 8,419.43 783.08 
    For Work In Restricted Working Space, Add  469.85 

. 
 23 21 16 00-0415 EA  16" Flanged, Iron Body Basket Strainer ........................................................................................................................... 9,359.56 1,096.41 

    For Work In Restricted Working Space, Add  658.05 

XXXXXXX 
. 
 23 21 16 00-0416  Cast Steel Body Basket Strainers (23 21 16 00-0377) 
. 
. 
 23 21 16 00-0417  Screwed Ends, Cast Steel Body Basket Strainers (23 21 16 00-0416) 
. 
. 

 23 21 16 00-0418 EA  1" Screwed Ends, Cast Steel Body Basket Strainer ........................................................................................................... 313.14 30.31 
    For Work In Restricted Working Space, Add  18.04 

. 
 23 21 16 00-0419 EA  1-1/4" Screwed Ends, Cast Steel Body Basket Strainer ..................................................................................................... 404.75 33.56 

    For Work In Restricted Working Space, Add  20.12 
. 

 23 21 16 00-0420 EA  1-1/2" Screwed Ends, Cast Steel Body Basket Strainer ..................................................................................................... 456.26 37.89 
    For Work In Restricted Working Space, Add  22.71 

. 
 23 21 16 00-0421 EA  2" Screwed Ends, Cast Steel Body Basket Strainer ........................................................................................................... 628.06 43.30 

    For Work In Restricted Working Space, Add  26.01 
. 

 23 21 16 00-0422 EA  2-1/2" Screwed Ends, Cast Steel Body Basket Strainer ..................................................................................................... 877.24 57.92 
    For Work In Restricted Working Space, Add  34.83 

. 
 23 21 16 00-0423 EA  3" Screwed Ends, Cast Steel Body Basket Strainer ........................................................................................................ 1,120.17 61.71 

    For Work In Restricted Working Space, Add  36.96 
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XXXXXXX 
. 
 23 21 16 00-0424  Flanged, Cast Steel Body Basket Strainers (23 21 16 00-0416) 
. 
. 

 23 21 16 00-0425 EA  2" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 1,040.21 126.13 
    For Work In Restricted Working Space, Add  75.68 

. 
 23 21 16 00-0426 EA  2-1/2" Flanged, Cast Steel Body Basket Strainer ............................................................................................................ 1,536.76 192.16 

    For Work In Restricted Working Space, Add  115.30 
. 

 23 21 16 00-0427 EA  3" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 1,754.41 247.38 
    For Work In Restricted Working Space, Add  148.44 

. 
 23 21 16 00-0428 EA  4" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 2,345.92 288.52 

    For Work In Restricted Working Space, Add  173.13 
. 

 23 21 16 00-0429 EA  6" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 3,920.26 365.50 
    For Work In Restricted Working Space, Add  219.30 

. 
 23 21 16 00-0430 EA  8" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 6,103.26 438.60 

    For Work In Restricted Working Space, Add  263.15 

XXXXXXX 
. 
 23 21 16 00-0431  Stainless Steel Body Basket Strainers (23 21 16 00-0377) 
. 
. 
 23 21 16 00-0432  Screwed Ends, Stainless Steel Body Basket Strainers (23 21 16 00-0431) 
. 
. 

 23 21 16 00-0433 EA  1" Screwed Ends, Stainless Steel Body Basket Strainer .................................................................................................... 310.59 30.31 
    For Work In Restricted Working Space, Add  18.04 

. 
 23 21 16 00-0434 EA  1-1/4" Screwed Ends, Stainless Steel Body Basket Strainer .............................................................................................. 437.77 33.56 

    For Work In Restricted Working Space, Add  20.12 
. 

 23 21 16 00-0435 EA  1-1/2" Screwed Ends, Stainless Steel Body Basket Strainer .............................................................................................. 455.08 37.89 
    For Work In Restricted Working Space, Add  22.71 

. 
 23 21 16 00-0436 EA  2" Screwed Ends, Stainless Steel Body Basket Strainer .................................................................................................... 660.74 43.30 

    For Work In Restricted Working Space, Add  26.01 
. 

 23 21 16 00-0437 EA  2-1/2" Screwed Ends, Stainless Steel Body Basket Strainer .............................................................................................. 930.68 57.92 
    For Work In Restricted Working Space, Add  34.83 

. 
 23 21 16 00-0438 EA  3" Screwed Ends, Stainless Steel Body Basket Strainer ................................................................................................. 1,294.84 61.71 

    For Work In Restricted Working Space, Add  36.96 

XXXXXXX 
. 
 23 21 16 00-0439  Flanged, Stainless Steel Body Basket Strainers (23 21 16 00-0431) 
. 
. 

 23 21 16 00-0440 EA  2" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 1,106.53 126.13 
    For Work In Restricted Working Space, Add  75.68 

. 
 23 21 16 00-0441 EA  2-1/2" Flanged, Stainless Steel Body Basket Strainer ..................................................................................................... 1,714.69 192.16 

    For Work In Restricted Working Space, Add  115.30 
. 

 23 21 16 00-0442 EA  3" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 1,997.48 247.38 
    For Work In Restricted Working Space, Add  148.44 

. 
 23 21 16 00-0443 EA  4" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 3,118.76 288.52 

    For Work In Restricted Working Space, Add  173.13 
. 

 23 21 16 00-0444 EA  6" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 4,698.49 365.50 
    For Work In Restricted Working Space, Add  219.30 

. 
 23 21 16 00-0445 EA  8" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 7,869.86 438.60 

    For Work In Restricted Working Space, Add  263.15 

XXXXXXX 
. 
 23 21 16 00-0446  Air Vents (23 21 16) 
. 
. 
 23 21 16 00-0447  Screwed Ends, Cast Iron, Automatic Air Vents (23 21 16 00-0446) 

Note: With guided free floating lever. 
. 
. 

 23 21 16 00-0448 EA  1/2" NPT, Cast Iron, Automatic Air Vent ............................................................................................................................. 202.71 31.40 
. 

 23 21 16 00-0449 EA  3/4" NPT, Cast Iron, Automatic Air Vent ............................................................................................................................. 250.33 41.68 
. 

 23 21 16 00-0450 EA  1" NPT, Cast Iron, Automatic Air Vent ................................................................................................................................ 528.79 43.30 
. 

 23 21 16 00-0451 EA  1-1/4" NPT, Cast Iron, Automatic Air Vent .......................................................................................................................... 786.19 66.91 
. 

 23 21 16 00-0452 EA  1-1/2" NPT, Cast Iron, Automatic Air Vent ....................................................................................................................... 1,278.92 72.00 
. 

 23 21 16 00-0453 EA  2" NPT, Cast Iron, Automatic Air Vent ............................................................................................................................. 1,478.45 94.95 

XXXXXXX 
. 
 23 21 16 00-0454  Forged Steel, Stainless Steel Internals, Automatic Air Vents (23 21 16 00-0446) 

Note: With guided free floating lever. 
. 
. 

 23 21 16 00-0455 EA  1/2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................ 1,221.03 36.26 
. 

 23 21 16 00-0456 EA  3/4" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................ 1,527.62 41.68 
. 

 23 21 16 00-0457 EA  1" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................... 1,818.14 43.30 
. 

 23 21 16 00-0458 EA  1-1/4" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ......................................................................... 2,980.03 67.12 
. 

 23 21 16 00-0459 EA  1-1/2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ......................................................................... 3,438.06 72.00 
. 

 23 21 16 00-0460 EA  2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................... 5,046.49 94.73 

XXXXXXX 
. 
 23 21 16 00-0461  Manual Air Vent (23 21 16 00-0446) 
. 
. 

 23 21 16 00-0462 EA  Manual Air Vent .................................................................................................................................................................... 73.10 39.08 

XXXXXXX 
. 
 23 21 16 00-0463  Air Release Valves (23 21 16 00-0446) 
. 
. 
 23 21 16 00-0464  Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) (23 21 16 00-

0463) 
Note: Up to 175 psi. Stainless steel float. 

. 

. 
 23 21 16 00-0465 EA 1/2" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) ................................................................. 149.25 16.24 

. 
 23 21 16 00-0466 EA 3/4" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) ................................................................. 153.59 18.41 

. 
 23 21 16 00-0467 EA 1" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) .................................................................... 162.25 22.73 
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XXXXXXX 
. 
 23 21 16 00-0468  Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) (23 

21 16 00-0463) 
Note: Up to 175 psi. Stainless steel float. 

. 

. 
 23 21 16 00-0469 EA 1" NPT, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200A)......................................................... 591.20 22.73 

. 
 23 21 16 00-0470 EA 2" NPT, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) ........................................................... 714.85 39.51 

. 
 23 21 16 00-0471 EA 3" Flanged, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) .................................................. 1,055.18 115.14 

XXXXXXX 
. 
 23 21 16 00-0472  Cast Iron, Air/Vacuum Valves (23 21 16 00-0463) 

Note: Up to 150 psi. Stainless steel float. 
. 
. 

 23 21 16 00-0473 EA 1/2" NPT, Cast Iron, Air/Vacuum Valve (Apco 141) ............................................................................................................ 288.28 16.24 
. 

 23 21 16 00-0474 EA 1" NPT, Cast Iron, Air/Vacuum Valve (Apco 142) ............................................................................................................... 356.89 22.73 
. 

 23 21 16 00-0475 EA 2" NPT, Cast Iron, Air/Vacuum Valve (Apco 144) ............................................................................................................... 616.60 39.51 
. 

 23 21 16 00-0476 EA 3" Flanged, Cast Iron, Air/Vacuum Valve (Apco 146) ...................................................................................................... 1,010.69 115.14 
. 

 23 21 16 00-0477 EA 4" Flanged, Cast Iron, Air/Vacuum Valve (Apco 152) ...................................................................................................... 1,571.35 180.47 
. 

 23 21 16 00-0478 EA 6" Flanged, Cast Iron, Air/Vacuum Valve (Apco 153) ...................................................................................................... 2,341.81 230.16 

XXXXXXX 
. 
 23 21 16 00-0479  Ductile Iron, Combination Air Release And Vacuum Valves, Single Body 

Double Orifice (23 21 16 00-0463) 
Note: Up to 150 psi. Stainless Steel float. 

. 

. 
 23 21 16 00-0480 EA 1" NPT, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 143C) ................ 512.60 22.73 

. 
 23 21 16 00-0481 EA 2" NPT, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 145C) ................ 789.00 39.51 

. 
 23 21 16 00-0482 EA 3" Flanged, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 147C) ....... 1,557.53 138.14 

. 
 23 21 16 00-0483 EA 4" Flanged, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 149C) ....... 2,047.75 180.47 

XXXXXXX 
. 
 23 21 23  Hydronic Pumps (23 21) 
. 
. 
 23 21 23 13  In-Line Centrifugal Hydronic Pumps (23 21 23) 
. 
. 
 23 21 23 13-0001  Cast Iron Single Stage In-Line Centrifugal Pump (23 21 23 13) 

Note: For general service, 125 LB flanged, 3550 RPM TEFC motor. Includes packed stuffing boxes and ductile 
iron case. 

. 

. 
 23 21 23 13-0002 EA 50 GPM Cast Iron Centrifugal Pump, Single Stage With 100' Head And 3 HP ................................................................ 7,166.49 289.00 

    For Mechanical Seal, Add  503.99 
    For Cast Steel Case, Add  1,133.99 

. 
 23 21 23 13-0003 EA 75 GPM Cast Iron Centrifugal Pump, Single Stage With 100' Head And 5 HP ................................................................ 7,802.65 349.79 

    For Mechanical Seal, Add  540.29 
    For Cast Steel Case, Add  1,215.66 

. 
 23 21 23 13-0004 EA 100 GPM Cast Iron Centrifugal Pump, Single Stage With 150' Head And 7-1/2 HP ....................................................... 9,011.52 415.56 

    For Mechanical Seal, Add  621.27 
    For Cast Steel Case, Add  1,397.85 

. 
 23 21 23 13-0005 EA 125 GPM Cast Iron Centrifugal Pump, Single Stage With 150' Head And 10 HP ............................................................ 9,636.16 554.08 

    For Mechanical Seal, Add  638.02 
    For Cast Steel Case, Add  1,435.54 

. 
 23 21 23 13-0006 EA 150 GPM Cast Iron Centrifugal Pump, Single Stage With 200' Head And 15 HP .......................................................... 11,524.29 603.91 

    For Mechanical Seal, Add  776.99 
    For Cast Steel Case, Add  1,748.23 

. 
 23 21 23 13-0007 EA 200 GPM Cast Iron Centrifugal Pump, Single Stage With 300' Head And 30 HP .......................................................... 17,385.14 664.70 

    For Mechanical Seal, Add  1,231.36 
    For Cast Steel Case, Add  2,770.57 

. 
 23 21 23 13-0008 EA 250 GPM Cast Iron Centrifugal Pump, Single Stage With 300' Head And 40 HP .......................................................... 20,396.16 830.13 

    For Mechanical Seal, Add  1,432.38 
    For Cast Steel Case, Add  3,222.86 

. 
 23 21 23 13-0009 EA 300 GPM Cast Iron Centrifugal Pump, Single Stage With 300' Head And 50 HP .......................................................... 16,982.83 948.72 

    For Mechanical Seal, Add  1,130.84 
    For Cast Steel Case, Add  2,544.40 

. 
 23 21 23 13-0010 EA 400 GPM Cast Iron Centrifugal Pump, Single Stage With 400' Head And 75 HP .......................................................... 36,262.74 947.56 

    For Mechanical Seal, Add  2,673.60 
    For Cast Steel Case, Add  6,015.59 

. 
 23 21 23 13-0011 EA 600 GPM Cast Iron Centrifugal Pump, Single Stage With 400' Head And 100 HP ........................................................ 39,441.50 1,218.03 

    For Mechanical Seal, Add  2,862.92 
    For Cast Steel Case, Add  6,441.57 

XXXXXXX 
. 
 23 21 23 16  Base-Mounted, Centrifugal Hydronic Pumps (23 21 23) 
. 
. 
 23 21 23 16-0001  Single Stage, Cast Iron, Horizontal End Suction, Base Mounted Centrifugal 

Pump (23 21 23 16) 
Note: 1800 RPM, welded steel baseplate, internally flushed mechanical seal, bronze wear ring, galvanized drip 
pan, and 3 phase 230/460V premium efficiency motor. Bell & Gossett 1510 Series. 

. 

. 
 23 21 23 16-0002 EA  5 HP, 50 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 1-1/4 BC, BF, 184T) ...................... 3,357.30 315.91 

. 
 23 21 23 16-0003 EA 7.5 HP, 100 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 1-1/2 BC, BF, 213T) ................. 3,731.96 316.30 

. 
 23 21 23 16-0004 EA  10 HP, 225 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 2 E, BF, 215T) ........................... 4,886.22 415.56 

. 
 23 21 23 16-0005 EA  15 HP, 250 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 2 E, BF, 254T) ........................... 5,438.19 511.23 

. 
 23 21 23 16-0006 EA  15 HP, 300 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 3 G, BF, 254T) .......................... 5,996.05 511.23 

. 
 23 21 23 16-0007 EA  20 HP, 350 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 3 E, BF, 256T) ........................... 5,916.98 554.08 

. 
 23 21 23 16-0008 EA 20 HP, 500 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 4 E, BF, 256T) ........................... 6,234.14 554.08 

. 
 23 21 23 16-0009 EA  25 HP, 600 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 4 E, BF, 284T) ........................... 6,800.62 580.99 

. 
 23 21 23 16-0010 EA  30 HP, 750 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 5 E, BF, 286T) ........................... 7,679.10 738.44 
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. 
 23 21 23 16-0011 EA  40 HP, 1,050 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 5 E, BF, 324T) ........................ 8,200.39 830.13 

. 
 23 21 23 16-0012 EA  60 HP, 1,500 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 6 E, BF, 364T) ...................... 13,347.30 1,815.45 

. 
 23 21 23 16-0013 EA  75 HP, 2,000 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 8 G, BF, 365T) ...................... 18,673.69 2,178.15 

. 
 23 21 23 16-0014 EA  100 HP, 3,000 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 8 G, BF, 404TS) ................. 21,554.76 2,722.69 

XXXXXXX 
. 
 23 21 23 16-0015  Single Stage, Vertical Split Case, Cast Iron, Horizontal End Suction, Base 

Mounted Centrifugal Pump (23 21 23 16) 
Note: 125 LB flanged, 1750 RPM drip-proof motor, common base plate 100' head. Standard seal and motor. For 
general service. 

. 

. 
 23 21 23 16-0016 EA  40 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 1-1/2 HP .......................................................... 2,984.72 232.19 

    For 300 LB Flanges, Add  641.50 
. 

 23 21 23 16-0017 EA  50 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 2 HP ................................................................ 3,654.70 249.14 
    For 300 LB Flanges, Add  820.25 

. 
 23 21 23 16-0018 EA  90 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 3 HP ................................................................ 4,557.44 266.08 

    For 300 LB Flanges, Add  1,028.63 
. 

 23 21 23 16-0019 EA  100 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 5 HP .............................................................. 5,364.71 315.91 
    For 300 LB Flanges, Add  1,198.81 

. 
 23 21 23 16-0020 EA 150 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 7.5 HP ........................................................... 5,637.70 316.30 

    For 300 LB Flanges, Add  1,259.94 
. 

 23 21 23 16-0021 EA  200 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 10 HP ............................................................ 6,124.02 415.56 
    For 300 LB Flanges, Add  1,344.15 

. 
 23 21 23 16-0022 EA  225 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 10 HP ............................................................ 6,124.02 415.56 

    For 300 LB Flanges, Add  1,344.15 
. 

 23 21 23 16-0023 EA  250 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 10 HP ............................................................ 6,124.02 415.56 
    For 300 LB Flanges, Add  1,344.15 

. 
 23 21 23 16-0024 EA  300 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 15 HP ............................................................ 7,462.39 511.23 

    For 300 LB Flanges, Add  1,635.63 
. 

 23 21 23 16-0025 EA  350 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 15 HP ............................................................ 7,599.19 510.83 
    For 300 LB Flanges, Add  1,660.55 

. 
 23 21 23 16-0026 EA  500 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 20 HP ............................................................ 7,999.07 554.08 

    For 300 LB Flanges, Add  1,750.63 
. 

 23 21 23 16-0027 EA  600 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 25 HP ............................................................ 8,761.52 580.99 
    For 300 LB Flanges, Add  1,921.33 

. 
 23 21 23 16-0028 EA  750 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 30 HP ............................................................ 9,812.16 738.44 

    For 300 LB Flanges, Add  2,120.86 
. 

 23 21 23 16-0029 EA  1,050 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 40 HP ....................................................... 11,119.45 830.13 
    For 300 LB Flanges, Add  2,406.16 

. 
 23 21 23 16-0030 EA  1,500 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 60 HP ....................................................... 16,556.03 1,815.45 

    For 300 LB Flanges, Add  3,263.86 
. 

 23 21 23 16-0031 EA  2,000 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 75 HP ....................................................... 19,726.57 2,178.15 
    For 300 LB Flanges, Add  3,881.46 

. 
 23 21 23 16-0032 EA  3,000 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 100 HP ..................................................... 23,537.79 2,722.69 

    For 300 LB Flanges, Add  4,571.72 

XXXXXXX 
. 
 23 21 23 16-0033  Single Stage, Horizontal Split Case, Cast Iron, Horizontal End Suction, 

Base Mounted Centrifugal Pump (23 21 23 16) 
Note: 125 LB flanged, 1750 RPM drip-proof motor, common base plate 100' head. Standard seal and motor. For 
general service. 

. 

. 
 23 21 23 16-0034 EA  40 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 1-1/2" HP ..................................................... 4,517.12 232.19 

    For 300 LB Flanges, Add  1,024.60 
. 

 23 21 23 16-0035 EA  50 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 2 HP ............................................................ 4,644.43 249.14 
    For 300 LB Flanges, Add  1,048.98 

. 
 23 21 23 16-0036 EA  90 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 3 HP ............................................................ 4,771.88 266.08 

    For 300 LB Flanges, Add  1,073.38 
. 

 23 21 23 16-0037 EA  100 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 5 HP .......................................................... 5,171.77 272.06 
    For 300 LB Flanges, Add  1,170.42 

. 
 23 21 23 16-0038 EA  100 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 7.5 HP ....................................................... 8,346.33 315.91 

    For 300 LB Flanges, Add  1,944.22 
. 

 23 21 23 16-0039 EA  250 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 10 HP ...................................................... 11,095.50 415.56 
    For 300 LB Flanges, Add  2,612.31 

. 
 23 21 23 16-0040 EA  350 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 15 HP ...................................................... 11,358.10 448.44 

    For 300 LB Flanges, Add  2,652.67 
. 

 23 21 23 16-0041 EA  500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 20 HP ...................................................... 12,062.66 498.27 
    For 300 LB Flanges, Add  2,785.69 

. 
 23 21 23 16-0042 EA  750 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 25 HP ...................................................... 13,312.59 474.24 

    For 300 LB Flanges, Add  3,114.94 
. 

 23 21 23 16-0043 EA  1,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 40 HP ................................................... 14,961.78 609.47 
    For 300 LB Flanges, Add  3,466.32 

. 
 23 21 23 16-0044 EA  1,500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 50 HP ................................................... 18,927.43 726.38 

    For 300 LB Flanges, Add  4,381.80 
. 

 23 21 23 16-0045 EA  2,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 75 HP ................................................... 21,379.59 907.24 
    For 300 LB Flanges, Add  4,907.32 

. 
 23 21 23 16-0046 EA  3,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 100 HP ................................................. 30,345.74 1,089.07 

    For 300 LB Flanges, Add  7,061.35 
. 

 23 21 23 16-0047 EA  3,500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 150 HP ................................................. 57,285.43 1,209.65 
    For 300 LB Flanges, Add  13,737.93 

. 
 23 21 23 16-0048 EA  4,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 200 HP ................................................. 61,034.22 1,555.82 

    For 300 LB Flanges, Add  14,508.43 

XXXXXXX 
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. 
 23 21 23 16-0049  Two Stage, Horizontal Split Case, Cast Iron, Horizontal End Suction, Base 

Mounted Centrifugal Pump (23 21 23 16) 
Note: 3500 RPM drip-proof motor, common base plate 500' head. Packed stuffing box and boiler feed water 
service. 

. 

. 
 23 21 23 16-0050 EA  100 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 40 HP ......................................................... 15,873.74 511.23 

    For 300 LB Flanges, Add  3,738.46 
. 

 23 21 23 16-0051 EA  200 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 50 HP ......................................................... 17,195.53 554.08 
    For 300 LB Flanges, Add  4,049.74 

. 
 23 21 23 16-0052 EA  300 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 75 HP ......................................................... 20,626.03 699.40 

    For 300 LB Flanges, Add  4,836.26 
. 

 23 21 23 16-0053 EA  400 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 100 HP ....................................................... 40,379.78 961.02 
    For 300 LB Flanges, Add  9,654.61 

. 
 23 21 23 16-0054 EA  800 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 200 HP ....................................................... 49,520.21 1,281.36 

    For 300 LB Flanges, Add  11,792.93 

XXXXXXX 
. 
 23 21 23 16-0055  Cast Iron Close Coupling Pumps (23 21 23 16) 
. 
. 
 23 21 23 16-0056  Foot Mounted Cast Iron Close Coupled Pumps (23 21 23 16-0055) 
. 
. 

 23 21 23 16-0057 EA 3 HP, 90 GPM At 50' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 1-1/2 AC, BF, 
182JM) ........................................................................................................................................................................... 3,029.32 298.96 

. 
 23 21 23 16-0058 EA  3 HP, 150 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 2-1/2 AB, 

BF, 182JM) ..................................................................................................................................................................... 3,257.48 298.96 
. 

 23 21 23 16-0059 EA  5 HP, 225 GPM At 50' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 2-1/2 BB, 
BF, 184JM) ..................................................................................................................................................................... 3,596.89 315.58 

. 
 23 21 23 16-0060 EA  5 HP, 350 GPM At 25' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 4 AC, BF, 

184JM) ........................................................................................................................................................................... 3,798.73 315.58 
. 

 23 21 23 16-0061 EA  7.5 HP, 350 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 4 AC, BF, 
213JM) ........................................................................................................................................................................... 4,319.91 331.85 

. 
 23 21 23 16-0062 EA  10 HP, 600 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 5 A, BF, 

215JM) ........................................................................................................................................................................... 5,072.29 380.73 
. 

 23 21 23 16-0063 EA  15 HP, 1,000 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 
254JP) ............................................................................................................................................................................ 6,614.73 469.02 

. 
 23 21 23 16-0064 EA  20 HP, 1,350 GPM At 30' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 

256JP) ............................................................................................................................................................................ 7,089.05 507.64 
. 

 23 21 23 16-0065 EA  25 HP, 1,550 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 
284JP) ............................................................................................................................................................................ 8,153.57 548.25 

XXXXXXX 
. 
 23 21 23 16-0066  Pumps, Polypropylene Body, Housing And Impeller, 115/230 Volt (23 21 23 16) 
. 
. 

 23 21 23 16-0067 EA  1/3 HP, Centrifugal Pump, Polypropylene Body .............................................................................................................. 1,856.69 154.49 
. 

 23 21 23 16-0068 EA  1/2 HP, Centrifugal Pump, Polypropylene Body .............................................................................................................. 1,981.69 163.80 
. 

 23 21 23 16-0069 EA  3/4 HP, Centrifugal Pump, Polypropylene Body .............................................................................................................. 2,327.98 174.41 

XXXXXXX 
. 
 23 21 23 23  Vertical-Turbine Hydronic Pumps (23 21 23) 
. 
. 
 23 21 23 23-0001  Cast Iron, Bronze Fitted Vertical Turbine Wet Sump Pumps (23 21 23 23) 

Note: For water supply, cooling towers and process liquids. Multi-stage 1750 RPM drip-proof motor. For 1' to 5' 
sump depth. 

. 

. 
 23 21 23 23-0002 EA  50 GPM Cast Iron Turbine Pump, 3" Discharge 100' Head, 10 Stage, 2 HP ................................................................... 8,526.13 738.44 

    For Each Extra Column Assembly <60", Add  726.38 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  296.75 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  211.49 

. 
 23 21 23 23-0003 EA  100 GPM Cast Iron Turbine Pump, 4" Discharge 100' Head, 7 Stage, 3 HP ................................................................... 8,904.66 830.13 

    For Each Extra Column Assembly <60", Add  757.02 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  311.54 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  222.49 

. 
 23 21 23 23-0004 EA  250 GPM Cast Iron Turbine Pump, 6" Discharge 150' Head, 5 Stage, 15 HP ............................................................... 10,539.16 726.38 

    For Each Extra Column Assembly <60", Add  895.23 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  369.47 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  264.08 

. 
 23 21 23 23-0005 EA  500 GPM Cast Iron Turbine Pump, 6" Discharge 150' Head, 3 Stage, 25 HP ............................................................... 11,348.64 838.20 

    For Each Extra Column Assembly <60", Add  961.75 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  400.09 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  286.60 

. 
 23 21 23 23-0006 EA  1,000 GPM Cast Iron Turbine Pump, 8" Discharge 150' Head, 2 Stage, 50 HP ............................................................ 13,827.18 907.24 

    For Each Extra Column Assembly <60", Add  1,164.52 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  494.74 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  356.47 

. 
 23 21 23 23-0007 EA  2,000 GPM Cast Iron Turbine Pump, 10" Discharge 150' Head, 3 Stage, 100 HP ........................................................ 21,693.96 1,089.07 

    For Each Extra Column Assembly <60", Add  1,805.53 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  797.75 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  580.81 

. 
 23 21 23 23-0008 EA  3,000 GPM Cast Iron Turbine Pump, 10" Discharge 150' Head, 2 Stage, 150 HP ........................................................ 26,007.25 1,361.34 

    For Each Extra Column Assembly <60", Add  2,168.09 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  952.78 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  692.70 

. 
 23 21 23 23-0009 EA  4,000 GPM Cast Iron Turbine Pump, 12" Discharge 150' Head, 2 Stage, 200 HP ........................................................ 41,201.12 1,555.82 

    For Each Extra Column Assembly <60", Add  3,396.11 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  1,548.03 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  1,136.02 
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. 
 23 21 23 23-0010 EA  6,000 GPM Cast Iron Turbine Pump, 14" Discharge 150' Head, 2 Stage, 300 HP ........................................................ 53,862.00 1,815.45 

    For Each Extra Column Assembly <60", Add  4,425.65 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  2,037.79 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  1,499.17 

. 
 23 21 23 23-0011 EA  10,000 GPM Cast Iron Turbine Pump, 18" Discharge 100' Head, 2 Stage, 300 HP ...................................................... 75,140.85 2,178.15 

    For Each Extra Column Assembly <60", Add  6,151.29 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  2,865.61 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  2,114.20 

XXXXXXX 
. 
 23 21 29  Automatic Condensate Pump Units (23 21) 
. 
. 
 23 21 29 00-0001  Automatic Shallow Pan Condensate Pump (23 21 29) 
. 
. 

 23 21 29 00-0002 EA  1/150 HP, 205 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 1-ABS) .............................................. 167.62 32.39 
. 

 23 21 29 00-0003 EA  1/40 HP, 300 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 2-ABS) ................................................ 180.48 32.39 
. 

 23 21 29 00-0004 EA  1/12 HP, 310 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 3-ABS) ................................................ 275.10 37.37 

XXXXXXX 
. 
 23 21 29 00-0005  Automatic Condensate Pump With Tank (23 21 29) 
. 
. 

 23 21 29 00-0006 EA 1/20 HP Automatic Condensate Pump With Tank (Hartell KT-15-1UL) ................................................................................ 95.37 24.92 
. 

 23 21 29 00-0007 EA 1/30 HP Automatic Condensate Pump With Tank (Little Giant VCMX-20) ......................................................................... 100.87 24.92 
. 

 23 21 29 00-0008 EA  1/50 HP, 200 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-14ULS) .............. 163.41 32.39 
. 

 23 21 29 00-0009 EA  1/18 HP, 270 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-24ULS) .............. 177.58 37.37 
. 

 23 21 29 00-0010 EA  1/5 HP, 450 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-45ULS) 
Condensate Pump ............................................................................................................................................................. 314.99 42.36 

XXXXXXX 
. 
 23 22  Steam And Condensate Piping And Pumps (23 20) 
. 
. 
 23 22 13  Steam and Condensate Heating Piping (23 22) 
. 
. 
 23 22 13 00-0001  Ric-Wil System Pipe And Casing (23 22 13) 

Note: Larger pipe size is usually for the condensate return. Perma, Ric-Wil or Thermacol. 
. 
. 
 23 22 13 00-0002  Steam Pipe (23 22 13 00-0001) 

Note: Includes condensate return. 
. 
. 

 23 22 13 00-0003 LF 1-1/4" And 1-1/2" Ric-Wil Pipe, 10" Case Steam Pipe With Condensate Return .................................................................. 76.64 14.10 
. 

 23 22 13 00-0004 LF 1-1/4" And 2" Ric-Wil Pipe, 10" Case Steam Pipe With Condensate Return ........................................................................ 82.17 16.12 
. 

 23 22 13 00-0005 LF 1-1/2" And 3" Ric-Wil Pipe, 10" Case Steam Pipe With Condensate Return ........................................................................ 94.28 18.13 
. 

 23 22 13 00-0006 LF 3" And 6" Ric-Wil Pipe, 15" Case Steam Pipe With Condensate Return ............................................................................ 144.80 28.21 
. 

 23 22 13 00-0007 LF 4" And 8" Ric-Wil Pipe, 16-1/2" Case Steam Pipe With Condensate Return ...................................................................... 190.27 38.29 

XXXXXXX 
. 
 23 22 13 00-0008  Steam Or Condensate Pipe (23 22 13 00-0001) 

Note: Excludes return. 
. 
. 

 23 22 13 00-0009 LF 2" Steam Or Condensate Pipe, 6" Case With No Return Line .............................................................................................. 59.02 9.07 
. 

 23 22 13 00-0010 LF 2" Steam Or Condensate Pipe, 8" Case With No Return Line .............................................................................................. 62.83 10.08 
. 

 23 22 13 00-0011 LF 3" Steam Or Condensate Pipe, 8" Case With No Return Line .............................................................................................. 73.60 12.09 
. 

 23 22 13 00-0012 LF 4" Steam Or Condensate Pipe, 10" Case With No Return Line ............................................................................................ 97.95 18.13 
. 

 23 22 13 00-0013 LF 6" Steam Or Condensate Pipe, 11-1/2" Case With No Return Line .................................................................................... 134.51 27.20 

XXXXXXX 
. 
 23 22 16  Steam And Condensate Heating Piping Specialties (23 22) 
. 
. 
 23 22 16 00-0001  Steam Temperature Regulator, Iron Body (23 22 16) 
. 
. 
 23 22 16 00-0002  Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
Note: Up to 150 PSI. 

. 

. 
 23 22 16 00-0003 EA  1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 509.56 15.59 

. 
 23 22 16 00-0004 EA  3/4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 542.26 21.00 

. 
 23 22 16 00-0005 EA  1" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .................... 716.98 25.87 

. 
 23 22 16 00-0006 EA  1-1/4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .............. 797.03 32.69 

. 
 23 22 16 00-0007 EA  1-1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .............. 823.45 37.56 

. 
 23 22 16 00-0008 EA  2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .................... 968.29 40.84 

. 
 23 22 16 00-0009 EA  2-1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 1,263.78 74.81 

. 
 23 22 16 00-0010 EA  3" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 1,566.64 81.58 

. 
 23 22 16 00-0011 EA  4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 2,394.02 190.97 

. 
 23 22 16 00-0012 EA  6" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 3,852.92 224.14 

XXXXXXX 
. 
 23 22 16 00-0013  Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
. 
. 

 23 22 16 00-0014 EA  1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 745.26 15.59 
. 

 23 22 16 00-0015 EA  3/4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 778.32 21.00 
. 

 23 22 16 00-0016 EA  1" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................ 818.35 25.87 
. 

 23 22 16 00-0017 EA  1-1/4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 981.72 32.69 
. 

 23 22 16 00-0018 EA  1-1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 1,055.36 37.56 
. 

 23 22 16 00-0019 EA  2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 1,196.02 40.84 
. 

 23 22 16 00-0020 EA  2-1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 1,849.79 74.81 
. 

 23 22 16 00-0021 EA  3" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 2,125.55 81.58 
. 

 23 22 16 00-0022 EA  4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 3,049.24 190.97 
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. 
 23 22 16 00-0023 EA  6" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 4,808.95 224.14 

XXXXXXX 
. 
 23 22 16 00-0024  Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
. 
. 

 23 22 16 00-0025 EA  1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 1,008.07 15.59 
. 

 23 22 16 00-0026 EA  3/4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 1,029.66 21.00 
. 

 23 22 16 00-0027 EA  1" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 1,130.79 25.87 
. 

 23 22 16 00-0028 EA  1-1/4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 1,237.23 32.69 
. 

 23 22 16 00-0029 EA  1-1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 1,287.26 37.56 
. 

 23 22 16 00-0030 EA  2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 1,450.15 40.84 
. 

 23 22 16 00-0031 EA  2-1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 2,682.97 74.81 
. 

 23 22 16 00-0032 EA  3" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 2,963.18 81.58 
. 

 23 22 16 00-0033 EA  4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 3,869.37 190.97 
. 

 23 22 16 00-0034 EA  6" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 5,366.39 224.14 

XXXXXXX 
. 
 23 22 16 00-0035  Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
. 
. 

 23 22 16 00-0036 EA  1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........ 1,285.80 15.59 
. 

 23 22 16 00-0037 EA  3/4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........ 1,306.01 21.00 
. 

 23 22 16 00-0038 EA  1" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 1,422.41 25.87 
. 

 23 22 16 00-0039 EA  1-1/4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ..... 1,489.95 32.69 
. 

 23 22 16 00-0040 EA  1-1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ..... 1,552.48 37.56 
. 

 23 22 16 00-0041 EA  2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 1,690.38 40.84 
. 

 23 22 16 00-0042 EA  2-1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ..... 2,821.84 74.81 
. 

 23 22 16 00-0043 EA  3" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 3,109.11 81.58 
. 

 23 22 16 00-0044 EA  4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 4,015.30 190.97 
. 

 23 22 16 00-0045 EA  6" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 5,512.32 224.14 

XXXXXXX 
. 
 23 22 16 00-0046  High Temperature Safety Relief Valve (23 22 16) 

Note: Used in steam or water boiler, heating systems and unfired pressure vessel applications. 
. 
. 
 23 22 16 00-0047  Cast Iron Body Safety Valve, Steam Or Water (23 22 16 00-0046) 

Note: Variable set points to 500 psig pressure, 400 Degree F temperature range. 
. 
. 
 23 22 16 00-0048  Threaded (23 22 16 00-0047) 
. 
. 

 23 22 16 00-0049 EA 3/4" x 1" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................... 221.38 16.23 
. 

 23 22 16 00-0050 EA 1" x 1-1/4" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 237.10 19.21 
. 

 23 22 16 00-0051 EA 1-1/4" x 1-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water .................................................................. 269.25 24.35 
. 

 23 22 16 00-0052 EA 1-1/2" x 2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 324.84 27.06 
. 

 23 22 16 00-0053 EA 2" x 2-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 412.55 33.28 
. 

 23 22 16 00-0054 EA 2-1/2" x 2-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water .................................................................. 606.58 37.88 
. 

 23 22 16 00-0055 EA 3" x 3" Threaded Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 662.82 43.56 

XXXXXXX 
. 
 23 22 16 00-0056  Flanged (23 22 16 00-0047) 
. 
. 

 23 22 16 00-0057 EA 1-1/2" x 2-1/2" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ................................................................. 1,333.02 27.06 
. 

 23 22 16 00-0058 EA 2" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 1,537.11 32.46 
. 

 23 22 16 00-0059 EA 2-1/2" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ....................................................................... 1,789.28 54.79 
. 

 23 22 16 00-0060 EA 2-1/2" x 4" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ....................................................................... 2,128.44 59.76 
. 

 23 22 16 00-0061 EA 3" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 2,311.23 64.75 
. 

 23 22 16 00-0062 EA 3" x 4" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 2,696.37 74.72 
. 

 23 22 16 00-0063 EA 4" x 6" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 4,519.02 119.64 
. 

 23 22 16 00-0064 EA 6" x 8" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 8,673.17 124.52 

XXXXXXX 
. 
 23 22 16 00-0065  Bronze Body Safety Valve, Threaded, Steam (23 22 16 00-0046) 

Note: Variable set points to 250 psig pressure, 400 Degree F temperature range. Valve also can be set for Air or 
Gas with variable set points to 300 psig pressure. 

. 

. 
 23 22 16 00-0066 EA 3/4" x 3/4" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 234.12 14.89 

. 
 23 22 16 00-0067 EA 3/4" x 1" Threaded Bronze Body Safety Relief Valve, Steam ............................................................................................. 242.22 16.23 

. 
 23 22 16 00-0068 EA 1" x 1" Threaded Bronze Body Safety Relief Valve, Steam ................................................................................................ 280.74 17.86 

. 
 23 22 16 00-0069 EA 1" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 308.78 19.21 

. 
 23 22 16 00-0070 EA 1-1/4" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 355.85 21.65 

. 
 23 22 16 00-0071 EA 1-1/4" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 363.92 24.35 

. 
 23 22 16 00-0072 EA 1-1/2" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 405.25 25.70 

. 
 23 22 16 00-0073 EA 1-1/2" x 2" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 439.32 27.06 

. 
 23 22 16 00-0074 EA 2" x 2" Threaded Bronze Body Safety Relief Valve, Steam ................................................................................................ 592.41 30.30 

. 
 23 22 16 00-0075 EA 2" x 2-1/2" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 647.83 33.28 

. 
 23 22 16 00-0076 EA 2-1/2" x 2-1/2" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 768.56 37.88 

XXXXXXX 
. 
 23 22 16 00-0077  Bronze Body Safety Valve, Threaded, Water (23 22 16 00-0046) 

Note: Variable set points to 160 psig pressure, 250 Degree F temperature range. 
. 
. 

 23 22 16 00-0078 EA 3/4" x 3/4" Threaded Bronze Body Safety Relief Valve, Water ........................................................................................... 129.20 14.89 
. 

 23 22 16 00-0079 EA 3/4" x 1" Threaded Bronze Body Safety Relief Valve, Water .............................................................................................. 145.50 16.23 
. 

 23 22 16 00-0080 EA 1" x 1" Threaded Bronze Body Safety Relief Valve, Water ................................................................................................. 190.37 17.86 
. 

 23 22 16 00-0081 EA 1" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Water ........................................................................................... 208.51 19.21 
. 

 23 22 16 00-0082 EA 1-1/4" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Water ..................................................................................... 286.78 21.65 
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. 
 23 22 16 00-0083 EA 1-1/2" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Water ..................................................................................... 378.43 25.70 

. 
 23 22 16 00-0084 EA 2" x 2" Threaded Bronze Body Safety Relief Valve, Water ................................................................................................. 534.64 30.30 

XXXXXXX 
. 
 23 22 16 00-0085  Steam Traps (23 22 16) 
. 
. 
 23 22 16 00-0086  Inverted Bucket Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0087 EA 1/2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 223.46 32.47 
    For Work In Restricted Working Space, Add  19.49 

. 
 23 22 16 00-0088 EA 3/4" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 226.16 33.83 

    For Work In Restricted Working Space, Add  20.30 
. 

 23 22 16 00-0089 EA 1" 250 PSI Inverted Bucket Cast Iron Steam Trap .............................................................................................................. 327.33 36.05 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 22 16 00-0090 EA 1-1/4" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................ 523.66 49.20 

    For Work In Restricted Working Space, Add  29.53 
. 

 23 22 16 00-0091 EA 1-1/2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................ 771.30 60.63 
    For Work In Restricted Working Space, Add  36.08 

. 
 23 22 16 00-0092 EA 2" 250 PSI Inverted Bucket Cast Iron Steam Trap .............................................................................................................. 992.76 90.21 

    For Work In Restricted Working Space, Add  54.13 

XXXXXXX 
. 
 23 22 16 00-0093  Float And Thermostatic Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0094 EA 3/4" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 235.89 33.83 
    For Work In Restricted Working Space, Add  20.30 

. 
 23 22 16 00-0095 EA 1" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................... 305.41 36.08 

    For Work In Restricted Working Space, Add  21.65 
. 

 23 22 16 00-0096 EA 1-1/4" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 380.63 49.21 
    For Work In Restricted Working Space, Add  29.53 

. 
 23 22 16 00-0097 EA 1-1/2" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 510.75 60.14 

    For Work In Restricted Working Space, Add  36.09 
. 

 23 22 16 00-0098 EA 2" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................... 921.39 90.18 
    For Work In Restricted Working Space, Add  54.13 

. 
 23 22 16 00-0099 EA 3/4" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 294.45 33.83 

    For Work In Restricted Working Space, Add  20.30 
. 

 23 22 16 00-0100 EA 1" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................... 319.59 36.05 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 22 16 00-0101 EA 1-1/4" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 419.28 49.20 

    For Work In Restricted Working Space, Add  29.53 
. 

 23 22 16 00-0102 EA 1-1/2" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 595.79 60.08 
    For Work In Restricted Working Space, Add  36.09 

. 
 23 22 16 00-0103 EA 2" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 1,007.73 90.21 

    For Work In Restricted Working Space, Add  54.13 
. 

 23 22 16 00-0104 EA 3/4" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 375.64 33.83 
    For Work In Restricted Working Space, Add  20.30 

. 
 23 22 16 00-0105 EA 1" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................... 417.53 36.08 

    For Work In Restricted Working Space, Add  21.65 
. 

 23 22 16 00-0106 EA 1-1/4" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 631.91 49.20 
    For Work In Restricted Working Space, Add  29.53 

. 
 23 22 16 00-0107 EA 1-1/2" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 653.79 60.08 

    For Work In Restricted Working Space, Add  36.09 
. 

 23 22 16 00-0108 EA 2" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 1,251.27 90.21 
    For Work In Restricted Working Space, Add  54.13 

. 
 23 22 16 00-0109 EA 3/4" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap .............................................................................. 380.79 33.83 

    For Work In Restricted Working Space, Add  20.30 
. 

 23 22 16 00-0110 EA 1" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 417.53 36.08 
    For Work In Restricted Working Space, Add  21.65 

. 
 23 22 16 00-0111 EA 1-1/4" 150 PSI Max Pressure Float And Thermostatic Steam Trap .................................................................................... 631.91 49.20 

    For Work In Restricted Working Space, Add  29.53 
. 

 23 22 16 00-0112 EA 1-1/2" 150 PSI Max Pressure Float And Thermostatic Steam Trap .................................................................................... 653.79 60.08 
    For Work In Restricted Working Space, Add  36.09 

. 
 23 22 16 00-0113 EA 2" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap .............................................................................. 1,251.27 90.21 

    For Work In Restricted Working Space, Add  54.13 

XXXXXXX 
. 
 23 22 16 00-0114  Thermostatic Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0115 EA 1/2" 25 PSI Maximum Pressure Thermostatic Steam Trap ................................................................................................. 124.74 32.47 
    For Work In Restricted Working Space, Add  19.49 

. 
 23 22 16 00-0116 EA 3/4" 25 PSI Maximum Pressure Thermostatic Steam Trap ................................................................................................. 195.22 33.83 

    For Work In Restricted Working Space, Add  20.30 
. 

 23 22 16 00-0117 EA 1" 25 PSI Maximum Pressure Thermostatic Steam Trap .................................................................................................... 237.41 36.05 
    For Work In Restricted Working Space, Add  21.65 

XXXXXXX 
. 
 23 22 16 00-0118  Thermodynamic Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0119 EA 3/8" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 249.09 29.23 
. 

 23 22 16 00-0120 EA 1/2" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 345.88 32.47 
. 

 23 22 16 00-0121 EA 3/4" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 424.60 33.83 
. 

 23 22 16 00-0122 EA 1" 600 PSI Maximum Pressure Thermodynamic Steam Trap ............................................................................................. 563.13 36.05 

XXXXXXX 
. 
 23 22 16 00-0123  Steam Moisture Separator (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0124 EA 1/2" Steam Moisture Separator, Threaded Spirax Sarco S1 ............................................................................................... 303.47 54.13 
. 

 23 22 16 00-0125 EA 3/4" Steam Moisture Separator, Threaded Spirax Sarco S1 ............................................................................................... 350.28 73.07 
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. 
 23 22 16 00-0126 EA 1" Steam Moisture Separator, Threaded ............................................................................................................................ 414.14 82.28 

. 
 23 22 16 00-0127 EA 1-1/2" Steam Moisture Separator, Threaded ...................................................................................................................... 499.08 94.19 

. 
 23 22 16 00-0128 EA 2" Steam Moisture Separator, Flanged ............................................................................................................................... 768.80 144.36 

. 
 23 22 16 00-0129 EA 2-1/2" Steam Moisture Separator, Flanged ......................................................................................................................... 935.25 173.22 

. 
 23 22 16 00-0130 EA 3" Steam Moisture Separator, Flanged ............................................................................................................................ 1,230.61 216.52 

. 
 23 22 16 00-0131 EA 4" Steam Moisture Separator, Flanged ............................................................................................................................ 1,887.14 288.52 

. 
 23 22 16 00-0132 EA 6" Steam Moisture Separator, Flanged ............................................................................................................................ 3,656.18 382.16 

XXXXXXX 
. 
 23 22 16 00-0133  Steam/Condensate Meter (23 22 16) 

Note: Meter shall be of the rotary volumetric type and sized on the maximum estimated steam demand. 
. 
. 

 23 22 16 00-0134 EA  1" Steam/Condensate Meter ............................................................................................................................................ 3,452.19 59.76 
    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0135 EA  2" Steam/Condensate Meter ............................................................................................................................................ 3,897.06 70.23 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0136 EA  2-1/2" Steam/Condensate Meter...................................................................................................................................... 4,142.91 87.16 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0137 EA  3" Steam/Condensate Meter ............................................................................................................................................ 4,409.66 114.56 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0138 EA  4" Steam/Condensate Meter ............................................................................................................................................ 4,921.53 134.98 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0139 EA  6" Steam/Condensate Meter ............................................................................................................................................ 9,730.24 831.78 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0140 EA  8" Steam/Condensate Meter .......................................................................................................................................... 10,054.14 881.88 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0141 EA  10" Steam/Condensate Meter ........................................................................................................................................ 10,451.72 921.64 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0142 EA  12" Steam/Condensate Meter ........................................................................................................................................ 10,912.35 981.20 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0143 EA  14" Steam/Condensate Meter ........................................................................................................................................ 11,600.20 1,066.07 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0144 EA  16" Steam/Condensate Meter ........................................................................................................................................ 11,974.14 1,105.82 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

XXXXXXX 
. 
 23 22 23  Steam Condensate Pumps (23 22) 
. 
. 
 23 22 23 13  Electric-Driven Steam Condensate Pumps (23 22 23) 
. 
. 
 23 22 23 13-0001  Simplex Condensate Pumps And Motors (23 22 23 13) 

Note: Cast iron receiver, float switch. 
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. 

. 
 23 22 23 13-0002  20 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0003 EA 3 To 6 GPM Simplex Condensate Pump And 1/3 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 20 
PSI Discharge Pressure ................................................................................................................................................. 1,757.33 507.25 

. 
 23 22 23 13-0004 EA 9 To 12 GPM Simplex Condensate Pump And 1/3 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 

20 PSI Discharge Pressure ............................................................................................................................................ 2,222.26 521.20 
. 

 23 22 23 13-0005 EA 15 GPM Simplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 2,327.08 556.07 

. 
 23 22 23 13-0006 EA 22.5 GPM Simplex Condensate Pump And 1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 2,549.04 562.06 
. 

 23 22 23 13-0007 EA 30 GPM Simplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 2,843.79 611.89 

. 
 23 22 23 13-0008 EA 37.5 GPM Simplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 4,102.79 611.89 
. 

 23 22 23 13-0009 EA 45 GPM Simplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 4,179.57 653.74 

. 
 23 22 23 13-0010 EA 60 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 5,067.41 683.63 
. 

 23 22 23 13-0011 EA 75 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 5,125.25 713.53 

XXXXXXX 
. 
 23 22 23 13-0012  30 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0013 EA 3 To 6 GPM Simplex Condensate Pump And 1/2 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 30 
PSI Discharge Pressure ................................................................................................................................................. 2,006.15 542.12 

. 
 23 22 23 13-0014 EA 9 To 12 GPM Simplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 

30 PSI Discharge Pressure ............................................................................................................................................ 2,573.08 556.07 
. 

 23 22 23 13-0015 EA 15 GPM Simplex Condensate Pump And 3/4 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 2,675.89 592.95 

. 
 23 22 23 13-0016 EA 22.5 GPM Simplex Condensate Pump And 1 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 3,082.64 640.78 
. 

 23 22 23 13-0017 EA 30 To 37.5 GPM Simplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 
PSI Discharge Pressure ................................................................................................................................................. 4,179.57 654.74 

. 
 23 22 23 13-0018 EA 45 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 4,296.45 677.66 
. 

 23 22 23 13-0019 EA 60 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 4,431.25 713.53 

. 
 23 22 23 13-0020 EA 75 GPM Simplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 5,122.02 759.37 

XXXXXXX 
. 
 23 22 23 13-0021  40 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0022 EA 3 To 6 GPM Simplex Condensate Pump And 1 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 2,240.74 621.84 

. 
 23 22 23 13-0023 EA 9 To 15 GPM Simplex Condensate Pump And 1 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 40 

PSI Discharge Pressure ................................................................................................................................................. 2,792.67 671.67 
. 

 23 22 23 13-0024 EA 22.5 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 40 
PSI Discharge Pressure ................................................................................................................................................. 3,249.51 663.70 

. 
 23 22 23 13-0025 EA 30 To 37.5 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float 

Switch, 40 PSI Discharge Pressure ................................................................................................................................ 4,276.45 677.66 
. 

 23 22 23 13-0026 EA 45 GPM Simplex Condensate Pump And 2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 4,371.29 706.56 

. 
 23 22 23 13-0027 EA 60 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 5,125.25 713.53 
. 

 23 22 23 13-0028 EA 75 GPM Simplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 5,207.02 759.37 

XXXXXXX 
. 
 23 22 23 13-0029  50 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0030 EA 3 To 6 GPM Simplex Condensate Pump And 2 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 50 PSI 
Discharge Pressure ........................................................................................................................................................ 4,086.46 673.67 

. 
 23 22 23 13-0031 EA 9 To 15 GPM Simplex Condensate Pump And 2 HP Motor With 13.6 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure ................................................................................................................................................. 3,014.39 687.62 
. 

 23 22 23 13-0032 EA 22.5 GPM Simplex Condensate Pump And 2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 50 PSI 
Discharge Pressure ........................................................................................................................................................ 3,437.36 692.61 

. 
 23 22 23 13-0033 EA 30 To 45 GPM Simplex Condensate Pump And 3 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure ................................................................................................................................................. 4,452.05 753.39 
. 

 23 22 23 13-0034 EA 60 To 75 GPM Simplex Condensate Pump And 5 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure ................................................................................................................................................. 6,920.74 812.19 

XXXXXXX 
. 
 23 22 23 13-0035  Duplex Condensate Pumps And Motors (23 22 23 13) 

Note: Cast iron receiver, float switch, alternator assembly. 
. 
. 
 23 22 23 13-0036  20 PSI Discharge Pressure (23 22 23 13-0035) 
. 
. 

 23 22 23 13-0037 EA 9 To 12 GPM Duplex Condensate Pump And 1/3 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 
PSI Discharge Pressure ................................................................................................................................................. 2,856.43 680.65 

. 
 23 22 23 13-0038 EA 15 GPM Duplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 3,034.09 747.42 
. 

 23 22 23 13-0039 EA 22.5 GPM Duplex Condensate Pump And 1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 3,298.05 753.39 

. 
 23 22 23 13-0040 EA 30 GPM Duplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 3,679.69 821.15 
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. 
 23 22 23 13-0041 EA 37.5 GPM Duplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 5,038.69 821.15 
. 

 23 22 23 13-0042 EA 45 GPM Duplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 5,148.36 884.94 

. 
 23 22 23 13-0043 EA 60 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 6,064.15 923.80 
. 

 23 22 23 13-0044 EA 75 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 6,220.90 969.64 

XXXXXXX 
. 
 23 22 23 13-0045  30 PSI Discharge Pressure (23 22 23 13-0035) 
. 
. 

 23 22 23 13-0046 EA 9 To 12 GPM Duplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 
PSI Discharge Pressure ................................................................................................................................................. 3,660.15 733.46 

. 
 23 22 23 13-0047 EA 15 GPM Duplex Condensate Pump And 3/4 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 3,841.80 801.23 
. 

 23 22 23 13-0048 EA 22.5 GPM Duplex Condensate Pump And 1 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 4,247.43 781.29 

. 
 23 22 23 13-0049 EA 30 To 37.5 GPM Duplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 

PSI Discharge Pressure ................................................................................................................................................. 5,148.36 884.94 
. 

 23 22 23 13-0050 EA 45 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 5,297.19 917.82 

. 
 23 22 23 13-0051 EA 60 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 6,020.90 969.64 
. 

 23 22 23 13-0052 EA 75 GPM Duplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 6,325.54 1,039.40 

XXXXXXX 
. 
 23 22 23 13-0053  40 PSI Discharge Pressure (23 22 23 13-0035) 
. 
. 

 23 22 23 13-0054 EA 9 To 15 GPM Duplex Condensate Pump And 1 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 40 
PSI Discharge Pressure ................................................................................................................................................. 3,991.45 865.00 

. 
 23 22 23 13-0055 EA 22.5 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 40 

PSI Discharge Pressure ................................................................................................................................................. 4,394.25 903.87 
. 

 23 22 23 13-0056 EA 30 To 37.5 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 
40 PSI Discharge Pressure ............................................................................................................................................ 5,309.19 917.82 

. 
 23 22 23 13-0057 EA 45 GPM Duplex Condensate Pump And 2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 5,466.95 963.67 
. 

 23 22 23 13-0058 EA 60 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 6,221.90 969.64 

. 
 23 22 23 13-0059 EA 75 GPM Duplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 6,349.54 1,039.40 

XXXXXXX 
. 
 23 22 23 13-0060  50 PSI Discharge Pressure (23 22 23 13-0035) 
. 
. 

 23 22 23 13-0061 EA 9 To 15 GPM Duplex Condensate Pump And 2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure ................................................................................................................................................. 4,157.45 865.00 

. 
 23 22 23 13-0062 EA 22.5 GPM Duplex Condensate Pump And 2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 50 PSI 

Discharge Pressure ........................................................................................................................................................ 4,492.02 950.71 
. 

 23 22 23 13-0063 EA 30 To 45 GPM Duplex Condensate Pump And 3 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure ................................................................................................................................................. 5,595.58 1,032.43 

. 
 23 22 23 13-0064 EA 60 To 75 GPM Duplex Condensate Pump And 5 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure ................................................................................................................................................. 9,540.13 1,118.13 

XXXXXXX 
. 
 23 23  Refrigerant Piping (23 20) 
. 
. 
 23 23 13  Refrigerant Piping Valves (23 23) 
. 
. 
 23 23 13 00-0001  Ball Valves (23 23 13) 
. 
. 
 23 23 13 00-0002  Refrigeration Ball Valves, Sweat, 1400 Series (23 23 13 00-0001) 
. 
. 

 23 23 13 00-0003 EA 3/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 37.60 10.82 
. 

 23 23 13 00-0004 EA 1/2" Refrigeration Ball Valve, Sweated ................................................................................................................................. 39.35 10.82 
. 

 23 23 13 00-0005 EA 5/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 45.84 10.82 
. 

 23 23 13 00-0006 EA 7/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 61.55 11.90 
. 

 23 23 13 00-0007 EA 1-1/8" Refrigeration Ball Valve, Sweated .............................................................................................................................. 80.99 13.53 
. 

 23 23 13 00-0008 EA 1-5/8" Refrigeration Ball Valve, Sweated ............................................................................................................................ 126.36 16.66 

XXXXXXX 
. 
 23 23 13 00-0009  Shut-Off Valves (23 23 13) 
. 
. 
 23 23 13 00-0010  Packless (23 23 13 00-0009) 
. 
. 

 23 23 13 00-0011 EA  1/2" Refrigeration Valve, Packless ........................................................................................................................................ 37.49 11.26 
. 

 23 23 13 00-0012 EA  5/8" Refrigeration Valve, Packless ........................................................................................................................................ 44.77 12.35 
. 

 23 23 13 00-0013 EA  7/8" Refrigeration Valve, Packless ........................................................................................................................................ 82.11 16.89 

XXXXXXX 
. 
 23 23 13 00-0014  Packed (23 23 13 00-0009) 
. 
. 

 23 23 13 00-0015 EA  1-1/8" Refrigeration Valve, Packed ..................................................................................................................................... 139.52 24.57 
. 

 23 23 13 00-0016 EA  1 3/8" Refrigeration Valve, Packed ..................................................................................................................................... 183.23 30.10 
. 

 23 23 13 00-0017 EA  1-5/8" Refrigeration Valve, Packed ..................................................................................................................................... 219.94 33.88 
. 

 23 23 13 00-0018 EA  2-1/8" Refrigeration Valve, Packed ..................................................................................................................................... 302.96 38.65 
. 

 23 23 13 00-0019 EA  2-5/8" Refrigeration Valve, Packed ..................................................................................................................................... 554.16 108.26 
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. 
 23 23 13 00-0020 EA  3-1/8" Refrigeration Valve, Packed ..................................................................................................................................... 719.32 135.33 

. 
 23 23 13 00-0021 EA  4-1/8" Refrigeration Valve, Packed .................................................................................................................................. 1,008.89 180.47 

XXXXXXX 
. 
 23 23 13 00-0022  Check Valves (23 23 13) 
. 
. 

 23 23 13 00-0023 EA 5/8" Check Valve, Refrigeration ............................................................................................................................................ 51.14 10.83 
. 

 23 23 13 00-0024 EA 7/8" Check Valve, Refrigeration .......................................................................................................................................... 124.55 11.90 
. 

 23 23 13 00-0025 EA 1-1/8" Check Valve, Refrigeration ....................................................................................................................................... 145.84 13.53 
. 

 23 23 13 00-0026 EA 1 3/8" Check Valve, Refrigeration ....................................................................................................................................... 193.75 14.40 
. 

 23 23 13 00-0027 EA 1-5/8" Check Valve, Refrigeration ....................................................................................................................................... 248.22 16.67 
. 

 23 23 13 00-0028 EA 2-1/8" Check Valve, Refrigeration ....................................................................................................................................... 353.44 19.71 
. 

 23 23 13 00-0029 EA 2-5/8" Check Valve, Refrigeration ....................................................................................................................................... 496.42 28.91 
. 

 23 23 13 00-0030 EA 3-1/8" Check Valve, Refrigeration ....................................................................................................................................... 642.86 37.89 

XXXXXXX 
. 
 23 23 13 00-0031  Solenoid Valves (23 23 13) 
. 
. 
 23 23 13 00-0032  Solenoid Valve, 24 Volt Coil (23 23 13 00-0031) 
. 
. 

 23 23 13 00-0033 EA 1/2" Solenoid Valve, Refrigeration ...................................................................................................................................... 100.91 10.83 
. 

 23 23 13 00-0034 EA 5/8" Solenoid Valve, Refrigeration ...................................................................................................................................... 102.83 10.83 
. 

 23 23 13 00-0035 EA 3/4" Solenoid Valve, Refrigeration ...................................................................................................................................... 129.48 11.90 
. 

 23 23 13 00-0036 EA 7/8" Solenoid Valve, Refrigeration ...................................................................................................................................... 129.48 11.90 
. 

 23 23 13 00-0037 EA 1-1/8" Solenoid Valve, Refrigeration ................................................................................................................................... 175.89 13.53 
. 

 23 23 13 00-0038 EA 1 3/8" Solenoid Valve, Refrigeration ................................................................................................................................... 270.67 14.40 
. 

 23 23 13 00-0039 EA 1-5/8" Solenoid Valve, Refrigeration ................................................................................................................................... 468.28 16.67 
. 

 23 23 13 00-0040 EA 2-1/8" Solenoid Valve, Refrigeration ................................................................................................................................... 483.42 19.71 

XXXXXXX 
. 
 23 23 16  Refrigerant Piping Specialties (23 23) 
. 
. 
 23 23 16 00-0001  Soft Refrigeration Copper Tubing (23 23 16) 

Note: Based on outside diameter. Nitrogenized. 
. 
. 

 23 23 16 00-0002 LF  1/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 4.87 2.93 
. 

 23 23 16 00-0003 LF  3/16" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 4.96 2.93 
. 

 23 23 16 00-0004 LF  1/4" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 5.05 2.93 
. 

 23 23 16 00-0005 LF  5/16" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 5.39 2.93 
. 

 23 23 16 00-0006 LF  3/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 5.56 3.04 
. 

 23 23 16 00-0007 LF  1/2" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 6.33 3.25 
. 

 23 23 16 00-0008 LF  5/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 6.82 3.25 
. 

 23 23 16 00-0009 LF  3/4" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 7.98 3.79 
. 

 23 23 16 00-0010 LF  7/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 9.57 4.00 
. 

 23 23 16 00-0011 LF  1-1/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 12.34 4.88 
. 

 23 23 16 00-0012 LF  1-3/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 17.22 5.63 
. 

 23 23 16 00-0013 LF  1-5/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 20.13 6.06 

XXXXXXX 
. 
 23 23 16 00-0014  Type L Drawn, ACR Copper Tubing (23 23 16) 

Note: Nitrogenized. 
. 
. 

 23 23 16 00-0015 LF  3/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 5.84 3.04 
    For Medical Applications "Oxygen Clean", Add  0.52 

. 
 23 23 16 00-0016 LF  1/2" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 6.49 3.04 

    For Medical Applications "Oxygen Clean", Add  0.56 
. 

 23 23 16 00-0017 LF  5/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 6.89 3.04 
    For Medical Applications "Oxygen Clean", Add  0.58 

. 
 23 23 16 00-0018 LF  3/4" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 9.98 4.54 

    For Medical Applications "Oxygen Clean", Add  0.84 
. 

 23 23 16 00-0019 LF  7/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................. 10.89 4.88 
    For Medical Applications "Oxygen Clean", Add  0.91 

. 
 23 23 16 00-0020 LF  1-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 12.50 4.88 

    For Medical Applications "Oxygen Clean", Add  0.99 
. 

 23 23 16 00-0021 LF  1-3/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 15.47 5.63 
    For Medical Applications "Oxygen Clean", Add  1.20 

. 
 23 23 16 00-0022 LF  1-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 18.64 6.49 

    For Medical Applications "Oxygen Clean", Add  1.42 
. 

 23 23 16 00-0023 LF  2-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 26.16 8.12 
    For Medical Applications "Oxygen Clean", Add  1.92 

. 
 23 23 16 00-0024 LF  2-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 39.26 12.24 

    For Medical Applications "Oxygen Clean", Add  2.88 
. 

 23 23 16 00-0025 LF  3-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 50.62 15.16 
    For Medical Applications "Oxygen Clean", Add  3.67 

. 
 23 23 16 00-0026 LF  3-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 63.49 17.97 

    For Medical Applications "Oxygen Clean", Add  4.53 
. 

 23 23 16 00-0027 LF  4-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 78.34 21.66 
    For Medical Applications "Oxygen Clean", Add  5.54 

XXXXXXX 
. 
 23 23 16 00-0028  Refrigeration Fittings (23 23 16) 
. 
. 
 23 23 16 00-0029  Brass Flare Fittings (23 23 16 00-0028) 
. 
. 
 23 23 16 00-0030  Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0031 EA  3/8" Brass Flare Union .......................................................................................................................................................... 20.80 11.69 
. 

 23 23 16 00-0032 EA  1/2" Brass Flare Union .......................................................................................................................................................... 20.80 11.69 
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. 
 23 23 16 00-0033 EA  5/8" Brass Flare Union .......................................................................................................................................................... 21.65 11.69 

XXXXXXX 
. 
 23 23 16 00-0034  90 Degree Elbow Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0035 EA  3/8" 90 Degree Brass Flare Elbow Union ............................................................................................................................. 21.32 11.69 
. 

 23 23 16 00-0036 EA  1/2" 90 Degree Brass Flare Elbow Union ............................................................................................................................. 21.32 11.69 
. 

 23 23 16 00-0037 EA  5/8" 90 Degree Brass Flare Elbow Union ............................................................................................................................. 24.19 11.69 

XXXXXXX 
. 
 23 23 16 00-0038  Brass Flare Tees (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0039 EA  3/8" Brass Flare Tee ............................................................................................................................................................. 34.15 19.48 
. 

 23 23 16 00-0040 EA  1/2" Brass Flare Tee ............................................................................................................................................................. 35.43 19.48 
. 

 23 23 16 00-0041 EA  5/8" Brass Flare Tee ............................................................................................................................................................. 42.41 19.48 

XXXXXXX 
. 
 23 23 16 00-0042  Male Connector, Half Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0043 EA  3/8" Brass Flare Male Connector, Half Union ....................................................................................................................... 18.44 11.69 
. 

 23 23 16 00-0044 EA  1/2" Brass Flare Male Connector, Half Union ....................................................................................................................... 19.30 11.69 
. 

 23 23 16 00-0045 EA  5/8" Brass Flare Male Connector, Half Union ....................................................................................................................... 20.52 11.69 

XXXXXXX 
. 
 23 23 16 00-0046  Female Connector, Half Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0047 EA  3/8" Brass Flare Female Connector, Half Union ................................................................................................................... 19.54 11.69 
. 

 23 23 16 00-0048 EA  1/2" Brass Flare Female Connector, Half Union ................................................................................................................... 20.71 11.69 
. 

 23 23 16 00-0049 EA  5/8" Brass Flare Female Connector, Half Union ................................................................................................................... 20.71 11.69 

XXXXXXX 
. 
 23 23 16 00-0050  Long Forged Nuts (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0051 EA  3/8" Brass Long Forged Nut ................................................................................................................................................. 18.96 11.69 
. 

 23 23 16 00-0052 EA  1/2" Brass Long Forged Nut ................................................................................................................................................. 19.30 11.69 
. 

 23 23 16 00-0053 EA  5/8" Brass Long Forged Nut ................................................................................................................................................. 23.03 11.69 

XXXXXXX 
. 
 23 23 16 00-0054  Short Forged Nuts (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0055 EA  3/8" Brass Short Forged Nut ................................................................................................................................................. 18.47 11.69 
. 

 23 23 16 00-0056 EA  1/2" Brass Short Forged Nut ................................................................................................................................................. 19.25 11.69 
. 

 23 23 16 00-0057 EA  5/8" Brass Short Forged Nut ................................................................................................................................................. 19.41 11.69 

XXXXXXX 
. 
 23 23 16 00-0058  ACR Wrought Copper Fittings (23 23 16 00-0028) 

Note: Soldered. 
. 
. 
 23 23 16 00-0059  ACR Wrought Copper Coupling (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0060 EA  1/4" ACR Wrought Copper Coupling..................................................................................................................................... 18.24 11.69 
. 

 23 23 16 00-0061 EA  3/8" ACR Wrought Copper Coupling..................................................................................................................................... 18.10 11.69 
. 

 23 23 16 00-0062 EA  1/2" ACR Wrought Copper Coupling..................................................................................................................................... 18.31 11.69 
. 

 23 23 16 00-0063 EA  5/8" ACR Wrought Copper Coupling..................................................................................................................................... 19.08 12.24 
. 

 23 23 16 00-0064 EA  3/4" ACR Wrought Copper Coupling..................................................................................................................................... 26.09 16.13 
. 

 23 23 16 00-0065 EA  7/8" ACR Wrought Copper Coupling..................................................................................................................................... 26.20 16.57 
. 

 23 23 16 00-0066 EA  1-1/8" ACR Wrought Copper Coupling ................................................................................................................................. 33.60 20.57 
. 

 23 23 16 00-0067 EA  1-3/8" ACR Wrought Copper Coupling ................................................................................................................................. 47.13 28.15 
. 

 23 23 16 00-0068 EA  1-5/8" ACR Wrought Copper Coupling ................................................................................................................................. 56.05 33.02 
. 

 23 23 16 00-0069 EA  2-1/8" ACR Wrought Copper Coupling ................................................................................................................................. 70.85 40.05 
. 

 23 23 16 00-0070 EA  2-5/8" ACR Wrought Copper Coupling ............................................................................................................................... 115.62 60.85 
. 

 23 23 16 00-0071 EA  3-1/8" ACR Wrought Copper Coupling ............................................................................................................................... 153.27 80.01 
. 

 23 23 16 00-0072 EA  4-1/8" ACR Wrought Copper Coupling ............................................................................................................................... 218.20 95.05 

XXXXXXX 
. 
 23 23 16 00-0073  ACR Wrought Copper Short Radius 90 Degree Elbows (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0074 EA  1/4" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 20.08 11.69 
. 

 23 23 16 00-0075 EA  3/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 20.22 11.69 
. 

 23 23 16 00-0076 EA  1/2" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 20.08 11.69 
. 

 23 23 16 00-0077 EA  5/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 21.47 12.24 
. 

 23 23 16 00-0078 EA  3/4" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 29.85 16.13 
. 

 23 23 16 00-0079 EA  7/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 30.37 16.57 
. 

 23 23 16 00-0080 EA  1-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow .............................................................................................. 38.26 20.57 
. 

 23 23 16 00-0081 EA  1 3/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................... 49.81 28.15 
. 

 23 23 16 00-0082 EA  1-5/8" ACR Wrought Copper Short Radius 90 Degree Elbow .............................................................................................. 61.42 33.02 
. 

 23 23 16 00-0083 EA  2-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow .............................................................................................. 81.59 40.05 
. 

 23 23 16 00-0084 EA  2-5/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................ 134.40 60.85 
. 

 23 23 16 00-0085 EA  3-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................ 174.29 80.01 
. 

 23 23 16 00-0086 EA  4-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................ 281.49 95.05 

XXXXXXX 
. 
 23 23 16 00-0087  ACR Wrought Copper Long Radius 90 Degree Elbows (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0088 EA 1/4" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 22.39 11.69 
. 

 23 23 16 00-0089 EA 3/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 21.17 11.69 
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. 
 23 23 16 00-0090 EA 1/2" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 22.13 11.69 

. 
 23 23 16 00-0091 EA 5/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 22.58 12.24 

. 
 23 23 16 00-0092 EA 3/4" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 28.50 16.13 

. 
 23 23 16 00-0093 EA 7/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 30.23 16.57 

. 
 23 23 16 00-0094 EA 1-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 39.54 20.57 

. 
 23 23 16 00-0095 EA 1-3/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 56.38 28.15 

. 
 23 23 16 00-0096 EA 1-5/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 68.59 33.02 

. 
 23 23 16 00-0097 EA 2-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 110.04 40.05 

. 
 23 23 16 00-0098 EA 2-5/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 170.41 60.85 

. 
 23 23 16 00-0099 EA 3-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 224.89 80.01 

. 
 23 23 16 00-0100 EA 4-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 423.53 95.05 

XXXXXXX 
. 
 23 23 16 00-0101  ACR Wrought Copper 45 Degree Elbow (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0102 EA  1/4" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 24.06 11.69 
. 

 23 23 16 00-0103 EA  3/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 22.39 11.69 
. 

 23 23 16 00-0104 EA  1/2" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 21.67 11.69 
. 

 23 23 16 00-0105 EA 5/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 20.08 12.24 
. 

 23 23 16 00-0106 EA 3/4" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 31.64 16.13 
. 

 23 23 16 00-0107 EA 7/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 27.76 16.57 
. 

 23 23 16 00-0108 EA 1-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 38.24 20.57 
. 

 23 23 16 00-0109 EA 1-3/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 52.18 28.15 
. 

 23 23 16 00-0110 EA 1-5/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 61.57 33.02 
. 

 23 23 16 00-0111 EA 2-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 80.03 40.05 
. 

 23 23 16 00-0112 EA 2-5/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 133.87 60.85 
. 

 23 23 16 00-0113 EA 3-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 179.56 80.01 
. 

 23 23 16 00-0114 EA 4-1/8" ACR Wrought Copper45 Degree Elbow ................................................................................................................... 269.43 95.05 

XXXXXXX 
. 
 23 23 16 00-0115  ACR Wrought Copper Tee (23 23 16 00-0058) 

Note: C x C x C 
. 
. 

 23 23 16 00-0116 EA  1/4" ACR Wrought Copper Tee ............................................................................................................................................. 34.48 19.48 
. 

 23 23 16 00-0117 EA  3/8" ACR Wrought Copper Tee ............................................................................................................................................. 34.77 19.48 
. 

 23 23 16 00-0118 EA  1/2" ACR Wrought Copper Tee ............................................................................................................................................. 33.68 19.48 
. 

 23 23 16 00-0119 EA  5/8" ACR Wrought Copper Tee ............................................................................................................................................. 38.34 24.57 
. 

 23 23 16 00-0120 EA  3/4" ACR Wrought Copper Tee ............................................................................................................................................. 46.90 24.57 
. 

 23 23 16 00-0121 EA  7/8" ACR Wrought Copper Tee ............................................................................................................................................. 41.13 24.90 
. 

 23 23 16 00-0122 EA  1-1/8" ACR Wrought Copper Tee ......................................................................................................................................... 61.29 33.02 
. 

 23 23 16 00-0123 EA  1-3/8" ACR Wrought Copper Tee ......................................................................................................................................... 75.87 40.05 
. 

 23 23 16 00-0124 EA  1-5/8" ACR Wrought Copper Tee ......................................................................................................................................... 95.71 47.52 
. 

 23 23 16 00-0125 EA  2-1/8" ACR Wrought Copper Tee ....................................................................................................................................... 133.16 63.33 
. 

 23 23 16 00-0126 EA  2-5/8" ACR Wrought Copper Tee ....................................................................................................................................... 284.27 138.25 
. 

 23 23 16 00-0127 EA  3-1/8" ACR Wrought Copper Tee ....................................................................................................................................... 338.48 152.00 
. 

 23 23 16 00-0128 EA  4-1/8" ACR Wrought Copper Tee ....................................................................................................................................... 520.82 168.89 

XXXXXXX 
. 
 23 23 16 00-0129  ACR Wrought Copper Male Adapter (23 23 16 00-0058) 

Note: C x M 
. 
. 

 23 23 16 00-0130 EA  1/4" ACR Wrought Copper Male Adapter.............................................................................................................................. 25.72 11.69 
. 

 23 23 16 00-0131 EA  3/8" ACR Wrought Copper Male Adapter.............................................................................................................................. 28.40 11.69 
. 

 23 23 16 00-0132 EA  1/2" ACR Wrought Copper Male Adapter.............................................................................................................................. 23.95 11.69 

XXXXXXX 
. 
 23 23 16 00-0133  ACR Wrought Copper Female Adapter (23 23 16 00-0058) 

Note: C x F 
. 
. 

 23 23 16 00-0134 EA  1/4" ACR Wrought Copper Female Adapter ......................................................................................................................... 24.67 11.69 
. 

 23 23 16 00-0135 EA  3/8" ACR Wrought Copper Female Adapter ......................................................................................................................... 23.14 11.69 
. 

 23 23 16 00-0136 EA  1/2" ACR Wrought Copper Female Adapter ......................................................................................................................... 23.72 11.69 

XXXXXXX 
. 
 23 23 16 00-0137  ACR Wrought Copper Cap (23 23 16 00-0058) 

Note: C 
. 
. 

 23 23 16 00-0138 EA  1/4" ACR Wrought Copper Cap ............................................................................................................................................ 12.93 7.79 
. 

 23 23 16 00-0139 EA  3/8" ACR Wrought Copper Cap ............................................................................................................................................ 12.44 7.79 
. 

 23 23 16 00-0140 EA  1/2" ACR Wrought Copper Cap ............................................................................................................................................ 12.92 7.79 

XXXXXXX 
. 
 23 23 16 00-0141  ACR Wrought Copper P-Trap (23 23 16 00-0058) 
. 
. 

 23 23 16 00-0142 EA  5/8" ACR Wrought Copper P-Trap ........................................................................................................................................ 64.72 9.97 
. 

 23 23 16 00-0143 EA  3/4" ACR Wrought Copper P-Trap ........................................................................................................................................ 84.78 10.96 
. 

 23 23 16 00-0144 EA  7/8" ACR Wrought Copper P-Trap ........................................................................................................................................ 78.40 10.96 
. 

 23 23 16 00-0145 EA  1-1/8" ACR Wrought Copper P-Trap ................................................................................................................................... 102.38 11.96 
. 

 23 23 16 00-0146 EA  1-3/8" ACR Wrought Copper P-Trap ................................................................................................................................... 175.23 11.96 
. 

 23 23 16 00-0147 EA  1-5/8" ACR Wrought Copper P-Trap ................................................................................................................................... 239.22 12.96 
. 

 23 23 16 00-0148 EA  2-1/8" ACR Wrought Copper P-Trap ................................................................................................................................... 405.40 13.95 

XXXXXXX 
. 
 23 23 16 00-0149  Sight Glass With Moisture And Liquid Indicator, Solder Connection (23 23 16) 
. 
. 

 23 23 16 00-0150 EA 1/4" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 44.31 14.95 
. 

 23 23 16 00-0151 EA 3/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 53.38 17.93 
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. 
 23 23 16 00-0152 EA 1/2" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 63.93 21.93 

. 
 23 23 16 00-0153 EA 5/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 71.26 24.92 

. 
 23 23 16 00-0154 EA 7/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 93.94 31.89 

. 
 23 23 16 00-0155 EA 1-1/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 110.69 38.87 

. 
 23 23 16 00-0156 EA 1-3/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 158.61 45.84 

. 
 23 23 16 00-0157 EA 1-5/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 201.26 62.79 

. 
 23 23 16 00-0158 EA 2-1/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 248.30 77.73 

XXXXXXX 
. 
 23 23 16 00-0159  Filter Driers, Solder Connections (23 23 16) 
. 
. 
 23 23 16 00-0160  Replaceable Core Type Filter Driers, Solder Connections (23 23 16 00-0159) 
. 
. 

 23 23 16 00-0161 EA  5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................... 313.58 8.97 
. 

 23 23 16 00-0162 EA  7/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................... 330.41 10.96 
. 

 23 23 16 00-0163 EA  1-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 425.22 10.96 
. 

 23 23 16 00-0164 EA  1-3/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 438.82 11.96 
. 

 23 23 16 00-0165 EA  1-5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 501.04 12.96 
. 

 23 23 16 00-0166 EA  2-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 587.19 13.95 
. 

 23 23 16 00-0167 EA  2-5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 690.80 14.95 
. 

 23 23 16 00-0168 EA  3-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 862.69 14.95 

XXXXXXX 
. 
 23 23 16 00-0169  Sealed In-Line Filter Driers, Solder Connections (23 23 16 00-0159) 
. 
. 

 23 23 16 00-0170 EA 1/4" Outside Diameter, 1/4 To 1 Ton, Sealed In-Line Filter Drier, Solder Connections......................................................... 72.25 8.97 
. 

 23 23 16 00-0171 EA 3/8" Outside Diameter, 1/2 To 2 Ton, Sealed In-Line Filter Drier, Solder Connections......................................................... 92.37 8.97 
. 

 23 23 16 00-0172 EA 1/2" Outside Diameter, 1 To 7 Ton, Sealed In-Line Filter Drier, Solder Connections ......................................................... 116.95 9.97 
. 

 23 23 16 00-0173 EA 1/2" Outside Diameter, 2 To 7-1/2 Ton, Sealed In-Line Filter Drier, Solder Connections ................................................... 133.30 9.97 
. 

 23 23 16 00-0174 EA 5/8" Outside Diameter, 2 To 10 Ton, Sealed In-Line Filter Drier, Solder Connections........................................................ 147.86 9.97 
. 

 23 23 16 00-0175 EA 5/8" Outside Diameter, 4 To 8 Ton, Sealed In-Line Filter Drier, Solder Connections ......................................................... 162.01 9.97 
. 

 23 23 16 00-0176 EA 7/8" Outside Diameter, 5 To 20 Ton, Sealed In-Line Filter Drier, Solder Connections........................................................ 183.31 10.96 
. 

 23 23 16 00-0177 EA 7/8" Outside Diameter, 7-1/2 To 20 Ton, Sealed In-Line Filter Drier, Solder Connections ................................................. 239.39 10.96 
. 

 23 23 16 00-0178 EA 1-1/8" Outside Diameter, 15 To 25 Ton, Sealed In-Line Filter Drier, Solder Connections .................................................. 265.60 10.96 

XXXXXXX 
. 
 23 23 16 00-0179  Bi-Flow Filter Driers, Solder Connections (23 23 16 00-0159) 
. 
. 

 23 23 16 00-0180 EA 1/4" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections ................................................................ 89.80 8.97 
. 

 23 23 16 00-0181 EA 3/8" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections .............................................................. 104.87 8.97 
. 

 23 23 16 00-0182 EA 1/2" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections .............................................................. 127.17 9.97 
. 

 23 23 16 00-0183 EA 3/8" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 109.83 8.97 
. 

 23 23 16 00-0184 EA 1/2" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 137.40 9.97 
. 

 23 23 16 00-0185 EA 5/8" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 163.76 9.97 

XXXXXXX 
. 
 23 23 16 00-0186  Refrigerant Compressor Discharge Mufflers (23 23 16) 
. 
. 

 23 23 16 00-0187 EA 3/8" Outside Diameter, 2 Ton, Refrigerant Compressor Discharge Muffler .......................................................................... 86.89 8.97 
. 

 23 23 16 00-0188 EA 1/2" Outside Diameter, 3 Ton, Refrigerant Compressor Discharge Muffler .......................................................................... 96.16 8.97 
. 

 23 23 16 00-0189 EA 5/8" Outside Diameter, 5 Ton, Refrigerant Compressor Discharge Muffler ........................................................................ 115.09 8.97 
. 

 23 23 16 00-0190 EA 7/8" Outside Diameter, 7-1/2 To 10 Ton, Refrigerant Compressor Discharge Muffler ........................................................ 155.70 10.96 
. 

 23 23 16 00-0191 EA 1-1/8" Outside Diameter, 10 To 15 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 204.80 10.96 
. 

 23 23 16 00-0192 EA 1-3/8" Outside Diameter, 15 To 25 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 244.21 11.96 
. 

 23 23 16 00-0193 EA 1-5/8" Outside Diameter, 25 To 50 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 307.91 12.96 
. 

 23 23 16 00-0194 EA 2-1/8" Outside Diameter, 50 To 75 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 509.46 13.95 
. 

 23 23 16 00-0195 EA 2-5/8" Outside Diameter, 75 To 100 Ton, Refrigerant Compressor Discharge Muffler ....................................................... 582.01 14.95 
. 

 23 23 16 00-0196 EA 3-1/8" Outside Diameter, 100 To 125 Ton, Refrigerant Compressor Discharge Muffler ..................................................... 722.54 14.95 

XXXXXXX 
. 
 23 23 16 00-0197  Expansion Valves And Vibration Absorbers (23 23 16) 
. 
. 
 23 23 16 00-0198  Thermostatic Expansion Valves (23 23 16 00-0197) 

Note: Outside diameter pipe sizes. Sporlan TP-S. 
. 
. 

 23 23 16 00-0199 EA  3/8" In x 5/8" Out, 1/2 To 3 Ton, Thermostatic Expansion Valve ........................................................................................ 159.95 8.97 
. 

 23 23 16 00-0200 EA  1/2" In x 7/8" Out, 4 To 5 Ton, Thermostatic Expansion Valve ........................................................................................... 222.01 9.97 
. 

 23 23 16 00-0201 EA  5/8" In x 7/8" Out, 6 To 8 Ton, Thermostatic Expansion Valve ........................................................................................... 357.11 9.97 
. 

 23 23 16 00-0202 EA  7/8" In x 1-1/8" Out, 7 To 12 Ton, Thermostatic Expansion Valve ...................................................................................... 424.41 10.96 
. 

 23 23 16 00-0203 EA  7/8" In x 1-3/8" Out, 15 To 20 Ton, Thermostatic Expansion Valve .................................................................................... 474.24 10.96 

XXXXXXX 
. 
 23 23 16 00-0204  Electric Expansion Valves (23 23 16 00-0197) 

Note: Sporlan SEI or SEH. 
. 
. 

 23 23 16 00-0205 EA 1/2 To 11 Ton Electric Expansion Valve ............................................................................................................................. 309.54 12.45 
Note: Sporlan SEI. 

. 
 23 23 16 00-0206 EA 25 Ton Electric Expansion Valve ........................................................................................................................................ 351.85 12.96 

Note: Sporlan SEI. 
. 

 23 23 16 00-0207 EA 50 Ton Electric Expansion Valve ........................................................................................................................................ 394.33 13.46 
Note: Sporlan SEI. 

. 
 23 23 16 00-0208 EA 100 Ton Electric Expansion Valve ...................................................................................................................................... 475.82 13.46 

Note: Sporlan SEH. 
. 

 23 23 16 00-0209 EA 175 Ton Electric Expansion Valve ...................................................................................................................................... 531.91 13.95 
Note: Sporlan SEH. 

XXXXXXX 
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. 
 23 23 16 00-0210  Braided Stainless Steel Over Copper Vibration Absorber (23 23 16 00-0197) 
. 
. 

 23 23 16 00-0211 EA  1/4" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 42.84 12.96 
. 

 23 23 16 00-0212 EA  3/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 45.86 14.95 
. 

 23 23 16 00-0213 EA  1/2" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 58.52 18.93 
. 

 23 23 16 00-0214 EA  5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 64.86 22.92 
. 

 23 23 16 00-0215 EA  3/4" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 77.31 27.90 
. 

 23 23 16 00-0216 EA  7/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 88.67 31.89 
. 

 23 23 16 00-0217 EA  1-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 126.90 11.96 
. 

 23 23 16 00-0218 EA  1-3/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 171.20 12.96 
. 

 23 23 16 00-0219 EA  1-5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 207.97 12.96 
. 

 23 23 16 00-0220 EA  2-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 271.92 13.95 
. 

 23 23 16 00-0221 EA  2-5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 444.03 14.95 
. 

 23 23 16 00-0222 EA  3-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 576.49 14.95 

XXXXXXX 
. 
 23 23 16 00-0223  Accumulator, Refrigerant Suction Line (23 23 16) 
. 
. 

 23 23 16 00-0224 EA  3/4" Accumulator, Refrigeration Suction Line ...................................................................................................................... 141.48 45.34 
. 

 23 23 16 00-0225 EA  7/8" Accumulator, Refrigeration Suction Line ...................................................................................................................... 192.52 62.28 
. 

 23 23 16 00-0226 EA  1-1/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 237.21 83.01 
. 

 23 23 16 00-0227 EA  1 3/8" Accumulator, Refrigeration Suction Line ................................................................................................................... 319.14 99.65 
. 

 23 23 16 00-0228 EA  1-5/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 428.73 124.57 
. 

 23 23 16 00-0229 EA  2-1/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 631.68 166.13 

XXXXXXX 
. 
 23 23 16 00-0230  Special Chemicals/Component (23 23 16) 
. 
. 

 23 23 16 00-0231 GAL Special Chemical, Inhibited Propylene Glycol, 100%............................................................................................................ 21.73  
. 

 23 23 16 00-0232 GAL Remove/Store For Reuse Inhibited Propylene Glycol ............................................................................................................. 7.73  
. 

 23 23 16 00-0233 GAL Special Chemical, Inhibited Ethylene Glycol, 100% .............................................................................................................. 15.13  
. 

 23 23 16 00-0234 EA Internal Coil/Refrigerant Piping Flush ................................................................................................................................. 221.81  
Note: Up to 10 ton AC system. 

XXXXXXX 
. 
 23 23 23  Refrigerants (23 23) 
. 
. 
 23 23 23 00-0001  Refrigerant (23 23 23) 
. 
. 

 23 23 23 00-0002 LB Refrigerant R-113 ................................................................................................................................................................. 23.59  
. 

 23 23 23 00-0003 LB Refrigerant R-123 ................................................................................................................................................................. 21.99  
. 

 23 23 23 00-0004 LB Refrigerant R-134A ................................................................................................................................................................. 8.29  
. 

 23 23 23 00-0005 LB Refrigerant R-404A ............................................................................................................................................................... 10.71  
. 

 23 23 23 00-0006 LB Refrigerant R-407C ............................................................................................................................................................... 10.28  
. 

 23 23 23 00-0007 LB Refrigerant R-408A ............................................................................................................................................................... 31.64  
. 

 23 23 23 00-0008 LB Refrigerant R-409A ............................................................................................................................................................... 34.67  
. 

 23 23 23 00-0009 LB Refrigerant R-410A ................................................................................................................................................................. 8.52  
. 

 23 23 23 00-0010 LB Refrigerant R-500 ................................................................................................................................................................. 27.06  
. 

 23 23 23 00-0011 LB Refrigerant R-502 ................................................................................................................................................................. 31.00  
. 

 23 23 23 00-0012 LB Refrigerant R-507 ................................................................................................................................................................. 10.28  

XXXXXXX 
. 
 23 25  HVAC Water Treatment (23 20) 
. 
. 
 23 25 13  Water Treatment For Closed-Loop Hydronic Systems (23 25) 
. 
. 
 23 25 13 00-0001  Polyethylene Chemical Storage Tanks (23 25 13) 
. 
. 

 23 25 13 00-0002 EA  15 Gallon Chemical Storage Tank, Polyethylene ................................................................................................................ 221.03 83.26 

XXXXXXX 
. 
 23 25 13 00-0003  Gas Chlorinator (23 25 13) 
. 
. 

 23 25 13 00-0004 EA Gas Chlorinator, Wall Or Cylinder Mounted (10 PPD) With Metering Tube And Rate Valve Metering Tube Supply 
Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,091.86 378.80 

    For Booster Pump, Add  425.55 
. 

 23 25 13 00-0005 EA Gas Chlorinator, Wall Or Cylinder Mounted (25 PPD) With Metering Tube And Rate Valve Metering Tube Supply 
Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,247.42 432.91 

    For Booster Pump, Add  486.44 
. 

 23 25 13 00-0006 EA Gas Chlorinator, Wall Or Cylinder Mounted (50 PPD) With Metering Tube And Rate Valve Metering Tube Supply 
Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,721.90 327.93 

    For Booster Pump, Add  595.27 

XXXXXXX 
. 
 23 25 13 00-0007  Bypass Shot Feeders (23 25 13) 

Note: Includes up to 4 ports (in, out, fill and drain). Excludes valves. 
. 
. 
 23 25 13 00-0008  In Line Mount, 125 PSIG (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0009 EA  1.7 Gallon Bypass Shot Chemical Feeder In Line Mount, 125 PSIG .................................................................................. 993.71 282.02 

XXXXXXX 
. 
 23 25 13 00-0010  Floor Mount, 175 PSIG (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0011 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 175 PSIG .................................................................................... 1,461.53 424.53 
. 

 23 25 13 00-0012 EA  12 Gallon Bypass Shot Chemical Feeder, Floor Mount, 175 PSIG .................................................................................. 1,927.02 562.06 

XXXXXXX 
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. 
 23 25 13 00-0013  Floor Mount, 150 LB ASME Code (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0014 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 150 LB ASME Code ................................................................... 1,461.53 424.53 
. 

 23 25 13 00-0015 EA  10 Gallon Bypass Shot Chemical Feeder, Floor Mount, 150 LB ASME Code ................................................................. 1,927.02 562.06 

XXXXXXX 
. 
 23 25 13 00-0016  Floor Mount, 300 LB ASME Code (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0017 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 300 LB ASME Code ................................................................... 1,828.77 424.53 
. 

 23 25 13 00-0018 EA  10 Gallon Bypass Shot Chemical Feeder, Floor Mount, 300 LB ASME Code ................................................................. 2,308.33 562.06 

XXXXXXX 
. 
 23 30  HVAC Air Distribution (23) 
. 
. 
 23 31  HVAC Ducts And Casings (23 30) 

Note: Excludes angle iron, threaded rod, anchor bolts or other external supporting devices other than normal sheet metal straps. See 
CSI section 23 05 29 00-0001 for threaded rod. 

. 

. 
 23 31 13  Metal Ducts (23 31) 
. 
. 
 23 31 13 13  Rectangular Metal Ducts (23 31 13) 
. 
. 
 23 31 13 13-0001  Steel Sheet Metal Duct (23 31 13 13) 

Note: All field fabricated duct is assembled from flat duct sheets on site to fit to exact field conditions. Ductwork 
which is fabricated off site or snap-fitting duct is considered as shop fabricated. 

. 

. 
 23 31 13 13-0002  Galvanized Steel Sheet Metal Ductwork (23 31 13 13-0001) 

Note: Ductwork poundage includes all fittings, transitions, collars, straps, support straps, etc. Pressure class 2" 
w.g. and less are considered low pressure/seal class C; pressure class 3" w.g. and less are considered medium 
pressure/seal class B; pressure class 4" w.g. and larger are considered high pressure/seal class A. Shop 
fabricated ductwork is designed and fabricated in shop with machines, delivered to site and installed. Field 
fabricated ductwork is fabricated by hand to fit unique designs and installed on site. SMACNA weight for 
ductwork LB/SF (surface areas) by gauge: 30 gauge - 0.656 LB/SF; 28 gauge - 0.781 LB/SF; 26 gauge - 0.906 
LB/SF; 24 gauge - 1.156 LB/SF; 22 gauge - 1.406 LB/SF; 20 gauge - 1.656 LB/SF; 18 gauge - 2.156 LB/SF; 16 
gauge - 2.656 LB/SF; Add 10% additional material for lappage. The gauge of sheet metal is determined by the 
dimensional opening. Use the following to determine the minimum gauge of low pressure rectangular sheet metal 
ductwork unless otherwise stated by owner or drawings. The largest dimension of duct governs the gauge: up to 
12" - 26 gauge, 13" to 30" - 24 gauge, 31" to 54" - 22 gauge, 55" to 84" - 20 gauge, 85" and larger - 18 gauge. 
For fittings add the following equivalent lengths: 0.75' for duct end cap; 1.5' for tap-in; 2.5' for 45 degree elbows; 
3' for 90 degree elbows, transition, taper, register box; 4' for 45 degree reducing elbow, offset, turning vanes 
installed in elbows; 5' for 90 degree reducing elbow, 135 degree angle gooseneck, boots; and 6' for 
transition/reducer. 

. 

. 
 23 31 13 13-0003 LB Sheet Metal Ductwork, Low Pressure, Field Fabricated, Galvanized, Field Assemble And Install ....................................... 10.28 2.80 

    For Flat Oval, Add  0.17 
    For Up To 200, Add  3.42 
    For >200 To 500, Add  2.13 
    For >500 To 1,000, Add  1.52 
    For >1,000 To 2,000, Add  0.86 
    For >2,000 To 5,000, Add  0.40 
    For Work In Restricted Working Space, Add  2.75 

. 
 23 31 13 13-0004 LB Sheet Metal Ductwork, Medium Pressure, Field Fabricated, Galvanized, Field Assemble And Install ................................. 11.71 3.26 

    For Flat Oval, Add  0.18 
    For Up To 200, Add  3.87 
    For >200 To 500, Add  2.40 
    For >500 To 1,000, Add  1.72 
    For >1,000 To 2,000, Add  0.97 
    For >2,000 To 5,000, Add  0.46 
    For Work In Restricted Working Space, Add  3.16 

. 
 23 31 13 13-0005 LB Sheet Metal Ductwork, High Pressure, Field Fabricated, Galvanized, Field Assemble And Install....................................... 14.07 3.73 

    For Flat Oval, Add  0.19 
    For Up To 200, Add  4.60 
    For >200 To 500, Add  2.85 
    For >500 To 1,000, Add  2.06 
    For >1,000 To 2,000, Add  1.16 
    For >2,000 To 5,000, Add  0.55 
    For Work In Restricted Working Space, Add  3.84 

. 
 23 31 13 13-0006 LB Sheet Metal Ductwork, Low Pressure, Shop Fabricated, Galvanized, Field Assemble And Install ......................................... 6.39 2.80 

    For Polyvinyl Chloride (PVC) Coated, Add  0.35 
    For Flat Oval, Add  0.26 
    For Up To 200, Add  2.44 
    For >200 To 500, Add  1.58 
    For >500 To 1,000, Add  1.02 
    For >1,000 To 2,000, Add  0.56 
    For >2,000 To 5,000, Add  0.24 
    For Work In Restricted Working Space, Add  1.40 

. 
 23 31 13 13-0007 LB Sheet Metal Ductwork, Medium Pressure, Shop Fabricated, Galvanized, Field Assemble And Install................................... 7.39 3.26 

    For Polyvinyl Chloride (PVC) Coated, Add  0.43 
    For Flat Oval, Add  0.32 
    For Up To 200, Add  2.86 
    For >200 To 500, Add  1.86 
    For >500 To 1,000, Add  1.18 
    For >1,000 To 2,000, Add  0.66 
    For >2,000 To 5,000, Add  0.27 
    For Work In Restricted Working Space, Add  1.58 
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. 
 23 31 13 13-0008 LB Sheet Metal Ductwork, High Pressure, Shop Fabricated, Galvanized, Field Assemble And Install ........................................ 8.98 3.73 

    For Polyvinyl Chloride (PVC) Coated, Add  0.52 
    For Flat Oval, Add  0.39 
    For Up To 200, Add  3.48 
    For >200 To 500, Add  2.27 
    For >500 To 1,000, Add  1.44 
    For >1,000 To 2,000, Add  0.80 
    For >2,000 To 5,000, Add  0.33 
    For Work In Restricted Working Space, Add  1.91 

XXXXXXX 
. 
 23 31 13 13-0009  Galvanized Steel Sheet Metal Ductwork By LF (23 31 13 13-0001) 

Note: Ductwork includes collars, straps, support straps, etc. Shop fabricated ductwork is designed and fabricated 
in shop with machines, delivered to site and installed. For fittings add the following equivalent lengths: 0.75' for 
duct end cap; 1.5' for tap-in; 2.5' for 45 degree elbows; 3' for 90 degree elbows, transition, taper, register box; 4' 
for 45 degree reducing elbow, offset, turning vanes installed in elbows; 5' for 90 degree reducing elbow, 135 
degree angle gooseneck, boots; and 6' for transition/reducer. 

. 

. 
 23 31 13 13-0010  30 Gauge Galvanized Steel Duct (23 31 13 13-0009) 
. 
. 

 23 31 13 13-0011 LF 4" x 4", 30 Gauge Galvanized Steel Duct ............................................................................................................................... 6.16 2.70 
    For Flat Oval, Add  0.25 
    For Work In Restricted Working Space, Add  1.35 

. 
 23 31 13 13-0012 LF 4" x 6", 30 Gauge Galvanized Steel Duct ............................................................................................................................... 7.69 3.36 

    For Flat Oval, Add  0.31 
    For Work In Restricted Working Space, Add  1.68 

. 
 23 31 13 13-0013 LF 4" x 8", 30 Gauge Galvanized Steel Duct ............................................................................................................................... 9.23 4.04 

    For Flat Oval, Add  0.38 
    For Work In Restricted Working Space, Add  2.02 

. 
 23 31 13 13-0014 LF 4" x 10", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 10.76 4.71 

    For Flat Oval, Add  0.44 
    For Work In Restricted Working Space, Add  2.36 

. 
 23 31 13 13-0015 LF 4" x 12", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 12.32 5.38 

    For Flat Oval, Add  0.50 
    For Work In Restricted Working Space, Add  2.69 

. 
 23 31 13 13-0016 LF 4" x 14", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 13.83 6.06 

    For Flat Oval, Add  0.56 
    For Work In Restricted Working Space, Add  3.03 

. 
 23 31 13 13-0017 LF 4" x 16", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 15.37 6.73 

    For Flat Oval, Add  0.62 
    For Work In Restricted Working Space, Add  3.37 

. 
 23 31 13 13-0018 LF 6" x 6", 30 Gauge Galvanized Steel Duct ............................................................................................................................... 9.23 4.04 

    For Flat Oval, Add  0.38 
    For Work In Restricted Working Space, Add  2.02 

. 
 23 31 13 13-0019 LF 6" x 8", 30 Gauge Galvanized Steel Duct ............................................................................................................................. 10.76 4.71 

    For Flat Oval, Add  0.44 
    For Work In Restricted Working Space, Add  2.36 

. 
 23 31 13 13-0020 LF 6" x 10", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 12.32 5.38 

    For Flat Oval, Add  0.50 
    For Work In Restricted Working Space, Add  2.69 

. 
 23 31 13 13-0021 LF 6" x 12", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 13.83 6.06 

    For Flat Oval, Add  0.56 
    For Work In Restricted Working Space, Add  3.03 

. 
 23 31 13 13-0022 LF 6" x 14", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 15.37 6.73 

    For Flat Oval, Add  0.62 
    For Work In Restricted Working Space, Add  3.37 

. 
 23 31 13 13-0023 LF 6" x 16", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 16.92 7.41 

    For Flat Oval, Add  0.69 
    For Work In Restricted Working Space, Add  3.70 

. 
 23 31 13 13-0024 LF 8" x 8", 30 Gauge Galvanized Steel Duct ............................................................................................................................. 12.32 5.38 

    For Flat Oval, Add  0.50 
    For Work In Restricted Working Space, Add  2.69 

. 
 23 31 13 13-0025 LF 8" x 10", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 13.83 6.06 

    For Flat Oval, Add  0.56 
    For Work In Restricted Working Space, Add  3.03 

. 
 23 31 13 13-0026 LF 8" x 12", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 15.37 6.73 

    For Flat Oval, Add  0.62 
    For Work In Restricted Working Space, Add  3.37 

. 
 23 31 13 13-0027 LF 8" x 14", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 16.92 7.41 

    For Flat Oval, Add  0.69 
    For Work In Restricted Working Space, Add  3.70 

. 
 23 31 13 13-0028 LF 8" x 16", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 18.45 8.08 

    For Flat Oval, Add  0.75 
    For Work In Restricted Working Space, Add  4.04 

. 
 23 31 13 13-0029 LF 8" x 18", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 19.99 8.75 

    For Flat Oval, Add  0.81 
    For Work In Restricted Working Space, Add  4.37 

. 
 23 31 13 13-0030 LF 8" x 20", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 21.53 9.42 

    For Flat Oval, Add  0.87 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 31 13 13-0031 LF 8" x 22", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 23.08 10.09 

    For Flat Oval, Add  0.94 
    For Work In Restricted Working Space, Add  5.05 

. 
 23 31 13 13-0032 LF 8" x 24", 30 Gauge Galvanized Steel Duct ........................................................................................................................... 24.60 10.77 

    For Flat Oval, Add  1.00 
    For Work In Restricted Working Space, Add  5.39 
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. 
 23 31 13 13-0033 LF 10" x 10", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 15.37 6.73 

    For Flat Oval, Add  0.62 
    For Work In Restricted Working Space, Add  3.37 

. 
 23 31 13 13-0034 LF 10" x 12", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 16.92 7.41 

    For Flat Oval, Add  0.69 
    For Work In Restricted Working Space, Add  3.70 

. 
 23 31 13 13-0035 LF 10" x 14", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 18.45 8.08 

    For Flat Oval, Add  0.75 
    For Work In Restricted Working Space, Add  4.04 

. 
 23 31 13 13-0036 LF 10" x 16", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 19.99 8.75 

    For Flat Oval, Add  0.81 
    For Work In Restricted Working Space, Add  4.37 

. 
 23 31 13 13-0037 LF 10" x 18", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 21.53 9.42 

    For Flat Oval, Add  0.87 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 31 13 13-0038 LF 10" x 20", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 23.08 10.09 

    For Flat Oval, Add  0.94 
    For Work In Restricted Working Space, Add  5.05 

. 
 23 31 13 13-0039 LF 10" x 22", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 24.60 10.77 

    For Flat Oval, Add  1.00 
    For Work In Restricted Working Space, Add  5.39 

. 
 23 31 13 13-0040 LF 10" x 24", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 26.15 11.44 

    For Flat Oval, Add  1.06 
    For Work In Restricted Working Space, Add  5.72 

. 
 23 31 13 13-0041 LF 12" x 12", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 18.45 8.08 

    For Flat Oval, Add  0.75 
    For Work In Restricted Working Space, Add  4.04 

. 
 23 31 13 13-0042 LF 12" x 14", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 19.99 8.75 

    For Flat Oval, Add  0.81 
    For Work In Restricted Working Space, Add  4.37 

. 
 23 31 13 13-0043 LF 12" x 16", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 21.53 9.42 

    For Flat Oval, Add  0.87 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 31 13 13-0044 LF 12" x 18", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 23.08 10.09 

    For Flat Oval, Add  0.94 
    For Work In Restricted Working Space, Add  5.05 

. 
 23 31 13 13-0045 LF 12" x 20", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 24.60 10.77 

    For Flat Oval, Add  1.00 
    For Work In Restricted Working Space, Add  5.39 

. 
 23 31 13 13-0046 LF 12" x 22", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 26.15 11.44 

    For Flat Oval, Add  1.06 
    For Work In Restricted Working Space, Add  5.72 

. 
 23 31 13 13-0047 LF 12" x 24", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 27.69 12.12 

    For Flat Oval, Add  1.12 
    For Work In Restricted Working Space, Add  6.06 

. 
 23 31 13 13-0048 LF 14" x 14", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 21.53 9.42 

    For Flat Oval, Add  0.87 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 31 13 13-0049 LF 14" x 16", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 23.08 10.09 

    For Flat Oval, Add  0.94 
    For Work In Restricted Working Space, Add  5.05 

. 
 23 31 13 13-0050 LF 14" x 18", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 24.60 10.77 

    For Flat Oval, Add  1.00 
    For Work In Restricted Working Space, Add  5.39 

. 
 23 31 13 13-0051 LF 14" x 20", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 26.15 11.44 

    For Flat Oval, Add  1.06 
    For Work In Restricted Working Space, Add  5.72 

. 
 23 31 13 13-0052 LF 14" x 22", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 27.69 12.12 

    For Flat Oval, Add  1.12 
    For Work In Restricted Working Space, Add  6.06 

. 
 23 31 13 13-0053 LF 14" x 24", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 29.23 12.79 

    For Flat Oval, Add  1.19 
    For Work In Restricted Working Space, Add  6.40 

. 
 23 31 13 13-0054 LF 16" x 16", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 24.60 10.77 

    For Flat Oval, Add  1.00 
    For Work In Restricted Working Space, Add  5.39 

. 
 23 31 13 13-0055 LF 16" x 18", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 26.15 11.44 

    For Flat Oval, Add  1.06 
    For Work In Restricted Working Space, Add  5.72 

. 
 23 31 13 13-0056 LF 16" x 20", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 27.69 12.12 

    For Flat Oval, Add  1.12 
    For Work In Restricted Working Space, Add  6.06 

. 
 23 31 13 13-0057 LF 16" x 22", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 29.23 12.79 

    For Flat Oval, Add  1.19 
    For Work In Restricted Working Space, Add  6.40 

. 
 23 31 13 13-0058 LF 16" x 24", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 30.75 13.47 

    For Flat Oval, Add  1.25 
    For Work In Restricted Working Space, Add  6.73 

. 
 23 31 13 13-0059 LF 18" x 18", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 27.69 12.12 

    For Flat Oval, Add  1.12 
    For Work In Restricted Working Space, Add  6.06 

. 
 23 31 13 13-0060 LF 18" x 20", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 29.23 12.79 

    For Flat Oval, Add  1.19 
    For Work In Restricted Working Space, Add  6.40 
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. 
 23 31 13 13-0061 LF 18" x 22", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 30.75 13.47 

    For Flat Oval, Add  1.25 
    For Work In Restricted Working Space, Add  6.73 

. 
 23 31 13 13-0062 LF 18" x 24", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 32.29 14.14 

    For Flat Oval, Add  1.31 
    For Work In Restricted Working Space, Add  7.07 

. 
 23 31 13 13-0063 LF 20" x 20", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 30.75 13.47 

    For Flat Oval, Add  1.25 
    For Work In Restricted Working Space, Add  6.73 

. 
 23 31 13 13-0064 LF 20" x 22", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 32.29 14.14 

    For Flat Oval, Add  1.31 
    For Work In Restricted Working Space, Add  7.07 

. 
 23 31 13 13-0065 LF 20" x 24", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 33.83 14.80 

    For Flat Oval, Add  1.37 
    For Work In Restricted Working Space, Add  7.40 

. 
 23 31 13 13-0066 LF 22" x 22", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 33.83 14.80 

    For Flat Oval, Add  1.37 
    For Work In Restricted Working Space, Add  7.40 

. 
 23 31 13 13-0067 LF 22" x 24", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 35.36 15.48 

    For Flat Oval, Add  1.43 
    For Work In Restricted Working Space, Add  7.74 

. 
 23 31 13 13-0068 LF 24" x 24", 30 Gauge Galvanized Steel Duct ......................................................................................................................... 36.91 16.15 

    For Flat Oval, Add  1.50 
    For Work In Restricted Working Space, Add  8.08 

XXXXXXX 
. 
 23 31 13 13-0069  28 Gauge Galvanized Steel Duct (23 31 13 13-0009) 
. 
. 

 23 31 13 13-0070 LF 4" x 4", 28 Gauge Galvanized Steel Duct ............................................................................................................................... 7.31 3.21 
    For Flat Oval, Add  0.30 
    For Work In Restricted Working Space, Add  1.60 

. 
 23 31 13 13-0071 LF 4" x 6", 28 Gauge Galvanized Steel Duct ............................................................................................................................... 9.16 4.01 

    For Flat Oval, Add  0.37 
    For Work In Restricted Working Space, Add  2.00 

. 
 23 31 13 13-0072 LF 4" x 8", 28 Gauge Galvanized Steel Duct ............................................................................................................................. 10.98 4.81 

    For Flat Oval, Add  0.45 
    For Work In Restricted Working Space, Add  2.40 

. 
 23 31 13 13-0073 LF 4" x 10", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 12.81 5.61 

    For Flat Oval, Add  0.52 
    For Work In Restricted Working Space, Add  2.81 

. 
 23 31 13 13-0074 LF 4" x 12", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 14.66 6.41 

    For Flat Oval, Add  0.60 
    For Work In Restricted Working Space, Add  3.21 

. 
 23 31 13 13-0075 LF 4" x 14", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 16.48 7.22 

    For Flat Oval, Add  0.67 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 31 13 13-0076 LF 4" x 16", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 18.29 8.01 

    For Flat Oval, Add  0.74 
    For Work In Restricted Working Space, Add  4.01 

. 
 23 31 13 13-0077 LF 6" x 6", 28 Gauge Galvanized Steel Duct ............................................................................................................................. 10.98 4.81 

    For Flat Oval, Add  0.45 
    For Work In Restricted Working Space, Add  2.40 

. 
 23 31 13 13-0078 LF 6" x 8", 28 Gauge Galvanized Steel Duct ............................................................................................................................. 12.81 5.61 

    For Flat Oval, Add  0.52 
    For Work In Restricted Working Space, Add  2.81 

. 
 23 31 13 13-0079 LF 6" x 10", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 14.66 6.41 

    For Flat Oval, Add  0.60 
    For Work In Restricted Working Space, Add  3.21 

. 
 23 31 13 13-0080 LF 6" x 12", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 16.48 7.22 

    For Flat Oval, Add  0.67 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 31 13 13-0081 LF 6" x 14", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 18.29 8.01 

    For Flat Oval, Add  0.74 
    For Work In Restricted Working Space, Add  4.01 

. 
 23 31 13 13-0082 LF 6" x 16", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 20.14 8.82 

    For Flat Oval, Add  0.82 
    For Work In Restricted Working Space, Add  4.41 

. 
 23 31 13 13-0083 LF 8" x 8", 28 Gauge Galvanized Steel Duct ............................................................................................................................. 14.66 6.41 

    For Flat Oval, Add  0.60 
    For Work In Restricted Working Space, Add  3.21 

. 
 23 31 13 13-0084 LF 8" x 10", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 16.48 7.22 

    For Flat Oval, Add  0.67 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 31 13 13-0085 LF 8" x 12", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 18.29 8.01 

    For Flat Oval, Add  0.74 
    For Work In Restricted Working Space, Add  4.01 

. 
 23 31 13 13-0086 LF 8" x 14", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 20.14 8.82 

    For Flat Oval, Add  0.82 
    For Work In Restricted Working Space, Add  4.41 

. 
 23 31 13 13-0087 LF 8" x 16", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 21.97 9.62 

    For Flat Oval, Add  0.89 
    For Work In Restricted Working Space, Add  4.81 

. 
 23 31 13 13-0088 LF 8" x 18", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 23.79 10.42 

    For Flat Oval, Add  0.96 
    For Work In Restricted Working Space, Add  5.21 
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. 
 23 31 13 13-0089 LF 8" x 20", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 25.64 11.22 

    For Flat Oval, Add  1.04 
    For Work In Restricted Working Space, Add  5.61 

. 
 23 31 13 13-0090 LF 8" x 22", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 27.47 12.02 

    For Flat Oval, Add  1.11 
    For Work In Restricted Working Space, Add  6.01 

. 
 23 31 13 13-0091 LF 8" x 24", 28 Gauge Galvanized Steel Duct ........................................................................................................................... 29.30 12.82 

    For Flat Oval, Add  1.19 
    For Work In Restricted Working Space, Add  6.41 

. 
 23 31 13 13-0092 LF 10" x 10", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 18.29 8.01 

    For Flat Oval, Add  0.74 
    For Work In Restricted Working Space, Add  4.01 

. 
 23 31 13 13-0093 LF 10" x 12", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 20.14 8.82 

    For Flat Oval, Add  0.82 
    For Work In Restricted Working Space, Add  4.41 

. 
 23 31 13 13-0094 LF 10" x 14", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 21.97 9.62 

    For Flat Oval, Add  0.89 
    For Work In Restricted Working Space, Add  4.81 

. 
 23 31 13 13-0095 LF 10" x 16", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 23.79 10.42 

    For Flat Oval, Add  0.96 
    For Work In Restricted Working Space, Add  5.21 

. 
 23 31 13 13-0096 LF 10" x 18", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 25.64 11.22 

    For Flat Oval, Add  1.04 
    For Work In Restricted Working Space, Add  5.61 

. 
 23 31 13 13-0097 LF 10" x 20", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 27.47 12.02 

    For Flat Oval, Add  1.11 
    For Work In Restricted Working Space, Add  6.01 

. 
 23 31 13 13-0098 LF 10" x 22", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 29.30 12.82 

    For Flat Oval, Add  1.19 
    For Work In Restricted Working Space, Add  6.41 

. 
 23 31 13 13-0099 LF 10" x 24", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 31.12 13.63 

    For Flat Oval, Add  1.26 
    For Work In Restricted Working Space, Add  6.81 

. 
 23 31 13 13-0100 LF 12" x 12", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 21.97 9.62 

    For Flat Oval, Add  0.89 
    For Work In Restricted Working Space, Add  4.81 

. 
 23 31 13 13-0101 LF 12" x 14", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 23.79 10.42 

    For Flat Oval, Add  0.96 
    For Work In Restricted Working Space, Add  5.21 

. 
 23 31 13 13-0102 LF 12" x 16", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 25.64 11.22 

    For Flat Oval, Add  1.04 
    For Work In Restricted Working Space, Add  5.61 

. 
 23 31 13 13-0103 LF 12" x 18", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 27.47 12.02 

    For Flat Oval, Add  1.11 
    For Work In Restricted Working Space, Add  6.01 

. 
 23 31 13 13-0104 LF 12" x 20", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 29.30 12.82 

    For Flat Oval, Add  1.19 
    For Work In Restricted Working Space, Add  6.41 

. 
 23 31 13 13-0105 LF 12" x 22", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 31.12 13.63 

    For Flat Oval, Add  1.26 
    For Work In Restricted Working Space, Add  6.81 

. 
 23 31 13 13-0106 LF 12" x 24", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 32.95 14.42 

    For Flat Oval, Add  1.34 
    For Work In Restricted Working Space, Add  7.21 

. 
 23 31 13 13-0107 LF 14" x 14", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 25.64 11.22 

    For Flat Oval, Add  1.04 
    For Work In Restricted Working Space, Add  5.61 

. 
 23 31 13 13-0108 LF 14" x 16", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 27.47 12.02 

    For Flat Oval, Add  1.11 
    For Work In Restricted Working Space, Add  6.01 

. 
 23 31 13 13-0109 LF 14" x 18", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 29.30 12.82 

    For Flat Oval, Add  1.19 
    For Work In Restricted Working Space, Add  6.41 

. 
 23 31 13 13-0110 LF 14" x 20", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 31.12 13.63 

    For Flat Oval, Add  1.26 
    For Work In Restricted Working Space, Add  6.81 

. 
 23 31 13 13-0111 LF 14" x 22", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 32.95 14.42 

    For Flat Oval, Add  1.34 
    For Work In Restricted Working Space, Add  7.21 

. 
 23 31 13 13-0112 LF 14" x 24", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 34.80 15.23 

    For Flat Oval, Add  1.41 
    For Work In Restricted Working Space, Add  7.61 

. 
 23 31 13 13-0113 LF 16" x 16", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 29.30 12.82 

    For Flat Oval, Add  1.19 
    For Work In Restricted Working Space, Add  6.41 

. 
 23 31 13 13-0114 LF 16" x 18", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 31.12 13.63 

    For Flat Oval, Add  1.26 
    For Work In Restricted Working Space, Add  6.81 

. 
 23 31 13 13-0115 LF 16" x 20", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 32.95 14.42 

    For Flat Oval, Add  1.34 
    For Work In Restricted Working Space, Add  7.21 

. 
 23 31 13 13-0116 LF 16" x 22", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 34.80 15.23 

    For Flat Oval, Add  1.41 
    For Work In Restricted Working Space, Add  7.61 
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. 
 23 31 13 13-0117 LF 16" x 24", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 36.62 16.03 

    For Flat Oval, Add  1.49 
    For Work In Restricted Working Space, Add  8.01 

. 
 23 31 13 13-0118 LF 18" x 18", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 32.95 14.42 

    For Flat Oval, Add  1.34 
    For Work In Restricted Working Space, Add  7.21 

. 
 23 31 13 13-0119 LF 18" x 20", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 34.80 15.23 

    For Flat Oval, Add  1.41 
    For Work In Restricted Working Space, Add  7.61 

. 
 23 31 13 13-0120 LF 18" x 22", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 36.62 16.03 

    For Flat Oval, Add  1.49 
    For Work In Restricted Working Space, Add  8.01 

. 
 23 31 13 13-0121 LF 18" x 24", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 38.45 16.83 

    For Flat Oval, Add  1.56 
    For Work In Restricted Working Space, Add  8.42 

. 
 23 31 13 13-0122 LF 20" x 20", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 36.62 16.03 

    For Flat Oval, Add  1.49 
    For Work In Restricted Working Space, Add  8.01 

. 
 23 31 13 13-0123 LF 20" x 22", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 38.45 16.83 

    For Flat Oval, Add  1.56 
    For Work In Restricted Working Space, Add  8.42 

. 
 23 31 13 13-0124 LF 20" x 24", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 40.29 17.63 

    For Flat Oval, Add  1.64 
    For Work In Restricted Working Space, Add  8.82 

. 
 23 31 13 13-0125 LF 22" x 22", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 40.29 17.63 

    For Flat Oval, Add  1.64 
    For Work In Restricted Working Space, Add  8.82 

. 
 23 31 13 13-0126 LF 22" x 24", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 42.11 18.43 

    For Flat Oval, Add  1.71 
    For Work In Restricted Working Space, Add  9.22 

. 
 23 31 13 13-0127 LF 24" x 24", 28 Gauge Galvanized Steel Duct ......................................................................................................................... 43.93 19.23 

    For Flat Oval, Add  1.78 
    For Work In Restricted Working Space, Add  9.62 

XXXXXXX 
. 
 23 31 13 13-0128  26 Gauge Galvanized Steel Duct (23 31 13 13-0009) 
. 
. 

 23 31 13 13-0129 LF 4" x 4", 26 Gauge Galvanized Steel Duct ............................................................................................................................... 8.49 3.72 
    For Flat Oval, Add  0.35 
    For Work In Restricted Working Space, Add  1.86 

. 
 23 31 13 13-0130 LF 4" x 6", 26 Gauge Galvanized Steel Duct ............................................................................................................................. 10.62 4.65 

    For Flat Oval, Add  0.43 
    For Work In Restricted Working Space, Add  2.33 

. 
 23 31 13 13-0131 LF 4" x 8", 26 Gauge Galvanized Steel Duct ............................................................................................................................. 12.75 5.58 

    For Flat Oval, Add  0.52 
    For Work In Restricted Working Space, Add  2.79 

. 
 23 31 13 13-0132 LF 4" x 10", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 14.87 6.51 

    For Flat Oval, Add  0.60 
    For Work In Restricted Working Space, Add  3.26 

. 
 23 31 13 13-0133 LF 4" x 12", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 17.00 7.44 

    For Flat Oval, Add  0.69 
    For Work In Restricted Working Space, Add  3.72 

. 
 23 31 13 13-0134 LF 4" x 14", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 19.12 8.36 

    For Flat Oval, Add  0.78 
    For Work In Restricted Working Space, Add  4.19 

. 
 23 31 13 13-0135 LF 4" x 16", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 21.24 9.30 

    For Flat Oval, Add  0.86 
    For Work In Restricted Working Space, Add  4.65 

. 
 23 31 13 13-0136 LF 6" x 6", 26 Gauge Galvanized Steel Duct ............................................................................................................................. 12.75 5.58 

    For Flat Oval, Add  0.52 
    For Work In Restricted Working Space, Add  2.79 

. 
 23 31 13 13-0137 LF 6" x 8", 26 Gauge Galvanized Steel Duct ............................................................................................................................. 14.87 6.51 

    For Flat Oval, Add  0.60 
    For Work In Restricted Working Space, Add  3.26 

. 
 23 31 13 13-0138 LF 6" x 10", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 17.00 7.44 

    For Flat Oval, Add  0.69 
    For Work In Restricted Working Space, Add  3.72 

. 
 23 31 13 13-0139 LF 6" x 12", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 19.12 8.36 

    For Flat Oval, Add  0.78 
    For Work In Restricted Working Space, Add  4.19 

. 
 23 31 13 13-0140 LF 6" x 14", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 21.24 9.30 

    For Flat Oval, Add  0.86 
    For Work In Restricted Working Space, Add  4.65 

. 
 23 31 13 13-0141 LF 6" x 16", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 23.38 10.22 

    For Flat Oval, Add  0.95 
    For Work In Restricted Working Space, Add  5.12 

. 
 23 31 13 13-0142 LF 8" x 8", 26 Gauge Galvanized Steel Duct ............................................................................................................................. 17.00 7.44 

    For Flat Oval, Add  0.69 
    For Work In Restricted Working Space, Add  3.72 

. 
 23 31 13 13-0143 LF 8" x 10", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 19.12 8.36 

    For Flat Oval, Add  0.78 
    For Work In Restricted Working Space, Add  4.19 

. 
 23 31 13 13-0144 LF 8" x 12", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 21.24 9.30 

    For Flat Oval, Add  0.86 
    For Work In Restricted Working Space, Add  4.65 
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. 
 23 31 13 13-0145 LF 8" x 14", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 23.38 10.22 

    For Flat Oval, Add  0.95 
    For Work In Restricted Working Space, Add  5.12 

. 
 23 31 13 13-0146 LF 8" x 16", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 25.49 11.15 

    For Flat Oval, Add  1.04 
    For Work In Restricted Working Space, Add  5.58 

. 
 23 31 13 13-0147 LF 8" x 18", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 27.61 12.09 

    For Flat Oval, Add  1.12 
    For Work In Restricted Working Space, Add  6.04 

. 
 23 31 13 13-0148 LF 8" x 20", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 29.73 13.01 

    For Flat Oval, Add  1.21 
    For Work In Restricted Working Space, Add  6.51 

. 
 23 31 13 13-0149 LF 8" x 22", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 31.87 13.95 

    For Flat Oval, Add  1.29 
    For Work In Restricted Working Space, Add  6.97 

. 
 23 31 13 13-0150 LF 8" x 24", 26 Gauge Galvanized Steel Duct ........................................................................................................................... 33.99 14.87 

    For Flat Oval, Add  1.38 
    For Work In Restricted Working Space, Add  7.44 

. 
 23 31 13 13-0151 LF 10" x 10", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 21.24 9.30 

    For Flat Oval, Add  0.86 
    For Work In Restricted Working Space, Add  4.65 

. 
 23 31 13 13-0152 LF 10" x 12", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 23.36 10.22 

    For Flat Oval, Add  0.95 
    For Work In Restricted Working Space, Add  5.11 

. 
 23 31 13 13-0153 LF 10" x 14", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 25.49 11.15 

    For Flat Oval, Add  1.04 
    For Work In Restricted Working Space, Add  5.58 

. 
 23 31 13 13-0154 LF 10" x 16", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 27.61 12.09 

    For Flat Oval, Add  1.12 
    For Work In Restricted Working Space, Add  6.04 

. 
 23 31 13 13-0155 LF 10" x 18", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 29.73 13.01 

    For Flat Oval, Add  1.21 
    For Work In Restricted Working Space, Add  6.51 

. 
 23 31 13 13-0156 LF 10" x 20", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 31.87 13.95 

    For Flat Oval, Add  1.29 
    For Work In Restricted Working Space, Add  6.97 

. 
 23 31 13 13-0157 LF 10" x 22", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 33.99 14.87 

    For Flat Oval, Add  1.38 
    For Work In Restricted Working Space, Add  7.44 

. 
 23 31 13 13-0158 LF 10" x 24", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 36.10 15.80 

    For Flat Oval, Add  1.46 
    For Work In Restricted Working Space, Add  7.90 

. 
 23 31 13 13-0159 LF 12" x 12", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 25.48 11.16 

    For Flat Oval, Add  1.03 
    For Work In Restricted Working Space, Add  5.58 

. 
 23 31 13 13-0160 LF 12" x 14", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 27.61 12.09 

    For Flat Oval, Add  1.12 
    For Work In Restricted Working Space, Add  6.04 

. 
 23 31 13 13-0161 LF 12" x 16", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 29.73 13.01 

    For Flat Oval, Add  1.21 
    For Work In Restricted Working Space, Add  6.51 

. 
 23 31 13 13-0162 LF 12" x 18", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 31.87 13.95 

    For Flat Oval, Add  1.29 
    For Work In Restricted Working Space, Add  6.97 

. 
 23 31 13 13-0163 LF 12" x 20", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 33.99 14.87 

    For Flat Oval, Add  1.38 
    For Work In Restricted Working Space, Add  7.44 

. 
 23 31 13 13-0164 LF 12" x 22", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 36.10 15.80 

    For Flat Oval, Add  1.46 
    For Work In Restricted Working Space, Add  7.90 

. 
 23 31 13 13-0165 LF 12" x 24", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 38.22 16.74 

    For Flat Oval, Add  1.55 
    For Work In Restricted Working Space, Add  8.37 

. 
 23 31 13 13-0166 LF 14" x 14", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 29.73 13.01 

    For Flat Oval, Add  1.21 
    For Work In Restricted Working Space, Add  6.51 

. 
 23 31 13 13-0167 LF 14" x 16", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 31.87 13.95 

    For Flat Oval, Add  1.29 
    For Work In Restricted Working Space, Add  6.97 

. 
 23 31 13 13-0168 LF 14" x 18", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 33.99 14.87 

    For Flat Oval, Add  1.38 
    For Work In Restricted Working Space, Add  7.44 

. 
 23 31 13 13-0169 LF 14" x 20", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 36.10 15.80 

    For Flat Oval, Add  1.46 
    For Work In Restricted Working Space, Add  7.90 

. 
 23 31 13 13-0170 LF 14" x 22", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 38.22 16.74 

    For Flat Oval, Add  1.55 
    For Work In Restricted Working Space, Add  8.37 

. 
 23 31 13 13-0171 LF 14" x 24", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 40.36 17.66 

    For Flat Oval, Add  1.64 
    For Work In Restricted Working Space, Add  8.83 

. 
 23 31 13 13-0172 LF 16" x 16", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 33.99 14.87 

    For Flat Oval, Add  1.38 
    For Work In Restricted Working Space, Add  7.44 
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. 
 23 31 13 13-0173 LF 16" x 18", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 36.10 15.80 

    For Flat Oval, Add  1.46 
    For Work In Restricted Working Space, Add  7.90 

. 
 23 31 13 13-0174 LF 16" x 20", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 38.22 16.74 

    For Flat Oval, Add  1.55 
    For Work In Restricted Working Space, Add  8.37 

. 
 23 31 13 13-0175 LF 16" x 22", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 40.36 17.66 

    For Flat Oval, Add  1.64 
    For Work In Restricted Working Space, Add  8.83 

. 
 23 31 13 13-0176 LF 16" x 24", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 42.48 18.59 

    For Flat Oval, Add  1.72 
    For Work In Restricted Working Space, Add  9.30 

. 
 23 31 13 13-0177 LF 18" x 18", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 38.22 16.74 

    For Flat Oval, Add  1.55 
    For Work In Restricted Working Space, Add  8.37 

. 
 23 31 13 13-0178 LF 18" x 20", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 40.36 17.66 

    For Flat Oval, Add  1.64 
    For Work In Restricted Working Space, Add  8.83 

. 
 23 31 13 13-0179 LF 18" x 22", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 42.48 18.59 

    For Flat Oval, Add  1.72 
    For Work In Restricted Working Space, Add  9.30 

. 
 23 31 13 13-0180 LF 18" x 24", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 44.60 19.52 

    For Flat Oval, Add  1.81 
    For Work In Restricted Working Space, Add  9.76 

. 
 23 31 13 13-0181 LF 20" x 20", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 42.48 18.59 

    For Flat Oval, Add  1.72 
    For Work In Restricted Working Space, Add  9.30 

. 
 23 31 13 13-0182 LF 20" x 22", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 44.60 19.52 

    For Flat Oval, Add  1.81 
    For Work In Restricted Working Space, Add  9.76 

. 
 23 31 13 13-0183 LF 20" x 24", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 46.72 20.45 

    For Flat Oval, Add  1.89 
    For Work In Restricted Working Space, Add  10.23 

. 
 23 31 13 13-0184 LF 22" x 22", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 46.72 20.45 

    For Flat Oval, Add  1.89 
    For Work In Restricted Working Space, Add  10.23 

. 
 23 31 13 13-0185 LF 22" x 24", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 48.86 21.39 

    For Flat Oval, Add  1.98 
    For Work In Restricted Working Space, Add  10.69 

. 
 23 31 13 13-0186 LF 24" x 24", 26 Gauge Galvanized Steel Duct ......................................................................................................................... 50.98 22.31 

    For Flat Oval, Add  2.07 
    For Work In Restricted Working Space, Add  11.16 

XXXXXXX 
. 
 23 31 13 13-0187  24 Gauge Galvanized Steel Duct (23 31 13 13-0009) 
. 
. 

 23 31 13 13-0188 LF 4" x 4", 24 Gauge Galvanized Steel Duct ............................................................................................................................. 10.84 4.75 
    For Flat Oval, Add  0.44 
    For Work In Restricted Working Space, Add  2.37 

. 
 23 31 13 13-0189 LF 4" x 6", 24 Gauge Galvanized Steel Duct ............................................................................................................................. 13.54 5.94 

    For Flat Oval, Add  0.55 
    For Work In Restricted Working Space, Add  2.96 

. 
 23 31 13 13-0190 LF 4" x 8", 24 Gauge Galvanized Steel Duct ............................................................................................................................. 16.27 7.12 

    For Flat Oval, Add  0.66 
    For Work In Restricted Working Space, Add  3.56 

. 
 23 31 13 13-0191 LF 4" x 10", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 18.98 8.30 

    For Flat Oval, Add  0.77 
    For Work In Restricted Working Space, Add  4.16 

. 
 23 31 13 13-0192 LF 4" x 12", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 21.67 9.49 

    For Flat Oval, Add  0.88 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 31 13 13-0193 LF 4" x 14", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 24.39 10.67 

    For Flat Oval, Add  0.99 
    For Work In Restricted Working Space, Add  5.34 

. 
 23 31 13 13-0194 LF 4" x 16", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 27.10 11.87 

    For Flat Oval, Add  1.10 
    For Work In Restricted Working Space, Add  5.93 

. 
 23 31 13 13-0195 LF 6" x 6", 24 Gauge Galvanized Steel Duct ............................................................................................................................. 16.27 7.12 

    For Flat Oval, Add  0.66 
    For Work In Restricted Working Space, Add  3.56 

. 
 23 31 13 13-0196 LF 6" x 8", 24 Gauge Galvanized Steel Duct ............................................................................................................................. 18.98 8.30 

    For Flat Oval, Add  0.77 
    For Work In Restricted Working Space, Add  4.16 

. 
 23 31 13 13-0197 LF 6" x 10", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 21.67 9.49 

    For Flat Oval, Add  0.88 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 31 13 13-0198 LF 6" x 12", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 24.39 10.67 

    For Flat Oval, Add  0.99 
    For Work In Restricted Working Space, Add  5.34 

. 
 23 31 13 13-0199 LF 6" x 14", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 27.10 11.87 

    For Flat Oval, Add  1.10 
    For Work In Restricted Working Space, Add  5.93 

. 
 23 31 13 13-0200 LF 6" x 16", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 29.81 13.05 

    For Flat Oval, Add  1.21 
    For Work In Restricted Working Space, Add  6.53 
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. 
 23 31 13 13-0201 LF 8" x 8", 24 Gauge Galvanized Steel Duct ............................................................................................................................. 21.67 9.49 

    For Flat Oval, Add  0.88 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 31 13 13-0202 LF 8" x 10", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 24.39 10.67 

    For Flat Oval, Add  0.99 
    For Work In Restricted Working Space, Add  5.34 

. 
 23 31 13 13-0203 LF 8" x 12", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 27.10 11.87 

    For Flat Oval, Add  1.10 
    For Work In Restricted Working Space, Add  5.93 

. 
 23 31 13 13-0204 LF 8" x 14", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 29.81 13.05 

    For Flat Oval, Add  1.21 
    For Work In Restricted Working Space, Add  6.53 

. 
 23 31 13 13-0205 LF 8" x 16", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 32.52 14.23 

    For Flat Oval, Add  1.32 
    For Work In Restricted Working Space, Add  7.12 

. 
 23 31 13 13-0206 LF 8" x 18", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 35.23 15.42 

    For Flat Oval, Add  1.43 
    For Work In Restricted Working Space, Add  7.71 

. 
 23 31 13 13-0207 LF 8" x 20", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 37.94 16.61 

    For Flat Oval, Add  1.54 
    For Work In Restricted Working Space, Add  8.30 

. 
 23 31 13 13-0208 LF 8" x 22", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 40.66 17.79 

    For Flat Oval, Add  1.65 
    For Work In Restricted Working Space, Add  8.90 

. 
 23 31 13 13-0209 LF 8" x 24", 24 Gauge Galvanized Steel Duct ........................................................................................................................... 43.36 18.98 

    For Flat Oval, Add  1.76 
    For Work In Restricted Working Space, Add  9.49 

. 
 23 31 13 13-0210 LF 10" x 10", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 27.10 11.87 

    For Flat Oval, Add  1.10 
    For Work In Restricted Working Space, Add  5.93 

. 
 23 31 13 13-0211 LF 10" x 12", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 29.81 13.05 

    For Flat Oval, Add  1.21 
    For Work In Restricted Working Space, Add  6.53 

. 
 23 31 13 13-0212 LF 10" x 14", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 32.52 14.23 

    For Flat Oval, Add  1.32 
    For Work In Restricted Working Space, Add  7.12 

. 
 23 31 13 13-0213 LF 10" x 16", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 35.23 15.42 

    For Flat Oval, Add  1.43 
    For Work In Restricted Working Space, Add  7.71 

. 
 23 31 13 13-0214 LF 10" x 18", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 37.94 16.61 

    For Flat Oval, Add  1.54 
    For Work In Restricted Working Space, Add  8.30 

. 
 23 31 13 13-0215 LF 10" x 20", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 40.66 17.79 

    For Flat Oval, Add  1.65 
    For Work In Restricted Working Space, Add  8.90 

. 
 23 31 13 13-0216 LF 10" x 22", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 43.36 18.98 

    For Flat Oval, Add  1.76 
    For Work In Restricted Working Space, Add  9.49 

. 
 23 31 13 13-0217 LF 10" x 24", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 46.07 20.17 

    For Flat Oval, Add  1.87 
    For Work In Restricted Working Space, Add  10.08 

. 
 23 31 13 13-0218 LF 10" x 26", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 48.78 21.36 

    For Flat Oval, Add  1.98 
    For Work In Restricted Working Space, Add  10.68 

. 
 23 31 13 13-0219 LF 10" x 28", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 51.50 22.53 

    For Flat Oval, Add  2.09 
    For Work In Restricted Working Space, Add  11.27 

. 
 23 31 13 13-0220 LF 10" x 30", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 54.20 23.72 

    For Flat Oval, Add  2.20 
    For Work In Restricted Working Space, Add  11.86 

. 
 23 31 13 13-0221 LF 12" x 12", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 32.52 14.23 

    For Flat Oval, Add  1.32 
    For Work In Restricted Working Space, Add  7.12 

. 
 23 31 13 13-0222 LF 12" x 14", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 35.23 15.42 

    For Flat Oval, Add  1.43 
    For Work In Restricted Working Space, Add  7.71 

. 
 23 31 13 13-0223 LF 12" x 16", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 37.94 16.61 

    For Flat Oval, Add  1.54 
    For Work In Restricted Working Space, Add  8.30 

. 
 23 31 13 13-0224 LF 12" x 18", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 40.66 17.79 

    For Flat Oval, Add  1.65 
    For Work In Restricted Working Space, Add  8.90 

. 
 23 31 13 13-0225 LF 12" x 20", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 43.36 18.98 

    For Flat Oval, Add  1.76 
    For Work In Restricted Working Space, Add  9.49 

. 
 23 31 13 13-0226 LF 12" x 22", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 46.07 20.17 

    For Flat Oval, Add  1.87 
    For Work In Restricted Working Space, Add  10.08 

. 
 23 31 13 13-0227 LF 12" x 24", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 48.78 21.36 

    For Flat Oval, Add  1.98 
    For Work In Restricted Working Space, Add  10.68 

. 
 23 31 13 13-0228 LF 12" x 26", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 51.50 22.53 

    For Flat Oval, Add  2.09 
    For Work In Restricted Working Space, Add  11.27 
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. 
 23 31 13 13-0229 LF 12" x 28", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 54.20 23.72 

    For Flat Oval, Add  2.20 
    For Work In Restricted Working Space, Add  11.86 

. 
 23 31 13 13-0230 LF 12" x 30", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 56.91 24.91 

    For Flat Oval, Add  2.31 
    For Work In Restricted Working Space, Add  12.46 

. 
 23 31 13 13-0231 LF 14" x 14", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 37.94 16.61 

    For Flat Oval, Add  1.54 
    For Work In Restricted Working Space, Add  8.30 

. 
 23 31 13 13-0232 LF 14" x 16", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 40.66 17.79 

    For Flat Oval, Add  1.65 
    For Work In Restricted Working Space, Add  8.90 

. 
 23 31 13 13-0233 LF 14" x 18", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 43.36 18.98 

    For Flat Oval, Add  1.76 
    For Work In Restricted Working Space, Add  9.49 

. 
 23 31 13 13-0234 LF 14" x 20", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 46.07 20.17 

    For Flat Oval, Add  1.87 
    For Work In Restricted Working Space, Add  10.08 

. 
 23 31 13 13-0235 LF 14" x 22", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 48.78 21.36 

    For Flat Oval, Add  1.98 
    For Work In Restricted Working Space, Add  10.68 

. 
 23 31 13 13-0236 LF 14" x 24", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 51.50 22.53 

    For Flat Oval, Add  2.09 
    For Work In Restricted Working Space, Add  11.27 

. 
 23 31 13 13-0237 LF 14" x 26", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 54.20 23.72 

    For Flat Oval, Add  2.20 
    For Work In Restricted Working Space, Add  11.86 

. 
 23 31 13 13-0238 LF 14" x 28", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 56.91 24.91 

    For Flat Oval, Add  2.31 
    For Work In Restricted Working Space, Add  12.46 

. 
 23 31 13 13-0239 LF 14" x 30", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 59.63 26.10 

    For Flat Oval, Add  2.42 
    For Work In Restricted Working Space, Add  13.05 

. 
 23 31 13 13-0240 LF 16" x 16", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 43.36 18.98 

    For Flat Oval, Add  1.76 
    For Work In Restricted Working Space, Add  9.49 

. 
 23 31 13 13-0241 LF 16" x 18", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 46.07 20.17 

    For Flat Oval, Add  1.87 
    For Work In Restricted Working Space, Add  10.08 

. 
 23 31 13 13-0242 LF 16" x 20", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 48.78 21.36 

    For Flat Oval, Add  1.98 
    For Work In Restricted Working Space, Add  10.68 

. 
 23 31 13 13-0243 LF 16" x 22", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 51.50 22.53 

    For Flat Oval, Add  2.09 
    For Work In Restricted Working Space, Add  11.27 

. 
 23 31 13 13-0244 LF 16" x 24", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 54.20 23.72 

    For Flat Oval, Add  2.20 
    For Work In Restricted Working Space, Add  11.86 

. 
 23 31 13 13-0245 LF 16" x 26", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 56.91 24.91 

    For Flat Oval, Add  2.31 
    For Work In Restricted Working Space, Add  12.46 

. 
 23 31 13 13-0246 LF 16" x 28", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 59.63 26.10 

    For Flat Oval, Add  2.42 
    For Work In Restricted Working Space, Add  13.05 

. 
 23 31 13 13-0247 LF 16" x 30", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 62.33 27.28 

    For Flat Oval, Add  2.53 
    For Work In Restricted Working Space, Add  13.64 

. 
 23 31 13 13-0248 LF 18" x 18", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 48.78 21.36 

    For Flat Oval, Add  1.98 
    For Work In Restricted Working Space, Add  10.68 

. 
 23 31 13 13-0249 LF 18" x 20", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 51.50 22.53 

    For Flat Oval, Add  2.09 
    For Work In Restricted Working Space, Add  11.27 

. 
 23 31 13 13-0250 LF 18" x 22", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 54.20 23.72 

    For Flat Oval, Add  2.20 
    For Work In Restricted Working Space, Add  11.86 

. 
 23 31 13 13-0251 LF 18" x 24", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 56.91 24.91 

    For Flat Oval, Add  2.31 
    For Work In Restricted Working Space, Add  12.46 

. 
 23 31 13 13-0252 LF 18" x 26", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 59.63 26.10 

    For Flat Oval, Add  2.42 
    For Work In Restricted Working Space, Add  13.05 

. 
 23 31 13 13-0253 LF 18" x 28", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 62.33 27.28 

    For Flat Oval, Add  2.53 
    For Work In Restricted Working Space, Add  13.64 

. 
 23 31 13 13-0254 LF 18" x 30", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 65.03 28.47 

    For Flat Oval, Add  2.64 
    For Work In Restricted Working Space, Add  14.23 

. 
 23 31 13 13-0255 LF 20" x 20", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 54.20 23.72 

    For Flat Oval, Add  2.20 
    For Work In Restricted Working Space, Add  11.86 

. 
 23 31 13 13-0256 LF 20" x 22", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 56.91 24.91 

    For Flat Oval, Add  2.31 
    For Work In Restricted Working Space, Add  12.46 
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. 
 23 31 13 13-0257 LF 20" x 24", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 59.63 26.10 

    For Flat Oval, Add  2.42 
    For Work In Restricted Working Space, Add  13.05 

. 
 23 31 13 13-0258 LF 20" x 26", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 62.33 27.28 

    For Flat Oval, Add  2.53 
    For Work In Restricted Working Space, Add  13.64 

. 
 23 31 13 13-0259 LF 20" x 28", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 65.03 28.47 

    For Flat Oval, Add  2.64 
    For Work In Restricted Working Space, Add  14.23 

. 
 23 31 13 13-0260 LF 20" x 30", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 67.75 29.66 

    For Flat Oval, Add  2.75 
    For Work In Restricted Working Space, Add  14.83 

. 
 23 31 13 13-0261 LF 22" x 22", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 59.63 26.10 

    For Flat Oval, Add  2.42 
    For Work In Restricted Working Space, Add  13.05 

. 
 23 31 13 13-0262 LF 22" x 24", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 62.33 27.28 

    For Flat Oval, Add  2.53 
    For Work In Restricted Working Space, Add  13.64 

. 
 23 31 13 13-0263 LF 22" x 26", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 65.03 28.47 

    For Flat Oval, Add  2.64 
    For Work In Restricted Working Space, Add  14.23 

. 
 23 31 13 13-0264 LF 22" x 28", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 67.75 29.66 

    For Flat Oval, Add  2.75 
    For Work In Restricted Working Space, Add  14.83 

. 
 23 31 13 13-0265 LF 22" x 30", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 70.46 30.84 

    For Flat Oval, Add  2.86 
    For Work In Restricted Working Space, Add  15.42 

. 
 23 31 13 13-0266 LF 24" x 24", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 65.03 28.47 

    For Flat Oval, Add  2.64 
    For Work In Restricted Working Space, Add  14.23 

. 
 23 31 13 13-0267 LF 24" x 26", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 67.75 29.66 

    For Flat Oval, Add  2.75 
    For Work In Restricted Working Space, Add  14.83 

. 
 23 31 13 13-0268 LF 24" x 28", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 70.46 30.84 

    For Flat Oval, Add  2.86 
    For Work In Restricted Working Space, Add  15.42 

. 
 23 31 13 13-0269 LF 24" x 30", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 73.17 32.02 

    For Flat Oval, Add  2.97 
    For Work In Restricted Working Space, Add  16.01 

. 
 23 31 13 13-0270 LF 26" x 26", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 70.46 30.84 

    For Flat Oval, Add  2.86 
    For Work In Restricted Working Space, Add  15.42 

. 
 23 31 13 13-0271 LF 26" x 28", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 73.17 32.02 

    For Flat Oval, Add  2.97 
    For Work In Restricted Working Space, Add  16.01 

. 
 23 31 13 13-0272 LF 26" x 30", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 75.87 33.21 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.61 

. 
 23 31 13 13-0273 LF 28" x 28", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 75.87 33.21 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.61 

. 
 23 31 13 13-0274 LF 28" x 30", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 78.59 34.40 

    For Flat Oval, Add  3.19 
    For Work In Restricted Working Space, Add  17.20 

. 
 23 31 13 13-0275 LF 30" x 30", 24 Gauge Galvanized Steel Duct ......................................................................................................................... 81.30 35.59 

    For Flat Oval, Add  3.30 
    For Work In Restricted Working Space, Add  17.79 

XXXXXXX 
. 
 23 31 13 13-0276  22 Gauge Galvanized Steel Duct (23 31 13 13-0009) 
. 
. 

 23 31 13 13-0277 LF 4" x 4", 22 Gauge Galvanized Steel Duct ............................................................................................................................. 13.19 5.78 
    For Flat Oval, Add  0.54 
    For Work In Restricted Working Space, Add  2.89 

. 
 23 31 13 13-0278 LF 4" x 6", 22 Gauge Galvanized Steel Duct ............................................................................................................................. 16.49 7.21 

    For Flat Oval, Add  0.67 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 31 13 13-0279 LF 4" x 8", 22 Gauge Galvanized Steel Duct ............................................................................................................................. 19.78 8.66 

    For Flat Oval, Add  0.80 
    For Work In Restricted Working Space, Add  4.33 

. 
 23 31 13 13-0280 LF 4" x 10", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 23.07 10.10 

    For Flat Oval, Add  0.94 
    For Work In Restricted Working Space, Add  5.05 

. 
 23 31 13 13-0281 LF 4" x 12", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 26.36 11.54 

    For Flat Oval, Add  1.07 
    For Work In Restricted Working Space, Add  5.77 

. 
 23 31 13 13-0282 LF 4" x 14", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 29.66 12.98 

    For Flat Oval, Add  1.20 
    For Work In Restricted Working Space, Add  6.49 

. 
 23 31 13 13-0283 LF 4" x 16", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 32.97 14.43 

    For Flat Oval, Add  1.34 
    For Work In Restricted Working Space, Add  7.22 

. 
 23 31 13 13-0284 LF 6" x 6", 22 Gauge Galvanized Steel Duct ............................................................................................................................. 19.78 8.66 

    For Flat Oval, Add  0.80 
    For Work In Restricted Working Space, Add  4.33 
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. 
 23 31 13 13-0285 LF 6" x 8", 22 Gauge Galvanized Steel Duct ............................................................................................................................. 23.07 10.10 

    For Flat Oval, Add  0.94 
    For Work In Restricted Working Space, Add  5.05 

. 
 23 31 13 13-0286 LF 6" x 10", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 26.36 11.54 

    For Flat Oval, Add  1.07 
    For Work In Restricted Working Space, Add  5.77 

. 
 23 31 13 13-0287 LF 6" x 12", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 29.66 12.98 

    For Flat Oval, Add  1.20 
    For Work In Restricted Working Space, Add  6.49 

. 
 23 31 13 13-0288 LF 6" x 14", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 32.97 14.43 

    For Flat Oval, Add  1.34 
    For Work In Restricted Working Space, Add  7.22 

. 
 23 31 13 13-0289 LF 6" x 16", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 36.26 15.87 

    For Flat Oval, Add  1.47 
    For Work In Restricted Working Space, Add  7.94 

. 
 23 31 13 13-0290 LF 8" x 8", 22 Gauge Galvanized Steel Duct ............................................................................................................................. 26.36 11.54 

    For Flat Oval, Add  1.07 
    For Work In Restricted Working Space, Add  5.77 

. 
 23 31 13 13-0291 LF 8" x 10", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 29.66 12.98 

    For Flat Oval, Add  1.20 
    For Work In Restricted Working Space, Add  6.49 

. 
 23 31 13 13-0292 LF 8" x 12", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 32.97 14.43 

    For Flat Oval, Add  1.34 
    For Work In Restricted Working Space, Add  7.22 

. 
 23 31 13 13-0293 LF 8" x 14", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 36.26 15.87 

    For Flat Oval, Add  1.47 
    For Work In Restricted Working Space, Add  7.94 

. 
 23 31 13 13-0294 LF 8" x 16", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 39.55 17.31 

    For Flat Oval, Add  1.61 
    For Work In Restricted Working Space, Add  8.66 

. 
 23 31 13 13-0295 LF 8" x 18", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 42.85 18.76 

    For Flat Oval, Add  1.74 
    For Work In Restricted Working Space, Add  9.38 

. 
 23 31 13 13-0296 LF 8" x 20", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 46.14 20.20 

    For Flat Oval, Add  1.87 
    For Work In Restricted Working Space, Add  10.10 

. 
 23 31 13 13-0297 LF 8" x 22", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 49.44 21.64 

    For Flat Oval, Add  2.01 
    For Work In Restricted Working Space, Add  10.82 

. 
 23 31 13 13-0298 LF 8" x 24", 22 Gauge Galvanized Steel Duct ........................................................................................................................... 52.72 23.09 

    For Flat Oval, Add  2.14 
    For Work In Restricted Working Space, Add  11.54 

. 
 23 31 13 13-0299 LF 10" x 10", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 32.97 14.43 

    For Flat Oval, Add  1.34 
    For Work In Restricted Working Space, Add  7.22 

. 
 23 31 13 13-0300 LF 10" x 12", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 36.26 15.87 

    For Flat Oval, Add  1.47 
    For Work In Restricted Working Space, Add  7.94 

. 
 23 31 13 13-0301 LF 10" x 14", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 39.55 17.31 

    For Flat Oval, Add  1.61 
    For Work In Restricted Working Space, Add  8.66 

. 
 23 31 13 13-0302 LF 10" x 16", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 42.85 18.76 

    For Flat Oval, Add  1.74 
    For Work In Restricted Working Space, Add  9.38 

. 
 23 31 13 13-0303 LF 10" x 18", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 46.14 20.20 

    For Flat Oval, Add  1.87 
    For Work In Restricted Working Space, Add  10.10 

. 
 23 31 13 13-0304 LF 10" x 20", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 49.44 21.64 

    For Flat Oval, Add  2.01 
    For Work In Restricted Working Space, Add  10.82 

. 
 23 31 13 13-0305 LF 10" x 22", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 52.72 23.09 

    For Flat Oval, Add  2.14 
    For Work In Restricted Working Space, Add  11.54 

. 
 23 31 13 13-0306 LF 10" x 24", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 56.04 24.53 

    For Flat Oval, Add  2.27 
    For Work In Restricted Working Space, Add  12.26 

. 
 23 31 13 13-0307 LF 10" x 26", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 59.34 25.97 

    For Flat Oval, Add  2.41 
    For Work In Restricted Working Space, Add  12.99 

. 
 23 31 13 13-0308 LF 10" x 28", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 62.63 27.41 

    For Flat Oval, Add  2.54 
    For Work In Restricted Working Space, Add  13.71 

. 
 23 31 13 13-0309 LF 10" x 30", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 65.92 28.85 

    For Flat Oval, Add  2.67 
    For Work In Restricted Working Space, Add  14.43 

. 
 23 31 13 13-0310 LF 10" x 32", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 69.21 30.30 

    For Flat Oval, Add  2.81 
    For Work In Restricted Working Space, Add  15.15 

. 
 23 31 13 13-0311 LF 12" x 12", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 39.55 17.31 

    For Flat Oval, Add  1.61 
    For Work In Restricted Working Space, Add  8.66 

. 
 23 31 13 13-0312 LF 12" x 14", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 42.85 18.76 

    For Flat Oval, Add  1.74 
    For Work In Restricted Working Space, Add  9.38 
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. 
 23 31 13 13-0313 LF 12" x 16", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 46.14 20.20 

    For Flat Oval, Add  1.87 
    For Work In Restricted Working Space, Add  10.10 

. 
 23 31 13 13-0314 LF 12" x 18", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 49.44 21.64 

    For Flat Oval, Add  2.01 
    For Work In Restricted Working Space, Add  10.82 

. 
 23 31 13 13-0315 LF 12" x 20", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 52.72 23.09 

    For Flat Oval, Add  2.14 
    For Work In Restricted Working Space, Add  11.54 

. 
 23 31 13 13-0316 LF 12" x 22", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 56.04 24.53 

    For Flat Oval, Add  2.27 
    For Work In Restricted Working Space, Add  12.26 

. 
 23 31 13 13-0317 LF 12" x 24", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 59.34 25.97 

    For Flat Oval, Add  2.41 
    For Work In Restricted Working Space, Add  12.99 

. 
 23 31 13 13-0318 LF 12" x 26", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 62.63 27.41 

    For Flat Oval, Add  2.54 
    For Work In Restricted Working Space, Add  13.71 

. 
 23 31 13 13-0319 LF 12" x 28", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 65.92 28.85 

    For Flat Oval, Add  2.67 
    For Work In Restricted Working Space, Add  14.43 

. 
 23 31 13 13-0320 LF 12" x 30", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 69.21 30.30 

    For Flat Oval, Add  2.81 
    For Work In Restricted Working Space, Add  15.15 

. 
 23 31 13 13-0321 LF 12" x 32", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 72.51 31.74 

    For Flat Oval, Add  2.94 
    For Work In Restricted Working Space, Add  15.87 

. 
 23 31 13 13-0322 LF 12" x 34", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 75.81 33.18 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 13-0323 LF 12" x 36", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 79.11 34.63 

    For Flat Oval, Add  3.21 
    For Work In Restricted Working Space, Add  17.31 

. 
 23 31 13 13-0324 LF 14" x 14", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 46.14 20.20 

    For Flat Oval, Add  1.87 
    For Work In Restricted Working Space, Add  10.10 

. 
 23 31 13 13-0325 LF 14" x 16", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 49.44 21.64 

    For Flat Oval, Add  2.01 
    For Work In Restricted Working Space, Add  10.82 

. 
 23 31 13 13-0326 LF 14" x 18", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 52.72 23.09 

    For Flat Oval, Add  2.14 
    For Work In Restricted Working Space, Add  11.54 

. 
 23 31 13 13-0327 LF 14" x 20", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 56.04 24.53 

    For Flat Oval, Add  2.27 
    For Work In Restricted Working Space, Add  12.26 

. 
 23 31 13 13-0328 LF 14" x 22", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 59.34 25.97 

    For Flat Oval, Add  2.41 
    For Work In Restricted Working Space, Add  12.99 

. 
 23 31 13 13-0329 LF 14" x 24", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 62.63 27.41 

    For Flat Oval, Add  2.54 
    For Work In Restricted Working Space, Add  13.71 

. 
 23 31 13 13-0330 LF 14" x 26", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 65.92 28.85 

    For Flat Oval, Add  2.67 
    For Work In Restricted Working Space, Add  14.43 

. 
 23 31 13 13-0331 LF 14" x 28", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 69.21 30.30 

    For Flat Oval, Add  2.81 
    For Work In Restricted Working Space, Add  15.15 

. 
 23 31 13 13-0332 LF 14" x 30", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 72.51 31.74 

    For Flat Oval, Add  2.94 
    For Work In Restricted Working Space, Add  15.87 

. 
 23 31 13 13-0333 LF 14" x 32", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 75.81 33.18 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 13-0334 LF 14" x 34", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 79.11 34.63 

    For Flat Oval, Add  3.21 
    For Work In Restricted Working Space, Add  17.31 

. 
 23 31 13 13-0335 LF 14" x 36", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 82.40 36.07 

    For Flat Oval, Add  3.34 
    For Work In Restricted Working Space, Add  18.03 

. 
 23 31 13 13-0336 LF 16" x 16", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 52.72 23.09 

    For Flat Oval, Add  2.14 
    For Work In Restricted Working Space, Add  11.54 

. 
 23 31 13 13-0337 LF 16" x 18", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 56.04 24.53 

    For Flat Oval, Add  2.27 
    For Work In Restricted Working Space, Add  12.26 

. 
 23 31 13 13-0338 LF 16" x 20", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 59.34 25.97 

    For Flat Oval, Add  2.41 
    For Work In Restricted Working Space, Add  12.99 

. 
 23 31 13 13-0339 LF 16" x 22", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 62.63 27.41 

    For Flat Oval, Add  2.54 
    For Work In Restricted Working Space, Add  13.71 

. 
 23 31 13 13-0340 LF 16" x 24", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 65.92 28.85 

    For Flat Oval, Add  2.67 
    For Work In Restricted Working Space, Add  14.43 
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. 
 23 31 13 13-0341 LF 16" x 26", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 69.21 30.30 

    For Flat Oval, Add  2.81 
    For Work In Restricted Working Space, Add  15.15 

. 
 23 31 13 13-0342 LF 16" x 28", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 72.51 31.74 

    For Flat Oval, Add  2.94 
    For Work In Restricted Working Space, Add  15.87 

. 
 23 31 13 13-0343 LF 16" x 30", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 75.81 33.18 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 13-0344 LF 16" x 32", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 79.11 34.63 

    For Flat Oval, Add  3.21 
    For Work In Restricted Working Space, Add  17.31 

. 
 23 31 13 13-0345 LF 16" x 34", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 82.40 36.07 

    For Flat Oval, Add  3.34 
    For Work In Restricted Working Space, Add  18.03 

. 
 23 31 13 13-0346 LF 16" x 36", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 85.70 37.51 

    For Flat Oval, Add  3.48 
    For Work In Restricted Working Space, Add  18.76 

. 
 23 31 13 13-0347 LF 16" x 38", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 88.99 38.96 

    For Flat Oval, Add  3.61 
    For Work In Restricted Working Space, Add  19.48 

. 
 23 31 13 13-0348 LF 16" x 40", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 92.28 40.39 

    For Flat Oval, Add  3.74 
    For Work In Restricted Working Space, Add  20.20 

. 
 23 31 13 13-0349 LF 16" x 42", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 95.57 41.84 

    For Flat Oval, Add  3.88 
    For Work In Restricted Working Space, Add  20.92 

. 
 23 31 13 13-0350 LF 16" x 44", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 98.89 43.29 

    For Flat Oval, Add  4.01 
    For Work In Restricted Working Space, Add  21.64 

. 
 23 31 13 13-0351 LF 18" x 18", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 59.34 25.97 

    For Flat Oval, Add  2.41 
    For Work In Restricted Working Space, Add  12.99 

. 
 23 31 13 13-0352 LF 18" x 20", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 62.63 27.41 

    For Flat Oval, Add  2.54 
    For Work In Restricted Working Space, Add  13.71 

. 
 23 31 13 13-0353 LF 18" x 22", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 65.92 28.85 

    For Flat Oval, Add  2.67 
    For Work In Restricted Working Space, Add  14.43 

. 
 23 31 13 13-0354 LF 18" x 24", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 69.21 30.30 

    For Flat Oval, Add  2.81 
    For Work In Restricted Working Space, Add  15.15 

. 
 23 31 13 13-0355 LF 18" x 26", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 72.51 31.74 

    For Flat Oval, Add  2.94 
    For Work In Restricted Working Space, Add  15.87 

. 
 23 31 13 13-0356 LF 18" x 28", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 75.81 33.18 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 13-0357 LF 18" x 30", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 79.11 34.63 

    For Flat Oval, Add  3.21 
    For Work In Restricted Working Space, Add  17.31 

. 
 23 31 13 13-0358 LF 18" x 32", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 82.40 36.07 

    For Flat Oval, Add  3.34 
    For Work In Restricted Working Space, Add  18.03 

. 
 23 31 13 13-0359 LF 18" x 34", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 85.70 37.51 

    For Flat Oval, Add  3.48 
    For Work In Restricted Working Space, Add  18.76 

. 
 23 31 13 13-0360 LF 18" x 36", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 88.99 38.96 

    For Flat Oval, Add  3.61 
    For Work In Restricted Working Space, Add  19.48 

. 
 23 31 13 13-0361 LF 18" x 38", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 92.28 40.39 

    For Flat Oval, Add  3.74 
    For Work In Restricted Working Space, Add  20.20 

. 
 23 31 13 13-0362 LF 18" x 40", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 95.57 41.84 

    For Flat Oval, Add  3.88 
    For Work In Restricted Working Space, Add  20.92 

. 
 23 31 13 13-0363 LF 18" x 42", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 98.89 43.29 

    For Flat Oval, Add  4.01 
    For Work In Restricted Working Space, Add  21.64 

. 
 23 31 13 13-0364 LF 18" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 102.18 44.71 

    For Flat Oval, Add  4.15 
    For Work In Restricted Working Space, Add  22.36 

. 
 23 31 13 13-0365 LF 18" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 105.48 46.16 

    For Flat Oval, Add  4.28 
    For Work In Restricted Working Space, Add  23.09 

. 
 23 31 13 13-0366 LF 20" x 20", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 65.92 28.85 

    For Flat Oval, Add  2.67 
    For Work In Restricted Working Space, Add  14.43 

. 
 23 31 13 13-0367 LF 20" x 22", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 69.21 30.30 

    For Flat Oval, Add  2.81 
    For Work In Restricted Working Space, Add  15.15 

. 
 23 31 13 13-0368 LF 20" x 24", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 72.51 31.74 

    For Flat Oval, Add  2.94 
    For Work In Restricted Working Space, Add  15.87 
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. 
 23 31 13 13-0369 LF 20" x 26", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 75.81 33.18 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 13-0370 LF 20" x 28", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 79.11 34.63 

    For Flat Oval, Add  3.21 
    For Work In Restricted Working Space, Add  17.31 

. 
 23 31 13 13-0371 LF 20" x 30", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 82.40 36.07 

    For Flat Oval, Add  3.34 
    For Work In Restricted Working Space, Add  18.03 

. 
 23 31 13 13-0372 LF 20" x 32", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 85.70 37.51 

    For Flat Oval, Add  3.48 
    For Work In Restricted Working Space, Add  18.76 

. 
 23 31 13 13-0373 LF 20" x 34", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 88.99 38.96 

    For Flat Oval, Add  3.61 
    For Work In Restricted Working Space, Add  19.48 

. 
 23 31 13 13-0374 LF 20" x 36", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 92.28 40.39 

    For Flat Oval, Add  3.74 
    For Work In Restricted Working Space, Add  20.20 

. 
 23 31 13 13-0375 LF 20" x 38", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 95.57 41.84 

    For Flat Oval, Add  3.88 
    For Work In Restricted Working Space, Add  20.92 

. 
 23 31 13 13-0376 LF 20" x 40", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 98.89 43.29 

    For Flat Oval, Add  4.01 
    For Work In Restricted Working Space, Add  21.64 

. 
 23 31 13 13-0377 LF 20" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 102.18 44.71 

    For Flat Oval, Add  4.15 
    For Work In Restricted Working Space, Add  22.36 

. 
 23 31 13 13-0378 LF 20" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 105.48 46.16 

    For Flat Oval, Add  4.28 
    For Work In Restricted Working Space, Add  23.09 

. 
 23 31 13 13-0379 LF 20" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 108.76 47.61 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.80 

. 
 23 31 13 13-0380 LF 20" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 112.06 49.05 

    For Flat Oval, Add  4.55 
    For Work In Restricted Working Space, Add  24.53 

. 
 23 31 13 13-0381 LF 22" x 22", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 72.51 31.74 

    For Flat Oval, Add  2.94 
    For Work In Restricted Working Space, Add  15.87 

. 
 23 31 13 13-0382 LF 22" x 24", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 75.81 33.18 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 13-0383 LF 22" x 26", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 79.11 34.63 

    For Flat Oval, Add  3.21 
    For Work In Restricted Working Space, Add  17.31 

. 
 23 31 13 13-0384 LF 22" x 28", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 82.40 36.07 

    For Flat Oval, Add  3.34 
    For Work In Restricted Working Space, Add  18.03 

. 
 23 31 13 13-0385 LF 22" x 30", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 85.70 37.51 

    For Flat Oval, Add  3.48 
    For Work In Restricted Working Space, Add  18.76 

. 
 23 31 13 13-0386 LF 22" x 32", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 88.99 38.96 

    For Flat Oval, Add  3.61 
    For Work In Restricted Working Space, Add  19.48 

. 
 23 31 13 13-0387 LF 22" x 34", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 92.28 40.39 

    For Flat Oval, Add  3.74 
    For Work In Restricted Working Space, Add  20.20 

. 
 23 31 13 13-0388 LF 22" x 36", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 95.57 41.84 

    For Flat Oval, Add  3.88 
    For Work In Restricted Working Space, Add  20.92 

. 
 23 31 13 13-0389 LF 22" x 38", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 98.89 43.29 

    For Flat Oval, Add  4.01 
    For Work In Restricted Working Space, Add  21.64 

. 
 23 31 13 13-0390 LF 22" x 40", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 102.18 44.71 

    For Flat Oval, Add  4.15 
    For Work In Restricted Working Space, Add  22.36 

. 
 23 31 13 13-0391 LF 22" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 105.48 46.16 

    For Flat Oval, Add  4.28 
    For Work In Restricted Working Space, Add  23.09 

. 
 23 31 13 13-0392 LF 22" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 108.76 47.61 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.80 

. 
 23 31 13 13-0393 LF 22" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 112.06 49.05 

    For Flat Oval, Add  4.55 
    For Work In Restricted Working Space, Add  24.53 

. 
 23 31 13 13-0394 LF 22" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 115.36 50.49 

    For Flat Oval, Add  4.68 
    For Work In Restricted Working Space, Add  25.25 

. 
 23 31 13 13-0395 LF 24" x 24", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 79.11 34.63 

    For Flat Oval, Add  3.21 
    For Work In Restricted Working Space, Add  17.31 

. 
 23 31 13 13-0396 LF 24" x 26", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 82.40 36.07 

    For Flat Oval, Add  3.34 
    For Work In Restricted Working Space, Add  18.03 
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. 
 23 31 13 13-0397 LF 24" x 28", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 85.70 37.51 

    For Flat Oval, Add  3.48 
    For Work In Restricted Working Space, Add  18.76 

. 
 23 31 13 13-0398 LF 24" x 30", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 88.99 38.96 

    For Flat Oval, Add  3.61 
    For Work In Restricted Working Space, Add  19.48 

. 
 23 31 13 13-0399 LF 24" x 32", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 92.28 40.39 

    For Flat Oval, Add  3.74 
    For Work In Restricted Working Space, Add  20.20 

. 
 23 31 13 13-0400 LF 24" x 34", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 95.57 41.84 

    For Flat Oval, Add  3.88 
    For Work In Restricted Working Space, Add  20.92 

. 
 23 31 13 13-0401 LF 24" x 36", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 98.89 43.29 

    For Flat Oval, Add  4.01 
    For Work In Restricted Working Space, Add  21.64 

. 
 23 31 13 13-0402 LF 24" x 38", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 102.18 44.71 

    For Flat Oval, Add  4.15 
    For Work In Restricted Working Space, Add  22.36 

. 
 23 31 13 13-0403 LF 24" x 40", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 105.48 46.16 

    For Flat Oval, Add  4.28 
    For Work In Restricted Working Space, Add  23.09 

. 
 23 31 13 13-0404 LF 24" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 108.76 47.61 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.80 

. 
 23 31 13 13-0405 LF 24" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 112.06 49.05 

    For Flat Oval, Add  4.55 
    For Work In Restricted Working Space, Add  24.53 

. 
 23 31 13 13-0406 LF 24" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 115.36 50.49 

    For Flat Oval, Add  4.68 
    For Work In Restricted Working Space, Add  25.25 

. 
 23 31 13 13-0407 LF 24" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 118.66 51.94 

    For Flat Oval, Add  4.82 
    For Work In Restricted Working Space, Add  25.97 

. 
 23 31 13 13-0408 LF 26" x 26", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 85.70 37.51 

    For Flat Oval, Add  3.48 
    For Work In Restricted Working Space, Add  18.76 

. 
 23 31 13 13-0409 LF 26" x 28", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 88.99 38.96 

    For Flat Oval, Add  3.61 
    For Work In Restricted Working Space, Add  19.48 

. 
 23 31 13 13-0410 LF 26" x 30", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 92.28 40.39 

    For Flat Oval, Add  3.74 
    For Work In Restricted Working Space, Add  20.20 

. 
 23 31 13 13-0411 LF 26" x 32", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 95.57 41.84 

    For Flat Oval, Add  3.88 
    For Work In Restricted Working Space, Add  20.92 

. 
 23 31 13 13-0412 LF 26" x 34", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 98.89 43.29 

    For Flat Oval, Add  4.01 
    For Work In Restricted Working Space, Add  21.64 

. 
 23 31 13 13-0413 LF 26" x 36", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 102.18 44.71 

    For Flat Oval, Add  4.15 
    For Work In Restricted Working Space, Add  22.36 

. 
 23 31 13 13-0414 LF 26" x 38", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 105.48 46.16 

    For Flat Oval, Add  4.28 
    For Work In Restricted Working Space, Add  23.09 

. 
 23 31 13 13-0415 LF 26" x 40", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 108.76 47.61 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.80 

. 
 23 31 13 13-0416 LF 26" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 112.06 49.05 

    For Flat Oval, Add  4.55 
    For Work In Restricted Working Space, Add  24.53 

. 
 23 31 13 13-0417 LF 26" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 115.36 50.49 

    For Flat Oval, Add  4.68 
    For Work In Restricted Working Space, Add  25.25 

. 
 23 31 13 13-0418 LF 26" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 118.66 51.94 

    For Flat Oval, Add  4.82 
    For Work In Restricted Working Space, Add  25.97 

. 
 23 31 13 13-0419 LF 26" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 121.96 53.38 

    For Flat Oval, Add  4.95 
    For Work In Restricted Working Space, Add  26.69 

. 
 23 31 13 13-0420 LF 28" x 28", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 92.28 40.39 

    For Flat Oval, Add  3.74 
    For Work In Restricted Working Space, Add  20.20 

. 
 23 31 13 13-0421 LF 28" x 30", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 95.57 41.84 

    For Flat Oval, Add  3.88 
    For Work In Restricted Working Space, Add  20.92 

. 
 23 31 13 13-0422 LF 28" x 32", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 98.89 43.29 

    For Flat Oval, Add  4.01 
    For Work In Restricted Working Space, Add  21.64 

. 
 23 31 13 13-0423 LF 28" x 34", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 102.18 44.71 

    For Flat Oval, Add  4.15 
    For Work In Restricted Working Space, Add  22.36 

. 
 23 31 13 13-0424 LF 28" x 36", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 105.48 46.16 

    For Flat Oval, Add  4.28 
    For Work In Restricted Working Space, Add  23.09 
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. 
 23 31 13 13-0425 LF 28" x 38", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 108.76 47.61 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.80 

. 
 23 31 13 13-0426 LF 28" x 40", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 112.06 49.05 

    For Flat Oval, Add  4.55 
    For Work In Restricted Working Space, Add  24.53 

. 
 23 31 13 13-0427 LF 28" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 115.36 50.49 

    For Flat Oval, Add  4.68 
    For Work In Restricted Working Space, Add  25.25 

. 
 23 31 13 13-0428 LF 28" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 118.66 51.94 

    For Flat Oval, Add  4.82 
    For Work In Restricted Working Space, Add  25.97 

. 
 23 31 13 13-0429 LF 28" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 121.96 53.38 

    For Flat Oval, Add  4.95 
    For Work In Restricted Working Space, Add  26.69 

. 
 23 31 13 13-0430 LF 28" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 125.25 54.82 

    For Flat Oval, Add  5.08 
    For Work In Restricted Working Space, Add  27.41 

. 
 23 31 13 13-0431 LF 30" x 30", 22 Gauge Galvanized Steel Duct ......................................................................................................................... 98.89 43.29 

    For Flat Oval, Add  4.01 
    For Work In Restricted Working Space, Add  21.64 

. 
 23 31 13 13-0432 LF 30" x 32", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 102.18 44.71 

    For Flat Oval, Add  4.15 
    For Work In Restricted Working Space, Add  22.36 

. 
 23 31 13 13-0433 LF 30" x 34", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 105.48 46.16 

    For Flat Oval, Add  4.28 
    For Work In Restricted Working Space, Add  23.09 

. 
 23 31 13 13-0434 LF 30" x 36", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 108.76 47.61 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.80 

. 
 23 31 13 13-0435 LF 30" x 38", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 112.06 49.05 

    For Flat Oval, Add  4.55 
    For Work In Restricted Working Space, Add  24.53 

. 
 23 31 13 13-0436 LF 30" x 40", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 115.36 50.49 

    For Flat Oval, Add  4.68 
    For Work In Restricted Working Space, Add  25.25 

. 
 23 31 13 13-0437 LF 30" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 118.66 51.94 

    For Flat Oval, Add  4.82 
    For Work In Restricted Working Space, Add  25.97 

. 
 23 31 13 13-0438 LF 30" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 121.96 53.38 

    For Flat Oval, Add  4.95 
    For Work In Restricted Working Space, Add  26.69 

. 
 23 31 13 13-0439 LF 30" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 125.25 54.82 

    For Flat Oval, Add  5.08 
    For Work In Restricted Working Space, Add  27.41 

. 
 23 31 13 13-0440 LF 30" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 128.55 56.27 

    For Flat Oval, Add  5.22 
    For Work In Restricted Working Space, Add  28.13 

. 
 23 31 13 13-0441 LF 32" x 32", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 105.48 46.16 

    For Flat Oval, Add  4.28 
    For Work In Restricted Working Space, Add  23.09 

. 
 23 31 13 13-0442 LF 32" x 34", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 108.76 47.61 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.80 

. 
 23 31 13 13-0443 LF 32" x 36", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 112.06 49.05 

    For Flat Oval, Add  4.55 
    For Work In Restricted Working Space, Add  24.53 

. 
 23 31 13 13-0444 LF 32" x 38", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 115.36 50.49 

    For Flat Oval, Add  4.68 
    For Work In Restricted Working Space, Add  25.25 

. 
 23 31 13 13-0445 LF 32" x 40", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 118.66 51.94 

    For Flat Oval, Add  4.82 
    For Work In Restricted Working Space, Add  25.97 

. 
 23 31 13 13-0446 LF 32" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 121.96 53.38 

    For Flat Oval, Add  4.95 
    For Work In Restricted Working Space, Add  26.69 

. 
 23 31 13 13-0447 LF 32" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 125.25 54.82 

    For Flat Oval, Add  5.08 
    For Work In Restricted Working Space, Add  27.41 

. 
 23 31 13 13-0448 LF 32" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 128.55 56.27 

    For Flat Oval, Add  5.22 
    For Work In Restricted Working Space, Add  28.13 

. 
 23 31 13 13-0449 LF 32" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 131.84 57.71 

    For Flat Oval, Add  5.35 
    For Work In Restricted Working Space, Add  28.85 

. 
 23 31 13 13-0450 LF 34" x 34", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 112.06 49.05 

    For Flat Oval, Add  4.55 
    For Work In Restricted Working Space, Add  24.53 

. 
 23 31 13 13-0451 LF 34" x 36", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 115.36 50.49 

    For Flat Oval, Add  4.68 
    For Work In Restricted Working Space, Add  25.25 

. 
 23 31 13 13-0452 LF 34" x 38", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 118.66 51.94 

    For Flat Oval, Add  4.82 
    For Work In Restricted Working Space, Add  25.97 
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. 
 23 31 13 13-0453 LF 34" x 40", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 121.96 53.38 

    For Flat Oval, Add  4.95 
    For Work In Restricted Working Space, Add  26.69 

. 
 23 31 13 13-0454 LF 34" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 125.25 54.82 

    For Flat Oval, Add  5.08 
    For Work In Restricted Working Space, Add  27.41 

. 
 23 31 13 13-0455 LF 34" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 128.55 56.27 

    For Flat Oval, Add  5.22 
    For Work In Restricted Working Space, Add  28.13 

. 
 23 31 13 13-0456 LF 34" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 131.84 57.71 

    For Flat Oval, Add  5.35 
    For Work In Restricted Working Space, Add  28.85 

. 
 23 31 13 13-0457 LF 34" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 135.13 59.15 

    For Flat Oval, Add  5.48 
    For Work In Restricted Working Space, Add  29.57 

. 
 23 31 13 13-0458 LF 36" x 36", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 118.66 51.94 

    For Flat Oval, Add  4.82 
    For Work In Restricted Working Space, Add  25.97 

. 
 23 31 13 13-0459 LF 36" x 38", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 121.96 53.38 

    For Flat Oval, Add  4.95 
    For Work In Restricted Working Space, Add  26.69 

. 
 23 31 13 13-0460 LF 36" x 40", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 125.25 54.82 

    For Flat Oval, Add  5.08 
    For Work In Restricted Working Space, Add  27.41 

. 
 23 31 13 13-0461 LF 36" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 128.55 56.27 

    For Flat Oval, Add  5.22 
    For Work In Restricted Working Space, Add  28.13 

. 
 23 31 13 13-0462 LF 36" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 131.84 57.71 

    For Flat Oval, Add  5.35 
    For Work In Restricted Working Space, Add  28.85 

. 
 23 31 13 13-0463 LF 36" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 135.13 59.15 

    For Flat Oval, Add  5.48 
    For Work In Restricted Working Space, Add  29.57 

. 
 23 31 13 13-0464 LF 36" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 138.42 60.60 

    For Flat Oval, Add  5.62 
    For Work In Restricted Working Space, Add  30.29 

. 
 23 31 13 13-0465 LF 38" x 38", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 125.25 54.82 

    For Flat Oval, Add  5.08 
    For Work In Restricted Working Space, Add  27.41 

. 
 23 31 13 13-0466 LF 38" x 40", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 128.55 56.27 

    For Flat Oval, Add  5.22 
    For Work In Restricted Working Space, Add  28.13 

. 
 23 31 13 13-0467 LF 38" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 131.84 57.71 

    For Flat Oval, Add  5.35 
    For Work In Restricted Working Space, Add  28.85 

. 
 23 31 13 13-0468 LF 38" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 135.13 59.15 

    For Flat Oval, Add  5.48 
    For Work In Restricted Working Space, Add  29.57 

. 
 23 31 13 13-0469 LF 38" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 138.42 60.60 

    For Flat Oval, Add  5.62 
    For Work In Restricted Working Space, Add  30.29 

. 
 23 31 13 13-0470 LF 38" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 141.74 62.03 

    For Flat Oval, Add  5.75 
    For Work In Restricted Working Space, Add  31.02 

. 
 23 31 13 13-0471 LF 38" x 50", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 145.03 63.47 

    For Flat Oval, Add  5.88 
    For Work In Restricted Working Space, Add  31.74 

. 
 23 31 13 13-0472 LF 40" x 40", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 131.84 57.71 

    For Flat Oval, Add  5.35 
    For Work In Restricted Working Space, Add  28.85 

. 
 23 31 13 13-0473 LF 40" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 135.13 59.15 

    For Flat Oval, Add  5.48 
    For Work In Restricted Working Space, Add  29.57 

. 
 23 31 13 13-0474 LF 40" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 138.42 60.60 

    For Flat Oval, Add  5.62 
    For Work In Restricted Working Space, Add  30.29 

. 
 23 31 13 13-0475 LF 40" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 141.74 62.03 

    For Flat Oval, Add  5.75 
    For Work In Restricted Working Space, Add  31.02 

. 
 23 31 13 13-0476 LF 40" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 145.03 63.47 

    For Flat Oval, Add  5.88 
    For Work In Restricted Working Space, Add  31.74 

. 
 23 31 13 13-0477 LF 40" x 50", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 148.33 64.92 

    For Flat Oval, Add  6.02 
    For Work In Restricted Working Space, Add  32.46 

. 
 23 31 13 13-0478 LF 40" x 52", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 151.61 66.36 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0479 LF 40" x 54", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 154.91 67.81 

    For Flat Oval, Add  6.29 
    For Work In Restricted Working Space, Add  33.90 

. 
 23 31 13 13-0480 LF 42" x 42", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 138.42 60.60 

    For Flat Oval, Add  5.62 
    For Work In Restricted Working Space, Add  30.29 
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. 
 23 31 13 13-0481 LF 42" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 141.74 62.03 

    For Flat Oval, Add  5.75 
    For Work In Restricted Working Space, Add  31.02 

. 
 23 31 13 13-0482 LF 42" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 145.03 63.47 

    For Flat Oval, Add  5.88 
    For Work In Restricted Working Space, Add  31.74 

. 
 23 31 13 13-0483 LF 42" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 148.33 64.92 

    For Flat Oval, Add  6.02 
    For Work In Restricted Working Space, Add  32.46 

. 
 23 31 13 13-0484 LF 42" x 50", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 151.61 66.36 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0485 LF 42" x 52", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 154.91 67.81 

    For Flat Oval, Add  6.29 
    For Work In Restricted Working Space, Add  33.90 

. 
 23 31 13 13-0486 LF 42" x 54", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 158.20 69.25 

    For Flat Oval, Add  6.42 
    For Work In Restricted Working Space, Add  34.62 

. 
 23 31 13 13-0487 LF 44" x 44", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 145.03 63.47 

    For Flat Oval, Add  5.88 
    For Work In Restricted Working Space, Add  31.74 

. 
 23 31 13 13-0488 LF 44" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 148.33 64.92 

    For Flat Oval, Add  6.02 
    For Work In Restricted Working Space, Add  32.46 

. 
 23 31 13 13-0489 LF 44" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 151.61 66.36 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0490 LF 44" x 50", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 154.91 67.81 

    For Flat Oval, Add  6.29 
    For Work In Restricted Working Space, Add  33.90 

. 
 23 31 13 13-0491 LF 44" x 52", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 158.20 69.25 

    For Flat Oval, Add  6.42 
    For Work In Restricted Working Space, Add  34.62 

. 
 23 31 13 13-0492 LF 44" x 54", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 161.51 70.69 

    For Flat Oval, Add  6.55 
    For Work In Restricted Working Space, Add  35.35 

. 
 23 31 13 13-0493 LF 46" x 46", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 151.61 66.36 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0494 LF 46" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 154.91 67.81 

    For Flat Oval, Add  6.29 
    For Work In Restricted Working Space, Add  33.90 

. 
 23 31 13 13-0495 LF 46" x 50", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 158.20 69.25 

    For Flat Oval, Add  6.42 
    For Work In Restricted Working Space, Add  34.62 

. 
 23 31 13 13-0496 LF 46" x 52", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 161.51 70.69 

    For Flat Oval, Add  6.55 
    For Work In Restricted Working Space, Add  35.35 

. 
 23 31 13 13-0497 LF 46" x 54", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 164.80 72.14 

    For Flat Oval, Add  6.69 
    For Work In Restricted Working Space, Add  36.07 

. 
 23 31 13 13-0498 LF 48" x 48", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 158.20 69.25 

    For Flat Oval, Add  6.42 
    For Work In Restricted Working Space, Add  34.62 

. 
 23 31 13 13-0499 LF 48" x 50", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 161.51 70.69 

    For Flat Oval, Add  6.55 
    For Work In Restricted Working Space, Add  35.35 

. 
 23 31 13 13-0500 LF 48" x 52", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 164.80 72.14 

    For Flat Oval, Add  6.69 
    For Work In Restricted Working Space, Add  36.07 

. 
 23 31 13 13-0501 LF 48" x 54", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 168.10 73.58 

    For Flat Oval, Add  6.82 
    For Work In Restricted Working Space, Add  36.79 

. 
 23 31 13 13-0502 LF 50" x 50", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 164.80 72.14 

    For Flat Oval, Add  6.69 
    For Work In Restricted Working Space, Add  36.07 

. 
 23 31 13 13-0503 LF 50" x 52", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 168.10 73.58 

    For Flat Oval, Add  6.82 
    For Work In Restricted Working Space, Add  36.79 

. 
 23 31 13 13-0504 LF 50" x 54", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 171.40 75.02 

    For Flat Oval, Add  6.95 
    For Work In Restricted Working Space, Add  37.51 

. 
 23 31 13 13-0505 LF 52" x 52", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 171.40 75.02 

    For Flat Oval, Add  6.95 
    For Work In Restricted Working Space, Add  37.51 

. 
 23 31 13 13-0506 LF 52" x 54", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 174.69 76.47 

    For Flat Oval, Add  7.09 
    For Work In Restricted Working Space, Add  38.23 

. 
 23 31 13 13-0507 LF 54" x 54", 22 Gauge Galvanized Steel Duct ....................................................................................................................... 177.98 77.91 

    For Flat Oval, Add  7.22 
    For Work In Restricted Working Space, Add  38.95 

XXXXXXX 
. 
 23 31 13 13-0508  20 Gauge Galvanized Steel Duct (23 31 13 13-0009) 
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. 

. 
 23 31 13 13-0509 LF 4" x 4", 20 Gauge Galvanized Steel Duct ............................................................................................................................. 15.52 6.79 

    For Flat Oval, Add  0.63 
    For Work In Restricted Working Space, Add  3.40 

. 
 23 31 13 13-0510 LF 4" x 6", 20 Gauge Galvanized Steel Duct ............................................................................................................................. 19.41 8.49 

    For Flat Oval, Add  0.79 
    For Work In Restricted Working Space, Add  4.25 

. 
 23 31 13 13-0511 LF 4" x 8", 20 Gauge Galvanized Steel Duct ............................................................................................................................. 23.30 10.19 

    For Flat Oval, Add  0.95 
    For Work In Restricted Working Space, Add  5.10 

. 
 23 31 13 13-0512 LF 4" x 10", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 27.17 11.90 

    For Flat Oval, Add  1.10 
    For Work In Restricted Working Space, Add  5.95 

. 
 23 31 13 13-0513 LF 4" x 12", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 31.05 13.60 

    For Flat Oval, Add  1.26 
    For Work In Restricted Working Space, Add  6.80 

. 
 23 31 13 13-0514 LF 4" x 14", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 34.95 15.30 

    For Flat Oval, Add  1.42 
    For Work In Restricted Working Space, Add  7.65 

. 
 23 31 13 13-0515 LF 4" x 16", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 38.82 16.99 

    For Flat Oval, Add  1.58 
    For Work In Restricted Working Space, Add  8.50 

. 
 23 31 13 13-0516 LF 6" x 6", 20 Gauge Galvanized Steel Duct ............................................................................................................................. 23.30 10.19 

    For Flat Oval, Add  0.95 
    For Work In Restricted Working Space, Add  5.10 

. 
 23 31 13 13-0517 LF 6" x 8", 20 Gauge Galvanized Steel Duct ............................................................................................................................. 27.17 11.90 

    For Flat Oval, Add  1.10 
    For Work In Restricted Working Space, Add  5.95 

. 
 23 31 13 13-0518 LF 6" x 10", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 31.05 13.60 

    For Flat Oval, Add  1.26 
    For Work In Restricted Working Space, Add  6.80 

. 
 23 31 13 13-0519 LF 6" x 12", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 34.95 15.30 

    For Flat Oval, Add  1.42 
    For Work In Restricted Working Space, Add  7.65 

. 
 23 31 13 13-0520 LF 6" x 14", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 38.82 16.99 

    For Flat Oval, Add  1.58 
    For Work In Restricted Working Space, Add  8.50 

. 
 23 31 13 13-0521 LF 6" x 16", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 42.70 18.69 

    For Flat Oval, Add  1.73 
    For Work In Restricted Working Space, Add  9.35 

. 
 23 31 13 13-0522 LF 8" x 8", 20 Gauge Galvanized Steel Duct ............................................................................................................................. 31.05 13.60 

    For Flat Oval, Add  1.26 
    For Work In Restricted Working Space, Add  6.80 

. 
 23 31 13 13-0523 LF 8" x 10", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 34.95 15.30 

    For Flat Oval, Add  1.42 
    For Work In Restricted Working Space, Add  7.65 

. 
 23 31 13 13-0524 LF 8" x 12", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 38.82 16.99 

    For Flat Oval, Add  1.58 
    For Work In Restricted Working Space, Add  8.50 

. 
 23 31 13 13-0525 LF 8" x 14", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 42.70 18.69 

    For Flat Oval, Add  1.73 
    For Work In Restricted Working Space, Add  9.35 

. 
 23 31 13 13-0526 LF 8" x 16", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 46.58 20.39 

    For Flat Oval, Add  1.89 
    For Work In Restricted Working Space, Add  10.20 

. 
 23 31 13 13-0527 LF 8" x 18", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 50.46 22.09 

    For Flat Oval, Add  2.05 
    For Work In Restricted Working Space, Add  11.04 

. 
 23 31 13 13-0528 LF 8" x 20", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 54.36 23.79 

    For Flat Oval, Add  2.21 
    For Work In Restricted Working Space, Add  11.90 

. 
 23 31 13 13-0529 LF 8" x 22", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 58.23 25.49 

    For Flat Oval, Add  2.36 
    For Work In Restricted Working Space, Add  12.74 

. 
 23 31 13 13-0530 LF 8" x 24", 20 Gauge Galvanized Steel Duct ........................................................................................................................... 62.11 27.18 

    For Flat Oval, Add  2.52 
    For Work In Restricted Working Space, Add  13.59 

. 
 23 31 13 13-0531 LF 10" x 10", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 38.82 16.99 

    For Flat Oval, Add  1.58 
    For Work In Restricted Working Space, Add  8.50 

. 
 23 31 13 13-0532 LF 10" x 12", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 42.70 18.69 

    For Flat Oval, Add  1.73 
    For Work In Restricted Working Space, Add  9.35 

. 
 23 31 13 13-0533 LF 10" x 14", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 46.58 20.39 

    For Flat Oval, Add  1.89 
    For Work In Restricted Working Space, Add  10.20 

. 
 23 31 13 13-0534 LF 10" x 16", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 50.46 22.09 

    For Flat Oval, Add  2.05 
    For Work In Restricted Working Space, Add  11.04 

. 
 23 31 13 13-0535 LF 10" x 18", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 54.36 23.79 

    For Flat Oval, Add  2.21 
    For Work In Restricted Working Space, Add  11.90 

. 
 23 31 13 13-0536 LF 10" x 20", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 58.23 25.49 

    For Flat Oval, Add  2.36 
    For Work In Restricted Working Space, Add  12.74 
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. 
 23 31 13 13-0537 LF 10" x 22", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 62.11 27.18 

    For Flat Oval, Add  2.52 
    For Work In Restricted Working Space, Add  13.59 

. 
 23 31 13 13-0538 LF 10" x 24", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 66.01 28.88 

    For Flat Oval, Add  2.68 
    For Work In Restricted Working Space, Add  14.45 

. 
 23 31 13 13-0539 LF 10" x 26", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 69.87 30.58 

    For Flat Oval, Add  2.84 
    For Work In Restricted Working Space, Add  15.29 

. 
 23 31 13 13-0540 LF 10" x 28", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 73.77 32.29 

    For Flat Oval, Add  2.99 
    For Work In Restricted Working Space, Add  16.14 

. 
 23 31 13 13-0541 LF 10" x 30", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 77.63 33.99 

    For Flat Oval, Add  3.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 23 31 13 13-0542 LF 10" x 32", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 81.52 35.69 

    For Flat Oval, Add  3.31 
    For Work In Restricted Working Space, Add  17.84 

. 
 23 31 13 13-0543 LF 12" x 12", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 46.58 20.39 

    For Flat Oval, Add  1.89 
    For Work In Restricted Working Space, Add  10.20 

. 
 23 31 13 13-0544 LF 12" x 14", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 50.46 22.09 

    For Flat Oval, Add  2.05 
    For Work In Restricted Working Space, Add  11.04 

. 
 23 31 13 13-0545 LF 12" x 16", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 54.36 23.79 

    For Flat Oval, Add  2.21 
    For Work In Restricted Working Space, Add  11.90 

. 
 23 31 13 13-0546 LF 12" x 18", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 58.23 25.49 

    For Flat Oval, Add  2.36 
    For Work In Restricted Working Space, Add  12.74 

. 
 23 31 13 13-0547 LF 12" x 20", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 62.11 27.18 

    For Flat Oval, Add  2.52 
    For Work In Restricted Working Space, Add  13.59 

. 
 23 31 13 13-0548 LF 12" x 22", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 66.01 28.88 

    For Flat Oval, Add  2.68 
    For Work In Restricted Working Space, Add  14.45 

. 
 23 31 13 13-0549 LF 12" x 24", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 69.87 30.58 

    For Flat Oval, Add  2.84 
    For Work In Restricted Working Space, Add  15.29 

. 
 23 31 13 13-0550 LF 12" x 26", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 73.77 32.29 

    For Flat Oval, Add  2.99 
    For Work In Restricted Working Space, Add  16.14 

. 
 23 31 13 13-0551 LF 12" x 28", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 77.63 33.99 

    For Flat Oval, Add  3.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 23 31 13 13-0552 LF 12" x 30", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 81.52 35.69 

    For Flat Oval, Add  3.31 
    For Work In Restricted Working Space, Add  17.84 

. 
 23 31 13 13-0553 LF 12" x 32", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 85.42 37.39 

    For Flat Oval, Add  3.47 
    For Work In Restricted Working Space, Add  18.69 

. 
 23 31 13 13-0554 LF 12" x 34", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 89.28 39.08 

    For Flat Oval, Add  3.62 
    For Work In Restricted Working Space, Add  19.54 

. 
 23 31 13 13-0555 LF 12" x 36", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 93.17 40.78 

    For Flat Oval, Add  3.78 
    For Work In Restricted Working Space, Add  20.39 

. 
 23 31 13 13-0556 LF 14" x 14", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 54.36 23.79 

    For Flat Oval, Add  2.21 
    For Work In Restricted Working Space, Add  11.90 

. 
 23 31 13 13-0557 LF 14" x 16", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 58.23 25.49 

    For Flat Oval, Add  2.36 
    For Work In Restricted Working Space, Add  12.74 

. 
 23 31 13 13-0558 LF 14" x 18", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 62.11 27.18 

    For Flat Oval, Add  2.52 
    For Work In Restricted Working Space, Add  13.59 

. 
 23 31 13 13-0559 LF 14" x 20", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 66.01 28.88 

    For Flat Oval, Add  2.68 
    For Work In Restricted Working Space, Add  14.45 

. 
 23 31 13 13-0560 LF 14" x 22", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 69.87 30.58 

    For Flat Oval, Add  2.84 
    For Work In Restricted Working Space, Add  15.29 

. 
 23 31 13 13-0561 LF 14" x 24", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 73.77 32.29 

    For Flat Oval, Add  2.99 
    For Work In Restricted Working Space, Add  16.14 

. 
 23 31 13 13-0562 LF 14" x 26", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 77.63 33.99 

    For Flat Oval, Add  3.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 23 31 13 13-0563 LF 14" x 28", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 81.52 35.69 

    For Flat Oval, Add  3.31 
    For Work In Restricted Working Space, Add  17.84 

. 
 23 31 13 13-0564 LF 14" x 30", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 85.42 37.39 

    For Flat Oval, Add  3.47 
    For Work In Restricted Working Space, Add  18.69 
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. 
 23 31 13 13-0565 LF 14" x 32", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 89.28 39.08 

    For Flat Oval, Add  3.62 
    For Work In Restricted Working Space, Add  19.54 

. 
 23 31 13 13-0566 LF 14" x 34", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 93.17 40.78 

    For Flat Oval, Add  3.78 
    For Work In Restricted Working Space, Add  20.39 

. 
 23 31 13 13-0567 LF 14" x 36", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 97.04 42.48 

    For Flat Oval, Add  3.94 
    For Work In Restricted Working Space, Add  21.24 

. 
 23 31 13 13-0568 LF 16" x 16", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 62.11 27.18 

    For Flat Oval, Add  2.52 
    For Work In Restricted Working Space, Add  13.59 

. 
 23 31 13 13-0569 LF 16" x 18", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 66.01 28.88 

    For Flat Oval, Add  2.68 
    For Work In Restricted Working Space, Add  14.45 

. 
 23 31 13 13-0570 LF 16" x 20", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 69.87 30.58 

    For Flat Oval, Add  2.84 
    For Work In Restricted Working Space, Add  15.29 

. 
 23 31 13 13-0571 LF 16" x 22", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 73.77 32.29 

    For Flat Oval, Add  2.99 
    For Work In Restricted Working Space, Add  16.14 

. 
 23 31 13 13-0572 LF 16" x 24", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 77.63 33.99 

    For Flat Oval, Add  3.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 23 31 13 13-0573 LF 16" x 26", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 81.52 35.69 

    For Flat Oval, Add  3.31 
    For Work In Restricted Working Space, Add  17.84 

. 
 23 31 13 13-0574 LF 16" x 28", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 85.42 37.39 

    For Flat Oval, Add  3.47 
    For Work In Restricted Working Space, Add  18.69 

. 
 23 31 13 13-0575 LF 16" x 30", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 89.28 39.08 

    For Flat Oval, Add  3.62 
    For Work In Restricted Working Space, Add  19.54 

. 
 23 31 13 13-0576 LF 16" x 32", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 93.17 40.78 

    For Flat Oval, Add  3.78 
    For Work In Restricted Working Space, Add  20.39 

. 
 23 31 13 13-0577 LF 16" x 34", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 97.04 42.48 

    For Flat Oval, Add  3.94 
    For Work In Restricted Working Space, Add  21.24 

. 
 23 31 13 13-0578 LF 16" x 36", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 100.93 44.18 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.09 

. 
 23 31 13 13-0579 LF 16" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 104.83 45.88 

    For Flat Oval, Add  4.25 
    For Work In Restricted Working Space, Add  22.94 

. 
 23 31 13 13-0580 LF 16" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 108.69 47.58 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.79 

. 
 23 31 13 13-0581 LF 16" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 112.58 49.27 

    For Flat Oval, Add  4.57 
    For Work In Restricted Working Space, Add  24.64 

. 
 23 31 13 13-0582 LF 16" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 116.47 50.97 

    For Flat Oval, Add  4.73 
    For Work In Restricted Working Space, Add  25.49 

. 
 23 31 13 13-0583 LF 18" x 18", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 69.87 30.58 

    For Flat Oval, Add  2.84 
    For Work In Restricted Working Space, Add  15.29 

. 
 23 31 13 13-0584 LF 18" x 20", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 73.77 32.29 

    For Flat Oval, Add  2.99 
    For Work In Restricted Working Space, Add  16.14 

. 
 23 31 13 13-0585 LF 18" x 22", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 77.63 33.99 

    For Flat Oval, Add  3.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 23 31 13 13-0586 LF 18" x 24", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 81.52 35.69 

    For Flat Oval, Add  3.31 
    For Work In Restricted Working Space, Add  17.84 

. 
 23 31 13 13-0587 LF 18" x 26", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 85.42 37.39 

    For Flat Oval, Add  3.47 
    For Work In Restricted Working Space, Add  18.69 

. 
 23 31 13 13-0588 LF 18" x 28", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 89.28 39.08 

    For Flat Oval, Add  3.62 
    For Work In Restricted Working Space, Add  19.54 

. 
 23 31 13 13-0589 LF 18" x 30", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 93.17 40.78 

    For Flat Oval, Add  3.78 
    For Work In Restricted Working Space, Add  20.39 

. 
 23 31 13 13-0590 LF 18" x 32", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 97.04 42.48 

    For Flat Oval, Add  3.94 
    For Work In Restricted Working Space, Add  21.24 

. 
 23 31 13 13-0591 LF 18" x 34", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 100.93 44.18 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.09 

. 
 23 31 13 13-0592 LF 18" x 36", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 104.83 45.88 

    For Flat Oval, Add  4.25 
    For Work In Restricted Working Space, Add  22.94 
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. 
 23 31 13 13-0593 LF 18" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 108.69 47.58 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.79 

. 
 23 31 13 13-0594 LF 18" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 112.58 49.27 

    For Flat Oval, Add  4.57 
    For Work In Restricted Working Space, Add  24.64 

. 
 23 31 13 13-0595 LF 18" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 116.47 50.97 

    For Flat Oval, Add  4.73 
    For Work In Restricted Working Space, Add  25.49 

. 
 23 31 13 13-0596 LF 18" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 120.34 52.68 

    For Flat Oval, Add  4.88 
    For Work In Restricted Working Space, Add  26.34 

. 
 23 31 13 13-0597 LF 18" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 124.24 54.38 

    For Flat Oval, Add  5.04 
    For Work In Restricted Working Space, Add  27.19 

. 
 23 31 13 13-0598 LF 20" x 20", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 77.63 33.99 

    For Flat Oval, Add  3.15 
    For Work In Restricted Working Space, Add  16.99 

. 
 23 31 13 13-0599 LF 20" x 22", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 81.52 35.69 

    For Flat Oval, Add  3.31 
    For Work In Restricted Working Space, Add  17.84 

. 
 23 31 13 13-0600 LF 20" x 24", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 85.42 37.39 

    For Flat Oval, Add  3.47 
    For Work In Restricted Working Space, Add  18.69 

. 
 23 31 13 13-0601 LF 20" x 26", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 89.28 39.08 

    For Flat Oval, Add  3.62 
    For Work In Restricted Working Space, Add  19.54 

. 
 23 31 13 13-0602 LF 20" x 28", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 93.17 40.78 

    For Flat Oval, Add  3.78 
    For Work In Restricted Working Space, Add  20.39 

. 
 23 31 13 13-0603 LF 20" x 30", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 97.04 42.48 

    For Flat Oval, Add  3.94 
    For Work In Restricted Working Space, Add  21.24 

. 
 23 31 13 13-0604 LF 20" x 32", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 100.93 44.18 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.09 

. 
 23 31 13 13-0605 LF 20" x 34", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 104.83 45.88 

    For Flat Oval, Add  4.25 
    For Work In Restricted Working Space, Add  22.94 

. 
 23 31 13 13-0606 LF 20" x 36", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 108.69 47.58 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.79 

. 
 23 31 13 13-0607 LF 20" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 112.58 49.27 

    For Flat Oval, Add  4.57 
    For Work In Restricted Working Space, Add  24.64 

. 
 23 31 13 13-0608 LF 20" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 116.47 50.97 

    For Flat Oval, Add  4.73 
    For Work In Restricted Working Space, Add  25.49 

. 
 23 31 13 13-0609 LF 20" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 120.34 52.68 

    For Flat Oval, Add  4.88 
    For Work In Restricted Working Space, Add  26.34 

. 
 23 31 13 13-0610 LF 20" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 124.24 54.38 

    For Flat Oval, Add  5.04 
    For Work In Restricted Working Space, Add  27.19 

. 
 23 31 13 13-0611 LF 20" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 128.09 56.08 

    For Flat Oval, Add  5.20 
    For Work In Restricted Working Space, Add  28.04 

. 
 23 31 13 13-0612 LF 20" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 131.99 57.78 

    For Flat Oval, Add  5.36 
    For Work In Restricted Working Space, Add  28.89 

. 
 23 31 13 13-0613 LF 22" x 22", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 85.42 37.39 

    For Flat Oval, Add  3.47 
    For Work In Restricted Working Space, Add  18.69 

. 
 23 31 13 13-0614 LF 22" x 24", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 89.28 39.08 

    For Flat Oval, Add  3.62 
    For Work In Restricted Working Space, Add  19.54 

. 
 23 31 13 13-0615 LF 22" x 26", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 93.17 40.78 

    For Flat Oval, Add  3.78 
    For Work In Restricted Working Space, Add  20.39 

. 
 23 31 13 13-0616 LF 22" x 28", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 97.04 42.48 

    For Flat Oval, Add  3.94 
    For Work In Restricted Working Space, Add  21.24 

. 
 23 31 13 13-0617 LF 22" x 30", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 100.93 44.18 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.09 

. 
 23 31 13 13-0618 LF 22" x 32", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 104.83 45.88 

    For Flat Oval, Add  4.25 
    For Work In Restricted Working Space, Add  22.94 

. 
 23 31 13 13-0619 LF 22" x 34", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 108.69 47.58 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.79 

. 
 23 31 13 13-0620 LF 22" x 36", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 112.58 49.27 

    For Flat Oval, Add  4.57 
    For Work In Restricted Working Space, Add  24.64 
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. 
 23 31 13 13-0621 LF 22" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 116.47 50.97 

    For Flat Oval, Add  4.73 
    For Work In Restricted Working Space, Add  25.49 

. 
 23 31 13 13-0622 LF 22" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 120.34 52.68 

    For Flat Oval, Add  4.88 
    For Work In Restricted Working Space, Add  26.34 

. 
 23 31 13 13-0623 LF 22" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 124.24 54.38 

    For Flat Oval, Add  5.04 
    For Work In Restricted Working Space, Add  27.19 

. 
 23 31 13 13-0624 LF 22" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 128.09 56.08 

    For Flat Oval, Add  5.20 
    For Work In Restricted Working Space, Add  28.04 

. 
 23 31 13 13-0625 LF 22" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 131.99 57.78 

    For Flat Oval, Add  5.36 
    For Work In Restricted Working Space, Add  28.89 

. 
 23 31 13 13-0626 LF 22" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 135.88 59.47 

    For Flat Oval, Add  5.51 
    For Work In Restricted Working Space, Add  29.74 

. 
 23 31 13 13-0627 LF 24" x 24", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 93.17 40.78 

    For Flat Oval, Add  3.78 
    For Work In Restricted Working Space, Add  20.39 

. 
 23 31 13 13-0628 LF 24" x 26", 20 Gauge Galvanized Steel Duct ......................................................................................................................... 97.04 42.48 

    For Flat Oval, Add  3.94 
    For Work In Restricted Working Space, Add  21.24 

. 
 23 31 13 13-0629 LF 24" x 28", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 100.93 44.18 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.09 

. 
 23 31 13 13-0630 LF 24" x 30", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 104.83 45.88 

    For Flat Oval, Add  4.25 
    For Work In Restricted Working Space, Add  22.94 

. 
 23 31 13 13-0631 LF 24" x 32", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 108.69 47.58 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.79 

. 
 23 31 13 13-0632 LF 24" x 34", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 112.58 49.27 

    For Flat Oval, Add  4.57 
    For Work In Restricted Working Space, Add  24.64 

. 
 23 31 13 13-0633 LF 24" x 36", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 116.47 50.97 

    For Flat Oval, Add  4.73 
    For Work In Restricted Working Space, Add  25.49 

. 
 23 31 13 13-0634 LF 24" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 120.34 52.68 

    For Flat Oval, Add  4.88 
    For Work In Restricted Working Space, Add  26.34 

. 
 23 31 13 13-0635 LF 24" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 124.24 54.38 

    For Flat Oval, Add  5.04 
    For Work In Restricted Working Space, Add  27.19 

. 
 23 31 13 13-0636 LF 24" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 128.09 56.08 

    For Flat Oval, Add  5.20 
    For Work In Restricted Working Space, Add  28.04 

. 
 23 31 13 13-0637 LF 24" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 131.99 57.78 

    For Flat Oval, Add  5.36 
    For Work In Restricted Working Space, Add  28.89 

. 
 23 31 13 13-0638 LF 24" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 135.88 59.47 

    For Flat Oval, Add  5.51 
    For Work In Restricted Working Space, Add  29.74 

. 
 23 31 13 13-0639 LF 24" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 139.75 61.17 

    For Flat Oval, Add  5.67 
    For Work In Restricted Working Space, Add  30.59 

. 
 23 31 13 13-0640 LF 26" x 26", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 100.93 44.18 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.09 

. 
 23 31 13 13-0641 LF 26" x 28", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 104.83 45.88 

    For Flat Oval, Add  4.25 
    For Work In Restricted Working Space, Add  22.94 

. 
 23 31 13 13-0642 LF 26" x 30", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 108.69 47.58 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.79 

. 
 23 31 13 13-0643 LF 26" x 32", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 112.58 49.27 

    For Flat Oval, Add  4.57 
    For Work In Restricted Working Space, Add  24.64 

. 
 23 31 13 13-0644 LF 26" x 34", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 116.47 50.97 

    For Flat Oval, Add  4.73 
    For Work In Restricted Working Space, Add  25.49 

. 
 23 31 13 13-0645 LF 26" x 36", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 120.34 52.68 

    For Flat Oval, Add  4.88 
    For Work In Restricted Working Space, Add  26.34 

. 
 23 31 13 13-0646 LF 26" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 124.24 54.38 

    For Flat Oval, Add  5.04 
    For Work In Restricted Working Space, Add  27.19 

. 
 23 31 13 13-0647 LF 26" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 128.09 56.08 

    For Flat Oval, Add  5.20 
    For Work In Restricted Working Space, Add  28.04 

. 
 23 31 13 13-0648 LF 26" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 131.99 57.78 

    For Flat Oval, Add  5.36 
    For Work In Restricted Working Space, Add  28.89 
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. 
 23 31 13 13-0649 LF 26" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 135.88 59.47 

    For Flat Oval, Add  5.51 
    For Work In Restricted Working Space, Add  29.74 

. 
 23 31 13 13-0650 LF 26" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 139.75 61.17 

    For Flat Oval, Add  5.67 
    For Work In Restricted Working Space, Add  30.59 

. 
 23 31 13 13-0651 LF 26" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 143.65 62.87 

    For Flat Oval, Add  5.83 
    For Work In Restricted Working Space, Add  31.44 

. 
 23 31 13 13-0652 LF 28" x 28", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 108.69 47.58 

    For Flat Oval, Add  4.41 
    For Work In Restricted Working Space, Add  23.79 

. 
 23 31 13 13-0653 LF 28" x 30", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 112.58 49.27 

    For Flat Oval, Add  4.57 
    For Work In Restricted Working Space, Add  24.64 

. 
 23 31 13 13-0654 LF 28" x 32", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 116.47 50.97 

    For Flat Oval, Add  4.73 
    For Work In Restricted Working Space, Add  25.49 

. 
 23 31 13 13-0655 LF 28" x 34", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 120.34 52.68 

    For Flat Oval, Add  4.88 
    For Work In Restricted Working Space, Add  26.34 

. 
 23 31 13 13-0656 LF 28" x 36", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 124.24 54.38 

    For Flat Oval, Add  5.04 
    For Work In Restricted Working Space, Add  27.19 

. 
 23 31 13 13-0657 LF 28" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 128.09 56.08 

    For Flat Oval, Add  5.20 
    For Work In Restricted Working Space, Add  28.04 

. 
 23 31 13 13-0658 LF 28" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 131.99 57.78 

    For Flat Oval, Add  5.36 
    For Work In Restricted Working Space, Add  28.89 

. 
 23 31 13 13-0659 LF 28" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 135.88 59.47 

    For Flat Oval, Add  5.51 
    For Work In Restricted Working Space, Add  29.74 

. 
 23 31 13 13-0660 LF 28" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 139.75 61.17 

    For Flat Oval, Add  5.67 
    For Work In Restricted Working Space, Add  30.59 

. 
 23 31 13 13-0661 LF 28" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 143.65 62.87 

    For Flat Oval, Add  5.83 
    For Work In Restricted Working Space, Add  31.44 

. 
 23 31 13 13-0662 LF 28" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 147.50 64.57 

    For Flat Oval, Add  5.98 
    For Work In Restricted Working Space, Add  32.28 

. 
 23 31 13 13-0663 LF 30" x 30", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 116.47 50.97 

    For Flat Oval, Add  4.73 
    For Work In Restricted Working Space, Add  25.49 

. 
 23 31 13 13-0664 LF 30" x 32", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 120.34 52.68 

    For Flat Oval, Add  4.88 
    For Work In Restricted Working Space, Add  26.34 

. 
 23 31 13 13-0665 LF 30" x 34", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 124.24 54.38 

    For Flat Oval, Add  5.04 
    For Work In Restricted Working Space, Add  27.19 

. 
 23 31 13 13-0666 LF 30" x 36", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 128.09 56.08 

    For Flat Oval, Add  5.20 
    For Work In Restricted Working Space, Add  28.04 

. 
 23 31 13 13-0667 LF 30" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 131.99 57.78 

    For Flat Oval, Add  5.36 
    For Work In Restricted Working Space, Add  28.89 

. 
 23 31 13 13-0668 LF 30" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 135.88 59.47 

    For Flat Oval, Add  5.51 
    For Work In Restricted Working Space, Add  29.74 

. 
 23 31 13 13-0669 LF 30" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 139.75 61.17 

    For Flat Oval, Add  5.67 
    For Work In Restricted Working Space, Add  30.59 

. 
 23 31 13 13-0670 LF 30" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 143.65 62.87 

    For Flat Oval, Add  5.83 
    For Work In Restricted Working Space, Add  31.44 

. 
 23 31 13 13-0671 LF 30" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 147.50 64.57 

    For Flat Oval, Add  5.98 
    For Work In Restricted Working Space, Add  32.28 

. 
 23 31 13 13-0672 LF 30" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 151.40 66.27 

    For Flat Oval, Add  6.14 
    For Work In Restricted Working Space, Add  33.14 

. 
 23 31 13 13-0673 LF 32" x 32", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 124.24 54.38 

    For Flat Oval, Add  5.04 
    For Work In Restricted Working Space, Add  27.19 

. 
 23 31 13 13-0674 LF 32" x 34", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 128.09 56.08 

    For Flat Oval, Add  5.20 
    For Work In Restricted Working Space, Add  28.04 

. 
 23 31 13 13-0675 LF 32" x 36", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 131.99 57.78 

    For Flat Oval, Add  5.36 
    For Work In Restricted Working Space, Add  28.89 

. 
 23 31 13 13-0676 LF 32" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 135.88 59.47 

    For Flat Oval, Add  5.51 
    For Work In Restricted Working Space, Add  29.74 
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. 
 23 31 13 13-0677 LF 32" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 139.75 61.17 

    For Flat Oval, Add  5.67 
    For Work In Restricted Working Space, Add  30.59 

. 
 23 31 13 13-0678 LF 32" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 143.65 62.87 

    For Flat Oval, Add  5.83 
    For Work In Restricted Working Space, Add  31.44 

. 
 23 31 13 13-0679 LF 32" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 147.50 64.57 

    For Flat Oval, Add  5.98 
    For Work In Restricted Working Space, Add  32.28 

. 
 23 31 13 13-0680 LF 32" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 151.40 66.27 

    For Flat Oval, Add  6.14 
    For Work In Restricted Working Space, Add  33.14 

. 
 23 31 13 13-0681 LF 32" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 155.29 67.97 

    For Flat Oval, Add  6.30 
    For Work In Restricted Working Space, Add  33.98 

. 
 23 31 13 13-0682 LF 34" x 34", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 131.99 57.78 

    For Flat Oval, Add  5.36 
    For Work In Restricted Working Space, Add  28.89 

. 
 23 31 13 13-0683 LF 34" x 36", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 135.88 59.47 

    For Flat Oval, Add  5.51 
    For Work In Restricted Working Space, Add  29.74 

. 
 23 31 13 13-0684 LF 34" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 139.75 61.17 

    For Flat Oval, Add  5.67 
    For Work In Restricted Working Space, Add  30.59 

. 
 23 31 13 13-0685 LF 34" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 143.65 62.87 

    For Flat Oval, Add  5.83 
    For Work In Restricted Working Space, Add  31.44 

. 
 23 31 13 13-0686 LF 34" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 147.50 64.57 

    For Flat Oval, Add  5.98 
    For Work In Restricted Working Space, Add  32.28 

. 
 23 31 13 13-0687 LF 34" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 151.40 66.27 

    For Flat Oval, Add  6.14 
    For Work In Restricted Working Space, Add  33.14 

. 
 23 31 13 13-0688 LF 34" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 155.29 67.97 

    For Flat Oval, Add  6.30 
    For Work In Restricted Working Space, Add  33.98 

. 
 23 31 13 13-0689 LF 34" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 159.16 69.66 

    For Flat Oval, Add  6.46 
    For Work In Restricted Working Space, Add  34.83 

. 
 23 31 13 13-0690 LF 36" x 36", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 139.75 61.17 

    For Flat Oval, Add  5.67 
    For Work In Restricted Working Space, Add  30.59 

. 
 23 31 13 13-0691 LF 36" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 143.65 62.87 

    For Flat Oval, Add  5.83 
    For Work In Restricted Working Space, Add  31.44 

. 
 23 31 13 13-0692 LF 36" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 147.50 64.57 

    For Flat Oval, Add  5.98 
    For Work In Restricted Working Space, Add  32.28 

. 
 23 31 13 13-0693 LF 36" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 151.40 66.27 

    For Flat Oval, Add  6.14 
    For Work In Restricted Working Space, Add  33.14 

. 
 23 31 13 13-0694 LF 36" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 155.29 67.97 

    For Flat Oval, Add  6.30 
    For Work In Restricted Working Space, Add  33.98 

. 
 23 31 13 13-0695 LF 36" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 159.16 69.66 

    For Flat Oval, Add  6.46 
    For Work In Restricted Working Space, Add  34.83 

. 
 23 31 13 13-0696 LF 36" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 163.05 71.36 

    For Flat Oval, Add  6.62 
    For Work In Restricted Working Space, Add  35.69 

. 
 23 31 13 13-0697 LF 38" x 38", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 147.50 64.57 

    For Flat Oval, Add  5.98 
    For Work In Restricted Working Space, Add  32.28 

. 
 23 31 13 13-0698 LF 38" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 151.40 66.27 

    For Flat Oval, Add  6.14 
    For Work In Restricted Working Space, Add  33.14 

. 
 23 31 13 13-0699 LF 38" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 155.29 67.97 

    For Flat Oval, Add  6.30 
    For Work In Restricted Working Space, Add  33.98 

. 
 23 31 13 13-0700 LF 38" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 159.16 69.66 

    For Flat Oval, Add  6.46 
    For Work In Restricted Working Space, Add  34.83 

. 
 23 31 13 13-0701 LF 38" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 163.05 71.36 

    For Flat Oval, Add  6.62 
    For Work In Restricted Working Space, Add  35.69 

. 
 23 31 13 13-0702 LF 38" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 166.93 73.06 

    For Flat Oval, Add  6.77 
    For Work In Restricted Working Space, Add  36.53 

. 
 23 31 13 13-0703 LF 38" x 50", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 170.81 74.77 

    For Flat Oval, Add  6.93 
    For Work In Restricted Working Space, Add  37.38 

. 
 23 31 13 13-0704 LF 40" x 40", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 155.29 67.97 

    For Flat Oval, Add  6.30 
    For Work In Restricted Working Space, Add  33.98 
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. 
 23 31 13 13-0705 LF 40" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 159.16 69.66 

    For Flat Oval, Add  6.46 
    For Work In Restricted Working Space, Add  34.83 

. 
 23 31 13 13-0706 LF 40" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 163.05 71.36 

    For Flat Oval, Add  6.62 
    For Work In Restricted Working Space, Add  35.69 

. 
 23 31 13 13-0707 LF 40" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 166.93 73.06 

    For Flat Oval, Add  6.77 
    For Work In Restricted Working Space, Add  36.53 

. 
 23 31 13 13-0708 LF 40" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 170.81 74.77 

    For Flat Oval, Add  6.93 
    For Work In Restricted Working Space, Add  37.38 

. 
 23 31 13 13-0709 LF 40" x 50", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 174.70 76.47 

    For Flat Oval, Add  7.09 
    For Work In Restricted Working Space, Add  38.23 

. 
 23 31 13 13-0710 LF 40" x 52", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 178.56 78.17 

    For Flat Oval, Add  7.24 
    For Work In Restricted Working Space, Add  39.08 

. 
 23 31 13 13-0711 LF 40" x 54", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 182.46 79.87 

    For Flat Oval, Add  7.40 
    For Work In Restricted Working Space, Add  39.93 

. 
 23 31 13 13-0712 LF 40" x 56", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 186.34 81.56 

    For Flat Oval, Add  7.56 
    For Work In Restricted Working Space, Add  40.78 

. 
 23 31 13 13-0713 LF 42" x 42", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 163.05 71.36 

    For Flat Oval, Add  6.62 
    For Work In Restricted Working Space, Add  35.69 

. 
 23 31 13 13-0714 LF 42" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 166.93 73.06 

    For Flat Oval, Add  6.77 
    For Work In Restricted Working Space, Add  36.53 

. 
 23 31 13 13-0715 LF 42" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 170.81 74.77 

    For Flat Oval, Add  6.93 
    For Work In Restricted Working Space, Add  37.38 

. 
 23 31 13 13-0716 LF 42" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 174.70 76.47 

    For Flat Oval, Add  7.09 
    For Work In Restricted Working Space, Add  38.23 

. 
 23 31 13 13-0717 LF 42" x 50", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 178.56 78.17 

    For Flat Oval, Add  7.24 
    For Work In Restricted Working Space, Add  39.08 

. 
 23 31 13 13-0718 LF 42" x 52", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 182.46 79.87 

    For Flat Oval, Add  7.40 
    For Work In Restricted Working Space, Add  39.93 

. 
 23 31 13 13-0719 LF 42" x 54", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 186.34 81.56 

    For Flat Oval, Add  7.56 
    For Work In Restricted Working Space, Add  40.78 

. 
 23 31 13 13-0720 LF 42" x 56", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 190.22 83.26 

    For Flat Oval, Add  7.72 
    For Work In Restricted Working Space, Add  41.63 

. 
 23 31 13 13-0721 LF 44" x 44", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 170.81 74.77 

    For Flat Oval, Add  6.93 
    For Work In Restricted Working Space, Add  37.38 

. 
 23 31 13 13-0722 LF 44" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 174.70 76.47 

    For Flat Oval, Add  7.09 
    For Work In Restricted Working Space, Add  38.23 

. 
 23 31 13 13-0723 LF 44" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 178.56 78.17 

    For Flat Oval, Add  7.24 
    For Work In Restricted Working Space, Add  39.08 

. 
 23 31 13 13-0724 LF 44" x 50", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 182.46 79.87 

    For Flat Oval, Add  7.40 
    For Work In Restricted Working Space, Add  39.93 

. 
 23 31 13 13-0725 LF 44" x 52", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 186.34 81.56 

    For Flat Oval, Add  7.56 
    For Work In Restricted Working Space, Add  40.78 

. 
 23 31 13 13-0726 LF 44" x 54", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 190.22 83.26 

    For Flat Oval, Add  7.72 
    For Work In Restricted Working Space, Add  41.63 

. 
 23 31 13 13-0727 LF 44" x 56", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 194.11 84.96 

    For Flat Oval, Add  7.88 
    For Work In Restricted Working Space, Add  42.48 

. 
 23 31 13 13-0728 LF 46" x 46", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 178.56 78.17 

    For Flat Oval, Add  7.24 
    For Work In Restricted Working Space, Add  39.08 

. 
 23 31 13 13-0729 LF 46" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 182.46 79.87 

    For Flat Oval, Add  7.40 
    For Work In Restricted Working Space, Add  39.93 

. 
 23 31 13 13-0730 LF 46" x 50", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 186.34 81.56 

    For Flat Oval, Add  7.56 
    For Work In Restricted Working Space, Add  40.78 

. 
 23 31 13 13-0731 LF 46" x 52", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 190.22 83.26 

    For Flat Oval, Add  7.72 
    For Work In Restricted Working Space, Add  41.63 

. 
 23 31 13 13-0732 LF 46" x 54", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 194.11 84.96 

    For Flat Oval, Add  7.88 
    For Work In Restricted Working Space, Add  42.48 
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. 
 23 31 13 13-0733 LF 46" x 56", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 198.00 86.66 

    For Flat Oval, Add  8.03 
    For Work In Restricted Working Space, Add  43.33 

. 
 23 31 13 13-0734 LF 46" x 58", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 201.87 88.36 

    For Flat Oval, Add  8.19 
    For Work In Restricted Working Space, Add  44.18 

. 
 23 31 13 13-0735 LF 48" x 48", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 186.34 81.56 

    For Flat Oval, Add  7.56 
    For Work In Restricted Working Space, Add  40.78 

. 
 23 31 13 13-0736 LF 48" x 50", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 190.22 83.26 

    For Flat Oval, Add  7.72 
    For Work In Restricted Working Space, Add  41.63 

. 
 23 31 13 13-0737 LF 48" x 52", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 194.11 84.96 

    For Flat Oval, Add  7.88 
    For Work In Restricted Working Space, Add  42.48 

. 
 23 31 13 13-0738 LF 48" x 54", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 198.00 86.66 

    For Flat Oval, Add  8.03 
    For Work In Restricted Working Space, Add  43.33 

. 
 23 31 13 13-0739 LF 48" x 56", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 201.87 88.36 

    For Flat Oval, Add  8.19 
    For Work In Restricted Working Space, Add  44.18 

. 
 23 31 13 13-0740 LF 48" x 58", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 205.75 90.06 

    For Flat Oval, Add  8.35 
    For Work In Restricted Working Space, Add  45.03 

. 
 23 31 13 13-0741 LF 48" x 60", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 209.63 91.75 

    For Flat Oval, Add  8.51 
    For Work In Restricted Working Space, Add  45.88 

. 
 23 31 13 13-0742 LF 50" x 50", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 194.11 84.96 

    For Flat Oval, Add  7.88 
    For Work In Restricted Working Space, Add  42.48 

. 
 23 31 13 13-0743 LF 50" x 52", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 198.00 86.66 

    For Flat Oval, Add  8.03 
    For Work In Restricted Working Space, Add  43.33 

. 
 23 31 13 13-0744 LF 50" x 54", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 201.87 88.36 

    For Flat Oval, Add  8.19 
    For Work In Restricted Working Space, Add  44.18 

. 
 23 31 13 13-0745 LF 50" x 56", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 205.75 90.06 

    For Flat Oval, Add  8.35 
    For Work In Restricted Working Space, Add  45.03 

. 
 23 31 13 13-0746 LF 50" x 58", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 209.63 91.75 

    For Flat Oval, Add  8.51 
    For Work In Restricted Working Space, Add  45.88 

. 
 23 31 13 13-0747 LF 50" x 60", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 213.51 93.45 

    For Flat Oval, Add  8.66 
    For Work In Restricted Working Space, Add  46.73 

. 
 23 31 13 13-0748 LF 52" x 52", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 201.87 88.36 

    For Flat Oval, Add  8.19 
    For Work In Restricted Working Space, Add  44.18 

. 
 23 31 13 13-0749 LF 52" x 54", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 205.75 90.06 

    For Flat Oval, Add  8.35 
    For Work In Restricted Working Space, Add  45.03 

. 
 23 31 13 13-0750 LF 52" x 56", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 209.63 91.75 

    For Flat Oval, Add  8.51 
    For Work In Restricted Working Space, Add  45.88 

. 
 23 31 13 13-0751 LF 52" x 58", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 213.51 93.45 

    For Flat Oval, Add  8.66 
    For Work In Restricted Working Space, Add  46.73 

. 
 23 31 13 13-0752 LF 52" x 60", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 217.41 95.16 

    For Flat Oval, Add  8.82 
    For Work In Restricted Working Space, Add  47.58 

. 
 23 31 13 13-0753 LF 54" x 54", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 209.63 91.75 

    For Flat Oval, Add  8.51 
    For Work In Restricted Working Space, Add  45.88 

. 
 23 31 13 13-0754 LF 54" x 56", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 213.51 93.45 

    For Flat Oval, Add  8.66 
    For Work In Restricted Working Space, Add  46.73 

. 
 23 31 13 13-0755 LF 54" x 58", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 217.41 95.16 

    For Flat Oval, Add  8.82 
    For Work In Restricted Working Space, Add  47.58 

. 
 23 31 13 13-0756 LF 54" x 60", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 221.28 96.86 

    For Flat Oval, Add  8.98 
    For Work In Restricted Working Space, Add  48.43 

. 
 23 31 13 13-0757 LF 54" x 62", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 225.16 98.56 

    For Flat Oval, Add  9.14 
    For Work In Restricted Working Space, Add  49.28 

. 
 23 31 13 13-0758 LF 54" x 64", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 229.03 100.26 

    For Flat Oval, Add  9.29 
    For Work In Restricted Working Space, Add  50.13 

. 
 23 31 13 13-0759 LF 56" x 56", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 217.41 95.16 

    For Flat Oval, Add  8.82 
    For Work In Restricted Working Space, Add  47.58 

. 
 23 31 13 13-0760 LF 56" x 58", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 221.28 96.86 

    For Flat Oval, Add  8.98 
    For Work In Restricted Working Space, Add  48.43 
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. 
 23 31 13 13-0761 LF 56" x 60", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 225.16 98.56 

    For Flat Oval, Add  9.14 
    For Work In Restricted Working Space, Add  49.28 

. 
 23 31 13 13-0762 LF 56" x 62", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 229.03 100.26 

    For Flat Oval, Add  9.29 
    For Work In Restricted Working Space, Add  50.13 

. 
 23 31 13 13-0763 LF 56" x 64", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 232.92 101.95 

    For Flat Oval, Add  9.45 
    For Work In Restricted Working Space, Add  50.98 

. 
 23 31 13 13-0764 LF 58" x 58", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 225.16 98.56 

    For Flat Oval, Add  9.14 
    For Work In Restricted Working Space, Add  49.28 

. 
 23 31 13 13-0765 LF 58" x 60", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 229.03 100.26 

    For Flat Oval, Add  9.29 
    For Work In Restricted Working Space, Add  50.13 

. 
 23 31 13 13-0766 LF 58" x 62", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 232.92 101.95 

    For Flat Oval, Add  9.45 
    For Work In Restricted Working Space, Add  50.98 

. 
 23 31 13 13-0767 LF 58" x 64", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 236.82 103.65 

    For Flat Oval, Add  9.61 
    For Work In Restricted Working Space, Add  51.83 

. 
 23 31 13 13-0768 LF 58" x 66", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 240.69 105.35 

    For Flat Oval, Add  9.77 
    For Work In Restricted Working Space, Add  52.68 

. 
 23 31 13 13-0769 LF 60" x 60", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 232.92 101.95 

    For Flat Oval, Add  9.45 
    For Work In Restricted Working Space, Add  50.98 

. 
 23 31 13 13-0770 LF 60" x 62", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 236.82 103.65 

    For Flat Oval, Add  9.61 
    For Work In Restricted Working Space, Add  51.83 

. 
 23 31 13 13-0771 LF 60" x 64", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 240.69 105.35 

    For Flat Oval, Add  9.77 
    For Work In Restricted Working Space, Add  52.68 

. 
 23 31 13 13-0772 LF 60" x 66", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 244.57 107.05 

    For Flat Oval, Add  9.92 
    For Work In Restricted Working Space, Add  53.52 

. 
 23 31 13 13-0773 LF 60" x 68", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 248.46 108.75 

    For Flat Oval, Add  10.08 
    For Work In Restricted Working Space, Add  54.38 

. 
 23 31 13 13-0774 LF 62" x 62", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 240.69 105.35 

    For Flat Oval, Add  9.77 
    For Work In Restricted Working Space, Add  52.68 

. 
 23 31 13 13-0775 LF 62" x 64", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 244.57 107.05 

    For Flat Oval, Add  9.92 
    For Work In Restricted Working Space, Add  53.52 

. 
 23 31 13 13-0776 LF 62" x 66", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 248.46 108.75 

    For Flat Oval, Add  10.08 
    For Work In Restricted Working Space, Add  54.38 

. 
 23 31 13 13-0777 LF 62" x 68", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 252.33 110.45 

    For Flat Oval, Add  10.24 
    For Work In Restricted Working Space, Add  55.22 

. 
 23 31 13 13-0778 LF 62" x 70", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 256.23 112.15 

    For Flat Oval, Add  10.40 
    For Work In Restricted Working Space, Add  56.08 

. 
 23 31 13 13-0779 LF 64" x 64", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 248.46 108.75 

    For Flat Oval, Add  10.08 
    For Work In Restricted Working Space, Add  54.38 

. 
 23 31 13 13-0780 LF 64" x 66", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 252.33 110.45 

    For Flat Oval, Add  10.24 
    For Work In Restricted Working Space, Add  55.22 

. 
 23 31 13 13-0781 LF 64" x 68", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 256.23 112.15 

    For Flat Oval, Add  10.40 
    For Work In Restricted Working Space, Add  56.08 

. 
 23 31 13 13-0782 LF 64" x 70", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 260.10 113.84 

    For Flat Oval, Add  10.55 
    For Work In Restricted Working Space, Add  56.93 

. 
 23 31 13 13-0783 LF 66" x 66", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 256.23 112.15 

    For Flat Oval, Add  10.40 
    For Work In Restricted Working Space, Add  56.08 

. 
 23 31 13 13-0784 LF 66" x 68", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 260.10 113.84 

    For Flat Oval, Add  10.55 
    For Work In Restricted Working Space, Add  56.93 

. 
 23 31 13 13-0785 LF 66" x 70", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 263.97 115.55 

    For Flat Oval, Add  10.71 
    For Work In Restricted Working Space, Add  57.77 

. 
 23 31 13 13-0786 LF 66" x 72", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 267.87 117.25 

    For Flat Oval, Add  10.87 
    For Work In Restricted Working Space, Add  58.62 

. 
 23 31 13 13-0787 LF 68" x 68", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 263.97 115.55 

    For Flat Oval, Add  10.71 
    For Work In Restricted Working Space, Add  57.77 

. 
 23 31 13 13-0788 LF 68" x 70", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 267.87 117.25 

    For Flat Oval, Add  10.87 
    For Work In Restricted Working Space, Add  58.62 
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. 
 23 31 13 13-0789 LF 68" x 72", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 271.74 118.95 

    For Flat Oval, Add  11.03 
    For Work In Restricted Working Space, Add  59.47 

. 
 23 31 13 13-0790 LF 68" x 74", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 275.64 120.65 

    For Flat Oval, Add  11.18 
    For Work In Restricted Working Space, Add  60.32 

. 
 23 31 13 13-0791 LF 70" x 70", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 271.74 118.95 

    For Flat Oval, Add  11.03 
    For Work In Restricted Working Space, Add  59.47 

. 
 23 31 13 13-0792 LF 70" x 72", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 275.64 120.65 

    For Flat Oval, Add  11.18 
    For Work In Restricted Working Space, Add  60.32 

. 
 23 31 13 13-0793 LF 70" x 74", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 279.52 122.35 

    For Flat Oval, Add  11.34 
    For Work In Restricted Working Space, Add  61.17 

. 
 23 31 13 13-0794 LF 70" x 76", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 283.39 124.04 

    For Flat Oval, Add  11.50 
    For Work In Restricted Working Space, Add  62.02 

. 
 23 31 13 13-0795 LF 70" x 78", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 287.28 125.74 

    For Flat Oval, Add  11.66 
    For Work In Restricted Working Space, Add  62.87 

. 
 23 31 13 13-0796 LF 70" x 80", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 291.15 127.44 

    For Flat Oval, Add  11.81 
    For Work In Restricted Working Space, Add  63.72 

. 
 23 31 13 13-0797 LF 70" x 82", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 295.05 129.14 

    For Flat Oval, Add  11.97 
    For Work In Restricted Working Space, Add  64.57 

. 
 23 31 13 13-0798 LF 70" x 84", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 298.93 130.84 

    For Flat Oval, Add  12.13 
    For Work In Restricted Working Space, Add  65.42 

. 
 23 31 13 13-0799 LF 72" x 72", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 279.52 122.35 

    For Flat Oval, Add  11.34 
    For Work In Restricted Working Space, Add  61.17 

. 
 23 31 13 13-0800 LF 72" x 74", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 283.39 124.04 

    For Flat Oval, Add  11.50 
    For Work In Restricted Working Space, Add  62.02 

. 
 23 31 13 13-0801 LF 72" x 76", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 287.28 125.74 

    For Flat Oval, Add  11.66 
    For Work In Restricted Working Space, Add  62.87 

. 
 23 31 13 13-0802 LF 72" x 78", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 291.15 127.44 

    For Flat Oval, Add  11.81 
    For Work In Restricted Working Space, Add  63.72 

. 
 23 31 13 13-0803 LF 72" x 80", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 295.05 129.14 

    For Flat Oval, Add  11.97 
    For Work In Restricted Working Space, Add  64.57 

. 
 23 31 13 13-0804 LF 72" x 82", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 298.93 130.84 

    For Flat Oval, Add  12.13 
    For Work In Restricted Working Space, Add  65.42 

. 
 23 31 13 13-0805 LF 72" x 84", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 302.80 132.54 

    For Flat Oval, Add  12.29 
    For Work In Restricted Working Space, Add  66.27 

. 
 23 31 13 13-0806 LF 74" x 74", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 287.28 125.74 

    For Flat Oval, Add  11.66 
    For Work In Restricted Working Space, Add  62.87 

. 
 23 31 13 13-0807 LF 74" x 76", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 291.15 127.44 

    For Flat Oval, Add  11.81 
    For Work In Restricted Working Space, Add  63.72 

. 
 23 31 13 13-0808 LF 74" x 78", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 295.05 129.14 

    For Flat Oval, Add  11.97 
    For Work In Restricted Working Space, Add  64.57 

. 
 23 31 13 13-0809 LF 74" x 80", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 298.93 130.84 

    For Flat Oval, Add  12.13 
    For Work In Restricted Working Space, Add  65.42 

. 
 23 31 13 13-0810 LF 74" x 82", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 302.80 132.54 

    For Flat Oval, Add  12.29 
    For Work In Restricted Working Space, Add  66.27 

. 
 23 31 13 13-0811 LF 74" x 84", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 306.69 134.23 

    For Flat Oval, Add  12.44 
    For Work In Restricted Working Space, Add  67.12 

. 
 23 31 13 13-0812 LF 76" x 76", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 295.05 129.14 

    For Flat Oval, Add  11.97 
    For Work In Restricted Working Space, Add  64.57 

. 
 23 31 13 13-0813 LF 76" x 78", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 298.93 130.84 

    For Flat Oval, Add  12.13 
    For Work In Restricted Working Space, Add  65.42 

. 
 23 31 13 13-0814 LF 76" x 80", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 302.80 132.54 

    For Flat Oval, Add  12.29 
    For Work In Restricted Working Space, Add  66.27 

. 
 23 31 13 13-0815 LF 76" x 82", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 306.69 134.23 

    For Flat Oval, Add  12.44 
    For Work In Restricted Working Space, Add  67.12 

. 
 23 31 13 13-0816 LF 76" x 84", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 310.56 135.93 

    For Flat Oval, Add  12.60 
    For Work In Restricted Working Space, Add  67.97 
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. 
 23 31 13 13-0817 LF 78" x 78", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 302.80 132.54 

    For Flat Oval, Add  12.29 
    For Work In Restricted Working Space, Add  66.27 

. 
 23 31 13 13-0818 LF 78" x 80", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 306.69 134.23 

    For Flat Oval, Add  12.44 
    For Work In Restricted Working Space, Add  67.12 

. 
 23 31 13 13-0819 LF 78" x 82", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 310.56 135.93 

    For Flat Oval, Add  12.60 
    For Work In Restricted Working Space, Add  67.97 

. 
 23 31 13 13-0820 LF 78" x 84", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 314.45 137.64 

    For Flat Oval, Add  12.76 
    For Work In Restricted Working Space, Add  68.82 

. 
 23 31 13 13-0821 LF 80" x 80", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 310.56 135.93 

    For Flat Oval, Add  12.60 
    For Work In Restricted Working Space, Add  67.97 

. 
 23 31 13 13-0822 LF 80" x 82", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 314.45 137.64 

    For Flat Oval, Add  12.76 
    For Work In Restricted Working Space, Add  68.82 

. 
 23 31 13 13-0823 LF 80" x 84", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 318.34 139.34 

    For Flat Oval, Add  12.92 
    For Work In Restricted Working Space, Add  69.67 

. 
 23 31 13 13-0824 LF 82" x 82", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 318.34 139.34 

    For Flat Oval, Add  12.92 
    For Work In Restricted Working Space, Add  69.67 

. 
 23 31 13 13-0825 LF 82" x 84", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 322.21 141.04 

    For Flat Oval, Add  13.07 
    For Work In Restricted Working Space, Add  70.52 

. 
 23 31 13 13-0826 LF 84" x 84", 20 Gauge Galvanized Steel Duct ....................................................................................................................... 326.10 142.74 

    For Flat Oval, Add  13.23 
    For Work In Restricted Working Space, Add  71.37 

XXXXXXX 
. 
 23 31 13 13-0827  18 Gauge Galvanized Steel Duct (23 31 13 13-0009) 
. 
. 

 23 31 13 13-0828 LF 4" x 4", 18 Gauge Galvanized Steel Duct ............................................................................................................................. 20.21 8.85 
    For Flat Oval, Add  0.82 
    For Work In Restricted Working Space, Add  4.42 

. 
 23 31 13 13-0829 LF 4" x 6", 18 Gauge Galvanized Steel Duct ............................................................................................................................. 25.28 11.06 

    For Flat Oval, Add  1.03 
    For Work In Restricted Working Space, Add  5.53 

. 
 23 31 13 13-0830 LF 4" x 8", 18 Gauge Galvanized Steel Duct ............................................................................................................................. 30.32 13.27 

    For Flat Oval, Add  1.23 
    For Work In Restricted Working Space, Add  6.64 

. 
 23 31 13 13-0831 LF 4" x 10", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 35.37 15.49 

    For Flat Oval, Add  1.43 
    For Work In Restricted Working Space, Add  7.74 

. 
 23 31 13 13-0832 LF 4" x 12", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 40.44 17.70 

    For Flat Oval, Add  1.64 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 31 13 13-0833 LF 4" x 14", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 45.49 19.91 

    For Flat Oval, Add  1.85 
    For Work In Restricted Working Space, Add  9.95 

. 
 23 31 13 13-0834 LF 4" x 16", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 50.54 22.12 

    For Flat Oval, Add  2.05 
    For Work In Restricted Working Space, Add  11.06 

. 
 23 31 13 13-0835 LF 6" x 6", 18 Gauge Galvanized Steel Duct ............................................................................................................................. 30.32 13.27 

    For Flat Oval, Add  1.23 
    For Work In Restricted Working Space, Add  6.64 

. 
 23 31 13 13-0836 LF 6" x 8", 18 Gauge Galvanized Steel Duct ............................................................................................................................. 35.37 15.49 

    For Flat Oval, Add  1.43 
    For Work In Restricted Working Space, Add  7.74 

. 
 23 31 13 13-0837 LF 6" x 10", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 40.44 17.70 

    For Flat Oval, Add  1.64 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 31 13 13-0838 LF 6" x 12", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 45.49 19.91 

    For Flat Oval, Add  1.85 
    For Work In Restricted Working Space, Add  9.95 

. 
 23 31 13 13-0839 LF 6" x 14", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 50.54 22.12 

    For Flat Oval, Add  2.05 
    For Work In Restricted Working Space, Add  11.06 

. 
 23 31 13 13-0840 LF 6" x 16", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 55.59 24.33 

    For Flat Oval, Add  2.25 
    For Work In Restricted Working Space, Add  12.17 

. 
 23 31 13 13-0841 LF 8" x 8", 18 Gauge Galvanized Steel Duct ............................................................................................................................. 40.44 17.70 

    For Flat Oval, Add  1.64 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 31 13 13-0842 LF 8" x 10", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 45.49 19.91 

    For Flat Oval, Add  1.85 
    For Work In Restricted Working Space, Add  9.95 

. 
 23 31 13 13-0843 LF 8" x 12", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 50.54 22.12 

    For Flat Oval, Add  2.05 
    For Work In Restricted Working Space, Add  11.06 

. 
 23 31 13 13-0844 LF 8" x 14", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 55.59 24.33 

    For Flat Oval, Add  2.25 
    For Work In Restricted Working Space, Add  12.17 
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. 
 23 31 13 13-0845 LF 8" x 16", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 60.64 26.55 

    For Flat Oval, Add  2.46 
    For Work In Restricted Working Space, Add  13.27 

. 
 23 31 13 13-0846 LF 8" x 18", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 65.71 28.76 

    For Flat Oval, Add  2.67 
    For Work In Restricted Working Space, Add  14.38 

. 
 23 31 13 13-0847 LF 8" x 20", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 70.76 30.97 

    For Flat Oval, Add  2.87 
    For Work In Restricted Working Space, Add  15.49 

. 
 23 31 13 13-0848 LF 8" x 22", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 75.81 33.18 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 13-0849 LF 8" x 24", 18 Gauge Galvanized Steel Duct ........................................................................................................................... 80.87 35.40 

    For Flat Oval, Add  3.28 
    For Work In Restricted Working Space, Add  17.70 

. 
 23 31 13 13-0850 LF 10" x 10", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 50.54 22.12 

    For Flat Oval, Add  2.05 
    For Work In Restricted Working Space, Add  11.06 

. 
 23 31 13 13-0851 LF 10" x 12", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 55.59 24.33 

    For Flat Oval, Add  2.25 
    For Work In Restricted Working Space, Add  12.17 

. 
 23 31 13 13-0852 LF 10" x 14", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 60.64 26.55 

    For Flat Oval, Add  2.46 
    For Work In Restricted Working Space, Add  13.27 

. 
 23 31 13 13-0853 LF 10" x 16", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 65.71 28.76 

    For Flat Oval, Add  2.67 
    For Work In Restricted Working Space, Add  14.38 

. 
 23 31 13 13-0854 LF 10" x 18", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 70.76 30.97 

    For Flat Oval, Add  2.87 
    For Work In Restricted Working Space, Add  15.49 

. 
 23 31 13 13-0855 LF 10" x 20", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 75.81 33.18 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 13-0856 LF 10" x 22", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 80.87 35.40 

    For Flat Oval, Add  3.28 
    For Work In Restricted Working Space, Add  17.70 

. 
 23 31 13 13-0857 LF 10" x 24", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 85.91 37.61 

    For Flat Oval, Add  3.48 
    For Work In Restricted Working Space, Add  18.80 

. 
 23 31 13 13-0858 LF 10" x 26", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 90.99 39.82 

    For Flat Oval, Add  3.69 
    For Work In Restricted Working Space, Add  19.91 

. 
 23 31 13 13-0859 LF 10" x 28", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 96.04 42.04 

    For Flat Oval, Add  3.90 
    For Work In Restricted Working Space, Add  21.02 

. 
 23 31 13 13-0860 LF 10" x 30", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 101.08 44.24 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.12 

. 
 23 31 13 13-0861 LF 10" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 106.13 46.46 

    For Flat Oval, Add  4.31 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0862 LF 12" x 12", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 60.64 26.55 

    For Flat Oval, Add  2.46 
    For Work In Restricted Working Space, Add  13.27 

. 
 23 31 13 13-0863 LF 12" x 14", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 65.71 28.76 

    For Flat Oval, Add  2.67 
    For Work In Restricted Working Space, Add  14.38 

. 
 23 31 13 13-0864 LF 12" x 16", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 70.76 30.97 

    For Flat Oval, Add  2.87 
    For Work In Restricted Working Space, Add  15.49 

. 
 23 31 13 13-0865 LF 12" x 18", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 75.81 33.18 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 13-0866 LF 12" x 20", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 80.87 35.40 

    For Flat Oval, Add  3.28 
    For Work In Restricted Working Space, Add  17.70 

. 
 23 31 13 13-0867 LF 12" x 22", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 85.91 37.61 

    For Flat Oval, Add  3.48 
    For Work In Restricted Working Space, Add  18.80 

. 
 23 31 13 13-0868 LF 12" x 24", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 90.99 39.82 

    For Flat Oval, Add  3.69 
    For Work In Restricted Working Space, Add  19.91 

. 
 23 31 13 13-0869 LF 12" x 26", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 96.04 42.04 

    For Flat Oval, Add  3.90 
    For Work In Restricted Working Space, Add  21.02 

. 
 23 31 13 13-0870 LF 12" x 28", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 101.08 44.24 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.12 

. 
 23 31 13 13-0871 LF 12" x 30", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 106.13 46.46 

    For Flat Oval, Add  4.31 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0872 LF 12" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 111.19 48.67 

    For Flat Oval, Add  4.51 
    For Work In Restricted Working Space, Add  24.34 
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. 
 23 31 13 13-0873 LF 12" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 116.25 50.88 

    For Flat Oval, Add  4.72 
    For Work In Restricted Working Space, Add  25.44 

. 
 23 31 13 13-0874 LF 12" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 121.30 53.10 

    For Flat Oval, Add  4.92 
    For Work In Restricted Working Space, Add  26.55 

. 
 23 31 13 13-0875 LF 14" x 14", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 70.76 30.97 

    For Flat Oval, Add  2.87 
    For Work In Restricted Working Space, Add  15.49 

. 
 23 31 13 13-0876 LF 14" x 16", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 75.81 33.18 

    For Flat Oval, Add  3.08 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 13-0877 LF 14" x 18", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 80.87 35.40 

    For Flat Oval, Add  3.28 
    For Work In Restricted Working Space, Add  17.70 

. 
 23 31 13 13-0878 LF 14" x 20", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 85.91 37.61 

    For Flat Oval, Add  3.48 
    For Work In Restricted Working Space, Add  18.80 

. 
 23 31 13 13-0879 LF 14" x 22", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 90.99 39.82 

    For Flat Oval, Add  3.69 
    For Work In Restricted Working Space, Add  19.91 

. 
 23 31 13 13-0880 LF 14" x 24", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 96.04 42.04 

    For Flat Oval, Add  3.90 
    For Work In Restricted Working Space, Add  21.02 

. 
 23 31 13 13-0881 LF 14" x 26", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 101.08 44.24 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.12 

. 
 23 31 13 13-0882 LF 14" x 28", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 106.13 46.46 

    For Flat Oval, Add  4.31 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0883 LF 14" x 30", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 111.19 48.67 

    For Flat Oval, Add  4.51 
    For Work In Restricted Working Space, Add  24.34 

. 
 23 31 13 13-0884 LF 14" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 116.25 50.88 

    For Flat Oval, Add  4.72 
    For Work In Restricted Working Space, Add  25.44 

. 
 23 31 13 13-0885 LF 14" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 121.30 53.10 

    For Flat Oval, Add  4.92 
    For Work In Restricted Working Space, Add  26.55 

. 
 23 31 13 13-0886 LF 14" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 126.36 55.30 

    For Flat Oval, Add  5.13 
    For Work In Restricted Working Space, Add  27.65 

. 
 23 31 13 13-0887 LF 16" x 16", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 80.87 35.40 

    For Flat Oval, Add  3.28 
    For Work In Restricted Working Space, Add  17.70 

. 
 23 31 13 13-0888 LF 16" x 18", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 85.91 37.61 

    For Flat Oval, Add  3.48 
    For Work In Restricted Working Space, Add  18.80 

. 
 23 31 13 13-0889 LF 16" x 20", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 90.99 39.82 

    For Flat Oval, Add  3.69 
    For Work In Restricted Working Space, Add  19.91 

. 
 23 31 13 13-0890 LF 16" x 22", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 96.04 42.04 

    For Flat Oval, Add  3.90 
    For Work In Restricted Working Space, Add  21.02 

. 
 23 31 13 13-0891 LF 16" x 24", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 101.08 44.24 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.12 

. 
 23 31 13 13-0892 LF 16" x 26", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 106.13 46.46 

    For Flat Oval, Add  4.31 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0893 LF 16" x 28", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 111.19 48.67 

    For Flat Oval, Add  4.51 
    For Work In Restricted Working Space, Add  24.34 

. 
 23 31 13 13-0894 LF 16" x 30", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 116.25 50.88 

    For Flat Oval, Add  4.72 
    For Work In Restricted Working Space, Add  25.44 

. 
 23 31 13 13-0895 LF 16" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 121.30 53.10 

    For Flat Oval, Add  4.92 
    For Work In Restricted Working Space, Add  26.55 

. 
 23 31 13 13-0896 LF 16" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 126.36 55.30 

    For Flat Oval, Add  5.13 
    For Work In Restricted Working Space, Add  27.65 

. 
 23 31 13 13-0897 LF 16" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 131.41 57.52 

    For Flat Oval, Add  5.33 
    For Work In Restricted Working Space, Add  28.76 

. 
 23 31 13 13-0898 LF 16" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 136.45 59.73 

    For Flat Oval, Add  5.54 
    For Work In Restricted Working Space, Add  29.87 

. 
 23 31 13 13-0899 LF 16" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 141.53 61.94 

    For Flat Oval, Add  5.74 
    For Work In Restricted Working Space, Add  30.97 

. 
 23 31 13 13-0900 LF 16" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 146.58 64.16 

    For Flat Oval, Add  5.95 
    For Work In Restricted Working Space, Add  32.08 
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. 
 23 31 13 13-0901 LF 16" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 151.62 66.37 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0902 LF 18" x 18", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 90.99 39.82 

    For Flat Oval, Add  3.69 
    For Work In Restricted Working Space, Add  19.91 

. 
 23 31 13 13-0903 LF 18" x 20", 18 Gauge Galvanized Steel Duct ......................................................................................................................... 96.04 42.04 

    For Flat Oval, Add  3.90 
    For Work In Restricted Working Space, Add  21.02 

. 
 23 31 13 13-0904 LF 18" x 22", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 101.08 44.24 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.12 

. 
 23 31 13 13-0905 LF 18" x 24", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 106.13 46.46 

    For Flat Oval, Add  4.31 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0906 LF 18" x 26", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 111.19 48.67 

    For Flat Oval, Add  4.51 
    For Work In Restricted Working Space, Add  24.34 

. 
 23 31 13 13-0907 LF 18" x 28", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 116.25 50.88 

    For Flat Oval, Add  4.72 
    For Work In Restricted Working Space, Add  25.44 

. 
 23 31 13 13-0908 LF 18" x 30", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 121.30 53.10 

    For Flat Oval, Add  4.92 
    For Work In Restricted Working Space, Add  26.55 

. 
 23 31 13 13-0909 LF 18" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 126.36 55.30 

    For Flat Oval, Add  5.13 
    For Work In Restricted Working Space, Add  27.65 

. 
 23 31 13 13-0910 LF 18" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 131.41 57.52 

    For Flat Oval, Add  5.33 
    For Work In Restricted Working Space, Add  28.76 

. 
 23 31 13 13-0911 LF 18" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 136.45 59.73 

    For Flat Oval, Add  5.54 
    For Work In Restricted Working Space, Add  29.87 

. 
 23 31 13 13-0912 LF 18" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 141.53 61.94 

    For Flat Oval, Add  5.74 
    For Work In Restricted Working Space, Add  30.97 

. 
 23 31 13 13-0913 LF 18" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 146.58 64.16 

    For Flat Oval, Add  5.95 
    For Work In Restricted Working Space, Add  32.08 

. 
 23 31 13 13-0914 LF 18" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 151.62 66.37 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0915 LF 18" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 156.67 68.58 

    For Flat Oval, Add  6.36 
    For Work In Restricted Working Space, Add  34.29 

. 
 23 31 13 13-0916 LF 18" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 161.75 70.79 

    For Flat Oval, Add  6.56 
    For Work In Restricted Working Space, Add  35.40 

. 
 23 31 13 13-0917 LF 20" x 20", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 101.08 44.24 

    For Flat Oval, Add  4.10 
    For Work In Restricted Working Space, Add  22.12 

. 
 23 31 13 13-0918 LF 20" x 22", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 106.13 46.46 

    For Flat Oval, Add  4.31 
    For Work In Restricted Working Space, Add  23.23 

. 
 23 31 13 13-0919 LF 20" x 24", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 111.19 48.67 

    For Flat Oval, Add  4.51 
    For Work In Restricted Working Space, Add  24.34 

. 
 23 31 13 13-0920 LF 20" x 26", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 116.25 50.88 

    For Flat Oval, Add  4.72 
    For Work In Restricted Working Space, Add  25.44 

. 
 23 31 13 13-0921 LF 20" x 28", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 121.30 53.10 

    For Flat Oval, Add  4.92 
    For Work In Restricted Working Space, Add  26.55 

. 
 23 31 13 13-0922 LF 20" x 30", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 126.36 55.30 

    For Flat Oval, Add  5.13 
    For Work In Restricted Working Space, Add  27.65 

. 
 23 31 13 13-0923 LF 20" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 131.41 57.52 

    For Flat Oval, Add  5.33 
    For Work In Restricted Working Space, Add  28.76 

. 
 23 31 13 13-0924 LF 20" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 136.45 59.73 

    For Flat Oval, Add  5.54 
    For Work In Restricted Working Space, Add  29.87 

. 
 23 31 13 13-0925 LF 20" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 141.53 61.94 

    For Flat Oval, Add  5.74 
    For Work In Restricted Working Space, Add  30.97 

. 
 23 31 13 13-0926 LF 20" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 146.58 64.16 

    For Flat Oval, Add  5.95 
    For Work In Restricted Working Space, Add  32.08 

. 
 23 31 13 13-0927 LF 20" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 151.62 66.37 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0928 LF 20" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 156.67 68.58 

    For Flat Oval, Add  6.36 
    For Work In Restricted Working Space, Add  34.29 
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. 
 23 31 13 13-0929 LF 20" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 161.75 70.79 

    For Flat Oval, Add  6.56 
    For Work In Restricted Working Space, Add  35.40 

. 
 23 31 13 13-0930 LF 20" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 166.79 73.00 

    For Flat Oval, Add  6.77 
    For Work In Restricted Working Space, Add  36.50 

. 
 23 31 13 13-0931 LF 20" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 171.84 75.22 

    For Flat Oval, Add  6.97 
    For Work In Restricted Working Space, Add  37.61 

. 
 23 31 13 13-0932 LF 22" x 22", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 111.19 48.67 

    For Flat Oval, Add  4.51 
    For Work In Restricted Working Space, Add  24.34 

. 
 23 31 13 13-0933 LF 22" x 24", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 116.25 50.88 

    For Flat Oval, Add  4.72 
    For Work In Restricted Working Space, Add  25.44 

. 
 23 31 13 13-0934 LF 22" x 26", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 121.30 53.10 

    For Flat Oval, Add  4.92 
    For Work In Restricted Working Space, Add  26.55 

. 
 23 31 13 13-0935 LF 22" x 28", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 126.36 55.30 

    For Flat Oval, Add  5.13 
    For Work In Restricted Working Space, Add  27.65 

. 
 23 31 13 13-0936 LF 22" x 30", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 131.41 57.52 

    For Flat Oval, Add  5.33 
    For Work In Restricted Working Space, Add  28.76 

. 
 23 31 13 13-0937 LF 22" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 136.45 59.73 

    For Flat Oval, Add  5.54 
    For Work In Restricted Working Space, Add  29.87 

. 
 23 31 13 13-0938 LF 22" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 141.53 61.94 

    For Flat Oval, Add  5.74 
    For Work In Restricted Working Space, Add  30.97 

. 
 23 31 13 13-0939 LF 22" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 146.58 64.16 

    For Flat Oval, Add  5.95 
    For Work In Restricted Working Space, Add  32.08 

. 
 23 31 13 13-0940 LF 22" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 151.62 66.37 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0941 LF 22" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 156.67 68.58 

    For Flat Oval, Add  6.36 
    For Work In Restricted Working Space, Add  34.29 

. 
 23 31 13 13-0942 LF 22" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 161.75 70.79 

    For Flat Oval, Add  6.56 
    For Work In Restricted Working Space, Add  35.40 

. 
 23 31 13 13-0943 LF 22" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 166.79 73.00 

    For Flat Oval, Add  6.77 
    For Work In Restricted Working Space, Add  36.50 

. 
 23 31 13 13-0944 LF 22" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 171.84 75.22 

    For Flat Oval, Add  6.97 
    For Work In Restricted Working Space, Add  37.61 

. 
 23 31 13 13-0945 LF 22" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 176.90 77.43 

    For Flat Oval, Add  7.18 
    For Work In Restricted Working Space, Add  38.72 

. 
 23 31 13 13-0946 LF 24" x 24", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 121.30 53.10 

    For Flat Oval, Add  4.92 
    For Work In Restricted Working Space, Add  26.55 

. 
 23 31 13 13-0947 LF 24" x 26", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 126.36 55.30 

    For Flat Oval, Add  5.13 
    For Work In Restricted Working Space, Add  27.65 

. 
 23 31 13 13-0948 LF 24" x 28", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 131.41 57.52 

    For Flat Oval, Add  5.33 
    For Work In Restricted Working Space, Add  28.76 

. 
 23 31 13 13-0949 LF 24" x 30", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 136.45 59.73 

    For Flat Oval, Add  5.54 
    For Work In Restricted Working Space, Add  29.87 

. 
 23 31 13 13-0950 LF 24" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 141.53 61.94 

    For Flat Oval, Add  5.74 
    For Work In Restricted Working Space, Add  30.97 

. 
 23 31 13 13-0951 LF 24" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 146.58 64.16 

    For Flat Oval, Add  5.95 
    For Work In Restricted Working Space, Add  32.08 

. 
 23 31 13 13-0952 LF 24" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 151.62 66.37 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0953 LF 24" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 156.67 68.58 

    For Flat Oval, Add  6.36 
    For Work In Restricted Working Space, Add  34.29 

. 
 23 31 13 13-0954 LF 24" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 161.75 70.79 

    For Flat Oval, Add  6.56 
    For Work In Restricted Working Space, Add  35.40 

. 
 23 31 13 13-0955 LF 24" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 166.79 73.00 

    For Flat Oval, Add  6.77 
    For Work In Restricted Working Space, Add  36.50 

. 
 23 31 13 13-0956 LF 24" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 171.84 75.22 

    For Flat Oval, Add  6.97 
    For Work In Restricted Working Space, Add  37.61 
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. 
 23 31 13 13-0957 LF 24" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 176.90 77.43 

    For Flat Oval, Add  7.18 
    For Work In Restricted Working Space, Add  38.72 

. 
 23 31 13 13-0958 LF 24" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 181.94 79.65 

    For Flat Oval, Add  7.38 
    For Work In Restricted Working Space, Add  39.82 

. 
 23 31 13 13-0959 LF 26" x 26", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 131.41 57.52 

    For Flat Oval, Add  5.33 
    For Work In Restricted Working Space, Add  28.76 

. 
 23 31 13 13-0960 LF 26" x 28", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 136.45 59.73 

    For Flat Oval, Add  5.54 
    For Work In Restricted Working Space, Add  29.87 

. 
 23 31 13 13-0961 LF 26" x 30", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 141.53 61.94 

    For Flat Oval, Add  5.74 
    For Work In Restricted Working Space, Add  30.97 

. 
 23 31 13 13-0962 LF 26" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 146.58 64.16 

    For Flat Oval, Add  5.95 
    For Work In Restricted Working Space, Add  32.08 

. 
 23 31 13 13-0963 LF 26" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 151.62 66.37 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0964 LF 26" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 156.67 68.58 

    For Flat Oval, Add  6.36 
    For Work In Restricted Working Space, Add  34.29 

. 
 23 31 13 13-0965 LF 26" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 161.75 70.79 

    For Flat Oval, Add  6.56 
    For Work In Restricted Working Space, Add  35.40 

. 
 23 31 13 13-0966 LF 26" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 166.79 73.00 

    For Flat Oval, Add  6.77 
    For Work In Restricted Working Space, Add  36.50 

. 
 23 31 13 13-0967 LF 26" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 171.84 75.22 

    For Flat Oval, Add  6.97 
    For Work In Restricted Working Space, Add  37.61 

. 
 23 31 13 13-0968 LF 26" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 176.90 77.43 

    For Flat Oval, Add  7.18 
    For Work In Restricted Working Space, Add  38.72 

. 
 23 31 13 13-0969 LF 26" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 181.94 79.65 

    For Flat Oval, Add  7.38 
    For Work In Restricted Working Space, Add  39.82 

. 
 23 31 13 13-0970 LF 26" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 187.02 81.85 

    For Flat Oval, Add  7.59 
    For Work In Restricted Working Space, Add  40.93 

. 
 23 31 13 13-0971 LF 28" x 28", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 141.53 61.94 

    For Flat Oval, Add  5.74 
    For Work In Restricted Working Space, Add  30.97 

. 
 23 31 13 13-0972 LF 28" x 30", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 146.58 64.16 

    For Flat Oval, Add  5.95 
    For Work In Restricted Working Space, Add  32.08 

. 
 23 31 13 13-0973 LF 28" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 151.62 66.37 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0974 LF 28" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 156.67 68.58 

    For Flat Oval, Add  6.36 
    For Work In Restricted Working Space, Add  34.29 

. 
 23 31 13 13-0975 LF 28" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 161.75 70.79 

    For Flat Oval, Add  6.56 
    For Work In Restricted Working Space, Add  35.40 

. 
 23 31 13 13-0976 LF 28" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 166.79 73.00 

    For Flat Oval, Add  6.77 
    For Work In Restricted Working Space, Add  36.50 

. 
 23 31 13 13-0977 LF 28" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 171.84 75.22 

    For Flat Oval, Add  6.97 
    For Work In Restricted Working Space, Add  37.61 

. 
 23 31 13 13-0978 LF 28" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 176.90 77.43 

    For Flat Oval, Add  7.18 
    For Work In Restricted Working Space, Add  38.72 

. 
 23 31 13 13-0979 LF 28" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 181.94 79.65 

    For Flat Oval, Add  7.38 
    For Work In Restricted Working Space, Add  39.82 

. 
 23 31 13 13-0980 LF 28" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 187.02 81.85 

    For Flat Oval, Add  7.59 
    For Work In Restricted Working Space, Add  40.93 

. 
 23 31 13 13-0981 LF 28" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 192.07 84.06 

    For Flat Oval, Add  7.79 
    For Work In Restricted Working Space, Add  42.03 

. 
 23 31 13 13-0982 LF 30" x 30", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 151.62 66.37 

    For Flat Oval, Add  6.15 
    For Work In Restricted Working Space, Add  33.18 

. 
 23 31 13 13-0983 LF 30" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 156.67 68.58 

    For Flat Oval, Add  6.36 
    For Work In Restricted Working Space, Add  34.29 

. 
 23 31 13 13-0984 LF 30" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 161.75 70.79 

    For Flat Oval, Add  6.56 
    For Work In Restricted Working Space, Add  35.40 
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. 
 23 31 13 13-0985 LF 30" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 166.79 73.00 

    For Flat Oval, Add  6.77 
    For Work In Restricted Working Space, Add  36.50 

. 
 23 31 13 13-0986 LF 30" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 171.84 75.22 

    For Flat Oval, Add  6.97 
    For Work In Restricted Working Space, Add  37.61 

. 
 23 31 13 13-0987 LF 30" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 176.90 77.43 

    For Flat Oval, Add  7.18 
    For Work In Restricted Working Space, Add  38.72 

. 
 23 31 13 13-0988 LF 30" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 181.94 79.65 

    For Flat Oval, Add  7.38 
    For Work In Restricted Working Space, Add  39.82 

. 
 23 31 13 13-0989 LF 30" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 187.02 81.85 

    For Flat Oval, Add  7.59 
    For Work In Restricted Working Space, Add  40.93 

. 
 23 31 13 13-0990 LF 30" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 192.07 84.06 

    For Flat Oval, Add  7.79 
    For Work In Restricted Working Space, Add  42.03 

. 
 23 31 13 13-0991 LF 30" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 197.11 86.28 

    For Flat Oval, Add  8.00 
    For Work In Restricted Working Space, Add  43.14 

. 
 23 31 13 13-0992 LF 32" x 32", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 161.75 70.79 

    For Flat Oval, Add  6.56 
    For Work In Restricted Working Space, Add  35.40 

. 
 23 31 13 13-0993 LF 32" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 166.79 73.00 

    For Flat Oval, Add  6.77 
    For Work In Restricted Working Space, Add  36.50 

. 
 23 31 13 13-0994 LF 32" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 171.84 75.22 

    For Flat Oval, Add  6.97 
    For Work In Restricted Working Space, Add  37.61 

. 
 23 31 13 13-0995 LF 32" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 176.90 77.43 

    For Flat Oval, Add  7.18 
    For Work In Restricted Working Space, Add  38.72 

. 
 23 31 13 13-0996 LF 32" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 181.94 79.65 

    For Flat Oval, Add  7.38 
    For Work In Restricted Working Space, Add  39.82 

. 
 23 31 13 13-0997 LF 32" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 187.02 81.85 

    For Flat Oval, Add  7.59 
    For Work In Restricted Working Space, Add  40.93 

. 
 23 31 13 13-0998 LF 32" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 192.07 84.06 

    For Flat Oval, Add  7.79 
    For Work In Restricted Working Space, Add  42.03 

. 
 23 31 13 13-0999 LF 32" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 197.11 86.28 

    For Flat Oval, Add  8.00 
    For Work In Restricted Working Space, Add  43.14 

. 
 23 31 13 13-1000 LF 32" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 202.17 88.49 

    For Flat Oval, Add  8.20 
    For Work In Restricted Working Space, Add  44.25 

. 
 23 31 13 13-1001 LF 34" x 34", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 171.84 75.22 

    For Flat Oval, Add  6.97 
    For Work In Restricted Working Space, Add  37.61 

. 
 23 31 13 13-1002 LF 34" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 176.90 77.43 

    For Flat Oval, Add  7.18 
    For Work In Restricted Working Space, Add  38.72 

. 
 23 31 13 13-1003 LF 34" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 181.94 79.65 

    For Flat Oval, Add  7.38 
    For Work In Restricted Working Space, Add  39.82 

. 
 23 31 13 13-1004 LF 34" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 187.02 81.85 

    For Flat Oval, Add  7.59 
    For Work In Restricted Working Space, Add  40.93 

. 
 23 31 13 13-1005 LF 34" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 192.07 84.06 

    For Flat Oval, Add  7.79 
    For Work In Restricted Working Space, Add  42.03 

. 
 23 31 13 13-1006 LF 34" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 197.11 86.28 

    For Flat Oval, Add  8.00 
    For Work In Restricted Working Space, Add  43.14 

. 
 23 31 13 13-1007 LF 34" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 202.17 88.49 

    For Flat Oval, Add  8.20 
    For Work In Restricted Working Space, Add  44.25 

. 
 23 31 13 13-1008 LF 34" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 207.21 90.71 

    For Flat Oval, Add  8.41 
    For Work In Restricted Working Space, Add  45.35 

. 
 23 31 13 13-1009 LF 36" x 36", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 181.94 79.65 

    For Flat Oval, Add  7.38 
    For Work In Restricted Working Space, Add  39.82 

. 
 23 31 13 13-1010 LF 36" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 187.02 81.85 

    For Flat Oval, Add  7.59 
    For Work In Restricted Working Space, Add  40.93 

. 
 23 31 13 13-1011 LF 36" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 192.07 84.06 

    For Flat Oval, Add  7.79 
    For Work In Restricted Working Space, Add  42.03 

. 
 23 31 13 13-1012 LF 36" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 197.11 86.28 

    For Flat Oval, Add  8.00 
    For Work In Restricted Working Space, Add  43.14 
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. 
 23 31 13 13-1013 LF 36" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 202.17 88.49 

    For Flat Oval, Add  8.20 
    For Work In Restricted Working Space, Add  44.25 

. 
 23 31 13 13-1014 LF 36" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 207.21 90.71 

    For Flat Oval, Add  8.41 
    For Work In Restricted Working Space, Add  45.35 

. 
 23 31 13 13-1015 LF 36" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 212.29 92.91 

    For Flat Oval, Add  8.61 
    For Work In Restricted Working Space, Add  46.46 

. 
 23 31 13 13-1016 LF 38" x 38", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 192.07 84.06 

    For Flat Oval, Add  7.79 
    For Work In Restricted Working Space, Add  42.03 

. 
 23 31 13 13-1017 LF 38" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 197.11 86.28 

    For Flat Oval, Add  8.00 
    For Work In Restricted Working Space, Add  43.14 

. 
 23 31 13 13-1018 LF 38" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 202.17 88.49 

    For Flat Oval, Add  8.20 
    For Work In Restricted Working Space, Add  44.25 

. 
 23 31 13 13-1019 LF 38" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 207.21 90.71 

    For Flat Oval, Add  8.41 
    For Work In Restricted Working Space, Add  45.35 

. 
 23 31 13 13-1020 LF 38" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 212.29 92.91 

    For Flat Oval, Add  8.61 
    For Work In Restricted Working Space, Add  46.46 

. 
 23 31 13 13-1021 LF 38" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 217.34 95.13 

    For Flat Oval, Add  8.82 
    For Work In Restricted Working Space, Add  47.57 

. 
 23 31 13 13-1022 LF 38" x 50", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 222.38 97.34 

    For Flat Oval, Add  9.02 
    For Work In Restricted Working Space, Add  48.67 

. 
 23 31 13 13-1023 LF 40" x 40", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 202.17 88.49 

    For Flat Oval, Add  8.20 
    For Work In Restricted Working Space, Add  44.25 

. 
 23 31 13 13-1024 LF 40" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 207.21 90.71 

    For Flat Oval, Add  8.41 
    For Work In Restricted Working Space, Add  45.35 

. 
 23 31 13 13-1025 LF 40" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 212.29 92.91 

    For Flat Oval, Add  8.61 
    For Work In Restricted Working Space, Add  46.46 

. 
 23 31 13 13-1026 LF 40" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 217.34 95.13 

    For Flat Oval, Add  8.82 
    For Work In Restricted Working Space, Add  47.57 

. 
 23 31 13 13-1027 LF 40" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 222.38 97.34 

    For Flat Oval, Add  9.02 
    For Work In Restricted Working Space, Add  48.67 

. 
 23 31 13 13-1028 LF 40" x 50", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 227.44 99.55 

    For Flat Oval, Add  9.23 
    For Work In Restricted Working Space, Add  49.78 

. 
 23 31 13 13-1029 LF 40" x 52", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 232.49 101.77 

    For Flat Oval, Add  9.43 
    For Work In Restricted Working Space, Add  50.88 

. 
 23 31 13 13-1030 LF 40" x 54", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 237.55 103.98 

    For Flat Oval, Add  9.64 
    For Work In Restricted Working Space, Add  51.99 

. 
 23 31 13 13-1031 LF 40" x 56", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 242.62 106.19 

    For Flat Oval, Add  9.84 
    For Work In Restricted Working Space, Add  53.10 

. 
 23 31 13 13-1032 LF 42" x 42", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 212.29 92.91 

    For Flat Oval, Add  8.61 
    For Work In Restricted Working Space, Add  46.46 

. 
 23 31 13 13-1033 LF 42" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 217.34 95.13 

    For Flat Oval, Add  8.82 
    For Work In Restricted Working Space, Add  47.57 

. 
 23 31 13 13-1034 LF 42" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 222.38 97.34 

    For Flat Oval, Add  9.02 
    For Work In Restricted Working Space, Add  48.67 

. 
 23 31 13 13-1035 LF 42" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 227.44 99.55 

    For Flat Oval, Add  9.23 
    For Work In Restricted Working Space, Add  49.78 

. 
 23 31 13 13-1036 LF 42" x 50", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 232.49 101.77 

    For Flat Oval, Add  9.43 
    For Work In Restricted Working Space, Add  50.88 

. 
 23 31 13 13-1037 LF 42" x 52", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 237.55 103.98 

    For Flat Oval, Add  9.64 
    For Work In Restricted Working Space, Add  51.99 

. 
 23 31 13 13-1038 LF 42" x 54", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 242.62 106.19 

    For Flat Oval, Add  9.84 
    For Work In Restricted Working Space, Add  53.10 

. 
 23 31 13 13-1039 LF 42" x 56", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 247.66 108.40 

    For Flat Oval, Add  10.05 
    For Work In Restricted Working Space, Add  54.20 

. 
 23 31 13 13-1040 LF 44" x 44", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 222.38 97.34 

    For Flat Oval, Add  9.02 
    For Work In Restricted Working Space, Add  48.67 
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. 
 23 31 13 13-1041 LF 44" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 227.44 99.55 

    For Flat Oval, Add  9.23 
    For Work In Restricted Working Space, Add  49.78 

. 
 23 31 13 13-1042 LF 44" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 232.49 101.77 

    For Flat Oval, Add  9.43 
    For Work In Restricted Working Space, Add  50.88 

. 
 23 31 13 13-1043 LF 44" x 50", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 237.55 103.98 

    For Flat Oval, Add  9.64 
    For Work In Restricted Working Space, Add  51.99 

. 
 23 31 13 13-1044 LF 44" x 52", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 242.62 106.19 

    For Flat Oval, Add  9.84 
    For Work In Restricted Working Space, Add  53.10 

. 
 23 31 13 13-1045 LF 44" x 54", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 247.66 108.40 

    For Flat Oval, Add  10.05 
    For Work In Restricted Working Space, Add  54.20 

. 
 23 31 13 13-1046 LF 44" x 56", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 252.70 110.61 

    For Flat Oval, Add  10.25 
    For Work In Restricted Working Space, Add  55.31 

. 
 23 31 13 13-1047 LF 46" x 46", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 232.49 101.77 

    For Flat Oval, Add  9.43 
    For Work In Restricted Working Space, Add  50.88 

. 
 23 31 13 13-1048 LF 46" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 237.55 103.98 

    For Flat Oval, Add  9.64 
    For Work In Restricted Working Space, Add  51.99 

. 
 23 31 13 13-1049 LF 46" x 50", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 242.62 106.19 

    For Flat Oval, Add  9.84 
    For Work In Restricted Working Space, Add  53.10 

. 
 23 31 13 13-1050 LF 46" x 52", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 247.66 108.40 

    For Flat Oval, Add  10.05 
    For Work In Restricted Working Space, Add  54.20 

. 
 23 31 13 13-1051 LF 46" x 54", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 252.70 110.61 

    For Flat Oval, Add  10.25 
    For Work In Restricted Working Space, Add  55.31 

. 
 23 31 13 13-1052 LF 46" x 56", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 257.77 112.83 

    For Flat Oval, Add  10.46 
    For Work In Restricted Working Space, Add  56.42 

. 
 23 31 13 13-1053 LF 46" x 58", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 262.83 115.04 

    For Flat Oval, Add  10.67 
    For Work In Restricted Working Space, Add  57.52 

. 
 23 31 13 13-1054 LF 48" x 48", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 242.62 106.19 

    For Flat Oval, Add  9.84 
    For Work In Restricted Working Space, Add  53.10 

. 
 23 31 13 13-1055 LF 48" x 50", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 247.66 108.40 

    For Flat Oval, Add  10.05 
    For Work In Restricted Working Space, Add  54.20 

. 
 23 31 13 13-1056 LF 48" x 52", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 252.70 110.61 

    For Flat Oval, Add  10.25 
    For Work In Restricted Working Space, Add  55.31 

. 
 23 31 13 13-1057 LF 48" x 54", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 257.77 112.83 

    For Flat Oval, Add  10.46 
    For Work In Restricted Working Space, Add  56.42 

. 
 23 31 13 13-1058 LF 48" x 56", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 262.83 115.04 

    For Flat Oval, Add  10.67 
    For Work In Restricted Working Space, Add  57.52 

. 
 23 31 13 13-1059 LF 48" x 58", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 267.87 117.25 

    For Flat Oval, Add  10.87 
    For Work In Restricted Working Space, Add  58.62 

. 
 23 31 13 13-1060 LF 48" x 60", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 272.93 119.46 

    For Flat Oval, Add  11.07 
    For Work In Restricted Working Space, Add  59.73 

. 
 23 31 13 13-1061 LF 50" x 50", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 252.70 110.61 

    For Flat Oval, Add  10.25 
    For Work In Restricted Working Space, Add  55.31 

. 
 23 31 13 13-1062 LF 50" x 52", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 257.77 112.83 

    For Flat Oval, Add  10.46 
    For Work In Restricted Working Space, Add  56.42 

. 
 23 31 13 13-1063 LF 50" x 54", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 262.83 115.04 

    For Flat Oval, Add  10.67 
    For Work In Restricted Working Space, Add  57.52 

. 
 23 31 13 13-1064 LF 50" x 56", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 267.87 117.25 

    For Flat Oval, Add  10.87 
    For Work In Restricted Working Space, Add  58.62 

. 
 23 31 13 13-1065 LF 50" x 58", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 272.93 119.46 

    For Flat Oval, Add  11.07 
    For Work In Restricted Working Space, Add  59.73 

. 
 23 31 13 13-1066 LF 50" x 60", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 277.98 121.67 

    For Flat Oval, Add  11.28 
    For Work In Restricted Working Space, Add  60.84 

. 
 23 31 13 13-1067 LF 52" x 52", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 262.83 115.04 

    For Flat Oval, Add  10.67 
    For Work In Restricted Working Space, Add  57.52 

. 
 23 31 13 13-1068 LF 52" x 54", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 267.87 117.25 

    For Flat Oval, Add  10.87 
    For Work In Restricted Working Space, Add  58.62 
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. 
 23 31 13 13-1069 LF 52" x 56", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 272.93 119.46 

    For Flat Oval, Add  11.07 
    For Work In Restricted Working Space, Add  59.73 

. 
 23 31 13 13-1070 LF 52" x 58", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 277.98 121.67 

    For Flat Oval, Add  11.28 
    For Work In Restricted Working Space, Add  60.84 

. 
 23 31 13 13-1071 LF 52" x 60", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 283.03 123.89 

    For Flat Oval, Add  11.48 
    For Work In Restricted Working Space, Add  61.94 

. 
 23 31 13 13-1072 LF 54" x 54", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 272.93 119.46 

    For Flat Oval, Add  11.07 
    For Work In Restricted Working Space, Add  59.73 

. 
 23 31 13 13-1073 LF 54" x 56", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 277.98 121.67 

    For Flat Oval, Add  11.28 
    For Work In Restricted Working Space, Add  60.84 

. 
 23 31 13 13-1074 LF 54" x 58", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 283.03 123.89 

    For Flat Oval, Add  11.48 
    For Work In Restricted Working Space, Add  61.94 

. 
 23 31 13 13-1075 LF 54" x 60", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 288.10 126.10 

    For Flat Oval, Add  11.69 
    For Work In Restricted Working Space, Add  63.05 

. 
 23 31 13 13-1076 LF 54" x 62", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 293.15 128.32 

    For Flat Oval, Add  11.90 
    For Work In Restricted Working Space, Add  64.16 

. 
 23 31 13 13-1077 LF 54" x 64", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 298.20 130.52 

    For Flat Oval, Add  12.10 
    For Work In Restricted Working Space, Add  65.26 

. 
 23 31 13 13-1078 LF 56" x 56", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 283.03 123.89 

    For Flat Oval, Add  11.48 
    For Work In Restricted Working Space, Add  61.94 

. 
 23 31 13 13-1079 LF 56" x 58", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 288.10 126.10 

    For Flat Oval, Add  11.69 
    For Work In Restricted Working Space, Add  63.05 

. 
 23 31 13 13-1080 LF 56" x 60", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 293.15 128.32 

    For Flat Oval, Add  11.90 
    For Work In Restricted Working Space, Add  64.16 

. 
 23 31 13 13-1081 LF 56" x 62", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 298.20 130.52 

    For Flat Oval, Add  12.10 
    For Work In Restricted Working Space, Add  65.26 

. 
 23 31 13 13-1082 LF 56" x 64", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 303.25 132.73 

    For Flat Oval, Add  12.30 
    For Work In Restricted Working Space, Add  66.37 

. 
 23 31 13 13-1083 LF 58" x 58", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 293.15 128.32 

    For Flat Oval, Add  11.90 
    For Work In Restricted Working Space, Add  64.16 

. 
 23 31 13 13-1084 LF 58" x 60", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 298.20 130.52 

    For Flat Oval, Add  12.10 
    For Work In Restricted Working Space, Add  65.26 

. 
 23 31 13 13-1085 LF 58" x 62", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 303.25 132.73 

    For Flat Oval, Add  12.30 
    For Work In Restricted Working Space, Add  66.37 

. 
 23 31 13 13-1086 LF 58" x 64", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 308.30 134.95 

    For Flat Oval, Add  12.51 
    For Work In Restricted Working Space, Add  67.47 

. 
 23 31 13 13-1087 LF 58" x 66", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 313.37 137.16 

    For Flat Oval, Add  12.72 
    For Work In Restricted Working Space, Add  68.58 

. 
 23 31 13 13-1088 LF 60" x 60", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 303.25 132.73 

    For Flat Oval, Add  12.30 
    For Work In Restricted Working Space, Add  66.37 

. 
 23 31 13 13-1089 LF 60" x 62", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 308.30 134.95 

    For Flat Oval, Add  12.51 
    For Work In Restricted Working Space, Add  67.47 

. 
 23 31 13 13-1090 LF 60" x 64", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 313.37 137.16 

    For Flat Oval, Add  12.72 
    For Work In Restricted Working Space, Add  68.58 

. 
 23 31 13 13-1091 LF 60" x 66", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 318.42 139.38 

    For Flat Oval, Add  12.92 
    For Work In Restricted Working Space, Add  69.69 

. 
 23 31 13 13-1092 LF 60" x 68", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 323.47 141.58 

    For Flat Oval, Add  13.13 
    For Work In Restricted Working Space, Add  70.79 

. 
 23 31 13 13-1093 LF 62" x 62", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 313.37 137.16 

    For Flat Oval, Add  12.72 
    For Work In Restricted Working Space, Add  68.58 

. 
 23 31 13 13-1094 LF 62" x 64", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 318.42 139.38 

    For Flat Oval, Add  12.92 
    For Work In Restricted Working Space, Add  69.69 

. 
 23 31 13 13-1095 LF 62" x 66", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 323.47 141.58 

    For Flat Oval, Add  13.13 
    For Work In Restricted Working Space, Add  70.79 

. 
 23 31 13 13-1096 LF 62" x 68", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 328.52 143.79 

    For Flat Oval, Add  13.33 
    For Work In Restricted Working Space, Add  71.90 
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. 
 23 31 13 13-1097 LF 62" x 70", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 333.57 146.01 

    For Flat Oval, Add  13.53 
    For Work In Restricted Working Space, Add  73.01 

. 
 23 31 13 13-1098 LF 64" x 64", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 323.47 141.58 

    For Flat Oval, Add  13.13 
    For Work In Restricted Working Space, Add  70.79 

. 
 23 31 13 13-1099 LF 64" x 66", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 328.52 143.79 

    For Flat Oval, Add  13.33 
    For Work In Restricted Working Space, Add  71.90 

. 
 23 31 13 13-1100 LF 64" x 68", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 333.57 146.01 

    For Flat Oval, Add  13.53 
    For Work In Restricted Working Space, Add  73.01 

. 
 23 31 13 13-1101 LF 64" x 70", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 338.64 148.22 

    For Flat Oval, Add  13.74 
    For Work In Restricted Working Space, Add  74.11 

. 
 23 31 13 13-1102 LF 66" x 66", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 333.57 146.01 

    For Flat Oval, Add  13.53 
    For Work In Restricted Working Space, Add  73.01 

. 
 23 31 13 13-1103 LF 66" x 68", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 338.64 148.22 

    For Flat Oval, Add  13.74 
    For Work In Restricted Working Space, Add  74.11 

. 
 23 31 13 13-1104 LF 66" x 70", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 343.69 150.44 

    For Flat Oval, Add  13.95 
    For Work In Restricted Working Space, Add  75.22 

. 
 23 31 13 13-1105 LF 66" x 72", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 348.74 152.65 

    For Flat Oval, Add  14.15 
    For Work In Restricted Working Space, Add  76.32 

. 
 23 31 13 13-1106 LF 68" x 68", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 343.69 150.44 

    For Flat Oval, Add  13.95 
    For Work In Restricted Working Space, Add  75.22 

. 
 23 31 13 13-1107 LF 68" x 70", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 348.74 152.65 

    For Flat Oval, Add  14.15 
    For Work In Restricted Working Space, Add  76.32 

. 
 23 31 13 13-1108 LF 68" x 72", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 353.79 154.86 

    For Flat Oval, Add  14.35 
    For Work In Restricted Working Space, Add  77.43 

. 
 23 31 13 13-1109 LF 68" x 74", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 358.85 157.07 

    For Flat Oval, Add  14.56 
    For Work In Restricted Working Space, Add  78.54 

. 
 23 31 13 13-1110 LF 70" x 70", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 353.79 154.86 

    For Flat Oval, Add  14.35 
    For Work In Restricted Working Space, Add  77.43 

. 
 23 31 13 13-1111 LF 70" x 72", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 358.85 157.07 

    For Flat Oval, Add  14.56 
    For Work In Restricted Working Space, Add  78.54 

. 
 23 31 13 13-1112 LF 70" x 74", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 363.91 159.28 

    For Flat Oval, Add  14.77 
    For Work In Restricted Working Space, Add  79.64 

. 
 23 31 13 13-1113 LF 70" x 76", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 368.96 161.50 

    For Flat Oval, Add  14.97 
    For Work In Restricted Working Space, Add  80.75 

. 
 23 31 13 13-1114 LF 70" x 78", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 374.02 163.71 

    For Flat Oval, Add  15.18 
    For Work In Restricted Working Space, Add  81.86 

. 
 23 31 13 13-1115 LF 70" x 80", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 379.06 165.92 

    For Flat Oval, Add  15.38 
    For Work In Restricted Working Space, Add  82.96 

. 
 23 31 13 13-1116 LF 70" x 82", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 384.11 168.13 

    For Flat Oval, Add  15.58 
    For Work In Restricted Working Space, Add  84.07 

. 
 23 31 13 13-1117 LF 70" x 84", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 389.19 170.34 

    For Flat Oval, Add  15.79 
    For Work In Restricted Working Space, Add  85.17 

. 
 23 31 13 13-1118 LF 70" x 86", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 394.24 172.56 

    For Flat Oval, Add  16.00 
    For Work In Restricted Working Space, Add  86.28 

. 
 23 31 13 13-1119 LF 72" x 72", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 363.91 159.28 

    For Flat Oval, Add  14.77 
    For Work In Restricted Working Space, Add  79.64 

. 
 23 31 13 13-1120 LF 72" x 74", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 368.96 161.50 

    For Flat Oval, Add  14.97 
    For Work In Restricted Working Space, Add  80.75 

. 
 23 31 13 13-1121 LF 72" x 76", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 374.02 163.71 

    For Flat Oval, Add  15.18 
    For Work In Restricted Working Space, Add  81.86 

. 
 23 31 13 13-1122 LF 72" x 78", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 379.06 165.92 

    For Flat Oval, Add  15.38 
    For Work In Restricted Working Space, Add  82.96 

. 
 23 31 13 13-1123 LF 72" x 80", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 384.11 168.13 

    For Flat Oval, Add  15.58 
    For Work In Restricted Working Space, Add  84.07 

. 
 23 31 13 13-1124 LF 72" x 82", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 389.19 170.34 

    For Flat Oval, Add  15.79 
    For Work In Restricted Working Space, Add  85.17 
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. 
 23 31 13 13-1125 LF 72" x 84", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 394.24 172.56 

    For Flat Oval, Add  16.00 
    For Work In Restricted Working Space, Add  86.28 

. 
 23 31 13 13-1126 LF 72" x 86", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 399.28 174.77 

    For Flat Oval, Add  16.20 
    For Work In Restricted Working Space, Add  87.38 

. 
 23 31 13 13-1127 LF 74" x 74", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 374.02 163.71 

    For Flat Oval, Add  15.18 
    For Work In Restricted Working Space, Add  81.86 

. 
 23 31 13 13-1128 LF 74" x 76", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 379.06 165.92 

    For Flat Oval, Add  15.38 
    For Work In Restricted Working Space, Add  82.96 

. 
 23 31 13 13-1129 LF 74" x 78", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 384.11 168.13 

    For Flat Oval, Add  15.58 
    For Work In Restricted Working Space, Add  84.07 

. 
 23 31 13 13-1130 LF 74" x 80", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 389.19 170.34 

    For Flat Oval, Add  15.79 
    For Work In Restricted Working Space, Add  85.17 

. 
 23 31 13 13-1131 LF 74" x 82", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 394.24 172.56 

    For Flat Oval, Add  16.00 
    For Work In Restricted Working Space, Add  86.28 

. 
 23 31 13 13-1132 LF 74" x 84", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 399.28 174.77 

    For Flat Oval, Add  16.20 
    For Work In Restricted Working Space, Add  87.38 

. 
 23 31 13 13-1133 LF 74" x 86", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 404.33 176.99 

    For Flat Oval, Add  16.40 
    For Work In Restricted Working Space, Add  88.49 

. 
 23 31 13 13-1134 LF 76" x 76", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 384.11 168.13 

    For Flat Oval, Add  15.58 
    For Work In Restricted Working Space, Add  84.07 

. 
 23 31 13 13-1135 LF 76" x 78", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 389.19 170.34 

    For Flat Oval, Add  15.79 
    For Work In Restricted Working Space, Add  85.17 

. 
 23 31 13 13-1136 LF 76" x 80", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 394.24 172.56 

    For Flat Oval, Add  16.00 
    For Work In Restricted Working Space, Add  86.28 

. 
 23 31 13 13-1137 LF 76" x 82", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 399.28 174.77 

    For Flat Oval, Add  16.20 
    For Work In Restricted Working Space, Add  87.38 

. 
 23 31 13 13-1138 LF 76" x 84", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 404.33 176.99 

    For Flat Oval, Add  16.40 
    For Work In Restricted Working Space, Add  88.49 

. 
 23 31 13 13-1139 LF 76" x 86", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 409.39 179.19 

    For Flat Oval, Add  16.61 
    For Work In Restricted Working Space, Add  89.60 

. 
 23 31 13 13-1140 LF 78" x 78", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 394.24 172.56 

    For Flat Oval, Add  16.00 
    For Work In Restricted Working Space, Add  86.28 

. 
 23 31 13 13-1141 LF 78" x 80", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 399.28 174.77 

    For Flat Oval, Add  16.20 
    For Work In Restricted Working Space, Add  87.38 

. 
 23 31 13 13-1142 LF 78" x 82", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 404.33 176.99 

    For Flat Oval, Add  16.40 
    For Work In Restricted Working Space, Add  88.49 

. 
 23 31 13 13-1143 LF 78" x 84", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 409.39 179.19 

    For Flat Oval, Add  16.61 
    For Work In Restricted Working Space, Add  89.60 

. 
 23 31 13 13-1144 LF 78" x 86", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 414.45 181.40 

    For Flat Oval, Add  16.82 
    For Work In Restricted Working Space, Add  90.70 

. 
 23 31 13 13-1145 LF 80" x 80", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 404.33 176.99 

    For Flat Oval, Add  16.40 
    For Work In Restricted Working Space, Add  88.49 

. 
 23 31 13 13-1146 LF 80" x 82", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 409.39 179.19 

    For Flat Oval, Add  16.61 
    For Work In Restricted Working Space, Add  89.60 

. 
 23 31 13 13-1147 LF 80" x 84", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 414.45 181.40 

    For Flat Oval, Add  16.82 
    For Work In Restricted Working Space, Add  90.70 

. 
 23 31 13 13-1148 LF 80" x 86", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 419.50 183.62 

    For Flat Oval, Add  17.02 
    For Work In Restricted Working Space, Add  91.81 

. 
 23 31 13 13-1149 LF 82" x 82", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 414.45 181.40 

    For Flat Oval, Add  16.82 
    For Work In Restricted Working Space, Add  90.70 

. 
 23 31 13 13-1150 LF 82" x 84", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 419.50 183.62 

    For Flat Oval, Add  17.02 
    For Work In Restricted Working Space, Add  91.81 

. 
 23 31 13 13-1151 LF 82" x 86", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 424.56 185.83 

    For Flat Oval, Add  17.23 
    For Work In Restricted Working Space, Add  92.92 

. 
 23 31 13 13-1152 LF 84" x 84", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 424.56 185.83 

    For Flat Oval, Add  17.23 
    For Work In Restricted Working Space, Add  92.92 
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. 
 23 31 13 13-1153 LF 84" x 86", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 429.60 188.05 

    For Flat Oval, Add  17.43 
    For Work In Restricted Working Space, Add  94.02 

. 
 23 31 13 13-1154 LF 86" x 86", 18 Gauge Galvanized Steel Duct ....................................................................................................................... 434.66 190.25 

    For Flat Oval, Add  17.63 
    For Work In Restricted Working Space, Add  95.13 

XXXXXXX 
. 
 23 31 13 13-1155  Aluminum Sheet Metal Duct Alloy 3003-H14 (23 31 13 13) 

Note: Ductwork poundage includes all fittings, transitions, collars, straps, support straps, etc. 
. 
. 

 23 31 13 13-1156 LB Aluminum Sheet Metal Ductwork, Low Pressure, Alloy 3003-H14 ........................................................................................ 17.16 2.80 
    For Work In Restricted Working Space, Add  4.76 
    For Up To 200 LB, Add  5.54 
    For >200 To 500, Add  3.41 
    For >500 To 1,000, Add  2.49 
    For >1,000 To 2,000, Add  1.41 
    For >2,000 To 5,000, Add  0.67 

XXXXXXX 
. 
 23 31 13 13-1157  Stainless Steel Sheet Metal Duct Type 304 (23 31 13 13) 

Note: Ductwork poundage includes all fittings, transitions, collars, straps, support straps, etc. 
. 
. 

 23 31 13 13-1158 LB Stainless Steel Sheet Metal Ductwork, Low Pressure, Type 304 ......................................................................................... 16.84 3.73 
    For Type 316 Stainless Steel, Add  0.42 
    For Welded Seams, Add  6.55 
    For Work In Restricted Working Space, Add  3.81 
    For Up To 200 LB, Add  6.30 
    For >200 To 500, Add  4.07 
    For >500 To 1,000, Add  2.65 
    For >1,000 To 2,000, Add  1.47 
    For >2,000 To 5,000, Add  0.63 

. 
 23 31 13 13-1159 LB Stainless Steel Sheet Metal Ductwork, Medium Pressure, Type 304 ................................................................................... 19.28 4.66 

    For Type 316 Stainless Steel, Add  0.48 
    For Welded Seams, Add  7.49 
    For Work In Restricted Working Space, Add  4.35 
    For Up To 200 LB, Add  7.22 
    For >200 To 500, Add  4.67 
    For >500 To 1,000, Add  3.03 
    For >1,000 To 2,000, Add  1.69 
    For >2,000 To 5,000, Add  0.72 

. 
 23 31 13 13-1160 LB Stainless Steel Sheet Metal Ductwork, High Pressure, Type 304......................................................................................... 23.52 5.60 

    For Type 316 Stainless Steel, Add  0.58 
    For Welded Seams, Add  9.15 
    For Work In Restricted Working Space, Add  5.32 
    For Up To 200 LB, Add  8.80 
    For >200 To 500, Add  5.68 
    For >500 To 1,000, Add  3.70 
    For >1,000 To 2,000, Add  2.06 
    For >2,000 To 5,000, Add  0.88 

XXXXXXX 
. 
 23 31 13 13-1161  Rework Sheet Metal Ductwork (23 31 13 13) 

Note: Includes removal of existing ductwork and reinstallation of ductwork. Excludes new ductwork. 
. 
. 

 23 31 13 13-1162 LF Up To 1 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 27.99  
. 

 23 31 13 13-1163 LF >1 To 2 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 54.57  
. 

 23 31 13 13-1164 LF >2 To 4 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 72.11  
. 

 23 31 13 13-1165 LF >4 To 6 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 90.29  
. 

 23 31 13 13-1166 LF >6 To 8 SF Cross Section, Rework Existing Ductwork ....................................................................................................... 125.93  
. 

 23 31 13 13-1167 LF >8 To 10 SF Cross Section, Rework Existing Ductwork ..................................................................................................... 146.92  
. 

 23 31 13 13-1168 LF >10 To 12 SF Cross Section, Rework Existing Ductwork ................................................................................................... 167.91  
. 

 23 31 13 13-1169 LF >12 To 14 SF Cross Section, Rework Existing Ductwork ................................................................................................... 188.89  

XXXXXXX 
. 
 23 31 13 16  Round and Flat-Oval Spiral Ducts (23 31 13) 
. 
. 
 23 31 13 16-0001  Factory Fabricated Field Installed Low Pressure Round Duct (23 31 13 16) 

Note: Based on 26 gauge. 
. 
. 
 23 31 13 16-0002  26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized 

Sheet Metal Round Ducts (23 31 13 16-0001) 
Note: Includes straps and supports. 

. 

. 
 23 31 13 16-0003 LF  4", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Duct ............................... 6.47 2.44 

    For 28 Gauge, Deduct  -0.20 
    For 24 Gauge, Add  0.20 
    For 22 Gauge, Add  0.40 
    For 20 Gauge, Add  0.60 
    For 18 Gauge, Add  0.80 
    For 16 Gauge, Add  0.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.08 
    For Acid Resistant Asphaltum Coating, Add  3.76 
    For Work In Restricted Working Space, Add  1.50 
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. 
 23 31 13 16-0004 LF  5", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Duct ............................... 7.43 2.77 

    For 28 Gauge, Deduct  -0.26 
    For 24 Gauge, Add  0.26 
    For 22 Gauge, Add  0.52 
    For 20 Gauge, Add  0.77 
    For 18 Gauge, Add  1.03 
    For 16 Gauge, Add  1.26 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.38 
    For Acid Resistant Asphaltum Coating, Add  4.20 
    For Work In Restricted Working Space, Add  1.67 

. 
 23 31 13 16-0005 LF  6", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Duct ............................... 8.39 3.34 

    For 28 Gauge, Deduct  -0.30 
    For 24 Gauge, Add  0.30 
    For 22 Gauge, Add  0.59 
    For 20 Gauge, Add  0.89 
    For 18 Gauge, Add  1.18 
    For 16 Gauge, Add  1.44 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.58 
    For Acid Resistant Asphaltum Coating, Add  4.64 
    For Work In Restricted Working Space, Add  1.88 

. 
 23 31 13 16-0006 LF  7", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Duct ............................... 9.67 3.89 

    For 28 Gauge, Deduct  -0.35 
    For 24 Gauge, Add  0.35 
    For 22 Gauge, Add  0.69 
    For 20 Gauge, Add  1.04 
    For 18 Gauge, Add  1.39 
    For 16 Gauge, Add  1.70 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.86 
    For Acid Resistant Asphaltum Coating, Add  5.08 
    For Work In Restricted Working Space, Add  2.15 

. 
 23 31 13 16-0007 LF  8", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Duct ............................. 11.14 4.44 

    For 28 Gauge, Deduct  -0.39 
    For 24 Gauge, Add  0.39 
    For 22 Gauge, Add  0.77 
    For 20 Gauge, Add  1.16 
    For 18 Gauge, Add  1.55 
    For 16 Gauge, Add  1.90 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.08 
    For Acid Resistant Asphaltum Coating, Add  5.52 
    For Work In Restricted Working Space, Add  2.50 

. 
 23 31 13 16-0008 LF  10", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Duct ........................... 13.46 5.56 

    For 28 Gauge, Deduct  -0.48 
    For 24 Gauge, Add  0.48 
    For 22 Gauge, Add  0.95 
    For 20 Gauge, Add  1.43 
    For 18 Gauge, Add  1.90 
    For 16 Gauge, Add  2.34 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.56 
    For Acid Resistant Asphaltum Coating, Add  6.40 
    For Work In Restricted Working Space, Add  3.00 

. 
 23 31 13 16-0009 LF  12", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Duct ........................... 16.75 7.45 

    For 28 Gauge, Deduct  -0.59 
    For 24 Gauge, Add  0.59 
    For 22 Gauge, Add  1.17 
    For 20 Gauge, Add  1.76 
    For 18 Gauge, Add  2.34 
    For 16 Gauge, Add  2.87 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.15 
    For Acid Resistant Asphaltum Coating, Add  6.90 
    For Work In Restricted Working Space, Add  3.75 

. 
 23 31 13 16-0010 LF  14", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Duct ........................... 20.57 11.12 

    For 28 Gauge, Deduct  -0.68 
    For 24 Gauge, Add  0.68 
    For 22 Gauge, Add  1.36 
    For 20 Gauge, Add  2.05 
    For 18 Gauge, Add  2.72 
    For 16 Gauge, Add  3.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.66 
    For Acid Resistant Asphaltum Coating, Add  7.26 
    For Work In Restricted Working Space, Add  4.69 

. 
 23 31 13 16-0011 LF  16", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Duct ........................... 28.16 14.90 

    For 28 Gauge, Deduct  -1.01 
    For 24 Gauge, Add  1.01 
    For 22 Gauge, Add  2.02 
    For 20 Gauge, Add  3.03 
    For 18 Gauge, Add  4.03 
    For 16 Gauge, Add  4.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.42 
    For Acid Resistant Asphaltum Coating, Add  7.58 
    For Work In Restricted Working Space, Add  6.25 

XXXXXXX 
. 
 23 31 13 16-0012  26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized 

Sheet Metal Round Adjustable Elbows (23 31 13 16-0001) 
Note: Up to 90 degree. 
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. 

. 
 23 31 13 16-0013 EA 4", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Adjustable 

Elbow ................................................................................................................................................................................... 36.57 14.84 
    For 28 Gauge, Deduct  -0.96 
    For 24 Gauge, Add  0.95 
    For 22 Gauge, Add  1.90 
    For 20 Gauge, Add  2.86 
    For 18 Gauge, Add  3.80 
    For 16 Gauge, Add  4.66 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.11 
    For Work In Restricted Working Space, Add  8.90 

. 
 23 31 13 16-0014 EA 5", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Adjustable 

Elbow ................................................................................................................................................................................... 41.74 17.12 
    For 28 Gauge, Deduct  -1.04 
    For 24 Gauge, Add  1.04 
    For 22 Gauge, Add  2.07 
    For 20 Gauge, Add  3.11 
    For 18 Gauge, Add  4.13 
    For 16 Gauge, Add  5.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.56 
    For Work In Restricted Working Space, Add  10.27 

. 
 23 31 13 16-0015 EA 6", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Adjustable 

Elbow ................................................................................................................................................................................... 48.90 20.22 
    For 28 Gauge, Deduct  -1.17 
    For 24 Gauge, Add  1.16 
    For 22 Gauge, Add  2.33 
    For 20 Gauge, Add  3.49 
    For 18 Gauge, Add  4.64 
    For 16 Gauge, Add  5.70 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.25 
    For Work In Restricted Working Space, Add  12.14 

. 
 23 31 13 16-0016 EA 7", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Adjustable 

Elbow ................................................................................................................................................................................... 62.38 26.00 
    For 28 Gauge, Deduct  -1.44 
    For 24 Gauge, Add  1.43 
    For 22 Gauge, Add  2.86 
    For 20 Gauge, Add  4.29 
    For 18 Gauge, Add  5.70 
    For 16 Gauge, Add  7.00 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.67 
    For Work In Restricted Working Space, Add  15.60 

. 
 23 31 13 16-0017 EA 8", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Adjustable 

Elbow ................................................................................................................................................................................... 74.56 31.67 
    For 28 Gauge, Deduct  -1.55 
    For 24 Gauge, Add  1.55 
    For 22 Gauge, Add  3.09 
    For 20 Gauge, Add  4.64 
    For 18 Gauge, Add  6.17 
    For 16 Gauge, Add  7.57 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.30 
    For Work In Restricted Working Space, Add  19.01 

. 
 23 31 13 16-0018 EA 10", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Adjustable 

Elbow ................................................................................................................................................................................. 113.70 49.46 
    For 28 Gauge, Deduct  -2.05 
    For 24 Gauge, Add  2.04 
    For 22 Gauge, Add  4.07 
    For 20 Gauge, Add  6.12 
    For 18 Gauge, Add  8.13 
    For 16 Gauge, Add  9.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  10.94 
    For Work In Restricted Working Space, Add  29.67 

. 
 23 31 13 16-0019 EA 12", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Adjustable 

Elbow ................................................................................................................................................................................. 156.74 68.35 
    For 28 Gauge, Deduct  -2.78 
    For 24 Gauge, Add  2.77 
    For 22 Gauge, Add  5.52 
    For 20 Gauge, Add  8.30 
    For 18 Gauge, Add  11.02 
    For 16 Gauge, Add  13.53 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.83 
    For Work In Restricted Working Space, Add  41.01 

. 
 23 31 13 16-0020 EA 14", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Adjustable 

Elbow ................................................................................................................................................................................. 192.42 80.86 
    For 28 Gauge, Deduct  -4.25 
    For 24 Gauge, Add  4.24 
    For 22 Gauge, Add  8.46 
    For 20 Gauge, Add  12.72 
    For 18 Gauge, Add  16.90 
    For 16 Gauge, Add  20.74 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  22.73 
    For Work In Restricted Working Space, Add  48.51 
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. 
 23 31 13 16-0021 EA 16", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Adjustable 

Elbow ................................................................................................................................................................................. 221.84 88.91 
    For 28 Gauge, Deduct  -6.10 
    For 24 Gauge, Add  6.07 
    For 22 Gauge, Add  12.13 
    For 20 Gauge, Add  18.22 
    For 18 Gauge, Add  24.21 
    For 16 Gauge, Add  29.71 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  32.57 
    For Work In Restricted Working Space, Add  53.35 

XXXXXXX 
. 
 23 31 13 16-0022  26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized 

Sheet Metal Round 90 Degree Elbows (23 31 13 16-0001) 
. 
. 

 23 31 13 16-0023 EA 4", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 90 Degree 
Elbow ................................................................................................................................................................................... 30.81 10.00 

    For 28 Gauge, Deduct  -0.80 
    For 24 Gauge, Add  0.80 
    For 22 Gauge, Add  1.60 
    For 20 Gauge, Add  2.40 
    For 18 Gauge, Add  3.19 
    For 16 Gauge, Add  3.92 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.29 
    For Work In Restricted Working Space, Add  7.50 

. 
 23 31 13 16-0024 EA 5", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 90 Degree 

Elbow ................................................................................................................................................................................... 35.19 11.45 
    For 28 Gauge, Deduct  -0.92 
    For 24 Gauge, Add  0.91 
    For 22 Gauge, Add  1.82 
    For 20 Gauge, Add  2.74 
    For 18 Gauge, Add  3.64 
    For 16 Gauge, Add  4.46 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.89 
    For Work In Restricted Working Space, Add  8.57 

. 
 23 31 13 16-0025 EA 6", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 90 Degree 

Elbow ................................................................................................................................................................................... 40.87 13.34 
    For 28 Gauge, Deduct  -1.04 
    For 24 Gauge, Add  1.04 
    For 22 Gauge, Add  2.07 
    For 20 Gauge, Add  3.12 
    For 18 Gauge, Add  4.14 
    For 16 Gauge, Add  5.08 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.57 
    For Work In Restricted Working Space, Add  10.00 

. 
 23 31 13 16-0026 EA 7", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 90 Degree 

Elbow ................................................................................................................................................................................... 47.98 16.00 
    For 28 Gauge, Deduct  -1.10 
    For 24 Gauge, Add  1.10 
    For 22 Gauge, Add  2.20 
    For 20 Gauge, Add  3.30 
    For 18 Gauge, Add  4.38 
    For 16 Gauge, Add  5.38 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.90 
    For Work In Restricted Working Space, Add  12.00 

. 
 23 31 13 16-0027 EA 8", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 90 Degree 

Elbow ................................................................................................................................................................................... 59.27 20.00 
    For 28 Gauge, Deduct  -1.28 
    For 24 Gauge, Add  1.28 
    For 22 Gauge, Add  2.55 
    For 20 Gauge, Add  3.83 
    For 18 Gauge, Add  5.09 
    For 16 Gauge, Add  6.25 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.85 
    For Work In Restricted Working Space, Add  15.00 

. 
 23 31 13 16-0028 EA 10", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 90 Degree 

Elbow ................................................................................................................................................................................... 79.90 26.68 
    For 28 Gauge, Deduct  -1.83 
    For 24 Gauge, Add  1.82 
    For 22 Gauge, Add  3.64 
    For 20 Gauge, Add  5.47 
    For 18 Gauge, Add  7.27 
    For 16 Gauge, Add  8.92 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.78 
    For Work In Restricted Working Space, Add  20.00 

. 
 23 31 13 16-0029 EA 12", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 90 Degree 

Elbow ................................................................................................................................................................................. 117.53 40.01 
    For 28 Gauge, Deduct  -2.42 
    For 24 Gauge, Add  2.42 
    For 22 Gauge, Add  4.82 
    For 20 Gauge, Add  7.25 
    For 18 Gauge, Add  9.63 
    For 16 Gauge, Add  11.81 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  12.95 
    For Work In Restricted Working Space, Add  30.01 
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. 
 23 31 13 16-0030 EA 14", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 90 Degree 

Elbow ................................................................................................................................................................................. 160.56 51.12 
    For 28 Gauge, Deduct  -4.54 
    For 24 Gauge, Add  4.52 
    For 22 Gauge, Add  9.02 
    For 20 Gauge, Add  13.56 
    For 18 Gauge, Add  18.01 
    For 16 Gauge, Add  22.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  24.24 
    For Work In Restricted Working Space, Add  38.34 

. 
 23 31 13 16-0031 EA 16", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 90 Degree 

Elbow ................................................................................................................................................................................. 201.23 64.46 
    For 28 Gauge, Deduct  -5.55 
    For 24 Gauge, Add  5.53 
    For 22 Gauge, Add  11.04 
    For 20 Gauge, Add  16.59 
    For 18 Gauge, Add  22.04 
    For 16 Gauge, Add  27.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  29.66 
    For Work In Restricted Working Space, Add  48.35 

XXXXXXX 
. 
 23 31 13 16-0032  26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized 

Sheet Metal Round 45 Degree Elbows (23 31 13 16-0001) 
. 
. 

 23 31 13 16-0033 EA 4", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 45 Degree 
Elbow ................................................................................................................................................................................... 28.65 10.00 

    For 28 Gauge, Deduct  -0.50 
    For 24 Gauge, Add  0.50 
    For 22 Gauge, Add  1.00 
    For 20 Gauge, Add  1.51 
    For 18 Gauge, Add  2.00 
    For 16 Gauge, Add  2.46 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.69 
    For Work In Restricted Working Space, Add  7.50 

. 
 23 31 13 16-0034 EA 5", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 45 Degree 

Elbow ................................................................................................................................................................................... 33.26 11.45 
    For 28 Gauge, Deduct  -0.65 
    For 24 Gauge, Add  0.65 
    For 22 Gauge, Add  1.29 
    For 20 Gauge, Add  1.94 
    For 18 Gauge, Add  2.57 
    For 16 Gauge, Add  3.16 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.46 
    For Work In Restricted Working Space, Add  8.57 

. 
 23 31 13 16-0035 EA 6", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 45 Degree 

Elbow ................................................................................................................................................................................... 38.45 13.34 
    For 28 Gauge, Deduct  -0.71 
    For 24 Gauge, Add  0.71 
    For 22 Gauge, Add  1.41 
    For 20 Gauge, Add  2.12 
    For 18 Gauge, Add  2.81 
    For 16 Gauge, Add  3.45 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.78 
    For Work In Restricted Working Space, Add  10.00 

. 
 23 31 13 16-0036 EA 7", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 45 Degree 

Elbow ................................................................................................................................................................................... 45.93 16.00 
    For 28 Gauge, Deduct  -0.82 
    For 24 Gauge, Add  0.82 
    For 22 Gauge, Add  1.63 
    For 20 Gauge, Add  2.45 
    For 18 Gauge, Add  3.26 
    For 16 Gauge, Add  4.00 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.38 
    For Work In Restricted Working Space, Add  12.00 

. 
 23 31 13 16-0037 EA 8", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 45 Degree 

Elbow ................................................................................................................................................................................... 56.74 20.00 
    For 28 Gauge, Deduct  -0.93 
    For 24 Gauge, Add  0.93 
    For 22 Gauge, Add  1.85 
    For 20 Gauge, Add  2.79 
    For 18 Gauge, Add  3.70 
    For 16 Gauge, Add  4.54 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.98 
    For Work In Restricted Working Space, Add  15.00 

. 
 23 31 13 16-0038 EA 10", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 45 Degree 

Elbow ................................................................................................................................................................................... 76.95 26.68 
    For 28 Gauge, Deduct  -1.42 
    For 24 Gauge, Add  1.42 
    For 22 Gauge, Add  2.83 
    For 20 Gauge, Add  4.25 
    For 18 Gauge, Add  5.65 
    For 16 Gauge, Add  6.93 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.60 
    For Work In Restricted Working Space, Add  20.00 



23
 23 Heating, Ventilating, And Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 31 HVAC Ducts And Casings 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 23 - 242  County of San Mateo, Mechanical Works 

. 
 23 31 13 16-0039 EA 12", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 45 Degree 

Elbow ................................................................................................................................................................................. 113.25 40.01 
    For 28 Gauge, Deduct  -1.83 
    For 24 Gauge, Add  1.82 
    For 22 Gauge, Add  3.64 
    For 20 Gauge, Add  5.47 
    For 18 Gauge, Add  7.27 
    For 16 Gauge, Add  8.92 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.78 
    For Work In Restricted Working Space, Add  30.01 

. 
 23 31 13 16-0040 EA 14", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 45 Degree 

Elbow ................................................................................................................................................................................. 150.70 51.12 
    For 28 Gauge, Deduct  -3.17 
    For 24 Gauge, Add  3.16 
    For 22 Gauge, Add  6.31 
    For 20 Gauge, Add  9.48 
    For 18 Gauge, Add  12.59 
    For 16 Gauge, Add  15.45 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.94 
    For Work In Restricted Working Space, Add  38.34 

. 
 23 31 13 16-0041 EA 16", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round 45 Degree 

Elbow ................................................................................................................................................................................. 198.68 64.46 
    For 28 Gauge, Deduct  -5.20 
    For 24 Gauge, Add  5.18 
    For 22 Gauge, Add  10.34 
    For 20 Gauge, Add  15.54 
    For 18 Gauge, Add  20.64 
    For 16 Gauge, Add  25.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  27.77 
    For Work In Restricted Working Space, Add  48.35 

XXXXXXX 
. 
 23 31 13 16-0042  26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized 

Sheet Metal Round Tees (23 31 13 16-0001) 
. 
. 

 23 31 13 16-0043 EA 4", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Tee ............................... 45.62 15.01 
    For 28 Gauge, Deduct  -1.12 
    For 24 Gauge, Add  1.12 
    For 22 Gauge, Add  2.24 
    For 20 Gauge, Add  3.36 
    For 18 Gauge, Add  4.47 
    For 16 Gauge, Add  5.48 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.01 
    For Work In Restricted Working Space, Add  11.25 

. 
 23 31 13 16-0044 EA 5", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Tee ............................... 53.65 17.12 

    For 28 Gauge, Deduct  -1.49 
    For 24 Gauge, Add  1.49 
    For 22 Gauge, Add  2.97 
    For 20 Gauge, Add  4.46 
    For 18 Gauge, Add  5.93 
    For 16 Gauge, Add  7.28 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.98 
    For Work In Restricted Working Space, Add  12.86 

. 
 23 31 13 16-0045 EA 6", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Tee ............................... 61.71 20.00 

    For 28 Gauge, Deduct  -1.62 
    For 24 Gauge, Add  1.61 
    For 22 Gauge, Add  3.22 
    For 20 Gauge, Add  4.84 
    For 18 Gauge, Add  6.44 
    For 16 Gauge, Add  7.90 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.66 
    For Work In Restricted Working Space, Add  15.00 

. 
 23 31 13 16-0046 EA 7", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Tee ............................... 73.48 24.00 

    For 28 Gauge, Deduct  -1.87 
    For 24 Gauge, Add  1.86 
    For 22 Gauge, Add  3.71 
    For 20 Gauge, Add  5.58 
    For 18 Gauge, Add  7.41 
    For 16 Gauge, Add  9.09 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.97 
    For Work In Restricted Working Space, Add  18.00 

. 
 23 31 13 16-0047 EA 8", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Tee ............................... 96.80 30.00 

    For 28 Gauge, Deduct  -3.02 
    For 24 Gauge, Add  3.00 
    For 22 Gauge, Add  6.00 
    For 20 Gauge, Add  9.01 
    For 18 Gauge, Add  11.97 
    For 16 Gauge, Add  14.69 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.11 
    For Work In Restricted Working Space, Add  22.51 
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. 
 23 31 13 16-0048 EA 10", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Tee........................... 127.80 40.01 

    For 28 Gauge, Deduct  -3.85 
    For 24 Gauge, Add  3.83 
    For 22 Gauge, Add  7.65 
    For 20 Gauge, Add  11.50 
    For 18 Gauge, Add  15.27 
    For 16 Gauge, Add  18.74 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  20.55 
    For Work In Restricted Working Space, Add  30.01 

. 
 23 31 13 16-0049 EA 12", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Tee........................... 177.77 60.01 

    For 28 Gauge, Deduct  -3.85 
    For 24 Gauge, Add  3.83 
    For 22 Gauge, Add  7.65 
    For 20 Gauge, Add  11.50 
    For 18 Gauge, Add  15.27 
    For 16 Gauge, Add  18.74 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  20.55 
    For Work In Restricted Working Space, Add  45.00 

. 
 23 31 13 16-0050 EA 14", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Tee........................... 244.51 76.46 

    For 28 Gauge, Deduct  -7.33 
    For 24 Gauge, Add  7.30 
    For 22 Gauge, Add  14.57 
    For 20 Gauge, Add  21.90 
    For 18 Gauge, Add  29.09 
    For 16 Gauge, Add  35.70 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  39.14 
    For Work In Restricted Working Space, Add  57.49 

. 
 23 31 13 16-0051 EA 16", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Tee........................... 315.86 96.91 

    For 28 Gauge, Deduct  -10.28 
    For 24 Gauge, Add  10.25 
    For 22 Gauge, Add  20.46 
    For 20 Gauge, Add  30.74 
    For 18 Gauge, Add  40.84 
    For 16 Gauge, Add  50.12 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  54.95 
    For Work In Restricted Working Space, Add  72.48 

XXXXXXX 
. 
 23 31 13 16-0052  26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized 

Sheet Metal Round Connectors (23 31 13 16-0001) 
. 
. 

 23 31 13 16-0053 EA  4", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Connector .................... 20.51  
    For Work In Restricted Working Space, Add  5.33 

. 
 23 31 13 16-0054 EA  5", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Connector .................... 21.62  

    For Work In Restricted Working Space, Add  5.61 
. 

 23 31 13 16-0055 EA  6", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Connector .................... 23.15  
    For Work In Restricted Working Space, Add  6.00 

. 
 23 31 13 16-0056 EA  7", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Connector .................... 24.72  

    For Work In Restricted Working Space, Add  6.34 
. 

 23 31 13 16-0057 EA  8", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Connector .................... 26.85  
    For Work In Restricted Working Space, Add  6.83 

. 
 23 31 13 16-0058 EA  10", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Connector .................. 31.86  

    For Work In Restricted Working Space, Add  7.64 
. 

 23 31 13 16-0059 EA  12", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Connector .................. 43.29  
    For Work In Restricted Working Space, Add  10.67 

. 
 23 31 13 16-0060 EA  14", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Connector .................. 49.46  

    For Work In Restricted Working Space, Add  12.14 
. 

 23 31 13 16-0061 EA  16", 26 Gauge, Factory Fabricated, Field Installed, Low Pressure, Galvanized Sheet Metal Round Connector .................. 54.42  
    For Work In Restricted Working Space, Add  13.31 

XXXXXXX 
. 
 23 31 13 16-0062  26 Gauge, Slip Joint, Galvanized, Spiral Duct And Fittings (23 31 13 16) 
. 
. 
 23 31 13 16-0063  26 Gauge, Slip Joint, Galvanized, Spiral Duct (23 31 13 16-0062) 
. 
. 

 23 31 13 16-0064 LF 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct .................................................................................................................... 6.98 1.03 
    For 24 Gauge, Add  0.30 
    For 22 Gauge, Add  0.69 
    For 20 Gauge, Add  1.12 
    For 18 Gauge, Add  1.71 
    For 16 Gauge, Add  2.09 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.10 
    For Work In Restricted Working Space, Add  1.65 

. 
 23 31 13 16-0065 LF 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct .................................................................................................................... 8.73 2.05 

    For 24 Gauge, Add  0.43 
    For 22 Gauge, Add  0.99 
    For 20 Gauge, Add  1.61 
    For 18 Gauge, Add  2.47 
    For 16 Gauge, Add  3.01 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.59 
    For Work In Restricted Working Space, Add  1.97 



23
 23 Heating, Ventilating, And Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 31 HVAC Ducts And Casings 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 23 - 244  County of San Mateo, Mechanical Works 

. 
 23 31 13 16-0066 LF 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct .................................................................................................................. 11.00 2.05 

    For 24 Gauge, Add  0.57 
    For 22 Gauge, Add  1.31 
    For 20 Gauge, Add  2.13 
    For 18 Gauge, Add  3.27 
    For 16 Gauge, Add  3.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.10 
    For Work In Restricted Working Space, Add  2.45 

. 
 23 31 13 16-0067 LF 10" 26 Gauge, Slip Joint, Galvanized, Spiral Duct ................................................................................................................ 13.30 2.05 

    For 24 Gauge, Add  0.70 
    For 22 Gauge, Add  1.61 
    For 20 Gauge, Add  2.63 
    For 18 Gauge, Add  4.03 
    For 16 Gauge, Add  4.90 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.59 
    For Work In Restricted Working Space, Add  2.94 

. 
 23 31 13 16-0068 LF 12" 26 Gauge, Slip Joint, Galvanized, Spiral Duct ................................................................................................................ 16.58 3.07 

    For 24 Gauge, Add  0.86 
    For 22 Gauge, Add  1.98 
    For 20 Gauge, Add  3.23 
    For 18 Gauge, Add  4.95 
    For 16 Gauge, Add  6.02 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.18 
    For Work In Restricted Working Space, Add  3.68 

. 
 23 31 13 16-0069 LF 14" 26 Gauge, Slip Joint, Galvanized, Spiral Duct ................................................................................................................ 20.34 3.07 

    For 24 Gauge, Add  1.00 
    For 22 Gauge, Add  2.30 
    For 20 Gauge, Add  3.74 
    For 18 Gauge, Add  5.74 
    For 16 Gauge, Add  6.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.69 
    For Work In Restricted Working Space, Add  4.61 

. 
 23 31 13 16-0070 LF 16" 26 Gauge, Slip Joint, Galvanized, Spiral Duct ................................................................................................................ 27.68 3.07 

    For 24 Gauge, Add  1.45 
    For 22 Gauge, Add  3.33 
    For 20 Gauge, Add  5.43 
    For 18 Gauge, Add  8.33 
    For 16 Gauge, Add  10.14 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.36 
    For Work In Restricted Working Space, Add  6.13 

. 
 23 31 13 16-0071 LF 18" 26 Gauge, Slip Joint, Galvanized, Spiral Duct ................................................................................................................ 31.85 4.09 

    For 24 Gauge, Add  1.61 
    For 22 Gauge, Add  3.69 
    For 20 Gauge, Add  6.02 
    For 18 Gauge, Add  9.23 
    For 16 Gauge, Add  11.24 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.94 
    For Work In Restricted Working Space, Add  7.15 

. 
 23 31 13 16-0072 LF 20" 26 Gauge, Slip Joint, Galvanized, Spiral Duct ................................................................................................................ 36.02 4.09 

    For 24 Gauge, Add  1.79 
    For 22 Gauge, Add  4.12 
    For 20 Gauge, Add  6.72 
    For 18 Gauge, Add  10.30 
    For 16 Gauge, Add  12.54 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.63 
    For Work In Restricted Working Space, Add  8.12 

. 
 23 31 13 16-0073 LF 22" 26 Gauge, Slip Joint, Galvanized, Spiral Duct ................................................................................................................ 40.38 5.12 

    For 24 Gauge, Add  1.98 
    For 22 Gauge, Add  4.55 
    For 20 Gauge, Add  7.43 
    For 18 Gauge, Add  11.39 
    For 16 Gauge, Add  13.86 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.33 
    For Work In Restricted Working Space, Add  9.14 

. 
 23 31 13 16-0074 LF 24" 26 Gauge, Slip Joint, Galvanized, Spiral Duct ................................................................................................................ 44.87 6.14 

    For 24 Gauge, Add  2.15 
    For 22 Gauge, Add  4.95 
    For 20 Gauge, Add  8.07 
    For 18 Gauge, Add  12.37 
    For 16 Gauge, Add  15.06 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.96 
    For Work In Restricted Working Space, Add  10.23 

XXXXXXX 
. 
 23 31 13 16-0075  26 Gauge, Slip Joint, Galvanized, Spiral 90 Degree Elbows (23 31 13 16-0062) 
. 
. 

 23 31 13 16-0076 EA 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ...................................................................................... 68.49 14.33 
    For 24 Gauge, Add  2.64 
    For 22 Gauge, Add  6.06 
    For 20 Gauge, Add  9.89 
    For 18 Gauge, Add  15.16 
    For 16 Gauge, Add  18.45 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.75 
    For Work In Restricted Working Space, Add  16.59 
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. 
 23 31 13 16-0077 EA 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow.................................................................................... 100.58 20.46 

    For 24 Gauge, Add  3.74 
    For 22 Gauge, Add  8.61 
    For 20 Gauge, Add  14.04 
    For 18 Gauge, Add  21.53 
    For 16 Gauge, Add  26.21 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  13.85 
    For Work In Restricted Working Space, Add  24.56 

. 
 23 31 13 16-0078 EA 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow.................................................................................... 143.41 26.60 

    For 24 Gauge, Add  7.14 
    For 22 Gauge, Add  16.42 
    For 20 Gauge, Add  26.78 
    For 18 Gauge, Add  41.06 
    For 16 Gauge, Add  49.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  26.42 
    For Work In Restricted Working Space, Add  32.31 

. 
 23 31 13 16-0079 EA 10" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow.................................................................................. 178.46 33.76 

    For 24 Gauge, Add  8.41 
    For 22 Gauge, Add  19.33 
    For 20 Gauge, Add  31.52 
    For 18 Gauge, Add  48.33 
    For 16 Gauge, Add  58.84 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  31.10 
    For Work In Restricted Working Space, Add  40.93 

. 
 23 31 13 16-0080 EA 12" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow.................................................................................. 219.89 42.97 

    For 24 Gauge, Add  9.87 
    For 22 Gauge, Add  22.70 
    For 20 Gauge, Add  37.01 
    For 18 Gauge, Add  56.75 
    For 16 Gauge, Add  69.09 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  36.52 
    For Work In Restricted Working Space, Add  51.16 

. 
 23 31 13 16-0081 EA 14" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow.................................................................................. 240.98 47.07 

    For 24 Gauge, Add  10.99 
    For 22 Gauge, Add  25.27 
    For 20 Gauge, Add  41.21 
    For 18 Gauge, Add  63.18 
    For 16 Gauge, Add  76.92 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  40.66 
    For Work In Restricted Working Space, Add  55.81 

. 
 23 31 13 16-0082 EA 16" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow.................................................................................. 284.35 55.25 

    For 24 Gauge, Add  12.86 
    For 22 Gauge, Add  29.57 
    For 20 Gauge, Add  48.22 
    For 18 Gauge, Add  73.93 
    For 16 Gauge, Add  90.01 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  47.57 
    For Work In Restricted Working Space, Add  66.02 

. 
 23 31 13 16-0083 EA 18" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow.................................................................................. 346.84 68.55 

    For 24 Gauge, Add  14.80 
    For 22 Gauge, Add  34.03 
    For 20 Gauge, Add  55.49 
    For 18 Gauge, Add  85.08 
    For 16 Gauge, Add  103.57 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  54.75 
    For Work In Restricted Working Space, Add  81.86 

. 
 23 31 13 16-0084 EA 20" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow.................................................................................. 417.41 82.88 

    For 24 Gauge, Add  17.47 
    For 22 Gauge, Add  40.17 
    For 20 Gauge, Add  65.50 
    For 18 Gauge, Add  100.43 
    For 16 Gauge, Add  122.26 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  64.62 
    For Work In Restricted Working Space, Add  99.02 

. 
 23 31 13 16-0085 EA 22" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow.................................................................................. 485.24 96.18 

    For 24 Gauge, Add  19.82 
    For 22 Gauge, Add  45.59 
    For 20 Gauge, Add  74.33 
    For 18 Gauge, Add  113.98 
    For 16 Gauge, Add  138.75 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  73.34 
    For Work In Restricted Working Space, Add  115.84 

. 
 23 31 13 16-0086 EA 24" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow.................................................................................. 557.74 109.49 

    For 24 Gauge, Add  24.46 
    For 22 Gauge, Add  56.26 
    For 20 Gauge, Add  91.73 
    For 18 Gauge, Add  140.66 
    For 16 Gauge, Add  171.23 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  90.51 
    For Work In Restricted Working Space, Add  130.63 

XXXXXXX 
. 
 23 31 13 16-0087  26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbows (23 31 13 16-0062) 
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. 

. 
 23 31 13 16-0088 EA 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ...................................................................................... 69.11 14.33 

    For 24 Gauge, Add  2.76 
    For 22 Gauge, Add  6.35 
    For 20 Gauge, Add  10.35 
    For 18 Gauge, Add  15.87 
    For 16 Gauge, Add  19.32 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  10.21 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 16-0089 EA 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ...................................................................................... 97.37 20.46 

    For 24 Gauge, Add  3.10 
    For 22 Gauge, Add  7.13 
    For 20 Gauge, Add  11.63 
    For 18 Gauge, Add  17.84 
    For 16 Gauge, Add  21.71 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  11.48 
    For Work In Restricted Working Space, Add  24.56 

. 
 23 31 13 16-0090 EA 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow .................................................................................... 128.50 26.60 

    For 24 Gauge, Add  4.16 
    For 22 Gauge, Add  9.56 
    For 20 Gauge, Add  15.59 
    For 18 Gauge, Add  23.91 
    For 16 Gauge, Add  29.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  15.38 
    For Work In Restricted Working Space, Add  32.31 

. 
 23 31 13 16-0091 EA 10" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow .................................................................................. 162.42 33.76 

    For 24 Gauge, Add  5.20 
    For 22 Gauge, Add  11.96 
    For 20 Gauge, Add  19.49 
    For 18 Gauge, Add  29.89 
    For 16 Gauge, Add  36.39 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.23 
    For Work In Restricted Working Space, Add  40.93 

. 
 23 31 13 16-0092 EA 12" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow .................................................................................. 200.75 42.97 

    For 24 Gauge, Add  6.04 
    For 22 Gauge, Add  13.90 
    For 20 Gauge, Add  22.66 
    For 18 Gauge, Add  34.74 
    For 16 Gauge, Add  42.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  22.36 
    For Work In Restricted Working Space, Add  51.16 

. 
 23 31 13 16-0093 EA 14" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow .................................................................................. 219.62 47.07 

    For 24 Gauge, Add  6.72 
    For 22 Gauge, Add  15.45 
    For 20 Gauge, Add  25.19 
    For 18 Gauge, Add  38.62 
    For 16 Gauge, Add  47.01 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  24.85 
    For Work In Restricted Working Space, Add  55.81 

. 
 23 31 13 16-0094 EA 16" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow .................................................................................. 275.11 55.25 

    For 24 Gauge, Add  11.01 
    For 22 Gauge, Add  25.32 
    For 20 Gauge, Add  41.29 
    For 18 Gauge, Add  63.31 
    For 16 Gauge, Add  77.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  40.74 
    For Work In Restricted Working Space, Add  66.02 

. 
 23 31 13 16-0095 EA 18" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow .................................................................................. 340.29 68.55 

    For 24 Gauge, Add  13.49 
    For 22 Gauge, Add  31.02 
    For 20 Gauge, Add  50.57 
    For 18 Gauge, Add  77.54 
    For 16 Gauge, Add  94.40 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  49.90 
    For Work In Restricted Working Space, Add  81.86 

. 
 23 31 13 16-0096 EA 20" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow .................................................................................. 415.40 82.88 

    For 24 Gauge, Add  17.06 
    For 22 Gauge, Add  39.25 
    For 20 Gauge, Add  63.99 
    For 18 Gauge, Add  98.12 
    For 16 Gauge, Add  119.45 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  63.14 
    For Work In Restricted Working Space, Add  99.02 

. 
 23 31 13 16-0097 EA 22" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow .................................................................................. 462.51 96.18 

    For 24 Gauge, Add  15.28 
    For 22 Gauge, Add  35.13 
    For 20 Gauge, Add  57.29 
    For 18 Gauge, Add  87.84 
    For 16 Gauge, Add  106.93 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  56.52 
    For Work In Restricted Working Space, Add  115.84 
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. 
 23 31 13 16-0098 EA 24" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow.................................................................................. 549.65 109.49 

    For 24 Gauge, Add  22.84 
    For 22 Gauge, Add  52.54 
    For 20 Gauge, Add  85.67 
    For 18 Gauge, Add  131.35 
    For 16 Gauge, Add  159.91 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  84.52 
    For Work In Restricted Working Space, Add  130.63 

XXXXXXX 
. 
 23 31 13 16-0099  26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Laterals 

(23 31 13 16-0062) 
. 
. 

 23 31 13 16-0100 EA 6" x 6" x 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral .................................................... 137.38 26.60 
    For 24 Gauge, Add  5.93 
    For 22 Gauge, Add  13.65 
    For 20 Gauge, Add  22.25 
    For 18 Gauge, Add  34.12 
    For 16 Gauge, Add  41.54 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  21.96 
    For Work In Restricted Working Space, Add  32.31 

. 
 23 31 13 16-0101 EA 8" x 8" x 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral .................................................... 201.64 42.97 

    For 24 Gauge, Add  6.22 
    For 22 Gauge, Add  14.31 
    For 20 Gauge, Add  23.33 
    For 18 Gauge, Add  35.77 
    For 16 Gauge, Add  43.54 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  23.01 
    For Work In Restricted Working Space, Add  51.16 

. 
 23 31 13 16-0102 EA 10" x 10" x 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 254.21 55.25 

    For 24 Gauge, Add  6.83 
    For 22 Gauge, Add  15.71 
    For 20 Gauge, Add  25.61 
    For 18 Gauge, Add  39.27 
    For 16 Gauge, Add  47.81 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  25.27 
    For Work In Restricted Working Space, Add  66.02 

. 
 23 31 13 16-0103 EA 12" x 12" x 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 308.53 68.55 

    For 24 Gauge, Add  7.13 
    For 22 Gauge, Add  16.41 
    For 20 Gauge, Add  26.75 
    For 18 Gauge, Add  41.02 
    For 16 Gauge, Add  49.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  26.40 
    For Work In Restricted Working Space, Add  81.86 

. 
 23 31 13 16-0104 EA 14" x 14" x 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 366.92 82.88 

    For 24 Gauge, Add  7.37 
    For 22 Gauge, Add  16.95 
    For 20 Gauge, Add  27.63 
    For 18 Gauge, Add  42.37 
    For 16 Gauge, Add  51.58 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  27.26 
    For Work In Restricted Working Space, Add  99.02 

. 
 23 31 13 16-0105 EA 16" x 16" x 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 426.20 96.18 

    For 24 Gauge, Add  8.01 
    For 22 Gauge, Add  18.43 
    For 20 Gauge, Add  30.05 
    For 18 Gauge, Add  46.08 
    For 16 Gauge, Add  56.10 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  29.65 
    For Work In Restricted Working Space, Add  115.84 

. 
 23 31 13 16-0106 EA 18" x 18" x 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 477.11 109.49 

    For 24 Gauge, Add  8.34 
    For 22 Gauge, Add  19.17 
    For 20 Gauge, Add  31.26 
    For 18 Gauge, Add  47.93 
    For 16 Gauge, Add  58.35 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  30.84 
    For Work In Restricted Working Space, Add  130.63 

. 
 23 31 13 16-0107 EA 20" x 20" x 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 542.34 124.84 

    For 24 Gauge, Add  8.64 
    For 22 Gauge, Add  19.87 
    For 20 Gauge, Add  32.40 
    For 18 Gauge, Add  49.68 
    For 16 Gauge, Add  60.48 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  31.97 
    For Work In Restricted Working Space, Add  149.74 

. 
 23 31 13 16-0108 EA 22" x 22" x 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 605.10 138.14 

    For 24 Gauge, Add  10.40 
    For 22 Gauge, Add  23.92 
    For 20 Gauge, Add  38.99 
    For 18 Gauge, Add  59.79 
    For 16 Gauge, Add  72.79 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  38.47 
    For Work In Restricted Working Space, Add  165.93 
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. 
 23 31 13 16-0109 EA 24" x 24" x 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 655.60 150.42 

    For 24 Gauge, Add  10.74 
    For 22 Gauge, Add  24.70 
    For 20 Gauge, Add  40.27 
    For 18 Gauge, Add  61.74 
    For 16 Gauge, Add  75.17 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  39.73 
    For Work In Restricted Working Space, Add  180.57 

. 
 23 31 13 16-0110 EA 8" x 8" x 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral .................................................... 211.64 46.35 

    For 24 Gauge, Add  5.23 
    For 22 Gauge, Add  12.02 
    For 20 Gauge, Add  19.60 
    For 18 Gauge, Add  30.05 
    For 16 Gauge, Add  36.58 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.34 
    For Work In Restricted Working Space, Add  55.65 

. 
 23 31 13 16-0111 EA 10" x 10" x 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 256.01 55.76 

    For 24 Gauge, Add  6.60 
    For 22 Gauge, Add  15.18 
    For 20 Gauge, Add  24.74 
    For 18 Gauge, Add  37.94 
    For 16 Gauge, Add  46.19 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  24.41 
    For Work In Restricted Working Space, Add  66.91 

. 
 23 31 13 16-0112 EA 12" x 12" x 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 311.03 67.74 

    For 24 Gauge, Add  8.01 
    For 22 Gauge, Add  18.42 
    For 20 Gauge, Add  30.04 
    For 18 Gauge, Add  46.06 
    For 16 Gauge, Add  56.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  29.64 
    For Work In Restricted Working Space, Add  81.29 

. 
 23 31 13 16-0113 EA 14" x 14" x 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 370.27 80.53 

    For 24 Gauge, Add  9.54 
    For 22 Gauge, Add  21.94 
    For 20 Gauge, Add  35.77 
    For 18 Gauge, Add  54.84 
    For 16 Gauge, Add  66.77 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  35.29 
    For Work In Restricted Working Space, Add  96.77 

. 
 23 31 13 16-0114 EA 16" x 16" x 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 469.21 103.55 

    For 24 Gauge, Add  11.06 
    For 22 Gauge, Add  25.43 
    For 20 Gauge, Add  41.46 
    For 18 Gauge, Add  63.57 
    For 16 Gauge, Add  77.39 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  40.91 
    For Work In Restricted Working Space, Add  124.18 

. 
 23 31 13 16-0115 EA 18" x 18" x 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 521.22 114.91 

    For 24 Gauge, Add  12.39 
    For 22 Gauge, Add  28.50 
    For 20 Gauge, Add  46.46 
    For 18 Gauge, Add  71.24 
    For 16 Gauge, Add  86.73 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  45.84 
    For Work In Restricted Working Space, Add  137.78 

. 
 23 31 13 16-0116 EA 20" x 20" x 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 592.57 130.77 

    For 24 Gauge, Add  14.10 
    For 22 Gauge, Add  32.43 
    For 20 Gauge, Add  52.88 
    For 18 Gauge, Add  81.09 
    For 16 Gauge, Add  98.71 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  52.18 
    For Work In Restricted Working Space, Add  156.62 

. 
 23 31 13 16-0117 EA 22" x 22" x 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 635.91 139.47 

    For 24 Gauge, Add  15.72 
    For 22 Gauge, Add  36.15 
    For 20 Gauge, Add  58.94 
    For 18 Gauge, Add  90.38 
    For 16 Gauge, Add  110.03 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  58.16 
    For Work In Restricted Working Space, Add  167.20 

. 
 23 31 13 16-0118 EA 24" x 24" x 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 689.92 151.23 

    For 24 Gauge, Add  17.03 
    For 22 Gauge, Add  39.17 
    For 20 Gauge, Add  63.87 
    For 18 Gauge, Add  97.93 
    For 16 Gauge, Add  119.22 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  63.02 
    For Work In Restricted Working Space, Add  181.43 
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. 
 23 31 13 16-0119 EA 10" x 10" x 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 280.01 61.39 

    For 24 Gauge, Add  6.95 
    For 22 Gauge, Add  15.99 
    For 20 Gauge, Add  26.06 
    For 18 Gauge, Add  39.96 
    For 16 Gauge, Add  48.65 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  25.72 
    For Work In Restricted Working Space, Add  73.58 

. 
 23 31 13 16-0120 EA 12" x 12" x 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 340.29 74.70 

    For 24 Gauge, Add  8.43 
    For 22 Gauge, Add  19.38 
    For 20 Gauge, Add  31.61 
    For 18 Gauge, Add  48.46 
    For 16 Gauge, Add  59.00 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  31.18 
    For Work In Restricted Working Space, Add  89.45 

. 
 23 31 13 16-0121 EA 14" x 14" x 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 405.02 88.51 

    For 24 Gauge, Add  10.04 
    For 22 Gauge, Add  23.10 
    For 20 Gauge, Add  37.67 
    For 18 Gauge, Add  57.75 
    For 16 Gauge, Add  70.31 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  37.16 
    For Work In Restricted Working Space, Add  106.44 

. 
 23 31 13 16-0122 EA 16" x 16" x 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 470.13 103.14 

    For 24 Gauge, Add  11.64 
    For 22 Gauge, Add  26.77 
    For 20 Gauge, Add  43.65 
    For 18 Gauge, Add  66.93 
    For 16 Gauge, Add  81.48 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  43.07 
    For Work In Restricted Working Space, Add  123.58 

. 
 23 31 13 16-0123 EA 18" x 18" x 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 526.13 115.32 

    For 24 Gauge, Add  13.04 
    For 22 Gauge, Add  30.00 
    For 20 Gauge, Add  48.91 
    For 18 Gauge, Add  74.99 
    For 16 Gauge, Add  91.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  48.26 
    For Work In Restricted Working Space, Add  138.28 

. 
 23 31 13 16-0124 EA 20" x 20" x 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 598.41 131.18 

    For 24 Gauge, Add  14.84 
    For 22 Gauge, Add  34.14 
    For 20 Gauge, Add  55.66 
    For 18 Gauge, Add  85.34 
    For 16 Gauge, Add  103.89 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  54.92 
    For Work In Restricted Working Space, Add  157.26 

. 
 23 31 13 16-0125 EA 22" x 22" x 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 668.11 146.33 

    For 24 Gauge, Add  16.55 
    For 22 Gauge, Add  38.06 
    For 20 Gauge, Add  62.05 
    For 18 Gauge, Add  95.14 
    For 16 Gauge, Add  115.82 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  61.22 
    For Work In Restricted Working Space, Add  175.61 

. 
 23 31 13 16-0126 EA 24" x 24" x 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ................................................ 724.41 158.80 

    For 24 Gauge, Add  17.93 
    For 22 Gauge, Add  41.23 
    For 20 Gauge, Add  67.23 
    For 18 Gauge, Add  103.09 
    For 16 Gauge, Add  125.50 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  66.33 
    For Work In Restricted Working Space, Add  190.43 

XXXXXXX 
. 
 23 31 13 16-0127  26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducers (23 31 13 16-0062) 
. 
. 

 23 31 13 16-0128 EA 6" x 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ............................................................................................ 92.53 20.46 
    For 24 Gauge, Add  2.13 
    For 22 Gauge, Add  4.91 
    For 20 Gauge, Add  8.00 
    For 18 Gauge, Add  12.27 
    For 16 Gauge, Add  14.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.90 
    For Work In Restricted Working Space, Add  24.56 

. 
 23 31 13 16-0129 EA 8" x 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer .......................................................................................... 119.45 26.60 

    For 24 Gauge, Add  2.35 
    For 22 Gauge, Add  5.40 
    For 20 Gauge, Add  8.81 
    For 18 Gauge, Add  13.50 
    For 16 Gauge, Add  16.44 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.69 
    For Work In Restricted Working Space, Add  32.31 
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. 
 23 31 13 16-0130 EA 10" x 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer......................................................................................... 149.43 33.76 

    For 24 Gauge, Add  2.60 
    For 22 Gauge, Add  5.98 
    For 20 Gauge, Add  9.75 
    For 18 Gauge, Add  14.95 
    For 16 Gauge, Add  18.20 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.62 
    For Work In Restricted Working Space, Add  40.93 

. 
 23 31 13 16-0131 EA 12" x 10" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer....................................................................................... 184.79 42.97 

    For 24 Gauge, Add  2.85 
    For 22 Gauge, Add  6.56 
    For 20 Gauge, Add  10.69 
    For 18 Gauge, Add  16.39 
    For 16 Gauge, Add  19.95 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  10.55 
    For Work In Restricted Working Space, Add  51.16 

. 
 23 31 13 16-0132 EA 14" x 12" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer....................................................................................... 201.91 47.07 

    For 24 Gauge, Add  3.17 
    For 22 Gauge, Add  7.30 
    For 20 Gauge, Add  11.90 
    For 18 Gauge, Add  18.25 
    For 16 Gauge, Add  22.22 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  11.74 
    For Work In Restricted Working Space, Add  55.81 

. 
 23 31 13 16-0133 EA 16" x 14" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer....................................................................................... 247.49 55.25 

    For 24 Gauge, Add  5.49 
    For 22 Gauge, Add  12.62 
    For 20 Gauge, Add  20.57 
    For 18 Gauge, Add  31.54 
    For 16 Gauge, Add  38.40 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  20.30 
    For Work In Restricted Working Space, Add  66.02 

. 
 23 31 13 16-0134 EA 18" x 16" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer....................................................................................... 302.17 68.55 

    For 24 Gauge, Add  5.86 
    For 22 Gauge, Add  13.48 
    For 20 Gauge, Add  21.98 
    For 18 Gauge, Add  33.71 
    For 16 Gauge, Add  41.03 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  21.69 
    For Work In Restricted Working Space, Add  81.86 

. 
 23 31 13 16-0135 EA 20" x 18" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer....................................................................................... 361.36 82.88 

    For 24 Gauge, Add  6.26 
    For 22 Gauge, Add  14.39 
    For 20 Gauge, Add  23.46 
    For 18 Gauge, Add  35.97 
    For 16 Gauge, Add  43.79 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  23.15 
    For Work In Restricted Working Space, Add  99.02 

. 
 23 31 13 16-0136 EA 22" x 20" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer....................................................................................... 419.38 96.18 

    For 24 Gauge, Add  6.65 
    For 22 Gauge, Add  15.30 
    For 20 Gauge, Add  24.94 
    For 18 Gauge, Add  38.24 
    For 16 Gauge, Add  46.55 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  24.61 
    For Work In Restricted Working Space, Add  115.84 

. 
 23 31 13 16-0137 EA 24" x 22" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer....................................................................................... 470.48 109.49 

    For 24 Gauge, Add  7.01 
    For 22 Gauge, Add  16.12 
    For 20 Gauge, Add  26.29 
    For 18 Gauge, Add  40.31 
    For 16 Gauge, Add  49.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  25.94 
    For Work In Restricted Working Space, Add  130.63 

XXXXXXX 
. 
 23 31 13 16-0138  26 Gauge, Slip Joint, Galvanized, Spiral Duct Couplings (23 31 13 16-0062) 
. 
. 

 23 31 13 16-0139 EA 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................................................................................... 60.36 14.33 
    For 24 Gauge, Add  1.01 
    For 22 Gauge, Add  2.32 
    For 20 Gauge, Add  3.79 
    For 18 Gauge, Add  5.81 
    For 16 Gauge, Add  7.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.74 
    For Work In Restricted Working Space, Add  16.59 

. 
 23 31 13 16-0140 EA 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................................................................................... 87.60 20.46 

    For 24 Gauge, Add  1.15 
    For 22 Gauge, Add  2.64 
    For 20 Gauge, Add  4.31 
    For 18 Gauge, Add  6.60 
    For 16 Gauge, Add  8.04 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.25 
    For Work In Restricted Working Space, Add  24.56 
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. 
 23 31 13 16-0141 EA 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................................................................................. 113.89 26.60 

    For 24 Gauge, Add  1.24 
    For 22 Gauge, Add  2.84 
    For 20 Gauge, Add  4.64 
    For 18 Gauge, Add  7.11 
    For 16 Gauge, Add  8.65 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.57 
    For Work In Restricted Working Space, Add  32.31 

. 
 23 31 13 16-0142 EA 10" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ............................................................................................... 143.06 33.76 

    For 24 Gauge, Add  1.33 
    For 22 Gauge, Add  3.05 
    For 20 Gauge, Add  4.97 
    For 18 Gauge, Add  7.62 
    For 16 Gauge, Add  9.28 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.91 
    For Work In Restricted Working Space, Add  40.93 

. 
 23 31 13 16-0143 EA 12" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ............................................................................................... 177.62 42.97 

    For 24 Gauge, Add  1.42 
    For 22 Gauge, Add  3.26 
    For 20 Gauge, Add  5.31 
    For 18 Gauge, Add  8.14 
    For 16 Gauge, Add  9.91 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.24 
    For Work In Restricted Working Space, Add  51.16 

. 
 23 31 13 16-0144 EA 14" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ............................................................................................... 193.57 47.07 

    For 24 Gauge, Add  1.51 
    For 22 Gauge, Add  3.46 
    For 20 Gauge, Add  5.65 
    For 18 Gauge, Add  8.66 
    For 16 Gauge, Add  10.54 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.57 
    For Work In Restricted Working Space, Add  55.81 

. 
 23 31 13 16-0145 EA 16" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ............................................................................................... 228.40 55.25 

    For 24 Gauge, Add  1.67 
    For 22 Gauge, Add  3.84 
    For 20 Gauge, Add  6.26 
    For 18 Gauge, Add  9.59 
    For 16 Gauge, Add  11.68 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.17 
    For Work In Restricted Working Space, Add  66.02 

. 
 23 31 13 16-0146 EA 18" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ............................................................................................... 281.64 68.55 

    For 24 Gauge, Add  1.76 
    For 22 Gauge, Add  4.04 
    For 20 Gauge, Add  6.59 
    For 18 Gauge, Add  10.10 
    For 16 Gauge, Add  12.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.50 
    For Work In Restricted Working Space, Add  81.86 

. 
 23 31 13 16-0147 EA 20" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ............................................................................................... 339.40 82.88 

    For 24 Gauge, Add  1.86 
    For 22 Gauge, Add  4.29 
    For 20 Gauge, Add  6.99 
    For 18 Gauge, Add  10.72 
    For 16 Gauge, Add  13.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.90 
    For Work In Restricted Working Space, Add  99.02 

. 
 23 31 13 16-0148 EA 22" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ............................................................................................... 395.81 193.39 

    For 24 Gauge, Add  1.94 
    For 22 Gauge, Add  4.45 
    For 20 Gauge, Add  7.26 
    For 18 Gauge, Add  11.13 
    For 16 Gauge, Add  13.55 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.16 
    For Work In Restricted Working Space, Add  115.84 

. 
 23 31 13 16-0149 EA 24" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ............................................................................................... 445.65 217.96 

    For 24 Gauge, Add  2.04 
    For 22 Gauge, Add  4.70 
    For 20 Gauge, Add  7.67 
    For 18 Gauge, Add  11.75 
    For 16 Gauge, Add  14.31 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.56 
    For Work In Restricted Working Space, Add  130.63 

XXXXXXX 
. 
 23 31 13 16-0150  26 Gauge, Slip Joint, Galvanized, Spiral Duct Caps (23 31 13 16-0062) 
. 
. 

 23 31 13 16-0151 EA 4" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap .......................................................................................................... 33.57 14.33 
    For 24 Gauge, Add  1.18 
    For 22 Gauge, Add  2.72 
    For 20 Gauge, Add  4.44 
    For 18 Gauge, Add  6.81 
    For 16 Gauge, Add  8.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.38 
    For Work In Restricted Working Space, Add  8.30 
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. 
 23 31 13 16-0152 EA 6" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap .......................................................................................................... 47.56 20.46 

    For 24 Gauge, Add  1.33 
    For 22 Gauge, Add  3.05 
    For 20 Gauge, Add  4.97 
    For 18 Gauge, Add  7.62 
    For 16 Gauge, Add  9.28 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.91 
    For Work In Restricted Working Space, Add  12.28 

. 
 23 31 13 16-0153 EA 8" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap .......................................................................................................... 61.11 27.63 

    For 24 Gauge, Add  1.45 
    For 22 Gauge, Add  3.34 
    For 20 Gauge, Add  5.45 
    For 18 Gauge, Add  8.35 
    For 16 Gauge, Add  10.16 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.37 
    For Work In Restricted Working Space, Add  16.16 

. 
 23 31 13 16-0154 EA 10" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap......................................................................................................... 76.29 34.79 

    For 24 Gauge, Add  1.61 
    For 22 Gauge, Add  3.71 
    For 20 Gauge, Add  6.05 
    For 18 Gauge, Add  9.28 
    For 16 Gauge, Add  11.30 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.97 
    For Work In Restricted Working Space, Add  20.47 

. 
 23 31 13 16-0155 EA 12" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap......................................................................................................... 94.23 42.97 

    For 24 Gauge, Add  1.79 
    For 22 Gauge, Add  4.12 
    For 20 Gauge, Add  6.72 
    For 18 Gauge, Add  10.30 
    For 16 Gauge, Add  12.54 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.63 
    For Work In Restricted Working Space, Add  25.58 

. 
 23 31 13 16-0156 EA 14" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap....................................................................................................... 102.89 47.07 

    For 24 Gauge, Add  1.97 
    For 22 Gauge, Add  4.54 
    For 20 Gauge, Add  7.40 
    For 18 Gauge, Add  11.34 
    For 16 Gauge, Add  13.80 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.30 
    For Work In Restricted Working Space, Add  27.91 

. 
 23 31 13 16-0157 EA 16" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap....................................................................................................... 119.09 54.23 

    For 24 Gauge, Add  2.28 
    For 22 Gauge, Add  5.23 
    For 20 Gauge, Add  8.54 
    For 18 Gauge, Add  13.09 
    For 16 Gauge, Add  15.93 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.42 
    For Work In Restricted Working Space, Add  32.31 

. 
 23 31 13 16-0158 EA 18" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap....................................................................................................... 174.79 68.55 

    For 24 Gauge, Add  7.67 
    For 22 Gauge, Add  17.65 
    For 20 Gauge, Add  28.77 
    For 18 Gauge, Add  44.11 
    For 16 Gauge, Add  53.70 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  28.39 
    For Work In Restricted Working Space, Add  40.93 

. 
 23 31 13 16-0159 EA 20" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap....................................................................................................... 212.13 84.93 

    For 24 Gauge, Add  8.32 
    For 22 Gauge, Add  19.13 
    For 20 Gauge, Add  31.19 
    For 18 Gauge, Add  47.83 
    For 16 Gauge, Add  58.23 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  30.78 
    For Work In Restricted Working Space, Add  51.16 

. 
 23 31 13 16-0160 EA 22" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap....................................................................................................... 230.86 93.12 

    For 24 Gauge, Add  8.96 
    For 22 Gauge, Add  20.62 
    For 20 Gauge, Add  33.62 
    For 18 Gauge, Add  51.54 
    For 16 Gauge, Add  62.75 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  33.17 
    For Work In Restricted Working Space, Add  55.81 

. 
 23 31 13 16-0161 EA 24" 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap....................................................................................................... 265.84 108.46 

    For 24 Gauge, Add  9.63 
    For 22 Gauge, Add  22.14 
    For 20 Gauge, Add  36.10 
    For 18 Gauge, Add  55.35 
    For 16 Gauge, Add  67.38 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  35.62 
    For Work In Restricted Working Space, Add  65.31 

XXXXXXX 
. 
 23 31 13 19  Metal Duct Fittings (23 31 13) 
. 
. 
 23 31 13 19-0001  Sheet Metal Baffles (23 31 13 19) 
. 
. 

 23 31 13 19-0002 LF  Sheet Metal Baffles Under Raised Floor ............................................................................................................................... 37.38 29.85 
    For Work In Restricted Working Space, Add  10.91 
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XXXXXXX 
. 
 23 31 13 23  Galvanized Steel Welded Duct (23 31 13) 

Note: All field fabricated duct is assembled from flat duct sheets on site to fit to exact field conditions. Ductwork which is 
fabricated off site or snap-fitting duct is considered as shop fabricated. 

. 

. 
 23 31 13 23-0001  Welded Steel Ductwork (23 31 13 23) 

Note: Ductwork poundage includes all fittings, transitions, collars, straps, support straps, etc. 
. 
. 
 23 31 13 23-0002  Galvanized Steel Welded Duct, For Kitchen (23 31 13 23-0001) 

Note: Also includes special exhaust systems and waste. 
. 
. 

 23 31 13 23-0003 LB Galvanized Steel Welded Duct ............................................................................................................................................. 22.22 9.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.02 
    For Work In Restricted Working Space, Add  5.44 

XXXXXXX 
. 
 23 31 13 23-0004  Black Steel Ductwork (23 31 13 23-0001) 
. 
. 

 23 31 13 23-0005 LB Black Steel Ductwork ............................................................................................................................................................ 19.58 9.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  0.68 
    For Work In Restricted Working Space, Add  5.60 

XXXXXXX 
. 
 23 31 13 33  Duct Boots (23 31 13) 
. 
. 
 23 31 13 33-0001  Duct Register Boots (23 31 13 33) 
. 
. 

 23 31 13 33-0002 EA  10" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 37.39 13.89 
    For Stainless Steel, Add  12.49 

. 
 23 31 13 33-0003 EA  10" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 37.39 13.89 

    For Stainless Steel, Add  12.49 
. 

 23 31 13 33-0004 EA  12" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 39.83 15.01 
    For Stainless Steel, Add  12.78 

. 
 23 31 13 33-0005 EA  12" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 39.83 15.01 

    For Stainless Steel, Add  12.78 
. 

 23 31 13 33-0006 EA  12" x 2-1/4" x 7" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 42.20 15.01 
    For Stainless Steel, Add  15.86 

. 
 23 31 13 33-0007 EA  14" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 43.23 16.11 

    For Stainless Steel, Add  14.30 
. 

 23 31 13 33-0008 EA  14" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 43.23 16.11 
    For Stainless Steel, Add  14.30 

. 
 23 31 13 33-0009 EA  14" x 2-1/4" x 7" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 44.70 16.11 

    For Stainless Steel, Add  16.21 
. 

 23 31 13 33-0010 EA  10" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 43.11 17.23 
    For Stainless Steel, Add  11.25 

. 
 23 31 13 33-0011 EA  12" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 45.59 18.33 

    For Stainless Steel, Add  11.58 
. 

 23 31 13 33-0012 EA  12" x 4" x 7" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 51.63 18.33 
    For Stainless Steel, Add  19.44 

. 
 23 31 13 33-0013 EA  14" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 48.34 19.45 

    For Stainless Steel, Add  12.27 
. 

 23 31 13 33-0014 EA  14" x 4" x 7" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 54.26 19.45 
    For Stainless Steel, Add  19.97 

. 
 23 31 13 33-0015 EA  12" x 2-1/4" x 5" Register Boot, Center, Galvanized Steel .................................................................................................... 38.39 15.01 

    For Stainless Steel, Add  10.91 
. 

 23 31 13 33-0016 EA  12" x 2-1/4" x 6" Register Boot, Center, Galvanized Steel .................................................................................................... 38.39 15.01 
    For Stainless Steel, Add  10.91 

. 
 23 31 13 33-0017 EA  14" x 2-1/4" x 6" Register Boot, Center, Galvanized Steel .................................................................................................... 41.59 16.11 

    For Stainless Steel, Add  12.17 
. 

 23 31 13 33-0018 EA  14" x 2-1/4" x 7" Register Boot, Center, Galvanized Steel .................................................................................................... 43.00 16.11 
    For Stainless Steel, Add  14.00 

. 
 23 31 13 33-0019 EA  10" x 4" x 6" Register Boot, Center, Galvanized Steel .......................................................................................................... 43.30 17.23 

    For Stainless Steel, Add  11.49 
. 

 23 31 13 33-0020 EA  12" x 4" x 6" Register Boot, Center, Galvanized Steel .......................................................................................................... 45.76 18.33 
    For Stainless Steel, Add  11.80 

. 
 23 31 13 33-0021 EA  12" x 2-1/4" x 6" Register Boot, End, Galvanized Steel ........................................................................................................ 39.36 15.01 

    For Stainless Steel, Add  12.17 
. 

 23 31 13 33-0022 EA  14" x 2-1/4" x 6" Register Boot, End, Galvanized Steel ........................................................................................................ 42.16 16.11 
    For Stainless Steel, Add  12.91 

. 
 23 31 13 33-0023 EA  10" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 37.39 13.89 

    For Stainless Steel, Add  12.49 
. 

 23 31 13 33-0024 EA  12" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 39.83 15.01 
    For Stainless Steel, Add  12.78 

. 
 23 31 13 33-0025 EA  14" x 2-1/4" x 5" Register Boot, Universal, Galvanized Steel ................................................................................................ 43.23 16.11 

    For Stainless Steel, Add  14.30 
. 

 23 31 13 33-0026 EA  14" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 43.23 16.11 
    For Stainless Steel, Add  14.30 

. 
 23 31 13 33-0027 EA  10" x 4" x 6" Register Boot, Universal, Galvanized Steel ...................................................................................................... 43.11 17.23 

    For Stainless Steel, Add  11.25 
. 

 23 31 13 33-0028 EA  12" x 4" x 6" Register Boot, Universal, Galvanized Steel ...................................................................................................... 45.59 18.33 
    For Stainless Steel, Add  11.58 

. 
 23 31 13 33-0029 EA  12" x 4" x 7" Register Boot, Universal, Galvanized Steel ...................................................................................................... 51.63 18.33 

    For Stainless Steel, Add  19.44 
. 

 23 31 13 33-0030 EA  14" x 4" x 7" Register Boot, Universal, Galvanized Steel ...................................................................................................... 53.85 19.45 
    For Stainless Steel, Add  19.44 

XXXXXXX 
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. 
 23 31 16  Nonmetal Ducts (23 31) 
. 
. 
 23 31 16 13  Fibrous-Glass Ducts (23 31 16) 
. 
. 
 23 31 16 13-0001  Glass Fiber Duct Board (23 31 16 13) 

Note: Rigid, rectangular boards faced on one side with a fire-resistant foil-scrim-kraft (FSK) vapor retarder and a 
lightweight fiber glass mat on the airstream surface. 

. 

. 
 23 31 16 13-0002 SF 1" Glass Fiber Duct Board (EI-475) ........................................................................................................................................ 8.61 1.86 

. 
 23 31 16 13-0003 SF 1-1/2" Glass Fiber Duct Board (EI-800) .................................................................................................................................. 9.93 2.05 

. 
 23 31 16 13-0004 SF 2" Glass Fiber Duct Board (EI-800) ...................................................................................................................................... 11.32 2.25 

XXXXXXX 
. 
 23 31 16 16  Thermoset Fiberglass-Reinforced Plastic Ducts (23 31 16) 
. 
. 
 23 31 16 16-0001  Round Fiber Reinforced Plastic Duct (23 31 16 16) 
. 
. 
 23 31 16 16-0002  Round Fiber Reinforced Plastic Duct (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0003 LF  2" Fiber Reinforced Plastic Duct ........................................................................................................................................... 13.23 5.28 
. 

 23 31 16 16-0004 LF  3" Fiber Reinforced Plastic Duct ........................................................................................................................................... 16.31 6.17 
. 

 23 31 16 16-0005 LF  4" Fiber Reinforced Plastic Duct ........................................................................................................................................... 22.56 9.07 
. 

 23 31 16 16-0006 LF  6" Fiber Reinforced Plastic Duct ........................................................................................................................................... 29.52 11.45 
. 

 23 31 16 16-0007 LF  8" Fiber Reinforced Plastic Duct ........................................................................................................................................... 37.27 14.35 
. 

 23 31 16 16-0008 LF  10" Fiber Reinforced Plastic Duct ......................................................................................................................................... 44.89 17.23 
. 

 23 31 16 16-0009 LF  12" Fiber Reinforced Plastic Duct ......................................................................................................................................... 51.02 20.12 
. 

 23 31 16 16-0010 LF  14" Fiber Reinforced Plastic Duct ......................................................................................................................................... 57.58 22.02 
. 

 23 31 16 16-0011 LF  16" Fiber Reinforced Plastic Duct ......................................................................................................................................... 62.00 23.41 
. 

 23 31 16 16-0012 LF  18" Fiber Reinforced Plastic Duct ......................................................................................................................................... 75.15 26.30 
. 

 23 31 16 16-0013 LF  20" Fiber Reinforced Plastic Duct ......................................................................................................................................... 79.42 28.19 
. 

 23 31 16 16-0014 LF  24" Fiber Reinforced Plastic Duct ......................................................................................................................................... 94.75 30.08 
. 

 23 31 16 16-0015 LF  30" Fiber Reinforced Plastic Duct ....................................................................................................................................... 108.80 34.87 
. 

 23 31 16 16-0016 LF  36" Fiber Reinforced Plastic Duct ....................................................................................................................................... 126.83 42.04 
. 

 23 31 16 16-0017 LF  42" Fiber Reinforced Plastic Duct ....................................................................................................................................... 163.14 46.81 
. 

 23 31 16 16-0018 LF  48" Fiber Reinforced Plastic Duct ....................................................................................................................................... 182.85 52.60 
. 

 23 31 16 16-0019 LF  54" Fiber Reinforced Plastic Duct ....................................................................................................................................... 204.36 60.27 
. 

 23 31 16 16-0020 LF  60" Fiber Reinforced Plastic Duct ....................................................................................................................................... 233.25 70.33 
. 

 23 31 16 16-0021 LF  66" Fiber Reinforced Plastic Duct ....................................................................................................................................... 257.53 86.07 
. 

 23 31 16 16-0022 LF  72" Fiber Reinforced Plastic Duct ....................................................................................................................................... 314.37 105.19 

XXXXXXX 
. 
 23 31 16 16-0023  Fiber Reinforced Plastic Bell (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0024 EA 2" Fiber Reinforced Plastic Bell ............................................................................................................................................. 57.23 21.42 
. 

 23 31 16 16-0025 EA 3" Fiber Reinforced Plastic Bell ............................................................................................................................................. 68.81 25.40 
. 

 23 31 16 16-0026 EA 4" Fiber Reinforced Plastic Bell ............................................................................................................................................. 79.56 29.88 
. 

 23 31 16 16-0027 EA 6" Fiber Reinforced Plastic Bell ........................................................................................................................................... 104.89 39.85 
. 

 23 31 16 16-0028 EA 8" Fiber Reinforced Plastic Bell ........................................................................................................................................... 128.41 49.81 
. 

 23 31 16 16-0029 EA 10" Fiber Reinforced Plastic Bell ......................................................................................................................................... 150.14 59.76 
. 

 23 31 16 16-0030 EA 12" Fiber Reinforced Plastic Bell ......................................................................................................................................... 186.23 74.21 
. 

 23 31 16 16-0031 EA 14" Fiber Reinforced Plastic Bell ......................................................................................................................................... 198.79 79.69 
. 

 23 31 16 16-0032 EA 16" Fiber Reinforced Plastic Bell ......................................................................................................................................... 215.34 85.17 
. 

 23 31 16 16-0033 EA 18" Fiber Reinforced Plastic Bell ......................................................................................................................................... 231.89 91.65 
. 

 23 31 16 16-0034 EA 20" Fiber Reinforced Plastic Bell ......................................................................................................................................... 253.23 99.61 
. 

 23 31 16 16-0035 EA 24" Fiber Reinforced Plastic Bell ......................................................................................................................................... 291.15 109.57 
. 

 23 31 16 16-0036 EA 30" Fiber Reinforced Plastic Bell ......................................................................................................................................... 334.47 119.54 
. 

 23 31 16 16-0037 EA 36" Fiber Reinforced Plastic Bell ......................................................................................................................................... 378.77 134.48 
. 

 23 31 16 16-0038 EA 42" Fiber Reinforced Plastic Bell ......................................................................................................................................... 423.05 149.42 
. 

 23 31 16 16-0039 EA 48" Fiber Reinforced Plastic Bell ......................................................................................................................................... 467.31 164.36 
. 

 23 31 16 16-0040 EA 54" Fiber Reinforced Plastic Bell ......................................................................................................................................... 578.46 199.23 
. 

 23 31 16 16-0041 EA 60" Fiber Reinforced Plastic Bell ......................................................................................................................................... 696.07 249.04 
. 

 23 31 16 16-0042 EA 66" Fiber Reinforced Plastic Bell ......................................................................................................................................... 835.24 298.84 
. 

 23 31 16 16-0043 EA 72" Fiber Reinforced Plastic Bell ......................................................................................................................................... 954.66 338.69 

XXXXXXX 
. 
 23 31 16 16-0044  Fiber Reinforced Plastic Flange (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0045 EA 2" Fiber Reinforced Plastic Flange ........................................................................................................................................ 86.03 21.42 
. 

 23 31 16 16-0046 EA 3" Fiber Reinforced Plastic Flange ........................................................................................................................................ 99.41 25.40 
. 

 23 31 16 16-0047 EA 4" Fiber Reinforced Plastic Flange ...................................................................................................................................... 113.76 29.88 
. 

 23 31 16 16-0048 EA 6" Fiber Reinforced Plastic Flange ...................................................................................................................................... 148.09 39.85 
. 

 23 31 16 16-0049 EA 8" Fiber Reinforced Plastic Flange ...................................................................................................................................... 180.61 49.81 
. 

 23 31 16 16-0050 EA 10" Fiber Reinforced Plastic Flange .................................................................................................................................... 213.14 59.76 
. 

 23 31 16 16-0051 EA 12" Fiber Reinforced Plastic Flange .................................................................................................................................... 252.83 74.21 
. 

 23 31 16 16-0052 EA 14" Fiber Reinforced Plastic Flange .................................................................................................................................... 279.79 79.69 
. 

 23 31 16 16-0053 EA 16" Fiber Reinforced Plastic Flange .................................................................................................................................... 305.34 85.17 
. 

 23 31 16 16-0054 EA 18" Fiber Reinforced Plastic Flange .................................................................................................................................... 325.49 91.65 
. 

 23 31 16 16-0055 EA 20" Fiber Reinforced Plastic Flange .................................................................................................................................... 343.23 99.61 
. 

 23 31 16 16-0056 EA 24" Fiber Reinforced Plastic Flange .................................................................................................................................... 399.15 109.57 
. 

 23 31 16 16-0057 EA 30" Fiber Reinforced Plastic Flange .................................................................................................................................... 438.87 119.54 
. 

 23 31 16 16-0058 EA 36" Fiber Reinforced Plastic Flange .................................................................................................................................... 535.37 134.48 
. 

 23 31 16 16-0059 EA 42" Fiber Reinforced Plastic Flange .................................................................................................................................... 595.85 149.42 
. 

 23 31 16 16-0060 EA 48" Fiber Reinforced Plastic Flange .................................................................................................................................... 674.31 164.36 
. 

 23 31 16 16-0061 EA 54" Fiber Reinforced Plastic Flange .................................................................................................................................... 794.46 199.23 
. 

 23 31 16 16-0062 EA 60" Fiber Reinforced Plastic Flange .................................................................................................................................... 953.47 249.04 
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. 
 23 31 16 16-0063 EA 66" Fiber Reinforced Plastic Flange................................................................................................................................. 1,112.44 298.84 

. 
 23 31 16 16-0064 EA 72" Fiber Reinforced Plastic Flange................................................................................................................................. 1,271.46 338.69 

XXXXXXX 
. 
 23 31 16 16-0065  Fiber Reinforced Plastic 90 Degree Elbow (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0066 EA  2" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 145.47 51.60 
. 

 23 31 16 16-0067 EA  3" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 171.20 61.66 
. 

 23 31 16 16-0068 EA  4" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 198.74 71.72 
. 

 23 31 16 16-0069 EA  6" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 258.38 95.63 
. 

 23 31 16 16-0070 EA  8" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 318.03 119.54 
. 

 23 31 16 16-0071 EA  10" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 377.69 143.45 
. 

 23 31 16 16-0072 EA  12" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 464.68 178.41 
. 

 23 31 16 16-0073 EA  14" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 521.80 188.86 
. 

 23 31 16 16-0074 EA  16" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 590.29 205.10 
. 

 23 31 16 16-0075 EA  18" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 694.21 219.95 
. 

 23 31 16 16-0076 EA  20" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 794.52 239.08 
. 

 23 31 16 16-0077 EA  24" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 915.37 262.99 
. 

 23 31 16 16-0078 EA  30" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 1,207.18 286.89 
. 

 23 31 16 16-0079 EA  36" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 1,527.99 322.75 
. 

 23 31 16 16-0080 EA  42" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 1,983.78 358.72 
. 

 23 31 16 16-0081 EA  48" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 2,340.61 394.57 
. 

 23 31 16 16-0082 EA  54" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 2,776.91 478.15 
. 

 23 31 16 16-0083 EA  60" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 3,372.14 597.69 
. 

 23 31 16 16-0084 EA  66" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 3,966.99 717.03 
. 

 23 31 16 16-0085 EA  72" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 4,522.20 812.56 

XXXXXXX 
. 
 23 31 16 16-0086  Fiber Reinforced Plastic 45 Degree Elbow (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0087 EA  2" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 125.66 51.60 
. 

 23 31 16 16-0088 EA  3" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 147.80 61.66 
. 

 23 31 16 16-0089 EA  4" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 171.71 71.72 
. 

 23 31 16 16-0090 EA  6" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 218.78 95.63 
. 

 23 31 16 16-0091 EA  8" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 265.83 119.54 
. 

 23 31 16 16-0092 EA  10" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 316.56 143.45 
. 

 23 31 16 16-0093 EA  12" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 390.95 178.41 
. 

 23 31 16 16-0094 EA  14" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 422.72 188.86 
. 

 23 31 16 16-0095 EA  16" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 496.50 205.00 
. 

 23 31 16 16-0096 EA  18" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 564.88 220.14 
. 

 23 31 16 16-0097 EA  20" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 646.86 239.08 
. 

 23 31 16 16-0098 EA  24" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 740.31 262.79 
. 

 23 31 16 16-0099 EA  30" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 918.81 286.70 
. 

 23 31 16 16-0100 EA  36" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,112.66 323.05 
. 

 23 31 16 16-0101 EA  42" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,395.61 358.91 
. 

 23 31 16 16-0102 EA  48" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,629.61 394.57 
. 

 23 31 16 16-0103 EA  54" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,945.31 478.15 
. 

 23 31 16 16-0104 EA  60" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 2,342.54 597.69 
. 

 23 31 16 16-0105 EA  66" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 2,758.70 715.63 
. 

 23 31 16 16-0106 EA  72" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 3,119.67 813.35 

XXXXXXX 
. 
 23 31 16 16-0107  Fiber Reinforced Plastic Tee (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0108 EA  2" Fiber Reinforced Plastic Tee .......................................................................................................................................... 191.31 77.00 
. 

 23 31 16 16-0109 EA  3" Fiber Reinforced Plastic Tee .......................................................................................................................................... 226.60 92.74 
. 

 23 31 16 16-0110 EA  4" Fiber Reinforced Plastic Tee .......................................................................................................................................... 260.30 107.58 
. 

 23 31 16 16-0111 EA  6" Fiber Reinforced Plastic Tee .......................................................................................................................................... 338.09 143.45 
. 

 23 31 16 16-0112 EA  8" Fiber Reinforced Plastic Tee .......................................................................................................................................... 414.28 178.41 
. 

 23 31 16 16-0113 EA  10" Fiber Reinforced Plastic Tee ........................................................................................................................................ 495.19 216.16 
. 

 23 31 16 16-0114 EA  12" Fiber Reinforced Plastic Tee ........................................................................................................................................ 598.68 261.99 
. 

 23 31 16 16-0115 EA  14" Fiber Reinforced Plastic Tee ........................................................................................................................................ 652.55 283.51 
. 

 23 31 16 16-0116 EA  16" Fiber Reinforced Plastic Tee ........................................................................................................................................ 747.26 308.01 
. 

 23 31 16 16-0117 EA  18" Fiber Reinforced Plastic Tee ........................................................................................................................................ 837.87 329.92 
. 

 23 31 16 16-0118 EA  20" Fiber Reinforced Plastic Tee ........................................................................................................................................ 957.78 358.72 
. 

 23 31 16 16-0119 EA  24" Fiber Reinforced Plastic Tee ..................................................................................................................................... 1,089.61 394.57 
. 

 23 31 16 16-0120 EA  30" Fiber Reinforced Plastic Tee ..................................................................................................................................... 1,284.07 430.23 
. 

 23 31 16 16-0121 EA  36" Fiber Reinforced Plastic Tee ..................................................................................................................................... 1,527.25 484.33 
. 

 23 31 16 16-0122 EA  42" Fiber Reinforced Plastic Tee ..................................................................................................................................... 1,976.78 538.12 
. 

 23 31 16 16-0123 EA  48" Fiber Reinforced Plastic Tee ..................................................................................................................................... 2,336.67 592.01 
. 

 23 31 16 16-0124 EA  54" Fiber Reinforced Plastic Tee ..................................................................................................................................... 2,816.14 717.72 
. 

 23 31 16 16-0125 EA  60" Fiber Reinforced Plastic Tee ..................................................................................................................................... 3,384.82 896.93 
. 

 23 31 16 16-0126 EA  66" Fiber Reinforced Plastic Tee ..................................................................................................................................... 3,952.92 1,075.74 
. 

 23 31 16 16-0127 EA  72" Fiber Reinforced Plastic Tee ..................................................................................................................................... 4,462.95 1,219.78 

XXXXXXX 
. 
 23 31 16 16-0128  Fiber Reinforced Plastic Lateral Joint (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0129 EA 2" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 164.29 77.00 
. 

 23 31 16 16-0130 EA 3" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 194.17 92.74 
. 

 23 31 16 16-0131 EA 4" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 222.53 107.58 
. 

 23 31 16 16-0132 EA 6" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 285.96 143.45 
. 

 23 31 16 16-0133 EA 8" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 347.75 178.41 
. 

 23 31 16 16-0134 EA 10" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 417.84 216.16 
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. 
 23 31 16 16-0135 EA 12" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 501.71 262.18 

. 
 23 31 16 16-0136 EA 14" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 544.11 283.31 

. 
 23 31 16 16-0137 EA 16" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 596.28 308.11 

. 
 23 31 16 16-0138 EA 18" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 643.96 330.22 

. 
 23 31 16 16-0139 EA 20" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 702.61 358.91 

. 
 23 31 16 16-0140 EA 24" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 776.41 394.57 

. 
 23 31 16 16-0141 EA 30" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 855.25 430.03 

. 
 23 31 16 16-0142 EA 36" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 965.13 484.03 

. 
 23 31 16 16-0143 EA 42" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,077.43 538.42 

. 
 23 31 16 16-0144 EA 48" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,184.28 591.81 

. 
 23 31 16 16-0145 EA 54" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,417.70 715.63 

. 
 23 31 16 16-0146 EA 60" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,740.51 898.52 

. 
 23 31 16 16-0147 EA 66" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 2,100.21 1,076.54 

. 
 23 31 16 16-0148 EA 72" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 2,356.95 1,219.78 

XXXXXXX 
. 
 23 31 16 16-0149  Fiber Reinforced Plastic One Piece Reducer (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0150 EA 2" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................. 132.90 51.70 
. 

 23 31 16 16-0151 EA 3" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................. 156.85 61.77 
. 

 23 31 16 16-0152 EA 4" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................. 184.39 71.72 
. 

 23 31 16 16-0153 EA 6" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................. 238.58 95.63 
. 

 23 31 16 16-0154 EA 8" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................. 289.23 119.54 
. 

 23 31 16 16-0155 EA 10" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 348.03 144.04 
. 

 23 31 16 16-0156 EA 12" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 416.15 178.41 
. 

 23 31 16 16-0157 EA 14" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 444.32 188.86 
. 

 23 31 16 16-0158 EA 16" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 489.30 205.00 
. 

 23 31 16 16-0159 EA 18" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 536.08 220.14 
. 

 23 31 16 16-0160 EA 20" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 596.46 239.08 
. 

 23 31 16 16-0161 EA 24" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 676.43 263.28 
. 

 23 31 16 16-0162 EA 30" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 756.12 287.39 
. 

 23 31 16 16-0163 EA 36" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 855.26 323.05 
. 

 23 31 16 16-0164 EA 42" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 954.61 358.91 
. 

 23 31 16 16-0165 EA 48" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................ 1,071.61 394.57 
. 

 23 31 16 16-0166 EA 54" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................ 1,273.91 478.15 
. 

 23 31 16 16-0167 EA 60" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................ 1,530.74 597.69 
. 

 23 31 16 16-0168 EA 66" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................ 1,732.70 715.63 
. 

 23 31 16 16-0169 EA 72" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................ 1,949.67 813.35 

XXXXXXX 
. 
 23 31 16 16-0170  Fiber Reinforced Plastic Two Piece Reducer (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0171 EA 2" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................. 154.50 51.70 
. 

 23 31 16 16-0172 EA 3" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................. 171.25 61.77 
. 

 23 31 16 16-0173 EA 4" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................. 198.79 71.72 
. 

 23 31 16 16-0174 EA 6" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................. 258.38 95.63 
. 

 23 31 16 16-0175 EA 8" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................. 318.03 119.54 
. 

 23 31 16 16-0176 EA 10" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 378.63 144.04 
. 

 23 31 16 16-0177 EA 12" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 455.75 178.41 
. 

 23 31 16 16-0178 EA 14" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 494.72 188.86 
. 

 23 31 16 16-0179 EA 16" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 539.70 205.00 
. 

 23 31 16 16-0180 EA 18" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 604.48 220.14 
. 

 23 31 16 16-0181 EA 20" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 747.66 239.08 
. 

 23 31 16 16-0182 EA 24" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 897.83 263.28 
. 

 23 31 16 16-0183 EA 30" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 964.92 287.39 
. 

 23 31 16 16-0184 EA 36" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,096.46 323.05 
. 

 23 31 16 16-0185 EA 42" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,192.21 358.91 
. 

 23 31 16 16-0186 EA 48" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,305.61 394.57 
. 

 23 31 16 16-0187 EA 54" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,462.91 478.15 
. 

 23 31 16 16-0188 EA 60" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,708.94 597.69 
. 

 23 31 16 16-0189 EA 66" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,930.70 715.63 
. 

 23 31 16 16-0190 EA 72" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 2,129.67 813.35 

XXXXXXX 
. 
 23 31 16 16-0191  Fiber Reinforced Plastic Butterfly Dampers (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0192 EA  2" Fiber Reinforced Plastic Damper .................................................................................................................................... 257.06 51.60 
. 

 23 31 16 16-0193 EA  3" Fiber Reinforced Plastic Damper .................................................................................................................................... 291.80 61.66 
. 

 23 31 16 16-0194 EA  4" Fiber Reinforced Plastic Damper .................................................................................................................................... 326.54 71.72 
. 

 23 31 16 16-0195 EA  6" Fiber Reinforced Plastic Damper .................................................................................................................................... 393.38 95.63 
. 

 23 31 16 16-0196 EA  8" Fiber Reinforced Plastic Damper .................................................................................................................................... 469.23 119.54 
. 

 23 31 16 16-0197 EA  10" Fiber Reinforced Plastic Damper .................................................................................................................................. 536.09 143.45 
. 

 23 31 16 16-0198 EA  12" Fiber Reinforced Plastic Damper .................................................................................................................................. 621.28 178.41 
. 

 23 31 16 16-0199 EA  14" Fiber Reinforced Plastic Damper .................................................................................................................................. 683.80 188.86 
. 

 23 31 16 16-0200 EA  16" Fiber Reinforced Plastic Damper .................................................................................................................................. 755.89 205.10 
. 

 23 31 16 16-0201 EA  18" Fiber Reinforced Plastic Damper .................................................................................................................................. 825.61 219.95 
. 

 23 31 16 16-0202 EA  20" Fiber Reinforced Plastic Damper .................................................................................................................................. 884.52 239.08 
. 

 23 31 16 16-0203 EA  24" Fiber Reinforced Plastic Damper .................................................................................................................................. 996.37 262.99 
. 

 23 31 16 16-0204 EA  30" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,144.18 286.89 
. 

 23 31 16 16-0205 EA  36" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,311.99 322.75 
. 

 23 31 16 16-0206 EA  42" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,497.78 358.72 
. 

 23 31 16 16-0207 EA  48" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,665.61 394.57 
. 

 23 31 16 16-0208 EA  54" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,966.91 478.15 
. 

 23 31 16 16-0209 EA  60" Fiber Reinforced Plastic Damper ............................................................................................................................... 2,328.14 597.69 
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. 
 23 31 16 16-0210 EA  66" Fiber Reinforced Plastic Damper ............................................................................................................................... 2,670.99 717.03 

. 
 23 31 16 16-0211 EA  72" Fiber Reinforced Plastic Damper ............................................................................................................................... 3,064.20 812.56 

XXXXXXX 
. 
 23 33  Air Duct Accessories (23 30) 
. 
. 
 23 33 13  Dampers (23 33) 
. 
. 
 23 33 13 13  Volume-Control Dampers (23 33 13) 
. 
. 
 23 33 13 13-0001  Radial Opposed Blade Damper Steel Construction (23 33 13 13) 
. 
. 

 23 33 13 13-0002 EA  6" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ................................................ 48.40 8.90 
    For Stainless Steel, Add  18.08 
    For Parallel Blade Damper, Add  5.56 

. 
 23 33 13 13-0003 EA  7" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ................................................ 54.13 10.00 

    For Stainless Steel, Add  18.36 
    For Parallel Blade Damper, Add  5.65 

. 
 23 33 13 13-0004 EA  8" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ................................................ 60.78 11.12 

    For Stainless Steel, Add  18.54 
    For Parallel Blade Damper, Add  5.70 

. 
 23 33 13 13-0005 EA  10" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated .............................................. 66.45 13.34 

    For Stainless Steel, Add  19.71 
    For Parallel Blade Damper, Add  6.06 

. 
 23 33 13 13-0006 EA  12" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated .............................................. 73.20 14.44 

    For Stainless Steel, Add  20.87 
    For Parallel Blade Damper, Add  6.42 

. 
 23 33 13 13-0007 EA  14" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated .............................................. 83.02 15.56 

    For Stainless Steel, Add  26.66 
    For Parallel Blade Damper, Add  8.20 

. 
 23 33 13 13-0008 EA  15" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated .............................................. 91.28 16.67 

    For Stainless Steel, Add  28.98 
    For Parallel Blade Damper, Add  8.92 

. 
 23 33 13 13-0009 EA  16" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated .............................................. 97.27 18.90 

    For Stainless Steel, Add  30.13 
    For Parallel Blade Damper, Add  9.27 

. 
 23 33 13 13-0010 EA  18" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 105.87 20.00 

    For Stainless Steel, Add  33.61 
    For Parallel Blade Damper, Add  10.34 

. 
 23 33 13 13-0011 EA  20" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 119.08 22.22 

    For Stainless Steel, Add  41.73 
    For Parallel Blade Damper, Add  12.84 

. 
 23 33 13 13-0012 EA  24" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 127.48 22.22 

    For Stainless Steel, Add  47.52 
    For Parallel Blade Damper, Add  14.62 

. 
 23 33 13 13-0013 EA  30" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 142.82 25.56 

    For Stainless Steel, Add  55.63 
    For Parallel Blade Damper, Add  17.12 

. 
 23 33 13 13-0014 EA  36" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 151.92 26.68 

    For Stainless Steel, Add  60.62 
    For Parallel Blade Damper, Add  18.65 

XXXXXXX 
. 
 23 33 13 13-0015  Rectangular Opposed Blade Damper (23 33 13 13) 
. 
. 

 23 33 13 13-0016 EA 6" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .......................................................... 65.76 12.34 
    For Stainless Steel, Add  37.38 
    For Parallel Blade Damper, Add  11.50 

. 
 23 33 13 13-0017 EA 8" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .......................................................... 69.47 12.89 

    For Stainless Steel, Add  40.03 
    For Parallel Blade Damper, Add  12.32 

. 
 23 33 13 13-0018 EA 8" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .......................................................... 71.74 13.00 

    For Stainless Steel, Add  42.69 
    For Parallel Blade Damper, Add  13.14 

. 
 23 33 13 13-0019 EA 10" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 71.74 13.00 

    For Stainless Steel, Add  42.69 
    For Parallel Blade Damper, Add  13.14 

. 
 23 33 13 13-0020 EA 10" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 74.92 13.34 

    For Stainless Steel, Add  45.37 
    For Parallel Blade Damper, Add  13.96 

. 
 23 33 13 13-0021 EA 10" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 83.45 14.78 

    For Stainless Steel, Add  50.69 
    For Parallel Blade Damper, Add  15.60 

. 
 23 33 13 13-0022 EA 12" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 74.92 13.34 

    For Stainless Steel, Add  45.37 
    For Parallel Blade Damper, Add  13.96 

. 
 23 33 13 13-0023 EA 12" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 81.23 14.12 

    For Stainless Steel, Add  50.69 
    For Parallel Blade Damper, Add  15.60 

. 
 23 33 13 13-0024 EA 12" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 85.52 14.78 

    For Stainless Steel, Add  53.38 
    For Parallel Blade Damper, Add  16.42 

. 
 23 33 13 13-0025 EA 12" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 93.14 16.67 

    For Stainless Steel, Add  56.06 
    For Parallel Blade Damper, Add  17.25 
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. 
 23 33 13 13-0026 EA 14" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 80.22 14.12 

    For Stainless Steel, Add  49.37 
    For Parallel Blade Damper, Add  15.19 

. 
 23 33 13 13-0027 EA 14" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 85.52 14.78 

    For Stainless Steel, Add  53.38 
    For Parallel Blade Damper, Add  16.42 

. 
 23 33 13 13-0028 EA 14" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 89.81 15.57 

    For Stainless Steel, Add  56.06 
    For Parallel Blade Damper, Add  17.25 

. 
 23 33 13 13-0029 EA 14" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 95.19 16.67 

    For Stainless Steel, Add  58.72 
    For Parallel Blade Damper, Add  18.07 

. 
 23 33 13 13-0030 EA 14" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 105.87 18.56 

    For Stainless Steel, Add  65.39 
    For Parallel Blade Damper, Add  20.12 

. 
 23 33 13 13-0031 EA 16" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 85.52 14.78 

    For Stainless Steel, Add  53.38 
    For Parallel Blade Damper, Add  16.42 

. 
 23 33 13 13-0032 EA 16" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 90.92 15.90 

    For Stainless Steel, Add  56.06 
    For Parallel Blade Damper, Add  17.25 

. 
 23 33 13 13-0033 EA 16" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 97.42 17.46 

    For Stainless Steel, Add  58.72 
    For Parallel Blade Damper, Add  18.07 

. 
 23 33 13 13-0034 EA 16" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 102.79 18.56 

    For Stainless Steel, Add  61.39 
    For Parallel Blade Damper, Add  18.89 

. 
 23 33 13 13-0035 EA 16" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 113.50 20.34 

    For Stainless Steel, Add  68.08 
    For Parallel Blade Damper, Add  20.95 

. 
 23 33 13 13-0036 EA 16" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 124.19 22.23 

    For Stainless Steel, Add  74.74 
    For Parallel Blade Damper, Add  23.00 

. 
 23 33 13 13-0037 EA 18" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 89.81 15.57 

    For Stainless Steel, Add  56.06 
    For Parallel Blade Damper, Add  17.25 

. 
 23 33 13 13-0038 EA 18" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 96.21 16.67 

    For Stainless Steel, Add  60.05 
    For Parallel Blade Damper, Add  18.48 

. 
 23 33 13 13-0039 EA 18" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 104.85 18.56 

    For Stainless Steel, Add  64.06 
    For Parallel Blade Damper, Add  19.71 

. 
 23 33 13 13-0040 EA 18" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 115.55 20.34 

    For Stainless Steel, Add  70.75 
    For Parallel Blade Damper, Add  21.77 

. 
 23 33 13 13-0041 EA 18" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 125.22 22.23 

    For Stainless Steel, Add  76.08 
    For Parallel Blade Damper, Add  23.41 

. 
 23 33 13 13-0042 EA 18" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 135.90 24.01 

    For Stainless Steel, Add  82.73 
    For Parallel Blade Damper, Add  25.46 

. 
 23 33 13 13-0043 EA 18" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 144.54 25.90 

    For Stainless Steel, Add  86.75 
    For Parallel Blade Damper, Add  26.69 

. 
 23 33 13 13-0044 EA 20" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 95.19 16.67 

    For Stainless Steel, Add  58.72 
    For Parallel Blade Damper, Add  18.07 

. 
 23 33 13 13-0045 EA 20" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 104.84 18.56 

    For Stainless Steel, Add  64.05 
    For Parallel Blade Damper, Add  19.71 

. 
 23 33 13 13-0046 EA 20" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 114.51 20.34 

    For Stainless Steel, Add  69.39 
    For Parallel Blade Damper, Add  21.35 

. 
 23 33 13 13-0047 EA 20" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 128.30 22.23 

    For Stainless Steel, Add  80.08 
    For Parallel Blade Damper, Add  24.64 

. 
 23 33 13 13-0048 EA 20" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 136.95 24.01 

    For Stainless Steel, Add  84.10 
    For Parallel Blade Damper, Add  25.88 

. 
 23 33 13 13-0049 EA 20" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 145.58 25.90 

    For Stainless Steel, Add  88.10 
    For Parallel Blade Damper, Add  27.11 

. 
 23 33 13 13-0050 EA 20" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 155.23 27.79 

    For Stainless Steel, Add  93.42 
    For Parallel Blade Damper, Add  28.74 

. 
 23 33 13 13-0051 EA 20" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 164.89 29.57 

    For Stainless Steel, Add  98.75 
    For Parallel Blade Damper, Add  30.38 

. 
 23 33 13 13-0052 EA 24" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 106.90 18.56 

    For Stainless Steel, Add  66.73 
    For Parallel Blade Damper, Add  20.53 

. 
 23 33 13 13-0053 EA 24" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 118.62 20.34 

    For Stainless Steel, Add  74.74 
    For Parallel Blade Damper, Add  23.00 
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. 
 23 33 13 13-0054 EA 24" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 128.30 22.23 

    For Stainless Steel, Add  80.08 
    For Parallel Blade Damper, Add  24.64 

. 
 23 33 13 13-0055 EA 24" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 140.03 24.01 

    For Stainless Steel, Add  88.10 
    For Parallel Blade Damper, Add  27.11 

. 
 23 33 13 13-0056 EA 24" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 148.65 25.90 

    For Stainless Steel, Add  92.09 
    For Parallel Blade Damper, Add  28.34 

. 
 23 33 13 13-0057 EA 24" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 157.29 27.79 

    For Stainless Steel, Add  96.10 
    For Parallel Blade Damper, Add  29.57 

. 
 23 33 13 13-0058 EA 24" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 169.00 29.57 

    For Stainless Steel, Add  104.09 
    For Parallel Blade Damper, Add  32.03 

. 
 23 33 13 13-0059 EA 24" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 186.26 33.34 

    For Stainless Steel, Add  112.09 
    For Parallel Blade Damper, Add  34.49 

. 
 23 33 13 13-0060 EA 24" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 205.62 37.01 

    For Stainless Steel, Add  122.80 
    For Parallel Blade Damper, Add  37.78 

. 
 23 33 13 13-0061 EA 28" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 118.62 20.34 

    For Stainless Steel, Add  74.74 
    For Parallel Blade Damper, Add  23.00 

. 
 23 33 13 13-0062 EA 28" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 128.30 22.23 

    For Stainless Steel, Add  80.08 
    For Parallel Blade Damper, Add  24.64 

. 
 23 33 13 13-0063 EA 28" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 140.03 24.01 

    For Stainless Steel, Add  88.10 
    For Parallel Blade Damper, Add  27.11 

. 
 23 33 13 13-0064 EA 28" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 149.67 25.90 

    For Stainless Steel, Add  93.42 
    For Parallel Blade Damper, Add  28.74 

. 
 23 33 13 13-0065 EA 28" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 160.36 27.79 

    For Stainless Steel, Add  100.09 
    For Parallel Blade Damper, Add  30.80 

. 
 23 33 13 13-0066 EA 28" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 171.04 29.57 

    For Stainless Steel, Add  106.74 
    For Parallel Blade Damper, Add  32.84 

. 
 23 33 13 13-0067 EA 28" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 188.32 33.34 

    For Stainless Steel, Add  114.76 
    For Parallel Blade Damper, Add  35.31 

. 
 23 33 13 13-0068 EA 28" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 205.62 37.01 

    For Stainless Steel, Add  122.80 
    For Parallel Blade Damper, Add  37.78 

. 
 23 33 13 13-0069 EA 28" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 223.48 38.90 

    For Stainless Steel, Add  138.79 
    For Parallel Blade Damper, Add  42.70 

. 
 23 33 13 13-0070 EA 28" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 244.85 42.57 

    For Stainless Steel, Add  152.13 
    For Parallel Blade Damper, Add  46.81 

. 
 23 33 13 13-0071 EA 32" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 134.47 22.23 

    For Stainless Steel, Add  88.10 
    For Parallel Blade Damper, Add  27.11 

. 
 23 33 13 13-0072 EA 32" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 142.07 24.01 

    For Stainless Steel, Add  90.75 
    For Parallel Blade Damper, Add  27.92 

. 
 23 33 13 13-0073 EA 32" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 149.67 25.90 

    For Stainless Steel, Add  93.42 
    For Parallel Blade Damper, Add  28.74 

. 
 23 33 13 13-0074 EA 32" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 159.33 27.79 

    For Stainless Steel, Add  98.75 
    For Parallel Blade Damper, Add  30.38 

. 
 23 33 13 13-0075 EA 32" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 171.44 29.57 

    For Stainless Steel, Add  107.26 
    For Parallel Blade Damper, Add  33.00 

. 
 23 33 13 13-0076 EA 32" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 188.32 33.34 

    For Stainless Steel, Add  114.76 
    For Parallel Blade Damper, Add  35.31 

. 
 23 33 13 13-0077 EA 32" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 207.67 37.01 

    For Stainless Steel, Add  125.46 
    For Parallel Blade Damper, Add  38.60 

. 
 23 33 13 13-0078 EA 32" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 226.99 40.68 

    For Stainless Steel, Add  136.14 
    For Parallel Blade Damper, Add  41.89 

. 
 23 33 13 13-0079 EA 32" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 244.85 42.57 

    For Stainless Steel, Add  152.13 
    For Parallel Blade Damper, Add  46.81 

. 
 23 33 13 13-0080 EA 32" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 268.13 45.57 

    For Stainless Steel, Add  170.83 
    For Parallel Blade Damper, Add  52.56 

. 
 23 33 13 13-0081 EA 32" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 292.34 48.13 

    For Stainless Steel, Add  192.19 
    For Parallel Blade Damper, Add  59.14 
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. 
 23 33 13 13-0082 EA 36" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 146.18 24.01 

    For Stainless Steel, Add  96.10 
    For Parallel Blade Damper, Add  29.57 

. 
 23 33 13 13-0083 EA 36" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 155.83 25.90 

    For Stainless Steel, Add  101.43 
    For Parallel Blade Damper, Add  31.21 

. 
 23 33 13 13-0084 EA 36" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 165.48 27.79 

    For Stainless Steel, Add  106.74 
    For Parallel Blade Damper, Add  32.84 

. 
 23 33 13 13-0085 EA 36" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 177.21 29.57 

    For Stainless Steel, Add  114.76 
    For Parallel Blade Damper, Add  35.31 

. 
 23 33 13 13-0086 EA 36" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 191.42 33.34 

    For Stainless Steel, Add  118.79 
    For Parallel Blade Damper, Add  36.55 

. 
 23 33 13 13-0087 EA 36" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 200.06 35.12 

    For Stainless Steel, Add  122.80 
    For Parallel Blade Damper, Add  37.78 

. 
 23 33 13 13-0088 EA 36" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 226.99 40.68 

    For Stainless Steel, Add  136.14 
    For Parallel Blade Damper, Add  41.89 

. 
 23 33 13 13-0089 EA 36" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 248.36 44.46 

    For Stainless Steel, Add  149.46 
    For Parallel Blade Damper, Add  45.99 

. 
 23 33 13 13-0090 EA 36" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 265.13 45.91 

    For Stainless Steel, Add  165.49 
    For Parallel Blade Damper, Add  50.92 

. 
 23 33 13 13-0091 EA 36" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 291.55 49.24 

    For Stainless Steel, Add  186.82 
    For Parallel Blade Damper, Add  57.48 

. 
 23 33 13 13-0092 EA 36" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 313.71 51.80 

    For Stainless Steel, Add  205.52 
    For Parallel Blade Damper, Add  63.24 

. 
 23 33 13 13-0093 EA 36" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 335.70 53.68 

    For Stainless Steel, Add  226.88 
    For Parallel Blade Damper, Add  69.81 

. 
 23 33 13 13-0094 EA 40" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 153.77 27.79 

    For Stainless Steel, Add  98.75 
    For Parallel Blade Damper, Add  30.38 

. 
 23 33 13 13-0095 EA 40" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 167.54 29.57 

    For Stainless Steel, Add  109.42 
    For Parallel Blade Damper, Add  33.67 

. 
 23 33 13 13-0096 EA 40" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 175.15 31.46 

    For Stainless Steel, Add  112.09 
    For Parallel Blade Damper, Add  34.49 

. 
 23 33 13 13-0097 EA 40" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 182.77 33.34 

    For Stainless Steel, Add  114.76 
    For Parallel Blade Damper, Add  35.31 

. 
 23 33 13 13-0098 EA 40" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 201.07 35.12 

    For Stainless Steel, Add  124.11 
    For Parallel Blade Damper, Add  38.19 

. 
 23 33 13 13-0099 EA 40" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 213.83 37.01 

    For Stainless Steel, Add  133.47 
    For Parallel Blade Damper, Add  41.07 

. 
 23 33 13 13-0100 EA 40" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 238.70 42.57 

    For Stainless Steel, Add  144.13 
    For Parallel Blade Damper, Add  44.35 

. 
 23 33 13 13-0101 EA 40" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 258.04 46.24 

    For Stainless Steel, Add  154.82 
    For Parallel Blade Damper, Add  47.64 

. 
 23 33 13 13-0102 EA 40" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 279.25 49.24 

    For Stainless Steel, Add  170.83 
    For Parallel Blade Damper, Add  52.56 

. 
 23 33 13 13-0103 EA 40" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 309.61 51.80 

    For Stainless Steel, Add  200.19 
    For Parallel Blade Damper, Add  61.60 

. 
 23 33 13 13-0104 EA 40" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 330.80 54.80 

    For Stainless Steel, Add  216.18 
    For Parallel Blade Damper, Add  66.52 

. 
 23 33 13 13-0105 EA 40" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 357.85 56.25 

    For Stainless Steel, Add  245.56 
    For Parallel Blade Damper, Add  75.56 

. 
 23 33 13 13-0106 EA 40" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 387.28 59.24 

    For Stainless Steel, Add  272.26 
    For Parallel Blade Damper, Add  83.77 

. 
 23 33 13 13-0107 EA 44" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 163.44 27.79 

    For Stainless Steel, Add  104.09 
    For Parallel Blade Damper, Add  32.03 

. 
 23 33 13 13-0108 EA 44" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 177.21 29.57 

    For Stainless Steel, Add  114.76 
    For Parallel Blade Damper, Add  35.31 

. 
 23 33 13 13-0109 EA 44" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 188.95 31.46 

    For Stainless Steel, Add  122.80 
    For Parallel Blade Damper, Add  37.78 
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. 
 23 33 13 13-0110 EA 44" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 196.55 33.34 

    For Stainless Steel, Add  125.46 
    For Parallel Blade Damper, Add  38.60 

. 
 23 33 13 13-0111 EA 44" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 210.32 35.12 

    For Stainless Steel, Add  136.14 
    For Parallel Blade Damper, Add  41.89 

. 
 23 33 13 13-0112 EA 44" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 224.09 37.01 

    For Stainless Steel, Add  146.81 
    For Parallel Blade Damper, Add  45.17 

. 
 23 33 13 13-0113 EA 44" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 256.59 44.46 

    For Stainless Steel, Add  160.16 
    For Parallel Blade Damper, Add  49.28 

. 
 23 33 13 13-0114 EA 44" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 277.95 48.13 

    For Stainless Steel, Add  173.49 
    For Parallel Blade Damper, Add  53.38 

. 
 23 33 13 13-0115 EA 44" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 309.61 51.80 

    For Stainless Steel, Add  200.19 
    For Parallel Blade Damper, Add  61.60 

. 
 23 33 13 13-0116 EA 44" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 339.20 55.57 

    For Stainless Steel, Add  224.21 
    For Parallel Blade Damper, Add  68.99 

. 
 23 33 13 13-0117 EA 44" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 370.84 59.24 

    For Stainless Steel, Add  250.89 
    For Parallel Blade Damper, Add  77.20 

. 
 23 33 13 13-0118 EA 44" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 394.87 61.02 

    For Stainless Steel, Add  274.91 
    For Parallel Blade Damper, Add  84.59 

. 
 23 33 13 13-0119 EA 44" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 418.92 62.91 

    For Stainless Steel, Add  298.94 
    For Parallel Blade Damper, Add  91.98 

. 
 23 33 13 13-0120 EA 44" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 442.97 64.80 

    For Stainless Steel, Add  322.97 
    For Parallel Blade Damper, Add  99.38 

. 
 23 33 13 13-0121 EA 48" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 175.15 29.57 

    For Stainless Steel, Add  112.09 
    For Parallel Blade Damper, Add  34.49 

. 
 23 33 13 13-0122 EA 48" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 188.95 31.46 

    For Stainless Steel, Add  122.80 
    For Parallel Blade Damper, Add  37.78 

. 
 23 33 13 13-0123 EA 48" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 196.55 33.34 

    For Stainless Steel, Add  125.46 
    For Parallel Blade Damper, Add  38.60 

. 
 23 33 13 13-0124 EA 48" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 213.83 37.01 

    For Stainless Steel, Add  133.47 
    For Parallel Blade Damper, Add  41.07 

. 
 23 33 13 13-0125 EA 48" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 233.14 40.68 

    For Stainless Steel, Add  144.13 
    For Parallel Blade Damper, Add  44.35 

. 
 23 33 13 13-0126 EA 48" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 252.48 44.46 

    For Stainless Steel, Add  154.82 
    For Parallel Blade Damper, Add  47.64 

. 
 23 33 13 13-0127 EA 48" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 275.91 48.13 

    For Stainless Steel, Add  170.83 
    For Parallel Blade Damper, Add  52.56 

. 
 23 33 13 13-0128 EA 48" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 299.33 51.80 

    For Stainless Steel, Add  186.82 
    For Parallel Blade Damper, Add  57.48 

. 
 23 33 13 13-0129 EA 48" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 328.93 55.57 

    For Stainless Steel, Add  210.86 
    For Parallel Blade Damper, Add  64.88 

. 
 23 33 13 13-0130 EA 48" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 362.63 59.24 

    For Stainless Steel, Add  240.21 
    For Parallel Blade Damper, Add  73.91 

. 
 23 33 13 13-0131 EA 48" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 386.68 61.02 

    For Stainless Steel, Add  264.26 
    For Parallel Blade Damper, Add  81.31 

. 
 23 33 13 13-0132 EA 48" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 416.87 62.91 

    For Stainless Steel, Add  296.27 
    For Parallel Blade Damper, Add  91.16 

. 
 23 33 13 13-0133 EA 48" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 446.47 66.58 

    For Stainless Steel, Add  320.29 
    For Parallel Blade Damper, Add  98.55 

. 
 23 33 13 13-0134 EA 48" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 476.66 68.48 

    For Stainless Steel, Add  352.33 
    For Parallel Blade Damper, Add  108.41 

. 
 23 33 13 13-0135 EA 48" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 509.76 74.04 

    For Stainless Steel, Add  373.67 
    For Parallel Blade Damper, Add  114.98 

. 
 23 33 13 13-0136 EA 52" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 186.89 31.46 

    For Stainless Steel, Add  120.12 
    For Parallel Blade Damper, Add  36.96 

. 
 23 33 13 13-0137 EA 52" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 200.65 33.34 

    For Stainless Steel, Add  130.79 
    For Parallel Blade Damper, Add  40.24 
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. 
 23 33 13 13-0138 EA 52" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 219.98 37.01 

    For Stainless Steel, Add  141.47 
    For Parallel Blade Damper, Add  43.53 

. 
 23 33 13 13-0139 EA 52" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 233.14 40.68 

    For Stainless Steel, Add  144.13 
    For Parallel Blade Damper, Add  44.35 

. 
 23 33 13 13-0140 EA 52" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 253.51 44.46 

    For Stainless Steel, Add  156.16 
    For Parallel Blade Damper, Add  48.05 

. 
 23 33 13 13-0141 EA 52" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 273.86 48.13 

    For Stainless Steel, Add  168.17 
    For Parallel Blade Damper, Add  51.74 

. 
 23 33 13 13-0142 EA 52" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 297.29 51.80 

    For Stainless Steel, Add  184.17 
    For Parallel Blade Damper, Add  56.67 

. 
 23 33 13 13-0143 EA 52" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 320.72 55.57 

    For Stainless Steel, Add  200.19 
    For Parallel Blade Damper, Add  61.60 

. 
 23 33 13 13-0144 EA 52" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 350.32 59.24 

    For Stainless Steel, Add  224.21 
    For Parallel Blade Damper, Add  68.99 

. 
 23 33 13 13-0145 EA 52" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 386.07 62.91 

    For Stainless Steel, Add  256.23 
    For Parallel Blade Damper, Add  78.84 

. 
 23 33 13 13-0146 EA 52" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 412.15 64.80 

    For Stainless Steel, Add  282.91 
    For Parallel Blade Damper, Add  87.05 

. 
 23 33 13 13-0147 EA 52" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 444.42 66.58 

    For Stainless Steel, Add  317.63 
    For Parallel Blade Damper, Add  97.73 

. 
 23 33 13 13-0148 EA 52" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 480.15 70.37 

    For Stainless Steel, Add  349.64 
    For Parallel Blade Damper, Add  107.58 

. 
 23 33 13 13-0149 EA 52" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 509.76 74.04 

    For Stainless Steel, Add  373.67 
    For Parallel Blade Damper, Add  114.98 

. 
 23 33 13 13-0150 EA 52" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 551.07 79.59 

    For Stainless Steel, Add  405.70 
    For Parallel Blade Damper, Add  124.83 

. 
 23 33 13 13-0151 EA 52" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 582.72 83.26 

    For Stainless Steel, Add  432.41 
    For Parallel Blade Damper, Add  133.05 

. 
 23 33 13 13-0152 EA 56" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 196.55 33.34 

    For Stainless Steel, Add  125.46 
    For Parallel Blade Damper, Add  38.60 

. 
 23 33 13 13-0153 EA 56" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 217.92 37.01 

    For Stainless Steel, Add  138.79 
    For Parallel Blade Damper, Add  42.70 

. 
 23 33 13 13-0154 EA 56" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 235.20 40.68 

    For Stainless Steel, Add  146.81 
    For Parallel Blade Damper, Add  45.17 

. 
 23 33 13 13-0155 EA 56" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 248.36 44.46 

    For Stainless Steel, Add  149.46 
    For Parallel Blade Damper, Add  45.99 

. 
 23 33 13 13-0156 EA 56" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 270.77 48.13 

    For Stainless Steel, Add  164.15 
    For Parallel Blade Damper, Add  50.51 

. 
 23 33 13 13-0157 EA 56" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 293.18 51.80 

    For Stainless Steel, Add  178.83 
    For Parallel Blade Damper, Add  55.02 

. 
 23 33 13 13-0158 EA 56" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 315.58 55.57 

    For Stainless Steel, Add  193.51 
    For Parallel Blade Damper, Add  59.54 

. 
 23 33 13 13-0159 EA 56" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 337.99 59.24 

    For Stainless Steel, Add  208.18 
    For Parallel Blade Damper, Add  64.06 

. 
 23 33 13 13-0160 EA 56" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 373.75 62.91 

    For Stainless Steel, Add  240.21 
    For Parallel Blade Damper, Add  73.91 

. 
 23 33 13 13-0161 EA 56" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 403.96 64.80 

    For Stainless Steel, Add  272.26 
    For Parallel Blade Damper, Add  83.77 

. 
 23 33 13 13-0162 EA 56" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 432.10 66.58 

    For Stainless Steel, Add  301.61 
    For Parallel Blade Damper, Add  92.80 

. 
 23 33 13 13-0163 EA 56" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 471.95 70.37 

    For Stainless Steel, Add  338.98 
    For Parallel Blade Damper, Add  104.30 

. 
 23 33 13 13-0164 EA 56" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 507.71 74.04 

    For Stainless Steel, Add  371.01 
    For Parallel Blade Damper, Add  114.16 

. 
 23 33 13 13-0165 EA 56" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 545.51 77.70 

    For Stainless Steel, Add  405.70 
    For Parallel Blade Damper, Add  124.83 
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. 
 23 33 13 13-0166 EA 56" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 577.17 81.48 

    For Stainless Steel, Add  432.41 
    For Parallel Blade Damper, Add  133.05 

. 
 23 33 13 13-0167 EA 56" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 614.97 85.15 

    For Stainless Steel, Add  467.10 
    For Parallel Blade Damper, Add  143.72 

. 
 23 33 13 13-0168 EA 56" x 56" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 652.78 88.82 

    For Stainless Steel, Add  501.80 
    For Parallel Blade Damper, Add  154.40 

. 
 23 33 13 13-0169 EA 60" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 213.83 37.01 

    For Stainless Steel, Add  133.47 
    For Parallel Blade Damper, Add  41.07 

. 
 23 33 13 13-0170 EA 60" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 235.20 40.68 

    For Stainless Steel, Add  146.81 
    For Parallel Blade Damper, Add  45.17 

. 
 23 33 13 13-0171 EA 60" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 250.41 44.46 

    For Stainless Steel, Add  152.13 
    For Parallel Blade Damper, Add  46.81 

. 
 23 33 13 13-0172 EA 60" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 263.59 48.13 

    For Stainless Steel, Add  154.82 
    For Parallel Blade Damper, Add  47.64 

. 
 23 33 13 13-0173 EA 60" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 287.03 51.80 

    For Stainless Steel, Add  170.83 
    For Parallel Blade Damper, Add  52.56 

. 
 23 33 13 13-0174 EA 60" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 310.44 55.57 

    For Stainless Steel, Add  186.82 
    For Parallel Blade Damper, Add  57.48 

. 
 23 33 13 13-0175 EA 60" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 334.91 59.24 

    For Stainless Steel, Add  204.18 
    For Parallel Blade Damper, Add  62.82 

. 
 23 33 13 13-0176 EA 60" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 359.38 62.91 

    For Stainless Steel, Add  221.53 
    For Parallel Blade Damper, Add  68.16 

. 
 23 33 13 13-0177 EA 60" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 391.63 64.80 

    For Stainless Steel, Add  256.23 
    For Parallel Blade Damper, Add  78.84 

. 
 23 33 13 13-0178 EA 60" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 421.82 66.58 

    For Stainless Steel, Add  288.25 
    For Parallel Blade Damper, Add  88.69 

. 
 23 33 13 13-0179 EA 60" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 459.64 70.37 

    For Stainless Steel, Add  322.97 
    For Parallel Blade Damper, Add  99.38 

. 
 23 33 13 13-0180 EA 60" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 497.45 74.04 

    For Stainless Steel, Add  357.67 
    For Parallel Blade Damper, Add  110.05 

. 
 23 33 13 13-0181 EA 60" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 529.08 77.70 

    For Stainless Steel, Add  384.35 
    For Parallel Blade Damper, Add  118.26 

. 
 23 33 13 13-0182 EA 60" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 573.04 81.48 

    For Stainless Steel, Add  427.04 
    For Parallel Blade Damper, Add  131.40 

. 
 23 33 13 13-0183 EA 60" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 612.90 85.15 

    For Stainless Steel, Add  464.41 
    For Parallel Blade Damper, Add  142.90 

. 
 23 33 13 13-0184 EA 60" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 652.78 88.82 

    For Stainless Steel, Add  501.80 
    For Parallel Blade Damper, Add  154.40 

. 
 23 33 13 13-0185 EA 60" x 56" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 688.50 92.60 

    For Stainless Steel, Add  533.79 
    For Parallel Blade Damper, Add  164.24 

. 
 23 33 13 13-0186 EA 60" x 60" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 724.28 96.26 

    For Stainless Steel, Add  565.85 
    For Parallel Blade Damper, Add  174.11 

XXXXXXX 
. 
 23 33 13 16  Fire Dampers (23 33 13) 
. 
. 
 23 33 13 16-0001  Fire Dampers (23 33 13 16) 
. 
. 

 23 33 13 16-0002 SF  Fire Damper, Vertical Curtain Type ...................................................................................................................................... 57.51 12.01 
    For Smoke Damper, Add  18.17 
    For Horizontal, Add  3.21 
    For Dynamic Damper, Add  4.81 
    For 3 Hour Rated, Add  4.28 

. 
 23 33 13 16-0003 SF  Fire Damper, Vertical Louver Type ....................................................................................................................................... 69.18 12.01 

    For Smoke Damper, Add  28.09 
    For Horizontal, Add  4.96 
    For Dynamic Damper, Add  7.44 
    For 3 Hour Rated, Add  6.61 

XXXXXXX 
. 
 23 33 13 16-0004  Folding Curtain Fire Dampers (23 33 13 16) 

Note: UL Listed. Air stream galvanized steel construction with fusible link 160 F spring actuated for horizontal 
mount gravity actuated for vertical mount 1-1/2 hour fire rating. Damper blades and damper frame are in the air 
stream. 
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. 
 23 33 13 16-0005 EA  6" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 53.41 12.34 

    For Horizontal, Add  2.46 
    For Dynamic Damper, Add  3.69 
    For 3 Hour Rated, Add  3.28 
    For Damper Blades Outside Air Stream, Add  4.92 

. 
 23 33 13 16-0006 EA 8" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 56.24 12.89 

    For Horizontal, Add  2.63 
    For Dynamic Damper, Add  3.95 
    For 3 Hour Rated, Add  3.51 
    For Damper Blades Outside Air Stream, Add  5.27 

. 
 23 33 13 16-0007 EA  8" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 57.64 13.00 

    For Horizontal, Add  2.81 
    For Dynamic Damper, Add  4.22 
    For 3 Hour Rated, Add  3.75 
    For Damper Blades Outside Air Stream, Add  5.62 

. 
 23 33 13 16-0008 EA 10" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 57.64 13.00 

    For Horizontal, Add  2.81 
    For Dynamic Damper, Add  4.22 
    For 3 Hour Rated, Add  3.75 
    For Damper Blades Outside Air Stream, Add  5.62 

. 
 23 33 13 16-0009 EA 10" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 59.93 13.34 

    For Horizontal, Add  2.99 
    For Dynamic Damper, Add  4.48 
    For 3 Hour Rated, Add  3.98 
    For Damper Blades Outside Air Stream, Add  5.97 

. 
 23 33 13 16-0010 EA  10" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 66.71 14.78 

    For Horizontal, Add  3.34 
    For Dynamic Damper, Add  5.01 
    For 3 Hour Rated, Add  4.45 
    For Damper Blades Outside Air Stream, Add  6.68 

. 
 23 33 13 16-0011 EA 12" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 59.93 13.34 

    For Horizontal, Add  2.99 
    For Dynamic Damper, Add  4.48 
    For 3 Hour Rated, Add  3.98 
    For Damper Blades Outside Air Stream, Add  5.97 

. 
 23 33 13 16-0012 EA 12" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 64.49 14.12 

    For Horizontal, Add  3.34 
    For Dynamic Damper, Add  5.01 
    For 3 Hour Rated, Add  4.45 
    For Damper Blades Outside Air Stream, Add  6.68 

. 
 23 33 13 16-0013 EA 12" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 67.88 14.78 

    For Horizontal, Add  3.51 
    For Dynamic Damper, Add  5.27 
    For 3 Hour Rated, Add  4.68 
    For Damper Blades Outside Air Stream, Add  7.03 

. 
 23 33 13 16-0014 EA  12" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 74.62 16.67 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 

. 
 23 33 13 16-0015 EA 14" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 63.91 14.12 

    For Horizontal, Add  3.25 
    For Dynamic Damper, Add  4.88 
    For 3 Hour Rated, Add  4.33 
    For Damper Blades Outside Air Stream, Add  6.50 

. 
 23 33 13 16-0016 EA 14" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 67.88 14.78 

    For Horizontal, Add  3.51 
    For Dynamic Damper, Add  5.27 
    For 3 Hour Rated, Add  4.68 
    For Damper Blades Outside Air Stream, Add  7.03 

. 
 23 33 13 16-0017 EA 14" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 71.29 15.57 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 

. 
 23 33 13 16-0018 EA 14" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 75.79 16.67 

    For Horizontal, Add  3.87 
    For Dynamic Damper, Add  5.80 
    For 3 Hour Rated, Add  5.15 
    For Damper Blades Outside Air Stream, Add  7.73 

. 
 23 33 13 16-0019 EA  14" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 84.27 18.56 

    For Horizontal, Add  4.31 
    For Dynamic Damper, Add  6.46 
    For 3 Hour Rated, Add  5.74 
    For Damper Blades Outside Air Stream, Add  8.61 

. 
 23 33 13 16-0020 EA 16" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 67.88 14.78 

    For Horizontal, Add  3.51 
    For Dynamic Damper, Add  5.27 
    For 3 Hour Rated, Add  4.68 
    For Damper Blades Outside Air Stream, Add  7.03 

. 
 23 33 13 16-0021 EA 16" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 72.40 15.90 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 
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. 
 23 33 13 16-0022 EA 16" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 78.02 17.46 

    For Horizontal, Add  3.87 
    For Dynamic Damper, Add  5.80 
    For 3 Hour Rated, Add  5.15 
    For Damper Blades Outside Air Stream, Add  7.73 

. 
 23 33 13 16-0023 EA 16" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 82.50 18.56 

    For Horizontal, Add  4.04 
    For Dynamic Damper, Add  6.06 
    For 3 Hour Rated, Add  5.39 
    For Damper Blades Outside Air Stream, Add  8.08 

. 
 23 33 13 16-0024 EA 16" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 91.00 20.34 

    For Horizontal, Add  4.48 
    For Dynamic Damper, Add  6.72 
    For 3 Hour Rated, Add  5.97 
    For Damper Blades Outside Air Stream, Add  8.96 

. 
 23 33 13 16-0025 EA  16" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 99.50 22.23 

    For Horizontal, Add  4.92 
    For Dynamic Damper, Add  7.38 
    For 3 Hour Rated, Add  6.56 
    For Damper Blades Outside Air Stream, Add  9.84 

. 
 23 33 13 16-0026 EA 18" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 71.29 15.57 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 

. 
 23 33 13 16-0027 EA 18" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 76.37 16.67 

    For Horizontal, Add  3.95 
    For Dynamic Damper, Add  5.93 
    For 3 Hour Rated, Add  5.27 
    For Damper Blades Outside Air Stream, Add  7.91 

. 
 23 33 13 16-0028 EA 18" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 83.69 18.56 

    For Horizontal, Add  4.22 
    For Dynamic Damper, Add  6.33 
    For 3 Hour Rated, Add  5.62 
    For Damper Blades Outside Air Stream, Add  8.44 

. 
 23 33 13 16-0029 EA 18" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 92.17 20.34 

    For Horizontal, Add  4.66 
    For Dynamic Damper, Add  6.98 
    For 3 Hour Rated, Add  6.21 
    For Damper Blades Outside Air Stream, Add  9.31 

. 
 23 33 13 16-0030 EA 18" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 100.08 22.23 

    For Horizontal, Add  5.01 
    For Dynamic Damper, Add  7.51 
    For 3 Hour Rated, Add  6.68 
    For Damper Blades Outside Air Stream, Add  10.01 

. 
 23 33 13 16-0031 EA  18" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 108.57 24.01 

    For Horizontal, Add  5.45 
    For Dynamic Damper, Add  8.17 
    For 3 Hour Rated, Add  7.26 
    For Damper Blades Outside Air Stream, Add  10.89 

. 
 23 33 13 16-0032 EA  18" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 115.88 25.90 

    For Horizontal, Add  5.71 
    For Dynamic Damper, Add  8.57 
    For 3 Hour Rated, Add  7.61 
    For Damper Blades Outside Air Stream, Add  11.42 

. 
 23 33 13 16-0033 EA 20" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 75.79 16.67 

    For Horizontal, Add  3.87 
    For Dynamic Damper, Add  5.80 
    For 3 Hour Rated, Add  5.15 
    For Damper Blades Outside Air Stream, Add  7.73 

. 
 23 33 13 16-0034 EA 20" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 83.68 18.56 

    For Horizontal, Add  4.22 
    For Dynamic Damper, Add  6.32 
    For 3 Hour Rated, Add  5.62 
    For Damper Blades Outside Air Stream, Add  8.43 

. 
 23 33 13 16-0035 EA 20" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 91.58 20.34 

    For Horizontal, Add  4.57 
    For Dynamic Damper, Add  6.85 
    For 3 Hour Rated, Add  6.09 
    For Damper Blades Outside Air Stream, Add  9.14 

. 
 23 33 13 16-0036 EA 20" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 101.85 22.23 

    For Horizontal, Add  5.27 
    For Dynamic Damper, Add  7.91 
    For 3 Hour Rated, Add  7.03 
    For Damper Blades Outside Air Stream, Add  10.55 

. 
 23 33 13 16-0037 EA 20" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 109.16 24.01 

    For Horizontal, Add  5.54 
    For Dynamic Damper, Add  8.30 
    For 3 Hour Rated, Add  7.38 
    For Damper Blades Outside Air Stream, Add  11.07 

. 
 23 33 13 16-0038 EA 20" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 116.47 25.90 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 
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 23 33 13 16-0039 EA 20" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 124.37 27.79 

    For Horizontal, Add  6.15 
    For Dynamic Damper, Add  9.23 
    For 3 Hour Rated, Add  8.20 
    For Damper Blades Outside Air Stream, Add  12.30 

. 
 23 33 13 16-0040 EA  20" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 132.26 29.57 

    For Horizontal, Add  6.50 
    For Dynamic Damper, Add  9.75 
    For 3 Hour Rated, Add  8.67 
    For Damper Blades Outside Air Stream, Add  13.00 

. 
 23 33 13 16-0041 EA 24" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 84.85 18.56 

    For Horizontal, Add  4.39 
    For Dynamic Damper, Add  6.59 
    For 3 Hour Rated, Add  5.86 
    For Damper Blades Outside Air Stream, Add  8.78 

. 
 23 33 13 16-0042 EA 24" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 93.93 20.34 

    For Horizontal, Add  4.92 
    For Dynamic Damper, Add  7.38 
    For 3 Hour Rated, Add  6.56 
    For Damper Blades Outside Air Stream, Add  9.84 

. 
 23 33 13 16-0043 EA 24" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 101.85 22.23 

    For Horizontal, Add  5.27 
    For Dynamic Damper, Add  7.91 
    For 3 Hour Rated, Add  7.03 
    For Damper Blades Outside Air Stream, Add  10.55 

. 
 23 33 13 16-0044 EA  24" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 110.92 24.01 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 

. 
 23 33 13 16-0045 EA 24" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 118.22 25.90 

    For Horizontal, Add  6.06 
    For Dynamic Damper, Add  9.09 
    For 3 Hour Rated, Add  8.08 
    For Damper Blades Outside Air Stream, Add  12.12 

. 
 23 33 13 16-0046 EA 24" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 125.54 27.79 

    For Horizontal, Add  6.33 
    For Dynamic Damper, Add  9.49 
    For 3 Hour Rated, Add  8.43 
    For Damper Blades Outside Air Stream, Add  12.65 

. 
 23 33 13 16-0047 EA 24" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 134.61 29.57 

    For Horizontal, Add  6.85 
    For Dynamic Damper, Add  10.28 
    For 3 Hour Rated, Add  9.14 
    For Damper Blades Outside Air Stream, Add  13.70 

. 
 23 33 13 16-0048 EA 24" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 149.23 33.34 

    For Horizontal, Add  7.38 
    For Dynamic Damper, Add  11.07 
    For 3 Hour Rated, Add  9.84 
    For Damper Blades Outside Air Stream, Add  14.76 

. 
 23 33 13 16-0049 EA  24" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 165.05 37.01 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0050 EA 28" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 93.93 20.34 

    For Horizontal, Add  4.92 
    For Dynamic Damper, Add  7.38 
    For 3 Hour Rated, Add  6.56 
    For Damper Blades Outside Air Stream, Add  9.84 

. 
 23 33 13 16-0051 EA 28" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 101.85 22.23 

    For Horizontal, Add  5.27 
    For Dynamic Damper, Add  7.91 
    For 3 Hour Rated, Add  7.03 
    For Damper Blades Outside Air Stream, Add  10.55 

. 
 23 33 13 16-0052 EA 28" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 110.92 24.01 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 

. 
 23 33 13 16-0053 EA 28" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 118.81 25.90 

    For Horizontal, Add  6.15 
    For Dynamic Damper, Add  9.23 
    For 3 Hour Rated, Add  8.20 
    For Damper Blades Outside Air Stream, Add  12.30 

. 
 23 33 13 16-0054 EA 28" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 127.30 27.79 

    For Horizontal, Add  6.59 
    For Dynamic Damper, Add  9.88 
    For 3 Hour Rated, Add  8.79 
    For Damper Blades Outside Air Stream, Add  13.18 

. 
 23 33 13 16-0055 EA  28" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 135.78 29.57 

    For Horizontal, Add  7.03 
    For Dynamic Damper, Add  10.54 
    For 3 Hour Rated, Add  9.37 
    For Damper Blades Outside Air Stream, Add  14.06 
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. 
 23 33 13 16-0056 EA 28" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 150.41 33.34 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0057 EA 28" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 165.05 37.01 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0058 EA 28" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 177.63 38.90 

    For Horizontal, Add  9.14 
    For Dynamic Damper, Add  13.70 
    For 3 Hour Rated, Add  12.18 
    For Damper Blades Outside Air Stream, Add  18.27 

. 
 23 33 13 16-0059 EA 28" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 194.60 42.57 

    For Horizontal, Add  10.02 
    For Dynamic Damper, Add  15.02 
    For 3 Hour Rated, Add  13.35 
    For Damper Blades Outside Air Stream, Add  20.03 

. 
 23 33 13 16-0060 EA 32" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 105.36 22.23 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 

. 
 23 33 13 16-0061 EA 32" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 112.08 24.01 

    For Horizontal, Add  5.97 
    For Dynamic Damper, Add  8.96 
    For 3 Hour Rated, Add  7.96 
    For Damper Blades Outside Air Stream, Add  11.95 

. 
 23 33 13 16-0062 EA 32" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 118.81 25.90 

    For Horizontal, Add  6.15 
    For Dynamic Damper, Add  9.23 
    For 3 Hour Rated, Add  8.20 
    For Damper Blades Outside Air Stream, Add  12.30 

. 
 23 33 13 16-0063 EA 32" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 126.70 27.79 

    For Horizontal, Add  6.50 
    For Dynamic Damper, Add  9.75 
    For 3 Hour Rated, Add  8.67 
    For Damper Blades Outside Air Stream, Add  13.00 

. 
 23 33 13 16-0064 EA 32" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 136.00 29.57 

    For Horizontal, Add  7.06 
    For Dynamic Damper, Add  10.59 
    For 3 Hour Rated, Add  9.41 
    For Damper Blades Outside Air Stream, Add  14.12 

. 
 23 33 13 16-0065 EA 32" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 150.41 33.34 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0066 EA 32" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 166.22 37.01 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0067 EA 32" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 182.01 40.68 

    For Horizontal, Add  8.96 
    For Dynamic Damper, Add  13.44 
    For 3 Hour Rated, Add  11.95 
    For Damper Blades Outside Air Stream, Add  17.92 

. 
 23 33 13 16-0068 EA  32" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 194.60 42.57 

    For Horizontal, Add  10.02 
    For Dynamic Damper, Add  15.02 
    For 3 Hour Rated, Add  13.35 
    For Damper Blades Outside Air Stream, Add  20.03 

. 
 23 33 13 16-0069 EA 32" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 211.69 45.57 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0070 EA 32" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 228.84 48.13 

    For Horizontal, Add  12.65 
    For Dynamic Damper, Add  18.98 
    For 3 Hour Rated, Add  16.87 
    For Damper Blades Outside Air Stream, Add  25.30 

. 
 23 33 13 16-0071 EA 36" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 114.43 24.01 

    For Horizontal, Add  6.33 
    For Dynamic Damper, Add  9.49 
    For 3 Hour Rated, Add  8.43 
    For Damper Blades Outside Air Stream, Add  12.65 

. 
 23 33 13 16-0072 EA 36" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 122.32 25.90 

    For Horizontal, Add  6.68 
    For Dynamic Damper, Add  10.01 
    For 3 Hour Rated, Add  8.90 
    For Damper Blades Outside Air Stream, Add  13.35 
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. 
 23 33 13 16-0073 EA 36" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 130.22 27.79 

    For Horizontal, Add  7.03 
    For Dynamic Damper, Add  10.54 
    For 3 Hour Rated, Add  9.37 
    For Damper Blades Outside Air Stream, Add  14.06 

. 
 23 33 13 16-0074 EA 36" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 139.30 29.57 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0075 EA 36" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 152.17 33.34 

    For Horizontal, Add  7.82 
    For Dynamic Damper, Add  11.73 
    For 3 Hour Rated, Add  10.43 
    For Damper Blades Outside Air Stream, Add  15.64 

. 
 23 33 13 16-0076 EA  36" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 159.49 35.12 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0077 EA 36" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 182.01 40.68 

    For Horizontal, Add  8.96 
    For Dynamic Damper, Add  13.44 
    For 3 Hour Rated, Add  11.95 
    For Damper Blades Outside Air Stream, Add  17.92 

. 
 23 33 13 16-0078 EA 36" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 198.98 44.46 

    For Horizontal, Add  9.84 
    For Dynamic Damper, Add  14.76 
    For 3 Hour Rated, Add  13.12 
    For Damper Blades Outside Air Stream, Add  19.68 

. 
 23 33 13 16-0079 EA  36" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 179.33 45.91 

    For Horizontal, Add  6.23 
    For Dynamic Damper, Add  9.34 
    For 3 Hour Rated, Add  8.30 
    For Damper Blades Outside Air Stream, Add  12.45 

. 
 23 33 13 16-0080 EA 36" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 229.83 49.24 

    For Horizontal, Add  12.30 
    For Dynamic Damper, Add  18.45 
    For 3 Hour Rated, Add  16.40 
    For Damper Blades Outside Air Stream, Add  24.60 

. 
 23 33 13 16-0081 EA  36" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 245.81 51.80 

    For Horizontal, Add  13.53 
    For Dynamic Damper, Add  20.29 
    For 3 Hour Rated, Add  18.04 
    For Damper Blades Outside Air Stream, Add  27.06 

. 
 23 33 13 16-0082 EA 36" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 260.74 53.68 

    For Horizontal, Add  14.93 
    For Dynamic Damper, Add  22.40 
    For 3 Hour Rated, Add  19.91 
    For Damper Blades Outside Air Stream, Add  29.87 

. 
 23 33 13 16-0083 EA 40" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 121.14 27.79 

    For Horizontal, Add  6.50 
    For Dynamic Damper, Add  9.75 
    For 3 Hour Rated, Add  8.67 
    For Damper Blades Outside Air Stream, Add  13.00 

. 
 23 33 13 16-0084 EA 40" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 131.39 29.57 

    For Horizontal, Add  7.20 
    For Dynamic Damper, Add  10.80 
    For 3 Hour Rated, Add  9.60 
    For Damper Blades Outside Air Stream, Add  14.41 

. 
 23 33 13 16-0085 EA 40" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 138.12 31.46 

    For Horizontal, Add  7.38 
    For Dynamic Damper, Add  11.07 
    For 3 Hour Rated, Add  9.84 
    For Damper Blades Outside Air Stream, Add  14.76 

. 
 23 33 13 16-0086 EA 40" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 144.86 33.34 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0087 EA 40" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 160.07 35.12 

    For Horizontal, Add  8.17 
    For Dynamic Damper, Add  12.26 
    For 3 Hour Rated, Add  10.89 
    For Damper Blades Outside Air Stream, Add  16.34 

. 
 23 33 13 16-0088 EA 40" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 169.73 37.01 

    For Horizontal, Add  8.79 
    For Dynamic Damper, Add  13.18 
    For 3 Hour Rated, Add  11.71 
    For Damper Blades Outside Air Stream, Add  17.57 

. 
 23 33 13 16-0089 EA 40" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 191.08 42.57 

    For Horizontal, Add  9.49 
    For Dynamic Damper, Add  14.23 
    For 3 Hour Rated, Add  12.65 
    For Damper Blades Outside Air Stream, Add  18.98 
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. 
 23 33 13 16-0090 EA 40" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 206.89 46.24 

    For Horizontal, Add  10.19 
    For Dynamic Damper, Add  15.29 
    For 3 Hour Rated, Add  13.59 
    For Damper Blades Outside Air Stream, Add  20.38 

. 
 23 33 13 16-0091 EA 40" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 222.81 49.24 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0092 EA 40" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 243.47 51.80 

    For Horizontal, Add  13.18 
    For Dynamic Damper, Add  19.77 
    For 3 Hour Rated, Add  17.57 
    For Damper Blades Outside Air Stream, Add  26.36 

. 
 23 33 13 16-0093 EA  40" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 259.38 54.80 

    For Horizontal, Add  14.23 
    For Dynamic Damper, Add  21.35 
    For 3 Hour Rated, Add  18.97 
    For Damper Blades Outside Air Stream, Add  28.46 

. 
 23 33 13 16-0094 EA 40" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 276.72 56.25 

    For Horizontal, Add  16.16 
    For Dynamic Damper, Add  24.25 
    For 3 Hour Rated, Add  21.55 
    For Damper Blades Outside Air Stream, Add  32.33 

. 
 23 33 13 16-0095 EA 40" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 297.33 59.24 

    For Horizontal, Add  17.92 
    For Dynamic Damper, Add  26.88 
    For 3 Hour Rated, Add  23.90 
    For Damper Blades Outside Air Stream, Add  35.84 

. 
 23 33 13 16-0096 EA 44" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 129.05 27.79 

    For Horizontal, Add  6.85 
    For Dynamic Damper, Add  10.28 
    For 3 Hour Rated, Add  9.14 
    For Damper Blades Outside Air Stream, Add  13.70 

. 
 23 33 13 16-0097 EA 44" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 139.30 29.57 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0098 EA 44" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 148.38 31.46 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0099 EA 44" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 155.10 33.34 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0100 EA 44" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 165.34 35.12 

    For Horizontal, Add  8.96 
    For Dynamic Damper, Add  13.44 
    For 3 Hour Rated, Add  11.95 
    For Damper Blades Outside Air Stream, Add  17.92 

. 
 23 33 13 16-0101 EA 44" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 175.59 37.01 

    For Horizontal, Add  9.66 
    For Dynamic Damper, Add  14.50 
    For 3 Hour Rated, Add  12.89 
    For Damper Blades Outside Air Stream, Add  19.33 

. 
 23 33 13 16-0102 EA 44" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 203.68 44.46 

    For Horizontal, Add  10.54 
    For Dynamic Damper, Add  15.82 
    For 3 Hour Rated, Add  14.06 
    For Damper Blades Outside Air Stream, Add  21.09 

. 
 23 33 13 16-0103 EA 44" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 220.63 48.13 

    For Horizontal, Add  11.42 
    For Dynamic Damper, Add  17.13 
    For 3 Hour Rated, Add  15.23 
    For Damper Blades Outside Air Stream, Add  22.84 

. 
 23 33 13 16-0104 EA 44" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 243.47 51.80 

    For Horizontal, Add  13.18 
    For Dynamic Damper, Add  19.77 
    For 3 Hour Rated, Add  17.57 
    For Damper Blades Outside Air Stream, Add  26.36 

. 
 23 33 13 16-0105 EA 44" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 265.12 55.57 

    For Horizontal, Add  14.76 
    For Dynamic Damper, Add  22.14 
    For 3 Hour Rated, Add  19.68 
    For Damper Blades Outside Air Stream, Add  29.52 

. 
 23 33 13 16-0106 EA 44" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 287.95 59.24 

    For Horizontal, Add  16.52 
    For Dynamic Damper, Add  24.77 
    For 3 Hour Rated, Add  22.02 
    For Damper Blades Outside Air Stream, Add  33.03 
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 23 33 13 16-0107 EA 44" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 304.04 61.02 

    For Horizontal, Add  18.10 
    For Dynamic Damper, Add  27.14 
    For 3 Hour Rated, Add  24.13 
    For Damper Blades Outside Air Stream, Add  36.19 

. 
 23 33 13 16-0108 EA 44" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 320.15 62.91 

    For Horizontal, Add  19.68 
    For Dynamic Damper, Add  29.52 
    For 3 Hour Rated, Add  26.24 
    For Damper Blades Outside Air Stream, Add  39.35 

. 
 23 33 13 16-0109 EA 44" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 336.27 64.80 

    For Horizontal, Add  21.26 
    For Dynamic Damper, Add  31.89 
    For 3 Hour Rated, Add  28.35 
    For Damper Blades Outside Air Stream, Add  42.52 

. 
 23 33 13 16-0110 EA 48" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 138.12 29.57 

    For Horizontal, Add  7.38 
    For Dynamic Damper, Add  11.07 
    For 3 Hour Rated, Add  9.84 
    For Damper Blades Outside Air Stream, Add  14.76 

. 
 23 33 13 16-0111 EA 48" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 148.38 31.46 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0112 EA 48" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 155.10 33.34 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0113 EA 48" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 169.73 37.01 

    For Horizontal, Add  8.79 
    For Dynamic Damper, Add  13.18 
    For 3 Hour Rated, Add  11.71 
    For Damper Blades Outside Air Stream, Add  17.57 

. 
 23 33 13 16-0114 EA 48" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 185.52 40.68 

    For Horizontal, Add  9.49 
    For Dynamic Damper, Add  14.23 
    For 3 Hour Rated, Add  12.65 
    For Damper Blades Outside Air Stream, Add  18.98 

. 
 23 33 13 16-0115 EA 48" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 201.33 44.46 

    For Horizontal, Add  10.19 
    For Dynamic Damper, Add  15.29 
    For 3 Hour Rated, Add  13.59 
    For Damper Blades Outside Air Stream, Add  20.38 

. 
 23 33 13 16-0116 EA 48" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 219.47 48.13 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0117 EA 48" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 237.61 51.80 

    For Horizontal, Add  12.30 
    For Dynamic Damper, Add  18.45 
    For 3 Hour Rated, Add  16.40 
    For Damper Blades Outside Air Stream, Add  24.60 

. 
 23 33 13 16-0118 EA  48" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 259.26 55.57 

    For Horizontal, Add  13.88 
    For Dynamic Damper, Add  20.82 
    For 3 Hour Rated, Add  18.51 
    For Damper Blades Outside Air Stream, Add  27.76 

. 
 23 33 13 16-0119 EA 48" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 283.26 59.24 

    For Horizontal, Add  15.81 
    For Dynamic Damper, Add  23.72 
    For 3 Hour Rated, Add  21.08 
    For Damper Blades Outside Air Stream, Add  31.62 

. 
 23 33 13 16-0120 EA  48" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 299.37 61.02 

    For Horizontal, Add  17.40 
    For Dynamic Damper, Add  26.09 
    For 3 Hour Rated, Add  23.19 
    For Damper Blades Outside Air Stream, Add  34.79 

. 
 23 33 13 16-0121 EA  48" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 318.98 62.91 

    For Horizontal, Add  19.50 
    For Dynamic Damper, Add  29.25 
    For 3 Hour Rated, Add  26.00 
    For Damper Blades Outside Air Stream, Add  39.00 

. 
 23 33 13 16-0122 EA 48" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 340.65 66.58 

    For Horizontal, Add  21.08 
    For Dynamic Damper, Add  31.63 
    For 3 Hour Rated, Add  28.11 
    For Damper Blades Outside Air Stream, Add  42.17 

. 
 23 33 13 16-0123 EA 48" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 360.26 68.48 

    For Horizontal, Add  23.19 
    For Dynamic Damper, Add  34.79 
    For 3 Hour Rated, Add  30.92 
    For Damper Blades Outside Air Stream, Add  46.39 
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 23 33 13 16-0124 EA  48" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 386.30 74.04 

    For Horizontal, Add  24.60 
    For Dynamic Damper, Add  36.90 
    For 3 Hour Rated, Add  32.80 
    For Damper Blades Outside Air Stream, Add  49.19 

. 
 23 33 13 16-0125 EA 52" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 147.20 31.46 

    For Horizontal, Add  7.91 
    For Dynamic Damper, Add  11.86 
    For 3 Hour Rated, Add  10.54 
    For Damper Blades Outside Air Stream, Add  15.81 

. 
 23 33 13 16-0126 EA 52" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 157.44 33.34 

    For Horizontal, Add  8.61 
    For Dynamic Damper, Add  12.92 
    For 3 Hour Rated, Add  11.48 
    For Damper Blades Outside Air Stream, Add  17.22 

. 
 23 33 13 16-0127 EA 52" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 173.24 37.01 

    For Horizontal, Add  9.31 
    For Dynamic Damper, Add  13.97 
    For 3 Hour Rated, Add  12.42 
    For Damper Blades Outside Air Stream, Add  18.62 

. 
 23 33 13 16-0128 EA 52" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 185.52 40.68 

    For Horizontal, Add  9.49 
    For Dynamic Damper, Add  14.23 
    For 3 Hour Rated, Add  12.65 
    For Damper Blades Outside Air Stream, Add  18.98 

. 
 23 33 13 16-0129 EA 52" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 201.92 44.46 

    For Horizontal, Add  10.28 
    For Dynamic Damper, Add  15.42 
    For 3 Hour Rated, Add  13.71 
    For Damper Blades Outside Air Stream, Add  20.56 

. 
 23 33 13 16-0130 EA 52" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 218.30 48.13 

    For Horizontal, Add  11.07 
    For Dynamic Damper, Add  16.61 
    For 3 Hour Rated, Add  14.76 
    For Damper Blades Outside Air Stream, Add  22.14 

. 
 23 33 13 16-0131 EA 52" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 236.45 51.80 

    For Horizontal, Add  12.12 
    For Dynamic Damper, Add  18.19 
    For 3 Hour Rated, Add  16.17 
    For Damper Blades Outside Air Stream, Add  24.25 

. 
 23 33 13 16-0132 EA 52" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 254.58 55.57 

    For Horizontal, Add  13.18 
    For Dynamic Damper, Add  19.77 
    For 3 Hour Rated, Add  17.57 
    For Damper Blades Outside Air Stream, Add  26.36 

. 
 23 33 13 16-0133 EA 52" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 276.24 59.24 

    For Horizontal, Add  14.76 
    For Dynamic Damper, Add  22.14 
    For 3 Hour Rated, Add  19.68 
    For Damper Blades Outside Air Stream, Add  29.52 

. 
 23 33 13 16-0134 EA 52" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 301.42 62.91 

    For Horizontal, Add  16.87 
    For Dynamic Damper, Add  25.30 
    For 3 Hour Rated, Add  22.49 
    For Damper Blades Outside Air Stream, Add  33.74 

. 
 23 33 13 16-0135 EA 52" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 318.68 64.80 

    For Horizontal, Add  18.62 
    For Dynamic Damper, Add  27.93 
    For 3 Hour Rated, Add  24.83 
    For Damper Blades Outside Air Stream, Add  37.25 

. 
 23 33 13 16-0136 EA 52" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 339.48 66.58 

    For Horizontal, Add  20.91 
    For Dynamic Damper, Add  31.36 
    For 3 Hour Rated, Add  27.88 
    For Damper Blades Outside Air Stream, Add  41.82 

. 
 23 33 13 16-0137 EA 52" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 364.63 70.37 

    For Horizontal, Add  23.01 
    For Dynamic Damper, Add  34.52 
    For 3 Hour Rated, Add  30.69 
    For Damper Blades Outside Air Stream, Add  46.03 

. 
 23 33 13 16-0138 EA 52" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 386.30 74.04 

    For Horizontal, Add  24.60 
    For Dynamic Damper, Add  36.90 
    For 3 Hour Rated, Add  32.80 
    For Damper Blades Outside Air Stream, Add  49.19 

. 
 23 33 13 16-0139 EA 52" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 417.03 79.59 

    For Horizontal, Add  26.71 
    For Dynamic Damper, Add  40.06 
    For 3 Hour Rated, Add  35.61 
    For Damper Blades Outside Air Stream, Add  53.41 

. 
 23 33 13 16-0140 EA 52" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 439.85 83.26 

    For Horizontal, Add  28.46 
    For Dynamic Damper, Add  42.69 
    For 3 Hour Rated, Add  37.95 
    For Damper Blades Outside Air Stream, Add  56.93 
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 23 33 13 16-0141 EA 56" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 155.10 33.34 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0142 EA 56" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 172.07 37.01 

    For Horizontal, Add  9.14 
    For Dynamic Damper, Add  13.70 
    For 3 Hour Rated, Add  12.18 
    For Damper Blades Outside Air Stream, Add  18.27 

. 
 23 33 13 16-0143 EA 56" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 186.70 40.68 

    For Horizontal, Add  9.66 
    For Dynamic Damper, Add  14.50 
    For 3 Hour Rated, Add  12.89 
    For Damper Blades Outside Air Stream, Add  19.33 

. 
 23 33 13 16-0144 EA 56" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 198.98 44.46 

    For Horizontal, Add  9.84 
    For Dynamic Damper, Add  14.76 
    For 3 Hour Rated, Add  13.12 
    For Damper Blades Outside Air Stream, Add  19.68 

. 
 23 33 13 16-0145 EA 56" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 216.54 48.13 

    For Horizontal, Add  10.81 
    For Dynamic Damper, Add  16.21 
    For 3 Hour Rated, Add  14.41 
    For Damper Blades Outside Air Stream, Add  21.61 

. 
 23 33 13 16-0146 EA 56" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 234.10 51.80 

    For Horizontal, Add  11.77 
    For Dynamic Damper, Add  17.66 
    For 3 Hour Rated, Add  15.70 
    For Damper Blades Outside Air Stream, Add  23.54 

. 
 23 33 13 16-0147 EA 56" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 251.65 55.57 

    For Horizontal, Add  12.74 
    For Dynamic Damper, Add  19.11 
    For 3 Hour Rated, Add  16.98 
    For Damper Blades Outside Air Stream, Add  25.48 

. 
 23 33 13 16-0148 EA 56" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 269.21 59.24 

    For Horizontal, Add  13.70 
    For Dynamic Damper, Add  20.56 
    For 3 Hour Rated, Add  18.27 
    For Damper Blades Outside Air Stream, Add  27.41 

. 
 23 33 13 16-0149 EA 56" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 294.38 62.91 

    For Horizontal, Add  15.81 
    For Dynamic Damper, Add  23.72 
    For 3 Hour Rated, Add  21.08 
    For Damper Blades Outside Air Stream, Add  31.62 

. 
 23 33 13 16-0150 EA 56" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 314.01 64.80 

    For Horizontal, Add  17.92 
    For Dynamic Damper, Add  26.88 
    For 3 Hour Rated, Add  23.90 
    For Damper Blades Outside Air Stream, Add  35.84 

. 
 23 33 13 16-0151 EA 56" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 332.45 66.58 

    For Horizontal, Add  19.85 
    For Dynamic Damper, Add  29.78 
    For 3 Hour Rated, Add  26.47 
    For Damper Blades Outside Air Stream, Add  39.71 

. 
 23 33 13 16-0152 EA 56" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 359.96 70.37 

    For Horizontal, Add  22.31 
    For Dynamic Damper, Add  33.47 
    For 3 Hour Rated, Add  29.75 
    For Damper Blades Outside Air Stream, Add  44.63 

. 
 23 33 13 16-0153 EA 56" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 385.13 74.04 

    For Horizontal, Add  24.42 
    For Dynamic Damper, Add  36.63 
    For 3 Hour Rated, Add  32.56 
    For Damper Blades Outside Air Stream, Add  48.84 

. 
 23 33 13 16-0154 EA 56" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 411.47 77.70 

    For Horizontal, Add  26.71 
    For Dynamic Damper, Add  40.06 
    For 3 Hour Rated, Add  35.61 
    For Damper Blades Outside Air Stream, Add  53.41 

. 
 23 33 13 16-0155 EA 56" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 434.30 81.48 

    For Horizontal, Add  28.46 
    For Dynamic Damper, Add  42.69 
    For 3 Hour Rated, Add  37.95 
    For Damper Blades Outside Air Stream, Add  56.93 

. 
 23 33 13 16-0156 EA 56" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 460.64 85.15 

    For Horizontal, Add  30.75 
    For Dynamic Damper, Add  46.12 
    For 3 Hour Rated, Add  41.00 
    For Damper Blades Outside Air Stream, Add  61.49 

. 
 23 33 13 16-0157 EA 56" x 56" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 486.99 88.82 

    For Horizontal, Add  33.03 
    For Dynamic Damper, Add  49.55 
    For 3 Hour Rated, Add  44.04 
    For Damper Blades Outside Air Stream, Add  66.06 
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 23 33 13 16-0158 EA 60" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 169.73 37.01 

    For Horizontal, Add  8.79 
    For Dynamic Damper, Add  13.18 
    For 3 Hour Rated, Add  11.71 
    For Damper Blades Outside Air Stream, Add  17.57 

. 
 23 33 13 16-0159 EA 60" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 186.70 40.68 

    For Horizontal, Add  9.66 
    For Dynamic Damper, Add  14.50 
    For 3 Hour Rated, Add  12.89 
    For Damper Blades Outside Air Stream, Add  19.33 

. 
 23 33 13 16-0160 EA 60" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 200.16 44.46 

    For Horizontal, Add  10.02 
    For Dynamic Damper, Add  15.02 
    For 3 Hour Rated, Add  13.35 
    For Damper Blades Outside Air Stream, Add  20.03 

. 
 23 33 13 16-0161 EA 60" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 212.44 48.13 

    For Horizontal, Add  10.19 
    For Dynamic Damper, Add  15.29 
    For 3 Hour Rated, Add  13.59 
    For Damper Blades Outside Air Stream, Add  20.38 

. 
 23 33 13 16-0162 EA 60" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 230.59 51.80 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0163 EA 60" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 248.72 55.57 

    For Horizontal, Add  12.30 
    For Dynamic Damper, Add  18.45 
    For 3 Hour Rated, Add  16.40 
    For Damper Blades Outside Air Stream, Add  24.60 

. 
 23 33 13 16-0164 EA 60" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 267.46 59.24 

    For Horizontal, Add  13.44 
    For Dynamic Damper, Add  20.16 
    For 3 Hour Rated, Add  17.92 
    For Damper Blades Outside Air Stream, Add  26.88 

. 
 23 33 13 16-0165 EA 60" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 286.19 62.91 

    For Horizontal, Add  14.58 
    For Dynamic Damper, Add  21.87 
    For 3 Hour Rated, Add  19.44 
    For Damper Blades Outside Air Stream, Add  29.17 

. 
 23 33 13 16-0166 EA 60" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 306.98 64.80 

    For Horizontal, Add  16.87 
    For Dynamic Damper, Add  25.30 
    For 3 Hour Rated, Add  22.49 
    For Damper Blades Outside Air Stream, Add  33.74 

. 
 23 33 13 16-0167 EA 60" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 326.59 66.58 

    For Horizontal, Add  18.98 
    For Dynamic Damper, Add  28.46 
    For 3 Hour Rated, Add  25.30 
    For Damper Blades Outside Air Stream, Add  37.95 

. 
 23 33 13 16-0168 EA 60" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 352.94 70.37 

    For Horizontal, Add  21.26 
    For Dynamic Damper, Add  31.89 
    For 3 Hour Rated, Add  28.35 
    For Damper Blades Outside Air Stream, Add  42.52 

. 
 23 33 13 16-0169 EA 60" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 379.28 74.04 

    For Horizontal, Add  23.54 
    For Dynamic Damper, Add  35.32 
    For 3 Hour Rated, Add  31.39 
    For Damper Blades Outside Air Stream, Add  47.09 

. 
 23 33 13 16-0170 EA 60" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 402.10 77.70 

    For Horizontal, Add  25.30 
    For Dynamic Damper, Add  37.95 
    For 3 Hour Rated, Add  33.73 
    For Damper Blades Outside Air Stream, Add  50.60 

. 
 23 33 13 16-0171 EA 60" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 431.96 81.48 

    For Horizontal, Add  28.11 
    For Dynamic Damper, Add  42.17 
    For 3 Hour Rated, Add  37.48 
    For Damper Blades Outside Air Stream, Add  56.22 

. 
 23 33 13 16-0172 EA 60" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 459.47 85.15 

    For Horizontal, Add  30.57 
    For Dynamic Damper, Add  45.86 
    For 3 Hour Rated, Add  40.76 
    For Damper Blades Outside Air Stream, Add  61.14 

. 
 23 33 13 16-0173 EA 60" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 486.99 88.82 

    For Horizontal, Add  33.03 
    For Dynamic Damper, Add  49.55 
    For 3 Hour Rated, Add  44.04 
    For Damper Blades Outside Air Stream, Add  66.06 

. 
 23 33 13 16-0174 EA 60" x 56" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 512.14 92.60 

    For Horizontal, Add  35.14 
    For Dynamic Damper, Add  52.71 
    For 3 Hour Rated, Add  46.85 
    For Damper Blades Outside Air Stream, Add  70.28 
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 23 33 13 16-0175 EA 60" x 60" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 537.33 96.26 

    For Horizontal, Add  37.25 
    For Dynamic Damper, Add  55.87 
    For 3 Hour Rated, Add  49.66 
    For Damper Blades Outside Air Stream, Add  74.50 

XXXXXXX 
. 
 23 33 13 16-0176  Parallel Blade Louver Fire Damper (23 33 13 16) 

Note: UL listed. Galvanized steel construction with fusible link 160 F spring actuated 1-1/2 hour fire rating. 
. 
. 

 23 33 13 16-0177 EA 6" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ............................................................ 70.95 12.34 
    For Horizontal, Add  5.09 
    For Dynamic Damper, Add  7.64 
    For 3 Hour Rated, Add  6.79 

. 
 23 33 13 16-0178 EA 8" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ............................................................ 74.07 12.89 

    For Horizontal, Add  5.31 
    For Dynamic Damper, Add  7.96 
    For 3 Hour Rated, Add  7.08 

. 
 23 33 13 16-0179 EA 8" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ............................................................ 75.76 13.00 

    For Horizontal, Add  5.53 
    For Dynamic Damper, Add  8.29 
    For 3 Hour Rated, Add  7.37 

. 
 23 33 13 16-0180 EA 10" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 75.76 13.00 

    For Horizontal, Add  5.53 
    For Dynamic Damper, Add  8.29 
    For 3 Hour Rated, Add  7.37 

. 
 23 33 13 16-0181 EA 10" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 78.35 13.34 

    For Horizontal, Add  5.75 
    For Dynamic Damper, Add  8.62 
    For 3 Hour Rated, Add  7.67 

. 
 23 33 13 16-0182 EA 10" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 85.71 14.78 

    For Horizontal, Add  6.19 
    For Dynamic Damper, Add  9.28 
    For 3 Hour Rated, Add  8.25 

. 
 23 33 13 16-0183 EA 12" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 78.35 13.34 

    For Horizontal, Add  5.75 
    For Dynamic Damper, Add  8.62 
    For 3 Hour Rated, Add  7.67 

. 
 23 33 13 16-0184 EA 12" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 83.49 14.12 

    For Horizontal, Add  6.19 
    For Dynamic Damper, Add  9.28 
    For 3 Hour Rated, Add  8.25 

. 
 23 33 13 16-0185 EA 12" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 87.18 14.78 

    For Horizontal, Add  6.41 
    For Dynamic Damper, Add  9.61 
    For 3 Hour Rated, Add  8.54 

. 
 23 33 13 16-0186 EA 12" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 94.20 16.67 

    For Horizontal, Add  6.63 
    For Dynamic Damper, Add  9.94 
    For 3 Hour Rated, Add  8.84 

. 
 23 33 13 16-0187 EA 14" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 82.76 14.12 

    For Horizontal, Add  6.08 
    For Dynamic Damper, Add  9.12 
    For 3 Hour Rated, Add  8.10 

. 
 23 33 13 16-0188 EA 14" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 87.18 14.78 

    For Horizontal, Add  6.41 
    For Dynamic Damper, Add  9.61 
    For 3 Hour Rated, Add  8.54 

. 
 23 33 13 16-0189 EA 14" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 90.87 15.57 

    For Horizontal, Add  6.63 
    For Dynamic Damper, Add  9.94 
    For 3 Hour Rated, Add  8.84 

. 
 23 33 13 16-0190 EA 14" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 95.66 16.67 

    For Horizontal, Add  6.85 
    For Dynamic Damper, Add  10.27 
    For 3 Hour Rated, Add  9.13 

. 
 23 33 13 16-0191 EA 14" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 104.88 18.56 

    For Horizontal, Add  7.40 
    For Dynamic Damper, Add  11.09 
    For 3 Hour Rated, Add  9.86 

. 
 23 33 13 16-0192 EA 16" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 104.12 14.78 

    For Horizontal, Add  8.95 
    For Dynamic Damper, Add  13.42 
    For 3 Hour Rated, Add  11.93 

. 
 23 33 13 16-0193 EA 16" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 109.10 15.90 

    For Horizontal, Add  9.20 
    For Dynamic Damper, Add  13.79 
    For 3 Hour Rated, Add  12.26 

. 
 23 33 13 16-0194 EA 16" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 115.20 17.46 

    For Horizontal, Add  9.44 
    For Dynamic Damper, Add  14.16 
    For 3 Hour Rated, Add  12.59 

. 
 23 33 13 16-0195 EA 16" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 120.15 18.56 

    For Horizontal, Add  9.69 
    For Dynamic Damper, Add  14.53 
    For 3 Hour Rated, Add  12.92 
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. 
 23 33 13 16-0196 EA 16" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 129.82 20.34 

    For Horizontal, Add  10.30 
    For Dynamic Damper, Add  15.46 
    For 3 Hour Rated, Add  13.74 

. 
 23 33 13 16-0197 EA 16" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 139.49 22.23 

    For Horizontal, Add  10.92 
    For Dynamic Damper, Add  16.38 
    For 3 Hour Rated, Add  14.56 

. 
 23 33 13 16-0198 EA 18" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 107.99 15.57 

    For Horizontal, Add  9.20 
    For Dynamic Damper, Add  13.79 
    For 3 Hour Rated, Add  12.26 

. 
 23 33 13 16-0199 EA 18" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 113.78 16.67 

    For Horizontal, Add  9.56 
    For Dynamic Damper, Add  14.35 
    For 3 Hour Rated, Add  12.75 

. 
 23 33 13 16-0200 EA 18" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 121.81 18.56 

    For Horizontal, Add  9.94 
    For Dynamic Damper, Add  14.90 
    For 3 Hour Rated, Add  13.25 

. 
 23 33 13 16-0201 EA 18" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 131.46 20.34 

    For Horizontal, Add  10.55 
    For Dynamic Damper, Add  15.82 
    For 3 Hour Rated, Add  14.07 

. 
 23 33 13 16-0202 EA 18" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 140.31 22.23 

    For Horizontal, Add  11.04 
    For Dynamic Damper, Add  16.56 
    For 3 Hour Rated, Add  14.72 

. 
 23 33 13 16-0203 EA 18" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 149.97 24.01 

    For Horizontal, Add  11.66 
    For Dynamic Damper, Add  17.48 
    For 3 Hour Rated, Add  15.54 

. 
 23 33 13 16-0204 EA 18" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 157.98 25.90 

    For Horizontal, Add  12.03 
    For Dynamic Damper, Add  18.04 
    For 3 Hour Rated, Add  16.03 

. 
 23 33 13 16-0205 EA 20" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 112.97 16.67 

    For Horizontal, Add  9.44 
    For Dynamic Damper, Add  14.16 
    For 3 Hour Rated, Add  12.59 

. 
 23 33 13 16-0206 EA 20" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 121.79 18.56 

    For Horizontal, Add  9.93 
    For Dynamic Damper, Add  14.90 
    For 3 Hour Rated, Add  13.24 

. 
 23 33 13 16-0207 EA 20" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 130.64 20.34 

    For Horizontal, Add  10.43 
    For Dynamic Damper, Add  15.64 
    For 3 Hour Rated, Add  13.90 

. 
 23 33 13 16-0208 EA 20" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 142.78 22.23 

    For Horizontal, Add  11.41 
    For Dynamic Damper, Add  17.12 
    For 3 Hour Rated, Add  15.22 

. 
 23 33 13 16-0209 EA 20" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 150.80 24.01 

    For Horizontal, Add  11.78 
    For Dynamic Damper, Add  17.67 
    For 3 Hour Rated, Add  15.71 

. 
 23 33 13 16-0210 EA 20" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 158.80 25.90 

    For Horizontal, Add  12.15 
    For Dynamic Damper, Add  18.22 
    For 3 Hour Rated, Add  16.20 

. 
 23 33 13 16-0211 EA 20" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 167.64 27.79 

    For Horizontal, Add  12.64 
    For Dynamic Damper, Add  18.96 
    For 3 Hour Rated, Add  16.85 

. 
 23 33 13 16-0212 EA 20" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 176.47 29.57 

    For Horizontal, Add  13.13 
    For Dynamic Damper, Add  19.70 
    For 3 Hour Rated, Add  17.51 

. 
 23 33 13 16-0213 EA 24" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 136.87 18.56 

    For Horizontal, Add  12.20 
    For Dynamic Damper, Add  18.29 
    For 3 Hour Rated, Add  16.26 

. 
 23 33 13 16-0214 EA 24" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 147.36 20.34 

    For Horizontal, Add  12.93 
    For Dynamic Damper, Add  19.40 
    For 3 Hour Rated, Add  17.25 

. 
 23 33 13 16-0215 EA 24" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 156.22 22.23 

    For Horizontal, Add  13.43 
    For Dynamic Damper, Add  20.14 
    For 3 Hour Rated, Add  17.90 

. 
 23 33 13 16-0216 EA 24" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 166.68 24.01 

    For Horizontal, Add  14.16 
    For Dynamic Damper, Add  21.24 
    For 3 Hour Rated, Add  18.88 
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. 
 23 33 13 16-0217 EA 24" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 174.70 25.90 

    For Horizontal, Add  14.53 
    For Dynamic Damper, Add  21.80 
    For 3 Hour Rated, Add  19.38 

. 
 23 33 13 16-0218 EA 24" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 182.71 27.79 

    For Horizontal, Add  14.90 
    For Dynamic Damper, Add  22.35 
    For 3 Hour Rated, Add  19.87 

. 
 23 33 13 16-0219 EA 24" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 193.19 29.57 

    For Horizontal, Add  15.64 
    For Dynamic Damper, Add  23.46 
    For 3 Hour Rated, Add  20.85 

. 
 23 33 13 16-0220 EA 24" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 209.22 33.34 

    For Horizontal, Add  16.38 
    For Dynamic Damper, Add  24.57 
    For 3 Hour Rated, Add  21.84 

. 
 23 33 13 16-0221 EA 24" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 226.90 37.01 

    For Horizontal, Add  17.36 
    For Dynamic Damper, Add  26.04 
    For 3 Hour Rated, Add  23.15 

. 
 23 33 13 16-0222 EA 28" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 147.36 20.34 

    For Horizontal, Add  12.93 
    For Dynamic Damper, Add  19.40 
    For 3 Hour Rated, Add  17.25 

. 
 23 33 13 16-0223 EA 28" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 156.22 22.23 

    For Horizontal, Add  13.43 
    For Dynamic Damper, Add  20.14 
    For 3 Hour Rated, Add  17.90 

. 
 23 33 13 16-0224 EA 28" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 166.68 24.01 

    For Horizontal, Add  14.16 
    For Dynamic Damper, Add  21.24 
    For 3 Hour Rated, Add  18.88 

. 
 23 33 13 16-0225 EA 28" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 175.51 25.90 

    For Horizontal, Add  14.66 
    For Dynamic Damper, Add  21.98 
    For 3 Hour Rated, Add  19.54 

. 
 23 33 13 16-0226 EA 28" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 185.18 27.79 

    For Horizontal, Add  15.27 
    For Dynamic Damper, Add  22.91 
    For 3 Hour Rated, Add  20.36 

. 
 23 33 13 16-0227 EA 28" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 194.82 29.57 

    For Horizontal, Add  15.88 
    For Dynamic Damper, Add  23.83 
    For 3 Hour Rated, Add  21.18 

. 
 23 33 13 16-0228 EA 28" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 210.86 33.34 

    For Horizontal, Add  16.62 
    For Dynamic Damper, Add  24.93 
    For 3 Hour Rated, Add  22.16 

. 
 23 33 13 16-0229 EA 28" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 226.90 37.01 

    For Horizontal, Add  17.36 
    For Dynamic Damper, Add  26.04 
    For 3 Hour Rated, Add  23.15 

. 
 23 33 13 16-0230 EA 28" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 242.30 38.90 

    For Horizontal, Add  18.84 
    For Dynamic Damper, Add  28.26 
    For 3 Hour Rated, Add  25.12 

. 
 23 33 13 16-0231 EA 28" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 261.61 42.57 

    For Horizontal, Add  20.07 
    For Dynamic Damper, Add  30.10 
    For 3 Hour Rated, Add  26.76 

. 
 23 33 13 16-0232 EA 32" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 161.12 22.23 

    For Horizontal, Add  14.16 
    For Dynamic Damper, Add  21.24 
    For 3 Hour Rated, Add  18.88 

. 
 23 33 13 16-0233 EA 32" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 168.31 24.01 

    For Horizontal, Add  14.41 
    For Dynamic Damper, Add  21.61 
    For 3 Hour Rated, Add  19.21 

. 
 23 33 13 16-0234 EA 32" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 175.51 25.90 

    For Horizontal, Add  14.66 
    For Dynamic Damper, Add  21.98 
    For 3 Hour Rated, Add  19.54 

. 
 23 33 13 16-0235 EA 32" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 184.34 27.79 

    For Horizontal, Add  15.15 
    For Dynamic Damper, Add  22.72 
    For 3 Hour Rated, Add  20.19 

. 
 23 33 13 16-0236 EA 32" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 195.13 29.57 

    For Horizontal, Add  15.93 
    For Dynamic Damper, Add  23.90 
    For 3 Hour Rated, Add  21.24 

. 
 23 33 13 16-0237 EA 32" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 210.86 33.34 

    For Horizontal, Add  16.62 
    For Dynamic Damper, Add  24.93 
    For 3 Hour Rated, Add  22.16 
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. 
 23 33 13 16-0238 EA 32" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 228.55 37.01 

    For Horizontal, Add  17.61 
    For Dynamic Damper, Add  26.41 
    For 3 Hour Rated, Add  23.48 

. 
 23 33 13 16-0239 EA 32" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 246.22 40.68 

    For Horizontal, Add  18.59 
    For Dynamic Damper, Add  27.89 
    For 3 Hour Rated, Add  24.79 

. 
 23 33 13 16-0240 EA 32" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 261.61 42.57 

    For Horizontal, Add  20.07 
    For Dynamic Damper, Add  30.10 
    For 3 Hour Rated, Add  26.76 

. 
 23 33 13 16-0241 EA 32" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 281.98 45.57 

    For Horizontal, Add  21.79 
    For Dynamic Damper, Add  32.68 
    For 3 Hour Rated, Add  29.05 

. 
 23 33 13 16-0242 EA 32" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 302.88 48.13 

    For Horizontal, Add  23.76 
    For Dynamic Damper, Add  35.64 
    For 3 Hour Rated, Add  31.68 

. 
 23 33 13 16-0243 EA 36" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 180.04 24.01 

    For Horizontal, Add  16.17 
    For Dynamic Damper, Add  24.25 
    For 3 Hour Rated, Add  21.56 

. 
 23 33 13 16-0244 EA 36" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 189.32 25.90 

    For Horizontal, Add  16.73 
    For Dynamic Damper, Add  25.09 
    For 3 Hour Rated, Add  22.30 

. 
 23 33 13 16-0245 EA 36" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 198.63 27.79 

    For Horizontal, Add  17.29 
    For Dynamic Damper, Add  25.93 
    For 3 Hour Rated, Add  23.05 

. 
 23 33 13 16-0246 EA 36" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 209.82 29.57 

    For Horizontal, Add  18.13 
    For Dynamic Damper, Add  27.20 
    For 3 Hour Rated, Add  24.18 

. 
 23 33 13 16-0247 EA 36" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 223.75 33.34 

    For Horizontal, Add  18.56 
    For Dynamic Damper, Add  27.83 
    For 3 Hour Rated, Add  24.74 

. 
 23 33 13 16-0248 EA 36" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 232.13 35.12 

    For Horizontal, Add  18.98 
    For Dynamic Damper, Add  28.47 
    For 3 Hour Rated, Add  25.31 

. 
 23 33 13 16-0249 EA 36" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 258.17 40.68 

    For Horizontal, Add  20.39 
    For Dynamic Damper, Add  30.58 
    For 3 Hour Rated, Add  27.18 

. 
 23 33 13 16-0250 EA 36" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 278.65 44.46 

    For Horizontal, Add  21.79 
    For Dynamic Damper, Add  32.68 
    For 3 Hour Rated, Add  29.05 

. 
 23 33 13 16-0251 EA 36" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 294.34 45.91 

    For Horizontal, Add  23.48 
    For Dynamic Damper, Add  35.21 
    For 3 Hour Rated, Add  31.30 

. 
 23 33 13 16-0252 EA 36" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 319.33 49.24 

    For Horizontal, Add  25.72 
    For Dynamic Damper, Add  38.59 
    For 3 Hour Rated, Add  34.30 

. 
 23 33 13 16-0253 EA 36" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 340.22 51.80 

    For Horizontal, Add  27.69 
    For Dynamic Damper, Add  41.54 
    For 3 Hour Rated, Add  36.92 

. 
 23 33 13 16-0254 EA 36" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 360.78 53.68 

    For Horizontal, Add  29.94 
    For Dynamic Damper, Add  44.91 
    For 3 Hour Rated, Add  39.92 

. 
 23 33 13 16-0255 EA 40" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 200.89 27.79 

    For Horizontal, Add  18.46 
    For Dynamic Damper, Add  27.69 
    For 3 Hour Rated, Add  24.62 

. 
 23 33 13 16-0256 EA 40" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 213.95 29.57 

    For Horizontal, Add  19.59 
    For Dynamic Damper, Add  29.38 
    For 3 Hour Rated, Add  26.12 

. 
 23 33 13 16-0257 EA 40" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 221.38 31.46 

    For Horizontal, Add  19.87 
    For Dynamic Damper, Add  29.80 
    For 3 Hour Rated, Add  26.49 

. 
 23 33 13 16-0258 EA 40" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 228.82 33.34 

    For Horizontal, Add  20.15 
    For Dynamic Damper, Add  30.22 
    For 3 Hour Rated, Add  26.87 
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. 
 23 33 13 16-0259 EA 40" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 246.49 35.12 

    For Horizontal, Add  21.13 
    For Dynamic Damper, Add  31.70 
    For 3 Hour Rated, Add  28.18 

. 
 23 33 13 16-0260 EA 40" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 258.61 37.01 

    For Horizontal, Add  22.12 
    For Dynamic Damper, Add  33.18 
    For 3 Hour Rated, Add  29.49 

. 
 23 33 13 16-0261 EA 40" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 282.78 42.57 

    For Horizontal, Add  23.24 
    For Dynamic Damper, Add  34.86 
    For 3 Hour Rated, Add  30.99 

. 
 23 33 13 16-0262 EA 40" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 301.39 46.24 

    For Horizontal, Add  24.37 
    For Dynamic Damper, Add  36.55 
    For 3 Hour Rated, Add  32.49 

. 
 23 33 13 16-0263 EA 40" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 321.53 49.24 

    For Horizontal, Add  26.05 
    For Dynamic Damper, Add  39.08 
    For 3 Hour Rated, Add  34.74 

. 
 23 33 13 16-0264 EA 40" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 349.92 51.80 

    For Horizontal, Add  29.15 
    For Dynamic Damper, Add  43.72 
    For 3 Hour Rated, Add  38.86 

. 
 23 33 13 16-0265 EA 40" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 370.05 54.80 

    For Horizontal, Add  30.83 
    For Dynamic Damper, Add  46.25 
    For 3 Hour Rated, Add  41.11 

. 
 23 33 13 16-0266 EA 40" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 395.12 56.25 

    For Horizontal, Add  33.92 
    For Dynamic Damper, Add  50.89 
    For 3 Hour Rated, Add  45.23 

. 
 23 33 13 16-0267 EA 40" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 422.75 59.24 

    For Horizontal, Add  36.74 
    For Dynamic Damper, Add  55.10 
    For 3 Hour Rated, Add  48.98 

. 
 23 33 13 16-0268 EA 44" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 210.20 27.79 

    For Horizontal, Add  19.02 
    For Dynamic Damper, Add  28.54 
    For 3 Hour Rated, Add  25.37 

. 
 23 33 13 16-0269 EA 44" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 223.26 29.57 

    For Horizontal, Add  20.15 
    For Dynamic Damper, Add  30.22 
    For 3 Hour Rated, Add  26.87 

. 
 23 33 13 16-0270 EA 44" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 234.45 31.46 

    For Horizontal, Add  20.99 
    For Dynamic Damper, Add  31.49 
    For 3 Hour Rated, Add  27.99 

. 
 23 33 13 16-0271 EA 44" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 241.87 33.34 

    For Horizontal, Add  21.27 
    For Dynamic Damper, Add  31.91 
    For 3 Hour Rated, Add  28.37 

. 
 23 33 13 16-0272 EA 44" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 254.93 35.12 

    For Horizontal, Add  22.40 
    For Dynamic Damper, Add  33.60 
    For 3 Hour Rated, Add  29.87 

. 
 23 33 13 16-0273 EA 44" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 267.99 37.01 

    For Horizontal, Add  23.52 
    For Dynamic Damper, Add  35.29 
    For 3 Hour Rated, Add  31.37 

. 
 23 33 13 16-0274 EA 44" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 299.59 44.46 

    For Horizontal, Add  24.93 
    For Dynamic Damper, Add  37.40 
    For 3 Hour Rated, Add  33.24 

. 
 23 33 13 16-0275 EA 44" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 320.06 48.13 

    For Horizontal, Add  26.33 
    For Dynamic Damper, Add  39.50 
    For 3 Hour Rated, Add  35.11 

. 
 23 33 13 16-0276 EA 44" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 349.92 51.80 

    For Horizontal, Add  29.15 
    For Dynamic Damper, Add  43.72 
    For 3 Hour Rated, Add  38.86 

. 
 23 33 13 16-0277 EA 44" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 377.90 55.57 

    For Horizontal, Add  31.68 
    For Dynamic Damper, Add  47.51 
    For 3 Hour Rated, Add  42.23 

. 
 23 33 13 16-0278 EA 44" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 407.75 59.24 

    For Horizontal, Add  34.49 
    For Dynamic Damper, Add  51.73 
    For 3 Hour Rated, Add  45.98 

. 
 23 33 13 16-0279 EA 44" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 430.17 61.02 

    For Horizontal, Add  37.02 
    For Dynamic Damper, Add  55.52 
    For 3 Hour Rated, Add  49.35 
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 23 33 13 16-0280 EA 44" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 452.61 62.91 

    For Horizontal, Add  39.55 
    For Dynamic Damper, Add  59.32 
    For 3 Hour Rated, Add  52.73 

. 
 23 33 13 16-0281 EA 44" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 475.05 64.80 

    For Horizontal, Add  42.08 
    For Dynamic Damper, Add  63.12 
    For 3 Hour Rated, Add  56.10 

. 
 23 33 13 16-0282 EA 48" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 221.38 29.57 

    For Horizontal, Add  19.87 
    For Dynamic Damper, Add  29.80 
    For 3 Hour Rated, Add  26.49 

. 
 23 33 13 16-0283 EA 48" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 234.45 31.46 

    For Horizontal, Add  20.99 
    For Dynamic Damper, Add  31.49 
    For 3 Hour Rated, Add  27.99 

. 
 23 33 13 16-0284 EA 48" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 241.87 33.34 

    For Horizontal, Add  21.27 
    For Dynamic Damper, Add  31.91 
    For 3 Hour Rated, Add  28.37 

. 
 23 33 13 16-0285 EA 48" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 258.61 37.01 

    For Horizontal, Add  22.12 
    For Dynamic Damper, Add  33.18 
    For 3 Hour Rated, Add  29.49 

. 
 23 33 13 16-0286 EA 48" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 277.22 40.68 

    For Horizontal, Add  23.24 
    For Dynamic Damper, Add  34.86 
    For 3 Hour Rated, Add  30.99 

. 
 23 33 13 16-0287 EA 48" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 295.83 44.46 

    For Horizontal, Add  24.37 
    For Dynamic Damper, Add  36.55 
    For 3 Hour Rated, Add  32.49 

. 
 23 33 13 16-0288 EA 48" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 318.19 48.13 

    For Horizontal, Add  26.05 
    For Dynamic Damper, Add  39.08 
    For 3 Hour Rated, Add  34.74 

. 
 23 33 13 16-0289 EA 48" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 340.55 51.80 

    For Horizontal, Add  27.74 
    For Dynamic Damper, Add  41.61 
    For 3 Hour Rated, Add  36.99 

. 
 23 33 13 16-0290 EA 48" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 368.53 55.57 

    For Horizontal, Add  30.27 
    For Dynamic Damper, Add  45.41 
    For 3 Hour Rated, Add  40.36 

. 
 23 33 13 16-0291 EA 48" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 400.25 59.24 

    For Horizontal, Add  33.36 
    For Dynamic Damper, Add  50.04 
    For 3 Hour Rated, Add  44.48 

. 
 23 33 13 16-0292 EA 48" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 422.69 61.02 

    For Horizontal, Add  35.89 
    For Dynamic Damper, Add  53.84 
    For 3 Hour Rated, Add  47.86 

. 
 23 33 13 16-0293 EA 48" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 450.73 62.91 

    For Horizontal, Add  39.26 
    For Dynamic Damper, Add  58.90 
    For 3 Hour Rated, Add  52.35 

. 
 23 33 13 16-0294 EA 48" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 478.73 66.58 

    For Horizontal, Add  41.80 
    For Dynamic Damper, Add  62.69 
    For 3 Hour Rated, Add  55.73 

. 
 23 33 13 16-0295 EA 48" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 506.77 68.48 

    For Horizontal, Add  45.17 
    For Dynamic Damper, Add  67.75 
    For 3 Hour Rated, Add  60.23 

. 
 23 33 13 16-0296 EA 48" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 538.44 74.04 

    For Horizontal, Add  47.42 
    For Dynamic Damper, Add  71.13 
    For 3 Hour Rated, Add  63.22 

. 
 23 33 13 16-0297 EA 52" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 232.57 31.46 

    For Horizontal, Add  20.71 
    For Dynamic Damper, Add  31.07 
    For 3 Hour Rated, Add  27.62 

. 
 23 33 13 16-0298 EA 52" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 245.62 33.34 

    For Horizontal, Add  21.84 
    For Dynamic Damper, Add  32.76 
    For 3 Hour Rated, Add  29.12 

. 
 23 33 13 16-0299 EA 52" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 264.24 37.01 

    For Horizontal, Add  22.96 
    For Dynamic Damper, Add  34.44 
    For 3 Hour Rated, Add  30.62 

. 
 23 33 13 16-0300 EA 52" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 277.22 40.68 

    For Horizontal, Add  23.24 
    For Dynamic Damper, Add  34.86 
    For 3 Hour Rated, Add  30.99 
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. 
 23 33 13 16-0301 EA 52" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 296.78 44.46 

    For Horizontal, Add  24.51 
    For Dynamic Damper, Add  36.76 
    For 3 Hour Rated, Add  32.68 

. 
 23 33 13 16-0302 EA 52" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 316.31 48.13 

    For Horizontal, Add  25.77 
    For Dynamic Damper, Add  38.66 
    For 3 Hour Rated, Add  34.36 

. 
 23 33 13 16-0303 EA 52" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 338.68 51.80 

    For Horizontal, Add  27.46 
    For Dynamic Damper, Add  41.19 
    For 3 Hour Rated, Add  36.61 

. 
 23 33 13 16-0304 EA 52" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 361.03 55.57 

    For Horizontal, Add  29.15 
    For Dynamic Damper, Add  43.72 
    For 3 Hour Rated, Add  38.86 

. 
 23 33 13 16-0305 EA 52" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 389.02 59.24 

    For Horizontal, Add  31.68 
    For Dynamic Damper, Add  47.51 
    For 3 Hour Rated, Add  42.23 

. 
 23 33 13 16-0306 EA 52" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 422.62 62.91 

    For Horizontal, Add  35.05 
    For Dynamic Damper, Add  52.57 
    For 3 Hour Rated, Add  46.73 

. 
 23 33 13 16-0307 EA 52" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 446.92 64.80 

    For Horizontal, Add  37.86 
    For Dynamic Damper, Add  56.79 
    For 3 Hour Rated, Add  50.48 

. 
 23 33 13 16-0308 EA 52" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 476.85 66.58 

    For Horizontal, Add  41.51 
    For Dynamic Damper, Add  62.27 
    For 3 Hour Rated, Add  55.35 

. 
 23 33 13 16-0309 EA 52" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 510.44 70.37 

    For Horizontal, Add  44.89 
    For Dynamic Damper, Add  67.33 
    For 3 Hour Rated, Add  59.85 

. 
 23 33 13 16-0310 EA 52" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 538.44 74.04 

    For Horizontal, Add  47.42 
    For Dynamic Damper, Add  71.13 
    For 3 Hour Rated, Add  63.22 

. 
 23 33 13 16-0311 EA 52" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 577.59 79.59 

    For Horizontal, Add  50.79 
    For Dynamic Damper, Add  76.19 
    For 3 Hour Rated, Add  67.72 

. 
 23 33 13 16-0312 EA 52" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 607.45 83.26 

    For Horizontal, Add  53.60 
    For Dynamic Damper, Add  80.40 
    For 3 Hour Rated, Add  71.47 

. 
 23 33 13 16-0313 EA 56" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 241.87 33.34 

    For Horizontal, Add  21.27 
    For Dynamic Damper, Add  31.91 
    For 3 Hour Rated, Add  28.37 

. 
 23 33 13 16-0314 EA 56" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 262.35 37.01 

    For Horizontal, Add  22.68 
    For Dynamic Damper, Add  34.02 
    For 3 Hour Rated, Add  30.24 

. 
 23 33 13 16-0315 EA 56" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 279.10 40.68 

    For Horizontal, Add  23.52 
    For Dynamic Damper, Add  35.29 
    For 3 Hour Rated, Add  31.37 

. 
 23 33 13 16-0316 EA 56" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 292.08 44.46 

    For Horizontal, Add  23.80 
    For Dynamic Damper, Add  35.71 
    For 3 Hour Rated, Add  31.74 

. 
 23 33 13 16-0317 EA 56" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 313.51 48.13 

    For Horizontal, Add  25.35 
    For Dynamic Damper, Add  38.03 
    For 3 Hour Rated, Add  33.80 

. 
 23 33 13 16-0318 EA 56" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 334.93 51.80 

    For Horizontal, Add  26.90 
    For Dynamic Damper, Add  40.34 
    For 3 Hour Rated, Add  35.86 

. 
 23 33 13 16-0319 EA 56" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 356.35 55.57 

    For Horizontal, Add  28.44 
    For Dynamic Damper, Add  42.66 
    For 3 Hour Rated, Add  37.92 

. 
 23 33 13 16-0320 EA 56" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 377.77 59.24 

    For Horizontal, Add  29.99 
    For Dynamic Damper, Add  44.98 
    For 3 Hour Rated, Add  39.98 

. 
 23 33 13 16-0321 EA 56" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 411.37 62.91 

    For Horizontal, Add  33.36 
    For Dynamic Damper, Add  50.04 
    For 3 Hour Rated, Add  44.48 
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. 
 23 33 13 16-0322 EA 56" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 439.43 64.80 

    For Horizontal, Add  36.74 
    For Dynamic Damper, Add  55.10 
    For 3 Hour Rated, Add  48.98 

. 
 23 33 13 16-0323 EA 56" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 465.60 66.58 

    For Horizontal, Add  39.83 
    For Dynamic Damper, Add  59.74 
    For 3 Hour Rated, Add  53.10 

. 
 23 33 13 16-0324 EA 56" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 502.96 70.37 

    For Horizontal, Add  43.76 
    For Dynamic Damper, Add  65.65 
    For 3 Hour Rated, Add  58.35 

. 
 23 33 13 16-0325 EA 56" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 536.56 74.04 

    For Horizontal, Add  47.14 
    For Dynamic Damper, Add  70.70 
    For 3 Hour Rated, Add  62.85 

. 
 23 33 13 16-0326 EA 56" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 572.03 77.70 

    For Horizontal, Add  50.79 
    For Dynamic Damper, Add  76.19 
    For 3 Hour Rated, Add  67.72 

. 
 23 33 13 16-0327 EA 56" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 601.90 81.48 

    For Horizontal, Add  53.60 
    For Dynamic Damper, Add  80.40 
    For 3 Hour Rated, Add  71.47 

. 
 23 33 13 16-0328 EA 56" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 637.37 85.15 

    For Horizontal, Add  57.26 
    For Dynamic Damper, Add  85.88 
    For 3 Hour Rated, Add  76.34 

. 
 23 33 13 16-0329 EA 56" x 56" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 672.85 88.82 

    For Horizontal, Add  60.91 
    For Dynamic Damper, Add  91.37 
    For 3 Hour Rated, Add  81.21 

. 
 23 33 13 16-0330 EA 60" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 258.61 37.01 

    For Horizontal, Add  22.12 
    For Dynamic Damper, Add  33.18 
    For 3 Hour Rated, Add  29.49 

. 
 23 33 13 16-0331 EA 60" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 279.10 40.68 

    For Horizontal, Add  23.52 
    For Dynamic Damper, Add  35.29 
    For 3 Hour Rated, Add  31.37 

. 
 23 33 13 16-0332 EA 60" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 293.95 44.46 

    For Horizontal, Add  24.08 
    For Dynamic Damper, Add  36.13 
    For 3 Hour Rated, Add  32.11 

. 
 23 33 13 16-0333 EA 60" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 306.94 48.13 

    For Horizontal, Add  24.37 
    For Dynamic Damper, Add  36.55 
    For 3 Hour Rated, Add  32.49 

. 
 23 33 13 16-0334 EA 60" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 329.31 51.80 

    For Horizontal, Add  26.05 
    For Dynamic Damper, Add  39.08 
    For 3 Hour Rated, Add  34.74 

. 
 23 33 13 16-0335 EA 60" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 351.66 55.57 

    For Horizontal, Add  27.74 
    For Dynamic Damper, Add  41.61 
    For 3 Hour Rated, Add  36.99 

. 
 23 33 13 16-0336 EA 60" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 374.96 59.24 

    For Horizontal, Add  29.57 
    For Dynamic Damper, Add  44.35 
    For 3 Hour Rated, Add  39.42 

. 
 23 33 13 16-0337 EA 60" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 398.26 62.91 

    For Horizontal, Add  31.39 
    For Dynamic Damper, Add  47.09 
    For 3 Hour Rated, Add  41.86 

. 
 23 33 13 16-0338 EA 60" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 428.18 64.80 

    For Horizontal, Add  35.05 
    For Dynamic Damper, Add  52.57 
    For 3 Hour Rated, Add  46.73 

. 
 23 33 13 16-0339 EA 60" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 456.23 66.58 

    For Horizontal, Add  38.42 
    For Dynamic Damper, Add  57.63 
    For 3 Hour Rated, Add  51.23 

. 
 23 33 13 16-0340 EA 60" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 491.72 70.37 

    For Horizontal, Add  42.08 
    For Dynamic Damper, Add  63.12 
    For 3 Hour Rated, Add  56.10 

. 
 23 33 13 16-0341 EA 60" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 527.20 74.04 

    For Horizontal, Add  45.73 
    For Dynamic Damper, Add  68.60 
    For 3 Hour Rated, Add  60.98 

. 
 23 33 13 16-0342 EA 60" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 557.05 77.70 

    For Horizontal, Add  48.54 
    For Dynamic Damper, Add  72.81 
    For 3 Hour Rated, Add  64.72 
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. 
 23 33 13 16-0343 EA 60" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 598.15 81.48 

    For Horizontal, Add  53.04 
    For Dynamic Damper, Add  79.56 
    For 3 Hour Rated, Add  70.72 

. 
 23 33 13 16-0344 EA 60" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 635.49 85.15 

    For Horizontal, Add  56.97 
    For Dynamic Damper, Add  85.46 
    For 3 Hour Rated, Add  75.97 

. 
 23 33 13 16-0345 EA 60" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 672.85 88.82 

    For Horizontal, Add  60.91 
    For Dynamic Damper, Add  91.37 
    For 3 Hour Rated, Add  81.21 

. 
 23 33 13 16-0346 EA 60" x 56" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 706.44 92.60 

    For Horizontal, Add  64.28 
    For Dynamic Damper, Add  96.42 
    For 3 Hour Rated, Add  85.71 

. 
 23 33 13 16-0347 EA 60" x 60" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 740.07 96.26 

    For Horizontal, Add  67.66 
    For Dynamic Damper, Add  101.49 
    For 3 Hour Rated, Add  90.21 

XXXXXXX 
. 
 23 33 13 16-0348  Round 2 Hour Fire Damper (23 33 13 16) 
. 
. 

 23 33 13 16-0349 EA  4" Round 2 Hour Fire Damper .............................................................................................................................................. 60.41 22.23 
. 

 23 33 13 16-0350 EA  5" Round 2 Hour Fire Damper .............................................................................................................................................. 61.55 22.23 
. 

 23 33 13 16-0351 EA  6" Round 2 Hour Fire Damper .............................................................................................................................................. 71.05 25.23 
. 

 23 33 13 16-0352 EA  7" Round 2 Hour Fire Damper .............................................................................................................................................. 72.29 25.23 
. 

 23 33 13 16-0353 EA  8" Round 2 Hour Fire Damper .............................................................................................................................................. 82.92 27.79 
. 

 23 33 13 16-0354 EA  9" Round 2 Hour Fire Damper .............................................................................................................................................. 86.34 27.79 
. 

 23 33 13 16-0355 EA  10" Round 2 Hour Fire Damper ............................................................................................................................................ 95.95 30.90 
. 

 23 33 13 16-0356 EA  12" Round 2 Hour Fire Damper .......................................................................................................................................... 107.86 34.79 
. 

 23 33 13 16-0357 EA  14" Round 2 Hour Fire Damper .......................................................................................................................................... 122.92 39.69 

XXXXXXX 
. 
 23 33 13 16-0358  Round 4 Hour Fire Damper (23 33 13 16) 
. 
. 

 23 33 13 16-0359 EA  4" Round 4 Hour Fire Damper .............................................................................................................................................. 68.40 25.23 
. 

 23 33 13 16-0360 EA  5" Round 4 Hour Fire Damper .............................................................................................................................................. 71.51 25.23 
. 

 23 33 13 16-0361 EA  6" Round 4 Hour Fire Damper .............................................................................................................................................. 79.70 27.79 
. 

 23 33 13 16-0362 EA  7" Round 4 Hour Fire Damper .............................................................................................................................................. 83.72 27.79 
. 

 23 33 13 16-0363 EA  8" Round 4 Hour Fire Damper .............................................................................................................................................. 93.92 30.90 
. 

 23 33 13 16-0364 EA  9" Round 4 Hour Fire Damper .............................................................................................................................................. 96.37 30.90 
. 

 23 33 13 16-0365 EA  10" Round 4 Hour Fire Damper .......................................................................................................................................... 107.93 34.79 
. 

 23 33 13 16-0366 EA  12" Round 4 Hour Fire Damper .......................................................................................................................................... 121.37 39.69 
. 

 23 33 13 16-0367 EA  14" Round 4 Hour Fire Damper .......................................................................................................................................... 141.59 46.35 

XXXXXXX 
. 
 23 33 13 19  Smoke-Control Dampers (23 33 13) 
. 
. 
 23 33 13 19-0001  Combination Smoke/Fire Damper (23 33 13 19) 

Note: Leakage class I with Firestat UL 555S air foil blades. 
. 
. 

 23 33 13 19-0002 EA 6" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 110.21 18.51 
    For 3 Hour Rated, Add  10.94 

. 
 23 33 13 19-0003 EA 8" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 114.06 19.35 

    For 3 Hour Rated, Add  11.21 
. 

 23 33 13 19-0004 EA 8" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 115.74 19.51 
    For 3 Hour Rated, Add  11.48 

. 
 23 33 13 19-0005 EA 10" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 115.74 19.51 

    For 3 Hour Rated, Add  11.48 
. 

 23 33 13 19-0006 EA 10" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 118.75 20.01 
    For 3 Hour Rated, Add  11.74 

. 
 23 33 13 19-0007 EA 10" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 128.12 22.18 

    For 3 Hour Rated, Add  12.28 
. 

 23 33 13 19-0008 EA 12" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 118.75 20.01 
    For 3 Hour Rated, Add  11.74 

. 
 23 33 13 19-0009 EA 12" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 124.78 21.17 

    For 3 Hour Rated, Add  12.28 
. 

 23 33 13 19-0010 EA 12" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 129.46 22.18 
    For 3 Hour Rated, Add  12.55 

. 
 23 33 13 19-0011 EA 12" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 139.14 25.01 

    For 3 Hour Rated, Add  12.82 
. 

 23 33 13 19-0012 EA 14" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 124.11 21.17 
    For 3 Hour Rated, Add  12.15 

. 
 23 33 13 19-0013 EA 14" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 129.46 22.18 

    For 3 Hour Rated, Add  12.55 
. 

 23 33 13 19-0014 EA 14" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 134.14 23.35 
    For 3 Hour Rated, Add  12.82 

. 
 23 33 13 19-0015 EA 14" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 140.50 25.01 

    For 3 Hour Rated, Add  13.09 
. 

 23 33 13 19-0016 EA 14" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 152.20 27.85 
    For 3 Hour Rated, Add  13.77 

. 
 23 33 13 19-0017 EA 16" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 178.73 22.18 

    For 3 Hour Rated, Add  22.41 
. 

 23 33 13 19-0018 EA 16" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 185.07 23.85 
    For 3 Hour Rated, Add  22.68 
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. 
 23 33 13 19-0019 EA 16" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 193.10 26.18 

    For 3 Hour Rated, Add  22.95 
. 

 23 33 13 19-0020 EA 16" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 199.43 27.85 
    For 3 Hour Rated, Add  23.21 

. 
 23 33 13 19-0021 EA 16" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 211.14 30.51 

    For 3 Hour Rated, Add  23.89 
. 

 23 33 13 19-0022 EA 16" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 222.85 33.34 
    For 3 Hour Rated, Add  24.56 

. 
 23 33 13 19-0023 EA 18" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 183.41 23.35 

    For 3 Hour Rated, Add  22.68 
. 

 23 33 13 19-0024 EA 18" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 190.42 25.01 
    For 3 Hour Rated, Add  23.08 

. 
 23 33 13 19-0025 EA 18" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 200.80 27.85 

    For 3 Hour Rated, Add  23.49 
. 

 23 33 13 19-0026 EA 18" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 212.49 30.51 
    For 3 Hour Rated, Add  24.16 

. 
 23 33 13 19-0027 EA 18" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 223.52 33.34 

    For 3 Hour Rated, Add  24.70 
. 

 23 33 13 19-0028 EA 18" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 235.22 36.02 
    For 3 Hour Rated, Add  25.37 

. 
 23 33 13 19-0029 EA 18" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 245.59 38.85 

    For 3 Hour Rated, Add  25.77 
. 

 23 33 13 19-0030 EA 20" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 189.76 25.01 
    For 3 Hour Rated, Add  22.95 

. 
 23 33 13 19-0031 EA 20" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 200.79 27.85 

    For 3 Hour Rated, Add  23.48 
. 

 23 33 13 19-0032 EA 20" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 211.81 30.51 
    For 3 Hour Rated, Add  24.02 

. 
 23 33 13 19-0033 EA 20" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 225.55 33.34 

    For 3 Hour Rated, Add  25.10 
. 

 23 33 13 19-0034 EA 20" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 235.90 36.02 
    For 3 Hour Rated, Add  25.51 

. 
 23 33 13 19-0035 EA 20" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 246.27 38.85 

    For 3 Hour Rated, Add  25.91 
. 

 23 33 13 19-0036 EA 20" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 257.29 41.69 
    For 3 Hour Rated, Add  26.45 

. 
 23 33 13 19-0037 EA 20" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 268.32 44.35 

    For 3 Hour Rated, Add  26.99 
. 

 23 33 13 19-0038 EA 24" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 255.87 27.85 
    For 3 Hour Rated, Add  34.50 

. 
 23 33 13 19-0039 EA 24" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 268.25 30.51 

    For 3 Hour Rated, Add  35.31 
. 

 23 33 13 19-0040 EA 24" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 279.30 33.34 
    For 3 Hour Rated, Add  35.85 

. 
 23 33 13 19-0041 EA 24" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 291.66 36.02 

    For 3 Hour Rated, Add  36.66 
. 

 23 33 13 19-0042 EA 24" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 302.03 38.85 
    For 3 Hour Rated, Add  37.06 

. 
 23 33 13 19-0043 EA 24" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 312.38 41.69 

    For 3 Hour Rated, Add  37.47 
. 

 23 33 13 19-0044 EA 24" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 324.76 44.35 
    For 3 Hour Rated, Add  38.27 

. 
 23 33 13 19-0045 EA 24" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 345.47 50.02 

    For 3 Hour Rated, Add  39.08 
. 

 23 33 13 19-0046 EA 24" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 367.53 55.52 
    For 3 Hour Rated, Add  40.16 

. 
 23 33 13 19-0047 EA 28" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 268.25 30.51 

    For 3 Hour Rated, Add  35.31 
. 

 23 33 13 19-0048 EA 28" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 279.30 33.34 
    For 3 Hour Rated, Add  35.85 

. 
 23 33 13 19-0049 EA 28" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 291.66 36.02 

    For 3 Hour Rated, Add  36.66 
. 

 23 33 13 19-0050 EA 28" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 302.70 38.85 
    For 3 Hour Rated, Add  37.20 

. 
 23 33 13 19-0051 EA 28" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 314.40 41.69 

    For 3 Hour Rated, Add  37.87 
. 

 23 33 13 19-0052 EA 28" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 326.10 44.35 
    For 3 Hour Rated, Add  38.54 

. 
 23 33 13 19-0053 EA 28" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 346.81 50.02 

    For 3 Hour Rated, Add  39.35 
. 

 23 33 13 19-0054 EA 28" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 367.53 55.52 
    For 3 Hour Rated, Add  40.16 

. 
 23 33 13 19-0055 EA 28" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 383.95 58.36 

    For 3 Hour Rated, Add  41.78 
. 

 23 33 13 19-0056 EA 28" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 407.36 63.86 
    For 3 Hour Rated, Add  43.12 

. 
 23 33 13 19-0057 EA 32" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 283.33 33.34 

    For 3 Hour Rated, Add  36.66 
. 

 23 33 13 19-0058 EA 32" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 293.00 36.02 
    For 3 Hour Rated, Add  36.93 

. 
 23 33 13 19-0059 EA 32" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 302.70 38.85 

    For 3 Hour Rated, Add  37.20 
. 

 23 33 13 19-0060 EA 32" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 313.72 41.69 
    For 3 Hour Rated, Add  37.73 
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. 
 23 33 13 19-0061 EA 32" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 326.35 44.35 

    For 3 Hour Rated, Add  38.59 
. 

 23 33 13 19-0062 EA 32" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 346.81 50.02 
    For 3 Hour Rated, Add  39.35 

. 
 23 33 13 19-0063 EA 32" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 368.88 55.52 

    For 3 Hour Rated, Add  40.43 
. 

 23 33 13 19-0064 EA 32" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 390.94 61.02 
    For 3 Hour Rated, Add  41.51 

. 
 23 33 13 19-0065 EA 32" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 407.36 63.86 

    For 3 Hour Rated, Add  43.12 
. 

 23 33 13 19-0066 EA 32" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 430.13 68.36 
    For 3 Hour Rated, Add  45.01 

. 
 23 33 13 19-0067 EA 32" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 452.58 72.20 

    For 3 Hour Rated, Add  47.16 
. 

 23 33 13 19-0068 EA 36" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 299.92 36.02 
    For 3 Hour Rated, Add  38.31 

. 
 23 33 13 19-0069 EA 36" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 311.19 38.85 

    For 3 Hour Rated, Add  38.89 
. 

 23 33 13 19-0070 EA 36" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 322.44 41.69 
    For 3 Hour Rated, Add  39.48 

. 
 23 33 13 19-0071 EA 36" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 335.18 44.35 

    For 3 Hour Rated, Add  40.36 
. 

 23 33 13 19-0072 EA 36" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 354.06 50.02 
    For 3 Hour Rated, Add  40.80 

. 
 23 33 13 19-0073 EA 36" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 364.59 52.69 

    For 3 Hour Rated, Add  41.24 
. 

 23 33 13 19-0074 EA 36" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 396.92 61.02 
    For 3 Hour Rated, Add  42.70 

. 
 23 33 13 19-0075 EA 36" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 420.92 66.70 

    For 3 Hour Rated, Add  44.17 
. 

 23 33 13 19-0076 EA 36" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 436.36 68.86 
    For 3 Hour Rated, Add  45.92 

. 
 23 33 13 19-0077 EA 36" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 463.08 73.86 

    For 3 Hour Rated, Add  48.27 
. 

 23 33 13 19-0078 EA 36" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 485.00 77.70 
    For 3 Hour Rated, Add  50.31 

. 
 23 33 13 19-0079 EA 36" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 505.04 80.54 

    For 3 Hour Rated, Add  52.66 
. 

 23 33 13 19-0080 EA 40" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 358.99 41.69 
    For 3 Hour Rated, Add  48.45 

. 
 23 33 13 19-0081 EA 40" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 373.17 44.35 

    For 3 Hour Rated, Add  49.62 
. 

 23 33 13 19-0082 EA 40" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 382.98 47.18 
    For 3 Hour Rated, Add  49.92 

. 
 23 33 13 19-0083 EA 40" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 392.79 50.02 

    For 3 Hour Rated, Add  50.21 
. 

 23 33 13 19-0084 EA 40" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 414.58 52.69 
    For 3 Hour Rated, Add  51.24 

. 
 23 33 13 19-0085 EA 40" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 428.04 55.52 

    For 3 Hour Rated, Add  52.26 
. 

 23 33 13 19-0086 EA 40" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 458.92 63.86 
    For 3 Hour Rated, Add  53.43 

. 
 23 33 13 19-0087 EA 40" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 481.44 69.36 

    For 3 Hour Rated, Add  54.60 
. 

 23 33 13 19-0088 EA 40" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 503.56 73.86 
    For 3 Hour Rated, Add  56.36 

. 
 23 33 13 19-0089 EA 40" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 531.34 77.70 

    For 3 Hour Rated, Add  59.58 
. 

 23 33 13 19-0090 EA 40" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 553.46 82.21 
    For 3 Hour Rated, Add  61.34 

. 
 23 33 13 19-0091 EA 40" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 576.24 84.37 

    For 3 Hour Rated, Add  64.56 
. 

 23 33 13 19-0092 EA 40" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 604.23 88.87 
    For 3 Hour Rated, Add  67.49 

. 
 23 33 13 19-0093 EA 44" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 370.25 41.69 

    For 3 Hour Rated, Add  49.04 
. 

 23 33 13 19-0094 EA 44" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 384.45 44.35 
    For 3 Hour Rated, Add  50.21 

. 
 23 33 13 19-0095 EA 44" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 397.18 47.18 

    For 3 Hour Rated, Add  51.09 
. 

 23 33 13 19-0096 EA 44" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 406.98 50.02 
    For 3 Hour Rated, Add  51.38 

. 
 23 33 13 19-0097 EA 44" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 421.18 52.69 

    For 3 Hour Rated, Add  52.56 
. 

 23 33 13 19-0098 EA 44" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 435.36 55.52 
    For 3 Hour Rated, Add  53.73 

. 
 23 33 13 19-0099 EA 44" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 476.05 66.70 

    For 3 Hour Rated, Add  55.19 
. 

 23 33 13 19-0100 EA 44" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 500.03 72.20 
    For 3 Hour Rated, Add  56.65 

. 
 23 33 13 19-0101 EA 44" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 531.34 77.70 

    For 3 Hour Rated, Add  59.58 
. 

 23 33 13 19-0102 EA 44" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 561.19 83.37 
    For 3 Hour Rated, Add  62.22 
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. 
 23 33 13 19-0103 EA 44" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 592.50 88.87 

    For 3 Hour Rated, Add  65.14 
. 

 23 33 13 19-0104 EA 44" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 614.02 91.54 
    For 3 Hour Rated, Add  67.78 

. 
 23 33 13 19-0105 EA 44" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 635.53 94.38 

    For 3 Hour Rated, Add  70.42 
. 

 23 33 13 19-0106 EA 44" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 657.06 97.21 
    For 3 Hour Rated, Add  73.05 

. 
 23 33 13 19-0107 EA 48" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 382.98 44.35 

    For 3 Hour Rated, Add  49.92 
. 

 23 33 13 19-0108 EA 48" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 397.18 47.18 
    For 3 Hour Rated, Add  51.09 

. 
 23 33 13 19-0109 EA 48" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 406.98 50.02 

    For 3 Hour Rated, Add  51.38 
. 

 23 33 13 19-0110 EA 48" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 428.04 55.52 
    For 3 Hour Rated, Add  52.26 

. 
 23 33 13 19-0111 EA 48" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 450.57 61.02 

    For 3 Hour Rated, Add  53.43 
. 

 23 33 13 19-0112 EA 48" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 473.11 66.70 
    For 3 Hour Rated, Add  54.60 

. 
 23 33 13 19-0113 EA 48" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 498.57 72.20 

    For 3 Hour Rated, Add  56.36 
. 

 23 33 13 19-0114 EA 48" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 524.02 77.70 
    For 3 Hour Rated, Add  58.12 

. 
 23 33 13 19-0115 EA 48" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 553.87 83.37 

    For 3 Hour Rated, Add  60.75 
. 

 23 33 13 19-0116 EA 48" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 586.64 88.87 
    For 3 Hour Rated, Add  63.97 

. 
 23 33 13 19-0117 EA 48" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 608.18 91.54 

    For 3 Hour Rated, Add  66.61 
. 

 23 33 13 19-0118 EA 48" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 634.06 94.38 
    For 3 Hour Rated, Add  70.12 

. 
 23 33 13 19-0119 EA 48" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 663.92 99.87 

    For 3 Hour Rated, Add  72.76 
. 

 23 33 13 19-0120 EA 48" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 689.83 102.71 
    For 3 Hour Rated, Add  76.27 

. 
 23 33 13 19-0121 EA 48" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 726.56 111.05 

    For 3 Hour Rated, Add  78.62 
. 

 23 33 13 19-0122 EA 52" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 395.71 47.18 
    For 3 Hour Rated, Add  50.80 

. 
 23 33 13 19-0123 EA 52" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 409.90 50.02 

    For 3 Hour Rated, Add  51.97 
. 

 23 33 13 19-0124 EA 52" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 432.43 55.52 
    For 3 Hour Rated, Add  53.14 

. 
 23 33 13 19-0125 EA 52" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 450.57 61.02 

    For 3 Hour Rated, Add  53.43 
. 

 23 33 13 19-0126 EA 52" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 473.85 66.70 
    For 3 Hour Rated, Add  54.75 

. 
 23 33 13 19-0127 EA 52" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 497.11 72.20 

    For 3 Hour Rated, Add  56.07 
. 

 23 33 13 19-0128 EA 52" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 522.56 77.70 
    For 3 Hour Rated, Add  57.83 

. 
 23 33 13 19-0129 EA 52" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 548.01 83.37 

    For 3 Hour Rated, Add  59.58 
. 

 23 33 13 19-0130 EA 52" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 577.87 88.87 
    For 3 Hour Rated, Add  62.22 

. 
 23 33 13 19-0131 EA 52" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 612.11 94.38 

    For 3 Hour Rated, Add  65.73 
. 

 23 33 13 19-0132 EA 52" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 635.08 97.21 
    For 3 Hour Rated, Add  68.66 

. 
 23 33 13 19-0133 EA 52" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 662.46 99.87 

    For 3 Hour Rated, Add  72.47 
. 

 23 33 13 19-0134 EA 52" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 696.69 105.54 
    For 3 Hour Rated, Add  75.98 

. 
 23 33 13 19-0135 EA 52" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 726.56 111.05 

    For 3 Hour Rated, Add  78.62 
. 

 23 33 13 19-0136 EA 52" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 769.12 119.38 
    For 3 Hour Rated, Add  82.13 

. 
 23 33 13 19-0137 EA 52" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 800.44 124.89 

    For 3 Hour Rated, Add  85.06 
. 

 23 33 13 19-0138 EA 56" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 406.98 50.02 
    For 3 Hour Rated, Add  51.38 

. 
 23 33 13 19-0139 EA 56" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 430.96 55.52 

    For 3 Hour Rated, Add  52.85 
. 

 23 33 13 19-0140 EA 56" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 452.03 61.02 
    For 3 Hour Rated, Add  53.73 

. 
 23 33 13 19-0141 EA 56" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 470.18 66.70 

    For 3 Hour Rated, Add  54.02 
. 

 23 33 13 19-0142 EA 56" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 494.91 72.20 
    For 3 Hour Rated, Add  55.63 

. 
 23 33 13 19-0143 EA 56" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 519.63 77.70 

    For 3 Hour Rated, Add  57.24 
. 

 23 33 13 19-0144 EA 56" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 544.35 83.37 
    For 3 Hour Rated, Add  58.85 
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. 
 23 33 13 19-0145 EA 56" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 569.08 88.87 

    For 3 Hour Rated, Add  60.46 
. 

 23 33 13 19-0146 EA 56" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 603.31 94.38 
    For 3 Hour Rated, Add  63.97 

. 
 23 33 13 19-0147 EA 56" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 629.24 97.21 

    For 3 Hour Rated, Add  67.49 
. 

 23 33 13 19-0148 EA 56" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 653.66 99.87 
    For 3 Hour Rated, Add  70.71 

. 
 23 33 13 19-0149 EA 56" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 690.84 105.54 

    For 3 Hour Rated, Add  74.81 
. 

 23 33 13 19-0150 EA 56" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 725.09 111.05 
    For 3 Hour Rated, Add  78.32 

. 
 23 33 13 19-0151 EA 56" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 760.79 116.55 

    For 3 Hour Rated, Add  82.13 
. 

 23 33 13 19-0152 EA 56" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 792.11 122.21 
    For 3 Hour Rated, Add  85.06 

. 
 23 33 13 19-0153 EA 56" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 827.81 127.72 

    For 3 Hour Rated, Add  88.86 
. 

 23 33 13 19-0154 EA 56" x 56" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 863.51 133.22 
    For 3 Hour Rated, Add  92.67 

. 
 23 33 13 19-0155 EA 60" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 428.04 55.52 

    For 3 Hour Rated, Add  52.26 
. 

 23 33 13 19-0156 EA 60" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 452.03 61.02 
    For 3 Hour Rated, Add  53.73 

. 
 23 33 13 19-0157 EA 60" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 471.65 66.70 

    For 3 Hour Rated, Add  54.31 
. 

 23 33 13 19-0158 EA 60" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 489.78 72.20 
    For 3 Hour Rated, Add  54.60 

. 
 23 33 13 19-0159 EA 60" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 515.24 77.70 

    For 3 Hour Rated, Add  56.36 
. 

 23 33 13 19-0160 EA 60" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 540.69 83.37 
    For 3 Hour Rated, Add  58.12 

. 
 23 33 13 19-0161 EA 60" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 566.88 88.87 

    For 3 Hour Rated, Add  60.02 
. 

 23 33 13 19-0162 EA 60" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 593.08 94.38 
    For 3 Hour Rated, Add  61.93 

. 
 23 33 13 19-0163 EA 60" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 620.45 97.21 

    For 3 Hour Rated, Add  65.73 
. 

 23 33 13 19-0164 EA 60" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 646.34 99.87 
    For 3 Hour Rated, Add  69.24 

. 
 23 33 13 19-0165 EA 60" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 682.07 105.54 

    For 3 Hour Rated, Add  73.05 
. 

 23 33 13 19-0166 EA 60" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 717.78 111.05 
    For 3 Hour Rated, Add  76.86 

. 
 23 33 13 19-0167 EA 60" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 749.09 116.55 

    For 3 Hour Rated, Add  79.79 
. 

 23 33 13 19-0168 EA 60" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 789.18 122.21 
    For 3 Hour Rated, Add  84.47 

. 
 23 33 13 19-0169 EA 60" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 826.35 127.72 

    For 3 Hour Rated, Add  88.57 
. 

 23 33 13 19-0170 EA 60" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 863.51 133.22 
    For 3 Hour Rated, Add  92.67 

. 
 23 33 13 19-0171 EA 60" x 56" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 897.75 138.90 

    For 3 Hour Rated, Add  96.18 
. 

 23 33 13 19-0172 EA 60" x 60" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 932.01 144.39 
    For 3 Hour Rated, Add  99.70 

XXXXXXX 
. 
 23 33 13 19-0173  Smoke Damper (23 33 13 19) 

Note: Leakage class I with Firestat UL 555S air foil blades. 
. 
. 

 23 33 13 19-0174 EA 6" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................................................... 85.58 12.34 
    For Dynamic Damper, Add  10.93 
    For 3 Hour Rated, Add  9.71 

. 
 23 33 13 19-0175 EA 8" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................................................... 88.47 12.89 

    For Dynamic Damper, Add  11.20 
    For 3 Hour Rated, Add  9.96 

. 
 23 33 13 19-0176 EA 8" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................................................... 89.93 13.00 

    For Dynamic Damper, Add  11.48 
    For 3 Hour Rated, Add  10.21 

. 
 23 33 13 19-0177 EA 10" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 89.93 13.00 

    For Dynamic Damper, Add  11.48 
    For 3 Hour Rated, Add  10.21 

. 
 23 33 13 19-0178 EA 10" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 92.28 13.34 

    For Dynamic Damper, Add  11.76 
    For 3 Hour Rated, Add  10.45 

. 
 23 33 13 19-0179 EA 10" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 99.17 14.78 

    For Dynamic Damper, Add  12.31 
    For 3 Hour Rated, Add  10.94 

. 
 23 33 13 19-0180 EA 12" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 92.28 13.34 

    For Dynamic Damper, Add  11.76 
    For 3 Hour Rated, Add  10.45 

. 
 23 33 13 19-0181 EA 12" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 96.95 14.12 

    For Dynamic Damper, Add  12.31 
    For 3 Hour Rated, Add  10.94 
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. 
 23 33 13 19-0182 EA 12" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 100.41 14.78 

    For Dynamic Damper, Add  12.59 
    For 3 Hour Rated, Add  11.19 

. 
 23 33 13 19-0183 EA 12" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 107.19 16.67 

    For Dynamic Damper, Add  12.86 
    For 3 Hour Rated, Add  11.43 

. 
 23 33 13 19-0184 EA 14" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 96.34 14.12 

    For Dynamic Damper, Add  12.17 
    For 3 Hour Rated, Add  10.82 

. 
 23 33 13 19-0185 EA 14" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 100.41 14.78 

    For Dynamic Damper, Add  12.59 
    For 3 Hour Rated, Add  11.19 

. 
 23 33 13 19-0186 EA 14" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 103.86 15.57 

    For Dynamic Damper, Add  12.86 
    For 3 Hour Rated, Add  11.43 

. 
 23 33 13 19-0187 EA 14" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 108.43 16.67 

    For Dynamic Damper, Add  13.14 
    For 3 Hour Rated, Add  11.68 

. 
 23 33 13 19-0188 EA 14" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 117.05 18.56 

    For Dynamic Damper, Add  13.83 
    For 3 Hour Rated, Add  12.30 

. 
 23 33 13 19-0189 EA 16" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 145.19 14.78 

    For Dynamic Damper, Add  22.66 
    For 3 Hour Rated, Add  20.15 

. 
 23 33 13 19-0190 EA 16" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 149.76 15.90 

    For Dynamic Damper, Add  22.94 
    For 3 Hour Rated, Add  20.39 

. 
 23 33 13 19-0191 EA 16" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 155.44 17.46 

    For Dynamic Damper, Add  23.22 
    For 3 Hour Rated, Add  20.64 

. 
 23 33 13 19-0192 EA 16" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 159.98 18.56 

    For Dynamic Damper, Add  23.49 
    For 3 Hour Rated, Add  20.88 

. 
 23 33 13 19-0193 EA 16" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 168.63 20.34 

    For Dynamic Damper, Add  24.19 
    For 3 Hour Rated, Add  21.50 

. 
 23 33 13 19-0194 EA 16" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 177.27 22.23 

    For Dynamic Damper, Add  24.88 
    For 3 Hour Rated, Add  22.11 

. 
 23 33 13 19-0195 EA 18" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 148.65 15.57 

    For Dynamic Damper, Add  22.94 
    For 3 Hour Rated, Add  20.39 

. 
 23 33 13 19-0196 EA 18" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 153.82 16.67 

    For Dynamic Damper, Add  23.36 
    For 3 Hour Rated, Add  20.76 

. 
 23 33 13 19-0197 EA 18" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 161.23 18.56 

    For Dynamic Damper, Add  23.77 
    For 3 Hour Rated, Add  21.13 

. 
 23 33 13 19-0198 EA 18" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 169.86 20.34 

    For Dynamic Damper, Add  24.46 
    For 3 Hour Rated, Add  21.75 

. 
 23 33 13 19-0199 EA 18" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 177.88 22.23 

    For Dynamic Damper, Add  25.02 
    For 3 Hour Rated, Add  22.24 

. 
 23 33 13 19-0200 EA 18" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 186.52 24.01 

    For Dynamic Damper, Add  25.71 
    For 3 Hour Rated, Add  22.85 

. 
 23 33 13 19-0201 EA 18" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 193.92 25.90 

    For Dynamic Damper, Add  26.12 
    For 3 Hour Rated, Add  23.22 

. 
 23 33 13 19-0202 EA 20" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 153.21 16.67 

    For Dynamic Damper, Add  23.22 
    For 3 Hour Rated, Add  20.64 

. 
 23 33 13 19-0203 EA 20" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 161.22 18.56 

    For Dynamic Damper, Add  23.77 
    For 3 Hour Rated, Add  21.13 

. 
 23 33 13 19-0204 EA 20" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 169.24 20.34 

    For Dynamic Damper, Add  24.32 
    For 3 Hour Rated, Add  21.62 

. 
 23 33 13 19-0205 EA 20" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 179.74 22.23 

    For Dynamic Damper, Add  25.43 
    For 3 Hour Rated, Add  22.61 

. 
 23 33 13 19-0206 EA 20" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 187.14 24.01 

    For Dynamic Damper, Add  25.85 
    For 3 Hour Rated, Add  22.98 

. 
 23 33 13 19-0207 EA 20" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 194.54 25.90 

    For Dynamic Damper, Add  26.26 
    For 3 Hour Rated, Add  23.35 

. 
 23 33 13 19-0208 EA 20" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 202.55 27.79 

    For Dynamic Damper, Add  26.82 
    For 3 Hour Rated, Add  23.84 

. 
 23 33 13 19-0209 EA 20" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 210.57 29.57 

    For Dynamic Damper, Add  27.37 
    For 3 Hour Rated, Add  24.33 
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. 
 23 33 13 19-0210 EA 24" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 198.27 18.56 

    For Dynamic Damper, Add  32.11 
    For 3 Hour Rated, Add  28.54 

. 
 23 33 13 19-0211 EA 24" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 207.53 20.34 

    For Dynamic Damper, Add  32.94 
    For 3 Hour Rated, Add  29.28 

. 
 23 33 13 19-0212 EA 24" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 215.57 22.23 

    For Dynamic Damper, Add  33.50 
    For 3 Hour Rated, Add  29.77 

. 
 23 33 13 19-0213 EA 24" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 224.82 24.01 

    For Dynamic Damper, Add  34.33 
    For 3 Hour Rated, Add  30.51 

. 
 23 33 13 19-0214 EA 24" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 232.21 25.90 

    For Dynamic Damper, Add  34.74 
    For 3 Hour Rated, Add  30.88 

. 
 23 33 13 19-0215 EA 24" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 239.61 27.79 

    For Dynamic Damper, Add  35.15 
    For 3 Hour Rated, Add  31.25 

. 
 23 33 13 19-0216 EA 24" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 248.86 29.57 

    For Dynamic Damper, Add  35.98 
    For 3 Hour Rated, Add  31.99 

. 
 23 33 13 19-0217 EA 24" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 263.66 33.34 

    For Dynamic Damper, Add  36.81 
    For 3 Hour Rated, Add  32.72 

. 
 23 33 13 19-0218 EA 24" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 279.70 37.01 

    For Dynamic Damper, Add  37.92 
    For 3 Hour Rated, Add  33.71 

. 
 23 33 13 19-0219 EA 28" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 207.53 20.34 

    For Dynamic Damper, Add  32.94 
    For 3 Hour Rated, Add  29.28 

. 
 23 33 13 19-0220 EA 28" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 215.57 22.23 

    For Dynamic Damper, Add  33.50 
    For 3 Hour Rated, Add  29.77 

. 
 23 33 13 19-0221 EA 28" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 224.82 24.01 

    For Dynamic Damper, Add  34.33 
    For 3 Hour Rated, Add  30.51 

. 
 23 33 13 19-0222 EA 28" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 232.82 25.90 

    For Dynamic Damper, Add  34.88 
    For 3 Hour Rated, Add  31.00 

. 
 23 33 13 19-0223 EA 28" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 241.45 27.79 

    For Dynamic Damper, Add  35.57 
    For 3 Hour Rated, Add  31.62 

. 
 23 33 13 19-0224 EA 28" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 250.08 29.57 

    For Dynamic Damper, Add  36.26 
    For 3 Hour Rated, Add  32.23 

. 
 23 33 13 19-0225 EA 28" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 264.88 33.34 

    For Dynamic Damper, Add  37.09 
    For 3 Hour Rated, Add  32.97 

. 
 23 33 13 19-0226 EA 28" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 279.70 37.01 

    For Dynamic Damper, Add  37.92 
    For 3 Hour Rated, Add  33.71 

. 
 23 33 13 19-0227 EA 28" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 292.64 38.90 

    For Dynamic Damper, Add  39.58 
    For 3 Hour Rated, Add  35.18 

. 
 23 33 13 19-0228 EA 28" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 309.90 42.57 

    For Dynamic Damper, Add  40.97 
    For 3 Hour Rated, Add  36.41 

. 
 23 33 13 19-0229 EA 32" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 219.26 22.23 

    For Dynamic Damper, Add  34.33 
    For 3 Hour Rated, Add  30.51 

. 
 23 33 13 19-0230 EA 32" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 226.03 24.01 

    For Dynamic Damper, Add  34.60 
    For 3 Hour Rated, Add  30.75 

. 
 23 33 13 19-0231 EA 32" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 232.82 25.90 

    For Dynamic Damper, Add  34.88 
    For 3 Hour Rated, Add  31.00 

. 
 23 33 13 19-0232 EA 32" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 240.83 27.79 

    For Dynamic Damper, Add  35.43 
    For 3 Hour Rated, Add  31.49 

. 
 23 33 13 19-0233 EA 32" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 250.32 29.57 

    For Dynamic Damper, Add  36.31 
    For 3 Hour Rated, Add  32.28 

. 
 23 33 13 19-0234 EA 32" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 264.88 33.34 

    For Dynamic Damper, Add  37.09 
    For 3 Hour Rated, Add  32.97 

. 
 23 33 13 19-0235 EA 32" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 280.93 37.01 

    For Dynamic Damper, Add  38.20 
    For 3 Hour Rated, Add  33.95 

. 
 23 33 13 19-0236 EA 32" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 296.97 40.68 

    For Dynamic Damper, Add  39.31 
    For 3 Hour Rated, Add  34.94 

. 
 23 33 13 19-0237 EA 32" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 309.90 42.57 

    For Dynamic Damper, Add  40.97 
    For 3 Hour Rated, Add  36.41 
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. 
 23 33 13 19-0238 EA 32" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 327.41 45.57 

    For Dynamic Damper, Add  42.91 
    For 3 Hour Rated, Add  38.14 

. 
 23 33 13 19-0239 EA 32" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 345.02 48.13 

    For Dynamic Damper, Add  45.12 
    For 3 Hour Rated, Add  40.10 

. 
 23 33 13 19-0240 EA 36" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 230.61 24.01 

    For Dynamic Damper, Add  35.63 
    For 3 Hour Rated, Add  31.67 

. 
 23 33 13 19-0241 EA 36" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 238.73 25.90 

    For Dynamic Damper, Add  36.21 
    For 3 Hour Rated, Add  32.18 

. 
 23 33 13 19-0242 EA 36" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 246.86 27.79 

    For Dynamic Damper, Add  36.79 
    For 3 Hour Rated, Add  32.70 

. 
 23 33 13 19-0243 EA 36" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 256.29 29.57 

    For Dynamic Damper, Add  37.66 
    For 3 Hour Rated, Add  33.47 

. 
 23 33 13 19-0244 EA 36" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 269.35 33.34 

    For Dynamic Damper, Add  38.09 
    For 3 Hour Rated, Add  33.86 

. 
 23 33 13 19-0245 EA 36" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 276.84 35.12 

    For Dynamic Damper, Add  38.53 
    For 3 Hour Rated, Add  34.25 

. 
 23 33 13 19-0246 EA 36" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 299.95 40.68 

    For Dynamic Damper, Add  39.98 
    For 3 Hour Rated, Add  35.54 

. 
 23 33 13 19-0247 EA 36" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 317.50 44.46 

    For Dynamic Damper, Add  41.42 
    For 3 Hour Rated, Add  36.82 

. 
 23 33 13 19-0248 EA 36" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 329.68 45.91 

    For Dynamic Damper, Add  43.17 
    For 3 Hour Rated, Add  38.37 

. 
 23 33 13 19-0249 EA 36" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 349.99 49.24 

    For Dynamic Damper, Add  45.48 
    For 3 Hour Rated, Add  40.43 

. 
 23 33 13 19-0250 EA 36" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 366.79 51.80 

    For Dynamic Damper, Add  47.51 
    For 3 Hour Rated, Add  42.23 

. 
 23 33 13 19-0251 EA 36" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 382.66 53.68 

    For Dynamic Damper, Add  49.83 
    For 3 Hour Rated, Add  44.30 

. 
 23 33 13 19-0252 EA 40" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 264.31 27.79 

    For Dynamic Damper, Add  41.96 
    For 3 Hour Rated, Add  37.30 

. 
 23 33 13 19-0253 EA 40" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 275.02 29.57 

    For Dynamic Damper, Add  43.12 
    For 3 Hour Rated, Add  38.33 

. 
 23 33 13 19-0254 EA 40" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 281.87 31.46 

    For Dynamic Damper, Add  43.41 
    For 3 Hour Rated, Add  38.59 

. 
 23 33 13 19-0255 EA 40" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 288.72 33.34 

    For Dynamic Damper, Add  43.70 
    For 3 Hour Rated, Add  38.85 

. 
 23 33 13 19-0256 EA 40" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 304.35 35.12 

    For Dynamic Damper, Add  44.72 
    For 3 Hour Rated, Add  39.75 

. 
 23 33 13 19-0257 EA 40" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 314.42 37.01 

    For Dynamic Damper, Add  45.73 
    For 3 Hour Rated, Add  40.65 

. 
 23 33 13 19-0258 EA 40" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 336.24 42.57 

    For Dynamic Damper, Add  46.89 
    For 3 Hour Rated, Add  41.68 

. 
 23 33 13 19-0259 EA 40" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 352.52 46.24 

    For Dynamic Damper, Add  48.05 
    For 3 Hour Rated, Add  42.71 

. 
 23 33 13 19-0260 EA 40" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 369.14 49.24 

    For Dynamic Damper, Add  49.79 
    For 3 Hour Rated, Add  44.26 

. 
 23 33 13 19-0261 EA 40" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 391.09 51.80 

    For Dynamic Damper, Add  52.98 
    For 3 Hour Rated, Add  47.09 

. 
 23 33 13 19-0262 EA 40" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 407.70 54.80 

    For Dynamic Damper, Add  54.72 
    For 3 Hour Rated, Add  48.64 

. 
 23 33 13 19-0263 EA 40" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 426.33 56.25 

    For Dynamic Damper, Add  57.91 
    For 3 Hour Rated, Add  51.47 

. 
 23 33 13 19-0264 EA 40" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 448.11 59.24 

    For Dynamic Damper, Add  60.81 
    For 3 Hour Rated, Add  54.05 

. 
 23 33 13 19-0265 EA 44" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 272.45 27.79 

    For Dynamic Damper, Add  42.54 
    For 3 Hour Rated, Add  37.82 
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. 
 23 33 13 19-0266 EA 44" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 283.16 29.57 

    For Dynamic Damper, Add  43.70 
    For 3 Hour Rated, Add  38.85 

. 
 23 33 13 19-0267 EA 44" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 292.60 31.46 

    For Dynamic Damper, Add  44.57 
    For 3 Hour Rated, Add  39.62 

. 
 23 33 13 19-0268 EA 44" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 299.44 33.34 

    For Dynamic Damper, Add  44.87 
    For 3 Hour Rated, Add  39.88 

. 
 23 33 13 19-0269 EA 44" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 310.15 35.12 

    For Dynamic Damper, Add  46.02 
    For 3 Hour Rated, Add  40.91 

. 
 23 33 13 19-0270 EA 44" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 320.86 37.01 

    For Dynamic Damper, Add  47.18 
    For 3 Hour Rated, Add  41.94 

. 
 23 33 13 19-0271 EA 44" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 349.54 44.46 

    For Dynamic Damper, Add  48.63 
    For 3 Hour Rated, Add  43.23 

. 
 23 33 13 19-0272 EA 44" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 367.08 48.13 

    For Dynamic Damper, Add  50.08 
    For 3 Hour Rated, Add  44.52 

. 
 23 33 13 19-0273 EA 44" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 391.09 51.80 

    For Dynamic Damper, Add  52.98 
    For 3 Hour Rated, Add  47.09 

. 
 23 33 13 19-0274 EA 44" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 413.80 55.57 

    For Dynamic Damper, Add  55.59 
    For 3 Hour Rated, Add  49.41 

. 
 23 33 13 19-0275 EA 44" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 437.79 59.24 

    For Dynamic Damper, Add  58.49 
    For 3 Hour Rated, Add  51.99 

. 
 23 33 13 19-0276 EA 44" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 454.94 61.02 

    For Dynamic Damper, Add  61.10 
    For 3 Hour Rated, Add  54.31 

. 
 23 33 13 19-0277 EA 44" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 472.11 62.91 

    For Dynamic Damper, Add  63.71 
    For 3 Hour Rated, Add  56.63 

. 
 23 33 13 19-0278 EA 44" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 489.27 64.80 

    For Dynamic Damper, Add  66.32 
    For 3 Hour Rated, Add  58.95 

. 
 23 33 13 19-0279 EA 48" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 281.87 29.57 

    For Dynamic Damper, Add  43.41 
    For 3 Hour Rated, Add  38.59 

. 
 23 33 13 19-0280 EA 48" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 292.60 31.46 

    For Dynamic Damper, Add  44.57 
    For 3 Hour Rated, Add  39.62 

. 
 23 33 13 19-0281 EA 48" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 299.44 33.34 

    For Dynamic Damper, Add  44.87 
    For 3 Hour Rated, Add  39.88 

. 
 23 33 13 19-0282 EA 48" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 314.42 37.01 

    For Dynamic Damper, Add  45.73 
    For 3 Hour Rated, Add  40.65 

. 
 23 33 13 19-0283 EA 48" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 330.68 40.68 

    For Dynamic Damper, Add  46.89 
    For 3 Hour Rated, Add  41.68 

. 
 23 33 13 19-0284 EA 48" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 346.96 44.46 

    For Dynamic Damper, Add  48.05 
    For 3 Hour Rated, Add  42.71 

. 
 23 33 13 19-0285 EA 48" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 365.80 48.13 

    For Dynamic Damper, Add  49.79 
    For 3 Hour Rated, Add  44.26 

. 
 23 33 13 19-0286 EA 48" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 384.64 51.80 

    For Dynamic Damper, Add  51.53 
    For 3 Hour Rated, Add  45.80 

. 
 23 33 13 19-0287 EA 48" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 407.35 55.57 

    For Dynamic Damper, Add  54.14 
    For 3 Hour Rated, Add  48.12 

. 
 23 33 13 19-0288 EA 48" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 432.64 59.24 

    For Dynamic Damper, Add  57.33 
    For 3 Hour Rated, Add  50.96 

. 
 23 33 13 19-0289 EA 48" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 449.80 61.02 

    For Dynamic Damper, Add  59.94 
    For 3 Hour Rated, Add  53.28 

. 
 23 33 13 19-0290 EA 48" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 470.82 62.91 

    For Dynamic Damper, Add  63.42 
    For 3 Hour Rated, Add  56.37 

. 
 23 33 13 19-0291 EA 48" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 493.54 66.58 

    For Dynamic Damper, Add  66.03 
    For 3 Hour Rated, Add  58.69 

. 
 23 33 13 19-0292 EA 48" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 514.55 68.48 

    For Dynamic Damper, Add  69.50 
    For 3 Hour Rated, Add  61.78 

. 
 23 33 13 19-0293 EA 48" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 541.54 74.04 

    For Dynamic Damper, Add  71.82 
    For 3 Hour Rated, Add  63.84 
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. 
 23 33 13 19-0294 EA 52" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 291.31 31.46 

    For Dynamic Damper, Add  44.28 
    For 3 Hour Rated, Add  39.36 

. 
 23 33 13 19-0295 EA 52" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 302.01 33.34 

    For Dynamic Damper, Add  45.44 
    For 3 Hour Rated, Add  40.39 

. 
 23 33 13 19-0296 EA 52" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 318.28 37.01 

    For Dynamic Damper, Add  46.60 
    For 3 Hour Rated, Add  41.42 

. 
 23 33 13 19-0297 EA 52" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 330.68 40.68 

    For Dynamic Damper, Add  46.89 
    For 3 Hour Rated, Add  41.68 

. 
 23 33 13 19-0298 EA 52" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 347.61 44.46 

    For Dynamic Damper, Add  48.20 
    For 3 Hour Rated, Add  42.84 

. 
 23 33 13 19-0299 EA 52" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 364.51 48.13 

    For Dynamic Damper, Add  49.50 
    For 3 Hour Rated, Add  44.00 

. 
 23 33 13 19-0300 EA 52" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 383.36 51.80 

    For Dynamic Damper, Add  51.24 
    For 3 Hour Rated, Add  45.55 

. 
 23 33 13 19-0301 EA 52" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 402.20 55.57 

    For Dynamic Damper, Add  52.98 
    For 3 Hour Rated, Add  47.09 

. 
 23 33 13 19-0302 EA 52" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 424.92 59.24 

    For Dynamic Damper, Add  55.59 
    For 3 Hour Rated, Add  49.41 

. 
 23 33 13 19-0303 EA 52" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 451.49 62.91 

    For Dynamic Damper, Add  59.07 
    For 3 Hour Rated, Add  52.50 

. 
 23 33 13 19-0304 EA 52" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 469.93 64.80 

    For Dynamic Damper, Add  61.97 
    For 3 Hour Rated, Add  55.08 

. 
 23 33 13 19-0305 EA 52" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 492.25 66.58 

    For Dynamic Damper, Add  65.74 
    For 3 Hour Rated, Add  58.43 

. 
 23 33 13 19-0306 EA 52" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 518.81 70.37 

    For Dynamic Damper, Add  69.21 
    For 3 Hour Rated, Add  61.52 

. 
 23 33 13 19-0307 EA 52" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 541.54 74.04 

    For Dynamic Damper, Add  71.82 
    For 3 Hour Rated, Add  63.84 

. 
 23 33 13 19-0308 EA 52" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 573.67 79.59 

    For Dynamic Damper, Add  75.30 
    For 3 Hour Rated, Add  66.94 

. 
 23 33 13 19-0309 EA 52" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 597.67 83.26 

    For Dynamic Damper, Add  78.20 
    For 3 Hour Rated, Add  69.51 

. 
 23 33 13 19-0310 EA 56" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 299.44 33.34 

    For Dynamic Damper, Add  44.87 
    For 3 Hour Rated, Add  39.88 

. 
 23 33 13 19-0311 EA 56" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 316.99 37.01 

    For Dynamic Damper, Add  46.31 
    For 3 Hour Rated, Add  41.17 

. 
 23 33 13 19-0312 EA 56" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 331.97 40.68 

    For Dynamic Damper, Add  47.18 
    For 3 Hour Rated, Add  41.94 

. 
 23 33 13 19-0313 EA 56" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 344.37 44.46 

    For Dynamic Damper, Add  47.47 
    For 3 Hour Rated, Add  42.20 

. 
 23 33 13 19-0314 EA 56" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 362.58 48.13 

    For Dynamic Damper, Add  49.07 
    For 3 Hour Rated, Add  43.62 

. 
 23 33 13 19-0315 EA 56" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 380.78 51.80 

    For Dynamic Damper, Add  50.66 
    For 3 Hour Rated, Add  45.03 

. 
 23 33 13 19-0316 EA 56" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 398.98 55.57 

    For Dynamic Damper, Add  52.26 
    For 3 Hour Rated, Add  46.45 

. 
 23 33 13 19-0317 EA 56" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 417.18 59.24 

    For Dynamic Damper, Add  53.85 
    For 3 Hour Rated, Add  47.87 

. 
 23 33 13 19-0318 EA 56" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 443.76 62.91 

    For Dynamic Damper, Add  57.33 
    For 3 Hour Rated, Add  50.96 

. 
 23 33 13 19-0319 EA 56" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 464.79 64.80 

    For Dynamic Damper, Add  60.81 
    For 3 Hour Rated, Add  54.05 

. 
 23 33 13 19-0320 EA 56" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 484.52 66.58 

    For Dynamic Damper, Add  64.00 
    For 3 Hour Rated, Add  56.89 

. 
 23 33 13 19-0321 EA 56" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 513.67 70.37 

    For Dynamic Damper, Add  68.06 
    For 3 Hour Rated, Add  60.49 
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. 
 23 33 13 19-0322 EA 56" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 540.25 74.04 

    For Dynamic Damper, Add  71.53 
    For 3 Hour Rated, Add  63.59 

. 
 23 33 13 19-0323 EA 56" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 568.11 77.70 

    For Dynamic Damper, Add  75.30 
    For 3 Hour Rated, Add  66.94 

. 
 23 33 13 19-0324 EA 56" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 592.12 81.48 

    For Dynamic Damper, Add  78.20 
    For 3 Hour Rated, Add  69.51 

. 
 23 33 13 19-0325 EA 56" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 619.98 85.15 

    For Dynamic Damper, Add  81.97 
    For 3 Hour Rated, Add  72.86 

. 
 23 33 13 19-0326 EA 56" x 56" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 647.85 88.82 

    For Dynamic Damper, Add  85.74 
    For 3 Hour Rated, Add  76.21 

. 
 23 33 13 19-0327 EA 60" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 314.42 37.01 

    For Dynamic Damper, Add  45.73 
    For 3 Hour Rated, Add  40.65 

. 
 23 33 13 19-0328 EA 60" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 331.97 40.68 

    For Dynamic Damper, Add  47.18 
    For 3 Hour Rated, Add  41.94 

. 
 23 33 13 19-0329 EA 60" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 345.66 44.46 

    For Dynamic Damper, Add  47.76 
    For 3 Hour Rated, Add  42.45 

. 
 23 33 13 19-0330 EA 60" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 358.07 48.13 

    For Dynamic Damper, Add  48.05 
    For 3 Hour Rated, Add  42.71 

. 
 23 33 13 19-0331 EA 60" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 376.92 51.80 

    For Dynamic Damper, Add  49.79 
    For 3 Hour Rated, Add  44.26 

. 
 23 33 13 19-0332 EA 60" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 395.75 55.57 

    For Dynamic Damper, Add  51.53 
    For 3 Hour Rated, Add  45.80 

. 
 23 33 13 19-0333 EA 60" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 415.25 59.24 

    For Dynamic Damper, Add  53.42 
    For 3 Hour Rated, Add  47.48 

. 
 23 33 13 19-0334 EA 60" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 434.74 62.91 

    For Dynamic Damper, Add  55.30 
    For 3 Hour Rated, Add  49.15 

. 
 23 33 13 19-0335 EA 60" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 457.05 64.80 

    For Dynamic Damper, Add  59.07 
    For 3 Hour Rated, Add  52.50 

. 
 23 33 13 19-0336 EA 60" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 478.07 66.58 

    For Dynamic Damper, Add  62.55 
    For 3 Hour Rated, Add  55.60 

. 
 23 33 13 19-0337 EA 60" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 505.94 70.37 

    For Dynamic Damper, Add  66.32 
    For 3 Hour Rated, Add  58.95 

. 
 23 33 13 19-0338 EA 60" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 533.81 74.04 

    For Dynamic Damper, Add  70.09 
    For 3 Hour Rated, Add  62.30 

. 
 23 33 13 19-0339 EA 60" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 557.80 77.70 

    For Dynamic Damper, Add  72.98 
    For 3 Hour Rated, Add  64.87 

. 
 23 33 13 19-0340 EA 60" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 589.53 81.48 

    For Dynamic Damper, Add  77.62 
    For 3 Hour Rated, Add  69.00 

. 
 23 33 13 19-0341 EA 60" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 618.68 85.15 

    For Dynamic Damper, Add  81.68 
    For 3 Hour Rated, Add  72.60 

. 
 23 33 13 19-0342 EA 60" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 647.85 88.82 

    For Dynamic Damper, Add  85.74 
    For 3 Hour Rated, Add  76.21 

. 
 23 33 13 19-0343 EA 60" x 56" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 674.40 92.60 

    For Dynamic Damper, Add  89.21 
    For 3 Hour Rated, Add  79.30 

. 
 23 33 13 19-0344 EA 60" x 60" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 701.00 96.26 

    For Dynamic Damper, Add  92.70 
    For 3 Hour Rated, Add  82.40 

XXXXXXX 
. 
 23 33 13 23  Backdraft Dampers (23 33 13) 
. 
. 
 23 33 13 23-0001  Horizontally Mounted Backdraft Damper (23 33 13 23) 

Note: Galvanized steel frame, aluminum blades. Exclude motor pack. 
. 
. 

 23 33 13 23-0002 EA 6" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................... 59.46 12.34 
. 

 23 33 13 23-0003 EA 8" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................... 68.60 12.89 
. 

 23 33 13 23-0004 EA 8" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................... 78.80 13.00 
. 

 23 33 13 23-0005 EA 10" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 76.31 13.00 
. 

 23 33 13 23-0006 EA 10" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 74.46 13.34 
. 

 23 33 13 23-0007 EA 10" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................... 87.51 14.78 
. 

 23 33 13 23-0008 EA 12" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 71.02 13.34 
. 

 23 33 13 23-0009 EA 12" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 85.79 14.78 
. 

 23 33 13 23-0010 EA 12" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................... 84.31 15.57 
. 

 23 33 13 23-0011 EA 12" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................... 95.17 16.67 
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. 
 23 33 13 23-0012 EA 14" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 78.40 14.12 

. 
 23 33 13 23-0013 EA 14" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 81.80 15.57 

. 
 23 33 13 23-0014 EA 14" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................... 93.92 16.67 

. 
 23 33 13 23-0015 EA 14" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................... 89.34 18.56 

. 
 23 33 13 23-0016 EA 14" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 100.53 20.34 

. 
 23 33 13 23-0017 EA 16" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 85.79 14.78 

. 
 23 33 13 23-0018 EA 16" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 90.15 16.67 

. 
 23 33 13 23-0019 EA 16" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................... 87.73 18.56 

. 
 23 33 13 23-0020 EA 16" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................... 94.16 18.56 

. 
 23 33 13 23-0021 EA 16" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 106.15 20.34 

. 
 23 33 13 23-0022 EA 16" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 118.15 22.23 

. 
 23 33 13 23-0023 EA 18" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 80.55 15.57 

. 
 23 33 13 23-0024 EA 18" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 78.96 16.67 

. 
 23 33 13 23-0025 EA 18" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................... 91.74 18.56 

. 
 23 33 13 23-0026 EA 18" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 104.54 20.34 

. 
 23 33 13 23-0027 EA 18" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 117.34 22.23 

. 
 23 33 13 23-0028 EA 18" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 131.99 24.01 

. 
 23 33 13 23-0029 EA 18" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 150.57 27.79 

. 
 23 33 13 23-0030 EA 18" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 134.22 29.57 

. 
 23 33 13 23-0031 EA 18" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 154.38 33.34 

. 
 23 33 13 23-0032 EA 20" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 87.64 16.67 

. 
 23 33 13 23-0033 EA 20" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 87.73 18.56 

. 
 23 33 13 23-0034 EA 20" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 101.32 20.34 

. 
 23 33 13 23-0035 EA 20" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 114.94 22.23 

. 
 23 33 13 23-0036 EA 20" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 130.34 24.01 

. 
 23 33 13 23-0037 EA 20" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 144.18 25.90 

. 
 23 33 13 23-0038 EA 20" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 134.22 29.57 

. 
 23 33 13 23-0039 EA 20" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 139.25 29.57 

. 
 23 33 13 23-0040 EA 20" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 160.42 33.34 

. 
 23 33 13 23-0041 EA 20" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 181.59 37.01 

. 
 23 33 13 23-0042 EA 20" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 179.77 40.68 

. 
 23 33 13 23-0043 EA 20" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 198.07 44.46 

. 
 23 33 13 23-0044 EA 24" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 84.51 18.56 

. 
 23 33 13 23-0045 EA 24" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 99.72 20.34 

. 
 23 33 13 23-0046 EA 24" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 114.94 22.23 

. 
 23 33 13 23-0047 EA 24" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 131.99 24.01 

. 
 23 33 13 23-0048 EA 24" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 125.63 27.79 

. 
 23 33 13 23-0049 EA 24" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 137.23 29.57 

. 
 23 33 13 23-0050 EA 24" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 154.38 33.34 

. 
 23 33 13 23-0051 EA 24" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 160.42 33.34 

. 
 23 33 13 23-0052 EA 24" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 183.61 37.01 

. 
 23 33 13 23-0053 EA 24" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 182.63 40.68 

. 
 23 33 13 23-0054 EA 24" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 202.39 44.46 

. 
 23 33 13 23-0055 EA 24" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 222.12 48.13 

. 
 23 33 13 23-0056 EA 24" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 224.62 51.80 

. 
 23 33 13 23-0057 EA 24" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 242.62 55.57 

. 
 23 33 13 23-0058 EA 24" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 249.52 55.57 

. 
 23 33 13 23-0059 EA 28" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 89.34 18.56 

. 
 23 33 13 23-0060 EA 28" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 106.15 20.34 

. 
 23 33 13 23-0061 EA 28" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 130.34 24.01 

. 
 23 33 13 23-0062 EA 28" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 125.63 27.79 

. 
 23 33 13 23-0063 EA 28" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 138.24 29.57 

. 
 23 33 13 23-0064 EA 28" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 156.39 33.34 

. 
 23 33 13 23-0065 EA 28" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 174.56 37.01 

. 
 23 33 13 23-0066 EA 28" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 181.59 37.01 

. 
 23 33 13 23-0067 EA 28" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 182.63 40.68 

. 
 23 33 13 23-0068 EA 28" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 203.82 44.46 

. 
 23 33 13 23-0069 EA 28" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 224.99 48.13 

. 
 23 33 13 23-0070 EA 28" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 239.17 55.57 

. 
 23 33 13 23-0071 EA 28" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 247.22 55.57 

. 
 23 33 13 23-0072 EA 28" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 266.39 59.24 

. 
 23 33 13 23-0073 EA 28" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 285.56 62.91 

. 
 23 33 13 23-0074 EA 28" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 293.61 62.91 

. 
 23 33 13 23-0075 EA 28" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 298.70 66.58 

. 
 23 33 13 23-0076 EA 28" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 305.73 66.58 

. 
 23 33 13 23-0077 EA 32" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 99.72 20.34 

. 
 23 33 13 23-0078 EA 32" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 125.36 24.01 

. 
 23 33 13 23-0079 EA 32" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 144.18 25.90 

. 
 23 33 13 23-0080 EA 32" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 137.23 29.57 

. 
 23 33 13 23-0081 EA 32" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 156.39 33.34 

. 
 23 33 13 23-0082 EA 32" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 175.56 37.01 

. 
 23 33 13 23-0083 EA 32" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 162.90 37.01 

. 
 23 33 13 23-0084 EA 32" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 179.77 40.68 

. 
 23 33 13 23-0085 EA 32" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 202.39 44.46 

. 
 23 33 13 23-0086 EA 32" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 224.99 48.13 

. 
 23 33 13 23-0087 EA 32" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 240.32 55.57 

. 
 23 33 13 23-0088 EA 32" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 249.52 55.57 

. 
 23 33 13 23-0089 EA 32" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 269.84 59.24 

. 
 23 33 13 23-0090 EA 32" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 290.16 62.91 

. 
 23 33 13 23-0091 EA 32" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 296.68 66.58 

. 
 23 33 13 23-0092 EA 32" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 304.73 66.58 
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. 
 23 33 13 23-0093 EA 32" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 323.89 70.37 

. 
 23 33 13 23-0094 EA 32" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 331.94 70.37 

. 
 23 33 13 23-0095 EA 32" x 64" Horizontally Mounted Backdraft Damper ............................................................................................................. 332.71 74.04 

. 
 23 33 13 23-0096 EA 32" x 68" Horizontally Mounted Backdraft Damper ............................................................................................................. 339.60 74.04 

. 
 23 33 13 23-0097 EA 32" x 72" Horizontally Mounted Backdraft Damper ............................................................................................................. 357.61 77.70 

. 
 23 33 13 23-0098 EA 36" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 104.54 20.34 

. 
 23 33 13 23-0099 EA 36" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 137.54 25.90 

. 
 23 33 13 23-0100 EA 36" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 134.22 29.57 

. 
 23 33 13 23-0101 EA 36" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 154.38 33.34 

. 
 23 33 13 23-0102 EA 36" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 174.56 37.01 

. 
 23 33 13 23-0103 EA 36" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 162.90 37.01 

. 
 23 33 13 23-0104 EA 36" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 180.48 40.68 

. 
 23 33 13 23-0105 EA 36" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 198.07 44.46 

. 
 23 33 13 23-0106 EA 36" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 222.12 48.13 

. 
 23 33 13 23-0107 EA 36" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 239.17 55.57 

. 
 23 33 13 23-0108 EA 36" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 249.52 55.57 

. 
 23 33 13 23-0109 EA 36" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 270.99 59.24 

. 
 23 33 13 23-0110 EA 36" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 292.46 62.91 

. 
 23 33 13 23-0111 EA 36" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 299.69 66.58 

. 
 23 33 13 23-0112 EA 36" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 319.86 70.37 

. 
 23 33 13 23-0113 EA 36" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 328.92 70.37 

. 
 23 33 13 23-0114 EA 36" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 330.98 74.04 

. 
 23 33 13 23-0115 EA 36" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 338.74 74.04 

. 
 23 33 13 23-0116 EA 36" x 64" Horizontally Mounted Backdraft Damper ............................................................................................................. 357.61 77.70 

. 
 23 33 13 23-0117 EA 36" x 68" Horizontally Mounted Backdraft Damper ............................................................................................................. 365.37 77.70 

. 
 23 33 13 23-0118 EA 36" x 72" Horizontally Mounted Backdraft Damper ............................................................................................................. 373.14 77.70 

. 
 23 33 13 23-0119 EA 40" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 114.94 22.23 

. 
 23 33 13 23-0120 EA 40" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 149.74 27.79 

. 
 23 33 13 23-0121 EA 40" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 139.25 29.57 

. 
 23 33 13 23-0122 EA 40" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 160.42 33.34 

. 
 23 33 13 23-0123 EA 40" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 181.59 37.01 

. 
 23 33 13 23-0124 EA 40" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 179.77 40.68 

. 
 23 33 13 23-0125 EA 40" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 198.07 44.46 

. 
 23 33 13 23-0126 EA 40" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 216.36 48.13 

. 
 23 33 13 23-0127 EA 40" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 224.62 51.80 

. 
 23 33 13 23-0128 EA 40" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 247.22 55.57 

. 
 23 33 13 23-0129 EA 40" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 269.84 59.24 

. 
 23 33 13 23-0130 EA 40" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 292.46 62.91 

. 
 23 33 13 23-0131 EA 40" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 300.70 66.58 

. 
 23 33 13 23-0132 EA 40" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 321.87 70.37 

. 
 23 33 13 23-0133 EA 40" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 331.94 70.37 

. 
 23 33 13 23-0134 EA 40" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 330.12 74.04 

. 
 23 33 13 23-0135 EA 44" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 127.02 24.01 

. 
 23 33 13 23-0136 EA 44" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 133.21 29.57 

. 
 23 33 13 23-0137 EA 44" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 155.39 33.34 

. 
 23 33 13 23-0138 EA 44" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 177.57 37.01 

. 
 23 33 13 23-0139 EA 44" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 177.61 40.68 

. 
 23 33 13 23-0140 EA 44" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 196.63 44.46 

. 
 23 33 13 23-0141 EA 44" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 204.54 44.46 

. 
 23 33 13 23-0142 EA 44" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 223.55 48.13 

. 
 23 33 13 23-0143 EA 44" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 242.62 55.57 

. 
 23 33 13 23-0144 EA 44" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 266.39 59.24 

. 
 23 33 13 23-0145 EA 44" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 290.16 62.91 

. 
 23 33 13 23-0146 EA 44" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 299.69 66.58 

. 
 23 33 13 23-0147 EA 44" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 321.87 70.37 

. 
 23 33 13 23-0148 EA 44" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 332.94 70.37 

. 
 23 33 13 23-0149 EA 44" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 336.16 74.04 

. 
 23 33 13 23-0150 EA 44" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 340.90 74.04 

. 
 23 33 13 23-0151 EA 48" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 137.54 25.90 

. 
 23 33 13 23-0152 EA 48" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 137.23 29.57 

. 
 23 33 13 23-0153 EA 48" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 160.42 33.34 

. 
 23 33 13 23-0154 EA 48" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 162.90 37.01 

. 
 23 33 13 23-0155 EA 48" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 182.63 40.68 

. 
 23 33 13 23-0156 EA 48" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 202.39 44.46 

. 
 23 33 13 23-0157 EA 48" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 222.12 48.13 

. 
 23 33 13 23-0158 EA 48" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 224.62 51.80 

. 
 23 33 13 23-0159 EA 48" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 249.52 55.57 

. 
 23 33 13 23-0160 EA 48" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 285.56 62.91 

. 
 23 33 13 23-0161 EA 48" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 296.68 66.58 

. 
 23 33 13 23-0162 EA 48" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 319.86 70.37 

. 
 23 33 13 23-0163 EA 48" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 331.94 70.37 

. 
 23 33 13 23-0164 EA 48" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 336.16 74.04 

. 
 23 33 13 23-0165 EA 48" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 357.61 77.70 

. 
 23 33 13 23-0166 EA 48" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 362.79 77.70 

. 
 23 33 13 23-0167 EA 50" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 140.03 25.90 

. 
 23 33 13 23-0168 EA 50" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 150.36 33.34 

. 
 23 33 13 23-0169 EA 50" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 174.06 37.01 

. 
 23 33 13 23-0170 EA 50" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 176.17 40.68 

. 
 23 33 13 23-0171 EA 50" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 196.27 44.46 

. 
 23 33 13 23-0172 EA 50" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 216.36 48.13 

. 
 23 33 13 23-0173 EA 50" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 236.47 51.80 
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. 
 23 33 13 23-0174 EA 50" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 238.59 55.57 

. 
 23 33 13 23-0175 EA 50" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 264.09 59.24 

. 
 23 33 13 23-0176 EA 50" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 289.58 62.91 

. 
 23 33 13 23-0177 EA 50" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 300.70 66.58 

. 
 23 33 13 23-0178 EA 50" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 324.39 70.37 

. 
 23 33 13 23-0179 EA 50" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 330.12 74.04 

. 
 23 33 13 23-0180 EA 50" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 340.90 74.04 

. 
 23 33 13 23-0181 EA 50" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 362.79 77.70 

. 
 23 33 13 23-0182 EA 50" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 368.18 77.70 

XXXXXXX 
. 
 23 33 13 23-0183  Vertically Mounted Backdraft Damper (23 33 13 23) 

Note: Galvanized steel frame, aluminum blades. Excludes motor pack. 
. 
. 

 23 33 13 23-0184 EA 6" x 6" Vertically Mounted Backdraft Damper ....................................................................................................................... 62.86 12.34 
. 

 23 33 13 23-0185 EA 8" x 6" Vertically Mounted Backdraft Damper ....................................................................................................................... 73.15 12.89 
. 

 23 33 13 23-0186 EA 10" x 6" Vertically Mounted Backdraft Damper ..................................................................................................................... 74.81 13.00 
. 

 23 33 13 23-0187 EA 8" x 8" Vertically Mounted Backdraft Damper ....................................................................................................................... 77.20 13.00 
. 

 23 33 13 23-0188 EA 12" x 6" Vertically Mounted Backdraft Damper ..................................................................................................................... 83.11 13.34 
. 

 23 33 13 23-0189 EA 10" x 8" Vertically Mounted Backdraft Damper ..................................................................................................................... 92.34 14.78 
. 

 23 33 13 23-0190 EA 14" x 6" Vertically Mounted Backdraft Damper ..................................................................................................................... 90.29 13.34 
. 

 23 33 13 23-0191 EA 12" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 101.92 14.78 
. 

 23 33 13 23-0192 EA 16" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 104.15 15.57 
. 

 23 33 13 23-0193 EA 10" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 109.87 16.67 
. 

 23 33 13 23-0194 EA 18" x 6" Vertically Mounted Backdraft Damper ..................................................................................................................... 89.49 14.12 
. 

 23 33 13 23-0195 EA 14" x 8" Vertically Mounted Backdraft Damper ..................................................................................................................... 95.69 15.57 
. 

 23 33 13 23-0196 EA 12" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 102.52 16.67 
. 

 23 33 13 23-0197 EA 20" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 108.07 18.56 
. 

 23 33 13 23-0198 EA 16" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 117.13 20.34 
. 

 23 33 13 23-0199 EA 14" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 105.71 14.78 
. 

 23 33 13 23-0200 EA 12" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 113.02 16.67 
. 

 23 33 13 23-0201 EA 18" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 105.72 18.56 
. 

 23 33 13 23-0202 EA 24" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 105.72 18.56 
. 

 23 33 13 23-0203 EA 16" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 116.84 20.34 
. 

 23 33 13 23-0204 EA 20" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 122.41 22.23 
. 

 23 33 13 23-0205 EA 14" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 105.19 15.57 
. 

 23 33 13 23-0206 EA 28" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 108.52 16.67 
. 

 23 33 13 23-0207 EA 18" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 118.24 18.56 
. 

 23 33 13 23-0208 EA 16" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 127.98 20.34 
. 

 23 33 13 23-0209 EA 24" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 133.55 22.23 
. 

 23 33 13 23-0210 EA 32" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 139.11 24.01 
. 

 23 33 13 23-0211 EA 14" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 151.62 27.79 
. 

 23 33 13 23-0212 EA 20" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 153.74 29.57 
. 

 23 33 13 23-0213 EA 18" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 170.03 33.34 
. 

 23 33 13 23-0214 EA 36" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 120.01 16.67 
. 

 23 33 13 23-0215 EA 16" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 128.16 18.56 
. 

 23 33 13 23-0216 EA 28" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 133.72 20.34 
. 

 23 33 13 23-0217 EA 20" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 144.46 22.23 
. 

 23 33 13 23-0218 EA 24" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 150.02 24.01 
. 

 23 33 13 23-0219 EA 40" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 155.57 25.90 
. 

 23 33 13 23-0220 EA 18" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 170.59 29.57 
. 

 23 33 13 23-0221 EA 16" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 171.88 29.57 
. 

 23 33 13 23-0222 EA 32" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 182.99 33.34 
. 

 23 33 13 23-0223 EA 44" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 196.70 37.01 
. 

 23 33 13 23-0224 EA 20" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 213.00 40.68 
. 

 23 33 13 23-0225 EA 28" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 224.12 44.46 
. 

 23 33 13 23-0226 EA 18" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 148.89 18.56 
. 

 23 33 13 23-0227 EA 24" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 154.45 20.34 
. 

 23 33 13 23-0228 EA 36" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 160.02 22.23 
. 

 23 33 13 23-0229 EA 48" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 165.58 24.01 
. 

 23 33 13 23-0230 EA 50" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 180.58 27.79 
. 

 23 33 13 23-0231 EA 20" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 192.62 29.57 
. 

 23 33 13 23-0232 EA 32" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 203.73 33.34 
. 

 23 33 13 23-0233 EA 40" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 203.73 33.34 
. 

 23 33 13 23-0234 EA 18" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 194.11 37.01 
. 

 23 33 13 23-0235 EA 24" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 193.70 40.68 
. 

 23 33 13 23-0236 EA 28" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 204.82 44.46 
. 

 23 33 13 23-0237 EA 44" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 219.33 48.13 
. 

 23 33 13 23-0238 EA 18" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 232.15 51.80 
. 

 23 33 13 23-0239 EA 20" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 243.26 55.57 
. 

 23 33 13 23-0240 EA 36" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 243.26 55.57 
. 

 23 33 13 23-0241 EA 24" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 137.21 18.56 
. 

 23 33 13 23-0242 EA 32" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 142.77 20.34 
. 

 23 33 13 23-0243 EA 48" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 153.90 24.01 
. 

 23 33 13 23-0244 EA 28" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 166.71 27.79 
. 

 23 33 13 23-0245 EA 20" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 173.97 29.57 
. 

 23 33 13 23-0246 EA 40" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 185.08 33.34 
. 

 23 33 13 23-0247 EA 50" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 196.20 37.01 
. 

 23 33 13 23-0248 EA 18" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 203.00 37.01 
. 

 23 33 13 23-0249 EA 24" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 214.11 40.68 
. 

 23 33 13 23-0250 EA 36" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 225.23 44.46 
. 

 23 33 13 23-0251 EA 44" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 238.04 48.13 
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. 
 23 33 13 23-0252 EA 28" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 261.98 55.57 

. 
 23 33 13 23-0253 EA 32" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 261.98 55.57 

. 
 23 33 13 23-0254 EA 20" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 280.75 59.24 

. 
 23 33 13 23-0255 EA 24" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 276.20 62.91 

. 
 23 33 13 23-0256 EA 40" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 276.20 62.91 

. 
 23 33 13 23-0257 EA 48" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 287.32 66.58 

. 
 23 33 13 23-0258 EA 50" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 290.96 66.58 

. 
 23 33 13 23-0259 EA 28" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 152.72 20.34 

. 
 23 33 13 23-0260 EA 36" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 163.85 24.01 

. 
 23 33 13 23-0261 EA 32" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 170.86 25.90 

. 
 23 33 13 23-0262 EA 44" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 184.88 29.57 

. 
 23 33 13 23-0263 EA 20" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 201.81 33.34 

. 
 23 33 13 23-0264 EA 28" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 212.93 37.01 

. 
 23 33 13 23-0265 EA 40" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 212.93 37.01 

. 
 23 33 13 23-0266 EA 24" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 226.94 40.68 

. 
 23 33 13 23-0267 EA 32" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 238.06 44.46 

. 
 23 33 13 23-0268 EA 36" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 249.17 48.13 

. 
 23 33 13 23-0269 EA 48" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 271.40 55.57 

. 
 23 33 13 23-0270 EA 50" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 275.77 55.57 

. 
 23 33 13 23-0271 EA 44" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 289.80 59.24 

. 
 23 33 13 23-0272 EA 20" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 305.28 62.91 

. 
 23 33 13 23-0273 EA 32" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 316.40 66.58 

. 
 23 33 13 23-0274 EA 40" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 316.40 66.58 

. 
 23 33 13 23-0275 EA 36" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 328.96 70.37 

. 
 23 33 13 23-0276 EA 24" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 334.05 70.37 

. 
 23 33 13 23-0277 EA 28" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 334.64 74.04 

. 
 23 33 13 23-0278 EA 48" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 334.64 74.04 

. 
 23 33 13 23-0279 EA 50" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 350.43 77.70 

. 
 23 33 13 23-0280 EA 44" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 178.79 20.34 

. 
 23 33 13 23-0281 EA 20" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 198.15 25.90 

. 
 23 33 13 23-0282 EA 36" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 209.27 29.57 

. 
 23 33 13 23-0283 EA 40" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 220.38 33.34 

. 
 23 33 13 23-0284 EA 24" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 239.52 37.01 

. 
 23 33 13 23-0285 EA 32" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 239.52 37.01 

. 
 23 33 13 23-0286 EA 48" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 250.63 40.68 

. 
 23 33 13 23-0287 EA 28" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 264.43 44.46 

. 
 23 33 13 23-0288 EA 44" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 276.87 48.13 

. 
 23 33 13 23-0289 EA 40" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 300.44 55.57 

. 
 23 33 13 23-0290 EA 50" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 300.44 55.57 

. 
 23 33 13 23-0291 EA 24" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 322.26 59.24 

. 
 23 33 13 23-0292 EA 36" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 333.38 62.91 

. 
 23 33 13 23-0293 EA 48" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 344.50 66.58 

. 
 23 33 13 23-0294 EA 44" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 358.28 70.37 

. 
 23 33 13 23-0295 EA 28" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 360.96 70.37 

. 
 23 33 13 23-0296 EA 32" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 372.08 74.04 

. 
 23 33 13 23-0297 EA 50" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 372.74 74.04 

. 
 23 33 13 23-0298 EA 24" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 393.88 77.70 

. 
 23 33 13 23-0299 EA 40" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 393.88 77.70 

. 
 23 33 13 23-0300 EA 48" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 393.88 77.70 

. 
 23 33 13 23-0301 EA 50" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 233.84 22.23 

. 
 23 33 13 23-0302 EA 28" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 251.84 27.79 

. 
 23 33 13 23-0303 EA 36" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 257.40 29.57 

. 
 23 33 13 23-0304 EA 32" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 271.19 33.34 

. 
 23 33 13 23-0305 EA 24" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 268.58 37.01 

. 
 23 33 13 23-0306 EA 44" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 279.69 40.68 

. 
 23 33 13 23-0307 EA 28" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 300.34 44.46 

. 
 23 33 13 23-0308 EA 40" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 311.45 48.13 

. 
 23 33 13 23-0309 EA 24" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 327.35 51.80 

. 
 23 33 13 23-0310 EA 32" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 338.46 55.57 

. 
 23 33 13 23-0311 EA 36" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 349.58 59.24 

. 
 23 33 13 23-0312 EA 48" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 360.70 62.91 

. 
 23 33 13 23-0313 EA 50" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 378.97 66.58 

. 
 23 33 13 23-0314 EA 28" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 394.84 70.37 

. 
 23 33 13 23-0315 EA 44" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 394.84 70.37 

. 
 23 33 13 23-0316 EA 32" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 413.13 74.04 

. 
 23 33 13 23-0317 EA 40" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 263.07 24.01 

. 
 23 33 13 23-0318 EA 36" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 282.12 29.57 

. 
 23 33 13 23-0319 EA 28" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 300.38 33.34 

. 
 23 33 13 23-0320 EA 48" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 311.50 37.01 

. 
 23 33 13 23-0321 EA 50" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 330.96 40.68 

. 
 23 33 13 23-0322 EA 32" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 343.27 44.46 

. 
 23 33 13 23-0323 EA 44" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 343.27 44.46 

. 
 23 33 13 23-0324 EA 36" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 359.75 48.13 

. 
 23 33 13 23-0325 EA 40" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 359.92 55.57 

. 
 23 33 13 23-0326 EA 28" x 52" Vertically Mounted Backdraft Damper ................................................................................................................. 373.18 59.24 

. 
 23 33 13 23-0327 EA 32" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 395.03 62.91 

. 
 23 33 13 23-0328 EA 48" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 406.15 66.58 

. 
 23 33 13 23-0329 EA 28" x 56" Vertically Mounted Backdraft Damper ................................................................................................................. 421.56 70.37 

. 
 23 33 13 23-0330 EA 36" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 423.71 70.37 

. 
 23 33 13 23-0331 EA 44" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 434.83 74.04 

. 
 23 33 13 23-0332 EA 40" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 436.97 74.04 
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. 
 23 33 13 23-0333 EA 50" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 292.46 25.90 

. 
 23 33 13 23-0334 EA 32" x 52" Vertically Mounted Backdraft Damper ................................................................................................................. 312.17 29.57 

. 
 23 33 13 23-0335 EA 28" x 60" Vertically Mounted Backdraft Damper ................................................................................................................. 325.42 33.34 

. 
 23 33 13 23-0336 EA 36" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 342.99 37.01 

. 
 23 33 13 23-0337 EA 48" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 354.10 40.68 

. 
 23 33 13 23-0338 EA 40" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 369.51 44.46 

. 
 23 33 13 23-0339 EA 44" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 380.62 48.13 

. 
 23 33 13 23-0340 EA 32" x 56" Vertically Mounted Backdraft Damper ................................................................................................................. 396.03 51.80 

. 
 23 33 13 23-0341 EA 50" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 381.38 55.57 

. 
 23 33 13 23-0342 EA 36" x 52" Vertically Mounted Backdraft Damper ................................................................................................................. 412.21 62.91 

. 
 23 33 13 23-0343 EA 32" x 60" Vertically Mounted Backdraft Damper ................................................................................................................. 429.05 66.58 

. 
 23 33 13 23-0344 EA 40" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 440.16 70.37 

. 
 23 33 13 23-0345 EA 48" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 440.16 70.37 

. 
 23 33 13 23-0346 EA 44" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 453.19 74.04 

. 
 23 33 13 23-0347 EA 40" x 50" Vertically Mounted Backdraft Damper ................................................................................................................. 471.94 77.70 

. 
 23 33 13 23-0348 EA 50" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 471.94 77.70 

. 
 23 33 13 23-0349 EA 36" x 56" Vertically Mounted Backdraft Damper ................................................................................................................. 318.22 25.90 

. 
 23 33 13 23-0350 EA 32" x 64" Vertically Mounted Backdraft Damper ................................................................................................................. 344.27 33.34 

. 
 23 33 13 23-0351 EA 44" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 363.02 37.01 

. 
 23 33 13 23-0352 EA 48" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 374.13 40.68 

. 
 23 33 13 23-0353 EA 36" x 60" Vertically Mounted Backdraft Damper ................................................................................................................. 390.98 44.46 

. 
 23 33 13 23-0354 EA 32" x 68" Vertically Mounted Backdraft Damper ................................................................................................................. 404.00 48.13 

. 
 23 33 13 23-0355 EA 44" x 50" Vertically Mounted Backdraft Damper ................................................................................................................. 385.18 51.80 

. 
 23 33 13 23-0356 EA 50" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 396.29 55.57 

. 
 23 33 13 23-0357 EA 32" x 72" Vertically Mounted Backdraft Damper ................................................................................................................. 418.26 59.24 

. 
 23 33 13 23-0358 EA 36" x 64" Vertically Mounted Backdraft Damper ................................................................................................................. 429.38 62.91 

. 
 23 33 13 23-0359 EA 48" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 440.50 66.58 

. 
 23 33 13 23-0360 EA 48" x 50" Vertically Mounted Backdraft Damper ................................................................................................................. 461.62 70.37 

. 
 23 33 13 23-0361 EA 50" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 472.74 74.04 

. 
 23 33 13 23-0362 EA 36" x 68" Vertically Mounted Backdraft Damper ................................................................................................................. 477.75 74.04 

. 
 23 33 13 23-0363 EA 50" x 50" Vertically Mounted Backdraft Damper ................................................................................................................. 494.29 77.70 

. 
 23 33 13 23-0364 EA 36" x 72" Vertically Mounted Backdraft Damper ................................................................................................................. 503.89 77.70 

XXXXXXX 
. 
 23 33 13 23-0365  Backdraft Damper Accessories (23 33 13 23) 
. 
. 

 23 33 13 23-0366 EA For Motor Pack For Horizontally Mounted Backdraft Damper............................................................................................. 126.86 25.10 
. 

 23 33 13 23-0367 EA For Motor Pack For Vertically Mounted Backdraft Damper ................................................................................................. 197.21 25.10 

XXXXXXX 
. 
 23 33 13 29  Barometric Dampers (23 33 13) 
. 
. 

 23 33 13 29-0001 EA  6" x 6" Barometric Damper ................................................................................................................................................. 124.31 8.90 
. 

 23 33 13 29-0002 EA  12" x 12" Barometric Damper ............................................................................................................................................. 177.44 12.22 
. 

 23 33 13 29-0003 EA  18" x 18" Barometric Damper ............................................................................................................................................. 246.83 18.90 
. 

 23 33 13 29-0004 EA  24" x 24" Barometric Damper ............................................................................................................................................. 336.54 35.56 
. 

 23 33 13 29-0005 EA  6" Diameter Barometric Damper ........................................................................................................................................... 74.37 8.90 
    For Stainless Steel, Add  51.84 

. 
 23 33 13 29-0006 EA  7" Diameter Barometric Damper ........................................................................................................................................... 87.39 10.00 

    For Stainless Steel, Add  61.59 
. 

 23 33 13 29-0007 EA  8" Diameter Barometric Damper ......................................................................................................................................... 101.46 11.12 
    For Stainless Steel, Add  71.42 

. 
 23 33 13 29-0008 EA  9" Diameter Barometric Damper ......................................................................................................................................... 118.50 11.12 

    For Stainless Steel, Add  90.48 
. 

 23 33 13 29-0009 EA  10" Diameter Barometric Damper ....................................................................................................................................... 146.11 13.34 
    For Stainless Steel, Add  123.27 

. 
 23 33 13 29-0010 EA  12" Diameter Barometric Damper ....................................................................................................................................... 179.45 14.44 

    For Stainless Steel, Add  158.99 
. 

 23 33 13 29-0011 EA  14" Diameter Barometric Damper ....................................................................................................................................... 218.48 15.56 
    For Stainless Steel, Add  202.76 

. 
 23 33 13 29-0012 EA  15" Diameter Barometric Damper ....................................................................................................................................... 256.46 16.67 

    For Stainless Steel, Add  243.71 
. 

 23 33 13 29-0013 EA  16" Diameter Barometric Damper ....................................................................................................................................... 292.98 18.90 
    For Stainless Steel, Add  284.56 

. 
 23 33 13 29-0014 EA  18" Diameter Barometric Damper ....................................................................................................................................... 372.47 20.00 

    For Stainless Steel, Add  380.19 
. 

 23 33 13 29-0015 EA  20" Diameter Barometric Damper ....................................................................................................................................... 437.03 22.22 
    For Stainless Steel, Add  455.07 

. 
 23 33 13 29-0016 EA  24" Diameter Barometric Damper ....................................................................................................................................... 516.31 22.22 

    For Stainless Steel, Add  552.99 
. 

 23 33 13 29-0017 EA  30" Diameter Barometric Damper ....................................................................................................................................... 627.33 25.56 
    For Stainless Steel, Add  685.49 

. 
 23 33 13 29-0018 EA  36" Diameter Barometric Damper ....................................................................................................................................... 783.24 26.68 

    For Stainless Steel, Add  881.34 

XXXXXXX 
. 
 23 33 13 33  Splitter Damper Hardware (23 33 13) 
. 
. 

 23 33 13 33-0001 EA  Splitter Damper, Hardware ................................................................................................................................................... 33.23 7.78 

XXXXXXX 
. 
 23 33 13 43  Blower Check Valve (23 33 13) 
. 
. 
 23 33 13 43-0001  Blower Check Valves With Silicone Seals (23 33 13 43) 
. 
. 

 23 33 13 43-0002 EA  2-1/2" Blower Check Valves, Silicone Seals ....................................................................................................................... 293.98 28.68 
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. 
 23 33 13 43-0003 EA  3" Blower Check Valves, Silicone Seals ............................................................................................................................. 328.02 32.68 

. 
 23 33 13 43-0004 EA  4" Blower Check Valves, Silicone Seals ............................................................................................................................. 420.87 43.35 

. 
 23 33 13 43-0005 EA  5" Blower Check Valves, Silicone Seals ............................................................................................................................. 584.84 50.02 

. 
 23 33 13 43-0006 EA  6" Blower Check Valves, Silicone Seals ............................................................................................................................. 653.95 60.03 

. 
 23 33 13 43-0007 EA  8" Blower Check Valves, Silicone Seals ............................................................................................................................. 979.25 76.04 

XXXXXXX 
. 
 23 33 13 43-0008  Blower Check Valves With Viton Seats (23 33 13 43) 
. 
. 

 23 33 13 43-0009 EA  2-1/2" Blower Check Valves, Viton Seats ........................................................................................................................... 410.22 28.68 
. 

 23 33 13 43-0010 EA  3" Blower Check Valves, Viton Seats.................................................................................................................................. 466.18 32.68 
. 

 23 33 13 43-0011 EA  4" Blower Check Valves, Viton Seats.................................................................................................................................. 517.06 43.35 
. 

 23 33 13 43-0012 EA  5" Blower Check Valves, Viton Seats.................................................................................................................................. 728.85 50.02 
. 

 23 33 13 43-0013 EA  6" Blower Check Valves, Viton Seats.................................................................................................................................. 812.93 60.03 
. 

 23 33 13 43-0014 EA  8" Blower Check Valves, Viton Seats............................................................................................................................... 1,260.47 76.04 

XXXXXXX 
. 
 23 33 19  Duct Sound Trap (23 33) 
. 
. 
 23 33 19 00-0001  36" Long Packaged Duct Sound Trap (23 33 19) 
. 
. 

 23 33 19 00-0002 EA 12" x 12" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 257.62 45.57 
. 

 23 33 19 00-0003 EA 12" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 305.63 52.24 
. 

 23 33 19 00-0004 EA 12" x 24" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 380.16 60.01 
. 

 23 33 19 00-0005 EA 12" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 450.79 67.79 
. 

 23 33 19 00-0006 EA 24" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 427.39 67.79 
. 

 23 33 19 00-0007 EA 24" x 24" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 515.83 71.13 
. 

 23 33 19 00-0008 EA 24" x 30" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 563.45 75.57 
. 

 23 33 19 00-0009 EA 24" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 613.31 80.02 
. 

 23 33 19 00-0010 EA 24" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 774.23 91.13 
. 

 23 33 19 00-0011 EA 36" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 522.13 75.57 
. 

 23 33 19 00-0012 EA 36" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 681.94 91.13 
. 

 23 33 19 00-0013 EA 36" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,128.47 122.25 
. 

 23 33 19 00-0014 EA 36" x 60" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,234.77 128.92 
. 

 23 33 19 00-0015 EA 48" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,369.81 138.93 
. 

 23 33 19 00-0016 EA 48" x 60" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,529.15 151.15 

XXXXXXX 
. 
 23 33 19 00-0017  60" Long Packaged Duct Sound Trap (23 33 19) 
. 
. 

 23 33 19 00-0018 EA 12" x 12" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 286.15 100.03 
. 

 23 33 19 00-0019 EA 12" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 340.62 115.59 
. 

 23 33 19 00-0020 EA 12" x 24" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 424.83 133.37 
. 

 23 33 19 00-0021 EA 12" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 503.64 150.03 
. 

 23 33 19 00-0022 EA 24" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 477.03 150.03 
. 

 23 33 19 00-0023 EA 24" x 24" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 578.96 158.93 
. 

 23 33 19 00-0024 EA 24" x 30" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 629.26 166.71 
. 

 23 33 19 00-0025 EA 24" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 681.25 175.60 
. 

 23 33 19 00-0026 EA 24" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 866.57 200.05 
. 

 23 33 19 00-0027 EA 36" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 582.30 166.71 
. 

 23 33 19 00-0028 EA 36" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 761.69 200.05 
. 

 23 33 19 00-0029 EA 36" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,254.35 263.40 
. 

 23 33 19 00-0030 EA 36" x 60" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,391.82 285.62 
. 

 23 33 19 00-0031 EA 48" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,531.34 303.41 
. 

 23 33 19 00-0032 EA 48" x 60" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,715.63 333.41 

XXXXXXX 
. 
 23 33 19 00-0033  84" Long Packaged Duct Sound Trap (23 33 19) 
. 
. 

 23 33 19 00-0034 EA 6" x 12" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 243.41 83.35 
. 

 23 33 19 00-0035 EA 6" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 398.77 124.47 
. 

 23 33 19 00-0036 EA 6" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 564.10 182.27 
. 

 23 33 19 00-0037 EA 12" x 12" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 315.89 100.03 
. 

 23 33 19 00-0038 EA 12" x 18" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 384.45 115.59 
. 

 23 33 19 00-0039 EA 12" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 496.84 133.37 
. 

 23 33 19 00-0040 EA 12" x 30" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 572.24 143.37 
. 

 23 33 19 00-0041 EA 12" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 622.41 154.48 
. 

 23 33 19 00-0042 EA 12" x 42" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 756.06 166.71 
. 

 23 33 19 00-0043 EA 12" x 48" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 878.74 182.27 
. 

 23 33 19 00-0044 EA 24" x 18" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 556.66 154.48 
. 

 23 33 19 00-0045 EA 24" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 734.34 161.15 
. 

 23 33 19 00-0046 EA 24" x 30" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 792.06 166.71 
. 

 23 33 19 00-0047 EA 24" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 856.57 175.60 
. 

 23 33 19 00-0048 EA 24" x 42" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,042.73 188.94 
. 

 23 33 19 00-0049 EA 24" x 48" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,126.42 200.05 

XXXXXXX 
. 
 23 33 23  Duct Turning Vanes (23 33) 
. 
. 
 23 33 23 00-0001  Duct Turning Vane Components (23 33 23) 
. 
. 

 23 33 23 00-0002 LF Duct Turning Vane Rail ........................................................................................................................................................... 7.26 2.77 
    For Stainless Steel, Add  1.94 

. 
 23 33 23 00-0003 LF  Double Thick Factory Fabricated, Duct Turning Vane ............................................................................................................ 4.54 1.12 

    For Stainless Steel, Add  2.91 
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XXXXXXX 
. 
 23 33 23 00-0004  Duct Turning Vane Sets (23 33 23) 

Note: Measured from inside corner to outside corner of ductwork. 
. 
. 

 23 33 23 00-0005 LF 12" High Duct Turning Vanes, Sets ...................................................................................................................................... 15.49 4.17 
    For Stainless Steel, Add  13.36 

. 
 23 33 23 00-0006 LF 14" High Duct Turning Vanes, Sets ...................................................................................................................................... 18.56 4.44 

    For Stainless Steel, Add  16.90 
. 

 23 33 23 00-0007 LF 16" High Duct Turning Vanes, Sets ...................................................................................................................................... 24.08 4.66 
    For Stainless Steel, Add  23.66 

. 
 23 33 23 00-0008 LF 18" High Duct Turning Vanes, Sets ...................................................................................................................................... 29.65 5.01 

    For Stainless Steel, Add  30.42 
. 

 23 33 23 00-0009 LF 20" High Duct Turning Vanes, Sets ...................................................................................................................................... 32.66 5.34 
    For Stainless Steel, Add  33.80 

. 
 23 33 23 00-0010 LF 22" High Duct Turning Vanes, Sets ...................................................................................................................................... 40.05 5.01 

    For Stainless Steel, Add  43.95 
. 

 23 33 23 00-0011 LF 24" High Duct Turning Vanes, Sets ...................................................................................................................................... 49.02 5.89 
    For Stainless Steel, Add  54.09 

. 
 23 33 23 00-0012 LF 26" High Duct Turning Vanes, Sets ...................................................................................................................................... 52.43 6.16 

    For Stainless Steel, Add  58.16 
. 

 23 33 23 00-0013 LF 30" High Duct Turning Vanes, Sets ...................................................................................................................................... 58.10 6.40 
    For Stainless Steel, Add  65.13 

XXXXXXX 
. 
 23 33 33  Duct-Mounting Access Doors (23 33) 
. 
. 
 23 33 33 00-0001  Duct Access Doors, Insulated Factory Fabrication (23 33 33) 
. 
. 

 23 33 33 00-0002 EA  6" x 6" Duct Access Doors Insulated Factory Fabrication ..................................................................................................... 79.65 15.56 
    For Stainless Steel, Add  34.28 

. 
 23 33 33 00-0003 EA  10" x 10" Duct Access Doors Insulated Factory Fabrication ................................................................................................. 83.25 15.56 

    For Stainless Steel, Add  41.48 
. 

 23 33 33 00-0004 EA  12" x 12" Duct Access Doors Insulated Factory Fabrication ................................................................................................. 85.01 15.56 
    For Stainless Steel, Add  45.00 

. 
 23 33 33 00-0005 EA  12" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 108.66 18.90 

    For Stainless Steel, Add  63.44 
. 

 23 33 33 00-0006 EA  16" x 12" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 109.38 18.90 
    For Stainless Steel, Add  64.88 

. 
 23 33 33 00-0007 EA  18" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 137.36 25.56 

    For Stainless Steel, Add  74.66 
. 

 23 33 33 00-0008 EA  24" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 165.23 31.12 
    For Stainless Steel, Add  80.40 

. 
 23 33 33 00-0009 EA  24" x 24" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 216.07 42.23 

    For Stainless Steel, Add  98.72 

XXXXXXX 
. 
 23 33 43  Flexible Duct Connectors (23 33) 
. 
. 

 23 33 43 00-0001 LF Flex Duct Connector, Fabric/Sheet Metal ............................................................................................................................. 12.87 3.34 
. 

 23 33 43 00-0002 LF  Flex Duct Connector, Rubber Vinyl ....................................................................................................................................... 12.62 3.01 

XXXXXXX 
. 
 23 33 46  Flexible Ducts (23 33) 
. 
. 
 23 33 46 00-0001  Flexible Duct, R4.2 Insulated With Metallized Outer Jacket (23 33 46) 

Note: Polyester inner liner encapsulating a corrosion resistant steel wire helix, supporting a blanket of fiberglass 
insulation over a fiberglass scrim and a bi-directional reinforced metallized outer vapor barrier jacket. 

. 

. 
 23 33 46 00-0002 LF 4" Diameter Flexible Duct, R4.2 Insulated With Polyester Inner Liner And Metallized Outer Jacket ...................................... 6.03 1.12 

. 
 23 33 46 00-0003 LF 5" Diameter Flexible Duct, R4.2 Insulated With Polyester Inner Liner And Metallized Outer Jacket ...................................... 6.77 2.22 

. 
 23 33 46 00-0004 LF 6" Diameter Flexible Duct, R4.2 Insulated With Polyester Inner Liner And Metallized Outer Jacket ...................................... 7.91 2.22 

. 
 23 33 46 00-0005 LF 7" Diameter Flexible Duct, R4.2 Insulated With Polyester Inner Liner And Metallized Outer Jacket ...................................... 9.25 2.22 

. 
 23 33 46 00-0006 LF 8" Diameter Flexible Duct, R4.2 Insulated With Polyester Inner Liner And Metallized Outer Jacket .................................... 11.26 3.34 

. 
 23 33 46 00-0007 LF 10" Diameter Flexible Duct, R4.2 Insulated With Polyester Inner Liner And Metallized Outer Jacket .................................. 14.34 3.34 

. 
 23 33 46 00-0008 LF 12" Diameter Flexible Duct, R4.2 Insulated With Polyester Inner Liner And Metallized Outer Jacket .................................. 19.69 4.44 

. 
 23 33 46 00-0009 LF 14" Diameter Flexible Duct, R4.2 Insulated With Polyester Inner Liner And Metallized Outer Jacket .................................. 24.39 4.44 

. 
 23 33 46 00-0010 LF 16" Diameter Flexible Duct, R4.2 Insulated With Polyester Inner Liner And Metallized Outer Jacket .................................. 32.08 5.56 

XXXXXXX 
. 
 23 33 46 00-0011  Collars, Sheet Metal Spin-In Type With Damper (23 33 46) 
. 
. 

 23 33 46 00-0012 EA Up To 4" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper .............................................................. 36.59 6.66 
    For Stainless Steel, Add  15.05 

. 
 23 33 46 00-0013 EA 5" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 40.31 7.78 

    For Stainless Steel, Add  15.25 
. 

 23 33 46 00-0014 EA 6" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 46.28 7.78 
    For Stainless Steel, Add  16.82 

. 
 23 33 46 00-0015 EA 7" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 53.36 10.00 

    For Stainless Steel, Add  17.36 
. 

 23 33 46 00-0016 EA 8" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 65.09 12.22 
    For Stainless Steel, Add  19.60 

. 
 23 33 46 00-0017 EA 10" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ....................................................................... 75.74 14.44 

    For Stainless Steel, Add  24.17 
. 

 23 33 46 00-0018 EA 12" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ....................................................................... 86.71 16.67 
    For Stainless Steel, Add  26.04 

. 
 23 33 46 00-0019 EA 14" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ..................................................................... 101.77 18.90 

    For Stainless Steel, Add  32.60 
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. 
 23 33 46 00-0020 EA 16" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ..................................................................... 110.79 21.12 

    For Stainless Steel, Add  35.67 

XXXXXXX 
. 
 23 33 53  Duct Liners (23 33) 
. 
. 
 23 33 53 00-0001  Fiberglass Duct Liner Board, Rigid, Acoustical Insulation (23 33 53) 
. 
. 

 23 33 53 00-0002 SF  1/2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................... 11.22 3.16 
. 

 23 33 53 00-0003 SF  3/4" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................... 12.27 3.16 
. 

 23 33 53 00-0004 SF  1" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 13.60 4.21 
. 

 23 33 53 00-0005 SF  1-1/2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................ 16.63 4.21 
. 

 23 33 53 00-0006 SF  2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 20.07 4.73 
. 

 23 33 53 00-0007 SF  1/2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board................................................................................................... 10.44 3.34 
. 

 23 33 53 00-0008 SF  3/4" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board................................................................................................... 11.42 3.34 
. 

 23 33 53 00-0009 SF  1" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ..................................................................................................... 12.70 4.44 
. 

 23 33 53 00-0010 SF  1-1/2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ............................................................................................... 15.44 4.44 
. 

 23 33 53 00-0011 SF  2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ..................................................................................................... 18.70 5.01 

XXXXXXX 
. 
 23 33 53 00-0012  Fiberglass Duct Liner Blanket, Flexible, Acoustical Insulation (23 33 53) 
. 
. 

 23 33 53 00-0013 SF 1/2", R2, 2 LB/CF, T200, Fiberglass Duct Liner Blanket ......................................................................................................... 1.93 2.66 
. 

 23 33 53 00-0014 SF 1", R3.8, 1.5 LB/CF, T150, Fiberglass Duct Liner Blanket ...................................................................................................... 2.16 3.01 
. 

 23 33 53 00-0015 SF 1", R4.1, 2 LB/CF, T200, Fiberglass Duct Liner Blanket ......................................................................................................... 2.74 3.01 
. 

 23 33 53 00-0016 SF 1", R4.3, 3 LB/CF, T300, Fiberglass Duct Liner Blanket ......................................................................................................... 3.50 3.01 
. 

 23 33 53 00-0017 SF 1-1/2", T150, 1.5 LB/CF, Fiberglass Duct Liner Blanket.......................................................................................................... 2.95 3.34 
. 

 23 33 53 00-0018 SF 2", R7.7, 1.5 LB/CF, T150 Fiberglass Duct Liner Blanket ....................................................................................................... 3.13 3.67 
. 

 23 33 53 00-0019 SF 2", R8, 2 LB/CF, T200 Fiberglass Duct Liner Blanket ............................................................................................................. 4.76 3.67 

XXXXXXX 
. 
 23 33 56  Duct Air Extractors (23 33) 
. 
. 

 23 33 56 00-0001 EA 12" x 4" Duct Air Extractor..................................................................................................................................................... 58.92 18.33 
    For Stainless Steel, Add  28.91 

. 
 23 33 56 00-0002 EA 8" x 6" Duct Air Extractor ...................................................................................................................................................... 62.25 20.00 

    For Stainless Steel, Add  28.91 
. 

 23 33 56 00-0003 EA 12" x 6" Duct Air Extractor..................................................................................................................................................... 73.00 21.12 
    For Stainless Steel, Add  40.00 

. 
 23 33 56 00-0004 EA 16" x 6" Duct Air Extractor..................................................................................................................................................... 83.50 22.22 

    For Stainless Steel, Add  50.75 
. 

 23 33 56 00-0005 EA 24" x 6" Duct Air Extractor................................................................................................................................................... 113.35 24.45 
    For Stainless Steel, Add  83.79 

. 
 23 33 56 00-0006 EA 12" x 8" Duct Air Extractor..................................................................................................................................................... 78.95 22.22 

    For Stainless Steel, Add  44.85 
. 

 23 33 56 00-0007 EA 20" x 8" Duct Air Extractor................................................................................................................................................... 105.50 27.78 
    For Stainless Steel, Add  64.91 

. 
 23 33 56 00-0008 EA 18" x 10" Duct Air Extractor................................................................................................................................................. 112.37 31.67 

    For Stainless Steel, Add  63.73 
. 

 23 33 56 00-0009 EA 24" x 10" Duct Air Extractor................................................................................................................................................. 138.01 37.22 
    For Stainless Steel, Add  82.62 

. 
 23 33 56 00-0010 EA 24" x 12" Duct Air Extractor................................................................................................................................................. 157.00 44.46 

    For Stainless Steel, Add  88.52 
. 

 23 33 56 00-0011 EA 30" x 12" Duct Air Extractor................................................................................................................................................. 196.46 55.57 
    For Stainless Steel, Add  110.93 

XXXXXXX 
. 
 23 33 59  Duct Pressure Relief Doors (23 33) 
. 
. 
 23 33 59 00-0001  Duct Pressure Relief Doors (23 33 59) 
. 
. 

 23 33 59 00-0002 EA 18" x 18" Duct Pressure Relief Door (Ruskin PRD18) ........................................................................................................ 680.25 33.34 
. 

 23 33 59 00-0003 EA 24" x 10" Duct Pressure Relief Door (Ruskin PRD18) ........................................................................................................ 559.57 27.78 
. 

 23 33 59 00-0004 EA 24" x 12" Duct Pressure Relief Door (Ruskin PRD18) ........................................................................................................ 559.76 30.57 

XXXXXXX 
. 
 23 34  HVAC Fans (23 30) 
. 
. 
 23 34 13  Axial HVAC Fans (23 34) 
. 
. 
 23 34 13 00-0001  Tube-Axial Fans (23 34 13) 
. 
. 
 23 34 13 00-0002  Direct Drive Tube-Axial Duct Fans (23 34 13 00-0001) 
. 
. 

 23 34 13 00-0003 EA  12" Direct Drive Axial Flow Fan, 1/6 HP 1,060 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,292.57 340.74 
    For 1/4" Static Pressure, Add  48.83 
    For 3/8" Static Pressure, Add  97.67 
    For 1/2" Static Pressure, Add  134.29 

. 
 23 34 13 00-0004 EA  12" Direct Drive Axial Flow Fan, 1/2 HP 2,095 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,336.17 341.77 

    For 1/4" Static Pressure, Add  52.32 
    For 3/8" Static Pressure, Add  104.64 
    For 1/2" Static Pressure, Add  143.88 

. 
 23 34 13 00-0005 EA  16" Direct Drive Axial Flow Fan, 1/3 HP 2,490 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,423.37 340.74 

    For 1/4" Static Pressure, Add  59.30 
    For 3/8" Static Pressure, Add  118.59 
    For 1/2" Static Pressure, Add  163.07 
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. 
 23 34 13 00-0006 EA  20" Direct Drive Axial Flow Fan, 3/4 HP 4,130 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,510.57 341.77 

    For 1/4" Static Pressure, Add  66.27 
    For 3/8" Static Pressure, Add  132.55 
    For 1/2" Static Pressure, Add  182.25 

. 
 23 34 13 00-0007 EA  22" Direct Drive Axial Flow Fan, 3/4 HP 4,700 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,777.81 409.30 

    For 1/4" Static Pressure, Add  76.74 
    For 3/8" Static Pressure, Add  153.48 
    For 1/2" Static Pressure, Add  211.03 

. 
 23 34 13 00-0008 EA  24" Direct Drive Axial Flow Fan, 1 HP 5,850 CFM Constant Speed, 1/8" Static Pressure ............................................... 2,023.40 445.11 

    For 1/4" Static Pressure, Add  90.69 
    For 3/8" Static Pressure, Add  181.38 
    For 1/2" Static Pressure, Add  249.40 

. 
 23 34 13 00-0009 EA  24" Direct Drive Axial Flow Fan, 1-1/2 HP 7,925 CFM Constant Speed, 1/8" Static Pressure......................................... 2,151.74 487.07 

    For 1/4" Static Pressure, Add  94.18 
    For 3/8" Static Pressure, Add  188.36 
    For 1/2" Static Pressure, Add  258.99 

. 
 23 34 13 00-0010 EA  30" Direct Drive Axial Flow Fan, 1 HP 10,640 CFM Constant Speed, 1/8" Static Pressure ............................................. 2,418.46 511.62 

    For 1/4" Static Pressure, Add  111.62 
    For 3/8" Static Pressure, Add  223.24 
    For 1/2" Static Pressure, Add  306.95 

. 
 23 34 13 00-0011 EA  30" Direct Drive Axial Flow Fan, 2-1/2 HP 14,765 CFM Constant Speed, 1/8" Static Pressure....................................... 2,935.89 639.53 

    For 1/4" Static Pressure, Add  132.55 
    For 3/8" Static Pressure, Add  265.09 
    For 1/2" Static Pressure, Add  364.50 

. 
 23 34 13 00-0012 EA  36" Direct Drive Axial Flow Fan, 2 HP 16,780 CFM Constant Speed, 1/8" Static Pressure ............................................. 3,282.76 682.50 

    For 1/4" Static Pressure, Add  153.47 
    For 3/8" Static Pressure, Add  306.95 
    For 1/2" Static Pressure, Add  422.05 

. 
 23 34 13 00-0013 EA  36" Direct Drive Axial Flow Fan, 5 HP 22,920 CFM Constant Speed, 1/8" Static Pressure ............................................. 3,841.46 786.88 

    For 1/4" Static Pressure, Add  181.38 
    For 3/8" Static Pressure, Add  362.76 
    For 1/2" Static Pressure, Add  498.79 

XXXXXXX 
. 
 23 34 13 00-0014  Belt Drive Tube-Axial Duct Fans (23 34 13 00-0001) 
. 
. 

 23 34 13 00-0015 EA  15" Belt Drive Axial Flow Fan, 1/3 HP 2,800 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,231.22 330.51 
    For 1/4" Static Pressure, Add  45.68 
    For 3/8" Static Pressure, Add  91.37 
    For 1/2" Static Pressure, Add  125.63 

. 
 23 34 13 00-0016 EA  15" Belt Drive Axial Flow Fan, 1/2 HP 3,400 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,298.31 341.77 

    For 1/4" Static Pressure, Add  49.29 
    For 3/8" Static Pressure, Add  98.58 
    For 1/2" Static Pressure, Add  135.55 

. 
 23 34 13 00-0017 EA  18" Belt Drive Axial Flow Fan, 1/3 HP 3,280 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,341.87 353.02 

    For 1/4" Static Pressure, Add  50.89 
    For 3/8" Static Pressure, Add  101.79 
    For 1/2" Static Pressure, Add  139.96 

. 
 23 34 13 00-0018 EA  18" Belt Drive Axial Flow Fan, 1/2 HP 3,900 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,413.82 365.30 

    For 1/4" Static Pressure, Add  54.64 
    For 3/8" Static Pressure, Add  109.27 
    For 1/2" Static Pressure, Add  150.25 

. 
 23 34 13 00-0019 EA  18" Belt Drive Axial Flow Fan, 1 HP 5,250 CFM Constant Speed, 1/8" Static Pressure .................................................. 1,567.80 379.62 

    For 1/4" Static Pressure, Add  64.79 
    For 3/8" Static Pressure, Add  129.57 
    For 1/2" Static Pressure, Add  178.16 

. 
 23 34 13 00-0020 EA  24" Belt Drive Axial Flow Fan, 1/2 HP 4,800 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,648.71 393.95 

    For 1/4" Static Pressure, Add  68.93 
    For 3/8" Static Pressure, Add  137.86 
    For 1/2" Static Pressure, Add  189.55 

. 
 23 34 13 00-0021 EA  24" Belt Drive Axial Flow Fan, 1 HP 6,430 CFM Constant Speed, 1/8" Static Pressure .................................................. 1,820.45 409.30 

    For 1/4" Static Pressure, Add  80.15 
    For 3/8" Static Pressure, Add  160.30 
    For 1/2" Static Pressure, Add  220.41 

. 
 23 34 13 00-0022 EA  24" Belt Drive Axial Flow Fan, 2 HP 8,860 CFM Constant Speed, 1/8" Static Pressure .................................................. 2,010.97 409.30 

    For 1/4" Static Pressure, Add  95.50 
    For 3/8" Static Pressure, Add  190.99 
    For 1/2" Static Pressure, Add  262.61 

. 
 23 34 13 00-0023 EA  30" Belt Drive Axial Flow Fan, 1 HP 9,250 CFM Constant Speed, 1/8" Static Pressure .................................................. 2,307.53 445.11 

    For 1/4" Static Pressure, Add  113.54 
    For 3/8" Static Pressure, Add  227.09 
    For 1/2" Static Pressure, Add  312.25 

. 
 23 34 13 00-0024 EA  30" Belt Drive Axial Flow Fan, 5 HP 16,900 CFM Constant Speed, 1/8" Static Pressure ................................................ 2,744.61 539.25 

    For 1/4" Static Pressure, Add  133.58 
    For 3/8" Static Pressure, Add  267.16 
    For 1/2" Static Pressure, Add  367.35 

. 
 23 34 13 00-0025 EA  30" Belt Drive Axial Flow Fan, 5 HP 16,150 CFM Constant Speed, 1/8" Static Pressure ................................................ 3,068.85 539.25 

    For 1/4" Static Pressure, Add  159.16 
    For 3/8" Static Pressure, Add  318.32 
    For 1/2" Static Pressure, Add  437.69 

. 
 23 34 13 00-0026 EA  36" Belt Drive Axial Flow Fan, 3/4 HP 8,090 CFM Constant Speed, 1/8" Static Pressure ............................................... 3,358.34 568.92 

    For 1/4" Static Pressure, Add  177.71 
    For 3/8" Static Pressure, Add  355.42 
    For 1/2" Static Pressure, Add  488.71 
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. 
 23 34 13 00-0027 EA  36" Belt Drive Axial Flow Fan, 2 HP 14,475 CFM Constant Speed, 1/8" Static Pressure ................................................ 3,652.19 601.67 

    For 1/4" Static Pressure, Add  196.10 
    For 3/8" Static Pressure, Add  392.19 
    For 1/2" Static Pressure, Add  539.26 

. 
 23 34 13 00-0028 EA  36" Belt Drive Axial Flow Fan, 7-1/2 HP 14,475 CFM Constant Speed, 1/8" Static Pressure .......................................... 4,241.03 786.88 

    For 1/4" Static Pressure, Add  213.73 
    For 3/8" Static Pressure, Add  427.46 
    For 1/2" Static Pressure, Add  587.76 

. 
 23 34 13 00-0029 EA  36" Belt Drive Axial Flow Fan, 5 HP 20,080 CFM Constant Speed, 1/8" Static Pressure ................................................ 4,752.57 787.89 

    For 1/4" Static Pressure, Add  254.65 
    For 3/8" Static Pressure, Add  509.31 
    For 1/2" Static Pressure, Add  700.30 

. 
 23 34 13 00-0030 EA  42" Belt Drive Axial Flow Fan, 7-1/2 HP 29,000 CFM Constant Speed, 1/8" Static Pressure .......................................... 5,400.40 929.93 

    For 1/4" Static Pressure, Add  283.74 
    For 3/8" Static Pressure, Add  567.47 
    For 1/2" Static Pressure, Add  780.27 

XXXXXXX 
. 
 23 34 16  Centrifugal HVAC Fans (23 34) 
. 
. 
 23 34 16 00-0001  Centrifugal Fans (23 34 16) 

Note: All belt fans to be supplied with belt guard. 
. 
. 
 23 34 16 00-0002  Utility Backward Inclined Steel Wheel Centrifugal Fans (23 34 16 00-0001) 

Note: V-belt driven. 
. 
. 
 23 34 16 00-0003  Industrial Type Utility Backward Centrifugal Fans (23 34 16 00-0002) 

Note: Under 30" diameter wheel. 
. 
. 
 23 34 16 00-0004  12-1/4" Diameter Wheel 650 To 2,950 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0005 EA 1/6 HP Centrifugal Fan, 12-1/4" Wheel, 450 - 1,750 CFM At 1/8" Static Pressure .......................................................... 1,200.38 224.80 
. 

 23 34 16 00-0006 EA 1/4 HP Centrifugal Fan, 12-1/4" Wheel, 650 - 2,950 CFM At 1/8" Static Pressure .......................................................... 1,729.12 233.30 
. 

 23 34 16 00-0007 EA 1/3 HP Centrifugal Fan, 12-1/4" Wheel, 650 - 2,950 CFM At 1/8" Static Pressure .......................................................... 1,778.76 185.92 
. 

 23 34 16 00-0008 EA 1/2 HP Centrifugal Fan, 12-1/4" Wheel, 650 - 2,950 CFM At 1/8" Static Pressure .......................................................... 1,857.73 254.79 
. 

 23 34 16 00-0009 EA 3/4 HP Centrifugal Fan, 12-1/4" Wheel, 650 - 2,950 CFM At 1/8" Static Pressure .......................................................... 1,902.52 270.14 
. 

 23 34 16 00-0010 EA 1 HP Centrifugal Fan, 12-1/4" Wheel, 650 - 2,950 CFM At 1/8" Static Pressure ............................................................. 1,963.17 281.39 
. 

 23 34 16 00-0011 EA 1-1/2 HP Centrifugal Fan, 12-1/4" Wheel, 650 - 2,950 CFM At 1/8" Static Pressure ....................................................... 2,023.64 299.81 

XXXXXXX 
. 
 23 34 16 00-0012  13-1/2" Diameter Wheel 734 To 3,343 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0013 EA 1/4 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 1,995.49 245.58 
. 

 23 34 16 00-0014 EA 1/3 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 2,031.18 254.79 
. 

 23 34 16 00-0015 EA 1/2 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 2,097.63 270.14 
. 

 23 34 16 00-0016 EA 3/4 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 2,136.33 281.39 
. 

 23 34 16 00-0017 EA 1 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure ............................................................. 2,208.05 299.81 
. 

 23 34 16 00-0018 EA 1-1/2 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure ....................................................... 2,279.71 314.14 

XXXXXXX 
. 
 23 34 16 00-0019  15" Diameter Wheel 1,258 To 4,146 CFM At 1/8" Static Pressure (23 34 16 00-0003) 
. 
. 

 23 34 16 00-0020 EA 1/4 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure.............................................................. 2,009.53 254.79 
. 

 23 34 16 00-0021 EA 1/3 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure.............................................................. 2,054.35 270.14 
. 

 23 34 16 00-0022 EA 1/2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure.............................................................. 2,114.68 281.39 
. 

 23 34 16 00-0023 EA 3/4 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure.............................................................. 2,164.75 299.81 
. 

 23 34 16 00-0024 EA 1 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure................................................................. 2,229.21 314.14 
. 

 23 34 16 00-0025 EA 1-1/2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure .......................................................... 2,319.00 337.67 
. 

 23 34 16 00-0026 EA 2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure................................................................. 2,389.22 355.07 

XXXXXXX 
. 
 23 34 16 00-0027  16-1/2" Diameter Wheel 977 To 4,711 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0028 EA 1/4 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 2,303.27 270.14 
. 

 23 34 16 00-0029 EA 1/3 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 2,386.09 281.39 
. 

 23 34 16 00-0030 EA 1/2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 2,477.29 299.81 
. 

 23 34 16 00-0031 EA 3/4 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 2,524.94 314.14 
. 

 23 34 16 00-0032 EA 1 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ............................................................. 2,587.12 337.67 
. 

 23 34 16 00-0033 EA 1-1/2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ....................................................... 2,640.53 355.07 
. 

 23 34 16 00-0034 EA 2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ............................................................. 2,933.23 385.77 

XXXXXXX 
. 
 23 34 16 00-0035  18-1/4" Diameter Wheel 2,193 To 6,498 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0036 EA 1/4 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,379.84 281.39 
. 

 23 34 16 00-0037 EA 1/3 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,435.31 299.81 
. 

 23 34 16 00-0038 EA 1/2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,510.60 314.14 
. 

 23 34 16 00-0039 EA 3/4 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,567.93 337.67 
. 

 23 34 16 00-0040 EA 1 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .......................................................... 2,648.96 355.07 
. 

 23 34 16 00-0041 EA 1-1/2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .................................................... 2,770.90 385.77 
. 

 23 34 16 00-0042 EA 2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .......................................................... 2,849.62 409.30 
. 

 23 34 16 00-0043 EA 3 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .......................................................... 2,966.36 450.23 

XXXXXXX 
. 
 23 34 16 00-0044  20" Diameter Wheel 2,412 To 7,364 CFM At 1/8" Static Pressure (23 34 16 00-0003) 
. 
. 

 23 34 16 00-0045 EA 1/4 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure.............................................................. 2,402.85 299.81 
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. 
 23 34 16 00-0046 EA 1/3 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ............................................................. 2,478.11 314.14 

. 
 23 34 16 00-0047 EA 1/2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ............................................................. 2,567.93 337.67 

. 
 23 34 16 00-0048 EA 3/4 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ............................................................. 2,648.96 355.07 

. 
 23 34 16 00-0049 EA 1 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................ 2,803.36 385.77 

. 
 23 34 16 00-0050 EA 1-1/2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure .......................................................... 3,021.23 409.30 

. 
 23 34 16 00-0051 EA 2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................ 3,171.38 450.23 

. 
 23 34 16 00-0052 EA 3 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................ 3,328.33 481.95 

XXXXXXX 
. 
 23 34 16 00-0053  22-1/4" Diameter Wheel 2,265 To 8,483 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0054 EA 1/4 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 2,892.99 314.14 
. 

 23 34 16 00-0055 EA 1/3 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 2,945.25 337.67 
. 

 23 34 16 00-0056 EA 1/2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 3,018.74 355.07 
. 

 23 34 16 00-0057 EA 3/4 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 3,110.01 385.77 
. 

 23 34 16 00-0058 EA 1 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .......................................................... 3,232.91 409.30 
. 

 23 34 16 00-0059 EA 1-1/2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .................................................... 3,270.58 450.23 
. 

 23 34 16 00-0060 EA 2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .......................................................... 3,349.98 481.95 
. 

 23 34 16 00-0061 EA 3 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .......................................................... 3,491.79 540.28 

XXXXXXX 
. 
 23 34 16 00-0062  24-1/2" Diameter Wheel 3,055 To 11,380 CFM At 1/8" Static Pressure (23 34 16 

00-0003) 
. 
. 

 23 34 16 00-0063 EA 1/4 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ..................................................... 3,484.25 337.67 
. 

 23 34 16 00-0064 EA 1/2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ..................................................... 3,593.41 385.77 
. 

 23 34 16 00-0065 EA 3/4 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ..................................................... 3,704.61 409.30 
. 

 23 34 16 00-0066 EA 1 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 3,820.74 450.23 
. 

 23 34 16 00-0067 EA 1-1/2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure .................................................. 3,923.57 481.95 
. 

 23 34 16 00-0068 EA 2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 4,011.28 540.28 
. 

 23 34 16 00-0069 EA 3 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 4,136.59 587.34 
. 

 23 34 16 00-0070 EA 5 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 4,432.38 675.34 

XXXXXXX 
. 
 23 34 16 00-0071  27" Diameter Wheel 2,734 To 13,266 CFM At 1/8" Static Pressure (23 34 16 00-0003) 
. 
. 

 23 34 16 00-0072 EA 1/4 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ........................................................... 3,862.91 355.07 
. 

 23 34 16 00-0073 EA 1/2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ........................................................... 3,975.19 409.30 
. 

 23 34 16 00-0074 EA 3/4 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ........................................................... 4,091.30 450.23 
. 

 23 34 16 00-0075 EA 1 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure .............................................................. 4,194.15 481.95 
. 

 23 34 16 00-0076 EA 1-1/2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ........................................................ 4,335.96 540.28 
. 

 23 34 16 00-0077 EA 2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure .............................................................. 4,460.94 587.34 
. 

 23 34 16 00-0078 EA 3 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure .............................................................. 4,779.73 675.34 
. 

 23 34 16 00-0079 EA 5 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure .............................................................. 4,816.66 750.04 

XXXXXXX 
. 
 23 34 16 00-0080  Large Industrial Type Utility Backward Centrifugal Fans (23 34 16 00-0002) 

Note: Over 30" diameter wheel. 
. 
. 
 23 34 16 00-0081  30" Diameter Wheel 4,926 To 17,456 CFM At 1/8" Static Pressure (23 34 16 00-0080) 
. 
. 

 23 34 16 00-0082 EA 1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ........................................................... 5,417.09 450.23 
. 

 23 34 16 00-0083 EA 3/4 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ........................................................... 5,515.68 481.95 
. 

 23 34 16 00-0084 EA 1 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure .............................................................. 5,667.16 540.28 
. 

 23 34 16 00-0085 EA 1-1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ........................................................ 5,802.95 587.34 
. 

 23 34 16 00-0086 EA 2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure .............................................................. 6,001.69 675.34 
. 

 23 34 16 00-0087 EA 3 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure .............................................................. 6,180.32 750.04 
. 

 23 34 16 00-0088 EA 5 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure .............................................................. 6,472.65 900.46 
. 

 23 34 16 00-0089 EA 7-1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ........................................................ 6,742.65 1,038.60 

XXXXXXX 
. 
 23 34 16 00-0090  33" Diameter Wheel 5,734 To 19,799 CFM At 1/8" Static Pressure (23 34 16 00-0080) 
. 
. 

 23 34 16 00-0091 EA 1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ........................................................... 6,358.70 481.95 
. 

 23 34 16 00-0092 EA 3/4 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ........................................................... 6,554.62 540.28 
. 

 23 34 16 00-0093 EA 1 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure .............................................................. 6,734.04 587.34 
. 

 23 34 16 00-0094 EA 1-1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ........................................................ 6,975.74 675.34 
. 

 23 34 16 00-0095 EA 2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure .............................................................. 7,197.67 750.04 
. 

 23 34 16 00-0096 EA 3 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure .............................................................. 7,533.27 900.46 
. 

 23 34 16 00-0097 EA 5 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure .............................................................. 7,911.18 1,038.60 
. 

 23 34 16 00-0098 EA 7-1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ........................................................ 8,431.89 1,350.69 

XXXXXXX 
. 
 23 34 16 00-0099  36-1/2" Diameter Wheel 5,388 To 22,500 CFM At 1/8" Static Pressure (23 34 16 

00-0080) 
. 
. 

 23 34 16 00-0100 EA 1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ..................................................... 5,253.17 540.28 
. 

 23 34 16 00-0101 EA 3/4 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ..................................................... 5,324.36 587.34 
. 

 23 34 16 00-0102 EA 1 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 5,457.82 675.34 
. 

 23 34 16 00-0103 EA 1-1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure .................................................. 5,593.33 750.04 
. 

 23 34 16 00-0104 EA 2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 6,352.06 900.46 
. 

 23 34 16 00-0105 EA 3 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 6,653.89 1,038.60 
. 

 23 34 16 00-0106 EA 5 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 7,221.20 1,350.69 
. 

 23 34 16 00-0107 EA 7-1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure .................................................. 7,827.87 1,688.35 

XXXXXXX 
. 
 23 34 16 00-0108  Kitchen System Fans (23 34 16 00-0001) 
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. 

. 
 23 34 16 00-0109  Upblast Kitchen Exhaust Fans (23 34 16 00-0108) 
. 
. 
 23 34 16 00-0110  Direct Drive Kitchen Upblast Exhaust Fans (23 34 16 00-0109) 

Note: Greenheck CUE. 
. 
. 

 23 34 16 00-0111 EA Up To 12" Wheel Diameter, 1/6 HP Direct Drive, Kitchen Upblast Exhaust Fan ................................................................. 803.38 133.02 
Note: 115V. For roof or wall installations. Includes disconnect switch. 

    For Bird Screen, Add  30.45 
    For Backdraft Damper, Add  83.93 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0112 EA 14" Wheel Diameter, 1/4 HP Direct Drive, Kitchen Upblast Exhaust Fan ........................................................................... 924.35 133.02 

Note: 115V. For roof or wall installations. Includes disconnect switch. 
    For Bird Screen, Add  30.45 
    For Backdraft Damper, Add  83.93 
    For Damper Motor, Add  127.81 

XXXXXXX 
. 
 23 34 16 00-0113  Belt Drive Kitchen Upblast Exhaust Fans (23 34 16 00-0109) 

Note: Greenheck CUBE. 
. 
. 

 23 34 16 00-0114 EA 10" Diameter Wheel, Up To 1/3 HP, 1,458 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ....... 1,306.60 133.02 
Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 

    For Bird Screen, Add  30.45 
    For Wall Mounted Fan, Add  52.26 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  88.45 
    For Backdraft Damper, Add  83.93 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0115 EA 12" Diameter Wheel, 1/2 HP, 1,923 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 1,359.10 133.02 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  30.45 
    For Wall Mounted Fan, Add  54.36 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  92.91 
    For Backdraft Damper, Add  83.93 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0116 EA 14" Diameter Wheel, 1/3 HP, 2,006 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 1,197.37 153.48 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  34.65 
    For Wall Mounted Fan, Add  47.89 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  75.68 
    For Backdraft Damper, Add  95.05 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0117 EA 14" Diameter Wheel, 1 HP, 2,757 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 1,272.97 153.48 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  34.65 
    For Wall Mounted Fan, Add  50.92 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  82.11 
    For Backdraft Damper, Add  95.05 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0118 EA 16" Diameter Wheel, 1/2 HP, 2,940 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 1,605.54 179.06 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  34.65 
    For Wall Mounted Fan, Add  64.22 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  106.03 
    For Backdraft Damper, Add  95.05 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0119 EA 16" Diameter Wheel, 1 HP, 3,129 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 1,686.39 179.06 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  34.65 
    For Wall Mounted Fan, Add  67.46 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  112.90 
    For Backdraft Damper, Add  95.05 
    For Damper Motor, Add  127.81 
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. 
 23 34 16 00-0120 EA 18" Diameter Wheel, 1/2 HP , 3,243 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................. 1,834.82 191.86 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  57.75 
    For Wall Mounted Fan, Add  73.39 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  123.34 
    For Backdraft Damper, Add  115.16 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0121 EA 18" Diameter Wheel, 1 HP , 4,223 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................... 1,960.82 191.86 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  57.75 
    For Wall Mounted Fan, Add  78.43 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  134.05 
    For Backdraft Damper, Add  115.16 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0122 EA 20" Diameter Wheel, 3/4 HP, 4,438 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 2,001.10 204.65 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  57.75 
    For Wall Mounted Fan, Add  80.04 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  135.30 
    For Backdraft Damper, Add  115.16 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0123 EA 20" Diameter Wheel, 2 HP, 6,450 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 2,178.55 204.65 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  57.75 
    For Wall Mounted Fan, Add  87.14 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  150.39 
    For Backdraft Damper, Add  115.16 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0124 EA 24" Diameter Wheel, 3/4 HP, 5,460 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 2,504.81 230.23 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  68.25 
    For Wall Mounted Fan, Add  100.19 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  173.77 
    For Backdraft Damper, Add  125.28 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0125 EA 24" Diameter Wheel, 2 HP, 7,985 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 2,667.56 230.23 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  68.25 
    For Wall Mounted Fan, Add  106.70 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  187.60 
    For Backdraft Damper, Add  125.28 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0126 EA 30" Diameter Wheel, 3/4 HP, 7,771 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 3,148.17 255.81 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  73.50 
    For Wall Mounted Fan, Add  125.93 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  224.11 
    For Backdraft Damper, Add  138.39 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0127 EA 30" Diameter Wheel, 2 HP, 10,192 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 3,201.72 255.81 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  73.50 
    For Wall Mounted Fan, Add  128.07 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  228.66 
    For Backdraft Damper, Add  138.39 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0128 EA 30" Diameter Wheel, 3 HP, 11,903 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 3,473.67 255.81 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  73.50 
    For Wall Mounted Fan, Add  138.95 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  251.77 
    For Backdraft Damper, Add  138.39 
    For Damper Motor, Add  127.81 
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 23 34 16 00-0129 EA 30" Diameter Wheel, 5 HP, 14,266 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 3,604.92 255.81 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  73.50 
    For Wall Mounted Fan, Add  144.20 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  262.93 
    For Backdraft Damper, Add  138.39 
    For Damper Motor, Add  127.81 

. 
 23 34 16 00-0130 EA 36" Diameter Wheel, 3 HP , 14,769 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 3,969.14 281.39 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  84.00 
    For Wall Mounted Fan, Add  158.77 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  289.54 
    For Damper Motor, Add  127.81 
    For Backdraft Damper, Add  159.65 

. 
 23 34 16 00-0131 EA 36" Diameter Wheel, 5 HP , 17,884 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 4,120.08 281.39 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  84.00 
    For Wall Mounted Fan, Add  164.80 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  302.37 
    For Damper Motor, Add  127.81 
    For Backdraft Damper, Add  159.65 

. 
 23 34 16 00-0132 EA 42" Diameter Wheel, 3 HP , 17,316 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 4,175.46 306.97 

Note: 230/460/60/3. Includes birdscreen, heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  84.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  302.73 
    For Damper Motor, Add  127.81 
    For Backdraft Damper, Add  182.30 

. 
 23 34 16 00-0133 EA 42" Diameter Wheel, 7-1/2 HP , 24,604 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ............ 4,506.84 306.97 

Note: 230/460/60/3. Includes birdscreen, heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  84.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  330.90 
    For Damper Motor, Add  127.81 
    For Backdraft Damper, Add  182.30 

XXXXXXX 
. 
 23 34 16 00-0134  Untempered Kitchen Make-Up Air Fans (23 34 16 00-0108) 

Note: Roof mounted with downblast discharge, weatherhood and filter. 
. 
. 
 23 34 16 00-0135  Direct Drive Kitchen Make-Up Air Fans (23 34 16 00-0134) 
. 
. 

 23 34 16 00-0136 EA 7" Diameter Wheel, 1/2 HP Direct Drive, Kitchen Make-Up Air Fan ................................................................................... 884.13 133.02 
Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 

    For Extended Weatherhood, Add  159.20 
. 

 23 34 16 00-0137 EA 8" Diameter Wheel, 1 HP Direct Drive, Kitchen Make-Up Air Fan ...................................................................................... 923.27 133.02 
Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 

    For Extended Weatherhood, Add  165.07 
. 

 23 34 16 00-0138 EA 9" Diameter Wheel, 1 HP Direct Drive, Kitchen Make-Up Air Fan ...................................................................................... 971.30 133.02 
Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 

    For Extended Weatherhood, Add  172.27 

XXXXXXX 
. 
 23 34 16 00-0139  Belt Drive Kitchen Make-Up Air Fans (23 34 16 00-0134) 
. 
. 

 23 34 16 00-0140 EA 9" Diameter Wheel, 1/2 HP Belt Drive, Kitchen Make-Up Air Fan ....................................................................................... 989.93 133.02 
Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  175.07 
. 

 23 34 16 00-0141 EA 10" Diameter Wheel, 1-1/2 HP Belt Drive, Kitchen Make-Up Air Fan .............................................................................. 1,135.51 179.06 
Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  206.14 
. 

 23 34 16 00-0142 EA 12" Diameter Wheel, 2 HP Belt Drive, Kitchen Make-Up Air Fan ..................................................................................... 1,359.30 204.65 
Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  244.83 
. 

 23 34 16 00-0143 EA 15" Diameter Wheel, 3 HP Belt Drive, Kitchen Make-Up Air Fan ..................................................................................... 1,591.62 255.81 
Note: 230/460/60/3. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  289.91 
. 

 23 34 16 00-0144 EA 18" Diameter Wheel, 5 HP Belt Drive, Kitchen Make-Up Air Fan ..................................................................................... 1,923.90 306.97 
Note: 230/460/60/3. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  349.98 

XXXXXXX 
. 
 23 34 16 00-0145  Replacement Parts (23 34 16 00-0001) 
. 
. 
 23 34 16 00-0146  Replace Belts And Accessories (23 34 16 00-0145) 
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. 

. 
 23 34 16 00-0147 EA  Fan Shaft Bearing, Replacement ........................................................................................................................................ 762.19 355.72 

. 
 23 34 16 00-0148 EA  Fan Belt, Replacement ....................................................................................................................................................... 116.88 48.27 

XXXXXXX 
. 
 23 34 16 00-0149  Corrosive Fume Resistant Plastic (23 34 16 00-0001) 
. 
. 
 23 34 16 00-0150  Centrifugal Roof Ventilators, Belt Drive, 1/4" Static Pressure (23 34 16 00-0149) 
. 
. 

 23 34 16 00-0151 EA  250 CFM, 1/4 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 3,476.95 185.04 
    For Explosion Proof Motor, Add  466.03 

. 
 23 34 16 00-0152 EA  895 CFM, 1/3 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 3,793.51 222.28 

    For Explosion Proof Motor, Add  502.34 
. 

 23 34 16 00-0153 EA  1,630 CFM, 1/2 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ...................................... 4,509.89 277.84 
    For Explosion Proof Motor, Add  593.13 

. 
 23 34 16 00-0154 EA  2,240 CFM, 1 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 4,897.30 370.64 

    For Explosion Proof Motor, Add  623.39 
. 

 23 34 16 00-0155 EA  3,810 CFM, 2 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 5,711.16 555.69 
    For Explosion Proof Motor, Add  689.97 

. 
 23 34 16 00-0156 EA  11,760 CFM, 5 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ....................................... 9,969.76 1,111.38 

    For Explosion Proof Motor, Add  1,162.05 
. 

 23 34 16 00-0157 EA  18,810 CFM, 10 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ................................... 14,515.44 1,588.72 
    For Explosion Proof Motor, Add  1,700.71 

XXXXXXX 
. 
 23 34 16 00-0158  Utility Set, Centrifugal, Belt Drive (23 34 16 00-0149) 
. 
. 

 23 34 16 00-0159 EA  1,200 CFM, 1/4 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic .............. 3,476.95 185.04 
    For Explosion Proof Motor, Add  466.03 

. 
 23 34 16 00-0160 EA  1,520 CFM, 1/3 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic .............. 3,591.77 222.28 

    For Explosion Proof Motor, Add  472.08 
. 

 23 34 16 00-0161 EA  1,850 CFM, 1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic .............. 3,702.91 277.84 
    For Explosion Proof Motor, Add  472.08 

. 
 23 34 16 00-0162 EA  2,180 CFM, 3/4 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic .............. 3,888.58 370.64 

    For Explosion Proof Motor, Add  472.08 
. 

 23 34 16 00-0163 EA  3,600 CFM, 1 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ................. 5,388.37 555.69 
    For Explosion Proof Motor, Add  641.55 

. 
 23 34 16 00-0164 EA  4,250 CFM, 1-1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ........... 5,666.21 694.61 

    For Explosion Proof Motor, Add  641.55 
. 

 23 34 16 00-0165 EA  4,800 CFM, 2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ................. 5,866.69 794.86 
    For Explosion Proof Motor, Add  641.55 

. 
 23 34 16 00-0166 EA  6,920 CFM, 5 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ................. 6,024.76 833.53 

    For Explosion Proof Motor, Add  653.65 
. 

 23 34 16 00-0167 EA  7,700 CFM, 7-1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ........... 6,250.34 926.11 
    For Explosion Proof Motor, Add  659.71 

XXXXXXX 
. 
 23 34 16 00-0168  In-Line Duct Fans (23 34 16 00-0001) 
. 
. 
 23 34 16 00-0169  Direct Drive In-Line Duct Fans (23 34 16 00-0168) 

Note: Greenheck SQ. 
. 
. 

 23 34 16 00-0170 EA Up To 10" Wheel Diameter, 1/16 HP Direct Drive, In Line Duct Fan ............................................................................... 1,037.07 133.02 
Note: 115V. Includes disconnect switch. 

. 
 23 34 16 00-0171 EA 13" Wheel Diameter, 1/6 HP Direct Drive, In Line Duct Fan ............................................................................................ 1,308.80 143.26 

Note: 115V. Includes disconnect switch. 
. 

 23 34 16 00-0172 EA 14" Wheel Diameter, 1/3 HP Direct Drive, In Line Duct Fan ............................................................................................ 1,432.94 153.48 
Note: 115V. Includes disconnect switch. 

XXXXXXX 
. 
 23 34 16 00-0173  Belt Drive In-Line Duct Fans (23 34 16 00-0168) 

Note: Greenheck BSQ. 
. 
. 

 23 34 16 00-0174 EA Up To 12" Wheel Diameter, 1/4 HP Belt Drive, In Line Duct Fan .................................................................................... 1,492.91 153.48 
Note: 115/208-230/60/1. Includes disconnect switch. 

    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0175 EA 13" Or 14" Wheel Diameter, 1/4 HP Belt Drive, In Line Duct Fan .................................................................................... 1,717.51 179.06 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0176 EA 13" Or 14" Wheel Diameter, 3/4 HP Belt Drive, In Line Duct Fan .................................................................................... 1,917.67 179.06 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0177 EA 13" Or 14" Wheel Diameter, 1-1/2 HP Belt Drive, In Line Duct Fan ................................................................................. 2,087.83 179.06 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0178 EA 16" Or 18" Wheel Diameter, 1/3 HP Belt Drive, In Line Duct Fan .................................................................................... 2,052.28 204.65 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0179 EA 16" Or 18" Wheel Diameter, 1-1/2 HP Belt Drive, In Line Duct Fan ................................................................................. 2,340.45 204.65 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
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. 
 23 34 16 00-0180 EA 24" Wheel Diameter, 1 HP Belt Drive, In Line Duct Fan .................................................................................................. 2,975.43 255.81 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0181 EA 24" Wheel Diameter, 3 HP Belt Drive, In Line Duct Fan .................................................................................................. 3,134.51 255.81 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0182 EA 24" Wheel Diameter, 5 HP Belt Drive, In Line Duct Fan .................................................................................................. 3,246.65 255.81 

Note: Belt drive. 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0183 EA 30 Or 36" Wheel Diameter, 3 HP Belt Drive, In Line Duct Fan ........................................................................................ 3,761.75 306.97 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0184 EA 30 Or 36" Wheel Diameter, 5 HP Belt Drive, In Line Duct Fan ........................................................................................ 3,895.59 306.97 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0185 EA 30 Or 36" Wheel Diameter, 7-1/2 HP Belt Drive, In Line Duct Fan .................................................................................. 4,060.08 306.97 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

XXXXXXX 
. 
 23 34 16 00-0186  In-Line Cabinet Fans (23 34 16 00-0001) 
. 
. 

 23 34 16 00-0187 EA 950 CFM, 80 Watts, Direct Drive In-Line Cabinet Fan ........................................................................................................ 318.71 89.54 
. 

 23 34 16 00-0188 EA 1,050 CFM, 129 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 333.41 89.54 
. 

 23 34 16 00-0189 EA 1,100 CFM, 173 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 353.36 89.54 
. 

 23 34 16 00-0190 EA 950 CFM, 48.7 Watts, Direct Drive In-Line Cabinet Fan ..................................................................................................... 352.31 89.54 
. 

 23 34 16 00-0191 EA 1,100 CFM, 52.5 Watts, Direct Drive In-Line Cabinet Fan .................................................................................................. 352.31 89.54 
. 

 23 34 16 00-0192 EA 1,400 CFM, 100 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 383.81 89.54 
. 

 23 34 16 00-0193 EA 900 CFM, 48.2 Watts, Direct Drive In-Line Cabinet Fan ..................................................................................................... 450.75 94.65 
. 

 23 34 16 00-0194 EA 1,000 CFM, 82.7 Watts, Direct Drive In-Line Cabinet Fan .................................................................................................. 395.10 94.65 
. 

 23 34 16 00-0195 EA 1,050 CFM, 80.7 Watts, Direct Drive In-Line Cabinet Fan .................................................................................................. 416.10 94.65 
. 

 23 34 16 00-0196 EA 1,350 CFM, 140 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 429.75 94.65 
. 

 23 34 16 00-0197 EA 1,000 CFM, 135 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 445.50 94.65 
. 

 23 34 16 00-0198 EA 1,070 CFM, 217 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 445.50 94.65 
. 

 23 34 16 00-0199 EA 1,100 CFM, 350 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 683.59 99.76 
. 

 23 34 16 00-0200 EA 1,080 CFM, 325 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 588.04 99.76 
. 

 23 34 16 00-0201 EA 1,600 CFM, 405 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 588.04 99.76 
. 

 23 34 16 00-0202 EA 950 CFM, 328 Watts, Direct Drive In-Line Cabinet Fan ...................................................................................................... 767.59 99.76 
. 

 23 34 16 00-0203 EA 1,095 CFM, 455 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 767.59 99.76 
. 

 23 34 16 00-0204 EA 1,450 CFM, 822 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 767.59 99.76 
. 

 23 34 16 00-0205 EA 1,610 CFM, 830 Watts, Direct Drive In-Line Cabinet Fan ................................................................................................... 827.44 99.76 

XXXXXXX 
. 
 23 34 16 00-0206  Propeller And Ceiling Fans (23 34 16) 
. 
. 
 23 34 16 00-0207  Direct Drive, Sidewall Propeller Exhaust Fan (23 34 16 00-0206) 

Note: Greenheck Model SE1. 
. 
. 

 23 34 16 00-0208 EA 1/25 HP, 307 CFM At 1/8" Static Pressure, 8" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ............................ 458.41 109.49 
Note: Includes motor side guard. 

    For Backdraft Damper, Add  87.70 
    For Wall Mount Collar, Add  153.68 

. 
 23 34 16 00-0209 EA 1/12 HP, 763 CFM At 1/8" Static Pressure, 10" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan .......................... 490.31 121.76 

Note: Includes motor side guard. 
    For Backdraft Damper, Add  95.81 
    For Wall Mount Collar, Add  153.68 

. 
 23 34 16 00-0210 EA 1/8 HP, 1,149 CFM At 1/8" Static Pressure, 12" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ......................... 543.16 135.06 

Note: Includes motor side guard. 
    For Backdraft Damper, Add  105.93 
    For Wall Mount Collar, Add  157.85 

. 
 23 34 16 00-0211 EA 1/6 HP, 1,350 CFM At 1/8" Static Pressure, 14" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ......................... 755.53 149.39 

    For Backdraft Damper, Add  125.05 
    For Wall Mount Collar, Add  160.98 
    For Motor Side Guard, Add  127.84 

. 
 23 34 16 00-0212 EA  1/6 HP, 2,012 CFM At 1/8" Static Pressure, 16" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ......................... 801.64 165.76 

    For Backdraft Damper, Add  125.05 
    For Wall Mount Collar, Add  165.16 
    For Motor Side Guard, Add  136.20 

. 
 23 34 16 00-0213 EA  1/4 HP, 2,908 CFM At 1/8" Static Pressure, 18" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ......................... 899.48 184.18 

    For Backdraft Damper, Add  149.16 
    For Wall Mount Collar, Add  169.32 
    For Motor Side Guard, Add  144.58 

. 
 23 34 16 00-0214 EA  1/3 HP, 3,974 CFM At 1/8" Static Pressure, 20" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ...................... 1,022.44 204.65 

    For Backdraft Damper, Add  149.16 
    For Wall Mount Collar, Add  172.45 
    For Motor Side Guard, Add  156.10 

XXXXXXX 
. 
 23 34 16 00-0215  Belt Drive Propeller Exhaust Fans (23 34 16 00-0206) 

Note: Wall shutter 1/8" static pressure, with birdscreen. 
. 
. 

 23 34 16 00-0216 EA  24" Propeller Exhaust Fan, V-Belt Drive, 5,795 CFM, 1/2 HP, With Wall Shutter ............................................................ 1,555.07 292.65 
. 

 23 34 16 00-0217 EA  30" Propeller Exhaust Fan, V-Belt Drive, 9,060 CFM, 3/4 HP, With Wall Shutter ............................................................ 1,785.88 340.74 
. 

 23 34 16 00-0218 EA  36" Propeller Exhaust Fan, V-Belt Drive, 11,850 CFM, 1 HP, With Wall Shutter ............................................................. 2,043.32 409.30 
. 

 23 34 16 00-0219 EA  42" Propeller Exhaust Fan, V-Belt Drive, 17,400 CFM, 1-1/2 HP, With Wall Shutter ....................................................... 2,799.64 511.62 
. 

 23 34 16 00-0220 EA  48" Propeller Exhaust Fan, V-Belt Drive, 19,870 CFM, 1-1/2 HP, With Wall Shutter ....................................................... 3,395.90 682.50 
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. 
 23 34 16 00-0221 EA  54" Propeller Exhaust Fan, V-Belt Drive, 26,000 CFM, 2 HP, With Wall Shutter ............................................................. 4,775.89 1,023.24 

. 
 23 34 16 00-0222 EA  60" Propeller Exhaust Fan, V-Belt Drive, 35,120 CFM, 3 HP, With Wall Shutter ............................................................. 5,797.69 1,311.80 

XXXXXXX 
. 
 23 34 16 00-0223  Propeller Exhaust Fan Accessories (23 34 16 00-0206) 
. 
. 

 23 34 16 00-0224 SF  Hinged Mesh Screen For Wall Propeller Fans, 1" x 1" Frame (SF Of Fan Opening) ............................................................ 82.10  
. 

 23 34 16 00-0225 SF  Galvanized Weather Hood For Wall Propeller Fan (SF Of Fan Opening) ........................................................................... 185.00  

XXXXXXX 
. 
 23 34 16 00-0226  Reversible Ceiling Fans (23 34 16 00-0206) 
. 
. 
 23 34 16 00-0227  4 Blade Ceiling Fans (23 34 16 00-0226) 
. 
. 

 23 34 16 00-0228 EA  42" 4-Blade Ceiling Fan, Three Speed ............................................................................................................................... 366.24 49.71 
    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  25.83 

XXXXXXX 
. 
 23 34 16 00-0229  5 Blade Ceiling Fans (23 34 16 00-0226) 
. 
. 

 23 34 16 00-0230 EA  42" 5-Blade Ceiling Fan, Three Speed ............................................................................................................................... 398.96 123.02 
    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  25.88 

. 
 23 34 16 00-0231 EA  52" 5-Blade Ceiling Fan, Three Speed ............................................................................................................................... 453.94 123.02 

    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  25.98 

XXXXXXX 
. 
 23 34 16 00-0232  3 Blade Weatherproof Ceiling Fans (23 34 16 00-0226) 
. 
. 

 23 34 16 00-0233 EA 3-Blade Ceiling Fan, Weatherproof, Three Speed .............................................................................................................. 385.68 50.66 

XXXXXXX 
. 
 23 34 16 00-0234  Explosion Proof Industrial Blowers (23 34 16 00-0206) 
. 
. 

 23 34 16 00-0235 EA 355 To 500 CFM 1/3 HP Direct Drive Industrial Blower, To 1-1/4" S.P., Polypropylene (PP) Wheel, Polyvinyl 
Chloride (PVC) Housing, Explosion Proof ...................................................................................................................... 2,990.82  

. 
 23 34 16 00-0236 EA 355 To 500 CFM 1/3 HP Direct Drive Industrial Blower, To 1-1/4" S.P., Polyvinyl Chloride (PVC) Wheel And 

Housing, Explosion Proof ............................................................................................................................................... 3,264.96  
. 

 23 34 16 00-0237 EA 355 To 500 CFM 1/3 HP Belt Drive Industrial Blower, To 1-1/4" S.P., Polypropylene (PP) Wheel, Polyvinyl 
Chloride (PVC) Housing, Explosion Proof ...................................................................................................................... 4,278.17  

. 
 23 34 16 00-0238 EA 355 To 500 CFM 1/3 HP Belt Drive Industrial Blower, To 1-1/4" S.P., Polyvinyl Chloride (PVC) Wheel And 

Housing, Explosion Proof ............................................................................................................................................... 4,466.90  
. 

 23 34 16 00-0239 EA 355 To 500 CFM 1/3 HP Direct Drive Industrial Blower, To 1-1/4" S.P., Polypropylene (PP) Wheel, Polyvinyl 
Chloride (PVC) Housing, TEFC Motor Enclosure ........................................................................................................... 2,744.48  

. 
 23 34 16 00-0240 EA 355 To 500 CFM 1/3 HP Direct Drive Industrial Blower, To 1-1/4" S.P., Polyvinyl Chloride (PVC) Wheel And 

Housing, TEFC Motor Enclosure .................................................................................................................................... 2,909.01  
. 

 23 34 16 00-0241 EA 355 To 500 CFM 1/3 HP Belt Drive Industrial Blower, To 1-1/4" S.P., Polypropylene (PP) Wheel, Polyvinyl 
Chloride (PVC) Housing, TEFC Motor Enclosure ........................................................................................................... 3,915.40  

. 
 23 34 16 00-0242 EA 355 To 500 CFM 1/3 HP Belt Drive Industrial Blower, To 1-1/4" S.P., Polyvinyl Chloride (PVC) Wheel And 

Housing, TEFC Motor Enclosure .................................................................................................................................... 4,225.83  

XXXXXXX 
. 
 23 34 16 00-0243  Exhaust Fans (23 34 16) 
. 
. 
 23 34 16 00-0244  Exhaust Fans (23 34 16 00-0243) 

Note: Excludes ducting. 
. 
. 
 23 34 16 00-0245  Light Duty Exhaust Fans (23 34 16 00-0244) 
. 
. 
 23 34 16 00-0246  Light Duty Exhaust Fans (23 34 16 00-0245) 
. 
. 

 23 34 16 00-0247 EA  50 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan (Broan® 670) ........................................ 106.99 40.17 
. 

 23 34 16 00-0248 EA  70 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan (Broan® 671) ........................................ 111.44 40.17 
. 

 23 34 16 00-0249 EA  180 CFM, Ceiling Mounted, Polymeric Intake Grille, Vertical Discharge, Light Duty Exhaust Fan (Broan® 505) ............... 164.86 40.17 
. 

 23 34 16 00-0250 EA 350 CFM, Ceiling Mounted, Polymeric Intake Grille, Vertical Discharge, Light Duty Exhaust Fan (Broan® 504) ............... 200.59 40.17 
. 

 23 34 16 00-0251 EA  160 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Side Discharge, Light Duty Exhaust Fan (Broan® 503)............ 182.45 40.17 
. 

 23 34 16 00-0252 EA 270 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Side Discharge, Light Duty Exhaust Fan (Broan® 502)............ 233.18 40.17 

XXXXXXX 
. 
 23 34 16 00-0253  Light Duty Exhaust Fans With Lights (23 34 16 00-0245) 
. 
. 

 23 34 16 00-0254 EA 50 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 678) ............................... 130.79 40.17 
. 

 23 34 16 00-0255 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 679) ............................... 141.94 40.17 
. 

 23 34 16 00-0256 EA 100 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 680) ............................. 239.99 40.17 

XXXXXXX 
. 
 23 34 16 00-0257  Light Duty Exhaust Fans With Heaters (23 34 16 00-0245) 
. 
. 

 23 34 16 00-0258 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater Bulb (Broan® 162) .................... 133.20 40.17 
. 

 23 34 16 00-0259 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater (Broan® 658) ............................ 194.34 40.17 

XXXXXXX 
. 
 23 34 16 00-0260  Light Duty Exhaust Fans With Heaters And Lights (23 34 16 00-0245) 
. 
. 

 23 34 16 00-0261 EA 70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater And Light (Broan® 655) ............ 204.94 40.17 
. 

 23 34 16 00-0262 EA 100 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater And Light (Broan® 
100HL) ............................................................................................................................................................................... 295.93 40.17 

XXXXXXX 
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. 
 23 34 16 00-0263  Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0244) 
. 
. 
 23 34 16 00-0264  Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0263) 

Note: Includes enamel steel or aluminum grille. 
. 
. 

 23 34 16 00-0265 EA 50 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
HD50) ................................................................................................................................................................................ 150.04 40.17 

. 
 23 34 16 00-0266 EA 80 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

HD80) ................................................................................................................................................................................ 162.82 40.17 
. 

 23 34 16 00-0267 EA 109 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L100MG)............................................................................................................................................ 273.41 40.17 

. 
 23 34 16 00-0268 EA  157 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L150MG)............................................................................................................................................ 279.33 40.17 
. 

 23 34 16 00-0269 EA  210 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L200MG)............................................................................................................................................ 297.76 40.17 

. 
 23 34 16 00-0270 EA  259 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L250MG)............................................................................................................................................ 309.54 40.17 
. 

 23 34 16 00-0271 EA  308 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L300MG)............................................................................................................................................ 314.10 40.17 

. 
 23 34 16 00-0272 EA 434 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L400) ................................................................................................................................................. 355.25 40.17 
. 

 23 34 16 00-0273 EA 514 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L500) ................................................................................................................................................. 400.63 40.17 

. 
 23 34 16 00-0274 EA 701 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L700) ................................................................................................................................................. 426.48 40.17 
. 

 23 34 16 00-0275 EA 901 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L900) ................................................................................................................................................. 501.98 40.17 

. 
 23 34 16 00-0276 EA 1,513 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L1500) ............................................................................................................................................... 636.49 40.17 

XXXXXXX 
. 
 23 34 16 00-0277  Heavy Duty/Continuous Operation Kitchen Exhaust Fans (23 34 16 00-0263) 

Note: Includes enamel steel or aluminum grille. 
. 
. 

 23 34 16 00-0278 EA 308 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® LoSone® Ventilator L300KMG) ........................................................................................................................... 282.78 40.17 

. 
 23 34 16 00-0279 EA 434 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 

(Broan® LoSone® Ventilator L400K) ................................................................................................................................ 397.23 40.17 
. 

 23 34 16 00-0280 EA 514 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® LoSone® Ventilator L500K) ................................................................................................................................ 418.43 40.17 

XXXXXXX 
. 
 23 34 16 00-0281  Heavy Duty/Continuous Operation Exhaust Fans With Lights (23 34 16 00-0263) 
. 
. 

 23 34 16 00-0282 EA 50 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan With 
Light (Broan® HD50L) ....................................................................................................................................................... 160.50 40.17 

. 
 23 34 16 00-0283 EA 80 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan With 

Light (Broan® HD80L) ....................................................................................................................................................... 172.50 40.17 

XXXXXXX 
. 
 23 34 16 00-0284  Fire Rated, Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0263) 
. 
. 

 23 34 16 00-0285 EA 50 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® HD50RDF) .......................................................................................................................................................... 165.77 40.17 

. 
 23 34 16 00-0286 EA 80 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 

(Broan® HD80RDF) .......................................................................................................................................................... 173.72 40.17 
. 

 23 34 16 00-0287 EA 110 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® 110RDF) .............................................................................................................................................................. 177.55 40.17 

XXXXXXX 
. 
 23 34 16 00-0288  Room-To-Room Exhaust Fans (23 34 16 00-0244) 
. 
. 

 23 34 16 00-0289 EA 90 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 512) ................................................... 127.79 40.17 
. 

 23 34 16 00-0290 EA 180 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 511) ................................................. 192.68 40.17 
. 

 23 34 16 00-0291 EA 380 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 510) ................................................. 216.32 40.17 

XXXXXXX 
. 
 23 34 16 00-0292  Through-Wall Exhaust Fans (23 34 16 00-0244) 
. 
. 

 23 34 16 00-0293 EA 250 CFM, Wall Mounted, Polymeric Intake Grille, Chain Operated, Through Wall Exhaust Fan (Broan® 507) ................. 203.96 40.17 
. 

 23 34 16 00-0294 EA 470 CFM, Wall Mounted, Polymeric Intake Grille, Chain Operated, Through Wall Exhaust Fan (Broan® 506) ................. 236.55 40.17 
. 

 23 34 16 00-0295 EA 180 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan (Broan® 509) ............................................ 181.55 40.17 
. 

 23 34 16 00-0296 EA 270 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan (Broan® 508) ............................................ 233.18 40.17 
. 

 23 34 16 00-0297 EA 360 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan With Motorized Door (Broan® 12C) .......... 386.02 40.17 

XXXXXXX 
. 
 23 34 16 00-0298  Exhaust Fan Accessories (23 34 16 00-0244) 
. 
. 
 23 34 16 00-0299  Exhaust Fan Controls (23 34 16 00-0298) 
. 
. 

 23 34 16 00-0300 EA Electronic Variable Speed Control Dial, Single Gang, Exhaust Fan Controls (Broan® 57) ................................................ 114.27 25.10 
. 

 23 34 16 00-0301 EA  60-Minute Time Control Dial, Single Gang, Exhaust Fan Controls (Broan® 59) ................................................................... 85.44 25.10 
. 

 23 34 16 00-0302 EA 60-Minute Time Control Dial With Rocker Switch, Double Gang, Exhaust Fan Controls (Broan® 61) ................................. 86.13 25.10 

XXXXXXX 
. 
 23 34 16 00-0303  Roof And Wall Caps For Exhaust Fans (23 34 16 00-0298) 
. 
. 
 23 34 16 00-0304  Wall Caps For Exhaust Fans (23 34 16 00-0303) 
. 
. 

 23 34 16 00-0305 EA Aluminum Wall Cap For Up To 12" Duct, Installed On Exterior Walls (Broan® 613) .......................................................... 200.20 55.57 
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. 
 23 34 16 00-0306 EA Aluminum Wall Cap For Up To 18" Duct, Installed On Exterior Walls (Broan® 643) .......................................................... 202.47 55.57 

XXXXXXX 
. 
 23 34 16 00-0307  Roof Caps For Exhaust Fans (23 34 16 00-0303) 

Note: Includes flashing and built in bird screen. 
. 
. 

 23 34 16 00-0308 EA  Aluminum Roof Cap For Up To 8" Duct, Installed On Flat Roofs (Broan® 611) ................................................................. 176.78 55.57 
. 

 23 34 16 00-0309 EA Aluminum Roof Cap For Up To 12" Duct, Installed On Flat Roofs (Broan® 612) ............................................................... 235.71 55.57 
. 

 23 34 16 00-0310 EA CRCQ Steel Roof Cap For Up To 4" Duct, Installed On Sloped Roofs (Broan® 636) ........................................................ 131.48 55.57 
. 

 23 34 16 00-0311 EA CRCQ Steel Roof Cap For Up To 8" Duct, Installed On Sloped Roofs (Broan® 634) ........................................................ 149.16 55.57 

XXXXXXX 
. 
 23 34 16 00-0312  Removal And Reinstallation Of Light Duty Ceiling Exhaust Fan (23 34 16 00-0244) 

Note: Includes storage and cleaning. 
. 
. 

 23 34 16 00-0313 EA Remove And Reinstall Light Duty Ceiling Exhaust Fan ........................................................................................................ 76.74  

XXXXXXX 
. 
 23 34 23  HVAC Power Ventilators (23 34) 
. 
. 
 23 34 23 00-0001  Power Roof Ventilators (23 34 23) 
. 
. 
 23 34 23 00-0002  Direct Drive, Aluminum, Centrifugal Roof Exhausters (23 34 23 00-0001) 

Note: Greenheck Model G. 
. 
. 

 23 34 23 00-0003 EA  1/25 HP, 310 CFM At 1/4" Static Pressure, 17" x 17" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ............ 537.67 146.33 
Note: Three speed motor. 

    For 12" Roof Curb, Add  154.83 
    For Backdraft Damper, Add  76.81 
    For Solid State Speed Control, Add  75.58 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0004 EA  1/8 HP, 863 CFM At 1/4" Static Pressure, 17" x 17" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster .............. 610.15 165.76 

Note: Three speed motor. 
    For 12" Roof Curb, Add  154.83 
    For Backdraft Damper, Add  76.81 
    For Solid State Speed Control, Add  75.58 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0005 EA  1/6 HP, 1,213 CFM At 1/4" Static Pressure, 19" x 19" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ........... 848.65 193.39 

    For 12" Roof Curb, Add  157.98 
    For Backdraft Damper, Add  83.93 
    For Solid State Speed Control, Add  75.58 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0006 EA  1/4 HP, 1,374 CFM At 1/4" Static Pressure, 19" x 19" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ........... 905.08 217.96 

    For 12" Roof Curb, Add  157.98 
    For Backdraft Damper, Add  83.93 
    For Solid State Speed Control, Add  75.58 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0007 EA  1/3 HP, 1,905 CFM At 1/4" Static Pressure, 22" x 22" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ........ 1,119.53 240.47 

    For Solid State Speed Control, Add  75.58 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0008 EA  1/2 HP, 3,072 CFM At 1/4" Static Pressure, 22" x 22" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ........ 1,240.67 255.81 

    For 12" Roof Curb, Add  163.23 
    For Backdraft Damper, Add  95.05 
    For Solid State Speed Control, Add  108.13 
    For Damper Motor, Add  127.81 

XXXXXXX 
. 
 23 34 23 00-0009  Belt Drive, Aluminum, Centrifugal Roof Exhausters (23 34 23 00-0001) 

Note: Greenheck Model GB. 
. 
. 

 23 34 23 00-0010 EA  1/4 HP, 1,556 CFM At 1/4" Static Pressure, 19" x 19" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 1,134.14 217.96 
    For 12" Roof Curb, Add  157.98 
    For Backdraft Damper, Add  83.93 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0011 EA  1/3 HP, 1,966 CFM At 1/4" Static Pressure, 22" x 22" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 1,233.56 277.30 

    For 12" Roof Curb, Add  163.23 
    For Backdraft Damper, Add  95.05 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0012 EA  1/2 HP, 2,943 CFM At 1/4" Static Pressure, 22" x 22" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 1,650.86 330.51 

    For 12" Roof Curb, Add  163.23 
    For Backdraft Damper, Add  95.05 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0013 EA  3/4 HP, 4,289 CFM At 1/4" Static Pressure, 30" x 30" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 2,100.61 409.30 

    For 12" Roof Curb, Add  188.43 
    For Backdraft Damper, Add  115.16 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0014 EA  1 HP, 6,157 CFM At 1/4" Static Pressure, 34" x 34" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............... 2,758.54 511.62 

    For 12" Roof Curb, Add  199.98 
    For Backdraft Damper, Add  125.28 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0015 EA 1-1/2 HP, 8,906 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster......... 3,506.11 639.53 

    For 12" Roof Curb, Add  217.83 
    For Backdraft Damper, Add  138.39 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0016 EA 2 HP, 10,059 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 3,531.31 639.53 

    For 12" Roof Curb, Add  217.83 
    For Backdraft Damper, Add  138.39 
    For Damper Motor, Add  127.81 
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. 
 23 34 23 00-0017 EA 3 HP, 11,703 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 3,803.26 639.53 

    For 12" Roof Curb, Add  217.83 
    For Backdraft Damper, Add  138.39 
    For Damper Motor, Add  127.81 

. 
 23 34 23 00-0018 EA  5 HP, 13,897 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 3,938.81 639.53 

    For 12" Roof Curb, Add  217.83 
    For Backdraft Damper, Add  138.39 
    For Damper Motor, Add  127.81 

XXXXXXX 
. 
 23 34 23 00-0019  Propeller Exhaust Fans, Roof Mounted Upblast (23 34 23 00-0001) 

Note: Includes back draft damper and birdscreen and curb. 
. 
. 

 23 34 23 00-0020 EA  30,300 CFM Belt Drive 5 HP Propeller Exhaust Fan, Roof Mounted, 3/8" Static Pressure ............................................. 5,122.72 786.88 
. 

 23 34 23 00-0021 EA  36,000 CFM Belt Drive 15 HP Propeller Exhaust Fan, Roof Mounted, 1/2" Static Pressure ........................................... 8,202.12 1,022.94 

XXXXXXX 
. 
 23 34 23 00-0022  Belt Drive Supply Fans (23 34 23 00-0001) 
. 
. 

 23 34 23 00-0023 EA  4,500 CFM, 24" x 24" Supply Fan, Roof Mounted ........................................................................................................... 2,094.70 408.58 
. 

 23 34 23 00-0024 EA  10,000 CFM, 36" x 36" Supply Fan, Roof Mounted ......................................................................................................... 2,801.63 511.52 

XXXXXXX 
. 
 23 34 23 00-0025  Fan Thermostat (23 34 23 00-0001) 
. 
. 

 23 34 23 00-0026 EA 50 To 120 Degree Line Voltage Fan Thermostat .................................................................................................................. 92.70  

XXXXXXX 
. 
 23 34 23 00-0027  Power Wall Ventilators (23 34 23) 
. 
. 
 23 34 23 00-0028  Centrifugal Sidewall Exhausters (23 34 23 00-0027) 
. 
. 
 23 34 23 00-0029  Direct Drive, Aluminum, Centrifugal Sidewall Exhauster (23 34 23 00-0028) 

Note: Greenheck Model CW. 
. 
. 

 23 34 23 00-0030 EA  1/25 HP, 297 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster ................................ 652.95 164.75 
    For Solid State Speed Control, Add  108.13 
    For Backdraft Damper, Add  92.58 
    For Damper Motor, Add  198.16 
    For Interior Wall Grill, Add  73.24 

. 
 23 34 23 00-0031 EA  1/8 HP, 861 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster .................................. 751.07 193.39 

    For Solid State Speed Control, Add  108.13 
    For Backdraft Damper, Add  103.70 
    For Damper Motor, Add  198.16 
    For Interior Wall Grill, Add  86.85 

. 
 23 34 23 00-0032 EA  1/6 HP, 1,179 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster ............................ 1,088.54 217.96 

    For Solid State Speed Control, Add  108.13 
    For Backdraft Damper, Add  117.81 
    For Damper Motor, Add  198.16 
    For Interior Wall Grill, Add  100.48 

XXXXXXX 
. 
 23 34 23 00-0033  Belt Drive, Aluminum, Centrifugal Sidewall Exhausters (23 34 23 00-0028) 

Note: Greenheck CWB. 
. 
. 

 23 34 23 00-0034 EA  1/4 HP, 1,633 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ............................... 1,396.48 123.37 
    For Solid State Speed Control, Add  108.13 
    For Backdraft Damper, Add  113.52 
    For Damper Motor, Add  198.16 
    For Interior Wall Grill, Add  150.85 

. 
 23 34 23 00-0035 EA  1/2 HP, 2,291 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ............................... 1,482.19 138.93 

    For Solid State Speed Control, Add  108.13 
    For Backdraft Damper, Add  113.52 
    For Damper Motor, Add  198.16 
    For Interior Wall Grill, Add  150.85 

. 
 23 34 23 00-0036 EA  3/4 HP, 3,646 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ............................... 1,810.96 158.93 

    For Solid State Speed Control, Add  108.13 
    For Backdraft Damper, Add  139.37 
    For Damper Motor, Add  198.16 
    For Interior Wall Grill, Add  174.98 

XXXXXXX 
. 
 23 34 33  Air Curtains (23 34) 
. 
. 
 23 34 33 00-0001  Unheated Air Curtains For Entrances (23 34 33) 

Note: Includes housing and controls. 
. 
. 
 23 34 33 00-0002  Personnel Entrance Unheated Air Curtains (23 34 33 00-0001) 
. 
. 

 23 34 33 00-0003 EA Air Curtain For 3' x 10' Personnel Entrance, Unheated, Including Housing And Controls ................................................ 1,938.50 750.04 
. 

 23 34 33 00-0004 EA Air Curtain For 3.5' x 10' Personnel Entrance, Unheated, Including Housing And Controls ............................................. 1,955.93 750.04 
. 

 23 34 33 00-0005 EA Air Curtain For 4' x 10' Personnel Entrance, Unheated, Including Housing And Controls ................................................ 1,964.64 750.04 
. 

 23 34 33 00-0006 EA Air Curtain For 5' x 10' Personnel Entrance, Unheated, Including Housing And Controls ................................................ 2,339.28 750.04 
. 

 23 34 33 00-0007 EA Air Curtain For 6' x 10' Personnel Entrance, Unheated, Including Housing And Controls ................................................ 2,889.04 900.46 
. 

 23 34 33 00-0008 EA Air Curtain For 7' x 10' Personnel Entrance, Unheated, Including Housing And Controls ................................................ 3,002.31 900.46 
. 

 23 34 33 00-0009 EA Air Curtain For 10' x 10' Personnel Entrance, Unheated, Including Housing And Controls .............................................. 3,978.91 1,038.60 
. 

 23 34 33 00-0010 EA Air Curtain For 12' x 10' Personnel Entrance, Unheated, Including Housing And Controls .............................................. 4,623.64 1,038.60 
. 

 23 34 33 00-0011 EA Air Curtain For 15' x 10' Personnel Entrance, Unheated, Including Housing And Controls .............................................. 5,181.25 1,038.60 

XXXXXXX 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

HVAC Air Distribution 23 30 
HVAC Fans 23 34 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 313 

. 
 23 34 33 00-0012  Receiving/Service Entrance Unheated Air Curtains (23 34 33 00-0001) 

Note: Normal door sizes. 
. 
. 

 23 34 33 00-0013 EA Air Curtain, 3' x 8' Service/Receiving Entrance, Unheated, Including Housing And Controls .......................................... 1,943.73 750.04 
. 

 23 34 33 00-0014 EA Air Curtain, 3.5' x 8' Service/Receiving Entrance, Unheated, Including Housing And Controls ....................................... 1,943.73 750.04 
. 

 23 34 33 00-0015 EA Air Curtain, 4' x 8' Service/Receiving Entrance, Unheated, Including Housing And Controls .......................................... 1,959.41 750.04 
. 

 23 34 33 00-0016 EA Air Curtain, 5' x 8' Service/Receiving Entrance, Unheated, Including Housing And Controls .......................................... 2,156.32 750.04 
. 

 23 34 33 00-0017 EA Air Curtain, 6' x 8' Service/Receiving Entrance, Unheated, Including Housing And Controls .......................................... 2,662.51 900.46 
. 

 23 34 33 00-0018 EA Air Curtain, 7' x 8' Service/Receiving Entrance, Unheated, Including Housing And Controls .......................................... 2,967.45 900.46 
. 

 23 34 33 00-0019 EA Air Curtain, 8' x 8' Service/Receiving Entrance, Unheated, Including Housing And Controls .......................................... 3,219.17 1,038.60 
. 

 23 34 33 00-0020 EA Air Curtain, 10' x 8' Service/Receiving Entrance, Unheated, Including Housing And Controls ........................................ 3,961.48 1,038.60 
. 

 23 34 33 00-0021 EA Air Curtain, 4' x 10' Service/Receiving Entrance, Unheated, Including Housing And Controls ........................................ 2,260.87 750.04 

XXXXXXX 
. 
 23 34 33 00-0022  Service Window Unheated Air Curtains (23 34 33 00-0001) 

Note: Normal window sizes. 
. 
. 

 23 34 33 00-0023 EA Air Curtain For 2.5' x 5' Service Window, Unheated, Including Housing And Controls .................................................... 2,406.24 1,174.69 

XXXXXXX 
. 
 23 34 33 00-0024  Heated Air Curtains For Entrances (23 34 33) 

Note: Includes housing and controls. 
. 
. 

 23 34 33 00-0025 EA 60" Heated Air Curtain With 1- 300 MBH Heater ............................................................................................................. 3,501.59 660.50 
. 

 23 34 33 00-0026 EA 60" Heated Air Curtain With 1- 400 MBH Heater ............................................................................................................. 3,792.29 660.50 
. 

 23 34 33 00-0027 EA 72" Heated Air Curtain With 1- 350 MBH Heater ............................................................................................................. 4,201.25 792.50 
. 

 23 34 33 00-0028 EA 72" Heated Air Curtain With 2- 250 MBH Heaters ........................................................................................................... 4,550.09 792.50 
. 

 23 34 33 00-0029 EA 96" Heated Air Curtain With 1- 400 MBH Heater ............................................................................................................. 5,600.80 1,056.51 
. 

 23 34 33 00-0030 EA 96" Heated Air Curtain With 2- 350 MBH Heaters ........................................................................................................... 6,065.92 1,056.51 
. 

 23 34 33 00-0031 EA 117" Heated Air Curtain With 2- 300 MBH Heaters ......................................................................................................... 6,825.05 1,287.24 
. 

 23 34 33 00-0032 EA 117" Heated Air Curtain With 2- 400 MBH Heaters ......................................................................................................... 7,391.91 1,287.24 
. 

 23 34 33 00-0033 EA 147" Heated Air Curtain With 2- 350 MBH Heaters ......................................................................................................... 8,575.64 1,617.24 
. 

 23 34 33 00-0034 EA 147" Heated Air Curtain With 3- 350 MBH Heaters ......................................................................................................... 9,985.54 1,617.24 
. 

 23 34 33 00-0035 EA 168" Heated Air Curtain With 2- 400 MBH Heaters ......................................................................................................... 9,801.39 1,848.49 
. 

 23 34 33 00-0036 EA 168" Heated Air Curtain With 3- 400 MBH Heaters ....................................................................................................... 11,412.35 1,848.49 
. 

 23 34 33 00-0037 EA 192" Heated Air Curtain With 2- 400 MBH Heaters ....................................................................................................... 11,198.11 2,112.49 
. 

 23 34 33 00-0038 EA 192" Heated Air Curtain With 4- 350 MBH Heaters ....................................................................................................... 13,039.21 2,112.49 

XXXXXXX 
. 
 23 35  Special Exhaust Systems (23 30) 

See CSI section 23 31 13 16-0063 for spiral duct/piping. 
. 
. 
 23 35 13  Dust Collection Systems (23 35) 
. 
. 
 23 35 13 00-0001  Dust Collector System (23 35 13) 
. 
. 

 23 35 13 00-0002 EA 1.5 HP Dust Collector Central Vacuum Unit .................................................................................................................... 3,053.03 889.10 
Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 

. 
 23 35 13 00-0003 EA 2 HP Dust Collector Central Vacuum Unit ....................................................................................................................... 3,474.50 1,055.81 

Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 
. 

 23 35 13 00-0004 EA 2-1/2 HP Dust Collector Central Vacuum Unit ................................................................................................................. 4,134.16 1,222.52 
Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 

. 
 23 35 13 00-0005 EA 3 HP Dust Collector Central Vacuum Unit ....................................................................................................................... 4,759.61 1,444.80 

Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 
. 

 23 35 13 00-0006 EA 5 HP Dust Collector Central Vacuum Unit ....................................................................................................................... 8,648.30 1,568.41 
Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 

. 
 23 35 13 00-0007 EA 7-1/2 HP Dust Collector Central Vacuum Unit ............................................................................................................... 10,432.08 1,829.81 

Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 
. 

 23 35 13 00-0008 EA 10 HP Dust Collector Central Vacuum Unit ................................................................................................................... 11,945.63 2,091.21 
Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 

. 
 23 35 13 00-0009 EA 15 HP Dust Collector Central Vacuum Unit ................................................................................................................... 13,476.40 2,404.89 

Note: Includes fan bower, stand, cyclone, filter, silencer and two 55 gallon fiber drum dust bin. 
. 

 23 35 13 00-0010 EA 20 HP Dust Collector Central Vacuum Unit ................................................................................................................... 15,066.70 2,718.58 
Note: Includes fan bower, stand, cyclone, filter, silencer and two 55 gallon fiber drum dust bin. 

XXXXXXX 
. 
 23 35 13 00-0011  Vacuum Tubing And Accessories (23 35 13) 
. 
. 
 23 35 13 00-0012  Vacuum Tubing (23 35 13 00-0011) 
. 
. 
 23 35 13 00-0013  Galvanized Vacuum Tubing (23 35 13 00-0012) 
. 
. 

 23 35 13 00-0014 LF 2-1/8" Outside Diameter Vacuum Tubing, Galvanized ............................................................................................................ 6.40 1.84 
. 

 23 35 13 00-0015 LF 2-1/2" Outside Diameter Vacuum Tubing, Galvanized ............................................................................................................ 7.05 1.94 
. 

 23 35 13 00-0016 LF 3" Outside Diameter Vacuum Tubing, Galvanized .................................................................................................................. 8.07 2.05 
. 

 23 35 13 00-0017 LF 3-1/2" Outside Diameter Vacuum Tubing, Galvanized ............................................................................................................ 9.93 2.15 
. 

 23 35 13 00-0018 LF 4" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 10.25 2.25 
. 

 23 35 13 00-0019 LF 5" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 15.66 2.55 
. 

 23 35 13 00-0020 LF 6" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 17.68 2.97 
. 

 23 35 13 00-0021 LF 8" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 24.08 4.09 
. 

 23 35 13 00-0022 LF 10" Outside Diameter Vacuum Tubing, Galvanized .............................................................................................................. 28.57 5.12 
. 

 23 35 13 00-0023 LF 12" Outside Diameter Vacuum Tubing, Galvanized .............................................................................................................. 64.48 6.76 

XXXXXXX 
. 
 23 35 13 00-0024  Flexible Hose (23 35 13 00-0011) 
. 
. 

 23 35 13 00-0025 LF 2" Flexible Hose ...................................................................................................................................................................... 8.07 1.84 
. 

 23 35 13 00-0026 LF 3" Flexible Hose ...................................................................................................................................................................... 9.51 2.05 
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. 
 23 35 13 00-0027 LF 4" Flexible Hose .................................................................................................................................................................... 10.35 2.25 

XXXXXXX 
. 
 23 35 13 00-0028  90 Degree Elbow (23 35 13 00-0011) 
. 
. 

 23 35 13 00-0029 EA 2-1/8" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 34.96 11.76 
. 

 23 35 13 00-0030 EA 2-1/2" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 41.09 12.59 
. 

 23 35 13 00-0031 EA 3" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 48.91 13.71 
. 

 23 35 13 00-0032 EA 3-1/2" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 56.29 14.84 
. 

 23 35 13 00-0033 EA 4" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 65.51 16.37 
. 

 23 35 13 00-0034 EA 5" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 98.21 18.21 
. 

 23 35 13 00-0035 EA 6" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 126.14 20.46 
. 

 23 35 13 00-0036 EA 8" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 215.61 27.32 

XXXXXXX 
. 
 23 35 13 00-0037  45 Degree Elbow (23 35 13 00-0011) 
. 
. 

 23 35 13 00-0038 EA 2-1/8" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 33.59 11.76 
. 

 23 35 13 00-0039 EA 2-1/2" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 39.97 12.59 
. 

 23 35 13 00-0040 EA 3" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 45.13 13.71 
. 

 23 35 13 00-0041 EA 3-1/2" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 52.03 14.84 
. 

 23 35 13 00-0042 EA 4" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 61.57 16.37 
. 

 23 35 13 00-0043 EA 5" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 84.53 18.21 
. 

 23 35 13 00-0044 EA 6" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 106.03 20.46 
. 

 23 35 13 00-0045 EA 8" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 181.83 27.32 

XXXXXXX 
. 
 23 35 13 00-0046  Wye (23 35 13 00-0011) 
. 
. 

 23 35 13 00-0047 EA 2-1/8" Wye, Vacuum Tubing, Galvanized ............................................................................................................................. 61.42 19.45 
. 

 23 35 13 00-0048 EA 2-1/2" Wye, Vacuum Tubing, Galvanized ............................................................................................................................. 70.97 20.97 
. 

 23 35 13 00-0049 EA 3" Wye, Vacuum Tubing, Galvanized.................................................................................................................................... 83.30 22.51 
. 

 23 35 13 00-0050 EA 3-1/2" Wye, Vacuum Tubing, Galvanized ............................................................................................................................. 97.96 25.07 
. 

 23 35 13 00-0051 EA 4" Wye, Vacuum Tubing, Galvanized.................................................................................................................................. 123.90 27.12 
. 

 23 35 13 00-0052 EA 5" Wye, Vacuum Tubing, Galvanized.................................................................................................................................. 191.24 30.18 
. 

 23 35 13 00-0053 EA 6" Wye, Vacuum Tubing, Galvanized.................................................................................................................................. 246.45 34.28 
. 

 23 35 13 00-0054 EA 8" Wye, Vacuum Tubing, Galvanized.................................................................................................................................. 452.17 37.35 
. 

 23 35 13 00-0055 EA 10" Wye, Vacuum Tubing, Galvanized................................................................................................................................ 613.87 40.93 
. 

 23 35 13 00-0056 EA 12" Wye, Vacuum Tubing, Galvanized................................................................................................................................ 769.02 45.84 

XXXXXXX 
. 
 23 35 13 00-0057  Reducer (23 35 13 00-0011) 
. 
. 

 23 35 13 00-0058 EA 3" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 37.89 13.71 
. 

 23 35 13 00-0059 EA 4" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 41.77 14.84 
. 

 23 35 13 00-0060 EA 5" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 49.98 16.37 
. 

 23 35 13 00-0061 EA 6" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 54.54 18.21 
. 

 23 35 13 00-0062 EA 8" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 62.86 20.46 

XXXXXXX 
. 
 23 35 13 00-0063  Air Gate Valve, Galvanized (23 35 13 00-0011) 
. 
. 

 23 35 13 00-0064 EA 2-1/8" Air Gate Valve, Vacuum Tubing, Galvanized ........................................................................................................... 185.18 27.32 
. 

 23 35 13 00-0065 EA 2-1/2" Air Gate Valve, Vacuum Tubing, Galvanized ........................................................................................................... 194.64 29.16 
. 

 23 35 13 00-0066 EA 3" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 221.56 31.41 
. 

 23 35 13 00-0067 EA 3-1/2" Air Gate Valve, Vacuum Tubing, Galvanized ........................................................................................................... 249.00 33.56 
. 

 23 35 13 00-0068 EA 4" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 278.84 35.61 
. 

 23 35 13 00-0069 EA 5" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 327.52 40.62 
. 

 23 35 13 00-0070 EA 6" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 375.31 45.54 

XXXXXXX 
. 
 23 35 16  Engine Exhaust Systems (23 35) 
. 
. 
 23 35 16 16  Mechanical Engine Exhaust Systems (23 35 16) 
. 
. 
 23 35 16 16-0001  Tailpipe Exhaust Equipment (23 35 16 16) 
. 
. 
 23 35 16 16-0002  Overhead Tailpipe Exhaust System (23 35 16 16-0001) 
. 
. 
 23 35 16 16-0003  Overhead Tailpipe Exhaust Blowers (23 35 16 16-0002) 
. 
. 
 23 35 16 16-0004  Overhead Direct Drive Tailpipe Exhaust Blowers (23 35 16 16-0003) 
. 
. 

 23 35 16 16-0005 EA  495 CFM 1/3 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System .................................................................... 2,148.49 217.96 
. 

 23 35 16 16-0006 EA  1,445 CFM 3/4 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System ................................................................. 2,633.55 445.11 
. 

 23 35 16 16-0007 EA  1,840 CFM 1-1/2 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System ............................................................. 3,603.94 539.25 

XXXXXXX 
. 
 23 35 16 16-0008  Overhead Belt Drive Tailpipe Exhaust Blowers (23 35 16 16-0003) 
. 
. 

 23 35 16 16-0009 EA  1,400 CFM 1 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 2,569.95 445.11 
. 

 23 35 16 16-0010 EA  2,023 CFM 1-1/2 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ................................................................. 2,786.98 539.25 
. 

 23 35 16 16-0011 EA  2,750 CFM 2 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 3,494.63 853.39 
. 

 23 35 16 16-0012 EA  4,400 CFM 3 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 4,319.60 1,101.01 
. 

 23 35 16 16-0013 EA  7,060 CFM 5 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 5,399.55 1,311.80 

XXXXXXX 
. 
 23 35 16 16-0014  Spiral Exhaust Duct Accessories (23 35 16 16-0002) 
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. 

. 
 23 35 16 16-0015  Flex Hose x Length (23 35 16 16-0014) 

Note: Includes duct coupler, damper and tailpipe adapter. 
. 
. 

 23 35 16 16-0016 EA  3" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 171.38 54.23 
. 

 23 35 16 16-0017 EA  3" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 142.31 54.23 
. 

 23 35 16 16-0018 EA  4" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 261.45 85.96 
. 

 23 35 16 16-0019 EA  4" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 212.87 85.96 
. 

 23 35 16 16-0020 EA  5" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 362.95 136.09 
. 

 23 35 16 16-0021 EA  5" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 345.56 136.09 
. 

 23 35 16 16-0022 EA  6" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 550.38 215.90 
. 

 23 35 16 16-0023 EA  6" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 513.80 215.90 

XXXXXXX 
. 
 23 35 16 16-0024  Flex Hose With Duct Coupler, Damper And Diesel Exhaust Adapter (23 35 16 16-

0014) 
. 
. 

 23 35 16 16-0025 EA  4" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 194.57 54.23 
. 

 23 35 16 16-0026 EA  5" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 278.38 85.96 
. 

 23 35 16 16-0027 EA  4" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 161.08 54.23 
. 

 23 35 16 16-0028 EA  5" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 228.69 85.96 
. 

 23 35 16 16-0029 EA  6" x 25' High Pressure, Stainless Steel Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter............... 1,717.61 73.06 
. 

 23 35 16 16-0030 EA 8" x 15' Heat-Resistant Fabric Flex Hose (650 Degree F.) With Duct Coupler, Damper And Tail-Pipe Adapter.............. 1,464.75 134.05 
. 

 23 35 16 16-0031 EA 10" x 15' Heat-Resistant Fabric Flex Hose (650 Degree F.) With Duct Coupler, Damper And Tail-Pipe Adapter............ 1,622.21 134.05 
. 

 23 35 16 16-0032 LF  8" Heat-Resistant Fabric Flex Hose (650 Degree F.)............................................................................................................ 76.72 10.44 
. 

 23 35 16 16-0033 LF  10" Heat-Resistant Fabric Flex Hose (650 Degree F.).......................................................................................................... 86.39 10.44 

XXXXXXX 
. 
 23 35 16 16-0034  Flexible Hose (23 35 16 16-0014) 
. 
. 

 23 35 16 16-0035 LF  3" Stainless Steel Flexible Tubing......................................................................................................................................... 22.62 2.55 
. 

 23 35 16 16-0036 LF  4" Stainless Steel Flexible Tubing......................................................................................................................................... 28.43 2.87 
. 

 23 35 16 16-0037 LF  5" Stainless Steel Flexible Tubing......................................................................................................................................... 33.47 2.97 
. 

 23 35 16 16-0038 LF  6" Stainless Steel Flexible Tubing......................................................................................................................................... 39.20 3.17 
. 

 23 35 16 16-0039 LF  3" Galvanized Flexible Tubing .............................................................................................................................................. 13.69 2.55 
. 

 23 35 16 16-0040 LF  4" Galvanized Flexible Tubing .............................................................................................................................................. 15.92 2.87 
. 

 23 35 16 16-0041 LF  5" Galvanized Flexible Tubing .............................................................................................................................................. 18.03 2.97 
. 

 23 35 16 16-0042 LF  6" Galvanized Flexible Tubing .............................................................................................................................................. 19.97 3.17 

XXXXXXX 
. 
 23 35 16 16-0043  Accessories (23 35 16 16-0002) 
. 
. 

 23 35 16 16-0044 EA  3" Tail Pipe Adapter .............................................................................................................................................................. 63.41 7.67 
. 

 23 35 16 16-0045 EA  4" Tail Pipe Adapter .............................................................................................................................................................. 65.33 7.67 
. 

 23 35 16 16-0046 EA  5" Tail Pipe Adapter .............................................................................................................................................................. 69.30 8.70 
. 

 23 35 16 16-0047 EA  3" Bullnose (Guide) ............................................................................................................................................................... 34.80 5.12 
. 

 23 35 16 16-0048 EA  4" Bullnose (Guide) ............................................................................................................................................................... 36.88 5.63 
. 

 23 35 16 16-0049 EA  5" Bullnose (Guide) ............................................................................................................................................................... 39.30 6.14 
. 

 23 35 16 16-0050 EA  Flex-Hose Winch And Associated Hardware ...................................................................................................................... 245.40 58.02 
. 

 23 35 16 16-0051 LF Flex-Hose Winch Cable, 1/8" Galvanized Wire Rope ............................................................................................................. 0.16  

XXXXXXX 
. 
 23 35 16 16-0052  Automatic Exhaust Extraction System (23 35 16 16-0001) 

Note: (Neiderman System) Includes track, hydraulic shock absorber, automatic disconnect box, flexible hose, 
electromagnetic ergonomic positioner, nozzle, power supply and accessories. 

. 

. 
 23 35 16 16-0053 EA Magnatrack System For One Vehicle (30" To 40" Track) .............................................................................................. 20,239.20  

. 
 23 35 16 16-0054 EA Magnatrack System For Two Vehicles (2 Each 30" Tracks) .......................................................................................... 29,234.40  

. 
 23 35 16 16-0055 EA Magnatrack System For Tandem Vehicles (2 Each 30" Tracks) .................................................................................... 29,234.40  

. 
 23 35 16 16-0056 EA Magnarail System For One Vehicle (33" Rail) ............................................................................................................... 23,987.20  

. 
 23 35 16 16-0057 EA Magnarail System For Two Vehicles in Tandem (66" Rail) ............................................................................................ 35,980.80  

. 
 23 35 16 16-0058 EA Magnastack For One Vehicle, Vertical Exhaust Stacks (30" Stack)............................................................................... 18,740.00  

XXXXXXX 
. 
 23 35 19  Fume Exhaust (23 35) 
. 
. 

 23 35 19 00-0001 EA Fume Exhauster, 1 1/2 HP 630 CFM With Out Hose And Intake Nozzle ......................................................................... 1,710.92 408.99 
. 

 23 35 19 00-0002 EA  Hose Extension Kit 5' .......................................................................................................................................................... 333.74 90.86 

XXXXXXX 
. 
 23 36  Air Terminal Units (23 30) 
. 
. 
 23 36 13  Constant-Air-Volume Units (23 36) 
. 
. 
 23 36 13 00-0001  Vertical Units, With Electric Heating Coils (23 36 13) 
. 
. 

 23 36 13 00-0002 EA  60 CFM Vertical Induction Unit, With Electric Heating Coils ............................................................................................ 1,321.55 140.73 
. 

 23 36 13 00-0003 EA  90 CFM Vertical Induction Unit, With Electric Heating Coils ............................................................................................ 1,583.28 151.56 
. 

 23 36 13 00-0004 EA  120 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 1,687.39 156.98 
. 

 23 36 13 00-0005 EA  150 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 1,802.35 167.81 
. 

 23 36 13 00-0006 EA  175 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 2,027.20 173.22 

XXXXXXX 
. 
 23 36 13 00-0007  Horizontal Units, With Electric Heating Coils (23 36 13) 
. 
. 

 23 36 13 00-0008 EA  60 CFM Horizontal Induction Unit, With Electric Heating Coils ........................................................................................ 1,129.60 140.73 
. 

 23 36 13 00-0009 EA  90 CFM Horizontal Induction Unit, With Electric Heating Coils ........................................................................................ 1,343.21 151.56 
. 

 23 36 13 00-0010 EA  120 CFM Horizontal Induction Unit, With Electric Heating Coils ...................................................................................... 1,594.91 159.69 

XXXXXXX 
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. 
 23 36 13 00-0011  Duct Boxes, Constant Volume Control (23 36 13) 
. 
. 
 23 36 13 00-0012  Single Duct Boxes, Constant Volume Control (23 36 13 00-0011) 
. 
. 

 23 36 13 00-0013 EA  4 - 6" Diameter Inlet, 50 - 240 CFM, Single Duct Boxes, Constant Volume Control ........................................................... 881.45 42.23 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0014 EA  6 - 8" Diameter Inlet, 100 - 480 CFM, Single Duct Boxes, Constant Volume Control ......................................................... 974.72 45.57 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0015 EA  7 - 10" Diameter Inlet, 150 - 720 CFM, Single Duct Boxes, Constant Volume Control .................................................... 1,016.34 50.01 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0016 EA  9 - 12" Diameter Inlet, 200 - 960 CFM, Single Duct Boxes, Constant Volume Control .................................................... 1,036.40 52.24 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0017 EA  12" Diameter Inlet, 250 - 1,200 CFM, Single Duct Boxes, Constant Volume Control ...................................................... 1,057.95 57.79 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0018 EA  14" Diameter Inlet, 350 - 1,680 CFM, Single Duct Boxes, Constant Volume Control ...................................................... 1,208.89 64.46 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0019 EA  16" Diameter Inlet, 450 - 2,160 CFM, Single Duct Boxes, Constant Volume Control ...................................................... 1,274.17 72.24 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0020 EA  20" x 16" Inlet, 550 - 2,640 CFM, Single Duct Boxes, Constant Volume Control ............................................................. 1,364.64 86.69 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0021 EA  24" x 16" Inlet, 650 - 3,120 CFM, Single Duct Boxes, Constant Volume Control ............................................................. 1,454.63 100.03 
    For Boxes With Motor, Add  20.00 

XXXXXXX 
. 
 23 36 13 00-0022  Dual Duct Boxes, Constant Volume Control (23 36 13 00-0011) 
. 
. 

 23 36 13 00-0023 EA  4 - 6" Diameter Inlet, 50 - 240 CFM, Dual Duct Boxes, Constant Volume Control ........................................................... 1,217.70 42.23 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0024 EA  6 - 8" Diameter Inlet, 100 - 480 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 1,303.80 45.57 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0025 EA  7 - 10" Diameter Inlet, 150 - 720 CFM, Dual Duct Boxes, Constant Volume Control ....................................................... 1,364.12 50.01 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0026 EA  9 - 12" Diameter Inlet, 200 - 960 CFM, Dual Duct Boxes, Constant Volume Control ....................................................... 1,421.24 52.24 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0027 EA  12" Diameter Inlet, 250 - 1,200 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 1,442.79 57.79 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0028 EA  14" Diameter Inlet, 350 - 1,680 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 1,656.68 65.57 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0029 EA  16" Diameter Inlet, 450 - 2,160 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 1,813.02 72.24 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0030 EA  20" x 16" Inlet, 550 - 2,640 CFM, Dual Duct Boxes, Constant Volume Control................................................................ 1,963.52 86.69 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0031 EA  24" x 16" Inlet, 650 - 3,120 CFM, Dual Duct Boxes, Constant Volume Control................................................................ 2,063.04 100.03 
    For Boxes With Motor, Add  20.00 

XXXXXXX 
. 
 23 36 16  Variable-Air-Volume Units (23 36) 
. 
. 
 23 36 16 00-0001  Variable Volume Terminal Unit (23 36 16) 

Note: Includes flow controllers, insulated plenum, system powered box mounted thermostat. 
. 
. 
 23 36 16 00-0002  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: Enclosure only. For mounting DDC controls. 
. 
. 

 23 36 16 00-0003 EA 6" Diameter Inlet, 80 - 500 CFM, Variable Air Volume Box With enclosure only. For mounting DDC controls ................... 306.06 51.12 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0004 EA 8" Diameter Inlet, 145 - 900 CFM, Variable Air Volume Box With enclosure only. For mounting DDC controls ................. 345.12 57.79 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0005 EA 10" Diameter Inlet, 230 - 1,400 CFM, Variable Air Volume Box With enclosure only. For mounting DDC controls ............ 386.81 64.46 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0006 EA 12" Diameter Inlet, 325 - 2,000 CFM, Variable Air Volume Box With enclosure only. For mounting DDC controls ............ 421.51 72.24 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0007 EA 14" Diameter Inlet, 450 - 3,000 CFM, Variable Air Volume Box With enclosure only. For mounting DDC controls ............ 571.14 155.48 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0008 EA 16" Diameter Inlet, 580 - 4,000 CFM, Variable Air Volume Box With enclosure only. For mounting DDC controls ............ 752.00 184.49 

    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0009  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With pneumatic controls. 
. 
. 

 23 36 16 00-0010 EA 6" Diameter Inlet, 80 - 500 CFM, Variable Air Volume Box With pneumatic controller ....................................................... 488.54 51.12 
    For Fan Powered Variable Air Volume Box, Add  393.85 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0011 EA 8" Diameter Inlet, 145 - 900 CFM, Variable Air Volume Box With pneumatic controller ..................................................... 536.16 57.79 

    For Fan Powered Variable Air Volume Box, Add  423.47 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0012 EA 10" Diameter Inlet, 230 - 1,400 CFM, Variable Air Volume Box With pneumatic controller ................................................ 574.56 64.46 

    For Fan Powered Variable Air Volume Box, Add  439.44 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 
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. 
 23 36 16 00-0013 EA 12" Diameter Inlet, 325 - 2,000 CFM, Variable Air Volume Box With pneumatic controller ................................................ 612.55 72.24 

    For Fan Powered Variable Air Volume Box, Add  454.63 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0014 EA 14" Diameter Inlet, 450 To 3,000 CFM, Variable Air Volume Box With pneumatic controller ............................................. 744.39 155.48 

    For Fan Powered Variable Air Volume Box, Add  517.50 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0015 EA 16" Diameter Inlet, 580 To 4,000 CFM, Variable Air Volume Box With pneumatic controller ............................................. 939.75 184.49 

    For Fan Powered Variable Air Volume Box, Add  578.15 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0016  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With analog electronic controls. 
. 
. 

 23 36 16 00-0017 EA 6" Diameter Inlet, 60 - 500 CFM, Variable Air Volume Box With analog electronic controls ............................................... 715.81 51.12 
    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0018 EA 8" Diameter Inlet, 105 - 900 CFM, Variable Air Volume Box With analog electronic controls ............................................. 758.17 57.79 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0019 EA 10" Diameter Inlet, 165 - 1,400 CFM, Variable Air Volume Box With analog electronic controls ........................................ 799.85 64.46 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0020 EA 12" Diameter Inlet, 235 - 2,000 CFM, Variable Air Volume Box With analog electronic controls ........................................ 850.36 72.24 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0021 EA 14" Diameter Inlet, 320 - 3,000 CFM, Variable Air Volume Box With analog electronic controls ........................................ 982.86 155.48 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0022 EA 16" Diameter Inlet, 420 - 4,000 CFM, Variable Air Volume Box With analog electronic controls ........................................ 996.04 155.48 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0023  Dual Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With flow control installation, plenum system power box, thermostat. 
. 
. 

 23 36 16 00-0024 EA 6" Diameter Inlet, 75 - 500 CFM, Variable Air Volume Box, Dual Duct ............................................................................... 534.68 101.02 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0025 EA 8" Diameter Inlet, 200 - 700 CFM, Variable Air Volume Box, Dual Duct ............................................................................. 590.96 115.02 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0026 EA 10" Diameter Inlet, 400 - 1,000 CFM, Variable Air Volume Box, Dual Duct ........................................................................ 642.06 129.92 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0027 EA 12" Diameter Inlet, 600 - 1,400 CFM, Variable Air Volume Box, Dual Duct ........................................................................ 707.58 144.93 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0028 EA 14" Diameter Inlet, 800 - 2,700 CFM, Variable Air Volume Box, Dual Duct ........................................................................ 800.61 166.71 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0029 EA 16" Diameter Inlet, 1,000 - 3,500 CFM, Variable Air Volume Box, Dual Duct ..................................................................... 902.69 200.05 

    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0030  Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-

M) (23 36 16 00-0001) 
. 
. 

 23 36 16 00-0031 EA 0 To 200 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-A) ................... 430.34 69.46 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0032 EA 0 To 300 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-B) ................... 468.80 76.40 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0033 EA 0 To 400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-C) ................... 508.00 83.35 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0034 EA 0 To 700 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-D) ................... 548.00 90.30 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0035 EA 0 To 1,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-E) ................ 588.89 97.24 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0036 EA 0 To 1,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-F) ................ 630.65 104.19 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0037 EA 0 To 1,100 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-G)................ 675.92 111.13 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0038 EA 0 To 1,900 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-H) ................ 719.91 118.08 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0039 EA 0 To 2,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-J)................. 765.02 125.03 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0040 EA 0 To 3,800 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-K) ................ 811.34 131.98 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0041 EA 0 To 5,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-L) ................ 858.98 138.93 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0042 EA 0 To 5,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-M) ............... 907.98 145.87 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0043 EA 0 To 6,700 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-N) ................ 958.48 152.82 
    For Filters And Frames, Add  6.30 
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. 
 23 36 16 00-0044 EA 0 To 10,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-P) ........... 1,007.14 159.76 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0045 EA 0 To 15,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-R) ........... 1,060.69 166.71 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 37  Air Outlets And Inlets (23 30) 
. 
. 
 23 37 13  Diffusers, Registers, And Grilles (23 37) 
. 
. 
 23 37 13 00-0001  Wall And Floor Diffusers (23 37 13) 
. 
. 
 23 37 13 00-0002  Slot Type Linear Diffusers (23 37 13 00-0001) 

Note: For sidewall sill or ceiling 1/2" 3/4/" or 1" slot spacing 1-1/8" border. 
. 
. 

 23 37 13 00-0003 LF  1 Slot Linear Diffusers 10 - 70 CFM/LF, Sidewall, Sill, Ceiling .............................................................................................. 37.77 5.56 
    For 3/4" Border, Add  3.61 
    For Floor Mounted Diffusers, Add  4.33 
    For Stainless Steel, Add  18.76 

. 
 23 37 13 00-0004 LF  2 Slot Linear Diffusers 20 - 140 CFM/LF, Sidewall, Sill, Ceiling ............................................................................................ 44.79 6.66 

    For 3/4" Border, Add  4.81 
    For Floor Mounted Diffusers, Add  5.77 
    For Stainless Steel, Add  25.01 

. 
 23 37 13 00-0005 LF  3 Slot Linear Diffusers 30 - 210 CFM/LF, Sidewall, Sill, Ceiling ............................................................................................ 59.22 7.78 

    For 3/4" Border, Add  7.58 
    For Floor Mounted Diffusers, Add  9.09 
    For Stainless Steel, Add  39.40 

. 
 23 37 13 00-0006 LF  4 Slot Linear Diffusers 40 - 280 CFM/LF, Sidewall, Sill, Ceiling ............................................................................................ 75.52 7.78 

    For 3/4" Border, Add  10.83 
    For Floor Mounted Diffusers, Add  12.99 
    For Stainless Steel, Add  56.29 

. 
 23 37 13 00-0007 LF  5 Slot Linear Diffusers 50 - 350 CFM/LF, Sidewall, Sill, Ceiling ............................................................................................ 93.00 8.90 

    For 3/4" Border, Add  14.07 
    For Floor Mounted Diffusers, Add  16.89 
    For Stainless Steel, Add  73.18 

. 
 23 37 13 00-0008 LF  6 Slot Linear Diffusers 60 - 420 CFM/LF, Sidewall, Sill, Ceiling .......................................................................................... 108.60 11.12 

    For 3/4" Border, Add  16.60 
    For Floor Mounted Diffusers, Add  19.92 
    For Stainless Steel, Add  86.31 

XXXXXXX 
. 
 23 37 13 00-0009  Linear Bar Grilles And Registers (23 37 13 00-0001) 

Note: For sidewall sill or ceiling or 15 degree deflection 1/2" bar spacing 1" border aluminum construction. 
. 
. 

 23 37 13 00-0010 LF  2" Wide Linear Bar Grilles/Registers 30 - 70 CFM/LF, Sidewall, Sill, Ceiling ........................................................................ 95.31 6.66 
    For Floor Mount, Add  6.98 
    For Opposed Blade Damper, Add  13.95 
    For Stainless Steel, Add  90.69 

. 
 23 37 13 00-0011 LF  3" Wide Linear Bar Grilles/Registers 55 - 143 CFM/LF, Sidewall, Sill, Ceiling .................................................................... 113.10 7.78 

    For Floor Mount, Add  8.42 
    For Opposed Blade Damper, Add  16.84 
    For Stainless Steel, Add  109.45 

. 
 23 37 13 00-0012 LF  4" Wide Linear Bar Grilles/Registers 80 - 208 CFM/LF, Sidewall, Sill, Ceiling .................................................................... 123.63 7.78 

    For Floor Mount, Add  9.14 
    For Opposed Blade Damper, Add  18.28 
    For Stainless Steel, Add  118.83 

. 
 23 37 13 00-0013 LF  6" Wide Linear Bar Grilles/Registers 125 - 325 CFM/LF, Sidewall, Sill, Ceiling .................................................................. 152.86 11.12 

    For Floor Mount, Add  11.07 
    For Opposed Blade Damper, Add  22.13 
    For Stainless Steel, Add  143.85 

. 
 23 37 13 00-0014 LF  9" Wide Linear Bar Grilles/Registers 225 - 450 CFM/LF, Sidewall, Sill, Ceiling .................................................................. 210.62 14.44 

    For Floor Mount, Add  15.40 
    For Opposed Blade Damper, Add  30.79 
    For Stainless Steel, Add  200.14 

. 
 23 37 13 00-0015 LF  12" Wide Linear Bar Grilles/Registers 225 - 495 CFM/LF, Sidewall, Sill, Ceiling ................................................................ 244.59 16.67 

    For Floor Mount, Add  17.56 
    For Opposed Blade Damper, Add  35.12 
    For Stainless Steel, Add  228.28 

XXXXXXX 
. 
 23 37 13 00-0016  Ceiling Diffusers (23 37 13) 
. 
. 
 23 37 13 00-0017  Ceiling Diffusers With Perforated Face (23 37 13 00-0016) 

Note: Flush mount, aluminum construction, includes damper. 
. 
. 

 23 37 13 00-0018 EA  6" x 6" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ..................................... 85.25 14.44 
    For Steel Construction, Deduct  -4.22 
    For Surface Mount, Deduct  -3.37 
    For Diffuser Without Damper, Deduct  -5.62 
    For Stainless Steel, Add  70.25 

. 
 23 37 13 00-0019 EA  8" x 8" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ..................................... 91.49 14.44 

    For Steel Construction, Deduct  -5.15 
    For Surface Mount, Deduct  -4.12 
    For Diffuser Without Damper, Deduct  -6.87 
    For Stainless Steel, Add  85.85 
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. 
 23 37 13 00-0020 EA  9" x 9" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ..................................... 91.49 14.44 

    For Steel Construction, Deduct  -5.15 
    For Surface Mount, Deduct  -4.12 
    For Diffuser Without Damper, Deduct  -6.87 
    For Stainless Steel, Add  85.85 

. 
 23 37 13 00-0021 EA  10" x 10" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 110.09 17.78 

    For Steel Construction, Deduct  -6.17 
    For Surface Mount, Deduct  -4.93 
    For Diffuser Without Damper, Deduct  -8.22 
    For Stainless Steel, Add  102.75 

. 
 23 37 13 00-0022 EA  12" x 12" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 110.09 16.67 

    For Steel Construction, Deduct  -6.17 
    For Surface Mount, Deduct  -4.93 
    For Diffuser Without Damper, Deduct  -8.22 
    For Stainless Steel, Add  102.75 

. 
 23 37 13 00-0023 EA  16" x 16" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 121.54 16.67 

    For Steel Construction, Deduct  -7.88 
    For Surface Mount, Deduct  -6.31 
    For Diffuser Without Damper, Deduct  -10.51 
    For Stainless Steel, Add  131.38 

. 
 23 37 13 00-0024 EA  18" x 18" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 143.10 22.22 

    For Steel Construction, Deduct  -8.48 
    For Surface Mount, Deduct  -6.78 
    For Diffuser Without Damper, Deduct  -11.30 
    For Stainless Steel, Add  141.25 

. 
 23 37 13 00-0025 EA  20" x 20" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 161.48 23.34 

    For Steel Construction, Deduct  -10.58 
    For Surface Mount, Deduct  -8.47 
    For Diffuser Without Damper, Deduct  -14.11 
    For Stainless Steel, Add  176.38 

. 
 23 37 13 00-0026 EA  24" x 24" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 184.31 26.68 

    For Steel Construction, Deduct  -11.77 
    For Surface Mount, Deduct  -9.42 
    For Lay-In Mount, Deduct  -9.42 
    For Diffuser Without Damper, Deduct  -15.69 
    For Stainless Steel, Add  196.15 

XXXXXXX 
. 
 23 37 13 00-0027  Ceiling Diffusers With Louver Face (23 37 13 00-0016) 

Note: 1 To 4 way adjustable pattern, surface mount aluminum construction. 
. 
. 

 23 37 13 00-0028 EA  6" x 6" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper ........... 87.33 14.44 
    For Steel Construction, Deduct  -4.53 
    For Flush Mount, Add  4.53 
    For Stainless Steel, Add  75.45 

. 
 23 37 13 00-0029 EA  8" x 8" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper ........... 95.44 14.44 

    For Steel Construction, Deduct  -5.74 
    For Flush Mount, Add  5.74 
    For Stainless Steel, Add  95.73 

. 
 23 37 13 00-0030 EA  9" x 9" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper ........... 95.44 14.44 

    For Steel Construction, Deduct  -5.74 
    For Flush Mount, Add  5.74 
    For Stainless Steel, Add  95.73 

. 
 23 37 13 00-0031 EA  10" x 10" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 114.78 16.67 
    For Steel Construction, Deduct  -6.87 
    For Flush Mount, Add  6.87 
    For Stainless Steel, Add  114.48 

. 
 23 37 13 00-0032 EA  12" x 12" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 114.78 17.78 
    For Steel Construction, Deduct  -6.87 
    For Flush Mount, Add  6.87 
    For Stainless Steel, Add  114.48 

. 
 23 37 13 00-0033 EA  24" x 12" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 146.92 22.22 
    For Steel Construction, Deduct  -8.99 
    For Flush Mount, Add  8.99 
    For Stainless Steel, Add  149.85 

. 
 23 37 13 00-0034 EA  14" x 14" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 135.89 22.22 
    For Steel Construction, Deduct  -7.34 
    For Flush Mount, Add  7.34 
    For Stainless Steel, Add  122.28 

. 
 23 37 13 00-0035 EA  18" x 18" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 168.04 26.68 
    For Steel Construction, Deduct  -9.41 
    For Flush Mount, Add  9.41 
    For Stainless Steel, Add  156.88 

. 
 23 37 13 00-0036 EA  21" x 21" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 189.05 30.00 
    For Steel Construction, Deduct  -11.71 
    For Flush Mount, Add  11.71 
    For Stainless Steel, Add  195.10 
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. 
 23 37 13 00-0037 EA  24" x 24" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 204.78 58.79 
    For Steel Construction, Deduct  -13.07 
    For Flush Mount, Add  13.07 
    For Lay-In Mount, Add  17.42 
    For Stainless Steel, Add  217.75 

XXXXXXX 
. 
 23 37 13 00-0038  Round Ceiling Diffusers With Fixed Pattern (23 37 13 00-0016) 

Note: Aluminum construction. 
. 
. 

 23 37 13 00-0039 EA  6" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction .............................................................................. 124.69 14.44 
    For Steel Construction, Deduct  -20.26 
    For Stainless Steel, Add  168.85 

. 
 23 37 13 00-0040 EA  8" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction .............................................................................. 128.16 14.44 

    For Steel Construction, Deduct  -21.30 
    For Stainless Steel, Add  177.53 

. 
 23 37 13 00-0041 EA  10" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 146.93 17.78 

    For Steel Construction, Deduct  -23.38 
    For Stainless Steel, Add  194.85 

. 
 23 37 13 00-0042 EA  12" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 155.59 16.67 

    For Steel Construction, Deduct  -25.98 
    For Stainless Steel, Add  216.50 

. 
 23 37 13 00-0043 EA  14" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 213.38 20.00 

    For Steel Construction, Deduct  -40.01 
    For Stainless Steel, Add  333.40 

. 
 23 37 13 00-0044 EA 16" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 224.50 21.12 

    For Steel Construction, Deduct  -42.35 
    For Stainless Steel, Add  352.88 

. 
 23 37 13 00-0045 EA  18" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 235.92 22.22 

    For Steel Construction, Deduct  -44.68 
    For Stainless Steel, Add  372.35 

. 
 23 37 13 00-0046 EA  20" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 267.97 22.22 

    For Steel Construction, Deduct  -53.11 
    For Stainless Steel, Add  442.60 

. 
 23 37 13 00-0047 EA  24" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 315.56 25.56 

    For Steel Construction, Deduct  -64.66 
    For Stainless Steel, Add  538.83 

. 
 23 37 13 00-0048 EA  28" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 351.61 26.68 

    For Steel Construction, Deduct  -73.90 
    For Stainless Steel, Add  615.80 

. 
 23 37 13 00-0049 EA  32" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 415.95 30.00 

    For Steel Construction, Deduct  -89.48 
    For Stainless Steel, Add  745.68 

XXXXXXX 
. 
 23 37 13 00-0050  Round Ceiling Diffusers With Adjustable Pattern Dropped Style (23 37 13 00-0016) 

Note: Aluminum construction. 
. 
. 

 23 37 13 00-0051 EA  6" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction....................................................................... 129.89 14.44 
    For Steel Construction, Deduct  -7.27 
    For Flush Mount, Deduct  -3.64 
    For Stainless Steel, Add  181.85 

. 
 23 37 13 00-0052 EA  8" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction....................................................................... 138.84 14.44 

    For Steel Construction, Deduct  -8.17 
    For Flush Mount, Deduct  -4.08 
    For Stainless Steel, Add  204.23 

. 
 23 37 13 00-0053 EA  10" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction..................................................................... 159.43 17.78 

    For Steel Construction, Deduct  -9.04 
    For Flush Mount, Deduct  -4.52 
    For Stainless Steel, Add  226.10 

. 
 23 37 13 00-0054 EA  12" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction..................................................................... 169.44 17.78 

    For Steel Construction, Deduct  -10.05 
    For Flush Mount, Deduct  -5.02 
    For Stainless Steel, Add  251.13 

. 
 23 37 13 00-0055 EA  14" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction..................................................................... 235.89 20.00 

    For Steel Construction, Deduct  -15.59 
    For Flush Mount, Deduct  -7.79 
    For Stainless Steel, Add  389.68 

. 
 23 37 13 00-0056 EA 16" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction..................................................................... 174.88 21.12 

    For Steel Construction, Deduct  -16.66 
    For Flush Mount, Deduct  -8.33 
    For Stainless Steel, Add  416.38 

. 
 23 37 13 00-0057 EA  18" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction..................................................................... 264.21 22.22 

    For Steel Construction, Deduct  -17.72 
    For Flush Mount, Deduct  -8.86 
    For Stainless Steel, Add  443.08 

. 
 23 37 13 00-0058 EA  20" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction..................................................................... 301.65 23.34 

    For Steel Construction, Deduct  -21.07 
    For Flush Mount, Deduct  -10.54 
    For Stainless Steel, Add  526.80 

. 
 23 37 13 00-0059 EA  24" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction..................................................................... 339.42 25.56 

    For Steel Construction, Deduct  -23.94 
    For Flush Mount, Deduct  -11.97 
    For Stainless Steel, Add  598.48 
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. 
 23 37 13 00-0060 EA  28" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 403.56 26.68 

    For Steel Construction, Deduct  -29.83 
    For Flush Mount, Deduct  -14.91 
    For Stainless Steel, Add  745.68 

. 
 23 37 13 00-0061 EA  32" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 481.57 30.00 

    For Steel Construction, Deduct  -36.39 
    For Flush Mount, Deduct  -18.19 
    For Stainless Steel, Add  909.73 

. 
 23 37 13 00-0062 EA  36" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 530.88 62.57 

    For Stainless Steel, Add  1,014.63 

XXXXXXX 
. 
 23 37 13 00-0063  Linear Type Ceiling Diffusers With 2-Way Air Deflection (23 37 13 00-0016) 
. 
. 

 23 37 13 00-0064 LF  4" Linear Type Ceiling Diffuser 40-200 CFM/LF, With 2-Way Air Deflection ....................................................................... 110.39 16.67 
    For Stainless Steel, Add  109.28 

. 
 23 37 13 00-0065 LF  6-1/4" Linear Type Ceiling Diffuser, 41 - 206 CFM/LF, With 2-Way Air Deflection ............................................................. 116.33 16.67 

    For Stainless Steel, Add  124.13 
. 

 23 37 13 00-0066 LF  9-1/4" Linear Type Ceiling Diffuser, 62 - 312 CFM/LF, With 2-Way Air Deflection ............................................................. 123.64 16.67 
    For Stainless Steel, Add  142.40 

. 
 23 37 13 00-0067 LF  12-1/4" Linear Type Ceiling Diffuser, 131 - 656 CFM/LF, With 2-Way Air Deflection ......................................................... 130.76 16.67 

    For Stainless Steel, Add  160.20 

XXXXXXX 
. 
 23 37 13 00-0068  Return/Exhaust Registers And Grilles (23 37 13) 
. 
. 
 23 37 13 00-0069  Return/Exhaust Registers With Frame (23 37 13 00-0068) 

Note: Single deflection with opposed blade damper aluminum construction wall or ceiling mount. 
. 
. 

 23 37 13 00-0070 EA  8" x 4" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ................................. 73.22 8.90 
    For Steel Construction, Deduct  -7.75 
    For Grilles (No Damper), Deduct  -15.49 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  3.87 
    For Cube Core Lay In, Add  7.75 
    For Stainless Steel, Add  96.83 

. 
 23 37 13 00-0071 EA  8" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ................................. 81.64 8.90 

    For Steel Construction, Deduct  -9.43 
    For Grilles (No Damper), Deduct  -18.86 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  4.72 
    For Cube Core Lay In, Add  9.43 
    For Stainless Steel, Add  117.88 

. 
 23 37 13 00-0072 EA  10" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................... 92.21 10.00 

    For Steel Construction, Deduct  -10.44 
    For Grilles (No Damper), Deduct  -20.88 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  5.22 
    For Cube Core Lay In, Add  10.44 
    For Stainless Steel, Add  130.50 

. 
 23 37 13 00-0073 EA  10" x 10" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................. 98.72 11.12 

    For Steel Construction, Deduct  -10.44 
    For Grilles (No Damper), Deduct  -20.88 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  5.22 
    For Cube Core Lay In, Add  10.44 
    For Stainless Steel, Add  130.50 

. 
 23 37 13 00-0074 EA  12" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................... 95.35 11.12 

    For Steel Construction, Deduct  -9.77 
    For Grilles (No Damper), Deduct  -19.53 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  4.88 
    For Cube Core Lay In, Add  9.77 
    For Stainless Steel, Add  122.08 

. 
 23 37 13 00-0075 EA  12" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 121.13 14.44 

    For Steel Construction, Deduct  -12.80 
    For Grilles (No Damper), Deduct  -25.59 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  6.40 
    For Cube Core Lay In, Add  12.80 
    For Stainless Steel, Add  159.95 

. 
 23 37 13 00-0076 EA  16" x 16" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 145.39 16.67 

    For Steel Construction, Deduct  -15.28 
    For Grilles (No Damper), Deduct  -30.56 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  7.64 
    For Cube Core Lay In, Add  15.28 
    For Stainless Steel, Add  191.00 

. 
 23 37 13 00-0077 EA  18" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 175.99 20.00 

    For Steel Construction, Deduct  -19.19 
    For Grilles (No Damper), Deduct  -38.39 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  9.60 
    For Cube Core Lay In, Add  19.19 
    For Stainless Steel, Add  239.93 
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. 
 23 37 13 00-0078 EA  20" x 20" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 203.20 22.22 

    For Steel Construction, Deduct  -23.24 
    For Grilles (No Damper), Deduct  -46.49 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  11.62 
    For Cube Core Lay In, Add  23.24 
    For Stainless Steel, Add  290.55 

. 
 23 37 13 00-0079 EA  24" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 188.14 22.22 

    For Steel Construction, Deduct  -19.44 
    For Grilles (No Damper), Deduct  -38.88 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  9.72 
    For Cube Core Lay In, Add  19.44 
    For Stainless Steel, Add  243.03 

. 
 23 37 13 00-0080 EA  24" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 208.79 22.22 

    For Steel Construction, Deduct  -23.57 
    For Grilles (No Damper), Deduct  -47.14 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  11.79 
    For Cube Core Lay In, Add  23.57 
    For Stainless Steel, Add  294.65 

. 
 23 37 13 00-0081 EA  24" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 222.19 25.56 

    For Steel Construction, Deduct  -24.43 
    For Grilles (No Damper), Deduct  -48.86 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  12.22 
    For Cube Core Lay In, Add  24.43 
    For Stainless Steel, Add  305.40 

. 
 23 37 13 00-0082 EA  30" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 235.12 26.68 

    For Steel Construction, Deduct  -25.97 
    For Grilles (No Damper), Deduct  -51.93 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  12.98 
    For Cube Core Lay In, Add  25.97 
    For Stainless Steel, Add  324.58 

. 
 23 37 13 00-0083 EA  30" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 269.21 30.00 

    For Steel Construction, Deduct  -30.31 
    For Grilles (No Damper), Deduct  -60.61 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  15.15 
    For Cube Core Lay In, Add  30.31 
    For Stainless Steel, Add  378.83 

. 
 23 37 13 00-0084 EA  30" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 306.88 35.56 

    For Steel Construction, Deduct  -32.80 
    For Grilles (No Damper), Deduct  -65.60 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  16.40 
    For Cube Core Lay In, Add  32.80 
    For Stainless Steel, Add  409.98 

. 
 23 37 13 00-0085 EA  30" x 30" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 378.18 35.56 

    For Steel Construction, Deduct  -47.06 
    For Grilles (No Damper), Deduct  -94.12 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  23.53 
    For Cube Core Lay In, Add  47.06 
    For Stainless Steel, Add  588.23 

. 
 23 37 13 00-0086 EA  36" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 331.04 38.90 

    For Steel Construction, Deduct  -35.43 
    For Grilles (No Damper), Deduct  -70.86 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  17.72 
    For Cube Core Lay In, Add  35.43 
    For Stainless Steel, Add  442.90 

. 
 23 37 13 00-0087 EA  36" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 324.26 37.79 

    For Steel Construction, Deduct  -34.08 
    For Grilles (No Damper), Deduct  -68.15 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  17.04 
    For Cube Core Lay In, Add  34.08 
    For Stainless Steel, Add  425.95 

. 
 23 37 13 00-0088 EA  36" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 365.14 42.23 

    For Steel Construction, Deduct  -39.69 
    For Grilles (No Damper), Deduct  -79.37 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  19.84 
    For Cube Core Lay In, Add  39.69 
    For Stainless Steel, Add  496.08 

. 
 23 37 13 00-0089 EA  36" x 36" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 473.90 45.57 

    For Steel Construction, Deduct  -58.41 
    For Grilles (No Damper), Deduct  -116.82 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  29.20 
    For Cube Core Lay In, Add  58.41 
    For Stainless Steel, Add  730.10 
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. 
 23 37 13 00-0090 EA 24" x 20" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 220.73 25.67 

    For Steel Construction, Deduct  -23.63 
    For Grilles (No Damper), Deduct  -47.26 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  11.82 
    For Cube Core Lay In, Add  23.63 
    For Stainless Steel, Add  295.40 

. 
 23 37 13 00-0091 EA 32" x 40" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 397.70 45.45 

    For Steel Construction, Deduct  -43.17 
    For Grilles (No Damper), Deduct  -86.34 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  21.58 
    For Cube Core Lay In, Add  43.17 
    For Stainless Steel, Add  539.60 

. 
 23 37 13 00-0092 EA 48" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 414.38 44.46 

    For Steel Construction, Deduct  -49.53 
    For Grilles (No Damper), Deduct  -99.07 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  24.77 
    For Cube Core Lay In, Add  49.53 
    For Stainless Steel, Add  619.18 

XXXXXXX 
. 
 23 37 13 00-0093  Return/Exhaust Registers Removable-Reversible (23 37 13 00-0068) 

Note: Double deflection core and opposed blade damper radiused frame with boarder aluminum construction. 
. 
. 

 23 37 13 00-0094 EA  8" x 4" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................... 68.84 8.90 
    For Steel Construction, Deduct  -3.44 
    For Flat Frame, Deduct  -0.34 
    For Grilles (No Damper), Deduct  -6.87 
    For Stainless Steel, Add  85.88 

. 
 23 37 13 00-0095 EA  8" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................... 68.84 8.90 

    For Steel Construction, Deduct  -3.44 
    For Flat Frame, Deduct  -0.34 
    For Grilles (No Damper), Deduct  -6.87 
    For Stainless Steel, Add  85.88 

. 
 23 37 13 00-0096 EA  10" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................. 83.45 10.00 

    For Steel Construction, Deduct  -4.34 
    For Flat Frame, Deduct  -0.43 
    For Grilles (No Damper), Deduct  -8.69 
    For Stainless Steel, Add  108.60 

. 
 23 37 13 00-0097 EA  10" x 10" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 96.02 12.22 

    For Steel Construction, Deduct  -4.95 
    For Flat Frame, Deduct  -0.50 
    For Grilles (No Damper), Deduct  -9.90 
    For Stainless Steel, Add  123.75 

. 
 23 37 13 00-0098 EA  12" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................. 95.01 11.12 

    For Steel Construction, Deduct  -4.85 
    For Flat Frame, Deduct  -0.48 
    For Grilles (No Damper), Deduct  -9.70 
    For Stainless Steel, Add  121.23 

. 
 23 37 13 00-0099 EA  12" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 121.81 14.44 

    For Steel Construction, Deduct  -6.47 
    For Flat Frame, Deduct  -0.65 
    For Grilles (No Damper), Deduct  -12.93 
    For Stainless Steel, Add  161.65 

. 
 23 37 13 00-0100 EA  16" x 16" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 185.85 17.78 

    For Steel Construction, Deduct  -11.69 
    For Flat Frame, Deduct  -1.17 
    For Grilles (No Damper), Deduct  -23.37 
    For Stainless Steel, Add  292.15 

. 
 23 37 13 00-0101 EA  18" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 222.47 20.00 

    For Steel Construction, Deduct  -14.25 
    For Flat Frame, Deduct  -1.42 
    For Grilles (No Damper), Deduct  -28.49 
    For Stainless Steel, Add  356.13 

. 
 23 37 13 00-0102 EA  20" x 20" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 249.64 22.22 

    For Steel Construction, Deduct  -16.27 
    For Flat Frame, Deduct  -1.63 
    For Grilles (No Damper), Deduct  -32.53 
    For Stainless Steel, Add  406.65 

. 
 23 37 13 00-0103 EA  24" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 216.20 22.22 

    For Steel Construction, Deduct  -12.53 
    For Flat Frame, Deduct  -1.25 
    For Grilles (No Damper), Deduct  -25.05 
    For Stainless Steel, Add  313.18 

. 
 23 37 13 00-0104 EA  24" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 276.82 23.34 

    For Steel Construction, Deduct  -18.59 
    For Flat Frame, Deduct  -1.86 
    For Grilles (No Damper), Deduct  -37.18 
    For Stainless Steel, Add  464.73 

. 
 23 37 13 00-0105 EA  24" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 320.27 25.56 

    For Steel Construction, Deduct  -22.02 
    For Flat Frame, Deduct  -2.20 
    For Grilles (No Damper), Deduct  -44.05 
    For Stainless Steel, Add  550.60 
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. 
 23 37 13 00-0106 EA  30" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 258.85 26.68 

    For Steel Construction, Deduct  -15.36 
    For Flat Frame, Deduct  -1.54 
    For Grilles (No Damper), Deduct  -30.71 
    For Stainless Steel, Add  383.90 

. 
 23 37 13 00-0107 EA  30" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 343.98 30.00 

    For Steel Construction, Deduct  -22.63 
    For Flat Frame, Deduct  -2.26 
    For Grilles (No Damper), Deduct  -45.26 
    For Stainless Steel, Add  565.75 

. 
 23 37 13 00-0108 EA  30" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 414.66 35.56 

    For Steel Construction, Deduct  -27.18 
    For Flat Frame, Deduct  -2.72 
    For Grilles (No Damper), Deduct  -54.35 
    For Stainless Steel, Add  679.43 

. 
 23 37 13 00-0109 EA  30" x 30" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 465.67 35.56 

    For Steel Construction, Deduct  -32.28 
    For Flat Frame, Deduct  -3.23 
    For Grilles (No Damper), Deduct  -64.56 
    For Stainless Steel, Add  806.95 

. 
 23 37 13 00-0110 EA  36" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 342.80 37.79 

    For Steel Construction, Deduct  -18.89 
    For Flat Frame, Deduct  -1.89 
    For Grilles (No Damper), Deduct  -37.78 
    For Stainless Steel, Add  472.30 

. 
 23 37 13 00-0111 EA  36" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 439.79 37.79 

    For Steel Construction, Deduct  -28.59 
    For Flat Frame, Deduct  -2.86 
    For Grilles (No Damper), Deduct  -57.18 
    For Stainless Steel, Add  714.78 

. 
 23 37 13 00-0112 EA  36" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 504.14 42.23 

    For Steel Construction, Deduct  -33.74 
    For Flat Frame, Deduct  -3.37 
    For Grilles (No Damper), Deduct  -67.49 
    For Stainless Steel, Add  843.58 

. 
 23 37 13 00-0113 EA  36" x 30" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 583.45 45.57 

    For Steel Construction, Deduct  -40.16 
    For Flat Frame, Deduct  -4.02 
    For Grilles (No Damper), Deduct  -80.32 
    For Stainless Steel, Add  1,003.98 

. 
 23 37 13 00-0114 EA  36" x 36" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 611.73 45.57 

    For Steel Construction, Deduct  -42.99 
    For Flat Frame, Deduct  -4.30 
    For Grilles (No Damper), Deduct  -85.97 
    For Stainless Steel, Add  1,074.68 

XXXXXXX 
. 
 23 37 13 00-0115  Aluminum Eggcrate Ceiling Return Air And Exhaust Grilles (23 37 13 00-0068) 
. 
. 

 23 37 13 00-0116 EA  6" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 44.32 10.85 
. 

 23 37 13 00-0117 EA 8" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 44.32 10.85 
. 

 23 37 13 00-0118 EA 8" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 46.95 10.85 
. 

 23 37 13 00-0119 EA  8" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 48.00 10.85 
. 

 23 37 13 00-0120 EA 10" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 46.95 10.85 
. 

 23 37 13 00-0121 EA 10" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 48.00 10.85 
. 

 23 37 13 00-0122 EA 10" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 59.27 14.23 
. 

 23 37 13 00-0123 EA 10" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 60.32 14.23 
. 

 23 37 13 00-0124 EA 12" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 58.22 14.23 
. 

 23 37 13 00-0125 EA 12" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 60.32 14.23 
. 

 23 37 13 00-0126 EA 12" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 61.37 14.23 
. 

 23 37 13 00-0127 EA  12" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 62.43 14.23 
. 

 23 37 13 00-0128 EA 14" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 60.85 14.23 
. 

 23 37 13 00-0129 EA 14" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 62.95 14.23 
. 

 23 37 13 00-0130 EA 14" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 64.00 14.23 
. 

 23 37 13 00-0131 EA  14" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 68.74 14.23 
. 

 23 37 13 00-0132 EA 16" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 62.95 14.23 
. 

 23 37 13 00-0133 EA 16" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 66.63 14.23 
. 

 23 37 13 00-0134 EA 16" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 68.74 14.23 
. 

 23 37 13 00-0135 EA 16" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 91.84 20.97 
. 

 23 37 13 00-0136 EA 16" x 16" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 92.89 20.97 
. 

 23 37 13 00-0137 EA 18" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 90.78 20.97 
. 

 23 37 13 00-0138 EA 18" x 18" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 109.43 24.35 
. 

 23 37 13 00-0139 EA 20" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 89.73 20.97 
. 

 23 37 13 00-0140 EA 20" x 20" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 114.69 24.35 
. 

 23 37 13 00-0141 EA 22" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 61.90 14.23 
. 

 23 37 13 00-0142 EA 22" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 90.78 20.97 
. 

 23 37 13 00-0143 EA 22" x 22" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 129.13 27.73 
. 

 23 37 13 00-0144 EA 24" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 89.73 20.97 
. 

 23 37 13 00-0145 EA 24" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 91.84 20.97 
. 

 23 37 13 00-0146 EA 24" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 106.27 24.35 
    For Lay-In Installation, Deduct  -51.44 

. 
 23 37 13 00-0147 EA 24" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 109.43 24.35 

. 
 23 37 13 00-0148 EA 24" x 16" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 122.82 27.73 

. 
 23 37 13 00-0149 EA 24" x 18" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 125.98 27.73 

. 
 23 37 13 00-0150 EA 24" x 20" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 129.66 27.73 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

HVAC Air Distribution 23 30 
Air Outlets And Inlets 23 37 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 325 

. 
 23 37 13 00-0151 EA 24" x 24" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 136.49 27.73 

    For Lay-In Installation, Deduct  -58.89 
. 

 23 37 13 00-0152 EA 30" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 107.85 24.35 
. 

 23 37 13 00-0153 EA 48" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 163.08 30.40 
. 

 23 37 13 00-0154 EA 48" x 24" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 259.79 37.14 
    For Lay-In Installation, Deduct  -84.75 

XXXXXXX 
. 
 23 37 13 00-0155  Supply Registers and Grilles (23 37 13) 
. 
. 
 23 37 13 00-0156  Adjustable Curved Blade Register (23 37 13 00-0155) 

Note: Ceiling mount aluminum construction four way pattern flush frame. 
. 
. 

 23 37 13 00-0157 EA  6" x 6" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ................................. 63.87 8.90 
    For Steel Construction, Deduct  -4.42 
    For Lay In Frame, Deduct  -7.36 
    For Three Way Pattern, Deduct  -2.94 
    For Two Way Pattern, Deduct  -2.36 
    For One Way Pattern, Deduct  -2.36 
    For Grille (No Damper), Deduct  -4.42 
    For Stainless Steel, Add  73.60 

. 
 23 37 13 00-0158 EA  8" x 8" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ................................. 65.60 8.90 

    For Steel Construction, Deduct  -4.68 
    For Lay In Frame, Deduct  -7.79 
    For Three Way Pattern, Deduct  -3.12 
    For Two Way Pattern, Deduct  -2.49 
    For One Way Pattern, Deduct  -2.49 
    For Grille (No Damper), Deduct  -4.68 
    For Stainless Steel, Add  77.93 

. 
 23 37 13 00-0159 EA  12" x 6" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ............................... 76.07 12.22 

    For Steel Construction, Deduct  -4.42 
    For Lay In Frame, Deduct  -7.36 
    For Three Way Pattern, Deduct  -2.94 
    For Two Way Pattern, Deduct  -2.36 
    For One Way Pattern, Deduct  -2.36 
    For Grille (No Damper), Deduct  -4.42 
    For Stainless Steel, Add  73.60 

. 
 23 37 13 00-0160 EA  10" x 10" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ............................. 82.42 11.12 

    For Steel Construction, Deduct  -5.37 
    For Lay In Frame, Deduct  -8.95 
    For Three Way Pattern, Deduct  -3.58 
    For Two Way Pattern, Deduct  -2.86 
    For One Way Pattern, Deduct  -2.86 
    For Grille (No Damper), Deduct  -5.37 
    For Stainless Steel, Add  89.48 

. 
 23 37 13 00-0161 EA  12" x 12" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ............................. 99.39 14.44 

    For Steel Construction, Deduct  -6.41 
    For Lay In Frame, Deduct  -10.68 
    For Three Way Pattern, Deduct  -4.27 
    For Two Way Pattern, Deduct  -3.42 
    For One Way Pattern, Deduct  -3.42 
    For Grille (No Damper), Deduct  -6.41 
    For Stainless Steel, Add  106.80 

. 
 23 37 13 00-0162 EA  14" x 14" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 122.10 16.67 

    For Steel Construction, Deduct  -7.97 
    For Lay In Frame, Deduct  -13.28 
    For Three Way Pattern, Deduct  -5.31 
    For Two Way Pattern, Deduct  -4.25 
    For One Way Pattern, Deduct  -4.25 
    For Grille (No Damper), Deduct  -7.97 
    For Stainless Steel, Add  132.78 

. 
 23 37 13 00-0163 EA  16" x 16" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 122.10 16.67 

    For Steel Construction, Deduct  -7.97 
    For Lay In Frame, Deduct  -13.28 
    For Three Way Pattern, Deduct  -5.31 
    For Two Way Pattern, Deduct  -4.25 
    For One Way Pattern, Deduct  -4.25 
    For Grille (No Damper), Deduct  -7.97 
    For Stainless Steel, Add  132.78 

. 
 23 37 13 00-0164 EA  18" x 18" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 151.26 22.22 

    For Steel Construction, Deduct  -9.70 
    For Lay In Frame, Deduct  -16.17 
    For Three Way Pattern, Deduct  -6.47 
    For Two Way Pattern, Deduct  -5.17 
    For One Way Pattern, Deduct  -5.17 
    For Grille (No Damper), Deduct  -9.70 
    For Stainless Steel, Add  161.65 

. 
 23 37 13 00-0165 EA  24" x 24" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 188.49 23.34 

    For Steel Construction, Deduct  -14.63 
    For Lay In Frame, Deduct  -24.39 
    For Three Way Pattern, Deduct  -9.76 
    For Two Way Pattern, Deduct  -7.80 
    For One Way Pattern, Deduct  -7.80 
    For Grille (No Damper), Deduct  -14.63 
    For Stainless Steel, Add  243.90 
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. 
 23 37 13 00-0166 EA  30" x 30" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 281.60 47.12 

    For Steel Construction, Deduct  -28.10 
    For Lay In Frame, Deduct  -46.84 
    For Three Way Pattern, Deduct  -18.73 
    For Two Way Pattern, Deduct  -14.99 
    For One Way Pattern, Deduct  -14.99 
    For Grille (No Damper), Deduct  -28.10 
    For Stainless Steel, Add  468.35 

XXXXXXX 
. 
 23 37 13 00-0167  Removable-Reversible Core Registers (23 37 13 00-0155) 

Note: Double deflection radiused frame aluminum construction. 
. 
. 

 23 37 13 00-0168 EA  6" x 6" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ............................................ 71.38 8.90 
    For Steel Construction, Deduct  -3.70 
    For Flat Frame, Deduct  -3.70 
    For Grille (No Damper), Deduct  -11.09 
    For Stainless Steel, Add  92.38 

. 
 23 37 13 00-0169 EA  8" x 8" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ............................................ 86.39 8.90 

    For Steel Construction, Deduct  -5.20 
    For Flat Frame, Deduct  -5.20 
    For Grille (No Damper), Deduct  -15.59 
    For Stainless Steel, Add  129.90 

. 
 23 37 13 00-0170 EA  12" x 6" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ........................................ 111.29 12.22 

    For Steel Construction, Deduct  -6.47 
    For Flat Frame, Deduct  -6.47 
    For Grille (No Damper), Deduct  -19.40 
    For Stainless Steel, Add  161.65 

. 
 23 37 13 00-0171 EA  10" x 10" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 112.44 12.22 

    For Steel Construction, Deduct  -6.58 
    For Flat Frame, Deduct  -6.58 
    For Grille (No Damper), Deduct  -19.74 
    For Stainless Steel, Add  164.53 

. 
 23 37 13 00-0172 EA  12" x 12" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 142.11 14.44 

    For Steel Construction, Deduct  -8.54 
    For Flat Frame, Deduct  -8.54 
    For Grille (No Damper), Deduct  -25.63 
    For Stainless Steel, Add  213.60 

. 
 23 37 13 00-0173 EA  14" x 14" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 197.15 17.78 

    For Steel Construction, Deduct  -12.82 
    For Flat Frame, Deduct  -12.82 
    For Grille (No Damper), Deduct  -38.45 
    For Stainless Steel, Add  320.40 

. 
 23 37 13 00-0174 EA  16" x 16" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 217.93 16.67 

    For Steel Construction, Deduct  -14.89 
    For Flat Frame, Deduct  -14.89 
    For Grille (No Damper), Deduct  -44.68 
    For Stainless Steel, Add  372.35 

. 
 23 37 13 00-0175 EA  18" x 18" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 264.41 22.22 

    For Steel Construction, Deduct  -17.78 
    For Flat Frame, Deduct  -17.78 
    For Grille (No Damper), Deduct  -53.34 
    For Stainless Steel, Add  444.53 

. 
 23 37 13 00-0176 EA  24" x 24" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 325.31 22.22 

    For Steel Construction, Deduct  -23.44 
    For Flat Frame, Deduct  -23.44 
    For Grille (No Damper), Deduct  -70.31 
    For Stainless Steel, Add  585.95 

XXXXXXX 
. 
 23 37 13 00-0177  Adjustable Shutter Blade Registers (23 37 13 00-0155) 

Note: Double deflection flat frame aluminum construction. 
. 
. 

 23 37 13 00-0178 EA  6" x 6" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ......................................................... 101.78 8.90 
    For Steel Construction, Deduct  -6.74 
    For Single Deflection, Deduct  -13.47 
    For Grille (No Damper), Deduct  -10.10 
    For Stainless Steel, Add  168.38 

. 
 23 37 13 00-0179 EA  8" x 8" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ......................................................... 115.25 8.90 

    For Steel Construction, Deduct  -8.08 
    For Single Deflection, Deduct  -16.16 
    For Grille (No Damper), Deduct  -12.12 
    For Stainless Steel, Add  202.05 

. 
 23 37 13 00-0180 EA  12" x 6" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ....................................................... 127.45 12.22 

    For Steel Construction, Deduct  -8.08 
    For Single Deflection, Deduct  -16.16 
    For Grille (No Damper), Deduct  -12.12 
    For Stainless Steel, Add  202.05 

. 
 23 37 13 00-0181 EA  10" x 10" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 131.30 11.12 

    For Steel Construction, Deduct  -8.47 
    For Single Deflection, Deduct  -16.93 
    For Grille (No Damper), Deduct  -12.70 
    For Stainless Steel, Add  211.68 

. 
 23 37 13 00-0182 EA  12" x 12" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 160.58 14.44 

    For Steel Construction, Deduct  -10.39 
    For Single Deflection, Deduct  -20.78 
    For Grille (No Damper), Deduct  -15.59 
    For Stainless Steel, Add  259.78 
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. 
 23 37 13 00-0183 EA  14" x 14" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame .................................................... 211.39 16.67 

    For Steel Construction, Deduct  -14.24 
    For Single Deflection, Deduct  -28.48 
    For Grille (No Damper), Deduct  -21.36 
    For Stainless Steel, Add  356.00 

. 
 23 37 13 00-0184 EA  16" x 16" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame .................................................... 244.11 17.78 

    For Steel Construction, Deduct  -17.51 
    For Single Deflection, Deduct  -35.02 
    For Grille (No Damper), Deduct  -26.27 
    For Stainless Steel, Add  437.80 

. 
 23 37 13 00-0185 EA  18" x 18" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame .................................................... 302.13 22.22 

    For Steel Construction, Deduct  -21.55 
    For Single Deflection, Deduct  -43.11 
    For Grille (No Damper), Deduct  -32.33 
    For Stainless Steel, Add  538.83 

. 
 23 37 13 00-0186 EA  24" x 24" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame .................................................... 404.60 23.34 

    For Steel Construction, Deduct  -31.37 
    For Single Deflection, Deduct  -62.73 
    For Grille (No Damper), Deduct  -47.05 
    For Stainless Steel, Add  784.18 

XXXXXXX 
. 
 23 37 13 00-0187  Air Conditioning And Ventilation (23 37 13 00-0155) 
. 
. 

 23 37 13 00-0188 EA  10" x 16" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction .................................................................. 59.99 23.34 
    For Stainless Steel, Add  33.40 

. 
 23 37 13 00-0189 EA  18" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction .................................................................. 96.18 34.73 

    For Stainless Steel, Add  66.80 
. 

 23 37 13 00-0190 EA  30" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 141.77 48.62 
    For Stainless Steel, Add  111.33 

. 
 23 37 13 00-0191 EA  48" x 24" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 280.32 66.68 

    For Stainless Steel, Add  367.38 

XXXXXXX 
. 
 23 37 13 00-0192  Security Supply Or Return Grille (23 37 13 00-0155) 

Note: Designed for maximum security applications, 3/16" steel face plate with 2" x 2" square holes, 1/4" steel 
backer plate, 3/16" welded steel sleeve, 10 gauge x 2 wire mesh between face and backer plates, 1" x 1" x 3/16" 
angle iron frame, standard finish. 

. 

. 
 23 37 13 00-0193 EA  8" x 4" Steel Security Grille ................................................................................................................................................. 151.62 16.67 

    For Anchoring Tabs, Add  11.83 
    For Angle Iron Frame, Add  21.08 
    For Rear Operated Opposed Blade Damper, Add  44.73 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  29.57 
    For Stainless Steel, Add  153.76 

. 
 23 37 13 00-0194 EA  8" x 6" Steel Security Grille ................................................................................................................................................. 167.08 17.22 

    For Anchoring Tabs, Add  13.26 
    For Angle Iron Frame, Add  23.34 
    For Rear Operated Opposed Blade Damper, Add  49.86 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  33.16 
    For Stainless Steel, Add  172.41 

. 
 23 37 13 00-0195 EA  8" x 8" Steel Security Grille ................................................................................................................................................. 191.23 19.46 

    For Anchoring Tabs, Add  15.23 
    For Angle Iron Frame, Add  26.74 
    For Rear Operated Opposed Blade Damper, Add  57.21 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  38.08 
    For Stainless Steel, Add  198.03 

. 
 23 37 13 00-0196 EA  10" x 4" Steel Security Grille ............................................................................................................................................... 168.62 18.89 

    For Anchoring Tabs, Add  13.08 
    For Angle Iron Frame, Add  23.40 
    For Rear Operated Opposed Blade Damper, Add  49.57 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  32.71 
    For Stainless Steel, Add  170.07 

. 
 23 37 13 00-0197 EA  10" x 6" Steel Security Grille ............................................................................................................................................... 179.81 20.01 

    For Anchoring Tabs, Add  13.98 
    For Angle Iron Frame, Add  24.97 
    For Rear Operated Opposed Blade Damper, Add  52.93 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  34.95 
    For Stainless Steel, Add  181.73 

. 
 23 37 13 00-0198 EA  10" x 8" Steel Security Grille ............................................................................................................................................... 204.64 21.68 

    For Anchoring Tabs, Add  16.13 
    For Angle Iron Frame, Add  28.53 
    For Rear Operated Opposed Blade Damper, Add  60.79 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  40.32 
    For Stainless Steel, Add  209.68 

. 
 23 37 13 00-0199 EA  10" x 10" Steel Security Grille ............................................................................................................................................. 227.68 23.35 

    For Anchoring Tabs, Add  18.10 
    For Angle Iron Frame, Add  31.82 
    For Rear Operated Opposed Blade Damper, Add  68.02 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  45.25 
    For Stainless Steel, Add  235.30 
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. 
 23 37 13 00-0200 EA  12" x 4" Steel Security Grille ............................................................................................................................................... 178.44 21.12 

    For Anchoring Tabs, Add  13.62 
    For Angle Iron Frame, Add  24.65 
    For Rear Operated Opposed Blade Damper, Add  51.89 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  34.05 
    For Stainless Steel, Add  177.06 

. 
 23 37 13 00-0201 EA  12" x 6" Steel Security Grille ............................................................................................................................................... 199.01 23.35 

    For Anchoring Tabs, Add  15.23 
    For Angle Iron Frame, Add  27.52 
    For Rear Operated Opposed Blade Damper, Add  57.98 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  38.08 
    For Stainless Steel, Add  198.03 

. 
 23 37 13 00-0202 EA  12" x 8" Steel Security Grille ............................................................................................................................................... 225.65 25.01 

    For Anchoring Tabs, Add  17.56 
    For Angle Iron Frame, Add  31.35 
    For Rear Operated Opposed Blade Damper, Add  66.47 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  43.91 
    For Stainless Steel, Add  228.32 

. 
 23 37 13 00-0203 EA  12" x 10" Steel Security Grille ............................................................................................................................................. 245.11 26.68 

    For Anchoring Tabs, Add  19.18 
    For Angle Iron Frame, Add  34.10 
    For Rear Operated Opposed Blade Damper, Add  72.45 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  47.94 
    For Stainless Steel, Add  249.29 

. 
 23 37 13 00-0204 EA  12" x 12" Steel Security Grille ............................................................................................................................................. 269.95 28.35 

    For Anchoring Tabs, Add  21.33 
    For Angle Iron Frame, Add  37.66 
    For Rear Operated Opposed Blade Damper, Add  80.31 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  53.32 
    For Stainless Steel, Add  277.24 

. 
 23 37 13 00-0205 EA  14" x 4" Steel Security Grille ............................................................................................................................................... 190.73 22.78 

    For Anchoring Tabs, Add  14.52 
    For Angle Iron Frame, Add  26.33 
    For Rear Operated Opposed Blade Damper, Add  55.36 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  36.29 
    For Stainless Steel, Add  188.71 

. 
 23 37 13 00-0206 EA  14" x 6" Steel Security Grille ............................................................................................................................................... 213.78 24.45 

    For Anchoring Tabs, Add  16.49 
    For Angle Iron Frame, Add  29.62 
    For Rear Operated Opposed Blade Damper, Add  62.60 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  41.22 
    For Stainless Steel, Add  214.33 

. 
 23 37 13 00-0207 EA  14" x 8" Steel Security Grille ............................................................................................................................................... 237.94 26.68 

    For Anchoring Tabs, Add  18.46 
    For Angle Iron Frame, Add  33.02 
    For Rear Operated Opposed Blade Damper, Add  69.94 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  46.15 
    For Stainless Steel, Add  239.97 

. 
 23 37 13 00-0208 EA  14" x 10" Steel Security Grille ............................................................................................................................................. 267.48 28.90 

    For Anchoring Tabs, Add  20.97 
    For Angle Iron Frame, Add  37.23 
    For Rear Operated Opposed Blade Damper, Add  79.17 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  52.42 
    For Stainless Steel, Add  272.58 

. 
 23 37 13 00-0209 EA  14" x 12" Steel Security Grille ............................................................................................................................................. 294.53 31.68 

    For Anchoring Tabs, Add  23.12 
    For Angle Iron Frame, Add  41.01 
    For Rear Operated Opposed Blade Damper, Add  87.25 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  57.80 
    For Stainless Steel, Add  300.53 

. 
 23 37 13 00-0210 EA  14" x 14" Steel Security Grille ............................................................................................................................................. 316.90 33.91 

    For Anchoring Tabs, Add  24.91 
    For Angle Iron Frame, Add  44.15 
    For Rear Operated Opposed Blade Damper, Add  93.97 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  62.28 
    For Stainless Steel, Add  323.83 

. 
 23 37 13 00-0211 EA  16" x 6" Steel Security Grille ............................................................................................................................................... 228.98 26.68 

    For Anchoring Tabs, Add  17.56 
    For Angle Iron Frame, Add  31.68 
    For Rear Operated Opposed Blade Damper, Add  66.81 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  43.91 
    For Stainless Steel, Add  228.32 
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. 
 23 37 13 00-0212 EA  16" x 8" Steel Security Grille ............................................................................................................................................... 260.31 28.90 

    For Anchoring Tabs, Add  20.25 
    For Angle Iron Frame, Add  36.16 
    For Rear Operated Opposed Blade Damper, Add  76.66 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  50.63 
    For Stainless Steel, Add  263.26 

. 
 23 37 13 00-0213 EA  16" x 10" Steel Security Grille ............................................................................................................................................. 280.89 31.12 

    For Anchoring Tabs, Add  21.86 
    For Angle Iron Frame, Add  39.02 
    For Rear Operated Opposed Blade Damper, Add  82.75 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  54.66 
    For Stainless Steel, Add  284.23 

. 
 23 37 13 00-0214 EA  16" x 12" Steel Security Grille ............................................................................................................................................. 314.67 32.79 

    For Anchoring Tabs, Add  24.91 
    For Angle Iron Frame, Add  43.92 
    For Rear Operated Opposed Blade Damper, Add  93.74 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  62.28 
    For Stainless Steel, Add  323.83 

. 
 23 37 13 00-0215 EA  16" x 14" Steel Security Grille ............................................................................................................................................. 333.47 35.01 

    For Anchoring Tabs, Add  26.34 
    For Angle Iron Frame, Add  46.52 
    For Rear Operated Opposed Blade Damper, Add  99.21 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  65.86 
    For Stainless Steel, Add  342.47 

. 
 23 37 13 00-0216 EA  16" x 16" Steel Security Grille ............................................................................................................................................. 361.21 37.23 

    For Anchoring Tabs, Add  28.67 
    For Angle Iron Frame, Add  50.46 
    For Rear Operated Opposed Blade Damper, Add  107.81 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  71.69 
    For Stainless Steel, Add  372.76 

. 
 23 37 13 00-0217 EA  18" x 6" Steel Security Grille ............................................................................................................................................... 244.61 30.01 

    For Anchoring Tabs, Add  18.46 
    For Angle Iron Frame, Add  33.69 
    For Rear Operated Opposed Blade Damper, Add  70.61 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  46.15 
    For Stainless Steel, Add  239.97 

. 
 23 37 13 00-0218 EA  18" x 8" Steel Security Grille ............................................................................................................................................... 277.73 32.24 

    For Anchoring Tabs, Add  21.33 
    For Angle Iron Frame, Add  38.44 
    For Rear Operated Opposed Blade Damper, Add  81.09 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  53.32 
    For Stainless Steel, Add  277.24 

. 
 23 37 13 00-0219 EA  18" x 10" Steel Security Grille ............................................................................................................................................. 303.69 34.46 

    For Anchoring Tabs, Add  23.48 
    For Angle Iron Frame, Add  42.11 
    For Rear Operated Opposed Blade Damper, Add  89.06 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  58.69 
    For Stainless Steel, Add  305.20 

. 
 23 37 13 00-0220 EA  18" x 12" Steel Security Grille ............................................................................................................................................. 333.22 36.68 

    For Anchoring Tabs, Add  25.99 
    For Angle Iron Frame, Add  46.32 
    For Rear Operated Opposed Blade Damper, Add  98.29 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  64.97 
    For Stainless Steel, Add  337.82 

. 
 23 37 13 00-0221 EA  18" x 14" Steel Security Grille ............................................................................................................................................. 353.61 36.13 

    For Anchoring Tabs, Add  28.14 
    For Angle Iron Frame, Add  49.43 
    For Rear Operated Opposed Blade Damper, Add  105.70 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  70.34 
    For Stainless Steel, Add  365.77 

. 
 23 37 13 00-0222 EA  18" x 16" Steel Security Grille ............................................................................................................................................. 385.62 37.80 

    For Anchoring Tabs, Add  31.00 
    For Angle Iron Frame, Add  54.06 
    For Rear Operated Opposed Blade Damper, Add  116.07 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  77.51 
    For Stainless Steel, Add  403.05 

. 
 23 37 13 00-0223 EA  18" x 18" Steel Security Grille ............................................................................................................................................. 412.25 39.46 

    For Anchoring Tabs, Add  33.33 
    For Angle Iron Frame, Add  57.89 
    For Rear Operated Opposed Blade Damper, Add  124.56 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  83.33 
    For Stainless Steel, Add  433.33 
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. 
 23 37 13 00-0224 EA  20" x 6" Steel Security Grille ............................................................................................................................................... 262.71 32.79 

    For Anchoring Tabs, Add  19.71 
    For Angle Iron Frame, Add  36.13 
    For Rear Operated Opposed Blade Damper, Add  75.55 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  49.28 
    For Stainless Steel, Add  256.27 

. 
 23 37 13 00-0225 EA  20" x 8" Steel Security Grille ............................................................................................................................................... 296.26 36.13 

    For Anchoring Tabs, Add  22.40 
    For Angle Iron Frame, Add  40.83 
    For Rear Operated Opposed Blade Damper, Add  85.63 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  56.00 
    For Stainless Steel, Add  291.21 

. 
 23 37 13 00-0226 EA  20" x 10" Steel Security Grille ............................................................................................................................................. 324.68 37.80 

    For Anchoring Tabs, Add  24.91 
    For Angle Iron Frame, Add  44.92 
    For Rear Operated Opposed Blade Damper, Add  94.74 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  62.28 
    For Stainless Steel, Add  323.83 

. 
 23 37 13 00-0227 EA  20" x 12" Steel Security Grille ............................................................................................................................................. 356.01 40.02 

    For Anchoring Tabs, Add  27.60 
    For Angle Iron Frame, Add  49.40 
    For Rear Operated Opposed Blade Damper, Add  104.60 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  69.00 
    For Stainless Steel, Add  358.79 

. 
 23 37 13 00-0228 EA  20" x 14" Steel Security Grille ............................................................................................................................................. 389.81 41.69 

    For Anchoring Tabs, Add  30.65 
    For Angle Iron Frame, Add  54.30 
    For Rear Operated Opposed Blade Damper, Add  115.59 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  76.61 
    For Stainless Steel, Add  398.39 

. 
 23 37 13 00-0229 EA  20" x 16" Steel Security Grille ............................................................................................................................................. 420.03 43.35 

    For Anchoring Tabs, Add  33.33 
    For Angle Iron Frame, Add  58.67 
    For Rear Operated Opposed Blade Damper, Add  125.34 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  83.33 
    For Stainless Steel, Add  433.33 

. 
 23 37 13 00-0230 EA  20" x 18" Steel Security Grille ............................................................................................................................................. 448.45 45.02 

    For Anchoring Tabs, Add  35.84 
    For Angle Iron Frame, Add  62.77 
    For Rear Operated Opposed Blade Damper, Add  134.45 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  89.61 
    For Stainless Steel, Add  465.95 

. 
 23 37 13 00-0231 EA  20" x 20" Steel Security Grille ............................................................................................................................................. 482.25 46.69 

    For Anchoring Tabs, Add  38.89 
    For Angle Iron Frame, Add  67.67 
    For Rear Operated Opposed Blade Damper, Add  145.45 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  97.22 
    For Stainless Steel, Add  505.56 

. 
 23 37 13 00-0232 EA  24" x 6" Steel Security Grille ............................................................................................................................................... 292.00 36.68 

    For Anchoring Tabs, Add  21.86 
    For Angle Iron Frame, Add  40.13 
    For Rear Operated Opposed Blade Damper, Add  83.86 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  54.66 
    For Stainless Steel, Add  284.23 

. 
 23 37 13 00-0233 EA  24" x 8" Steel Security Grille ............................................................................................................................................... 329.12 40.02 

    For Anchoring Tabs, Add  24.91 
    For Angle Iron Frame, Add  45.37 
    For Rear Operated Opposed Blade Damper, Add  95.19 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  62.28 
    For Stainless Steel, Add  323.83 

. 
 23 37 13 00-0234 EA  24" x 10" Steel Security Grille ............................................................................................................................................. 358.24 41.13 

    For Anchoring Tabs, Add  27.60 
    For Angle Iron Frame, Add  49.62 
    For Rear Operated Opposed Blade Damper, Add  104.82 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  69.00 
    For Stainless Steel, Add  358.79 

. 
 23 37 13 00-0235 EA  24" x 12" Steel Security Grille ............................................................................................................................................. 401.18 45.57 

    For Anchoring Tabs, Add  31.00 
    For Angle Iron Frame, Add  55.62 
    For Rear Operated Opposed Blade Damper, Add  117.63 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  77.51 
    For Stainless Steel, Add  403.05 
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. 
 23 37 13 00-0236 EA  24" x 14" Steel Security Grille ............................................................................................................................................. 431.39 47.24 

    For Anchoring Tabs, Add  33.69 
    For Angle Iron Frame, Add  59.99 
    For Rear Operated Opposed Blade Damper, Add  127.37 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  84.23 
    For Stainless Steel, Add  438.00 

. 
 23 37 13 00-0237 EA  24" x 16" Steel Security Grille ............................................................................................................................................. 468.77 48.91 

    For Anchoring Tabs, Add  37.10 
    For Angle Iron Frame, Add  65.43 
    For Rear Operated Opposed Blade Damper, Add  139.62 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  92.74 
    For Stainless Steel, Add  482.26 

. 
 23 37 13 00-0238 EA  24" x 18" Steel Security Grille ............................................................................................................................................. 511.52 50.58 

    For Anchoring Tabs, Add  41.04 
    For Angle Iron Frame, Add  71.67 
    For Rear Operated Opposed Blade Damper, Add  153.75 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  102.60 
    For Stainless Steel, Add  533.51 

. 
 23 37 13 00-0239 EA  24" x 20" Steel Security Grille ............................................................................................................................................. 541.75 52.25 

    For Anchoring Tabs, Add  43.73 
    For Angle Iron Frame, Add  76.04 
    For Rear Operated Opposed Blade Damper, Add  163.50 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  109.32 
    For Stainless Steel, Add  568.46 

. 
 23 37 13 00-0240 EA  24" x 24" Steel Security Grille ............................................................................................................................................. 605.75 55.57 

    For Anchoring Tabs, Add  49.46 
    For Angle Iron Frame, Add  85.31 
    For Rear Operated Opposed Blade Damper, Add  184.23 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  123.66 
    For Stainless Steel, Add  643.01 

XXXXXXX 
. 
 23 37 13 00-0241  Square Wall Return Air And Exhaust Grilles (23 37 13 00-0155) 

Note: Egg crate design aluminum construction. 
. 
. 

 23 37 13 00-0242 EA 8" x 8" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ...................................................................... 63.60 27.79 
. 

 23 37 13 00-0243 EA 12" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction .................................................................. 66.07 27.79 
. 

 23 37 13 00-0244 EA 18" x 18" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction .................................................................. 98.81 41.69 
. 

 23 37 13 00-0245 EA 24" x 24" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 111.16 41.69 
. 

 23 37 13 00-0246 EA 28" x 28" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 166.74 55.57 
. 

 23 37 13 00-0247 EA  36" x 36" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 241.38 55.57 

XXXXXXX 
. 
 23 37 13 00-0248  Rectangular Four-Way Adjustable Deflection Wall Supply Grilles (23 37 13 00-0155) 

Note: Aluminum construction. 
. 
. 

 23 37 13 00-0249 EA  12" x 6" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 159.10 20.01 
. 

 23 37 13 00-0250 EA  14" x 6" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 176.42 20.01 
. 

 23 37 13 00-0251 EA  18" x 8" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 210.16 22.23 
. 

 23 37 13 00-0252 EA  24" x 8" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 240.92 22.23 
. 

 23 37 13 00-0253 EA  36" x 20" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ......................................... 321.06 69.47 

XXXXXXX 
. 
 23 37 13 00-0254  Square Ceiling Return Air And Exhaust Grilles (23 37 13 00-0155) 

Note: Egg crate design, plastic construction. 
. 
. 

 23 37 13 00-0255 EA  24" x 24" Egg Crate Ceiling Return Air Or Exhaust Grille, Plastic Construction.................................................................... 35.64 13.30 
. 

 23 37 13 00-0256 EA  24" x 48" Egg Crate Ceiling Return Air Or Exhaust Grille, Plastic Construction.................................................................... 48.50 13.40 

XXXXXXX 
. 
 23 37 13 00-0257  Door Grilles Sight Proof Inverted Vee Cross Section (23 37 13 00-0155) 

Note: Painted steel louvers and frame. 
. 
. 

 23 37 13 00-0258 EA  12" x 6" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel ...................................................................... 92.16 20.01 
. 

 23 37 13 00-0259 EA  12" x 12" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 122.54 20.01 
. 

 23 37 13 00-0260 EA  18" x 18" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 143.71 21.12 
. 

 23 37 13 00-0261 EA  24" x 24" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 184.12 25.23 
. 

 23 37 13 00-0262 EA  24" x 30" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 207.10 46.35 

XXXXXXX 
. 
 23 37 13 00-0263  Stainless Steel Devices (23 37 13 00-0155) 
. 
. 
 23 37 13 00-0264  304 Stainless Steel, Louvered Partition/Door Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0265 SF  Up To 4 SF, 304 Stainless Steel, Louvered Partition/Door Grille ........................................................................................ 168.49 17.35 
    For 316 Stainless Steel, Add  27.92 

. 
 23 37 13 00-0266 SF  >4 SF, 304 Stainless Steel, Louvered Partition/Door Grille ................................................................................................ 143.02 17.35 

    For 316 Stainless Steel, Add  22.82 

XXXXXXX 
. 
 23 37 13 00-0267  304 Stainless Steel, Single Deflection Supply Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0268 SF  Up To 4 SF, 304 Stainless Steel, Single Deflection Supply Grille ....................................................................................... 128.90 17.35 
    For 316 Stainless Steel, Add  20.00 
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. 
 23 37 13 00-0269 SF  >4 SF, 304 Stainless Steel, Single Deflection Supply Grille................................................................................................ 110.38 17.35 

    For 316 Stainless Steel, Add  16.30 

XXXXXXX 
. 
 23 37 13 00-0270  304 Stainless Steel, Double Deflection Supply Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0271 SF  Up To 4 SF, 304 Stainless Steel, Double Deflection Supply Grille ..................................................................................... 186.20 17.35 
    For 316 Stainless Steel, Add  31.46 

. 
 23 37 13 00-0272 SF  >4 SF, 304 Stainless Steel, Double Deflection Supply Grille .............................................................................................. 159.46 17.35 

    For 316 Stainless Steel, Add  26.11 

XXXXXXX 
. 
 23 37 13 00-0273  304 Stainless Steel Return Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0274 SF  Up To 4 SF, 304 Stainless Steel Return Grille .................................................................................................................... 128.90 17.35 
    For 316 Stainless Steel, Add  20.00 

. 
 23 37 13 00-0275 SF  >4 SF, 304 Stainless Steel Return Grille............................................................................................................................. 110.38 17.35 

    For 316 Stainless Steel, Add  16.30 

XXXXXXX 
. 
 23 37 13 00-0276  304 Stainless Steel, Louvered Supply/Return Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0277 SF  Up To 4 SF, 304 Stainless Steel, Louvered Supply/Return Grille ....................................................................................... 128.90 17.35 
    For 316 Stainless Steel, Add  20.00 

. 
 23 37 13 00-0278 SF  >4 SF, 304 Stainless Steel, Louvered Supply/Return Grille ................................................................................................ 110.38 17.35 

    For 316 Stainless Steel, Add  16.30 

XXXXXXX 
. 
 23 37 13 00-0279  304 Stainless Steel, Perforated Return Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0280 SF  Up To 4 SF, 304 Stainless Steel, Perforated Return Grille ................................................................................................. 128.90 17.35 
    For 316 Stainless Steel, Add  20.00 

. 
 23 37 13 00-0281 SF  >4 SF, 304 Stainless Steel, Perforated Return Grille .......................................................................................................... 105.29 17.35 

    For 316 Stainless Steel, Add  15.28 

XXXXXXX 
. 
 23 37 13 00-0282  304 Stainless Steel, Perforated Supply Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0283 SF  Up To 4 SF, 304 Stainless Steel, Perforated Supply Grille ................................................................................................. 154.95 17.35 
    For 316 Stainless Steel, Add  25.21 

. 
 23 37 13 00-0284 SF  >4 SF, 304 Stainless Steel, Perforated Supply Grille .......................................................................................................... 108.00 17.35 

    For 316 Stainless Steel, Add  15.82 

XXXXXXX 
. 
 23 37 13 00-0285  304 Stainless Steel, Door Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0286 SF  Up To 4 SF, 304 Stainless Steel, Door Grille ...................................................................................................................... 228.91 17.35 
    For 316 Stainless Steel, Add  40.00 

. 
 23 37 13 00-0287 SF  >4 SF, 304 Stainless Steel, Door Grille............................................................................................................................... 191.88 17.35 

    For 316 Stainless Steel, Add  32.60 

XXXXXXX 
. 
 23 37 13 00-0288  304 Stainless Steel, Linear Bar Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0289 SF  Up To 4 SF, 304 Stainless Steel, Linear Bar Grille ............................................................................................................. 291.06 17.35 
    For 316 Stainless Steel, Add  52.43 

. 
 23 37 13 00-0290 SF  >4 SF, 304 Stainless Steel, Linear Bar Grille ...................................................................................................................... 249.97 17.35 

    For 316 Stainless Steel, Add  44.21 

XXXXXXX 
. 
 23 37 13 00-0291  304 Stainless Steel, Hinged Filter Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0292 SF  Up To 4 SF, 304 Stainless Steel, Hinged Filter Grille ......................................................................................................... 215.37 17.35 
    For 316 Stainless Steel, Add  37.29 

. 
 23 37 13 00-0293 SF  >4 SF, 304 Stainless Steel, Hinged Filter Grille .................................................................................................................. 150.55 17.35 

    For 316 Stainless Steel, Add  24.33 

XXXXXXX 
. 
 23 37 13 00-0294  304 Stainless Steel, Opposed Blade Dampers Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0295 SF Up To 4 SF, 304 Stainless Steel, Opposed Blade Dampers Grille ..................................................................................... 118.49 17.35 
    For 316 Stainless Steel, Add  17.92 

. 
 23 37 13 00-0296 SF  Opposed Blade Dampers Grille, Stainless Steel 304, > 4 SF ............................................................................................... 91.52 17.35 

    For 316 Stainless Steel, Add  12.52 

XXXXXXX 
. 
 23 37 13 00-0297  304 Stainless Steel, Plaster Frames Replacement (23 37 13 00-0263) 

Note: For frequent replacement. 
. 
. 

 23 37 13 00-0298 SF  To 4 SF, 304 Stainless Steel, Plaster Frames Replacement ................................................................................................ 93.49 17.35 
    For 316 Stainless Steel, Add  12.92 

. 
 23 37 13 00-0299 SF  >4 SF, 304 Stainless Steel, Plaster Frames Replacement ................................................................................................... 52.16 17.35 

    For 316 Stainless Steel, Add  4.65 

XXXXXXX 
. 
 23 37 13 00-0300  304 Stainless Steel, Modular Louvered Ceiling Diffusers (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0301 SF  Up To 4 SF, 304 Stainless Steel, Modular Louvered Ceiling Diffuser ................................................................................. 212.24 17.35 
    For 316 Stainless Steel, Add  36.67 

. 
 23 37 13 00-0302 SF  >4 SF, 304 Stainless Steel, Modular Louvered Ceiling Diffuser.......................................................................................... 167.22 17.35 

    For 316 Stainless Steel, Add  27.66 
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XXXXXXX 
. 
 23 37 13 00-0303  304 Stainless Steel, Latticed Supply/Return Grilles (23 37 13 00-0263) 
. 
. 

 23 37 13 00-0304 SF  Up To 4 SF, 304 Stainless Steel, Latticed Supply/Return Grille ........................................................................................... 77.86 17.35 
    For 316 Stainless Steel, Add  9.79 

. 
 23 37 13 00-0305 SF  >4 SF, 304 Stainless Steel, Latticed Supply/Return Grille .................................................................................................... 77.86 17.35 

    For 316 Stainless Steel, Add  9.79 

XXXXXXX 
. 
 23 37 13 00-0306  Security Registers And Grilles (23 37 13) 
. 
. 
 23 37 13 00-0307  Maximum Security Steel Supply / Return Registers (23 37 13 00-0306) 

Note: Includes damper as manufactured by Titus or equal. 
. 
. 

 23 37 13 00-0308 EA 6" x 6" Maximum Security Supply/ Return Register ............................................................................................................ 148.79 12.45 
. 

 23 37 13 00-0309 EA 9" x 9" Maximum Security Supply/ Return Register ............................................................................................................ 210.60 14.81 
. 

 23 37 13 00-0310 EA 12" x 6" Maximum Security Supply/ Return Register .......................................................................................................... 198.72 15.54 
. 

 23 37 13 00-0311 EA 12" x 8" Maximum Security Supply/ Return Register .......................................................................................................... 228.99 17.94 
. 

 23 37 13 00-0312 EA 10" x 10" Maximum Security Supply/ Return Register ........................................................................................................ 213.71 15.54 
. 

 23 37 13 00-0313 EA 14" x 12" Maximum Security Supply/ Return Register ........................................................................................................ 295.46 21.87 
. 

 23 37 13 00-0314 EA 14" x 14" Maximum Security Supply/ Return Register ........................................................................................................ 333.22 23.55 
. 

 23 37 13 00-0315 EA 18" x 18" Maximum Security Supply/ Return Register ........................................................................................................ 441.85 27.99 
. 

 23 37 13 00-0316 EA 24" x 24" Maximum Security Supply/ Return Registers ...................................................................................................... 627.27 35.78 

XXXXXXX 
. 
 23 37 13 00-0317  Staff Security Steel Supply Registers (23 37 13 00-0306) 

Note: Includes damper as manufactured by Titus or equal. 
. 
. 

 23 37 13 00-0318 EA 6" x 6" Staff Security Supply Register ................................................................................................................................. 115.81 12.45 
. 

 23 37 13 00-0319 EA 9" x 9" Staff Security Supply Register ................................................................................................................................. 147.63 14.81 
. 

 23 37 13 00-0320 EA 12" x 12" Staff Security Supply Register ............................................................................................................................. 187.29 20.20 
. 

 23 37 13 00-0321 EA 15" x 15" Staff Security Supply Register ............................................................................................................................. 261.38 23.33 
. 

 23 37 13 00-0322 EA 21" x 21" Staff Security Supply Register ............................................................................................................................. 367.24 31.12 
. 

 23 37 13 00-0323 EA 24" x 24" Staff Security Supply Register ............................................................................................................................. 439.87 35.78 

XXXXXXX 
. 
 23 37 13 00-0324  Staff Security Steel Return Registers (23 37 13 00-0306) 

Note: Includes damper as manufactured by Titus or equal. 
. 
. 

 23 37 13 00-0325 EA 10" x 4" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 144.41 13.46 
Note: Perforated with square holes. 

. 
 23 37 13 00-0326 EA 6" x 6" 12 Gage Flat Steel Plate Staff Security Return Register ......................................................................................... 130.80 12.45 

Note: Perforated with square holes. 
. 

 23 37 13 00-0327 EA 10" x 6" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 156.46 14.02 
Note: Perforated with square holes. 

. 
 23 37 13 00-0328 EA 12" x 5" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 161.19 15.14 

Note: Perforated with square holes. 
. 

 23 37 13 00-0329 EA 12" x 8" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 199.00 17.94 
Note: Perforated with square holes. 

. 
 23 37 13 00-0330 EA 16" x 6" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 208.00 17.94 

Note: Perforated with square holes. 
. 

 23 37 13 00-0331 EA 16" x 8" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 230.66 18.62 
Note: Perforated with square holes. 

. 
 23 37 13 00-0332 EA 12" x 12" 12 Gage Flat Steel Plate Staff Security Return Register ..................................................................................... 232.27 20.20 

Note: Perforated with square holes. 
. 

 23 37 13 00-0333 EA 30" x 6" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 298.58 22.66 
Note: Perforated with square holes. 

. 
 23 37 13 00-0334 EA 14" x 12" 12 Gage Flat Steel Plate Staff Security Return Register ..................................................................................... 257.98 21.87 

Note: Perforated with square holes. 
. 

 23 37 13 00-0335 EA 28" x 8" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 318.23 23.33 
Note: Perforated with square holes. 

. 
 23 37 13 00-0336 EA 18" x 12" 12 Gage Flat Steel Plate Staff Security Return Register ..................................................................................... 295.74 23.11 

Note: Perforated with square holes. 

XXXXXXX 
. 
 23 37 13 00-0337  Maximum Security Steel Grills (23 37 13 00-0306) 

Note: Includes damper as manufactured by Titus or equal. 
. 
. 

 23 37 13 00-0338 EA 10" x 4" Maximum Security Grill .......................................................................................................................................... 126.42 13.46 
. 

 23 37 13 00-0339 EA 6" x 6" Maximum Security Grill ............................................................................................................................................ 115.81 12.45 
. 

 23 37 13 00-0340 EA 10" x 6" Maximum Security Grill .......................................................................................................................................... 135.47 14.02 
. 

 23 37 13 00-0341 EA 12" x 5" Maximum Security Grill .......................................................................................................................................... 141.70 15.14 
. 

 23 37 13 00-0342 EA 12" x 8" Maximum Security Grill .......................................................................................................................................... 167.52 17.94 
. 

 23 37 13 00-0343 EA 16" x 8" Maximum Security Grill .......................................................................................................................................... 191.68 18.62 
. 

 23 37 13 00-0344 EA 12" x 12" Maximum Security Grill ........................................................................................................................................ 193.29 20.20 
. 

 23 37 13 00-0345 EA 14" x 12" Maximum Security Grill ........................................................................................................................................ 210.00 21.87 
. 

 23 37 13 00-0346 EA 30" x 6" Maximum Security Grill .......................................................................................................................................... 253.60 22.66 
. 

 23 37 13 00-0347 EA 28" x 8" Maximum Security Grill .......................................................................................................................................... 267.26 23.33 
. 

 23 37 13 00-0348 EA 18" x 12" Maximum Security Grill ........................................................................................................................................ 246.27 23.11 

XXXXXXX 
. 
 23 37 13 00-0349  Removal And Reinstallation Of Distribution Devices (23 37 13) 

Note: Includes storage and cleaning. Excludes ductwork. 
. 
. 

 23 37 13 00-0350 EA Remove And Reinstall Variable Air Volume Terminal Unit ................................................................................................. 208.39  
. 

 23 37 13 00-0351 EA Remove And Reinstall Fan Powered Variable Volume Terminal Unit ................................................................................. 229.84  
. 

 23 37 13 00-0352 EA Remove And Reinstall Lay-in Diffuser/Register/Grille ........................................................................................................... 34.45  
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. 
 23 37 13 00-0353 EA Remove And Reinstall Surface Mounted Diffuser/Register/Grille ......................................................................................... 46.65  

XXXXXXX 
. 
 23 38  Ventilation Hoods (23 30) 
. 
. 
 23 38 13  Commercial-Kitchen Hoods (23 38) 
. 
. 
 23 38 13 16  Standard Commercial-Kitchen Hoods (23 38 13) 
. 
. 
 23 38 13 16-0001  Commercial Kitchen Hood Ventilation System (23 38 13 16) 

Note: Excludes fire suppression. See CSI section 21 24 16 00-0000 for fire suppression system, 23 31 13 23-
0000 for duct, 23 34 16 00-0108 for exhaust and supply fans. 

. 

. 
 23 38 13 16-0002  Dry Filter Exhaust Hoods (23 38 13 16-0001) 

Note: Includes stainless steel filters, exhaust damper and 48" long fluorescent light fixtures. 
. 
. 

 23 38 13 16-0003 EA 8' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................... 5,245.54 863.80 
. 

 23 38 13 16-0004 EA 8'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................... 5,487.43 917.78 
. 

 23 38 13 16-0005 EA 9' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................... 6,056.69 971.77 
. 

 23 38 13 16-0006 EA 9'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................... 6,270.13 1,025.76 
. 

 23 38 13 16-0007 EA 10' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................. 6,516.09 1,079.74 
. 

 23 38 13 16-0008 EA 10'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................. 6,771.64 1,133.73 
. 

 23 38 13 16-0009 EA 11' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................. 7,018.24 1,187.72 
. 

 23 38 13 16-0010 EA 11'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................. 7,270.66 1,241.71 
. 

 23 38 13 16-0011 EA 12' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................. 7,543.47 1,295.69 
. 

 23 38 13 16-0012 EA 12'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................. 7,787.36 1,349.68 
. 

 23 38 13 16-0013 EA 13' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................. 8,001.85 1,403.67 
. 

 23 38 13 16-0014 EA 13'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................. 8,318.93 1,457.65 
. 

 23 38 13 16-0015 EA 14' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................. 9,159.59 1,511.65 
. 

 23 38 13 16-0016 EA 14'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................. 9,424.93 1,565.63 
. 

 23 38 13 16-0017 EA 15" Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................. 9,755.29 1,619.61 
. 

 23 38 13 16-0018 EA 15"-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 10,023.69 1,673.61 
. 

 23 38 13 16-0019 EA 16' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 10,390.37 1,727.59 

XXXXXXX 
. 
 23 38 13 16-0020  Dry Extractor Exhaust Hoods (23 38 13 16-0001) 

Note: Includes extractor inserts, exhaust damper, 48" long fluorescent light fixtures, and UDS filler panels. 
. 
. 

 23 38 13 16-0021 EA 8' Long x 60" Deep Dry Extractor Exhaust Hood ............................................................................................................. 6,920.34 863.80 
. 

 23 38 13 16-0022 EA 8'-6" Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 7,172.83 917.78 
. 

 23 38 13 16-0023 EA 9' Long x 60" Deep Dry Extractor Exhaust Hood ............................................................................................................. 7,773.89 971.77 
. 

 23 38 13 16-0024 EA 9'-6" Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 8,029.73 1,025.76 
. 

 23 38 13 16-0025 EA 10' Long x 60" Deep Dry Extractor Exhaust Hood ........................................................................................................... 8,286.29 1,079.74 
. 

 23 38 13 16-0026 EA 10'-6" Long x 60" Deep Dry Extractor Exhaust Hood ....................................................................................................... 8,531.24 1,133.73 
. 

 23 38 13 16-0027 EA 11' Long x 60" Deep Dry Extractor Exhaust Hood ........................................................................................................... 8,788.44 1,187.72 
. 

 23 38 13 16-0028 EA 11'-6" Long x 60" Deep Dry Extractor Exhaust Hood ....................................................................................................... 9,035.56 1,241.71 
. 

 23 38 13 16-0029 EA 12' Long x 60" Deep Dry Extractor Exhaust Hood ........................................................................................................... 9,271.27 1,295.69 
. 

 23 38 13 16-0030 EA 12'-6" Long x 60" Deep Dry Extractor Exhaust Hood ....................................................................................................... 9,578.76 1,349.68 
. 

 23 38 13 16-0031 EA 13' Long x 60" Deep Dry Extractor Exhaust Hood ........................................................................................................... 9,925.75 1,403.67 
. 

 23 38 13 16-0032 EA 13'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 10,290.53 1,457.65 
. 

 23 38 13 16-0033 EA 14' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 10,977.49 1,511.65 
. 

 23 38 13 16-0034 EA 14'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 11,348.83 1,565.63 
. 

 23 38 13 16-0035 EA 15" Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 12,002.49 1,619.61 
. 

 23 38 13 16-0036 EA 15"-6" Long x 60" Deep Dry Extractor Exhaust Hood .................................................................................................... 12,668.39 1,673.61 
. 

 23 38 13 16-0037 EA 16' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 13,326.57 1,727.59 

XXXXXXX 
. 
 23 38 13 16-0038  Single Manifold Water Wash Exhaust Hoods (23 38 13 16-0001) 

Note: Includes extraction baffles, 48" long fluorescent light fixtures, and UDS filler panels. Excludes fan wash 
control panel. 

. 

. 
 23 38 13 16-0039 EA 8' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ..................................................................................... 7,344.34 863.80 

. 
 23 38 13 16-0040 EA 8'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 7,607.43 917.78 

. 
 23 38 13 16-0041 EA 9' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ..................................................................................... 8,219.09 971.77 

. 
 23 38 13 16-0042 EA 9'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 8,480.23 1,025.76 

. 
 23 38 13 16-0043 EA 10' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................... 8,752.69 1,079.74 

. 
 23 38 13 16-0044 EA 10'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................... 9,008.24 1,133.73 

. 
 23 38 13 16-0045 EA 11' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................... 9,270.74 1,187.72 

. 
 23 38 13 16-0046 EA 11'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................... 9,533.76 1,241.71 

. 
 23 38 13 16-0047 EA 12' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................... 9,774.77 1,295.69 

. 
 23 38 13 16-0048 EA 12'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 10,103.46 1,349.68 

. 
 23 38 13 16-0049 EA 13' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 10,471.65 1,403.67 

. 
 23 38 13 16-0050 EA 13'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 10,857.63 1,457.65 

. 
 23 38 13 16-0051 EA 14' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 11,565.79 1,511.65 

. 
 23 38 13 16-0052 EA 14'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 11,958.33 1,565.63 

. 
 23 38 13 16-0053 EA 15" Long x 60" Deep Single Manifold Water Wash Exhaust Hood................................................................................. 12,670.29 1,619.61 

. 
 23 38 13 16-0054 EA 15"-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................ 13,060.59 1,673.61 

. 
 23 38 13 16-0055 EA 16' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 13,448.47 1,727.59 

. 
 23 38 13 16-0056 EA Fan Wash Control Panel .................................................................................................................................................. 5,038.80 431.89 

Note: Includes time clock and backflow preventer. 

XXXXXXX 
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. 
 23 38 13 16-0057  Utility Distribution System (UDS) (23 38 13 16-0001) 

Note: Includes "L" shaped primary riser, secondary riser, horizontal mechanical and electrical raceway; 2" IPS 
looped gas manifold with two (2) solenoid gas valves; 1" hot water manifold; 1" cold water manifold; 100 Amp 
120-208 VAC/3 Ph/60 Hz main shunt trip connectors; equipment restraints; flexible drain connectors; and power 
interruption device. Excludes main shunt breaker. 

. 

. 
 23 38 13 16-0058 EA 8' Long UDS .................................................................................................................................................................. 25,045.73 439.24 

. 
 23 38 13 16-0059 EA 8'-6" Long UDS .............................................................................................................................................................. 25,783.95 449.93 

. 
 23 38 13 16-0060 EA 9' Long UDS .................................................................................................................................................................. 26,514.09 460.40 

. 
 23 38 13 16-0061 EA 9'-6" Long UDS .............................................................................................................................................................. 27,252.77 475.09 

. 
 23 38 13 16-0062 EA 10' Long UDS ................................................................................................................................................................ 27,985.35 486.75 

. 
 23 38 13 16-0063 EA 10'-6" Long UDS ............................................................................................................................................................ 28,711.40 499.06 

. 
 23 38 13 16-0064 EA 11' Long UDS ................................................................................................................................................................ 29,445.38 507.59 

. 
 23 38 13 16-0065 EA 11'-6" Long UDS ............................................................................................................................................................ 30,181.31 520.98 

. 
 23 38 13 16-0066 EA 12' Long UDS ................................................................................................................................................................ 30,928.41 539.87 

. 
 23 38 13 16-0067 EA 12'-6" Long UDS ............................................................................................................................................................ 31,689.04 565.57 

. 
 23 38 13 16-0068 EA 13' Long UDS ................................................................................................................................................................ 32,431.53 582.20 

. 
 23 38 13 16-0069 EA 13'-6" Long UDS ............................................................................................................................................................ 33,188.27 605.95 

. 
 23 38 13 16-0070 EA 14' Long UDS ................................................................................................................................................................ 33,935.75 625.07 

. 
 23 38 13 16-0071 EA 14'-6" Long UDS ............................................................................................................................................................ 34,685.73 645.47 

. 
 23 38 13 16-0072 EA 15" Long UDS ................................................................................................................................................................ 35,438.46 667.28 

. 
 23 38 13 16-0073 EA 15"-6" Long UDS ........................................................................................................................................................... 36,194.23 690.50 

. 
 23 38 13 16-0074 EA  16' Long UDS ................................................................................................................................................................ 36,936.33 707.02 

XXXXXXX 
. 
 23 38 13 16-0075  Stainless Steel Exhaust Hood Material (23 38 13 16) 

Note: Welded seams. 
. 
. 

 23 38 13 16-0076 SF 16 Gauge Stainless Steel Exhaust Hood Material ................................................................................................................ 72.16 13.99 
. 

 23 38 13 16-0077 SF 14 Gauge Stainless Steel Exhaust Hood Material ................................................................................................................ 90.20 18.66 
. 

 23 38 13 16-0078 SF 12 Gauge Stainless Steel Exhaust Hood Material .............................................................................................................. 125.14 25.19 
. 

 23 38 13 16-0079 SF 10 Gauge Stainless Steel Exhaust Hood Material .............................................................................................................. 156.10 30.79 

XXXXXXX 
. 
 23 40  HVAC Air Cleaning Devices (23) 
. 
. 
 23 41  Particulate Air Filtration (23 40) 
. 
. 
 23 41 13  Panel Air Filters (23 41) 
. 
. 
 23 41 13 00-0001  Disposable Air Filters (23 41 13) 
. 
. 

 23 41 13 00-0002 EA Throwaway Glass Or Paper Media Filter, Residential .......................................................................................................... 11.92  

XXXXXXX 
. 
 23 41 13 00-0003  Electrostatic Air Filters With Frame, Element And Busbar (23 41 13) 
. 
. 

 23 41 13 00-0004 MF3 Electrostatic Air Filter, High Efficiency Non Supported With Frame, Element And Busbar ................................................... 61.77  
. 

 23 41 13 00-0005 MF3 Electrostatic Air Filter, Medium Efficiency Non Supported With Frame, Element And Busbar .............................................. 59.66  
. 

 23 41 13 00-0006 MF3 Electrostatic Air Filter, Glass/Paper Throwaway With Frame, Element And Busbar ............................................................... 2.57  

XXXXXXX 
. 
 23 41 16  Renewable-Media Air Filters (23 41) 
. 
. 
 23 41 16 00-0001  Renewable-Media Electrostatic Air Filters With Frame, Element And 

Busbar (23 41 16) 
. 
. 

 23 41 16 00-0002 MF3 Electrostatic Air Filter, 5' Disposable Roll Renewable With Frame, Element And Busbar .................................................. 106.30  

XXXXXXX 
. 
 23 41 19  Washable Air Filters (23 41) 
. 
. 
 23 41 19 00-0001  Washable Electrostatic Air Filters With Frame, Element And Busbar (23 41 19) 
. 
. 

 23 41 19 00-0002 MF3 Electrostatic Air Filter, Permanent, Washable With Frame, Element And Busbar ................................................................ 40.59  

XXXXXXX 
. 
 23 41 33  High-Efficiency Particulate Filtration (23 41) 
. 
. 
 23 41 33 00-0001  HEPA Filters (23 41 33) 

Note: Includes particle board and kraft paper frame and separator material. See CSI section 23 41 13 00-0000 
for prefilters. 

. 

. 
 23 41 33 00-0002  HEPA Filters DOP Efficiency-95% (23 41 33 00-0001) 
. 
. 

 23 41 33 00-0003 EA 12" x 12" x 6" HEPA Filter, 95% DOP Efficiency, 150 CFM, Complete ............................................................................... 111.62 15.57 
    For Removal And Replacement In Existing Equipment, Add  3.11 
    For >10 To 25, Deduct  -2.79 
    For >25 To 50, Deduct  -5.58 
    For >50 To 100, Deduct  -8.37 
    For >100, Deduct  -11.16 

. 
 23 41 33 00-0004 EA 24" x 12" x 6" HEPA Filter, 95% DOP Efficiency, 375 CFM, Complete ............................................................................... 147.94 17.79 

    For Removal And Replacement In Existing Equipment, Add  3.56 
    For >10 To 25, Deduct  -3.70 
    For >25 To 50, Deduct  -7.40 
    For >50 To 100, Deduct  -11.10 
    For >100, Deduct  -14.79 
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. 
 23 41 33 00-0005 EA 24" x 18" x 6" HEPA Filter, 95% DOP Efficiency, 450 CFM, Complete ............................................................................... 173.10 20.56 

    For Removal And Replacement In Existing Equipment, Add  4.11 
    For >10 To 25, Deduct  -4.33 
    For >25 To 50, Deduct  -8.66 
    For >50 To 100, Deduct  -12.98 
    For >100, Deduct  -17.31 

. 
 23 41 33 00-0006 EA 24" x 24" x 6" HEPA Filter, 95% DOP Efficiency, 700 CFM, Complete ............................................................................... 198.29 23.35 

    For Removal And Replacement In Existing Equipment, Add  4.67 
    For >10 To 25, Deduct  -4.96 
    For >25 To 50, Deduct  -9.91 
    For >50 To 100, Deduct  -14.87 
    For >100, Deduct  -19.83 

. 
 23 41 33 00-0007 EA 12" x 12" x 12" HEPA Filter, 95% DOP Efficiency, 250 CFM, Complete ............................................................................. 135.62 16.67 

    For Removal And Replacement In Existing Equipment, Add  3.33 
    For >10 To 25, Deduct  -3.39 
    For >25 To 50, Deduct  -6.78 
    For >50 To 100, Deduct  -10.17 
    For >100, Deduct  -13.56 

. 
 23 41 33 00-0008 EA 24" x 12" x 12" HEPA Filter, 95% DOP Efficiency, 500 CFM, Complete ............................................................................. 181.65 19.46 

    For Removal And Replacement In Existing Equipment, Add  3.89 
    For >10 To 25, Deduct  -4.54 
    For >25 To 50, Deduct  -9.08 
    For >50 To 100, Deduct  -13.62 
    For >100, Deduct  -18.17 

. 
 23 41 33 00-0009 EA 24" x 18" x 12" HEPA Filter, 95% DOP Efficiency, 875 CFM, Complete ............................................................................. 216.96 22.23 

    For Removal And Replacement In Existing Equipment, Add  4.45 
    For >10 To 25, Deduct  -5.42 
    For >25 To 50, Deduct  -10.85 
    For >50 To 100, Deduct  -16.27 
    For >100, Deduct  -21.70 

. 
 23 41 33 00-0010 EA 24" x 24" x 12" HEPA Filter, 95% DOP Efficiency, 1,000 CFM, Complete .......................................................................... 257.82 27.79 

    For Removal And Replacement In Existing Equipment, Add  5.56 
    For >10 To 25, Deduct  -6.45 
    For >25 To 50, Deduct  -12.89 
    For >50 To 100, Deduct  -19.34 
    For >100, Deduct  -25.78 

XXXXXXX 
. 
 23 41 33 00-0011  HEPA Filters DOP Efficiency-99.99% (23 41 33 00-0001) 
. 
. 

 23 41 33 00-0012 EA 12" x 12" x 3" HEPA Filter, 99.99% DOP Efficiency, Complete ............................................................................................ 95.72 13.90 
    For Removal And Replacement In Existing Equipment, Add  2.78 
    For >10 To 25, Deduct  -2.39 
    For >25 To 50, Deduct  -4.79 
    For >50 To 100, Deduct  -7.18 
    For >100, Deduct  -9.57 

. 
 23 41 33 00-0013 EA 24" x 12" x 3" HEPA Filter, 99.99% DOP Efficiency, Complete .......................................................................................... 132.06 16.67 

    For Removal And Replacement In Existing Equipment, Add  3.33 
    For >10 To 25, Deduct  -3.30 
    For >25 To 50, Deduct  -6.60 
    For >50 To 100, Deduct  -9.90 
    For >100, Deduct  -13.21 

. 
 23 41 33 00-0014 EA 24" x 24" x 3" HEPA Filter, 99.99% DOP Efficiency, Complete .......................................................................................... 201.10 19.46 

    For Removal And Replacement In Existing Equipment, Add  3.89 
    For >10 To 25, Deduct  -5.03 
    For >25 To 50, Deduct  -10.06 
    For >50 To 100, Deduct  -15.08 
    For >100, Deduct  -20.11 

. 
 23 41 33 00-0015 EA 36" x 24" x 3" HEPA Filter, 99.99% DOP Efficiency, Complete .......................................................................................... 258.11 22.23 

    For Removal And Replacement In Existing Equipment, Add  4.45 
    For >10 To 25, Deduct  -6.45 
    For >25 To 50, Deduct  -12.91 
    For >50 To 100, Deduct  -19.36 
    For >100, Deduct  -25.81 

. 
 23 41 33 00-0016 EA 8" x 8" x 6" HEPA Filter, 99.99% DOP Efficiency, Complete ................................................................................................ 90.10 11.11 

    For Removal And Replacement In Existing Equipment, Add  2.22 
    For >10 To 25, Deduct  -2.25 
    For >25 To 50, Deduct  -4.51 
    For >50 To 100, Deduct  -6.76 
    For >100, Deduct  -9.01 

. 
 23 41 33 00-0017 EA 12" x 12" x 6" HEPA Filter, 99.99% DOP Efficiency, 150 CFM, Complete .......................................................................... 119.46 15.00 

    For Removal And Replacement In Existing Equipment, Add  3.00 
    For >10 To 25, Deduct  -2.99 
    For >25 To 50, Deduct  -5.97 
    For >50 To 100, Deduct  -8.96 
    For >100, Deduct  -11.95 

. 
 23 41 33 00-0018 EA 24" x 12" x 6" HEPA Filter, 99.99% DOP Efficiency, 325 CFM, Complete .......................................................................... 160.42 17.79 

    For Removal And Replacement In Existing Equipment, Add  3.56 
    For >10 To 25, Deduct  -4.01 
    For >25 To 50, Deduct  -8.02 
    For >50 To 100, Deduct  -12.03 
    For >100, Deduct  -16.04 
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. 
 23 41 33 00-0019 EA 24" x 18" x 6" HEPA Filter, 99.99% DOP Efficiency, 550 CFM, Complete .......................................................................... 188.33 20.84 

    For Removal And Replacement In Existing Equipment, Add  4.17 
    For >10 To 25, Deduct  -4.71 
    For >25 To 50, Deduct  -9.42 
    For >50 To 100, Deduct  -14.12 
    For >100, Deduct  -18.83 

. 
 23 41 33 00-0020 EA 24" x 24" x 6" HEPA Filter, 99.99% DOP Efficiency, 775 CFM, Complete .......................................................................... 215.13 23.35 

    For Removal And Replacement In Existing Equipment, Add  4.67 
    For >10 To 25, Deduct  -5.38 
    For >25 To 50, Deduct  -10.76 
    For >50 To 100, Deduct  -16.13 
    For >100, Deduct  -21.51 

. 
 23 41 33 00-0021 EA 12" x 12" x 12" HEPA Filter, 99.99% DOP Efficiency, 250 CFM, Complete ........................................................................ 146.98 16.67 

    For Removal And Replacement In Existing Equipment, Add  3.33 
    For >10 To 25, Deduct  -3.67 
    For >25 To 50, Deduct  -7.35 
    For >50 To 100, Deduct  -11.02 
    For >100, Deduct  -14.70 

. 
 23 41 33 00-0022 EA 24" x 12" x 12" HEPA Filter, 99.99% DOP Efficiency, 500 CFM, Complete ........................................................................ 197.52 19.46 

    For Removal And Replacement In Existing Equipment, Add  3.89 
    For >10 To 25, Deduct  -4.94 
    For >25 To 50, Deduct  -9.88 
    For >50 To 100, Deduct  -14.81 
    For >100, Deduct  -19.75 

. 
 23 41 33 00-0023 EA 24" x 18" x 12" HEPA Filter, 99.99% DOP Efficiency, 775 CFM, Complete ........................................................................ 236.13 22.23 

    For Removal And Replacement In Existing Equipment, Add  4.45 
    For >10 To 25, Deduct  -5.90 
    For >25 To 50, Deduct  -11.81 
    For >50 To 100, Deduct  -17.71 
    For >100, Deduct  -23.61 

. 
 23 41 33 00-0024 EA 24" x 24" x 12" HEPA Filter, 99.99% DOP Efficiency, 1,100 CFM, Complete ..................................................................... 290.98 27.79 

    For Removal And Replacement In Existing Equipment, Add  5.56 
    For >10 To 25, Deduct  -7.27 
    For >25 To 50, Deduct  -14.55 
    For >50 To 100, Deduct  -21.82 
    For >100, Deduct  -29.10 

XXXXXXX 
. 
 23 41 33 00-0025  HEPA Filter Housings, 14 Gauge Galvanized Sheet Metal (23 41 33) 

Note: Nominal sizes. 
. 
. 

 23 41 33 00-0026 EA 12" x 12" x 6" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ........................................................................... 280.14 82.88 
. 

 23 41 33 00-0027 EA 24" x 12" x 6" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ........................................................................... 524.06 164.75 
. 

 23 41 33 00-0028 EA 24" x 18" x 6" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ........................................................................... 531.82 164.75 
. 

 23 41 33 00-0029 EA 24" x 24" x 6" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ........................................................................... 537.00 164.75 
. 

 23 41 33 00-0030 EA 24" x 48" x 6" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ........................................................................... 573.22 164.75 
. 

 23 41 33 00-0031 EA 24" x 72" x 6" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ........................................................................... 618.49 164.75 
. 

 23 41 33 00-0032 EA 48" x 48" x 6" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ........................................................................ 1,017.08 330.51 
. 

 23 41 33 00-0033 EA 48" x 72" x 6" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ........................................................................ 1,127.03 330.51 
. 

 23 41 33 00-0034 EA 48" x 96" x 6" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ........................................................................ 1,266.73 330.51 
. 

 23 41 33 00-0035 EA 12" x 12" x 12" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ......................................................................... 302.13 82.88 
. 

 23 41 33 00-0036 EA 24" x 12" x 12" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ......................................................................... 561.57 164.75 
. 

 23 41 33 00-0037 EA 24" x 18" x 12" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ......................................................................... 570.63 164.75 
. 

 23 41 33 00-0038 EA 24" x 24" x 12" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ......................................................................... 577.10 164.75 
. 

 23 41 33 00-0039 EA 24" x 48" x 12" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ......................................................................... 619.78 164.75 
. 

 23 41 33 00-0040 EA 24" x 72" x 12" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ......................................................................... 676.70 164.75 
. 

 23 41 33 00-0041 EA 48" x 48" x 12" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ...................................................................... 1,107.63 330.51 
. 

 23 41 33 00-0042 EA 48" x 72" x 12" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ...................................................................... 1,244.74 330.51 
. 

 23 41 33 00-0043 EA 48" x 96" x 12" HEPA Filter Housings 14 Gauge Galvanized Sheet Metal ...................................................................... 1,418.08 330.51 

XXXXXXX 
. 
 23 41 33 00-0044  Filter, Bag Type, 90-95% Efficiency (23 41 33) 
. 
. 

 23 41 33 00-0045 EA 0.75 - 1.25 MCFM, 24" x 12" x 29" Filter, Bag Type, 90 - 95% Efficiency ........................................................................... 253.45 107.44 
. 

 23 41 33 00-0046 EA 1.5 - 2.5 MCFM, 24" x 24" x 29" Filter, Bag Type, 90 - 95% Efficiency ............................................................................... 289.65 107.44 

XXXXXXX 
. 
 23 41 33 00-0047  Filter, Bag Type, 80-85% Efficiency (23 41 33) 
. 
. 

 23 41 33 00-0048 EA 0.75 - 1.25 MCFM, 24" x 12" x 29" Filter, Bag Type, 80 - 85% Efficiency ........................................................................... 249.30 107.44 
. 

 23 41 33 00-0049 EA 1.5 - 2.5 MCFM, 24" x 24" x 29" Filter, Bag Type, 80 - 85% Efficiency ............................................................................... 276.00 107.44 

XXXXXXX 
. 
 23 42  Gas-Phase Air Filtration (23 40) 
. 
. 
 23 42 13  Activated-Carbon Air Filtration (23 42) 
. 
. 

 23 42 13 00-0001 EA 12" x 24" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 40.23 8.34 
. 

 23 42 13 00-0002 EA 16" x 20" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 40.69 8.34 
. 

 23 42 13 00-0003 EA 16" x 25" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 40.96 8.34 
. 

 23 42 13 00-0004 EA 20" x 20" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 40.96 8.34 
. 

 23 42 13 00-0005 EA 20" x 25" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 44.35 8.34 
. 

 23 42 13 00-0006 EA 24" x 24" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 49.93 8.34 
. 

 23 42 13 00-0007 EA 12" x 24" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 50.75 9.45 
. 

 23 42 13 00-0008 EA 16" x 20" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 51.13 9.45 
. 

 23 42 13 00-0009 EA 16" x 25" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 51.45 9.45 
. 

 23 42 13 00-0010 EA 20" x 20" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 51.45 9.45 
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. 
 23 42 13 00-0011 EA 20" x 25" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 55.20 9.45 

. 
 23 42 13 00-0012 EA 24" x 24" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 65.66 9.45 

. 
 23 42 13 00-0013 EA 16" x 20" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 24.71 8.34 

. 
 23 42 13 00-0014 EA 16" x 25" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 26.32 8.34 

. 
 23 42 13 00-0015 EA 20" x 20" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 26.38 8.34 

. 
 23 42 13 00-0016 EA 20" x 25" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 28.50 8.34 

. 
 23 42 13 00-0017 EA 24" x 24" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 30.37 8.34 

. 
 23 42 13 00-0018 EA 16" x 20" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 28.60 9.45 

. 
 23 42 13 00-0019 EA 16" x 25" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 31.42 9.45 

. 
 23 42 13 00-0020 EA 20" x 20" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 32.01 9.45 

. 
 23 42 13 00-0021 EA 20" x 25" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 35.50 9.45 

. 
 23 42 13 00-0022 EA 24" x 24" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 37.72 9.45 

. 
 23 42 13 00-0023 EA 24" x 24" x 4" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 61.79 10.00 

XXXXXXX 
. 
 23 44  Ultraviolet HVAC Microbial Control (23 40) 
. 
. 
 23 44 00 00-0001  Double Ended Ultraviolet HVAC Microbial Control Fixtures (23 44) 
. 
. 

 23 44 00 00-0002 EA 18" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-181-VO) ..................................................... 453.00 66.88 
Note: Includes tube. 

. 
 23 44 00 00-0003 EA 24" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-241-VO) ..................................................... 473.19 70.20 

Note: Includes tube. 
. 

 23 44 00 00-0004 EA 30" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-301-VO) ..................................................... 476.85 73.21 
Note: Includes tube. 

. 
 23 44 00 00-0005 EA 36" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-361-VO) ..................................................... 499.05 76.91 

Note: Includes tube. 
. 

 23 44 00 00-0006 EA 42" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-421-VO) ..................................................... 537.84 80.23 
Note: Includes tube. 

. 
 23 44 00 00-0007 EA 62" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-621-VO) ..................................................... 611.18 82.73 

Note: Includes tube. 

XXXXXXX 
. 
 23 44 00 00-0008  Single Ended Ultraviolet HVAC Microbial Control Fixtures (23 44) 
. 
. 

 23 44 00 00-0009 EA 12" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-121-VO) ...................................................... 388.32 46.33 
Note: Includes tube. 

. 
 23 44 00 00-0010 EA 16" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-161-VO) ...................................................... 396.31 50.14 

Note: Includes tube. 
. 

 23 44 00 00-0011 EA 20" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-201-VO) ...................................................... 404.48 53.15 
Note: Includes tube. 

. 
 23 44 00 00-0012 EA 24" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-241-VO) ...................................................... 406.23 57.16 

Note: Includes tube. 
. 

 23 44 00 00-0013 EA 30" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-301-VO) ...................................................... 423.18 60.17 
Note: Includes tube. 

. 
 23 44 00 00-0014 EA 36" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-361-VO) ...................................................... 433.99 63.18 

Note: Includes tube. 
. 

 23 44 00 00-0015 EA 42" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-421-VO) ...................................................... 444.87 67.18 
Note: Includes tube. 

. 
 23 44 00 00-0016 EA 12" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-121-VO) ................................... 451.08 46.33 

Note: Includes tube. 
. 

 23 44 00 00-0017 EA 16" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-161-VO) ................................... 459.07 50.14 
Note: Includes tube. 

. 
 23 44 00 00-0018 EA 20" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-201-VO) ................................... 467.23 53.15 

Note: Includes tube. 
. 

 23 44 00 00-0019 EA 24" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-241-VO) ................................... 468.99 57.16 
Note: Includes tube. 

. 
 23 44 00 00-0020 EA 30" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-301-VO) ................................... 485.94 60.17 

Note: Includes tube. 
. 

 23 44 00 00-0021 EA 36" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-361-VO) ................................... 496.75 63.18 
Note: Includes tube. 

. 
 23 44 00 00-0022 EA 42" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-421-VO) ................................... 507.63 67.18 

Note: Includes tube. 
. 

 23 44 00 00-0023 EA 16" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-161-VO) ........................ 322.52 50.14 
Note: Includes tube. 

. 
 23 44 00 00-0024 EA 20" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-201-VO) ........................ 330.68 53.15 

Note: Includes tube. 
. 

 23 44 00 00-0025 EA 24" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-241-VO) ........................ 332.44 57.16 
Note: Includes tube. 

. 
 23 44 00 00-0026 EA 30" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-301-VO) ........................ 349.39 60.17 

Note: Includes tube. 
. 

 23 44 00 00-0027 EA 36" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-361-VO) ........................ 360.20 63.18 
Note: Includes tube. 

. 
 23 44 00 00-0028 EA 42" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-421-VO) ........................ 371.07 67.18 

Note: Includes tube. 

XXXXXXX 
. 
 23 44 00 00-0029  Fan Coil Unit Ultraviolet Microbial Control Fixtures (23 44) 
. 
. 

 23 44 00 00-0030 EA 16" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 295.46 64.18 
Note: Includes tube. 

. 
 23 44 00 00-0031 EA 20" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 303.41 67.18 

Note: Includes tube. 
. 

 23 44 00 00-0032 EA 24" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 311.33 70.20 
Note: Includes tube. 
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. 
 23 44 00 00-0033 EA 30" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 321.18 73.21 

Note: Includes tube. 
. 

 23 44 00 00-0034 EA 36" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 333.18 76.91 
Note: Includes tube. 

. 
 23 44 00 00-0035 EA 42" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 344.05 80.23 

Note: Includes tube. 

XXXXXXX 
. 
 23 44 00 00-0036  Ultraviolet HVAC Microbial Control Replacement Parts (23 44) 
. 
. 

 23 44 00 00-0037 EA 18" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-16-VO) ................................... 78.04  
. 

 23 44 00 00-0038 EA 24" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-22-VO) ................................... 81.92  
. 

 23 44 00 00-0039 EA 30" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-28-VO) ................................... 91.88  
. 

 23 44 00 00-0040 EA 36" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-34-VO) ................................. 104.53  
. 

 23 44 00 00-0041 EA 42" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-40-VO) ................................. 117.46  
. 

 23 44 00 00-0042 EA 62" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-60-VO) ................................. 142.06  
. 

 23 44 00 00-0043 EA 12" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-12-VO) .................................... 75.03  
. 

 23 44 00 00-0044 EA 16" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-16-VO) .................................... 79.02  
. 

 23 44 00 00-0045 EA 20" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-20-VO) .................................... 83.16  
. 

 23 44 00 00-0046 EA 24" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-24-VO) .................................... 80.92  
. 

 23 44 00 00-0047 EA 30" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-30-VO) .................................... 93.85  
. 

 23 44 00 00-0048 EA 36" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-36-VO) .................................. 100.66  
. 

 23 44 00 00-0049 EA 42" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-42-VO) .................................. 107.52  
. 

 23 44 00 00-0050 EA Replacement Power Supply For Ultraviolet Microbial Control Fixture (Steril-Aire).............................................................. 217.14  

XXXXXXX 
. 
 23 44 00 00-0051  Ultraviolet HVAC Microbial Control Mounting Accessories (23 44) 
. 
. 

 23 44 00 00-0052 EA Two Spring Clip, 61" Emitter Kit  For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 11006610) .............................. 402.39  
Note: Includes 61" emitter, power supply, wires and connectors. 

. 
 23 44 00 00-0053 EA Two Spring Clip, 61" Sleeved Emitter Kit  For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 11006620) ................ 500.70  

Note: Includes 61" emitter, power supply, wires and connectors. 
. 

 23 44 00 00-0054 EA Two Spring Clip, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-1) ........................... 248.02  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 44 00 00-0055 EA Two Short Hook Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-2) ............................ 260.06  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 44 00 00-0056 EA Flat Plate For Metal, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-3) ..................... 306.52  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 44 00 00-0057 EA Flat Plate For Plastic, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-4) ................... 200.84  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 44 00 00-0058 EA Insert Lamp Holder, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-5) ...................... 215.65  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 44 00 00-0059 EA 16" U-Bracket, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-6) .............................. 288.96  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 44 00 00-0060 EA 12" U-Bracket, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-7) .............................. 285.54  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 44 00 00-0061 LF 30 x 30 mm Framing Structure For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000101) .................................. 10.92  

. 
 23 44 00 00-0062 EA Vertical Support Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000111) .................................................... 37.95  

. 
 23 44 00 00-0063 EA Joint Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000112) ...................................................................... 14.15  

. 
 23 44 00 00-0064 EA Emitter Mounting Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000113) .................................................. 13.55  

. 
 23 44 00 00-0065 EA Foundation Bracket FB 8WA For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000104) ..................................... 35.51  

. 
 23 44 00 00-0066 EA Slider Assembly Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000114) .................................................... 37.41  

. 
 23 44 00 00-0067 EA Splice Kit For Horizontal Rows For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000108) .................................. 33.62  

. 
 23 44 00 00-0068 EA Gusset Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000115) .................................................................. 27.92  

. 
 23 44 00 00-0069 EA ISO  "A" Bracket Hanger For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000109) ............................................ 26.57  

. 
 23 44 00 00-0070 EA DE Boot Kit UV Resistant For 1 DE Fixture For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000223) ............... 15.94  

. 
 23 44 00 00-0071 EA DE Wiring Kit For Up To 65" (DE Bank Install) For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000603) .......... 29.44  

. 
 23 44 00 00-0072 EA Cleaning Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000100) ............................................................... 15.99  

. 
 23 44 00 00-0073 EA 480 To 220 Volt AC / 180 VA Step-Down Transformer For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 

90000503) ........................................................................................................................................................................... 56.55  
. 

 23 44 00 00-0074 EA Interlock Switch (16 Amps At 125 Volt, 10 Amps At 250 Volt Maximum Ampacity) For Ultraviolet HVAC Microbial 
Control Tube (Steril-Aire 90000120) .................................................................................................................................... 59.10  

XXXXXXX 
. 
 23 50  Central Heating Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 00-0001 for disconnect. 

. 

. 
 23 51  Breechings, Chimneys, And Stacks (23 50) 
. 
. 
 23 51 13  Draft Control Devices (23 51) 
. 
. 
 23 51 13 00-0001  Vertical Discharge Fans (23 51 13) 

Note: Includes chimney adapter. Excludes wiring. 
. 
. 
 23 51 13 00-0002  Axial Vane Vertical Discharge Fans (23 51 13 00-0001) 
. 
. 

 23 51 13 00-0003 EA  450 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................... 3,796.03 225.11 
. 

 23 51 13 00-0004 EA  950 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................... 4,309.27 245.58 
. 

 23 51 13 00-0005 EA  1,400 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................ 5,186.97 271.16 
. 

 23 51 13 00-0006 EA  1,800 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................ 6,802.65 314.65 

XXXXXXX 
. 
 23 51 13 00-0007  Centrifugal Impeller Vertical Discharge Fans (23 51 13 00-0001) 
. 
. 

 23 51 13 00-0008 EA 700 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller ..................................................................................... 4,578.32 245.58 
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. 
 23 51 13 00-0009 EA 1,100 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 5,600.38 271.16 

. 
 23 51 13 00-0010 EA 2,300 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 7,293.26 317.21 

. 
 23 51 13 00-0011 EA 3,000 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 8,649.26 355.57 

XXXXXXX 
. 
 23 51 13 00-0012  Accessories For Vertical Discharge Fans (23 51 13 00-0001) 
. 
. 

 23 51 13 00-0013 EA Modulating Fan Controller And Sensor ............................................................................................................................... 507.73 76.75 

XXXXXXX 
. 
 23 51 13 00-0014  Flue Shutter Dampers (23 51 13 00-0001) 
. 
. 

 23 51 13 00-0015 EA  8" Flue Size, Shutter Damper ............................................................................................................................................. 550.83 102.33 
. 

 23 51 13 00-0016 EA  9" Flue Size, Shutter Damper ............................................................................................................................................. 593.82 108.97 
. 

 23 51 13 00-0017 EA  10" Flue Size, Shutter Damper ........................................................................................................................................... 619.05 116.65 
. 

 23 51 13 00-0018 EA  12" Flue Size, Shutter Damper ........................................................................................................................................... 677.02 125.85 
. 

 23 51 13 00-0019 EA  14" Flue Size, Shutter Damper ........................................................................................................................................... 757.85 136.60 
. 

 23 51 13 00-0020 EA  16" Flue Size, Shutter Damper ........................................................................................................................................... 821.95 148.88 
. 

 23 51 13 00-0021 EA  18" Flue Size, Shutter Damper ........................................................................................................................................... 901.10 163.72 
. 

 23 51 13 00-0022 EA  20" Flue Size, Shutter Damper ........................................................................................................................................ 1,002.22 182.14 
. 

 23 51 13 00-0023 EA  22" Flue Size, Shutter Damper ........................................................................................................................................ 1,111.56 204.65 
. 

 23 51 13 00-0024 EA  24" Flue Size, Shutter Damper ........................................................................................................................................ 1,234.21 233.81 

XXXXXXX 
. 
 23 51 16  Fabricated Breechings And Accessories (23 51) 
. 
. 
 23 51 16 00-0001  Round Galvanized Double Wall Flue/Vent Pipe And Fittings (23 51 16) 
. 
. 
 23 51 16 00-0002  Round Galvanized Double Wall Flue/Vent Pipe (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0003 LF 3" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 28.55 9.11 
    For Aluminum Liner, Add  0.32 
    For Stainless Steel Liner, Add  0.44 
    For High Temperature Breaching, Add  4.02 
    For Very High Temperature Breaching, Add  7.17 

. 
 23 51 16 00-0004 LF 4" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 30.64 9.62 

    For Aluminum Liner, Add  0.39 
    For Stainless Steel Liner, Add  0.54 
    For High Temperature Breaching, Add  4.50 
    For Very High Temperature Breaching, Add  7.92 

. 
 23 51 16 00-0005 LF 5" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 33.81 10.24 

    For Aluminum Liner, Add  0.47 
    For Stainless Steel Liner, Add  0.64 
    For High Temperature Breaching, Add  5.08 
    For Very High Temperature Breaching, Add  8.88 

. 
 23 51 16 00-0006 LF 6" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 36.84 10.95 

    For Aluminum Liner, Add  0.54 
    For Stainless Steel Liner, Add  0.74 
    For High Temperature Breaching, Add  5.66 
    For Very High Temperature Breaching, Add  9.83 

. 
 23 51 16 00-0007 LF 7" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 43.13 11.66 

    For Aluminum Liner, Add  0.80 
    For Stainless Steel Liner, Add  1.09 
    For High Temperature Breaching, Add  7.22 
    For Very High Temperature Breaching, Add  12.26 

. 
 23 51 16 00-0008 LF 8" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 47.94 12.59 

    For Aluminum Liner, Add  0.89 
    For Stainless Steel Liner, Add  1.21 
    For High Temperature Breaching, Add  8.03 
    For Very High Temperature Breaching, Add  13.63 

. 
 23 51 16 00-0009 LF 10" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 68.50 13.50 

    For Aluminum Liner, Add  1.88 
    For Stainless Steel Liner, Add  2.56 
    For High Temperature Breaching, Add  13.68 
    For Very High Temperature Breaching, Add  22.24 

. 
 23 51 16 00-0010 LF 12" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 83.06 14.94 

    For Aluminum Liner, Add  2.52 
    For Stainless Steel Liner, Add  3.44 
    For High Temperature Breaching, Add  17.47 
    For Very High Temperature Breaching, Add  28.07 

. 
 23 51 16 00-0011 LF 14" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 115.93 15.55 

    For Aluminum Liner, Add  4.23 
    For Stainless Steel Liner, Add  5.77 
    For High Temperature Breaching, Add  26.98 
    For Very High Temperature Breaching, Add  42.42 

. 
 23 51 16 00-0012 LF 16" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 144.50 16.37 

    For Aluminum Liner, Add  5.71 
    For Stainless Steel Liner, Add  7.78 
    For High Temperature Breaching, Add  35.20 
    For Very High Temperature Breaching, Add  54.84 

. 
 23 51 16 00-0013 LF 18" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 177.44 17.19 

    For Aluminum Liner, Add  7.37 
    For Stainless Steel Liner, Add  10.05 
    For High Temperature Breaching, Add  44.55 
    For Very High Temperature Breaching, Add  68.99 
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. 
 23 51 16 00-0014 LF 20" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 226.49 27.32 

    For Aluminum Liner, Add  8.75 
    For Stainless Steel Liner, Add  11.93 
    For High Temperature Breaching, Add  54.47 
    For Very High Temperature Breaching, Add  85.07 

. 
 23 51 16 00-0015 LF 22" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 273.40 28.86 

    For Aluminum Liner, Add  11.03 
    For Stainless Steel Liner, Add  15.04 
    For High Temperature Breaching, Add  67.46 
    For Very High Temperature Breaching, Add  104.83 

. 
 23 51 16 00-0016 LF 24" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 324.63 30.70 

    For Aluminum Liner, Add  13.60 
    For Stainless Steel Liner, Add  18.55 
    For High Temperature Breaching, Add  81.92 
    For Very High Temperature Breaching, Add  126.74 

. 
 23 51 16 00-0017 LF 26" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 376.61 31.72 

    For Aluminum Liner, Add  16.36 
    For Stainless Steel Liner, Add  22.31 
    For High Temperature Breaching, Add  97.14 
    For Very High Temperature Breaching, Add  149.67 

. 
 23 51 16 00-0018 LF 28" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 394.81 32.75 

    For Aluminum Liner, Add  17.21 
    For Stainless Steel Liner, Add  23.47 
    For High Temperature Breaching, Add  102.08 
    For Very High Temperature Breaching, Add  157.21 

. 
 23 51 16 00-0019 LF 30" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 419.61 35.10 

    For Aluminum Liner, Add  18.26 
    For Stainless Steel Liner, Add  24.90 
    For High Temperature Breaching, Add  108.36 
    For Very High Temperature Breaching, Add  166.92 

. 
 23 51 16 00-0020 LF 32" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 474.74 36.43 

    For Aluminum Liner, Add  21.11 
    For Stainless Steel Liner, Add  28.79 
    For High Temperature Breaching, Add  124.25 
    For Very High Temperature Breaching, Add  190.92 

. 
 23 51 16 00-0021 LF 34" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 531.84 37.76 

    For Aluminum Liner, Add  24.06 
    For Stainless Steel Liner, Add  32.81 
    For High Temperature Breaching, Add  140.68 
    For Very High Temperature Breaching, Add  215.74 

. 
 23 51 16 00-0022 LF 36" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 559.80 39.29 

    For Aluminum Liner, Add  25.39 
    For Stainless Steel Liner, Add  34.63 
    For High Temperature Breaching, Add  148.32 
    For Very High Temperature Breaching, Add  227.38 

. 
 23 51 16 00-0023 LF 38" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 607.12 40.93 

    For Aluminum Liner, Add  27.77 
    For Stainless Steel Liner, Add  37.87 
    For High Temperature Breaching, Add  161.69 
    For Very High Temperature Breaching, Add  247.65 

. 
 23 51 16 00-0024 LF 40" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 668.70 42.67 

    For Aluminum Liner, Add  30.91 
    For Stainless Steel Liner, Add  42.15 
    For High Temperature Breaching, Add  179.27 
    For Very High Temperature Breaching, Add  274.24 

. 
 23 51 16 00-0025 LF 42" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 699.57 44.61 

    For Aluminum Liner, Add  32.34 
    For Stainless Steel Liner, Add  44.09 
    For High Temperature Breaching, Add  187.54 
    For Very High Temperature Breaching, Add  286.89 

. 
 23 51 16 00-0026 LF 44" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 774.05 46.76 

    For Aluminum Liner, Add  36.14 
    For Stainless Steel Liner, Add  49.28 
    For High Temperature Breaching, Add  208.82 
    For Very High Temperature Breaching, Add  319.08 

. 
 23 51 16 00-0027 LF 46" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 840.41 49.12 

    For Aluminum Liner, Add  39.47 
    For Stainless Steel Liner, Add  53.82 
    For High Temperature Breaching, Add  227.56 
    For Very High Temperature Breaching, Add  347.48 

. 
 23 51 16 00-0028 LF 48" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 924.41 51.67 

    For Aluminum Liner, Add  43.75 
    For Stainless Steel Liner, Add  59.66 
    For High Temperature Breaching, Add  251.52 
    For Very High Temperature Breaching, Add  383.73 

XXXXXXX 
. 
 23 51 16 00-0029  90 Degree Elbows (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0030 EA  3" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 71.91 18.21 
    For Aluminum Liner, Add  1.47 
    For Stainless Steel Liner, Add  2.01 
    For High Temperature Breaching, Add  12.55 
    For Very High Temperature Breaching, Add  21.08 
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. 
 23 51 16 00-0031 EA  4" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 79.60 19.23 

    For Aluminum Liner, Add  1.74 
    For Stainless Steel Liner, Add  2.37 
    For High Temperature Breaching, Add  14.28 
    For Very High Temperature Breaching, Add  23.83 

. 
 23 51 16 00-0032 EA  5" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 88.69 20.46 

    For Aluminum Liner, Add  2.08 
    For Stainless Steel Liner, Add  2.83 
    For High Temperature Breaching, Add  16.42 
    For Very High Temperature Breaching, Add  27.18 

. 
 23 51 16 00-0033 EA  6" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 97.99 21.80 

    For Aluminum Liner, Add  2.41 
    For Stainless Steel Liner, Add  3.29 
    For High Temperature Breaching, Add  18.57 
    For Very High Temperature Breaching, Add  30.57 

. 
 23 51 16 00-0034 EA  7" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ....................................................... 116.68 23.33 

    For Aluminum Liner, Add  3.23 
    For Stainless Steel Liner, Add  4.40 
    For High Temperature Breaching, Add  23.40 
    For Very High Temperature Breaching, Add  38.01 

. 
 23 51 16 00-0035 EA  8" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ....................................................... 136.42 25.17 

    For Aluminum Liner, Add  4.04 
    For Stainless Steel Liner, Add  5.51 
    For High Temperature Breaching, Add  28.34 
    For Very High Temperature Breaching, Add  45.66 

. 
 23 51 16 00-0036 EA  10" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 237.43 27.32 

    For Aluminum Liner, Add  9.30 
    For Stainless Steel Liner, Add  12.68 
    For High Temperature Breaching, Add  57.55 
    For Very High Temperature Breaching, Add  89.74 

. 
 23 51 16 00-0037 EA  12" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 287.50 29.77 

    For Aluminum Liner, Add  11.72 
    For Stainless Steel Liner, Add  15.98 
    For High Temperature Breaching, Add  71.37 
    For Very High Temperature Breaching, Add  110.78 

. 
 23 51 16 00-0038 EA  14" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 372.65 31.21 

    For Aluminum Liner, Add  16.21 
    For Stainless Steel Liner, Add  22.10 
    For High Temperature Breaching, Add  96.20 
    For Very High Temperature Breaching, Add  148.20 

. 
 23 51 16 00-0039 EA  16" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 457.96 32.75 

    For Aluminum Liner, Add  20.69 
    For Stainless Steel Liner, Add  28.22 
    For High Temperature Breaching, Add  121.05 
    For Very High Temperature Breaching, Add  185.66 

. 
 23 51 16 00-0040 EA  18" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 591.85 34.49 

    For Aluminum Liner, Add  27.81 
    For Stainless Steel Liner, Add  37.92 
    For High Temperature Breaching, Add  160.31 
    For Very High Temperature Breaching, Add  244.77 

. 
 23 51 16 00-0041 EA  20" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 834.65 54.54 

    For Aluminum Liner, Add  38.40 
    For Stainless Steel Liner, Add  52.36 
    For High Temperature Breaching, Add  223.10 
    For Very High Temperature Breaching, Add  341.47 

. 
 23 51 16 00-0042 EA  22" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,099.89 57.81 

    For Aluminum Liner, Add  52.54 
    For Stainless Steel Liner, Add  71.65 
    For High Temperature Breaching, Add  301.06 
    For Very High Temperature Breaching, Add  458.82 

. 
 23 51 16 00-0043 EA  24" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,241.28 61.39 

    For Aluminum Liner, Add  59.82 
    For Stainless Steel Liner, Add  81.57 
    For High Temperature Breaching, Add  341.66 
    For Very High Temperature Breaching, Add  520.17 

XXXXXXX 
. 
 23 51 16 00-0044  45 Degree Elbows (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0045 EA  3" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 60.86 18.21 
    For Aluminum Liner, Add  0.85 
    For Stainless Steel Liner, Add  1.16 
    For High Temperature Breaching, Add  9.17 
    For Very High Temperature Breaching, Add  16.03 

. 
 23 51 16 00-0046 EA  4" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 66.38 19.23 

    For Aluminum Liner, Add  1.00 
    For Stainless Steel Liner, Add  1.36 
    For High Temperature Breaching, Add  10.28 
    For Very High Temperature Breaching, Add  17.82 

. 
 23 51 16 00-0047 EA  5" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 72.58 20.46 

    For Aluminum Liner, Add  1.18 
    For Stainless Steel Liner, Add  1.61 
    For High Temperature Breaching, Add  11.54 
    For Very High Temperature Breaching, Add  19.87 
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. 
 23 51 16 00-0048 EA  6" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 80.19 21.80 

    For Aluminum Liner, Add  1.41 
    For Stainless Steel Liner, Add  1.92 
    For High Temperature Breaching, Add  13.15 
    For Very High Temperature Breaching, Add  22.45 

. 
 23 51 16 00-0049 EA  7" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 95.19 23.33 

    For Aluminum Liner, Add  2.02 
    For Stainless Steel Liner, Add  2.76 
    For High Temperature Breaching, Add  16.87 
    For Very High Temperature Breaching, Add  28.22 

. 
 23 51 16 00-0050 EA  8" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ...................................................... 105.19 25.17 

    For Aluminum Liner, Add  2.32 
    For Stainless Steel Liner, Add  3.17 
    For High Temperature Breaching, Add  18.97 
    For Very High Temperature Breaching, Add  31.60 

. 
 23 51 16 00-0051 EA  10" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 173.87 27.32 

    For Aluminum Liner, Add  5.81 
    For Stainless Steel Liner, Add  7.92 
    For High Temperature Breaching, Add  38.52 
    For Very High Temperature Breaching, Add  61.18 

. 
 23 51 16 00-0052 EA  12" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 207.60 29.77 

    For Aluminum Liner, Add  7.33 
    For Stainless Steel Liner, Add  9.99 
    For High Temperature Breaching, Add  47.40 
    For Very High Temperature Breaching, Add  74.82 

. 
 23 51 16 00-0053 EA  14" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 265.39 31.21 

    For Aluminum Liner, Add  10.31 
    For Stainless Steel Liner, Add  14.06 
    For High Temperature Breaching, Add  64.02 
    For Very High Temperature Breaching, Add  99.93 

. 
 23 51 16 00-0054 EA  16" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 316.99 32.75 

    For Aluminum Liner, Add  12.93 
    For Stainless Steel Liner, Add  17.64 
    For High Temperature Breaching, Add  78.73 
    For Very High Temperature Breaching, Add  122.19 

. 
 23 51 16 00-0055 EA  18" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 402.16 34.49 

    For Aluminum Liner, Add  17.38 
    For Stainless Steel Liner, Add  23.70 
    For High Temperature Breaching, Add  103.42 
    For Very High Temperature Breaching, Add  159.43 

. 
 23 51 16 00-0056 EA  20" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 492.49 54.44 

    For Aluminum Liner, Add  19.60 
    For Stainless Steel Liner, Add  26.73 
    For High Temperature Breaching, Add  120.53 
    For Very High Temperature Breaching, Add  187.60 

. 
 23 51 16 00-0057 EA  22" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 681.00 57.81 

    For Aluminum Liner, Add  29.51 
    For Stainless Steel Liner, Add  40.24 
    For High Temperature Breaching, Add  175.39 
    For Very High Temperature Breaching, Add  270.32 

. 
 23 51 16 00-0058 EA  24" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 833.16 61.39 

    For Aluminum Liner, Add  37.39 
    For Stainless Steel Liner, Add  50.98 
    For High Temperature Breaching, Add  219.27 
    For Very High Temperature Breaching, Add  336.57 

. 
 23 51 16 00-0059 EA  26" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 1,499.67 63.44 

    For Aluminum Liner, Add  73.76 
    For Stainless Steel Liner, Add  100.59 
    For High Temperature Breaching, Add  418.20 
    For Very High Temperature Breaching, Add  635.23 

. 
 23 51 16 00-0060 EA  28" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 1,541.53 65.49 

    For Aluminum Liner, Add  75.79 
    For Stainless Steel Liner, Add  103.34 
    For High Temperature Breaching, Add  429.74 
    For Very High Temperature Breaching, Add  652.79 

. 
 23 51 16 00-0061 EA  30" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 1,625.26 69.58 

    For Aluminum Liner, Add  79.83 
    For Stainless Steel Liner, Add  108.86 
    For High Temperature Breaching, Add  452.81 
    For Very High Temperature Breaching, Add  687.90 

. 
 23 51 16 00-0062 EA  32" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 1,814.08 71.63 

    For Aluminum Liner, Add  89.93 
    For Stainless Steel Liner, Add  122.63 
    For High Temperature Breaching, Add  508.43 
    For Very High Temperature Breaching, Add  771.60 

. 
 23 51 16 00-0063 EA  34" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 1,980.48 75.72 

    For Aluminum Liner, Add  98.52 
    For Stainless Steel Liner, Add  134.35 
    For High Temperature Breaching, Add  556.31 
    For Very High Temperature Breaching, Add  843.92 

. 
 23 51 16 00-0064 EA  36" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 2,041.75 81.86 

    For Aluminum Liner, Add  101.05 
    For Stainless Steel Liner, Add  137.79 
    For High Temperature Breaching, Add  571.62 
    For Very High Temperature Breaching, Add  867.66 
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 23 51 16 00-0065 EA  38" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 2,186.70 84.72 

    For Aluminum Liner, Add  108.63 
    For Stainless Steel Liner, Add  148.13 
    For High Temperature Breaching, Add  613.67 
    For Very High Temperature Breaching, Add  931.10 

. 
 23 51 16 00-0066 EA  40" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 2,327.56 85.96 

    For Aluminum Liner, Add  116.20 
    For Stainless Steel Liner, Add  158.46 
    For High Temperature Breaching, Add  655.32 
    For Very High Temperature Breaching, Add  993.71 

. 
 23 51 16 00-0067 EA  42" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 2,429.63 90.05 

    For Aluminum Liner, Add  121.26 
    For Stainless Steel Liner, Add  165.35 
    For High Temperature Breaching, Add  683.90 
    For Very High Temperature Breaching, Add  1,037.09 

. 
 23 51 16 00-0068 EA  44" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 2,577.65 94.14 

    For Aluminum Liner, Add  128.84 
    For Stainless Steel Liner, Add  175.68 
    For High Temperature Breaching, Add  726.26 
    For Very High Temperature Breaching, Add  1,101.15 

. 
 23 51 16 00-0069 EA  46" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 2,771.59 98.23 

    For Aluminum Liner, Add  138.94 
    For Stainless Steel Liner, Add  189.46 
    For High Temperature Breaching, Add  782.40 
    For Very High Temperature Breaching, Add  1,185.87 

. 
 23 51 16 00-0070 EA  48" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 2,873.68 102.33 

    For Aluminum Liner, Add  143.99 
    For Stainless Steel Liner, Add  196.35 
    For High Temperature Breaching, Add  810.98 
    For Very High Temperature Breaching, Add  1,229.25 

XXXXXXX 
. 
 23 51 16 00-0071  Tees (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0072 EA  3" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 98.38 24.25 
    For Aluminum Liner, Add  2.07 
    For Stainless Steel Liner, Add  2.82 
    For High Temperature Breaching, Add  17.37 
    For Very High Temperature Breaching, Add  29.09 

. 
 23 51 16 00-0073 EA  4" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 102.43 25.17 

    For Aluminum Liner, Add  2.17 
    For Stainless Steel Liner, Add  2.96 
    For High Temperature Breaching, Add  18.14 
    For Very High Temperature Breaching, Add  30.36 

. 
 23 51 16 00-0074 EA  5" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 106.84 26.19 

    For Aluminum Liner, Add  2.27 
    For Stainless Steel Liner, Add  3.10 
    For High Temperature Breaching, Add  18.95 
    For Very High Temperature Breaching, Add  31.70 

. 
 23 51 16 00-0075 EA  6" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 114.18 27.32 

    For Aluminum Liner, Add  2.53 
    For Stainless Steel Liner, Add  3.44 
    For High Temperature Breaching, Add  20.60 
    For Very High Temperature Breaching, Add  34.32 

. 
 23 51 16 00-0076 EA  7" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 134.60 28.44 

    For Aluminum Liner, Add  3.49 
    For Stainless Steel Liner, Add  4.75 
    For High Temperature Breaching, Add  26.14 
    For Very High Temperature Breaching, Add  42.77 

. 
 23 51 16 00-0077 EA  8" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 144.19 29.77 

    For Aluminum Liner, Add  3.84 
    For Stainless Steel Liner, Add  5.24 
    For High Temperature Breaching, Add  28.38 
    For Very High Temperature Breaching, Add  46.29 

. 
 23 51 16 00-0078 EA  10" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 267.19 31.21 

    For Aluminum Liner, Add  10.41 
    For Stainless Steel Liner, Add  14.19 
    For High Temperature Breaching, Add  64.57 
    For Very High Temperature Breaching, Add  100.75 

. 
 23 51 16 00-0079 EA  12" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 309.65 32.75 

    For Aluminum Liner, Add  12.53 
    For Stainless Steel Liner, Add  17.09 
    For High Temperature Breaching, Add  76.53 
    For Very High Temperature Breaching, Add  118.89 

. 
 23 51 16 00-0080 EA  14" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 462.05 36.43 

    For Aluminum Liner, Add  20.41 
    For Stainless Steel Liner, Add  27.83 
    For High Temperature Breaching, Add  120.43 
    For Very High Temperature Breaching, Add  185.19 

. 
 23 51 16 00-0081 EA  16" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 627.74 40.93 

    For Aluminum Liner, Add  28.90 
    For Stainless Steel Liner, Add  39.41 
    For High Temperature Breaching, Add  167.86 
    For Very High Temperature Breaching, Add  256.91 
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 23 51 16 00-0082 EA  18" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 778.32 46.76 

    For Aluminum Liner, Add  36.38 
    For Stainless Steel Liner, Add  49.61 
    For High Temperature Breaching, Add  210.11 
    For Very High Temperature Breaching, Add  321.01 

. 
 23 51 16 00-0083 EA  20" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,035.42 57.81 

    For Aluminum Liner, Add  49.01 
    For Stainless Steel Liner, Add  66.83 
    For High Temperature Breaching, Add  281.75 
    For Very High Temperature Breaching, Add  429.85 

. 
 23 51 16 00-0084 EA  22" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,300.31 75.51 

    For Aluminum Liner, Add  61.13 
    For Stainless Steel Liner, Add  83.36 
    For High Temperature Breaching, Add  352.34 
    For Very High Temperature Breaching, Add  537.94 

. 
 23 51 16 00-0085 EA  24" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,494.79 79.81 

    For Aluminum Liner, Add  71.24 
    For Stainless Steel Liner, Add  97.14 
    For High Temperature Breaching, Add  408.53 
    For Very High Temperature Breaching, Add  622.77 

. 
 23 51 16 00-0086 EA  26" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,052.20 85.96 

    For Aluminum Liner, Add  101.05 
    For Stainless Steel Liner, Add  137.79 
    For High Temperature Breaching, Add  572.67 
    For Very High Temperature Breaching, Add  869.75 

. 
 23 51 16 00-0087 EA  28" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,290.10 89.33 

    For Aluminum Liner, Add  113.68 
    For Stainless Steel Liner, Add  155.02 
    For High Temperature Breaching, Add  642.39 
    For Very High Temperature Breaching, Add  974.74 

. 
 23 51 16 00-0088 EA  30" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,485.94 94.14 

    For Aluminum Liner, Add  123.78 
    For Stainless Steel Liner, Add  168.80 
    For High Temperature Breaching, Add  698.71 
    For Very High Temperature Breaching, Add  1,059.84 

. 
 23 51 16 00-0089 EA  32" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,863.56 98.23 

    For Aluminum Liner, Add  143.99 
    For Stainless Steel Liner, Add  196.35 
    For High Temperature Breaching, Add  809.97 
    For Very High Temperature Breaching, Add  1,227.22 

. 
 23 51 16 00-0090 EA  34" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,919.79 102.33 

    For Aluminum Liner, Add  146.52 
    For Stainless Steel Liner, Add  199.80 
    For High Temperature Breaching, Add  824.78 
    For Very High Temperature Breaching, Add  1,249.95 

. 
 23 51 16 00-0091 EA  36" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 3,396.29 109.18 

    For Aluminum Liner, Add  171.78 
    For Stainless Steel Liner, Add  234.25 
    For High Temperature Breaching, Add  964.29 
    For Very High Temperature Breaching, Add  1,460.08 

. 
 23 51 16 00-0092 EA  38" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 3,476.31 122.79 

    For Aluminum Liner, Add  174.31 
    For Stainless Steel Liner, Add  237.69 
    For High Temperature Breaching, Add  981.47 
    For Very High Temperature Breaching, Add  1,487.56 

. 
 23 51 16 00-0093 EA  40" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 3,795.71 140.39 

    For Aluminum Liner, Add  189.46 
    For Stainless Steel Liner, Add  258.36 
    For High Temperature Breaching, Add  1,068.53 
    For Very High Temperature Breaching, Add  1,620.34 

. 
 23 51 16 00-0094 EA  42" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 4,175.61 163.72 

    For Aluminum Liner, Add  207.15 
    For Stainless Steel Liner, Add  282.47 
    For High Temperature Breaching, Add  1,170.82 
    For Very High Temperature Breaching, Add  1,776.70 

. 
 23 51 16 00-0095 EA  44" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 4,547.92 184.18 

    For Aluminum Liner, Add  224.83 
    For Stainless Steel Liner, Add  306.59 
    For High Temperature Breaching, Add  1,272.36 
    For Very High Temperature Breaching, Add  1,931.54 

. 
 23 51 16 00-0096 EA  46" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 4,976.69 190.33 

    For Aluminum Liner, Add  247.57 
    For Stainless Steel Liner, Add  337.59 
    For High Temperature Breaching, Add  1,397.91 
    For Very High Temperature Breaching, Add  2,120.64 

. 
 23 51 16 00-0097 EA  48" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 5,267.79 196.46 

    For Aluminum Liner, Add  262.72 
    For Stainless Steel Liner, Add  358.26 
    For High Temperature Breaching, Add  1,482.14 
    For Very High Temperature Breaching, Add  2,247.76 

XXXXXXX 
. 
 23 51 16 00-0098  Vent Top Caps (23 51 16 00-0001) 
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 23 51 16 00-0099 EA  3" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 49.83 14.23 

    For Aluminum Liner, Add  0.78 
    For Stainless Steel Liner, Add  1.07 
    For High Temperature Breaching, Add  7.83 
    For Very High Temperature Breaching, Add  13.53 

. 
 23 51 16 00-0100 EA  4" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 52.21 14.94 

    For Aluminum Liner, Add  0.82 
    For Stainless Steel Liner, Add  1.12 
    For High Temperature Breaching, Add  8.22 
    For Very High Temperature Breaching, Add  14.18 

. 
 23 51 16 00-0101 EA  6" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 66.93 16.37 

    For Aluminum Liner, Add  1.43 
    For Stainless Steel Liner, Add  1.95 
    For High Temperature Breaching, Add  11.89 
    For Very High Temperature Breaching, Add  19.89 

. 
 23 51 16 00-0102 EA  8" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 71.43 18.21 

    For Aluminum Liner, Add  1.43 
    For Stainless Steel Liner, Add  1.95 
    For High Temperature Breaching, Add  12.34 
    For Very High Temperature Breaching, Add  20.79 

. 
 23 51 16 00-0103 EA  10" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................... 86.40 19.23 

    For Aluminum Liner, Add  2.11 
    For Stainless Steel Liner, Add  2.87 
    For High Temperature Breaching, Add  16.30 
    For Very High Temperature Breaching, Add  26.86 

. 
 23 51 16 00-0104 EA  12" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 101.68 20.46 

    For Aluminum Liner, Add  2.78 
    For Stainless Steel Liner, Add  3.79 
    For High Temperature Breaching, Add  20.27 
    For Very High Temperature Breaching, Add  32.97 

. 
 23 51 16 00-0105 EA  16" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 235.72 23.33 

    For Aluminum Liner, Add  9.75 
    For Stainless Steel Liner, Add  13.30 
    For High Temperature Breaching, Add  59.03 
    For Very High Temperature Breaching, Add  91.47 

. 
 23 51 16 00-0106 EA  18" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 436.84 29.27 

    For Aluminum Liner, Add  20.01 
    For Stainless Steel Liner, Add  27.28 
    For High Temperature Breaching, Add  116.44 
    For Very High Temperature Breaching, Add  178.31 

. 
 23 51 16 00-0107 EA  20" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 804.22 35.10 

    For Aluminum Liner, Add  39.41 
    For Stainless Steel Liner, Add  53.74 
    For High Temperature Breaching, Add  223.73 
    For Very High Temperature Breaching, Add  339.97 

. 
 23 51 16 00-0108 EA  24" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 1,335.38 49.12 

    For Aluminum Liner, Add  66.69 
    For Stainless Steel Liner, Add  90.94 
    For High Temperature Breaching, Add  376.05 
    For Very High Temperature Breaching, Add  570.22 

. 
 23 51 16 00-0109 EA  26" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 1,966.43 51.67 

    For Aluminum Liner, Add  101.05 
    For Stainless Steel Liner, Add  137.79 
    For High Temperature Breaching, Add  564.09 
    For Very High Temperature Breaching, Add  852.59 

. 
 23 51 16 00-0110 EA  28" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 2,203.31 54.54 

    For Aluminum Liner, Add  113.68 
    For Stainless Steel Liner, Add  155.02 
    For High Temperature Breaching, Add  633.71 
    For Very High Temperature Breaching, Add  957.38 

. 
 23 51 16 00-0111 EA  30" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 2,486.99 57.81 

    For Aluminum Liner, Add  128.84 
    For Stainless Steel Liner, Add  175.68 
    For High Temperature Breaching, Add  717.19 
    For Very High Temperature Breaching, Add  1,083.01 

. 
 23 51 16 00-0112 EA  32" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 2,633.80 61.39 

    For Aluminum Liner, Add  136.41 
    For Stainless Steel Liner, Add  186.02 
    For High Temperature Breaching, Add  759.43 
    For Very High Temperature Breaching, Add  1,146.82 

. 
 23 51 16 00-0113 EA  34" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 2,781.82 65.49 

    For Aluminum Liner, Add  143.99 
    For Stainless Steel Liner, Add  196.35 
    For High Temperature Breaching, Add  801.79 
    For Very High Temperature Breaching, Add  1,210.88 

. 
 23 51 16 00-0114 EA  36" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 2,977.10 70.19 

    For Aluminum Liner, Add  154.10 
    For Stainless Steel Liner, Add  210.13 
    For High Temperature Breaching, Add  858.06 
    For Very High Temperature Breaching, Add  1,295.86 

XXXXXXX 
. 
 23 51 16 00-0115  Wall Thimbles (23 51 16 00-0001) 
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 23 51 16 00-0116 EA  3" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe .............................................................. 20.75 7.67 

    For Aluminum Liner, Add  0.09 
    For Stainless Steel Liner, Add  0.12 
    For High Temperature Breaching, Add  2.40 
    For Very High Temperature Breaching, Add  4.56 

. 
 23 51 16 00-0117 EA  4" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe .............................................................. 26.33 9.82 

    For Aluminum Liner, Add  0.09 
    For Stainless Steel Liner, Add  0.13 
    For High Temperature Breaching, Add  2.97 
    For Very High Temperature Breaching, Add  5.69 

. 
 23 51 16 00-0118 EA  5" Or 6" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 35.07 13.20 

    For Aluminum Liner, Add  0.11 
    For Stainless Steel Liner, Add  0.15 
    For High Temperature Breaching, Add  3.92 
    For Very High Temperature Breaching, Add  7.53 

. 
 23 51 16 00-0119 EA  7" Or 8" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 43.86 16.37 

    For Aluminum Liner, Add  0.16 
    For Stainless Steel Liner, Add  0.22 
    For High Temperature Breaching, Add  4.97 
    For Very High Temperature Breaching, Add  9.50 

. 
 23 51 16 00-0120 EA  10" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................ 62.79 22.10 

    For Aluminum Liner, Add  0.41 
    For Stainless Steel Liner, Add  0.56 
    For High Temperature Breaching, Add  7.79 
    For Very High Temperature Breaching, Add  14.44 

. 
 23 51 16 00-0121 EA  12" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................ 79.22 27.42 

    For Aluminum Liner, Add  0.59 
    For Stainless Steel Liner, Add  0.80 
    For High Temperature Breaching, Add  10.05 
    For Very High Temperature Breaching, Add  18.51 

. 
 23 51 16 00-0122 EA  14" Or 16" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ................................................. 99.92 32.75 

    For Aluminum Liner, Add  0.99 
    For Stainless Steel Liner, Add  1.35 
    For High Temperature Breaching, Add  13.60 
    For Very High Temperature Breaching, Add  24.50 

. 
 23 51 16 00-0123 EA  18" Or 20" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................... 129.54 38.88 

    For Aluminum Liner, Add  1.78 
    For Stainless Steel Liner, Add  2.42 
    For High Temperature Breaching, Add  19.42 
    For Very High Temperature Breaching, Add  33.99 

. 
 23 51 16 00-0124 EA  22" Or 24" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................... 172.43 42.97 

    For Aluminum Liner, Add  3.58 
    For Stainless Steel Liner, Add  4.88 
    For High Temperature Breaching, Add  30.24 
    For Very High Temperature Breaching, Add  50.74 

XXXXXXX 
. 
 23 51 16 00-0125  Adjustable Roof Flashing (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0126 EA  3" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ............................................. 56.00 18.21 
    For Aluminum Liner, Add  0.58 
    For Stainless Steel Liner, Add  0.79 
    For High Temperature Breaching, Add  7.71 
    For Very High Temperature Breaching, Add  13.84 

. 
 23 51 16 00-0127 EA  4" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ............................................. 61.78 19.23 

    For Aluminum Liner, Add  0.75 
    For Stainless Steel Liner, Add  1.02 
    For High Temperature Breaching, Add  8.90 
    For Very High Temperature Breaching, Add  15.76 

. 
 23 51 16 00-0128 EA  6" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ............................................. 77.32 21.80 

    For Aluminum Liner, Add  1.25 
    For Stainless Steel Liner, Add  1.71 
    For High Temperature Breaching, Add  12.29 
    For Very High Temperature Breaching, Add  21.16 

. 
 23 51 16 00-0129 EA  8" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ............................................. 94.07 25.17 

    For Aluminum Liner, Add  1.71 
    For Stainless Steel Liner, Add  2.34 
    For High Temperature Breaching, Add  15.64 
    For Very High Temperature Breaching, Add  26.60 

. 
 23 51 16 00-0130 EA  10" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 153.68 27.32 

    For Aluminum Liner, Add  4.70 
    For Stainless Steel Liner, Add  6.41 
    For High Temperature Breaching, Add  32.45 
    For Very High Temperature Breaching, Add  52.09 

. 
 23 51 16 00-0131 EA  12" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 182.78 29.77 

    For Aluminum Liner, Add  5.96 
    For Stainless Steel Liner, Add  8.13 
    For High Temperature Breaching, Add  39.96 
    For Very High Temperature Breaching, Add  63.66 

. 
 23 51 16 00-0132 EA  14" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 215.06 32.75 

    For Aluminum Liner, Add  7.33 
    For Stainless Steel Liner, Add  9.99 
    For High Temperature Breaching, Add  48.15 
    For Very High Temperature Breaching, Add  76.31 
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 23 51 16 00-0133 EA  16" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 256.42 36.43 

    For Aluminum Liner, Add  9.09 
    For Stainless Steel Liner, Add  12.40 
    For High Temperature Breaching, Add  58.71 
    For Very High Temperature Breaching, Add  92.62 

. 
 23 51 16 00-0134 EA  18" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 387.14 40.93 

    For Aluminum Liner, Add  15.66 
    For Stainless Steel Liner, Add  21.36 
    For High Temperature Breaching, Add  95.67 
    For Very High Temperature Breaching, Add  148.62 

. 
 23 51 16 00-0135 EA  20" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 426.71 54.54 

    For Aluminum Liner, Add  15.97 
    For Stainless Steel Liner, Add  21.77 
    For High Temperature Breaching, Add  100.73 
    For Very High Temperature Breaching, Add  157.91 

. 
 23 51 16 00-0136 EA  22" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 542.89 70.19 

    For Aluminum Liner, Add  20.21 
    For Stainless Steel Liner, Add  27.56 
    For High Temperature Breaching, Add  127.78 
    For Very High Temperature Breaching, Add  200.44 

. 
 23 51 16 00-0137 EA  24" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 645.58 81.86 

    For Aluminum Liner, Add  24.25 
    For Stainless Steel Liner, Add  33.07 
    For High Temperature Breaching, Add  152.74 
    For Very High Temperature Breaching, Add  239.35 

XXXXXXX 
. 
 23 51 16 00-0138  Galvanized Storm Collars (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0139 EA  3" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 22.17 7.67 
    For Aluminum Liner, Add  0.17 
    For Stainless Steel Liner, Add  0.23 
    For High Temperature Breaching, Add  2.83 
    For Very High Temperature Breaching, Add  5.20 

. 
 23 51 16 00-0140 EA  4" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 28.06 9.82 

    For Aluminum Liner, Add  0.19 
    For Stainless Steel Liner, Add  0.26 
    For High Temperature Breaching, Add  3.51 
    For Very High Temperature Breaching, Add  6.49 

. 
 23 51 16 00-0141 EA  5" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 33.01 11.46 

    For Aluminum Liner, Add  0.24 
    For Stainless Steel Liner, Add  0.33 
    For High Temperature Breaching, Add  4.17 
    For Very High Temperature Breaching, Add  7.69 

. 
 23 51 16 00-0142 EA  6" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 37.98 13.10 

    For Aluminum Liner, Add  0.29 
    For Stainless Steel Liner, Add  0.39 
    For High Temperature Breaching, Add  4.84 
    For Very High Temperature Breaching, Add  8.90 

. 
 23 51 16 00-0143 EA  7" Or 8" Round Galvanized Storm Collar, Double Wall ......................................................................................................... 47.89 16.37 

    For Aluminum Liner, Add  0.38 
    For Stainless Steel Liner, Add  0.52 
    For High Temperature Breaching, Add  6.18 
    For Very High Temperature Breaching, Add  11.32 

. 
 23 51 16 00-0144 EA  10" Round Galvanized Storm Collar, Double Wall ................................................................................................................ 66.16 22.10 

    For Aluminum Liner, Add  0.60 
    For Stainless Steel Liner, Add  0.82 
    For High Temperature Breaching, Add  8.80 
    For Very High Temperature Breaching, Add  15.96 

. 
 23 51 16 00-0145 EA  12" Round Galvanized Storm Collar, Double Wall ................................................................................................................ 81.66 27.42 

    For Aluminum Liner, Add  0.72 
    For Stainless Steel Liner, Add  0.98 
    For High Temperature Breaching, Add  10.79 
    For Very High Temperature Breaching, Add  19.61 

. 
 23 51 16 00-0146 EA  14" Or 16" Round Galvanized Storm Collar, Double Wall ................................................................................................... 104.10 32.75 

    For Aluminum Liner, Add  1.22 
    For Stainless Steel Liner, Add  1.67 
    For High Temperature Breaching, Add  14.86 
    For Very High Temperature Breaching, Add  26.38 

. 
 23 51 16 00-0147 EA  18" Or 20" Round Galvanized Storm Collar, Double Wall ................................................................................................... 137.46 38.88 

    For Aluminum Liner, Add  2.21 
    For Stainless Steel Liner, Add  3.02 
    For High Temperature Breaching, Add  21.80 
    For Very High Temperature Breaching, Add  37.55 

. 
 23 51 16 00-0148 EA  22" Or 24" Round Galvanized Storm Collar, Double Wall ................................................................................................... 192.23 42.97 

    For Aluminum Liner, Add  4.66 
    For Stainless Steel Liner, Add  6.36 
    For High Temperature Breaching, Add  36.18 
    For Very High Temperature Breaching, Add  59.65 

XXXXXXX 
. 
 23 51 16 00-0149  Oval Galvanized Double Wall Flue/Vent Pipe And Fittings (23 51 16) 
. 
. 
 23 51 16 00-0150  Oval Galvanized Double Wall Flue/Vent Pipe (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0151 LF 4" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 37.23 9.62 
    For High Temperature Breaching, Add  6.36 
    For Very High Temperature Breaching, Add  10.74 
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 23 51 16 00-0152 LF 5" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 41.03 10.24 

    For High Temperature Breaching, Add  7.23 
    For Very High Temperature Breaching, Add  12.12 

. 
 23 51 16 00-0153 LF 6" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 45.45 10.95 

    For High Temperature Breaching, Add  8.17 
    For Very High Temperature Breaching, Add  13.63 

XXXXXXX 
. 
 23 51 16 00-0154  45 Degree Elbows (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0155 EA  4" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe .......................................................... 81.47 19.95 
    For High Temperature Breaching, Add  14.46 
    For Very High Temperature Breaching, Add  24.18 

. 
 23 51 16 00-0156 EA  5" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe .......................................................... 95.07 23.33 

    For High Temperature Breaching, Add  16.86 
    For Very High Temperature Breaching, Add  28.20 

. 
 23 51 16 00-0157 EA  6" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 113.13 26.40 

    For High Temperature Breaching, Add  20.74 
    For Very High Temperature Breaching, Add  34.40 

. 
 23 51 16 00-0158 EA  4" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 83.05 19.95 

    For High Temperature Breaching, Add  14.93 
    For Very High Temperature Breaching, Add  24.90 

. 
 23 51 16 00-0159 EA  5" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 98.91 23.33 

    For High Temperature Breaching, Add  18.01 
    For Very High Temperature Breaching, Add  29.93 

. 
 23 51 16 00-0160 EA  6" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................................ 115.61 26.40 

    For High Temperature Breaching, Add  21.48 
    For Very High Temperature Breaching, Add  35.52 

XXXXXXX 
. 
 23 51 16 00-0161  Tees (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0162 EA  4" Standard Oval Flue/Vent Pipe Tee, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 135.98 30.28 
    For High Temperature Breaching, Add  25.64 
    For Very High Temperature Breaching, Add  42.24 

. 
 23 51 16 00-0163 EA  4" Short Snout Oval Flue/Vent Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................ 138.46 30.28 

    For High Temperature Breaching, Add  26.38 
    For Very High Temperature Breaching, Add  43.36 

. 
 23 51 16 00-0164 EA  5" Standard Oval Flue/Vent Pipe Tee, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 159.12 34.79 

    For High Temperature Breaching, Add  30.34 
    For Very High Temperature Breaching, Add  49.86 

. 
 23 51 16 00-0165 EA  6" Oval Flue/Vent Tee With Round Coupling, Galvanized Double Wall Breech/Smoke Pipe ............................................. 181.98 38.98 

    For High Temperature Breaching, Add  35.10 
    For Very High Temperature Breaching, Add  57.53 

XXXXXXX 
. 
 23 51 16 00-0166  Tops/Caps And Adjustable Flashing (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0167 EA  4" Oval Flue/Vent Pipe Top/Cap, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 51.93 9.82 
    For High Temperature Breaching, Add  10.65 
    For Very High Temperature Breaching, Add  17.21 

. 
 23 51 16 00-0168 EA  6" Oval Flue/Vent Pipe Top/Cap, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 80.91 13.20 

    For High Temperature Breaching, Add  17.67 
    For Very High Temperature Breaching, Add  28.16 

. 
 23 51 16 00-0169 EA  4" Oval Flue/Vent Adjustable Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 42.23 9.82 

    For High Temperature Breaching, Add  7.74 
    For Very High Temperature Breaching, Add  12.84 

. 
 23 51 16 00-0170 EA  6" Oval Flue/Vent Adjustable Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 71.78 13.20 

    For High Temperature Breaching, Add  14.93 
    For Very High Temperature Breaching, Add  24.05 

XXXXXXX 
. 
 23 51 16 00-0171  Storm Collars (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0172 EA  4" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 28.06 9.82 
    For High Temperature Breaching, Add  3.51 
    For Very High Temperature Breaching, Add  6.49 

. 
 23 51 16 00-0173 EA  5" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 33.01 11.46 

    For High Temperature Breaching, Add  4.17 
    For Very High Temperature Breaching, Add  7.69 

. 
 23 51 16 00-0174 EA  6" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 37.98 13.10 

    For High Temperature Breaching, Add  4.84 
    For Very High Temperature Breaching, Add  8.90 

XXXXXXX 
. 
 23 51 16 00-0175  Round Double Wall Flue/Vent Pipe And Fittings (23 51 16) 

Note: 304 Stainless steel inner wall and aluminum steel outer jacket, with 1" insulation. 
. 
. 
 23 51 16 00-0176  Round Double Wall Flue/Vent Pipe (23 51 16 00-0175) 

Note: 304 Stainless steel inner wall and aluminum steel outer jacket, with 1" insulation. 
. 
. 

 23 51 16 00-0177 LF 6" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 
Outer Jacket ........................................................................................................................................................................ 85.35 10.95 

    For 316 Stainless Steel, Add  9.28 
    For 2" Instead Of 1" Thickness, Add  5.80 
    For 3" Instead Of 1" Thickness, Add  11.60 
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. 
 23 51 16 00-0178 LF 8" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 102.34 12.59 
    For 316 Stainless Steel, Add  11.33 
    For 2" Instead Of 1" Thickness, Add  7.08 
    For 3" Instead Of 1" Thickness, Add  14.16 

. 
 23 51 16 00-0179 LF 10" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 113.42 13.61 
    For 316 Stainless Steel, Add  12.70 
    For 2" Instead Of 1" Thickness, Add  7.94 
    For 3" Instead Of 1" Thickness, Add  15.87 

. 
 23 51 16 00-0180 LF 12" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 127.65 14.84 
    For 316 Stainless Steel, Add  14.47 
    For 2" Instead Of 1" Thickness, Add  9.05 
    For 3" Instead Of 1" Thickness, Add  18.09 

. 
 23 51 16 00-0181 LF 14" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 143.09 15.55 
    For 316 Stainless Steel, Add  16.66 
    For 2" Instead Of 1" Thickness, Add  10.41 
    For 3" Instead Of 1" Thickness, Add  20.82 

. 
 23 51 16 00-0182 LF 16" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 151.08 16.37 
    For 316 Stainless Steel, Add  17.61 
    For 2" Instead Of 1" Thickness, Add  11.01 
    For 3" Instead Of 1" Thickness, Add  22.02 

. 
 23 51 16 00-0183 LF 18" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 166.86 17.29 
    For 316 Stainless Steel, Add  19.80 
    For 2" Instead Of 1" Thickness, Add  12.37 
    For 3" Instead Of 1" Thickness, Add  24.75 

. 
 23 51 16 00-0184 LF 20" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 209.90 27.32 
    For 316 Stainless Steel, Add  22.66 
    For 2" Instead Of 1" Thickness, Add  14.17 
    For 3" Instead Of 1" Thickness, Add  28.33 

. 
 23 51 16 00-0185 LF 24" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 259.38 30.70 
    For 316 Stainless Steel, Add  29.22 
    For 2" Instead Of 1" Thickness, Add  18.26 
    For 3" Instead Of 1" Thickness, Add  36.52 

. 
 23 51 16 00-0186 LF 28" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 291.73 32.75 
    For 316 Stainless Steel, Add  33.59 
    For 2" Instead Of 1" Thickness, Add  20.99 
    For 3" Instead Of 1" Thickness, Add  41.98 

. 
 23 51 16 00-0187 LF 32" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 326.37 36.33 
    For 316 Stainless Steel, Add  37.68 
    For 2" Instead Of 1" Thickness, Add  23.55 
    For 3" Instead Of 1" Thickness, Add  47.10 

. 
 23 51 16 00-0188 LF 36" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 362.63 39.29 
    For 316 Stainless Steel, Add  42.32 
    For 2" Instead Of 1" Thickness, Add  26.45 
    For 3" Instead Of 1" Thickness, Add  52.90 

. 
 23 51 16 00-0189 LF 42" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 413.95 44.71 
    For 316 Stainless Steel, Add  48.33 
    For 2" Instead Of 1" Thickness, Add  30.21 
    For 3" Instead Of 1" Thickness, Add  60.41 

. 
 23 51 16 00-0190 LF 48" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 484.42 51.77 
    For 316 Stainless Steel, Add  56.80 
    For 2" Instead Of 1" Thickness, Add  35.50 
    For 3" Instead Of 1" Thickness, Add  71.00 

XXXXXXX 
. 
 23 51 16 00-0191  90 Degree Elbows (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0192 EA 6" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 385.89 22.61 

    For 316 Stainless Steel, Add  65.88 
    For 2" Instead Of 1" Thickness, Add  32.94 
    For 3" Instead Of 1" Thickness, Add  65.88 

. 
 23 51 16 00-0193 EA 8" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 426.43 25.17 
    For 316 Stainless Steel, Add  72.70 
    For 2" Instead Of 1" Thickness, Add  36.35 
    For 3" Instead Of 1" Thickness, Add  72.70 

. 
 23 51 16 00-0194 EA 10" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 484.69 27.32 
    For 316 Stainless Steel, Add  83.28 
    For 2" Instead Of 1" Thickness, Add  41.64 
    For 3" Instead Of 1" Thickness, Add  83.28 
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 23 51 16 00-0195 EA 12" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 547.12 29.77 
    For 316 Stainless Steel, Add  94.55 
    For 2" Instead Of 1" Thickness, Add  47.27 
    For 3" Instead Of 1" Thickness, Add  94.55 

. 
 23 51 16 00-0196 EA 14" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 632.63 31.21 
    For 316 Stainless Steel, Add  110.93 
    For 2" Instead Of 1" Thickness, Add  55.47 
    For 3" Instead Of 1" Thickness, Add  110.93 

. 
 23 51 16 00-0197 EA 16" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 696.23 32.75 
    For 316 Stainless Steel, Add  122.88 
    For 2" Instead Of 1" Thickness, Add  61.44 
    For 3" Instead Of 1" Thickness, Add  122.88 

. 
 23 51 16 00-0198 EA 18" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 802.93 34.49 
    For 316 Stainless Steel, Add  143.36 
    For 2" Instead Of 1" Thickness, Add  71.68 
    For 3" Instead Of 1" Thickness, Add  143.36 

. 
 23 51 16 00-0199 EA 20" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 938.55 54.54 
    For 316 Stainless Steel, Add  160.42 
    For 2" Instead Of 1" Thickness, Add  80.21 
    For 3" Instead Of 1" Thickness, Add  160.42 

. 
 23 51 16 00-0200 EA 24" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,151.85 61.39 
    For 316 Stainless Steel, Add  199.67 
    For 2" Instead Of 1" Thickness, Add  99.84 
    For 3" Instead Of 1" Thickness, Add  199.67 

. 
 23 51 16 00-0201 EA 28" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,392.48 65.49 
    For 316 Stainless Steel, Add  245.75 
    For 2" Instead Of 1" Thickness, Add  122.88 
    For 3" Instead Of 1" Thickness, Add  245.75 

. 
 23 51 16 00-0202 EA 32" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,830.75 70.09 
    For 316 Stainless Steel, Add  331.08 
    For 2" Instead Of 1" Thickness, Add  165.54 
    For 3" Instead Of 1" Thickness, Add  331.08 

. 
 23 51 16 00-0203 EA 36" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,081.92 81.86 
    For 316 Stainless Steel, Add  375.45 
    For 2" Instead Of 1" Thickness, Add  187.73 
    For 3" Instead Of 1" Thickness, Add  375.45 

. 
 23 51 16 00-0204 EA 42" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 3,039.11 89.33 
    For 316 Stainless Steel, Add  563.18 
    For 2" Instead Of 1" Thickness, Add  281.59 
    For 3" Instead Of 1" Thickness, Add  563.18 

. 
 23 51 16 00-0205 EA 48" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 3,786.80 98.23 
    For 316 Stainless Steel, Add  708.24 
    For 2" Instead Of 1" Thickness, Add  354.12 
    For 3" Instead Of 1" Thickness, Add  708.24 

XXXXXXX 
. 
 23 51 16 00-0206  45 Degree Elbows (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0207 EA 6" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 261.04 21.80 

    For 316 Stainless Steel, Add  41.30 
    For 2" Instead Of 1" Thickness, Add  20.65 
    For 3" Instead Of 1" Thickness, Add  41.30 

. 
 23 51 16 00-0208 EA 8" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 298.43 25.17 
    For 316 Stainless Steel, Add  47.10 
    For 2" Instead Of 1" Thickness, Add  23.55 
    For 3" Instead Of 1" Thickness, Add  47.10 

. 
 23 51 16 00-0209 EA 10" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 331.08 27.32 
    For 316 Stainless Steel, Add  52.56 
    For 2" Instead Of 1" Thickness, Add  26.28 
    For 3" Instead Of 1" Thickness, Add  52.56 

. 
 23 51 16 00-0210 EA 12" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 376.47 29.77 
    For 316 Stainless Steel, Add  60.41 
    For 2" Instead Of 1" Thickness, Add  30.21 
    For 3" Instead Of 1" Thickness, Add  60.41 

. 
 23 51 16 00-0211 EA 14" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 422.72 31.21 
    For 316 Stainless Steel, Add  68.95 
    For 2" Instead Of 1" Thickness, Add  34.47 
    For 3" Instead Of 1" Thickness, Add  68.95 
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. 
 23 51 16 00-0212 EA 16" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 472.66 32.75 
    For 316 Stainless Steel, Add  78.16 
    For 2" Instead Of 1" Thickness, Add  39.08 
    For 3" Instead Of 1" Thickness, Add  78.16 

. 
 23 51 16 00-0213 EA 18" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 528.16 34.49 
    For 316 Stainless Steel, Add  88.40 
    For 2" Instead Of 1" Thickness, Add  44.20 
    For 3" Instead Of 1" Thickness, Add  88.40 

. 
 23 51 16 00-0214 EA 20" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 641.61 54.54 
    For 316 Stainless Steel, Add  101.03 
    For 2" Instead Of 1" Thickness, Add  50.52 
    For 3" Instead Of 1" Thickness, Add  101.03 

. 
 23 51 16 00-0215 EA 24" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 802.00 61.39 
    For 316 Stainless Steel, Add  129.70 
    For 2" Instead Of 1" Thickness, Add  64.85 
    For 3" Instead Of 1" Thickness, Add  129.70 

. 
 23 51 16 00-0216 EA 28" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 897.56 65.49 
    For 316 Stainless Steel, Add  146.77 
    For 2" Instead Of 1" Thickness, Add  73.38 
    For 3" Instead Of 1" Thickness, Add  146.77 

. 
 23 51 16 00-0217 EA 32" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,156.64 70.09 
    For 316 Stainless Steel, Add  196.26 
    For 2" Instead Of 1" Thickness, Add  98.13 
    For 3" Instead Of 1" Thickness, Add  196.26 

. 
 23 51 16 00-0218 EA 36" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,527.27 81.86 
    For 316 Stainless Steel, Add  264.52 
    For 2" Instead Of 1" Thickness, Add  132.26 
    For 3" Instead Of 1" Thickness, Add  264.52 

. 
 23 51 16 00-0219 EA 42" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,015.14 89.33 
    For 316 Stainless Steel, Add  358.39 
    For 2" Instead Of 1" Thickness, Add  179.19 
    For 3" Instead Of 1" Thickness, Add  358.39 

. 
 23 51 16 00-0220 EA 48" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,677.52 98.23 
    For 316 Stainless Steel, Add  486.38 
    For 2" Instead Of 1" Thickness, Add  243.19 
    For 3" Instead Of 1" Thickness, Add  486.38 

XXXXXXX 
. 
 23 51 16 00-0221  Tees (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0222 EA 6" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 
Outer Jacket ...................................................................................................................................................................... 285.02 27.32 

    For 316 Stainless Steel, Add  47.68 
    For Tee Cap, Add  67.25 
    For 2" Instead Of 1" Thickness, Add  21.67 
    For 3" Instead Of 1" Thickness, Add  43.35 

. 
 23 51 16 00-0223 EA 8" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 323.56 29.77 
    For 316 Stainless Steel, Add  54.82 
    For Tee Cap, Add  75.87 
    For 2" Instead Of 1" Thickness, Add  24.92 
    For 3" Instead Of 1" Thickness, Add  49.83 

. 
 23 51 16 00-0224 EA 10" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 369.78 31.21 
    For 316 Stainless Steel, Add  64.20 
    For Tee Cap, Add  85.65 
    For 2" Instead Of 1" Thickness, Add  29.18 
    For 3" Instead Of 1" Thickness, Add  58.37 

. 
 23 51 16 00-0225 EA 12" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 423.16 32.75 
    For 316 Stainless Steel, Add  75.09 
    For Tee Cap, Add  96.91 
    For 2" Instead Of 1" Thickness, Add  34.13 
    For 3" Instead Of 1" Thickness, Add  68.26 

. 
 23 51 16 00-0226 EA 14" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 493.71 36.43 
    For 316 Stainless Steel, Add  88.61 
    For Tee Cap, Add  112.38 
    For 2" Instead Of 1" Thickness, Add  40.28 
    For 3" Instead Of 1" Thickness, Add  80.55 

. 
 23 51 16 00-0227 EA 16" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 554.51 40.93 
    For 316 Stainless Steel, Add  99.50 
    For Tee Cap, Add  126.24 
    For 2" Instead Of 1" Thickness, Add  45.23 
    For 3" Instead Of 1" Thickness, Add  90.45 
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. 
 23 51 16 00-0228 EA 18" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 645.90 46.76 
    For 316 Stainless Steel, Add  116.39 
    For Tee Cap, Add  146.71 
    For 2" Instead Of 1" Thickness, Add  52.91 
    For 3" Instead Of 1" Thickness, Add  105.81 

. 
 23 51 16 00-0229 EA 20" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 741.77 57.81 
    For 316 Stainless Steel, Add  131.41 
    For Tee Cap, Add  170.02 
    For 2" Instead Of 1" Thickness, Add  59.73 
    For 3" Instead Of 1" Thickness, Add  119.46 

. 
 23 51 16 00-0230 EA 24" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 947.03 81.86 
    For 316 Stainless Steel, Add  163.32 
    For Tee Cap, Add  220.10 
    For 2" Instead Of 1" Thickness, Add  74.24 
    For 3" Instead Of 1" Thickness, Add  148.48 

. 
 23 51 16 00-0231 EA 28" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 1,144.77 89.33 
    For 316 Stainless Steel, Add  202.75 
    For Tee Cap, Add  262.43 
    For 2" Instead Of 1" Thickness, Add  92.16 
    For 3" Instead Of 1" Thickness, Add  184.31 

. 
 23 51 16 00-0232 EA 32" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 1,508.47 98.23 
    For 316 Stainless Steel, Add  277.84 
    For Tee Cap, Add  338.53 
    For 2" Instead Of 1" Thickness, Add  126.29 
    For 3" Instead Of 1" Thickness, Add  252.58 

. 
 23 51 16 00-0233 EA 36" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 1,680.96 109.18 
    For 316 Stainless Steel, Add  309.75 
    For Tee Cap, Add  377.14 
    For 2" Instead Of 1" Thickness, Add  140.80 
    For 3" Instead Of 1" Thickness, Add  281.59 

. 
 23 51 16 00-0234 EA 42" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 2,670.56 163.72 
    For 316 Stainless Steel, Add  497.48 
    For Tee Cap, Add  595.51 
    For 2" Instead Of 1" Thickness, Add  226.13 
    For 3" Instead Of 1" Thickness, Add  452.25 

. 
 23 51 16 00-0235 EA 48" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 3,349.76 196.46 
    For 316 Stainless Steel, Add  628.89 
    For Tee Cap, Add  743.63 
    For 2" Instead Of 1" Thickness, Add  285.86 
    For 3" Instead Of 1" Thickness, Add  571.71 

XXXXXXX 
. 
 23 51 16 00-0236  Bellows (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0237 EA 6" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 522.15 21.80 

    For 2" Instead Of 1" Thickness, Add  46.76 
    For 3" Instead Of 1" Thickness, Add  93.52 

. 
 23 51 16 00-0238 EA 8" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 569.78 25.17 
    For 2" Instead Of 1" Thickness, Add  50.69 
    For 3" Instead Of 1" Thickness, Add  101.37 

. 
 23 51 16 00-0239 EA 10" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 622.93 27.32 
    For 2" Instead Of 1" Thickness, Add  55.47 
    For 3" Instead Of 1" Thickness, Add  110.93 

. 
 23 51 16 00-0240 EA 12" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 688.77 29.77 
    For 2" Instead Of 1" Thickness, Add  61.44 
    For 3" Instead Of 1" Thickness, Add  122.88 

. 
 23 51 16 00-0241 EA 14" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 769.16 31.21 
    For 2" Instead Of 1" Thickness, Add  69.12 
    For 3" Instead Of 1" Thickness, Add  138.24 

. 
 23 51 16 00-0242 EA 16" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 849.82 32.75 
    For 2" Instead Of 1" Thickness, Add  76.80 
    For 3" Instead Of 1" Thickness, Add  153.59 

. 
 23 51 16 00-0243 EA 18" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 947.99 34.49 
    For 2" Instead Of 1" Thickness, Add  86.18 
    For 3" Instead Of 1" Thickness, Add  172.37 

. 
 23 51 16 00-0244 EA 20" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,109.19 54.54 
    For 2" Instead Of 1" Thickness, Add  97.28 
    For 3" Instead Of 1" Thickness, Add  194.55 
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. 
 23 51 16 00-0245 EA 24" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,365.19 61.39 
    For 2" Instead Of 1" Thickness, Add  121.17 
    For 3" Instead Of 1" Thickness, Add  242.34 

. 
 23 51 16 00-0246 EA 28" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,529.03 65.49 
    For 2" Instead Of 1" Thickness, Add  136.53 
    For 3" Instead Of 1" Thickness, Add  273.06 

. 
 23 51 16 00-0247 EA 32" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,745.53 70.19 
    For 2" Instead Of 1" Thickness, Add  157.01 
    For 3" Instead Of 1" Thickness, Add  314.02 

. 
 23 51 16 00-0248 EA 36" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,996.60 81.86 
    For 2" Instead Of 1" Thickness, Add  179.19 
    For 3" Instead Of 1" Thickness, Add  358.39 

. 
 23 51 16 00-0249 EA 42" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,527.14 89.33 
    For 2" Instead Of 1" Thickness, Add  230.39 
    For 3" Instead Of 1" Thickness, Add  460.78 

. 
 23 51 16 00-0250 EA 48" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 3,061.51 98.23 
    For 2" Instead Of 1" Thickness, Add  281.59 
    For 3" Instead Of 1" Thickness, Add  563.18 

XXXXXXX 
. 
 23 51 16 00-0251  Ventilated Roof Thimbles (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0252 EA 6" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 353.08 25.17 

    For 316 Stainless Steel, Add  29.01 
. 

 23 51 16 00-0253 EA 8" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 385.00 29.77 

    For 316 Stainless Steel, Add  31.06 
. 

 23 51 16 00-0254 EA 10" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 421.45 32.75 

    For 316 Stainless Steel, Add  33.96 
. 

 23 51 16 00-0255 EA 12" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 456.23 36.43 

    For 316 Stainless Steel, Add  36.52 
. 

 23 51 16 00-0256 EA 14" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 575.89 38.58 

    For 316 Stainless Steel, Add  47.96 
. 

 23 51 16 00-0257 EA 16" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 518.72 40.93 

    For 316 Stainless Steel, Add  41.64 
. 

 23 51 16 00-0258 EA 18" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 558.03 43.70 

    For 316 Stainless Steel, Add  44.88 
. 

 23 51 16 00-0259 EA 20" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 634.76 61.39 

    For 316 Stainless Steel, Add  48.13 
. 

 23 51 16 00-0260 EA 24" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 712.80 70.09 

    For 316 Stainless Steel, Add  53.76 
. 

 23 51 16 00-0261 EA 28" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 811.70 75.51 

    For 316 Stainless Steel, Add  62.29 
. 

 23 51 16 00-0262 EA 32" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 904.23 81.75 

    For 316 Stainless Steel, Add  69.97 
. 

 23 51 16 00-0263 EA 36" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,013.40 98.13 

    For 316 Stainless Steel, Add  76.80 
. 

 23 51 16 00-0264 EA 42" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,288.18 109.07 

    For 316 Stainless Steel, Add  101.54 
. 

 23 51 16 00-0265 EA 48" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,586.73 122.69 

    For 316 Stainless Steel, Add  128.00 

XXXXXXX 
. 
 23 51 16 00-0266  Exit Cones (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0267 EA 6" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 242.13 14.23 

. 
 23 51 16 00-0268 EA 8" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 255.73 15.55 
. 

 23 51 16 00-0269 EA 10" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 274.73 16.37 

. 
 23 51 16 00-0270 EA 12" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 287.13 17.19 
. 

 23 51 16 00-0271 EA 14" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 315.58 17.71 

. 
 23 51 16 00-0272 EA 16" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 344.05 18.11 
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. 
 23 51 16 00-0273 EA 18" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 415.36 18.72 
. 

 23 51 16 00-0274 EA 20" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 526.32 35.10 

. 
 23 51 16 00-0275 EA 24" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 657.61 37.76 
. 

 23 51 16 00-0276 EA 28" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 780.88 39.29 

. 
 23 51 16 00-0277 EA 32" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 955.65 40.93 
. 

 23 51 16 00-0278 EA 36" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,084.44 44.71 

. 
 23 51 16 00-0279 EA 42" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,362.81 46.76 
. 

 23 51 16 00-0280 EA 48" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,735.56 49.12 

XXXXXXX 
. 
 23 51 16 00-0281  Vent Top Caps (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0282 EA 6" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 264.23 14.23 

. 
 23 51 16 00-0283 EA 8" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 305.22 15.55 
. 

 23 51 16 00-0284 EA 10" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 353.20 16.37 

. 
 23 51 16 00-0285 EA 12" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 404.85 17.19 
. 

 23 51 16 00-0286 EA 14" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 470.84 17.71 

. 
 23 51 16 00-0287 EA 16" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 533.55 18.21 
. 

 23 51 16 00-0288 EA 18" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 592.88 18.72 

. 
 23 51 16 00-0289 EA 20" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 719.08 35.10 
. 

 23 51 16 00-0290 EA 24" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 853.87 37.76 

. 
 23 51 16 00-0291 EA 28" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 925.89 39.29 
. 

 23 51 16 00-0292 EA 32" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,049.45 40.93 

. 
 23 51 16 00-0293 EA 36" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,220.85 44.61 
. 

 23 51 16 00-0294 EA 42" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,482.20 46.76 

. 
 23 51 16 00-0295 EA 48" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,718.41 49.12 

XXXXXXX 
. 
 23 51 16 00-0296  Roof Support Assemblies (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0297 EA 6" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 401.61 26.19 

    For 316 Stainless Steel, Add  67.24 
. 

 23 51 16 00-0298 EA 8" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 444.90 31.21 

    For 316 Stainless Steel, Add  73.38 
. 

 23 51 16 00-0299 EA 10" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 488.86 34.49 

    For 316 Stainless Steel, Add  80.55 
. 

 23 51 16 00-0300 EA 12" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 522.89 38.47 

    For 316 Stainless Steel, Add  85.33 
. 

 23 51 16 00-0301 EA 14" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 581.88 40.93 

    For 316 Stainless Steel, Add  95.91 
. 

 23 51 16 00-0302 EA 16" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 617.73 43.70 

    For 316 Stainless Steel, Add  101.71 
. 

 23 51 16 00-0303 EA 18" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 663.17 46.86 

    For 316 Stainless Steel, Add  109.22 
. 

 23 51 16 00-0304 EA 20" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 743.97 65.49 

    For 316 Stainless Steel, Add  116.05 
. 

 23 51 16 00-0305 EA 24" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 837.44 75.62 

    For 316 Stainless Steel, Add  129.70 
. 

 23 51 16 00-0306 EA 28" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 964.09 81.86 

    For 316 Stainless Steel, Add  151.89 
. 

 23 51 16 00-0307 EA 32" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,144.79 89.33 

    For 316 Stainless Steel, Add  184.31 
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. 
 23 51 16 00-0308 EA 36" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,331.11 109.18 
    For 316 Stainless Steel, Add  211.62 

. 
 23 51 16 00-0309 EA 42" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,962.36 122.79 
    For 316 Stainless Steel, Add  331.08 

. 
 23 51 16 00-0310 EA 48" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,396.92 139.57 
    For 316 Stainless Steel, Add  409.59 

XXXXXXX 
. 
 23 51 16 00-0311  Round Stainless Steel Double Wall Flue/Vent Pipe And Fittings (23 51 16) 

Note: With 1" insulation. 
. 
. 
 23 51 16 00-0312  Round Stainless Steel Double Wall Flue/Vent Pipe (23 51 16 00-0311) 

Note: With 1" insulation. 
. 
. 

 23 51 16 00-0313 LF  6" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe..................................................................................................... 75.12 10.95 
    For 2" Instead Of 1" Thickness, Add  4.78 
    For 3" Instead Of 1" Thickness, Add  9.56 

. 
 23 51 16 00-0314 LF  7" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe..................................................................................................... 90.69 11.66 

    For 2" Instead Of 1" Thickness, Add  6.14 
    For 3" Instead Of 1" Thickness, Add  12.29 

. 
 23 51 16 00-0315 LF  8" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe................................................................................................... 103.20 12.59 

    For 2" Instead Of 1" Thickness, Add  7.17 
    For 3" Instead Of 1" Thickness, Add  14.34 

. 
 23 51 16 00-0316 LF  10" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe................................................................................................. 138.11 13.61 

    For 2" Instead Of 1" Thickness, Add  10.41 
    For 3" Instead Of 1" Thickness, Add  20.82 

. 
 23 51 16 00-0317 LF  12" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe................................................................................................. 177.18 14.94 

    For 2" Instead Of 1" Thickness, Add  13.99 
    For 3" Instead Of 1" Thickness, Add  27.99 

. 
 23 51 16 00-0318 LF  14" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe................................................................................................. 223.38 15.66 

    For 2" Instead Of 1" Thickness, Add  18.43 
    For 3" Instead Of 1" Thickness, Add  36.86 

XXXXXXX 
. 
 23 51 16 00-0319  90 Degree Elbows (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0320 EA  6" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 161.24 21.80 
    For 2" Instead Of 1" Thickness, Add  10.67 
    For 3" Instead Of 1" Thickness, Add  21.33 

. 
 23 51 16 00-0321 EA  7" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 177.88 23.33 

    For 2" Instead Of 1" Thickness, Add  11.95 
    For 3" Instead Of 1" Thickness, Add  23.89 

. 
 23 51 16 00-0322 EA  8" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 199.49 25.17 

    For 2" Instead Of 1" Thickness, Add  13.65 
    For 3" Instead Of 1" Thickness, Add  27.31 

. 
 23 51 16 00-0323 EA  10" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 245.74 27.32 

    For 2" Instead Of 1" Thickness, Add  17.75 
    For 3" Instead Of 1" Thickness, Add  35.50 

. 
 23 51 16 00-0324 EA  12" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 291.14 29.77 

    For 2" Instead Of 1" Thickness, Add  21.67 
    For 3" Instead Of 1" Thickness, Add  43.35 

. 
 23 51 16 00-0325 EA  14" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 337.32 31.21 

    For 2" Instead Of 1" Thickness, Add  25.94 
    For 3" Instead Of 1" Thickness, Add  51.88 

XXXXXXX 
. 
 23 51 16 00-0326  45 Degree Elbows (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0327 EA  6" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 134.59 21.80 
    For 2" Instead Of 1" Thickness, Add  8.00 
    For 3" Instead Of 1" Thickness, Add  16.00 

. 
 23 51 16 00-0328 EA  7" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 148.02 23.33 

    For 2" Instead Of 1" Thickness, Add  8.96 
    For 3" Instead Of 1" Thickness, Add  17.92 

. 
 23 51 16 00-0329 EA  8" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 165.37 25.17 

    For 2" Instead Of 1" Thickness, Add  10.24 
    For 3" Instead Of 1" Thickness, Add  20.48 

. 
 23 51 16 00-0330 EA  10" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 201.37 27.32 

    For 2" Instead Of 1" Thickness, Add  13.31 
    For 3" Instead Of 1" Thickness, Add  26.62 

. 
 23 51 16 00-0331 EA  12" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 236.93 29.77 

    For 2" Instead Of 1" Thickness, Add  16.26 
    For 3" Instead Of 1" Thickness, Add  32.51 

. 
 23 51 16 00-0332 EA  14" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 272.52 31.21 

    For 2" Instead Of 1" Thickness, Add  19.46 
    For 3" Instead Of 1" Thickness, Add  38.91 

XXXXXXX 
. 
 23 51 16 00-0333  Tees With Tee Caps (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0334 EA  6" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe................................................................................................... 255.91 21.80 
    For 2" Instead Of 1" Thickness, Add  20.14 
    For 3" Instead Of 1" Thickness, Add  40.28 

. 
 23 51 16 00-0335 EA  7" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe................................................................................................... 321.25 23.33 

    For 2" Instead Of 1" Thickness, Add  26.28 
    For 3" Instead Of 1" Thickness, Add  52.56 
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. 
 23 51 16 00-0336 EA  8" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe .................................................................................................. 359.88 25.17 

    For 2" Instead Of 1" Thickness, Add  29.70 
    For 3" Instead Of 1" Thickness, Add  59.39 

. 
 23 51 16 00-0337 EA  10" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................ 486.30 27.32 

    For 2" Instead Of 1" Thickness, Add  41.81 
    For 3" Instead Of 1" Thickness, Add  83.62 

. 
 23 51 16 00-0338 EA  12" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................ 663.14 29.77 

    For 2" Instead Of 1" Thickness, Add  58.88 
    For 3" Instead Of 1" Thickness, Add  117.76 

. 
 23 51 16 00-0339 EA  14" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................ 845.87 31.21 

    For 2" Instead Of 1" Thickness, Add  76.80 
    For 3" Instead Of 1" Thickness, Add  153.59 

XXXXXXX 
. 
 23 51 16 00-0340  Joist Shields (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0341 EA  6" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe ...................................................................................... 115.99 21.80 
. 

 23 51 16 00-0342 EA  7" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe ...................................................................................... 124.99 23.33 
. 

 23 51 16 00-0343 EA  8" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe ...................................................................................... 144.85 25.17 
. 

 23 51 16 00-0344 EA  10" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe .................................................................................... 178.37 27.32 
. 

 23 51 16 00-0345 EA  12" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe .................................................................................... 211.77 29.77 
. 

 23 51 16 00-0346 EA  14" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe .................................................................................... 248.58 31.21 

XXXXXXX 
. 
 23 51 16 00-0347  Adjustable Roof Flashing (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0348 EA  6" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 135.60 21.80 
. 

 23 51 16 00-0349 EA  7" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 150.58 23.33 
. 

 23 51 16 00-0350 EA  8" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 163.61 25.17 
. 

 23 51 16 00-0351 EA  10" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 197.11 27.32 
. 

 23 51 16 00-0352 EA  12" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 240.85 29.77 
. 

 23 51 16 00-0353 EA  14" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 286.10 31.11 

XXXXXXX 
. 
 23 51 16 00-0354  Vent Top Caps (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0355 EA  6" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 122.81 21.80 
. 

 23 51 16 00-0356 EA  7" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 151.43 23.33 
. 

 23 51 16 00-0357 EA  8" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 187.50 25.17 
. 

 23 51 16 00-0358 EA  10" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 291.87 27.32 
. 

 23 51 16 00-0359 EA  12" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 393.58 29.77 
. 

 23 51 16 00-0360 EA  14" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 497.77 31.21 

XXXXXXX 
. 
 23 51 16 00-0361  Roof Support Assemblies (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0362 EA 6" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 176.48 21.80 
. 

 23 51 16 00-0363 EA 7" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 195.80 23.33 
. 

 23 51 16 00-0364 EA 8" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 212.24 25.17 
. 

 23 51 16 00-0365 EA 10" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 264.46 27.32 
. 

 23 51 16 00-0366 EA 12" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 311.62 29.77 
. 

 23 51 16 00-0367 EA 14" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 378.31 31.21 

XXXXXXX 
. 
 23 51 16 00-0368  Polyvinyl Chloride (PVC) Flue/Vent Accessories (23 51 16) 
. 
. 
 23 51 16 00-0369  Concentric Polyvinyl Chloride (PVC) Vent Termination (23 51 16 00-0368) 
. 
. 

 23 51 16 00-0370 EA 2" Concentric Polyvinyl Chloride (PVC) Vent Termination .................................................................................................. 157.02 41.69 
. 

 23 51 16 00-0371 EA 3" Concentric Polyvinyl Chloride (PVC) Vent Termination .................................................................................................. 167.55 41.69 

XXXXXXX 
. 
 23 52  Heating Boilers (23 50) 
. 
. 
 23 52 13  Electric Boilers (23 52) 
. 
. 
 23 52 13 00-0001  Packaged Electric Steam Boiler (23 52 13) 

Note: Includes burners, standard controls and safety controls (low water cut-off, high/low temperature and 
pressure operating controls, flame failure, main and pilot gas control, etc.) Rated by KW and MBH output. 

. 

. 
 23 52 13 00-0002 EA 12 KW, 42 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................... 11,112.36 597.93 

. 
 23 52 13 00-0003 EA 24 KW, 84 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................... 12,062.92 697.58 

. 
 23 52 13 00-0004 EA 36 KW, 126 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 13,214.32 747.42 

. 
 23 52 13 00-0005 EA 48 KW, 168 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 14,876.58 797.24 

. 
 23 52 13 00-0006 EA 60 KW, 210 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 16,493.75 847.07 

. 
 23 52 13 00-0007 EA 80 KW, 280 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 19,397.56 946.73 

. 
 23 52 13 00-0008 EA 100 KW, 350 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 22,301.37 1,046.38 

. 
 23 52 13 00-0009 EA 120 KW, 420 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 22,971.99 1,096.21 

. 
 23 52 13 00-0010 EA 140 KW, 490 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 23,627.57 1,146.03 

. 
 23 52 13 00-0011 EA 160 KW, 560 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 31,790.13 1,245.69 

. 
 23 52 13 00-0012 EA 180 KW, 630 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 33,242.03 1,295.52 

. 
 23 52 13 00-0013 EA 200 KW, 700 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 34,629.06 1,312.91 

. 
 23 52 13 00-0014 EA 220 KW, 770 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 36,175.81 1,410.16 

. 
 23 52 13 00-0015 EA 240 KW, 840 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 39,195.01 1,507.41 

. 
 23 52 13 00-0016 EA 260 KW, 910 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 42,371.58 1,653.28 

. 
 23 52 13 00-0017 EA 280 KW, 980 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 44,722.58 1,701.91 

. 
 23 52 13 00-0018 EA 300 KW, 1,050 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 47,073.58 1,750.54 
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. 
 23 52 13 00-0019 EA 320 KW, 1,120 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 48,673.33 1,799.17 

. 
 23 52 13 00-0020 EA 360 KW, 1,260 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 50,273.09 1,847.80 

. 
 23 52 13 00-0021 EA 400 KW, 1,400 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 53,773.09 1,945.05 

. 
 23 52 13 00-0022 EA 460 KW, 1,610 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 57,273.09 2,042.30 

. 
 23 52 13 00-0023 EA 500 KW, 1,750 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 60,675.84 2,090.92 

. 
 23 52 13 00-0024 EA 600 KW, 2,100 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 68,285.60 2,139.55 

. 
 23 52 13 00-0025 EA 700 KW, 2,450 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 73,438.36 2,236.80 

. 
 23 52 13 00-0026 EA 756 KW, 2,646 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 75,285.61 2,334.05 

. 
 23 52 13 00-0027 EA 828 KW, 2,898 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 83,991.36 2,479.94 

. 
 23 52 13 00-0028 EA 936 KW, 3,276 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 86,386.62 2,625.81 

. 
 23 52 13 00-0029 EA 1,008 KW, 3,528 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 88,781.88 2,771.69 

. 
 23 52 13 00-0030 EA 1,116 KW, 3,906 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 95,384.14 2,917.56 

. 
 23 52 13 00-0031 EA 1,224 KW, 4,284 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 98,283.14 3,014.81 

. 
 23 52 13 00-0032 EA 1,368 KW, 4,788 MBH Electric Steam Boiler With Packaged Standard Controls ........................................................ 102,278.14 3,209.33 

. 
 23 52 13 00-0033 EA 1,440 KW, 5,040 MBH Electric Steam Boiler With Packaged Standard Controls ........................................................ 105,972.66 3,403.83 

. 
 23 52 13 00-0034 EA 1,512 KW, 5,292 MBH Electric Steam Boiler With Packaged Standard Controls ........................................................ 116,879.17 3,598.33 

. 
 23 52 13 00-0035 EA 1,620 KW, 5,670 MBH Electric Steam Boiler With Packaged Standard Controls ........................................................ 123,578.67 3,792.84 

XXXXXXX 
. 
 23 52 13 00-0036  Packaged Electric Hot Water Boiler (23 52 13) 

Note: Flush jacketed steel shell. Includes burners, and safety controls (low water cut-off, high/low temperature 
and pressure operating controls, flame failure, main and pilot gas control, etc.). Rated by KW and MBH output. 

. 

. 
 23 52 13 00-0037 EA 9 KW, 31 MBH, Electric Hot Boiler With Packaged Standard Controls ............................................................................ 9,359.96 548.10 

. 
 23 52 13 00-0038 EA 12 KW, 41 MBH, Electric Hot Boiler With Packaged Standard Controls ........................................................................ 10,060.61 597.93 

. 
 23 52 13 00-0039 EA 18 KW, 61 MBH, Electric Hot Boiler With Packaged Standard Controls ........................................................................ 10,761.26 647.75 

. 
 23 52 13 00-0040 EA 24 KW, 82 MBH, Electric Hot Boiler With Packaged Standard Controls ........................................................................ 11,356.75 697.58 

. 
 23 52 13 00-0041 EA 36 KW, 123 MBH, Electric Hot Boiler With Packaged Standard Controls ...................................................................... 11,967.24 747.42 

. 
 23 52 13 00-0042 EA 48 KW, 164 MBH, Electric Hot Boiler With Packaged Standard Controls ...................................................................... 12,562.73 797.24 

. 
 23 52 13 00-0043 EA 60 KW, 205 MBH Electric Hot Boiler With Packaged Standard Controls ....................................................................... 13,263.38 847.07 

. 
 23 52 13 00-0044 EA 72 KW, 246 MBH Electric Hot Boiler With Packaged Standard Controls ....................................................................... 14,264.54 896.90 

. 
 23 52 13 00-0045 EA 84 KW, 287 MBH Electric Hot Boiler With Packaged Standard Controls ....................................................................... 14,860.02 946.73 

. 
 23 52 13 00-0046 EA 90 KW, 307 MBH Electric Hot Boiler With Packaged Standard Controls ....................................................................... 15,440.48 996.55 

. 
 23 52 13 00-0047 EA 105 KW, 358 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 16,441.63 1,046.38 

. 
 23 52 13 00-0048 EA 120 KW, 409 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 17,292.53 1,096.21 

. 
 23 52 13 00-0049 EA 135 KW, 461 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 18,669.32 1,146.03 

. 
 23 52 13 00-0050 EA 150 KW, 512 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 19,369.97 1,195.86 

. 
 23 52 13 00-0051 EA 165 KW, 563 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 20,145.76 1,245.69 

. 
 23 52 13 00-0052 EA 180 KW, 614 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 22,228.71 1,295.52 

. 
 23 52 13 00-0053 EA 195 KW, 665 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 24,261.81 1,312.91 

. 
 23 52 13 00-0054 EA 225 KW, 768 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 26,439.61 1,410.16 

. 
 23 52 13 00-0055 EA 240 KW, 819 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 28,632.43 1,507.41 

. 
 23 52 13 00-0056 EA 270 KW, 921 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 30,907.50 1,653.28 

. 
 23 52 13 00-0057 EA 300 KW, 1,024 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 33,100.33 1,750.54 

. 
 23 52 13 00-0058 EA 330 KW, 1,126 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 34,872.47 1,847.80 

. 
 23 52 13 00-0059 EA 360 KW, 1,228 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 36,547.34 1,896.42 

. 
 23 52 13 00-0060 EA 390 KW, 1,331 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 38,958.44 1,945.05 

. 
 23 52 13 00-0061 EA 420 KW, 1,433 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 41,346.59 2,042.30 

. 
 23 52 13 00-0062 EA 450 KW, 1,535 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 43,750.59 2,042.30 

. 
 23 52 13 00-0063 EA 504 KW, 1,720 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 48,054.84 2,090.92 

. 
 23 52 13 00-0064 EA 612 KW, 2,088 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 50,480.98 2,139.55 

. 
 23 52 13 00-0065 EA 684 KW, 2,334 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 53,004.36 2,236.80 

. 
 23 52 13 00-0066 EA 720 KW, 2,457 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 55,430.48 2,285.42 

. 
 23 52 13 00-0067 EA 750 KW, 2,559 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 57,856.61 2,334.05 

. 
 23 52 13 00-0068 EA 810 KW, 2,764 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 59,650.86 2,479.94 

. 
 23 52 13 00-0069 EA 900 KW, 3,071 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 62,947.62 2,625.81 

. 
 23 52 13 00-0070 EA 1,020 KW, 3,480 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 74,357.88 2,771.69 

. 
 23 52 13 00-0071 EA 1,110 KW, 3,787 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 81,861.64 2,917.56 

. 
 23 52 13 00-0072 EA 1,200 KW, 4,094 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 85,662.14 3,014.81 

. 
 23 52 13 00-0073 EA 1350 KW, 4,606 MBH Electric Hot Boiler With Packaged Standard Controls ................................................................ 89,807.39 3,209.33 

. 
 23 52 13 00-0074 EA 1,440 KW, 4,913 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 93,952.66 3,403.83 

. 
 23 52 13 00-0075 EA 1,560 KW, 5,323 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................. 105,159.67 3,598.33 

. 
 23 52 13 00-0076 EA 1,680 KW, 5,732 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................. 112,159.67 3,792.84 

. 
 23 52 13 00-0077 EA 1,740 KW, 5,937 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................. 115,208.92 3,890.09 

. 
 23 52 13 00-0078 EA 1,800 KW, 6,142 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................. 118,258.19 3,987.34 

. 
 23 52 13 00-0079 EA 1,980 KW, 6,756 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................. 118,549.94 4,133.22 

. 
 23 52 13 00-0080 EA 2,100 KW, 7,165 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................. 135,271.94 4,230.47 

. 
 23 52 13 00-0081 EA 2,220 KW, 7,575 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................. 144,578.70 4,376.35 

. 
 23 52 13 00-0082 EA 2,600 KW, 8,871 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................. 162,591.22 4,668.11 

. 
 23 52 13 00-0083 EA 2,960 KW, 10,100 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 175,583.69 5,154.37 

. 
 23 52 13 00-0084 EA 3,240 KW, 11,055 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 194,780.76 5,737.88 

. 
 23 52 13 00-0085 EA 3,360 KW, 11,464 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 203,460.28 6,321.39 

XXXXXXX 
. 
 23 52 16  Condensing Boilers (23 52) 
. 
. 
 23 52 16 13  Stainless-Steel Condensing Boilers (23 52 16) 
. 
. 
 23 52 16 13-0001  Hamilton Evo Series Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes circulating pump, mounting rack, disconnect panel, plumbing and gas manifold, manual reset high 
limit and LWCO (Cal Code). 

. 

. 
 23 52 16 13-0002 EA 75 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW79) .................................................. 10,043.81 398.62 

. 
 23 52 16 13-0003 EA 127 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW129) ................................................ 9,530.37 526.18 
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. 
 23 52 16 13-0004 EA 168 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW179) .............................................. 10,185.71 591.95 

. 
 23 52 16 13-0005 EA 187 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW199.1) ........................................... 10,895.16 657.72 

. 
 23 52 16 13-0006 EA 281 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW299) .............................................. 13,976.98 657.72 

. 
 23 52 16 13-0007 EA 374 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW399) .............................................. 16,374.20 797.24 

. 
 23 52 16 13-0008 EA 589 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW599) .............................................. 21,816.26 855.04 

. 
 23 52 16 13-0009 EA 785 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW798) .............................................. 30,440.62 1,052.35 

Note: Includes vent manifold. 
. 

 23 52 16 13-0010 EA 980 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW998) .............................................. 37,128.48 1,151.02 
Note: Includes vent manifold. 

. 
 23 52 16 13-0011 EA 1,425 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW1499) ......................................... 53,379.56 1,348.34 

. 
 23 52 16 13-0012 EA 1,900 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW1999) ......................................... 58,796.48 1,446.99 

XXXXXXX 
. 
 23 52 16 13-0013  Buderus SB615 Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes Riello burners. Capacity given is IBR rating. 
. 
. 

 23 52 16 13-0014 EA 484 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/145) ................................................ 27,402.86 855.04 
. 

 23 52 16 13-0015 EA 612 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/185) ................................................ 28,554.82 855.04 
. 

 23 52 16 13-0016 EA 791 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/240) ................................................ 32,051.83 1,052.35 
. 

 23 52 16 13-0017 EA 1,022 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/310) ............................................. 34,754.35 1,183.90 
. 

 23 52 16 13-0018 EA 1,317 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/400) ............................................. 38,537.53 1,249.67 
. 

 23 52 16 13-0019 EA 1,459 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/510) ............................................. 44,084.30 1,348.34 
. 

 23 52 16 13-0020 EA 2,104 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/640) ............................................. 52,574.94 1,446.99 

XXXXXXX 
. 
 23 52 16 13-0021  Buderus SB735 Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes Riello burners. 
. 
. 

 23 52 16 13-0022 EA 2,650 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/790) ............................................. 55,535.59 1,578.54 
. 

 23 52 16 13-0023 EA 3,251 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/970) ............................................. 64,193.58 1,644.31 
. 

 23 52 16 13-0024 EA 4,079 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/1200) ........................................... 74,287.72 1,742.97 

XXXXXXX 
. 
 23 52 16 13-0025  Lochinvar Knight Stainless Steel Condensing Boilers (23 52 16 13) 
. 
. 

 23 52 16 13-0026 EA 165 MBH 95.7% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight 
KBN211) ......................................................................................................................................................................... 6,671.90 591.95 

. 
 23 52 16 13-0027 EA 226 MBH 96% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight 

KBN286) ......................................................................................................................................................................... 8,586.10 657.72 

XXXXXXX 
. 
 23 52 16 13-0028  Lochinvar Knight XL Stainless Steel Condensing Boilers (23 52 16 13) 
. 
. 

 23 52 16 13-0029 EA 324 MBH 93.3% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBN400) ....................................................................................................................................................................... 11,205.96 789.27 

. 
 23 52 16 13-0030 EA 406 MBH 93.3% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 

KBN501) ....................................................................................................................................................................... 13,737.70 797.24 
. 

 23 52 16 13-0031 EA 493 MBH 94.6% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBN601) ....................................................................................................................................................................... 16,057.67 855.04 

. 
 23 52 16 13-0032 EA 574 MBH 94.3% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 

KBN701) ....................................................................................................................................................................... 18,270.88 855.04 
. 

 23 52 16 13-0033 EA 654 MBH 94% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBN801) ....................................................................................................................................................................... 21,000.01 953.70 

XXXXXXX 
. 
 23 52 16 13-0034  Lochinvar SYNC Stainless Steel Condensing Boilers (23 52 16 13) 
. 
. 

 23 52 16 13-0035 EA 941 MBH 94.1% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar SYNC 
SBN1000) ..................................................................................................................................................................... 28,593.01 1,151.02 

. 
 23 52 16 13-0036 EA 1,240 MBH 95.4% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar SYNC 

SBN1300) ..................................................................................................................................................................... 32,494.29 1,249.67 
. 

 23 52 16 13-0037 EA 1,443 MBH 96.2% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar SYNC 
SBN1500) ..................................................................................................................................................................... 34,905.04 1,348.34 

XXXXXXX 
. 
 23 52 16 13-0038  Lochinvar Crest Stainless Steel Condensing Boilers (23 52 16 13) 
. 
. 

 23 52 16 13-0039 EA 1,380 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN1500) .......... 34,515.73 1,249.67 
. 

 23 52 16 13-0040 EA 1,840 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN2000) .......... 41,208.20 1,381.22 
. 

 23 52 16 13-0041 EA 2,300 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN2500) .......... 53,454.09 1,512.76 
. 

 23 52 16 13-0042 EA 2,760 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN3000) .......... 58,836.61 1,592.49 
. 

 23 52 16 13-0043 EA 3,220 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN3500) .......... 69,573.19 1,592.49 

XXXXXXX 
. 
 23 52 16 13-0044  Laars Neotherm Stainless Steel Condensing Boiler (23 52 16 13) 

Note: Compliant  with SCAQMD. 
. 
. 

 23 52 16 13-0045 EA 80 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH080) ...................................................... 6,123.07 394.63 
. 

 23 52 16 13-0046 EA 105 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH105) .................................................... 6,907.39 427.52 
. 

 23 52 16 13-0047 EA 150 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH150) .................................................... 7,987.25 591.95 
. 

 23 52 16 13-0048 EA 210 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH210) .................................................... 8,894.36 657.72 
. 

 23 52 16 13-0049 EA 285 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH285) .................................................. 11,133.42 657.72 
. 

 23 52 16 13-0050 EA 399 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH399) .................................................. 14,003.54 789.27 
. 

 23 52 16 13-0051 EA 500 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH500) .................................................. 17,895.37 855.04 
. 

 23 52 16 13-0052 EA 600 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH600) .................................................. 19,029.10 855.04 
. 

 23 52 16 13-0053 EA 750 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH750) .................................................. 20,768.64 986.59 
. 

 23 52 16 13-0054 EA 850 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH850) .................................................. 22,473.47 1,118.13 
. 

 23 52 16 13-0055 EA 1,000 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH1000) ............................................. 31,990.83 1,183.90 
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. 
 23 52 16 13-0056 EA 1,700 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH1700) ............................................. 42,408.49 1,381.22 

. 
 23 52 16 13-0057 EA 150 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV150)..................................... 8,533.08 591.95 

. 
 23 52 16 13-0058 EA 199 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV199)................................... 10,032.29 657.72 

. 
 23 52 16 13-0059 EA 285 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV285)................................... 12,618.43 657.72 

. 
 23 52 16 13-0060 EA 399 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV399)................................... 15,376.01 789.27 

. 
 23 52 16 13-0061 EA 500 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV500)................................... 19,113.24 855.04 

. 
 23 52 16 13-0062 EA 600 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV600)................................... 19,744.26 855.04 

. 
 23 52 16 13-0063 EA 750 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV750)................................... 21,846.63 986.59 

. 
 23 52 16 13-0064 EA 800 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV800)................................... 23,437.34 1,052.35 

. 
 23 52 16 13-0065 EA 1,000 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV1000).............................. 31,990.83 1,183.90 

. 
 23 52 16 13-0066 EA 1,700 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV1700).............................. 42,408.49 1,381.22 

XXXXXXX 
. 
 23 52 16 13-0067  AERCO Benchmark Stainless-Steel Condensing Boilers (23 52 16 13) 
. 
. 

 23 52 16 13-0068 EA 1,500 MBH Water, 120 Volt, 1 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK1.5LN) ................ 31,788.43 1,348.34 
Note: Includes gas PRV and pump delay relay. 

. 
 23 52 16 13-0069 EA 2,000 MBH Water, 120 Volt, 1 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK2.0LN) ................ 37,581.24 1,446.99 

Note: Includes gas PRV and pump delay relay. 
. 

 23 52 16 13-0070 EA 3,000 MBH Water, 220 Volt, 1 Phase, 230 Volt, 3 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO 
BMK3000) ..................................................................................................................................................................... 53,502.43 1,592.49 

Note: Includes gas PRV and pump delay relay. 
. 

 23 52 16 13-0071 EA 3,000 MBH Water, 480 Volt, 3 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK3000) .................. 56,914.54 1,592.49 
Note: Includes gas PRV and pump delay relay. 

XXXXXXX 
. 
 23 52 16 16  Aluminum Condensing Boilers (23 52 16) 
. 
. 
 23 52 16 16-0001  Weil McLain Aluminum Condensing Boilers (23 52 16 16) 
. 
. 

 23 52 16 16-0002 EA 80 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) .............................................................................. 4,989.06 398.62 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

. 
 23 52 16 16-0003 EA 105 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) ............................................................................ 5,434.08 427.52 

Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 
. 

 23 52 16 16-0004 EA 155 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) ............................................................................ 6,392.83 591.95 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

. 
 23 52 16 16-0005 EA 230 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) ............................................................................ 7,167.74 657.72 

Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 
. 

 23 52 16 16-0006 EA 310 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) ............................................................................ 9,093.85 789.27 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

XXXXXXX 
. 
 23 52 16 16-0007  Patterson Kelly Mach Series Aluminum Condensing Boilers (23 52 16 16) 
. 
. 

 23 52 16 16-0008 EA 300 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C300) ............................................. 14,012.98 657.72 
. 

 23 52 16 16-0009 EA 450 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C450) ............................................. 15,972.32 797.24 
. 

 23 52 16 16-0010 EA 750 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C750) ............................................. 18,152.01 996.55 
. 

 23 52 16 16-0011 EA 900 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C900) ............................................. 26,666.60 1,118.13 
. 

 23 52 16 16-0012 EA 1,050 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C1050) ........................................ 27,867.12 1,183.90 
. 

 23 52 16 16-0013 EA 1,500 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C1500) ........................................ 42,913.57 1,348.34 
. 

 23 52 16 16-0014 EA 2,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C2000) ........................................ 46,461.23 1,446.99 
. 

 23 52 16 16-0015 EA 2,500 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C2500) ........................................ 53,721.14 1,578.54 
. 

 23 52 16 16-0016 EA 3,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C3000) ........................................ 66,186.94 1,578.54 
. 

 23 52 16 16-0017 EA 4,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C4000) ........................................ 80,847.42 1,742.97 

XXXXXXX 
. 
 23 52 16 16-0018  Buderus GB142 Wall Hung Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. 
. 
. 

 23 52 16 16-0019 EA 75 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/24) ............................................ 6,011.03 398.62 
Note: Includes an aluminum heat exchanger and three speed circulating pump. 

. 
 23 52 16 16-0020 EA 95 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/30) ............................................ 6,881.22 427.52 

Note: Includes an aluminum heat exchanger and three speed circulating pump. 
. 

 23 52 16 16-0021 EA 143 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/45) .......................................... 7,948.15 526.18 
Note: Includes an aluminum heat exchanger and three speed circulating pump. 

. 
 23 52 16 16-0022 EA 193 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/60) .......................................... 8,908.67 657.72 

Note: Includes an aluminum heat exchanger and three speed circulating pump. 
. 

 23 52 16 16-0023 EA Optional Vertical Or Horizontal 3" Concentric Termination Kit For GB142 (Buderus 60L46) .............................................. 305.55 99.65 
. 

 23 52 16 16-0024 EA Optional Stainless Steel Concentric Hood For GB142 (Buderus SJT3) .............................................................................. 393.86 99.65 
. 

 23 52 16 16-0025 EA Optional GB Floor Stand For GB142 (Buderus 7098265) ................................................................................................... 818.81 99.65 

XXXXXXX 
. 
 23 52 16 16-0026  Buderus GB162 Wall Hung Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. 
. 
. 

 23 52 16 16-0027 EA 290 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB162/80) .......................................... 8,204.92 657.72 
Note: Includes an aluminum heat exchanger, connection pump module, low loss header, outdoor reset module, 
outdoor temperature sensor, and 1-1/2" unions. 

. 
 23 52 16 16-0028 EA 333 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB162/100) ...................................... 10,189.24 789.27 

Note: Includes an aluminum heat exchanger, connection pump module, low loss header, outdoor reset module, 
outdoor temperature sensor, and 1-1/2" unions. 

. 
 23 52 16 16-0029 EA 580 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Two 

Boilers) (Buderus GB162/80-TL2) ................................................................................................................................ 19,684.34 937.25 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 
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. 
 23 52 16 16-0030 EA 580 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package (Two 

Boilers) (Buderus GB162/80-TR2) ................................................................................................................................ 18,439.03 937.25 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0031 EA 666 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Two 

Boilers) (Buderus GB162/100-TL2) .............................................................................................................................. 23,304.17 953.70 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0032 EA 666 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package (Two 

Boilers) (Buderus GB162/100-TR2) .............................................................................................................................. 22,058.87 953.70 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0033 EA 870 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Three 

Boilers) (Buderus GB162/80-TL3) ................................................................................................................................ 27,099.46 1,118.13 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0034 EA 999 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Three 

Boilers) (Buderus GB162/100-TL3) .............................................................................................................................. 32,653.79 1,183.90 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0035 EA 1,160 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Four 

Boilers) (Buderus GB162/80-TL4) ................................................................................................................................ 33,582.86 1,249.67 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0036 EA 1,160 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package 

(Four Boilers) (Buderus GB162/80-TR4) ...................................................................................................................... 34,081.61 1,249.67 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0037 EA 1,332 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Four 

Boilers) (Buderus GB162/100-TL4) .............................................................................................................................. 40,722.89 1,249.67 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0038 EA 1,332 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package 

(Four Boilers) (Buderus GB162/100-TR4) .................................................................................................................... 41,221.64 1,249.67 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0039 EA EMS Control Module For Condensing Boiler (Buderus RC35) ........................................................................................... 555.35 99.65 

XXXXXXX 
. 
 23 52 16 16-0040  Buderus GB312 Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. 
. 
. 

 23 52 16 16-0041 EA 305 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/90) .......................................................... 15,790.96 657.72 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0042 EA 409 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/120) ........................................................ 17,584.73 797.24 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0043 EA 544 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/160) ........................................................ 20,791.92 855.04 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0044 EA 676 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/200) ........................................................ 23,957.97 953.70 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0045 EA 810 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/240) ........................................................ 28,659.96 1,052.35 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0046 EA 944 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/280) ........................................................ 31,646.82 1,151.02 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0047 EA Optional CSD-1 Kit Consisting Of High And Low Gas Pressure Switches For GB312 (Buderus 7747019985) .................. 483.63 49.83 
. 

 23 52 16 16-0048 EA Optional L4006E1125 Manual Reset Aquastat For GB312 (Buderus L4006E1125) ........................................................... 240.44 49.83 
. 

 23 52 16 16-0049 EA Optional Hydrolevel 550 low Water Cut-Off For GB312 (Buderus 550) .............................................................................. 339.00 49.83 
. 

 23 52 16 16-0050 EA Optional Condensate Neutralization Tank For GB312 (Buderus 63035899) ...................................................................... 705.07 49.83 

XXXXXXX 
. 
 23 52 16 19  Copper Water-Tube Condensing Boilers (23 52 16) 
. 
. 
 23 52 16 19-0001  Laars Rheos+ Copper Fin Tube Condensing Boilers (23 52 16 19) 
. 
. 

 23 52 16 19-0002 EA 1,200 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 32,481.74 1,249.67 
. 

 23 52 16 19-0003 EA 1,600 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 36,604.82 1,381.22 
. 

 23 52 16 19-0004 EA 2,000 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 40,011.83 1,446.99 
. 

 23 52 16 19-0005 EA 2,400 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 43,344.31 1,578.54 

XXXXXXX 
. 
 23 52 16 23  Cast Iron Condensing Boilers (23 52 16) 
. 
. 
 23 52 16 23-0001  Hydrotherm KN Cast Iron Condensing Boilers (23 52 16 23) 
. 
. 

 23 52 16 23-0002 EA 199 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-2) .............................................................. 11,200.73 657.72 
. 

 23 52 16 23-0003 EA 399 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-4) .............................................................. 16,149.01 797.24 
. 

 23 52 16 23-0004 EA 600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-6) .............................................................. 26,048.15 855.04 
. 

 23 52 16 23-0005 EA 1,000 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-10) ......................................................... 34,432.88 1,183.90 
. 

 23 52 16 23-0006 EA 1,600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-16) ......................................................... 45,743.44 1,381.22 
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. 
 23 52 16 23-0007 EA 1,999 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-20) ......................................................... 49,849.81 1,446.99 

. 
 23 52 16 23-0008 EA 2,600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-26) ......................................................... 63,233.77 1,578.54 

. 
 23 52 16 23-0009 EA 3,000 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-30) ......................................................... 68,925.57 1,578.54 

XXXXXXX 
. 
 23 52 23  Cast-Iron Boilers (23 52) 
. 
. 
 23 52 23 00-0001  Weil-McLain Model 80 Cast Iron Boiler (23 52 23) 

Note: Capacities are the steam or water MBH output. Includes burner unit and controls. Excludes flue piping, fuel 
piping, boiler base or pad. 

. 

. 
 23 52 23 00-0002  Gas Fired Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0003 EA 208 MBH Steam, 242 MBH Water Gas Fired Cast Iron Boiler ....................................................................................... 13,730.23 2,804.33 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0004 EA 297 MBH Steam, 344 MBH Water Gas Fired Cast Iron Boiler ....................................................................................... 14,964.00 2,991.29 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0005 EA 386 MBH Steam, 448 MBH Water Gas Fired Cast Iron Boiler ....................................................................................... 16,310.33 3,178.24 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0006 EA 476 MBH Steam, 551 MBH Water Gas Fired Cast Iron Boiler ....................................................................................... 17,565.37 3,365.20 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0007 EA 565 MBH Steam, 655 MBH Water Gas Fired Cast Iron Boiler ....................................................................................... 18,727.72 3,552.15 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0008 EA 654 MBH Steam, 758 MBH Water Gas Fired Cast Iron Boiler ....................................................................................... 20,302.96 3,739.11 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0009 EA 743 MBH Steam, 862 MBH Water Gas Fired Cast Iron Boiler ....................................................................................... 21,530.18 3,926.07 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0010 EA 833 MBH Steam, 965 MBH Water Gas Fired Cast Iron Boiler ....................................................................................... 22,513.41 4,113.02 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0011 EA 922 MBH Steam, 1069 MBH Water Gas Fired Cast Iron Boiler ..................................................................................... 23,493.15 4,299.97 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0012 EA 1,018 MBH Steam, 1172 MBH Water Gas Fired Cast Iron Boiler .................................................................................. 24,617.81 4,486.94 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0013  Gas Fired Package Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 
. 
. 

 23 52 23 00-0014 EA 208 MBH Steam, 242 MBH Water Gas Fired Package Cast Iron Boiler .......................................................................... 9,273.53 389.01 
Note: Weil-McLain Model 80. Fire tested factory assembled package unit. 

. 
 23 52 23 00-0015 EA 297 MBH Steam, 344 MBH Water Gas Fired Package Cast Iron Boiler ........................................................................ 10,288.88 389.01 

Note: Weil-McLain Model 80. Fire tested factory assembled package unit. 
. 

 23 52 23 00-0016 EA 386 MBH Steam, 448 MBH Water Gas Fired Package Cast Iron Boiler ........................................................................ 11,807.70 486.26 
Note: Weil-McLain Model 80. Fire tested factory assembled package unit. 

. 
 23 52 23 00-0017 EA 476 MBH Steam, 551 MBH Water Gas Fired Package Cast Iron Boiler ........................................................................ 12,843.00 486.26 

Note: Weil-McLain Model 80. Fire tested factory assembled package unit. 
. 

 23 52 23 00-0018 EA 565 MBH Steam, 655 MBH Water Gas Fired Package Cast Iron Boiler ........................................................................ 14,178.05 583.51 
Note: Weil-McLain Model 80. Fire tested factory assembled package unit. 

. 
 23 52 23 00-0019 EA 654 MBH Steam, 758 MBH Water Gas Fired Package Cast Iron Boiler ........................................................................ 15,547.25 583.51 

Note: Weil-McLain Model 80. Fire tested factory assembled package unit. 
. 

 23 52 23 00-0020 EA 743 MBH Steam, 862 MBH Water Gas Fired Package Cast Iron Boiler ........................................................................ 16,945.31 680.77 
Note: Weil-McLain Model 80. Fire tested factory assembled package unit. 

. 
 23 52 23 00-0021 EA 833 MBH Steam, 965 MBH Water Gas Fired Package Cast Iron Boiler ........................................................................ 18,099.78 778.02 

Note: Weil-McLain Model 80. Fire tested factory assembled package unit. 
. 

 23 52 23 00-0022 EA 922 MBH Steam, 1069 MBH Water Gas Fired Package Cast Iron Boiler ...................................................................... 18,863.13 778.02 
Note: Weil-McLain Model 80. Fire tested factory assembled package unit. 

. 
 23 52 23 00-0023 EA 1,018 MBH Steam, 1172 MBH Water Gas Fired Package Cast Iron Boiler ................................................................... 20,157.23 875.27 

Note: Weil-McLain Model 80. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 23 00-0024  Gas/Oil Fired Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0025 EA 208 MBH Steam, 242 MBH Water Gas/Oil Fired Cast Iron Boiler.................................................................................. 14,323.48 2,804.33 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0026 EA 297 MBH Steam, 344 MBH Water Gas/Oil Fired Cast Iron Boiler.................................................................................. 15,663.30 2,991.29 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0027 EA 386 MBH Steam, 448 MBH Water Gas/Oil Fired Cast Iron Boiler.................................................................................. 16,945.58 3,178.24 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0028 EA 476 MBH Steam, 551 MBH Water Gas/Oil Fired Cast Iron Boiler.................................................................................. 18,372.82 3,365.20 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0029 EA 565 MBH Steam, 655 MBH Water Gas/Oil Fired Cast Iron Boiler.................................................................................. 19,557.22 3,552.15 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0030 EA 654 MBH Steam, 758 MBH Water Gas/Oil Fired Cast Iron Boiler.................................................................................. 21,266.86 3,739.11 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0031 EA 743 MBH Steam, 862 MBH Water Gas/Oil Fired Cast Iron Boiler.................................................................................. 22,357.58 3,926.07 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0032 EA 833 MBH Steam, 965 MBH Water Gas/Oil Fired Cast Iron Boiler.................................................................................. 23,419.56 4,113.02 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0033 EA 922 MBH Steam, 1069 MBH Water Gas/Oil Fired Cast Iron Boiler................................................................................ 24,400.35 4,299.97 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0034 EA 1,018 MBH Steam, 1172 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................. 25,553.36 4,486.94 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0035  Gas/Oil Fired Package Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 
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. 

. 
 23 52 23 00-0036 EA 208 MBH Steam, 242 MBH Water Gas/Oil Fired Package CI Boiler ............................................................................... 9,866.78 389.01 

Note: Weil-McLain Model 80. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0037 EA 297 MBH Steam, 344 MBH Water Gas/Oil Fired Package CI Boiler ............................................................................. 10,988.18 389.01 
Note: Weil-McLain Model 80. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0038 EA 386 MBH Steam, 448 MBH Water Gas/Oil Fired Package CI Boiler ............................................................................. 12,442.95 486.26 

Note: Weil-McLain Model 80. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0039 EA 476 MBH Steam, 551 MBH Water Gas/Oil Fired Package CI Boiler ............................................................................. 13,650.45 486.26 
Note: Weil-McLain Model 80. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0040 EA 565 MBH Steam, 655 MBH Water Gas/Oil Fired Package CI Boiler ............................................................................. 15,007.55 583.51 

Note: Weil-McLain Model 80. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0041 EA 654 MBH Steam, 758 MBH Water Gas/Oil Fired Package CI Boiler ............................................................................. 16,511.15 583.51 
Note: Weil-McLain Model 80. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0042 EA 743 MBH Steam, 862 MBH Water Gas/Oil Fired Package CI Boiler ............................................................................. 17,772.71 680.77 

Note: Weil-McLain Model 80. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0043 EA 833 MBH Steam, 965 MBH Water Gas/Oil Fired Package CI Boiler ............................................................................. 19,005.93 778.02 
Note: Weil-McLain Model 80. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0044 EA 922 MBH Steam, 1069 MBH Water Gas/Oil Fired Package CI Boiler ........................................................................... 19,770.33 778.02 

Note: Weil-McLain Model 80. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0045 EA 1,018 MBH Steam, 1172 MBH Water Gas/Oil Fired Package CI Boiler ........................................................................ 21,092.78 875.27 
Note: Weil-McLain Model 80. Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0046  Weil-McLain Model 88 Cast Iron Boiler (23 52 23) 

Note: Capacities are the steam or water MBH output. Includes burner unit and controls. Excludes flue piping, fuel 
piping, boiler base or pad. 

. 

. 
 23 52 23 00-0047  Gas Fired Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0048 EA 608 MBH Steam, 704 MBH Water Gas Fired Cast Iron Boiler ....................................................................................... 22,042.78 4,206.50 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0049 EA 813 MBH Steam, 943 MBH Water Gas Fired Cast Iron Boiler ....................................................................................... 24,267.37 4,463.57 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0050 EA 1,028 MBH Steam, 1,161 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 27,006.54 4,720.63 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0051 EA 1,254 MBH Steam, 1,419 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 29,427.14 4,977.70 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0052 EA 1,477 MBH Steam, 1,656 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 31,539.79 5,234.75 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0053 EA 1,688 MBH Steam, 1,892 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 34,574.17 5,491.81 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0054 EA 1,904 MBH Steam, 2,132 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 36,706.03 5,748.88 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0055 EA 2,116 MBH Steam, 2,369 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 38,599.10 6,005.94 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0056 EA 2,329 MBH Steam, 2,609 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 41,106.05 6,263.01 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0057 EA 2,539 MBH Steam, 2,843 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 43,134.32 6,520.07 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0058 EA 2,756 MBH Steam, 3,087 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 46,594.37 6,777.14 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0059 EA 2,966 MBH Steam, 3,322 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 48,527.21 7,034.20 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0060 EA 3,175 MBH Steam, 3,557 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 50,573.51 7,291.26 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0061 EA 3,383 MBH Steam, 3,800 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 52,846.83 7,548.33 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0062 EA 3,602 MBH Steam, 4,035 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 54,707.65 7,805.39 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0063  Gas Fired Package Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 
. 
. 

 23 52 23 00-0064 EA 608 MBH Steam, 704 MBH Water Gas Fired Package Cast Iron Boiler ........................................................................ 16,960.01 680.77 
Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 

. 
 23 52 23 00-0065 EA 813 MBH Steam, 943 MBH Water Gas Fired Package Cast Iron Boiler ........................................................................ 19,239.03 778.02 

Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 
. 

 23 52 23 00-0066 EA 1,028 MBH Steam, 1,161 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 22,045.13 875.27 
Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 

. 
 23 52 23 00-0067 EA 1,254 MBH Steam, 1,419 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 24,509.99 972.52 

Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 
. 

 23 52 23 00-0068 EA 1,477 MBH Steam, 1,656 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 26,286.59 972.52 
Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 

. 
 23 52 23 00-0069 EA 1,688 MBH Steam, 1,892 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 29,378.28 1,069.78 

Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 
. 

 23 52 23 00-0070 EA 1,904 MBH Steam, 2,132 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 31,176.93 1,069.78 
Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 

. 
 23 52 23 00-0071 EA 2,116 MBH Steam, 2,369 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 33,124.16 1,167.03 

Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 
. 

 23 52 23 00-0072 EA 2,329 MBH Steam, 2,609 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 35,298.71 1,167.03 
Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 

. 
 23 52 23 00-0073 EA 2,539 MBH Steam, 2,843 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 37,381.39 1,264.28 

Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 
. 

 23 52 23 00-0074 EA 2,756 MBH Steam, 3,087 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 39,399.99 1,361.53 
Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 
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. 
 23 52 23 00-0075 EA 2,966 MBH Steam, 3,322 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 41,000.19 1,361.53 

Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 
. 

 23 52 23 00-0076 EA 3,175 MBH Steam, 3,557 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 43,101.74 1,458.78 
Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 

. 
 23 52 23 00-0077 EA 3,383 MBH Steam, 3,800 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 45,041.09 1,458.78 

Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 
. 

 23 52 23 00-0078 EA 3,602 MBH Steam, 4,035 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 46,978.80 1,556.03 
Note: Weil-McLain Model 88. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 23 00-0079  Gas/Oil Fired Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0080 EA 608 MBH Steam, 704 MBH Water Gas/Oil Fired Cast Iron Boiler.................................................................................. 22,773.58 4,206.50 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0081 EA 813 MBH Steam, 943 MBH Water Gas/Oil Fired Cast Iron Boiler.................................................................................. 24,993.97 4,463.57 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0082 EA 1,028 MBH Steam, 1,161 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 27,922.14 4,720.63 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0083 EA 1,254 MBH Steam, 1,419 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 30,435.14 4,977.70 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0084 EA 1,477 MBH Steam, 1,656 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 32,444.89 5,234.75 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0085 EA 1,688 MBH Steam, 1,892 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 35,422.57 5,491.81 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0086 EA 1,904 MBH Steam, 2,132 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 37,979.68 5,748.88 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0087 EA 2,116 MBH Steam, 2,369 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 39,872.75 6,005.94 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0088 EA 2,329 MBH Steam, 2,609 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 42,354.50 6,263.01 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0089 EA 2,539 MBH Steam, 2,843 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 44,919.32 6,520.07 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0090 EA 2,756 MBH Steam, 3,087 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 48,469.67 6,777.14 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0091 EA 2,966 MBH Steam, 3,322 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 51,033.56 7,034.20 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0092 EA 3,175 MBH Steam, 3,557 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 52,447.76 7,291.26 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0093 EA 3,383 MBH Steam, 3,800 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 54,664.38 7,548.33 

Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0094 EA 3,602 MBH Steam, 4,035 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 56,545.15 7,805.39 
Note: Weil-McLain Model 88. Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0095  Gas/Oil Fired Package Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 
. 
. 

 23 52 23 00-0096 EA 608 MBH Steam, 704 MBH Water Gas/Oil Fired Package Cast Iron Boiler ................................................................... 17,690.81 680.77 
Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0097 EA 813 MBH Steam, 943 MBH Water Gas/Oil Fired Package Cast Iron Boiler ................................................................... 19,965.63 778.02 

Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0098 EA 1,028 MBH Steam, 1,161 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 22,950.23 875.27 
Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0099 EA 1,254 MBH Steam, 1,419 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 25,517.99 972.52 

Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0100 EA 1,477 MBH Steam, 1,656 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 27,193.79 972.52 
Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0101 EA 1,688 MBH Steam, 1,892 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 30,226.68 1,069.78 

Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0102 EA 1,904 MBH Steam, 2,132 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 32,450.58 1,069.78 
Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0103 EA 2,116 MBH Steam, 2,369 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 34,397.81 1,167.03 

Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0104 EA 2,329 MBH Steam, 2,609 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 36,547.16 1,167.03 
Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0105 EA 2,539 MBH Steam, 2,843 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 39,171.64 1,264.28 

Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0106 EA 2,756 MBH Steam, 3,087 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 41,275.29 1,361.53 
Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0107 EA 2,966 MBH Steam, 3,322 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 42,456.54 1,361.53 

Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0108 EA 3,175 MBH Steam, 3,557 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 44,975.99 1,458.78 
Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0109 EA 3,383 MBH Steam, 3,800 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 46,858.64 1,458.78 

Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0110 EA 3,602 MBH Steam, 4,035 MBH Water Gas/Oil Fired Package Cast Iron Boiler ............................................................. 48,795.30 1,556.03 
Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0111  Weil-McLain Model 94 Cast Iron Boiler (23 52 23) 

Note: Capacities are the steam or water MBH output. Includes burner unit and controls. Excludes flue piping, fuel 
piping, boiler base or pad. 

. 

. 
 23 52 23 00-0112  Gas Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
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. 

. 
 23 52 23 00-0113 EA 1,575 MBH Steam, 1,763 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 58,874.47 8,179.30 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0114 EA 1,801 MBH Steam, 2,017 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 63,758.41 8,646.69 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0115 EA 2,028 MBH Steam, 2,271 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 68,227.32 9,114.09 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0116 EA 2,255 MBH Steam, 2,525 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 72,604.67 9,581.47 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0117 EA 2,477 MBH Steam, 2,774 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 77,022.25 10,048.86 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0118 EA 2,702 MBH Steam, 3,026 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 82,795.56 10,516.25 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0119 EA 2,927 MBH Steam, 3,278 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 86,963.37 10,983.64 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0120 EA 3,160 MBH Steam, 3,539 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 90,999.34 11,451.03 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0121 EA 3,385 MBH Steam, 3,791 MBH Water Gas Fired Cast Iron Boiler ................................................................................. 97,507.66 11,918.41 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0122 EA 3,610 MBH Steam, 4,043 MBH Water Gas Fired Cast Iron Boiler ............................................................................... 101,541.34 12,385.80 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0123 EA 3,835 MBH Steam, 4,296 MBH Water Gas Fired Cast Iron Boiler ............................................................................... 105,015.03 12,853.19 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0124 EA 4,061 MBH Steam, 4,548 MBH Water Gas Fired Cast Iron Boiler ............................................................................... 111,299.85 13,320.58 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0125 EA 4,286 MBH Steam, 4,800 MBH Water Gas Fired Cast Iron Boiler ............................................................................... 115,366.14 13,787.97 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0126 EA 4,511 MBH Steam, 5,052 MBH Water Gas Fired Cast Iron Boiler ............................................................................... 121,793.71 14,255.35 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0127 EA 4,736 MBH Steam, 5,304 MBH Water Gas Fired Cast Iron Boiler ............................................................................... 126,069.14 14,722.75 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0128 EA 4,961 MBH Steam, 5,557 MBH Water Gas Fired Cast Iron Boiler ............................................................................... 130,738.55 15,190.14 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0129 EA 5,186 MBH Steam, 5,809 MBH Water Gas Fired Cast Iron Boiler ............................................................................... 134,762.56 15,657.53 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0130 EA 5,411 MBH Steam, 6,061 MBH Water Gas Fired Cast Iron Boiler ............................................................................... 138,899.42 16,124.92 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0131  Gas Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 
. 
. 

 23 52 23 00-0132 EA 1,575 MBH Steam, 1,763 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 51,587.89 1,264.28 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0133 EA 1,801 MBH Steam, 2,017 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 56,257.74 1,361.53 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0134 EA 2,028 MBH Steam, 2,271 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 60,509.69 1,458.78 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0135 EA 2,255 MBH Steam, 2,525 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 64,673.40 1,556.03 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0136 EA 2,477 MBH Steam, 2,774 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 68,484.90 1,556.03 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0137 EA 2,702 MBH Steam, 3,026 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 72,550.05 1,653.28 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0138 EA 2,927 MBH Steam, 3,278 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 76,112.70 1,653.28 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0139 EA 3,160 MBH Steam, 3,539 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 79,933.06 1,750.54 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0140 EA 3,385 MBH Steam, 3,791 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 85,837.21 1,750.54 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0141 EA 3,610 MBH Steam, 4,043 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 89,656.51 1,847.80 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0142 EA 3,835 MBH Steam, 4,296 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 92,525.11 1,847.80 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0143 EA 4,061 MBH Steam, 4,548 MBH Water Gas Fired Package Cast Iron Boiler .................................................................. 98,596.77 1,945.05 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0144 EA 4,286 MBH Steam, 4,800 MBH Water Gas Fired Package Cast Iron Boiler ................................................................ 102,057.57 1,945.05 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0145 EA 4,511 MBH Steam, 5,052 MBH Water Gas Fired Package Cast Iron Boiler ................................................................ 108,288.85 2,042.30 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0146 EA 4,736 MBH Steam, 5,304 MBH Water Gas Fired Package Cast Iron Boiler ................................................................ 111,939.70 2,042.30 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0147 EA 4,961 MBH Steam, 5,557 MBH Water Gas Fired Package Cast Iron Boiler ................................................................ 116,392.20 2,139.55 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0148 EA 5,186 MBH Steam, 5,809 MBH Water Gas Fired Package Cast Iron Boiler ................................................................ 119,812.05 2,139.55 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0149 EA 5,411 MBH Steam, 6,061 MBH Water Gas Fired Package Cast Iron Boiler ................................................................ 123,733.21 2,236.80 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0150  Oil Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0151 EA 1,575 MBH Steam, 1,763 MBH Water Oil Fired Cast Iron Boiler ................................................................................... 55,741.27 8,179.30 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0152 EA 1,801 MBH Steam, 2,017 MBH Water Oil Fired Cast Iron Boiler ................................................................................... 60,625.21 8,646.69 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
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. 
 23 52 23 00-0153 EA 2,028 MBH Steam, 2,271 MBH Water Oil Fired Cast Iron Boiler ................................................................................... 66,545.22 9,114.09 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0154 EA 2,255 MBH Steam, 2,525 MBH Water Oil Fired Cast Iron Boiler ................................................................................... 70,543.52 9,581.47 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0155 EA 2,477 MBH Steam, 2,774 MBH Water Oil Fired Cast Iron Boiler ................................................................................... 74,702.80 10,048.86 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0156 EA 2,702 MBH Steam, 3,026 MBH Water Oil Fired Cast Iron Boiler ................................................................................... 80,187.36 10,516.25 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0157 EA 2,927 MBH Steam, 3,278 MBH Water Oil Fired Cast Iron Boiler ................................................................................... 84,550.47 10,983.64 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0158 EA 3,160 MBH Steam, 3,539 MBH Water Oil Fired Cast Iron Boiler ................................................................................... 88,588.54 11,451.03 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0159 EA 3,385 MBH Steam, 3,791 MBH Water Oil Fired Cast Iron Boiler ................................................................................... 95,846.56 11,918.41 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0160 EA 3,610 MBH Steam, 4,043 MBH Water Oil Fired Cast Iron Boiler ................................................................................... 99,881.29 12,385.80 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0161 EA 3,835 MBH Steam, 4,296 MBH Water Oil Fired Cast Iron Boiler ................................................................................. 103,914.63 12,853.19 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0162 EA 4,061 MBH Steam, 4,548 MBH Water Oil Fired Cast Iron Boiler ................................................................................. 111,307.20 13,320.58 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0163 EA 4,286 MBH Steam, 4,800 MBH Water Oil Fired Cast Iron Boiler ................................................................................. 115,373.49 13,787.97 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0164 EA 4,511 MBH Steam, 5,052 MBH Water Oil Fired Cast Iron Boiler ................................................................................. 121,970.11 14,255.35 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0165 EA 4,736 MBH Steam, 5,304 MBH Water Oil Fired Cast Iron Boiler ................................................................................. 126,244.49 14,722.75 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0166 EA 4,961 MBH Steam, 5,557 MBH Water Oil Fired Cast Iron Boiler ................................................................................. 130,823.60 15,190.14 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0167 EA 5,186 MBH Steam, 5,809 MBH Water Oil Fired Cast Iron Boiler ................................................................................. 134,847.61 15,657.53 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0168 EA 5,411 MBH Steam, 6,061 MBH Water Oil Fired Cast Iron Boiler ................................................................................. 138,990.77 16,124.92 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0169  Oil Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 
. 
. 

 23 52 23 00-0170 EA 1,575 MBH Steam, 1,763 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 48,284.59 1,264.28 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0171 EA 1,801 MBH Steam, 2,017 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 52,954.44 1,361.53 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0172 EA 2,028 MBH Steam, 2,271 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 58,657.49 1,458.78 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0173 EA 2,255 MBH Steam, 2,525 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 62,442.15 1,556.03 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0174 EA 2,477 MBH Steam, 2,774 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 65,995.35 1,556.03 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0175 EA 2,702 MBH Steam, 3,026 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 69,771.75 1,653.28 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0176 EA 2,927 MBH Steam, 3,278 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 73,529.70 1,653.28 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0177 EA 3,160 MBH Steam, 3,539 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 77,350.06 1,750.54 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0178 EA 3,385 MBH Steam, 3,791 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 84,006.01 1,750.54 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0179 EA 3,610 MBH Steam, 4,043 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 87,824.26 1,847.80 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0180 EA 3,835 MBH Steam, 4,296 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 91,254.61 1,847.80 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0181 EA 4,061 MBH Steam, 4,548 MBH Water Oil Fired Package Cast Iron Boiler .................................................................... 98,434.02 1,945.05 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0182 EA 4,286 MBH Steam, 4,800 MBH Water Oil Fired Package Cast Iron Boiler .................................................................. 101,894.82 1,945.05 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0183 EA 4,511 MBH Steam, 5,052 MBH Water Oil Fired Package Cast Iron Boiler .................................................................. 108,274.15 2,042.30 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0184 EA 4,736 MBH Steam, 5,304 MBH Water Oil Fired Package Cast Iron Boiler .................................................................. 111,944.95 2,042.30 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0185 EA 4,961 MBH Steam, 5,557 MBH Water Oil Fired Package Cast Iron Boiler .................................................................. 116,307.15 2,139.55 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0186 EA 5,186 MBH Steam, 5,809 MBH Water Oil Fired Package Cast Iron Boiler .................................................................. 119,727.00 2,139.55 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0187 EA 5,411 MBH Steam, 6,061 MBH Water Oil Fired Package Cast Iron Boiler .................................................................. 123,654.46 2,236.80 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0188  Gas/Oil Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0189 EA 1,575 MBH Steam, 1,763 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 59,859.37 8,179.30 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0190 EA 1,801 MBH Steam, 2,017 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 64,744.36 8,646.69 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0191 EA 2,028 MBH Steam, 2,271 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 69,482.07 9,114.09 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0192 EA 2,255 MBH Steam, 2,525 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 73,965.47 9,581.47 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
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. 
 23 52 23 00-0193 EA 2,477 MBH Steam, 2,774 MBH Water Gas/Oil Fired Cast Iron Boiler ........................................................................... 78,358.90 10,048.86 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0194 EA 2,702 MBH Steam, 3,026 MBH Water Gas/Oil Fired Cast Iron Boiler ........................................................................... 83,289.06 10,516.25 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0195 EA 2,927 MBH Steam, 3,278 MBH Water Gas/Oil Fired Cast Iron Boiler ........................................................................... 88,602.42 10,983.64 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0196 EA 3,160 MBH Steam, 3,539 MBH Water Gas/Oil Fired Cast Iron Boiler ........................................................................... 92,896.69 11,451.03 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0197 EA 3,385 MBH Steam, 3,791 MBH Water Gas/Oil Fired Cast Iron Boiler ........................................................................... 99,569.86 11,918.41 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0198 EA 3,610 MBH Steam, 4,043 MBH Water Gas/Oil Fired Cast Iron Boiler ......................................................................... 103,603.54 12,385.80 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0199 EA 3,835 MBH Steam, 4,296 MBH Water Gas/Oil Fired Cast Iron Boiler ......................................................................... 107,150.73 12,853.19 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0200 EA 4,061 MBH Steam, 4,548 MBH Water Gas/Oil Fired Cast Iron Boiler ......................................................................... 113,506.95 13,320.58 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0201 EA 4,286 MBH Steam, 4,800 MBH Water Gas/Oil Fired Cast Iron Boiler ......................................................................... 118,623.24 13,787.97 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0202 EA 4,511 MBH Steam, 5,052 MBH Water Gas/Oil Fired Cast Iron Boiler ......................................................................... 125,613.61 14,255.35 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0203 EA 4,736 MBH Steam, 5,304 MBH Water Gas/Oil Fired Cast Iron Boiler ......................................................................... 129,857.54 14,722.75 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0204 EA 4,961 MBH Steam, 5,557 MBH Water Gas/Oil Fired Cast Iron Boiler ......................................................................... 134,722.25 15,190.14 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0205 EA 5,186 MBH Steam, 5,809 MBH Water Gas/Oil Fired Cast Iron Boiler ......................................................................... 138,747.31 15,657.53 

Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0206 EA 5,411 MBH Steam, 6,061 MBH Water Gas/Oil Fired Cast Iron Boiler ......................................................................... 142,887.32 16,124.92 
Note: Weil-McLain Model 94. Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0207  Gas/Oil Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 
. 
. 

 23 52 23 00-0208 EA 1,575 MBH Steam, 1,763 MBH Water Gas/Oil Fired Package Cast Iron Boiler............................................................. 52,649.44 1,264.28 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0209 EA 1,801 MBH Steam, 2,017 MBH Water Gas/Oil Fired Package Cast Iron Boiler............................................................. 57,320.34 1,361.53 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0210 EA 2,028 MBH Steam, 2,271 MBH Water Gas/Oil Fired Package Cast Iron Boiler............................................................. 61,844.24 1,458.78 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0211 EA 2,255 MBH Steam, 2,525 MBH Water Gas/Oil Fired Package Cast Iron Boiler............................................................. 66,111.90 1,556.03 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0212 EA 2,477 MBH Steam, 2,774 MBH Water Gas/Oil Fired Package Cast Iron Boiler............................................................. 69,899.25 1,556.03 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0213 EA 2,702 MBH Steam, 3,026 MBH Water Gas/Oil Fired Package Cast Iron Boiler............................................................. 73,120.20 1,653.28 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0214 EA 2,927 MBH Steam, 3,278 MBH Water Gas/Oil Fired Package Cast Iron Boiler............................................................. 77,828.40 1,653.28 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0215 EA 3,160 MBH Steam, 3,539 MBH Water Gas/Oil Fired Package Cast Iron Boiler............................................................. 81,906.01 1,750.54 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0216 EA 3,385 MBH Steam, 3,791 MBH Water Gas/Oil Fired Package Cast Iron Boiler............................................................. 87,977.11 1,750.54 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0217 EA 3,610 MBH Steam, 4,043 MBH Water Gas/Oil Fired Package Cast Iron Boiler............................................................. 91,794.31 1,847.80 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0218 EA 3,835 MBH Steam, 4,296 MBH Water Gas/Oil Fired Package Cast Iron Boiler............................................................. 94,737.46 1,847.80 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0219 EA 4,061 MBH Steam, 4,548 MBH Water Gas/Oil Fired Package Cast Iron Boiler........................................................... 100,880.52 1,945.05 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0220 EA 4,286 MBH Steam, 4,800 MBH Water Gas/Oil Fired Package Cast Iron Boiler........................................................... 105,392.37 1,945.05 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0221 EA 4,511 MBH Steam, 5,052 MBH Water Gas/Oil Fired Package Cast Iron Boiler........................................................... 112,165.45 2,042.30 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0222 EA 4,736 MBH Steam, 5,304 MBH Water Gas/Oil Fired Package Cast Iron Boiler........................................................... 115,805.80 2,042.30 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0223 EA 4,961 MBH Steam, 5,557 MBH Water Gas/Oil Fired Package Cast Iron Boiler........................................................... 120,452.55 2,139.55 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0224 EA 5,186 MBH Steam, 5,809 MBH Water Gas/Oil Fired Package Cast Iron Boiler........................................................... 123,873.45 2,139.55 
Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0225 EA 5,411 MBH Steam, 6,061 MBH Water Gas/Oil Fired Package Cast Iron Boiler........................................................... 127,798.81 2,236.80 

Note: Weil-McLain Model 94. Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 33  Water-Tube Boilers (23 52) 
. 
. 
 23 52 33 13  Finned Water-Tube Boilers (23 52 33) 
. 
. 
 23 52 33 13-0001  Laars Pennant 85% Efficient Water, Gas Fired, Copper Fin Tube LoNox 

Boiler (23 52 33 13) 
. 
. 

 23 52 33 13-0002 EA 200 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) .......................................... 6,667.73 591.95 
. 

 23 52 33 13-0003 EA 300 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) .......................................... 7,342.95 657.72 
. 

 23 52 33 13-0004 EA 400 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) .......................................... 8,463.72 789.27 
. 

 23 52 33 13-0005 EA 500 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ........................................ 10,654.73 822.15 
. 

 23 52 33 13-0006 EA 750 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ........................................ 12,534.35 986.59 
. 

 23 52 33 13-0007 EA 1,000 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 15,378.22 1,183.90 
. 

 23 52 33 13-0008 EA 1,250 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 17,389.53 1,249.67 
. 

 23 52 33 13-0009 EA 1,500 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 19,232.17 1,348.34 
. 

 23 52 33 13-0010 EA 1,750 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 20,924.35 1,414.10 
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. 
 23 52 33 13-0011 EA 2,000 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 22,394.32 1,446.99 

XXXXXXX 
. 
 23 52 33 13-0012  Patterson Kelly Modufire Forced Draft, Water, Gas Fired, Copper Fin Tube 

Boiler (23 52 33 13) 
. 
. 

 23 52 33 13-0013 EA 1,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 22,534.54 1,183.90 
. 

 23 52 33 13-0014 EA 1,500 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 28,035.96 1,348.34 
. 

 23 52 33 13-0015 EA 2,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 29,883.01 1,446.99 
. 

 23 52 33 13-0016 EA 2,500 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 41,944.73 1,644.31 
. 

 23 52 33 13-0017 EA 3,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 44,092.97 1,841.62 

XXXXXXX 
. 
 23 52 33 13-0018  Lochinvar Copper-Fin II Finned Tube Boiler (23 52 33 13) 
. 
. 

 23 52 33 13-0019 EA 340 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0402) ................................................. 7,689.28 531.17 
    For High And Low Gas Pressure Switch With Manual Reset, Add  259.95 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  230.29 

. 
 23 52 33 13-0020 EA 425 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0502) ................................................. 9,264.76 663.70 

    For High And Low Gas Pressure Switch With Manual Reset, Add  259.95 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  230.29 

. 
 23 52 33 13-0021 EA 552.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0652) ............................................ 10,050.49 797.24 

    For High And Low Gas Pressure Switch With Manual Reset, Add  259.95 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  230.29 

. 
 23 52 33 13-0022 EA 637.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0752) ............................................ 10,298.43 797.24 

    For High And Low Gas Pressure Switch With Manual Reset, Add  259.95 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  230.29 

. 
 23 52 33 13-0023 EA 841.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0992) ............................................ 12,784.56 996.55 

    For High And Low Gas Pressure Switch With Manual Reset, Add  259.95 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  230.29 

. 
 23 52 33 13-0024 EA 1,071 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1262) ............................................ 14,604.25 996.55 

    For High And Low Gas Pressure Switch With Manual Reset, Add  259.95 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  230.29 

. 
 23 52 33 13-0025 EA 1,224 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1442) ............................................ 15,807.95 996.55 

    For High And Low Gas Pressure Switch With Manual Reset, Add  259.95 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  230.29 

. 
 23 52 33 13-0026 EA 1,530 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1802) ............................................ 17,195.62 1,195.86 

    For High And Low Gas Pressure Switch With Manual Reset, Add  259.95 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  230.29 

. 
 23 52 33 13-0027 EA 1,759.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN2072) ......................................... 20,313.28 1,395.17 

    For High And Low Gas Pressure Switch With Manual Reset, Add  259.95 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  230.29 

XXXXXXX 
. 
 23 52 33 13-0028  Raypak Cupro-Nickel Finned-Tube Boiler With Pump (23 52 33 13) 
. 
. 

 23 52 33 13-0029 EA 385 MBH Water, Gas Fired, On/Off, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H4-399B) .......................... 7,691.61 730.07 
. 

 23 52 33 13-0030 EA 420 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-499B).................... 8,294.42 657.72 
. 

 23 52 33 13-0031 EA 546 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-649B).................... 9,154.00 789.27 
. 

 23 52 33 13-0032 EA 630 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-749B).................... 9,735.40 896.00 
. 

 23 52 33 13-0033 EA 756 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-899B).................. 10,814.61 986.59 
. 

 23 52 33 13-0034 EA 832 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-989B).................. 11,620.78 1,061.93 
. 

 23 52 33 13-0035 EA 1,058 MBH Water, Gas Fired, Three Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H8-1259B) .......... 13,254.52 1,183.90 
. 

 23 52 33 13-0036 EA 1,285 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1529B) ............ 15,246.59 1,249.67 
. 

 23 52 33 13-0037 EA 1,512 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1799B) ............ 16,204.87 1,348.34 
. 

 23 52 33 13-0038 EA 1,679 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1999B) ............ 19,088.37 1,381.22 
. 

 23 52 33 13-0039 EA 1,739 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-2069B) ............ 19,188.02 1,414.10 
. 

 23 52 33 13-0040 EA 1,966 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-2339B) ............ 22,196.75 1,446.99 

XXXXXXX 
. 
 23 52 33 16  Steel Water-Tube Boilers (23 52 33) 
. 
. 
 23 52 33 16-0001  Unilux 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible 

Watertube Boiler (23 52 33 16) 
Note: Compliant with BAAQMD. 

. 

. 
 23 52 33 16-0002 EA 1,250 MBH Input/1,062 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF100) .................................................................................................................................................... 45,151.79 1,594.48 
. 

 23 52 33 16-0003 EA 1,750 MBH Input/1.488 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux ZF150) .................................................................................................................................................... 48,789.25 1,993.10 

. 
 23 52 33 16-0004 EA 2,200 MBH Input/1,870 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF200) .................................................................................................................................................... 49,818.42 2,192.41 
. 

 23 52 33 16-0005 EA 2,750 MBH Input/2,338 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux ZF250) .................................................................................................................................................... 53,687.81 2,391.72 

. 
 23 52 33 16-0006 EA 3,000 MBH Input/2,550 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF300) .................................................................................................................................................... 55,705.85 2,690.69 
. 

 23 52 33 16-0007 EA 3,750 MBH Output/3,188 MBH Input, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux VZ350) .................................................................................................................................................... 61,509.38 2,989.65 

. 
 23 52 33 16-0008 EA 4,300 MBH Input/3655 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux VZ400) .................................................................................................................................................... 64,075.17 3,089.30 

XXXXXXX 
. 
 23 52 33 16-0009  Unilux 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel 

Flexible Watertube Boiler (23 52 33 16) 
Note: Compliant with BAAQMD. 
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. 

. 
 23 52 33 16-0010 EA 1,250 MBH, 31 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 100LS) .............................................................................................................................................................. 52,649.85 1,793.79 
. 

 23 52 33 16-0011 EA 1,750 MBH, 43.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 150LS) .................................................................................................................................................... 55,456.36 2,092.75 

. 
 23 52 33 16-0012 EA 2,200 MBH, 54.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 200LS) .................................................................................................................................................... 57,117.18 2,292.07 
. 

 23 52 33 16-0013 EA 2,750 MBH, 68 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 250LS) .............................................................................................................................................................. 63,825.67 2,491.38 

. 
 23 52 33 16-0014 EA 3,000 MBH, 74 HP,83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 300LS) .............................................................................................................................................................. 66,274.96 2,690.69 
. 

 23 52 33 16-0015 EA 3,750 MBH, 93 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 350LS) .............................................................................................................................................................. 70,974.20 2,989.65 

. 
 23 52 33 16-0016 EA 4,300 MBH, 106.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 400LS) .................................................................................................................................................... 75,162.72 3,188.96 
. 

 23 52 33 16-0017 EA 5,400 MBH, 134 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 500LS) .................................................................................................................................................. 123,988.66 3,388.27 

. 
 23 52 33 16-0018 EA 6,250 MBH, 155 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 600LS) .................................................................................................................................................. 134,167.94 3,587.57 
. 

 23 52 33 16-0019 EA 7,235 MBH, 179 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 700LS) .................................................................................................................................................. 141,192.26 3,786.89 

. 
 23 52 33 16-0020 EA 8,270 MBH, 205 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 800LS) .................................................................................................................................................. 144,903.73 3,986.20 

XXXXXXX 
. 
 23 52 33 16-0021  Unilux 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel 

Flexible Watertube Boiler (23 52 33 16) 
Note: Compliant with BAAQMD. 

. 

. 
 23 52 33 16-0022 EA 1,250 MBH, 31 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 100HS) ............................................................................................................................................................. 56,593.25 1,793.79 
. 

 23 52 33 16-0023 EA 1,750 MBH, 43.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 150HS) ................................................................................................................................................... 60,189.32 2,092.75 

. 
 23 52 33 16-0024 EA 2,200 MBH, 54.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 200HS) ................................................................................................................................................... 62,480.69 2,292.07 
. 

 23 52 33 16-0025 EA 2,750 MBH, 68 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 250HS) ............................................................................................................................................................. 69,347.10 2,491.38 

. 
 23 52 33 16-0026 EA 3,000 MBH, 74 HP,81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 300HS) ............................................................................................................................................................. 71,796.38 2,690.69 
. 

 23 52 33 16-0027 EA 3,750 MBH, 93 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 350HS) ............................................................................................................................................................. 75,707.17 2,989.65 

. 
 23 52 33 16-0028 EA 4,300 MBH, 106.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 400HS) ................................................................................................................................................... 80,050.28 3,188.96 
. 

 23 52 33 16-0029 EA 5,400 MBH, 134 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 500HS) ................................................................................................................................................. 128,563.72 3,388.27 

. 
 23 52 33 16-0030 EA 6,250 MBH, 155 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 600HS) ................................................................................................................................................. 139,532.55 3,587.57 
. 

 23 52 33 16-0031 EA 7,235 MBH, 179 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 700HS) ................................................................................................................................................. 144,032.49 3,786.89 

. 
 23 52 33 16-0032 EA 8,270 MBH, 205 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 800HS) ................................................................................................................................................. 150,268.35 3,986.20 
. 

 23 52 33 16-0033 EA 9,300 MBH, 230 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 900HS) ................................................................................................................................................. 166,915.43 4,185.51 

. 
 23 52 33 16-0034 EA 10,330 MBH, 256 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 1000HS) ............................................................................................................................................... 240,117.35 4,384.82 
. 

 23 52 33 16-0035 EA 12,400 MBH, 307 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 1200HS) ............................................................................................................................................... 252,268.86 4,584.13 

XXXXXXX 
. 
 23 52 36  Fire-Box Boiler (23 52) 
. 
. 
 23 52 36 00-0001  Package Oil Fired Firebox Boilers (23 52 36) 

Note: Prices are good for 15 PSI steam or 30 PSI water. Packaged type, complete with burner and all basic 
safety controls (low water cut-off, high/low temperature and pressure operating controls, flame failure, main and 
pilot gas control, etc.) Normally required (Boiler HP). boiler sizes are based on HP rating and gross output. 

. 

. 
 23 52 36 00-0002 EA 40 HP, 1,339 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 39,134.38 2,334.05 

. 
 23 52 36 00-0003 EA 46 HP, 1,553 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 40,998.62 2,528.56 

. 
 23 52 36 00-0004 EA 53 HP, 1,784 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 42,996.94 2,723.06 

. 
 23 52 36 00-0005 EA 61 HP, 2,062 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 46,470.47 2,917.56 

. 
 23 52 36 00-0006 EA 69 HP, 2,313 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 48,602.86 3,112.08 

. 
 23 52 36 00-0007 EA 80 HP, 2,678 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 50,701.86 3,306.58 

. 
 23 52 36 00-0008 EA 100 HP, 3,348 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .............................................................. 56,227.24 3,501.08 

. 
 23 52 36 00-0009 EA 127 HP, 4,251 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .............................................................. 64,911.03 3,890.09 

. 
 23 52 36 00-0010 EA 151 HP, 5,055 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .............................................................. 73,735.71 4,279.10 

. 
 23 52 36 00-0011 EA 183 HP, 6,126 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .............................................................. 80,914.04 4,716.73 

. 
 23 52 36 00-0012 EA 220 HP, 7,388 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .............................................................. 88,092.49 5,154.37 

. 
 23 52 36 00-0013 EA 257 HP, 8,606 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .............................................................. 93,195.94 6,029.64 

. 
 23 52 36 00-0014 EA 294 HP, 9,842 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 113,151.86 6,904.91 

. 
 23 52 36 00-0015 EA 368 HP, 12,302 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 133,577.16 7,780.17 

. 
 23 52 36 00-0016 EA 441 HP, 14,766 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 154,297.60 8,752.70 

. 
 23 52 36 00-0017 EA 514 HP, 17,220 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 174,330.56 9,482.09 

XXXXXXX 
. 
 23 52 39  Fire-Tube Boilers (23 52) 
. 
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. 
 23 52 39 13  Scotch Marine Boilers (23 52 39) 
. 
. 
 23 52 39 13-0001  15 PSI Steam Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH output. 

. 

. 
 23 52 39 13-0002  15 PSI Gas Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 
. 
. 

 23 52 39 13-0003 EA 30 HP, 1,033 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 31,457.34 1,069.78 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0004 EA 40 HP, 1,339 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 33,889.53 1,167.03 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0005 EA 50 HP, 1,674 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 36,804.54 1,264.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0006 EA 60 HP, 2,009 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 38,718.91 1,458.78 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0007 EA 70 HP, 2,343 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 40,624.47 1,556.03 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0008 EA 80 HP, 2,678 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 42,571.06 1,653.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0009 EA 90 HP, 3,013 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 43,880.85 1,701.91 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0010 EA 100 HP, 3,348 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 46,234.70 1,750.54 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0011 EA 125 HP, 4,184 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 52,206.60 1,945.05 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0012 EA 150 HP, 5,021 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 59,194.83 2,139.55 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0013 EA 175 HP, 5,858 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 64,946.62 2,358.37 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0014 EA 200 HP, 6,695 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 70,696.42 2,577.19 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0015 EA 250 HP, 8,369 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 75,142.75 3,014.81 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0016 EA 300 HP, 10,043 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 90,975.10 3,452.45 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0017 EA 350 HP, 11,716 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 98,789.46 3,890.09 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0018 EA 400 HP, 13,390 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 115,817.71 4,327.72 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0019 EA 500 HP, 16,738 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 139,715.88 4,765.36 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0020 EA 600 HP, 20,085 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 162,768.37 5,203.00 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0021 EA 700 HP, 23,433 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 184,830.26 5,640.63 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0022 EA 800 HP, 26,780 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 206,057.59 6,078.26 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0023 EA 900 HP, 30,128 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 226,423.45 6,515.90 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0024 EA 1,000 HP, 33,476 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ...................................................................... 246,058.40 6,953.53 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0025  15 PSI Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 
. 
. 

 23 52 39 13-0026 EA 30 HP, 1,033 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler.................................................................................. 29,305.88 1,069.78 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0027 EA 40 HP, 1,339 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler.................................................................................. 31,576.13 1,167.03 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0028 EA 50 HP, 1,674 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler.................................................................................. 34,289.98 1,264.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0029 EA 60 HP, 2,009 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler.................................................................................. 37,515.95 1,458.78 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0030 EA 70 HP, 2,343 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler.................................................................................. 39,205.58 1,556.03 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0031 EA 80 HP, 2,678 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler.................................................................................. 40,890.66 1,653.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0032 EA 90 HP, 3,013 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler.................................................................................. 42,386.86 1,701.91 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0033 EA 100 HP, 3,348 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 45,278.50 1,750.54 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0034 EA 125 HP, 4,184 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 52,252.19 1,945.05 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0035 EA 150 HP, 5,021 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 59,244.45 2,139.55 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0036 EA 175 HP, 5,858 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 65,001.61 2,358.37 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0037 EA 200 HP, 6,695 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 70,756.77 2,577.19 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0038 EA 250 HP, 8,369 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 75,205.78 3,014.81 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0039 EA 300 HP, 10,043 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler.............................................................................. 91,052.88 3,452.45 

Note: Burnham Series 3. Fire tested factory assembled unit. 
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. 
 23 52 39 13-0040 EA 350 HP, 11,716 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................. 98,872.60 3,890.09 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0041 EA 400 HP, 13,390 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 115,916.95 4,327.72 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0042 EA 500 HP, 16,738 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 139,836.58 4,765.36 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0043 EA 600 HP, 20,085 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 162,910.53 5,203.00 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0044 EA 700 HP, 23,433 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 184,992.53 5,640.63 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0045 EA 800 HP, 26,780 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 206,239.98 6,078.26 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0046 EA 900 HP, 30,128 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 226,623.27 6,515.90 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0047 EA 1,000 HP, 33,476 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................ 246,277.00 6,953.53 
Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0048  15 PSI Gas/Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 
. 
. 

 23 52 39 13-0049 EA 30 HP, 1,033 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 32,398.99 1,069.78 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0050 EA 40 HP, 1,339 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 34,902.06 1,167.03 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0051 EA 50 HP, 1,674 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 37,902.90 1,264.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0052 EA 60 HP, 2,009 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 40,084.15 1,458.78 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0053 EA 70 HP, 2,343 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 41,879.73 1,556.03 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0054 EA 80 HP, 2,678 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 43,670.76 1,653.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0055 EA 90 HP, 3,013 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 45,271.57 1,701.91 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0056 EA 100 HP, 3,348 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 46,873.06 1,750.54 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0057 EA 125 HP, 4,184 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 54,105.59 1,945.05 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0058 EA 150 HP, 5,021 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 61,356.68 2,139.55 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0059 EA 175 HP, 5,858 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 67,317.69 2,358.37 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0060 EA 200 HP, 6,695 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 73,275.36 2,577.19 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0061 EA 250 HP, 8,369 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 77,837.02 3,014.81 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0062 EA 300 HP, 10,043 MBH 15 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................... 94,271.52 3,452.45 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0063 EA 350 HP, 11,716 MBH 15 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................. 102,343.37 3,890.09 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0064 EA 400 HP, 13,390 MBH 15 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................. 120,026.08 4,327.72 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0065 EA 500 HP, 16,738 MBH 15 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................. 144,869.73 4,765.36 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0066 EA 600 HP, 20,085 MBH 15 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................. 168,830.14 5,203.00 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0067 EA 700 HP, 23,433 MBH 15 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................. 191,761.06 5,640.63 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0068 EA 800 HP, 26,780 MBH 15 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................. 213,819.88 6,078.26 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0069 EA 900 HP, 30,128 MBH 15 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................. 234,981.01 6,515.90 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0070 EA 1,000 HP, 33,476 MBH 15 PSI Steam Gas/Oil Scotch Marine Boiler .......................................................................... 255,377.70 6,953.53 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0071  150 PSI Steam Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH output. 

. 

. 
 23 52 39 13-0072  150 PSI Gas Fired Steam Scotch Marine Boilers (23 52 39 13-0071) 
. 
. 

 23 52 39 13-0073 EA 40 HP, 1,339 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 42,656.30 1,167.03 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0074 EA 50 HP, 1,674 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 46,327.69 1,264.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0075 EA 60 HP, 2,009 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 48,584.04 1,458.78 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0076 EA 70 HP, 2,343 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 50,944.23 1,556.03 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0077 EA 80 HP, 2,678 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 53,358.86 1,653.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0078 EA 90 HP, 3,013 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 55,003.93 1,701.91 

Note: Burnham Series 3. Fire tested factory assembled unit. 
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. 
 23 52 39 13-0079 EA 100 HP, 3,348 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 58,005.53 1,750.54 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0080 EA 125 HP, 4,184 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 65,537.13 1,945.05 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0081 EA 150 HP, 5,021 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 74,384.13 2,139.55 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0082 EA 175 HP, 5,858 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 81,600.40 2,358.37 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0083 EA 200 HP, 6,695 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 88,814.68 2,577.19 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0084 EA 250 HP, 8,369 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 94,068.35 3,014.81 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0085 EA 300 HP, 10,043 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 114,126.51 3,452.45 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0086 EA 350 HP, 11,716 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 123,740.19 3,890.09 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0087 EA 400 HP, 13,390 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 145,374.21 4,327.72 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0088 EA 500 HP, 16,738 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 175,921.56 4,765.36 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0089 EA 600 HP, 20,085 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 205,346.96 5,203.00 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0090 EA 700 HP, 23,433 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 233,512.19 5,640.63 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0091 EA 800 HP, 26,780 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 260,581.35 6,078.26 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0092 EA 900 HP, 30,128 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 286,535.58 6,515.90 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0093 EA 1,000 HP, 33,476 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler .................................................................... 311,513.47 6,953.53 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0094  150 PSI Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0071) 
. 
. 

 23 52 39 13-0095 EA 40 HP, 1,339 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 39,648.21 1,167.03 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0096 EA 50 HP, 1,674 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 43,059.43 1,264.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0097 EA 60 HP, 2,009 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 47,018.98 1,458.78 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0098 EA 70 HP, 2,343 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 49,100.22 1,556.03 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0099 EA 80 HP, 2,678 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 51,175.55 1,653.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0100 EA 90 HP, 3,013 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler................................................................................ 53,060.68 1,701.91 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0101 EA 100 HP, 3,348 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.............................................................................. 56,760.99 1,750.54 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0102 EA 125 HP, 4,184 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.............................................................................. 65,594.80 1,945.05 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0103 EA 150 HP, 5,021 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.............................................................................. 74,449.84 2,139.55 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0104 EA 175 HP, 5,858 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.............................................................................. 81,672.82 2,358.37 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0105 EA 200 HP, 6,695 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.............................................................................. 88,893.81 2,577.19 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0106 EA 250 HP, 8,369 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.............................................................................. 94,150.16 3,014.81 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0107 EA 300 HP, 10,043 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.......................................................................... 114,227.09 3,452.45 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0108 EA 350 HP, 11,716 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.......................................................................... 123,848.82 3,890.09 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0109 EA 400 HP, 13,390 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.......................................................................... 145,502.96 4,327.72 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0110 EA 500 HP, 16,738 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.......................................................................... 176,078.47 4,765.36 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0111 EA 600 HP, 20,085 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.......................................................................... 205,532.03 5,203.00 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0112 EA 700 HP, 23,433 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.......................................................................... 233,722.74 5,640.63 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0113 EA 800 HP, 26,780 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.......................................................................... 260,817.39 6,078.26 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0114 EA 900 HP, 30,128 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler.......................................................................... 286,795.75 6,515.90 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0115 EA 1,000 HP, 33,476 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler....................................................................... 311,797.78 6,953.53 
Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0116  150 PSI Gas/Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0071) 
. 
. 

 23 52 39 13-0117 EA 40 HP, 1,339 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 43,971.92 1,167.03 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0118 EA 50 HP, 1,674 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 47,755.96 1,264.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0119 EA 60 HP, 2,009 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ................................................................................. 50,358.32 1,458.78 
Note: Burnham Series 3. Fire tested factory assembled unit. 
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. 
 23 52 39 13-0120 EA 70 HP, 2,343 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ................................................................................. 52,576.35 1,556.03 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0121 EA 80 HP, 2,678 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ................................................................................. 54,788.48 1,653.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0122 EA 90 HP, 3,013 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ................................................................................. 56,811.74 1,701.91 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0123 EA 100 HP, 3,348 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................... 58,834.33 1,750.54 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0124 EA 125 HP, 4,184 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................... 68,004.75 1,945.05 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0125 EA 150 HP, 5,021 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................... 77,195.07 2,139.55 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0126 EA 175 HP, 5,858 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................... 84,682.25 2,358.37 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0127 EA 200 HP, 6,695 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................... 92,168.77 2,577.19 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0128 EA 250 HP, 8,369 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ............................................................................... 97,571.30 3,014.81 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0129 EA 300 HP, 10,043 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ........................................................................... 118,411.32 3,452.45 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0130 EA 350 HP, 11,716 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ........................................................................... 128,360.28 3,890.09 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0131 EA 400 HP, 13,390 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ........................................................................... 150,844.56 4,327.72 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0132 EA 500 HP, 16,738 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ........................................................................... 182,623.03 4,765.36 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0133 EA 600 HP, 20,085 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ........................................................................... 213,227.26 5,203.00 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0134 EA 700 HP, 23,433 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ........................................................................... 242,521.70 5,640.63 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0135 EA 800 HP, 26,780 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ........................................................................... 270,671.79 6,078.26 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0136 EA 900 HP, 30,128 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ........................................................................... 297,660.00 6,515.90 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0137 EA 1,000 HP, 33,476 MBH 150 PSI Steam Gas/Oil Scotch Marine Boiler ........................................................................ 323,627.62 6,953.53 
Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0138  125 PSI Water Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH output. 

. 

. 
 23 52 39 13-0139  125 PSI Gas Fired Water Scotch Marine Boilers (23 52 39 13-0138) 
. 
. 

 23 52 39 13-0140 EA 40 HP, 1,339 MBH Water Gas Fired Scotch Marine Boiler ............................................................................................ 37,047.82 1,167.03 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0141 EA 50 HP, 1,674 MBH Water Gas Fired Scotch Marine Boiler ............................................................................................ 41,490.34 1,264.28 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0142 EA 60 HP, 2,009 MBH Water Gas Fired Scotch Marine Boiler ............................................................................................ 44,765.93 1,458.78 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0143 EA 70 HP, 2,343 MBH Water Gas Fired Scotch Marine Boiler ............................................................................................ 48,098.42 1,556.03 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0144 EA 80 HP, 2,678 MBH Water Gas Fired Scotch Marine Boiler ............................................................................................ 51,494.73 1,653.28 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0145 EA 90 HP, 3,013 MBH Water Gas Fired Scotch Marine Boiler ............................................................................................ 54,142.95 1,701.91 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0146 EA 100 HP, 3,348 MBH Water Gas Fired Scotch Marine Boiler .......................................................................................... 58,138.30 1,750.54 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0147 EA 125 HP, 4,184 MBH Water Gas Fired Scotch Marine Boiler .......................................................................................... 62,499.54 1,945.05 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0148 EA 150 HP, 5,021 MBH Water Gas Fired Scotch Marine Boiler .......................................................................................... 68,178.86 2,139.55 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0149 EA 175 HP, 5,858 MBH Water Gas Fired Scotch Marine Boiler .......................................................................................... 72,679.41 2,358.37 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0150 EA 200 HP, 6,695 MBH Water Gas Fired Scotch Marine Boiler .......................................................................................... 75,505.61 2,577.19 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0151 EA 250 HP, 8,369 MBH Water Gas Fired Scotch Marine Boiler .......................................................................................... 91,206.44 3,014.81 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0152 EA 300 HP, 10,043 MBH Water Gas Fired Scotch Marine Boiler ...................................................................................... 106,081.25 3,452.45 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0153 EA 350 HP, 11,716 MBH Water Gas Fired Scotch Marine Boiler ...................................................................................... 114,673.44 3,890.09 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0154 EA 400 HP, 13,390 MBH Water Gas Fired Scotch Marine Boiler ...................................................................................... 127,907.72 4,327.72 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0155 EA 500 HP, 16,738 MBH Water Gas Fired Scotch Marine Boiler ...................................................................................... 154,060.29 4,765.36 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0156 EA 600 HP, 20,085 MBH Water Gas Fired Scotch Marine Boiler ...................................................................................... 179,638.07 5,203.00 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0157 EA 700 HP, 23,433 MBH Water Gas Fired Scotch Marine Boiler ...................................................................................... 204,117.96 5,640.63 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0158 EA 800 HP, 26,780 MBH Water Gas Fired Scotch Marine Boiler ...................................................................................... 227,660.03 6,078.26 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0159 EA 900 HP, 30,128 MBH Water Gas Fired Scotch Marine Boiler ...................................................................................... 250,240.05 6,515.90 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
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. 
 23 52 39 13-0160 EA 1,000 HP, 33,476 MBH Water Gas Fired Scotch Marine Boiler ................................................................................... 271,993.93 6,953.53 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 39 13-0161  125 PSI Oil Fired Water Scotch Marine Boilers (23 52 39 13-0138) 
. 
. 

 23 52 39 13-0162 EA 40 HP, 1,339 MBH Water Oil Fired Scotch Marine Boiler .............................................................................................. 34,483.64 1,167.03 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0163 EA 50 HP, 1,674 MBH Water Oil Fired Scotch Marine Boiler .............................................................................................. 38,604.29 1,264.28 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0164 EA 60 HP, 2,009 MBH Water Oil Fired Scotch Marine Boiler .............................................................................................. 43,340.34 1,458.78 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0165 EA 70 HP, 2,343 MBH Water Oil Fired Scotch Marine Boiler .............................................................................................. 46,372.42 1,556.03 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0166 EA 80 HP, 2,678 MBH Water Oil Fired Scotch Marine Boiler .............................................................................................. 49,398.60 1,653.28 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0167 EA 90 HP, 3,013 MBH Water Oil Fired Scotch Marine Boiler .............................................................................................. 52,234.56 1,701.91 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0168 EA 100 HP, 3,348 MBH Water Oil Fired Scotch Marine Boiler ............................................................................................ 56,891.08 1,750.54 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0169 EA 125 HP, 4,184 MBH Water Oil Fired Scotch Marine Boiler ............................................................................................ 62,554.52 1,945.05 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0170 EA 150 HP, 5,021 MBH Water Oil Fired Scotch Marine Boiler ............................................................................................ 68,237.87 2,139.55 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0171 EA 175 HP, 5,858 MBH Water Oil Fired Scotch Marine Boiler ............................................................................................ 72,742.44 2,358.37 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0172 EA 200 HP, 6,695 MBH Water Oil Fired Scotch Marine Boiler ............................................................................................ 75,571.32 2,577.19 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0173 EA 250 HP, 8,369 MBH Water Oil Fired Scotch Marine Boiler ............................................................................................ 91,285.57 3,014.81 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0174 EA 300 HP, 10,043 MBH Water Oil Fired Scotch Marine Boiler ........................................................................................ 106,173.78 3,452.45 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0175 EA 350 HP, 11,716 MBH Water Oil Fired Scotch Marine Boiler ........................................................................................ 114,772.68 3,890.09 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0176 EA 400 HP, 13,390 MBH Water Oil Fired Scotch Marine Boiler ........................................................................................ 128,019.04 4,327.72 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0177 EA 500 HP, 16,738 MBH Water Oil Fired Scotch Marine Boiler ........................................................................................ 154,195.74 4,765.36 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0178 EA 600 HP, 20,085 MBH Water Oil Fired Scotch Marine Boiler ........................................................................................ 179,797.66 5,203.00 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0179 EA 700 HP, 23,433 MBH Water Oil Fired Scotch Marine Boiler ........................................................................................ 204,300.35 5,640.63 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0180 EA 800 HP, 26,780 MBH Water Oil Fired Scotch Marine Boiler ........................................................................................ 227,863.88 6,078.26 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0181 EA 900 HP, 30,128 MBH Water Oil Fired Scotch Marine Boiler ........................................................................................ 250,464.01 6,515.90 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0182 EA 1,000 HP, 33,476 MBH Water Oil Fired Scotch Marine Boiler ..................................................................................... 272,238.01 6,953.53 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 39 13-0183  125 PSI Gas/Oil Fired Water Scotch Marine Boilers (23 52 39 13-0138) 
. 
. 

 23 52 39 13-0184 EA 40 HP, 1,339 MBH Water Gas/Oil Fired Scotch Marine Boiler ...................................................................................... 38,168.98 1,167.03 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0185 EA 50 HP, 1,674 MBH Water Gas/Oil Fired Scotch Marine Boiler ...................................................................................... 42,750.98 1,264.28 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0186 EA 60 HP, 2,009 MBH Water Gas/Oil Fired Scotch Marine Boiler ...................................................................................... 46,381.96 1,458.78 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0187 EA 70 HP, 2,343 MBH Water Gas/Oil Fired Scotch Marine Boiler ...................................................................................... 49,627.27 1,556.03 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0188 EA 80 HP, 2,678 MBH Water Gas/Oil Fired Scotch Marine Boiler ...................................................................................... 52,868.02 1,653.28 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0189 EA 90 HP, 3,013 MBH Water Gas/Oil Fired Scotch Marine Boiler ...................................................................................... 55,918.56 1,701.91 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0190 EA 100 HP, 3,348 MBH Water Gas/Oil Fired Scotch Marine Boiler..................................................................................... 58,969.78 1,750.54 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0191 EA 125 HP, 4,184 MBH Water Gas/Oil Fired Scotch Marine Boiler..................................................................................... 64,837.07 1,945.05 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0192 EA 150 HP, 5,021 MBH Water Gas/Oil Fired Scotch Marine Boiler..................................................................................... 70,724.26 2,139.55 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0193 EA 175 HP, 5,858 MBH Water Gas/Oil Fired Scotch Marine Boiler..................................................................................... 75,380.38 2,358.37 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0194 EA 200 HP, 6,695 MBH Water Gas/Oil Fired Scotch Marine Boiler..................................................................................... 78,291.07 2,577.19 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0195 EA 250 HP, 8,369 MBH Water Gas/Oil Fired Scotch Marine Boiler..................................................................................... 94,587.35 3,014.81 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0196 EA 300 HP, 10,043 MBH Water Gas/Oil Fired Scotch Marine Boiler................................................................................. 110,022.74 3,452.45 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0197 EA 350 HP, 11,716 MBH Water Gas/Oil Fired Scotch Marine Boiler................................................................................. 118,905.96 3,890.09 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0198 EA 400 HP, 13,390 MBH Water Gas/Oil Fired Scotch Marine Boiler................................................................................. 132,632.42 4,327.72 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0199 EA 500 HP, 16,738 MBH Water Gas/Oil Fired Scotch Marine Boiler................................................................................. 159,828.36 4,765.36 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0200 EA 600 HP, 20,085 MBH Water Gas/Oil Fired Scotch Marine Boiler................................................................................. 186,421.35 5,203.00 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

Central Heating Equipment 23 50 
Heating Boilers 23 52 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 375 

. 
 23 52 39 13-0201 EA 700 HP, 23,433 MBH Water Gas/Oil Fired Scotch Marine Boiler ................................................................................ 211,873.54 5,640.63 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0202 EA 800 HP, 26,780 MBH Water Gas/Oil Fired Scotch Marine Boiler ................................................................................ 236,344.99 6,078.26 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0203 EA 900 HP, 30,128 MBH Water Gas/Oil Fired Scotch Marine Boiler ................................................................................ 259,815.50 6,515.90 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0204 EA 1,000 HP, 33,476 MBH Water Gas/Oil Fired Scotch Marine Boiler ............................................................................. 282,419.64 6,953.53 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 53  Heating Boiler Feedwater Equipment (23 50) 
. 
. 
 23 53 13  Boiler Feedwater Pumps (23 53) 

See CSI section 23 53 16 00-0001 for boiler feedwater units. 
. 
. 
 23 53 16  Deaerators (23 53) 
. 
. 
 23 53 16 00-0001  Boiler Feed System (23 53 16) 
. 
. 
 23 53 16 00-0002  Low Pressure Boiler Feed System (23 53 16 00-0001) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0003 EA 20 HP, 200 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ......................... 5,487.43 1,246.09 
. 

 23 53 16 00-0004 EA 34 HP, 340 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ......................... 5,985.18 1,468.02 
. 

 23 53 16 00-0005 EA 54 HP, 530 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ......................... 6,400.44 1,519.45 
. 

 23 53 16 00-0006 EA 67 HP, 660 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ......................... 6,608.91 1,575.20 
. 

 23 53 16 00-0007 EA 78 HP, 760 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ......................... 7,001.44 1,683.47 
. 

 23 53 16 00-0008 EA 104 HP, 1,020 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .................. 10,768.06 1,824.20 
. 

 23 53 16 00-0009 EA 158 HP, 1,550 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .................. 12,095.91 1,948.70 
. 

 23 53 16 00-0010 EA 219 HP, 2,150 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .................. 13,858.25 2,219.35 
. 

 23 53 16 00-0011 EA 254 HP, 2,500 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .................. 15,221.05 2,381.76 
. 

 23 53 16 00-0012 EA 305 HP, 3,000 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .................. 16,387.60 2,544.15 

XXXXXXX 
. 
 23 53 16 00-0013  High Pressure Boiler Feed System (23 53 16 00-0001) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0014 EA 10 HP, 100 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 7,284.37 1,062.37 
. 

 23 53 16 00-0015 EA 20 HP, 200 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 7,656.61 1,246.09 
. 

 23 53 16 00-0016 EA 34 HP, 340 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 8,564.73 1,468.02 
. 

 23 53 16 00-0017 EA 54 HP, 530 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 9,222.09 1,519.45 
. 

 23 53 16 00-0018 EA 67 HP, 660 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 9,396.24 1,575.20 
. 

 23 53 16 00-0019 EA 78 HP, 760 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ....................... 11,238.80 1,683.47 
. 

 23 53 16 00-0020 EA 104 HP, 1,020 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 14,440.26 1,824.20 
. 

 23 53 16 00-0021 EA 158 HP, 1,550 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 14,855.06 1,948.70 
. 

 23 53 16 00-0022 EA 183 HP, 1,800 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 16,307.37 2,086.84 
. 

 23 53 16 00-0023 EA 219 HP, 2,150 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 17,534.20 2,219.35 
. 

 23 53 16 00-0024 EA 254 HP, 2,500 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 18,757.75 2,381.76 
. 

 23 53 16 00-0025 EA 305 HP, 3,000 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 20,232.51 2,544.15 

XXXXXXX 
. 
 23 53 16 00-0026  Boiler Feedwater System (23 53 16) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0027 EA  1,380 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ................................................................ 9,171.00 1,468.02 
. 

 23 53 16 00-0028 EA  2,600 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 11,844.06 1,681.84 
. 

 23 53 16 00-0029 EA  4,300 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 15,490.48 1,924.88 
. 

 23 53 16 00-0030 EA  6,900 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 18,589.81 2,220.44 
. 

 23 53 16 00-0031 EA  8,500 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 19,741.11 2,381.76 
. 

 23 53 16 00-0032 EA  11,000 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 20,845.16 2,544.15 
. 

 23 53 16 00-0033 EA  13,800 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 23,245.12 2,923.17 
. 

 23 53 16 00-0034 EA  17,250 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 29,860.82 3,356.32 
. 

 23 53 16 00-0035 EA  20,700 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 38,537.76 3,878.14 
. 

 23 53 16 00-0036 EA  27,600 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 48,599.47 4,451.71 
. 

 23 53 16 00-0037 EA  34,500 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 61,973.95 5,121.84 

XXXXXXX 
. 
 23 53 16 00-0038  Duplex Vacuum Condensate Pumps (23 53 16) 
. 
. 

 23 53 16 00-0039 EA 7 CFM, 15 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................... 17,288.53 866.10 
Note: Two 3/4 HP vacuum pumps rated for 7 CFM, two 3/4 HP condensate pumps rated for 15 GPM at 20 PSI 
and 45 GAL cast iron receiver. Skidmore JVC-7-45-102. 

. 
 23 53 16 00-0040 EA 9 CFM, 30 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................... 17,709.05 920.23 

Note: Two 1 HP vacuum pumps rated for 9 CFM, two 3/4 HP condensate pumps rated for 30 GPM at 15 PSI and 
45 GAL cast iron receiver. Skidmore JVC-9-45-201.5. 

. 
 23 53 16 00-0041 EA 12 CFM, 45 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................. 18,186.35 974.36 

Note: Two 1-1/2 HP vacuum pumps rated for 12 CFM, two 1 HP condensate pumps rated for 45 GPM at 15 PSI 
and 45 GAL cast iron receiver. Skidmore JVC-12-45-301.5. 

. 
 23 53 16 00-0042 EA 18 CFM, 37.5 GPM, 65 Gallon Duplex Vacuum Condensate Pump .............................................................................. 19,941.08 1,028.49 

Note: Two 2 HP vacuum pumps rated for 18 CFM, two 1 HP condensate pumps rated for 37.5 GPM at 20 PSI 
and 65 GAL cast iron receiver. Skidmore JVC-18-65-252. 

. 
 23 53 16 00-0043 EA 28 CFM, 60 GPM, 110 Gallon Duplex Vacuum Condensate Pump ............................................................................... 23,682.94 1,082.62 

Note: Two 3 HP vacuum pumps rated for 28 CFM, two 1-1/2 HP condensate pumps rated for 60 GPM at 20 PSI 
and 110 GAL cast iron receiver. Skidmore JVC-28-110-402. 

. 
 23 53 16 00-0044 EA 42 CFM, 75 GPM, 110 Gallon Duplex Vacuum Condensate Pump ............................................................................... 24,926.71 1,136.75 

Note: Two 5 HP vacuum pumps rated for 42 CFM, two 2 HP condensate pumps rated for 75 GPM at 20 PSI and 
110 GAL cast iron receiver. Skidmore JVC-42-110-502. 
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XXXXXXX 
. 
 23 54  Furnaces (23 50) 

Note: All units based on output. See CSI section 23 84 13 00-0000 for humidifiers. 
. 
. 
 23 54 13  Electric-Resistance Furnaces (23 54) 
. 
. 
 23 54 13 00-0001  Down Flow Multi-Speed Air Handler/Electric Furnace (23 54 13) 
. 
. 

 23 54 13 00-0002 EA Up To 2 Ton Down Flow Multi-Speed Air Handler/Electric Furnace.................................................................................... 857.29 102.33 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0003 EA >2 To 3.5 Ton Down Flow Multi-Speed Air Handler/Electric Furnace .............................................................................. 1,122.61 127.91 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0004 EA >3.5 To 5 Ton Down Flow Multi-Speed Air Handler/Electric Furnace .............................................................................. 1,435.94 153.48 
Note: Excludes cooling equipment. 

XXXXXXX 
. 
 23 54 13 00-0005  Up/Horizontal Flow Multi-Speed Air Handler/Electric Furnace (23 54 13) 
. 
. 

 23 54 13 00-0006 EA Up To 2 Ton Up/Horizontal Flow Multi-Speed Air Handler/Electric Furnace ....................................................................... 857.29 102.33 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0007 EA >2 To 2.5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace................................................................. 1,015.45 115.12 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0008 EA >2.5 To 3 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace................................................................. 1,112.61 127.91 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0009 EA >3 to 3.5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace .................................................................. 1,173.77 140.70 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0010 EA >3.5 To 5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace................................................................. 1,435.94 153.48 
Note: Excludes cooling equipment. 

XXXXXXX 
. 
 23 54 13 00-0011  Heating Coil For Air Handler/Electric Furnace (23 54 13) 
. 
. 

 23 54 13 00-0012 EA 5 KW Heating Coil For Air Handler/Electric Furnace........................................................................................................... 155.41 25.10 
. 

 23 54 13 00-0013 EA 7 KW Heating Coil For Air Handler/Electric Furnace........................................................................................................... 176.45 27.62 
. 

 23 54 13 00-0014 EA 10 KW Heating Coil For Air Handler/Electric Furnace......................................................................................................... 191.49 30.13 
. 

 23 54 13 00-0015 EA 15 KW Heating Coil For Air Handler/Electric Furnace......................................................................................................... 251.53 32.63 
. 

 23 54 13 00-0016 EA 20 KW Heating Coil For Air Handler/Electric Furnace......................................................................................................... 271.57 35.14 

XXXXXXX 
. 
 23 54 16  Fuel-Fired Furnaces (23 54) 
. 
. 
 23 54 16 13  Gas-Fired Furnaces (23 54 16) 
. 
. 
 23 54 16 13-0001  Natural Gas Fired Forced Air Furnaces (23 54 16 13) 

Note: Excludes flue, condenser, evaporator coil, piping, thermostat, ductwork and electrical connections. 
. 
. 
 23 54 16 13-0002  Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace (23 54 16 13-

0001) 
. 
. 

 23 54 16 13-0003 EA 40 MBH, 800 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ............................................. 1,250.14 89.54 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0004 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace .......................................... 1,341.29 102.33 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0005 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace .......................................... 1,543.45 115.12 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0006 EA 100 MBH. 1,600 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ........................................ 1,812.77 140.70 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0007 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ........................................ 1,938.94 153.48 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0008  Up/Horizontal Flow Variable Speed, Two Stage 95% AFUE Gas Furnace (23 

54 16 13-0001) 
. 
. 

 23 54 16 13-0009 EA 40 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 1,378.13 89.54 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0010 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 1,515.29 102.33 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0011 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 1,616.22 115.12 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0012 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 1,756.61 127.91 

Note: Blower cooling capacity up to 3.5 tons. 
. 

 23 54 16 13-0013 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................. 1,913.77 140.70 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0014 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................. 2,024.94 153.48 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0015  Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0016 EA 45 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 1,228.09 89.54 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0017 EA 70 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 1,409.25 102.33 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0018 EA 90 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 1,551.57 127.91 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0019 EA 90 MBH, 2,000 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 1,662.73 140.70 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
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. 
 23 54 16 13-0020  Down Flow Variable Speed, Two Stage 93% AFUE Gas Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0021 EA 40 MBH, 1,200 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 1,574.13 89.54 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0022 EA 60 MBH, 1,200 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 1,669.29 102.33 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0023 EA 80 MBH, 1,600 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 1,860.45 115.12 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0024 EA 100 MBH, 2,000 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ............................................... 2,052.77 140.70 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0025 EA 120 MBH, 2,000 CFM Down Flow Variable Speed, Two Stage 93% AFUE Gas Furnace ............................................... 2,203.94 153.48 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0026  Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace (23 54 16 13-

0001) 
. 
. 

 23 54 16 13-0027 EA 40 MBH, 800 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ............................................ 1,128.13 89.54 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0028 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ......................................... 1,200.29 102.33 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0029 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ......................................... 1,340.45 115.12 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0030 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ......................................... 1,350.45 115.12 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0031 EA 80 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ......................................... 1,476.61 127.91 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0032 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace........................................ 1,564.78 140.70 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0033 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace........................................ 1,664.94 153.48 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0034  Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace (23 54 16 13-

0001) 
. 
. 

 23 54 16 13-0035 EA 40 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ............................................ 821.13 89.54 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0036 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ............................................ 904.29 102.33 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0037 EA 60 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ......................................... 1,031.45 115.12 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0038 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ......................................... 1,032.45 115.12 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0039 EA 80 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ......................................... 1,135.61 127.91 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0040 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace........................................ 1,178.77 140.70 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0041 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace........................................ 1,305.94 153.48 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0042  Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0043 EA 40 MBH, 1,200 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ......................................................... 831.13 89.54 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0044 EA 60 MBH, 1,200 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ......................................................... 907.29 102.33 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0045 EA 80 MBH, 1,600 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ...................................................... 1,076.45 115.12 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0046 EA 100 MBH, 2,000 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .................................................... 1,186.61 127.91 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0047  75% AFUE Gas Wall/Recessed Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0048 EA 35 MBH 75% AFUE Electronic Ignition Gas Wall/Recessed Furnace ............................................................................. 1,307.92 76.75 
. 

 23 54 16 13-0049 EA 55 MBH 75% AFUE Electronic Ignition Gas Wall/Recessed Furnace ............................................................................. 1,519.67 95.98 
. 

 23 54 16 13-0050 EA 35 MBH 75% AFUE Gas Wall/Recessed Furnace........................................................................................................... 1,192.92 76.75 
. 

 23 54 16 13-0051 EA 40 MBH 75% AFUE Gas Wall/Recessed Furnace........................................................................................................... 1,276.51 83.19 
. 

 23 54 16 13-0052 EA 50 MBH 75% AFUE Gas Wall/Recessed Furnace........................................................................................................... 1,275.09 89.54 
. 

 23 54 16 13-0053 EA 65 MBH 75% AFUE Gas Wall/Recessed Furnace........................................................................................................... 1,318.72 95.98 
. 

 23 54 16 13-0054 EA 75 MBH 75% AFUE Gas Wall/Recessed Furnace........................................................................................................... 1,360.80 95.98 

XXXXXXX 
. 
 23 54 16 13-0055  Gas Fired Indoor Duct Furnace (23 54 16 13-0001) 

Note: Includes burner, controls and electronic ignition. 
. 
. 
 23 54 16 13-0056  Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace (23 54 16 13-0055) 
. 
. 

 23 54 16 13-0057 EA 100 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 1,468.53 199.54 
. 

 23 54 16 13-0058 EA 150 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 1,650.90 245.58 
. 

 23 54 16 13-0059 EA 200 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 1,921.94 353.02 
. 

 23 54 16 13-0060 EA 250 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 2,168.34 399.07 
. 

 23 54 16 13-0061 EA 300 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 2,524.31 460.46 
. 

 23 54 16 13-0062 EA 350 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 2,804.05 552.55 
. 

 23 54 16 13-0063 EA 400 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 3,267.51 736.74 

XXXXXXX 
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. 
 23 54 16 13-0064  Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace (23 54 16 13-0055) 

Note: Includes burner, controls and electronic ignition. 
. 
. 

 23 54 16 13-0065 EA  100 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 1,629.33 199.54 
. 

 23 54 16 13-0066 EA  150 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 1,809.30 245.58 
. 

 23 54 16 13-0067 EA  200 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 2,139.54 353.02 
. 

 23 54 16 13-0068 EA  250 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 2,425.14 399.07 
. 

 23 54 16 13-0069 EA  300 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 2,967.51 460.46 
. 

 23 54 16 13-0070 EA  350 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 3,284.85 552.55 
. 

 23 54 16 13-0071 EA  400 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 3,721.91 736.74 

XXXXXXX 
. 
 23 54 16 16  Oil-Fired Furnaces (23 54 16) 
. 
. 
 23 54 16 16-0001  Oil Fired Forced Air Furnaces (23 54 16 16) 

Note: Excludes flue, condenser, evaporator coil, piping, thermostat, ductwork and electrical connections. 
. 
. 
 23 54 16 16-0002  Up Flow Single Speed, One Stage 81% AFUE Oil Furnace (23 54 16 16-0001) 
. 
. 

 23 54 16 16-0003 EA 72 MBH, 1,220 CFM Up Flow Single Speed, One Stage 84% AFUE Oil Furnace ........................................................... 2,081.29 102.33 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 16-0004 EA 95 MBH,  1,590 CFM Up Flow Single Speed, One Stage 83% AFUE Oil Furnace .......................................................... 2,256.77 140.70 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 16-0005 EA 126 MBH, 1,835 CFM Up Flow Single Speed, One Stage 83% AFUE Oil Furnace ......................................................... 2,610.10 166.27 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 16-0006  Down/Horizontal Flow Single Speed, One Stage 81% AFUE Oil Furnace (23 54 

16 16-0001) 
. 
. 

 23 54 16 16-0007 EA 95 MBH, 1,210 CFM Down/Horizontal Flow Single Speed, One Stage 83% AFUE Oil Furnace ..................................... 2,442.77 140.70 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 16-0008 EA 126 MBH, 2,005 CFM Down/Horizontal Flow Single Speed, One Stage 84% AFUE Oil Furnace ................................... 2,497.10 166.27 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 16-0009  Up Flow Lowboy Single Speed, One Stage 81% AFUE Oil Furnace (23 54 16 16-

0001) 
. 
. 

 23 54 16 16-0010 EA 95 MBH, 1,550 CFM Up Flow Lowboy Single Speed, One Stage 83% AFUE Oil Furnace ............................................. 2,138.77 140.70 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 16-0011 EA 127 MBH, 2,130 CFM Up Flow Lowboy Single Speed, One Stage 83% AFUE Oil Furnace ........................................... 2,538.10 166.27 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 19  Furnace Accessories (23 54) 
. 
. 

 23 54 19 00-0001 EA LP Gas Furnace Conversion Kit.......................................................................................................................................... 147.32 25.58 
. 

 23 54 19 00-0002 EA 1" Furnace External Filter Rack ............................................................................................................................................ 42.57  
. 

 23 54 19 00-0003 EA Remove And Reinstall Forced Air Furnace ......................................................................................................................... 473.73  
Note: Includes storage and cleaning. Excludes ductwork. 

XXXXXXX 
. 
 23 55  Fuel-Fired Heaters (23 50) 
. 
. 
 23 55 23  Gas-Fired Radiant Heaters (23 55) 
. 
. 
 23 55 23 13  Low-Intensity Gas-Fired Radiant Heaters (23 55 23) 
. 
. 
 23 55 23 13-0001  Infrared Heaters-Radiant Energy (23 55 23 13) 

Note: For spot localized or total heating, ceiling hung units, no fan required. 
. 
. 
 23 55 23 13-0002  Gas Fired Electric Ignition Infrared Gas Heater (23 55 23 13-0001) 

Note: Ceramic combustion, surface chromized wire screen aluminized steel housing and polished aluminum 
reflector. 

. 

. 
 23 55 23 13-0003 EA 15,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ............................................................ 751.49 108.26 

. 
 23 55 23 13-0004 EA  37,500 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ............................................................ 841.01 119.09 

. 
 23 55 23 13-0005 EA  50,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ............................................................ 892.97 119.09 

. 
 23 55 23 13-0006 EA  75,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ......................................................... 1,114.85 142.91 

. 
 23 55 23 13-0007 EA  100,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ....................................................... 1,123.61 142.91 

XXXXXXX 
. 
 23 55 23 13-0008  Rolled Steel Or Aluminum Housing Infrared Electric Heater (23 55 23 13-0001) 

Note: Anodized aluminum reflector and quartz/tungsten tubular element with an inner heavy-duty coiled element. 
. 
. 

 23 55 23 13-0009 EA  1,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .............................................................................. 836.94 112.55 
    For Stainless Steel Housing, Add  123.97 

. 
 23 55 23 13-0010 EA  3,200 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .............................................................................. 890.34 112.55 

    For Stainless Steel Housing, Add  137.32 
. 

 23 55 23 13-0011 EA  5,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .............................................................................. 951.37 112.55 
    For Stainless Steel Housing, Add  152.57 

. 
 23 55 23 13-0012 EA  7,300 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ........................................................................... 1,024.74 112.55 

    For Stainless Steel Housing, Add  170.92 
. 

 23 55 23 13-0013 EA  10,950 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ......................................................................... 1,114.83 122.79 
    For Stainless Steel Housing, Add  190.45 

. 
 23 55 23 13-0014 EA  13,500 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ......................................................................... 1,189.11 133.02 

    For Stainless Steel Housing, Add  205.10 
. 

 23 55 23 13-0015 EA  24,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ......................................................................... 1,874.67 143.26 
    For Stainless Steel Housing, Add  366.25 

XXXXXXX 
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. 
 23 55 23 13-0016  Gas Fired Tubular Infrared Heater (23 55 23 13-0001) 

Note: Includes controls and supports. 
. 
. 
 23 55 23 13-0017  "U" Package (23 55 23 13-0016) 
. 
. 

 23 55 23 13-0018 LF  Up To 75 MBH Input Radiant Heater .................................................................................................................................... 59.45 5.41 
. 

 23 55 23 13-0019 LF  76 To 105 MBH Input Radiant Heater ................................................................................................................................... 68.86 6.49 
. 

 23 55 23 13-0020 LF  106 To 130 MBH Input Radiant Heater ................................................................................................................................. 83.38 7.58 

XXXXXXX 
. 
 23 55 23 13-0021  "S" Straight Package (23 55 23 13-0016) 
. 
. 

 23 55 23 13-0022 LF  Up To 75 MBH Input Radiant Heater .................................................................................................................................... 48.64 4.33 
. 

 23 55 23 13-0023 LF  76 To 105 MBH Input Radiant Heater ................................................................................................................................... 61.30 5.41 
. 

 23 55 23 13-0024 LF  106 To 130 MBH Input Radiant Heater ................................................................................................................................. 73.96 6.49 

XXXXXXX 
. 
 23 55 33  Fuel-Fired Unit Heaters (23 55) 
. 
. 
 23 55 33 00-0001  Gas Fired Unit Heaters (23 55 33) 
. 
. 
 23 55 33 00-0002  Horizontal Fan Propelled Gas Fired Unit Heaters, 115 Volt (23 55 33 00-0001) 
. 
. 

 23 55 33 00-0003 EA 24.3 MBH Output, 30 MBH Input, 500 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ........................ 1,314.77 186.85 
. 

 23 55 33 00-0004 EA 36.5 MBH Output, 45 MBH Input, 750 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ........................ 1,454.17 224.23 
. 

 23 55 33 00-0005 EA 48.6 MBH Output, 60 MBH Input, 1,000 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 1,473.88 224.23 
. 

 23 55 33 00-0006 EA 60.8 MBH Output, 75 MBH Input, 1,250 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 1,622.80 261.59 
. 

 23 55 33 00-0007 EA 72.9 MBH Output, 90 MBH Input, 1,400 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 1,793.74 298.96 
. 

 23 55 33 00-0008 EA 81 MBH Output, 100 MBH Input, 1,600 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ...................... 1,922.59 317.65 
. 

 23 55 33 00-0009 EA 101.3 MBH Output, 125 MBH Input, 2,200 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................. 1,972.30 317.65 
. 

 23 55 33 00-0010 EA 121.5 MBH Output, 150 MBH Input, 2,400 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................. 1,929.70 317.65 
. 

 23 55 33 00-0011 EA 141.8 MBH Output, 175 MBH Input, 2,850 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................. 2,262.89 336.34 
. 

 23 55 33 00-0012 EA 162 MBH Output, 200 MBH Input, 3,200 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................... 2,456.94 336.34 
. 

 23 55 33 00-0013 EA 202.5 MBH Output, 250 MBH Input, 3,450 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................. 2,617.86 336.34 
. 

 23 55 33 00-0014 EA 243 MBH Output, 300 MBH Input, 5,000 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................... 3,107.65 373.71 
. 

 23 55 33 00-0015 EA 283.5 MBH Output, 350 MBH Input, 5,600 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................. 3,472.09 373.71 
. 

 23 55 33 00-0016 EA 324 MBH Output, 400 MBH Input, 5,800 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................... 3,732.91 411.08 

XXXXXXX 
. 
 23 55 33 00-0017  Oil Fired Unit Heater (23 55 33) 
. 
. 
 23 55 33 00-0018  Horizontal Fan Propelled Oil Fired Unit Heater, 115 Volt (23 55 33 00-0017) 
. 
. 

 23 55 33 00-0019 EA 97 MBH Output, 2,000 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................................................. 5,068.46 498.27 
. 

 23 55 33 00-0020 EA 142 MBH Output, 3,200 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................................................ 5,447.24 548.10 
. 

 23 55 33 00-0021 EA 188 MBH Output, 3,200 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................................................ 5,858.01 597.93 

XXXXXXX 
. 
 23 55 33 00-0022  Removal And Reinstallation Of Unit Heaters (23 55 33) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 55 33 00-0023 EA Remove And Reinstall Up To 101.3 MBH Output Gas or Oil Unit Heater ........................................................................... 622.50  

. 
 23 55 33 00-0024 EA Remove And Reinstall >101.3 MBH Output Gas or Oil Unit Heater ................................................................................... 839.02  

XXXXXXX 
. 
 23 57  Heat Exchangers for HVAC (23 50) 
. 
. 
 23 57 13  Steam-To-Steam Heat Exchangers (23 57) 
. 
. 
 23 57 13 00-0001  Steam Generator Heat Exchanger (23 57 13) 

Note: 35 PSI generated steam using 180 degree feed water; 400 degree F water to valve. 
. 
. 

 23 57 13 00-0002 EA  75 LB/Hour Steam Generator Heat Exchanger, 35 PSI ................................................................................................. 12,459.57 1,732.18 
. 

 23 57 13 00-0003 EA  300 LB/Hour Steam Generator Heat Exchanger, 35 PSI ............................................................................................... 16,381.84 1,840.44 
. 

 23 57 13 00-0004 EA  525 LB/Hour Steam Generator Heat Exchanger, 35 PSI ............................................................................................... 21,760.97 2,187.99 

XXXXXXX 
. 
 23 57 16  Steam-To-Water Heat Exchangers (23 57) 
. 
. 
 23 57 16 00-0001  Heat Exchanger, Hot Water 40 To 180 Degree By Steam 10 PSI (23 57 16) 

Note: Cast iron head steel shell 4 pass 3/4" outside diameter copper tubes. Excludes controls expansion tank 
and accessories. 

. 

. 
 23 57 16 00-0002 EA 8 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube .................. 1,432.40 270.65 

    For Bronze Head And Tube Sheet, Add  482.18 
    For Copper Nickel Tubes, Add  107.15 
    For Double Wall Tube Bundles, Add  160.73 

. 
 23 57 16 00-0003 EA 10 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 2,055.63 270.65 

    For Bronze Head And Tube Sheet, Add  730.17 
    For Copper Nickel Tubes, Add  162.26 
    For Double Wall Tube Bundles, Add  243.39 

. 
 23 57 16 00-0004 EA 40 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 3,051.72 378.91 

    For Bronze Head And Tube Sheet, Add  1,129.69 
    For Copper Nickel Tubes, Add  251.04 
    For Double Wall Tube Bundles, Add  376.56 

. 
 23 57 16 00-0005 EA 64 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 4,909.48 378.91 

    For Bronze Head And Tube Sheet, Add  1,722.09 
    For Copper Nickel Tubes, Add  382.69 
    For Double Wall Tube Bundles, Add  574.03 
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. 
 23 57 16 00-0006 EA 96 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 6,435.34 446.03 

    For Bronze Head And Tube Sheet, Add  2,286.93 
    For Copper Nickel Tubes, Add  508.21 
    For Double Wall Tube Bundles, Add  762.31 

. 
 23 57 16 00-0007 EA 120 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube .............. 8,396.25 542.41 

    For Bronze Head And Tube Sheet, Add  3,003.32 
    For Copper Nickel Tubes, Add  667.40 
    For Double Wall Tube Bundles, Add  1,001.11 

. 
 23 57 16 00-0008 EA 168 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............ 10,413.04 814.14 

    For Bronze Head And Tube Sheet, Add  3,678.38 
    For Copper Nickel Tubes, Add  817.42 
    For Double Wall Tube Bundles, Add  1,226.13 

. 
 23 57 16 00-0009 EA 240 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............ 15,534.38 814.14 

    For Bronze Head And Tube Sheet, Add  5,731.11 
    For Copper Nickel Tubes, Add  1,273.58 
    For Double Wall Tube Bundles, Add  1,910.37 

XXXXXXX 
. 
 23 57 19  Liquid-To-Liquid Heat Exchangers (23 57) 
. 
. 
 23 57 19 13  Plate-Type, Liquid-To-Liquid Heat Exchangers (23 57 19) 
. 
. 
 23 57 19 13-0001  Plate And Frame Heat Exchanger (23 57 19 13) 
. 
. 

 23 57 19 13-0002 EA 8" W x 18-7/8"H Plate And Frame Heat Exchanger ......................................................................................................... 2,246.91 270.65 
. 

 23 57 19 13-0003 EA 8" W x 24-9/16"H Plate And Frame Heat Exchanger ....................................................................................................... 2,912.51 270.65 
. 

 23 57 19 13-0004 EA 11-3/16" W x 34-11/16"H Plate And Frame Heat Exchanger ........................................................................................... 3,852.73 324.78 
. 

 23 57 19 13-0005 EA 16-3/4" W x 46-1/4"H Plate And Frame Heat Exchanger ................................................................................................. 5,154.94 351.85 
. 

 23 57 19 13-0006 EA 16-1/2" W x 49-5/8"H Plate And Frame Heat Exchanger ................................................................................................. 5,612.55 351.85 
. 

 23 57 19 13-0007 EA 24" W x 57-11/16"H Plate And Frame Heat Exchanger ................................................................................................... 7,247.56 378.91 
. 

 23 57 19 13-0008 EA 26-5/16" W x 56-5/8"H Plate And Frame Heat Exchanger ............................................................................................... 7,621.97 378.91 
. 

 23 57 19 13-0009 EA 24-1/4" W x 68-3/8"H Plate And Frame Heat Exchanger ................................................................................................. 9,394.14 433.04 
. 

 23 57 19 13-0010 EA 24" W x 69-11/16"H Plate And Frame Heat Exchanger ................................................................................................. 11,457.53 487.17 
. 

 23 57 19 13-0011 EA 26-5/16" W x 68-3/4"H Plate And Frame Heat Exchanger ............................................................................................. 11,873.54 487.17 
. 

 23 57 19 13-0012 EA 24" W x 89-13/16"H Plate And Frame Heat Exchanger ................................................................................................. 14,639.51 549.54 
. 

 23 57 19 13-0013 EA 26-5/16" W x 88-9/16"H Plate And Frame Heat Exchanger ........................................................................................... 17,621.71 604.40 
. 

 23 57 19 13-0014 EA 40-13/16" W x 89-1/4"H Plate And Frame Heat Exchanger ........................................................................................... 20,312.59 659.25 

XXXXXXX 
. 
 23 57 19 19  Water-To-Water Heat Exchanger (23 57 19) 
. 
. 
 23 57 19 19-0001  Heat Exchanger Hot Water 40-140 Degree By Water At 200 Degree F (23 57 19 

19) 
Note: Cast iron head steel shell 4 pass 3/4" outside diameter copper tubes. 

. 

. 
 23 57 19 19-0002 EA  7 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............... 1,677.32 270.65 

    For Copper Nickel Tubes, Add  131.64 
    For Double Wall Tube Bundles, Add  197.47 

. 
 23 57 19 19-0003 EA  16 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 2,300.55 270.65 

    For Copper Nickel Tubes, Add  186.75 
    For Double Wall Tube Bundles, Add  280.13 

. 
 23 57 19 19-0004 EA  34 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 3,388.48 378.91 

    For Copper Nickel Tubes, Add  284.72 
    For Double Wall Tube Bundles, Add  427.08 

. 
 23 57 19 19-0005 EA  55 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 4,824.13 378.91 

    For Copper Nickel Tubes, Add  410.24 
    For Double Wall Tube Bundles, Add  615.36 

. 
 23 57 19 19-0006 EA  74 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 5,992.85 433.04 

    For Copper Nickel Tubes, Add  505.15 
    For Double Wall Tube Bundles, Add  757.72 

. 
 23 57 19 19-0007 EA  86 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 7,936.09 433.04 

    For Copper Nickel Tubes, Add  679.65 
    For Double Wall Tube Bundles, Add  1,019.48 

. 
 23 57 19 19-0008 EA  112 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ........... 9,766.69 407.07 

    For Copper Nickel Tubes, Add  844.97 
    For Double Wall Tube Bundles, Add  1,267.46 

. 
 23 57 19 19-0009 EA  126 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ......... 12,130.71 407.07 

    For Copper Nickel Tubes, Add  1,053.15 
    For Double Wall Tube Bundles, Add  1,579.73 

. 
 23 57 19 19-0010 EA  152 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ......... 15,505.88 407.07 

    For Copper Nickel Tubes, Add  1,347.05 
    For Double Wall Tube Bundles, Add  2,020.58 

XXXXXXX 
. 
 23 57 19 23  Refrigerant-To-Water Heat Exchanger (23 57 19) 
. 
. 
 23 57 19 23-0001  Heat Exchanger Refrigerant To Water (23 57 19 23) 
. 
. 

 23 57 19 23-0002 EA  10 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 1,906.65 216.52 
    For Copper Nickel Tubes, Add  147.36 
    For Double Wall Tube Bundles, Add  221.04 

. 
 23 57 19 23-0003 EA  53 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 4,889.36 360.84 

    For Copper Nickel Tubes, Add  416.76 
    For Double Wall Tube Bundles, Add  625.14 

. 
 23 57 19 23-0004 EA  70 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 6,573.83 470.72 

    For Copper Nickel Tubes, Add  563.41 
    For Double Wall Tube Bundles, Add  845.11 
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. 
 23 57 19 23-0005 EA  87 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 7,108.91 569.78 

    For Copper Nickel Tubes, Add  597.17 
    For Double Wall Tube Bundles, Add  895.76 

. 
 23 57 19 23-0006 EA  105 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ........... 8,518.93 646.53 

    For Copper Nickel Tubes, Add  720.50 
    For Double Wall Tube Bundles, Add  1,080.76 

XXXXXXX 
. 
 23 60  Central Cooling Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 00-0001 for disconnect. 

. 

. 
 23 61  Refrigerant Compressors (23 60) 
. 
. 
 23 61 16  Reciprocating Refrigerant Compressors (23 61) 
. 
. 
 23 61 16 00-0001  Reciprocating Open Type Refrigerant Compressors (23 61 16) 

Note: Includes manual reversible oil pump and automatic pressure regulator. Excludes muffler, vibration isolators, 
crank case oil heaters, couplings and flywheel. 

. 

. 
 23 61 16 00-0002 EA 1/4 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 420.79 97.77 

. 
 23 61 16 00-0003 EA 1/3 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 482.92 97.77 

. 
 23 61 16 00-0004 EA 1/2 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 645.72 122.17 

. 
 23 61 16 00-0005 EA 3/4 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 773.87 122.17 

. 
 23 61 16 00-0006 EA 1 Ton Refrigerant Compressor, Reciprocating Open Type ................................................................................................. 851.54 122.17 

. 
 23 61 16 00-0007 EA 1-1/4 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................... 865.84 127.10 

. 
 23 61 16 00-0008 EA 1-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................... 870.37 127.10 

. 
 23 61 16 00-0009 EA 1-3/4 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................... 953.37 136.87 

. 
 23 61 16 00-0010 EA 2 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 1,024.70 146.66 

. 
 23 61 16 00-0011 EA 2-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,114.15 156.44 

. 
 23 61 16 00-0012 EA 3 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 1,247.48 156.44 

. 
 23 61 16 00-0013 EA 3-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,391.29 166.21 

. 
 23 61 16 00-0014 EA 4 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 1,426.40 175.99 

. 
 23 61 16 00-0015 EA 4-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,451.69 180.83 

. 
 23 61 16 00-0016 EA  5 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 2,554.06 946.65 

. 
 23 61 16 00-0017 EA 7.5 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................... 3,619.82 1,081.83 

. 
 23 61 16 00-0018 EA  10 Ton Refrigerant Compressor, Reciprocating Open Type ............................................................................................ 4,685.70 1,217.11 

. 
 23 61 16 00-0019 EA 12.5 Ton Refrigerant Compressor, Reciprocating Open Type ......................................................................................... 5,997.71 1,318.45 

. 
 23 61 16 00-0020 EA  15 Ton Refrigerant Compressor, Reciprocating Open Type ............................................................................................ 7,310.00 1,419.97 

. 
 23 61 16 00-0021 EA  20 Ton Refrigerant Compressor, Reciprocating Open Type ............................................................................................ 8,772.00 1,703.96 

. 
 23 61 16 00-0022 EA  25 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 10,409.33 1,831.43 

. 
 23 61 16 00-0023 EA  30 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 11,968.74 1,936.32 

. 
 23 61 16 00-0024 EA  50 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 15,448.23 2,184.59 

. 
 23 61 16 00-0025 EA  60 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 17,994.07 2,241.88 

. 
 23 61 16 00-0026 EA  70 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 22,179.64 2,299.08 

. 
 23 61 16 00-0027 EA  75 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 23,234.75 2,327.78 

. 
 23 61 16 00-0028 EA  80 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 24,246.83 2,356.38 

. 
 23 61 16 00-0029 EA  90 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 26,143.24 2,413.58 

. 
 23 61 16 00-0030 EA  100 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 27,870.28 2,470.96 

. 
 23 61 16 00-0031 EA  110 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 29,855.18 2,689.90 

. 
 23 61 16 00-0032 EA  120 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 31,240.20 2,750.10 

. 
 23 61 16 00-0033 EA  130 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 32,417.38 2,785.11 

. 
 23 61 16 00-0034 EA  140 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 33,500.29 2,871.28 

. 
 23 61 16 00-0035 EA  150 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 34,371.96 2,931.48 

. 
 23 61 16 00-0036 EA  175 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 35,273.15 3,011.81 

. 
 23 61 16 00-0037 EA  185 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 36,101.54 3,044.19 

. 
 23 61 16 00-0038 EA  200 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 36,957.95 3,094.57 

. 
 23 61 16 00-0039 EA  225 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 38,063.43 3,303.27 

. 
 23 61 16 00-0040 EA  250 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 39,119.14 3,481.34 

XXXXXXX 
. 
 23 61 16 00-0041  Reciprocating Hermetic Type Refrigerant Compressors (23 61 16) 

Note: Includes automatic reversible oil pump, suction and discharge shut-off valves, device for loading and 
unloading compressor cylinders and crank case oil heater. Excludes mufflers and vibration isolators. 

. 

. 
 23 61 16 00-0042  Reciprocating Hermetic Type Refrigerant Compressors <5 Tons (23 61 16 00-0041) 
. 
. 

 23 61 16 00-0043 EA 1/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 658.43 97.77 
. 

 23 61 16 00-0044 EA 1/3 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 678.12 97.77 
. 

 23 61 16 00-0045 EA 1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 746.70 122.17 
. 

 23 61 16 00-0046 EA 3/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 766.40 122.17 
. 

 23 61 16 00-0047 EA 1 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................... 776.24 122.17 
. 

 23 61 16 00-0048 EA 1-1/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 801.77 127.10 
. 

 23 61 16 00-0049 EA 1-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 823.44 127.10 
. 

 23 61 16 00-0050 EA 1-3/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 884.37 136.87 
. 

 23 61 16 00-0051 EA 2 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................... 943.32 146.66 
. 

 23 61 16 00-0052 EA 2-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,021.96 156.44 
. 

 23 61 16 00-0053 EA 3 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 1,061.35 156.44 
. 

 23 61 16 00-0054 EA 3-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,139.98 166.21 
. 

 23 61 16 00-0055 EA 4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 1,336.82 175.99 
. 

 23 61 16 00-0056 EA 4-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,454.91 180.83 

XXXXXXX 
. 
 23 61 16 00-0057  Reciprocating Hermetic Type Refrigerant Compressors (23 61 16 00-0041) 
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. 

. 
 23 61 16 00-0058 EA  5 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 1,938.78 486.84 

. 
 23 61 16 00-0059 EA  10 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 3,501.84 608.56 

. 
 23 61 16 00-0060 EA  15 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 5,685.24 740.87 

. 
 23 61 16 00-0061 EA  20 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 7,188.00 851.98 

. 
 23 61 16 00-0062 EA  25 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 7,941.83 946.65 

. 
 23 61 16 00-0063 EA  30 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 8,814.25 1,064.98 

. 
 23 61 16 00-0064 EA  35 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 11,306.05 1,217.11 

. 
 23 61 16 00-0065 EA  40 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 14,336.07 1,217.11 

. 
 23 61 16 00-0066 EA  50 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 17,657.32 1,419.97 

. 
 23 61 16 00-0067 EA  60 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 19,833.49 1,521.39 

. 
 23 61 16 00-0068 EA  70 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 20,947.94 1,594.40 

. 
 23 61 16 00-0069 EA  75 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 21,555.29 1,673.16 

. 
 23 61 16 00-0070 EA  80 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 22,143.17 1,679.66 

. 
 23 61 16 00-0071 EA  90 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 23,256.59 1,758.69 

. 
 23 61 16 00-0072 EA  100 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 24,376.92 1,831.43 

XXXXXXX 
. 
 23 61 19  Scroll Refrigerant Compressors (23 61) 
. 
. 
 23 61 19 00-0001  Scroll Refrigerant Compressors (23 61 19) 
. 
. 

 23 61 19 00-0002 EA Up To 3 Ton Scroll Refrigerant Compressor .................................................................................................................... 1,004.92 156.25 
. 

 23 61 19 00-0003 EA 3.5 Ton Scroll Refrigerant Compressor ............................................................................................................................ 1,055.00 166.30 
. 

 23 61 19 00-0004 EA 4 Ton Scroll Refrigerant Compressor ............................................................................................................................... 1,083.78 175.90 
. 

 23 61 19 00-0005 EA 4.5 Ton Scroll Refrigerant Compressor ............................................................................................................................ 1,105.83 180.92 
. 

 23 61 19 00-0006 EA 5 Ton Scroll Refrigerant Compressor ............................................................................................................................... 1,372.31 228.44 
. 

 23 61 19 00-0007 EA 7.5 Ton Scroll Refrigerant Compressor ............................................................................................................................ 2,563.77 342.66 
. 

 23 61 19 00-0008 EA 8.75 Ton Scroll Refrigerant Compressor .......................................................................................................................... 2,937.50 399.76 
. 

 23 61 19 00-0009 EA 10 Ton Scroll Refrigerant Compressor ............................................................................................................................. 3,295.95 456.87 
. 

 23 61 19 00-0010 EA 12 Ton Scroll Refrigerant Compressor ............................................................................................................................. 3,981.22 548.25 
. 

 23 61 19 00-0011 EA 13.5 Ton Scroll Refrigerant Compressor .......................................................................................................................... 4,678.38 616.78 
. 

 23 61 19 00-0012 EA 15 Ton Scroll Refrigerant Compressor ............................................................................................................................. 5,467.00 685.31 
. 

 23 61 19 00-0013 EA 20 Ton Scroll Refrigerant Compressor ............................................................................................................................. 7,677.00 913.75 
. 

 23 61 19 00-0014 EA 25 Ton Scroll Refrigerant Compressor ............................................................................................................................. 8,714.81 1,142.18 
. 

 23 61 19 00-0015 EA 30 Ton Scroll Refrigerant Compressor ............................................................................................................................. 9,397.79 1,370.62 

XXXXXXX 
. 
 23 61 23  Rotary-Screw Refrigerant Compressors (23 61) 
. 
. 
 23 61 23 00-0001  Rotary Screw Type Refrigerant Compressors (23 61 23) 
. 
. 

 23 61 23 00-0002 EA  75 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 25,406.76 2,327.78 
. 

 23 61 23 00-0003 EA  80 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 26,156.11 2,356.38 
. 

 23 61 23 00-0004 EA  90 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 27,777.59 2,413.58 
. 

 23 61 23 00-0005 EA  100 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 29,383.98 2,470.96 
. 

 23 61 23 00-0006 EA  110 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 31,688.47 2,689.90 
. 

 23 61 23 00-0007 EA  120 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 33,565.03 2,750.10 
. 

 23 61 23 00-0008 EA  130 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 35,388.25 2,785.11 
. 

 23 61 23 00-0009 EA  140 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 37,308.33 2,871.28 
. 

 23 61 23 00-0010 EA  150 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 39,183.60 2,931.48 
. 

 23 61 23 00-0011 EA  170 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 41,814.01 3,011.81 
. 

 23 61 23 00-0012 EA  185 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 43,658.21 3,044.19 
. 

 23 61 23 00-0013 EA  200 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 44,532.89 3,094.57 
. 

 23 61 23 00-0014 EA  215 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 49,898.89 3,303.27 
. 

 23 61 23 00-0015 EA  225 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 55,161.80 3,481.34 

XXXXXXX 
. 
 23 62  Packaged Compressor and Condenser Units (23 60) 
. 
. 
 23 62 13  Packaged Air-Cooled Refrigerant Compressor and Condenser Units (23 62) 
. 
. 
 23 62 13 00-0001  Combination Direct-Expansion Liquid Cooler And Compressors (23 62 13) 

Note: Shell and tube type. Chilled water temperature rise is 12 degree F. Rated by cooling capacity in tons. 
Includes power panel, factory wired and installed control panel, pressure and safety switches and gauges for oil 
pressure and high and low refrigerant pressure, flow switches, phase monitoring, sight glasses and filter dryers, 
start-up costs and equipment rigging. Units greater than 5 tons include dual compressors. Excludes motor starter, 
piping or power wiring. 

. 

. 
 23 62 13 00-0002 EA  1 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube ........................................................................................ 5,739.62 422.15 

. 
 23 62 13 00-0003 EA  5 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube ...................................................................................... 13,437.29 422.15 

. 
 23 62 13 00-0004 EA  10 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 24,071.98 422.15 

. 
 23 62 13 00-0005 EA  15 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 28,669.58 482.46 

. 
 23 62 13 00-0006 EA  20 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 34,259.80 603.07 

. 
 23 62 13 00-0007 EA  25 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 38,061.49 733.74 

. 
 23 62 13 00-0008 EA  30 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 39,171.99 870.97 

. 
 23 62 13 00-0009 EA  40 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 42,018.46 952.94 

. 
 23 62 13 00-0010 EA  50 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 44,772.80 998.64 

. 
 23 62 13 00-0011 EA  60 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 51,513.97 1,181.45 

. 
 23 62 13 00-0012 EA  75 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 58,272.56 1,361.34 

. 
 23 62 13 00-0013 EA  80 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 61,546.12 1,370.20 

. 
 23 62 13 00-0014 EA  90 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 69,651.03 1,463.17 

. 
 23 62 13 00-0015 EA 100 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................. 76,244.75 1,550.28 

XXXXXXX 
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. 
 23 62 13 00-0016  Direct-Expansion Liquid Cooler Shell And Tube Type (23 62 13) 

Note: For built-up systems. Chilled water temperature rise is 12 degree F. Rated by cooling capacity in tons. 
Excludes compressors. Includes power panel, factory wired and installed control panel, pressure and safety 
switches and gauges for oil pressure and high and low refrigerant pressure, flow switches, phase monitoring, 
sight glasses and filter dryers, start-up costs and equipment rigging. Units greater than 5 tons include dual 
compressors. Excludes motor starter, piping or power wiring. 

. 

. 
 23 62 13 00-0017 EA  1 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ..................................................... 5,448.57 422.15 

. 
 23 62 13 00-0018 EA  5 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................... 11,780.72 422.15 

. 
 23 62 13 00-0019 EA  10 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 18,712.74 422.15 

. 
 23 62 13 00-0020 EA  15 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 20,276.75 482.46 

. 
 23 62 13 00-0021 EA  20 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 21,932.13 603.07 

. 
 23 62 13 00-0022 EA  25 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 26,145.08 733.74 

. 
 23 62 13 00-0023 EA  30 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 29,701.22 870.97 

. 
 23 62 13 00-0024 EA  40 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 38,120.67 948.56 

. 
 23 62 13 00-0025 EA  50 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 42,746.56 998.64 

. 
 23 62 13 00-0026 EA  60 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 46,598.42 1,179.99 

. 
 23 62 13 00-0027 EA  75 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 53,404.53 1,361.34 

. 
 23 62 13 00-0028 EA  80 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 56,523.68 1,370.20 

. 
 23 62 13 00-0029 EA  90 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 62,123.65 1,463.17 

. 
 23 62 13 00-0030 EA  100 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ............................................... 71,020.79 1,550.28 

XXXXXXX 
. 
 23 62 13 00-0031  Packaged Chiller With Remote Air Cooled Condenser (23 62 13) 

Note: With remote air cooled condenser rated by cooling capacity, Units are factory assembled package type and 
include hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3 valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, vibration eliminators, phase monitoring for 3 phase units, start-up and 
equipment rigging. Units include dual compressors. Excludes piping and power wiring. 

. 

. 
 23 62 13 00-0032 EA  15 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 36,786.18 7,483.69 

    For Gas Fired Engine Driven, Add  6,235.25 
. 

 23 62 13 00-0033 EA  20 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 41,468.45 7,888.20 
    For Gas Fired Engine Driven, Add  7,111.06 

. 
 23 62 13 00-0034 EA  25 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 48,069.85 8,584.14 

    For Gas Fired Engine Driven, Add  8,326.99 
. 

 23 62 13 00-0035 EA  30 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 53,691.05 9,120.70 
    For Gas Fired Engine Driven, Add  9,370.79 

. 
 23 62 13 00-0036 EA  40 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 66,962.47 10,064.22 

    For Gas Fired Engine Driven, Add  11,883.62 
. 

 23 62 13 00-0037 EA  50 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 73,800.30 10,423.61 
    For Gas Fired Engine Driven, Add  13,197.29 

. 
 23 62 13 00-0038 EA  60 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 80,189.80 11,225.44 

    For Gas Fired Engine Driven, Add  14,354.98 
. 

 23 62 13 00-0039 EA  70 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 97,339.66 12,010.84 
    For Gas Fired Engine Driven, Add  17,644.71 

. 
 23 62 13 00-0040 EA  75 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 98,477.23 12,240.00 

    For Gas Fired Engine Driven, Add  17,860.36 
. 

 23 62 13 00-0041 EA  80 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................. 100,294.04 12,772.22 
    For Gas Fired Engine Driven, Add  18,143.93 

. 
 23 62 13 00-0042 EA 90 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................. 111,209.81 13,352.80 

    For Gas Fired Engine Driven, Add  20,240.05 
. 

 23 62 13 00-0043 EA 100 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 122,970.12 13,988.66 
    For Gas Fired Engine Driven, Add  22,496.78 

. 
 23 62 13 00-0044 EA 110 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 136,266.71 14,688.05 

    For Gas Fired Engine Driven, Add  25,051.24 
. 

 23 62 13 00-0045 EA  120 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 147,306.42 15,461.14 
    For Gas Fired Engine Driven, Add  27,143.28 

. 
 23 62 13 00-0046 EA  140 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 162,488.94 16,320.06 

    For Gas Fired Engine Driven, Add  30,051.00 

XXXXXXX 
. 
 23 62 23  Packaged Water-Cooled Refrigerant Compressor and Condenser Units (23 62) 
. 
. 
 23 62 23 00-0001  Water Cooled Condensing Units (23 62 23) 

Note: Includes compressor, condenser and motor, and equipment rigging. Excludes piping and power wiring. 
. 
. 

 23 62 23 00-0002 EA 5 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ............................................................ 4,532.34 692.61 
. 

 23 62 23 00-0003 EA 10 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor .......................................................... 6,849.83 1,011.49 
. 

 23 62 23 00-0004 EA 15 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor .......................................................... 7,802.60 1,096.21 
. 

 23 62 23 00-0005 EA 20 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor .......................................................... 9,647.28 1,315.44 
. 

 23 62 23 00-0006 EA 30 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 10,502.07 1,547.64 
. 

 23 62 23 00-0007 EA 60 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 21,468.32 2,175.43 
. 

 23 62 23 00-0008 EA 80 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 26,599.14 2,625.55 
. 

 23 62 23 00-0009 EA 120 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ...................................................... 36,327.80 2,872.77 

XXXXXXX 
. 
 23 63  Refrigerant Condensers (23 60) 
. 
. 
 23 63 13  Air-Cooled Refrigerant Condensers (23 63) 
. 
. 
 23 63 13 00-0001  Air Cooled Condensing Units (23 63 13) 

Note: Includes compressor(s), condenser, fan, motors, discharge/suction gauges, sight glass, fan cycling 
controls, standard oil hi/low safety control switches, standard controls and liquid line filter dryers and phase 
monitoring for 3 phase units and equipment rigging. Meets minimum ASHRAE EER requirements. Excludes 
piping and power wiring. 
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. 

. 
 23 63 13 00-0002 EA 6 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ......................................................... 4,223.74 692.61 

    For >10 To 25, Deduct  -95.24 
    For >25 To 50, Deduct  -158.74 
    For >50, Deduct  -253.98 
    For Low Ambient Protection, 0 Degree F, Add  674.97 
    For Winter Start Control, Add  231.89 

. 
 23 63 13 00-0003 EA 7.5 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ...................................................... 5,055.38 822.15 

    For >10 To 25, Deduct  -114.29 
    For >25 To 50, Deduct  -190.48 
    For >50, Deduct  -304.78 
    For Low Ambient Protection, 0 Degree F, Add  616.20 
    For Winter Start Control, Add  200.76 

. 
 23 63 13 00-0004 EA 10 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ....................................................... 6,544.56 1,011.49 

    For >10 To 25, Deduct  -150.34 
    For >25 To 50, Deduct  -250.57 
    For >50, Deduct  -400.91 
    For Low Ambient Protection, 0 Degree F, Add  734.09 
    For Winter Start Control, Add  253.54 

. 
 23 63 13 00-0005 EA 12.5 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor .................................................... 7,999.36 1,052.35 

    For >10 To 25, Deduct  -192.15 
    For >25 To 50, Deduct  -320.24 
    For >50, Deduct  -512.39 
    For Low Ambient Protection, 0 Degree F, Add  846.96 
    For Winter Start Control, Add  287.55 

. 
 23 63 13 00-0006 EA 15 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ....................................................... 9,459.28 1,096.21 

    For >10 To 25, Deduct  -233.95 
    For >25 To 50, Deduct  -389.92 
    For >50, Deduct  -623.87 
    For Low Ambient Protection, 0 Degree F, Add  883.13 
    For Winter Start Control, Add  244.08 

. 
 23 63 13 00-0007 EA 20 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 12,143.75 1,315.44 

    For >10 To 25, Deduct  -304.52 
    For >25 To 50, Deduct  -507.53 
    For >50, Deduct  -812.05 
    For Low Ambient Protection, 0 Degree F, Add  1,107.31 
    For Winter Start Control, Add  300.82 

. 
 23 63 13 00-0008 EA 25 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 13,775.81 1,415.10 

    For >10 To 25, Deduct  -349.01 
    For >25 To 50, Deduct  -581.68 
    For >50, Deduct  -930.69 
    For Low Ambient Protection, 0 Degree F, Add  1,175.40 
    For Winter Start Control, Add  330.56 

. 
 23 63 13 00-0009 EA 30 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 15,760.54 1,544.65 

    For >10 To 25, Deduct  -402.70 
    For >25 To 50, Deduct  -671.17 
    For >50, Deduct  -1,073.87 
    For Low Ambient Protection, 0 Degree F, Add  1,255.45 
    For Winter Start Control, Add  367.95 

. 
 23 63 13 00-0010 EA 40 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 21,397.58 1,730.46 

    For >10 To 25, Deduct  -561.87 
    For >25 To 50, Deduct  -936.44 
    For >50, Deduct  -1,498.31 
    For Low Ambient Protection, 0 Degree F, Add  1,603.63 
    For Winter Start Control, Add  454.16 

. 
 23 63 13 00-0011 EA 50 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 26,014.95 2,175.43 

    For >10 To 25, Deduct  -679.80 
    For >25 To 50, Deduct  -1,133.00 
    For >50, Deduct  -1,812.80 
    For Low Ambient Protection, 0 Degree F, Add  1,745.14 
    For Winter Start Control, Add  448.80 

. 
 23 63 13 00-0012 EA 60 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 29,899.63 2,401.01 

    For >10 To 25, Deduct  -788.84 
    For >25 To 50, Deduct  -1,314.73 
    For >50, Deduct  -2,103.56 
    For Low Ambient Protection, 0 Degree F, Add  1,953.05 
    For Winter Start Control, Add  491.98 

. 
 23 63 13 00-0013 EA 80 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 38,566.44 2,625.55 

    For >10 To 25, Deduct  -1,035.52 
    For >25 To 50, Deduct  -1,725.87 
    For >50, Deduct  -2,761.39 
    For Low Ambient Protection, 0 Degree F, Add  2,392.97 
    For Winter Start Control, Add  577.50 

. 
 23 63 13 00-0014 EA 100 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ................................................... 53,008.88 2,364.03 

    For >10 To 25, Deduct  -1,445.89 
    For >25 To 50, Deduct  -2,409.82 
    For >50, Deduct  -3,855.71 
    For Low Ambient Protection, 0 Degree F, Add  2,649.01 
    For Winter Start Control, Add  722.23 

. 
 23 63 13 00-0015 EA 120 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ................................................... 65,061.33 2,444.17 

    For >10 To 25, Deduct  -1,802.57 
    For >25 To 50, Deduct  -3,004.29 
    For >50, Deduct  -4,806.86 
    For Low Ambient Protection, 0 Degree F, Add  3,046.47 

XXXXXXX 
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. 
 23 63 13 00-0016  Air Cooled Condensing Units (23 63 13) 

Note: Include compressor(s), condenser, fan, motors, discharge/suction gauges, sight glass, fan cycling controls, 
standard oil hi/low safety control switches, standard controls and liquid line filter dryers, 13 SEER, 1 or 3 phase 
and equipment rigging. Higher SEER ratings can be obtained by oversizing evaporators. Excludes piping and 
power wiring. 

. 

. 
 23 63 13 00-0017 EA 1.5 Ton, 13 SEER, Air Cooled Condensing Unit .............................................................................................................. 1,683.94 333.41 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -35.51 
    For >25 To 50, Deduct  -59.19 
    For >50, Deduct  -94.71 
    For 14 SEER, Add  248.60 
    For 16 SEER, Add  485.37 
    For 18 SEER, Add  1,053.60 

. 
 23 63 13 00-0018 EA 2 Ton, 13 SEER, Air Cooled Condensing Unit ................................................................................................................. 1,814.93 370.64 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -37.78 
    For >25 To 50, Deduct  -62.96 
    For >50, Deduct  -100.74 
    For 14 SEER, Add  264.44 
    For 16 SEER, Add  516.29 
    For 18 SEER, Add  1,120.72 

. 
 23 63 13 00-0019 EA 2.5 Ton, 13 SEER, Air Cooled Condensing Unit .............................................................................................................. 1,930.58 407.71 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -39.58 
    For >25 To 50, Deduct  -65.97 
    For >50, Deduct  -105.55 
    For 14 SEER, Add  277.06 
    For 16 SEER, Add  540.93 
    For 18 SEER, Add  1,174.20 

. 
 23 63 13 00-0020 EA 3 Ton, 13 SEER, Air Cooled Condensing Unit ................................................................................................................. 2,209.88 444.55 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -46.29 
    For >25 To 50, Deduct  -77.15 
    For >50, Deduct  -123.44 
    For 14 SEER, Add  324.04 
    For 16 SEER, Add  632.65 
    For 18 SEER, Add  1,373.31 

. 
 23 63 13 00-0021 EA 3.5 Ton, 13 SEER, Air Cooled Condensing Unit .............................................................................................................. 2,343.44 481.84 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -48.63 
    For >25 To 50, Deduct  -81.05 
    For >50, Deduct  -129.68 
    For 14 SEER, Add  340.42 
    For 16 SEER, Add  664.63 
    For 18 SEER, Add  1,442.73 

. 
 23 63 13 00-0022 EA 4 Ton, 13 SEER, Air Cooled Condensing Unit ................................................................................................................. 2,606.10 518.90 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -54.84 
    For >25 To 50, Deduct  -91.41 
    For >50, Deduct  -146.25 
    For 14 SEER, Add  383.91 
    For 16 SEER, Add  749.54 
    For 18 SEER, Add  1,627.04 

. 
 23 63 13 00-0023 EA 5 Ton, 13 SEER, Air Cooled Condensing Unit ................................................................................................................. 2,932.00 555.69 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -62.95 
    For >25 To 50, Deduct  -104.92 
    For >50, Deduct  -167.88 
    For 14 SEER, Add  440.68 
    For 15 SEER, Add  503.63 
    For 16 SEER, Add  860.37 
    For 18 SEER, Add  1,867.64 

XXXXXXX 
. 
 23 63 13 00-0024  Removal And Reinstallation Of AC Condensing Unit (23 63 13) 

Note: Includes storage and cleaning. 
. 
. 

 23 63 13 00-0025 EA Remove And Reinstall Air Cooled Condensing Unit Up To 5 Tons..................................................................................... 341.08  
. 

 23 63 13 00-0026 EA Remove And Reinstall Air Cooled Condensing Unit 7.5 To 15 Tons ............................................................................... 1,279.06  
. 

 23 63 13 00-0027 EA Remove And Reinstall Air Cooled Condensing Unit 20 To 40 Tons ................................................................................ 2,093.59  

XXXXXXX 
. 
 23 64  Packaged Water Chillers (23 60) 
. 
. 
 23 64 13  Absorption Water Chillers (23 64) 
. 
. 
 23 64 13 16  Indirect-Fired Absorption Water Chillers (23 64 13) 
. 
. 
 23 64 13 16-0001  Packaged, Steam Driven, Water Cooled Absorption Chillers (23 64 13 16) 

Note: Includes refrigerant monitor with scanner, audible alarm, and lights, 460 V motor, and all accessories, 
controls (water temperature controller with PE switches, flow switch, etc.) factory wired and installed control 
panel, and also includes start-up. Price includes closed transition starter. (rated by cooling capacity in tons). Units 
are factory assembled package type consisting of motor, cooler, condenser, internal piping and wiring, motor 
starters, insulation, purge unit, controls, gauges, lubrication system, refrigerant charge, oil, phase monitoring for 3 
phase units, start-up costs and equipment rigging. Exclude piping and power wiring. 

. 

. 
 23 64 13 16-0002 EA  50 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .............................................................................. 91,730.59 5,973.76 

    For Two Stage Unit, Add  60,406.42 
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. 
 23 64 13 16-0003 EA  100 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 116,426.69 7,121.51 

    For Two Stage Unit, Add  76,922.88 
. 

 23 64 13 16-0004 EA  150 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 147,171.15 7,311.39 
    For Two Stage Unit, Add  98,321.98 

. 
 23 64 13 16-0005 EA  200 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 162,925.12 7,450.46 

    For Two Stage Unit, Add  109,260.40 
. 

 23 64 13 16-0006 EA  250 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 182,068.91 7,637.20 
    For Two Stage Unit, Add  122,541.04 

. 
 23 64 13 16-0007 EA  300 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 205,570.86 8,087.80 

    For Two Stage Unit, Add  138,702.89 
. 

 23 64 13 16-0008 EA  350 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 220,380.06 8,283.25 
    For Two Stage Unit, Add  148,943.73 

. 
 23 64 13 16-0009 EA  400 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 262,338.87 8,621.88 

    For Two Stage Unit, Add  178,097.32 
. 

 23 64 13 16-0010 EA  500 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 293,803.40 8,873.02 
    For Two Stage Unit, Add  199,961.13 

. 
 23 64 13 16-0011 EA  650 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 361,783.13 12,519.52 

    For Two Stage Unit, Add  245,203.96 
. 

 23 64 13 16-0012 EA  750 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 394,089.63 14,583.91 
    For Two Stage Unit, Add  266,492.07 

. 
 23 64 13 16-0013 EA  850 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 422,050.48 15,232.02 

    For Two Stage Unit, Add  285,648.19 
. 

 23 64 13 16-0014 EA  950 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 451,121.07 15,446.70 
    For Two Stage Unit, Add  305,965.53 

. 
 23 64 13 16-0015 EA  1,125 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ....................................................................... 516,164.76 15,982.02 

    For Two Stage Unit, Add  351,155.84 
. 

 23 64 13 16-0016 EA  1,250 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ....................................................................... 564,569.37 16,471.26 
    For Two Stage Unit, Add  384,728.06 

. 
 23 64 13 16-0017 EA  1,450 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ....................................................................... 663,844.11 20,304.17 

    For Two Stage Unit, Add  451,783.85 
. 

 23 64 13 16-0018 EA  1,700 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ....................................................................... 775,510.10 21,379.94 
    For Two Stage Unit, Add  529,266.23 

XXXXXXX 
. 
 23 64 16  Centrifugal Water Chillers (23 64) 
. 
. 
 23 64 16 16  Water-Cooled Centrifugal Water Chillers (23 64 16) 
. 
. 
 23 64 16 16-0001  Packaged Water-Cooled Centrifugal Water Chillers (23 64 16 16) 

Note: Includes integral heat exchanger, refrigerant monitor with scanner, audible alarm, and lights, 460 V motor, 
controls (water temperature controller with PE switches, flow switch, etc.), start-up, and closed transition starter. 
Rated by cooling capacity in tons. Units are factory assembled package type consisting of compressor, motor, 
cooler, condenser, internal piping and wiring, motor starters, insulation, purge unit, factory wired and installed 
control panel, gauges, lubrication system, refrigerant charge, oil, phase monitoring for 3 phase units, start-up 
costs and equipment rigging. Units greater than 20 tons include dual compressors. Excludes piping and power 
wiring. 

. 

. 
 23 64 16 16-0002 EA 180 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 118,148.40 5,584.05 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  4,367.14 

. 
 23 64 16 16-0003 EA 200 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 129,081.05 5,725.47 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  4,795.24 

. 
 23 64 16 16-0004 EA 225 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 142,288.86 5,871.01 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  5,314.32 

. 
 23 64 16 16-0005 EA 250 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 155,197.70 6,106.40 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  5,815.55 

. 
 23 64 16 16-0006 EA 275 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 167,836.22 6,451.20 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  6,298.93 

. 
 23 64 16 16-0007 EA 300 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 180,013.32 6,786.60 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  6,764.47 

. 
 23 64 16 16-0008 EA 325 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 191,802.01 7,158.71 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  7,212.11 

. 
 23 64 16 16-0009 EA 350 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 203,115.22 7,511.73 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  7,641.96 

. 
 23 64 16 16-0010 EA 375 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 213,930.99 7,833.63 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  8,053.90 

. 
 23 64 16 16-0011 EA 400 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 224,191.78 8,087.80 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  8,448.00 

. 
 23 64 16 16-0012 EA 425 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 234,241.66 8,488.49 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  8,824.25 

. 
 23 64 16 16-0013 EA 450 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 243,727.94 8,815.97 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  9,182.66 

. 
 23 64 16 16-0014 EA 475 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 252,761.19 9,139.24 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  9,523.22 
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. 
 23 64 16 16-0015 EA 500 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 261,231.25 9,389.59 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  9,845.93 

. 
 23 64 16 16-0016 EA 550 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 276,561.98 9,722.55 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  10,437.77 

. 
 23 64 16 16-0017 EA 600 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 289,912.73 9,933.95 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  10,958.22 

. 
 23 64 16 16-0018 EA 650 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 301,926.78 10,424.97 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  11,407.23 

. 
 23 64 16 16-0019 EA 700 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 312,168.03 10,923.43 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  11,784.85 

. 
 23 64 16 16-0020 EA 750 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 320,707.67 11,471.80 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  12,091.20 

. 
 23 64 16 16-0021 EA 800 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 340,619.25 12,025.26 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  12,852.10 

. 
 23 64 16 16-0022 EA 850 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 360,390.58 12,576.97 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  13,607.51 

. 
 23 64 16 16-0023 EA 900 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 380,107.19 13,181.62 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  14,357.32 

. 
 23 64 16 16-0024 EA 950 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 399,780.67 13,847.33 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  15,101.49 

. 
 23 64 16 16-0025 EA 1,000 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 418,802.41 14,348.28 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  15,840.00 

. 
 23 64 16 16-0026 EA 1,100 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 454,554.11 16,555.78 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  17,129.75 

. 
 23 64 16 16-0027 EA 1,200 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 488,980.18 18,769.56 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  18,366.06 

. 
 23 64 16 16-0028 EA 1,300 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 521,399.37 20,562.83 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  19,548.83 

. 
 23 64 16 16-0029 EA 1,400 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 551,384.77 21,666.96 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  20,678.06 

. 
 23 64 16 16-0030 EA 1,500 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 579,970.58 22,734.98 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  21,753.60 

. 
 23 64 16 16-0031 EA 1,600 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 606,580.97 23,394.01 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  22,776.12 

. 
 23 64 16 16-0032 EA 1,700 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 633,395.44 25,026.11 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  23,744.95 

. 
 23 64 16 16-0033 EA 1,800 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 658,217.73 26,246.89 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  24,660.24 

. 
 23 64 16 16-0034 EA 1,900 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 682,278.53 27,830.77 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  25,521.99 

. 
 23 64 16 16-0035 EA 2,000 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 704,066.01 28,824.74 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  26,330.30 

. 
 23 64 16 16-0036 EA 2,250 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 749,566.37 30,456.35 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  28,117.00 

. 
 23 64 16 16-0037 EA 2,500 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 790,538.42 32,283.69 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Volt Motor, Add  29,569.32 

XXXXXXX 
. 
 23 64 19  Reciprocating Water Chillers (23 64) 
. 
. 
 23 64 19 00-0001  Packaged Water Cooled Reciprocating Water Chillers (23 64 19) 

Note: With reciprocation compressor integral heat exchanger. Rated by cooling capacity in tons. Units are factory 
assembled package type and include hermetic compressor, motor, cooler, condenser, internal piping, oil, 
discharge/suction gauges, lead lag switch, compressor unloaders, removable core filter drier with 3 valve by-
pass, sight glass, internal wiring, motor starters, insulation, fan cycling controls, standard oil hi/low safety control 
switches, operation and safety controls, factory wired and installed control panel, refrigerant charge, vibration 
eliminators, phase monitoring for 3 phase units, start-up costs and equipment rigging. Units greater than 20 tons 
include dual compressors. Excludes piping and power wiring. 

. 

. 
 23 64 19 00-0002 EA  15 Ton Packaged Water Cooled Reciprocating Water Chiller ....................................................................................... 17,881.83 1,602.80 

. 
 23 64 19 00-0003 EA  20 Ton Packaged Water Cooled Reciprocating Water Chiller ....................................................................................... 21,035.69 1,890.86 

. 
 23 64 19 00-0004 EA  25 Ton Packaged Water Cooled Reciprocating Water Chiller ....................................................................................... 23,504.94 1,947.99 

. 
 23 64 19 00-0005 EA  30 Ton Packaged Water Cooled Reciprocating Water Chiller ....................................................................................... 26,159.43 2,138.49 

. 
 23 64 19 00-0006 EA  40 Ton Packaged Water Cooled Reciprocating Water Chiller ....................................................................................... 31,596.91 2,605.90 
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. 
 23 64 19 00-0007 EA  50 Ton Packaged Water Cooled Reciprocating Water Chiller ....................................................................................... 35,781.55 2,855.80 

. 
 23 64 19 00-0008 EA  60 Ton Packaged Water Cooled Reciprocating Water Chiller ....................................................................................... 37,130.54 3,155.30 

XXXXXXX 
. 
 23 64 23  Scroll Water Chillers (23 64) 
. 
. 
 23 64 23 00-0001  Packaged Air Cooled Scroll Water Chillers (23 64 23) 

Note: With integral heat exchanger. Rated by cooling capacity, tons. Units are factory assembled package type 
and include scroll compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3-valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, refrigerant charge, vibration eliminators, phase monitoring for 3 phase 
units, factory charge of refrigerant, start-up and equipment rigging. Units greater than 20 tons include dual 
compressors. Excludes piping and power wiring. Excludes crane and associated personnel. 

. 

. 
 23 64 23 00-0002 EA 10 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 15,663.70 1,572.26 

. 
 23 64 23 00-0003 EA 15 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 22,623.76 1,592.41 

. 
 23 64 23 00-0004 EA 18 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 24,669.89 1,703.28 

. 
 23 64 23 00-0005 EA 22 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 27,106.55 1,824.22 

. 
 23 64 23 00-0006 EA 25 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 27,607.15 1,945.16 

. 
 23 64 23 00-0007 EA 30 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 29,156.80 2,086.27 

. 
 23 64 23 00-0008 EA 40 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 33,253.48 2,257.59 

. 
 23 64 23 00-0009 EA 45 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 35,721.97 2,449.09 

. 
 23 64 23 00-0010 EA 50 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 37,681.48 2,519.64 

. 
 23 64 23 00-0011 EA 55 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 39,353.74 2,630.51 

. 
 23 64 23 00-0012 EA 60 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 40,677.15 2,721.22 

. 
 23 64 23 00-0013 EA 70 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 46,878.59 3,063.89 

. 
 23 64 23 00-0014 EA 80 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 50,503.21 3,356.16 

. 
 23 64 23 00-0015 EA 90 Ton Packaged Air Cooled Scroll Water Chiller.......................................................................................................... 51,385.45 3,366.24 

. 
 23 64 23 00-0016 EA 100 Ton Packaged Air Cooled Scroll Water Chiller........................................................................................................ 54,243.68 3,376.32 

. 
 23 64 23 00-0017 EA 110 Ton Packaged Air Cooled Scroll Water Chiller........................................................................................................ 57,022.42 3,386.40 

. 
 23 64 23 00-0018 EA 120 Ton Packaged Air Cooled Scroll Water Chiller........................................................................................................ 59,835.65 3,396.47 

. 
 23 64 23 00-0019 EA 130 Ton Packaged Air Cooled Scroll Water Chiller........................................................................................................ 62,797.30 3,406.55 

XXXXXXX 
. 
 23 64 23 00-0020  Packaged Water Cooled Scroll Water Chillers (23 64 23) 

Note: Integral heat exchanger. Rated by cooling capacity in tons. Units are factory assembled package type and 
include hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3 valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, refrigerant charge, vibration eliminators, phase monitoring for 3 phase 
units, start-up costs and equipment rigging. Units greater than 20 tons include dual compressors. Excludes piping 
and power wiring. 

. 

. 
 23 64 23 00-0021 EA 20 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 33,902.42 1,890.86 

. 
 23 64 23 00-0022 EA 25 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 39,058.11 1,947.99 

. 
 23 64 23 00-0023 EA 30 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 43,335.15 2,138.49 

. 
 23 64 23 00-0024 EA 40 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 53,097.15 2,605.90 

. 
 23 64 23 00-0025 EA 50 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 58,746.80 2,855.80 

. 
 23 64 23 00-0026 EA 60 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 61,687.66 3,155.30 

XXXXXXX 
. 
 23 64 26  Rotary-Screw Water Chillers (23 64) 
. 
. 
 23 64 26 00-0001  Packaged Air Cooled Rotary-Screw Water Chillers (23 64 26) 

Note: Includes hermetic direct-drive compressors start-up, coil guards, copper fins, copper tubes, factory wired 
and installed control panel, refrigerant monitor with scanner, audible alarm, and lights, phase monitoring for 3 
phase units, 440/460 V motor, motor starters, factory charge of refrigerant and equipment rigging. Units greater 
than 20 tons include dual compressors. Excludes crane and associated personnel. 

. 

. 
 23 64 26 00-0002 EA 70 Ton Packaged Air Cooled Rotary-Screw Water Chiller ............................................................................................. 89,711.79 3,860.09 

    For Aluminum Fins Instead Of Copper, Deduct  -1,258.90 
    For 208/230 Volt Motor, Add  3,357.07 

. 
 23 64 26 00-0003 EA 80 Ton Packaged Air Cooled Rotary-Screw Water Chiller ............................................................................................. 96,420.10 4,192.68 

    For Aluminum Fins Instead Of Copper, Deduct  -1,352.12 
    For 208/230 Volt Motor, Add  3,605.65 

. 
 23 64 26 00-0004 EA 90 Ton Packaged Air Cooled Rotary-Screw Water Chiller ........................................................................................... 101,424.14 4,374.09 

    For Aluminum Fins Instead Of Copper, Deduct  -1,422.94 
    For 208/230 Volt Motor, Add  3,794.52 

. 
 23 64 26 00-0005 EA 100 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 105,184.68 4,706.69 

    For Aluminum Fins Instead Of Copper, Deduct  -1,471.95 
    For 208/230 Volt Motor, Add  3,925.19 

. 
 23 64 26 00-0006 EA 110 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 112,878.03 4,938.50 

    For Aluminum Fins Instead Of Copper, Deduct  -1,582.21 
    For 208/230 Volt Motor, Add  4,219.21 

. 
 23 64 26 00-0007 EA 120 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 119,938.06 5,039.28 

    For Aluminum Fins Instead Of Copper, Deduct  -1,685.69 
    For 208/230 Volt Motor, Add  4,495.17 

. 
 23 64 26 00-0008 EA 130 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 126,599.45 5,210.62 

    For Aluminum Fins Instead Of Copper, Deduct  -1,781.83 
    For 208/230 Volt Motor, Add  4,751.54 

. 
 23 64 26 00-0009 EA 140 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 130,644.32 5,321.48 

    For Aluminum Fins Instead Of Copper, Deduct  -1,839.93 
    For 208/230 Volt Motor, Add  4,906.48 

. 
 23 64 26 00-0010 EA 160 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 137,939.75 5,432.34 

    For Aluminum Fins Instead Of Copper, Deduct  -1,946.79 
    For 208/230 Volt Motor, Add  5,191.45 
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. 
 23 64 26 00-0011 EA 170 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 143,979.42 5,603.68 

    For Aluminum Fins Instead Of Copper, Deduct  -2,033.61 
    For 208/230 Volt Motor, Add  5,422.96 

. 
 23 64 26 00-0012 EA 180 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 151,820.22 5,825.41 

    For Aluminum Fins Instead Of Copper, Deduct  -2,146.23 
    For 208/230 Volt Motor, Add  5,723.28 

. 
 23 64 26 00-0013 EA 200 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 158,686.33 5,946.35 

    For Aluminum Fins Instead Of Copper, Deduct  -2,246.65 
    For 208/230 Volt Motor, Add  5,991.08 

. 
 23 64 26 00-0014 EA 215 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 170,080.85 6,047.14 

    For Aluminum Fins Instead Of Copper, Deduct  -2,415.15 
    For 208/230 Volt Motor, Add  6,440.41 

. 
 23 64 26 00-0015 EA 225 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 177,650.32 6,107.61 

    For Aluminum Fins Instead Of Copper, Deduct  -2,527.48 
    For 208/230 Volt Motor, Add  6,739.96 

. 
 23 64 26 00-0016 EA 240 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 185,219.79 6,158.00 

    For Aluminum Fins Instead Of Copper, Deduct  -2,639.82 
    For 208/230 Volt Motor, Add  7,039.51 

. 
 23 64 26 00-0017 EA 260 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 207,867.75 6,278.95 

    For Aluminum Fins Instead Of Copper, Deduct  -2,976.82 
    For 208/230 Volt Motor, Add  7,938.17 

. 
 23 64 26 00-0018 EA 280 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 219,272.34 6,399.89 

    For Aluminum Fins Instead Of Copper, Deduct  -3,145.31 
    For 208/230 Volt Motor, Add  8,387.51 

. 
 23 64 26 00-0019 EA 300 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 234,411.29 6,500.67 

    For Aluminum Fins Instead Of Copper, Deduct  -3,369.98 
    For 208/230 Volt Motor, Add  8,986.61 

. 
 23 64 26 00-0020 EA 325 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 257,039.08 6,611.54 

    For Aluminum Fins Instead Of Copper, Deduct  -3,706.98 
    For 208/230 Volt Motor, Add  9,885.27 

. 
 23 64 26 00-0021 EA 350 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 280,181.28 6,692.16 

    For Aluminum Fins Instead Of Copper, Deduct  -4,052.15 
    For 208/230 Volt Motor, Add  10,805.72 

XXXXXXX 
. 
 23 64 26 00-0022  Packaged Water Cooled Helical Rotary Water Chillers (23 64 26) 

Note: Integral heat exchanger. Rated by cooling capacity in tons. Factory assembled package type includes 
semi-hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gages, lead-lag 
switch, compressor unloaders, removable core filter dryer, 3-valve by-pass, sight glass, internal wiring, motor 
starters, insulation, standard oil hi/low safety control switches, operation and safety controls, factory wired and 
installed control panel, full factory refrigerant charge, vibration eliminators, NEMA 1 flow switches, wye-delta 
starter, extended warranty on compressor(s), start-up costs and equipment rigging. Excludes piping and power 
wiring. 

. 

. 
 23 64 26 00-0023 EA 70 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 66,201.38 4,404.21 

. 
 23 64 26 00-0024 EA 80 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 71,894.71 4,575.49 

. 
 23 64 26 00-0025 EA 90 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 76,837.33 4,697.83 

. 
 23 64 26 00-0026 EA 100 Ton Packaged Water Cooled Helical Rotary Water Chiller ..................................................................................... 81,125.72 4,896.02 

. 
 23 64 26 00-0027 EA 110 Ton Packaged Water Cooled Helical Rotary Water Chiller ..................................................................................... 85,396.43 5,030.59 

. 
 23 64 26 00-0028 EA 125 Ton Packaged Water Cooled Helical Rotary Water Chiller ..................................................................................... 90,600.62 5,171.82 

. 
 23 64 26 00-0029 EA 130 Ton Packaged Water Cooled Helical Rotary Water Chiller ..................................................................................... 92,928.01 5,316.37 

. 
 23 64 26 00-0030 EA 150 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 100,662.63 5,460.25 

. 
 23 64 26 00-0031 EA 175 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 108,181.74 5,595.41 

. 
 23 64 26 00-0032 EA 190 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 111,880.11 5,875.22 

. 
 23 64 26 00-0033 EA 200 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 114,027.79 6,158.56 

. 
 23 64 26 00-0034 EA 210 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 115,579.51 6,290.39 

. 
 23 64 26 00-0035 EA 235 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 125,565.68 6,428.00 

. 
 23 64 26 00-0036 EA 255 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 133,393.04 6,722.20 

. 
 23 64 26 00-0037 EA 275 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 140,797.64 6,994.28 

. 
 23 64 26 00-0038 EA 300 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 149,412.17 7,271.36 

. 
 23 64 26 00-0039 EA 350 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 164,023.27 7,915.84 

. 
 23 64 26 00-0040 EA 400 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 176,008.80 8,706.64 

. 
 23 64 26 00-0041 EA 450 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 185,382.78 9,577.70 

XXXXXXX 
. 
 23 65  Cooling Towers (23 60) 
. 
. 
 23 65 00 00-0001  Induced Draft Axial Single Flow Propeller Type Cooling Towers (23 65) 

Note: Includes internal piping, fan, motor, vibration switch, start-up costs and equipment rigging. Excludes motor 
starter, piping or power wiring. Rated by cooling capacity in tons. Based on design water temperature 95 degree F 
in, 85 degree F out 78 degree F wet bulb. 3 GPM/ton. Excludes crane and associated personnel. 

. 

. 
 23 65 00 00-0002 EA  10 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ........................................................................... 6,198.66 1,128.80 

. 
 23 65 00 00-0003 EA  20 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ........................................................................... 7,282.77 1,219.51 

. 
 23 65 00 00-0004 EA  30 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ........................................................................... 8,657.06 1,370.68 

. 
 23 65 00 00-0005 EA  40 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ........................................................................... 9,602.16 1,511.78 

. 
 23 65 00 00-0006 EA 50 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 11,310.93 1,673.04 

. 
 23 65 00 00-0007 EA 60 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 13,078.87 1,804.06 

. 
 23 65 00 00-0008 EA 75 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 14,998.52 2,045.95 

. 
 23 65 00 00-0009 EA  100 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 18,801.17 2,570.03 

. 
 23 65 00 00-0010 EA 125 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 20,542.27 2,872.39 

. 
 23 65 00 00-0011 EA  150 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 30,683.76 3,235.21 

. 
 23 65 00 00-0012 EA  200 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 37,203.09 4,041.51 

. 
 23 65 00 00-0013 EA 300 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 48,975.83 6,631.70 

XXXXXXX 
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. 
 23 65 00 00-0014  Induced Draft Double Flow Propeller Type Packaged Cooling Towers (23 65) 

Note: 3 GPM/ton draft. Includes internal piping, fan, 2-speed motor, vibration switch, start-up costs and equipment 
rigging. Excludes motor starter, piping and power wiring. Excludes crane and associated personnel. 

. 

. 
 23 65 00 00-0015 EA  100 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 18,801.17 2,570.03 

. 
 23 65 00 00-0016 EA  150 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 24,933.77 3,235.21 

. 
 23 65 00 00-0017 EA  200 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 31,637.37 4,041.51 

. 
 23 65 00 00-0018 EA  250 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 37,700.83 5,059.44 

. 
 23 65 00 00-0019 EA 300 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 45,175.07 6,631.70 

. 
 23 65 00 00-0020 EA 350 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 50,397.31 7,468.21 

. 
 23 65 00 00-0021 EA 400 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 56,121.68 8,193.87 

. 
 23 65 00 00-0022 EA 450 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 63,480.18 9,080.78 

. 
 23 65 00 00-0023 EA 500 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 71,355.80 9,846.76 

. 
 23 65 00 00-0024 EA  550 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 76,251.94 10,380.92 

. 
 23 65 00 00-0025 EA 600 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 81,524.27 10,663.12 

. 
 23 65 00 00-0026 EA  700 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 91,687.35 11,025.95 

. 
 23 65 00 00-0027 EA  800 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 100,596.08 12,154.75 

. 
 23 65 00 00-0028 EA  900 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 111,113.01 13,384.34 

XXXXXXX 
. 
 23 65 00 00-0029  Induced Draft Crossflow Film Filled Propeller Type Cooling Towers (23 65) 

Note: Galvanized Steel. Includes fan, 2-speed motor, geared speed reducer, louvers, drift eliminators, hot water 
distribution system, cold water collection basin, float valve and access door, vibration switch, start-up costs and 
equipment rigging. Excludes motor starter, piping and power wiring. Excludes crane and associated personnel. 

. 

. 
 23 65 00 00-0030 EA  10 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 5,362.95 1,128.80 

    For Polymer Coating Over Galvanized Components, Add  550.46 
. 

 23 65 00 00-0031 EA  15 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 5,745.35 1,148.96 
    For Polymer Coating Over Galvanized Components, Add  604.80 

. 
 23 65 00 00-0032 EA  20 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 6,253.11 1,249.74 

    For Polymer Coating Over Galvanized Components, Add  656.78 
. 

 23 65 00 00-0033 EA  25 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 7,225.82 1,310.22 
    For Polymer Coating Over Galvanized Components, Add  789.08 

. 
 23 65 00 00-0034 EA  30 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 8,119.78 1,370.68 

    For Polymer Coating Over Galvanized Components, Add  909.56 
. 

 23 65 00 00-0035 EA  35 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 9,002.39 1,441.23 
    For Polymer Coating Over Galvanized Components, Add  1,025.33 

. 
 23 65 00 00-0036 EA  40 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 9,811.93 1,511.78 

    For Polymer Coating Over Galvanized Components, Add  1,131.64 
. 

 23 65 00 00-0037 EA  45 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 10,710.29 1,592.41 
    For Polymer Coating Over Galvanized Components, Add  1,249.76 

. 
 23 65 00 00-0038 EA 50 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 11,597.31 1,673.04 

    For Polymer Coating Over Galvanized Components, Add  1,363.16 
. 

 23 65 00 00-0039 EA 60 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 13,316.55 1,804.06 
    For Polymer Coating Over Galvanized Components, Add  1,592.33 

. 
 23 65 00 00-0040 EA 70 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 15,181.96 1,945.16 

    For Polymer Coating Over Galvanized Components, Add  1,840.39 
. 

 23 65 00 00-0041 EA  75 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 16,063.30 2,045.95 
    For Polymer Coating Over Galvanized Components, Add  1,951.43 

. 
 23 65 00 00-0042 EA  80 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 17,065.59 2,217.28 

    For Polymer Coating Over Galvanized Components, Add  2,062.46 
. 

 23 65 00 00-0043 EA  90 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 17,831.64 2,388.62 
    For Polymer Coating Over Galvanized Components, Add  2,138.06 

. 
 23 65 00 00-0044 EA  100 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 19,283.72 2,570.03 

    For Polymer Coating Over Galvanized Components, Add  2,272.73 
. 

 23 65 00 00-0045 EA  125 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 20,192.73 2,872.39 
    For Polymer Coating Over Galvanized Components, Add  2,336.51 

. 
 23 65 00 00-0046 EA  150 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 23,391.79 3,235.21 

    For Polymer Coating Over Galvanized Components, Add  2,728.69 
. 

 23 65 00 00-0047 EA  175 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 25,875.16 3,628.28 
    For Polymer Coating Over Galvanized Components, Add  3,007.46 

. 
 23 65 00 00-0048 EA  200 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 27,375.09 4,041.51 

    For Polymer Coating Over Galvanized Components, Add  3,132.68 
. 

 23 65 00 00-0049 EA  225 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 31,572.03 4,555.51 
    For Polymer Coating Over Galvanized Components, Add  3,638.25 

. 
 23 65 00 00-0050 EA  250 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 34,656.41 5,059.44 

    For Polymer Coating Over Galvanized Components, Add  3,978.45 
. 

 23 65 00 00-0051 EA  275 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 37,413.70 5,986.66 
    For Polymer Coating Over Galvanized Components, Add  4,169.81 

. 
 23 65 00 00-0052 EA  300 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 40,477.87 6,631.70 

    For Polymer Coating Over Galvanized Components, Add  4,472.21 
. 

 23 65 00 00-0053 EA  350 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 46,196.82 7,468.21 
    For Polymer Coating Over Galvanized Components, Add  5,128.99 

. 
 23 65 00 00-0054 EA  400 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 50,899.60 8,193.87 

    For Polymer Coating Over Galvanized Components, Add  5,660.55 
. 

 23 65 00 00-0055 EA  450 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 56,273.92 9,080.78 
    For Polymer Coating Over Galvanized Components, Add  6,253.54 

. 
 23 65 00 00-0056 EA  500 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 61,293.59 9,846.76 

    For Polymer Coating Over Galvanized Components, Add  6,820.54 
. 

 23 65 00 00-0057 EA  600 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 69,691.31 10,663.12 
    For Polymer Coating Over Galvanized Components, Add  7,883.66 

. 
 23 65 00 00-0058 EA  700 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 77,428.31 11,025.95 

    For Polymer Coating Over Galvanized Components, Add  9,020.03 
. 

 23 65 00 00-0059 EA  800 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 86,447.14 12,154.75 
    For Polymer Coating Over Galvanized Components, Add  10,106.78 
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. 
 23 65 00 00-0060 EA  900 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 95,280.73 13,384.34 

    For Polymer Coating Over Galvanized Components, Add  11,141.55 
. 

 23 65 00 00-0061 EA  1,000 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 104,055.68 14,795.34 
    For Polymer Coating Over Galvanized Components, Add  12,126.71 

. 
 23 65 00 00-0062 EA  1,100 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 113,474.64 15,510.92 

    For Polymer Coating Over Galvanized Components, Add  13,371.75 
. 

 23 65 00 00-0063 EA  1,200 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 122,549.66 16,176.10 
    For Polymer Coating Over Galvanized Components, Add  14,574.26 

. 
 23 65 00 00-0064 EA  1,300 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 130,569.87 17,566.93 

    For Polymer Coating Over Galvanized Components, Add  15,450.75 
. 

 23 65 00 00-0065 EA  1,400 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 138,420.60 19,058.56 
    For Polymer Coating Over Galvanized Components, Add  16,277.63 

. 
 23 65 00 00-0066 EA  1,500 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 146,071.61 20,630.82 

    For Polymer Coating Over Galvanized Components, Add  17,054.89 
. 

 23 65 00 00-0067 EA  1,600 Ton Induced Draft Cooling Tower ...................................................................................................................... 153,108.39 22,051.90 
    For Polymer Coating Over Galvanized Components, Add  17,777.81 

. 
 23 65 00 00-0068 EA  1,700 Ton Induced Draft Cooling Tower ...................................................................................................................... 160,131.27 23,674.54 

    For Polymer Coating Over Galvanized Components, Add  18,448.76 
. 

 23 65 00 00-0069 EA  1,800 Ton Induced Draft Cooling Tower ...................................................................................................................... 167,226.50 25,549.17 
    For Polymer Coating Over Galvanized Components, Add  19,070.10 

. 
 23 65 00 00-0070 EA  1,900 Ton Induced Draft Cooling Tower ...................................................................................................................... 173,949.47 27,423.77 

    For Polymer Coating Over Galvanized Components, Add  19,637.10 
. 

 23 65 00 00-0071 EA  2,000 Ton Induced Draft Cooling Tower ...................................................................................................................... 181,410.01 29,983.73 
    For Polymer Coating Over Galvanized Components, Add  20,154.49 

XXXXXXX 
. 
 23 65 00 00-0072  Draw-Thru Fiberglass Packaged Propeller Type Cooling Towers (23 65) 

Note: Includes internal piping, fan, 2-speed motor, vibration switch, start-up costs and equipment rigging. Excludes 
motor starter, piping and power wiring. Rated by cooling capacity in tons. Based on design water temperature 95 
degree F in, 85 degree F out 78 degree F wet bulb. 3 GPM/ton.  Excludes crane and associated personnel. 

. 

. 
 23 65 00 00-0073 EA 5 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ........................................................................... 2,339.81 624.87 

. 
 23 65 00 00-0074 EA 8 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ........................................................................... 2,656.69 776.05 

. 
 23 65 00 00-0075 EA 10 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 3,175.37 876.84 

. 
 23 65 00 00-0076 EA 15 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 3,648.81 957.47 

. 
 23 65 00 00-0077 EA 20 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 4,654.76 1,038.10 

. 
 23 65 00 00-0078 EA 25 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 4,993.43 1,138.88 

. 
 23 65 00 00-0079 EA 30 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 5,672.19 1,481.55 

. 
 23 65 00 00-0080 EA 40 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 6,460.87 1,350.53 

. 
 23 65 00 00-0081 EA 50 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 7,298.30 1,552.09 

. 
 23 65 00 00-0082 EA 60 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 8,240.51 1,733.52 

. 
 23 65 00 00-0083 EA 70 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 9,487.63 1,914.93 

. 
 23 65 00 00-0084 EA 80 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 11,048.38 2,428.93 

. 
 23 65 00 00-0085 EA 100 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 12,977.65 2,741.37 

. 
 23 65 00 00-0086 EA 125 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 15,758.65 3,043.72 

. 
 23 65 00 00-0087 EA 150 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 17,320.54 3,194.90 

. 
 23 65 00 00-0088 EA 175 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 20,424.84 3,336.01 

. 
 23 65 00 00-0089 EA 200 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 22,409.31 3,487.18 

. 
 23 65 00 00-0090 EA 225 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 24,331.20 3,638.36 

. 
 23 65 00 00-0091 EA 250 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 26,394.89 3,930.64 

. 
 23 65 00 00-0092 EA 300 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 30,583.21 4,384.17 

. 
 23 65 00 00-0093 EA 350 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 34,591.52 4,847.79 

. 
 23 65 00 00-0094 EA 400 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 39,137.99 5,744.78 

. 
 23 65 00 00-0095 EA 500 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 47,154.61 6,672.01 

. 
 23 65 00 00-0096 EA 600 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 53,761.69 7,236.41 

. 
 23 65 00 00-0097 EA 700 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 60,531.44 8,193.87 

. 
 23 65 00 00-0098 EA 800 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 66,766.12 9,161.41 

. 
 23 65 00 00-0099 EA 1,000 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower .................................................................. 78,718.37 10,128.96 

XXXXXXX 
. 
 23 65 00 00-0100  Stainless Steel Packaged Propeller Type Cooling Towers (23 65) 

Note: Including internal piping, fan, motor, vibration switch, start-up costs and equipment rigging. Excludes motor 
starter, piping or power wiring. Rated by cooling capacity in tons. Based on design water temperature 95 degree F 
in, 85 degree F out 79 degree F wet Bulb. 3 GPM/ton. 

. 

. 
 23 65 00 00-0101  Draw-Thru Stainless Steel Propeller Type Cooling Towers (23 65 00 00-0100) 

Note: Excludes crane and associated personnel. 
. 
. 

 23 65 00 00-0102 EA 50 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ................................................................................. 14,123.34 1,673.04 
. 

 23 65 00 00-0103 EA 75 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ................................................................................. 19,757.70 2,045.95 
. 

 23 65 00 00-0104 EA 100 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 23,614.17 2,570.03 
. 

 23 65 00 00-0105 EA 125 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 26,727.58 2,872.39 
. 

 23 65 00 00-0106 EA 150 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 29,404.58 3,235.21 
. 

 23 65 00 00-0107 EA 200 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 35,416.72 4,041.51 
. 

 23 65 00 00-0108 EA 250 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 41,986.42 5,059.44 
. 

 23 65 00 00-0109 EA 300 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 50,401.67 6,631.70 
. 

 23 65 00 00-0110 EA 350 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 55,380.89 7,468.21 
. 

 23 65 00 00-0111 EA 400 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 62,513.02 8,193.87 
. 

 23 65 00 00-0112 EA 500 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 72,813.39 9,846.76 
. 

 23 65 00 00-0113 EA 600 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 81,749.89 10,663.12 
. 

 23 65 00 00-0114 EA 750 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 99,853.64 11,590.35 
. 

 23 65 00 00-0115 EA 1,000 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower .......................................................................... 126,460.23 14,634.08 

XXXXXXX 
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. 
 23 65 00 00-0116  Induced Draft Crossflow Stainless Steel Propeller Type Cooling Towers (23 65 

00 00-0100) 
Note: Excludes crane and associated personnel. 

. 

. 
 23 65 00 00-0117 EA 100 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 32,476.62 2,570.03 

    For Induced Draft Counter Flow Type, Add  1,417.22 
. 

 23 65 00 00-0118 EA 125 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 36,768.32 2,852.23 
    For Induced Draft Counter Flow Type, Add  1,607.62 

. 
 23 65 00 00-0119 EA 150 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 40,279.33 3,235.21 

    For Induced Draft Counter Flow Type, Add  1,753.94 
. 

 23 65 00 00-0120 EA 200 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 45,212.60 4,041.51 
    For Induced Draft Counter Flow Type, Add  1,936.10 

. 
 23 65 00 00-0121 EA 250 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 51,691.78 5,059.44 

    For Induced Draft Counter Flow Type, Add  2,177.92 
. 

 23 65 00 00-0122 EA 300 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 60,161.94 6,631.70 
    For Induced Draft Counter Flow Type, Add  2,474.94 

. 
 23 65 00 00-0123 EA 350 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 65,782.25 7,468.21 

    For Induced Draft Counter Flow Type, Add  2,688.93 
. 

 23 65 00 00-0124 EA 400 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 71,221.13 8,193.87 
    For Induced Draft Counter Flow Type, Add  2,902.93 

. 
 23 65 00 00-0125 EA 500 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 82,591.47 9,846.76 

    For Induced Draft Counter Flow Type, Add  3,338.41 
. 

 23 65 00 00-0126 EA 600 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 92,835.24 10,663.12 
    For Induced Draft Counter Flow Type, Add  3,785.08 

. 
 23 65 00 00-0127 EA 750 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 113,699.75 11,590.35 

    For Induced Draft Counter Flow Type, Add  4,727.52 
. 

 23 65 00 00-0128 EA 1,000 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ..................................................... 146,570.96 14,795.34 
    For Induced Draft Counter Flow Type, Add  6,168.00 

XXXXXXX 
. 
 23 65 00 00-0129  Belt Driven Stainless Steel Propeller Type Cooling Towers (23 65 00 00-0100) 

Note: Excludes crane and associated personnel. 
. 
. 

 23 65 00 00-0130 EA 100 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 24,491.22 2,570.03 
. 

 23 65 00 00-0131 EA 125 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 26,591.05 2,872.39 
. 

 23 65 00 00-0132 EA 150 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 28,793.17 3,235.21 
. 

 23 65 00 00-0133 EA 200 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 34,260.68 4,041.51 
. 

 23 65 00 00-0134 EA 250 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 38,366.94 5,059.44 

XXXXXXX 
. 
 23 65 00 00-0135  Blow-Thru Centrifugal Fan Type Cooling Towers (23 65) 

Note: Including 2-speed motor internal piping, vibration switch, start-up costs and equipment rigging. Excludes 
motor starter, piping and power wiring. Rated by cooling capacity in tons. Design temperature 95 degree F in, 85 
degree F out. Excludes crane and associated personnel. 

. 

. 
 23 65 00 00-0136 EA 50 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ................................................................................................ 11,834.82 1,673.04 

    For Stainless Steel Cooling Tower, Add  5,595.16 
. 

 23 65 00 00-0137 EA 75 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ................................................................................................ 16,151.08 2,045.95 
    For Stainless Steel Cooling Tower, Add  7,858.37 

. 
 23 65 00 00-0138 EA 100 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 20,372.85 2,570.03 

    For Stainless Steel Cooling Tower, Add  9,744.38 
. 

 23 65 00 00-0139 EA 125 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 23,436.15 2,872.39 
    For Stainless Steel Cooling Tower, Add  11,292.10 

. 
 23 65 00 00-0140 EA 150 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 26,754.92 3,235.21 

    For Stainless Steel Cooling Tower, Add  12,932.63 
. 

 23 65 00 00-0141 EA 175 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 30,074.09 3,628.28 
    For Stainless Steel Cooling Tower, Add  14,549.21 

. 
 23 65 00 00-0142 EA 200 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 33,732.93 4,041.51 

    For Stainless Steel Cooling Tower, Add  16,345.40 
. 

 23 65 00 00-0143 EA 225 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 36,954.30 4,555.51 
    For Stainless Steel Cooling Tower, Add  17,782.36 

. 
 23 65 00 00-0144 EA 250 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 40,325.27 5,059.44 

    For Stainless Steel Cooling Tower, Add  19,315.12 
. 

 23 65 00 00-0145 EA 275 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 44,441.24 5,986.66 
    For Stainless Steel Cooling Tower, Add  20,895.77 

. 
 23 65 00 00-0146 EA 300 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 48,383.28 6,631.70 

    For Stainless Steel Cooling Tower, Add  22,632.10 
. 

 23 65 00 00-0147 EA 325 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 51,003.93 7,055.00 
    For Stainless Steel Cooling Tower, Add  23,829.56 

. 
 23 65 00 00-0148 EA 350 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 54,064.55 7,468.21 

    For Stainless Steel Cooling Tower, Add  25,236.59 
. 

 23 65 00 00-0149 EA 375 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 56,994.14 7,831.04 
    For Stainless Steel Cooling Tower, Add  26,643.61 

. 
 23 65 00 00-0150 EA 400 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 60,312.80 8,193.87 

    For Stainless Steel Cooling Tower, Add  28,290.12 
. 

 23 65 00 00-0151 EA 425 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 63,872.36 8,637.33 
    For Stainless Steel Cooling Tower, Add  29,996.51 

. 
 23 65 00 00-0152 EA 450 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 67,870.88 9,080.78 

    For Stainless Steel Cooling Tower, Add  31,972.33 
. 

 23 65 00 00-0153 EA 475 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 71,728.82 9,463.77 
    For Stainless Steel Cooling Tower, Add  33,918.21 

. 
 23 65 00 00-0154 EA 500 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 75,596.83 9,846.76 

    For Stainless Steel Cooling Tower, Add  35,864.09 
. 

 23 65 00 00-0155 EA 550 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 82,738.21 10,259.98 
    For Stainless Steel Cooling Tower, Add  39,755.86 

. 
 23 65 00 00-0156 EA 600 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 90,478.32 10,663.12 

    For Stainless Steel Cooling Tower, Add  44,006.86 
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. 
 23 65 00 00-0157 EA 650 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 93,552.62 10,884.85 

    For Stainless Steel Cooling Tower, Add  45,803.06 
. 

 23 65 00 00-0158 EA 700 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 97,225.63 11,025.95 
    For Stainless Steel Cooling Tower, Add  47,958.49 

. 
 23 65 00 00-0159 EA 750 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 101,804.74 11,590.35 

    For Stainless Steel Cooling Tower, Add  50,173.81 
. 

 23 65 00 00-0160 EA 800 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 107,082.35 12,154.75 
    For Stainless Steel Cooling Tower, Add  52,808.23 

. 
 23 65 00 00-0161 EA 850 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 112,440.61 12,769.54 

    For Stainless Steel Cooling Tower, Add  55,442.65 
. 

 23 65 00 00-0162 EA 900 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 118,597.17 13,384.34 
    For Stainless Steel Cooling Tower, Add  58,556.06 

. 
 23 65 00 00-0163 EA 950 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 124,994.61 14,089.83 

    For Stainless Steel Cooling Tower, Add  61,729.34 
. 

 23 65 00 00-0164 EA 1,000 Ton Centrifugal Type Cooling Tower ................................................................................................................. 132,180.29 14,795.34 
    For Stainless Steel Cooling Tower, Add  65,381.62 

XXXXXXX 
. 
 23 65 00 00-0165  Fiberglass Cooling Tower Sump Basins (23 65) 

Note: Includes 1 inlet sleeve. Excludes cover, excavation, backfill, concrete cut and concrete patch. Excludes 
crane and associated personnel. 

. 

. 
 23 65 00 00-0166 EA  30" Diameter x 30" Depth, 92 Gallon Capacity, Fiberglass Cooling Tower Sump Basin .................................................... 981.02  

    For Anti-Flotation Flanges, Add  115.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 00 00-0167 EA  30" Diameter x 36" Depth, 110 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ............................................... 1,113.70  

    For Anti-Flotation Flanges, Add  115.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 00 00-0168 EA  36" Diameter x 30" Depth, 132 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ............................................... 1,077.82  

    For Anti-Flotation Flanges, Add  253.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 00 00-0169 EA  36" Diameter x 36" Depth, 159 Gallon Capacity,  Fiberglass Cooling Tower Sump Basin .............................................. 1,272.50  

    For Anti-Flotation Flanges, Add  253.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 00 00-0170 EA  42" Diameter x 30" Depth, 180 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ............................................... 1,390.68  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 00 00-0171 EA  42" Diameter x 36" Depth, 216 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ............................................... 1,539.32  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 00 00-0172 EA  42" Diameter x 42" Depth, 252 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ............................................... 1,687.96  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 00 00-0173 EA  48" Diameter x 36" Depth, 282 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ............................................... 1,679.62  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 00 00-0174 EA  48" Diameter x 42" Depth, 329 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ............................................... 1,847.11  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 00 00-0175 EA  48" Diameter x 48" Depth, 376 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ............................................... 2,116.84  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 00 00-0176 EA  48" Diameter x 54" Depth, 423 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ............................................... 2,388.02  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 00 00-0177 EA  48" Diameter x 60" Depth, 470 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ............................................... 2,552.60  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

XXXXXXX 
. 
 23 70  Central HVAC Equipment (23) 

Note: New air filters shall be provided on HVAC equipment prior to turning over to owner. Where required, mechanical equipment 
excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI section 26 05 19 16-0011 for electrical 
connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 00-0001 for disconnect. 

. 

. 
 23 71  Thermal Storage (23 70) 
. 
. 
 23 71 13  Thermal Heat Storage (23 71) 
. 
. 
 23 71 13 23  Pressurized-Water Thermal Storage Tanks (23 71 13) 
. 
. 
 23 71 13 23-0001  Nickelshield Storage Tanks (23 71 13 23) 
. 
. 

 23 71 13 23-0002 EA  325 Gallon Nickelshield Storage Tank ........................................................................................................................... 15,496.45 182.57 
. 

 23 71 13 23-0003 EA  490 Gallon Nickelshield Storage Tank ........................................................................................................................... 21,617.36 242.05 
. 

 23 71 13 23-0004 EA  605 Gallon Nickelshield Storage Tank ........................................................................................................................... 24,758.35 292.77 
. 

 23 71 13 23-0005 EA  740 Gallon Nickelshield Storage Tank ........................................................................................................................... 29,326.19 365.96 
. 

 23 71 13 23-0006 EA  940 Gallon Nickelshield Storage Tank ........................................................................................................................... 34,156.55 486.48 
. 

 23 71 13 23-0007 EA  1,505 Gallon Nickelshield Storage Tank ........................................................................................................................ 44,195.54 732.00 
. 

 23 71 13 23-0008 EA  1,615 Gallon Nickelshield Storage Tank ........................................................................................................................ 49,906.87 824.48 
. 

 23 71 13 23-0009 EA  2,275 Gallon Nickelshield Storage Tank ........................................................................................................................ 68,512.71 1,095.13 
. 

 23 71 13 23-0010 EA  3,815 Gallon Nickelshield Storage Tank ........................................................................................................................ 88,561.29 1,273.13 

XXXXXXX 
. 
 23 72  Air-To-Air Energy Recovery Equipment (23 70) 
. 
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. 
 23 72 13  Heat-Wheel Air-To-Air Energy-Recovery Equipment (23 72) 
. 
. 
 23 72 13 00-0001  Enthalpy Recovery Wheel (23 72 13) 
. 
. 

 23 72 13 00-0002 EA Up To 1,000 CFM Enthalpy Recovery Wheel .................................................................................................................. 5,916.85 721.56 
. 

 23 72 13 00-0003 EA >1,000 To 2,000 CFM Enthalpy Recovery Wheel ............................................................................................................ 6,627.51 866.10 
. 

 23 72 13 00-0004 EA >2,000 To 4,000 CFM Enthalpy Recovery Wheel ............................................................................................................ 8,291.80 1,082.62 
. 

 23 72 13 00-0005 EA >4,000 To 6,000 CFM Enthalpy Recovery Wheel ............................................................................................................ 9,670.28 1,236.88 
. 

 23 72 13 00-0006 EA >6,000 To 8,000 CFM Enthalpy Recovery Wheel .......................................................................................................... 10,636.55 1,299.14 
. 

 23 72 13 00-0007 EA >8,000 To 10,000 CFM Enthalpy Recovery Wheel ........................................................................................................ 12,804.66 1,443.66 
. 

 23 72 13 00-0008 EA >10,000 To 15,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 16,645.46 1,515.66 
. 

 23 72 13 00-0009 EA >15,000 To 20,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 20,494.32 1,623.92 
. 

 23 72 13 00-0010 EA >20,000 To 25,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 24,718.07 1,855.60 
. 

 23 72 13 00-0011 EA >25,000 To 30,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 27,974.71 2,381.76 
. 

 23 72 13 00-0012 EA >30,000 To 40,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 37,050.84 2,706.54 
. 

 23 72 13 00-0013 EA >40,000 To 50,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 44,092.76 3,247.84 

XXXXXXX 
. 
 23 72 16  Heat-Pipe Air-To-Air Energy-Recovery Equipment (23 72) 
. 
. 
 23 72 16 00-0001  Glycol Heat Pipe Type, 50 Percent Efficient (23 72 16) 
. 
. 

 23 72 16 00-0002 EA  100 MBH, 1,700 CFM Glycol Heat Recovery Unit ........................................................................................................... 9,978.30 541.30 
. 

 23 72 16 00-0003 EA  160 MBH, 2,700 CFM Glycol Heat Recovery Unit ......................................................................................................... 15,571.92 721.78 
. 

 23 72 16 00-0004 EA  620 MBH, 4,000 CFM Glycol Heat Recovery Unit ......................................................................................................... 23,096.24 1,082.62 

XXXXXXX 
. 
 23 73  Indoor Central-Station Air-Handling Units (23 70) 
. 
. 
 23 73 13  Modular Indoor Central-Station Air-Handling Units (23 73) 

Note: Sized by CFM. Includes motor drive vibration isolators. Use modifiers for Filters and heating and cooling coils. Includes 
double wall insulated casing, fan section, fan motor, internal dampers, starter, vibration isolators and equipment rigging. 
Variable speed drives are included on units with 10 HP or greater fans. Modifiers include cooling coil sections with 6 row 
aluminum fin coil and drain pan, heating coil section with 1 row aluminum fin coil, and filter section with replaceable filters. 

. 

. 
 23 73 13 00-0001  Single Zone Units (23 73 13) 

Note: Horizontal/vertical draw-thru fan, motor and cabinet. 
. 
. 

 23 73 13 00-0002 EA  300 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 1,710.15 535.63 
    For Flat Filter Box And Throwaway Filters, Add  132.76 
    For Medium Capacity Filter Box And Throwaway Filters, Add  242.56 
    For Combination Filter Mixing Box And Throwaway Filters, Add  360.01 
    For Manual Roll Filter, Add  596.25 
    For Automatic Roll Filter, Add  643.50 
    For Hot Water Heating Coil, Aluminum Fins, Add  312.76 
    For Electric Heating Coil, Add  501.75 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  501.75 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  454.50 
    For Steam Heating Coil, Aluminum Fins, Add  407.26 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  321.75 
    For Chilled Water Cooling Coil, Copper Fins, Add  596.25 
    For Direct Expansion Cooling Coil, Copper Fins, Add  549.00 
    For Hot Water Heating Coil, Copper Fins, Add  407.26 
    For Variable Air Volume, Add  132.29 
    For Economizer, Panel, Controls And Damper(s), Add  1,175.63 
    For 2 Coils, Independent Circuits, Add  189.91 

. 
 23 73 13 00-0003 EA  500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 2,589.34 642.76 

    For Flat Filter Box And Throwaway Filters, Add  213.06 
    For Medium Capacity Filter Box And Throwaway Filters, Add  398.59 
    For Combination Filter Mixing Box And Throwaway Filters, Add  593.30 
    For Manual Roll Filter, Add  1,011.27 
    For Automatic Roll Filter, Add  1,094.86 
    For Hot Water Heating Coil, Aluminum Fins, Add  509.71 
    For Electric Heating Coil, Add  844.08 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  844.08 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  760.49 
    For Steam Heating Coil, Aluminum Fins, Add  676.90 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  547.43 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,011.27 
    For Direct Expansion Cooling Coil, Copper Fins, Add  927.67 
    For Hot Water Heating Coil, Copper Fins, Add  676.90 
    For Variable Air Volume, Add  234.06 
    For Economizer, Panel, Controls And Damper(s), Add  1,282.24 
    For 2 Coils, Independent Circuits, Add  292.37 
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. 
 23 73 13 00-0004 EA  800 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 2,907.42 690.29 

    For Flat Filter Box And Throwaway Filters, Add  241.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  453.29 
    For Combination Filter Mixing Box And Throwaway Filters, Add  675.01 
    For Manual Roll Filter, Add  1,155.35 
    For Automatic Roll Filter, Add  1,251.42 
    For Hot Water Heating Coil, Aluminum Fins, Add  578.94 
    For Electric Heating Coil, Add  963.21 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  963.21 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  867.15 
    For Steam Heating Coil, Aluminum Fins, Add  771.08 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  625.71 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,155.35 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,059.28 
    For Hot Water Heating Coil, Copper Fins, Add  771.08 
    For Variable Air Volume, Add  268.99 
    For Economizer, Panel, Controls And Damper(s), Add  1,330.25 
    For 2 Coils, Independent Circuits, Add  329.17 

. 
 23 73 13 00-0005 EA  1,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 3,260.12 741.75 

    For Flat Filter Box And Throwaway Filters, Add  273.02 
    For Medium Capacity Filter Box And Throwaway Filters, Add  514.25 
    For Combination Filter Mixing Box And Throwaway Filters, Add  766.07 
    For Manual Roll Filter, Add  1,316.15 
    For Automatic Roll Filter, Add  1,426.17 
    For Hot Water Heating Coil, Aluminum Fins, Add  656.06 
    For Electric Heating Coil, Add  1,096.12 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,096.12 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  986.11 
    For Steam Heating Coil, Aluminum Fins, Add  876.09 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  713.08 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,316.15 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,206.14 
    For Hot Water Heating Coil, Copper Fins, Add  876.09 
    For Variable Air Volume, Add  308.04 
    For Economizer, Panel, Controls And Damper(s), Add  1,381.87 
    For 2 Coils, Independent Circuits, Add  370.02 

. 
 23 73 13 00-0006 EA  1,200 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 3,672.96 797.99 

    For Flat Filter Box And Throwaway Filters, Add  310.36 
    For Medium Capacity Filter Box And Throwaway Filters, Add  586.56 
    For Combination Filter Mixing Box And Throwaway Filters, Add  874.15 
    For Manual Roll Filter, Add  1,507.73 
    For Automatic Roll Filter, Add  1,634.44 
    For Hot Water Heating Coil, Aluminum Fins, Add  747.44 
    For Electric Heating Coil, Add  1,254.30 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,254.30 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,127.58 
    For Steam Heating Coil, Aluminum Fins, Add  1,000.87 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  817.22 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,507.73 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,381.01 
    For Hot Water Heating Coil, Copper Fins, Add  1,000.87 
    For Variable Air Volume, Add  354.80 
    For Economizer, Panel, Controls And Damper(s), Add  1,437.07 
    For 2 Coils, Independent Circuits, Add  417.98 

. 
 23 73 13 00-0007 EA  1,400 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 4,152.28 857.59 

    For Flat Filter Box And Throwaway Filters, Add  353.97 
    For Medium Capacity Filter Box And Throwaway Filters, Add  671.20 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,000.67 
    For Manual Roll Filter, Add  1,732.47 
    For Automatic Roll Filter, Add  1,878.83 
    For Hot Water Heating Coil, Aluminum Fins, Add  854.31 
    For Electric Heating Coil, Add  1,439.75 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,439.75 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,293.39 
    For Steam Heating Coil, Aluminum Fins, Add  1,147.03 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  939.41 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,732.47 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,586.11 
    For Hot Water Heating Coil, Copper Fins, Add  1,147.03 
    For Variable Air Volume, Add  409.81 
    For Economizer, Panel, Controls And Damper(s), Add  1,497.56 
    For 2 Coils, Independent Circuits, Add  473.77 
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 23 73 13 00-0008 EA  1,600 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 4,536.19 921.96 

    For Flat Filter Box And Throwaway Filters, Add  387.90 
    For Medium Capacity Filter Box And Throwaway Filters, Add  736.38 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,098.00 
    For Manual Roll Filter, Add  1,903.47 
    For Automatic Roll Filter, Add  2,064.56 
    For Hot Water Heating Coil, Aluminum Fins, Add  936.90 
    For Electric Heating Coil, Add  1,581.28 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,581.28 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,420.19 
    For Steam Heating Coil, Aluminum Fins, Add  1,259.09 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,032.28 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,903.47 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,742.38 
    For Hot Water Heating Coil, Copper Fins, Add  1,259.09 
    For Variable Air Volume, Add  451.06 
    For Economizer, Panel, Controls And Damper(s), Add  1,560.01 
    For 2 Coils, Independent Circuits, Add  518.06 

. 
 23 73 13 00-0009 EA  1,800 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 4,955.34 993.60 

    For Flat Filter Box And Throwaway Filters, Add  424.58 
    For Medium Capacity Filter Box And Throwaway Filters, Add  806.58 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,202.78 
    For Manual Roll Filter, Add  2,086.83 
    For Automatic Roll Filter, Add  2,263.64 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,025.97 
    For Electric Heating Coil, Add  1,733.21 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,733.21 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,556.40 
    For Steam Heating Coil, Aluminum Fins, Add  1,379.59 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,131.82 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,086.83 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,910.02 
    For Hot Water Heating Coil, Copper Fins, Add  1,379.59 
    For Variable Air Volume, Add  495.07 
    For Economizer, Panel, Controls And Damper(s), Add  1,530.52 
    For 2 Coils, Independent Circuits, Add  566.26 

. 
 23 73 13 00-0010 EA  2,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 5,411.69 1,065.23 

    For Flat Filter Box And Throwaway Filters, Add  465.08 
    For Medium Capacity Filter Box And Throwaway Filters, Add  884.50 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,319.14 
    For Manual Roll Filter, Add  2,291.60 
    For Automatic Roll Filter, Add  2,486.09 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,124.65 
    For Electric Heating Coil, Add  1,902.61 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,902.61 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,708.12 
    For Steam Heating Coil, Aluminum Fins, Add  1,513.63 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,243.04 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,291.60 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,097.11 
    For Hot Water Heating Coil, Copper Fins, Add  1,513.63 
    For Variable Air Volume, Add  544.58 
    For Economizer, Panel, Controls And Damper(s), Add  1,587.02 
    For 2 Coils, Independent Circuits, Add  618.97 

. 
 23 73 13 00-0011 EA  2,250 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 5,839.89 1,145.01 

    For Flat Filter Box And Throwaway Filters, Add  502.20 
    For Medium Capacity Filter Box And Throwaway Filters, Add  955.33 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,424.82 
    For Manual Roll Filter, Add  2,475.87 
    For Automatic Roll Filter, Add  2,686.07 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,214.61 
    For Electric Heating Coil, Add  2,055.45 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,055.45 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,845.24 
    For Steam Heating Coil, Aluminum Fins, Add  1,635.03 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,343.04 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,475.87 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,265.66 
    For Hot Water Heating Coil, Copper Fins, Add  1,635.03 
    For Variable Air Volume, Add  588.58 
    For Economizer, Panel, Controls And Damper(s), Add  1,649.65 
    For 2 Coils, Independent Circuits, Add  668.07 
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 23 73 13 00-0012 EA  2,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 6,298.01 1,232.05 

    For Flat Filter Box And Throwaway Filters, Add  541.81 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,030.82 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,537.43 
    For Manual Roll Filter, Add  2,671.97 
    For Automatic Roll Filter, Add  2,898.88 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,310.52 
    For Electric Heating Coil, Add  2,218.15 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,218.15 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,991.25 
    For Steam Heating Coil, Aluminum Fins, Add  1,764.34 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,449.44 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,671.97 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,445.06 
    For Hot Water Heating Coil, Copper Fins, Add  1,764.34 
    For Variable Air Volume, Add  635.34 
    For Economizer, Panel, Controls And Damper(s), Add  1,717.92 
    For 2 Coils, Independent Circuits, Add  720.56 

. 
 23 73 13 00-0013 EA  3,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 7,321.92 1,426.12 

    For Flat Filter Box And Throwaway Filters, Add  630.33 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,199.54 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,789.13 
    For Manual Roll Filter, Add  3,110.30 
    For Automatic Roll Filter, Add  3,374.53 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,524.89 
    For Electric Heating Coil, Add  2,581.83 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,581.83 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,317.60 
    For Steam Heating Coil, Aluminum Fins, Add  2,053.36 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,687.27 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,110.30 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,846.06 
    For Hot Water Heating Coil, Copper Fins, Add  2,053.36 
    For Variable Air Volume, Add  739.86 
    For Economizer, Panel, Controls And Damper(s), Add  1,870.48 
    For 2 Coils, Independent Circuits, Add  837.89 

. 
 23 73 13 00-0014 EA  3,250 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 7,690.79 1,532.57 

    For Flat Filter Box And Throwaway Filters, Add  659.58 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,253.46 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,869.24 
    For Manual Roll Filter, Add  3,244.43 
    For Automatic Roll Filter, Add  3,519.47 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,594.20 
    For Electric Heating Coil, Add  2,694.36 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,694.36 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,419.32 
    For Steam Heating Coil, Aluminum Fins, Add  2,144.28 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,759.74 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,244.43 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,969.40 
    For Hot Water Heating Coil, Copper Fins, Add  2,144.28 
    For Variable Air Volume, Add  770.11 
    For Economizer, Panel, Controls And Damper(s), Add  1,954.50 
    For 2 Coils, Independent Circuits, Add  879.09 

. 
 23 73 13 00-0015 EA  3,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 8,069.86 1,647.07 

    For Flat Filter Box And Throwaway Filters, Add  689.34 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,308.09 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,950.36 
    For Manual Roll Filter, Add  3,379.59 
    For Automatic Roll Filter, Add  3,665.43 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,664.52 
    For Electric Heating Coil, Add  2,807.90 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,807.90 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,522.05 
    For Steam Heating Coil, Aluminum Fins, Add  2,236.21 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,832.72 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,379.59 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,093.74 
    For Hot Water Heating Coil, Copper Fins, Add  2,236.21 
    For Variable Air Volume, Add  800.36 
    For Economizer, Panel, Controls And Damper(s), Add  2,044.13 
    For 2 Coils, Independent Circuits, Add  921.32 
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 23 73 13 00-0016 EA  4,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 8,905.66 1,901.49 

    For Flat Filter Box And Throwaway Filters, Add  754.70 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,427.89 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,128.24 
    For Manual Roll Filter, Add  3,675.34 
    For Automatic Roll Filter, Add  3,984.76 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,818.82 
    For Electric Heating Coil, Add  3,056.50 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,056.50 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,747.08 
    For Steam Heating Coil, Aluminum Fins, Add  2,437.66 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,992.38 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,675.34 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,365.92 
    For Hot Water Heating Coil, Copper Fins, Add  2,437.66 
    For Variable Air Volume, Add  866.37 
    For Economizer, Panel, Controls And Damper(s), Add  2,026.91 
    For 2 Coils, Independent Circuits, Add  1,014.33 

. 
 23 73 13 00-0017 EA  4,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 8,905.66 1,901.49 

    For Flat Filter Box And Throwaway Filters, Add  754.70 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,427.89 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,128.24 
    For Manual Roll Filter, Add  3,675.34 
    For Automatic Roll Filter, Add  3,984.76 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,818.82 
    For Electric Heating Coil, Add  3,056.50 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,056.50 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,747.08 
    For Steam Heating Coil, Aluminum Fins, Add  2,437.66 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,992.38 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,675.34 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,365.92 
    For Hot Water Heating Coil, Copper Fins, Add  2,437.66 
    For Variable Air Volume, Add  866.37 
    For Economizer, Panel, Controls And Damper(s), Add  2,026.91 
    For 2 Coils, Independent Circuits, Add  1,014.33 

. 
 23 73 13 00-0018 EA  5,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 9,819.84 2,184.04 

    For Flat Filter Box And Throwaway Filters, Add  825.95 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,558.28 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,321.82 
    For Manual Roll Filter, Add  3,996.61 
    For Automatic Roll Filter, Add  4,331.57 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,986.86 
    For Electric Heating Coil, Add  3,326.69 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,326.69 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,991.74 
    For Steam Heating Coil, Aluminum Fins, Add  2,656.78 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,165.78 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,996.61 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,661.65 
    For Hot Water Heating Coil, Copper Fins, Add  2,656.78 
    For Variable Air Volume, Add  937.88 
    For Economizer, Panel, Controls And Damper(s), Add  2,188.27 
    For 2 Coils, Independent Circuits, Add  1,115.97 

. 
 23 73 13 00-0019 EA  5,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 10,359.99 2,369.49 

    For Flat Filter Box And Throwaway Filters, Add  866.71 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,631.85 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,430.84 
    For Manual Roll Filter, Add  4,174.39 
    For Automatic Roll Filter, Add  4,523.10 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,082.13 
    For Electric Heating Coil, Add  3,476.97 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,476.97 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,128.26 
    For Steam Heating Coil, Aluminum Fins, Add  2,779.55 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,261.55 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,174.39 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,825.68 
    For Hot Water Heating Coil, Copper Fins, Add  2,779.55 
    For Variable Air Volume, Add  976.39 
    For Economizer, Panel, Controls And Damper(s), Add  2,294.31 
    For 2 Coils, Independent Circuits, Add  1,175.48 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

Central HVAC Equipment 23 70 
Indoor Central-Station Air-Handling Units 23 73 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 399 

. 
 23 73 13 00-0020 EA  6,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 10,886.07 2,545.59 

    For Flat Filter Box And Throwaway Filters, Add  906.77 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,704.43 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,538.46 
    For Manual Roll Filter, Add  4,350.77 
    For Automatic Roll Filter, Add  4,713.23 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,175.99 
    For Electric Heating Coil, Add  3,625.84 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,625.84 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,263.38 
    For Steam Heating Coil, Aluminum Fins, Add  2,900.92 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,356.62 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,350.77 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,988.31 
    For Hot Water Heating Coil, Copper Fins, Add  2,900.92 
    For Variable Air Volume, Add  1,014.90 
    For Economizer, Panel, Controls And Damper(s), Add  2,394.73 
    For 2 Coils, Independent Circuits, Add  1,233.59 

. 
 23 73 13 00-0021 EA  6,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 11,416.39 2,725.02 

    For Flat Filter Box And Throwaway Filters, Add  947.03 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,777.31 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,646.50 
    For Manual Roll Filter, Add  4,527.57 
    For Automatic Roll Filter, Add  4,903.78 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,270.28 
    For Electric Heating Coil, Add  3,775.14 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,775.14 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,398.93 
    For Steam Heating Coil, Aluminum Fins, Add  3,022.71 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,451.89 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,527.57 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,151.36 
    For Hot Water Heating Coil, Copper Fins, Add  3,022.71 
    For Variable Air Volume, Add  1,053.40 
    For Economizer, Panel, Controls And Damper(s), Add  2,496.84 
    For 2 Coils, Independent Circuits, Add  1,292.12 

. 
 23 73 13 00-0022 EA  7,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 12,029.13 2,933.24 

    For Flat Filter Box And Throwaway Filters, Add  993.39 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,861.06 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,770.64 
    For Manual Roll Filter, Add  4,730.29 
    For Automatic Roll Filter, Add  5,122.22 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,378.71 
    For Electric Heating Coil, Add  3,946.43 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,946.43 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,554.50 
    For Steam Heating Coil, Aluminum Fins, Add  3,162.57 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,561.11 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,730.29 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,338.36 
    For Hot Water Heating Coil, Copper Fins, Add  3,162.57 
    For Variable Air Volume, Add  1,097.41 
    For Economizer, Panel, Controls And Damper(s), Add  2,616.20 
    For 2 Coils, Independent Circuits, Add  1,359.69 

. 
 23 73 13 00-0023 EA  7,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 12,654.04 3,142.81 

    For Flat Filter Box And Throwaway Filters, Add  1,040.35 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,945.67 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,895.99 
    For Manual Roll Filter, Add  4,934.23 
    For Automatic Roll Filter, Add  5,341.88 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,488.35 
    For Electric Heating Coil, Add  4,118.94 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,118.94 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,711.29 
    For Steam Heating Coil, Aluminum Fins, Add  3,303.64 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,670.94 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,934.23 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,526.58 
    For Hot Water Heating Coil, Copper Fins, Add  3,303.64 
    For Variable Air Volume, Add  1,141.41 
    For Economizer, Panel, Controls And Damper(s), Add  2,530.33 
    For 2 Coils, Independent Circuits, Add  1,428.46 
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 23 73 13 00-0024 EA  8,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 13,304.10 3,384.42 

    For Flat Filter Box And Throwaway Filters, Add  1,088.57 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,032.03 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,023.87 
    For Manual Roll Filter, Add  5,140.69 
    For Automatic Roll Filter, Add  5,564.05 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,600.50 
    For Electric Heating Coil, Add  4,293.96 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,293.96 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,870.59 
    For Steam Heating Coil, Aluminum Fins, Add  3,447.23 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,782.03 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,140.69 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,717.32 
    For Hot Water Heating Coil, Copper Fins, Add  3,447.23 
    For Variable Air Volume, Add  1,185.42 
    For Economizer, Panel, Controls And Damper(s), Add  2,631.05 
    For 2 Coils, Independent Circuits, Add  1,499.76 

. 
 23 73 13 00-0025 EA  9,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 14,047.59 3,666.39 

    For Flat Filter Box And Throwaway Filters, Add  1,143.42 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,130.05 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,168.94 
    For Manual Roll Filter, Add  5,374.16 
    For Automatic Roll Filter, Add  5,815.21 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,727.89 
    For Electric Heating Coil, Add  4,492.07 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,492.07 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,051.03 
    For Steam Heating Coil, Aluminum Fins, Add  3,609.98 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,907.60 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,374.16 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,933.12 
    For Hot Water Heating Coil, Copper Fins, Add  3,609.98 
    For Variable Air Volume, Add  1,234.93 
    For Economizer, Panel, Controls And Damper(s), Add  2,748.01 
    For 2 Coils, Independent Circuits, Add  1,581.18 

. 
 23 73 13 00-0026 EA  10,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 14,767.99 3,914.51 

    For Flat Filter Box And Throwaway Filters, Add  1,197.13 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,226.45 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,311.71 
    For Manual Roll Filter, Add  5,605.34 
    For Automatic Roll Filter, Add  6,064.06 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,852.98 
    For Electric Heating Coil, Add  4,687.88 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,687.88 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,229.16 
    For Steam Heating Coil, Aluminum Fins, Add  3,770.43 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,032.03 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,605.34 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,146.61 
    For Hot Water Heating Coil, Copper Fins, Add  3,770.43 
    For Variable Air Volume, Add  1,284.43 
    For Economizer, Panel, Controls And Damper(s), Add  2,858.04 
    For 2 Coils, Independent Circuits, Add  1,660.29 

. 
 23 73 13 00-0027 EA  11,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 14,747.57 3,790.26 

    For Flat Filter Box And Throwaway Filters, Add  1,204.95 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,248.00 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,345.03 
    For Manual Roll Filter, Add  5,682.86 
    For Automatic Roll Filter, Add  6,150.43 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,877.46 
    For Electric Heating Coil, Add  4,747.73 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,747.73 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,280.16 
    For Steam Heating Coil, Aluminum Fins, Add  3,812.59 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,075.21 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,682.86 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,215.29 
    For Hot Water Heating Coil, Copper Fins, Add  3,812.59 
    For Variable Air Volume, Add  1,309.19 
    For Economizer, Panel, Controls And Damper(s), Add  2,798.87 
    For 2 Coils, Independent Circuits, Add  1,661.78 
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 23 73 13 00-0028 EA  12,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 15,534.32 4,205.18 

    For Flat Filter Box And Throwaway Filters, Add  1,253.12 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,326.06 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,459.06 
    For Manual Roll Filter, Add  5,841.10 
    For Automatic Roll Filter, Add  6,317.51 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,982.65 
    For Electric Heating Coil, Add  4,888.28 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,888.28 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,411.88 
    For Steam Heating Coil, Aluminum Fins, Add  3,935.47 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,158.75 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,841.10 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,364.69 
    For Hot Water Heating Coil, Copper Fins, Add  3,935.47 
    For Variable Air Volume, Add  1,333.94 
    For Economizer, Panel, Controls And Damper(s), Add  2,981.85 
    For 2 Coils, Independent Circuits, Add  1,744.00 

. 
 23 73 13 00-0029 EA  13,700 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 16,318.90 4,374.09 

    For Flat Filter Box And Throwaway Filters, Add  1,320.84 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,455.05 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,651.46 
    For Manual Roll Filter, Add  6,175.93 
    For Automatic Roll Filter, Add  6,680.83 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,146.57 
    For Electric Heating Coil, Add  5,166.14 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,166.14 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,661.25 
    For Steam Heating Coil, Aluminum Fins, Add  4,156.36 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,340.41 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,175.93 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,671.04 
    For Hot Water Heating Coil, Copper Fins, Add  4,156.36 
    For Variable Air Volume, Add  1,413.70 
    For Economizer, Panel, Controls And Damper(s), Add  2,644.21 
    For 2 Coils, Independent Circuits, Add  1,833.85 

. 
 23 73 13 00-0030 EA  15,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 17,163.24 4,543.49 

    For Flat Filter Box And Throwaway Filters, Add  1,391.54 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,588.21 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,849.84 
    For Manual Roll Filter, Add  6,516.74 
    For Automatic Roll Filter, Add  7,050.12 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,316.46 
    For Electric Heating Coil, Add  5,449.98 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,449.98 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,916.60 
    For Steam Heating Coil, Aluminum Fins, Add  4,383.22 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,525.06 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,516.74 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,983.36 
    For Hot Water Heating Coil, Copper Fins, Add  4,383.22 
    For Variable Air Volume, Add  1,493.46 
    For Economizer, Panel, Controls And Damper(s), Add  2,699.13 
    For 2 Coils, Independent Circuits, Add  1,929.68 

. 
 23 73 13 00-0031 EA  16,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 18,030.68 4,718.23 

    For Flat Filter Box And Throwaway Filters, Add  1,467.33 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,733.21 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,066.25 
    For Manual Roll Filter, Add  6,895.22 
    For Automatic Roll Filter, Add  7,461.02 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,500.45 
    For Electric Heating Coil, Add  5,763.63 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,763.63 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,197.84 
    For Steam Heating Coil, Aluminum Fins, Add  4,632.04 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,730.51 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,895.22 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,329.43 
    For Hot Water Heating Coil, Copper Fins, Add  4,632.04 
    For Variable Air Volume, Add  1,584.23 
    For Economizer, Panel, Controls And Damper(s), Add  2,742.96 
    For 2 Coils, Independent Circuits, Add  2,029.39 
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 23 73 13 00-0032 EA  17,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 18,951.50 4,893.18 

    For Flat Filter Box And Throwaway Filters, Add  1,545.79 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,881.95 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,287.99 
    For Manual Roll Filter, Add  7,279.04 
    For Automatic Roll Filter, Add  7,877.26 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,689.78 
    For Electric Heating Coil, Add  6,082.62 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,082.62 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,484.41 
    For Steam Heating Coil, Aluminum Fins, Add  4,886.20 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,938.63 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,279.04 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,680.83 
    For Hot Water Heating Coil, Copper Fins, Add  4,886.20 
    For Variable Air Volume, Add  1,674.99 
    For Economizer, Panel, Controls And Damper(s), Add  2,797.46 
    For 2 Coils, Independent Circuits, Add  2,134.43 

. 
 23 73 13 00-0033 EA  20,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 21,014.78 5,245.83 

    For Flat Filter Box And Throwaway Filters, Add  1,726.55 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,228.14 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,480.53 
    For Manual Roll Filter, Add  7,778.29 
    For Automatic Roll Filter, Add  8,183.78 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,453.10 
    For Electric Heating Coil, Add  3,723.42 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,156.34 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,480.53 
    For Steam Heating Coil, Aluminum Fins, Add  4,804.72 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  3,753.98 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,507.97 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,832.16 
    For Hot Water Heating Coil, Copper Fins, Add  5,480.53 
    For Variable Air Volume, Add  1,892.27 
    For Economizer, Panel, Controls And Damper(s), Add  3,047.25 
    For 2 Coils, Independent Circuits, Add  2,371.80 

. 
 23 73 13 00-0034 EA  22,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 23,232.95 5,653.58 

    For Flat Filter Box And Throwaway Filters, Add  1,918.01 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,592.84 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,105.09 
    For Manual Roll Filter, Add  8,676.70 
    For Automatic Roll Filter, Add  9,130.52 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,836.01 
    For Electric Heating Coil, Add  4,138.55 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,861.44 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,105.09 
    For Steam Heating Coil, Aluminum Fins, Add  5,348.73 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  4,187.08 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,374.16 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,617.80 
    For Hot Water Heating Coil, Copper Fins, Add  6,105.09 
    For Variable Air Volume, Add  2,117.80 
    For Economizer, Panel, Controls And Damper(s), Add  3,153.51 
    For 2 Coils, Independent Circuits, Add  2,625.84 

. 
 23 73 13 00-0035 EA  25,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 25,614.52 6,057.70 

    For Flat Filter Box And Throwaway Filters, Add  2,128.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,997.06 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,800.00 
    For Manual Roll Filter, Add  9,682.22 
    For Automatic Roll Filter, Add  10,190.85 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,256.87 
    For Electric Heating Coil, Add  4,595.96 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,647.72 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,800.00 
    For Steam Heating Coil, Aluminum Fins, Add  5,952.29 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  4,671.57 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,343.14 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,495.43 
    For Hot Water Heating Coil, Copper Fins, Add  6,800.00 
    For Variable Air Volume, Add  2,373.59 
    For Economizer, Panel, Controls And Damper(s), Add  3,250.55 
    For 2 Coils, Independent Circuits, Add  2,900.54 
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 23 73 13 00-0036 EA  27,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 31,005.20 6,523.98 

    For Flat Filter Box And Throwaway Filters, Add  2,634.70 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,989.91 
    For Combination Filter Mixing Box And Throwaway Filters, Add  8,522.72 
    For Manual Roll Filter, Add  12,209.82 
    For Automatic Roll Filter, Add  12,860.48 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,269.40 
    For Electric Heating Coil, Add  5,703.18 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  9,607.16 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,522.72 
    For Steam Heating Coil, Aluminum Fins, Add  7,438.28 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  5,888.02 
    For Chilled Water Cooling Coil, Copper Fins, Add  11,776.04 
    For Direct Expansion Cooling Coil, Copper Fins, Add  10,691.60 
    For Hot Water Heating Coil, Copper Fins, Add  8,522.72 
    For Variable Air Volume, Add  3,036.43 
    For Economizer, Panel, Controls And Damper(s), Add  3,365.37 
    For 2 Coils, Independent Circuits, Add  3,534.30 

. 
 23 73 13 00-0037 EA  30,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 34,458.14 6,963.39 

    For Flat Filter Box And Throwaway Filters, Add  2,948.80 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,599.38 
    For Combination Filter Mixing Box And Throwaway Filters, Add  9,575.26 
    For Manual Roll Filter, Add  13,743.29 
    For Automatic Roll Filter, Add  14,478.82 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,897.59 
    For Electric Heating Coil, Add  6,387.95 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  10,801.15 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  9,575.26 
    For Steam Heating Coil, Aluminum Fins, Add  8,349.37 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  6,626.47 
    For Chilled Water Cooling Coil, Copper Fins, Add  13,252.93 
    For Direct Expansion Cooling Coil, Copper Fins, Add  12,027.04 
    For Hot Water Heating Coil, Copper Fins, Add  9,575.26 
    For Variable Air Volume, Add  3,432.49 
    For Economizer, Panel, Controls And Damper(s), Add  3,256.05 
    For 2 Coils, Independent Circuits, Add  3,936.17 

. 
 23 73 13 00-0038 EA  32,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 37,680.37 7,498.54 

    For Flat Filter Box And Throwaway Filters, Add  3,232.69 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,144.18 
    For Combination Filter Mixing Box And Throwaway Filters, Add  10,511.41 
    For Manual Roll Filter, Add  15,096.91 
    For Automatic Roll Filter, Add  15,906.11 
    For Hot Water Heating Coil, Aluminum Fins, Add  6,465.39 
    For Electric Heating Coil, Add  7,004.86 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  11,860.09 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  10,511.41 
    For Steam Heating Coil, Aluminum Fins, Add  9,162.74 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  7,278.72 
    For Chilled Water Cooling Coil, Copper Fins, Add  14,557.44 
    For Direct Expansion Cooling Coil, Copper Fins, Add  13,208.76 
    For Hot Water Heating Coil, Copper Fins, Add  10,511.41 
    For Variable Air Volume, Add  3,776.29 
    For Economizer, Panel, Controls And Damper(s), Add  3,371.03 
    For 2 Coils, Independent Circuits, Add  4,307.51 

. 
 23 73 13 00-0039 EA  35,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 41,297.88 8,239.16 

    For Flat Filter Box And Throwaway Filters, Add  3,548.14 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,747.30 
    For Combination Filter Mixing Box And Throwaway Filters, Add  11,546.03 
    For Manual Roll Filter, Add  16,589.07 
    For Automatic Roll Filter, Add  17,479.02 
    For Hot Water Heating Coil, Aluminum Fins, Add  7,096.28 
    For Electric Heating Coil, Add  7,689.58 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  13,029.27 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  11,546.03 
    For Steam Heating Coil, Aluminum Fins, Add  10,062.78 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  7,997.88 
    For Chilled Water Cooling Coil, Copper Fins, Add  15,995.77 
    For Direct Expansion Cooling Coil, Copper Fins, Add  14,512.52 
    For Hot Water Heating Coil, Copper Fins, Add  11,546.03 
    For Variable Air Volume, Add  4,153.09 
    For Economizer, Panel, Controls And Damper(s), Add  3,509.94 
    For 2 Coils, Independent Circuits, Add  4,723.09 
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 23 73 13 00-0040 EA  37,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 44,374.97 8,637.14 

    For Flat Filter Box And Throwaway Filters, Add  3,820.85 
    For Medium Capacity Filter Box And Throwaway Filters, Add  7,271.72 
    For Combination Filter Mixing Box And Throwaway Filters, Add  12,448.02 
    For Manual Roll Filter, Add  17,895.17 
    For Automatic Roll Filter, Add  18,856.43 
    For Hot Water Heating Coil, Aluminum Fins, Add  7,641.71 
    For Electric Heating Coil, Add  8,282.55 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  14,050.12 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  12,448.02 
    For Steam Heating Coil, Aluminum Fins, Add  10,845.91 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  8,627.16 
    For Chilled Water Cooling Coil, Copper Fins, Add  17,254.33 
    For Direct Expansion Cooling Coil, Copper Fins, Add  15,652.23 
    For Hot Water Heating Coil, Copper Fins, Add  12,448.02 
    For Variable Air Volume, Add  4,485.89 
    For Economizer, Panel, Controls And Damper(s), Add  3,614.93 
    For 2 Coils, Independent Circuits, Add  5,078.34 

. 
 23 73 13 00-0041 EA  40,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 47,839.67 9,239.63 

    For Flat Filter Box And Throwaway Filters, Add  4,121.78 
    For Medium Capacity Filter Box And Throwaway Filters, Add  7,846.26 
    For Combination Filter Mixing Box And Throwaway Filters, Add  13,432.97 
    For Manual Roll Filter, Add  19,314.30 
    For Automatic Roll Filter, Add  20,352.18 
    For Hot Water Heating Coil, Aluminum Fins, Add  8,243.57 
    For Electric Heating Coil, Add  8,935.49 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  15,162.77 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  13,432.97 
    For Steam Heating Coil, Aluminum Fins, Add  11,703.17 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  9,311.19 
    For Chilled Water Cooling Coil, Copper Fins, Add  18,622.38 
    For Direct Expansion Cooling Coil, Copper Fins, Add  16,892.57 
    For Hot Water Heating Coil, Copper Fins, Add  13,432.97 
    For Variable Air Volume, Add  4,843.44 
    For Economizer, Panel, Controls And Damper(s), Add  3,485.46 
    For 2 Coils, Independent Circuits, Add  5,475.89 

. 
 23 73 13 00-0042 EA  45,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 51,618.33 9,976.22 

    For Flat Filter Box And Throwaway Filters, Add  4,449.22 
    For Medium Capacity Filter Box And Throwaway Filters, Add  8,470.87 
    For Combination Filter Mixing Box And Throwaway Filters, Add  14,503.35 
    For Manual Roll Filter, Add  20,855.58 
    For Automatic Roll Filter, Add  21,976.56 
    For Hot Water Heating Coil, Aluminum Fins, Add  8,898.44 
    For Electric Heating Coil, Add  9,645.76 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  16,371.65 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  14,503.35 
    For Steam Heating Coil, Aluminum Fins, Add  12,635.05 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  10,054.13 
    For Chilled Water Cooling Coil, Copper Fins, Add  20,108.26 
    For Direct Expansion Cooling Coil, Copper Fins, Add  18,239.95 
    For Hot Water Heating Coil, Copper Fins, Add  14,503.35 
    For Variable Air Volume, Add  5,231.25 
    For Economizer, Panel, Controls And Damper(s), Add  3,611.53 
    For 2 Coils, Independent Circuits, Add  5,909.15 

. 
 23 73 13 00-0043 EA  47,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 53,791.72 10,444.79 

    For Flat Filter Box And Throwaway Filters, Add  4,634.51 
    For Medium Capacity Filter Box And Throwaway Filters, Add  8,822.22 
    For Combination Filter Mixing Box And Throwaway Filters, Add  15,103.78 
    For Manual Roll Filter, Add  21,716.51 
    For Automatic Roll Filter, Add  22,883.46 
    For Hot Water Heating Coil, Aluminum Fins, Add  9,269.01 
    For Electric Heating Coil, Add  10,046.98 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  17,048.70 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  15,103.78 
    For Steam Heating Coil, Aluminum Fins, Add  13,158.86 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  10,469.27 
    For Chilled Water Cooling Coil, Copper Fins, Add  20,938.54 
    For Direct Expansion Cooling Coil, Copper Fins, Add  18,993.62 
    For Hot Water Heating Coil, Copper Fins, Add  15,103.78 
    For Variable Air Volume, Add  5,445.78 
    For Economizer, Panel, Controls And Damper(s), Add  3,691.66 
    For 2 Coils, Independent Circuits, Add  6,157.14 
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 23 73 13 00-0044 EA  50,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 55,834.88 10,846.51 

    For Flat Filter Box And Throwaway Filters, Add  4,809.35 
    For Medium Capacity Filter Box And Throwaway Filters, Add  9,154.23 
    For Combination Filter Mixing Box And Throwaway Filters, Add  15,671.54 
    For Manual Roll Filter, Add  22,531.41 
    For Automatic Roll Filter, Add  23,741.98 
    For Hot Water Heating Coil, Aluminum Fins, Add  9,618.71 
    For Electric Heating Coil, Add  10,425.75 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  17,689.15 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  15,671.54 
    For Steam Heating Coil, Aluminum Fins, Add  13,653.93 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  10,862.18 
    For Chilled Water Cooling Coil, Copper Fins, Add  21,724.37 
    For Direct Expansion Cooling Coil, Copper Fins, Add  19,706.76 
    For Hot Water Heating Coil, Copper Fins, Add  15,671.54 
    For Variable Air Volume, Add  5,649.31 
    For Economizer, Panel, Controls And Damper(s), Add  3,765.34 
    For 2 Coils, Independent Circuits, Add  6,390.53 

. 
 23 73 13 00-0045 EA  55,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 60,148.25 11,583.01 

    For Flat Filter Box And Throwaway Filters, Add  5,187.10 
    For Medium Capacity Filter Box And Throwaway Filters, Add  9,877.56 
    For Combination Filter Mixing Box And Throwaway Filters, Add  16,913.26 
    For Manual Roll Filter, Add  24,324.19 
    For Automatic Roll Filter, Add  25,632.00 
    For Hot Water Heating Coil, Aluminum Fins, Add  10,374.20 
    For Electric Heating Coil, Add  11,246.07 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  19,092.94 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  16,913.26 
    For Steam Heating Coil, Aluminum Fins, Add  14,733.57 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  11,726.16 
    For Chilled Water Cooling Coil, Copper Fins, Add  23,452.32 
    For Direct Expansion Cooling Coil, Copper Fins, Add  21,272.63 
    For Hot Water Heating Coil, Copper Fins, Add  16,913.26 
    For Variable Air Volume, Add  6,103.12 
    For Economizer, Panel, Controls And Damper(s), Add  3,899.32 
    For 2 Coils, Independent Circuits, Add  6,886.70 

. 
 23 73 13 00-0046 EA  60,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 65,648.05 12,386.46 

    For Flat Filter Box And Throwaway Filters, Add  5,679.17 
    For Medium Capacity Filter Box And Throwaway Filters, Add  10,826.97 
    For Combination Filter Mixing Box And Throwaway Filters, Add  18,548.66 
    For Manual Roll Filter, Add  26,697.68 
    For Automatic Roll Filter, Add  28,135.74 
    For Hot Water Heating Coil, Aluminum Fins, Add  11,358.35 
    For Electric Heating Coil, Add  12,317.06 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  20,945.43 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  18,548.66 
    For Steam Heating Coil, Aluminum Fins, Add  16,151.89 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  12,869.49 
    For Chilled Water Cooling Coil, Copper Fins, Add  25,738.97 
    For Direct Expansion Cooling Coil, Copper Fins, Add  23,342.20 
    For Hot Water Heating Coil, Copper Fins, Add  18,548.66 
    For Variable Air Volume, Add  6,710.96 
    For Economizer, Panel, Controls And Damper(s), Add  3,671.26 
    For 2 Coils, Independent Circuits, Add  7,523.51 

. 
 23 73 13 00-0047 EA  65,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 71,858.63 13,390.76 

    For Flat Filter Box And Throwaway Filters, Add  6,229.38 
    For Medium Capacity Filter Box And Throwaway Filters, Add  11,884.87 
    For Combination Filter Mixing Box And Throwaway Filters, Add  20,368.11 
    For Manual Roll Filter, Add  29,332.03 
    For Automatic Roll Filter, Add  30,913.90 
    For Hot Water Heating Coil, Aluminum Fins, Add  12,458.76 
    For Electric Heating Coil, Add  13,513.34 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  23,004.55 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  20,368.11 
    For Steam Heating Coil, Aluminum Fins, Add  17,731.66 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  14,138.73 
    For Chilled Water Cooling Coil, Copper Fins, Add  28,277.45 
    For Direct Expansion Cooling Coil, Copper Fins, Add  25,641.00 
    For Hot Water Heating Coil, Copper Fins, Add  20,368.11 
    For Variable Air Volume, Add  7,382.06 
    For Economizer, Panel, Controls And Damper(s), Add  3,812.97 
    For 2 Coils, Independent Circuits, Add  8,240.44 
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 23 73 13 00-0048 EA  70,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 78,806.72 14,528.97 

    For Flat Filter Box And Throwaway Filters, Add  6,841.02 
    For Medium Capacity Filter Box And Throwaway Filters, Add  13,058.24 
    For Combination Filter Mixing Box And Throwaway Filters, Add  22,384.08 
    For Manual Roll Filter, Add  32,246.41 
    For Automatic Roll Filter, Add  33,986.81 
    For Hot Water Heating Coil, Aluminum Fins, Add  13,682.04 
    For Electric Heating Coil, Add  14,842.31 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  25,284.77 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  22,384.08 
    For Steam Heating Coil, Aluminum Fins, Add  19,483.40 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  15,543.07 
    For Chilled Water Cooling Coil, Copper Fins, Add  31,086.13 
    For Direct Expansion Cooling Coil, Copper Fins, Add  28,185.45 
    For Hot Water Heating Coil, Copper Fins, Add  22,384.08 
    For Variable Air Volume, Add  8,121.91 
    For Economizer, Panel, Controls And Damper(s), Add  3,979.31 
    For 2 Coils, Independent Circuits, Add  9,040.95 

XXXXXXX 
. 
 23 73 13 00-0049  Multi-Zone Units (23 73 13) 

Note: Horizontal/vertical blow-thru fan, motor and cabinet. 
. 
. 

 23 73 13 00-0050 EA  1,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................... 4,864.37 1,204.98 
    For Economizer, Panel, Controls And Damper(s), Add  1,844.74 
    For Flat Filter Box And Throwaway Filters, Add  400.38 
    For Medium Capacity Filter Box And Throwaway Filters, Add  749.14 
    For Combination Filter Mixing Box And Throwaway Filters, Add  957.93 
    For Manual Roll Filter, Add  1,900.93 
    For Automatic Roll Filter, Add  1,900.93 
    For Hot Water Heating Coil, Aluminum Fins, Add  486.44 
    For Electric Heating Coil, Add  549.30 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,586.60 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,586.60 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,900.93 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,900.93 
    For 2 Coils, Independent Circuits, Add  549.30 

. 
 23 73 13 00-0051 EA  1,200 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................... 6,066.16 1,509.61 

    For Economizer, Panel, Controls And Damper(s), Add  2,149.67 
    For Flat Filter Box And Throwaway Filters, Add  498.78 
    For Medium Capacity Filter Box And Throwaway Filters, Add  932.86 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,193.04 
    For Manual Roll Filter, Add  2,365.89 
    For Automatic Roll Filter, Add  2,365.89 
    For Hot Water Heating Coil, Aluminum Fins, Add  606.62 
    For Electric Heating Coil, Add  684.81 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,974.94 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,974.94 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,365.89 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,365.89 
    For 2 Coils, Independent Circuits, Add  684.81 

. 
 23 73 13 00-0052 EA  1,600 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................... 7,363.68 1,606.70 

    For Economizer, Panel, Controls And Damper(s), Add  2,246.57 
    For Flat Filter Box And Throwaway Filters, Add  621.61 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,174.37 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,496.66 
    For Manual Roll Filter, Add  3,017.23 
    For Automatic Roll Filter, Add  3,017.23 
    For Hot Water Heating Coil, Aluminum Fins, Add  736.37 
    For Electric Heating Coil, Add  837.74 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,510.37 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,510.37 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,017.23 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,017.23 
    For 2 Coils, Independent Circuits, Add  837.74 

. 
 23 73 13 00-0053 EA  2,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................... 7,683.00 1,720.52 

    For Economizer, Panel, Controls And Damper(s), Add  2,360.08 
    For Flat Filter Box And Throwaway Filters, Add  645.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,217.16 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,552.16 
    For Manual Roll Filter, Add  3,119.89 
    For Automatic Roll Filter, Add  3,119.89 
    For Hot Water Heating Coil, Aluminum Fins, Add  768.30 
    For Electric Heating Coil, Add  872.82 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,597.31 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,597.31 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,119.89 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,119.89 
    For 2 Coils, Independent Circuits, Add  872.82 
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 23 73 13 00-0054 EA  2,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................... 8,901.91 1,844.39 

    For Economizer, Panel, Controls And Damper(s), Add  2,484.46 
    For Flat Filter Box And Throwaway Filters, Add  758.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,437.84 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,830.24 
    For Manual Roll Filter, Add  3,710.33 
    For Automatic Roll Filter, Add  3,710.33 
    For Hot Water Heating Coil, Aluminum Fins, Add  890.19 
    For Electric Heating Coil, Add  1,015.53 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,083.63 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,083.63 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,710.33 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,710.33 
    For 2 Coils, Independent Circuits, Add  1,015.53 

. 
 23 73 13 00-0055 EA  3,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................... 9,402.78 1,975.13 

    For Economizer, Panel, Controls And Damper(s), Add  2,615.04 
    For Flat Filter Box And Throwaway Filters, Add  799.20 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,513.76 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,927.47 
    For Manual Roll Filter, Add  3,901.86 
    For Automatic Roll Filter, Add  3,901.86 
    For Hot Water Heating Coil, Aluminum Fins, Add  940.28 
    For Electric Heating Coil, Add  1,071.90 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,243.73 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,243.73 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,901.86 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,901.86 
    For 2 Coils, Independent Circuits, Add  1,071.90 

. 
 23 73 13 00-0056 EA  3,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................... 9,927.82 2,108.95 

    For Economizer, Panel, Controls And Damper(s), Add  2,748.79 
    For Flat Filter Box And Throwaway Filters, Add  842.15 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,593.93 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,030.07 
    For Manual Roll Filter, Add  4,104.65 
    For Automatic Roll Filter, Add  4,104.65 
    For Hot Water Heating Coil, Aluminum Fins, Add  992.78 
    For Electric Heating Coil, Add  1,131.09 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,413.13 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,413.13 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,104.65 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,104.65 
    For 2 Coils, Independent Circuits, Add  1,131.09 

. 
 23 73 13 00-0057 EA  4,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 11,025.24 2,263.04 

    For Economizer, Panel, Controls And Damper(s), Add  2,524.25 
    For Flat Filter Box And Throwaway Filters, Add  941.23 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,785.68 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,272.42 
    For Manual Roll Filter, Add  4,612.22 
    For Automatic Roll Filter, Add  4,612.22 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,102.52 
    For Electric Heating Coil, Add  1,258.51 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,832.29 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,832.29 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,612.22 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,612.22 
    For 2 Coils, Independent Circuits, Add  1,258.51 

. 
 23 73 13 00-0058 EA  4,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 12,027.89 2,423.53 

    For Economizer, Panel, Controls And Damper(s), Add  2,654.31 
    For Flat Filter Box And Throwaway Filters, Add  1,029.67 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,955.47 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,487.62 
    For Manual Roll Filter, Add  5,057.27 
    For Automatic Roll Filter, Add  5,057.27 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,202.79 
    For Electric Heating Coil, Add  1,374.10 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,200.72 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,200.72 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,057.27 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,057.27 
    For 2 Coils, Independent Circuits, Add  1,374.10 

. 
 23 73 13 00-0059 EA  5,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 12,726.43 2,588.44 

    For Economizer, Panel, Controls And Damper(s), Add  2,779.18 
    For Flat Filter Box And Throwaway Filters, Add  1,088.17 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,065.66 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,628.19 
    For Manual Roll Filter, Add  5,339.30 
    For Automatic Roll Filter, Add  5,339.30 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,272.64 
    For Electric Heating Coil, Add  1,453.38 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,435.60 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,435.60 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,339.30 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,339.30 
    For 2 Coils, Independent Circuits, Add  1,453.38 
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 23 73 13 00-0060 EA  5,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 13,991.35 2,765.39 

    For Economizer, Panel, Controls And Damper(s), Add  2,923.83 
    For Flat Filter Box And Throwaway Filters, Add  1,201.51 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,284.46 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,904.98 
    For Manual Roll Filter, Add  5,916.66 
    For Automatic Roll Filter, Add  5,916.66 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,399.14 
    For Electric Heating Coil, Add  1,599.91 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,912.76 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,912.76 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,916.66 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,916.66 
    For 2 Coils, Independent Circuits, Add  1,599.91 

. 
 23 73 13 00-0061 EA  6,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 14,895.15 2,959.55 

    For Economizer, Panel, Controls And Damper(s), Add  3,075.15 
    For Flat Filter Box And Throwaway Filters, Add  1,278.14 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,429.45 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,089.66 
    For Manual Roll Filter, Add  6,289.94 
    For Automatic Roll Filter, Add  6,289.94 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,489.52 
    For Electric Heating Coil, Add  1,702.87 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,223.18 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,223.18 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,289.94 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,289.94 
    For 2 Coils, Independent Circuits, Add  1,702.87 

. 
 23 73 13 00-0062 EA  6,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 16,315.91 3,213.79 

    For Economizer, Panel, Controls And Damper(s), Add  3,273.10 
    For Flat Filter Box And Throwaway Filters, Add  1,402.22 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,666.81 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,390.86 
    For Manual Roll Filter, Add  6,909.40 
    For Automatic Roll Filter, Add  6,909.40 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,631.59 
    For Electric Heating Coil, Add  1,866.16 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,736.55 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,736.55 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,909.40 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,909.40 
    For 2 Coils, Independent Circuits, Add  1,866.16 

. 
 23 73 13 00-0063 EA  7,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 17,535.94 3,461.60 

    For Economizer, Panel, Controls And Damper(s), Add  3,468.69 
    For Flat Filter Box And Throwaway Filters, Add  1,506.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,864.59 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,642.52 
    For Manual Roll Filter, Add  7,420.39 
    For Automatic Roll Filter, Add  7,420.39 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,753.59 
    For Electric Heating Coil, Add  2,005.45 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,161.10 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,161.10 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,420.39 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,420.39 
    For 2 Coils, Independent Circuits, Add  2,005.45 

. 
 23 73 13 00-0064 EA  7,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 18,459.33 3,742.72 

    For Economizer, Panel, Controls And Damper(s), Add  3,074.41 
    For Flat Filter Box And Throwaway Filters, Add  1,579.13 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,998.18 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,814.43 
    For Manual Roll Filter, Add  7,751.42 
    For Automatic Roll Filter, Add  7,751.42 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,845.93 
    For Electric Heating Coil, Add  2,108.40 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,439.09 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,439.09 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,751.42 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,751.42 
    For 2 Coils, Independent Circuits, Add  2,108.40 

. 
 23 73 13 00-0065 EA  8,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 20,426.30 4,037.12 

    For Economizer, Panel, Controls And Damper(s), Add  3,248.25 
    For Flat Filter Box And Throwaway Filters, Add  1,754.10 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,335.08 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,240.98 
    For Manual Roll Filter, Add  8,637.68 
    For Automatic Roll Filter, Add  8,637.68 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,042.63 
    For Electric Heating Coil, Add  2,335.74 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,172.11 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,172.11 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,637.68 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,637.68 
    For 2 Coils, Independent Circuits, Add  2,335.74 
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 23 73 13 00-0066 EA  8,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 21,564.29 4,351.81 

    For Economizer, Panel, Controls And Damper(s), Add  3,428.41 
    For Flat Filter Box And Throwaway Filters, Add  1,845.38 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,504.12 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,457.92 
    For Manual Roll Filter, Add  9,060.90 
    For Automatic Roll Filter, Add  9,060.90 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,156.43 
    For Electric Heating Coil, Add  2,463.29 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,526.57 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,526.57 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,060.90 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,060.90 
    For 2 Coils, Independent Circuits, Add  2,463.29 

. 
 23 73 13 00-0067 EA  9,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 22,821.61 4,713.55 

    For Economizer, Panel, Controls And Damper(s), Add  3,624.86 
    For Flat Filter Box And Throwaway Filters, Add  1,946.55 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,691.74 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,698.58 
    For Manual Roll Filter, Add  9,531.41 
    For Automatic Roll Filter, Add  9,531.41 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,282.16 
    For Electric Heating Coil, Add  2,604.35 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,920.47 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,920.47 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,531.41 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,531.41 
    For 2 Coils, Independent Circuits, Add  2,604.35 

. 
 23 73 13 00-0068 EA  10,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 24,188.55 5,088.21 

    For Economizer, Panel, Controls And Damper(s), Add  3,362.09 
    For Flat Filter Box And Throwaway Filters, Add  2,055.17 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,892.14 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,956.09 
    For Manual Roll Filter, Add  10,030.57 
    For Automatic Roll Filter, Add  10,030.57 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,418.86 
    For Electric Heating Coil, Add  2,757.15 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,339.08 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,339.08 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,030.57 
    For Direct Expansion Cooling Coil, Copper Fins, Add  10,030.57 
    For 2 Coils, Independent Circuits, Add  2,757.15 

. 
 23 73 13 00-0069 EA  11,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 24,901.75 5,282.66 

    For Economizer, Panel, Controls And Damper(s), Add  3,449.34 
    For Flat Filter Box And Throwaway Filters, Add  2,111.95 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,996.97 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,090.77 
    For Manual Roll Filter, Add  10,291.96 
    For Automatic Roll Filter, Add  10,291.96 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,490.18 
    For Electric Heating Coil, Add  2,836.92 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,558.23 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,558.23 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,291.96 
    For Direct Expansion Cooling Coil, Copper Fins, Add  10,291.96 
    For 2 Coils, Independent Circuits, Add  2,836.92 

. 
 23 73 13 00-0070 EA  12,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 25,571.25 5,471.18 

    For Economizer, Panel, Controls And Damper(s), Add  3,523.47 
    For Flat Filter Box And Throwaway Filters, Add  2,166.55 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,098.75 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,221.08 
    For Manual Roll Filter, Add  10,548.98 
    For Automatic Roll Filter, Add  10,548.98 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,557.13 
    For Electric Heating Coil, Add  2,912.32 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,773.01 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,773.01 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,548.98 
    For Direct Expansion Cooling Coil, Copper Fins, Add  10,548.98 
    For 2 Coils, Independent Circuits, Add  2,912.32 

. 
 23 73 13 00-0071 EA  13,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 28,661.91 5,691.08 

    For Economizer, Panel, Controls And Damper(s), Add  3,030.37 
    For Flat Filter Box And Throwaway Filters, Add  2,458.60 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,672.64 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,942.70 
    For Manual Roll Filter, Add  12,095.72 
    For Automatic Roll Filter, Add  12,095.72 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,866.19 
    For Electric Heating Coil, Add  3,276.39 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  10,044.72 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  10,044.72 
    For Chilled Water Cooling Coil, Copper Fins, Add  12,095.72 
    For Direct Expansion Cooling Coil, Copper Fins, Add  12,095.72 
    For 2 Coils, Independent Circuits, Add  3,276.39 
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 23 73 13 00-0072 EA  15,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 31,716.60 5,916.52 

    For Economizer, Panel, Controls And Damper(s), Add  3,214.82 
    For Flat Filter Box And Throwaway Filters, Add  2,748.85 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,244.02 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,660.73 
    For Manual Roll Filter, Add  13,638.87 
    For Automatic Roll Filter, Add  13,638.87 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,171.66 
    For Electric Heating Coil, Add  3,636.87 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  11,312.82 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  11,312.82 
    For Chilled Water Cooling Coil, Copper Fins, Add  13,638.87 
    For Direct Expansion Cooling Coil, Copper Fins, Add  13,638.87 
    For 2 Coils, Independent Circuits, Add  3,636.87 

. 
 23 73 13 00-0073 EA  16,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 36,122.72 6,139.67 

    For Economizer, Panel, Controls And Damper(s), Add  3,269.07 
    For Flat Filter Box And Throwaway Filters, Add  3,173.97 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,084.95 
    For Combination Filter Mixing Box And Throwaway Filters, Add  7,715.76 
    For Manual Roll Filter, Add  15,922.74 
    For Automatic Roll Filter, Add  15,922.74 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,612.27 
    For Electric Heating Coil, Add  4,159.40 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  13,187.08 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  13,187.08 
    For Chilled Water Cooling Coil, Copper Fins, Add  15,922.74 
    For Direct Expansion Cooling Coil, Copper Fins, Add  15,922.74 
    For 2 Coils, Independent Circuits, Add  4,159.40 

. 
 23 73 13 00-0074 EA  17,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 40,533.25 6,360.61 

    For Economizer, Panel, Controls And Damper(s), Add  3,324.09 
    For Flat Filter Box And Throwaway Filters, Add  3,599.30 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,926.18 
    For Combination Filter Mixing Box And Throwaway Filters, Add  8,771.23 
    For Manual Roll Filter, Add  18,207.04 
    For Automatic Roll Filter, Add  18,207.04 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,053.33 
    For Electric Heating Coil, Add  4,682.38 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  15,061.77 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  15,061.77 
    For Chilled Water Cooling Coil, Copper Fins, Add  18,207.04 
    For Direct Expansion Cooling Coil, Copper Fins, Add  18,207.04 
    For 2 Coils, Independent Circuits, Add  4,682.38 

. 
 23 73 13 00-0075 EA  20,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 45,388.39 6,896.24 

    For Economizer, Panel, Controls And Damper(s), Add  3,458.64 
    For Flat Filter Box And Throwaway Filters, Add  4,046.37 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,020.31 
    For Combination Filter Mixing Box And Throwaway Filters, Add  9,869.69 
    For Manual Roll Filter, Add  15,200.54 
    For Automatic Roll Filter, Add  18,754.44 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,538.84 
    For Electric Heating Coil, Add  5,249.62 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  15,200.54 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  15,200.54 
    For Steam Heating Coil, Aluminum Fins, Add  8,092.74 
    For Chilled Water Cooling Coil, Copper Fins, Add  18,754.44 
    For Direct Expansion Cooling Coil, Copper Fins, Add  18,754.44 
    For 2 Coils, Independent Circuits, Add  5,249.62 

. 
 23 73 13 00-0076 EA  22,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 48,962.93 7,498.83 

    For Economizer, Panel, Controls And Damper(s), Add  3,363.08 
    For Flat Filter Box And Throwaway Filters, Add  4,363.60 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,492.13 
    For Combination Filter Mixing Box And Throwaway Filters, Add  10,642.65 
    For Manual Roll Filter, Add  16,389.01 
    For Automatic Roll Filter, Add  20,219.91 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,896.29 
    For Electric Heating Coil, Add  5,662.47 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  16,389.01 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  16,389.01 
    For Steam Heating Coil, Aluminum Fins, Add  8,727.20 
    For Chilled Water Cooling Coil, Copper Fins, Add  20,219.91 
    For Direct Expansion Cooling Coil, Copper Fins, Add  20,219.91 
    For 2 Coils, Independent Circuits, Add  5,662.47 

. 
 23 73 13 00-0077 EA  25,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 58,012.73 8,101.13 

    For Economizer, Panel, Controls And Damper(s), Add  3,500.56 
    For Flat Filter Box And Throwaway Filters, Add  5,222.75 
    For Medium Capacity Filter Box And Throwaway Filters, Add  7,776.28 
    For Combination Filter Mixing Box And Throwaway Filters, Add  12,767.63 
    For Manual Roll Filter, Add  19,733.98 
    For Automatic Roll Filter, Add  24,378.21 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,801.27 
    For Electric Heating Coil, Add  6,730.12 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  19,733.98 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  19,733.98 
    For Steam Heating Coil, Aluminum Fins, Add  10,445.51 
    For Chilled Water Cooling Coil, Copper Fins, Add  24,378.21 
    For Direct Expansion Cooling Coil, Copper Fins, Add  24,378.21 
    For 2 Coils, Independent Circuits, Add  6,730.12 
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 23 73 13 00-0078 EA  27,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 65,378.63 8,770.95 

    For Economizer, Panel, Controls And Damper(s), Add  3,641.82 
    For Flat Filter Box And Throwaway Filters, Add  5,912.26 
    For Medium Capacity Filter Box And Throwaway Filters, Add  8,805.82 
    For Combination Filter Mixing Box And Throwaway Filters, Add  14,467.84 
    For Manual Roll Filter, Add  22,397.81 
    For Automatic Roll Filter, Add  27,684.46 
    For Hot Water Heating Coil, Aluminum Fins, Add  6,537.86 
    For Electric Heating Coil, Add  7,595.19 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  22,397.81 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  22,397.81 
    For Steam Heating Coil, Aluminum Fins, Add  11,824.51 
    For Chilled Water Cooling Coil, Copper Fins, Add  27,684.46 
    For Direct Expansion Cooling Coil, Copper Fins, Add  27,684.46 
    For 2 Coils, Independent Circuits, Add  7,595.19 

. 
 23 73 13 00-0079 EA  30,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 70,838.43 9,440.77 

    For Economizer, Panel, Controls And Damper(s), Add  3,788.91 
    For Flat Filter Box And Throwaway Filters, Add  6,409.21 
    For Medium Capacity Filter Box And Throwaway Filters, Add  9,546.35 
    For Combination Filter Mixing Box And Throwaway Filters, Add  15,685.70 
    For Manual Roll Filter, Add  24,287.55 
    For Automatic Roll Filter, Add  30,022.12 
    For Hot Water Heating Coil, Aluminum Fins, Add  7,083.84 
    For Electric Heating Coil, Add  8,230.76 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  24,287.55 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  24,287.55 
    For Steam Heating Coil, Aluminum Fins, Add  12,818.41 
    For Chilled Water Cooling Coil, Copper Fins, Add  30,022.12 
    For Direct Expansion Cooling Coil, Copper Fins, Add  30,022.12 
    For 2 Coils, Independent Circuits, Add  8,230.76 

. 
 23 73 13 00-0080 EA  32,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 79,418.15 11,047.09 

    For Economizer, Panel, Controls And Damper(s), Add  3,800.77 
    For Flat Filter Box And Throwaway Filters, Add  7,153.51 
    For Medium Capacity Filter Box And Throwaway Filters, Add  10,651.43 
    For Combination Filter Mixing Box And Throwaway Filters, Add  17,489.61 
    For Manual Roll Filter, Add  27,037.40 
    For Automatic Roll Filter, Add  33,402.60 
    For Hot Water Heating Coil, Aluminum Fins, Add  7,941.82 
    For Electric Heating Coil, Add  9,214.85 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  27,037.40 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  27,037.40 
    For Steam Heating Coil, Aluminum Fins, Add  14,307.01 
    For Chilled Water Cooling Coil, Copper Fins, Add  33,402.60 
    For Direct Expansion Cooling Coil, Copper Fins, Add  33,402.60 
    For 2 Coils, Independent Circuits, Add  9,214.85 

. 
 23 73 13 00-0081 EA  35,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 80,007.82 11,449.10 

    For Economizer, Panel, Controls And Damper(s), Add  3,874.48 
    For Flat Filter Box And Throwaway Filters, Add  7,182.99 
    For Medium Capacity Filter Box And Throwaway Filters, Add  10,692.70 
    For Combination Filter Mixing Box And Throwaway Filters, Add  17,548.58 
    For Manual Roll Filter, Add  27,096.37 
    For Automatic Roll Filter, Add  33,461.57 
    For Hot Water Heating Coil, Aluminum Fins, Add  8,000.78 
    For Electric Heating Coil, Add  9,273.82 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  27,096.37 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  27,096.37 
    For Steam Heating Coil, Aluminum Fins, Add  14,365.98 
    For Chilled Water Cooling Coil, Copper Fins, Add  33,461.57 
    For Direct Expansion Cooling Coil, Copper Fins, Add  33,461.57 
    For 2 Coils, Independent Circuits, Add  9,273.82 

. 
 23 73 13 00-0082 EA  37,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 83,622.92 11,850.44 

    For Economizer, Panel, Controls And Damper(s), Add  3,948.19 
    For Flat Filter Box And Throwaway Filters, Add  7,515.02 
    For Medium Capacity Filter Box And Throwaway Filters, Add  11,187.80 
    For Combination Filter Mixing Box And Throwaway Filters, Add  18,363.90 
    For Manual Roll Filter, Add  28,365.51 
    For Automatic Roll Filter, Add  35,033.25 
    For Hot Water Heating Coil, Aluminum Fins, Add  8,362.29 
    For Electric Heating Coil, Add  9,695.84 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  28,365.51 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  28,365.51 
    For Steam Heating Coil, Aluminum Fins, Add  15,030.03 
    For Chilled Water Cooling Coil, Copper Fins, Add  35,033.25 
    For Direct Expansion Cooling Coil, Copper Fins, Add  35,033.25 
    For 2 Coils, Independent Circuits, Add  9,695.84 
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 23 73 13 00-0083 EA  40,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 87,647.75 12,721.22 

    For Economizer, Panel, Controls And Damper(s), Add  4,100.13 
    For Flat Filter Box And Throwaway Filters, Add  7,856.72 
    For Medium Capacity Filter Box And Throwaway Filters, Add  11,694.28 
    For Combination Filter Mixing Box And Throwaway Filters, Add  19,187.78 
    For Manual Roll Filter, Add  29,610.79 
    For Automatic Roll Filter, Add  36,559.46 
    For Hot Water Heating Coil, Aluminum Fins, Add  8,764.78 
    For Electric Heating Coil, Add  10,154.51 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  29,610.79 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  29,610.79 
    For Steam Heating Coil, Aluminum Fins, Add  15,713.45 
    For Chilled Water Cooling Coil, Copper Fins, Add  36,559.46 
    For Direct Expansion Cooling Coil, Copper Fins, Add  36,559.46 
    For 2 Coils, Independent Circuits, Add  10,154.51 

. 
 23 73 13 00-0084 EA  45,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 94,268.26 13,390.76 

    For Economizer, Panel, Controls And Damper(s), Add  4,210.63 
    For Flat Filter Box And Throwaway Filters, Add  8,474.58 
    For Medium Capacity Filter Box And Throwaway Filters, Add  12,616.64 
    For Combination Filter Mixing Box And Throwaway Filters, Add  20,710.31 
    For Manual Roll Filter, Add  31,993.80 
    For Automatic Roll Filter, Add  39,516.13 
    For Hot Water Heating Coil, Aluminum Fins, Add  9,426.83 
    For Electric Heating Coil, Add  10,931.29 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  31,993.80 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  31,993.80 
    For Steam Heating Coil, Aluminum Fins, Add  16,949.15 
    For Chilled Water Cooling Coil, Copper Fins, Add  39,516.13 
    For Direct Expansion Cooling Coil, Copper Fins, Add  39,516.13 
    For 2 Coils, Independent Circuits, Add  10,931.29 

. 
 23 73 13 00-0085 EA  50,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 101,245.79 14,127.25 

    For Economizer, Panel, Controls And Damper(s), Add  3,920.74 
    For Flat Filter Box And Throwaway Filters, Add  9,114.21 
    For Medium Capacity Filter Box And Throwaway Filters, Add  13,570.27 
    For Combination Filter Mixing Box And Throwaway Filters, Add  22,280.33 
    For Manual Roll Filter, Add  34,436.09 
    For Automatic Roll Filter, Add  42,539.93 
    For Hot Water Heating Coil, Aluminum Fins, Add  10,124.58 
    For Electric Heating Coil, Add  11,745.35 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  34,436.09 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  34,436.09 
    For Steam Heating Coil, Aluminum Fins, Add  18,228.42 
    For Chilled Water Cooling Coil, Copper Fins, Add  42,539.93 
    For Direct Expansion Cooling Coil, Copper Fins, Add  42,539.93 
    For 2 Coils, Independent Circuits, Add  11,745.35 

. 
 23 73 13 00-0086 EA  55,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 108,935.27 14,997.66 

    For Economizer, Panel, Controls And Damper(s), Add  4,041.38 
    For Flat Filter Box And Throwaway Filters, Add  9,822.84 
    For Medium Capacity Filter Box And Throwaway Filters, Add  14,627.18 
    For Combination Filter Mixing Box And Throwaway Filters, Add  24,021.74 
    For Manual Roll Filter, Add  37,149.96 
    For Automatic Roll Filter, Add  45,902.10 
    For Hot Water Heating Coil, Aluminum Fins, Add  10,893.53 
    For Electric Heating Coil, Add  12,643.96 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  37,149.96 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  37,149.96 
    For Steam Heating Coil, Aluminum Fins, Add  19,645.67 
    For Chilled Water Cooling Coil, Copper Fins, Add  45,902.10 
    For Direct Expansion Cooling Coil, Copper Fins, Add  45,902.10 
    For 2 Coils, Independent Circuits, Add  12,643.96 

. 
 23 73 13 00-0087 EA  60,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 116,495.03 15,399.38 

    For Economizer, Panel, Controls And Damper(s), Add  4,096.01 
    For Flat Filter Box And Throwaway Filters, Add  10,551.50 
    For Medium Capacity Filter Box And Throwaway Filters, Add  15,717.45 
    For Combination Filter Mixing Box And Throwaway Filters, Add  25,829.74 
    For Manual Roll Filter, Add  40,009.99 
    For Automatic Roll Filter, Add  49,463.48 
    For Hot Water Heating Coil, Aluminum Fins, Add  11,649.50 
    For Electric Heating Coil, Add  13,540.20 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  40,009.99 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  40,009.99 
    For Steam Heating Coil, Aluminum Fins, Add  21,103.00 
    For Chilled Water Cooling Coil, Copper Fins, Add  49,463.48 
    For Direct Expansion Cooling Coil, Copper Fins, Add  49,463.48 
    For 2 Coils, Independent Circuits, Add  13,540.20 

XXXXXXX 
. 
 23 73 13 00-0088  Return/Supply Air Fan (23 73 13) 

Note: Includes vibration mounts. 
. 
. 

 23 73 13 00-0089 EA  300 CFM Return Air Fan .................................................................................................................................................. 2,110.37 535.53 
. 

 23 73 13 00-0090 EA  500 CFM Return Air Fan .................................................................................................................................................. 2,710.49 642.66 
. 

 23 73 13 00-0091 EA  750 CFM Return Air Fan .................................................................................................................................................. 2,830.23 669.44 
. 

 23 73 13 00-0092 EA  1,000 CFM Return Air Fan ............................................................................................................................................... 3,203.16 709.61 
. 

 23 73 13 00-0093 EA  1,250 CFM Return Air Fan ............................................................................................................................................... 3,306.63 743.09 
. 

 23 73 13 00-0094 EA  1,500 CFM Return Air Fan ............................................................................................................................................... 3,391.46 776.57 
. 

 23 73 13 00-0095 EA  1,750 CFM Return Air Fan ............................................................................................................................................... 3,560.30 816.74 
. 

 23 73 13 00-0096 EA  2,000 CFM Return Air Fan ............................................................................................................................................... 3,933.21 856.91 
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 23 73 13 00-0097 EA  2,250 CFM Return Air Fan ............................................................................................................................................... 4,120.52 897.08 

. 
 23 73 13 00-0098 EA  2,500 CFM Return Air Fan ............................................................................................................................................... 4,233.60 937.25 

. 
 23 73 13 00-0099 EA  3,000 CFM Return Air Fan ............................................................................................................................................... 4,506.68 1,037.69 

. 
 23 73 13 00-0100 EA  3,500 CFM Return Air Fan ............................................................................................................................................... 4,639.06 1,091.25 

. 
 23 73 13 00-0101 EA  4,000 CFM Return Air Fan ............................................................................................................................................... 4,761.65 1,138.12 

. 
 23 73 13 00-0102 EA  4,500 CFM Return Air Fan ............................................................................................................................................... 4,912.56 1,191.78 

. 
 23 73 13 00-0103 EA  5,000 CFM Return Air Fan ............................................................................................................................................... 5,054.21 1,252.04 

. 
 23 73 13 00-0104 EA  5,500 CFM Return Air Fan ............................................................................................................................................... 5,338.68 1,399.33 

. 
 23 73 13 00-0105 EA  6,000 CFM Return Air Fan ............................................................................................................................................... 6,101.33 1,660.46 

. 
 23 73 13 00-0106 EA  6,500 CFM Return Air Fan ............................................................................................................................................... 6,251.52 1,687.24 

. 
 23 73 13 00-0107 EA  7,000 CFM Return Air Fan ............................................................................................................................................... 6,316.34 1,693.93 

. 
 23 73 13 00-0108 EA  8,000 CFM Return Air Fan ............................................................................................................................................... 6,614.97 1,720.71 

. 
 23 73 13 00-0109 EA  9,000 CFM Return Air Fan ............................................................................................................................................... 6,751.85 1,740.80 

. 
 23 73 13 00-0110 EA  10,000 CFM Return Air Fan ............................................................................................................................................. 7,092.02 1,808.04 

. 
 23 73 13 00-0111 EA  12,500 CFM Return Air Fan ............................................................................................................................................. 7,509.28 1,841.13 

. 
 23 73 13 00-0112 EA  15,000 CFM Return Air Fan ............................................................................................................................................. 8,383.35 1,893.45 

. 
 23 73 13 00-0113 EA  17,500 CFM Return Air Fan ............................................................................................................................................. 9,103.70 1,995.13 

. 
 23 73 13 00-0114 EA  20,000 CFM Return Air Fan ........................................................................................................................................... 10,675.08 2,081.98 

. 
 23 73 13 00-0115 EA  22,500 CFM Return Air Fan ........................................................................................................................................... 11,175.08 2,154.57 

. 
 23 73 13 00-0116 EA  25,000 CFM Return Air Fan ........................................................................................................................................... 11,659.76 2,216.17 

. 
 23 73 13 00-0117 EA  27,500 CFM Return Air Fan ........................................................................................................................................... 12,405.87 2,437.12 

. 
 23 73 13 00-0118 EA  30,000 CFM Return Air Fan ........................................................................................................................................... 13,245.71 2,570.83 

. 
 23 73 13 00-0119 EA  35,000 CFM Return Air Fan ........................................................................................................................................... 14,828.60 2,677.86 

. 
 23 73 13 00-0120 EA  40,000 CFM Return Air Fan ........................................................................................................................................... 17,363.91 2,945.68 

. 
 23 73 13 00-0121 EA  45,000 CFM Return Air Fan ........................................................................................................................................... 21,221.47 3,347.40 

. 
 23 73 13 00-0122 EA  50,000 CFM Return Air Fan ........................................................................................................................................... 25,513.97 3,468.21 

. 
 23 73 13 00-0123 EA  55,000 CFM Return Air Fan ........................................................................................................................................... 26,673.03 3,568.35 

. 
 23 73 13 00-0124 EA  60,000 CFM Return Air Fan ........................................................................................................................................... 27,294.83 3,662.09 

. 
 23 73 13 00-0125 EA  65,000 CFM Return Air Fan ........................................................................................................................................... 28,613.51 3,822.68 

. 
 23 73 13 00-0126 EA  70,000 CFM Return Air Fan ........................................................................................................................................... 30,052.05 4,010.92 

. 
 23 73 13 00-0127 EA  75,000 CFM Return Air Fan ........................................................................................................................................... 32,269.87 4,207.67 

. 
 23 73 13 00-0128 EA  80,000 CFM Return Air Fan ........................................................................................................................................... 33,720.38 4,430.72 

. 
 23 73 13 00-0129 EA  90,000 CFM Return Air Fan ........................................................................................................................................... 34,872.58 4,683.04 

. 
 23 73 13 00-0130 EA  100,000 CFM Return Air Fan ......................................................................................................................................... 37,423.35 4,897.39 

. 
 23 73 13 00-0131 EA  115,000 CFM Return Air Fan ......................................................................................................................................... 40,188.93 5,131.63 

. 
 23 73 13 00-0132 EA  130,000 CFM Return Air Fan ......................................................................................................................................... 43,192.31 5,390.16 

. 
 23 73 13 00-0133 EA  150,000 CFM Return Air Fan ......................................................................................................................................... 47,143.91 5,677.30 

XXXXXXX 
. 
 23 73 13 00-0134  Removal And Reinstallation Of Air Handling Unit (23 73 13) 

Note: Air handling units with filter and coils. Includes storage and cleaning. Excludes ductwork. 
. 
. 

 23 73 13 00-0135 EA Remove And Reinstall Air Handling Unit Up To 11,500 CFM .......................................................................................... 2,452.52  
. 

 23 73 13 00-0136 EA Remove And Reinstall Air Handling Unit, >11,500 To 16,500 CFM ................................................................................. 3,326.90  
. 

 23 73 13 00-0137 EA Remove And Reinstall Air Handling Unit, >16,500 To 22,000 CFM ................................................................................. 4,138.62  
. 

 23 73 13 00-0138 EA Remove And Reinstall Air Handling Unit, >22,000 CFM .................................................................................................. 7,551.18  

XXXXXXX 
. 
 23 74  Packaged Outdoor HVAC Equipment (23 70) 
. 
. 
 23 74 13  Packaged, Outdoor, Central-Station Air-Handling Units (23 74) 

Note: Includes throwaway filters, filter rack, and manual outside air damper. Units are shipped fully factory assembled in one 
piece, prewired, prepiped, charged with refrigerant, and include start-up. Excludes crane and associated personnel. 

. 

. 
 23 74 13 00-0001  Electric Cooling, Electric Heat, Packaged, Outdoor, Central-Station Air-

Handling Units (23 74 13) 
. 
. 
 23 74 13 00-0002  Electric Cooling, Electric Heat, Self Contained Packaged Rooftop Unit (23 74 13 

00-0001) 
Note: Units up to 5 tons have 13 SEER. Units >5 to 11 tons have 10.3 EER, >11 to 19 tons have 9.7 EER, >19 to 
63 tons have 9.5 EER and >63 tons have 9.2 EER. Excludes crane and associated personnel. See CSI section 
26 28 16 00-0001 for disconnects. 

. 

. 
 23 74 13 00-0003 EA 2 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .................................................................. 2,975.77 352.75 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -340.54 
    For Unit Economizer, Add  342.98 
    For Equipment Base Roof Curbs, Add  240.82 

. 
 23 74 13 00-0004 EA 3 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .................................................................. 4,342.71 473.69 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -510.81 
    For Unit Economizer, Add  502.38 
    For Equipment Base Roof Curbs, Add  349.14 

. 
 23 74 13 00-0005 EA 4 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .................................................................. 5,379.54 544.24 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -643.66 
    For Unit Economizer, Add  623.78 
    For Equipment Base Roof Curbs, Add  430.68 

. 
 23 74 13 00-0006 EA 5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .................................................................. 6,543.01 584.56 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -804.57 
    For Unit Economizer, Add  761.58 
    For Equipment Base Roof Curbs, Add  520.21 
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. 
 23 74 13 00-0007 EA 7-1/2 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................ 8,908.33 665.19 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -1,136.69 
    For Unit Economizer, Add  1,042.39 
    For Equipment Base Roof Curbs, Add  701.38 

. 
 23 74 13 00-0008 EA 10 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 13,067.03 745.81 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -1,515.59 
    For Unit Economizer, Add  1,508.78 
    For Equipment Base Roof Curbs, Add  1,054.10 

. 
 23 74 13 00-0009 EA 12-1/2 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ........................................................ 15,764.35 786.13 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -1,894.49 
    For Unit Economizer, Add  1,829.03 
    For Equipment Base Roof Curbs, Add  1,260.69 

. 
 23 74 13 00-0010 EA 15 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 18,622.94 866.76 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -2,273.39 
    For Unit Economizer, Add  2,165.41 
    For Equipment Base Roof Curbs, Add  1,483.40 

. 
 23 74 13 00-0011 EA 20 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 22,921.36 987.70 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -2,844.07 
    For Unit Economizer, Add  2,671.35 
    For Equipment Base Roof Curbs, Add  1,818.12 

. 
 23 74 13 00-0012 EA 25 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 28,477.84 1,199.35 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -3,555.09 
    For Unit Economizer, Add  3,321.80 
    For Equipment Base Roof Curbs, Add  2,255.27 

. 
 23 74 13 00-0013 EA 30 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 34,044.40 1,400.92 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -4,266.11 
    For Unit Economizer, Add  3,973.25 
    For Equipment Base Roof Curbs, Add  2,693.42 

. 
 23 74 13 00-0014 EA 35 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 39,772.22 1,652.89 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -4,977.13 
    For Unit Economizer, Add  4,640.84 
    For Equipment Base Roof Curbs, Add  3,147.70 

. 
 23 74 13 00-0015 EA 40 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 42,924.62 1,874.61 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -5,313.92 
    For Unit Economizer, Add  5,000.99 
    For Equipment Base Roof Curbs, Add  3,406.81 

. 
 23 74 13 00-0016 EA 50 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 52,526.97 2,066.10 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -6,642.41 
    For Unit Economizer, Add  6,138.35 
    For Equipment Base Roof Curbs, Add  4,145.63 

. 
 23 74 13 00-0017 EA 60 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 60,042.63 2,469.25 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -7,521.82 
    For Unit Economizer, Add  7,007.17 
    For Equipment Base Roof Curbs, Add  4,750.63 

. 
 23 74 13 00-0018 EA 70 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 69,387.91 2,721.22 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -8,775.46 
    For Unit Economizer, Add  8,108.85 
    For Equipment Base Roof Curbs, Add  5,476.21 

. 
 23 74 13 00-0019 EA 75 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 73,909.96 2,882.46 

Note: Electric load approximately 1/2 the cooling capacity. 
    For Unit Without Heat, Deduct  -9,355.50 
    For Unit Economizer, Add  8,638.40 
    For Equipment Base Roof Curbs, Add  5,831.75 

XXXXXXX 
. 
 23 74 13 00-0020  Electric Cooling, Gas Heat, Packaged, Outdoor, Central-Station Air-

Handling Units (23 74 13) 
. 
. 
 23 74 13 00-0021  Electric Cooling, Gas Heat, Self Contained Package Rooftop Unit (23 74 13 00-0020) 

Note: Units up to 5 tons have 13 SEER. Units >5 to 19 tons have 11 EER, >19 to 63 tons have 9.3 EER and >63 
tons have 9.0 EER. Excludes crane and associated personnel. 

. 

. 
 23 74 13 00-0022 EA 2 Ton Electric Cooling, 60 MBH Gas Heating, Self Contained Package Rooftop Unit ..................................................... 3,511.79 181.41 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -156.94 
    For Steam Heating Coil Instead Of Gas, Deduct  -62.78 
    For Unit Economizer, Add  413.96 
    For Equipment Base Roof Curb, Add  272.71 

. 
 23 74 13 00-0023 EA 3 Ton Electric Cooling, 60 MBH Gas Heating, Self Contained Package Rooftop Unit ..................................................... 3,432.30 211.65 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -150.45 
    For Steam Heating Coil Instead Of Gas, Deduct  -60.18 
    For Unit Economizer, Add  403.41 
    For Equipment Base Roof Curb, Add  268.01 
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. 
 23 74 13 00-0024 EA 4 Ton Electric Cooling, 80 MBH Gas Heating, Self Contained Package Rooftop Unit ..................................................... 3,999.38 221.72 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -178.30 
    For Steam Heating Coil Instead Of Gas, Deduct  -71.32 
    For Unit Economizer, Add  471.26 
    For Equipment Base Roof Curb, Add  310.79 

. 
 23 74 13 00-0025 EA 5 Ton Electric Cooling, 100 MBH Gas Heating, Self Contained Package Rooftop Unit ................................................... 4,526.24 272.12 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -199.10 
    For Steam Heating Coil Instead Of Gas, Deduct  -79.64 
    For Unit Economizer, Add  532.26 
    For Equipment Base Roof Curb, Add  353.07 

. 
 23 74 13 00-0026 EA 6 Ton Electric Cooling, 140 MBH Gas Heating, Self Contained Package Rooftop Unit ................................................... 5,210.56 292.28 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -231.30 
    For Steam Heating Coil Instead Of Gas, Deduct  -92.52 
    For Unit Economizer, Add  613.58 
    For Equipment Base Roof Curb, Add  405.41 

. 
 23 74 13 00-0027 EA 7.5 Ton Electric Cooling, 150 MBH Gas Heating, Self Contained Package Rooftop Unit ................................................ 6,610.87 312.44 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -299.30 
    For Steam Heating Coil Instead Of Gas, Deduct  -119.72 
    For Unit Economizer, Add  780.81 
    For Equipment Base Roof Curb, Add  511.44 

. 
 23 74 13 00-0028 EA 8.5 Ton Electric Cooling, 150 MBH Gas Heating, Self Contained Package Rooftop Unit ................................................ 7,349.03 322.52 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -335.20 
    For Steam Heating Coil Instead Of Gas, Deduct  -134.08 
    For Unit Economizer, Add  868.98 
    For Equipment Base Roof Curb, Add  567.30 

. 
 23 74 13 00-0029 EA 10 Ton Electric Cooling, 200 MBH Gas Heating, Self Contained Package Rooftop Unit ................................................. 7,783.35 332.60 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -356.41 
    For Steam Heating Coil Instead Of Gas, Deduct  -142.57 
    For Unit Economizer, Add  920.90 
    For Equipment Base Roof Curb, Add  600.13 

. 
 23 74 13 00-0030 EA 12.5 Ton Electric Cooling, 250 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 10,358.16 413.22 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -476.59 
    For Steam Heating Coil Instead Of Gas, Deduct  -190.63 
    For Unit Economizer, Add  1,226.45 
    For Equipment Base Roof Curb, Add  797.52 

. 
 23 74 13 00-0031 EA 15 Ton Electric Cooling, 300 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 12,861.26 493.85 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -593.68 
    For Steam Heating Coil Instead Of Gas, Deduct  -237.47 
    For Unit Economizer, Add  1,523.60 
    For Equipment Base Roof Curb, Add  989.29 

. 
 23 74 13 00-0032 EA 18 Ton Electric Cooling, 300 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 15,313.20 574.47 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -708.72 
    For Steam Heating Coil Instead Of Gas, Deduct  -283.49 
    For Unit Economizer, Add  1,814.81 
    For Equipment Base Roof Curb, Add  1,176.96 

. 
 23 74 13 00-0033 EA 20 Ton Electric Cooling, 300 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 17,783.44 645.03 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -824.17 
    For Steam Heating Coil Instead Of Gas, Deduct  -329.67 
    For Unit Economizer, Add  2,108.01 
    For Equipment Base Roof Curb, Add  1,366.26 

. 
 23 74 13 00-0034 EA 25 Ton Electric Cooling, 400 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 18,345.73 826.44 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -834.64 
    For Steam Heating Coil Instead Of Gas, Deduct  -333.86 
    For Unit Economizer, Add  2,168.43 
    For Equipment Base Roof Curb, Add  1,417.25 

. 
 23 74 13 00-0035 EA 30 Ton Electric Cooling, 500 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 19,197.47 1,007.85 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -859.09 
    For Steam Heating Coil Instead Of Gas, Deduct  -343.64 
    For Unit Economizer, Add  2,263.38 
    For Equipment Base Roof Curb, Add  1,490.20 

. 
 23 74 13 00-0036 EA 40 Ton Electric Cooling, 600 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 26,225.75 1,209.43 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,190.85 
    For Steam Heating Coil Instead Of Gas, Deduct  -476.34 
    For Unit Economizer, Add  3,098.91 
    For Equipment Base Roof Curb, Add  2,027.15 

. 
 23 74 13 00-0037 EA 50 Ton Electric Cooling, 750 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 32,288.42 1,511.78 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,463.24 
    For Steam Heating Coil Instead Of Gas, Deduct  -585.30 
    For Unit Economizer, Add  3,814.14 
    For Equipment Base Roof Curb, Add  2,497.22 

. 
 23 74 13 00-0038 EA 60 Ton Electric Cooling, 900 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 37,509.41 1,642.81 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,711.19 
    For Steam Heating Coil Instead Of Gas, Deduct  -684.48 
    For Unit Economizer, Add  4,435.42 
    For Equipment Base Roof Curb, Add  2,895.35 

. 
 23 74 13 00-0039 EA 80 Ton Electric Cooling, 1,000 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 53,406.06 1,975.40 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,473.27 
    For Steam Heating Coil Instead Of Gas, Deduct  -989.31 
    For Unit Economizer, Add  6,329.91 
    For Equipment Base Roof Curb, Add  4,103.97 

. 
 23 74 13 00-0040 EA 90 Ton Electric Cooling, 1,200 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 62,513.56 2,066.10 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,919.57 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,167.83 
    For Unit Economizer, Add  7,419.18 
    For Equipment Base Roof Curb, Add  4,791.57 
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. 
 23 74 13 00-0041 EA 100 Ton Electric Cooling, 1,350 MBH Gas Heating, Self Contained Package Rooftop Unit .......................................... 67,315.44 2,267.68 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -3,139.00 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,255.60 
    For Unit Economizer, Add  7,987.15 
    For Equipment Base Roof Curb, Add  5,162.04 

XXXXXXX 
. 
 23 74 13 00-0042  Gas Cooling, Gas Heat, Self Contained Package Rooftop Unit (23 74 13) 

Note: Units up to 5 tons have 13 SEER. Units > 5 to 11 tons have 10.1 EER, >11 to 19 tons have 9.5 EER, >19 
to 63 tons have 9.3 EER and >63 tons have 9.0 EER. Excludes crane and associated personnel. 

. 

. 
 23 74 13 00-0043 EA 2 Ton Gas Cooling, 80 MBH Gas Heating, Self Contained Package Rooftop Unit .......................................................... 4,110.15 272.12 

    For Unit Economizer, Add  485.76 
    For Equipment Base Roof Curb, Add  317.58 

. 
 23 74 13 00-0044 EA 3 Ton Gas Cooling, 90 MBH Gas Heating, Self Contained Package Rooftop Unit .......................................................... 4,431.45 312.44 

    For Unit Economizer, Add  523.31 
    For Equipment Base Roof Curb, Add  342.94 

. 
 23 74 13 00-0045 EA 4 Ton Gas Cooling, 110 MBH Gas Heating, Self Contained Package Rooftop Unit ........................................................ 4,804.17 322.52 

    For Unit Economizer, Add  567.83 
    For Equipment Base Roof Curb, Add  371.15 

. 
 23 74 13 00-0046 EA 5 Ton Gas Cooling, 112 MBH Gas Heating, Self Contained Package Rooftop Unit ........................................................ 5,350.18 403.15 

    For Unit Economizer, Add  631.14 
    For Equipment Base Roof Curb, Add  414.87 

. 
 23 74 13 00-0047 EA 6 Ton Gas Cooling, 150 MBH Gas Heating, Self Contained Package Rooftop Unit ........................................................ 7,560.27 433.38 

    For Unit Economizer, Add  895.54 
    For Equipment Base Roof Curb, Add  581.63 

. 
 23 74 13 00-0048 EA 7.5 Ton Gas Cooling, 200 MBH Gas Heating, Self Contained Package Rooftop Unit ..................................................... 9,769.60 463.61 

    For Unit Economizer, Add  1,159.85 
    For Equipment Base Roof Curb, Add  748.34 

. 
 23 74 13 00-0049 EA 10 Ton Gas Cooling, 270 MBH Gas Heating, Self Contained Package Rooftop Unit .................................................... 13,626.67 493.85 

    For Unit Economizer, Add  1,622.10 
    For Equipment Base Roof Curb, Add  1,038.38 

. 
 23 74 13 00-0050 EA 12.5 Ton Gas Cooling, 335 MBH Gas Heating, Self Contained Package Rooftop Unit ................................................. 15,665.90 614.79 

    For Unit Economizer, Add  1,863.38 
    For Equipment Base Roof Curb, Add  1,195.60 

. 
 23 74 13 00-0051 EA 15 Ton Gas Cooling, 375 MBH Gas Heating, Self Contained Package Rooftop Unit .................................................... 17,692.25 735.73 

    For Unit Economizer, Add  2,103.32 
    For Equipment Base Roof Curb, Add  1,351.61 

. 
 23 74 13 00-0052 EA 18 Ton Gas Cooling, 400 MBH Gas Heating, Self Contained Package Rooftop Unit .................................................... 23,038.29 856.68 

    For Unit Economizer, Add  2,741.82 
    For Equipment Base Roof Curb, Add  1,756.34 

. 
 23 74 13 00-0053 EA 20 Ton Gas Cooling, 450 MBH Gas Heating, Self Contained Package Rooftop Unit .................................................... 28,390.90 967.54 

    For Unit Economizer, Add  3,380.91 
    For Equipment Base Roof Curb, Add  2,161.82 

. 
 23 74 13 00-0054 EA 25 Ton Gas Cooling, 525 MBH Gas Heating, Self Contained Package Rooftop Unit .................................................... 33,905.83 1,239.66 

    For Unit Economizer, Add  4,035.64 
    For Equipment Base Roof Curb, Add  2,584.26 

. 
 23 74 13 00-0055 EA 30 Ton Gas Cooling, 650 MBH Gas Heating, Self Contained Package Rooftop Unit .................................................... 40,156.10 1,511.78 

    For Unit Economizer, Add  4,778.42 
    For Equipment Base Roof Curb, Add  3,062.10 

. 
 23 74 13 00-0056 EA 40 Ton Gas Cooling, 800 MBH Gas Heating, Self Contained Package Rooftop Unit .................................................... 52,068.07 1,804.06 

    For Unit Economizer, Add  6,199.99 
    For Equipment Base Roof Curb, Add  3,965.32 

. 
 23 74 13 00-0057 EA 50 Ton Gas Cooling, 1,000 MBH Gas Heating, Self Contained Package Rooftop Unit ................................................. 63,348.51 2,267.68 

    For Unit Economizer, Add  7,541.35 
    For Equipment Base Roof Curb, Add  4,826.73 

. 
 23 74 13 00-0058 EA 60 Ton Gas Cooling, 1,200 MBH Gas Heating, Self Contained Package Rooftop Unit ................................................. 71,545.80 2,469.25 

    For Unit Economizer, Add  8,519.78 
    For Equipment Base Roof Curb, Add  5,448.08 

. 
 23 74 13 00-0059 EA 80 Ton Gas Cooling, 1,300 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 117,423.27 2,953.02 

    For Unit Economizer, Add  14,011.98 
    For Equipment Base Roof Curb, Add  8,905.26 

. 
 23 74 13 00-0060 EA 90 Ton Gas Cooling, 1,500 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 138,082.75 3,094.12 

    For Unit Economizer, Add  16,487.49 
    For Equipment Base Roof Curb, Add  10,459.26 

. 
 23 74 13 00-0061 EA 100 Ton Gas Cooling, 1,700 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................. 148,564.35 3,396.47 

    For Unit Economizer, Add  17,737.02 
    For Equipment Base Roof Curb, Add  11,255.71 

XXXXXXX 
. 
 23 74 13 00-0062  Heat Pump, Packaged, Outdoor, Central-Station Air-Handling Units (23 74 13) 

Note: Includes evaporator and condenser coils, electric heat, thermostatic expansion valve, compressor, 
evaporator and condenser fans, refrigerant charge, filter section with filter, operation and safety controls, motors, 
condensate drain pan, condenser coil guards, manual outside air damper, and roof curb. Excludes crane and 
associated personnel. 

. 

. 
 23 74 13 00-0063  Packaged Rooftop Heat Pump Units (23 74 13 00-0062) 

Note: Includes evaporator and condenser coils, electric heat, thermostatic expansion valve, compressor, 
evaporator and condenser fans, refrigerant charge, filter section with filter, operation and safety controls, motors, 
condensate drain pan, condenser coil guards, manual outside air damper, and roof curb. Excludes crane and 
associated personnel. 

. 

. 
 23 74 13 00-0064 EA 2 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 4,610.93 413.22 

    For Economizer With Outside Air Control, Add  1,207.96 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  189.22 

. 
 23 74 13 00-0065 EA 2.5 Ton Packaged Rooftop Heat Pump ........................................................................................................................... 4,827.69 433.38 

    For Economizer With Outside Air Control, Add  1,268.10 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  197.54 
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. 
 23 74 13 00-0066 EA 3 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 5,096.09 473.69 

    For Economizer With Outside Air Control, Add  1,342.00 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  207.94 

. 
 23 74 13 00-0067 EA 3.5 Ton Packaged Rooftop Heat Pump ........................................................................................................................... 5,475.56 503.93 

    For Economizer With Outside Air Control, Add  1,266.76 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  222.88 

. 
 23 74 13 00-0068 EA 4 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 5,844.95 544.24 

    For Economizer With Outside Air Control, Add  1,352.84 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  237.82 

. 
 23 74 13 00-0069 EA 5 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 6,269.72 584.56 

    For Economizer With Outside Air Control, Add  1,454.99 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  203.62 

. 
 23 74 13 00-0070 EA 6 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 7,077.78 624.87 

    For Economizer With Outside Air Control, Add  1,615.64 
    For Economizer With Outside Air Control, Add  1,265.95 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  174.84 

. 
 23 74 13 00-0071 EA 7.5 Ton Packaged Rooftop Heat Pump ........................................................................................................................... 9,374.43 655.10 

    For Economizer With Outside Air Control, Add  1,626.64 
    For Economizer With Outside Air Control, Add  1,546.10 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  241.62 

. 
 23 74 13 00-0072 EA 8.5 Ton Packaged Rooftop Heat Pump ......................................................................................................................... 10,511.15 705.50 

    For Economizer With Outside Air Control, Add  1,702.59 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  273.31 

. 
 23 74 13 00-0073 EA 10 Ton Packaged Rooftop Heat Pump .......................................................................................................................... 11,381.39 745.81 

    For Economizer With Outside Air Control, Add  1,730.76 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  198.00 

. 
 23 74 13 00-0074 EA 12.5 Ton Packaged Rooftop Heat Pump ....................................................................................................................... 13,349.47 826.44 

    For Economizer With Outside Air Control, Add  1,996.10 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  233.93 

. 
 23 74 13 00-0075 EA 15 Ton Packaged Rooftop Heat Pump .......................................................................................................................... 15,307.46 907.07 

    For Economizer With Outside Air Control, Add  2,256.40 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  269.87 

. 
 23 74 13 00-0076 EA 17.5 Ton Packaged Rooftop Heat Pump ....................................................................................................................... 17,082.90 947.39 

    For Economizer With Outside Air Control, Add  2,433.95 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  305.38 

. 
 23 74 13 00-0077 EA 20 Ton Packaged Rooftop Heat Pump .......................................................................................................................... 19,019.60 987.70 

    For Economizer With Outside Air Control, Add  2,692.12 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  340.88 

XXXXXXX 
. 
 23 74 13 00-0078  AAON Rooftop Units (23 74 13) 

Note: The minimum EER for units 5 to 10 tons is 11.2, >10 to 20 tons is 11.0, and >20 is 10.0. See CSI section 
26 28 16 00-0001 for disconnects. 

. 

. 
 23 74 13 00-0079  AAON RQ Rooftop Units (23 74 13 00-0078) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD (or ECM motor), single stage 
on/off scroll compressor, terminal strip for field supplied thermostat, gas heat, manually adjustable OSA damper, 
microchannel condenser coils. Excludes economizer, controls, disconnect, freight, roof curb, items not 
specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 13 00-0080 EA 2 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-002) .......................................................................................... 5,502.86 201.57 

    For Factory Installed And Wired Dry Bulb Economizer, Add  644.47 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  699.21 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  550.48 
    For Factory Installed Non-Fused Disconnect, Add  630.01 
    For Factory Installed Exhaust Fan, Add  3,212.01 
    For Hot Water Coil In Lieu Of Gas Heat, Add  749.81 

. 
 23 74 13 00-0081 EA 3 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-003) .......................................................................................... 5,925.81 211.65 

    For Factory Installed And Wired Dry Bulb Economizer, Add  690.94 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  749.81 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  589.73 
    For Factory Installed Non-Fused Disconnect, Add  675.45 
    For Factory Installed Exhaust Fan, Add  3,212.01 
    For Hot Water Coil In Lieu Of Gas Heat, Add  749.81 

. 
 23 74 13 00-0082 EA 4 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-004) .......................................................................................... 6,037.88 221.72 

    For Factory Installed And Wired Dry Bulb Economizer, Add  690.94 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  749.81 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  589.73 
    For Factory Installed Non-Fused Disconnect, Add  675.45 
    For Factory Installed Exhaust Fan, Add  3,212.01 
    For Hot Water Coil In Lieu Of Gas Heat, Add  749.81 

. 
 23 74 13 00-0083 EA 5 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-005) .......................................................................................... 6,139.63 241.89 

    For Factory Installed And Wired Dry Bulb Economizer, Add  690.94 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  749.81 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  589.73 
    For Factory Installed Non-Fused Disconnect, Add  675.45 
    For Factory Installed Exhaust Fan, Add  3,212.01 
    For Hot Water Coil In Lieu Of Gas Heat, Add  749.81 

. 
 23 74 13 00-0084 EA 6 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-006) .......................................................................................... 6,712.34 251.97 

    For Factory Installed And Wired Dry Bulb Economizer, Add  690.94 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  749.81 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  589.73 
    For Factory Installed Non-Fused Disconnect, Add  675.45 
    For Factory Installed Exhaust Fan, Add  3,212.01 
    For Hot Water Coil In Lieu Of Gas Heat, Add  749.81 

XXXXXXX 
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. 
 23 74 13 00-0085  AAON RNA Rooftop Units (23 74 13 00-0078) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, single stage on/off compressor, 
terminal strip for field provided thermostat, gas heat, manually adjustable OSA damper. Excludes economizer, 
controls, disconnect, freight, roof curb, items not specifically mentioned above. Excludes crane and associated 
personnel. 

. 

. 
 23 74 13 00-0086 EA 6 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-006) ........................................................................................ 8,344.70 262.04 

    For Factory Installed And Wired Dry Bulb Economizer, Add  672.35 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,032.80 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  688.88 
    For Factory Installed Non-Fused Disconnect, Add  636.20 
    For Factory Installed Exhaust Fan, Add  1,715.48 
    For Hot Water Coil In Lieu Of Gas Heat, Add  584.56 

. 
 23 74 13 00-0087 EA 7 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-007) ........................................................................................ 8,941.69 282.20 

    For Factory Installed And Wired Dry Bulb Economizer, Add  672.35 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,032.80 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  688.88 
    For Factory Installed Non-Fused Disconnect, Add  636.20 
    For Factory Installed Exhaust Fan, Add  1,715.48 
    For Hot Water Coil In Lieu Of Gas Heat, Add  584.56 

. 
 23 74 13 00-0088 EA 8 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-008) ...................................................................................... 10,332.91 302.35 

    For Factory Installed And Wired Dry Bulb Economizer, Add  672.35 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,032.80 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  688.88 
    For Factory Installed Non-Fused Disconnect, Add  636.20 
    For Factory Installed Exhaust Fan, Add  1,715.48 
    For Hot Water Coil In Lieu Of Gas Heat, Add  584.56 

. 
 23 74 13 00-0089 EA 10 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-010) .................................................................................... 10,448.11 332.60 

    For Factory Installed And Wired Dry Bulb Economizer, Add  672.35 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,032.80 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  688.88 
    For Factory Installed Non-Fused Disconnect, Add  636.20 
    For Factory Installed Exhaust Fan, Add  1,715.48 
    For Hot Water Coil In Lieu Of Gas Heat, Add  584.56 

XXXXXXX 
. 
 23 74 13 00-0090  AAON RNB Rooftop Units (23 74 13 00-0078) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (1) on/off scroll compressors, 
terminal strip for field provided thermostat, gas heat, factory installed 3 position economizer. Excludes controls, 
disconnect, freight, roof curb, items not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 13 00-0091 EA 9 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-009) ...................................................................................... 12,591.17 332.60 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  990.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  774.60 
    For Factory Installed Non-Fused Disconnect, Add  614.52 
    For Factory Installed Exhaust Fan, Add  1,635.96 
    For Hot Water Coil In Lieu Of Gas Heat, Add  587.66 

. 
 23 74 13 00-0092 EA 11 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-011) .................................................................................... 12,833.70 372.90 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  990.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  774.60 
    For Factory Installed Non-Fused Disconnect, Add  614.52 
    For Factory Installed Exhaust Fan, Add  1,635.96 
    For Hot Water Coil In Lieu Of Gas Heat, Add  587.66 

. 
 23 74 13 00-0093 EA 13 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-013) .................................................................................... 13,965.72 413.22 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  990.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  774.60 
    For Factory Installed Non-Fused Disconnect, Add  614.52 
    For Factory Installed Exhaust Fan, Add  1,635.96 
    For Hot Water Coil In Lieu Of Gas Heat, Add  587.66 

. 
 23 74 13 00-0094 EA 15 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-015) .................................................................................... 14,285.96 453.53 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  990.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  774.60 
    For Factory Installed Non-Fused Disconnect, Add  614.52 
    For Factory Installed Exhaust Fan, Add  1,635.96 
    For Hot Water Coil In Lieu Of Gas Heat, Add  587.66 

XXXXXXX 
. 
 23 74 13 00-0095  AAON RNC Rooftop Units (23 74 13 00-0078) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (2) on/off scroll compressors, 
terminal strip for field provided thermostat, gas heat, factory installed 3 position economizer. Excludes controls, 
disconnect, freight, roof curb, items not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 13 00-0096 EA 16 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-016) .................................................................................... 18,799.37 493.85 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,462.44 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,032.80 
    For Factory Installed Non-Fused Disconnect, Add  614.52 
    For Factory Installed Exhaust Fan, Add  3,000.28 
    For Hot Water Coil In Lieu Of Gas Heat, Add  267.50 

. 
 23 74 13 00-0097 EA 18 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-018) .................................................................................... 20,327.98 534.16 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,462.44 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,032.80 
    For Factory Installed Non-Fused Disconnect, Add  614.52 
    For Factory Installed Exhaust Fan, Add  3,000.28 
    For Hot Water Coil In Lieu Of Gas Heat, Add  267.50 
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. 
 23 74 13 00-0098 EA 20 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-020) .................................................................................... 21,551.67 574.47 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,462.44 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,032.80 
    For Factory Installed Non-Fused Disconnect, Add  614.52 
    For Factory Installed Exhaust Fan, Add  3,000.28 
    For Hot Water Coil In Lieu Of Gas Heat, Add  267.50 

. 
 23 74 13 00-0099 EA 25 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-025) .................................................................................... 23,093.78 655.10 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,462.44 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,032.80 
    For Factory Installed Non-Fused Disconnect, Add  614.52 
    For Factory Installed Exhaust Fan, Add  3,000.28 
    For Hot Water Coil In Lieu Of Gas Heat, Add  267.50 

. 
 23 74 13 00-0100 EA 30 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-030) .................................................................................... 26,069.42 745.81 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,462.44 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,032.80 
    For Factory Installed Non-Fused Disconnect, Add  614.52 
    For Factory Installed Exhaust Fan, Add  3,000.28 
    For Hot Water Coil In Lieu Of Gas Heat, Add  267.50 

XXXXXXX 
. 
 23 74 13 00-0101  AAON RND Rooftop Units (23 74 13 00-0078) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (2) variable capacity digital 
scroll compressor and (2) on/off compressor, VAV unit controller (varies fan speed and compressor capacity for 
energy savings year round), cooling only - no heat, factory installed economizer with powered exhaust fans with 
VFD's, (building static pressure control), factory installed non-fused disconnect, freight and factory start up. 
Excludes roof curb, items not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 13 00-0102 EA 26 Ton, Air Cooled Packaged Rooftop Units (AAON RND-026) .................................................................................... 36,157.71 826.44 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,291.00 
    For Factory Installed Non-Fused Disconnect, Add  1,398.41 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,962.32 

. 
 23 74 13 00-0103 EA 31 Ton, Air Cooled Packaged Rooftop Units (AAON RND-031) .................................................................................... 41,039.88 907.07 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,291.00 
    For Factory Installed Non-Fused Disconnect, Add  1,398.41 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,962.32 

. 
 23 74 13 00-0104 EA 40 Ton, Air Cooled Packaged Rooftop Units (AAON RND-040) .................................................................................... 47,766.47 1,028.02 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,291.00 
    For Factory Installed Non-Fused Disconnect, Add  1,398.41 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,962.32 

. 
 23 74 13 00-0105 EA 50 Ton, Air Cooled Packaged Rooftop Units (AAON RND-050) .................................................................................... 55,558.13 1,159.03 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,291.00 
    For Factory Installed Non-Fused Disconnect, Add  1,398.41 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,962.32 

. 
 23 74 13 00-0106 EA 60 Ton, Air Cooled Packaged Rooftop Units (AAON RND-060) .................................................................................... 60,493.84 1,279.97 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,291.00 
    For Factory Installed Non-Fused Disconnect, Add  1,398.41 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,962.32 

. 
 23 74 13 00-0107 EA 70 Ton, Air Cooled Packaged Rooftop Units (AAON RND-070) .................................................................................... 63,572.82 1,400.92 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,291.00 
    For Factory Installed Non-Fused Disconnect, Add  1,398.41 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,962.32 

XXXXXXX 
. 
 23 74 13 00-0108  AAON RNE Rooftop Units (23 74 13 00-0078) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (1 or 2) variable speed VFD 
controlled scroll compressor and (1 or 2) on/off compressor, VAV unit controller (varies fan speed and 
compressor capacity for energy savings year round), cooling only - no heat, factory installed economizer with 
powered exhaust fans with VFD's, (building static pressure control), Microchannel condenser coils with VFD 
controlled condenser fans, factory installed non fused disconnect, freight and factory start up. Excludes roof curb, 
items not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 13 00-0109 EA 55 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-055) .................................................................................... 59,791.77 1,562.18 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,458.31 
    For Factory Installed Non-Fused Disconnect, Add  2,094.52 
    For Hot Water Coil In Lieu Of Gas Heat, Add  2,788.56 

. 
 23 74 13 00-0110 EA 65 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-065) .................................................................................... 65,665.34 1,733.52 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,458.31 
    For Factory Installed Non-Fused Disconnect, Add  2,094.52 
    For Hot Water Coil In Lieu Of Gas Heat, Add  2,788.56 

. 
 23 74 13 00-0111 EA 75 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-075) .................................................................................... 69,818.51 1,894.77 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,458.31 
    For Factory Installed Non-Fused Disconnect, Add  2,094.52 
    For Hot Water Coil In Lieu Of Gas Heat, Add  2,788.56 

. 
 23 74 13 00-0112 EA 95 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-090) .................................................................................... 82,992.93 2,066.10 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,458.31 
    For Factory Installed Non-Fused Disconnect, Add  2,094.52 
    For Hot Water Coil In Lieu Of Gas Heat, Add  2,788.56 

. 
 23 74 13 00-0113 EA 105 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-105) .................................................................................. 89,393.30 2,267.68 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,458.31 
    For Factory Installed Non-Fused Disconnect, Add  2,094.52 
    For Hot Water Coil In Lieu Of Gas Heat, Add  2,788.56 

. 
 23 74 13 00-0114 EA 120 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-120) ................................................................................ 104,631.34 2,469.25 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,458.31 
    For Factory Installed Non-Fused Disconnect, Add  2,094.52 
    For Hot Water Coil In Lieu Of Gas Heat, Add  2,788.56 
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. 
 23 74 13 00-0115 EA 130 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-130) ................................................................................ 107,034.75 2,680.90 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,458.31 
    For Factory Installed Non-Fused Disconnect, Add  2,094.52 
    For Hot Water Coil In Lieu Of Gas Heat, Add  2,788.56 

. 
 23 74 13 00-0116 EA 140 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-140) ................................................................................ 111,412.90 2,882.46 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,458.31 
    For Factory Installed Non-Fused Disconnect, Add  2,094.52 
    For Hot Water Coil In Lieu Of Gas Heat, Add  2,788.56 

XXXXXXX 
. 
 23 74 13 00-0117  Heating Only Packaged Rooftop Units (23 74 13) 

Note: Includes throwaway filters and filter rack. Manual outside air damper, roof curbs and electric heat. Units are 
shipped fully factory assembled in one piece, prewired and include start-up. Excludes crane and associated 
personnel. 

. 

. 
 23 74 13 00-0118 EA 24 MBH Electric Heating Only Self Contained Package Rooftop Unit ............................................................................. 2,274.87 312.44 

    For Gas Heat, Add  146.74 
. 

 23 74 13 00-0119 EA 32 MBH Electric Heating Only Self Contained Package Rooftop Unit ............................................................................. 2,680.65 362.83 
    For Gas Heat, Add  173.13 

. 
 23 74 13 00-0120 EA 45 MBH Electric Heating Only Self Contained Package Rooftop Unit ............................................................................. 3,585.81 372.90 

    For Gas Heat, Add  236.09 
. 

 23 74 13 00-0121 EA 60 MBH Electric Heating Only Self Contained Package Rooftop Unit ............................................................................. 4,187.31 473.69 
    For Gas Heat, Add  274.37 

. 
 23 74 13 00-0122 EA 95 MBH Electric Heating Only Self Contained Package Rooftop Unit ............................................................................. 4,948.48 544.24 

    For Gas Heat, Add  324.62 
. 

 23 74 13 00-0123 EA 112 MBH Electric Heating Only Self Contained Package Rooftop Unit ........................................................................... 5,579.19 584.56 
    For Gas Heat, Add  366.96 

. 
 23 74 13 00-0124 EA 140 MBH Electric Heating Only Self Contained Package Rooftop Unit ........................................................................... 6,615.66 634.95 

    For Gas Heat, Add  438.30 
. 

 23 74 13 00-0125 EA 170 MBH Electric Heating Only Self Contained Package Rooftop Unit ........................................................................... 8,460.29 655.10 
    For Gas Heat, Add  565.81 

. 
 23 74 13 00-0126 EA 200 MBH Electric Heating Only Self Contained Package Rooftop Unit ......................................................................... 11,256.55 745.81 

    For Gas Heat, Add  758.33 
. 

 23 74 13 00-0127 EA 230 MBH Electric Heating Only Self Contained Package Rooftop Unit ......................................................................... 13,212.89 826.44 
    For Gas Heat, Add  891.84 

. 
 23 74 13 00-0128 EA  270 MBH Electric Heating Only Self Contained Package Rooftop Unit ......................................................................... 17,357.72 1,007.85 

    For Gas Heat, Add  1,174.73 
. 

 23 74 13 00-0129 EA  330 MBH Electric Heating Only Self Contained Package Rooftop Unit ......................................................................... 21,703.78 1,209.43 
    For Gas Heat, Add  1,471.09 

. 
 23 74 13 00-0130 EA  360 MBH Electric Heating Only Self Contained Package Rooftop Unit ......................................................................... 27,078.57 1,511.78 

    For Gas Heat, Add  1,835.03 
. 

 23 74 13 00-0131 EA  450 MBH Electric Heating Only Self Contained Package Rooftop Unit ......................................................................... 32,695.61 1,652.89 
    For Gas Heat, Add  2,222.98 

. 
 23 74 13 00-0132 EA  540 MBH Electric Heating Only Self Contained Package Rooftop Unit ......................................................................... 42,105.71 1,975.40 

    For Gas Heat, Add  2,868.59 

XXXXXXX 
. 
 23 74 23  Packaged, Outdoor, Heating-Only Makeup-Air Units (23 74) 
. 
. 
 23 74 23 00-0001  Make-Up Air Units (23 74 23) 

Note: Including throwaway filters. Units are shipped fully factory assembled in one piece, prewired, prepiped, 
charged with refrigerant, and include start-up. Excludes crane and associated personnel. 

. 

. 
 23 74 23 00-0002  Gas-Fired Electric Spark Make-Up Air Units (23 74 23 00-0001) 

Note: With 2-position damper curb filter and thermostat with capillary. Excludes crane and associated personnel. 
. 
. 

 23 74 23 00-0003 EA  100,000 BTU 1/2 HP, 1,200 CFM, Make-up Air Unit, Gas Fired, Electric Spark .............................................................. 4,337.03 453.53 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,074.34 
    For Equipment Base Roof Curb, Add  347.95 

. 
 23 74 23 00-0004 EA  300,000 BTU 1-1/2 HP, 3,500 CFM, Make-up Air Unit, Gas Fired, Electric Spark ........................................................... 5,550.72 514.01 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,405.69 
    For Equipment Base Roof Curb, Add  442.26 

. 
 23 74 23 00-0005 EA  500,000 BTU 2 HP, 4,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ................................................................. 7,627.42 604.72 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,985.87 
    For Equipment Base Roof Curb, Add  602.29 

. 
 23 74 23 00-0006 EA  670,000 BTU 3 HP, 6,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ................................................................. 7,723.40 645.03 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,991.99 
    For Equipment Base Roof Curb, Add  611.76 

. 
 23 74 23 00-0007 EA  800,000 BTU 5 HP, 7,500 CFM, Make-up Air Unit, Gas Fired, Electric Spark ............................................................... 10,421.51 725.65 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,763.63 
    For Equipment Base Roof Curb, Add  817.90 

. 
 23 74 23 00-0008 EA  1,200,000 BTU 10 HP, 10,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ........................................................ 15,643.66 907.07 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,239.56 
    For Equipment Base Roof Curb, Add  1,218.63 

XXXXXXX 
. 
 23 74 23 00-0009  Electric Make-Up Air Units (23 74 23 00-0001) 

Note: With 2-position damper curb filter and thermostat with capillary. Excludes crane and associated personnel. 
. 
. 

 23 74 23 00-0010 EA  33 KW 1/2 HP, 1,200 CFM Make-up Air Unit, Electric ..................................................................................................... 8,560.49 453.53 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,341.38 
    For Equipment Base Roof Curb, Add  664.71 

. 
 23 74 23 00-0011 EA  100 KW 1-1/2 HP, 3,500 CFM Make-up Air Unit, Electric .............................................................................................. 12,142.14 514.01 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,383.12 
    For Equipment Base Roof Curb, Add  936.61 

. 
 23 74 23 00-0012 EA  150 KW 2 HP, 4,000 CFM Make-up Air Unit, Electric .................................................................................................... 15,014.44 604.72 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,201.97 
    For Equipment Base Roof Curb, Add  1,156.32 
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. 
 23 74 23 00-0013 EA  250 KW 5 HP, 7,500 CFM Make-up Air Unit, Electric .................................................................................................... 19,380.85 725.65 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,451.43 
    For Equipment Base Roof Curb, Add  1,489.85 

. 
 23 74 23 00-0014 EA  400 KW 10 HP, 10,000 CFM Make-up Air Unit, Electric ................................................................................................ 31,134.53 907.07 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  8,886.82 
    For Equipment Base Roof Curb, Add  2,380.44 

XXXXXXX 
. 
 23 76  Evaporative Air-Cooling Equipment (23 70) 
. 
. 
 23 76 13  Direct Evaporative Air Coolers (23 76) 
. 
. 
 23 76 13 00-0001  Residential Side Or Down Draft Evaporative Cooling Unit (23 76 13) 

Note: Includes motor, belt and pads. 
. 
. 

 23 76 13 00-0002 EA 3,000 CFM, 1/3 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 1,130.76 306.97 
. 

 23 76 13 00-0003 EA 4,300 CFM, 1/3 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 1,333.58 358.14 
. 

 23 76 13 00-0004 EA 4,400 CFM, 1/2 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 1,700.91 409.30 
. 

 23 76 13 00-0005 EA 5,000 CFM, 3/4 HP Residential Side Or Down Draft Evaporative Cooling Unit ............................................................... 1,858.46 460.46 
. 

 23 76 13 00-0006 EA 6,000 CFM, 3/4 HP Residential Side Or Down Draft Evaporative Cooling Unit ............................................................... 2,126.42 511.62 
. 

 23 76 13 00-0007 EA 7,000 CFM, 1 HP Residential Side Or Down Draft Evaporative Cooling Unit .................................................................. 2,295.01 562.78 

XXXXXXX 
. 
 23 76 13 00-0008  Industrial Side Draft/Side Discharge Evaporative Coolers (23 76 13) 

Note: Excludes motor starter, piping, power wiring and equipment rigging. 
. 
. 

 23 76 13 00-0009 EA  7,500 CFM, 3/4 HP Industrial Side Or Down Draft Evaporative Cooling Unit .................................................................. 2,025.56 301.66 
. 

 23 76 13 00-0010 EA  8,500 CFM, 1 HP Industrial Side Or Down Draft Evaporative Cooling Unit ..................................................................... 2,090.43 311.42 
. 

 23 76 13 00-0011 EA  9,500 CFM, 1 1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................... 2,520.38 432.50 
. 

 23 76 13 00-0012 EA  11,375 CFM, 2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................... 5,185.32 510.53 
. 

 23 76 13 00-0013 EA 13,020 CFM, 3 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................... 5,709.88 747.42 
. 

 23 76 13 00-0014 EA  16,267 CFM, 3 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................... 6,511.86 797.24 
. 

 23 76 13 00-0015 EA 15,438 CFM, 5 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................... 6,064.06 896.90 
. 

 23 76 13 00-0016 EA 19,286 CFM, 5 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................... 7,221.46 1,121.12 
. 

 23 76 13 00-0017 EA 17,672 CFM, 7-1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................. 7,419.95 1,465.53 
. 

 23 76 13 00-0018 EA  22,077 CFM, 7-1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................. 8,190.83 1,494.82 
. 

 23 76 13 00-0019 EA 24,301 CFM, 10 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................. 8,669.89 1,660.95 
. 

 23 76 13 00-0020 EA 30,000 CFM, 20 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................... 11,816.07 2,595.21 
. 

 23 76 13 00-0021 EA 35,000 CFM, 20 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................... 13,146.03 2,708.02 
. 

 23 76 13 00-0022 EA  40,000 CFM, 30 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................... 14,496.49 2,831.10 

XXXXXXX 
. 
 23 80  Decentralized Unitary HVAC Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 23 05 29 00-0000 for hangers and supports, 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for 
terminations, 26 28 16 00-0001 for disconnect. 

. 

. 
 23 81  Decentralized Unitary HVAC Equipment (23 80) 
. 
. 
 23 81 13  Packaged Terminal Air-Conditioners (23 81) 

Note: Units consists of fresh air intake, throwaway filters, exhaust, automatic thermostat, hermetically sealed compressor with 
5 year guarantee, "sleeve-type" construction, condensing fan motor enclosed, fan to be aluminum, three wire ground cord, 
multi speed fan, exposed steel parts to be phosphate bonderized with baked enamel finish and copper tubes mechanically 
expanded into aluminum of evaporator and condensing coils. Includes equipment rigging. Efficiency Rating (ER) not less than 
9. 

. 

. 
 23 81 13 00-0001  Packaged Terminal Air-Conditioners (23 81 13) 
. 
. 
 23 81 13 00-0002  Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioners (23 81 

13 00-0001) 
. 
. 

 23 81 13 00-0003 EA  7,200 BTU, 13 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ................. 1,184.86 191.86 
    For >35 To 70, Deduct  -24.03 
    For >70 To 100, Deduct  -40.06 
    For >100, Deduct  -56.08 

. 
 23 81 13 00-0004 EA  9,400 BTU, 12.1 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 1,275.48 230.60 

    For >35 To 70, Deduct  -24.44 
    For >70 To 100, Deduct  -40.74 
    For >100, Deduct  -57.04 

. 
 23 81 13 00-0005 EA  11,800 BTU, 11.6 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ............ 1,352.04 245.76 

    For >35 To 70, Deduct  -25.80 
    For >70 To 100, Deduct  -43.00 
    For >100, Deduct  -60.20 

. 
 23 81 13 00-0006 EA 14,500 BTU, 10.4 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ............ 1,459.44 264.16 

    For >35 To 70, Deduct  -27.94 
    For >70 To 100, Deduct  -46.57 
    For >100, Deduct  -65.19 

XXXXXXX 
. 
 23 81 13 00-0007  Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioners (23 81 13 

00-0001) 
. 
. 

 23 81 13 00-0008 EA  7,200 BTU, 13 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner ................... 1,265.23 204.62 
    For >35 To 70, Deduct  -25.70 
    For >70 To 100, Deduct  -42.84 
    For >100, Deduct  -59.97 
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. 
 23 81 13 00-0009 EA  9,400 BTU, 12.1 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner ................ 1,347.93 230.60 

    For >35 To 70, Deduct  -26.62 
    For >70 To 100, Deduct  -44.36 
    For >100, Deduct  -62.11 

. 
 23 81 13 00-0010 EA  11,800 BTU, 11.6 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 1,404.54 245.76 

    For >35 To 70, Deduct  -27.37 
    For >70 To 100, Deduct  -45.62 
    For >100, Deduct  -63.87 

. 
 23 81 13 00-0011 EA 14,500 BTU, 10.4 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 1,528.74 264.16 

    For >35 To 70, Deduct  -30.02 
    For >70 To 100, Deduct  -50.03 
    For >100, Deduct  -70.04 

XXXXXXX 
. 
 23 81 13 00-0012  Removal And Reinstallation Of Thru-Wall A/C Unit (23 81 13) 

Note: Includes storage and cleaning. 
. 
. 

 23 81 13 00-0013 EA Remove And Reinstall Thru Wall Air Conditioning Unit....................................................................................................... 204.65  
. 

 23 81 13 00-0014 EA Remove And Reinstall Window Air Conditioning Unit In Lower Sash ................................................................................. 127.91  
. 

 23 81 13 00-0015 EA Remove And Reinstall Window Air Conditioning Unit In Upper Sash ................................................................................. 271.65  

XXXXXXX 
. 
 23 81 13 00-0016  Thru Wall A/C Unit Sleeve (23 81 13) 

Note: Includes wall case, exterior grille, weather panel and steel closure panels. Includes bolts, nuts, washers, 
caulking and lintel supports. Not for use with new A/C units where wall sleeve is provided. Excludes cutting 
opening for unit or patching masonry or concrete. 

. 

. 
 23 81 13 00-0017 EA  Up To 10,000 BTU Unit, Thru Wall A/C Sleeve .................................................................................................................... 79.51  

. 
 23 81 13 00-0018 EA  >10,000 To 20,000 BTU Unit, Thru Wall A/C Sleeve ............................................................................................................ 89.36  

. 
 23 81 13 00-0019 EA  >20,000 To 30,000 BTU Unit, Thru Wall A/C Sleeve ............................................................................................................ 99.19  

XXXXXXX 
. 
 23 81 13 00-0020  Single Package Vertical Wall Cooling Unit (23 81 13) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Wall units are wired for 230/208 V, 1 phase, 60 
HZ. With solid state electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls, 
insulated steel cabinet, with wall sleeve and outdoor grille and stainless steel drain pan. Excludes crane and 
associated personnel. 

. 

. 
 23 81 13 00-0021 EA 1/2 Ton Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................................ 2,715.58 233.39 

. 
 23 81 13 00-0022 EA 1 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................... 4,214.21 244.50 

. 
 23 81 13 00-0023 EA 1-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .............................................. 5,458.16 255.62 

. 
 23 81 13 00-0024 EA 2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................... 6,263.67 277.84 

. 
 23 81 13 00-0025 EA 2-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .............................................. 7,834.65 322.30 

. 
 23 81 13 00-0026 EA 3 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................... 8,450.89 400.09 

. 
 23 81 13 00-0027 EA 3-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .............................................. 9,362.05 444.55 

. 
 23 81 13 00-0028 EA 4 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................. 10,313.26 500.12 

. 
 23 81 13 00-0029 EA 5 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................. 11,634.88 600.15 

. 
 23 81 13 00-0030 EA 7-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................ 15,019.26 744.62 

. 
 23 81 13 00-0031 EA 10 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 18,002.85 1,000.24 

. 
 23 81 13 00-0032 EA 15 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 25,097.79 1,222.52 

. 
 23 81 13 00-0033 EA 20 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 28,948.22 1,455.90 

. 
 23 81 13 00-0034 EA 25 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 34,511.13 1,633.73 

XXXXXXX 
. 
 23 81 16  Room Air-Conditioners (23 81) 

Note: Units consists of fresh air intake, throwaway filters, exhaust, automatic thermostat, hermetically sealed compressor with 
5 year guarantee, "sleeve-type" construction, condensing fan motor enclosed, fan to be aluminum, three wire ground cord, 
multi speed fan, exposed steel parts to be phosphate bonderized with baked enamel finish and copper tubes mechanically 
expanded into aluminum of evaporator and condensing coils. Includes equipment rigging. Efficiency Rating (ER) not less than 
9. 

. 

. 
 23 81 16 00-0001  Window Unit, Room Air-Conditioners (23 81 16) 
. 
. 
 23 81 16 00-0002  Cooling Only, Window Unit, Room Air-Conditioners (23 81 16 00-0001) 
. 
. 
 23 81 16 00-0003  Cooling Only, Window Unit, Room Air-Conditioners (Frigidaire) (23 81 16 00-0002) 
. 
. 

 23 81 16 00-0004 EA  5,000 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0533Q1) ................ 433.88 107.44 
    For >10 To 50, Deduct  -10.95 
    For >50 To 75, Deduct  -15.33 
    For >75 To 100, Deduct  -21.90 
    For >100, Deduct  -26.28 

. 
 23 81 16 00-0005 EA  6,000 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0633Q1) ................ 610.96 107.44 

    For >10 To 50, Deduct  -11.45 
    For >50 To 75, Deduct  -16.03 
    For >75 To 100, Deduct  -22.90 
    For >100, Deduct  -27.48 

. 
 23 81 16 00-0006 EA  8,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0833Q1) ................ 493.88 107.44 

    For >10 To 50, Deduct  -13.95 
    For >50 To 75, Deduct  -19.53 
    For >75 To 100, Deduct  -27.90 
    For >100, Deduct  -33.48 

. 
 23 81 16 00-0007 EA  10,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1033Q1) .............. 573.88 107.44 

    For >10 To 50, Deduct  -17.95 
    For >50 To 75, Deduct  -25.13 
    For >75 To 100, Deduct  -35.90 
    For >100, Deduct  -43.08 
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. 
 23 81 16 00-0008 EA  12,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1233Q1) .............. 643.88 107.44 

    For >10 To 50, Deduct  -21.45 
    For >50 To 75, Deduct  -30.03 
    For >75 To 100, Deduct  -42.90 
    For >100, Deduct  -51.48 

. 
 23 81 16 00-0009 EA  15,100 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1533Q1) .............. 803.88 107.44 

    For >10 To 50, Deduct  -29.45 
    For >50 To 75, Deduct  -41.23 
    For >75 To 100, Deduct  -58.90 
    For >100, Deduct  -70.68 

. 
 23 81 16 00-0010 EA 8,000 BTU, 10.9 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS0833Q1) ................................................................................................................................................................... 703.88 107.44 
    For >10 To 50, Deduct  -24.45 
    For >50 To 75, Deduct  -34.23 
    For >75 To 100, Deduct  -48.90 
    For >100, Deduct  -58.68 

. 
 23 81 16 00-0011 EA  10,000 BTU, 9.5 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS1022Q1) ................................................................................................................................................................... 743.88 107.44 
    For >10 To 50, Deduct  -26.45 
    For >50 To 75, Deduct  -37.03 
    For >75 To 100, Deduct  -52.90 
    For >100, Deduct  -63.48 

. 
 23 81 16 00-0012 EA 12,000 BTU, 9.5 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS1222Q1) ................................................................................................................................................................... 793.88 107.44 
    For >10 To 50, Deduct  -28.95 
    For >50 To 75, Deduct  -40.53 
    For >75 To 100, Deduct  -57.90 
    For >100, Deduct  -69.48 

. 
 23 81 16 00-0013 EA 15,100 BTU, 10.7 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire 

FFRE1533Q1) ................................................................................................................................................................... 803.88 107.44 
    For >10 To 50, Deduct  -29.45 
    For >50 To 75, Deduct  -41.23 
    For >75 To 100, Deduct  -58.90 
    For >100, Deduct  -70.68 

. 
 23 81 16 00-0014 EA  18,500 BTU, 11.2 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire 

FFRE1833Q2) ................................................................................................................................................................... 853.88 107.44 
    For >10 To 50, Deduct  -31.95 
    For >50 To 75, Deduct  -44.73 
    For >75 To 100, Deduct  -63.90 
    For >100, Deduct  -76.68 

. 
 23 81 16 00-0015 EA  22,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE2233Q2) ......... 913.88 107.44 

    For >10 To 50, Deduct  -34.95 
    For >50 To 75, Deduct  -48.93 
    For >75 To 100, Deduct  -69.90 
    For >100, Deduct  -83.88 

. 
 23 81 16 00-0016 EA 25,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE2533Q2) ......... 923.88 107.44 

    For >10 To 50, Deduct  -35.45 
    For >50 To 75, Deduct  -49.63 
    For >75 To 100, Deduct  -70.90 
    For >100, Deduct  -85.08 

. 
 23 81 16 00-0017 EA 28,500 BTU, 8.5 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FRA296ST2) ........ 1,083.88 107.44 

    For >10 To 50, Deduct  -43.45 
    For >50 To 75, Deduct  -60.83 
    For >75 To 100, Deduct  -86.90 
    For >100, Deduct  -104.28 

XXXXXXX 
. 
 23 81 16 00-0018  Cooling Only, Window Unit, Room Air-Conditioners (Friedrich Kuhl) (23 81 16 00-

0002) 
. 
. 

 23 81 16 00-0019 EA 8,000 BTU, 11.2 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS08N10B) ..................... 951.07 107.44 
. 

 23 81 16 00-0020 EA 9,700 BTU, 11.3 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS10N10B) ..................... 977.36 107.44 
. 

 23 81 16 00-0021 EA 12,000 BTU, 11.3 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS12N10B) ................ 1,003.66 107.44 
. 

 23 81 16 00-0022 EA 13,500 BTU, 10.8 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS14N10A) ................ 1,082.53 107.44 
. 

 23 81 16 00-0023 EA 12,100 BTU, 11.3 EER, 220 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS12N30B) ................ 1,003.66 107.44 
. 

 23 81 16 00-0024 EA 15,200 BTU, 10.7 EER, 220 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS16N30) ................... 1,056.24 107.44 
. 

 23 81 16 00-0025 EA 17,200 BTU, 10.7 EER, 220 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SM18N30) .................. 1,082.53 107.44 
. 

 23 81 16 00-0026 EA 23,200 BTU, 8.5 EER, 220 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SM24N30A) .................. 1,214.00 107.44 
. 

 23 81 16 00-0027 EA 27,600 BTU, 9.6 EER, 220 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SL28N30B) ................... 1,450.63 107.44 
. 

 23 81 16 00-0028 EA 35,500 BTU, 9 EER, 220 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SL36N30B) ...................... 1,660.97 107.44 

XXXXXXX 
. 
 23 81 16 00-0029  Heating And Cooling, Window Unit, Room Air-Conditioners (23 81 16 00-0001) 
. 
. 
 23 81 16 00-0030  Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioners 

(Frigidaire) (23 81 16 00-0029) 
. 
. 

 23 81 16 00-0031 EA  8,000 BTU, 9.8 EER, 115 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner (Frigidaire 
FRA12EZU2) ..................................................................................................................................................................... 773.88 107.44 

    For >10 To 50, Deduct  -27.95 
    For >50 To 75, Deduct  -39.13 
    For >75 To 100, Deduct  -55.90 
    For >100, Deduct  -67.08 
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. 
 23 81 16 00-0032 EA  12,000 BTU, 9.8 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH1222Q2) ............................................................................................................................................... 1,003.88 107.44 
    For >10 To 50, Deduct  -39.45 
    For >50 To 75, Deduct  -55.23 
    For >75 To 100, Deduct  -78.90 
    For >100, Deduct  -94.68 

. 
 23 81 16 00-0033 EA  18,000 BTU, 10.7 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH1822Q2) .................................................................................................................................................. 963.88 107.44 
    For >10 To 50, Deduct  -37.45 
    For >50 To 75, Deduct  -52.43 
    For >75 To 100, Deduct  -74.90 
    For >100, Deduct  -89.88 

. 
 23 81 16 00-0034 EA  25,000 BTU, 9 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH2522Q2) ............................................................................................................................................... 1,183.88 107.44 
    For >10 To 50, Deduct  -48.45 
    For >50 To 75, Deduct  -67.83 
    For >75 To 100, Deduct  -96.90 
    For >100, Deduct  -116.28 

XXXXXXX 
. 
 23 81 16 00-0035  Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioners 

(Friedrich) (23 81 16 00-0029) 
. 
. 

 23 81 16 00-0036 EA 7,900 BTU, 11.2 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 
(Friedrich EQ08N11B) ....................................................................................................................................................... 973.88 107.44 

. 
 23 81 16 00-0037 EA 12,000 BTU, 11.3 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Friedrich ES12N33B) ..................................................................................................................................................... 1,313.88 107.44 
. 

 23 81 16 00-0038 EA 15,500 BTU, 10.7 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 
(Friedrich ES16N33) ....................................................................................................................................................... 1,393.88 107.44 

. 
 23 81 16 00-0039 EA 17,500 BTU, 10.7 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Friedrich EM18N34) ...................................................................................................................................................... 1,513.88 107.44 
. 

 23 81 16 00-0040 EA 23,500 BTU, 8.6 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 
(Friedrich EM24N34) ...................................................................................................................................................... 1,653.88 107.44 

. 
 23 81 16 00-0041 EA 36,000 BTU, 9 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Friedrich EM36N35B) .................................................................................................................................................... 2,263.88 107.44 

XXXXXXX 
. 
 23 81 16 00-0042  Accessories (23 81 16 00-0001) 
. 
. 

 23 81 16 00-0043 SET Aluminum Air Conditioner Unit Frame And Bracket Assembly ............................................................................................ 400.37 59.54 

XXXXXXX 
. 
 23 81 16 00-0044  Through-The-Wall, Room Air-Conditioners (23 81 16) 

Note: Base unit excludes wall sleeve. 
. 
. 
 23 81 16 00-0045  Cooling Only, Through-The-Wall, Room Air-Conditioners (23 81 16 00-0044) 
. 
. 
 23 81 16 00-0046  Cooling Only, Through-The-Wall, Room Air-Conditioners (Friedrich) (23 81 16 00-

0045) 
. 
. 

 23 81 16 00-0047 EA  8,000 BTU, 10.4 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS08C10D) ............ 832.48 76.75 
    For >10 To 50, Deduct  -33.95 
    For >50 To 75, Deduct  -47.53 
    For >75 To 100, Deduct  -67.90 
    For >100, Deduct  -81.48 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  224.33 

. 
 23 81 16 00-0048 EA 9,700 BTU, 9.8 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS08C10D) .............. 882.48 76.75 

    For >10 To 50, Deduct  -36.45 
    For >50 To 75, Deduct  -51.03 
    For >75 To 100, Deduct  -72.90 
    For >100, Deduct  -87.48 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  224.33 

. 
 23 81 16 00-0049 EA  11,500 BTU, 9.8 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS08C10D) ......... 1,002.48 76.75 

    For >10 To 50, Deduct  -42.45 
    For >50 To 75, Deduct  -59.43 
    For >75 To 100, Deduct  -84.90 
    For >100, Deduct  -101.88 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  224.33 

. 
 23 81 16 00-0050 EA 10,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich 

WS08C10D) ...................................................................................................................................................................... 882.48 76.75 
    For >10 To 50, Deduct  -36.45 
    For >50 To 75, Deduct  -51.03 
    For >75 To 100, Deduct  -72.90 
    For >100, Deduct  -87.48 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  224.33 

. 
 23 81 16 00-0051 EA 11,500 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich 

WS08C10D) ................................................................................................................................................................... 1,002.48 76.75 
    For >10 To 50, Deduct  -42.45 
    For >50 To 75, Deduct  -59.43 
    For >75 To 100, Deduct  -84.90 
    For >100, Deduct  -101.88 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  224.33 

. 
 23 81 16 00-0052 EA 15,600 BTU, 8.5 EER, 230/208 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich 

WS08C10D) ................................................................................................................................................................... 1,052.48 76.75 
    For >10 To 50, Deduct  -44.95 
    For >50 To 75, Deduct  -62.93 
    For >75 To 100, Deduct  -89.90 
    For >100, Deduct  -107.88 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  224.33 
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XXXXXXX 
. 
 23 81 16 00-0053  Heating And Cooling, Through-The-Wall, Room Air-Conditioners (23 81 16 00-0044) 
. 
. 
 23 81 16 00-0054  Electric Heat, Heating And Cooling, Through-The-Wall, Room Air-

Conditioners (Friedrich) (23 81 16 00-0053) 
. 
. 

 23 81 16 00-0058 EA 10,000 BTU, 9.8 EER, 230/208 Volt, Heating And Cooling, Through-The-Wall, Room Air-Conditioner (Friedrich 
WE10C33D) ................................................................................................................................................................... 1,052.48 76.75 

    For >10 To 50, Deduct  -44.95 
    For >50 To 75, Deduct  -62.93 
    For >75 To 100, Deduct  -89.90 
    For >100, Deduct  -107.88 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  224.33 

. 
 23 81 16 00-0059 EA  11,500 BTU, 9.8 EER, 230/208 Volt, Heating And Cooling, Through-The-Wall, Room Air-Conditioner (Friedrich 

WE12C33D) ................................................................................................................................................................... 1,102.48 76.75 
    For >10 To 50, Deduct  -47.45 
    For >50 To 75, Deduct  -66.43 
    For >75 To 100, Deduct  -94.90 
    For >100, Deduct  -113.88 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  224.33 

XXXXXXX 
. 
 23 81 23  Computer-Room Air-Conditioners (23 81) 

Note: Includes equipment rigging. Indoor units include filters. 
. 
. 
 23 81 23 00-0001  Floor Mounted Air Cooled Direct Expansion Type (23 81 23) 

Note: Includes compressor sequence switch, mode alert monitor, non-locking disconnect switch, firestat, infrared 
humidifier, auto flush on humidifier, two liquitect sensors, floor stand, and outdoor air cooled condenser complete 
with fan speed control. Excludes precharged copper pipe. 

. 

. 
 23 81 23 00-0002 EA 3 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 20,397.41 2,184.02 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  2,139.72 

. 
 23 81 23 00-0003 EA 5 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 22,505.95 2,388.77 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  2,362.87 

. 
 23 81 23 00-0004 EA 6 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 30,776.62 2,730.02 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  3,339.52 

. 
 23 81 23 00-0005 EA 10 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 36,493.02 3,071.27 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  3,990.62 

. 
 23 81 23 00-0006 EA 16 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 41,066.99 3,685.52 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  4,438.24 

. 
 23 81 23 00-0007 EA 20 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 46,322.48 4,095.03 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  5,028.97 

. 
 23 81 23 00-0008 EA 24 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 48,681.35 4,368.04 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  5,265.26 

. 
 23 81 23 00-0009 EA 30 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 56,992.38 4,914.03 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  6,210.44 

XXXXXXX 
. 
 23 81 23 00-0010  Floor Mounted Chilled Water Type (23 81 23) 

Note: Includes mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto flush on 
humidifier, two liquitect sensors, floor stand. Excludes chilled water source. See CSI section 23 81 23 00-0018 
for chilled water source. 

. 

. 
 23 81 23 00-0011 EA 3 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source .................................................. 13,695.11 1,496.50 

    For Liebert Unit, Add  1,462.47 
. 

 23 81 23 00-0012 EA 5 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source .................................................. 14,743.14 1,657.66 
    For Liebert Unit, Add  1,566.62 

. 
 23 81 23 00-0013 EA 12 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 18,484.95 2,524.86 

    For Liebert Unit, Add  1,889.81 
. 

 23 81 23 00-0014 EA 16 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 19,282.94 2,558.11 
    For Liebert Unit, Add  1,984.06 

. 
 23 81 23 00-0015 EA 20 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 20,031.80 2,660.44 

    For Liebert Unit, Add  2,058.86 
. 

 23 81 23 00-0016 EA 22 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 20,598.62 2,916.25 
    For Liebert Unit, Add  2,088.78 

. 
 23 81 23 00-0017 EA 31 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 21,888.62 3,172.06 

    For Liebert Unit, Add  2,208.47 

XXXXXXX 
. 
 23 81 23 00-0018  Floor Mounted Water Source (23 81 23) 

Note: Includes mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto flush on 
humidifier, two liquitect sensors, floor stand. Excludes water source. 

. 

. 
 23 81 23 00-0019 EA 3 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 10,800.92 1,365.01 

    For Liebert Unit, Add  1,095.12 
. 

 23 81 23 00-0020 EA  5 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 11,846.92 1,433.26 
    For Liebert Unit, Add  1,213.06 

. 
 23 81 23 00-0021 EA 6 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 15,149.53 1,501.51 

    For Liebert Unit, Add  1,613.20 
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. 
 23 81 23 00-0022 EA  8 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 16,342.48 1,638.01 

    For Liebert Unit, Add  1,735.34 
. 

 23 81 23 00-0023 EA  10 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 18,030.08 1,774.51 
    For Liebert Unit, Add  1,920.67 

. 
 23 81 23 00-0024 EA  12 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 18,778.79 1,911.01 

    For Liebert Unit, Add  1,988.06 
. 

 23 81 23 00-0025 EA  15 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 19,623.80 2,047.52 
    For Liebert Unit, Add  2,072.30 

. 
 23 81 23 00-0026 EA  20 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 20,220.90 2,184.02 

    For Liebert Unit, Add  2,122.85 
. 

 23 81 23 00-0027 EA 25 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 23,194.97 2,593.51 
    For Liebert Unit, Add  2,414.88 

XXXXXXX 
. 
 23 81 23 00-0028  Floor Mounted Glycol System Type (23 81 23) 

Note: Includes drycoolers, mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto 
flush on humidifier, two liquitect sensors, floor stand. Excludes chilled water source. See CSI section 23 81 23 
00-0018 for water source. 

. 

. 
 23 81 23 00-0029 EA 3 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 19,404.93 1,496.50 

    For Liebert Unit, Add  2,176.20 
. 

 23 81 23 00-0030 EA 5 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 20,915.23 1,657.66 
    For Liebert Unit, Add  2,338.13 

. 
 23 81 23 00-0031 EA 6 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 31,859.16 1,857.19 

    For Liebert Unit, Add  3,672.86 
. 

 23 81 23 00-0032 EA 9 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 32,956.36 2,056.73 
    For Liebert Unit, Add  3,776.76 

. 
 23 81 23 00-0033 EA 10 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 35,304.08 2,256.26 

    For Liebert Unit, Add  4,036.97 
. 

 23 81 23 00-0034 EA 16 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 42,178.26 2,558.11 
    For Liebert Unit, Add  4,843.80 

. 
 23 81 23 00-0035 EA 20 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 46,160.13 2,660.44 

    For Liebert Unit, Add  5,324.90 
. 

 23 81 23 00-0036 EA 22 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 47,955.24 2,916.25 
    For Liebert Unit, Add  5,508.36 

. 
 23 81 23 00-0037 EA 30 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 58,186.91 3,172.06 

    For Liebert Unit, Add  6,745.75 

XXXXXXX 
. 
 23 81 23 00-0038  Ceiling Mounted Packaged Computer Room Air Conditioner (23 81 23) 

Note: Includes compressor sequence switch, mode alert monitor, non-locking disconnect switch, firestat, infrared 
humidifier, auto flush on humidifier, two liquitect sensors, floor stand, and outdoor air cooled condenser complete 
with fan speed control. 

. 

. 
 23 81 23 00-0039 EA 1 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ......................................................... 7,947.26 648.74 

    For Liebert Unit, Add  871.82 
. 

 23 81 23 00-0040 EA 1.5 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ...................................................... 8,827.97 779.10 
    For Liebert Unit, Add  957.49 

. 
 23 81 23 00-0041 EA 2 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ....................................................... 10,139.07 975.05 

    For Liebert Unit, Add  1,084.66 
. 

 23 81 23 00-0042 EA 3 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ....................................................... 12,417.51 1,137.55 
    For Liebert Unit, Add  1,339.01 

. 
 23 81 23 00-0043 EA 5 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ....................................................... 16,635.47 1,236.38 

    For Liebert Unit, Add  1,847.72 

XXXXXXX 
. 
 23 81 23 00-0044  Removal And Reinstallation Of Computer Room Unit (23 81 23) 

Note: Includes storage and cleaning. Excludes main mechanical piping. Reconnection of existing valves are 
included. 

. 

. 
 23 81 23 00-0045 EA Remove And Reinstall Computer Room Unit, Chilled Water ........................................................................................... 2,046.49  

. 
 23 81 23 00-0046 EA Remove And Reinstall Computer Room Unit, Direct Expansion ...................................................................................... 1,705.40  

XXXXXXX 
. 
 23 81 26  Split-System Air-Conditioners (23 81) 
. 
. 
 23 81 26 00-0001  Split System A/C Unit (23 81 26) 

See CSI section 22 07 19 00-0494 for insulation, 23 23 16 00-0001 for piping, 23 54 00 00-0000 for furnaces. 
. 
. 
 23 81 26 00-0002  Ductless Split System Air Conditioners (23 81 26 00-0001) 

Note: Excludes refrigerant piping, electrical, and pad. Panasonic units or equal. See CSI section 23 81 49 00-
0024 for ductless heat pumps. 

. 

. 
 23 81 26 00-0003  Wall Mounted Ductless Split System Air Conditioners (23 81 26 00-0002) 
. 
. 

 23 81 26 00-0004 EA 9,000 BTU, 16 SEER, Wall Mounted Ductless Split System Air Conditioners ................................................................. 1,836.15 337.67 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 00-0005 EA 11,900 BTU, 17 SEER, Wall Mounted Ductless Split System Air Conditioner ................................................................. 1,991.12 368.37 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 00-0006 EA 17,500 BTU, 20 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 2,474.55 409.30 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 00-0007 EA 24,200 BTU, 17 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 2,749.84 450.23 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 00-0008 EA 25,200 BTU, 14.9 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................ 4,167.47 491.16 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 00-0009 EA 29,800 BTU, 15 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 4,831.79 511.62 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 00-0010 EA 31,400 BTU, 15.9 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................ 5,296.09 545.39 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
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XXXXXXX 
. 
 23 81 26 00-0011  Dual and Tri Zone Wall Mounted Ductless Split System Air Conditioners (23 81 

26 00-0002) 
Note: Use this section only when matching indoor and outdoor capacity units are not used. 

. 

. 
 23 81 26 00-0012 EA 7,500 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners .................................................................. 796.91 163.72 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 00-0013 EA 9,000 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners .................................................................. 843.31 173.96 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 26 00-0014 EA 11,900 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ................................................................ 890.42 184.18 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 00-0015 EA 17,500 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ............................................................. 1,002.84 194.42 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 26 00-0016 EA 24,200 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ............................................................. 1,072.19 204.65 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 00-0017 EA 19,700 BTU, 16.5 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 2,144.86 245.58 
Note: Includes outdoor unit and refrigerant charge. 

. 
 23 81 26 00-0018 EA 25,400 BTU, 16.2 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 2,371.86 266.05 

Note: Includes outdoor unit and refrigerant charge. 
. 

 23 81 26 00-0019 EA 30,600 BTU, 17.6 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 3,704.13 286.51 
Note: Includes outdoor unit and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 00-0020  Suspended Ceiling Mounted Ductless Split System Air Conditioners (23 81 26 00-

0002) 
Note: Excludes hangers. 

. 

. 
 23 81 26 00-0021 EA 24,400 BTU, 14.5 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 4,449.76 491.16 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 00-0022 EA 31,200 BTU, 15.1 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 5,423.33 586.32 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 00-0023 EA 39,000 BTU, 15.6 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 6,583.30 613.95 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 00-0024  Recessed Ceiling Mounted Ductless Split System Air Conditioners (23 81 26 00-0002) 

Note: Excludes hangers. 
. 
. 

 23 81 26 00-0025 EA 11,900 BTU, 16 SEER, Ceiling Recessed Ductless Split System Air Conditioners ......................................................... 2,765.22 409.30 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 00-0026 EA 17,500 BTU, 16 SEER, Ceiling Recessed Ductless Split System Air Conditioners ......................................................... 3,217.07 450.23 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 00-0027 EA 24,800 BTU, 14.1 SEER, Ceiling Recessed Ductless Split System Air Conditioners ...................................................... 4,444.44 532.08 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 00-0028 EA 32,600 BTU, 14.6 SEER, Ceiling Recessed Ductless Split System Air Conditioners ...................................................... 5,136.25 586.32 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 00-0029 EA 39,500 BTU, 14.6 SEER, Ceiling Recessed Ductless Split System Air Conditioners ...................................................... 6,439.76 613.95 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 00-0030  Ductless Split System Accessories (23 81 26 00-0002) 
. 
. 

 23 81 26 00-0031 LF 3" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ....................................................................................... 8.94 1.47 
. 

 23 81 26 00-0032 LF 4" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 11.18 1.62 
. 

 23 81 26 00-0033 LF 6" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 13.65 1.78 
. 

 23 81 26 00-0034 EA 3" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................... 15.34 2.75 
. 

 23 81 26 00-0035 EA 4" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................... 24.37 3.02 
. 

 23 81 26 00-0036 EA 6" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................... 27.62 3.33 
. 

 23 81 26 00-0037 EA 3" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................. 36.54 5.51 
. 

 23 81 26 00-0038 EA 4" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................. 56.92 6.05 
. 

 23 81 26 00-0039 EA 6" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................. 63.43 6.65 
. 

 23 81 26 00-0040 EA 3" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................ 47.01 5.87 
. 

 23 81 26 00-0041 EA 4" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................ 54.64 6.45 
. 

 23 81 26 00-0042 EA 6" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................ 81.14 7.11 
. 

 23 81 26 00-0043 EA 3" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................. 36.54 5.51 
. 

 23 81 26 00-0044 EA 4" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................. 56.92 6.05 
. 

 23 81 26 00-0045 EA 6" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................. 63.43 6.65 
. 

 23 81 26 00-0046 EA 3" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ........................................................................ 49.99 9.18 
. 

 23 81 26 00-0047 EA 4" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ........................................................................ 69.15 10.09 
. 

 23 81 26 00-0048 EA 6" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ........................................................................ 81.56 11.09 
. 

 23 81 26 00-0049 EA 2-1/2" Wall Sleeve, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................... 24.26 1.83 
. 

 23 81 26 00-0050 EA 3" x 20" Flexible Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................................... 30.69 5.51 
. 

 23 81 26 00-0051 EA 4" x 20' Flexible Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................................... 46.39 6.05 
. 

 23 81 26 00-0052 EA 3" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers .......................................................................... 28.35 5.51 
. 

 23 81 26 00-0053 EA 4" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers .......................................................................... 37.04 6.05 
. 

 23 81 26 00-0054 EA 6" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers .......................................................................... 40.05 6.65 
. 

 23 81 26 00-0055 EA 4" T Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................................ 114.59 7.34 
. 

 23 81 26 00-0056 EA 6" T Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................................ 129.68 8.07 
. 

 23 81 26 00-0057 EA 14" Condensing Unit Mounting Blocks With End Caps ......................................................................................................... 99.73 27.52 
. 

 23 81 26 00-0058 EA 17" Condensing Unit Mounting Blocks With End Caps ....................................................................................................... 108.80 29.34 
. 

 23 81 26 00-0059 EA 36" Condensing Unit Mounting Blocks With End Caps ....................................................................................................... 137.74 31.18 
. 

 23 81 26 00-0060 EA End Cap, Set of 4 ................................................................................................................................................................. 11.68  
. 

 23 81 26 00-0061 EA 18" Condensing Unit Type 2 Wall Bracket, 165 LB Capacity .............................................................................................. 207.72 55.02 
. 

 23 81 26 00-0062 EA 21" Condensing Unit Type 2 Wall Bracket, 220 LB Capacity .............................................................................................. 220.84 58.69 
. 

 23 81 26 00-0063 LF 5/8" ID Condensate Drain Line ............................................................................................................................................... 1.74 0.15 
. 

 23 81 26 00-0064 LF 3/4" ID Condensate Drain Line ............................................................................................................................................... 1.79 0.15 
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XXXXXXX 
. 
 23 81 26 00-0065  Cased A/C Evaporator Coils (23 81 26 00-0001) 
. 
. 
 23 81 26 00-0066  Vertical Cased A/C Evaporator Coils (23 81 26 00-0065) 
. 
. 

 23 81 26 00-0067 EA 1-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 454.84 108.26 
. 

 23 81 26 00-0068 EA 2 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 477.75 116.38 
. 

 23 81 26 00-0069 EA 2-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 555.00 124.50 
. 

 23 81 26 00-0070 EA 3 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 623.67 132.62 
. 

 23 81 26 00-0071 EA 3-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 706.94 138.03 
. 

 23 81 26 00-0072 EA 4 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 778.78 143.45 
. 

 23 81 26 00-0073 EA 4-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 836.66 154.27 
. 

 23 81 26 00-0074 EA 5 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 849.11 162.39 

XXXXXXX 
. 
 23 81 26 00-0075  "A" Style Horizontal Cased A/C Evaporator Coils (23 81 26 00-0065) 
. 
. 

 23 81 26 00-0076 EA 2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 536.52 110.97 
. 

 23 81 26 00-0077 EA 2-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ................................................................................................. 607.07 117.19 
. 

 23 81 26 00-0078 EA 3 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 685.48 124.50 
. 

 23 81 26 00-0079 EA 3-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ................................................................................................. 710.79 128.99 
. 

 23 81 26 00-0080 EA 4 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 744.43 135.33 
. 

 23 81 26 00-0081 EA 4-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ................................................................................................. 758.65 142.36 
. 

 23 81 26 00-0082 EA 5 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 772.58 149.39 

XXXXXXX 
. 
 23 81 26 00-0083  Slab Style Horizontal Cased A/C Evaporator Coils (23 81 26 00-0065) 
. 
. 

 23 81 26 00-0084 EA 2 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 482.18 110.97 
. 

 23 81 26 00-0085 EA 3 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 570.13 124.50 
. 

 23 81 26 00-0086 EA 4 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 651.01 135.33 
. 

 23 81 26 00-0087 EA 5 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 771.63 149.39 

XXXXXXX 
. 
 23 81 26 00-0088  Mitsubishi City Multi, Variable Refrigerant Flow (23 81 26 00-0001) 
. 
. 
 23 81 26 00-0089  Outdoor Units (23 81 26 00-0088) 
. 
. 

 23 81 26 00-0090 EA 6 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P72YKMU-A) .................................................................................... 13,277.28 537.20 
. 

 23 81 26 00-0091 EA 8 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P96YKMU-A) .................................................................................... 14,410.59 639.53 
. 

 23 81 26 00-0092 EA 10 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P120YKMU-A) ................................................................................ 16,228.17 767.43 
. 

 23 81 26 00-0093 EA 12 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P144YKMU-A) ................................................................................ 19,947.67 793.01 
. 

 23 81 26 00-0094 EA 12 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P144YSKMU-A) .............................................................................. 26,420.50 818.59 
. 

 23 81 26 00-0095 EA 14 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P168YSKMU-A) .............................................................................. 27,400.31 844.18 
. 

 23 81 26 00-0096 EA 16 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P192YSKMU-A) .............................................................................. 28,380.13 869.76 
. 

 23 81 26 00-0097 EA 18 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P216YSKMU-A) .............................................................................. 30,044.24 920.92 
. 

 23 81 26 00-0098 EA 20 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P240YSKMU-A) .............................................................................. 31,708.32 972.09 
. 

 23 81 26 00-0099 EA 22 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P264YSKMU-A) .............................................................................. 35,478.98 1,023.24 
. 

 23 81 26 00-0100 EA 24 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P288YSKMU-A) .............................................................................. 39,249.64 1,074.40 

XXXXXXX 
. 
 23 81 26 00-0101  Indoor Units (23 81 26 00-0088) 
. 
. 

 23 81 26 00-0102 EA 6 MBH Cooling, 6.7 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P06NBMU-E2) ..................................... 1,241.23 166.27 
. 

 23 81 26 00-0103 EA 8 MBH Cooling, 9 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P08NHMU-E2) ........................................ 1,306.77 179.06 
. 

 23 81 26 00-0104 EA 12 MBH Cooling, 13.5 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P12NHMU-E2) ................................. 1,366.01 191.86 
. 

 23 81 26 00-0105 EA 15 MBH Cooling, 17 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P15NHMU-E2) .................................... 1,435.76 204.65 
. 

 23 81 26 00-0106 EA 18 MBH Cooling, 20 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P18NHMU-E2) .................................... 1,566.14 243.02 
. 

 23 81 26 00-0107 EA 24 MBH Cooling, 27 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P24NKMU-E2) .................................... 1,761.02 294.18 
. 

 23 81 26 00-0108 EA 30 MBH Cooling, 34 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P30NKMU-E2) .................................... 1,907.88 319.77 
. 

 23 81 26 00-0109 EA 6 MBH Cooling, 6.7 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P06NMAU-E2) .................. 1,768.78 182.90 
. 

 23 81 26 00-0110 EA 8 MBH Cooling, 9 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P08NMAU-E2)..................... 1,834.78 196.97 
. 

 23 81 26 00-0111 EA 12 MBH Cooling, 13.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P12NMAU-E2) .............. 1,936.54 211.05 
. 

 23 81 26 00-0112 EA 15 MBH Cooling, 17 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P15NMAU-E2) ................. 2,099.30 225.11 
. 

 23 81 26 00-0113 EA 18 MBH Cooling, 20 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P18NMAU-E2) ................. 2,231.04 267.32 
. 

 23 81 26 00-0114 EA 24 MBH Cooling, 27 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P24NMAU-E2) ................. 2,464.54 323.60 
. 

 23 81 26 00-0115 EA 27 MBH Cooling, 30 MBH Heating Ceiling Concealed Ducted Indoor Unit  (Mitsubishi PEFY-P27NMAU-E2) ................ 2,590.49 337.67 
. 

 23 81 26 00-0116 EA 30 MBH Cooling, 34 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P30NMAU-E2) ................. 2,729.06 351.74 
. 

 23 81 26 00-0117 EA 36 MBH Cooling, 40 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P36NMAU-E2) ................. 3,025.52 386.91 
. 

 23 81 26 00-0118 EA 48 MBH Cooling, 54 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P48NMAU-E2) ................. 3,352.15 425.60 
. 

 23 81 26 00-0119 EA 54 MBH Cooling, 60 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P54NMAU-E2) ................. 3,631.84 468.17 
. 

 23 81 26 00-0120 EA 72 MBH Cooling, 80 MBH Heating Ceiling Concealed High Static Ducted Indoor Unit (Mitsubishi PEFY-
P72NMHSU-E) ............................................................................................................................................................... 4,563.68 514.98 

. 
 23 81 26 00-0121 EA 96 MBH Cooling, 108 MBH Heating Ceiling Concealed High Static Ducted Indoor Unit (Mitsubishi PEFY-

P96NMHSU-E) ............................................................................................................................................................... 5,171.50 566.48 
. 

 23 81 26 00-0122 EA 12 MBH Cooling, 13.5 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P12NBMU-
ER2) ............................................................................................................................................................................... 1,976.50 211.05 

. 
 23 81 26 00-0123 EA 15 MBH Cooling, 17 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P15NBMU-

ER2) ............................................................................................................................................................................... 2,085.62 225.11 
. 

 23 81 26 00-0124 EA 18 MBH Cooling, 20 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P18NBMU-
ER2) ............................................................................................................................................................................... 2,217.37 267.32 

. 
 23 81 26 00-0125 EA 24 MBH Cooling, 27 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P24NBMU-

ER2) ............................................................................................................................................................................... 2,498.19 323.60 
. 

 23 81 26 00-0126 EA 30 MBH Cooling, 34 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P30NBMU-
ER2) ............................................................................................................................................................................... 2,692.25 351.74 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

Decentralized Unitary HVAC Equipment 23 80 
Decentralized Unitary HVAC Equipment 23 81 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 429 

. 
 23 81 26 00-0127 EA 36 MBH Cooling, 40 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P36NBMU-

ER2) ............................................................................................................................................................................... 3,267.41 386.92 
. 

 23 81 26 00-0128 EA 6 MBH Cooling, 6.7 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P06NBMU-
ER5) ............................................................................................................................................................................... 1,806.64 182.90 

. 
 23 81 26 00-0129 EA 8 MBH Cooling, 9 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P08NBMU-ER5) ..... 1,902.09 196.97 

. 
 23 81 26 00-0130 EA 12 MBH Cooling, 13.5 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P12NBMU-

ER5) ............................................................................................................................................................................... 2,043.81 211.05 
. 

 23 81 26 00-0131 EA 15 MBH Cooling, 17 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P15NBMU-
ER5) ............................................................................................................................................................................... 2,152.93 225.11 

. 
 23 81 26 00-0132 EA 8 MBH Cooling, 9 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P08NCMU-ER4) ...... 1,686.49 196.97 

. 
 23 81 26 00-0133 EA 12 MBH Cooling, 13.5 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P12NCMU-

ER4) ............................................................................................................................................................................... 1,774.58 211.05 
. 

 23 81 26 00-0134 EA 15 MBH Cooling, 17 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P15NCMU-
ER4) ............................................................................................................................................................................... 1,866.87 225.11 

XXXXXXX 
. 
 23 81 26 00-0135  Controllers For Outdoor Units (23 81 26 00-0088) 
. 
. 

 23 81 26 00-0136 EA 8 Branch (Main BC) (Mitsubishi CMB-P108NU-GA) ........................................................................................................ 5,856.79 153.48 
. 

 23 81 26 00-0137 EA 10 Branch (Main BC) (Mitsubishi CMB-P1010NU-GA) .................................................................................................... 6,758.79 179.06 
. 

 23 81 26 00-0138 EA 13 Branch (Main BC) (Mitsubishi CMB-P1013NU-GA) .................................................................................................... 7,836.41 204.65 
. 

 23 81 26 00-0139 EA 16 Branch (Main BC) (Mitsubishi CMB-P1016NU-HA) .................................................................................................... 9,294.74 230.23 
. 

 23 81 26 00-0140 EA 4 Branch (Sub BC) (Mitsubishi CMB-P104NU-GB) ......................................................................................................... 3,424.96 102.33 
. 

 23 81 26 00-0141 EA 8 Branch (Sub BC) (Mitsubishi CMB-P108NU-GB) ......................................................................................................... 5,274.15 153.48 
. 

 23 81 26 00-0142 EA 16 Branch (Sub BC) (Mitsubishi CMB-P1016NU-HB) ...................................................................................................... 8,060.04 230.23 
. 

 23 81 26 00-0143 EA ME Remote Controller (Mitsubishi PAR-F27MEA-US) ....................................................................................................... 497.02 20.46 
. 

 23 81 26 00-0144 EA AG-150 Standard Package (Mitsubishi AG-150A-Standard) ........................................................................................... 4,728.01 20.46 
. 

 23 81 26 00-0145 EA GB-50ADA Standard Package (Mitsubishi GB-50ADA-A) ............................................................................................... 2,900.16 20.46 

XXXXXXX 
. 
 23 81 26 00-0146  Energy Recovery Units (23 81 26 00-0088) 
. 
. 

 23 81 26 00-0147 EA 36.2 MBH Cooling, 39.9 MBH Heating Hydronic Heat Exchanger Auxiliary Unit (Mitsubishi PWFY-P36NMU-E-AU) ..... 4,359.17 153.48 
. 

 23 81 26 00-0148 EA 39.9 MBH Hydronic Heat Exchanger Booster Unit (Mitsubishi PWFY-P36NMU-E-BU) .................................................. 8,182.10 153.48 
. 

 23 81 26 00-0149 EA 112 MBH Cooling, 61.4 MBH Heating Reheat Unit (Mitsubishi PEFY-AF1200CFMR) .................................................... 8,311.10 179.06 
. 

 23 81 26 00-0150 EA Lossnay Energy Recovery Ventilator ERV, 300 CFM (Mitsubishi LGH-F300RX5-E) ...................................................... 1,770.26 127.91 
. 

 23 81 26 00-0151 EA Lossnay Energy Recovery Ventilator ERV, 470 CFM (Mitsubishi LGH-F470RX5-E) ...................................................... 2,241.14 133.02 
. 

 23 81 26 00-0152 EA Lossnay Energy Recovery Ventilator ERV, 600 CFM (Mitsubishi LGH-F600RX5-E) ...................................................... 2,662.58 138.14 
. 

 23 81 26 00-0153 EA Lossnay Energy Recovery Ventilator ERV, 1,200 CFM (Mitsubishi LGH-F1200RX3-E) ................................................. 4,806.14 153.48 

XXXXXXX 
. 
 23 81 26 00-0154  Piping Specialties (23 81 26 00-0088) 
. 
. 

 23 81 26 00-0155 EA Maintenance Tool Interface (Mitsubishi CMS-MNG-E) ....................................................................................................... 599.47  
. 

 23 81 26 00-0156 EA Branch Joint (Mitsubishi CMY-Y102SS-G2) ....................................................................................................................... 182.13 41.13 
. 

 23 81 26 00-0157 EA Branch Joint (Mitsubishi CMY-Y102LS-G2) ........................................................................................................................ 182.13 41.13 
. 

 23 81 26 00-0158 EA Branch Joint (Mitsubishi CMY-Y202S-G2) .......................................................................................................................... 201.22 43.29 
. 

 23 81 26 00-0159 EA Branch Joint (Mitsubishi CMY-Y302S-G2) .......................................................................................................................... 248.84 48.71 
. 

 23 81 26 00-0160 EA Header - 4 Branch (Mitsubishi CMY-Y64-G-E) ................................................................................................................... 328.94 70.35 
. 

 23 81 26 00-0161 EA Header - 8 Branch (Mitsubishi CMY-Y68-G-E) ................................................................................................................... 570.62 140.69 
. 

 23 81 26 00-0162 EA Refrigeration Ball Valve-Flare/Schrader/Insulated - 3/8" (Mitsubishi BV38FFSI) .................................................................. 90.38 17.32 
. 

 23 81 26 00-0163 EA Refrigeration Ball Valve-Flare/Schrader/Insulated - 5/8" (Mitsubishi BV58FFSI) ................................................................ 104.41 23.81 

XXXXXXX 
. 
 23 81 26 00-0164  Daikin VRV (23 81 26 00-0001) 
. 
. 
 23 81 26 00-0165  Heat Pump Outdoor Units (23 81 26 00-0164) 
. 
. 

 23 81 26 00-0166 EA 6 Ton Heat Pump Outdoor Unit (Daikin RXYQ72PBTJ) ................................................................................................ 13,147.71 537.20 
. 

 23 81 26 00-0167 EA 8 Ton Heat Pump Outdoor Unit (Daikin RXYQ96PBTJ) ................................................................................................ 14,729.15 639.53 
. 

 23 81 26 00-0168 EA 10 Ton Heat Pump Outdoor Unit (Daikin RXYQ120PBTJ) ............................................................................................ 16,467.64 767.43 
. 

 23 81 26 00-0169 EA 12 Ton Heat Pump Outdoor Unit (Daikin RXYQ144PBTJ) ............................................................................................ 20,437.34 793.01 
. 

 23 81 26 00-0170 EA 14 Ton Heat Pump Outdoor Unit (Daikin RXYQ168PBTJ) ............................................................................................ 27,211.74 844.18 
. 

 23 81 26 00-0171 EA 16 Ton Heat Pump Outdoor Unit (Daikin RXYQ192PBTJ) ............................................................................................ 28,745.60 869.76 
. 

 23 81 26 00-0172 EA 18 Ton Heat Pump Outdoor Unit (Daikin RXYQ216PBTJ) ............................................................................................ 30,224.71 920.92 
. 

 23 81 26 00-0173 EA 20 Ton Heat Pump Outdoor Unit (Daikin RXYQ240PBTJ) ............................................................................................ 31,809.71 972.09 
. 

 23 81 26 00-0174 EA 22 Ton Heat Pump Outdoor Unit (Daikin RXYQ264PBTJ) ............................................................................................ 41,019.97 1,023.24 
. 

 23 81 26 00-0175 EA 24 Ton Heat Pump Outdoor Unit (Daikin RXYQ288PBTJ) ............................................................................................ 42,604.98 1,074.40 
. 

 23 81 26 00-0176 EA 26 Ton Heat Pump Outdoor Unit (Daikin RXYQ312PBTJ) ............................................................................................ 44,189.99 1,125.57 
. 

 23 81 26 00-0177 EA 28 Ton Heat Pump Outdoor Unit (Daikin RXYQ336PBTJ) ............................................................................................ 45,669.10 1,176.73 
. 

 23 81 26 00-0178 EA 30 Ton Heat Pump Outdoor Unit (Daikin RXYQ360PBTJ) ............................................................................................ 47,254.11 1,227.90 

XXXXXXX 
. 
 23 81 26 00-0179  Heat Recovery Heat Pump Outdoor Units (23 81 26 00-0164) 
. 
. 

 23 81 26 00-0180 EA 6 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ72PBTJ) ........................................................................ 16,846.05 698.37 
. 

 23 81 26 00-0181 EA 8 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ96PBTJ) ........................................................................ 18,429.92 831.39 
. 

 23 81 26 00-0182 EA 10 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ120PBTJ) .................................................................... 20,317.10 997.67 
. 

 23 81 26 00-0183 EA 12 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ144PBTJ) .................................................................... 25,361.20 1,030.92 
. 

 23 81 26 00-0184 EA 14 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ168PBTJ) .................................................................... 34,072.63 1,097.43 
. 

 23 81 26 00-0185 EA 16 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ192PBTJ) .................................................................... 36,680.88 1,130.69 
. 

 23 81 26 00-0186 EA 18 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ216PBTJ) .................................................................... 38,084.78 1,197.20 
. 

 23 81 26 00-0187 EA 20 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ240PBTJ) .................................................................... 39,488.68 1,263.71 
. 

 23 81 26 00-0188 EA 22 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ264PBTJ) .................................................................... 51,747.96 1,330.21 
. 

 23 81 26 00-0189 EA 24 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ288PBTJ) .................................................................... 53,151.85 1,396.73 
. 

 23 81 26 00-0190 EA 26 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ312PBTJ) .................................................................... 55,826.63 1,463.24 
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. 
 23 81 26 00-0191 EA 28 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ336PBTJ) .................................................................... 57,230.53 1,529.75 

XXXXXXX 
. 
 23 81 26 00-0192  Indoor Units (23 81 26 00-0164) 
. 
. 

 23 81 26 00-0193 EA 7.5 MBH Cooling, 8.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ07PVJU) .................................................. 1,597.04 179.06 
. 

 23 81 26 00-0194 EA 9.5 MBH Cooling, 10.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ09PVJU) ................................................ 1,666.22 184.18 
. 

 23 81 26 00-0195 EA 12 MBH Cooling, 13.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ12PVJU) ................................................. 1,872.40 191.86 
. 

 23 81 26 00-0196 EA 18 MBH Cooling, 20 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ18PVJU) .................................................... 2,120.59 243.02 
. 

 23 81 26 00-0197 EA 24 MBH Cooling, 26.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ24PVJU) ................................................. 2,348.81 294.18 
. 

 23 81 26 00-0198 EA 7.5 MBH Cooling, 8.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ07PVJU) .............................. 2,288.27 196.97 
. 

 23 81 26 00-0199 EA 9.5 MBH Cooling, 10.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ09PVJU) ............................ 2,364.46 202.60 
. 

 23 81 26 00-0200 EA 12 MBH Cooling, 13.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ12PVJU) ............................. 2,482.27 112.55 
. 

 23 81 26 00-0201 EA 18 MBH Cooling, 20 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ18PVJU) ................................ 2,669.76 267.32 
. 

 23 81 26 00-0202 EA 24 MBH Cooling, 27 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ24PVJU) ................................ 3,168.97 323.60 
. 

 23 81 26 00-0203 EA 30 MBH Cooling, 34 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ30PVJU) ................................ 3,609.92 351.74 
. 

 23 81 26 00-0204 EA 36 MBH Cooling, 40 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ36PVJU) ................................ 3,866.09 386.91 
. 

 23 81 26 00-0205 EA 48 MBH Cooling, 54 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ48PVJU) ................................ 4,018.40 425.60 
. 

 23 81 26 00-0206 EA 7.5 MBH Cooling, 8.7 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ07M7VJU) ................ 2,542.05 196.97 
. 

 23 81 26 00-0207 EA 9.5 MBH Cooling, 11.1 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ09M7VJU) .............. 2,603.25 202.60 
. 

 23 81 26 00-0208 EA 12 MBH Cooling, 14 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ12M7VJU) .................. 2,765.01 211.05 
. 

 23 81 26 00-0209 EA 18 MBH Cooling, 21 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ18M7VJU) .................. 2,982.48 267.32 

XXXXXXX 
. 
 23 81 26 00-0210  Branch Selector Boxes (23 81 26 00-0164) 
. 
. 

 23 81 26 00-0211 EA 144 MBH, 4 Branch, Multi Port Branch Selector Box (Daikin BSV4Q36PVJU) ................................................................ 7,450.27 230.23 
. 

 23 81 26 00-0212 EA 216 MBH, 6 Branch, Multi Port Branch Selector Box (Daikin BSV6Q36PVJU) .............................................................. 10,992.76 306.97 
. 

 23 81 26 00-0213 EA 36 MBH, 4 Branch, Single Port Branch Selector Box (Daikin BSVQ36PVJU) ................................................................. 1,513.49 102.33 
. 

 23 81 26 00-0214 EA 60 MBH, 8 Branch, Single Port Branch Selector Box (Daikin BSVQ60PVJU) ................................................................. 2,052.42 153.48 
. 

 23 81 26 00-0215 EA 96 MBH, 8 Branch, Single Port Branch Selector Box (Daikin BSVQ96PVJU) ................................................................. 2,578.58 230.23 

XXXXXXX 
. 
 23 81 26 00-0216  Controllers (23 81 26 00-0164) 
. 
. 

 23 81 26 00-0217 EA Up To 16 Units, Navigation Controller (Daikin BRC1E71) .................................................................................................. 529.36 20.46 
. 

 23 81 26 00-0218 EA Individual Zone Controller (Daikin BRC2A71) ..................................................................................................................... 405.47 20.46 
. 

 23 81 26 00-0219 EA Up To 16 Groups, Unified ON/OFF Controller (Daikin DCS301C71) .................................................................................. 708.20 20.46 
. 

 23 81 26 00-0220 EA Up To 64 Units, Multizone Controller (Daikin DCS302C71) ................................................................................................ 958.98 20.46 
. 

 23 81 26 00-0221 EA I-Touch Manager Replaced Both Daikin IMP-128 thru 1024 and DCS601C71 (Daikin DCM601A71) ............................. 9,149.86 245.58 
. 

 23 81 26 00-0222 EA I-Touch Manager D3net Plus Adapter (Daikin DCM601A72) ........................................................................................... 1,603.41 20.46 

XXXXXXX 
. 
 23 81 26 00-0223  Energy Recovery Units (23 81 26 00-0164) 
. 
. 

 23 81 26 00-0224 EA 300 CFM Energy Recovery Unit (Daikin VAM300GVJU) ................................................................................................. 2,612.72 127.91 
. 

 23 81 26 00-0225 EA 470 CFM Energy Recovery Unit (Daikin VAM470GVJU) ................................................................................................. 3,364.31 133.02 
. 

 23 81 26 00-0226 EA 600 CFM Energy Recovery Unit (Daikin VAM600GVJU) ................................................................................................. 4,009.96 138.14 
. 

 23 81 26 00-0227 EA 1,200 CFM Energy Recovery Unit (Daikin VAM1200GVJU) ............................................................................................ 7,402.68 153.48 

XXXXXXX 
. 
 23 81 43  Air-Source Unitary Heat Pumps (23 81) 
. 
. 
 23 81 43 00-0001  Single Package Thru-Wall Heat Pumps (23 81 43) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Through the wall units are wired for 230/208 V, 
1 phase, 60 HZ. With electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls all 
mounted in a steel cabinet, wall sleeve and outdoor grille. Excludes crane and associated personnel. 

. 

. 
 23 81 43 00-0002 EA  1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ......................................................................... 1,840.54 166.71 

    For Unit Economizer, Add  214.42 
    For >35 To 70, Deduct  -45.55 
    For >70 To 100, Deduct  -75.91 
    For >100, Deduct  -106.28 
    For Low Ambient Protection, 0 Degree F, Add  217.22 

. 
 23 81 43 00-0003 EA  1 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 2,031.47 177.82 

    For Unit Economizer, Add  236.89 
    For >35 To 70, Deduct  -50.61 
    For >70 To 100, Deduct  -84.35 
    For >100, Deduct  -118.09 
    For Low Ambient Protection, 0 Degree F, Add  237.96 

. 
 23 81 43 00-0004 EA  1-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ...................................................................... 3,448.49 177.82 

    For Unit Economizer, Add  406.93 
    For >35 To 70, Deduct  -93.12 
    For >70 To 100, Deduct  -155.20 
    For >100, Deduct  -217.28 
    For Low Ambient Protection, 0 Degree F, Add  365.49 

. 
 23 81 43 00-0005 EA  2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 3,774.36 177.82 

    For Unit Economizer, Add  445.59 
    For >35 To 70, Deduct  -102.23 
    For >70 To 100, Deduct  -170.38 
    For >100, Deduct  -238.53 
    For Low Ambient Protection, 0 Degree F, Add  193.92 
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. 
 23 81 43 00-0006 EA  2-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat...................................................................... 4,268.95 188.94 

    For Unit Economizer, Add  504.49 
    For >35 To 70, Deduct  -116.40 
    For >70 To 100, Deduct  -194.00 
    For >100, Deduct  -271.60 
    For Low Ambient Protection, 0 Degree F, Add  213.65 

. 
 23 81 43 00-0007 EA  3 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 4,471.38 200.05 

    For Unit Economizer, Add  528.79 
    For >35 To 70, Deduct  -122.47 
    For >70 To 100, Deduct  -204.12 
    For >100, Deduct  -285.77 
    For Low Ambient Protection, 0 Degree F, Add  627.96 

. 
 23 81 43 00-0008 EA  3-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat...................................................................... 5,033.42 200.05 

    For Unit Economizer, Add  595.79 
    For >35 To 70, Deduct  -138.67 
    For >70 To 100, Deduct  -231.11 
    For >100, Deduct  -323.55 
    For Low Ambient Protection, 0 Degree F, Add  703.69 

. 
 23 81 43 00-0009 EA  4 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 5,550.61 211.16 

    For Unit Economizer, Add  657.63 
    For >35 To 70, Deduct  -153.85 
    For >70 To 100, Deduct  -256.41 
    For >100, Deduct  -358.98 
    For Low Ambient Protection, 0 Degree F, Add  772.26 

. 
 23 81 43 00-0010 EA  5 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 6,393.28 244.50 

    For Unit Economizer, Add  757.41 
    For >35 To 70, Deduct  -177.13 
    For >70 To 100, Deduct  -295.21 
    For >100, Deduct  -413.30 
    For Low Ambient Protection, 0 Degree F, Add  889.81 

. 
 23 81 43 00-0011 EA  7-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat.................................................................... 11,689.08 288.96 

    For Unit Economizer, Add  1,390.91 
    For >35 To 70, Deduct  -333.00 
    For >70 To 100, Deduct  -555.00 
    For >100, Deduct  -777.00 
    For Low Ambient Protection, 0 Degree F, Add  1,590.26 

. 
 23 81 43 00-0012 EA  10 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 15,049.85 366.75 

    For Unit Economizer, Add  1,791.09 
    For >35 To 70, Deduct  -429.16 
    For >70 To 100, Deduct  -715.26 
    For >100, Deduct  -1,001.37 
    For Low Ambient Protection, 0 Degree F, Add  329.21 

. 
 23 81 43 00-0013 EA  12-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ................................................................. 18,366.57 411.21 

    For Unit Economizer, Add  2,187.54 
    For >35 To 70, Deduct  -526.32 
    For >70 To 100, Deduct  -877.21 
    For >100, Deduct  -1,228.09 
    For Low Ambient Protection, 0 Degree F, Add  381.05 

. 
 23 81 43 00-0014 EA  15 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 22,650.20 466.78 

    For Unit Economizer, Add  2,699.58 
    For >35 To 70, Deduct  -651.83 
    For >70 To 100, Deduct  -1,086.39 
    For >100, Deduct  -1,520.94 
    For Low Ambient Protection, 0 Degree F, Add  447.89 

. 
 23 81 43 00-0015 EA  20 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 30,150.52 500.12 

    For Unit Economizer, Add  3,598.06 
    For >35 To 70, Deduct  -874.51 
    For >70 To 100, Deduct  -1,457.51 
    For >100, Deduct  -2,040.52 
    For Low Ambient Protection, 0 Degree F, Add  541.56 

. 
 23 81 43 00-0016 EA  25 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 36,312.41 544.58 

    For Unit Economizer, Add  4,335.71 
    For >35 To 70, Deduct  -1,056.70 
    For >70 To 100, Deduct  -1,761.16 
    For >100, Deduct  -2,465.63 
    For Low Ambient Protection, 0 Degree F, Add  624.52 

XXXXXXX 
. 
 23 81 43 00-0017  Single Package Vertical Wall Heat Pumps (23 81 43) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Wall units are wired for 230/208 V, 1 phase, 60 
HZ. With solid state electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls, 
insulated steel cabinet, with wall sleeve and outdoor grille and stainless steel drain pan. Excludes crane and 
associated personnel. 

. 

. 
 23 81 43 00-0018 EA 1/2 Ton Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ...................................................... 2,825.53 222.28 

. 
 23 81 43 00-0019 EA  1 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat .............................................. 3,421.50 244.50 

. 
 23 81 43 00-0020 EA  1-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ........................................ 4,412.74 255.62 

. 
 23 81 43 00-0021 EA  2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat .............................................. 5,056.44 277.84 

. 
 23 81 43 00-0022 EA  2-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ........................................ 6,318.35 322.30 

. 
 23 81 43 00-0023 EA  3 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat .............................................. 6,753.15 366.75 

. 
 23 81 43 00-0024 EA  3-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ........................................ 7,337.67 411.21 

. 
 23 81 43 00-0025 EA  4 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat .............................................. 8,255.33 455.66 

. 
 23 81 43 00-0026 EA  5 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat .............................................. 9,312.90 544.58 

XXXXXXX 
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. 
 23 81 43 00-0027  Heat Pump, Room Air-Conditioners (23 81 43) 

Note: Includes throwaway filters and supplemental heat. 
. 
. 
 23 81 43 00-0028  Heat Pump, Window Unit, Room Air-Conditioners (23 81 43 00-0027) 
. 
. 
 23 81 43 00-0029  Heat Pump, Window Unit, Room Air-Conditioners (Friedrich) (23 81 43 00-0028) 
. 
. 

 23 81 43 00-0030 EA  9,500 BTU, 10.4 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich YS10N10B) ..... 1,343.88 107.44 
    For >10 To 50, Deduct  -56.45 
    For >50 To 75, Deduct  -79.03 
    For >75 To 100, Deduct  -112.90 
    For >100, Deduct  -135.48 

. 
 23 81 43 00-0031 EA  11,500 BTU, 10.4 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

YS12N33B) ..................................................................................................................................................................... 1,563.88 107.44 
    For >10 To 50, Deduct  -67.45 
    For >50 To 75, Deduct  -94.43 
    For >75 To 100, Deduct  -134.90 
    For >100, Deduct  -161.88 

. 
 23 81 43 00-0032 EA  17,500 BTU, 10.4 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

YM18N34B) .................................................................................................................................................................... 1,763.88 107.44 
    For >10 To 50, Deduct  -77.45 
    For >50 To 75, Deduct  -108.43 
    For >75 To 100, Deduct  -154.90 
    For >100, Deduct  -185.88 

. 
 23 81 43 00-0033 EA  24,000 BTU, 9.8 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich YL24N35B) ...... 1,993.88 107.44 

    For >10 To 50, Deduct  -88.95 
    For >50 To 75, Deduct  -124.53 
    For >75 To 100, Deduct  -177.90 
    For >100, Deduct  -213.48 

XXXXXXX 
. 
 23 81 43 00-0034  Heat Pump, Through-The-Wall, Room Air-Conditioners (23 81 43 00-0027) 

Note: Base unit excludes wall sleeve. 
. 
. 
 23 81 43 00-0035  Heat Pump, Through-The-Wall, Room Air-Conditioners (Friedrich) (23 81 43 00-0034) 
. 
. 

 23 81 43 00-0036 EA  9,300 BTU, 9.8 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich WY09C33D) ...... 1,252.48 76.75 
    For >10 To 50, Deduct  -54.95 
    For >50 To 75, Deduct  -76.93 
    For >75 To 100, Deduct  -109.90 
    For >100, Deduct  -131.88 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  224.33 

. 
 23 81 43 00-0037 EA  12,000 BTU, 8.6 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich WY12C33) ....... 1,302.48 76.75 

    For >10 To 50, Deduct  -57.45 
    For >50 To 75, Deduct  -80.43 
    For >75 To 100, Deduct  -114.90 
    For >100, Deduct  -137.88 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  224.33 

XXXXXXX 
. 
 23 81 46  Water-Source Unitary Heat Pumps (23 81) 
. 
. 
 23 81 46 00-0001  Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pumps (23 81 46) 

Note: R410a. Includes rubber isolator hanger brackets. McQuay CCW Series. 
. 
. 

 23 81 46 00-0002 EA  7 MBH, 300 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump .................................................. 1,785.68 216.52 
. 

 23 81 46 00-0003 EA  9 MBH, 300 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump .................................................. 1,835.37 216.52 
. 

 23 81 46 00-0004 EA  12 MBH, 400 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 2,109.47 238.18 
. 

 23 81 46 00-0005 EA  19 MBH, 630 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 2,231.17 259.82 
. 

 23 81 46 00-0006 EA  24 MBH, 800 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 2,395.93 281.48 
. 

 23 81 46 00-0007 EA  30 MBH, 1,000 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 2,792.58 303.14 
. 

 23 81 46 00-0008 EA  36 MBH, 1,200 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 2,869.00 324.78 
. 

 23 81 46 00-0009 EA 42 MBH, 1,400 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 3,122.12 346.44 
. 

 23 81 46 00-0010 EA 48 MBH, 1,600 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 3,331.05 368.08 
. 

 23 81 46 00-0011 EA 60 MBH, 2,000 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 3,401.96 389.74 

XXXXXXX 
. 
 23 81 49  Split System Heat Pumps (23 81) 
. 
. 
 23 81 49 00-0001  Air Cooled, Outdoor Section (23 81 49) 
. 
. 

 23 81 49 00-0002 EA 1.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 1,988.11 330.08 
Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 

    For Low Ambient Protection, 0 Degree F, Add  377.99 
    For Winterstart Control, Add  109.53 
    For 16 SEER, Add  431.52 
    For 18 SEER, Add  654.72 

. 
 23 81 49 00-0003 EA 2 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 2,072.68 366.75 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  396.81 
    For Winterstart Control, Add  116.25 
    For 16 SEER, Add  439.93 
    For 18 SEER, Add  667.48 

. 
 23 81 49 00-0004 EA 2.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 2,285.59 425.66 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  440.12 
    For Winterstart Control, Add  130.10 
    For 16 SEER, Add  475.89 
    For 18 SEER, Add  722.04 
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. 
 23 81 49 00-0005 EA 3 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 2,515.94 489.00 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  398.24 
    For Winterstart Control, Add  145.09 
    For 16 SEER, Add  514.75 
    For 18 SEER, Add  781.00 

. 
 23 81 49 00-0006 EA 3.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 2,598.39 507.90 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  411.83 
    For Winterstart Control, Add  150.10 
    For 16 SEER, Add  530.41 
    For 18 SEER, Add  804.76 

. 
 23 81 49 00-0007 EA 4 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 2,874.52 583.47 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  453.30 
    For Winterstart Control, Add  164.99 
    For 16 SEER, Add  591.89 
    For 18 SEER, Add  898.04 

. 
 23 81 49 00-0008 EA 5 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 3,254.88 641.82 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  346.12 
    For Winterstart Control, Add  115.07 
    For 16 SEER, Add  678.02 
    For 18 SEER, Add  1,028.72 

. 
 23 81 49 00-0009 EA 7.5 Ton, 11.5 EER, Outdoor Heat Pump Unit .................................................................................................................. 6,244.63 716.28 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  516.88 
    For Winterstart Control, Add  154.54 

. 
 23 81 49 00-0010 EA 10 Ton, 11.1 EER, Outdoor Heat Pump Unit ................................................................................................................... 8,621.58 859.52 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  388.07 
    For Winterstart Control, Add  196.90 

. 
 23 81 49 00-0011 EA 15 Ton, 10.9 EER, Outdoor Heat Pump Unit ................................................................................................................. 11,323.35 1,002.78 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  437.88 
    For Winterstart Control, Add  241.85 

. 
 23 81 49 00-0012 EA 20 Ton, 10.3 EER, Outdoor Heat Pump Unit ................................................................................................................. 15,580.37 1,074.40 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  464.24 
    For Winterstart Control, Add  293.92 

XXXXXXX 
. 
 23 81 49 00-0013  Indoor Section, Horizontal Upflow (23 81 49) 

Note: Electric heat. Includes throwaway filters. 
. 
. 

 23 81 49 00-0014 EA 2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ............................... 1,084.10 109.49 
    For Additional 5 KW Electric Heat, Add  97.41 

. 
 23 81 49 00-0015 EA 2-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ......................... 1,197.97 136.40 

    For Additional 5 KW Electric Heat, Add  106.15 
. 

 23 81 49 00-0016 EA 3 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ............................... 1,255.19 164.75 
    For Additional 5 KW Electric Heat, Add  109.02 

. 
 23 81 49 00-0017 EA 3-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ......................... 1,686.10 192.88 

    For Additional 5 KW Electric Heat, Add  149.30 
. 

 23 81 49 00-0018 EA 4 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat ............................. 1,735.40 217.44 
    For Additional 5 KW Electric Heat, Add  151.77 

. 
 23 81 49 00-0019 EA 5 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat ............................. 1,926.53 249.67 

    For Additional 5 KW Electric Heat, Add  167.70 
. 

 23 81 49 00-0020 EA 7-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat ....................... 4,087.04 409.30 
    For Additional 5 KW Electric Heat, Add  367.77 

. 
 23 81 49 00-0021 EA 10 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15 kW Electric Heat ............................ 5,997.99 460.46 

    For Additional 5 KW Electric Heat, Add  553.76 
. 

 23 81 49 00-0022 EA 15 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15KW Electric Heat ............................ 8,388.53 511.62 
    For Additional 5 KW Electric Heat, Add  787.69 

. 
 23 81 49 00-0023 EA 20 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15 KW Electric Heat ........................... 9,540.45 613.95 

    For Additional 5 KW Electric Heat, Add  892.64 

XXXXXXX 
. 
 23 81 49 00-0024  Ductless Split System Heat Pumps (23 81 49) 

Note: Excludes refrigerant piping, electrical, and pad. Sanyo units or equal. See CSI section 23 81 26 00-0030 
for accessories. 

. 

. 
 23 81 49 00-0025  Wall Mounted Ductless Split System Heat Pumps (23 81 49 00-0024) 
. 
. 

 23 81 49 00-0026 EA 9,000 BTU Cooling, 12,200 BTU Heating, 16 SEER, Wall Mounted Ductless Split System Heat Pumps ....................... 1,979.69 337.67 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0027 EA 11,900 BTU Cooling, 13,300 BTU Heating, 17 SEER, Wall Mounted Ductless Split System Heat Pumps ..................... 2,187.77 368.37 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0028 EA 17,500 BTU Cooling, 20,400 BTU Heating, 20 SEER, Wall Mounted Ductless Split System Heat Pumps ..................... 2,658.28 409.30 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0029 EA 24,200 BTU Cooling, 29,000 BTU Heating, 17 SEER, Wall Mounted Ductless Split System Heat Pumps ..................... 3,054.87 450.23 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0030 EA 25,200 BTU Cooling, 29,200 BTU Heating, 14.9 SEER, Wall Mounted Ductless Split System Heat Pumps .................. 4,281.82 491.16 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0031 EA 29,800 BTU Cooling, 34,800 BTU Heating, 15 SEER, Wall Mounted Ductless Split System Heat Pumps ..................... 4,940.88 511.62 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0032 EA 31,400 BTU Cooling, 36,400 BTU Heating, 15.9 SEER, Wall Mounted Ductless Split System Heat Pumps .................. 5,414.51 545.39 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
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XXXXXXX 
. 
 23 81 49 00-0033  Dual and Tri Zone Wall Mounted Ductless Split System Heat Pumps (23 81 49 00-

0024) 
Note: Use this section only when matching indoor and outdoor capacity units are not used. 

. 

. 
 23 81 49 00-0034 EA 7,500 BTU Cooling, 8,500 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps ........................... 828.49 163.72 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 49 00-0035 EA 9,000 BTU Cooling, 12,200 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps ......................... 875.60 173.96 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 49 00-0036 EA 11,900 BTU Cooling, 14,300 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps ....................... 923.43 184.18 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 49 00-0037 EA 17,500 BTU Cooling, 20,400 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps .................... 1,046.62 194.42 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 49 00-0038 EA 24,200 BTU Cooling, 29,000 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps .................... 1,115.25 204.65 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 49 00-0039 EA 19,700 BTU Cooling, 24,800 BTU Heating, 16.4 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 
Pumps ............................................................................................................................................................................ 2,410.41 245.58 

Note: Includes outdoor unit and refrigerant charge. 
. 

 23 81 49 00-0040 EA 23,200 BTU Cooling, 29,200 BTU Heating, 16.5 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 
Pumps ............................................................................................................................................................................ 2,849.14 266.05 

Note: Includes outdoor unit and refrigerant charge. 
. 

 23 81 49 00-0041 EA 30,600 BTU Cooling, 32,000 BTU Heating, 17.2 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 
Pumps ............................................................................................................................................................................ 4,570.39 286.51 

Note: Includes outdoor unit and refrigerant charge. 

XXXXXXX 
. 
 23 81 49 00-0042  Suspended Ceiling Mounted Ductless Split System Heat Pumps (23 81 49 00-0024) 

Note: Excludes hangers. 
. 
. 

 23 81 49 00-0043 EA 24,400 BTU Cooling, 30,800 BTU Heating, 14.5 SEER, Ceiling Suspended Ductless Split System Heat Pumps .......... 4,564.59 491.16 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0044 EA 31,200 BTU Cooling, 37,400 BTU Heating, 15.1 SEER, Ceiling Suspended Ductless Split System Heat Pumps .......... 5,541.75 586.32 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0045 EA 39,000 BTU Cooling, 44,500 BTU Heating, 15.6 SEER, Ceiling Suspended Ductless Split System Heat Pumps .......... 6,655.07 613.95 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 49 00-0046  Recessed Ceiling Mounted Ductless Split System Heat Pumps (23 81 49 00-0024) 

Note: Excludes hangers. 
. 
. 

 23 81 49 00-0047 EA 11,900 BTU Cooling, 13,600 BTU Heating, 16 SEER, Ceiling Recessed Ductless Split System Heat Pumps................ 3,052.30 409.30 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0048 EA 17,500 BTU Cooling, 20,400 BTU Heating, 16 SEER, Ceiling Recessed Ductless Split System Heat Pumps................ 3,458.93 450.23 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0049 EA 24,800 BTU Cooling, 29,800 BTU Heating, 14.1 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............. 4,559.27 532.08 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0050 EA 32,600 BTU Cooling, 37,600 BTU Heating, 14.6 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............. 5,254.67 586.32 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0051 EA 39,500 BTU Cooling, 48,000 BTU Heating, 14.6 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............. 6,511.53 613.95 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 82  Convection Heating And Cooling Units (23 80) 
. 
. 
 23 82 16  Air Coils (23 82) 
. 
. 
 23 82 16 00-0001  Chilled Water Cooling Coils (23 82 16) 

Note: Flanged construction, 16 gauge galvanized steel casing. 
. 
. 
 23 82 16 00-0002  2 Row Chilled Water Cooling Coils (23 82 16 00-0001) 
. 
. 

 23 82 16 00-0003 EA  12" x 12" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ............................................................................................................................................................................. 824.44 54.13 

. 
 23 82 16 00-0004 EA  12" x 24" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 1,343.96 73.61 
. 

 23 82 16 00-0005 EA  24" x 30" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 1,834.54 115.84 

. 
 23 82 16 00-0006 EA  24" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,258.91 165.64 
. 

 23 82 16 00-0007 EA  30" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,441.71 203.53 

. 
 23 82 16 00-0008 EA  30" x 60" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,761.01 246.83 
. 

 23 82 16 00-0009 EA  30" x 72" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,993.01 285.81 

. 
 23 82 16 00-0010 EA  30" x 84" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 3,276.35 504.93 
. 

 23 82 16 00-0011 EA  34" x 32" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 1,900.25 191.95 

. 
 23 82 16 00-0012 EA  34" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,526.01 326.84 
. 

 23 82 16 00-0013 EA  34" x 60" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,839.83 405.98 

. 
 23 82 16 00-0014 EA  34" x 72" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 3,195.86 490.32 
. 

 23 82 16 00-0015 EA  34" x 84" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,528.21 570.97 
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XXXXXXX 
. 
 23 82 16 00-0016  4 Row Chilled Water Cooling Coils (23 82 16 00-0001) 
. 
. 

 23 82 16 00-0017 EA  12" x 12" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 1,035.71 112.59 

. 
 23 82 16 00-0018 EA  12" x 24" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 1,646.45 162.39 
. 

 23 82 16 00-0019 EA  24" x 30" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 2,296.67 270.65 

. 
 23 82 16 00-0020 EA  24" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 2,881.38 401.65 
. 

 23 82 16 00-0021 EA  30" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 3,360.70 492.59 

. 
 23 82 16 00-0022 EA  30" x 60" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 4,011.49 601.93 
. 

 23 82 16 00-0023 EA  30" x 72" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 4,522.13 722.10 

. 
 23 82 16 00-0024 EA  30" x 84" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 4,560.73 840.54 
. 

 23 82 16 00-0025 EA  34" x 32" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 2,696.86 362.79 

. 
 23 82 16 00-0026 EA  34" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 3,525.28 545.64 
. 

 23 82 16 00-0027 EA  34" x 60" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 3,955.18 676.63 

. 
 23 82 16 00-0028 EA  34" x 72" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 4,510.26 815.21 
. 

 23 82 16 00-0029 EA  34" x 84" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 5,008.09 953.02 

XXXXXXX 
. 
 23 82 16 00-0030  6 Row Chilled Water Cooling Coils (23 82 16 00-0001) 
. 
. 

 23 82 16 00-0031 EA  12" x 12" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 1,446.14 142.91 

. 
 23 82 16 00-0032 EA  12" x 24" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 1,747.84 212.19 
. 

 23 82 16 00-0033 EA  24" x 30" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 2,450.10 361.59 

. 
 23 82 16 00-0034 EA  24" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 3,378.10 541.30 
. 

 23 82 16 00-0035 EA  30" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 4,404.91 676.63 

. 
 23 82 16 00-0036 EA  30" x 60" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 5,068.28 832.53 
. 

 23 82 16 00-0037 EA  30" x 72" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 5,911.22 984.10 

. 
 23 82 16 00-0038 EA  30" x 84" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 5,837.87 1,146.81 
. 

 23 82 16 00-0039 EA  34" x 32" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 3,417.54 495.73 

. 
 23 82 16 00-0040 EA  34" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 4,482.71 743.54 
. 

 23 82 16 00-0041 EA  34" x 60" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 5,142.64 931.04 

. 
 23 82 16 00-0042 EA  34" x 72" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 5,781.17 1,118.45 
. 

 23 82 16 00-0043 EA  34" x 84" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 6,420.36 1,301.19 

XXXXXXX 
. 
 23 82 16 00-0044  8 Row Chilled Water Cooling Coils (23 82 16 00-0001) 
. 
. 

 23 82 16 00-0045 EA  12" x 12" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 1,801.99 172.13 

. 
 23 82 16 00-0046 EA  12" x 24" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 2,256.46 264.16 
. 

 23 82 16 00-0047 EA  24" x 30" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 3,439.43 470.94 

. 
 23 82 16 00-0048 EA  24" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 4,657.16 722.10 
. 

 23 82 16 00-0049 EA  30" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 5,625.66 902.90 

. 
 23 82 16 00-0050 EA  30" x 60" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 6,567.15 1,082.62 
. 

 23 82 16 00-0051 EA  30" x 72" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 7,509.87 1,202.78 

. 
 23 82 16 00-0052 EA  30" x 84" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 6,777.47 1,395.16 
. 

 23 82 16 00-0053 EA  34" x 32" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 3,937.69 604.10 

. 
 23 82 16 00-0054 EA  34" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 5,186.51 908.20 
. 

 23 82 16 00-0055 EA  34" x 60" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 5,954.14 1,131.33 
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. 
 23 82 16 00-0056 EA  34" x 72" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 6,693.95 1,353.27 
. 

 23 82 16 00-0057 EA  34" x 84" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 7,479.36 1,592.09 

XXXXXXX 
. 
 23 82 16 00-0058  Direct Expansion Cooling Coils (23 82 16) 

Note: Flanged construction 16 gauge galvanized steel casing. 
. 
. 
 23 82 16 00-0059  2 Row Direct Expansion Cooling Coils (23 82 16 00-0058) 
. 
. 

 23 82 16 00-0060 EA  12" x 12" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................... 708.31 81.20 
    For 10 Fins Per Inch, Add  10.91 
    For 12 Fins Per Inch, Add  27.28 

. 
 23 82 16 00-0061 EA  12" x 24" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,314.25 111.51 

    For 10 Fins Per Inch, Add  21.82 
    For 12 Fins Per Inch, Add  54.55 

. 
 23 82 16 00-0062 EA  24" x 30" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,834.54 175.38 

    For 10 Fins Per Inch, Add  29.71 
    For 12 Fins Per Inch, Add  74.27 

. 
 23 82 16 00-0063 EA  24" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,258.91 252.25 

    For 10 Fins Per Inch, Add  35.11 
    For 12 Fins Per Inch, Add  87.77 

. 
 23 82 16 00-0064 EA  30" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,644.07 308.54 

    For 10 Fins Per Inch, Add  40.51 
    For 12 Fins Per Inch, Add  101.27 

. 
 23 82 16 00-0065 EA  30" x 60" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,988.10 373.50 

    For 10 Fins Per Inch, Add  44.83 
    For 12 Fins Per Inch, Add  112.07 

. 
 23 82 16 00-0066 EA  30" x 72" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,431.64 433.04 

    For 10 Fins Per Inch, Add  51.31 
    For 12 Fins Per Inch, Add  128.28 

. 
 23 82 16 00-0067 EA  30" x 84" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,261.84 504.93 

    For 10 Fins Per Inch, Add  65.04 
    For 12 Fins Per Inch, Add  162.60 

. 
 23 82 16 00-0068 EA  34" x 32" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,634.15 191.95 

    For 10 Fins Per Inch, Add  25.00 
    For 12 Fins Per Inch, Add  62.51 

. 
 23 82 16 00-0069 EA  34" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,197.44 326.84 

    For 10 Fins Per Inch, Add  30.87 
    For 12 Fins Per Inch, Add  77.18 

. 
 23 82 16 00-0070 EA  34" x 72" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,807.11 490.32 

    For 10 Fins Per Inch, Add  36.53 
    For 12 Fins Per Inch, Add  91.32 

. 
 23 82 16 00-0071 EA  34" x 84" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,109.40 570.97 

    For 10 Fins Per Inch, Add  39.35 
    For 12 Fins Per Inch, Add  98.37 

XXXXXXX 
. 
 23 82 16 00-0072  4 Row Direct Expansion Cooling Coils (23 82 16 00-0058) 
. 
. 

 23 82 16 00-0073 EA  12" x 12" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,151.83 112.59 
    For 10 Fins Per Inch, Add  18.53 
    For 12 Fins Per Inch, Add  46.31 

. 
 23 82 16 00-0074 EA  12" x 24" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,646.45 162.39 

    For 10 Fins Per Inch, Add  26.47 
    For 12 Fins Per Inch, Add  66.16 

. 
 23 82 16 00-0075 EA  24" x 30" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,296.67 270.65 

    For 10 Fins Per Inch, Add  35.11 
    For 12 Fins Per Inch, Add  87.77 

. 
 23 82 16 00-0076 EA  24" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,881.38 401.65 

    For 10 Fins Per Inch, Add  41.59 
    For 12 Fins Per Inch, Add  103.97 

. 
 23 82 16 00-0077 EA  30" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,360.70 492.59 

    For 10 Fins Per Inch, Add  47.53 
    For 12 Fins Per Inch, Add  118.83 

. 
 23 82 16 00-0078 EA  30" x 60" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,011.49 601.93 

    For 10 Fins Per Inch, Add  56.17 
    For 12 Fins Per Inch, Add  140.43 

. 
 23 82 16 00-0079 EA  30" x 72" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,522.13 722.10 

    For 10 Fins Per Inch, Add  61.57 
    For 12 Fins Per Inch, Add  153.93 

. 
 23 82 16 00-0080 EA  30" x 84" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,560.73 840.54 

    For 10 Fins Per Inch, Add  57.59 
    For 12 Fins Per Inch, Add  143.98 

. 
 23 82 16 00-0081 EA  34" x 32" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,696.86 362.79 

    For 10 Fins Per Inch, Add  39.43 
    For 12 Fins Per Inch, Add  98.56 

. 
 23 82 16 00-0082 EA  34" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,525.28 545.64 

    For 10 Fins Per Inch, Add  48.68 
    For 12 Fins Per Inch, Add  121.70 

. 
 23 82 16 00-0083 EA  34" x 72" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,466.26 959.74 

    For 10 Fins Per Inch, Add  70.93 
    For 12 Fins Per Inch, Add  177.34 

. 
 23 82 16 00-0084 EA  34" x 84" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 6,279.20 1,118.45 

    For 10 Fins Per Inch, Add  80.85 
    For 12 Fins Per Inch, Add  202.12 
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XXXXXXX 
. 
 23 82 16 00-0085  6 Row Direct Expansion Cooling Coils (23 82 16 00-0058) 
. 
. 

 23 82 16 00-0086 EA  12" x 12" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 1,473.15 141.82 
    For 10 Fins Per Inch, Add  23.77 
    For 12 Fins Per Inch, Add  59.41 

. 
 23 82 16 00-0087 EA  12" x 24" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 1,747.84 212.19 

    For 10 Fins Per Inch, Add  26.47 
    For 12 Fins Per Inch, Add  66.16 

. 
 23 82 16 00-0088 EA  24" x 30" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 2,585.13 361.59 

    For 10 Fins Per Inch, Add  37.27 
    For 12 Fins Per Inch, Add  93.17 

. 
 23 82 16 00-0089 EA  24" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 3,378.10 541.30 

    For 10 Fins Per Inch, Add  45.91 
    For 12 Fins Per Inch, Add  114.77 

. 
 23 82 16 00-0090 EA  30" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 4,404.91 676.63 

    For 10 Fins Per Inch, Add  61.03 
    For 12 Fins Per Inch, Add  152.58 

. 
 23 82 16 00-0091 EA  30" x 60" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 5,068.28 832.53 

    For 10 Fins Per Inch, Add  68.05 
    For 12 Fins Per Inch, Add  170.14 

. 
 23 82 16 00-0092 EA  30" x 72" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 5,911.22 984.10 

    For 10 Fins Per Inch, Add  78.86 
    For 12 Fins Per Inch, Add  197.14 

. 
 23 82 16 00-0093 EA  30" x 84" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 5,837.87 1,146.81 

    For 10 Fins Per Inch, Add  70.88 
    For 12 Fins Per Inch, Add  177.21 

. 
 23 82 16 00-0094 EA  34" x 32" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 3,417.54 495.73 

    For 10 Fins Per Inch, Add  48.52 
    For 12 Fins Per Inch, Add  121.31 

. 
 23 82 16 00-0095 EA  34" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 4,482.71 743.54 

    For 10 Fins Per Inch, Add  59.91 
    For 12 Fins Per Inch, Add  149.78 

. 
 23 82 16 00-0096 EA  34" x 72" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 5,762.83 1,109.25 

    For 10 Fins Per Inch, Add  70.89 
    For 12 Fins Per Inch, Add  177.22 

. 
 23 82 16 00-0097 EA  34" x 84" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 6,420.36 1,301.19 

    For 10 Fins Per Inch, Add  76.36 
    For 12 Fins Per Inch, Add  190.90 

XXXXXXX 
. 
 23 82 16 00-0098  8 Row Direct Expansion Cooling Coils (23 82 16 00-0058) 
. 
. 

 23 82 16 00-0099 EA  12" x 12" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 1,828.99 171.06 
    For 10 Fins Per Inch, Add  29.71 
    For 12 Fins Per Inch, Add  74.27 

. 
 23 82 16 00-0100 EA  12" x 24" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 2,256.46 264.16 

    For 10 Fins Per Inch, Add  34.57 
    For 12 Fins Per Inch, Add  86.42 

. 
 23 82 16 00-0101 EA  24" x 30" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 3,439.43 470.94 

    For 10 Fins Per Inch, Add  49.96 
    For 12 Fins Per Inch, Add  124.90 

. 
 23 82 16 00-0102 EA  24" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 4,657.16 722.10 

    For 10 Fins Per Inch, Add  64.27 
    For 12 Fins Per Inch, Add  160.68 

. 
 23 82 16 00-0103 EA  30" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 5,625.66 902.90 

    For 10 Fins Per Inch, Add  76.43 
    For 12 Fins Per Inch, Add  191.07 

. 
 23 82 16 00-0104 EA  30" x 60" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 6,567.15 1,082.62 

    For 10 Fins Per Inch, Add  88.04 
    For 12 Fins Per Inch, Add  220.10 

. 
 23 82 16 00-0105 EA  30" x 72" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 7,509.87 1,202.78 

    For 10 Fins Per Inch, Add  102.08 
    For 12 Fins Per Inch, Add  255.20 

. 
 23 82 16 00-0106 EA  30" x 84" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 6,777.47 1,395.16 

    For 10 Fins Per Inch, Add  79.74 
    For 12 Fins Per Inch, Add  199.36 

. 
 23 82 16 00-0107 EA  34" x 32" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 3,937.69 604.10 

    For 10 Fins Per Inch, Add  54.59 
    For 12 Fins Per Inch, Add  136.47 

. 
 23 82 16 00-0108 EA  34" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 5,186.51 908.20 

    For 10 Fins Per Inch, Add  67.40 
    For 12 Fins Per Inch, Add  168.50 

. 
 23 82 16 00-0109 EA  34" x 72" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 6,721.28 1,366.91 

    For 10 Fins Per Inch, Add  79.75 
    For 12 Fins Per Inch, Add  199.37 

. 
 23 82 16 00-0110 EA  34" x 84" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing................ 7,479.36 1,592.09 

    For 10 Fins Per Inch, Add  85.90 
    For 12 Fins Per Inch, Add  214.76 

XXXXXXX 
. 
 23 82 16 00-0111  Hot Water Heating Coils (23 82 16) 

Note: Flanged construction. 
. 
. 
 23 82 16 00-0112  1 Row Hot Water Heating Coils (23 82 16 00-0111) 
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. 

. 
 23 82 16 00-0113 EA  12" x 12" Hot Water Heating Coil, 1 Row Flanged Construction ......................................................................................... 886.73 146.15 

    For 10 Fins Per Inch, Add  11.88 
    For 12 Fins Per Inch, Add  29.71 
    For 230 PSIG Heavy Duty, Add  206.61 

. 
 23 82 16 00-0114 EA  12" x 24" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,291.50 187.29 

    For 10 Fins Per Inch, Add  18.36 
    For 12 Fins Per Inch, Add  45.91 
    For 230 PSIG Heavy Duty, Add  295.63 

. 
 23 82 16 00-0115 EA  24" x 30" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,595.77 257.66 

    For 10 Fins Per Inch, Add  21.60 
    For 12 Fins Per Inch, Add  54.01 
    For 230 PSIG Heavy Duty, Add  370.71 

. 
 23 82 16 00-0116 EA  24" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,937.00 361.59 

    For 10 Fins Per Inch, Add  24.31 
    For 12 Fins Per Inch, Add  60.76 
    For 230 PSIG Heavy Duty, Add  459.57 

. 
 23 82 16 00-0117 EA  30" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,216.38 433.04 

    For 10 Fins Per Inch, Add  27.01 
    For 12 Fins Per Inch, Add  67.51 
    For 230 PSIG Heavy Duty, Add  529.89 

. 
 23 82 16 00-0118 EA  30" x 60" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,621.94 541.30 

    For 10 Fins Per Inch, Add  30.79 
    For 12 Fins Per Inch, Add  76.97 
    For 230 PSIG Heavy Duty, Add  632.65 

. 
 23 82 16 00-0119 EA  30" x 72" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,931.26 600.85 

    For 10 Fins Per Inch, Add  34.57 
    For 12 Fins Per Inch, Add  86.42 
    For 230 PSIG Heavy Duty, Add  706.54 

. 
 23 82 16 00-0120 EA 30" x 84" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 3,593.13 698.61 

    For 10 Fins Per Inch, Add  43.82 
    For 12 Fins Per Inch, Add  109.54 
    For 230 PSIG Heavy Duty, Add  858.86 

. 
 23 82 16 00-0121 EA  34" x 32" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,551.36 302.70 

    For 10 Fins Per Inch, Add  18.92 
    For 12 Fins Per Inch, Add  47.29 
    For 230 PSIG Heavy Duty, Add  370.82 

. 
 23 82 16 00-0122 EA  34" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,327.02 454.16 

    For 10 Fins Per Inch, Add  28.38 
    For 12 Fins Per Inch, Add  70.94 
    For 230 PSIG Heavy Duty, Add  556.23 

. 
 23 82 16 00-0123 EA  34" x 72" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 3,502.08 686.91 

    For 10 Fins Per Inch, Add  42.56 
    For 12 Fins Per Inch, Add  106.41 
    For 230 PSIG Heavy Duty, Add  837.80 

. 
 23 82 16 00-0124 EA  34" x 84" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 4,074.96 796.05 

    For 10 Fins Per Inch, Add  49.66 
    For 12 Fins Per Inch, Add  124.14 
    For 230 PSIG Heavy Duty, Add  974.20 

. 
 23 82 16 00-0125 SF  >15 SF Hot Water Heating Coil, 1 Row, Flanged Construction ........................................................................................... 188.84 40.05 

    For 10 Fins Per Inch, Add  2.17 
    For 12 Fins Per Inch, Add  5.44 
    For 230 PSIG Heavy Duty, Add  45.78 

XXXXXXX 
. 
 23 82 16 00-0126  2 Row Hot Water Heating Coils (23 82 16 00-0111) 
. 
. 

 23 82 16 00-0127 EA  12" x 12" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 1,387.10 180.80 
    For 10 Fins Per Inch, Add  20.52 
    For 12 Fins Per Inch, Add  51.31 
    For 230 PSIG Heavy Duty, Add  313.51 

. 
 23 82 16 00-0128 EA  12" x 24" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 1,534.38 240.34 

    For 10 Fins Per Inch, Add  21.06 
    For 12 Fins Per Inch, Add  52.66 
    For 230 PSIG Heavy Duty, Add  354.99 

. 
 23 82 16 00-0129 EA  24" x 30" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,099.03 361.59 

    For 10 Fins Per Inch, Add  27.55 
    For 12 Fins Per Inch, Add  68.86 
    For 230 PSIG Heavy Duty, Add  491.98 

. 
 23 82 16 00-0130 EA  24" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,597.39 515.32 

    For 10 Fins Per Inch, Add  31.33 
    For 12 Fins Per Inch, Add  78.32 
    For 230 PSIG Heavy Duty, Add  622.58 

. 
 23 82 16 00-0131 EA  30" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 3,029.03 636.57 

    For 10 Fins Per Inch, Add  35.11 
    For 12 Fins Per Inch, Add  87.77 
    For 230 PSIG Heavy Duty, Add  733.17 

. 
 23 82 16 00-0132 EA  30" x 60" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 3,301.97 772.99 

    For 10 Fins Per Inch, Add  35.11 
    For 12 Fins Per Inch, Add  87.77 
    For 230 PSIG Heavy Duty, Add  815.05 

. 
 23 82 16 00-0133 EA  30" x 72" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 3,748.77 902.90 

    For 10 Fins Per Inch, Add  38.89 
    For 12 Fins Per Inch, Add  97.22 
    For 230 PSIG Heavy Duty, Add  930.19 
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. 
 23 82 16 00-0134 EA  30" x 84" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 4,562.72 1,049.06 

    For 10 Fins Per Inch, Add  49.29 
    For 12 Fins Per Inch, Add  123.23 
    For 230 PSIG Heavy Duty, Add  1,122.35 

. 
 23 82 16 00-0135 EA  34" x 32" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 1,969.29 452.64 

    For 10 Fins Per Inch, Add  21.28 
    For 12 Fins Per Inch, Add  53.20 
    For 230 PSIG Heavy Duty, Add  484.38 

. 
 23 82 16 00-0136 EA  34" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,956.20 679.99 

    For 10 Fins Per Inch, Add  31.92 
    For 12 Fins Per Inch, Add  79.81 
    For 230 PSIG Heavy Duty, Add  727.25 

. 
 23 82 16 00-0137 EA  34" x 72" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 4,444.61 1,025.24 

    For 10 Fins Per Inch, Add  47.88 
    For 12 Fins Per Inch, Add  119.71 
    For 230 PSIG Heavy Duty, Add  1,093.96 

. 
 23 82 16 00-0138 EA  34" x 84" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 5,188.43 1,197.58 

    For 10 Fins Per Inch, Add  55.87 
    For 12 Fins Per Inch, Add  139.66 
    For 230 PSIG Heavy Duty, Add  1,277.20 

XXXXXXX 
. 
 23 82 16 00-0139  Steam Heating Coils (23 82 16) 

Note: Flanged construction. 
. 
. 

 23 82 16 00-0140 EA 12" x 12" Steam Heating Coils, 1 Row Flanged Construction ............................................................................................. 958.52 101.77 
    For 2 Row Coil, Add  328.03 
    For 4 Row Coil, Add  853.83 

. 
 23 82 16 00-0141 EA 12" x 24" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,091.37 140.73 

    For 2 Row Coil, Add  383.65 
    For 4 Row Coil, Add  994.01 

. 
 23 82 16 00-0142 EA 24" x 30" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,502.75 252.25 

    For 2 Row Coil, Add  551.53 
    For 4 Row Coil, Add  1,418.72 

. 
 23 82 16 00-0143 EA 24" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,937.00 361.59 

    For 2 Row Coil, Add  725.45 
    For 4 Row Coil, Add  1,859.95 

. 
 23 82 16 00-0144 EA 30" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,189.38 433.04 

    For 2 Row Coil, Add  830.03 
    For 4 Row Coil, Add  2,123.93 

. 
 23 82 16 00-0145 EA 30" x 60" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,513.92 541.30 

    For 2 Row Coil, Add  970.70 
    For 4 Row Coil, Add  2,476.66 

. 
 23 82 16 00-0146 EA 30" x 72" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,769.23 600.85 

    For 2 Row Coil, Add  1,071.35 
    For 4 Row Coil, Add  2,732.63 

. 
 23 82 16 00-0147 EA 30" x 84" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 3,387.73 701.21 

    For 2 Row Coil, Add  1,296.79 
    For 4 Row Coil, Add  3,313.19 

. 
 23 82 16 00-0148 EA 34" x 32" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,462.68 302.70 

    For 2 Row Coil, Add  559.90 
    For 4 Row Coil, Add  1,430.50 

. 
 23 82 16 00-0149 EA 34" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,194.01 454.16 

    For 2 Row Coil, Add  839.85 
    For 4 Row Coil, Add  2,145.75 

. 
 23 82 16 00-0150 EA 34" x 72" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 3,288.73 679.99 

    For 2 Row Coil, Add  1,258.63 
    For 4 Row Coil, Add  3,215.81 

. 
 23 82 16 00-0151 EA 34" x 84" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 3,842.19 796.05 

    For 2 Row Coil, Add  1,471.07 
    For 4 Row Coil, Add  3,758.35 

XXXXXXX 
. 
 23 82 16 00-0152  Hot Water Preheat Coils For Multi-Zone Air Handling Units (23 82 16) 

Note: 2 Row coils. Coils are sized by air handling unit capacity. 
. 
. 

 23 82 16 00-0153 EA  3,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,119.36 137.49 
    For Units <16,500 CFM, Add  169.06 

. 
 23 82 16 00-0154 EA  4,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,400.22 136.41 

    For Units <16,500 CFM, Add  225.23 
. 

 23 82 16 00-0155 EA  5,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,699.60 146.15 
    For Units <16,500 CFM, Add  281.40 

. 
 23 82 16 00-0156 EA  6,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,965.77 159.14 

    For Units <16,500 CFM, Add  329.47 
. 

 23 82 16 00-0157 EA  7,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,980.47 166.72 
    For Units <16,500 CFM, Add  329.47 

. 
 23 82 16 00-0158 EA  9,200 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 2,374.66 175.38 

    For Units <16,500 CFM, Add  405.09 
. 

 23 82 16 00-0159 EA  11,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 2,473.12 197.04 
    For Units <16,500 CFM, Add  415.89 

. 
 23 82 16 00-0160 EA  13,200 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 2,737.36 220.85 

    For Units <16,500 CFM, Add  459.10 
. 

 23 82 16 00-0161 EA  16,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 3,093.64 264.16 
    For Units <16,500 CFM, Add  513.11 

. 
 23 82 16 00-0162 EA  19,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 3,363.78 277.15 

    For Units >19,500 CFM, Add  505.55 
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. 
 23 82 16 00-0163 EA  22,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 4,257.97 293.38 

    For Units >19,500 CFM, Add  661.10 
. 

 23 82 16 00-0164 EA  27,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 5,446.92 401.65 
    For Units >19,500 CFM, Add  836.10 

. 
 23 82 16 00-0165 EA  34,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 6,833.63 492.59 

    For Units >19,500 CFM, Add  1,052.90 
. 

 23 82 16 00-0166 EA  40,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 7,911.77 515.32 
    For Units >19,500 CFM, Add  1,238.88 

. 
 23 82 16 00-0167 EA  47,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 9,291.10 600.85 

    For Units >19,500 CFM, Add  1,455.88 

XXXXXXX 
. 
 23 82 16 00-0168  Standard Electric Slip-In Blast Coil Heater (23 82 16) 
. 
. 
 23 82 16 00-0169  Electric Slip-In Blast Coil Heater With Open Coil Element (23 82 16 00-0168) 
. 
. 

 23 82 16 00-0170 EA  1/2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................ 321.07 78.79 
. 

 23 82 16 00-0171 EA  1 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 334.18 84.93 
. 

 23 82 16 00-0172 EA  2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 349.68 93.12 
. 

 23 82 16 00-0173 EA  3 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 354.90 96.18 
. 

 23 82 16 00-0174 EA  4 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 368.29 102.33 
. 

 23 82 16 00-0175 EA  5 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 383.70 110.51 
. 

 23 82 16 00-0176 EA  6 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 438.58 123.81 
. 

 23 82 16 00-0177 EA  7 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 451.07 129.96 
. 

 23 82 16 00-0178 EA  8 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 461.29 134.05 
. 

 23 82 16 00-0179 EA  9 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 476.26 142.23 
. 

 23 82 16 00-0180 EA  10 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 516.36 150.42 
. 

 23 82 16 00-0181 EA  12-1/2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ................................................... 545.48 164.75 
. 

 23 82 16 00-0182 EA  15 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 574.43 179.06 
. 

 23 82 16 00-0183 EA  20 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 603.20 193.39 
. 

 23 82 16 00-0184 EA  30 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 769.97 270.14 
. 

 23 82 16 00-0185 EA  40 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,235.25 287.53 
. 

 23 82 16 00-0186 EA  50 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,367.42 329.48 
. 

 23 82 16 00-0187 EA  60 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,598.39 365.30 
. 

 23 82 16 00-0188 EA  70 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,687.26 397.02 
. 

 23 82 16 00-0189 EA  80 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,849.04 435.90 
. 

 23 82 16 00-0190 EA  90 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 2,221.84 465.57 
. 

 23 82 16 00-0191 EA  100 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 2,432.74 500.37 
. 

 23 82 16 00-0192 EA  125 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 2,905.81 540.28 
. 

 23 82 16 00-0193 EA  150 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 3,257.52 587.34 

XXXXXXX 
. 
 23 82 16 00-0194  Electric Slip-In Blast Coil Heater With Finned Tubular Element (23 82 16 00-0168) 
. 
. 

 23 82 16 00-0195 EA  1 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 751.62 112.55 
. 

 23 82 16 00-0196 EA  2 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 787.16 122.79 
. 

 23 82 16 00-0197 EA  3 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 803.86 122.79 
. 

 23 82 16 00-0198 EA  4 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 842.50 135.06 
. 

 23 82 16 00-0199 EA  5 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,121.35 135.06 
. 

 23 82 16 00-0200 EA  6 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,148.07 135.06 
. 

 23 82 16 00-0201 EA  8 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,170.81 150.42 
. 

 23 82 16 00-0202 EA  9 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,199.23 168.84 
. 

 23 82 16 00-0203 EA  10 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,214.26 168.84 
. 

 23 82 16 00-0204 EA  15 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,409.44 193.39 
. 

 23 82 16 00-0205 EA  20 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,669.92 193.39 
. 

 23 82 16 00-0206 EA  30 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,823.84 225.11 
. 

 23 82 16 00-0207 EA  40 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 2,439.98 225.11 

XXXXXXX 
. 
 23 82 19  Fan Coil Units (23 82) 
. 
. 
 23 82 19 00-0001  Ceiling Suspended Horizontal Fan Coil Units (23 82 19) 

Note: Includes cabinet, chilled water coil, baked enamel finish, multispeed fan and fan switch with integral and/or 
remote thermostat to control valves and on/off and fan speeds. 

. 

. 
 23 82 19 00-0002  Horizontal Fan Coil Units With Electric Heating Coil (23 82 19 00-0001) 
. 
. 

 23 82 19 00-0003 EA  200 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 1,252.40 175.38 
. 

 23 82 19 00-0004 EA  300 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 1,388.27 204.62 
. 

 23 82 19 00-0005 EA  400 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 1,540.56 230.60 
. 

 23 82 19 00-0006 EA  600 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 1,784.68 264.16 
. 

 23 82 19 00-0007 EA  800 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 1,988.48 277.15 
    For 2-Way Valve Instead Of 3-Way, Deduct  -106.64 

. 
 23 82 19 00-0008 EA  1,000 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................. 2,646.77 293.38 

    For 2-Way Valve Instead Of 3-Way, Deduct  -108.89 
. 

 23 82 19 00-0009 EA  1,200 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................. 3,189.27 318.29 
    For 2-Way Valve Instead Of 3-Way, Deduct  -112.76 

XXXXXXX 
. 
 23 82 19 00-0010  Horizontal Fan Coil Units With Hot Water Heating Coil (23 82 19 00-0001) 
. 
. 

 23 82 19 00-0011 EA  200 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................... 746.82 175.38 
    For 2-Way Valve Instead Of 3-Way, Deduct  -52.46 

. 
 23 82 19 00-0012 EA  300 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................... 903.31 204.62 

    For 2-Way Valve Instead Of 3-Way, Deduct  -55.43 
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. 
 23 82 19 00-0013 EA  400 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................ 1,063.46 230.60 

    For 2-Way Valve Instead Of 3-Way, Deduct  -58.03 
. 

 23 82 19 00-0014 EA  600 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................ 1,902.48 264.16 
    For 2-Way Valve Instead Of 3-Way, Deduct  -61.41 

. 
 23 82 19 00-0015 EA  800 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................ 2,125.91 278.23 

    For 2-Way Valve Instead Of 3-Way, Deduct  -106.64 
. 

 23 82 19 00-0016 EA  1,000 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ............................. 2,843.12 293.38 
    For 2-Way Valve Instead Of 3-Way, Deduct  -108.89 

. 
 23 82 19 00-0017 EA  1,200 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ............................. 3,562.31 318.29 

    For 2-Way Valve Instead Of 3-Way, Deduct  -112.76 

XXXXXXX 
. 
 23 82 19 00-0018  Floor Mounted Vertical Fan Coil Units (23 82 19) 

Note: Includes cabinet, chilled water coil, baked enamel finish, multispeed fan and fan switch with integral and/or 
remote thermostat to control valves and on/off and fan speeds. 

. 

. 
 23 82 19 00-0019  Vertical Fan Coil Units With Electric Heating Coil (23 82 19 00-0018) 
. 
. 

 23 82 19 00-0020 EA  200 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 1,213.13 174.30 
    For Fan Coil Units Without Cabinet, Deduct  -147.05 
    For Thru-Wall Sleeve, Add  124.85 
    For 2-Way Valve Instead Of 3-Way, Deduct  -52.46 

. 
 23 82 19 00-0021 EA  300 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 1,390.23 204.62 

    For Fan Coil Units Without Cabinet, Deduct  -167.68 
    For Thru-Wall Sleeve, Add  136.71 
    For 2-Way Valve Instead Of 3-Way, Deduct  -55.43 

. 
 23 82 19 00-0022 EA  400 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 1,638.73 230.60 

    For Fan Coil Units Without Cabinet, Deduct  -199.74 
    For Thru-Wall Sleeve, Add  147.14 
    For 2-Way Valve Instead Of 3-Way, Deduct  -58.03 

. 
 23 82 19 00-0023 EA  600 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 1,882.85 264.16 

    For Fan Coil Units Without Cabinet, Deduct  -229.62 
    For Thru-Wall Sleeve, Add  160.62 
    For 2-Way Valve Instead Of 3-Way, Deduct  -61.41 

. 
 23 82 19 00-0024 EA  800 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 2,106.28 278.23 

    For Fan Coil Units Without Cabinet, Deduct  -260.42 
    For Thru-Wall Sleeve, Add  166.04 
    For 2-Way Valve Instead Of 3-Way, Deduct  -106.64 

. 
 23 82 19 00-0025 EA  1,000 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ................................... 2,646.77 293.38 

    For Fan Coil Units Without Cabinet, Deduct  -338.50 
    For Thru-Wall Sleeve, Add  172.04 
    For 2-Way Valve Instead Of 3-Way, Deduct  -108.89 

. 
 23 82 19 00-0026 EA  1,200 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ................................... 3,091.10 318.29 

    For Fan Coil Units Without Cabinet, Deduct  -399.98 
    For Thru-Wall Sleeve, Add  182.37 
    For 2-Way Valve Instead Of 3-Way, Deduct  -112.76 

XXXXXXX 
. 
 23 82 19 00-0027  Vertical Fan Coil Units With Hot Water Heating Coil (23 82 19 00-0018) 
. 
. 

 23 82 19 00-0028 EA  200 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet ................................. 1,330.93 174.30 
    For Fan Coil Units Without Cabinet, Deduct  -164.72 
    For Thru-Wall Sleeve, Add  124.85 
    For 2-Way Valve Instead Of 3-Way, Deduct  -52.46 

. 
 23 82 19 00-0029 EA  300 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet ................................. 1,508.04 204.62 

    For Fan Coil Units Without Cabinet, Deduct  -185.35 
    For Thru-Wall Sleeve, Add  136.71 
    For 2-Way Valve Instead Of 3-Way, Deduct  -55.43 

. 
 23 82 19 00-0030 EA  400 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet ................................. 1,835.07 230.60 

    For Fan Coil Units Without Cabinet, Deduct  -229.19 
    For Thru-Wall Sleeve, Add  147.14 
    For 2-Way Valve Instead Of 3-Way, Deduct  -58.03 

. 
 23 82 19 00-0031 EA  600 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet ................................. 2,098.82 264.16 

    For Fan Coil Units Without Cabinet, Deduct  -262.01 
    For Thru-Wall Sleeve, Add  160.62 
    For 2-Way Valve Instead Of 3-Way, Deduct  -61.41 

. 
 23 82 19 00-0032 EA  800 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet ................................. 2,322.25 278.23 

    For Fan Coil Units Without Cabinet, Deduct  -292.82 
    For Thru-Wall Sleeve, Add  166.04 
    For 2-Way Valve Instead Of 3-Way, Deduct  -106.64 

. 
 23 82 19 00-0033 EA  1,000 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .............................. 2,744.94 293.38 

    For Fan Coil Units Without Cabinet, Deduct  -353.22 
    For Thru-Wall Sleeve, Add  172.04 
    For 2-Way Valve Instead Of 3-Way, Deduct  -108.89 

. 
 23 82 19 00-0034 EA  1,200 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .............................. 3,189.27 318.29 

    For Fan Coil Units Without Cabinet, Deduct  -414.71 
    For Thru-Wall Sleeve, Add  182.37 
    For 2-Way Valve Instead Of 3-Way, Deduct  -112.76 

XXXXXXX 
. 
 23 82 19 00-0035  Removal And Reinstallation Of Fan Coil Units (23 82 19) 

Note: Includes storage and cleaning. Excludes supports. 
. 
. 

 23 82 19 00-0036 EA Remove And Reinstall Fan Coil Unit Horizontal Or Vertical ................................................................................................ 460.30  

XXXXXXX 
. 
 23 82 29  Radiators (23 82) 
. 
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. 
 23 82 29 00-0001  Demolish Cast Iron Radiators (23 82 29) 
. 
. 

 23 82 29 00-0002 LF  Demolish Cast Iron Radiator ................................................................................................................................................. 32.46  
. 

 23 82 29 00-0003 EA  Cap Radiator ......................................................................................................................................................................... 40.65  

XXXXXXX 
. 
 23 82 29 00-0004  Cast Iron Radiator (23 82 29) 
. 
. 

 23 82 29 00-0005 EA 19" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 39.56  
    For Wall Support Bracket, Add  27.93 

. 
 23 82 29 00-0006 EA 25" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 54.37  

    For Wall Support Bracket, Add  29.34 
. 

 23 82 29 00-0007 EA 30" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 62.68  
. 

 23 82 29 00-0008 EA 36" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 77.85  
. 

 23 82 29 00-0009 EA 20" High Cast Iron Radiator Section, Recessed With Grille .................................................................................................. 55.90  

XXXXXXX 
. 
 23 82 29 00-0010  Radiator Covers (23 82 29) 

Note: Includes field cutouts, vent grilles, and insulation backing. To calculate quantity, measure the surface area 
of front, top and sides. 

. 

. 
 23 82 29 00-0011 SF  Stainless Steel Radiator Cover ............................................................................................................................................. 71.11 5.56 

. 
 23 82 29 00-0012 SF Galvanized Steel Radiator Cover .......................................................................................................................................... 46.11 5.56 

Note: Primed and painted. 

XXXXXXX 
. 
 23 82 29 00-0013  Radiator Shields (23 82 29) 
. 
. 

 23 82 29 00-0014 SF Stainless Steel Radiator Shield ........................................................................................................................................... 455.53 5.56 
. 

 23 82 29 00-0015 SF Galvanized Steel Radiator Shield ......................................................................................................................................... 34.53 5.56 
Note: Primed and painted. 

XXXXXXX 
. 
 23 82 29 00-0016  Remove And Reinstall Radiator (23 82 29) 

Note: Includes storage and cleaning. 
. 
. 

 23 82 29 00-0017 LF Remove And Reinstall Cast Iron Radiator ............................................................................................................................ 81.20  
. 

 23 82 29 00-0018 LF Remove And Reinstall Electric Radiator ............................................................................................................................... 54.13  
. 

 23 82 29 00-0019 LF Remove And Reinstall Hot Water Radiator ........................................................................................................................... 64.96  

XXXXXXX 
. 
 23 82 33  Convectors (23 82) 
. 
. 
 23 82 33 00-0001  Multi-Fin Convectors For Two-Pipe System (23 82 33) 

Note: Complete with 6-1/4" deep cabinet enclosure. 
. 
. 
 23 82 33 00-0002  20" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) 
. 
. 

 23 82 33 00-0003 EA  20" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 402.65 119.09 
    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  60.13 
    For Snap-On Inlet Grille, Add  46.09 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  77.77 

. 
 23 82 33 00-0004 EA  20" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 468.43 129.92 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  65.05 
    For Snap-On Inlet Grille, Add  49.37 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  95.06 

. 
 23 82 33 00-0005 EA  20" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 541.34 153.73 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  75.82 
    For Snap-On Inlet Grille, Add  56.54 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  108.02 

. 
 23 82 33 00-0006 EA 20" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 645.15 178.63 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  87.19 
    For Snap-On Inlet Grille, Add  64.12 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  131.09 

. 
 23 82 33 00-0007 EA 20" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 770.11 214.36 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  103.42 
    For Snap-On Inlet Grille, Add  74.94 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  155.89 

. 
 23 82 33 00-0008 EA 20" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet .......................................................... 863.28 235.79 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  113.15 
    For Snap-On Inlet Grille, Add  81.43 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  177.14 
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. 
 23 82 33 00-0009 EA 20" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,009.89 285.81 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  135.87 
    For Snap-On Inlet Grille, Add  96.58 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  201.94 

. 
 23 82 33 00-0010 EA 20" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,097.71 303.67 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  144.00 
    For Snap-On Inlet Grille, Add  102.00 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  223.20 

. 
 23 82 33 00-0011 EA 20" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,202.39 339.40 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  160.22 
    For Snap-On Inlet Grille, Add  112.81 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  240.92 

. 
 23 82 33 00-0012 EA 20" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,327.42 375.12 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  176.47 
    For Snap-On Inlet Grille, Add  123.65 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  265.71 

. 
 23 82 33 00-0013 EA 20" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,432.14 410.85 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  192.70 
    For Snap-On Inlet Grille, Add  134.47 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  283.43 

XXXXXXX 
. 
 23 82 33 00-0014  26" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) 
. 
. 

 23 82 33 00-0015 EA 26" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 481.84 156.65 
    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  76.48 
    For Snap-On Inlet Grille, Add  56.99 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  86.42 

. 
 23 82 33 00-0016 EA 26" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 564.62 181.99 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  87.85 
    For Snap-On Inlet Grille, Add  64.57 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  102.13 

. 
 23 82 33 00-0017 EA 26" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 679.43 213.71 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  102.09 
    For Snap-On Inlet Grille, Add  74.06 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  125.70 

. 
 23 82 33 00-0018 EA 26" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 789.49 238.29 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  113.12 
    For Snap-On Inlet Grille, Add  81.41 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  151.35 

. 
 23 82 33 00-0019 EA 26" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 915.79 267.95 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  126.47 
    For Snap-On Inlet Grille, Add  90.31 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  179.98 

. 
 23 82 33 00-0020 EA 26" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,019.48 290.25 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  136.54 
    For Snap-On Inlet Grille, Add  97.03 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  204.52 

. 
 23 82 33 00-0021 EA 26" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,162.77 330.73 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  154.98 
    For Snap-On Inlet Grille, Add  109.32 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  233.16 
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. 
 23 82 33 00-0022 EA 26" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,262.84 350.98 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  163.97 
    For Snap-On Inlet Grille, Add  115.31 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  257.70 

. 
 23 82 33 00-0023 EA 26" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,368.13 382.70 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  178.03 
    For Snap-On Inlet Grille, Add  124.68 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  278.15 

. 
 23 82 33 00-0024 EA 26" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,497.29 413.78 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  192.23 
    For Snap-On Inlet Grille, Add  134.15 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  306.78 

. 
 23 82 33 00-0025 EA 26" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,598.33 442.25 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  205.01 
    For Snap-On Inlet Grille, Add  142.67 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  327.24 

XXXXXXX 
. 
 23 82 33 00-0026  32" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) 
. 
. 

 23 82 33 00-0027 EA  32" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 560.14 190.54 
    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  92.57 
    For Snap-On Inlet Grille, Add  67.71 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  95.06 

. 
 23 82 33 00-0028 EA  32" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 670.20 230.60 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  110.77 
    For Snap-On Inlet Grille, Add  79.85 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  112.34 

. 
 23 82 33 00-0029 EA  32" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 803.27 269.57 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  128.47 
    For Snap-On Inlet Grille, Add  91.65 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  138.26 

. 
 23 82 33 00-0030 EA 32" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 919.49 292.95 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  139.15 
    For Snap-On Inlet Grille, Add  98.77 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  166.48 

. 
 23 82 33 00-0031 EA 32" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,044.84 316.56 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  149.76 
    For Snap-On Inlet Grille, Add  105.84 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  197.97 

. 
 23 82 33 00-0032 EA 32" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,156.84 339.40 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  160.22 
    For Snap-On Inlet Grille, Add  112.81 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  224.97 

. 
 23 82 33 00-0033 EA 32" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,290.36 367.98 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  173.28 
    For Snap-On Inlet Grille, Add  121.52 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  256.47 

. 
 23 82 33 00-0034 EA 32" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,403.43 391.58 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  184.06 
    For Snap-On Inlet Grille, Add  128.71 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  283.47 
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. 
 23 82 33 00-0035 EA 32" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,506.69 418.00 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  195.75 
    For Snap-On Inlet Grille, Add  136.50 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  305.96 

. 
 23 82 33 00-0036 EA 32" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,635.59 443.01 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  207.43 
    For Snap-On Inlet Grille, Add  144.29 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  337.46 

. 
 23 82 33 00-0037 EA 32" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,731.80 464.44 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  217.01 
    For Snap-On Inlet Grille, Add  150.67 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  359.95 

XXXXXXX 
. 
 23 82 33 00-0038  Electric Convectors, Floor Standing Units (23 82 33) 
. 
. 
 23 82 33 00-0039  4" Deep Electric Convectors (23 82 33 00-0038) 
. 
. 

 23 82 33 00-0040 EA  38" Long x 14" High x 4" Deep Electric Convectors, Floor Standing Units ......................................................................... 475.46 110.03 
. 

 23 82 33 00-0041 EA  50" Long x 14" High x 4" Deep Electric Convectors, Floor Standing Units ......................................................................... 522.13 110.03 

XXXXXXX 
. 
 23 82 33 00-0042  6" Deep Electric Convectors (23 82 33 00-0038) 
. 
. 

 23 82 33 00-0043 EA  38" Long x 14" High x 6" Deep Electric Convectors, Floor Standing Units ......................................................................... 543.67 110.03 
. 

 23 82 33 00-0044 EA  50" Long x 14" High x 6" Deep Electric Convectors, Floor Standing Units ......................................................................... 615.47 110.03 
. 

 23 82 33 00-0045 EA  62" Long x 20" High x 6" Deep Electric Convectors, Floor Standing Units ......................................................................... 678.29 110.03 
. 

 23 82 33 00-0046 EA  74" Long x 20" High x 6" Deep Electric Convectors, Floor Standing Units ......................................................................... 777.02 110.03 

XXXXXXX 
. 
 23 82 36  Finned-Tube Radiation Heaters (23 82) 
. 
. 
 23 82 36 00-0001  Electric Baseboard Heating (23 82 36) 

Note: Includes 24 gauge steel enclosure and heating element 
. 
. 
 23 82 36 00-0002  Electric Wall Heating 10" Enclosure (23 82 36 00-0001) 
. 
. 

 23 82 36 00-0003 LF  Electric Wall Heating, 10" Enclosure, Low Capacity Electric Unit, Element <250 Watts/FT ............................................... 124.26 61.13 
. 

 23 82 36 00-0004 LF  Electric Wall Heating, 10" Enclosure, Low Capacity Electric Unit, Element >= 250 Watts/FT ............................................ 126.42 61.13 

XXXXXXX 
. 
 23 82 36 00-0005  Electric Wall Heating 16" Enclosure (23 82 36 00-0001) 
. 
. 

 23 82 36 00-0006 LF  Electric Wall Heating, 16" Enclosure, Low Capacity Electric Unit, Element <350 Watts/FT ............................................... 145.80 61.13 
. 

 23 82 36 00-0007 LF  Electric Wall Heating, 16" Enclosure, Low Capacity Electric Unit, Element >= 350 Watts/FT ............................................ 151.19 61.13 

XXXXXXX 
. 
 23 82 36 00-0008  Finned Tube Baseboard Units (23 82 36) 

Note: Complete with steel enclosure. Single heating element. 
. 
. 
 23 82 36 00-0009  3/4" IPS Steel Tube With Steel Fins (23 82 36 00-0008) 
. 
. 

 23 82 36 00-0010 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 290.68 42.23 
    For 90 Degree Corner, Add  50.85 
    For Valve Enclosure, Add  50.85 
    For Filler Piece, Add  43.85 
    For End Cap, Add  34.56 
    For Copper Tube With Aluminum Fins, Add  4.75 

. 
 23 82 36 00-0011 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 375.67 63.87 

    For 90 Degree Corner, Add  59.21 
    For Valve Enclosure, Add  59.21 
    For Filler Piece, Add  52.21 
    For End Cap, Add  39.99 
    For Copper Tube With Aluminum Fins, Add  7.13 

. 
 23 82 36 00-0012 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 443.47 84.44 

    For 90 Degree Corner, Add  64.13 
    For Valve Enclosure, Add  64.13 
    For Filler Piece, Add  57.13 
    For End Cap, Add  43.18 
    For Copper Tube With Aluminum Fins, Add  9.51 

. 
 23 82 36 00-0013 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 552.67 118.22 

    For 90 Degree Corner, Add  77.55 
    For Valve Enclosure, Add  77.55 
    For Filler Piece, Add  70.55 
    For End Cap, Add  51.91 
    For Copper Tube With Aluminum Fins, Add  11.82 
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. 
 23 82 36 00-0014 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 661.79 142.04 

    For 90 Degree Corner, Add  91.19 
    For Valve Enclosure, Add  91.19 
    For Filler Piece, Add  84.19 
    For End Cap, Add  60.77 
    For Copper Tube With Aluminum Fins, Add  14.07 

. 
 23 82 36 00-0015 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 740.03 151.56 

    For 90 Degree Corner, Add  96.61 
    For Valve Enclosure, Add  96.61 
    For Filler Piece, Add  89.61 
    For End Cap, Add  64.30 
    For Copper Tube With Aluminum Fins, Add  16.88 

. 
 23 82 36 00-0016 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 816.22 167.48 

    For 90 Degree Corner, Add  105.71 
    For Valve Enclosure, Add  105.71 
    For Filler Piece, Add  98.71 
    For End Cap, Add  70.21 
    For Copper Tube With Aluminum Fins, Add  18.57 

. 
 23 82 36 00-0017 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 930.16 189.46 

    For 90 Degree Corner, Add  118.26 
    For Valve Enclosure, Add  118.26 
    For Filler Piece, Add  111.26 
    For End Cap, Add  78.37 
    For Copper Tube With Aluminum Fins, Add  21.39 

. 
 23 82 36 00-0018 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ....................................... 1,025.28 208.41 

    For 90 Degree Corner, Add  129.10 
    For Valve Enclosure, Add  129.10 
    For Filler Piece, Add  122.10 
    For End Cap, Add  85.41 
    For Copper Tube With Aluminum Fins, Add  23.64 

XXXXXXX 
. 
 23 82 36 00-0019  1" IPS Steel Tube With Steel Fins (23 82 36 00-0008) 
. 
. 

 23 82 36 00-0020 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 327.72 42.23 
    For 90 Degree Corner, Add  50.85 
    For Valve Enclosure, Add  50.85 
    For Filler Piece, Add  43.85 
    For End Cap, Add  34.56 
    For Copper Tube With Aluminum Fins, Add  6.79 

. 
 23 82 36 00-0021 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 431.22 63.87 

    For 90 Degree Corner, Add  59.21 
    For Valve Enclosure, Add  59.21 
    For Filler Piece, Add  52.21 
    For End Cap, Add  39.99 
    For Copper Tube With Aluminum Fins, Add  10.18 

. 
 23 82 36 00-0022 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 517.55 84.44 

    For 90 Degree Corner, Add  64.13 
    For Valve Enclosure, Add  64.13 
    For Filler Piece, Add  57.13 
    For End Cap, Add  43.18 
    For Copper Tube With Aluminum Fins, Add  13.58 

. 
 23 82 36 00-0023 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................. 644.89 118.22 

    For 90 Degree Corner, Add  77.58 
    For Valve Enclosure, Add  77.58 
    For Filler Piece, Add  70.58 
    For End Cap, Add  51.93 
    For Copper Tube With Aluminum Fins, Add  16.89 

. 
 23 82 36 00-0024 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................. 771.25 142.04 

    For 90 Degree Corner, Add  91.16 
    For Valve Enclosure, Add  91.16 
    For Filler Piece, Add  84.16 
    For End Cap, Add  60.75 
    For Copper Tube With Aluminum Fins, Add  20.10 

. 
 23 82 36 00-0025 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................. 871.61 151.56 

    For 90 Degree Corner, Add  96.61 
    For Valve Enclosure, Add  96.61 
    For Filler Piece, Add  89.61 
    For End Cap, Add  64.30 
    For Copper Tube With Aluminum Fins, Add  24.12 

. 
 23 82 36 00-0026 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................. 960.61 167.48 

    For 90 Degree Corner, Add  105.64 
    For Valve Enclosure, Add  105.64 
    For Filler Piece, Add  98.64 
    For End Cap, Add  70.16 
    For Copper Tube With Aluminum Fins, Add  26.53 

. 
 23 82 36 00-0027 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,096.82 189.46 

    For 90 Degree Corner, Add  118.26 
    For Valve Enclosure, Add  118.26 
    For Filler Piece, Add  111.26 
    For End Cap, Add  78.37 
    For Copper Tube With Aluminum Fins, Add  30.55 
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. 
 23 82 36 00-0028 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,208.84 208.41 

    For 90 Degree Corner, Add  128.97 
    For Valve Enclosure, Add  128.97 
    For Filler Piece, Add  121.97 
    For End Cap, Add  85.33 
    For Copper Tube With Aluminum Fins, Add  33.77 

XXXXXXX 
. 
 23 82 36 00-0029  1-1/4" IPS Steel Tube With Steel Fins (23 82 36 00-0008) 
. 
. 

 23 82 36 00-0030 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 364.75 42.23 
    For 90 Degree Corner, Add  50.85 
    For Valve Enclosure, Add  50.85 
    For Filler Piece, Add  43.85 
    For End Cap, Add  34.56 
    For Copper Tube With Aluminum Fins, Add  8.83 

. 
 23 82 36 00-0031 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 486.78 63.87 

    For 90 Degree Corner, Add  59.21 
    For Valve Enclosure, Add  59.21 
    For Filler Piece, Add  52.21 
    For End Cap, Add  39.99 
    For Copper Tube With Aluminum Fins, Add  13.24 

. 
 23 82 36 00-0032 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 591.62 84.44 

    For 90 Degree Corner, Add  64.13 
    For Valve Enclosure, Add  64.13 
    For Filler Piece, Add  57.13 
    For End Cap, Add  43.18 
    For Copper Tube With Aluminum Fins, Add  17.65 

. 
 23 82 36 00-0033 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ....................................... 736.99 118.22 

    For 90 Degree Corner, Add  77.58 
    For Valve Enclosure, Add  77.58 
    For Filler Piece, Add  70.58 
    For End Cap, Add  51.93 
    For Copper Tube With Aluminum Fins, Add  21.95 

. 
 23 82 36 00-0034 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ....................................... 880.90 142.04 

    For 90 Degree Corner, Add  91.16 
    For Valve Enclosure, Add  91.16 
    For Filler Piece, Add  84.16 
    For End Cap, Add  60.75 
    For Copper Tube With Aluminum Fins, Add  26.13 

. 
 23 82 36 00-0035 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,003.18 151.56 

    For 90 Degree Corner, Add  96.61 
    For Valve Enclosure, Add  96.61 
    For Filler Piece, Add  89.61 
    For End Cap, Add  64.30 
    For Copper Tube With Aluminum Fins, Add  31.36 

. 
 23 82 36 00-0036 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,105.33 167.48 

    For 90 Degree Corner, Add  105.64 
    For Valve Enclosure, Add  105.64 
    For Filler Piece, Add  98.64 
    For End Cap, Add  70.16 
    For Copper Tube With Aluminum Fins, Add  34.49 

. 
 23 82 36 00-0037 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,263.48 189.46 

    For 90 Degree Corner, Add  118.26 
    For Valve Enclosure, Add  118.26 
    For Filler Piece, Add  111.26 
    For End Cap, Add  78.37 
    For Copper Tube With Aluminum Fins, Add  39.72 

. 
 23 82 36 00-0038 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,393.04 208.41 

    For 90 Degree Corner, Add  128.97 
    For Valve Enclosure, Add  128.97 
    For Filler Piece, Add  121.97 
    For End Cap, Add  85.33 
    For Copper Tube With Aluminum Fins, Add  43.90 

XXXXXXX 
. 
 23 82 39  Unit Heaters (23 82) 
. 
. 
 23 82 39 13  Cabinet Unit Heaters (23 82 39) 
. 
. 
 23 82 39 13-0001  Electric Cabinet Unit Heaters (23 82 39 13) 

Note: Can be mounted on the ceiling, floor or wall. Includes built-in thermostat. 208, 240/208, 277, or 480 Volt. 
. 
. 
 23 82 39 13-0002  Electric Cabinet Unit Heaters, 35" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0003 EA 2 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,239.88 138.93 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0004 EA 3 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,257.10 138.93 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0005 EA 4 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,274.32 138.93 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0006 EA 5 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,291.53 138.93 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0007 EA 6 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,308.75 138.93 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0008 EA 7 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,325.97 138.93 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0009 EA 8 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,343.88 138.93 
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. 
 23 82 39 13-0010 EA For Ceiling Installation of 35" Cabinet Unit Heater, Add...................................................................................................... 185.60 92.25 

XXXXXXX 
. 
 23 82 39 13-0011  Electric Cabinet Unit Heaters, 45" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0012 EA 4 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 2,388.42 166.71 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0013 EA 6 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 2,422.86 166.71 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0014 EA 8 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 2,457.29 166.71 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0015 EA 10 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,491.73 166.71 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0016 EA 12 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,526.16 166.71 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0017 EA 14 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,560.60 166.71 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0018 EA 16 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,595.03 166.71 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0019 EA For Ceiling Installation of 45" Cabinet Unit Heater, Add...................................................................................................... 222.28 111.13 

XXXXXXX 
. 
 23 82 39 13-0020  Electric Cabinet Unit Heaters, 58" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0021 EA 6 KW, 750 CFM, 58" Electric Cabinet Unit Heater ........................................................................................................... 3,004.37 222.28 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0022 EA 8 KW, 750 CFM, 58" Electric Cabinet Unit Heater ........................................................................................................... 3,038.80 222.28 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0023 EA 10 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,073.24 222.28 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0024 EA 12 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,107.66 222.28 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0025 EA 14 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,142.10 222.28 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0026 EA 16 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,176.53 222.28 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0027 EA For Ceiling Installation of 58" Cabinet Unit Heater, Add...................................................................................................... 277.84 138.93 

XXXXXXX 
. 
 23 82 39 13-0028  Electric Cabinet Unit Heaters, 68" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0029 EA 6 KW, 750 CFM, 68" Electric Cabinet Unit Heater ........................................................................................................... 3,551.45 277.84 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0030 EA 9 KW, 750 CFM, 68" Electric Cabinet Unit Heater ........................................................................................................... 3,603.10 277.84 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0031 EA 12 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,654.74 277.84 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0032 EA 15 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,706.39 277.84 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0033 EA 18 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,758.05 277.84 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0034 EA 21 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,809.70 277.84 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0035 EA 24 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,861.35 277.84 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0036 EA For Ceiling Installation of 68" Cabinet Unit Heater, Add...................................................................................................... 371.20 185.60 

XXXXXXX 
. 
 23 82 39 13-0037  Electric Cabinet Unit Heaters, 78" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0038 EA 8 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ........................................................................................................ 4,167.38 333.41 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0039 EA 12 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,236.25 333.41 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0040 EA 16 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,305.12 333.41 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0041 EA 20 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,373.99 333.41 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0042 EA 24 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,442.85 333.41 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0043 EA 28 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,511.72 333.41 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0044 EA 32 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,580.59 333.41 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0045 EA For Ceiling Installation of 78" Cabinet Unit Heater, Add...................................................................................................... 444.55 222.28 

XXXXXXX 
. 
 23 82 39 13-0046  Removal and Reinstallation of Cabinet Unit Heaters (23 82 39 13) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 13-0047 EA Remove And Reinstall Up To 58" Cabinet Unit Heater, Floor or Wall ................................................................................. 297.72  

. 
 23 82 39 13-0048 EA Remove And Reinstall >58" Cabinet Unit Heater, Floor or Wall ......................................................................................... 514.26  

. 
 23 82 39 13-0049 EA Remove And Reinstall Up To 58" Cabinet Unit Heater, Ceiling .......................................................................................... 613.84  

. 
 23 82 39 13-0050 EA Remove And Reinstall >58" Cabinet Unit Heater, Ceiling ................................................................................................... 830.36  

XXXXXXX 



 

 Heating, Ventilating, And Air-Conditioning (HVAC) 23 

23
 

Decentralized Unitary HVAC Equipment 23 80 
Convection Heating And Cooling Units 23 82 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 23 - 449 

. 
 23 82 39 16  Propeller Unit Heaters (23 82 39) 
. 
. 
 23 82 39 16-0001  Hydronic Unit Heaters Using Steam Or Hot Water (23 82 39 16) 

Note: For use with either steam or heating hot water. Heating output capacities for both are listed. 
. 
. 
 23 82 39 16-0002  Horizontal Hydronic Unit Heaters, Fan Propelled, 115 Volt (23 82 39 16-0001) 
. 
. 

 23 82 39 16-0003 EA 18 MBH Steam, 13 MBH Hot Water, 395 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ....................................... 649.19 108.26 
. 

 23 82 39 16-0004 EA 24 MBH Steam, 17.4 MBH Hot Water, 450 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .................................... 650.37 108.26 
. 

 23 82 39 16-0005 EA 36 MBH Steam, 26.1 MBH Hot Water, 550 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .................................... 718.21 108.26 
. 

 23 82 39 16-0006 EA 48 MBH Steam, 34.8 MBH Hot Water, 750 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .................................... 897.09 162.39 
. 

 23 82 39 16-0007 EA 60 MBH Steam, 43.6 MBH Hot Water, 900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .................................... 931.80 162.39 
. 

 23 82 39 16-0008 EA 72 MBH Steam, 52.3 MBH Hot Water, 1,100 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ................................. 983.48 162.39 
. 

 23 82 39 16-0009 EA 84 MBH Steam, 61 MBH Hot Water, 2,400 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ................................. 1,193.47 216.52 
. 

 23 82 39 16-0010 EA 96 MBH Steam, 69.7 MBH Hot Water, 2,400 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 1,297.59 216.52 
. 

 23 82 39 16-0011 EA 108 MBH Steam, 78.4 MBH Hot Water, 2,800 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................ 1,363.85 216.52 
. 

 23 82 39 16-0012 EA 120 MBH Steam, 87.1 MBH Hot Water, 2,900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................ 1,417.49 216.52 
. 

 23 82 39 16-0013 EA 132 MBH Steam, 95.8 MBH Hot Water, 2.000 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................ 1,615.68 270.65 
. 

 23 82 39 16-0014 EA 144 MBH Steam, 104 MBH Hot Water, 2,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 1,633.83 270.65 
. 

 23 82 39 16-0015 EA 156 MBH Steam, 113 MBH Hot Water, 2,600 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 1,651.19 270.65 
. 

 23 82 39 16-0016 EA 180 MBH Steam, 118 MBH Hot Water, 2,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 1,780.69 324.78 
. 

 23 82 39 16-0017 EA 204 MBH Steam, 148 MBH Hot Water, 2,900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 1,916.36 324.78 
. 

 23 82 39 16-0018 EA 240 MBH Steam, 174 MBH Hot Water, 3,500 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 2,191.23 378.91 
. 

 23 82 39 16-0019 EA 280 MBH Steam, 209.1 MBH Hot Water, 4,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .......................... 2,682.66 378.91 
. 

 23 82 39 16-0020 EA 300 MBH Steam, 230 MBH Hot Water, 5,000 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 2,871.29 433.04 
. 

 23 82 39 16-0021 EA 360 MBH Steam, 261.3 MBH Hot Water, 5,500 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .......................... 3,376.14 433.04 
. 

 23 82 39 16-0022 EA Fan Guard For Fan Propelled Steam Unit Heater, Horizontal............................................................................................. 174.41 27.07 
Note: Required only for unit heaters located within 7' of a working surface. 

XXXXXXX 
. 
 23 82 39 16-0023  Vertical Hydronic Unit Heaters, Fan Propelled, 115 Volt (23 82 39 16-0001) 
. 
. 

 23 82 39 16-0024 EA 41.3 MBH Steam, 22.7 MBH Hot Water, 595 CFM Unit Heater Fan Propelled, Vertical, 115 Volt...................................... 943.64 108.26 
. 

 23 82 39 16-0025 EA 65.5 MBH Steam, 39.6 MBH Hot Water, 989 CFM Unit Heater Fan Propelled, Vertical, 115 Volt...................................... 981.10 162.39 
. 

 23 82 39 16-0026 EA 80.6 MBH Steam, 48.4 MBH Hot Water, 1,200 CFM Unit Heater Fan Propelled, Vertical, 115 Volt................................ 1,049.34 162.39 
. 

 23 82 39 16-0027 EA 101.8 MBH Steam, 68.3 MBH Hot Water, 1,490 CFM Unit Heater Fan Propelled, Vertical, 115 Volt.............................. 1,299.97 216.52 
. 

 23 82 39 16-0028 EA 124.4 MBH Steam, 83.7 MBH Hot Water, 1,790 CFM Unit Heater Fan Propelled, Vertical, 115 Volt.............................. 1,367.01 216.52 
. 

 23 82 39 16-0029 EA 152 MBH Steam, 105.2 MBH Hot Water, 2,220 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................... 1,659.21 324.78 
. 

 23 82 39 16-0030 EA 173 MBH Steam, 118.6 MBH Hot Water, 2,620 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................... 1,761.75 324.78 
. 

 23 82 39 16-0031 EA 210.2 MBH Steam, 139.7 MBH Hot Water, 3,200 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................ 1,847.74 324.78 
. 

 23 82 39 16-0032 EA 249.8 MBH Steam, 180.1 MBH Hot Water, 4,180 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................ 2,073.69 378.91 
. 

 23 82 39 16-0033 EA 283.8 MBH Steam, 205.4 MBH Hot Water, 4,430 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................ 2,175.46 378.91 
. 

 23 82 39 16-0034 EA 333.4 MBH Steam, 242.9 MBH Hot Water, 5,210 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................ 2,381.33 378.91 
. 

 23 82 39 16-0035 EA 386 MBH Steam, 280.8 MBH Hot Water, 6,140 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................... 2,785.50 487.17 
. 

 23 82 39 16-0036 EA 496 MBH Steam, 368.1 MBH Hot Water, 8,020 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................... 3,470.20 487.17 
. 

 23 82 39 16-0037 EA 585 MBH Steam, 431.1 MBH Hot Water, 9,450 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................... 3,680.03 487.17 
. 

 23 82 39 16-0038 EA 705 MBH Steam, 519.4 MBH Hot Water, 11,000 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................. 4,181.12 541.30 
. 

 23 82 39 16-0039 EA Fan Guard For Fan Propelled Steam Unit Heater, Vertical ................................................................................................. 232.79 27.07 
Note: Required only for unit heaters located within 7' of a working surface. 

XXXXXXX 
. 
 23 82 39 16-0040  Removal and Reinstallation of Propeller Unit Heaters (23 82 39 16) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 16-0041 EA Remove And Reinstall Up To 120 MBH Steam, 87.1 MBH Hot Water Hydronic Unit Heater, Horizontal or Vertical .......... 649.56  

. 
 23 82 39 16-0042 EA Remove And Reinstall >120 MBH Steam, 87.1 MBH Hot Water Hydronic Unit Heater, Horizontal or Vertical ................... 866.10  

XXXXXXX 
. 
 23 82 39 19  Wall and Ceiling Unit Heaters (23 82 39) 
. 
. 
 23 82 39 19-0001  Electric Unit Heaters (23 82 39 19) 

Note: May be mounted both vertically and horizontally. 
. 
. 

 23 82 39 19-0002 EA 3 KW, 350 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ........................................................................................ 681.88 111.13 
. 

 23 82 39 19-0003 EA 5 KW, 350 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ........................................................................................ 681.88 111.13 
. 

 23 82 39 19-0004 EA 7.5 KW, 650 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ..................................................................................... 910.46 138.93 
. 

 23 82 39 19-0005 EA 10 KW, 650 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ................................................................................... 1,047.28 166.71 
. 

 23 82 39 19-0006 EA 15 KW, 910 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ................................................................................... 1,519.52 222.28 
. 

 23 82 39 19-0007 EA 20 KW, 1,320 CFM Electric Unit Heater, 208, 240/208, 277, or 480 Volt ........................................................................ 2,194.54 277.84 
. 

 23 82 39 19-0008 EA 30 KW, 2,100 CFM Electric Unit Heater, Two speed; 208, 240/208, 277, or 480 Volt ..................................................... 3,008.44 333.41 
. 

 23 82 39 19-0009 EA 50 KW, 3,000 CFM Electric Unit Heater, Two speed; 208, 240/208, 277, or 480 Volt ..................................................... 4,357.11 388.99 
. 

 23 82 39 19-0010 EA 3 KW, 350 CFM Electric Unit Heater - 480 Volt .................................................................................................................. 831.29 111.13 
. 

 23 82 39 19-0011 EA 5 KW, 350 CFM Electric Unit Heater - 480 Volt .................................................................................................................. 802.12 111.13 
. 

 23 82 39 19-0012 EA 7.5 KW, 650 CFM Electric Unit Heater - 480 Volt ............................................................................................................... 953.16 138.93 
. 

 23 82 39 19-0013 EA 10 KW, 650 CFM Electric Unit Heater - 480 Volt ............................................................................................................. 1,102.83 166.71 
. 

 23 82 39 19-0014 EA 15 KW, 910 CFM Electric Unit Heater - 480 Volt ............................................................................................................. 1,630.63 222.28 

XXXXXXX 
. 
 23 82 39 19-0015  Electric Ceiling and Wall Heaters (23 82 39 19) 

Note: The "/" between wattages indicates two or three speed operation. 120, 240/208 or 277 Volt. 
. 
. 

 23 82 39 19-0016 EA 1,000, 1,500 Or 2,000 Watt Recessed Electric Wall Heater ............................................................................................... 313.66 63.35 
. 

 23 82 39 19-0017 EA 1,500/750 Or 2,000/1,000 Watt Recessed Electric Wall Heater ......................................................................................... 354.85 77.80 
. 

 23 82 39 19-0018 EA 3,000, 3,600, 4,000 Or 4,800 Watt Recessed Electric Wall Heater .................................................................................... 550.66 77.80 
. 

 23 82 39 19-0019 EA 1,000, 1,500 Or 2,000 Watt Surface Mounted Electric Wall Heater .................................................................................... 351.73 69.46 
. 

 23 82 39 19-0020 EA 1,500/750 Or 2,000/1,000 Watt Surface Mounted Electric Wall Heater .............................................................................. 425.41 77.80 
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. 
 23 82 39 19-0021 EA 3,000, 3,600, 4,000 Or 4,800 Watt Surface Mounted Electric Wall Heater ......................................................................... 621.22 77.80 

. 
 23 82 39 19-0022 EA 1,000, 1,500 Or 2,000/1,500 Watt Recessed Electric Ceiling Heater.................................................................................. 462.73 91.69 

. 
 23 82 39 19-0023 EA 3,000, 4,000 Or 4,000/3,000 Watt Recessed Electric Ceiling Heater.................................................................................. 827.74 97.24 

. 
 23 82 39 19-0024 EA 4,800/3,600 Watt Recessed Electric Ceiling Heater ........................................................................................................... 925.68 97.24 

. 
 23 82 39 19-0025 EA 4,000/3,000/2,000 Watt Recessed Or Surface Mounted Electric Ceiling Heater ............................................................. 1,069.76 102.80 

. 
 23 82 39 19-0026 EA 5,000/3,800/2,500 Watt Recessed Or Surface Mounted Electric Ceiling Heater ............................................................. 1,155.75 102.80 

. 
 23 82 39 19-0027 EA 1,000, 1,500 Or 2,000/1,500 Watt Surface Mounted Electric Ceiling Heater ...................................................................... 513.60 91.69 

. 
 23 82 39 19-0028 EA 3,000, 4,000 Or 4,000/3,000 Watt Surface Mounted Electric Ceiling Heater ...................................................................... 907.87 97.24 

. 
 23 82 39 19-0029 EA 4,800/3,600 Watt Surface Mounted Electric Ceiling Heater ............................................................................................. 1,005.81 97.24 

XXXXXXX 
. 
 23 82 39 19-0030  Removal And Reinstallation Of Electric Unit Heaters (23 82 39 19) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 19-0031 EA Remove And Reinstall Up To 15KW Electric Unit Heater ................................................................................................... 389.77  

. 
 23 82 39 19-0032 EA Remove And Reinstall >15 KW Electric Unit Heater ........................................................................................................... 801.23  

XXXXXXX 
. 
 23 83  Radiant Heating Units (23 80) 
. 
. 
 23 83 13  Radiant-Heating Electric Cables (23 83) 
. 
. 
 23 83 13 00-0001  Self Regulating Heating Cable (23 83 13) 
. 
. 

 23 83 13 00-0002 LF 3 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable........................................................................................ 5.67 0.70 
Note: Tinned copper braid, @ 50° F. 

    For TPE Covering, Add  1.07 
. 

 23 83 13 00-0003 LF 5 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable........................................................................................ 6.20 0.70 
Note: Tinned copper braid, @ 50° F. 

    For TPE Covering, Add  1.20 
. 

 23 83 13 00-0004 LF 8 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable........................................................................................ 6.66 0.70 
Note: Tinned copper braid, @ 50° F. 

    For TPE Covering, Add  1.32 
. 

 23 83 13 00-0005 LF 3 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable........................................................................................ 5.83 0.70 
Note: Tinned copper braid, @ 50° F. 

    For TPE Covering, Add  1.11 
. 

 23 83 13 00-0006 LF 5 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable........................................................................................ 6.34 0.70 
Note: Tinned copper braid, @ 50° F 

    For TPE Covering, Add  1.24 
. 

 23 83 13 00-0007 LF 8 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable........................................................................................ 6.87 0.70 
Note: Tinned copper braid, @ 50° F. 

    For TPE Covering, Add  1.37 
. 

 23 83 13 00-0008 EA Power Connection Kit ......................................................................................................................................................... 205.58 55.23 
Note: Includes pre-set thermostat. 

. 
 23 83 13 00-0009 EA Splice And Tee Kit .............................................................................................................................................................. 205.58 55.23 

. 
 23 83 13 00-0010 EA End Seal Kit ........................................................................................................................................................................ 115.20 10.04 

. 
 23 83 13 00-0011 EA Ambient Air Sensing Thermostat ........................................................................................................................................ 310.75 25.10 

. 
 23 83 13 00-0012 EA Line Sensing Thermostat .................................................................................................................................................... 340.35 25.10 

Note: Mechanical or electronic. 

XXXXXXX 
. 
 23 84  Humidity Control Equipment (23 80) 
. 
. 
 23 84 13  Humidifiers (23 84) 
. 
. 
 23 84 13 00-0001  Steam Type Pneumatically Controlled (23 84 13) 

Note: For duct or air handling installation standard unit with integral operator distribution manifold strainer trap 
and pneumatic modulating valve. Excludes humidistat and piping. 

. 

. 
 23 84 13 00-0002 EA  3-191 LB/Hour Steam Humidifier, 24" Manifold, Pneumatic Controls .............................................................................. 1,238.71 285.81 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  386.05 

. 
 23 84 13 00-0003 EA  3-191 LB/Hour Steam Humidifier, 48" Manifold, Pneumatic Controls .............................................................................. 1,238.71 285.81 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  386.05 

. 
 23 84 13 00-0004 EA  65-334 LB/Hour Steam Humidifier, 36" Manifold, Pneumatic Controls ............................................................................ 1,696.77 285.81 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  523.47 

. 
 23 84 13 00-0005 EA  65-334 LB/Hour Steam Humidifier, 72" Manifold, Pneumatic Controls ............................................................................ 1,805.03 357.27 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  559.55 

. 
 23 84 13 00-0006 EA 100-690 LB/Hour Steam Humidifier, 48" Manifold, Pneumatic Controls .......................................................................... 2,449.93 285.81 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  749.41 

. 
 23 84 13 00-0007 EA 100-690 LB/Hour Steam Humidifier, 84" Manifold, Pneumatic Controls .......................................................................... 2,558.19 357.27 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  785.50 

. 
 23 84 13 00-0008 EA  220-2,000 LB/Hour Steam Humidifier, 72" Manifold, Pneumatic Controls ....................................................................... 3,735.01 357.27 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  1,138.55 

. 
 23 84 13 00-0009 EA  220-2,000 LB/Hour Steam Humidifier, 144" Manifold, Pneumatic Controls ..................................................................... 3,870.34 447.12 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  1,183.66 

XXXXXXX 
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. 
 23 84 13 00-0010  Electric Steam Humidifiers, Self-Steam Producing (23 84 13) 

Note: Electronic modulating duct or air handling unit installation 208V-108V with 12"-72" manifolds included. 
. 
. 

 23 84 13 00-0011 EA  1-96 LB/Hour Electric Steam Humidifier, Self-Steam Producing With 12-72" Manifold.................................................... 6,793.21 446.03 
. 

 23 84 13 00-0012 EA  20-168 LB/Hour Electric Steam Humidifier, Self-Steam Producing With 12-72" Manifold................................................ 8,534.18 447.12 

XXXXXXX 
. 
 23 84 13 00-0013  Residential Humidifiers (23 84 13) 

Note: Includes solenoid valve and flow through water supply. 
. 
. 

 23 84 13 00-0014 EA  Duct Or Furnace Mounted Humidifier, Residential Type ..................................................................................................... 397.57 54.13 

XXXXXXX 
. 
 23 84 16  Mechanical Dehumidification Units (23 84) 
. 
. 
 23 84 16 16  Indoor, Mechanical Dehumidification Units (23 84 16) 
. 
. 
 23 84 16 16-0001  Mechanical Dehumidification Units (23 84 16 16) 

Note: Sized by moisture removal per 24 hours. 
. 
. 

 23 84 16 16-0002 EA 65 Pint Per Day, 160 CFM, 8" Duct Connection, Refrigerant Dehumidifier...................................................................... 1,228.42 55.57 
. 

 23 84 16 16-0003 EA 90 Pint Per Day, 235 CFM, 10"/6" Duct Connection, Refrigerant Dehumidifier ............................................................... 1,539.19 64.82 
. 

 23 84 16 16-0004 EA 120 Pint Per Day, 350 CFM, 10"/6" Duct Connection, Refrigerant Dehumidifier ............................................................. 2,047.23 74.09 

XXXXXXX 
. 
 23 84 16 33  Portable Dehumidifiers (23 84 16) 
. 
. 
 23 84 16 33-0001  Self Contained Free Standing Unit (23 84 16 33) 

Note: Sized by moisture removal per 24 hours. 
. 
. 

 23 84 16 33-0002 EA 12 Pint/24 Hour Dehumidifier .............................................................................................................................................. 508.12 120.05 
. 

 23 84 16 33-0003 EA 15 Pint/24 Hour Dehumidifier .............................................................................................................................................. 544.33 120.05 
. 

 23 84 16 33-0004 EA 20 Pint/24 Hour Dehumidifier .............................................................................................................................................. 609.51 120.05 
. 

 23 84 16 33-0005 EA 30 Pint/24 Hour Dehumidifier .............................................................................................................................................. 689.17 120.05 
. 

 23 84 16 33-0006 EA 40 Pint/24 Hour Dehumidifier .............................................................................................................................................. 725.38 120.05 
. 

 23 84 16 33-0007 EA 65 Pint/24 Hour Dehumidifier .............................................................................................................................................. 795.71 120.05 

 
 
 
 

END OF SECTION 23 
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. 
26  Electrical 

Note: Termination costs are included with all electrical equipment, panel boards, fixtures and devices. Terminations are not included with patch 
panels. 

. 

. 
 26 01  Operation and Maintenance of Electrical Systems (26) 
. 
. 
 26 01 10  Operation And Maintenance Of Medium-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 10 00-0001  Retrofit Distribution Enclosures (26 01 10) 

Note: Includes removal of equipment housing, punch or drill hole for window, touch-up area, and reinstallation of 
equipment housing. 

. 

. 
 26 01 10 00-0002 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-2C) ................................ 296.41  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  58.69 
    For > 20 To 50, Add  46.95 
    For > 50 To 100, Add  23.47 

. 
 26 01 10 00-0003 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-3C) ................................ 380.55  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  79.72 
    For > 20 To 50, Add  63.78 
    For > 50 To 100, Add  31.89 

. 
 26 01 10 00-0004 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-4C) ................................ 565.64  

Note: 4mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  125.99 
    For > 20 To 50, Add  100.79 
    For > 50 To 100, Add  50.40 

. 
 26 01 10 00-0005 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 1 Rated (Fluke CLKTO) .................................. 294.01  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  58.09 
    For > 20 To 50, Add  46.47 
    For > 50 To 100, Add  23.23 

. 
 26 01 10 00-0006 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated  (Fluke CLKT-2) ............................ 295.49  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  58.46 
    For > 20 To 50, Add  46.76 
    For > 50 To 100, Add  23.38 

. 
 26 01 10 00-0007 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-3) ............................. 373.69  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  78.01 
    For > 20 To 50, Add  62.40 
    For > 50 To 100, Add  31.20 

. 
 26 01 10 00-0008 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-4) ............................. 550.43  

Note: 4mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  122.19 
    For > 20 To 50, Add  97.75 
    For > 50 To 100, Add  48.88 

. 
 26 01 10 00-0009 EA 2" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 235.83  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  43.54 
    For > 20 To 50, Add  34.83 
    For > 50 To 100, Add  17.42 

. 
 26 01 10 00-0010 EA 3" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 326.70  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  66.26 
    For > 20 To 50, Add  53.01 
    For > 50 To 100, Add  26.50 

. 
 26 01 10 00-0011 EA 4" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 459.21  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  99.39 
    For > 20 To 50, Add  79.51 
    For > 50 To 100, Add  39.75 

. 
 26 01 10 00-0012 EA 2" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 419.89  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  89.56 
    For > 20 To 50, Add  71.64 
    For > 50 To 100, Add  35.82 

. 
 26 01 10 00-0013 EA 3" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 571.92  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  127.56 
    For > 20 To 50, Add  102.05 
    For > 50 To 100, Add  51.03 
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. 
 26 01 10 00-0014 EA 4" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) .......................................................................................................................................................................... 1,036.26  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  243.65 
    For > 20 To 50, Add  194.92 
    For > 50 To 100, Add  97.46 

. 
 26 01 10 00-0015 EA 3" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 480.32  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  104.66 
    For > 20 To 50, Add  83.73 
    For > 50 To 100, Add  41.87 

. 
 26 01 10 00-0016 EA 4" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 700.45  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  159.70 
    For > 20 To 50, Add  127.76 
    For > 50 To 100, Add  63.88 

XXXXXXX 
. 
 26 01 20  Operation and Maintenance of Low-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 20 00-0001  Lock Out/Tag Out Devices (26 01 20) 

Note: Includes the installation and removal of device lock, pad lock and identifying markers. Includes following 
OSHA procedures and completing Owner's paperwork. Excludes circuit tracing. 

. 

. 
 26 01 20 00-0002 EA Lock Out/Tag Out Local Disconnect ..................................................................................................................................... 25.10  

. 
 26 01 20 00-0003 EA Lock Out/Tag Out Breaker Or Motor Starter ......................................................................................................................... 25.10  

. 
 26 01 20 00-0004 EA  Lock Out/Tag Out Tags ........................................................................................................................................................... 2.94  

XXXXXXX 
. 
 26 01 20 00-0005  Existing Circuit Tracing (26 01 20) 
. 
. 

 26 01 20 00-0006 EA Motors, Diconnects And Other Single Source Devices, Existing Circuit Tracing Per Device ................................................ 20.89  
. 

 26 01 20 00-0007 EA Lighting, Existing Circuit Tracing Per Circuit ......................................................................................................................... 20.89  

XXXXXXX 
. 
 26 01 30  Operation And Maintenance Of Facility Electrical Power 

Generating And Storing Equipment (26 01) 
. 
. 
 26 01 30 00-0001  Emergency Generator Permits (26 01 30) 
. 
. 
 26 01 30 00-0002  Air Pollution Control Board (26 01 30 00-0001) 
. 
. 

 26 01 30 00-0003 EA APCD Permit To Construct And Operate Emergency Generator ..................................................................................... 2,443.70  

XXXXXXX 
. 
 26 01 50  Operation and Maintenance of Lighting (26 01) 
. 
. 
 26 01 50 51  Luminaire Relamping (26 01 50) 
. 
. 
 26 01 50 51-0001  Replace Lamps In Existing Fixtures (26 01 50 51) 

Note: Includes removal of existing lamp from fixture and installation of new lamp. Excludes disposal of hazardous 
lamps. See CSI section 26 01 50 51-0139 for disposal of hazardous lamps. 

. 

. 
 26 01 50 51-0002  Halogen Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0003 EA 300 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 41.21  
. 

 26 01 50 51-0004 EA 500 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 54.39  
. 

 26 01 50 51-0005 EA 1,000 Watt, T3, Tungsten Halogen Lamp ............................................................................................................................. 82.95  
. 

 26 01 50 51-0006 EA 60 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 17.72  
. 

 26 01 50 51-0007 EA 75 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 17.72  
. 

 26 01 50 51-0008 EA 90 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 16.55  
. 

 26 01 50 51-0009 EA 100 Watt, PAR38, Halogen Lamp ......................................................................................................................................... 16.55  
. 

 26 01 50 51-0010 EA 60-67 Watt, PAR38, Halogen IR Reflective Lamp................................................................................................................. 26.54  
. 

 26 01 50 51-0011 EA 70 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 25.36  
. 

 26 01 50 51-0012 EA 90 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 31.23  
. 

 26 01 50 51-0013 EA 100 Watt, PAR38, Halogen IR Reflective Lamp .................................................................................................................... 31.55  

XXXXXXX 
. 
 26 01 50 51-0014  Incandescent Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0015 EA 100 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 3.92  
    For Multiple Lamps In Fixture, Deduct  -1.07 

. 
 26 01 50 51-0016 EA 150 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 5.43  

    For Multiple Lamps In Fixture, Deduct  -1.07 
. 

 26 01 50 51-0017 EA 200 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 7.11  
    For Multiple Lamps In Fixture, Deduct  -1.07 

. 
 26 01 50 51-0018 EA 300 Watt, PS25, Interior Incandescent Lamp ......................................................................................................................... 9.21  

    For Multiple Lamps In Fixture, Deduct  -1.07 
. 

 26 01 50 51-0019 EA 60 Watt, G25, Clear, Interior Incandescent Lamp ................................................................................................................... 6.38  
    For Multiple Lamps In Fixture, Deduct  -1.07 

. 
 26 01 50 51-0020 EA 75 Watt, R20, Interior Incandescent Lamp ............................................................................................................................ 10.90  

    For Multiple Lamps In Fixture, Deduct  -1.28 
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. 
 26 01 50 51-0021 EA 75 Watt, PAR38, Exterior Incandescent Lamp...................................................................................................................... 13.85  

    For Multiple Lamps In Fixture, Deduct  -1.28 
. 

 26 01 50 51-0022 EA 100 Watt, PAR38, Exterior Incandescent Lamp.................................................................................................................... 12.68  
    For Multiple Lamps In Fixture, Deduct  -1.28 

. 
 26 01 50 51-0023 EA 150 Watt, PAR38, Exterior Incandescent Lamp.................................................................................................................... 23.84  

    For Multiple Lamps In Fixture, Deduct  -1.28 
. 

 26 01 50 51-0024 EA 250 Watt, PAR38, Exterior Incandescent Lamp.................................................................................................................... 51.53  
    For Multiple Lamps In Fixture, Deduct  -1.49 

. 
 26 01 50 51-0025 EA 300 Watt, PAR56, Exterior Incandescent Lamp.................................................................................................................... 59.72  

    For Multiple Lamps In Fixture, Deduct  -1.49 

XXXXXXX 
. 
 26 01 50 51-0026  Exit Light Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0027 EA Convert Exit Light Lamps To Red LED Lamps ..................................................................................................................... 69.44  
    For Green LED Lamps, Add  25.00 

. 
 26 01 50 51-0028 EA Fluorescent Lamp For Exit Light ........................................................................................................................................... 20.28  

    For Multiple Lamps In Fixture, Deduct  -4.25 
. 

 26 01 50 51-0029 EA Lamp Replacement For Emergency Lights On Exit Sign ...................................................................................................... 33.17  
    For Multiple Lamps In Fixture, Deduct  -2.13 

XXXXXXX 
. 
 26 01 50 51-0030  Fluorescent Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0031 EA 18", 15 Watt, T8 Fluorescent Lamp ........................................................................................................................................ 6.69  
    For Multiple Lamps In Fixture, Deduct  -1.70 

. 
 26 01 50 51-0032 EA 2', 17 Watt, T8 Fluorescent Lamp ........................................................................................................................................... 8.01  

    For Multiple Lamps In Fixture, Deduct  -1.70 
. 

 26 01 50 51-0033 EA 3', 25 Watt, T8 Fluorescent Lamp ........................................................................................................................................... 9.19  
    For Multiple Lamps In Fixture, Deduct  -1.91 

. 
 26 01 50 51-0034 EA 4', 32 Watt, T8 Fluorescent Lamp ........................................................................................................................................... 9.12  

    For Multiple Lamps In Fixture, Deduct  -1.91 
. 

 26 01 50 51-0035 EA 4', 30 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 11.47  
    For Multiple Lamps In Fixture, Deduct  -1.91 

. 
 26 01 50 51-0036 EA 4', 28 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 10.08  

    For Multiple Lamps In Fixture, Deduct  -1.91 
. 

 26 01 50 51-0037 EA 4', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 10.03  
    For Multiple Lamps In Fixture, Deduct  -1.91 

. 
 26 01 50 51-0038 EA 4', 44 Watt, T8HO Fluorescent Lamp.................................................................................................................................... 16.00  

    For Multiple Lamps In Fixture, Deduct  -1.91 
. 

 26 01 50 51-0039 EA 8', 59 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 12.25  
    For Multiple Lamps In Fixture, Deduct  -1.91 

. 
 26 01 50 51-0040 EA 18", 15 Watt, T12 Fluorescent Lamp .................................................................................................................................... 10.02  

    For Multiple Lamps In Fixture, Deduct  -1.70 
. 

 26 01 50 51-0041 EA 2', 20 Watt, T12 Fluorescent Lamp ......................................................................................................................................... 7.63  
    For Multiple Lamps In Fixture, Deduct  -1.70 

. 
 26 01 50 51-0042 EA 3', 30 Watt, T12 Fluorescent Lamp ......................................................................................................................................... 8.57  

    For Multiple Lamps In Fixture, Deduct  -1.91 
. 

 26 01 50 51-0043 EA 4', 34 Watt, T12 Fluorescent Lamp ......................................................................................................................................... 8.61  
    For Multiple Lamps In Fixture, Deduct  -1.91 

. 
 26 01 50 51-0044 EA 4', 40 Watt, T12 Fluorescent Lamp ......................................................................................................................................... 8.44  

    For Multiple Lamps In Fixture, Deduct  -1.91 
. 

 26 01 50 51-0045 EA 8', 60 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 12.56  
    For Multiple Lamps In Fixture, Deduct  -1.91 

. 
 26 01 50 51-0046 EA 8', 75 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 10.64  

    For Multiple Lamps In Fixture, Deduct  -1.91 
. 

 26 01 50 51-0047 EA 8', 95 Watt, Instant Start T12 Fluorescent Lamp ................................................................................................................... 17.92  
. 

 26 01 50 51-0048 EA 6" Diameter, 20 Watt, Circular T9 Fluorescent Lamp............................................................................................................ 10.14  
    For Multiple Lamps In Fixture, Deduct  -1.70 

. 
 26 01 50 51-0049 EA 8" Diameter, 22 Watt, Circular T9 Fluorescent Lamp.............................................................................................................. 8.37  

    For Multiple Lamps In Fixture, Deduct  -1.70 
. 

 26 01 50 51-0050 EA 12" Diameter, 32 Watt, Circular T9 Fluorescent Lamp............................................................................................................ 8.10  
    For Multiple Lamps In Fixture, Deduct  -1.70 

. 
 26 01 50 51-0051 EA 16" Diameter, 40 Watt, Circular T9 Fluorescent Lamp............................................................................................................ 8.94  

    For Multiple Lamps In Fixture, Deduct  -1.70 
. 

 26 01 50 51-0052 EA 32 Watt, Rapid Start, U-Shaped T8 Fluorescent Lamp ......................................................................................................... 14.70  
    For Multiple Lamps In Fixture, Deduct  -2.13 

. 
 26 01 50 51-0053 EA 40 Watt, Rapid Start, U-Shaped T12 Fluorescent Lamp ....................................................................................................... 14.18  

    For Multiple Lamps In Fixture, Deduct  -2.13 
. 

 26 01 50 51-0054 EA 6", 4 Watt, T5 Fluorescent Lamp ............................................................................................................................................ 7.40  
    For Multiple Lamps In Fixture, Deduct  -1.70 

. 
 26 01 50 51-0055 EA 9", 6 Watt, T5 Fluorescent Lamp ............................................................................................................................................ 7.29  

    For Multiple Lamps In Fixture, Deduct  -1.70 
. 

 26 01 50 51-0056 EA 12", 8 Watt, T5 Fluorescent Lamp .......................................................................................................................................... 7.51  
    For Multiple Lamps In Fixture, Deduct  -1.70 

. 
 26 01 50 51-0057 EA 21", 13 Watt, T5 Fluorescent Lamp ........................................................................................................................................ 7.85  

    For Multiple Lamps In Fixture, Deduct  -1.70 
. 

 26 01 50 51-0058 EA 24", 14 Watt, T5 Fluorescent Lamp ........................................................................................................................................ 9.02  
    For Multiple Lamps In Fixture, Deduct  -1.70 

. 
 26 01 50 51-0059 EA 34", 21 Watt, T5 Fluorescent Lamp ........................................................................................................................................ 9.81  

    For Multiple Lamps In Fixture, Deduct  -1.91 
. 

 26 01 50 51-0060 EA 46", 28 Watt, T5 Fluorescent Lamp ........................................................................................................................................ 9.51  
    For Multiple Lamps In Fixture, Deduct  -1.91 

. 
 26 01 50 51-0061 EA 46", 54 Watt T5HO Fluorescent Lamp .................................................................................................................................. 10.39  

    For Multiple Lamps In Fixture, Deduct  -1.91 
. 

 26 01 50 51-0062 EA 46", 54 Watt T5 Fluorescent Lamp ....................................................................................................................................... 11.64  
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. 
 26 01 50 51-0063 EA 5-13 Watt, 2-Pin Compact Fluorescent Lamp ......................................................................................................................... 5.83  

    For Multiple Lamps In Fixture, Deduct  -1.07 
. 

 26 01 50 51-0064 EA 9-26 Watt, 4-Pin Compact Fluorescent Lamp ......................................................................................................................... 6.44  
    For Multiple Lamps In Fixture, Deduct  -1.07 

. 
 26 01 50 51-0065 EA 27-55 Watt, 4-Pin Compact Fluorescent Lamp ..................................................................................................................... 13.13  

    For Multiple Lamps In Fixture, Deduct  -1.07 
. 

 26 01 50 51-0066 EA Compact Fluorescent 13 Watt, 4-Pin Lamps CF13DD/E/827, Dulux .................................................................................... 17.14  
. 

 26 01 50 51-0067 EA Compact Fluorescent 18 Watt, 4-Pin Lamps CF18DD/E/827, Dulux .................................................................................... 17.14  
. 

 26 01 50 51-0068 EA 32 Watt 2D (DoubleD) Fluorescent Lamp, 4-Pin ................................................................................................................... 32.11  
. 

 26 01 50 51-0069 EA 26 Watt (1,600 Lumens) 4-pin Quad Tube PL Lamp ............................................................................................................ 11.71  
. 

 26 01 50 51-0070 EA 9-27 Watt Spiral Compact Fluorescent Lamps, Screw-In ....................................................................................................... 5.22  
. 

 26 01 50 51-0071 EA 29-32 Watt Spiral Compact Fluorescent Lamps, Screw-In ..................................................................................................... 5.22  
. 

 26 01 50 51-0072 EA 33-42 Watt Spiral Compact Fluorescent Lamps, Screw-In ................................................................................................... 22.22  
. 

 26 01 50 51-0073 EA 43-65 Watt Spiral Compact Fluorescent Lamps, Screw-In ................................................................................................... 24.23  
. 

 26 01 50 51-0074 EA 85 Watt Spiral Compact Fluorescent Lamps, Screw-In ......................................................................................................... 46.05  
. 

 26 01 50 51-0075 EA 105 Watt Spiral Compact Fluorescent Lamps, Screw-In ....................................................................................................... 55.14  
. 

 26 01 50 51-0076 EA 11 Watt Compact Fluorescent Reflector Lamps, Screw-In ................................................................................................... 20.75  
. 

 26 01 50 51-0077 EA 15 Watt Compact Fluorescent Reflector Lamps, Screw-In ................................................................................................... 21.64  
. 

 26 01 50 51-0078 EA 20-28 Watt Compact Fluorescent Reflector Lamps, Screw-In .............................................................................................. 24.97  

XXXXXXX 
. 
 26 01 50 51-0079  Metal Halide Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0080 EA 50 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 23.93  
    For Pulse Start Lamps, Add  1.30 

. 
 26 01 50 51-0081 EA 70 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 27.70  

    For Pulse Start Lamps, Add  1.68 
. 

 26 01 50 51-0082 EA 100 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 28.71  
    For Pulse Start Lamps, Add  1.78 

. 
 26 01 50 51-0083 EA 150 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 30.33  

    For Pulse Start Lamps, Add  1.94 
. 

 26 01 50 51-0084 EA 175 Watt, Probe Start Metal Halide Lamp ............................................................................................................................. 26.38  
. 

 26 01 50 51-0085 EA 175 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 35.17  
. 

 26 01 50 51-0086 EA 250 Watt, Probe Start Metal Halide Lamp ............................................................................................................................. 24.06  
. 

 26 01 50 51-0087 EA 250 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 32.35  
. 

 26 01 50 51-0088 EA 400 Watt, Probe Start Metal Halide Lamp ............................................................................................................................. 26.63  
. 

 26 01 50 51-0089 EA 400 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 32.60  
. 

 26 01 50 51-0090 EA 1,000 Watt, Probe Start Metal Halide Lamp .......................................................................................................................... 33.58  
. 

 26 01 50 51-0091 EA 1,000 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 36.95  
. 

 26 01 50 51-0092 EA 1,500 Watt, Probe Start Metal Halide Lamp .......................................................................................................................... 41.29  

XXXXXXX 
. 
 26 01 50 51-0093  High Pressure Sodium Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0094 EA 35 Watt, High Pressure Sodium Lamp .................................................................................................................................. 23.19  
    For Enclosed And Gasket Light Fixtures, Add  1.64 

. 
 26 01 50 51-0095 EA 50 Watt, High Pressure Sodium Lamp .................................................................................................................................. 23.19  

    For Enclosed And Gasket Light Fixtures, Add  1.64 
. 

 26 01 50 51-0096 EA 70 Watt, High Pressure Sodium Lamp .................................................................................................................................. 23.50  
    For Enclosed And Gasket Light Fixtures, Add  1.64 

. 
 26 01 50 51-0097 EA 100 Watt, High Pressure Sodium Lamp ................................................................................................................................ 24.16  

    For Enclosed And Gasket Light Fixtures, Add  1.64 
. 

 26 01 50 51-0098 EA 150 Watt, High Pressure Sodium Lamp ................................................................................................................................ 24.73  
    For Enclosed And Gasket Light Fixtures, Add  1.64 

. 
 26 01 50 51-0099 EA 250 Watt, High Pressure Sodium Lamp ................................................................................................................................ 23.31  

    For Enclosed And Gasket Light Fixtures, Add  1.64 
. 

 26 01 50 51-0100 EA 400 Watt, High Pressure Sodium Lamp ................................................................................................................................ 25.31  
    For Enclosed And Gasket Light Fixtures, Add  1.64 

. 
 26 01 50 51-0101 EA  1,000 Watt, High Pressure Sodium Lamp ............................................................................................................................. 53.86  

XXXXXXX 
. 
 26 01 50 51-0102  Low Pressure Sodium Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0103 EA 35 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 53.11  
. 

 26 01 50 51-0104 EA 55 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 59.24  
. 

 26 01 50 51-0105 EA 70 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 60.62  
. 

 26 01 50 51-0106 EA 90 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 62.00  
. 

 26 01 50 51-0107 EA 135 Watt, Low Pressure Sodium Lamp ................................................................................................................................. 67.52  
. 

 26 01 50 51-0108 EA 180 Watt, Low Pressure Sodium Lamp ................................................................................................................................. 92.37  

XXXXXXX 
. 
 26 01 50 51-0109  LED Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0110 EA 3 Watt (25 Watt Incandescent Equivalent), Candelabra Base, CA10, Dimmable LED Lamp (Energy Star) ......................... 13.85  
. 

 26 01 50 51-0111 EA 8 Watt (40 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star).................................. 23.32  
. 

 26 01 50 51-0112 EA 11 Watt (60 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star)................................ 30.54  
. 

 26 01 50 51-0113 EA 13.5 Watt (60 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star)............................. 25.37  
. 

 26 01 50 51-0114 EA 8 Watt (40 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star).................................. 26.54  
. 

 26 01 50 51-0115 EA 17 Watt (75 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star)................................ 43.84  
. 

 26 01 50 51-0116 EA 8 Watt (50 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................... 30.46  
. 

 26 01 50 51-0117 EA 11 Watt (65 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................. 37.07  
. 

 26 01 50 51-0118 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................. 43.23  
. 

 26 01 50 51-0119 EA 11 Watt (65 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 39.57  
. 

 26 01 50 51-0120 EA 14.5 Watt (75 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) .......................... 40.77  
. 

 26 01 50 51-0121 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 43.96  
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. 
 26 01 50 51-0122 EA 18 Watt (90 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 45.53  

. 
 26 01 50 51-0123 EA 7 Watt (45 Watt Halogen Equivalent), Medium Base, PAR20, Dimmable LED Lamp (Energy Star) .................................... 27.80  

. 
 26 01 50 51-0124 EA 12 Watt (60 Watt Halogen Equivalent), Medium Base, Short Neck Par30, Dimmable LED Lamp (Energy Star) ................. 39.92  

. 
 26 01 50 51-0125 EA 16.3 Watt (65 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 41.09  

. 
 26 01 50 51-0126 EA 15.6 Watt (70 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 41.09  

. 
 26 01 50 51-0127 EA 12 Watt (50 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 28.15  

. 
 26 01 50 51-0128 EA 12 Watt (50 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 41.68  

. 
 26 01 50 51-0129 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 37.56  

. 
 26 01 50 51-0130 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 43.45  

. 
 26 01 50 51-0131 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) .................................. 41.68  

. 
 26 01 50 51-0132 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) .................................. 43.45  

. 
 26 01 50 51-0133 EA 19 Watt (120 Watt Halogen Equivalent), Medium Base, Par38, Dimmable LED Lamp (Energy Star) .................................. 46.04  

. 
 26 01 50 51-0134 EA 24 Watt (120 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) ................................ 44.62  

. 
 26 01 50 51-0135 EA 4 Watt (20 Watt Halogen Equivalent), GU5.3 Base, MR16, LED Lamp (Energy Star) .......................................................... 22.89  

. 
 26 01 50 51-0136 EA 6 Watt (20 Watt Halogen Equivalent), GU5.3 Base, MR16, Dimmable LED Lamp (Energy Star)......................................... 27.42  

. 
 26 01 50 51-0137 EA 6 Watt (30 Watt Halogen Equivalent), GU10 Base, MR16, Dimmable LED Lamp (Energy Star).......................................... 30.46  

. 
 26 01 50 51-0138 EA 8 Watt (50 Watt Halogen Equivalent), GU5.3 Base, MR16, Dimmable LED Lamp (Energy Star)......................................... 38.23  

XXXXXXX 
. 
 26 01 50 51-0139  Recycle Hazardous Lamps (26 01 50 51) 

Note: Includes containers, shipping costs and recycling fees. Excludes lamp removal. See CSI section 01 22 23 
00-0001 for work over 14' to add appropriate aerial lift. 

. 

. 
 26 01 50 51-0140 EA Recycle 2' Length Linear Fluorescent Lamps ......................................................................................................................... 0.23  

. 
 26 01 50 51-0141 EA Recycle 3' Length Linear Fluorescent Lamps ......................................................................................................................... 0.35  

. 
 26 01 50 51-0142 EA Recycle 4' Length Linear Fluorescent Lamps ......................................................................................................................... 0.47  

. 
 26 01 50 51-0143 EA Recycle 6' Length Linear Fluorescent Lamps ......................................................................................................................... 0.70  

. 
 26 01 50 51-0144 EA Recycle 8' Length Linear Fluorescent Lamps ......................................................................................................................... 0.94  

. 
 26 01 50 51-0145 EA Recycle Compact Fluorescent Lamps .................................................................................................................................... 0.42  

. 
 26 01 50 51-0146 EA Recycle U-Shaped Or Circular Fluorescent Lamps ................................................................................................................ 0.42  

. 
 26 01 50 51-0147 EA Recycle High Intensity Discharge (HID) Lamps ...................................................................................................................... 1.46  

XXXXXXX 
. 
 26 01 50 52  Ballasts And Accessories (26 01 50) 
. 
. 
 26 01 50 52-0001  Owner Supplied Ballasts (26 01 50 52) 
. 
. 

 26 01 50 52-0002 EA Install Owner Supplied, 1 Lamp Fluorescent Ballast ............................................................................................................. 12.89  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.87 

. 
 26 01 50 52-0003 EA Install Owner Supplied, 2 Lamp Fluorescent Ballast ............................................................................................................. 16.11  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.83 
. 

 26 01 50 52-0004 EA Install Owner Supplied, 3 Lamp Fluorescent Ballast ............................................................................................................. 18.69  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.61 

. 
 26 01 50 52-0005 EA Install Owner Supplied, 4 Lamp Fluorescent Ballast ............................................................................................................. 19.98  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.99 
. 

 26 01 50 52-0006 EA Install Owner Supplied, 1 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 22.56  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0007 EA Install Owner Supplied, 2 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 23.85  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.16 

XXXXXXX 
. 
 26 01 50 52-0008  High Intensity Discharge (HID) Ballasts (26 01 50 52) 
. 
. 
 26 01 50 52-0009  Magnetic High Intensity Discharge (HID) Ballasts (26 01 50 52-0008) 
. 
. 
 26 01 50 52-0010  Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 
. 
. 
 26 01 50 52-0011  Metal Halide, Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-

0010) 
. 
. 

 26 01 50 52-0012 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................. 96.16 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0013 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................. 98.54 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0014 EA 1 Lamp, 250 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ........................................ 98.54 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0015 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................. 87.84 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0016 EA 1 Lamp, 400 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ........................................ 87.84 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0017 EA 1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................ 137.17 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0018 EA 1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................... 137.17 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0019 EA 1 Lamp, 1,500 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................ 177.17 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0020 EA 1 Lamp, 1,500 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................... 197.57 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

XXXXXXX 
. 
 26 01 50 52-0021  High Pressure Sodium, Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0010) 
. 
. 

 26 01 50 52-0022 EA 1 Lamp, 50 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................... 86.75 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0023 EA 1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................... 92.07 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
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. 
 26 01 50 52-0024 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................. 89.78 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0025 EA 1 Lamp, 150 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 105.77 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0026 EA 1 Lamp, 150 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 103.49 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0027 EA 1 Lamp, 250 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 118.33 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0028 EA 1 Lamp, 250 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 118.33 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0029 EA 1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 143.02 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0030 EA 1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 143.02 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0031 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............. 229.64 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0032 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................... 229.64 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

XXXXXXX 
. 
 26 01 50 52-0033  Mounting Brackets For Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0010) 
. 
. 

 26 01 50 52-0034 EA Single Mounting Bracket For Core And Coil Type .................................................................................................................. 9.48  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.93 

. 
 26 01 50 52-0035 EA Double Mounting Bracket For Core And Coil Type ............................................................................................................... 15.79  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.90 

XXXXXXX 
. 
 26 01 50 52-0036  F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 
. 
. 
 26 01 50 52-0037  Metal Halide, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0036) 
. 
. 

 26 01 50 52-0038 EA  1 Lamp, 70 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................................. 122.37 16.11 
    For Pulse Start Ballast, Add  9.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0039 EA  1 Lamp, 100 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 128.97 16.11 

    For Pulse Start Ballast, Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0040 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 117.37 16.11 

    For Pulse Start Ballast, Add  9.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0041 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 136.44 16.11 

    For Pulse Start Ballast, Add  11.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0042 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 189.86 16.11 

    For Pulse Start Ballast, Add  16.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

XXXXXXX 
. 
 26 01 50 52-0043  High Pressure Sodium, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 

52-0036) 
. 
. 

 26 01 50 52-0044 EA  1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................. 147.39 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0045 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................ 157.68 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

XXXXXXX 
. 
 26 01 50 52-0046  Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 
. 
. 
 26 01 50 52-0047  Metal Halide, Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0046) 
. 
. 

 26 01 50 52-0048 EA  1 Lamp, 50 Watt Metal Halide, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................................. 246.05 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

XXXXXXX 
. 
 26 01 50 52-0049  High Pressure Sodium, Postline High Intensity Discharge (HID) Ballasts (26 01 

50 52-0046) 
. 
. 

 26 01 50 52-0050 EA  1 Lamp, 70 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................. 392.30 25.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.54 

. 
 26 01 50 52-0051 EA  1 Lamp, 100 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 436.17 25.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.54 
. 

 26 01 50 52-0052 EA  1 Lamp, 150 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 420.99 25.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.54 

XXXXXXX 
. 
 26 01 50 52-0053  Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 
. 
. 
 26 01 50 52-0054  Metal Halide, Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 

52-0053) 
. 
. 

 26 01 50 52-0055 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 303.20 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0056 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 344.28 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0057 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 455.07 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0058 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................... 452.68 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
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. 
 26 01 50 52-0059 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 634.62 17.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.16 
. 

 26 01 50 52-0060 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................... 634.62 17.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.16 

. 
 26 01 50 52-0061 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......................... 436.38 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0062 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................ 513.59 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

XXXXXXX 
. 
 26 01 50 52-0063  High Pressure Sodium, Indoor Enclosed High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0053) 
. 
. 

 26 01 50 52-0064 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............ 566.69 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0065 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................... 539.48 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0066 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......... 693.76 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0067 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................ 693.76 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

XXXXXXX 
. 
 26 01 50 52-0068  Outdoor Weatherproof High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 
. 
. 
 26 01 50 52-0069  Metal Halide, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0068) 
. 
. 

 26 01 50 52-0070 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 340.84 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0071 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 368.26 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0072 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 365.56 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0073 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......................... 383.93 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0074 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 610.66 17.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.16 

. 
 26 01 50 52-0075 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......................... 750.93 17.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.16 
. 

 26 01 50 52-0076 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ............... 569.88 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0077 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ...................... 518.73 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

XXXXXXX 
. 
 26 01 50 52-0078  High Pressure Sodium, Outdoor Weatherproof High Intensity Discharge 

(HID) Ballasts (26 01 50 52-0068) 
. 
. 

 26 01 50 52-0079 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 
Ballast ................................................................................................................................................................................ 440.33 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0080 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......... 474.92 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0081 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ................................................................................................................................................................................ 709.73 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0082 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ................................................................................................................................................................................ 610.52 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

XXXXXXX 
. 
 26 01 50 52-0083  Electronic High Intensity Discharge (HID) Ballasts (26 01 50 52-0008) 
. 
. 
 26 01 50 52-0084  Electronic Low Frequency High Intensity Discharge (HID) Ballasts (26 01 50 52-0083) 
. 
. 

 26 01 50 52-0085 EA 1 Lamp, 70 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............... 135.52 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0086 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 135.52 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0087 EA 1 Lamp, 150 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 152.86 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0088 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 395.76 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0089 EA 1 Lamp, 300 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 395.76 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0090 EA 1 Lamp, 320 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 395.76 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 
. 

 26 01 50 52-0091 EA 1 Lamp, 350 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 395.76 16.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 01 50 52-0092 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast............. 395.76 16.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

XXXXXXX 
. 
 26 01 50 52-0093  Retrofit Lighting Fixtures (26 01 50 52) 
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. 

. 
 26 01 50 52-0094  Retrofit Existing (T12) Fluorescent Fixtures (26 01 50 52-0093) 

Note: Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for ballast 
recycling, 02 84 16 00-0008 for leaking ballast disposal, 26 01 50 51-0139 for hazardous lamp recycling. 

. 

. 
 26 01 50 52-0095  Retrofit Existing (T12) Strip Style Fluorescent Fixtures Without Reflector (26 01 

50 52-0094) 
Note: Includes ballast, white reflective ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 52-0096 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate One 4' (T8) Lamp ......................................... 64.44  

    For Specular Ballast Cover, Add  5.86 
. 

 26 01 50 52-0097 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ....................................... 68.96  
    For Specular Ballast Cover, Add  6.76 

. 
 26 01 50 52-0098 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ....................................... 89.61  

    For Specular Ballast Cover, Add  10.89 
. 

 26 01 50 52-0099 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Four 4' (T8) Lamps .................................... 101.90  
    For Specular Ballast Cover, Add  13.35 

XXXXXXX 
. 
 26 01 50 52-0100  Retrofit Existing (T12) Strip Style Fluorescent Fixtures With Reflector (26 01 50 52-

0094) 
Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 52-0101 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate One 4' (T8) Lamp .............................................. 67.48  

    For Specular Reflector, Add  6.47 
. 

 26 01 50 52-0102 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps ............................................ 72.36  
    For Specular Reflector, Add  7.44 

. 
 26 01 50 52-0103 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps ............................................ 93.86  

    For Specular Reflector, Add  11.74 
. 

 26 01 50 52-0104 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Four 4' (T8) Lamps ......................................... 114.41  
    For Specular Reflector, Add  15.85 

XXXXXXX 
. 
 26 01 50 52-0105  Retrofit Existing (T12) Troffer Style Fluorescent Fixtures (26 01 50 52-0094) 

Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 52-0106 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate One 4' (T8) Lamps ........................................................... 85.42  

    For Specular Reflector, Add  8.05 
. 

 26 01 50 52-0107 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ........................................................... 89.94  
    For Specular Reflector, Add  8.95 

. 
 26 01 50 52-0108 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Two 2' (T8) Lamps ........................................................... 89.03  

    For Specular Reflector, Add  8.77 
. 

 26 01 50 52-0109 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Three 2' (T8) Lamps ........................................................ 97.01  
    For Specular Reflector, Add  10.36 

. 
 26 01 50 52-0110 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Four 2' (T8) Lamps ........................................................ 111.70  

    For Specular Reflector, Add  13.30 
. 

 26 01 50 52-0111 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ........................................................... 93.59  
    For Specular Reflector, Add  9.68 

. 
 26 01 50 52-0112 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Three 4' (T8) Lamps ...................................................... 101.42  

    For Specular Reflector, Add  11.25 
. 

 26 01 50 52-0113 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Four 4' (T8) Lamps ........................................................ 108.30  
    For Specular Reflector, Add  12.62 

XXXXXXX 
. 
 26 01 50 52-0114  Retrofit Existing Recessed Lay-In/Troffer Fixtures (26 01 50 52-0093) 
. 
. 
 26 01 50 52-0115  Fluorescent Volumetric Lighting Retrofits For Existing Recessed Lay-

In/Troffer Fixtures (Lithonia) (26 01 50 52-0114) 
Note: Includes removing existing lamps and ballast. Includes installing adaptor frame, volumetric reflectors, 
lamps and ballasts. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for 
ballast recycling, 26 01 50 51-0139 for disposal of hazardous lamps. 

. 

. 
 26 01 50 52-0116 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 161.38  
. 

 26 01 50 52-0117 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 161.38  

. 
 26 01 50 52-0118 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 161.38  
. 

 26 01 50 52-0119 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic 
Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 176.84  

. 
 26 01 50 52-0120 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 161.38  
. 

 26 01 50 52-0121 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 161.38  

. 
 26 01 50 52-0122 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 161.38  
. 

 26 01 50 52-0123 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed 
Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 176.84  

. 
 26 01 50 52-0124 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 161.88  
. 

 26 01 50 52-0125 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 161.88  

. 
 26 01 50 52-0126 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 161.88  
. 

 26 01 50 52-0127 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic 
Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 177.34  
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. 
 26 01 50 52-0128 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 161.88  
. 

 26 01 50 52-0129 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 161.88  

. 
 26 01 50 52-0130 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 161.88  
. 

 26 01 50 52-0131 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed 
Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 177.34  

XXXXXXX 
. 
 26 01 50 52-0132  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (PlanLED) (26 01 50 52-0114) 
Note: Includes adaptor frame, optical system, LEDs and driver. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0139 for disposal of hazardous 
lamps. 

. 

. 
 26 01 50 52-0133 EA 2,400 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 

FR3E-025) ......................................................................................................................................................................... 234.50  
. 

 26 01 50 52-0134 EA 4,300 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 
FR3E-045) ......................................................................................................................................................................... 245.01  

XXXXXXX 
. 
 26 01 50 52-0135  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (Raffino™) (26 01 50 52-0114) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0139 for disposal of hazardous lamps. 

. 

. 
 26 01 50 52-0136 EA 2,600 Lumens, 1' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR14-2600L)...................................................................................................................................................................... 264.67  
. 

 26 01 50 52-0137 EA 2,500 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR22-2500L)...................................................................................................................................................................... 271.57  

. 
 26 01 50 52-0138 EA 3,300 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR22-3300L)...................................................................................................................................................................... 271.57  
. 

 26 01 50 52-0139 EA 3,400 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR24-3400L)...................................................................................................................................................................... 299.18  

. 
 26 01 50 52-0140 EA 4,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR24-4000L)...................................................................................................................................................................... 305.80  
. 

 26 01 50 52-0141 EA 5,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR24-5000L)...................................................................................................................................................................... 326.78  

XXXXXXX 
. 
 26 01 50 52-0142  Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed 

Lay-In/Troffer Fixtures (A.L.P. Lighting Components) (26 01 50 52-0114) 
Note: Includes adaptor frame, optical system, lamps and ballasts. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0139 for disposal of hazardous 
lamps. 

. 

. 
 26 01 50 52-0143 EA 1 T5 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 151.78  
. 

 26 01 50 52-0144 EA 1 T8 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 122.40  

. 
 26 01 50 52-0145 EA 2 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 155.72  
. 

 26 01 50 52-0146 EA 2 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 126.31  

. 
 26 01 50 52-0147 EA 3 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 162.85  
. 

 26 01 50 52-0148 EA 3 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 135.56  

. 
 26 01 50 52-0149 EA 1 T5 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 178.22  
. 

 26 01 50 52-0150 EA 1 T8 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 148.75  

. 
 26 01 50 52-0151 EA 2 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 181.91  
. 

 26 01 50 52-0152 EA 2 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 152.47  

. 
 26 01 50 52-0153 EA 3 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 188.94  
. 

 26 01 50 52-0154 EA 3 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 161.67  

XXXXXXX 
. 
 26 01 50 52-0155  LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic 

Recessed Lay-In/Troffer Fixtures (Lithonia 2VTL2R/RT) (26 01 50 52-0114) 
Note: Includes removing existing lamps and ballast. Includes installing LED light engine assembly, dimming 
driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for 
ballast recycling, 26 01 50 51-0139 for disposal of hazardous lamps. 

. 

. 
 26 01 50 52-0156 EA 3,300 Lumens, 2' x 2', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 

Fixtures (Lithonia 2VTL2R/RT) .......................................................................................................................................... 342.08  
. 

 26 01 50 52-0157 EA 4,800 Lumens, 2' x 4', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 
Fixtures (Lithonia 2VTL4R/RT) .......................................................................................................................................... 378.16  

XXXXXXX 
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. 
 26 01 50 53  Lens and Accessory Replacement (26 01 50) 
. 
. 

 26 01 50 53-0001 EA  Parabolic Aluminum Louver Replacement ............................................................................................................................ 88.29  
. 

 26 01 50 53-0002 EA  Visor For Fixtures................................................................................................................................................................ 177.81  
. 

 26 01 50 53-0003 EA  Replace Globe On Pole ...................................................................................................................................................... 215.47  
. 

 26 01 50 53-0004 EA  Replace Lenses For Flat Top Pole Fixtures .......................................................................................................................... 83.69  
. 

 26 01 50 53-0005 EA Replace 1' x 4' Diffuser With Prismatic Acrylic Diffuser, 0.125" Thick ................................................................................... 27.66  
. 

 26 01 50 53-0006 EA Replace 2' x 2' Diffuser With Prismatic Acrylic Diffuser, 0.125" Thick ................................................................................... 28.87  
. 

 26 01 50 53-0007 EA Replace 2' x 4' Diffuser With Prismatic Acrylic Diffuser, 0.125" Thick ................................................................................... 34.15  
. 

 26 01 50 53-0008 EA  Replace Slide-On Lampholder .............................................................................................................................................. 11.95  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

. 
 26 01 50 53-0009 EA  Replace Screw Mount Lampholder ....................................................................................................................................... 12.14  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 
. 

 26 01 50 53-0010 EA  Replace Medium Bi-Pin Lampholder ..................................................................................................................................... 13.75  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

. 
 26 01 50 53-0011 EA  Replace Fixed High Output Lampholder, Recessed, Double Contact Double Pedestal Type .............................................. 16.22  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 
. 

 26 01 50 53-0012 EA  Replace Plunger High Output Lampholder, Recessed, Double Contact Double Pedestal Type ........................................... 17.83  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

. 
 26 01 50 53-0013 EA  Replace Compact Twin-Tube Lampholder, Snap-in ............................................................................................................. 13.50  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 
. 

 26 01 50 53-0014 EA  Replace Exterior Light Globes .............................................................................................................................................. 42.79  

XXXXXXX 
. 
 26 05  Common Work Results For Electrical (26) 
. 
. 
 26 05 13  Medium-Voltage Cables (26 05) 
. 
. 
 26 05 13 00-0001  Wire And Cable (26 05 13) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and splicing 
(#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. Excludes 
terminations. 

. 

. 
 26 05 13 00-0002  5 KV Cable (26 05 13 00-0001) 
. 
. 
 26 05 13 00-0003  Pulled In Duct, Cross-Linked Polyethylene (XLP) Insulation, 5 KV, 

Shielded, Single Copper Conductor, 133 Percent Insulation (26 05 13 00-0002) 
. 
. 

 26 05 13 00-0004 MLF #6 AWG Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ...................................................... 2,830.19 762.44 
. 

 26 05 13 00-0005 MLF #4 AWG Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ...................................................... 3,330.64 832.51 
. 

 26 05 13 00-0006 MLF #2 AWG Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ...................................................... 3,960.35 940.61 
. 

 26 05 13 00-0007 MLF #1/0 AWG Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ................................................... 5,122.04 1,158.87 
. 

 26 05 13 00-0008 MLF #2/0 AWG Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ................................................... 5,829.75 1,305.00 
. 

 26 05 13 00-0009 MLF #3/0 AWG Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ................................................... 7,112.84 1,448.51 
. 

 26 05 13 00-0010 MLF #4/0 AWG Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ................................................... 8,005.41 1,627.55 
. 

 26 05 13 00-0011 MLF 250 MCM Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor .................................................... 9,469.54 1,810.71 
. 

 26 05 13 00-0012 MLF 350 MCM Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor .................................................. 11,052.99 2,161.95 
. 

 26 05 13 00-0013 MLF 500 MCM Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor .................................................. 13,883.90 2,541.32 
. 

 26 05 13 00-0014 MLF 750 MCM Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor .................................................. 18,414.03 2,172.81 
. 

 26 05 13 00-0015 MLF 1,000 MCM Cable, XLP, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ............................................... 27,055.57 3,448.91 

XXXXXXX 
. 
 26 05 13 00-0016  Direct Burial, Cross-Linked Polyethylene (XLP) Insulated, 5 KV, Shielded, 

Single Copper Conductor, 133 Percent Insulation (26 05 13 00-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 00-0017 MLF #6 AWG Cable, XLP, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation .................................... 2,734.89  

. 
 26 05 13 00-0018 MLF #4 AWG Cable, XLP, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation .................................... 3,060.08  

. 
 26 05 13 00-0019 MLF #2 AWG Cable, XLP, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation .................................... 3,419.50  

. 
 26 05 13 00-0020 MLF #1/0 AWG Cable, XLP, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................. 4,214.72  

. 
 26 05 13 00-0021 MLF #2/0 AWG Cable, XLP, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................. 4,557.02  

. 
 26 05 13 00-0022 MLF #3/0 AWG Cable, XLP, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................. 5,659.95  

. 
 26 05 13 00-0023 MLF #4/0 AWG Cable, XLP, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................. 6,104.94  

. 
 26 05 13 00-0024 MLF 250 MCM Cable, XLP, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation .................................. 7,294.37  

. 
 26 05 13 00-0025 MLF 350 MCM Cable, XLP, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation .................................. 8,094.85  

. 
 26 05 13 00-0026 MLF 500 MCM Cable, XLP, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................ 10,063.05  

XXXXXXX 
. 
 26 05 13 00-0027  Aerial, Cross-Linked Polyethylene (XLP) Insulated, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation (26 05 13 00-0002) 
Note: Installed on poles. 

. 

. 
 26 05 13 00-0028 MLF #6 AWG Cable, XLP, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ........................................ 2,183.50 482.42 

. 
 26 05 13 00-0029 MLF #4 AWG Cable, XLP, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ........................................ 2,599.85 517.26 

. 
 26 05 13 00-0030 MLF #2 AWG Cable, XLP, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ........................................ 3,316.34 654.12 

. 
 26 05 13 00-0031 MLF #1/0 AWG Cable, XLP, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ..................................... 4,297.88 794.07 

. 
 26 05 13 00-0032 MLF #2/0 AWG Cable, XLP, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ..................................... 5,000.68 932.18 

. 
 26 05 13 00-0033 MLF #3/0 AWG Cable, XLP, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ..................................... 6,274.46 1,066.04 

. 
 26 05 13 00-0034 MLF #4/0 AWG Cable, XLP, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ..................................... 7,165.43 1,236.90 

. 
 26 05 13 00-0035 MLF 250 MCM Cable, XLP, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ...................................... 9,005.09 1,556.11 

. 
 26 05 13 00-0036 MLF 350 MCM Cable, XLP, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation .................................... 10,787.97 1,968.97 

. 
 26 05 13 00-0037 MLF 500 MCM Cable, XLP, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation .................................... 13,988.57 2,473.81 

XXXXXXX 
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. 
 26 05 13 00-0038  5 KV Non-Shielded Single Copper Conductor (26 05 13 00-0002) 
. 
. 

 26 05 13 00-0039 MLF 1/0 5 KV Non-Shielded, Single Copper Conductor .......................................................................................................... 6,108.57 1,519.45 
. 

 26 05 13 00-0040 MLF 3/0 5 KV Non-Shielded, Single Copper Conductor .......................................................................................................... 7,834.83 1,563.13 
. 

 26 05 13 00-0041 MLF 4/0 5 KV Non-Shielded, Single Copper Conductor .......................................................................................................... 8,152.02 1,597.67 
. 

 26 05 13 00-0042 MLF 350 MCM 5 KV Non-Shielded, Single Copper Conductor ................................................................................................ 9,674.20 1,658.62 
. 

 26 05 13 00-0043 MLF 500 MCM 5 KV Non-Shielded, Single Copper Conductor .............................................................................................. 13,585.37 1,738.26 
. 

 26 05 13 00-0044 MLF 750 MCM 5 KV Non-Shielded, Single Copper Conductor .............................................................................................. 20,831.61 2,172.81 
. 

 26 05 13 00-0045 MLF 1,000 MCM 5 KV Non-Shielded, Single Copper Conductor ........................................................................................... 24,182.25 2,897.13 

XXXXXXX 
. 
 26 05 13 00-0046  Placed In Duct, Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, 

Shielded, Single Copper Conductor, 133 Percent Insulation (26 05 13 00-0002) 
. 
. 

 26 05 13 00-0047 MLF #6 AWG Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor...................................................... 2,996.55 762.44 
. 

 26 05 13 00-0048 MLF #4 AWG Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor...................................................... 3,555.53 832.51 
. 

 26 05 13 00-0049 MLF #2 AWG Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor...................................................... 4,249.94 940.61 
. 

 26 05 13 00-0050 MLF #1 AWG Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor...................................................... 4,886.09 1,049.69 
. 

 26 05 13 00-0051 MLF #1/0 AWG Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ................................................... 5,522.53 1,158.87 
. 

 26 05 13 00-0052 MLF #2/0 AWG Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ................................................... 6,291.86 1,305.00 
. 

 26 05 13 00-0053 MLF #3/0 AWG Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ................................................... 7,741.30 1,448.51 
. 

 26 05 13 00-0054 MLF #4/0 AWG Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ................................................... 8,713.97 1,627.55 
. 

 26 05 13 00-0055 MLF 250 MCM Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor .................................................. 10,359.25 1,810.71 
. 

 26 05 13 00-0056 MLF 350 MCM Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor .................................................. 12,069.62 2,161.95 
. 

 26 05 13 00-0057 MLF 500 MCM Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor .................................................. 15,239.41 2,541.32 
. 

 26 05 13 00-0058 MLF 750 MCM Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor .................................................. 20,750.79 2,172.81 
. 

 26 05 13 00-0059 MLF 1,000 MCM Cable, EPR, 5 KV, Placed In Conduit, Shielded, Single Copper Conductor ............................................... 30,373.56 3,448.91 

XXXXXXX 
. 
 26 05 13 00-0060  Direct Burial, Ethylene-Propylene Rubber (EPR) Insulated, 5 KV, Shielded, 

Single Copper Conductor, 133 Percent Insulation (26 05 13 00-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 00-0061 MLF #6 AWG Cable, EPR, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................... 2,901.25  

. 
 26 05 13 00-0062 MLF #4 AWG Cable, EPR, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................... 3,284.98  

. 
 26 05 13 00-0063 MLF #2 AWG Cable, EPR, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................... 3,709.09  

. 
 26 05 13 00-0064 MLF #1 AWG Cable, EPR, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................... 4,162.57  

. 
 26 05 13 00-0065 MLF #1/0 AWG Cable, EPR, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................ 4,615.21  

. 
 26 05 13 00-0066 MLF #2/0 AWG Cable, EPR, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................ 5,019.13  

. 
 26 05 13 00-0067 MLF #3/0 AWG Cable, EPR, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................ 6,288.41  

. 
 26 05 13 00-0068 MLF #4/0 AWG Cable, EPR, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................ 6,813.50  

. 
 26 05 13 00-0069 MLF 250 MCM Cable, EPR, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................. 8,184.08  

. 
 26 05 13 00-0070 MLF 350 MCM Cable, EPR, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ................................. 9,111.49  

. 
 26 05 13 00-0071 MLF 500 MCM Cable, EPR, 5 KV, Direct Burial, Shielded, Single Copper Conductor, 133% Insulation ............................... 11,418.57  

XXXXXXX 
. 
 26 05 13 00-0072  Aerial, Ethylene-Propylene Rubber (EPR) Insulated, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation (26 05 13 00-0002) 
Note: Installed on poles. 

. 

. 
 26 05 13 00-0073 MLF #6 AWG Cable, EPR, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ........................................ 2,349.86 482.42 

. 
 26 05 13 00-0074 MLF #4 AWG Cable, EPR, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ........................................ 2,824.74 517.26 

. 
 26 05 13 00-0075 MLF #2 AWG Cable, EPR, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ........................................ 3,605.93 654.12 

. 
 26 05 13 00-0076 MLF #1 AWG Cable, EPR, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ........................................ 4,150.86 723.58 

. 
 26 05 13 00-0077 MLF #1/0 AWG Cable, EPR, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ..................................... 4,698.37 794.07 

. 
 26 05 13 00-0078 MLF #2/0 AWG Cable, EPR, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ..................................... 5,462.79 932.18 

. 
 26 05 13 00-0079 MLF #3/0 AWG Cable, EPR, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ..................................... 6,902.92 1,066.04 

. 
 26 05 13 00-0080 MLF #4/0 AWG Cable, EPR, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ..................................... 7,873.99 1,236.90 

. 
 26 05 13 00-0081 MLF 250 MCM Cable, EPR, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation ...................................... 9,894.80 1,556.11 

. 
 26 05 13 00-0082 MLF 350 MCM Cable, EPR, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation .................................... 11,804.61 1,968.97 

. 
 26 05 13 00-0083 MLF 500 MCM Cable, EPR, 5 KV, On Poles, Shielded, Single Copper Conductor, 133% Insulation .................................... 15,344.08 2,473.81 

XXXXXXX 
. 
 26 05 13 00-0084  15 KV Cable (26 05 13 00-0001) 
. 
. 
 26 05 13 00-0085  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 00-0084) 
. 
. 
 26 05 13 00-0086  Placed In Duct, Cross-Linked Polyethylene (XLP) Insulation, 15 KV, 

Shielded, Single Copper Conductor, 133% Insulation Cable (26 05 13 00-0085) 
. 
. 

 26 05 13 00-0087 MLF #4 AWG, Placed In Duct, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .............................. 5,909.23 1,519.45 
. 

 26 05 13 00-0088 MLF #2 AWG, Placed In Duct, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .............................. 6,338.59 1,519.45 
. 

 26 05 13 00-0089 MLF #1 AWG, Placed In Duct, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .............................. 6,502.36 1,519.45 
. 

 26 05 13 00-0090 MLF #1/0 AWG, Placed In Duct, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ........................... 7,035.87 1,519.45 
. 

 26 05 13 00-0091 MLF #2/0 AWG, Placed In Duct, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ........................... 7,542.25 1,519.45 
. 

 26 05 13 00-0092 MLF #3/0 AWG, Placed In Duct, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ........................... 8,558.62 1,586.05 
. 

 26 05 13 00-0093 MLF #4/0 AWG, Placed In Duct, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ........................... 8,757.55 1,586.05 
. 

 26 05 13 00-0094 MLF 250 MCM, Placed In Duct, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .......................... 10,024.27 1,658.62 
. 

 26 05 13 00-0095 MLF 350 MCM, Placed In Duct, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .......................... 11,287.94 1,697.51 
. 

 26 05 13 00-0096 MLF 500 MCM, Placed In Duct, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .......................... 13,840.86 1,912.08 

XXXXXXX 
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. 
 26 05 13 00-0097  Direct Burial, Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, 

Single Copper Conductor, 133% Insulation Cable (26 05 13 00-0085) 
Note: Excludes excavation. 

. 

. 
 26 05 13 00-0098 MLF #1 AWG, Direct Burial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .................................. 4,867.89  

. 
 26 05 13 00-0099 MLF #1/0 AWG, Direct Burial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ............................... 5,401.40  

. 
 26 05 13 00-0100 MLF #2/0 AWG, Direct Burial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ............................... 5,907.78  

. 
 26 05 13 00-0101 MLF #3/0 AWG, Direct Burial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ............................... 6,945.16  

. 
 26 05 13 00-0102 MLF #4/0 AWG, Direct Burial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ............................... 7,144.09  

. 
 26 05 13 00-0103 MLF 250 MCM, Direct Burial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ................................ 8,500.89  

. 
 26 05 13 00-0104 MLF 350 MCM, Direct Burial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ................................ 9,766.98  

. 
 26 05 13 00-0105 MLF 500 MCM Cable, Direct Burial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation .............................. 12,102.60  

XXXXXXX 
. 
 26 05 13 00-0106  Aerial, Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, 

Single Copper Conductor, 133% Insulation Cable (26 05 13 00-0085) 
Note: Installed on poles. 

. 

. 
 26 05 13 00-0107 MLF #1 AWG, Aerial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ............................................ 4,502.72 689.15 

. 
 26 05 13 00-0108 MLF #1/0 AWG, Aerial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ......................................... 5,310.16 794.07 

. 
 26 05 13 00-0109 MLF #2/0 AWG, Aerial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ......................................... 6,177.04 932.18 

. 
 26 05 13 00-0110 MLF #3/0 AWG, Aerial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ......................................... 7,376.61 1,066.04 

. 
 26 05 13 00-0111 MLF #4/0 AWG, Aerial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ......................................... 8,021.52 1,236.90 

. 
 26 05 13 00-0112 MLF 250 MCM, Aerial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .......................................... 9,636.77 1,439.92 

. 
 26 05 13 00-0113 MLF 350 MCM, Aerial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ........................................ 11,424.32 1,677.87 

. 
 26 05 13 00-0114 MLF 500 MCM, Aerial, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ........................................ 14,148.73 1,949.01 

XXXXXXX 
. 
 26 05 13 00-0115  Ethylene-Propylene Rubber (EPR) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 00-0084) 
. 
. 
 26 05 13 00-0116  Placed In Duct, Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 00-0115) 
. 
. 

 26 05 13 00-0117 MLF #4 AWG, Placed In Duct, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ............................. 6,289.14 1,519.45 
. 

 26 05 13 00-0118 MLF #2 AWG, Placed In Duct, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ............................. 6,795.78 1,519.45 
. 

 26 05 13 00-0119 MLF #1 AWG, Placed In Duct, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ............................. 6,989.03 1,519.45 
. 

 26 05 13 00-0120 MLF #1/0 AWG, Placed In Duct, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .......................... 7,618.57 1,519.45 
. 

 26 05 13 00-0121 MLF #2/0 AWG, Placed In Duct, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .......................... 8,216.11 1,519.45 
. 

 26 05 13 00-0122 MLF #3/0 AWG, Placed In Duct, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .......................... 9,385.47 1,586.05 
. 

 26 05 13 00-0123 MLF #4/0 AWG, Placed In Duct, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .......................... 9,620.21 1,586.05 
. 

 26 05 13 00-0124 MLF 250 MCM, Placed In Duct, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ......................... 11,082.25 1,658.62 
. 

 26 05 13 00-0125 MLF 350 MCM, Placed In Duct, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ......................... 12,555.89 1,697.51 
. 

 26 05 13 00-0126 MLF 500 MCM, Placed In Duct, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ......................... 15,471.77 1,912.08 

XXXXXXX 
. 
 26 05 13 00-0127  Direct Burial, Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 00-0115) 
Note: Excludes excavation. 

. 

. 
 26 05 13 00-0128 MLF #1 AWG, Direct Burial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ................................. 5,354.56  

. 
 26 05 13 00-0129 MLF #1/0 AWG, Direct Burial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .............................. 5,984.10  

. 
 26 05 13 00-0130 MLF #2/0 AWG, Direct Burial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .............................. 6,581.63  

. 
 26 05 13 00-0131 MLF #3/0 AWG, Direct Burial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .............................. 7,772.01  

. 
 26 05 13 00-0132 MLF #4/0 AWG, Direct Burial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable .............................. 8,006.75  

. 
 26 05 13 00-0133 MLF 250 MCM, Direct Burial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ............................... 9,555.79  

. 
 26 05 13 00-0134 MLF 350 MCM, Direct Burial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ............................. 11,028.13  

. 
 26 05 13 00-0135 MLF 500 MCM, Direct Burial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ............................. 13,733.52  

XXXXXXX 
. 
 26 05 13 00-0136  Aerial, Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable (26 05 13 00-0115) 
Note: Installed on poles. 

. 

. 
 26 05 13 00-0137 MLF #1 AWG, Aerial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ........................................... 4,989.39 689.15 

. 
 26 05 13 00-0138 MLF #1/0 AWG, Aerial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ........................................ 5,892.86 794.07 

. 
 26 05 13 00-0139 MLF #2/0 AWG, Aerial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ........................................ 6,850.89 932.18 

. 
 26 05 13 00-0140 MLF #3/0 AWG, Aerial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ........................................ 8,203.46 1,066.04 

. 
 26 05 13 00-0141 MLF #4/0 AWG, Aerial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ........................................ 8,884.18 1,236.90 

. 
 26 05 13 00-0142 MLF 250 MCM, Aerial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ....................................... 10,694.75 1,439.92 

. 
 26 05 13 00-0143 MLF 350 MCM, Aerial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ....................................... 12,692.27 1,677.87 

. 
 26 05 13 00-0144 MLF 500 MCM, Aerial, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable ....................................... 15,779.65 1,949.01 

XXXXXXX 
. 
 26 05 13 00-0145  15 KV Non-Shielded Single Copper Conductor (26 05 13 00-0084) 
. 
. 

 26 05 13 00-0146 MLF 1/0 15 KV Non-Shielded, Single Copper Conductor ........................................................................................................ 8,205.51 1,524.78 
. 

 26 05 13 00-0147 MLF 3/0 15 KV Non-Shielded, Single Copper Conductor ...................................................................................................... 10,503.10 1,597.67 
. 

 26 05 13 00-0148 MLF 350 MCM 15 KV Non-Shielded, Single Copper Conductor ............................................................................................ 14,230.52 1,704.14 

XXXXXXX 
. 
 26 05 13 00-0149  Shielded, Armored Copper, 15 KV, 3 Conductor Cable (26 05 13 00-0084) 

Note: Laid in cable tray or hung in vertical cable shaft. 
. 
. 
 26 05 13 00-0150  Galvanized Steel Interlocked Armor Cable (26 05 13 00-0149) 
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. 

. 
 26 05 13 00-0151 LF  #2 AWG TC 3 Conductor 15 KV Galvanized Armored Shielded, Laid In Cable Tray Or Hung Vertically .............................. 40.79 11.62 

. 
 26 05 13 00-0152 LF  #1/0 AWG TC 3 Conductor 15 KV Galvanized Armored Shielded, Laid In Cable Tray Or Hung Vertically ........................... 48.16 12.39 

XXXXXXX 
. 
 26 05 13 00-0153  Aluminum Interlocked Armor Cable (26 05 13 00-0149) 
. 
. 

 26 05 13 00-0154 LF #2 AWG TC 3 Conductor 15 KV Aluminum Armored Shielded, Laid In Cable Tray Or Hung Vertically ................................ 40.79 11.62 
. 

 26 05 13 00-0155 LF #1/0 AWG TC 3 Conductor 15 KV Aluminum Armored Shielded, Laid In Cable Tray Or Hung Vertically............................. 48.16 12.39 

XXXXXXX 
. 
 26 05 13 00-0156  Type URD, 15 KV Primary Concentric UD Cable (26 05 13 00-0084) 

Note: 0.175" XLPE insulation, copper conductor. 
. 
. 

 26 05 13 00-0157 MLF #4 AWG Cable, Type URD (XLPE), 15 KV, Placed In Conduit, Shielded, Single Conductor .......................................... 2,929.67 762.44 
. 

 26 05 13 00-0158 MLF #2 AWG Cable, Type URD (XLPE), 15 KV, Placed In Conduit, Shielded, Single Conductor .......................................... 3,465.11 832.51 
. 

 26 05 13 00-0159 MLF #1 AWG Cable, Type URD (XLPE), 15 KV, Placed In Conduit, Shielded, Single Conductor .......................................... 4,133.50 940.61 
. 

 26 05 13 00-0160 MLF #1/0 AWG Cable, Type URD (XLPE), 15 KV, Placed In Conduit, Shielded, Single Conductor ....................................... 5,353.81 1,155.72 
. 

 26 05 13 00-0161 MLF #2/0 AWG Cable, Type URD (XLPE), 15 KV, Placed In Conduit, Shielded, Single Conductor ....................................... 6,096.30 1,301.08 
. 

 26 05 13 00-0162 MLF #3/0 AWG Cable, Type URD (XLPE), 15 KV, Placed In Conduit, Shielded, Single Conductor ....................................... 7,488.62 1,448.51 
. 

 26 05 13 00-0163 MLF #4/0 AWG Cable, Type URD (XLPE), 15 KV, Placed In Conduit, Shielded, Single Conductor ....................................... 8,413.91 1,621.46 

XXXXXXX 
. 
 26 05 13 00-0164  15 KV URD Cable Copper Direct Burial (26 05 13 00-0084) 
. 
. 

 26 05 13 00-0165 MLF 15 KV 3/C URD Cable Copper Direct Burial #6 ............................................................................................................. 13,165.50  

XXXXXXX 
. 
 26 05 13 00-0166  35 KV And 70 KV Cable (26 05 13 00-0001) 
. 
. 
 26 05 13 00-0167  35 KV, Shielded, Single Copper Conductor (26 05 13 00-0166) 
. 
. 

 26 05 13 00-0168 MLF 3/0 35 KV Shielded, Single Copper Conductor .............................................................................................................. 14,531.29 2,538.84 

XXXXXXX 
. 
 26 05 13 00-0169  70 KV, Shielded, Single Copper Conductor (26 05 13 00-0166) 
. 
. 

 26 05 13 00-0170 MLF 350 MCM 70 KV Shielded, Single Copper Conductor ................................................................................................... 45,377.71 2,894.32 

XXXXXXX 
. 
 26 05 13 00-0171  Wire Connections (26 05 13 00-0001) 
. 
. 
 26 05 13 00-0172  Medium Voltage Up To 5 KV (26 05 13 00-0171) 
. 
. 
 26 05 13 00-0173  Shielded One Conductor Cable Splice (26 05 13 00-0172) 
. 
. 

 26 05 13 00-0174 EA #6 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 242.96 100.29 
. 

 26 05 13 00-0175 EA #2 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 278.82 100.29 
. 

 26 05 13 00-0176 EA 1/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 278.82 100.29 
. 

 26 05 13 00-0177 EA 2/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 308.66 120.33 
. 

 26 05 13 00-0178 EA 3/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 308.66 120.33 
. 

 26 05 13 00-0179 EA 4/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 308.66 120.33 
. 

 26 05 13 00-0180 EA 250 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ...................................................... 348.46 140.39 
. 

 26 05 13 00-0181 EA 350 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ...................................................... 348.46 140.39 
. 

 26 05 13 00-0182 EA 500 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ...................................................... 348.46 140.39 

XXXXXXX 
. 
 26 05 13 00-0183  Cable Termination Without Stress Cone (26 05 13 00-0172) 
. 
. 

 26 05 13 00-0184 EA  #6 To 4/0 AWG Cable Termination Without Stress Cone, Medium Voltage To 5 KV ......................................................... 241.79 120.33 
. 

 26 05 13 00-0185 EA  250 To 500 MCM Cable Termination Without Stress Cone, Medium Voltage To 5 KV ...................................................... 284.67 140.39 

XXXXXXX 
. 
 26 05 13 00-0186  Cable Termination With Stress Cone (26 05 13 00-0172) 
. 
. 

 26 05 13 00-0187 EA  #6 To 4/0 AWG Cable Termination With Stress Cone, Medium Voltage To 5 KV .............................................................. 785.67 240.68 
. 

 26 05 13 00-0188 EA  250 To 500 MCM Cable Termination With Stress Cone, Medium Voltage To 5 KV ........................................................ 1,087.92 330.93 

XXXXXXX 
. 
 26 05 13 00-0189  Connect To Pothead, Pothead Included (26 05 13 00-0172) 
. 
. 

 26 05 13 00-0190 EA  #6 To 4/0 AWG Connection To Pothead (Included) Medium Voltage To 5 KV ................................................................... 807.33 240.68 
. 

 26 05 13 00-0191 EA  250 To 500 MCM Connection To Pothead (Included) Medium Voltage To 5 KV ................................................................ 998.17 275.77 

XXXXXXX 
. 
 26 05 13 00-0192  Two Conductor Pothead (26 05 13 00-0172) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 00-0193 EA  #6 To 4/0 AWG 2/c 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................................................. 799.00 330.93 
. 

 26 05 13 00-0194 EA  250 To 350 MCM 2/c 5 KV Pothead (Included) Medium Voltage To 5 KV ....................................................................... 1,031.37 421.18 
. 

 26 05 13 00-0195 EA  400 To 700 MCM 2/c 5 KV Pothead (Included) Medium Voltage To 5 KV ....................................................................... 1,365.46 477.54 
. 

 26 05 13 00-0196 EA  750 MCM 2/c 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................................................... 1,935.02 557.16 
. 

 26 05 13 00-0197 EA  1,000 MCM 2/c 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................................................ 3,312.94 835.65 

XXXXXXX 
. 
 26 05 13 00-0198  Three Conductor Pothead (26 05 13 00-0172) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 00-0199 EA  #6 To 4/0 3/c 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................................................... 2,098.04 481.35 
. 

 26 05 13 00-0200 EA  250 To 500 MCM 3/c 5 KV Pothead (Included) Medium Voltage To 5 KV ....................................................................... 2,341.87 561.58 

XXXXXXX 
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. 
 26 05 13 00-0201  Copper Cable Splice, Crimp Compression Connection (26 05 13 00-0172) 

Note: For bare wire. 
. 
. 

 26 05 13 00-0202 EA  #6 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 61.22  
. 

 26 05 13 00-0203 EA  #4 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 67.13  
. 

 26 05 13 00-0204 EA  #3 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 78.30  
. 

 26 05 13 00-0205 EA  #2 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 89.17  
. 

 26 05 13 00-0206 EA  #1 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 100.45  
. 

 26 05 13 00-0207 EA  1/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 111.57  
. 

 26 05 13 00-0208 EA  2/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 122.63  
. 

 26 05 13 00-0209 EA  3/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 133.97  
. 

 26 05 13 00-0210 EA  4/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 145.14  
. 

 26 05 13 00-0211 EA  250 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 156.44  
. 

 26 05 13 00-0212 EA  300 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 167.91  
. 

 26 05 13 00-0213 EA  350 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 178.96  
. 

 26 05 13 00-0214 EA  400 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 201.79  
. 

 26 05 13 00-0215 EA  500 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 225.01  

XXXXXXX 
. 
 26 05 13 00-0216  Aluminum Cable Splice, Crimp Compression Connection (26 05 13 00-0172) 

Note: For bare wire. 
. 
. 

 26 05 13 00-0217 EA  #6 AWG Crimp Compression Connection For Bare Aluminum Wire ..................................................................................... 62.00  
. 

 26 05 13 00-0218 EA  #4 AWG Crimp Compression Connection For Bare Aluminum Wire ..................................................................................... 67.56  
. 

 26 05 13 00-0219 EA  #2 AWG Crimp Compression Connection For Bare Aluminum Wire ..................................................................................... 90.58  
. 

 26 05 13 00-0220 EA  #1 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................... 104.04  
. 

 26 05 13 00-0221 EA  1/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 114.96  
. 

 26 05 13 00-0222 EA  2/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 125.86  
. 

 26 05 13 00-0223 EA  3/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 137.72  
. 

 26 05 13 00-0224 EA  4/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 149.11  
. 

 26 05 13 00-0225 EA  250 MCM Crimp Compression Connection For Bare Aluminum Wire................................................................................. 160.31  
. 

 26 05 13 00-0226 EA  300 MCM Crimp Compression Connection For Bare Aluminum Wire................................................................................. 171.69  
. 

 26 05 13 00-0227 EA  350 MCM Crimp Compression Connection For Bare Aluminum Wire................................................................................. 182.93  
. 

 26 05 13 00-0228 EA  400 MCM Crimp Compression Connection For Bare Aluminum Wire................................................................................. 207.48  
. 

 26 05 13 00-0229 EA  500 MCM Crimp Compression Connection For Bare Aluminum Wire................................................................................. 232.12  

XXXXXXX 
. 
 26 05 13 00-0230  15 KV (26 05 13 00-0171) 
. 
. 
 26 05 13 00-0231  Single Conductor Pothead On Racks (26 05 13 00-0230) 

Note: Includes pothead. 
. 
. 

 26 05 13 00-0232 EA  #2 To 4/0 AWG 1/c 15 KV Pothead (Included), On Racks .................................................................................................. 986.13 421.18 
. 

 26 05 13 00-0233 EA  250 To 500 MCM 1/c 15 KV Pothead (Included), On Racks ............................................................................................ 1,244.01 521.46 

XXXXXXX 
. 
 26 05 13 00-0234  Two Conductor Pothead On Rack (26 05 13 00-0230) 

Note: Includes pothead. 
. 
. 

 26 05 13 00-0235 EA  #2 To 4/0 AWG 2/c 15 KV Pothead (Included), On Racks ............................................................................................... 1,488.57 641.80 
. 

 26 05 13 00-0236 EA  250 To 500 MCM 2/c 15 KV Pothead (Included), On Racks ............................................................................................ 1,772.60 762.14 

XXXXXXX 
. 
 26 05 13 00-0237  Three Conductor Pothead On Rack (26 05 13 00-0230) 

Note: Includes pothead. 
. 
. 

 26 05 13 00-0238 EA  #2 To 4/0 AWG 3/c 15 KV Pothead (Included), On Racks ............................................................................................... 1,920.15 832.33 
. 

 26 05 13 00-0239 EA  250 To 500 MCM 3/c 15 KV Pothead (Included), On Racks ............................................................................................ 2,396.70 1,042.93 

XXXXXXX 
. 
 26 05 13 00-0240  Stress Relief Cone On Rack (26 05 13 00-0230) 
. 
. 

 26 05 13 00-0241 EA  #2 To 4/0 AWG Stress Relief Cone, On Rack .................................................................................................................... 959.96 421.18 
. 

 26 05 13 00-0242 EA  250 To 500 MCM Stress Relief Cone, On Rack............................................................................................................... 1,214.59 521.46 

XXXXXXX 
. 
 26 05 13 00-0243  Grounded, Shielded Cable Splice (26 05 13 00-0230) 
. 
. 

 26 05 13 00-0244 EA  #2 To 4/0 AWG Cable Splice, Grounded, Shielded, 15 KV ................................................................................................. 691.64 310.88 
. 

 26 05 13 00-0245 EA  250 To 500 MCM Cable Splice, Grounded, Shielded, 15 KV .............................................................................................. 889.87 401.12 
. 

 26 05 13 00-0246 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE 2-Way ..... 3,195.30 1,103.09 
. 

 26 05 13 00-0247 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE - CE 
3-Way ............................................................................................................................................................................. 3,823.96 1,203.38 

XXXXXXX 
. 
 26 05 13 00-0248  Cable Termination (26 05 13 00-0230) 
. 
. 

 26 05 13 00-0249 EA  #2 To 3/0 AWG Cable Termination 15 KV .......................................................................................................................... 418.52 175.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.30 

. 
 26 05 13 00-0250 EA  4/0 To 250 MCM Cable Termination 15 KV ........................................................................................................................ 533.89 225.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  135.38 
. 

 26 05 13 00-0251 EA  350 To 500 MCM Cable Termination 15 KV ....................................................................................................................... 656.71 275.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  165.47 

. 
 26 05 13 00-0252 EA  #2 To 3/0 AWG Cable Elbow Termination 15 KV ............................................................................................................... 251.50 100.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 

XXXXXXX 
. 
 26 05 13 00-0253  Stress Cones, 5-15 KV, 4 Skirted (26 05 13 00-0230) 
. 
. 

 26 05 13 00-0254 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 4 Skirted .............................................................................................................. 411.72 130.36 
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. 
 26 05 13 00-0255 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 4 Skirted ............................................................................................................. 462.86 144.09 

. 
 26 05 13 00-0256 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 4 Skirted ............................................................................................................ 532.07 157.68 

. 
 26 05 13 00-0257 EA  400 To 500 MCM Stress Cones, 5-15 KV, 4 Skirted ........................................................................................................... 656.63 181.67 

XXXXXXX 
. 
 26 05 13 00-0258  Stress Cones, 5-15 KV, 6 Skirted (26 05 13 00-0230) 
. 
. 

 26 05 13 00-0259 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 6 Skirted.............................................................................................................. 823.45 261.17 
. 

 26 05 13 00-0260 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 6 Skirted ............................................................................................................. 925.79 288.17 
. 

 26 05 13 00-0261 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 6 Skirted ......................................................................................................... 1,052.45 309.51 
. 

 26 05 13 00-0262 EA  400 To 500 MCM Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................ 1,313.25 363.34 

XXXXXXX 
. 
 26 05 13 00-0263  35 KV (26 05 13 00-0171) 
. 
. 
 26 05 13 00-0264  35 KV One Conductor Splice (26 05 13 00-0263) 
. 
. 

 26 05 13 00-0265 EA  Cable Splicing, #1 Stranded To 4/0 Stranded, 35 KV ...................................................................................................... 1,718.04  

XXXXXXX 
. 
 26 05 13 00-0266  Cable Termination (26 05 13 00-0263) 
. 
. 

 26 05 13 00-0267 EA  #2 To 3/0 AWG Cable Termination 35 KV .......................................................................................................................... 322.33 120.44 
. 

 26 05 13 00-0268 EA  3/0 AWG To 250 MCM Cable Termination 35 KV............................................................................................................... 463.06 181.71 
. 

 26 05 13 00-0269 EA  350 To 500 MCM Cable Termination 35 KV ....................................................................................................................... 515.60 194.35 
. 

 26 05 13 00-0270 EA  #2 To 3/0 AWG Cable Elbow Termination 35 KV ............................................................................................................... 262.04 100.29 

XXXXXXX 
. 
 26 05 13 00-0271  70 KV (26 05 13 00-0171) 
. 
. 
 26 05 13 00-0272  Cable Splice (26 05 13 00-0271) 
. 
. 

 26 05 13 00-0273 EA  Cable Splicing, 350 MCM 70 KV ...................................................................................................................................... 5,113.01  
. 

 26 05 13 00-0274 EA  Cable Splicing, #2 To 4/0 70 KV ...................................................................................................................................... 1,744.51  

XXXXXXX 
. 
 26 05 19  Low-Voltage Electrical Power Conductors And Cables (26 05) 
. 
. 
 26 05 19 13  Undercarpet Electrical Power Cables (26 05 19) 
. 
. 
 26 05 19 13-0001  Under Carpet Power System (26 05 19 13) 

Note: Includes laying out, floor prep, taping, testing, drill floor, folds. 
. 
. 

 26 05 19 13-0002 LF Cable Flat 3 Conductor #12 With Attached Bottom Shield ..................................................................................................... 3.27 0.46 
. 

 26 05 19 13-0003 LF Top Shield, Steel .................................................................................................................................................................... 6.99 0.46 
. 

 26 05 19 13-0004 EA Splice, 3-Conductor .............................................................................................................................................................. 23.19 7.80 
. 

 26 05 19 13-0005 EA Splice Top Shield For 3 Conductor ......................................................................................................................................... 7.97 3.67 
. 

 26 05 19 13-0006 EA Tap 3-Conductor ................................................................................................................................................................... 28.43 9.17 
. 

 26 05 19 13-0007 EA Insulating Patch, Splice Tap And End ................................................................................................................................... 38.53 7.80 
. 

 26 05 19 13-0008 EA Transition Block Assembly 3-conductor ................................................................................................................................ 24.70 4.58 
. 

 26 05 19 13-0009 EA Receptacles, Direct Connected Single, With Box ................................................................................................................. 75.24 14.67 
. 

 26 05 19 13-0010 EA Receptacles, Direct Connected Dual, With Box .................................................................................................................. 124.04 22.92 
. 

 26 05 19 13-0011 EA Box, Floor Mounted With Cover .......................................................................................................................................... 119.59 18.34 
. 

 26 05 19 13-0012 LF 5-Conductor #12 With Attached Bottom Shield....................................................................................................................... 4.96 0.46 
. 

 26 05 19 13-0013 LF Shield, Top, Steel For 5 Conductor ......................................................................................................................................... 4.93 0.46 
. 

 26 05 19 13-0014 EA Splice, 5 Conductor .............................................................................................................................................................. 23.41 7.80 
. 

 26 05 19 13-0015 EA Insulating Patch Splice Tap And End .................................................................................................................................... 31.36 4.58 
. 

 26 05 19 13-0016 EA Transition Block Assembly 5 Conductor ............................................................................................................................... 31.36 4.58 
. 

 26 05 19 13-0017 EA Box, Wall, Flush With Cover ................................................................................................................................................. 62.68 18.34 
. 

 26 05 19 13-0018 EA Telephone Transition Fitting Wall Box .................................................................................................................................. 44.02 15.12 
. 

 26 05 19 13-0019 EA Telephone Fitting With Duplex Jack And Cover RJ-45 ......................................................................................................... 55.71 17.42 
. 

 26 05 19 13-0020 EA Telephone Miniature With Duplex RJ-45 .............................................................................................................................. 23.43 6.87 
. 

 26 05 19 13-0021 LF Telephone 4-Pair Level 5 Under Carpet Wire ......................................................................................................................... 1.41 0.46 
. 

 26 05 19 13-0022 EA BNC Coax Connector Plug ................................................................................................................................................... 21.97 9.17 
. 

 26 05 19 13-0023 EA TNC Connector Coax Plug ................................................................................................................................................... 21.97 9.17 
. 

 26 05 19 13-0024 CLF Flat RG A/U 59, 75 Ohm, RG A/U 62, 93 Ohm, RG A/U 58, 50 Ohm ................................................................................. 113.41 45.84 

XXXXXXX 
. 
 26 05 19 16  Low-Voltage, Single-And Multi-Conductor Cables (26 05 19) 
. 
. 
 26 05 19 16-0001  Cable Installation Methods (26 05 19 16) 
. 
. 
 26 05 19 16-0002  Pull Cord (26 05 19 16-0001) 

Note: Left in conduit for others to pull cable. Not to be used when contractor has priced new wire in a conduit. 
Priced when owner wants a pull cord left in a conduit for owner to pull wire at a later time. 

. 

. 
 26 05 19 16-0003 LF Pull String Installed To Remain In Place, In Existing Conduit ................................................................................................. 0.31  

. 
 26 05 19 16-0004 LF Pull String Installed To Remain In Place, In New Conduits .................................................................................................... 0.16  

. 
 26 05 19 16-0005 LF 1/4" Nylon Pull Cord Installed To Remain In Place, In Existing Conduit ................................................................................. 0.69  

. 
 26 05 19 16-0006 LF  1/4" Nylon Pull Cord Installed To Remain In Place, In New Conduits ..................................................................................... 0.39  

XXXXXXX 
. 
 26 05 19 16-0007  Bore Conduit Into Dirt Or Sand (26 05 19 16-0001) 

Note: For installation under roads, driveways or other structures up to 20'. 
. 
. 

 26 05 19 16-0008 LF  Bore 1" To 4" Conduit Into Dirt Or Sand ................................................................................................................................. 2.33  
. 

 26 05 19 16-0009 LF  Bore 5" To 8" Conduit Into Dirt Or Sand ................................................................................................................................. 2.97  
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. 
 26 05 19 16-0010 EA Boring Minimum Set-Up Charge ......................................................................................................................................... 326.72  

Note: For projects where the total boring charge is less than the minimum set-up charge. Use this item 
exclusively. This item should not be used in conjunction with any other items in this section. 

XXXXXXX 
. 
 26 05 19 16-0011  Wire and Cable (26 05 19 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. 
Excludes terminations. 

. 

. 
 26 05 19 16-0012  Multi-Conductor Cords, Cables And Associated Equipment (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0013  Multi-Conductor Cords (26 05 19 16-0012) 

Note: Includes installation in cable tray, surface mounting or installation between junction boxes. Excludes strain 
relief devices, plugs and connector bodies. 

. 

. 
 26 05 19 16-0014  Multi-Conductor Type SOOW And SJOOW Cord (26 05 19 16-0013) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0015  300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-0014) 
. 
. 
 26 05 19 16-0016  #18, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0015) 
. 
. 

 26 05 19 16-0017 LF 2/c #18, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.04 0.40 
. 

 26 05 19 16-0018 LF 3/c #18, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.08 0.40 
. 

 26 05 19 16-0019 LF 4/c #18, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.22 0.40 

XXXXXXX 
. 
 26 05 19 16-0020  #16, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0015) 
. 
. 

 26 05 19 16-0021 LF 2/c #16, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.19 0.40 
. 

 26 05 19 16-0022 LF 3/c #16, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.28 0.40 
. 

 26 05 19 16-0023 LF 4/c #16, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.40 0.40 

XXXXXXX 
. 
 26 05 19 16-0024  #14, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0015) 
. 
. 

 26 05 19 16-0025 LF 2/c #14, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.35 0.40 
. 

 26 05 19 16-0026 LF 3/c #14, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.48 0.40 
. 

 26 05 19 16-0027 LF 4/c #14, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.74 0.40 

XXXXXXX 
. 
 26 05 19 16-0028  #12, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0015) 
. 
. 

 26 05 19 16-0029 LF 2/c #12, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.57 0.40 
. 

 26 05 19 16-0030 LF 3/c #12, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.73 0.40 
. 

 26 05 19 16-0031 LF 4/c #12, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 1.96 0.40 

XXXXXXX 
. 
 26 05 19 16-0032  #10, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0015) 
. 
. 

 26 05 19 16-0033 LF 2/c #10, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 2.06 0.50 
. 

 26 05 19 16-0034 LF 3/c #10, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 2.17 0.50 
. 

 26 05 19 16-0035 LF 4/c #10, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ............................................ 2.34 0.50 

XXXXXXX 
. 
 26 05 19 16-0036  600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0014) 
. 
. 
 26 05 19 16-0037  #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0036) 
. 
. 

 26 05 19 16-0038 LF 2/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 1.08 0.40 
. 

 26 05 19 16-0039 LF 3/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 1.18 0.40 
. 

 26 05 19 16-0040 LF 4/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 1.30 0.40 
. 

 26 05 19 16-0041 LF 5/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 2.28 0.54 
. 

 26 05 19 16-0042 LF 6/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 2.51 0.56 
. 

 26 05 19 16-0043 LF 7/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 2.66 0.57 
. 

 26 05 19 16-0044 LF 8/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 2.93 0.59 
. 

 26 05 19 16-0045 LF 10/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 3.38 0.62 
. 

 26 05 19 16-0046 LF 12/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 3.86 0.63 
. 

 26 05 19 16-0047 LF 14/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 5.13 0.65 
. 

 26 05 19 16-0048 LF 16/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 5.21 0.66 
. 

 26 05 19 16-0049 LF 18/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 5.36 0.68 
. 

 26 05 19 16-0050 LF 20/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 5.97 0.69 
. 

 26 05 19 16-0051 LF 24/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 7.56 0.71 
. 

 26 05 19 16-0052 LF 30/c #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 7.88 0.75 

XXXXXXX 
. 
 26 05 19 16-0053  #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0036) 
. 
. 

 26 05 19 16-0054 LF 2/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 1.27 0.40 
. 

 26 05 19 16-0055 LF 3/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 1.36 0.40 
. 

 26 05 19 16-0056 LF 4/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 1.52 0.40 
. 

 26 05 19 16-0057 LF 5/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 2.39 0.54 
. 

 26 05 19 16-0058 LF 6/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 2.65 0.56 
. 

 26 05 19 16-0059 LF 7/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 2.89 0.57 
. 

 26 05 19 16-0060 LF 8/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 3.22 0.59 
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. 
 26 05 19 16-0061 LF 9/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 3.34 0.60 

. 
 26 05 19 16-0062 LF 10/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 3.73 0.62 

. 
 26 05 19 16-0063 LF 12/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 4.36 0.63 

. 
 26 05 19 16-0064 LF 14/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 4.69 0.65 

. 
 26 05 19 16-0065 LF 16/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 5.30 0.66 

. 
 26 05 19 16-0066 LF 18/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 6.14 0.68 

. 
 26 05 19 16-0067 LF 20/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 6.90 0.69 

. 
 26 05 19 16-0068 LF 24/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 8.36 0.71 

. 
 26 05 19 16-0069 LF 26/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 9.20 0.72 

. 
 26 05 19 16-0070 LF 30/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .................................... 10.73 0.75 

XXXXXXX 
. 
 26 05 19 16-0071  #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0036) 
. 
. 

 26 05 19 16-0072 LF 2/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 1.51 0.40 
. 

 26 05 19 16-0073 LF 3/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 1.60 0.40 
. 

 26 05 19 16-0074 LF 4/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 1.84 0.40 
. 

 26 05 19 16-0075 LF 5/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 3.13 0.54 
. 

 26 05 19 16-0076 LF 6/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 3.77 0.56 
. 

 26 05 19 16-0077 LF 7/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 3.98 0.57 
. 

 26 05 19 16-0078 LF 8/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 4.50 0.59 
. 

 26 05 19 16-0079 LF 9/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 4.83 0.60 
. 

 26 05 19 16-0080 LF 10/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 5.41 0.62 
. 

 26 05 19 16-0081 LF 12/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 5.95 0.63 
. 

 26 05 19 16-0082 LF 14/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 6.59 0.65 
. 

 26 05 19 16-0083 LF 16/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 7.93 0.66 
. 

 26 05 19 16-0084 LF 20/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 8.91 0.69 
. 

 26 05 19 16-0085 LF 24/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .................................... 10.53 0.71 
. 

 26 05 19 16-0086 LF 30/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .................................... 12.46 0.75 

XXXXXXX 
. 
 26 05 19 16-0087  #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0036) 
. 
. 

 26 05 19 16-0088 LF 2/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 1.74 0.40 
. 

 26 05 19 16-0089 LF 3/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 1.92 0.40 
. 

 26 05 19 16-0090 LF 4/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 2.10 0.40 
. 

 26 05 19 16-0091 LF 5/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 3.60 0.54 
. 

 26 05 19 16-0092 LF 6/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 4.19 0.56 
. 

 26 05 19 16-0093 LF 7/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 4.78 0.57 
. 

 26 05 19 16-0094 LF 8/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 5.44 0.59 
. 

 26 05 19 16-0095 LF 9/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 5.89 0.60 
. 

 26 05 19 16-0096 LF 10/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 6.69 0.62 
. 

 26 05 19 16-0097 LF 12/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 7.62 0.63 
. 

 26 05 19 16-0098 LF 14/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 8.50 0.65 
. 

 26 05 19 16-0099 LF 16/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 9.37 0.66 
. 

 26 05 19 16-0100 LF 18/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 9.79 0.68 
. 

 26 05 19 16-0101 LF 20/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .................................... 11.29 0.69 
. 

 26 05 19 16-0102 LF 24/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .................................... 12.84 0.71 
. 

 26 05 19 16-0103 LF 26/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .................................... 14.39 0.72 
. 

 26 05 19 16-0104 LF 28/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .................................... 14.89 0.74 
. 

 26 05 19 16-0105 LF 30/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .................................... 15.43 0.75 

XXXXXXX 
. 
 26 05 19 16-0106  #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0036) 
. 
. 

 26 05 19 16-0107 LF 2/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 2.02 0.50 
. 

 26 05 19 16-0108 LF 3/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 2.17 0.50 
. 

 26 05 19 16-0109 LF 4/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 2.33 0.50 
. 

 26 05 19 16-0110 LF 5/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 3.10 0.54 
. 

 26 05 19 16-0111 LF 6/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 5.15 0.56 
. 

 26 05 19 16-0112 LF 7/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ........................................ 6.06 0.57 
. 

 26 05 19 16-0113 LF 10/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 7.83 0.62 
. 

 26 05 19 16-0114 LF 12/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ...................................... 8.98 0.63 
. 

 26 05 19 16-0115 LF 16/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .................................... 11.47 0.66 
. 

 26 05 19 16-0116 LF 20/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .................................... 16.74 0.69 

XXXXXXX 
. 
 26 05 19 16-0117  #8, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0036) 
. 
. 

 26 05 19 16-0118 LF 3/c #8, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................................................ 4.09 0.60 
. 

 26 05 19 16-0119 LF 4/c #8, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................................................ 4.45 0.70 
. 

 26 05 19 16-0120 LF 5/c #8, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................................................ 6.11 0.70 

XXXXXXX 
. 
 26 05 19 16-0121  #6, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0036) 
. 
. 

 26 05 19 16-0122 LF 3/c #6, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................................................ 5.90 0.70 
. 

 26 05 19 16-0123 LF 4/c #6, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................................................ 7.13 0.80 
. 

 26 05 19 16-0124 LF 5/c #6, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................................................ 8.55 1.00 

XXXXXXX 
. 
 26 05 19 16-0125  #4, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0036) 
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. 

. 
 26 05 19 16-0126 LF 3/c #4, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................................................ 9.44 1.00 

. 
 26 05 19 16-0127 LF 4/c #4, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 10.37 1.10 

. 
 26 05 19 16-0128 LF 5/c #4, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 12.53 1.20 

XXXXXXX 
. 
 26 05 19 16-0129  #2, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0036) 
. 
. 

 26 05 19 16-0130 LF 3/c #2, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 14.10 2.00 
. 

 26 05 19 16-0131 LF 4/c #2, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 17.95 2.50 
. 

 26 05 19 16-0132 LF 5/c #2, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .............................................. 21.67 3.31 

XXXXXXX 
. 
 26 05 19 16-0133  300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-

0014) 
. 
. 
 26 05 19 16-0134  #18, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0133) 
. 
. 

 26 05 19 16-0135 LF  2/c #18, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-Tron III) ................................ 1.40 0.40 
. 

 26 05 19 16-0136 LF  3/c #18, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-Tron III) ................................ 1.55 0.40 
. 

 26 05 19 16-0137 LF  4/c #18, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-Tron III) ................................ 1.85 0.40 

XXXXXXX 
. 
 26 05 19 16-0138  #16, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0133) 
. 
. 

 26 05 19 16-0139 LF  2/c #16, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-Tron III) ................................ 1.49 0.40 
. 

 26 05 19 16-0140 LF  3/c #16, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-Tron III) ................................ 1.73 0.40 
. 

 26 05 19 16-0141 LF  4/c #16, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-Tron III) ................................ 1.84 0.40 

XXXXXXX 
. 
 26 05 19 16-0142  #14, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0133) 
. 
. 

 26 05 19 16-0143 LF  2/c #14, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-Tron III) ................................ 2.09 0.40 
. 

 26 05 19 16-0144 LF  3/c #14, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-Tron III) ................................ 3.05 0.40 
. 

 26 05 19 16-0145 LF  4/c #14, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-Tron III) ................................ 3.92 0.50 

XXXXXXX 
. 
 26 05 19 16-0146  600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0014) 
. 
. 
 26 05 19 16-0147  #18, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0146) 
. 
. 

 26 05 19 16-0148 LF  2/c #18, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 2.01 0.40 
. 

 26 05 19 16-0149 LF  3/c #18, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 2.42 0.40 
. 

 26 05 19 16-0150 LF  4/c #18, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 2.84 0.40 

XXXXXXX 
. 
 26 05 19 16-0151  #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0146) 
. 
. 

 26 05 19 16-0152 LF  2/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 2.15 0.40 
. 

 26 05 19 16-0153 LF  3/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 2.57 0.40 
. 

 26 05 19 16-0154 LF  4/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 3.22 0.40 
. 

 26 05 19 16-0155 LF  5/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 3.49 0.50 

XXXXXXX 
. 
 26 05 19 16-0156  #14, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0146) 
. 
. 

 26 05 19 16-0157 LF  3/c #14, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 2.67 0.40 
. 

 26 05 19 16-0158 LF  4/c #14, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 3.20 0.40 
. 

 26 05 19 16-0159 LF  5/c #14, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 3.58 0.50 

XXXXXXX 
. 
 26 05 19 16-0160  #12, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0146) 
. 
. 

 26 05 19 16-0161 LF  3/c #12, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 3.17 0.40 
. 

 26 05 19 16-0162 LF  4/c #12, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 3.64 0.40 
. 

 26 05 19 16-0163 LF  5/c #12, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.07 0.50 

XXXXXXX 
. 
 26 05 19 16-0164  #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0146) 
. 
. 

 26 05 19 16-0165 LF  3/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 3.64 0.50 
. 

 26 05 19 16-0166 LF  4/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.06 0.50 
. 

 26 05 19 16-0167 LF  5/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.47 0.50 

XXXXXXX 
. 
 26 05 19 16-0168  Multi-Conductor Type SEOW Cord (26 05 19 16-0013) 

Note: Includes thermoplastic elastomeric (TPE) insulation. 
. 
. 
 26 05 19 16-0169  600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord (26 05 19 16-0168) 
. 
. 
 26 05 19 16-0170  #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord (26 05 19 16-

0169) 
. 
. 

 26 05 19 16-0171 LF  3/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 1.51 0.40 
. 

 26 05 19 16-0172 LF  4/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 1.67 0.40 
. 

 26 05 19 16-0173 LF  5/c #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 2.57 0.50 

XXXXXXX 
. 
 26 05 19 16-0174  #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord (26 05 19 16-

0169) 
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. 

. 
 26 05 19 16-0175 LF  3/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 2.00 0.40 

. 
 26 05 19 16-0176 LF  4/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 2.31 0.40 

. 
 26 05 19 16-0177 LF  5/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 3.34 0.50 

XXXXXXX 
. 
 26 05 19 16-0178  #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord (26 05 19 16-

0169) 
. 
. 

 26 05 19 16-0179 LF  3/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 2.51 0.40 
. 

 26 05 19 16-0180 LF  4/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 2.90 0.40 
. 

 26 05 19 16-0181 LF  5/c #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 3.67 0.50 

XXXXXXX 
. 
 26 05 19 16-0182  #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord (26 05 19 16-

0169) 
. 
. 

 26 05 19 16-0183 LF  3/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 3.19 0.50 
. 

 26 05 19 16-0184 LF  4/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 3.67 0.50 
. 

 26 05 19 16-0185 LF  5/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 3.93 0.50 

XXXXXXX 
. 
 26 05 19 16-0186  Multi-Conductor Type W Cord (26 05 19 16-0013) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0187  2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 16-0186) 
. 
. 
 26 05 19 16-0188  #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 16-0187) 
. 
. 

 26 05 19 16-0189 LF 3/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 4.49 0.60 
. 

 26 05 19 16-0190 LF 4/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 4.82 0.70 
. 

 26 05 19 16-0191 LF 5/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 5.72 0.70 

XXXXXXX 
. 
 26 05 19 16-0192  #6, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 16-0187) 
. 
. 

 26 05 19 16-0193 LF 3/c #6, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 4.82 0.70 
. 

 26 05 19 16-0194 LF 4/c #6, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 5.75 0.80 
. 

 26 05 19 16-0195 LF 5/c #6, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 7.15 1.00 

XXXXXXX 
. 
 26 05 19 16-0196  #4, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 16-0187) 
. 
. 

 26 05 19 16-0197 LF 3/c #4, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 6.59 0.70 
. 

 26 05 19 16-0198 LF 4/c #4, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 7.79 0.80 
. 

 26 05 19 16-0199 LF 5/c #4, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................. 10.02 1.00 

XXXXXXX 
. 
 26 05 19 16-0200  Cord Grips, Cable Reels, Extension Cords, And Accessories (26 05 19 16-0012) 
. 
. 
 26 05 19 16-0201  Cord Grips (26 05 19 16-0200) 
. 
. 

 26 05 19 16-0202 EA  Cord Grip With Watertight Connector For 1/2" NPT Zinc Plated Steel.................................................................................. 62.60  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.23 

. 
 26 05 19 16-0203 EA  Cord Grip With Watertight Connector For 3/4" NPT Zinc Plated Steel.................................................................................. 62.80  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.23 

XXXXXXX 
. 
 26 05 19 16-0204  Cable Reels (26 05 19 16-0200) 

Note: Includes handling, mounting, electrical connections and installing cord. 
. 
. 

 26 05 19 16-0205 EA  30', 16-3, SJO, Extension Cord Reel (Cox Reels PC10-3016-A) ........................................................................................ 527.34 50.14 
. 

 26 05 19 16-0206 EA 50', 10-4, SEOOW, Extension Cord Reel (Reelcraft L 7050 104 X 1).............................................................................. 1,444.89 50.14 
. 

 26 05 19 16-0207 EA  50', 16-3, SOOW, Extension Cord Reel (KH Industries RTFD3L-WW-B16K) .................................................................. 1,082.19 50.14 

XXXXXXX 
. 
 26 05 19 16-0208  Extension Cords (26 05 19 16-0200) 
. 
. 

 26 05 19 16-0209 EA  Extension Cord, 120 Volt 12/3, 100 Ft .................................................................................................................................. 86.42  
. 

 26 05 19 16-0210 EA  Extension Cord, 240 Volt 10/3, 100 Ft ................................................................................................................................ 129.99  

XXXXXXX 
. 
 26 05 19 16-0211  Plugs And Connector Bodies (26 05 19 16-0200) 

Note: Up to 277 volts. 
. 
. 
 26 05 19 16-0212  NEMA Twist-Lock Plugs (26 05 19 16-0211) 
. 
. 

 26 05 19 16-0213 EA 15 Amp, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7545C) ................................................................................. 67.37  
. 

 26 05 19 16-0214 EA 15 Amp, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL4770CBK) ............................................................................. 68.69  
. 

 26 05 19 16-0215 EA 20 Amp, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7102C) ................................................................................. 63.11  
. 

 26 05 19 16-0216 EA 20 Amp, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2331) .................................................................................... 67.20  
. 

 26 05 19 16-0217 EA 20 Amp, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2411) .................................................................................... 86.36  
. 

 26 05 19 16-0218 EA 20 Amp, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2441) .................................................................................... 91.55  
. 

 26 05 19 16-0219 EA 20 Amp, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2511BK) ............................................................................... 96.63  
. 

 26 05 19 16-0220 EA 30 Amp, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2611BK) ............................................................................... 87.13  
. 

 26 05 19 16-0221 EA 30 Amp, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2711BK) ............................................................................... 99.61  
. 

 26 05 19 16-0222 EA 30 Amp, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2761) .................................................................................. 102.04  
. 

 26 05 19 16-0223 EA 30 Amp, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2811BK) ............................................................................. 105.13  

XXXXXXX 
. 
 26 05 19 16-0224  NEMA Twist-Lock Connector Bodies (26 05 19 16-0211) 
. 
. 

 26 05 19 16-0225 EA 15 Amp, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7506C) ............................................................... 71.12  
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. 
 26 05 19 16-0226 EA 15 Amp, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL4779C) ............................................................... 75.81  

. 
 26 05 19 16-0227 EA 20 Amp, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7101C) ............................................................... 65.93  

. 
 26 05 19 16-0228 EA 20 Amp, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2323BK) ............................................................. 87.13  

. 
 26 05 19 16-0229 EA 20 Amp, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2413BK) ........................................................... 100.82  

. 
 26 05 19 16-0230 EA 20 Amp, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2443) ................................................................ 107.45  

. 
 26 05 19 16-0231 EA 20 Amp, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2513BK) ........................................................... 129.75  

. 
 26 05 19 16-0232 EA 30 Amp, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2623BK) ........................................................... 124.12  

. 
 26 05 19 16-0233 EA 30 Amp, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2713BK) ........................................................... 152.06  

. 
 26 05 19 16-0234 EA 30 Amp, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2753) ................................................................ 159.46  

. 
 26 05 19 16-0235 EA 30 Amp, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2813BK) ........................................................... 151.40  

XXXXXXX 
. 
 26 05 19 16-0236  Watertight Pin And Sleeve Plug (26 05 19 16-0211) 
. 
. 

 26 05 19 16-0237 EA 20 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P4W) ...................................................... 167.71 30.09 
. 

 26 05 19 16-0238 EA 20 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P6W) ...................................................... 169.27 30.09 
. 

 26 05 19 16-0239 EA 20 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P7W) ...................................................... 181.38 30.09 
. 

 26 05 19 16-0240 EA 20 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P12W) ............................................. 183.74 33.09 
. 

 26 05 19 16-0241 EA 20 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P9W) ...................................................... 181.39 33.09 
. 

 26 05 19 16-0242 EA 20 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P7W) ...................................................... 182.09 33.09 
. 

 26 05 19 16-0243 EA 30 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P4W) ...................................................... 249.61 37.01 
. 

 26 05 19 16-0244 EA 30 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P6W) ...................................................... 243.76 37.01 
. 

 26 05 19 16-0245 EA 30 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P7W) ...................................................... 268.89 37.01 
. 

 26 05 19 16-0246 EA 30 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P12W) ............................................. 267.16 40.62 
. 

 26 05 19 16-0247 EA 30 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P9W) ...................................................... 257.00 40.62 
. 

 26 05 19 16-0248 EA 30 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P7W) ...................................................... 263.99 40.62 
. 

 26 05 19 16-0249 EA 60 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P4W) ...................................................... 337.65 48.14 
. 

 26 05 19 16-0250 EA 60 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P6W) ...................................................... 343.22 48.14 
. 

 26 05 19 16-0251 EA 60 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P7W) ...................................................... 330.01 48.14 
. 

 26 05 19 16-0252 EA 60 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P12W) ............................................. 374.94 53.55 
. 

 26 05 19 16-0253 EA 60 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P9W) ...................................................... 366.27 53.55 
. 

 26 05 19 16-0254 EA 60 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P7W) ...................................................... 370.02 53.55 
. 

 26 05 19 16-0255 EA 100 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P6W) .................................................. 459.24 60.17 
. 

 26 05 19 16-0256 EA 100 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P7W) .................................................. 480.76 60.17 
. 

 26 05 19 16-0257 EA 100 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P12W) ......................................... 473.99 66.18 
. 

 26 05 19 16-0258 EA 100 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P9W) .................................................. 466.64 66.18 
. 

 26 05 19 16-0259 EA 100 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P7W) .................................................. 470.61 66.18 

XXXXXXX 
. 
 26 05 19 16-0260  Watertight Pin And Sleeve Connector (26 05 19 16-0211) 
. 
. 

 26 05 19 16-0261 EA 20 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C4W) ............................................ 176.68 30.09 
. 

 26 05 19 16-0262 EA 20 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C6W) ............................................ 177.76 30.09 
. 

 26 05 19 16-0263 EA 20 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C7W) ............................................ 205.65 30.09 
. 

 26 05 19 16-0264 EA 20 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C12W).................................... 206.34 33.09 
. 

 26 05 19 16-0265 EA 20 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C9W) ............................................ 203.51 33.09 
. 

 26 05 19 16-0266 EA 20 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C7W) ............................................ 206.07 33.09 
. 

 26 05 19 16-0267 EA 30 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C4W) ............................................ 254.97 37.01 
. 

 26 05 19 16-0268 EA 30 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C6W) ............................................ 254.91 37.01 
. 

 26 05 19 16-0269 EA 30 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C7W) ............................................ 264.53 37.01 
. 

 26 05 19 16-0270 EA 30 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C12W).................................... 264.55 40.62 
. 

 26 05 19 16-0271 EA 30 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C9W) ............................................ 266.53 40.62 
. 

 26 05 19 16-0272 EA 30 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C7W) ............................................ 264.44 40.62 
. 

 26 05 19 16-0273 EA 60 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C4W) ............................................ 392.62 48.14 
. 

 26 05 19 16-0274 EA 60 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C6W) ............................................ 380.84 48.14 
. 

 26 05 19 16-0275 EA 60 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C7W) ............................................ 373.82 48.14 
. 

 26 05 19 16-0276 EA 60 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C12W).................................... 407.66 53.55 
. 

 26 05 19 16-0277 EA 60 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C9W) ............................................ 417.90 53.55 
. 

 26 05 19 16-0278 EA 60 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C7W) ............................................ 418.65 53.55 
. 

 26 05 19 16-0279 EA 100 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C6W) ........................................ 519.54 60.17 
. 

 26 05 19 16-0280 EA 100 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C7W) ........................................ 533.05 60.17 
. 

 26 05 19 16-0281 EA 100 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C12W) ............................... 576.83 66.18 
. 

 26 05 19 16-0282 EA 100 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C9W) ........................................ 558.27 66.18 
. 

 26 05 19 16-0283 EA 100 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C7W) ........................................ 564.60 66.18 

XXXXXXX 
. 
 26 05 19 16-0284  Accessories (26 05 19 16-0200) 
. 
. 

 26 05 19 16-0285 EA  1/2" Straight Steel Cord Connector ....................................................................................................................................... 39.12 10.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 05 19 16-0286 EA  1/2" Straight Nylon Cord Connector ...................................................................................................................................... 24.57 7.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 
. 

 26 05 19 16-0287 EA  1/2" 90 Degree Steel Cord Connector................................................................................................................................... 45.56 12.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 

. 
 26 05 19 16-0288 EA  1/2" 90 Degree Nylon Cord Connector.................................................................................................................................. 30.30 10.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 05 19 16-0289 EA  1/2" Straight Steel Cord Connector With Strain Relief Mesh................................................................................................. 45.09 12.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 

. 
 26 05 19 16-0290 EA  1/2" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................ 73.12 15.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 
. 

 26 05 19 16-0291 EA  1/2" Straight Nylon Cord Connector With Strain Relief Mesh................................................................................................ 29.94 10.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 05 19 16-0292 EA  1/2" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 47.31 12.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 
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. 
 26 05 19 16-0293 EA  3/4" Straight Steel Cord Connector ....................................................................................................................................... 40.46 10.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 05 19 16-0294 EA  3/4" Straight Nylon Cord Connector ...................................................................................................................................... 25.25 7.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.52 

. 
 26 05 19 16-0295 EA  3/4" 90 Degree Steel Cord Connector .................................................................................................................................. 49.75 12.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 
. 

 26 05 19 16-0296 EA  3/4" 90 Degree Nylon Cord Connector ................................................................................................................................. 32.40 10.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 05 19 16-0297 EA  3/4" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................ 51.52 15.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 
. 

 26 05 19 16-0298 EA  3/4" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................ 61.02 17.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.53 

. 
 26 05 19 16-0299 EA  3/4" Straight Nylon Cord Connector With Strain Relief Mesh ............................................................................................... 36.37 12.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 
. 

 26 05 19 16-0300 EA  3/4" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 43.85 15.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 

. 
 26 05 19 16-0301 EA  1" Straight Steel Cord Connector .......................................................................................................................................... 49.07 10.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 05 19 16-0302 EA  1" Straight Nylon Cord Connector ......................................................................................................................................... 29.56 7.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.52 

. 
 26 05 19 16-0303 EA  1" 90 Degree Steel Cord Connector ..................................................................................................................................... 55.44 12.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 
. 

 26 05 19 16-0304 EA  1" 90 Degree Nylon Cord Connector .................................................................................................................................... 35.24 10.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 05 19 16-0305 EA  1" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................... 60.56 15.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 
. 

 26 05 19 16-0306 EA  1" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................... 66.98 17.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.53 

. 
 26 05 19 16-0307 EA  1" Straight Nylon Cord Connector With Strain Relief Mesh .................................................................................................. 40.96 12.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 
. 

 26 05 19 16-0308 EA  1" 90 Degree Nylon Cord Connector With Strain Relief Mesh .............................................................................................. 47.73 15.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 

XXXXXXX 
. 
 26 05 19 16-0309  600 Volt Wire (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0310  Single Solid Conductor, Copper (26 05 19 16-0309) 
. 
. 

 26 05 19 16-0311 MLF #14 AWG Cable - Type THHN-THWN, 600 Volt Copper, Single Solid, Placed In Conduit ................................................. 524.62 222.50 
. 

 26 05 19 16-0312 MLF #12 AWG Cable - Type THHN-THWN, 600 Volt Copper, Single Solid, Placed In Conduit ................................................. 649.53 261.74 
. 

 26 05 19 16-0313 MLF #10 AWG Cable - Type THHN-THWN, 600 Volt Copper, Single Solid, Placed In Conduit ................................................. 791.93 320.05 
. 

 26 05 19 16-0314 MLF #14 AWG Cable - Type XHHW, 600 Volt Copper, Single Solid, Placed In Conduit ............................................................ 678.63 222.50 
. 

 26 05 19 16-0315 MLF #12 AWG Cable - Type XHHW, 600 Volt Copper, Single Solid, Placed In Conduit ............................................................ 815.72 261.74 
. 

 26 05 19 16-0316 MLF #10 AWG Cable - Type XHHW, 600 Volt Copper, Single Solid, Placed In Conduit ............................................................ 971.52 320.05 

XXXXXXX 
. 
 26 05 19 16-0317  Power Cable, Stranded Conductor, Copper (26 05 19 16-0309) 
. 
. 
 26 05 19 16-0318  Power Cable, Stranded, Single Conductor, XHHW  (26 05 19 16-0317) 
. 
. 

 26 05 19 16-0319 MLF #16 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit .................................................... 544.89 183.36 
. 

 26 05 19 16-0320 MLF #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit .................................................... 645.71 220.03 
. 

 26 05 19 16-0321 MLF #12 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit .................................................... 785.13 256.70 
. 

 26 05 19 16-0322 MLF #10 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit .................................................... 950.63 293.37 
. 

 26 05 19 16-0323 MLF #8 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ................................................... 1,250.39 366.71 
. 

 26 05 19 16-0324 MLF #6 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ................................................... 1,651.71 440.05 
. 

 26 05 19 16-0325 MLF #4 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ................................................... 2,225.73 550.07 
. 

 26 05 19 16-0326 MLF #3 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ................................................... 2,614.84 623.41 
. 

 26 05 19 16-0327 MLF #2 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ................................................... 3,068.11 696.75 
. 

 26 05 19 16-0328 MLF #1 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ................................................... 3,740.04 770.10 
. 

 26 05 19 16-0329 MLF 1/0 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit .................................................. 4,457.52 880.11 
. 

 26 05 19 16-0330 MLF 2/0 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit .................................................. 5,296.27 990.12 
. 

 26 05 19 16-0331 MLF 3/0 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit .................................................. 6,281.88 1,100.14 
. 

 26 05 19 16-0332 MLF 4/0 AWG Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit .................................................. 7,454.60 1,210.15 
. 

 26 05 19 16-0333 MLF 250 MCM Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ................................................. 7,925.63 1,320.16 
. 

 26 05 19 16-0334 MLF 300 MCM Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ................................................. 9,306.24 1,430.18 
. 

 26 05 19 16-0335 MLF 350 MCM Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ................................................. 9,937.47 1,540.19 
. 

 26 05 19 16-0336 MLF 400 MCM Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ............................................... 11,066.56 1,650.20 
. 

 26 05 19 16-0337 MLF 500 MCM Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ............................................... 12,712.56 1,760.22 
. 

 26 05 19 16-0338 MLF 600 MCM Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ............................................... 14,558.98 1,906.90 
. 

 26 05 19 16-0339 MLF 750 MCM Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ............................................... 21,608.40 2,126.93 
. 

 26 05 19 16-0340 MLF 1,000 MCM Cable - XLP (XHHW), 600 Volt Copper, Single Stranded, Placed In Conduit ............................................ 30,135.99 2,493.64 

XXXXXXX 
. 
 26 05 19 16-0341  Power Cable, Stranded, Multi Conductor, XHHW  (26 05 19 16-0317) 
. 
. 

 26 05 19 16-0342 MLF 2/c #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit ...................................................... 1,291.42 439.96 
. 

 26 05 19 16-0343 MLF 3/c #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit ...................................................... 1,570.42 513.49 
. 

 26 05 19 16-0344 MLF 4/c #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit ...................................................... 1,941.18 623.41 
. 

 26 05 19 16-0345 MLF 6/c #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit ...................................................... 2,269.15 678.14 
. 

 26 05 19 16-0346 MLF 7/c #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit ...................................................... 2,429.90 715.00 
. 

 26 05 19 16-0347 MLF 9/c #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit ...................................................... 2,831.32 788.24 
. 

 26 05 19 16-0348 MLF 10/c #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit .................................................... 2,149.58 821.61 
. 

 26 05 19 16-0349 MLF 12/c #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit .................................................... 3,393.85 898.45 
. 

 26 05 19 16-0350 MLF 14/c #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit .................................................... 3,723.00 953.64 
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. 
 26 05 19 16-0351 MLF 24/c #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit..................................................... 5,321.01 1,210.24 

. 
 26 05 19 16-0352 MLF 37/c #14 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit..................................................... 8,031.01 1,796.89 

. 
 26 05 19 16-0353 MLF 2/c #12 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit....................................................... 1,570.49 513.49 

. 
 26 05 19 16-0354 MLF 3/c #12 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit....................................................... 1,988.79 623.41 

. 
 26 05 19 16-0355 MLF 4/c #12 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit....................................................... 2,407.12 733.43 

. 
 26 05 19 16-0356 MLF 2/c #10 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit....................................................... 2,083.89 659.80 

. 
 26 05 19 16-0357 MLF 3/c #10 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit....................................................... 2,666.79 806.03 

. 
 26 05 19 16-0358 MLF 4/c #10 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit....................................................... 3,436.23 1,026.98 

. 
 26 05 19 16-0359 MLF 6/c #10 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit....................................................... 4,604.75 1,320.62 

. 
 26 05 19 16-0360 MLF 9/c #10 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit....................................................... 6,172.19 1,686.96 

. 
 26 05 19 16-0361 MLF 2/c #8 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 2,546.61 751.76 

. 
 26 05 19 16-0362 MLF 3/c #8 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 3,201.09 880.11 

. 
 26 05 19 16-0363 MLF 4/c #8 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 4,130.60 1,118.48 

. 
 26 05 19 16-0364 MLF 2/c #6 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 3,211.82 843.44 

. 
 26 05 19 16-0365 MLF 3/c #6 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 4,267.53 1,045.13 

. 
 26 05 19 16-0366 MLF 4/c #6 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 5,428.77 1,288.99 

. 
 26 05 19 16-0367 MLF 2/c #4 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 4,259.33 1,023.31 

. 
 26 05 19 16-0368 MLF 3/c #4 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 5,477.84 1,170.46 

. 
 26 05 19 16-0369 MLF 4/c #4 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 7,053.70 1,460.61 

. 
 26 05 19 16-0370 MLF 2/c #2 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 5,768.58 1,246.46 

. 
 26 05 19 16-0371 MLF 3/c #2 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 7,463.36 1,393.87 

. 
 26 05 19 16-0372 MLF 4/c #2 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 9,888.83 1,833.55 

. 
 26 05 19 16-0373 MLF 3/c #1 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit......................................................... 9,844.17 1,759.94 

. 
 26 05 19 16-0374 MLF 4/c #1 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit....................................................... 12,757.51 2,199.35 

. 
 26 05 19 16-0375 MLF 3/c #1/0 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit.................................................... 11,539.84 1,907.27 

. 
 26 05 19 16-0376 MLF 3/c #2/0 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit.................................................... 13,961.23 2,199.35 

. 
 26 05 19 16-0377 MLF 3/c #3/0 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit.................................................... 17,009.31 2,565.88 

. 
 26 05 19 16-0378 MLF 4/c #3/0 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit.................................................... 22,373.63 3,299.03 

. 
 26 05 19 16-0379 MLF 3/c #4/0 AWG Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit.................................................... 20,628.20 2,936.17 

. 
 26 05 19 16-0380 MLF 3/c 250 MCM Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit..................................................... 22,123.11 3,299.03 

. 
 26 05 19 16-0381 MLF 3/c 350 MCM Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit..................................................... 27,428.74 3,667.12 

. 
 26 05 19 16-0382 MLF 3/c 500 MCM Cable - XLP (XHHW), 600 Volt Copper, Stranded, Placed In Conduit..................................................... 35,011.91 4,030.35 

XXXXXXX 
. 
 26 05 19 16-0383  Underground Feeder And Branch Circuit Suitable, Single Stranded Copper 

(26 05 19 16-0309) 
Note: Direct bury. 

. 

. 
 26 05 19 16-0384 MLF #10 AWG Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits.................. 1,117.60  

. 
 26 05 19 16-0385 MLF #8 AWG Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits .................... 1,583.76  

. 
 26 05 19 16-0386 MLF #6 AWG Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits .................... 2,099.75  

. 
 26 05 19 16-0387 MLF #4 AWG Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits .................... 2,498.95  

. 
 26 05 19 16-0388 MLF #2 AWG Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits .................... 3,425.70  

. 
 26 05 19 16-0389 MLF #1 AWG Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits .................... 4,282.61  

. 
 26 05 19 16-0390 MLF #1/0 AWG Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits ................. 4,903.04  

. 
 26 05 19 16-0391 MLF #2/0 AWG Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits ................. 5,786.44  

. 
 26 05 19 16-0392 MLF #3/0 AWG Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits ................. 6,860.17  

. 
 26 05 19 16-0393 MLF #4/0 AWG Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits ................. 7,899.28  

. 
 26 05 19 16-0394 MLF 250 MCM Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits................ 10,901.96  

. 
 26 05 19 16-0395 MLF 300 MCM Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits................ 12,611.50  

. 
 26 05 19 16-0396 MLF 350 MCM Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits................ 14,102.55  

. 
 26 05 19 16-0397 MLF 400 MCM Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits................ 16,040.62  

. 
 26 05 19 16-0398 MLF 500 MCM Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits................ 20,181.83  

. 
 26 05 19 16-0399 MLF 750 MCM Cable - Type USE, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuits................ 23,911.48  

. 
 26 05 19 16-0400 MLF #14 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit.................. 790.38  

. 
 26 05 19 16-0401 MLF #12 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit.................. 963.40  

. 
 26 05 19 16-0402 MLF #10 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit............... 1,184.69  

. 
 26 05 19 16-0403 MLF #8 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ................. 1,437.83  

. 
 26 05 19 16-0404 MLF #6 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ................. 1,919.75  

. 
 26 05 19 16-0405 MLF #4 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ................. 2,631.13  

. 
 26 05 19 16-0406 MLF #2 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ................. 3,683.96  

. 
 26 05 19 16-0407 MLF #1 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ................. 4,479.83  

. 
 26 05 19 16-0408 MLF #1/0 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit.............. 5,052.25  

. 
 26 05 19 16-0409 MLF #2/0 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit.............. 5,698.24  

. 
 26 05 19 16-0410 MLF #3/0 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit.............. 6,734.18  

. 
 26 05 19 16-0411 MLF #4/0 AWG Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit.............. 8,037.90  

. 
 26 05 19 16-0412 MLF 250 MCM Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit............... 9,234.28  

. 
 26 05 19 16-0413 MLF 300 MCM Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit............. 10,509.66  

. 
 26 05 19 16-0414 MLF 350 MCM Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit............. 11,914.89  

. 
 26 05 19 16-0415 MLF 400 MCM Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit............. 13,376.64  

. 
 26 05 19 16-0416 MLF 500 MCM Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit............. 15,940.35  

. 
 26 05 19 16-0417 MLF 750 MCM Cable - XLP (XHHW), 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit............. 28,478.53  

. 
 26 05 19 16-0418 MLF #14 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ........ 540.66  

. 
 26 05 19 16-0419 MLF #12 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ........ 667.77  

. 
 26 05 19 16-0420 MLF #10 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ........ 818.55  

. 
 26 05 19 16-0421 MLF #8 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ....... 1,132.87  

. 
 26 05 19 16-0422 MLF #6 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ....... 1,517.33  

. 
 26 05 19 16-0423 MLF #4 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ....... 1,976.07  

. 
 26 05 19 16-0424 MLF #2 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ....... 2,792.72  

. 
 26 05 19 16-0425 MLF #1 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ....... 3,302.69  

. 
 26 05 19 16-0426 MLF #1/0 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch 

Circuit ............................................................................................................................................................................. 3,840.20  
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. 
 26 05 19 16-0427 MLF #2/0 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch 

Circuit ............................................................................................................................................................................. 4,339.89  
. 

 26 05 19 16-0428 MLF #3/0 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch 
Circuit ............................................................................................................................................................................. 5,101.66  

. 
 26 05 19 16-0429 MLF #4/0 AWG Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch 

Circuit ............................................................................................................................................................................. 6,041.09  
. 

 26 05 19 16-0430 MLF 250 MCM Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ..... 7,052.70  
. 

 26 05 19 16-0431 MLF 300 MCM Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ..... 8,104.32  
. 

 26 05 19 16-0432 MLF 350 MCM Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ..... 9,230.37  
. 

 26 05 19 16-0433 MLF 400 MCM Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ... 10,318.87  
. 

 26 05 19 16-0434 MLF 500 MCM Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ... 12,163.18  
. 

 26 05 19 16-0435 MLF 600 MCM Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ... 15,050.34  
. 

 26 05 19 16-0436 MLF 750 MCM Cable - Type THHN-THWN, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ... 22,539.98  
. 

 26 05 19 16-0437 MLF #2 AWG Cable - Type EPR, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ..................... 4,518.89  
. 

 26 05 19 16-0438 MLF #1/0 AWG Cable - Type EPR, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit .................. 6,468.02  
. 

 26 05 19 16-0439 MLF #2/0 AWG Cable - Type EPR, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit .................. 7,183.45  
. 

 26 05 19 16-0440 MLF #3/0 AWG Cable - Type EPR, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit .................. 8,155.23  
. 

 26 05 19 16-0441 MLF #4/0 AWG Cable - Type EPR, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit .................. 9,061.57  
. 

 26 05 19 16-0442 MLF 250 MCM Cable - Type EPR, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ................... 9,768.00  
. 

 26 05 19 16-0443 MLF 350 MCM Cable - Type EPR, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ................. 13,948.12  
. 

 26 05 19 16-0444 MLF 400 MCM Cable - Type EPR, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ................. 15,159.51  
. 

 26 05 19 16-0445 MLF 500 MCM Cable - Type EPR, 600 Volt Single Stranded Copper, Underground Feeder And Branch Circuit ................. 17,269.36  

XXXXXXX 
. 
 26 05 19 16-0446  600 Volt, Armored Cable, Copper Conductors (26 05 19 16-0309) 
. 
. 
 26 05 19 16-0447  ACTHH, Solid (26 05 19 16-0446) 
. 
. 

 26 05 19 16-0448 MLF #8 AWG Cable - Type ACT, 1 Conductor, Solid .............................................................................................................. 2,039.20 601.68 
. 

 26 05 19 16-0449 MLF #6 AWG Cable - Type ACT, 1 Conductor, Solid .............................................................................................................. 2,346.77 681.91 
. 

 26 05 19 16-0450 MLF #4 AWG Cable - Type ACT, 1 Conductor, Solid .............................................................................................................. 2,660.53 722.03 
. 

 26 05 19 16-0451 MLF #14 AWG Cable - Type ACTHH, 2 Conductors, Solid ..................................................................................................... 2,998.29 1,002.81 
. 

 26 05 19 16-0452 MLF #12 AWG Cable - Type ACTHH, 2 Conductors, Solid ..................................................................................................... 3,233.08 1,122.95 
. 

 26 05 19 16-0453 MLF #10 AWG Cable - Type ACTHH, 2 Conductors, Solid ..................................................................................................... 4,017.71 1,244.19 
. 

 26 05 19 16-0454 MLF #8 AWG Cable - Type ACTHH, 2 Conductors, Solid ....................................................................................................... 5,139.90 1,364.32 
. 

 26 05 19 16-0455 MLF #14 AWG Cable - Type ACTHH, 3 Conductors, Solid ..................................................................................................... 3,587.41 1,122.95 
. 

 26 05 19 16-0456 MLF #12 AWG Cable - Type ACTHH, 3 Conductors, Solid ..................................................................................................... 3,787.08 1,244.19 
. 

 26 05 19 16-0457 MLF #10 AWG Cable - Type ACTHH, 3 Conductors, Solid ..................................................................................................... 4,763.32 1,404.54 
. 

 26 05 19 16-0458 MLF #8 AWG Cable - Type ACTHH, 3 Conductors, Solid ....................................................................................................... 6,059.73 1,524.07 
. 

 26 05 19 16-0459 MLF #14 AWG Cable - Type ACTHH, 4 Conductors, Solid ..................................................................................................... 4,237.32 1,244.19 
. 

 26 05 19 16-0460 MLF #12 AWG Cable - Type ACTHH, 4 Conductors, Solid ..................................................................................................... 4,660.70 1,404.54 
. 

 26 05 19 16-0461 MLF #10 AWG Cable - Type ACTHH, 4 Conductors, Solid ..................................................................................................... 5,835.78 1,564.48 
. 

 26 05 19 16-0462 MLF #8 AWG Cable - Type ACTHH, 4 Conductors, Solid ....................................................................................................... 7,423.74 1,685.43 

XXXXXXX 
. 
 26 05 19 16-0463  ACTHH, Stranded (26 05 19 16-0446) 
. 
. 

 26 05 19 16-0464 MLF #8 AWG Cable - Type ACTHH, 2 Conductors, Stranded ................................................................................................. 5,341.40 1,444.95 
. 

 26 05 19 16-0465 MLF #6 AWG Cable - Type ACTHH, 2 Conductors, Stranded ................................................................................................. 6,464.90 1,643.91 
. 

 26 05 19 16-0466 MLF #8 AWG Cable - Type ACTHH, 3 Conductors, Stranded ................................................................................................. 6,260.90 1,604.50 
. 

 26 05 19 16-0467 MLF #6 AWG Cable - Type ACTHH, 3 Conductors, Stranded ................................................................................................. 7,766.52 1,803.66 
. 

 26 05 19 16-0468 MLF #4 AWG Cable - Type ACTHH, 3 Conductors, Stranded ................................................................................................. 9,715.18 2,005.62 
. 

 26 05 19 16-0469 MLF #3 AWG Cable - Type ACTHH, 3 Conductors, Stranded ............................................................................................... 11,127.90 2,203.98 
. 

 26 05 19 16-0470 MLF #2 AWG Cable - Type ACTHH, 3 Conductors, Stranded ............................................................................................... 12,702.16 2,404.85 
. 

 26 05 19 16-0471 MLF #8 AWG Cable - Type ACTHH, 4 Conductors, Stranded ................................................................................................. 8,022.21 1,924.80 
. 

 26 05 19 16-0472 MLF #6 AWG Cable - Type ACTHH, 4 Conductors, Stranded ................................................................................................. 9,628.78 2,124.56 
. 

 26 05 19 16-0473 MLF #4 AWG Cable - Type ACTHH, 4 Conductors, Stranded ............................................................................................... 12,221.56 2,326.72 
. 

 26 05 19 16-0474 MLF #3 AWG Cable - Type ACTHH, 4 Conductors, Stranded ............................................................................................... 13,384.07 2,525.98 
. 

 26 05 19 16-0475 MLF #2 AWG Cable - Type ACTHH, 4 Conductors, Stranded ............................................................................................... 15,769.49 2,725.04 

XXXXXXX 
. 
 26 05 19 16-0476  HCFC, Solid (26 05 19 16-0446) 
. 
. 

 26 05 19 16-0477 MLF #14 AWG Cable - Type HCF, 2 Conductors, Solid .......................................................................................................... 3,306.86 1,002.81 
. 

 26 05 19 16-0478 MLF #12 AWG Cable - Type HCF, 2 Conductors, Solid .......................................................................................................... 3,632.45 1,126.76 
. 

 26 05 19 16-0479 MLF #10 AWG Cable - Type HCF, 2 Conductors, Solid .......................................................................................................... 4,051.44 1,238.07 
. 

 26 05 19 16-0480 MLF #14 AWG Cable - Type HCF, 3 Conductors, Solid .......................................................................................................... 3,972.50 1,126.76 
. 

 26 05 19 16-0481 MLF #12 AWG Cable - Type HCF, 3 Conductors, Solid .......................................................................................................... 4,273.96 1,238.07 
. 

 26 05 19 16-0482 MLF #10 AWG Cable - Type HCF, 3 Conductors, Solid .......................................................................................................... 5,505.62 1,412.46 
. 

 26 05 19 16-0483 MLF #14 AWG Cable - Type HCF, 4 Conductors, Solid .......................................................................................................... 4,821.33 1,238.07 
. 

 26 05 19 16-0484 MLF #12 AWG Cable - Type HCF, 4 Conductors, Solid .......................................................................................................... 5,292.16 1,412.46 
. 

 26 05 19 16-0485 MLF #10 AWG Cable - Type HCF, 4 Conductors, Solid .......................................................................................................... 7,086.46 1,566.90 

XXXXXXX 
. 
 26 05 19 16-0486  MC, Solid Or Stranded, Galvanized Steel Armor (26 05 19 16-0446) 
. 
. 

 26 05 19 16-0487 MLF #14 AWG Cable - Type MC, 2 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 3,023.42 1,002.81 
. 

 26 05 19 16-0488 MLF #12 AWG Cable - Type MC, 2 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 3,378.53 1,126.76 
. 

 26 05 19 16-0489 MLF #10 AWG Cable - Type MC, 2 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 4,034.23 1,238.07 
. 

 26 05 19 16-0490 MLF #8 AWG Cable - Type MC, 2 Conductors, Solid Or Stranded, Galvanized Steel Armor .................................................. 5,098.96 1,323.01 
. 

 26 05 19 16-0491 MLF #6 AWG Cable - Type MC, 2 Conductors, Solid Or Stranded, Galvanized Steel Armor .................................................. 6,292.09 1,402.53 
. 

 26 05 19 16-0492 MLF #14 AWG Cable - Type MC, 3 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 3,484.75 1,126.76 
. 

 26 05 19 16-0493 MLF #12 AWG Cable - Type MC, 3 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 3,924.07 1,238.07 
. 

 26 05 19 16-0494 MLF #10 AWG Cable - Type MC, 3 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 4,949.38 1,412.46 
. 

 26 05 19 16-0495 MLF #8 AWG Cable - Type MC, 3 Conductors, Solid Or Stranded, Galvanized Steel Armor .................................................. 6,360.36 1,524.07 
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. 
 26 05 19 16-0496 MLF #6 AWG Cable - Type MC, 3 Conductors, Solid Or Stranded, Galvanized Steel Armor .................................................. 7,406.51 1,643.91 

. 
 26 05 19 16-0497 MLF #4 AWG Cable - Type MC, 3 Conductors, Solid Or Stranded, Galvanized Steel Armor .................................................. 9,103.98 1,765.56 

. 
 26 05 19 16-0498 MLF #2 AWG Cable - Type MC, 3 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 11,581.15 1,884.99 

. 
 26 05 19 16-0499 MLF #14 AWG Cable - Type MC, 4 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 4,024.59 1,238.07 

. 
 26 05 19 16-0500 MLF #12 AWG Cable - Type MC, 4 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 4,609.25 1,412.46 

. 
 26 05 19 16-0501 MLF #10 AWG Cable - Type MC, 4 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 6,837.00 1,566.90 

. 
 26 05 19 16-0502 MLF #8 AWG Cable - Type MC, 4 Conductors, Solid Or Stranded, Galvanized Steel Armor .................................................. 9,183.84 1,726.04 

. 
 26 05 19 16-0503 MLF #6 AWG Cable - Type MC, 4 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 11,165.81 1,846.78 

. 
 26 05 19 16-0504 MLF #4 AWG Cable - Type MC, 4 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 14,629.77 1,966.32 

. 
 26 05 19 16-0505 MLF #2 AWG Cable - Type MC, 4 Conductors, Solid Or Stranded, Galvanized Steel Armor ................................................ 18,799.57 2,084.85 

XXXXXXX 
. 
 26 05 19 16-0506  MC, Solid Or Stranded, Aluminum Armor (26 05 19 16-0446) 
. 
. 

 26 05 19 16-0507 MLF #14 AWG Cable - Type MC, 2 Conductors, Solid Or Stranded, Aluminum Armor ........................................................... 3,000.56 1,002.81 
. 

 26 05 19 16-0508 MLF #12 AWG Cable - Type MC, 2 Conductors, Solid Or Stranded, Aluminum Armor ........................................................... 3,319.25 1,126.76 
. 

 26 05 19 16-0509 MLF #10 AWG Cable - Type MC, 2 Conductors, Solid Or Stranded, Aluminum Armor ........................................................... 3,981.81 1,238.07 
. 

 26 05 19 16-0510 MLF #14 AWG Cable - Type MC, 3 Conductors, Solid Or Stranded, Aluminum Armor ........................................................... 3,580.22 1,126.76 
. 

 26 05 19 16-0511 MLF #12 AWG Cable - Type MC, 3 Conductors, Solid Or Stranded, Aluminum Armor ........................................................... 3,871.41 1,238.07 
. 

 26 05 19 16-0512 MLF #10 AWG Cable - Type MC, 3 Conductors, Solid Or Stranded, Aluminum Armor ........................................................... 4,907.74 1,412.46 
. 

 26 05 19 16-0513 MLF #14 AWG Cable - Type MC, 4 Conductors, Solid Or Stranded, Aluminum Armor ........................................................... 4,478.46 1,238.07 
. 

 26 05 19 16-0514 MLF #12 AWG Cable - Type MC, 4 Conductors, Solid Or Stranded, Aluminum Armor ........................................................... 4,938.21 1,412.46 
. 

 26 05 19 16-0515 MLF #10 AWG Cable - Type MC, 4 Conductors, Solid Or Stranded, Aluminum Armor ........................................................... 6,837.00 1,566.90 

XXXXXXX 
. 
 26 05 19 16-0516  FPLP Solid TFN Red Armored Cable (26 05 19 16-0446) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0517 MLF #18/2 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 2,752.57 762.14 
. 

 26 05 19 16-0518 MLF #18/4 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,139.26 882.47 
. 

 26 05 19 16-0519 MLF #18/6 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,819.53 1,002.81 
. 

 26 05 19 16-0520 MLF #18/8 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,359.60 1,123.15 
. 

 26 05 19 16-0521 MLF #16/2 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,144.85 882.47 
. 

 26 05 19 16-0522 MLF #16/4 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,685.43 1,002.81 
. 

 26 05 19 16-0523 MLF #16/6 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,520.62 1,123.15 
. 

 26 05 19 16-0524 MLF #16/8 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,115.56 1,243.49 

XXXXXXX 
. 
 26 05 19 16-0525  FPLP Solid THHN Red Armored Cable (26 05 19 16-0446) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0526 MLF #14/2 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 3,511.21 1,002.81 
. 

 26 05 19 16-0527 MLF #14/4 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 4,263.60 1,123.15 
. 

 26 05 19 16-0528 MLF #14/6 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 5,474.67 1,243.49 
. 

 26 05 19 16-0529 MLF #14/8 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 6,285.98 1,363.82 
. 

 26 05 19 16-0530 MLF #12/2 With #12 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 4,317.44 1,123.15 
. 

 26 05 19 16-0531 MLF #12/4 With #12 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 5,179.56 1,243.49 

XXXXXXX 
. 
 26 05 19 16-0532  FPLP Twisted Shielded Pair Red Armored Cable (26 05 19 16-0446) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0533 MLF #18/2 With #18 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 2,935.43 762.14 
. 

 26 05 19 16-0534 MLF #18/2 With #18 Tinned Ground And #14/2 With #14 Tinned Ground FPLP Twisted Shielded Pair Red Armored 
Cable .............................................................................................................................................................................. 4,626.27 1,123.15 

. 
 26 05 19 16-0535 MLF #16/2 With #16 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 3,566.94 882.47 

. 
 26 05 19 16-0536 MLF #16/4 With Two #16 Tinned Grounds FPLP Twisted Shielded Pair Red Armored Cable ................................................ 4,182.19 1,002.81 

. 
 26 05 19 16-0537 MLF #16/2 With #16 Tinned Ground And #12/2 With #12 Ground FPLP Twisted Shielded Pair Red Armored Cable ............. 5,696.63 1,243.49 

. 
 26 05 19 16-0538 MLF #14/2 With One #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 4,185.45 1,042.93 

. 
 26 05 19 16-0539 MLF #14/4 With Two #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 5,103.65 1,203.38 

XXXXXXX 
. 
 26 05 19 16-0540  Armored Cable Connectors (26 05 19 16-0446) 
. 
. 

 26 05 19 16-0541 EA 3/4" Armored Cable Connector ............................................................................................................................................... 5.88 2.20 
    For Work In Restricted Working Space, Add  1.65 
    For Installation Above 14', Add  0.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.65 

. 
 26 05 19 16-0542 EA 1" Armored Cable Connector .................................................................................................................................................. 6.92 2.57 

    For Work In Restricted Working Space, Add  1.92 
    For Installation Above 14', Add  0.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 

. 
 26 05 19 16-0543 EA 1-1/4" Armored Cable Connector ............................................................................................................................................ 9.84 3.67 

    For Work In Restricted Working Space, Add  2.75 
    For Installation Above 14', Add  1.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.75 

XXXXXXX 
. 
 26 05 19 16-0544  600 Volt, Feeder Wire, Single Stranded Copper (26 05 19 16-0309) 
. 
. 

 26 05 19 16-0545 MLF #14 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ...................................... 705.16 146.96 
    For EPR Insulation, Add  23.26 
    For Hypalon (CSPE) Jacket, Add  54.28 

. 
 26 05 19 16-0546 MLF #12 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ...................................... 799.83 162.73 

    For EPR Insulation, Add  23.71 
    For Hypalon (CSPE) Jacket, Add  55.33 
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. 
 26 05 19 16-0547 MLF #10 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ...................................... 964.25 203.43 

    For EPR Insulation, Add  34.62 
    For Hypalon (CSPE) Jacket, Add  80.79 

. 
 26 05 19 16-0548 MLF #8 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ..................................... 1,296.24 323.63 

    For EPR Insulation, Add  56.92 
    For Hypalon (CSPE) Jacket, Add  132.81 

. 
 26 05 19 16-0549 MLF #6 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ..................................... 1,737.78 388.34 

    For EPR Insulation, Add  95.65 
    For Hypalon (CSPE) Jacket, Add  223.17 

. 
 26 05 19 16-0550 MLF #4 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ..................................... 2,339.84 450.87 

    For EPR Insulation, Add  144.70 
    For Hypalon (CSPE) Jacket, Add  337.63 

. 
 26 05 19 16-0551 MLF #3 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ..................................... 2,667.16 516.06 

    For EPR Insulation, Add  166.30 
    For Hypalon (CSPE) Jacket, Add  388.02 

. 
 26 05 19 16-0552 MLF #2 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ..................................... 3,308.63 581.23 

    For EPR Insulation, Add  235.01 
    For Hypalon (CSPE) Jacket, Add  548.36 

. 
 26 05 19 16-0553 MLF #1 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ..................................... 4,042.18 647.33 

    For EPR Insulation, Add  317.54 
    For Hypalon (CSPE) Jacket, Add  740.93 

. 
 26 05 19 16-0554 MLF #1/0 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit .................................. 4,844.17 730.31 

    For EPR Insulation, Add  396.59 
    For Hypalon (CSPE) Jacket, Add  925.37 

. 
 26 05 19 16-0555 MLF #2/0 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit .................................. 5,798.77 809.88 

    For EPR Insulation, Add  498.52 
    For Hypalon (CSPE) Jacket, Add  1,163.21 

. 
 26 05 19 16-0556 MLF #3/0 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit .................................. 6,903.40 904.13 

    For EPR Insulation, Add  622.96 
    For Hypalon (CSPE) Jacket, Add  1,453.57 

. 
 26 05 19 16-0557 MLF #4/0 AWG Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit .................................. 7,768.16 1,005.24 

    For EPR Insulation, Add  711.42 
    For Hypalon (CSPE) Jacket, Add  1,659.97 

. 
 26 05 19 16-0558 MLF 250 MCM Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ................................... 8,291.64 1,102.52 

    For EPR Insulation, Add  748.68 
    For Hypalon (CSPE) Jacket, Add  1,746.93 

. 
 26 05 19 16-0559 MLF 300 MCM Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ................................... 9,706.35 1,211.98 

    For EPR Insulation, Add  919.64 
    For Hypalon (CSPE) Jacket, Add  2,145.82 

. 
 26 05 19 16-0560 MLF 350 MCM Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ................................. 10,794.00 1,284.87 

    For EPR Insulation, Add  1,041.53 
    For Hypalon (CSPE) Jacket, Add  2,430.23 

. 
 26 05 19 16-0561 MLF 400 MCM Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ................................. 12,047.71 1,436.04 

    For EPR Insulation, Add  1,188.33 
    For Hypalon (CSPE) Jacket, Add  2,772.77 

. 
 26 05 19 16-0562 MLF 500 MCM Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ................................. 13,690.10 1,597.12 

    For EPR Insulation, Add  1,393.43 
    For Hypalon (CSPE) Jacket, Add  3,251.35 

. 
 26 05 19 16-0563 MLF 600 MCM Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ................................. 15,935.06 1,661.66 

    For EPR Insulation, Add  1,675.17 
    For Hypalon (CSPE) Jacket, Add  3,908.73 

. 
 26 05 19 16-0564 MLF 750 MCM Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit ................................. 25,260.70 1,726.12 

    For EPR Insulation, Add  2,991.51 
    For Hypalon (CSPE) Jacket, Add  6,980.18 

. 
 26 05 19 16-0565 MLF 1,000 MCM Cable - XLPE-USE-RHH-RHW 600 Volt Copper, Single Stranded, Placed In Conduit .............................. 31,559.86 1,844.38 

    For EPR Insulation, Add  3,881.37 
    For Hypalon (CSPE) Jacket, Add  9,056.54 

. 
 26 05 19 16-0566 MLF #16 AWG Cable Type SFF-2 600 Volt Copper, Single Stranded, Placed In Conduit ....................................................... 1,212.45 329.86 

. 
 26 05 19 16-0567 MLF #14 AWG Cable Type SFF-2 600 Volt Copper, Single Stranded, Placed In Conduit ....................................................... 1,492.15 366.71 

. 
 26 05 19 16-0568 MLF #12 AWG Cable Type SFF-2 600 Volt Copper, Single Stranded, Placed In Conduit ....................................................... 1,862.24 440.43 

. 
 26 05 19 16-0569 MLF #10 AWG Cable Type SFF-2 600 Volt Copper, Single Stranded, Placed In Conduit ....................................................... 2,203.47 513.21 

. 
 26 05 19 16-0570 MLF #8 AWG Cable Type SFF-2 600 Volt Copper, Single Stranded, Placed In Conduit ......................................................... 3,170.67 549.52 

. 
 26 05 19 16-0571 MLF #18 AWG Cable - Type TFFN 600 Volt Copper, Single Stranded, Placed In Conduit ........................................................ 412.72 183.36 

. 
 26 05 19 16-0572 MLF #16 AWG Cable - Type TFFN 600 Volt Copper, Single Stranded, Placed In Conduit ........................................................ 515.01 201.69 

. 
 26 05 19 16-0573 MLF #14 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ........................................... 540.66 147.05 

. 
 26 05 19 16-0574 MLF #12 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ........................................... 667.77 175.29 

. 
 26 05 19 16-0575 MLF #10 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ........................................... 818.57 220.49 

. 
 26 05 19 16-0576 MLF #8 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit .......................................... 1,132.87 290.62 

. 
 26 05 19 16-0577 MLF #6 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit .......................................... 1,517.33 350.95 

. 
 26 05 19 16-0578 MLF #4 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit .......................................... 1,976.07 414.75 

. 
 26 05 19 16-0579 MLF #3 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit .......................................... 2,351.45 469.49 

. 
 26 05 19 16-0580 MLF #2 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit .......................................... 2,792.72 525.78 

. 
 26 05 19 16-0581 MLF #1 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit .......................................... 3,302.69 593.34 

. 
 26 05 19 16-0582 MLF #1/0 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ....................................... 3,840.20 649.72 

. 
 26 05 19 16-0583 MLF #2/0 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ....................................... 4,339.89 718.02 

. 
 26 05 19 16-0584 MLF #3/0 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ....................................... 5,101.66 759.46 

. 
 26 05 19 16-0585 MLF #4/0 AWG Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ....................................... 6,041.09 854.43 

. 
 26 05 19 16-0586 MLF 250 MCM Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ........................................ 7,052.70 908.99 

. 
 26 05 19 16-0587 MLF 300 MCM Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ........................................ 8,104.32 1,029.46 

. 
 26 05 19 16-0588 MLF 350 MCM Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ........................................ 9,230.38 1,139.28 

. 
 26 05 19 16-0589 MLF 400 MCM Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ...................................... 10,318.88 1,170.46 

. 
 26 05 19 16-0590 MLF 500 MCM Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ...................................... 12,163.18 1,238.29 

. 
 26 05 19 16-0591 MLF 600 MCM Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ...................................... 14,958.66 1,457.22 

. 
 26 05 19 16-0592 MLF 750 MCM Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit ...................................... 22,539.96 1,726.12 
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. 
 26 05 19 16-0593 MLF 1,000 MCM Cable - Type THHN-THWN 600 Volt Copper, Single Stranded, Placed In Conduit .................................... 26,953.04 2,084.03 

. 
 26 05 19 16-0594 MLF #16 AWG Cable - Type TGGT High Temperature 600 Volt Copper, Single Stranded, Placed In Conduit ....................... 1,985.34 440.43 

. 
 26 05 19 16-0595 MLF #14 AWG Cable - Type TGGT High Temperature 600 Volt Copper, Single Stranded, Placed In Conduit ....................... 2,221.67 513.21 

. 
 26 05 19 16-0596 MLF #12 AWG Cable - Type TGGT High Temperature 600 Volt Copper, Single Stranded, Placed In Conduit ....................... 2,569.30 587.20 

. 
 26 05 19 16-0597 MLF #10 AWG Cable - Type TGGT High Temperature 600 Volt Copper, Single Stranded, Placed In Conduit ....................... 3,275.19 659.80 

. 
 26 05 19 16-0598 MLF #8 AWG Cable - Type TGGT High Temperature 600 Volt Copper, Single Stranded, Placed In Conduit ......................... 3,702.31 733.43 

. 
 26 05 19 16-0599 MLF #6 AWG Cable - Type TGGT High Temperature 600 Volt Copper, Single Stranded, Placed In Conduit ......................... 4,641.78 806.03 

XXXXXXX 
. 
 26 05 19 16-0600  600 Volt, Feeder Wire, Single Stranded Aluminum (26 05 19 16-0309) 
. 
. 

 26 05 19 16-0601 MLF #6 AWG Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ..................................... 1,370.21 275.51 
. 

 26 05 19 16-0602 MLF #4 AWG Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ..................................... 1,645.19 320.35 
. 

 26 05 19 16-0603 MLF #2 AWG Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ..................................... 2,173.29 411.23 
. 

 26 05 19 16-0604 MLF #1 AWG Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ..................................... 2,820.92 459.21 
. 

 26 05 19 16-0605 MLF #1/0 AWG Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit .................................. 3,301.29 517.37 
. 

 26 05 19 16-0606 MLF #2/0 AWG Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit .................................. 3,802.76 571.03 
. 

 26 05 19 16-0607 MLF #3/0 AWG Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit .................................. 4,557.10 644.43 
. 

 26 05 19 16-0608 MLF #4/0 AWG Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit .................................. 5,056.96 710.98 
. 

 26 05 19 16-0609 MLF 250 MCM Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................... 5,953.98 781.59 
. 

 26 05 19 16-0610 MLF 300 MCM Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................... 7,653.29 849.97 
. 

 26 05 19 16-0611 MLF 350 MCM Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................... 7,915.47 918.33 
. 

 26 05 19 16-0612 MLF 400 MCM Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................... 9,121.69 1,021.44 
. 

 26 05 19 16-0613 MLF 500 MCM Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................. 10,055.64 1,124.50 
. 

 26 05 19 16-0614 MLF 600 MCM Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................. 12,455.22 1,309.92 
. 

 26 05 19 16-0615 MLF 700 MCM Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................. 14,185.66 1,436.03 
. 

 26 05 19 16-0616 MLF 750 MCM Cable - Type THHN-THWN, 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................. 14,430.61 1,489.27 
. 

 26 05 19 16-0617 MLF 1,000 MCM Cable - Type THHN-THWN, 600 Volt, Aluminum, Single Stranded, Placed In Conduit.............................. 20,455.34 1,806.57 
. 

 26 05 19 16-0618 MLF #8 AWG Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ......................................................... 1,319.13 325.55 
. 

 26 05 19 16-0619 MLF #6 AWG Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ......................................................... 1,549.32 366.71 
. 

 26 05 19 16-0620 MLF #4 AWG Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ......................................................... 1,911.54 451.15 
. 

 26 05 19 16-0621 MLF #2 AWG Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ......................................................... 2,445.68 553.00 
. 

 26 05 19 16-0622 MLF #1 AWG Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ......................................................... 3,180.41 651.00 
. 

 26 05 19 16-0623 MLF 1/0 AWG Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ........................................................ 3,698.09 733.70 
. 

 26 05 19 16-0624 MLF 2/0 AWG Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ........................................................ 4,242.09 814.92 
. 

 26 05 19 16-0625 MLF 3/0 AWG Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ........................................................ 4,957.31 889.09 
. 

 26 05 19 16-0626 MLF 4/0 AWG Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ........................................................ 5,409.70 946.21 
. 

 26 05 19 16-0627 MLF 250 MCM Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ....................................................... 6,243.89 1,012.40 
. 

 26 05 19 16-0628 MLF 300 MCM Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ....................................................... 7,844.13 1,085.00 
. 

 26 05 19 16-0629 MLF 350 MCM Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ....................................................... 8,146.47 1,172.10 
. 

 26 05 19 16-0630 MLF 400 MCM Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ....................................................... 9,292.12 1,278.17 
. 

 26 05 19 16-0631 MLF 500 MCM Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ..................................................... 10,391.59 1,466.85 
. 

 26 05 19 16-0632 MLF 600 MCM Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ..................................................... 12,380.94 1,543.67 
. 

 26 05 19 16-0633 MLF 700 MCM Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ..................................................... 13,903.88 1,627.47 
. 

 26 05 19 16-0634 MLF 750 MCM Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit ..................................................... 14,263.22 1,729.59 
. 

 26 05 19 16-0635 MLF 1,000 MCM Cable - XHHW, 600 Volt Aluminum, Single Stranded, Placed In Conduit .................................................. 20,854.87 2,423.97 
. 

 26 05 19 16-0636 MLF #6 AWG Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................... 1,089.98 366.71 
. 

 26 05 19 16-0637 MLF #4 AWG Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................... 1,350.21 451.06 
. 

 26 05 19 16-0638 MLF #2 AWG Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................... 1,671.40 553.74 
. 

 26 05 19 16-0639 MLF #1 AWG Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................... 2,028.99 647.33 
. 

 26 05 19 16-0640 MLF #1/0 AWG Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................................. 2,290.89 730.31 
. 

 26 05 19 16-0641 MLF #2/0 AWG Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................................. 2,569.08 809.88 
. 

 26 05 19 16-0642 MLF #3/0 AWG Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................................. 2,905.68 889.09 
. 

 26 05 19 16-0643 MLF #4/0 AWG Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit ................................................. 3,137.53 946.21 
. 

 26 05 19 16-0644 MLF 250 MCM Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................. 3,469.65 1,011.76 
. 

 26 05 19 16-0645 MLF 300 MCM Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................. 4,002.58 1,086.39 
. 

 26 05 19 16-0646 MLF 350 MCM Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................. 4,270.31 1,173.66 
. 

 26 05 19 16-0647 MLF 400 MCM Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................. 4,692.56 1,275.24 
. 

 26 05 19 16-0648 MLF 500 MCM Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................. 5,399.12 1,466.85 
. 

 26 05 19 16-0649 MLF 600 MCM Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................. 5,976.70 1,539.55 
. 

 26 05 19 16-0650 MLF 700 MCM Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................. 6,513.34 1,627.47 
. 

 26 05 19 16-0651 MLF 750 MCM Cable - XLPE-USE 600 Volt Aluminum, Single Stranded, Placed In Conduit.................................................. 6,814.96 1,724.37 

XXXXXXX 
. 
 26 05 19 16-0652  Non-Metallic Sheathed Cable (26 05 19 16-0309) 
. 
. 
 26 05 19 16-0653  Indoor Installation (26 05 19 16-0652) 

Note: For NM, NM-B, NMC-B and NMS-B. 
. 
. 

 26 05 19 16-0654 MLF #14-2 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable.................................................... 1,989.95 696.66 
    For Installation In Wood Stud Wall (Includes Drilling), Add  261.24 

. 
 26 05 19 16-0655 MLF #14-3 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable.................................................... 2,445.98 843.44 

    For Installation In Wood Stud Wall (Includes Drilling), Add  316.30 
. 

 26 05 19 16-0656 MLF #12-2 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable.................................................... 2,199.79 792.10 
    For Installation In Wood Stud Wall (Includes Drilling), Add  281.91 

. 
 26 05 19 16-0657 MLF #12-3 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable.................................................... 2,694.85 879.93 

    For Installation In Wood Stud Wall (Includes Drilling), Add  329.98 
. 

 26 05 19 16-0658 MLF #10-2 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable.................................................... 2,730.34 880.38 
    For Installation In Wood Stud Wall (Includes Drilling), Add  330.15 

. 
 26 05 19 16-0659 MLF #10-3 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable.................................................... 3,335.02 1,026.98 

    For Installation In Wood Stud Wall (Includes Drilling), Add  385.11 
. 

 26 05 19 16-0660 MLF #8-2 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable...................................................... 3,449.26 1,054.30 
    For Installation In Wood Stud Wall (Includes Drilling), Add  375.42 
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. 
 26 05 19 16-0661 MLF #8-3 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable ..................................................... 4,454.00 1,274.33 

    For Installation In Wood Stud Wall (Includes Drilling), Add  453.81 
. 

 26 05 19 16-0662 MLF #6-2 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable ..................................................... 4,132.32 1,200.98 
    For Installation In Wood Stud Wall (Includes Drilling), Add  426.30 

. 
 26 05 19 16-0663 MLF #6-3 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable ..................................................... 5,303.11 1,448.51 

    For Installation In Wood Stud Wall (Includes Drilling), Add  515.69 
. 

 26 05 19 16-0664 MLF #4-3 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable ..................................................... 6,806.46 1,595.20 
    For Installation In Wood Stud Wall (Includes Drilling), Add  567.26 

. 
 26 05 19 16-0665 MLF #2-3 With Ground Cable, Type NM, 600 Volt Copper, Non-Metallic Sheathed Cable ..................................................... 9,352.19 1,732.71 

    For Installation In Wood Stud Wall (Includes Drilling), Add  618.82 

XXXXXXX 
. 
 26 05 19 16-0666  Direct Burial Cable (26 05 19 16-0652) 

Note: Excludes trench and backfill. For NM, NM-B, NMC-B and NMS-B. Copper. 
. 
. 

 26 05 19 16-0667 MLF #14-2 With Ground Cable, Type UF 600 Volt Copper, Direct Burial Non-Metallic Cable - Excludes Trenching .............. 2,096.05  
. 

 26 05 19 16-0668 MLF #14-3 With Ground Cable, Type UF 600 Volt Copper, Direct Burial Non-Metallic Cable - Excludes Trenching .............. 2,652.48  
. 

 26 05 19 16-0669 MLF #12-2 With Ground Cable, Type UF 600 Volt Copper, Direct Burial Non-Metallic Cable - Excludes Trenching .............. 2,642.62  
. 

 26 05 19 16-0670 MLF #12-3 With Ground Cable, Type UF 600 Volt Copper, Direct Burial Non-Metallic Cable - Excludes Trenching .............. 3,087.38  
. 

 26 05 19 16-0671 MLF #10-2 With Ground Cable, Type UF 600 Volt Copper, Direct Burial Non-Metallic Cable - Excludes Trenching .............. 2,897.71  
. 

 26 05 19 16-0672 MLF #10-3 With Ground Cable, Type UF 600 Volt Copper, Direct Burial Non-Metallic Cable - Excludes Trenching .............. 3,637.31  
. 

 26 05 19 16-0673 MLF #8-2 With Ground Cable, Type UF 600 Volt Copper, Direct Burial Non-Metallic Cable - Excludes Trenching ................ 3,809.98  
. 

 26 05 19 16-0674 MLF #8-3 With Ground Cable, Type UF 600 Volt Copper, Direct Burial Non-Metallic Cable - Excludes Trenching ................ 4,788.55  
. 

 26 05 19 16-0675 MLF #6-2 With Ground Cable, Type UF 600 Volt Copper, Direct Burial Non-Metallic Cable - Excludes Trenching ................ 4,850.14  
. 

 26 05 19 16-0676 MLF #6-3 With Ground Cable, Type UF 600 Volt Copper, Direct Burial Non-Metallic Cable - Excludes Trenching ................ 5,768.30  

XXXXXXX 
. 
 26 05 19 16-0677  SEU Cable Copper, 3 Conductor (26 05 19 16-0652) 
. 
. 

 26 05 19 16-0678 MLF 12-12-12 Cable SEU Copper ........................................................................................................................................... 2,541.68 882.77 
. 

 26 05 19 16-0679 MLF 10-10-10 Cable SEU Copper ........................................................................................................................................... 3,105.53 1,002.81 
. 

 26 05 19 16-0680 MLF 8-8-8 Cable SEU Copper ................................................................................................................................................. 3,764.06 1,122.95 
. 

 26 05 19 16-0681 MLF 6-6-8 Cable SEU Copper ................................................................................................................................................. 4,423.75 1,203.88 
. 

 26 05 19 16-0682 MLF 6-6-6 Cable SEU Copper ................................................................................................................................................. 4,718.05 1,244.19 
. 

 26 05 19 16-0683 MLF 4-4-6 Cable SEU Copper ................................................................................................................................................. 5,629.69 1,364.32 
. 

 26 05 19 16-0684 MLF 4-4-4 Cable SEU Copper ................................................................................................................................................. 6,013.65 1,404.54 
. 

 26 05 19 16-0685 MLF 3-3-5 Cable SEU Copper ................................................................................................................................................. 6,913.18 1,524.07 
. 

 26 05 19 16-0686 MLF 3-3-3 Cable SEU Copper ................................................................................................................................................. 7,331.61 1,604.50 
. 

 26 05 19 16-0687 MLF 2-2-4 Cable SEU Copper ................................................................................................................................................. 7,809.33 1,685.43 
. 

 26 05 19 16-0688 MLF 2-2-2 Cable SEU Copper ................................................................................................................................................. 8,320.31 1,765.56 
. 

 26 05 19 16-0689 MLF 1-1-1 Cable SEU Copper ............................................................................................................................................... 10,061.01 2,005.62 
. 

 26 05 19 16-0690 MLF 1/0-1/0-1/0 Cable SEU Copper ...................................................................................................................................... 11,863.57 2,248.51 
. 

 26 05 19 16-0691 MLF 2/0-2/0-2/0 Cable SEU Copper ...................................................................................................................................... 14,147.10 2,532.40 
. 

 26 05 19 16-0692 MLF 3/0-3/0-3/0 Cable SEU Copper ...................................................................................................................................... 16,838.53 2,816.90 
. 

 26 05 19 16-0693 MLF 4/0-4/0-4/0 Cable SEU Copper ...................................................................................................................................... 18,814.48 3,143.61 

XXXXXXX 
. 
 26 05 19 16-0694  SEU Cable Aluminum, 3 Conductor (26 05 19 16-0652) 
. 
. 

 26 05 19 16-0695 MLF 8-8-8 Cable SEU Aluminum ............................................................................................................................................. 3,892.16 1,126.76 
. 

 26 05 19 16-0696 MLF 6-6-6 Cable SEU Aluminum ............................................................................................................................................. 4,477.56 1,238.07 
. 

 26 05 19 16-0697 MLF 4-4-6 Cable SEU Aluminum ............................................................................................................................................. 5,059.37 1,355.20 
. 

 26 05 19 16-0698 MLF 4-4-4 Cable SEU Aluminum ............................................................................................................................................. 5,303.51 1,412.46 
. 

 26 05 19 16-0699 MLF 2-2-4 Cable SEU Aluminum ............................................................................................................................................. 6,361.77 1,671.39 
. 

 26 05 19 16-0700 MLF 2-2-2 Cable SEU Aluminum ............................................................................................................................................. 6,766.25 1,759.33 
. 

 26 05 19 16-0701 MLF 1-1-1 Cable SEU Aluminum ............................................................................................................................................. 8,222.97 2,005.62 
. 

 26 05 19 16-0702 MLF 1/0-1/0-2 Cable SEU Aluminum ....................................................................................................................................... 8,714.97 2,111.22 
. 

 26 05 19 16-0703 MLF 1/0-1/0-1/0 Cable SEU Aluminum .................................................................................................................................. 10,891.68 2,228.45 
. 

 26 05 19 16-0704 MLF 2/0-2/0-1 Cable SEU Aluminum ....................................................................................................................................... 9,836.18 2,387.70 
. 

 26 05 19 16-0705 MLF 2/0-2/0-2/0 Cable SEU Aluminum .................................................................................................................................. 10,404.50 2,507.03 
. 

 26 05 19 16-0706 MLF 3/0-3/0-1/0 Cable SEU Aluminum .................................................................................................................................. 11,428.18 2,625.17 
. 

 26 05 19 16-0707 MLF 3/0-3/0-3/0 Cable SEU Aluminum .................................................................................................................................. 12,246.57 2,785.61 
. 

 26 05 19 16-0708 MLF 4/0-4/0-2/0 Cable SEU Aluminum .................................................................................................................................. 12,866.94 3,011.44 
. 

 26 05 19 16-0709 MLF 4/0-4/0-4/0 Cable SEU Aluminum .................................................................................................................................. 13,630.71 3,133.79 

XXXXXXX 
. 
 26 05 19 16-0710  SER Cable Copper, 4 Conductor (26 05 19 16-0652) 
. 
. 

 26 05 19 16-0711 MLF 6-6-6-6 Cable SER Copper .............................................................................................................................................. 6,398.88 1,444.95 
. 

 26 05 19 16-0712 MLF 4-4-4-6 Cable SER Copper .............................................................................................................................................. 7,927.15 1,564.48 
. 

 26 05 19 16-0713 MLF 3-3-3-5 Cable SER Copper .............................................................................................................................................. 9,230.02 1,765.56 
. 

 26 05 19 16-0714 MLF 2-2-2-4 Cable SER Copper ............................................................................................................................................ 10,626.73 1,924.80 
. 

 26 05 19 16-0715 MLF 1-1-1-3 Cable SER Copper ............................................................................................................................................ 12,791.07 2,203.98 
. 

 26 05 19 16-0716 MLF 1/0-1/0-1/0-2 Cable SER Copper ................................................................................................................................... 15,970.02 2,525.98 
. 

 26 05 19 16-0717 MLF 2/0-2/0-2/0-1 Cable SER Copper ................................................................................................................................... 18,757.49 2,725.04 
. 

 26 05 19 16-0718 MLF 3/0-3/0-3/0-1/0 Cable SER Copper ................................................................................................................................ 22,366.35 3,048.05 

XXXXXXX 
. 
 26 05 19 16-0719  ACSR (Aluminum Conductor Steel Reinforced) (26 05 19 16-0011) 

Note: Concentric lay stranded Class A galvanizing installed on poles, aerially. 
. 
. 
 26 05 19 16-0720  ACSR Cable (26 05 19 16-0719) 
. 
. 

 26 05 19 16-0721 MLF #4 AWG ACSR Cable Swan 6/1 Installed On Poles, Aluminum Cable ............................................................................ 1,251.72 447.38 
. 

 26 05 19 16-0722 MLF #4 AWG ACSR Cable Swanate 7/1 Installed On Poles, Aluminum Cable ....................................................................... 1,313.64 464.53 
. 

 26 05 19 16-0723 MLF #2 AWG ACSR Cable Sparrow 6/1 Installed On Poles, Aluminum Cable ....................................................................... 1,389.52 482.42 
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. 
 26 05 19 16-0724 MLF #2 AWG ACSR Cable Sparate 7/1 Installed On Poles, Aluminum Cable ........................................................................ 1,452.01 499.89 

. 
 26 05 19 16-0725 MLF #1/0 AWG ACSR Cable Raven 6/1 Installed On Poles, Aluminum Cable ........................................................................ 1,556.78 516.84 

. 
 26 05 19 16-0726 MLF #2/0 AWG ACSR Cable Quail 6/1 Installed On Poles, Aluminum Cable.......................................................................... 1,789.14 585.89 

. 
 26 05 19 16-0727 MLF #3/0 AWG ACSR Cable Pigeon 6/1 Installed On Poles, Aluminum Cable ....................................................................... 2,032.44 653.40 

. 
 26 05 19 16-0728 MLF #4/0 AWG ACSR Cable Penguin 6/1 Installed On Poles, Aluminum Cable ..................................................................... 2,292.59 721.82 

. 
 26 05 19 16-0729 MLF #1 Bare Aluminum Wire ................................................................................................................................................... 1,772.92 632.94 

. 
 26 05 19 16-0730 MLF 336 AWG ACSR Cable Merlin 18/1 Installed On Pole, Aluminum Cable ......................................................................... 2,810.26 927.63 

. 
 26 05 19 16-0731 MLF 477 AWG ACSR Cable Hawk 26/1 Installed On Pole, Aluminum Cable .......................................................................... 3,210.09 1,064.07 

XXXXXXX 
. 
 26 05 19 16-0732  All Aluminum Conductors (26 05 19 16-0719) 
. 
. 

 26 05 19 16-0733 MLF 795.0 ACSR Conductor Aluminum................................................................................................................................. 23,809.91 8,691.26 

XXXXXXX 
. 
 26 05 19 16-0734  Single Copper Conductor Installed On Poles (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0735  Bare Stranded Conductor (26 05 19 16-0734) 
. 
. 

 26 05 19 16-0736 MLF #12 AWG 1/c Bare Stranded Copper Cable, Installed On Poles ..................................................................................... 1,108.07 379.06 
. 

 26 05 19 16-0737 MLF #10 AWG 1/c Bare Stranded Copper Cable, Installed On Poles ..................................................................................... 1,288.19 413.16 
. 

 26 05 19 16-0738 MLF #8 AWG 1/c Bare Stranded Copper Cable, Installed On Poles ....................................................................................... 1,469.39 447.69 
. 

 26 05 19 16-0739 MLF #6 AWG 1/c Bare Stranded Copper Cable, Installed On Poles ....................................................................................... 1,778.63 482.42 
. 

 26 05 19 16-0740 MLF #4 AWG 1/c Bare Stranded Copper Cable, Installed On Poles ....................................................................................... 2,140.09 517.26 
. 

 26 05 19 16-0741 MLF #2 AWG 1/c Bare Stranded Copper Cable, Installed On Poles ....................................................................................... 3,025.84 620.42 
. 

 26 05 19 16-0742 MLF #1 AWG 1/c Bare Stranded Copper Cable, Installed On Poles ....................................................................................... 3,469.38 689.15 
. 

 26 05 19 16-0743 MLF #1/0 AWG 1/c Bare Stranded Copper Cable, Installed On Poles .................................................................................... 3,949.47 756.66 
. 

 26 05 19 16-0744 MLF #2/0 AWG 1/c Bare Stranded Copper Cable, Installed On Poles .................................................................................... 5,258.48 897.45 
. 

 26 05 19 16-0745 MLF #3/0 AWG 1/c Bare Stranded Copper Cable, Installed On Poles .................................................................................... 6,362.47 1,031.82 
. 

 26 05 19 16-0746 MLF #4/0 AWG 1/c Bare Stranded Copper Cable, Installed On Poles .................................................................................... 6,849.19 1,169.41 
. 

 26 05 19 16-0747 MLF 250 MCM 1/c Bare Stranded Copper Cable, Installed On Poles ..................................................................................... 8,636.51 1,378.21 
. 

 26 05 19 16-0748 MLF 300 MCM 1/c Bare Stranded Copper Cable, Installed On Poles ..................................................................................... 8,847.89 1,450.78 
. 

 26 05 19 16-0749 MLF 350 MCM 1/c Bare Stranded Copper Cable, Installed On Poles ................................................................................... 10,951.57 1,519.31 
. 

 26 05 19 16-0750 MLF 400 MCM 1/c Bare Stranded Copper Cable, Installed On Poles ................................................................................... 12,070.80 1,581.64 
. 

 26 05 19 16-0751 MLF 500 MCM 1/c Bare Stranded Copper Cable, Installed On Poles ................................................................................... 14,008.76 1,649.14 

XXXXXXX 
. 
 26 05 19 16-0752  Insulated Stranded Conductor (26 05 19 16-0734) 
. 
. 

 26 05 19 16-0753 MLF #12 AWG 1/c Insulated Stranded Copper Cable, Installed On Poles .............................................................................. 1,188.00 379.06 
. 

 26 05 19 16-0754 MLF #10 AWG 1/c Insulated Stranded Copper Cable, Installed On Poles .............................................................................. 1,391.33 413.16 
. 

 26 05 19 16-0755 MLF #8 AWG 1/c Insulated Stranded Copper Cable, Installed On Poles................................................................................. 1,673.00 447.69 
. 

 26 05 19 16-0756 MLF #6 AWG 1/c Insulated Stranded Copper Cable, Installed On Poles................................................................................. 1,817.17 482.42 
. 

 26 05 19 16-0757 MLF #4 AWG 1/c Insulated Stranded Copper Cable, Installed On Poles................................................................................. 2,198.89 517.26 
. 

 26 05 19 16-0758 MLF #2 AWG 1/c Insulated Stranded Copper Cable, Installed On Poles................................................................................. 2,940.92 620.42 
. 

 26 05 19 16-0759 MLF #1 AWG 1/c Insulated Stranded Copper Cable, Installed On Poles................................................................................. 3,460.91 689.15 
. 

 26 05 19 16-0760 MLF #1/0 AWG 1/c Insulated Stranded Copper Cable, Installed On Poles.............................................................................. 4,067.71 756.66 
. 

 26 05 19 16-0761 MLF #2/0 AWG 1/c Insulated Stranded Copper Cable, Installed On Poles.............................................................................. 4,895.39 897.45 
. 

 26 05 19 16-0762 MLF #3/0 AWG 1/c Insulated Stranded Copper Cable, Installed On Poles.............................................................................. 5,856.37 1,031.82 
. 

 26 05 19 16-0763 MLF #4/0 AWG 1/c Insulated Stranded Copper Cable, Installed On Poles.............................................................................. 6,888.67 1,169.41 
. 

 26 05 19 16-0764 MLF 250 MCM 1/c Insulated Stranded Copper Cable, Installed On Poles .............................................................................. 8,394.94 1,378.21 
. 

 26 05 19 16-0765 MLF 300 MCM 1/c Insulated Stranded Copper Cable, Installed On Poles .............................................................................. 9,487.32 1,450.78 
. 

 26 05 19 16-0766 MLF 350 MCM 1/c Insulated Stranded Copper Cable, Installed On Poles ............................................................................ 10,381.18 1,519.31 
. 

 26 05 19 16-0767 MLF 400 MCM 1/c Insulated Stranded Copper Cable, Installed On Poles ............................................................................ 11,597.87 1,581.64 
. 

 26 05 19 16-0768 MLF 500 MCM 1/c Insulated Stranded Copper Cable, Installed On Poles ............................................................................ 13,002.85 1,649.14 

XXXXXXX 
. 
 26 05 19 16-0769  Bare Solid Conductor (26 05 19 16-0734) 
. 
. 

 26 05 19 16-0770 MLF #12 AWG 1/c Bare Solid Copper Cable, Installed On Poles ............................................................................................ 1,108.07 379.06 
. 

 26 05 19 16-0771 MLF #8 AWG 1/c Bare Solid Copper Cable, Installed On Poles .............................................................................................. 1,469.39 447.69 
. 

 26 05 19 16-0772 MLF #6 AWG 1/c Bare Solid Copper Cable, Installed On Poles .............................................................................................. 1,778.63 482.42 
. 

 26 05 19 16-0773 MLF #4 AWG 1/c Bare Solid Copper Cable, Installed On Poles .............................................................................................. 2,115.79 517.26 

XXXXXXX 
. 
 26 05 19 23  Manufactured Wiring Assemblies (26 05 19) 
. 
. 
 26 05 19 23-0001  Festoon Cable Systems Complete System (26 05 19 23) 
. 
. 
 26 05 19 23-0002  Components (26 05 19 23-0001) 
. 
. 

 26 05 19 23-0003 LF 20' C Channel Type Track, Galvanized Steel Festoon Cable System Components ............................................................. 13.41 6.02 
. 

 26 05 19 23-0004 EA  Channel Track Hanger, Plated Steel Festoon Cable System Components .......................................................................... 53.32 22.06 
. 

 26 05 19 23-0005 EA  Channel Track Joint Clamp Assembly Festoon Cable System Components ........................................................................ 43.64 22.06 
. 

 26 05 19 23-0006 EA  End Stop For Channel Track Festoon Cable System Components ...................................................................................... 11.09 5.01 
. 

 26 05 19 23-0007 EA End Clamp And Cable Saddle Assembly With Steel Saddle, Festoon Cable System .......................................................... 55.43 25.07 
. 

 26 05 19 23-0008 EA  Cable Supplying Trolley, Steel Saddle With Stainless Steel Ball Bearing Wheel, Festoon Cable ........................................ 42.82 2.00 
. 

 26 05 19 23-0009 EA  Towing Trolley Assembly With Steel Saddle With Stainless Steel Ball Bearing Wheel, Festoon Cable ............................... 49.11 2.00 
. 

 26 05 19 23-0010 EA J-Box With 2 Terminal Blocks And Bracket Festoon Cable System Components .............................................................. 321.26 125.35 
. 

 26 05 19 23-0011 EA  Watertight Connector For Flat Cable Festoon Cable System Components .......................................................................... 28.90 10.04 

XXXXXXX 
. 
 26 05 19 23-0012  Cable (26 05 19 23-0001) 
. 
. 

 26 05 19 23-0013 LF  12/c #16 Flat Festoon Cable Polyvinyl Chloride (PVC) Jacketed, 600 Volt ............................................................................ 6.60 2.00 
. 

 26 05 19 23-0014 LF  12/c #14 Flat Festoon Cable Polyvinyl Chloride (PVC) Jacketed, 600 Volt ............................................................................ 7.06 2.00 
. 

 26 05 19 23-0015 LF  8/c #16 Flat Festoon Cable Polyvinyl Chloride (PVC) Jacketed, 600 Volt .............................................................................. 6.14 2.00 
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. 
 26 05 19 23-0016 LF  8/c #14 Flat Festoon Cable Polyvinyl Chloride (PVC) Jacketed, 600 Volt .............................................................................. 6.13 2.00 

. 
 26 05 19 23-0017 LF  7/c #12 Flat Festoon Cable Polyvinyl Chloride (PVC) Jacketed, 600 Volt .............................................................................. 6.61 2.00 

. 
 26 05 19 23-0018 LF  4/c #14 Flat Festoon Cable Polyvinyl Chloride (PVC) Jacketed, 600 Volt .............................................................................. 5.17 2.00 

. 
 26 05 19 23-0019 LF  4/c #12 Flat Festoon Cable Polyvinyl Chloride (PVC) Jacketed, 600 Volt .............................................................................. 5.41 2.00 

XXXXXXX 
. 
 26 05 19 23-0020  Complete Systems (26 05 19 23-0001) 
. 
. 

 26 05 19 23-0021 EA Festoon System, 80' Long, Complete With 7/c #12 And 4/c #14, Wet Environment ........................................................ 5,343.01 2,005.62 
Note: Includes 10 each cable trolleys with steel saddle, stainless steel wheels, 1 each J-box with terminal strips 
and brackets, 80 LF C type track, 20' sections, 9 each hangars, 3 each joints, 2 each end stop, 1 each end clamp 
with steel saddle, 1 each towing trolley with steel saddle, 2 each watertight connectors for 4/c #14, 2 each 
watertight connectors for 7/c #12, 80 LF each type cable as listed. 

XXXXXXX 
. 
 26 05 23  Control-Voltage Electrical Power Cables (26 05) 
. 
. 
 26 05 23 00-0001  Cable For Sound System (26 05 23) 
. 
. 
 26 05 23 00-0002  Shielded Conductors (26 05 23 00-0001) 

Note: One pair, stranded or solid, copper, PVC jacketed, sizes as indicated on tasks. 
. 
. 

 26 05 23 00-0003 MLF 1 Pair #20 AWG Sound System, Placed In Conduit, Shielded............................................................................................ 800.57 366.71 
. 

 26 05 23 00-0004 MLF 1 Pair #14 AWG Sound System, Placed In Conduit, Shielded......................................................................................... 1,198.08 366.71 
. 

 26 05 23 00-0005 MLF 3 Conductor, #16 AWG Sound System, Placed In Conduit, Shielded ............................................................................. 1,019.42 217.31 
. 

 26 05 23 00-0006 MLF 6 Conductor, #18 AWG Sound System, Placed In Conduit, Shielded ............................................................................. 1,069.65 222.23 

XXXXXXX 
. 
 26 05 23 00-0007  Cable For HVAC System Controls (26 05 23) 
. 
. 
 26 05 23 00-0008  Low Voltage Thermostat Cable To 300 Volts (26 05 23 00-0007) 

Note: For surface or conduit installation. 
. 
. 

 26 05 23 00-0009 MLF #20/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 386.72 116.89 
. 

 26 05 23 00-0010 MLF #20/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 438.90 123.12 
. 

 26 05 23 00-0011 MLF #20/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 474.87 130.19 
. 

 26 05 23 00-0012 MLF #20/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 563.63 135.69 
. 

 26 05 23 00-0013 MLF #20/6 Conductor, Low Volt Thermostat Cable .................................................................................................................... 590.34 142.10 
. 

 26 05 23 00-0014 MLF #20/7 Conductor, Low Volt Thermostat Cable .................................................................................................................... 647.99 148.01 
. 

 26 05 23 00-0015 MLF #20/8 Conductor, Low Volt Thermostat Cable .................................................................................................................... 698.28 153.93 
. 

 26 05 23 00-0016 MLF #20/9 Conductor, Low Volt Thermostat Cable .................................................................................................................... 756.34 160.07 
. 

 26 05 23 00-0017 MLF #20/10 Conductor, Low Volt Thermostat Cable .................................................................................................................. 811.88 164.87 
. 

 26 05 23 00-0018 MLF #18/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 417.45 116.89 
. 

 26 05 23 00-0019 MLF #18/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 493.73 123.12 
. 

 26 05 23 00-0020 MLF #18/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 561.86 130.19 
. 

 26 05 23 00-0021 MLF #18/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 599.54 135.69 
. 

 26 05 23 00-0022 MLF #18/6 Conductor, Low Volt Thermostat Cable .................................................................................................................... 662.48 142.10 
. 

 26 05 23 00-0023 MLF #18/7 Conductor, Low Volt Thermostat Cable .................................................................................................................... 681.11 148.01 
. 

 26 05 23 00-0024 MLF #18/8 Conductor, Low Volt Thermostat Cable .................................................................................................................... 748.82 153.93 
. 

 26 05 23 00-0025 MLF #18/9 Conductor, Low Volt Thermostat Cable .................................................................................................................... 877.62 160.07 
. 

 26 05 23 00-0026 MLF #18/10 Conductor, Low Volt Thermostat Cable .................................................................................................................. 961.46 164.87 

XXXXXXX 
. 
 26 05 26  Grounding And Bonding For Electrical Systems (26 05) 
. 
. 
 26 05 26 00-0001  Conductors, Straps And Conduit Jumpers (26 05 26) 
. 
. 
 26 05 26 00-0002  Single Conductor (26 05 26 00-0001) 
. 
. 
 26 05 26 00-0003  Copper Bare Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0004 MLF 12 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 490.87 186.50 
. 

 26 05 26 00-0005 MLF 10 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 644.19 186.50 
. 

 26 05 26 00-0006 MLF 8 AWG Copper Bare Single Stranded Conductor ............................................................................................................... 798.27 224.65 
. 

 26 05 26 00-0007 MLF 6 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,089.09 224.65 
. 

 26 05 26 00-0008 MLF 4 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,454.57 271.27 
. 

 26 05 26 00-0009 MLF 2 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 2,274.30 271.27 
. 

 26 05 26 00-0010 MLF 1 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 2,628.68 326.37 
. 

 26 05 26 00-0011 MLF 1/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 3,082.26 326.37 
. 

 26 05 26 00-0012 MLF 2/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 4,307.09 411.14 
. 

 26 05 26 00-0013 MLF 3/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 5,304.01 411.14 
. 

 26 05 26 00-0014 MLF 4/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 5,634.90 546.78 
. 

 26 05 26 00-0015 MLF 250 MCM Copper Bare Single Stranded Conductor ........................................................................................................ 7,222.58 546.78 
. 

 26 05 26 00-0016 MLF 300 MCM Copper Bare Single Stranded Conductor ........................................................................................................ 7,251.21 631.55 
. 

 26 05 26 00-0017 MLF 350 MCM Copper Bare Single Stranded Conductor ........................................................................................................ 9,750.41 631.55 
. 

 26 05 26 00-0018 MLF 500 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 13,296.07 779.90 

XXXXXXX 
. 
 26 05 26 00-0019  Copper Insulated Single Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0020 MLF 12 AWG Copper Insulated Single Stranded Conductor ...................................................................................................... 906.24 254.31 
. 

 26 05 26 00-0021 MLF 10 AWG Copper Insulated Single Stranded Conductor ...................................................................................................... 968.66 254.31 
. 

 26 05 26 00-0022 MLF 8 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,238.87 254.31 
. 

 26 05 26 00-0023 MLF 6 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,409.27 440.82 
. 

 26 05 26 00-0024 MLF 4 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,900.55 440.82 
. 

 26 05 26 00-0025 MLF 2 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 2,678.06 440.82 
. 

 26 05 26 00-0026 MLF 1 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 3,234.06 771.42 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 26 Grounding And Bonding For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 30  County of San Mateo, Mechanical Works 

. 
 26 05 26 00-0027 MLF 1/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 3,942.90 771.42 

. 
 26 05 26 00-0028 MLF 2/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 4,617.07 771.42 

. 
 26 05 26 00-0029 MLF 3/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 5,494.04 771.42 

. 
 26 05 26 00-0030 MLF 4/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 6,474.98 1,008.79 

. 
 26 05 26 00-0031 MLF 250 MCM Copper Insulated Single Stranded Conductor ................................................................................................. 7,821.76 1,008.79 

. 
 26 05 26 00-0032 MLF 300 MCM Copper Insulated Single Stranded Conductor ................................................................................................. 9,105.25 1,008.79 

. 
 26 05 26 00-0033 MLF 350 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 10,672.26 1,568.28 

. 
 26 05 26 00-0034 MLF 500 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 13,918.34 1,568.28 

XXXXXXX 
. 
 26 05 26 00-0035  Copper Bare Single Solid Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0036 MLF 12 AWG Copper Bare Single Solid Conductor .................................................................................................................... 490.87 186.50 
. 

 26 05 26 00-0037 MLF 10 AWG Copper Bare Single Solid Conductor .................................................................................................................... 644.19 186.50 
. 

 26 05 26 00-0038 MLF 8 AWG Copper Bare Single Solid Conductor ...................................................................................................................... 798.27 224.65 
. 

 26 05 26 00-0039 MLF 6 AWG Copper Bare Single Solid Conductor ................................................................................................................... 1,089.09 224.65 
. 

 26 05 26 00-0040 MLF 4 AWG Copper Bare Single Solid Conductor ................................................................................................................... 1,454.57 271.27 
. 

 26 05 26 00-0041 MLF 2 AWG Copper Bare Single Solid Conductor ................................................................................................................... 2,274.30 271.27 
. 

 26 05 26 00-0042 MLF 1/0 AWG Copper Bare Single Solid Conductor ................................................................................................................ 3,082.26 326.37 
. 

 26 05 26 00-0043 MLF 4/0 AWG Copper Bare Single Solid Conductor ................................................................................................................ 5,634.90 432.33 

XXXXXXX 
. 
 26 05 26 00-0044  Aluminum Bare Single Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0045 MLF 8 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 540.15 224.65 
. 

 26 05 26 00-0046 MLF 6 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 590.24 224.65 
. 

 26 05 26 00-0047 MLF 4 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 667.64 271.27 
. 

 26 05 26 00-0048 MLF 2 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 824.34 271.27 
. 

 26 05 26 00-0049 MLF 1 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 940.19 326.37 
. 

 26 05 26 00-0050 MLF 1/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,076.71 326.37 
. 

 26 05 26 00-0051 MLF 2/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,226.77 411.14 
. 

 26 05 26 00-0052 MLF 3/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,405.20 411.14 
. 

 26 05 26 00-0053 MLF 4/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,674.94 546.78 
. 

 26 05 26 00-0054 MLF 250 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 1,869.32 546.78 
. 

 26 05 26 00-0055 MLF 300 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 2,198.72 631.55 
. 

 26 05 26 00-0056 MLF 350 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 2,481.33 631.55 
. 

 26 05 26 00-0057 MLF 500 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 2,926.04 779.90 

XXXXXXX 
. 
 26 05 26 00-0058  Aluminum Bare Single Solid Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0059 MLF 8 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 540.15 224.65 
. 

 26 05 26 00-0060 MLF 6 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 590.24 224.65 
. 

 26 05 26 00-0061 MLF 4 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 667.64 271.27 
. 

 26 05 26 00-0062 MLF 2 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 824.34 271.27 
. 

 26 05 26 00-0063 MLF 1 AWG Aluminum Bare Single Solid Conductor ................................................................................................................. 905.98 432.33 
. 

 26 05 26 00-0064 MLF 1/0 AWG Aluminum Bare Single Solid Conductor............................................................................................................ 1,076.71 432.33 
. 

 26 05 26 00-0065 MLF 2/0 AWG Aluminum Bare Single Solid Conductor............................................................................................................ 1,142.02 411.14 
. 

 26 05 26 00-0066 MLF 3/0 AWG Aluminum Bare Single Solid Conductor............................................................................................................ 1,234.55 411.14 
. 

 26 05 26 00-0067 MLF 4/0 AWG Aluminum Bare Single Solid Conductor............................................................................................................ 1,674.94 546.78 
. 

 26 05 26 00-0068 MLF 250 MCM Aluminum Bare Single Solid Conductor........................................................................................................... 1,869.32 546.78 
. 

 26 05 26 00-0069 MLF 300 MCM Aluminum Bare Single Solid Conductor........................................................................................................... 2,198.72 631.55 
. 

 26 05 26 00-0070 MLF 350 MCM Aluminum Bare Single Solid Conductor........................................................................................................... 2,481.33 631.55 
. 

 26 05 26 00-0071 MLF 500 MCM Aluminum Bare Single Solid Conductor........................................................................................................... 2,926.04 779.90 

XXXXXXX 
. 
 26 05 26 00-0072  Aluminum Smooth Woven Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0073 LF 10 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 2.14 0.69 
. 

 26 05 26 00-0074 LF 16 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 2.36 0.76 
. 

 26 05 26 00-0075 LF 24 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 2.78 0.87 
. 

 26 05 26 00-0076 LF 26 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 2.73 0.89 
. 

 26 05 26 00-0077 LF 28 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 2.94 0.93 

XXXXXXX 
. 
 26 05 26 00-0078  Copper Flexible Braid Connector Jumper Strap (26 05 26 00-0001) 

Note: Manufactured from flat extra flexible tinned braid. Ferrules are tin plated pure electrolytic copper with 2 
holes, on each end. 

. 

. 
 26 05 26 00-0079 EA 100 Amp, Copper Flexible Braid Jumper Strap, 12" Length.................................................................................................. 99.35 25.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 
. 

 26 05 26 00-0080 EA 225 Amp, Copper Flexible Braid Jumper Strap, 12" Length................................................................................................ 164.73 30.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 05 26 00-0081 EA 225 Amp, Copper Flexible Braid Jumper Strap, 18" Length................................................................................................ 206.60 30.09 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 
. 

 26 05 26 00-0082 EA 225 Amp, Copper Flexible Braid Jumper Strap, 24" Length................................................................................................ 247.89 30.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 05 26 00-0083 EA 400 Amp, Copper Flexible Braid Jumper Strap, 12" Length................................................................................................ 220.31 32.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.56 
. 

 26 05 26 00-0084 EA 400 Amp, Copper Flexible Braid Jumper Strap, 18" Length................................................................................................ 280.53 32.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.56 

. 
 26 05 26 00-0085 EA 400 Amp, Copper Flexible Braid Jumper Strap, 24" Length................................................................................................ 332.86 32.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.56 
. 

 26 05 26 00-0086 EA 600 Amp, Copper Flexible Braid Jumper Strap, 12" Length................................................................................................ 282.92 41.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 
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. 
 26 05 26 00-0087 EA 800 Amp, Copper Flexible Braid Jumper Strap, 12" Length ............................................................................................... 340.44 50.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

XXXXXXX 
. 
 26 05 26 00-0088  Bonding Jumper For Metallic Conduit (26 05 26 00-0001) 
. 
. 

 26 05 26 00-0089 EA  1/2" To 1" Conductor, Bonding Jumper - Metallic Conduit .................................................................................................. 142.01 55.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.34 

. 
 26 05 26 00-0090 EA  1-1/4" To 2" Conductor, Bonding Jumper - Metallic Conduit ............................................................................................... 174.93 55.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.57 
. 

 26 05 26 00-0091 EA  2-1/2" To 4" Conductor, Bonding Jumper - Metallic Conduit ............................................................................................... 247.15 85.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.58 

. 
 26 05 26 00-0092 EA  5" To 6" Conductor, Bonding Jumper - Metallic Conduit ..................................................................................................... 355.60 85.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.71 

XXXXXXX 
. 
 26 05 26 00-0093  Ground Rods (26 05 26) 
. 
. 
 26 05 26 00-0094  Copper-Clad Ground Rods (26 05 26 00-0093) 
. 
. 

 26 05 26 00-0095 EA 1/2" Diameter x 8' Long Copper-Clad Ground Rods ............................................................................................................. 84.77 75.21 
. 

 26 05 26 00-0096 EA 5/8" Diameter x 8' Long Copper-Clad Ground Rods ............................................................................................................. 88.27 75.21 
. 

 26 05 26 00-0097 EA 3/4" Diameter x 8' Long Copper-Clad Ground Rods ........................................................................................................... 102.40 75.21 
. 

 26 05 26 00-0098 EA 1/2" Diameter x 10' Long Copper-Clad Ground Rods ........................................................................................................... 99.71 75.21 
. 

 26 05 26 00-0099 EA 5/8" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 104.09 75.21 
. 

 26 05 26 00-0100 EA 3/4" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 121.75 75.21 

XXXXXXX 
. 
 26 05 26 00-0101  Copper Grounding Shaft (26 05 26 00-0093) 
. 
. 

 26 05 26 00-0102 EA 2-1/8" Diameter x 10' Long Copper Grounding Shaft .......................................................................................................... 261.00 75.21 
. 

 26 05 26 00-0103 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 10' Horizontal Copper Grounding Shaft ................................................................. 323.26 75.21 
. 

 26 05 26 00-0104 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 20' Horizontal Copper Grounding Shaft ................................................................. 494.02 75.21 

XXXXXXX 
. 
 26 05 26 00-0105  Ground Access Wells (26 05 26 00-0093) 
. 
. 
 26 05 26 00-0106  Precast Ground Access Wells (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0107 EA 8" Diameter x 24" Deep Precast Ground Access Well ........................................................................................................ 167.73  
Note: With cast iron grate. 

. 
 26 05 26 00-0108 EA 10" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 175.43  

Note: With cast iron grate. 
. 

 26 05 26 00-0109 EA 12" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 461.23  
Note: With cast iron grate. 

. 
 26 05 26 00-0110 EA 18" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 468.94  

Note: With cast iron grate. 

XXXXXXX 
. 
 26 05 26 00-0111  Polyvinyl Chloride (PVC) Ground Access Well (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0112 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 281.47  
Note: Schedule 40 with cast iron grated cover. 

. 
 26 05 26 00-0113 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 328.40  

Note: Schedule 40 with cast iron grated cover. 
. 

 26 05 26 00-0114 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 595.39  
Note: Schedule 40 with cast iron grated cover. 

. 
 26 05 26 00-0115 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 269.79  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0116 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 272.05  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0117 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ........................................................ 571.73  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0118 EA 8" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ............................................................................. 157.42  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0119 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 168.49  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0120 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 177.64  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0121 EA 8" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ................................. 124.75  

. 
 26 05 26 00-0122 EA 10" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ............................... 177.91  

. 
 26 05 26 00-0123 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 303.19  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0124 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 397.58  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0125 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 247.86  

Note: Schedule 40 with plastic cover. 
. 

 26 05 26 00-0126 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 352.35  
Note: Schedule 40 with plastic cover. 

. 
 26 05 26 00-0127 EA 10" Diameter x 36" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 368.00  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0128 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 448.18  
Note: With cast iron grate, heavy duty. 

. 
 26 05 26 00-0129 EA 12" Diameter x 12" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 206.26  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0130 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 348.16  
Note: With cast iron grate, heavy duty. 
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. 
 26 05 26 00-0131 EA 12" Diameter x 30" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 374.06  

Note: With cast iron grate, heavy duty. 

XXXXXXX 
. 
 26 05 26 00-0132  Polymer Concrete Ground Access Well (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0133 EA 12" x 12" x 12" Polymer Concrete Ground Access Well...................................................................................................... 294.42  
. 

 26 05 26 00-0134 EA 12" x 12" x 12" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 321.50  
. 

 26 05 26 00-0135 EA 12" x 12" x 18" Polymer Concrete Ground Access Well...................................................................................................... 323.42  
. 

 26 05 26 00-0136 EA 12" x 12" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 353.18  
. 

 26 05 26 00-0137 EA 12" x 12" x 24" Polymer Concrete Ground Access Well...................................................................................................... 353.51  
. 

 26 05 26 00-0138 EA 12" x 12" x 24" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 386.16  
. 

 26 05 26 00-0139 EA 13" x 24" x 18" Polymer Concrete Ground Access Well...................................................................................................... 466.08  
. 

 26 05 26 00-0140 EA 13" x 24" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 510.38  

XXXXXXX 
. 
 26 05 26 00-0141  High Density Polyethylene (HDPE) Ground Access Well (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0142 EA 9" Diameter x 10" Deep High Density Polyethylene (HDPE) Ground Access Well ............................................................. 115.55  
Note: With cover. 

. 
 26 05 26 00-0143 EA 14" Diameter x 18" Deep High Density Polyethylene (HDPE) Ground Access Well ........................................................... 158.90  

Note: With cover. 

XXXXXXX 
. 
 26 05 26 00-0144  Ground Rod Clamps And Fittings (26 05 26) 
. 
. 
 26 05 26 00-0145  Bronze Ground Rod Clamp (26 05 26 00-0144) 
. 
. 

 26 05 26 00-0146 EA 1/2" Bronze Ground Rod Clamp ........................................................................................................................................... 20.00 11.33 
. 

 26 05 26 00-0147 EA 5/8" Bronze Ground Rod Clamp ........................................................................................................................................... 20.88 11.33 
. 

 26 05 26 00-0148 EA 3/4" Bronze Ground Rod Clamp ........................................................................................................................................... 22.14 11.33 

XXXXXXX 
. 
 26 05 26 00-0149  Bronze Pipe Clamps (26 05 26 00-0144) 
. 
. 

 26 05 26 00-0150 EA 1/2" To 1" Bronze Pipe Ground Clamps ................................................................................................................................ 27.30 18.85 
. 

 26 05 26 00-0151 EA 1-1/4" To 2" Bronze Ground Clamps For Pipe ...................................................................................................................... 35.03 22.56 
. 

 26 05 26 00-0152 EA 2-1/2" To 3" Bronze Ground Clamps For Pipe ...................................................................................................................... 53.65 26.38 
. 

 26 05 26 00-0153 EA 2-1/2" To 4" Bronze Ground Clamps For Pipe ...................................................................................................................... 65.28 33.89 
. 

 26 05 26 00-0154 EA 4" To 6" Bronze Ground Clamps For Pipe .......................................................................................................................... 100.54 48.94 

XXXXXXX 
. 
 26 05 26 00-0155  Grounding Fittings (26 05 26 00-0144) 
. 
. 
 26 05 26 00-0156  Embedded Fittings (26 05 26 00-0155) 
. 
. 

 26 05 26 00-0157 EA  Ground Insert With 2 - 3/8 x 16 Holes #2-250 MCM Cable Range, Embedded .................................................................. 134.61  
. 

 26 05 26 00-0158 EA  Ground Insert With 4 - 3/8 x 16 Holes #2-250 MCM Cable Range, Embedded .................................................................. 142.61  
. 

 26 05 26 00-0159 EA  Ground Insert With 4 - 3/8 x 16 Holes 250-500 MCM Cable Range, Embedded ................................................................ 156.79  
. 

 26 05 26 00-0160 EA  Grounding Wire Splice, Copper To Aluminum, #8 - 1 AWG ................................................................................................ 132.30  
. 

 26 05 26 00-0161 EA  Grounding Wire Splice, Copper To Aluminum, 1/0 - 3/0 AWG ............................................................................................ 158.53  
. 

 26 05 26 00-0162 EA  Grounding Wire Splice, Copper To Aluminum, 4/0 - 300 MCM ........................................................................................... 185.91  
. 

 26 05 26 00-0163 EA Grounding Wire Splice, Copper To Aluminum, 350 MCM And Up ...................................................................................... 209.44  

XXXXXXX 
. 
 26 05 26 00-0164  Ground Rod Receptacle (26 05 26 00-0155) 
. 
. 

 26 05 26 00-0165 EA 1/2" Ground Rod Receptacle .............................................................................................................................................. 290.10 104.29 
. 

 26 05 26 00-0166 EA 5/8" Ground Rod Receptacle .............................................................................................................................................. 303.01 107.23 
. 

 26 05 26 00-0167 EA 3/4" Ground Rod Receptacle .............................................................................................................................................. 316.23 110.15 

XXXXXXX 
. 
 26 05 26 00-0168  Ground Kits For Circuit Breaker Panels (26 05 26 00-0155) 
. 
. 

 26 05 26 00-0169 EA  14-8 AWG Copper Ground Kit .............................................................................................................................................. 65.20 25.07 
. 

 26 05 26 00-0170 EA  12-8 AWG Aluminum Ground Kit .......................................................................................................................................... 56.77 25.07 
. 

 26 05 26 00-0171 EA  14-4 AWG Copper Ground Kit .............................................................................................................................................. 71.92 25.07 
. 

 26 05 26 00-0172 EA  12-4 AWG Aluminum Ground Kit .......................................................................................................................................... 61.41 25.07 

XXXXXXX 
. 
 26 05 26 00-0173  Insulated Grounding Bars (26 05 26 00-0144) 
. 
. 

 26 05 26 00-0174 EA  Insulated Ground Bar 1/2" x 4" x 10"................................................................................................................................... 268.70 25.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.13 

. 
 26 05 26 00-0175 EA  Insulated Ground Bar SK 9560 1/2" x 4" x 20" .................................................................................................................... 281.68 25.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.13 

XXXXXXX 
. 
 26 05 26 00-0176  Ground Conductor Bonding (26 05 26) 
. 
. 
 26 05 26 00-0177  Ground Conductor Bonding (26 05 26 00-0176) 
. 
. 
 26 05 26 00-0178  Splice, Lug, Ground Rod, Rebar Or Structural Steel Cadweld (26 05 26 00-0177) 
. 
. 

 26 05 26 00-0179 EA Up To #6 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ......................................... 118.15  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0180 EA #4 To #1 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel .......................................... 128.17  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0181 EA 1/0 To 4/0 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ........................................ 138.20  
Note: Includes molds, materials and all necessary tools to make connections. 
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. 
 26 05 26 00-0182 EA 250 To 1,000 MCM AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ......................... 198.36  

Note: Includes molds, materials and all necessary tools to make connections. 

XXXXXXX 
. 
 26 05 26 00-0183  Tee, Wye Or Cross Cadweld (26 05 26 00-0177) 
. 
. 

 26 05 26 00-0184 EA Up To #6 AWG Cadweld Connection For Tee, Wye Or Cross............................................................................................ 133.18  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0185 EA #4 To #1 AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................................ 153.24  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0186 EA 1/0 To 4/0 AWG Cadweld Connection For Tee, Wye Or Cross .......................................................................................... 188.34  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0187 EA 250 To 1,000 MCM AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................ 228.45  

Note: Includes molds, materials and all necessary tools to make connections. 

XXXXXXX 
. 
 26 05 26 00-0188  Grounding Equipment (26 05 26) 
. 
. 
 26 05 26 00-0189  Special Grounding Equipment (26 05 26 00-0188) 
. 
. 
 26 05 26 00-0190  Ground Reels And Ground Bus (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0191 EA  Ground Reel With 50' Of Galvanized Steel Cable .............................................................................................................. 613.95  

XXXXXXX 
. 
 26 05 26 00-0192  Copper Bars (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0193 LF  1/4" x 2" Copper Bar ............................................................................................................................................................. 35.72  

XXXXXXX 
. 
 26 05 26 00-0194  Phenolic Insulators (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0195 EA  2" x 2" x 1" Long Phenolic Insulators .................................................................................................................................... 26.09  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

XXXXXXX 
. 
 26 05 26 00-0196  Grounding Studs (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0197 EA  Ball Grounding Stud .............................................................................................................................................................. 37.82  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.98 

XXXXXXX 
. 
 26 05 26 00-0198  Equipment Ground Bar Kits (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0199 EA Switch Rating 30 Ground Bar Kit .......................................................................................................................................... 29.10  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 05 26 00-0200 EA Switch Rating 60 Ground Bar Kit .......................................................................................................................................... 36.94  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.62 
. 

 26 05 26 00-0201 EA Switch Rating 100 Ground Bar Kit ........................................................................................................................................ 43.01  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 

. 
 26 05 26 00-0202 EA Switch Rating 200 Ground Bar Kit ........................................................................................................................................ 73.75  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 

XXXXXXX 
. 
 26 05 26 00-0203  Panelboard Ground Bar Kits (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0204 EA  Panelboard Ground Bar Kit ................................................................................................................................................. 105.71 7.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 

XXXXXXX 
. 
 26 05 26 00-0205  Circuit Breaker Ground Bar Kits (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0206 EA  3 Circuit, Ground Bar Kit ....................................................................................................................................................... 24.08 4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 

. 
 26 05 26 00-0207 EA  4 Circuit, Ground Bar Kit ....................................................................................................................................................... 23.66 4.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 
. 

 26 05 26 00-0208 EA  7 Circuit, Ground Bar Kit ....................................................................................................................................................... 24.36 4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 

. 
 26 05 26 00-0209 EA  12 Circuit, Ground Bar Kit ..................................................................................................................................................... 27.62 5.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 
. 

 26 05 26 00-0210 EA  20 Circuit, Ground Bar Kit ..................................................................................................................................................... 31.43 5.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.72 

. 
 26 05 26 00-0211 EA  24 Circuit, Ground Bar Kit ..................................................................................................................................................... 34.69 6.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.32 
. 

 26 05 26 00-0212 EA  30 Circuit, Ground Bar Kit ..................................................................................................................................................... 38.80 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 

. 
 26 05 26 00-0213 EA  54 Circuit, Ground Bar Kit ..................................................................................................................................................... 44.90 8.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.42 
. 

 26 05 26 00-0214 EA  24 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug ........................................................................................ 48.73 6.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.32 

. 
 26 05 26 00-0215 EA  30 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug ........................................................................................ 53.95 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.22 
. 

 26 05 26 00-0216 EA  54 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug ........................................................................................ 60.20 8.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.42 

XXXXXXX 
. 
 26 05 29  Hangers And Supports For Electrical Systems (26 05) 
. 
. 
 26 05 29 00-0001  Metal Framing Channel And Fittings (26 05 29) 
. 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 29 Hangers And Supports For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 34  County of San Mateo, Mechanical Works 

. 
 26 05 29 00-0002  Metal Framing Channel (26 05 29 00-0001) 
. 
. 
 26 05 29 00-0003  14 Gauge Metal Framing Channels (26 05 29 00-0002) 
. 
. 

 26 05 29 00-0004 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................. 16.91 5.50 
. 

 26 05 29 00-0005 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................. 18.21 5.50 
. 

 26 05 29 00-0006 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ............................................................................ 8.21 2.06 

XXXXXXX 
. 
 26 05 29 00-0007  12 Gauge Metal Framing Channels (26 05 29 00-0002) 
. 
. 

 26 05 29 00-0008 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ................................................................ 17.90 5.50 
. 

 26 05 29 00-0009 EA Up To 1' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 17.56 5.50 
. 

 26 05 29 00-0010 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 17.34 5.50 
. 

 26 05 29 00-0011 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ................................................................ 20.19 5.50 
. 

 26 05 29 00-0012 EA >1' To 2' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 19.52 5.50 
. 

 26 05 29 00-0013 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 19.09 5.50 
. 

 26 05 29 00-0014 LF >2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ........................................................................... 9.20 2.06 
. 

 26 05 29 00-0015 LF >2' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ............................................................................ 8.86 2.06 
. 

 26 05 29 00-0016 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ............................................................................ 8.64 2.06 

XXXXXXX 
. 
 26 05 29 00-0017  Metal Framing Channel Fittings (26 05 29 00-0001) 
. 
. 
 26 05 29 00-0018  Unistrut Channel Closure Strips And Caps (26 05 29 00-0017) 
. 
. 

 26 05 29 00-0019 LF Raceway Closure Strip For Unistrut Channel ......................................................................................................................... 4.39 0.50 
. 

 26 05 29 00-0020 EA End Cap For Unistrut Channel .............................................................................................................................................. 11.37 5.02 

XXXXXXX 
. 
 26 05 29 00-0021  Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0017) 
. 
. 

 26 05 29 00-0022 EA 2-Hole, 3-1/4" Length, In-Line, Flat Splice Plate, Unistrut Channel Fitting .............................................................................. 4.57  
. 

 26 05 29 00-0023 EA 3-Hole, 5-3/8" Length, In-Line, Flat Splice Plate, Unistrut Channel Fitting .............................................................................. 4.54  
. 

 26 05 29 00-0024 EA 4-Hole, 7-1/4" Length, In-Line, Flat Splice Plate, Unistrut Channel Fitting .............................................................................. 5.42  

XXXXXXX 
. 
 26 05 29 00-0025  90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0017) 
. 
. 

 26 05 29 00-0026 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, Unistrut Channel Fitting ............................................................................................... 4.44  
. 

 26 05 29 00-0027 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, Unistrut Channel Fitting ......................................................................................... 3.80  
. 

 26 05 29 00-0028 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, Unistrut Channel Fitting ......................................................................................... 6.19  
. 

 26 05 29 00-0029 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, Unistrut Channel Fitting ......................................................................................... 6.11  

XXXXXXX 
. 
 26 05 29 00-0030  60 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0017) 
. 
. 

 26 05 29 00-0031 EA 2-Hole, 1-7/8" x 3-3/8", 60 Degree Angle, Unistrut Channel Fitting ......................................................................................... 8.63  

XXXXXXX 
. 
 26 05 29 00-0032  U-Connector, Unistrut Channel Fittings (26 05 29 00-0017) 
. 
. 

 26 05 29 00-0033 EA 3-Hole, 1-5/8" x 13/16", U-Connector, Unistrut Channel Fitting .............................................................................................. 4.93  
. 

 26 05 29 00-0034 EA 5-Hole, 1-5/8" x 1-5/8", U-Connector, Unistrut Channel Fitting ............................................................................................... 5.59  

XXXXXXX 
. 
 26 05 29 00-0035  Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0017) 
. 
. 

 26 05 29 00-0036 EA 3-Hole, Z-Bracket, Unistrut Channel Fitting ............................................................................................................................ 8.85  

XXXXXXX 
. 
 26 05 29 00-0037  Unistrut Channel Pipe Clamps (26 05 29 00-0017) 

Note: Includes hex screw and nut. 
. 
. 

 26 05 29 00-0038 EA 1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 3.95 1.50 
. 

 26 05 29 00-0039 EA 3/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 3.97 1.50 
. 

 26 05 29 00-0040 EA 1" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 4.04 1.50 
. 

 26 05 29 00-0041 EA 1-1/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 5.14 2.01 
. 

 26 05 29 00-0042 EA 1-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 5.53 2.01 
. 

 26 05 29 00-0043 EA 2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 5.57 2.01 
. 

 26 05 29 00-0044 EA 2-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 6.85 2.51 
. 

 26 05 29 00-0045 EA 3" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 7.19 2.51 
. 

 26 05 29 00-0046 EA 3-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 7.52 2.51 
. 

 26 05 29 00-0047 EA 4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 7.63 2.51 

XXXXXXX 
. 
 26 05 29 00-0048  Beam Clamps (26 05 29 00-0017) 
. 
. 

 26 05 29 00-0049 EA Set Screw Beam Clamp, Unistrut Channel Fitting................................................................................................................. 28.24 9.17 
. 

 26 05 29 00-0050 EA  "C" Beam Clamp Use With 1/2" Rod Metal Framing Channel Fittings .................................................................................. 22.85 9.17 
. 

 26 05 29 00-0051 EA  "U" Bolt Beam Clamp, Unistrut Channel Fitting..................................................................................................................... 27.47 9.17 

XXXXXXX 
. 
 26 05 29 00-0052  Square Washers For Unistrut Channel (26 05 29 00-0017) 
. 
. 

 26 05 29 00-0053 EA  1/2" Bolt Size, Square Washer For Unistrut Channel .............................................................................................................. 3.28  

XXXXXXX 
. 
 26 05 29 00-0054  Strut Braces, Unistrut Channel Fittings (26 05 29 00-0017) 
. 
. 

 26 05 29 00-0055 EA 16" Diagonal Bar Brace For Unistrut Channel ....................................................................................................................... 23.42  
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XXXXXXX 
. 
 26 05 29 00-0056  Trolley Hangers, Unistrut Channel Fittings (26 05 29 00-0017) 
. 
. 

 26 05 29 00-0057 EA Trolley Track Hanger For Unistrut Channel .......................................................................................................................... 29.30  

XXXXXXX 
. 
 26 05 29 00-0058  Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0017) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0059 EA  1/4-20 Lock Nut With Spring For Unistrut Channel ................................................................................................................. 6.33  
. 

 26 05 29 00-0060 EA  3/8-16 Lock Nut With Spring For Unistrut Channel ................................................................................................................. 6.79  
. 

 26 05 29 00-0061 EA  1/2-13 Lock Nut With Spring For Unistrut Channel ................................................................................................................. 7.14  
. 

 26 05 29 00-0062 EA  5/8-11 Lock Nut With Spring For Unistrut Channel ................................................................................................................. 9.02  

XXXXXXX 
. 
 26 05 29 00-0063  Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0017) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0064 EA  1/4-20 Lock Nut Without Spring For Unistrut Channel ............................................................................................................ 6.34  
. 

 26 05 29 00-0065 EA  3/8-16 Lock Nut Without Spring For Unistrut Channel ............................................................................................................ 6.86  
. 

 26 05 29 00-0066 EA  1/2-13 Lock Nut Without Spring For Unistrut Channel ............................................................................................................ 7.17  
. 

 26 05 29 00-0067 EA  5/8-11 Lock Nut Without Spring For Unistrut Channel ............................................................................................................ 9.57  

XXXXXXX 
. 
 26 05 29 00-0068  Mounting Assemblies (26 05 29) 
. 
. 
 26 05 29 00-0069  Galvanized Steel Mounting Assemblies (26 05 29 00-0068) 
. 
. 
 26 05 29 00-0070  Galvanized Steel Back Plate (26 05 29 00-0069) 
. 
. 

 26 05 29 00-0071 EA  1/4" x 4' x 4', Galvanized Steel Back Plate, Painted ........................................................................................................... 336.33 60.17 
. 

 26 05 29 00-0072 EA  3/8" x 14" x 16", Galvanized Steel Back Plate, Painted ........................................................................................................ 85.68 20.06 
. 

 26 05 29 00-0073 EA  3/16" x 30" x 48", Galvanized Steel Back Plate, Painted .................................................................................................... 216.58 50.14 

XXXXXXX 
. 
 26 05 29 00-0074  Aluminum Mounting Assemblies (26 05 29 00-0068) 
. 
. 
 26 05 29 00-0075  Aluminum Back Plate (26 05 29 00-0074) 
. 
. 

 26 05 29 00-0076 EA 3/16" x 2' x 2' Aluminum Back Plate .................................................................................................................................... 203.29 75.21 
. 

 26 05 29 00-0077 EA 3/16" x 4' x 4' Aluminum Back Plate .................................................................................................................................... 451.54 75.21 

XXXXXXX 
. 
 26 05 29 00-0078  Supports (26 05 29) 
. 
. 
 26 05 29 00-0079  One Hole Steel Conduit Straps (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0080 EA  1/2", One Hole Steel Conduit Strap ........................................................................................................................................ 3.51  
    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.66 
    For >500, Deduct  -0.99 

. 
 26 05 29 00-0081 EA  3/4", One Hole Steel Conduit Strap ........................................................................................................................................ 3.55  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.67 
    For >500, Deduct  -1.00 

. 
 26 05 29 00-0082 EA  1", One Hole Steel Conduit Strap ........................................................................................................................................... 3.72  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.68 
    For >500, Deduct  -1.01 

. 
 26 05 29 00-0083 EA  1-1/4", One Hole Steel Conduit Strap ..................................................................................................................................... 3.85  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 

. 
 26 05 29 00-0084 EA  1-1/2", One Hole Steel Conduit Strap ..................................................................................................................................... 3.93  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.70 
    For >500, Deduct  -1.04 

. 
 26 05 29 00-0085 EA  2", One Hole Steel Conduit Strap ........................................................................................................................................... 4.45  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.09 
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. 
 26 05 29 00-0086 EA  2-1/2", One Hole Steel Conduit Strap ..................................................................................................................................... 4.98  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.14 

. 
 26 05 29 00-0087 EA  3", One Hole Steel Conduit Strap ........................................................................................................................................... 5.16  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.79 
    For >500, Deduct  -1.16 

. 
 26 05 29 00-0088 EA  3-1/2", One Hole Steel Conduit Strap ..................................................................................................................................... 6.03  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.25 

. 
 26 05 29 00-0089 EA  4", One Hole Steel Conduit Strap ........................................................................................................................................... 6.72  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.91 
    For >500, Deduct  -1.31 

XXXXXXX 
. 
 26 05 29 00-0090  One Hole Iron Conduit Straps (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0091 EA  1/2", One Hole Iron Conduit Strap .......................................................................................................................................... 3.60  
    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.67 
    For >500, Deduct  -1.00 

. 
 26 05 29 00-0092 EA  3/4", One Hole Iron Conduit Strap .......................................................................................................................................... 3.68  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.68 
    For >500, Deduct  -1.01 

. 
 26 05 29 00-0093 EA  1", One Hole Iron Conduit Strap ............................................................................................................................................. 3.83  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 

. 
 26 05 29 00-0094 EA  1-1/4", One Hole Iron Conduit Strap ....................................................................................................................................... 4.19  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.72 
    For >500, Deduct  -1.06 

. 
 26 05 29 00-0095 EA  1-1/2", One Hole Iron Conduit Strap ....................................................................................................................................... 4.34  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.08 

. 
 26 05 29 00-0096 EA  2", One Hole Iron Conduit Strap ............................................................................................................................................. 5.25  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.80 
    For >500, Deduct  -1.17 

. 
 26 05 29 00-0097 EA  2-1/2", One Hole Iron Conduit Strap ....................................................................................................................................... 7.23  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.94 
    For >500, Deduct  -1.37 

. 
 26 05 29 00-0098 EA  3", One Hole Iron Conduit Strap ............................................................................................................................................. 8.87  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.07 
    For >500, Deduct  -1.53 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Hangers And Supports For Electrical Systems 26 05 29 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 37 

. 
 26 05 29 00-0099 EA  3-1/2", One Hole Iron Conduit Strap ..................................................................................................................................... 11.27  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.36 
    For >100 To 250, Deduct  -0.72 
    For >250 To 500, Deduct  -1.25 
    For >500, Deduct  -1.77 

. 
 26 05 29 00-0100 EA  4", One Hole Iron Conduit Strap ........................................................................................................................................... 20.89  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.60 
    For >100 To 250, Deduct  -1.21 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.73 

. 
 26 05 29 00-0101 EA  5", One Hole Iron Conduit Strap ........................................................................................................................................... 26.06  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.73 
    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -2.36 
    For >500, Deduct  -3.25 

XXXXXXX 
. 
 26 05 29 00-0102  Two Hole Steel Conduit Straps (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0103 EA  1/2", Two Hole Steel Conduit Strap ........................................................................................................................................ 4.01  
    For Work In Restricted Working Space, Add  1.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.12 

. 
 26 05 29 00-0104 EA  3/4", Two Hole Steel Conduit Strap ........................................................................................................................................ 4.07  

    For Work In Restricted Working Space, Add  1.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.13 

. 
 26 05 29 00-0105 EA  1", Two Hole Steel Conduit Strap ........................................................................................................................................... 4.10  

    For Work In Restricted Working Space, Add  1.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.13 

. 
 26 05 29 00-0106 EA  1-1/4", Two Hole Steel Conduit Strap ..................................................................................................................................... 4.14  

    For Work In Restricted Working Space, Add  1.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.14 

. 
 26 05 29 00-0107 EA  1-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 4.17  

    For Work In Restricted Working Space, Add  1.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.14 

. 
 26 05 29 00-0108 EA  2", Two Hole Steel Conduit Strap ........................................................................................................................................... 4.24  

    For Work In Restricted Working Space, Add  1.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.15 

. 
 26 05 29 00-0109 EA  2-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 4.64  

    For Work In Restricted Working Space, Add  1.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.80 
    For >500, Deduct  -1.19 

. 
 26 05 29 00-0110 EA  3", Two Hole Steel Conduit Strap ........................................................................................................................................... 4.72  

    For Work In Restricted Working Space, Add  1.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.19 

. 
 26 05 29 00-0111 EA  3-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 5.03  

    For Work In Restricted Working Space, Add  1.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.83 
    For >500, Deduct  -1.23 
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. 
 26 05 29 00-0112 EA  4", Two Hole Steel Conduit Strap ........................................................................................................................................... 5.25  

    For Work In Restricted Working Space, Add  1.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.25 

. 
 26 05 29 00-0113 EA  5", Two Hole Steel Conduit Strap ........................................................................................................................................... 5.53  

    For Work In Restricted Working Space, Add  1.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.87 
    For >500, Deduct  -1.28 

XXXXXXX 
. 
 26 05 29 00-0114  Clamp Back Spacers (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0115 EA  1/2" Conduit, Clamp Back Spacer ........................................................................................................................................... 3.10  
    For Work In Restricted Working Space, Add  0.75 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.55 
    For >500, Deduct  -0.81 

. 
 26 05 29 00-0116 EA  3/4" Conduit, Clamp Back Spacer ........................................................................................................................................... 3.30  

    For Work In Restricted Working Space, Add  0.75 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.83 

. 
 26 05 29 00-0117 EA  1" Conduit, Clamp Back Spacer .............................................................................................................................................. 3.49  

    For Work In Restricted Working Space, Add  0.75 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.57 
    For >500, Deduct  -0.85 

. 
 26 05 29 00-0118 EA  1-1/4" Conduit, Clamp Back Spacer ....................................................................................................................................... 4.23  

    For Work In Restricted Working Space, Add  0.75 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.63 
    For >500, Deduct  -0.92 

. 
 26 05 29 00-0119 EA  1-1/2" Conduit, Clamp Back Spacer ....................................................................................................................................... 4.82  

    For Work In Restricted Working Space, Add  0.75 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.67 
    For >500, Deduct  -0.98 

. 
 26 05 29 00-0120 EA  2" Conduit, Clamp Back Spacer .............................................................................................................................................. 5.45  

    For Work In Restricted Working Space, Add  0.75 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.72 
    For >500, Deduct  -1.05 

. 
 26 05 29 00-0121 EA  2-1/2" Conduit, Clamp Back Spacer ....................................................................................................................................... 7.99  

    For Work In Restricted Working Space, Add  0.75 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.91 
    For >500, Deduct  -1.30 

. 
 26 05 29 00-0122 EA  3" Conduit, Clamp Back Spacer ............................................................................................................................................ 11.03  

    For Work In Restricted Working Space, Add  0.75 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.14 
    For >500, Deduct  -1.60 

. 
 26 05 29 00-0123 EA  3-1/2" Conduit, Clamp Back Spacer ..................................................................................................................................... 13.98  

    For Work In Restricted Working Space, Add  0.75 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.41 
    For >100 To 250, Deduct  -0.82 
    For >250 To 500, Deduct  -1.36 
    For >500, Deduct  -1.90 

. 
 26 05 29 00-0124 EA  4" Conduit, Clamp Back Spacer ............................................................................................................................................ 27.82  

    For Work In Restricted Working Space, Add  0.75 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.76 
    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -3.28 
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. 
 26 05 29 00-0125 EA  5" Conduit, Clamp Back Spacer............................................................................................................................................ 51.19  

    For Work In Restricted Working Space, Add  0.75 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -1.34 
    For >100 To 250, Deduct  -2.68 
    For >250 To 500, Deduct  -4.15 
    For >500, Deduct  -5.62 

XXXXXXX 
. 
 26 05 29 00-0126  Conduit Clips (26 05 29 00-0078) 

Note: Push in or clip. 
. 
. 

 26 05 29 00-0127 EA  1/2" Conduit Clip ..................................................................................................................................................................... 3.87  
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 

. 
 26 05 29 00-0128 EA  3/4" Conduit Clip ..................................................................................................................................................................... 3.87  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 

. 
 26 05 29 00-0129 EA  1" Conduit Clip ........................................................................................................................................................................ 3.75  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.68 
    For >500, Deduct  -1.02 

. 
 26 05 29 00-0130 EA  1-1/4" Conduit Clip .................................................................................................................................................................. 3.86  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 

XXXXXXX 
. 
 26 05 29 00-0131  Bolt And Nut Conduit Clips (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0132 EA  3/4" Bolt And Nut Conduit Clip (Minerallac 1B) ....................................................................................................................... 4.88  
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.87 
    For >500, Deduct  -1.29 

. 
 26 05 29 00-0133 EA 1" Bolt And Nut Conduit Clip (Minerallac 2B) .......................................................................................................................... 5.03  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.10 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.88 
    For >500, Deduct  -1.31 

. 
 26 05 29 00-0134 EA 1-1/4" Bolt And Nut Conduit Clip (Minerallac 2-1/2B).............................................................................................................. 5.36  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.17 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.93 
    For >500, Deduct  -1.39 

. 
 26 05 29 00-0135 EA 1-1/2" Bolt And Nut Conduit Clip (Minerallac 3B) .................................................................................................................... 5.44  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.17 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.94 
    For >500, Deduct  -1.40 

. 
 26 05 29 00-0136 EA 2" Bolt And Nut Conduit Clip (Minerallac 5B) .......................................................................................................................... 6.00  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.17 
    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.98 
    For >500, Deduct  -1.45 

. 
 26 05 29 00-0137 EA 2-1/2" Bolt And Nut Conduit Clip (Minerallac 6B) .................................................................................................................... 6.49  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.23 
    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -1.05 
    For >500, Deduct  -1.55 

. 
 26 05 29 00-0138 EA 3" Bolt And Nut Conduit Clip (Minerallac 7B) .......................................................................................................................... 6.99  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.23 
    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -1.09 
    For >500, Deduct  -1.60 

. 
 26 05 29 00-0139 EA 4" Bolt And Nut Conduit Clip (Minerallac 9B) ........................................................................................................................ 12.17  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.35 
    For >50 To 100, Deduct  -0.43 
    For >100 To 250, Deduct  -0.86 
    For >250 To 500, Deduct  -1.54 
    For >500, Deduct  -2.22 
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XXXXXXX 
. 
 26 05 29 00-0140  Conduit Hanger From Flange, Wire Or Rod (26 05 29 00-0078) 

Note: Bat wing. 
. 
. 

 26 05 29 00-0141 EA  1/2", Conduit Hanger From Flange, Wire Or Rod ................................................................................................................... 2.76  
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.70 
    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.51 
    For >500, Deduct  -0.76 

. 
 26 05 29 00-0142 EA  3/4", Conduit Hanger From Flange, Wire Or Rod ................................................................................................................... 2.79  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.70 
    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.51 
    For >500, Deduct  -0.76 

. 
 26 05 29 00-0143 EA  1", Conduit Hanger From Flange, Wire Or Rod ...................................................................................................................... 2.88  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.70 
    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.77 

. 
 26 05 29 00-0144 EA  1-1/4", Conduit Hanger From Flange, Wire Or Rod ................................................................................................................ 3.09  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.70 
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.53 
    For >500, Deduct  -0.79 

XXXXXXX 
. 
 26 05 29 00-0145  Beam Flange Clamps (26 05 29 00-0078) 

Note: For threaded rod, nut not required. 
. 
. 

 26 05 29 00-0146 EA  1/8" To 1/4" Flange Thickness, Beam Clamp (Caddy 6TA24) ................................................................................................ 3.70  
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.87 

. 
 26 05 29 00-0147 EA  5/16" To 1/2" Flange Thickness, Beam Clamp (Caddy 6TA58) .............................................................................................. 3.65  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.87 

. 
 26 05 29 00-0148 EA  9/16" To 3/4" Flange Thickness, Beam Clamp (Caddy 6TA912) ............................................................................................ 3.98  

    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.61 
    For >500, Deduct  -0.90 

XXXXXXX 
. 
 26 05 29 00-0149  T-Bar Support Clips (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0150 EA 9/16" Grid Size, Independent T-Bar Support Clip (Caddy IDS95) ........................................................................................... 6.47  
    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.11 
    For >500, Deduct  -1.65 

. 
 26 05 29 00-0151 EA 15/16" Grid Size, Independent T-Bar Support Clip (Caddy IDS) ............................................................................................. 6.21  

    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.09 
    For >500, Deduct  -1.62 

. 
 26 05 29 00-0152 EA 15/16 Grid Size, Twist On T-Bar Support Clip (Caddy 4G16) ................................................................................................. 2.14  

    For >50 To 100, Deduct  -0.08 
    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.32 
    For >500, Deduct  -0.46 

. 
 26 05 29 00-0153 EA 24" Long Snap On T-Bar Electrical Box Hanger (Caddy 512)............................................................................................... 14.86  

    For >50 To 100, Deduct  -0.42 
    For >100 To 250, Deduct  -0.84 
    For >250 To 500, Deduct  -1.36 
    For >500, Deduct  -1.89 

XXXXXXX 
. 
 26 05 29 00-0154  Switch And Outlet Box Type Supports (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0155 EA 1/4" To 3/4" Drywall Thickness, Adjustable Switch And Outlet Box Support (Caddy MFS) .................................................... 4.20  
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.57 
    For >500, Deduct  -0.82 

. 
 26 05 29 00-0156 EA 1/2" Drywall Thickness, Riveted Switch And Outlet Box Support (Caddy MF500) .................................................................. 3.66  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.77 
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. 
 26 05 29 00-0157 EA Flush, Riveted Switch And Outlet Box Support (Caddy MFO) ................................................................................................ 4.12  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.81 

. 
 26 05 29 00-0158 EA Snap On, Switch And Outlet Box Support (Caddy MSF) ........................................................................................................ 2.88  

    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.69 

. 
 26 05 29 00-0159 EA 1/4-20 Thread Impression, Switch And Outlet Box Support (Caddy MFI) ............................................................................... 2.98  

    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.70 

XXXXXXX 
. 
 26 05 29 00-0160  Lighting Fixture Hanger (26 05 29 00-0078) 

Note: For existing or owner furnished fixtures. 
. 
. 

 26 05 29 00-0161 EA  Lay-In/Troffer, Straight Lip Type Fixture Support Clip (Caddy 515) ........................................................................................ 4.54  
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.26 

. 
 26 05 29 00-0162 PR Support Bars For Recessed "High Hat" Light Fixtures (Caddy 517) ..................................................................................... 12.57  

    For >50 To 100, Deduct  -0.41 
    For >100 To 250, Deduct  -0.83 
    For >250 To 500, Deduct  -1.44 
    For >500, Deduct  -2.06 

. 
 26 05 29 00-0163 PR Support Bars For Recessed "Lightolier" Light Fixtures (Caddy 520) .................................................................................... 16.79  

    For >50 To 100, Deduct  -0.52 
    For >100 To 250, Deduct  -1.04 
    For >250 To 500, Deduct  -1.76 
    For >500, Deduct  -2.48 

XXXXXXX 
. 
 26 05 29 00-0164  Rigid Steel Conduit Clamps For Unistrut Channel (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0165 EA  1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 3.95  
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.67 
    For >500, Deduct  -1.00 
    For Work In Restricted Working Space, Add  0.90 

. 
 26 05 29 00-0166 EA  3/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 3.97  

    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.67 
    For >500, Deduct  -1.00 
    For Work In Restricted Working Space, Add  0.90 

. 
 26 05 29 00-0167 EA  1" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 4.04  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.68 
    For >500, Deduct  -1.01 
    For Work In Restricted Working Space, Add  0.90 

. 
 26 05 29 00-0168 EA  1-1/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 5.14  

    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.89 
    For >500, Deduct  -1.32 
    For Work In Restricted Working Space, Add  1.20 

. 
 26 05 29 00-0169 EA  1-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 5.53  

    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.92 
    For >500, Deduct  -1.36 
    For Work In Restricted Working Space, Add  1.20 

. 
 26 05 29 00-0170 EA  2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 5.57  

    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.92 
    For >500, Deduct  -1.36 
    For Work In Restricted Working Space, Add  1.20 

. 
 26 05 29 00-0171 EA  2-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 6.84  

    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.14 
    For >500, Deduct  -1.69 
    For Work In Restricted Working Space, Add  1.50 

. 
 26 05 29 00-0172 EA  3" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 7.18  

    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.16 
    For >500, Deduct  -1.72 
    For Work In Restricted Working Space, Add  1.50 
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. 
 26 05 29 00-0173 EA  3-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 7.51  

    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.19 
    For >500, Deduct  -1.75 
    For Work In Restricted Working Space, Add  1.50 

. 
 26 05 29 00-0174 EA  4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 7.62  

    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.20 
    For >500, Deduct  -1.76 
    For Work In Restricted Working Space, Add  1.50 

XXXXXXX 
. 
 26 05 29 00-0175  Electrical Metallic Tubing (EMT) Conduit Clamps For Unistrut Channel (26 05 29 

00-0078) 
. 
. 

 26 05 29 00-0176 EA  1/2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................... 4.20  
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.02 
    For Work In Restricted Working Space, Add  0.90 

. 
 26 05 29 00-0177 EA  3/4" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................... 4.17  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.02 
    For Work In Restricted Working Space, Add  0.90 

. 
 26 05 29 00-0178 EA  1" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel .............................................................. 4.13  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.02 
    For Work In Restricted Working Space, Add  0.90 

. 
 26 05 29 00-0179 EA  1-1/4" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................ 5.45  

    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.91 
    For >500, Deduct  -1.35 
    For Work In Restricted Working Space, Add  1.20 

. 
 26 05 29 00-0180 EA  1-1/2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................ 6.11  

    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.96 
    For >500, Deduct  -1.41 
    For Work In Restricted Working Space, Add  1.20 

. 
 26 05 29 00-0181 EA  2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel .............................................................. 6.15  

    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -0.96 
    For >500, Deduct  -1.42 
    For Work In Restricted Working Space, Add  1.20 

XXXXXXX 
. 
 26 05 29 00-0182  "J" Type Conduit Hangers (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0183 EA  1/2", "J" Type Conduit Hanger (Unistrut J1205) .................................................................................................................... 15.88  
    For >50 To 100, Deduct  -0.57 
    For >100 To 250, Deduct  -1.15 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.99 
    For Work In Restricted Working Space, Add  2.11 

. 
 26 05 29 00-0184 EA  3/4", "J" Type Conduit Hanger (Unistrut J1207) .................................................................................................................... 16.03  

    For >50 To 100, Deduct  -0.58 
    For >100 To 250, Deduct  -1.15 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -3.01 
    For Work In Restricted Working Space, Add  2.11 

. 
 26 05 29 00-0185 EA  1", "J" Type Conduit Hanger (Unistrut J1210) ....................................................................................................................... 17.17  

    For >50 To 100, Deduct  -0.63 
    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -3.32 
    For Work In Restricted Working Space, Add  2.41 

. 
 26 05 29 00-0186 EA  1-1/4", "J" Type Conduit Hanger (Unistrut J1212) ................................................................................................................. 17.34  

    For >50 To 100, Deduct  -0.63 
    For >100 To 250, Deduct  -1.27 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -3.34 
    For Work In Restricted Working Space, Add  2.41 

. 
 26 05 29 00-0187 EA  1-1/2", "J" Type Conduit Hanger (Unistrut J1215) ................................................................................................................. 18.46  

    For >50 To 100, Deduct  -0.69 
    For >100 To 250, Deduct  -1.37 
    For >250 To 500, Deduct  -2.51 
    For >500, Deduct  -3.65 
    For Work In Restricted Working Space, Add  2.71 
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. 
 26 05 29 00-0188 EA  2", "J" Type Conduit Hanger (Unistrut J1220) ....................................................................................................................... 19.09  

    For >50 To 100, Deduct  -0.70 
    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.72 
    For Work In Restricted Working Space, Add  2.71 

. 
 26 05 29 00-0189 EA  2-1/2", "J" Type Conduit Hanger (Unistrut J1225)................................................................................................................. 29.08  

    For >50 To 100, Deduct  -0.98 
    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -3.43 
    For >500, Deduct  -4.91 
    For Work In Restricted Working Space, Add  3.01 

. 
 26 05 29 00-0190 EA  3", "J" Type Conduit Hanger (Unistrut J1230) ....................................................................................................................... 31.03  

    For >50 To 100, Deduct  -1.05 
    For >100 To 250, Deduct  -2.10 
    For >250 To 500, Deduct  -3.71 
    For >500, Deduct  -5.31 
    For Work In Restricted Working Space, Add  3.31 

. 
 26 05 29 00-0191 EA  3-1/2", "J" Type Conduit Hanger (Unistrut J1235)................................................................................................................. 33.45  

    For >50 To 100, Deduct  -1.14 
    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -4.01 
    For >500, Deduct  -5.75 
    For Work In Restricted Working Space, Add  3.61 

. 
 26 05 29 00-0192 EA  4", "J" Type Conduit Hanger (Unistrut J1240) ....................................................................................................................... 43.20  

    For >50 To 100, Deduct  -1.38 
    For >100 To 250, Deduct  -2.76 
    For >250 To 500, Deduct  -4.74 
    For >500, Deduct  -6.73 
    For Work In Restricted Working Space, Add  3.61 

. 
 26 05 29 00-0193 EA  5", "J" Type Conduit Hanger (Unistrut J1250) ....................................................................................................................... 47.40  

    For >50 To 100, Deduct  -1.51 
    For >100 To 250, Deduct  -3.02 
    For >250 To 500, Deduct  -5.18 
    For >500, Deduct  -7.35 
    For Work In Restricted Working Space, Add  3.91 

. 
 26 05 29 00-0194 EA  6", "J" Type Conduit Hanger (Unistrut J1260) ....................................................................................................................... 65.76  

    For >50 To 100, Deduct  -2.02 
    For >100 To 250, Deduct  -4.04 
    For >250 To 500, Deduct  -6.81 
    For >500, Deduct  -9.58 
    For Work In Restricted Working Space, Add  4.51 

XXXXXXX 
. 
 26 05 29 00-0195  Between Studs Box Brackets (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0196 EA  16" Stud Spacing, 1-1/2" Or 2-1/8" Box Depth, Screw Gun Between Studs Box Bracket (Caddy SGB16A) .......................... 5.88  
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.82 
    For >500, Deduct  -1.19 
    For Work In Restricted Working Space, Add  0.90 

. 
 26 05 29 00-0197 EA  24" Stud Spacing, 1-1/2" Or 2-1/8" Box Depth, Screw Gun Between Studs Box Bracket (Caddy SGB24A) .......................... 6.87  

    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.89 
    For >500, Deduct  -1.29 
    For Work In Restricted Working Space, Add  0.90 

XXXXXXX 
. 
 26 05 29 00-0198  Hangers And Brackets (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0199 EA  Rod Hangers Only With 1/4" Thread Impression (Caddy 4TI) ................................................................................................ 2.38  
    For >50 To 100, Deduct  -0.11 
    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.43 
    For >500, Deduct  -0.64 

. 
 26 05 29 00-0200 EA  Angle Bracket Only With 1/4" Hole (Caddy AB) ...................................................................................................................... 2.32  

    For >50 To 100, Deduct  -0.11 
    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.42 
    For >500, Deduct  -0.63 

. 
 26 05 29 00-0201 EA  Offset Bracket Only With 1/4" Hole (Caddy AO) ..................................................................................................................... 2.32  

    For >50 To 100, Deduct  -0.11 
    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.42 
    For >500, Deduct  -0.63 

. 
 26 05 29 00-0202 EA  Angle Bracket Mount, 1/4" Threaded Rod Hanger With Thread Impression (Caddy 4TIB) ..................................................... 2.92  

    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.69 

. 
 26 05 29 00-0203 EA  Angle Bracket Mount, 3/8" Threaded Rod Hanger With Thread Impression (Caddy 6TIB) ..................................................... 2.93  

    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.69 
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. 
 26 05 29 00-0204 EA Angle Bracket Mount, 1/4" Or 3/8" Threaded Rod Hanger With Nut (Caddy 6TB) .................................................................. 2.86  

    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.46 
    For >500, Deduct  -0.69 

. 
 26 05 29 00-0205 EA  Offset Bracket Mount, 1/4" Threaded Rod Hanger With Thread Impression (Caddy 4TIO) .................................................... 2.92  

    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.69 

. 
 26 05 29 00-0206 EA  Offset Bracket Mount, 3/8" Threaded Rod Hanger With Thread Impression (Caddy 6TIO) .................................................... 2.93  

    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.69 

XXXXXXX 
. 
 26 05 29 00-0207  Clips And Accessories (26 05 29 00-0078) 
. 
. 

 26 05 29 00-0208 EA  1/2" Diameter Center, Bridle Ring (Caddy 2BR) ..................................................................................................................... 1.58  
    For >50 To 100, Deduct  -0.07 
    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.27 
    For >500, Deduct  -0.41 

. 
 26 05 29 00-0209 EA  3/4" Diameter Center, Bridle Ring (Caddy 2BR12) ................................................................................................................. 1.60  

    For >50 To 100, Deduct  -0.07 
    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.28 
    For >500, Deduct  -0.41 

. 
 26 05 29 00-0210 EA  1-1/4" Diameter Center, Bridle Ring (Caddy 2BR20) .............................................................................................................. 1.69  

    For >50 To 100, Deduct  -0.07 
    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.28 
    For >500, Deduct  -0.42 

. 
 26 05 29 00-0211 EA  2" Diameter Center, Bridle Ring (Caddy 2BR32) .................................................................................................................... 1.88  

    For >50 To 100, Deduct  -0.08 
    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.30 
    For >500, Deduct  -0.44 

XXXXXXX 
. 
 26 05 29 00-0212  Wire Ties (26 05 29 00-0078) 

Note: Per hundred (C). 
. 
. 

 26 05 29 00-0213 C   3" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 13.31  
    For UV Black, Add  0.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.14 

. 
 26 05 29 00-0214 C   4" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 13.42  

    For UV Black, Add  0.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.14 

. 
 26 05 29 00-0215 C   4-3/4" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 13.50  

    For UV Black, Add  0.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.14 

. 
 26 05 29 00-0216 C   5-1/2" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 13.53  

    For UV Black, Add  0.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.14 

. 
 26 05 29 00-0217 C   6-1/2" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 14.02  

    For UV Black, Add  0.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.28 

. 
 26 05 29 00-0218 C   8" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 16.92  

    For UV Black, Add  0.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.42 

. 
 26 05 29 00-0219 C   4-3/4" Length, 40 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 16.37  

    For UV Black, Add  0.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.14 

. 
 26 05 29 00-0220 C   6" Length, 40 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 16.87  

    For UV Black, Add  0.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.28 

. 
 26 05 29 00-0221 C   8" Length, 40 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 17.39  

    For UV Black, Add  0.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.42 

. 
 26 05 29 00-0222 C   10" Length, 40 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 26.11  

    For UV Black, Add  2.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.69 

. 
 26 05 29 00-0223 C   11-1/2" Length, 40 LB Tensile Strength, Nylon Cable Ties ................................................................................................... 27.36  

    For UV Black, Add  2.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.69 

. 
 26 05 29 00-0224 C   7" Length, 50 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 18.27  

    For UV Black, Add  1.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.42 

. 
 26 05 29 00-0225 C   8" Length, 50 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 17.16  

    For UV Black, Add  0.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.42 

. 
 26 05 29 00-0226 C   11" Length, 50 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 26.45  

    For UV Black, Add  2.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.69 
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. 
 26 05 29 00-0227 C   14-1/2" Length, 50 LB Tensile Strength, Nylon Cable Ties ................................................................................................... 30.46  

    For UV Black, Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.92 

. 
 26 05 29 00-0228 C   8" Length, 120 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 30.07  

    For UV Black, Add  2.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.42 

. 
 26 05 29 00-0229 C   11" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 32.97  

    For UV Black, Add  3.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.69 

. 
 26 05 29 00-0230 C   15" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 40.24  

    For UV Black, Add  4.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.92 

. 
 26 05 29 00-0231 C   17" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 58.46  

    For UV Black, Add  6.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.18 

. 
 26 05 29 00-0232 C   17-3/4" Length, 175 LB Tensile Strength, Nylon Cable Ties ................................................................................................. 56.56  

    For UV Black, Add  6.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.18 

. 
 26 05 29 00-0233 C   21-11/16" Length, 175 LB Tensile Strength, Nylon Cable Ties ............................................................................................. 69.37  

    For UV Black, Add  8.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 29 00-0234 C   30" Length, 175 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 80.59  

    For UV Black, Add  9.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.59 

. 
 26 05 29 00-0235 C   46" Length, 175 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 111.36  

    For UV Black, Add  14.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 

. 
 26 05 29 00-0236 C   3/4" x 3/4" Self Adhesive Tie Mounts .................................................................................................................................... 32.77  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 
. 

 26 05 29 00-0237 C   1.1" x 1.1" Tie Mounts With Screw ........................................................................................................................................ 65.19  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.83 

. 
 26 05 29 00-0238 EA  6" Length x 1/2" Width, Velcro Grip Cable Tie ........................................................................................................................ 1.39  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.15 
. 

 26 05 29 00-0239 EA  8" Length x 1/2" Width, Velcro Grip Cable Tie ........................................................................................................................ 1.37  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.13 

. 
 26 05 29 00-0240 EA  12" Length x 1/2" Width, Velcro Grip Cable Tie ...................................................................................................................... 1.65  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.13 
. 

 26 05 29 00-0241 EA  15" Length x 3/4" Width, Velcro Grip Cable Tie ...................................................................................................................... 2.24  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.13 

. 
 26 05 29 00-0242 EA  180" Length x 3/4" Width, Velcro Grip Cable Tie Roll ........................................................................................................... 54.54  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.94 

XXXXXXX 
. 
 26 05 29 00-0243  Fastening Devices For Wireway And Conduit (26 05 29) 

Note: Bolts include drilling of holes with power tools in concrete, brick, concrete block, wood, tile or steel and 
alignment of hangers and supports. 

. 

. 
 26 05 29 00-0244  Toggle Bolts (26 05 29 00-0243) 

Note: Includes machine screw, toggle wing and drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0245 EA 1/8" Diameter, 3" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................ 7.64  
    For >50 To 100, Deduct  -0.74 
    For >100 To 250, Deduct  -1.48 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.70 

. 
 26 05 29 00-0246 EA 1/8" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................ 7.84  

    For >50 To 100, Deduct  -0.76 
    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.79 

. 
 26 05 29 00-0247 EA 3/16" Diameter, 3" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 8.19  

    For >50 To 100, Deduct  -0.78 
    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -2.73 
    For >500, Deduct  -3.90 

. 
 26 05 29 00-0248 EA 3/16" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 8.40  

    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.80 
    For >500, Deduct  -4.00 

. 
 26 05 29 00-0249 EA 1/4" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................ 8.59  

    For >50 To 100, Deduct  -0.82 
    For >100 To 250, Deduct  -1.64 
    For >250 To 500, Deduct  -2.86 
    For >500, Deduct  -4.09 

. 
 26 05 29 00-0250 EA 5/16" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 9.41  

    For >50 To 100, Deduct  -0.85 
    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.97 
    For >500, Deduct  -4.24 

. 
 26 05 29 00-0251 EA 3/8" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................ 9.75  

    For >50 To 100, Deduct  -0.88 
    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -3.05 
    For >500, Deduct  -4.35 

XXXXXXX 
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. 
 26 05 29 00-0252  Machine Screws (26 05 29 00-0243) 

Note: Includes drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0253 EA  #8 Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................... 2.27  
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.12 

. 
 26 05 29 00-0254 EA  #10 Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................. 2.30  

    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.12 

. 
 26 05 29 00-0255 EA  1/4" Diameter, 2" Length, Zinc Plated Steel, Machine Screw.................................................................................................. 2.89  

    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -0.99 
    For >500, Deduct  -1.41 

. 
 26 05 29 00-0256 EA  5/16" Diameter, 2" Length, Zinc Plated Steel, Machine Screw ............................................................................................... 2.98  

    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -0.99 
    For >500, Deduct  -1.42 

. 
 26 05 29 00-0257 EA  3/8" Diameter, 2" Length, Zinc Plated Steel, Machine Screw.................................................................................................. 3.63  

    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.19 
    For >500, Deduct  -1.70 

XXXXXXX 
. 
 26 05 29 00-0258  Hex Lag Bolts With Lag Shield Expansion Anchors (26 05 29 00-0243) 

Note: Includes lag bolt, lag shield expansion anchor and drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0259 EA 1/4" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ............................................. 3.44  
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.03 
    For >500, Deduct  -1.46 

. 
 26 05 29 00-0260 EA 5/16" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ........................................... 3.41  

    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.03 
    For >500, Deduct  -1.46 

. 
 26 05 29 00-0261 EA 3/8" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ............................................. 4.61  

    For >50 To 100, Deduct  -0.37 
    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.26 
    For >500, Deduct  -1.80 

. 
 26 05 29 00-0262 EA 1/2" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ............................................. 5.75  

    For >50 To 100, Deduct  -0.44 
    For >100 To 250, Deduct  -0.87 
    For >250 To 500, Deduct  -1.50 
    For >500, Deduct  -2.13 

XXXXXXX 
. 
 26 05 29 00-0263  Hanger Lag Bolts With Hex Nuts (26 05 29 00-0243) 

Note: Includes hanger lag bolt (threaded one side), hex nut and drilling in concrete, concrete block, wood or 
steel. 

. 

. 
 26 05 29 00-0264 EA 1/4" Diameter, 2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut .......................................................................... 2.60  

    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.15 

. 
 26 05 29 00-0265 EA 5/16" Diameter, 2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut ........................................................................ 2.63  

    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.15 

. 
 26 05 29 00-0266 EA 3/8" Diameter, 2-1/2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut .................................................................... 3.08  

    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -0.92 
    For >500, Deduct  -1.30 

XXXXXXX 
. 
 26 05 29 00-0267  Hollow Wall Screw Anchors (26 05 29 00-0243) 
. 
. 

 26 05 29 00-0268 EA  6-32 Screw Size, 5/16" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................... 1.54  
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.48 
    For >500, Deduct  -0.69 

. 
 26 05 29 00-0269 EA  6-32 Screw Size, 5/16" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................ 1.57  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.48 
    For >500, Deduct  -0.69 
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. 
 26 05 29 00-0270 EA  6-32 Screw Size, 5/16" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor............. 1.63  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.49 
    For >500, Deduct  -0.70 

. 
 26 05 29 00-0271 EA  10-24 Screw Size, 3/8" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................... 2.02  

    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.58 
    For >500, Deduct  -0.82 

. 
 26 05 29 00-0272 EA  10-24 Screw Size, 3/8" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................ 2.09  

    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.58 
    For >500, Deduct  -0.83 

. 
 26 05 29 00-0273 EA  10-24 Screw Size, 3/8" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor............. 2.11  

    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.58 
    For >500, Deduct  -0.83 

. 
 26 05 29 00-0274 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................ 2.13  

    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.83 

. 
 26 05 29 00-0275 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ............. 2.23  

    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.84 

. 
 26 05 29 00-0276 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw 

Anchor ................................................................................................................................................................................... 2.27  
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.85 

XXXXXXX 
. 
 26 05 29 00-0277  Lead Screw Anchors (26 05 29 00-0243) 

Note: Includes screw. 
. 
. 

 26 05 29 00-0278 EA  #6-8 Screw Size, 1/4" Hole Diameter, Lead Screw Anchor With Screw ................................................................................. 3.70  
    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.22 
    For >500, Deduct  -1.74 

. 
 26 05 29 00-0279 EA  #10-14 Screw Size, 5/16" Hole Diameter, Lead Screw Anchor With Screw ........................................................................... 4.36  

    For >50 To 100, Deduct  -0.41 
    For >100 To 250, Deduct  -0.81 
    For >250 To 500, Deduct  -1.42 
    For >500, Deduct  -2.02 

. 
 26 05 29 00-0280 EA  #16-18 Screw Size, 5/16" Hole Diameter, Lead Screw Anchor With Screw ........................................................................... 5.79  

    For >50 To 100, Deduct  -0.52 
    For >100 To 250, Deduct  -1.04 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.59 

XXXXXXX 
. 
 26 05 29 00-0281  Acoustical T-Bar Clips (26 05 29 00-0243) 

Note: For conduit installation above suspended ceilings up to 15' height. 
. 
. 

 26 05 29 00-0282 EA  1/2" Conduit, Push-In Acoustical T-Bar Clip ........................................................................................................................... 5.74  
    For >50 To 100, Deduct  -0.46 
    For >100 To 250, Deduct  -0.93 
    For >250 To 500, Deduct  -1.60 
    For >500, Deduct  -2.28 

. 
 26 05 29 00-0283 EA  3/4" Conduit, Push-In Acoustical T-Bar Clip ........................................................................................................................... 6.03  

    For >50 To 100, Deduct  -0.49 
    For >100 To 250, Deduct  -0.98 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.40 

. 
 26 05 29 00-0284 EA  1" Conduit, Push-In Acoustical T-Bar Clip .............................................................................................................................. 6.52  

    For >50 To 100, Deduct  -0.52 
    For >100 To 250, Deduct  -1.04 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.55 

XXXXXXX 
. 
 26 05 29 00-0285  Threaded Rod, Accessories And Attachments (26 05 29) 
. 
. 
 26 05 29 00-0286  Threaded Rod And Rod Accessories (26 05 29 00-0285) 
. 
. 
 26 05 29 00-0287  Carbon Steel Threaded Rod (26 05 29 00-0286) 

Note: Includes plain finish. 
. 
. 

 26 05 29 00-0288 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 2.54 0.63 
    For Galvanized, Add  0.52 
    For Zinc Coated, Add  0.37 
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. 
 26 05 29 00-0289 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 3.38 0.67 

    For Galvanized, Add  0.82 
    For Zinc Coated, Add  0.58 

. 
 26 05 29 00-0290 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.56 0.69 

    For Galvanized, Add  1.27 
    For Zinc Coated, Add  0.91 

. 
 26 05 29 00-0291 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 7.20 0.71 

    For Galvanized, Add  2.31 
    For Zinc Coated, Add  1.65 

. 
 26 05 29 00-0292 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 7.82 0.74 

    For Galvanized, Add  2.54 
    For Zinc Coated, Add  1.81 

. 
 26 05 29 00-0293 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 10.60 0.83 

    For Galvanized, Add  3.57 
    For Zinc Coated, Add  2.54 

. 
 26 05 29 00-0294 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 13.11 0.93 

    For Galvanized, Add  4.50 
    For Zinc Coated, Add  3.21 

XXXXXXX 
. 
 26 05 29 00-0295  Threaded Rod Couplings (26 05 29 00-0286) 
. 
. 

 26 05 29 00-0296 EA 3/8" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 7.57  
. 

 26 05 29 00-0297 EA 1/2" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 8.54  
. 

 26 05 29 00-0298 EA  5/8" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 10.34  
. 

 26 05 29 00-0299 EA  3/4" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 12.22  
. 

 26 05 29 00-0300 EA  7/8" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 16.69  
. 

 26 05 29 00-0301 EA  1" Diameter, Threaded Rod Coupling Nut............................................................................................................................. 19.75  
. 

 26 05 29 00-0302 EA  1-1/8" Diameter, Threaded Rod Coupling Nut ...................................................................................................................... 34.44  

XXXXXXX 
. 
 26 05 29 00-0303  Flat Washers (26 05 29 00-0286) 
. 
. 

 26 05 29 00-0304 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.65 0.25 
    For Galvanized, Add  0.02 

. 
 26 05 29 00-0305 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.80 0.25 

    For Galvanized, Add  0.04 
. 

 26 05 29 00-0306 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.99 0.25 
    For Galvanized, Add  0.08 

. 
 26 05 29 00-0307 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.17 0.50 

    For Galvanized, Add  0.12 
. 

 26 05 29 00-0308 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.30 0.50 
    For Galvanized, Add  0.14 

. 
 26 05 29 00-0309 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 1.51 0.50 

    For Galvanized, Add  0.17 
. 

 26 05 29 00-0310 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.70 0.50 
    For Galvanized, Add  0.19 

XXXXXXX 
. 
 26 05 29 00-0311  Malleable Iron Eye Sockets (26 05 29 00-0286) 

Note: Type 16. 
. 
. 

 26 05 29 00-0312 EA  3/8" Rod Size, Malleable Iron Eye Socket............................................................................................................................... 8.36  
. 

 26 05 29 00-0313 EA  1/2" Rod Size, Malleable Iron Eye Socket............................................................................................................................... 9.94  
. 

 26 05 29 00-0314 EA  5/8" Rod Size, Malleable Iron Eye Socket............................................................................................................................. 16.92  
. 

 26 05 29 00-0315 EA  3/4" Rod Size, Malleable Iron Eye Socket............................................................................................................................. 23.93  
. 

 26 05 29 00-0316 EA  7/8" Rod Size, Malleable Iron Eye Socket............................................................................................................................. 25.53  

XXXXXXX 
. 
 26 05 29 00-0317  Hex Nuts (26 05 29 00-0286) 
. 
. 

 26 05 29 00-0318 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.63 0.25 
    For Galvanized, Add  0.02 

. 
 26 05 29 00-0319 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.77 0.25 

    For Galvanized, Add  0.04 
. 

 26 05 29 00-0320 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.99 0.25 
    For Galvanized, Add  0.08 

. 
 26 05 29 00-0321 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.14 0.50 

    For Galvanized, Add  0.11 
. 

 26 05 29 00-0322 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.56 0.50 
    For Galvanized, Add  0.21 

. 
 26 05 29 00-0323 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................... 1.95 0.50 

    For Galvanized, Add  0.28 
. 

 26 05 29 00-0324 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 3.05 0.50 
    For Galvanized, Add  0.53 

XXXXXXX 
. 
 26 05 29 00-0325  Forged Steel Turnbuckles (26 05 29 00-0286) 

Note: Type 13. 
. 
. 

 26 05 29 00-0326 EA  3/8" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 20.83  
. 

 26 05 29 00-0327 EA  1/2" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 25.50  
. 

 26 05 29 00-0328 EA  5/8" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 33.67  
. 

 26 05 29 00-0329 EA  3/4" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 41.44  
. 

 26 05 29 00-0330 EA  7/8" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 98.37  
. 

 26 05 29 00-0331 EA  1" Thread Diameter, Forged Steel Turnbuckle Body ............................................................................................................ 67.22  
. 

 26 05 29 00-0332 EA  1-1/4" Thread Diameter, Forged Steel Turnbuckle Body .................................................................................................... 132.18  
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XXXXXXX 
. 
 26 05 29 00-0347  Attachments (26 05 29 00-0285) 
. 
. 
 26 05 29 00-0348  Welded Beam Attachments (26 05 29 00-0347) 

Note: Type 22. 
. 
. 

 26 05 29 00-0349 EA 3/8" Rod Size, Welded Beam Attachment ............................................................................................................................ 38.58 10.03 
. 

 26 05 29 00-0350 EA 1/2" Rod Size, Welded Beam Attachment ............................................................................................................................ 41.08 10.53 
. 

 26 05 29 00-0351 EA 5/8" Rod Size, Welded Beam Attachment ............................................................................................................................ 43.69 11.13 
. 

 26 05 29 00-0352 EA 3/4" Rod Size, Welded Beam Attachment ............................................................................................................................ 54.61 11.83 
. 

 26 05 29 00-0353 EA 7/8" Rod Size, Welded Beam Attachment ............................................................................................................................ 64.76 12.53 
. 

 26 05 29 00-0354 EA 1" Rod Size, Welded Beam Attachment ............................................................................................................................... 89.24 14.34 
. 

 26 05 29 00-0355 EA 1-1/8" Rod Size, Welded Beam Attachment ....................................................................................................................... 123.91 15.04 

XXXXXXX 
. 
 26 05 29 00-0356  C-Clamp Style Beam Clamps (26 05 29 00-0347) 

Note: Type 23. Top or bottom flange mount. 
. 
. 

 26 05 29 00-0357 EA 3/8" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 14.82 7.53 
. 

 26 05 29 00-0358 EA 1/2" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 17.31 8.04 
. 

 26 05 29 00-0359 EA 5/8" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 19.45 8.61 
. 

 26 05 29 00-0360 EA 3/4" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 24.30 9.27 
. 

 26 05 29 00-0361 EA 7/8" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 33.92 10.04 

XXXXXXX 
. 
 26 05 29 00-0362  Bottom Mount I-Beam Clamps (26 05 29 00-0347) 

Note: Type 21. For attaching threaded rod centered under beam flanges. 
. 
. 

 26 05 29 00-0363 EA 3/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 36.62 10.04 
. 

 26 05 29 00-0364 EA 1/2" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 52.34 10.96 
. 

 26 05 29 00-0365 EA 5/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 73.36 12.05 
. 

 26 05 29 00-0366 EA 3/4" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 87.41 13.39 
. 

 26 05 29 00-0367 EA 1" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp ................................................................................... 204.84 15.06 

XXXXXXX 
. 
 26 05 29 00-0368  Steel U-Bolts (26 05 29 00-0347) 

Note: Type 24. Includes plate and nuts. 
. 
. 

 26 05 29 00-0369 EA 1/2" Pipe Size, Zinc Plated Steel, U-Bolt .............................................................................................................................. 12.03 6.03 
. 

 26 05 29 00-0370 EA 3/4" Pipe Size, Zinc Plated Steel, U-Bolt .............................................................................................................................. 12.98 6.34 
. 

 26 05 29 00-0371 EA 1" Pipe Size, Zinc Plated Steel, U-Bolt ................................................................................................................................. 13.92 6.69 
. 

 26 05 29 00-0372 EA 1-1/4" Pipe Size, Zinc Plated Steel, U-Bolt ........................................................................................................................... 15.63 7.09 
. 

 26 05 29 00-0373 EA 1-1/2" Pipe Size, Zinc Plated Steel, U-Bolt ........................................................................................................................... 16.21 7.53 
. 

 26 05 29 00-0374 EA 2" Pipe Size, Zinc Plated Steel, U-Bolt ................................................................................................................................. 17.34 8.04 
. 

 26 05 29 00-0375 EA 2-1/2" Pipe Size, Zinc Plated Steel, U-Bolt ........................................................................................................................... 23.82 8.61 
. 

 26 05 29 00-0376 EA 3" Pipe Size, Zinc Plated Steel, U-Bolt ................................................................................................................................. 26.17 9.27 
. 

 26 05 29 00-0377 EA 4" Pipe Size, Zinc Plated Steel, U-Bolt ................................................................................................................................. 31.16 10.04 

XXXXXXX 
. 
 26 05 29 00-0378  Stainless Steel Threaded Rod (26 05 29 00-0285) 
. 
. 

 26 05 29 00-0379 LF 1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 2.13 0.50 
    For 316 Stainless Steel, Add  0.46 

. 
 26 05 29 00-0380 LF 5/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 3.04 0.55 

    For 316 Stainless Steel, Add  0.79 
. 

 26 05 29 00-0381 LF 3/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 3.83 0.63 
    For 316 Stainless Steel, Add  1.04 

. 
 26 05 29 00-0382 LF 7/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 5.13 0.65 

    For 316 Stainless Steel, Add  1.56 
. 

 26 05 29 00-0383 LF 1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 6.07 0.67 
    For 316 Stainless Steel, Add  1.92 

. 
 26 05 29 00-0384 LF 5/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 8.82 0.68 

    For 316 Stainless Steel, Add  3.02 
. 

 26 05 29 00-0385 LF 3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 12.12 0.69 
    For 316 Stainless Steel, Add  4.35 

. 
 26 05 29 00-0386 LF 7/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 16.47 0.71 

    For 316 Stainless Steel, Add  6.10 
. 

 26 05 29 00-0387 LF 1" Diameter, 304/18-8 Stainless Steel Threaded Rod .......................................................................................................... 21.11 0.83 
    For 316 Stainless Steel, Add  7.87 

. 
 26 05 29 00-0388 LF 1-1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 44.05 1.00 

    For 316 Stainless Steel, Add  16.99 

XXXXXXX 
. 
 26 05 29 00-0389  Polyvinyl Chloride (PVC) Coated Supports (26 05 29) 

Note: Includes stainless steel and/or Polyvinyl Chloride (PVC) coated hardware. 
. 
. 
 26 05 29 00-0390  Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0389) 
. 
. 
 26 05 29 00-0391  Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0390) 
. 
. 

 26 05 29 00-0392 EA  1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................ 47.76 20.06 
. 

 26 05 29 00-0393 EA  3/4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................ 51.94 21.86 
. 

 26 05 29 00-0394 EA  1", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 55.77 24.06 
. 

 26 05 29 00-0395 EA  1-1/4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp..................................................................................... 65.85 26.78 
. 

 26 05 29 00-0396 EA  1-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp..................................................................................... 75.68 30.09 
. 

 26 05 29 00-0397 EA  2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 89.11 33.09 
. 

 26 05 29 00-0398 EA  2-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp..................................................................................... 97.40 36.10 
. 

 26 05 29 00-0399 EA  3", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 106.95 39.11 
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. 
 26 05 29 00-0400 EA  3-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................... 113.34 42.12 

. 
 26 05 29 00-0401 EA  4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 122.31 45.12 

XXXXXXX 
. 
 26 05 29 00-0402  Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0390) 
. 
. 

 26 05 29 00-0403 EA  1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp .............................................................................................. 50.52 20.06 
. 

 26 05 29 00-0404 EA  3/4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp .............................................................................................. 53.82 21.86 
. 

 26 05 29 00-0405 EA  1", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................................. 61.38 24.06 
. 

 26 05 29 00-0406 EA  1-1/4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 67.85 26.78 
. 

 26 05 29 00-0407 EA  1-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 76.45 30.09 
. 

 26 05 29 00-0408 EA  2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................................. 87.78 33.09 
. 

 26 05 29 00-0409 EA  2-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 99.90 36.10 
. 

 26 05 29 00-0410 EA  3", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 110.26 39.11 
. 

 26 05 29 00-0411 EA  3-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 117.52 42.12 
. 

 26 05 29 00-0412 EA  4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 122.87 45.12 

XXXXXXX 
. 
 26 05 29 00-0413  Edge, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0390) 
. 
. 

 26 05 29 00-0414 EA  1/2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp .................................................................................................. 48.16 19.86 
. 

 26 05 29 00-0415 EA  3/4", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp .................................................................................................. 51.94 21.66 
. 

 26 05 29 00-0416 EA  1", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ..................................................................................................... 58.59 24.06 
. 

 26 05 29 00-0417 EA  1-1/4", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 67.86 26.48 
. 

 26 05 29 00-0418 EA  1-1/2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 86.25 30.09 
. 

 26 05 29 00-0419 EA  2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ..................................................................................................... 94.62 33.09 

XXXXXXX 
. 
 26 05 29 00-0420  Polyvinyl Chloride (PVC) Coated Conduit Straps (26 05 29 00-0389) 
. 
. 
 26 05 29 00-0421  One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Straps (26 05 29 00-0420) 
. 
. 

 26 05 29 00-0422 EA  1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................... 4.94 0.60 
. 

 26 05 29 00-0423 EA  3/4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................... 5.34 0.60 
. 

 26 05 29 00-0424 EA  1", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ...................................................................................... 7.70 0.60 
. 

 26 05 29 00-0425 EA  1-1/4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................ 9.30 0.60 
. 

 26 05 29 00-0426 EA  1-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 12.15 0.60 
. 

 26 05 29 00-0427 EA  2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 18.09 0.60 
. 

 26 05 29 00-0428 EA  2-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 24.00 0.60 
. 

 26 05 29 00-0429 EA  3", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 32.05 0.60 
. 

 26 05 29 00-0430 EA  3-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 56.48 0.60 
. 

 26 05 29 00-0431 EA  4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 60.01 0.60 

XXXXXXX 
. 
 26 05 29 00-0432  Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Straps (26 05 29 00-0420) 
. 
. 

 26 05 29 00-0433 EA  1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................... 9.74 1.20 
. 

 26 05 29 00-0434 EA  3/4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................... 9.78 1.20 
. 

 26 05 29 00-0435 EA  1", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 10.02 1.20 
. 

 26 05 29 00-0436 EA  1-1/4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 12.46 1.20 
. 

 26 05 29 00-0437 EA  1-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 12.79 1.20 
. 

 26 05 29 00-0438 EA  2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 14.58 1.20 
. 

 26 05 29 00-0439 EA  2-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 16.33 1.20 
. 

 26 05 29 00-0440 EA  3", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 17.04 1.20 
. 

 26 05 29 00-0441 EA  3-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 18.16 1.20 
. 

 26 05 29 00-0442 EA  4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 19.65 1.20 

XXXXXXX 
. 
 26 05 29 00-0443  Polyvinyl Chloride (PVC) Coated Clamp Back Spacer (26 05 29 00-0389) 
. 
. 
 26 05 29 00-0444  Polyvinyl Chloride (PVC) Coated Clamp Back Spacer (26 05 29 00-0443) 
. 
. 

 26 05 29 00-0445 EA  1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer .................................................................................................... 8.89 1.20 
. 

 26 05 29 00-0446 EA  3/4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer .................................................................................................. 10.25 1.20 
. 

 26 05 29 00-0447 EA  1" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ..................................................................................................... 12.73 1.20 
. 

 26 05 29 00-0448 EA  1-1/4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 14.80 1.20 
. 

 26 05 29 00-0449 EA  1-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 19.61 1.20 
. 

 26 05 29 00-0450 EA 2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ..................................................................................................... 31.20 1.20 
. 

 26 05 29 00-0451 EA  2-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 47.31 1.20 
. 

 26 05 29 00-0452 EA  3" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ..................................................................................................... 64.39 1.20 
. 

 26 05 29 00-0453 EA  3-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................. 112.26 1.20 
. 

 26 05 29 00-0454 EA  4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ................................................................................................... 112.26 1.20 

XXXXXXX 
. 
 26 05 29 00-0455  Polyvinyl Chloride (PVC) Coated Threaded Rod And Accessories (26 05 29 00-0389) 
. 
. 
 26 05 29 00-0456  Polyvinyl Chloride (PVC) Coated Threaded Rod (26 05 29 00-0455) 
. 
. 

 26 05 29 00-0457 LF  3/8" Diameter, Polyvinyl Chloride (PVC) Coated Threaded Rod ............................................................................................. 6.09 0.80 
. 

 26 05 29 00-0458 LF  1/2" Diameter, Polyvinyl Chloride (PVC) Coated Threaded Rod ............................................................................................. 7.47 0.90 

XXXXXXX 
. 
 26 05 29 00-0459  Attachments (26 05 29 00-0389) 
. 
. 
 26 05 29 00-0460  Polyvinyl Chloride (PVC) Coated U-Bolts And Encapsulation Nuts (26 05 29 00-0459) 
. 
. 

 26 05 29 00-0461 EA  1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .................................................................................. 14.14 6.03 
. 

 26 05 29 00-0462 EA  3/4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .................................................................................. 14.67 6.33 
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. 
 26 05 29 00-0463 EA  1" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts..................................................................................... 15.46 6.73 

. 
 26 05 29 00-0464 EA  1-1/4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .............................................................................. 16.44 7.13 

. 
 26 05 29 00-0465 EA  1-1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .............................................................................. 17.49 7.53 

. 
 26 05 29 00-0466 EA  2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts..................................................................................... 19.44 8.04 

. 
 26 05 29 00-0467 EA  2-1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .............................................................................. 26.57 8.64 

. 
 26 05 29 00-0468 EA  3" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts..................................................................................... 27.99 9.24 

. 
 26 05 29 00-0469 EA  4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts..................................................................................... 29.91 10.04 

. 
 26 05 29 00-0470 EA  5" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts..................................................................................... 46.34 11.45 

. 
 26 05 29 00-0471 EA  6" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts..................................................................................... 56.98 13.25 

XXXXXXX 
. 
 26 05 29 00-0472  Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamps (26 05 29 00-0459) 
. 
. 

 26 05 29 00-0473 EA  1/4", 20 Hole, 15/16" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ...................................................... 48.57 19.86 
. 

 26 05 29 00-0474 EA  5/16", 18 Hole, 7/8" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ........................................................ 55.16 19.86 
. 

 26 05 29 00-0475 EA  3/8", 16 Hole, 1" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ............................................................. 57.87 19.86 
. 

 26 05 29 00-0476 EA  1/2", 13 Hole, 1" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ............................................................. 63.42 21.06 
. 

 26 05 29 00-0477 EA  1/2", 13 Hole, 2-1/8" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ....................................................... 73.98 24.06 

XXXXXXX 
. 
 26 05 29 00-0478  Polyvinyl Chloride (PVC) Coated Pipe Straps (26 05 29 00-0459) 

Note: Includes stainless steel nuts and bolts. 
. 
. 

 26 05 29 00-0479 EA 1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap ................................................................................................................. 16.88 6.62 
. 

 26 05 29 00-0480 EA 3/4" Polyvinyl Chloride (PVC) Coated Pipe Strap ................................................................................................................. 17.90 7.22 
. 

 26 05 29 00-0481 EA 1" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 19.47 7.82 
. 

 26 05 29 00-0482 EA 1-1/4" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 22.04 9.03 
. 

 26 05 29 00-0483 EA 1-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 25.18 10.23 
. 

 26 05 29 00-0484 EA 2" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 27.69 10.83 
. 

 26 05 29 00-0485 EA 2-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 30.64 12.03 
. 

 26 05 29 00-0486 EA 3" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 35.84 13.23 
. 

 26 05 29 00-0487 EA 3-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 38.83 13.84 
. 

 26 05 29 00-0488 EA 4" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 41.08 15.04 
. 

 26 05 29 00-0489 EA 5" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 44.33 16.85 

XXXXXXX 
. 
 26 05 29 00-0490  Polyvinyl Chloride (PVC) Coated Channel (26 05 29 00-0389) 
. 
. 

 26 05 29 00-0491 LF  Polyvinyl Chloride (PVC) Coated Channel, A12 ................................................................................................................... 15.35 3.01 
. 

 26 05 29 00-0492 LF  Polyvinyl Chloride (PVC) Coated Channel, A12A ................................................................................................................. 26.57 4.21 
. 

 26 05 29 00-0493 LF  Polyvinyl Chloride (PVC) Coated Channel, A12P ................................................................................................................. 16.28 3.01 
. 

 26 05 29 00-0494 LF  Polyvinyl Chloride (PVC) Coated Channel, C14 ................................................................................................................... 12.50 3.01 
. 

 26 05 29 00-0495 LF  Polyvinyl Chloride (PVC) Coated Channel, C14P ................................................................................................................. 13.08 3.01 

XXXXXXX 
. 
 26 05 29 00-0496  Polymer Concrete Pads (26 05 29) 

Note: Excludes excavation and backfill. 
. 
. 
 26 05 29 00-0497  Polymer Concrete, Box Pads (26 05 29 00-0496) 
. 
. 

 26 05 29 00-0498 EA 24" x 36", 18" Depth, Polymer Concrete, Box Pad.............................................................................................................. 741.40 91.35 
. 

 26 05 29 00-0499 EA 25" x 25", 24" Depth, Polymer Concrete, Box Pad.............................................................................................................. 764.49 91.35 
. 

 26 05 29 00-0500 EA 40" x 44", 15" Depth, Polymer Concrete, Box Pad.............................................................................................................. 976.63 91.35 
. 

 26 05 29 00-0501 EA 40" x 44", 24" Depth, Polymer Concrete, Box Pad........................................................................................................... 1,011.80 91.35 
. 

 26 05 29 00-0502 EA 52" x 36", 18" Depth, Polymer Concrete, Box Pad.............................................................................................................. 943.88 91.35 
. 

 26 05 29 00-0503 EA 44" x 44", 32" Depth, Polymer Concrete, Box Pad........................................................................................................... 1,109.99 91.35 
. 

 26 05 29 00-0504 EA 40" x 58", 24" Depth, Polymer Concrete, Box Pad........................................................................................................... 1,237.36 91.35 
. 

 26 05 29 00-0505 EA 52" x 50", 18" Depth, Polymer Concrete, Box Pad........................................................................................................... 1,199.73 114.19 
. 

 26 05 29 00-0506 EA 74" x 76", 36" Depth, Polymer Concrete, Box Pad........................................................................................................... 1,794.83 114.19 
. 

 26 05 29 00-0507 EA 93" x 93", 36" Depth, Polymer Concrete, Box Pad........................................................................................................... 2,392.87 114.19 

XXXXXXX 
. 
 26 05 29 00-0508  Polymer Concrete, Telecommunications Equipment Pads (26 05 29 00-0496) 
. 
. 

 26 05 29 00-0509 EA 42" x 42", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 366.61 52.72 
. 

 26 05 29 00-0510 EA 48" x 46", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 429.68 52.72 
. 

 26 05 29 00-0511 EA 60" x 42", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 550.46 68.51 
. 

 26 05 29 00-0512 EA 54" x 48", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 573.90 68.51 
. 

 26 05 29 00-0513 EA 57" x 60", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 812.50 68.51 
. 

 26 05 29 00-0514 EA 72" x 60", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 845.66 68.51 
. 

 26 05 29 00-0515 EA 64" x 72", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 907.45 68.51 
. 

 26 05 29 00-0516 EA 72" x 64", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 907.45 68.51 
. 

 26 05 29 00-0517 EA 76" x 84", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,683.73 68.51 
. 

 26 05 29 00-0518 EA 96" x 84", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,905.24 68.51 

XXXXXXX 
. 
 26 05 29 00-0519  Polymer Concrete, Electrical Equipment Pads (26 05 29 00-0496) 
. 
. 

 26 05 29 00-0520 EA 24" x 25", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 233.04 52.72 
. 

 26 05 29 00-0521 EA 24" x 36", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 249.26 52.72 
. 

 26 05 29 00-0522 EA 24" x 44", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 264.03 52.72 
. 

 26 05 29 00-0523 EA 24" x 58", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 313.08 52.72 
. 

 26 05 29 00-0524 EA 40" x 40", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 291.19 52.72 
. 

 26 05 29 00-0525 EA 42" x 42", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 301.50 52.72 
. 

 26 05 29 00-0526 EA 48" x 42", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 328.25 52.72 
. 

 26 05 29 00-0527 EA 48" x 46", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 343.85 52.72 
. 

 26 05 29 00-0528 EA 54" x 48", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 395.95 52.72 
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. 
 26 05 29 00-0529 EA 56" x 44", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 481.77 52.72 

. 
 26 05 29 00-0530 EA 64" x 64", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 697.55 68.51 

. 
 26 05 29 00-0531 EA 66" x 72", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 728.92 68.51 

. 
 26 05 29 00-0532 EA 75" x 52", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 738.81 68.51 

. 
 26 05 29 00-0533 EA 90" x 48", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 804.75 68.51 

. 
 26 05 29 00-0534 EA 84" x 96", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 1,686.71 68.51 

. 
 26 05 29 00-0535 EA 96" x 80", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 1,982.13 68.51 

XXXXXXX 
. 
 26 05 33  Raceway And Boxes For Electrical Systems (26 05) 
. 
. 
 26 05 33 13  Conduit For Electrical Systems (26 05 33) 
. 
. 
 26 05 33 13-0001  Conduit Assemblies (26 05 33 13) 

Note: With fittings and wire. 
. 
. 
 26 05 33 13-0002  Electrical Metallic Tubing (EMT) Conduit Assemblies (26 05 33 13-0001) 
. 
. 

 26 05 33 13-0003 CLF 1/2" Electrical Metallic Tubing (EMT) With 3 #12 THHN/THWN Assembly ......................................................................... 646.32 301.71 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  181.03 
. 

 26 05 33 13-0004 CLF 1/2" Electrical Metallic Tubing (EMT) With 4 #12 THHN/THWN Assembly ......................................................................... 707.52 329.67 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  197.79 
. 

 26 05 33 13-0005 CLF 1/2" Electrical Metallic Tubing (EMT) With 3 #10 THHN/THWN Assembly ......................................................................... 683.18 315.56 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  189.32 
. 

 26 05 33 13-0006 CLF 1/2" Electrical Metallic Tubing (EMT) With 4 #10 THHN/THWN Assembly ......................................................................... 757.47 348.47 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  209.08 
. 

 26 05 33 13-0007 CLF 3/4" Electrical Metallic Tubing (EMT) With 3 #12 THHN/THWN Assembly ......................................................................... 742.49 343.97 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  206.39 
. 

 26 05 33 13-0008 CLF 3/4" Electrical Metallic Tubing (EMT) With 4 #12 THHN/THWN Assembly ......................................................................... 804.55 372.12 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  223.28 
. 

 26 05 33 13-0009 CLF 3/4" Electrical Metallic Tubing (EMT) With 5 #12 THHN/THWN Assembly ......................................................................... 865.64 399.99 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  240.01 
. 

 26 05 33 13-0010 CLF 3/4" Electrical Metallic Tubing (EMT) With 6 #12 THHN/THWN Assembly ......................................................................... 927.08 428.05 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  256.85 
. 

 26 05 33 13-0011 CLF 3/4" Electrical Metallic Tubing (EMT) With 3 #10 THHN/THWN Assembly ......................................................................... 779.78 357.82 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  214.68 
. 

 26 05 33 13-0012 CLF 3/4" Electrical Metallic Tubing (EMT) With 4 #10 THHN/THWN Assembly ......................................................................... 853.59 390.55 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  234.31 
. 

 26 05 33 13-0013 CLF 3/4" Electrical Metallic Tubing (EMT) With 5 #10 THHN/THWN Assembly ......................................................................... 926.96 423.00 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  253.79 
. 

 26 05 33 13-0014 CLF 3/4" Electrical Metallic Tubing (EMT) With 6 #10 THHN/THWN Assembly ...................................................................... 1,000.29 455.46 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  273.27 
. 

 26 05 33 13-0015 CLF 1" Electrical Metallic Tubing (EMT) With 3 #12 THHN/THWN Assembly ............................................................................ 908.46 414.75 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  248.87 
. 

 26 05 33 13-0016 CLF 1" Electrical Metallic Tubing (EMT) With 4 #12 THHN/THWN Assembly ............................................................................ 968.75 442.26 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  265.35 
. 

 26 05 33 13-0017 CLF 1" Electrical Metallic Tubing (EMT) With 5 #12 THHN/THWN Assembly ......................................................................... 1,025.25 470.31 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  282.30 
. 

 26 05 33 13-0018 CLF 1" Electrical Metallic Tubing (EMT) With 6 #12 THHN/THWN Assembly ......................................................................... 1,090.74 498.36 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  298.75 
. 

 26 05 33 13-0019 CLF 1" Electrical Metallic Tubing (EMT) With 3 #10 THHN/THWN Assembly ............................................................................ 944.29 428.05 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  256.85 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Raceway And Boxes For Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 53 

. 
 26 05 33 13-0020 CLF 1" Electrical Metallic Tubing (EMT) With 4 #10 THHN/THWN Assembly ......................................................................... 1,017.28 460.41 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  276.22 
. 

 26 05 33 13-0021 CLF 1" Electrical Metallic Tubing (EMT) With 5 #10 THHN/THWN Assembly ......................................................................... 1,091.60 493.41 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  296.00 
. 

 26 05 33 13-0022 CLF 1" Electrical Metallic Tubing (EMT) With 6 #10 THHN/THWN Assembly ......................................................................... 1,166.51 525.59 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  315.68 

XXXXXXX 
. 
 26 05 33 13-0023  Rigid Galvanized Steel (RGS) Conduit Assemblies (26 05 33 13-0001) 

Note: Includes conduit, terminations, straps, wire as indicated. Per CLF. 
. 
. 

 26 05 33 13-0024 CLF 1/2" Rigid Galvanized Steel (RGS) With 3 #12 THHN/THWN Wire Assembly .................................................................... 758.06 336.92 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  202.16 
. 

 26 05 33 13-0025 CLF 1/2" Rigid Galvanized Steel (RGS) With 4 #12 THHN/THWN Wire Assembly .................................................................... 819.83 365.16 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  219.09 
. 

 26 05 33 13-0026 CLF 1/2" Rigid Galvanized Steel (RGS) With 3 #10 THHN/THWN Wire Assembly .................................................................... 794.95 350.75 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  210.45 
. 

 26 05 33 13-0027 CLF 1/2" Rigid Galvanized Steel (RGS) With 4 #10 THHN/THWN Wire Assembly .................................................................... 867.47 382.84 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  229.69 
. 

 26 05 33 13-0028 CLF 3/4" Rigid Galvanized Steel (RGS) With 3 #12 THHN/THWN Wire Assembly .................................................................... 863.04 381.47 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  228.87 
. 

 26 05 33 13-0029 CLF 3/4" Rigid Galvanized Steel (RGS) With 4 #12 THHN/THWN Wire Assembly ................................................................. 1,072.04 483.33 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  289.97 
. 

 26 05 33 13-0030 CLF 3/4" Rigid Galvanized Steel (RGS) With 5 #12 THHN/THWN Wire Assembly .................................................................... 984.47 436.85 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  262.10 
. 

 26 05 33 13-0031 CLF 3/4" Rigid Galvanized Steel (RGS) With 3 #10 THHN/THWN Wire Assembly .................................................................... 899.07 395.13 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  236.91 
. 

 26 05 33 13-0032 CLF 3/4" Rigid Galvanized Steel (RGS) With 4 #10 THHN/THWN Wire Assembly .................................................................... 972.22 427.68 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  256.33 
. 

 26 05 33 13-0033 CLF 3/4" Rigid Galvanized Steel (RGS) With 5 #10 THHN/THWN Wire Assembly ................................................................. 1,046.93 460.13 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  276.22 
. 

 26 05 33 13-0034 CLF 1" Rigid Galvanized Steel (RGS) With 4 #12 THHN/THWN Wire Assembly .................................................................... 1,097.55 477.64 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  286.73 
. 

 26 05 33 13-0035 CLF 1" Rigid Galvanized Steel (RGS) With 5 #12 THHN/THWN Wire Assembly .................................................................... 1,157.10 505.60 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  302.99 
. 

 26 05 33 13-0036 CLF 1" Rigid Galvanized Steel (RGS) With 6 #12 THHN/THWN Wire Assembly .................................................................... 1,220.51 533.47 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  320.42 
. 

 26 05 33 13-0037 CLF 1" Rigid Galvanized Steel (RGS) With 4 #10 THHN/THWN Wire Assembly .................................................................... 1,145.34 495.97 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  297.37 
. 

 26 05 33 13-0038 CLF 1" Rigid Galvanized Steel (RGS) With 5 #10 THHN/THWN Wire Assembly .................................................................... 1,219.99 528.43 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  317.24 
. 

 26 05 33 13-0039 CLF 1" Rigid Galvanized Steel (RGS) With 6 #10 THHN/THWN Wire Assembly .................................................................... 1,292.23 560.98 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  336.39 

XXXXXXX 
. 
 26 05 33 13-0040  Conduit (26 05 33 13) 

Note: Includes warning tape for underground conduits. Where 4-1/2" conduit is required, use tasks for 5" conduit. 
Add couplings as required at each fitting. 

. 

. 
 26 05 33 13-0041  Conduit Installed Above Grade (26 05 33 13-0040) 

See CSI section 26 05 29 00-0000 for supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0042  Rigid Galvanized Steel (RGS) Conduit (26 05 33 13-0041) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0043  Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling (26 05 33 13-0042) 

Note: Includes field bending for conduit up to 1". 
. 
. 

 26 05 33 13-0044 LF 1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling .................................................................................... 6.52 2.01 
    For >250 To 500, Deduct  -0.07 
    For >500 To 1,000, Deduct  -0.36 
    For >1,000, Deduct  -0.53 
    For Installation In Metal Stud Wall, Add  0.50 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.26 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.76 
    For Work In Restricted Working Space, Add  1.51 
    For Installation Above 14', Add  0.76 
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. 
 26 05 33 13-0045 LF 3/4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling .................................................................................... 7.33 2.20 

    For >250 To 500, Deduct  -0.09 
    For >500 To 1,000, Deduct  -0.41 
    For >1,000, Deduct  -0.60 
    For Installation In Metal Stud Wall, Add  0.55 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.38 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.83 
    For Work In Restricted Working Space, Add  1.65 
    For Installation Above 14', Add  0.83 

. 
 26 05 33 13-0046 LF 1" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ....................................................................................... 9.24 2.57 

    For >250 To 500, Deduct  -0.14 
    For >500 To 1,000, Deduct  -0.53 
    For >1,000, Deduct  -0.76 
    For Installation In Metal Stud Wall, Add  0.64 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.60 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.96 
    For Work In Restricted Working Space, Add  1.92 
    For Installation Above 14', Add  0.96 

. 
 26 05 33 13-0047 LF 1-1/4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 11.11 2.94 

    For >250 To 500, Deduct  -0.19 
    For >500 To 1,000, Deduct  -0.65 
    For >1,000, Deduct  -0.93 
    For Installation In Metal Stud Wall, Add  0.73 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.84 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.10 
    For Work In Restricted Working Space, Add  2.20 
    For Installation Above 14', Add  1.10 

. 
 26 05 33 13-0048 LF 1-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 12.86 3.30 

    For >250 To 500, Deduct  -0.23 
    For >500 To 1,000, Deduct  -0.76 
    For >1,000, Deduct  -1.08 
    For Installation In Metal Stud Wall, Add  0.83 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.06 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.24 
    For Work In Restricted Working Space, Add  2.48 
    For Installation Above 14', Add  1.24 

. 
 26 05 33 13-0049 LF 2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 16.25 4.04 

    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000, Deduct  -1.37 
    For Installation In Metal Stud Wall, Add  1.01 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.52 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.51 
    For Work In Restricted Working Space, Add  3.02 
    For Installation Above 14', Add  1.51 

. 
 26 05 33 13-0050 LF 2-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 23.98 5.50 

    For >250 To 500, Deduct  -0.51 
    For >500 To 1,000, Deduct  -1.45 
    For >1,000, Deduct  -2.05 
    For Installation In Metal Stud Wall, Add  1.38 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.44 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.06 
    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 

. 
 26 05 33 13-0051 LF 3" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 31.35 7.34 

    For >250 To 500, Deduct  -0.65 
    For >500 To 1,000, Deduct  -1.89 
    For >1,000, Deduct  -2.68 
    For Installation In Metal Stud Wall, Add  1.83 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.59 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.75 
    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 

. 
 26 05 33 13-0052 LF 3-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 38.80 9.17 

    For >250 To 500, Deduct  -0.79 
    For >500 To 1,000, Deduct  -2.34 
    For >1,000, Deduct  -3.31 
    For Installation In Metal Stud Wall, Add  2.29 
    For Installation In Wood Stud Wall (Includes Drilling), Add  5.73 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.44 
    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 

. 
 26 05 33 13-0053 LF 4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 45.97 11.00 

    For >250 To 500, Deduct  -0.92 
    For >500 To 1,000, Deduct  -2.76 
    For >1,000, Deduct  -3.91 
    For Installation In Metal Stud Wall, Add  2.75 
    For Installation In Wood Stud Wall (Includes Drilling), Add  6.88 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  4.13 
    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 
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. 
 26 05 33 13-0054 LF 5" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 72.27 13.94 

    For >250 To 500, Deduct  -1.87 
    For >500 To 1,000, Deduct  -4.55 
    For >1,000, Deduct  -6.36 
    For Installation In Metal Stud Wall, Add  3.48 
    For Installation In Wood Stud Wall (Includes Drilling), Add  8.71 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  5.22 
    For Work In Restricted Working Space, Add  10.45 
    For Installation Above 14', Add  5.22 

. 
 26 05 33 13-0055 LF 6" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 96.63 17.60 

    For >250 To 500, Deduct  -2.63 
    For >500 To 1,000, Deduct  -6.15 
    For >1,000, Deduct  -8.56 
    For Installation In Metal Stud Wall, Add  4.40 
    For Installation In Wood Stud Wall (Includes Drilling), Add  11.00 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  6.60 
    For Work In Restricted Working Space, Add  13.20 
    For Installation Above 14', Add  6.60 

XXXXXXX 
. 
 26 05 33 13-0056  Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow (26 05 33 13-0042) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 

 26 05 33 13-0057 EA  1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................... 26.66 9.08 
    For Work In Restricted Working Space, Add  6.83 
    For Installation Above 14', Add  3.41 

. 
 26 05 33 13-0058 EA  3/4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................... 33.45 11.27 

    For Work In Restricted Working Space, Add  8.49 
    For Installation Above 14', Add  4.25 

. 
 26 05 33 13-0059 EA  1" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .................................................................................. 42.43 13.84 

    For Work In Restricted Working Space, Add  10.35 
    For Installation Above 14', Add  5.18 

. 
 26 05 33 13-0060 EA  1-1/4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................ 53.63 16.04 

    For Work In Restricted Working Space, Add  12.02 
    For Installation Above 14', Add  6.01 

. 
 26 05 33 13-0061 EA  1-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................ 62.16 18.43 

    For Work In Restricted Working Space, Add  13.80 
    For Installation Above 14', Add  6.90 

. 
 26 05 33 13-0062 EA  2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .................................................................................. 72.81 20.26 

    For Work In Restricted Working Space, Add  15.18 
    For Installation Above 14', Add  7.59 

. 
 26 05 33 13-0063 EA  2-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .......................................................................... 102.83 25.30 

    For Work In Restricted Working Space, Add  18.98 
    For Installation Above 14', Add  9.49 

. 
 26 05 33 13-0064 EA  3" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 145.10 34.47 

    For Work In Restricted Working Space, Add  25.85 
    For Installation Above 14', Add  12.93 

. 
 26 05 33 13-0065 EA  3-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .......................................................................... 189.32 38.87 

    For Work In Restricted Working Space, Add  29.16 
    For Installation Above 14', Add  14.58 

. 
 26 05 33 13-0066 EA  4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 232.66 50.61 

    For Work In Restricted Working Space, Add  37.95 
    For Installation Above 14', Add  18.97 

. 
 26 05 33 13-0067 EA  5" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 380.49 82.51 

    For Work In Restricted Working Space, Add  61.89 
    For Installation Above 14', Add  30.94 

. 
 26 05 33 13-0068 EA  6" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 571.97 123.95 

    For Work In Restricted Working Space, Add  92.96 
    For Installation Above 14', Add  46.48 

XXXXXXX 
. 
 26 05 33 13-0069  Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow (26 05 33 13-0042) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 

 26 05 33 13-0070 EA 1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................... 26.66 9.08 
    For Work In Restricted Working Space, Add  6.83 
    For Installation Above 14', Add  3.41 

. 
 26 05 33 13-0071 EA 3/4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................... 33.45 11.27 

    For Work In Restricted Working Space, Add  8.49 
    For Installation Above 14', Add  4.25 

. 
 26 05 33 13-0072 EA 1" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .................................................................................. 42.43 13.84 

    For Work In Restricted Working Space, Add  10.35 
    For Installation Above 14', Add  5.18 

. 
 26 05 33 13-0073 EA 1-1/4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 53.63 16.04 

    For Work In Restricted Working Space, Add  12.02 
    For Installation Above 14', Add  6.01 

. 
 26 05 33 13-0074 EA 1-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 62.16 18.43 

    For Work In Restricted Working Space, Add  13.80 
    For Installation Above 14', Add  6.90 

. 
 26 05 33 13-0075 EA 2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .................................................................................. 72.81 20.26 

    For Work In Restricted Working Space, Add  15.18 
    For Installation Above 14', Add  7.59 

. 
 26 05 33 13-0076 EA 2-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .......................................................................... 101.22 25.30 

    For Work In Restricted Working Space, Add  18.98 
    For Installation Above 14', Add  9.49 

. 
 26 05 33 13-0077 EA 3" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 138.84 34.47 

    For Work In Restricted Working Space, Add  25.85 
    For Installation Above 14', Add  12.93 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 33 Raceway And Boxes For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 56  County of San Mateo, Mechanical Works 

. 
 26 05 33 13-0078 EA 3-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .......................................................................... 180.51 38.87 

    For Work In Restricted Working Space, Add  29.16 
    For Installation Above 14', Add  14.58 

. 
 26 05 33 13-0079 EA 4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 220.95 50.61 

    For Work In Restricted Working Space, Add  37.95 
    For Installation Above 14', Add  18.97 

. 
 26 05 33 13-0080 EA 5" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 380.49 82.51 

    For Work In Restricted Working Space, Add  61.89 
    For Installation Above 14', Add  30.94 

. 
 26 05 33 13-0081 EA 6" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 571.97 123.95 

    For Work In Restricted Working Space, Add  92.96 
    For Installation Above 14', Add  46.48 

XXXXXXX 
. 
 26 05 33 13-0082  Rigid Galvanized Steel (RGS) 12" Large Radius Elbow (26 05 33 13-0042) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 

 26 05 33 13-0083 EA 1" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................................................................................................... 64.16 22.65 
    For Work In Restricted Working Space, Add  13.59 
    For Installation Above 14', Add  6.79 

. 
 26 05 33 13-0084 EA 1-1/4" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ............................................................................................. 73.97 26.22 

    For Work In Restricted Working Space, Add  15.73 
    For Installation Above 14', Add  7.87 

. 
 26 05 33 13-0085 EA 1-1/2" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ............................................................................................. 85.39 29.79 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0086 EA 2" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................................................................................................... 95.94 32.78 

    For Work In Restricted Working Space, Add  19.67 
    For Installation Above 14', Add  9.83 

XXXXXXX 
. 
 26 05 33 13-0087  Rigid Galvanized Steel (RGS) 15" Large Radius Elbow (26 05 33 13-0042) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 

 26 05 33 13-0088 EA 1" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................... 69.05 22.65 
    For Work In Restricted Working Space, Add  13.59 
    For Installation Above 14', Add  6.79 

. 
 26 05 33 13-0089 EA 1-1/4" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ............................................................................................. 80.26 26.22 

    For Work In Restricted Working Space, Add  15.73 
    For Installation Above 14', Add  7.87 

. 
 26 05 33 13-0090 EA 1-1/2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ............................................................................................. 88.25 29.79 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0091 EA 2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................... 99.15 32.78 

    For Work In Restricted Working Space, Add  19.67 
    For Installation Above 14', Add  9.83 

. 
 26 05 33 13-0092 EA 2-1/2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........................................................................................... 130.99 41.12 

    For Work In Restricted Working Space, Add  24.67 
    For Installation Above 14', Add  12.33 

. 
 26 05 33 13-0093 EA 3" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................. 176.51 56.02 

    For Work In Restricted Working Space, Add  33.61 
    For Installation Above 14', Add  16.80 

XXXXXXX 
. 
 26 05 33 13-0094  Rigid Galvanized Steel (RGS) 18" Large Radius Elbow (26 05 33 13-0042) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 

 26 05 33 13-0095 EA 1" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................... 69.28 22.65 
    For Work In Restricted Working Space, Add  13.59 
    For Installation Above 14', Add  6.79 

. 
 26 05 33 13-0096 EA 1-1/4" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ............................................................................................. 79.64 26.22 

    For Work In Restricted Working Space, Add  15.73 
    For Installation Above 14', Add  7.87 

. 
 26 05 33 13-0097 EA 1-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ............................................................................................. 91.35 29.79 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0098 EA 2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 106.08 32.78 

    For Work In Restricted Working Space, Add  19.67 
    For Installation Above 14', Add  9.83 

. 
 26 05 33 13-0099 EA 2-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 137.44 41.12 

    For Work In Restricted Working Space, Add  24.67 
    For Installation Above 14', Add  12.33 

. 
 26 05 33 13-0100 EA 3" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 181.72 56.02 

    For Work In Restricted Working Space, Add  33.61 
    For Installation Above 14', Add  16.80 

. 
 26 05 33 13-0101 EA 3-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 224.84 63.16 

    For Work In Restricted Working Space, Add  37.90 
    For Installation Above 14', Add  18.95 

. 
 26 05 33 13-0102 EA 4" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 274.54 82.23 

    For Work In Restricted Working Space, Add  49.34 
    For Installation Above 14', Add  24.67 

XXXXXXX 
. 
 26 05 33 13-0103  Rigid Galvanized Steel (RGS) 24" Large Radius Elbow (26 05 33 13-0042) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 

 26 05 33 13-0104 EA 1" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................... 77.08 22.65 
    For Work In Restricted Working Space, Add  13.59 
    For Installation Above 14', Add  6.79 
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. 
 26 05 33 13-0105 EA 1-1/4" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ............................................................................................. 87.30 26.22 

    For Work In Restricted Working Space, Add  15.73 
    For Installation Above 14', Add  7.87 

. 
 26 05 33 13-0106 EA 1-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ............................................................................................. 97.08 29.79 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0107 EA 2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 114.53 32.78 

    For Work In Restricted Working Space, Add  19.67 
    For Installation Above 14', Add  9.83 

. 
 26 05 33 13-0108 EA 2-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 148.97 41.12 

    For Work In Restricted Working Space, Add  24.67 
    For Installation Above 14', Add  12.33 

. 
 26 05 33 13-0109 EA 3" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 199.79 56.02 

    For Work In Restricted Working Space, Add  33.61 
    For Installation Above 14', Add  16.80 

. 
 26 05 33 13-0110 EA 3-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 242.41 63.16 

    For Work In Restricted Working Space, Add  37.90 
    For Installation Above 14', Add  18.95 

. 
 26 05 33 13-0111 EA 4" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 288.55 82.23 

    For Work In Restricted Working Space, Add  49.34 
    For Installation Above 14', Add  24.67 

XXXXXXX 
. 
 26 05 33 13-0112  Rigid Galvanized Steel (RGS) 30" Large Radius Elbow (26 05 33 13-0042) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 

 26 05 33 13-0113 EA 1" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................... 76.61 22.65 
    For Work In Restricted Working Space, Add  13.59 
    For Installation Above 14', Add  6.79 

. 
 26 05 33 13-0114 EA 1-1/4" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ............................................................................................. 92.99 26.22 

    For Work In Restricted Working Space, Add  15.73 
    For Installation Above 14', Add  7.87 

. 
 26 05 33 13-0115 EA 1-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 103.24 29.79 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0116 EA 2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 122.58 32.78 

    For Work In Restricted Working Space, Add  19.67 
    For Installation Above 14', Add  9.83 

. 
 26 05 33 13-0117 EA 2-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 160.03 41.12 

    For Work In Restricted Working Space, Add  24.67 
    For Installation Above 14', Add  12.33 

. 
 26 05 33 13-0118 EA 3" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 214.06 56.02 

    For Work In Restricted Working Space, Add  33.61 
    For Installation Above 14', Add  16.80 

. 
 26 05 33 13-0119 EA 3-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 259.77 63.16 

    For Work In Restricted Working Space, Add  37.90 
    For Installation Above 14', Add  18.95 

. 
 26 05 33 13-0120 EA 4" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 314.25 82.23 

    For Work In Restricted Working Space, Add  49.34 
    For Installation Above 14', Add  24.67 

. 
 26 05 33 13-0121 EA 5" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 460.54 134.07 

    For Work In Restricted Working Space, Add  80.45 
    For Installation Above 14', Add  40.22 

XXXXXXX 
. 
 26 05 33 13-0122  Rigid Galvanized Steel (RGS) 36" Large Radius Elbow (26 05 33 13-0042) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 

 26 05 33 13-0123 EA 1" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................... 80.78 22.65 
    For Work In Restricted Working Space, Add  13.59 
    For Installation Above 14', Add  6.79 

. 
 26 05 33 13-0124 EA 1-1/4" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ............................................................................................. 95.79 26.22 

    For Work In Restricted Working Space, Add  15.73 
    For Installation Above 14', Add  7.87 

. 
 26 05 33 13-0125 EA 1-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 114.04 29.79 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0126 EA 2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 128.87 32.78 

    For Work In Restricted Working Space, Add  19.67 
    For Installation Above 14', Add  9.83 

. 
 26 05 33 13-0127 EA 2-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 173.14 41.12 

    For Work In Restricted Working Space, Add  24.67 
    For Installation Above 14', Add  12.33 

. 
 26 05 33 13-0128 EA 3" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 226.26 56.02 

    For Work In Restricted Working Space, Add  33.61 
    For Installation Above 14', Add  16.80 

. 
 26 05 33 13-0129 EA 3-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 282.20 63.16 

    For Work In Restricted Working Space, Add  37.90 
    For Installation Above 14', Add  18.95 

. 
 26 05 33 13-0130 EA 4" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 326.34 82.23 

    For Work In Restricted Working Space, Add  49.34 
    For Installation Above 14', Add  24.67 

. 
 26 05 33 13-0131 EA 5" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 559.20 134.07 

    For Work In Restricted Working Space, Add  80.45 
    For Installation Above 14', Add  40.22 
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. 
 26 05 33 13-0132 EA 6" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 722.59 201.42 

    For Work In Restricted Working Space, Add  120.85 
    For Installation Above 14', Add  60.43 

XXXXXXX 
. 
 26 05 33 13-0133  Rigid Galvanized Steel (RGS) 42" Large Radius Elbow (26 05 33 13-0042) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 

 26 05 33 13-0134 EA 1" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................... 86.88 22.65 
    For Work In Restricted Working Space, Add  13.59 
    For Installation Above 14', Add  6.79 

. 
 26 05 33 13-0135 EA 1-1/4" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 103.24 26.22 

    For Work In Restricted Working Space, Add  15.73 
    For Installation Above 14', Add  7.87 

. 
 26 05 33 13-0136 EA 1-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 121.96 29.79 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0137 EA 2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 137.15 32.78 

    For Work In Restricted Working Space, Add  19.67 
    For Installation Above 14', Add  9.83 

. 
 26 05 33 13-0138 EA 2-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 183.17 41.12 

    For Work In Restricted Working Space, Add  24.67 
    For Installation Above 14', Add  12.33 

. 
 26 05 33 13-0139 EA 3" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 244.14 56.02 

    For Work In Restricted Working Space, Add  33.61 
    For Installation Above 14', Add  16.80 

. 
 26 05 33 13-0140 EA 3-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 300.13 63.16 

    For Work In Restricted Working Space, Add  37.90 
    For Installation Above 14', Add  18.95 

. 
 26 05 33 13-0141 EA 4" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 377.94 82.23 

    For Work In Restricted Working Space, Add  49.34 
    For Installation Above 14', Add  24.67 

. 
 26 05 33 13-0142 EA 5" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 630.38 134.07 

    For Work In Restricted Working Space, Add  80.45 
    For Installation Above 14', Add  40.22 

. 
 26 05 33 13-0143 EA 6" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 784.22 201.42 

    For Work In Restricted Working Space, Add  120.85 
    For Installation Above 14', Add  60.43 

XXXXXXX 
. 
 26 05 33 13-0144  Rigid Galvanized Steel (RGS) 48" Large Radius Elbow (26 05 33 13-0042) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 

 26 05 33 13-0145 EA 1" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................... 91.96 22.65 
    For Work In Restricted Working Space, Add  13.59 
    For Installation Above 14', Add  6.79 

. 
 26 05 33 13-0146 EA 1-1/4" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 108.99 26.22 

    For Work In Restricted Working Space, Add  15.73 
    For Installation Above 14', Add  7.87 

. 
 26 05 33 13-0147 EA 1-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 126.97 29.79 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0148 EA 2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 152.63 32.78 

    For Work In Restricted Working Space, Add  19.67 
    For Installation Above 14', Add  9.83 

. 
 26 05 33 13-0149 EA 2-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 201.67 41.12 

    For Work In Restricted Working Space, Add  24.67 
    For Installation Above 14', Add  12.33 

. 
 26 05 33 13-0150 EA 3" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 262.16 56.02 

    For Work In Restricted Working Space, Add  33.61 
    For Installation Above 14', Add  16.80 

. 
 26 05 33 13-0151 EA 3-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 322.67 63.16 

    For Work In Restricted Working Space, Add  37.90 
    For Installation Above 14', Add  18.95 

. 
 26 05 33 13-0152 EA 4" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 405.32 82.23 

    For Work In Restricted Working Space, Add  49.34 
    For Installation Above 14', Add  24.67 

. 
 26 05 33 13-0153 EA 5" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 652.66 134.07 

    For Work In Restricted Working Space, Add  80.45 
    For Installation Above 14', Add  40.22 

. 
 26 05 33 13-0154 EA 6" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 796.69 201.42 

    For Work In Restricted Working Space, Add  120.85 
    For Installation Above 14', Add  60.43 

XXXXXXX 
. 
 26 05 33 13-0155  Rigid Galvanized Steel (RGS) Plastic Insulating Bushing (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0156 EA  1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .............................................................................................. 11.95 5.84 
    For Work In Restricted Working Space, Add  3.50 
    For Installation Above 14', Add  1.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.50 

. 
 26 05 33 13-0157 EA  3/4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .............................................................................................. 12.83 6.23 

    For Work In Restricted Working Space, Add  3.74 
    For Installation Above 14', Add  1.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.74 
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. 
 26 05 33 13-0158 EA  1" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................ 14.58 7.01 

    For Work In Restricted Working Space, Add  4.21 
    For Installation Above 14', Add  2.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.21 

. 
 26 05 33 13-0159 EA  1-1/4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 16.38 7.80 

    For Work In Restricted Working Space, Add  4.67 
    For Installation Above 14', Add  2.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.67 

. 
 26 05 33 13-0160 EA  1-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 20.57 9.74 

    For Work In Restricted Working Space, Add  5.84 
    For Installation Above 14', Add  2.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.84 

. 
 26 05 33 13-0161 EA  2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................ 25.40 11.68 

    For Work In Restricted Working Space, Add  7.01 
    For Installation Above 14', Add  3.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.01 

. 
 26 05 33 13-0162 EA  2-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 31.75 13.64 

    For Work In Restricted Working Space, Add  8.18 
    For Installation Above 14', Add  4.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 05 33 13-0163 EA  3" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................ 35.88 15.58 

    For Work In Restricted Working Space, Add  9.35 
    For Installation Above 14', Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-0164 EA  3-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 41.61 14.67 

    For Work In Restricted Working Space, Add  10.52 
    For Installation Above 14', Add  5.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.52 

. 
 26 05 33 13-0165 EA  4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................ 46.17 19.48 

    For Work In Restricted Working Space, Add  11.69 
    For Installation Above 14', Add  5.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.69 

. 
 26 05 33 13-0166 EA  5" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................ 55.16 21.43 

    For Work In Restricted Working Space, Add  12.86 
    For Installation Above 14', Add  6.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.86 

. 
 26 05 33 13-0167 EA  6" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................ 77.90 23.38 

    For Work In Restricted Working Space, Add  14.03 
    For Installation Above 14', Add  7.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.03 

XXXXXXX 
. 
 26 05 33 13-0168  Rigid Galvanized Steel (RGS) Steel Bushing (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0169 EA  1/2" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................ 14.43 6.87 
    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0170 EA  3/4" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................ 15.67 7.34 

    For Work In Restricted Working Space, Add  4.40 
    For Installation Above 14', Add  2.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.40 

. 
 26 05 33 13-0171 EA  1" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 18.24 8.25 

    For Work In Restricted Working Space, Add  4.95 
    For Installation Above 14', Add  2.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 

. 
 26 05 33 13-0172 EA 1-1/4" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 20.48 9.17 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.50 

. 
 26 05 33 13-0173 EA 1-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 26.09 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0174 EA 2" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 30.91 13.75 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.25 

. 
 26 05 33 13-0175 EA 2-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 42.79 16.04 

    For Work In Restricted Working Space, Add  9.63 
    For Installation Above 14', Add  4.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 33 13-0176 EA 3" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 50.72 18.34 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.00 

. 
 26 05 33 13-0177 EA 3-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 74.06 20.62 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.38 

. 
 26 05 33 13-0178 EA 4" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 99.04 22.92 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 
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. 
 26 05 33 13-0179 EA 5" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 131.12 25.21 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 

. 
 26 05 33 13-0180 EA 6" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 191.20 27.50 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.50 

XXXXXXX 
. 
 26 05 33 13-0181  Rigid Galvanized Steel (RGS) Steel Insulated Bushing (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0182 EA 1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ................................................................................................. 15.24 6.87 
    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0183 EA 3/4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ................................................................................................. 16.88 7.34 

    For Work In Restricted Working Space, Add  4.40 
    For Installation Above 14', Add  2.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.40 

. 
 26 05 33 13-0184 EA 1" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 19.77 8.25 

    For Work In Restricted Working Space, Add  4.95 
    For Installation Above 14', Add  2.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 

. 
 26 05 33 13-0185 EA  1-1/4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing.............................................................................................. 23.07 9.17 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.50 

. 
 26 05 33 13-0186 EA  1-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing.............................................................................................. 28.78 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0187 EA  2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 35.69 13.75 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.25 

. 
 26 05 33 13-0188 EA  2-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing.............................................................................................. 49.27 16.04 

    For Work In Restricted Working Space, Add  9.63 
    For Installation Above 14', Add  4.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 33 13-0189 EA  3" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 58.31 18.34 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.00 

. 
 26 05 33 13-0190 EA  3-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing.............................................................................................. 75.48 20.62 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.38 

. 
 26 05 33 13-0191 EA  4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 105.37 22.92 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

. 
 26 05 33 13-0192 EA  5" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 138.02 25.21 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 

. 
 26 05 33 13-0193 EA  6" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 193.63 27.50 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.50 

XXXXXXX 
. 
 26 05 33 13-0194  Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0195 EA 1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................... 22.52 8.25 
    For Work In Restricted Working Space, Add  4.95 
    For Installation Above 14', Add  2.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 

. 
 26 05 33 13-0196 EA 3/4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................... 25.20 9.17 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.50 

. 
 26 05 33 13-0197 EA  1" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 28.73 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-0198 EA 1-1/4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 33.99 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0199 EA 1-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 41.20 14.21 

    For Work In Restricted Working Space, Add  8.53 
    For Installation Above 14', Add  4.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.53 
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. 
 26 05 33 13-0200 EA  2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 51.68 16.96 

    For Work In Restricted Working Space, Add  10.18 
    For Installation Above 14', Add  5.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.18 

. 
 26 05 33 13-0201 EA 2-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 68.42 19.71 

    For Work In Restricted Working Space, Add  11.83 
    For Installation Above 14', Add  5.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.83 

. 
 26 05 33 13-0202 EA  3" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 75.76 22.92 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

. 
 26 05 33 13-0203 EA 3-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 85.61 25.67 

    For Work In Restricted Working Space, Add  15.40 
    For Installation Above 14', Add  7.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.40 

. 
 26 05 33 13-0204 EA  4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 109.29 28.42 

    For Work In Restricted Working Space, Add  17.05 
    For Installation Above 14', Add  8.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.05 

. 
 26 05 33 13-0205 EA  5" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 152.62 31.17 

    For Work In Restricted Working Space, Add  18.70 
    For Installation Above 14', Add  9.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.70 

. 
 26 05 33 13-0206 EA  6" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 207.93 34.38 

    For Work In Restricted Working Space, Add  20.63 
    For Installation Above 14', Add  10.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.63 

XXXXXXX 
. 
 26 05 33 13-0207  Rigid Galvanized Steel (RGS) Box Connectors With Set Screw (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0208 EA  1/2" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ..................................................................................... 12.84 4.22 
    For Work In Restricted Working Space, Add  3.14 
    For Installation Above 14', Add  1.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.14 

. 
 26 05 33 13-0209 EA  3/4" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ..................................................................................... 15.41 4.86 

    For Work In Restricted Working Space, Add  3.63 
    For Installation Above 14', Add  1.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.63 

. 
 26 05 33 13-0210 EA  1" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ........................................................................................ 19.86 5.86 

    For Work In Restricted Working Space, Add  4.38 
    For Installation Above 14', Add  2.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.38 

. 
 26 05 33 13-0211 EA  1-1/4" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................. 28.48 7.25 

    For Work In Restricted Working Space, Add  5.45 
    For Installation Above 14', Add  2.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.45 

. 
 26 05 33 13-0212 EA  1-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................. 38.48 9.72 

    For Work In Restricted Working Space, Add  7.30 
    For Installation Above 14', Add  3.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.30 

. 
 26 05 33 13-0213 EA  2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ........................................................................ 64.19 14.58 

    For Work In Restricted Working Space, Add  10.93 
    For Installation Above 14', Add  5.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.93 

. 
 26 05 33 13-0214 EA  2-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ............................................................... 109.06 16.13 

    For Work In Restricted Working Space, Add  12.10 
    For Installation Above 14', Add  6.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.10 

. 
 26 05 33 13-0215 EA  3" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 130.19 19.53 

    For Work In Restricted Working Space, Add  14.66 
    For Installation Above 14', Add  7.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.66 

. 
 26 05 33 13-0216 EA  3-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ............................................................... 174.76 24.48 

    For Work In Restricted Working Space, Add  18.35 
    For Installation Above 14', Add  9.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.35 

. 
 26 05 33 13-0217 EA  4" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 205.18 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-0218 EA  5" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 347.96 32.64 

    For Work In Restricted Working Space, Add  24.45 
    For Installation Above 14', Add  12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.45 

. 
 26 05 33 13-0219 EA  6" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 414.21 36.67 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.50 

XXXXXXX 
. 
 26 05 33 13-0220  Rigid Galvanized Steel (RGS) Nipples (26 05 33 13-0042) 
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. 
 26 05 33 13-0221 EA 1/2" x 2" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 12.82 5.96 

    For Work In Restricted Working Space, Add  3.58 
    For Installation Above 14', Add  1.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-0222 EA 3/4" x 2" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 14.76 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0223 EA 1" x 2" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 18.83 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0224 EA 1-1/4" x 2" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 21.95 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-0225 EA 1-1/2" x 2" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 25.04 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0226 EA 1/2" x 2-1/2" Long Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 12.89 5.96 

    For Work In Restricted Working Space, Add  3.58 
    For Installation Above 14', Add  1.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-0227 EA 3/4" x 2-1/2" Long Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 14.87 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0228 EA 1" x 2-1/2" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 18.95 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0229 EA 1-1/4" x 2-1/2" Long Rigid Galvanized Steel (RGS) Nipple ................................................................................................... 22.12 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-0230 EA 1-1/2" x 2-1/2" Long Rigid Galvanized Steel (RGS) Nipple ................................................................................................... 25.31 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0231 EA 2" x 2-1/2" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 28.56 12.84 

    For Work In Restricted Working Space, Add  7.70 
    For Installation Above 14', Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-0232 EA 1/2" x 3" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 12.97 5.96 

    For Work In Restricted Working Space, Add  3.58 
    For Installation Above 14', Add  1.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-0233 EA 3/4" x 3" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 14.97 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0234 EA 1" x 3" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 19.13 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0235 EA 1-1/4" x 3" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 22.27 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-0236 EA 1-1/2" x 3" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 25.50 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0237 EA 2" x 3" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 29.01 12.84 

    For Work In Restricted Working Space, Add  7.70 
    For Installation Above 14', Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-0238 EA 2-1/2" x 3" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 38.08 15.58 

    For Work In Restricted Working Space, Add  9.35 
    For Installation Above 14', Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-0239 EA 3" x 3" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 51.57 21.55 

    For Work In Restricted Working Space, Add  12.92 
    For Installation Above 14', Add  6.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-0240 EA 1/2" x 3-1/2" Long Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 13.07 5.96 

    For Work In Restricted Working Space, Add  3.58 
    For Installation Above 14', Add  1.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-0241 EA 3/4" x 3-1/2" Long Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 15.03 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 
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. 
 26 05 33 13-0242 EA 1" x 3-1/2" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 19.36 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0243 EA 1-1/4" x 3-1/2" Long Rigid Galvanized Steel (RGS) Nipple ................................................................................................... 22.56 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-0244 EA 1-1/2" x 3-1/2" Long Rigid Galvanized Steel (RGS) Nipple ................................................................................................... 25.88 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0245 EA 2" x 3-1/2" Long Rigid Galvanized Steel (RGS), Nipple ........................................................................................................ 29.47 12.84 

    For Work In Restricted Working Space, Add  7.70 
    For Installation Above 14', Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-0246 EA 2-1/2" x 3-1/2" Long Rigid Galvanized Steel (RGS) Nipple ................................................................................................... 39.34 15.58 

    For Work In Restricted Working Space, Add  9.35 
    For Installation Above 14', Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-0247 EA 3" x 3-1/2" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 52.66 21.55 

    For Work In Restricted Working Space, Add  12.92 
    For Installation Above 14', Add  6.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-0248 EA 1/2" x 4" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 13.16 5.96 

    For Work In Restricted Working Space, Add  3.58 
    For Installation Above 14', Add  1.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-0249 EA 3/4" x 4" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 15.20 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0250 EA 1" x 4" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 19.50 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0251 EA 1-1/4" x 4" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 22.70 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-0252 EA 1-1/2" x 4" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 26.14 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0253 EA 2" x 4" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 29.87 12.84 

    For Work In Restricted Working Space, Add  7.70 
    For Installation Above 14', Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-0254 EA 2-1/2" x 4" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 39.72 15.58 

    For Work In Restricted Working Space, Add  9.35 
    For Installation Above 14', Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-0255 EA 3" x 4" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 53.47 21.55 

    For Work In Restricted Working Space, Add  12.92 
    For Installation Above 14', Add  6.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-0256 EA 3-1/2" x 4" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 61.22 24.29 

    For Work In Restricted Working Space, Add  14.57 
    For Installation Above 14', Add  7.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-0257 EA 4" x 4" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 77.45 31.63 

    For Work In Restricted Working Space, Add  18.98 
    For Installation Above 14', Add  9.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-0258 EA 1/2" x 5" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 13.31 5.96 

    For Work In Restricted Working Space, Add  3.58 
    For Installation Above 14', Add  1.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-0259 EA 3/4" x 5" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 15.42 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0260 EA 1" x 5" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 19.77 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0261 EA 1-1/4" x 5" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 23.11 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-0262 EA 1-1/2" x 5" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 26.54 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 
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. 
 26 05 33 13-0263 EA 2" x 5" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 30.57 12.84 

    For Work In Restricted Working Space, Add  7.70 
    For Installation Above 14', Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-0264 EA 2-1/2" x 5" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 41.28 15.58 

    For Work In Restricted Working Space, Add  9.35 
    For Installation Above 14', Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-0265 EA 3" x 5" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 55.16 21.55 

    For Work In Restricted Working Space, Add  12.92 
    For Installation Above 14', Add  6.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-0266 EA 3-1/2" x 5" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 62.90 24.29 

    For Work In Restricted Working Space, Add  14.57 
    For Installation Above 14', Add  7.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-0267 EA 4" x 5" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 79.90 31.63 

    For Work In Restricted Working Space, Add  18.98 
    For Installation Above 14', Add  9.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-0268 EA 5" x 5" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 119.39 43.54 

    For Work In Restricted Working Space, Add  26.12 
    For Installation Above 14', Add  13.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.12 

. 
 26 05 33 13-0269 EA 6" x 5" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 152.01 55.83 

    For Work In Restricted Working Space, Add  33.52 
    For Installation Above 14', Add  16.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.52 

. 
 26 05 33 13-0270 EA 1/2" x 6" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 13.58 5.96 

    For Work In Restricted Working Space, Add  3.58 
    For Installation Above 14', Add  1.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-0271 EA 3/4" x 6" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 15.69 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0272 EA 1" x 6" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 19.99 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0273 EA 1-1/4" x 6" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 23.48 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-0274 EA 1-1/2" x 6" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 27.37 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0275 EA 2" x 6" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 31.27 12.84 

    For Work In Restricted Working Space, Add  7.70 
    For Installation Above 14', Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-0276 EA 2-1/2" x 6" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 42.64 15.58 

    For Work In Restricted Working Space, Add  9.35 
    For Installation Above 14', Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-0277 EA 3" x 6" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 56.87 21.55 

    For Work In Restricted Working Space, Add  12.92 
    For Installation Above 14', Add  6.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-0278 EA 3-1/2" x 6" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 64.95 24.29 

    For Work In Restricted Working Space, Add  14.57 
    For Installation Above 14', Add  7.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-0279 EA 4" x 6" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 81.84 31.63 

    For Work In Restricted Working Space, Add  18.98 
    For Installation Above 14', Add  9.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-0280 EA 5" x 6" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 122.24 43.54 

    For Work In Restricted Working Space, Add  26.12 
    For Installation Above 14', Add  13.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.12 

. 
 26 05 33 13-0281 EA 6" x 6" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 156.18 55.83 

    For Work In Restricted Working Space, Add  33.52 
    For Installation Above 14', Add  16.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.52 

. 
 26 05 33 13-0282 EA 1/2" x 8" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 14.57 5.96 

    For Work In Restricted Working Space, Add  3.58 
    For Installation Above 14', Add  1.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-0283 EA 3/4" x 8" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 16.95 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 
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. 
 26 05 33 13-0284 EA 1" x 8" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 21.48 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0285 EA 1-1/4" x 8" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 25.59 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-0286 EA 1-1/2" x 8" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 29.72 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0287 EA 2" x 8" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 33.76 12.84 

    For Work In Restricted Working Space, Add  7.70 
    For Installation Above 14', Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-0288 EA 2-1/2" x 8" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 46.26 15.58 

    For Work In Restricted Working Space, Add  9.35 
    For Installation Above 14', Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-0289 EA 3" x 8" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 61.03 21.55 

    For Work In Restricted Working Space, Add  12.92 
    For Installation Above 14', Add  6.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-0290 EA 3-1/2" x 8" Long Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 69.09 24.29 

    For Work In Restricted Working Space, Add  14.57 
    For Installation Above 14', Add  7.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-0291 EA 4" x 8" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................... 86.42 31.63 

    For Work In Restricted Working Space, Add  18.98 
    For Installation Above 14', Add  9.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-0292 EA 5" x 8" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 128.84 43.54 

    For Work In Restricted Working Space, Add  26.12 
    For Installation Above 14', Add  13.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.12 

. 
 26 05 33 13-0293 EA 6" x 8" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 163.59 55.83 

    For Work In Restricted Working Space, Add  33.52 
    For Installation Above 14', Add  16.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.52 

. 
 26 05 33 13-0294 EA 1/2" x 10" Long Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 15.23 5.96 

    For Work In Restricted Working Space, Add  3.58 
    For Installation Above 14', Add  1.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-0295 EA 3/4" x 10" Long Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 17.60 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0296 EA 1" x 10" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 22.66 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0297 EA 1-1/4" x 10" Long Rigid Galvanized Steel (RGS) Nipple ....................................................................................................... 26.99 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-0298 EA 1-1/2" x 10" Long Rigid Galvanized Steel (RGS) Nipple ....................................................................................................... 31.10 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0299 EA 2" x 10" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 35.36 12.84 

    For Work In Restricted Working Space, Add  7.70 
    For Installation Above 14', Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-0300 EA 2-1/2" x 10" Long Rigid Galvanized Steel (RGS) Nipple ....................................................................................................... 48.69 15.58 

    For Work In Restricted Working Space, Add  9.35 
    For Installation Above 14', Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-0301 EA 3" x 10" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 64.29 21.55 

    For Work In Restricted Working Space, Add  12.92 
    For Installation Above 14', Add  6.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-0302 EA 3-1/2" x 10" Long Rigid Galvanized Steel (RGS) Nipple ....................................................................................................... 73.39 24.29 

    For Work In Restricted Working Space, Add  14.57 
    For Installation Above 14', Add  7.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-0303 EA 4" x 10" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 91.86 31.63 

    For Work In Restricted Working Space, Add  18.98 
    For Installation Above 14', Add  9.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-0304 EA 5" x 10" Long Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 136.04 43.54 

    For Work In Restricted Working Space, Add  26.12 
    For Installation Above 14', Add  13.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.12 
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. 
 26 05 33 13-0305 EA 6" x 10" Long Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 176.54 55.83 

    For Work In Restricted Working Space, Add  33.52 
    For Installation Above 14', Add  16.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.52 

. 
 26 05 33 13-0306 EA 1/2" x 12" Long Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 15.74 5.96 

    For Work In Restricted Working Space, Add  3.58 
    For Installation Above 14', Add  1.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-0307 EA 3/4" x 12" Long Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 18.07 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0308 EA 1" x 12" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 23.36 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0309 EA 1-1/4" x 12" Long Rigid Galvanized Steel (RGS) Nipple ....................................................................................................... 28.12 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-0310 EA 1-1/2" x 12" Long Rigid Galvanized Steel (RGS) Nipple ....................................................................................................... 31.80 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0311 EA 2" x 12" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 36.70 12.84 

    For Work In Restricted Working Space, Add  7.70 
    For Installation Above 14', Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-0312 EA 2-1/2" x 12" Long Rigid Galvanized Steel (RGS) Nipple ....................................................................................................... 51.55 15.58 

    For Work In Restricted Working Space, Add  9.35 
    For Installation Above 14', Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-0313 EA 3" x 12" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 68.83 21.55 

    For Work In Restricted Working Space, Add  12.92 
    For Installation Above 14', Add  6.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-0314 EA 3-1/2" x 12" Long Rigid Galvanized Steel (RGS) Nipple ....................................................................................................... 77.58 24.29 

    For Work In Restricted Working Space, Add  14.57 
    For Installation Above 14', Add  7.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-0315 EA 4" x 12" Long Rigid Galvanized Steel (RGS) Nipple ............................................................................................................. 97.32 31.63 

    For Work In Restricted Working Space, Add  18.98 
    For Installation Above 14', Add  9.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-0316 EA 5" x 12" Long Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 146.39 43.54 

    For Work In Restricted Working Space, Add  26.12 
    For Installation Above 14', Add  13.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.12 

. 
 26 05 33 13-0317 EA 6" x 12" Long Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 183.74 55.83 

    For Work In Restricted Working Space, Add  33.52 
    For Installation Above 14', Add  16.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.52 

XXXXXXX 
. 
 26 05 33 13-0318  Rigid Galvanized Steel (RGS) Off-Set Nipples (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0319 EA  1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................ 13.28 4.77 
    For Work In Restricted Working Space, Add  3.60 
    For Installation Above 14', Add  1.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0320 EA  3/4" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................ 15.62 5.50 

    For Work In Restricted Working Space, Add  4.10 
    For Installation Above 14', Add  2.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.10 

. 
 26 05 33 13-0321 EA  1" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................... 19.70 6.96 

    For Work In Restricted Working Space, Add  5.25 
    For Installation Above 14', Add  2.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.25 

. 
 26 05 33 13-0322 EA  1-1/4" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 24.54 8.34 

    For Work In Restricted Working Space, Add  6.29 
    For Installation Above 14', Add  3.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.29 

. 
 26 05 33 13-0323 EA  1-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 26.86 9.17 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0324 EA  2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated .................................................................................................. 34.48 11.27 

    For Work In Restricted Working Space, Add  8.48 
    For Installation Above 14', Add  4.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.48 

. 
 26 05 33 13-0325 EA  2-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 56.22 18.34 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 
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. 
 26 05 33 13-0326 EA  3" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated .................................................................................................. 86.82 25.30 

    For Work In Restricted Working Space, Add  18.98 
    For Installation Above 14', Add  9.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-0327 EA  3-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated .......................................................................................... 106.14 29.88 

    For Work In Restricted Working Space, Add  22.29 
    For Installation Above 14', Add  11.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.29 

. 
 26 05 33 13-0328 EA 4" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ................................................................................................ 126.23 34.47 

    For Work In Restricted Working Space, Add  25.86 
    For Installation Above 14', Add  12.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.86 

XXXXXXX 
. 
 26 05 33 13-0329  Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (26 05 33 13-0042) 

Note: Erickson fittings. 
. 
. 

 26 05 33 13-0330 EA  1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ............................................................................. 38.60 14.67 
    For Work In Restricted Working Space, Add  11.02 
    For Installation Above 14', Add  5.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.02 

. 
 26 05 33 13-0331 EA  3/4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ............................................................................. 43.39 16.41 

    For Work In Restricted Working Space, Add  12.29 
    For Installation Above 14', Add  6.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.29 

. 
 26 05 33 13-0332 EA  1" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson)................................................................................ 50.09 18.25 

    For Work In Restricted Working Space, Add  13.70 
    For Installation Above 14', Add  6.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.70 

. 
 26 05 33 13-0333 EA  1-1/4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ......................................................................... 59.42 19.98 

    For Work In Restricted Working Space, Add  14.99 
    For Installation Above 14', Add  7.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.99 

. 
 26 05 33 13-0334 EA  1-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ......................................................................... 66.00 21.82 

    For Work In Restricted Working Space, Add  16.40 
    For Installation Above 14', Add  8.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.40 

. 
 26 05 33 13-0335 EA  2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson)................................................................................ 81.91 23.65 

    For Work In Restricted Working Space, Add  17.75 
    For Installation Above 14', Add  8.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 05 33 13-0336 EA  2-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ....................................................................... 126.00 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-0337 EA  3" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).............................................................................. 171.59 36.67 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.50 

. 
 26 05 33 13-0338 EA  3-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ....................................................................... 243.17 44.00 

    For Work In Restricted Working Space, Add  33.02 
    For Installation Above 14', Add  16.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.02 

. 
 26 05 33 13-0339 EA  4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).............................................................................. 275.71 47.67 

    For Work In Restricted Working Space, Add  35.75 
    For Installation Above 14', Add  17.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.75 

. 
 26 05 33 13-0340 EA  5" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).............................................................................. 467.95 58.67 

    For Work In Restricted Working Space, Add  44.00 
    For Installation Above 14', Add  22.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.00 

. 
 26 05 33 13-0341 EA  6" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).............................................................................. 597.83 67.84 

    For Work In Restricted Working Space, Add  50.88 
    For Installation Above 14', Add  25.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.88 

XXXXXXX 
. 
 26 05 33 13-0342  Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) 

Connectors (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0343 EA  1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ............................................................. 21.74 7.34 
    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 

. 
 26 05 33 13-0344 EA  3/4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ............................................................. 24.19 8.07 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.03 

. 
 26 05 33 13-0345 EA  1" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 27.71 9.17 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 

. 
 26 05 33 13-0346 EA  1-1/4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 31.07 9.90 

    For Work In Restricted Working Space, Add  7.43 
    For Installation Above 14', Add  3.71 

. 
 26 05 33 13-0347 EA  1-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 36.32 11.00 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 
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. 
 26 05 33 13-0348 EA  2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 43.27 12.11 

    For Work In Restricted Working Space, Add  9.08 
    For Installation Above 14', Add  4.54 

. 
 26 05 33 13-0349 EA  2-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 57.55 14.67 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 

. 
 26 05 33 13-0350 EA  3" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 71.31 18.34 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 

. 
 26 05 33 13-0351 EA  3-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 85.66 22.01 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 

. 
 26 05 33 13-0352 EA  4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 95.99 23.84 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

XXXXXXX 
. 
 26 05 33 13-0353  Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0354 EA  1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ............................................................................................. 19.82 8.25 
    For Work In Restricted Working Space, Add  4.95 
    For Installation Above 14', Add  2.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 

. 
 26 05 33 13-0355 EA  3/4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ............................................................................................. 22.07 9.17 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.50 

. 
 26 05 33 13-0356 EA  1" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 27.30 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0357 EA  1-1/4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 33.45 13.75 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.25 

. 
 26 05 33 13-0358 EA  1-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 43.21 18.34 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.00 

. 
 26 05 33 13-0359 EA  2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 50.00 20.62 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.38 

. 
 26 05 33 13-0360 EA  2-1/2" Water Tight Conduit Hubs .......................................................................................................................................... 60.67 22.92 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

. 
 26 05 33 13-0361 EA  3" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 81.00 28.88 

    For Work In Restricted Working Space, Add  17.33 
    For Installation Above 14', Add  8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.33 

. 
 26 05 33 13-0362 EA  3-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 96.38 34.83 

    For Work In Restricted Working Space, Add  20.90 
    For Installation Above 14', Add  10.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.90 

. 
 26 05 33 13-0363 EA  4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .............................................................................................. 117.71 41.26 

    For Work In Restricted Working Space, Add  24.75 
    For Installation Above 14', Add  12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.75 

XXXXXXX 
. 
 26 05 33 13-0364  Rigid Galvanized Steel (RGS) Expansion Fittings, 4" Conduit Movement (26 05 

33 13-0042) 
Note: Type AX 

. 

. 
 26 05 33 13-0365 EA 1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ....................................................................... 85.91 14.67 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 

. 
 26 05 33 13-0366 EA 3/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ....................................................................... 97.46 16.51 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 

. 
 26 05 33 13-0367 EA 1" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 114.99 18.34 

    For Work In Restricted Working Space, Add  13.76 
    For Installation Above 14', Add  6.88 

. 
 26 05 33 13-0368 EA 1-1/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 139.98 20.17 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 

. 
 26 05 33 13-0369 EA 1-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 174.69 22.01 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 

. 
 26 05 33 13-0370 EA 2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 239.11 23.84 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0371 EA 2-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 363.55 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
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. 
 26 05 33 13-0372 EA 3" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ....................................................................... 465.44 36.67 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 

. 
 26 05 33 13-0373 EA 3-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 676.03 44.00 

    For Work In Restricted Working Space, Add  33.01 
    For Installation Above 14', Add  16.50 

. 
 26 05 33 13-0374 EA 4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ....................................................................... 720.92 47.67 

    For Work In Restricted Working Space, Add  35.75 
    For Installation Above 14', Add  17.88 

. 
 26 05 33 13-0375 EA 5" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................... 1,099.04 58.67 

    For Work In Restricted Working Space, Add  44.00 
    For Installation Above 14', Add  22.00 

. 
 26 05 33 13-0376 EA 6" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................... 1,347.57 65.09 

    For Work In Restricted Working Space, Add  48.85 
    For Installation Above 14', Add  24.42 

XXXXXXX 
. 
 26 05 33 13-0377  Rigid Galvanized Steel (RGS) Expansion Fittings, 8" Conduit Movement (26 05 

33 13-0042) 
Note: Type AX-8 

. 

. 
 26 05 33 13-0378 EA 1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement....................................................................... 94.14 14.67 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 

. 
 26 05 33 13-0379 EA 3/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement..................................................................... 104.75 16.51 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 

. 
 26 05 33 13-0380 EA 1" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ....................................................................... 126.43 18.34 

    For Work In Restricted Working Space, Add  13.76 
    For Installation Above 14', Add  6.88 

. 
 26 05 33 13-0381 EA 1-1/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ................................................................. 158.00 20.17 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 

. 
 26 05 33 13-0382 EA 1-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ................................................................. 210.50 22.01 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 

. 
 26 05 33 13-0383 EA 2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ....................................................................... 256.22 23.84 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0384 EA 2-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ................................................................. 474.47 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 

. 
 26 05 33 13-0385 EA 3" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ....................................................................... 541.18 36.67 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 

. 
 26 05 33 13-0386 EA 3-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ................................................................. 825.71 44.00 

    For Work In Restricted Working Space, Add  33.01 
    For Installation Above 14', Add  16.50 

. 
 26 05 33 13-0387 EA 4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ....................................................................... 893.92 47.67 

    For Work In Restricted Working Space, Add  35.75 
    For Installation Above 14', Add  17.88 

. 
 26 05 33 13-0388 EA 5" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement .................................................................... 1,244.86 58.67 

    For Work In Restricted Working Space, Add  44.00 
    For Installation Above 14', Add  22.00 

. 
 26 05 33 13-0389 EA 6" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement .................................................................... 1,535.19 65.09 

    For Work In Restricted Working Space, Add  48.85 
    For Installation Above 14', Add  24.42 

XXXXXXX 
. 
 26 05 33 13-0390  Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion 

Fittings, 8" Conduit Movement (26 05 33 13-0042) 
Note: Type EX 

. 

. 
 26 05 33 13-0391 EA 1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 106.19 14.67 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 

. 
 26 05 33 13-0392 EA 3/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 133.15 16.51 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 

. 
 26 05 33 13-0393 EA 1" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 164.80 18.34 

    For Work In Restricted Working Space, Add  13.76 
    For Installation Above 14', Add  6.88 

. 
 26 05 33 13-0394 EA 1-1/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement............ 199.55 20.17 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 

. 
 26 05 33 13-0395 EA 1-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement............ 266.75 22.01 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 

. 
 26 05 33 13-0396 EA 2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 364.92 23.84 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0397 EA 2-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement............ 563.96 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 

. 
 26 05 33 13-0398 EA 3" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 759.07 36.67 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 
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. 
 26 05 33 13-0399 EA 3-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ......... 1,135.62 44.00 

    For Work In Restricted Working Space, Add  33.01 
    For Installation Above 14', Add  16.50 

. 
 26 05 33 13-0400 EA 4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 1,176.20 47.67 

    For Work In Restricted Working Space, Add  35.75 
    For Installation Above 14', Add  17.88 

. 
 26 05 33 13-0401 EA 5" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 1,765.22 58.67 

    For Work In Restricted Working Space, Add  44.00 
    For Installation Above 14', Add  22.00 

. 
 26 05 33 13-0402 EA 6" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 2,185.47 65.09 

    For Work In Restricted Working Space, Add  48.85 
    For Installation Above 14', Add  24.42 

XXXXXXX 
. 
 26 05 33 13-0403  Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection 

Expansion Fittings (26 05 33 13-0042) 
Note: Type DX 

. 

. 
 26 05 33 13-0404 EA 1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 180.46 14.67 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 

. 
 26 05 33 13-0405 EA 3/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 214.61 16.51 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 

. 
 26 05 33 13-0406 EA 1" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 258.80 18.34 

    For Work In Restricted Working Space, Add  13.76 
    For Installation Above 14', Add  6.88 

. 
 26 05 33 13-0407 EA 1-1/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 303.70 20.17 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 

. 
 26 05 33 13-0408 EA 1-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 335.73 22.01 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 

. 
 26 05 33 13-0409 EA 2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 413.63 23.84 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0410 EA 2-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 545.87 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 

. 
 26 05 33 13-0411 EA 3" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 692.05 36.67 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 

. 
 26 05 33 13-0412 EA 3-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 779.76 44.00 

    For Work In Restricted Working Space, Add  33.01 
    For Installation Above 14', Add  16.50 

. 
 26 05 33 13-0413 EA 4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 943.36 47.67 

    For Work In Restricted Working Space, Add  35.75 
    For Installation Above 14', Add  17.88 

. 
 26 05 33 13-0414 EA 5" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 1,604.65 58.67 

    For Work In Restricted Working Space, Add  44.00 
    For Installation Above 14', Add  22.00 

. 
 26 05 33 13-0415 EA 6" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 2,540.56 65.09 

    For Work In Restricted Working Space, Add  48.85 
    For Installation Above 14', Add  24.42 

XXXXXXX 
. 
 26 05 33 13-0416  Rigid Galvanized Steel (RGS) Conduit Bonding Jumpers (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0417 EA 1/2" To 3/4" Conduit, 14" Bonding Jumper ............................................................................................................................ 47.98 7.34 
    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 

. 
 26 05 33 13-0418 EA 1" To 1-1/4" Conduit, 14" Bonding Jumper ........................................................................................................................... 55.56 9.17 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 

. 
 26 05 33 13-0419 EA 1-1/2" To 2" Conduit, 14" Bonding Jumper ........................................................................................................................... 68.38 11.00 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 

. 
 26 05 33 13-0420 EA 2-1/2" To 3" Conduit, 14" Bonding Jumper ........................................................................................................................... 95.74 14.67 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 

. 
 26 05 33 13-0421 EA 3-1/2" To 4" Conduit, 14" Bonding Jumper ......................................................................................................................... 144.97 22.01 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 

. 
 26 05 33 13-0422 EA 5" To 6" Conduit, 14" Bonding Jumper................................................................................................................................ 244.27 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 

. 
 26 05 33 13-0423 EA 1/2" To 3/4" Conduit, 24" Bonding Jumper ............................................................................................................................ 53.06 7.34 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 

. 
 26 05 33 13-0424 EA 1" To 1-1/4" Conduit, 24" Bonding Jumper ........................................................................................................................... 61.98 9.17 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 

. 
 26 05 33 13-0425 EA 1-1/2" To 2" Conduit, 24" Bonding Jumper ........................................................................................................................... 74.25 11.00 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 
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. 
 26 05 33 13-0426 EA 2-1/2" To 3" Conduit, 24" Bonding Jumper ......................................................................................................................... 103.54 14.67 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 

. 
 26 05 33 13-0427 EA 3-1/2" To 4" Conduit, 24" Bonding Jumper ......................................................................................................................... 155.32 22.01 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 

. 
 26 05 33 13-0428 EA 5" To 6" Conduit, 24" Bonding Jumper ............................................................................................................................... 277.64 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 

XXXXXXX 
. 
 26 05 33 13-0429  Rigid Galvanized Steel (RGS) Sealing Fittings, Vertical/Horizontal (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0430 EA 1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal................................................................................. 69.43 22.92 
    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

. 
 26 05 33 13-0431 EA 3/4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal................................................................................. 82.71 27.50 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.50 

. 
 26 05 33 13-0432 EA 1" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal.................................................................................... 99.78 32.09 

    For Work In Restricted Working Space, Add  19.25 
    For Installation Above 14', Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.25 

. 
 26 05 33 13-0433 EA 1-1/4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ........................................................................... 116.58 36.67 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-0434 EA 1-1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ........................................................................... 147.60 41.26 

    For Work In Restricted Working Space, Add  24.75 
    For Installation Above 14', Add  12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.75 

. 
 26 05 33 13-0435 EA 2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal.................................................................................. 176.00 45.84 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.50 

. 
 26 05 33 13-0436 EA 2-1/2" Rigid Galvanized Steel (RGS) Conduit Sealing Fitting, Vertical/Horizontal .............................................................. 241.03 55.01 

    For Work In Restricted Working Space, Add  33.00 
    For Installation Above 14', Add  16.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.00 

. 
 26 05 33 13-0437 EA 3" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal.................................................................................. 288.39 64.18 

    For Work In Restricted Working Space, Add  38.51 
    For Installation Above 14', Add  19.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.51 

. 
 26 05 33 13-0438 EA 3-1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ........................................................................... 608.25 73.35 

    For Work In Restricted Working Space, Add  44.00 
    For Installation Above 14', Add  22.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.00 

. 
 26 05 33 13-0439 EA 4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal.................................................................................. 699.22 82.51 

    For Work In Restricted Working Space, Add  49.51 
    For Installation Above 14', Add  24.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.51 

XXXXXXX 
. 
 26 05 33 13-0440  Rigid Galvanized Steel (RGS) Threaded Couplings (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0441 EA  1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................ 11.98 5.50 
    For Work In Restricted Working Space, Add  3.30 
    For Installation Above 14', Add  1.65 

. 
 26 05 33 13-0442 EA  3/4" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................ 16.81 7.80 

    For Work In Restricted Working Space, Add  4.67 
    For Installation Above 14', Add  2.34 

. 
 26 05 33 13-0443 EA  1" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 22.05 10.08 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.03 

. 
 26 05 33 13-0444 EA  1-1/4" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 25.29 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 

. 
 26 05 33 13-0445 EA  1-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 30.47 13.75 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 

. 
 26 05 33 13-0446 EA  2" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 35.59 15.58 

    For Work In Restricted Working Space, Add  9.35 
    For Installation Above 14', Add  4.68 

. 
 26 05 33 13-0447 EA  2-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 44.76 17.42 

    For Work In Restricted Working Space, Add  10.45 
    For Installation Above 14', Add  5.22 

. 
 26 05 33 13-0448 EA  3" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 52.33 19.71 

    For Work In Restricted Working Space, Add  11.83 
    For Installation Above 14', Add  5.91 

. 
 26 05 33 13-0449 EA  3-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 60.53 21.55 

    For Work In Restricted Working Space, Add  12.93 
    For Installation Above 14', Add  6.46 

. 
 26 05 33 13-0450 EA  4" Threaded Rigid Galvanized Steel (RGS) Coupling ........................................................................................................... 64.01 22.92 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
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XXXXXXX 
. 
 26 05 33 13-0451  Rigid Galvanized Steel (RGS) Sealing Locknut (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0452 EA  1/2" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................... 2.70 0.91 
. 

 26 05 33 13-0453 EA  3/4" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................... 3.75 1.37 
. 

 26 05 33 13-0454 EA  1" Rigid Galvanized Steel (RGS) Sealing Locknut .................................................................................................................. 6.23 2.29 
. 

 26 05 33 13-0455 EA  1-1/4" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................ 8.99 3.21 
. 

 26 05 33 13-0456 EA  1-1/2" Rigid Galvanized Steel (RGS) Sealing Locknut .......................................................................................................... 10.75 3.67 
. 

 26 05 33 13-0457 EA  2" Rigid Galvanized Steel (RGS) Sealing Locknut ................................................................................................................ 12.59 4.13 

XXXXXXX 
. 
 26 05 33 13-0458  Rigid Galvanized Steel (RGS) Fire Stop Fittings (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0459 EA  1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 121.77 11.13 
    For Work In Restricted Working Space, Add  8.34 
    For Installation Above 14', Add  4.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.34 

. 
 26 05 33 13-0460 EA  3/4" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 124.46 12.20 

    For Work In Restricted Working Space, Add  9.15 
    For Installation Above 14', Add  4.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.15 

. 
 26 05 33 13-0461 EA  1" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 148.40 13.39 

    For Work In Restricted Working Space, Add  10.02 
    For Installation Above 14', Add  5.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.02 

. 
 26 05 33 13-0462 EA  1-1/4" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 162.92 14.67 

    For Work In Restricted Working Space, Add  11.01 
    For Installation Above 14', Add  5.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.01 

. 
 26 05 33 13-0463 EA  1-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 185.71 16.51 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.38 

. 
 26 05 33 13-0464 EA  2" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 270.26 18.34 

    For Work In Restricted Working Space, Add  13.76 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.76 

. 
 26 05 33 13-0465 EA  2-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 313.59 24.48 

    For Work In Restricted Working Space, Add  18.35 
    For Installation Above 14', Add  9.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.35 

. 
 26 05 33 13-0466 EA  3" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 347.69 26.86 

    For Work In Restricted Working Space, Add  20.16 
    For Installation Above 14', Add  10.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.16 

. 
 26 05 33 13-0467 EA  3-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 402.93 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-0468 EA  4" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 454.16 33.00 

    For Work In Restricted Working Space, Add  24.75 
    For Installation Above 14', Add  12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.75 

. 
 26 05 33 13-0469 EA  5" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 603.56 36.67 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.50 

. 
 26 05 33 13-0470 EA  6" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 746.89 40.71 

    For Work In Restricted Working Space, Add  30.53 
    For Installation Above 14', Add  15.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.53 

XXXXXXX 
. 
 26 05 33 13-0471  Rigid Galvanized Steel (RGS) Reducing Bushings (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0472 EA  3/4" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 14.88 7.11 
    For Work In Restricted Working Space, Add  4.26 
    For Installation Above 14', Add  2.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.26 

. 
 26 05 33 13-0473 EA 1" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 16.35 7.57 

    For Work In Restricted Working Space, Add  4.54 
    For Installation Above 14', Add  2.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.54 

. 
 26 05 33 13-0474 EA  1" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 16.81 7.80 

    For Work In Restricted Working Space, Add  4.67 
    For Installation Above 14', Add  2.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.67 

. 
 26 05 33 13-0475 EA 1-1/4" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 19.24 8.02 

    For Work In Restricted Working Space, Add  4.81 
    For Installation Above 14', Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.81 

. 
 26 05 33 13-0476 EA 1-1/4" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 19.71 8.25 

    For Work In Restricted Working Space, Add  4.95 
    For Installation Above 14', Add  2.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 
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. 
 26 05 33 13-0477 EA  1-1/4" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 20.62 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0478 EA 1-1/2" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 22.22 9.17 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.50 

. 
 26 05 33 13-0479 EA 1-1/2" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 22.67 9.40 

    For Work In Restricted Working Space, Add  5.64 
    For Installation Above 14', Add  2.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.64 

. 
 26 05 33 13-0480 EA 1-1/2" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 23.59 9.85 

    For Work In Restricted Working Space, Add  5.91 
    For Installation Above 14', Add  2.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.91 

. 
 26 05 33 13-0481 EA  1-1/2" x 1-1/4" Rigid Galvanized Steel (RGS) Reducing Bushing ......................................................................................... 24.50 10.31 

    For Work In Restricted Working Space, Add  6.19 
    For Installation Above 14', Add  3.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.19 

. 
 26 05 33 13-0482 EA 2" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 29.13 10.31 

    For Work In Restricted Working Space, Add  6.19 
    For Installation Above 14', Add  3.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.19 

. 
 26 05 33 13-0483 EA 2" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 29.59 10.54 

    For Work In Restricted Working Space, Add  6.32 
    For Installation Above 14', Add  3.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.32 

. 
 26 05 33 13-0484 EA 2" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ..................................................................................................... 30.52 11.00 

    For Work In Restricted Working Space, Add  6.60 
    For Installation Above 14', Add  3.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.60 

. 
 26 05 33 13-0485 EA 2" x 1-1/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 31.43 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0486 EA  2" x 1-1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 33.72 12.61 

    For Work In Restricted Working Space, Add  7.56 
    For Installation Above 14', Add  3.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.56 

. 
 26 05 33 13-0487 EA  2-1/2" x 2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 42.40 14.90 

    For Work In Restricted Working Space, Add  8.94 
    For Installation Above 14', Add  4.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

XXXXXXX 
. 
 26 05 33 13-0488  Rigid Galvanized Steel (RGS) Locknuts (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0489 EA 1/2" Rigid Galvanized Steel (RGS) Locknuts .......................................................................................................................... 1.89 0.91 
    For Work In Restricted Working Space, Add  0.55 
    For Installation Above 14', Add  0.27 

. 
 26 05 33 13-0490 EA 3/4" Rigid Galvanized Steel (RGS) Locknuts .......................................................................................................................... 2.84 1.37 

    For Work In Restricted Working Space, Add  0.83 
    For Installation Above 14', Add  0.41 

. 
 26 05 33 13-0491 EA 1" Rigid Galvanized Steel (RGS) Locknuts ............................................................................................................................. 4.73 2.29 

    For Work In Restricted Working Space, Add  1.37 
    For Installation Above 14', Add  0.69 

. 
 26 05 33 13-0492 EA 1-1/4" Rigid Galvanized Steel (RGS) Locknuts ....................................................................................................................... 6.65 3.21 

    For Work In Restricted Working Space, Add  1.92 
    For Installation Above 14', Add  0.96 

. 
 26 05 33 13-0493 EA 1-1/2" Rigid Galvanized Steel (RGS) Locknuts ....................................................................................................................... 7.65 3.67 

    For Work In Restricted Working Space, Add  2.20 
    For Installation Above 14', Add  1.10 

. 
 26 05 33 13-0494 EA 2" Rigid Galvanized Steel (RGS) Locknuts ............................................................................................................................. 8.63 4.13 

    For Work In Restricted Working Space, Add  2.48 
    For Installation Above 14', Add  1.24 

. 
 26 05 33 13-0495 EA 2-1/2" Rigid Galvanized Steel (RGS) Locknuts ..................................................................................................................... 12.01 5.50 

    For Work In Restricted Working Space, Add  3.30 
    For Installation Above 14', Add  1.65 

. 
 26 05 33 13-0496 EA 3" Rigid Galvanized Steel (RGS) Locknuts ........................................................................................................................... 14.86 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 

. 
 26 05 33 13-0497 EA 3-1/2" Rigid Galvanized Steel (RGS) Locknuts ..................................................................................................................... 17.43 7.80 

    For Work In Restricted Working Space, Add  4.67 
    For Installation Above 14', Add  2.34 

. 
 26 05 33 13-0498 EA 4" Rigid Galvanized Steel (RGS) Locknuts ........................................................................................................................... 19.55 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 

XXXXXXX 
. 
 26 05 33 13-0499  Rigid Galvanized Steel (RGS) Grounding Locknuts (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0500 EA 1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ........................................................................................................ 2.75 0.91 
    For Work In Restricted Working Space, Add  0.55 
    For Installation Above 14', Add  0.27 
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. 
 26 05 33 13-0501 EA 3/4" Rigid Galvanized Steel (RGS) Grounding Locknuts ........................................................................................................ 3.86 1.37 

    For Work In Restricted Working Space, Add  0.83 
    For Installation Above 14', Add  0.41 

. 
 26 05 33 13-0502 EA 1" Rigid Galvanized Steel (RGS) Grounding Locknuts ........................................................................................................... 6.16 2.29 

    For Work In Restricted Working Space, Add  1.37 
    For Installation Above 14', Add  0.69 

. 
 26 05 33 13-0503 EA 1-1/4" Rigid Galvanized Steel (RGS) Grounding Locknuts ..................................................................................................... 8.61 3.21 

    For Work In Restricted Working Space, Add  1.92 
    For Installation Above 14', Add  0.96 

. 
 26 05 33 13-0504 EA 1-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ..................................................................................................... 9.75 3.67 

    For Work In Restricted Working Space, Add  2.20 
    For Installation Above 14', Add  1.10 

. 
 26 05 33 13-0505 EA 2" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 11.40 4.13 

    For Work In Restricted Working Space, Add  2.48 
    For Installation Above 14', Add  1.24 

. 
 26 05 33 13-0506 EA 2-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 16.85 5.50 

    For Work In Restricted Working Space, Add  3.30 
    For Installation Above 14', Add  1.65 

. 
 26 05 33 13-0507 EA 3" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 21.18 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 

. 
 26 05 33 13-0508 EA 3-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 27.64 7.80 

    For Work In Restricted Working Space, Add  4.67 
    For Installation Above 14', Add  2.34 

. 
 26 05 33 13-0509 EA 4" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 32.97 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 

XXXXXXX 
. 
 26 05 33 13-0510  Rigid Galvanized Steel (RGS) Insulated Ground Bushing (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0511 EA 1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ............................................................................................... 7.81 2.75 
    For Work In Restricted Working Space, Add  1.65 
    For Installation Above 14', Add  0.83 

. 
 26 05 33 13-0512 EA 3/4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ............................................................................................... 9.84 3.67 

    For Work In Restricted Working Space, Add  2.20 
    For Installation Above 14', Add  1.10 

. 
 26 05 33 13-0513 EA 1" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 12.54 4.58 

    For Work In Restricted Working Space, Add  2.75 
    For Installation Above 14', Add  1.38 

. 
 26 05 33 13-0514 EA 1-1/4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 18.44 7.34 

    For Work In Restricted Working Space, Add  4.40 
    For Installation Above 14', Add  2.20 

. 
 26 05 33 13-0515 EA 1-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 20.77 8.25 

    For Work In Restricted Working Space, Add  4.95 
    For Installation Above 14', Add  2.48 

. 
 26 05 33 13-0516 EA 2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 23.56 9.17 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 

. 
 26 05 33 13-0517 EA 2-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 32.11 11.00 

    For Work In Restricted Working Space, Add  6.60 
    For Installation Above 14', Add  3.30 

. 
 26 05 33 13-0518 EA 3" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 39.06 13.75 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 

. 
 26 05 33 13-0519 EA 3-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 48.62 18.34 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 

. 
 26 05 33 13-0520 EA 4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 59.34 22.92 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 

XXXXXXX 
. 
 26 05 33 13-0521  Rigid Galvanized Steel (RGS) Threadless Compression Connectors (26 05 33 13-

0042) 
. 
. 

 26 05 33 13-0522 EA 1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................... 18.13 8.25 
    For Work In Restricted Working Space, Add  4.95 
    For Installation Above 14', Add  2.48 

. 
 26 05 33 13-0523 EA 3/4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................... 20.95 9.17 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 

. 
 26 05 33 13-0524 EA 1" Rigid Galvanized Steel (RGS) Threadless Compression Connectors .............................................................................. 26.99 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 

. 
 26 05 33 13-0525 EA 1-1/4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................ 35.16 13.75 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 

. 
 26 05 33 13-0526 EA 1-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................ 47.28 18.34 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 

. 
 26 05 33 13-0527 EA 2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors .............................................................................. 66.20 22.92 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 

. 
 26 05 33 13-0528 EA 2-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ...................................................................... 101.97 27.50 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 
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. 
 26 05 33 13-0529 EA 3" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 126.43 32.09 

    For Work In Restricted Working Space, Add  19.25 
    For Installation Above 14', Add  9.63 

. 
 26 05 33 13-0530 EA 3-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ...................................................................... 159.28 38.96 

    For Work In Restricted Working Space, Add  23.38 
    For Installation Above 14', Add  11.69 

. 
 26 05 33 13-0531 EA 4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 191.26 45.84 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 

XXXXXXX 
. 
 26 05 33 13-0532  Rigid Galvanized Steel (RGS) Compression Coupling (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0533 EA 1/2" Rigid Galvanized Steel (RGS) Compression Coupling .................................................................................................. 25.53 11.46 
    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 

. 
 26 05 33 13-0534 EA 3/4" Rigid Galvanized Steel (RGS) Compression Coupling .................................................................................................. 31.69 13.75 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 

. 
 26 05 33 13-0535 EA 1" Rigid Galvanized Steel (RGS) Compression Coupling ..................................................................................................... 43.97 18.34 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 

. 
 26 05 33 13-0536 EA 1-1/4" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................... 56.65 22.92 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 

. 
 26 05 33 13-0537 EA 1-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................... 69.09 27.50 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 

. 
 26 05 33 13-0538 EA 2" Rigid Galvanized Steel (RGS) Compression Connector ................................................................................................... 94.96 32.09 

    For Work In Restricted Working Space, Add  19.25 
    For Installation Above 14', Add  9.63 

. 
 26 05 33 13-0539 EA 2-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................. 138.19 36.67 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 

. 
 26 05 33 13-0540 EA 3" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 149.16 31.63 

    For Work In Restricted Working Space, Add  18.98 
    For Installation Above 14', Add  9.49 

. 
 26 05 33 13-0541 EA 3-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................. 209.35 48.13 

    For Work In Restricted Working Space, Add  28.88 
    For Installation Above 14', Add  14.44 

. 
 26 05 33 13-0542 EA 4" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 254.72 55.01 

    For Work In Restricted Working Space, Add  33.00 
    For Installation Above 14', Add  16.50 

XXXXXXX 
. 
 26 05 33 13-0543  Rigid Galvanized Steel (RGS) Knock Out Seal (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0544 EA 1/2" Snap-in Knock Out Seal .................................................................................................................................................. 4.78 2.29 
    For Work In Restricted Working Space, Add  1.37 
    For Installation Above 14', Add  0.69 

. 
 26 05 33 13-0545 EA 3/4" Snap-in Knock Out Seal .................................................................................................................................................. 5.76 2.75 

    For Work In Restricted Working Space, Add  1.65 
    For Installation Above 14', Add  0.83 

. 
 26 05 33 13-0546 EA 1" Snap-in Knock Out Seal ..................................................................................................................................................... 6.82 3.21 

    For Work In Restricted Working Space, Add  1.92 
    For Installation Above 14', Add  0.96 

. 
 26 05 33 13-0547 EA 1-1/4" Snap-in Knock Out Seal ............................................................................................................................................... 8.78 4.13 

    For Work In Restricted Working Space, Add  2.48 
    For Installation Above 14', Add  1.24 

. 
 26 05 33 13-0548 EA 1-1/2" Snap-in Knock Out Seal ............................................................................................................................................... 9.91 4.58 

    For Work In Restricted Working Space, Add  2.75 
    For Installation Above 14', Add  1.38 

. 
 26 05 33 13-0549 EA 2" Snap-in Knock Out Seal ................................................................................................................................................... 12.05 5.50 

    For Work In Restricted Working Space, Add  3.30 
    For Installation Above 14', Add  1.65 

. 
 26 05 33 13-0550 EA 2-1/2" 3-Piece Knock Out Seal ............................................................................................................................................. 16.20 6.87 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 

. 
 26 05 33 13-0551 EA 3" 3-Piece Knock Out Seal ................................................................................................................................................... 18.69 7.80 

    For Work In Restricted Working Space, Add  4.67 
    For Installation Above 14', Add  2.34 

. 
 26 05 33 13-0552 EA 3-1/2" 3-Piece Knock Out Seal ............................................................................................................................................. 21.03 8.71 

    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 

. 
 26 05 33 13-0553 EA 4" 3-Piece Knock Out Seal ................................................................................................................................................... 24.02 9.63 

    For Work In Restricted Working Space, Add  5.78 
    For Installation Above 14', Add  2.89 

XXXXXXX 
. 
 26 05 33 13-0554  Rigid Galvanized Steel (RGS) Chase Nipples (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0555 EA 1/2" Rigid Galvanized Steel (RGS) Chase Nipple ................................................................................................................. 11.30 5.50 
    For Work In Restricted Working Space, Add  3.30 
    For Installation Above 14', Add  1.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.30 
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. 
 26 05 33 13-0556 EA 3/4" Rigid Galvanized Steel (RGS) Chase Nipple ................................................................................................................. 13.34 6.41 

    For Work In Restricted Working Space, Add  3.85 
    For Installation Above 14', Add  1.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-0557 EA 1" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 16.67 7.80 

    For Work In Restricted Working Space, Add  4.67 
    For Installation Above 14', Add  2.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.67 

. 
 26 05 33 13-0558 EA 1-1/4" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 20.24 9.17 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.50 

. 
 26 05 33 13-0559 EA 1-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 25.36 11.46 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0560 EA 2" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 31.46 13.75 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.25 

. 
 26 05 33 13-0561 EA 2-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 39.62 16.04 

    For Work In Restricted Working Space, Add  9.63 
    For Installation Above 14', Add  4.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 33 13-0562 EA 3" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 44.40 18.34 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.00 

. 
 26 05 33 13-0563 EA 3-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 54.92 20.62 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.38 

. 
 26 05 33 13-0564 EA 4" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 74.47 22.92 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

XXXXXXX 
. 
 26 05 33 13-0565  Rigid Galvanized Steel (RGS) Pulling Elbow (26 05 33 13-0042) 
. 
. 

 26 05 33 13-0566 EA 1/2" Rigid Galvanized Steel (RGS) Pulling Elbow ................................................................................................................. 21.70 8.25 
    For Work In Restricted Working Space, Add  4.95 
    For Installation Above 14', Add  2.48 

. 
 26 05 33 13-0567 EA 3/4" Rigid Galvanized Steel (RGS) Pulling Elbow ................................................................................................................. 25.21 9.63 

    For Work In Restricted Working Space, Add  5.78 
    For Installation Above 14', Add  2.89 

. 
 26 05 33 13-0568 EA 1" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................... 31.91 11.00 

    For Work In Restricted Working Space, Add  6.60 
    For Installation Above 14', Add  3.30 

. 
 26 05 33 13-0569 EA 1-1/4" Rigid Galvanized Steel (RGS) Pulling Elbow .............................................................................................................. 40.83 13.75 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 

. 
 26 05 33 13-0570 EA 1-1/2" Rigid Galvanized Steel (RGS) Pulling Elbow .............................................................................................................. 54.16 16.51 

    For Work In Restricted Working Space, Add  9.90 
    For Installation Above 14', Add  4.95 

. 
 26 05 33 13-0571 EA 2" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................... 71.99 19.25 

    For Work In Restricted Working Space, Add  11.55 
    For Installation Above 14', Add  5.78 

. 
 26 05 33 13-0572 EA 2-1/2" Rigid Galvanized Steel (RGS) Pulling Elbow .............................................................................................................. 99.29 22.01 

    For Work In Restricted Working Space, Add  13.20 
    For Installation Above 14', Add  6.60 

. 
 26 05 33 13-0573 EA 3" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................. 172.14 27.50 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 

XXXXXXX 
. 
 26 05 33 13-0574  Electrical Metallic Tubing (EMT) Thinwall Conduit (26 05 33 13-0041) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0575  Electrical Metallic Tubing (EMT) Thinwall Conduit (26 05 33 13-0574) 

Note: Includes field bending conduit up to and including 1". 
. 
. 

 26 05 33 13-0576 LF 1/2" Electrical Metallic Tubing (EMT) Conduit ......................................................................................................................... 4.48 1.65 
    For >250 To 500, Deduct  -0.02 
    For >500 To 1,000, Deduct  -0.23 
    For >1,000, Deduct  -0.34 
    For Installation In Metal Stud Wall, Add  0.41 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.03 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.62 
    For Work In Restricted Working Space, Add  1.24 
    For Installation Above 14', Add  0.62 
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. 
 26 05 33 13-0577 LF 3/4" Electrical Metallic Tubing (EMT) Conduit ......................................................................................................................... 5.21 1.83 

    For >250 To 500, Deduct  -0.03 
    For >500 To 1,000, Deduct  -0.28 
    For >1,000, Deduct  -0.41 
    For Installation In Metal Stud Wall, Add  0.46 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.15 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.69 
    For Work In Restricted Working Space, Add  1.37 
    For Installation Above 14', Add  0.69 

. 
 26 05 33 13-0578 LF 1" Electrical Metallic Tubing (EMT) Conduit ............................................................................................................................ 6.16 2.01 

    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.34 
    For >1,000, Deduct  -0.49 
    For Installation In Metal Stud Wall, Add  0.50 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.26 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.76 
    For Work In Restricted Working Space, Add  1.51 
    For Installation Above 14', Add  0.76 

. 
 26 05 33 13-0579 LF 1-1/4" Electrical Metallic Tubing (EMT) Conduit ..................................................................................................................... 7.26 2.27 

    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000, Deduct  -0.58 
    For Installation In Metal Stud Wall, Add  0.57 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.42 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.85 
    For Work In Restricted Working Space, Add  1.70 
    For Installation Above 14', Add  0.85 

. 
 26 05 33 13-0580 LF 1-1/2" Electrical Metallic Tubing (EMT) Conduit ..................................................................................................................... 8.35 2.57 

    For >250 To 500, Deduct  -0.10 
    For >500 To 1,000, Deduct  -0.47 
    For >1,000, Deduct  -0.67 
    For Installation In Metal Stud Wall, Add  0.64 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.60 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.96 
    For Work In Restricted Working Space, Add  1.92 
    For Installation Above 14', Add  0.96 

. 
 26 05 33 13-0581 LF 2" Electrical Metallic Tubing (EMT) Conduit ............................................................................................................................ 9.73 2.94 

    For >250 To 500, Deduct  -0.12 
    For >500 To 1,000, Deduct  -0.55 
    For >1,000, Deduct  -0.79 
    For Installation In Metal Stud Wall, Add  0.73 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.84 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.10 
    For Work In Restricted Working Space, Add  2.20 
    For Installation Above 14', Add  1.10 

. 
 26 05 33 13-0582 LF 2-1/2" Electrical Metallic Tubing (EMT) Conduit ................................................................................................................... 12.32 3.49 

    For >250 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000, Deduct  -1.01 
    For Installation In Metal Stud Wall, Add  0.87 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.18 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.31 
    For Work In Restricted Working Space, Add  2.61 
    For Installation Above 14', Add  1.31 

. 
 26 05 33 13-0583 LF 3" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 14.68 4.04 

    For >250 To 500, Deduct  -0.23 
    For >500 To 1,000, Deduct  -0.85 
    For >1,000, Deduct  -1.22 
    For Installation In Metal Stud Wall, Add  1.01 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.52 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.51 
    For Work In Restricted Working Space, Add  3.02 
    For Installation Above 14', Add  1.51 

. 
 26 05 33 13-0584 LF 3-1/2" Electrical Metallic Tubing (EMT) Conduit ................................................................................................................... 18.25 4.77 

    For >250 To 500, Deduct  -0.32 
    For >500 To 1,000, Deduct  -1.07 
    For >1,000, Deduct  -1.53 
    For Installation In Metal Stud Wall, Add  1.19 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.98 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.79 
    For Work In Restricted Working Space, Add  3.58 
    For Installation Above 14', Add  1.79 

. 
 26 05 33 13-0585 LF 4" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 24.34 6.95 

    For >250 To 500, Deduct  -0.35 
    For >500 To 1,000, Deduct  -1.39 
    For >1,000, Deduct  -2.00 
    For Installation In Metal Stud Wall, Add  1.74 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.35 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.61 
    For Work In Restricted Working Space, Add  5.22 
    For Installation Above 14', Add  2.61 

XXXXXXX 
. 
 26 05 33 13-0586  Electrical Metallic Tubing (EMT) 90 Degree Elbows (26 05 33 13-0574) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 
 26 05 33 13-0587  Electrical Metallic Tubing (EMT) Set Screw Couplings (26 05 33 13-0574) 
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. 

. 
 26 05 33 13-0588 EA 1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ...................................................................................................... 4.78 2.20 

    For Work In Restricted Working Space, Add  1.37 
    For Installation Above 14', Add  0.69 

. 
 26 05 33 13-0589 EA  3/4" Electrical Metallic Tubing (EMT) Set Screw Coupling ...................................................................................................... 5.85 2.20 

    For Work In Restricted Working Space, Add  1.65 
    For Installation Above 14', Add  0.83 

. 
 26 05 33 13-0590 EA  1" Electrical Metallic Tubing (EMT) Set Screw Coupling ......................................................................................................... 7.01 2.57 

    For Work In Restricted Working Space, Add  1.92 
    For Installation Above 14', Add  0.96 

. 
 26 05 33 13-0591 EA  1-1/4" Electrical Metallic Tubing (EMT) Set Screw Coupling................................................................................................... 9.32 3.30 

    For Work In Restricted Working Space, Add  2.48 
    For Installation Above 14', Add  1.24 

. 
 26 05 33 13-0592 EA  1-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling................................................................................................. 11.63 4.04 

    For Work In Restricted Working Space, Add  3.03 
    For Installation Above 14', Add  1.51 

. 
 26 05 33 13-0593 EA  2" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 15.78 5.50 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 

. 
 26 05 33 13-0594 EA  2-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling................................................................................................. 22.75 7.34 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 

. 
 26 05 33 13-0595 EA 3" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 28.29 8.44 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 

. 
 26 05 33 13-0596 EA 3-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling................................................................................................. 34.02 9.17 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 

. 
 26 05 33 13-0597 EA 4" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 89.25 25.21 

    For Work In Restricted Working Space, Add  24.48 
    For Installation Above 14', Add  12.24 

XXXXXXX 
. 
 26 05 33 13-0598  Electrical Metallic Tubing (EMT) Compression Couplings (26 05 33 13-0574) 
. 
. 

 26 05 33 13-0599 EA 1/2 Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 6.36 2.40 
    For Work In Restricted Working Space, Add  1.81 
    For Installation Above 14', Add  0.90 

. 
 26 05 33 13-0600 EA 3/4" Electrical Metallic Tubing (EMT) Compression Coupling ................................................................................................. 6.91 2.57 

    For Work In Restricted Working Space, Add  1.92 
    For Installation Above 14', Add  0.96 

. 
 26 05 33 13-0601 EA 1" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 10.01 3.67 

    For Work In Restricted Working Space, Add  2.75 
    For Installation Above 14', Add  1.38 

. 
 26 05 33 13-0602 EA 1-1/4" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 12.49 4.40 

    For Work In Restricted Working Space, Add  3.30 
    For Installation Above 14', Add  1.65 

. 
 26 05 33 13-0603 EA 1-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 14.97 5.13 

    For Work In Restricted Working Space, Add  3.85 
    For Installation Above 14', Add  1.93 

. 
 26 05 33 13-0604 EA 2" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 18.63 6.23 

    For Work In Restricted Working Space, Add  4.67 
    For Installation Above 14', Add  2.34 

. 
 26 05 33 13-0605 EA 2-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 31.54 9.23 

    For Work In Restricted Working Space, Add  6.92 
    For Installation Above 14', Add  3.46 

. 
 26 05 33 13-0606 EA 3" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 36.12 10.27 

    For Work In Restricted Working Space, Add  7.70 
    For Installation Above 14', Add  3.85 

. 
 26 05 33 13-0607 EA 3-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 45.76 12.84 

    For Work In Restricted Working Space, Add  9.63 
    For Installation Above 14', Add  4.81 

. 
 26 05 33 13-0608 EA 4" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 56.13 16.51 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 

XXXXXXX 
. 
 26 05 33 13-0609  Electrical Metallic Tubing (EMT) Box Connectors With Set Screw (26 05 33 13-0574) 
. 
. 

 26 05 33 13-0610 EA 1/2" Electrical Metallic Tubing (EMT) Box Connector With Set Screw .................................................................................... 4.81 1.83 
    For Work In Restricted Working Space, Add  1.37 
    For Installation Above 14', Add  0.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.37 

. 
 26 05 33 13-0611 EA 3/4" Electrical Metallic Tubing (EMT) Box Connector With Set Screw .................................................................................... 5.90 2.20 

    For Work In Restricted Working Space, Add  1.65 
    For Installation Above 14', Add  0.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.65 

. 
 26 05 33 13-0612 EA 1" Electrical Metallic Tubing (EMT) Box Connector With Set Screw ....................................................................................... 7.00 2.57 

    For Work In Restricted Working Space, Add  1.92 
    For Installation Above 14', Add  0.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 

. 
 26 05 33 13-0613 EA 1-1/4" Electrical Metallic Tubing (EMT) Box Connector With Set Screw ............................................................................... 10.14 3.67 

    For Work In Restricted Working Space, Add  2.75 
    For Installation Above 14', Add  1.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.75 
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. 
 26 05 33 13-0614 EA 1-1/2" Electrical Metallic Tubing (EMT) Box Connector With Set Screw ............................................................................... 12.68 4.40 

    For Work In Restricted Working Space, Add  3.30 
    For Installation Above 14', Add  1.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.30 

. 
 26 05 33 13-0615 EA 2" Electrical Metallic Tubing (EMT) Box Connector With Set Screw ..................................................................................... 15.93 5.50 

    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0616 EA 2-1/2" Electrical Metallic Tubing (EMT) Box Connector With Set Screw ............................................................................... 23.62 7.34 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.50 

. 
 26 05 33 13-0617 EA 3" Electrical Metallic Tubing (EMT) Box Connector With Set Screw ..................................................................................... 29.21 9.17 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0618 EA 3-1/2" Electrical Metallic Tubing (EMT) Box Connector With Set Screw ............................................................................... 34.96 11.00 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.25 

. 
 26 05 33 13-0619 EA 4" Electrical Metallic Tubing (EMT) Box Connector With Set Screw ..................................................................................... 40.73 12.84 

    For Work In Restricted Working Space, Add  9.63 
    For Installation Above 14', Add  4.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

XXXXXXX 
. 
 26 05 33 13-0620  Electrical Metallic Tubing (EMT) Insulated Box Connectors With Set Screw 

(26 05 33 13-0574) 
. 
. 

 26 05 33 13-0621 EA  1/2" Electrical Metallic Tubing (EMT) Insulated Box Connector With Set Screw .................................................................... 6.90 2.48 
    For Work In Restricted Working Space, Add  1.84 
    For Installation Above 14', Add  0.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.84 

. 
 26 05 33 13-0622 EA  3/4" Electrical Metallic Tubing (EMT) Insulated Box Connector With Set Screw .................................................................... 7.91 2.66 

    For Work In Restricted Working Space, Add  2.01 
    For Installation Above 14', Add  1.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.01 

. 
 26 05 33 13-0623 EA  1" Electrical Metallic Tubing (EMT) Insulated Box Connector With Set Screw ..................................................................... 10.20 3.30 

    For Work In Restricted Working Space, Add  2.45 
    For Installation Above 14', Add  1.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.45 

. 
 26 05 33 13-0624 EA  1-1/4" Electrical Metallic Tubing (EMT) Insulated Box Connector With Set Screw ............................................................... 14.02 4.22 

    For Work In Restricted Working Space, Add  3.14 
    For Installation Above 14', Add  1.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.14 

. 
 26 05 33 13-0625 EA  1-1/2" Electrical Metallic Tubing (EMT) Insulated Box Connector With Set Screw ............................................................... 17.45 4.86 

    For Work In Restricted Working Space, Add  3.66 
    For Installation Above 14', Add  1.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.66 

. 
 26 05 33 13-0626 EA  2" Electrical Metallic Tubing (EMT) Insulated Box Connector With Set Screw ..................................................................... 22.27 5.86 

    For Work In Restricted Working Space, Add  4.40 
    For Installation Above 14', Add  2.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.40 

. 
 26 05 33 13-0627 EA  2-1/2" Electrical Metallic Tubing (EMT) Insulated Box Connector With Set Screw ............................................................... 53.99 8.16 

    For Work In Restricted Working Space, Add  6.11 
    For Installation Above 14', Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.11 

. 
 26 05 33 13-0628 EA  3" Electrical Metallic Tubing (EMT) Insulated Box Connector With Set Screw ..................................................................... 66.90 10.82 

    For Work In Restricted Working Space, Add  8.14 
    For Installation Above 14', Add  4.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.14 

. 
 26 05 33 13-0629 EA  3-1/2" Electrical Metallic Tubing (EMT) Insulated Box Connector With Set Screw ............................................................... 88.97 13.94 

    For Work In Restricted Working Space, Add  10.48 
    For Installation Above 14', Add  5.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.48 

. 
 26 05 33 13-0630 EA  4" Electrical Metallic Tubing (EMT) Insulated Box Connector With Set Screw ................................................................... 104.97 18.34 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

XXXXXXX 
. 
 26 05 33 13-0631  Electrical Metallic Tubing (EMT) Box Compression Connectors (26 05 33 13-0574) 
. 
. 

 26 05 33 13-0632 EA 1/2" Electrical Metallic Tubing (EMT) Box Compression Connector ....................................................................................... 6.88 2.20 
    For Work In Restricted Working Space, Add  1.65 
    For Installation Above 14', Add  0.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.65 

. 
 26 05 33 13-0633 EA 3/4" Electrical Metallic Tubing (EMT) Box Compression Connector ....................................................................................... 8.30 2.57 

    For Work In Restricted Working Space, Add  1.92 
    For Installation Above 14', Add  0.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.92 

. 
 26 05 33 13-0634 EA 1" Electrical Metallic Tubing (EMT) Box Compression Connector ........................................................................................ 10.65 2.94 

    For Work In Restricted Working Space, Add  2.20 
    For Installation Above 14', Add  1.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.20 
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. 
 26 05 33 13-0635 EA 1-1/4" Electrical Metallic Tubing (EMT) Box Compression Connector .................................................................................. 17.42 4.40 

    For Work In Restricted Working Space, Add  3.30 
    For Installation Above 14', Add  1.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.30 

. 
 26 05 33 13-0636 EA 1-1/2" Electrical Metallic Tubing (EMT) Box Compression Connector .................................................................................. 22.27 5.13 

    For Work In Restricted Working Space, Add  3.85 
    For Installation Above 14', Add  1.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-0637 EA 2" Electrical Metallic Tubing (EMT) Box Compression Connector ........................................................................................ 30.53 6.60 

    For Work In Restricted Working Space, Add  4.95 
    For Installation Above 14', Add  2.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 

. 
 26 05 33 13-0638 EA 2-1/2" Electrical Metallic Tubing (EMT) Box Compression Connector .................................................................................. 69.93 8.80 

    For Work In Restricted Working Space, Add  6.60 
    For Installation Above 14', Add  3.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.60 

. 
 26 05 33 13-0639 EA 3" Electrical Metallic Tubing (EMT) Box Compression Connector ........................................................................................ 91.73 11.00 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.25 

. 
 26 05 33 13-0640 EA 3-1/2" Electrical Metallic Tubing (EMT) Box Compression Connector ................................................................................ 124.87 12.84 

    For Work In Restricted Working Space, Add  9.63 
    For Installation Above 14', Add  4.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 33 13-0641 EA 4" Electrical Metallic Tubing (EMT) Box Compression Connector ...................................................................................... 132.51 14.67 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.00 

XXXXXXX 
. 
 26 05 33 13-0642  Electrical Metallic Tubing (EMT) Insulated Box Compression Connectors (26 05 

33 13-0574) 
. 
. 

 26 05 33 13-0643 EA  1/2" Electrical Metallic Tubing (EMT) Insulated Box Compression Connector ........................................................................ 7.67 2.48 
    For Work In Restricted Working Space, Add  1.84 
    For Installation Above 14', Add  0.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.84 

. 
 26 05 33 13-0644 EA  3/4" Electrical Metallic Tubing (EMT) Insulated Box Compression Connector ........................................................................ 8.83 2.66 

    For Work In Restricted Working Space, Add  2.01 
    For Installation Above 14', Add  1.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.01 

. 
 26 05 33 13-0645 EA  1" Electrical Metallic Tubing (EMT) Insulated Box Compression Connector ......................................................................... 11.83 3.30 

    For Work In Restricted Working Space, Add  2.45 
    For Installation Above 14', Add  1.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.45 

. 
 26 05 33 13-0646 EA  1-1/4" Electrical Metallic Tubing (EMT) Insulated Box Compression Connector ................................................................... 17.79 4.22 

    For Work In Restricted Working Space, Add  3.14 
    For Installation Above 14', Add  1.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.14 

. 
 26 05 33 13-0647 EA  1-1/2" Electrical Metallic Tubing (EMT) Insulated Box Compression Connector ................................................................... 22.85 4.86 

    For Work In Restricted Working Space, Add  3.66 
    For Installation Above 14', Add  1.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.66 

. 
 26 05 33 13-0648 EA  2" Electrical Metallic Tubing (EMT) Insulated Box Compression Connector ......................................................................... 30.17 5.86 

    For Work In Restricted Working Space, Add  4.40 
    For Installation Above 14', Add  2.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.40 

. 
 26 05 33 13-0649 EA  2-1/2" Electrical Metallic Tubing (EMT) Insulated Box Compression Connector ................................................................... 80.50 8.16 

    For Work In Restricted Working Space, Add  6.11 
    For Installation Above 14', Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.11 

. 
 26 05 33 13-0650 EA  3" Electrical Metallic Tubing (EMT) Insulated Box Compression Connector ....................................................................... 104.63 10.82 

    For Work In Restricted Working Space, Add  8.14 
    For Installation Above 14', Add  4.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.14 

. 
 26 05 33 13-0651 EA  3-1/2" Electrical Metallic Tubing (EMT) Insulated Box Compression Connector ................................................................. 141.98 13.94 

    For Work In Restricted Working Space, Add  10.48 
    For Installation Above 14', Add  5.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.48 

. 
 26 05 33 13-0652 EA  4" Electrical Metallic Tubing (EMT) Insulated Box Compression Connector ....................................................................... 161.05 18.34 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

XXXXXXX 
. 
 26 05 33 13-0653  Electrical Metallic Tubing (EMT) Expansion Fittings (26 05 33 13-0574) 

Note: Excludes jumper. 
. 
. 

 26 05 33 13-0654 EA  1/2" Electrical Metallic Tubing (EMT) Expansion Fitting ........................................................................................................ 61.10 12.20 
    For Work In Restricted Working Space, Add  9.15 
    For Installation Above 14', Add  4.58 

. 
 26 05 33 13-0655 EA  3/4" Electrical Metallic Tubing (EMT) Expansion Fitting ........................................................................................................ 73.48 14.76 

    For Work In Restricted Working Space, Add  11.10 
    For Installation Above 14', Add  5.55 

. 
 26 05 33 13-0656 EA  1" Electrical Metallic Tubing (EMT) Expansion Fitting ........................................................................................................... 92.38 18.52 

    For Work In Restricted Working Space, Add  13.87 
    For Installation Above 14', Add  6.93 
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. 
 26 05 33 13-0657 EA  1-1/4" Electrical Metallic Tubing (EMT) Expansion Fitting .................................................................................................. 113.75 22.74 

    For Work In Restricted Working Space, Add  17.06 
    For Installation Above 14', Add  8.53 

. 
 26 05 33 13-0658 EA  1-1/2" Electrical Metallic Tubing (EMT) Expansion Fitting .................................................................................................. 143.97 26.68 

    For Work In Restricted Working Space, Add  20.01 
    For Installation Above 14', Add  10.01 

. 
 26 05 33 13-0659 EA  2" Electrical Metallic Tubing (EMT) Expansion Fitting......................................................................................................... 196.04 32.46 

    For Work In Restricted Working Space, Add  24.36 
    For Installation Above 14', Add  12.18 

. 
 26 05 33 13-0660 EA  2-1/2" Electrical Metallic Tubing (EMT) Expansion Fitting .................................................................................................. 285.68 41.71 

    For Work In Restricted Working Space, Add  31.29 
    For Installation Above 14', Add  15.65 

. 
 26 05 33 13-0661 EA  3" Electrical Metallic Tubing (EMT) Expansion Fitting......................................................................................................... 344.12 48.77 

    For Work In Restricted Working Space, Add  36.59 
    For Installation Above 14', Add  18.30 

. 
 26 05 33 13-0662 EA  3-1/2" Electrical Metallic Tubing (EMT) Expansion Fitting .................................................................................................. 438.83 53.17 

    For Work In Restricted Working Space, Add  39.89 
    For Installation Above 14', Add  19.95 

. 
 26 05 33 13-0663 EA  4" Electrical Metallic Tubing (EMT) Expansion Fitting......................................................................................................... 533.08 58.67 

    For Work In Restricted Working Space, Add  44.02 
    For Installation Above 14', Add  22.01 

XXXXXXX 
. 
 26 05 33 13-0664  Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapters 

(26 05 33 13-0574) 
. 
. 

 26 05 33 13-0665 EA  1/2" To 3/8" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ...................................................... 9.96 3.30 
    For Work In Restricted Working Space, Add  2.44 
    For Installation Above 14', Add  1.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.44 

. 
 26 05 33 13-0666 EA  1/2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ................................................................. 11.47 3.30 

    For Work In Restricted Working Space, Add  2.44 
    For Installation Above 14', Add  1.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.44 

. 
 26 05 33 13-0667 EA  3/4" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ................................................................. 13.34 3.58 

    For Work In Restricted Working Space, Add  2.72 
    For Installation Above 14', Add  1.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.72 

. 
 26 05 33 13-0668 EA  1" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................................... 21.56 4.13 

    For Work In Restricted Working Space, Add  3.09 
    For Installation Above 14', Add  1.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.09 

. 
 26 05 33 13-0669 EA  1-1/4" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ............................................................. 26.13 4.95 

    For Work In Restricted Working Space, Add  3.74 
    For Installation Above 14', Add  1.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.74 

. 
 26 05 33 13-0670 EA  1-1/2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ............................................................. 29.74 5.68 

    For Work In Restricted Working Space, Add  4.27 
    For Installation Above 14', Add  2.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.27 

. 
 26 05 33 13-0671 EA  2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................................... 40.33 7.16 

    For Work In Restricted Working Space, Add  5.34 
    For Installation Above 14', Add  2.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.34 

XXXXXXX 
. 
 26 05 33 13-0672  Intermediate Metal Conduit (IMC) (26 05 33 13-0041) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0673  Intermediate Metal Conduit (IMC) Conduit (26 05 33 13-0672) 

Note: Includes field bending conduit up to 1". 
. 
. 

 26 05 33 13-0674 LF 1/2" Intermediate Metal Conduit (IMC) Conduit ...................................................................................................................... 5.65 1.83 
    For >250 To 500, Deduct  -0.05 
    For >500 To 1,000, Deduct  -0.08 
    For >1,000, Deduct  -0.11 
    For Installation In Metal Stub Wall, Add  0.46 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.15 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.69 
    For Work In Restricted Working Space, Add  1.37 
    For Installation Above 14', Add  0.69 

. 
 26 05 33 13-0675 LF 3/4" Intermediate Metal Conduit (IMC) Conduit ...................................................................................................................... 6.32 2.01 

    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.10 
    For >1,000, Deduct  -0.13 
    For Installation In Metal Stub Wall, Add  0.50 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.26 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.76 
    For Work In Restricted Working Space, Add  1.51 
    For Installation Above 14', Add  0.76 

. 
 26 05 33 13-0676 LF 1" Intermediate Metal Conduit (IMC) Conduit ......................................................................................................................... 7.47 2.20 

    For >250 To 500, Deduct  -0.10 
    For >500 To 1,000, Deduct  -0.15 
    For >1,000, Deduct  -0.20 
    For Installation In Metal Stub Wall, Add  0.55 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.38 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.83 
    For Work In Restricted Working Space, Add  1.65 
    For Installation Above 14', Add  0.83 
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. 
 26 05 33 13-0677 LF 1-1/4" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................... 8.91 4.40 

    For >250 To 500, Deduct  -0.13 
    For >500 To 1,000, Deduct  -0.19 
    For >1,000, Deduct  -0.25 
    For Installation In Metal Stub Wall, Add  0.64 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.60 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.96 
    For Work In Restricted Working Space, Add  1.92 
    For Installation Above 14', Add  0.96 

. 
 26 05 33 13-0678 LF 1-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 10.29 2.94 

    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.22 
    For >1,000, Deduct  -0.30 
    For Installation In Metal Stub Wall, Add  0.73 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.84 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.10 
    For Work In Restricted Working Space, Add  2.20 
    For Installation Above 14', Add  1.10 

. 
 26 05 33 13-0679 LF 2" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 12.25 3.30 

    For >250 To 500, Deduct  -0.20 
    For >500 To 1,000, Deduct  -0.30 
    For >1,000, Deduct  -0.40 
    For Installation In Metal Stub Wall, Add  0.83 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.06 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.24 
    For Work In Restricted Working Space, Add  2.48 
    For Installation Above 14', Add  1.24 

. 
 26 05 33 13-0680 LF 2-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 19.86 4.40 

    For >250 To 500, Deduct  -0.44 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000, Deduct  -0.89 
    For Installation In Metal Stub Wall, Add  1.10 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.75 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.65 
    For Work In Restricted Working Space, Add  3.30 
    For Installation Above 14', Add  1.65 

. 
 26 05 33 13-0681 LF 3" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 24.66 5.50 

    For >250 To 500, Deduct  -0.55 
    For >500 To 1,000, Deduct  -0.82 
    For >1,000, Deduct  -1.09 
    For Installation In Metal Stub Wall, Add  1.38 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.44 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.06 
    For Work In Restricted Working Space, Add  4.13 
    For Installation Above 14', Add  2.06 

. 
 26 05 33 13-0682 LF 3-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 29.14 6.60 

    For >250 To 500, Deduct  -0.63 
    For >500 To 1,000, Deduct  -0.95 
    For >1,000, Deduct  -1.26 
    For Installation In Metal Stub Wall, Add  1.65 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.13 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.48 
    For Work In Restricted Working Space, Add  4.95 
    For Installation Above 14', Add  2.48 

. 
 26 05 33 13-0683 LF 4" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 34.12 7.70 

    For >250 To 500, Deduct  -0.74 
    For >500 To 1,000, Deduct  -1.12 
    For >1,000, Deduct  -1.49 
    For Installation In Metal Stub Wall, Add  1.93 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.81 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.89 
    For Work In Restricted Working Space, Add  5.78 
    For Installation Above 14', Add  2.89 

XXXXXXX 
. 
 26 05 33 13-0684  Intermediate Metal Conduit (IMC) 90 Degree Elbows (26 05 33 13-0672) 

See CSI section 26 05 33 13-2183 for conduit field bending. 
. 
. 

 26 05 33 13-0685 EA 1" Intermediate Metal Conduit (IMC) 90 Degree Elbow ........................................................................................................ 43.58 13.84 
    For Work In Restricted Working Space, Add  10.35 
    For Installation Above 14', Add  5.18 

. 
 26 05 33 13-0686 EA 1-1/4" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 52.80 16.04 

    For Work In Restricted Working Space, Add  12.02 
    For Installation Above 14', Add  6.01 

. 
 26 05 33 13-0687 EA 1-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 62.09 18.43 

    For Work In Restricted Working Space, Add  13.80 
    For Installation Above 14', Add  6.90 

. 
 26 05 33 13-0688 EA 2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ........................................................................................................ 73.76 20.26 

    For Work In Restricted Working Space, Add  15.18 
    For Installation Above 14', Add  7.59 

. 
 26 05 33 13-0689 EA 2-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 102.57 25.30 

    For Work In Restricted Working Space, Add  18.98 
    For Installation Above 14', Add  9.49 

. 
 26 05 33 13-0690 EA 3" Intermediate Metal Conduit (IMC) 90 Degree Elbow ...................................................................................................... 146.37 34.47 

    For Work In Restricted Working Space, Add  25.85 
    For Installation Above 14', Add  12.93 
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. 
 26 05 33 13-0691 EA 3-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 203.46 38.87 

    For Work In Restricted Working Space, Add  29.16 
    For Installation Above 14', Add  14.58 

. 
 26 05 33 13-0692 EA 4" Intermediate Metal Conduit (IMC) 90 Degree Elbow ...................................................................................................... 249.76 50.61 

    For Work In Restricted Working Space, Add  37.95 
    For Installation Above 14', Add  18.97 

XXXXXXX 
. 
 26 05 33 13-0693  Intermediate Metal Conduit (IMC) Bushing Sets With Locknut (26 05 33 13-0672) 
. 
. 

 26 05 33 13-0694 EA 1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 12.31 4.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-0695 EA 3/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 14.42 0.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 
. 

 26 05 33 13-0696 EA 1" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 18.54 6.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-0697 EA 1-1/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut .................................................................................... 22.58 8.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.32 
. 

 26 05 33 13-0698 EA 1-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut .................................................................................... 25.05 9.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0699 EA 2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 31.94 11.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.53 
. 

 26 05 33 13-0700 EA 2-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut .................................................................................... 56.80 18.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

. 
 26 05 33 13-0701 EA 3" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 72.09 24.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.70 
. 

 26 05 33 13-0702 EA 3-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut .................................................................................... 91.88 29.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.28 

. 
 26 05 33 13-0703 EA 4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ......................................................................................... 107.97 34.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.85 

XXXXXXX 
. 
 26 05 33 13-0704  Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fittings (26 05 33 13-

0672) 
Note: 3-Piece coupling. 

. 

. 
 26 05 33 13-0705 EA 1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 39.77 14.67 

    For Work In Restricted Working Space, Add  11.02 
    For Installation Above 14', Add  5.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.02 

. 
 26 05 33 13-0706 EA 3/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 44.91 16.41 

    For Work In Restricted Working Space, Add  12.29 
    For Installation Above 14', Add  6.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.29 

. 
 26 05 33 13-0707 EA 1" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................... 53.23 18.25 

    For Work In Restricted Working Space, Add  13.70 
    For Installation Above 14', Add  6.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.70 

. 
 26 05 33 13-0708 EA 1-1/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ........................................................................ 63.89 19.98 

    For Work In Restricted Working Space, Add  14.99 
    For Installation Above 14', Add  7.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.99 

. 
 26 05 33 13-0709 EA 1-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ........................................................................ 72.14 21.82 

    For Work In Restricted Working Space, Add  16.40 
    For Installation Above 14', Add  8.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.40 

. 
 26 05 33 13-0710 EA 2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................... 94.16 23.65 

    For Work In Restricted Working Space, Add  17.75 
    For Installation Above 14', Add  8.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.75 

. 
 26 05 33 13-0711 EA 2-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ...................................................................... 148.18 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-0712 EA 3" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 205.78 36.67 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.50 

. 
 26 05 33 13-0713 EA 3-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ...................................................................... 293.37 44.00 

    For Work In Restricted Working Space, Add  33.02 
    For Installation Above 14', Add  16.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.02 

. 
 26 05 33 13-0714 EA 4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 336.16 47.67 

    For Work In Restricted Working Space, Add  35.75 
    For Installation Above 14', Add  17.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.75 

XXXXXXX 
. 
 26 05 33 13-0715  Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To 

Electrical Metallic Tubing (EMT) Connectors (26 05 33 13-0672) 
. 
. 

 26 05 33 13-0716 EA 1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 
Connector ............................................................................................................................................................................ 21.66 7.34 

    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 33 Raceway And Boxes For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 84  County of San Mateo, Mechanical Works 

. 
 26 05 33 13-0717 EA 3/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 24.10 8.07 
    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.03 

. 
 26 05 33 13-0718 EA 1" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 27.60 9.17 
    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 

. 
 26 05 33 13-0719 EA 1-1/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 30.92 9.90 
    For Work In Restricted Working Space, Add  7.43 
    For Installation Above 14', Add  3.71 

. 
 26 05 33 13-0720 EA 1-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 36.11 11.00 
    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 

. 
 26 05 33 13-0721 EA 2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 42.97 12.11 
    For Work In Restricted Working Space, Add  9.08 
    For Installation Above 14', Add  4.54 

. 
 26 05 33 13-0722 EA 2-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 57.06 14.67 
    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 

. 
 26 05 33 13-0723 EA 3" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 70.72 18.34 
    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 

. 
 26 05 33 13-0724 EA 3-1/2"" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 84.94 22.01 
    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 

. 
 26 05 33 13-0725 EA 4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 95.14 23.84 
    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

XXXXXXX 
. 
 26 05 33 13-0726  Intermediate Metal Conduit (IMC) Rain Tight Threaded Hubs (26 05 33 13-0672) 
. 
. 

 26 05 33 13-0727 EA 1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ......................................................................................... 19.72 7.34 
    For Work In Restricted Working Space, Add  5.50 
    For Installation Above 14', Add  2.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.50 

. 
 26 05 33 13-0728 EA 3/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ......................................................................................... 25.00 9.17 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-0729 EA 1" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 30.58 11.00 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.25 

. 
 26 05 33 13-0730 EA 1-1/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ..................................................................................... 36.43 12.84 

    For Work In Restricted Working Space, Add  9.63 
    For Installation Above 14', Add  4.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 33 13-0731 EA 1-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ..................................................................................... 42.26 14.67 

    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.00 

. 
 26 05 33 13-0732 EA 2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 49.33 16.51 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.38 

. 
 26 05 33 13-0733 EA 2-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ..................................................................................... 59.38 18.34 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

. 
 26 05 33 13-0734 EA 3" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 68.66 20.17 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 

. 
 26 05 33 13-0735 EA 3-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ..................................................................................... 83.24 23.84 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

. 
 26 05 33 13-0736 EA 4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 94.01 25.67 

    For Work In Restricted Working Space, Add  19.25 
    For Installation Above 14', Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.25 

XXXXXXX 
. 
 26 05 33 13-0737  Intermediate Metal Conduit (IMC) Expansion Fittings (26 05 33 13-0672) 
. 
. 

 26 05 33 13-0738 EA 1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ..................................................................................................... 96.54 14.67 
    For Work In Restricted Working Space, Add  11.00 
    For Installation Above 14', Add  5.50 
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. 
 26 05 33 13-0739 EA 3/4" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................... 107.11 16.51 

    For Work In Restricted Working Space, Add  12.38 
    For Installation Above 14', Add  6.19 

. 
 26 05 33 13-0740 EA 1" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 119.03 18.34 

    For Work In Restricted Working Space, Add  13.76 
    For Installation Above 14', Add  6.88 

. 
 26 05 33 13-0741 EA 1-1/4" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 141.72 20.17 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 

. 
 26 05 33 13-0742 EA 1-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 170.80 22.01 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 

. 
 26 05 33 13-0743 EA 2" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 219.27 23.84 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 

. 
 26 05 33 13-0744 EA 2-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 324.16 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 

. 
 26 05 33 13-0745 EA 3" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 391.16 36.67 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 

. 
 26 05 33 13-0746 EA 3-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 537.87 44.00 

    For Work In Restricted Working Space, Add  33.01 
    For Installation Above 14', Add  16.50 

. 
 26 05 33 13-0747 EA 4" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 618.70 47.67 

    For Work In Restricted Working Space, Add  35.75 
    For Installation Above 14', Add  17.88 

XXXXXXX 
. 
 26 05 33 13-0748  Intermediate Metal Conduit (IMC) Sealing Fittings, Vertical/Horizontal (26 05 33 13-

0672) 
. 
. 

 26 05 33 13-0749 EA 1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ........................................................................... 68.87 22.92 
    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

. 
 26 05 33 13-0750 EA 3/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ........................................................................... 82.06 27.50 

    For Work In Restricted Working Space, Add  16.50 
    For Installation Above 14', Add  8.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.50 

. 
 26 05 33 13-0751 EA 1" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal .............................................................................. 98.95 32.09 

    For Work In Restricted Working Space, Add  19.25 
    For Installation Above 14', Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.25 

. 
 26 05 33 13-0752 EA 1-1/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 115.57 36.67 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-0753 EA 1-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 146.08 41.26 

    For Work In Restricted Working Space, Add  24.75 
    For Installation Above 14', Add  12.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.75 

. 
 26 05 33 13-0754 EA 2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 174.03 45.84 

    For Work In Restricted Working Space, Add  27.50 
    For Installation Above 14', Add  13.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.50 

. 
 26 05 33 13-0755 EA 2-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 237.97 55.01 

    For Work In Restricted Working Space, Add  33.00 
    For Installation Above 14', Add  16.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.00 

. 
 26 05 33 13-0756 EA 3" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 284.65 64.18 

    For Work In Restricted Working Space, Add  38.51 
    For Installation Above 14', Add  19.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.51 

. 
 26 05 33 13-0757 EA 3-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 597.47 73.35 

    For Work In Restricted Working Space, Add  44.00 
    For Installation Above 14', Add  22.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.00 

. 
 26 05 33 13-0758 EA 4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 686.74 82.51 

    For Work In Restricted Working Space, Add  49.51 
    For Installation Above 14', Add  24.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.51 

XXXXXXX 
. 
 26 05 33 13-0759  Intermediate Metal Conduit (IMC) Threaded Couplings (26 05 33 13-0672) 
. 
. 

 26 05 33 13-0760 EA 1/2" Intermediate Metal Conduit (IMC) Threaded Coupling .................................................................................................. 11.78 4.40 
    For Work In Restricted Working Space, Add  3.30 
    For Installation Above 14', Add  1.65 

. 
 26 05 33 13-0761 EA 3/4" Intermediate Metal Conduit (IMC) Threaded Coupling .................................................................................................. 16.54 6.23 

    For Work In Restricted Working Space, Add  4.68 
    For Installation Above 14', Add  2.34 

. 
 26 05 33 13-0762 EA 1" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 21.57 8.07 

    For Work In Restricted Working Space, Add  6.05 
    For Installation Above 14', Add  3.02 

. 
 26 05 33 13-0763 EA 1-1/4" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 24.71 9.17 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
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. 
 26 05 33 13-0764 EA 1-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 29.73 11.00 

    For Work In Restricted Working Space, Add  8.25 
    For Installation Above 14', Add  4.12 

. 
 26 05 33 13-0765 EA 2" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 34.15 12.47 

    For Work In Restricted Working Space, Add  9.36 
    For Installation Above 14', Add  4.68 

. 
 26 05 33 13-0766 EA 2-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 41.38 13.94 

    For Work In Restricted Working Space, Add  10.45 
    For Installation Above 14', Add  5.22 

. 
 26 05 33 13-0767 EA 3" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 48.36 15.77 

    For Work In Restricted Working Space, Add  11.83 
    For Installation Above 14', Add  5.91 

. 
 26 05 33 13-0768 EA 3-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 55.05 17.24 

    For Work In Restricted Working Space, Add  12.93 
    For Installation Above 14', Add  6.47 

. 
 26 05 33 13-0769 EA 4" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 57.88 18.34 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.87 

XXXXXXX 
. 
 26 05 33 13-0770  Intermediate Metal Conduit (IMC) Reducer Bushings (26 05 33 13-0672) 
. 
. 

 26 05 33 13-0771 EA 1/2" To 3/4" Intermediate Metal Conduit (IMC) Reducing Bushing ......................................................................................... 5.46 1.83 
    For Work In Restricted Working Space, Add  1.37 
    For Installation Above 14', Add  0.69 

. 
 26 05 33 13-0772 EA 3/4" To 1" Intermediate Metal Conduit (IMC) Reducing Bushing ............................................................................................ 5.97 1.83 

    For Work In Restricted Working Space, Add  1.38 
    For Installation Above 14', Add  0.69 

XXXXXXX 
. 
 26 05 33 13-0773  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit (26 05 33 13-0041) 
Note: 40 mil polyvinyl chloride (PVC) coated, 2 mil urethane lined (Ocal Blue, Crouse-Hinds, Appleton or O-
Z/Gedney). Used in hazardous locations. Exposed installation, branch and feeder conduit. Excludes supporting 
strap, hanger and fastening. 

. 

. 
 26 05 33 13-0774  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit (26 05 33 13-0773) 
Note: Includes field bending for conduit up to 1". 

. 

. 
 26 05 33 13-0775 LF 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit .......................................... 10.69 2.57 

    For >250 To 500, Deduct  -0.37 
    For >500 To 1,000, Deduct  -0.64 
    For >1,000, Deduct  -0.91 
    For Installation Above 14', Add  0.96 
    For Work In Restricted Working Space, Add  1.92 

. 
 26 05 33 13-0776 LF 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit .......................................... 12.30 2.94 

    For >250 To 500, Deduct  -0.43 
    For >500 To 1,000, Deduct  -0.74 
    For >1,000, Deduct  -1.05 
    For Installation Above 14', Add  1.10 
    For Work In Restricted Working Space, Add  2.20 

. 
 26 05 33 13-0777 LF 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 15.59 3.67 

    For >250 To 500, Deduct  -0.55 
    For >500 To 1,000, Deduct  -0.94 
    For >1,000, Deduct  -1.33 
    For Installation Above 14', Add  1.38 
    For Work In Restricted Working Space, Add  2.75 

. 
 26 05 33 13-0778 LF 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 19.14 4.40 

    For >250 To 500, Deduct  -0.68 
    For >500 To 1,000, Deduct  -1.16 
    For >1,000, Deduct  -1.64 
    For Installation Above 14', Add  1.65 
    For Work In Restricted Working Space, Add  3.30 

. 
 26 05 33 13-0779 LF 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 23.65 5.50 

    For >250 To 500, Deduct  -0.84 
    For >500 To 1,000, Deduct  -1.43 
    For >1,000, Deduct  -2.02 
    For Installation Above 14', Add  2.06 
    For Work In Restricted Working Space, Add  4.13 

. 
 26 05 33 13-0780 LF 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 29.41 6.60 

    For >250 To 500, Deduct  -1.06 
    For >500 To 1,000, Deduct  -1.79 
    For >1,000, Deduct  -2.53 
    For Installation Above 14', Add  2.48 
    For Work In Restricted Working Space, Add  4.95 

. 
 26 05 33 13-0781 LF 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 38.81 7.70 

    For >250 To 500, Deduct  -1.46 
    For >500 To 1,000, Deduct  -2.43 
    For >1,000, Deduct  -3.40 
    For Installation Above 14', Add  2.89 
    For Work In Restricted Working Space, Add  5.78 
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. 
 26 05 33 13-0782 LF 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 48.50 9.53 

    For >250 To 500, Deduct  -1.83 
    For >500 To 1,000, Deduct  -3.04 
    For >1,000, Deduct  -4.25 
    For Installation Above 14', Add  3.58 
    For Work In Restricted Working Space, Add  7.15 

. 
 26 05 33 13-0783 LF 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 59.50 11.73 

    For >250 To 500, Deduct  -2.24 
    For >500 To 1,000, Deduct  -3.73 
    For >1,000, Deduct  -5.22 
    For Installation Above 14', Add  4.40 
    For Work In Restricted Working Space, Add  8.80 

. 
 26 05 33 13-0784 LF 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 70.39 13.94 

    For >250 To 500, Deduct  -2.65 
    For >500 To 1,000, Deduct  -4.41 
    For >1,000, Deduct  -6.17 
    For Installation Above 14', Add  5.22 
    For Work In Restricted Working Space, Add  10.45 

. 
 26 05 33 13-0785 LF 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ........................................... 104.28 16.51 

    For >250 To 500, Deduct  -4.18 
    For >500 To 1,000, Deduct  -6.79 
    For >1,000, Deduct  -9.40 
    For Installation Above 14', Add  6.19 
    For Work In Restricted Working Space, Add  12.38 

. 
 26 05 33 13-0786 LF 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ........................................... 141.38 22.01 

    For >250 To 500, Deduct  -5.69 
    For >500 To 1,000, Deduct  -9.23 
    For >1,000, Deduct  -12.76 
    For Installation Above 14', Add  8.25 
    For Work In Restricted Working Space, Add  16.50 

XXXXXXX 
. 
 26 05 33 13-0787  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Couplings (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0788 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................ 11.68 3.58 
    For Installation Above 14', Add  1.07 
    For Work In Restricted Working Space, Add  2.15 

. 
 26 05 33 13-0789 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................ 14.27 4.77 

    For Installation Above 14', Add  1.43 
    For Work In Restricted Working Space, Add  2.86 

. 
 26 05 33 13-0790 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 18.08 5.96 

    For Installation Above 14', Add  1.79 
    For Work In Restricted Working Space, Add  3.58 

. 
 26 05 33 13-0791 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 20.28 6.55 

    For Installation Above 14', Add  1.97 
    For Work In Restricted Working Space, Add  3.93 

. 
 26 05 33 13-0792 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 24.02 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 

. 
 26 05 33 13-0793 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 30.36 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 

. 
 26 05 33 13-0794 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 52.34 10.72 

    For Installation Above 14', Add  3.22 
    For Work In Restricted Working Space, Add  6.44 

. 
 26 05 33 13-0795 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 67.30 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 

. 
 26 05 33 13-0796 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 82.67 17.28 

    For Installation Above 14', Add  5.18 
    For Work In Restricted Working Space, Add  10.37 

. 
 26 05 33 13-0797 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 103.92 23.84 

    For Installation Above 14', Add  7.15 
    For Work In Restricted Working Space, Add  14.30 

. 
 26 05 33 13-0798 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 248.87 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-0799 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 241.72 18.47 

    For Installation Above 14', Add  5.54 
    For Work In Restricted Working Space, Add  11.09 

XXXXXXX 
. 
 26 05 33 13-0800  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Standard Radius Elbows (26 05 33 13-0773) 
Note: 90, 45, or 30 degree. 

. 

. 
 26 05 33 13-0801 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ................. 45.63 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 

. 
 26 05 33 13-0802 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ................. 53.40 18.47 

    For Installation Above 14', Add  5.54 
    For Work In Restricted Working Space, Add  11.09 

. 
 26 05 33 13-0803 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................... 64.15 22.65 

    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 
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. 
 26 05 33 13-0804 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .............. 75.62 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-0805 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .............. 88.07 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-0806 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 105.30 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-0807 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 157.13 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-0808 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 231.71 56.02 

    For Installation Above 14', Add  16.80 
    For Work In Restricted Working Space, Add  33.61 

. 
 26 05 33 13-0809 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 283.37 63.16 

    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-0810 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 330.47 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 

. 
 26 05 33 13-0811 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 668.20 134.07 

    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-0812 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............... 1,045.86 201.42 

    For Installation Above 14', Add  60.43 
    For Work In Restricted Working Space, Add  120.85 

XXXXXXX 
. 
 26 05 33 13-0813  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 12" Large Radius Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0814 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................. 101.49 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-0815 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 114.60 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-0816 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 130.75 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-0817 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................. 154.55 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-0818 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 212.87 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

XXXXXXX 
. 
 26 05 33 13-0819  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 15" Large Radius Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0820 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 111.59 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-0821 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 131.29 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-0822 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 142.72 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-0823 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 180.64 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-0824 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 238.02 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-0825 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 306.31 56.02 

    For Installation Above 14', Add  16.80 
    For Work In Restricted Working Space, Add  33.61 

XXXXXXX 
. 
 26 05 33 13-0826  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 18" Large Radius Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0827 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 123.66 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-0828 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 139.98 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-0829 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 158.07 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-0830 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 189.29 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
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. 
 26 05 33 13-0831 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 266.93 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-0832 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 340.25 56.02 

    For Installation Above 14', Add  16.80 
    For Work In Restricted Working Space, Add  33.61 

. 
 26 05 33 13-0833 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 425.49 63.16 

    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-0834 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 485.31 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 

XXXXXXX 
. 
 26 05 33 13-0835  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 24" Large Radius Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0836 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 144.52 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-0837 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 160.38 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-0838 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 181.23 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-0839 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 222.64 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-0840 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 318.66 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-0841 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 397.75 56.02 

    For Installation Above 14', Add  16.80 
    For Work In Restricted Working Space, Add  33.61 

. 
 26 05 33 13-0842 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 460.60 63.16 

    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-0843 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 549.76 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 

XXXXXXX 
. 
 26 05 33 13-0844  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 30" Large Radius Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0845 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 160.74 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-0846 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 179.36 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-0847 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 204.02 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-0848 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 251.67 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-0849 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 346.89 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-0850 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 443.74 56.02 

    For Installation Above 14', Add  16.80 
    For Work In Restricted Working Space, Add  33.61 

. 
 26 05 33 13-0851 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 545.96 63.16 

    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-0852 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 608.93 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 

. 
 26 05 33 13-0853 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow .............. 1,013.59 134.07 

    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

XXXXXXX 
. 
 26 05 33 13-0854  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 36" Large Radius Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0855 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 181.97 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-0856 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 202.31 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-0857 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 229.01 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 
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. 
 26 05 33 13-0858 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 283.87 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-0859 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 393.93 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-0860 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 502.33 56.02 

    For Installation Above 14', Add  16.80 
    For Work In Restricted Working Space, Add  33.61 

. 
 26 05 33 13-0861 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 588.73 63.16 

    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-0862 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 685.30 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 

. 
 26 05 33 13-0863 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow .............. 1,067.12 134.07 

    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-0864 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow .............. 1,468.82 201.42 

    For Installation Above 14', Add  60.43 
    For Work In Restricted Working Space, Add  120.85 

XXXXXXX 
. 
 26 05 33 13-0865  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 42" Large Radius Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0866 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 211.51 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-0867 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 222.76 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-0868 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 262.45 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-0869 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 328.69 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-0870 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 457.35 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-0871 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 581.33 56.02 

    For Installation Above 14', Add  16.80 
    For Work In Restricted Working Space, Add  33.61 

. 
 26 05 33 13-0872 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 707.64 63.16 

    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-0873 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 833.89 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 

. 
 26 05 33 13-0874 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,241.72 134.07 

    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-0875 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,548.97 201.42 

    For Installation Above 14', Add  60.43 
    For Work In Restricted Working Space, Add  120.85 

XXXXXXX 
. 
 26 05 33 13-0876  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 48" Large Radius Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0877 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 218.63 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-0878 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 257.35 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-0879 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 291.38 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-0880 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 342.18 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-0881 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 473.19 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-0882 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 605.62 56.02 

    For Installation Above 14', Add  16.80 
    For Work In Restricted Working Space, Add  33.61 

. 
 26 05 33 13-0883 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 772.40 63.16 

    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-0884 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 867.59 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Raceway And Boxes For Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 91 

. 
 26 05 33 13-0885 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,288.62 134.07 

    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-0886 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,589.69 201.42 

    For Installation Above 14', Add  60.43 
    For Work In Restricted Working Space, Add  120.85 

XXXXXXX 
. 
 26 05 33 13-0887  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 45 Degree Sealtight Fittings (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0888 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............ 83.06 14.90 
    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-0889 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 102.15 19.66 

    For Installation Above 14', Add  5.90 
    For Work In Restricted Working Space, Add  11.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.80 

. 
 26 05 33 13-0890 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............. 135.00 22.65 

    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.59 

. 
 26 05 33 13-0891 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting ................................................................................................................................................................................. 218.09 26.22 
    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.73 

. 
 26 05 33 13-0892 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting ................................................................................................................................................................................. 241.09 29.79 
    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

. 
 26 05 33 13-0893 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............. 303.01 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-0894 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting ................................................................................................................................................................................. 809.62 41.12 
    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-0895 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............. 968.63 56.02 

    For Installation Above 14', Add  16.81 
    For Work In Restricted Working Space, Add  33.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.61 

. 
 26 05 33 13-0896 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 1,289.58 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.34 

XXXXXXX 
. 
 26 05 33 13-0897  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 90 Degree Sealtight Fittings (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0898 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............ 79.82 14.90 
    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-0899 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............ 98.49 19.66 

    For Installation Above 14', Add  5.90 
    For Work In Restricted Working Space, Add  11.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.80 

. 
 26 05 33 13-0900 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............. 135.00 22.65 

    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.59 

. 
 26 05 33 13-0901 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 216.21 26.22 
    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.73 

. 
 26 05 33 13-0902 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 233.49 29.79 
    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

. 
 26 05 33 13-0903 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............. 303.10 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-0904 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 777.22 41.12 
    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 
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. 
 26 05 33 13-0905 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............. 944.99 56.02 

    For Installation Above 14', Add  16.81 
    For Work In Restricted Working Space, Add  33.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.61 

. 
 26 05 33 13-0906 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 1,289.53 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.34 

XXXXXXX 
. 
 26 05 33 13-0907  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Straight Sealtight Fittings (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0908 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................ 72.65 14.90 
    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-0909 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................ 87.61 19.66 

    For Installation Above 14', Add  5.90 
    For Work In Restricted Working Space, Add  11.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.80 

. 
 26 05 33 13-0910 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................. 103.19 22.65 

    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.59 

. 
 26 05 33 13-0911 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 144.62 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.73 

. 
 26 05 33 13-0912 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 168.66 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

. 
 26 05 33 13-0913 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................. 256.25 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-0914 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 687.00 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-0915 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................. 776.46 56.02 

    For Installation Above 14', Add  16.81 
    For Work In Restricted Working Space, Add  33.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.61 

. 
 26 05 33 13-0916 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................. 995.07 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.34 

XXXXXXX 
. 
 26 05 33 13-0917  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 45 Degree Grounded Sealtight Fittings (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0918 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 
Sealtight Fitting .................................................................................................................................................................. 120.62 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-0919 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 180.89 19.66 
    For Installation Above 14', Add  5.90 
    For Work In Restricted Working Space, Add  11.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.80 

. 
 26 05 33 13-0920 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 226.73 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.59 

. 
 26 05 33 13-0921 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 261.74 26.22 
    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.73 

. 
 26 05 33 13-0922 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 297.27 29.79 
    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

. 
 26 05 33 13-0923 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 389.10 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 
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. 
 26 05 33 13-0924 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,204.01 41.12 
    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-0925 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,408.47 56.02 
    For Installation Above 14', Add  16.81 
    For Work In Restricted Working Space, Add  33.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.61 

. 
 26 05 33 13-0926 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,736.13 82.23 
    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.34 

XXXXXXX 
. 
 26 05 33 13-0927  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 90 Degree Grounded Sealtight Fittings (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0928 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 
Sealtight Fitting .................................................................................................................................................................. 133.35 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-0929 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 192.91 19.66 
    For Installation Above 14', Add  5.90 
    For Work In Restricted Working Space, Add  11.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.80 

. 
 26 05 33 13-0930 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 229.02 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.59 

. 
 26 05 33 13-0931 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 265.51 26.22 
    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.73 

. 
 26 05 33 13-0932 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 307.60 29.79 
    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

. 
 26 05 33 13-0933 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 479.95 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-0934 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,341.08 41.12 
    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-0935 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,887.04 56.02 
    For Installation Above 14', Add  16.81 
    For Work In Restricted Working Space, Add  33.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.61 

. 
 26 05 33 13-0936 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,978.39 82.23 
    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.34 

XXXXXXX 
. 
 26 05 33 13-0937  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Straight Grounded Sealtight Fittings (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0938 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 
Fitting ................................................................................................................................................................................. 106.59 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-0939 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 134.79 19.66 
    For Installation Above 14', Add  5.90 
    For Work In Restricted Working Space, Add  11.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.80 

. 
 26 05 33 13-0940 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 161.18 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.59 
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. 
 26 05 33 13-0941 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting .................................................................................................................................................................. 178.98 26.22 
    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.73 

. 
 26 05 33 13-0942 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting .................................................................................................................................................................. 239.18 29.79 
    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

. 
 26 05 33 13-0943 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 334.95 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-0944 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,090.47 41.12 
    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-0945 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting .............................................................................................................................................................................. 1,230.94 56.02 
    For Installation Above 14', Add  16.81 
    For Work In Restricted Working Space, Add  33.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.61 

. 
 26 05 33 13-0946 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting .............................................................................................................................................................................. 1,468.08 82.23 
    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.34 

XXXXXXX 
. 
 26 05 33 13-0947  Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane 

Lined, Iron Conduit Bodies With Cover (26 05 33 13-0773) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0948 EA 1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 101.57 28.60 
    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.16 

. 
 26 05 33 13-0949 EA 3/4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 114.74 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-0950 EA 1" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 140.91 37.54 
    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.53 

. 
 26 05 33 13-0951 EA 1-1/4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 182.54 43.50 
    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.10 

. 
 26 05 33 13-0952 EA 1-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 212.02 47.67 
    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.60 

. 
 26 05 33 13-0953 EA 2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 286.44 57.21 
    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.33 

. 
 26 05 33 13-0954 EA 2-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 476.58 80.45 
    For Installation Above 14', Add  24.14 
    For Work In Restricted Working Space, Add  48.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.27 

. 
 26 05 33 13-0955 EA 3" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 611.65 107.27 
    For Installation Above 14', Add  32.18 
    For Work In Restricted Working Space, Add  64.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.36 

. 
 26 05 33 13-0956 EA 3-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 845.12 134.07 
    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.45 

. 
 26 05 33 13-0957 EA 4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 973.29 163.28 
    For Installation Above 14', Add  48.98 
    For Work In Restricted Working Space, Add  97.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.97 
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XXXXXXX 
. 
 26 05 33 13-0958  Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron 

Conduit Bodies With Cover (26 05 33 13-0773) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0959 EA 1/2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover .................... 132.76 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.52 

. 
 26 05 33 13-0960 EA 3/4" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover .................... 150.97 41.71 

    For Installation Above 14', Add  12.51 
    For Work In Restricted Working Space, Add  25.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.03 

. 
 26 05 33 13-0961 EA 1" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ....................... 182.74 45.89 

    For Installation Above 14', Add  13.76 
    For Work In Restricted Working Space, Add  27.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.53 

. 
 26 05 33 13-0962 EA 1-1/4" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ................. 242.72 52.44 

    For Installation Above 14', Add  15.73 
    For Work In Restricted Working Space, Add  31.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.46 

. 
 26 05 33 13-0963 EA 1-1/2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ................. 285.28 57.21 

    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.32 

. 
 26 05 33 13-0964 EA 2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ....................... 386.07 70.32 

    For Installation Above 14', Add  21.10 
    For Work In Restricted Working Space, Add  42.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.19 

XXXXXXX 
. 
 26 05 33 13-0965  Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane 

Lined, Iron Conduit Bodies With Cover (26 05 33 13-0773) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0966 EA 1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 116.76 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-0967 EA 3/4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 133.47 38.14 

    For Installation Above 14', Add  11.44 
    For Work In Restricted Working Space, Add  22.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.88 

. 
 26 05 33 13-0968 EA 1" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 160.05 41.71 

    For Installation Above 14', Add  12.51 
    For Work In Restricted Working Space, Add  25.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.03 

. 
 26 05 33 13-0969 EA 1-1/4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 203.20 47.67 
    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.60 

. 
 26 05 33 13-0970 EA 1-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 239.58 52.44 
    For Installation Above 14', Add  15.73 
    For Work In Restricted Working Space, Add  31.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.46 

. 
 26 05 33 13-0971 EA 2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 318.36 61.38 

    For Installation Above 14', Add  18.41 
    For Work In Restricted Working Space, Add  36.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.83 

. 
 26 05 33 13-0972 EA 2-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 509.19 89.39 
    For Installation Above 14', Add  26.82 
    For Work In Restricted Working Space, Add  53.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.63 

. 
 26 05 33 13-0973 EA 3" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 673.30 116.21 

    For Installation Above 14', Add  34.86 
    For Work In Restricted Working Space, Add  69.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  69.72 

. 
 26 05 33 13-0974 EA 3-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 919.76 143.01 
    For Installation Above 14', Add  42.90 
    For Work In Restricted Working Space, Add  85.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  85.81 

. 
 26 05 33 13-0975 EA 4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 1,031.95 172.22 

    For Installation Above 14', Add  51.67 
    For Work In Restricted Working Space, Add  103.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  103.33 

XXXXXXX 
. 
 26 05 33 13-0976  Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, 

Urethane Lined (26 05 33 13-0773) 
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. 

. 
 26 05 33 13-0977 EA 1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ........................................ 18.77 3.58 

    For Installation Above 14', Add  1.07 
    For Work In Restricted Working Space, Add  2.15 

. 
 26 05 33 13-0978 EA 3/4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ........................................ 21.16 4.17 

    For Installation Above 14', Add  1.25 
    For Work In Restricted Working Space, Add  2.50 

. 
 26 05 33 13-0979 EA 1" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined........................................... 27.54 5.36 

    For Installation Above 14', Add  1.61 
    For Work In Restricted Working Space, Add  3.22 

. 
 26 05 33 13-0980 EA 1-1/4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................... 35.17 6.55 

    For Installation Above 14', Add  1.97 
    For Work In Restricted Working Space, Add  3.93 

. 
 26 05 33 13-0981 EA 1-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................... 39.68 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 

. 
 26 05 33 13-0982 EA 2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined........................................... 48.63 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 

. 
 26 05 33 13-0983 EA 2-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................... 61.84 10.13 

    For Installation Above 14', Add  3.04 
    For Work In Restricted Working Space, Add  6.08 

. 
 26 05 33 13-0984 EA 3" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined........................................... 70.18 14.30 

    For Installation Above 14', Add  4.29 
    For Work In Restricted Working Space, Add  8.58 

. 
 26 05 33 13-0985 EA 3-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................... 84.31 16.09 

    For Installation Above 14', Add  4.83 
    For Work In Restricted Working Space, Add  9.65 

. 
 26 05 33 13-0986 EA 4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined........................................... 92.66 20.26 

    For Installation Above 14', Add  6.08 
    For Work In Restricted Working Space, Add  12.16 

XXXXXXX 
. 
 26 05 33 13-0987  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EYS Sealing Conduit Bodies (26 05 33 13-0773) 
. 
. 

 26 05 33 13-0988 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 113.50 28.60 
    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.16 

. 
 26 05 33 13-0989 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 126.09 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-0990 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 146.99 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.52 

. 
 26 05 33 13-0991 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body .................................................................................................................................................................................. 174.10 43.50 
    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.10 

. 
 26 05 33 13-0992 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body .................................................................................................................................................................................. 214.40 47.67 
    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.60 

. 
 26 05 33 13-0993 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 259.63 57.21 

    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.32 

. 
 26 05 33 13-0994 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body .................................................................................................................................................................................. 375.14 80.45 
    For Installation Above 14', Add  24.14 
    For Work In Restricted Working Space, Add  48.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.27 

. 
 26 05 33 13-0995 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 482.48 107.27 

    For Installation Above 14', Add  32.18 
    For Work In Restricted Working Space, Add  64.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.36 

. 
 26 05 33 13-0996 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body .................................................................................................................................................................................. 936.59 134.07 
    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.45 

. 
 26 05 33 13-0997 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 1,359.81 163.28 

    For Installation Above 14', Add  48.98 
    For Work In Restricted Working Space, Add  97.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.97 

XXXXXXX 
. 
 26 05 33 13-0998  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EYD Sealing Conduit Bodies (26 05 33 13-0773) 
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. 
 26 05 33 13-0999 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ......... 186.77 28.60 

    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.16 

. 
 26 05 33 13-1000 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ......... 201.84 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-1001 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ............ 230.52 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.52 

. 
 26 05 33 13-1002 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body .................................................................................................................................................................................. 258.58 43.50 
    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.10 

. 
 26 05 33 13-1003 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body .................................................................................................................................................................................. 311.65 47.67 
    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.60 

. 
 26 05 33 13-1004 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ............ 352.14 57.21 

    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.32 

. 
 26 05 33 13-1005 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body .................................................................................................................................................................................. 495.43 80.45 
    For Installation Above 14', Add  24.14 
    For Work In Restricted Working Space, Add  48.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.27 

. 
 26 05 33 13-1006 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ............ 688.48 107.27 

    For Installation Above 14', Add  32.18 
    For Work In Restricted Working Space, Add  64.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.36 

. 
 26 05 33 13-1007 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body .................................................................................................................................................................................. 996.41 134.07 
    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.45 

. 
 26 05 33 13-1008 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ......... 1,438.09 163.28 

    For Installation Above 14', Add  48.98 
    For Work In Restricted Working Space, Add  97.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.97 

XXXXXXX 
. 
 26 05 33 13-1009  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EZS Sealing Conduit Bodies (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1010 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body .......... 151.50 28.60 
    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.16 

. 
 26 05 33 13-1011 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body .......... 162.34 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-1012 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 186.47 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.52 

. 
 26 05 33 13-1013 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body .................................................................................................................................................................................. 208.62 43.50 
    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.10 

. 
 26 05 33 13-1014 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body .................................................................................................................................................................................. 282.56 47.67 
    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.60 

. 
 26 05 33 13-1015 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 353.90 57.21 

    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.32 

. 
 26 05 33 13-1016 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body .................................................................................................................................................................................. 546.58 80.45 
    For Installation Above 14', Add  24.14 
    For Work In Restricted Working Space, Add  48.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.27 

. 
 26 05 33 13-1017 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 792.55 107.27 

    For Installation Above 14', Add  32.18 
    For Work In Restricted Working Space, Add  64.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.36 
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. 
 26 05 33 13-1018 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body .................................................................................................................................................................................. 996.41 134.07 
    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.45 

XXXXXXX 
. 
 26 05 33 13-1019  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EZD Sealing Conduit Bodies (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1020 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body .......... 197.12 28.60 
    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.16 

. 
 26 05 33 13-1021 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body .......... 219.11 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-1022 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body ............. 270.48 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.52 

. 
 26 05 33 13-1023 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit 

Body .................................................................................................................................................................................. 332.47 43.50 
    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.10 

. 
 26 05 33 13-1024 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit 

Body .................................................................................................................................................................................. 457.54 47.67 
    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.60 

. 
 26 05 33 13-1025 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body ............. 548.38 57.21 

    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.32 

XXXXXXX 
. 
 26 05 33 13-1026  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Split Couplings (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1027 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................ 40.06 11.46 
    For Installation Above 14', Add  3.44 
    For Work In Restricted Working Space, Add  6.88 

. 
 26 05 33 13-1028 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................ 52.62 13.75 

    For Installation Above 14', Add  4.13 
    For Work In Restricted Working Space, Add  8.25 

. 
 26 05 33 13-1029 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................... 67.17 18.34 

    For Installation Above 14', Add  5.50 
    For Work In Restricted Working Space, Add  11.00 

. 
 26 05 33 13-1030 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ............................. 91.61 22.92 

    For Installation Above 14', Add  6.88 
    For Work In Restricted Working Space, Add  13.75 

. 
 26 05 33 13-1031 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 119.31 27.50 

    For Installation Above 14', Add  8.25 
    For Work In Restricted Working Space, Add  16.50 

. 
 26 05 33 13-1032 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 200.14 32.09 

    For Installation Above 14', Add  9.63 
    For Work In Restricted Working Space, Add  19.25 

. 
 26 05 33 13-1033 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 287.41 36.67 

    For Installation Above 14', Add  11.00 
    For Work In Restricted Working Space, Add  22.01 

. 
 26 05 33 13-1034 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 357.01 41.26 

    For Installation Above 14', Add  12.38 
    For Work In Restricted Working Space, Add  24.75 

. 
 26 05 33 13-1035 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 493.74 48.13 

    For Installation Above 14', Add  14.44 
    For Work In Restricted Working Space, Add  28.88 

. 
 26 05 33 13-1036 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 598.30 55.01 

    For Installation Above 14', Add  16.50 
    For Work In Restricted Working Space, Add  33.00 

. 
 26 05 33 13-1037 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 957.27 87.09 

    For Installation Above 14', Add  26.13 
    For Work In Restricted Working Space, Add  52.26 

. 
 26 05 33 13-1038 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling .............................. 1,313.34 132.93 

    For Installation Above 14', Add  39.88 
    For Work In Restricted Working Space, Add  79.76 

XXXXXXX 
. 
 26 05 33 13-1039  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Pulling Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1040 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 143.45 28.60 
    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 
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. 
 26 05 33 13-1041 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 168.81 31.59 

    For Installation Above 14', Add  9.47 
    For Work In Restricted Working Space, Add  18.95 

. 
 26 05 33 13-1042 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow .................................. 187.20 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 

. 
 26 05 33 13-1043 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow............................ 265.42 43.50 

    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 

. 
 26 05 33 13-1044 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow............................ 346.76 47.67 

    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 

. 
 26 05 33 13-1045 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow .................................. 376.27 57.21 

    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 

. 
 26 05 33 13-1046 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow............................ 869.47 79.26 

    For Installation Above 14', Add  23.78 
    For Work In Restricted Working Space, Add  47.56 

. 
 26 05 33 13-1047 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow .................................. 925.65 107.27 

    For Installation Above 14', Add  32.18 
    For Work In Restricted Working Space, Add  64.36 

. 
 26 05 33 13-1048 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow......................... 1,499.93 134.07 

    For Installation Above 14', Add  40.23 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-1049 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 1,570.29 163.28 

    For Installation Above 14', Add  48.99 
    For Work In Restricted Working Space, Add  97.97 

XXXXXXX 
. 
 26 05 33 13-1050  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Hazardous Locations Pulling Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1051 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 
Pulling Elbow ..................................................................................................................................................................... 204.83 28.60 

    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 

. 
 26 05 33 13-1052 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 233.40 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1053 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow ................................................................................................................................................................................. 451.24 37.54 
    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 

. 
 26 05 33 13-1054 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 474.78 43.50 
    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 

. 
 26 05 33 13-1055 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 644.99 47.67 
    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 

. 
 26 05 33 13-1056 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow ................................................................................................................................................................................. 690.13 57.21 
    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 

. 
 26 05 33 13-1057 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow .................................................................................................................................................................. 1,316.92 80.45 
    For Installation Above 14', Add  24.14 
    For Work In Restricted Working Space, Add  48.27 

. 
 26 05 33 13-1058 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow .............................................................................................................................................................................. 1,393.40 107.27 
    For Installation Above 14', Add  32.18 
    For Work In Restricted Working Space, Add  64.36 

. 
 26 05 33 13-1059 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow .................................................................................................................................................................. 2,033.49 134.07 
    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-1060 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow .............................................................................................................................................................................. 2,306.48 163.28 
    For Installation Above 14', Add  48.98 
    For Work In Restricted Working Space, Add  97.97 

XXXXXXX 
. 
 26 05 33 13-1061  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Male To Male 90 Degree Malleable Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1062 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 
Malleable Elbow .................................................................................................................................................................. 79.90 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 

. 
 26 05 33 13-1063 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow .................................................................................................................................................................. 93.37 18.47 
    For Installation Above 14', Add  5.54 
    For Work In Restricted Working Space, Add  11.09 
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. 
 26 05 33 13-1064 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow................................................................................................................................................................. 111.44 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-1065 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow................................................................................................................................................................. 131.38 26.22 
    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

XXXXXXX 
. 
 26 05 33 13-1066  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Female To Female 90 Degree Malleable Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1067 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 
Degree Malleable Elbow ...................................................................................................................................................... 63.91 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 

. 
 26 05 33 13-1068 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow ...................................................................................................................................................... 74.18 18.47 
    For Installation Above 14', Add  5.54 
    For Work In Restricted Working Space, Add  11.09 

. 
 26 05 33 13-1069 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 102.09 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-1070 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 131.45 26.22 
    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-1071 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 159.51 29.79 
    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-1072 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 226.21 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1073 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 307.98 41.12 
    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

XXXXXXX 
. 
 26 05 33 13-1074  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Male To Female 90 Degree Malleable Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1075 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 
Malleable Elbow................................................................................................................................................................... 79.93 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 

. 
 26 05 33 13-1076 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 

Malleable Elbow................................................................................................................................................................... 95.58 18.47 
    For Installation Above 14', Add  5.54 
    For Work In Restricted Working Space, Add  11.09 

. 
 26 05 33 13-1077 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 

Malleable Elbow................................................................................................................................................................. 111.46 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-1078 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 131.42 26.22 
    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

XXXXXXX 
. 
 26 05 33 13-1079  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Female To Female 45 Degree Malleable Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1080 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 
Degree Malleable Elbow ...................................................................................................................................................... 63.96 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 

. 
 26 05 33 13-1081 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow ...................................................................................................................................................... 74.18 18.47 
    For Installation Above 14', Add  5.54 
    For Work In Restricted Working Space, Add  11.09 

. 
 26 05 33 13-1082 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow ...................................................................................................................................................... 95.47 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-1083 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 118.59 26.22 
    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-1084 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 138.57 29.79 
    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 
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. 
 26 05 33 13-1085 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 159.12 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1086 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 290.87 41.12 
    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-1087 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 336.17 56.02 
    For Installation Above 14', Add  16.80 
    For Work In Restricted Working Space, Add  33.61 

. 
 26 05 33 13-1088 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 363.55 63.16 
    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-1089 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 449.88 82.23 
    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 

XXXXXXX 
. 
 26 05 33 13-1090  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Service Entrance Elbows (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1091 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow .............. 133.09 28.60 
    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.16 

. 
 26 05 33 13-1092 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow .............. 144.42 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.67 

. 
 26 05 33 13-1093 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ................. 158.61 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.52 

. 
 26 05 33 13-1094 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ........... 210.85 43.50 

    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.10 

. 
 26 05 33 13-1095 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ........... 265.86 47.67 

    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.60 

XXXXXXX 
. 
 26 05 33 13-1096  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAB, GUAC, GUAL, GUAN Junction Boxes With Cast Iron Cover 
(26 05 33 13-0773) 

. 

. 
 26 05 33 13-1097 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 158.43 28.60 
    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 

. 
 26 05 33 13-1098 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 171.31 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1099 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, GUAN 

Junction Box With Cast Iron Cover .................................................................................................................................... 199.99 37.54 
    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 

. 
 26 05 33 13-1100 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 282.67 43.50 
    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 

. 
 26 05 33 13-1101 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 451.97 47.67 
    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 

. 
 26 05 33 13-1102 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, GUAN 

Junction Box With Cast Iron Cover .................................................................................................................................... 490.15 57.21 
    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 

XXXXXXX 
. 
 26 05 33 13-1103  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAT Junction Boxes With Cast Iron Cover (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1104 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 
Cast Iron Cover ................................................................................................................................................................. 172.81 28.60 

    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 
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. 
 26 05 33 13-1105 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 195.29 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1106 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 213.68 37.54 
    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 

. 
 26 05 33 13-1107 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 296.58 43.50 
    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 

. 
 26 05 33 13-1108 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 485.13 47.67 
    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 

. 
 26 05 33 13-1109 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 520.59 57.21 
    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 

XXXXXXX 
. 
 26 05 33 13-1110  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAW, GUAX Junction Boxes With Cast Iron Cover (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1111 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 
Box With Cast Iron Cover .................................................................................................................................................. 172.92 28.60 

    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 

. 
 26 05 33 13-1112 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 191.05 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1113 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction Box 

With Cast Iron Cover ......................................................................................................................................................... 226.89 37.54 
    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.53 

. 
 26 05 33 13-1114 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 307.17 43.50 
    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 

. 
 26 05 33 13-1115 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 500.94 47.67 
    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 

. 
 26 05 33 13-1116 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction Box 

With Cast Iron Cover ......................................................................................................................................................... 540.08 57.21 
    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 

XXXXXXX 
. 
 26 05 33 13-1117  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAD Junction Boxes With Cast Iron Cover (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1118 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 
Cast Iron Cover.................................................................................................................................................................. 212.73 28.60 

    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 

. 
 26 05 33 13-1119 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 235.30 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1120 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 255.67 37.54 
    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.53 

. 
 26 05 33 13-1121 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 628.89 43.50 
    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 

XXXXXXX 
. 
 26 05 33 13-1122  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) FS Series Junction Boxes (26 05 33 13-0773) 
Note: Excludes cover. 

. 

. 
 26 05 33 13-1123 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 106.59 28.60 

    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 

. 
 26 05 33 13-1124 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 117.60 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1125 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box .................. 131.60 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.53 
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. 
 26 05 33 13-1126 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 117.38 28.60 

    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 

. 
 26 05 33 13-1127 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 127.04 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1128 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box .................. 144.72 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.53 

XXXXXXX 
. 
 26 05 33 13-1129  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) FD Series Junction Boxes (26 05 33 13-0773) 
Note: Excludes cover. 

. 

. 
 26 05 33 13-1130 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 111.69 28.60 

    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 

. 
 26 05 33 13-1131 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 123.34 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1132 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box .................. 135.57 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.53 

. 
 26 05 33 13-1133 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 124.68 28.60 

    For Installation Above 14', Add  8.58 
    For Work In Restricted Working Space, Add  17.16 

. 
 26 05 33 13-1134 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 136.46 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1135 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box .................. 154.41 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.53 

XXXXXXX 
. 
 26 05 33 13-1136  Polyvinyl Chloride (PVC) Coated, Urethane Lined, FS And FD Series 

Covers (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1137 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS23, FS And FD Series Cover ........................................................... 37.71 3.58 
    For Installation Above 14', Add  1.07 
    For Work In Restricted Working Space, Add  2.15 

. 
 26 05 33 13-1138 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS21G, FS And FD Series Cover ......................................................... 51.08 4.17 

    For Installation Above 14', Add  1.25 
    For Work In Restricted Working Space, Add  2.50 

. 
 26 05 33 13-1139 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS32G, FS And FD Series Cover ......................................................... 48.28 4.17 

    For Installation Above 14', Add  1.25 
    For Work In Restricted Working Space, Add  2.50 

. 
 26 05 33 13-1140 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS100G, FS And FD Series Cover ....................................................... 43.04 4.17 

    For Installation Above 14', Add  1.25 
    For Work In Restricted Working Space, Add  2.50 

. 
 26 05 33 13-1141 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, WLRD1, FS And FD Series Cover ...................................................... 205.84 5.96 

    For Installation Above 14', Add  1.79 
    For Work In Restricted Working Space, Add  3.58 

. 
 26 05 33 13-1142 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, WLRS1, FS And FD Series Cover ...................................................... 183.15 5.96 

    For Installation Above 14', Add  1.79 
    For Work In Restricted Working Space, Add  3.58 

XXXXXXX 
. 
 26 05 33 13-1143  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Mogul Conduit Bodies (26 05 33 13-0773) 
Note: Includes covers. 

. 

. 
 26 05 33 13-1144 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 223.96 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 

. 
 26 05 33 13-1145 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 251.94 43.50 

    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 

. 
 26 05 33 13-1146 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 344.34 47.67 

    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 

. 
 26 05 33 13-1147 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 410.43 57.21 

    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 

. 
 26 05 33 13-1148 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 592.31 80.45 

    For Installation Above 14', Add  24.14 
    For Work In Restricted Working Space, Add  48.27 

. 
 26 05 33 13-1149 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 749.01 107.27 

    For Installation Above 14', Add  32.18 
    For Work In Restricted Working Space, Add  64.36 

. 
 26 05 33 13-1150 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........ 1,091.32 134.07 

    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-1151 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body .............. 1,353.24 163.28 

    For Installation Above 14', Add  48.98 
    For Work In Restricted Working Space, Add  97.97 
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. 
 26 05 33 13-1152 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 223.96 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 

. 
 26 05 33 13-1153 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 251.94 43.50 

    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 

. 
 26 05 33 13-1154 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 343.43 47.67 

    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 

. 
 26 05 33 13-1155 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 401.19 57.21 

    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 

. 
 26 05 33 13-1156 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 600.82 80.45 

    For Installation Above 14', Add  24.14 
    For Work In Restricted Working Space, Add  48.27 

. 
 26 05 33 13-1157 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 787.17 107.27 

    For Installation Above 14', Add  32.18 
    For Work In Restricted Working Space, Add  64.36 

. 
 26 05 33 13-1158 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ...... 1,137.39 134.07 

    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-1159 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............ 1,381.93 163.28 

    For Installation Above 14', Add  48.98 
    For Work In Restricted Working Space, Add  97.97 

. 
 26 05 33 13-1160 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body.................. 223.96 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 

. 
 26 05 33 13-1161 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........... 251.94 43.50 

    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 

. 
 26 05 33 13-1162 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........... 343.43 47.67 

    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 

. 
 26 05 33 13-1163 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body.................. 401.19 57.21 

    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 

. 
 26 05 33 13-1164 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........... 600.82 80.45 

    For Installation Above 14', Add  24.14 
    For Work In Restricted Working Space, Add  48.27 

. 
 26 05 33 13-1165 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body.................. 787.17 107.27 

    For Installation Above 14', Add  32.18 
    For Work In Restricted Working Space, Add  64.36 

. 
 26 05 33 13-1166 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........ 1,137.39 134.07 

    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-1167 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body............... 1,381.93 163.28 

    For Installation Above 14', Add  48.98 
    For Work In Restricted Working Space, Add  97.97 

. 
 26 05 33 13-1168 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............... 223.96 37.54 

    For Installation Above 14', Add  11.26 
    For Work In Restricted Working Space, Add  22.52 

. 
 26 05 33 13-1169 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 251.94 43.50 

    For Installation Above 14', Add  13.05 
    For Work In Restricted Working Space, Add  26.10 

. 
 26 05 33 13-1170 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 344.34 47.67 

    For Installation Above 14', Add  14.30 
    For Work In Restricted Working Space, Add  28.60 

. 
 26 05 33 13-1171 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............... 406.16 57.21 

    For Installation Above 14', Add  17.16 
    For Work In Restricted Working Space, Add  34.32 

. 
 26 05 33 13-1172 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 592.31 80.45 

    For Installation Above 14', Add  24.14 
    For Work In Restricted Working Space, Add  48.27 

. 
 26 05 33 13-1173 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............... 749.01 107.27 

    For Installation Above 14', Add  32.18 
    For Work In Restricted Working Space, Add  64.36 

. 
 26 05 33 13-1174 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ...... 1,091.32 134.07 

    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-1175 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............ 1,365.19 163.28 

    For Installation Above 14', Add  48.98 
    For Work In Restricted Working Space, Add  97.97 

XXXXXXX 
. 
 26 05 33 13-1176  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid 

Galvanized Steel (RGS) Mogul Covers (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1177 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 107.72 5.36 
    For Installation Above 14', Add  1.61 
    For Work In Restricted Working Space, Add  3.22 

. 
 26 05 33 13-1178 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 108.92 5.96 
    For Installation Above 14', Add  1.79 
    For Work In Restricted Working Space, Add  3.58 
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. 
 26 05 33 13-1179 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 153.95 8.34 
    For Installation Above 14', Add  2.50 
    For Work In Restricted Working Space, Add  5.01 

. 
 26 05 33 13-1180 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 156.33 9.53 

    For Installation Above 14', Add  2.86 
    For Work In Restricted Working Space, Add  5.72 

. 
 26 05 33 13-1181 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 271.72 11.32 
    For Installation Above 14', Add  3.40 
    For Work In Restricted Working Space, Add  6.80 

. 
 26 05 33 13-1182 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 277.67 14.30 

    For Installation Above 14', Add  4.29 
    For Work In Restricted Working Space, Add  8.58 

. 
 26 05 33 13-1183 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 416.74 16.09 
    For Installation Above 14', Add  4.83 
    For Work In Restricted Working Space, Add  9.65 

. 
 26 05 33 13-1184 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 426.27 20.85 

    For Installation Above 14', Add  6.26 
    For Work In Restricted Working Space, Add  12.51 

XXXXXXX 
. 
 26 05 33 13-1185  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Expansion Fittings (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1186 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 187.05 14.90 
    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 

. 
 26 05 33 13-1187 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 221.24 18.47 

    For Installation Above 14', Add  5.54 
    For Work In Restricted Working Space, Add  11.09 

. 
 26 05 33 13-1188 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ............................ 262.09 22.65 

    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-1189 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ...................... 322.42 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-1190 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ...................... 429.59 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-1191 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ............................ 592.48 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1192 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ...................... 844.60 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-1193 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 1,051.54 56.02 

    For Installation Above 14', Add  16.80 
    For Work In Restricted Working Space, Add  33.61 

. 
 26 05 33 13-1194 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ................... 1,471.17 63.16 

    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-1195 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 1,698.14 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 

XXXXXXX 
. 
 26 05 33 13-1196  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Expansion Fittings With Bonding Jumper (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1197 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 
Bonding Jumper ................................................................................................................................................................ 294.78 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 

. 
 26 05 33 13-1198 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................ 306.93 18.47 
    For Installation Above 14', Add  5.54 
    For Work In Restricted Working Space, Add  11.09 

. 
 26 05 33 13-1199 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................ 345.24 22.65 
    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-1200 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................ 417.44 26.22 
    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-1201 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................ 505.45 29.79 
    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-1202 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................ 644.70 32.78 
    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 
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. 
 26 05 33 13-1203 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper................................................................................................................................................................. 949.81 41.12 
    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-1204 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper.............................................................................................................................................................. 1,192.13 56.02 
    For Installation Above 14', Add  16.80 
    For Work In Restricted Working Space, Add  33.61 

. 
 26 05 33 13-1205 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper.............................................................................................................................................................. 1,516.55 63.16 
    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-1206 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper.............................................................................................................................................................. 1,899.15 82.23 
    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 

XXXXXXX 
. 
 26 05 33 13-1207  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STG Knockout Hubs (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1208 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ....................... 62.41 7.16 
    For Installation Above 14', Add  2.15 
    For Work In Restricted Working Space, Add  4.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.29 

. 
 26 05 33 13-1209 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ....................... 68.02 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1210 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .......................... 75.10 10.72 

    For Installation Above 14', Add  3.22 
    For Work In Restricted Working Space, Add  6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 05 33 13-1211 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................... 85.24 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1212 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 113.85 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1213 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 138.69 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 

. 
 26 05 33 13-1214 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 197.66 20.85 

    For Installation Above 14', Add  6.26 
    For Work In Restricted Working Space, Add  12.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.52 

. 
 26 05 33 13-1215 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 258.26 28.01 

    For Installation Above 14', Add  8.40 
    For Work In Restricted Working Space, Add  16.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.81 

. 
 26 05 33 13-1216 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 328.53 31.59 

    For Installation Above 14', Add  9.47 
    For Work In Restricted Working Space, Add  18.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.95 

. 
 26 05 33 13-1217 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 413.61 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-1218 EA 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 518.86 66.74 

    For Installation Above 14', Add  20.02 
    For Work In Restricted Working Space, Add  40.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.04 

. 
 26 05 33 13-1219 EA 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 782.55 100.70 

    For Installation Above 14', Add  30.21 
    For Work In Restricted Working Space, Add  60.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.43 

XXXXXXX 
. 
 26 05 33 13-1220  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STTB Knockout Hubs (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1221 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ...................... 93.02 7.16 
    For Installation Above 14', Add  2.15 
    For Work In Restricted Working Space, Add  4.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.29 

. 
 26 05 33 13-1222 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ...................... 98.85 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1223 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 106.60 10.72 

    For Installation Above 14', Add  3.22 
    For Work In Restricted Working Space, Add  6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 
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. 
 26 05 33 13-1224 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 121.97 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1225 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 131.19 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1226 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 148.35 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 

. 
 26 05 33 13-1227 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 224.77 20.85 

    For Installation Above 14', Add  6.26 
    For Work In Restricted Working Space, Add  12.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.52 

. 
 26 05 33 13-1228 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 269.95 28.01 

    For Installation Above 14', Add  8.40 
    For Work In Restricted Working Space, Add  16.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.81 

. 
 26 05 33 13-1229 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 331.06 31.59 

    For Installation Above 14', Add  9.47 
    For Work In Restricted Working Space, Add  18.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.95 

. 
 26 05 33 13-1230 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 429.91 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-1231 EA 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 669.61 66.74 

    For Installation Above 14', Add  20.02 
    For Work In Restricted Working Space, Add  40.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.04 

. 
 26 05 33 13-1232 EA 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub.................... 1,093.20 100.70 

    For Installation Above 14', Add  30.21 
    For Work In Restricted Working Space, Add  60.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.43 

XXXXXXX 
. 
 26 05 33 13-1233  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STTTB Knockout Hubs (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1234 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub ................... 99.82 7.16 
    For Installation Above 14', Add  2.15 
    For Work In Restricted Working Space, Add  4.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.29 

. 
 26 05 33 13-1235 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub ................. 105.31 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1236 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .................... 113.35 10.72 

    For Installation Above 14', Add  3.22 
    For Work In Restricted Working Space, Add  6.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.44 

. 
 26 05 33 13-1237 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .............. 142.46 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1238 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .............. 155.93 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1239 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .................... 165.42 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 

XXXXXXX 
. 
 26 05 33 13-1240  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNF Conduit Unions (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1241 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ....................... 77.01 14.90 
    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 

. 
 26 05 33 13-1242 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ....................... 85.03 18.47 

    For Installation Above 14', Add  5.54 
    For Work In Restricted Working Space, Add  11.09 

. 
 26 05 33 13-1243 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 109.74 22.65 

    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-1244 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 156.17 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-1245 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 184.70 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 
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. 
 26 05 33 13-1246 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 232.28 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1247 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 307.96 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-1248 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 393.43 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-1249 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 512.35 63.16 

    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-1250 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 660.13 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 

. 
 26 05 33 13-1251 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ..................... 1,194.61 134.07 

    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-1252 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ..................... 1,506.23 201.42 

    For Installation Above 14', Add  60.43 
    For Work In Restricted Working Space, Add  120.85 

XXXXXXX 
. 
 26 05 33 13-1253  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNY Conduit Unions (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1254 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ....................... 78.60 14.90 
    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 

. 
 26 05 33 13-1255 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ....................... 91.10 18.47 

    For Installation Above 14', Add  5.54 
    For Work In Restricted Working Space, Add  11.09 

. 
 26 05 33 13-1256 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 112.98 22.65 

    For Installation Above 14', Add  6.79 
    For Work In Restricted Working Space, Add  13.59 

. 
 26 05 33 13-1257 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 162.11 26.22 

    For Installation Above 14', Add  7.87 
    For Work In Restricted Working Space, Add  15.73 

. 
 26 05 33 13-1258 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 192.95 29.79 

    For Installation Above 14', Add  8.94 
    For Work In Restricted Working Space, Add  17.88 

. 
 26 05 33 13-1259 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 250.10 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

. 
 26 05 33 13-1260 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 346.09 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-1261 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 432.20 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 

. 
 26 05 33 13-1262 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 582.44 63.16 

    For Installation Above 14', Add  18.95 
    For Work In Restricted Working Space, Add  37.90 

. 
 26 05 33 13-1263 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 729.96 82.23 

    For Installation Above 14', Add  24.67 
    For Work In Restricted Working Space, Add  49.34 

. 
 26 05 33 13-1264 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 1,322.61 134.07 

    For Installation Above 14', Add  40.22 
    For Work In Restricted Working Space, Add  80.45 

. 
 26 05 33 13-1265 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 1,712.92 201.42 

    For Installation Above 14', Add  60.43 
    For Work In Restricted Working Space, Add  120.85 

XXXXXXX 
. 
 26 05 33 13-1266  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Reducing Couplings (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1267 EA  3/4" x 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 41.47 4.77 
    For Installation Above 14', Add  1.43 
    For Work In Restricted Working Space, Add  2.86 

. 
 26 05 33 13-1268 EA  1" x 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ................. 45.79 5.96 

    For Installation Above 14', Add  1.79 
    For Work In Restricted Working Space, Add  3.58 

. 
 26 05 33 13-1269 EA  1" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ................. 51.76 5.96 

    For Installation Above 14', Add  1.79 
    For Work In Restricted Working Space, Add  3.58 

. 
 26 05 33 13-1270 EA  1-1/4" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ........... 63.64 6.55 

    For Installation Above 14', Add  1.97 
    For Work In Restricted Working Space, Add  3.93 

. 
 26 05 33 13-1271 EA  1-1/4" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 67.08 6.55 

    For Installation Above 14', Add  1.97 
    For Work In Restricted Working Space, Add  3.93 

. 
 26 05 33 13-1272 EA  1-1/2" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ........... 58.43 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Raceway And Boxes For Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 109 

. 
 26 05 33 13-1273 EA  1-1/2" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 66.11 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 

. 
 26 05 33 13-1274 EA  1-1/2" x 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................ 100.67 7.75 
    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 

. 
 26 05 33 13-1275 EA  2" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............... 112.04 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 

. 
 26 05 33 13-1276 EA  2" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 109.06 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 

. 
 26 05 33 13-1277 EA  2" x 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............ 114.60 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 

. 
 26 05 33 13-1278 EA  2" x 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............ 128.54 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 

. 
 26 05 33 13-1279 EA  2-1/2" x 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................ 128.37 10.72 
    For Installation Above 14', Add  3.22 
    For Work In Restricted Working Space, Add  6.44 

. 
 26 05 33 13-1280 EA  3" x 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 164.15 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 

. 
 26 05 33 13-1281 EA  3-1/2" x 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................ 239.91 17.28 
    For Installation Above 14', Add  5.18 
    For Work In Restricted Working Space, Add  10.37 

. 
 26 05 33 13-1282 EA  4" x 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 321.26 23.84 

    For Installation Above 14', Add  7.15 
    For Work In Restricted Working Space, Add  14.30 

. 
 26 05 33 13-1283 EA  5" x 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 402.88 32.78 

    For Installation Above 14', Add  9.83 
    For Work In Restricted Working Space, Add  19.67 

XXXXXXX 
. 
 26 05 33 13-1284  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Nipples (26 05 33 13-0773) 
. 
. 

 26 05 33 13-1285 EA  1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 27.69 7.16 
    For Installation Above 14', Add  2.15 
    For Work In Restricted Working Space, Add  4.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.29 

. 
 26 05 33 13-1286 EA  3/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 31.53 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1287 EA  1" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 37.05 11.32 

    For Installation Above 14', Add  3.40 
    For Work In Restricted Working Space, Add  6.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.80 

. 
 26 05 33 13-1288 EA  1-1/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 43.93 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1289 EA  1-1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 48.08 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1290 EA  1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 30.60 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.65 

. 
 26 05 33 13-1291 EA  3/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 33.36 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1292 EA  1" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 38.90 11.32 

    For Installation Above 14', Add  3.40 
    For Work In Restricted Working Space, Add  6.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.80 

. 
 26 05 33 13-1293 EA  1-1/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 45.89 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1294 EA 1-1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 50.19 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1295 EA 2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 54.68 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 
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. 
 26 05 33 13-1296 EA 1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 30.73 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.65 

. 
 26 05 33 13-1297 EA 3/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 33.48 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1298 EA 1" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 39.12 11.32 

    For Installation Above 14', Add  3.40 
    For Work In Restricted Working Space, Add  6.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 33 13-1299 EA 1-1/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 46.14 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1300 EA 1-1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 50.44 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1301 EA 2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 55.34 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 

. 
 26 05 33 13-1302 EA 1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 32.47 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.65 

. 
 26 05 33 13-1303 EA 3/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 35.22 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1304 EA 1" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 40.99 11.32 

    For Installation Above 14', Add  3.40 
    For Work In Restricted Working Space, Add  6.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 33 13-1305 EA 1-1/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 47.20 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1306 EA 1-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 51.61 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1307 EA 2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 57.39 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 

. 
 26 05 33 13-1308 EA 2-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 78.64 20.26 

    For Installation Above 14', Add  6.08 
    For Work In Restricted Working Space, Add  12.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.16 

. 
 26 05 33 13-1309 EA 3" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 102.66 28.01 

    For Installation Above 14', Add  8.40 
    For Work In Restricted Working Space, Add  16.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.80 

. 
 26 05 33 13-1310 EA 1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 32.59 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.65 

. 
 26 05 33 13-1311 EA 3/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 35.46 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1312 EA 1" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 41.25 11.32 

    For Installation Above 14', Add  3.40 
    For Work In Restricted Working Space, Add  6.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 33 13-1313 EA 1-1/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 48.26 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1314 EA 1-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 52.79 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1315 EA 2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 59.44 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 

. 
 26 05 33 13-1316 EA 2-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 80.46 20.26 

    For Installation Above 14', Add  6.08 
    For Work In Restricted Working Space, Add  12.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.16 
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. 
 26 05 33 13-1317 EA 3" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 106.56 28.01 

    For Installation Above 14', Add  8.40 
    For Work In Restricted Working Space, Add  16.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.80 

. 
 26 05 33 13-1318 EA 3-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 126.20 31.59 

    For Installation Above 14', Add  9.47 
    For Work In Restricted Working Space, Add  18.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.95 

. 
 26 05 33 13-1319 EA 4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 149.67 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-1320 EA 1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 32.83 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.65 

. 
 26 05 33 13-1321 EA 3/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 35.72 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1322 EA 1" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 41.52 11.32 

    For Installation Above 14', Add  3.40 
    For Work In Restricted Working Space, Add  6.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 33 13-1323 EA 1-1/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 48.76 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1324 EA 1-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 53.30 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1325 EA 2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 60.56 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 

. 
 26 05 33 13-1326 EA 2-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 87.66 20.26 

    For Installation Above 14', Add  6.08 
    For Work In Restricted Working Space, Add  12.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.16 

. 
 26 05 33 13-1327 EA 3" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 112.39 28.01 

    For Installation Above 14', Add  8.40 
    For Work In Restricted Working Space, Add  16.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.80 

. 
 26 05 33 13-1328 EA 3-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 127.45 31.59 

    For Installation Above 14', Add  9.47 
    For Work In Restricted Working Space, Add  18.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.95 

. 
 26 05 33 13-1329 EA 4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 153.00 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-1330 EA 5" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 223.30 56.61 

    For Installation Above 14', Add  16.98 
    For Work In Restricted Working Space, Add  33.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.96 

. 
 26 05 33 13-1331 EA 1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 33.29 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.65 

. 
 26 05 33 13-1332 EA 3/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 36.17 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1333 EA 1" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 42.01 11.32 

    For Installation Above 14', Add  3.40 
    For Work In Restricted Working Space, Add  6.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 33 13-1334 EA 1-1/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 49.67 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1335 EA 1-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 54.40 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1336 EA 2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 61.67 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 

. 
 26 05 33 13-1337 EA 2-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 94.98 20.26 

    For Installation Above 14', Add  6.08 
    For Work In Restricted Working Space, Add  12.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.16 
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. 
 26 05 33 13-1338 EA 3" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 120.15 28.01 

    For Installation Above 14', Add  8.40 
    For Work In Restricted Working Space, Add  16.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.80 

. 
 26 05 33 13-1339 EA 3-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 134.43 31.59 

    For Installation Above 14', Add  9.47 
    For Work In Restricted Working Space, Add  18.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.95 

. 
 26 05 33 13-1340 EA 4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 164.78 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-1341 EA 5" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 240.92 56.61 

    For Installation Above 14', Add  16.98 
    For Work In Restricted Working Space, Add  33.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.96 

. 
 26 05 33 13-1342 EA 1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 34.00 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.65 

. 
 26 05 33 13-1343 EA 3/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 36.87 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1344 EA 1" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 43.11 11.32 

    For Installation Above 14', Add  3.40 
    For Work In Restricted Working Space, Add  6.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 33 13-1345 EA 1-1/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 49.91 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1346 EA 1-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 56.63 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1347 EA 2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 67.12 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 

. 
 26 05 33 13-1348 EA 2-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 103.98 20.26 

    For Installation Above 14', Add  6.08 
    For Work In Restricted Working Space, Add  12.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.16 

. 
 26 05 33 13-1349 EA 3" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 130.76 28.01 

    For Installation Above 14', Add  8.40 
    For Work In Restricted Working Space, Add  16.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.80 

. 
 26 05 33 13-1350 EA 3-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 151.92 31.59 

    For Installation Above 14', Add  9.47 
    For Work In Restricted Working Space, Add  18.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.95 

. 
 26 05 33 13-1351 EA 4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 182.47 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-1352 EA 5" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 253.00 56.61 

    For Installation Above 14', Add  16.98 
    For Work In Restricted Working Space, Add  33.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.96 

. 
 26 05 33 13-1353 EA 1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 34.75 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.65 

. 
 26 05 33 13-1354 EA 3/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 37.60 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1355 EA 1" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 44.19 11.32 

    For Installation Above 14', Add  3.40 
    For Work In Restricted Working Space, Add  6.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 33 13-1356 EA 1-1/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 53.20 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1357 EA 1-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 61.93 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1358 EA 2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 75.14 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 
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. 
 26 05 33 13-1359 EA 2-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 113.50 20.26 

    For Installation Above 14', Add  6.08 
    For Work In Restricted Working Space, Add  12.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.16 

. 
 26 05 33 13-1360 EA 3" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 144.35 28.01 

    For Installation Above 14', Add  8.40 
    For Work In Restricted Working Space, Add  16.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.80 

. 
 26 05 33 13-1361 EA 3-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 170.29 31.59 

    For Installation Above 14', Add  9.47 
    For Work In Restricted Working Space, Add  18.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.95 

. 
 26 05 33 13-1362 EA 4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 213.43 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-1363 EA 5" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 277.09 56.61 

    For Installation Above 14', Add  16.98 
    For Work In Restricted Working Space, Add  33.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.96 

. 
 26 05 33 13-1364 EA 1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 35.52 7.75 

    For Installation Above 14', Add  2.32 
    For Work In Restricted Working Space, Add  4.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.65 

. 
 26 05 33 13-1365 EA 3/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 38.46 8.94 

    For Installation Above 14', Add  2.68 
    For Work In Restricted Working Space, Add  5.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.36 

. 
 26 05 33 13-1366 EA 1" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 46.93 11.32 

    For Installation Above 14', Add  3.40 
    For Work In Restricted Working Space, Add  6.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.79 

. 
 26 05 33 13-1367 EA 1-1/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 58.62 13.11 

    For Installation Above 14', Add  3.93 
    For Work In Restricted Working Space, Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.87 

. 
 26 05 33 13-1368 EA 1-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 68.35 14.90 

    For Installation Above 14', Add  4.47 
    For Work In Restricted Working Space, Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.94 

. 
 26 05 33 13-1369 EA 2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 81.57 16.69 

    For Installation Above 14', Add  5.01 
    For Work In Restricted Working Space, Add  10.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.01 

. 
 26 05 33 13-1370 EA 2-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 126.19 20.26 

    For Installation Above 14', Add  6.08 
    For Work In Restricted Working Space, Add  12.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.16 

. 
 26 05 33 13-1371 EA 3" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 164.73 28.01 

    For Installation Above 14', Add  8.40 
    For Work In Restricted Working Space, Add  16.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.80 

. 
 26 05 33 13-1372 EA 3-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 181.56 31.59 

    For Installation Above 14', Add  9.47 
    For Work In Restricted Working Space, Add  18.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.95 

. 
 26 05 33 13-1373 EA 4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 222.92 41.12 

    For Installation Above 14', Add  12.33 
    For Work In Restricted Working Space, Add  24.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.67 

. 
 26 05 33 13-1374 EA 5" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 280.53 56.61 

    For Installation Above 14', Add  16.98 
    For Work In Restricted Working Space, Add  33.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.96 

XXXXXXX 
. 
 26 05 33 13-1375  Aluminum Conduit (26 05 33 13-0041) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-1376  Aluminum Conduit With Threaded Coupling (26 05 33 13-1375) 

Note: Includes field bend conduit up to 1". 
. 
. 

 26 05 33 13-1377 LF 1/2" Aluminum Conduit With Threaded Coupling .................................................................................................................... 5.61 1.83 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.69 
    For Work In Restricted Working Space, Add  1.37 

. 
 26 05 33 13-1378 LF 3/4" Aluminum Conduit With Threaded Coupling .................................................................................................................... 6.42 2.01 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.76 
    For Work In Restricted Working Space, Add  1.51 

. 
 26 05 33 13-1379 LF 1" Aluminum Conduit With Threaded Coupling ....................................................................................................................... 7.46 2.20 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.83 
    For Work In Restricted Working Space, Add  1.65 

. 
 26 05 33 13-1380 LF 1-1/4" Aluminum Conduit With Threaded Coupling ................................................................................................................ 8.53 2.39 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.89 
    For Work In Restricted Working Space, Add  1.79 

. 
 26 05 33 13-1381 LF 1-1/2" Aluminum Conduit With Threaded Coupling ................................................................................................................ 9.60 2.57 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.96 
    For Work In Restricted Working Space, Add  1.92 
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. 
 26 05 33 13-1382 LF 2" Aluminum Conduit With Threaded Coupling ..................................................................................................................... 11.61 2.94 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.10 
    For Work In Restricted Working Space, Add  2.20 

. 
 26 05 33 13-1383 LF 2-1/2" Aluminum Conduit With Threaded Coupling ............................................................................................................... 15.91 3.67 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.38 
    For Work In Restricted Working Space, Add  2.75 

. 
 26 05 33 13-1384 LF 3" Aluminum Conduit With Threaded Coupling ..................................................................................................................... 19.86 4.40 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.65 
    For Work In Restricted Working Space, Add  3.30 

. 
 26 05 33 13-1385 LF 3-1/2" Aluminum Conduit With Threaded Coupling ............................................................................................................... 24.38 5.50 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.06 
    For Work In Restricted Working Space, Add  4.13 

. 
 26 05 33 13-1386 LF 4" Aluminum Conduit With Threaded Coupling ..................................................................................................................... 30.01 6.96 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.61 
    For Work In Restricted Working Space, Add  5.23 

. 
 26 05 33 13-1387 LF 5" Aluminum Conduit With Threaded Coupling ..................................................................................................................... 40.03 8.80 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.30 
    For Work In Restricted Working Space, Add  6.60 

. 
 26 05 33 13-1388 LF 6" Aluminum Conduit With Threaded Coupling ..................................................................................................................... 51.22 11.00 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  4.13 
    For Work In Restricted Working Space, Add  8.25 

XXXXXXX 
. 
 26 05 33 13-1389  Aluminum 90 Degree Elbows (26 05 33 13-1375) 
. 
. 

 26 05 33 13-1390 EA 1" Aluminum 90 Degree Elbow ............................................................................................................................................. 34.82 9.53 
    For Work In Restricted Working Space, Add  7.15 

. 
 26 05 33 13-1391 EA 1-1/4" Aluminum 90 Degree Elbow ....................................................................................................................................... 44.49 10.82 

    For Work In Restricted Working Space, Add  8.12 
. 

 26 05 33 13-1392 EA 1-1/2" Aluminum 90 Degree Elbow ....................................................................................................................................... 54.38 12.47 
    For Work In Restricted Working Space, Add  9.35 

. 
 26 05 33 13-1393 EA 2" Aluminum 90 Degree Elbow ............................................................................................................................................. 69.93 14.30 

    For Work In Restricted Working Space, Add  10.73 
. 

 26 05 33 13-1394 EA 2-1/2" Aluminum 90 Degree Elbow ..................................................................................................................................... 101.12 17.42 
    For Work In Restricted Working Space, Add  13.06 

. 
 26 05 33 13-1395 EA 3" Aluminum 90 Degree Elbow ........................................................................................................................................... 145.32 22.55 

    For Work In Restricted Working Space, Add  16.91 
. 

 26 05 33 13-1396 EA 3-1/2" Aluminum 90 Degree Elbow ..................................................................................................................................... 201.97 25.30 
    For Work In Restricted Working Space, Add  18.98 

. 
 26 05 33 13-1397 EA 4" Aluminum 90 Degree Elbow ........................................................................................................................................... 243.78 31.72 

    For Work In Restricted Working Space, Add  23.79 
. 

 26 05 33 13-1398 EA 5" Aluminum 90 Degree Elbow ........................................................................................................................................... 615.59 51.71 
    For Work In Restricted Working Space, Add  38.78 

. 
 26 05 33 13-1399 EA 6" Aluminum 90 Degree Elbow ........................................................................................................................................... 867.23 77.75 

    For Work In Restricted Working Space, Add  58.31 

XXXXXXX 
. 
 26 05 33 13-1400  Aluminum Bushing Set With Locknut (26 05 33 13-1375) 
. 
. 

 26 05 33 13-1401 EA 1/2" Aluminum Bushing Set With Locknut ............................................................................................................................. 10.00 3.67 
    For Work In Restricted Working Space, Add  2.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.75 

. 
 26 05 33 13-1402 EA 3/4" Aluminum Bushing Set With Locknut ............................................................................................................................. 15.28 4.77 

    For Work In Restricted Working Space, Add  3.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-1403 EA 1" Aluminum Bushing Set With Locknut ................................................................................................................................ 15.21 5.86 

    For Work In Restricted Working Space, Add  4.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.40 

. 
 26 05 33 13-1404 EA 1-1/4" Aluminum Bushing Set With Locknut .......................................................................................................................... 17.11 6.60 

    For Work In Restricted Working Space, Add  4.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 

. 
 26 05 33 13-1405 EA 1-1/2" Aluminum Bushing Set With Locknut .......................................................................................................................... 20.94 8.07 

    For Work In Restricted Working Space, Add  6.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-1406 EA 2" Aluminum Bushing Set With Locknut ................................................................................................................................ 25.57 9.72 

    For Work In Restricted Working Space, Add  7.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.29 

. 
 26 05 33 13-1407 EA 2-1/2" Aluminum Bushing Set With Locknut .......................................................................................................................... 31.48 11.55 

    For Work In Restricted Working Space, Add  8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.66 

. 
 26 05 33 13-1408 EA 3" Aluminum Bushing Set With Locknut ................................................................................................................................ 36.85 13.20 

    For Work In Restricted Working Space, Add  9.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.90 

. 
 26 05 33 13-1409 EA 3-1/2" Aluminum Bushing Set With Locknut .......................................................................................................................... 39.86 14.30 

    For Work In Restricted Working Space, Add  10.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.73 

. 
 26 05 33 13-1410 EA 4" Aluminum Bushing Set With Locknut ................................................................................................................................ 43.42 15.40 

    For Work In Restricted Working Space, Add  11.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.55 

. 
 26 05 33 13-1411 EA 5" Aluminum Bushing Set With Locknut ................................................................................................................................ 57.50 20.53 

    For Work In Restricted Working Space, Add  15.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.40 

. 
 26 05 33 13-1412 EA 6" Aluminum Bushing Set With Locknut ................................................................................................................................ 85.47 30.81 

    For Work In Restricted Working Space, Add  23.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.10 

XXXXXXX 
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. 
 26 05 33 13-1413  Schedule 40 Polyvinyl Chloride (PVC) Conduit (26 05 33 13-0041) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-1414  Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings (26 05 33 13-

1413) 
Note: Includes field bend conduit up to 1". 

. 

. 
 26 05 33 13-1415 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ............................................................................ 3.64 1.39 

    For Schedule 60, Add  0.21 
    For Schedule 80, Add  0.40 

. 
 26 05 33 13-1416 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ............................................................................ 4.04 1.52 

    For Schedule 60, Add  0.25 
    For Schedule 80, Add  0.46 

. 
 26 05 33 13-1417 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ............................................................................... 4.77 1.78 

    For Schedule 60, Add  0.30 
    For Schedule 80, Add  0.56 

. 
 26 05 33 13-1418 LF 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ........................................................................ 5.52 2.03 

    For Schedule 60, Add  0.36 
    For Schedule 80, Add  0.66 

. 
 26 05 33 13-1419 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ........................................................................ 6.46 2.37 

    For Schedule 60, Add  0.43 
    For Schedule 80, Add  0.78 

. 
 26 05 33 13-1420 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ............................................................................... 7.46 2.71 

    For Schedule 60, Add  0.51 
    For Schedule 80, Add  0.92 

. 
 26 05 33 13-1421 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ........................................................................ 9.14 3.22 

    For Schedule 60, Add  0.68 
    For Schedule 80, Add  1.19 

. 
 26 05 33 13-1422 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ............................................................................. 10.62 3.73 

    For Schedule 60, Add  0.79 
    For Schedule 80, Add  1.39 

. 
 26 05 33 13-1423 LF 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ...................................................................... 12.68 4.41 

    For Schedule 60, Add  0.97 
    For Schedule 80, Add  1.68 

. 
 26 05 33 13-1424 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ............................................................................. 15.38 5.43 

    For Schedule 60, Add  1.13 
    For Schedule 80, Add  1.99 

. 
 26 05 33 13-1425 LF 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ............................................................................. 21.72 7.63 

    For Schedule 60, Add  1.61 
    For Schedule 80, Add  2.83 

. 
 26 05 33 13-1426 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings ............................................................................. 28.92 10.17 

    For Schedule 60, Add  2.14 
    For Schedule 80, Add  3.76 

XXXXXXX 
. 
 26 05 33 13-1427  Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbows (26 05 33 13-1413) 

See CSI section 26 05 33 13-2193 for conduit field bending. 
. 
. 

 26 05 33 13-1428 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow ................................................................................. 17.57 6.78 
See CSI section 26 05 33 13-2193 for conduit field bending. 

    For Schedule 60, Add  1.00 
    For Schedule 80, Add  1.91 

. 
 26 05 33 13-1429 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow ................................................................................. 19.35 7.46 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  1.11 
    For Schedule 80, Add  2.11 

. 
 26 05 33 13-1430 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 22.32 8.47 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  1.34 
    For Schedule 80, Add  2.51 

. 
 26 05 33 13-1431 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow.............................................................................. 28.77 10.85 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  1.77 
    For Schedule 80, Add  3.29 

. 
 26 05 33 13-1432 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow.............................................................................. 36.13 13.56 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  2.25 
    For Schedule 80, Add  4.17 

. 
 26 05 33 13-1433 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 45.34 16.95 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  2.86 
    For Schedule 80, Add  5.27 

. 
 26 05 33 13-1434 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow.............................................................................. 56.41 20.35 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  3.93 
    For Schedule 80, Add  7.03 

. 
 26 05 33 13-1435 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 68.67 23.73 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  5.30 
    For Schedule 80, Add  9.20 

. 
 26 05 33 13-1436 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow.............................................................................. 85.18 28.82 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  6.88 
    For Schedule 80, Add  11.80 

. 
 26 05 33 13-1437 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 101.68 33.91 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  8.47 
    For Schedule 80, Add  14.40 
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. 
 26 05 33 13-1438 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 135.19 42.38 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  12.60 
    For Schedule 80, Add  20.82 

. 
 26 05 33 13-1439 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 164.46 50.86 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  15.68 
    For Schedule 80, Add  25.77 

XXXXXXX 
. 
 26 05 33 13-1440  Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbows (26 05 33 13-1413) 

See CSI section 26 05 33 13-2193 for conduit field bending. 
. 
. 

 26 05 33 13-1441 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow ................................................................................. 17.44 6.78 
See CSI section 26 05 33 13-2193 for conduit field bending. 

    For Schedule 60, Add  0.97 
    For Schedule 80, Add  1.87 

. 
 26 05 33 13-1442 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow ................................................................................. 19.31 7.46 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  1.10 
    For Schedule 80, Add  2.10 

. 
 26 05 33 13-1443 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 22.25 8.47 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  1.32 
    For Schedule 80, Add  2.49 

. 
 26 05 33 13-1444 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 28.57 10.85 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  1.72 
    For Schedule 80, Add  3.22 

. 
 26 05 33 13-1445 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 35.69 13.56 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  2.14 
    For Schedule 80, Add  4.01 

. 
 26 05 33 13-1446 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 45.10 16.95 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  2.80 
    For Schedule 80, Add  5.19 

. 
 26 05 33 13-1447 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 55.96 20.35 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  3.82 
    For Schedule 80, Add  6.87 

. 
 26 05 33 13-1448 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 68.11 23.73 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  5.16 
    For Schedule 80, Add  9.00 

. 
 26 05 33 13-1449 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 83.61 28.82 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  6.49 
    For Schedule 80, Add  11.25 

. 
 26 05 33 13-1450 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 100.32 33.91 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  8.13 
    For Schedule 80, Add  13.92 

. 
 26 05 33 13-1451 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 133.43 42.38 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  12.16 
    For Schedule 80, Add  20.21 

. 
 26 05 33 13-1452 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 159.24 50.86 

See CSI section 26 05 33 13-2193 for conduit field bending. 
    For Schedule 60, Add  14.38 
    For Schedule 80, Add  23.94 

XXXXXXX 
. 
 26 05 33 13-1453  Polyvinyl Chloride (PVC) Conduit Adapters (26 05 33 13-1413) 
. 
. 

 26 05 33 13-1454 EA 1/2" Polyvinyl Chloride (PVC) Conduit Adapter ..................................................................................................................... 12.15 4.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 

. 
 26 05 33 13-1455 EA 3/4" Polyvinyl Chloride (PVC) Conduit Adapter ..................................................................................................................... 13.93 5.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.07 
. 

 26 05 33 13-1456 EA 1" Polyvinyl Chloride (PVC) Conduit Adapter ........................................................................................................................ 15.77 6.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.58 

. 
 26 05 33 13-1457 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Adapter ................................................................................................................. 17.65 6.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.09 
. 

 26 05 33 13-1458 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Adapter ................................................................................................................. 21.93 8.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.36 

. 
 26 05 33 13-1459 EA 2" Polyvinyl Chloride (PVC) Conduit Adapter ........................................................................................................................ 26.43 10.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.63 
. 

 26 05 33 13-1460 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Adapter ................................................................................................................. 35.94 13.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.17 

. 
 26 05 33 13-1461 EA 3" Polyvinyl Chloride (PVC) Conduit Adapter ........................................................................................................................ 45.20 16.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.71 
. 

 26 05 33 13-1462 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Adapter ................................................................................................................. 58.71 22.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-1463 EA 4" Polyvinyl Chloride (PVC) Conduit Adapter ........................................................................................................................ 71.52 27.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.35 
. 

 26 05 33 13-1464 EA 5" Polyvinyl Chloride (PVC) Conduit Adapter ........................................................................................................................ 92.06 33.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.43 
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. 
 26 05 33 13-1465 EA 6" Polyvinyl Chloride (PVC) Conduit Adapter ..................................................................................................................... 114.72 42.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.79 

XXXXXXX 
. 
 26 05 33 13-1466  Polyvinyl Chloride (PVC) Conduit Bell Ends And Plug (26 05 33 13-1413) 
. 
. 

 26 05 33 13-1467 EA 1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug .................................................................................................... 12.66 4.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 05 33 13-1468 EA 3/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug .................................................................................................... 14.49 4.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 
. 

 26 05 33 13-1469 EA 1" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 16.34 5.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.07 

. 
 26 05 33 13-1470 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 19.08 6.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.58 
. 

 26 05 33 13-1471 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 21.19 6.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.09 

. 
 26 05 33 13-1472 EA 2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 24.95 7.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.85 
. 

 26 05 33 13-1473 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 28.00 8.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.61 

. 
 26 05 33 13-1474 EA 3" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 31.88 10.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.63 
. 

 26 05 33 13-1475 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 37.60 11.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.90 

. 
 26 05 33 13-1476 EA 4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 41.84 13.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.17 
. 

 26 05 33 13-1477 EA 5" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 49.98 15.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.45 

. 
 26 05 33 13-1478 EA 6" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 55.72 16.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.71 

XXXXXXX 
. 
 26 05 33 13-1479  Polyvinyl Chloride (PVC) Conduit Terminal Adapters (26 05 33 13-1413) 
. 
. 

 26 05 33 13-1480 EA 1/2" Polyvinyl Chloride (PVC) Conduit Terminal Adapter ...................................................................................................... 13.27  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.91 

. 
 26 05 33 13-1481 EA 3/4" Polyvinyl Chloride (PVC) Conduit Terminal Adapter ...................................................................................................... 16.00  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.69 
. 

 26 05 33 13-1482 EA 1" Polyvinyl Chloride (PVC) Conduit Terminal Adapter ......................................................................................................... 17.80  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.21 

. 
 26 05 33 13-1483 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Terminal Adapter .................................................................................................. 19.92  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.80 

XXXXXXX 
. 
 26 05 33 13-1484  Type LB, LR Or LL, Two Hub Polyvinyl Chloride (PVC) Conduit Body With 

Cover (26 05 33 13-1413) 
. 
. 

 26 05 33 13-1485 EA 1/2" Type LB, LR Or LL, Two Hub Polyvinyl Chloride (PVC) Conduit Body With Cover ....................................................... 36.76 13.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.17 

. 
 26 05 33 13-1486 EA 3/4" Type LB, LR Or LL, Two Hub Polyvinyl Chloride (PVC) Conduit Body With Cover ....................................................... 42.17 15.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.45 
. 

 26 05 33 13-1487 EA 1" Type LB, LR Or LL, Two Hub Polyvinyl Chloride (PVC) Conduit Body With Cover .......................................................... 46.80 16.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.71 

. 
 26 05 33 13-1488 EA 1-1/4" Type LB, LR Or LL, Two Hub Polyvinyl Chloride (PVC) Conduit Body With Cover .................................................... 57.18 20.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.26 
. 

 26 05 33 13-1489 EA 1-1/2" Type LB, LR Or LL, Two Hub Polyvinyl Chloride (PVC) Conduit Body With Cover .................................................... 70.94 25.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.07 

. 
 26 05 33 13-1490 EA 2" Type LB, LR Or LL, Two Hub Polyvinyl Chloride (PVC) Conduit Body With Cover .......................................................... 89.34 30.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.89 
. 

 26 05 33 13-1491 EA 2-1/2" Type LB, LR Or LL, Two Hub Polyvinyl Chloride (PVC) Conduit Body With Cover .................................................. 135.00 33.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.43 

. 
 26 05 33 13-1492 EA 3" Type LB, LR Or LL, Two Hub Polyvinyl Chloride (PVC) Conduit Body With Cover ........................................................ 145.17 37.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.98 
. 

 26 05 33 13-1493 EA 3-1/2" Type LB, LR Or LL, Two Hub Polyvinyl Chloride (PVC) Conduit Body With Cover .................................................. 159.54 42.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.79 

. 
 26 05 33 13-1494 EA 4" Type LB, LR Or LL, Two Hub Polyvinyl Chloride (PVC) Conduit Body With Cover ........................................................ 179.86 49.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.88 

XXXXXXX 
. 
 26 05 33 13-1495  Type T, Three Hub Polyvinyl Chloride (PVC) Conduit Body With Cover (26 05 33 

13-1413) 
. 
. 

 26 05 33 13-1496 EA 1/2" Type T, Three Hub Polyvinyl Chloride (PVC) Conduit Body With Cover ....................................................................... 49.63 18.34 
    For Schedule 60, Add  3.24 
    For Schedule 80, Add  5.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

. 
 26 05 33 13-1497 EA 3/4" Type T, Three Hub Polyvinyl Chloride (PVC) Conduit Body With Cover ....................................................................... 55.13 20.17 

    For Schedule 60, Add  3.70 
    For Schedule 80, Add  6.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 

. 
 26 05 33 13-1498 EA 1" Type T, Three Hub Polyvinyl Chloride (PVC) Conduit Body With Cover .......................................................................... 59.77 22.01 

    For Schedule 60, Add  3.94 
    For Schedule 80, Add  7.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.50 

. 
 26 05 33 13-1499 EA 1-1/4" Type T, Three Hub Polyvinyl Chloride (PVC) Conduit Body With Cover .................................................................... 72.86 25.67 

    For Schedule 60, Add  5.38 
    For Schedule 80, Add  9.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.25 
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. 
 26 05 33 13-1500 EA 1-1/2" Type T, Three Hub Polyvinyl Chloride (PVC) Conduit Body With Cover .................................................................... 88.13 31.17 

    For Schedule 60, Add  6.45 
    For Schedule 80, Add  11.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.38 

. 
 26 05 33 13-1501 EA 2" Type T, Three Hub Polyvinyl Chloride (PVC) Conduit Body With Cover ........................................................................ 106.45 36.67 

    For Schedule 60, Add  8.28 
    For Schedule 80, Add  14.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.50 

XXXXXXX 
. 
 26 05 33 13-1502  Polyvinyl Chloride (PVC) Conduit Expansion Joint (26 05 33 13-1413) 
. 
. 

 26 05 33 13-1503 EA 1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ........................................................................................................ 67.23 16.95 
. 

 26 05 33 13-1504 EA 3/4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ........................................................................................................ 76.29 20.35 
. 

 26 05 33 13-1505 EA 1" Polyvinyl Chloride (PVC) Conduit Expansion Joint ........................................................................................................... 85.74 23.73 
. 

 26 05 33 13-1506 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ..................................................................................................... 94.80 27.13 
. 

 26 05 33 13-1507 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 103.68 30.51 
. 

 26 05 33 13-1508 EA 2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 113.62 33.91 
. 

 26 05 33 13-1509 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 136.59 39.00 
. 

 26 05 33 13-1510 EA 3" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 161.04 44.08 
. 

 26 05 33 13-1511 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 187.78 50.86 
. 

 26 05 33 13-1512 EA 4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 222.18 59.34 
. 

 26 05 33 13-1513 EA 5" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 285.57 71.20 
. 

 26 05 33 13-1514 EA 6" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 373.58 91.55 

XXXXXXX 
. 
 26 05 33 13-1515  Polyvinyl Chloride (PVC) Conduit End Caps (26 05 33 13-1413) 
. 
. 

 26 05 33 13-1516 EA 1/2" Polyvinyl Chloride (PVC) Conduit End Cap ..................................................................................................................... 9.75 3.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.54 

. 
 26 05 33 13-1517 EA 3/4" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................... 11.57 4.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 
. 

 26 05 33 13-1518 EA 1" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 13.37 4.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 

. 
 26 05 33 13-1519 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 15.72 5.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.07 
. 

 26 05 33 13-1520 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 18.10 6.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.58 

. 
 26 05 33 13-1521 EA 2" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 20.87 6.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.09 
. 

 26 05 33 13-1522 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 28.05 7.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.85 

. 
 26 05 33 13-1523 EA 3" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 30.97 8.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.61 
. 

 26 05 33 13-1524 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 38.23 9.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.38 

. 
 26 05 33 13-1525 EA 4" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 44.88 10.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.88 
. 

 26 05 33 13-1526 EA 5" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 51.27 11.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.90 

. 
 26 05 33 13-1527 EA 6" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 63.46 13.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.17 

XXXXXXX 
. 
 26 05 33 13-1528  Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Bodies 

With Cover (Smart Pathways) (26 05 33 13-1413) 
. 
. 

 26 05 33 13-1529 EA 2" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways EZLB200) ............ 94.56 30.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.89 

. 
 26 05 33 13-1530 EA 3/4" To 1-1/4" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways 

KBLB121) ............................................................................................................................................................................ 88.66 20.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.26 

. 
 26 05 33 13-1531 EA 1-1/2" To 2-1/2" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart 

Pathways KBLB251) .......................................................................................................................................................... 200.69 33.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.43 

. 
 26 05 33 13-1532 EA 3" To 4" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways 

KBLB401) .......................................................................................................................................................................... 375.30 49.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.88 

XXXXXXX 
. 
 26 05 33 13-1533  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-0041) 

Note: Exposed installation. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-1534  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-1533) 
. 
. 

 26 05 33 13-1535 LF 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit................................................................................... 5.74 1.39 
. 

 26 05 33 13-1536 LF 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit................................................................................... 6.37 1.52 
. 

 26 05 33 13-1537 LF 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ..................................................................................... 7.15 1.76 
. 

 26 05 33 13-1538 LF 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................... 7.94 2.03 
. 

 26 05 33 13-1539 LF 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................... 9.02 2.37 
. 

 26 05 33 13-1540 LF 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ..................................................................................... 9.94 2.71 
. 

 26 05 33 13-1541 LF 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................. 11.84 3.22 
. 

 26 05 33 13-1542 LF 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 13.86 3.73 
. 

 26 05 33 13-1543 LF 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................. 16.13 4.41 
. 

 26 05 33 13-1544 LF 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 19.24 5.43 
. 

 26 05 33 13-1545 LF 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 26.17 7.63 
. 

 26 05 33 13-1546 LF 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 34.30 10.17 
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XXXXXXX 
. 
 26 05 33 13-1547  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1533) 
. 
. 

 26 05 33 13-1548 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows .......... 58.87 6.78 
    For 24" Radius, Add  3.99 
    For 36" Radius, Add  5.89 
    For 48" Radius, Add  7.78 

. 
 26 05 33 13-1549 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows .......... 65.58 7.46 

    For 24" Radius, Add  4.45 
    For 36" Radius, Add  6.56 
    For 48" Radius, Add  8.66 

. 
 26 05 33 13-1550 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ............. 68.60 8.47 

    For 24" Radius, Add  4.62 
    For 36" Radius, Add  6.86 
    For 48" Radius, Add  9.10 

. 
 26 05 33 13-1551 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 75.00 10.85 
    For 24" Radius, Add  4.95 
    For 36" Radius, Add  7.50 
    For 48" Radius, Add  10.05 

. 
 26 05 33 13-1552 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 82.26 13.56 
    For 24" Radius, Add  5.32 
    For 36" Radius, Add  8.23 
    For 48" Radius, Add  11.13 

. 
 26 05 33 13-1553 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ............. 97.40 16.95 

    For 24" Radius, Add  6.25 
    For 36" Radius, Add  9.74 
    For 48" Radius, Add  13.23 

. 
 26 05 33 13-1554 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 116.71 20.35 
    For 24" Radius, Add  7.48 
    For 36" Radius, Add  11.67 
    For 48" Radius, Add  15.86 

. 
 26 05 33 13-1555 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 138.36 23.73 

    For 24" Radius, Add  8.89 
    For 36" Radius, Add  13.84 
    For 48" Radius, Add  18.78 

. 
 26 05 33 13-1556 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 160.96 28.82 
    For 24" Radius, Add  10.27 
    For 36" Radius, Add  16.10 
    For 48" Radius, Add  21.92 

. 
 26 05 33 13-1557 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 183.54 33.91 

    For 24" Radius, Add  11.65 
    For 36" Radius, Add  18.35 
    For 48" Radius, Add  25.06 

. 
 26 05 33 13-1558 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 229.44 42.38 

    For 24" Radius, Add  14.56 
    For 36" Radius, Add  22.94 
    For 48" Radius, Add  31.33 

. 
 26 05 33 13-1559 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 281.50 50.86 

    For 24" Radius, Add  17.93 
    For 36" Radius, Add  28.15 
    For 48" Radius, Add  38.37 

XXXXXXX 
. 
 26 05 33 13-1560  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1533) 
. 
. 

 26 05 33 13-1561 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows .......... 51.33 6.78 
    For 24" Radius, Add  3.43 
    For 36" Radius, Add  5.13 
    For 48" Radius, Add  6.84 

. 
 26 05 33 13-1562 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows .......... 57.14 7.46 

    For 24" Radius, Add  3.82 
    For 36" Radius, Add  5.71 
    For 48" Radius, Add  7.61 

. 
 26 05 33 13-1563 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ............. 60.07 8.47 

    For 24" Radius, Add  3.98 
    For 36" Radius, Add  6.01 
    For 48" Radius, Add  8.04 

. 
 26 05 33 13-1564 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 66.39 10.85 
    For 24" Radius, Add  4.30 
    For 36" Radius, Add  6.64 
    For 48" Radius, Add  8.98 

. 
 26 05 33 13-1565 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 73.56 13.56 
    For 24" Radius, Add  4.67 
    For 36" Radius, Add  7.36 
    For 48" Radius, Add  10.04 
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. 
 26 05 33 13-1566 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ............. 87.49 16.95 

    For 24" Radius, Add  5.50 
    For 36" Radius, Add  8.75 
    For 48" Radius, Add  12.00 

. 
 26 05 33 13-1567 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 104.86 20.35 
    For 24" Radius, Add  6.59 
    For 36" Radius, Add  10.49 
    For 48" Radius, Add  14.38 

. 
 26 05 33 13-1568 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 124.14 23.73 

    For 24" Radius, Add  7.83 
    For 36" Radius, Add  12.41 
    For 48" Radius, Add  17.00 

. 
 26 05 33 13-1569 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 144.96 28.82 
    For 24" Radius, Add  9.07 
    For 36" Radius, Add  14.50 
    For 48" Radius, Add  19.92 

. 
 26 05 33 13-1570 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 165.77 33.91 

    For 24" Radius, Add  10.31 
    For 36" Radius, Add  16.58 
    For 48" Radius, Add  22.84 

. 
 26 05 33 13-1571 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 207.21 42.38 

    For 24" Radius, Add  12.89 
    For 36" Radius, Add  20.72 
    For 48" Radius, Add  28.55 

. 
 26 05 33 13-1572 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 253.71 50.86 

    For 24" Radius, Add  15.85 
    For 36" Radius, Add  25.37 
    For 48" Radius, Add  34.89 

XXXXXXX 
. 
 26 05 33 13-1573  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1533) 
. 
. 

 26 05 33 13-1574 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows .......... 47.54 6.10 
    For 24" Radius, Add  3.18 
    For 36" Radius, Add  4.75 
    For 48" Radius, Add  6.32 

. 
 26 05 33 13-1575 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows .......... 52.92 6.71 

    For 24" Radius, Add  3.55 
    For 36" Radius, Add  5.29 
    For 48" Radius, Add  7.03 

. 
 26 05 33 13-1576 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ............. 55.59 7.63 

    For 24" Radius, Add  3.69 
    For 36" Radius, Add  5.56 
    For 48" Radius, Add  7.43 

. 
 26 05 33 13-1577 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 61.28 9.76 
    For 24" Radius, Add  3.99 
    For 36" Radius, Add  6.13 
    For 48" Radius, Add  8.27 

. 
 26 05 33 13-1578 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 67.74 12.21 
    For 24" Radius, Add  4.32 
    For 36" Radius, Add  6.77 
    For 48" Radius, Add  9.23 

. 
 26 05 33 13-1579 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ............. 80.51 15.26 

    For 24" Radius, Add  5.08 
    For 36" Radius, Add  8.05 
    For 48" Radius, Add  11.02 

. 
 26 05 33 13-1580 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 96.48 18.31 
    For 24" Radius, Add  6.09 
    For 36" Radius, Add  9.65 
    For 48" Radius, Add  13.20 

. 
 26 05 33 13-1581 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 114.26 21.36 

    For 24" Radius, Add  7.23 
    For 36" Radius, Add  11.43 
    For 48" Radius, Add  15.62 

. 
 26 05 33 13-1582 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 133.30 25.94 
    For 24" Radius, Add  8.38 
    For 36" Radius, Add  13.33 
    For 48" Radius, Add  18.28 

. 
 26 05 33 13-1583 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 152.35 30.51 

    For 24" Radius, Add  9.52 
    For 36" Radius, Add  15.24 
    For 48" Radius, Add  20.95 

. 
 26 05 33 13-1584 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 190.44 38.15 

    For 24" Radius, Add  11.90 
    For 36" Radius, Add  19.04 
    For 48" Radius, Add  26.19 

. 
 26 05 33 13-1585 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 233.28 45.78 

    For 24" Radius, Add  14.64 
    For 36" Radius, Add  23.33 
    For 48" Radius, Add  32.02 
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XXXXXXX 
. 
 26 05 33 13-1586  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1533) 
. 
. 

 26 05 33 13-1587 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 
Elbows ................................................................................................................................................................................. 45.44 6.10 

    For 24" Radius, Add  3.03 
    For 36" Radius, Add  4.54 
    For 48" Radius, Add  6.06 

. 
 26 05 33 13-1588 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 50.57 6.71 
    For 24" Radius, Add  3.37 
    For 36" Radius, Add  5.06 
    For 48" Radius, Add  6.74 

. 
 26 05 33 13-1589 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 53.22 7.63 
    For 24" Radius, Add  3.51 
    For 36" Radius, Add  5.32 
    For 48" Radius, Add  7.13 

. 
 26 05 33 13-1590 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 58.89 9.76 
    For 24" Radius, Add  3.81 
    For 36" Radius, Add  5.89 
    For 48" Radius, Add  7.97 

. 
 26 05 33 13-1591 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 65.32 12.21 
    For 24" Radius, Add  4.14 
    For 36" Radius, Add  6.53 
    For 48" Radius, Add  8.93 

. 
 26 05 33 13-1592 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 77.76 15.26 
    For 24" Radius, Add  4.88 
    For 36" Radius, Add  7.78 
    For 48" Radius, Add  10.67 

. 
 26 05 33 13-1593 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 93.19 18.31 
    For 24" Radius, Add  5.84 
    For 36" Radius, Add  9.32 
    For 48" Radius, Add  12.79 

. 
 26 05 33 13-1594 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 110.30 21.36 
    For 24" Radius, Add  6.94 
    For 36" Radius, Add  11.03 
    For 48" Radius, Add  15.12 

. 
 26 05 33 13-1595 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 128.86 25.94 
    For 24" Radius, Add  8.04 
    For 36" Radius, Add  12.89 
    For 48" Radius, Add  17.73 

. 
 26 05 33 13-1596 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 147.41 30.51 
    For 24" Radius, Add  9.15 
    For 36" Radius, Add  14.74 
    For 48" Radius, Add  20.33 

. 
 26 05 33 13-1597 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 184.27 38.15 
    For 24" Radius, Add  11.44 
    For 36" Radius, Add  18.43 
    For 48" Radius, Add  25.42 

. 
 26 05 33 13-1598 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 225.56 45.78 
    For 24" Radius, Add  14.06 
    For 36" Radius, Add  22.56 
    For 48" Radius, Add  31.06 

XXXXXXX 
. 
 26 05 33 13-1599  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double 

Bell Couplings (26 05 33 13-1533) 
. 
. 

 26 05 33 13-1600 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling .............................................. 29.23 4.75 
. 

 26 05 33 13-1601 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling .............................................. 32.90 5.43 
. 

 26 05 33 13-1602 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 34.80 6.10 
. 

 26 05 33 13-1603 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 36.65 6.78 
. 

 26 05 33 13-1604 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 41.29 8.47 
. 

 26 05 33 13-1605 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 49.37 10.17 
. 

 26 05 33 13-1606 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 62.72 13.56 
. 

 26 05 33 13-1607 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 76.95 16.95 
. 

 26 05 33 13-1608 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 93.99 22.04 
. 

 26 05 33 13-1609 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 111.03 27.13 
. 

 26 05 33 13-1610 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 138.78 33.91 
. 

 26 05 33 13-1611 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 173.47 42.38 

XXXXXXX 
. 
 26 05 33 13-1612  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius 

Double Bell Couplings (26 05 33 13-1533) 
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. 

. 
 26 05 33 13-1613 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling .................................. 21.66 4.75 

. 
 26 05 33 13-1614 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling .................................. 24.44 5.43 

. 
 26 05 33 13-1615 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 26.26 6.10 

. 
 26 05 33 13-1616 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 28.06 6.78 

. 
 26 05 33 13-1617 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 32.42 8.47 

. 
 26 05 33 13-1618 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 36.72 10.17 

. 
 26 05 33 13-1619 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 47.46 13.56 

. 
 26 05 33 13-1620 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 58.65 16.95 

. 
 26 05 33 13-1621 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 73.40 22.04 

. 
 26 05 33 13-1622 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 88.15 27.13 

. 
 26 05 33 13-1623 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 110.20 33.91 

. 
 26 05 33 13-1624 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 137.74 42.38 

XXXXXXX 
. 
 26 05 33 13-1625  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve 

Couplings (26 05 33 13-1533) 
. 
. 

 26 05 33 13-1626 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling...................................................... 24.04 3.90 
. 

 26 05 33 13-1627 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling...................................................... 27.09 5.43 
. 

 26 05 33 13-1628 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ........................................................ 28.94 6.10 
. 

 26 05 33 13-1629 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 30.71 6.78 
. 

 26 05 33 13-1630 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 35.27 8.47 
. 

 26 05 33 13-1631 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ........................................................ 42.19 10.17 
. 

 26 05 33 13-1632 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 54.01 13.56 
. 

 26 05 33 13-1633 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ........................................................ 66.50 16.95 
. 

 26 05 33 13-1634 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 82.23 22.04 
. 

 26 05 33 13-1635 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ........................................................ 97.96 27.13 
. 

 26 05 33 13-1636 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 122.44 33.91 
. 

 26 05 33 13-1637 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 153.07 42.38 

XXXXXXX 
. 
 26 05 33 13-1638  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 

Expansion Joints (26 05 33 13-1533) 
. 
. 

 26 05 33 13-1639 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ...................................................... 55.80 16.95 
. 

 26 05 33 13-1640 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ...................................................... 65.74 20.35 
. 

 26 05 33 13-1641 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ......................................................... 74.39 23.73 
. 

 26 05 33 13-1642 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................... 82.97 27.13 
. 

 26 05 33 13-1643 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................... 91.78 30.51 
. 

 26 05 33 13-1644 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 103.21 33.91 
. 

 26 05 33 13-1645 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 119.61 39.00 
. 

 26 05 33 13-1646 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 136.75 44.08 
. 

 26 05 33 13-1647 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 157.03 50.86 
. 

 26 05 33 13-1648 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 181.54 59.34 
. 

 26 05 33 13-1649 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 211.04 67.82 
. 

 26 05 33 13-1650 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 242.60 76.29 

XXXXXXX 
. 
 26 05 33 13-1651  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion Joints (26 05 33 13-1533) 
. 
. 

 26 05 33 13-1652 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint .......................................... 61.24 16.95 
. 

 26 05 33 13-1653 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint .......................................... 71.85 20.35 
. 

 26 05 33 13-1654 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ............................................. 80.53 23.73 
. 

 26 05 33 13-1655 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ....................................... 89.17 27.13 
. 

 26 05 33 13-1656 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ....................................... 98.04 30.51 
. 

 26 05 33 13-1657 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 110.35 33.91 
. 

 26 05 33 13-1658 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 128.18 39.00 
. 

 26 05 33 13-1659 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 147.04 44.08 
. 

 26 05 33 13-1660 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 168.61 50.86 
. 

 26 05 33 13-1661 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 194.41 59.34 
. 

 26 05 33 13-1662 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 227.17 67.82 
. 

 26 05 33 13-1663 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 262.76 76.29 

XXXXXXX 
. 
 26 05 33 13-1664  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapters 

(26 05 33 13-1533) 
. 
. 

 26 05 33 13-1665 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................... 56.73 4.75 
. 

 26 05 33 13-1666 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................... 63.39 5.43 
. 

 26 05 33 13-1667 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ...................................................................... 66.62 6.10 
. 

 26 05 33 13-1668 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................ 69.91 6.78 
. 

 26 05 33 13-1669 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................ 74.97 8.47 
. 

 26 05 33 13-1670 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ...................................................................... 84.33 10.17 
. 

 26 05 33 13-1671 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 104.60 13.56 
. 

 26 05 33 13-1672 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 127.16 16.95 
. 

 26 05 33 13-1673 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 150.48 22.04 
. 

 26 05 33 13-1674 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 173.81 27.13 
. 

 26 05 33 13-1675 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 217.29 33.91 
. 

 26 05 33 13-1676 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 270.59 42.38 

XXXXXXX 
. 
 26 05 33 13-1677  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion/Deflection Joints (26 05 33 13-1533) 
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. 

. 
 26 05 33 13-1678 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ......................... 70.72 16.95 

. 
 26 05 33 13-1679 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ......................... 82.35 20.35 

. 
 26 05 33 13-1680 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ............................ 98.24 23.73 

. 
 26 05 33 13-1681 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 120.27 27.13 

. 
 26 05 33 13-1682 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 148.19 30.51 

. 
 26 05 33 13-1683 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 191.34 33.91 

. 
 26 05 33 13-1684 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 265.17 39.00 

. 
 26 05 33 13-1685 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 318.13 44.08 

. 
 26 05 33 13-1686 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 382.88 50.86 

. 
 26 05 33 13-1687 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 451.87 59.34 

. 
 26 05 33 13-1688 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 530.08 67.82 

. 
 26 05 33 13-1689 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 802.80 76.29 

XXXXXXX 
. 
 26 05 33 13-1690  Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard 

Wall (SW) Conduit Body And Cover (26 05 33 13-1533) 
. 
. 

 26 05 33 13-1691 EA 1/2" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................... 59.00 13.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.17 
. 

 26 05 33 13-1692 EA 3/4" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................... 68.07 15.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.45 
. 

 26 05 33 13-1693 EA 1" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................... 87.99 16.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.71 
. 

 26 05 33 13-1694 EA 1-1/4" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 107.20 20.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.26 
. 

 26 05 33 13-1695 EA 1-1/2" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 136.02 25.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.07 
. 

 26 05 33 13-1696 EA 2" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 183.61 30.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.89 
. 

 26 05 33 13-1697 EA 2-1/2" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 290.24 35.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.70 
. 

 26 05 33 13-1698 EA 3" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 370.03 40.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.52 
. 

 26 05 33 13-1699 EA 3-1/2" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 443.99 47.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.60 
. 

 26 05 33 13-1700 EA 4" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 517.97 54.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.69 
. 

 26 05 33 13-1701 EA 5" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 608.70 61.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.78 
. 

 26 05 33 13-1702 EA 6" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 689.38 67.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.87 

XXXXXXX 
. 
 26 05 33 13-1703  Explosion Proof Conduit Fittings (26 05 33 13-0041) 

Note: For use with Rigid Galvanized Steel (RGS), Electrical Metallic Tubing (EMT) and Intermediate Metal 
Conduit (IMC) conduit. 

. 

. 
 26 05 33 13-1704  Explosion Proof Malleable Iron Conduit Unions (26 05 33 13-1703) 
. 
. 

 26 05 33 13-1705 EA 1/2" Explosion Proof Malleable Iron Conduit Union .............................................................................................................. 38.53 7.63 
. 

 26 05 33 13-1706 EA 3/4" Explosion Proof Malleable Iron Conduit Union .............................................................................................................. 47.77 8.44 
. 

 26 05 33 13-1707 EA 1" Explosion Proof Malleable Iron Conduit Union ................................................................................................................. 76.45 11.25 
. 

 26 05 33 13-1708 EA 1-1/4" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 103.92 12.45 
. 

 26 05 33 13-1709 EA 1-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 131.52 15.26 
. 

 26 05 33 13-1710 EA 2" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 164.18 17.68 
. 

 26 05 33 13-1711 EA 2-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 232.51 25.27 
. 

 26 05 33 13-1712 EA 3" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 324.13 30.09 
. 

 26 05 33 13-1713 EA 3-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 501.51 36.10 
. 

 26 05 33 13-1714 EA 4" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 551.74 46.13 

XXXXXXX 
. 
 26 05 33 13-1715  Explosion Proof Malleable Iron Hub Bodies (26 05 33 13-1703) 
. 
. 

 26 05 33 13-1716 EA 1/2" Explosion Proof Malleable Iron Two Hub Body.............................................................................................................. 81.12 24.10 
. 

 26 05 33 13-1717 EA 3/4" Explosion Proof Malleable Iron Two Hub Body.............................................................................................................. 97.12 27.32 
. 

 26 05 33 13-1718 EA 1" Explosion Proof Malleable Iron Two Hub Body .............................................................................................................. 107.35 30.13 
. 

 26 05 33 13-1719 EA 1/2" Explosion Proof Malleable Iron Three Hub Body ......................................................................................................... 105.84 30.13 
. 

 26 05 33 13-1720 EA 3/4" Explosion Proof Malleable Iron Three Hub Body ......................................................................................................... 126.31 36.15 
. 

 26 05 33 13-1721 EA 1" Explosion Proof Malleable Iron Three Hub Body ............................................................................................................ 142.33 41.37 

XXXXXXX 
. 
 26 05 33 13-1722  Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical (26 

05 33 13-1703) 
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. 

. 
 26 05 33 13-1723 EA 1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical .................................................................. 79.36 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.06 
. 

 26 05 33 13-1724 EA 3/4" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical .................................................................. 90.42 22.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.87 

. 
 26 05 33 13-1725 EA 1" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ................................................................... 105.42 24.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.38 
. 

 26 05 33 13-1726 EA 1-1/4" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................. 128.63 30.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.59 

. 
 26 05 33 13-1727 EA 1-1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................. 169.18 35.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.51 
. 

 26 05 33 13-1728 EA 2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ................................................................... 205.41 40.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.13 

. 
 26 05 33 13-1729 EA 2-1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................. 311.84 60.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.13 
. 

 26 05 33 13-1730 EA 3" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ................................................................... 387.43 75.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.56 

. 
 26 05 33 13-1731 EA 3-1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................. 788.81 83.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.27 
. 

 26 05 33 13-1732 EA 4" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ................................................................ 1,056.52 90.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.69 

XXXXXXX 
. 
 26 05 33 13-1733  Explosion Proof Flexible Conduit Couplings (26 05 33 13-1703) 
. 
. 

 26 05 33 13-1734 EA 1/2" x 12" Explosion Proof Flexible Conduit Coupling ......................................................................................................... 370.79 9.24 
. 

 26 05 33 13-1735 EA 3/4" x 15" Explosion Proof Flexible Conduit Coupling ......................................................................................................... 517.92 10.44 

XXXXXXX 
. 
 26 05 33 13-1736  Conduit Installed Below Grade (26 05 33 13-0040) 

Note: By direct burial In trench or in concrete slabs or duct banks. Excludes trenching, backfilling and concrete. 
. 
. 
 26 05 33 13-1737  Schedule 40 Polyvinyl Chloride (PVC) Conduit, Direct Burial (26 05 33 13-1736) 
. 
. 
 26 05 33 13-1738  Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, 

Direct Burial (26 05 33 13-1737) 
Note: Includes field bend conduit up to 1". 

. 

. 
 26 05 33 13-1739 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ...................................................... 2.91  

    For Schedule 60, Add  0.18 
    For Schedule 80, Add  0.33 

. 
 26 05 33 13-1740 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ...................................................... 3.18  

    For Schedule 60, Add  0.20 
    For Schedule 80, Add  0.37 

. 
 26 05 33 13-1741 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ......................................................... 3.49  

    For Schedule 60, Add  0.24 
    For Schedule 80, Add  0.43 

. 
 26 05 33 13-1742 LF 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ................................................... 3.82  

    For Schedule 60, Add  0.28 
    For Schedule 80, Add  0.49 

. 
 26 05 33 13-1743 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ................................................... 4.13  

    For Schedule 60, Add  0.31 
    For Schedule 80, Add  0.54 

. 
 26 05 33 13-1744 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ......................................................... 4.50  

    For Schedule 60, Add  0.36 
    For Schedule 80, Add  0.62 

. 
 26 05 33 13-1745 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ................................................... 5.12  

    For Schedule 60, Add  0.47 
    For Schedule 80, Add  0.78 

. 
 26 05 33 13-1746 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ......................................................... 5.54  

    For Schedule 60, Add  0.54 
    For Schedule 80, Add  0.88 

. 
 26 05 33 13-1747 LF 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ................................................... 6.11  

    For Schedule 60, Add  0.64 
    For Schedule 80, Add  1.03 

. 
 26 05 33 13-1748 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ......................................................... 6.49  

    For Schedule 60, Add  0.69 
    For Schedule 80, Add  1.10 

. 
 26 05 33 13-1749 LF 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ......................................................... 7.52  

    For Schedule 60, Add  0.90 
    For Schedule 80, Add  1.41 

. 
 26 05 33 13-1750 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings, Direct Burial ......................................................... 8.58  

    For Schedule 60, Add  1.13 
    For Schedule 80, Add  1.73 

XXXXXXX 
. 
 26 05 33 13-1751  Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbows, Direct 

Burial (26 05 33 13-1737) 
See CSI section 26 05 33 13-2193 for conduit field bending. 

. 

. 
 26 05 33 13-1752 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................... 21.81  

    For Schedule 60, Add  1.21 
    For Schedule 80, Add  2.34 

. 
 26 05 33 13-1753 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................... 26.13  

    For Schedule 60, Add  1.45 
    For Schedule 80, Add  2.79 
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. 
 26 05 33 13-1754 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial .............................................................. 30.80  

    For Schedule 60, Add  1.77 
    For Schedule 80, Add  3.36 

. 
 26 05 33 13-1755 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 35.55  

    For Schedule 60, Add  2.11 
    For Schedule 80, Add  3.97 

. 
 26 05 33 13-1756 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 40.37  

    For Schedule 60, Add  2.46 
    For Schedule 80, Add  4.59 

. 
 26 05 33 13-1757 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial .............................................................. 45.34  

    For Schedule 60, Add  2.86 
    For Schedule 80, Add  5.27 

. 
 26 05 33 13-1758 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 52.18  

    For Schedule 60, Add  3.72 
    For Schedule 80, Add  6.61 

. 
 26 05 33 13-1759 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial .............................................................. 60.19  

    For Schedule 60, Add  4.88 
    For Schedule 80, Add  8.35 

. 
 26 05 33 13-1760 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 72.46  

    For Schedule 60, Add  6.25 
    For Schedule 80, Add  10.53 

. 
 26 05 33 13-1761 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial .............................................................. 84.73  

    For Schedule 60, Add  7.62 
    For Schedule 80, Add  12.70 

. 
 26 05 33 13-1762 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 105.51  

    For Schedule 60, Add  11.12 
    For Schedule 80, Add  17.86 

. 
 26 05 33 13-1763 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 122.07  

    For Schedule 60, Add  13.56 
    For Schedule 80, Add  21.53 

XXXXXXX 
. 
 26 05 33 13-1764  Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbows, Direct 

Burial (26 05 33 13-1737) 
See CSI section 26 05 33 13-2193 for conduit field bending. 

. 

. 
 26 05 33 13-1765 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................... 21.68  

    For Schedule 60, Add  1.18 
    For Schedule 80, Add  2.29 

. 
 26 05 33 13-1766 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................... 26.09  

    For Schedule 60, Add  1.44 
    For Schedule 80, Add  2.77 

. 
 26 05 33 13-1767 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial .............................................................. 30.73  

    For Schedule 60, Add  1.75 
    For Schedule 80, Add  3.34 

. 
 26 05 33 13-1768 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 35.35  

    For Schedule 60, Add  2.06 
    For Schedule 80, Add  3.90 

. 
 26 05 33 13-1769 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 39.93  

    For Schedule 60, Add  2.35 
    For Schedule 80, Add  4.44 

. 
 26 05 33 13-1770 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial .............................................................. 45.10  

    For Schedule 60, Add  2.80 
    For Schedule 80, Add  5.19 

. 
 26 05 33 13-1771 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 51.73  

    For Schedule 60, Add  3.61 
    For Schedule 80, Add  6.45 

. 
 26 05 33 13-1772 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial .............................................................. 59.63  

    For Schedule 60, Add  4.74 
    For Schedule 80, Add  8.16 

. 
 26 05 33 13-1773 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 70.89  

    For Schedule 60, Add  5.85 
    For Schedule 80, Add  9.98 

. 
 26 05 33 13-1774 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial .............................................................. 83.37  

    For Schedule 60, Add  7.28 
    For Schedule 80, Add  12.22 

. 
 26 05 33 13-1775 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 103.75  

    For Schedule 60, Add  10.68 
    For Schedule 80, Add  17.24 

. 
 26 05 33 13-1776 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 116.85  

    For Schedule 60, Add  12.26 
    For Schedule 80, Add  19.71 

XXXXXXX 
. 
 26 05 33 13-1777  Polyvinyl Chloride (PVC) Conduit Adapters, Direct Burial (26 05 33 13-1737) 
. 
. 

 26 05 33 13-1778 EA 1/2" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial ............................................................................................... 12.15  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.56 

. 
 26 05 33 13-1779 EA 3/4" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial ............................................................................................... 13.93  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.07 
. 

 26 05 33 13-1780 EA 1" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial .................................................................................................. 15.77  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.58 

. 
 26 05 33 13-1781 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial ............................................................................................ 17.65  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.09 
. 

 26 05 33 13-1782 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial ............................................................................................ 19.39  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.60 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 33 Raceway And Boxes For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 126  County of San Mateo, Mechanical Works 

. 
 26 05 33 13-1783 EA 2" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial .................................................................................................. 21.35  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.11 
. 

 26 05 33 13-1784 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial ............................................................................................ 24.91  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 

. 
 26 05 33 13-1785 EA 3" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial .................................................................................................. 28.25  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.63 
. 

 26 05 33 13-1786 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial ............................................................................................ 33.28  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.90 

. 
 26 05 33 13-1787 EA 4" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial .................................................................................................. 37.61  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.17 
. 

 26 05 33 13-1788 EA 5" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial .................................................................................................. 45.44  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.45 

. 
 26 05 33 13-1789 EA 6" Polyvinyl Chloride (PVC) Conduit Adapter, Direct Burial .................................................................................................. 51.13  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.71 

XXXXXXX 
. 
 26 05 33 13-1790  Polyvinyl Chloride (PVC) Conduit Bell Ends And Plug, Direct Burial (26 05 33 13-

1737) 
. 
. 

 26 05 33 13-1791 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 20.77  
. 

 26 05 33 13-1792 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 22.89  
. 

 26 05 33 13-1793 EA 2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 25.80  
. 

 26 05 33 13-1794 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 28.84  
. 

 26 05 33 13-1795 EA 3" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 31.88  
. 

 26 05 33 13-1796 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 37.60  
. 

 26 05 33 13-1797 EA 4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 41.84  
. 

 26 05 33 13-1798 EA 5" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 49.98  
. 

 26 05 33 13-1799 EA 6" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 55.72  

XXXXXXX 
. 
 26 05 33 13-1800  Polyvinyl Chloride (PVC) Conduit Terminal Adapters, Direct Burial (26 05 33 13-1737) 
. 
. 

 26 05 33 13-1801 EA 1/2" Polyvinyl Chloride (PVC) Conduit Terminal Adapters, Direct Burial............................................................................... 12.10  
. 

 26 05 33 13-1802 EA 3/4" Polyvinyl Chloride (PVC) Conduit Terminal Adapters, Direct Burial............................................................................... 13.93  
. 

 26 05 33 13-1803 EA 1" Polyvinyl Chloride (PVC) Conduit Terminal Adapters, Direct Burial.................................................................................. 15.70  
. 

 26 05 33 13-1804 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Terminal Adapters, Direct Burial ........................................................................... 17.53  
. 

 26 05 33 13-1805 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Terminal Adapter, Direct Burial ............................................................................. 19.28  
. 

 26 05 33 13-1806 EA 2" Polyvinyl Chloride (PVC) Conduit Terminal Adapter, Direct Burial ................................................................................... 21.21  
. 

 26 05 33 13-1807 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Terminal Adapter, Direct Burial ............................................................................. 24.61  
. 

 26 05 33 13-1808 EA 3" Polyvinyl Chloride (PVC) Conduit Terminal Adapter, Direct Burial ................................................................................... 27.83  
. 

 26 05 33 13-1809 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Terminal Adapter, Direct Burial ............................................................................. 32.75  
. 

 26 05 33 13-1810 EA 4" Polyvinyl Chloride (PVC) Conduit Terminal Adapter, Direct Burial ................................................................................... 37.06  
. 

 26 05 33 13-1811 EA 5" Polyvinyl Chloride (PVC) Conduit Terminal Adapter, Direct Burial ................................................................................... 44.36  
. 

 26 05 33 13-1812 EA 6" Polyvinyl Chloride (PVC) Conduit Terminal Adapter, Direct Burial ................................................................................... 49.84  

XXXXXXX 
. 
 26 05 33 13-1813  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit, Direct Burial (26 05 33 13-1736) 
Note: 40 mil Polyvinyl Chloride (PVC) coated, 2 mil urethane lined (Ocal Blue, Crouse-Hinds, Appleton or O-
Z/Gedney). 

. 

. 
 26 05 33 13-1814  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit, Direct Burial (26 05 33 13-1813) 
Note: Includes field bending for conduit up to 1". 

. 

. 
 26 05 33 13-1815 LF 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ...................... 9.32 1.92 

    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -0.57 
    For >1,000, Deduct  -0.81 

. 
 26 05 33 13-1816 LF 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................... 10.46 2.39 

    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.65 
    For >1,000, Deduct  -0.91 

. 
 26 05 33 13-1817 LF 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 12.83 2.66 

    For >250 To 500, Deduct  -0.48 
    For >500 To 1,000, Deduct  -0.80 
    For >1,000, Deduct  -1.12 

. 
 26 05 33 13-1818 LF 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 15.48 3.58 

    For >250 To 500, Deduct  -0.59 
    For >500 To 1,000, Deduct  -0.98 
    For >1,000, Deduct  -1.36 

. 
 26 05 33 13-1819 LF 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 18.15 4.04 

    For >250 To 500, Deduct  -0.70 
    For >500 To 1,000, Deduct  -1.16 
    For >1,000, Deduct  -1.61 

. 
 26 05 33 13-1820 LF 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 22.98 4.40 

    For >250 To 500, Deduct  -0.90 
    For >500 To 1,000, Deduct  -1.47 
    For >1,000, Deduct  -2.05 

. 
 26 05 33 13-1821 LF 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 33.31 6.60 

    For >250 To 500, Deduct  -1.32 
    For >500 To 1,000, Deduct  -2.15 
    For >1,000, Deduct  -2.99 

. 
 26 05 33 13-1822 LF 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 43.00 8.25 

    For >250 To 500, Deduct  -1.69 
    For >500 To 1,000, Deduct  -2.77 
    For >1,000, Deduct  -3.84 
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. 
 26 05 33 13-1823 LF 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 53.09 8.71 

    For >250 To 500, Deduct  -2.08 
    For >500 To 1,000, Deduct  -3.41 
    For >1,000, Deduct  -4.74 

. 
 26 05 33 13-1824 LF 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 63.06 9.63 

    For >250 To 500, Deduct  -2.47 
    For >500 To 1,000, Deduct  -4.04 
    For >1,000, Deduct  -5.62 

. 
 26 05 33 13-1825 LF 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 97.85 13.30 

    For >250 To 500, Deduct  -4.02 
    For >500 To 1,000, Deduct  -6.47 
    For >1,000, Deduct  -8.91 

. 
 26 05 33 13-1826 LF 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ..................... 130.37 17.42 

    For >250 To 500, Deduct  -5.42 
    For >500 To 1,000, Deduct  -8.68 
    For >1,000, Deduct  -11.94 

XXXXXXX 
. 
 26 05 33 13-1827  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Couplings, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1828 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial................... 10.02 2.75 
. 

 26 05 33 13-1829 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial................... 12.08 3.67 
. 

 26 05 33 13-1830 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial...................... 15.32 4.58 
. 

 26 05 33 13-1831 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ............... 17.25 5.04 
. 

 26 05 33 13-1832 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ............... 20.45 5.96 
. 

 26 05 33 13-1833 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial...................... 26.23 6.87 
. 

 26 05 33 13-1834 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ............... 47.39 8.25 
. 

 26 05 33 13-1835 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial...................... 60.42 11.46 
. 

 26 05 33 13-1836 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ............... 74.70 13.30 
. 

 26 05 33 13-1837 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial...................... 92.93 18.34 
. 

 26 05 33 13-1838 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial.................... 233.74 25.21 
. 

 26 05 33 13-1839 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial.................... 233.19 14.21 

XXXXXXX 
. 
 26 05 33 13-1840  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Standard Radius Elbows, Direct Burial (26 05 33 13-1813) 
Note: 90, 45, or 30 degree. 

. 

. 
 26 05 33 13-1841 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 38.76 11.46 
. 

 26 05 33 13-1842 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 44.87 14.21 

. 
 26 05 33 13-1843 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 53.69 17.42 
. 

 26 05 33 13-1844 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 63.52 20.17 

. 
 26 05 33 13-1845 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 74.32 22.92 
. 

 26 05 33 13-1846 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 90.18 25.21 

. 
 26 05 33 13-1847 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 138.15 31.63 
. 

 26 05 33 13-1848 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 205.86 43.09 

. 
 26 05 33 13-1849 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 254.22 48.59 
. 

 26 05 33 13-1850 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 292.52 63.25 

. 
 26 05 33 13-1851 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 606.32 103.14 
. 

 26 05 33 13-1852 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 952.89 154.94 

XXXXXXX 
. 
 26 05 33 13-1853  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 12" Large Radius Elbows, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1854 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 91.03 17.42 

. 
 26 05 33 13-1855 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 102.50 20.17 
. 

 26 05 33 13-1856 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 117.00 22.92 

. 
 26 05 33 13-1857 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 139.43 25.21 
. 

 26 05 33 13-1858 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 193.89 31.63 

XXXXXXX 
. 
 26 05 33 13-1859  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 15" Large Radius Elbows, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1860 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 101.13 17.42 
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. 
 26 05 33 13-1861 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 119.19 20.17 
. 

 26 05 33 13-1862 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 128.97 22.92 

. 
 26 05 33 13-1863 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 165.52 25.21 
. 

 26 05 33 13-1864 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 219.04 31.63 

. 
 26 05 33 13-1865 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 280.46 43.09 

XXXXXXX 
. 
 26 05 33 13-1866  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 18" Large Radius Elbows, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1867 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 113.20 17.42 

. 
 26 05 33 13-1868 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 127.88 20.17 
. 

 26 05 33 13-1869 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 144.32 22.92 

. 
 26 05 33 13-1870 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 174.17 25.21 
. 

 26 05 33 13-1871 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 247.95 31.63 

. 
 26 05 33 13-1872 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 314.40 43.09 
. 

 26 05 33 13-1873 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 396.34 48.59 

. 
 26 05 33 13-1874 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 447.36 63.25 

XXXXXXX 
. 
 26 05 33 13-1875  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 24" Large Radius Elbows, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1876 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 134.06 17.42 

. 
 26 05 33 13-1877 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 148.28 20.17 
. 

 26 05 33 13-1878 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 167.48 22.92 

. 
 26 05 33 13-1879 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 207.52 25.21 
. 

 26 05 33 13-1880 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 299.68 31.63 

. 
 26 05 33 13-1881 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 371.90 43.09 
. 

 26 05 33 13-1882 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 431.45 48.59 

. 
 26 05 33 13-1883 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 511.81 63.25 

XXXXXXX 
. 
 26 05 33 13-1884  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 30" Large Radius Elbows, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1885 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 150.28 17.42 

. 
 26 05 33 13-1886 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 167.26 20.17 
. 

 26 05 33 13-1887 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 190.27 22.92 

. 
 26 05 33 13-1888 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 236.55 25.21 
. 

 26 05 33 13-1889 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 327.91 31.63 

. 
 26 05 33 13-1890 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 417.89 43.09 
. 

 26 05 33 13-1891 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 516.81 48.59 

. 
 26 05 33 13-1892 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 570.98 63.25 
. 

 26 05 33 13-1893 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 951.71 103.14 

XXXXXXX 
. 
 26 05 33 13-1894  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 36" Large Radius Elbows, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1895 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 171.51 17.42 

. 
 26 05 33 13-1896 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 190.21 20.17 
. 

 26 05 33 13-1897 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 215.26 22.92 
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. 
 26 05 33 13-1898 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 268.75 25.21 
. 

 26 05 33 13-1899 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 374.95 31.63 

. 
 26 05 33 13-1900 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 476.48 43.09 
. 

 26 05 33 13-1901 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 559.58 48.59 

. 
 26 05 33 13-1902 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 647.35 63.25 
. 

 26 05 33 13-1903 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,005.24 103.14 

. 
 26 05 33 13-1904 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,375.85 154.94 

XXXXXXX 
. 
 26 05 33 13-1905  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 42" Large Radius Elbows, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1906 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 201.05 17.42 

. 
 26 05 33 13-1907 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 210.66 20.17 
. 

 26 05 33 13-1908 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 248.70 22.92 

. 
 26 05 33 13-1909 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 313.57 25.21 
. 

 26 05 33 13-1910 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 438.37 31.63 

. 
 26 05 33 13-1911 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 555.48 43.09 
. 

 26 05 33 13-1912 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 678.49 48.59 

. 
 26 05 33 13-1913 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 795.94 63.25 
. 

 26 05 33 13-1914 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,179.84 103.14 

. 
 26 05 33 13-1915 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,456.00 154.94 

XXXXXXX 
. 
 26 05 33 13-1916  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 48" Large Radius Elbows, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1917 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 208.17 17.42 

. 
 26 05 33 13-1918 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 245.25 20.17 
. 

 26 05 33 13-1919 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 277.63 22.92 

. 
 26 05 33 13-1920 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 327.06 25.21 
. 

 26 05 33 13-1921 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 454.21 31.63 

. 
 26 05 33 13-1922 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 579.77 43.09 
. 

 26 05 33 13-1923 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 743.25 48.59 

. 
 26 05 33 13-1924 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 829.64 63.25 
. 

 26 05 33 13-1925 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,226.74 103.14 

. 
 26 05 33 13-1926 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,496.72 154.94 

XXXXXXX 
. 
 26 05 33 13-1927  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNF Conduit Unions, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1928 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial ................................................................................................................................................................................... 70.14 11.46 

. 
 26 05 33 13-1929 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial ................................................................................................................................................................................... 76.50 14.21 
. 

 26 05 33 13-1930 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial ................................................................................................................................................................................... 99.28 17.42 

. 
 26 05 33 13-1931 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 

Direct Burial ....................................................................................................................................................................... 144.07 20.17 
. 

 26 05 33 13-1932 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 170.95 22.92 

. 
 26 05 33 13-1933 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial ................................................................................................................................................................................. 217.16 25.21 
. 

 26 05 33 13-1934 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 288.98 31.63 

. 
 26 05 33 13-1935 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial ................................................................................................................................................................................. 374.45 31.63 
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. 
 26 05 33 13-1936 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 

Direct Burial ....................................................................................................................................................................... 483.20 48.59 
. 

 26 05 33 13-1937 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial ................................................................................................................................................................................. 622.18 63.25 

. 
 26 05 33 13-1938 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial .............................................................................................................................................................................. 1,132.73 103.14 
. 

 26 05 33 13-1939 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial .............................................................................................................................................................................. 1,413.26 154.94 

XXXXXXX 
. 
 26 05 33 13-1940  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNY Conduit Unions, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1941 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial ................................................................................................................................................................................... 71.73 11.46 

. 
 26 05 33 13-1942 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................... 82.57 14.21 
. 

 26 05 33 13-1943 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial ................................................................................................................................................................................. 102.52 17.42 

. 
 26 05 33 13-1944 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 

Direct Burial ....................................................................................................................................................................... 150.01 20.17 
. 

 26 05 33 13-1945 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 179.20 22.92 

. 
 26 05 33 13-1946 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................. 234.98 25.21 
. 

 26 05 33 13-1947 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 327.11 31.63 

. 
 26 05 33 13-1948 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................. 413.22 31.63 
. 

 26 05 33 13-1949 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 553.29 48.59 

. 
 26 05 33 13-1950 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................. 692.01 63.25 
. 

 26 05 33 13-1951 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial .............................................................................................................................................................................. 1,260.73 103.14 

. 
 26 05 33 13-1952 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial .............................................................................................................................................................................. 1,619.95 154.94 

XXXXXXX 
. 
 26 05 33 13-1953  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Nipples, Direct Burial (26 05 33 13-1813) 
. 
. 

 26 05 33 13-1954 EA  1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 24.39 5.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.30 
. 

 26 05 33 13-1955 EA  3/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 27.40 6.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 
. 

 26 05 33 13-1956 EA  1" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 31.82 8.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 
. 

 26 05 33 13-1957 EA  1-1/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 37.88 10.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 
. 

 26 05 33 13-1958 EA  1-1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 41.21 11.46 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 
. 

 26 05 33 13-1959 EA  1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 27.03 5.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 
. 

 26 05 33 13-1960 EA  3/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 29.23 6.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 
. 

 26 05 33 13-1961 EA  1" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 33.67 8.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 
. 

 26 05 33 13-1962 EA  1-1/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 
Direct Burial ......................................................................................................................................................................... 39.84 10.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 
. 

 26 05 33 13-1963 EA 1-1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 
Direct Burial ......................................................................................................................................................................... 43.32 11.46 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 
. 

 26 05 33 13-1964 EA 2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 46.98 12.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 
. 

 26 05 33 13-1965 EA 1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 27.16 5.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 
. 

 26 05 33 13-1966 EA 3/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 29.35 6.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 
. 

 26 05 33 13-1967 EA 1" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 33.90 8.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 
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. 
 26 05 33 13-1968 EA 1-1/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 40.08 10.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-1969 EA 1-1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 43.57 11.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-1970 EA 2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 47.63 12.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-1971 EA 1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 28.90 5.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-1972 EA 3/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 31.09 6.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-1973 EA 1" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 35.77 8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-1974 EA 1-1/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 41.14 10.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-1975 EA 1-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 44.74 11.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-1976 EA 2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 49.68 12.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-1977 EA 2-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 69.29 15.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-1978 EA 3" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 89.73 21.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-1979 EA 1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 29.02 5.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-1980 EA 3/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 31.33 6.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-1981 EA 1" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 36.03 8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-1982 EA 1-1/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 42.20 10.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-1983 EA 1-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 45.92 11.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-1984 EA 2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 51.73 12.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-1985 EA 2-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 71.11 15.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-1986 EA 3" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 93.63 21.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-1987 EA 3-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 111.62 24.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-1988 EA 4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 130.70 31.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-1989 EA 1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 29.26 5.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-1990 EA 3/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 31.59 6.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-1991 EA 1" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 36.30 8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-1992 EA 1-1/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 42.70 10.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-1993 EA 1-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 46.43 11.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-1994 EA 2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 52.85 12.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-1995 EA 2-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 78.31 15.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 
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. 
 26 05 33 13-1996 EA 3" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 99.46 21.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-1997 EA 3-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 112.87 24.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-1998 EA 4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 134.03 31.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-1999 EA 5" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 197.17 43.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.12 

. 
 26 05 33 13-2000 EA 1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 29.72 5.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-2001 EA 3/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 32.04 6.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-2002 EA 1" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 36.79 8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-2003 EA 1-1/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 43.61 10.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-2004 EA 1-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 47.53 11.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-2005 EA 2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 53.96 12.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-2006 EA 2-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 85.63 15.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-2007 EA 3" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 107.22 21.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-2008 EA 3-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 119.85 24.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-2009 EA 4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 145.81 31.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-2010 EA 5" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 214.79 43.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.12 

. 
 26 05 33 13-2011 EA 1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 30.43 5.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-2012 EA 3/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 32.74 6.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-2013 EA 1" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 37.89 8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-2014 EA 1-1/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 43.85 10.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-2015 EA 1-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 49.76 11.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-2016 EA 2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 59.41 12.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-2017 EA 2-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 94.63 15.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-2018 EA 3" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 117.83 21.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-2019 EA 3-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 137.34 24.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-2020 EA 4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 163.50 31.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-2021 EA 5" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 226.87 43.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.12 

. 
 26 05 33 13-2022 EA 1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 31.18 5.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-2023 EA 3/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 33.47 6.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 
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. 
 26 05 33 13-2024 EA 1" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 38.97 8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-2025 EA 1-1/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 47.14 10.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-2026 EA 1-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 55.06 11.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-2027 EA 2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 67.43 12.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-2028 EA 2-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 104.15 15.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-2029 EA 3" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 131.42 21.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-2030 EA 3-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 155.71 24.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-2031 EA 4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 194.46 31.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-2032 EA 5" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 250.96 43.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.12 

. 
 26 05 33 13-2033 EA 1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 31.95 5.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.58 

. 
 26 05 33 13-2034 EA 3/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 34.33 6.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-2035 EA 1" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 41.71 8.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-2036 EA 1-1/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 52.56 10.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-2037 EA 1-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 61.48 11.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-2038 EA 2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 73.86 12.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-2039 EA 2-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 116.84 15.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.35 

. 
 26 05 33 13-2040 EA 3" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 151.80 21.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.92 

. 
 26 05 33 13-2041 EA 3-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 166.98 24.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.57 

. 
 26 05 33 13-2042 EA 4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 203.95 31.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.98 

. 
 26 05 33 13-2043 EA 5" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 254.40 43.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.12 

XXXXXXX 
. 
 26 05 33 13-2044  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-1736) 

Note: Direct burial or encased application. 
. 
. 
 26 05 33 13-2045  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-2044) 
. 
. 

 26 05 33 13-2046 LF 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ............................................................. 5.01 1.10 
    For Work In Restricted Working Space, Add  0.83 

. 
 26 05 33 13-2047 LF 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ............................................................. 5.51 1.19 

    For Work In Restricted Working Space, Add  0.89 
. 

 26 05 33 13-2048 LF 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 5.87 1.27 
    For Work In Restricted Working Space, Add  0.95 

. 
 26 05 33 13-2049 LF 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 6.24 1.35 

    For Work In Restricted Working Space, Add  1.02 
. 

 26 05 33 13-2050 LF 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 6.69 1.44 
    For Work In Restricted Working Space, Add  1.08 

. 
 26 05 33 13-2051 LF 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 6.98 1.52 

    For Work In Restricted Working Space, Add  1.15 
. 

 26 05 33 13-2052 LF 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 7.82 1.61 
    For Work In Restricted Working Space, Add  1.21 

. 
 26 05 33 13-2053 LF 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 8.78 1.69 

    For Work In Restricted Working Space, Add  1.27 
. 

 26 05 33 13-2054 LF 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 9.56 1.78 
    For Work In Restricted Working Space, Add  1.34 
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. 
 26 05 33 13-2055 LF 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 10.35 1.86 

    For Work In Restricted Working Space, Add  1.40 
. 

 26 05 33 13-2056 LF 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 11.97 1.95 
    For Work In Restricted Working Space, Add  1.46 

. 
 26 05 33 13-2057 LF 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 13.96 2.03 

    For Work In Restricted Working Space, Add  1.53 

XXXXXXX 
. 
 26 05 33 13-2058  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-2044) 
. 
. 

 26 05 33 13-2059 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 
Elbows, Direct Burial ............................................................................................................................................................ 63.11 8.47 

    For Work In Restricted Working Space, Add  6.36 
    For 24" Radius, Add  4.20 
    For 36" Radius, Add  6.31 
    For 48" Radius, Add  8.42 

. 
 26 05 33 13-2060 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ............................................................................................................................................................ 72.36 10.17 
    For Work In Restricted Working Space, Add  7.63 
    For 24" Radius, Add  4.79 
    For 36" Radius, Add  7.24 
    For 48" Radius, Add  9.68 

. 
 26 05 33 13-2061 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ......................................................................................................................................................................... 77.08 11.87 
    For Work In Restricted Working Space, Add  8.90 
    For 24" Radius, Add  5.04 
    For 36" Radius, Add  7.71 
    For 48" Radius, Add  10.38 

. 
 26 05 33 13-2062 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ............................................................................................................................................................ 81.78 13.56 
    For Work In Restricted Working Space, Add  10.17 
    For 24" Radius, Add  5.29 
    For 36" Radius, Add  8.18 
    For 48" Radius, Add  11.07 

. 
 26 05 33 13-2063 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ............................................................................................................................................................ 86.50 15.26 
    For Work In Restricted Working Space, Add  11.45 
    For 24" Radius, Add  5.53 
    For 36" Radius, Add  8.65 
    For 48" Radius, Add  11.77 

. 
 26 05 33 13-2064 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ......................................................................................................................................................................... 97.40 16.95 
    For Work In Restricted Working Space, Add  12.71 
    For 24" Radius, Add  6.25 
    For 36" Radius, Add  9.74 
    For 48" Radius, Add  13.23 

. 
 26 05 33 13-2065 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial .......................................................................................................................................................... 112.48 18.65 
    For Work In Restricted Working Space, Add  13.99 
    For 24" Radius, Add  7.27 
    For 36" Radius, Add  11.25 
    For 48" Radius, Add  15.23 

. 
 26 05 33 13-2066 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 129.88 20.35 
    For Work In Restricted Working Space, Add  15.26 
    For 24" Radius, Add  8.47 
    For 36" Radius, Add  12.99 
    For 48" Radius, Add  17.51 

. 
 26 05 33 13-2067 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial .......................................................................................................................................................... 148.24 23.73 
    For Work In Restricted Working Space, Add  17.80 
    For 24" Radius, Add  9.63 
    For 36" Radius, Add  14.82 
    For 48" Radius, Add  20.01 

. 
 26 05 33 13-2068 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 166.59 30.51 
    For Work In Restricted Working Space, Add  20.35 
    For 24" Radius, Add  10.80 
    For 36" Radius, Add  16.66 
    For 48" Radius, Add  22.52 

. 
 26 05 33 13-2069 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 199.76 30.51 
    For Work In Restricted Working Space, Add  22.89 
    For 24" Radius, Add  13.07 
    For 36" Radius, Add  19.98 
    For 48" Radius, Add  26.88 

. 
 26 05 33 13-2070 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 239.11 33.91 
    For Work In Restricted Working Space, Add  25.43 
    For 24" Radius, Add  15.81 
    For 36" Radius, Add  23.91 
    For 48" Radius, Add  32.01 

XXXXXXX 
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. 
 26 05 33 13-2071  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double 

Bell Couplings (26 05 33 13-2044) 
. 
. 

 26 05 33 13-2072 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ......................... 29.23 4.75 
    For Work In Restricted Working Space, Add  3.56 

. 
 26 05 33 13-2073 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ......................... 32.90 5.43 

    For Work In Restricted Working Space, Add  4.07 
. 

 26 05 33 13-2074 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 34.80 6.10 
    For Work In Restricted Working Space, Add  4.58 

. 
 26 05 33 13-2075 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ..................... 36.65 6.78 

    For Work In Restricted Working Space, Add  5.09 
. 

 26 05 33 13-2076 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ..................... 38.75 7.46 
    For Work In Restricted Working Space, Add  5.60 

. 
 26 05 33 13-2077 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 44.29 8.14 

    For Work In Restricted Working Space, Add  6.11 
. 

 26 05 33 13-2078 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ..................... 51.69 9.15 
    For Work In Restricted Working Space, Add  6.86 

. 
 26 05 33 13-2079 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 60.00 10.17 

    For Work In Restricted Working Space, Add  7.63 
. 

 26 05 33 13-2080 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ..................... 68.56 11.87 
    For Work In Restricted Working Space, Add  8.90 

. 
 26 05 33 13-2081 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 77.12 13.56 

    For Work In Restricted Working Space, Add  10.17 
. 

 26 05 33 13-2082 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 92.16 15.26 
    For Work In Restricted Working Space, Add  11.45 

. 
 26 05 33 13-2083 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial .......................... 109.88 16.95 

    For Work In Restricted Working Space, Add  12.71 

XXXXXXX 
. 
 26 05 33 13-2084  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius 

Double Bell Couplings (26 05 33 13-2044) 
. 
. 

 26 05 33 13-2085 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial............. 21.66 4.75 
    For Work In Restricted Working Space, Add  3.56 

. 
 26 05 33 13-2086 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial............. 24.44 5.43 

    For Work In Restricted Working Space, Add  4.07 
. 

 26 05 33 13-2087 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............... 26.26 6.10 
    For Work In Restricted Working Space, Add  4.58 

. 
 26 05 33 13-2088 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial ................................................................................................................................................................................... 28.06 6.78 
    For Work In Restricted Working Space, Add  5.09 

. 
 26 05 33 13-2089 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial ................................................................................................................................................................................... 29.88 7.46 
    For Work In Restricted Working Space, Add  5.60 

. 
 26 05 33 13-2090 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............... 31.64 8.14 

    For Work In Restricted Working Space, Add  6.11 
. 

 26 05 33 13-2091 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 
Burial ................................................................................................................................................................................... 36.43 9.15 

    For Work In Restricted Working Space, Add  6.86 
. 

 26 05 33 13-2092 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............... 41.70 10.17 
    For Work In Restricted Working Space, Add  7.63 

. 
 26 05 33 13-2093 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial ................................................................................................................................................................................... 47.97 11.87 
    For Work In Restricted Working Space, Add  8.90 

. 
 26 05 33 13-2094 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............... 54.24 13.56 

    For Work In Restricted Working Space, Add  10.17 
. 

 26 05 33 13-2095 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............... 63.58 15.26 
    For Work In Restricted Working Space, Add  11.45 

. 
 26 05 33 13-2096 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............... 74.15 16.95 

    For Work In Restricted Working Space, Add  12.71 

XXXXXXX 
. 
 26 05 33 13-2097  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW)  Conduit Sleeve 

Couplings (26 05 33 13-2044) 
. 
. 

 26 05 33 13-2098 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................ 18.95 2.71 
    For Work In Restricted Working Space, Add  2.03 

. 
 26 05 33 13-2099 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................ 21.16 3.05 

    For Work In Restricted Working Space, Add  2.29 
. 

 26 05 33 13-2100 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 22.15 3.39 
    For Work In Restricted Working Space, Add  2.54 

. 
 26 05 33 13-2101 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 23.08 3.73 

    For Work In Restricted Working Space, Add  2.80 
. 

 26 05 33 13-2102 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 24.25 4.07 
    For Work In Restricted Working Space, Add  3.05 

. 
 26 05 33 13-2103 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 28.63 4.75 

    For Work In Restricted Working Space, Add  3.56 
. 

 26 05 33 13-2104 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 34.51 5.77 
    For Work In Restricted Working Space, Add  4.32 

. 
 26 05 33 13-2105 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 41.07 6.78 

    For Work In Restricted Working Space, Add  5.09 
. 

 26 05 33 13-2106 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 48.32 8.47 
    For Work In Restricted Working Space, Add  6.36 

. 
 26 05 33 13-2107 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 55.57 10.17 

    For Work In Restricted Working Space, Add  7.63 
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. 
 26 05 33 13-2108 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 67.34 11.87 

    For Work In Restricted Working Space, Add  8.90 
. 

 26 05 33 13-2109 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 81.01 13.56 
    For Work In Restricted Working Space, Add  10.17 

XXXXXXX 
. 
 26 05 33 13-2110  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 

Expansion Joints (26 05 33 13-2044) 
. 
. 

 26 05 33 13-2111 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ................................. 55.80 16.95 
    For Work In Restricted Working Space, Add  12.71 

. 
 26 05 33 13-2112 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ................................. 65.74 20.35 

    For Work In Restricted Working Space, Add  15.26 
. 

 26 05 33 13-2113 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................... 74.39 23.73 
    For Work In Restricted Working Space, Add  17.80 

. 
 26 05 33 13-2114 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .............................. 82.97 27.13 

    For Work In Restricted Working Space, Add  20.35 
. 

 26 05 33 13-2115 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .............................. 87.55 28.82 
    For Work In Restricted Working Space, Add  21.62 

. 
 26 05 33 13-2116 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................... 94.73 30.51 

    For Work In Restricted Working Space, Add  22.89 
. 

 26 05 33 13-2117 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ............................ 102.67 32.22 
    For Work In Restricted Working Space, Add  24.16 

. 
 26 05 33 13-2118 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 111.32 33.91 

    For Work In Restricted Working Space, Add  25.43 
. 

 26 05 33 13-2119 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ............................ 118.88 35.60 
    For Work In Restricted Working Space, Add  26.70 

. 
 26 05 33 13-2120 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 126.44 37.29 

    For Work In Restricted Working Space, Add  27.98 
. 

 26 05 33 13-2121 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 138.97 39.00 
    For Work In Restricted Working Space, Add  29.24 

. 
 26 05 33 13-2122 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 153.59 40.69 

    For Work In Restricted Working Space, Add  30.52 

XXXXXXX 
. 
 26 05 33 13-2123  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion Joints (26 05 33 13-2044) 
. 
. 

 26 05 33 13-2124 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial..................... 61.24 16.95 
    For Work In Restricted Working Space, Add  12.71 

. 
 26 05 33 13-2125 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial..................... 71.85 20.35 

    For Work In Restricted Working Space, Add  15.26 
. 

 26 05 33 13-2126 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial........................ 80.53 23.73 
    For Work In Restricted Working Space, Add  17.80 

. 
 26 05 33 13-2127 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ................. 89.17 27.13 

    For Work In Restricted Working Space, Add  20.35 
. 

 26 05 33 13-2128 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ................. 93.81 28.82 
    For Work In Restricted Working Space, Add  21.62 

. 
 26 05 33 13-2129 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial...................... 101.87 30.51 

    For Work In Restricted Working Space, Add  22.89 
. 

 26 05 33 13-2130 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ............... 111.24 32.22 
    For Work In Restricted Working Space, Add  24.16 

. 
 26 05 33 13-2131 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial...................... 121.61 33.91 

    For Work In Restricted Working Space, Add  25.43 
. 

 26 05 33 13-2132 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ............... 130.46 35.60 
    For Work In Restricted Working Space, Add  26.70 

. 
 26 05 33 13-2133 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial...................... 139.31 37.29 

    For Work In Restricted Working Space, Add  27.98 
. 

 26 05 33 13-2134 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial...................... 155.10 39.00 
    For Work In Restricted Working Space, Add  29.24 

. 
 26 05 33 13-2135 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial...................... 173.75 40.69 

    For Work In Restricted Working Space, Add  30.52 

XXXXXXX 
. 
 26 05 33 13-2136  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapters 

(26 05 33 13-2044) 
. 
. 

 26 05 33 13-2137 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 56.73 4.75 
    For Work In Restricted Working Space, Add  3.56 

. 
 26 05 33 13-2138 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 63.39 5.43 

    For Work In Restricted Working Space, Add  4.07 
. 

 26 05 33 13-2139 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial................................................. 66.62 6.10 
    For Work In Restricted Working Space, Add  4.58 

. 
 26 05 33 13-2140 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .......................................... 69.91 6.78 

    For Work In Restricted Working Space, Add  5.09 
. 

 26 05 33 13-2141 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .......................................... 72.43 7.46 
    For Work In Restricted Working Space, Add  5.60 

. 
 26 05 33 13-2142 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial................................................. 79.25 8.14 

    For Work In Restricted Working Space, Add  6.11 
. 

 26 05 33 13-2143 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .......................................... 93.57 9.15 
    For Work In Restricted Working Space, Add  6.86 

. 
 26 05 33 13-2144 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial............................................... 110.21 10.17 

    For Work In Restricted Working Space, Add  7.63 
. 

 26 05 33 13-2145 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial............................................... 139.90 13.56 
    For Work In Restricted Working Space, Add  10.17 
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. 
 26 05 33 13-2146 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 170.67 15.26 

    For Work In Restricted Working Space, Add  11.45 
. 

 26 05 33 13-2147 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 207.00 16.95 
    For Work In Restricted Working Space, Add  12.71 

XXXXXXX 
. 
 26 05 33 13-2148  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion/Deflection Joints (26 05 33 13-2044) 
. 
. 

 26 05 33 13-2149 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................... 70.72 16.95 

    For Work In Restricted Working Space, Add  12.71 
. 

 26 05 33 13-2150 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................... 82.35 20.35 

    For Work In Restricted Working Space, Add  15.26 
. 

 26 05 33 13-2151 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................... 98.24 23.73 

    For Work In Restricted Working Space, Add  17.80 
. 

 26 05 33 13-2152 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 120.27 27.13 

    For Work In Restricted Working Space, Add  20.35 
. 

 26 05 33 13-2153 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 143.96 28.82 

    For Work In Restricted Working Space, Add  21.62 
. 

 26 05 33 13-2154 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 182.86 30.51 

    For Work In Restricted Working Space, Add  22.89 
. 

 26 05 33 13-2155 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 248.23 32.22 

    For Work In Restricted Working Space, Add  24.16 
. 

 26 05 33 13-2156 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 292.70 33.91 

    For Work In Restricted Working Space, Add  25.43 
. 

 26 05 33 13-2157 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 344.73 35.60 

    For Work In Restricted Working Space, Add  26.70 
. 

 26 05 33 13-2158 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 396.77 37.29 

    For Work In Restricted Working Space, Add  27.98 
. 

 26 05 33 13-2159 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 458.01 39.00 

    For Work In Restricted Working Space, Add  29.24 
. 

 26 05 33 13-2160 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 713.79 40.69 

    For Work In Restricted Working Space, Add  30.52 

XXXXXXX 
. 
 26 05 33 13-2161  Spacers (26 05 33 13-1736) 

Note: For concrete encasement applications. See CSI section 26 05 33 13-1736 for conduit. 
. 
. 

 26 05 33 13-2162 EA 1" Base Spacers, Average 4" Wide, Direct Burial ................................................................................................................... 8.26  
. 

 26 05 33 13-2163 EA 1" Intermediate Spacers, Average 4" Wide, Direct Burial ....................................................................................................... 9.32  
. 

 26 05 33 13-2164 EA 1-1/4" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 10.32  
. 

 26 05 33 13-2165 EA 1-1/4" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 11.15  
. 

 26 05 33 13-2166 EA 1-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 10.38  
. 

 26 05 33 13-2167 EA 1-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 11.20  
. 

 26 05 33 13-2168 EA 2" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 12.98  
. 

 26 05 33 13-2169 EA 2" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 12.06  
. 

 26 05 33 13-2170 EA 2-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 14.37  
. 

 26 05 33 13-2171 EA 2-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 13.88  
. 

 26 05 33 13-2172 EA 3" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 16.49  
. 

 26 05 33 13-2173 EA 3" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 15.70  
. 

 26 05 33 13-2174 EA 3-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 17.86  
. 

 26 05 33 13-2175 EA 3-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 17.05  
. 

 26 05 33 13-2176 EA 4" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 18.38  
. 

 26 05 33 13-2177 EA 4" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 17.54  
. 

 26 05 33 13-2178 EA 5" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 20.32  
. 

 26 05 33 13-2179 EA 5" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 19.32  
. 

 26 05 33 13-2180 EA 6" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 22.65  
. 

 26 05 33 13-2181 EA 6" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 21.83  

XXXXXXX 
. 
 26 05 33 13-2182  Conduit Field Bending (26 05 33 13-0040) 
. 
. 
 26 05 33 13-2183  Metallic Conduit Field Bending (26 05 33 13-2182) 

Note: For use with Rigid Galvanized Steel (RGS), Electrical Metallic Tubing (EMT), Intermediate Metal Conduit 
(IMC) and aluminum conduits. 

. 

. 
 26 05 33 13-2184 EA 1-1/4" Metallic Conduit Field Bending ................................................................................................................................... 15.42  

. 
 26 05 33 13-2185 EA 1-1/2" Metallic Conduit Field Bending ................................................................................................................................... 20.56  

. 
 26 05 33 13-2186 EA 2" Metallic Conduit Field Bending ......................................................................................................................................... 25.70  

. 
 26 05 33 13-2187 EA 2-1/2" Metallic Conduit Field Bending ................................................................................................................................... 35.97  

. 
 26 05 33 13-2188 EA 3" Metallic Conduit Field Bending ......................................................................................................................................... 46.25  

. 
 26 05 33 13-2189 EA 3-1/2" Metallic Conduit Field Bending ................................................................................................................................... 56.53  

. 
 26 05 33 13-2190 EA 4" Metallic Conduit Field Bending ......................................................................................................................................... 66.80  

. 
 26 05 33 13-2191 EA 5" Metallic Conduit Field Bending ......................................................................................................................................... 82.23  
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. 
 26 05 33 13-2192 EA 6" Metallic Conduit Field Bending ......................................................................................................................................... 97.64  

XXXXXXX 
. 
 26 05 33 13-2193  Plastic Conduit Field Bending (26 05 33 13-2182) 

Note: For PVC conduits. 
. 
. 

 26 05 33 13-2194 EA 1" Plastic Conduit Field Bending ........................................................................................................................................... 23.64  
. 

 26 05 33 13-2195 EA 1-1/4" Plastic Conduit Field Bending ..................................................................................................................................... 25.70  
. 

 26 05 33 13-2196 EA 1-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 30.83  
. 

 26 05 33 13-2197 EA 2" Plastic Conduit Field Bending ........................................................................................................................................... 41.11  
. 

 26 05 33 13-2198 EA 2-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 51.39  
. 

 26 05 33 13-2199 EA 3" Plastic Conduit Field Bending ........................................................................................................................................... 61.67  
. 

 26 05 33 13-2200 EA 3-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 71.94  
. 

 26 05 33 13-2201 EA 4" Plastic Conduit Field Bending ........................................................................................................................................... 82.23  
. 

 26 05 33 13-2202 EA 5" Plastic Conduit Field Bending ........................................................................................................................................... 92.50  
. 

 26 05 33 13-2203 EA 6" Plastic Conduit Field Bending ......................................................................................................................................... 102.77  

XXXXXXX 
. 
 26 05 33 13-2204  Cut And Thread Existing In-Place Threaded Conduit (26 05 33 13-0040) 

Note: For use when connecting conduit to an existing in-place system. 
. 
. 

 26 05 33 13-2205 EA 1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 30.13  
    For Work In Restricted Working Space, Add  9.04 

. 
 26 05 33 13-2206 EA 3/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 33.14  

    For Work In Restricted Working Space, Add  9.94 
. 

 26 05 33 13-2207 EA 1", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 36.15  
    For Work In Restricted Working Space, Add  10.85 

. 
 26 05 33 13-2208 EA 1-1/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 39.17  

    For Work In Restricted Working Space, Add  11.75 
. 

 26 05 33 13-2209 EA 1-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 41.17  
    For Work In Restricted Working Space, Add  12.35 

. 
 26 05 33 13-2210 EA 2", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 43.18  

    For Work In Restricted Working Space, Add  12.95 
. 

 26 05 33 13-2211 EA 2-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 45.19  
    For Work In Restricted Working Space, Add  13.56 

. 
 26 05 33 13-2212 EA 3", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 47.19  

    For Work In Restricted Working Space, Add  14.16 
. 

 26 05 33 13-2213 EA 3-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 48.20  
    For Work In Restricted Working Space, Add  14.46 

. 
 26 05 33 13-2214 EA 4", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 49.21  

    For Work In Restricted Working Space, Add  14.76 
. 

 26 05 33 13-2215 EA 5", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 51.21  
    For Work In Restricted Working Space, Add  15.36 

. 
 26 05 33 13-2216 EA 6", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 53.22  

    For Work In Restricted Working Space, Add  15.97 

XXXXXXX 
. 
 26 05 33 13-2217  Flexible Conduit (26 05 33 13-0040) 
. 
. 
 26 05 33 13-2218  Liquid Tight Flexible Conduit And Connectors (26 05 33 13-2217) 

Note: Steel inner core with PVC cover. 
. 
. 
 26 05 33 13-2219  Liquid Tight Flexible Conduit (26 05 33 13-2218) 
. 
. 

 26 05 33 13-2220 LF 3/8" Liquid Tight Flex Conduit ................................................................................................................................................. 3.32 1.10 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.41 
    For Work In Restricted Working Space, Add  0.83 

. 
 26 05 33 13-2221 LF 1/2" Liquid Tight Flex Conduit ................................................................................................................................................. 3.40 1.10 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.41 
    For Work In Restricted Working Space, Add  0.83 

. 
 26 05 33 13-2222 LF 3/4" Liquid Tight Flex Conduit ................................................................................................................................................. 4.56 1.46 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.55 
    For Work In Restricted Working Space, Add  1.10 

. 
 26 05 33 13-2223 LF 1" Liquid Tight Flex Conduit .................................................................................................................................................... 5.01 1.46 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.55 
    For Work In Restricted Working Space, Add  1.10 

. 
 26 05 33 13-2224 LF 1-1/4" Liquid Tight Flex Conduit .............................................................................................................................................. 6.41 1.83 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.69 
    For Work In Restricted Working Space, Add  1.37 

. 
 26 05 33 13-2225 LF 1-1/2" Liquid Tight Flex Conduit .............................................................................................................................................. 8.07 2.20 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.83 
    For Work In Restricted Working Space, Add  1.65 

. 
 26 05 33 13-2226 LF 2" Liquid Tight Flex Conduit .................................................................................................................................................. 10.66 2.94 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.10 
    For Work In Restricted Working Space, Add  2.20 

. 
 26 05 33 13-2227 LF 2-1/2" Liquid Tight Flex Conduit ............................................................................................................................................ 13.73 3.30 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.24 
    For Work In Restricted Working Space, Add  2.48 

. 
 26 05 33 13-2228 LF 3" Liquid Tight Flex Conduit .................................................................................................................................................. 19.30 4.04 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.51 
    For Work In Restricted Working Space, Add  3.02 

. 
 26 05 33 13-2229 LF 4" Liquid Tight Flex Conduit .................................................................................................................................................. 26.00 5.13 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.93 
    For Work In Restricted Working Space, Add  3.85 

XXXXXXX 
. 
 26 05 33 13-2230  Straight Connector (26 05 33 13-2218) 
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. 

. 
 26 05 33 13-2231 EA 3/8" Straight Liquid Tight Connector ....................................................................................................................................... 8.97 2.94 

    For Work In Restricted Working Space, Add  2.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.20 

. 
 26 05 33 13-2232 EA 1/2" Straight Liquid Tight Connector ....................................................................................................................................... 8.97 2.94 

    For Work In Restricted Working Space, Add  2.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.20 

. 
 26 05 33 13-2233 EA 3/4" Straight Liquid Tight Connector ..................................................................................................................................... 10.58 3.30 

    For Work In Restricted Working Space, Add  2.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.48 

. 
 26 05 33 13-2234 EA 1" Straight Liquid Tight Connector ........................................................................................................................................ 13.33 3.67 

    For Work In Restricted Working Space, Add  2.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.75 

. 
 26 05 33 13-2235 EA 1-1/4" Straight Liquid Tight Connector .................................................................................................................................. 16.37 4.04 

    For Work In Restricted Working Space, Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.02 

. 
 26 05 33 13-2236 EA 1-1/2" Straight Liquid Tight Connector .................................................................................................................................. 19.97 4.40 

    For Work In Restricted Working Space, Add  3.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.30 

. 
 26 05 33 13-2237 EA 2" Straight Liquid Tight Connector ........................................................................................................................................ 26.51 5.13 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2238 EA 2-1/2" Straight Liquid Tight Connector .................................................................................................................................. 78.55 6.60 

    For Work In Restricted Working Space, Add  4.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 

. 
 26 05 33 13-2239 EA 3" Straight Liquid Tight Connector ........................................................................................................................................ 99.59 6.96 

    For Work In Restricted Working Space, Add  5.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-2240 EA 4" Straight Liquid Tight Connector ...................................................................................................................................... 123.80 10.27 

    For Work In Restricted Working Space, Add  7.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

XXXXXXX 
. 
 26 05 33 13-2241  90 Degree Angle Connector (26 05 33 13-2218) 
. 
. 

 26 05 33 13-2242 EA 3/8" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 12.80 4.04 
    For Work In Restricted Working Space, Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.02 

. 
 26 05 33 13-2243 EA 1/2" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 13.15 4.04 

    For Work In Restricted Working Space, Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.02 

. 
 26 05 33 13-2244 EA 3/4" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 14.69 4.40 

    For Work In Restricted Working Space, Add  3.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.30 

. 
 26 05 33 13-2245 EA 1" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 19.55 5.13 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2246 EA 1-1/4" 90 Degree Angle Liquid Tight Connector ................................................................................................................... 23.56 5.50 

    For Work In Restricted Working Space, Add  4.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-2247 EA 1-1/2" 90 Degree Angle Liquid Tight Connector ................................................................................................................... 27.70 5.86 

    For Work In Restricted Working Space, Add  4.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.40 

. 
 26 05 33 13-2248 EA 2" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 35.37 6.60 

    For Work In Restricted Working Space, Add  4.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 

. 
 26 05 33 13-2249 EA 2-1/2" 90 Degree Angle Liquid Tight Connector ................................................................................................................. 107.27 6.96 

    For Work In Restricted Working Space, Add  5.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-2250 EA 3" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 126.57 8.07 

    For Work In Restricted Working Space, Add  6.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.05 

. 
 26 05 33 13-2251 EA 4" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 176.92 12.84 

    For Work In Restricted Working Space, Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

XXXXXXX 
. 
 26 05 33 13-2252  45 Degree Angle Connector (26 05 33 13-2218) 
. 
. 

 26 05 33 13-2253 EA 3/8" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 12.68 4.04 
    For Work In Restricted Working Space, Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.02 

. 
 26 05 33 13-2254 EA 1/2" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 12.76 4.04 

    For Work In Restricted Working Space, Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.02 

. 
 26 05 33 13-2255 EA 3/4" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 14.69 4.40 

    For Work In Restricted Working Space, Add  3.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.30 

. 
 26 05 33 13-2256 EA 1" 45 Degree Angle Liquid Tight Connector .......................................................................................................................... 20.50 5.13 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2257 EA 1-1/4" 45 Degree Angle Liquid Tight Connector ................................................................................................................... 22.94 5.50 

    For Work In Restricted Working Space, Add  4.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-2258 EA 1-1/2" 45 Degree Angle Liquid Tight Connector ................................................................................................................... 25.39 5.86 

    For Work In Restricted Working Space, Add  4.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.40 
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XXXXXXX 
. 
 26 05 33 13-2259  Flexible Metallic Conduit And Connectors (26 05 33 13-2217) 
. 
. 
 26 05 33 13-2260  Flexible Steel Conduit (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2261 LF 3/8" Flexible Metallic Conduit .................................................................................................................................................. 3.48 1.20 
    For Flexible Aluminum Conduit, Add  0.09 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.44 
    For Installation In Metal Stud Wall, Add  0.29 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.74 
    For Work In Restricted Working Space, Add  0.88 

. 
 26 05 33 13-2262 LF 1/2" Flexible Metallic Conduit .................................................................................................................................................. 3.60 1.20 

    For Flexible Aluminum Conduit, Add  0.10 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.45 
    For Installation In Metal Stud Wall, Add  0.30 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.75 
    For Work In Restricted Working Space, Add  0.90 

. 
 26 05 33 13-2263 LF 3/4" Flexible Metallic Conduit .................................................................................................................................................. 4.07 1.60 

    For Flexible Aluminum Conduit, Add  0.13 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.49 
    For Installation In Metal Stud Wall, Add  0.33 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.82 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 33 13-2264 LF 1" Flexible Metallic Conduit ..................................................................................................................................................... 5.02 1.60 

    For Flexible Aluminum Conduit, Add  0.25 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.53 
    For Installation In Metal Stud Wall, Add  0.35 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.88 
    For Work In Restricted Working Space, Add  1.05 

. 
 26 05 33 13-2265 LF 1-1/4" Flexible Metallic Conduit ............................................................................................................................................... 5.67 2.00 

    For Flexible Aluminum Conduit, Add  0.32 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.56 
    For Installation In Metal Stud Wall, Add  0.37 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.93 
    For Work In Restricted Working Space, Add  1.11 

. 
 26 05 33 13-2266 LF 1-1/2" Flexible Metallic Conduit ............................................................................................................................................... 7.30 2.40 

    For Flexible Aluminum Conduit, Add  0.57 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.58 
    For Installation In Metal Stud Wall, Add  0.39 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.97 
    For Work In Restricted Working Space, Add  1.16 

. 
 26 05 33 13-2267 LF 2" Flexible Metallic Conduit ..................................................................................................................................................... 8.23 3.21 

    For Flexible Aluminum Conduit, Add  0.70 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.60 
    For Installation In Metal Stud Wall, Add  0.40 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.00 
    For Work In Restricted Working Space, Add  1.20 

. 
 26 05 33 13-2268 LF 2-1/2" Flexible Steel Conduit ................................................................................................................................................. 10.12 3.61 

    For Flexible Aluminum Conduit, Add  0.84 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.75 
    For Installation In Metal Stud Wall, Add  0.50 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.25 
    For Work In Restricted Working Space, Add  1.50 

. 
 26 05 33 13-2269 LF 3" Flexible Metallic Conduit ................................................................................................................................................... 14.89 4.41 

    For Flexible Aluminum Conduit, Add  1.46 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.90 
    For Installation In Metal Stud Wall, Add  0.60 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.51 
    For Work In Restricted Working Space, Add  1.81 

. 
 26 05 33 13-2270 LF 3-1/2" Flexible Metallic Conduit ............................................................................................................................................. 18.20 4.81 

    For Flexible Aluminum Conduit, Add  1.84 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.05 
    For Installation In Metal Stud Wall, Add  0.70 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.76 
    For Work In Restricted Working Space, Add  2.11 

. 
 26 05 33 13-2271 LF 4" Flexible Metallic Conduit ................................................................................................................................................... 20.92 5.62 

    For Flexible Aluminum Conduit, Add  2.13 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.20 
    For Installation In Metal Stud Wall, Add  0.80 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.01 
    For Work In Restricted Working Space, Add  2.41 

XXXXXXX 
. 
 26 05 33 13-2272  Plain Squeeze Type Straight Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2273 EA 3/8" Flexible Straight Connectors, Plain .................................................................................................................................. 5.87 3.21 
    For Work In Restricted Working Space, Add  1.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.35 

. 
 26 05 33 13-2274 EA 1/2" Flexible Straight Connectors, Plain .................................................................................................................................. 7.17 3.61 

    For Work In Restricted Working Space, Add  1.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.50 

. 
 26 05 33 13-2275 EA 3/4" Flexible Straight Connectors, Plain .................................................................................................................................. 8.30 4.41 

    For Work In Restricted Working Space, Add  1.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.81 

. 
 26 05 33 13-2276 EA 1" Flexible Straight Connectors, Plain ................................................................................................................................... 13.02 4.81 

    For Work In Restricted Working Space, Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.41 
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. 
 26 05 33 13-2277 EA 1-1/4" Flexible Straight Connectors, Plain ............................................................................................................................ 18.21 5.62 

    For Work In Restricted Working Space, Add  3.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

. 
 26 05 33 13-2278 EA 1-1/2" Flexible Straight Connectors, Plain ............................................................................................................................ 23.89 6.82 

    For Work In Restricted Working Space, Add  3.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.76 

. 
 26 05 33 13-2279 EA 2" Flexible Straight Connectors, Plain................................................................................................................................... 31.19 6.82 

    For Work In Restricted Working Space, Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 

. 
 26 05 33 13-2280 EA 2-1/2" Flexible Straight Connectors, Plain ............................................................................................................................ 49.28 8.43 

    For Work In Restricted Working Space, Add  5.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-2281 EA 3" Flexible Straight Connectors, Plain................................................................................................................................... 64.05 9.23 

    For Work In Restricted Working Space, Add  6.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 05 33 13-2282 EA 3-1/2" Flexible Straight Connectors, Plain .......................................................................................................................... 192.69 10.83 

    For Work In Restricted Working Space, Add  6.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 05 33 13-2283 EA 4" Flexible Straight Connectors, Plain................................................................................................................................. 240.30 13.23 

    For Work In Restricted Working Space, Add  7.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 

XXXXXXX 
. 
 26 05 33 13-2284  Insulated Throat Squeeze Type Straight Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2285 EA 1/2" Flexible Straight Connectors, Insulated ........................................................................................................................... 7.91 3.61 
    For Work In Restricted Working Space, Add  1.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.50 

. 
 26 05 33 13-2286 EA 3/4" Flexible Straight Connectors, Insulated ........................................................................................................................... 9.27 4.41 

    For Work In Restricted Working Space, Add  1.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.81 

. 
 26 05 33 13-2287 EA 1" Flexible Straight Connectors, Insulated ............................................................................................................................ 14.34 4.81 

    For Work In Restricted Working Space, Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.41 

. 
 26 05 33 13-2288 EA 1-1/4" Flexible Straight Connectors, Insulated ...................................................................................................................... 20.65 5.62 

    For Work In Restricted Working Space, Add  3.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

. 
 26 05 33 13-2289 EA 1-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 28.23 6.02 

    For Work In Restricted Working Space, Add  3.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.76 

. 
 26 05 33 13-2290 EA 2" Flexible Straight Connectors, Insulated ............................................................................................................................ 38.86 6.82 

    For Work In Restricted Working Space, Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 

. 
 26 05 33 13-2291 EA 2-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 65.68 8.43 

    For Work In Restricted Working Space, Add  5.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-2292 EA 3" Flexible Straight Connectors, Insulated ............................................................................................................................ 83.39 9.23 

    For Work In Restricted Working Space, Add  6.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 05 33 13-2293 EA 3-1/2" Flexible Straight Connectors, Insulated .................................................................................................................... 222.50 10.83 

    For Work In Restricted Working Space, Add  6.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 05 33 13-2294 EA 4" Flexible Straight Connectors, Insulated .......................................................................................................................... 285.12 13.23 

    For Work In Restricted Working Space, Add  7.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 

XXXXXXX 
. 
 26 05 33 13-2295  Plain Squeeze Type 90 Degree Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2296 EA 3/8" Flexible 90 Degree Connector, Plain ............................................................................................................................... 8.20 4.01 
    For Work In Restricted Working Space, Add  1.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.81 

. 
 26 05 33 13-2297 EA 1/2" Flexible 90 Degree Connector, Plain ............................................................................................................................. 10.67 4.41 

    For Work In Restricted Working Space, Add  2.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.11 

. 
 26 05 33 13-2298 EA 3/4" Flexible 90 Degree Connector, Plain ............................................................................................................................. 13.73 4.81 

    For Work In Restricted Working Space, Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.41 

. 
 26 05 33 13-2299 EA 1" Flexible 90 Degree Connector, Plain ................................................................................................................................ 19.05 5.62 

    For Work In Restricted Working Space, Add  3.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

. 
 26 05 33 13-2300 EA 1-1/4" Flexible 90 Degree Connector, Plain .......................................................................................................................... 29.15 6.02 

    For Work In Restricted Working Space, Add  3.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.61 

. 
 26 05 33 13-2301 EA 1-1/2" Flexible 90 Degree Connector, Plain .......................................................................................................................... 44.96 7.02 

    For Work In Restricted Working Space, Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 

. 
 26 05 33 13-2302 EA 2" Flexible 90 Degree Connector, Plain ................................................................................................................................ 54.05 8.63 

    For Work In Restricted Working Space, Add  5.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 05 33 13-2303 EA 2-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 116.50 9.23 

    For Work In Restricted Working Space, Add  6.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 05 33 13-2304 EA 3" Flexible 90 Degree Connector, Plain .............................................................................................................................. 149.17 10.83 

    For Work In Restricted Working Space, Add  6.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 33 Raceway And Boxes For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 142  County of San Mateo, Mechanical Works 

. 
 26 05 33 13-2305 EA 3-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 312.99 13.23 

    For Work In Restricted Working Space, Add  7.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 

. 
 26 05 33 13-2306 EA 4" Flexible 90 Degree Connector, Plain .............................................................................................................................. 556.94 15.04 

    For Work In Restricted Working Space, Add  9.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 

XXXXXXX 
. 
 26 05 33 13-2307  Insulated Throat Squeeze Type 90 Degree Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2308 EA 1/2" Flexible 90 Degree Connector, Insulated ....................................................................................................................... 11.70 4.41 
    For Work In Restricted Working Space, Add  2.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.11 

. 
 26 05 33 13-2309 EA 3/4" Flexible 90 Degree Connector, Insulated ....................................................................................................................... 15.01 4.81 

    For Work In Restricted Working Space, Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.41 

. 
 26 05 33 13-2310 EA 1" Flexible 90 Degree Connector, Insulated .......................................................................................................................... 19.05 5.62 

    For Work In Restricted Working Space, Add  3.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

. 
 26 05 33 13-2311 EA 1-1/4" Flexible 90 Degree Connector, Insulated ................................................................................................................... 33.67 6.02 

    For Work In Restricted Working Space, Add  3.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.61 

. 
 26 05 33 13-2312 EA 1-1/2" Flexible 90 Degree Connector, Insulated ................................................................................................................... 53.18 7.02 

    For Work In Restricted Working Space, Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 

. 
 26 05 33 13-2313 EA 2" Flexible 90 Degree Connector, Insulated .......................................................................................................................... 67.41 8.63 

    For Work In Restricted Working Space, Add  5.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

. 
 26 05 33 13-2314 EA 2-1/2" Flexible 90 Degree Connector, Insulated ................................................................................................................. 158.27 9.23 

    For Work In Restricted Working Space, Add  6.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 05 33 13-2315 EA 3" Flexible 90 Degree Connector, Insulated ........................................................................................................................ 194.42 10.83 

    For Work In Restricted Working Space, Add  6.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.77 

. 
 26 05 33 13-2316 EA 3-1/2" Flexible 90 Degree Connector, Insulated ................................................................................................................. 518.08 13.23 

    For Work In Restricted Working Space, Add  7.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 

. 
 26 05 33 13-2317 EA 4" Flexible 90 Degree Connector, Insulated ........................................................................................................................ 771.76 15.04 

    For Work In Restricted Working Space, Add  9.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 

XXXXXXX 
. 
 26 05 33 13-2318  Plain Squeeze Type 45 Degree Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2319 EA 3/8" Flexible 45 Degree Connector, Plain ............................................................................................................................... 9.03 4.01 
    For Work In Restricted Working Space, Add  1.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.81 

. 
 26 05 33 13-2320 EA 1/2" Flexible 45 Degree Connector, Plain ............................................................................................................................. 12.00 4.41 

    For Work In Restricted Working Space, Add  2.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.11 

. 
 26 05 33 13-2321 EA 3/4" Flexible 45 Degree Connector, Plain ............................................................................................................................. 15.22 4.81 

    For Work In Restricted Working Space, Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.41 

XXXXXXX 
. 
 26 05 33 13-2322  Insulated Squeeze Type 45 Degree Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2323 EA 3/8" Flexible 45 Degree Connector, Insulated ......................................................................................................................... 9.61 4.81 
    For Work In Restricted Working Space, Add  1.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.81 

. 
 26 05 33 13-2324 EA 1/2" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 12.95 4.41 

    For Work In Restricted Working Space, Add  2.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.11 

. 
 26 05 33 13-2325 EA 3/4" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 16.56 4.81 

    For Work In Restricted Working Space, Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.41 

XXXXXXX 
. 
 26 05 33 13-2326  Plain Screw-In Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2327 EA 3/8" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 5.01 3.21 
    For Work In Restricted Working Space, Add  1.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.35 

. 
 26 05 33 13-2328 EA 1/2" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 5.43 3.61 

    For Work In Restricted Working Space, Add  1.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.50 

. 
 26 05 33 13-2329 EA 3/4" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 6.87 4.41 

    For Work In Restricted Working Space, Add  1.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.81 

. 
 26 05 33 13-2330 EA 1" Flexible Steel Screw-in Connector, Plain ............................................................................................................................ 9.73 4.81 

    For Work In Restricted Working Space, Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.41 

. 
 26 05 33 13-2331 EA 1-1/4" Flexible Steel Screw-in Connector, Plain .................................................................................................................... 14.02 5.62 

    For Work In Restricted Working Space, Add  3.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

. 
 26 05 33 13-2332 EA 1-1/2" Flexible Steel Screw-in Connector, Plain .................................................................................................................... 17.18 6.02 

    For Work In Restricted Working Space, Add  3.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.76 
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. 
 26 05 33 13-2333 EA 2" Flexible Steel Screw-in Connector, Plain .......................................................................................................................... 24.69 6.82 

    For Work In Restricted Working Space, Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 

XXXXXXX 
. 
 26 05 33 13-2334  Insulated Screw-In Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2335 EA 3/8" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 5.26 3.21 
    For Work In Restricted Working Space, Add  1.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.35 

. 
 26 05 33 13-2336 EA 1/2" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 5.62 3.61 

    For Work In Restricted Working Space, Add  1.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.50 

. 
 26 05 33 13-2337 EA 3/4" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 7.37 4.41 

    For Work In Restricted Working Space, Add  1.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.81 

. 
 26 05 33 13-2338 EA 1" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 10.50 4.81 

    For Work In Restricted Working Space, Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.41 

. 
 26 05 33 13-2339 EA 1-1/4" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 15.12 5.62 

    For Work In Restricted Working Space, Add  3.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

. 
 26 05 33 13-2340 EA 1-1/2" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 18.49 6.02 

    For Work In Restricted Working Space, Add  3.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.76 

. 
 26 05 33 13-2341 EA 2" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 25.85 6.82 

    For Work In Restricted Working Space, Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 

XXXXXXX 
. 
 26 05 33 13-2342  Screw-In Coupling (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2343 EA 1/2" Flexible Steel Screw-in Coupling ..................................................................................................................................... 5.91 3.61 
    For Work In Restricted Working Space, Add  1.50 

. 
 26 05 33 13-2344 EA 3/4" Flexible Steel Screw-in Coupling ..................................................................................................................................... 7.67 4.41 

    For Work In Restricted Working Space, Add  1.81 

XXXXXXX 
. 
 26 05 33 13-2345  Flexible To Electrical Metallic Tubing (EMT) Coupling (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2346 EA 3/8" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ........................................................................................... 7.58 3.21 
    For Work In Restricted Working Space, Add  1.35 

. 
 26 05 33 13-2347 EA 1/2" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ......................................................................................... 10.12 3.61 

    For Work In Restricted Working Space, Add  1.50 
. 

 26 05 33 13-2348 EA 3/4" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ......................................................................................... 13.29 4.41 
    For Work In Restricted Working Space, Add  1.81 

XXXXXXX 
. 
 26 05 33 13-2349  Die Cast Squeeze Type Straight Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2350 EA 3/8" Flexible Straight Connector, Die Cast .............................................................................................................................. 5.17 3.21 
    For Work In Restricted Working Space, Add  1.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.35 

. 
 26 05 33 13-2351 EA 1/2" Flexible Straight Connector, Die Cast .............................................................................................................................. 5.83 3.61 

    For Work In Restricted Working Space, Add  1.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.50 

. 
 26 05 33 13-2352 EA 3/4" Flexible Straight Connector, Die Cast .............................................................................................................................. 7.21 4.41 

    For Work In Restricted Working Space, Add  1.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.81 

. 
 26 05 33 13-2353 EA 1" Flexible Straight Connector, Die Cast ............................................................................................................................... 10.67 4.81 

    For Work In Restricted Working Space, Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.41 

. 
 26 05 33 13-2354 EA 1-1/4" Flexible Straight Connector, Die Cast ........................................................................................................................ 14.25 5.62 

    For Work In Restricted Working Space, Add  3.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

. 
 26 05 33 13-2355 EA 1-1/2" Flexible Straight Connector, Die Cast ........................................................................................................................ 19.16 6.02 

    For Work In Restricted Working Space, Add  3.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.76 

. 
 26 05 33 13-2356 EA 2" Flexible Straight Connector, Die Cast ............................................................................................................................... 24.58 6.82 

    For Work In Restricted Working Space, Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 

XXXXXXX 
. 
 26 05 33 13-2357  Die Cast Squeeze Type 90 Degree Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2358 EA 3/8" Flexible 90 Degree Connector, Die Cast ......................................................................................................................... 6.86 4.01 
    For Work In Restricted Working Space, Add  1.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.81 

. 
 26 05 33 13-2359 EA 1/2" Flexible 90 Degree Connector, Die Cast ......................................................................................................................... 8.42 4.41 

    For Work In Restricted Working Space, Add  2.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.11 

. 
 26 05 33 13-2360 EA 3/4" Flexible 90 Degree Connector, Die Cast ....................................................................................................................... 10.14 4.81 

    For Work In Restricted Working Space, Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.41 

. 
 26 05 33 13-2361 EA 1" Flexible 90 Degree Connector, Die Cast .......................................................................................................................... 15.63 5.62 

    For Work In Restricted Working Space, Add  3.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 
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. 
 26 05 33 13-2362 EA 1-1/4" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 21.80 6.02 

    For Work In Restricted Working Space, Add  3.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.61 

. 
 26 05 33 13-2363 EA 1-1/2" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 33.28 7.02 

    For Work In Restricted Working Space, Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.51 

. 
 26 05 33 13-2364 EA 2" Flexible 90 Degree Connector, Die Cast .......................................................................................................................... 39.64 8.63 

    For Work In Restricted Working Space, Add  5.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.12 

XXXXXXX 
. 
 26 05 33 13-2365  Non-Metallic Liquid Tight Flexible Conduit And Connectors (26 05 33 13-2217) 

Note: Carlon - CARFLEX. 
. 
. 
 26 05 33 13-2366  Non-Metallic Liquid Tight Flexible Conduit (26 05 33 13-2365) 
. 
. 

 26 05 33 13-2367 LF 3/8" Non-Metallic Liquid Tight Flex Conduit ............................................................................................................................ 3.40 1.10 
    For Work In Restricted Working Space, Add  0.83 

. 
 26 05 33 13-2368 LF 1/2" Non-Metallic Liquid Tight Flex Conduit ............................................................................................................................ 3.45 1.10 

    For Work In Restricted Working Space, Add  0.83 
. 

 26 05 33 13-2369 LF 3/4" Non-Metallic Liquid Tight Flex Conduit ............................................................................................................................ 4.64 1.46 
    For Work In Restricted Working Space, Add  1.10 

. 
 26 05 33 13-2370 LF 1" Non-Metallic Liquid Tight Flex Conduit ............................................................................................................................... 5.64 1.46 

    For Work In Restricted Working Space, Add  1.10 
. 

 26 05 33 13-2371 LF 1-1/4" Non-Metallic Liquid Tight Flex Conduit ......................................................................................................................... 7.14 1.83 
    For Work In Restricted Working Space, Add  1.37 

. 
 26 05 33 13-2372 LF 1-1/2" Non-Metallic Liquid Tight Flex Conduit ......................................................................................................................... 9.06 2.20 

    For Work In Restricted Working Space, Add  1.65 
. 

 26 05 33 13-2373 LF 2" Non-Metallic Liquid Tight Flex Conduit ............................................................................................................................. 11.68 2.94 
    For Work In Restricted Working Space, Add  2.20 

XXXXXXX 
. 
 26 05 33 13-2374  Straight Connector (26 05 33 13-2365) 
. 
. 

 26 05 33 13-2375 EA 3/8" Non-Metallic Straight Connector ...................................................................................................................................... 9.73 2.94 
    For Work In Restricted Working Space, Add  2.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.20 

. 
 26 05 33 13-2376 EA 1/2" Non-Metallic Straight Connector ...................................................................................................................................... 9.73 2.94 

    For Work In Restricted Working Space, Add  2.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.20 

. 
 26 05 33 13-2377 EA 3/4" Non-Metallic Straight Connector .................................................................................................................................... 11.79 3.30 

    For Work In Restricted Working Space, Add  2.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.48 

. 
 26 05 33 13-2378 EA 1" Non-Metallic Straight Connector ....................................................................................................................................... 14.49 3.67 

    For Work In Restricted Working Space, Add  2.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.75 

. 
 26 05 33 13-2379 EA 1-1/4" Non-Metallic Straight Connector ................................................................................................................................. 19.63 4.04 

    For Work In Restricted Working Space, Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.02 

. 
 26 05 33 13-2380 EA 1-1/2" Non-Metallic Straight Connector ................................................................................................................................. 24.30 4.40 

    For Work In Restricted Working Space, Add  3.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.30 

. 
 26 05 33 13-2381 EA 2" Non-Metallic Straight Connector ....................................................................................................................................... 37.23 5.13 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

XXXXXXX 
. 
 26 05 33 13-2382  90 Degree Angle Connector (26 05 33 13-2365) 
. 
. 

 26 05 33 13-2383 EA 3/8" Non-Metallic 90 Degree Angle Connector ..................................................................................................................... 13.97 4.04 
    For Work In Restricted Working Space, Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.02 

. 
 26 05 33 13-2384 EA 1/2" Non-Metallic 90 Degree Angle Connector ..................................................................................................................... 13.97 4.04 

    For Work In Restricted Working Space, Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.02 

. 
 26 05 33 13-2385 EA 3/4" Non-Metallic 90 Degree Angle Connector ..................................................................................................................... 16.99 4.40 

    For Work In Restricted Working Space, Add  3.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.30 

. 
 26 05 33 13-2386 EA 1" Non-Metallic 90 Degree Angle Connector ........................................................................................................................ 23.65 5.13 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2387 EA 1-1/4" Non-Metallic 90 Degree Angle Connector .................................................................................................................. 24.51 5.50 

    For Work In Restricted Working Space, Add  4.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-2388 EA 1-1/2" Non-Metallic 90 Degree Angle Connector .................................................................................................................. 37.74 5.86 

    For Work In Restricted Working Space, Add  4.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.40 

. 
 26 05 33 13-2389 EA 2" Non-Metallic 90 Degree Angle Connector ........................................................................................................................ 50.26 6.60 

    For Work In Restricted Working Space, Add  4.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 

XXXXXXX 
. 
 26 05 33 13-2390  45 Degree Angle Connector (26 05 33 13-2365) 
. 
. 

 26 05 33 13-2391 EA 3/8" Non-Metallic 45 Degree Angle Connector ..................................................................................................................... 13.97 4.04 
    For Work In Restricted Working Space, Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.02 
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. 
 26 05 33 13-2392 EA 1/2" Non-Metallic 45 Degree Angle Connector ..................................................................................................................... 13.97 4.04 

    For Work In Restricted Working Space, Add  3.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.02 

. 
 26 05 33 13-2393 EA 3/4" Non-Metallic 45 Degree Angle Connector ..................................................................................................................... 16.99 4.40 

    For Work In Restricted Working Space, Add  3.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.30 

. 
 26 05 33 13-2394 EA 1" Non-Metallic 45 Degree Angle Connector ........................................................................................................................ 23.65 5.13 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2395 EA 1-1/4" Non-Metallic 45 Degree Angle Connector .................................................................................................................. 24.51 5.50 

    For Work In Restricted Working Space, Add  4.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-2396 EA 1-1/2" Non-Metallic 45 Degree Angle Connector .................................................................................................................. 37.74 5.86 

    For Work In Restricted Working Space, Add  4.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.40 

. 
 26 05 33 13-2397 EA 2" Non-Metallic 45 Degree Angle Connector ........................................................................................................................ 50.26 6.60 

    For Work In Restricted Working Space, Add  4.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.95 

XXXXXXX 
. 
 26 05 33 13-2398  Blue ENT Electrical Non-Metallic Tubing (26 05 33 13-2217) 

Note: Carlon - FLEX-PLUS. 
. 
. 
 26 05 33 13-2399  Blue ENT Electrical Non-Metallic Tubing (26 05 33 13-2398) 
. 
. 

 26 05 33 13-2400 LF 1/2" Blue ENT Electrical Non-Metallic Tubing ......................................................................................................................... 3.27 1.20 
    For Work In Restricted Working Space, Add  0.90 

. 
 26 05 33 13-2401 LF 3/4" Blue ENT Electrical Non-Metallic Tubing ......................................................................................................................... 4.37 1.60 

    For Work In Restricted Working Space, Add  1.20 
. 

 26 05 33 13-2402 LF 1" Blue ENT Electrical Non-Metallic Tubing ............................................................................................................................ 4.59 1.60 
    For Work In Restricted Working Space, Add  1.20 

XXXXXXX 
. 
 26 05 33 13-2403  Terminal Adapter (26 05 33 13-2398) 
. 
. 

 26 05 33 13-2404 EA 1/2" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing .............................................................. 8.45 3.21 
    For Work In Restricted Working Space, Add  2.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.41 

. 
 26 05 33 13-2405 EA 3/4" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing .............................................................. 9.81 3.61 

    For Work In Restricted Working Space, Add  2.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.71 

. 
 26 05 33 13-2406 EA 1" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ............................................................... 11.03 4.01 

    For Work In Restricted Working Space, Add  3.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

XXXXXXX 
. 
 26 05 33 13-2407  Coupling (26 05 33 13-2398) 
. 
. 

 26 05 33 13-2408 EA 1/2" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ........................................................................... 8.39 3.21 
    For Work In Restricted Working Space, Add  2.41 

. 
 26 05 33 13-2409 EA 3/4" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ........................................................................... 9.51 3.61 

    For Work In Restricted Working Space, Add  2.71 
. 

 26 05 33 13-2410 EA 1" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ............................................................................ 10.75 4.01 
    For Work In Restricted Working Space, Add  3.01 

XXXXXXX 
. 
 26 05 33 13-2411  Conduit Bodies (26 05 33 13-0040) 
. 
. 
 26 05 33 13-2412  Threaded, Cast Aluminum Conduit Body (26 05 33 13-2411) 
. 
. 
 26 05 33 13-2413  Type LB, Threaded, Two Hub Cast Aluminum Conduit Body (26 05 33 13-2412) 
. 
. 

 26 05 33 13-2414 EA 1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 50.90 17.60 
    For Mogul LB, Add  2.98 
    For Work In Restricted Working Space, Add  13.20 
    For Installation Above 14', Add  6.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.20 

. 
 26 05 33 13-2415 EA 3/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 59.80 20.17 

    For Mogul LB, Add  4.51 
    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 

. 
 26 05 33 13-2416 EA 1" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 72.01 23.47 

    For Mogul LB, Add  7.07 
    For Work In Restricted Working Space, Add  17.60 
    For Installation Above 14', Add  8.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 

. 
 26 05 33 13-2417 EA 1-1/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 86.84 26.77 

    For Mogul LB, Add  11.59 
    For Work In Restricted Working Space, Add  20.08 
    For Installation Above 14', Add  10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.08 

. 
 26 05 33 13-2418 EA 1-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 99.05 29.33 

    For Mogul LB, Add  15.61 
    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 
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. 
 26 05 33 13-2419 EA 2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 129.52 35.20 

    For Mogul LB, Add  26.73 
    For Work In Restricted Working Space, Add  26.40 
    For Installation Above 14', Add  13.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.40 

. 
 26 05 33 13-2420 EA 2-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 215.63 49.51 

    For Mogul LB, Add  62.71 
    For Work In Restricted Working Space, Add  37.13 
    For Installation Above 14', Add  18.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.13 

. 
 26 05 33 13-2421 EA 3" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 283.64 66.01 

    For Mogul LB, Add  80.71 
    For Work In Restricted Working Space, Add  49.51 
    For Installation Above 14', Add  24.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.51 

. 
 26 05 33 13-2422 EA 3-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 375.93 82.51 

    For Mogul LB, Add  116.92 
    For Work In Restricted Working Space, Add  61.88 
    For Installation Above 14', Add  30.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.88 

. 
 26 05 33 13-2423 EA 4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 486.93 100.48 

    For Mogul LB, Add  164.25 
    For Work In Restricted Working Space, Add  75.36 
    For Installation Above 14', Add  37.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.36 

XXXXXXX 
. 
 26 05 33 13-2424  Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With 

Cover (26 05 33 13-2412) 
. 
. 

 26 05 33 13-2425 EA  1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 51.74 17.60 
    For Mogul LB, Add  3.61 
    For Work In Restricted Working Space, Add  13.20 
    For Installation Above 14', Add  6.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.20 

. 
 26 05 33 13-2426 EA  3/4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 60.62 20.17 

    For Mogul LB, Add  5.12 
    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 

. 
 26 05 33 13-2427 EA 1" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .............................................................. 73.66 23.47 

    For Mogul LB, Add  8.31 
    For Work In Restricted Working Space, Add  17.60 
    For Installation Above 14', Add  8.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 

. 
 26 05 33 13-2428 EA  1-1/4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................ 88.85 26.77 

    For Mogul LB, Add  13.10 
    For Work In Restricted Working Space, Add  20.08 
    For Installation Above 14', Add  10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.08 

. 
 26 05 33 13-2429 EA  1-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 102.47 29.33 

    For Mogul LB, Add  18.17 
    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-2430 EA  2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 136.86 35.20 

    For Mogul LB, Add  32.24 
    For Work In Restricted Working Space, Add  26.40 
    For Installation Above 14', Add  13.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.40 

. 
 26 05 33 13-2431 EA 2-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 211.93 49.51 

    For Mogul LB, Add  59.94 
    For Work In Restricted Working Space, Add  37.13 
    For Installation Above 14', Add  18.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.13 

. 
 26 05 33 13-2432 EA  3" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 271.19 66.01 

    For Mogul LB, Add  71.38 
    For Work In Restricted Working Space, Add  49.51 
    For Installation Above 14', Add  24.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.51 

. 
 26 05 33 13-2433 EA  3-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 386.54 82.51 

    For Mogul LB, Add  124.88 
    For Work In Restricted Working Space, Add  61.88 
    For Installation Above 14', Add  30.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.88 

. 
 26 05 33 13-2434 EA  4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 508.62 100.48 

    For Mogul LB, Add  180.51 
    For Work In Restricted Working Space, Add  75.36 
    For Installation Above 14', Add  37.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.36 

XXXXXXX 
. 
 26 05 33 13-2435  Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2412) 
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. 

. 
 26 05 33 13-2436 EA  1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 59.58 20.17 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 

. 
 26 05 33 13-2437 EA  3/4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 70.45 23.47 

    For Work In Restricted Working Space, Add  17.60 
    For Installation Above 14', Add  8.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 

. 
 26 05 33 13-2438 EA  1" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ........................................................................ 80.85 25.67 

    For Work In Restricted Working Space, Add  19.25 
    For Installation Above 14', Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.25 

. 
 26 05 33 13-2439 EA  1-1/4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover .................................................................. 98.62 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-2440 EA  1-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 113.52 32.27 

    For Work In Restricted Working Space, Add  24.20 
    For Installation Above 14', Add  12.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.20 

. 
 26 05 33 13-2441 EA  2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 150.60 37.77 

    For Work In Restricted Working Space, Add  28.33 
    For Installation Above 14', Add  14.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.33 

. 
 26 05 33 13-2442 EA  2-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 236.76 55.01 

    For Work In Restricted Working Space, Add  41.25 
    For Installation Above 14', Add  20.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.25 

. 
 26 05 33 13-2443 EA  3" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 306.00 71.51 

    For Work In Restricted Working Space, Add  53.63 
    For Installation Above 14', Add  26.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.63 

. 
 26 05 33 13-2444 EA  3-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 484.28 88.01 

    For Work In Restricted Working Space, Add  66.01 
    For Installation Above 14', Add  33.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.01 

. 
 26 05 33 13-2445 EA  4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 555.90 105.98 

    For Work In Restricted Working Space, Add  79.49 
    For Installation Above 14', Add  39.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.49 

XXXXXXX 
. 
 26 05 33 13-2446  Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover (26 05 33 

13-2412) 
. 
. 

 26 05 33 13-2447 EA  1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 51.91 17.60 
    For Work In Restricted Working Space, Add  13.20 
    For Installation Above 14', Add  6.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.20 

. 
 26 05 33 13-2448 EA  3/4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 60.04 20.17 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 

. 
 26 05 33 13-2449 EA  1" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .......................................................................... 72.07 23.10 

    For Work In Restricted Working Space, Add  17.33 
    For Installation Above 14', Add  8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.33 

. 
 26 05 33 13-2450 EA  1-1/4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 88.05 26.77 

    For Work In Restricted Working Space, Add  20.08 
    For Installation Above 14', Add  10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.08 

. 
 26 05 33 13-2451 EA  1-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 98.49 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-2452 EA  2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 129.58 35.20 

    For Work In Restricted Working Space, Add  26.40 
    For Installation Above 14', Add  13.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.40 

. 
 26 05 33 13-2453 EA 2-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 208.81 49.51 

    For Work In Restricted Working Space, Add  37.13 
    For Installation Above 14', Add  18.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.13 

. 
 26 05 33 13-2454 EA  3" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 269.20 66.01 

    For Work In Restricted Working Space, Add  49.51 
    For Installation Above 14', Add  24.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.51 

. 
 26 05 33 13-2455 EA  3-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 380.16 82.51 

    For Work In Restricted Working Space, Add  61.88 
    For Installation Above 14', Add  30.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.88 

. 
 26 05 33 13-2456 EA 4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 488.92 100.48 

    For Work In Restricted Working Space, Add  75.36 
    For Installation Above 14', Add  37.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.36 

XXXXXXX 
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. 
 26 05 33 13-2457  Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover (26 05 33 

13-2412) 
. 
. 

 26 05 33 13-2458 EA  1/2"Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 68.98 23.10 
    For Work In Restricted Working Space, Add  17.33 
    For Installation Above 14', Add  8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.33 

. 
 26 05 33 13-2459 EA  3/4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ....................................................................... 79.37 25.67 

    For Work In Restricted Working Space, Add  19.25 
    For Installation Above 14', Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.25 

. 
 26 05 33 13-2460 EA  1" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .......................................................................... 96.29 28.24 

    For Work In Restricted Working Space, Add  21.18 
    For Installation Above 14', Add  10.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.18 

. 
 26 05 33 13-2461 EA  1-1/4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 110.94 32.27 

    For Work In Restricted Working Space, Add  24.20 
    For Installation Above 14', Add  12.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.20 

. 
 26 05 33 13-2462 EA  1-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 141.01 35.20 

    For Work In Restricted Working Space, Add  26.40 
    For Installation Above 14', Add  13.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.40 

. 
 26 05 33 13-2463 EA  2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 170.68 43.27 

    For Work In Restricted Working Space, Add  32.45 
    For Installation Above 14', Add  16.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.45 

. 
 26 05 33 13-2464 EA  2-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 313.68 63.44 

    For Work In Restricted Working Space, Add  47.58 
    For Installation Above 14', Add  23.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.58 

. 
 26 05 33 13-2465 EA  3" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 387.94 82.51 

    For Work In Restricted Working Space, Add  61.88 
    For Installation Above 14', Add  30.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.88 

. 
 26 05 33 13-2466 EA  3-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 549.68 101.95 

    For Work In Restricted Working Space, Add  77.01 
    For Installation Above 14', Add  38.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.01 

. 
 26 05 33 13-2467 EA  4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 663.62 122.48 

    For Work In Restricted Working Space, Add  91.86 
    For Installation Above 14', Add  45.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.86 

XXXXXXX 
. 
 26 05 33 13-2468  Threaded, Malleable Iron Conduit Body (26 05 33 13-2411) 
. 
. 
 26 05 33 13-2469  Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2468) 
. 
. 

 26 05 33 13-2470 EA 1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 53.25 17.60 
    For Work In Restricted Working Space, Add  13.20 
    For Installation Above 14', Add  6.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.20 

. 
 26 05 33 13-2471 EA 3/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 61.76 20.17 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 

. 
 26 05 33 13-2472 EA 1" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 75.57 23.47 

    For Work In Restricted Working Space, Add  17.60 
    For Installation Above 14', Add  8.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 

. 
 26 05 33 13-2473 EA 1-1/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 97.24 26.77 

    For Work In Restricted Working Space, Add  20.08 
    For Installation Above 14', Add  10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.08 

. 
 26 05 33 13-2474 EA 1-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 110.54 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-2475 EA 2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 150.26 35.20 

    For Work In Restricted Working Space, Add  26.41 
    For Installation Above 14', Add  13.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.41 

. 
 26 05 33 13-2476 EA 2-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 251.17 49.51 

    For Work In Restricted Working Space, Add  37.13 
    For Installation Above 14', Add  18.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.13 

. 
 26 05 33 13-2477 EA 3" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 355.08 66.01 

    For Work In Restricted Working Space, Add  49.51 
    For Installation Above 14', Add  24.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.51 

. 
 26 05 33 13-2478 EA 3-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 487.64 82.51 

    For Work In Restricted Working Space, Add  61.88 
    For Installation Above 14', Add  30.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.88 
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. 
 26 05 33 13-2479 EA 4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 583.91 100.48 

    For Work In Restricted Working Space, Add  75.36 
    For Installation Above 14', Add  37.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.36 

XXXXXXX 
. 
 26 05 33 13-2480  Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With 

Cover (26 05 33 13-2468) 
. 
. 

 26 05 33 13-2481 EA 1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 55.39 17.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.20 

. 
 26 05 33 13-2482 EA 3/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 62.39 20.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 
. 

 26 05 33 13-2483 EA 1" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ................................................................ 78.84 23.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 

. 
 26 05 33 13-2484 EA 1-1/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................... 99.43 26.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.08 
. 

 26 05 33 13-2485 EA 1-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 113.22 29.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-2486 EA 2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 144.76 35.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.41 
. 

 26 05 33 13-2487 EA 2-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 220.62 49.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.13 

. 
 26 05 33 13-2488 EA 3" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 300.15 66.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.51 
. 

 26 05 33 13-2489 EA 3-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 519.99 82.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.88 

. 
 26 05 33 13-2490 EA 4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 607.77 100.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.36 

XXXXXXX 
. 
 26 05 33 13-2491  Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2468) 
. 
. 

 26 05 33 13-2492 EA 1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 65.70 20.17 
    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 

. 
 26 05 33 13-2493 EA 3/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 77.45 23.47 

    For Work In Restricted Working Space, Add  17.88 
    For Installation Above 14', Add  8.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.88 

. 
 26 05 33 13-2494 EA 1" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .......................................................................... 91.19 25.67 

    For Work In Restricted Working Space, Add  19.25 
    For Installation Above 14', Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.25 

. 
 26 05 33 13-2495 EA 1-1/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ................................................................. 114.27 29.33 

    For Work In Restricted Working Space, Add  21.73 
    For Installation Above 14', Add  10.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.73 

. 
 26 05 33 13-2496 EA 1-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ................................................................. 130.97 32.27 

    For Work In Restricted Working Space, Add  24.20 
    For Installation Above 14', Add  12.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.20 

. 
 26 05 33 13-2497 EA 2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 173.22 37.77 

    For Work In Restricted Working Space, Add  28.33 
    For Installation Above 14', Add  14.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.33 

. 
 26 05 33 13-2498 EA 2-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ................................................................. 220.17 55.01 

    For Work In Restricted Working Space, Add  41.25 
    For Installation Above 14', Add  20.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.25 

. 
 26 05 33 13-2499 EA 3" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 316.13 71.51 

    For Work In Restricted Working Space, Add  53.63 
    For Installation Above 14', Add  26.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.63 

. 
 26 05 33 13-2500 EA 3-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ................................................................. 548.68 88.01 

    For Work In Restricted Working Space, Add  66.01 
    For Installation Above 14', Add  33.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.01 

. 
 26 05 33 13-2501 EA 4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 635.34 105.98 

    For Work In Restricted Working Space, Add  79.76 
    For Installation Above 14', Add  39.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.76 

XXXXXXX 
. 
 26 05 33 13-2502  Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2468) 
. 
. 

 26 05 33 13-2503 EA 1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 53.41 17.60 
    For Work In Restricted Working Space, Add  13.20 
    For Installation Above 14', Add  6.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.20 

. 
 26 05 33 13-2504 EA 3/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 64.54 20.17 

    For Work In Restricted Working Space, Add  15.13 
    For Installation Above 14', Add  7.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.13 
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. 
 26 05 33 13-2505 EA 1" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................................ 75.43 23.10 

    For Work In Restricted Working Space, Add  17.33 
    For Installation Above 14', Add  8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.33 

. 
 26 05 33 13-2506 EA 1-1/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 101.27 26.77 

    For Work In Restricted Working Space, Add  20.08 
    For Installation Above 14', Add  10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.08 

. 
 26 05 33 13-2507 EA 1-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 118.10 29.33 

    For Work In Restricted Working Space, Add  22.01 
    For Installation Above 14', Add  11.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 05 33 13-2508 EA 2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 152.42 35.20 

    For Work In Restricted Working Space, Add  26.41 
    For Installation Above 14', Add  13.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.41 

. 
 26 05 33 13-2509 EA 2-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 342.76 92.87 

    For Work In Restricted Working Space, Add  69.62 
    For Installation Above 14', Add  34.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  69.62 

. 
 26 05 33 13-2510 EA 3" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 323.22 66.01 

    For Work In Restricted Working Space, Add  49.51 
    For Installation Above 14', Add  24.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.51 

. 
 26 05 33 13-2511 EA 3-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 519.99 82.51 

    For Work In Restricted Working Space, Add  61.88 
    For Installation Above 14', Add  30.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.88 

. 
 26 05 33 13-2512 EA 4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 607.75 100.48 

    For Work In Restricted Working Space, Add  75.35 
    For Installation Above 14', Add  37.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.35 

XXXXXXX 
. 
 26 05 33 13-2513  Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2468) 
. 
. 

 26 05 33 13-2514 EA 1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover......................................................................... 74.68 23.10 
    For Work In Restricted Working Space, Add  17.33 
    For Installation Above 14', Add  8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.33 

. 
 26 05 33 13-2515 EA 3/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover......................................................................... 81.74 25.67 

    For Work In Restricted Working Space, Add  19.25 
    For Installation Above 14', Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.25 

. 
 26 05 33 13-2516 EA 1" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover............................................................................ 94.69 28.24 

    For Work In Restricted Working Space, Add  21.18 
    For Installation Above 14', Add  10.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.18 

. 
 26 05 33 13-2517 EA 1-1/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 112.50 32.27 

    For Work In Restricted Working Space, Add  24.20 
    For Installation Above 14', Add  12.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.20 

. 
 26 05 33 13-2518 EA 1-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 129.53 35.20 

    For Work In Restricted Working Space, Add  26.40 
    For Installation Above 14', Add  13.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.40 

. 
 26 05 33 13-2519 EA 2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover.......................................................................... 180.46 43.27 

    For Work In Restricted Working Space, Add  32.45 
    For Installation Above 14', Add  16.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.45 

. 
 26 05 33 13-2520 EA 2-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 287.66 63.44 

    For Work In Restricted Working Space, Add  47.58 
    For Installation Above 14', Add  23.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.58 

. 
 26 05 33 13-2521 EA 3" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover.......................................................................... 420.73 82.51 

    For Work In Restricted Working Space, Add  61.88 
    For Installation Above 14', Add  30.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.88 

. 
 26 05 33 13-2522 EA 3-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 625.70 101.95 

    For Work In Restricted Working Space, Add  76.46 
    For Installation Above 14', Add  38.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.46 

. 
 26 05 33 13-2523 EA 4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover.......................................................................... 699.94 122.48 

    For Work In Restricted Working Space, Add  91.86 
    For Installation Above 14', Add  45.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.86 

XXXXXXX 
. 
 26 05 33 13-2524  Set Screw, Cast Aluminum Conduit Body (26 05 33 13-2411) 
. 
. 
 26 05 33 13-2525  Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2524) 
. 
. 

 26 05 33 13-2526 EA 1/2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 25.45 6.96 
    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 
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. 
 26 05 33 13-2527 EA 3/4" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 32.57 9.17 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-2528 EA 1" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 44.00 11.36 

    For Work In Restricted Working Space, Add  8.53 
    For Installation Above 14', Add  4.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.53 

. 
 26 05 33 13-2529 EA 1-1/4" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................. 56.99 13.94 

    For Work In Restricted Working Space, Add  10.45 
    For Installation Above 14', Add  5.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.45 

. 
 26 05 33 13-2530 EA 1-1/2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................. 74.81 16.13 

    For Work In Restricted Working Space, Add  12.10 
    For Installation Above 14', Add  6.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.10 

. 
 26 05 33 13-2531 EA 2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 98.89 18.34 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

XXXXXXX 
. 
 26 05 33 13-2532  Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With 

Cover (26 05 33 13-2524) 
. 
. 

 26 05 33 13-2533 EA 1/2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .......................................................... 25.67 6.96 
    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 

. 
 26 05 33 13-2534 EA 3/4" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .......................................................... 33.42 9.17 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-2535 EA 1" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ............................................................. 41.05 11.36 

    For Work In Restricted Working Space, Add  8.53 
    For Installation Above 14', Add  4.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.53 

. 
 26 05 33 13-2536 EA 1-1/4" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................... 56.74 13.94 

    For Work In Restricted Working Space, Add  10.45 
    For Installation Above 14', Add  5.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.45 

. 
 26 05 33 13-2537 EA 1-1/2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................... 69.91 16.13 

    For Work In Restricted Working Space, Add  12.10 
    For Installation Above 14', Add  6.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.10 

. 
 26 05 33 13-2538 EA 2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ............................................................. 98.47 18.34 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

XXXXXXX 
. 
 26 05 33 13-2539  Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover (26 

05 33 13-2524) 
. 
. 

 26 05 33 13-2540 EA 1/2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover .................................................................... 33.03 9.17 
    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-2541 EA 3/4" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover .................................................................... 42.99 11.36 

    For Work In Restricted Working Space, Add  8.53 
    For Installation Above 14', Add  4.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.53 

. 
 26 05 33 13-2542 EA 1" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ....................................................................... 51.86 13.94 

    For Work In Restricted Working Space, Add  10.45 
    For Installation Above 14', Add  5.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.45 

. 
 26 05 33 13-2543 EA 1-1/4" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ................................................................. 71.57 16.13 

    For Work In Restricted Working Space, Add  12.65 
    For Installation Above 14', Add  6.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.65 

. 
 26 05 33 13-2544 EA 1-1/2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ................................................................. 91.65 18.34 

    For Work In Restricted Working Space, Add  14.85 
    For Installation Above 14', Add  7.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.85 

. 
 26 05 33 13-2545 EA 2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 123.06 20.53 

    For Work In Restricted Working Space, Add  17.05 
    For Installation Above 14', Add  8.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.05 

XXXXXXX 
. 
 26 05 33 13-2546  Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2524) 
. 
. 

 26 05 33 13-2547 EA 1/2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 26.39 6.96 
    For Work In Restricted Working Space, Add  5.23 
    For Installation Above 14', Add  2.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.23 
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. 
 26 05 33 13-2548 EA 3/4" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 35.30 9.17 

    For Work In Restricted Working Space, Add  6.88 
    For Installation Above 14', Add  3.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.88 

. 
 26 05 33 13-2549 EA 1" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ......................................................................... 45.07 11.36 

    For Work In Restricted Working Space, Add  8.53 
    For Installation Above 14', Add  4.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.53 

. 
 26 05 33 13-2550 EA 1-1/4" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................... 58.27 13.94 

    For Work In Restricted Working Space, Add  10.45 
    For Installation Above 14', Add  5.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.45 

. 
 26 05 33 13-2551 EA 1-1/2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................... 42.88 16.13 

    For Work In Restricted Working Space, Add  12.10 
    For Installation Above 14', Add  6.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.10 

. 
 26 05 33 13-2552 EA 2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 106.65 18.34 

    For Work In Restricted Working Space, Add  13.75 
    For Installation Above 14', Add  6.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 

XXXXXXX 
. 
 26 05 33 13-2553  Aluminum Type LB Telecommunications Conduit Bodies With Cover (Smart 

Pathways) (26 05 33 13-2411) 
. 
. 

 26 05 33 13-2554 EA 3/4" To 1-1/4" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB120) .............. 100.64 20.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.07 

. 
 26 05 33 13-2555 EA 1-1/2" To 2-1/2" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB250) ........... 340.67 37.13 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.86 
. 

 26 05 33 13-2556 EA 3" To 4" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB400) ........................ 658.95 75.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.52 

XXXXXXX 
. 
 26 05 33 13-2557  Replacement Covers And Gaskets For Conduit Body (26 05 33 13-2411) 
. 
. 
 26 05 33 13-2558  Replacement Stamped Aluminum Conduit Body Cover (26 05 33 13-2557) 
. 
. 

 26 05 33 13-2559  1/2" Replacement Stamped Aluminum Conduit Body Cover .................................................................................................. 9.42 3.58 
. 

 26 05 33 13-2560  3/4" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................ 11.50 4.17 
. 

 26 05 33 13-2561  1" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 14.73 5.36 
. 

 26 05 33 13-2562  1-1/4" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 17.94 6.55 
. 

 26 05 33 13-2563  1-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 22.03 7.75 
. 

 26 05 33 13-2564  2" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 26.12 8.94 
. 

 26 05 33 13-2565  2-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 34.51 10.13 
. 

 26 05 33 13-2566  3" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 44.66 14.30 
. 

 26 05 33 13-2567  3-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 48.50 16.09 
. 

 26 05 33 13-2568  4" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 61.10 20.26 

XXXXXXX 
. 
 26 05 33 13-2569  Replacement Cast Steel Conduit Body Cover (26 05 33 13-2557) 
. 
. 

 26 05 33 13-2570  1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 10.96 3.58 
. 

 26 05 33 13-2571  3/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 12.84 4.17 
. 

 26 05 33 13-2572  1" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 18.04 5.36 
. 

 26 05 33 13-2573  1-1/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 22.42 6.55 
. 

 26 05 33 13-2574  1-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 27.25 7.75 
. 

 26 05 33 13-2575  2" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 32.09 8.94 
. 

 26 05 33 13-2576  2-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 36.88 10.13 
. 

 26 05 33 13-2577  3" Replacement Cast Steel  Conduit Body Cover ................................................................................................................. 50.26 14.30 
. 

 26 05 33 13-2578  3-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 57.32 16.09 
. 

 26 05 33 13-2579  4" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 72.26 20.26 

XXXXXXX 
. 
 26 05 33 13-2580  Replacement Velbuna Composition Conduit Body Gasket (26 05 33 13-2557) 
. 
. 

 26 05 33 13-2581  1/2" Replacement Velbuna Composition Conduit Body Gasket .............................................................................................. 8.73 3.58 
. 

 26 05 33 13-2582  3/4" Replacement Velbuna Composition Conduit Body Gasket .............................................................................................. 9.96 4.17 
. 

 26 05 33 13-2583  1" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 13.01 5.36 
. 

 26 05 33 13-2584  1-1/4" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 16.90 6.55 
. 

 26 05 33 13-2585  1-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 19.28 7.75 
. 

 26 05 33 13-2586  2" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 22.94 8.94 
. 

 26 05 33 13-2587  2-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 30.16 10.13 
. 

 26 05 33 13-2588  3" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 39.23 14.30 
. 

 26 05 33 13-2589  3-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 43.36 16.09 
. 

 26 05 33 13-2590  4" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 51.61 20.26 

XXXXXXX 
. 
 26 05 33 13-2591  Replacement Neoprene Conduit Body Gasket (26 05 33 13-2557) 
. 
. 

 26 05 33 13-2592  1/2" Replacement Neoprene Conduit Body Gasket ................................................................................................................ 9.80 3.58 
. 

 26 05 33 13-2593  3/4" Replacement Neoprene Conduit Body Gasket .............................................................................................................. 10.98 4.17 
. 

 26 05 33 13-2594  1" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 14.35 5.36 
. 

 26 05 33 13-2595  1-1/4" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 17.58 6.55 
. 

 26 05 33 13-2596  1-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 19.96 7.75 
. 

 26 05 33 13-2597  2" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 23.01 8.94 
. 

 26 05 33 13-2598  2-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 30.33 10.13 
. 

 26 05 33 13-2599  3" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 39.40 14.30 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Raceway And Boxes For Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 153 

. 
 26 05 33 13-2600  3-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 44.50 16.09 

. 
 26 05 33 13-2601  4" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 52.75 20.26 

XXXXXXX 
. 
 26 05 33 16  Boxes For Electrical Systems (26 05 33) 

See CSI section 26 27 16 00-0000 for larger junction boxes and enclosures. 
. 
. 
 26 05 33 16-0001  Steel Junction, Device, And Fixture Boxes, Rings And Covers (26 05 33 16) 

Note: Thin wall metal. See CSI section 26 27 26 00-0003 for steel box/receptacle assemblies, 26 27 26 00-0138 
for steel box/switch assemblies. 

. 

. 
 26 05 33 16-0002  4" Square Steel Boxes, Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0003 EA 1-1/2" Depth, 4" Square Steel Box ........................................................................................................................................ 31.98 15.04 
    For Stud Bracket, Add  0.46 

. 
 26 05 33 16-0004 EA 2-1/8" Depth, 4" Square Steel Box ........................................................................................................................................ 32.83 15.04 

    For Stud Bracket, Add  0.83 
. 

 26 05 33 16-0005 EA 3-1/2" Depth, 4" Square Steel Box ........................................................................................................................................ 35.78 15.04 
    For Stud Bracket, Add  0.91 

. 
 26 05 33 16-0006 EA 1-1/2" Depth, 4" Square Steel Extension Ring ...................................................................................................................... 24.26 10.03 

. 
 26 05 33 16-0007 EA 2-1/8" Depth, 4" Square Steel Extension Ring ...................................................................................................................... 21.28 10.03 

. 
 26 05 33 16-0008 EA 1/2" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 10.93 5.01 

. 
 26 05 33 16-0009 EA 5/8" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 11.07 5.01 

. 
 26 05 33 16-0010 EA 3/4" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 11.17 5.01 

. 
 26 05 33 16-0011 EA 1" Depth, 1 Gang, 4" Square Steel Mud Ring ....................................................................................................................... 11.48 5.01 

. 
 26 05 33 16-0012 EA 1-1/4" Depth, 1 Gang, 4" Square Steel Mud Ring ................................................................................................................. 11.58 5.01 

. 
 26 05 33 16-0013 EA 1-1/2" Depth, 1 Gang, 4" Square Steel Mud Ring ................................................................................................................. 12.60 5.01 

. 
 26 05 33 16-0014 EA 1/2" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 11.32 5.01 

. 
 26 05 33 16-0015 EA 5/8" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 11.41 5.01 

. 
 26 05 33 16-0016 EA 3/4" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 11.54 5.01 

. 
 26 05 33 16-0017 EA 1" Depth, 2 Gang, 4" Square Steel Mud Ring ....................................................................................................................... 12.58 5.01 

. 
 26 05 33 16-0018 EA 1-1/4" Depth, 2 Gang, 4" Square Steel Mud Ring ................................................................................................................. 12.79 5.01 

. 
 26 05 33 16-0019 EA 1-1/2" Depth, 2 Gang, 4" Square Steel Mud Ring ................................................................................................................. 14.12 5.01 

. 
 26 05 33 16-0020 EA 3/4" Depth, Fixture Cover, 4" Square Mud Rings .................................................................................................................. 11.82 5.01 

. 
 26 05 33 16-0021 EA 1" Depth, Fixture Cover, 4" Square Mud Rings ..................................................................................................................... 12.67 5.01 

. 
 26 05 33 16-0022 EA One Toggle Switch, 4" Square Steel Exposed Work Cover .................................................................................................. 11.30 5.01 

. 
 26 05 33 16-0023 EA Two Toggle Switches, 4" Square Steel Exposed Work Cover .............................................................................................. 11.38 5.01 

. 
 26 05 33 16-0024 EA One Duplex Receptacle, 4" Square Steel Exposed Work Cover .......................................................................................... 11.28 5.01 

. 
 26 05 33 16-0025 EA Two Duplex Receptacles, 4" Square Steel Exposed Work Cover ........................................................................................ 11.51 5.01 

. 
 26 05 33 16-0026 EA One Toggle Switch And One Duplex Receptacle, 4" Square Steel Exposed Work Cover .................................................... 11.69 5.01 

. 
 26 05 33 16-0027 EA One Toggle Switch And One 1.406" Diameter Receptacle, 4" Square Steel Exposed Work Cover ..................................... 14.03 5.01 

. 
 26 05 33 16-0028 EA One 1.406" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 11.66 5.01 

. 
 26 05 33 16-0029 EA Two 1.406" Diameter Receptacles, 4" Square Steel Exposed Work Cover .......................................................................... 14.03 5.01 

. 
 26 05 33 16-0030 EA One 1.620" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 11.66 5.01 

. 
 26 05 33 16-0031 EA One 1.719" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 12.21 5.01 

. 
 26 05 33 16-0032 EA One 2.165" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 14.03 5.01 

. 
 26 05 33 16-0033 EA One 2.480" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 14.03 5.01 

. 
 26 05 33 16-0034 EA Flat, 4" Square Steel Exposed Work Cover .......................................................................................................................... 10.63 5.01 

XXXXXXX 
. 
 26 05 33 16-0035  4-11/16" Square Steel Boxes, Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0036 EA 1-1/2" Depth, 4-11/16" Square Steel Box.............................................................................................................................. 35.15 15.04 
. 

 26 05 33 16-0037 EA 2-1/8" Depth, 4-11/16" Square Steel Box.............................................................................................................................. 33.21 15.04 
    For Stud Bracket, Add  0.44 

. 
 26 05 33 16-0038 EA 3-1/4" Depth, 4-11/16" Square Steel Box.............................................................................................................................. 42.95 15.04 

. 
 26 05 33 16-0039 EA 1-1/2" Depth, 4-11/16" Square Extension Ring ..................................................................................................................... 25.07 10.03 

. 
 26 05 33 16-0040 EA 2-1/8" Depth, 4-11/16" Square Extension Ring ..................................................................................................................... 25.54 10.03 

. 
 26 05 33 16-0041 EA 1/2" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 12.87 5.01 

. 
 26 05 33 16-0042 EA 5/8" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 12.89 5.01 

. 
 26 05 33 16-0043 EA 3/4" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 13.72 5.01 

. 
 26 05 33 16-0044 EA 1" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ............................................................................................................. 13.39 5.01 

. 
 26 05 33 16-0045 EA 1-1/4" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 13.31 5.01 

. 
 26 05 33 16-0046 EA 1-1/2" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 16.75 5.01 

. 
 26 05 33 16-0047 EA 1/2" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 13.53 5.01 

. 
 26 05 33 16-0048 EA 5/8" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 13.71 5.01 

. 
 26 05 33 16-0049 EA 3/4" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 13.72 5.01 

. 
 26 05 33 16-0050 EA 1" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ............................................................................................................. 14.94 5.01 

. 
 26 05 33 16-0051 EA 1-1/4" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 15.19 5.01 

. 
 26 05 33 16-0052 EA 1-1/2" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 18.14 5.01 

. 
 26 05 33 16-0053 EA 1/2" Depth, Fixture Cover, 4-11/16" Square Steel Mud Ring ................................................................................................ 13.37 5.01 

. 
 26 05 33 16-0054 EA 5/8" Depth, Fixture Cover, 4-11/16" Square Steel Mud Ring ................................................................................................ 13.45 5.01 

. 
 26 05 33 16-0055 EA One Toggle Switch, 4-11/16" Square Steel Exposed Work Cover ........................................................................................ 15.74 5.01 

. 
 26 05 33 16-0056 EA Two Toggle Switches, 4-11/16" Square Steel Exposed Work Cover .................................................................................... 16.38 5.01 

. 
 26 05 33 16-0057 EA One Duplex Receptacle, 4-11/16" Square Steel Exposed Work Cover ................................................................................ 15.55 5.01 

. 
 26 05 33 16-0058 EA Two Duplex Receptacles, 4-11/16" Square Steel Exposed Work Cover .............................................................................. 14.85 5.01 

. 
 26 05 33 16-0059 EA One Toggle Switch And One Duplex Receptacle, 4-11/16" Square Steel Exposed Work Cover .......................................... 17.18 5.01 

. 
 26 05 33 16-0060 EA One 1.594" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 16.37 5.01 

. 
 26 05 33 16-0061 EA One 2.141" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 16.37 5.01 

. 
 26 05 33 16-0062 EA One 2.625" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 16.37 5.01 

. 
 26 05 33 16-0063 EA Flat, 4-11/16" Square Steel Exposed Work Cover ................................................................................................................ 11.16 5.01 

XXXXXXX 
. 
 26 05 33 16-0064  Steel Square Box Brackets (26 05 33 16-0001) 
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. 

. 
 26 05 33 16-0065 EA 16" Or 24" Width Box Bracket, For Multiple 1-1/2" And 2-1/8" Deep Boxes .......................................................................... 15.93 7.53 

. 
 26 05 33 16-0066 EA Single Box Bracket, One 4" Or 4-11/16" Square Box ............................................................................................................ 11.38 5.02 

. 
 26 05 33 16-0067 EA 16" Box Bracket, Up To Three 4" Or 4-11/16" Square Boxes ............................................................................................... 18.00 7.53 

. 
 26 05 33 16-0068 EA 24" Box Bracket, Up To Four 4" Or 4-11/16" Square Boxes ................................................................................................. 19.06 7.53 

XXXXXXX 
. 
 26 05 33 16-0069  4" Octagon Steel Boxes And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0070 EA 1-1/2" Depth, 4" Steel Octagon Box ...................................................................................................................................... 26.62 12.53 
    For Stud Bracket, Add  1.13 

. 
 26 05 33 16-0071 EA 2-1/8" Depth, 4" Steel Octagon Box ...................................................................................................................................... 27.37 12.53 

. 
 26 05 33 16-0072 EA Flat, 4" Octagon Steel Exposed Work Cover ........................................................................................................................ 10.58 5.01 

XXXXXXX 
. 
 26 05 33 16-0073  4" Steel Octagonal Concrete Rings And Steel Covers (26 05 33 16-0001) 

Note: Placed in concrete slabs or walls. 
. 
. 

 26 05 33 16-0074 EA 2" Depth, 4" Steel Octagonal Concrete Ring......................................................................................................................... 43.50  
. 

 26 05 33 16-0075 EA 2-1/2" Depth, 4" Steel Octagonal Concrete Ring .................................................................................................................. 46.07  
. 

 26 05 33 16-0076 EA 3" Depth, 4" Steel Octagonal Concrete Ring......................................................................................................................... 48.21  
. 

 26 05 33 16-0077 EA 3-1/2" Depth, 4" Steel Octagonal Concrete Ring .................................................................................................................. 50.32  
. 

 26 05 33 16-0078 EA 4" Depth, 4" Steel Octagonal Concrete Ring......................................................................................................................... 54.40  
. 

 26 05 33 16-0079 EA 5" Depth, 4" Steel Octagonal Concrete Ring......................................................................................................................... 58.59  
. 

 26 05 33 16-0080 EA 6" Depth, 4" Steel Octagonal Concrete Ring......................................................................................................................... 61.98  
. 

 26 05 33 16-0081 EA Flat, 4" Steel Octagonal Concrete Cover .............................................................................................................................. 11.62 5.01 

XXXXXXX 
. 
 26 05 33 16-0082  4-1/2" Steel Gang Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0083 EA 2 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 37.24 12.53 
. 

 26 05 33 16-0084 EA 3 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 40.80 13.53 
. 

 26 05 33 16-0085 EA 4 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 48.45 15.04 
. 

 26 05 33 16-0086 EA 5 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 61.72 16.55 
. 

 26 05 33 16-0087 EA 6 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 88.36 18.05 
. 

 26 05 33 16-0088 EA 2 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 48.82 12.53 
. 

 26 05 33 16-0089 EA 3 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 53.14 13.53 
. 

 26 05 33 16-0090 EA 4 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 69.29 15.04 
. 

 26 05 33 16-0091 EA 5 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 87.63 16.55 
. 

 26 05 33 16-0092 EA 6 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box................................................................................................................... 139.61 18.05 
. 

 26 05 33 16-0093 EA 2 Device, Gang Box Mud Ring .............................................................................................................................................. 16.05 5.01 
. 

 26 05 33 16-0094 EA 3 Device, Gang Box Mud Ring .............................................................................................................................................. 16.25 5.01 
. 

 26 05 33 16-0095 EA 4 Device, Gang Box Mud Ring .............................................................................................................................................. 18.48 5.01 
. 

 26 05 33 16-0096 EA 5 Device, Gang Box Mud Ring .............................................................................................................................................. 22.32 5.01 
. 

 26 05 33 16-0097 EA 6 Device, Gang Box Mud Ring .............................................................................................................................................. 30.74 5.01 
. 

 26 05 33 16-0098 EA 2 Device, Gang Box Flat Cover............................................................................................................................................. 14.14 5.01 
. 

 26 05 33 16-0099 EA 3 Device, Gang Box Flat Cover............................................................................................................................................. 16.23 5.01 
. 

 26 05 33 16-0100 EA 4 Device, Gang Box Flat Cover............................................................................................................................................. 19.00 5.01 
. 

 26 05 33 16-0101 EA 5 Device, Gang Box Flat Cover............................................................................................................................................. 22.53 5.01 
. 

 26 05 33 16-0102 EA 6 Device, Gang Box Flat Cover............................................................................................................................................. 31.33 5.01 

XXXXXXX 
. 
 26 05 33 16-0103  Steel Switch Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0104 EA 2-1/2" Depth, 3" x 2", Stud Bracket, Steel Switch Box .......................................................................................................... 28.06 12.53 
. 

 26 05 33 16-0105 EA 2-3/4" Depth, 3" x 2", Stud Bracket, Steel Switch Box .......................................................................................................... 28.38 12.53 
. 

 26 05 33 16-0106 EA 3-1/2" Depth, 3" x 2", Stud Bracket, Steel Switch Box .......................................................................................................... 30.06 12.53 
. 

 26 05 33 16-0107 EA 2-1/2" Depth, 2 Device, Stud Bracket, Steel Box .................................................................................................................. 33.81 12.53 
. 

 26 05 33 16-0108 EA 2-1/2" Depth, 3 Device, Stud Bracket, Steel Box .................................................................................................................. 34.14 12.53 
. 

 26 05 33 16-0109 EA 2-1/2" Depth, 4 Device, Stud Bracket, Steel Box .................................................................................................................. 39.23 12.53 

XXXXXXX 
. 
 26 05 33 16-0110  4" x 2" Steel Handy Boxes, Extension Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0111 EA 1-1/2" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 26.53 12.53 
    For Stud Bracket, Add  1.81 

. 
 26 05 33 16-0112 EA 1-7/8" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 26.88 12.53 

    For Stud Bracket, Add  0.78 
. 

 26 05 33 16-0113 EA 2-1/8" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 27.65 12.53 
    For Stud Bracket, Add  1.06 

. 
 26 05 33 16-0114 EA 1-1/2" Deep, 4" x 2" Steel Handy Box Extension Ring .......................................................................................................... 17.14 7.52 

. 
 26 05 33 16-0115 EA 1-7/8" Deep, 4" x 2" Steel Handy Box Extension Ring .......................................................................................................... 16.80 7.52 

. 
 26 05 33 16-0116 EA GFI Receptacle, 2" x 4" Steel Handy Box Exposed Work Cover ............................................................................................ 5.77 2.50 

. 
 26 05 33 16-0117 EA 1.406" Diameter Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover ......................................................................... 5.83 2.50 

. 
 26 05 33 16-0118 EA Duplex Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover ....................................................................................... 5.51 2.50 

. 
 26 05 33 16-0119 EA Toggle Switch, 4" x 2" Steel Handy Box Exposed Work Cover ............................................................................................... 5.53 2.50 

. 
 26 05 33 16-0120 EA 1.594" Diameter Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover ......................................................................... 6.19 2.50 

. 
 26 05 33 16-0121 EA Flat, 2" x 4" Steel Handy Box Exposed Work Cover ............................................................................................................... 5.53 2.50 

XXXXXXX 
. 
 26 05 33 16-0122  3"-1/2" Depth, 3-3/4" Steel Masonry Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0123 EA 1 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 39.16 17.55 
. 

 26 05 33 16-0124 EA 2 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 43.25 18.55 
. 

 26 05 33 16-0125 EA 3 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 48.93 20.06 
. 

 26 05 33 16-0126 EA 4 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 55.32 22.06 

XXXXXXX 
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. 
 26 05 33 16-0127  Cast Boxes (26 05 33 16) 

Note: For flush or surface mount. 
. 
. 
 26 05 33 16-0128  Cast Iron Alloy Boxes (26 05 33 16-0127) 

See CSI section 26 27 26 00-0267 for box covers. 
. 
. 
 26 05 33 16-0129  Shallow, Single Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0130 EA 1/2" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box .......................................................................................... 81.27 30.09 
Note: One hub. 

. 
 26 05 33 16-0131 EA 3/4" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box .......................................................................................... 88.54 35.09 

Note: One hub. 
. 

 26 05 33 16-0132 EA 1" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box ........................................................................................... 104.73 42.62 
Note: One hub. 

. 
 26 05 33 16-0133 EA 1/2" Depth, Type FSC, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 102.50 40.11 

Note: Two hub. 
. 

 26 05 33 16-0134 EA 3/4" Depth, Type FSC, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 129.68 47.64 
Note: Two hub. 

. 
 26 05 33 16-0135 EA 1/2" Depth, Type FSL, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 102.14 40.11 

Note: Two hub. 
. 

 26 05 33 16-0136 EA 3/4" Depth, Type FSL, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 122.60 47.64 
Note: Two hubs. 

. 
 26 05 33 16-0137 EA 1/2" Depth, Type FSR, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 104.42 40.11 

Note: Two hubs. 
. 

 26 05 33 16-0138 EA 3/4" Depth, Type FSR, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 122.63 47.64 
Note: Two hubs. 

. 
 26 05 33 16-0139 EA 1/2" Depth, Type FSS, Shallow, Single Gang Cast Iron Alloy Box...................................................................................... 102.14 40.11 

Note: Two hubs. 
. 

 26 05 33 16-0140 EA 3/4" Depth, Type FSS, Shallow, Single Gang Cast Iron Alloy Box...................................................................................... 119.82 47.64 
Note: Two hubs. 

. 
 26 05 33 16-0141 EA 1/2" Depth, Type FSCA, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 122.57 50.14 

Note: Three hubs. 
. 

 26 05 33 16-0142 EA 3/4" Depth, Type FSCA, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 145.35 60.17 
Note: Three hubs. 

. 
 26 05 33 16-0143 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 126.94 50.14 

Note: Three hubs. 
. 

 26 05 33 16-0144 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 162.01 60.17 
Note: Three hubs. 

. 
 26 05 33 16-0145 EA 1/2" Depth, Type FSCT, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 129.79 50.14 

Note: Three hubs. 
. 

 26 05 33 16-0146 EA 3/4" Depth, Type FSCT, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 155.16 60.17 
Note: Three hubs. 

. 
 26 05 33 16-0147 EA 1/2" Depth, Type FST, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 122.20 50.14 

Note: Three hubs. 
. 

 26 05 33 16-0148 EA 3/4" Depth, Type FST, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 157.09 60.17 
Note: Three hubs. 

. 
 26 05 33 16-0149 EA 1/2" Depth, Type FSX, Shallow, Single Gang Cast Iron Alloy Box...................................................................................... 154.37 60.17 

Note: Four hubs. 
. 

 26 05 33 16-0150 EA 3/4" Depth, Type FSX, Shallow, Single Gang Cast Iron Alloy Box...................................................................................... 186.29 72.70 
Note: Four hubs. 

XXXXXXX 
. 
 26 05 33 16-0151  Deep, Single Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0152 EA 1/2" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box .............................................................................................. 84.49 30.09 
Note: One hub. 

. 
 26 05 33 16-0153 EA 3/4" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box .............................................................................................. 97.47 35.09 

Note: One hub. 
. 

 26 05 33 16-0154 EA 1" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box ............................................................................................... 115.03 42.62 
Note: One hub. 

. 
 26 05 33 16-0155 EA 1/2" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 108.38 40.11 

Note: Two hubs. 
. 

 26 05 33 16-0156 EA 3/4" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 125.63 47.64 
Note: Two hubs. 

. 
 26 05 33 16-0157 EA 1" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ............................................................................................ 151.14 57.67 

Note: Two hubs. 
. 

 26 05 33 16-0158 EA 3/4" Depth, Type FDS, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 133.65 47.64 
Note: Two hubs. 

. 
 26 05 33 16-0159 EA 3/4" Depth, Type FDCC, Deep, Single Gang Cast Iron Alloy Box ...................................................................................... 171.51 60.17 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0160  Shallow, Two Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0161 EA 1/2" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box ............................................................................................. 96.40 32.59 
Note: One hub. 

. 
 26 05 33 16-0162 EA 3/4" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................... 107.38 37.61 

Note: One hub. 
. 

 26 05 33 16-0163 EA 1" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box .............................................................................................. 125.29 45.12 
Note: One hub. 

. 
 26 05 33 16-0164 EA 1/2" Depth, Type FSC, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................ 118.00 42.62 

Note: Two hubs. 
. 

 26 05 33 16-0165 EA 3/4" Depth, Type FSC, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................ 134.70 50.14 
Note: Two hubs. 
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XXXXXXX 
. 
 26 05 33 16-0166  Deep, Two Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0167 EA 1/2" Depth, Type FD, Deep, Two Gang Cast Iron Alloy Box ............................................................................................... 106.06 32.59 
Note: One hub. 

. 
 26 05 33 16-0168 EA 3/4" Depth, Type FD, Deep, Two Gang Cast Iron Alloy Box ............................................................................................... 116.46 37.61 

Note: One hub. 
. 

 26 05 33 16-0169 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Iron Alloy Box ............................................................................................ 132.54 42.62 
Note: Two hubs. 

. 
 26 05 33 16-0170 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Iron Alloy Box ............................................................................................ 150.06 50.14 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0171  Cast Aluminum Boxes (26 05 33 16-0127) 

See CSI section 26 27 26 00-0267 for box covers. 
. 
. 
 26 05 33 16-0172  Shallow, Single Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0173 EA 1/2" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ......................................................................................... 71.24 25.07 
Note: One hub. 

. 
 26 05 33 16-0174 EA 3/4" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ......................................................................................... 82.11 30.09 

Note: One hub. 
. 

 26 05 33 16-0175 EA 1" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ............................................................................................ 92.85 37.61 
Note: One hub. 

. 
 26 05 33 16-0176 EA 1/2" Depth, Type FSA, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 67.49 25.07 

Note: One hub. 
. 

 26 05 33 16-0177 EA 3/4" Depth, Type FSA, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 84.75 30.09 
Note: One hub. 

. 
 26 05 33 16-0178 EA 1/2" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box ...................................................................................... 91.66 35.09 

Note: Two hubs. 
. 

 26 05 33 16-0179 EA 3/4" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box .................................................................................... 110.29 42.62 
Note: Two hubs. 

. 
 26 05 33 16-0180 EA 1" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 138.07 52.65 

Note: Two hubs. 
. 

 26 05 33 16-0181 EA 1/2" Depth, Type FSL, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 98.18 35.09 
Note: Two hubs. 

. 
 26 05 33 16-0182 EA 3/4" Depth, Type FSL, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 107.12 42.62 

Note: Two hubs. 
. 

 26 05 33 16-0183 EA 1/2" Depth, Type FSLB, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 94.47 35.09 
Note: Two hubs. 

. 
 26 05 33 16-0184 EA 3/4" Depth, Type FSLB, Shallow, Single Gang Cast Aluminum Box ................................................................................... 109.33 42.62 

Note: Two hubs. 
. 

 26 05 33 16-0185 EA 1/2" Depth, Type FSR, Shallow, Single Gang Cast Aluminum Box ...................................................................................... 92.08 35.09 
Note: Two hubs. 

. 
 26 05 33 16-0186 EA 3/4" Depth, Type FSR, Shallow, Single Gang Cast Aluminum Box .................................................................................... 109.33 42.62 

Note: Two hubs. 
. 

 26 05 33 16-0187 EA 1/2" Depth, Type FSS, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 86.55 35.09 
Note: Two hubs. 

. 
 26 05 33 16-0188 EA 3/4" Depth, Type FSS, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 115.21 42.62 

Note: Two hubs. 
. 

 26 05 33 16-0189 EA 1/2" Depth, Type FSCA, Shallow, Single Gang Cast Aluminum Box .................................................................................. 110.42 45.12 
Note: Three hubs. 

. 
 26 05 33 16-0190 EA 3/4" Depth, Type FSCA, Shallow, Single Gang Cast Aluminum Box .................................................................................. 134.29 55.15 

Note: Three hubs. 
. 

 26 05 33 16-0191 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Cast Aluminum Box .................................................................................. 116.15 45.12 
Note: Three hubs. 

. 
 26 05 33 16-0192 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Cast Aluminum Box .................................................................................. 154.14 55.15 

Note: Three hubs. 
. 

 26 05 33 16-0193 EA 1/2" Depth, Type FSCT, Shallow, Single Gang Cast Aluminum Box .................................................................................. 115.67 45.12 
Note: Three hubs. 

. 
 26 05 33 16-0194 EA 3/4" Depth, Type FSCT, Shallow, Single Gang Cast Aluminum Box .................................................................................. 141.84 55.15 

Note: Three hubs. 
. 

 26 05 33 16-0195 EA 3/4" Depth, Type FST, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 143.54 55.15 
Note: Three hubs. 

. 
 26 05 33 16-0196 EA 1/2" Depth, Type FSX, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 141.09 55.15 

Note: Four hubs. 
. 

 26 05 33 16-0197 EA 3/4" Depth, Type FSX, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 172.36 67.69 
Note: Four hubs. 

XXXXXXX 
. 
 26 05 33 16-0198  Deep, Single Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0199 EA 1/2" Depth, Type FD, Deep, Single Gang Cast Aluminum Box ............................................................................................. 77.89 25.07 
Note: One hub. 

. 
 26 05 33 16-0200 EA 3/4" Depth, Type FD, Deep, Single Gang Cast Aluminum Box ............................................................................................. 93.33 30.09 

Note: One hub. 
. 

 26 05 33 16-0201 EA 1" Depth, Type FD, Deep, Single Gang Cast Aluminum Box .............................................................................................. 108.27 37.61 
Note: One hub. 

. 
 26 05 33 16-0202 EA 3/4" Depth, Type FDA, Deep, Single Gang Cast Aluminum Box .......................................................................................... 99.40 30.09 

Note: One hub. 
. 

 26 05 33 16-0203 EA 1/2" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................ 100.26 35.09 
Note: Two hubs. 
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. 
 26 05 33 16-0204 EA 3/4" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................ 120.85 42.62 

Note: Two hubs. 
. 

 26 05 33 16-0205 EA 1" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................... 137.08 52.65 
Note: Two hubs. 

. 
 26 05 33 16-0206 EA 3/4" Depth, Type FDS, Deep, Single Gang Cast Aluminum Box ........................................................................................ 122.25 42.62 

Note: Two hubs. 
. 

 26 05 33 16-0207 EA 3/4" Depth, Type FDCC, Deep, Single Gang Cast Aluminum Box ..................................................................................... 150.70 55.15 
Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0208  Shallow, Two Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0209 EA 1/2" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box ............................................................................................ 92.20 27.58 
Note: One hub. 

. 
 26 05 33 16-0210 EA 3/4" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box .......................................................................................... 105.98 32.59 

Note: One hub. 
. 

 26 05 33 16-0211 EA 1" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box ............................................................................................. 115.79 40.11 
Note: One hub. 

. 
 26 05 33 16-0212 EA 1/2" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ....................................................................................... 116.46 37.61 

Note: Two hubs. 
. 

 26 05 33 16-0213 EA 3/4" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ....................................................................................... 121.40 45.12 
Note: Two hubs. 

. 
 26 05 33 16-0214 EA 1" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box .......................................................................................... 149.73 55.15 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0215  Deep, Two Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0216 EA 1/2" Depth, Type FD, Deep, Two Gang Cast Aluminum Box ................................................................................................ 92.13 27.58 
Note: One hub. 

. 
 26 05 33 16-0217 EA 3/4" Depth, Type FD, Deep, Two Gang Cast Aluminum Box .............................................................................................. 106.89 32.59 

Note: One hub. 
. 

 26 05 33 16-0218 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 118.54 37.61 
Note: Two hubs. 

. 
 26 05 33 16-0219 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 135.30 45.12 

Note: Two hubs. 
. 

 26 05 33 16-0220 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 118.54 37.61 
Note: Two hubs. 

. 
 26 05 33 16-0221 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 135.30 45.12 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0222  Shallow, Three Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0223 EA 1/2" Depth, Type FSC, Shallow, Three Gang Cast Aluminum Box ..................................................................................... 124.67 40.11 
Note: Two hubs. 

. 
 26 05 33 16-0224 EA 3/4" Depth, Type FSC, Shallow, Three Gang Cast Aluminum Box ..................................................................................... 140.89 47.64 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0225  Deep, Three Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0226 EA 3/4" Depth, Type FD, Deep, Three Gang Cast Aluminum Box ........................................................................................... 138.03 35.09 
Note: One hub. 

. 
 26 05 33 16-0227 EA 1" Depth, Type FD, Deep, Three Gang Cast Aluminum Box .............................................................................................. 155.20 42.62 

Note: One hub. 

XXXXXXX 
. 
 26 05 33 16-0228  Cast Aluminum Explosion Proof Outlet Bodies (26 05 33 16-0127) 

Note: Class I, Div. 1 & 2; Class II, Div. 1 & 2; and Class III. 
. 
. 

 26 05 33 16-0229 EA 1/2" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body............................................................ 144.29 40.11 
. 

 26 05 33 16-0230 EA 3/4" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body............................................................ 177.10 45.12 
. 

 26 05 33 16-0231 EA 1" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body .............................................................. 165.35 50.14 
. 

 26 05 33 16-0232 EA 1/2" Depth, Type GRSSA, 13 Opening, Cast Aluminum Explosion Proof Outlet Body ....................................................... 160.15 45.12 
. 

 26 05 33 16-0233 EA 3/4" Depth, 13 Hubs, Explosion Proof Conduit Outlet Box With Cover Cast Aluminum, Type GRSSA .............................. 193.42 50.14 

XXXXXXX 
. 
 26 05 33 16-0234  Non Metallic (PVC) Boxes (26 05 33 16) 

See CSI section 26 27 26 00-0267 for box covers. 
. 
. 
 26 05 33 16-0235  Shallow, Single Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0236 EA 1/2" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 49.33 21.06 
Note: One hub. 

. 
 26 05 33 16-0237 EA 3/4" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 56.57 24.57 

Note: One hub. 
. 

 26 05 33 16-0238 EA 1" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................... 65.21 29.84 
Note: One hub. 

. 
 26 05 33 16-0239 EA 1/2" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 63.58 28.08 

Note: Two hubs. 
. 

 26 05 33 16-0240 EA 3/4" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 74.85 33.34 
Note: Two hubs. 

. 
 26 05 33 16-0241 EA 1" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................... 90.77 40.36 

Note: Two hubs. 
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. 
 26 05 33 16-0242 EA 1/2" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box................................................................................. 63.77 28.08 

Note: Two hubs. 
. 

 26 05 33 16-0243 EA 3/4" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box................................................................................. 74.34 33.34 
Note: Two hubs. 

. 
 26 05 33 16-0244 EA 1" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................... 89.03 40.36 

Note: Two hubs. 
. 

 26 05 33 16-0245 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box .............................................................................. 80.40 35.09 
Note: Three hubs. 

. 
 26 05 33 16-0246 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box .............................................................................. 92.42 42.12 

Note: Three hubs. 
. 

 26 05 33 16-0247 EA 1" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box ............................................................................... 109.37 50.89 
Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0248  Deep, Single Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0249 EA No Hub, Type FD, Deep, Single Gang Non Metallic (PVC) Box ........................................................................................... 49.89 21.06 
Note: No hubs. 

. 
 26 05 33 16-0250 EA 1/2" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 48.90 21.06 

Note: One hub. 
. 

 26 05 33 16-0251 EA 3/4" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 57.91 24.57 
Note: One hub. 

. 
 26 05 33 16-0252 EA 1" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box ....................................................................................... 65.76 29.84 

Note: One hub. 
. 

 26 05 33 16-0253 EA 1/2" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 64.69 28.08 
Note: Two hubs. 

. 
 26 05 33 16-0254 EA 3/4" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 73.41 33.34 

Note: Two hubs. 
. 

 26 05 33 16-0255 EA 1" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box ....................................................................................... 87.95 40.36 
Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0256  Shallow, Two Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0257 EA 1/2" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 53.12 22.81 
Note: One hub. 

. 
 26 05 33 16-0258 EA 3/4" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 60.94 26.33 

Note: One hub. 
. 

 26 05 33 16-0259 EA 1" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box ....................................................................................... 68.82 31.59 
Note: One hub. 

. 
 26 05 33 16-0260 EA 1/2" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box ................................................................................... 65.88 29.84 

Note: Two hubs. 
. 

 26 05 33 16-0261 EA 3/4" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box ................................................................................... 80.77 35.09 
Note: Two hubs. 

. 
 26 05 33 16-0262 EA 1" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box ...................................................................................... 95.79 42.12 

Note: Two hubs. 
. 

 26 05 33 16-0263 EA 1/2" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 67.19 29.84 
Note: Two hubs. 

. 
 26 05 33 16-0264 EA 3/4" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 84.39 35.09 

Note: Two hubs. 
. 

 26 05 33 16-0265 EA 1" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box ....................................................................................... 92.89 42.12 
Note: Two hubs. 

. 
 26 05 33 16-0266 EA 1/2" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box ................................................................................. 82.29 36.86 

Note: Three hubs. 
. 

 26 05 33 16-0267 EA 3/4" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box ............................................................................... 106.48 43.87 
Note: Three hubs. 

. 
 26 05 33 16-0268 EA 1" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................. 112.79 52.65 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0269  Poke Thru Units (26 05 33 16) 
. 
. 
 26 05 33 16-0270  Surface Poke Thru Units (26 05 33 16-0269) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0271 EA Single 20 Amp Duplex Receptacle RC3 Power And Communications Poke Thru Unit....................................................... 392.88 37.61 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Excludes communication jacks. 
Wiremold RC3ATCAL. 

. 
 26 05 33 16-0272 EA Retrofit Kit Upgrades Existing RC3 Series Power And Communications Poke Thru Unit To Meet Scrub Water 

Requirements .................................................................................................................................................................... 251.25  
Note: Includes 20 Amp duplex receptacle. Tile or carpet with brushed aluminum flange with black nonmetallic 
cover. Wiremold RC3KTCAL. 

. 
 26 05 33 16-0273 EA Replacement 20 Amp Duplex Receptacle For RC3 Series Power And Communications Poke Thru Unit ............................ 36.70 10.03 

Note: Wiremold RC37REC. 
. 

 26 05 33 16-0274 EA Abandonment Plate For RC3 Series Power And Communications Poke Thru Unit .............................................................. 42.37 5.01 
Note: Wiremold RC3APTCBK. 

. 
 26 05 33 16-0275 EA Four 20 Amp Receptacles RC4 Power And Communications Poke Thru Unit ................................................................... 443.68 40.11 

Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Excludes communication jacks. 
Wiremold RC4ATCAL. 

. 
 26 05 33 16-0276 EA Retrofit Kit Upgrades Existing RC4 Series Power And Communications Poke Thru Unit To Meet Scrub Water 

Requirements .................................................................................................................................................................... 235.69  
Note: Includes two 20 Amp duplex receptacles. Tile or carpet with brushed aluminum flange with black 
nonmetallic cover. Excludes communication jacks. Wiremold RC4KTCAL. 

. 
 26 05 33 16-0277 EA Replacement Two 20 Amp Duplex Receptacles For RC4 Series Power And Communications Poke Thru Unit .................. 62.31 15.04 

Note: Wiremold RC4REC2. 
. 

 26 05 33 16-0278 EA Abandonment Plate For RC4 Series Power And Communications Poke Thru Unit .............................................................. 42.37 5.01 
Note: Wiremold RC4APTCBK. 
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. 
 26 05 33 16-0279 EA Abandonment Plug For RC4 Series Power And Communications Poke Thru Unit ............................................................. 122.21 10.03 

Note: Wiremold ABPLUG4. 
. 

 26 05 33 16-0280 EA Four Jack RC9AMD Communications Poke Thru Unit ....................................................................................................... 352.01 35.09 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Includes bezels to accept four 
Ortronics TracJack inserts and two Ortronics Series II inserts. Excludes communication jacks. Wiremold 
RC9AMDTCAL. 

. 
 26 05 33 16-0281 EA Abandonment Plate For RC9 Series Communications Poke Thru Unit ................................................................................ 29.87 5.01 

Note: Wiremold RC9APTCBK. 
. 

 26 05 33 16-0282 EA Eight Jack AMD8 Communications Poke Thru Unit ............................................................................................................ 350.43 35.09 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Includes bezels to accept eight 
Ortronics TracJack inserts and four Ortronics Series II inserts. Excludes communication jacks. Wiremold 
AMD8ATCAL. 

. 
 26 05 33 16-0283 EA Communication Conduit Adapter For Poke Thru Units ......................................................................................................... 41.00 5.01 

Note: Includes two conduit connections for communication systems. Wiremold COM75. 

XXXXXXX 
. 
 26 05 33 16-0284  Recessed Poke Thru Units (26 05 33 16-0269) 

Note: Excludes concrete drilling. 
. 
. 
 26 05 33 16-0285  Evolution 6AT Poke Thru Units (26 05 33 16-0284) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0286 EA Recessed Prewired Assembly With Surface Style Cover (Wiremold 6ATCP) .................................................................... 584.13 40.11 
Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0287 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 6ATP) .......................................................................... 584.20 40.11 

Note: For tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0288 EA Recessed Assembly With Surface Style Cover (Wiremold 6ATC) ...................................................................................... 557.55 40.11 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  
below floor surface. Diecast aluminum cover is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0289 EA Recessed Assembly With Flush Style Cover (Wiremold 6AT) ............................................................................................ 557.55 40.11 

Note: For tile, wood or laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover is available in the following finishes: (BK) painted black, (GY) painted 
gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0290 EA Recessed Prewired Audio/Video Assembly With Surface Style Cover (Wiremold 6ATCPA) .............................................. 584.13 40.11 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0291 EA Recessed Prewired Audio/Video Assembly With Flush Style Cover (Wiremold 6ATPA) .................................................... 584.13 40.11 

Note: For tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0292 EA Recessed Furniture Feed Assembly With Surface Style Cover (Wiremold 6ATCFF) ......................................................... 535.05 40.11 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Die-cast aluminum cover 
assembly provides one (1) 3/4" trade size screw plug opening and one (1) concentric 2"-1 1/4" trade size screw 
plug opening and is available in the following finishes: (BK) painted black, (GY) painted gray, (NK) nickel, (BS) 
brass, and (BZ) bronze. 

. 
 26 05 33 16-0293 EA Recessed Assembly With Disposable Plate (Wiremold 6STC) ........................................................................................... 340.81 37.61 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. No device plates are included. For use with the following cover 
assemblies (purchased separately): 6CTC, 6CT, and 6CFFTC Series. 

. 
 26 05 33 16-0294 EA Recessed Prewired Audio/Video Assembly With Disposable Plate (Wiremold 6STCPAV) ................................................ 364.32 37.61 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4"  below 
floor surface. No cover assembly is included. For use with the following cover assemblies(purchased separately): 
6CTC and 6CT Series. 

. 
 26 05 33 16-0295 EA Recessed Prewired Assembly With Disposable Plate (Wiremold 6STCP) ......................................................................... 366.65 37.61 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 6CTC and 6CT Series. 

. 
 26 05 33 16-0296 EA 6" Pre-Pour Poke-Thru Sleeve (Wiremold 6PPS) ............................................................................................................... 107.97 20.06 

Note: Nonmetallic sleeve attaches to structural decking and maintains 6"-6 1/8" diameter cast in core hole. Unit 
includes three (3) attachment legs, two (2) end caps and three (3) thumb screws. 

. 
 26 05 33 16-0297 EA Surface Style Cover Assembly (Wiremold 6CTC) ............................................................................................................... 232.79 10.03 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: black (BK), gray 
(GY), nickel (NK), brass (BS), and bronze (BZ). 6CTC Series cover assemblies designed for use with 6STC, 
6STCP, and 6STCPAV Poke-Thru Stem Assemblies. 

. 
 26 05 33 16-0298 EA Flush Style Cover Assembly (Wiremold 6CT) ..................................................................................................................... 232.79 10.03 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: black (BK), gray 
(GY), nickel (NK), brass (BS), and bronze (BZ). 6CT Series cover assemblies designed for use with 6STC, 
6STCP and 6STCPAV Poke-Thru Stem Assemblies. Includes one (1) 6TS Tile Shim. 

. 
 26 05 33 16-0299 EA Furniture Feed Cover Assembly (Wiremold 6CFFTC) ........................................................................................................ 194.24 10.03 

Note: Surface style, die-cast aluminum cover assembly, with one (1) 3/4" trade size screw plug opening, and one 
(1) concentric 2"-1 1/4" trade size screw plug opening. Cover assembly is available in finishes: black (BK), 
gray(GY), nickel (NK), brass (BS), and bronze (BZ). 6CFFTC Series Cover Assemblies designed for use with 
6STC Poke- Thru Stem Assembly. Includes one (1) 3/4" and one (1) 2" trade size conduit fittings and one (1) 
divider to separate services. 

. 
 26 05 33 16-0300 EA Tile Shim (Wiremold 6TS) ..................................................................................................................................................... 28.55 2.50 

Note: Used for floor coverings greater than 5/16"  The 6TS will allow the top surface of the cover to be flush with 
the finished floor. Includes: two (2) 1/8" thick shims and two (2) 1/16" thick shims. Up to a total of 3/8"  of 
adjustment. 

. 
 26 05 33 16-0301 EA Device Mounting Plate (Wiremold 6AAP) ............................................................................................................................. 15.62 5.01 

Note: Device plate that will accept up to two (2) Extron® Electronics AAP style plates. For use in the center 
compartment only. Devices supplied by others. 
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. 
 26 05 33 16-0302 EA Device Mounting Plate (Wiremold 6ACT8A) ......................................................................................................................... 17.71 5.01 

Note: Device plate that will accept up to eight (8) ports of communication devices. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0303 EA Device Mounting Plate (Wiremold 6B) .................................................................................................................................. 15.56 5.01 

Note: Device plate used to blank off center compartment, when no devices are used. 
. 

 26 05 33 16-0304 EA Device Mounting Plate (Wiremold 6DEC) ............................................................................................................................. 15.60 5.01 
Note: Device plate that will accept Decorator style devices such as 20A receptacles, GFCIs, 106 adapters or A/V 
devices. For use in the center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0305 EA Device Mounting Plate (Wiremold 6DP) ................................................................................................................................ 15.51 5.01 

Note: Device plate that will accept standard 20A duplex receptacle or duplex Turnlok receptacle. For use in the 
center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0306 EA Device Mounting Plate (Wiremold 6MAAP) .......................................................................................................................... 17.93 5.01 

Note: Device plate that will accept up to six (6) Extron® Electronics MAAP style plates. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0307 EA Device Mounting Plate (Wiremold 6MAAP2A) ...................................................................................................................... 17.76 5.01 

Note: Combination device plate that will accept up to three (3) Extron® Electronics MAAP style plates, and up to 
two (2) ports of communication devices. For use in the center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0308 EA Mosaic Mounting Plate (Wiremold 6MOS) ............................................................................................................................ 18.14 5.01 

Note: Device plate will accept two (2) standard [45mm x 45mm] or one (1) standard [45mm x 90mm] Mosaic style 
device(s). Devices supplied by others. 

. 
 26 05 33 16-0309 EA Device Mounting Plate (Wiremold 6S1) ................................................................................................................................ 15.31 5.01 

Note: Receptacle opening 1 3/8". For 6" poke-thru units only. 
. 

 26 05 33 16-0310 EA Device Mounting Plate (Wiremold 6S2) ................................................................................................................................ 15.32 5.01 
Note: Receptacle opening 1 9/16". For 6" poke-thru units only. 

. 
 26 05 33 16-0311 EA Device Mounting Plate (Wiremold 6SER) ............................................................................................................................. 15.14 5.01 

Note: Device plate that will accept up to four (4) Ortronics® Series II dual modular inserts. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0312 EA Device Mounting Plate (Wiremold 6TRAC) ........................................................................................................................... 15.14 5.01 

Note: Device plate that will accept up to eight (8) Ortronics® TracJack devices. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0313 EA 20AMP Duplex Receptacles (Wiremold 68REC) .................................................................................................................. 34.51 7.52 

Note: Two (2) proprietary 20AMP duplex power receptacles with mounting plates. Designed to fit in either of the 
two side compartments in both the 6ATC and the 8ATC Series Poke-Thru Devices. Receptacle can be wired as a 
standard or isolated ground device. 

. 
 26 05 33 16-0314 EA Device Mounting Plate (Wiremold 68B) ................................................................................................................................ 14.04 5.01 

Note: Blank plate. Used to blank off either of the side compartments when no devices or cabling are to be used. 
. 

 26 05 33 16-0315 EA Device Mounting Plate (Wiremold 68MAAP) ........................................................................................................................ 14.34 5.01 
Note: Device plate that will accept up to two (2) Extron® Electronics MAAP device plates. For use in either of the 
two side compartments only. Not for use in the center compartment. Extron Devices supplied by others. 

. 
 26 05 33 16-0316 EA 20AMP Duplex Receptacles (Wiremold 68REC-25) ........................................................................................................... 102.27 9.03 

Note: Two (2) proprietary 20AMP duplex power receptacles with mounting plates and 25' leads. Designed to fit in 
either of the two side compartments in both the 6ATC and the 8ATC Series Poke-Thru Devices. Receptacle can 
be wired as a standard or isolated 

. 
 26 05 33 16-0317 EA Device Mounting Plate (Wiremold 682A) .............................................................................................................................. 17.57 5.01 

Note: Device plate that will accept up to two (2) ports of communication devices. For use in either of the two side 
compartments only. Not for use in the center compartment. Communication devices supplied by others. 

. 
 26 05 33 16-0318 EA Bottom Housing Assembly (Wiremold 5PTHA) ..................................................................................................................... 18.22 5.01 

Note: Half-gang pass through housing assembly. Designed to allow pass through of communication cables when 
no conduit is required. For use on side compartments only. 

. 
 26 05 33 16-0319 EA Bottom Housing Assembly (Wiremold 5BLH) ....................................................................................................................... 18.68 5.01 

Note: Half-gang blank housing assembly. Designed to blank off compartment when no cable pass through is 
required. For use on side compartments only. Includes tunnels for 6" and 8" poke-thru devices. 

. 
 26 05 33 16-0320 EA Bottom Housing Assembly (Wiremold 152CHA) ................................................................................................................... 29.69 10.03 

Note: One and a half-gang 2" trade size conduit housing assembly. Recommended for use with furniture feed 
devices (6ATCFF). Covers the center compartment and one of the side compartments. 

. 
 26 05 33 16-0321 EA Bottom Housing Assembly (Wiremold 575CHA) ................................................................................................................... 34.46 12.53 

Note: Half-gang 3/4" trade size conduit housing assembly. Includes junction box attached to 3/4" trade size 
conduit for electrical power connections. For use on side compartments only. 

. 
 26 05 33 16-0322 EA Bottom Housing Assembly (Wiremold 175CHA) ................................................................................................................... 37.45 12.53 

Note: One-gang 3/4" trade size conduit housing assembly. Includes junction box attached to 3/4" trade size 
conduit for electrical power connections. 

. 
 26 05 33 16-0323 EA Bottom Housing Assembly (Wiremold 1125CHA) ................................................................................................................. 28.68 10.03 

Note: One-gang 1 1/4" trade size conduit housing assembly. 
. 

 26 05 33 16-0324 EA Bottom Housing Assembly (Wiremold 1PTHA) ..................................................................................................................... 18.11 5.01 
Note: One-gang pass through housing assembly. Designed to allow pass through of communication cables when 
no conduit is required. 

. 
 26 05 33 16-0325 EA Bottom Housing Assembly (Wiremold 1BLH) ....................................................................................................................... 18.11 5.01 

Note: One-gang blank housing assembly. Designed to blank off compartment when no cable pass through is 
required. 

. 
 26 05 33 16-0326 EA Bottom Housing Assembly (Wiremold 15FFHA) ................................................................................................................... 18.97 5.01 

Note: One and a half-gang pass through conduit housing assembly. Used for furniture feed applications on the 
center compartment only. Only for use with 6AT Series units. 

. 
 26 05 33 16-0327 EA Bottom Housing Assembly (Wiremold 1BHA) ....................................................................................................................... 19.55 5.01 

Note: One-gang bottom housing assembly. Designed to accept 175CHA, 1125CHA, 1PTHA, and 1BLH plates. 

XXXXXXX 
. 
 26 05 33 16-0328  Evolution 8AT Poke Thru Units (26 05 33 16-0284) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0329 EA Recessed Prewired Assembly With Surface Style Cover (Wiremold 8ATCP) .................................................................... 760.94 40.11 
Note: For carpet, tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 
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. 
 26 05 33 16-0330 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 8ATP) .......................................................................... 725.07 40.11 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" [83mm] 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0331 EA Recessed Assembly With Surface Style Cover (Wiremold 8ATC) ...................................................................................... 718.32 40.11 

Note: For carpet, tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Diecast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0332 EA Recessed Assembly With Flush Style Cover (Wiremold 8AT) ............................................................................................ 711.92 40.11 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" below 
floor surface. Diecast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0333 EA Recessed Assembly With Disposable Plate (Wiremold 8STC) ........................................................................................... 435.72 37.61 

Note: Includes 8" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 8CTC and 8CT Series. 

. 
 26 05 33 16-0334 EA Recessed Prewired Assembly With Disposable Plate (Wiremold 8STCP) ......................................................................... 486.25 37.61 

Note: Includes 8" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 8CTC and 8CT Series. 

. 
 26 05 33 16-0335 EA 8" Pre-Pour Poke-Thru Sleeve (Wiremold 8PPS) ............................................................................................................... 127.69 20.06 

Note: Nonmetallic sleeve attaches to structural decking and maintains 8"-8 1/8" diameter cast in core hole. Unit 
includes three (3) attachment legs, two (2) end caps and three (3) thumb screws. 

. 
 26 05 33 16-0336 EA Surface Style Cover Assembly (Wiremold 8CTC) ............................................................................................................... 251.40 10.03 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: (BK) painted 
black, (GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 8CTC Series Cover Assemblies designed for 
use with 8STC and 8STCP Poke-Thru Stem Assemblies. 

. 
 26 05 33 16-0337 EA Flush Style Cover Assembly (Wiremold 8CT) ..................................................................................................................... 251.40 10.03 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: (BK) painted 
black, (GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 8CTC Series Cover Assemblies designed for 
use with 8STC and 8STCP Poke-Thru Stem Assemblies. Includes one (1) 8TS Tile Shim. 

. 
 26 05 33 16-0338 EA Tile Shim (Wiremold 8TS) ..................................................................................................................................................... 43.89 2.50 

Note: Used for floor coverings greater than 5/16". The 8TS will allow the top surface of the cover to be flush with 
the finished floor. Includes: two (2) 1/8" thick shims and two (2) 1/16" thick shims. Up to a total of 3/8" [9.5mm] of 
adjustment. 

. 
 26 05 33 16-0339 EA Device Mounting Plate (Wiremold 8B) .................................................................................................................................. 16.07 5.01 

Note: Singlegang device plate used to blank off any one (1) of the three (3) gangs in the center compartment, 
when no devices are used. 

. 
 26 05 33 16-0340 EA Device Mounting Plate (Wiremold 8DP) ............................................................................................................................... 16.15 5.01 

Note: Singlegang device plate that accepts standard 20A duplex receptacle or a duplex Turnlok receptacle. Fits 
in any one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0341 EA Device Mounting Plate (Wiremold 8DEC) ............................................................................................................................. 16.24 5.01 

Note: Singlegang device plate that will accept Decorator style devices such as 20A receptacles, GGCIs, 106 
adapters or A/V devices. Fits in any one (1) of the three (3) gangs in the center compartment. Devices supplied 
by others. 

. 
 26 05 33 16-0342 EA Device Mounting Plate (Wiremold 8ACT6A) ......................................................................................................................... 18.48 5.01 

Note: Singlegang device plate that will accept up to six (6) ports of communication devices. Fits in any one (1) of 
the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0343 EA Mosaic Mounting Plate (Wiremold 8MOS) ............................................................................................................................ 21.93 5.01 

Note: Device plate accepts three (3) standard Mosaic devices. Devices supplied by others. 
. 

 26 05 33 16-0344 EA Crestron Double Gang Plate (Wiremold 8CREST) ............................................................................................................... 21.90 5.01 
Note: Device plate accepts Crestron double-gang decorator style devices. 

. 
 26 05 33 16-0345 EA Device Mounting Plate (Wiremold 8S1) ................................................................................................................................ 15.65 5.01 

Note: Receptacle opening 1 3/8". For 8" poke-thru units only. 
. 

 26 05 33 16-0346 EA Device Mounting Plate (Wiremold 8S2) ................................................................................................................................ 15.82 5.01 
Note: Receptacle opening 1 9/16". For 8" poke-thru units only. 

. 
 26 05 33 16-0347 EA Device Mounting Plate (Wiremold 8TRAC) ........................................................................................................................... 15.65 5.01 

Note: Singlegang device plate that will accept up to six (6) Ortronics TracJack devices. Fits in any one (1) of the 
three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0348 EA Device Mounting Plate (Wiremold 8SER) ............................................................................................................................. 15.65 5.01 

Note: Singlegang device plate that will accept up to three (3) Ortronics Series II dual modular inserts. Fits in any 
one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0349 EA Device Mounting Plate (Wiremold 8MAAP) .......................................................................................................................... 21.62 5.01 

Note: Singlegang device plate that will accept up to four (4) Extron® Electronics MAAP style plates. Fits in any 
one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0350 EA Device Mounting Plate (Wiremold 8AAP) ............................................................................................................................. 18.38 5.01 

Note: Twogang device plate that will accept up to four (4) Extron® Electronics AAP style plates. 8AAP takes up 2 
of the 3 gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0351 EA 8" Divider (Wiremold 8DIV) ................................................................................................................................................... 20.86 5.01 

Note: Divider allows for separation of services when required. 
. 

 26 05 33 16-0352 EA Bottom Housing Assembly (Wiremold 22CHA) ..................................................................................................................... 29.69 10.03 
Note: Two-gang 2" trade size conduit housing assembly. Used on 8AT Series devices. Covers two (2) of the 
three (3) gangs in the center compartment. Only for use with 8AT Series units. 

XXXXXXX 
. 
 26 05 33 23  Surface Raceways For Electrical Systems (26 05 33) 
. 
. 
 26 05 33 23-0001  Raceways (26 05 33 23) 
. 
. 
 26 05 33 23-0002  Wireway With Screw Cover (26 05 33 23-0001) 

Note: Also known as wire trough. Galvanized steel construction. Mounted exposed on flat wall surface. Labor 
units include material unloading, unpacking at job site, layout of job, assembly and installation. 

. 

. 
 26 05 33 23-0003  2-1/2" x 2-1/2", Wireway With Screw Cover (26 05 33 23-0002) 
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. 

. 
 26 05 33 23-0004 LF 2-1/2" x 2-1/2", NEMA 1, Surface Mounted Wireway With Screw Cover .............................................................................. 16.49 4.58 

    For Combination Hinged Screw Cover, Add  0.37 
    For Concrete Or Masonry Surface, Add  0.46 

. 
 26 05 33 23-0005 EA 2-1/2" x 2-1/2", End Plate For Surface Mounted Wireway With Screw Cover ....................................................................... 16.41 6.87 

    For Combination Hinged Screw Cover, Add  0.13 
. 

 26 05 33 23-0006 EA 2-1/2" x 2-1/2", Coupling For Surface Mounted Wireway With Screw Cover ........................................................................ 19.81 8.57 
    For Combination Hinged Screw Cover, Add  0.13 

. 
 26 05 33 23-0007 EA 2-1/2" x 2-1/2", Panel Adapter For Surface Mounted Wireway With Screw Cover ................................................................ 39.88 16.04 

    For Combination Hinged Screw Cover, Add  0.39 
. 

 26 05 33 23-0008 EA 2-1/2" x 2-1/2", Elbow For Surface Mounted Wireway With Screw Cover ............................................................................. 55.40 16.04 
    For Combination Hinged Screw Cover, Add  1.17 

. 
 26 05 33 23-0009 EA 2-1/2" x 2-1/2", Tee For Surface Mounted Wireway With Screw Cover ................................................................................ 81.17 22.83 

    For Combination Hinged Screw Cover, Add  1.78 
. 

 26 05 33 23-0010 EA 2-1/2" x 2-1/2", Cross For Surface Mounted Wireway With Screw Cover ............................................................................. 90.80 25.21 
    For Combination Hinged Screw Cover, Add  2.02 

XXXXXXX 
. 
 26 05 33 23-0011  4" x 4", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0012 LF 4" x 4", NEMA 1, Surface Mounted Wireway With Screw Cover ........................................................................................... 20.30 5.77 
    For Combination Hinged Screw Cover, Add  0.44 
    For Concrete Or Masonry Surface, Add  0.57 

. 
 26 05 33 23-0013 LF 4" x 4", NEMA 3R, Surface Mounted Wireway With Screw Cover ........................................................................................ 32.34 5.77 

    For Combination Hinged Screw Cover, Add  1.04 
    For Concrete Or Masonry Surface, Add  0.57 

. 
 26 05 33 23-0014 EA 4" x 4", End Plate For Surface Mounted Wireway With Screw Cover ................................................................................... 12.85 5.04 

    For Combination Hinged Screw Cover, Add  0.14 
. 

 26 05 33 23-0015 EA 4" x 4", Coupling For Surface Mounted Wireway With Screw Cover ..................................................................................... 22.02 9.63 
    For Combination Hinged Screw Cover, Add  0.14 

. 
 26 05 33 23-0016 EA 4" x 4", Panel Adapter For Surface Mounted Wireway With Screw Cover ............................................................................ 47.72 19.62 

    For Combination Hinged Screw Cover, Add  0.42 
. 

 26 05 33 23-0017 EA 4" x 4", Elbow For Surface Mounted Wireway With Screw Cover ......................................................................................... 64.78 19.62 
    For Combination Hinged Screw Cover, Add  1.28 

. 
 26 05 33 23-0018 EA 4" x 4", Tee For Surface Mounted Wireway With Screw Cover............................................................................................. 89.66 25.48 

    For Combination Hinged Screw Cover, Add  1.93 
. 

 26 05 33 23-0019 EA 4" x 4", Cross For Surface Mounted Wireway With Screw Cover ....................................................................................... 103.88 29.79 
    For Combination Hinged Screw Cover, Add  2.21 

XXXXXXX 
. 
 26 05 33 23-0020  6" x 6", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0021 LF 6" x 6", NEMA 1, Surface Mounted Wireway With Screw Cover ........................................................................................... 28.84 6.87 
    For Combination Hinged Screw Cover, Add  0.75 
    For Concrete Or Masonry Surface, Add  0.69 

. 
 26 05 33 23-0022 LF 6" x 6", NEMA 3R, Surface Mounted Wireway With Screw Cover ........................................................................................ 49.95 6.87 

    For Combination Hinged Screw Cover, Add  1.81 
    For Concrete Or Masonry Surface, Add  0.69 

. 
 26 05 33 23-0023 EA 6" x 6", End Plate For Surface Mounted Wireway With Screw Cover ................................................................................... 15.46 5.50 

    For Combination Hinged Screw Cover, Add  0.22 
. 

 26 05 33 23-0024 EA 6" x 6", Coupling For Surface Mounted Wireway With Screw Cover ..................................................................................... 27.38 11.46 
    For Combination Hinged Screw Cover, Add  0.22 

. 
 26 05 33 23-0025 EA 6" x 6", Panel Adapter For Surface Mounted Wireway With Screw Cover ............................................................................ 62.90 22.83 

    For Combination Hinged Screw Cover, Add  0.87 
. 

 26 05 33 23-0026 EA 6" x 6", Elbow For Surface Mounted Wireway With Screw Cover ......................................................................................... 80.92 22.83 
    For Combination Hinged Screw Cover, Add  1.77 

. 
 26 05 33 23-0027 EA 6" x 6", Tee For Surface Mounted Wireway With Screw Cover........................................................................................... 120.49 28.51 

    For Combination Hinged Screw Cover, Add  3.18 
. 

 26 05 33 23-0028 EA 6" x 6", Cross For Surface Mounted Wireway With Screw Cover ....................................................................................... 132.55 33.00 
    For Combination Hinged Screw Cover, Add  3.33 

XXXXXXX 
. 
 26 05 33 23-0029  8" x 8", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0030 LF 8" x 8", NEMA 1, Surface Mounted Wireway With Screw Cover ........................................................................................... 43.24 7.52 
    For Combination Hinged Screw Cover, Add  1.41 
    For Concrete Or Masonry Surface, Add  0.75 

. 
 26 05 33 23-0031 LF 8" x 8", NEMA 3R, Surface Mounted Wireway With Screw Cover ........................................................................................ 73.30 7.52 

    For Combination Hinged Screw Cover, Add  2.92 
    For Concrete Or Masonry Surface, Add  0.75 

. 
 26 05 33 23-0032 EA 8" x 8", End Plate For Surface Mounted Wireway With Screw Cover ................................................................................... 16.94 5.96 

    For Combination Hinged Screw Cover, Add  0.25 
. 

 26 05 33 23-0033 EA 8" x 8", Coupling For Surface Mounted Wireway With Screw Cover ..................................................................................... 29.77 12.38 
    For Combination Hinged Screw Cover, Add  0.25 

. 
 26 05 33 23-0034 EA 8" x 8", Panel Adapter For Surface Mounted Wireway With Screw Cover ............................................................................ 69.93 25.12 

    For Combination Hinged Screw Cover, Add  0.98 
. 

 26 05 33 23-0035 EA 8" x 8", Elbow For Surface Mounted Wireway With Screw Cover ......................................................................................... 99.19 25.12 
    For Combination Hinged Screw Cover, Add  2.45 

. 
 26 05 33 23-0036 EA 8" x 8", Tee For Surface Mounted Wireway With Screw Cover........................................................................................... 141.91 30.99 

    For Combination Hinged Screw Cover, Add  4.00 
. 

 26 05 33 23-0037 EA 8" x 8", Cross For Surface Mounted Wireway With Screw Cover ....................................................................................... 192.97 37.59 
    For Combination Hinged Screw Cover, Add  5.89 

XXXXXXX 
. 
 26 05 33 23-0038  10" x 10", Wireway With Screw Cover (26 05 33 23-0002) 
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. 

. 
 26 05 33 23-0039 LF 10" x 10", NEMA 1, Surface Mounted Wireway With Screw Cover ....................................................................................... 60.81 8.71 

    For Combination Hinged Screw Cover, Add  2.17 
    For Concrete Or Masonry Surface, Add  0.87 

. 
 26 05 33 23-0040 LF 10" x 10", NEMA 3R, Surface Mounted Wireway With Screw Cover .................................................................................. 101.49 8.71 

    For Combination Hinged Screw Cover, Add  4.20 
    For Concrete Or Masonry Surface, Add  0.87 

. 
 26 05 33 23-0041 EA 10" x 10", End Plate For Surface Mounted Wireway With Screw Cover ............................................................................... 22.37 6.87 

    For Combination Hinged Screw Cover, Add  0.43 
. 

 26 05 33 23-0042 EA 10" x 10", Coupling For Surface Mounted Wireway With Screw Cover ................................................................................ 36.13 13.75 
    For Combination Hinged Screw Cover, Add  0.43 

. 
 26 05 33 23-0043 EA 10" x 10", Panel Adapter For Surface Mounted Wireway With Screw Cover ........................................................................ 87.64 27.32 

    For Combination Hinged Screw Cover, Add  1.65 
. 

 26 05 33 23-0044 EA 10" x 10", Elbow For Surface Mounted Wireway With Screw Cover ................................................................................... 145.69 27.32 
    For Combination Hinged Screw Cover, Add  4.55 

. 
 26 05 33 23-0045 EA 10" x 10", Tee For Surface Mounted Wireway With Screw Cover ...................................................................................... 214.06 34.47 

    For Combination Hinged Screw Cover, Add  7.26 
. 

 26 05 33 23-0046 EA 10" x 10", Cross For Surface Mounted Wireway With Screw Cover ................................................................................... 296.07 38.96 
    For Combination Hinged Screw Cover, Add  10.91 

XXXXXXX 
. 
 26 05 33 23-0047  12" x 12", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0048 LF 12" x 12", NEMA 1, Surface Mounted Wireway With Screw Cover ....................................................................................... 71.67 10.54 
    For Combination Hinged Screw Cover, Add  2.53 
    For Concrete Or Masonry Surface, Add  1.05 

. 
 26 05 33 23-0049 LF 12" x 12", NEMA 3R, Surface Mounted Wireway With Screw Cover .................................................................................. 112.55 10.54 

    For Combination Hinged Screw Cover, Add  4.57 
    For Concrete Or Masonry Surface, Add  1.05 

. 
 26 05 33 23-0050 EA 12" x 12", End Plate For Surface Mounted Wireway With Screw Cover ............................................................................... 27.85 7.34 

    For Combination Hinged Screw Cover, Add  0.66 
. 

 26 05 33 23-0051 EA 12" x 12", Coupling For Surface Mounted Wireway With Screw Cover ................................................................................ 42.52 14.67 
    For Combination Hinged Screw Cover, Add  0.66 

. 
 26 05 33 23-0052 EA 12" x 12", Panel Adapter For Surface Mounted Wireway With Screw Cover ...................................................................... 109.42 29.79 

    For Combination Hinged Screw Cover, Add  2.49 
. 

 26 05 33 23-0053 EA 12" x 12", Elbow For Surface Mounted Wireway With Screw Cover ................................................................................... 186.30 29.79 
    For Combination Hinged Screw Cover, Add  6.34 

. 
 26 05 33 23-0054 EA 12" x 12", Tee For Surface Mounted Wireway With Screw Cover ...................................................................................... 238.65 36.67 

    For Combination Hinged Screw Cover, Add  8.27 
. 

 26 05 33 23-0055 EA 12" x 12", Cross For Surface Mounted Wireway With Screw Cover ................................................................................... 371.94 41.26 
    For Combination Hinged Screw Cover, Add  14.47 

XXXXXXX 
. 
 26 05 33 23-0056  Surface Metal Raceways (26 05 33 23-0001) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. 

. 

. 
 26 05 33 23-0057  One Piece Surface Metal Raceways (26 05 33 23-0056) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 05 33 23-0058  3/4" x 17/32" One Piece Surface Metal Raceways (Wiremold #500) (26 05 33 23-

0057) 
Note: Available in ivory. 

. 

. 
 26 05 33 23-0059 LF #500, 3/4" x 17/32" One Piece Surface Metal Raceway ......................................................................................................... 3.79 1.37 

    For Concrete Or Masonry Surface, Add  0.14 
. 

 26 05 33 23-0060 EA #502 Bushing .......................................................................................................................................................................... 3.91 1.83 
. 

 26 05 33 23-0061 EA #504 One Or Two Hole Strap ................................................................................................................................................. 3.95 1.83 
. 

 26 05 33 23-0062 EA #506 Connection Cover .......................................................................................................................................................... 4.06 1.83 
. 

 26 05 33 23-0063 EA #511 Flat 90 Degree Elbow .................................................................................................................................................... 5.93 2.20 
. 

 26 05 33 23-0064 EA #512 Flat 45 Degree Elbow .................................................................................................................................................... 9.26 2.29 
. 

 26 05 33 23-0065 EA #517 Adjustable Internal Elbow .............................................................................................................................................. 7.37 2.75 
. 

 26 05 33 23-0066 EA #518 Adjustable External Elbow ............................................................................................................................................. 7.23 2.75 

XXXXXXX 
. 
 26 05 33 23-0067  3/4" x 21/32" One Piece Surface Metal Raceways (Wiremold #700) (26 05 33 23-

0057) 
Note: Available in ivory and white. 

. 

. 
 26 05 33 23-0068 LF #700, 3/4" x 21/32" One Piece Surface Metal Raceway ......................................................................................................... 4.85 1.83 

    For Concrete Or Masonry Surface, Add  0.18 
. 

 26 05 33 23-0069 EA #702 Bushing .......................................................................................................................................................................... 3.99 1.83 
. 

 26 05 33 23-0070 EA #704 One Or Two Hole Strap ................................................................................................................................................. 4.10 1.83 
. 

 26 05 33 23-0071 EA #706 Connection Cover .......................................................................................................................................................... 4.11 1.83 
. 

 26 05 33 23-0072 EA #711 Flat 90 Degree Elbow .................................................................................................................................................... 8.93 3.67 
. 

 26 05 33 23-0073 EA #712 Flat 45 Degree Elbow .................................................................................................................................................. 13.17 3.67 
. 

 26 05 33 23-0074 EA #717 Adjustable Internal Elbow .............................................................................................................................................. 9.52 3.67 
. 

 26 05 33 23-0075 EA #718 Adjustable External Elbow ............................................................................................................................................. 9.24 3.67 

XXXXXXX 
. 
 26 05 33 23-0076  One Piece Surface Metal Raceways Fittings (Wiremold #500 And 700 

Fittings) (26 05 33 23-0057) 
Note: Available in ivory. 

. 

. 
 26 05 33 23-0077 EA #5700F 18" Flex Fitting, For #500 Or 700 ............................................................................................................................. 23.60 2.75 

. 
 26 05 33 23-0078 EA #5701 Galvanized Coupling, For #500 Or 700........................................................................................................................ 4.07 1.83 

. 
 26 05 33 23-0079 EA #5703 Supporting Clip, For #500 Or 700 ................................................................................................................................ 4.09 1.83 
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. 
 26 05 33 23-0080 EA #5709 Ground Clamp ............................................................................................................................................................ 10.52 2.75 

. 
 26 05 33 23-0081 EA #5711 Twisted Internal Ell (Right Or Left) ............................................................................................................................. 11.07 3.67 

. 
 26 05 33 23-0082 EA #5715 Tee ............................................................................................................................................................................. 12.79 4.58 

. 
 26 05 33 23-0083 EA #5719 Corner Box, 2-1/2" x 2-3/8" x 2-1/2" ........................................................................................................................... 21.05 3.67 

. 
 26 05 33 23-0084 EA #57242 Utility Box For #200, #500 Or #700 .......................................................................................................................... 15.50 3.67 

. 
 26 05 33 23-0085 EA #5731 Blank Cover, 2-3/8" Diameter ...................................................................................................................................... 8.38 2.29 

. 
 26 05 33 23-0086 EA #5733 Outlet Box, 3" Diameter ............................................................................................................................................. 18.47 3.67 

. 
 26 05 33 23-0087 EA #5735 Distribution Box, 4-3/4" Square x 1-3/8" Deep ........................................................................................................... 18.85 3.67 

. 
 26 05 33 23-0088 EA #5736 Blank Cover, 4-3/8" ...................................................................................................................................................... 8.85 2.29 

. 
 26 05 33 23-0089 EA #5737 Extension Box/Open Base, 4-3/4" Diameter .............................................................................................................. 17.74 3.67 

. 
 26 05 33 23-0090 EA #5737A Extension Box/Open Base, 5-1/2" Diameter ............................................................................................................ 17.98 3.67 

. 
 26 05 33 23-0091 EA #5739A Extension Box/Open Base, 6-3/8" Diameter ............................................................................................................ 20.00 3.67 

. 
 26 05 33 23-0092 EA #5738 Fixture Box/Solid Base, 4-3/4" Diameter .................................................................................................................... 17.03 3.67 

. 
 26 05 33 23-0093 EA #5738A Fixture Box/Solid Base, 5-1/2" Diameter ................................................................................................................. 17.20 3.67 

. 
 26 05 33 23-0094 EA #5738AF Fan Box/Solid Base, 5-1/2" Diameter .................................................................................................................... 19.35 3.67 

. 
 26 05 33 23-0095 EA #5739 Fixture Box/Solid Base, 6-3/8" ................................................................................................................................... 18.97 3.67 

. 
 26 05 33 23-0096 EA #57240 Standard Switch Box For #200, #500, Or #700........................................................................................................ 24.14 5.96 

. 
 26 05 33 23-0097 EA #57243G Duplex Receptacle And Box, Ground, For #200, #500 Or #700 ............................................................................ 37.33 11.46 

. 
 26 05 33 23-0098 EA #5741 Switch And Receptacle Box For Shallow Type Switches, 2-13/16" x 4-5/8" x 1-3/8" ................................................. 18.77 5.96 

. 
 26 05 33 23-0099 EA #5744 Extra Deep Switch And Receptacle Box, 1 Gang, 4-5/8" x 2-7/8" x 2-3/4" ................................................................. 27.40 5.96 

. 
 26 05 33 23-0100 EA #5744-2 Extra Deep Switch And Receptacle Box, 2 Gang, 4-3/4" x 4-3/4" x 2-3/4" ............................................................. 31.39 5.96 

. 
 26 05 33 23-0101 EA #5744-3 Extra Deep Switch And Receptacle Box, 3 Gang, 4-5/8" x 6-1/2" x 2-3/4" ............................................................. 44.49 5.96 

. 
 26 05 33 23-0102 EA #5744S Signal Box 1 Gang ................................................................................................................................................... 24.70 5.04 

. 
 26 05 33 23-0103 EA #5744S2 Signal Box 2 Gang ................................................................................................................................................. 27.32 5.04 

. 
 26 05 33 23-0104 EA #5744S3 Signal Box 3 Gang ................................................................................................................................................. 41.33 5.04 

. 
 26 05 33 23-0105 EA #5745 Combination Switch And Receptacle Box With 1/2" KO's, 4-5/8" x 2-7/8" x 1-3/4" .................................................... 18.53 5.96 

. 
 26 05 33 23-0106 EA #5747 Shallow Switch And Receptacle Box For Standard Shallow Devices, 1 Gang, 4-5/8" x 2-7/8" x 1-3/8" ..................... 17.30 5.96 

. 
 26 05 33 23-0107 EA #5747-2 Shallow Switch And Receptacle Box For Standard Shallow Devices, 2 Gang, 4-3/4" x 4-3/4" x 1-3/8" .................. 22.37 5.96 

. 
 26 05 33 23-0108 EA #5747-3 Shallow Switch And Receptacle Box For Standard Shallow Devices, 3 Gang, 4-5/8" x 6-1/2" x 2-3/4" .................. 41.63 5.96 

. 
 26 05 33 23-0109 EA #5748 Switch And Receptacle Box For Deep Devices, 1 Gang, 4-5/8" x 2-7/8" x 1-3/4" ...................................................... 18.43 5.96 

. 
 26 05 33 23-0110 EA #5748-2 Switch And Receptacle Box For Deep Devices, 2 Gang, 4-3/4" x 4-3/4" x 1-3/4" ................................................... 23.64 5.96 

. 
 26 05 33 23-0111 EA #5748-3 Switch And Receptacle Box For Deep Devices, 3 Gang, 4-5/8" x 6-1/2" x 1-3/4" ................................................... 41.01 5.96 

. 
 26 05 33 23-0112 EA #5748-4 Switch And Receptacle Box For Deep Devices, 4 Gang, 4-5/8" x 8-11/32" x 1-3/4" ............................................... 59.29 5.96 

. 
 26 05 33 23-0113 EA #5748-5 Switch And Receptacle Box For Deep Devices, 5 Gang, 4-5/8" x 10-5/32" x 1-3/4" ............................................... 99.79 5.96 

. 
 26 05 33 23-0114 EA #5748-6 Switch And Receptacle Box For Deep Devices, 6 Gang, 4-5/8" x 11-31/32" x 1-3/4" ........................................... 101.52 5.96 

. 
 26 05 33 23-0115 EA #5748-S Shallow Switch And Receptacle Box For Shallow Duplex Devices, 4-3/8" x 2-7/8" x 15/16" .................................. 17.53 5.96 

. 
 26 05 33 23-0116 EA #5751 Flush-Type Extension Adapter, 1 Gang, 4-5/8" x 2-7/8" x 15/16"............................................................................... 17.73 5.96 

. 
 26 05 33 23-0117 EA #5751-2 Flush-Type Extension Adapter, 2 Gang, 4-3/4" x 4-3/4" x 15/16" ........................................................................... 23.28 5.96 

. 
 26 05 33 23-0118 EA #5751-3 Flush-Type Extension Adapter, 3 Gang, 4-5/8" x 6-1/2" x 15/16" ........................................................................... 41.22 5.96 

. 
 26 05 33 23-0119 EA #5751A Deep Flush-Type Extension Adapter, 1 Gang, 4-5/8" x 2-7/8" x 1-3/4" ................................................................... 18.51 5.96 

. 
 26 05 33 23-0120 EA #5752 Alarm Device Box, 2 Gang, 4-11/16" x 4-11/16" x 1-3/8" ........................................................................................... 23.44 5.96 

. 
 26 05 33 23-0121 EA #5753 Extra Deep Alarm Device Box, 2 Gang, 4-11/16" x 4-11/16" x 2-3/4" ........................................................................ 32.97 5.96 

. 
 26 05 33 23-0122 EA #5760 Blank Ext. Box ............................................................................................................................................................ 11.26 2.29 

. 
 26 05 33 23-0123 EA #5780 Special Nipple, 1/2" .................................................................................................................................................... 10.65 2.29 

. 
 26 05 33 23-0124 EA #5781 1/2" Box Connector ...................................................................................................................................................... 7.37 2.29 

. 
 26 05 33 23-0125 EA #5781A 3/4" Box Connector .................................................................................................................................................. 13.40 2.75 

. 
 26 05 33 23-0126 EA #5784 1/2" Elbow Conduit Connector ................................................................................................................................... 14.88 2.75 

. 
 26 05 33 23-0127 EA #5785 Combination Connector, To Any 3-1/4" Or 4" Outlet Box ............................................................................................. 8.73 2.75 

. 
 26 05 33 23-0128 EA #5782 1/2" Conduit Connector ................................................................................................................................................ 7.48 2.29 

. 
 26 05 33 23-0129 EA #5782A 3/4" Conduit Connector ........................................................................................................................................... 16.32 2.75 

. 
 26 05 33 23-0130 EA #5786 Offset Connector ........................................................................................................................................................ 14.34 2.75 

. 
 26 05 33 23-0131 EA #5790B Armor Cable Connector ............................................................................................................................................. 7.56 2.29 

XXXXXXX 
. 
 26 05 33 23-0132  1-9/16" x 11/32" One Piece Surface Metal Raceways (Wiremold #1500) (26 05 

33 23-0057) 
Note: Galvanized finish. 

. 

. 
 26 05 33 23-0133 LF #1500-10, 1-9/16" x 11/32" One Piece Surface Metal Raceway ............................................................................................. 6.69 2.29 

    For Concrete Or Masonry Surface, Add  0.23 
. 

 26 05 33 23-0134 EA #1500WC Wire Clip ................................................................................................................................................................ 4.21 1.83 
. 

 26 05 33 23-0135 EA #1502 Bushing ........................................................................................................................................................................ 5.23 2.29 
. 

 26 05 33 23-0136 EA #1504 2-Hole Strap ................................................................................................................................................................. 6.05 2.75 
. 

 26 05 33 23-0137 EA #1511 Flat Elbow .................................................................................................................................................................. 22.76 8.71 
. 

 26 05 33 23-0138 EA #1517 Internal Elbow ............................................................................................................................................................ 22.76 8.71 
. 

 26 05 33 23-0139 EA #1518 External Elbow ........................................................................................................................................................... 24.25 8.71 
. 

 26 05 33 23-0140 EA #1528 Utility Box ................................................................................................................................................................... 21.80 5.96 
. 

 26 05 33 23-0141 EA #1542D Junction Box ............................................................................................................................................................ 21.41 5.96 
. 

 26 05 33 23-0142 EA #1543GL Duplex Receptacle ................................................................................................................................................ 41.46 11.46 
. 

 26 05 33 23-0143 EA #1546A Single Receptacle Box............................................................................................................................................. 23.24 5.96 
. 

 26 05 33 23-0144 EA #1546B Duplex Receptacle Box ........................................................................................................................................... 25.74 5.96 
. 

 26 05 33 23-0145 EA #1546T Telephone Box ......................................................................................................................................................... 25.53 5.96 
. 

 26 05 33 23-0146 EA #1585 Combination Connection ............................................................................................................................................ 12.19 2.75 

XXXXXXX 
. 
 26 05 33 23-0147  2-7/32" x 28/32" One Piece Surface Metal Raceways (Wiremold #2600) (26 05 

33 23-0057) 
Note: Galvanized finish. 

. 

. 
 26 05 33 23-0148 LF #2600-10, 2-7/32" x 28/32" One Piece Surface Metal Raceway ........................................................................................... 11.56 4.13 

    For Concrete Or Masonry Surface, Add  0.41 
. 

 26 05 33 23-0149 EA #2600WC Wire Clip ................................................................................................................................................................ 4.32 1.83 
. 

 26 05 33 23-0150 EA #2602 Fiber Bushing ............................................................................................................................................................... 4.72 1.83 
. 

 26 05 33 23-0151 EA #2611 2-5/8 90 Degree Flat Elbow ....................................................................................................................................... 14.88 3.21 
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. 
 26 05 33 23-0152 EA #2642D Junction Box, 5" Diameter ....................................................................................................................................... 22.11 4.58 

. 
 26 05 33 23-0153 EA #2686 Service Fitting ............................................................................................................................................................ 22.95 5.50 

XXXXXXX 
. 
 26 05 33 23-0154  Two Piece Surface Metal Raceways (26 05 33 23-0056) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 05 33 23-0155  1-9/32" x 3/4" Two Piece Surface Metal Raceways (Wiremold #200) (26 05 33 23-

0154) 
. 
. 

 26 05 33 23-0156 LF #2000BC, 1-9/32" x 3/4" Two Piece Surface Metal Raceway Base And Cover ...................................................................... 6.59 2.29 
    For Concrete Or Masonry Surface, Add  0.23 

. 
 26 05 33 23-0157 EA #2000WC Wire Clip ................................................................................................................................................................ 3.19 1.83 

. 
 26 05 33 23-0158 EA #2001 Coupling ....................................................................................................................................................................... 8.80 2.29 

. 
 26 05 33 23-0159 EA #2003 Supporting Clip ............................................................................................................................................................ 3.91 1.37 

. 
 26 05 33 23-0160 EA #2006 Cover Clip .................................................................................................................................................................... 3.66 1.37 

. 
 26 05 33 23-0161 EA #2009 Ground Clamp ............................................................................................................................................................. 8.81 2.29 

. 
 26 05 33 23-0162 EA #2010A2 Entrance End Fitting .............................................................................................................................................. 18.71 6.87 

. 
 26 05 33 23-0163 EA #2010A3 Entrance End Fitting .............................................................................................................................................. 30.36 9.17 

. 
 26 05 33 23-0164 EA #2010B Blank End Fitting ....................................................................................................................................................... 5.26 2.29 

. 
 26 05 33 23-0165 EA #2011 Flat 90 Degree Elbow ................................................................................................................................................ 16.15 5.96 

. 
 26 05 33 23-0166 EA #2015 Tee............................................................................................................................................................................. 28.36 8.62 

. 
 26 05 33 23-0167 EA #2017TC Internal Corner Coupling ....................................................................................................................................... 10.80 4.58 

. 
 26 05 33 23-0168 EA #2048 Single Gang device Box............................................................................................................................................. 24.02 8.16 

. 
 26 05 33 23-0169 EA #2048-2 2-Gang device Box ................................................................................................................................................. 35.70 9.08 

. 
 26 05 33 23-0170 EA #2051H Flush Plate Adapter ................................................................................................................................................. 26.07 9.08 

. 
 26 05 33 23-0171 EA #2089 Side Reducing Connector .......................................................................................................................................... 20.27 4.58 

. 
 26 05 33 23-0172 EA #2089E End Reducing Connector .......................................................................................................................................... 8.43 2.29 

XXXXXXX 
. 
 26 05 33 23-0173  1-7/8" x 7/8" Two Piece Surface Metal Raceways (Wiremold #2400) (26 05 33 23-

0154) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0174 LF #2400B, 1-7/8" x 7/8" Two Piece Surface Metal Raceway Base ............................................................................................ 5.76 2.29 

    For Concrete Or Masonry Surface, Add  0.23 
. 

 26 05 33 23-0175 LF #2400C Raceway Cover ......................................................................................................................................................... 1.98 0.46 
. 

 26 05 33 23-0176 EA #2400WC Wire Clip ................................................................................................................................................................ 3.18 1.83 
. 

 26 05 33 23-0177 EA #2401 Coupling ....................................................................................................................................................................... 8.75 2.29 
. 

 26 05 33 23-0178 EA #2401D Raceway Coupling .................................................................................................................................................... 6.53 2.29 
. 

 26 05 33 23-0179 EA #2406 Cover Clip .................................................................................................................................................................... 3.76 1.37 
. 

 26 05 33 23-0180 EA #2407-2CM or 2407-2TJ Device Bracket Frame .................................................................................................................. 25.37 6.87 
. 

 26 05 33 23-0181 EA #2409 Ground Clamp ............................................................................................................................................................. 6.59 1.83 
. 

 26 05 33 23-0182 EA #2410A End Fitting ............................................................................................................................................................... 18.51 6.87 
. 

 26 05 33 23-0183 EA #2410C Entrance End Fitting ................................................................................................................................................ 25.77 6.87 
. 

 26 05 33 23-0184 EA #2410B Blank End .................................................................................................................................................................. 5.27 2.29 
. 

 26 05 33 23-0185 EA #2410D Divided Entrance End Fitting ................................................................................................................................... 25.03 6.87 
. 

 26 05 33 23-0186 EA #2410FC Full Cap Entrance End Fitting ............................................................................................................................... 30.49 6.87 
. 

 26 05 33 23-0187 EA #2411D Divided Flat 90 Degree Elbow ................................................................................................................................. 20.12 6.87 
. 

 26 05 33 23-0188 EA #2411M Flat 90 Degree Elbow ............................................................................................................................................. 19.40 6.87 
. 

 26 05 33 23-0189 EA #2415M Tee.......................................................................................................................................................................... 22.29 6.78 
. 

 26 05 33 23-0190 EA #2417D Divided Internal Coupling ........................................................................................................................................ 19.20 6.78 
. 

 26 05 33 23-0191 EA #2417M Internal Coupling ..................................................................................................................................................... 18.59 6.78 
. 

 26 05 33 23-0192 EA #2418M External Coupling.................................................................................................................................................... 21.97 6.78 
. 

 26 05 33 23-0193 EA #2444 Extra Deep Switch And Receptacle, 1 Gang ............................................................................................................. 27.26 5.96 
. 

 26 05 33 23-0194 EA #2444-2 Extra Deep Switch And Receptacle Box, 2 Gang ................................................................................................... 29.92 5.96 
. 

 26 05 33 23-0195 EA #2444-2LS Over Raceway Extra Deep Switch And Receptacle Box, 2 Gang ...................................................................... 31.10 5.96 
. 

 26 05 33 23-0196 EA #2448 Switch And Receptacle Box For Shallow Devices, 1 Gang, 4-5/8" x 2-7/8" x 1-3/4" .................................................. 20.03 5.96 
. 

 26 05 33 23-0197 EA #2448-2 Switch And Receptacle Box For Shallow Devices, 2 Gang, 4-3/4" x 4-3/4" x 1-3/4" ............................................... 29.33 5.96 
. 

 26 05 33 23-0198 EA #2451H 4-1/2" x 4-1/2" Back Feed Fitting ............................................................................................................................. 22.94 6.87 
. 

 26 05 33 23-0199 EA #2475D Bridge Fitting 2400/700/500 .................................................................................................................................... 65.16 6.87 
. 

 26 05 33 23-0200 EA #2489 Side Reducing Connector .......................................................................................................................................... 18.21 3.67 
. 

 26 05 33 23-0201 EA #2410BD Divided Blank End Fitting ........................................................................................................................................ 5.37 2.29 
. 

 26 05 33 23-0202 EA #2410DFO Divided Entrance End Fitting .............................................................................................................................. 38.66 6.87 
. 

 26 05 33 23-0203 EA #2411FO Radiused Flat 90 Degree Elbow ........................................................................................................................... 27.23 6.78 
. 

 26 05 33 23-0204 EA #2411DFO Radiused Divided Flat 90 Degree Elbow ............................................................................................................ 30.00 6.87 
. 

 26 05 33 23-0205 EA #2415FO Radiused Tee ....................................................................................................................................................... 30.51 6.78 
. 

 26 05 33 23-0206 EA #2415DFO Radiused Divided Tee ........................................................................................................................................ 31.89 6.78 
. 

 26 05 33 23-0207 EA #2417FO Radiused Internal Coupling ................................................................................................................................... 27.28 6.78 
. 

 26 05 33 23-0208 EA #2417DFO Radiused Divided Internal Coupling ................................................................................................................... 28.00 6.78 
. 

 26 05 33 23-0209 EA #2418FO Radiused External Coupling ................................................................................................................................. 28.99 6.78 
. 

 26 05 33 23-0210 EA #2418DFO Radiused Divided External Coupling .................................................................................................................. 29.66 6.78 
. 

 26 05 33 23-0211 EA #2444D Divided Extra Deep Switch And Receptacle, 1 Gang .............................................................................................. 28.93 5.96 
. 

 26 05 33 23-0212 EA #2444D-2A Divided Extra Deep Switch And Receptacle Box, 2 Gang ................................................................................. 39.54 5.96 
. 

 26 05 33 23-0213 EA #2444D-2N Divided Over Raceway Extra Deep Switch And Receptacle Box, 2 Gang ......................................................... 35.18 5.96 
. 

 26 05 33 23-0214 EA #2450 Device Bracket ............................................................................................................................................................. 9.25 2.29 

XXXXXXX 
. 
 26 05 33 23-0215  2-3/4" x 1-17/32" Two Piece Surface Metal Raceways (Wiremold #3000) (26 05 

33 23-0154) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0216 LF #3000B, 2-3/4" x 1-17/32" Two Piece Surface Metal Raceway Base ................................................................................... 10.99 4.13 

    For Concrete Or Masonry Surface, Add  0.41 
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. 
 26 05 33 23-0217 LF #3000CE Raceway Cover ....................................................................................................................................................... 2.34 0.46 

. 
 26 05 33 23-0218 EA #3000WC Wire Clips For Conductors ..................................................................................................................................... 4.07 1.83 

. 
 26 05 33 23-0219 EA #3001 Couplings ................................................................................................................................................................... 10.86 1.83 

. 
 26 05 33 23-0220 EA #3001A Rigid Inside Coupling ................................................................................................................................................. 9.76 2.29 

. 
 26 05 33 23-0221 EA #3003 Supporting Clip ............................................................................................................................................................ 7.53 2.29 

. 
 26 05 33 23-0222 EA #3006E Clip Cover .................................................................................................................................................................. 4.58 1.83 

. 
 26 05 33 23-0223 EA #3007C Device Brackets ...................................................................................................................................................... 11.39 3.67 

. 
 26 05 33 23-0224 EA #3008C C-Hanger ................................................................................................................................................................. 11.89 2.75 

. 
 26 05 33 23-0225 EA #3010AE Entrance End Fitting For Connecting To 1/2" Conduit Or Armored Connectors .................................................... 26.16 8.71 

. 
 26 05 33 23-0226 EA #3010B Blank End Fittings ...................................................................................................................................................... 9.92 3.67 

. 
 26 05 33 23-0227 EA #3010C Entrance End Fitting For Connecting To Rigid Or Flexible Conduit ......................................................................... 28.49 8.71 

. 
 26 05 33 23-0228 EA #3011E Flat 90 Degree Elbow .............................................................................................................................................. 41.65 11.36 

. 
 26 05 33 23-0229 EA #3014C Wall Box Connector ................................................................................................................................................. 32.15 11.46 

. 
 26 05 33 23-0230 EA #3015E Tee Fitting................................................................................................................................................................ 57.42 14.21 

. 
 26 05 33 23-0231 EA #3017TCE Internal Corner Coupling ..................................................................................................................................... 28.04 8.71 

. 
 26 05 33 23-0232 EA #3018AE External Corner ..................................................................................................................................................... 33.61 8.71 

. 
 26 05 33 23-0233 EA #3027AE Single Receptacle Cover, With Face Diameters Of 1.38"-1.4" .............................................................................. 25.17 8.71 

. 
 26 05 33 23-0234 EA #3028 Utility Box ................................................................................................................................................................... 40.91 8.71 

. 
 26 05 33 23-0235 EA #3033JE Single Receptacle Cover, With Face Diameters Of 1.56"-1.57" ............................................................................. 12.33 2.29 

. 
 26 05 33 23-0236 EA #3036HE Blank Cover .......................................................................................................................................................... 14.11 2.29 

. 
 26 05 33 23-0237 EA #3040CE Switch Cover ......................................................................................................................................................... 12.53 2.29 

. 
 26 05 33 23-0238 EA #3044-2 Extra Deep Switch And Receptacle Box, 2 Gang ................................................................................................... 41.53 8.71 

. 
 26 05 33 23-0239 EA #3046BE Duplex Receptacle Cover...................................................................................................................................... 13.00 2.75 

XXXXXXX 
. 
 26 05 33 23-0240  4-3/4" x 1-3/4" Two Piece Surface Metal Raceways (Wiremold #4000) (26 05 33 

23-0154) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0241 LF #4000B-10, 4-3/4" x 1-3/4" Two Piece Surface Metal Raceway Base .................................................................................. 13.19 4.13 

    For Concrete Or Masonry Surface, Add  0.44 
. 

 26 05 33 23-0242 LF #4000C Raceway Cover ......................................................................................................................................................... 4.31 0.46 
. 

 26 05 33 23-0243 LF #4000D Divider ....................................................................................................................................................................... 2.22 0.46 
. 

 26 05 33 23-0244 EA #4000WC Wire Clips For Conductors ..................................................................................................................................... 4.88 2.29 
. 

 26 05 33 23-0245 EA #4001A Couplings................................................................................................................................................................. 12.93 2.75 
. 

 26 05 33 23-0246 EA #4001D Divider Clip ................................................................................................................................................................ 6.51 2.75 
. 

 26 05 33 23-0247 EA #4007C-1 Device Plate, 1 Gang ........................................................................................................................................... 14.02 5.96 
. 

 26 05 33 23-0248 EA #4007C-1R Single Device Fitting .......................................................................................................................................... 17.28 5.96 
. 

 26 05 33 23-0249 EA #4007C-2 Device Plate, 2 Gang ........................................................................................................................................... 14.77 5.96 
. 

 26 05 33 23-0250 EA #4010B Blank End Fittings .................................................................................................................................................... 13.47 3.67 
. 

 26 05 33 23-0251 EA #4010DFO Entrance End Fitting ........................................................................................................................................... 51.36 14.12 
. 

 26 05 33 23-0252 EA #4011 Flat 90 Degree Elbow ................................................................................................................................................ 46.59 11.46 
. 

 26 05 33 23-0253 EA #4012TX Internal Or External 45 Degree Elbow ................................................................................................................... 54.46 14.21 
. 

 26 05 33 23-0254 EA #4014A Wall Box Connector ................................................................................................................................................. 70.92 14.21 
. 

 26 05 33 23-0255 EA #4015 Tee Fitting .................................................................................................................................................................. 73.38 14.21 
. 

 26 05 33 23-0256 EA #4015D Divided Tee Fitting .................................................................................................................................................. 77.97 14.21 
. 

 26 05 33 23-0257 EA #4017 Internal Elbow ............................................................................................................................................................ 43.93 14.21 
. 

 26 05 33 23-0258 EA #4017N Inverted Internal Elbow ............................................................................................................................................ 47.41 14.21 
. 

 26 05 33 23-0259 EA #4017TC Internal Corner Coupling ....................................................................................................................................... 41.63 14.21 
. 

 26 05 33 23-0260 EA #4018 External Elbow ........................................................................................................................................................... 61.10 14.21 
. 

 26 05 33 23-0261 EA #4046A Or B Combination Single Or Double Receptacle And Telephone Outlet Cover ....................................................... 20.76 5.96 
. 

 26 05 33 23-0262 EA #4046H Tap-Off Fitting ......................................................................................................................................................... 18.77 5.96 
. 

 26 05 33 23-0263 EA #4046J Combination Single Receptacle And Phone Outlet Center ...................................................................................... 15.33 2.75 
. 

 26 05 33 23-0264 EA #4046T Telephone Outlet Cover ........................................................................................................................................... 14.16 2.29 
. 

 26 05 33 23-0265 EA #4050 Device Mounting Bracket ........................................................................................................................................... 20.86 5.96 
. 

 26 05 33 23-0266 EA #4074A Take-off Connector, #4000 To #3000 ...................................................................................................................... 95.91 14.21 
. 

 26 05 33 23-0267 EA #4075D Bridge Fitting ........................................................................................................................................................... 85.81 14.21 
. 

 26 05 33 23-0268 EA #4086A Panel Connector ...................................................................................................................................................... 74.80 27.05 
. 

 26 05 33 23-0269 EA #4089 Reducing Connector Fitting........................................................................................................................................ 45.43 14.21 
. 

 26 05 33 23-0270 EA #4011FO Radiused Flat 90 Degree Elbow ........................................................................................................................... 56.23 11.46 
. 

 26 05 33 23-0271 EA #4015FO Radiused Tee Fitting ............................................................................................................................................. 93.52 14.21 
. 

 26 05 33 23-0272 EA #4015DFO Radiused Full Capacity Divided Tee Fitting ........................................................................................................ 93.23 14.21 
. 

 26 05 33 23-0273 EA #4017FO Internal Elbow ....................................................................................................................................................... 75.02 14.21 
. 

 26 05 33 23-0274 EA #4018FO Radiused External Elbow ...................................................................................................................................... 75.17 14.21 
. 

 26 05 33 23-0275 EA #4075DA Bridge Fitting ......................................................................................................................................................... 85.81 14.21 

XXXXXXX 
. 
 26 05 33 23-0276  4-3/4" x 3-9/16"  Two Piece Surface Metal Raceways (Wiremold #6000) (26 05 

33 23-0154) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0277 LF #6000B-10, 4-3/4" x 3-9/16" Two Piece Surface Metal Raceway Base ................................................................................ 18.55 5.04 

    For Concrete Or Masonry Surface, Add  0.50 
. 

 26 05 33 23-0278 LF #6000C Raceway Cover ......................................................................................................................................................... 5.19 1.37 
. 

 26 05 33 23-0279 LF #6000D Divider ....................................................................................................................................................................... 5.21 1.37 
. 

 26 05 33 23-0280 EA #6000WC Wire Clips For Conductors ..................................................................................................................................... 5.44 2.29 
. 

 26 05 33 23-0281 EA #6001A Couplings................................................................................................................................................................. 16.09 4.58 
. 

 26 05 33 23-0282 EA #6001D Divider Clip ................................................................................................................................................................ 7.03 2.29 
. 

 26 05 33 23-0283 EA #6001TX Converter Coupling ............................................................................................................................................... 19.87 5.96 
. 

 26 05 33 23-0284 EA #6006 Connection Cover ...................................................................................................................................................... 19.49 5.96 
. 

 26 05 33 23-0285 EA #6007C-1 Single Gang Device Plate .................................................................................................................................... 20.10 5.96 
. 

 26 05 33 23-0286 EA #6007C-2 Two Gang Device Plate........................................................................................................................................ 21.54 5.96 
. 

 26 05 33 23-0287 EA #6008A C-Hanger ................................................................................................................................................................. 30.78 8.71 
. 

 26 05 33 23-0288 EA #6010B Blank End Fittings .................................................................................................................................................... 36.18 13.75 
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. 
 26 05 33 23-0289 EA #6011TX Combination Flat Elbow ........................................................................................................................................ 62.15 13.75 

. 
 26 05 33 23-0290 EA #6012TX Internal - External 45 Degree Elbow...................................................................................................................... 61.49 13.20 

. 
 26 05 33 23-0291 EA #6014A Connector Fitting ..................................................................................................................................................... 87.11 14.21 

. 
 26 05 33 23-0292 EA #6017TX Combination Internal-External Elbow .................................................................................................................... 65.07 15.58 

. 
 26 05 33 23-0293 EA #6046KD Circuit Breaker Housing ...................................................................................................................................... 104.52 15.58 

. 
 26 05 33 23-0294 EA #6074 Take-off Connector, #6000 To #6000 ...................................................................................................................... 108.87 13.75 

. 
 26 05 33 23-0295 EA #6074A Take-off Connector, #6000 To #4000 .................................................................................................................... 108.87 13.75 

. 
 26 05 33 23-0296 EA #6086 Panel Connector ........................................................................................................................................................ 78.72 31.91 

XXXXXXX 
. 
 26 05 33 23-0297  Two Piece Surface Aluminum Raceways (26 05 33 23-0056) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 05 33 23-0298  1-7/16" x 1-1/8" Two Piece Surface Aluminum Raceways (Wiremold 

#AL2000) (26 05 33 23-0297) 
. 
. 

 26 05 33 23-0299 LF #AL2000B, 1-7/16" x 1-1/8" Two Piece Surface Aluminum Raceway Base ............................................................................ 8.33 2.29 
    For Concrete Or Masonry Surface, Add  0.23 

. 
 26 05 33 23-0300 LF #AL2000C  Aluminum Raceway Cover ................................................................................................................................... 3.80 0.46 

. 
 26 05 33 23-0301 EA #AL2000WC Wire Clip ............................................................................................................................................................ 4.10 1.83 

. 
 26 05 33 23-0302 EA #AL2001 Coupling .................................................................................................................................................................. 9.53 2.29 

. 
 26 05 33 23-0303 EA #AL2003 Supporting Clip ........................................................................................................................................................ 4.39 1.37 

. 
 26 05 33 23-0304 EA #AL2006 Cover Clip ................................................................................................................................................................ 5.41 1.37 

. 
 26 05 33 23-0305 EA #AL2009 Ground Clamp ......................................................................................................................................................... 7.88 2.29 

. 
 26 05 33 23-0306 EA #AL2010A Entrance End Fitting............................................................................................................................................ 22.21 6.87 

. 
 26 05 33 23-0307 EA #AL2010B Blank End Fitting ................................................................................................................................................... 7.22 2.29 

. 
 26 05 33 23-0308 EA #AL2011 Flat 90 Degree Elbow ............................................................................................................................................ 24.89 5.96 

. 
 26 05 33 23-0309 EA #AL2015 Tee ........................................................................................................................................................................ 34.00 8.62 

. 
 26 05 33 23-0310 EA #AL2017 Internal Corner Elbow ............................................................................................................................................ 22.16 4.58 

. 
 26 05 33 23-0311 EA #AL2018 External Corner Elbow ........................................................................................................................................... 22.12 4.58 

. 
 26 05 33 23-0312 EA #AL2038 4-13/16" Round Fixture Box .................................................................................................................................. 79.84 8.16 

. 
 26 05 33 23-0313 EA #AL2044 4-1/2" x 3" x 2-1/4" D Box ...................................................................................................................................... 43.14 8.16 

. 
 26 05 33 23-0314 EA #AL2044-2 4-5/8" x 4-7/8" x 2-1/2" D Box ............................................................................................................................. 74.21 9.08 

. 
 26 05 33 23-0315 EA #AL2047 Single Gang Shallow Device Box .......................................................................................................................... 36.55 8.16 

. 
 26 05 33 23-0316 EA #AL2047-2 2-Gang Shallow Device Box ............................................................................................................................... 66.06 9.08 

. 
 26 05 33 23-0317 EA #AL2051H Flush Plate Adapter ............................................................................................................................................ 30.57 9.08 

XXXXXXX 
. 
 26 05 33 23-0318  2" x 1-9/32" Two Piece Surface Aluminum Raceways (Wiremold #AL2400) 

(26 05 33 23-0297) 
. 
. 

 26 05 33 23-0319 LF #AL2400B, 2" x 1-9/32" Two Piece Surface Aluminum Raceway Base .................................................................................. 8.68 2.29 
    For Concrete Or Masonry Surface, Add  0.23 

. 
 26 05 33 23-0320 LF #AL2400C Aluminum Raceway Cover .................................................................................................................................... 3.63 0.46 

. 
 26 05 33 23-0321 EA #AL2400WC Wire Clip ............................................................................................................................................................ 5.14 1.83 

. 
 26 05 33 23-0322 EA #AL2401 Coupling ................................................................................................................................................................ 10.52 2.29 

. 
 26 05 33 23-0323 EA #AL2406 Cover Clip ................................................................................................................................................................ 6.46 1.37 

. 
 26 05 33 23-0324 EA #AL2409 Ground Clamp ......................................................................................................................................................... 5.77 1.83 

. 
 26 05 33 23-0325 EA #AL2410B Blank End .............................................................................................................................................................. 7.56 2.29 

. 
 26 05 33 23-0326 EA #AL2410B2 End Fitting ......................................................................................................................................................... 17.35 6.87 

. 
 26 05 33 23-0327 EA #AL2411 Flat 90 Degree Elbow ............................................................................................................................................ 28.41 6.87 

. 
 26 05 33 23-0328 EA #AL2415 Tee ........................................................................................................................................................................ 30.60 6.78 

. 
 26 05 33 23-0329 EA #AL2416 Fourway Fitting ...................................................................................................................................................... 35.25 6.78 

. 
 26 05 33 23-0330 EA #AL2417 Internal Coupling ................................................................................................................................................... 28.30 6.78 

. 
 26 05 33 23-0331 EA #AL2418 External Coupling .................................................................................................................................................. 30.17 6.78 

. 
 26 05 33 23-0332 EA #AL2451H 4-1/2" x 4-1/2" Back Feed Fitting ........................................................................................................................ 25.75 6.87 

XXXXXXX 
. 
 26 05 33 23-0333  2-7/8" x 1-7/8" Two Piece Surface Aluminum Raceways (Wiremold 

#AL3300) (26 05 33 23-0297) 
. 
. 

 26 05 33 23-0334 LF #AL3300B, 2-7/8" x 1-7/8" Two Piece Surface Aluminum Raceway Base ............................................................................ 16.07 4.13 
    For Concrete Or Masonry Surface, Add  0.41 

. 
 26 05 33 23-0335 LF #AL3300CE Aluminum Raceway Cover ................................................................................................................................. 4.94 0.46 

. 
 26 05 33 23-0336 LF #AL3300D Raceway Divider ................................................................................................................................................... 3.33 4.13 

. 
 26 05 33 23-0337 EA #AL3300WC Wire Clips For Conductors ................................................................................................................................ 6.78 1.83 

. 
 26 05 33 23-0338 EA #AL3301 Couplings .............................................................................................................................................................. 13.28 1.83 

. 
 26 05 33 23-0339 EA #AL3301D Divider Coupling.................................................................................................................................................. 10.39 2.29 

. 
 26 05 33 23-0340 EA #AL3309 Ground Clamp ......................................................................................................................................................... 7.16 1.83 

. 
 26 05 33 23-0341 EA #AL3310B Blank End Fittings ............................................................................................................................................... 14.81 3.67 

. 
 26 05 33 23-0342 EA #AL3310B1 End Fitting ......................................................................................................................................................... 25.64 8.71 

. 
 26 05 33 23-0343 EA #AL3311 Flat 90 Degree Elbow ............................................................................................................................................ 69.20 11.36 

Note: Includes two (2) AL3301 couplings. 
. 

 26 05 33 23-0344 EA #AL3315 Tee Fitting ............................................................................................................................................................. 80.07 14.21 
Note: Includes three (3) AL3301 couplings. 

. 
 26 05 33 23-0345 EA #AL3316 Cross Fitting .......................................................................................................................................................... 89.48 14.21 

Note: Includes four (4) AL3301 couplings. 
. 

 26 05 33 23-0346 EA #AL3317 Internal Elbow ........................................................................................................................................................ 63.72 8.71 
Note: Includes two (2) AL3301 couplings. 

. 
 26 05 33 23-0347 EA #AL3318 External Elbow ...................................................................................................................................................... 63.79 8.71 

Note: Includes two (2) AL3301 couplings. 
. 

 26 05 33 23-0348 EA #AL3346E Single Receptacle Cover ..................................................................................................................................... 14.53 2.75 
. 

 26 05 33 23-0349 EA #AL3346G GFCI/Surge Receptacle Cover ........................................................................................................................... 25.05 2.75 
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. 
 26 05 33 23-0350 EA #AL3356R Single Device Cover Plate .................................................................................................................................. 14.14 2.29 

XXXXXXX 
. 
 26 05 33 23-0351  5" x 2" Two Piece Surface Aluminum Raceways (Wiremold #AL5200) (26 05 33 23-

0297) 
. 
. 

 26 05 33 23-0352 LF #AL5200B-10, 5" x 2" Two Piece Surface Aluminum Raceway Base ................................................................................... 19.10 4.13 
    For Concrete Or Masonry Surface, Add  0.44 

. 
 26 05 33 23-0353 LF #AL5200C Aluminum Raceway Cover .................................................................................................................................... 8.13 0.46 

. 
 26 05 33 23-0354 LF #AL5200D Divider ................................................................................................................................................................... 4.80 0.46 

. 
 26 05 33 23-0355 EA #AL5200WC Wire Clips For Conductors ................................................................................................................................. 6.28 2.29 

. 
 26 05 33 23-0356 EA #AL5200WC2 Wire Clips For Conductors ............................................................................................................................... 5.36 2.29 

. 
 26 05 33 23-0357 EA #AL5200WC3 Wire Clips For Conductors ............................................................................................................................... 5.33 2.29 

. 
 26 05 33 23-0358 EA #AL5201 Couplings ............................................................................................................................................................... 12.90 2.75 

. 
 26 05 33 23-0359 EA #AL5206 Cover Clip .............................................................................................................................................................. 11.03 2.75 

. 
 26 05 33 23-0360 EA #AL5209 Ground Adapter ..................................................................................................................................................... 14.05 2.75 

. 
 26 05 33 23-0361 EA #AL5210B Blank End Fittings ............................................................................................................................................... 14.53 3.67 

. 
 26 05 33 23-0362 EA #AL5210B1 Blank End Fittings ............................................................................................................................................. 15.48 3.67 

. 
 26 05 33 23-0363 EA #AL5210B2 Blank End Fittings ............................................................................................................................................. 15.69 3.67 

. 
 26 05 33 23-0364 EA #AL5210B3 Blank End Fittings ............................................................................................................................................. 15.26 3.67 

. 
 26 05 33 23-0365 EA #AL5211 Flat 90 Degree Elbow ............................................................................................................................................ 76.27 11.46 

Note: Includes two (2) pairs of AL5201 couplings. 
. 

 26 05 33 23-0366 EA #AL5214 Wall Box Connector ............................................................................................................................................... 62.28 14.21 
. 

 26 05 33 23-0367 EA #AL5215 Tee Fitting .............................................................................................................................................................. 89.60 14.21 
Note: Includes three (3) pairs of AL5201 couplings. 

. 
 26 05 33 23-0368 EA #AL5216 Four Way Fitting .................................................................................................................................................... 97.69 14.21 

Note: Includes four (4) pairs of AL5201 couplings. 
. 

 26 05 33 23-0369 EA #AL5217 Internal Elbow ........................................................................................................................................................ 80.20 14.21 
Note: Includes two (2) pairs of AL5201 couplings. 

. 
 26 05 33 23-0370 EA #AL5217A Internal Corner Coupling ..................................................................................................................................... 37.63 14.21 

. 
 26 05 33 23-0371 EA #AL5217N Inverted Internal Elbow ....................................................................................................................................... 82.25 14.21 

. 
 26 05 33 23-0372 EA #AL5218 External Elbow ....................................................................................................................................................... 80.84 14.21 

Note: Includes two (2) pairs of AL5201 couplings. 
. 

 26 05 33 23-0373 EA #AL5246B Blank Device Cover Plate .................................................................................................................................... 17.20 2.75 
. 

 26 05 33 23-0374 EA #AL5246D Receptacle Device Cover Plate .......................................................................................................................... 20.16 2.75 
. 

 26 05 33 23-0375 EA #AL5246DD Double Receptacle Device Cover Plate............................................................................................................ 23.70 2.75 
. 

 26 05 33 23-0376 EA #AL5246F Device Cover Plate .............................................................................................................................................. 22.30 2.75 
. 

 26 05 33 23-0377 EA #AL5246G Device Cover Plate ............................................................................................................................................. 20.68 2.75 
. 

 26 05 33 23-0378 EA #AL5246D2A Device Cover Plate ......................................................................................................................................... 26.76 2.75 
. 

 26 05 33 23-0379 EA #AL5246DABRT Device Cover Plate .................................................................................................................................... 28.43 2.75 
. 

 26 05 33 23-0380 EA #AL5260 Offset Divider ......................................................................................................................................................... 20.27 5.96 

XXXXXXX 
. 
 26 05 33 23-0381  3" x 2-1/4" Two Piece Surface Aluminum Raceways (Wiremold #ALA3800) 

(26 05 33 23-0297) 
. 
. 

 26 05 33 23-0382 LF #ALA3800B-10 Single Channel, 3" x 2-1/4" Two Piece Surface Aluminum Raceway Base ................................................. 17.23 4.13 
. 

 26 05 33 23-0383 EA #ALA3806 Cover Clip ............................................................................................................................................................. 8.44 2.75 
. 

 26 05 33 23-0384 EA #ALA3810B Blank End Fittings ............................................................................................................................................. 14.43 3.67 
. 

 26 05 33 23-0385 EA #ALA3810B1 Entrance End Cap Fittings .............................................................................................................................. 15.38 3.67 
. 

 26 05 33 23-0386 EA #ALA3811 Flat 90 Degree Elbow .......................................................................................................................................... 75.62 11.46 
Note: Includes two (2) ALA01 couplings. 

. 
 26 05 33 23-0387 EA #ALA3815 Flat Tee Fitting .................................................................................................................................................... 79.05 14.21 

Note: Includes three (3) ALA01 couplings. 
. 

 26 05 33 23-0388 EA #ALA3817 Internal Elbow ..................................................................................................................................................... 77.23 14.21 
Note: Includes two (2) ALA01 couplings. 

. 
 26 05 33 23-0389 EA #ALA3817N Inverted Internal Elbow ..................................................................................................................................... 89.82 14.21 

Note: Includes two (2) ALA01 couplings. 
. 

 26 05 33 23-0390 EA #ALA3818 External Elbow .................................................................................................................................................... 78.17 14.21 
Note: Includes two (2) ALA01 couplings. 

XXXXXXX 
. 
 26 05 33 23-0391  6" x 2-1/4" Two Piece Surface Aluminum Raceways (Wiremold #ALA4800) 

(26 05 33 23-0297) 
. 
. 

 26 05 33 23-0392 LF #ALA4800B-10 Two Channel, 6" x 2-1/4" Two Piece Surface Aluminum Raceway Base .................................................... 24.63 4.13 
. 

 26 05 33 23-0393 EA #ALA4806 Cover Clip ........................................................................................................................................................... 11.10 2.75 
. 

 26 05 33 23-0394 EA #ALA4810B Blank End Fittings ............................................................................................................................................. 14.57 3.67 
. 

 26 05 33 23-0395 EA #ALA4810B2 Entrance End Cap Fittings .............................................................................................................................. 16.00 3.67 
. 

 26 05 33 23-0396 EA #ALA4811 Flat 90 Degree Elbow .......................................................................................................................................... 88.27 11.46 
Note: Includes four (4) ALA01 couplings. 

. 
 26 05 33 23-0397 EA #ALA4812A Flat 45  Degree Internal Elbow ......................................................................................................................... 91.46 11.46 

Note: Includes four (4) ALA01 couplings. 
. 

 26 05 33 23-0398 EA #ALA4812B Flat 45  Degree External Elbow ........................................................................................................................ 91.46 11.46 
Note: Includes four (4) ALA01 couplings. 

. 
 26 05 33 23-0399 EA #ALA4815 Flat Tee Fitting .................................................................................................................................................. 120.03 14.21 

Note: Includes six (6) ALA01 couplings. 
. 

 26 05 33 23-0400 EA #ALA4817 Internal Elbow ..................................................................................................................................................... 83.50 14.21 
Note: Includes four (4) ALA01 couplings. 

. 
 26 05 33 23-0401 EA #ALA4817N Inverted Internal Elbow ..................................................................................................................................... 96.96 14.21 

Note: Includes four (4) ALA01 couplings. 
. 

 26 05 33 23-0402 EA #ALA4818 External Elbow .................................................................................................................................................... 87.29 14.21 
Note: Includes four (4) ALA01 couplings. 

XXXXXXX 
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. 
 26 05 33 23-0403  Two Piece Surface Aluminum Raceways Fittings (Wiremold  #ALA3800 

And #ALA4800) (26 05 33 23-0297) 
. 
. 

 26 05 33 23-0404 LF #ALAC-5 3" Wide Aluminum Raceway Cover ......................................................................................................................... 5.28 0.46 
Note: For use with ALA3800 single channel raceway and ALA4800 dual channel raceway. 

. 
 26 05 33 23-0405 EA #ALAWC Wire Clips ................................................................................................................................................................ 5.06 2.29 

. 
 26 05 33 23-0406 EA #ALA01 Slide Couplings ....................................................................................................................................................... 13.04 2.75 

. 
 26 05 33 23-0407 EA #ALA09 Grounding Adapter .................................................................................................................................................. 11.45 2.75 

. 
 26 05 33 23-0408 EA #ALA11RI Bend Radius Control Insert For Flat Elbow ......................................................................................................... 31.29 11.46 

. 
 26 05 33 23-0409 EA #ALA17A Internal Corner Coupling ....................................................................................................................................... 37.62 14.21 

. 
 26 05 33 23-0410 EA #ALA17/18RI Bend Radius Control Insert For Internal And External Elbow ......................................................................... 34.13 11.46 

. 
 26 05 33 23-0411 EA #ALA-BL Blank Cover Plate .................................................................................................................................................. 13.15 2.75 

. 
 26 05 33 23-0412 EA #ALA-DR Duplex Receptacle Cover Plate ............................................................................................................................ 13.93 2.75 

. 
 26 05 33 23-0413 EA #ALA-E Single Receptacle Cover Plate, 1.40" Diameter Opening ........................................................................................ 14.45 2.75 

. 
 26 05 33 23-0414 EA #ALA-F Single Receptacle Cover Plate, 1.59" Diameter Opening ........................................................................................ 15.03 2.75 

. 
 26 05 33 23-0415 EA #ALA-G GFCI/Surge/Decorator Cover Plate......................................................................................................................... 14.04 2.75 

. 
 26 05 33 23-0416 EA #ALA-J Single Receptacle Cover Plate, 2.13" Diameter Opening ........................................................................................ 14.46 2.75 

. 
 26 05 33 23-0417 EA #ALA-N Toggle Switch Cover Plate ...................................................................................................................................... 14.79 2.75 

. 
 26 05 33 23-0418 EA #ALA-LPB Active LPB Cover Plate ....................................................................................................................................... 18.56 2.75 

. 
 26 05 33 23-0419 EA #ALA-MAB Active MAB Cover Plate ..................................................................................................................................... 17.53 2.75 

. 
 26 05 33 23-0420 EA #ALA-MABRT Ortronics Cover Plate .................................................................................................................................... 19.99 2.75 

. 
 26 05 33 23-0421 EA #ALA-SG 1-3/4" x 2-3/4" Cover Plate ................................................................................................................................... 14.82 2.75 

. 
 26 05 33 23-0422 EA #ALA-2A Active 2A Cover Plate ............................................................................................................................................ 19.36 2.75 

. 
 26 05 33 23-0423 EA #ALA-ABRT Ortronics Communications Cover Plate ........................................................................................................... 17.84 2.75 

. 
 26 05 33 23-0424 EA #ALA-Z 3/4" Grommet/Mousehole Cover Plate .................................................................................................................... 14.76 2.75 

. 
 26 05 33 23-0425 EA #ALA-LPB3S2 Ortronics Low Profile Cover Plate ................................................................................................................. 17.98 2.75 

XXXXXXX 
. 
 26 05 33 23-0426  Surface Metal Raceway, Preassembled With Outlets (26 05 33 23-0056) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 05 33 23-0427 LF Plugmold #2000, 3' With Outlets 6" On Center, Single Circuit .............................................................................................. 25.91 7.32 

    For Concrete Or Masonry Surface, Add  0.73 
. 

 26 05 33 23-0428 LF Plugmold #2000, 6' With Outlets 6" On Center, Single Circuit .............................................................................................. 20.23 5.21 
    For Concrete Or Masonry Surface, Add  0.53 

. 
 26 05 33 23-0429 LF Plugmold #2000, 6' With Outlets 9" On Center, Single Circuit .............................................................................................. 18.86 5.52 

    For Concrete Or Masonry Surface, Add  0.55 
. 

 26 05 33 23-0430 LF Plugmold #2000, 6' With Outlets 12" On Center, Single Circuit ............................................................................................ 17.81 5.21 
    For Concrete Or Masonry Surface, Add  0.53 

. 
 26 05 33 23-0431 LF Plugmold #2000, 6' With Outlets 18" On Center, Single Circuit ............................................................................................ 16.73 5.32 

    For Concrete Or Masonry Surface, Add  0.53 
. 

 26 05 33 23-0432 LF Plugmold #2000, 6' With Outlets 9" On Center, Two Circuits ............................................................................................... 23.82 5.21 
    For Concrete Or Masonry Surface, Add  0.53 

. 
 26 05 33 23-0433 LF Plugmold #2000, 6' With Outlets 12" On Center, Two Circuits ............................................................................................. 20.81 5.21 

    For Concrete Or Masonry Surface, Add  0.53 
. 

 26 05 33 23-0434 LF Plugmold #2000, 6' With Outlets 18" On Center, Two Circuits ............................................................................................. 19.65 5.21 
    For Concrete Or Masonry Surface, Add  0.53 

XXXXXXX 
. 
 26 05 33 23-0435  Surface Non-Metallic Raceways (26 05 33 23-0001) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. 

. 

. 
 26 05 33 23-0436  One Piece Surface Non-Metallic Raceways (26 05 33 23-0435) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. (Wiremold or approved equal). 

. 

. 
 26 05 33 23-0437  #400, 7/8" x 7/16" (26 05 33 23-0436) 
. 
. 

 26 05 33 23-0438 LF #400BC, 7/8" x 7/16" One Piece Surface Non-Metallic Raceway Base And Cover ................................................................ 5.46 1.83 
    For Adhesive Back, Add  -0.07 
    For Concrete Or Masonry Surface, Add  0.18 

. 
 26 05 33 23-0439 EA #400WC Wire Clip .................................................................................................................................................................. 3.96 1.83 

. 
 26 05 33 23-0440 EA #406 Cover Clip ...................................................................................................................................................................... 4.14 1.83 

. 
 26 05 33 23-0441 EA #410B Blank End Clip ............................................................................................................................................................. 8.01 3.67 

. 
 26 05 33 23-0442 EA #411 Flat 90 Degree Elbow .................................................................................................................................................... 9.13 3.67 

. 
 26 05 33 23-0443 EA #415 Tee............................................................................................................................................................................... 11.51 4.58 

. 
 26 05 33 23-0444 EA #417 Internal Elbow ................................................................................................................................................................ 9.00 3.67 

. 
 26 05 33 23-0445 EA #418 External Elbow ............................................................................................................................................................... 9.00 3.67 

XXXXXXX 
. 
 26 05 33 23-0446  #800, 1-5/16" x 7/16" (26 05 33 23-0436) 
. 
. 

 26 05 33 23-0447 LF #800BC, 1-5/16" x 7/16" One Piece Surface Non-Metallic Raceway Base And Cover ........................................................... 5.75 1.83 
    For Adhesive Back, Add  -0.03 
    For Concrete Or Masonry Surface, Add  0.18 

. 
 26 05 33 23-0448 EA #800WC Wire Clip .................................................................................................................................................................. 4.02 1.83 

. 
 26 05 33 23-0449 EA #806 Cover Clip ...................................................................................................................................................................... 4.09 1.83 

. 
 26 05 33 23-0450 EA #810A2 Entrance End Fitting ................................................................................................................................................ 12.98 3.67 

. 
 26 05 33 23-0451 EA #810B Blank End Fitting ......................................................................................................................................................... 8.09 3.67 

. 
 26 05 33 23-0452 EA #811 Flat 90 Degree Elbow .................................................................................................................................................... 9.20 3.67 

. 
 26 05 33 23-0453 EA #815 Tee............................................................................................................................................................................... 11.58 4.58 

. 
 26 05 33 23-0454 EA #817 Internal Elbow ................................................................................................................................................................ 9.06 3.67 

. 
 26 05 33 23-0455 EA #818 External Elbow ............................................................................................................................................................... 9.06 3.67 
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. 
 26 05 33 23-0456 EA #889A End Reducer, #800 To #400...................................................................................................................................... 10.07 3.67 

XXXXXXX 
. 
 26 05 33 23-0457  #2300, 2-1/4" x 11/16" (26 05 33 23-0436) 
. 
. 

 26 05 33 23-0458 LF #2300BC, 2-1/4" x 11/16" One Piece Surface Non-Metallic Raceway Base And Cover ......................................................... 6.55 1.83 
    For Adhesive Back, Add  0.09 
    For Concrete Or Masonry Surface, Add  0.18 

. 
 26 05 33 23-0459 EA #2300WC Wire Clip ................................................................................................................................................................ 4.07 1.83 

. 
 26 05 33 23-0460 EA #2306 Cover Clip .................................................................................................................................................................... 4.39 1.83 

. 
 26 05 33 23-0461 EA #2310A Entrance End Fitting ................................................................................................................................................ 12.87 3.67 

. 
 26 05 33 23-0462 EA #2310B Blank End Fitting ....................................................................................................................................................... 8.48 3.67 

. 
 26 05 33 23-0463 EA #2310D Divided Entrance End Fitting ................................................................................................................................... 15.10 3.67 

. 
 26 05 33 23-0464 EA #2311 Flat 90 Degree Elbow .................................................................................................................................................. 9.35 3.67 

. 
 26 05 33 23-0465 EA #2311D Divided Flat 90 Degree Elbow ................................................................................................................................. 10.26 3.67 

. 
 26 05 33 23-0466 EA #2315 Tee ............................................................................................................................................................................. 11.61 4.58 

. 
 26 05 33 23-0467 EA #2317 Internal Elbow .............................................................................................................................................................. 9.35 3.67 

. 
 26 05 33 23-0468 EA #2317D Divided Internal Elbow ............................................................................................................................................. 10.27 3.67 

. 
 26 05 33 23-0469 EA #2318 External Elbow ............................................................................................................................................................. 9.35 3.67 

. 
 26 05 33 23-0470 EA #2318D Divided External Elbow............................................................................................................................................ 10.39 3.67 

. 
 26 05 33 23-0471 EA #2389A End Reducer, #2300 To #800 .................................................................................................................................. 10.69 3.67 

. 
 26 05 33 23-0472 EA #2389 End Reducer, #2300 To #400 .................................................................................................................................... 10.33 3.67 

XXXXXXX 
. 
 26 05 33 23-0473  #400, #800 Or #2300 Fittings (26 05 33 23-0436) 
. 
. 

 26 05 33 23-0474 EA #2336 Blank Cover, 4-1/2" Diameter .................................................................................................................................... 11.25 3.21 
. 

 26 05 33 23-0475 EA #2337A Extension Box, 5-1/2" Diameter ............................................................................................................................... 18.08 3.67 
. 

 26 05 33 23-0476 EA #2338-A Fixture Box, 5-1/2" Diameter .................................................................................................................................. 18.08 3.67 
. 

 26 05 33 23-0477 EA #2344 Extra Deep Device Box, 1 Gang, 2-3/4" Deep x 4-3/4" Long x 3" Wide ..................................................................... 16.33 3.67 
. 

 26 05 33 23-0478 EA #2344-2 Extra Deep Device Box, 2 Gang, 2-3/4" Deep x 4-3/4" Long x 4-7/8" Wide ............................................................ 18.55 3.67 
. 

 26 05 33 23-0479 EA #2347 1-Gang Standard Device Box, 1-3/8" Deep x 4-3/4" Long x 3" Wide ......................................................................... 16.67 5.96 
. 

 26 05 33 23-0480 EA #2347-2 2-Gang Standard Device Box, 1-3/8" Deep x 4-3/4" Long x 4-7/8" Wide ................................................................ 18.97 5.96 
. 

 26 05 33 23-0481 EA #2348 1-Gang Deep Device Box, 1-3/4" Deep x 4-3/4" Long x 3" Wide ............................................................................... 17.31 5.96 
. 

 26 05 33 23-0482 EA #2348-2 2-Gang Deep Device Box, 1-3/4" Deep x 4-3/4" Long x 4-7/8" Wide ...................................................................... 20.66 5.96 
. 

 26 05 33 23-0483 EA #2348-3 3-Gang Deep Device Box, 1-3/4" Deep x 5" Long x 7" Wide .................................................................................. 25.25 5.96 
. 

 26 05 33 23-0484 EA #2348S/51 Shallow Device And Extension Box, 7/8" Deep x 4-3/4" Long x 3" Wide ............................................................ 16.49 5.96 

XXXXXXX 
. 
 26 05 33 23-0485  #2700, 3/4" x 3/8" (26 05 33 23-0436) 
. 
. 

 26 05 33 23-0486 LF #2700, 3/4" x 3/8" One Piece Surface Non-Metallic Raceway Base And Cover ..................................................................... 4.86 1.83 
    For Concrete Or Masonry Surface, Add  0.18 

. 
 26 05 33 23-0487 EA #2700WC 3/4" Wire Clip ......................................................................................................................................................... 2.08 0.91 

. 
 26 05 33 23-0488 EA #2706 Cover Clip .................................................................................................................................................................... 3.02 0.91 

. 
 26 05 33 23-0489 EA #2710B Blank End .................................................................................................................................................................. 4.86 1.83 

. 
 26 05 33 23-0490 EA #2711 Flat 90 Degree Elbow .................................................................................................................................................. 5.77 2.29 

. 
 26 05 33 23-0491 EA #2715 Tee ............................................................................................................................................................................... 9.44 4.13 

. 
 26 05 33 23-0492 EA #2717 Internal Elbow .............................................................................................................................................................. 6.69 2.75 

. 
 26 05 33 23-0493 EA #2718 External Elbow ............................................................................................................................................................. 6.69 2.75 

. 
 26 05 33 23-0494 EA #2786 Drop Ceiling Connector ................................................................................................................................................ 7.91 3.21 

XXXXXXX 
. 
 26 05 33 23-0495  #2800, 1" x 1/2" (26 05 33 23-0436) 
. 
. 

 26 05 33 23-0496 LF #2800, 1" x 1/2" One Piece Surface Non-Metallic Raceway Base And Cover ........................................................................ 6.10 2.29 
    For Concrete Or Masonry Surface, Add  0.23 

. 
 26 05 33 23-0497 EA #2800WC 1" Wire Clip ............................................................................................................................................................ 3.10 1.37 

. 
 26 05 33 23-0498 EA #2806 Cover Clip .................................................................................................................................................................... 4.04 1.37 

. 
 26 05 33 23-0499 EA #2810B Blank End .................................................................................................................................................................. 5.87 2.29 

. 
 26 05 33 23-0500 EA #2811 Flat 90 Degree Elbow .................................................................................................................................................. 7.70 3.21 

. 
 26 05 33 23-0501 EA #2815 Tee ............................................................................................................................................................................. 11.37 5.04 

. 
 26 05 33 23-0502 EA #2817 Internal Elbow .............................................................................................................................................................. 8.63 3.67 

. 
 26 05 33 23-0503 EA #2818 External Elbow ............................................................................................................................................................. 8.63 3.67 

. 
 26 05 33 23-0504 EA #2811FO Radiused Flat 90 Degree Elbow ............................................................................................................................. 8.30 3.21 

. 
 26 05 33 23-0505 EA #2815FO Radiused Tee ........................................................................................................................................................ 12.14 5.04 

. 
 26 05 33 23-0506 EA #2817FO Radiused Internal Elbow ......................................................................................................................................... 9.31 3.67 

. 
 26 05 33 23-0507 EA #2818FO Radiused External Elbow ........................................................................................................................................ 9.23 3.67 

. 
 26 05 33 23-0508 EA #2886 Drop Ceiling Connector ................................................................................................................................................ 9.75 4.13 

. 
 26 05 33 23-0509 EA #2889 2800-2700 Reducer ..................................................................................................................................................... 8.84 3.67 

XXXXXXX 
. 
 26 05 33 23-0510  #2900, 1-1/2" x 3/4" (26 05 33 23-0436) 
. 
. 

 26 05 33 23-0511 LF #2900, 1-1/2" x 3/4" One Piece Surface Non-Metallic Raceway Base And Cover .................................................................. 7.43 2.75 
    For Concrete Or Masonry Surface, Add  0.28 

. 
 26 05 33 23-0512 EA #2900WC 1-1/2" Wire Clip ...................................................................................................................................................... 4.11 1.83 

. 
 26 05 33 23-0513 EA #2906 Cover Clip .................................................................................................................................................................... 5.03 1.83 

. 
 26 05 33 23-0514 EA #2910B Blank End .................................................................................................................................................................. 6.86 2.75 

. 
 26 05 33 23-0515 EA #2911 Flat 90 Degree Elbow .................................................................................................................................................. 8.70 3.67 

. 
 26 05 33 23-0516 EA #2911FO Radiused Flat 90 Degree Elbow ............................................................................................................................. 9.57 3.67 

. 
 26 05 33 23-0517 EA #2915 Tee ............................................................................................................................................................................. 12.36 5.50 

. 
 26 05 33 23-0518 EA #2915FO Radiused Tee ........................................................................................................................................................ 13.25 5.50 

. 
 26 05 33 23-0519 EA #2917FO Radiused Internal Elbow ....................................................................................................................................... 10.52 4.13 

. 
 26 05 33 23-0520 EA #2917 Internal Elbow .............................................................................................................................................................. 9.61 4.13 
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. 
 26 05 33 23-0521 EA #2918 External Elbow ............................................................................................................................................................. 9.61 4.13 

. 
 26 05 33 23-0522 EA #2918FO Radiused External Elbow ...................................................................................................................................... 10.73 4.13 

. 
 26 05 33 23-0523 EA #2986 Drop Ceiling Connector................................................................................................................................................ 9.75 4.13 

. 
 26 05 33 23-0524 EA #2989 2900-2800 Reducer ................................................................................................................................................... 10.85 4.58 

. 
 26 05 33 23-0525 EA #2989A 2900-2700 Reducer ................................................................................................................................................. 10.65 4.58 

XXXXXXX 
. 
 26 05 33 23-0526  Two Piece Surface Non-Metallic Raceways (26 05 33 23-0435) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. (Wiremold or approved equal). 

. 

. 
 26 05 33 23-0527  #5000, 5" x 1" (26 05 33 23-0526) 
. 
. 

 26 05 33 23-0528 LF #5000B, 5" x 1" Two Piece Surface Non-Metallic Raceway Base ........................................................................................ 11.63 4.13 
    For Concrete Or Masonry Surface, Add  0.41 

. 
 26 05 33 23-0529 LF #5000C Cover, Black, Gray Or White ................................................................................................................................... 11.06 4.13 

. 
 26 05 33 23-0530 LF #5000C Cover, Vinyl, Black Or Gray .................................................................................................................................... 11.06 4.13 

. 
 26 05 33 23-0531 LF #5000C Cover, Oak Veneer.................................................................................................................................................. 17.67 4.13 

. 
 26 05 33 23-0532 LF #5000C Cover, Wood ........................................................................................................................................................... 14.93 4.13 

. 
 26 05 33 23-0533 LF #5000T Quarter Round Trim, Black, Gray Or White ............................................................................................................... 1.56 0.46 

. 
 26 05 33 23-0534 LF #5000T Quarter Round Trim, Vinyl, Black Or Gray ................................................................................................................. 1.56 0.46 

. 
 26 05 33 23-0535 LF #5000T Quarter Round Trim, Oak Veneer .............................................................................................................................. 4.98 0.46 

. 
 26 05 33 23-0536 LF #5000T Quarter Round Trim, Wood Veneer ........................................................................................................................... 3.20 0.46 

. 
 26 05 33 23-0537 EA #5001 Base Coupling ........................................................................................................................................................... 10.96 4.58 

. 
 26 05 33 23-0538 EA #5004 Blank/Coax Adapter ..................................................................................................................................................... 6.30 2.29 

. 
 26 05 33 23-0539 EA #5005 Low Voltage Blank Plate .............................................................................................................................................. 8.31 2.75 

. 
 26 05 33 23-0540 EA #5006 Cover Clip .................................................................................................................................................................. 11.91 4.58 

. 
 26 05 33 23-0541 EA #5006A Internal Wire Guard ................................................................................................................................................. 11.01 4.58 

. 
 26 05 33 23-0542 EA #5007C Device Bracket ........................................................................................................................................................ 12.48 4.58 

. 
 26 05 33 23-0543 EA #5007C-1 Device Plate ......................................................................................................................................................... 23.16 9.17 

. 
 26 05 33 23-0544 EA #5007C-2 Deep Device Plate ............................................................................................................................................... 23.40 9.17 

. 
 26 05 33 23-0545 EA #5010 End Cap, Right Or Left............................................................................................................................................... 20.16 8.71 

. 
 26 05 33 23-0546 EA #5010A Entrance End Feed.................................................................................................................................................. 38.70 14.21 

. 
 26 05 33 23-0547 EA #5017B Internal Base Elbow................................................................................................................................................. 26.95 11.46 

. 
 26 05 33 23-0548 EA #5017C Internal Cover Elbow ............................................................................................................................................... 24.26 9.17 

. 
 26 05 33 23-0549 EA #5017WG Internal Elbow Wire Guard ................................................................................................................................... 16.72 6.87 

. 
 26 05 33 23-0550 EA #5018B External Base Elbow ............................................................................................................................................... 27.01 11.46 

. 
 26 05 33 23-0551 EA #5018C External Cover Elbow .............................................................................................................................................. 24.83 9.17 

. 
 26 05 33 23-0552 EA #5018WG External Elbow Wire Guard ................................................................................................................................. 11.12 4.58 

XXXXXXX 
. 
 26 05 33 23-0553  #5400, 5-1/4" x 1-11/16" (26 05 33 23-0526) 
. 
. 

 26 05 33 23-0554 LF #5400TB Two Compartment, 5-1/4" x 1-11/16" Two Piece Surface Non-Metallic Raceway Base........................................ 12.35 4.13 
    For Concrete Or Masonry Surface, Add  0.41 

. 
 26 05 33 23-0555 LF #5400TC Twin Snap Cover..................................................................................................................................................... 2.53 0.46 

. 
 26 05 33 23-0556 EA #5400TWC Twin Snap Cover Wire Clips ................................................................................................................................ 5.01 2.29 

. 
 26 05 33 23-0557 EA #5406A Cover Clip .................................................................................................................................................................. 6.93 2.75 

. 
 26 05 33 23-0558 EA #5408 Transition Fitting ........................................................................................................................................................ 47.16 14.21 

. 
 26 05 33 23-0559 EA #5450 5-5/32" x 6" Device Bracket ....................................................................................................................................... 17.90 4.58 

. 
 26 05 33 23-0560 EA #5450A3 7-19/32" x 7-1/2" Device Bracket ........................................................................................................................... 23.22 4.58 

. 
 26 05 33 23-0561 EA #5410 End Cap ..................................................................................................................................................................... 22.75 8.71 

. 
 26 05 33 23-0562 EA #5410DFO Radiused Divided Entrance Cap Fitting.............................................................................................................. 43.68 14.21 

. 
 26 05 33 23-0563 EA #5411FO Radiused Flat 90 Degree Elbow ........................................................................................................................... 39.23 11.46 

. 
 26 05 33 23-0564 EA #5415 Tee Fitting .................................................................................................................................................................. 45.73 14.21 

. 
 26 05 33 23-0565 EA #5417FO Radiused Internal Elbow ....................................................................................................................................... 38.77 14.21 

. 
 26 05 33 23-0566 EA #5418 External Elbow ........................................................................................................................................................... 39.27 14.21 

. 
 26 05 33 23-0567 EA #5474 Transition Fitting ........................................................................................................................................................ 40.63 14.21 

XXXXXXX 
. 
 26 05 33 23-0568  #5500, 6-11/16" x 1-11/16" (26 05 33 23-0526) 
. 
. 

 26 05 33 23-0569 LF #5500BD Three Compartment Divided, 6-11/16" x 1-11/16" Two Piece Surface Non-Metallic Raceway Base .................... 15.15 4.13 
    For Concrete Or Masonry Surface, Add  0.41 

. 
 26 05 33 23-0570 LF #5500C Cover ......................................................................................................................................................................... 5.12 0.46 

. 
 26 05 33 23-0571 LF #5500D Divider ....................................................................................................................................................................... 2.38 0.46 

. 
 26 05 33 23-0572 EA #5500WC Wire Clips .............................................................................................................................................................. 5.73 2.29 

. 
 26 05 33 23-0573 EA #5506 Cover Clip .................................................................................................................................................................... 9.01 2.75 

. 
 26 05 33 23-0574 EA #5506B Base Seam Clip Fitting .............................................................................................................................................. 6.70 2.75 

. 
 26 05 33 23-0575 EA #5507AD Modular Furniture Adapter ...................................................................................................................................... 8.61 2.75 

. 
 26 05 33 23-0576 EA #5507B Blank Faceplate ......................................................................................................................................................... 8.43 2.75 

. 
 26 05 33 23-0577 EA #5507D Duplex Receptacle Faceplate ................................................................................................................................... 8.68 2.75 

. 
 26 05 33 23-0578 EA #5507FRJ Dual RJ Connector Faceplate ............................................................................................................................... 8.67 2.75 

. 
 26 05 33 23-0579 EA #5507R Rectangular Receptacle Faceplate ........................................................................................................................... 8.68 2.75 

. 
 26 05 33 23-0580 EA #5507RJ Dual RJ Connector Faceplate ................................................................................................................................. 8.68 2.75 

. 
 26 05 33 23-0581 EA #5507S Rectangular Spacer Fitting ........................................................................................................................................ 8.62 2.75 

. 
 26 05 33 23-0582 EA #5507SW Switch Faceplate .................................................................................................................................................... 8.43 2.75 

. 
 26 05 33 23-0583 EA #5507T1 Twistlock Faceplate ................................................................................................................................................. 8.61 2.75 

. 
 26 05 33 23-0584 EA #5507T2 Single Receptacle Faceplate ................................................................................................................................... 8.72 2.75 

. 
 26 05 33 23-0585 EA #5550 6-5/8" x 6" Device Bracket ......................................................................................................................................... 20.98 4.58 

. 
 26 05 33 23-0586 EA #5550A4 9-5/8" x 7-1/2" Device Bracket ............................................................................................................................... 28.68 4.58 

. 
 26 05 33 23-0587 EA #5510 End Cap ..................................................................................................................................................................... 24.59 8.71 

. 
 26 05 33 23-0588 EA #5510D Entrance End Fitting ................................................................................................................................................ 49.11 14.21 

. 
 26 05 33 23-0589 EA #5511FO Radiused Flat 90 Degree Elbow ........................................................................................................................... 44.88 11.46 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 33 Raceway And Boxes For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 172  County of San Mateo, Mechanical Works 

. 
 26 05 33 23-0590 EA #5514A Backfeed Connector ................................................................................................................................................ 35.90 11.46 

. 
 26 05 33 23-0591 EA #5515 Tee Fitting .................................................................................................................................................................. 51.77 14.21 

. 
 26 05 33 23-0592 EA #5517FO Radiused Internal Elbow ....................................................................................................................................... 42.39 14.21 

. 
 26 05 33 23-0593 EA #5518 External Elbow ........................................................................................................................................................... 43.50 14.21 

. 
 26 05 33 23-0594 EA #5518FO Radiused External Elbow ...................................................................................................................................... 44.52 14.21 

. 
 26 05 33 23-0595 EA #5574 Transition Fitting ........................................................................................................................................................ 45.34 14.21 

. 
 26 05 33 23-0596 EA #5574A Transition Fitting ...................................................................................................................................................... 54.94 14.21 

XXXXXXX 
. 
 26 05 36  Cable Trays For Electrical Systems (26 05) 
. 
. 
 26 05 36 00-0001  Cable Trays (26 05 36) 

Note: Excludes supporting hangers. 
. 
. 
 26 05 36 00-0002  Ladder Bottom Galvanized Steel Cable Tray (26 05 36 00-0001) 
. 
. 
 26 05 36 00-0003  4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray 

(26 05 36 00-0002) 
. 
. 
 26 05 36 00-0004  4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0005 LF  6" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 25.87 9.63 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.78 

. 
 26 05 36 00-0006 LF  9" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 27.85 10.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.93 
. 

 26 05 36 00-0007 LF  12" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 30.38 11.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.11 

. 
 26 05 36 00-0008 LF  18" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 33.35 11.83 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.35 
. 

 26 05 36 00-0009 LF  24" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 36.05 12.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.59 

. 
 26 05 36 00-0010 LF  30" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 43.35 14.14 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.16 
. 

 26 05 36 00-0011 LF  36" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 48.86 16.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.54 

XXXXXXX 
. 
 26 05 36 00-0012  6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0013 LF  6" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 24.68 9.43 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.68 

. 
 26 05 36 00-0014 LF  9" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 26.56 10.03 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.82 
. 

 26 05 36 00-0015 LF  12" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 28.48 10.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.94 

. 
 26 05 36 00-0016 LF  18" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 30.87 11.53 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.13 
. 

 26 05 36 00-0017 LF  24" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 32.91 11.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.30 

. 
 26 05 36 00-0018 LF  30" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 38.49 13.74 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.71 
. 

 26 05 36 00-0019 LF  36" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 42.11 15.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.96 

XXXXXXX 
. 
 26 05 36 00-0020  9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0021 LF  6" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 23.90 9.33 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.62 

. 
 26 05 36 00-0022 LF  9" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 24.67 9.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.66 
. 

 26 05 36 00-0023 LF  12" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 26.86 10.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.84 

. 
 26 05 36 00-0024 LF  18" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 29.11 10.73 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.01 
. 

 26 05 36 00-0025 LF  24" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 31.10 11.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.19 

. 
 26 05 36 00-0026 LF  30" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 33.86 12.03 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.39 
. 

 26 05 36 00-0027 LF  36" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 36.47 13.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.56 

XXXXXXX 
. 
 26 05 36 00-0028  12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0029 LF  6" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 23.13 8.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.57 

. 
 26 05 36 00-0030 LF  9" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 23.61 9.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.60 
. 

 26 05 36 00-0031 LF  12" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 24.96 9.63 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.70 

. 
 26 05 36 00-0032 LF  18" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 26.38 10.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.80 
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. 
 26 05 36 00-0033 LF  24" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 27.17 10.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.88 
. 

 26 05 36 00-0034 LF  30" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 29.83 10.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.07 

. 
 26 05 36 00-0035 LF  36" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 31.41 11.43 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.19 

XXXXXXX 
. 
 26 05 36 00-0036  18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0037 LF  6" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 22.77 8.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.55 

. 
 26 05 36 00-0038 LF  9" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 23.19 8.93 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.57 
. 

 26 05 36 00-0039 LF  12" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 24.54 9.43 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.67 

. 
 26 05 36 00-0040 LF  18" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 25.74 9.83 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.75 
. 

 26 05 36 00-0041 LF  24" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 26.10 9.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.78 

. 
 26 05 36 00-0042 LF  30" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 27.82 10.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.89 
. 

 26 05 36 00-0043 LF  36" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 29.08 11.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.97 

XXXXXXX 
. 
 26 05 36 00-0044  4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0045  12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0046 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 220.54 100.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.68 
. 

 26 05 36 00-0047 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 248.10 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.26 
. 

 26 05 36 00-0048 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 273.23 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.77 
. 

 26 05 36 00-0049 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 339.41 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.01 
. 

 26 05 36 00-0050 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 387.82 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.93 
. 

 26 05 36 00-0051 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 453.63 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.65 
. 

 26 05 36 00-0052 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 521.59 229.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.06 

XXXXXXX 
. 
 26 05 36 00-0053  24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0054 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 283.61 104.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.64 
. 

 26 05 36 00-0055 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 313.03 120.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.28 
. 

 26 05 36 00-0056 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 339.68 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.83 
. 

 26 05 36 00-0057 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 402.79 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.44 
. 

 26 05 36 00-0058 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 456.33 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.58 
. 

 26 05 36 00-0059 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 511.49 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.93 
. 

 26 05 36 00-0060 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 596.90 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.59 

XXXXXXX 
. 
 26 05 36 00-0061  36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
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. 

. 
 26 05 36 00-0062 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 303.24 109.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.21 

. 
 26 05 36 00-0063 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 338.61 126.55 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.32 

. 
 26 05 36 00-0064 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 369.72 141.60 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.17 

. 
 26 05 36 00-0065 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 450.02 178.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.15 

. 
 26 05 36 00-0066 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 516.79 209.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.25 

. 
 26 05 36 00-0067 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 602.85 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.23 

. 
 26 05 36 00-0068 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 691.47 282.79 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.59 

XXXXXXX 
. 
 26 05 36 00-0069  12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0070 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 162.65 72.90 

    For 60 Degree Bend, Deduct  -25.74 
    For 30 Degree Bend, Deduct  -46.95 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.19 

. 
 26 05 36 00-0071 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 188.54 87.44 
    For 60 Degree Bend, Deduct  -28.71 
    For 30 Degree Bend, Deduct  -52.71 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.57 

. 
 26 05 36 00-0072 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 211.69 100.29 
    For 60 Degree Bend, Deduct  -31.42 
    For 30 Degree Bend, Deduct  -57.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.81 

. 
 26 05 36 00-0073 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 258.28 126.75 
    For 60 Degree Bend, Deduct  -36.65 
    For 30 Degree Bend, Deduct  -68.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.27 

. 
 26 05 36 00-0074 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 319.24 155.24 
    For 60 Degree Bend, Deduct  -45.84 
    For 30 Degree Bend, Deduct  -85.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.99 

. 
 26 05 36 00-0075 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 374.37 178.20 
    For 60 Degree Bend, Deduct  -55.22 
    For 30 Degree Bend, Deduct  -101.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.59 

. 
 26 05 36 00-0076 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 429.37 209.19 
    For 60 Degree Bend, Deduct  -61.50 
    For 30 Degree Bend, Deduct  -114.12 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.50 

XXXXXXX 
. 
 26 05 36 00-0077  24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0078 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 177.40 75.21 

    For 60 Degree Bend, Deduct  -29.73 
    For 30 Degree Bend, Deduct  -53.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.48 

. 
 26 05 36 00-0079 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 206.60 90.66 
    For 60 Degree Bend, Deduct  -33.42 
    For 30 Degree Bend, Deduct  -60.74 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.10 

. 
 26 05 36 00-0080 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 236.66 104.69 
    For 60 Degree Bend, Deduct  -37.97 
    For 30 Degree Bend, Deduct  -69.10 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.94 

. 
 26 05 36 00-0081 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 286.72 133.68 
    For 60 Degree Bend, Deduct  -43.36 
    For 30 Degree Bend, Deduct  -79.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.53 
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. 
 26 05 36 00-0082 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 354.04 166.07 
    For 60 Degree Bend, Deduct  -53.19 
    For 30 Degree Bend, Deduct  -97.87 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.57 

. 
 26 05 36 00-0083 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 413.46 192.64 
    For 60 Degree Bend, Deduct  -62.61 
    For 30 Degree Bend, Deduct  -115.05 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.30 

. 
 26 05 36 00-0084 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 488.08 229.34 
    For 60 Degree Bend, Deduct  -73.17 
    For 30 Degree Bend, Deduct  -134.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.70 

XXXXXXX 
. 
 26 05 36 00-0085  36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0086 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 204.11 77.61 

    For 60 Degree Bend, Deduct  -37.62 
    For 30 Degree Bend, Deduct  -67.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.95 

. 
 26 05 36 00-0087 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 236.09 94.26 
    For 60 Degree Bend, Deduct  -41.78 
    For 30 Degree Bend, Deduct  -74.87 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.76 

. 
 26 05 36 00-0088 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 263.02 109.40 
    For 60 Degree Bend, Deduct  -44.86 
    For 30 Degree Bend, Deduct  -80.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.19 

. 
 26 05 36 00-0089 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 323.49 141.60 
    For 60 Degree Bend, Deduct  -52.46 
    For 30 Degree Bend, Deduct  -95.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.55 

. 
 26 05 36 00-0090 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 389.50 178.20 
    For 60 Degree Bend, Deduct  -60.22 
    For 30 Degree Bend, Deduct  -110.26 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.10 

. 
 26 05 36 00-0091 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 468.04 209.19 
    For 60 Degree Bend, Deduct  -74.26 
    For 30 Degree Bend, Deduct  -135.38 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.37 

. 
 26 05 36 00-0092 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 554.87 253.21 
    For 60 Degree Bend, Deduct  -86.03 
    For 30 Degree Bend, Deduct  -157.46 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.38 

XXXXXXX 
. 
 26 05 36 00-0093  12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0094 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 232.43 100.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.89 
. 

 26 05 36 00-0095 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 257.73 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.23 
. 

 26 05 36 00-0096 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 280.08 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.46 
. 

 26 05 36 00-0097 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 330.77 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.14 
. 

 26 05 36 00-0098 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 372.09 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.36 
. 

 26 05 36 00-0099 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 415.32 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.82 
. 

 26 05 36 00-0100 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 465.65 228.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.49 

XXXXXXX 
. 
 26 05 36 00-0101  24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
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. 
 26 05 36 00-0102 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 266.65 104.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.95 

. 
 26 05 36 00-0103 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 295.12 120.33 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.48 

. 
 26 05 36 00-0104 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 321.16 133.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.97 

. 
 26 05 36 00-0105 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 380.28 166.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.19 

. 
 26 05 36 00-0106 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 429.82 192.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.93 

. 
 26 05 36 00-0107 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 479.22 218.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.70 

. 
 26 05 36 00-0108 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 551.15 253.21 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.01 

XXXXXXX 
. 
 26 05 36 00-0109  36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0110 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 306.78 109.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.57 
. 

 26 05 36 00-0111 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 340.12 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.46 
. 

 26 05 36 00-0112 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 366.66 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.86 
. 

 26 05 36 00-0113 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 438.13 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.96 
. 

 26 05 36 00-0114 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 491.27 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.69 
. 

 26 05 36 00-0115 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 563.23 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.27 
. 

 26 05 36 00-0116 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 643.85 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.82 

XXXXXXX 
. 
 26 05 36 00-0117  12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0118 EA  6" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 425.59 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.51 
. 

 26 05 36 00-0119 EA  9" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 461.07 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.67 
. 

 26 05 36 00-0120 EA  12" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 483.03 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.08 
. 

 26 05 36 00-0121 EA  18" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 536.93 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.64 
. 

 26 05 36 00-0122 EA  24" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 604.52 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.19 
. 

 26 05 36 00-0123 EA  30" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 662.58 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.65 
. 

 26 05 36 00-0124 EA  36" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 749.97 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.27 

XXXXXXX 
. 
 26 05 36 00-0125  24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0126 EA  6" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 512.59 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.83 
. 

 26 05 36 00-0127 EA  9" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 553.88 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.28 
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. 
 26 05 36 00-0128 EA  12" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting......................................................................................................................................................................... 579.08 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.85 

. 
 26 05 36 00-0129 EA  18" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting......................................................................................................................................................................... 610.41 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.78 

. 
 26 05 36 00-0130 EA  24" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting......................................................................................................................................................................... 710.59 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.99 

. 
 26 05 36 00-0131 EA  30" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting......................................................................................................................................................................... 762.46 320.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.52 

. 
 26 05 36 00-0132 EA  36" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting......................................................................................................................................................................... 909.40 370.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.07 

XXXXXXX 
. 
 26 05 36 00-0133  36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0134 EA  6" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 627.25 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.62 
. 

 26 05 36 00-0135 EA  9" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 676.51 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.55 
. 

 26 05 36 00-0136 EA  12" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 716.91 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.43 
. 

 26 05 36 00-0137 EA  18" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 793.32 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.26 
. 

 26 05 36 00-0138 EA  24" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 901.76 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.56 
. 

 26 05 36 00-0139 EA  30" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 976.53 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.78 
. 

 26 05 36 00-0140 EA  36" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,114.37 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.00 

XXXXXXX 
. 
 26 05 36 00-0141  12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0142 EA  6" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 475.00 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.65 
. 

 26 05 36 00-0143 EA  9" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 488.27 185.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.39 
. 

 26 05 36 00-0144 EA  12" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 502.08 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.16 
. 

 26 05 36 00-0145 EA  18" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 532.88 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.85 
. 

 26 05 36 00-0146 EA  24" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 551.71 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.95 
. 

 26 05 36 00-0147 EA  30" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 600.93 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.04 
. 

 26 05 36 00-0148 EA  36" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 652.91 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.03 

XXXXXXX 
. 
 26 05 36 00-0149  24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0150 EA  6" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 642.57 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.21 
. 

 26 05 36 00-0151 EA  9" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 660.53 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.34 
. 

 26 05 36 00-0152 EA  12" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 679.62 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.53 
. 

 26 05 36 00-0153 EA  18" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 722.48 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.14 
. 

 26 05 36 00-0154 EA  24" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 750.79 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.02 
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. 
 26 05 36 00-0155 EA  30" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting ................................................................................................................................................................................. 804.33 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.17 

. 
 26 05 36 00-0156 EA  36" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting ................................................................................................................................................................................. 876.06 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.54 

XXXXXXX 
. 
 26 05 36 00-0157  36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0158 EA  6" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 949.68 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.53 
. 

 26 05 36 00-0159 EA  9" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 973.19 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.10 
. 

 26 05 36 00-0160 EA  12" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 998.78 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.77 
. 

 26 05 36 00-0161 EA  18" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,046.47 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.54 
. 

 26 05 36 00-0162 EA  24" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,077.51 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.49 
. 

 26 05 36 00-0163 EA  30" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,157.04 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.63 
. 

 26 05 36 00-0164 EA  36" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,235.82 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -94.96 

XXXXXXX 
. 
 26 05 36 00-0165  12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0166 EA  6" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 530.69 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.01 
. 

 26 05 36 00-0167 EA  9" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 557.87 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.68 
. 

 26 05 36 00-0168 EA  12" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 593.59 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.09 
. 

 26 05 36 00-0169 EA  18" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 634.48 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.84 
. 

 26 05 36 00-0170 EA  24" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 715.63 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.84 
. 

 26 05 36 00-0171 EA  30" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 789.36 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.32 
. 

 26 05 36 00-0172 EA  36" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 859.45 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.07 

XXXXXXX 
. 
 26 05 36 00-0173  24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0174 EA  6" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 696.62 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.40 
. 

 26 05 36 00-0175 EA  9" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 731.26 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.52 
. 

 26 05 36 00-0176 EA  12" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 768.35 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.76 
. 

 26 05 36 00-0177 EA  18" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 818.66 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.14 
. 

 26 05 36 00-0178 EA  24" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 920.33 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.16 
. 

 26 05 36 00-0179 EA  30" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 991.67 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.74 
. 

 26 05 36 00-0180 EA  36" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,103.44 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.90 

XXXXXXX 
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. 
 26 05 36 00-0181  36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0182 EA  6" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 852.64 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.19 
. 

 26 05 36 00-0183 EA  9" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 901.39 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.41 
. 

 26 05 36 00-0184 EA  12" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 954.83 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.86 
. 

 26 05 36 00-0185 EA  18" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,038.97 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.02 
. 

 26 05 36 00-0186 EA  24" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,197.10 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.27 
. 

 26 05 36 00-0187 EA  30" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,308.31 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.78 
. 

 26 05 36 00-0188 EA  36" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,438.54 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.25 

XXXXXXX 
. 
 26 05 36 00-0189  12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0190 EA  6" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 588.99 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.84 
. 

 26 05 36 00-0191 EA  9" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 619.12 253.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.80 
. 

 26 05 36 00-0192 EA  12" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 660.25 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.76 
. 

 26 05 36 00-0193 EA  18" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 707.71 283.39 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.16 
. 

 26 05 36 00-0194 EA  24" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 797.12 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.98 
. 

 26 05 36 00-0195 EA  30" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 887.27 343.57 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.10 
. 

 26 05 36 00-0196 EA  36" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 967.57 370.03 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.92 

XXXXXXX 
. 
 26 05 36 00-0197  24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0198 EA  6" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 809.71 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.71 
. 

 26 05 36 00-0199 EA  9" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 847.87 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.18 
. 

 26 05 36 00-0200 EA  12" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 888.47 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.78 
. 

 26 05 36 00-0201 EA  18" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 946.51 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.92 
. 

 26 05 36 00-0202 EA  24" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,056.61 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.79 
. 

 26 05 36 00-0203 EA  30" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,137.08 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.28 
. 

 26 05 36 00-0204 EA  36" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,272.03 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.76 

XXXXXXX 
. 
 26 05 36 00-0205  36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0206 EA  6" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,010.70 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.00 
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. 
 26 05 36 00-0207 EA  9" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,066.47 320.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.92 

. 
 26 05 36 00-0208 EA  12" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,126.94 343.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -84.08 

. 
 26 05 36 00-0209 EA  18" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,228.63 370.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -91.99 

. 
 26 05 36 00-0210 EA  24" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,407.84 437.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -104.34 

. 
 26 05 36 00-0211 EA  30" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,536.61 480.55 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -113.61 

. 
 26 05 36 00-0212 EA  36" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,684.40 535.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -123.83 

XXXXXXX 
. 
 26 05 36 00-0213  6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0214  12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0215 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 212.97 100.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.92 
. 

 26 05 36 00-0216 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 239.93 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.45 
. 

 26 05 36 00-0217 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 264.35 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.88 
. 

 26 05 36 00-0218 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 327.89 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.85 
. 

 26 05 36 00-0219 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 374.85 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.63 
. 

 26 05 36 00-0220 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 436.58 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.94 
. 

 26 05 36 00-0221 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 501.66 229.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.06 

XXXXXXX 
. 
 26 05 36 00-0222  24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0223 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 268.00 104.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.08 
. 

 26 05 36 00-0224 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 296.94 120.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.67 
. 

 26 05 36 00-0225 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 322.99 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.16 
. 

 26 05 36 00-0226 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 384.78 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.64 
. 

 26 05 36 00-0227 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 437.00 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.65 
. 

 26 05 36 00-0228 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 490.47 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.83 
. 

 26 05 36 00-0229 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 571.92 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.09 

XXXXXXX 
. 
 26 05 36 00-0230  36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0231 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 285.95 109.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.49 
. 

 26 05 36 00-0232 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 320.36 126.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.49 
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. 
 26 05 36 00-0233 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 350.63 141.60 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.26 

. 
 26 05 36 00-0234 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 428.17 178.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.97 

. 
 26 05 36 00-0235 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 492.78 209.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.84 

. 
 26 05 36 00-0236 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 574.03 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.35 

. 
 26 05 36 00-0237 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 660.00 282.79 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.44 

XXXXXXX 
. 
 26 05 36 00-0238  12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0239 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 156.76 72.90 

    For 60 Degree Bend, Deduct  -23.80 
    For 30 Degree Bend, Deduct  -43.71 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -9.60 

. 
 26 05 36 00-0240 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 182.41 87.44 
    For 60 Degree Bend, Deduct  -26.69 
    For 30 Degree Bend, Deduct  -49.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.96 

. 
 26 05 36 00-0241 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 205.33 100.29 
    For 60 Degree Bend, Deduct  -29.32 
    For 30 Degree Bend, Deduct  -54.43 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.18 

. 
 26 05 36 00-0242 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 251.56 126.75 
    For 60 Degree Bend, Deduct  -34.44 
    For 30 Degree Bend, Deduct  -64.43 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.60 

. 
 26 05 36 00-0243 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 310.59 155.24 
    For 60 Degree Bend, Deduct  -42.99 
    For 30 Degree Bend, Deduct  -80.27 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.12 

. 
 26 05 36 00-0244 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 363.32 178.20 
    For 60 Degree Bend, Deduct  -51.58 
    For 30 Degree Bend, Deduct  -95.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.48 

. 
 26 05 36 00-0245 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 417.85 209.19 
    For 60 Degree Bend, Deduct  -57.69 
    For 30 Degree Bend, Deduct  -107.78 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.35 

XXXXXXX 
. 
 26 05 36 00-0246  24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0247 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 169.96 75.21 

    For 60 Degree Bend, Deduct  -27.27 
    For 30 Degree Bend, Deduct  -49.63 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.73 

. 
 26 05 36 00-0248 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 198.67 90.66 
    For 60 Degree Bend, Deduct  -30.80 
    For 30 Degree Bend, Deduct  -56.38 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.31 

. 
 26 05 36 00-0249 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 227.78 104.69 
    For 60 Degree Bend, Deduct  -35.04 
    For 30 Degree Bend, Deduct  -64.22 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.06 

. 
 26 05 36 00-0250 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 277.60 133.68 
    For 60 Degree Bend, Deduct  -40.35 
    For 30 Degree Bend, Deduct  -74.69 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.62 

. 
 26 05 36 00-0251 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 342.99 166.07 
    For 60 Degree Bend, Deduct  -49.54 
    For 30 Degree Bend, Deduct  -91.80 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.46 
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. 
 26 05 36 00-0252 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 400.25 192.64 
    For 60 Degree Bend, Deduct  -58.25 
    For 30 Degree Bend, Deduct  -107.79 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.98 

. 
 26 05 36 00-0253 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 472.95 229.34 
    For 60 Degree Bend, Deduct  -68.17 
    For 30 Degree Bend, Deduct  -126.36 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.19 

XXXXXXX 
. 
 26 05 36 00-0254  36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0255 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 193.42 77.61 

    For 60 Degree Bend, Deduct  -34.09 
    For 30 Degree Bend, Deduct  -61.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.88 

. 
 26 05 36 00-0256 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 224.80 94.26 
    For 60 Degree Bend, Deduct  -38.06 
    For 30 Degree Bend, Deduct  -68.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.63 

. 
 26 05 36 00-0257 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 251.50 109.40 
    For 60 Degree Bend, Deduct  -41.06 
    For 30 Degree Bend, Deduct  -74.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.03 

. 
 26 05 36 00-0258 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 311.00 141.60 
    For 60 Degree Bend, Deduct  -48.33 
    For 30 Degree Bend, Deduct  -88.43 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.30 

. 
 26 05 36 00-0259 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 376.29 178.20 
    For 60 Degree Bend, Deduct  -55.86 
    For 30 Degree Bend, Deduct  -103.00 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.78 

. 
 26 05 36 00-0260 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 450.99 209.19 
    For 60 Degree Bend, Deduct  -68.63 
    For 30 Degree Bend, Deduct  -126.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.67 

. 
 26 05 36 00-0261 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 535.90 253.21 
    For 60 Degree Bend, Deduct  -79.77 
    For 30 Degree Bend, Deduct  -147.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.49 

XXXXXXX 
. 
 26 05 36 00-0262  12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0263 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 227.21 100.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.36 
. 

 26 05 36 00-0264 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 252.39 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.69 
. 

 26 05 36 00-0265 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 274.55 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.90 
. 

 26 05 36 00-0266 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 315.72 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.64 
. 

 26 05 36 00-0267 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 366.09 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.76 
. 

 26 05 36 00-0268 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 408.84 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.17 
. 

 26 05 36 00-0269 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 458.92 228.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.81 

XXXXXXX 
. 
 26 05 36 00-0270  24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0271 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 259.27 104.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.21 
. 

 26 05 36 00-0272 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 287.56 120.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.73 
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. 
 26 05 36 00-0273 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 313.29 133.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.19 

. 
 26 05 36 00-0274 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 371.99 166.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.36 

. 
 26 05 36 00-0275 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 421.12 192.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.06 

. 
 26 05 36 00-0276 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 470.03 218.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.78 

. 
 26 05 36 00-0277 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 540.82 253.21 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.98 

XXXXXXX 
. 
 26 05 36 00-0278  36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0279 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 296.82 109.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.57 
. 

 26 05 36 00-0280 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 329.79 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.43 
. 

 26 05 36 00-0281 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 356.21 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.82 
. 

 26 05 36 00-0282 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 426.85 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.83 
. 

 26 05 36 00-0283 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 479.87 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.55 
. 

 26 05 36 00-0284 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 550.26 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.97 
. 

 26 05 36 00-0285 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 630.05 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.44 

XXXXXXX 
. 
 26 05 36 00-0286  12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0287 EA  6" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 417.54 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.70 
. 

 26 05 36 00-0288 EA  9" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 452.43 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.81 
. 

 26 05 36 00-0289 EA  12" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 473.90 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.17 
. 

 26 05 36 00-0290 EA  18" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 526.48 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.59 
. 

 26 05 36 00-0291 EA  24" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 592.27 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.96 
. 

 26 05 36 00-0292 EA  30" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 647.93 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.19 
. 

 26 05 36 00-0293 EA  36" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 733.40 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.61 

XXXXXXX 
. 
 26 05 36 00-0294  24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0295 EA  6" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 499.98 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.56 
. 

 26 05 36 00-0296 EA  9" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 540.67 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.96 
. 

 26 05 36 00-0297 EA  12" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 565.39 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.48 
. 

 26 05 36 00-0298 EA  18" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 622.53 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.99 
. 

 26 05 36 00-0299 EA  24" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 694.50 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.38 
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. 
 26 05 36 00-0300 EA  30" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 744.93 320.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.77 

. 
 26 05 36 00-0301 EA  36" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 886.95 370.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.82 

XXXXXXX 
. 
 26 05 36 00-0302  36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0303 EA  6" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 608.40 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.73 
. 

 26 05 36 00-0304 EA  9" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 656.94 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.59 
. 

 26 05 36 00-0305 EA  12" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 696.02 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.34 
. 

 26 05 36 00-0306 EA  18" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 770.87 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.02 
. 

 26 05 36 00-0307 EA  24" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 876.42 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.02 
. 

 26 05 36 00-0308 EA  30" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 948.91 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.02 
. 

 26 05 36 00-0309 EA  36" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,084.71 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.03 

XXXXXXX 
. 
 26 05 36 00-0310  12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0311 EA  6" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 461.31 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.28 
. 

 26 05 36 00-0312 EA  9" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 474.46 185.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.01 
. 

 26 05 36 00-0313 EA  12" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 488.15 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.77 
. 

 26 05 36 00-0314 EA  18" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 518.71 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.44 
. 

 26 05 36 00-0315 EA  24" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 537.30 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.51 
. 

 26 05 36 00-0316 EA  30" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 585.56 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.50 
. 

 26 05 36 00-0317 EA  36" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 636.94 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.43 

XXXXXXX 
. 
 26 05 36 00-0318  24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0319 EA  6" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 617.84 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.73 
. 

 26 05 36 00-0320 EA  9" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 635.43 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.83 
. 

 26 05 36 00-0321 EA  12" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 654.16 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.98 
. 

 26 05 36 00-0322 EA  18" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 696.30 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.52 
. 

 26 05 36 00-0323 EA  24" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 723.89 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.33 
. 

 26 05 36 00-0324 EA  30" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 776.71 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.41 
. 

 26 05 36 00-0325 EA  36" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 847.24 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.65 

XXXXXXX 
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. 
 26 05 36 00-0326  36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0327 EA  6" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 903.45 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.91 
. 

 26 05 36 00-0328 EA  9" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 926.36 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.42 
. 

 26 05 36 00-0329 EA  12" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 951.35 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.03 
. 

 26 05 36 00-0330 EA  18" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 998.44 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.74 
. 

 26 05 36 00-0331 EA  24" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,028.88 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.62 
. 

 26 05 36 00-0332 EA  30" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,106.61 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.59 
. 

 26 05 36 00-0333 EA  36" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,184.79 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.86 

XXXXXXX 
. 
 26 05 36 00-0334  12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0335 EA  6" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 520.72 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.02 
. 

 26 05 36 00-0336 EA  9" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 547.42 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.64 
. 

 26 05 36 00-0337 EA  12" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 582.18 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.95 
. 

 26 05 36 00-0338 EA  18" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 621.99 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.59 
. 

 26 05 36 00-0339 EA  24" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 701.70 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.44 
. 

 26 05 36 00-0340 EA  30" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 772.67 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.65 
. 

 26 05 36 00-0341 EA  36" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 840.84 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.21 

XXXXXXX 
. 
 26 05 36 00-0342  24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0343 EA  6" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 677.28 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.46 
. 

 26 05 36 00-0344 EA  9" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 711.33 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.53 
. 

 26 05 36 00-0345 EA  12" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 747.81 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.71 
. 

 26 05 36 00-0346 EA  18" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 796.80 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.95 
. 

 26 05 36 00-0347 EA  24" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 897.04 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.83 
. 

 26 05 36 00-0348 EA  30" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 966.82 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.26 
. 

 26 05 36 00-0349 EA  36" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,074.62 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.02 

XXXXXXX 
. 
 26 05 36 00-0350  36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0351 EA  6" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 825.62 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.49 
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. 
 26 05 36 00-0352 EA  9" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 873.17 320.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.59 

. 
 26 05 36 00-0353 EA  12" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 925.41 343.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.92 

. 
 26 05 36 00-0354 EA  18" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,006.55 370.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.78 

. 
 26 05 36 00-0355 EA  24" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,161.08 437.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.67 

. 
 26 05 36 00-0356 EA  30" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,269.28 480.55 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -86.88 

. 
 26 05 36 00-0357 EA  36" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,396.51 535.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -95.04 

XXXXXXX 
. 
 26 05 36 00-0358  12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0359 EA  6" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 574.54 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.40 
. 

 26 05 36 00-0360 EA  9" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 603.98 253.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.29 
. 

 26 05 36 00-0361 EA  12" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 643.71 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.11 
. 

 26 05 36 00-0362 EA  18" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 689.61 283.39 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.35 
. 

 26 05 36 00-0363 EA  24" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 776.92 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.96 
. 

 26 05 36 00-0364 EA  30" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 863.06 343.57 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.67 
. 

 26 05 36 00-0365 EA  36" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 940.58 370.03 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.22 

XXXXXXX 
. 
 26 05 36 00-0366  24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0367 EA  6" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 781.68 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.90 
. 

 26 05 36 00-0368 EA  9" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 818.97 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.29 
. 

 26 05 36 00-0369 EA  12" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 858.69 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.80 
. 

 26 05 36 00-0370 EA  18" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 914.82 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.75 
. 

 26 05 36 00-0371 EA  24" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,022.83 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.41 
. 

 26 05 36 00-0372 EA  30" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,101.04 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.68 
. 

 26 05 36 00-0373 EA  36" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,230.24 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -86.58 

XXXXXXX 
. 
 26 05 36 00-0374  36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0375 EA  6" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 971.52 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.08 
. 

 26 05 36 00-0376 EA  9" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,025.56 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.83 
. 

 26 05 36 00-0377 EA  12" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,084.28 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.81 
. 

 26 05 36 00-0378 EA  18" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,181.62 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.29 
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. 
 26 05 36 00-0379 EA  24" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting...................................................................................................................................................................... 1,355.61 437.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.12 

. 
 26 05 36 00-0380 EA  30" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting...................................................................................................................................................................... 1,480.02 480.55 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -107.95 

. 
 26 05 36 00-0381 EA  36" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting...................................................................................................................................................................... 1,623.46 535.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -117.74 

XXXXXXX 
. 
 26 05 36 00-0382  9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0383  12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0384 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 205.40 100.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.16 
. 

 26 05 36 00-0385 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 231.77 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.63 
. 

 26 05 36 00-0386 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 255.46 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.99 
. 

 26 05 36 00-0387 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 316.36 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.70 
. 

 26 05 36 00-0388 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 361.88 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.34 
. 

 26 05 36 00-0389 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 419.53 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.24 
. 

 26 05 36 00-0390 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 481.73 229.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.07 

XXXXXXX 
. 
 26 05 36 00-0391  24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0392 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 252.39 104.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.52 
. 

 26 05 36 00-0393 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 280.85 120.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.07 
. 

 26 05 36 00-0394 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 306.30 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.49 
. 

 26 05 36 00-0395 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 366.77 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.84 
. 

 26 05 36 00-0396 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 417.66 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.72 
. 

 26 05 36 00-0397 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 469.46 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.73 
. 

 26 05 36 00-0398 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 546.94 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.59 

XXXXXXX 
. 
 26 05 36 00-0399  36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0400 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 268.66 109.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.76 
. 

 26 05 36 00-0401 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 302.11 126.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.67 
. 

 26 05 36 00-0402 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 331.53 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.35 
. 

 26 05 36 00-0403 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 406.31 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.78 
. 

 26 05 36 00-0404 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 468.76 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.44 
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. 
 26 05 36 00-0405 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 545.22 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.47 

. 
 26 05 36 00-0406 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 628.54 282.79 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.29 

XXXXXXX 
. 
 26 05 36 00-0407  12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0408 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 150.88 72.90 

    For 60 Degree Bend, Deduct  -21.85 
    For 30 Degree Bend, Deduct  -40.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -9.02 

. 
 26 05 36 00-0409 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 176.29 87.44 
    For 60 Degree Bend, Deduct  -24.67 
    For 30 Degree Bend, Deduct  -45.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.35 

. 
 26 05 36 00-0410 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 198.96 100.29 
    For 60 Degree Bend, Deduct  -27.21 
    For 30 Degree Bend, Deduct  -50.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.54 

. 
 26 05 36 00-0411 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 244.83 126.75 
    For 60 Degree Bend, Deduct  -32.22 
    For 30 Degree Bend, Deduct  -60.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.92 

. 
 26 05 36 00-0412 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 301.95 155.24 
    For 60 Degree Bend, Deduct  -40.14 
    For 30 Degree Bend, Deduct  -75.52 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.26 

. 
 26 05 36 00-0413 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 352.28 178.20 
    For 60 Degree Bend, Deduct  -47.93 
    For 30 Degree Bend, Deduct  -89.79 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.38 

. 
 26 05 36 00-0414 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 406.32 209.19 
    For 60 Degree Bend, Deduct  -53.89 
    For 30 Degree Bend, Deduct  -101.44 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.20 

XXXXXXX 
. 
 26 05 36 00-0415  24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0416 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 162.51 75.21 

    For 60 Degree Bend, Deduct  -24.81 
    For 30 Degree Bend, Deduct  -45.53 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -9.99 

. 
 26 05 36 00-0417 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 190.75 90.66 
    For 60 Degree Bend, Deduct  -28.19 
    For 30 Degree Bend, Deduct  -52.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.52 

. 
 26 05 36 00-0418 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 218.89 104.69 
    For 60 Degree Bend, Deduct  -32.11 
    For 30 Degree Bend, Deduct  -59.33 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.17 

. 
 26 05 36 00-0419 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 268.47 133.68 
    For 60 Degree Bend, Deduct  -37.34 
    For 30 Degree Bend, Deduct  -69.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.71 

. 
 26 05 36 00-0420 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 331.95 166.07 
    For 60 Degree Bend, Deduct  -45.90 
    For 30 Degree Bend, Deduct  -85.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.36 

. 
 26 05 36 00-0421 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 387.04 192.64 
    For 60 Degree Bend, Deduct  -53.89 
    For 30 Degree Bend, Deduct  -100.52 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.65 

. 
 26 05 36 00-0422 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 457.82 229.34 
    For 60 Degree Bend, Deduct  -63.18 
    For 30 Degree Bend, Deduct  -118.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.67 
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XXXXXXX 
. 
 26 05 36 00-0423  36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0424 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 182.74 77.61 

    For 60 Degree Bend, Deduct  -30.57 
    For 30 Degree Bend, Deduct  -55.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.81 

. 
 26 05 36 00-0425 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 213.52 94.26 
    For 60 Degree Bend, Deduct  -34.33 
    For 30 Degree Bend, Deduct  -62.46 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.50 

. 
 26 05 36 00-0426 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 239.97 109.40 
    For 60 Degree Bend, Deduct  -37.25 
    For 30 Degree Bend, Deduct  -68.17 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.88 

. 
 26 05 36 00-0427 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 298.51 141.60 
    For 60 Degree Bend, Deduct  -44.21 
    For 30 Degree Bend, Deduct  -81.56 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.05 

. 
 26 05 36 00-0428 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 363.08 178.20 
    For 60 Degree Bend, Deduct  -51.50 
    For 30 Degree Bend, Deduct  -95.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.46 

. 
 26 05 36 00-0429 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 433.94 209.19 
    For 60 Degree Bend, Deduct  -63.00 
    For 30 Degree Bend, Deduct  -116.63 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.96 

. 
 26 05 36 00-0430 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 516.92 253.21 
    For 60 Degree Bend, Deduct  -73.51 
    For 30 Degree Bend, Deduct  -136.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.59 

XXXXXXX 
. 
 26 05 36 00-0431  12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0432 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 219.37 100.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.58 
. 

 26 05 36 00-0433 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 244.38 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.89 
. 

 26 05 36 00-0434 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 266.27 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.08 
. 

 26 05 36 00-0435 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 316.36 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.70 
. 

 26 05 36 00-0436 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 357.08 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.86 
. 

 26 05 36 00-0437 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 399.11 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.20 
. 

 26 05 36 00-0438 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 448.83 228.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.80 

XXXXXXX 
. 
 26 05 36 00-0439  24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0440 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 248.19 104.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.10 
. 

 26 05 36 00-0441 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 276.21 120.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.59 
. 

 26 05 36 00-0442 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 301.49 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.01 
. 

 26 05 36 00-0443 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 359.56 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.12 
. 

 26 05 36 00-0444 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 408.06 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.76 
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. 
 26 05 36 00-0445 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 456.25 218.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.41 

. 
 26 05 36 00-0446 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 525.33 253.21 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.43 

XXXXXXX 
. 
 26 05 36 00-0447  36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0448 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 281.87 109.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.08 
. 

 26 05 36 00-0449 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 314.30 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.88 
. 

 26 05 36 00-0450 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 340.54 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.25 
. 

 26 05 36 00-0451 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 409.91 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.14 
. 

 26 05 36 00-0452 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 462.76 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.84 
. 

 26 05 36 00-0453 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 530.81 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.03 
. 

 26 05 36 00-0454 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 609.33 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.37 

XXXXXXX 
. 
 26 05 36 00-0455  12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0456 EA  6" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 401.45 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.10 
. 

 26 05 36 00-0457 EA  9" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 435.14 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.08 
. 

 26 05 36 00-0458 EA  12" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 455.65 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.35 
. 

 26 05 36 00-0459 EA  18" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 505.59 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.50 
. 

 26 05 36 00-0460 EA  24" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 567.77 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.51 
. 

 26 05 36 00-0461 EA  30" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 618.63 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.26 
. 

 26 05 36 00-0462 EA  36" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 700.26 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.30 

XXXXXXX 
. 
 26 05 36 00-0463  24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0464 EA  6" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 474.76 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.04 
. 

 26 05 36 00-0465 EA  9" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 514.26 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.32 
. 

 26 05 36 00-0466 EA  12" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 538.01 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.75 
. 

 26 05 36 00-0467 EA  18" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 592.99 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.03 
. 

 26 05 36 00-0468 EA  24" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 662.32 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.16 
. 

 26 05 36 00-0469 EA  30" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 709.87 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.26 
. 

 26 05 36 00-0470 EA  36" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 842.04 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.33 

XXXXXXX 
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. 
 26 05 36 00-0471  36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0472 EA  6" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 570.69 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.96 
. 

 26 05 36 00-0473 EA  9" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 617.79 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.68 
. 

 26 05 36 00-0474 EA  12" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 654.23 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.16 
. 

 26 05 36 00-0475 EA  18" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 725.96 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.53 
. 

 26 05 36 00-0476 EA  24" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 825.75 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.96 
. 

 26 05 36 00-0477 EA  30" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 893.67 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.49 
. 

 26 05 36 00-0478 EA  36" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,025.39 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.10 

XXXXXXX 
. 
 26 05 36 00-0479  12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0480 EA  6" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 433.93 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.54 
. 

 26 05 36 00-0481 EA  9" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 446.84 185.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.25 
. 

 26 05 36 00-0482 EA  12" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 460.29 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.98 
. 

 26 05 36 00-0483 EA  18" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 490.37 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.60 
. 

 26 05 36 00-0484 EA  24" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 508.49 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.63 
. 

 26 05 36 00-0485 EA  30" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 554.82 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.43 
. 

 26 05 36 00-0486 EA  36" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 605.00 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.24 

XXXXXXX 
. 
 26 05 36 00-0487  24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0488 EA  6" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 568.36 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.79 
. 

 26 05 36 00-0489 EA  9" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 585.24 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.81 
. 

 26 05 36 00-0490 EA  12" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 603.25 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.89 
. 

 26 05 36 00-0491 EA  18" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 643.94 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.29 
. 

 26 05 36 00-0492 EA  24" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 670.10 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.95 
. 

 26 05 36 00-0493 EA  30" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 721.47 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.88 
. 

 26 05 36 00-0494 EA  36" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 789.60 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.89 

XXXXXXX 
. 
 26 05 36 00-0495  36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0496 EA  6" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 810.99 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.67 
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. 
 26 05 36 00-0497 EA  9" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting ................................................................................................................................................................................. 832.70 218.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.05 

. 
 26 05 36 00-0498 EA  12" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting ................................................................................................................................................................................. 856.48 229.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.54 

. 
 26 05 36 00-0499 EA  18" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting ................................................................................................................................................................................. 902.38 253.21 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.14 

. 
 26 05 36 00-0500 EA  24" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting ................................................................................................................................................................................. 931.61 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.90 

. 
 26 05 36 00-0501 EA  30" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,005.74 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.50 

. 
 26 05 36 00-0502 EA  36" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,082.72 343.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.65 

XXXXXXX 
. 
 26 05 36 00-0503  12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0504 EA  6" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 500.79 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.02 
. 

 26 05 36 00-0505 EA  9" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 526.53 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.55 
. 

 26 05 36 00-0506 EA  12" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 559.37 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.67 
. 

 26 05 36 00-0507 EA  18" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 597.01 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.09 
. 

 26 05 36 00-0508 EA  24" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 673.84 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.66 
. 

 26 05 36 00-0509 EA  30" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 739.29 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.31 
. 

 26 05 36 00-0510 EA  36" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 803.61 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.49 

XXXXXXX 
. 
 26 05 36 00-0511  24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0512 EA  6" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 638.62 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.60 
. 

 26 05 36 00-0513 EA  9" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 671.46 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.54 
. 

 26 05 36 00-0514 EA  12" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 706.75 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.60 
. 

 26 05 36 00-0515 EA  18" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 753.09 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.58 
. 

 26 05 36 00-0516 EA  24" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 850.44 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.17 
. 

 26 05 36 00-0517 EA  30" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 917.10 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.28 
. 

 26 05 36 00-0518 EA  36" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,016.98 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.26 

XXXXXXX 
. 
 26 05 36 00-0519  36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0520 EA  6" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 771.59 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.09 
. 

 26 05 36 00-0521 EA  9" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 816.74 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.95 
. 

 26 05 36 00-0522 EA  12" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 866.57 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.04 
. 

 26 05 36 00-0523 EA  18" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 941.70 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.30 
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. 
 26 05 36 00-0524 EA  24" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting...................................................................................................................................................................... 1,089.03 437.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.46 

. 
 26 05 36 00-0525 EA  30" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting...................................................................................................................................................................... 1,191.23 480.55 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.07 

. 
 26 05 36 00-0526 EA  36" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting...................................................................................................................................................................... 1,312.46 535.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -86.64 

XXXXXXX 
. 
 26 05 36 00-0527  12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0528 EA  6" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 545.64 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.51 
. 

 26 05 36 00-0529 EA  9" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 573.68 253.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.26 
. 

 26 05 36 00-0530 EA  12" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 610.63 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.80 
. 

 26 05 36 00-0531 EA  18" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 653.39 283.39 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.72 
. 

 26 05 36 00-0532 EA  24" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 736.52 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.92 
. 

 26 05 36 00-0533 EA  30" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 814.66 343.57 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.83 
. 

 26 05 36 00-0534 EA  36" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 886.61 370.03 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.82 

XXXXXXX 
. 
 26 05 36 00-0535  24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0536 EA  6" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 725.62 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.30 
. 

 26 05 36 00-0537 EA  9" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 761.16 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.51 
. 

 26 05 36 00-0538 EA  12" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 799.15 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.84 
. 

 26 05 36 00-0539 EA  18" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 851.44 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.42 
. 

 26 05 36 00-0540 EA  24" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 955.27 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.65 
. 

 26 05 36 00-0541 EA  30" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,028.96 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.47 
. 

 26 05 36 00-0542 EA  36" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,146.67 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.23 

XXXXXXX 
. 
 26 05 36 00-0543  36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0544 EA  6" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 893.17 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.25 
. 

 26 05 36 00-0545 EA  9" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 943.72 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.64 
. 

 26 05 36 00-0546 EA  12" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 998.96 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.28 
. 

 26 05 36 00-0547 EA  18" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,087.60 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.89 
. 

 26 05 36 00-0548 EA  24" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,251.14 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -88.67 
. 

 26 05 36 00-0549 EA  30" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,366.84 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -96.64 
. 

 26 05 36 00-0550 EA  36" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting...................................................................................................................................................................... 1,501.58 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -105.55 
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XXXXXXX 
. 
 26 05 36 00-0551  12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0552  12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0553 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 202.76 100.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.90 
. 

 26 05 36 00-0554 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 228.91 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.34 
. 

 26 05 36 00-0555 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 252.35 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.68 
. 

 26 05 36 00-0556 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 312.32 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.30 
. 

 26 05 36 00-0557 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 357.34 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.88 
. 

 26 05 36 00-0558 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 413.56 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.64 
. 

 26 05 36 00-0559 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 474.75 229.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.37 

XXXXXXX 
. 
 26 05 36 00-0560  24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0561 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 246.93 104.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.98 
. 

 26 05 36 00-0562 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 275.22 120.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.50 
. 

 26 05 36 00-0563 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 300.45 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.90 
. 

 26 05 36 00-0564 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 360.47 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.21 
. 

 26 05 36 00-0565 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 410.90 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.04 
. 

 26 05 36 00-0566 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 462.10 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.99 
. 

 26 05 36 00-0567 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 538.20 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.72 

XXXXXXX 
. 
 26 05 36 00-0568  36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0569 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 262.61 109.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.15 
. 

 26 05 36 00-0570 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 295.72 126.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.03 
. 

 26 05 36 00-0571 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 324.85 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.68 
. 

 26 05 36 00-0572 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 398.66 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.01 
. 

 26 05 36 00-0573 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 460.35 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.60 
. 

 26 05 36 00-0574 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 535.13 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.46 
. 

 26 05 36 00-0575 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 617.53 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.19 

XXXXXXX 
. 
 26 05 36 00-0576  12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
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. 
 26 05 36 00-0577 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 148.82 72.90 
    For 60 Degree Bend, Deduct  -21.17 
    For 30 Degree Bend, Deduct  -39.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -8.81 

. 
 26 05 36 00-0578 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 174.15 87.44 
    For 60 Degree Bend, Deduct  -23.97 
    For 30 Degree Bend, Deduct  -44.80 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.13 

. 
 26 05 36 00-0579 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 196.73 100.29 
    For 60 Degree Bend, Deduct  -26.48 
    For 30 Degree Bend, Deduct  -49.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.32 

. 
 26 05 36 00-0580 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 242.48 126.75 
    For 60 Degree Bend, Deduct  -31.44 
    For 30 Degree Bend, Deduct  -59.44 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.69 

. 
 26 05 36 00-0581 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 298.92 155.24 
    For 60 Degree Bend, Deduct  -39.14 
    For 30 Degree Bend, Deduct  -73.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.96 

. 
 26 05 36 00-0582 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 348.41 178.20 
    For 60 Degree Bend, Deduct  -46.66 
    For 30 Degree Bend, Deduct  -87.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.99 

. 
 26 05 36 00-0583 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 402.28 209.19 
    For 60 Degree Bend, Deduct  -52.56 
    For 30 Degree Bend, Deduct  -99.22 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.79 

XXXXXXX 
. 
 26 05 36 00-0584  24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0585 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 159.91 75.21 

    For 60 Degree Bend, Deduct  -23.95 
    For 30 Degree Bend, Deduct  -44.10 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -9.73 

. 
 26 05 36 00-0586 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 187.97 90.66 
    For 60 Degree Bend, Deduct  -27.27 
    For 30 Degree Bend, Deduct  -50.49 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.24 

. 
 26 05 36 00-0587 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 215.78 104.69 
    For 60 Degree Bend, Deduct  -31.08 
    For 30 Degree Bend, Deduct  -57.62 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.86 

. 
 26 05 36 00-0588 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 265.28 133.68 
    For 60 Degree Bend, Deduct  -36.29 
    For 30 Degree Bend, Deduct  -67.91 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.39 

. 
 26 05 36 00-0589 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 328.08 166.07 
    For 60 Degree Bend, Deduct  -44.62 
    For 30 Degree Bend, Deduct  -83.60 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.97 

. 
 26 05 36 00-0590 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 382.42 192.64 
    For 60 Degree Bend, Deduct  -52.37 
    For 30 Degree Bend, Deduct  -97.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.19 

. 
 26 05 36 00-0591 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 452.52 229.34 
    For 60 Degree Bend, Deduct  -61.43 
    For 30 Degree Bend, Deduct  -115.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.14 

XXXXXXX 
. 
 26 05 36 00-0592  36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0593 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 179.00 77.61 

    For 60 Degree Bend, Deduct  -29.33 
    For 30 Degree Bend, Deduct  -53.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.44 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 36 Cable Trays For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 196  County of San Mateo, Mechanical Works 
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 26 05 36 00-0594 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 209.57 94.26 
    For 60 Degree Bend, Deduct  -33.03 
    For 30 Degree Bend, Deduct  -60.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.10 

. 
 26 05 36 00-0595 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 235.93 109.40 
    For 60 Degree Bend, Deduct  -35.92 
    For 30 Degree Bend, Deduct  -65.95 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.48 

. 
 26 05 36 00-0596 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 294.14 141.60 
    For 60 Degree Bend, Deduct  -42.77 
    For 30 Degree Bend, Deduct  -79.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.61 

. 
 26 05 36 00-0597 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 358.46 178.20 
    For 60 Degree Bend, Deduct  -49.97 
    For 30 Degree Bend, Deduct  -93.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.99 

. 
 26 05 36 00-0598 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 427.97 209.19 
    For 60 Degree Bend, Deduct  -61.03 
    For 30 Degree Bend, Deduct  -113.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.36 

. 
 26 05 36 00-0599 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 510.28 253.21 
    For 60 Degree Bend, Deduct  -71.32 
    For 30 Degree Bend, Deduct  -132.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.93 

XXXXXXX 
. 
 26 05 36 00-0600  12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0601 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 215.72 100.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.22 
. 

 26 05 36 00-0602 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 240.64 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.52 
. 

 26 05 36 00-0603 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 262.40 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.69 
. 

 26 05 36 00-0604 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 312.32 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.30 
. 

 26 05 36 00-0605 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 352.88 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.44 
. 

 26 05 36 00-0606 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 394.57 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.74 
. 

 26 05 36 00-0607 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 444.13 228.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.33 

XXXXXXX 
. 
 26 05 36 00-0608  24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0609 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 243.02 104.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.59 
. 

 26 05 36 00-0610 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 270.91 120.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.06 
. 

 26 05 36 00-0611 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 295.99 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.46 
. 

 26 05 36 00-0612 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 353.77 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.54 
. 

 26 05 36 00-0613 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 401.96 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.15 
. 

 26 05 36 00-0614 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 449.82 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.76 
. 

 26 05 36 00-0615 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 518.10 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.71 

XXXXXXX 
. 
 26 05 36 00-0616  36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Cable Trays For Electrical Systems 26 05 36 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 197 

. 

. 
 26 05 36 00-0617 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 274.89 109.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.38 

. 
 26 05 36 00-0618 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 307.07 126.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.16 

. 
 26 05 36 00-0619 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 333.23 141.60 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.52 

. 
 26 05 36 00-0620 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 402.01 178.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.35 

. 
 26 05 36 00-0621 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 454.77 209.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.04 

. 
 26 05 36 00-0622 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 521.73 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.12 

. 
 26 05 36 00-0623 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 599.66 282.79 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.40 

XXXXXXX 
. 
 26 05 36 00-0624  12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0625 EA  6" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 393.41 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.29 
. 

 26 05 36 00-0626 EA  9" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 426.49 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.22 
. 

 26 05 36 00-0627 EA  12" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 446.52 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.43 
. 

 26 05 36 00-0628 EA  18" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 495.14 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.46 
. 

 26 05 36 00-0629 EA  24" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 555.52 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.29 
. 

 26 05 36 00-0630 EA  30" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 603.98 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.79 
. 

 26 05 36 00-0631 EA  36" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 683.69 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.64 

XXXXXXX 
. 
 26 05 36 00-0632  24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0633 EA  6" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 462.16 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.78 
. 

 26 05 36 00-0634 EA  9" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 501.05 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.00 
. 

 26 05 36 00-0635 EA  12" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 524.32 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.38 
. 

 26 05 36 00-0636 EA  18" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 578.22 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.56 
. 

 26 05 36 00-0637 EA  24" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 646.23 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.55 
. 

 26 05 36 00-0638 EA  30" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 692.33 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.51 
. 

 26 05 36 00-0639 EA  36" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 819.58 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.08 

XXXXXXX 
. 
 26 05 36 00-0640  36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0641 EA  6" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 551.84 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.08 
. 

 26 05 36 00-0642 EA  9" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 598.22 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.72 
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. 
 26 05 36 00-0643 EA  12" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 633.33 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.07 

. 
 26 05 36 00-0644 EA  18" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 703.50 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.28 

. 
 26 05 36 00-0645 EA  24" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 800.41 343.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.42 

. 
 26 05 36 00-0646 EA  30" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 866.05 370.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.73 

. 
 26 05 36 00-0647 EA  36" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 995.73 437.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.13 

XXXXXXX 
. 
 26 05 36 00-0648  12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0649 EA  6" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 420.24 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.17 
. 

 26 05 36 00-0650 EA  9" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 433.03 185.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.87 
. 

 26 05 36 00-0651 EA  12" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 446.36 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.59 
. 

 26 05 36 00-0652 EA  18" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 476.20 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.19 
. 

 26 05 36 00-0653 EA  24" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 494.08 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.19 
. 

 26 05 36 00-0654 EA  30" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 539.45 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.89 
. 

 26 05 36 00-0655 EA  36" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 589.03 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.64 

XXXXXXX 
. 
 26 05 36 00-0656  24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0657 EA  6" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 543.63 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.31 
. 

 26 05 36 00-0658 EA  9" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 560.14 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.30 
. 

 26 05 36 00-0659 EA  12" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 577.79 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.35 
. 

 26 05 36 00-0660 EA  18" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 617.77 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.67 
. 

 26 05 36 00-0661 EA  24" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 643.20 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.26 
. 

 26 05 36 00-0662 EA  30" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 693.85 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.12 
. 

 26 05 36 00-0663 EA  36" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 760.78 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.01 

XXXXXXX 
. 
 26 05 36 00-0664  36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0665 EA  6" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 764.76 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.04 
. 

 26 05 36 00-0666 EA  9" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 785.87 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.37 
. 

 26 05 36 00-0667 EA  12" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 809.05 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.80 
. 

 26 05 36 00-0668 EA  18" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 854.35 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.33 
. 

 26 05 36 00-0669 EA  24" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 882.98 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.03 
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. 
 26 05 36 00-0670 EA  30" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting ................................................................................................................................................................................. 955.31 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.46 

. 
 26 05 36 00-0671 EA  36" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,031.68 343.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.55 

XXXXXXX 
. 
 26 05 36 00-0672  12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0673 EA  6" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 490.82 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.03 
. 

 26 05 36 00-0674 EA  9" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 516.08 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.51 
. 

 26 05 36 00-0675 EA  12" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 547.96 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.53 
. 

 26 05 36 00-0676 EA  18" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 584.52 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.85 
. 

 26 05 36 00-0677 EA  24" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 659.91 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.26 
. 

 26 05 36 00-0678 EA  30" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 722.60 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.64 
. 

 26 05 36 00-0679 EA  36" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 785.00 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.63 

XXXXXXX 
. 
 26 05 36 00-0680  24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0681 EA  6" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 619.29 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.66 
. 

 26 05 36 00-0682 EA  9" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 651.53 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.55 
. 

 26 05 36 00-0683 EA  12" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 686.21 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.55 
. 

 26 05 36 00-0684 EA  18" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 731.24 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.40 
. 

 26 05 36 00-0685 EA  24" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 827.15 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.84 
. 

 26 05 36 00-0686 EA  30" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 892.25 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.80 
. 

 26 05 36 00-0687 EA  36" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 988.16 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.38 

XXXXXXX 
. 
 26 05 36 00-0688  36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0689 EA  6" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 744.57 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.39 
. 

 26 05 36 00-0690 EA  9" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting......................................................................................................................................................................... 788.52 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.12 
. 

 26 05 36 00-0691 EA  12" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 837.16 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.10 
. 

 26 05 36 00-0692 EA  18" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 909.28 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.05 
. 

 26 05 36 00-0693 EA  24" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,053.00 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.86 
. 

 26 05 36 00-0694 EA  30" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,152.20 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.17 
. 

 26 05 36 00-0695 EA  36" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,270.43 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.43 

XXXXXXX 
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. 
 26 05 36 00-0696  12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0697 EA  6" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 531.18 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.06 
. 

 26 05 36 00-0698 EA  9" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 558.53 253.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.74 
. 

 26 05 36 00-0699 EA  12" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 594.09 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.15 
. 

 26 05 36 00-0700 EA  18" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 635.28 283.39 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.91 
. 

 26 05 36 00-0701 EA  24" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 716.33 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.91 
. 

 26 05 36 00-0702 EA  30" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 790.46 343.57 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.41 
. 

 26 05 36 00-0703 EA  36" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 859.62 370.03 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.13 

XXXXXXX 
. 
 26 05 36 00-0704  24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0705 EA  6" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 697.58 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.49 
. 

 26 05 36 00-0706 EA  9" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 732.26 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.62 
. 

 26 05 36 00-0707 EA  12" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 769.37 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.87 
. 

 26 05 36 00-0708 EA  18" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 819.75 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.25 
. 

 26 05 36 00-0709 EA  24" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 921.50 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.28 
. 

 26 05 36 00-0710 EA  30" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 992.92 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.87 
. 

 26 05 36 00-0711 EA  36" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,104.88 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.05 

XXXXXXX 
. 
 26 05 36 00-0712  36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0713 EA  6" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 853.99 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.33 
. 

 26 05 36 00-0714 EA  9" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 902.80 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.55 
. 

 26 05 36 00-0715 EA  12" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 956.30 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.01 
. 

 26 05 36 00-0716 EA  18" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,040.59 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.18 
. 

 26 05 36 00-0717 EA  24" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,198.90 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.45 
. 

 26 05 36 00-0718 EA  30" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,310.26 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.98 
. 

 26 05 36 00-0719 EA  36" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,440.64 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.46 

XXXXXXX 
. 
 26 05 36 00-0720  Dropout Or End Plates And Reducers (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0721  Straight Reducers (26 05 36 00-0720) 
. 
. 

 26 05 36 00-0722 EA  9"-6" Reducer, Steel Cable Tray ......................................................................................................................................... 178.62 74.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.69 

. 
 26 05 36 00-0723 EA  12"-9" Reducer, Steel Cable Tray ....................................................................................................................................... 190.01 80.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.32 
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. 
 26 05 36 00-0724 EA  18"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 210.63 92.46 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.35 
. 

 26 05 36 00-0725 EA  24"-18" Reducer, Steel Cable Tray ..................................................................................................................................... 235.95 107.00 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.68 

. 
 26 05 36 00-0726 EA  30"-24" Reducer, Steel Cable Tray ..................................................................................................................................... 259.40 120.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.91 
. 

 26 05 36 00-0727 EA  36"-30" Reducer, Steel Cable Tray ..................................................................................................................................... 295.20 137.48 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.06 

XXXXXXX 
. 
 26 05 36 00-0728  Reducers (26 05 36 00-0720) 
. 
. 

 26 05 36 00-0729 EA  18"-6" Reducer, Steel Cable Tray ....................................................................................................................................... 213.12 92.56 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.60 

. 
 26 05 36 00-0730 EA  24"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 238.60 107.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.93 
. 

 26 05 36 00-0731 EA  30"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 264.04 120.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.38 

. 
 26 05 36 00-0732 EA  30"-18" Reducer, Steel Cable Tray ..................................................................................................................................... 266.28 120.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.62 
. 

 26 05 36 00-0733 EA  36"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 296.40 137.48 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.18 

. 
 26 05 36 00-0734 EA  36"-18" Reducer, Steel Cable Tray ..................................................................................................................................... 304.84 141.09 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.72 
. 

 26 05 36 00-0735 EA  36"-24" Reducer, Steel Cable Tray ..................................................................................................................................... 314.75 145.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.34 

XXXXXXX 
. 
 26 05 36 00-0736  Dropout Or End Plate (26 05 36 00-0720) 
. 
. 

 26 05 36 00-0737 EA 6" Dropout Or End Plate, Steel Cable Tray ........................................................................................................................... 56.32 30.09 
. 

 26 05 36 00-0738 EA 9" Dropout Or End Plate, Steel Cable Tray ........................................................................................................................... 64.53 34.39 
. 

 26 05 36 00-0739 EA 12" Dropout Or End Plate, Steel Cable Tray ......................................................................................................................... 69.60 37.01 
. 

 26 05 36 00-0740 EA 18" Dropout Or End Plate, Steel Cable Tray ......................................................................................................................... 82.21 43.72 
. 

 26 05 36 00-0741 EA 24" Dropout Or End Plate, Steel Cable Tray ......................................................................................................................... 91.52 48.14 
. 

 26 05 36 00-0742 EA 30" Dropout Or End Plate, Steel Cable Tray ....................................................................................................................... 101.52 53.45 
. 

 26 05 36 00-0743 EA 36" Dropout Or End Plate, Steel Cable Tray ....................................................................................................................... 114.46 60.17 

XXXXXXX 
. 
 26 05 36 00-0744  Ladder Bottom Aluminum Cable Tray (26 05 36 00-0001) 

Note: 4-5/8" Height 
. 
. 
 26 05 36 00-0745  Straight Tray Sections (26 05 36 00-0744) 
. 
. 
 26 05 36 00-0746  4" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0747 LF  6" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................... 26.14 7.02 
    For Class 12C Instead Of Class 12B, Add  2.75 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.03 
    For 6" Overall Height Instead Of 4-5/8", Add  1.31 

. 
 26 05 36 00-0748 LF  9" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................... 27.57 7.42 

    For Class 12C Instead Of Class 12B, Add  2.90 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.14 
    For 6" Overall Height Instead Of 4-5/8", Add  1.38 

. 
 26 05 36 00-0749 LF  12" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 28.99 7.72 

    For Class 12C Instead Of Class 12B, Add  3.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.25 
    For 6" Overall Height Instead Of 4-5/8", Add  1.45 

. 
 26 05 36 00-0750 LF  18" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 32.03 8.43 

    For Class 12C Instead Of Class 12B, Add  3.39 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.50 
    For 6" Overall Height Instead Of 4-5/8", Add  1.60 

. 
 26 05 36 00-0751 LF  24" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 35.90 9.03 

    For Class 12C Instead Of Class 12B, Add  3.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.84 
    For 6" Overall Height Instead Of 4-5/8", Add  1.80 

. 
 26 05 36 00-0752 LF  30" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 39.02 9.63 

    For Class 12C Instead Of Class 12B, Add  4.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.10 
    For 6" Overall Height Instead Of 4-5/8", Add  1.95 

. 
 26 05 36 00-0753 LF  36" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 41.94 10.23 

    For Class 12C Instead Of Class 12B, Add  4.58 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.34 
    For 6" Overall Height Instead Of 4-5/8", Add  2.10 

XXXXXXX 
. 
 26 05 36 00-0754  6" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0755 LF  6" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................... 24.83 7.02 
    For Class 12C Instead Of Class 12B, Add  2.55 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.90 
    For 6" Overall Height Instead Of 4-5/8", Add  1.24 

. 
 26 05 36 00-0756 LF  9" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................... 26.18 7.42 

    For Class 12C Instead Of Class 12B, Add  2.69 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.00 
    For 6" Overall Height Instead Of 4-5/8", Add  1.31 
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. 
 26 05 36 00-0757 LF  12" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................. 27.53 7.72 

    For Class 12C Instead Of Class 12B, Add  2.84 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.11 
    For 6" Overall Height Instead Of 4-5/8", Add  1.38 

. 
 26 05 36 00-0758 LF  18" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................. 30.40 8.43 

    For Class 12C Instead Of Class 12B, Add  3.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.33 
    For 6" Overall Height Instead Of 4-5/8", Add  1.52 

. 
 26 05 36 00-0759 LF  24" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................. 33.99 9.03 

    For Class 12C Instead Of Class 12B, Add  3.60 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.65 
    For 6" Overall Height Instead Of 4-5/8", Add  1.70 

. 
 26 05 36 00-0760 LF  30" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................. 36.93 9.63 

    For Class 12C Instead Of Class 12B, Add  3.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.89 
    For 6" Overall Height Instead Of 4-5/8", Add  1.85 

. 
 26 05 36 00-0761 LF  36" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................. 39.68 10.23 

    For Class 12C Instead Of Class 12B, Add  4.24 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.11 
    For 6" Overall Height Instead Of 4-5/8", Add  1.98 

XXXXXXX 
. 
 26 05 36 00-0762  9" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0763 LF  6" Aluminum Cable Tray, 9" Rung Spacing, Straight Section ............................................................................................... 22.74 6.72 
    For Class 12C Instead Of Class 12B, Add  2.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.71 
    For 6" Overall Height Instead Of 4-5/8", Add  1.14 

. 
 26 05 36 00-0764 LF  9" Aluminum Cable Tray, 9" Rung Spacing, Straight Section ............................................................................................... 23.30 7.02 

    For Class 12C Instead Of Class 12B, Add  2.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.74 
    For 6" Overall Height Instead Of 4-5/8", Add  1.17 

. 
 26 05 36 00-0765 LF  12" Aluminum Cable Tray, 9" Rung Spacing, Straight Section ............................................................................................. 24.76 7.42 

    For Class 12C Instead Of Class 12B, Add  2.48 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.86 
    For 6" Overall Height Instead Of 4-5/8", Add  1.24 

. 
 26 05 36 00-0766 LF  18" Aluminum Cable Tray, 9" Rung Spacing, Straight Section ............................................................................................. 26.48 7.92 

    For Class 12C Instead Of Class 12B, Add  2.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.99 
    For 6" Overall Height Instead Of 4-5/8", Add  1.32 

. 
 26 05 36 00-0767 LF  24" Aluminum Cable Tray, 9" Rung Spacing, Straight Section ............................................................................................. 29.00 8.23 

    For Class 12C Instead Of Class 12B, Add  2.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.22 
    For 6" Overall Height Instead Of 4-5/8", Add  1.45 

. 
 26 05 36 00-0768 LF  30" Aluminum Cable Tray, 9" Rung Spacing, Straight Section ............................................................................................. 31.84 8.83 

    For Class 12C Instead Of Class 12B, Add  3.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.44 
    For 6" Overall Height Instead Of 4-5/8", Add  1.59 

. 
 26 05 36 00-0769 LF  36" Aluminum Cable Tray, 9" Rung Spacing, Straight Section ............................................................................................. 34.08 9.63 

    For Class 12C Instead Of Class 12B, Add  3.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.60 
    For 6" Overall Height Instead Of 4-5/8", Add  1.70 

XXXXXXX 
. 
 26 05 36 00-0770  12" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0771 LF  6" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................. 22.15 6.52 
    For Class 12C Instead Of Class 12B, Add  2.24 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.67 
    For 6" Overall Height Instead Of 4-5/8", Add  1.11 

. 
 26 05 36 00-0772 LF  9" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................. 22.61 6.72 

    For Class 12C Instead Of Class 12B, Add  2.27 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.70 
    For 6" Overall Height Instead Of 4-5/8", Add  1.13 

. 
 26 05 36 00-0773 LF  12" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ........................................................................................... 23.66 7.12 

    For Class 12C Instead Of Class 12B, Add  2.36 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.77 
    For 6" Overall Height Instead Of 4-5/8", Add  1.18 

. 
 26 05 36 00-0774 LF  18" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ........................................................................................... 25.05 7.52 

    For Class 12C Instead Of Class 12B, Add  2.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.88 
    For 6" Overall Height Instead Of 4-5/8", Add  1.25 

. 
 26 05 36 00-0775 LF  24" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ........................................................................................... 26.63 7.62 

    For Class 12C Instead Of Class 12B, Add  2.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.02 
    For 6" Overall Height Instead Of 4-5/8", Add  1.33 

. 
 26 05 36 00-0776 LF  30" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ........................................................................................... 28.80 8.43 

    For Class 12C Instead Of Class 12B, Add  2.92 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.18 
    For 6" Overall Height Instead Of 4-5/8", Add  1.44 

. 
 26 05 36 00-0777 LF  36" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ........................................................................................... 30.75 9.13 

    For Class 12C Instead Of Class 12B, Add  3.10 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.32 
    For 6" Overall Height Instead Of 4-5/8", Add  1.54 

XXXXXXX 
. 
 26 05 36 00-0778  18" Rung Spacing (26 05 36 00-0745) 
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. 

. 
 26 05 36 00-0779 LF  6" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ............................................................................................. 21.80 6.32 

    For Class 12C Instead Of Class 12B, Add  2.21 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.65 
    For 6" Overall Height Instead Of 4-5/8", Add  1.09 

. 
 26 05 36 00-0780 LF  9" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ............................................................................................. 22.06 6.62 

    For Class 12C Instead Of Class 12B, Add  2.21 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.66 
    For 6" Overall Height Instead Of 4-5/8", Add  1.10 

. 
 26 05 36 00-0781 LF  12" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 23.16 6.82 

    For Class 12C Instead Of Class 12B, Add  2.33 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.75 
    For 6" Overall Height Instead Of 4-5/8", Add  1.16 

. 
 26 05 36 00-0782 LF  18" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 24.37 7.22 

    For Class 12C Instead Of Class 12B, Add  2.46 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.84 
    For 6" Overall Height Instead Of 4-5/8", Add  1.22 

. 
 26 05 36 00-0783 LF  24" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 25.53 7.32 

    For Class 12C Instead Of Class 12B, Add  2.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -1.94 
    For 6" Overall Height Instead Of 4-5/8", Add  1.28 

. 
 26 05 36 00-0784 LF  30" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 27.08 8.02 

    For Class 12C Instead Of Class 12B, Add  2.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.04 
    For 6" Overall Height Instead Of 4-5/8", Add  1.35 

. 
 26 05 36 00-0785 LF  36" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 29.00 8.73 

    For Class 12C Instead Of Class 12B, Add  2.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.17 
    For 6" Overall Height Instead Of 4-5/8", Add  1.45 

XXXXXXX 
. 
 26 05 36 00-0786  4" Rung Tray Fittings (26 05 36 00-0744) 
. 
. 
 26 05 36 00-0787  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0788 EA  6" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray....................................................... 227.60 100.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.38 
    For 6" Overall Height Instead Of 4-5/8", Add  11.38 

. 
 26 05 36 00-0789 EA  9" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray....................................................... 252.48 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.70 
    For 6" Overall Height Instead Of 4-5/8", Add  12.62 

. 
 26 05 36 00-0790 EA  12" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 283.96 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.84 
    For 6" Overall Height Instead Of 4-5/8", Add  14.20 

. 
 26 05 36 00-0791 EA  18" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 340.77 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.14 
    For 6" Overall Height Instead Of 4-5/8", Add  17.04 

. 
 26 05 36 00-0792 EA  24" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 398.84 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.03 
    For 6" Overall Height Instead Of 4-5/8", Add  19.94 

. 
 26 05 36 00-0793 EA  30" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 442.15 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.50 
    For 6" Overall Height Instead Of 4-5/8", Add  22.11 

. 
 26 05 36 00-0794 EA  36" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 512.73 229.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.17 
    For 6" Overall Height Instead Of 4-5/8", Add  25.64 

XXXXXXX 
. 
 26 05 36 00-0795  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0796 EA  6" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray....................................................... 280.70 104.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.35 
    For 6" Overall Height Instead Of 4-5/8", Add  14.04 

. 
 26 05 36 00-0797 EA  9" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray....................................................... 311.32 120.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.11 
    For 6" Overall Height Instead Of 4-5/8", Add  15.57 

. 
 26 05 36 00-0798 EA  12" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 339.07 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.77 
    For 6" Overall Height Instead Of 4-5/8", Add  16.95 

. 
 26 05 36 00-0799 EA  18" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 402.82 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.45 
    For 6" Overall Height Instead Of 4-5/8", Add  20.14 

. 
 26 05 36 00-0800 EA  24" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 459.26 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.88 
    For 6" Overall Height Instead Of 4-5/8", Add  22.96 

. 
 26 05 36 00-0801 EA  30" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 515.57 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.34 
    For 6" Overall Height Instead Of 4-5/8", Add  25.78 

. 
 26 05 36 00-0802 EA  36" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 592.23 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.12 
    For 6" Overall Height Instead Of 4-5/8", Add  29.61 

XXXXXXX 
. 
 26 05 36 00-0803  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0804 EA  6" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray....................................................... 299.19 109.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.81 
    For 6" Overall Height Instead Of 4-5/8", Add  14.96 
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. 
 26 05 36 00-0805 EA  9" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 330.88 126.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.55 
    For 6" Overall Height Instead Of 4-5/8", Add  16.54 

. 
 26 05 36 00-0806 EA  12" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 369.78 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.17 
    For 6" Overall Height Instead Of 4-5/8", Add  18.49 

. 
 26 05 36 00-0807 EA  18" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 447.46 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.89 
    For 6" Overall Height Instead Of 4-5/8", Add  22.37 

. 
 26 05 36 00-0808 EA  24" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 518.85 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.45 
    For 6" Overall Height Instead Of 4-5/8", Add  25.94 

. 
 26 05 36 00-0809 EA  30" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 588.01 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.75 
    For 6" Overall Height Instead Of 4-5/8", Add  29.40 

. 
 26 05 36 00-0810 EA  36" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 685.47 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.99 
    For 6" Overall Height Instead Of 4-5/8", Add  34.27 

XXXXXXX 
. 
 26 05 36 00-0811  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0812 EA  6" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 160.96 72.90 
    For 60 Degree Bend, Deduct  -25.18 
    For 30 Degree Bend, Deduct  -46.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.02 
    For 6" Overall Height Instead Of 4-5/8", Add  8.05 

. 
 26 05 36 00-0813 EA  9" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 186.69 87.44 

    For 60 Degree Bend, Deduct  -28.10 
    For 30 Degree Bend, Deduct  -51.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.39 
    For 6" Overall Height Instead Of 4-5/8", Add  9.33 

. 
 26 05 36 00-0814 EA  12" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 209.68 100.29 

    For 60 Degree Bend, Deduct  -30.75 
    For 30 Degree Bend, Deduct  -56.83 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.61 
    For 6" Overall Height Instead Of 4-5/8", Add  10.48 

. 
 26 05 36 00-0815 EA  18" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 261.35 126.75 

    For 60 Degree Bend, Deduct  -37.67 
    For 30 Degree Bend, Deduct  -69.82 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.57 
    For 6" Overall Height Instead Of 4-5/8", Add  13.07 

. 
 26 05 36 00-0816 EA  24" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 321.02 155.24 

    For 60 Degree Bend, Deduct  -46.43 
    For 30 Degree Bend, Deduct  -86.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.17 
    For 6" Overall Height Instead Of 4-5/8", Add  16.05 

. 
 26 05 36 00-0817 EA  30" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 368.45 178.20 

    For 60 Degree Bend, Deduct  -53.27 
    For 30 Degree Bend, Deduct  -98.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.99 
    For 6" Overall Height Instead Of 4-5/8", Add  18.42 

. 
 26 05 36 00-0818 EA  36" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 423.13 209.19 

    For 60 Degree Bend, Deduct  -59.44 
    For 30 Degree Bend, Deduct  -110.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.88 
    For 6" Overall Height Instead Of 4-5/8", Add  21.16 

XXXXXXX 
. 
 26 05 36 00-0819  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0820 EA  6" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 178.47 75.21 
    For 60 Degree Bend, Deduct  -30.08 
    For 30 Degree Bend, Deduct  -54.31 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.58 
    For 6" Overall Height Instead Of 4-5/8", Add  8.92 

. 
 26 05 36 00-0821 EA  9" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 210.38 90.66 

    For 60 Degree Bend, Deduct  -34.67 
    For 30 Degree Bend, Deduct  -62.82 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.48 
    For 6" Overall Height Instead Of 4-5/8", Add  10.52 

. 
 26 05 36 00-0822 EA  12" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 235.24 104.69 

    For 60 Degree Bend, Deduct  -37.50 
    For 30 Degree Bend, Deduct  -68.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.80 
    For 6" Overall Height Instead Of 4-5/8", Add  11.76 

. 
 26 05 36 00-0823 EA  18" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 288.17 133.68 

    For 60 Degree Bend, Deduct  -43.84 
    For 30 Degree Bend, Deduct  -80.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.68 
    For 6" Overall Height Instead Of 4-5/8", Add  14.41 

. 
 26 05 36 00-0824 EA  24" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 352.68 166.07 

    For 60 Degree Bend, Deduct  -52.74 
    For 30 Degree Bend, Deduct  -97.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.43 
    For 6" Overall Height Instead Of 4-5/8", Add  17.63 
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. 
 26 05 36 00-0825 EA  30" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 412.16 192.64 

    For 60 Degree Bend, Deduct  -62.18 
    For 30 Degree Bend, Deduct  -114.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.17 
    For 6" Overall Height Instead Of 4-5/8", Add  20.61 

. 
 26 05 36 00-0826 EA  36" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 477.89 229.34 

    For 60 Degree Bend, Deduct  -69.80 
    For 30 Degree Bend, Deduct  -129.08 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.68 
    For 6" Overall Height Instead Of 4-5/8", Add  23.89 

XXXXXXX 
. 
 26 05 36 00-0827  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0828 EA  6" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray....................................................... 200.71 77.61 
    For 60 Degree Bend, Deduct  -36.50 
    For 30 Degree Bend, Deduct  -65.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.61 
    For 6" Overall Height Instead Of 4-5/8", Add  10.04 

. 
 26 05 36 00-0829 EA  9" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray....................................................... 230.01 94.26 

    For 60 Degree Bend, Deduct  -39.77 
    For 30 Degree Bend, Deduct  -71.53 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.15 
    For 6" Overall Height Instead Of 4-5/8", Add  11.50 

. 
 26 05 36 00-0830 EA  12" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 256.78 109.40 

    For 60 Degree Bend, Deduct  -42.80 
    For 30 Degree Bend, Deduct  -77.41 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.56 
    For 6" Overall Height Instead Of 4-5/8", Add  12.84 

. 
 26 05 36 00-0831 EA  18" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 318.12 141.60 

    For 60 Degree Bend, Deduct  -50.68 
    For 30 Degree Bend, Deduct  -92.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.01 
    For 6" Overall Height Instead Of 4-5/8", Add  15.91 

. 
 26 05 36 00-0832 EA  24" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 397.32 178.20 

    For 60 Degree Bend, Deduct  -62.80 
    For 30 Degree Bend, Deduct  -114.56 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.88 
    For 6" Overall Height Instead Of 4-5/8", Add  19.87 

. 
 26 05 36 00-0833 EA  30" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 455.04 209.19 

    For 60 Degree Bend, Deduct  -69.97 
    For 30 Degree Bend, Deduct  -128.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.07 
    For 6" Overall Height Instead Of 4-5/8", Add  22.75 

. 
 26 05 36 00-0834 EA  36" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 539.05 253.21 

    For 60 Degree Bend, Deduct  -80.81 
    For 30 Degree Bend, Deduct  -148.76 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.80 
    For 6" Overall Height Instead Of 4-5/8", Add  26.95 

XXXXXXX 
. 
 26 05 36 00-0835  90 Degree, 12" Radius Vertical Risers (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0836 EA  6" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 241.75 100.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.82 
    For 6" Overall Height Instead Of 4-5/8", Add  12.09 

. 
 26 05 36 00-0837 EA  9" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 269.62 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.42 
    For 6" Overall Height Instead Of 4-5/8", Add  13.48 

. 
 26 05 36 00-0838 EA  12" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 291.07 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.56 
    For 6" Overall Height Instead Of 4-5/8", Add  14.55 

. 
 26 05 36 00-0839 EA  18" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 341.47 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.21 
    For 6" Overall Height Instead Of 4-5/8", Add  17.07 

. 
 26 05 36 00-0840 EA  24" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 383.86 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.53 
    For 6" Overall Height Instead Of 4-5/8", Add  19.19 

. 
 26 05 36 00-0841 EA  30" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 425.16 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.80 
    For 6" Overall Height Instead Of 4-5/8", Add  21.26 

. 
 26 05 36 00-0842 EA  36" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 475.20 228.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.44 
    For 6" Overall Height Instead Of 4-5/8", Add  23.76 

XXXXXXX 
. 
 26 05 36 00-0843  90 Degree, 24" Radius Vertical Risers (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0844 EA  6" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 255.06 104.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.79 
    For 6" Overall Height Instead Of 4-5/8", Add  12.75 

. 
 26 05 36 00-0845 EA  9" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 284.67 120.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.44 
    For 6" Overall Height Instead Of 4-5/8", Add  14.23 

. 
 26 05 36 00-0846 EA  12" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 308.98 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.76 
    For 6" Overall Height Instead Of 4-5/8", Add  15.45 
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. 
 26 05 36 00-0847 EA  18" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 367.60 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.92 
    For 6" Overall Height Instead Of 4-5/8", Add  18.38 

. 
 26 05 36 00-0848 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 417.32 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.68 
    For 6" Overall Height Instead Of 4-5/8", Add  20.87 

. 
 26 05 36 00-0849 EA  30" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 466.13 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.39 
    For 6" Overall Height Instead Of 4-5/8", Add  23.31 

. 
 26 05 36 00-0850 EA  36" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 530.59 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.96 
    For 6" Overall Height Instead Of 4-5/8", Add  26.53 

XXXXXXX 
. 
 26 05 36 00-0851  90 Degree, 36" Radius Vertical Risers (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0852 EA  6" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 307.01 109.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.59 
    For 6" Overall Height Instead Of 4-5/8", Add  15.35 

. 
 26 05 36 00-0853 EA  9" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 338.55 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.30 
    For 6" Overall Height Instead Of 4-5/8", Add  16.93 

. 
 26 05 36 00-0854 EA  12" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 371.73 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.37 
    For 6" Overall Height Instead Of 4-5/8", Add  18.59 

. 
 26 05 36 00-0855 EA  18" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 438.13 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.96 
    For 6" Overall Height Instead Of 4-5/8", Add  21.91 

. 
 26 05 36 00-0856 EA  24" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 495.19 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.09 
    For 6" Overall Height Instead Of 4-5/8", Add  24.76 

. 
 26 05 36 00-0857 EA  30" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 558.49 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.79 
    For 6" Overall Height Instead Of 4-5/8", Add  27.92 

. 
 26 05 36 00-0858 EA  36" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 635.39 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.98 
    For 6" Overall Height Instead Of 4-5/8", Add  31.77 

XXXXXXX 
. 
 26 05 36 00-0859  12" Radius Horizontal Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0860 EA  6" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 407.06 192.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.66 
    For 6" Overall Height Instead Of 4-5/8", Add  20.35 

. 
 26 05 36 00-0861 EA  9" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 440.39 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.61 
    For 6" Overall Height Instead Of 4-5/8", Add  22.02 

. 
 26 05 36 00-0862 EA  12" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 457.51 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.53 
    For 6" Overall Height Instead Of 4-5/8", Add  22.88 

. 
 26 05 36 00-0863 EA  18" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 512.58 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.20 
    For 6" Overall Height Instead Of 4-5/8", Add  25.63 

. 
 26 05 36 00-0864 EA  24" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 568.04 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.54 
    For 6" Overall Height Instead Of 4-5/8", Add  28.40 

. 
 26 05 36 00-0865 EA  30" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 614.63 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.86 
    For 6" Overall Height Instead Of 4-5/8", Add  30.73 

. 
 26 05 36 00-0866 EA  36" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 705.26 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.80 
    For 6" Overall Height Instead Of 4-5/8", Add  35.26 

XXXXXXX 
. 
 26 05 36 00-0867  24" Radius Horizontal Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0868 EA  6" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 495.41 209.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.11 
    For 6" Overall Height Instead Of 4-5/8", Add  24.77 

. 
 26 05 36 00-0869 EA  9" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 537.37 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.63 
    For 6" Overall Height Instead Of 4-5/8", Add  26.87 

. 
 26 05 36 00-0870 EA  12" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 560.55 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.00 
    For 6" Overall Height Instead Of 4-5/8", Add  28.03 

. 
 26 05 36 00-0871 EA  18" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 618.83 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.62 
    For 6" Overall Height Instead Of 4-5/8", Add  30.94 

. 
 26 05 36 00-0872 EA  24" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 690.47 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.98 
    For 6" Overall Height Instead Of 4-5/8", Add  34.52 

. 
 26 05 36 00-0873 EA  30" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 741.95 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.47 
    For 6" Overall Height Instead Of 4-5/8", Add  37.10 

. 
 26 05 36 00-0874 EA  36" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 934.93 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.62 
    For 6" Overall Height Instead Of 4-5/8", Add  46.75 
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XXXXXXX 
. 
 26 05 36 00-0875  36" Radius Horizontal Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0876 EA  6" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 589.57 229.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.85 
    For 6" Overall Height Instead Of 4-5/8", Add  29.48 

. 
 26 05 36 00-0877 EA  9" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 635.10 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.41 
    For 6" Overall Height Instead Of 4-5/8", Add  31.76 

. 
 26 05 36 00-0878 EA  12" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 678.08 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.54 
    For 6" Overall Height Instead Of 4-5/8", Add  33.90 

. 
 26 05 36 00-0879 EA  18" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 746.90 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.62 
    For 6" Overall Height Instead Of 4-5/8", Add  37.35 

. 
 26 05 36 00-0880 EA  24" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 843.27 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.71 
    For 6" Overall Height Instead Of 4-5/8", Add  42.16 

. 
 26 05 36 00-0881 EA  30" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 960.33 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.16 
    For 6" Overall Height Instead Of 4-5/8", Add  48.02 

. 
 26 05 36 00-0882 EA  36" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,109.72 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.53 
    For 6" Overall Height Instead Of 4-5/8", Add  55.49 

XXXXXXX 
. 
 26 05 36 00-0883  12" Radius Vertical Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0884 EA  6" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 490.33 178.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.18 
    For 6" Overall Height Instead Of 4-5/8", Add  24.52 

. 
 26 05 36 00-0885 EA  9" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 507.68 185.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.33 
    For 6" Overall Height Instead Of 4-5/8", Add  25.38 

. 
 26 05 36 00-0886 EA  12" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 521.34 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.08 
    For 6" Overall Height Instead Of 4-5/8", Add  26.07 

. 
 26 05 36 00-0887 EA  18" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 553.26 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.89 
    For 6" Overall Height Instead Of 4-5/8", Add  27.66 

. 
 26 05 36 00-0888 EA  24" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 585.90 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.37 
    For 6" Overall Height Instead Of 4-5/8", Add  29.30 

. 
 26 05 36 00-0889 EA  30" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 626.86 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.63 
    For 6" Overall Height Instead Of 4-5/8", Add  31.34 

. 
 26 05 36 00-0890 EA  36" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 678.08 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.54 
    For 6" Overall Height Instead Of 4-5/8", Add  33.90 

XXXXXXX 
. 
 26 05 36 00-0891  24" Radius Vertical Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0892 EA  6" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 648.32 192.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.78 
    For 6" Overall Height Instead Of 4-5/8", Add  32.42 

. 
 26 05 36 00-0893 EA  9" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 665.82 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.87 
    For 6" Overall Height Instead Of 4-5/8", Add  33.29 

. 
 26 05 36 00-0894 EA  12" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 684.47 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.01 
    For 6" Overall Height Instead Of 4-5/8", Add  34.22 

. 
 26 05 36 00-0895 EA  18" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 727.83 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.67 
    For 6" Overall Height Instead Of 4-5/8", Add  36.39 

. 
 26 05 36 00-0896 EA  24" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 755.25 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.47 
    For 6" Overall Height Instead Of 4-5/8", Add  37.76 

. 
 26 05 36 00-0897 EA  30" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 807.88 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.52 
    For 6" Overall Height Instead Of 4-5/8", Add  40.39 

. 
 26 05 36 00-0898 EA  36" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 896.45 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.57 
    For 6" Overall Height Instead Of 4-5/8", Add  44.82 

XXXXXXX 
. 
 26 05 36 00-0899  36" Radius Vertical Tee (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0900 EA  6" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................................................ 971.36 209.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.70 
    For 6" Overall Height Instead Of 4-5/8", Add  48.57 

. 
 26 05 36 00-0901 EA  9" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................................................ 995.16 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.30 
    For 6" Overall Height Instead Of 4-5/8", Add  49.76 

. 
 26 05 36 00-0902 EA  12" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,021.02 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.99 
    For 6" Overall Height Instead Of 4-5/8", Add  51.05 
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. 
 26 05 36 00-0903 EA  18" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,069.01 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.80 
    For 6" Overall Height Instead Of 4-5/8", Add  53.45 

. 
 26 05 36 00-0904 EA  24" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,100.33 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.77 
    For 6" Overall Height Instead Of 4-5/8", Add  55.02 

. 
 26 05 36 00-0905 EA  30" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,180.70 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.00 
    For 6" Overall Height Instead Of 4-5/8", Add  59.04 

. 
 26 05 36 00-0906 EA  36" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,259.75 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -97.36 
    For 6" Overall Height Instead Of 4-5/8", Add  62.99 

XXXXXXX 
. 
 26 05 36 00-0907  12" Radius Horizontal Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0908 EA  6" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 521.04 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.05 
    For 6" Overall Height Instead Of 4-5/8", Add  26.05 

. 
 26 05 36 00-0909 EA  9" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 554.68 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.37 
    For 6" Overall Height Instead Of 4-5/8", Add  27.73 

. 
 26 05 36 00-0910 EA  12" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 579.32 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.67 
    For 6" Overall Height Instead Of 4-5/8", Add  28.97 

. 
 26 05 36 00-0911 EA  18" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 634.38 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.83 
    For 6" Overall Height Instead Of 4-5/8", Add  31.72 

. 
 26 05 36 00-0912 EA  24" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 702.44 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.52 
    For 6" Overall Height Instead Of 4-5/8", Add  35.12 

. 
 26 05 36 00-0913 EA  30" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 769.90 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.37 
    For 6" Overall Height Instead Of 4-5/8", Add  38.50 

. 
 26 05 36 00-0914 EA  36" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 864.39 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.56 
    For 6" Overall Height Instead Of 4-5/8", Add  43.22 

XXXXXXX 
. 
 26 05 36 00-0915  24" Radius Horizontal Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0916 EA  6" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 675.26 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.26 
    For 6" Overall Height Instead Of 4-5/8", Add  33.76 

. 
 26 05 36 00-0917 EA  9" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 709.16 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.31 
    For 6" Overall Height Instead Of 4-5/8", Add  35.46 

. 
 26 05 36 00-0918 EA  12" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 745.49 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.48 
    For 6" Overall Height Instead Of 4-5/8", Add  37.27 

. 
 26 05 36 00-0919 EA  18" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 791.33 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.41 
    For 6" Overall Height Instead Of 4-5/8", Add  39.57 

. 
 26 05 36 00-0920 EA  24" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 896.84 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.81 
    For 6" Overall Height Instead Of 4-5/8", Add  44.84 

. 
 26 05 36 00-0921 EA  30" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 953.14 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.89 
    For 6" Overall Height Instead Of 4-5/8", Add  47.66 

. 
 26 05 36 00-0922 EA  36" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,049.64 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.52 
    For 6" Overall Height Instead Of 4-5/8", Add  52.48 

XXXXXXX 
. 
 26 05 36 00-0923  36" Radius Horizontal Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0924 EA  6" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 772.30 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.16 
    For 6" Overall Height Instead Of 4-5/8", Add  38.62 

. 
 26 05 36 00-0925 EA  9" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 803.04 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.58 
    For 6" Overall Height Instead Of 4-5/8", Add  40.15 

. 
 26 05 36 00-0926 EA  12" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 856.98 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.08 
    For 6" Overall Height Instead Of 4-5/8", Add  42.85 

. 
 26 05 36 00-0927 EA  18" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 936.35 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.76 
    For 6" Overall Height Instead Of 4-5/8", Add  46.82 

. 
 26 05 36 00-0928 EA  24" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,123.83 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.94 
    For 6" Overall Height Instead Of 4-5/8", Add  56.19 

. 
 26 05 36 00-0929 EA  30" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,238.34 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.79 
    For 6" Overall Height Instead Of 4-5/8", Add  61.92 

. 
 26 05 36 00-0930 EA  36" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,378.93 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.28 
    For 6" Overall Height Instead Of 4-5/8", Add  68.95 
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XXXXXXX 
. 
 26 05 36 00-0931  12" Radius Vertical Cross (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0932 EA  6" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 521.04 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.05 
    For 6" Overall Height Instead Of 4-5/8", Add  26.05 

. 
 26 05 36 00-0933 EA  9" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 554.82 253.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.37 
    For 6" Overall Height Instead Of 4-5/8", Add  27.74 

. 
 26 05 36 00-0934 EA  12" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 579.25 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.66 
    For 6" Overall Height Instead Of 4-5/8", Add  28.96 

. 
 26 05 36 00-0935 EA  18" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 634.56 283.39 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.84 
    For 6" Overall Height Instead Of 4-5/8", Add  31.73 

. 
 26 05 36 00-0936 EA  24" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 702.44 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.52 
    For 6" Overall Height Instead Of 4-5/8", Add  35.12 

. 
 26 05 36 00-0937 EA  30" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 770.16 343.57 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.38 
    For 6" Overall Height Instead Of 4-5/8", Add  38.51 

. 
 26 05 36 00-0938 EA  36" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 863.63 370.03 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.53 
    For 6" Overall Height Instead Of 4-5/8", Add  43.18 

XXXXXXX 
. 
 26 05 36 00-0939  24" Radius Vertical Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0940 EA  6" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 675.26 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.26 
    For 6" Overall Height Instead Of 4-5/8", Add  33.76 

. 
 26 05 36 00-0941 EA  9" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 709.16 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.31 
    For 6" Overall Height Instead Of 4-5/8", Add  35.46 

. 
 26 05 36 00-0942 EA  12" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 745.49 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.48 
    For 6" Overall Height Instead Of 4-5/8", Add  37.27 

. 
 26 05 36 00-0943 EA  18" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 791.33 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.41 
    For 6" Overall Height Instead Of 4-5/8", Add  39.57 

. 
 26 05 36 00-0944 EA  24" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 896.84 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.81 
    For 6" Overall Height Instead Of 4-5/8", Add  44.84 

. 
 26 05 36 00-0945 EA  30" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 967.64 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.34 
    For 6" Overall Height Instead Of 4-5/8", Add  48.38 

. 
 26 05 36 00-0946 EA  36" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,065.99 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.16 
    For 6" Overall Height Instead Of 4-5/8", Add  53.30 

XXXXXXX 
. 
 26 05 36 00-0947  36" Radius Vertical Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0948 EA  6" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 894.19 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.35 
    For 6" Overall Height Instead Of 4-5/8", Add  44.71 

. 
 26 05 36 00-0949 EA  9" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 943.70 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.64 
    For 6" Overall Height Instead Of 4-5/8", Add  47.19 

. 
 26 05 36 00-0950 EA  12" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,006.08 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.99 
    For 6" Overall Height Instead Of 4-5/8", Add  50.30 

. 
 26 05 36 00-0951 EA  18" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,079.83 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.11 
    For 6" Overall Height Instead Of 4-5/8", Add  53.99 

. 
 26 05 36 00-0952 EA  24" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,301.60 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.72 
    For 6" Overall Height Instead Of 4-5/8", Add  65.08 

. 
 26 05 36 00-0953 EA  30" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,435.15 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -103.47 
    For 6" Overall Height Instead Of 4-5/8", Add  71.76 

. 
 26 05 36 00-0954 EA  36" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,597.96 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -115.19 
    For 6" Overall Height Instead Of 4-5/8", Add  79.90 

XXXXXXX 
. 
 26 05 36 00-0955  6" Rung Tray Fittings (26 05 36 00-0744) 
. 
. 
 26 05 36 00-0956  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0957 EA  6" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray....................................................... 219.02 100.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.52 
    For 6" Overall Height Instead Of 4-5/8", Add  10.95 

. 
 26 05 36 00-0958 EA  9" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray....................................................... 243.68 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.82 
    For 6" Overall Height Instead Of 4-5/8", Add  12.18 
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. 
 26 05 36 00-0959 EA  12" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 273.54 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.80 
    For 6" Overall Height Instead Of 4-5/8", Add  13.68 

. 
 26 05 36 00-0960 EA  18" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 329.05 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.97 
    For 6" Overall Height Instead Of 4-5/8", Add  16.45 

. 
 26 05 36 00-0961 EA  24" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 384.30 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.58 
    For 6" Overall Height Instead Of 4-5/8", Add  19.22 

. 
 26 05 36 00-0962 EA  30" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 426.74 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.96 
    For 6" Overall Height Instead Of 4-5/8", Add  21.34 

. 
 26 05 36 00-0963 EA  36" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 494.06 229.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.30 
    For 6" Overall Height Instead Of 4-5/8", Add  24.70 

XXXXXXX 
. 
 26 05 36 00-0964  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0965 EA  6" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 265.50 104.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.83 
    For 6" Overall Height Instead Of 4-5/8", Add  13.28 

. 
 26 05 36 00-0966 EA  9" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 295.47 120.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.53 
    For 6" Overall Height Instead Of 4-5/8", Add  14.77 

. 
 26 05 36 00-0967 EA  12" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 322.47 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.11 
    For 6" Overall Height Instead Of 4-5/8", Add  16.12 

. 
 26 05 36 00-0968 EA  18" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 384.80 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.64 
    For 6" Overall Height Instead Of 4-5/8", Add  19.24 

. 
 26 05 36 00-0969 EA  24" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 439.51 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.90 
    For 6" Overall Height Instead Of 4-5/8", Add  21.98 

. 
 26 05 36 00-0970 EA  30" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 493.97 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.18 
    For 6" Overall Height Instead Of 4-5/8", Add  24.70 

. 
 26 05 36 00-0971 EA  36" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 567.92 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.69 
    For 6" Overall Height Instead Of 4-5/8", Add  28.40 

XXXXXXX 
. 
 26 05 36 00-0972  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0973 EA  6" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 282.48 109.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.14 
    For 6" Overall Height Instead Of 4-5/8", Add  14.12 

. 
 26 05 36 00-0974 EA  9" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 313.73 126.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.83 
    For 6" Overall Height Instead Of 4-5/8", Add  15.69 

. 
 26 05 36 00-0975 EA  12" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 350.68 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.26 
    For 6" Overall Height Instead Of 4-5/8", Add  17.53 

. 
 26 05 36 00-0976 EA  18" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 425.97 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.75 
    For 6" Overall Height Instead Of 4-5/8", Add  21.30 

. 
 26 05 36 00-0977 EA  24" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 494.54 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.02 
    For 6" Overall Height Instead Of 4-5/8", Add  24.73 

. 
 26 05 36 00-0978 EA  30" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 561.31 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.08 
    For 6" Overall Height Instead Of 4-5/8", Add  28.07 

. 
 26 05 36 00-0979 EA  36" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 654.87 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.93 
    For 6" Overall Height Instead Of 4-5/8", Add  32.74 

XXXXXXX 
. 
 26 05 36 00-0980  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0981 EA  6" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 155.32 72.90 
    For 60 Degree Bend, Deduct  -23.32 
    For 30 Degree Bend, Deduct  -42.92 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -9.46 
    For 6" Overall Height Instead Of 4-5/8", Add  7.77 

. 
 26 05 36 00-0982 EA  9" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 180.83 87.44 

    For 60 Degree Bend, Deduct  -26.17 
    For 30 Degree Bend, Deduct  -48.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.80 
    For 6" Overall Height Instead Of 4-5/8", Add  9.04 

. 
 26 05 36 00-0983 EA  12" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 203.61 100.29 

    For 60 Degree Bend, Deduct  -28.75 
    For 30 Degree Bend, Deduct  -53.49 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.00 
    For 6" Overall Height Instead Of 4-5/8", Add  10.18 
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. 
 26 05 36 00-0984 EA  18" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 254.19 126.75 

    For 60 Degree Bend, Deduct  -35.30 
    For 30 Degree Bend, Deduct  -65.88 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.86 
    For 6" Overall Height Instead Of 4-5/8", Add  12.71 

. 
 26 05 36 00-0985 EA  24" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 312.12 155.24 

    For 60 Degree Bend, Deduct  -43.49 
    For 30 Degree Bend, Deduct  -81.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.28 
    For 6" Overall Height Instead Of 4-5/8", Add  15.61 

. 
 26 05 36 00-0986 EA  30" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 358.25 178.20 

    For 60 Degree Bend, Deduct  -49.90 
    For 30 Degree Bend, Deduct  -93.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.97 
    For 6" Overall Height Instead Of 4-5/8", Add  17.91 

. 
 26 05 36 00-0987 EA  36" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 412.49 209.19 

    For 60 Degree Bend, Deduct  -55.93 
    For 30 Degree Bend, Deduct  -104.83 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.82 
    For 6" Overall Height Instead Of 4-5/8", Add  20.62 

XXXXXXX 
. 
 26 05 36 00-0988  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0989 EA  6" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray....................................................... 170.87 75.21 
    For 60 Degree Bend, Deduct  -27.57 
    For 30 Degree Bend, Deduct  -50.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.82 
    For 6" Overall Height Instead Of 4-5/8", Add  8.54 

. 
 26 05 36 00-0990 EA  9" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray....................................................... 201.91 90.66 

    For 60 Degree Bend, Deduct  -31.87 
    For 30 Degree Bend, Deduct  -58.16 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.64 
    For 6" Overall Height Instead Of 4-5/8", Add  10.10 

. 
 26 05 36 00-0991 EA  12" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 226.55 104.69 

    For 60 Degree Bend, Deduct  -34.64 
    For 30 Degree Bend, Deduct  -63.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.93 
    For 6" Overall Height Instead Of 4-5/8", Add  11.33 

. 
 26 05 36 00-0992 EA  18" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 278.84 133.68 

    For 60 Degree Bend, Deduct  -40.76 
    For 30 Degree Bend, Deduct  -75.37 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.74 
    For 6" Overall Height Instead Of 4-5/8", Add  13.94 

. 
 26 05 36 00-0993 EA  24" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 341.83 166.07 

    For 60 Degree Bend, Deduct  -49.16 
    For 30 Degree Bend, Deduct  -91.16 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.35 
    For 6" Overall Height Instead Of 4-5/8", Add  17.09 

. 
 26 05 36 00-0994 EA  30" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 399.14 192.64 

    For 60 Degree Bend, Deduct  -57.89 
    For 30 Degree Bend, Deduct  -107.18 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.86 
    For 6" Overall Height Instead Of 4-5/8", Add  19.96 

. 
 26 05 36 00-0995 EA  36" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 464.22 229.34 

    For 60 Degree Bend, Deduct  -65.29 
    For 30 Degree Bend, Deduct  -121.56 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.31 
    For 6" Overall Height Instead Of 4-5/8", Add  23.21 

XXXXXXX 
. 
 26 05 36 00-0996  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0997 EA  6" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray....................................................... 190.51 77.61 
    For 60 Degree Bend, Deduct  -33.13 
    For 30 Degree Bend, Deduct  -59.53 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.59 
    For 6" Overall Height Instead Of 4-5/8", Add  9.53 

. 
 26 05 36 00-0998 EA  9" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray....................................................... 219.59 94.26 

    For 60 Degree Bend, Deduct  -36.34 
    For 30 Degree Bend, Deduct  -65.80 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.11 
    For 6" Overall Height Instead Of 4-5/8", Add  10.98 

. 
 26 05 36 00-0999 EA  12" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 246.14 109.40 

    For 60 Degree Bend, Deduct  -39.29 
    For 30 Degree Bend, Deduct  -71.56 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.50 
    For 6" Overall Height Instead Of 4-5/8", Add  12.31 

. 
 26 05 36 00-1000 EA  18" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 306.40 141.60 

    For 60 Degree Bend, Deduct  -46.82 
    For 30 Degree Bend, Deduct  -85.90 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.84 
    For 6" Overall Height Instead Of 4-5/8", Add  15.32 

. 
 26 05 36 00-1001 EA  24" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 382.99 178.20 

    For 60 Degree Bend, Deduct  -58.07 
    For 30 Degree Bend, Deduct  -106.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.45 
    For 6" Overall Height Instead Of 4-5/8", Add  19.15 
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. 
 26 05 36 00-1002 EA  30" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 439.84 209.19 

    For 60 Degree Bend, Deduct  -64.95 
    For 30 Degree Bend, Deduct  -119.87 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.55 
    For 6" Overall Height Instead Of 4-5/8", Add  21.99 

. 
 26 05 36 00-1003 EA  36" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 522.34 253.21 

    For 60 Degree Bend, Deduct  -75.30 
    For 30 Degree Bend, Deduct  -139.57 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.13 
    For 6" Overall Height Instead Of 4-5/8", Add  26.12 

XXXXXXX 
. 
 26 05 36 00-1004  90 Degree, 12" Radius Vertical Risers (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1005 EA  6" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 235.78 100.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.22 
    For 6" Overall Height Instead Of 4-5/8", Add  11.79 

. 
 26 05 36 00-1006 EA  9" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 263.33 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.79 
    For 6" Overall Height Instead Of 4-5/8", Add  13.17 

. 
 26 05 36 00-1007 EA  12" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 284.67 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.92 
    For 6" Overall Height Instead Of 4-5/8", Add  14.23 

. 
 26 05 36 00-1008 EA  18" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 334.85 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.55 
    For 6" Overall Height Instead Of 4-5/8", Add  16.74 

. 
 26 05 36 00-1009 EA  24" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 376.92 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.84 
    For 6" Overall Height Instead Of 4-5/8", Add  18.85 

. 
 26 05 36 00-1010 EA  30" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 417.89 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.08 
    For 6" Overall Height Instead Of 4-5/8", Add  20.89 

. 
 26 05 36 00-1011 EA  36" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 467.71 228.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.69 
    For 6" Overall Height Instead Of 4-5/8", Add  23.39 

XXXXXXX 
. 
 26 05 36 00-1012  90 Degree, 24" Radius Vertical Risers (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1013 EA  6" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 248.60 104.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.14 
    For 6" Overall Height Instead Of 4-5/8", Add  12.43 

. 
 26 05 36 00-1014 EA  9" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 277.94 120.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.77 
    For 6" Overall Height Instead Of 4-5/8", Add  13.90 

. 
 26 05 36 00-1015 EA  12" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 302.09 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.07 
    For 6" Overall Height Instead Of 4-5/8", Add  15.10 

. 
 26 05 36 00-1016 EA  18" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 360.33 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.20 
    For 6" Overall Height Instead Of 4-5/8", Add  18.02 

. 
 26 05 36 00-1017 EA  24" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 409.61 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.91 
    For 6" Overall Height Instead Of 4-5/8", Add  20.48 

. 
 26 05 36 00-1018 EA  30" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 458.00 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.58 
    For 6" Overall Height Instead Of 4-5/8", Add  22.90 

. 
 26 05 36 00-1019 EA  36" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 521.91 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.09 
    For 6" Overall Height Instead Of 4-5/8", Add  26.10 

XXXXXXX 
. 
 26 05 36 00-1020  90 Degree, 36" Radius Vertical Risers (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1021 EA  6" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 297.02 109.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.59 
    For 6" Overall Height Instead Of 4-5/8", Add  14.85 

. 
 26 05 36 00-1022 EA  9" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 328.35 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.28 
    For 6" Overall Height Instead Of 4-5/8", Add  16.42 

. 
 26 05 36 00-1023 EA  12" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 360.88 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.28 
    For 6" Overall Height Instead Of 4-5/8", Add  18.04 

. 
 26 05 36 00-1024 EA  18" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 426.84 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.83 
    For 6" Overall Height Instead Of 4-5/8", Add  21.34 

. 
 26 05 36 00-1025 EA  24" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 483.47 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.91 
    For 6" Overall Height Instead Of 4-5/8", Add  24.17 

. 
 26 05 36 00-1026 EA  30" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 545.90 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.53 
    For 6" Overall Height Instead Of 4-5/8", Add  27.30 

. 
 26 05 36 00-1027 EA  36" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 622.26 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.66 
    For 6" Overall Height Instead Of 4-5/8", Add  31.11 

XXXXXXX 
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. 
 26 05 36 00-1028  12" Radius Horizontal Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1029 EA  6" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 400.44 192.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.99 
    For 6" Overall Height Instead Of 4-5/8", Add  20.02 

. 
 26 05 36 00-1030 EA  9" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 433.33 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.90 
    For 6" Overall Height Instead Of 4-5/8", Add  21.67 

. 
 26 05 36 00-1031 EA  12" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 450.34 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.81 
    For 6" Overall Height Instead Of 4-5/8", Add  22.52 

. 
 26 05 36 00-1032 EA  18" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 504.00 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.34 
    For 6" Overall Height Instead Of 4-5/8", Add  25.20 

. 
 26 05 36 00-1033 EA  24" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 558.59 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.59 
    For 6" Overall Height Instead Of 4-5/8", Add  27.93 

. 
 26 05 36 00-1034 EA  30" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 603.67 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.76 
    For 6" Overall Height Instead Of 4-5/8", Add  30.18 

. 
 26 05 36 00-1035 EA  36" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 692.13 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.49 
    For 6" Overall Height Instead Of 4-5/8", Add  34.61 

XXXXXXX 
. 
 26 05 36 00-1036  24" Radius Horizontal Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1037 EA  6" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 484.12 209.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.98 
    For 6" Overall Height Instead Of 4-5/8", Add  24.21 

. 
 26 05 36 00-1038 EA  9" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 525.43 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.43 
    For 6" Overall Height Instead Of 4-5/8", Add  26.27 

. 
 26 05 36 00-1039 EA  12" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 548.28 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.77 
    For 6" Overall Height Instead Of 4-5/8", Add  27.41 

. 
 26 05 36 00-1040 EA  18" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 605.48 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.28 
    For 6" Overall Height Instead Of 4-5/8", Add  30.27 

. 
 26 05 36 00-1041 EA  24" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 675.92 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.52 
    For 6" Overall Height Instead Of 4-5/8", Add  33.80 

. 
 26 05 36 00-1042 EA  30" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 725.99 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.87 
    For 6" Overall Height Instead Of 4-5/8", Add  36.30 

. 
 26 05 36 00-1043 EA  36" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 910.52 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.18 
    For 6" Overall Height Instead Of 4-5/8", Add  45.53 

XXXXXXX 
. 
 26 05 36 00-1044  36" Radius Horizontal Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1045 EA  6" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 573.61 229.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.25 
    For 6" Overall Height Instead Of 4-5/8", Add  28.68 

. 
 26 05 36 00-1046 EA  9" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 618.71 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.77 
    For 6" Overall Height Instead Of 4-5/8", Add  30.94 

. 
 26 05 36 00-1047 EA  12" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 660.18 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.75 
    For 6" Overall Height Instead Of 4-5/8", Add  33.01 

. 
 26 05 36 00-1048 EA  18" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 728.02 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.73 
    For 6" Overall Height Instead Of 4-5/8", Add  36.40 

. 
 26 05 36 00-1049 EA  24" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 822.43 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.62 
    For 6" Overall Height Instead Of 4-5/8", Add  41.12 

. 
 26 05 36 00-1050 EA  30" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 933.96 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.52 
    For 6" Overall Height Instead Of 4-5/8", Add  46.70 

. 
 26 05 36 00-1051 EA  36" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,080.42 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.60 
    For 6" Overall Height Instead Of 4-5/8", Add  54.02 

XXXXXXX 
. 
 26 05 36 00-1052  12" Radius Vertical Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1053 EA  6" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 475.46 178.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.69 
    For 6" Overall Height Instead Of 4-5/8", Add  23.77 

. 
 26 05 36 00-1054 EA  9" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 492.38 185.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.80 
    For 6" Overall Height Instead Of 4-5/8", Add  24.62 

. 
 26 05 36 00-1055 EA  12" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 505.93 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.54 
    For 6" Overall Height Instead Of 4-5/8", Add  25.30 
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. 
 26 05 36 00-1056 EA  18" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 537.52 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.32 
    For 6" Overall Height Instead Of 4-5/8", Add  26.88 

. 
 26 05 36 00-1057 EA  24" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 568.86 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.67 
    For 6" Overall Height Instead Of 4-5/8", Add  28.44 

. 
 26 05 36 00-1058 EA  30" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 609.49 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.89 
    For 6" Overall Height Instead Of 4-5/8", Add  30.47 

. 
 26 05 36 00-1059 EA  36" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 660.18 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.75 
    For 6" Overall Height Instead Of 4-5/8", Add  33.01 

XXXXXXX 
. 
 26 05 36 00-1060  24" Radius Vertical Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1061 EA  6" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 623.14 192.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.26 
    For 6" Overall Height Instead Of 4-5/8", Add  31.16 

. 
 26 05 36 00-1062 EA  9" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 640.32 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.32 
    For 6" Overall Height Instead Of 4-5/8", Add  32.02 

. 
 26 05 36 00-1063 EA  12" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 658.64 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.43 
    For 6" Overall Height Instead Of 4-5/8", Add  32.93 

. 
 26 05 36 00-1064 EA  18" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 701.24 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.02 
    For 6" Overall Height Instead Of 4-5/8", Add  35.06 

. 
 26 05 36 00-1065 EA  24" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 728.01 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.75 
    For 6" Overall Height Instead Of 4-5/8", Add  36.40 

. 
 26 05 36 00-1066 EA  30" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 779.99 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.73 
    For 6" Overall Height Instead Of 4-5/8", Add  39.00 

. 
 26 05 36 00-1067 EA  36" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 866.06 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.54 
    For 6" Overall Height Instead Of 4-5/8", Add  43.30 

XXXXXXX 
. 
 26 05 36 00-1068  36" Radius Vertical Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1069 EA  6" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................................................ 923.47 209.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.91 
    For 6" Overall Height Instead Of 4-5/8", Add  46.17 

. 
 26 05 36 00-1070 EA  9" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................................................ 946.64 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.44 
    For 6" Overall Height Instead Of 4-5/8", Add  47.33 

. 
 26 05 36 00-1071 EA  12" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .............................................................................. 971.88 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.08 
    For 6" Overall Height Instead Of 4-5/8", Add  48.59 

. 
 26 05 36 00-1072 EA  18" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,019.25 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.82 
    For 6" Overall Height Instead Of 4-5/8", Add  50.96 

. 
 26 05 36 00-1073 EA  24" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,049.94 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.73 
    For 6" Overall Height Instead Of 4-5/8", Add  52.50 

. 
 26 05 36 00-1074 EA  30" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,128.45 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.77 
    For 6" Overall Height Instead Of 4-5/8", Add  56.42 

. 
 26 05 36 00-1075 EA  36" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,206.88 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.07 
    For 6" Overall Height Instead Of 4-5/8", Add  60.34 

XXXXXXX 
. 
 26 05 36 00-1076  12" Radius Horizontal Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1077 EA  6" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 511.82 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.13 
    For 6" Overall Height Instead Of 4-5/8", Add  25.59 

. 
 26 05 36 00-1078 EA  9" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 544.48 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.35 
    For 6" Overall Height Instead Of 4-5/8", Add  27.22 

. 
 26 05 36 00-1079 EA  12" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 569.01 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.64 
    For 6" Overall Height Instead Of 4-5/8", Add  28.45 

. 
 26 05 36 00-1080 EA  18" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 621.90 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.58 
    For 6" Overall Height Instead Of 4-5/8", Add  31.10 

. 
 26 05 36 00-1081 EA  24" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 689.53 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.23 
    For 6" Overall Height Instead Of 4-5/8", Add  34.48 

. 
 26 05 36 00-1082 EA  30" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 754.71 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.85 
    For 6" Overall Height Instead Of 4-5/8", Add  37.74 

. 
 26 05 36 00-1083 EA  36" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 845.40 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.67 
    For 6" Overall Height Instead Of 4-5/8", Add  42.27 
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XXXXXXX 
. 
 26 05 36 00-1084  24" Radius Horizontal Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1085 EA  6" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 657.57 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.49 
    For 6" Overall Height Instead Of 4-5/8", Add  32.88 

. 
 26 05 36 00-1086 EA  9" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 690.92 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.49 
    For 6" Overall Height Instead Of 4-5/8", Add  34.55 

. 
 26 05 36 00-1087 EA  12" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 726.71 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.60 
    For 6" Overall Height Instead Of 4-5/8", Add  36.34 

. 
 26 05 36 00-1088 EA  18" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 771.58 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.43 
    For 6" Overall Height Instead Of 4-5/8", Add  38.58 

. 
 26 05 36 00-1089 EA  24" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 875.35 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.66 
    For 6" Overall Height Instead Of 4-5/8", Add  43.77 

. 
 26 05 36 00-1090 EA  30" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 944.64 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.04 
    For 6" Overall Height Instead Of 4-5/8", Add  47.23 

. 
 26 05 36 00-1091 EA  36" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,040.05 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.57 
    For 6" Overall Height Instead Of 4-5/8", Add  52.00 

XXXXXXX 
. 
 26 05 36 00-1092  36" Radius Horizontal Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1093 EA  6" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 751.46 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.08 
    For 6" Overall Height Instead Of 4-5/8", Add  37.57 

. 
 26 05 36 00-1094 EA  9" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 795.02 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.77 
    For 6" Overall Height Instead Of 4-5/8", Add  39.75 

. 
 26 05 36 00-1095 EA  12" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 848.48 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.23 
    For 6" Overall Height Instead Of 4-5/8", Add  42.42 

. 
 26 05 36 00-1096 EA  18" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 911.82 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.31 
    For 6" Overall Height Instead Of 4-5/8", Add  45.59 

. 
 26 05 36 00-1097 EA  24" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,093.44 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.90 
    For 6" Overall Height Instead Of 4-5/8", Add  54.67 

. 
 26 05 36 00-1098 EA  30" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,204.69 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.42 
    For 6" Overall Height Instead Of 4-5/8", Add  60.23 

. 
 26 05 36 00-1099 EA  36" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,341.49 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.54 
    For 6" Overall Height Instead Of 4-5/8", Add  67.07 

XXXXXXX 
. 
 26 05 36 00-1100  12" Radius Vertical Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1101 EA  6" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 511.82 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.13 
    For 6" Overall Height Instead Of 4-5/8", Add  25.59 

. 
 26 05 36 00-1102 EA  9" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 544.62 253.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.35 
    For 6" Overall Height Instead Of 4-5/8", Add  27.23 

. 
 26 05 36 00-1103 EA  12" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 568.94 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.63 
    For 6" Overall Height Instead Of 4-5/8", Add  28.45 

. 
 26 05 36 00-1104 EA  18" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 622.08 283.39 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.59 
    For 6" Overall Height Instead Of 4-5/8", Add  31.10 

. 
 26 05 36 00-1105 EA  24" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 689.53 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.23 
    For 6" Overall Height Instead Of 4-5/8", Add  34.48 

. 
 26 05 36 00-1106 EA  30" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 754.97 343.57 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.87 
    For 6" Overall Height Instead Of 4-5/8", Add  37.75 

. 
 26 05 36 00-1107 EA  36" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 844.64 370.03 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.63 
    For 6" Overall Height Instead Of 4-5/8", Add  42.23 

XXXXXXX 
. 
 26 05 36 00-1108  24" Radius Vertical Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1109 EA  6" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 657.57 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.49 
    For 6" Overall Height Instead Of 4-5/8", Add  32.88 

. 
 26 05 36 00-1110 EA  9" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 690.92 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.49 
    For 6" Overall Height Instead Of 4-5/8", Add  34.55 

. 
 26 05 36 00-1111 EA  12" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 726.71 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.60 
    For 6" Overall Height Instead Of 4-5/8", Add  36.34 
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. 
 26 05 36 00-1112 EA  18" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 771.58 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.43 
    For 6" Overall Height Instead Of 4-5/8", Add  38.58 

. 
 26 05 36 00-1113 EA  24" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 875.35 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.66 
    For 6" Overall Height Instead Of 4-5/8", Add  43.77 

. 
 26 05 36 00-1114 EA  30" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 944.64 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.04 
    For 6" Overall Height Instead Of 4-5/8", Add  47.23 

. 
 26 05 36 00-1115 EA  36" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,040.05 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.57 
    For 6" Overall Height Instead Of 4-5/8", Add  52.00 

XXXXXXX 
. 
 26 05 36 00-1116  36" Radius Vertical Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1117 EA  6" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 863.98 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.33 
    For 6" Overall Height Instead Of 4-5/8", Add  43.20 

. 
 26 05 36 00-1118 EA  9" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 912.23 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.50 
    For 6" Overall Height Instead Of 4-5/8", Add  45.61 

. 
 26 05 36 00-1119 EA  12" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 972.72 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.65 
    For 6" Overall Height Instead Of 4-5/8", Add  48.64 

. 
 26 05 36 00-1120 EA  18" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,044.27 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.55 
    For 6" Overall Height Instead Of 4-5/8", Add  52.21 

. 
 26 05 36 00-1121 EA  24" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,257.54 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.31 
    For 6" Overall Height Instead Of 4-5/8", Add  62.88 

. 
 26 05 36 00-1122 EA  30" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,386.37 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.59 
    For 6" Overall Height Instead Of 4-5/8", Add  69.32 

. 
 26 05 36 00-1123 EA  36" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,543.67 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -109.76 
    For 6" Overall Height Instead Of 4-5/8", Add  77.18 

XXXXXXX 
. 
 26 05 36 00-1124  9" Rung Tray Fittings (26 05 36 00-0744) 
. 
. 
 26 05 36 00-1125  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1126 EA  6" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 210.45 100.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.67 
    For 6" Overall Height Instead Of 4-5/8", Add  10.52 

. 
 26 05 36 00-1127 EA  9" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 234.89 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.94 
    For 6" Overall Height Instead Of 4-5/8", Add  11.74 

. 
 26 05 36 00-1128 EA  12" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 263.12 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.76 
    For 6" Overall Height Instead Of 4-5/8", Add  13.16 

. 
 26 05 36 00-1129 EA  18" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 317.33 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.80 
    For 6" Overall Height Instead Of 4-5/8", Add  15.87 

. 
 26 05 36 00-1130 EA  24" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 369.75 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.12 
    For 6" Overall Height Instead Of 4-5/8", Add  18.49 

. 
 26 05 36 00-1131 EA  30" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 411.32 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.42 
    For 6" Overall Height Instead Of 4-5/8", Add  20.57 

. 
 26 05 36 00-1132 EA  36" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 475.39 229.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.44 
    For 6" Overall Height Instead Of 4-5/8", Add  23.77 

XXXXXXX 
. 
 26 05 36 00-1133  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1134 EA  6" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 250.31 104.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.31 
    For 6" Overall Height Instead Of 4-5/8", Add  12.52 

. 
 26 05 36 00-1135 EA  9" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 279.63 120.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.94 
    For 6" Overall Height Instead Of 4-5/8", Add  13.98 

. 
 26 05 36 00-1136 EA  12" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 305.86 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.44 
    For 6" Overall Height Instead Of 4-5/8", Add  15.29 

. 
 26 05 36 00-1137 EA  18" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 366.79 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.84 
    For 6" Overall Height Instead Of 4-5/8", Add  18.34 

. 
 26 05 36 00-1138 EA  24" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 419.76 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.93 
    For 6" Overall Height Instead Of 4-5/8", Add  20.99 

. 
 26 05 36 00-1139 EA  30" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 472.38 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.02 
    For 6" Overall Height Instead Of 4-5/8", Add  23.62 
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. 
 26 05 36 00-1140 EA  36" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 543.61 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.26 
    For 6" Overall Height Instead Of 4-5/8", Add  27.18 

XXXXXXX 
. 
 26 05 36 00-1141  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1142 EA  6" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray....................................................... 265.77 109.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.47 
    For 6" Overall Height Instead Of 4-5/8", Add  13.29 

. 
 26 05 36 00-1143 EA  9" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray....................................................... 296.59 126.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.12 
    For 6" Overall Height Instead Of 4-5/8", Add  14.83 

. 
 26 05 36 00-1144 EA  12" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 331.57 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.35 
    For 6" Overall Height Instead Of 4-5/8", Add  16.58 

. 
 26 05 36 00-1145 EA  18" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 404.48 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.60 
    For 6" Overall Height Instead Of 4-5/8", Add  20.22 

. 
 26 05 36 00-1146 EA  24" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 470.23 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.59 
    For 6" Overall Height Instead Of 4-5/8", Add  23.51 

. 
 26 05 36 00-1147 EA  30" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 534.61 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.41 
    For 6" Overall Height Instead Of 4-5/8", Add  26.73 

. 
 26 05 36 00-1148 EA  36" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 624.26 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.86 
    For 6" Overall Height Instead Of 4-5/8", Add  31.21 

XXXXXXX 
. 
 26 05 36 00-1149  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1150 EA  6" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray....................................................... 149.68 72.90 
    For 60 Degree Bend, Deduct  -21.46 
    For 30 Degree Bend, Deduct  -39.81 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -8.90 
    For 6" Overall Height Instead Of 4-5/8", Add  7.48 

. 
 26 05 36 00-1151 EA  9" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray....................................................... 174.97 87.44 

    For 60 Degree Bend, Deduct  -24.24 
    For 30 Degree Bend, Deduct  -45.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.21 
    For 6" Overall Height Instead Of 4-5/8", Add  8.75 

. 
 26 05 36 00-1152 EA  12" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 197.53 100.29 

    For 60 Degree Bend, Deduct  -26.74 
    For 30 Degree Bend, Deduct  -50.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.40 
    For 6" Overall Height Instead Of 4-5/8", Add  9.88 

. 
 26 05 36 00-1153 EA  18" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 247.02 126.75 

    For 60 Degree Bend, Deduct  -32.94 
    For 30 Degree Bend, Deduct  -61.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.14 
    For 6" Overall Height Instead Of 4-5/8", Add  12.35 

. 
 26 05 36 00-1154 EA  24" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 303.22 155.24 

    For 60 Degree Bend, Deduct  -40.56 
    For 30 Degree Bend, Deduct  -76.22 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.39 
    For 6" Overall Height Instead Of 4-5/8", Add  15.16 

. 
 26 05 36 00-1155 EA  30" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 348.05 178.20 

    For 60 Degree Bend, Deduct  -46.54 
    For 30 Degree Bend, Deduct  -87.46 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.95 
    For 6" Overall Height Instead Of 4-5/8", Add  17.40 

. 
 26 05 36 00-1156 EA  36" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 401.86 209.19 

    For 60 Degree Bend, Deduct  -52.42 
    For 30 Degree Bend, Deduct  -98.99 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.75 
    For 6" Overall Height Instead Of 4-5/8", Add  20.09 

XXXXXXX 
. 
 26 05 36 00-1157  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1158 EA  6" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray....................................................... 163.27 75.21 
    For 60 Degree Bend, Deduct  -25.06 
    For 30 Degree Bend, Deduct  -45.95 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.06 
    For 6" Overall Height Instead Of 4-5/8", Add  8.16 

. 
 26 05 36 00-1159 EA  9" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray....................................................... 193.45 90.66 

    For 60 Degree Bend, Deduct  -29.08 
    For 30 Degree Bend, Deduct  -53.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.79 
    For 6" Overall Height Instead Of 4-5/8", Add  9.67 

. 
 26 05 36 00-1160 EA  12" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 217.87 104.69 

    For 60 Degree Bend, Deduct  -31.77 
    For 30 Degree Bend, Deduct  -58.77 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.06 
    For 6" Overall Height Instead Of 4-5/8", Add  10.89 
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. 
 26 05 36 00-1161 EA  18" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 269.51 133.68 

    For 60 Degree Bend, Deduct  -37.69 
    For 30 Degree Bend, Deduct  -70.24 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.81 
    For 6" Overall Height Instead Of 4-5/8", Add  13.48 

. 
 26 05 36 00-1162 EA  24" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 330.97 166.07 

    For 60 Degree Bend, Deduct  -45.58 
    For 30 Degree Bend, Deduct  -85.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.26 
    For 6" Overall Height Instead Of 4-5/8", Add  16.55 

. 
 26 05 36 00-1163 EA  30" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 386.12 192.64 

    For 60 Degree Bend, Deduct  -53.59 
    For 30 Degree Bend, Deduct  -100.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.56 
    For 6" Overall Height Instead Of 4-5/8", Add  19.31 

. 
 26 05 36 00-1164 EA  36" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 450.54 229.34 

    For 60 Degree Bend, Deduct  -60.78 
    For 30 Degree Bend, Deduct  -114.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.95 
    For 6" Overall Height Instead Of 4-5/8", Add  22.53 

XXXXXXX 
. 
 26 05 36 00-1165  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1166 EA  6" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 180.31 77.61 
    For 60 Degree Bend, Deduct  -29.76 
    For 30 Degree Bend, Deduct  -53.92 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.57 
    For 6" Overall Height Instead Of 4-5/8", Add  9.02 

. 
 26 05 36 00-1167 EA  9" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 209.17 94.26 

    For 60 Degree Bend, Deduct  -32.90 
    For 30 Degree Bend, Deduct  -60.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.06 
    For 6" Overall Height Instead Of 4-5/8", Add  10.46 

. 
 26 05 36 00-1168 EA  12" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 235.51 109.40 

    For 60 Degree Bend, Deduct  -35.78 
    For 30 Degree Bend, Deduct  -65.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.43 
    For 6" Overall Height Instead Of 4-5/8", Add  11.78 

. 
 26 05 36 00-1169 EA  18" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 294.68 141.60 

    For 60 Degree Bend, Deduct  -42.95 
    For 30 Degree Bend, Deduct  -79.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.66 
    For 6" Overall Height Instead Of 4-5/8", Add  14.73 

. 
 26 05 36 00-1170 EA  24" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 368.67 178.20 

    For 60 Degree Bend, Deduct  -53.34 
    For 30 Degree Bend, Deduct  -98.80 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.02 
    For 6" Overall Height Instead Of 4-5/8", Add  18.43 

. 
 26 05 36 00-1171 EA  30" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 424.65 209.19 

    For 60 Degree Bend, Deduct  -59.94 
    For 30 Degree Bend, Deduct  -111.52 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.03 
    For 6" Overall Height Instead Of 4-5/8", Add  21.23 

. 
 26 05 36 00-1172 EA  36" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 505.63 253.21 

    For 60 Degree Bend, Deduct  -69.78 
    For 30 Degree Bend, Deduct  -130.38 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.46 
    For 6" Overall Height Instead Of 4-5/8", Add  25.28 

XXXXXXX 
. 
 26 05 36 00-1173  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1174 EA  6" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 226.83 100.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.33 
    For 6" Overall Height Instead Of 4-5/8", Add  11.34 

. 
 26 05 36 00-1175 EA  9" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 253.89 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.84 
    For 6" Overall Height Instead Of 4-5/8", Add  12.69 

. 
 26 05 36 00-1176 EA  12" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 275.06 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.95 
    For 6" Overall Height Instead Of 4-5/8", Add  13.75 

. 
 26 05 36 00-1177 EA  18" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 324.92 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.56 
    For 6" Overall Height Instead Of 4-5/8", Add  16.25 

. 
 26 05 36 00-1178 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 366.50 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.80 
    For 6" Overall Height Instead Of 4-5/8", Add  18.33 

. 
 26 05 36 00-1179 EA  30" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 406.98 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.98 
    For 6" Overall Height Instead Of 4-5/8", Add  20.35 

. 
 26 05 36 00-1180 EA  36" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 456.47 228.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.57 
    For 6" Overall Height Instead Of 4-5/8", Add  22.82 

XXXXXXX 
. 
 26 05 36 00-1181  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1124) 
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. 

. 
 26 05 36 00-1182 EA  6" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 238.91 104.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.17 
    For 6" Overall Height Instead Of 4-5/8", Add  11.95 

. 
 26 05 36 00-1183 EA  9" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 267.85 120.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.76 
    For 6" Overall Height Instead Of 4-5/8", Add  13.39 

. 
 26 05 36 00-1184 EA  12" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 291.76 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.03 
    For 6" Overall Height Instead Of 4-5/8", Add  14.59 

. 
 26 05 36 00-1185 EA  18" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 349.42 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.11 
    For 6" Overall Height Instead Of 4-5/8", Add  17.47 

. 
 26 05 36 00-1186 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 398.05 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.76 
    For 6" Overall Height Instead Of 4-5/8", Add  19.90 

. 
 26 05 36 00-1187 EA  30" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 445.79 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.36 
    For 6" Overall Height Instead Of 4-5/8", Add  22.29 

. 
 26 05 36 00-1188 EA  36" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 508.88 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.79 
    For 6" Overall Height Instead Of 4-5/8", Add  25.44 

XXXXXXX 
. 
 26 05 36 00-1189  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1190 EA  6" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 282.05 109.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.10 
    For 6" Overall Height Instead Of 4-5/8", Add  14.10 

. 
 26 05 36 00-1191 EA  9" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 313.05 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.75 
    For 6" Overall Height Instead Of 4-5/8", Add  15.65 

. 
 26 05 36 00-1192 EA  12" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 344.60 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.66 
    For 6" Overall Height Instead Of 4-5/8", Add  17.23 

. 
 26 05 36 00-1193 EA  18" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 409.91 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.14 
    For 6" Overall Height Instead Of 4-5/8", Add  20.50 

. 
 26 05 36 00-1194 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 465.89 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.16 
    For 6" Overall Height Instead Of 4-5/8", Add  23.29 

. 
 26 05 36 00-1195 EA  30" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 527.01 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.65 
    For 6" Overall Height Instead Of 4-5/8", Add  26.35 

. 
 26 05 36 00-1196 EA  36" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 602.56 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.69 
    For 6" Overall Height Instead Of 4-5/8", Add  30.13 

XXXXXXX 
. 
 26 05 36 00-1197  12" Radius Horizontal Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1198 EA  6" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 387.20 192.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.67 
    For 6" Overall Height Instead Of 4-5/8", Add  19.36 

. 
 26 05 36 00-1199 EA  9" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 419.22 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.49 
    For 6" Overall Height Instead Of 4-5/8", Add  20.96 

. 
 26 05 36 00-1200 EA  12" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 436.02 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.38 
    For 6" Overall Height Instead Of 4-5/8", Add  21.80 

. 
 26 05 36 00-1201 EA  18" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 486.86 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.63 
    For 6" Overall Height Instead Of 4-5/8", Add  24.34 

. 
 26 05 36 00-1202 EA  24" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 539.71 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.71 
    For 6" Overall Height Instead Of 4-5/8", Add  26.99 

. 
 26 05 36 00-1203 EA  30" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 581.74 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.57 
    For 6" Overall Height Instead Of 4-5/8", Add  29.09 

. 
 26 05 36 00-1204 EA  36" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 665.87 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.86 
    For 6" Overall Height Instead Of 4-5/8", Add  33.29 

XXXXXXX 
. 
 26 05 36 00-1205  24" Radius Horizontal Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1206 EA  6" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 461.55 209.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.72 
    For 6" Overall Height Instead Of 4-5/8", Add  23.08 

. 
 26 05 36 00-1207 EA  9" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 501.55 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.05 
    For 6" Overall Height Instead Of 4-5/8", Add  25.08 

. 
 26 05 36 00-1208 EA  12" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 523.76 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.32 
    For 6" Overall Height Instead Of 4-5/8", Add  26.19 

. 
 26 05 36 00-1209 EA  18" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 578.78 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.61 
    For 6" Overall Height Instead Of 4-5/8", Add  28.94 
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. 
 26 05 36 00-1210 EA  24" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 646.84 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.61 
    For 6" Overall Height Instead Of 4-5/8", Add  32.34 

. 
 26 05 36 00-1211 EA  30" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 694.09 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.68 
    For 6" Overall Height Instead Of 4-5/8", Add  34.70 

. 
 26 05 36 00-1212 EA  36" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 861.68 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.29 
    For 6" Overall Height Instead Of 4-5/8", Add  43.08 

XXXXXXX 
. 
 26 05 36 00-1213  36" Radius Horizontal Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1214 EA  6" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 541.71 229.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.06 
    For 6" Overall Height Instead Of 4-5/8", Add  27.09 

. 
 26 05 36 00-1215 EA  9" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 585.94 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.49 
    For 6" Overall Height Instead Of 4-5/8", Add  29.30 

. 
 26 05 36 00-1216 EA  12" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 624.36 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.17 
    For 6" Overall Height Instead Of 4-5/8", Add  31.22 

. 
 26 05 36 00-1217 EA  18" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 690.25 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.95 
    For 6" Overall Height Instead Of 4-5/8", Add  34.51 

. 
 26 05 36 00-1218 EA  24" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 780.75 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.46 
    For 6" Overall Height Instead Of 4-5/8", Add  39.04 

. 
 26 05 36 00-1219 EA  30" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 881.21 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.25 
    For 6" Overall Height Instead Of 4-5/8", Add  44.06 

. 
 26 05 36 00-1220 EA  36" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,021.82 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.74 
    For 6" Overall Height Instead Of 4-5/8", Add  51.09 

XXXXXXX 
. 
 26 05 36 00-1221  12" Radius Vertical Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1222 EA  6" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 445.72 178.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.72 
    For 6" Overall Height Instead Of 4-5/8", Add  22.29 

. 
 26 05 36 00-1223 EA  9" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 461.77 185.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.74 
    For 6" Overall Height Instead Of 4-5/8", Add  23.09 

. 
 26 05 36 00-1224 EA  12" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 475.11 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.46 
    For 6" Overall Height Instead Of 4-5/8", Add  23.76 

. 
 26 05 36 00-1225 EA  18" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 506.05 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.17 
    For 6" Overall Height Instead Of 4-5/8", Add  25.30 

. 
 26 05 36 00-1226 EA  24" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 534.78 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.26 
    For 6" Overall Height Instead Of 4-5/8", Add  26.74 

. 
 26 05 36 00-1227 EA  30" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 574.76 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.42 
    For 6" Overall Height Instead Of 4-5/8", Add  28.74 

. 
 26 05 36 00-1228 EA  36" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 624.36 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.17 
    For 6" Overall Height Instead Of 4-5/8", Add  31.22 

XXXXXXX 
. 
 26 05 36 00-1229  24" Radius Vertical Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1230 EA  6" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 572.78 192.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.23 
    For 6" Overall Height Instead Of 4-5/8", Add  28.64 

. 
 26 05 36 00-1231 EA  9" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 589.31 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.22 
    For 6" Overall Height Instead Of 4-5/8", Add  29.47 

. 
 26 05 36 00-1232 EA  12" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 606.98 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.26 
    For 6" Overall Height Instead Of 4-5/8", Add  30.35 

. 
 26 05 36 00-1233 EA  18" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 648.06 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.70 
    For 6" Overall Height Instead Of 4-5/8", Add  32.40 

. 
 26 05 36 00-1234 EA  24" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 673.53 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.30 
    For 6" Overall Height Instead Of 4-5/8", Add  33.68 

. 
 26 05 36 00-1235 EA  30" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 724.21 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.16 
    For 6" Overall Height Instead Of 4-5/8", Add  36.21 

. 
 26 05 36 00-1236 EA  36" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 805.29 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.46 
    For 6" Overall Height Instead Of 4-5/8", Add  40.26 

XXXXXXX 
. 
 26 05 36 00-1237  36" Radius Vertical Tees (26 05 36 00-1124) 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Cable Trays For Electrical Systems 26 05 36 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 221 

. 

. 
 26 05 36 00-1238 EA  6" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................................................ 827.67 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.33 
    For 6" Overall Height Instead Of 4-5/8", Add  41.38 

. 
 26 05 36 00-1239 EA  9" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................................................ 849.60 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.74 
    For 6" Overall Height Instead Of 4-5/8", Add  42.48 

. 
 26 05 36 00-1240 EA  12" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .............................................................................. 873.60 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.25 
    For 6" Overall Height Instead Of 4-5/8", Add  43.68 

. 
 26 05 36 00-1241 EA  18" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .............................................................................. 919.72 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.87 
    For 6" Overall Height Instead Of 4-5/8", Add  45.99 

. 
 26 05 36 00-1242 EA  24" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .............................................................................. 949.16 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.65 
    For 6" Overall Height Instead Of 4-5/8", Add  47.46 

. 
 26 05 36 00-1243 EA  30" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,023.94 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.32 
    For 6" Overall Height Instead Of 4-5/8", Add  51.20 

. 
 26 05 36 00-1244 EA  36" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,101.13 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.49 
    For 6" Overall Height Instead Of 4-5/8", Add  55.06 

XXXXXXX 
. 
 26 05 36 00-1245  12" Radius Horizontal Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1246 EA  6" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 493.37 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.28 
    For 6" Overall Height Instead Of 4-5/8", Add  24.67 

. 
 26 05 36 00-1247 EA  9" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 524.08 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.31 
    For 6" Overall Height Instead Of 4-5/8", Add  26.20 

. 
 26 05 36 00-1248 EA  12" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 548.39 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.57 
    For 6" Overall Height Instead Of 4-5/8", Add  27.42 

. 
 26 05 36 00-1249 EA  18" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 596.94 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.09 
    For 6" Overall Height Instead Of 4-5/8", Add  29.85 

. 
 26 05 36 00-1250 EA  24" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 663.70 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.64 
    For 6" Overall Height Instead Of 4-5/8", Add  33.19 

. 
 26 05 36 00-1251 EA  30" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 724.32 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.81 
    For 6" Overall Height Instead Of 4-5/8", Add  36.22 

. 
 26 05 36 00-1252 EA  36" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 807.41 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.87 
    For 6" Overall Height Instead Of 4-5/8", Add  40.37 

XXXXXXX 
. 
 26 05 36 00-1253  24" Radius Horizontal Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1254 EA  6" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 622.19 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.95 
    For 6" Overall Height Instead Of 4-5/8", Add  31.11 

. 
 26 05 36 00-1255 EA  9" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 654.46 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.84 
    For 6" Overall Height Instead Of 4-5/8", Add  32.72 

. 
 26 05 36 00-1256 EA  12" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 689.16 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.85 
    For 6" Overall Height Instead Of 4-5/8", Add  34.46 

. 
 26 05 36 00-1257 EA  18" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 732.07 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.48 
    For 6" Overall Height Instead Of 4-5/8", Add  36.60 

. 
 26 05 36 00-1258 EA  24" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 832.38 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.36 
    For 6" Overall Height Instead Of 4-5/8", Add  41.62 

. 
 26 05 36 00-1259 EA  30" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 898.62 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.44 
    For 6" Overall Height Instead Of 4-5/8", Add  44.93 

. 
 26 05 36 00-1260 EA  36" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 988.17 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.38 
    For 6" Overall Height Instead Of 4-5/8", Add  49.41 

XXXXXXX 
. 
 26 05 36 00-1261  36" Radius Horizontal Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1262 EA  6" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 709.78 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.91 
    For 6" Overall Height Instead Of 4-5/8", Add  35.49 

. 
 26 05 36 00-1263 EA  9" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 751.61 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.43 
    For 6" Overall Height Instead Of 4-5/8", Add  37.58 

. 
 26 05 36 00-1264 EA  12" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 802.46 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.63 
    For 6" Overall Height Instead Of 4-5/8", Add  40.12 

. 
 26 05 36 00-1265 EA  18" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 862.76 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.40 
    For 6" Overall Height Instead Of 4-5/8", Add  43.14 
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. 
 26 05 36 00-1266 EA  24" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,032.67 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.83 
    For 6" Overall Height Instead Of 4-5/8", Add  51.63 

. 
 26 05 36 00-1267 EA  30" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,137.41 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.69 
    For 6" Overall Height Instead Of 4-5/8", Add  56.87 

. 
 26 05 36 00-1268 EA  36" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,266.60 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.05 
    For 6" Overall Height Instead Of 4-5/8", Add  63.33 

XXXXXXX 
. 
 26 05 36 00-1269  12" Radius Vertical Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1270 EA  6" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 493.37 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.28 
    For 6" Overall Height Instead Of 4-5/8", Add  24.67 

. 
 26 05 36 00-1271 EA  9" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 524.08 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.31 
    For 6" Overall Height Instead Of 4-5/8", Add  26.20 

. 
 26 05 36 00-1272 EA  12" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 548.39 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.57 
    For 6" Overall Height Instead Of 4-5/8", Add  27.42 

. 
 26 05 36 00-1273 EA  18" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 596.94 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.09 
    For 6" Overall Height Instead Of 4-5/8", Add  29.85 

. 
 26 05 36 00-1274 EA  24" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 663.70 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.64 
    For 6" Overall Height Instead Of 4-5/8", Add  33.19 

. 
 26 05 36 00-1275 EA  30" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 724.32 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.81 
    For 6" Overall Height Instead Of 4-5/8", Add  36.22 

. 
 26 05 36 00-1276 EA  36" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 805.90 369.53 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.79 
    For 6" Overall Height Instead Of 4-5/8", Add  40.30 

XXXXXXX 
. 
 26 05 36 00-1277  24" Radius Vertical Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1278 EA  6" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 622.19 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.95 
    For 6" Overall Height Instead Of 4-5/8", Add  31.11 

. 
 26 05 36 00-1279 EA  9" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 654.46 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.84 
    For 6" Overall Height Instead Of 4-5/8", Add  32.72 

. 
 26 05 36 00-1280 EA  12" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 689.16 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.85 
    For 6" Overall Height Instead Of 4-5/8", Add  34.46 

. 
 26 05 36 00-1281 EA  18" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 732.07 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.48 
    For 6" Overall Height Instead Of 4-5/8", Add  36.60 

. 
 26 05 36 00-1282 EA  24" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 832.38 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.36 
    For 6" Overall Height Instead Of 4-5/8", Add  41.62 

. 
 26 05 36 00-1283 EA  30" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 898.62 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.44 
    For 6" Overall Height Instead Of 4-5/8", Add  44.93 

. 
 26 05 36 00-1284 EA  36" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 988.17 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.38 
    For 6" Overall Height Instead Of 4-5/8", Add  49.41 

XXXXXXX 
. 
 26 05 36 00-1285  36" Radius Vertical Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1286 EA  6" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 803.55 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.28 
    For 6" Overall Height Instead Of 4-5/8", Add  40.18 

. 
 26 05 36 00-1287 EA  9" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 849.28 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.20 
    For 6" Overall Height Instead Of 4-5/8", Add  42.46 

. 
 26 05 36 00-1288 EA  12" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 906.00 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.98 
    For 6" Overall Height Instead Of 4-5/8", Add  45.30 

. 
 26 05 36 00-1289 EA  18" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 973.14 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.44 
    For 6" Overall Height Instead Of 4-5/8", Add  48.66 

. 
 26 05 36 00-1290 EA  24" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,169.41 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.50 
    For 6" Overall Height Instead Of 4-5/8", Add  58.47 

. 
 26 05 36 00-1291 EA  30" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,288.80 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -88.83 
    For 6" Overall Height Instead Of 4-5/8", Add  64.44 

. 
 26 05 36 00-1292 EA  36" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,435.09 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.90 
    For 6" Overall Height Instead Of 4-5/8", Add  71.75 

XXXXXXX 
. 
 26 05 36 00-1293  12" Rung Tray Fittings (26 05 36 00-0744) 
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. 

. 
 26 05 36 00-1294  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1295 EA  6" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 207.45 100.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.37 
    For 6" Overall Height Instead Of 4-5/8", Add  10.37 

. 
 26 05 36 00-1296 EA  9" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 231.82 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.64 
    For 6" Overall Height Instead Of 4-5/8", Add  11.59 

. 
 26 05 36 00-1297 EA  12" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray................................................... 259.48 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.40 
    For 6" Overall Height Instead Of 4-5/8", Add  12.97 

. 
 26 05 36 00-1298 EA  18" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray................................................... 313.22 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.39 
    For 6" Overall Height Instead Of 4-5/8", Add  15.66 

. 
 26 05 36 00-1299 EA  24" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray................................................... 364.66 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.61 
    For 6" Overall Height Instead Of 4-5/8", Add  18.23 

. 
 26 05 36 00-1300 EA  30" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray................................................... 405.93 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.88 
    For 6" Overall Height Instead Of 4-5/8", Add  20.30 

. 
 26 05 36 00-1301 EA  36" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray................................................... 468.86 229.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.78 
    For 6" Overall Height Instead Of 4-5/8", Add  23.44 

XXXXXXX 
. 
 26 05 36 00-1302  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1303 EA  6" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 244.99 104.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.78 
    For 6" Overall Height Instead Of 4-5/8", Add  12.25 

. 
 26 05 36 00-1304 EA  9" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray..................................................... 274.08 120.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.39 
    For 6" Overall Height Instead Of 4-5/8", Add  13.70 

. 
 26 05 36 00-1305 EA  12" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray................................................... 300.05 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.86 
    For 6" Overall Height Instead Of 4-5/8", Add  15.00 

. 
 26 05 36 00-1306 EA  18" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray................................................... 360.48 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.21 
    For 6" Overall Height Instead Of 4-5/8", Add  18.02 

. 
 26 05 36 00-1307 EA  24" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray................................................... 412.85 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.24 
    For 6" Overall Height Instead Of 4-5/8", Add  20.64 

. 
 26 05 36 00-1308 EA  30" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray................................................... 464.82 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.26 
    For 6" Overall Height Instead Of 4-5/8", Add  23.24 

. 
 26 05 36 00-1309 EA  36" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray................................................... 535.10 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.41 
    For 6" Overall Height Instead Of 4-5/8", Add  26.76 

XXXXXXX 
. 
 26 05 36 00-1310  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1311 EA  6" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 259.92 109.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.88 
    For 6" Overall Height Instead Of 4-5/8", Add  13.00 

. 
 26 05 36 00-1312 EA  9" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray..................................................... 290.59 126.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.52 
    For 6" Overall Height Instead Of 4-5/8", Add  14.53 

. 
 26 05 36 00-1313 EA  12" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray................................................... 324.89 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.69 
    For 6" Overall Height Instead Of 4-5/8", Add  16.24 

. 
 26 05 36 00-1314 EA  18" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray................................................... 396.96 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.84 
    For 6" Overall Height Instead Of 4-5/8", Add  19.85 

. 
 26 05 36 00-1315 EA  24" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray................................................... 461.72 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.74 
    For 6" Overall Height Instead Of 4-5/8", Add  23.09 

. 
 26 05 36 00-1316 EA  30" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray................................................... 525.27 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.47 
    For 6" Overall Height Instead Of 4-5/8", Add  26.26 

. 
 26 05 36 00-1317 EA  36" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray................................................... 613.55 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.79 
    For 6" Overall Height Instead Of 4-5/8", Add  30.68 

XXXXXXX 
. 
 26 05 36 00-1318  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1319 EA  6" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 147.70 72.90 
    For 60 Degree Bend, Deduct  -20.81 
    For 30 Degree Bend, Deduct  -38.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -8.70 
    For 6" Overall Height Instead Of 4-5/8", Add  7.39 

. 
 26 05 36 00-1320 EA  9" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray..................................................... 172.92 87.44 

    For 60 Degree Bend, Deduct  -23.56 
    For 30 Degree Bend, Deduct  -44.12 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.01 
    For 6" Overall Height Instead Of 4-5/8", Add  8.65 
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. 
 26 05 36 00-1321 EA  12" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 195.40 100.29 

    For 60 Degree Bend, Deduct  -26.04 
    For 30 Degree Bend, Deduct  -48.97 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.18 
    For 6" Overall Height Instead Of 4-5/8", Add  9.77 

. 
 26 05 36 00-1322 EA  18" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 244.52 126.75 

    For 60 Degree Bend, Deduct  -32.11 
    For 30 Degree Bend, Deduct  -60.56 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.89 
    For 6" Overall Height Instead Of 4-5/8", Add  12.23 

. 
 26 05 36 00-1323 EA  24" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 300.10 155.24 

    For 60 Degree Bend, Deduct  -39.53 
    For 30 Degree Bend, Deduct  -74.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.07 
    For 6" Overall Height Instead Of 4-5/8", Add  15.01 

. 
 26 05 36 00-1324 EA  30" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 344.48 178.20 

    For 60 Degree Bend, Deduct  -45.36 
    For 30 Degree Bend, Deduct  -85.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.60 
    For 6" Overall Height Instead Of 4-5/8", Add  17.22 

. 
 26 05 36 00-1325 EA  36" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 398.14 209.19 

    For 60 Degree Bend, Deduct  -51.19 
    For 30 Degree Bend, Deduct  -96.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.38 
    For 6" Overall Height Instead Of 4-5/8", Add  19.91 

XXXXXXX 
. 
 26 05 36 00-1326  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1327 EA  6" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 160.62 75.21 
    For 60 Degree Bend, Deduct  -24.19 
    For 30 Degree Bend, Deduct  -44.49 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -9.80 
    For 6" Overall Height Instead Of 4-5/8", Add  8.03 

. 
 26 05 36 00-1328 EA  9" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 190.48 90.66 

    For 60 Degree Bend, Deduct  -28.10 
    For 30 Degree Bend, Deduct  -51.87 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.49 
    For 6" Overall Height Instead Of 4-5/8", Add  9.52 

. 
 26 05 36 00-1329 EA  12" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 214.83 104.69 

    For 60 Degree Bend, Deduct  -30.77 
    For 30 Degree Bend, Deduct  -57.10 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.76 
    For 6" Overall Height Instead Of 4-5/8", Add  10.74 

. 
 26 05 36 00-1330 EA  18" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 266.24 133.68 

    For 60 Degree Bend, Deduct  -36.61 
    For 30 Degree Bend, Deduct  -68.44 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.48 
    For 6" Overall Height Instead Of 4-5/8", Add  13.31 

. 
 26 05 36 00-1331 EA  24" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 327.18 166.07 

    For 60 Degree Bend, Deduct  -44.33 
    For 30 Degree Bend, Deduct  -83.10 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.88 
    For 6" Overall Height Instead Of 4-5/8", Add  16.36 

. 
 26 05 36 00-1332 EA  30" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 381.56 192.64 

    For 60 Degree Bend, Deduct  -52.08 
    For 30 Degree Bend, Deduct  -97.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.11 
    For 6" Overall Height Instead Of 4-5/8", Add  19.08 

. 
 26 05 36 00-1333 EA  36" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 445.76 229.34 

    For 60 Degree Bend, Deduct  -59.20 
    For 30 Degree Bend, Deduct  -111.41 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.47 
    For 6" Overall Height Instead Of 4-5/8", Add  22.29 

XXXXXXX 
. 
 26 05 36 00-1334  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1335 EA  6" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 176.74 77.61 
    For 60 Degree Bend, Deduct  -28.59 
    For 30 Degree Bend, Deduct  -51.95 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.21 
    For 6" Overall Height Instead Of 4-5/8", Add  8.84 

. 
 26 05 36 00-1336 EA  9" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 205.53 94.26 

    For 60 Degree Bend, Deduct  -31.70 
    For 30 Degree Bend, Deduct  -58.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.70 
    For 6" Overall Height Instead Of 4-5/8", Add  10.28 

. 
 26 05 36 00-1337 EA  12" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 231.79 109.40 

    For 60 Degree Bend, Deduct  -34.55 
    For 30 Degree Bend, Deduct  -63.67 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.06 
    For 6" Overall Height Instead Of 4-5/8", Add  11.59 

. 
 26 05 36 00-1338 EA  18" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 290.57 141.60 

    For 60 Degree Bend, Deduct  -41.59 
    For 30 Degree Bend, Deduct  -77.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.25 
    For 6" Overall Height Instead Of 4-5/8", Add  14.53 
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. 
 26 05 36 00-1339 EA  24" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray................................................... 363.65 178.20 

    For 60 Degree Bend, Deduct  -51.69 
    For 30 Degree Bend, Deduct  -96.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.51 
    For 6" Overall Height Instead Of 4-5/8", Add  18.18 

. 
 26 05 36 00-1340 EA  30" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray................................................... 419.33 209.19 

    For 60 Degree Bend, Deduct  -58.18 
    For 30 Degree Bend, Deduct  -108.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.50 
    For 6" Overall Height Instead Of 4-5/8", Add  20.97 

. 
 26 05 36 00-1341 EA  36" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray................................................... 499.78 253.21 

    For 60 Degree Bend, Deduct  -67.85 
    For 30 Degree Bend, Deduct  -127.16 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.88 
    For 6" Overall Height Instead Of 4-5/8", Add  24.99 

XXXXXXX 
. 
 26 05 36 00-1342  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1343 EA  6" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 220.86 100.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.73 
    For 6" Overall Height Instead Of 4-5/8", Add  11.04 

. 
 26 05 36 00-1344 EA  9" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 247.59 114.52 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.21 
    For 6" Overall Height Instead Of 4-5/8", Add  12.38 

. 
 26 05 36 00-1345 EA  12" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 268.66 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.31 
    For 6" Overall Height Instead Of 4-5/8", Add  13.43 

. 
 26 05 36 00-1346 EA  18" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 318.30 155.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.89 
    For 6" Overall Height Instead Of 4-5/8", Add  15.92 

. 
 26 05 36 00-1347 EA  24" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 359.55 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.10 
    For 6" Overall Height Instead Of 4-5/8", Add  17.98 

. 
 26 05 36 00-1348 EA  30" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 399.71 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.26 
    For 6" Overall Height Instead Of 4-5/8", Add  19.99 

. 
 26 05 36 00-1349 EA  36" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 448.99 228.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.82 
    For 6" Overall Height Instead Of 4-5/8", Add  22.45 

XXXXXXX 
. 
 26 05 36 00-1350  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1351 EA  6" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 232.46 104.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.53 
    For 6" Overall Height Instead Of 4-5/8", Add  11.62 

. 
 26 05 36 00-1352 EA  9" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 261.12 120.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.08 
    For 6" Overall Height Instead Of 4-5/8", Add  13.06 

. 
 26 05 36 00-1353 EA  12" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 284.86 133.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.34 
    For 6" Overall Height Instead Of 4-5/8", Add  14.24 

. 
 26 05 36 00-1354 EA  18" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 342.15 166.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.38 
    For 6" Overall Height Instead Of 4-5/8", Add  17.11 

. 
 26 05 36 00-1355 EA  24" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 390.35 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.99 
    For 6" Overall Height Instead Of 4-5/8", Add  19.52 

. 
 26 05 36 00-1356 EA  30" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 437.65 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.55 
    For 6" Overall Height Instead Of 4-5/8", Add  21.88 

. 
 26 05 36 00-1357 EA  36" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 500.20 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.92 
    For 6" Overall Height Instead Of 4-5/8", Add  25.01 

XXXXXXX 
. 
 26 05 36 00-1358  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1359 EA  6" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 272.06 109.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.10 
    For 6" Overall Height Instead Of 4-5/8", Add  13.60 

. 
 26 05 36 00-1360 EA  9" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 302.84 126.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.73 
    For 6" Overall Height Instead Of 4-5/8", Add  15.14 

. 
 26 05 36 00-1361 EA  12" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 333.75 141.60 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.57 
    For 6" Overall Height Instead Of 4-5/8", Add  16.69 

. 
 26 05 36 00-1362 EA  18" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 398.62 178.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.01 
    For 6" Overall Height Instead Of 4-5/8", Add  19.93 

. 
 26 05 36 00-1363 EA  24" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 454.17 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.98 
    For 6" Overall Height Instead Of 4-5/8", Add  22.71 

. 
 26 05 36 00-1364 EA  30" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 514.42 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.39 
    For 6" Overall Height Instead Of 4-5/8", Add  25.72 
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. 
 26 05 36 00-1365 EA  36" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 589.43 282.79 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.38 
    For 6" Overall Height Instead Of 4-5/8", Add  29.47 

XXXXXXX 
. 
 26 05 36 00-1366  12" Radius Horizontal Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1367 EA  6" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 380.58 192.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.01 
    For 6" Overall Height Instead Of 4-5/8", Add  19.03 

. 
 26 05 36 00-1368 EA  9" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 412.17 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.78 
    For 6" Overall Height Instead Of 4-5/8", Add  20.61 

. 
 26 05 36 00-1369 EA  12" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 428.86 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.67 
    For 6" Overall Height Instead Of 4-5/8", Add  21.44 

. 
 26 05 36 00-1370 EA  18" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 478.28 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.77 
    For 6" Overall Height Instead Of 4-5/8", Add  23.91 

. 
 26 05 36 00-1371 EA  24" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 530.27 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.76 
    For 6" Overall Height Instead Of 4-5/8", Add  26.51 

. 
 26 05 36 00-1372 EA  30" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 570.78 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.47 
    For 6" Overall Height Instead Of 4-5/8", Add  28.54 

. 
 26 05 36 00-1373 EA  36" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 652.74 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.55 
    For 6" Overall Height Instead Of 4-5/8", Add  32.64 

XXXXXXX 
. 
 26 05 36 00-1374  24" Radius Horizontal Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1375 EA  6" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 450.26 209.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.59 
    For 6" Overall Height Instead Of 4-5/8", Add  22.51 

. 
 26 05 36 00-1376 EA  9" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 489.61 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.85 
    For 6" Overall Height Instead Of 4-5/8", Add  24.48 

. 
 26 05 36 00-1377 EA  12" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 511.49 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.09 
    For 6" Overall Height Instead Of 4-5/8", Add  25.57 

. 
 26 05 36 00-1378 EA  18" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 565.43 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.28 
    For 6" Overall Height Instead Of 4-5/8", Add  28.27 

. 
 26 05 36 00-1379 EA  24" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 632.29 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.16 
    For 6" Overall Height Instead Of 4-5/8", Add  31.61 

. 
 26 05 36 00-1380 EA  30" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 678.13 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.09 
    For 6" Overall Height Instead Of 4-5/8", Add  33.91 

. 
 26 05 36 00-1381 EA  36" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 837.26 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.85 
    For 6" Overall Height Instead Of 4-5/8", Add  41.86 

XXXXXXX 
. 
 26 05 36 00-1382  36" Radius Horizontal Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1383 EA  6" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 525.75 229.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.47 
    For 6" Overall Height Instead Of 4-5/8", Add  26.29 

. 
 26 05 36 00-1384 EA  9" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 569.55 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.85 
    For 6" Overall Height Instead Of 4-5/8", Add  28.48 

. 
 26 05 36 00-1385 EA  12" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 606.45 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.38 
    For 6" Overall Height Instead Of 4-5/8", Add  30.32 

. 
 26 05 36 00-1386 EA  18" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 671.36 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.07 
    For 6" Overall Height Instead Of 4-5/8", Add  33.57 

. 
 26 05 36 00-1387 EA  24" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 759.92 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.37 
    For 6" Overall Height Instead Of 4-5/8", Add  38.00 

. 
 26 05 36 00-1388 EA  30" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 854.84 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.61 
    For 6" Overall Height Instead Of 4-5/8", Add  42.74 

. 
 26 05 36 00-1389 EA  36" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 992.51 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.81 
    For 6" Overall Height Instead Of 4-5/8", Add  49.63 

XXXXXXX 
. 
 26 05 36 00-1390  12" Radius Vertical Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1391 EA  6" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 430.86 178.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.23 
    For 6" Overall Height Instead Of 4-5/8", Add  21.54 

. 
 26 05 36 00-1392 EA  9" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 446.47 185.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.21 
    For 6" Overall Height Instead Of 4-5/8", Add  22.32 
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. 
 26 05 36 00-1393 EA  12" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 459.70 192.64 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.92 
    For 6" Overall Height Instead Of 4-5/8", Add  22.99 

. 
 26 05 36 00-1394 EA  18" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 490.31 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.60 
    For 6" Overall Height Instead Of 4-5/8", Add  24.52 

. 
 26 05 36 00-1395 EA  24" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 517.74 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.55 
    For 6" Overall Height Instead Of 4-5/8", Add  25.89 

. 
 26 05 36 00-1396 EA  30" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 557.40 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.68 
    For 6" Overall Height Instead Of 4-5/8", Add  27.87 

. 
 26 05 36 00-1397 EA  36" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 606.45 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.38 
    For 6" Overall Height Instead Of 4-5/8", Add  30.32 

XXXXXXX 
. 
 26 05 36 00-1398  24" Radius Vertical Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1399 EA  6" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 547.61 192.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.71 
    For 6" Overall Height Instead Of 4-5/8", Add  27.38 

. 
 26 05 36 00-1400 EA  9" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 563.81 200.56 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.67 
    For 6" Overall Height Instead Of 4-5/8", Add  28.19 

. 
 26 05 36 00-1401 EA  12" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 581.15 209.19 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.68 
    For 6" Overall Height Instead Of 4-5/8", Add  29.06 

. 
 26 05 36 00-1402 EA  18" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 621.47 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.04 
    For 6" Overall Height Instead Of 4-5/8", Add  31.07 

. 
 26 05 36 00-1403 EA  24" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 646.28 240.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.57 
    For 6" Overall Height Instead Of 4-5/8", Add  32.31 

. 
 26 05 36 00-1404 EA  30" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 696.32 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.37 
    For 6" Overall Height Instead Of 4-5/8", Add  34.82 

. 
 26 05 36 00-1405 EA  36" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 774.90 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.42 
    For 6" Overall Height Instead Of 4-5/8", Add  38.75 

XXXXXXX 
. 
 26 05 36 00-1406  36" Radius Vertical Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1407 EA  6" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .............................................................................. 779.77 209.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.54 
    For 6" Overall Height Instead Of 4-5/8", Add  38.99 

. 
 26 05 36 00-1408 EA  9" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .............................................................................. 801.08 218.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.89 
    For 6" Overall Height Instead Of 4-5/8", Add  40.05 

. 
 26 05 36 00-1409 EA  12" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 824.45 229.34 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.34 
    For 6" Overall Height Instead Of 4-5/8", Add  41.22 

. 
 26 05 36 00-1410 EA  18" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 869.95 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.89 
    For 6" Overall Height Instead Of 4-5/8", Add  43.50 

. 
 26 05 36 00-1411 EA  24" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 898.78 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.61 
    For 6" Overall Height Instead Of 4-5/8", Add  44.94 

. 
 26 05 36 00-1412 EA  30" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 971.69 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.10 
    For 6" Overall Height Instead Of 4-5/8", Add  48.58 

. 
 26 05 36 00-1413 EA  36" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 1,048.25 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.21 
    For 6" Overall Height Instead Of 4-5/8", Add  52.41 

XXXXXXX 
. 
 26 05 36 00-1414  12" Radius Horizontal Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1415 EA  6" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 484.14 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.36 
    For 6" Overall Height Instead Of 4-5/8", Add  24.21 

. 
 26 05 36 00-1416 EA  9" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 513.87 253.21 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.28 
    For 6" Overall Height Instead Of 4-5/8", Add  25.69 

. 
 26 05 36 00-1417 EA  12" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 538.08 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.54 
    For 6" Overall Height Instead Of 4-5/8", Add  26.90 

. 
 26 05 36 00-1418 EA  18" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 584.46 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.84 
    For 6" Overall Height Instead Of 4-5/8", Add  29.22 

. 
 26 05 36 00-1419 EA  24" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 650.78 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.35 
    For 6" Overall Height Instead Of 4-5/8", Add  32.54 

. 
 26 05 36 00-1420 EA  30" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 709.13 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.29 
    For 6" Overall Height Instead Of 4-5/8", Add  35.46 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 36 Cable Trays For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 228  County of San Mateo, Mechanical Works 

. 
 26 05 36 00-1421 EA  36" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 788.42 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.97 
    For 6" Overall Height Instead Of 4-5/8", Add  39.42 

XXXXXXX 
. 
 26 05 36 00-1422  24" Radius Horizontal Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1423 EA  6" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 604.50 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.19 
    For 6" Overall Height Instead Of 4-5/8", Add  30.23 

. 
 26 05 36 00-1424 EA  9" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 636.22 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.02 
    For 6" Overall Height Instead Of 4-5/8", Add  31.81 

. 
 26 05 36 00-1425 EA  12" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 670.39 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.97 
    For 6" Overall Height Instead Of 4-5/8", Add  33.52 

. 
 26 05 36 00-1426 EA  18" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 712.32 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.50 
    For 6" Overall Height Instead Of 4-5/8", Add  35.62 

. 
 26 05 36 00-1427 EA  24" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 810.89 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.21 
    For 6" Overall Height Instead Of 4-5/8", Add  40.54 

. 
 26 05 36 00-1428 EA  30" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 875.61 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.13 
    For 6" Overall Height Instead Of 4-5/8", Add  43.78 

. 
 26 05 36 00-1429 EA  36" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 962.23 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.78 
    For 6" Overall Height Instead Of 4-5/8", Add  48.11 

XXXXXXX 
. 
 26 05 36 00-1430  36" Radius Horizontal Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1431 EA  6" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 688.95 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.82 
    For 6" Overall Height Instead Of 4-5/8", Add  34.45 

. 
 26 05 36 00-1432 EA  9" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 729.90 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.26 
    For 6" Overall Height Instead Of 4-5/8", Add  36.50 

. 
 26 05 36 00-1433 EA  12" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................................... 779.45 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.33 
    For 6" Overall Height Instead Of 4-5/8", Add  38.97 

. 
 26 05 36 00-1434 EA  18" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................................... 838.24 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.95 
    For 6" Overall Height Instead Of 4-5/8", Add  41.91 

. 
 26 05 36 00-1435 EA  24" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................. 1,002.28 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.79 
    For 6" Overall Height Instead Of 4-5/8", Add  50.11 

. 
 26 05 36 00-1436 EA  30" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................. 1,103.76 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.33 
    For 6" Overall Height Instead Of 4-5/8", Add  55.19 

. 
 26 05 36 00-1437 EA  36" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................. 1,229.16 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.31 
    For 6" Overall Height Instead Of 4-5/8", Add  61.46 

XXXXXXX 
. 
 26 05 36 00-1438  12" Radius Vertical Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1439 EA  6" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 484.14 240.68 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.36 
    For 6" Overall Height Instead Of 4-5/8", Add  24.21 

. 
 26 05 36 00-1440 EA  9" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 514.01 253.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.29 
    For 6" Overall Height Instead Of 4-5/8", Add  25.70 

. 
 26 05 36 00-1441 EA  12" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 538.01 267.15 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.54 
    For 6" Overall Height Instead Of 4-5/8", Add  26.90 

. 
 26 05 36 00-1442 EA  18" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 584.64 283.39 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.85 
    For 6" Overall Height Instead Of 4-5/8", Add  29.23 

. 
 26 05 36 00-1443 EA  24" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 650.78 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.35 
    For 6" Overall Height Instead Of 4-5/8", Add  32.54 

. 
 26 05 36 00-1444 EA  30" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 709.39 343.57 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.31 
    For 6" Overall Height Instead Of 4-5/8", Add  35.47 

. 
 26 05 36 00-1445 EA  36" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 787.66 370.03 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.93 
    For 6" Overall Height Instead Of 4-5/8", Add  39.38 

XXXXXXX 
. 
 26 05 36 00-1446  24" Radius Vertical Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1447 EA  6" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 604.50 267.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.19 
    For 6" Overall Height Instead Of 4-5/8", Add  30.23 

. 
 26 05 36 00-1448 EA  9" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 636.22 283.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.02 
    For 6" Overall Height Instead Of 4-5/8", Add  31.81 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Cable Trays For Electrical Systems 26 05 36 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 229 

. 
 26 05 36 00-1449 EA  12" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 670.39 300.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.97 
    For 6" Overall Height Instead Of 4-5/8", Add  33.52 

. 
 26 05 36 00-1450 EA  18" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 712.32 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.50 
    For 6" Overall Height Instead Of 4-5/8", Add  35.62 

. 
 26 05 36 00-1451 EA  24" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 810.89 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.21 
    For 6" Overall Height Instead Of 4-5/8", Add  40.54 

. 
 26 05 36 00-1452 EA  30" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 875.61 401.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.13 
    For 6" Overall Height Instead Of 4-5/8", Add  43.78 

. 
 26 05 36 00-1453 EA  36" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 962.23 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.78 
    For 6" Overall Height Instead Of 4-5/8", Add  48.11 

XXXXXXX 
. 
 26 05 36 00-1454  36" Radius Vertical Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1455 EA  6" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 773.34 300.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.26 
    For 6" Overall Height Instead Of 4-5/8", Add  38.67 

. 
 26 05 36 00-1456 EA  9" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 817.81 320.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.05 
    For 6" Overall Height Instead Of 4-5/8", Add  40.89 

. 
 26 05 36 00-1457 EA  12" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 872.63 343.47 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.64 
    For 6" Overall Height Instead Of 4-5/8", Add  43.63 

. 
 26 05 36 00-1458 EA  18" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 937.57 370.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.88 
    For 6" Overall Height Instead Of 4-5/8", Add  46.88 

. 
 26 05 36 00-1459 EA  24" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,125.35 437.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.10 
    For 6" Overall Height Instead Of 4-5/8", Add  56.27 

. 
 26 05 36 00-1460 EA  30" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,240.02 480.55 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.95 
    For 6" Overall Height Instead Of 4-5/8", Add  62.00 

. 
 26 05 36 00-1461 EA  36" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,380.80 535.30 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.47 
    For 6" Overall Height Instead Of 4-5/8", Add  69.04 

XXXXXXX 
. 
 26 05 36 00-1462  Dropout Or End Plates And Reducers (26 05 36 00-0744) 
. 
. 
 26 05 36 00-1463  Straight Reducers (26 05 36 00-1462) 
. 
. 

 26 05 36 00-1464 EA  9"-6" Reducer, Aluminum Cable Tray ................................................................................................................................. 172.22 74.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.05 
    For 6" Overall Height Instead Of 4-5/8", Add  8.61 

. 
 26 05 36 00-1465 EA  12"-9" Reducer, Aluminum Cable Tray ............................................................................................................................... 183.49 80.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.67 
    For 6" Overall Height Instead Of 4-5/8", Add  9.17 

. 
 26 05 36 00-1466 EA  18"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 205.20 92.46 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.81 
    For 6" Overall Height Instead Of 4-5/8", Add  10.26 

. 
 26 05 36 00-1467 EA  24"-18" Reducer, Aluminum Cable Tray ............................................................................................................................. 230.40 107.00 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.12 
    For 6" Overall Height Instead Of 4-5/8", Add  11.52 

. 
 26 05 36 00-1468 EA  30"-24" Reducer, Aluminum Cable Tray ............................................................................................................................. 253.74 120.33 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.35 
    For 6" Overall Height Instead Of 4-5/8", Add  12.69 

. 
 26 05 36 00-1469 EA  36"-30" Reducer, Aluminum Cable Tray ............................................................................................................................. 285.59 137.48 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.10 
    For 6" Overall Height Instead Of 4-5/8", Add  14.28 

XXXXXXX 
. 
 26 05 36 00-1470  Reducers (26 05 36 00-1462) 
. 
. 

 26 05 36 00-1471 EA  18"-6" Reducer, Aluminum Cable Tray ............................................................................................................................... 205.29 92.56 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.82 
    For 6" Overall Height Instead Of 4-5/8", Add  10.26 

. 
 26 05 36 00-1472 EA  24"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 230.65 107.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.14 
    For 6" Overall Height Instead Of 4-5/8", Add  11.53 

. 
 26 05 36 00-1473 EA  30"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 253.58 120.23 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.34 
    For 6" Overall Height Instead Of 4-5/8", Add  12.68 

. 
 26 05 36 00-1474 EA  30"-18" Reducer, Aluminum Cable Tray ............................................................................................................................. 254.50 120.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.44 
    For 6" Overall Height Instead Of 4-5/8", Add  12.73 

. 
 26 05 36 00-1475 EA  36"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 284.51 137.48 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.99 
    For 6" Overall Height Instead Of 4-5/8", Add  14.23 

. 
 26 05 36 00-1476 EA  36"-18" Reducer, Aluminum Cable Tray ............................................................................................................................. 291.62 141.09 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.40 
    For 6" Overall Height Instead Of 4-5/8", Add  14.58 
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. 
 26 05 36 00-1477 EA  36"-24" Reducer, Aluminum Cable Tray ............................................................................................................................. 301.31 145.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.00 
    For 6" Overall Height Instead Of 4-5/8", Add  15.07 

XXXXXXX 
. 
 26 05 36 00-1478  Dropout Or End Plate (26 05 36 00-1462) 
. 
. 

 26 05 36 00-1479 EA 6" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................... 56.60 30.09 
. 

 26 05 36 00-1480 EA 9" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................... 64.16 34.39 
. 

 26 05 36 00-1481 EA 12" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................. 69.16 37.01 
. 

 26 05 36 00-1482 EA 18" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................. 82.94 43.72 
. 

 26 05 36 00-1483 EA 24" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................. 92.01 48.14 
. 

 26 05 36 00-1484 EA 30" Dropout Or End Plate, Aluminum Cable Tray ............................................................................................................... 103.15 53.45 
. 

 26 05 36 00-1485 EA 36" Dropout Or End Plate, Aluminum Cable Tray ............................................................................................................... 115.86 60.17 

XXXXXXX 
. 
 26 05 36 00-1486  Solid Bottom Cable Tray (26 05 36 00-0001) 

Note: 3-5/8" Height. 
. 
. 
 26 05 36 00-1487  Solid Bottom Galvanized Steel Straight Tray Sections (26 05 36 00-1486) 
. 
. 

 26 05 36 00-1488 LF  6" Solid Bottom Steel Cable Tray, Straight Section .............................................................................................................. 21.08 7.82 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  1.85 

. 
 26 05 36 00-1489 LF  12" Solid Bottom Steel Cable Tray, Straight Section............................................................................................................. 26.14 9.63 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  2.32 
. 

 26 05 36 00-1490 LF  18" Solid Bottom Steel Cable Tray, Straight Section............................................................................................................. 35.50 13.84 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  3.02 

. 
 26 05 36 00-1491 LF  24" Solid Bottom Steel Cable Tray, Straight Section............................................................................................................. 40.99 15.85 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  3.50 
. 

 26 05 36 00-1492 LF  30" Solid Bottom Steel Cable Tray, Straight Section............................................................................................................. 49.22 19.16 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  4.19 

. 
 26 05 36 00-1493 LF  36" Solid Bottom Steel Cable Tray, Straight Section............................................................................................................. 61.29 21.96 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  5.54 

XXXXXXX 
. 
 26 05 36 00-1494  Solid Bottom Galvanized Steel Cable Tray Fittings (26 05 36 00-1486) 
. 
. 
 26 05 36 00-1495  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1496 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................... 227.54 100.39 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  17.41 

. 
 26 05 36 00-1497 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 302.93 141.19 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  21.90 
. 

 26 05 36 00-1498 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 374.21 178.20 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.43 

. 
 26 05 36 00-1499 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 458.98 218.91 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  32.35 
. 

 26 05 36 00-1500 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 534.90 253.71 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.96 

. 
 26 05 36 00-1501 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 599.94 283.29 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  42.78 

XXXXXXX 
. 
 26 05 36 00-1502  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1503 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................... 259.83 104.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  21.55 

. 
 26 05 36 00-1504 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 351.03 150.52 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  27.56 
. 

 26 05 36 00-1505 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 436.75 192.64 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  33.41 

. 
 26 05 36 00-1506 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 536.16 240.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.31 
. 

 26 05 36 00-1507 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 629.19 282.79 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  47.25 

. 
 26 05 36 00-1508 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 711.79 320.70 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  53.31 

XXXXXXX 
. 
 26 05 36 00-1509  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1510 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................... 307.34 109.20 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  27.91 

. 
 26 05 36 00-1511 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 408.92 160.75 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  34.55 
. 

 26 05 36 00-1512 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 521.59 209.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.32 

. 
 26 05 36 00-1513 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 632.18 267.15 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.30 
. 

 26 05 36 00-1514 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 758.81 320.70 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.37 

. 
 26 05 36 00-1515 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 867.98 369.53 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  68.60 

XXXXXXX 
. 
 26 05 36 00-1516  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1517 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................... 212.57 100.39 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  15.15 
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. 
 26 05 36 00-1518 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 286.05 141.19 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  19.37 
. 

 26 05 36 00-1519 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 354.56 178.00 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.52 

. 
 26 05 36 00-1520 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 434.92 218.61 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.80 
. 

 26 05 36 00-1521 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 506.87 253.71 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  33.75 

. 
 26 05 36 00-1522 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 567.10 282.79 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.94 

XXXXXXX 
. 
 26 05 36 00-1523  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1524 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................... 238.54 104.59 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  18.35 

. 
 26 05 36 00-1525 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 325.76 150.42 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.79 
. 

 26 05 36 00-1526 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 408.22 192.84 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.09 

. 
 26 05 36 00-1527 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 502.40 240.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.25 
. 

 26 05 36 00-1528 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 590.59 283.29 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  41.38 

. 
 26 05 36 00-1529 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 667.48 320.70 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  46.67 

XXXXXXX 
. 
 26 05 36 00-1530  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1531 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................... 276.25 109.30 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.22 

. 
 26 05 36 00-1532 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 348.73 145.71 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.02 
. 

 26 05 36 00-1533 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 478.48 209.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  36.86 

. 
 26 05 36 00-1534 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 586.27 267.66 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.33 
. 

 26 05 36 00-1535 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 702.75 320.70 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.96 

. 
 26 05 36 00-1536 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 806.49 370.54 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  59.22 

XXXXXXX 
. 
 26 05 36 00-1537  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1538 EA  6" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray .......................................................................... 240.35 100.09 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  19.37 

. 
 26 05 36 00-1539 EA  12" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................ 312.58 141.19 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.35 
. 

 26 05 36 00-1540 EA  18" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................ 375.41 178.20 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.61 

. 
 26 05 36 00-1541 EA  24" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................ 456.57 218.91 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  31.99 
. 

 26 05 36 00-1542 EA  30" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................ 520.43 253.71 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.79 

. 
 26 05 36 00-1543 EA  36" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................ 572.52 282.79 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  38.75 

XXXXXXX 
. 
 26 05 36 00-1544  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1545 EA  6" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray .......................................................................... 277.91 104.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.26 

. 
 26 05 36 00-1546 EA  12" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................ 364.29 150.52 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.55 
. 

 26 05 36 00-1547 EA  18" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................ 443.98 192.64 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  34.50 

. 
 26 05 36 00-1548 EA  24" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................ 534.96 240.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.13 
. 

 26 05 36 00-1549 EA  30" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................ 612.31 282.79 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  44.72 

. 
 26 05 36 00-1550 EA  36" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................ 688.88 320.70 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  49.88 

XXXXXXX 
. 
 26 05 36 00-1551  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1552 EA  6" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray .......................................................................... 323.01 109.20 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  30.26 

. 
 26 05 36 00-1553 EA  12" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ........................................................................ 401.35 146.01 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.86 
. 

 26 05 36 00-1554 EA  18" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ........................................................................ 521.59 209.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.32 

. 
 26 05 36 00-1555 EA  24" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ........................................................................ 634.59 267.15 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.66 
. 

 26 05 36 00-1556 EA  30" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ........................................................................ 740.73 320.70 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  57.65 
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. 
 26 05 36 00-1557 EA  36" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ........................................................................ 840.24 369.53 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  64.44 

XXXXXXX 
. 
 26 05 36 00-1558  12" Radius Horizontal Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1559 EA  6" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray .......................................................................................... 405.40 192.64 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.71 

. 
 26 05 36 00-1560 EA  12" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 492.12 240.27 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  33.77 
. 

 26 05 36 00-1561 EA  18" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 580.65 283.29 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  39.88 

. 
 26 05 36 00-1562 EA  24" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 695.47 344.17 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  46.95 
. 

 26 05 36 00-1563 EA  30" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 756.15 370.54 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.67 

. 
 26 05 36 00-1564 EA  36" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 887.95 437.23 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.31 

XXXXXXX 
. 
 26 05 36 00-1565  24" Radius Horizontal Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1566 EA  6" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray .......................................................................................... 480.10 209.19 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.15 

. 
 26 05 36 00-1567 EA  12" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................................ 598.42 267.15 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  45.23 
. 

 26 05 36 00-1568 EA  18" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................................ 704.56 320.70 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  52.23 

. 
 26 05 36 00-1569 EA  24" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................................ 898.83 401.12 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  67.97 
. 

 26 05 36 00-1570 EA  30" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................................ 979.58 437.23 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  74.06 

. 
 26 05 36 00-1571 EA  36" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 1,163.47 535.30 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  85.30 

XXXXXXX 
. 
 26 05 36 00-1572  36" Radius Horizontal Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1573 EA  6" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray .......................................................................................... 588.35 229.34 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.04 

. 
 26 05 36 00-1574 EA  12" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ........................................................................................ 731.70 300.85 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  59.61 
. 

 26 05 36 00-1575 EA  18" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ........................................................................................ 868.28 370.54 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  68.49 

. 
 26 05 36 00-1576 EA  24" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 1,050.72 437.23 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  84.73 
. 

 26 05 36 00-1577 EA  30" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 1,153.20 482.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  92.63 

. 
 26 05 36 00-1578 EA  36" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 1,364.53 601.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  104.40 

XXXXXXX 
. 
 26 05 36 00-1579  12" Radius Vertical Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1580 EA  6" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray .............................................................................................. 459.66 192.64 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  36.85 

. 
 26 05 36 00-1581 EA  12" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray ............................................................................................ 545.81 240.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  41.76 
. 

 26 05 36 00-1582 EA  18" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray ............................................................................................ 592.39 267.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  44.33 

. 
 26 05 36 00-1583 EA  24" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray ............................................................................................ 632.81 282.79 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  47.80 
. 

 26 05 36 00-1584 EA  30" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray ............................................................................................ 706.97 320.70 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  52.59 

. 
 26 05 36 00-1585 EA  36" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray ............................................................................................ 795.94 370.54 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  57.64 

XXXXXXX 
. 
 26 05 36 00-1586  24" Radius Vertical Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1587 EA  6" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray .............................................................................................. 553.65 209.19 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  48.18 

. 
 26 05 36 00-1588 EA  12" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray ............................................................................................ 659.91 267.15 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  54.46 
. 

 26 05 36 00-1589 EA  18" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray ............................................................................................ 726.88 300.85 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  58.89 

. 
 26 05 36 00-1590 EA  24" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray ............................................................................................ 770.87 320.70 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  62.18 
. 

 26 05 36 00-1591 EA  30" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray ............................................................................................ 876.72 370.54 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  69.76 

. 
 26 05 36 00-1592 EA  36" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray ......................................................................................... 1,000.08 437.23 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  77.13 

XXXXXXX 
. 
 26 05 36 00-1593  36" Radius Vertical Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1594 EA  6" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray .............................................................................................. 701.11 228.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  67.01 
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. 
 26 05 36 00-1595 EA  12" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray ............................................................................................ 826.96 300.85 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  73.90 
. 

 26 05 36 00-1596 EA  18" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray ............................................................................................ 922.04 343.47 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  81.07 

. 
 26 05 36 00-1597 EA  24" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray ............................................................................................ 979.21 370.54 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  85.13 
. 

 26 05 36 00-1598 EA  30" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray ......................................................................................... 1,150.79 437.23 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  99.74 

. 
 26 05 36 00-1599 EA  36" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray ......................................................................................... 1,247.09 480.55 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  106.97 

XXXXXXX 
. 
 26 05 36 00-1600  12" Radius Horizontal Crosses (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1601 EA  6" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ....................................................................................... 502.40 240.68 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.25 

. 
 26 05 36 00-1602 EA  12" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 581.85 283.29 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.06 
. 

 26 05 36 00-1603 EA  18" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 701.39 343.47 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  47.97 

. 
 26 05 36 00-1604 EA  24" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 813.23 401.12 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  55.13 
. 

 26 05 36 00-1605 EA  30" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 962.54 480.55 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  64.28 

. 
 26 05 36 00-1606 EA  36" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray .................................................................................. 1,069.42 535.30 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  71.20 

XXXXXXX 
. 
 26 05 36 00-1607  24" Radius Horizontal Crosses (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1608 EA  6" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray ....................................................................................... 630.58 267.66 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  49.98 

. 
 26 05 36 00-1609 EA  12" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 740.73 320.70 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  57.65 
. 

 26 05 36 00-1610 EA  18" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 898.83 401.12 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  67.97 

. 
 26 05 36 00-1611 EA  24" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,098.94 482.15 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  84.49 
. 

 26 05 36 00-1612 EA  30" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,211.70 535.30 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  92.54 

. 
 26 05 36 00-1613 EA  36" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,340.41 601.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  100.78 

XXXXXXX 
. 
 26 05 36 00-1614  36" Radius Horizontal Crosses (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1615 EA  6" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray ....................................................................................... 802.84 300.85 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  70.29 

. 
 26 05 36 00-1616 EA  12" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 949.06 370.54 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  80.61 
. 

 26 05 36 00-1617 EA  18" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,165.26 482.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  94.44 

. 
 26 05 36 00-1618 EA  24" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,320.21 535.30 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  108.81 
. 

 26 05 36 00-1619 EA  30" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,467.01 601.68 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  119.77 

. 
 26 05 36 00-1620 EA  36" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,639.12 686.83 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  131.39 

XXXXXXX 
. 
 26 05 36 00-1621  Straight Reducers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1622 EA  12"-6" Reducer, Solid Bottom, Steel Cable Tray ................................................................................................................. 192.79 80.23 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  15.55 

. 
 26 05 36 00-1623 EA  18"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 211.41 90.66 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  16.60 
. 

 26 05 36 00-1624 EA  24"-18" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 236.80 104.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  18.11 

. 
 26 05 36 00-1625 EA  30"-24" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 268.08 120.33 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  20.16 
. 

 26 05 36 00-1626 EA  36"-30" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 292.38 133.48 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  21.61 

XXXXXXX 
. 
 26 05 36 00-1627  Reducers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1628 EA  18"-6" Reducer, Solid Bottom, Steel Cable Tray ................................................................................................................. 211.50 90.76 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  16.60 

. 
 26 05 36 00-1629 EA  24"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 235.95 104.69 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  17.95 
. 

 26 05 36 00-1630 EA  30"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 265.51 120.23 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  19.79 

. 
 26 05 36 00-1631 EA  30"-18" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 266.55 120.13 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  19.96 
. 

 26 05 36 00-1632 EA  36"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 291.18 133.48 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  21.43 

. 
 26 05 36 00-1633 EA  36"-18" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 292.38 133.48 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  21.61 
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. 
 26 05 36 00-1634 EA  36"-24" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 293.98 133.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  21.81 

XXXXXXX 
. 
 26 05 36 00-1635  Dropout Or End Plate (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1636 EA 6" Dropout Or End Plate, Solid Bottom, Steel Cable Tray..................................................................................................... 62.44 30.09 
. 

 26 05 36 00-1637 EA 12" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................... 76.48 36.71 
. 

 26 05 36 00-1638 EA 18" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................... 89.00 43.52 
. 

 26 05 36 00-1639 EA 24" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................... 99.58 48.14 
. 

 26 05 36 00-1640 EA 30" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................. 110.76 53.45 
. 

 26 05 36 00-1641 EA 36" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................. 123.50 60.17 

XXXXXXX 
. 
 26 05 36 00-1642  Solid Bottom Aluminum Straight Cable Tray Sections (26 05 36 00-1486) 
. 
. 

 26 05 36 00-1643 LF  6" Solid Bottom Aluminum Cable Tray, Straight Section ....................................................................................................... 19.19 6.32 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  1.82 

. 
 26 05 36 00-1644 LF  12" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 23.65 7.42 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  2.32 
. 

 26 05 36 00-1645 LF  18" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 30.35 9.63 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  2.94 

. 
 26 05 36 00-1646 LF  24" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 35.60 10.63 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  3.58 
. 

 26 05 36 00-1647 LF  30" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 44.04 13.74 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  4.32 

. 
 26 05 36 00-1648 LF  36" Solid Bottom Steel Aluminum Tray, Straight Section ...................................................................................................... 51.71 15.04 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  5.24 

XXXXXXX 
. 
 26 05 36 00-1649  Solid Bottom Aluminum Cable Tray Fittings (26 05 36 00-1486) 
. 
. 
 26 05 36 00-1650  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1651 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 236.71 100.39 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  18.78 

. 
 26 05 36 00-1652 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 288.82 126.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  22.26 
. 

 26 05 36 00-1653 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 331.35 141.50 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.12 

. 
 26 05 36 00-1654 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 386.63 166.17 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  30.29 
. 

 26 05 36 00-1655 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 454.90 192.84 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  36.09 

. 
 26 05 36 00-1656 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 514.70 218.91 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.71 

XXXXXXX 
. 
 26 05 36 00-1657  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1658 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 272.98 104.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.53 

. 
 26 05 36 00-1659 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 340.25 133.88 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.73 
. 

 26 05 36 00-1660 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 384.19 150.42 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  32.56 

. 
 26 05 36 00-1661 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 462.00 178.20 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  39.60 
. 

 26 05 36 00-1662 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 537.03 208.89 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  45.74 

. 
 26 05 36 00-1663 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 618.18 240.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  52.62 

XXXXXXX 
. 
 26 05 36 00-1664  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1665 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 328.45 109.20 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  31.07 

. 
 26 05 36 00-1666 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 412.11 141.80 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  38.19 
. 

 26 05 36 00-1667 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 476.22 160.75 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  44.65 

. 
 26 05 36 00-1668 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 544.16 192.34 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  49.57 
. 

 26 05 36 00-1669 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 635.04 229.34 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  57.04 

. 
 26 05 36 00-1670 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 740.79 266.74 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  66.67 

XXXXXXX 
. 
 26 05 36 00-1671  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1672 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 221.54 100.39 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  16.50 

. 
 26 05 36 00-1673 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 271.63 126.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  19.68 
. 

 26 05 36 00-1674 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 310.12 141.40 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  22.96 
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. 
 26 05 36 00-1675 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 361.91 165.87 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.65 
. 

 26 05 36 00-1676 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 425.53 192.84 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  31.69 

. 
 26 05 36 00-1677 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 480.68 218.31 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.72 

XXXXXXX 
. 
 26 05 36 00-1678  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1679 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 251.37 104.59 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  20.27 

. 
 26 05 36 00-1680 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 314.26 133.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.86 
. 

 26 05 36 00-1681 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 355.32 150.72 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.18 

. 
 26 05 36 00-1682 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 425.71 178.20 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  34.15 
. 

 26 05 36 00-1683 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 496.46 209.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  39.55 

. 
 26 05 36 00-1684 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 570.42 240.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  45.45 

XXXXXXX 
. 
 26 05 36 00-1685  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1686 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 296.48 109.30 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.25 

. 
 26 05 36 00-1687 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 372.99 141.50 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  32.36 
. 

 26 05 36 00-1688 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 430.38 160.75 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.77 

. 
 26 05 36 00-1689 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 495.79 192.84 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  42.23 
. 

 26 05 36 00-1690 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 579.41 229.34 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  48.69 

. 
 26 05 36 00-1691 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 677.20 267.66 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  56.97 

XXXXXXX 
. 
 26 05 36 00-1692  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1693 EA  6" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray................................................................... 249.28 100.09 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  20.71 

. 
 26 05 36 00-1694 EA  12" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray................................................................. 296.42 126.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.40 
. 

 26 05 36 00-1695 EA  18" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray................................................................. 332.44 141.50 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.28 

. 
 26 05 36 00-1696 EA  24" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray................................................................. 379.04 166.17 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.15 
. 

 26 05 36 00-1697 EA  30" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray................................................................. 429.94 192.84 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  32.35 

. 
 26 05 36 00-1698 EA  36" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray................................................................. 475.64 218.31 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  34.96 

XXXXXXX 
. 
 26 05 36 00-1699  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1700 EA  6" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray................................................................... 291.43 104.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.29 

. 
 26 05 36 00-1701 EA  12" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray................................................................. 350.02 133.88 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  30.20 
. 

 26 05 36 00-1702 EA  18" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray................................................................. 387.45 150.42 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  33.05 

. 
 26 05 36 00-1703 EA  24" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray................................................................. 445.72 178.20 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.15 
. 

 26 05 36 00-1704 EA  30" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray................................................................. 505.56 208.89 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  41.02 

. 
 26 05 36 00-1705 EA  36" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray................................................................. 574.76 240.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  46.10 

XXXXXXX 
. 
 26 05 36 00-1706  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1707 EA  6" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray................................................................... 336.05 109.20 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  32.21 

. 
 26 05 36 00-1708 EA  12" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray................................................................. 409.93 141.80 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.86 
. 

 26 05 36 00-1709 EA  18" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray................................................................. 456.69 160.75 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  41.72 

. 
 26 05 36 00-1710 EA  24" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray................................................................. 517.03 192.34 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  45.50 
. 

 26 05 36 00-1711 EA  30" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray................................................................. 599.23 229.34 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.67 

. 
 26 05 36 00-1712 EA  36" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray................................................................. 670.25 266.74 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  56.09 

XXXXXXX 
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. 
 26 05 36 00-1713  12" Radius Horizontal Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1714 EA  6" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray .................................................................................. 428.44 192.64 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  32.17 

. 
 26 05 36 00-1715 EA  12" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 494.09 218.31 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.73 
. 

 26 05 36 00-1716 EA  18" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 547.63 240.68 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  42.03 

. 
 26 05 36 00-1717 EA  24" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 609.98 267.66 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  46.89 
. 

 26 05 36 00-1718 EA  30" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 723.39 320.70 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  55.05 

. 
 26 05 36 00-1719 EA  36" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 885.60 401.12 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  65.99 

XXXXXXX 
. 
 26 05 36 00-1720  24" Radius Horizontal Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1721 EA  6" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray .................................................................................. 525.58 209.19 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.97 

. 
 26 05 36 00-1722 EA  12" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................ 600.81 240.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.01 
. 

 26 05 36 00-1723 EA  18" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................ 671.03 267.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  56.13 

. 
 26 05 36 00-1724 EA  24" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................ 811.30 320.70 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  68.24 
. 

 26 05 36 00-1725 EA  30" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................ 983.27 401.12 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  80.64 

. 
 26 05 36 00-1726 EA  36" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 1,083.63 438.53 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  89.45 

XXXXXXX 
. 
 26 05 36 00-1727  36" Radius Horizontal Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1728 EA  6" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .................................................................................. 669.77 229.34 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  62.25 

. 
 26 05 36 00-1729 EA  12" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................................ 760.02 267.15 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  69.47 
. 

 26 05 36 00-1730 EA  18" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................................ 864.98 300.85 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  79.61 

. 
 26 05 36 00-1731 EA  24" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................................. 1,039.24 369.53 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  94.29 
. 

 26 05 36 00-1732 EA  30" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................................. 1,270.21 482.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  110.18 

. 
 26 05 36 00-1733 EA  36" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................................. 1,413.11 535.30 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  122.75 

XXXXXXX 
. 
 26 05 36 00-1734  12" Radius Vertical Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1735 EA  6" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ....................................................................................... 474.02 192.64 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  39.00 

. 
 26 05 36 00-1736 EA  12" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 520.67 218.61 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  41.66 
. 

 26 05 36 00-1737 EA  18" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 544.38 228.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.50 

. 
 26 05 36 00-1738 EA  24" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 574.12 240.27 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  46.07 
. 

 26 05 36 00-1739 EA  30" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 634.13 267.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.59 

. 
 26 05 36 00-1740 EA  36" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 734.24 320.70 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  56.68 

XXXXXXX 
. 
 26 05 36 00-1741  24" Radius Vertical Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1742 EA  6" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ....................................................................................... 574.42 209.19 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.30 

. 
 26 05 36 00-1743 EA  12" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 639.88 240.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  55.87 
. 

 26 05 36 00-1744 EA  18" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 677.10 253.21 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  59.36 

. 
 26 05 36 00-1745 EA  24" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 722.04 267.15 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  63.78 
. 

 26 05 36 00-1746 EA  30" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 805.29 300.85 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  70.65 

. 
 26 05 36 00-1747 EA  36" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 936.14 369.53 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  78.82 

XXXXXXX 
. 
 26 05 36 00-1748  36" Radius Vertical Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1749 EA  6" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ....................................................................................... 734.31 228.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  71.99 

. 
 26 05 36 00-1750 EA  12" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ..................................................................................... 808.83 263.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  77.34 
. 

 26 05 36 00-1751 EA  18" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ..................................................................................... 861.94 282.79 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  82.17 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Cable Trays For Electrical Systems 26 05 36 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 237 

. 
 26 05 36 00-1752 EA  24" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .................................................................................... 902.96 300.85 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  85.30 
. 

 26 05 36 00-1753 EA  30" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................................. 1,006.49 343.47 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  93.74 

. 
 26 05 36 00-1754 EA  36" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .................................................................................... 776.54 437.23 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.60 

XXXXXXX 
. 
 26 05 36 00-1755  12" Radius Horizontal Crosses (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1756 EA  6" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................... 501.14 218.61 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  38.73 

. 
 26 05 36 00-1757 EA  12" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 555.23 240.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.17 
. 

 26 05 36 00-1758 EA  18" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 647.06 282.79 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  49.94 

. 
 26 05 36 00-1759 EA  24" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 772.07 343.47 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  58.57 
. 

 26 05 36 00-1760 EA  30" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 841.72 369.53 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  64.66 

. 
 26 05 36 00-1761 EA  36" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 980.52 438.53 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  73.99 

XXXXXXX 
. 
 26 05 36 00-1762  24" Radius Horizontal Crosses (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1763 EA  6" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................................... 640.52 241.08 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  55.90 

. 
 26 05 36 00-1764 EA  12" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 722.04 267.15 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  63.78 
. 

 26 05 36 00-1765 EA  18" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 835.17 320.70 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  71.82 

. 
 26 05 36 00-1766 EA  24" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,033.90 402.22 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  88.05 
. 

 26 05 36 00-1767 EA  30" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,132.46 438.53 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  96.78 

. 
 26 05 36 00-1768 EA  36" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,310.01 535.30 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  107.28 

XXXXXXX 
. 
 26 05 36 00-1769  36" Radius Horizontal Crosses (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1770 EA  6" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................................... 852.27 267.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  83.31 

. 
 26 05 36 00-1771 EA  12" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................................. 940.95 300.85 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  91.00 
. 

 26 05 36 00-1772 EA  18" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,105.87 370.54 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  104.13 

. 
 26 05 36 00-1773 EA  24" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,335.33 482.15 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  119.95 
. 

 26 05 36 00-1774 EA  30" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,467.38 535.30 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  130.89 

. 
 26 05 36 00-1775 EA  36" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,675.68 601.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  151.07 

XXXXXXX 
. 
 26 05 36 00-1776  Straight Reducers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1777 EA  12"-6" Reducer, Solid Bottom, Aluminum Cable Tray ......................................................................................................... 181.97 68.80 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  15.83 

. 
 26 05 36 00-1778 EA  18"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 202.96 80.13 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  17.09 
. 

 26 05 36 00-1779 EA  24"-18" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 224.92 90.66 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  18.63 

. 
 26 05 36 00-1780 EA  30"-24" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 254.65 104.59 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  20.76 
. 

 26 05 36 00-1781 EA  36"-30" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 284.89 120.13 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  22.71 

XXXXXXX 
. 
 26 05 36 00-1782  Reducers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1783 EA  18"-6" Reducer, Solid Bottom, Aluminum Cable Tray ......................................................................................................... 201.94 80.13 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  16.93 

. 
 26 05 36 00-1784 EA  24"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 224.10 90.86 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  18.48 
. 

 26 05 36 00-1785 EA  30"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 252.36 104.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  20.43 

. 
 26 05 36 00-1786 EA  30"-18" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 253.33 104.49 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  20.59 
. 

 26 05 36 00-1787 EA  36"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 284.89 120.13 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  22.71 

. 
 26 05 36 00-1788 EA  36"-18" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 285.98 120.13 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  22.87 
. 

 26 05 36 00-1789 EA  36"-24" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 288.47 120.33 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.21 

XXXXXXX 
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. 
 26 05 36 00-1790  Dropout Or End Plate (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1791 EA 6" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ............................................................................................. 63.87 30.09 
. 

 26 05 36 00-1792 EA 12" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ........................................................................................... 76.69 36.71 
. 

 26 05 36 00-1793 EA 18" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ........................................................................................... 91.16 43.52 
. 

 26 05 36 00-1794 EA 24" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ......................................................................................... 100.69 48.14 
. 

 26 05 36 00-1795 EA 30" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ......................................................................................... 112.94 53.45 
. 

 26 05 36 00-1796 EA 36" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ......................................................................................... 127.96 60.17 

XXXXXXX 
. 
 26 05 36 00-1797  Vented Bottom Cable Tray (26 05 36 00-0001) 

Note: 6" Height. 
. 
. 
 26 05 36 00-1798  Vented Bottom Galvanized Steel Cable Tray (26 05 36 00-1797) 
. 
. 

 26 05 36 00-1799 LF  6" Vented Bottom Steel Cable Tray, Straight Section ........................................................................................................... 28.00 10.53 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -1.92 

. 
 26 05 36 00-1800 LF  12" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 32.74 12.03 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.27 
. 

 26 05 36 00-1801 LF  18" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 38.38 13.84 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.68 

. 
 26 05 36 00-1802 LF  24" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 44.04 15.85 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -3.08 
. 

 26 05 36 00-1803 LF  30" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 57.18 19.16 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -4.12 

. 
 26 05 36 00-1804 LF  36" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 68.39 24.06 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -4.83 

XXXXXXX 
. 
 26 05 36 00-1805  Vented Bottom Galvanized Steel Cable Tray Fittings (26 05 36 00-1797) 
. 
. 
 26 05 36 00-1806  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1807 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................. 275.40 126.75 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -16.98 

. 
 26 05 36 00-1808 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray................................................................ 362.06 171.48 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.91 
. 

 26 05 36 00-1809 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray................................................................ 451.98 218.61 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.98 

. 
 26 05 36 00-1810 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray................................................................ 554.09 267.66 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.10 
. 

 26 05 36 00-1811 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray................................................................ 624.80 301.45 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.36 

. 
 26 05 36 00-1812 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray................................................................ 715.27 344.17 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.84 

XXXXXXX 
. 
 26 05 36 00-1813  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1814 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................. 317.44 133.58 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -20.61 

. 
 26 05 36 00-1815 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray................................................................ 417.94 185.22 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.36 
. 

 26 05 36 00-1816 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray................................................................ 533.10 240.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.25 

. 
 26 05 36 00-1817 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray................................................................ 650.19 300.85 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -39.95 
. 

 26 05 36 00-1818 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray................................................................ 689.56 310.77 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.06 

. 
 26 05 36 00-1819 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray................................................................ 867.72 401.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -53.35 

XXXXXXX 
. 
 26 05 36 00-1820  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1821 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................. 376.99 141.19 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -25.93 

. 
 26 05 36 00-1822 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray................................................................ 496.70 200.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.93 
. 

 26 05 36 00-1823 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray................................................................ 640.48 267.66 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.74 

. 
 26 05 36 00-1824 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray................................................................ 777.56 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -49.14 
. 

 26 05 36 00-1825 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray................................................................ 898.91 401.12 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.46 

. 
 26 05 36 00-1826 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray............................................................. 1,057.74 480.55 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -65.73 

XXXXXXX 
. 
 26 05 36 00-1827  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1828 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................. 261.45 126.85 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -15.58 

. 
 26 05 36 00-1829 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray................................................................ 345.30 171.48 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -20.24 
. 

 26 05 36 00-1830 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray................................................................ 432.18 218.31 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -25.03 
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. 
 26 05 36 00-1831 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ............................................................... 529.52 267.15 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.69 
. 

 26 05 36 00-1832 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ............................................................... 597.87 301.45 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.67 

. 
 26 05 36 00-1833 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ............................................................... 682.82 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -39.66 

XXXXXXX 
. 
 26 05 36 00-1834  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1835 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................. 296.78 133.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -18.54 

. 
 26 05 36 00-1836 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................... 393.92 185.22 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.95 
. 

 26 05 36 00-1837 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................... 504.71 241.08 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.38 

. 
 26 05 36 00-1838 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................... 617.46 300.85 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -36.68 
. 

 26 05 36 00-1839 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................... 707.52 344.17 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.07 

. 
 26 05 36 00-1840 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................... 823.90 401.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.96 

XXXXXXX 
. 
 26 05 36 00-1841  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1842 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................. 346.29 141.50 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -22.84 

. 
 26 05 36 00-1843 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................... 460.18 200.26 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.33 
. 

 26 05 36 00-1844 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................... 597.71 267.66 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.47 

. 
 26 05 36 00-1845 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................... 733.73 344.17 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.69 
. 

 26 05 36 00-1846 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................... 848.23 401.12 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.40 

. 
 26 05 36 00-1847 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................ 1,003.82 482.15 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.21 

XXXXXXX 
. 
 26 05 36 00-1848  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1849 EA  6" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ....................................................................... 293.47 126.35 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -18.81 

. 
 26 05 36 00-1850 EA  12" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 378.26 171.48 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.53 
. 

 26 05 36 00-1851 EA  18" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 457.98 218.61 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -27.58 

. 
 26 05 36 00-1852 EA  24" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 552.89 267.66 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.98 
. 

 26 05 36 00-1853 EA  30" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 611.60 301.45 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -36.04 

. 
 26 05 36 00-1854 EA  36" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 687.57 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.14 

XXXXXXX 
. 
 26 05 36 00-1855  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1856 EA  6" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ....................................................................... 341.44 133.58 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.01 

. 
 26 05 36 00-1857 EA  12" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 434.74 185.22 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -28.04 
. 

 26 05 36 00-1858 EA  18" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 540.30 240.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.97 

. 
 26 05 36 00-1859 EA  24" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 645.39 300.85 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -39.47 
. 

 26 05 36 00-1860 EA  30" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 734.36 343.47 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.82 

. 
 26 05 36 00-1861 EA  36" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 837.72 401.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -50.35 

XXXXXXX 
. 
 26 05 36 00-1862  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1863 EA  6" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ....................................................................... 396.19 141.19 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -27.85 

. 
 26 05 36 00-1864 EA  12" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 505.10 200.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.77 
. 

 26 05 36 00-1865 EA  18" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 635.68 267.66 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.26 

. 
 26 05 36 00-1866 EA  24" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 775.16 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.90 
. 

 26 05 36 00-1867 EA  30" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 876.12 401.12 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.19 

. 
 26 05 36 00-1868 EA  36" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................. 1,031.34 480.55 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -63.09 

XXXXXXX 
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. 
 26 05 36 00-1869  12" Radius Horizontal Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1870 EA  6" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ....................................................................................... 498.31 240.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.78 

. 
 26 05 36 00-1871 EA  12" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 608.40 300.25 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -35.82 
. 

 26 05 36 00-1872 EA  18" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 696.08 344.17 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.92 

. 
 26 05 36 00-1873 EA  24" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 810.12 401.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -47.59 
. 

 26 05 36 00-1874 EA  30" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 890.77 437.23 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.64 

. 
 26 05 36 00-1875 EA  36" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 978.55 480.55 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -57.81 

XXXXXXX 
. 
 26 05 36 00-1876  24" Radius Horizontal Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1877 EA  6" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray ....................................................................................... 606.07 267.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.34 

. 
 26 05 36 00-1878 EA  12" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 747.56 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -46.14 
. 

 26 05 36 00-1879 EA  18" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 864.12 401.12 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.99 

. 
 26 05 36 00-1880 EA  24" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,055.34 480.55 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -65.49 
. 

 26 05 36 00-1881 EA  30" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,168.15 535.30 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -72.21 

. 
 26 05 36 00-1882 EA  36" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,307.57 601.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -80.62 

XXXXXXX 
. 
 26 05 36 00-1883  36" Radius Horizontal Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1884 EA  6" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray ....................................................................................... 731.78 300.85 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.11 

. 
 26 05 36 00-1885 EA  12" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 931.31 401.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -59.70 
. 

 26 05 36 00-1886 EA  18" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,090.31 482.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -68.85 

. 
 26 05 36 00-1887 EA  24" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,348.37 601.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -84.70 
. 

 26 05 36 00-1888 EA  30" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,515.98 690.04 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -94.10 

. 
 26 05 36 00-1889 EA  36" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,765.48 800.14 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -109.87 

XXXXXXX 
. 
 26 05 36 00-1890  12" Radius Vertical Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1891 EA  6" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ........................................................................................... 563.10 240.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -36.25 

. 
 26 05 36 00-1892 EA  12" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 665.79 300.85 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.51 
. 

 26 05 36 00-1893 EA  18" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 702.53 320.70 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.53 

. 
 26 05 36 00-1894 EA  24" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 749.96 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -46.38 
. 

 26 05 36 00-1895 EA  30" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 805.87 370.54 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -49.71 

. 
 26 05 36 00-1896 EA  36" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 920.77 437.23 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -55.64 

XXXXXXX 
. 
 26 05 36 00-1897  24" Radius Vertical Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1898 EA  6" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ........................................................................................... 662.46 267.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.98 

. 
 26 05 36 00-1899 EA  12" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ......................................................................................... 800.35 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.42 
. 

 26 05 36 00-1900 EA  18" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ......................................................................................... 856.26 370.54 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.75 

. 
 26 05 36 00-1901 EA  24" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ......................................................................................... 925.31 401.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -59.10 
. 

 26 05 36 00-1902 EA  30" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ......................................................................................... 998.76 437.23 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -63.44 

. 
 26 05 36 00-1903 EA  36" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ...................................................................................... 1,184.95 535.30 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -73.89 

XXXXXXX 
. 
 26 05 36 00-1904  36" Radius Vertical Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1905 EA  6" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ........................................................................................... 845.97 300.25 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -59.58 

. 
 26 05 36 00-1906 EA  12" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,022.50 401.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -68.82 
. 

 26 05 36 00-1907 EA  18" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,094.75 437.23 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -73.04 
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. 
 26 05 36 00-1908 EA  24" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,193.49 482.15 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -79.17 
. 

 26 05 36 00-1909 EA  30" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,342.13 535.30 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -89.60 

. 
 26 05 36 00-1910 EA  36" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,600.72 686.83 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -102.83 

XXXXXXX 
. 
 26 05 36 00-1911  12" Radius Horizontal Crosses (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1912 EA  6" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................................... 626.20 300.85 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.55 

. 
 26 05 36 00-1913 EA  12" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................................. 699.68 344.17 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.28 
. 

 26 05 36 00-1914 EA  18" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................................. 808.92 401.12 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -47.47 

. 
 26 05 36 00-1915 EA  24" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................................. 948.55 480.55 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.81 
. 

 26 05 36 00-1916 EA  30" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray .............................................................................. 1,054.59 533.40 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -61.01 

. 
 26 05 36 00-1917 EA  36" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray .............................................................................. 1,188.79 601.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -68.74 

XXXXXXX 
. 
 26 05 36 00-1918  24" Radius Horizontal Crosses (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1919 EA  6" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................................... 769.27 344.17 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.24 

. 
 26 05 36 00-1920 EA  12" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................................. 873.72 401.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -53.95 
. 

 26 05 36 00-1921 EA  18" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray .............................................................................. 1,026.54 480.55 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -62.61 

. 
 26 05 36 00-1922 EA  24" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray .............................................................................. 1,289.58 601.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -78.82 
. 

 26 05 36 00-1923 EA  30" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray .............................................................................. 1,461.53 686.83 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -88.91 

. 
 26 05 36 00-1924 EA  36" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray .............................................................................. 1,669.49 800.14 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -100.27 

XXXXXXX 
. 
 26 05 36 00-1925  36" Radius Horizontal Crosses (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1926 EA  6" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................................... 998.50 401.12 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -66.42 

. 
 26 05 36 00-1927 EA  12" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray .............................................................................. 1,150.30 482.15 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -74.85 
. 

 26 05 36 00-1928 EA  18" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray .............................................................................. 1,356.77 601.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -85.54 

. 
 26 05 36 00-1929 EA  24" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray .............................................................................. 1,766.61 804.36 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -109.63 
. 

 26 05 36 00-1930 EA  30" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray .............................................................................. 2,075.02 964.20 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -127.15 

. 
 26 05 36 00-1931 EA  36" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray .............................................................................. 2,509.56 1,203.38 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -150.68 

XXXXXXX 
. 
 26 05 36 00-1932  Straight Reducers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1933 EA  12"-6" Reducer, Vented Bottom, Steel Cable Tray ............................................................................................................. 231.37 102.49 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -14.60 

. 
 26 05 36 00-1934 EA  18"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 253.78 114.52 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -15.84 
. 

 26 05 36 00-1935 EA  24"-18" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 289.64 133.48 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -17.84 

. 
 26 05 36 00-1936 EA  30"-24" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 320.29 150.42 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.49 
. 

 26 05 36 00-1937 EA  36"-30" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 350.49 165.67 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.24 

XXXXXXX 
. 
 26 05 36 00-1938  Reducers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1939 EA  18"-6" Reducer, Vented Bottom, Steel Cable Tray ............................................................................................................. 253.78 114.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -15.84 

. 
 26 05 36 00-1940 EA  24"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 288.83 133.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -17.74 
. 

 26 05 36 00-1941 EA  30"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 318.84 150.22 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.36 

. 
 26 05 36 00-1942 EA  30"-18" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 319.79 150.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.47 
. 

 26 05 36 00-1943 EA  36"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 349.29 165.67 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.12 

. 
 26 05 36 00-1944 EA  36"-18" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 350.49 165.67 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.24 
. 

 26 05 36 00-1945 EA  36"-24" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 352.30 166.07 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.39 

XXXXXXX 
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. 
 26 05 36 00-1946  Dropout Or End Plate (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1947 EA 6" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ................................................................................................. 76.13 37.01 
. 

 26 05 36 00-1948 EA 12" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................... 90.01 43.42 
. 

 26 05 36 00-1949 EA 18" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................... 99.27 47.94 
. 

 26 05 36 00-1950 EA 24" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................. 111.41 53.45 
. 

 26 05 36 00-1951 EA 30" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................. 124.05 60.07 
. 

 26 05 36 00-1952 EA 36" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................. 146.12 71.80 

XXXXXXX 
. 
 26 05 36 00-1953  Vented Bottom Aluminum Cable Tray (26 05 36 00-1797) 
. 
. 

 26 05 36 00-1954 LF  6" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................... 24.52 7.82 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -1.80 

. 
 26 05 36 00-1955 LF  9" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................... 27.12 8.63 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.00 
. 

 26 05 36 00-1956 LF  12" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................. 30.34 9.63 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.23 

. 
 26 05 36 00-1957 LF  18" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................. 35.09 10.73 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.61 
. 

 26 05 36 00-1958 LF  24" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................. 40.01 11.93 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -3.01 

. 
 26 05 36 00-1959 LF  30" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................. 50.01 13.74 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -3.86 
. 

 26 05 36 00-1960 LF  36" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................. 56.13 16.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -4.27 

XXXXXXX 
. 
 26 05 36 00-1961  Vented Bottom Aluminum Cable Tray Fittings (26 05 36 00-1797) 
. 
. 
 26 05 36 00-1962  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1963 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 286.09 126.75 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -18.05 

. 
 26 05 36 00-1964 EA  9" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 310.77 137.58 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.61 
. 

 26 05 36 00-1965 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 345.01 154.94 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.59 

. 
 26 05 36 00-1966 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 387.12 171.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -24.40 
. 

 26 05 36 00-1967 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 466.38 209.49 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.18 

. 
 26 05 36 00-1968 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 546.10 241.08 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.52 
. 

 26 05 36 00-1969 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 603.47 267.66 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.04 

XXXXXXX 
. 
 26 05 36 00-1970  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1971 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................... 331.18 133.58 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.99 

. 
 26 05 36 00-1972 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 403.69 166.07 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.53 
. 

 26 05 36 00-1973 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 455.26 185.22 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.09 

. 
 26 05 36 00-1974 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 548.72 228.94 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -35.79 
. 

 26 05 36 00-1975 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 635.52 266.74 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.33 

. 
 26 05 36 00-1976 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 707.61 300.85 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.69 

XXXXXXX 
. 
 26 05 36 00-1977  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1978 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................... 388.43 141.19 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -27.07 

. 
 26 05 36 00-1979 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 472.12 178.40 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.34 
. 

 26 05 36 00-1980 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 533.33 200.86 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -36.60 

. 
 26 05 36 00-1981 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 639.12 253.21 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.81 
. 

 26 05 36 00-1982 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 664.02 245.38 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.95 

. 
 26 05 36 00-1983 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 849.13 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.29 

XXXXXXX 
. 
 26 05 36 00-1984  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1985 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 269.79 126.85 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -16.41 

. 
 26 05 36 00-1986 EA  9" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 293.07 137.78 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -17.83 
. 

 26 05 36 00-1987 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 325.91 154.94 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.68 
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. 
 26 05 36 00-1988 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 364.60 171.48 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -22.17 
. 

 26 05 36 00-1989 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 440.10 209.19 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.58 

. 
 26 05 36 00-1990 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 514.35 241.08 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -31.35 
. 

 26 05 36 00-1991 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 568.04 267.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.54 

XXXXXXX 
. 
 26 05 36 00-1992  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1993 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................... 307.49 133.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.61 

. 
 26 05 36 00-1994 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 375.75 166.07 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.74 
. 

 26 05 36 00-1995 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 423.41 185.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.88 

. 
 26 05 36 00-1996 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 512.53 229.34 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.14 
. 

 26 05 36 00-1997 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 595.09 267.66 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.20 

. 
 26 05 36 00-1998 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 662.25 300.85 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.15 

XXXXXXX 
. 
 26 05 36 00-1999  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2000 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................... 355.21 141.50 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.73 

. 
 26 05 36 00-2001 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 432.98 178.00 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -28.46 
. 

 26 05 36 00-2002 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 489.63 200.86 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.23 

. 
 26 05 36 00-2003 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 592.07 253.71 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.07 
. 

 26 05 36 00-2004 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 671.06 283.29 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.50 

. 
 26 05 36 00-2005 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 789.55 344.17 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -50.27 

XXXXXXX 
. 
 26 05 36 00-2006  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2007 EA  6" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................... 301.84 126.35 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.65 

. 
 26 05 36 00-2008 EA  9" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................... 325.33 137.28 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.10 
. 

 26 05 36 00-2009 EA  12" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 355.87 154.94 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -22.68 

. 
 26 05 36 00-2010 EA  18" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 387.12 171.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -24.40 
. 

 26 05 36 00-2011 EA  24" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 460.95 209.49 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -28.64 

. 
 26 05 36 00-2012 EA  30" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 518.97 241.08 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -31.81 
. 

 26 05 36 00-2013 EA  36" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 563.59 267.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.09 

XXXXXXX 
. 
 26 05 36 00-2014  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2015 EA  6" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................... 345.29 133.58 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.40 

. 
 26 05 36 00-2016 EA  12" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 410.20 166.07 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -27.18 
. 

 26 05 36 00-2017 EA  18" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 454.18 185.22 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.98 

. 
 26 05 36 00-2018 EA  24" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 529.77 229.34 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.87 
. 

 26 05 36 00-2019 EA  30" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 600.49 267.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.78 

. 
 26 05 36 00-2020 EA  36" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 664.20 300.85 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.35 

XXXXXXX 
. 
 26 05 36 00-2021  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2022 EA  6" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................... 387.35 141.19 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.96 

. 
 26 05 36 00-2023 EA  12" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 460.18 178.40 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -31.15 
. 

 26 05 36 00-2024 EA  18" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 517.05 200.86 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.97 

. 
 26 05 36 00-2025 EA  24" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 619.58 253.21 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.86 
. 

 26 05 36 00-2026 EA  30" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 689.19 283.29 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.31 
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. 
 26 05 36 00-2027 EA  36" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 795.95 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -50.98 

XXXXXXX 
. 
 26 05 36 00-2028  12" Radius Horizontal Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2029 EA  6" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................... 515.07 240.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -31.45 

. 
 26 05 36 00-2030 EA  9" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................... 539.27 253.21 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.82 
. 

 26 05 36 00-2031 EA  12" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 571.49 266.74 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.92 

. 
 26 05 36 00-2032 EA  18" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 650.01 301.45 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -39.88 
. 

 26 05 36 00-2033 EA  24" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 741.68 343.47 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.55 

. 
 26 05 36 00-2034 EA  30" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 849.78 401.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.55 
. 

 26 05 36 00-2035 EA  36" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 934.99 437.23 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -57.06 

XXXXXXX 
. 
 26 05 36 00-2036  24" Radius Horizontal Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2037 EA  6" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................................... 618.93 267.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -39.63 

. 
 26 05 36 00-2038 EA  12" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 697.93 300.25 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.77 
. 

 26 05 36 00-2039 EA  18" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 789.44 343.47 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -50.33 

. 
 26 05 36 00-2040 EA  24" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 938.08 400.02 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.47 
. 

 26 05 36 00-2041 EA  30" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,096.57 482.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -69.48 

. 
 26 05 36 00-2042 EA  36" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,234.04 535.30 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -78.80 

XXXXXXX 
. 
 26 05 36 00-2043  36" Radius Horizontal Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2044 EA  6" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................................... 780.33 300.85 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.96 

. 
 26 05 36 00-2045 EA  12" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................................. 892.54 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.64 
. 

 26 05 36 00-2046 EA  18" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................................. 921.93 335.04 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -64.28 

. 
 26 05 36 00-2047 EA  24" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,224.23 480.55 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -82.37 
. 

 26 05 36 00-2048 EA  30" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,457.23 604.10 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -95.38 

. 
 26 05 36 00-2049 EA  36" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,665.70 686.83 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -109.33 

XXXXXXX 
. 
 26 05 36 00-2050  12" Radius Vertical Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2051 EA  6" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................... 557.40 240.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -35.68 

. 
 26 05 36 00-2052 EA  9" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................... 579.43 253.21 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -36.84 
. 

 26 05 36 00-2053 EA  12" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 614.59 267.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -39.19 

. 
 26 05 36 00-2054 EA  18" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 642.52 283.29 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.65 
. 

 26 05 36 00-2055 EA  24" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 675.14 300.25 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.49 

. 
 26 05 36 00-2056 EA  30" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 716.88 320.70 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.96 
. 

 26 05 36 00-2057 EA  36" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 805.90 369.53 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -49.79 

XXXXXXX 
. 
 26 05 36 00-2058  24" Radius Vertical Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2059 EA  6" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ................................................................................... 666.69 267.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.40 

. 
 26 05 36 00-2060 EA  12" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 739.17 300.25 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.90 
. 

 26 05 36 00-2061 EA  18" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 789.59 320.70 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.23 

. 
 26 05 36 00-2062 EA  24" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 843.70 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -55.75 
. 

 26 05 36 00-2063 EA  30" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 909.01 369.53 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.10 

. 
 26 05 36 00-2064 EA  36" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,029.36 438.53 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -66.39 

XXXXXXX 
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. 
 26 05 36 00-2065  36" Radius Vertical Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2066 EA  6" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray ................................................................................... 842.27 300.25 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -59.21 

. 
 26 05 36 00-2067 EA  12" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray ................................................................................. 935.95 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -64.98 
. 

 26 05 36 00-2068 EA  18" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray ................................................................................. 990.40 369.53 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -68.24 

. 
 26 05 36 00-2069 EA  24" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,071.88 402.22 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -73.67 
. 

 26 05 36 00-2070 EA  30" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,165.02 438.53 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -79.96 

. 
 26 05 36 00-2071 EA  36" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,344.83 533.40 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -90.03 

XXXXXXX 
. 
 26 05 36 00-2072  12" Radius Horizontal Crosses (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2073 EA  6" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................ 587.46 267.15 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -36.48 

. 
 26 05 36 00-2074 EA  9" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................ 624.07 283.29 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.80 
. 

 26 05 36 00-2075 EA  12" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 658.69 301.45 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.75 

. 
 26 05 36 00-2076 EA  18" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 736.26 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.01 
. 

 26 05 36 00-2077 EA  24" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 849.09 400.02 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.57 

. 
 26 05 36 00-2078 EA  30" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 948.07 436.03 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -58.47 
. 

 26 05 36 00-2079 EA  36" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ....................................................................... 1,159.16 535.30 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -71.31 

XXXXXXX 
. 
 26 05 36 00-2080  24" Radius Horizontal Crosses (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2081 EA  6" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................................ 757.45 301.45 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -50.62 

. 
 26 05 36 00-2082 EA  12" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 851.30 343.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.51 
. 

 26 05 36 00-2083 EA  18" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 967.38 400.02 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -63.40 

. 
 26 05 36 00-2084 EA  24" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,148.26 480.55 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -74.78 
. 

 26 05 36 00-2085 EA  30" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,263.43 533.40 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -81.89 

. 
 26 05 36 00-2086 EA  36" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,568.03 686.83 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -99.56 

XXXXXXX 
. 
 26 05 36 00-2087  36" Radius Horizontal Crosses (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2088 EA  6" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................................ 990.21 343.47 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -70.40 

. 
 26 05 36 00-2089 EA  12" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 1,115.29 402.22 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -78.01 
. 

 26 05 36 00-2090 EA  18" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 1,283.92 480.55 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -88.34 

. 
 26 05 36 00-2091 EA  24" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 1,565.76 604.10 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -106.23 
. 

 26 05 36 00-2092 EA  30" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 1,757.78 690.04 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -118.28 

. 
 26 05 36 00-2093 EA  36" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 2,038.96 800.14 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -137.22 

XXXXXXX 
. 
 26 05 36 00-2094  Straight Reducers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2095 EA  9"-6" Reducer, Vented Bottom, Aluminum Cable Tray ....................................................................................................... 203.24 80.23 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -13.64 

. 
 26 05 36 00-2096 EA  12"-9" Reducer, Vented Bottom, Aluminum Cable Tray...................................................................................................... 213.55 84.54 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -14.31 
. 

 26 05 36 00-2097 EA  18"-12" Reducer, Vented Bottom, Aluminum Cable Tray ................................................................................................... 245.17 100.19 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -16.17 

. 
 26 05 36 00-2098 EA  24"-18" Reducer, Vented Bottom, Aluminum Cable Tray ................................................................................................... 274.22 114.42 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -17.89 
. 

 26 05 36 00-2099 EA  30"-24" Reducer, Vented Bottom, Aluminum Cable Tray ................................................................................................... 308.58 133.68 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.72 

. 
 26 05 36 00-2100 EA  36"-30" Reducer, Vented Bottom, Aluminum Cable Tray ................................................................................................... 339.19 150.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.41 

XXXXXXX 
. 
 26 05 36 00-2101  Reducers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2102 EA  12"-6" Reducer, Vented Bottom, Aluminum Cable Tray...................................................................................................... 213.32 84.34 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -14.30 

. 
 26 05 36 00-2103 EA  18"-6" Reducer, Vented Bottom, Aluminum Cable Tray...................................................................................................... 245.05 100.19 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -16.16 
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. 
 26 05 36 00-2104 EA  18"-9" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 245.05 100.19 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -16.16 
. 

 26 05 36 00-2105 EA  24"-6" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 274.36 114.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -17.90 

. 
 26 05 36 00-2106 EA  24"-9" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 274.36 114.52 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -17.90 
. 

 26 05 36 00-2107 EA  24"-12" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 274.65 114.62 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -17.91 

. 
 26 05 36 00-2108 EA  30"-12" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 310.56 133.58 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.92 
. 

 26 05 36 00-2109 EA  30"-18" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 308.19 133.48 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.70 

. 
 26 05 36 00-2110 EA  36"-12" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 339.19 150.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.41 
. 

 26 05 36 00-2111 EA 36"-18" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 339.19 150.12 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.41 

. 
 26 05 36 00-2112 EA 36"-24" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 339.69 150.42 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.43 

XXXXXXX 
. 
 26 05 36 00-2113  Dropout Or End Plate (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2114 EA 6" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ......................................................................................... 75.89 37.01 
. 

 26 05 36 00-2115 EA 9" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ......................................................................................... 82.80 40.41 
. 

 26 05 36 00-2116 EA 12" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ....................................................................................... 89.13 43.42 
. 

 26 05 36 00-2117 EA 18" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ..................................................................................... 100.13 47.94 
. 

 26 05 36 00-2118 EA 24" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ..................................................................................... 113.57 53.45 
. 

 26 05 36 00-2119 EA 30" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ..................................................................................... 126.22 60.07 
. 

 26 05 36 00-2120 EA 36" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ..................................................................................... 144.48 68.80 

XXXXXXX 
. 
 26 05 36 00-2121  Covers And Dividers (26 05 36 00-0001) 
. 
. 
 26 05 36 00-2122  Galvanized Steel Covers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2123  Ventilated Straight Sections (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2124 LF  6" Steel Cable Tray Cover, Straight Section ........................................................................................................................... 6.84 1.80 
. 

 26 05 36 00-2125 LF  9" Steel Cable Tray Cover, Straight Section ........................................................................................................................... 8.19 2.10 
. 

 26 05 36 00-2126 LF  12" Steel Cable Tray Cover, Straight Section ......................................................................................................................... 9.59 2.40 
. 

 26 05 36 00-2127 LF  18" Steel Cable Tray Cover, Straight Section ....................................................................................................................... 12.96 3.21 
. 

 26 05 36 00-2128 LF  24" Steel Cable Tray Cover, Straight Section ....................................................................................................................... 16.59 4.31 
. 

 26 05 36 00-2129 LF  30" Steel Cable Tray Cover, Straight Section ....................................................................................................................... 20.18 5.32 
. 

 26 05 36 00-2130 LF  36" Steel Cable Tray Cover, Straight Section ..................................................................................................................... 113.39 60.27 

XXXXXXX 
. 
 26 05 36 00-2131  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2132 EA  6" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 38.94 6.42 
. 

 26 05 36 00-2133 EA  9" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 43.73 7.52 
. 

 26 05 36 00-2134 EA  12" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 47.81 8.93 
. 

 26 05 36 00-2135 EA  18" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 64.64 11.43 
. 

 26 05 36 00-2136 EA  24" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 79.48 14.54 
. 

 26 05 36 00-2137 EA  30" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 95.22 16.15 
. 

 26 05 36 00-2138 EA  36" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ............................................................................... 114.92 19.26 

XXXXXXX 
. 
 26 05 36 00-2139  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2140 EA  6" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................... 58.61 7.12 
. 

 26 05 36 00-2141 EA  9" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................... 61.83 8.33 
. 

 26 05 36 00-2142 EA  12" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................. 70.15 10.03 
. 

 26 05 36 00-2143 EA  18" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................. 87.15 12.73 
. 

 26 05 36 00-2144 EA  24" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 107.17 16.05 
. 

 26 05 36 00-2145 EA  30" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 136.43 18.45 
. 

 26 05 36 00-2146 EA  36" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 158.90 21.86 

XXXXXXX 
. 
 26 05 36 00-2147  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2148 EA  6" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................... 81.69 8.02 
. 

 26 05 36 00-2149 EA  9" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................... 91.03 9.23 
. 

 26 05 36 00-2150 EA  12" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................. 99.48 11.43 
. 

 26 05 36 00-2151 EA  18" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 125.47 13.33 
. 

 26 05 36 00-2152 EA  24" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 153.24 18.55 
. 

 26 05 36 00-2153 EA  30" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 180.07 20.96 
. 

 26 05 36 00-2154 EA  36" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 210.42 24.06 

XXXXXXX 
. 
 26 05 36 00-2155  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2156 EA  6" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 30.79 6.42 
    For 60 Degree Bend, Deduct  -7.69 
    For 30 Degree Bend, Deduct  -13.17 

. 
 26 05 36 00-2157 EA  9" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 36.53 7.52 

    For 60 Degree Bend, Deduct  -9.17 
    For 30 Degree Bend, Deduct  -15.71 
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. 
 26 05 36 00-2158 EA  12" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................ 41.21 8.93 

    For 60 Degree Bend, Deduct  -10.19 
    For 30 Degree Bend, Deduct  -17.48 

. 
 26 05 36 00-2159 EA  18" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................ 50.01 10.93 

    For 60 Degree Bend, Deduct  -12.32 
    For 30 Degree Bend, Deduct  -21.13 

. 
 26 05 36 00-2160 EA  24" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................ 58.34 12.63 

    For 60 Degree Bend, Deduct  -14.39 
    For 30 Degree Bend, Deduct  -24.69 

. 
 26 05 36 00-2161 EA  30" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................ 68.10 14.54 

    For 60 Degree Bend, Deduct  -16.88 
    For 30 Degree Bend, Deduct  -28.95 

. 
 26 05 36 00-2162 EA  36" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................ 75.94 16.05 

    For 60 Degree Bend, Deduct  -18.91 
    For 30 Degree Bend, Deduct  -32.40 

XXXXXXX 
. 
 26 05 36 00-2163  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2164 EA  6" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover .................................................................................. 41.23 7.12 
    For 60 Degree Bend, Deduct  -10.89 
    For 30 Degree Bend, Deduct  -18.54 

. 
 26 05 36 00-2165 EA  9" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover .................................................................................. 46.84 8.33 

    For 60 Degree Bend, Deduct  -12.27 
    For 30 Degree Bend, Deduct  -20.92 

. 
 26 05 36 00-2166 EA  12" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................ 53.96 10.03 

    For 60 Degree Bend, Deduct  -13.95 
    For 30 Degree Bend, Deduct  -23.81 

. 
 26 05 36 00-2167 EA  18" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................ 62.69 12.03 

    For 60 Degree Bend, Deduct  -16.07 
    For 30 Degree Bend, Deduct  -27.45 

. 
 26 05 36 00-2168 EA  24" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................ 72.15 13.74 

    For 60 Degree Bend, Deduct  -18.53 
    For 30 Degree Bend, Deduct  -31.65 

. 
 26 05 36 00-2169 EA  30" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................ 89.20 16.05 

    For 60 Degree Bend, Deduct  -23.27 
    For 30 Degree Bend, Deduct  -39.68 

. 
 26 05 36 00-2170 EA  36" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................ 99.28 18.55 

    For 60 Degree Bend, Deduct  -25.66 
    For 30 Degree Bend, Deduct  -43.79 

XXXXXXX 
. 
 26 05 36 00-2171  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2172 EA  6" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover .................................................................................. 55.93 8.02 
    For 60 Degree Bend, Deduct  -15.39 
    For 30 Degree Bend, Deduct  -26.10 

. 
 26 05 36 00-2173 EA  9" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover .................................................................................. 63.43 9.23 

    For 60 Degree Bend, Deduct  -17.38 
    For 30 Degree Bend, Deduct  -29.48 

. 
 26 05 36 00-2174 EA  12" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................ 71.82 11.43 

    For 60 Degree Bend, Deduct  -19.32 
    For 30 Degree Bend, Deduct  -32.84 

. 
 26 05 36 00-2175 EA  18" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................ 81.77 12.73 

    For 60 Degree Bend, Deduct  -22.11 
    For 30 Degree Bend, Deduct  -37.56 

. 
 26 05 36 00-2176 EA  24" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................ 99.70 15.54 

    For 60 Degree Bend, Deduct  -26.94 
    For 30 Degree Bend, Deduct  -45.77 

. 
 26 05 36 00-2177 EA  30" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover .............................................................................. 111.28 18.55 

    For 60 Degree Bend, Deduct  -29.62 
    For 30 Degree Bend, Deduct  -50.39 

. 
 26 05 36 00-2178 EA  36" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover .............................................................................. 130.64 20.06 

    For 60 Degree Bend, Deduct  -35.42 
    For 30 Degree Bend, Deduct  -60.14 

XXXXXXX 
. 
 26 05 36 00-2179  90 Degree, 12" Radius Vertical Risers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2180 EA  6" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ........................................................................................ 34.23 6.42 
. 

 26 05 36 00-2181 EA  9" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ........................................................................................ 36.53 7.52 
. 

 26 05 36 00-2182 EA  12" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 40.61 8.93 
. 

 26 05 36 00-2183 EA  18" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 47.64 10.93 
. 

 26 05 36 00-2184 EA  24" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 53.59 14.14 
. 

 26 05 36 00-2185 EA  30" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 59.83 16.15 
. 

 26 05 36 00-2186 EA  36" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 74.66 19.26 

XXXXXXX 
. 
 26 05 36 00-2187  90 Degree, 24" Radius Vertical Risers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2188 EA  6" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ........................................................................................ 40.62 7.12 
. 

 26 05 36 00-2189 EA  9" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ........................................................................................ 45.64 8.33 
. 

 26 05 36 00-2190 EA  12" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ...................................................................................... 49.76 10.03 
. 

 26 05 36 00-2191 EA  18" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ...................................................................................... 63.85 12.03 
. 

 26 05 36 00-2192 EA  24" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ...................................................................................... 75.06 15.54 
. 

 26 05 36 00-2193 EA  30" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ...................................................................................... 86.64 18.55 
. 

 26 05 36 00-2194 EA  36" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover .................................................................................... 100.10 21.86 
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XXXXXXX 
. 
 26 05 36 00-2195  90 Degree, 36" Radius Vertical Risers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2196 EA  6" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ........................................................................................ 46.90 8.02 
. 

 26 05 36 00-2197 EA  9" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ........................................................................................ 58.04 9.23 
. 

 26 05 36 00-2198 EA  12" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ...................................................................................... 67.08 11.43 
. 

 26 05 36 00-2199 EA  18" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ...................................................................................... 81.77 12.73 
. 

 26 05 36 00-2200 EA  24" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ...................................................................................... 96.83 17.75 
. 

 26 05 36 00-2201 EA  30" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover .................................................................................... 115.28 20.96 
. 

 26 05 36 00-2202 EA  36" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover .................................................................................... 134.83 24.06 

XXXXXXX 
. 
 26 05 36 00-2203  12" Radius Horizontal Tees (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2204 EA  6" Horizontal Tee, 12" Radius, Steel Cable Tray Cover ........................................................................................................ 60.05 10.43 
. 

 26 05 36 00-2205 EA  9" Horizontal Tee, 12" Radius, Steel Cable Tray Cover ........................................................................................................ 63.85 12.03 
. 

 26 05 36 00-2206 EA  12" Horizontal Tee, 12" Radius, Steel Cable Tray Cover ...................................................................................................... 72.70 14.14 
. 

 26 05 36 00-2207 EA  18" Horizontal Tee, 12" Radius, Steel Cable Tray Cover ...................................................................................................... 86.80 16.05 
. 

 26 05 36 00-2208 EA  24" Horizontal Tee, 12" Radius, Steel Cable Tray Cover .................................................................................................... 106.48 18.55 
. 

 26 05 36 00-2209 EA  30" Horizontal Tee, 12" Radius, Steel Cable Tray Cover .................................................................................................... 133.28 26.68 
. 

 26 05 36 00-2210 EA  36" Horizontal Tee, 12" Radius, Steel Cable Tray Cover .................................................................................................... 160.16 31.99 

XXXXXXX 
. 
 26 05 36 00-2211  24" Radius Horizontal Tees (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2212 EA  6" Horizontal Tee, 24" Radius, Steel Cable Tray Cover ........................................................................................................ 85.42 10.93 
. 

 26 05 36 00-2213 EA  9" Horizontal Tee, 24" Radius, Steel Cable Tray Cover ........................................................................................................ 97.96 12.73 
. 

 26 05 36 00-2214 EA  12" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 104.24 15.04 
. 

 26 05 36 00-2215 EA  18" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 130.66 17.25 
. 

 26 05 36 00-2216 EA  24" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 189.32 20.06 
. 

 26 05 36 00-2217 EA  30" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 227.76 30.09 
. 

 26 05 36 00-2218 EA  36" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 257.25 37.01 

XXXXXXX 
. 
 26 05 36 00-2219  36" Radius Horizontal Tees (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2220 EA  6" Horizontal Tee, 36" Radius, Steel Cable Tray Cover ...................................................................................................... 140.25 11.43 
. 

 26 05 36 00-2221 EA  9" Horizontal Tee, 36" Radius, Steel Cable Tray Cover ...................................................................................................... 145.85 13.33 
. 

 26 05 36 00-2222 EA  12" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 163.55 16.05 
. 

 26 05 36 00-2223 EA  18" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 191.72 18.55 
. 

 26 05 36 00-2224 EA  24" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 247.69 21.86 
. 

 26 05 36 00-2225 EA  30" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 286.62 34.49 
. 

 26 05 36 00-2226 EA  36" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 333.08 43.62 

XXXXXXX 
. 
 26 05 36 00-2227  12" Radius Horizontal Crosses (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2228 EA  6" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ..................................................................................................... 87.15 14.14 
. 

 26 05 36 00-2229 EA  9" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ..................................................................................................... 92.26 15.04 
. 

 26 05 36 00-2230 EA  12" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 101.80 16.05 
. 

 26 05 36 00-2231 EA  18" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 119.68 18.55 
. 

 26 05 36 00-2232 EA  24" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 152.44 26.68 
. 

 26 05 36 00-2233 EA  30" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 176.90 31.99 
. 

 26 05 36 00-2234 EA  36" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 201.25 34.39 

XXXXXXX 
. 
 26 05 36 00-2235  24" Radius Horizontal Crosses (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2236 EA  6" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................... 146.29 15.04 
. 

 26 05 36 00-2237 EA  9" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................... 158.76 16.05 
. 

 26 05 36 00-2238 EA  12" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 170.25 17.25 
. 

 26 05 36 00-2239 EA  18" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 202.52 20.06 
. 

 26 05 36 00-2240 EA  24" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 256.52 30.09 
. 

 26 05 36 00-2241 EA  30" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 294.36 37.01 
. 

 26 05 36 00-2242 EA  36" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 328.28 40.01 

XXXXXXX 
. 
 26 05 36 00-2243  36" Radius Horizontal Crosses (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2244 EA  6" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................... 229.55 16.05 
. 

 26 05 36 00-2245 EA  9" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................... 238.66 17.25 
. 

 26 05 36 00-2246 EA  12" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 251.71 18.55 
. 

 26 05 36 00-2247 EA  18" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 290.88 21.86 
. 

 26 05 36 00-2248 EA  24" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 381.37 34.39 
. 

 26 05 36 00-2249 EA  30" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 420.99 43.82 
. 

 26 05 36 00-2250 EA  36" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 452.19 48.14 

XXXXXXX 
. 
 26 05 36 00-2251  Reducers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2252 EA  9"-6" Reducer, Steel Cable Tray Covers ............................................................................................................................... 39.54 7.52 
. 

 26 05 36 00-2253 EA  12"-6" Reducer, Steel Cable Tray Covers ............................................................................................................................. 43.04 8.93 
. 

 26 05 36 00-2254 EA  12"-9" Reducer, Steel Cable Tray Covers ............................................................................................................................. 43.04 8.93 
. 

 26 05 36 00-2255 EA  18"-6" Reducer, Steel Cable Tray Covers ............................................................................................................................. 48.23 10.93 
. 

 26 05 36 00-2256 EA  18"-12" Reducer, Steel Cable Tray Covers ........................................................................................................................... 48.23 10.93 
. 

 26 05 36 00-2257 EA  24"-12" Reducer, Steel Cable Tray Covers ........................................................................................................................... 58.46 12.03 
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. 
 26 05 36 00-2258 EA  24"-18" Reducer, Steel Cable Tray Covers........................................................................................................................... 62.06 12.03 

. 
 26 05 36 00-2259 EA  30"-12" Reducer, Steel Cable Tray Covers........................................................................................................................... 61.34 13.74 

. 
 26 05 36 00-2260 EA  30"-18" Reducer, Steel Cable Tray Covers........................................................................................................................... 64.94 13.74 

. 
 26 05 36 00-2261 EA 30"-24" Reducer, Steel Cable Tray Covers........................................................................................................................... 67.33 13.74 

. 
 26 05 36 00-2262 EA 36"-12" Reducer, Steel Cable Tray Covers........................................................................................................................... 70.61 15.04 

. 
 26 05 36 00-2263 EA 36"-18" Reducer, Steel Cable Tray Covers........................................................................................................................... 71.81 15.04 

. 
 26 05 36 00-2264 EA 36"-24" Reducer, Steel Cable Tray Covers........................................................................................................................... 73.01 15.04 

. 
 26 05 36 00-2265 EA 36"-30" Reducer, Steel Cable Tray Covers........................................................................................................................... 73.61 15.04 

XXXXXXX 
. 
 26 05 36 00-2266  Aluminum Covers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2267  Ventilated Straight Sections (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2268 LF 6" Aluminum Cable Tray Cover, Straight Section ................................................................................................................... 6.37 1.80 
. 

 26 05 36 00-2269 LF 9" Aluminum Cable Tray Cover, Straight Section ................................................................................................................... 7.53 2.10 
. 

 26 05 36 00-2270 LF 12" Aluminum Cable Tray Cover, Straight Section ................................................................................................................. 8.79 2.40 
. 

 26 05 36 00-2271 LF 18" Aluminum Cable Tray Cover, Straight Section ............................................................................................................... 11.69 3.21 
. 

 26 05 36 00-2272 LF 24" Aluminum Cable Tray Cover, Straight Section ............................................................................................................... 15.21 4.31 
. 

 26 05 36 00-2273 LF 30" Aluminum Cable Tray Cover, Straight Section ............................................................................................................... 17.64 5.32 
. 

 26 05 36 00-2274 LF 36" Aluminum Cable Tray Cover, Straight Section ............................................................................................................. 109.77 60.27 

XXXXXXX 
. 
 26 05 36 00-2275  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2276 EA 6" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 35.70 6.42 
. 

 26 05 36 00-2277 EA 9" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 38.58 7.52 
. 

 26 05 36 00-2278 EA 12" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 43.03 8.93 
. 

 26 05 36 00-2279 EA 18" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 55.95 11.43 
. 

 26 05 36 00-2280 EA 24" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 70.96 14.54 
. 

 26 05 36 00-2281 EA 30" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 82.72 16.15 
. 

 26 05 36 00-2282 EA 36" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ....................................................................... 100.50 19.26 

XXXXXXX 
. 
 26 05 36 00-2283  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2284 EA 6" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 46.01 7.12 
. 

 26 05 36 00-2285 EA 9" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 56.17 8.33 
. 

 26 05 36 00-2286 EA 12" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 63.43 10.03 
. 

 26 05 36 00-2287 EA 18" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 76.51 12.73 
. 

 26 05 36 00-2288 EA 24" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 95.15 16.05 
. 

 26 05 36 00-2289 EA 30" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 114.41 18.45 
. 

 26 05 36 00-2290 EA 36" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 139.61 21.86 

XXXXXXX 
. 
 26 05 36 00-2291  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2292 EA 6" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ........................................................................... 71.91 8.02 
. 

 26 05 36 00-2293 EA 9" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ........................................................................... 79.47 9.23 
. 

 26 05 36 00-2294 EA 12" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ......................................................................... 91.80 11.43 
. 

 26 05 36 00-2295 EA 18" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 109.10 13.33 
. 

 26 05 36 00-2296 EA 24" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 136.12 18.55 
. 

 26 05 36 00-2297 EA 30" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 156.44 20.96 
. 

 26 05 36 00-2298 EA 36" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 182.21 24.06 

XXXXXXX 
. 
 26 05 36 00-2299  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2300 EA 6" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 29.20 6.42 
    For 60 Degree Bend, Deduct  -7.16 
    For 30 Degree Bend, Deduct  -12.30 

. 
 26 05 36 00-2301 EA 9" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 31.52 7.52 

    For 60 Degree Bend, Deduct  -7.52 
    For 30 Degree Bend, Deduct  -12.95 

. 
 26 05 36 00-2302 EA 12" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 36.08 8.93 

    For 60 Degree Bend, Deduct  -8.50 
    For 30 Degree Bend, Deduct  -14.66 

. 
 26 05 36 00-2303 EA 18" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 42.63 10.93 

    For 60 Degree Bend, Deduct  -9.88 
    For 30 Degree Bend, Deduct  -17.07 

. 
 26 05 36 00-2304 EA 24" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 48.27 12.63 

    For 60 Degree Bend, Deduct  -11.07 
    For 30 Degree Bend, Deduct  -19.15 

. 
 26 05 36 00-2305 EA 30" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 58.50 14.54 

    For 60 Degree Bend, Deduct  -13.71 
    For 30 Degree Bend, Deduct  -23.67 

. 
 26 05 36 00-2306 EA 36" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 67.99 16.05 

    For 60 Degree Bend, Deduct  -16.28 
    For 30 Degree Bend, Deduct  -28.03 

XXXXXXX 
. 
 26 05 36 00-2307  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2308 EA 6" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 33.26 7.12 
    For 60 Degree Bend, Deduct  -8.25 
    For 30 Degree Bend, Deduct  -14.15 
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. 
 26 05 36 00-2309 EA 9" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 40.97 8.33 

    For 60 Degree Bend, Deduct  -10.34 
    For 30 Degree Bend, Deduct  -17.69 

. 
 26 05 36 00-2310 EA 12" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 44.98 10.03 

    For 60 Degree Bend, Deduct  -10.99 
    For 30 Degree Bend, Deduct  -18.87 

. 
 26 05 36 00-2311 EA 18" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 54.28 12.03 

    For 60 Degree Bend, Deduct  -13.29 
    For 30 Degree Bend, Deduct  -22.82 

. 
 26 05 36 00-2312 EA 24" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 65.29 13.74 

    For 60 Degree Bend, Deduct  -16.26 
    For 30 Degree Bend, Deduct  -27.87 

. 
 26 05 36 00-2313 EA 30" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 75.65 16.05 

    For 60 Degree Bend, Deduct  -18.80 
    For 30 Degree Bend, Deduct  -32.22 

. 
 26 05 36 00-2314 EA 36" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 87.32 18.55 

    For 60 Degree Bend, Deduct  -21.71 
    For 30 Degree Bend, Deduct  -37.21 

XXXXXXX 
. 
 26 05 36 00-2315  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2316 EA 6" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ........................................................................... 50.23 8.02 
    For 60 Degree Bend, Deduct  -13.51 
    For 30 Degree Bend, Deduct  -22.96 

. 
 26 05 36 00-2317 EA 9" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ........................................................................... 55.60 9.23 

    For 60 Degree Bend, Deduct  -14.80 
    For 30 Degree Bend, Deduct  -25.18 

. 
 26 05 36 00-2318 EA 12" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ......................................................................... 61.36 11.43 

    For 60 Degree Bend, Deduct  -15.87 
    For 30 Degree Bend, Deduct  -27.09 

. 
 26 05 36 00-2319 EA 18" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ......................................................................... 72.19 12.73 

    For 60 Degree Bend, Deduct  -18.95 
    For 30 Degree Bend, Deduct  -32.29 

. 
 26 05 36 00-2320 EA 24" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ......................................................................... 87.77 15.54 

    For 60 Degree Bend, Deduct  -23.00 
    For 30 Degree Bend, Deduct  -39.21 

. 
 26 05 36 00-2321 EA 30" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 101.43 18.55 

    For 60 Degree Bend, Deduct  -26.37 
    For 30 Degree Bend, Deduct  -44.98 

. 
 26 05 36 00-2322 EA 36" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 113.76 20.06 

    For 60 Degree Bend, Deduct  -29.85 
    For 30 Degree Bend, Deduct  -50.86 

XXXXXXX 
. 
 26 05 36 00-2323  90 Degree, 12" Radius Vertical Risers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2324 EA 6" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ................................................................................ 31.98 6.42 
. 

 26 05 36 00-2325 EA 9" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ................................................................................ 33.96 7.52 
. 

 26 05 36 00-2326 EA 12" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover .............................................................................. 38.14 8.93 
. 

 26 05 36 00-2327 EA 18" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover .............................................................................. 45.37 10.93 
. 

 26 05 36 00-2328 EA 24" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover .............................................................................. 51.81 14.14 
. 

 26 05 36 00-2329 EA 30" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover .............................................................................. 55.59 16.15 
. 

 26 05 36 00-2330 EA 36" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover .............................................................................. 66.79 19.26 

XXXXXXX 
. 
 26 05 36 00-2331  90 Degree, 24" Radius Vertical Risers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2332 EA 6" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ................................................................................ 36.24 7.12 
. 

 26 05 36 00-2333 EA 9" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ................................................................................ 40.43 8.33 
. 

 26 05 36 00-2334 EA 12" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover .............................................................................. 45.52 10.03 
. 

 26 05 36 00-2335 EA 18" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover .............................................................................. 54.79 12.03 
. 

 26 05 36 00-2336 EA 24" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover .............................................................................. 63.85 15.54 
. 

 26 05 36 00-2337 EA 30" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover .............................................................................. 79.69 18.55 
. 

 26 05 36 00-2338 EA 36" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover .............................................................................. 89.69 21.86 

XXXXXXX 
. 
 26 05 36 00-2339  90 Degree, 36" Radius Vertical Risers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2340 EA 6" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ................................................................................ 41.52 8.02 
. 

 26 05 36 00-2341 EA 9" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ................................................................................ 50.17 9.23 
. 

 26 05 36 00-2342 EA 12" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover .............................................................................. 59.25 11.43 
. 

 26 05 36 00-2343 EA 18" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover .............................................................................. 70.02 12.73 
. 

 26 05 36 00-2344 EA 24" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover .............................................................................. 87.16 17.75 
. 

 26 05 36 00-2345 EA 30" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................ 107.60 20.96 
. 

 26 05 36 00-2346 EA 36" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................ 118.18 24.06 

XXXXXXX 
. 
 26 05 36 00-2347  12" Radius Horizontal Tees (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2348 EA 6" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ................................................................................................ 52.18 10.43 
. 

 26 05 36 00-2349 EA 9" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ................................................................................................ 56.96 12.03 
. 

 26 05 36 00-2350 EA 12" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover .............................................................................................. 64.75 14.14 
. 

 26 05 36 00-2351 EA 18" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover .............................................................................................. 75.65 16.05 
. 

 26 05 36 00-2352 EA 24" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover .............................................................................................. 92.75 18.55 
. 

 26 05 36 00-2353 EA 30" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 117.20 26.68 
. 

 26 05 36 00-2354 EA 36" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 141.28 31.99 
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XXXXXXX 
. 
 26 05 36 00-2355  24" Radius Horizontal Tees (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2356 EA 6" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ................................................................................................ 74.66 10.93 
. 

 26 05 36 00-2357 EA 9" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ................................................................................................ 84.12 12.73 
. 

 26 05 36 00-2358 EA 12" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover .............................................................................................. 95.59 15.04 
. 

 26 05 36 00-2359 EA 18" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 111.15 17.25 
. 

 26 05 36 00-2360 EA 24" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 164.66 20.06 
. 

 26 05 36 00-2361 EA 30" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 195.61 30.09 
. 

 26 05 36 00-2362 EA 36" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 223.38 37.01 

XXXXXXX 
. 
 26 05 36 00-2363  36" Radius Horizontal Tees (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2364 EA 6" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover .............................................................................................. 122.16 11.43 
. 

 26 05 36 00-2365 EA 9" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover .............................................................................................. 127.53 13.33 
. 

 26 05 36 00-2366 EA 12" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 142.89 16.05 
. 

 26 05 36 00-2367 EA 18" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 162.26 18.55 
. 

 26 05 36 00-2368 EA 24" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 203.64 21.86 
. 

 26 05 36 00-2369 EA 30" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 245.20 34.49 
. 

 26 05 36 00-2370 EA 36" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 284.34 43.62 

XXXXXXX 
. 
 26 05 36 00-2371  12" Radius Horizontal Crosses (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2372 EA 6" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ............................................................................................. 76.74 14.14 
. 

 26 05 36 00-2373 EA 9" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ............................................................................................. 81.50 15.04 
. 

 26 05 36 00-2374 EA 12" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ........................................................................................... 89.76 16.05 
. 

 26 05 36 00-2375 EA 18" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 106.86 18.55 
. 

 26 05 36 00-2376 EA 24" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 132.36 26.68 
. 

 26 05 36 00-2377 EA 30" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 157.50 31.99 
. 

 26 05 36 00-2378 EA 36" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 177.74 34.39 

XXXXXXX 
. 
 26 05 36 00-2379  24" Radius Horizontal Crosses (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2380 EA 6" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ........................................................................................... 129.29 15.04 
. 

 26 05 36 00-2381 EA 9" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ........................................................................................... 138.56 16.05 
. 

 26 05 36 00-2382 EA 12" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 149.14 17.25 
. 

 26 05 36 00-2383 EA 18" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 173.34 20.06 
. 

 26 05 36 00-2384 EA 24" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 217.27 30.09 
. 

 26 05 36 00-2385 EA 30" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 256.94 37.01 
. 

 26 05 36 00-2386 EA 36" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 278.34 40.01 

XXXXXXX 
. 
 26 05 36 00-2387  36" Radius Horizontal Crosses (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2388 EA 6" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ........................................................................................... 193.90 16.05 
. 

 26 05 36 00-2389 EA 9" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ........................................................................................... 203.41 17.25 
. 

 26 05 36 00-2390 EA 12" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 218.69 18.55 
. 

 26 05 36 00-2391 EA 18" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 242.71 21.86 
. 

 26 05 36 00-2392 EA 24" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 312.45 34.39 
. 

 26 05 36 00-2393 EA 30" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 366.06 43.82 
. 

 26 05 36 00-2394 EA 36" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 400.39 48.14 

XXXXXXX 
. 
 26 05 36 00-2395  Reducers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2396 EA 9"-6" Reducer, Aluminum Cable Tray Covers ....................................................................................................................... 39.13 7.52 
. 

 26 05 36 00-2397 EA 12"-6" Reducer, Aluminum Cable Tray Covers ..................................................................................................................... 42.51 8.93 
. 

 26 05 36 00-2398 EA 12"-9" Reducer, Aluminum Cable Tray Covers ..................................................................................................................... 42.51 8.93 
. 

 26 05 36 00-2399 EA 18"-6" Reducer, Aluminum Cable Tray Covers ..................................................................................................................... 48.62 10.93 
. 

 26 05 36 00-2400 EA 18"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 48.61 10.93 
. 

 26 05 36 00-2401 EA 24"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 53.70 12.03 
. 

 26 05 36 00-2402 EA 24"-18" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 58.00 12.03 
. 

 26 05 36 00-2403 EA 30"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 62.01 13.74 
. 

 26 05 36 00-2404 EA 30"-18" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 63.62 13.74 
. 

 26 05 36 00-2405 EA 30"-24" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 64.74 13.74 
. 

 26 05 36 00-2406 EA 36"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 68.43 15.04 
. 

 26 05 36 00-2407 EA 36"-18" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 69.52 15.04 
. 

 26 05 36 00-2408 EA 36"-24" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 70.06 15.04 
. 

 26 05 36 00-2409 EA 36"-30" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 70.60 15.04 

XXXXXXX 
. 
 26 05 36 00-2410  Galvanized Steel Dividers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2411  Straight Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2412 LF 3" Deep Galvanized Steel Divider Strip, Straight .................................................................................................................... 7.31 2.40 
. 

 26 05 36 00-2413 LF 4" Deep Galvanized Steel Divider Strip, Straight .................................................................................................................... 8.50 2.60 
. 

 26 05 36 00-2414 LF 6" Deep Galvanized Steel Divider Strip, Straight .................................................................................................................. 10.36 3.01 

XXXXXXX 
. 
 26 05 36 00-2415  3" Deep Vertical Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2416 EA  Vertical Divider, 3" Deep, 12" Radius, 30 Degree, Steel Cable Tray .................................................................................... 44.88 17.25 
. 

 26 05 36 00-2417 EA Vertical Divider, 3" Deep, 12" Radius, 45 Degree, Steel Cable Tray .................................................................................... 50.02 17.85 
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. 
 26 05 36 00-2418 EA Vertical Divider, 3" Deep, 12" Radius, 60 Degree, Steel Cable Tray .................................................................................... 52.49 18.55 

. 
 26 05 36 00-2419 EA Vertical Divider, 3" Deep, 12" Radius, 90 Degree, Steel Cable Tray .................................................................................... 59.09 19.26 

. 
 26 05 36 00-2420 EA  Vertical Divider, 3" Deep, 24" Radius, 30 Degree, Steel Cable Tray .................................................................................... 56.69 19.26 

. 
 26 05 36 00-2421 EA  Vertical Divider, 3" Deep, 24" Radius, 45 Degree, Steel Cable Tray .................................................................................... 60.99 20.06 

. 
 26 05 36 00-2422 EA  Vertical Divider, 3" Deep, 24" Radius, 60 Degree, Steel Cable Tray .................................................................................... 69.69 20.96 

. 
 26 05 36 00-2423 EA  Vertical Divider, 3" Deep, 24" Radius, 90 Degree, Steel Cable Tray .................................................................................... 83.90 21.86 

. 
 26 05 36 00-2424 EA  Vertical Divider, 3" Deep, 36" Radius, 30 Degree, Steel Cable............................................................................................. 69.51 21.86 

. 
 26 05 36 00-2425 EA Vertical Divider, 3" Deep, 36" Radius, 45 Degree, Steel Cable Tray .................................................................................... 76.60 22.96 

. 
 26 05 36 00-2426 EA Vertical Divider, 3" Deep, 36" Radius, 60 Degree, Steel Cable Tray .................................................................................... 85.10 24.06 

. 
 26 05 36 00-2427 EA Vertical Divider, 3" Deep, 36" Radius, 90 Degree, Steel Cable Tray .................................................................................. 104.61 25.37 

XXXXXXX 
. 
 26 05 36 00-2428  4" Deep Vertical Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2429 EA  Vertical Divider, 4" Deep, 12" Radius, 30 Degree, Steel Cable Tray .................................................................................... 50.32 17.85 
. 

 26 05 36 00-2430 EA Vertical Divider, 4" Deep, 12" Radius, 45 Degree, Steel Cable Tray .................................................................................... 54.89 18.55 
. 

 26 05 36 00-2431 EA Vertical Divider, 4" Deep, 12" Radius, 60 Degree, Steel Cable Tray .................................................................................... 59.09 19.26 
. 

 26 05 36 00-2432 EA Vertical Divider, 4" Deep, 12" Radius, 90 Degree, Steel Cable Tray .................................................................................... 66.39 20.06 
. 

 26 05 36 00-2433 EA  Vertical Divider, 4" Deep, 24" Radius, 30 Degree, Steel Cable Tray .................................................................................... 66.39 20.06 
. 

 26 05 36 00-2434 EA  Vertical Divider, 4" Deep, 24" Radius, 45 Degree, Steel Cable Tray .................................................................................... 76.29 20.96 
. 

 26 05 36 00-2435 EA  Vertical Divider, 4" Deep, 24" Radius, 60 Degree, Steel Cable Tray .................................................................................... 83.30 21.86 
. 

 26 05 36 00-2436 EA  Vertical Divider, 4" Deep, 24" Radius, 90 Degree, Steel Cable Tray .................................................................................. 100.59 22.96 
. 

 26 05 36 00-2437 EA  Vertical Divider, 4" Deep, 36" Radius, 30 Degree, Steel Cable Tray .................................................................................... 73.29 20.96 
. 

 26 05 36 00-2438 EA Vertical Divider, 4" Deep, 36" Radius, 45 Degree, Steel Cable Tray .................................................................................... 80.30 21.86 
. 

 26 05 36 00-2439 EA Vertical Divider, 4" Deep, 36" Radius, 60 Degree, Steel Cable Tray .................................................................................... 93.39 22.96 
. 

 26 05 36 00-2440 EA Vertical Divider, 4" Deep, 36" Radius, 90 Degree, Steel Cable Tray .................................................................................. 115.10 24.06 

XXXXXXX 
. 
 26 05 36 00-2441  6" Deep Vertical Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2442 EA  Vertical Divider, 6" Deep, 12" Radius, 30 Degree, Steel Cable Tray .................................................................................... 55.89 20.06 
. 

 26 05 36 00-2443 EA Vertical Divider, 6" Deep, 12" Radius, 45 Degree, Steel Cable Tray .................................................................................... 60.09 20.96 
. 

 26 05 36 00-2444 EA Vertical Divider, 6" Deep, 12" Radius, 60 Degree, Steel Cable Tray .................................................................................... 65.31 21.86 
. 

 26 05 36 00-2445 EA Vertical Divider, 6" Deep, 12" Radius, 90 Degree, Steel Cable Tray .................................................................................... 74.20 22.96 
. 

 26 05 36 00-2446 EA  Vertical Divider, 6" Deep, 24" Radius, 30 Degree, Steel Cable Tray .................................................................................... 67.89 20.96 
. 

 26 05 36 00-2447 EA  Vertical Divider, 6" Deep, 24" Radius, 45 Degree, Steel Cable Tray .................................................................................... 77.91 21.86 
. 

 26 05 36 00-2448 EA  Vertical Divider, 6" Deep, 24" Radius, 60 Degree, Steel Cable Tray .................................................................................... 85.59 22.96 
. 

 26 05 36 00-2449 EA  Vertical Divider, 6" Deep, 24" Radius, 90 Degree, Steel Cable Tray .................................................................................. 102.50 24.06 
. 

 26 05 36 00-2450 EA  Vertical Divider, 6" Deep, 36" Radius, 30 Degree, Steel Cable Tray .................................................................................... 74.91 21.86 
. 

 26 05 36 00-2451 EA Vertical Divider, 6" Deep, 36" Radius, 45 Degree, Steel Cable Tray .................................................................................... 85.59 22.96 
. 

 26 05 36 00-2452 EA Vertical Divider, 6" Deep, 36" Radius, 60 Degree, Steel Cable Tray .................................................................................. 102.50 24.06 
. 

 26 05 36 00-2453 EA Vertical Divider, 6" Deep, 36" Radius, 90 Degree, Steel Cable Tray .................................................................................. 122.61 25.37 

XXXXXXX 
. 
 26 05 36 00-2454  Horizontal Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2455 EA  3" Deep Horizontal Fitting Divider Strip, Steel Cable Tray .................................................................................................... 47.36 14.54 
. 

 26 05 36 00-2456 EA  4" Deep Horizontal Fitting Divider Strip, Steel Cable Tray .................................................................................................... 52.58 16.05 
. 

 26 05 36 00-2457 EA  6" Deep Horizontal Fitting Divider Strip, Steel Cable Tray .................................................................................................... 62.68 17.85 

XXXXXXX 
. 
 26 05 36 00-2458  Aluminum Dividers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2459  Straight Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2460 LF  3" Deep Aluminum Divider Strip, Straight ............................................................................................................................... 6.79 2.30 
. 

 26 05 36 00-2461 LF  4" Deep Aluminum Divider Strip, Straight ............................................................................................................................... 7.90 2.50 
. 

 26 05 36 00-2462 LF  6" Deep Aluminum Divider Strip, Straight ............................................................................................................................... 9.55 2.81 

XXXXXXX 
. 
 26 05 36 00-2463  3" Deep Vertical Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2464 EA  Vertical Divider, 3" Deep, 12" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 40.11 16.65 
. 

 26 05 36 00-2465 EA Vertical Divider, 3" Deep, 12" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 43.33 17.25 
. 

 26 05 36 00-2466 EA Vertical Divider, 3" Deep, 12" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 46.83 17.85 
. 

 26 05 36 00-2467 EA Vertical Divider, 3" Deep, 12" Radius, 90 Degree, Aluminum Cable Tray ............................................................................. 52.60 18.55 
. 

 26 05 36 00-2468 EA  Vertical Divider, 3" Deep, 24" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 51.51 18.55 
. 

 26 05 36 00-2469 EA  Vertical Divider, 3" Deep, 24" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 55.97 19.26 
. 

 26 05 36 00-2470 EA  Vertical Divider, 3" Deep, 24" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 63.24 20.06 
. 

 26 05 36 00-2471 EA  Vertical Divider, 3" Deep, 24" Radius, 90 Degree, Aluminum Cable Tray ............................................................................. 75.59 20.96 
. 

 26 05 36 00-2472 EA  Vertical Divider, 3" Deep, 36" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 66.36 20.96 
. 

 26 05 36 00-2473 EA Vertical Divider, 3" Deep, 36" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 77.21 21.86 
. 

 26 05 36 00-2474 EA Vertical Divider, 3" Deep, 36" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 90.84 22.96 
. 

 26 05 36 00-2475 EA Vertical Divider, 3" Deep, 36" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 109.03 24.06 

XXXXXXX 
. 
 26 05 36 00-2476  4" Deep Vertical Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2477 EA  Vertical Divider, 4" Deep, 12" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 46.21 17.25 
. 

 26 05 36 00-2478 EA Vertical Divider, 4" Deep, 12" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 50.03 17.85 
. 

 26 05 36 00-2479 EA Vertical Divider, 4" Deep, 12" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 54.22 18.55 
. 

 26 05 36 00-2480 EA Vertical Divider, 4" Deep, 12" Radius, 90 Degree, Aluminum Cable Tray ............................................................................. 59.76 19.26 
. 

 26 05 36 00-2481 EA  Vertical Divider, 4" Deep, 24" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 59.22 19.26 
. 

 26 05 36 00-2482 EA  Vertical Divider, 4" Deep, 24" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 67.03 20.06 
. 

 26 05 36 00-2483 EA  Vertical Divider, 4" Deep, 24" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 74.50 20.96 
. 

 26 05 36 00-2484 EA  Vertical Divider, 4" Deep, 24" Radius, 90 Degree, Aluminum Cable Tray ............................................................................. 90.77 21.86 
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. 
 26 05 36 00-2485 EA  Vertical Divider, 4" Deep, 36" Radius, 30 Degree, Aluminum Cable Tray............................................................................. 75.72 20.06 

. 
 26 05 36 00-2486 EA Vertical Divider, 4" Deep, 36" Radius, 45 Degree, Aluminum Cable Tray............................................................................. 89.15 20.96 

. 
 26 05 36 00-2487 EA Vertical Divider, 4" Deep, 36" Radius, 60 Degree, Aluminum Cable Tray........................................................................... 102.71 21.86 

. 
 26 05 36 00-2488 EA Vertical Divider, 4" Deep, 36" Radius, 90 Degree, Aluminum Cable Tray........................................................................... 121.77 22.96 

XXXXXXX 
. 
 26 05 36 00-2489  6" Deep Vertical Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2490 EA  Vertical Divider, 6" Deep, 12" Radius, 30 Degree, Aluminum Cable Tray............................................................................. 51.30 19.26 
. 

 26 05 36 00-2491 EA Vertical Divider, 6" Deep, 12" Radius, 45 Degree, Aluminum Cable Tray............................................................................. 56.18 20.06 
. 

 26 05 36 00-2492 EA Vertical Divider, 6" Deep, 12" Radius, 60 Degree, Aluminum Cable Tray............................................................................. 58.77 20.96 
. 

 26 05 36 00-2493 EA Vertical Divider, 6" Deep, 12" Radius, 90 Degree, Aluminum Cable Tray............................................................................. 64.73 21.86 
. 

 26 05 36 00-2494 EA  Vertical Divider, 6" Deep, 24" Radius, 30 Degree, Aluminum Cable Tray............................................................................. 61.61 20.06 
. 

 26 05 36 00-2495 EA  Vertical Divider, 6" Deep, 24" Radius, 45 Degree, Aluminum Cable Tray............................................................................. 73.42 20.96 
. 

 26 05 36 00-2496 EA  Vertical Divider, 6" Deep, 24" Radius, 60 Degree, Aluminum Cable Tray............................................................................. 78.84 21.86 
. 

 26 05 36 00-2497 EA  Vertical Divider, 6" Deep, 24" Radius, 90 Degree, Aluminum Cable Tray............................................................................. 95.72 22.96 
. 

 26 05 36 00-2498 EA  Vertical Divider, 6" Deep, 36" Radius, 30 Degree, Aluminum Cable Tray............................................................................. 77.76 20.96 
. 

 26 05 36 00-2499 EA Vertical Divider, 6" Deep, 36" Radius, 45 Degree, Aluminum Cable Tray............................................................................. 94.03 21.86 
. 

 26 05 36 00-2500 EA Vertical Divider, 6" Deep, 36" Radius, 60 Degree, Aluminum Cable Tray........................................................................... 106.03 22.96 
. 

 26 05 36 00-2501 EA Vertical Divider, 6" Deep, 36" Radius, 90 Degree, Aluminum Cable Tray........................................................................... 121.51 24.06 

XXXXXXX 
. 
 26 05 36 00-2502  Horizontal Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2503 EA  3" Deep Horizontal Fitting Divider Strip, Aluminum Cable Tray ............................................................................................ 42.71 13.74 
. 

 26 05 36 00-2504 EA  4" Deep Horizontal Fitting Divider Strip, Aluminum Cable Tray ............................................................................................ 46.78 15.04 
. 

 26 05 36 00-2505 EA  6" Deep Horizontal Fitting Divider Strip, Aluminum Cable Tray ............................................................................................ 56.44 16.65 

XXXXXXX 
. 
 26 05 36 00-2506  Wall Brackets (26 05 36 00-0001) 
. 
. 
 26 05 36 00-2507  Wall Brackets (26 05 36 00-2506) 
. 
. 

 26 05 36 00-2508 EA  6" Wide Tray Wall Bracket .................................................................................................................................................... 51.46 20.06 
. 

 26 05 36 00-2509 EA  9" Wide Tray Wall Bracket .................................................................................................................................................... 53.48 20.96 
. 

 26 05 36 00-2510 EA  12" Wide Tray Wall Bracket .................................................................................................................................................. 57.68 21.86 
. 

 26 05 36 00-2511 EA  18" Wide Tray Wall Bracket .................................................................................................................................................. 60.92 22.96 
. 

 26 05 36 00-2512 EA  24" Wide Tray Wall Bracket .................................................................................................................................................. 65.41 24.06 
. 

 26 05 36 00-2513 EA  30" Wide Tray Wall Bracket .................................................................................................................................................. 74.74 25.37 
. 

 26 05 36 00-2514 EA  36" Wide Tray Wall Bracket .................................................................................................................................................. 86.43 27.08 

XXXXXXX 
. 
 26 05 36 00-2515  Fiberglass Cable Tray (26 05 36 00-0001) 
. 
. 
 26 05 36 00-2516  Ladder Bottom Fiberglass Cable Tray (26 05 36 00-2515) 

Note: Excludes hangers and support system. 
. 
. 
 26 05 36 00-2517  Straight Tray Sections (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2518 LF  6" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing ............................................................................................. 8.04 2.70 
    For 9" Rung Spacing, Add  0.14 
    For 6" Rung Spacing, Add  0.60 
    For 4" Rung Spacing, Add  1.11 
    For 18" Rung Spacing, Deduct  -0.10 
    For Solid Bottom, Add  1.81 
    For Vented Trough Bottom, Add  2.11 

. 
 26 05 36 00-2519 LF  9" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing ............................................................................................. 9.17 3.31 

    For 9" Rung Spacing, Add  0.15 
    For 6" Rung Spacing, Add  0.62 
    For 4" Rung Spacing, Add  1.14 
    For 18" Rung Spacing, Deduct  -0.10 
    For Solid Bottom, Add  2.00 
    For Vented Trough Bottom, Add  2.29 

. 
 26 05 36 00-2520 LF  12" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing ......................................................................................... 10.30 4.01 

    For 9" Rung Spacing, Add  0.15 
    For 6" Rung Spacing, Add  0.64 
    For 4" Rung Spacing, Add  1.18 
    For 18" Rung Spacing, Deduct  -0.11 
    For Solid Bottom, Add  2.19 
    For Vented Trough Bottom, Add  2.46 

. 
 26 05 36 00-2521 LF  18" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing ......................................................................................... 12.62 5.32 

    For 9" Rung Spacing, Add  0.16 
    For 6" Rung Spacing, Add  0.69 
    For 4" Rung Spacing, Add  1.27 
    For 18" Rung Spacing, Deduct  -0.12 
    For Solid Bottom, Add  2.58 
    For Vented Trough Bottom, Add  2.84 

. 
 26 05 36 00-2522 LF  24" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing ......................................................................................... 14.94 6.72 

    For 9" Rung Spacing, Add  0.17 
    For 6" Rung Spacing, Add  0.74 
    For 4" Rung Spacing, Add  1.35 
    For 18" Rung Spacing, Deduct  -0.12 
    For Solid Bottom, Add  2.98 
    For Vented Trough Bottom, Add  3.22 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 36 Cable Trays For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 254  County of San Mateo, Mechanical Works 

. 
 26 05 36 00-2523 LF  30" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing.......................................................................................... 16.35 7.32 

    For 9" Rung Spacing, Add  0.19 
    For 6" Rung Spacing, Add  0.80 
    For 4" Rung Spacing, Add  1.46 
    For 18" Rung Spacing, Deduct  -0.13 
    For Solid Bottom, Add  3.25 
    For Vented Trough Bottom, Add  3.51 

. 
 26 05 36 00-2524 LF  36" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing.......................................................................................... 17.79 8.02 

    For 9" Rung Spacing, Add  0.20 
    For 6" Rung Spacing, Add  0.86 
    For 4" Rung Spacing, Add  1.58 
    For 18" Rung Spacing, Deduct  -0.14 
    For Solid Bottom, Add  3.53 
    For Vented Trough Bottom, Add  3.81 

XXXXXXX 
. 
 26 05 36 00-2525  90 Degree Horizontal Elbows (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2526 EA  6" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ........................................................................................................ 46.39 20.06 
    For 9" Rung Spacing, Add  0.57 
    For 6" Rung Spacing, Add  2.45 
    For 4" Rung Spacing, Add  4.48 
    For 18" Rung Spacing, Deduct  -0.41 
    For Solid Bottom, Add  9.40 
    For Vented Trough Bottom, Add  10.28 
    For 60 Degree Bend, Deduct  -8.39 
    For 45 Degree Bend, Deduct  -11.69 
    For 30 Degree Bend, Deduct  -14.98 

. 
 26 05 36 00-2527 EA  9" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ........................................................................................................ 52.32 23.36 

    For 9" Rung Spacing, Add  0.60 
    For 6" Rung Spacing, Add  2.58 
    For 4" Rung Spacing, Add  4.74 
    For 18" Rung Spacing, Deduct  -0.43 
    For Solid Bottom, Add  10.43 
    For Vented Trough Bottom, Add  11.28 
    For 60 Degree Bend, Deduct  -9.19 
    For 45 Degree Bend, Deduct  -12.84 
    For 30 Degree Bend, Deduct  -16.49 

. 
 26 05 36 00-2528 EA  12" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ...................................................................................................... 62.28 29.38 

    For 9" Rung Spacing, Add  0.64 
    For 6" Rung Spacing, Add  2.72 
    For 4" Rung Spacing, Add  4.99 
    For 18" Rung Spacing, Deduct  -0.45 
    For Solid Bottom, Add  12.07 
    For Vented Trough Bottom, Add  12.78 
    For 60 Degree Bend, Deduct  -10.40 
    For 45 Degree Bend, Deduct  -14.61 
    For 30 Degree Bend, Deduct  -18.81 

. 
 26 05 36 00-2529 EA  18" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ...................................................................................................... 74.01 35.50 

    For 9" Rung Spacing, Add  0.73 
    For 6" Rung Spacing, Add  3.13 
    For 4" Rung Spacing, Add  5.74 
    For 18" Rung Spacing, Deduct  -0.52 
    For Solid Bottom, Add  14.23 
    For Vented Trough Bottom, Add  14.99 
    For 60 Degree Bend, Deduct  -12.20 
    For 45 Degree Bend, Deduct  -17.15 
    For 30 Degree Bend, Deduct  -22.10 

. 
 26 05 36 00-2530 EA  24" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ...................................................................................................... 84.11 40.82 

    For 9" Rung Spacing, Add  0.80 
    For 6" Rung Spacing, Add  3.44 
    For 4" Rung Spacing, Add  6.31 
    For 18" Rung Spacing, Deduct  -0.57 
    For Solid Bottom, Add  16.06 
    For Vented Trough Bottom, Add  16.82 
    For 60 Degree Bend, Deduct  -13.69 
    For 45 Degree Bend, Deduct  -19.27 
    For 30 Degree Bend, Deduct  -24.85 

. 
 26 05 36 00-2531 EA  30" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ...................................................................................................... 91.54 43.52 

    For 9" Rung Spacing, Add  0.92 
    For 6" Rung Spacing, Add  3.95 
    For 4" Rung Spacing, Add  7.25 
    For 18" Rung Spacing, Deduct  -0.66 
    For Solid Bottom, Add  17.69 
    For Vented Trough Bottom, Add  18.69 
    For 60 Degree Bend, Deduct  -15.22 
    For 45 Degree Bend, Deduct  -21.38 
    For 30 Degree Bend, Deduct  -27.53 

. 
 26 05 36 00-2532 EA  36" Horizontal 90 Degree Elbow, Fiberglass Cable Tray .................................................................................................... 100.48 46.83 

    For 9" Rung Spacing, Add  1.06 
    For 6" Rung Spacing, Add  4.54 
    For 4" Rung Spacing, Add  8.33 
    For 18" Rung Spacing, Deduct  -0.76 
    For Solid Bottom, Add  19.61 
    For Vented Trough Bottom, Add  20.89 
    For 60 Degree Bend, Deduct  -17.01 
    For 45 Degree Bend, Deduct  -23.85 
    For 30 Degree Bend, Deduct  -30.69 
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XXXXXXX 
. 
 26 05 36 00-2533  Inside Or Outside Vertical Risers (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2534 EA  6" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray ............................................................................................. 63.41 20.06 
    For 9" Rung Spacing, Add  1.17 
    For 6" Rung Spacing, Add  5.00 
    For 4" Rung Spacing, Add  9.16 
    For 18" Rung Spacing, Deduct  -0.83 
    For Solid Bottom, Add  14.51 
    For Vented Trough Bottom, Add  17.09 
    For 60 Degree Bend, Deduct  -14.00 
    For 45 Degree Bend, Deduct  -19.17 
    For 30 Degree Bend, Deduct  -24.34 

. 
 26 05 36 00-2535 EA  9" Vertical Inside Or Outside Riser 90, Fiberglass ................................................................................................................ 68.88 23.36 

    For 9" Rung Spacing, Add  1.18 
    For 6" Rung Spacing, Add  5.07 
    For 4" Rung Spacing, Add  9.29 
    For 18" Rung Spacing, Deduct  -0.84 
    For Solid Bottom, Add  15.40 
    For Vented Trough Bottom, Add  17.90 
    For 60 Degree Bend, Deduct  -14.66 
    For 45 Degree Bend, Deduct  -20.13 
    For 30 Degree Bend, Deduct  -25.60 

. 
 26 05 36 00-2536 EA  12" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray ........................................................................................... 78.37 29.38 

    For 9" Rung Spacing, Add  1.20 
    For 6" Rung Spacing, Add  5.14 
    For 4" Rung Spacing, Add  9.42 
    For 18" Rung Spacing, Deduct  -0.86 
    For Solid Bottom, Add  16.89 
    For Vented Trough Bottom, Add  19.22 
    For 60 Degree Bend, Deduct  -15.71 
    For 45 Degree Bend, Deduct  -21.69 
    For 30 Degree Bend, Deduct  -27.66 

. 
 26 05 36 00-2537 EA  18" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray ........................................................................................... 88.44 35.50 

    For 9" Rung Spacing, Add  1.24 
    For 6" Rung Spacing, Add  5.29 
    For 4" Rung Spacing, Add  9.70 
    For 18" Rung Spacing, Deduct  -0.88 
    For Solid Bottom, Add  18.56 
    For Vented Trough Bottom, Add  20.76 
    For 60 Degree Bend, Deduct  -16.96 
    For 45 Degree Bend, Deduct  -23.50 
    For 30 Degree Bend, Deduct  -30.04 

. 
 26 05 36 00-2538 EA  24" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray ........................................................................................... 97.39 40.82 

    For 9" Rung Spacing, Add  1.27 
    For 6" Rung Spacing, Add  5.43 
    For 4" Rung Spacing, Add  9.96 
    For 18" Rung Spacing, Deduct  -0.91 
    For Solid Bottom, Add  20.04 
    For Vented Trough Bottom, Add  22.13 
    For 60 Degree Bend, Deduct  -18.07 
    For 45 Degree Bend, Deduct  -25.11 
    For 30 Degree Bend, Deduct  -32.16 

. 
 26 05 36 00-2539 EA  30" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray ......................................................................................... 102.34 43.52 

    For 9" Rung Spacing, Add  1.30 
    For 6" Rung Spacing, Add  5.57 
    For 4" Rung Spacing, Add  10.22 
    For 18" Rung Spacing, Deduct  -0.93 
    For Solid Bottom, Add  20.93 
    For Vented Trough Bottom, Add  23.01 
    For 60 Degree Bend, Deduct  -18.78 
    For 45 Degree Bend, Deduct  -26.13 
    For 30 Degree Bend, Deduct  -33.47 

. 
 26 05 36 00-2540 EA  36" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray ......................................................................................... 111.25 46.83 

    For 9" Rung Spacing, Add  1.44 
    For 6" Rung Spacing, Add  6.16 
    For 4" Rung Spacing, Add  11.29 
    For 18" Rung Spacing, Deduct  -1.03 
    For Solid Bottom, Add  22.85 
    For Vented Trough Bottom, Add  25.20 
    For 60 Degree Bend, Deduct  -20.57 
    For 45 Degree Bend, Deduct  -28.59 
    For 30 Degree Bend, Deduct  -36.62 

XXXXXXX 
. 
 26 05 36 00-2541  Horizontal Tees (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2542 EA  6" Horizontal Tee, Fiberglass Cable Tray ........................................................................................................................... 103.96 50.14 
    For 9" Rung Spacing, Add  1.01 
    For 6" Rung Spacing, Add  4.31 
    For 4" Rung Spacing, Add  7.91 
    For 18" Rung Spacing, Deduct  -0.72 
    For Solid Bottom, Add  19.91 
    For Vented Trough Bottom, Add  20.90 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 36 Cable Trays For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 256  County of San Mateo, Mechanical Works 

. 
 26 05 36 00-2543 EA  9" Horizontal Tee, Fiberglass Cable Tray ........................................................................................................................... 118.14 58.87 

    For 9" Rung Spacing, Add  1.05 
    For 6" Rung Spacing, Add  4.48 
    For 4" Rung Spacing, Add  8.22 
    For 18" Rung Spacing, Deduct  -0.75 
    For Solid Bottom, Add  22.20 
    For Vented Trough Bottom, Add  22.99 

. 
 26 05 36 00-2544 EA  12" Horizontal Tee, Fiberglass Cable Tray ......................................................................................................................... 136.32 70.20 

    For 9" Rung Spacing, Add  1.09 
    For 6" Rung Spacing, Add  4.65 
    For 4" Rung Spacing, Add  8.53 
    For 18" Rung Spacing, Deduct  -0.78 
    For Solid Bottom, Add  25.10 
    For Vented Trough Bottom, Add  25.57 

. 
 26 05 36 00-2545 EA  18" Horizontal Tee, Fiberglass Cable Tray ......................................................................................................................... 152.48 78.93 

    For 9" Rung Spacing, Add  1.20 
    For 6" Rung Spacing, Add  5.12 
    For 4" Rung Spacing, Add  9.39 
    For 18" Rung Spacing, Deduct  -0.85 
    For Solid Bottom, Add  27.99 
    For Vented Trough Bottom, Add  28.45 

. 
 26 05 36 00-2546 EA  24" Horizontal Tee, Fiberglass Cable Tray ......................................................................................................................... 159.99 82.23 

    For 9" Rung Spacing, Add  1.28 
    For 6" Rung Spacing, Add  5.50 
    For 4" Rung Spacing, Add  10.08 
    For 18" Rung Spacing, Deduct  -0.92 
    For Solid Bottom, Add  29.49 
    For Vented Trough Bottom, Add  30.07 

. 
 26 05 36 00-2547 EA  30" Horizontal Tee, Fiberglass Cable Tray ......................................................................................................................... 170.84 86.94 

    For 9" Rung Spacing, Add  1.42 
    For 6" Rung Spacing, Add  6.07 
    For 4" Rung Spacing, Add  11.13 
    For 18" Rung Spacing, Deduct  -1.01 
    For Solid Bottom, Add  31.70 
    For Vented Trough Bottom, Add  32.49 

. 
 26 05 36 00-2548 EA  36" Horizontal Tee, Fiberglass Cable Tray ......................................................................................................................... 185.12 93.66 

    For 9" Rung Spacing, Add  1.57 
    For 6" Rung Spacing, Add  6.71 
    For 4" Rung Spacing, Add  12.30 
    For 18" Rung Spacing, Deduct  -1.12 
    For Solid Bottom, Add  34.48 
    For Vented Trough Bottom, Add  35.44 

XXXXXXX 
. 
 26 05 36 00-2549  Horizontal Crosses (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2550 EA  6" Horizontal Cross, Fiberglass Cable Tray ........................................................................................................................ 167.21 86.94 
    For 9" Rung Spacing, Add  1.29 
    For 6" Rung Spacing, Add  5.53 
    For 4" Rung Spacing, Add  10.13 
    For 18" Rung Spacing, Deduct  -0.92 
    For Solid Bottom, Add  30.61 
    For Vented Trough Bottom, Add  31.04 

. 
 26 05 36 00-2551 EA  9" Horizontal Cross, Fiberglass Cable Tray ........................................................................................................................ 178.33 93.66 

    For 9" Rung Spacing, Add  1.33 
    For 6" Rung Spacing, Add  5.69 
    For 4" Rung Spacing, Add  10.43 
    For 18" Rung Spacing, Deduct  -0.95 
    For Solid Bottom, Add  32.44 
    For Vented Trough Bottom, Add  32.72 

. 
 26 05 36 00-2552 EA  12" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 189.46 100.39 

    For 9" Rung Spacing, Add  1.37 
    For 6" Rung Spacing, Add  5.85 
    For 4" Rung Spacing, Add  10.73 
    For 18" Rung Spacing, Deduct  -0.98 
    For Solid Bottom, Add  34.27 
    For Vented Trough Bottom, Add  34.42 

. 
 26 05 36 00-2553 EA  18" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 202.59 107.00 

    For 9" Rung Spacing, Add  1.47 
    For 6" Rung Spacing, Add  6.32 
    For 4" Rung Spacing, Add  11.59 
    For 18" Rung Spacing, Deduct  -1.05 
    For Solid Bottom, Add  36.71 
    For Vented Trough Bottom, Add  36.91 

. 
 26 05 36 00-2554 EA  24" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 215.01 113.72 

    For 9" Rung Spacing, Add  1.56 
    For 6" Rung Spacing, Add  6.68 
    For 4" Rung Spacing, Add  12.25 
    For 18" Rung Spacing, Deduct  -1.11 
    For Solid Bottom, Add  38.93 
    For Vented Trough Bottom, Add  39.12 

. 
 26 05 36 00-2555 EA  30" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 228.97 120.44 

    For 9" Rung Spacing, Add  1.70 
    For 6" Rung Spacing, Add  7.27 
    For 4" Rung Spacing, Add  13.33 
    For 18" Rung Spacing, Deduct  -1.21 
    For Solid Bottom, Add  41.62 
    For Vented Trough Bottom, Add  41.95 
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. 
 26 05 36 00-2556 EA  36" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 247.10 129.06 

    For 9" Rung Spacing, Add  1.87 
    For 6" Rung Spacing, Add  8.03 
    For 4" Rung Spacing, Add  14.73 
    For 18" Rung Spacing, Deduct  -1.34 
    For Solid Bottom, Add  45.10 
    For Vented Trough Bottom, Add  45.61 

XXXXXXX 
. 
 26 05 36 00-2557  Horizontal Wyes (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2558 EA  6" Horizontal Wye, Fiberglass Cable Tray .......................................................................................................................... 101.06 50.14 
    For 9" Rung Spacing, Add  0.90 
    For 6" Rung Spacing, Add  3.88 
    For 4" Rung Spacing, Add  7.11 
    For 18" Rung Spacing, Deduct  -0.65 
    For Solid Bottom, Add  19.04 
    For Vented Trough Bottom, Add  19.74 

. 
 26 05 36 00-2559 EA  9" Horizontal Wye, Fiberglass Cable Tray .......................................................................................................................... 107.12 53.55 

    For 9" Rung Spacing, Add  0.94 
    For 6" Rung Spacing, Add  4.03 
    For 4" Rung Spacing, Add  7.39 
    For 18" Rung Spacing, Deduct  -0.67 
    For Solid Bottom, Add  20.10 
    For Vented Trough Bottom, Add  20.78 

. 
 26 05 36 00-2560 EA  12" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 133.21 70.20 

    For 9" Rung Spacing, Add  0.98 
    For 6" Rung Spacing, Add  4.19 
    For 4" Rung Spacing, Add  7.68 
    For 18" Rung Spacing, Deduct  -0.70 
    For Solid Bottom, Add  24.17 
    For Vented Trough Bottom, Add  24.33 

. 
 26 05 36 00-2561 EA  18" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 149.06 78.93 

    For 9" Rung Spacing, Add  1.08 
    For 6" Rung Spacing, Add  4.61 
    For 4" Rung Spacing, Add  8.45 
    For 18" Rung Spacing, Deduct  -0.77 
    For Solid Bottom, Add  26.97 
    For Vented Trough Bottom, Add  27.08 

. 
 26 05 36 00-2562 EA  24" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 156.25 82.23 

    For 9" Rung Spacing, Add  1.15 
    For 6" Rung Spacing, Add  4.94 
    For 4" Rung Spacing, Add  9.05 
    For 18" Rung Spacing, Deduct  -0.82 
    For Solid Bottom, Add  28.37 
    For Vented Trough Bottom, Add  28.58 

. 
 26 05 36 00-2563 EA  30" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 166.79 86.94 

    For 9" Rung Spacing, Add  1.28 
    For 6" Rung Spacing, Add  5.46 
    For 4" Rung Spacing, Add  10.02 
    For 18" Rung Spacing, Deduct  -0.91 
    For Solid Bottom, Add  30.48 
    For Vented Trough Bottom, Add  30.87 

. 
 26 05 36 00-2564 EA  36" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 180.65 93.66 

    For 9" Rung Spacing, Add  1.41 
    For 6" Rung Spacing, Add  6.04 
    For 4" Rung Spacing, Add  11.07 
    For 18" Rung Spacing, Deduct  -1.01 
    For Solid Bottom, Add  33.14 
    For Vented Trough Bottom, Add  33.65 

XXXXXXX 
. 
 26 05 36 00-2565  Straight Reducers (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2566 EA  9"-6" Reducer, Fiberglass Cable Tray .................................................................................................................................. 44.73 20.06 
    For 9" Rung Spacing, Add  0.51 
    For 6" Rung Spacing, Add  2.20 
    For 4" Rung Spacing, Add  4.03 
    For 18" Rung Spacing, Deduct  -0.37 
    For Solid Bottom, Add  8.91 
    For Vented Trough Bottom, Add  9.62 

. 
 26 05 36 00-2567 EA  12"-9" Reducer, Fiberglass Cable Tray................................................................................................................................. 49.94 23.36 

    For 9" Rung Spacing, Add  0.52 
    For 6" Rung Spacing, Add  2.23 
    For 4" Rung Spacing, Add  4.08 
    For 18" Rung Spacing, Deduct  -0.37 
    For Solid Bottom, Add  9.72 
    For Vented Trough Bottom, Add  10.33 

. 
 26 05 36 00-2568 EA  18"-12" Reducer, Fiberglass Cable Tray............................................................................................................................... 55.16 26.78 

    For 9" Rung Spacing, Add  0.53 
    For 6" Rung Spacing, Add  2.26 
    For 4" Rung Spacing, Add  4.14 
    For 18" Rung Spacing, Deduct  -0.38 
    For Solid Bottom, Add  10.53 
    For Vented Trough Bottom, Add  11.03 
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. 
 26 05 36 00-2569 EA  24"-18" Reducer, Fiberglass Cable Tray ............................................................................................................................... 59.69 29.38 

    For 9" Rung Spacing, Add  0.54 
    For 6" Rung Spacing, Add  2.34 
    For 4" Rung Spacing, Add  4.28 
    For 18" Rung Spacing, Deduct  -0.39 
    For Solid Bottom, Add  11.29 
    For Vented Trough Bottom, Add  11.74 

. 
 26 05 36 00-2570 EA  30"-24" Reducer, Fiberglass Cable Tray ............................................................................................................................... 66.30 32.09 

    For 9" Rung Spacing, Add  0.64 
    For 6" Rung Spacing, Add  2.72 
    For 4" Rung Spacing, Add  4.99 
    For 18" Rung Spacing, Deduct  -0.45 
    For Solid Bottom, Add  12.67 
    For Vented Trough Bottom, Add  13.28 

. 
 26 05 36 00-2571 EA  36"-30" Reducer, Fiberglass Cable Tray ............................................................................................................................... 74.25 35.50 

    For 9" Rung Spacing, Add  0.74 
    For 6" Rung Spacing, Add  3.17 
    For 4" Rung Spacing, Add  5.80 
    For 18" Rung Spacing, Deduct  -0.53 
    For Solid Bottom, Add  14.30 
    For Vented Trough Bottom, Add  15.08 

XXXXXXX 
. 
 26 05 36 00-2572  Vertical Tees (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2573 EA  6" Vertical Tee, Fiberglass Cable Tray................................................................................................................................ 130.12 50.14 
    For 9" Rung Spacing, Add  1.92 
    For 6" Rung Spacing, Add  8.24 
    For 4" Rung Spacing, Add  15.10 
    For 18" Rung Spacing, Deduct  -1.37 
    For Solid Bottom, Add  27.75 
    For Vented Trough Bottom, Add  31.37 

. 
 26 05 36 00-2574 EA  9" Vertical Tee, Fiberglass Cable Tray................................................................................................................................ 135.81 53.55 

    For 9" Rung Spacing, Add  1.95 
    For 6" Rung Spacing, Add  8.34 
    For 4" Rung Spacing, Add  15.29 
    For 18" Rung Spacing, Deduct  -1.39 
    For Solid Bottom, Add  28.71 
    For Vented Trough Bottom, Add  32.26 

. 
 26 05 36 00-2575 EA  12" Vertical Tee, Fiberglass Cable Tray.............................................................................................................................. 161.55 70.20 

    For 9" Rung Spacing, Add  1.97 
    For 6" Rung Spacing, Add  8.44 
    For 4" Rung Spacing, Add  15.47 
    For 18" Rung Spacing, Deduct  -1.41 
    For Solid Bottom, Add  32.67 
    For Vented Trough Bottom, Add  35.67 

. 
 26 05 36 00-2576 EA  18" Vertical Tee, Fiberglass Cable Tray.............................................................................................................................. 176.15 78.93 

    For 9" Rung Spacing, Add  2.02 
    For 6" Rung Spacing, Add  8.67 
    For 4" Rung Spacing, Add  15.90 
    For 18" Rung Spacing, Deduct  -1.45 
    For Solid Bottom, Add  35.09 
    For Vented Trough Bottom, Add  37.92 

. 
 26 05 36 00-2577 EA  24" Vertical Tee, Fiberglass Cable Tray.............................................................................................................................. 182.62 82.23 

    For 9" Rung Spacing, Add  2.07 
    For 6" Rung Spacing, Add  8.89 
    For 4" Rung Spacing, Add  16.30 
    For 18" Rung Spacing, Deduct  -1.48 
    For Solid Bottom, Add  36.28 
    For Vented Trough Bottom, Add  39.13 

. 
 26 05 36 00-2578 EA  30" Vertical Tee, Fiberglass Cable Tray.............................................................................................................................. 190.98 86.94 

    For 9" Rung Spacing, Add  2.12 
    For 6" Rung Spacing, Add  9.09 
    For 4" Rung Spacing, Add  16.67 
    For 18" Rung Spacing, Deduct  -1.52 
    For Solid Bottom, Add  37.74 
    For Vented Trough Bottom, Add  40.54 

. 
 26 05 36 00-2579 EA  36" Vertical Tee, Fiberglass Cable Tray.............................................................................................................................. 207.37 93.66 

    For 9" Rung Spacing, Add  2.34 
    For 6" Rung Spacing, Add  10.05 
    For 4" Rung Spacing, Add  18.42 
    For 18" Rung Spacing, Deduct  -1.67 
    For Solid Bottom, Add  41.15 
    For Vented Trough Bottom, Add  44.34 

XXXXXXX 
. 
 26 05 39  Underfloor Raceways for Electrical Systems (26 05) 
. 
. 
 26 05 39 00-0001  Underfloor Ducts (26 05 39) 
. 
. 
 26 05 39 00-0002  Straight Duct Sections 10' Long, 14 Gauge Steel (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0003  Standard Ducts, 3.8 Square Inches (26 05 39 00-0002) 
. 
. 

 26 05 39 00-0004 EA Standard Underfloor Straight Duct Blank Without Inserts, 10' Long, 14 Gauge, 3.8 Square Inches ..................................... 77.82 17.65 
. 

 26 05 39 00-0005 EA Standard Underfloor Straight Duct With 7/8" Inserts On 24" Centers, 10' Long, 14 Gauge, 3.8 Square Inches ................... 97.36 20.66 

XXXXXXX 
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. 
 26 05 39 00-0006  Large Capacity Ducts, 8.9 Square Inches (26 05 39 00-0002) 
. 
. 

 26 05 39 00-0007 EA Large Capacity Underfloor Straight Duct Blank Without Inserts, 10' Long, 14 Gauge, 8.9 Square Inches ......................... 126.91 22.36 
. 

 26 05 39 00-0008 EA Large Capacity Underfloor Straight Duct With 7/8" Inserts On 24" Centers, 10' Long, 14 Gauge, 8.9 Square 
Inches ................................................................................................................................................................................ 145.02 24.77 

XXXXXXX 
. 
 26 05 39 00-0009  Junction Boxes (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0010  One Level Junction Boxes (26 05 39 00-0009) 
. 
. 

 26 05 39 00-0011 EA 1 Level UF Duct Junction Box, 1 Standard Duct Without Partitions In Box ......................................................................... 193.86 35.09 
. 

 26 05 39 00-0012 EA 1 Level UF Duct Junction Box, 1 Large Duct Without Partitions In Box .............................................................................. 218.61 37.61 
. 

 26 05 39 00-0013 EA 1 Level UF Duct Junction Box, 1 Standard And Large Duct Per Side With Partitions In Box ............................................. 341.78 35.09 
Note: Isolate each duct and form a continuous raceway through the box in both directions. 

. 
 26 05 39 00-0014 EA 1 Level UF Duct Junction Box, 2 Standard Ducts Per Side With Partitions In Box ............................................................. 237.91 37.61 

. 
 26 05 39 00-0015 EA 1 Level UF Duct Junction Box, 3 Standard Ducts Per Side With Partitions In Box ............................................................. 373.63 49.44 

. 
 26 05 39 00-0016 EA 1 Level UF Duct Junction Box, 2 Large Ducts Per Side With Partitions In Box Duct .......................................................... 518.11 53.75 

XXXXXXX 
. 
 26 05 39 00-0017  Two Level Junction Boxes (26 05 39 00-0009) 
. 
. 

 26 05 39 00-0018 EA 2 Level UF Duct Junction Box, 2 Standard Duct Cross, Intersects At Right Angles, Raceway Bottom Level ..................... 771.28 35.50 
Note: Accepts two standard ducts to form a continuous raceway at right angles to the top level raceway. 

. 
 26 05 39 00-0019 EA 2 Level UF Duct Junction Box, 2 Large Duct Bottom Level: Accepts Two Large Capacity Ducts ....................................... 886.17 37.61 

XXXXXXX 
. 
 26 05 39 00-0020  Elbow Fittings (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0021  90 Degree Horizontal Elbow (26 05 39 00-0020) 
. 
. 

 26 05 39 00-0022 EA  Underfloor Standard Duct Horizontal Elbow Fitting, 90 Degree ............................................................................................ 93.02 12.93 
. 

 26 05 39 00-0023 EA  Underfloor Large Duct Horizontal Elbow Fitting, 90 Degree ................................................................................................. 95.67 12.93 

XXXXXXX 
. 
 26 05 39 00-0024  90 Degree Vertical Elbow (26 05 39 00-0020) 
. 
. 

 26 05 39 00-0025 EA  Underfloor Standard Duct Vertical Elbow Fitting, 90 Degree ................................................................................................ 54.43 12.93 
. 

 26 05 39 00-0026 EA  Underfloor Large Duct Vertical Elbow Fitting, 90 Degree ..................................................................................................... 55.49 12.93 

XXXXXXX 
. 
 26 05 39 00-0027  Offset Elbow (26 05 39 00-0020) 

Note: Two elbows required for crossover or crossunder. 
. 
. 

 26 05 39 00-0028 EA  Underfloor Standard Duct Offset Elbow 45 Degree, 2 Required For Over-Under ................................................................. 54.43 15.04 
. 

 26 05 39 00-0029 EA  Underfloor Large Duct Offset Elbow 45 Degree, 2 Required For Over-Under ...................................................................... 55.49 15.04 

XXXXXXX 
. 
 26 05 39 00-0030  Couplings (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0031  Sleeve Couplings (26 05 39 00-0030) 
. 
. 

 26 05 39 00-0032 EA  Underfloor Standard Duct Sleeve Coupling .......................................................................................................................... 37.38 20.06 
. 

 26 05 39 00-0033 EA  Underfloor Large Duct Sleeve Coupling ............................................................................................................................... 58.93 20.06 

XXXXXXX 
. 
 26 05 39 00-0034  Expansion Couplings (26 05 39 00-0030) 
. 
. 

 26 05 39 00-0035 EA  Underfloor Standard Duct Expansion Coupling .................................................................................................................... 79.11 20.06 
. 

 26 05 39 00-0036 EA  Underfloor Large Duct Expansion Coupling .......................................................................................................................... 80.43 21.16 

XXXXXXX 
. 
 26 05 39 00-0037  Reducing Couplings (26 05 39 00-0030) 
. 
. 

 26 05 39 00-0038 EA  Reducing Coupling, Large To Standard Duct Underfloor Duct Coupling .............................................................................. 69.01 3.01 

XXXXXXX 
. 
 26 05 39 00-0039  Duct Supports (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0040  Combination Support And Coupling (26 05 39 00-0039) 

Note: Includes leveling legs and anchoring feet. 
. 
. 

 26 05 39 00-0041 EA 1 Standard Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet .................................................... 86.17 42.12 
. 

 26 05 39 00-0042 EA 2 Standard Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet .................................................... 96.42 42.12 
. 

 26 05 39 00-0043 EA 3 Standard Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet .................................................. 106.75 42.12 
. 

 26 05 39 00-0044 EA 1 Large Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet ......................................................... 96.42 47.13 
. 

 26 05 39 00-0045 EA 2 Large Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet ....................................................... 117.32 47.13 
. 

 26 05 39 00-0046 EA 1 Standard And 1 Large Duct Support And Coupling With Leveling Legs And Anchor Feet .............................................. 106.75 50.14 
. 

 26 05 39 00-0047 EA 2 Standard And 1 Large Duct Support And Coupling With Leveling Legs And Anchor Feet .............................................. 106.75 50.14 
. 

 26 05 39 00-0048 EA 1 Standard And 2 Large Duct Support And Coupling With Leveling Legs And Anchor Feet .............................................. 117.32 50.14 

XXXXXXX 
. 
 26 05 39 00-0049  Duct Support Only (26 05 39 00-0039) 

Note: Includes leveling legs and anchoring feet. 
. 
. 

 26 05 39 00-0050 EA 1 Underfloor Duct Support Only With Leveling Legs And Anchor Feet ................................................................................. 77.05 37.11 
. 

 26 05 39 00-0051 EA 2 Underfloor Duct Support Only With Leveling Legs And Anchor Feet ................................................................................. 90.52 37.11 
. 

 26 05 39 00-0052 EA 3 Underfloor Duct Support Only With Leveling Legs And Anchor Feet ............................................................................... 104.82 37.11 

XXXXXXX 
. 
 26 05 39 00-0053  Underfloor Duct Accessories (26 05 39 00-0001) 
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. 

. 
 26 05 39 00-0054  Plugs For Unused Junction Box Openings And Duct Ends (26 05 39 00-0053) 
. 
. 

 26 05 39 00-0055 EA Standard Plugs For Unused Junction Box Opening And Underfloor Duct Ends ..................................................................... 7.27 3.01 
. 

 26 05 39 00-0056 EA Large Plugs For Unused Junction Box Opening And Underfloor Duct Ends ........................................................................... 7.79 3.01 

XXXXXXX 
. 
 26 05 39 00-0057  Conduit Adapters (26 05 39 00-0053) 
. 
. 

 26 05 39 00-0058 EA  One 1-1/4" Conduit To Standard Duct Underfloor Conduit To Duct, Adapter ....................................................................... 27.65 5.01 
. 

 26 05 39 00-0059 EA  Two 1-1/4" Conduit To Standard Duct Underfloor Conduit To Duct, Adapter ....................................................................... 29.48 5.01 
. 

 26 05 39 00-0060 EA  One 2" Conduit To Standard Duct Underfloor Conduit To Duct, Adapter.............................................................................. 28.68 5.01 
. 

 26 05 39 00-0061 EA  Three 1-1/4" Conduit To Large Duct Underfloor Conduit To Duct, Adapter .......................................................................... 29.74 5.01 

XXXXXXX 
. 
 26 05 39 00-0062  Holders And Caps (26 05 39 00-0053) 
. 
. 

 26 05 39 00-0063 EA  Tile Holder, Underfloor Duct Accessories ........................................................................................................................... 184.67 42.12 
. 

 26 05 39 00-0064 EA  Terrazzo Holder, Underfloor Duct Accessories ................................................................................................................... 337.53 42.12 
. 

 26 05 39 00-0065 EA  Closing Caps For Inserts, Underfloor Duct Accessories ......................................................................................................... 2.47 1.00 

XXXXXXX 
. 
 26 05 39 00-0066  Underfloor Dust Pans (26 05 39 00-0001) 
. 
. 

 26 05 39 00-0067 EA  Underfloor Dust Carpet Pan .................................................................................................................................................. 75.09 5.50 

XXXXXXX 
. 
 26 05 43  Underground Ducts And Raceways For Electrical Systems (26 05) 

Note: Underground utilities and conduits include warning tape. 
. 
. 
 26 05 43 00-0001  Duct Bank (26 05 43) 

Note: Installation of single or multiple configuration underground utility raceways to have 3" concrete leveling base 
and encased in concrete envelope. Based on 100' run, minimum 30" bury depth. Labor units include material 
handling, unloading at job site, layout of job, measuring, cutting and fabrication, installation in trench using the 
appropriate supports, cleaning to remove any obstructions and installation of nylon pull string. Excludes trenching, 
concrete, backfilling, grading and seeding. Duct Banks are to be installed according to the appropriate sections of 
the accompanying specifications. Individual rows to be stacked for larger duct bank configurations. 

. 

. 
 26 05 43 00-0002  Rigid Galvanized Steel Conduit, Galvanized Rigid Conduit (GRC) Or Rigid 

Galvanized Steel (RGS), Duct Bank (26 05 43 00-0001) 
Note: Includes appropriate spacers and fittings. 

. 

. 
 26 05 43 00-0003 LF 2 At 2", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 22.69  

. 
 26 05 43 00-0004 LF 4 At 2", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 45.41  

. 
 26 05 43 00-0005 LF 2 At 3", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 46.11  

. 
 26 05 43 00-0006 LF 4 At 3", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 92.45  

. 
 26 05 43 00-0007 LF 2 At 4", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 67.72  

. 
 26 05 43 00-0008 LF 4 At 4", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 136.37  

. 
 26 05 43 00-0009 LF 6 At 4", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 205.47  

. 
 26 05 43 00-0010 LF 2 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 122.88  

. 
 26 05 43 00-0011 LF 4 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 244.84  

. 
 26 05 43 00-0012 LF 6 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 378.75  

. 
 26 05 43 00-0013 LF 2 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 175.07  

. 
 26 05 43 00-0014 LF 4 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 351.34  

. 
 26 05 43 00-0015 LF 6 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 521.46  

XXXXXXX 
. 
 26 05 43 00-0016  Polyvinyl Chloride (PVC), Type EB Duct Bank System (26 05 43 00-0001) 

Note: Includes appropriate spacers and fittings. 
. 
. 

 26 05 43 00-0017 LF 1 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................... 6.09  
. 

 26 05 43 00-0018 LF 2 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 13.47  
. 

 26 05 43 00-0019 LF 4 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 25.77  
. 

 26 05 43 00-0020 LF 1 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................... 8.04  
. 

 26 05 43 00-0021 LF 2 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 16.05  
. 

 26 05 43 00-0022 LF 4 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 32.63  
. 

 26 05 43 00-0023 LF 1 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 10.60  
. 

 26 05 43 00-0024 LF 2 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 21.21  
. 

 26 05 43 00-0025 LF 4 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 42.45  
. 

 26 05 43 00-0026 LF 6 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 63.66  
. 

 26 05 43 00-0027 LF 1 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 13.17  
. 

 26 05 43 00-0028 LF 2 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 26.33  
. 

 26 05 43 00-0029 LF 4 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 50.81  
. 

 26 05 43 00-0030 LF 6 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 71.61  
. 

 26 05 43 00-0031 LF 1 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 23.92  
. 

 26 05 43 00-0032 LF 2 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 35.44  
. 

 26 05 43 00-0033 LF 4 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 71.07  
. 

 26 05 43 00-0034 LF 6 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ........................................................................................... 115.81  

XXXXXXX 
. 
 26 05 43 00-0035  Polyvinyl Chloride (PVC), Type DB Duct Bank System (26 05 43 00-0001) 

Note: Includes appropriate spacers and fittings. 
. 
. 

 26 05 43 00-0036 LF 1 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................... 6.75  
. 

 26 05 43 00-0037 LF 2 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 14.86  
. 

 26 05 43 00-0038 LF 4 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 28.35  
. 

 26 05 43 00-0039 LF 1 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................... 8.29  
. 

 26 05 43 00-0040 LF 2 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 16.57  
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. 
 26 05 43 00-0041 LF 4 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 33.05  

. 
 26 05 43 00-0042 LF 1 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 10.77  

. 
 26 05 43 00-0043 LF 2 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 21.55  

. 
 26 05 43 00-0044 LF 4 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 43.13  

. 
 26 05 43 00-0045 LF 6 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 64.67  

. 
 26 05 43 00-0046 LF 1 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 13.42  

. 
 26 05 43 00-0047 LF 2 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 26.84  

. 
 26 05 43 00-0048 LF 4 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 51.83  

. 
 26 05 43 00-0049 LF 6 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 73.14  

. 
 26 05 43 00-0050 LF 1 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 24.27  

. 
 26 05 43 00-0051 LF 2 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 36.17  

. 
 26 05 43 00-0052 LF 4 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................ 72.54  

. 
 26 05 43 00-0053 LF 6 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank .......................................................................................... 118.01  

XXXXXXX 
. 
 26 05 43 00-0054  Male Or Female Adapters (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0055 EA 2" Adapter ............................................................................................................................................................................. 33.92  
. 

 26 05 43 00-0056 EA 3" Adapter ............................................................................................................................................................................. 48.01  
. 

 26 05 43 00-0057 EA 4" Adapter ............................................................................................................................................................................. 61.73  
. 

 26 05 43 00-0058 EA 5" Adapter ............................................................................................................................................................................. 91.78  
. 

 26 05 43 00-0059 EA 6" Adapter ........................................................................................................................................................................... 114.13  

XXXXXXX 
. 
 26 05 46  Utility Poles for Electrical Systems (26 05) 
. 
. 
 26 05 46 00-0001  Wood Poles (26 05 46) 
. 
. 
 26 05 46 00-0002  Wood Pole, Class 3, Penta-Treated To 8 LB Retention (26 05 46 00-0001) 

Note: Machine dig and set. 
. 
. 

 26 05 46 00-0003 EA 25' Treated Wood Pole, Class 3, Machine Dig And Set ...................................................................................................... 763.84 254.98 
    For Class 1 Pole, Add  88.83 
    For Class 2 Pole, Add  50.76 
    For Class 4 Pole, Deduct  -25.38 
    For Class 5 Pole, Deduct  -76.14 
    For Class 6 Pole, Deduct  -101.52 

. 
 26 05 46 00-0004 EA 30' Treated Wood Pole, Class 3, Machine Dig And Set ...................................................................................................... 910.41 282.90 

    For Class 1 Pole, Add  120.60 
    For Class 2 Pole, Add  68.91 
    For Class 4 Pole, Deduct  -34.46 
    For Class 5 Pole, Deduct  -103.37 
    For Class 6 Pole, Deduct  -137.83 

. 
 26 05 46 00-0005 EA 35' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,181.50 374.16 

    For Class 1 Pole, Add  151.65 
    For Class 2 Pole, Add  86.66 
    For Class 4 Pole, Deduct  -43.33 
    For Class 5 Pole, Deduct  -129.99 
    For Class 6 Pole, Deduct  -173.32 

. 
 26 05 46 00-0006 EA 40' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,349.18 411.53 

    For Class 1 Pole, Add  184.15 
    For Class 2 Pole, Add  105.23 
    For Class 4 Pole, Deduct  -52.61 
    For Class 5 Pole, Deduct  -157.84 
    For Class 6 Pole, Deduct  -210.46 

. 
 26 05 46 00-0007 EA 45' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,539.92 458.35 

    For Class 1 Pole, Add  218.09 
    For Class 2 Pole, Add  124.62 
    For Class 4 Pole, Deduct  -62.31 
    For Class 5 Pole, Deduct  -186.94 
    For Class 6 Pole, Deduct  -249.25 

. 
 26 05 46 00-0008 EA 50' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,750.95 514.41 

    For Class 1 Pole, Add  252.76 
    For Class 2 Pole, Add  144.43 
    For Class 4 Pole, Deduct  -72.22 
    For Class 5 Pole, Deduct  -216.65 
    For Class 6 Pole, Deduct  -288.86 

. 
 26 05 46 00-0009 EA 55' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,956.99 565.80 

    For Class 1 Pole, Add  288.86 
    For Class 2 Pole, Add  165.06 
    For Class 4 Pole, Deduct  -82.53 
    For Class 5 Pole, Deduct  -247.60 
    For Class 6 Pole, Deduct  -330.13 

. 
 26 05 46 00-0010 EA 60' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,185.33 622.18 

    For Class 1 Pole, Add  329.30 
    For Class 2 Pole, Add  188.17 
    For Class 4 Pole, Deduct  -94.09 
    For Class 5 Pole, Deduct  -282.26 
    For Class 6 Pole, Deduct  -376.35 

. 
 26 05 46 00-0011 EA 65' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 3,524.23 678.13 

    For Class 1 Pole, Add  758.77 
    For Class 2 Pole, Add  433.58 
    For Class 4 Pole, Deduct  -216.79 
    For Class 5 Pole, Deduct  -650.38 
    For Class 6 Pole, Deduct  -867.17 
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. 
 26 05 46 00-0012 EA 70' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 3,866.44 721.38 

    For Class 1 Pole, Add  848.28 
    For Class 2 Pole, Add  484.73 
    For Class 4 Pole, Deduct  -242.37 
    For Class 5 Pole, Deduct  -727.10 
    For Class 6 Pole, Deduct  -969.46 

. 
 26 05 46 00-0013 EA 75' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,246.55 770.49 

    For Class 1 Pole, Add  946.94 
    For Class 2 Pole, Add  541.11 
    For Class 4 Pole, Deduct  -270.55 
    For Class 5 Pole, Deduct  -811.66 
    For Class 6 Pole, Deduct  -1,082.22 

XXXXXXX 
. 
 26 05 46 00-0014  Removal And Relocation Of Wood Poles With Cross Arm (26 05 46 00-0001) 
. 
. 

 26 05 46 00-0015 LF Remove And Relocate Wood Pole With Cross Arms, Up To 75' .......................................................................................... 21.73  

XXXXXXX 
. 
 26 05 46 00-0016  Crossarms (26 05 46) 

Note: Includes hardware and braces. 
. 
. 
 26 05 46 00-0017  Wood Single Arm Crossarms (26 05 46 00-0016) 
. 
. 

 26 05 46 00-0018 EA 3-1/2" x 4-1/2" x 5'-7", Single Arm Wood Crossarm, With Hardware And Braces ............................................................... 171.98 76.05 
. 

 26 05 46 00-0019 EA 3-1/2" x 4-1/2" x 8'-0", Single Arm Wood Crossarm, With Hardware And Braces ............................................................... 209.33 76.05 
. 

 26 05 46 00-0020 EA 3-3/4" x 4-3/4" x 10'-0", Single Arm Wood Crossarm, With Hardware And Braces ............................................................. 220.55 97.78 

XXXXXXX 
. 
 26 05 46 00-0021  Wood Double Arm Crossarms (26 05 46 00-0016) 
. 
. 

 26 05 46 00-0022 EA 3-1/2" x 4-1/2" x 5'-7", Double Arm Wood Crossarm, With Hardware And Braces .............................................................. 447.91 211.85 
. 

 26 05 46 00-0023 EA 3-1/2" x 4-1/2" x 8'-0", Double Arm Wood Crossarm, With Hardware And Braces .............................................................. 475.52 211.85 
. 

 26 05 46 00-0024 EA 3-3/4" x 4-3/4" x 10'-0", Double Arm Wood Crossarm, With Hardware And Braces ............................................................ 496.46 211.85 

XXXXXXX 
. 
 26 05 46 00-0025  Fiberglass Crossarms (26 05 46 00-0016) 

Note: Includes hardware. 
. 
. 
 26 05 46 00-0026  Single Phase, 15 Degree Angle (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0027 EA Fiberglass Cutout And Arrestor Bracket, 18", Minimum Ultimate Load 800 LB................................................................... 170.92  
. 

 26 05 46 00-0028 EA  Fiberglass Insulator Bracket, 14", 11/16" Diameter Hole, Minimum Ultimate Load 1,200 LB ............................................. 221.65 45.63 
. 

 26 05 46 00-0029 EA  Fiberglass Insulator Bracket, 14", 1" Lead Threaded, Minimum Ultimate Load 1,200 LB ................................................... 232.52 48.89 

XXXXXXX 
. 
 26 05 46 00-0030  Two Phase, 15 Degree Angle (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0031 EA  Fiberglass Insulator Bracket, 36", Minimum Ultimate Load 1,200 LB ................................................................................. 278.59 58.66 

XXXXXXX 
. 
 26 05 46 00-0032  Fiberglass Crossarm Accessories (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0033 EA  Fiberglass Deadend Crossarm, 36", Minimum Ultimate Load 7,000 LB Per Conductor ..................................................... 428.84 74.97 
. 

 26 05 46 00-0034 EA  Fiberglass Deadend Crossarm, 36", Minimum Ultimate Load 12,000 LB Per Conductor ................................................... 511.18 91.26 
. 

 26 05 46 00-0035 EA Pole Top Pin, Hot Dip Galvanized, 18", 1" Lead Threaded ................................................................................................... 74.58 13.04 
. 

 26 05 46 00-0036 EA  Three Phase Equipment Mounting Bracket ........................................................................................................................ 372.91 65.19 
. 

 26 05 46 00-0037 EA  Fiberglass Bull Horn Crossarm ........................................................................................................................................... 310.65 108.64 

XXXXXXX 
. 
 26 05 46 00-0038  Insulator Support System (26 05 46 00-0016) 
. 
. 
 26 05 46 00-0039  Epoxy Construction Units, In Place Mounting (26 05 46 00-0038) 

Note: Includes hardware. 
. 
. 

 26 05 46 00-0040 EA  1-1/2" Diameter x 19" Long Pole Side Pins Vertical (1 Arm Installed), In Place Mounting .................................................... 93.52  
. 

 26 05 46 00-0041 EA  1-1/2" Diameter x 15" Long Pole Top Pins, In Place Mounting ............................................................................................. 72.83  
. 

 26 05 46 00-0042 EA  Deadend Arms, In Place Mounting ..................................................................................................................................... 180.68  
. 

 26 05 46 00-0043 EA  1-1/2" Diameter x 18" Long Pole Side Pins Vertical (2 Arms Installed), In Place Mounting ................................................ 143.13  

XXXXXXX 
. 
 26 05 46 00-0044  Epoxy Construction Units, Grounding Mounting (26 05 46 00-0038) 

Note: Includes hardware. 
. 
. 

 26 05 46 00-0045 EA  1-1/2" Diameter x 18" Long Pole Side Pins Vertical, Grounding Mounting ........................................................................... 62.08  
. 

 26 05 46 00-0046 EA  1-1/2" Diameter x 15" Long Pole Top Pins, Grounding Mounting ......................................................................................... 51.87  
. 

 26 05 46 00-0047 EA  Deadend Arms, Grounding Mounting .................................................................................................................................. 159.72  

XXXXXXX 
. 
 26 05 46 00-0048  Guying (26 05 46) 

Note: Includes cable, anchor and rod assembly, guy marker. 
. 
. 
 26 05 46 00-0049  Down Guy (26 05 46 00-0048) 
. 
. 

 26 05 46 00-0050 EA  Down Guy For 25' To 40' Pole ............................................................................................................................................ 705.15 304.20 
. 

 26 05 46 00-0051 EA  Down Guy For 45' To 60' Pole ............................................................................................................................................ 714.59 304.20 
. 

 26 05 46 00-0052 EA  Down Guy For 65' To 75' Pole ............................................................................................................................................ 734.00 304.20 
. 

 26 05 46 00-0053 EA  Guy Guard, Plastic ................................................................................................................................................................ 22.92  

XXXXXXX 
. 
 26 05 46 00-0054  Head Guy, 50' Spans (26 05 46 00-0048) 
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. 

. 
 26 05 46 00-0055 EA  Head Guy (50' Span), For 25' To 40' Pole ....................................................................................................................... 1,039.06 467.15 

. 
 26 05 46 00-0056 EA  Head Guy (50' Span), For 45' To 60' Pole ....................................................................................................................... 1,039.06 467.15 

. 
 26 05 46 00-0057 EA  Head Guy (50' Span), For 65' To 75' Pole ....................................................................................................................... 1,039.06 467.15 

XXXXXXX 
. 
 26 05 46 00-0058  Guy Strain Insulators Additional Insulators (26 05 46 00-0048) 

Note: As required at same material cost and labor. 
. 
. 

 26 05 46 00-0059 EA  Guy Strain Insulator ............................................................................................................................................................ 458.61 228.14 

XXXXXXX 
. 
 26 05 46 00-0060  Pole Anchor (26 05 46 00-0048) 

Note: Joslyn. 
. 
. 

 26 05 46 00-0061 EA Pole Anchor, 4" Helix, 3/4" x 54" Shaft ................................................................................................................................. 66.42  
. 

 26 05 46 00-0062 EA Pole Anchor, 6" Helix, 3/4" x 66" Shaft ................................................................................................................................. 71.10  
. 

 26 05 46 00-0063 EA Pole Anchor, 8" Helix, 1" x 66" Shaft .................................................................................................................................... 82.10  
. 

 26 05 46 00-0064 EA Pole Anchor, 10" Helix, 1-1/4" x 66" Shaft .......................................................................................................................... 101.40  
. 

 26 05 46 00-0065 EA Pole Anchor, 10" Helix, 1-1/4" x 8' Shaft ............................................................................................................................. 134.77  
. 

 26 05 46 00-0066 EA Pole Anchor, 16" Helix, 1-1/4" x 8' Shaft ............................................................................................................................. 177.12  

XXXXXXX 
. 
 26 05 46 00-0067  Insulators (26 05 46) 
. 
. 
 26 05 46 00-0068  Pin Insulator With Pin (26 05 46 00-0067) 
. 
. 

 26 05 46 00-0069 EA  5 KV Class 55-3, Pin Insulator With Pin .............................................................................................................................. 145.19 65.19 
. 

 26 05 46 00-0070 EA  15 KV Class 55-5, Pin Insulator With Pin ............................................................................................................................ 149.02 65.19 

XXXXXXX 
. 
 26 05 46 00-0071  Suspension Insulator (26 05 46 00-0067) 

Note: Includes clevis and strain clamp. 
. 
. 

 26 05 46 00-0072 EA 5 KV Class 52-2, Suspension Insulator, With Clevis And Strain Clamp .............................................................................. 183.80 86.92 
. 

 26 05 46 00-0073 EA 15 KV Class 52-4, Suspension Insulator, With Clevis And Strain Clamp ............................................................................ 194.22 86.92 
. 

 26 05 46 00-0074 EA 25 KV Class 2 x 52-4, Suspension Insulator, With Clevis And Strain Clamp ...................................................................... 271.37 108.64 
. 

 26 05 46 00-0075 EA 50 KV Class 4 x 52-4, Suspension Insulator, With Clevis And Strain Clamp ...................................................................... 428.34 173.82 

XXXXXXX 
. 
 26 05 46 00-0076  Spool Insulator With Clevis (26 05 46 00-0067) 
. 
. 

 26 05 46 00-0077 EA  5 KV Class 53-5, Spool Insulator With Clevis ....................................................................................................................... 61.20 27.16 
. 

 26 05 46 00-0078 EA 15 KV Class, Spool Insulator With Clevis ........................................................................................................................... 195.83 97.78 
. 

 26 05 46 00-0079 EA  25 KV Class, Spool Insulator With Clevis ........................................................................................................................... 254.07 97.78 

XXXXXXX 
. 
 26 05 46 00-0080  Secondary Rack (26 05 46 00-0067) 
. 
. 

 26 05 46 00-0081 EA  1 Spool Secondary Rack .................................................................................................................................................... 121.65 54.32 
. 

 26 05 46 00-0082 EA  2 Spool Secondary Rack .................................................................................................................................................... 124.99 69.32 
. 

 26 05 46 00-0083 EA  3 Spool Secondary Rack .................................................................................................................................................... 187.23 92.34 
. 

 26 05 46 00-0084 EA  4 Spool Secondary Rack .................................................................................................................................................... 210.55 92.34 

XXXXXXX 
. 
 26 05 46 00-0085  Outdoor Load Break Switches (26 05 46) 

Note: 3-Phase, group operated, 3-insulator, vertical break, high strength pin insulators worm gear operating 
mechanism operating rods, mechanisms, and switch bases are galvanized steel. 

. 

. 
 26 05 46 00-0086  7.2 KV Outdoor Load Break Switches (26 05 46 00-0085) 
. 
. 

 26 05 46 00-0087 EA  600 Amp, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ....................................................... 2,821.51 369.38 
. 

 26 05 46 00-0088 EA  1,200 Amp, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator .................................................... 5,359.14 369.38 
. 

 26 05 46 00-0089 EA  1,600 Amp, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator .................................................... 7,965.97 624.68 
. 

 26 05 46 00-0090 EA  2,000 Amp, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator .................................................... 8,190.61 624.68 

XXXXXXX 
. 
 26 05 46 00-0091  14.4 KV Outdoor Load Break Switches (26 05 46 00-0085) 
. 
. 

 26 05 46 00-0092 EA  600 Amp, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ..................................................... 3,400.06 369.38 
. 

 26 05 46 00-0093 EA  1,200 Amp, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator .................................................. 6,287.64 369.38 
. 

 26 05 46 00-0094 EA  1,600 Amp, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator .................................................. 7,965.97 624.68 
. 

 26 05 46 00-0095 EA  2,000 Amp, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator .................................................. 8,190.61 624.68 

XXXXXXX 
. 
 26 05 46 00-0096  23 KV Outdoor Load Break Switches (26 05 46 00-0085) 
. 
. 

 26 05 46 00-0097 EA  600 Amp, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ........................................................ 3,762.95 429.13 
. 

 26 05 46 00-0098 EA  1,200 Amp, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ..................................................... 6,891.59 429.13 
. 

 26 05 46 00-0099 EA  1,600 Amp, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ..................................................... 8,378.59 738.75 
. 

 26 05 46 00-0100 EA  2,000 Amp, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ..................................................... 8,610.59 738.75 

XXXXXXX 
. 
 26 05 46 00-0101  Square Distribution Poles (26 05 46) 
. 
. 
 26 05 46 00-0102  Square Steel Tapered Shaft Distribution Poles (26 05 46 00-0101) 
. 
. 

 26 05 46 00-0103 EA  20', Steel Taped Shaft Distribution Pole .......................................................................................................................... 2,231.17 461.73 
. 

 26 05 46 00-0104 EA 25', Steel Taped Shaft Distribution Pole .......................................................................................................................... 2,497.05 488.88 
. 

 26 05 46 00-0105 EA 30', Steel Taped Shaft Distribution Pole .......................................................................................................................... 2,716.64 543.20 
. 

 26 05 46 00-0106 EA 35', Steel Taped Shaft Distribution Pole .......................................................................................................................... 3,003.57 597.53 
. 

 26 05 46 00-0107 EA  40', Steel Taped Shaft Distribution Pole .......................................................................................................................... 3,978.25 651.85 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 46 Utility Poles for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 264  County of San Mateo, Mechanical Works 

XXXXXXX 
. 
 26 05 46 00-0108  Square Prestressed Concrete Distribution Poles (26 05 46 00-0101) 
. 
. 

 26 05 46 00-0109 EA 30', Prestressed Concrete Square Pole For Distribution .................................................................................................. 2,793.91 818.97 
. 

 26 05 46 00-0110 EA 35', Prestressed Concrete Square Pole For Distribution .................................................................................................. 3,095.25 898.23 
. 

 26 05 46 00-0111 EA  40', Prestressed Concrete Square Pole For Distribution .................................................................................................. 3,585.52 1,003.91 
. 

 26 05 46 00-0112 EA 45', Prestressed Concrete Square Pole For Distribution .................................................................................................. 4,027.22 1,109.58 
. 

 26 05 46 00-0113 EA 50', Prestressed Concrete Square Pole For Distribution .................................................................................................. 4,831.89 1,347.35 
. 

 26 05 46 00-0114 EA 55', Prestressed Concrete Square Pole For Distribution .................................................................................................. 5,665.78 1,585.12 
. 

 26 05 46 00-0115 EA 60', Prestressed Concrete Square Pole For Distribution .................................................................................................. 6,626.15 1,796.46 
. 

 26 05 46 00-0116 EA 65', Prestressed Concrete Square Pole For Distribution .................................................................................................. 8,036.12 2,219.16 
. 

 26 05 46 00-0117 EA 70', Prestressed Concrete Square Pole For Distribution .................................................................................................. 8,966.12 2,430.51 

XXXXXXX 
. 
 26 05 46 00-0118  Aluminum Tapered Poles (26 05 46) 
. 
. 
 26 05 46 00-0119  Aluminum Tapered Round Seamless Shaft Poles (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0120 EA  20', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 2,345.34 407.40 
. 

 26 05 46 00-0121 EA 25', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 3,241.25 434.56 
. 

 26 05 46 00-0122 EA 30', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 3,723.91 488.88 
. 

 26 05 46 00-0123 EA  35', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 4,404.31 543.20 
. 

 26 05 46 00-0124 EA 40', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 6,587.63 597.53 

XXXXXXX 
. 
 26 05 46 00-0125  Steel Service Poles Distribution (26 05 46) 

Note: Direct embedded, bearing plate on base end, pole cap on top end, grounding nut, galvanized finish. 
. 
. 
 26 05 46 00-0126  Round Tapered Pole (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0127 EA 40', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 3,323.13 651.85 
. 

 26 05 46 00-0128 EA 45', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 3,838.72 706.16 
. 

 26 05 46 00-0129 EA 50', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 4,093.51 760.48 
. 

 26 05 46 00-0130 EA 55', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 4,809.59 869.13 
. 

 26 05 46 00-0131 EA 60', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 5,906.33 977.76 
. 

 26 05 46 00-0132 EA  65', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 7,013.69 1,241.67 
. 

 26 05 46 00-0133 EA 70', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 7,819.86 1,408.64 
. 

 26 05 46 00-0134 EA  75', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 8,651.45 1,585.12 
. 

 26 05 46 00-0135 EA 80', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 9,723.39 1,796.46 
. 

 26 05 46 00-0136 EA  85', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 10,385.35 1,902.14 
. 

 26 05 46 00-0137 EA 90', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 11,293.76 2,113.49 
. 

 26 05 46 00-0138 EA  95', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 12,428.34 2,377.67 
. 

 26 05 46 00-0139 EA 100', Galvanized Steel Tapered Round Pole For Distribution ........................................................................................ 13,759.77 2,694.70 

XXXXXXX 
. 
 26 05 46 00-0140  12 Sided Tapered (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0141 EA 40', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 5,487.61 651.85 
. 

 26 05 46 00-0142 EA  45', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 6,050.10 706.16 
. 

 26 05 46 00-0143 EA 50', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 6,691.00 760.48 
. 

 26 05 46 00-0144 EA 55', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 7,366.08 869.13 
. 

 26 05 46 00-0145 EA 60', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 9,714.77 977.76 
. 

 26 05 46 00-0146 EA  65', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 10,845.54 1,241.67 
. 

 26 05 46 00-0147 EA 70', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 12,552.61 1,408.64 
. 

 26 05 46 00-0148 EA  75', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 13,533.38 1,585.12 
. 

 26 05 46 00-0149 EA 80', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 14,599.19 1,796.46 
. 

 26 05 46 00-0150 EA  85', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 15,469.14 1,902.14 
. 

 26 05 46 00-0151 EA 90', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 17,544.62 2,113.49 
. 

 26 05 46 00-0152 EA  95', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 18,661.68 2,377.67 
. 

 26 05 46 00-0153 EA 100', Galvanized Steel Tapered 12 Sided Pole For Distribution .................................................................................... 20,034.03 2,694.70 
. 

 26 05 46 00-0154 EA 105', Galvanized Steel Tapered 12 Sided Pole For Distribution .................................................................................... 21,494.44 3,011.72 

XXXXXXX 
. 
 26 05 46 00-0155  Standard Options For Round, 12 Sided and Octagonal Tapered Poles (26 05 46 

00-0125) 
. 
. 

 26 05 46 00-0156 EA  Ladder Clips .......................................................................................................................................................................... 12.30  
. 

 26 05 46 00-0157 EA  Coal Tar Epoxy Coating From Base To 1' Above Ground Line ............................................................................................. 92.32  
. 

 26 05 46 00-0158 EA Ground Sleeve-2' At Ground Line ......................................................................................................................................... 92.85  

XXXXXXX 
. 
 26 05 46 00-0159  Arms With Baseplates And Endplates (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0160 EA 4' Arm With Baseplate And Endplate .................................................................................................................................. 491.84 108.64 
. 

 26 05 46 00-0161 EA 5' Arm With Baseplate And Endplate .................................................................................................................................. 529.06 108.64 
. 

 26 05 46 00-0162 EA 6' Arm With Baseplate And Endplate .................................................................................................................................. 675.77 162.96 
. 

 26 05 46 00-0163 EA 7' Arm With Baseplate And Endplate .................................................................................................................................. 708.34 162.96 
. 

 26 05 46 00-0164 EA 8' Arm With Baseplate And Endplate .................................................................................................................................. 853.38 217.28 
. 

 26 05 46 00-0165 EA 9' Arm With Baseplate And Endplate .................................................................................................................................. 890.59 217.28 
. 

 26 05 46 00-0166 EA 10' Arm With Baseplate And Endplate ............................................................................................................................. 1,171.44 271.60 
. 

 26 05 46 00-0167 EA 11' Arm With Baseplate And Endplate ............................................................................................................................. 1,213.20 271.60 

XXXXXXX 
. 
 26 05 46 00-0168  Standard Vangs Load Bearing At Any Angle (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0169 EA 15,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 247.98 108.64 
. 

 26 05 46 00-0170 EA 30,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 270.79 108.64 
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. 
 26 05 46 00-0171 EA 45,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 301.98 108.64 

XXXXXXX 
. 
 26 05 46 00-0172  Armless Construction Brackets (26 05 46 00-0125) 
. 
. 
 26 05 46 00-0173  Verticals Insulator And Equipment Bracket (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0174 EA 7" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................... 251.70 108.64 
. 

 26 05 46 00-0175 EA 12" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................. 266.10 108.64 
. 

 26 05 46 00-0176 EA 12" 3 Position Vertical Insulation And Equipment Bracket .................................................................................................. 289.50 108.64 
. 

 26 05 46 00-0177 EA 18" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................. 413.68 162.96 
. 

 26 05 46 00-0178 EA 18" 3 Position Vertical Insulation And Equipment Bracket .................................................................................................. 427.34 162.96 

XXXXXXX 
. 
 26 05 46 00-0179  Horizontal And Multiple Insulator Brackets (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0180 EA Sidepole 1 7/8" Clearance Horizontal And Multiple Insulation Brackets ............................................................................. 240.49 108.64 
. 

 26 05 46 00-0181 EA Sidepole 2" Clearance Horizontal And Multiple Insulation Brackets ................................................................................... 270.75 108.64 
. 

 26 05 46 00-0182 EA Sidepole 9" Clearance Horizontal And Multiple Insulation Brackets ................................................................................... 399.02 162.96 
. 

 26 05 46 00-0183 EA Sidepole 10" Clearance Horizontal And Multiple Insulation Brackets ................................................................................. 470.44 162.96 
. 

 26 05 46 00-0184 EA Sidepole 15" Clearance Horizontal And Multiple Insulation Brackets ................................................................................. 608.60 217.28 
. 

 26 05 46 00-0185 EA Sidepole 20" Clearance Horizontal And Multiple Insulation Brackets ................................................................................. 646.51 217.28 

XXXXXXX 
. 
 26 05 46 00-0186  Pole Top Bracket And Pins (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0187 EA  Pole Top Pin - 5" ................................................................................................................................................................. 244.88 108.64 
. 

 26 05 46 00-0188 EA  Pole Top Bracket - 5" .......................................................................................................................................................... 252.23 108.64 

XXXXXXX 
. 
 26 05 46 00-0189  Angle Pins (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0190 EA  Angle Pin - 25 Degree, 6" ................................................................................................................................................... 243.89 108.64 
. 

 26 05 46 00-0191 EA  Angle Pin - 25 Degree, 7 1/4" ............................................................................................................................................. 267.75 108.64 

XXXXXXX 
. 
 26 05 46 00-0192  Static And Neutral Wire Brackets (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0193 EA  Neutral Wire Bracket ........................................................................................................................................................... 225.79 108.64 
. 

 26 05 46 00-0194 EA  Static Wire Bracket ............................................................................................................................................................. 257.89 108.64 

XXXXXXX 
. 
 26 05 46 00-0195  Cutout, Arrestor And Terminator Brackets (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0196 EA  Cutout And Arrestor, With Mounting Bracket ...................................................................................................................... 235.59 108.64 
. 

 26 05 46 00-0197 EA  Equipment Mounting T Bracket........................................................................................................................................... 247.58 108.64 
. 

 26 05 46 00-0198 EA  15 KV Cutout ...................................................................................................................................................................... 302.44  
. 

 26 05 46 00-0199 EA  9/10 KV Arrestor ................................................................................................................................................................. 285.58 108.64 

XXXXXXX 
. 
 26 05 46 00-0200  Spacer Cable, Conduit Support And Cluster Bracket (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0201 EA  Spacer Cable ...................................................................................................................................................................... 260.43 108.64 
. 

 26 05 46 00-0202 EA  Conduit Support .................................................................................................................................................................. 232.38 108.64 
. 

 26 05 46 00-0203 EA  Cluster Bracket For Mounting Transformer On Pole, 3 Diameter ....................................................................................... 327.24 108.64 

XXXXXXX 
. 
 26 05 46 00-0204  15 KV 200 Amp Solenoid Operated High Voltage Switch (26 05 46 00-0172) 

Note: Includes pole mounting bracket. 
. 
. 

 26 05 46 00-0205 EA  15 KV, 1 Phase, Solenoid Switch With Pole Bracket ....................................................................................................... 1,286.03 271.60 

XXXXXXX 
. 
 26 05 46 00-0206  Octagonal Tapered (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0207 EA  40', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 5,648.49 651.85 
. 

 26 05 46 00-0208 EA  45', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 6,228.53 706.16 
. 

 26 05 46 00-0209 EA  50', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 6,889.90 760.48 
. 

 26 05 46 00-0210 EA  55', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 7,582.53 923.45 
. 

 26 05 46 00-0211 EA  60', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 10,013.12 977.76 
. 

 26 05 46 00-0212 EA  65', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 11,167.30 1,241.67 
. 

 26 05 46 00-0213 EA  70', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 12,927.02 1,320.93 
. 

 26 05 46 00-0214 EA  75', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 13,932.65 1,585.12 
. 

 26 05 46 00-0215 EA  80', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 15,021.85 1,690.79 
. 

 26 05 46 00-0216 EA  85', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 15,916.68 1,902.14 
. 

 26 05 46 00-0217 EA  90', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 18,055.05 2,007.81 
. 

 26 05 46 00-0218 EA  95', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 19,198.44 2,377.67 
. 

 26 05 46 00-0219 EA  100', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................. 20,597.11 2,536.19 
. 

 26 05 46 00-0220 EA  105', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................. 22,086.76 2,853.20 

XXXXXXX 
. 
 26 05 46 00-0221  Removal And Relocation Of Steel Service Poles (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0222 LF Removal And Relocation Of Steel Service Poles With Arms Up To 60' ................................................................................ 38.02  

XXXXXXX 
. 
 26 05 46 00-0223  Special Steel Bases For Poles (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0224 EA  Spin-In Steel Base For Poles .............................................................................................................................................. 184.24  
. 

 26 05 46 00-0225 EA  Series 3, 25' Pole And less ................................................................................................................................................. 200.18 54.32 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 46 Utility Poles for Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 266  County of San Mateo, Mechanical Works 

. 
 26 05 46 00-0226 EA  Series 4, 40' Pole And less ................................................................................................................................................. 236.83 62.47 

. 
 26 05 46 00-0227 EA  Series 5, 50' Pole And less ................................................................................................................................................. 268.03 67.90 

XXXXXXX 
. 
 26 05 46 00-0228  Primary Fuse Cutouts (26 05 46) 

Note: Interrupting rating RMS, amperes - 25,000 symmetric and 40,000 asymmetric. 
. 
. 
 26 05 46 00-0229  Non-Loadbreak Current Limiting Primary Fuse Cutouts (26 05 46 00-0228) 

Note: Includes the fuse and cut-out switch. 
. 
. 
 26 05 46 00-0230  8.3 KV-95 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0229) 
. 
. 

 26 05 46 00-0231 EA  15 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 510.92 271.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.37 

. 
 26 05 46 00-0232 EA  25 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 619.56 271.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.96 
. 

 26 05 46 00-0233 EA  40 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 727.84 271.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.44 

. 
 26 05 46 00-0234 EA  100 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 735.34 271.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.56 
. 

 26 05 46 00-0235 EA  200 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 735.34 271.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.56 

XXXXXXX 
. 
 26 05 46 00-0236  17.1 KV-95 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0229) 
. 
. 

 26 05 46 00-0237 EA  15 A Primary Fuse Cutout 17.1 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 510.92 217.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.37 

XXXXXXX 
. 
 26 05 46 00-0238  17.1 KV-125 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0229) 
. 
. 

 26 05 46 00-0239 EA  15 A Primary Fuse Cutout 17.1 KV - 125 KV Non-Loadbreak Current Limiting .................................................................. 520.55 217.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.37 

XXXXXXX 
. 
 26 05 46 00-0240  Fuseholders (26 05 46 00-0229) 

Note: Including current limiting fuse. 
. 
. 

 26 05 46 00-0241 EA  15 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................... 470.33 271.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.37 

. 
 26 05 46 00-0242 EA  25 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................... 578.97 271.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.96 
. 

 26 05 46 00-0243 EA  40 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................... 687.25 271.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.44 

. 
 26 05 46 00-0244 EA  100 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................. 473.66 271.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.37 
. 

 26 05 46 00-0245 EA  200 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................. 582.30 271.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.96 

. 
 26 05 46 00-0246 EA  15 A 17.1 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................. 470.33 217.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.37 

XXXXXXX 
. 
 26 05 46 00-0247  Accessories (26 05 46 00-0229) 
. 
. 

 26 05 46 00-0248 EA  Hot Line Clamp ..................................................................................................................................................................... 64.26 24.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.30 

. 
 26 05 46 00-0249 EA  Stirrup ................................................................................................................................................................................... 67.31 24.44 

XXXXXXX 
. 
 26 05 46 00-0250  Loadbreak Current Limiting Primary Fuse Cutouts (26 05 46 00-0228) 

Note: Includes fuse, cutout switch, crossarm mounting bracket and fuse holder. 
. 
. 
 26 05 46 00-0251  8.3 KV-95 KV BIL Loadbreak Current Limiting (26 05 46 00-0250) 
. 
. 

 26 05 46 00-0252 EA  15 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting .............................................................................. 585.90 271.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.37 

. 
 26 05 46 00-0253 EA  25 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting .............................................................................. 694.54 271.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.96 
. 

 26 05 46 00-0254 EA  40 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting .............................................................................. 802.82 271.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.44 

. 
 26 05 46 00-0255 EA  100 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting ............................................................................ 817.31 271.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.56 
. 

 26 05 46 00-0256 EA  200 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting ............................................................................ 817.31 271.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.56 

XXXXXXX 
. 
 26 05 46 00-0257  17.1 KV-95 KV BIL Loadbreak Current Limiting (26 05 46 00-0250) 
. 
. 

 26 05 46 00-0258 EA  15 A Primary Fuse Cutout 17.1 KV - 95 KV Loadbreak Current Limiting ............................................................................ 585.90 217.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.37 

XXXXXXX 
. 
 26 05 46 00-0259  17.1 KV-125 KV BIL Loadbreak Current Limiting (26 05 46 00-0250) 
. 
. 

 26 05 46 00-0260 EA  15 A Primary Fuse Cutout 17.1 KV - 125 KV Loadbreak Current Limiting .......................................................................... 585.90 217.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.37 

XXXXXXX 
. 
 26 05 46 00-0261  Fuseholders (26 05 46 00-0250) 

Note: Includes current limiting fuses. 
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. 

. 
 26 05 46 00-0262 EA  15 Amp, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ..................................................................... 473.77 271.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.37 
. 

 26 05 46 00-0263 EA  25 Amp, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ..................................................................... 582.41 271.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  162.96 

. 
 26 05 46 00-0264 EA  40 Amp, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ..................................................................... 690.69 271.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.44 
. 

 26 05 46 00-0265 EA  15 Amp, 17.1 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ................................................................... 473.77 271.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.37 

XXXXXXX 
. 
 26 05 46 00-0266  Pole Mounted Capacitors (26 05 46 00-0250) 
. 
. 

 26 05 46 00-0267 EA  Capacitors - Pole Mounted 6 KVAR .................................................................................................................................... 865.43 219.02 

XXXXXXX 
. 
 26 05 46 00-0268  Pole Structure Assemblies (26 05 46 00-0228) 
. 
. 
 26 05 46 00-0269  5 KV Pole Structure Assemblies (26 05 46 00-0268) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0270 EA  Type OH-1, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 425.09 206.42 
. 

 26 05 46 00-0271 EA  Type OH-2, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 712.74 347.65 
. 

 26 05 46 00-0272 EA  Type OH-3, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 681.88 271.60 
. 

 26 05 46 00-0273 EA  Type OH-4, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 368.90 141.23 
. 

 26 05 46 00-0274 EA  Type OH-5, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 488.43 195.55 
. 

 26 05 46 00-0275 EA  Type OH-6, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 908.09 391.11 
. 

 26 05 46 00-0276 EA  Type OH-7, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer........................................... 696.05 293.33 
. 

 26 05 46 00-0277 EA  Type OH-8, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer........................................ 1,335.58 586.66 
. 

 26 05 46 00-0278 EA  Type OH-9, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer........................................ 1,507.87 662.71 
. 

 26 05 46 00-0279 EA  Type OH-10, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer......................................... 790.51 325.92 
. 

 26 05 46 00-0280 EA  Type OH-11, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer......................................... 743.01 347.65 
. 

 26 05 46 00-0281 EA  Type OH-12, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 1,453.67 706.16 
. 

 26 05 46 00-0282 EA  Type OH-13, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer......................................... 989.00 423.69 
. 

 26 05 46 00-0283 EA  Type OH-14, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer......................................... 657.22 304.20 
. 

 26 05 46 00-0284 EA  Type OH-15, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 1,293.85 619.25 
. 

 26 05 46 00-0285 EA  Type OH-16, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer......................................... 899.43 315.06 

XXXXXXX 
. 
 26 05 46 00-0286  15 KV Pole Structure Assemblies (26 05 46 00-0268) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0287 EA  Type OH-1, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 434.72 206.42 
. 

 26 05 46 00-0288 EA  Type OH-2, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 726.50 347.65 
. 

 26 05 46 00-0289 EA  Type OH-3, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 728.65 271.60 
. 

 26 05 46 00-0290 EA  Type OH-4, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 385.41 141.23 
. 

 26 05 46 00-0291 EA  Type OH-5, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 511.82 184.69 
. 

 26 05 46 00-0292 EA  Type OH-6, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 954.86 391.11 
. 

 26 05 46 00-0293 EA  Type OH-7, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer......................................... 730.45 293.33 
. 

 26 05 46 00-0294 EA  Type OH-8, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 1,405.74 586.66 
. 

 26 05 46 00-0295 EA  Type OH-9, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 1,602.80 662.71 
. 

 26 05 46 00-0296 EA  Type OH-10, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer....................................... 837.28 325.92 
. 

 26 05 46 00-0297 EA  Type OH-11, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer....................................... 760.89 347.65 
. 

 26 05 46 00-0298 EA  Type OH-12, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer.................................... 1,471.55 706.16 
. 

 26 05 46 00-0299 EA  Type OH-13, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer.................................... 1,024.77 423.69 
. 

 26 05 46 00-0300 EA  Type OH-14, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer....................................... 675.10 293.33 
. 

 26 05 46 00-0301 EA  Type OH-15, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer.................................... 1,311.73 619.25 
. 

 26 05 46 00-0302 EA  Type OH-16, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer....................................... 935.20 380.25 

XXXXXXX 
. 
 26 05 46 00-0303  25 KV Pole Structure Assemblies (26 05 46 00-0268) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0304 EA  Type OH-3, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,001.01 325.92 
. 

 26 05 46 00-0305 EA  Type OH-4, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 575.05 162.96 
. 

 26 05 46 00-0306 EA  Type OH-5, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 841.85 249.87 
. 

 26 05 46 00-0307 EA  Type OH-6, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,301.34 510.61 
. 

 26 05 46 00-0308 EA  Type OH-7, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 1,123.47 380.25 
. 

 26 05 46 00-0309 EA  Type OH-8, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 1,971.08 749.62 
. 

 26 05 46 00-0310 EA  Type OH-9, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 2,013.97 847.40 
. 

 26 05 46 00-0311 EA  Type OH-13, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer.................................... 1,323.35 494.32 
. 

 26 05 46 00-0312 EA  Type OH-16, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer.................................... 1,188.23 494.32 

XXXXXXX 
. 
 26 05 46 00-0313  50 KV Pole Structure Assemblies (26 05 46 00-0268) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0314 EA  Type OH-3, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,345.66 445.42 
. 

 26 05 46 00-0315 EA  Type OH-4, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 713.35 228.14 
. 

 26 05 46 00-0316 EA  Type OH-5, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 989.80 358.52 
. 

 26 05 46 00-0317 EA  Type OH-6, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,908.07 727.89 
. 

 26 05 46 00-0318 EA  Type OH-7, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 1,449.62 543.20 
. 

 26 05 46 00-0319 EA  Type OH-8, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 2,831.82 1,086.41 
. 

 26 05 46 00-0320 EA  Type OH-9, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer...................................... 3,264.49 1,205.92 
. 

 26 05 46 00-0321 EA  Type OH-10, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer.................................... 1,632.75 586.66 
. 

 26 05 46 00-0322 EA  Type OH-13, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer.................................... 1,741.86 679.00 
. 

 26 05 46 00-0323 EA  Type OH-16, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer.................................... 1,661.97 640.98 
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XXXXXXX 
. 
 26 05 46 00-0324  Overhead To Underground Conversion Structures (26 05 46 00-0228) 

Note: Includes insulator with pin, bolts, washers, crossarms, fused cut out, arrestors, ground rods, clamps, 
conduit, molding, cable termination and neutral wire brackets. Excludes pole. 

. 

. 
 26 05 46 00-0325  5 KV Structures (26 05 46 00-0324) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0326 EA (3 Wire Dead End), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................ 3,841.84 2,172.81 
. 

 26 05 46 00-0327 EA (3 Wire Tangent), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................... 3,841.84 2,172.81 
. 

 26 05 46 00-0328 EA (4 Wire Tangent), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................... 3,841.84 2,172.81 
. 

 26 05 46 00-0329 EA (4 Wire Dead End), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................ 3,841.84 2,172.81 

XXXXXXX 
. 
 26 05 46 00-0330  15 KV Structures (26 05 46 00-0324) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0331 EA (3 Wire Dead End), 15 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 3,906.57 2,172.81 
. 

 26 05 46 00-0332 EA (3 Wire Tangent), 15 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 3,906.57 2,172.81 
. 

 26 05 46 00-0333 EA (4 Wire Tangent), 15 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 3,906.57 2,172.81 
. 

 26 05 46 00-0334 EA (4 Wire Dead End), 15 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 3,906.57 2,172.81 

XXXXXXX 
. 
 26 05 46 00-0335  25 KV Structures (26 05 46 00-0324) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0336 EA (3 Wire Dead End), 25 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 3,977.19 2,172.81 
. 

 26 05 46 00-0337 EA (3 Wire Tangent), 25 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 3,977.19 2,172.81 
. 

 26 05 46 00-0338 EA (4 Wire Tangent), 25 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 3,977.19 2,172.81 
. 

 26 05 46 00-0339 EA (4 Wire Dead End), 25 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 3,977.19 2,172.81 

XXXXXXX 
. 
 26 05 46 00-0340  Transformer Stations (26 05 46 00-0228) 

Note: Includes insulator with pin, bolts, washers, crossarms, fused cut out, arrestors, ground rods, clamps, 
conduit, molding, cable termination, neutral wire brackets and transformer mounting bracket(s). Excludes pole 
and transformer. 

. 

. 
 26 05 46 00-0341  5 KV Station (26 05 46 00-0340) 
. 
. 

 26 05 46 00-0342 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 5 KV Transformer Station Without Pole ............................................... 5,216.61 2,896.36 
. 

 26 05 46 00-0343 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 5 KV Transformer Station Without Pole .............................................. 5,859.86 3,259.22 
. 

 26 05 46 00-0344 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 5 KV Transformer Station Without Pole ................................................ 6,503.11 3,621.00 
. 

 26 05 46 00-0345 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 5 KV Transformer Station Without Pole ............................................. 6,503.11 3,621.00 
. 

 26 05 46 00-0346 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 5 KV Transformer Station Without Pole ............................................... 5,216.61 2,896.36 

XXXXXXX 
. 
 26 05 46 00-0347  15 KV Stations (26 05 46 00-0340) 
. 
. 

 26 05 46 00-0348 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 15 KV Transformer Station Without Pole ............................................. 5,281.35 2,896.36 
. 

 26 05 46 00-0349 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 15 KV Transformer Station Without Pole ............................................ 5,924.60 3,259.22 
. 

 26 05 46 00-0350 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 15 KV Transformer Station Without Pole .............................................. 6,567.84 3,621.00 
. 

 26 05 46 00-0351 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 15 KV Transformer Station Without Pole ........................................... 6,567.84 3,621.00 
. 

 26 05 46 00-0352 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 15 KV Transformer Station Without Pole ............................................. 5,281.35 2,896.36 

XXXXXXX 
. 
 26 05 46 00-0353  25 KV Stations (26 05 46 00-0340) 
. 
. 

 26 05 46 00-0354 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 25 KV Transformer Station Without Pole ............................................. 5,351.97 2,896.36 
. 

 26 05 46 00-0355 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 25 KV Transformer Station Without Pole ............................................ 5,995.22 3,259.22 
. 

 26 05 46 00-0356 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 25 KV Transformer Station Without Pole .............................................. 6,638.46 3,621.00 
. 

 26 05 46 00-0357 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 25 KV Transformer Station Without Pole ........................................... 6,638.46 3,621.00 
. 

 26 05 46 00-0358 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 25 KV Transformer Station Without Pole ............................................. 5,351.97 2,896.36 

XXXXXXX 
. 
 26 05 53  Identification for Electrical Systems (26 05) 
. 
. 
 26 05 53 00-0001  Conduit Markers Pressure-Sensitive (26 05 53) 

Note: Stick-on, includes arrow tape. 
. 
. 

 26 05 53 00-0002 EA 1/2" Outside Diameter Pressure Sensitive Marker Stick-on .................................................................................................. 10.46  
. 

 26 05 53 00-0003 EA 3/4" Outside Diameter Pressure Sensitive Marker Stick-on .................................................................................................. 10.96  
. 

 26 05 53 00-0004 EA 1" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 11.96  
. 

 26 05 53 00-0005 EA 1-1/4" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 12.16  
. 

 26 05 53 00-0006 EA 1-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 12.36  
. 

 26 05 53 00-0007 EA 2" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 12.66  
. 

 26 05 53 00-0008 EA 2-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 14.39  
. 

 26 05 53 00-0009 EA 3" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 14.79  
. 

 26 05 53 00-0010 EA 3-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 15.09  
. 

 26 05 53 00-0011 EA 4" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 15.39  
. 

 26 05 53 00-0012 EA 4-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 16.02  
. 

 26 05 53 00-0013 EA 5" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 16.69  
. 

 26 05 53 00-0014 EA 6" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 17.28  
. 

 26 05 53 00-0015 EA 7" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 17.88  
. 

 26 05 53 00-0016 EA 8" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 19.33  
. 

 26 05 53 00-0017 EA 10" Outside Diameter Pressure Sensitive Marker Stick-on ................................................................................................... 20.43  

XXXXXXX 
. 
 26 05 53 00-0018  Labeling Electrical Wires (26 05 53) 
. 
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. 
 26 05 53 00-0019 EA  Labeling Wire .......................................................................................................................................................................... 2.14  

XXXXXXX 
. 
 26 05 83  Wiring Connections (26 05) 
. 
. 
 26 05 83 00-0001  Tape Wrapped Compression Connectors (26 05 83) 
. 
. 

 26 05 83 00-0002 EA #6 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volts ................................................................... 12.20 4.51 
. 

 26 05 83 00-0003 EA #4 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volts ................................................................... 13.26 5.01 
. 

 26 05 83 00-0004 EA #2 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volts ................................................................... 14.16 5.52 
. 

 26 05 83 00-0005 EA 1/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volts .................................................................. 16.13 6.02 
. 

 26 05 83 00-0006 EA 2/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volts .................................................................. 17.38 6.52 
. 

 26 05 83 00-0007 EA 3/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volts .................................................................. 19.17 7.02 
. 

 26 05 83 00-0008 EA 4/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volts .................................................................. 20.50 7.52 
. 

 26 05 83 00-0009 EA 250 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volts ................................................................. 22.26 8.02 
. 

 26 05 83 00-0010 EA 300 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volts ................................................................. 24.68 9.03 
. 

 26 05 83 00-0011 EA 350 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volts ................................................................. 25.95 9.53 
. 

 26 05 83 00-0012 EA 400 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volts ................................................................. 28.47 10.03 
. 

 26 05 83 00-0013 EA 500 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volts ................................................................. 30.71 10.53 
. 

 26 05 83 00-0014 EA 750 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volts ................................................................. 34.14 11.53 
. 

 26 05 83 00-0015 EA 1,000 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volts .............................................................. 39.37 13.03 

XXXXXXX 
. 
 26 05 83 00-0016  One Hole Compression Lugs (26 05 83) 
. 
. 

 26 05 83 00-0017 EA #22-18 AWG Low Voltage (To 600 Volts) One Hole Compression Lug ................................................................................ 16.89 13.03 
. 

 26 05 83 00-0018 EA  #16-14 AWG Low Voltage (To 600 Volts) One Hole Compression Lug ................................................................................ 16.97 13.03 
. 

 26 05 83 00-0019 EA  #12-10 AWG Low Voltage (To 600 Volts) One Hole Compression Lug ................................................................................ 19.16 14.04 
. 

 26 05 83 00-0020 EA  #8 AWG Low Voltage (To 600 Volts) One Hole Compression Lug ....................................................................................... 23.29 15.54 
. 

 26 05 83 00-0021 EA  #6 AWG Low Voltage (To 600 Volts) One Hole Compression Lug ....................................................................................... 32.95 20.06 
. 

 26 05 83 00-0022 EA  #4 AWG Low Voltage (To 600 Volts) One Hole Compression Lug ....................................................................................... 38.87 20.06 
. 

 26 05 83 00-0023 EA  #2 AWG Low Voltage (To 600 Volts) One Hole Compression Lug ....................................................................................... 44.72 20.06 
. 

 26 05 83 00-0024 EA  1/0 AWG Low Voltage (To 600 Volts) One Hole Compression Lug ...................................................................................... 55.32 30.09 
. 

 26 05 83 00-0025 EA  2/0 AWG Low Voltage (To 600 Volts) One Hole Compression Lug ...................................................................................... 65.06 30.09 
. 

 26 05 83 00-0026 EA  3/0 AWG Low Voltage (To 600 Volts) One Hole Compression Lug ...................................................................................... 76.20 30.09 
. 

 26 05 83 00-0027 EA  4/0 AWG Low Voltage (To 600 Volts) One Hole Compression Lug ...................................................................................... 91.98 40.11 
. 

 26 05 83 00-0028 EA  250 MCM Low Voltage (To 600 Volts) One Hole Compression Lug ................................................................................... 109.14 60.17 
. 

 26 05 83 00-0029 EA  300 MCM Low Voltage (To 600 Volts) One Hole Compression Lug ................................................................................... 124.81 60.17 
. 

 26 05 83 00-0030 EA  350 MCM Low Voltage (To 600 Volts) One Hole Compression Lug ................................................................................... 134.23 60.17 
. 

 26 05 83 00-0031 EA  400 MCM Low Voltage (To 600 Volts) One Hole Compression Lug ................................................................................... 145.95 70.20 
. 

 26 05 83 00-0032 EA  500 MCM Low Voltage (To 600 Volts) One Hole Compression Lug ................................................................................... 159.46 70.20 
. 

 26 05 83 00-0033 EA 750 MCM Low Voltage (To 600 Volts) One Hole Compression Lug ................................................................................... 173.41 80.23 
. 

 26 05 83 00-0034 EA 1,000 MCM Compression Lugs, 1 Hole, Low Voltage, To 600 Volts .................................................................................. 202.57 90.26 

XXXXXXX 
. 
 26 05 83 00-0035  Two Hole Compression Lugs (26 05 83) 
. 
. 

 26 05 83 00-0036 EA #8 AWG Low Voltage (To 600 Volts) Two Hole Compression Lug ....................................................................................... 34.25 17.05 
. 

 26 05 83 00-0037 EA #6 AWG Low Voltage (To 600 Volts) Two Hole Compression Lug ....................................................................................... 36.66 18.15 
. 

 26 05 83 00-0038 EA #4 AWG Low Voltage (To 600 Volts) Two Hole Compression Lug ....................................................................................... 38.78 18.15 
. 

 26 05 83 00-0039 EA #2 AWG Low Voltage (To 600 Volts) Two Hole Compression Lug ....................................................................................... 44.61 20.86 
. 

 26 05 83 00-0040 EA 1/0 AWG Low Voltage (To 600 Volts) Two Hole Compression Lug ...................................................................................... 55.21 26.07 
. 

 26 05 83 00-0041 EA 2/0 AWG Low Voltage (To 600 Volts) Two Hole Compression Lug ...................................................................................... 64.94 30.99 
. 

 26 05 83 00-0042 EA 3/0 AWG Low Voltage (To 600 Volts) Two Hole Compression Lug ...................................................................................... 76.06 36.30 
. 

 26 05 83 00-0043 EA 4/0 AWG Low Voltage (To 600 Volts) Two Hole Compression Lug ...................................................................................... 91.83 44.02 
. 

 26 05 83 00-0044 EA 250 MCM Low Voltage (To 600 Volts) Two Hole Compression Lug ................................................................................... 108.96 52.25 
. 

 26 05 83 00-0045 EA 300 MCM Low Voltage (To 600 Volts) Two Hole Compression Lug ................................................................................... 124.61 59.67 
. 

 26 05 83 00-0046 EA 350 MCM Low Voltage (To 600 Volts) Two Hole Compression Lug ................................................................................... 134.02 64.28 
. 

 26 05 83 00-0047 EA 400 MCM Low Voltage (To 600 Volts) Two Hole Compression Lug ................................................................................... 145.70 69.60 
. 

 26 05 83 00-0048 EA 500 MCM Low Voltage (To 600 Volts) Two Hole Compression Lug ................................................................................... 159.17 76.01 
. 

 26 05 83 00-0049 EA 750 MCM Low Voltage (To 600 Volts) Two Hole Compression Lug ................................................................................... 173.59 82.43 
. 

 26 05 83 00-0050 EA 1,000 MCM Low Voltage (To 600 Volts) Two Hole Compression Lug ................................................................................ 213.68 100.29 

XXXXXXX 
. 
 26 05 83 00-0051  Tape Wrapped Split Bolt Connectors (26 05 83) 
. 
. 

 26 05 83 00-0052 EA #8 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts .................................................................................. 51.89 40.11 
. 

 26 05 83 00-0053 EA #6 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts .................................................................................. 57.06 43.12 
. 

 26 05 83 00-0054 EA #4 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts .................................................................................. 64.99 45.12 
. 

 26 05 83 00-0055 EA #2 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts .................................................................................. 75.10 50.14 
. 

 26 05 83 00-0056 EA 1/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts ................................................................................. 88.29 55.15 
. 

 26 05 83 00-0057 EA 2/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts ................................................................................. 97.87 60.17 
. 

 26 05 83 00-0058 EA 3/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts ............................................................................... 121.91 65.18 
. 

 26 05 83 00-0059 EA 4/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts ............................................................................... 130.72 70.20 
. 

 26 05 83 00-0060 EA 250 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts .............................................................................. 137.64 75.21 
. 

 26 05 83 00-0061 EA 300 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts .............................................................................. 155.38 82.73 
. 

 26 05 83 00-0062 EA 350 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts .............................................................................. 173.11 120.33 
. 

 26 05 83 00-0063 EA 400 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts .............................................................................. 189.03 100.29 
. 

 26 05 83 00-0064 EA 500 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts .............................................................................. 204.95 135.38 
. 

 26 05 83 00-0065 EA 750 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts .............................................................................. 224.42 140.39 
. 

 26 05 83 00-0066 EA 1,000 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volts ........................................................................... 251.06 150.42 

XXXXXXX 
. 
 26 05 83 00-0067  Cable Termination Lugs Handwrapped, No Stress Cone (26 05 83) 
. 
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. 
 26 05 83 00-0068 EA  #8 Or #6 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volts ............................................ 71.41 40.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.06 
. 

 26 05 83 00-0069 EA  #4 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volts ...................................................... 82.13 40.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.88 

. 
 26 05 83 00-0070 EA  1/0 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volts ................................................... 113.97 60.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.43 
. 

 26 05 83 00-0071 EA  4/0 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volts ................................................... 134.80 60.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.57 

. 
 26 05 83 00-0072 EA  300 MCM Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volts .................................................. 161.08 75.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.58 
. 

 26 05 83 00-0073 EA  500 MCM Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volts .................................................. 222.48 100.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.68 

XXXXXXX 
. 
 26 05 83 00-0074  Terminal Blocks (26 05 83) 

Note: Labor excludes wire termination. 
. 
. 

 26 05 83 00-0075 EA  Power Distribution Block, 250 MCM 3 Phase Terminal Block, No Labor Wire Termination, 600 Volt ................................. 836.52 371.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  222.85 

. 
 26 05 83 00-0076 EA  #22 To #10 Wire Size, 12 Point, 600 Volt Terminal Block ................................................................................................... 185.83 50.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.42 
. 

 26 05 83 00-0077 EA  #8 To #2 Wire Size, 12 Point, 600 Volt Terminal Block ....................................................................................................... 202.00 50.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.74 

XXXXXXX 
. 
 26 05 83 00-0078  Parallel Gutter Tap Or Motor Connection (26 05 83) 
. 
. 

 26 05 83 00-0079 EA #8 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 34.24 18.15 
. 

 26 05 83 00-0080 EA #6 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 36.66 18.15 
. 

 26 05 83 00-0081 EA #4 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 38.78 18.15 
. 

 26 05 83 00-0082 EA #2 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 44.61 20.86 
. 

 26 05 83 00-0083 EA 1/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 55.20 26.07 
. 

 26 05 83 00-0084 EA 2/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 64.94 30.99 
. 

 26 05 83 00-0085 EA 3/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 76.06 36.30 
. 

 26 05 83 00-0086 EA 4/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 91.83 44.02 
. 

 26 05 83 00-0087 EA 250 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 108.96 52.25 
. 

 26 05 83 00-0088 EA 300 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 124.61 59.67 
. 

 26 05 83 00-0089 EA 350 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 134.02 64.28 
. 

 26 05 83 00-0090 EA 400 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 145.70 69.60 
. 

 26 05 83 00-0091 EA 500 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 159.17 76.01 
. 

 26 05 83 00-0092 EA 750 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 159.43 76.01 
. 

 26 05 83 00-0093 EA  #8 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 34.24 18.15 
. 

 26 05 83 00-0094 EA  #6 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 36.66 18.15 
. 

 26 05 83 00-0095 EA  #4 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 38.78 18.15 
. 

 26 05 83 00-0096 EA  #2 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 44.61 20.86 
. 

 26 05 83 00-0097 EA  1/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ..................................................................................................... 55.20 26.07 
. 

 26 05 83 00-0098 EA  2/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ..................................................................................................... 64.94 30.99 
. 

 26 05 83 00-0099 EA  3/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ..................................................................................................... 76.06 36.30 
. 

 26 05 83 00-0100 EA  4/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ..................................................................................................... 91.83 44.02 
. 

 26 05 83 00-0101 EA  250 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 108.96 52.25 
. 

 26 05 83 00-0102 EA  300 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 124.61 59.67 
. 

 26 05 83 00-0103 EA  350 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 134.02 64.28 
. 

 26 05 83 00-0104 EA  400 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 145.70 69.60 
. 

 26 05 83 00-0105 EA  500 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 159.17 76.01 
. 

 26 05 83 00-0106 EA  750 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 159.43 76.01 

XXXXXXX 
. 
 26 05 83 00-0107  Copper Mechanical Lugs (26 05 83) 
. 
. 

 26 05 83 00-0108 EA  #8 Copper Mechanical Lugs ................................................................................................................................................. 27.03 12.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 

. 
 26 05 83 00-0109 EA  #6 Copper Mechanical Lugs ................................................................................................................................................. 32.51 15.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.08 
. 

 26 05 83 00-0110 EA  #4 Copper Mechanical Lugs ................................................................................................................................................. 37.61 17.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.53 

. 
 26 05 83 00-0111 EA  #2 Copper Mechanical Lugs ................................................................................................................................................. 48.71 22.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.43 
. 

 26 05 83 00-0112 EA  1/0 Copper Mechanical Lugs ................................................................................................................................................ 65.55 30.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 05 83 00-0113 EA  2/0 Copper Mechanical Lugs ................................................................................................................................................ 77.35 34.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.97 
. 

 26 05 83 00-0114 EA  3/0 Copper Mechanical Lugs ................................................................................................................................................ 89.82 40.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 05 83 00-0115 EA  4/0 Copper Mechanical Lugs .............................................................................................................................................. 101.66 45.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.99 
. 

 26 05 83 00-0116 EA  250 MCM Copper Mechanical Lugs .................................................................................................................................... 115.23 50.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.08 

. 
 26 05 83 00-0117 EA  300 MCM Copper Mechanical Lugs .................................................................................................................................... 128.56 55.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.11 
. 

 26 05 83 00-0118 EA  350 MCM Copper Mechanical Lugs .................................................................................................................................... 141.81 60.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 05 83 00-0119 EA  400 MCM Copper Mechanical Lugs .................................................................................................................................... 154.98 65.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.08 
. 

 26 05 83 00-0120 EA  500 MCM Copper Mechanical Lugs .................................................................................................................................... 168.39 70.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.12 
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. 
 26 05 83 00-0121 EA  750 MCM Copper Mechanical Lugs .................................................................................................................................... 191.20 79.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.98 
. 

 26 05 83 00-0122 EA 1,000 MCM Copper Mechanical Lugs ................................................................................................................................. 216.22 90.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 

XXXXXXX 
. 
 26 05 83 00-0123  Gel Connectors (26 05 83) 
. 
. 

 26 05 83 00-0124 EA 3 Port, #14 to 2/0, Push On Gel Stub Splice Kit.................................................................................................................... 37.58  
Note: Kit contains connector, gel filled cap and cap clamp. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 
. 

 26 05 83 00-0125 EA 4 Port, #14 to 2, Gel Tap Splice Kit ....................................................................................................................................... 37.17  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.62 

XXXXXXX 
. 
 26 05 83 00-0126  Other Connections (26 05 83) 
. 
. 

 26 05 83 00-0127 EA  #14 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ................................................................. 9.70 4.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.75 

. 
 26 05 83 00-0128 EA  #12 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ................................................................. 9.75 4.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.75 
. 

 26 05 83 00-0129 EA  #10 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ................................................................. 9.81 4.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.75 

XXXXXXX 
. 
 26 05 83 00-0130  Motor/Equipment Connections And Terminations (26 05 83) 

Note: Includes rotation testing. If equipment rating is other than horsepower (KW, CFM, tons, Btu/Hr, etc.) convert 
units to horsepower and select proper circuit characteristics. Includes material conduit (6 LF max.), connectors and 
conductors. To connect electrical wiring to all new or existing equipment motors. 

. 

. 
 26 05 83 00-0131  AC Single Phase, 230 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0132 EA <1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 56.62 25.07 
. 

 26 05 83 00-0133 EA 1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 56.40 25.07 
. 

 26 05 83 00-0134 EA 3/4 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 66.69 30.09 
. 

 26 05 83 00-0135 EA 1 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ......................... 82.21 37.61 
. 

 26 05 83 00-0136 EA 1-1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................... 82.64 37.61 
. 

 26 05 83 00-0137 EA 2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ......................... 82.73 37.61 
. 

 26 05 83 00-0138 EA 3 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ......................... 84.16 37.61 
. 

 26 05 83 00-0139 EA 5 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 109.42 50.14 
. 

 26 05 83 00-0140 EA 7-1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 111.03 50.14 
. 

 26 05 83 00-0141 EA 10 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ..................... 139.69 62.68 

XXXXXXX 
. 
 26 05 83 00-0142  AC Three Phase, 230 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0143 EA 1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 56.40 25.07 
. 

 26 05 83 00-0144 EA 3/4 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 66.69 30.09 
. 

 26 05 83 00-0145 EA 1 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 82.21 37.61 
. 

 26 05 83 00-0146 EA 1-1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................... 82.64 37.61 
. 

 26 05 83 00-0147 EA 2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 82.73 37.61 
. 

 26 05 83 00-0148 EA 3 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 84.16 37.61 
. 

 26 05 83 00-0149 EA 5 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 109.42 50.14 
. 

 26 05 83 00-0150 EA 7-1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 111.03 50.14 
. 

 26 05 83 00-0151 EA 10 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 139.69 62.68 
. 

 26 05 83 00-0152 EA 15 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 141.87 62.68 
. 

 26 05 83 00-0153 EA 20 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 175.50 75.21 
. 

 26 05 83 00-0154 EA 25 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 178.82 75.21 
. 

 26 05 83 00-0155 EA 30 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 241.86 100.29 
. 

 26 05 83 00-0156 EA 40 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 302.86 125.35 
. 

 26 05 83 00-0157 EA 50 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 359.37 150.42 
. 

 26 05 83 00-0158 EA 60 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 424.53 175.49 
. 

 26 05 83 00-0159 EA 75 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 486.93 200.56 
. 

 26 05 83 00-0160 EA 100 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 605.95 250.70 
. 

 26 05 83 00-0161 EA 125 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 717.64 298.33 
. 

 26 05 83 00-0162 EA 150 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 845.15 347.97 
. 

 26 05 83 00-0163 EA 200 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,227.82 521.87 

XXXXXXX 
. 
 26 05 83 00-0164  AC Three Phase, 460 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0165 EA 1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 56.40 25.07 
. 

 26 05 83 00-0166 EA 3/4 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 66.69 30.09 
. 

 26 05 83 00-0167 EA 1 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 82.21 37.61 
. 

 26 05 83 00-0168 EA 1-1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................... 82.64 37.61 
. 

 26 05 83 00-0169 EA 2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 82.73 37.61 
. 

 26 05 83 00-0170 EA 3 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 84.16 37.61 
. 

 26 05 83 00-0171 EA 5 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 109.42 50.14 
. 

 26 05 83 00-0172 EA 7-1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 111.03 50.14 
. 

 26 05 83 00-0173 EA 10 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 139.69 62.68 
. 

 26 05 83 00-0174 EA 15 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 141.87 62.68 
. 

 26 05 83 00-0175 EA 20 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 175.51 75.21 
. 

 26 05 83 00-0176 EA 25 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 178.81 75.21 
. 

 26 05 83 00-0177 EA 30 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 241.86 100.29 
. 

 26 05 83 00-0178 EA 40 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 303.16 125.55 
. 

 26 05 83 00-0179 EA 50 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 359.37 150.42 
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. 
 26 05 83 00-0180 EA 60 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 424.53 175.49 

. 
 26 05 83 00-0181 EA 75 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 486.93 200.56 

. 
 26 05 83 00-0182 EA 100 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 605.95 250.70 

. 
 26 05 83 00-0183 EA 125 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 717.93 298.43 

. 
 26 05 83 00-0184 EA 150 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 845.54 348.17 

. 
 26 05 83 00-0185 EA 200 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,228.68 522.27 

XXXXXXX 
. 
 26 05 83 00-0186  AC Single Phase, 120 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0187 EA 1/2 HP AC And Less Single Phase, 120 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................ 56.62 25.07 

XXXXXXX 
. 
 26 05 83 00-0188  Motor Moisture Sensor (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0189 EA  Motor Moisture Sensor Located In Winding ........................................................................................................................ 278.01  

XXXXXXX 
. 
 26 09  Instrumentation and Control for Electrical Systems (26) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23  Lighting Control Devices (26 09) 
. 
. 
 26 09 23 00-0001  Lighting Contactors (26 09 23) 

Note: Up to 600 volt. 
. 
. 
 26 09 23 00-0002  Electrically Held, Lighting Contactors (26 09 23 00-0001) 
. 
. 
 26 09 23 00-0003  NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0002) 
. 
. 
 26 09 23 00-0004  2-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0005 EA 20 Amp, 2-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ......................................................................... 322.09 80.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.14 

. 
 26 09 23 00-0006 EA  30 Amp, 2-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ......................................................................... 391.89 90.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 
. 

 26 09 23 00-0007 EA  60 Amp, 2-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ......................................................................... 713.79 140.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.24 

. 
 26 09 23 00-0008 EA  100 Amp, 2-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................... 1,092.07 190.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.32 
. 

 26 09 23 00-0009 EA  200 Amp, 2-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................... 2,173.46 250.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.42 

XXXXXXX 
. 
 26 09 23 00-0010  3-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0011 EA 20 Amp, 3-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ......................................................................... 363.50 90.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 

. 
 26 09 23 00-0012 EA  30 Amp, 3-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ......................................................................... 430.61 100.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 
. 

 26 09 23 00-0013 EA  60 Amp, 3-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ......................................................................... 778.77 160.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.27 

. 
 26 09 23 00-0014 EA  100 Amp, 3-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................... 1,182.82 210.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  126.35 
. 

 26 09 23 00-0015 EA  200 Amp, 3-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................... 2,337.74 275.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  165.47 

XXXXXXX 
. 
 26 09 23 00-0016  4-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0017 EA 20 Amp, 4-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ......................................................................... 423.85 100.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 

. 
 26 09 23 00-0018 EA  30 Amp, 4-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ......................................................................... 501.74 110.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.19 
. 

 26 09 23 00-0019 EA  60 Amp, 4-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ......................................................................... 932.57 180.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.30 

. 
 26 09 23 00-0020 EA  100 Amp, 4-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................... 1,400.13 230.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.39 
. 

 26 09 23 00-0021 EA  200 Amp, 4-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................... 2,948.77 300.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.50 

XXXXXXX 
. 
 26 09 23 00-0022  NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0002) 
. 
. 
 26 09 23 00-0023  2-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
. 
. 

 26 09 23 00-0024 EA 20 Amp, 2-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ......................................................................... 493.93 80.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.14 

. 
 26 09 23 00-0025 EA 30 Amp, 2-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ......................................................................... 619.72 90.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 
. 

 26 09 23 00-0026 EA 60 Amp, 2-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ...................................................................... 1,168.11 140.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.24 

. 
 26 09 23 00-0027 EA 100 Amp, 2-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor .................................................................... 1,737.35 190.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.32 
. 

 26 09 23 00-0028 EA 200 Amp, 2-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor .................................................................... 3,274.84 250.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.42 

XXXXXXX 
. 
 26 09 23 00-0029  3-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
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. 

. 
 26 09 23 00-0030 EA 20 Amp, 3-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ........................................................................ 517.38 90.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 
. 

 26 09 23 00-0031 EA 30 Amp, 3-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ........................................................................ 658.43 100.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 

. 
 26 09 23 00-0032 EA 60 Amp, 3-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ..................................................................... 1,234.42 160.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.27 
. 

 26 09 23 00-0033 EA 100 Amp, 3-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor.................................................................... 1,827.66 210.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  126.35 

. 
 26 09 23 00-0034 EA 200 Amp, 3-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor.................................................................... 3,438.67 275.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  165.47 

XXXXXXX 
. 
 26 09 23 00-0035  4-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
. 
. 

 26 09 23 00-0036 EA 20 Amp, 4-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ........................................................................ 561.22 100.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 

. 
 26 09 23 00-0037 EA 30 Amp, 4-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ........................................................................ 729.56 110.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.19 
. 

 26 09 23 00-0038 EA 60 Amp, 4-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ..................................................................... 1,565.42 180.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.30 

. 
 26 09 23 00-0039 EA 100 Amp, 4-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor.................................................................... 2,222.16 230.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.39 
. 

 26 09 23 00-0040 EA 200 Amp, 4-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor.................................................................... 4,538.22 300.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.50 

XXXXXXX 
. 
 26 09 23 00-0041  Mechanically Held, Lighting Contactors (26 09 23 00-0001) 
. 
. 
 26 09 23 00-0042  NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-0041) 
. 
. 
 26 09 23 00-0043  2-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0044 EA 20 Amp, 2-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 447.33 80.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.14 

. 
 26 09 23 00-0045 EA  30 Amp, 2-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 508.25 90.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 
. 

 26 09 23 00-0046 EA  60 Amp, 2-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 940.28 140.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.24 

. 
 26 09 23 00-0047 EA  100 Amp, 2-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 1,306.57 190.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.32 
. 

 26 09 23 00-0048 EA 200 Amp, 2-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 2,869.82 250.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.42 

XXXXXXX 
. 
 26 09 23 00-0049  3-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0050 EA 20 Amp, 3-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 481.46 90.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 

. 
 26 09 23 00-0051 EA  30 Amp, 3-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 547.85 100.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 
. 

 26 09 23 00-0052 EA  60 Amp, 3-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .................................................................. 1,006.60 160.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.27 

. 
 26 09 23 00-0053 EA  100 Amp, 3-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 1,397.76 210.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  126.35 
. 

 26 09 23 00-0054 EA  200 Amp, 3-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 3,222.84 275.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  165.47 

XXXXXXX 
. 
 26 09 23 00-0055  4-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0056 EA 20 Amp, 4-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 521.91 100.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 

. 
 26 09 23 00-0057 EA  30 Amp, 4-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 586.56 110.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.19 
. 

 26 09 23 00-0058 EA  60 Amp, 4-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .................................................................. 1,172.39 180.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.30 

. 
 26 09 23 00-0059 EA  100 Amp, 4-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 1,627.95 230.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.39 
. 

 26 09 23 00-0060 EA  200 Amp, 4-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 3,867.18 300.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.50 

XXXXXXX 
. 
 26 09 23 00-0061  NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-0041) 
. 
. 
 26 09 23 00-0062  2-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
. 
. 

 26 09 23 00-0063 EA 20 Amp, 2-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 641.01 80.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.14 

. 
 26 09 23 00-0064 EA 30 Amp, 2-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 736.07 90.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 
. 

 26 09 23 00-0065 EA 60 Amp, 2-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor .................................................................. 1,395.94 140.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.24 

. 
 26 09 23 00-0066 EA 100 Amp, 2-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 1,951.86 190.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  114.32 
. 

 26 09 23 00-0067 EA 200 Amp, 2-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 3,970.31 250.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  150.42 
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XXXXXXX 
. 
 26 09 23 00-0068  3-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
. 
. 

 26 09 23 00-0069 EA 20 Amp, 3-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 681.45 90.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 

. 
 26 09 23 00-0070 EA 30 Amp, 3-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 775.67 100.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 
. 

 26 09 23 00-0071 EA 60 Amp, 3-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor .................................................................. 1,462.25 160.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.27 

. 
 26 09 23 00-0072 EA 100 Amp, 3-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 2,043.49 210.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  126.35 
. 

 26 09 23 00-0073 EA 200 Amp, 3-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 4,324.21 275.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  165.47 

XXXXXXX 
. 
 26 09 23 00-0074  4-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
. 
. 

 26 09 23 00-0075 EA 20 Amp, 4-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 724.32 100.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 

. 
 26 09 23 00-0076 EA 30 Amp, 4-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ..................................................................... 814.39 110.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.19 
. 

 26 09 23 00-0077 EA 60 Amp, 4-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor .................................................................. 1,805.24 180.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.30 

. 
 26 09 23 00-0078 EA 100 Amp, 4-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 2,449.99 230.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.39 
. 

 26 09 23 00-0079 EA 200 Amp, 4-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ................................................................ 5,424.21 300.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.50 

XXXXXXX 
. 
 26 09 23 00-0080  Combination Lighting Contactors (26 09 23) 

Note: Up to 600 volt. 
. 
. 
 26 09 23 00-0081  Electrically Held, Combination Lighting Contactors (26 09 23 00-0080) 
. 
. 
 26 09 23 00-0082  NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactors (26 09 23 

00-0081) 
. 
. 
 26 09 23 00-0083  3-Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting 

Contactors (26 09 23 00-0082) 
. 
. 

 26 09 23 00-0084 EA 30 Amp, 3-Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ................................................................................................................................................................................ 830.15 110.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.19 
. 

 26 09 23 00-0085 EA 60 Amp, 3-Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 1,304.26 176.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.90 
. 

 26 09 23 00-0086 EA 100 Amp, 3-Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 2,066.07 231.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.99 
. 

 26 09 23 00-0087 EA 200 Amp, 3-Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 3,682.34 303.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.01 

XXXXXXX 
. 
 26 09 23 00-0088  NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactors (26 09 23 

00-0081) 
. 
. 
 26 09 23 00-0089  3-Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting 

Contactors (26 09 23 00-0088) 
. 
. 

 26 09 23 00-0090 EA 30 Amp, 3-Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 1,437.02 110.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.19 
. 

 26 09 23 00-0091 EA 60 Amp, 3-Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 2,239.54 176.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.90 
. 

 26 09 23 00-0092 EA 100 Amp, 3-Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 3,698.15 231.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.99 
. 

 26 09 23 00-0093 EA 200 Amp, 3-Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 5,770.08 303.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.01 

XXXXXXX 
. 
 26 09 23 00-0094  Mechanically Held, Combination Lighting Contactors (26 09 23 00-0080) 
. 
. 
 26 09 23 00-0095  NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactors (26 

09 23 00-0094) 
. 
. 
 26 09 23 00-0096  3-Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting 

Contactors (26 09 23 00-0095) 
. 
. 

 26 09 23 00-0097 EA 30 Amp, 3-Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ................................................................................................................................................................................ 899.43 110.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.19 
. 

 26 09 23 00-0098 EA 60 Amp, 3-Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 1,544.08 176.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.90 
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. 
 26 09 23 00-0099 EA 100 Amp, 3-Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused Disconnect 

Switch ............................................................................................................................................................................. 2,293.23 231.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.99 

. 
 26 09 23 00-0100 EA 200 Amp, 3-Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused Disconnect 

Switch ............................................................................................................................................................................. 4,327.85 303.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.01 

XXXXXXX 
. 
 26 09 23 00-0101  NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactors (26 

09 23 00-0094) 
. 
. 
 26 09 23 00-0102  3-Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting 

Contactors (26 09 23 00-0101) 
. 
. 

 26 09 23 00-0103 EA 30 Amp, 3-Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 1,506.97 110.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.19 
. 

 26 09 23 00-0104 EA 60 Amp, 3-Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 2,480.69 176.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  105.90 
. 

 26 09 23 00-0105 EA 100 Amp, 3-Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 3,925.98 231.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.99 
. 

 26 09 23 00-0106 EA 200 Amp, 3-Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused Disconnect 
Switch ............................................................................................................................................................................. 6,415.58 303.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.01 

XXXXXXX 
. 
 26 09 23 00-0107  Photo-Cell, Relay, Lighting Arrester, Receptacle And Bracket (26 09 23) 
. 
. 

 26 09 23 00-0108 EA Photo-Cell, 105-130 Volt Relay, Lighting Arrester, Receptacle And Bracket ........................................................................ 95.65 26.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.67 

. 
 26 09 23 00-0109 EA Photo-Cell, 105-285 Volt Relay, Lighting Arrester, Receptacle And Bracket ...................................................................... 102.84 26.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.67 

XXXXXXX 
. 
 26 09 23 00-0110  Dimming Module System (Lutron Grafik Eye) (26 09 23) 
. 
. 

 26 09 23 00-0111 EA  2,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-2) ..................... 950.86 100.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 

. 
 26 09 23 00-0112 EA  4,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-4) .................. 1,205.68 100.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 
. 

 26 09 23 00-0113 EA  6,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-6) .................. 1,465.05 100.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.17 

XXXXXXX 
. 
 26 09 23 00-0114  Light Control Panels (26 09 23) 
. 
. 
 26 09 23 00-0115  Lighting Control Panels (Watt Stopper) (26 09 23 00-0114) 
. 
. 
 26 09 23 00-0116  Lighting Control Panels (Watt Stopper) (26 09 23 00-0115) 
. 
. 

 26 09 23 00-0117 EA 4 Relays, Surface Mount, Lighting Control Panel (Watt Stopper LP8S-4) ....................................................................... 1,255.86 140.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.35 

. 
 26 09 23 00-0118 EA 8 Relays, Surface Mount, Lighting Control Panel (Watt Stopper LP8S-8) ....................................................................... 1,357.18 150.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.38 
. 

 26 09 23 00-0119 EA 8 Relays, Surface Mount, Lighting Control Panel With Group Switching Card (Watt Stopper LP8S-8-G) ....................... 1,519.64 150.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.38 

. 
 26 09 23 00-0120 EA 8 Relays, Surface Mount, Lighting Control Panel With DIN Rail (Watt Stopper LP24S-8) ............................................... 1,851.14 150.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.38 
. 

 26 09 23 00-0121 EA 8 Relays, Surface Mount, Lighting Control Panel With Group Switching Card And DIN Rail (Watt Stopper LP24S-
8-G) ................................................................................................................................................................................ 2,004.11 150.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.38 
. 

 26 09 23 00-0122 EA 4 Relays, Flush Mount, Lighting Control Panel (Watt Stopper LP8F-4) ........................................................................... 1,389.07 140.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.35 

. 
 26 09 23 00-0123 EA 8 Relays, Flush Mount, Lighting Control Panel (Watt Stopper LP8F-8) ........................................................................... 1,490.39 150.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.38 
. 

 26 09 23 00-0124 EA 8 Relays, Flush Mount, Lighting Control Panel With Group Switching Card (Watt Stopper LP8F-8-G) ........................... 1,652.84 150.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.38 

. 
 26 09 23 00-0125 EA 8 Relays, Flush Mount, Lighting Control Panel With DIN Rail (Watt Stopper LP24F-8) ................................................... 1,912.39 150.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.38 
. 

 26 09 23 00-0126 EA 8 Relays, Flush Mount, Lighting Control Panel With Group Switching Card And DIN Rail (Watt Stopper LP24F-8-
G) ................................................................................................................................................................................... 2,065.65 150.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.38 

XXXXXXX 
. 
 26 09 23 00-0127  Accessories For Lighting Control Panels (Watt Stopper) (26 09 23 00-0115) 
. 
. 

 26 09 23 00-0128 EA Low Voltage Photocell For Watt Stopper Lighting Control Panels (Watt Stopper EM-24A2) .............................................. 205.18 25.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.06 

. 
 26 09 23 00-0129 EA Automatic Control Switch For Watt Stopper Lighting Control Panels (Watt Stopper AS-100-W) ........................................ 103.98 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 
. 

 26 09 23 00-0130 EA Low Voltage Momentary Switch For Watt Stopper Lighting Control Panels (Watt Stopper DCC2) ...................................... 59.14 20.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

XXXXXXX 
. 
 26 09 23 00-0131  Lighting Control Panels (Synergy) (26 09 23 00-0114) 
. 
. 
 26 09 23 00-0132  Lighting Control Panels (Synergy) (26 09 23 00-0131) 
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. 

. 
 26 09 23 00-0133 EA 8 Relays, Surface Mount, Lighting Control Panel (Synergy SwitchPak SPAK 8S) .......................................................... 1,502.27 150.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.38 

XXXXXXX 
. 
 26 09 23 00-0134  Accessories For Lighting Control Panels (Synergy) (26 09 23 00-0131) 
. 
. 

 26 09 23 00-0135 EA Outdoor Photocell For Synergy SwitchPak Lighting Control Panels (Synergy LSA-APS-OL) ............................................. 359.22 25.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.06 

. 
 26 09 23 00-0136 EA Sweepswitch, Line Voltage Override Switch For Synergy SwitchPak Lighting Control Panels (Synergy SSPL-20) ........... 139.38 10.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 09 23 00-0137 EA Override Switch For Synergy SwitchPak Lighting Control Panels (Synergy LVPS-2BT) ...................................................... 86.27 15.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.04 

XXXXXXX 
. 
 26 09 23 00-0138  Lighting Switching Panels (Lutron) (26 09 23 00-0114) 
. 
. 
 26 09 23 00-0139  Lighting Switching Panels (Lutron) (26 09 23 00-0138) 
. 
. 

 26 09 23 00-0140 EA 8 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS8-FT) ............... 1,244.36 150.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.38 

. 
 26 09 23 00-0141 EA 12 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS12-FT) ........... 1,670.32 160.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.40 
. 

 26 09 23 00-0142 EA 16 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS16-FT) ........... 2,156.29 170.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.43 

XXXXXXX 
. 
 26 09 23 00-0143  Wireless (ZigBee) LED Lighting Control Panels (PlanLED GigaTera) (26 09 23 00-

0114) 
. 
. 

 26 09 23 00-0144 EA 6 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED GigaTera 
IPC6Z) ............................................................................................................................................................................... 573.07 140.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.35 
. 

 26 09 23 00-0145 EA 12 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED 
GigaTera IPC12Z) ............................................................................................................................................................. 771.52 140.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.35 
. 

 26 09 23 00-0146 EA 18 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED 
GigaTera IPC18Z) ............................................................................................................................................................. 981.52 140.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.35 

XXXXXXX 
. 
 26 09 23 00-0147  Power Filters (26 09 23 00-0114) 
. 
. 

 26 09 23 00-0148 EA  600 Amp 480/277 Volt, 4 Conductor Power Filter With 80" X 60" X 17" ........................................................................ 23,214.00 835.65 
. 

 26 09 23 00-0149 EA  200 Amp 480/277 Volt, 4 Conductor Power Filter With 25" X 40" X 17" ........................................................................ 13,652.26 363.32 

XXXXXXX 
. 
 26 09 23 00-0150  Signal Filters (26 09 23 00-0114) 
. 
. 

 26 09 23 00-0151 EA  0.5 Amp 125 V 500 Conductor Signal Filter With 19" X 36-3/4" X 19-1/8 Case ............................................................. 10,854.56 759.74 
. 

 26 09 23 00-0152 EA  0.5 Amp 125 V 200 Conductor Signal Filter With 29" X 40" X 11" Case .......................................................................... 7,391.33 464.30 
. 

 26 09 23 00-0153 EA  0.5 Amp 125 V 3 Pair Conductor Signal Filter With 12" X 12" X 4" Case......................................................................... 4,129.59 269.56 
. 

 26 09 23 00-0154 EA  5 Amp 24 V DC 5 V 2 - 1 Pair Conductor Signal Filter With Case ................................................................................... 5,565.77 269.56 

XXXXXXX 
. 
 26 09 23 00-0155  Radio Controlled Devices (Lutron) (26 09 23) 
. 
. 
 26 09 23 00-0156  Tabletop Transmitters For Radio Controlled Devices (26 09 23 00-0155) 
. 
. 
 26 09 23 00-0157  Switched Lighting Controls, Tabletop Wireless Transmitter (26 09 23 00-0156) 
. 
. 

 26 09 23 00-0158 EA One Zone Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-SW-B-WH) .................. 266.27 15.06 
. 

 26 09 23 00-0159 EA Two Zones Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2SW-B-WH) .............. 343.44 15.06 
. 

 26 09 23 00-0160 EA Three Zones Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-3SW-B-WH) ........... 430.26 15.06 

XXXXXXX 
. 
 26 09 23 00-0161  Dimmable Lighting Controls, Tabletop Wireless Transmitter (26 09 23 00-0156) 
. 
. 

 26 09 23 00-0162 EA One Zone Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-L-B-WH) ............................... 266.27 15.06 
. 

 26 09 23 00-0163 EA Two Zones Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2L-B-WH) ............................ 314.50 15.06 
. 

 26 09 23 00-0164 EA Three Zones Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-3L-B-WH) ......................... 430.26 15.06 
. 

 26 09 23 00-0165 EA One Zone Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 
(Lutron RTA-TX-L-WH) ...................................................................................................................................................... 266.27 15.06 

. 
 26 09 23 00-0166 EA Two Zones Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 

(Lutron RTA-TX-2L-WH) .................................................................................................................................................... 343.44 15.06 
. 

 26 09 23 00-0167 EA Three Zones Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 
(Lutron RTA-TX-3L-WH) .................................................................................................................................................... 430.26 15.06 

XXXXXXX 
. 
 26 09 23 00-0168  Dimmable And Switched Lighting Controls, Tabletop Wireless Transmitter (26 

09 23 00-0156) 
. 
. 

 26 09 23 00-0169 EA One Zone Of Dimmable Lighting Controls And One Zone Of On/Off Switched Lighting Controls, Tabletop Wireless 
Transmitter (Lutron RTA-TX-LSW-B-WH) ......................................................................................................................... 343.44 15.06 

. 
 26 09 23 00-0170 EA Two Zones Of Dimmable Lighting Controls And One Zone Of On/Off Switched Lighting Controls, Tabletop 

Wireless Transmitter (Lutron RTA-TX-2LSW-B-WH) ......................................................................................................... 430.26 15.06 
. 

 26 09 23 00-0171 EA One Zone Of Dimmable Lighting Controls And Two Zones Of On/Off Switched Lighting Controls, Tabletop 
Wireless Transmitter (Lutron RTA-TX-L2SW-B-WH) ......................................................................................................... 430.26 15.06 

XXXXXXX 
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. 
 26 09 23 00-0172  Dimmable Lighting Controls And Shade Or Projection Controls, Tabletop 

Wireless Transmitter (26 09 23 00-0156) 
. 
. 

 26 09 23 00-0173 EA One Zone Of Open/Stop/Close Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-C3-B-
WH) ................................................................................................................................................................................... 266.27 15.06 

. 
 26 09 23 00-0174 EA Two Zones Of Open/Stop/Close Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2C3-

B-WH) ................................................................................................................................................................................ 343.44 15.06 
. 

 26 09 23 00-0175 EA One Zone Of Dimmable Lighting Controls And One Zone Of Output Switch Projection Screen Controls, Tabletop 
Wireless Transmitter (Lutron RTA-TX-LC2-B-WH) ............................................................................................................ 314.50 15.06 

. 
 26 09 23 00-0176 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Output Switch Projection Screen Controls, Tabletop 

Wireless Transmitter (Lutron RTA-TX-2LC2-B-WH) .......................................................................................................... 382.03 15.06 
. 

 26 09 23 00-0177 EA One Zone Of Dimmable Lighting Controls And One Zone Of Open/Stop/Close Motorized Shade Controls, 
Tabletop Wireless Transmitter (Lutron RTA-TX-LC3-B-WH) ............................................................................................. 343.44 15.06 

. 
 26 09 23 00-0178 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Open/Stop/Close Motorized Shade Controls, 

Tabletop Wireless Transmitter (Lutron RTA-TX-2LC3-B-WH) ........................................................................................... 410.97 15.06 
. 

 26 09 23 00-0179 EA One Zone Of Dimmable Lighting Controls And Two Zones Of Open/Stop/Close Motorized Shade Controls, 
Tabletop Wireless Transmitter (Lutron RTA-TX-L2C3-B-WH) ........................................................................................... 343.44 15.06 

XXXXXXX 
. 
 26 09 23 00-0180  Dimmable Lighting Controls And Sivoia QED Shade Controls, Tabletop 

Wireless Transmitter (26 09 23 00-0156) 
. 
. 

 26 09 23 00-0181 EA One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron 
RTA-TX-Q-B-WH) .............................................................................................................................................................. 266.27 15.06 

. 
 26 09 23 00-0182 EA Two Zones Of Sivoia QED Open/Stop/Preset Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron 

RTA-TX-2Q-B-WH) ............................................................................................................................................................ 343.44 15.06 
. 

 26 09 23 00-0183 EA One Zone Of Dimmable Lighting Controls And One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 
Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-LQ-B-WH) ............................................................................... 343.44 15.06 

. 
 26 09 23 00-0184 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 

Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2LQ-B-WH) ............................................................................. 430.26 15.06 
. 

 26 09 23 00-0185 EA One Zone Of Dimmable Lighting Controls And Two Zones Of Sivoia QED Open/Stop/Preset Motorized Shade 
Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-L2Q-B-WH) ............................................................................. 343.44 15.06 

. 
 26 09 23 00-0186 EA One Zone Of Dimmable Lighting Controls, One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 

Controls, One Zone Of Output Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-LQC2-B-WH) .......................... 430.26 15.06 

XXXXXXX 
. 
 26 09 23 00-0187  Output Switch Closure Controls, Tabletop Wireless Transmitter (26 09 23 00-0156) 
. 
. 

 26 09 23 00-0188 EA Five Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-TX-
C5-WH) ............................................................................................................................................................................. 266.27 15.06 

. 
 26 09 23 00-0189 EA Nine Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-TX-

C5C4-WH) ......................................................................................................................................................................... 343.44 15.06 
. 

 26 09 23 00-0190 EA Thirteen Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-
TX-C52C4-WH) ................................................................................................................................................................. 430.26 15.06 

XXXXXXX 
. 
 26 09 23 00-0191  Accessories For Tabletop Wireless Transmitter (26 09 23 00-0156) 
. 
. 

 26 09 23 00-0192 EA Security Mounting Brackets For Tabletop Wireless Transmitters (Lutron RTA-SEC-WH) .................................................... 63.69 15.06 

XXXXXXX 
. 
 26 09 23 00-0193  Wall Box Transmitters For Radio Controlled Devices (26 09 23 00-0155) 
. 
. 

 26 09 23 00-0194 EA On/Off Switched Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-2BSW-WH) ..................................... 246.97 15.06 
. 

 26 09 23 00-0195 EA Dimmable Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-2B-WH) ..................................................... 266.27 15.06 
. 

 26 09 23 00-0196 EA Four Preset Lighting Level And Dimmable Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-5B-
WH) ................................................................................................................................................................................... 266.27 15.06 

. 
 26 09 23 00-0197 EA Open/Stop/Close Motorized Shade Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-C3LB-WH) ...................... 266.27 15.06 

. 
 26 09 23 00-0198 EA Up/Down Projection Screen Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-C2LB-WH) .................................. 266.27 15.06 

. 
 26 09 23 00-0199 EA Open/Stop/Close Sivoia QED Shade Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-Q3LB-WH) ................... 266.27 15.06 

XXXXXXX 
. 
 26 09 23 00-0200  Interfaces For Radio Controlled Devices (26 09 23 00-0155) 
. 
. 

 26 09 23 00-0201 EA Incandescent And Magnetic Low Voltage Lighting Interface For Radio Controlled Devices (Lutron FDI-INC-2000) .......... 246.97 15.06 
. 

 26 09 23 00-0202 EA Lutron Tu-Wire Ballast Interface For Radio Controlled Devices (Lutron FDI-INC-2000) ..................................................... 246.97 15.06 
. 

 26 09 23 00-0203 EA Electronic Low Voltage Lighting Interface For Radio Controlled Devices (Lutron FDI-ELV-1000) ...................................... 246.97 15.06 
. 

 26 09 23 00-0204 EA Sivoia QED Controllable Window Treatments Contact Closure Interface For Radio Controlled Devices (Lutron 
SVQ-CCI-8) ....................................................................................................................................................................... 492.00 15.06 

. 
 26 09 23 00-0205 EA RS-232 Interface For Radio Controlled Devices (Lutron RTA-RS232) ............................................................................... 700.37 15.06 

. 
 26 09 23 00-0206 EA Switch Closure Input Interface For Radio Controlled (Lutron RTA-SCI) ............................................................................. 700.37 15.06 

XXXXXXX 
. 
 26 09 23 00-0207  Fluorescent Controllers For Radio Controlled Devices (26 09 23 00-0155) 
. 
. 

 26 09 23 00-0208 EA On/Off Switched Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-SW) ......................................... 314.50 15.06 
. 

 26 09 23 00-0209 EA Dimmable Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-F) ....................................................... 353.09 15.06 
. 

 26 09 23 00-0210 EA Switch Closures And Dimmable Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-F-SC) ............... 410.97 15.06 

XXXXXXX 
. 
 26 09 23 00-0211  AC Motor Group Controllers For Radio Controlled Devices (26 09 23 00-0155) 
. 
. 

 26 09 23 00-0212 EA Up To Two Motors, AC Motor Group Controllers For Radio Controlled Devices (Lutron WC-2M-GC) ............................... 459.20 15.06 
. 

 26 09 23 00-0213 EA Up To Four Motors, AC Motor Group Controllers For Radio Controlled Devices (Lutron WC-4M-GC)............................... 628.02 15.06 

XXXXXXX 
. 
 26 09 23 00-0214  Occupancy Sensors (Watt Stopper) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
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. 
 26 09 23 00-0215  Occupancy Sensors (26 09 23 00-0214) 

Note: Exclude boxes. 
. 
. 
 26 09 23 00-0216  Wall Switch Mounted Occupancy Sensors (26 09 23 00-0215) 
. 
. 
 26 09 23 00-0217  Ultrasonic, Wall Switch Mounted Occupancy Sensors (26 09 23 00-0216) 
. 
. 

 26 09 23 00-0218 EA Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper UW-100) ..................................................................... 97.69 10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 09 23 00-0219 EA Dual Relay, Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper UW-200) ................................................ 114.44 10.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

XXXXXXX 
. 
 26 09 23 00-0220  Passive Infrared, Wall Switch Mounted Occupancy Sensors (26 09 23 00-0216) 
. 
. 

 26 09 23 00-0221 EA Nightlight, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WN-100) .......................................... 72.99 10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 09 23 00-0222 EA Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WS)................................................................... 72.99 10.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 09 23 00-0223 EA Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper PW-100) ........................................................... 80.05 10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 09 23 00-0224 EA Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WI-200) ............................................................. 94.16 10.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 09 23 00-0225 EA Dual Relay, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper PW-200) ........................................ 95.92 10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 09 23 00-0226 EA Dimmable, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WD) ................................................ 97.69 10.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

XXXXXXX 
. 
 26 09 23 00-0227  Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensors 

(26 09 23 00-0216) 
. 
. 

 26 09 23 00-0228 EA Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper DW-100) ................................. 125.03 10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 09 23 00-0229 EA Dual Relay, Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper DW-200) ............. 142.66 10.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

XXXXXXX 
. 
 26 09 23 00-0230  Wall Switch Mounted Occupancy Sensor Accessories (26 09 23 00-0216) 
. 
. 

 26 09 23 00-0231 EA Single Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) ......................................................... 6.08 2.51 
. 

 26 09 23 00-0232 EA One Side Blank, Double Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) ............................. 7.22 2.51 
. 

 26 09 23 00-0233 EA Switch Option, Double Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) ............................... 7.22 2.51 

XXXXXXX 
. 
 26 09 23 00-0234  Ceiling Mounted Occupancy Sensors (26 09 23 00-0215) 
. 
. 
 26 09 23 00-0235  Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0234) 
. 
. 
 26 09 23 00-0236  25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0235) 
. 
. 

 26 09 23 00-0237 EA 500 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-500A) ............ 131.62 22.59 
. 

 26 09 23 00-0238 EA 1,000 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-
1000A) ............................................................................................................................................................................... 150.14 22.59 

. 
 26 09 23 00-0239 EA 2,000 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-

2000A) ............................................................................................................................................................................... 167.77 22.59 
. 

 26 09 23 00-0240 EA 90 LF Hallway Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-2000H) .................. 167.77 22.59 

XXXXXXX 
. 
 26 09 23 00-0241  32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0235) 
. 
. 

 26 09 23 00-0242 EA 600 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-605) ............ 139.55 22.59 
. 

 26 09 23 00-0243 EA 1,100 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-
1105) ................................................................................................................................................................................. 157.19 22.59 

. 
 26 09 23 00-0244 EA 2,205 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-

2205) ................................................................................................................................................................................. 174.83 22.59 
. 

 26 09 23 00-0245 EA 90 LF Hallway Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-2255) ................... 174.83 22.59 

XXXXXXX 
. 
 26 09 23 00-0246  35 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0235) 
. 
. 

 26 09 23 00-0247 EA 600 SF 360 Degree Coverage, Panel Integrating, 35 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper WP-605) ............................................................................................................................................................... 136.91 22.59 

. 
 26 09 23 00-0248 EA 1,100 SF 360 Degree Coverage, Panel Integrating, 35 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper WP-1105) ............................................................................................................................................................. 154.55 22.59 
. 

 26 09 23 00-0249 EA 2,200 SF 360 Degree Coverage, Panel Integrating, 35 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper WP-2205) ............................................................................................................................................................. 172.18 22.59 

. 
 26 09 23 00-0250 EA 90 LF Hallway Coverage, Panel Integrating, 35 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper WP-2255) ............................................................................................................................................................. 172.18 22.59 
. 

 26 09 23 00-0251 EA 600 SF 360 Degree Coverage, Isolated Relay, 35 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper WT-600) ............................................................................................................................................................... 146.61 22.59 

. 
 26 09 23 00-0252 EA 1,100 SF 360 Degree Coverage, Isolated Relay, 35 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper WT-1100) ............................................................................................................................................................. 164.25 22.59 
. 

 26 09 23 00-0253 EA 2,200 SF 360 Degree Coverage, Isolated Relay, 35 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper WT-2200) ............................................................................................................................................................. 182.77 22.59 

. 
 26 09 23 00-0254 EA 90 LF Hallway Coverage, Isolated Relay, 35 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper 

WT-2250) ........................................................................................................................................................................... 182.77 22.59 

XXXXXXX 
. 
 26 09 23 00-0255  40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0235) 
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. 

. 
 26 09 23 00-0256 EA 500 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-300-1) ............................................................................................................................................................. 146.61 22.59 
. 

 26 09 23 00-0257 EA 1,000 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-300-2) ............................................................................................................................................................. 164.25 22.59 

. 
 26 09 23 00-0258 EA 2,000 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-300-3) ............................................................................................................................................................. 182.77 22.59 
. 

 26 09 23 00-0259 EA 500 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-305-1) ............................................................................................................................................................. 139.55 22.59 

. 
 26 09 23 00-0260 EA 1,000 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-305-2) ............................................................................................................................................................. 157.19 22.59 
. 

 26 09 23 00-0261 EA 2,000 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-305-3) ............................................................................................................................................................. 174.83 22.59 

. 
 26 09 23 00-0262 EA 500 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-355-1) ............................................................................................................................................................. 139.55 22.59 
. 

 26 09 23 00-0263 EA 1,000 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-355-2) ............................................................................................................................................................. 157.19 22.59 

. 
 26 09 23 00-0264 EA 2,000 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-355-3) ............................................................................................................................................................. 174.83 22.59 

XXXXXXX 
. 
 26 09 23 00-0265  Passive Infrared, Ceiling Mounted Occupancy Sensors (26 09 23 00-0234) 
. 
. 

 26 09 23 00-0266 EA 30 Segment, 5 Level Lens, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper WPIR) ......................... 110.45 22.59 
. 

 26 09 23 00-0267 EA HVAC/BAS, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-12/24) ............................................ 113.10 22.59 
. 

 26 09 23 00-0268 EA Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-205) ................................................................... 124.56 22.59 
. 

 26 09 23 00-0269 EA Line Voltage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-355) ............................................. 129.85 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0270 EA Low Profile, Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-305) ....................... 129.85 22.59 

. 
 26 09 23 00-0271 EA Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-200) .......................................... 141.32 22.59 

. 
 26 09 23 00-0272 EA Low Profile, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-300) ............................................... 144.84 22.59 

XXXXXXX 
. 
 26 09 23 00-0273  Passive Infrared And Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 

00-0234) 
. 
. 

 26 09 23 00-0274 EA 1,000 SF 360 Degree Coverage, Line Voltage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt 
Stopper DT-355) ................................................................................................................................................................ 180.12 22.59 

. 
 26 09 23 00-0275 EA 1,000 SF 360 Degree Coverage, Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt 

Stopper DT-300) ................................................................................................................................................................ 198.64 22.59 
. 

 26 09 23 00-0276 EA 1,000 SF 360 Degree Coverage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper DT-305) ............. 198.64 22.59 

XXXXXXX 
. 
 26 09 23 00-0277  Ceiling/Wall Mounted Occupancy Sensors (26 09 23 00-0215) 
. 
. 
 26 09 23 00-0278  Passive Infrared, Ceiling/Wall Mounted Occupancy Sensors (26 09 23 00-0277) 
. 
. 

 26 09 23 00-0279 EA 120 LF Coverage, Low Temperature, Passive Infrared, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper 
CB-100-1/3) ....................................................................................................................................................................... 198.64 22.59 

. 
 26 09 23 00-0280 EA 2,000 SF Coverage, Low Temperature, Passive Infrared, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper 

CB-100) ............................................................................................................................................................................. 198.64 22.59 

XXXXXXX 
. 
 26 09 23 00-0281  Passive Infrared And Ultrasonic, Ceiling/Wall Mounted Occupancy Sensors 

(26 09 23 00-0277) 
. 
. 

 26 09 23 00-0282 EA 2,000 SF Coverage, Passive Infrared And Ultrasonic, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper DT-
200) ................................................................................................................................................................................... 198.64 22.59 

XXXXXXX 
. 
 26 09 23 00-0283  Occupancy Sensor Power Packs (26 09 23 00-0214) 
. 
. 
 26 09 23 00-0284  Single Voltage, Occupancy Sensor Power Packs (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0285 EA 220 - 240 Volt AC, 20 Amp, Occupancy Sensor Power Pack (Watt Stopper B230E-P) ....................................................... 67.51 20.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

. 
 26 09 23 00-0286 EA 347 Volt AC, 15 Amp, Occupancy Sensor Power Pack (Watt Stopper B347D-P) ................................................................ 67.51 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

XXXXXXX 
. 
 26 09 23 00-0287  Auxiliary, Occupancy Sensor Power Packs (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0288 EA 120, 277 Or 347 Volt AC, 20 Amp, Auxiliary Occupancy Sensor Power Pack (Watt Stopper S120/277/347E-P) ................ 62.22 20.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

XXXXXXX 
. 
 26 09 23 00-0289  Universal Voltage, Power Packs For Occupancy Sensors (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0290 EA 120/277 Volt AC, 20 Amp, Dual Voltage, Occupancy Sensor Power Pack (Watt Stopper BZ-100) ...................................... 74.56 20.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

XXXXXXX 
. 
 26 09 23 00-0291  Form C, Occupancy Sensor Power Packs (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0292 EA 120 Volt AC, Form C, Occupancy Sensor Power Pack (Watt Stopper A120C-P) ................................................................. 72.80 20.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

. 
 26 09 23 00-0293 EA 277 Volt AC, Form C, Occupancy Sensor Power Pack (Watt Stopper A277C-P) ................................................................. 72.80 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

XXXXXXX 
. 
 26 09 23 00-0294  Two Relay, Occupancy Sensor Power Packs (26 09 23 00-0283) 
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. 

. 
 26 09 23 00-0295 EA 120 Volt AC, Two Relay, Occupancy Sensor Power Pack (Watt Stopper C120E-P) ............................................................ 87.79 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 
. 

 26 09 23 00-0296 EA 277 Volt AC, Two Relay, Occupancy Sensor Power Pack (Watt Stopper C277E-P) ............................................................ 87.79 20.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

XXXXXXX 
. 
 26 09 23 00-0297  Occupancy Sensor Power Supplies (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0298 EA 120 Volt AC, Occupancy Sensor Power Supply (Watt Stopper AT-120)............................................................................. 158.34 20.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

. 
 26 09 23 00-0299 EA 277 Volt AC, Occupancy Sensor Power Supply (Watt Stopper AT-277)............................................................................. 158.34 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

XXXXXXX 
. 
 26 09 23 00-0300  Intelligent, Occupancy Sensor Power Packs (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0301 EA 120/277 Volt AC, Two Relays, Two Dimming Channels, Intelligent Occupancy Sensor Power Pack (Watt Stopper 
LC-100) .............................................................................................................................................................................. 234.19 20.08 

XXXXXXX 
. 
 26 09 23 00-0302  DIN Rail Mounted, Occupancy Sensor Power Packs (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0303 EA 120/230/277 Volt AC, DIN Rail Mounted, Occupancy Sensor Power Pack (Watt Stopper BD-100) ..................................... 77.21 20.08 

XXXXXXX 
. 
 26 09 23 00-0304  Occupancy Sensor Accessories (26 09 23 00-0214) 
. 
. 
 26 09 23 00-0305  Protective Cages For Occupancy Sensors (26 09 23 00-0304) 
. 
. 

 26 09 23 00-0306 EA Protective Cage For Occupancy Sensors (Watt Stopper WC) .............................................................................................. 44.16 7.53 

XXXXXXX 
. 
 26 09 23 00-0307  Mounting Brackets For Occupancy Sensors (26 09 23 00-0304) 
. 
. 

 26 09 23 00-0308 EA Mounting Bracket For Occupancy Sensor (Watt Stopper MB) .............................................................................................. 36.56 12.55 
Note: Includes J-plate for mounting to HID fixtures or L-plate for mounting to fluorescent fixtures, walls, shelves 
and girders. 

XXXXXXX 
. 
 26 09 23 00-0309  Occupancy/Lighting Logger (26 09 23 00-0304) 

Note: Logs when a space is occupied/vacant and when lighting is on/off. 
. 
. 

 26 09 23 00-0310 EA Occupancy/Lighting Logger With Connector Cable (Watt Stopper IT-200) ......................................................................... 324.34 42.68 

XXXXXXX 
. 
 26 09 23 00-0311  Remove And Reinstall Occupancy Sensors (26 09 23 00-0304) 
. 
. 

 26 09 23 00-0312 EA Remove And Reinstall Surface Mounted Occupancy Sensor ............................................................................................... 67.78  
Note: Includes storing and cleaning. 

. 
 26 09 23 00-0313 EA Remove And Reinstall Wall Switch Mounted Occupancy Sensor ......................................................................................... 30.13  

Note: Includes storing and cleaning. 

XXXXXXX 
. 
 26 09 23 00-0314  Digital Time Light Switches (26 09 23 00-0214) 
. 
. 

 26 09 23 00-0315 EA Preset Time, Wall Switch Mounted, Digital Time Light Switch (Watt Stopper TS-400) ......................................................... 71.23 10.04 

XXXXXXX 
. 
 26 09 23 00-0316  Daylight Sensing Light Switches (26 09 23 00-0214) 
. 
. 

 26 09 23 00-0317 EA User Adjustable Light Level Settings, Daylight Sensing Light Switch (Watt Stopper LS-100) ............................................... 94.16 10.04 

XXXXXXX 
. 
 26 09 23 00-0318  Occupancy Sensors (Sensor Switch) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0319  Occupancy Sensors (Sensor Switch) (26 09 23 00-0318) 

Note: Exclude boxes 
. 
. 
 26 09 23 00-0320  Wall Switch Mount Occupancy Sensors (Sensor Switch) (26 09 23 00-0319) 
. 
. 
 26 09 23 00-0321  Passive Infrared, Wall Switch Mount Occupancy Sensors (Sensor Switch) (26 

09 23 00-0320) 
. 
. 

 26 09 23 00-0322 EA Single Pole, Low Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD LV) ................. 102.58 10.04 
. 

 26 09 23 00-0323 EA Nightlight, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD NL) ...................... 75.08 10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 09 23 00-0324 EA Single Pole, Line Voltage, Fully Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 

Switch WSD)........................................................................................................................................................................ 72.06 10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 09 23 00-0325 EA Single Pole, Line Voltage, Semi-Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 

Switch WSD SA) .................................................................................................................................................................. 72.06 10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 09 23 00-0326 EA 2-Pole, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD 2P) .......................... 88.83 10.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 09 23 00-0327 EA Single Pole, Passive Infrared, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS) ........................... 88.83 10.04 
. 

 26 09 23 00-0328 EA 2-Pole, Passive Infrared, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS 2P) ........................... 106.02 10.04 
. 

 26 09 23 00-0329 EA Single Pole, Passive Infrared, Internally Powered, Wall Switch Mount Occupancy Sensor (Sensor Switch IPD) ................. 88.83 10.04 

XXXXXXX 
. 
 26 09 23 00-0330  Dual Technology, Wall Switch Mount Occupancy Sensors (Sensor Switch) 

(26 09 23 00-0320) 
Note: Includes passive infrared and microphonics detection 
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. 

. 
 26 09 23 00-0331 EA Single Pole, Low Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT LV) ......... 130.08 10.04 

. 
 26 09 23 00-0332 EA Nightlight, Line Voltage, Dual Technology, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT NL) .......... 102.58 10.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 09 23 00-0333 EA Single Pole, Line Voltage, Fully Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 
Switch WSD PDT) ............................................................................................................................................................. 100.52 10.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 09 23 00-0334 EA Single Pole, Line Voltage, Semi-Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 
Switch WSD PDT SA) ....................................................................................................................................................... 100.52 10.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 09 23 00-0335 EA 2-Pole, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT 2P) ................ 116.33 10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 09 23 00-0336 EA Single Pole, Dual Technology, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS PDT)................ 116.33 10.04 

. 
 26 09 23 00-0337 EA 2-Pole, Dual Technology, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS PDT 2P) .................. 124.58 10.04 

XXXXXXX 
. 
 26 09 23 00-0338  Wall Switch Mount Occupancy Sensor Accessories (Sensor Switch) (26 09 23 00-

0320) 
. 
. 

 26 09 23 00-0339 EA One Blank, 2-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS BPX) ................................... 10.52 2.51 
. 

 26 09 23 00-0340 EA One Switch, 2-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS SPX) ................................. 10.52 2.51 
. 

 26 09 23 00-0341 EA Two Blanks, 3-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS BPX 3) .............................. 18.77 2.51 
. 

 26 09 23 00-0342 EA Two Switches, 3-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS SPX 3) ........................... 18.77 2.51 

XXXXXXX 
. 
 26 09 23 00-0343  360 Degree View Occupancy Sensors (Sensor Switch) (26 09 23 00-0319) 
. 
. 
 26 09 23 00-0344  Passive Infrared, 360 Degree View Occupancy Sensors (Sensor Switch) (26 09 

23 00-0343) 
Note: One photocell or dimming option per occupancy sensor 

. 

. 
 26 09 23 00-0345 EA Low Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM 9) ..................................................................................................................................................................... 127.69 22.59 
. 

 26 09 23 00-0346 EA Low Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 
Switch RM 9) ..................................................................................................................................................................... 127.69 22.59 

. 
 26 09 23 00-0347 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB 9) ..................................................................................................................................................... 127.69 22.59 
. 

 26 09 23 00-0348 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMR 9) ......................................................................................................................................... 134.57 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0349 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch RMR 9) ......................................................................................................................................... 134.57 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0350 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB 9) ...................................................................................................................................... 112.57 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0351 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor 
(Sensor Switch CMR 9 2P) ................................................................................................................................................ 162.07 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0352 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor 
(Sensor Switch RMR 9 2P) ................................................................................................................................................ 162.07 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0353 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB 9 2P) ................................................................................................................................. 140.07 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0354 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch CM 10) ................................................................................................................................................................... 127.69 22.59 

. 
 26 09 23 00-0355 EA Low Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM 10) ................................................................................................................................................................... 127.69 22.59 
. 

 26 09 23 00-0356 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy Sensor 
(Sensor Switch CMB 10) ................................................................................................................................................... 127.69 22.59 

. 
 26 09 23 00-0357 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR 10) ....................................................................................................................................... 134.57 22.59 
. 

 26 09 23 00-0358 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy 
Sensor (Sensor Switch RMR 10) ....................................................................................................................................... 134.57 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0359 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB 10) .................................................................................................................................... 112.57 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0360 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 
(Sensor Switch CMR 10 2P) .............................................................................................................................................. 162.07 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0361 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor 
(Sensor Switch RMR 10 2P) .............................................................................................................................................. 162.07 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0362 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB 10 2P) ............................................................................................................................... 140.07 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

XXXXXXX 
. 
 26 09 23 00-0363  Dual Technology, 360 Degree View Occupancy Sensors (Sensor Switch) (26 

09 23 00-0343) 
Note: One photocell or dimming option per occupancy sensor. Includes passive infrared and microphonics 
detection 

. 

. 
 26 09 23 00-0364 EA Low Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM PDT 9) ............................................................................................................................................................. 155.19 22.59 
. 

 26 09 23 00-0365 EA Low Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 
Switch RM PDT 9) ............................................................................................................................................................. 155.19 22.59 
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. 
 26 09 23 00-0366 EA Low Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB PDT 9) ............................................................................................................................................. 155.19 22.59 
. 

 26 09 23 00-0367 EA Single Pole, Line Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMR PDT 9) ................................................................................................................................. 148.31 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0368 EA Single Pole, Line Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch RMR PDT 9) ................................................................................................................................. 148.31 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0369 EA Single Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB PDT 9) .............................................................................................................................. 126.31 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0370 EA 2-Pole, Line Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor 
(Sensor Switch CMR PDT 9 2P) ........................................................................................................................................ 175.81 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0371 EA 2-Pole, Line Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor 
(Sensor Switch RMR PDT 9 2P) ........................................................................................................................................ 175.81 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0372 EA 2-Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB PDT 9 2P) ......................................................................................................................... 153.81 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0373 EA Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch CM PDT 10) ........................................................................................................................................................... 155.19 22.59 

. 
 26 09 23 00-0374 EA Low Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM PDT 10) ........................................................................................................................................................... 155.19 22.59 
. 

 26 09 23 00-0375 EA Low Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy Sensor 
(Sensor Switch CMB PDT 10) ........................................................................................................................................... 155.19 22.59 

. 
 26 09 23 00-0376 EA Single Pole, Line Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR PDT 10) ............................................................................................................................... 148.31 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0377 EA Single Pole, Line Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch RMR PDT 10) ............................................................................................................................... 148.31 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0378 EA Single Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 10) ............................................................................................................................ 126.31 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0379 EA 2-Pole, Line Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMR PDT 10 2P) ...................................................................................................................................... 175.81 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0380 EA 2-Pole, Line Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch RMR PDT 10 2P) ...................................................................................................................................... 175.81 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0381 EA 2-Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 10 2P) ....................................................................................................................... 153.81 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

XXXXXXX 
. 
 26 09 23 00-0382  Wide View And Hallway Occupancy Sensors (Sensor Switch) (26 09 23 00-0319) 
. 
. 
 26 09 23 00-0383  Passive Infrared, Wide View And Hallway Occupancy Sensors (Sensor 

Switch) (26 09 23 00-0382) 
. 
. 

 26 09 23 00-0384 EA Low Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WV 16)................................. 127.69 22.59 
. 

 26 09 23 00-0385 EA Low Voltage, Passive Infrared, Wall Mount, Hallway Occupancy Sensor (Sensor Switch HW 13) ..................................... 141.44 22.59 
. 

 26 09 23 00-0386 EA Line Voltage, Passive Infrared, Wall Mount, Hallway Occupancy Sensor (Sensor Switch HWR 13) .................................. 168.94 22.59 
. 

 26 09 23 00-0387 EA Single Pole, Line Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 16) .......... 162.07 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0388 EA 2-Pole, Line Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 16 2P) ............ 189.57 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

XXXXXXX 
. 
 26 09 23 00-0389  Dual Technology, Wide View And Hallway Occupancy Sensors (Sensor 

Switch) (26 09 23 00-0382) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0390 EA Low Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WV PDT 16) ....................... 155.19 22.59 

. 
 26 09 23 00-0391 EA Single Pole, Line Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 

PDT 16) ............................................................................................................................................................................. 175.81 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0392 EA 2-Pole, Line Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR PDT 16 

2P) ..................................................................................................................................................................................... 203.31 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

XXXXXXX 
. 
 26 09 23 00-0393  High Bay Occupancy Sensors (Sensor Switch) (26 09 23 00-0319) 
. 
. 
 26 09 23 00-0394  Passive Infrared, High Bay Occupancy Sensors (Sensor Switch) (26 09 23 00-0393) 
. 
. 

 26 09 23 00-0395 EA Low Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor Switch CM 
6) ....................................................................................................................................................................................... 127.69 22.59 

. 
 26 09 23 00-0396 EA Low Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor Switch 

RM 6) ................................................................................................................................................................................. 127.69 22.59 
. 

 26 09 23 00-0397 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 
Switch CMB 6) ................................................................................................................................................................... 127.69 22.59 

. 
 26 09 23 00-0398 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6) ..................................................................................................................................................... 112.57 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
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. 
 26 09 23 00-0399 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch RMR 6) ..................................................................................................................................................... 112.57 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0400 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6) ................................................................................................................................................... 112.57 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0401 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 

Switch CMR 6 2P) ............................................................................................................................................................. 140.07 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0402 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 

Switch RMR 6 2P) ............................................................................................................................................................. 140.07 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0403 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6 2P) ............................................................................................................................................. 140.07 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0404 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6 208) .............................................................................................................................................. 122.19 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0405 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy 

Sensor (Sensor Switch RMR 6 208) .................................................................................................................................. 122.19 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0406 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy 

Sensor (Sensor Switch CMRB 6 208) ............................................................................................................................... 122.19 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0407 EA 480 Volt AC, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6 480) .............................................................................................................................................. 122.19 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0408 EA 480 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch RMR 6 480) .............................................................................................................................................. 122.19 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0409 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6 480) ............................................................................................................................................ 122.19 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0410 EA Low Voltage, Passive Infrared, Surface Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HM 50) ...................................................................................................................................................... 141.44 22.59 
. 

 26 09 23 00-0411 EA Low Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 
(Sensor Switch RM 50) ...................................................................................................................................................... 141.44 22.59 

. 
 26 09 23 00-0412 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch CMB 50) ................................................................................................................................................... 141.44 22.59 
. 

 26 09 23 00-0413 EA Single Pole, Line Voltage, Passive Infrared, Surface Mount, Bi-Directional Aisle Way View, High Bay Occupancy 
Sensor (Sensor Switch HMR 50) ....................................................................................................................................... 167.57 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0414 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch RMR 50) .................................................................................................................... 167.57 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0415 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch CMRB 50).................................................................................................................. 167.57 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0416 EA 2-Pole, Line Voltage, Recessed Mount, Passive Infrared, Bi-Directional Aisle Way View, High Bay Occupancy 
Sensor (Sensor Switch RMR 50 2P) ................................................................................................................................. 149.69 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0417 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay Occupancy 
Sensor (Sensor Switch CMRB 50 2P) ............................................................................................................................... 149.69 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0418 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch RMR 50 208) ............................................................................................................. 129.07 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0419 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch CMRB 50 208) ........................................................................................................... 129.07 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0420 EA 480 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch RMR 50 480) ............................................................................................................. 129.07 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0421 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch CMRB 50 480) ........................................................................................................... 129.07 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0422 EA Low Voltage, Passive Infrared, Surface Mount, End Of Aisle Way View, High Bay Occupancy Sensor (Sensor 
Switch HM 10) ................................................................................................................................................................... 141.44 22.59 

. 
 26 09 23 00-0423 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HMB 10) ................................................................................................................................................... 141.44 22.59 
. 

 26 09 23 00-0424 EA Single Pole, Line Voltage, Passive Infrared, Surface Mount, End Of Aisle Way View, High Bay Occupancy Sensor 
(Sensor Switch HMR 10) ................................................................................................................................................... 167.57 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0425 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy 
Sensor (Sensor Switch HMRB 10) .................................................................................................................................... 167.57 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0426 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy Sensor 
(Sensor Switch HMRB 10 2P) ........................................................................................................................................... 162.07 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0427 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy 
Sensor (Sensor Switch HMRB 10 480) ............................................................................................................................. 148.31 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0428 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch HMRB 10 208) ........................................................................................................... 148.31 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
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XXXXXXX 
. 
 26 09 23 00-0429  Occupancy Sensor Power Packs (Sensor Switch) (26 09 23 00-0318) 
. 
. 

 26 09 23 00-0430 EA Single Pole, 20 Amp, 120/277 Volt AC, Occupancy Sensor Power Pack With Relay Circuit Protection (Sensor 
Switch PP20) ....................................................................................................................................................................... 78.67 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 
. 

 26 09 23 00-0431 EA 2-Pole, 20 Amp, 120/277 Volt AC, Occupancy Sensor Power Pack With Relay Circuit Protection (Sensor Switch 
PP20 2P) ........................................................................................................................................................................... 106.17 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 
. 

 26 09 23 00-0432 EA Single Pole, 20 Amp, 120/277 Volt AC, Occupancy Sensor Power Pack Without Relay Circuit Protection (Sensor 
Switch MP20)....................................................................................................................................................................... 64.92 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 
. 

 26 09 23 00-0433 EA 2-Pole, 20 Amp, 120/277 Volt AC, Occupancy Sensor Slave Pack Without Relay Circuit Protection (Sensor 
Switch MSP20) .................................................................................................................................................................... 60.79 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 
. 

 26 09 23 00-0434 EA 20 Amp, 120/277 Volt AC, Occupancy Sensor Slave Pack (Sensor Switch SP20) .............................................................. 74.55 20.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

. 
 26 09 23 00-0435 EA 120/277 Volt AC, High Intensity Discharge (HID) Power Pack With 20 Minute Start To High Override (Sensor 

Switch PP20 SH) ............................................................................................................................................................... 108.92 20.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

. 
 26 09 23 00-0436 EA 120/277 Volt AC, 2-Pole, Power Pack With Alternating Relays (Sensor Switch PP 2PAR) ................................................ 108.92 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 
. 

 26 09 23 00-0437 EA 120/277 Volt AC, Power Pack With Momentary Contacts For Latching Contactors Or Relays (Sensor Switch PP 
2PM) .................................................................................................................................................................................. 108.92 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.05 

XXXXXXX 
. 
 26 09 23 00-0438  Occupancy Sensor Accessories (Sensor Switch) (26 09 23 00-0318) 
. 
. 
 26 09 23 00-0439  Remove And Reinstall Occupancy Sensors (26 09 23 00-0438) 
. 
. 

 26 09 23 00-0440 EA Remove And Reinstall Wall Switch Mounted Occupancy Sensor ......................................................................................... 30.13  
Note: Includes storing and cleaning. 

. 
 26 09 23 00-0441 EA Remove And Reinstall Surface Mounted Occupancy Sensor ............................................................................................... 67.78  

Note: Includes storing and cleaning. 

XXXXXXX 
. 
 26 09 23 00-0442  Daylighting Control (Sensor Switch) (26 09 23 00-0318) 
. 
. 

 26 09 23 00-0443 EA Low Voltage, Ceiling Mount, On-Off Switching Photocell (Sensor Switch CM PC) ............................................................. 113.94 22.59 
. 

 26 09 23 00-0444 EA Low Voltage, Recessed Mount, On-Off Switching Photocell (Sensor Switch RM PC) ........................................................ 113.94 22.59 
. 

 26 09 23 00-0445 EA Low Voltage, Fixture (Box) Mount, On-Off Switching Photocell (Sensor Switch CMB PC) ................................................. 113.94 22.59 
. 

 26 09 23 00-0446 EA Line Voltage, Ceiling Mount, On-Off Switching Photocell (Sensor Switch CMR PC) .......................................................... 113.94 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0447 EA Line Voltage, Recessed Mount, On-Off Switching Photocell (Sensor Switch RMR PC) ..................................................... 113.94 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0448 EA Line Voltage, Fixture (Box) Mount, On-Off Switching Photocell (Sensor Switch CMRB PC) .............................................. 113.94 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0449 EA Low Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch CM ADC) .......................................... 113.94 22.59 

. 
 26 09 23 00-0450 EA Low Voltage, Recessed Mount, Automatic Dimming Control Photocell (Sensor Switch RM ADC) ..................................... 113.94 22.59 

. 
 26 09 23 00-0451 EA Low Voltage, Fixture (Box) Mount, Automatic Dimming Control Photocell (Sensor Switch CMB ADC) .............................. 113.94 22.59 

. 
 26 09 23 00-0452 EA Line Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch CMR ADC) ....................................... 113.94 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0453 EA Line Voltage, Recessed Mount, Automatic Dimming Control Photocell (Sensor Switch RMR ADC) .................................. 113.94 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

. 
 26 09 23 00-0454 EA Line Voltage, Fixture (Box) Mount, Automatic Dimming Control Photocell (Sensor Switch CMRB ADC) ........................... 113.94 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0455 EA Low Voltage, Ceiling Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CM PC ADC) ............. 155.19 22.59 
. 

 26 09 23 00-0456 EA Low Voltage, Recessed Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch RM PC ADC) ........ 155.19 22.59 
. 

 26 09 23 00-0457 EA Low Voltage, Fixture (Box) Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMB PC 
ADC) .................................................................................................................................................................................. 155.19 22.59 

. 
 26 09 23 00-0458 EA Line Voltage, Ceiling Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMR PC ADC) .......... 155.19 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0459 EA Line Voltage, Recessed Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch RMR PC 
ADC) .................................................................................................................................................................................. 155.19 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 
. 

 26 09 23 00-0460 EA Line Voltage, Fixture (Box) Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMRB PC 
ADC) .................................................................................................................................................................................. 155.19 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.56 

XXXXXXX 
. 
 26 09 23 00-0461  Occupancy Sensors (Sensor Switch nLight®) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0462  Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0461) 

Note: Excludes boxes. 
. 
. 
 26 09 23 00-0463  Wall Switch Mount Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0462) 
. 
. 
 26 09 23 00-0464  Dual Technology, Wall Switch Mount Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0463) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0465 EA Low Voltage, Dual Technology, Wall Switch Mount Occupancy Sensor With Raise/Lower Dim Control (Sensor 

Switch nLight® nWSX PDT LV DX) ................................................................................................................................... 177.10 10.04 

XXXXXXX 
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. 
 26 09 23 00-0466  360 Degree View Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0462) 
. 
. 
 26 09 23 00-0467  Passive Infrared, 360 Degree View Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0466) 
Note: One photocell or dimming option per occupancy sensor 

. 

. 
 26 09 23 00-0468 EA Low Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch nLight® nCM 9) ...................................................................................................................................................... 217.73 22.59 
. 

 26 09 23 00-0469 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch nLight® nCM 10) .................................................................................................................................................... 217.73 22.59 

. 
 26 09 23 00-0470 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor With Auto 

Dimming Control Photocell (Sensor Switch nLight® nCM 10 ADC) .................................................................................. 217.73 22.59 

XXXXXXX 
. 
 26 09 23 00-0471  Dual Technology, 360 Degree View Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0466) 
Note: One photocell or dimming option per occupancy sensor. Includes passive infrared and microphonics 
detection 

. 

. 
 26 09 23 00-0472 EA Low Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch nLight® nCM PDT 9) .............................................................................................................................................. 252.24 22.59 
. 

 26 09 23 00-0473 EA Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch nLight® nCM PDT 10) ............................................................................................................................................ 252.24 22.59 

. 
 26 09 23 00-0474 EA 2-Channel, Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch nLight® nCM PDT 10 2P) ......................................................................................................................... 260.86 22.59 

XXXXXXX 
. 
 26 09 23 00-0475  Wide View And Hallway Occupancy Sensors (Sensor Switch nLight®) (26 09 23 

00-0462) 
. 
. 
 26 09 23 00-0476  Dual Technology, Wide View And Hallway Occupancy Sensors (Sensor 

Switch nLight®) (26 09 23 00-0475) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0477 EA Low Voltage, Dual Technology, Corner/Ceiling Mount, Wide View Occupancy Sensor (Sensor Switch nLight® 

nWV PDT 16) .................................................................................................................................................................... 252.24 22.59 

XXXXXXX 
. 
 26 09 23 00-0478  High Bay Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0462) 
. 
. 
 26 09 23 00-0479  Passive Infrared, High Bay Occupancy Sensors (Sensor Switch nLight®) (26 

09 23 00-0478) 
. 
. 

 26 09 23 00-0480 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 
Switch nLight® nCMB 6) ................................................................................................................................................... 217.73 22.59 

XXXXXXX 
. 
 26 09 23 00-0481  Occupancy Sensor Power Packs (Sensor Switch nLight®) (26 09 23 00-0461) 
. 
. 

 26 09 23 00-0482 EA 150mA At 15 Volt DC Output, 120-277 Volt AC Input, Standard Power Supply (Sensor Switch nLight® PS-150) ............... 83.30 20.08 
. 

 26 09 23 00-0483 EA 250mA At 15 Volt DC Output, 120-277 Volt AC Input, Standard Power Supply (Sensor Switch nLight® PS-250) ............. 100.57 20.08 
. 

 26 09 23 00-0484 EA 30mA/Port At 15 Volt DC Output, 120-277 Volt AC Input, Dimming Power Pack (Sensor Switch nLight® nEPP5 D 
KO) .................................................................................................................................................................................... 129.89 20.08 

. 
 26 09 23 00-0485 EA System Power Pack and Relay, Switching Module (Sensor Switch nLight® nPP 16) ........................................................ 129.89 20.08 

XXXXXXX 
. 
 26 09 23 00-0486  Occupancy Sensor Accessories (Sensor Switch nLight®) (26 09 23 00-0461) 
. 
. 

 26 09 23 00-0487 EA RS232 AV Integrator (Sensor Switch nLight® nIO X) ......................................................................................................... 260.86 22.59 
. 

 26 09 23 00-0488 EA 8 Port, Aggregation Bridge With Power Supply (Sensor Switch nLight® nBRG 8 KIT) ...................................................... 347.16 22.59 

XXXXXXX 
. 
 26 09 23 00-0489  Daylighting Controls (Sensor Switch nLight®) (26 09 23 00-0461) 
. 
. 

 26 09 23 00-0490 EA Low Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch nLight® nCM ADC) .......................... 183.23 22.59 

XXXXXXX 
. 
 26 09 23 00-0491  Controls (Sensor Switch nLight®) (26 09 23 00-0461) 
. 
. 

 26 09 23 00-0492 EA On/Off And Raise/Lower Control, Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® 
nPODM DX)....................................................................................................................................................................... 126.29 22.59 

. 
 26 09 23 00-0493 EA 1 Scene Controller (2 Buttons), Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® 

nPODM 1SB) ..................................................................................................................................................................... 174.61 22.59 
. 

 26 09 23 00-0494 EA On/Off Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® nPODM) ........................................... 381.65 22.59 
. 

 26 09 23 00-0495 EA 3-1/2" Screen, High Resolution Touch Screen Controller, WallPod® Station (Sensor Switch nLight® nPOD GFX) .......... 381.65 22.59 
. 

 26 09 23 00-0496 EA 3-1/2" Screen, Touch Screen Clock And Network Interface Controller, Gateway (Sensor Switch nLight® nGWY2) ....... 1,382.41 22.59 

XXXXXXX 
. 
 26 09 23 00-0497  Occupancy Sensors (Lutron) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0498  Wireless Occupancy Sensors (26 09 23 00-0497) 
. 
. 

 26 09 23 00-0499 EA Wireless, Passive Infrared, Ceiling Mount, 360 Degree View Occupancy/Vacancy Sensor (Lutron® LRF2-
OCR2B-P-WH) .................................................................................................................................................................. 102.92 22.59 

. 
 26 09 23 00-0500 EA Wireless, Passive Infrared, Hallway Wall Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OHLB-P-WH) .................. 102.92 22.59 

. 
 26 09 23 00-0501 EA Wireless, Passive Infrared, Hallway Wall Mount, Vacancy Sensor (Lutron® LRF2-VHLB-P-WH) ...................................... 102.92 22.59 

. 
 26 09 23 00-0502 EA Wireless, Passive Infrared, 90 Degree Corner Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OKLB-P-WH) .......... 102.92 22.59 

. 
 26 09 23 00-0503 EA Wireless, Passive Infrared, 90 Degree Corner Mount, Vacancy Sensor (Lutron® LRF2-VKLB-P-WH) .............................. 102.92 22.59 

. 
 26 09 23 00-0504 EA Wireless, Passive Infrared, 180 Degree Wall Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OWLB-P-WH) ........... 102.92 22.59 

. 
 26 09 23 00-0505 EA Wireless, Passive Infrared, 180 Degree Wall Mount, Vacancy Sensor (Lutron® LRF2-VWLB-P-WH) ............................... 102.92 22.59 
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. 
 26 09 23 00-0506 EA Wireless, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Lutron® 

FHB140NP24V) ................................................................................................................................................................... 75.61 22.59 
. 

 26 09 23 00-0507 EA Wireless, Dual Technology, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-500-WH) ........................................................................................................................................................... 146.43 22.59 

. 
 26 09 23 00-0508 EA Wireless, Dual Technology, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-500R-WH) .......................................................................................................................................... 154.86 22.59 
. 

 26 09 23 00-0509 EA Wireless, Dual Technology, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-1000-WH) ......................................................................................................................................................... 180.03 22.59 

. 
 26 09 23 00-0510 EA Wireless, Dual Technology, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-1000R-WH) ........................................................................................................................................ 193.93 22.59 
. 

 26 09 23 00-0511 EA Wireless, Dual Technology, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-2000-WH) ......................................................................................................................................................... 193.32 22.59 

. 
 26 09 23 00-0512 EA Wireless, Dual Technology, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-2000R-WH) ........................................................................................................................................ 205.05 22.59 
. 

 26 09 23 00-0513 EA Wireless, Passive Infrared, Ceiling Mount, 450 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 
LOS-CIR-450-WH)............................................................................................................................................................. 137.68 22.59 

. 
 26 09 23 00-0514 EA Wireless, Passive Infrared, Ceiling Mount, 1,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 

LOS-CIR-1500-WH) ........................................................................................................................................................... 123.27 22.59 
. 

 26 09 23 00-0515 EA Wireless, Ultrasonic, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® LOS-CUS-
500-WH) ............................................................................................................................................................................ 154.19 22.59 

. 
 26 09 23 00-0516 EA Wireless, Ultrasonic, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® LOS-

CUS-1000-WH).................................................................................................................................................................. 160.07 22.59 
. 

 26 09 23 00-0517 EA Wireless, Ultrasonic, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® LOS-
CUS-2000-WH).................................................................................................................................................................. 187.04 22.59 

. 
 26 09 23 00-0518 EA Wireless, Passive Infrared, 1,600 SF Coverage, 110 Degree Wall Mount, Occupancy Sensor (Lutron® LOS-WIR-

WH) ................................................................................................................................................................................... 157.54 22.59 

XXXXXXX 
. 
 26 09 23 00-0519  Nodes And Modules (26 09 23 00-0497) 
. 
. 

 26 09 23 00-0520 EA 0 Wired Inputs, Ceiling Mount, QS Sensor Module (Lutron® QSM2-XW-C ) ...................................................................... 140.27 22.59 
. 

 26 09 23 00-0521 EA 0 Wired Inputs, Junction Box Ceiling Mount, QS Sensor Module (Lutron® QSM2-XW-J) .................................................. 140.27 22.59 
. 

 26 09 23 00-0522 EA 4 Wired Inputs, Ceiling Mount, QS Sensor Module (Lutron® QSM2-4W-C ) ...................................................................... 178.30 22.59 
. 

 26 09 23 00-0523 EA 4 Wired Inputs, Junction Box Ceiling Mount, QS Sensor Module (Lutron® QSM2-4W-J) .................................................. 178.30 22.59 
. 

 26 09 23 00-0524 EA 120 Volt, Gang Box Mount, 3-Wire Fluorescent Power Module (Lutron® PHPM-3F-120-WH) ........................................... 238.24 25.10 
. 

 26 09 23 00-0525 EA 120 Volt, Gang Box Mount, Switching Power Module (Lutron® PHPM-SW-DV-WH) ......................................................... 252.34 25.10 
. 

 26 09 23 00-0526 EA 120 Volt, Gang Box Mount, Phase Adaptive Power Module (Lutron® PHPM-PA-120-WH) ............................................... 294.39 25.10 
. 

 26 09 23 00-0527 EA 120 Volt, Gang Box Mount, Phase Adaptive Power Module With 3-Wire Fluorescent Input (Lutron® PHPM-WBX-
120-WH) ............................................................................................................................................................................ 295.97 25.10 

. 
 26 09 23 00-0528 EA 120/277 Volt, Gang Box Mount, 3-Wire Fluorescent Power Module (Lutron® PHPM-3F-DV-WH) ..................................... 363.90 25.10 

. 
 26 09 23 00-0529 EA 120/277 Volt, Gang Box Mount, Phase Adaptive Power Module (Lutron® PHPM-PA-DV-WH) ......................................... 395.76 25.10 

. 
 26 09 23 00-0530 EA 120/277 Volt, Gang Box Mount, Phase Adaptive Power Module With 3-Wire Fluorescent Input (Lutron® PHPM-

WBX-DV-WH) .................................................................................................................................................................... 381.66 25.10 
. 

 26 09 23 00-0531 EA 1 Circuit, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-2) ............................................................. 882.57 40.17 
. 

 26 09 23 00-0532 EA 2 Circuits, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-4) ........................................................ 1,165.07 45.19 
. 

 26 09 23 00-0533 EA 3 Circuits, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-6) ........................................................ 1,452.43 50.21 

XXXXXXX 
. 
 26 09 23 00-0534  Other Accessories (26 09 23 00-0497) 
. 
. 

 26 09 23 00-0535 EA Pico® Wireless Control Wallplate Adapter (Lutron® PJ) ...................................................................................................... 30.86  
. 

 26 09 23 00-0536 EA Pico® Wireless Control (Lutron® PJ).................................................................................................................................... 44.36  
. 

 26 09 23 00-0537 EA 4-Scene Wireless Remote Control (Lutron® GRX-IT-WH) ................................................................................................... 78.57  
. 

 26 09 23 00-0538 EA 8-Scene Wireless Remote Control (Lutron® GRX-8IT-WH) ............................................................................................... 160.60  
. 

 26 09 23 00-0539 EA 4 Button, EcoSystem® Wall Control With Raise/Lower (Lutron® CC-4BRL) ...................................................................... 160.48 22.59 
. 

 26 09 23 00-0540 EA seeTouch® QS Wallstation (Lutron® QSWS2) ................................................................................................................... 232.53 22.59 
. 

 26 09 23 00-0541 EA seeTouch® QS Wallstation With Infrared Receiver (Lutron® QSWS2) .............................................................................. 261.35 22.59 
. 

 26 09 23 00-0542 EA 120/277 Volt, Energi Savr Node™ With Softswitch®, Fixture Controller (Lutron® QSN-4S16-S)....................................... 367.25 25.10 
. 

 26 09 23 00-0543 EA 120/277 Volt, Energi Savr Node™ For 0-10 V Models, Fixture Controller (Lutron® QSN-4T16-S) .................................... 482.54 25.10 
. 

 26 09 23 00-0544 EA Control Interface (Lutron® QSE-CI-NWK-E) ....................................................................................................................... 585.61 22.59 
. 

 26 09 23 00-0545 EA 1 EcoSystem® Digital Link, Energi Savr Node™, Digital Fixture Controller (Lutron® QSN-1ECO-S) ................................ 590.15 22.59 
. 

 26 09 23 00-0546 EA 2 EcoSystem® Digital Links, Energi Savr Node™, Digital Fixture Controller (Lutron® QSN-2ECO-S) .............................. 784.78 22.59 
. 

 26 09 23 00-0547 MLF 5 Conductor, Non-Plenum, Low Voltage Grafik Eye Cable (Lutron® GRX-CBL-346S) ................................................... 1,693.70 701.97 
. 

 26 09 23 00-0548 MLF 5 Conductor, Plenum Rated, Low Voltage Grafik Eye Cable (Lutron® GRX-PCBL-346S) .............................................. 2,151.55 701.97 

XXXXXXX 
. 
 26 09 23 00-0549  Fixture Mounted Occupancy Sensors (Leviton) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 

 26 09 23 00-0550 EA 120-347 Volt, Passive Infrared, Fixture Mount, 360 Degree View, High Bay Occupancy Sensor (Leviton® 
OSFHU-ITW) ..................................................................................................................................................................... 104.34 22.59 

. 
 26 09 23 00-0551 EA 480 Volt, Passive Infrared, Fixture Mount, 360 Degree View, High Bay Occupancy Sensor (Leviton® OSFHU-

I4W) ................................................................................................................................................................................... 113.24 22.59 
. 

 26 09 23 00-0552 EA 120-347 Volt, Passive Infrared, Fixture Mount, 360 Degree View, Cold Storage Occupancy Sensor (Leviton® 
OSFHU-CTW).................................................................................................................................................................... 109.58 22.59 

. 
 26 09 23 00-0553 EA 480 Volt, Passive Infrared, Fixture Mount, 360 Degree View, Cold Storage Occupancy Sensor (Leviton® OSFHU-

C4W) ................................................................................................................................................................................. 120.14 22.59 

XXXXXXX 
. 
 26 09 23 00-0554  Wireless Enabled Communication Devices For Streetlights (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0555  Wireless Enabled Communication Devices For Streetlights (Roam®) (26 09 23 00-

0554) 
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. 

. 
 26 09 23 00-0556  Wireless Enabled Communication Nodes For Streetlights (Roam®) (26 09 23 00-

0555) 
Note: 2.4GHz wireless enabled communication node for wireless remote on/off, group scheduling, photocontrol 
and diagnostics. 

. 

. 
 26 09 23 00-0557 EA 120/244/277 Voltage, Wireless Enabled Communication Node For Streetlights (Roam® REN127 NM1) .......................... 182.68  

. 
 26 09 23 00-0558 EA 480 Voltage, Wireless Enabled Communication Node For Streetlights (Roam® REN480 NM1) ........................................ 251.69  

XXXXXXX 
. 
 26 09 23 00-0559  Wireless Enabled Communication Devices For Streetlights (Roam®) (26 09 23 00-

0555) 
. 
. 

 26 09 23 00-0560 EA Retrofit Receptacle Kit (Roam® DUR103) ............................................................................................................................ 39.47  
Note: For adapting light fixtures for use with a NEMA locking type photocontrol. 

. 
 26 09 23 00-0561 EA Wireless Enabled Backbone And Data Backhaul Device, Gateway (Roam® REG127) .................................................. 7,011.31 54.77 

XXXXXXX 
. 
 26 09 23 00-0562  Consoles (26 09 23) 
. 
. 

 26 09 23 00-0563 EA 20" X 24" Oil Tight Console, Counter Mounted ................................................................................................................... 410.81 125.35 

XXXXXXX 
. 
 26 09 23 00-0564  Emergency Lighting Controls (26 09 23) 
. 
. 
 26 09 23 00-0565  Emergency Lighting Control Units (Watt Stopper ELCU) (26 09 23 00-0564) 

Note: The ELCU monitors a single circuit and can be wired either as a control device, so that emergency lighting 
follows the control of normal lighting, or as a bypass device to shunt emergency power around a control device 
when normal power fails. Includes integral push-to-test button and LED indicator for emergency and normal 
power. 

. 

. 
 26 09 23 00-0566 EA DIN Rail Mount, Emergency Lighting Control/Bypass Shunt Unit (Watt Stopper ELCU-100) ............................................. 153.11 25.10 

. 
 26 09 23 00-0567 EA 1/2" Knockout Mount, Emergency Lighting Control/Bypass Shunt Unit (Watt Stopper ELCU-200) .................................... 149.96 25.10 

XXXXXXX 
. 
 26 09 23 00-0568  Emergency Shunt Relays (Lighting Control & Design GR 2001™) (26 09 23 00-0564) 

Note: Normally-closed, electrically-held relay to be wired in parallel with a wall switch. Manually controlled 
emergency lighting will be automatically shunted on during a power outage. Includes two-gang NEMA 1 junction 
box, voltage-separating barrier and plaster ring separating normal and emergency power. Excludes wall plate 
and switch. 

. 

. 
 26 09 23 00-0569 EA 1 Emergency Shunt Relay And NEMA 1 Enclosure (Lighting Control & Design GR 2001™) ............................................. 226.17 35.14 

. 
 26 09 23 00-0570 EA 2 Emergency Shunt Relays And NEMA 1 Enclosure (Lighting Control & Design GR 2001™) ........................................... 302.94 40.17 

. 
 26 09 23 00-0571 EA 2 Emergency Shunt Relays And NEMA 1 Enclosure (Lighting Control & Design GR 2001™ Dual) ................................... 402.11 45.19 

Note: Controls normal and emergency lighting from single-pole wall switch. 

XXXXXXX 
. 
 26 10  Medium-Voltage Electrical Distribution (26) 
. 
. 
 26 11  Substations (26 10) 
. 
. 
 26 11 13  Primary Unit Substations (26 11) 
. 
. 
 26 11 13 00-0001  "Switchyard" Substation Primary Incoming Section (26 11 13) 
. 
. 
 26 11 13 00-0002  Outdoor Oil Circuit Breakers "Switchyard" (26 11 13 00-0001) 

Note: Type SP 14.4 thru 69 KV 1200 amp. Frame mounted. Standard equipment 
. 
. 

 26 11 13 00-0003 EA  14.4 KV, 500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amp, "Switchyard" Substation................................... 33,671.99 1,721.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,050.67 

. 
 26 11 13 00-0004 EA  23.0 KV, 750 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amp, "Switchyard" Substation................................... 41,335.75 2,177.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,313.33 
. 

 26 11 13 00-0005 EA  34.5 KV, 1,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amp, "Switchyard" Substation................................ 46,615.46 2,177.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,313.33 

. 
 26 11 13 00-0006 EA  46 KV, 2,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amp, "Switchyard" Substation................................... 53,469.58 2,177.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,400.89 
. 

 26 11 13 00-0007 EA  69 KV, 3,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amp, "Switchyard" Substation................................... 60,694.65 2,683.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,616.41 

XXXXXXX 
. 
 26 11 13 00-0008  Accessories For Outdoor Oil Circuit Breakers (26 11 13 00-0001) 
. 
. 

 26 11 13 00-0009 EA  Reclosure Relay, Adjustable, 3 Shot, #179 ..................................................................................................................... 1,022.45 183.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.57 

. 
 26 11 13 00-0010 EA  Overcurrent Relay, 1 Phase, #51/51N ................................................................................................................................ 370.93 132.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  72.41 
. 

 26 11 13 00-0011 EA  Directional Overcurrent Relay, Three-Phase, Device No. 67 .............................................................................................. 533.21 132.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.23 

. 
 26 11 13 00-0012 EA  Voltage Relay, Under Or Over- Voltage, Device No. 27 Or 59, Three-Phase ..................................................................... 423.01 132.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  72.41 
. 

 26 11 13 00-0013 EA  Differential Relay Package, Complete, Device No. 87 ..................................................................................................... 1,582.93 449.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  271.25 

XXXXXXX 
. 
 26 11 13 00-0014  "Switchyard", Substation Transformer Section (26 11 13) 

Note: Standard NEMA design two winding three phase, 60 Hz. oil filled load tap changer 10% Range 
. 
. 
 26 11 13 00-0015  14.4 KV Nominal Primary (26 11 13 00-0014) 
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. 
 26 11 13 00-0016 EA  1,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled.................................................... 19,935.98 1,721.58 

    For 50 Hz Operation, Add  1,972.05 
    For Forced Air Cooling, Add  1,972.05 
    For External Control Panel, Add  493.01 
    For Internally Mounted Current Transformers And Linear Couplers, Add  164.34 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  821.69 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  2,054.22 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  2,465.06 

. 
 26 11 13 00-0017 EA  2,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled.................................................... 22,930.80 2,157.03 

    For 50 Hz Operation, Add  2,226.36 
    For Forced Air Cooling, Add  2,226.36 
    For External Control Panel, Add  556.59 
    For Internally Mounted Current Transformers And Linear Couplers, Add  185.53 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  927.65 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  2,319.13 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  2,782.95 

. 
 26 11 13 00-0018 EA  5,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled.................................................... 35,095.57 3,038.07 

    For 50 Hz Operation, Add  3,464.33 
    For Forced Air Cooling, Add  3,464.33 
    For External Control Panel, Add  866.08 
    For Internally Mounted Current Transformers And Linear Couplers, Add  288.69 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,443.47 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  3,608.68 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  4,330.41 

. 
 26 11 13 00-0019 EA  7,500 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled.................................................... 50,319.73 3,592.93 

    For 50 Hz Operation, Add  5,108.43 
    For Forced Air Cooling, Add  5,108.43 
    For External Control Panel, Add  1,277.11 
    For Internally Mounted Current Transformers And Linear Couplers, Add  425.70 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,128.51 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  5,321.29 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  6,385.54 

. 
 26 11 13 00-0020 EA  10,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled.................................................. 62,043.41 4,649.67 

    For 50 Hz Operation, Add  6,282.79 
    For Forced Air Cooling, Add  6,282.79 
    For External Control Panel, Add  1,570.70 
    For Internally Mounted Current Transformers And Linear Couplers, Add  523.57 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,617.83 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  6,544.57 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  7,853.49 

XXXXXXX 
. 
 26 11 13 00-0021  23 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0022 EA  1,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled....................................................... 22,455.33 2,329.18 
    For 50 Hz Operation, Add  2,169.31 
    For External Control Panel, Add  542.33 
    For Internally Mounted Current Transformers And Linear Couplers, Add  180.78 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  903.88 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  2,259.69 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  2,711.63 
    For Forced Air Cooling, Add  1,446.20 

. 
 26 11 13 00-0023 EA  2,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled....................................................... 25,742.54 2,329.18 

    For 50 Hz Operation, Add  2,454.74 
    For External Control Panel, Add  613.68 
    For Internally Mounted Current Transformers And Linear Couplers, Add  204.56 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,022.81 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  2,557.02 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  3,068.42 
    For Forced Air Cooling, Add  1,636.49 

. 
 26 11 13 00-0024 EA  5,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled....................................................... 40,767.00 3,443.15 

    For 50 Hz Operation, Add  4,051.51 
    For External Control Panel, Add  1,012.88 
    For Internally Mounted Current Transformers And Linear Couplers, Add  337.63 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,688.13 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  4,220.32 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  5,064.38 
    For Forced Air Cooling, Add  2,701.00 

. 
 26 11 13 00-0025 EA  7,500 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled....................................................... 54,703.70 4,649.67 

    For 50 Hz Operation, Add  5,402.03 
    For External Control Panel, Add  1,350.51 
    For Internally Mounted Current Transformers And Linear Couplers, Add  450.17 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,250.84 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  5,627.11 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  6,752.53 
    For Forced Air Cooling, Add  3,601.35 

. 
 26 11 13 00-0026 EA  10,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled..................................................... 66,936.57 4,649.67 

    For 50 Hz Operation, Add  6,869.97 
    For External Control Panel, Add  1,717.49 
    For Internally Mounted Current Transformers And Linear Couplers, Add  572.50 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,862.49 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  7,156.22 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  8,587.46 
    For Forced Air Cooling, Add  4,579.98 

XXXXXXX 
. 
 26 11 13 00-0027  34.5 KV Nominal Primary (26 11 13 00-0014) 
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. 
 26 11 13 00-0028 EA  1,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 28,121.15 2,784.90 

    For 50 Hz Operation, Add  2,740.17 
    For External Control Panel, Add  685.04 
    For Internally Mounted Current Transformers And Linear Couplers, Add  228.35 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,141.74 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  2,854.35 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  3,425.22 
    For Forced Air Cooling, Add  1,826.78 

. 
 26 11 13 00-0029 EA  2,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 33,959.68 4,354.57 

    For 50 Hz Operation, Add  3,311.04 
    For External Control Panel, Add  827.76 
    For Internally Mounted Current Transformers And Linear Couplers, Add  275.92 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,379.60 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  3,449.00 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  4,138.80 
    For Forced Air Cooling, Add  2,207.36 

. 
 26 11 13 00-0030 EA  5,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 46,922.19 4,354.57 

    For 50 Hz Operation, Add  4,580.00 
    For External Control Panel, Add  1,145.00 
    For Internally Mounted Current Transformers And Linear Couplers, Add  381.67 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,908.33 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  4,770.83 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  5,725.00 
    For Forced Air Cooling, Add  3,053.33 

. 
 26 11 13 00-0031 EA  7,500 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 59,596.81 4,544.00 

    For 50 Hz Operation, Add  5,989.20 
    For External Control Panel, Add  1,497.30 
    For Internally Mounted Current Transformers And Linear Couplers, Add  499.10 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,495.50 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  6,238.75 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  7,486.50 
    For Forced Air Cooling, Add  3,992.80 

. 
 26 11 13 00-0032 EA  10,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ............................................... 101,454.32 5,812.09 

    For 50 Hz Operation, Add  10,686.62 
    For External Control Panel, Add  2,671.66 
    For Internally Mounted Current Transformers And Linear Couplers, Add  890.55 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,452.76 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  11,131.90 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  13,358.28 
    For Forced Air Cooling, Add  7,124.42 

XXXXXXX 
. 
 26 11 13 00-0033  46 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0034 EA  1,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ...................................................... 42,490.90 3,240.61 
    For 50 Hz Operation, Add  4,334.79 
    For External Control Panel, Add  1,083.70 
    For Internally Mounted Current Transformers And Linear Couplers, Add  361.23 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,806.16 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  4,515.40 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  5,418.48 
    For Forced Air Cooling, Add  2,889.86 

. 
 26 11 13 00-0035 EA  2,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ...................................................... 47,957.90 3,240.61 

    For 50 Hz Operation, Add  4,914.41 
    For External Control Panel, Add  1,228.60 
    For Internally Mounted Current Transformers And Linear Couplers, Add  409.53 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,047.67 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  5,119.18 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  6,143.02 
    For Forced Air Cooling, Add  3,276.28 

. 
 26 11 13 00-0036 EA  5,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ...................................................... 66,088.65 4,354.57 

    For 50 Hz Operation, Add  6,879.97 
    For External Control Panel, Add  1,719.99 
    For Internally Mounted Current Transformers And Linear Couplers, Add  573.33 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,866.66 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  7,166.64 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  8,599.97 
    For Forced Air Cooling, Add  4,586.65 

. 
 26 11 13 00-0037 EA  7,500 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ...................................................... 81,291.56 5,812.09 

    For 50 Hz Operation, Add  8,267.09 
    For External Control Panel, Add  2,066.77 
    For Internally Mounted Current Transformers And Linear Couplers, Add  688.92 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,444.62 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  8,611.56 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  10,333.87 
    For Forced Air Cooling, Add  5,511.40 

. 
 26 11 13 00-0038 EA  10,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................. 113,717.50 5,812.09 

    For 50 Hz Operation, Add  12,158.21 
    For External Control Panel, Add  3,039.55 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,013.18 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  5,065.92 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  12,664.80 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  15,197.76 
    For Forced Air Cooling, Add  8,105.47 

XXXXXXX 
. 
 26 11 13 00-0039  69 KV Nominal Primary (26 11 13 00-0014) 
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. 
 26 11 13 00-0040 EA  1,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled....................................................... 60,378.49 3,443.15 

    For 50 Hz Operation, Add  6,404.88 
    For External Control Panel, Add  1,601.22 
    For Internally Mounted Current Transformers And Linear Couplers, Add  533.74 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,668.70 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  6,671.76 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  8,006.11 
    For Forced Air Cooling, Add  4,269.92 

. 
 26 11 13 00-0041 EA  2,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled....................................................... 69,605.47 4,354.57 

    For 50 Hz Operation, Add  7,301.99 
    For External Control Panel, Add  1,825.50 
    For Internally Mounted Current Transformers And Linear Couplers, Add  608.50 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,042.50 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  7,606.24 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  9,127.49 
    For Forced Air Cooling, Add  4,867.99 

. 
 26 11 13 00-0042 EA  5,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled....................................................... 94,465.78 4,354.57 

    For 50 Hz Operation, Add  10,285.23 
    For External Control Panel, Add  2,571.31 
    For Internally Mounted Current Transformers And Linear Couplers, Add  857.10 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,285.51 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  10,713.78 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  12,856.53 
    For Forced Air Cooling, Add  6,856.82 

. 
 26 11 13 00-0043 EA  7,500 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled..................................................... 101,098.52 5,812.09 

    For 50 Hz Operation, Add  10,643.93 
    For External Control Panel, Add  2,660.98 
    For Internally Mounted Current Transformers And Linear Couplers, Add  886.99 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,434.97 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  11,087.43 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  13,304.91 
    For Forced Air Cooling, Add  7,095.95 

. 
 26 11 13 00-0044 EA  10,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled................................................... 131,041.63 5,812.09 

    For 50 Hz Operation, Add  14,237.10 
    For External Control Panel, Add  3,559.28 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,186.43 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  5,932.13 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  14,830.31 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  17,796.38 
    For Forced Air Cooling, Add  9,491.40 

XXXXXXX 
. 
 26 11 13 00-0045  Circuit Breakers Fluarc SF6 13.8 KV (26 11 13) 
. 
. 

 26 11 13 00-0046 EA  1,200 Amp, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ........................................ 35,307.78 828.61 
. 

 26 11 13 00-0047 EA  1,200 Amp, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ........................................ 38,702.85 828.61 
. 

 26 11 13 00-0048 EA  1,200 Amp, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ..................................... 44,130.92 1,029.26 
. 

 26 11 13 00-0049 EA  2,000 Amp, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ........................................ 41,480.52 1,237.64 
. 

 26 11 13 00-0050 EA  2,000 Amp, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ........................................ 46,609.48 1,237.64 
. 

 26 11 13 00-0051 EA  2,000 Amp, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ..................................... 53,194.60 1,437.86 
. 

 26 11 13 00-0052 EA  3,000 Amp, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ........................................ 54,962.80 1,642.75 
. 

 26 11 13 00-0053 EA  3,000 Amp, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ........................................ 61,348.65 1,642.75 
. 

 26 11 13 00-0054 EA  3,000 Amp, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ..................................... 64,397.39 1,844.83 

XXXXXXX 
. 
 26 11 16  Secondary Unit Substations (26 11) 
. 
. 
 26 11 16 00-0001  Substation Primary Incoming Section (26 11 16) 
. 
. 
 26 11 16 00-0002  Manual Transferring Fused Load Break Switches (26 11 16 00-0001) 

Note: 15 KV 600 Amp 3 pole 2 position floor mounted. Type, metal compartment includes weatherproofing, fuses, 
transformer throat, pothead terminations thru 500 MCM, with surge protection. Manual transferring of one line to 
an alternate incoming line. 

. 

. 
 26 11 16 00-0003 EA  112.5 Thru 1,500 KVA Transformers Load Switch, 600 Amp, 3 Pole, 2 Position ........................................................... 21,507.10 1,216.78 

. 
 26 11 16 00-0004 EA  2,000 And 2,500 KVA Transformers Load Switch, 600 Amp, 3 Pole, 2 Position ............................................................ 24,696.12 1,216.78 

XXXXXXX 
. 
 26 11 16 00-0005  Automatic Transferring Fused Load Break Switches (26 11 16 00-0001) 

Note: Items are equipped with 3 pole - 2 position selector switch for automatic transferring one line to an alternate 
incoming line. 

. 

. 
 26 11 16 00-0006 EA  112.5 Thru 1,500 KVA Transformers Load Switch, 600 Amp, 3 Pole, 2 Position Selector Switch ................................. 30,293.69 1,216.78 

. 
 26 11 16 00-0007 EA  2,000 And 2,500 KVA Transformers Load Switch, 600 Amp, 3 Pole, 2 Position Selector Switch .................................. 32,369.13 1,216.78 

XXXXXXX 
. 
 26 11 16 00-0008  Accessories For Substation Fused Load Break Switches (26 11 16 00-0001) 
. 
. 

 26 11 16 00-0009 EA  Primary Lightning Arrestors Accessories, Secondary Distribution Section ...................................................................... 5,127.58  
. 

 26 11 16 00-0010 EA  Key Interlock Accessories, Secondary Distribution Section ................................................................................................ 499.10  

XXXXXXX 
. 
 26 11 16 00-0011  Oil Filled Substation Transformers (26 11 16) 

Note: 112-1/2 KVA thru 2500 KVA standard NEMA design 3 phase cover mounted manual tap changer, liquid 
level gauge with alarm contacts, thermometer with alarm contacts, pressure vacuum gauge, automatic control for 
auxiliary cooling equipment. Weatherproof. 

. 

. 
 26 11 16 00-0012  Substation, Primary 13.8 KV Secondary 480Y/277 V Or 480 V 60 HZ (26 11 16 00-

0011) 
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. 

. 
 26 11 16 00-0013 EA  75 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .............................. 9,895.33 708.89 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  593.43 
    For Control Power Transformer On Fans And Auxiliary, Add  254.33 
    For Internal Mounted Current Transformer And Linear Coupler, Add  84.78 

. 
 26 11 16 00-0014 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 14,181.41 759.51 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  886.37 
    For Control Power Transformer On Fans And Auxiliary, Add  379.87 
    For Internal Mounted Current Transformer And Linear Coupler, Add  126.62 

. 
 26 11 16 00-0015 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 15,971.62 810.15 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,004.59 
    For Control Power Transformer On Fans And Auxiliary, Add  430.54 
    For Internal Mounted Current Transformer And Linear Coupler, Add  143.51 

. 
 26 11 16 00-0016 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 18,632.99 860.78 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,183.80 
    For Control Power Transformer On Fans And Auxiliary, Add  507.34 
    For Internal Mounted Current Transformer And Linear Coupler, Add  169.11 

. 
 26 11 16 00-0017 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 20,512.67 911.42 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,308.29 
    For Control Power Transformer On Fans And Auxiliary, Add  560.69 
    For Internal Mounted Current Transformer And Linear Coupler, Add  186.90 

. 
 26 11 16 00-0018 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 21,653.51 962.05 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,381.06 
    For Control Power Transformer On Fans And Auxiliary, Add  591.88 
    For Internal Mounted Current Transformer And Linear Coupler, Add  197.29 

. 
 26 11 16 00-0019 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 25,036.46 2,177.29 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,610.77 
    For Control Power Transformer On Fans And Auxiliary, Add  690.33 
    For Internal Mounted Current Transformer And Linear Coupler, Add  230.11 

. 
 26 11 16 00-0020 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 26,744.68 1,139.28 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,712.63 
    For Control Power Transformer On Fans And Auxiliary, Add  733.98 
    For Internal Mounted Current Transformer And Linear Coupler, Add  244.66 

. 
 26 11 16 00-0021 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 29,816.13 1,215.23 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,917.00 
    For Control Power Transformer On Fans And Auxiliary, Add  821.57 
    For Internal Mounted Current Transformer And Linear Coupler, Add  273.86 

. 
 26 11 16 00-0022 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 34,443.51 1,316.50 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,226.74 
    For Control Power Transformer On Fans And Auxiliary, Add  954.32 
    For Internal Mounted Current Transformer And Linear Coupler, Add  318.11 

. 
 26 11 16 00-0023 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 37,791.63 1,417.77 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,446.93 
    For Control Power Transformer On Fans And Auxiliary, Add  1,048.68 
    For Internal Mounted Current Transformer And Linear Coupler, Add  349.56 

XXXXXXX 
. 
 26 11 16 00-0024  Substation, Primary 13.8 KV Secondary 208Y/120 V 60 HZ (26 11 16 00-0011) 
. 
. 

 26 11 16 00-0025 EA  75 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .............................. 9,472.40 708.89 
    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  563.82 
    For Control Power Transformer On Fans And Auxiliary, Add  241.64 
    For Internal Mounted Current Transformer And Linear Coupler, Add  80.55 

. 
 26 11 16 00-0026 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 14,044.26 759.51 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  876.77 
    For Control Power Transformer On Fans And Auxiliary, Add  375.76 
    For Internal Mounted Current Transformer And Linear Coupler, Add  125.25 

. 
 26 11 16 00-0027 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 15,962.26 810.15 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,003.94 
    For Control Power Transformer On Fans And Auxiliary, Add  430.26 
    For Internal Mounted Current Transformer And Linear Coupler, Add  143.42 

. 
 26 11 16 00-0028 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 18,649.09 860.78 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,184.93 
    For Control Power Transformer On Fans And Auxiliary, Add  507.83 
    For Internal Mounted Current Transformer And Linear Coupler, Add  169.28 

. 
 26 11 16 00-0029 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 22,156.09 911.42 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,423.33 
    For Control Power Transformer On Fans And Auxiliary, Add  610.00 
    For Internal Mounted Current Transformer And Linear Coupler, Add  203.33 

. 
 26 11 16 00-0030 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 23,699.87 962.05 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,524.30 
    For Control Power Transformer On Fans And Auxiliary, Add  653.27 
    For Internal Mounted Current Transformer And Linear Coupler, Add  217.76 

. 
 26 11 16 00-0031 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 25,981.39 1,012.69 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,676.92 
    For Control Power Transformer On Fans And Auxiliary, Add  718.68 
    For Internal Mounted Current Transformer And Linear Coupler, Add  239.56 

. 
 26 11 16 00-0032 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 28,372.41 1,139.28 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,826.57 
    For Control Power Transformer On Fans And Auxiliary, Add  782.82 
    For Internal Mounted Current Transformer And Linear Coupler, Add  260.94 

. 
 26 11 16 00-0033 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 31,921.03 1,215.23 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,064.34 
    For Control Power Transformer On Fans And Auxiliary, Add  884.72 
    For Internal Mounted Current Transformer And Linear Coupler, Add  294.91 

XXXXXXX 
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. 
 26 11 16 00-0034  Accessories For Oil Filled Substation Transformers (26 11 16 00-0011) 
. 
. 

 26 11 16 00-0035 EA  Sudden Pressure Relay ................................................................................................................................................... 2,569.52  
. 

 26 11 16 00-0036 EA  Throats Or Flanges (HV Or LV) ....................................................................................................................................... 5,101.36  
. 

 26 11 16 00-0037 EA  Lightning Arrestors (3 - 1 Pole) ........................................................................................................................................ 3,359.05  
. 

 26 11 16 00-0038 EA  Single Feeder Switch With Fuses 3 Pole, 2 Position, Open-Close Close) Fuse Type - CLE (80E To 125 X) ................ 18,641.04  
. 

 26 11 16 00-0039 EA Oil Fuse Cutout, 15 KV, 200 Amp, Free Standing Air Filled Terminal Compartment, 15 KV - 200 Amp Cutout ............ 17,440.55  

XXXXXXX 
. 
 26 11 16 00-0040  Reinforced Concrete Curb With 6" Slab (26 11 16 00-0011) 

Note: For transformer liquid containment area. 
. 
. 

 26 11 16 00-0041 EA  112.5 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ......................................................... 3,320.36 1,004.75 
. 

 26 11 16 00-0042 EA  150 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................ 3,320.36 1,004.75 
. 

 26 11 16 00-0043 EA  225 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................ 3,320.36 1,004.75 
. 

 26 11 16 00-0044 EA  300 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................ 3,320.36 1,004.75 
. 

 26 11 16 00-0045 EA  500 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................ 3,320.36 1,004.75 
. 

 26 11 16 00-0046 EA  750 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................ 3,320.36 1,004.75 
. 

 26 11 16 00-0047 EA  1,000 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ......................................................... 3,320.36 1,004.75 
. 

 26 11 16 00-0048 EA  1,500 KVA, Reinforced Curb With 6" Slab, Transformer Liquid ....................................................................................... 3,862.89 1,158.50 

XXXXXXX 
. 
 26 11 16 00-0049  Dry Type Substation Transformer (26 11 16) 

Note: Standard NEMA design 3 phase - 150 C rise - 60 Hz self-cooled, ventilated. 
. 
. 
 26 11 16 00-0050  Primary 4.16 Or 4.8 KV Secondary 208 Y/120 Or 240 V (26 11 16 00-0049) 

Note: Primary 4.160 or 4.8 KV (delta or wye). 
. 
. 

 26 11 16 00-0051 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 16,923.00 810.15 
    For Gas Filled Transformers, Add  9,181.61 
    For Single Phase Transformers, Deduct  -382.57 
    For Dry Type Unit, Add  3,528.62 

. 
 26 11 16 00-0052 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 17,024.27 860.78 

    For Gas Filled Transformers, Add  9,181.61 
    For Single Phase Transformers, Deduct  -382.57 
    For Dry Type Unit, Add  3,538.75 

. 
 26 11 16 00-0053 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 17,527.41 1,012.69 

    For Gas Filled Transformers, Add  9,301.21 
    For Single Phase Transformers, Deduct  -387.55 
    For Dry Type Unit, Add  3,612.98 

. 
 26 11 16 00-0054 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 19,341.83 1,113.96 

    For Gas Filled Transformers, Add  10,268.34 
    For Single Phase Transformers, Deduct  -427.85 
    For Dry Type Unit, Add  3,987.85 

. 
 26 11 16 00-0055 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 21,548.68 1,316.50 

    For Gas Filled Transformers, Add  11,349.41 
    For Single Phase Transformers, Deduct  -472.89 
    For Dry Type Unit, Add  4,424.75 

. 
 26 11 16 00-0056 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 24,959.37 1,519.04 

    For Gas Filled Transformers, Add  13,152.78 
    For Single Phase Transformers, Deduct  -548.03 
    For Dry Type Unit, Add  5,126.49 

. 
 26 11 16 00-0057 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 29,038.74 1,822.85 

    For Gas Filled Transformers, Add  15,235.83 
    For Single Phase Transformers, Deduct  -634.83 
    For Dry Type Unit, Add  5,951.04 

. 
 26 11 16 00-0058 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 34,193.13 2,025.39 

    For Gas Filled Transformers, Add  18,085.42 
    For Single Phase Transformers, Deduct  -753.56 
    For Dry Type Unit, Add  7,036.40 

. 
 26 11 16 00-0059 EA  2,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 43,804.87 2,126.66 

    For Gas Filled Transformers, Add  23,730.94 
    For Single Phase Transformers, Deduct  -988.79 
    For Dry Type Unit, Add  9,126.68 

XXXXXXX 
. 
 26 11 16 00-0060  Primary 4.16 Or 4.8 KV Secondary 480 Y/277 Or 480 V (26 11 16 00-0049) 

Note: Primary 4.16 or 4.8 KV (delta or wye). 
. 
. 

 26 11 16 00-0061 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 16,379.95 810.15 
    For Gas Filled Transformers, Add  8,855.78 
    For Single Phase Transformers, Deduct  -368.99 
    For Dry Type Unit, Add  3,409.15 

. 
 26 11 16 00-0062 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 17,024.27 860.78 

    For Gas Filled Transformers, Add  9,181.61 
    For Single Phase Transformers, Deduct  -382.57 
    For Dry Type Unit, Add  3,538.75 

. 
 26 11 16 00-0063 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 17,527.41 1,012.69 

    For Gas Filled Transformers, Add  9,301.21 
    For Single Phase Transformers, Deduct  -387.55 
    For Dry Type Unit, Add  3,612.98 

. 
 26 11 16 00-0064 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 19,341.83 1,113.96 

    For Gas Filled Transformers, Add  10,268.34 
    For Single Phase Transformers, Deduct  -427.85 
    For Dry Type Unit, Add  3,987.85 
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. 
 26 11 16 00-0065 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 21,548.68 1,316.50 

    For Gas Filled Transformers, Add  11,349.41 
    For Single Phase Transformers, Deduct  -472.89 
    For Dry Type Unit, Add  4,424.75 

. 
 26 11 16 00-0066 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer .................. 24,959.37 1,519.04 

    For Gas Filled Transformers, Add  13,152.78 
    For Single Phase Transformers, Deduct  -548.03 
    For Dry Type Unit, Add  5,126.49 

. 
 26 11 16 00-0067 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 29,038.74 1,822.85 

    For Gas Filled Transformers, Add  15,235.83 
    For Single Phase Transformers, Deduct  -634.83 
    For Dry Type Unit, Add  5,951.04 

. 
 26 11 16 00-0068 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 34,193.13 2,025.39 

    For Gas Filled Transformers, Add  18,085.42 
    For Single Phase Transformers, Deduct  -753.56 
    For Dry Type Unit, Add  7,036.40 

. 
 26 11 16 00-0069 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 43,804.87 2,126.66 

    For Gas Filled Transformers, Add  23,730.94 
    For Single Phase Transformers, Deduct  -988.79 
    For Dry Type Unit, Add  9,126.68 

. 
 26 11 16 00-0070 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 47,971.98 2,227.93 

    For Gas Filled Transformers, Add  26,109.68 
    For Single Phase Transformers, Deduct  -1,087.90 
    For Dry Type Unit, Add  10,019.13 

. 
 26 11 16 00-0071 EA  3,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 53,380.57 2,329.18 

    For Gas Filled Transformers, Add  29,233.31 
    For Single Phase Transformers, Deduct  -1,218.05 
    For Dry Type Unit, Add  11,184.72 

. 
 26 11 16 00-0072 EA  3,750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ............... 61,267.42 2,430.45 

    For Gas Filled Transformers, Add  33,843.90 
    For Single Phase Transformers, Deduct  -1,410.16 
    For Dry Type Unit, Add  12,895.52 

XXXXXXX 
. 
 26 11 16 00-0073  Primary 13.8 KV (Delta Or Wye) Secondary 208 Y/120 V Or 240 V (26 11 16 00-0049) 
. 
. 

 26 11 16 00-0074 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer .......................... 18,249.31 911.42 
    For Gas Filled Transformers, Add  9,855.88 
    For Single Phase Transformers, Deduct  -410.66 
    For Dry Type Unit, Add  3,796.11 

. 
 26 11 16 00-0075 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 18,890.49 962.05 

    For Gas Filled Transformers, Add  10,179.82 
    For Single Phase Transformers, Deduct  -424.16 
    For Dry Type Unit, Add  3,925.01 

. 
 26 11 16 00-0076 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 20,300.80 1,113.96 

    For Gas Filled Transformers, Add  10,843.72 
    For Single Phase Transformers, Deduct  -451.82 
    For Dry Type Unit, Add  4,198.82 

. 
 26 11 16 00-0077 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 21,476.41 1,215.23 

    For Gas Filled Transformers, Add  11,427.58 
    For Single Phase Transformers, Deduct  -476.15 
    For Dry Type Unit, Add  4,433.16 

. 
 26 11 16 00-0078 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 24,524.54 1,417.77 

    For Gas Filled Transformers, Add  13,013.41 
    For Single Phase Transformers, Deduct  -542.23 
    For Dry Type Unit, Add  5,055.14 

. 
 26 11 16 00-0079 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer ............................. 27,232.09 1,620.31 

    For Gas Filled Transformers, Add  14,394.89 
    For Single Phase Transformers, Deduct  -599.79 
    For Dry Type Unit, Add  5,602.19 

. 
 26 11 16 00-0080 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer .......................... 31,834.09 1,924.12 

    For Gas Filled Transformers, Add  16,791.52 
    For Single Phase Transformers, Deduct  -699.65 
    For Dry Type Unit, Add  6,541.71 

. 
 26 11 16 00-0081 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer .......................... 38,352.40 2,126.66 

    For Gas Filled Transformers, Add  20,459.46 
    For Single Phase Transformers, Deduct  -852.48 
    For Dry Type Unit, Add  7,927.13 

. 
 26 11 16 00-0082 EA  2,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer .......................... 45,981.85 2,227.93 

    For Gas Filled Transformers, Add  24,915.61 
    For Single Phase Transformers, Deduct  -1,038.15 
    For Dry Type Unit, Add  9,581.31 

XXXXXXX 
. 
 26 11 16 00-0083  Primary 13.8 KV (Delta Or Wye) Secondary 480 Y/277 V Or 480 V (26 11 16 00-0049) 
. 
. 

 26 11 16 00-0084 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 18,249.31 911.42 
    For Gas Filled Transformers, Add  9,855.88 
    For Single Phase Transformers, Deduct  -410.66 
    For Dry Type Unit, Add  3,796.11 

. 
 26 11 16 00-0085 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer ............................. 18,890.49 962.05 

    For Gas Filled Transformers, Add  10,179.82 
    For Single Phase Transformers, Deduct  -424.16 
    For Dry Type Unit, Add  3,925.01 
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. 
 26 11 16 00-0086 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer ............................. 20,300.80 1,113.96 

    For Gas Filled Transformers, Add  10,843.72 
    For Single Phase Transformers, Deduct  -451.82 
    For Dry Type Unit, Add  4,198.82 

. 
 26 11 16 00-0087 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer ............................. 21,476.41 1,215.23 

    For Gas Filled Transformers, Add  11,427.58 
    For Single Phase Transformers, Deduct  -476.15 
    For Dry Type Unit, Add  4,433.16 

. 
 26 11 16 00-0088 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer ............................. 24,524.54 1,417.77 

    For Gas Filled Transformers, Add  13,013.41 
    For Single Phase Transformers, Deduct  -542.23 
    For Dry Type Unit, Add  5,055.14 

. 
 26 11 16 00-0089 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer ............................. 24,093.07 1,620.31 

    For Gas Filled Transformers, Add  12,511.48 
    For Single Phase Transformers, Deduct  -521.31 
    For Dry Type Unit, Add  4,911.60 

. 
 26 11 16 00-0090 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 25,385.34 1,924.12 

    For Gas Filled Transformers, Add  12,922.27 
    For Single Phase Transformers, Deduct  -538.43 
    For Dry Type Unit, Add  5,122.99 

. 
 26 11 16 00-0091 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 30,963.98 2,126.66 

    For Gas Filled Transformers, Add  16,026.41 
    For Single Phase Transformers, Deduct  -667.77 
    For Dry Type Unit, Add  6,301.68 

. 
 26 11 16 00-0092 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 36,405.47 2,227.93 

    For Gas Filled Transformers, Add  19,169.78 
    For Single Phase Transformers, Deduct  -798.74 
    For Dry Type Unit, Add  7,474.50 

. 
 26 11 16 00-0093 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 40,524.51 2,329.18 

    For Gas Filled Transformers, Add  21,519.68 
    For Single Phase Transformers, Deduct  -896.65 
    For Dry Type Unit, Add  8,356.39 

. 
 26 11 16 00-0094 EA  3,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 47,252.13 2,430.45 

    For Gas Filled Transformers, Add  25,434.73 
    For Single Phase Transformers, Deduct  -1,059.78 
    For Dry Type Unit, Add  9,812.16 

. 
 26 11 16 00-0095 EA  3,750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer .......................... 57,467.54 2,531.72 

    For Gas Filled Transformers, Add  31,442.45 
    For Single Phase Transformers, Deduct  -1,310.10 
    For Dry Type Unit, Add  12,035.24 

XXXXXXX 
. 
 26 11 16 00-0096  Substation Secondary Distribution Section (26 11 16) 

Note: Low voltage drawout switchgear 277/480 volt, 3 phase 4 wire. 
. 
. 
 26 11 16 00-0097  Switchgear Compartment Complete With Air Circuit Breaker (26 11 16 00-0096) 

Note: With solid state long - time and instantaneous trips. 
. 
. 

 26 11 16 00-0098 EA  800 Amp, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-206 ................................................................ 9,032.15 863.66 
. 

 26 11 16 00-0099 EA  1,600 Amp, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-416 ........................................................... 14,482.38 1,305.78 
. 

 26 11 16 00-0100 EA  2,000 Amp, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-420 ........................................................... 19,626.06 1,603.95 
. 

 26 11 16 00-0101 EA  3,200 Amp, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-632 ........................................................... 32,073.01 1,860.99 
. 

 26 11 16 00-0102 EA  4,000 Amp, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-840 ........................................................... 41,074.66 2,118.03 

XXXXXXX 
. 
 26 11 16 00-0103  Switchgear Compartment Without Circuit Breaker (26 11 16 00-0096) 
. 
. 

 26 11 16 00-0104 EA  800 Amp, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................................... 4,007.72 262.18 
. 

 26 11 16 00-0105 EA  1,600 Amp, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................................ 4,630.66 262.18 
. 

 26 11 16 00-0106 EA  2,000 Amp, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................................ 6,056.54 385.56 
. 

 26 11 16 00-0107 EA  3,200 Amp, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................................ 8,569.76 385.56 
. 

 26 11 16 00-0108 EA  4,000 Amp, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .............................. 14,222.11 565.50 

XXXXXXX 
. 
 26 11 16 00-0109  Switchgear Compartment, Blank, Use As Filler Or Metering (26 11 16 00-0096) 

Note: No provisions for future breaker. 
. 
. 

 26 11 16 00-0110 EA  600 Thru 2,000 Amp, Blank Section Filler, Secondary Distribution Section ..................................................................... 2,336.77 293.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  167.56 

. 
 26 11 16 00-0111 EA  3,000 Amp, Blank Section Filler, Secondary Distribution Section .................................................................................... 2,906.32 293.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  196.70 
. 

 26 11 16 00-0112 EA  4,000 Amp, Blank Section Filler, Secondary Distribution Section .................................................................................... 3,828.82 452.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  282.75 

XXXXXXX 
. 
 26 11 16 00-0113  Accessories For Substation Secondary Distribution (26 11 16 00-0096) 
. 
. 

 26 11 16 00-0114 EA  Short Time Delay Accessories, Secondary Distribution Section ...................................................................................... 1,222.39  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 11 16 00-0115 EA  Key Interlock Accessories, Secondary Distribution Section ................................................................................................ 972.84  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 11 16 00-0116 EA  Ammeter And Switch Complete Accessories, Secondary Distribution Section ................................................................ 2,870.40 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 11 16 00-0117 EA  Voltmeter And Switch Complete Accessories, Secondary Distribution Section ............................................................... 2,870.40 91.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 11 16 00-0118 EA  Wattmeter - Complete Accessories, Secondary Distribution Section ............................................................................... 3,765.04 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
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. 
 26 11 16 00-0119 EA Watt-hour Meter - Complete Accessories, Secondary Distribution Section ..................................................................... 4,848.01 91.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 11 16 00-0120 EA  Circuit Breaker Lifting Device Accessories, Secondary Distribution Section ................................................................... 2,169.27 104.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.68 

. 
 26 11 16 00-0121 EA  Weatherproofing, Per Vertical Section Accessories, Secondary Distribution Section ...................................................... 7,919.84 1,547.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  928.53 
. 

 26 11 16 00-0122 EA  Current Transformer, Single Section 5 To 800 Single Secondary 5 To 800 .................................................................... 1,354.23 91.67 
. 

 26 11 16 00-0123 EA  Potential Transformers Each With Fuses Accessories, Secondary Distribution Section ................................................. 1,573.44 91.67 
. 

 26 11 16 00-0124 EA  Shunt Trip And Auxiliary Switch Accessories, Secondary Distribution Section ................................................................... 837.20 45.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.50 

. 
 26 11 16 00-0125 EA  3 Current Limiting Fuses 15 KV Accessories, Secondary Distribution Section ................................................................ 6,064.40 91.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 11 16 00-0126 EA  3 Phase Surge Capacitors 15 KV Accessories, Secondary Distribution Section ................................................................ 799.53 45.84 

XXXXXXX 
. 
 26 12  Medium-Voltage Transformers (26 10) 
. 
. 
 26 12 13  Liquid-Filled, Medium-Voltage Transformers (26 12) 
. 
. 
 26 12 13 00-0001  Removal And Relocation Of Transformers (26 12 13) 
. 
. 

 26 12 13 00-0002 EA Remove And Relocate Oil Filled Transformer, Up To 37.5 KVA ...................................................................................... 1,024.91  
. 

 26 12 13 00-0003 EA Remove And Relocate Oil Filled Transformers, >37.5 To 100 KVA ................................................................................ 1,886.12  

XXXXXXX 
. 
 26 12 13 00-0004  Single Phase Oil Filled Distribution Transformers (26 12 13) 

Note: Self-protected type, CSP, external secondary breaker handle, external tap changer. 
. 
. 
 26 12 13 00-0005  Primary 4.16/4.8 KV Ground Y Secondary 120/240 Volt, 4-2.5 Percent 

Taps FCBN, Class A, 95 KV BIL. Rated To 5 KVA (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0006 EA  10 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 1,525.55 413.47 
. 

 26 12 13 00-0007 EA  15 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 1,863.37 516.84 
. 

 26 12 13 00-0008 EA  25 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 2,196.08 620.21 
. 

 26 12 13 00-0009 EA  37.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase .............. 2,801.10 775.26 
. 

 26 12 13 00-0010 EA  50 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 3,339.95 930.31 
. 

 26 12 13 00-0011 EA  75 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 4,305.92 1,085.37 
. 

 26 12 13 00-0012 EA  100 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ............... 5,113.72 1,292.10 

XXXXXXX 
. 
 26 12 13 00-0013  Primary 4.16/4.8 KV Ground Y Secondary 120/240 Volt, 2-2.5 Percent 

Taps FCAN And FCBN. Rated To 5 KVA (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0014 EA  10 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,525.55 413.47 
. 

 26 12 13 00-0015 EA  15 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,882.56 516.84 
. 

 26 12 13 00-0016 EA  25 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,196.08 620.21 
. 

 26 12 13 00-0017 EA  37.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase .............. 2,801.10 775.26 
. 

 26 12 13 00-0018 EA  50 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 3,339.95 930.31 
. 

 26 12 13 00-0019 EA  75 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 4,108.74 1,085.37 
. 

 26 12 13 00-0020 EA  100 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 5,013.59 1,292.10 

XXXXXXX 
. 
 26 12 13 00-0021  Primary 13.8/14.4 KV Ground Y Secondary 120/240V 2-2.5 Percent Taps 

FCBN And FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0022 EA  10 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 1,503.17 413.47 
. 

 26 12 13 00-0023 EA  15 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 1,802.62 516.84 
. 

 26 12 13 00-0024 EA  25 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,136.00 620.21 
. 

 26 12 13 00-0025 EA  37.5 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt,  2 Taps, Oil Filled, 1 Phase ........... 2,787.24 775.26 
. 

 26 12 13 00-0026 EA  50 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 3,281.41 930.31 
. 

 26 12 13 00-0027 EA  75 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 4,145.71 1,085.37 
. 

 26 12 13 00-0028 EA  100 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............. 5,022.83 1,292.10 

XXXXXXX 
. 
 26 12 13 00-0029  Primary 13.8/14.4 KV Ground Y Secondary 240/480 Volt, 2-2.5 Percent 

Taps FCBN And FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0030 EA  10 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 1,607.09 413.47 
. 

 26 12 13 00-0031 EA  15 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 1,909.73 516.84 
. 

 26 12 13 00-0032 EA  25 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,416.61 620.21 
. 

 26 12 13 00-0033 EA  37.5 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............ 3,037.03 775.26 
. 

 26 12 13 00-0034 EA  50 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 3,561.43 930.31 
. 

 26 12 13 00-0035 EA  75 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 4,559.84 1,085.37 
. 

 26 12 13 00-0036 EA  100 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............. 5,691.38 1,292.10 

XXXXXXX 
. 
 26 12 13 00-0037  Transformer Platforms (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0038 EA  Transformer Platforms, 75 - 167 KVA .............................................................................................................................. 3,915.65 698.26 

XXXXXXX 
. 
 26 12 13 00-0039  Primary 24.9 KV, Ground Y Secondary 240/480 Volt, 2-2.5 Percent Tops 

FCBN Auto FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0040 EA  10 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 2,528.79 826.95 
. 

 26 12 13 00-0041 EA  15 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 2,823.15 930.31 
. 

 26 12 13 00-0042 EA  25 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 3,244.55 1,033.68 
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. 
 26 12 13 00-0043 EA  37.5 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ...................... 4,379.60 1,447.16 

. 
 26 12 13 00-0044 EA  50 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 5,007.41 1,653.90 

. 
 26 12 13 00-0045 EA  75 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 6,526.88 2,067.37 

. 
 26 12 13 00-0046 EA  100 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ....................... 7,663.71 2,274.10 

. 
 26 12 13 00-0047 EA  167 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ....................... 9,971.25 2,894.32 

. 
 26 12 13 00-0048 EA  250 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 11,894.20 3,307.79 

. 
 26 12 13 00-0049 EA  333 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 14,504.17 4,134.74 

. 
 26 12 13 00-0050 EA  500 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 18,431.77 5,168.42 

XXXXXXX 
. 
 26 12 13 00-0051  Primary 4.8 KV Ground Y Secondary 120/240V 4-2.5 Percent Taps FCBN, 

Class A, 95 KV BIL (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0052 EA  10 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 1,525.55 506.30 
. 

 26 12 13 00-0053 EA  15 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 1,863.37 632.82 
. 

 26 12 13 00-0054 EA  25 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 2,195.66 758.62 
. 

 26 12 13 00-0055 EA  37.5 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................ 2,802.09 950.68 
. 

 26 12 13 00-0056 EA  50 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 3,338.99 1,138.81 
. 

 26 12 13 00-0057 EA  75 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 4,304.62 1,326.32 
. 

 26 12 13 00-0058 EA  100 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ......................... 5,113.72 1,582.16 

XXXXXXX 
. 
 26 12 13 00-0059  Primary 4.8 KV Ground Y Secondary 120/240V 2-2.5 Percent Taps FCAN 

And FCBN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0060 EA  10 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 1,525.55 506.30 
. 

 26 12 13 00-0061 EA  15 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 1,882.56 632.82 
. 

 26 12 13 00-0062 EA  25 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 2,195.66 758.62 
. 

 26 12 13 00-0063 EA  37.5 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................ 2,802.09 950.68 
. 

 26 12 13 00-0064 EA  50 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 3,338.99 1,138.81 
. 

 26 12 13 00-0065 EA  75 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 4,107.44 1,326.32 
. 

 26 12 13 00-0066 EA  100 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 5,013.59 1,582.16 

XXXXXXX 
. 
 26 12 13 00-0067  Primary 7.2 To 14.4 KV Ground Y (26 12 13 00-0004) 
. 
. 
 26 12 13 00-0068  Primary 7.2 To 14.4 KV Ground Y Secondary 120 / 240 V 2-2.5 Percent 

Taps FCBN And FCAN (26 12 13 00-0067) 
. 
. 

 26 12 13 00-0069 EA  10 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,357.41 413.47 
. 

 26 12 13 00-0070 EA  15 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,657.15 516.84 
. 

 26 12 13 00-0071 EA  25 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,951.13 620.21 
. 

 26 12 13 00-0072 EA  37.5 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase .............. 2,497.39 775.26 
. 

 26 12 13 00-0073 EA  50 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 3,059.08 930.31 
. 

 26 12 13 00-0074 EA  75 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 4,201.03 1,085.37 
. 

 26 12 13 00-0075 EA  100 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 4,909.50 1,292.10 

XXXXXXX 
. 
 26 12 13 00-0076  Primary 7.2 To 14.4 KV Ground Y Secondary 240 / 480 V 2-2.5 Pct Taps 

FCBN And FCAN (26 12 13 00-0067) 
. 
. 

 26 12 13 00-0077 EA  10 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,306.54 413.47 
. 

 26 12 13 00-0078 EA  15 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,593.20 516.84 
. 

 26 12 13 00-0079 EA  25 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,922.06 620.21 
. 

 26 12 13 00-0080 EA  37.5 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase .............. 2,439.26 775.26 
. 

 26 12 13 00-0081 EA  50 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,979.15 930.31 
. 

 26 12 13 00-0082 EA  75 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 3,910.37 1,085.37 
. 

 26 12 13 00-0083 EA  100 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 4,618.84 1,292.10 

XXXXXXX 
. 
 26 12 13 00-0084  3 Phase Oil Filled Distribution Transformers (26 12 13) 
. 
. 
 26 12 13 00-0085  Primary 4.16/4.8 KV Ground Y Secondary 120/240 V (26 12 13 00-0084) 

Note: 4-2.5 Percent taps FCBN, Class A, 95 KV BIL. 
. 
. 

 26 12 13 00-0086 EA  112.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............ 7,109.12 2,274.10 
. 

 26 12 13 00-0087 EA  150 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............... 9,079.61 2,894.32 
. 

 26 12 13 00-0088 EA  225 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 10,617.67 3,101.05 
. 

 26 12 13 00-0089 EA  300 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 13,545.15 3,876.31 
. 

 26 12 13 00-0090 EA  500 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 19,120.79 5,168.42 
. 

 26 12 13 00-0091 EA  750 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 25,515.81 5,943.68 

XXXXXXX 
. 
 26 12 16  Dry-Type, Medium-Voltage Transformers (26 12) 
. 
. 
 26 12 16 00-0001  Removal and Relocation of Transformers (26 12 16) 
. 
. 

 26 12 16 00-0002 EA Remove And Relocate "Dry Type" Transformer Up To 37.5 KVA ....................................................................................... 420.27  
. 

 26 12 16 00-0003 EA Remove And Relocate "Dry Type" Transformer, >37.5 To 112.5 KVA ............................................................................ 1,867.85  

XXXXXXX 
. 
 26 12 19  Pad-Mounted, Liquid-Filled, Medium-Voltage Transformers (26 12) 
. 
. 
 26 12 19 00-0001  Single Phase Pad Mounted Distribution Transformers (26 12 19) 

Note: Designed for residential and multi-family buildings. UL listed. 
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. 

. 
 26 12 19 00-0002  Mini Pak - Single Phase KVA 25 Thru 167 - 95 KV BIL.- Oil Filled (26 12 19 00-0001) 

Note: Self actuating pressure relief device, taps, 4-1/2 % below or 2-1/2 % above and below. Designed for loop 
feed grounded wye distribution system. 

. 

. 
 26 12 19 00-0003  Primary, 4.16/4.8 KV Ground Y Or Delta (26 12 19 00-0002) 

Note: 2.4 To 24.94 KV ground Y / 14.4 KV secondary - 240/120 Volt, 480/240 Volt, 277 V. Rated to 5 KVA. 
. 
. 

 26 12 19 00-0004 EA  25 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 2,732.94 506.35 

. 
 26 12 19 00-0005 EA  37.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 

480/240 Volt, 277 Volt .................................................................................................................................................... 3,074.60 506.35 
. 

 26 12 19 00-0006 EA  50 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 3,660.40 693.69 

. 
 26 12 19 00-0007 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 4,411.93 693.69 
. 

 26 12 19 00-0008 EA  100 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 4,979.96 911.42 

. 
 26 12 19 00-0009 EA  167 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 6,419.98 911.42 

XXXXXXX 
. 
 26 12 19 00-0010  Factory Modifications Material Cost Only (26 12 19 00-0002) 
. 
. 

 26 12 19 00-0011 EA  Loadbreaker Current Limiting Fuse Factory Modifications .................................................................................................. 433.22  
. 

 26 12 19 00-0012 EA  Loadbreaker Oil Switch, 2 Position Factory Modifications .................................................................................................. 455.20  
. 

 26 12 19 00-0013 EA  Loadbreaker Inserts, Factory Modifications ........................................................................................................................ 500.72  

XXXXXXX 
. 
 26 12 19 00-0014  Distribution - Single Phase Multiple Building Transformer (26 12 19 00-0001) 

Note: KVA 25 to 250, KVA BIL-95, 125, 150 standard features. Oil filled, self-actuating pressure relief device, 
lighting arrester mounted. Pad HV/LV barrier, etc. with taps 4-1/2 % below or 2-1/2 % above and below. 

. 

. 
 26 12 19 00-0015  Primary, 4.16/4.8 KVA Ground Y Or Delta (26 12 19 00-0014) 

Note: 2.4 To 34.5 KV ground Y / 19.9 KV secondary - 240/120 V, 120/240 V, 240/480 V, 480/240 V, 277V. Rated 
to 5 KVA. 

. 

. 
 26 12 19 00-0016 EA  25 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 3,268.72 506.35 
. 

 26 12 19 00-0017 EA  37.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 
480/240 Volt, 277 Volt .................................................................................................................................................... 3,760.19 506.35 

. 
 26 12 19 00-0018 EA  50 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 4,123.45 693.69 
. 

 26 12 19 00-0019 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 5,013.10 693.69 

. 
 26 12 19 00-0020 EA  100 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 5,604.69 911.42 
. 

 26 12 19 00-0021 EA  167 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 6,790.42 911.42 

. 
 26 12 19 00-0022 EA  250 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt ................................................................................................................................................................ 10,373.17 1,265.86 

XXXXXXX 
. 
 26 12 19 00-0023  Factory Modifications Material Cost Only (26 12 19 00-0014) 
. 
. 

 26 12 19 00-0024 EA  Loadbreaker Current Limiting Fuse Factory Modifications .................................................................................................. 577.63  
. 

 26 12 19 00-0025 EA Lightning Arrestors, Factory Modifications .......................................................................................................................... 146.36  
. 

 26 12 19 00-0026 EA  Loadbreaker Oil Switch, 2 Position Factory Modifications .................................................................................................. 455.20  
. 

 26 12 19 00-0027 EA  Loop Feed Air Switch, Factory Modifications ...................................................................................................................... 740.87  
. 

 26 12 19 00-0028 EA  Loadbreaker Inserts (Two), Factory Modifications .............................................................................................................. 197.78  
. 

 26 12 19 00-0029 EA  Bay-O-Net Fuse 25 Thru 167 KVA Factory Modifications ................................................................................................... 171.09  

XXXXXXX 
. 
 26 12 19 00-0030  Primary, 12.47 KV Ground Y Or Delta (26 12 19 00-0014) 

Note: 7.2 To 34.5 KV ground Y / 19.9 KV secondary - 240/120 V, 120/240 V, 240/480 V, 480/240 V, 277V. Rated 
to 5 KVA. 

. 

. 
 26 12 19 00-0031 EA  25 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt .......................................................................................................................................................................... 3,481.61 506.35 
. 

 26 12 19 00-0032 EA  37.5 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 3,830.78 506.35 

. 
 26 12 19 00-0033 EA  50 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt .......................................................................................................................................................................... 4,095.60 693.69 
. 

 26 12 19 00-0034 EA  75 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 
277 Volt .......................................................................................................................................................................... 4,842.35 693.69 

. 
 26 12 19 00-0035 EA  100 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt .......................................................................................................................................................................... 5,958.21 911.42 
. 

 26 12 19 00-0036 EA  167 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 
277 Volt .......................................................................................................................................................................... 7,413.05 911.52 

. 
 26 12 19 00-0037 EA  250 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt .......................................................................................................................................................................... 9,378.95 1,265.86 

XXXXXXX 
. 
 26 12 19 00-0038  Oil Filled Distribution Transformer Single Phase Cluster Mounted (26 12 19 00-0001) 

Note: Conventional type. 
. 
. 
 26 12 19 00-0039  13.8/14.4 KV Ground Y Or Delta Primary 120/240V (26 12 19 00-0038) 

Note: 2.5 Taps FCBN and FCAN. 
. 
. 

 26 12 19 00-0040 EA  10 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................ 2,385.67 347.65 
. 

 26 12 19 00-0041 EA  37.5 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ..................... 3,039.86 488.88 
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. 
 26 12 19 00-0042 EA  50 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................ 4,582.91 782.21 

. 
 26 12 19 00-0043 EA  100 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 7,732.20 782.21 

. 
 26 12 19 00-0044 EA  167 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 10,513.34 1,281.96 

. 
 26 12 19 00-0045 EA  250 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 13,716.65 1,281.96 

XXXXXXX 
. 
 26 12 19 00-0046  Oil Filled Distribution Transformer Single Phase (26 12 19 00-0001) 
. 
. 
 26 12 19 00-0047  7.2 KV Primary, 120/240 V Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0048 EA  10 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,328.99 369.38 
. 

 26 12 19 00-0049 EA  15 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,550.30 369.38 
. 

 26 12 19 00-0050 EA  25 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,972.75 521.47 
. 

 26 12 19 00-0051 EA  37.5 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 3,894.42 521.47 
. 

 26 12 19 00-0052 EA  50 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,493.45 706.16 
. 

 26 12 19 00-0053 EA  100 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................. 7,587.44 1,086.41 
. 

 26 12 19 00-0054 EA  167 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 10,399.98 1,086.41 
. 

 26 12 19 00-0055 EA  250 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 13,541.66 1,358.01 

XXXXXXX 
. 
 26 12 19 00-0056  7.2 KV Primary, 240/480 V Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0057 EA  10 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,328.99 369.38 
. 

 26 12 19 00-0058 EA  15 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,550.35 369.38 
. 

 26 12 19 00-0059 EA  25 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,972.75 521.47 
. 

 26 12 19 00-0060 EA  37.5 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 3,894.42 521.47 
. 

 26 12 19 00-0061 EA  50 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,493.45 706.16 
. 

 26 12 19 00-0062 EA  75 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 6,742.44 956.04 
. 

 26 12 19 00-0063 EA  100 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................. 7,587.44 956.04 
. 

 26 12 19 00-0064 EA  167 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 10,399.98 1,205.92 
. 

 26 12 19 00-0065 EA  250 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 13,541.66 1,358.01 

XXXXXXX 
. 
 26 12 19 00-0066  2.4 KV Primary, 277 V Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0067 EA  10 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 2,506.86 369.38 
. 

 26 12 19 00-0068 EA  15 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 2,744.14 369.38 
. 

 26 12 19 00-0069 EA  25 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 3,202.58 521.47 
. 

 26 12 19 00-0070 EA  37.5 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................ 4,188.01 521.47 
. 

 26 12 19 00-0071 EA  50 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 4,829.41 706.16 
. 

 26 12 19 00-0072 EA  75 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 7,122.36 956.04 
. 

 26 12 19 00-0073 EA  100 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ......................................... 8,209.03 956.04 
. 

 26 12 19 00-0074 EA  167 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ....................................... 11,272.44 1,205.92 
. 

 26 12 19 00-0075 EA  250 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ....................................... 14,724.39 1,358.01 

XXXXXXX 
. 
 26 12 19 00-0076  2.4 KV Primary, 120/240 V Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0077 EA  10 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,328.99 369.38 
. 

 26 12 19 00-0078 EA  15 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,550.30 369.38 
. 

 26 12 19 00-0079 EA  25 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,972.75 709.53 
. 

 26 12 19 00-0080 EA  37.5 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 3,894.42 956.04 
. 

 26 12 19 00-0081 EA  50 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,493.45 706.16 
. 

 26 12 19 00-0082 EA  75 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 6,591.79 956.04 
. 

 26 12 19 00-0083 EA  100 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................. 7,586.27 956.04 

XXXXXXX 
. 
 26 12 19 00-0084  2.4 KV Primary, 240/480 V Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0085 EA  10 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,328.99 369.38 
. 

 26 12 19 00-0086 EA  15 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,550.30 369.38 
. 

 26 12 19 00-0087 EA  25 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 2,972.75 521.47 
. 

 26 12 19 00-0088 EA  37.5 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 3,894.42 521.47 
. 

 26 12 19 00-0089 EA  50 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,493.45 706.16 
. 

 26 12 19 00-0090 EA  75 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 6,591.79 956.04 
. 

 26 12 19 00-0091 EA  100 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................. 7,586.27 956.04 

XXXXXXX 
. 
 26 12 19 00-0092  2.4 KV x 7.2 KV Primary, 120/240 V Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0093 EA  10 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 2,052.36 380.25 
. 

 26 12 19 00-0094 EA  15 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 2,237.78 423.69 
. 

 26 12 19 00-0095 EA  25 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 2,671.32 467.15 
. 

 26 12 19 00-0096 EA  37 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 3,468.58 651.85 
. 

 26 12 19 00-0097 EA  50 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 3,904.18 760.48 
. 

 26 12 19 00-0098 EA  75 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 5,200.23 890.86 
. 

 26 12 19 00-0099 EA  100 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 6,188.12 1,021.22 
. 

 26 12 19 00-0100 EA  167 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 9,317.79 1,303.69 
. 

 26 12 19 00-0101 EA  250 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................. 12,449.01 1,466.65 

XXXXXXX 
. 
 26 13  Medium-Voltage Switchgear (26 10) 
. 
. 
 26 13 16  Medium-Voltage Fusible Interrupter Switchgear (26 13) 
. 
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. 
 26 13 16 00-0001  "Switchyard", Substation Secondary Distribution Section (26 13 16) 

Note: Medium voltage, metal clad switchgear, 3 phase, 3 wire with ground. Includes breaker element, housing, 
control switch two lamps - 3 cable terminals. 

. 

. 
 26 13 16 00-0002  4.16 Or 4.8 KV Switchgear Sections (26 13 16 00-0001) 

Note: Includes air circuit breaker. 
. 
. 

 26 13 16 00-0003 EA  1,200 Amp, 75 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .................. 8,353.11 1,129.87 
    For Weatherproofing, Add  1,679.25 

. 
 26 13 16 00-0004 EA  1,200 Amp, 250 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................ 8,725.30 1,129.87 

    For Weatherproofing, Add  1,761.13 
. 

 26 13 16 00-0005 EA  1,200 Amp, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .............. 11,751.18 1,439.49 
    For Weatherproofing, Add  2,394.66 

. 
 26 13 16 00-0006 EA  2,000 Amp, 250 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .............. 15,772.66 1,439.49 

    For Weatherproofing, Add  3,255.16 
. 

 26 13 16 00-0007 EA  2,000 Amp, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .............. 22,263.71 1,738.26 
    For Weatherproofing, Add  4,654.27 

. 
 26 13 16 00-0008 EA  3,000 Amp, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .............. 20,497.88 1,738.26 

    For Weatherproofing, Add  4,253.48 

XXXXXXX 
. 
 26 13 16 00-0009  7.2 KV Switchgear Sections (26 13 16 00-0001) 

Note: Includes air circuit breaker. 
. 
. 

 26 13 16 00-0010 EA  1,200 Amp, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........................... 12,134.74 1,303.69 
    For Weatherproofing, Add  2,494.82 

. 
 26 13 16 00-0011 EA  2,000 Amp, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........................... 14,974.54 1,629.61 

    For Weatherproofing, Add  3,066.02 
. 

 26 13 16 00-0012 EA  3,000 Amp, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........................... 20,764.37 1,955.53 
    For Weatherproofing, Add  4,301.32 

XXXXXXX 
. 
 26 13 16 00-0013  13.8 KV Switchgear Sections (26 13 16 00-0001) 

Note: Includes air circuit breaker. 
. 
. 

 26 13 16 00-0014 EA  1,200 Amp, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ......................... 11,813.01 1,303.69 
    For Weatherproofing, Add  2,409.69 

. 
 26 13 16 00-0015 EA  1,200 Amp, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ......................... 16,048.78 1,303.69 

    For Weatherproofing, Add  3,310.30 
. 

 26 13 16 00-0016 EA  1,200 Amp, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ...................... 23,090.80 1,738.26 
    For Weatherproofing, Add  4,823.92 

. 
 26 13 16 00-0017 EA  2,000 Amp, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ......................... 14,879.38 1,738.26 

    For Weatherproofing, Add  3,032.04 
. 

 26 13 16 00-0018 EA  2,000 Amp, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ......................... 21,188.90 2,172.81 
    For Weatherproofing, Add  4,388.98 

. 
 26 13 16 00-0019 EA  2,000 Amp, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ...................... 29,244.21 2,172.81 

    For Weatherproofing, Add  6,128.31 
. 

 26 13 16 00-0020 EA  3,000 Amp, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ......................... 20,503.61 2,172.81 
    For Weatherproofing, Add  4,229.13 

. 
 26 13 16 00-0021 EA  3,000 Amp, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ......................... 28,015.17 2,172.81 

    For Weatherproofing, Add  5,850.38 
. 

 26 13 16 00-0022 EA  3,000 Amp, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ...................... 35,975.13 2,172.81 
    For Weatherproofing, Add  7,571.97 

XXXXXXX 
. 
 26 13 16 00-0023  4.16 Or 4.8 KV Switchgear Section (26 13 16 00-0001) 

Note: Excludes air circuit breaker element. 
. 
. 

 26 13 16 00-0024 EA  1,200 Amp, 250 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........... 3,903.64 711.60 
    For Weatherproofing, Add  759.00 

. 
 26 13 16 00-0025 EA  1,200 Amp, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........... 4,912.67 711.60 

    For Weatherproofing, Add  980.99 
. 

 26 13 16 00-0026 EA  2,000 Amp, 250 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........... 5,456.48 945.18 
    For Weatherproofing, Add  1,068.40 

. 
 26 13 16 00-0027 EA  2,000 Amp, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........... 6,761.20 1,167.89 

    For Weatherproofing, Add  1,323.92 
. 

 26 13 16 00-0028 EA  3,000 Amp, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........... 8,803.39 1,167.89 
    For Weatherproofing, Add  1,773.20 

XXXXXXX 
. 
 26 13 16 00-0029  7.2 KV Switchgear Section (26 13 16 00-0001) 

Note: Excludes air circuit breaker element. 
. 
. 

 26 13 16 00-0030 EA  1,200 Amp, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........................ 4,870.79 1,086.41 
    For Weatherproofing, Add  957.90 

. 
 26 13 16 00-0031 EA  2,000 Amp, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........................ 6,356.60 1,086.41 

    For Weatherproofing, Add  1,252.77 
. 

 26 13 16 00-0032 EA  3,000 Amp, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........................ 9,454.22 1,086.41 
    For Weatherproofing, Add  1,902.66 

XXXXXXX 
. 
 26 13 16 00-0033  13.8 KV Switchgear Section (26 13 16 00-0001) 

Note: Excludes air circuit breaker element. 
. 
. 

 26 13 16 00-0034 EA 1,200 Amp, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ...................... 5,085.11 923.45 
    For Weatherproofing, Add  990.05 

. 
 26 13 16 00-0035 EA  1,200 Amp, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ...................... 5,377.13 923.45 

    For Weatherproofing, Add  1,054.29 
. 

 26 13 16 00-0036 EA  1,200 Amp, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................... 7,575.12 1,140.73 
    For Weatherproofing, Add  1,506.09 
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. 
 26 13 16 00-0037 EA  2,000 Amp, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ....................... 7,018.82 1,368.87 

    For Weatherproofing, Add  1,352.10 
. 

 26 13 16 00-0038 EA  2,000 Amp, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ....................... 8,394.97 1,368.87 
    For Weatherproofing, Add  1,654.85 

. 
 26 13 16 00-0039 EA  2,000 Amp, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section.................... 9,671.77 1,597.02 

    For Weatherproofing, Add  1,903.46 
. 

 26 13 16 00-0040 EA  3,000 Amp, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ....................... 9,309.45 1,825.16 
    For Weatherproofing, Add  1,792.02 

. 
 26 13 16 00-0041 EA  3,000 Amp, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ..................... 10,252.43 1,825.16 

    For Weatherproofing, Add  1,999.48 
. 

 26 13 16 00-0042 EA  3,000 Amp, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section.................. 12,482.56 2,042.45 
    For Weatherproofing, Add  2,458.10 

XXXXXXX 
. 
 26 13 16 00-0043  Accessories For Substation Secondary Distribution Sections (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0044 EA  1,200 Amp, Transformer Throat Connection Accessories, Secondary Distribution Section ............................................. 2,658.24 688.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  413.08 

. 
 26 13 16 00-0045 EA  2,000 Amp, Transformer Throat Connection Accessories, Secondary Distribution Section ............................................. 3,249.24 763.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  458.40 
. 

 26 13 16 00-0046 EA  3,000 Amp, Transformer Throat Connection Accessories, Secondary Distribution Section ............................................. 4,181.51 919.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  551.48 

. 
 26 13 16 00-0047 EA  3-Phase Pothead Termination Accessories, Secondary Distribution Section .................................................................. 3,256.42 1,382.24 

. 
 26 13 16 00-0048 EA  5 KV, 15 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................... 2,727.75 91.67 

. 
 26 13 16 00-0049 EA  5 KV, 30 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................... 3,619.06 91.67 

. 
 26 13 16 00-0050 EA  5 KV, 75 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................... 6,566.98 91.67 

. 
 26 13 16 00-0051 EA  15 KV, 15 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 5,176.44 91.67 

. 
 26 13 16 00-0052 EA  15 KV, 30 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 5,644.33 91.67 

. 
 26 13 16 00-0053 EA  15 KV, 75 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 7,656.89 91.67 

. 
 26 13 16 00-0054 EA  6 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section ............................................................. 1,275.38 91.67 

. 
 26 13 16 00-0055 EA  9 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section ............................................................. 1,432.05 91.67 

. 
 26 13 16 00-0056 EA  15 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section ........................................................... 2,137.49 91.67 

. 
 26 13 16 00-0057 EA  Overcurrent Phase Protection, Time And Instantaneous Device 67 ................................................................................ 1,394.37 91.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 13 16 00-0058 EA  AC Ammeter With Switch .................................................................................................................................................... 589.85 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 13 16 00-0059 EA AC Voltmeter With Switch And Potential Transformer ........................................................................................................ 589.85 91.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 13 16 00-0060 EA  Indicating Wattmeter ........................................................................................................................................................... 837.13 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 13 16 00-0061 EA  Indicating Varmeter ............................................................................................................................................................. 974.33 91.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 13 16 00-0062 EA Indicating Watt-hour Meter, 2 Element ................................................................................................................................ 638.97 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 13 16 00-0063 EA  Ground Protection, Time Or Instantaneous Device 67N .................................................................................................. 1,402.84 91.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 13 16 00-0064 EA  Differential Generator Protection Single Phase NEMA Device 87 ................................................................................... 2,582.93 91.67 
. 

 26 13 16 00-0065 EA  Current Transformers 5 And 15 KV Single Secondary........................................................................................................ 423.44 91.67 
. 

 26 13 16 00-0066 EA Potential Transformers 5 KV And 15 KV With Primary Fuses .......................................................................................... 1,747.93 91.67 

XXXXXXX 
. 
 26 13 19  Medium-Voltage Vacuum Interrupter Switchgear (26 13) 
. 
. 
 26 13 19 00-0001  Vacuum Circuit Breakers 13.8 KV (26 13 19) 
. 
. 

 26 13 19 00-0002 EA  1,200 Amp, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section .......................... 28,102.38 1,358.01 
. 

 26 13 19 00-0003 EA  1,200 Amp, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section .......................... 31,099.20 1,716.53 
. 

 26 13 19 00-0004 EA  1,200 Amp, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ....................... 35,337.47 1,716.53 
. 

 26 13 19 00-0005 EA  2,000 Amp, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section .......................... 32,075.25 1,358.01 
. 

 26 13 19 00-0006 EA  2,000 Amp, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section .......................... 35,949.69 1,358.01 
. 

 26 13 19 00-0007 EA  2,000 Amp, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ....................... 40,998.87 1,597.02 
. 

 26 13 19 00-0008 EA  3,000 Amp, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section .......................... 42,439.72 1,825.16 
. 

 26 13 19 00-0009 EA  3,000 Amp, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section .......................... 46,333.84 1,825.16 
. 

 26 13 19 00-0010 EA  3,000 Amp, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV  Substation, Secondary Distribution Section ...................... 50,670.31 2,053.32 

XXXXXXX 
. 
 26 18  Medium-Voltage Circuit Protection Devices (26 10) 
. 
. 
 26 18 16  Medium-Voltage Fuses (26 18) 
. 
. 
 26 18 16 00-0001  Sectionalizing Switch (26 18 16) 
. 
. 
 26 18 16 00-0002  Pad Mounted Metal Enclosed Oil Filled Switching Units (26 18 16 00-0001) 

Note: 15 KV - 25 KV. 
. 
. 
 26 18 16 00-0003  Sectionalizing Tapping And Fusing Underground Feeders (26 18 16 00-0002) 

Note: 200 Amp replaceable bushing wells recessed locking assembly oil level and oil fill plugs. 
. 
. 

 26 18 16 00-0004 EA 3 Phase, 1 Switch Up And 2 Switch Downstream Tapping And Fusing Underground ................................................... 19,073.12 759.51 
. 

 26 18 16 00-0005 EA 3 Phase, 2 Switch Up And 2 Switch Downstream Tapping And Fusing Underground ................................................... 21,401.66 759.51 

XXXXXXX 
. 
 26 20  Low-Voltage Electrical Distribution (26) 
. 
. 
 26 21  Low-Voltage Electrical Service Entrance (26 20) 

See CSI section 26 05 13 00-0000 for wire and cables. 
. 
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. 
 26 21 13  Low-Voltage Overhead Electrical Service Entrance (26 21) 
. 
. 
 26 21 13 00-0001  Service Drop Cable And Weatherheads (26 21 13) 
. 
. 
 26 21 13 00-0002  600 Volt Insulated Stranded Conductors (26 21 13 00-0001) 
. 
. 
 26 21 13 00-0003  Aluminum Duplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0004 LF #6 AWG Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ............................................ 6.64 2.58 
. 

 26 21 13 00-0005 LF #4 AWG Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ............................................ 7.94 3.06 
. 

 26 21 13 00-0006 LF #2 AWG Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ............................................ 9.10 3.45 
. 

 26 21 13 00-0007 LF #1/0 AWG Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ....................................... 11.75 4.34 

XXXXXXX 
. 
 26 21 13 00-0008  Aluminum Triplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0009 LF #6 AWG Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ............................................ 7.98 3.06 
. 

 26 21 13 00-0010 LF #4 AWG Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ............................................ 9.05 3.45 
. 

 26 21 13 00-0011 LF #2 AWG Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt .......................................... 11.44 4.34 
. 

 26 21 13 00-0012 LF #1/0 AWG Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ....................................... 14.12 5.30 
. 

 26 21 13 00-0013 LF #2/0 AWG Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ....................................... 18.56 7.01 
. 

 26 21 13 00-0014 LF #4/0 AWG Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ....................................... 23.31 8.69 
. 

 26 21 13 00-0015 LF 336 MCM Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ........................................ 29.24 10.35 

XXXXXXX 
. 
 26 21 13 00-0016  Aluminum Quadruplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0017 LF #6 AWG Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt .................................... 9.06 3.45 
. 

 26 21 13 00-0018 LF #4 AWG Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt .................................. 11.43 4.34 
. 

 26 21 13 00-0019 LF #2 AWG Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt .................................. 14.71 5.57 
. 

 26 21 13 00-0020 LF #1/0 AWG Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ............................... 18.81 7.01 
. 

 26 21 13 00-0021 LF #2/0 AWG Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ............................... 20.88 7.76 
. 

 26 21 13 00-0022 LF #3/0 AWG Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ............................... 23.73 8.69 
. 

 26 21 13 00-0023 LF #4/0 AWG Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ............................... 28.10 10.35 
. 

 26 21 13 00-0024 LF 336 MCM Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable, 600 Volt ................................ 32.85 11.43 

XXXXXXX 
. 
 26 21 13 00-0025  Aluminum Triplex For Underground Service, Direct Burial (26 21 13 00-0002) 

Note: Excludes excavation and backfill. 
. 
. 

 26 21 13 00-0026 MLF #6 AWG Aluminum Triplex URD With Neutral Cable, Stranded Cable, 600 Volt, Direct Burial........................................ 2,794.48 965.71 
. 

 26 21 13 00-0027 MLF #4 AWG Aluminum Triplex URD With Neutral Cable, Stranded Cable, 600 Volt, Direct Burial........................................ 3,061.65 1,022.53 
. 

 26 21 13 00-0028 MLF #2 AWG Aluminum Triplex URD With Neutral Cable, Stranded Cable, 600 Volt, Direct Burial........................................ 3,416.84 1,086.41 
. 

 26 21 13 00-0029 MLF #1/0 AWG Aluminum Triplex URD With Neutral Cable, Stranded Cable, 600 Volt, Direct Burial..................................... 3,717.15 1,086.41 
. 

 26 21 13 00-0030 MLF #2/0 AWG Aluminum Triplex URD With Neutral Cable, Stranded Cable, 600 Volt, Direct Burial..................................... 4,054.23 1,158.87 
. 

 26 21 13 00-0031 MLF #3/0 AWG Aluminum Triplex URD With Neutral Cable, Stranded Cable, 600 Volt, Direct Burial..................................... 4,751.14 1,337.15 
. 

 26 21 13 00-0032 MLF #4/0 AWG Aluminum Triplex URD With Neutral Cable, Stranded Cable, 600 Volt, Direct Burial..................................... 5,987.91 1,738.26 

XXXXXXX 
. 
 26 21 13 00-0033  Weather Proof Conduit Hubs (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0034 EA  1/2" Weatherproof Conduit Hubs .......................................................................................................................................... 47.02 17.65 
. 

 26 21 13 00-0035 EA  3/4" Weatherproof Conduit Hubs .......................................................................................................................................... 53.69 20.06 
. 

 26 21 13 00-0036 EA  1" Weatherproof Conduit Hubs ............................................................................................................................................. 62.82 22.46 
. 

 26 21 13 00-0037 EA  1-1/4" Weatherproof Conduit Hubs ....................................................................................................................................... 88.34 30.09 
. 

 26 21 13 00-0038 EA  1-1/2" Weatherproof Conduit Hubs ....................................................................................................................................... 97.48 32.49 
. 

 26 21 13 00-0039 EA  2" Weatherproof Conduit Hubs ........................................................................................................................................... 128.35 37.71 
. 

 26 21 13 00-0040 EA  2-1/2" Weatherproof Conduit Hubs ..................................................................................................................................... 172.50 42.52 
. 

 26 21 13 00-0041 EA  3" Weatherproof Conduit Hubs ........................................................................................................................................... 225.45 50.14 
. 

 26 21 13 00-0042 EA  4" Weatherproof Conduit Hubs ........................................................................................................................................... 392.85 100.29 

XXXXXXX 
. 
 26 21 13 00-0043  Service Entrance Cap, Threaded Weatherhead, Galvanized (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0044 EA  1/2" Galvanized Weatherhead For #14 Thru #10 AWG Cable Service Entrance Threaded Weatherhead ........................... 51.72 17.65 
. 

 26 21 13 00-0045 EA  3/4" Galvanized Weatherhead For #12 Thru #8 AWG Cable Service Entrance Threaded Weatherhead ............................. 59.31 20.06 
. 

 26 21 13 00-0046 EA  1" Galvanized Weatherhead For #6 AWG Cable Service Entrance Threaded Weatherhead ............................................... 72.56 24.34 
. 

 26 21 13 00-0047 EA 1-1/4" Galvanized Weatherhead For #4 Thru #2 AWG Cable Service Entrance Threaded Weatherhead............................ 91.18 30.09 
. 

 26 21 13 00-0048 EA 1-1/2" Galvanized Weatherhead For #4 Thru #2 AWG Cable Service Entrance Threaded Weatherhead.......................... 109.75 35.20 
. 

 26 21 13 00-0049 EA 2" Galvanized Weatherhead For #1/0 Thru #2/0 AWG Cable Service Entrance Threaded Weatherhead .......................... 142.76 40.85 
. 

 26 21 13 00-0050 EA 2-1/2" Galvanized Weatherhead For #3/0 Thru #4/0 Cable Service Entrance Threaded Weatherhead ............................. 234.10 46.07 
. 

 26 21 13 00-0051 EA  3" Galvanized Weatherhead For 250 Thru 500 MCM Cable Service Entrance Threaded Weatherhead ............................ 256.55 50.14 
. 

 26 21 13 00-0052 EA  4" Galvanized Weatherhead For 750 MCM Cable Service Entrance Threaded Weatherhead ........................................... 423.28 100.29 

XXXXXXX 
. 
 26 21 13 00-0053  Service Entrance Cap, Threaded Weatherhead, Polyvinyl Chloride (PVC) (26 

21 13 00-0002) 
. 
. 

 26 21 13 00-0054 EA  1/2" Polyvinyl Chloride (PVC) Weatherhead For #14 Thru #10 AWG Cable Service Entrance Threaded 
Weatherhead ....................................................................................................................................................................... 47.26 17.65 

. 
 26 21 13 00-0055 EA  3/4" Polyvinyl Chloride (PVC) Weatherhead For #12 Thru #8 AWG Cable Service Entrance Threaded 

Weatherhead ....................................................................................................................................................................... 53.28 20.06 
. 

 26 21 13 00-0056 EA  1" Polyvinyl Chloride (PVC) Weatherhead For #6 AWG Cable Service Entrance Threaded Weatherhead .......................... 64.09 24.23 
. 

 26 21 13 00-0057 EA 1-1/4" Polyvinyl Chloride (PVC) Weatherhead For #4 Thru #2 AWG Cable Service Entrance Threaded 
Weatherhead ....................................................................................................................................................................... 80.83 30.09 

. 
 26 21 13 00-0058 EA 1-1/2" Polyvinyl Chloride (PVC) Weatherhead For #4 Thru #2 AWG Cable Service Entrance Threaded 

Weatherhead ....................................................................................................................................................................... 94.61 35.20 
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. 
 26 21 13 00-0059 EA 2" Polyvinyl Chloride (PVC) Weatherhead For #1/0 Thru #2/0 AWG Cable Service Entrance Threaded 

Weatherhead ..................................................................................................................................................................... 112.95 40.85 
. 

 26 21 13 00-0060 EA 2-1/2" Polyvinyl Chloride (PVC) Weatherhead For #3/0 Thru #4/0 Cable Service Entrance Threaded Weatherhead ........ 168.48 46.07 
. 

 26 21 13 00-0061 EA  3" Polyvinyl Chloride (PVC) Weatherhead For 250 Thru 350 MCM Cable Service Entrance Threaded 
Weatherhead ..................................................................................................................................................................... 180.03 50.14 

. 
 26 21 13 00-0062 EA  3-1/2" Polyvinyl Chloride (PVC) Weatherhead For 500 MCM Cable Service Entrance Threaded Weatherhead ................ 284.85 70.20 

. 
 26 21 13 00-0063 EA  4" Polyvinyl Chloride (PVC) Weatherhead For 750 MCM Cable Service Entrance Threaded Weatherhead ...................... 393.99 100.29 

XXXXXXX 
. 
 26 22  Low-Voltage Transformers (26 20) 
. 
. 
 26 22 13  Low-Voltage Distribution Transformers (26 22) 
. 
. 
 26 22 13 00-0001  Single Phase General Purpose "Dry Type" Transformers (26 22 13) 

Note: 60 HZ type EP and EPT 115 C rise, 185 C insulation, type DT-3 and DS-3 150 C rise, 220 C insulation. 
Indoor Use. Wall mounted for up to 10 KVA, floor mounted for 15 KVA and larger. DT-3 and DS-3 use 
weathershields for outdoor placement. UL listed. 

. 

. 
 26 22 13 00-0002  480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 00-0001) 

Note: 2-2.5 Percent taps above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0003 EA  1 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .................................................... 669.47 256.95 
. 

 26 22 13 00-0004 EA  3 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .................................................... 853.51 308.33 
. 

 26 22 13 00-0005 EA  5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .................................................... 981.07 321.70 
. 

 26 22 13 00-0006 EA  7.5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .............................................. 1,109.60 334.03 
. 

 26 22 13 00-0007 EA  10 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 1,411.57 359.72 
. 

 26 22 13 00-0008 EA  15 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 1,620.48 385.42 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  42.48 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  63.72 

. 
 26 22 13 00-0009 EA  25 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 1,760.01 411.11 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  46.89 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  70.33 

. 
 26 22 13 00-0010 EA  37.5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................ 1,799.21 462.50 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  43.71 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  65.57 

. 
 26 22 13 00-0011 EA  50 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 2,091.53 513.89 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  53.19 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  79.78 

. 
 26 22 13 00-0012 EA  75 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 2,675.25 616.66 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  72.10 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  108.14 

. 
 26 22 13 00-0013 EA  100 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................. 3,303.80 719.45 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  93.25 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  139.87 

. 
 26 22 13 00-0014 EA  167 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................. 4,943.31 925.00 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  154.67 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  232.00 

. 
 26 22 13 00-0015 EA  250 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................. 8,129.41 1,130.56 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  293.42 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  440.12 

. 
 26 22 13 00-0016 EA  333 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ........................................... 12,037.07 1,284.73 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  473.38 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  710.07 

XXXXXXX 
. 
 26 22 13 00-0017  240 x 480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 

00-0001) 
Note: 1-10 Percent x 2-5 percent FCBN taps. 

. 

. 
 26 22 13 00-0018 EA  3 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .......................................... 781.10 308.33 

. 
 26 22 13 00-0019 EA  5 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .......................................... 865.05 321.18 

. 
 26 22 13 00-0020 EA  7.5 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ....................................... 979.91 334.03 

. 
 26 22 13 00-0021 EA  10 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 1,106.59 359.72 

XXXXXXX 
. 
 26 22 13 00-0022  240 x 480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 

00-0001) 
Note: 2-5 Percent x 4 - 2.5 percent FCBN taps. 

. 

. 
 26 22 13 00-0023 EA  15 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 1,620.48 385.42 

. 
 26 22 13 00-0024 EA  25 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 1,760.01 411.11 

XXXXXXX 
. 
 26 22 13 00-0025  1 Phase Mounting Brackets (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0026 EA  1 Phase Mounting Brackets (Set Of 2) For Transformers Up To 100 KVA ......................................................................... 464.51 183.36 

XXXXXXX 
. 
 26 22 13 00-0027  1 Phase Weathershields (26 22 13 00-0001) 

Note: Use with types DT-3 and DS-3. 
. 
. 

 26 22 13 00-0028 EA 37.5 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................ 30.61  
. 

 26 22 13 00-0029 EA 50 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................... 39.01  
. 

 26 22 13 00-0030 EA 75 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................... 46.52  
. 

 26 22 13 00-0031 EA 100 KVA 1 Phase Weathershields, Set Of 2 ......................................................................................................................... 55.50  
. 

 26 22 13 00-0032 EA 167 KVA 1 Phase Weathershields, Set Of 2 ......................................................................................................................... 75.09  
. 

 26 22 13 00-0033 EA 250 KVA 1 Phase Weathershields, Set Of 2 ......................................................................................................................... 89.78  
. 

 26 22 13 00-0034 EA 333 KVA 1 Phase Weathershields, Set Of 2 ....................................................................................................................... 110.18  

XXXXXXX 
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. 
 26 22 13 00-0035  Packaged Power Supply (26 22 13 00-0001) 

Note: 2-5 Percent FCBN taps. 
. 
. 

 26 22 13 00-0036 EA  5 KVA, 480 Volt - 120/240 Volt, Transformer With 6 - 1 Pole / 3 - 2 Pole Max 20 Amp Breakers .................................... 1,092.33 321.18 
. 

 26 22 13 00-0037 EA  7.5 KVA, 480 Volt - 120/240 Volt, Transformer With 8 - 1 Pole / 4 - 2 Pole Max 30 Amp Breakers ................................. 1,194.19 334.03 
. 

 26 22 13 00-0038 EA  10 KVA, 480 Volt - 120/240 Volt, Transformer With 10 - 1 Pole / 5 - 2 Pole Max 40 Amp Breakers ................................ 1,290.96 359.72 
. 

 26 22 13 00-0039 EA  15 KVA, 480 Volt - 120/240 Volt, Transformer With 16 - 1 Pole / 8 - 2 Pole Max 60 Amp Breakers ................................ 1,512.60 385.42 
. 

 26 22 13 00-0040 EA  25 KVA, 480 Volt - 120/240 Volt, Transformer With 24 - 1 Pole / 12 - 2 Pole Max 100 Amp Breakers ............................ 1,928.61 411.11 

XXXXXXX 
. 
 26 22 13 00-0041  240 Volt, 120/240 Volt, Single Phase Isolation Transformer Computer 

Grade (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0042 EA 0.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ..................................................................................... 801.21 231.25 
. 

 26 22 13 00-0043 EA  1 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ..................................................................................... 1,040.32 256.95 
. 

 26 22 13 00-0044 EA  2.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer .................................................................................. 1,224.71 308.33 
. 

 26 22 13 00-0045 EA  5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ..................................................................................... 1,327.95 321.18 
. 

 26 22 13 00-0046 EA  7.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer .................................................................................. 1,459.74 334.03 
. 

 26 22 13 00-0047 EA  10 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ................................................................................... 1,788.64 359.72 
. 

 26 22 13 00-0048 EA  15 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ................................................................................... 2,213.84 385.42 

XXXXXXX 
. 
 26 22 13 00-0049  1 Phase, 208/600 Volt, Dry General Purpose Transformer (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0050 EA  15 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 2,607.51 385.42 
. 

 26 22 13 00-0051 EA  25 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 2,719.77 411.11 
. 

 26 22 13 00-0052 EA  30 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 2,838.51 436.81 
. 

 26 22 13 00-0053 EA  37.5 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ........................................................... 3,594.36 462.50 
. 

 26 22 13 00-0054 EA  45 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 3,745.19 488.19 
. 

 26 22 13 00-0055 EA  50 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 4,812.12 513.89 

XXXXXXX 
. 
 26 22 13 00-0056  3 Phase General Purpose "Dry Type" Transformer (26 22 13) 

Note: 60 HZ type EP and EPT 115 C rise, 185 C insulation, type DT-3 and DS-3 150 C rise, 220 C insulation. 
Indoor use. Wall mounted for up to 10 KVA, floor mounted for 15 KVA and larger. DT-3 and DS-3 use 
weathershields for outdoor placement. UL listed. 

. 

. 
 26 22 13 00-0057  Packaged Power Supply (26 22 13 00-0056) 

Note: 2-5 Percent FCBN taps. 
. 
. 

 26 22 13 00-0058 EA  15 KVA, 480 Volt - 208/120 Volt, Transformer With 12 - 1 Pole / 4 - 3 Pole Max, 40 Amp Breakers ............................... 4,366.50 1,104.87 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  107.84 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  161.76 

. 
 26 22 13 00-0059 EA  22.5 KVA, 480 Volt - 208/120 Volt, Transformer With 18 - 1 Pole / 6 - 3 Pole Max, 60 Amp Breakers ............................ 5,036.61 1,181.94 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  133.64 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  200.45 

. 
 26 22 13 00-0060 EA  30 KVA, 480 Volt - 208/120 Volt, Transformer With 24 - 1 Pole / 8 - 3 Pole Max, 80 Amp Breakers ............................... 5,848.82 1,284.73 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  163.97 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  245.95 

XXXXXXX 
. 
 26 22 13 00-0061  Drive Isolation Transformers (26 22 13 00-0056) 

Note: Only use in step-up applications. 
. 
. 
 26 22 13 00-0062  230 Volt Drive Isolation Transformers (26 22 13 00-0061) 
. 
. 

 26 22 13 00-0063 EA  7.5 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............... 2,731.12 411.11 
. 

 26 22 13 00-0064 EA  11 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 3,139.53 436.81 
. 

 26 22 13 00-0065 EA  15 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 3,262.33 462.50 
. 

 26 22 13 00-0066 EA  20 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 3,777.37 488.19 
. 

 26 22 13 00-0067 EA  27 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 3,953.46 539.58 
. 

 26 22 13 00-0068 EA  34 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,343.76 590.98 
. 

 26 22 13 00-0069 EA  40 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,878.79 642.36 
. 

 26 22 13 00-0070 EA  51 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,641.32 719.45 
. 

 26 22 13 00-0071 EA  63 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 6,063.06 745.14 
. 

 26 22 13 00-0072 EA  75 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 6,886.58 770.84 
. 

 26 22 13 00-0073 EA  93 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 8,445.09 796.52 
. 

 26 22 13 00-0074 EA  118 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 9,584.56 976.39 
. 

 26 22 13 00-0075 EA  145 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 10,613.69 1,027.78 
. 

 26 22 13 00-0076 EA  175 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 12,035.09 1,079.17 
. 

 26 22 13 00-0077 EA  220 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 14,640.71 1,284.73 
. 

 26 22 13 00-0078 EA  275 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 19,162.84 1,515.97 
. 

 26 22 13 00-0079 EA  330 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 20,314.70 1,670.15 
. 

 26 22 13 00-0080 EA  440 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 24,508.40 1,850.00 
. 

 26 22 13 00-0081 EA  550 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 29,963.57 2,055.55 

XXXXXXX 
. 
 26 22 13 00-0082  208V Drive Isolation Transformers (26 22 13 00-0061) 
. 
. 

 26 22 13 00-0083 EA  7.5 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............... 2,828.28 411.11 
. 

 26 22 13 00-0084 EA  11 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 3,254.87 436.81 
. 

 26 22 13 00-0085 EA  15 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 3,381.30 462.50 
. 

 26 22 13 00-0086 EA  20 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 3,919.94 488.19 
. 

 26 22 13 00-0087 EA  27 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,099.77 539.58 
. 

 26 22 13 00-0088 EA  30 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,453.31 565.28 
. 

 26 22 13 00-0089 EA  45 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,113.10 668.05 
. 

 26 22 13 00-0090 EA  51 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,855.22 719.45 
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. 
 26 22 13 00-0091 EA  63 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 6,295.82 745.14 

. 
 26 22 13 00-0092 EA  75 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 7,158.64 770.84 

. 
 26 22 13 00-0093 EA  93 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 8,793.86 796.52 

. 
 26 22 13 00-0094 EA  118 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 9,973.01 976.39 

. 
 26 22 13 00-0095 EA  145 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 11,049.30 1,027.78 

. 
 26 22 13 00-0096 EA  175 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 12,537.82 1,079.17 

. 
 26 22 13 00-0097 EA  220 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 15,255.14 1,284.73 

XXXXXXX 
. 
 26 22 13 00-0098  480 Volt x 208Y/120 Volt, 2 - 2.5 Percent FCBN Taps (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0099 EA  9 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 2,091.74 423.96 
. 

 26 22 13 00-0100 EA  15 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 2,631.67 462.50 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  85.33 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  128.00 

XXXXXXX 
. 
 26 22 13 00-0101  480 Volt x 208Y/120 Volt, 2-2.5 Percent FCAN And 4-2.5 Percent FCBN 

Taps (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0102 EA  30 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 3,005.29 565.28 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  93.74 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  140.60 
    For K4 Factor Rating, Add  1,312.31 
    For K13 Factor Rating, Add  1,874.73 
    For K20 Factor Rating, Add  2,437.15 

. 
 26 22 13 00-0103 EA  37.5 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................ 3,550.60 616.66 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  115.86 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  173.80 
    For K4 Factor Rating, Add  1,622.09 
    For K13 Factor Rating, Add  2,317.27 
    For K20 Factor Rating, Add  3,012.45 

. 
 26 22 13 00-0104 EA  45 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 3,739.71 668.05 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  120.18 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  180.27 
    For K4 Factor Rating, Add  1,682.52 
    For K13 Factor Rating, Add  2,403.60 
    For K20 Factor Rating, Add  3,124.68 

. 
 26 22 13 00-0105 EA  50 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 4,724.07 719.45 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  164.26 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  246.39 
    For K4 Factor Rating, Add  2,299.63 
    For K13 Factor Rating, Add  3,285.18 
    For K20 Factor Rating, Add  4,270.73 

. 
 26 22 13 00-0106 EA  75 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 4,731.09 770.84 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  159.47 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  239.21 
    For K4 Factor Rating, Add  2,232.59 
    For K13 Factor Rating, Add  3,189.42 
    For K20 Factor Rating, Add  4,146.25 

. 
 26 22 13 00-0107 EA  112.5 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry .......................................... 5,848.31 925.00 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  199.92 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  299.87 
    For K4 Factor Rating, Add  2,798.82 
    For K13 Factor Rating, Add  3,998.31 
    For K20 Factor Rating, Add  5,197.80 

. 
 26 22 13 00-0108 EA  150 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................. 7,387.91 1,027.78 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  266.62 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  399.93 
    For K4 Factor Rating, Add  3,732.65 
    For K13 Factor Rating, Add  5,332.36 
    For K20 Factor Rating, Add  6,932.07 

. 
 26 22 13 00-0109 EA  225 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................. 9,937.09 1,284.73 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  368.38 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  552.57 
    For K4 Factor Rating, Add  5,157.36 
    For K13 Factor Rating, Add  7,367.65 
    For K20 Factor Rating, Add  9,577.95 

. 
 26 22 13 00-0110 EA  300 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 12,144.63 1,593.06 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  447.93 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  671.89 
    For K4 Factor Rating, Add  6,270.96 
    For K13 Factor Rating, Add  8,958.51 
    For K20 Factor Rating, Add  11,646.06 

. 
 26 22 13 00-0111 EA  500 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 17,023.85 1,952.78 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  655.91 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  983.87 
    For K4 Factor Rating, Add  9,182.80 
    For K13 Factor Rating, Add  13,118.29 
    For K20 Factor Rating, Add  17,053.78 

. 
 26 22 13 00-0112 EA  750 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 36,726.30 2,329.18 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  1,599.93 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  2,399.89 
    For K4 Factor Rating, Add  22,398.96 
    For K13 Factor Rating, Add  31,998.52 
    For K20 Factor Rating, Add  41,598.08 
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. 
 26 22 13 00-0113 EA  1,000 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................ 47,740.77 2,569.44 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  2,130.09 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  3,195.14 
    For K4 Factor Rating, Add  29,821.31 
    For K13 Factor Rating, Add  42,601.87 
    For K20 Factor Rating, Add  55,382.43 

XXXXXXX 
. 
 26 22 13 00-0114  480 Volt x 208Y/120 Volt, 2-2.5 Percent FCAN And 2-2.5 Percent FCBN 

Taps (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0115 EA  6 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 1,765.94 398.26 
    For K4 Factor Rating, Add  678.59 
    For K13 Factor Rating, Add  969.42 
    For K20 Factor Rating, Add  1,260.25 

. 
 26 22 13 00-0116 EA  9 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 2,091.74 423.96 

    For K4 Factor Rating, Add  870.67 
    For K13 Factor Rating, Add  1,243.82 
    For K20 Factor Rating, Add  1,616.97 

. 
 26 22 13 00-0117 EA  15 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 2,631.67 462.50 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  85.33 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  128.00 
    For K4 Factor Rating, Add  1,194.67 
    For K13 Factor Rating, Add  1,706.67 
    For K20 Factor Rating, Add  2,218.67 

XXXXXXX 
. 
 26 22 13 00-0118  480 Volt x 480Y/277 Volt, 2-2.5 Percent FCAN And 4 Percent FCBN Taps 

(26 22 13 00-0056) 
. 
. 

 26 22 13 00-0119 EA  30 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 4,699.19 565.28 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  178.43 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  267.65 
    For K4 Factor Rating, Add  2,498.04 
    For K13 Factor Rating, Add  3,568.63 
    For K20 Factor Rating, Add  4,639.22 

. 
 26 22 13 00-0120 EA  45 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 5,307.28 668.05 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  198.56 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  297.84 
    For K4 Factor Rating, Add  2,779.82 
    For K13 Factor Rating, Add  3,971.17 
    For K20 Factor Rating, Add  5,162.52 

. 
 26 22 13 00-0121 EA  75 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 7,581.35 770.84 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  301.98 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  452.98 
    For K4 Factor Rating, Add  4,227.78 
    For K13 Factor Rating, Add  6,039.68 
    For K20 Factor Rating, Add  7,851.58 

. 
 26 22 13 00-0122 EA  112.5 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry .......................................... 9,468.19 925.00 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  380.91 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  571.36 
    For K4 Factor Rating, Add  5,332.73 
    For K13 Factor Rating, Add  7,618.19 
    For K20 Factor Rating, Add  9,903.65 

. 
 26 22 13 00-0123 EA  150 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 11,303.52 1,027.78 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  462.40 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  693.60 
    For K4 Factor Rating, Add  6,473.58 
    For K13 Factor Rating, Add  9,247.97 
    For K20 Factor Rating, Add  12,022.36 

. 
 26 22 13 00-0124 EA  225 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 14,451.29 1,284.73 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  594.09 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  891.14 
    For K4 Factor Rating, Add  8,317.30 
    For K13 Factor Rating, Add  11,881.85 
    For K20 Factor Rating, Add  15,446.41 

. 
 26 22 13 00-0125 EA  300 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 17,606.86 1,593.06 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  721.04 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,081.56 
    For K4 Factor Rating, Add  10,094.52 
    For K13 Factor Rating, Add  14,420.74 
    For K20 Factor Rating, Add  18,746.96 

. 
 26 22 13 00-0126 EA  500 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 27,590.86 1,952.78 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  1,184.27 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,776.40 
    For K4 Factor Rating, Add  16,579.71 
    For K13 Factor Rating, Add  23,685.30 
    For K20 Factor Rating, Add  30,790.89 

XXXXXXX 
. 
 26 22 13 00-0127  3 Phase 60 Hz K20 Dry Type Transformers (26 22 13 00-0056) 
. 
. 
 26 22 13 00-0128  3 Phase 60 Hz K20 Dry Type Transformers, 115 C Rise (26 22 13 00-0127) 

Note: 220 C insulation 480 V-208 Y/120 V. 2-2.5 Percent above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0129 EA  15 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ..................................................................... 2,494.47 462.50 
. 

 26 22 13 00-0130 EA  30 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ..................................................................... 3,616.69 565.28 
. 

 26 22 13 00-0131 EA  45 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ..................................................................... 5,121.84 668.05 
. 

 26 22 13 00-0132 EA  75 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ..................................................................... 6,449.09 770.84 
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. 
 26 22 13 00-0133 EA  112.5 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ................................................................. 9,419.95 925.00 

. 
 26 22 13 00-0134 EA  150 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 11,345.73 1,027.78 

. 
 26 22 13 00-0135 EA  225 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 13,297.93 1,284.73 

. 
 26 22 13 00-0136 EA  300 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 20,605.59 1,593.06 

XXXXXXX 
. 
 26 22 13 00-0137  3 Phase 60 Hz K20 Dry Type Transformers, 80 C Rise (26 22 13 00-0127) 

Note: 220 C insulation 480 V-208 Y/120 V. 2-2.5 Percent above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0138 EA  15 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 2,809.57 462.50 
. 

 26 22 13 00-0139 EA  30 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 4,114.21 565.28 
. 

 26 22 13 00-0140 EA  45 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 5,878.68 668.05 
. 

 26 22 13 00-0141 EA  75 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 7,429.07 770.84 
. 

 26 22 13 00-0142 EA  112.5 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ............................................................... 10,933.64 925.00 
. 

 26 22 13 00-0143 EA  150 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 13,204.68 1,027.78 
. 

 26 22 13 00-0144 EA  225 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 15,443.33 1,284.73 
. 

 26 22 13 00-0145 EA  300 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 24,089.79 1,593.06 

XXXXXXX 
. 
 26 22 13 00-0146  NEMA Premium Efficient Dry Type Transformers (26 22 13 00-0056) 
. 
. 
 26 22 13 00-0147  Aluminum Windings, NEMA Premium Efficient Dry Type Transformers (26 22 13 

00-0146) 
Note: Two taps at 2.5%, four at -2.5%. 

. 

. 
 26 22 13 00-0148  150 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 
. 
. 

 26 22 13 00-0149 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,168.34 455.71 

. 
 26 22 13 00-0150 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,864.86 556.98 
. 

 26 22 13 00-0151 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,659.16 658.25 

. 
 26 22 13 00-0152 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 6,255.43 759.51 
. 

 26 22 13 00-0153 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 8,368.80 911.42 

. 
 26 22 13 00-0154 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 10,410.61 1,012.69 
. 

 26 22 13 00-0155 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 13,802.64 1,265.86 

. 
 26 22 13 00-0156 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 19,429.96 1,569.67 

XXXXXXX 
. 
 26 22 13 00-0157  115 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 
. 
. 

 26 22 13 00-0158 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,847.39 455.71 

. 
 26 22 13 00-0159 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,687.38 556.98 
. 

 26 22 13 00-0160 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 5,662.19 658.25 

. 
 26 22 13 00-0161 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 7,676.58 759.51 
. 

 26 22 13 00-0162 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 9,835.64 911.42 

. 
 26 22 13 00-0163 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 12,926.17 1,012.69 
. 

 26 22 13 00-0164 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 17,184.14 1,265.86 

. 
 26 22 13 00-0165 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 24,317.15 1,569.67 

XXXXXXX 
. 
 26 22 13 00-0166  80 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 
. 
. 

 26 22 13 00-0167 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,523.69 455.71 

. 
 26 22 13 00-0168 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 5,512.20 556.98 
. 

 26 22 13 00-0169 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 6,665.22 658.25 

. 
 26 22 13 00-0170 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 9,095.44 759.51 
. 

 26 22 13 00-0171 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 11,686.33 911.42 

. 
 26 22 13 00-0172 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 15,441.73 1,012.69 
. 

 26 22 13 00-0173 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 20,565.65 1,265.86 

. 
 26 22 13 00-0174 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 29,204.34 1,569.67 
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XXXXXXX 
. 
 26 22 13 00-0175  Copper Windings, NEMA Premium Efficient Dry Type Transformers (26 22 13 00-

0146) 
Note: Two taps at 2.5%, four at -2.5%. 

. 

. 
 26 22 13 00-0176  150 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0177 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 4,297.49 455.71 

. 
 26 22 13 00-0178 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 5,238.02 556.98 
. 

 26 22 13 00-0179 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 6,329.35 658.25 

. 
 26 22 13 00-0180 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 8,622.48 759.51 
. 

 26 22 13 00-0181 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 11,713.75 911.42 

. 
 26 22 13 00-0182 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 14,690.04 1,012.69 
. 

 26 22 13 00-0183 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 19,553.48 1,265.86 

. 
 26 22 13 00-0184 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 27,744.35 1,569.67 

XXXXXXX 
. 
 26 22 13 00-0185  115 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0186 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 4,973.80 455.71 

. 
 26 22 13 00-0187 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 6,062.84 556.98 
. 

 26 22 13 00-0188 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 7,332.38 658.25 

. 
 26 22 13 00-0189 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 10,043.63 759.51 
. 

 26 22 13 00-0190 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 15,314.59 911.42 

. 
 26 22 13 00-0191 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 19,319.04 1,012.69 
. 

 26 22 13 00-0192 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 24,662.30 1,265.86 

. 
 26 22 13 00-0193 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 36,767.03 1,569.67 

XXXXXXX 
. 
 26 22 13 00-0194  80 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0195 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 
Windings, NEMA Premium Efficient Dry Type Transformer............................................................................................ 5,652.38 455.71 

. 
 26 22 13 00-0196 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 

Windings, NEMA Premium Efficient Dry Type Transformer............................................................................................ 6,887.65 556.98 
. 

 26 22 13 00-0197 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 
Windings, NEMA Premium Efficient Dry Type Transformer............................................................................................ 8,335.40 658.25 

. 
 26 22 13 00-0198 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 

Windings, NEMA Premium Efficient Dry Type Transformer.......................................................................................... 11,462.49 759.51 
. 

 26 22 13 00-0199 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 18,207.15 911.42 

. 
 26 22 13 00-0200 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 23,516.22 1,012.69 
. 

 26 22 13 00-0201 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 29,768.82 1,265.86 

. 
 26 22 13 00-0202 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 43,973.28 1,569.67 

XXXXXXX 
. 
 26 22 13 00-0203  3 Phase Weathershields (26 22 13 00-0056) 

Note: Use with type DT-3 and DS-3. 
. 
. 

 26 22 13 00-0204 EA 45-112.5 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2 ................................................................................... 414.61  
. 

 26 22 13 00-0205 EA 150-300 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2 .................................................................................... 704.08  
. 

 26 22 13 00-0206 EA 500-1,000 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2 ................................................................................. 704.08  

XXXXXXX 
. 
 26 22 13 00-0207  Three Phase Mounting Brackets (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0208 EA  3 Phase Mounting Brackets (Set Of 2) For Transformers Up To 112.5 KVA ...................................................................... 588.03 183.36 

XXXXXXX 
. 
 26 22 13 00-0209  Pad Mounted Commercial Type Distribution Transformers UL Listed (26 22 13) 
. 
. 
 26 22 13 00-0210  Distribution 3 Phase Oil Filled Transformer (26 22 13 00-0209) 

Note: Designed for loads as shopping centers, institutions, and industrial plants with underground distribution. 
KVA-75 thru 1000, 3 phase 95 thru 150 KV BIL standard features. With taps 4-1/2 percent below - 2-1/2 percent 
above and below. 
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. 

. 
 26 22 13 00-0211  Factory Modifications (26 22 13 00-0210) 

Note: For use with series 4100 3 phase transformers. 
. 
. 

 26 22 13 00-0212 EA  Current Limiting Fuse 95 KV Series 4100, 3 Phase Transformer, Factory Modification ..................................................... 759.71  
. 

 26 22 13 00-0213 EA Lightning Arrestors 9-10 KV Series 4100, 3 Phase Transformer, Factory Modification ...................................................... 123.54  
. 

 26 22 13 00-0214 EA  Loadbreaker Oil Switch, 2 Position Series 4100, 3 Phase Transformer, Factory Modification ............................................ 494.15  
. 

 26 22 13 00-0215 EA Loop Feed Air Switch Series 4100, 3 Phase Transformer, Factory Modification ............................................................. 1,423.67  
. 

 26 22 13 00-0216 EA Loadbreaker Inserts Series 4100, 3 Phase Transformer, Factory Modification .................................................................. 174.41  
. 

 26 22 13 00-0217 EA Lightning Arrestors, 15 KV Series 4100, 3 Phase Transformer, Factory Modification......................................................... 138.07  

XXXXXXX 
. 
 26 22 13 00-0218  Accessories For Transformer Liquid Containment Area (26 22 13 00-0210) 

Note: Reinforced concrete curb with 6" slab. 
. 
. 

 26 22 13 00-0219 EA  Containment Area For 75 KVA......................................................................................................................................... 4,438.04 1,679.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,119.95 

. 
 26 22 13 00-0220 EA  Containment Area For 112.5 KVA.................................................................................................................................... 4,438.04 1,679.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,119.95 
. 

 26 22 13 00-0221 EA  Containment Area For 150 KVA....................................................................................................................................... 4,438.04 1,679.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,119.95 

. 
 26 22 13 00-0222 EA  Containment Area For 225 KVA....................................................................................................................................... 4,438.04 1,679.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,119.95 
. 

 26 22 13 00-0223 EA  Containment Area For 300 KVA....................................................................................................................................... 4,432.03 1,679.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,118.14 

. 
 26 22 13 00-0224 EA  Containment Area For 500 KVA....................................................................................................................................... 4,432.03 1,679.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,118.14 
. 

 26 22 13 00-0225 EA  Containment Area For 750 KVA....................................................................................................................................... 4,452.38 1,679.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,118.14 

. 
 26 22 13 00-0226 EA  Containment Area For 1,000 KVA.................................................................................................................................... 4,747.41 1,679.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,118.14 

XXXXXXX 
. 
 26 22 13 00-0227  Primary, 4.16/4.8 KV Ground Y Or Delta 480 Y / 277 Volt, 480 Volt, 95 KV 

BIL (26 22 13 00-0210) 
Note: 7.2 Thru 14.4 KV secondary. Rated to 5 KVA. 

. 

. 
 26 22 13 00-0228 EA  45 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 5,711.13 1,215.23 
. 

 26 22 13 00-0229 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ............................................................................................................................................. 6,147.15 1,215.23 

. 
 26 22 13 00-0230 EA  112.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 6,437.82 1,215.23 
. 

 26 22 13 00-0231 EA  150 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ............................................................................................................................................. 7,309.85 1,215.23 

. 
 26 22 13 00-0232 EA  225 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 8,271.22 1,822.85 
. 

 26 22 13 00-0233 EA  300 KVA, Primary4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ............................................................................................................................................. 8,561.89 1,822.85 

. 
 26 22 13 00-0234 EA  500 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 12,050.00 1,822.85 
. 

 26 22 13 00-0235 EA  750 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ........................................................................................................................................... 15,491.72 2,430.45 

. 
 26 22 13 00-0236 EA  1,000 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 19,270.50 2,430.45 

XXXXXXX 
. 
 26 22 13 00-0237  Primary, 4.16/4.8 KV Ground Y Or Delta 208 Y / 120 Volt, 95 BIL (26 22 13 00-0210) 

Note: 7.2 Thru 14.4 KV secondary. Rated to 5 KVA. 
. 
. 

 26 22 13 00-0238 EA  45 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted .................................................................................................................................................................. 5,856.47 1,215.23 

. 
 26 22 13 00-0239 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted .................................................................................................................................................................. 6,437.82 1,215.23 
. 

 26 22 13 00-0240 EA  112.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ............................................................................................................................................. 6,583.16 1,215.23 

. 
 26 22 13 00-0241 EA  150 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted .................................................................................................................................................................. 6,728.50 1,215.23 
. 

 26 22 13 00-0242 EA  225 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted .................................................................................................................................................................. 8,271.22 1,822.85 

. 
 26 22 13 00-0243 EA  300 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted .................................................................................................................................................................. 8,852.57 1,822.85 
. 

 26 22 13 00-0244 EA  500 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted ................................................................................................................................................................ 12,050.00 1,822.85 

. 
 26 22 13 00-0245 EA  750 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted ................................................................................................................................................................ 15,637.05 2,430.45 
. 

 26 22 13 00-0246 EA  1,000 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ........................................................................................................................................... 19,270.50 2,430.45 

XXXXXXX 
. 
 26 22 13 00-0247  Primary 5 KV Or 15 KV, Secondary 277/480 Volt (26 22 13 00-0209) 

Note: 4-2.5 Percent taps FCAN and FCBN. Pad mounted. 
. 
. 

 26 22 13 00-0248 EA 150 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ............................ 9,798.55 1,591.87 
. 

 26 22 13 00-0249 EA 225 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase .......................... 10,921.54 1,879.24 
. 

 26 22 13 00-0250 EA 300 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase .......................... 12,560.96 2,296.84 
. 

 26 22 13 00-0251 EA 500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase .......................... 14,731.66 2,584.21 
. 

 26 22 13 00-0252 EA 750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase .......................... 17,376.52 2,720.14 
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. 
 26 22 13 00-0253 EA  1,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 22,116.53 3,974.51 

. 
 26 22 13 00-0254 EA  1,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 25,686.73 4,496.53 

. 
 26 22 13 00-0255 EA  2,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 31,476.65 5,168.42 

. 
 26 22 13 00-0256 EA  2,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 34,312.33 5,426.84 

. 
 26 22 13 00-0257 EA  3,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 36,763.08 6,047.26 

. 
 26 22 13 00-0258 EA  3,750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ....................... 41,466.98 6,460.74 

XXXXXXX 
. 
 26 22 13 00-0259  Pad Mounted Transformer 15 KV - 480 Volt, Oil Filled (26 22 13 00-0209) 
. 
. 

 26 22 13 00-0260 EA  1,500 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 36,270.39 4,513.05 
. 

 26 22 13 00-0261 EA  2,000 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 44,210.15 5,190.05 
. 

 26 22 13 00-0262 EA  2,500 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 49,761.53 5,463.16 
. 

 26 22 13 00-0263 EA  3,000 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 53,204.83 6,105.92 
. 

 26 22 13 00-0264 EA  3,750 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 59,006.24 6,290.94 

XXXXXXX 
. 
 26 22 13 00-0265  Silicone Filled Distribution Transformers, 3 Phase (26 22 13 00-0209) 

Note: Primary 5 KV or 15 KV, secondary 277/480 V, 4-2.5 percent taps FCAN and FCBN. Pad mounted. 
. 
. 

 26 22 13 00-0266 EA 225 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 15,527.68 1,879.24 
. 

 26 22 13 00-0267 EA 300 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 17,111.47 2,296.84 
. 

 26 22 13 00-0268 EA 500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 19,891.64 2,584.21 
. 

 26 22 13 00-0269 EA 750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................... 23,450.70 2,720.14 
. 

 26 22 13 00-0270 EA 1,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ................. 29,248.73 3,974.51 
. 

 26 22 13 00-0271 EA 1,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ................. 36,256.63 4,496.53 
. 

 26 22 13 00-0272 EA 2,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ................. 43,686.65 5,168.42 
. 

 26 22 13 00-0273 EA 2,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ................. 49,197.12 5,426.84 

XXXXXXX 
. 
 26 22 13 00-0274  Foam Core Poly Transformer Pads (26 22 13) 
. 
. 

 26 22 13 00-0275 EA Single Phase Foam Core Poly Pads ................................................................................................................................... 146.23 33.24 
Note: Excludes site prep. 

XXXXXXX 
. 
 26 24  Switchboards And Panelboards (26 20) 
. 
. 
 26 24 13  Switchboards (26 24) 

Note: Installation of free-standing building distribution switchboards. Switchboard sections to be mounted on 4" concrete pad. 
Includes material, handling, unloading at job site, assembly and installation, wiring connections, testing and cleanup. Exclude 
concrete pad and foundation. 

. 

. 
 26 24 13 00-0001  Fusible Switch Type 240 Volt, 3 Phase, 3 Wire (26 24 13) 
. 
. 
 26 24 13 00-0002  Incoming Service Section Main Device Only (26 24 13 00-0001) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0003 EA  400 Amp Distribution Switchboard With Main Switch, 240 Volt, 3 Phase, 4 Wire ............................................................ 3,125.09 877.16 
. 

 26 24 13 00-0004 EA  600 Amp Distribution Switchboard With Main Switch, 240 Volt, 3 Phase, 4 Wire ............................................................ 3,440.48 927.81 
. 

 26 24 13 00-0005 EA  800 Amp Distribution Switchboard With Main Switch, 240 Volt, 3 Phase, 4 Wire ............................................................ 5,357.75 1,052.45 
. 

 26 24 13 00-0006 EA  1,200 Amp Distribution Switchboard With Main Switch, 240 Volt, 3 Phase, 4 Wire ......................................................... 5,769.02 1,128.27 
. 

 26 24 13 00-0007 EA  1,600 Amp Distribution Switchboard With Main Switch, 240 Volt, 3 Phase, 4 Wire ......................................................... 8,986.23 1,202.97 
. 

 26 24 13 00-0008 EA  2,000 Amp Distribution Switchboard With Main Switch, 240 Volt, 3 Phase, 4 Wire ......................................................... 9,991.55 1,279.09 
. 

 26 24 13 00-0009 EA  400 Amp Distribution Switchboard With MC Main Breaker, 240 Volt, 3 Phase, 4 Wire ................................................... 3,701.20 877.16 
. 

 26 24 13 00-0010 EA  600 Amp Distribution Switchboard With MC Main Breaker, 240 Volt, 3 Phase, 4 Wire ................................................... 4,654.64 927.81 
. 

 26 24 13 00-0011 EA  800 Amp Distribution Switchboard With MC Main Breaker, 240 Volt, 3 Phase, 4 Wire ................................................... 6,380.26 1,053.36 
. 

 26 24 13 00-0012 EA  1,200 Amp Distribution Switchboard With MC Main Breaker, 240 Volt, 3 Phase, 4 Wire ................................................ 8,588.81 1,128.27 
. 

 26 24 13 00-0013 EA  1,600 Amp Distribution Switchboard With MC Main Breaker, 240 Volt, 3 Phase, 4 Wire ................................................ 8,986.23 1,204.18 
. 

 26 24 13 00-0014 EA  2,000 Amp Distribution Switchboard With MC Main Breaker, 240 Volt, 3 Phase, 4 Wire ................................................ 9,991.55 1,279.09 
. 

 26 24 13 00-0015 EA  2,500 Amp Distribution Switchboard With MC Main Breaker, 240 Volt, 3 Phase, 4 Wire .............................................. 11,917.26 1,337.25 
. 

 26 24 13 00-0016 EA  3,000 Amp Distribution Switchboard With MC Main Breaker, 240 Volt, 3 Phase, 4 Wire .............................................. 13,478.13 1,432.62 
. 

 26 24 13 00-0017 EA  4,000 Amp Distribution Switchboard With MC Main Breaker, 240 Volt, 3 Phase, 4 Wire .............................................. 15,841.28 1,544.33 
. 

 26 24 13 00-0018 EA  400 Amp Distribution Switchboard With Main Lug, 240 Volt, 3 Phase, 4 Wire................................................................. 2,203.39 777.18 
. 

 26 24 13 00-0019 EA  600 Amp Distribution Switchboard With Main Lug, 240 Volt, 3 Phase, 4 Wire................................................................. 2,418.29 827.42 
. 

 26 24 13 00-0020 EA  800 Amp Distribution Switchboard With Main Lug, 240 Volt, 3 Phase, 4 Wire................................................................. 2,772.19 952.47 
. 

 26 24 13 00-0021 EA  1,000 Amp Distribution Switchboard With Main Lug, 240 Volt, 3 Phase, 4 Wire.............................................................. 2,975.99 992.49 
. 

 26 24 13 00-0022 EA  1,200 Amp Distribution Switchboard With Main Lug, 240 Volt, 3 Phase, 4 Wire.............................................................. 3,154.58 1,028.28 
. 

 26 24 13 00-0023 EA  1,600 Amp Distribution Switchboard With Main Lug, 240 Volt, 3 Phase, 4 Wire.............................................................. 3,444.86 1,102.49 
. 

 26 24 13 00-0024 EA  2,000 Amp Distribution Switchboard With Main Lug, 240 Volt, 3 Phase, 4 Wire.............................................................. 3,721.85 1,178.10 

XXXXXXX 
. 
 26 24 13 00-0025  Branch Breaker Units (26 24 13 00-0001) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 240 V, 3 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0026 EA  15 - 60 Amp MC Branch Breaker, 240 Volt ......................................................................................................................... 248.14 30.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.35 
. 

 26 24 13 00-0027 EA  70 - 100 Amp MC Branch Breaker, 240 Volt ....................................................................................................................... 365.04 48.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.88 

. 
 26 24 13 00-0028 EA  125 - 225 Amp MC Branch Breaker, 240 Volt ..................................................................................................................... 961.94 87.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.64 
. 

 26 24 13 00-0029 EA  100 - 400 Amp MC Branch Breaker, 240 Volt .................................................................................................................. 1,689.37 114.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.59 

. 
 26 24 13 00-0030 EA  300 - 600 Amp MC Branch Breaker, 240 Volt .................................................................................................................. 3,043.56 280.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  168.45 
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. 
 26 24 13 00-0031 EA  400 - 800 Amp MC Branch Breaker, 240 Volt .................................................................................................................. 4,797.61 280.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  168.45 
. 

 26 24 13 00-0032 EA  600 - 1,200 Amp MC Branch Breaker, 240 Volt ............................................................................................................... 7,798.46 500.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  300.24 

XXXXXXX 
. 
 26 24 13 00-0033  Fusible Switch Type 480 Volt, 3 Phase, 3 Wire (26 24 13) 
. 
. 
 26 24 13 00-0034  Incoming Service Section Main Device Only (26 24 13 00-0033) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0035 EA  400 Amp Distribution Switchboard With Main Switch, 480 Volt, 3 Phase, 3 Wire ............................................................ 4,406.31 1,138.20 
. 

 26 24 13 00-0036 EA  600 Amp Distribution Switchboard With Main Switch, 480 Volt, 3 Phase, 3 Wire ............................................................ 4,895.60 1,138.20 
. 

 26 24 13 00-0037 EA  800 Amp Distribution Switchboard With Main Switch, 480 Volt, 3 Phase, 3 Wire ............................................................ 7,043.57 1,479.15 
. 

 26 24 13 00-0038 EA  1,200 Amp Distribution Switchboard With Main Switch, 480 Volt, 3 Phase, 3 Wire ......................................................... 7,943.98 1,479.15 

XXXXXXX 
. 
 26 24 13 00-0039  Fusible Switch Type 120/240 Volt, 1 Phase, 3 Wire (26 24 13) 
. 
. 
 26 24 13 00-0040  Incoming Service Section Main Device Only (26 24 13 00-0039) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0041 EA  200/400 Amp Distribution Switchboard With Main Switch, 120 / 240 Volt, 1 Phase, 3 Wire ............................................ 2,806.98 777.18 
. 

 26 24 13 00-0042 EA  600 Amp Distribution Switchboard With Main Switch, 120 / 240 Volt, 1 Phase, 3 Wire ................................................... 3,108.52 827.42 
. 

 26 24 13 00-0043 EA  800 Amp Distribution Switchboard With Main Switch, 120 / 240 Volt, 1 Phase, 3 Wire ................................................... 4,621.99 952.47 
. 

 26 24 13 00-0044 EA  1,200 Amp Distribution Switchboard With Main Switch, 120 / 240 Volt, 1 Phase, 3 Wire ................................................ 5,018.47 1,027.48 
. 

 26 24 13 00-0045 EA  200/400 Amp Distribution Switchboard With MC Main Breaker, 120 / 240 Volt, 1 Phase, 3 Wire .................................... 3,353.88 777.18 
. 

 26 24 13 00-0046 EA  600 Amp Distribution Switchboard With MC Main Breaker, 120 / 240 Volt, 1 Phase, 3 Wire ........................................... 4,167.26 827.42 
. 

 26 24 13 00-0047 EA  800 Amp Distribution Switchboard With MC Main Breaker, 120 / 240 Volt, 1 Phase, 3 Wire ........................................... 5,757.85 952.47 
. 

 26 24 13 00-0048 EA  1,200 Amp Distribution Switchboard With MC Main Breaker, 120 / 240 Volt, 1 Phase, 3 Wire ........................................ 8,116.38 1,027.48 
. 

 26 24 13 00-0049 EA  2,000 Amp Distribution Switchboard With MC Main Breaker, 120 / 240 Volt, 1 Phase, 3 Wire ........................................ 9,504.86 1,153.23 
. 

 26 24 13 00-0050 EA  200/400 Amp Distribution Switchboard With Main Lug, 120 / 240 Volt, 1 Phase, 3 Wire ................................................. 2,024.45 676.80 
. 

 26 24 13 00-0051 EA  600 Amp Distribution Switchboard With Main Lug, 120 / 240 Volt, 1 Phase, 3 Wire ........................................................ 2,254.67 727.13 
. 

 26 24 13 00-0052 EA  800 Amp Distribution Switchboard With Main Lug, 120 / 240 Volt, 1 Phase, 3 Wire ........................................................ 2,646.18 852.19 
. 

 26 24 13 00-0053 EA  1,000 Amp Distribution Switchboard With Main Lug, 120 / 240 Volt, 1 Phase, 3 Wire ..................................................... 2,837.25 892.20 
. 

 26 24 13 00-0054 EA  1,200 Amp Distribution Switchboard With Main Lug, 120 / 240 Volt, 1 Phase, 3 Wire ..................................................... 3,020.76 927.81 
. 

 26 24 13 00-0055 EA  1,600 Amp Distribution Switchboard With Main Lug, 120 / 240 Volt, 1 Phase, 3 Wire ..................................................... 3,271.59 992.49 
. 

 26 24 13 00-0056 EA  2,000 Amp Distribution Switchboard With Main Lug, 120 / 240 Volt, 1 Phase, 3 Wire ..................................................... 3,515.46 1,052.45 
. 

 26 24 13 00-0057 EA  2,500 Amp Distribution Switchboard With Main Lug, 120 / 240 Volt, 1 Phase, 3 Wire ..................................................... 4,362.30 1,303.65 
. 

 26 24 13 00-0058 EA  3,000 Amp Distribution Switchboard With Main Lug, 120 / 240 Volt, 1 Phase, 3 Wire ..................................................... 4,869.77 1,429.00 
. 

 26 24 13 00-0059 EA  4,000 Amp Distribution Switchboard With Main Lug, 120 / 240 Volt, 1 Phase, 3 Wire ..................................................... 5,667.55 1,541.82 

XXXXXXX 
. 
 26 24 13 00-0060  Branch Breaker Units (26 24 13 00-0039) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 240 V, 2 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0061 EA  15 - 60 Amp MC Branch Breaker, 120 / 240 Volt ................................................................................................................ 137.99 26.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.95 
. 

 26 24 13 00-0062 EA  70 - 100 Amp MC Branch Breaker, 120 / 240 Volt .............................................................................................................. 220.06 44.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.47 

. 
 26 24 13 00-0063 EA  125 - 225 Amp MC Branch Breaker, 120 / 240 Volt ............................................................................................................ 637.53 61.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.01 
. 

 26 24 13 00-0064 EA  100 - 400 Amp MC Branch Breaker, 120 / 240 Volt ......................................................................................................... 1,788.61 79.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.53 

. 
 26 24 13 00-0065 EA  300 - 600 Amp MC Branch Breaker, 120 / 240 Volt ......................................................................................................... 2,848.26 193.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.82 
. 

 26 24 13 00-0066 EA  400 - 800 Amp MC Branch Breaker, 120 / 240 Volt ......................................................................................................... 4,012.17 193.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.82 

. 
 26 24 13 00-0067 EA  600 - 1,200 Amp MC Branch Breaker, 120 / 240 Volt ...................................................................................................... 6,638.49 368.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  221.14 

XXXXXXX 
. 
 26 24 13 00-0068  Fusible Switch Type 120/208 Volt, 3 Phase, 4 Wire (26 24 13) 
. 
. 
 26 24 13 00-0069  Incoming Service Section Main Device Only (26 24 13 00-0068) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0070 EA  400 Amp Distribution Switchboard With Main Switch, 120 / 208 Volt, 3 Phase, 4 Wire ................................................... 3,126.31 877.16 
. 

 26 24 13 00-0071 EA  600 Amp Distribution Switchboard With Main Switch, 120 / 208 Volt, 3 Phase, 4 Wire ................................................... 3,439.11 927.81 
. 

 26 24 13 00-0072 EA  800 Amp Distribution Switchboard With Main Switch, 120 / 208 Volt, 3 Phase, 4 Wire ................................................... 5,355.98 1,052.45 
. 

 26 24 13 00-0073 EA  1,200 Amp Distribution Switchboard With Main Switch, 120 / 208 Volt, 3 Phase, 4 Wire ................................................ 5,766.98 1,128.27 
. 

 26 24 13 00-0074 EA  1,600 Amp Distribution Switchboard With Main Switch, 120 / 208 Volt, 3 Phase, 4 Wire ................................................ 8,981.60 1,202.97 
. 

 26 24 13 00-0075 EA  2,000 Amp Distribution Switchboard With Main Switch, 120 / 208 Volt, 3 Phase, 4 Wire ................................................ 9,991.55 1,279.09 
. 

 26 24 13 00-0076 EA  400 Amp Distribution Switchboard With MC Main Breaker, 120 / 208 Volt, 3 Phase, 4 Wire ........................................... 3,702.42 877.16 
. 

 26 24 13 00-0077 EA  600 Amp Distribution Switchboard With MC Main Breaker, 120 / 208 Volt, 3 Phase, 4 Wire ........................................... 4,653.27 927.81 
. 

 26 24 13 00-0078 EA  800 Amp Distribution Switchboard With MC Main Breaker, 120 / 208 Volt, 3 Phase, 4 Wire ........................................... 6,380.26 1,053.36 
. 

 26 24 13 00-0079 EA  1,200 Amp Distribution Switchboard With MC Main Breaker, 120 / 208 Volt, 3 Phase, 4 Wire ........................................ 8,586.77 1,128.27 
. 

 26 24 13 00-0080 EA  1,600 Amp Distribution Switchboard With MC Main Breaker, 120 / 208 Volt, 3 Phase, 4 Wire ........................................ 8,983.91 1,204.18 
. 

 26 24 13 00-0081 EA  2,000 Amp Distribution Switchboard With MC Main Breaker, 120 / 208 Volt, 3 Phase, 4 Wire ........................................ 9,991.55 1,279.09 
. 

 26 24 13 00-0082 EA  400 Amp Distribution Switchboard With Main Lug, 120 / 208 Volt, 3 Phase, 4 Wire ........................................................ 2,293.97 777.18 
. 

 26 24 13 00-0083 EA  600 Amp Distribution Switchboard With Main Lug, 120 / 208 Volt, 3 Phase, 4 Wire ........................................................ 2,546.43 827.42 
. 

 26 24 13 00-0084 EA  800 Amp Distribution Switchboard With Main Lug, 120 / 208 Volt, 3 Phase, 4 Wire ........................................................ 2,963.77 952.47 
. 

 26 24 13 00-0085 EA  1,000 Amp Distribution Switchboard With Main Lug, 120 / 208 Volt, 3 Phase, 4 Wire ..................................................... 3,174.60 992.49 
. 

 26 24 13 00-0086 EA  1,200 Amp Distribution Switchboard With Main Lug, 120 / 208 Volt, 3 Phase, 4 Wire ..................................................... 3,377.12 1,028.28 
. 

 26 24 13 00-0087 EA  1,600 Amp Distribution Switchboard With Main Lug, 120 / 208 Volt, 3 Phase, 4 Wire ..................................................... 3,659.84 1,102.49 
. 

 26 24 13 00-0088 EA  2,000 Amp Distribution Switchboard With Main Lug, 120 / 208 Volt, 3 Phase, 4 Wire ..................................................... 3,946.67 1,178.10 
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. 
 26 24 13 00-0089 EA  2,500 Amp Distribution Switchboard With Main Lug, 120 / 208 Volt, 3 Phase, 4 Wire ..................................................... 4,658.78 1,338.76 

. 
 26 24 13 00-0090 EA  3,000 Amp Distribution Switchboard With Main Lug, 120 / 208 Volt, 3 Phase, 4 Wire ..................................................... 5,132.87 1,432.52 

. 
 26 24 13 00-0091 EA  4,000 Amp Distribution Switchboard With Main Lug, 120 / 208 Volt, 3 Phase, 4 Wire ..................................................... 5,993.45 1,539.32 

XXXXXXX 
. 
 26 24 13 00-0092  Branch Breaker Units (26 24 13 00-0068) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 120/208 V, 3 pole. 
Use upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0093 EA  15 - 60 Amp MC Branch Breaker, 120/208 Volt .................................................................................................................. 248.14 30.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.35 
. 

 26 24 13 00-0094 EA  70 - 100 Amp MC Branch Breaker, 120/208 Volt ................................................................................................................ 365.04 48.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.88 

. 
 26 24 13 00-0095 EA  125 - 225 Amp MC Branch Breaker, 120/208 Volt .............................................................................................................. 961.94 87.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.64 
. 

 26 24 13 00-0096 EA  100 - 400 Amp MC Branch Breaker, 120/208 Volt ........................................................................................................... 1,689.37 114.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.59 

. 
 26 24 13 00-0097 EA  300 - 600 Amp MC Branch Breaker, 120/208 Volt ........................................................................................................... 3,043.56 280.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  168.45 
. 

 26 24 13 00-0098 EA  400 - 800 Amp MC Branch Breaker, 120/208 Volt ........................................................................................................... 4,797.61 280.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  168.45 

. 
 26 24 13 00-0099 EA  600 - 1,200 Amp MC Branch Breaker, 120/208 Volt ........................................................................................................ 7,798.46 500.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  300.24 

XXXXXXX 
. 
 26 24 13 00-0100  Fusible Switch Type 277/480 Volt, 3 Phase, 4 Wire (26 24 13) 
. 
. 
 26 24 13 00-0101  Incoming Service Section Main Device Only (26 24 13 00-0100) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0102 EA  400 Amp Distribution Switchboard With Main Switch, 480 / 277 Volt, 3 Phase, 4 Wire ................................................... 4,081.73 1,202.97 
. 

 26 24 13 00-0103 EA  600 Amp Distribution Switchboard With Main Switch, 480 / 277 Volt, 3 Phase, 4 Wire ................................................... 4,461.81 1,279.09 
. 

 26 24 13 00-0104 EA  800 Amp Distribution Switchboard With Main Switch, 480 / 277 Volt, 3 Phase, 4 Wire ................................................... 6,173.00 1,427.70 
. 

 26 24 13 00-0105 EA  1,200 Amp Distribution Switchboard With Main Switch, 480 / 277 Volt, 3 Phase, 4 Wire ................................................ 6,733.71 1,528.69 
. 

 26 24 13 00-0106 EA  400 Amp Distribution Switchboard With MC Main Breaker, 480 / 277 Volt, 3 Phase, 4 Wire .......................................... 5,059.83 1,202.97 
. 

 26 24 13 00-0107 EA  600 Amp Distribution Switchboard With MC Main Breaker, 480 / 277 Volt, 3 Phase, 4 Wire .......................................... 6,654.08 1,279.09 
. 

 26 24 13 00-0108 EA  800 Amp Distribution Switchboard With MC Main Breaker, 480 / 277 Volt, 3 Phase, 4 Wire .......................................... 7,530.65 1,429.30 
. 

 26 24 13 00-0109 EA  1,200 Amp Distribution Switchboard With MC Main Breaker, 480 / 277 Volt, 3 Phase, 4 Wire........................................ 9,387.57 1,528.69 
. 

 26 24 13 00-0110 EA  1,600 Amp Distribution Switchboard With MC Main Breaker, 480 / 277 Volt, 3 Phase, 4 Wire........................................ 9,835.74 1,630.08 
. 

 26 24 13 00-0111 EA  2,000 Amp Distribution Switchboard With MC Main Breaker, 480 / 277 Volt, 3 Phase, 4 Wire...................................... 10,896.10 1,731.35 
. 

 26 24 13 00-0112 EA  400 Amp Distribution Switchboard With Main Lug, 480 / 277 Volt, 3 Phase, 4 Wire ........................................................ 2,293.97 777.18 
. 

 26 24 13 00-0113 EA  600 Amp Distribution Switchboard With Main Lug, 480 / 277 Volt, 3 Phase, 4 Wire ........................................................ 2,546.43 827.42 
. 

 26 24 13 00-0114 EA  800 Amp Distribution Switchboard With Main Lug, 480 / 277 Volt, 3 Phase, 4 Wire ........................................................ 2,963.77 952.47 
. 

 26 24 13 00-0115 EA  1,000 Amp Distribution Switchboard With Main Lug, 480 / 277 Volt, 3 Phase, 4 Wire ..................................................... 3,174.60 992.49 
. 

 26 24 13 00-0116 EA  1,200 Amp Distribution Switchboard With Main Lug, 480 / 277 Volt, 3 Phase, 4 Wire ..................................................... 3,377.12 1,028.28 
. 

 26 24 13 00-0117 EA  1,600 Amp Distribution Switchboard With Main Lug, 480 / 277 Volt, 3 Phase, 4 Wire ..................................................... 3,659.84 1,102.49 
. 

 26 24 13 00-0118 EA  2,000 Amp Distribution Switchboard With Main Lug, 480 / 277 Volt, 3 Phase, 4 Wire ..................................................... 3,946.67 1,178.10 

XXXXXXX 
. 
 26 24 13 00-0119  Branch Breaker Units (26 24 13 00-0100) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 480 V, 3 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0120 EA  15 - 60 Amp MC Branch Breaker, 480 / 277 Volt ................................................................................................................ 499.39 30.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.35 
. 

 26 24 13 00-0121 EA  70 - 100 Amp MC Branch Breaker, 480 / 277 Volt .............................................................................................................. 581.23 48.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.88 

. 
 26 24 13 00-0122 EA  125 - 225 Amp MC Branch Breaker, 480 / 277 Volt ......................................................................................................... 1,054.26 87.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.64 
. 

 26 24 13 00-0123 EA  100 - 400 Amp MC Branch Breaker, 480 / 277 Volt ......................................................................................................... 1,689.37 114.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.59 

. 
 26 24 13 00-0124 EA  300 - 600 Amp MC Branch Breaker, 480 / 277 Volt ......................................................................................................... 4,050.88 280.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  168.45 
. 

 26 24 13 00-0125 EA  400 - 800 Amp MC Branch Breaker, 480 / 277 Volt ......................................................................................................... 4,140.86 280.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  168.45 

. 
 26 24 13 00-0126 EA  600 - 1,200 Amp MC Branch Breaker, 480 / 277 Volt ...................................................................................................... 6,666.10 500.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  300.24 

XXXXXXX 
. 
 26 24 13 00-0127  Fusible Branch Circuit Switch (26 24 13) 

Note: Includes switch fuses, and portion of distribution section occupied by that branch device. 
. 
. 
 26 24 13 00-0128  240 Volt, 2 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0129 EA  30/30 Amp, 240 Volt, 2 Pole Twin Branch Switch Unit ....................................................................................................... 535.10 78.73 
    For Electrical Interlock Kit, Add  204.29 

. 
 26 24 13 00-0130 EA  30/60 Amp, 240 Volt, 2 Pole Twin Branch Switch Unit ....................................................................................................... 533.35 78.73 

    For Electrical Interlock Kit, Add  204.29 
. 

 26 24 13 00-0131 EA  60/60 Amp, 240 Volt, 2 Pole Twin Branch Switch Unit ....................................................................................................... 533.35 78.73 
    For Electrical Interlock Kit, Add  204.29 

. 
 26 24 13 00-0132 EA  60/100 Amp, 240 Volt, 2 Pole Twin Branch Switch Unit ..................................................................................................... 828.46 103.79 

    For Electrical Interlock Kit, Add  204.29 
. 

 26 24 13 00-0133 EA  100/100 Amp, 240 Volt, 2 Pole Twin Branch Switch Unit ................................................................................................... 828.46 103.79 
    For Electrical Interlock Kit, Add  204.29 

XXXXXXX 
. 
 26 24 13 00-0134  240 Volt, 2 Pole Single Branch Switch Units (26 24 13 00-0127) 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 24 Switchboards And Panelboards 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 312  County of San Mateo, Mechanical Works 

. 

. 
 26 24 13 00-0135 EA  100 Amp, 240 Volt, 2 Pole Single Branch Switch Unit ........................................................................................................ 606.51 77.21 

    For Electrical Interlock Kit, Add  195.71 
. 

 26 24 13 00-0136 EA  200 Amp, 240 Volt, 2 Pole Single Branch Switch Unit ........................................................................................................ 868.94 77.21 
    For Electrical Interlock Kit, Add  195.71 

. 
 26 24 13 00-0137 EA  400 Amp, 240 Volt, 2 Pole Single Branch Switch Unit ..................................................................................................... 2,237.61 208.08 

XXXXXXX 
. 
 26 24 13 00-0138  240 Volt, 3 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0139 EA  30/30 Amp, 240 Volt, 3 Pole Twin Branch Switch Unit........................................................................................................ 680.41 88.74 
    For Electrical Interlock Kit, Add  204.29 

. 
 26 24 13 00-0140 EA  30/60 Amp, 240 Volt, 3 Pole Twin Branch Switch Unit........................................................................................................ 678.66 88.74 

    For Electrical Interlock Kit, Add  204.29 
. 

 26 24 13 00-0141 EA  60/60 Amp, 240 Volt, 3 Pole Twin Branch Switch Unit........................................................................................................ 678.66 88.74 
    For Electrical Interlock Kit, Add  204.29 

. 
 26 24 13 00-0142 EA  60/100 Amp, 240 Volt, 3 Pole Twin Branch Switch Unit................................................................................................... 1,015.88 118.83 

    For Electrical Interlock Kit, Add  204.29 
. 

 26 24 13 00-0143 EA  100/100 Amp, 240 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 1,015.88 118.83 
    For Electrical Interlock Kit, Add  204.29 

XXXXXXX 
. 
 26 24 13 00-0144  240 Volt, 3 Pole Single Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0145 EA  100 Amp, 240 Volt, 3 Pole Single Branch Switch Unit ........................................................................................................ 731.82 87.24 
    For Electrical Interlock Kit, Add  204.29 

. 
 26 24 13 00-0146 EA  200 Amp, 240 Volt, 3 Pole Single Branch Switch Unit ..................................................................................................... 1,159.63 87.24 

    For Electrical Interlock Kit, Add  195.71 
. 

 26 24 13 00-0147 EA  400 Amp, 240 Volt, 3 Pole Single Branch Switch Unit ..................................................................................................... 2,976.98 232.95 
. 

 26 24 13 00-0148 EA  600 Amp, 240 Volt, 3 Pole Single Branch Switch Unit ..................................................................................................... 4,236.36 298.43 
. 

 26 24 13 00-0149 EA  800 Amp, 240 Volt, 3 Pole Single Branch Switch Unit ..................................................................................................... 7,819.24 404.34 

XXXXXXX 
. 
 26 24 13 00-0150  600 Volt, 3 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0151 EA  30/30 Amp, 600 Volt, 3 Pole Twin Branch Switch Unit........................................................................................................ 945.32 88.74 
    For Electrical Interlock Kit, Add  204.29 

. 
 26 24 13 00-0152 EA  30/60 Amp, 600 Volt, 3 Pole Twin Branch Switch Unit........................................................................................................ 943.55 88.74 

    For Electrical Interlock Kit, Add  204.29 
. 

 26 24 13 00-0153 EA  60/60 Amp, 600 Volt, 3 Pole Twin Branch Switch Unit........................................................................................................ 945.32 88.74 
    For Electrical Interlock Kit, Add  204.29 

. 
 26 24 13 00-0154 EA  60/100 Amp, 600 Volt, 3 Pole Twin Branch Switch Unit................................................................................................... 1,415.59 118.83 

    For Electrical Interlock Kit, Add  204.29 
. 

 26 24 13 00-0155 EA  100/100 Amp, 600 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 1,445.18 118.83 
    For Electrical Interlock Kit, Add  204.29 

. 
 26 24 13 00-0156 EA 200/200 Amp, 600 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 3,034.70 155.44 

    For Electrical Interlock Kit, Add  204.29 

XXXXXXX 
. 
 26 24 13 00-0157  600 Volt, 3 Pole, Single Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0158 EA  100 Amp, 600 Volt, 3 Pole Single Branch Switch Unit ..................................................................................................... 1,017.14 87.24 
    For Electrical Interlock Kit, Add  204.29 

. 
 26 24 13 00-0159 EA  200 Amp, 600 Volt, 3 Pole Single Branch Switch Unit ..................................................................................................... 1,521.86 87.24 

    For Electrical Interlock Kit, Add  195.71 
. 

 26 24 13 00-0160 EA  400 Amp, 600 Volt, 3 Pole Single Branch Switch Unit ..................................................................................................... 3,711.74 232.95 
    For Electrical Interlock Kit, Add  195.71 

. 
 26 24 13 00-0161 EA  600 Amp, 600 Volt, 3 Pole Single Branch Switch Unit ..................................................................................................... 4,514.47 298.43 

. 
 26 24 13 00-0162 EA  800 Amp, 600 Volt, 3 Pole Single Branch Switch Unit ..................................................................................................... 7,819.24 404.34 

XXXXXXX 
. 
 26 24 13 00-0163  Service And Distribution Structures (26 24 13) 
. 
. 
 26 24 13 00-0164  Type WRI Distribution Section 600 Volts, 250 Volts DC (26 24 13 00-0163) 
. 
. 
 26 24 13 00-0165  600 Amp Main Bus, 4 Wire (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0166 EA  14 Watt Distribution Section, 600 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .................................... 2,210.74 922.59 
. 

 26 24 13 00-0167 EA  24 - 30 Watt Distribution Section, 600 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC ............................. 2,607.67 922.59 
. 

 26 24 13 00-0168 EA  34 - 38 Watt Distribution Section, 600 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC ............................. 2,904.64 1,173.29 
. 

 26 24 13 00-0169 EA  42 - 48 Watt Distribution Section, 600 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC ............................. 3,228.61 1,173.29 

XXXXXXX 
. 
 26 24 13 00-0170  800 Amp Main Bus, 4 Wire (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0171 EA  14 Watt Distribution Section, 800 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .................................... 2,505.57 1,068.00 
. 

 26 24 13 00-0172 EA  24 - 30 Watt Distribution Section, 800 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC ............................. 2,889.69 1,068.00 
. 

 26 24 13 00-0173 EA  34 - 38 Watt Distribution Section, 800 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC ............................. 3,228.61 1,323.71 
. 

 26 24 13 00-0174 EA  42 - 48 Watt Distribution Section, 800 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC ............................. 3,519.65 1,323.71 

XXXXXXX 
. 
 26 24 13 00-0175  1,200 Amp Main Bus, 4 Wire (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0176 EA  14 Watt Distribution Section, 1,200 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC ................................. 2,961.88 1,303.65 
. 

 26 24 13 00-0177 EA  24 - 30 Watt Distribution Section, 1,200 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 3,356.96 1,303.65 
. 

 26 24 13 00-0178 EA  34 - 38 Watt Distribution Section, 1,200 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 3,718.62 1,604.50 
. 

 26 24 13 00-0179 EA  42 - 48 Watt Distribution Section, 1,200 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 4,144.99 1,604.50 

XXXXXXX 
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. 
 26 24 13 00-0180  1,600 Amp Main Bus, 4 Wire (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0181 EA  14 Watt Distribution Section, 1,600 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC ................................. 3,571.01 1,429.00 
. 

 26 24 13 00-0182 EA  24 - 30 Watt Distribution Section, 1,600 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 4,053.71 1,429.00 
. 

 26 24 13 00-0183 EA  34 - 38 Watt Distribution Section, 1,600 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 4,486.94 1,764.94 
. 

 26 24 13 00-0184 EA  42 - 48 Watt Distribution Section, 1,600 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 4,858.36 1,764.94 

XXXXXXX 
. 
 26 24 13 00-0185  2,000 Amp Main Bus, 4 Wire (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0186 EA  14 Watt Distribution Section, 2,000 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC ................................. 3,756.91 1,434.02 
. 

 26 24 13 00-0187 EA  24 - 30 Watt Distribution Section, 2,000 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 4,283.29 1,614.53 
. 

 26 24 13 00-0188 EA  34 - 38 Watt Distribution Section, 2,000 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 4,358.38 1,614.53 
. 

 26 24 13 00-0189 EA  42 - 48 Watt Distribution Section, 2,000 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 4,555.17 1,704.78 

XXXXXXX 
. 
 26 24 13 00-0190  3,000 Amp Main Bus, 4 Wire (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0191 EA  24 - 30 Watt Distribution Section, 3,000 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 4,997.18 1,614.53 
. 

 26 24 13 00-0192 EA  34 - 38 Watt Distribution Section, 3,000 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 5,071.15 1,614.53 
. 

 26 24 13 00-0193 EA  42 - 48 Watt Distribution Section, 3,000 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 5,267.94 1,704.78 

XXXXXXX 
. 
 26 24 13 00-0194  4,000 Amp Main Bus, 4 Wire (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0195 EA  24 - 30 Watt Distribution Section, 4,000 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 5,125.74 1,704.78 
. 

 26 24 13 00-0196 EA  34 - 38 Watt Distribution Section, 4,000 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 5,267.94 1,704.78 
. 

 26 24 13 00-0197 EA  42 - 48 Watt Distribution Section, 4,000 Amp Main Bus, 4 Wire, Type WRI, 600 Volt AC, 250 Volt DC .......................... 5,339.00 1,704.78 

XXXXXXX 
. 
 26 24 13 00-0198  Pull Boy, Horizontal Mounted Across Top Of Switch Board (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0199 EA  18 - 24" Wide, 30" High, Open Bottom, Pull Boy Horizontal Mounted, Top Of Switchboard ............................................... 436.37 120.33 
. 

 26 24 13 00-0200 EA Drilled Bottom ..................................................................................................................................................................... 492.76 120.33 
. 

 26 24 13 00-0201 EA Cable Supports In Pull Box ................................................................................................................................................. 167.78 30.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.71 

XXXXXXX 
. 
 26 24 13 00-0202  Underground Pull Sections (26 24 13 00-0164) 

Note: Excludes no bus or terminal. 
. 
. 

 26 24 13 00-0203 EA  12 - 20" Wide, 15 - 20" Deep Underground Pull Section Without Bus Or Terminal ............................................................ 432.24 140.39 
. 

 26 24 13 00-0204 EA  24 - 28" Wide, 20" Deep Underground Pull Section Without Bus Or Terminal.................................................................... 727.82 180.50 
. 

 26 24 13 00-0205 EA  24 - 28" Wide, 30" Deep Underground Pull Section Without Bus Or Terminal.................................................................... 727.82 180.50 
. 

 26 24 13 00-0206 EA  14 - 20" Wide, 36" Deep Underground Pull Section Without Bus Or Terminal.................................................................... 552.39 140.39 
. 

 26 24 13 00-0207 EA  28 - 30" Wide, 36" Deep Underground Pull Section Without Bus Or Terminal.................................................................... 777.55 205.58 
. 

 26 24 13 00-0208 EA  14 - 20" Wide, 42 - 60" Deep Underground Pull Section Without Bus Or Terminal ............................................................ 892.69 205.58 
. 

 26 24 13 00-0209 EA  26 - 30" Wide, 42 - 60" Deep Underground Pull Section Without Bus Or Terminal ............................................................ 942.48 265.74 
. 

 26 24 13 00-0210 EA  38" Wide, 42 - 60" Deep Underground Pull Section Without Bus Or Terminal................................................................. 1,003.16 265.74 

XXXXXXX 
. 
 26 24 13 00-0211  Switchboard Sections (26 24 13 00-0163) 
. 
. 

 26 24 13 00-0212 EA  600 Amp Switchboard Incoming No Switch Circuit 480 Volt, 4 Wire ................................................................................ 3,387.31 835.65 
. 

 26 24 13 00-0213 EA  800 Amp Switchboard Incoming No Switch Circuit 480 Volt, 4 Wire ................................................................................ 3,706.73 908.35 
. 

 26 24 13 00-0214 EA  1,200 Amp Switchboard Incoming No Switch Circuit 480 Volt, 4 Wire ............................................................................. 4,659.00 1,160.66 
. 

 26 24 13 00-0215 EA  1,600 Amp Switchboard Incoming No Switch Circuit 480 Volt, 4 Wire ............................................................................. 5,093.86 1,266.15 
. 

 26 24 13 00-0216 EA  2,000 Amp Switchboard Incoming No Switch Circuit 480 Volt, 4 Wire ............................................................................. 5,431.33 1,347.88 
. 

 26 24 13 00-0217 EA  400 Amp Switchboard Incoming For Switch Circuit Section 480 Volt .............................................................................. 3,903.26 733.06 
. 

 26 24 13 00-0218 EA  Distribution Section Subfeeder Lug-Rated At 200 Amp ................................................................................................... 2,357.71 696.35 
. 

 26 24 13 00-0219 EA  Distribution Section Subfeeder Lug-Rated At 400 Amp ................................................................................................... 2,604.49 755.12 
. 

 26 24 13 00-0220 EA  Distribution Section Aluminum Bus 120/208 Or 277/480 Volt, 4 Wire .............................................................................. 3,200.60 835.65 
. 

 26 24 13 00-0221 EA 800 Amp Switchboard Distribution Section Aluminum Bus Less Breaker ........................................................................ 3,488.41 837.85 
. 

 26 24 13 00-0222 EA  1,000 Amp Switchboard Distribution Section Aluminum Bus Less Breaker ..................................................................... 3,853.72 935.42 
. 

 26 24 13 00-0223 EA  15 To 60 Amp, 240 Volt, 1 Phase, Feed Section Circuit Breaker FA Frame....................................................................... 137.89 50.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.62 

. 
 26 24 13 00-0224 EA  70 To 100 Amp, 240 Volt, 3 Phase, Feed Section Circuit Breaker FA Frame..................................................................... 167.34 51.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.18 
. 

 26 24 13 00-0225 EA  70 To 225 Amp, 480 Volt, 3 Phase, Feed Section Circuit Breaker KA Frame .................................................................... 702.46 60.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.94 

. 
 26 24 13 00-0226 EA  125 To 400 Amp, 480 Volt, 3 Phase, Feed Section Circuit Breaker LA Frame ................................................................ 1,147.63 129.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  108.53 
. 

 26 24 13 00-0227 EA  100 Amp, Switchboard Feed Section Branch Circuit Breaker, 240 Volt HIC 3 Phase ........................................................ 472.52 180.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.68 

. 
 26 24 13 00-0228 EA 225 Amp, Switchboard Feed Section Branch Circuit Breaker, 240 Volt HIC 3 Phase ..................................................... 1,254.56 104.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.94 

XXXXXXX 
. 
 26 24 13 00-0229  Switchboard, Structure Per Section Copper 480 V (26 24 13 00-0163) 
. 
. 

 26 24 13 00-0230 EA  225 Amp Switchboard, Structure Per Section, Copper, 480 Volt ..................................................................................... 1,756.95 435.22 
. 

 26 24 13 00-0231 EA  400 Amp Switchboard, Structure Per Section, Copper, 480 Volt ..................................................................................... 2,484.39 588.55 
. 

 26 24 13 00-0232 EA  600 Amp Switchboard, Structure Per Section, Copper, 480 Volt ..................................................................................... 2,814.30 716.30 
. 

 26 24 13 00-0233 EA  800 Amp Switchboard, Structure Per Section, Copper, 480 Volt ..................................................................................... 3,597.33 1,002.81 
. 

 26 24 13 00-0234 EA  1,200 Amp Switchboard, Structure Per Section, Copper, 480 Volt .................................................................................. 4,462.99 1,253.52 
. 

 26 24 13 00-0235 EA  1,600 Amp Switchboard, Structure Per Section, Copper, 480 Volt .................................................................................. 4,856.97 1,253.52 
. 

 26 24 13 00-0236 EA  2,000 Amp Switchboard, Structure Per Section, Copper, 480 Volt .................................................................................. 6,055.95 1,671.39 
. 

 26 24 13 00-0237 EA  2,500 Amp Switchboard, Structure Per Section, Copper, 480 Volt .................................................................................. 6,811.39 1,671.39 
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. 
 26 24 13 00-0238 EA  3,000 Amp Switchboard, Structure Per Section, Copper, 480 Volt .................................................................................. 8,021.41 1,989.68 

. 
 26 24 13 00-0239 EA  4,000 Amp Switchboard, Structure Per Section, Copper, 480 Volt .................................................................................. 9,411.49 1,989.68 

XXXXXXX 
. 
 26 24 13 00-0240  Main Devices (26 24 13) 
. 
. 
 26 24 13 00-0241  Power Circuit Breakers (26 24 13 00-0240) 
. 
. 
 26 24 13 00-0242  DSL Breaker With Current Limiters And Amptector (26 24 13 00-0241) 

Note: 11 Static trip not applicable to ground-fault or plug in test feature. Manually operated. 
. 
. 

 26 24 13 00-0243 EA  50 - 800 Amp DSL-206, Main Breaker With Current Limiter, Amptector Static Trip ......................................................... 5,936.50 1,052.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  630.44 

. 
 26 24 13 00-0244 EA  50 - 1,600 Amp DSL-416, Main Breaker With Current Limiter, Amptector Static Trip .................................................... 10,753.93 1,754.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,051.90 
. 

 26 24 13 00-0245 EA  1,200 - 3,200 Amp DSL-632, Main Breaker With Current Limiter, Amptector Static Trip ............................................... 23,728.07 2,948.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,753.17 

. 
 26 24 13 00-0246 EA  4,000 Amp DSL-840, Main Breaker With Current Limiter, Amptector Static Trip ........................................................... 38,297.35 4,773.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,915.15 
. 

 26 24 13 00-0247 EA  Ground-Fault Trip All Power Breakers - Factory Installed ................................................................................................ 1,891.75  
. 

 26 24 13 00-0248 EA  Key Interlock All Power Breakers - Factory Installed .......................................................................................................... 244.31  
. 

 26 24 13 00-0249 EA  Short Time Delay Selective Trip - Factory Installed ............................................................................................................ 320.52  
. 

 26 24 13 00-0250 EA  Shunt Trip Manually Open Breakers - Factory Installed ...................................................................................................... 230.86  

XXXXXXX 
. 
 26 24 13 00-0251  DSL Breaker Electrical Operated And Amptector (26 24 13 00-0241) 

Note: 11 Static trip not applicable to ground-fault or plug in test feature. Manually operated. 
. 
. 

 26 24 13 00-0252 EA  50 - 800 Amp DSL-206, Main Breaker, Electrical Operated With Amptector Static Trip .................................................. 6,896.71 1,103.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  665.00 

. 
 26 24 13 00-0253 EA  50 - 1,600 Amp DSL-416, Main Breaker, Electrical Operated With Amptector Static Trip ............................................. 12,709.42 1,855.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,107.67 
. 

 26 24 13 00-0254 EA  1,200 - 3,200 Amp DSL-632, Main Breaker, Electrical Operated With Amptector Static Trip ........................................ 26,556.06 3,058.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,843.41 

. 
 26 24 13 00-0255 EA  4,000 Amp DSL-840, Main Breaker, Electrical Operated With Amptector Static Trip .................................................... 41,201.64 5,014.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3,082.41 

XXXXXXX 
. 
 26 24 13 00-0256  DS Breakers With Amptector Static Trip, Manually Operated (26 24 13 00-0241) 

Note: Includes integral ground fault and plug-in test provision. Excludes system, add price from section drawout 
mounted manually operated. 

. 

. 
 26 24 13 00-0257 EA  50 - 800 Amp DS-206, Main Breaker With Groundfault, Amptector Static Trip ................................................................ 4,786.28 962.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  578.55 
. 

 26 24 13 00-0258 EA  50 - 1,600 Amp DS-416, Main Breaker With Groundfault, Amptector Static Trip ............................................................. 8,682.05 1,614.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  964.24 

. 
 26 24 13 00-0259 EA  2,000 Amp DS-420, Main Breaker With Groundfault, Amptector Static Trip .................................................................. 13,010.18 2,707.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,607.07 
. 

 26 24 13 00-0260 EA  1,200 - 3,200 AMP DS-632, Main Breaker With Groundfault, Amptector Static Trip ..................................................... 22,375.85 4,362.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,676.54 

. 
 26 24 13 00-0261 EA  4,000 Amp DS-840, Main Breaker With Groundfault, Amptector Static Trip .................................................................. 36,488.73 7,119.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4,450.35 

XXXXXXX 
. 
 26 24 13 00-0262  DS Breakers With Amptector Static Trip, Electrically Operated (26 24 13 00-0241) 

Note: Includes integral ground fault and plug-in test provision. Excludes system, add price from section drawout 
mounted electrical operated. 

. 

. 
 26 24 13 00-0263 EA  50 - 800 Amp DS-206, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip................................ 5,542.14 922.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  551.80 
. 

 26 24 13 00-0264 EA  50 - 1,600 Amp DS-416, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip........................... 10,255.26 1,544.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  919.45 

. 
 26 24 13 00-0265 EA  2,000 Amp DS-420, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .................................. 14,783.57 2,567.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,534.91 
. 

 26 24 13 00-0266 EA  1,200 - 3,200 Amp DS-632, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip...................... 24,418.88 4,181.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,558.19 

. 
 26 24 13 00-0267 EA  4,000 Amp DS-840, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .................................. 38,403.49 7,170.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4,273.35 

XXXXXXX 
. 
 26 24 13 00-0268  Molded Case Circuit Breakers Conventional (26 24 13 00-0241) 
. 
. 

 26 24 13 00-0269 EA 70 - 225 Amp 3 Pole Molded Case Circuit Breaker Conventional .................................................................................... 2,223.74 842.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  485.23 

. 
 26 24 13 00-0270 EA 125 - 400 Amp 3 Pole Molded Case Circuit Breaker Conventional .................................................................................. 3,107.53 842.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  527.80 
. 

 26 24 13 00-0271 EA 300 - 600 Amp 3 Pole Molded Case Circuit Breaker Conventional .................................................................................. 3,441.44 1,002.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  578.55 

. 
 26 24 13 00-0272 EA 400 - 800 Amp 3 Pole Molded Case Circuit Breaker Conventional .................................................................................. 4,042.58 1,002.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  626.76 
. 

 26 24 13 00-0273 EA 600 - 1,200 Amp 3 Pole Molded Case Circuit Breaker Conventional ............................................................................... 5,806.29 1,203.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  686.86 

. 
 26 24 13 00-0274 EA 1,000 - 2,000 Amp 3 Pole Molded Case Circuit Breaker Conventional ............................................................................ 9,105.28 1,203.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  759.71 
. 

 26 24 13 00-0275 EA  Shunt Trip, Factory Installed ............................................................................................................................................... 242.07  
. 

 26 24 13 00-0276 EA Groundfault Trip Complete Interrupting Circuit, Factory Installed ......................................................................................... 56.04  

XXXXXXX 
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. 
 26 24 13 00-0277  Switchboard Branch Breaker 480 Volt (26 24 13 00-0240) 
. 
. 

 26 24 13 00-0278 EA  60 Amp, 3 Phase, 480 Volt Switchboard Branch Breaker ................................................................................................... 417.59 72.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.60 

. 
 26 24 13 00-0279 EA  100 Amp, 3 Phase, 480 Volt Switchboard Branch Breaker ................................................................................................. 497.63 96.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.86 
. 

 26 24 13 00-0280 EA  225 Amp, 3 Phase, 480 Volt Switchboard Branch Breaker .............................................................................................. 1,375.80 145.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.15 

. 
 26 24 13 00-0281 EA  400 Amp, 3 Phase, 480 Volt Switchboard Branch Breaker .............................................................................................. 1,813.94 182.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.32 
. 

 26 24 13 00-0282 EA  600 Amp, 3 Phase, 480 Volt Switchboard Branch Breaker .............................................................................................. 2,206.78 244.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  146.61 

. 
 26 24 13 00-0283 EA  800 Amp, 3 Phase, 480 Volt Switchboard Branch Breaker .............................................................................................. 2,673.78 313.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  188.03 
. 

 26 24 13 00-0284 EA  1,000 Amp, 3 Phase, 480 Volt Switchboard Branch Breaker ........................................................................................... 4,288.09 477.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  286.52 

. 
 26 24 13 00-0285 EA  1,200 Amp, 3 Phase, 480 Volt Switchboard Branch Breaker ........................................................................................... 4,288.09 477.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  286.52 
. 

 26 24 13 00-0286 EA  1,600 Amp, 3 Phase, 480 Volt Switchboard Branch Breaker ........................................................................................... 6,013.72 668.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  401.12 

. 
 26 24 13 00-0287 EA  2,000 Amp, 3 Phase, 480 Volt Switchboard Branch Breaker ........................................................................................... 7,583.58 1,002.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  601.69 

XXXXXXX 
. 
 26 24 13 00-0288  Switchboard 277/480 Volt Main Breaker (26 24 13 00-0240) 
. 
. 

 26 24 13 00-0289 EA  400 Amp, Switchboard 277/480 Volt Main Breaker ......................................................................................................... 4,819.58 435.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  261.15 

. 
 26 24 13 00-0290 EA  600 Amp, Switchboard 277/480 Volt Main Breaker ......................................................................................................... 4,902.32 476.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  285.97 
. 

 26 24 13 00-0291 EA  800 Amp, Switchboard 277/480 Volt Main Breaker ......................................................................................................... 5,381.67 716.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  429.78 

. 
 26 24 13 00-0292 EA  1,200 Amp, Switchboard 277/480 Volt Main Breaker ...................................................................................................... 9,100.03 1,002.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  601.69 
. 

 26 24 13 00-0293 EA  1,600 Amp, Switchboard 277/480 Volt Main Breaker ...................................................................................................... 9,313.02 1,109.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  665.58 

. 
 26 24 13 00-0294 EA  2,000 Amp, Switchboard 277/480 Volt Main Breaker .................................................................................................... 12,542.88 1,989.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,193.82 

XXXXXXX 
. 
 26 24 13 00-0295  Branch Or Distribution Devices (26 24 13) 
. 
. 
 26 24 13 00-0296  3 Pole, Panel Mounted, Molded Case Circuit Breakers (26 24 13 00-0295) 

Note: Includes certified refurbished circuit breakers. 
. 
. 

 26 24 13 00-0297 EA  15 - 60 Amp, 600 Volt, Type EHB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................................. 353.52 36.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 13 00-0298 EA  70 - 100 Amp, 600 Volt, Type EHB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ............................................... 364.02 45.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 
. 

 26 24 13 00-0299 EA  125 - 150 Amp, 600 Volt, Type FB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................................ 832.04 54.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 24 13 00-0300 EA 70 - 225 Amp, 600 Volt, Type JDB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ............................................. 1,199.63 70.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.63 
. 

 26 24 13 00-0301 EA  125 - 400 Amp, 600 Volt, Type LBB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ........................................... 1,681.67 86.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 

. 
 26 24 13 00-0302 EA  300 - 600 Amp, 600 Volt, Type LC, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ............................................. 2,192.95 101.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  67.69 
. 

 26 24 13 00-0303 EA  900 - 1,000 Amp, 600 Volt, Type NB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ......................................... 3,315.06 114.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.41 

XXXXXXX 
. 
 26 24 13 00-0304  2 Pole, Panel Mounted, Molded Case Circuit Breakers (26 24 13 00-0295) 

Note: Includes certified refurbished circuit breakers. 
. 
. 

 26 24 13 00-0305 EA  15 - 60 Amp, 600 Volt, Type EHB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................................. 245.36 27.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 13 00-0306 EA  70 - 100 Amp, 600 Volt, Type EHB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ............................................... 316.31 36.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 
. 

 26 24 13 00-0307 EA  125 - 150 Amp, 600 Volt, Type FB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................................ 821.99 45.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 13 00-0308 EA 70 - 225 Amp, 600 Volt, Type JDB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ............................................. 1,284.72 50.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.09 
. 

 26 24 13 00-0309 EA  125 - 400 Amp, 600 Volt, Type LBB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ........................................... 1,368.07 65.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.62 

. 
 26 24 13 00-0310 EA  900 - 1,000 Amp, 600 Volt, Type NB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ......................................... 3,057.42 94.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.18 

XXXXXXX 
. 
 26 24 13 00-0311  Meter Devices And Instrumentation (26 24 13) 

Note: Factory installed accessories. 
. 
. 
 26 24 13 00-0312  Instrument Transformers And Metering Compartments (26 24 13 00-0311) 
. 
. 

 26 24 13 00-0313 EA 800 Amp And Below Primary Current Transformer, With Compartment ............................................................................. 292.50  
. 

 26 24 13 00-0314 EA  1,000 - 1,500 Amp Primary Current Transformer, With Compartment ................................................................................ 422.51  
. 

 26 24 13 00-0315 EA  2,000 - 6,000 Amp Primary Current Transformer, With Compartment ................................................................................ 497.59  
. 

 26 24 13 00-0316 EA  Potential Transformer With 200 VA Max ............................................................................................................................. 358.63  
. 

 26 24 13 00-0317 EA  5 To 800 Amp, Three Current Transformers .................................................................................................................... 1,311.73  
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. 
 26 24 13 00-0318 EA 1,000 To 1,500 Amp, Three Current Transformers .......................................................................................................... 2,312.51  

. 
 26 24 13 00-0319 EA 2,000 To 4,000 Amp, Three Current Transformers .......................................................................................................... 3,009.09  

XXXXXXX 
. 
 26 24 13 00-0320  Instruments (26 24 13 00-0311) 
. 
. 

 26 24 13 00-0321 EA  AC Voltmeter....................................................................................................................................................................... 398.97  
. 

 26 24 13 00-0322 EA  AC Ammeter ....................................................................................................................................................................... 398.97  
. 

 26 24 13 00-0323 EA  AC Wattmeter .................................................................................................................................................................. 1,065.79  
. 

 26 24 13 00-0324 EA  Variometer ....................................................................................................................................................................... 1,203.64  
. 

 26 24 13 00-0325 EA  Power Factor Meter ............................................................................................................................................................ 961.56  
. 

 26 24 13 00-0326 EA  Frequency Meter .............................................................................................................................................................. 1,061.31  
. 

 26 24 13 00-0327 EA AC Watt-hour Meter Indicating 1 Or 2 Element With Test Block And Plug Block ............................................................. 1,350.45  
. 

 26 24 13 00-0328 EA AC Watt-hour Meter Recording 2 Element With Recording KW Demand Type R-2 ........................................................ 2,259.34  
. 

 26 24 13 00-0329 EA  Weatherproof, Modify Meter ............................................................................................................................................ 2,290.20  
. 

 26 24 13 00-0330 EA Control Switch Resistor Type 130 V ..................................................................................................................................... 56.78  
. 

 26 24 13 00-0331 EA  Metering Instrument Volt, Amp And Watt Hour ................................................................................................................ 2,725.33  

XXXXXXX 
. 
 26 24 16  Panelboards (26 24) 
. 
. 
 26 24 16 00-0001  Branch Circuit Panelboard (26 24 16) 

Note: Includes wiring connections, drilling hole (or removing knock-out on residential units), labeling and testing. 
All NEMA 3R panelboards include weatherproof hubs. Copper bussing. 

. 

. 
 26 24 16 00-0002  Assembled Lighting And Power Panelboards (26 24 16 00-0001) 

Note: Includes main lugs or breaker (as indicated). 20 Amp, 1 pole branch circuit breakers (the number of which 
is indicated). Panelboard box, trim and connection of main service cable from meter. 

. 

. 
 26 24 16 00-0003  120/240 Volt, 3 Wire, 1 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0004 EA 100 Amp Rating, 8 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 12 
Circuit Capacity.................................................................................................................................................................. 854.25 285.80 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0005 EA 100 Amp Rating, 10 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 20 
Circuit Capacity.................................................................................................................................................................. 988.02 285.80 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0006 EA 100 Amp Rating, 12 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 20 
Circuit Capacity............................................................................................................................................................... 1,129.85 396.11 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0007 EA 100 Amp Rating, 14 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 20 
Circuit Capacity............................................................................................................................................................... 1,264.91 396.11 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0008 EA 100 Amp Rating, 16 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 20 
Circuit Capacity............................................................................................................................................................... 1,400.62 496.39 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0009 EA 100 Amp Rating, 18 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 24 
Circuit Capacity............................................................................................................................................................... 1,542.09 496.39 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0010 EA 100 Amp Rating, 20 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 24 
Circuit Capacity............................................................................................................................................................... 1,671.27 571.61 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0011 EA 225 Amp Rating, 22 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 30 
Circuit Capacity............................................................................................................................................................... 2,010.06 732.05 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0012 EA 225 Amp Rating, 24 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 30 
Circuit Capacity............................................................................................................................................................... 2,145.49 732.05 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0013 EA 225 Amp Rating, 26 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 30 
Circuit Capacity............................................................................................................................................................... 2,594.39 837.35 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0014 EA 225 Amp Rating, 28 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 42 
Circuit Capacity............................................................................................................................................................... 2,791.72 837.35 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0015 EA 225 Amp Rating, 30 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 42 
Circuit Capacity............................................................................................................................................................... 2,912.71 942.64 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0016 EA 225 Amp Rating, 32 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 42 
Circuit Capacity............................................................................................................................................................... 3,093.79 942.64 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0017 EA 225 Amp Rating, 34 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 42 
Circuit Capacity............................................................................................................................................................... 3,215.78 1,042.93 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0018 EA 225 Amp Rating, 36 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 42 
Circuit Capacity............................................................................................................................................................... 3,392.76 1,042.93 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0019 EA 225 Amp Rating, 38 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 42 
Circuit Capacity............................................................................................................................................................... 3,590.11 1,153.23 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0020 EA 225 Amp Rating, 40 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 54 
Circuit Capacity............................................................................................................................................................... 3,661.90 1,153.23 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0021 EA 225 Amp Rating, 42 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Main Lugs, 54 
Circuit Capacity............................................................................................................................................................... 3,898.10 1,153.23 

    For Weathertight NEMA 3R Panelboards, Add  348.00 

XXXXXXX 
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. 
 26 24 16 00-0022  120/240 Volt, 3 Wire, 1 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0023 EA 50 Amp Rating, 8 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Up To 50 Amp Main 
Breaker, 12 Circuit Capacity .............................................................................................................................................. 916.40 275.77 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0024 EA 50 Amp Rating, 10 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, Up To 50 Amp 
Main Breaker, 12 Circuit Capacity .................................................................................................................................. 1,052.33 275.77 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0025 EA 100 Amp Rating, 12 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 1,411.65 471.32 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0026 EA 100 Amp Rating, 14 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 1,549.91 471.32 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0027 EA 100 Amp Rating, 16 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 1,687.05 576.62 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0028 EA 100 Amp Rating, 18 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 24 Circuit Capacity .................................................................................................................................. 1,833.87 576.62 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0029 EA 100 Amp Rating, 20 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 24 Circuit Capacity .................................................................................................................................. 1,958.08 691.94 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0030 EA 225 Amp Rating, 22 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 30 Circuit Capacity .......................................................................................................................... 2,667.70 691.94 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0031 EA 225 Amp Rating, 24 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 30 Circuit Capacity .......................................................................................................................... 2,791.16 847.38 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0032 EA 225 Amp Rating, 26 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 30 Circuit Capacity .......................................................................................................................... 2,925.99 847.38 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0033 EA 225 Amp Rating, 28 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 3,074.47 952.67 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0034 EA 225 Amp Rating, 30 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 3,193.28 952.67 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0035 EA 225 Amp Rating, 32 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 3,320.51 1,042.93 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0036 EA 225 Amp Rating, 34 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 3,457.46 1,042.93 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0037 EA 225 Amp Rating, 36 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 3,605.71 1,233.46 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0038 EA 225 Amp Rating, 38 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 3,767.19 1,233.46 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0039 EA 225 Amp Rating, 40 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 54 Circuit Capacity .......................................................................................................................... 3,944.32 1,233.46 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0040 EA 225 Amp Rating, 42 - 20 Amp Breakers, 120/240 Volt, 3 Wire, 1 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 54 Circuit Capacity .......................................................................................................................... 4,051.76 1,303.65 

    For Weathertight NEMA 3R Panelboards, Add  348.00 

XXXXXXX 
. 
 26 24 16 00-0041  120/208 Volt, 4 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0042 EA 100 Amp Rating, 8 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 12 
Circuit Capacity .............................................................................................................................................................. 1,136.44 325.91 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0043 EA 100 Amp Rating, 10 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 
Circuit Capacity .............................................................................................................................................................. 1,282.10 325.91 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0044 EA 100 Amp Rating, 12 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 
Circuit Capacity .............................................................................................................................................................. 1,446.09 436.23 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0045 EA 100 Amp Rating, 14 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 
Circuit Capacity .............................................................................................................................................................. 1,616.55 436.23 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0046 EA 100 Amp Rating, 16 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 
Circuit Capacity .............................................................................................................................................................. 1,770.51 536.50 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0047 EA 100 Amp Rating, 18 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 24 
Circuit Capacity .............................................................................................................................................................. 1,935.59 536.50 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0048 EA 100 Amp Rating, 20 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 24 
Circuit Capacity .............................................................................................................................................................. 2,090.13 636.79 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0049 EA 100 Amp Rating, 22 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 
Circuit Capacity .............................................................................................................................................................. 2,253.66 636.79 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
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. 
 26 24 16 00-0050 EA 100 Amp Rating, 24 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 

Circuit Capacity............................................................................................................................................................... 2,401.52 747.09 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0051 EA 100 Amp Rating, 26 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 

Circuit Capacity............................................................................................................................................................... 2,571.72 747.09 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0052 EA 100 Amp Rating, 28 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 

Circuit Capacity............................................................................................................................................................... 2,748.70 862.42 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0053 EA 100 Amp Rating, 30 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 

Circuit Capacity............................................................................................................................................................... 2,918.87 862.42 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0054 EA 225 Amp Rating, 32 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity............................................................................................................................................................... 3,269.99 1,042.93 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0055 EA 225 Amp Rating, 34 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity............................................................................................................................................................... 3,393.38 1,042.93 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0056 EA 225 Amp Rating, 36 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity............................................................................................................................................................... 3,589.84 1,158.25 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0057 EA 225 Amp Rating, 38 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity............................................................................................................................................................... 3,773.80 1,158.25 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0058 EA 225 Amp Rating, 40 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 54 

Circuit Capacity............................................................................................................................................................... 3,898.92 1,263.55 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0059 EA 225 Amp Rating, 42 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 54 

Circuit Capacity............................................................................................................................................................... 4,088.56 1,263.55 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0060 EA 400 Amp Rating, 32 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity............................................................................................................................................................... 3,905.03 1,121.14 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0061 EA 400 Amp Rating, 34 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity............................................................................................................................................................... 4,040.94 1,178.30 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0062 EA 400 Amp Rating, 36 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity............................................................................................................................................................... 4,247.27 1,240.98 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0063 EA 400 Amp Rating, 38 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity............................................................................................................................................................... 4,446.66 1,313.68 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0064 EA 400 Amp Rating, 40 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 54 

Circuit Capacity............................................................................................................................................................... 4,580.87 1,353.79 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0065 EA 400 Amp Rating, 42 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 54 

Circuit Capacity............................................................................................................................................................... 4,805.71 1,436.53 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

XXXXXXX 
. 
 26 24 16 00-0066  120/208 Volt, 4 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0067 EA 50 Amp Rating, 8 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Up To 50 Amp Main 
Breaker, 12 Circuit Capacity ........................................................................................................................................... 1,319.15 315.88 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0068 EA 50 Amp Rating, 10 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Up To 50 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 1,466.85 315.88 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0069 EA 50 Amp Rating, 12 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Up To 50 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 1,639.28 416.17 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0070 EA 50 Amp Rating, 14 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, Up To 50 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 1,866.86 416.17 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0071 EA 100 Amp Rating 16 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 2,243.88 626.76 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0072 EA 100 Amp Rating, 18 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 24 Circuit Capacity .................................................................................................................................. 2,393.40 626.76 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0073 EA 100 Amp Rating, 20 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 24 Circuit Capacity .................................................................................................................................. 2,557.23 732.05 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0074 EA 100 Amp Rating, 22 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 2,696.26 732.05 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0075 EA 100 Amp Rating, 24 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 2,878.91 847.38 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0076 EA 100 Amp Rating, 26 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 3,008.77 847.38 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0077 EA 100 Amp Rating, 28 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 3,207.17 952.67 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
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. 
 26 24 16 00-0078 EA 100 Amp Rating, 30 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 

Main Breaker, 30 Circuit Capacity .................................................................................................................................. 3,374.18 952.67 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0079 EA 225 Amp Rating, 32 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 

Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 4,355.57 1,103.09 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0080 EA 225 Amp Rating, 34 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 

Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 4,549.79 1,163.26 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0081 EA 225 Amp Rating, 36 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 

Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 4,633.28 1,163.26 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0082 EA 225 Amp Rating, 38 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 

Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 4,851.74 1,313.68 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0083 EA 225 Amp Rating, 40 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 

Amp Main Breaker, 54 Circuit Capacity .......................................................................................................................... 5,002.94 1,313.68 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0084 EA 225 Amp Rating, 42 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 

Amp Main Breaker, 54 Circuit Capacity .......................................................................................................................... 5,104.34 1,313.68 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0085 EA 400 Amp Rating, 32 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >225 To 400 

Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 5,113.87 1,208.39 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0086 EA 400 Amp Rating, 34 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >225 To 400 

Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 5,326.60 1,278.58 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0087 EA 400 Amp Rating, 36 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >225 To 400 

Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 5,413.00 1,313.68 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0088 EA 400 Amp Rating, 38 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >225 To 400 

Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 5,649.02 1,393.91 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0089 EA 400 Amp Rating, 40 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >225 To 400 

Amp Main Breaker, 54 Circuit Capacity .......................................................................................................................... 5,799.43 1,434.02 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0090 EA 400 Amp Rating, 42 - 20 Amp Breakers, 120/208 Volt, 4 Wire, 3 Phase Assembled Panelboard, >225 To 400 

Amp Main Breaker, 54 Circuit Capacity .......................................................................................................................... 5,942.89 1,484.17 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

XXXXXXX 
. 
 26 24 16 00-0091  480 Volt, 3 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-0002) 
. 
. 

 26 24 16 00-0092 EA 100 Amp Rating, 8 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 12 Circuit 
Capacity ......................................................................................................................................................................... 1,261.00 320.90 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0093 EA 100 Amp Rating, 10 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 Circuit 
Capacity ......................................................................................................................................................................... 1,450.17 320.90 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0094 EA 100 Amp Rating, 12 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 Circuit 
Capacity ......................................................................................................................................................................... 1,630.74 441.24 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0095 EA 100 Amp Rating, 14 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 Circuit 
Capacity ......................................................................................................................................................................... 1,819.89 441.24 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0096 EA 100 Amp Rating, 16 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 Circuit 
Capacity ......................................................................................................................................................................... 1,994.99 551.55 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0097 EA 100 Amp Rating, 18 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 24 Circuit 
Capacity ......................................................................................................................................................................... 2,180.55 551.55 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0098 EA 100 Amp Rating, 20 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 24 Circuit 
Capacity ......................................................................................................................................................................... 2,375.02 666.87 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0099 EA 100 Amp Rating, 22 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 Circuit 
Capacity ......................................................................................................................................................................... 2,551.64 666.87 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0100 EA 100 Amp Rating, 24 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 Circuit 
Capacity ......................................................................................................................................................................... 2,747.73 792.23 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0101 EA 100 Amp Rating, 26 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 Circuit 
Capacity ......................................................................................................................................................................... 2,936.38 792.23 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0102 EA 100 Amp Rating, 28 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 Circuit 
Capacity ......................................................................................................................................................................... 3,108.27 902.53 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0103 EA 100 Amp Rating,30 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 Circuit 
Capacity ......................................................................................................................................................................... 3,293.81 902.53 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0104 EA 225 Amp Rating, 32 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 Circuit 
Capacity ......................................................................................................................................................................... 3,698.74 1,098.08 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0105 EA 225 Amp Rating, 34 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 Circuit 
Capacity ......................................................................................................................................................................... 3,884.05 1,098.08 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
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. 
 26 24 16 00-0106 EA 225 Amp Rating, 36 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 Circuit 

Capacity .......................................................................................................................................................................... 4,082.59 1,203.38 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0107 EA 225 Amp Rating, 38 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 Circuit 

Capacity .......................................................................................................................................................................... 4,222.30 1,203.38 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0108 EA 225 Amp Rating, 40 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 54 Circuit 

Capacity .......................................................................................................................................................................... 4,445.39 1,328.73 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0109 EA 225 Amp Rating, 42 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Main Lugs, 54 Circuit 

Capacity .......................................................................................................................................................................... 4,599.12 1,328.73 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

XXXXXXX 
. 
 26 24 16 00-0110  480 Volt, 3 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 00-0002) 
. 
. 

 26 24 16 00-0111 EA 50 Amp Rating, 8 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Up To 50 Amp Main 
Breaker, 12 Circuit Capacity ........................................................................................................................................... 1,591.91 340.96 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0112 EA 50 Amp Rating, 10 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Up To 50 Amp Main 
Breaker, 20 Circuit Capacity ........................................................................................................................................... 1,776.32 371.04 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0113 EA 50 Amp Rating, 12 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, Up To 50 Amp Main 
Breaker, 20 Circuit Capacity ........................................................................................................................................... 1,962.99 461.29 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0114 EA 100 Amp Rating, 14 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 2,581.53 561.58 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0115 EA 100 Amp Rating, 16 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 2,772.40 621.74 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0116 EA 100 Amp Rating, 18 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 24 Circuit Capacity .................................................................................................................................. 2,945.67 671.88 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0117 EA 100 Amp Rating, 20 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 24 Circuit Capacity .................................................................................................................................. 3,137.47 732.05 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0118 EA 100 Amp Rating, 22 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 3,321.74 792.23 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0119 EA 100 Amp Rating, 24 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 3,489.61 842.36 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0120 EA 100 Amp Rating, 26 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 3,670.32 892.50 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0121 EA 100 Amp Rating, 28 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 3,866.54 952.67 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0122 EA 100 Amp Rating, 30 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 4,081.78 1,027.88 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0123 EA 225 Amp Rating, 32 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >100 To 225 Amp 
Main Breaker, 42 Circuit Capacity .................................................................................................................................. 5,103.91 1,143.20 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0124 EA 225 Amp Rating, 34 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >100 To 225 Amp 
Main Breaker, 42 Circuit Capacity .................................................................................................................................. 5,309.95 1,213.40 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0125 EA 225 Amp Rating, 36 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >100 To 225 Amp 
Main Breaker, 42 Circuit Capacity .................................................................................................................................. 5,453.89 1,243.49 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0126 EA 225 Amp Rating, 38 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >100 To 225 Amp 
Main Breaker, 42 Circuit Capacity .................................................................................................................................. 5,686.76 1,323.71 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0127 EA 225 Amp Rating, 40 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >100 To 225 Amp 
Main Breaker, 54 Circuit Capacity .................................................................................................................................. 5,846.09 1,373.85 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0128 EA 225 Amp Rating, 42 - 20 Amp Breakers, 480 Volt, 3 Wire, 3 Phase Assembled Panelboard, >100 To 225 Amp 
Main Breaker, 54 Circuit Capacity .................................................................................................................................. 6,011.62 1,416.97 

    For Weathertight NEMA 3R Panelboards, Add  348.00 

XXXXXXX 
. 
 26 24 16 00-0129  277/480 Volt, 4 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0130 EA 100 Amp Rating , 8 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 12 
Circuit Capacity............................................................................................................................................................... 1,778.51 350.99 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0131 EA 100 Amp Rating, 10 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 
Circuit Capacity............................................................................................................................................................... 2,084.10 350.99 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0132 EA 100 Amp Rating, 12 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 
Circuit Capacity............................................................................................................................................................... 2,383.60 466.31 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0133 EA 100 Amp Rating, 14 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 
Circuit Capacity............................................................................................................................................................... 2,684.95 466.31 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
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. 
 26 24 16 00-0134 EA 100 Amp Rating, 16 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 20 

Circuit Capacity .............................................................................................................................................................. 2,990.08 576.62 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0135 EA 100 Amp Rating, 18 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 24 

Circuit Capacity .............................................................................................................................................................. 3,290.35 576.62 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0136 EA 100 Amp Rating, 20 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 24 

Circuit Capacity .............................................................................................................................................................. 3,594.40 691.94 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0137 EA 100 Amp Rating, 22 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 

Circuit Capacity .............................................................................................................................................................. 3,897.46 691.94 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0138 EA 100 Amp Rating, 24 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 

Circuit Capacity .............................................................................................................................................................. 4,222.09 812.28 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0139 EA 100 Amp Rating, 26 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 

Circuit Capacity .............................................................................................................................................................. 4,505.40 812.28 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0140 EA 100 Amp Rating, 28 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 

Circuit Capacity .............................................................................................................................................................. 4,800.80 817.29 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0141 EA 100 Amp Rating, 30 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 30 

Circuit Capacity .............................................................................................................................................................. 5,110.73 817.29 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0142 EA 225 Amp Rating, 32 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity .............................................................................................................................................................. 5,654.22 1,133.18 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0143 EA 225 Amp Rating, 34 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity .............................................................................................................................................................. 5,965.10 1,133.18 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0144 EA 225 Amp Rating, 36 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity .............................................................................................................................................................. 6,220.14 1,193.35 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0145 EA 225 Amp Rating, 38 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 42 

Circuit Capacity .............................................................................................................................................................. 6,553.55 1,273.58 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0146 EA 225 Amp Rating, 40 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 54 

Circuit Capacity .............................................................................................................................................................. 6,821.40 1,273.58 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0147 EA 225 Amp Rating, 42 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Main Lugs, 54 

Circuit Capacity .............................................................................................................................................................. 7,184.21 1,393.91 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

XXXXXXX 
. 
 26 24 16 00-0148  277/480 Volt, 4 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0149 EA 50 Amp Rating, 8 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Up To 50 Amp Main 
Breaker, 12 Circuit Capacity ........................................................................................................................................... 2,168.30 431.21 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0150 EA 50 Amp Rating, 10 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Up To 50 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 2,479.46 431.21 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0151 EA 50 Amp Rating, 12 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, Up To 50 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 2,781.54 571.61 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0152 EA 100 Amp Rating, 14 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 3,341.94 571.61 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0153 EA 100 Amp Rating, 16 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 20 Circuit Capacity .................................................................................................................................. 3,653.33 722.03 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0154 EA 100 Amp Rating, 18 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 24 Circuit Capacity .................................................................................................................................. 3,964.36 722.03 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0155 EA 100 Amp Rating, 20 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 24 Circuit Capacity .................................................................................................................................. 4,267.85 827.32 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0156 EA 100 Amp Rating, 22 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 4,554.95 827.32 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0157 EA 100 Amp Rating, 24 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 4,854.89 942.64 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0158 EA 100 Amp Rating, 26 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 5,170.34 942.64 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0159 EA 100 Amp Rating, 28 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 5,453.86 1,042.93 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0160 EA 100 Amp Rating, 30 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >50 To 100 Amp 
Main Breaker, 30 Circuit Capacity .................................................................................................................................. 5,747.09 1,042.93 

    For Weathertight NEMA 3R Panelboards, Add  348.00 
. 

 26 24 16 00-0161 EA 225 Amp Rating, 32 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 
Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 7,542.81 1,233.46 

    For Weathertight NEMA 3R Panelboards, Add  348.00 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 24 Switchboards And Panelboards 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 322  County of San Mateo, Mechanical Works 

. 
 26 24 16 00-0162 EA 225 Amp Rating, 34 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 

Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 7,876.22 1,233.46 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0163 EA 225 Amp Rating, 36 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 

Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 8,144.07 1,348.78 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0164 EA 225 Amp Rating, 38 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 

Amp Main Breaker, 42 Circuit Capacity .......................................................................................................................... 8,506.88 1,348.78 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0165 EA 225 Amp Rating, 40 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 

Amp Main Breaker, 54 Circuit Capacity .......................................................................................................................... 8,791.64 1,474.14 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0166 EA 225 Amp Rating, 42 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >100 To 225 

Amp Main Breaker, 54 Circuit Capacity .......................................................................................................................... 9,026.78 1,474.14 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0167 EA 400 Amp Rating, 42 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >225 To 400 

Amp Main Breaker, 54 Circuit Capacity ........................................................................................................................ 10,474.00 1,641.61 
    For Weathertight NEMA 3R Panelboards, Add  348.00 

. 
 26 24 16 00-0168 EA 600 Amp Rating, 42 - 20 Amp Breakers, 277/480 Volt, 4 Wire, 3 Phase Assembled Panelboard, >400 To 600 

Amp Main Breaker, 54 Circuit Capacity ........................................................................................................................ 12,762.46 1,970.52 

XXXXXXX 
. 
 26 24 16 00-0169  Unassembled Lighting And Power Panelboards (26 24 16 00-0001) 

Note: Listed panelboards include the main device (lugs or breaker), connection of main service cable from meter 
and that portion of the panel box, trim and interior occupied by that device. Spaces include that portion of the 
panel box, trim and interior reserved by that space. The maximum single pole capacity of the panelboard main 
device (lugs, breakers) is indicated. Excludes branch breakers. A complete panelboard will be the sum of main 
device and the branch circuit breakers and spaces (within the capacity of the main device). 

. 

. 
 26 24 16 00-0170  240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase Unassembled Panelboards (26 24 16 00-

0169) 
Note: As manufactured by Square D or equal. Accepts plug-on and bolt-on breakers. 

. 

. 
 26 24 16 00-0171  Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0172 EA  100 Amp Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard ................................................................................................................................................. 465.40  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0173 EA  100 Amp Rating, 20 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard ................................................................................................................................................. 538.04  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0174 EA  225 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard ................................................................................................................................................. 743.79  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0175 EA  225 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard ................................................................................................................................................. 860.77  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0176 EA  225 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard ................................................................................................................................................. 976.17  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0177 EA  400 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,096.75  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0178 EA  400 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,192.71  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0179 EA  400 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,308.50  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0180 EA  600 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,463.72  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0181 EA  600 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,560.66  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0182 EA  600 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,710.78  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0183  Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0184 EA  100 Amp Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard ................................................................................................................................................. 695.55  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0185 EA  100 Amp Rating, 20 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard ................................................................................................................................................. 792.29  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0186 EA  225 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,278.01  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0187 EA  225 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,424.10  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
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. 
 26 24 16 00-0188 EA  225 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboard .............................................................................................................................................. 1,563.55  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0189 EA  400 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboard .............................................................................................................................................. 2,645.97  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0190 EA  400 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboard .............................................................................................................................................. 2,820.61  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0191 EA  400 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboard .............................................................................................................................................. 2,975.46  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0192  Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0193 EA  100 Amp Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard ................................................................................................................................................. 912.27  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0194 EA  100 Amp Rating, 20 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard ................................................................................................................................................. 979.81  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0195 EA  225 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,174.92  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0196 EA  225 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,289.77  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0197 EA  225 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,397.09  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0198 EA  400 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,600.22  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0199 EA  400 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,690.66  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0200 EA  400 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,801.33  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0201 EA  600 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,995.72  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0202 EA  600 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 2,089.24  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0203 EA  600 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 
Unassembled Panelboard .............................................................................................................................................. 2,231.37  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0204  Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0205 EA  100 Amp Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase Unassembled Panelboard ................................................................................................................................... 1,137.31  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0206 EA  100 Amp Rating, 20 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase Unassembled Panelboard ................................................................................................................................... 1,228.53  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0207 EA  225 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase Unassembled Panelboard ................................................................................................................................... 1,791.70  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0208 EA  225 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase Unassembled Panelboard ................................................................................................................................... 1,927.57  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0209 EA  225 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase Unassembled Panelboard ................................................................................................................................... 2,059.37  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0210 EA  400 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase Unassembled Panelboard ................................................................................................................................... 3,131.15  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0211 EA  400 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase Unassembled Panelboard ................................................................................................................................... 3,300.68  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0212 EA  400 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase Unassembled Panelboard ................................................................................................................................... 3,454.25  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0213  240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase Unassembled Panelboards (26 24 16 00-

0169) 
Note: As manufactured by Square D or equal. Accepts plug-on and bolt-on breakers 
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. 

. 
 26 24 16 00-0214  Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0215 EA 100 Amp Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard ................................................................................................................................................. 526.61  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0216 EA 100 Amp Rating, 24 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard ................................................................................................................................................. 621.28  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0217 EA 100 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard ................................................................................................................................................. 703.18  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0218 EA 225 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard ................................................................................................................................................. 804.11  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0219 EA 225 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard ................................................................................................................................................. 926.95  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0220 EA 225 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,028.51  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0221 EA 400 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,187.18  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0222 EA 400 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,281.66  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0223 EA 400 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,387.23  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0224 EA 600 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,563.52  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0225 EA 600 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,720.92  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0226 EA 600 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 2,022.31  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0227  Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0228 EA 100 Amp Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard ................................................................................................................................................. 813.41  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0229 EA 100 Amp Rating, 24 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard ................................................................................................................................................. 918.84  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0230 EA 100 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,071.29  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0231 EA 225 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,569.27  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0232 EA 225 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,701.74  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0233 EA 225 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,831.59  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0234 EA 400 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 2,511.02  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0235 EA 400 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 2,675.63  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0236 EA 400 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 2,811.21  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0237  Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0238 EA 100 Amp Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard ................................................................................................................................................. 973.49  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0239 EA 100 Amp Rating, 24 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,063.04  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0240 EA 100 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 
Unassembled Panelboard .............................................................................................................................................. 1,139.41  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
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. 
 26 24 16 00-0241 EA 225 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboard .............................................................................................................................................. 1,235.23  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0242 EA 225 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboard .............................................................................................................................................. 1,355.95  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0243 EA 225 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboard .............................................................................................................................................. 1,449.42  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0244 EA 400 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboard .............................................................................................................................................. 1,690.65  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0245 EA 400 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboard .............................................................................................................................................. 1,779.61  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0246 EA 400 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboard .............................................................................................................................................. 1,880.06  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0247 EA 600 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboard .............................................................................................................................................. 2,095.51  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0248 EA 600 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboard .............................................................................................................................................. 2,243.12  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0249 EA 600 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboard .............................................................................................................................................. 2,544.51  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0250  Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0251 EA  100 Amp Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase Unassembled Panelboard ................................................................................................................................... 1,255.17  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0252 EA  100 Amp Rating, 24 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase Unassembled Panelboard ................................................................................................................................... 1,355.07  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0253 EA  100 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase Unassembled Panelboard ................................................................................................................................... 1,504.54  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0254 EA  225 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase Unassembled Panelboard ................................................................................................................................... 2,082.97  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0255 EA  225 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase Unassembled Panelboard ................................................................................................................................... 2,205.22  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0256 EA  225 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase Unassembled Panelboard ................................................................................................................................... 2,327.41  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0257 EA  400 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase Unassembled Panelboard ................................................................................................................................... 3,442.39  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0258 EA  400 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase Unassembled Panelboard ................................................................................................................................... 3,611.43  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0259 EA  400 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase Unassembled Panelboard ................................................................................................................................... 3,754.50  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0260  480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: As manufactured by Square D or equal. 
. 
. 
 26 24 16 00-0261  Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0262 EA  125 Amp Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ........................................................................................................................................................................ 740.29  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0263 EA  125 Amp Rating, 18 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ........................................................................................................................................................................ 817.09  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0264 EA  250 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,136.04  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0265 EA  250 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,270.45  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0266 EA  250 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,387.11  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0267 EA  400 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,398.68  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
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. 
 26 24 16 00-0268 EA  400 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 1,478.71  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0269 EA  400 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 1,609.20  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0270 EA  600 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 1,744.09  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0271 EA  600 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 1,870.02  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0272 EA  600 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 2,045.54  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0273  Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0274 EA  100 Amp Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,491.76  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0275 EA  100 Amp Rating, 18 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,538.63  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0276 EA  125 Amp Rating, 18 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,672.19  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0277 EA  125 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,767.23  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0278 EA  125 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,966.80  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0279 EA  250 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,553.40  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0280 EA  250 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,672.73  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0281 EA  250 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,828.91  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0282 EA  400 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,944.01  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0283 EA  400 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 3,117.88  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0284 EA  400 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 3,272.43  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0285  Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0286 EA  125 Amp Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,171.85  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0287 EA  125 Amp Rating, 18 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,248.64  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0288 EA  250 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,557.38  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0289 EA  250 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,765.84  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0290 EA  250 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,873.99  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0291 EA  400 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,885.56  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0292 EA  400 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 1,952.82  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0293 EA  400 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,065.01  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0294 EA  600 Amp Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,242.46  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 



 

 Electrical 26 

26
 

Low-Voltage Electrical Distribution 26 20 
Switchboards And Panelboards 26 24 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 327 

. 
 26 24 16 00-0295 EA  600 Amp Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,358.03  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0296 EA  600 Amp Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard .............................................................................................................................................. 2,511.31  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0297  Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0298 EA  100 Amp Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,015.24  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0299 EA  100 Amp Rating, 18 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,062.11  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0300 EA  125 Amp Rating, 18 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,097.36  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0301 EA  125 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,188.57  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0302 EA  125 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 2,462.19  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0303 EA  250 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,040.28  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0304 EA  250 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,146.84  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0305 EA  250 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,284.72  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0306 EA  400 Amp Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,399.82  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0307 EA  400 Amp Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,562.06  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0308 EA  400 Amp Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard .............................................................................................................................................. 3,714.92  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0309  480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: As manufactured by Square D or equal. 
. 
. 
 26 24 16 00-0310  Main Lugs, NEMA 1, 480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0311 EA  125 Amp, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............... 769.23  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0312 EA  125 Amp, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............... 846.46  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0313 EA  125 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............... 981.94  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0314 EA  250 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............ 1,178.63  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0315 EA  250 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............ 1,314.00  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0316 EA  250 Amp, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............ 1,429.85  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0317 EA  400 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............ 1,454.88  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0318 EA  400 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............ 1,548.51  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0319 EA  400 Amp, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............ 1,677.97  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0320 EA  600 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............ 1,812.92  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0321 EA  600 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............ 1,939.67  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0322 EA  600 Amp, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Lugs, Unassembled ............ 2,115.94  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0323  Main Breaker, NEMA 1, 480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0324 EA  100 Amp, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 1,640.72  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0325 EA  100 Amp, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 1,688.01  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0326 EA  100 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 1,831.00  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
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. 
 26 24 16 00-0327 EA  125 Amp, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 1,876.96  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0328 EA  125 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 1,972.34  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0329 EA  125 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 2,171.45  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0330 EA  250 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 2,793.50  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0331 EA  250 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 2,914.26  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0332 EA  250 Amp, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 3,068.79  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0333 EA  400 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 3,231.72  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0334 EA  400 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 3,407.14  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0335 EA  400 Amp, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1 Panelboard, Main Breaker, Unassembled ....... 3,561.70  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0336  Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 4 Wire, 3 Phase, 

Unassembled Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0337 EA  125 Amp, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 1,200.79  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0338 EA  125 Amp, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 1,278.01  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0339 EA  125 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 1,407.11  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0340 EA  250 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 1,599.97  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0341 EA  250 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 1,809.39  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0342 EA  250 Amp, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 1,916.73  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0343 EA  400 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 1,943.03  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0344 EA  400 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 2,022.62  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0345 EA  400 Amp, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 2,133.78  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0346 EA  600 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 2,311.29  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0347 EA  600 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 2,427.40  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0348 EA  600 Amp, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Lugs, 
Unassembled .................................................................................................................................................................. 2,580.69  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0349  Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 4 Wire, 3 Phase, 

Unassembled Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0350 EA  100 Amp, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 
Unassembled .................................................................................................................................................................. 2,062.05  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0351 EA  100 Amp, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 
Unassembled .................................................................................................................................................................. 2,109.35  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0352 EA  100 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 
Unassembled .................................................................................................................................................................. 2,326.39  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0353 EA  125 Amp, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 
Unassembled .................................................................................................................................................................. 2,302.13  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0354 EA  125 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 
Unassembled .................................................................................................................................................................. 2,393.68  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0355 EA  125 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 
Unassembled .................................................................................................................................................................. 2,666.84  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
. 

 26 24 16 00-0356 EA  250 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 
Unassembled .................................................................................................................................................................. 3,280.38  

    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 
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. 
 26 24 16 00-0357 EA  250 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 

Unassembled.................................................................................................................................................................. 3,388.37  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0358 EA  250 Amp, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 

Unassembled.................................................................................................................................................................. 3,524.60  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0359 EA  400 Amp, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 

Unassembled.................................................................................................................................................................. 3,687.53  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0360 EA  400 Amp, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 

Unassembled.................................................................................................................................................................. 3,851.04  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

. 
 26 24 16 00-0361 EA  400 Amp, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12 Panelboard, Main Breaker, 

Unassembled.................................................................................................................................................................. 4,003.47  
    For Hinged Door-In-Door With Yale 5116 With Rosette, Add  328.00 

XXXXXXX 
. 
 26 24 16 00-0362  600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: Square D I-Line or equal. 
. 
. 
 26 24 16 00-0363  Main Lugs, NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0362) 
. 
. 

 26 24 16 00-0364 EA  400 Amp Rating, 27" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 1,392.93 298.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.05 
. 

 26 24 16 00-0365 EA  400 Amp Rating, 45" Breaker Mounted Space, 250 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 1,606.23 298.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.00 
. 

 26 24 16 00-0366 EA  400 Amp Rating, 63" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 1,766.88 298.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.00 
. 

 26 24 16 00-0367 EA  600 Amp Rating, 27" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 2,088.44 489.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  293.96 
. 

 26 24 16 00-0368 EA  600 Amp Rating, 45" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 2,212.78 489.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  293.96 
. 

 26 24 16 00-0369 EA  600 Amp Rating, 63" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 2,349.22 489.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  293.96 
. 

 26 24 16 00-0370 EA  800 Amp Rating, 27" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 2,597.59 651.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  390.75 
. 

 26 24 16 00-0371 EA  800 Amp Rating, 45" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 2,718.20 653.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  391.94 
. 

 26 24 16 00-0372 EA  800 Amp Rating, 63" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 2,765.94 651.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  390.75 
. 

 26 24 16 00-0373 EA  800 Amp Rating, 99" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 3,160.41 651.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  390.75 
. 

 26 24 16 00-0374 EA  1,200 Amp Rating, 27" Breaker Mounting Space, 600 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 4,182.93 979.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  587.92 
. 

 26 24 16 00-0375 EA  1,200 Amp Rating, 45" Breaker Mounting Space, 600 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 4,451.41 979.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  587.92 
. 

 26 24 16 00-0376 EA  1,200 Amp Rating, 63" Breaker Mounting Space, 600 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 4,670.93 979.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  587.92 
. 

 26 24 16 00-0377 EA  1,200 Amp Rating, 99" Breaker Mounting Space, 600 Amp Maximum Branch Breaker Size, Main Lugs, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 4,938.86 979.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  587.92 

XXXXXXX 
. 
 26 24 16 00-0378  Main Breaker, NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0362) 
. 
. 

 26 24 16 00-0379 EA  225 Amp Rating, 36" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Breaker, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 2,559.22 304.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.83 
. 

 26 24 16 00-0380 EA  400 Amp Rating, 27" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Breaker, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 3,333.18 345.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.39 
. 

 26 24 16 00-0381 EA  400 Amp Rating, 45" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Breaker, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 3,488.33 345.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.39 
. 

 26 24 16 00-0382 EA  400 Amp Rating, 81" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Breaker, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 3,944.96 345.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.39 
. 

 26 24 16 00-0383 EA  600 Amp Rating, 36" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Breaker, NEMA 1, 
600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 5,201.68 566.57 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  339.96 
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. 
 26 24 16 00-0384 EA  600 Amp Rating, 72" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Breaker, NEMA 1, 

600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 5,458.86 568.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  340.87 

. 
 26 24 16 00-0385 EA  600 Amp Rating, 72" Breaker Mounting Space, 600 Amp Maximum Branch Breaker Size, Main Breaker, NEMA 1, 

600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 5,669.32 566.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  339.96 

. 
 26 24 16 00-0386 EA  800 Amp Rating, 36" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Breaker, NEMA 1, 

600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 6,596.83 757.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  454.49 

. 
 26 24 16 00-0387 EA  800 Amp Rating, 72" Breaker Mounting Space, 250 Amp Maximum Branch Breaker Size, Main Breaker, NEMA 1, 

600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 6,899.02 754.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  452.88 

. 
 26 24 16 00-0388 EA  800 Amp Rating, 72" Breaker Mounting Space, 600 Amp Maximum Branch Breaker Size, Main Breaker, NEMA 1, 

600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ..................................................................................... 7,201.61 754.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  452.88 

XXXXXXX 
. 
 26 24 16 00-0389  Branch Circuit Breakers (26 24 16 00-0001) 

Note: For installation in existing and new panelboards. Use task modifier for installation in new panelboards. 
. 
. 
 26 24 16 00-0390  Branch Circuit Breakers 10,000 Amp Interrupting Capacity, Plug-On (26 24 16 00-

0389) 
Note: Includes connection of electrical wire. 

. 

. 
 26 24 16 00-0391 EA 1 Pole, 120/240 Volt, 15-30 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ............................................. 47.82 18.05 

    For Bolt-On, Add  13.00 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0392 EA 1 Pole, 120/240 Volt, 35-60 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ............................................. 47.82 18.05 

    For Bolt-On, Add  13.00 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0393 EA 1 Pole, 120/240 Volt, 70-100 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ........................................... 67.94 22.56 

    For Bolt-On, Add  17.27 
    For Installation In New Panelboard, Deduct  -12.54 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 

. 
 26 24 16 00-0394 EA 1 Pole GFI, 120/240 Volt, 15-30 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ...................................... 96.55 22.06 

    For Bolt-On, Add  20.49 
    For Installation In New Panelboard, Deduct  -12.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 

. 
 26 24 16 00-0395 EA 1 Pole GFI, 120/240 Volt, 35-60 Amp, Branch Circuit Breaker, 10,000 Protection Circuit Breaker, 10,000 Amp 

Interrupting Capacity .......................................................................................................................................................... 131.54 22.06 
    For Bolt-On, Add  24.87 
    For Installation In New Panelboard, Deduct  -12.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 

. 
 26 24 16 00-0396 EA 1 Pole GFI, 120/240 Volt, 15-30 Amp, UL Listed 30mA Equipment Protection Circuit Breaker, 10,000 Amp 

Interrupting Capacity .......................................................................................................................................................... 151.50 22.06 
    For Bolt-On, Add  27.36 
    For Installation In New Panelboard, Deduct  -12.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 

. 
 26 24 16 00-0397 EA 1 Pole GFI, 120/240 Volt, 15-20 Amp, "Arc Fault" Circuit Breaker, 10,000 Amp Interrupting Capacity................................. 77.27 22.06 

    For Bolt-On, Add  18.08 
    For Installation In New Panelboard, Deduct  -12.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 

. 
 26 24 16 00-0398 EA 2 Pole, 120/240 Volt, 15-30 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ............................................. 77.97 27.08 

    For Bolt-On, Add  20.28 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0399 EA 2 Pole, 120/240 Volt, 35-60 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ............................................. 77.97 27.08 

    For Bolt-On, Add  20.28 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0400 EA 2 Pole, 120/240 Volt, 70-100 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ......................................... 115.84 36.10 

    For Bolt-On, Add  28.52 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0401 EA 2 Pole, 120/240 Volt, 110-125 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ....................................... 186.35 45.12 

    For Bolt-On, Add  40.84 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0402 EA 2 Pole, 120/240 Volt, 150 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity .............................................. 218.31 50.14 

    For Bolt-On, Add  46.59 
    For Installation In New Panelboard, Deduct  -27.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.09 
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 26 24 16 00-0403 EA 2 Pole GFI, 120/240 Volt, 15-50 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity .................................... 181.52 32.09 

    For Bolt-On, Add  35.33 
    For Installation In New Panelboard, Deduct  -18.05 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.66 

. 
 26 24 16 00-0404 EA 2 Pole, GFI, 120/240 Volt, 15-50 Amp, UL Listed 30mA Equipment Protection Circuit Breaker, 10,000 Amp 

Interrupting Capacity ......................................................................................................................................................... 238.76 32.09 
    For Bolt-On, Add  42.48 
    For Installation In New Panelboard, Deduct  -18.05 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.66 

. 
 26 24 16 00-0405 EA 3 Pole, 120/240 Volt, 15-30 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ........................................... 142.54 36.10 

    For Bolt-On, Add  31.86 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0406 EA 3 Pole, 120/240 Volt, 35-60 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ........................................... 142.54 36.10 

    For Bolt-On, Add  31.86 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0407 EA 3 Pole, 120/240 Volt, 70-100 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ......................................... 186.01 45.12 

    For Bolt-On, Add  40.80 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0408 EA 3 Pole, 120/240 Volt, 110-125 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity ....................................... 276.05 54.15 

    For Bolt-On, Add  55.56 
    For Installation In New Panelboard, Deduct  -30.08 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 24 16 00-0409 EA 3 Pole, 120/240 Volt, 150 Amp, Branch Circuit Breaker, 10,000 Amp Interrupting Capacity .............................................. 349.97 63.18 

    For Bolt-On, Add  68.31 
    For Installation In New Panelboard, Deduct  -35.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.12 

XXXXXXX 
. 
 26 24 16 00-0410  Branch Circuit Breakers 14,000 Amp Interrupting Capacity, Plug-On (26 24 16 00-

0389) 
Note: Includes connection of electrical wire. 

. 

. 
 26 24 16 00-0411 EA 1 Pole, 277/480 Volt, 15-30 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity ............................................. 65.96 18.05 

    For Bolt-On, Add  15.26 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0412 EA 1 Pole, 277/480 Volt, 35-60 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity ............................................. 65.96 18.05 

    For Bolt-On, Add  15.26 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0413 EA 1 Pole, 277/480 Volt, 70-100 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity ......................................... 114.30 22.56 

    For Bolt-On, Add  23.06 
    For Installation In New Panelboard, Deduct  -12.54 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 

. 
 26 24 16 00-0414 EA 1 Pole GFI, 277/480 Volt, 15-60 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity .................................... 171.14 22.06 

    For Bolt-On, Add  29.82 
    For Installation In New Panelboard, Deduct  -12.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 

. 
 26 24 16 00-0415 EA 2 Pole, 277/480 Volt, 15-30 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity ........................................... 125.71 27.08 

    For Bolt-On, Add  26.24 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0416 EA 2 Pole, 277/480 Volt, 35-60 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity ........................................... 125.71 27.08 

    For Bolt-On, Add  26.24 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0417 EA 2 Pole, 277/480 Volt, 70-100 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity ......................................... 241.26 36.10 

    For Bolt-On, Add  44.20 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0418 EA 2 Pole, 277/480 Volt, 110-125 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity ....................................... 327.20 45.12 

    For Bolt-On, Add  58.45 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0419 EA 2 Pole, 277/480 Volt, 150 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity .............................................. 474.69 50.14 

    For Bolt-On, Add  78.64 
    For Installation In New Panelboard, Deduct  -27.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.09 
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 26 24 16 00-0420 EA 3 Pole, 277/480 Volt, 15-30 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity ........................................... 197.93 36.10 

    For Bolt-On, Add  38.78 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0421 EA 3 Pole, 277/480 Volt, 35-60 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity ........................................... 197.93 36.10 

    For Bolt-On, Add  38.78 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0422 EA 3 Pole, 277/480 Volt, 70-100 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity ......................................... 292.76 45.12 

    For Bolt-On, Add  54.15 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0423 EA 3 Pole, 277/480 Volt, 110-125 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity ....................................... 412.79 54.15 

    For Bolt-On, Add  72.66 
    For Installation In New Panelboard, Deduct  -30.08 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 24 16 00-0424 EA 3 Pole, 277/480 Volt, 150 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity .............................................. 631.62 63.18 

    For Bolt-On, Add  103.52 
    For Installation In New Panelboard, Deduct  -35.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.12 

. 
 26 24 16 00-0425 EA 3 Pole, 277/480 Volt, 175 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity .............................................. 726.98 67.69 

    For Bolt-On, Add  117.20 
    For Installation In New Panelboard, Deduct  -37.61 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.13 

. 
 26 24 16 00-0426 EA 3 Pole, 277/480 Volt, 200 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity .............................................. 780.83 72.20 

    For Bolt-On, Add  125.68 
    For Installation In New Panelboard, Deduct  -40.11 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.14 

. 
 26 24 16 00-0427 EA 3 Pole, 277/480 Volt, 225 Amp, Branch Circuit Breaker, 14,000 Amp Interrupting Capacity .............................................. 920.77 76.71 

    For Bolt-On, Add  144.93 
    For Installation In New Panelboard, Deduct  -42.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.14 

XXXXXXX 
. 
 26 24 16 00-0428  Branch Circuit Breakers 18,000 Amp Interrupting Capacity, Plug-On (26 24 16 00-

0389) 
Note: Includes connection of electrical wire. 

. 

. 
 26 24 16 00-0429 EA 1 Pole, 240 Volt, 15-30 Amp, Branch Circuit Breaker, 18,000 Amp Interrupting Capacity .................................................... 77.88 18.05 

    For Bolt-On, Add  16.75 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0430 EA 1 Pole, 240 Volt, 35-60 Amp, Branch Circuit Breaker, 18,000 Amp Interrupting Capacity .................................................... 77.88 18.05 

    For Bolt-On, Add  16.75 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0431 EA 1 Pole, 240 Volt, 70-100 Amp, Branch Circuit Breaker, 18,000 Amp Interrupting Capacity ................................................ 126.07 22.56 

    For Bolt-On, Add  24.53 
    For Installation In New Panelboard, Deduct  -12.54 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 

. 
 26 24 16 00-0432 EA 2 Pole, 240 Volt, 15-30 Amp, Branch Circuit Breaker, 18,000 Amp Interrupting Capacity .................................................. 156.77 27.08 

    For Bolt-On, Add  30.13 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0433 EA 2 Pole, 240 Volt, 35-60 Amp, Branch Circuit Breaker, 18,000 Amp Interrupting Capacity .................................................. 156.77 27.08 

    For Bolt-On, Add  30.13 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0434 EA 2 Pole, 240 Volt, 70-100 Amp, Branch Circuit Breaker, 18,000 Amp Interrupting Capacity ................................................ 271.04 36.10 

    For Bolt-On, Add  47.92 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0435 EA 2 Pole, 240 Volt, 110-125 Amp, Branch Circuit Breaker, 18,000 Amp Interrupting Capacity .............................................. 678.30 45.12 

    For Bolt-On, Add  102.34 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0436 EA 3 Pole, 240 Volt, 15-30 Amp, Branch Circuit Breaker, 18,000 Amp Interrupting Capacity .................................................. 249.18 36.10 

    For Bolt-On, Add  45.19 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 
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 26 24 16 00-0437 EA 3 Pole, 240 Volt, 35-60 Amp, Branch Circuit Breaker, 18,000 Amp Interrupting Capacity .................................................. 249.18 36.10 

    For Bolt-On, Add  45.19 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0438 EA 3 Pole, 240 Volt, 70-100 Amp, Branch Circuit Breaker, 18,000 Amp Interrupting Capacity ................................................ 330.06 45.12 

    For Bolt-On, Add  58.81 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0439 EA 3 Pole, 240 Volt, 110-125 Amp, Branch Circuit Breaker, 18,000 Amp Interrupting Capacity .............................................. 839.06 54.15 

    For Bolt-On, Add  125.94 
    For Installation In New Panelboard, Deduct  -30.08 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

XXXXXXX 
. 
 26 24 16 00-0440  Branch Circuit Breakers 22,000 Amp Interrupting Capacity, Plug-On (26 24 16 00-

0389) 
Note: Includes connection of electrical wire. 

. 

. 
 26 24 16 00-0441 EA 1 Pole, 120/240 Volt, 15-30 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity ............................................. 87.99 18.05 

    For Bolt-On, Add  18.02 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0442 EA 1 Pole, 120/240 Volt, 35-60 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity ............................................. 87.99 18.05 

    For Bolt-On, Add  18.02 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0443 EA 1 Pole, 120/240 Volt, 70-100 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity ......................................... 104.17 22.56 

    For Bolt-On, Add  21.80 
    For Installation In New Panelboard, Deduct  -12.54 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 

. 
 26 24 16 00-0444 EA 1 Pole GFI, 120/240 Volt, 15-30 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity .................................... 169.78 22.06 

    For Bolt-On, Add  29.65 
    For Installation In New Panelboard, Deduct  -12.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.44 

. 
 26 24 16 00-0445 EA 2 Pole, 120/240 Volt, 15-30 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity ........................................... 183.17 27.08 

    For Bolt-On, Add  33.43 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0446 EA 2 Pole, 120/240 Volt, 35-60 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity ........................................... 183.17 27.08 

    For Bolt-On, Add  33.43 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0447 EA 2 Pole, 120/240 Volt, 70-100 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity ......................................... 223.22 36.10 

    For Bolt-On, Add  41.94 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0448 EA 2 Pole, 240 Volt, 110-125 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity .............................................. 319.49 45.12 

    For Bolt-On, Add  57.49 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0449 EA 2 Pole, 240 Volt, 150-225 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity .............................................. 410.34 50.14 

    For Bolt-On, Add  70.60 
    For Installation In New Panelboard, Deduct  -27.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.09 

. 
 26 24 16 00-0450 EA 2 Pole, 240 Volt, 250 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity ..................................................... 511.22 58.67 

    For Bolt-On, Add  86.72 
    For Installation In New Panelboard, Deduct  -32.59 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.11 

. 
 26 24 16 00-0451 EA 2 Pole, 240 Volt, 300-400 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity .............................................. 553.02 67.69 

    For Bolt-On, Add  95.45 
    For Installation In New Panelboard, Deduct  -37.61 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.13 

. 
 26 24 16 00-0452 EA 3 Pole, 120/240 Volt, 15-30 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity ........................................... 223.66 36.10 

    For Bolt-On, Add  42.00 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0453 EA 3 Pole, 120/240 Volt, 35-60 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity ........................................... 223.66 36.10 

    For Bolt-On, Add  42.00 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 
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 26 24 16 00-0454 EA 3 Pole, 120/240 Volt, 70-100 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity ......................................... 263.26 45.12 

    For Bolt-On, Add  50.46 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0455 EA 3 Pole, 240 Volt, 110-125 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity .............................................. 395.32 54.15 

    For Bolt-On, Add  70.47 
    For Installation In New Panelboard, Deduct  -30.08 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 24 16 00-0456 EA 3 Pole, 240 Volt, 150-225 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity .............................................. 518.50 70.20 

    For Bolt-On, Add  92.01 
    For Installation In New Panelboard, Deduct  -38.86 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.63 

. 
 26 24 16 00-0457 EA 3 Pole, 240 Volt, 250 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity ..................................................... 638.89 81.23 

    For Bolt-On, Add  111.45 
    For Installation In New Panelboard, Deduct  -45.13 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 

. 
 26 24 16 00-0458 EA 3 Pole, 240 Volt, 300-400 Amp, Branch Circuit Breaker, 22,000 Amp Interrupting Capacity .............................................. 679.23 86.24 

    For Bolt-On, Add  118.25 
    For Installation In New Panelboard, Deduct  -47.63 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.16 

XXXXXXX 
. 
 26 24 16 00-0459  Branch Circuit Breakers 25,000 Amp Interrupting Capacity, Plug-On (26 24 16 00-

0389) 
Note: Includes connection of electrical wire. 

. 

. 
 26 24 16 00-0460 EA 2 Pole, 240/480 Volt, 15-30 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity ........................................... 189.76 27.08 

    For Bolt-On, Add  34.25 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0461 EA 2 Pole, 240/480 Volt, 35-60 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity ........................................... 189.76 27.08 

    For Bolt-On, Add  34.25 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0462 EA 2 Pole, 240/480 Volt, 70-100 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity ......................................... 286.97 36.10 

    For Bolt-On, Add  49.91 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0463 EA 2 Pole, 240/480 Volt, 110-125 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity ....................................... 461.97 45.12 

    For Bolt-On, Add  75.30 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0464 EA 2 Pole, 240/480 Volt, 150-225 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity ....................................... 715.32 56.15 

    For Bolt-On, Add  111.35 
    For Installation In New Panelboard, Deduct  -31.34 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.61 

. 
 26 24 16 00-0465 EA 2 Pole, 240/480 Volt, 250 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity .............................................. 809.20 58.67 

    For Bolt-On, Add  123.96 
    For Installation In New Panelboard, Deduct  -32.59 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.11 

. 
 26 24 16 00-0466 EA 2 Pole, 240/480 Volt, 300-400 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity ....................................... 885.31 67.69 

    For Bolt-On, Add  136.99 
    For Installation In New Panelboard, Deduct  -37.61 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.13 

. 
 26 24 16 00-0467 EA 3 Pole, 240/480 Volt, 15-30 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity ........................................... 271.85 36.10 

    For Bolt-On, Add  48.02 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0468 EA 3 Pole, 240/480 Volt, 35-60 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity ........................................... 271.85 36.10 

    For Bolt-On, Add  48.02 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0469 EA 3 Pole, 240/480 Volt, 70-100 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity ......................................... 342.33 45.12 

    For Bolt-On, Add  60.34 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0470 EA 3 Pole, 240/480 Volt, 110-125 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity ....................................... 574.06 54.15 

    For Bolt-On, Add  92.82 
    For Installation In New Panelboard, Deduct  -30.08 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 
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. 
 26 24 16 00-0471 EA 3 Pole, 240/480 Volt, 150-225 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity ....................................... 836.18 70.20 

    For Bolt-On, Add  131.72 
    For Installation In New Panelboard, Deduct  -38.86 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.63 

. 
 26 24 16 00-0472 EA 3 Pole, 240/480 Volt, 250 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity .............................................. 987.27 81.23 

    For Bolt-On, Add  155.00 
    For Installation In New Panelboard, Deduct  -45.13 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 

. 
 26 24 16 00-0473 EA 3 Pole, 240/480 Volt, 300-400 Amp, Branch Circuit Breaker, 25,000 Amp Interrupting Capacity .................................... 1,067.48 86.24 

    For Bolt-On, Add  166.78 
    For Installation In New Panelboard, Deduct  -47.63 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.16 

XXXXXXX 
. 
 26 24 16 00-0474  Branch Circuit Breakers 30,000 Amp Interrupting Capacity, Plug-On (26 24 16 00-

0389) 
Note: Includes connection of electrical wire. 

. 

. 
 26 24 16 00-0475 EA 2 Pole, 240/480 Volt, 15-30 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ........................................... 196.32 27.08 

    For Bolt-On, Add  35.07 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0476 EA 2 Pole, 240/480 Volt, 35-60 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ........................................... 196.32 27.08 

    For Bolt-On, Add  35.07 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0477 EA 2 Pole, 240/480 Volt, 70-100 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ......................................... 347.48 36.10 

    For Bolt-On, Add  57.48 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0478 EA 2 Pole, 240/480 Volt, 110-125 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ....................................... 629.75 45.12 

    For Bolt-On, Add  96.27 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0479 EA 2 Pole, 240/480 Volt, 150-225 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ....................................... 992.66 56.15 

    For Bolt-On, Add  146.02 
    For Installation In New Panelboard, Deduct  -31.34 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.61 

. 
 26 24 16 00-0480 EA 2 Pole, 240/480 Volt, 250 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ........................................... 1,128.17 58.67 

    For Bolt-On, Add  163.83 
    For Installation In New Panelboard, Deduct  -32.59 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.11 

. 
 26 24 16 00-0481 EA 2 Pole, 240/480 Volt, 300-400 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity .................................... 1,229.52 67.69 

    For Bolt-On, Add  180.01 
    For Installation In New Panelboard, Deduct  -37.61 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.13 

. 
 26 24 16 00-0482 EA 3 Pole, 240/480 Volt, 15-30 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ........................................... 317.23 36.10 

    For Bolt-On, Add  53.69 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0483 EA 3 Pole, 240/480 Volt, 35-60 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ........................................... 317.23 36.10 

    For Bolt-On, Add  53.69 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0484 EA 3 Pole, 240/480 Volt, 70-100 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ......................................... 420.99 45.12 

    For Bolt-On, Add  70.17 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0485 EA 3 Pole, 240/480 Volt, 110-125 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ....................................... 765.77 54.15 

    For Bolt-On, Add  116.78 
    For Installation In New Panelboard, Deduct  -30.08 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 24 16 00-0486 EA 3 Pole, 240/480 Volt, 150-225 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ....................................... 967.96 70.20 

    For Bolt-On, Add  148.20 
    For Installation In New Panelboard, Deduct  -38.86 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.63 

. 
 26 24 16 00-0487 EA 3 Pole, 240/480 Volt, 250 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity ........................................... 1,534.92 81.23 

    For Bolt-On, Add  223.45 
    For Installation In New Panelboard, Deduct  -45.13 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.15 
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. 
 26 24 16 00-0488 EA 3 Pole, 240/480 Volt, 300-400 Amp, Branch Circuit Breaker, 30,000 Amp Interrupting Capacity .................................... 1,634.51 86.24 

    For Bolt-On, Add  237.66 
    For Installation In New Panelboard, Deduct  -47.63 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.16 

XXXXXXX 
. 
 26 24 16 00-0489  Branch Circuit Breakers 35,000 Amp Interrupting Capacity, Plug-On (26 24 16 00-

0389) 
Note: Includes connection of electrical wire. 

. 

. 
 26 24 16 00-0490 EA 1 Pole, 480 Volt, 15-30 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity .................................................. 104.51 18.05 

    For Bolt-On, Add  20.08 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0491 EA 1 Pole, 480 Volt, 35-60 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity .................................................. 104.51 18.05 

    For Bolt-On, Add  20.08 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0492 EA 1 Pole, 480 Volt, 70-100 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity ................................................ 178.14 22.56 

    For Bolt-On, Add  31.04 
    For Installation In New Panelboard, Deduct  -12.54 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 

. 
 26 24 16 00-0493 EA 2 Pole, 480 Volt, 15-30 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity .................................................. 223.16 27.08 

    For Bolt-On, Add  38.42 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0494 EA 2 Pole, 480 Volt, 35-60 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity .................................................. 223.16 27.08 

    For Bolt-On, Add  38.42 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0495 EA 2 Pole, 480 Volt, 70-100 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity ................................................ 403.02 36.10 

    For Bolt-On, Add  64.42 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0496 EA 2 Pole, 480 Volt, 110-125 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity .............................................. 740.69 45.12 

    For Bolt-On, Add  110.14 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0497 EA 2 Pole, 480 Volt, 150-225 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity ........................................... 1,430.83 56.15 

    For Bolt-On, Add  200.79 
    For Installation In New Panelboard, Deduct  -31.34 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.61 

. 
 26 24 16 00-0498 EA 3 Pole, 480 Volt, 15-30 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity .................................................. 365.66 36.10 

    For Bolt-On, Add  59.75 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0499 EA 3 Pole, 480 Volt, 35-60 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity .................................................. 365.66 36.10 

    For Bolt-On, Add  59.75 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0500 EA 3 Pole, 480 Volt, 70-100 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity ................................................ 488.28 45.12 

    For Bolt-On, Add  78.59 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0501 EA 3 Pole, 480 Volt, 110-125 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity .............................................. 912.00 54.15 

    For Bolt-On, Add  135.06 
    For Installation In New Panelboard, Deduct  -30.08 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 24 16 00-0502 EA 3 Pole, 480 Volt, 150-225 Amp, Branch Circuit Breaker, 35,000 Amp Interrupting Capacity ........................................... 1,778.95 70.20 

    For Bolt-On, Add  249.57 
    For Installation In New Panelboard, Deduct  -38.86 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.63 

XXXXXXX 
. 
 26 24 16 00-0503  Branch Circuit Breakers 42,000 Amp Interrupting Capacity, Plug-On (26 24 16 00-

0389) 
Note: Includes connection of electrical wire. 

. 

. 
 26 24 16 00-0504 EA 1 Pole, 240 Volt, 15-30 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity .................................................. 151.05 18.05 

    For Bolt-On, Add  25.90 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 



 

 Electrical 26 

26
 

Low-Voltage Electrical Distribution 26 20 
Switchboards And Panelboards 26 24 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 337 

. 
 26 24 16 00-0505 EA 1 Pole, 240 Volt, 35-60 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity .................................................. 151.05 18.05 

    For Bolt-On, Add  25.90 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0506 EA 1 Pole, 240 Volt, 70-100 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity ................................................ 227.64 22.56 

    For Bolt-On, Add  37.23 
    For Installation In New Panelboard, Deduct  -12.54 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 

. 
 26 24 16 00-0507 EA 2 Pole, 240 Volt, 15-30 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity .................................................. 277.00 27.08 

    For Bolt-On, Add  45.15 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0508 EA 2 Pole, 240 Volt, 35-60 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity .................................................. 277.00 27.08 

    For Bolt-On, Add  45.15 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0509 EA 2 Pole, 240 Volt, 70-100 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity ................................................ 518.93 36.10 

    For Bolt-On, Add  78.91 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0510 EA 2 Pole, 240 Volt, 110-125 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity .............................................. 937.35 45.12 

    For Bolt-On, Add  134.72 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0511 EA 2 Pole, 240 Volt, 150-225 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity ........................................... 1,860.06 50.14 

    For Bolt-On, Add  251.81 
    For Installation In New Panelboard, Deduct  -27.58 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.09 

. 
 26 24 16 00-0512 EA 3 Pole, 240 Volt, 15-30 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity .................................................. 473.55 36.10 

    For Bolt-On, Add  73.23 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0513 EA 3 Pole, 240 Volt, 35-60 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity .................................................. 473.55 36.10 

    For Bolt-On, Add  73.23 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0514 EA 3 Pole, 240 Volt, 70-100 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity ................................................ 654.97 45.12 

    For Bolt-On, Add  99.42 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0515 EA 3 Pole, 240 Volt, 110-125 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity ........................................... 1,058.23 54.15 

    For Bolt-On, Add  153.34 
    For Installation In New Panelboard, Deduct  -30.08 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 24 16 00-0516 EA 3 Pole, 240 Volt, 150-225 Amp, Branch Circuit Breaker, 42,000 Amp Interrupting Capacity ........................................... 2,348.93 70.20 

    For Bolt-On, Add  320.82 
    For Installation In New Panelboard, Deduct  -38.86 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.63 

XXXXXXX 
. 
 26 24 16 00-0517  Branch Circuit Breakers 65,000 Amp Interrupting Capacity, Plug-On (26 24 16 00-

0389) 
Note: Includes connection of electrical wire. 

. 

. 
 26 24 16 00-0518 EA 1 Pole, 240 Volt, 15-30 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity .................................................... 70.72 18.05 

    For Bolt-On, Add  15.86 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0519 EA 2 Pole, 240 Volt, 15-30 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity .................................................. 146.43 27.08 

    For Bolt-On, Add  28.83 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0520 EA 3 Pole, 240 Volt, 15-30 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity .................................................. 230.50 36.10 

    For Bolt-On, Add  42.85 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0521 EA 1 Pole, 480 Volt, 15-30 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity .................................................. 143.07 18.05 

    For Bolt-On, Add  24.90 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 
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. 
 26 24 16 00-0522 EA 1 Pole, 480 Volt, 35-60 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity .................................................. 143.07 18.05 

    For Bolt-On, Add  24.90 
    For Installation In New Panelboard, Deduct  -10.03 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0523 EA 1 Pole, 480 Volt, 70-100 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity ................................................ 284.96 36.10 

    For Bolt-On, Add  49.66 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0524 EA 2 Pole, 480 Volt, 15-30 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity .................................................. 321.35 27.08 

    For Bolt-On, Add  50.70 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0525 EA 2 Pole, 480 Volt, 35-60 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity .................................................. 321.35 27.08 

    For Bolt-On, Add  50.70 
    For Installation In New Panelboard, Deduct  -15.04 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0526 EA 2 Pole, 480 Volt, 70-100 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity ................................................ 618.88 36.10 

    For Bolt-On, Add  91.40 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0527 EA 2 Pole, 480 Volt, 110-125 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity ........................................... 1,048.28 45.12 

    For Bolt-On, Add  148.59 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0528 EA 2 Pole, 480 Volt, 150-225 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity ........................................... 2,301.82 56.15 

    For Bolt-On, Add  309.66 
    For Installation In New Panelboard, Deduct  -31.34 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.61 

. 
 26 24 16 00-0529 EA 3 Pole, 480 Volt, 15-30 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity .................................................. 536.99 36.10 

    For Bolt-On, Add  81.16 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0530 EA 3 Pole, 480 Volt, 35-60 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity .................................................. 536.99 36.10 

    For Bolt-On, Add  81.16 
    For Installation In New Panelboard, Deduct  -20.06 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0531 EA 3 Pole, 480 Volt, 70-100 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity ................................................ 747.07 45.12 

    For Bolt-On, Add  110.93 
    For Installation In New Panelboard, Deduct  -25.07 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0532 EA 3 Pole, 480 Volt, 110-125 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity ........................................... 1,138.91 54.15 

    For Bolt-On, Add  163.42 
    For Installation In New Panelboard, Deduct  -30.08 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.10 

. 
 26 24 16 00-0533 EA 3 Pole, 480 Volt, 150-225 Amp, Branch Circuit Breaker, 65,000 Amp Interrupting Capacity ........................................... 2,862.21 70.20 

    For Bolt-On, Add  384.98 
    For Installation In New Panelboard, Deduct  -38.86 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.63 

XXXXXXX 
. 
 26 24 16 00-0534  Residential Lighting And Power Panelboards (26 24 16 00-0001) 
. 
. 
 26 24 16 00-0535  Residential Type Unassembled Load Center (26 24 16 00-0534) 

Note: Interior box and cover, includes ground bar kit. 
. 
. 
 26 24 16 00-0536  Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase (26 24 16 00-0535) 
. 
. 

 26 24 16 00-0537 EA  30 Amp, 2 Circuit, Main Lug Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase, Unassembled....................... 127.20 50.14 
. 

 26 24 16 00-0538 EA  70 Amp, 4 Circuit, Main Lug Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase, Unassembled....................... 441.11 200.56 
. 

 26 24 16 00-0539 EA  100 Amp, 8 Circuit, Main Lug Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase, Unassembled..................... 659.17 286.30 
. 

 26 24 16 00-0540 EA  125 Amp, 24 Circuit, Main Lug Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase, Unassembled ................ 1,404.39 601.78 
. 

 26 24 16 00-0541 EA  150 Amp, 30 Circuit, Main Lug Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase, Unassembled ................ 1,533.05 651.83 

XXXXXXX 
. 
 26 24 16 00-0542  Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 V AC (26 24 16 00-0535) 

Note: 3 Phase 4 wire 240/120 V AC Delta, 3 phase 3 wire 240 V AC Delta. 
. 
. 

 26 24 16 00-0543 EA  60 Amp, 3 Circuit, Main Lug Load Center Panelboard, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled ........................................................................ 170.57 55.15 

. 
 26 24 16 00-0544 EA  125 Amp, 3 Circuit, Main Lug Load Center Panelboard, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled ........................................................................ 288.03 60.17 

XXXXXXX 
. 
 26 24 16 00-0545  Main Lug Load Center, 3 Wire 120/240 Volt, Single Phase, Rainproof (26 24 16 00-

0535) 
. 
. 

 26 24 16 00-0546 EA  40 Amp, 2 Circuit, Main Lug Load Center Panelboard, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled .............. 173.03 55.15 
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. 
 26 24 16 00-0547 EA  70 Amp, 4 Circuit, Main Lug Load Center Panelboard, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled .............. 192.39 60.17 

. 
 26 24 16 00-0548 EA  100 Amp, 8 Circuit, Main Lug Load Center Panelboard, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled ............ 708.49 286.30 

. 
 26 24 16 00-0549 EA  150 Amp, 30 Circuit, Main Lug Load Center Panelboard, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled ....... 1,608.11 651.83 

XXXXXXX 
. 
 26 24 16 00-0550  Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 V AC (26 24 16 00-0535) 

Note: 3 Phase 4 wire 240/120 V AC Delta, 3 phase 3 wire 240 V AC Delta, Rainproof. 
. 
. 

 26 24 16 00-0551 EA  60 A, 3 Circuit, Main Lug Load Center Panelboard, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 240/120 
Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled .................................................................... 208.10 55.15 

. 
 26 24 16 00-0552 EA  125 A, 20 Circuit, Main Lug Load Center Panelboard, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled ................................................... 1,541.74 601.78 

XXXXXXX 
. 
 26 24 16 00-0553  Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase (26 24 16 00-0535) 
. 
. 

 26 24 16 00-0554 EA  125 Amp, 24 Circuit, Main Breaker Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase, Unassembled ......... 1,638.13 601.78 
. 

 26 24 16 00-0555 EA  150 Amp, 30 Circuit, Main Breaker Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase, Unassembled ......... 1,777.52 651.83 
. 

 26 24 16 00-0556 EA  300 Amp, 42 Circuit, Main Breaker Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase, Unassembled ......... 5,666.77 1,002.81 

XXXXXXX 
. 
 26 24 16 00-0557  Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 V AC (26 24 16 00-0535) 

Note: 3 Phase 4 wire 240/120 V AC Delta, 3 phase 3 wire 240 V Delta. 
. 
. 

 26 24 16 00-0558 EA  125 Amp, 30 Circuit, Main Breaker Load Center Panelboard, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled .................................................................... 2,260.87 601.78 

. 
 26 24 16 00-0559 EA  150 Amp, 40 Circuit, Main Breaker Load Center Panelboard, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled .................................................................... 2,464.05 651.83 
. 

 26 24 16 00-0560 EA  300 Amp, 42 Circuit, Main Breaker Load Center Panelboard, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled .................................................................... 6,190.76 1,002.81 

XXXXXXX 
. 
 26 24 16 00-0561  Main Breaker Load Center, 3 Wire 120/240 Volt, Single Phase, Rainproof (26 

24 16 00-0535) 
. 
. 

 26 24 16 00-0562 EA  125 Amp, 24 Circuit, Main Breaker Load Center Panelboard, 3 Wire 120/240 Volt, 1 Phase, Rainproof, 
Unassembled.................................................................................................................................................................. 1,707.83 601.78 

. 
 26 24 16 00-0563 EA  150 Amp, 30 Circuit, Main Breaker Load Center Panelboard, 3 Wire 120/240 Volt, 1 Phase, Rainproof, 

Unassembled.................................................................................................................................................................. 1,896.53 651.83 

XXXXXXX 
. 
 26 24 16 00-0564  Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 V AC (26 24 16 00-0535) 

Note: 3 Phase 4 wire 240/120 V AC Delta, 3 phase 3 wire 240 V AC Delta, Rainproof. 
. 
. 

 26 24 16 00-0565 EA  125 Amp, 30 Circuit, Main Breaker Load Center Panelboard, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled ................................................... 2,376.46 601.78 

. 
 26 24 16 00-0566 EA  155 Amp, 30 Circuit, Main Breaker Load Center Panelboard, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled ................................................... 2,476.60 651.83 

XXXXXXX 
. 
 26 24 16 00-0567  Residential Type Assembled Load Center (26 24 16 00-0534) 
. 
. 
 26 24 16 00-0568  Main Lug Load Center, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase (26 24 16 00-0567) 

Note: Includes 1 pole plug-in breaker. 
. 
. 

 26 24 16 00-0569 EA  100 Amp Main Lugs, Indoor 8 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers ................ 659.49 286.30 
. 

 26 24 16 00-0570 EA  100 Amp Main Lugs, Indoor 12 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers .............. 796.49 334.44 
. 

 26 24 16 00-0571 EA  100 Amp Main Lugs, Rainproof, 8 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers .......... 671.28 286.30 
. 

 26 24 16 00-0572 EA  100 Amp Main Lugs, Rainproof, 12 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers ........ 799.71 334.44 
. 

 26 24 16 00-0573 EA  200 Amp Main Lugs, Indoor, 8 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers ............ 1,142.45 445.75 
. 

 26 24 16 00-0574 EA  200 Amp Main Lugs, Indoor, 20 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers .......... 1,352.00 535.00 
. 

 26 24 16 00-0575 EA  200 Amp Main Lugs, Indoor, 24 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers .......... 1,548.54 617.23 
. 

 26 24 16 00-0576 EA  200 Amp Main Lugs, Indoor, 30 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers .......... 1,700.92 668.18 
. 

 26 24 16 00-0577 EA  200 Amp Main Lugs, Indoor, 42 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers .......... 2,547.08 1,002.81 
. 

 26 24 16 00-0578 EA  200 Amp Main Lugs, Rainproof, 16 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers ..... 1,184.26 445.75 
. 

 26 24 16 00-0579 EA  200 Amp Main Lugs, Rainproof, 20 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers ..... 1,391.67 535.00 
. 

 26 24 16 00-0580 EA  200 Amp Main Lugs, Rainproof, 24 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers ..... 1,588.21 617.23 
. 

 26 24 16 00-0581 EA  200 Amp Main Lugs, Rainproof, 30 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers ..... 1,738.45 668.18 
. 

 26 24 16 00-0582 EA  200 Amp Main Lugs, Rainproof, 42 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers ..... 2,670.39 1,002.81 
. 

 26 24 16 00-0583 EA  400 Amp Main Lugs, Indoor, 42 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers .......... 3,080.87 1,114.22 
. 

 26 24 16 00-0584 EA  400 Amp Main Lugs, Rainproof, 42 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers ..... 3,209.54 1,114.22 

XXXXXXX 
. 
 26 24 16 00-0585  Main Lug Load Center, 4 Wire, 20 Amp, 120/208 V (26 24 16 00-0567) 

Note: Includes 1 pole plug-in breaker. 
. 
. 

 26 24 16 00-0586 EA  125 Amp Main Lugs, Indoor, 12 Circuit, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker ........................................ 856.54 334.44 
. 

 26 24 16 00-0587 EA  125 Amp Main Lugs, Indoor, 18 Circuit, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker ..................................... 1,278.37 501.41 
. 

 26 24 16 00-0588 EA  125 Amp Main Lugs, Rainproof, 12 Circuits, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker ................................. 891.92 334.44 
. 

 26 24 16 00-0589 EA  125 Amp Main Lugs, Rainproof, 18 Circuits, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker .............................. 1,310.53 501.41 
. 

 26 24 16 00-0590 EA  200 Amp Main Lugs, Indoor, 24 Circuit, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker ..................................... 1,609.65 617.23 
. 

 26 24 16 00-0591 EA  200 Amp Main Lugs, Indoor, 30 Circuit, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker ..................................... 1,755.24 668.58 
. 

 26 24 16 00-0592 EA  200 Amp Main Lugs, Indoor, 36 Circuit, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker ..................................... 2,141.11 802.55 
. 

 26 24 16 00-0593 EA  200 Amp Main Lugs, Indoor, 42 Circuit, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker ..................................... 2,589.97 1,002.81 
. 

 26 24 16 00-0594 EA  200 Amp Main Lugs, Rainproof, 24 Circuits, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker .............................. 1,647.18 617.23 
. 

 26 24 16 00-0595 EA  200 Amp Main Lugs, Rainproof, 30 Circuits, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker .............................. 1,797.42 668.18 
. 

 26 24 16 00-0596 EA  200 Amp Main Lugs, Rainproof, 36 Circuits, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker .............................. 2,284.84 801.95 
. 

 26 24 16 00-0597 EA  200 Amp Main Lugs, Rainproof, 42 Circuits, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker .............................. 2,734.72 1,002.81 
. 

 26 24 16 00-0598 EA  400 Amp Main Lugs, Indoor, 42 Circuit, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker ..................................... 3,113.04 1,114.22 
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. 
 26 24 16 00-0599 EA  400 Amp Main Lugs, Rainproof, 42 Circuits, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker .............................. 3,241.70 1,114.22 

XXXXXXX 
. 
 26 24 16 00-0600  Main Breaker Load Center, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase (26 24 16 00-

0567) 
Note: Includes 1 pole plug-in breaker. 

. 

. 
 26 24 16 00-0601 EA  125 Amp Main Breaker, Indoor, 12 Circuit, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers........... 852.25 334.44 

. 
 26 24 16 00-0602 EA  125 Amp Main Breaker, Indoor, 18 Circuit, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers........ 1,263.36 501.41 

. 
 26 24 16 00-0603 EA  200 Amp Main Breaker, Indoor, 20 Circuit, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers........ 1,439.92 535.00 

. 
 26 24 16 00-0604 EA  200 Amp Main Breaker, Indoor, 24 Circuit, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers........ 1,653.15 617.53 

. 
 26 24 16 00-0605 EA  200 Amp Main Breaker, Indoor, 30 Circuit, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, With 1 Pole Plug-In Breakers........ 1,814.21 668.58 

. 
 26 24 16 00-0606 EA  200 Amp Main Breaker, Indoor, 40 Circuit, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, 1 Pole Plug-In Breaker ................. 2,404.98 891.50 

. 
 26 24 16 00-0607 EA  200 Amp Main Breaker, Rainproof, 20 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, 1 Pole Plug-In Breaker .......... 1,450.64 535.00 

. 
 26 24 16 00-0608 EA  200 Amp Main Breaker, Rainproof, 24 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, 1 Pole Plug-In Breaker .......... 1,673.98 617.23 

. 
 26 24 16 00-0609 EA  200 Amp Main Breaker, Rainproof, 30 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, 1 Pole Plug-In Breaker .......... 1,818.86 668.18 

. 
 26 24 16 00-0610 EA  200 Amp Main Breaker, Rainproof, 40 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, 1 Pole Plug-In Breaker .......... 2,346.01 891.50 

. 
 26 24 16 00-0611 EA  400 Amp Main Breaker, Indoor, 42 Circuit, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, 1 Pole Plug-In Breaker ................. 4,185.24 1,114.22 

. 
 26 24 16 00-0612 EA  400 Amp Main Breaker, Rainproof, 42 Circuits, 3 Wire, 20 Amp, 120/240 Volt, 1 Phase, 1 Pole Plug-In Breaker .......... 4,399.69 1,114.22 

XXXXXXX 
. 
 26 24 16 00-0613  Main Breaker Load Center, 4 Wire, 20 Amp, 120/208 V (26 24 16 00-0567) 

Note: Includes 1 pole plug-in breaker. 
. 
. 

 26 24 16 00-0614 EA  200 Amp Main Breaker, Indoor, 30 Circuit, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker................................. 2,114.43 668.58 
. 

 26 24 16 00-0615 EA  200 Amp Main Breaker, Indoor, 42 Circuit, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker................................. 2,933.08 1,002.81 
. 

 26 24 16 00-0616 EA  200 Amp Main Breaker, Rainproof, 30 Circuits, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker ......................... 2,178.05 668.18 
. 

 26 24 16 00-0617 EA  200 Amp Main Breaker, Rainproof, 42 Circuits, 4 Wire, 20 Amp, 120/208 Volt, 1 Pole Plug-In Breaker ......................... 2,997.41 1,002.81 

XXXXXXX 
. 
 26 24 16 00-0618  Panel Mounted Accessories And Fuseholders (26 24 16 00-0001) 
. 
. 
 26 24 16 00-0619  Midget Finger-Safe Fuse Holders (26 24 16 00-0618) 

Note: 30 Amp capacity. Excludes fuse. 
. 
. 

 26 24 16 00-0620 EA 1 Pole Midget Finger-Safe Fuse Holder ................................................................................................................................ 54.75 18.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0621 EA 1 Pole With Indicator Midget Finger-Safe Fuse Holder ......................................................................................................... 61.68 18.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 
. 

 26 24 16 00-0622 EA 2 Pole Midget Finger-Safe Fuse Holder ................................................................................................................................ 86.54 27.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 

. 
 26 24 16 00-0623 EA 2 Pole With Indicators Midget Finger-Safe Fuse Holder ..................................................................................................... 104.64 27.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.05 
. 

 26 24 16 00-0624 EA 3 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 123.94 36.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0625 EA 3 Pole With Indicators Midget Finger-Safe Fuse Holder ..................................................................................................... 147.98 36.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 
. 

 26 24 16 00-0626 EA 3 Pole With 4th Neutral Pole Midget Finger-Safe Fuse Holder ........................................................................................... 168.09 36.10 
Note: With indicators. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 
. 

 26 24 16 00-0627 EA 3 Pole With 4th Neutral Pole Midget Finger-Safe Fuse Holder ........................................................................................... 141.43 36.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.07 

. 
 26 24 16 00-0628 EA 4 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 155.80 45.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 
. 

 26 24 16 00-0629 EA 4 Pole With Indicator Midget Finger-Safe Fuse Holder ....................................................................................................... 182.20 45.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.09 

. 
 26 24 16 00-0630 EA 12 To 24 Volt DC Midget Finger-Safe Fuse Holder............................................................................................................... 61.71 18.05 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0631 EA 20 To 24 Volt DC Midget Finger-Safe Fuse Holder............................................................................................................... 65.39 18.05 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 24 16 00-0632 EA 35 To 48 Volt DC Midget Finger-Safe Fuse Holder............................................................................................................... 62.39 18.05 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

XXXXXXX 
. 
 26 24 16 00-0633  Removal And Reinstallation Of Panelboards (26 24 16 00-0001) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 26 24 16 00-0634 EA Remove And Reinstall Panelboards With Breakers, Up To 42 Circuit Capacity .............................................................. 1,257.84  
Note: Includes removal and reinstallation of main wiring to panelboard. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  376.06 
. 

 26 24 16 00-0635 EA Remove And Reinstall Breaker, 1-2-3 Pole, Any Amperage ................................................................................................. 66.42  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.55 

. 
 26 24 16 00-0636 EA  Panelboard Filler Plate, Fits 1" Opening ................................................................................................................................. 4.38  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.94 

XXXXXXX 
. 
 26 24 19  Motor-Control Centers (26 24) 
. 
. 
 26 24 19 00-0001  Combination Starters With Molded Case Circuit Breakers (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" o 20" Deep), fully factory assembled and wired internally. 

. 

. 
 26 24 19 00-0002  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0003 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 7-1/2 HP Combination With Molded Case Circuit ..................................... 1,941.16 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
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. 
 26 24 19 00-0004 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 15 HP Combination With Molded Case Circuit ......................................... 2,297.85 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0005 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 30 HP Combination With Molded Case Circuit ......................................... 3,415.75 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0006 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination With Molded Case Circuit ......................................... 6,186.59 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0007 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination With Molded Case Circuit ..................................... 12,450.96 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

. 
 26 24 19 00-0008 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination With Molded Case Circuit ..................................... 20,943.68 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0009  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0010 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 10 HP Combination With Molded Case Circuit ......................................... 1,941.16 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0011 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 25 HP Combination With Molded Case Circuit ......................................... 2,297.85 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0012 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination With Molded Case Circuit ......................................... 3,415.75 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0013 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination With Molded Case Circuit ....................................... 6,186.59 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0014 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination With Molded Case Circuit ..................................... 12,450.96 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

. 
 26 24 19 00-0015 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 400 HP Combination With Molded Case Circuit ..................................... 20,943.68 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0016  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0017 EA  230 Volt, Full Volt, 1 Speed, Reversing, 7-1/2 HP Combination With Molded Case Circuit ............................................. 2,809.03 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0018 EA  230 Volt, Full Volt, 1 Speed, Reversing, 15 HP Combination With Molded Case Circuit ................................................. 3,741.23 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0019 EA  230 Volt, Full Volt, 1 Speed, Reversing, 30 HP Combination With Molded Case Circuit ................................................. 5,359.26 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0020 EA  230 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination With Molded Case Circuit ................................................. 9,371.23 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0021 EA  230 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination With Molded Case Circuit ............................................. 18,435.95 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

. 
 26 24 19 00-0022 EA  230 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination With Molded Case Circuit ............................................. 31,766.31 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0023  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0024 EA  480 Volt, Full Volt, 1 Speed, Reversing, 10 HP Combination With Molded Case Circuit ................................................. 2,809.03 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0025 EA  480 Volt, Full Volt, 1 Speed, Reversing, 25 HP Combination With Molded Case Circuit ................................................. 3,741.23 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0026 EA  480 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination With Molded Case Circuit ................................................. 5,359.26 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0027 EA  480 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination With Molded Case Circuit ............................................... 9,371.23 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0028 EA  480 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination With Molded Case Circuit ............................................. 18,435.95 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

. 
 26 24 19 00-0029 EA  480 Volt, Full Volt, 1 Speed, Reversing, 400 HP Combination With Molded Case Circuit ............................................. 31,766.31 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0030  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0031 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 7-1/2 HP Combination With Molded Case Circuit ............... 3,421.00 146.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 

. 
 26 24 19 00-0032 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 15 HP Combination With Molded Case Circuit ................... 4,700.69 155.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.51 
. 

 26 24 19 00-0033 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 30 HP Combination With Molded Case Circuit ................... 6,914.44 165.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.01 

. 
 26 24 19 00-0034 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................. 12,345.86 187.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 
. 

 26 24 19 00-0035 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 20,443.35 220.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.02 

XXXXXXX 
. 
 26 24 19 00-0036  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0037 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 10 HP Combination With Molded Case Circuit ................... 3,421.00 146.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 

. 
 26 24 19 00-0038 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 25 HP Combination With Molded Case Circuit ................... 4,700.69 155.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.51 
. 

 26 24 19 00-0039 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................... 6,914.44 165.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.01 

. 
 26 24 19 00-0040 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 12,345.86 187.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 
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. 
 26 24 19 00-0041 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 200 HP Combination With Molded Case Circuit ............... 20,443.35 220.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.02 

XXXXXXX 
. 
 26 24 19 00-0042  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0043 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 7-1/2 HP Combination With Molded Case Circuit ............... 3,943.52 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0044 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 15 HP Combination With Molded Case Circuit ................... 5,864.94 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0045 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 30 HP Combination With Molded Case Circuit ................... 8,025.39 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0046 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................. 15,069.38 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0047 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 26,101.52 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

XXXXXXX 
. 
 26 24 19 00-0048  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0049 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 10 HP Combination With Molded Case Circuit ................... 3,943.52 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0050 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 25 HP Combination With Molded Case Circuit ................... 5,864.94 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0051 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................... 8,025.39 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0052 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit ............... 15,069.38 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0053 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 200 HP Combination With Molded Case Circuit ............... 26,101.52 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

XXXXXXX 
. 
 26 24 19 00-0054  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, auto-transformer. 
. 
. 

 26 24 19 00-0055 EA  230 Volt, Reduced Volt, Auto Transformer, 15 HP Combination With Molded Case Circuit ............................................ 5,828.17 96.26 
. 

 26 24 19 00-0056 EA  230 Volt, Reduced Volt, Auto Transformer, 30 HP Combination With Molded Case Circuit ............................................ 8,918.98 105.43 
. 

 26 24 19 00-0057 EA  230 Volt, Reduced Volt, Auto Transformer, 50 HP Combination With Molded Case Circuit .......................................... 15,027.09 119.18 
. 

 26 24 19 00-0058 EA  230 Volt, Reduced Volt, Auto Transformer, 100 HP Combination With Molded Case Circuit ........................................ 23,240.49 137.51 
. 

 26 24 19 00-0059 EA  230 Volt, Reduced Volt, Auto Transformer, 200 HP Combination With Molded Case Circuit ........................................ 39,753.65 183.36 

XXXXXXX 
. 
 26 24 19 00-0060  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, auto-transformer. 
. 
. 

 26 24 19 00-0061 EA  480 Volt, Reduced Volt, Auto Transformer, 25 HP Combination With Molded Case Circuit ............................................ 5,828.17 96.26 
. 

 26 24 19 00-0062 EA  480 Volt, Reduced Volt, Auto Transformer, 50 HP Combination With Molded Case Circuit ............................................ 8,918.98 105.43 
. 

 26 24 19 00-0063 EA  480 Volt, Reduced Volt, Auto Transformer, 100 HP Combination With Molded Case Circuit ........................................ 15,027.09 119.18 
. 

 26 24 19 00-0064 EA  480 Volt, Reduced Volt, Auto Transformer, 200 HP Combination With Molded Case Circuit ........................................ 23,240.49 137.51 
. 

 26 24 19 00-0065 EA  480 Volt, Reduced Volt, Auto Transformer, 400 HP Combination With Molded Case Circuit ........................................ 39,753.65 183.36 

XXXXXXX 
. 
 26 24 19 00-0066  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, part winding. 
. 
. 

 26 24 19 00-0067 EA  230 Volt, Reduced Volt, Part Winding Starters, 10 HP Combination With Molded Case Circuit ...................................... 3,989.16 146.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 

. 
 26 24 19 00-0068 EA  230 Volt, Reduced Volt, Part Winding Starters, 25 HP Combination With Molded Case Circuit ...................................... 5,151.10 169.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 
. 

 26 24 19 00-0069 EA  230 Volt, Reduced Volt, Part Winding Starters, 50 HP Combination With Molded Case Circuit ...................................... 9,045.38 187.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 

. 
 26 24 19 00-0070 EA  230 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination With Molded Case Circuit .................................... 15,407.08 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 
. 

 26 24 19 00-0071 EA  230 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination With Molded Case Circuit .................................. 21,163.73 293.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.03 

XXXXXXX 
. 
 26 24 19 00-0072  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, part winding. 
. 
. 

 26 24 19 00-0073 EA  480 Volt, Reduced Volt, Part Winding Starters, 15 HP Combination With Molded Case Circuit ...................................... 3,989.16 146.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 

. 
 26 24 19 00-0074 EA  480 Volt, Reduced Volt, Part Winding Starters, 40 HP Combination With Molded Case Circuit ...................................... 5,151.10 169.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 
. 

 26 24 19 00-0075 EA  480 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination With Molded Case Circuit ...................................... 9,045.38 187.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 

. 
 26 24 19 00-0076 EA  480 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination With Molded Case Circuit .................................. 15,407.08 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 
. 

 26 24 19 00-0077 EA  480 Volt, Reduced Volt, Part Winding Starters, 350 HP Combination With Molded Case Circuit .................................. 21,163.73 293.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.03 

XXXXXXX 
. 
 26 24 19 00-0078  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, energy saver. 
. 
. 

 26 24 19 00-0079 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 7-1/2 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 16,430.02 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
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. 
 26 24 19 00-0080 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 15 HP Combination With Molded Case 

Circuit ........................................................................................................................................................................... 17,431.95 146.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 

. 
 26 24 19 00-0081 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 30 HP Combination With Molded Case 

Circuit ........................................................................................................................................................................... 19,250.30 169.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 

. 
 26 24 19 00-0082 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination With Molded Case 

Circuit ........................................................................................................................................................................... 29,138.77 187.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 

. 
 26 24 19 00-0083 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination With Molded Case 

Circuit ........................................................................................................................................................................... 39,736.85 229.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 

. 
 26 24 19 00-0084 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination With Molded Case 

Circuit ........................................................................................................................................................................... 53,923.97 293.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.03 

XXXXXXX 
. 
 26 24 19 00-0085  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, energy saver. 
. 
. 

 26 24 19 00-0086 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 10 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 16,430.02 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0087 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 25 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 17,431.95 146.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 
. 

 26 24 19 00-0088 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 19,250.30 169.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 
. 

 26 24 19 00-0089 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 29,138.77 187.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 
. 

 26 24 19 00-0090 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 39,736.85 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 
. 

 26 24 19 00-0091 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 400 HP Combination With Molded Case 
Circuit ........................................................................................................................................................................... 53,923.97 293.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.03 

XXXXXXX 
. 
 26 24 19 00-0092  Combination Starters With Current Limiting Circuit Breakers (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" to 20" deep), fully factory assembled and wired internally. 

. 

. 
 26 24 19 00-0093  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed non-reversing. 
. 
. 

 26 24 19 00-0094 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 7-1/2 HP Combination Starters With Current Limiting Circuit ................... 2,593.90 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0095 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 15 HP Combination Starters With Current Limiting Circuit ........................ 2,950.59 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0096 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 30 HP Combination Starters With Current Limiting Circuit ........................ 4,557.59 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0097 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination Starters With Current Limiting Circuit ........................ 8,391.20 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0098 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination Starters With Current Limiting Circuit .................... 15,014.11 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

. 
 26 24 19 00-0099 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination Starters With Current Limiting Circuit .................... 24,468.48 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0100  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed non-reversing. 
. 
. 

 26 24 19 00-0101 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 10 HP Combination Starters With Current Limiting Circuit ........................ 2,593.90 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0102 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 25 HP Combination Starters With Current Limiting Circuit ........................ 2,950.59 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0103 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination Starters With Current Limiting Circuit ........................ 4,557.59 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0104 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination Starters With Current Limiting Circuit ...................... 8,391.20 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0105 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination Starters With Current Limiting Circuit .................... 15,014.11 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

. 
 26 24 19 00-0106 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 400 HP Combination Starters With Current Limiting Circuit .................... 24,468.48 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0107  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed reversing. 
. 
. 

 26 24 19 00-0108 EA  230 Volt, Full Volt, 1 Speed, Reversing, 7-1/2 HP Combination Starters With Current Limiting Circuit ........................... 3,456.26 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0109 EA  230 Volt, Full Volt, 1 Speed, Reversing, 15 HP Combination Starters With Current Limiting Circuit ............................... 4,381.10 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0110 EA  230 Volt, Full Volt, 1 Speed, Reversing, 30 HP Combination Starters With Current Limiting Circuit ............................... 6,475.36 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0111 EA  230 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination Starters With Current Limiting Circuit ............................. 11,546.42 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
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. 
 26 24 19 00-0112 EA  230 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination Starters With Current Limiting Circuit ........................... 20,947.62 137.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

XXXXXXX 
. 
 26 24 19 00-0113  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed reversing. 
. 
. 

 26 24 19 00-0114 EA  480 Volt, Full Volt, 1 Speed, Reversing, 10 HP Combination Starters With Current Limiting Circuit ............................... 3,456.26 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0115 EA  480 Volt, Full Volt, 1 Speed, Reversing, 25 HP Combination Starters With Current Limiting Circuit ............................... 4,381.10 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0116 EA  480 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination Starters With Current Limiting Circuit ............................... 6,475.36 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0117 EA  480 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination Starters With Current Limiting Circuit ........................... 11,546.42 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0118 EA  480 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination Starters With Current Limiting Circuit ........................... 20,947.62 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

XXXXXXX 
. 
 26 24 19 00-0119  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0120 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 7-1/2 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 4,057.19 146.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 
. 

 26 24 19 00-0121 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 15 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 5,327.69 155.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.51 
. 

 26 24 19 00-0122 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 30 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 8,012.15 165.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.01 
. 

 26 24 19 00-0123 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 14,495.31 187.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 
. 

 26 24 19 00-0124 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 22,934.80 220.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.02 

XXXXXXX 
. 
 26 24 19 00-0125  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0126 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 10 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 4,057.19 146.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 
. 

 26 24 19 00-0127 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 25 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 5,327.69 155.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.51 
. 

 26 24 19 00-0128 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 8,012.15 165.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.01 
. 

 26 24 19 00-0129 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 14,495.31 187.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 
. 

 26 24 19 00-0130 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 200 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 22,934.80 220.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.02 

XXXXXXX 
. 
 26 24 19 00-0131  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0132 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 7-1/2 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 4,671.39 137.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 
. 

 26 24 19 00-0133 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 15 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 6,581.74 146.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 
. 

 26 24 19 00-0134 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 30 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 9,227.59 155.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.51 
. 

 26 24 19 00-0135 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 17,312.26 178.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  107.26 
. 

 26 24 19 00-0136 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ........................................................................................................................................................................... 28,690.02 210.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  126.52 

XXXXXXX 
. 
 26 24 19 00-0137  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0138 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 10 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 4,671.39 137.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 
. 

 26 24 19 00-0139 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 25 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................. 6,581.74 146.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 
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. 
 26 24 19 00-0140 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 

Circuit ............................................................................................................................................................................. 9,227.59 155.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.51 

. 
 26 24 19 00-0141 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 

Circuit ........................................................................................................................................................................... 17,312.26 178.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  107.26 

. 
 26 24 19 00-0142 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 200 HP Combination Starters With Current Limiting 

Circuit ........................................................................................................................................................................... 28,690.02 210.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  126.52 

XXXXXXX 
. 
 26 24 19 00-0143  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, auto-transformer. 
. 
. 

 26 24 19 00-0144 EA  230 Volt, Reduced Volt, Auto Transformer, 15 HP Combination Starters With Current Limiting Circuit .......................... 6,445.97 96.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 

. 
 26 24 19 00-0145 EA  230 Volt, Reduced Volt, Auto Transformer, 30 HP Combination Starters With Current Limiting Circuit ........................ 10,375.23 105.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.26 
. 

 26 24 19 00-0146 EA  230 Volt, Reduced Volt, Auto Transformer, 50 HP Combination Starters With Current Limiting Circuit ........................ 17,529.57 119.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 

. 
 26 24 19 00-0147 EA  230 Volt, Reduced Volt, Auto Transformer, 100 HP Combination Starters With Current Limiting Circuit ...................... 26,552.00 137.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 
. 

 26 24 19 00-0148 EA  230 Volt, Reduced Volt, Auto Transformer, 200 HP Combination Starters With Current Limiting Circuit ...................... 43,682.97 183.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0149  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, auto-transformer. 
. 
. 

 26 24 19 00-0150 EA  480 Volt, Reduced Volt, Auto Transformer, 25 HP Combination Starters With Current Limiting Circuit .......................... 6,445.97 96.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 

. 
 26 24 19 00-0151 EA  480 Volt, Reduced Volt, Auto Transformer, 50 HP Combination Starters With Current Limiting Circuit ........................ 10,375.23 105.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.26 
. 

 26 24 19 00-0152 EA  480 Volt, Reduced Volt, Auto Transformer, 100 HP Combination Starters With Current Limiting Circuit ...................... 17,529.57 119.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 

. 
 26 24 19 00-0153 EA  480 Volt, Reduced Volt, Auto Transformer, 200 HP Combination Starters With Current Limiting Circuit ...................... 26,552.00 137.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 
. 

 26 24 19 00-0154 EA  480 Volt, Reduced Volt, Auto Transformer, 400 HP Combination Starters With Current Limiting Circuit ...................... 43,682.97 183.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0155  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, part winding. 
. 
. 

 26 24 19 00-0156 EA  230 Volt, Reduced Volt, Part Winding Starters, 10 HP Combination Starters With Current Limiting Circuit .................... 4,625.35 146.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 

. 
 26 24 19 00-0157 EA  230 Volt, Reduced Volt, Part Winding Starters, 25 HP Combination Starters With Current Limiting Circuit .................... 5,774.42 169.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 
. 

 26 24 19 00-0158 EA  230 Volt, Reduced Volt, Part Winding Starters, 50 HP Combination Starters With Current Limiting Circuit .................. 10,135.74 187.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 

. 
 26 24 19 00-0159 EA  230 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination Starters With Current Limiting Circuit .................. 17,940.82 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 
. 

 26 24 19 00-0160 EA  230 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination Starters With Current Limiting Circuit ................ 26,462.88 293.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.03 

XXXXXXX 
. 
 26 24 19 00-0161  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, part winding. 
. 
. 

 26 24 19 00-0162 EA  480 Volt, Reduced Volt, Part Winding Starters, 15 HP Combination Starters With Current Limiting Circuit .................... 4,625.35 146.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 

. 
 26 24 19 00-0163 EA  480 Volt, Reduced Volt, Part Winding Starters, 40 HP Combination Starters With Current Limiting Circuit .................... 5,774.42 169.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 
. 

 26 24 19 00-0164 EA  480 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination Starters With Current Limiting Circuit .................. 10,135.74 187.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 

. 
 26 24 19 00-0165 EA  480 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination Starters With Current Limiting Circuit ................ 17,940.82 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 
. 

 26 24 19 00-0166 EA  480 Volt, Reduced Volt, Part Winding Starters, 350 HP Combination Starters With Current Limiting Circuit ................ 26,462.88 293.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.03 

XXXXXXX 
. 
 26 24 19 00-0167  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, energy saving 
. 
. 

 26 24 19 00-0168 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 7.5 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 16,957.73 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0169 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 15 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 17,954.14 146.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 
. 

 26 24 19 00-0170 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 30 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 19,754.11 169.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 
. 

 26 24 19 00-0171 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 29,556.16 187.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 
. 

 26 24 19 00-0172 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 40,060.46 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 
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. 
 26 24 19 00-0173 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination Starters With Current 

Limiting Circuit .............................................................................................................................................................. 56,143.29 293.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.03 

XXXXXXX 
. 
 26 24 19 00-0174  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, energy saving 
. 
. 

 26 24 19 00-0175 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 10 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 16,957.77 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.52 
. 

 26 24 19 00-0176 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 25 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 17,954.14 146.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 
. 

 26 24 19 00-0177 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 19,754.11 169.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 
. 

 26 24 19 00-0178 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 29,556.16 187.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 
. 

 26 24 19 00-0179 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 40,060.46 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 
. 

 26 24 19 00-0180 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 400 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 56,143.29 293.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.03 

XXXXXXX 
. 
 26 24 19 00-0181  Combination Starters With Fusible Switch (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" to 20" deep), fully factory assembled and Wired Internally. 

. 

. 
 26 24 19 00-0182  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0183 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 1,727.87 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0184 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,380.59 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0185 EA 30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 4,007.81 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0186 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 7,063.65 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0187 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 11,461.73 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

. 
 26 24 19 00-0188 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 20,438.04 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0189  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0190 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 1,727.87 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0191 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,380.59 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0192 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 4,007.81 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0193 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................... 7,063.65 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0194 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 11,461.73 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

. 
 26 24 19 00-0195 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 20,438.04 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0196  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0197 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 2,785.13 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0198 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 4,145.75 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0199 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 6,627.97 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0200 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ........................................... 10,798.06 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0201 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 16,608.27 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

. 
 26 24 19 00-0202 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 28,226.80 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0203  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0204 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 2,785.13 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
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. 
 26 24 19 00-0205 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 4,145.75 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0206 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 6,627.97 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0207 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 10,798.06 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0208 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 16,608.27 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

. 
 26 24 19 00-0209 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 28,226.80 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0210  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0211 EA  10 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 3,266.55 146.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 

. 
 26 24 19 00-0212 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 4,487.40 155.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.51 
. 

 26 24 19 00-0213 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 7,052.34 165.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.01 

. 
 26 24 19 00-0214 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter .......... 12,584.89 187.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 
. 

 26 24 19 00-0215 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 20,040.68 220.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.02 

XXXXXXX 
. 
 26 24 19 00-0216  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0217 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 3,266.55 146.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 

. 
 26 24 19 00-0218 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 4,487.40 155.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.51 
. 

 26 24 19 00-0219 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 7,052.34 165.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.01 

. 
 26 24 19 00-0220 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 12,584.89 187.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 
. 

 26 24 19 00-0221 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 20,040.68 220.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.02 

XXXXXXX 
. 
 26 24 19 00-0222  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0223 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ........ 3,719.19 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0224 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 5,666.36 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0225 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 8,154.10 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0226 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter .......... 16,426.35 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 

XXXXXXX 
. 
 26 24 19 00-0227  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0228 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 3,719.19 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0229 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 5,666.36 96.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 
. 

 26 24 19 00-0230 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 8,154.10 100.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.51 

. 
 26 24 19 00-0231 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ........ 16,426.35 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 

XXXXXXX 
. 
 26 24 19 00-0232  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Auto-transformer. 
. 
. 

 26 24 19 00-0233 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ...................................... 5,627.75 96.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 

. 
 26 24 19 00-0234 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ...................................... 9,928.43 105.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.26 
. 

 26 24 19 00-0235 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer .................................... 16,534.83 119.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 

. 
 26 24 19 00-0236 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer................................... 22,074.75 137.51 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 
. 

 26 24 19 00-0237 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer................................... 37,080.17 183.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0238  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Auto-transformer. 
. 
. 

 26 24 19 00-0239 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ...................................... 5,627.75 96.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.76 

. 
 26 24 19 00-0240 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ...................................... 9,928.43 105.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.26 
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. 
 26 24 19 00-0241 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 16,534.83 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0242 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 22,074.75 137.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.51 

. 
 26 24 19 00-0243 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 37,080.17 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

XXXXXXX 
. 
 26 24 19 00-0244  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Part winding. 
. 
. 

 26 24 19 00-0245 EA  10 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 4,013.06 146.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 

. 
 26 24 19 00-0246 EA  25 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 5,309.22 169.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 
. 

 26 24 19 00-0247 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 8,442.29 187.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 

. 
 26 24 19 00-0248 EA  75 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................... 16,810.01 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 

XXXXXXX 
. 
 26 24 19 00-0249  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Part winding. 
. 
. 

 26 24 19 00-0250 EA  15 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 4,013.06 146.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 

. 
 26 24 19 00-0251 EA  40 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 5,309.22 169.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 
. 

 26 24 19 00-0252 EA  75 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 8,442.29 187.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 

. 
 26 24 19 00-0253 EA  150 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................. 16,810.01 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 

XXXXXXX 
. 
 26 24 19 00-0254  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Energy saver. 
. 
. 

 26 24 19 00-0255 EA 7.5 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 16,428.18 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0256 EA 15 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 17,431.95 146.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 
. 

 26 24 19 00-0257 EA 30 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 19,250.30 169.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 
. 

 26 24 19 00-0258 EA 50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 29,138.77 187.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 
. 

 26 24 19 00-0259 EA 100 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 39,736.85 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 
. 

 26 24 19 00-0260 EA 200 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 53,923.97 293.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.03 

XXXXXXX 
. 
 26 24 19 00-0261  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Energy saver. 
. 
. 

 26 24 19 00-0262 EA 10 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 16,428.18 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.51 
. 

 26 24 19 00-0263 EA 25 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 17,431.95 146.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.01 
. 

 26 24 19 00-0264 EA 50 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 19,250.30 169.60 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.76 
. 

 26 24 19 00-0265 EA 100 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 29,138.77 187.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.76 
. 

 26 24 19 00-0266 EA 200 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 39,736.85 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 
. 

 26 24 19 00-0267 EA 400 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 53,923.97 293.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.03 

XXXXXXX 
. 
 26 24 19 00-0268  Starter Accessories (26 24 19) 
. 
. 
 26 24 19 00-0269  Starter Modifications (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0270 EA  Control Circuit Transformer 60 Hertz, Size 1, 2, 50 VA Standard ......................................................................................... 93.93  
. 

 26 24 19 00-0271 EA  Control Circuit Transformer 60 Hertz, Size 3, 4, 150 VA Standard ..................................................................................... 286.84  
. 

 26 24 19 00-0272 EA  Control Circuit Transformer 60 Hertz, Size 5, 6, 50 VA ....................................................................................................... 410.03  
. 

 26 24 19 00-0273 EA  Control Circuit Transformer 60 Hertz, All Sizes, Extra 50 VA ............................................................................................. 102.97  
. 

 26 24 19 00-0274 EA  Control Circuit Transformer 60 Hertz, All Sizes, Extra 100 VA............................................................................................ 145.26  
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. 
 26 24 19 00-0275 EA  Control Circuit Transformer 60 Hertz, All Sizes, Extra 150 VA ........................................................................................... 244.55  

. 
 26 24 19 00-0276 EA  Overload Relay Heater Elements, 3 Per Starter ................................................................................................................... 60.68  

. 
 26 24 19 00-0277 EA  N.O. Overload Relay Alarm .................................................................................................................................................. 51.48  

. 
 26 24 19 00-0278 EA  Control Circuit Fuses, Primary/Secondary ............................................................................................................................ 38.26  

. 
 26 24 19 00-0279 EA  Control Devices Type PB2 Mount On Device, 2 Unit Pushbutton ......................................................................................... 47.30  

. 
 26 24 19 00-0280 EA  Control Devices Type PB2 Mount On Device, 3 Unit Pushbutton ......................................................................................... 92.51  

. 
 26 24 19 00-0281 EA  Control Devices Type PB2 Mount On Device, 2 Or 3 Post Select ........................................................................................ 47.30  

. 
 26 24 19 00-0282 EA  Control Devices Type PB2 Mount On Device, Individual Light Full V ................................................................................... 54.25  

. 
 26 24 19 00-0283 EA  Control Devices Type PB2 Mount On Device, Individual Light Transformer ......................................................................... 65.38  

. 
 26 24 19 00-0284 EA  Control Devices Type PB2 Mount On Device, Individual Light Push To ............................................................................... 77.21  

. 
 26 24 19 00-0285 EA  Blank Devices Panel ............................................................................................................................................................. 14.61  

. 
 26 24 19 00-0286 EA  Oversize Or Special Color Starter ......................................................................................................................................... 22.95  

. 
 26 24 19 00-0287 EA Mini Voltmeter/Ammeter With Current Transformer ............................................................................................................ 218.78  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.25 
. 

 26 24 19 00-0288 EA Mini Elapsed Time Meters, Non Resettable ........................................................................................................................ 200.00  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.25 

. 
 26 24 19 00-0289 EA  Panel Elapsed Time Meter, Resettable .............................................................................................................................. 271.27  

. 
 26 24 19 00-0290 EA  Terminal Blocks, Side Mounted, Press Connection, Plug-In Press....................................................................................... 22.95  

. 
 26 24 19 00-0291 EA  Terminal Blocks, Side Mounted, Press Connection, Plug-In Screw ...................................................................................... 32.69  

. 
 26 24 19 00-0292 EA  Terminal Blocks, Front Mounted, Press Connection, Standard ............................................................................................ 22.95  

. 
 26 24 19 00-0293 EA  Terminal Blocks, Front Mounted, Press Connection, Plug-In ............................................................................................... 32.69  

. 
 26 24 19 00-0294 EA  Terminal Blocks, Front Mounted, Press Connection, Screw-Type Utility .............................................................................. 32.69  

. 
 26 24 19 00-0295 EA  Terminal Blocks, Front Mounted, Press Connection, Plug-In Screw Type ............................................................................ 47.30  

. 
 26 24 19 00-0296 EA MOR - A Solid State Modular Overload Relay .................................................................................................................... 117.55  

. 
 26 24 19 00-0297 EA Heater Module ...................................................................................................................................................................... 39.74  

. 
 26 24 19 00-0298 EA LAM - Long Acceleration Module ........................................................................................................................................ 246.86  

. 
 26 24 19 00-0299 EA JAM - Jam Protection Module ............................................................................................................................................. 282.98  

. 
 26 24 19 00-0300 EA PUM - Phase Unbalance Module ........................................................................................................................................ 537.07  

. 
 26 24 19 00-0301 EA ULM - Underload Module .................................................................................................................................................... 257.70  

. 
 26 24 19 00-0302 EA  Wiring To Common Control Circuit Transformer ................................................................................................................... 56.60  

. 
 26 24 19 00-0303 EA  Handle Operator Separable Source Control Circuit ............................................................................................................ 105.97  

. 
 26 24 19 00-0304 EA  Type SIS Control Wire .......................................................................................................................................................... 44.55  

. 
 26 24 19 00-0305 EA  Ring Or Spade Terminals Control ......................................................................................................................................... 56.60  

. 
 26 24 19 00-0306 EA  Ring Terminals Power .......................................................................................................................................................... 56.60  

. 
 26 24 19 00-0307 EA  14 Gauge Control Wire ......................................................................................................................................................... 44.55  

. 
 26 24 19 00-0308 EA  Wiremakers........................................................................................................................................................................... 56.60  

. 
 26 24 19 00-0309 EA  Wiring Diagram On Door....................................................................................................................................................... 33.72  

. 
 26 24 19 00-0310 EA  Special Color Or Type Control Wire ...................................................................................................................................... 40.94  

. 
 26 24 19 00-0311 EA  Current Transformer 12.5 VA.............................................................................................................................................. 321.52  

. 
 26 24 19 00-0312 EA  Ground Fault Relay-Instant Non-Adjust, Size 1 Thru 4 .................................................................................................... 1,027.17  

. 
 26 24 19 00-0313 EA  Ground Fault Relay-Instant Non-Adjust, Size 5 Thru 6 .................................................................................................... 1,156.02  

XXXXXXX 
. 
 26 24 19 00-0314  Control Relays And Special Components (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0315 EA Control Relays, 600 Volt, 2 Pole ......................................................................................................................................... 285.99  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.25 

. 
 26 24 19 00-0316 EA Control Relays, 600 Volt, 4 Pole ......................................................................................................................................... 343.42  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.75 
. 

 26 24 19 00-0317 EA Control Relays, 600 Volt, 6 Pole ......................................................................................................................................... 410.01  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.01 

. 
 26 24 19 00-0318 EA Control Relays, 600 Volt, 8 Pole ......................................................................................................................................... 460.31  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.50 
. 

 26 24 19 00-0319 EA  Control Relays, Pneumatic Timer ....................................................................................................................................... 365.09  
. 

 26 24 19 00-0320 EA  Control Relays, Motor Driven Timer .................................................................................................................................... 951.36  
. 

 26 24 19 00-0321 EA  Control Relays, 7 Day Time Switch ................................................................................................................................. 1,197.42  
. 

 26 24 19 00-0322 EA  Control Relays, 24 Hour Time Switch ................................................................................................................................. 335.78  
. 

 26 24 19 00-0323 EA  Control Relays, Phase Voltage ........................................................................................................................................... 571.17  
. 

 26 24 19 00-0324 EA  Control Relays, Two Circuit Alternator ................................................................................................................................ 799.47  
. 

 26 24 19 00-0325 EA  Control Relays, Manual 120 Volt .......................................................................................................................................... 78.17  
. 

 26 24 19 00-0326 EA  Control Relays, Over-Current Relay ................................................................................................................................ 2,297.59  
. 

 26 24 19 00-0327 EA  Control Relays, UV-Relay ................................................................................................................................................ 1,945.96  
. 

 26 24 19 00-0328 EA  Control Relays, Over-Current Relay ................................................................................................................................ 1,945.96  
. 

 26 24 19 00-0329 EA  Control Relays, Teleductor ................................................................................................................................................. 588.94  
. 

 26 24 19 00-0330 EA  Control Relays, Current Transducer ................................................................................................................................ 1,583.83  
. 

 26 24 19 00-0331 EA  Control Relays, Watt Transducer ..................................................................................................................................... 3,167.66  
. 

 26 24 19 00-0332 EA  Control Relays, Blank, Add For Each 1x ............................................................................................................................. 107.48  
. 

 26 24 19 00-0333 EA  Control Relays, Fixed Mounted Back Pan, 20" Structure With Wireway ............................................................................. 160.78  
. 

 26 24 19 00-0334 EA  Control Relays, Fixed Mounted Back Pan, 24" Structure With Wireway ............................................................................. 181.21  
. 

 26 24 19 00-0335 EA  Control Relays, Fixed Mounted Back Pan, 280" Structure With Wireway ........................................................................... 201.64  
. 

 26 24 19 00-0336 EA  Control Relays, Fixed Mounted Back Pan, 20" Structure Without Wireway ........................................................................ 181.21  
. 

 26 24 19 00-0337 EA  Control Relays, Fixed Mounted Back Pan, 24" Structure Without Wireway ........................................................................ 201.64  
. 

 26 24 19 00-0338 EA  Control Relays, Fixed Mounted Back Pan, 2820" Structure Without Wireway .................................................................... 212.30  

XXXXXXX 
. 
 26 24 19 00-0339  Circuit Breaker Modifications/Accessories (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0340 EA  Circuit Breaker, Shunt Trip.................................................................................................................................................. 300.65  
. 

 26 24 19 00-0341 EA  Circuit Breaker, Auxiliary Switch ......................................................................................................................................... 103.85  
. 

 26 24 19 00-0342 EA  Circuit Breaker, Key Interlock ............................................................................................................................................. 373.51  
. 

 26 24 19 00-0343 EA  Circuit Breaker, GFR Ground Fault .................................................................................................................................. 1,721.85  
. 

 26 24 19 00-0344 EA  Circuit Breaker, Seltronic Breaker ....................................................................................................................................... 997.43  

XXXXXXX 
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. 
 26 24 19 00-0345  Incoming Line And Feeder Circuit Breakers (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0346 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100 ...................................................................... 950.47 59.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.75 

. 
 26 24 19 00-0347 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 150 ................................................................... 1,640.09 91.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 24 19 00-0348 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100/100 ............................................................ 1,565.54 59.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.75 

. 
 26 24 19 00-0349 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100/150 ............................................................ 2,253.85 91.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 24 19 00-0350 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 150/150 ............................................................ 2,880.57 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0351 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 250 ................................................................... 1,814.26 119.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.52 
. 

 26 24 19 00-0352 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 400 ................................................................... 2,907.34 128.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.03 

. 
 26 24 19 00-0353 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 600 ................................................................... 3,832.52 165.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  98.97 
. 

 26 24 19 00-0354 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 800 ................................................................... 4,540.49 252.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.32 

. 
 26 24 19 00-0355 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 1200 ................................................................. 6,443.41 380.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  228.46 
. 

 26 24 19 00-0356 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 2000 ............................................................... 13,942.02 504.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  302.28 

. 
 26 24 19 00-0357 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 2500 ............................................................... 20,765.96 632.57 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  379.19 
. 

 26 24 19 00-0358 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 3000 ............................................................... 34,467.81 733.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  440.43 

. 
 26 24 19 00-0359 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ........................................ 1,135.64 59.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.75 
. 

 26 24 19 00-0360 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 150 ...................................... 1,820.07 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0361 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ........................................ 1,135.64 59.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.75 
. 

 26 24 19 00-0362 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50/50 ................................... 1,820.07 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0363 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50/150 ................................. 1,908.68 59.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.75 
. 

 26 24 19 00-0364 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 150/150 ............................... 2,619.01 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0365 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ........................................ 3,237.95 91.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 24 19 00-0366 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 100 ...................................... 1,730.73 91.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0367 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 400 ...................................... 4,395.47 252.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.32 
. 

 26 24 19 00-0368 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 125-225 .............................. 4,395.47 252.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.32 

. 
 26 24 19 00-0369 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 125-400 .............................. 5,884.68 275.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  164.95 
. 

 26 24 19 00-0370 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 300-600 .............................. 7,335.93 320.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  192.44 

. 
 26 24 19 00-0371 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 300-800 .............................. 8,447.86 380.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  228.46 

XXXXXXX 
. 
 26 24 19 00-0372  Incoming Line And Feeder Fusible Switches (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0373 EA  Incoming Line And Feeder Fusible Switches, 30 Or 60 Amps ......................................................................................... 1,033.52 91.67 
. 

 26 24 19 00-0374 EA  Incoming Line And Feeder Fusible Switches, 30 Dual / 60 Dual...................................................................................... 1,562.15 91.67 
. 

 26 24 19 00-0375 EA  Incoming Line And Feeder Fusible Switches, 100 Amps ................................................................................................. 1,650.96 114.59 
. 

 26 24 19 00-0376 EA  Incoming Line And Feeder Fusible Switches, 200 Amps ................................................................................................. 2,656.35 137.51 
. 

 26 24 19 00-0377 EA  Incoming Line And Feeder Fusible Switches, 400 Amps ................................................................................................. 5,179.62 174.19 
. 

 26 24 19 00-0378 EA  Incoming Line And Feeder Fusible Switches, 600 Amps ................................................................................................. 7,256.44 229.20 
. 

 26 24 19 00-0379 EA  Incoming Line And Feeder Fusible Switches, 800 Amps ............................................................................................... 17,502.78 307.12 
. 

 26 24 19 00-0380 EA  Incoming Line And Feeder Fusible Switches, 1,200 Amps ............................................................................................ 19,794.05 426.31 

XXXXXXX 
. 
 26 24 19 00-0381  Dry Type Distribution Transformers (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0382 EA  500 VA, Phase 1, Dry Type Distribution Transformers ....................................................................................................... 883.10  
. 

 26 24 19 00-0383 EA  750 VA, Phase 1, Dry Type Distribution Transformers ....................................................................................................... 911.59  
. 

 26 24 19 00-0384 EA  1,000 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................... 941.37  
. 

 26 24 19 00-0385 EA  1,500 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,079.92  
. 

 26 24 19 00-0386 EA  2,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,170.56  
. 

 26 24 19 00-0387 EA  3,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,292.09  
. 

 26 24 19 00-0388 EA  5,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,592.69  
. 

 26 24 19 00-0389 EA  7,500 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................. 1,794.69  
. 

 26 24 19 00-0390 EA  9,000 VA, Phase 3, Dry Type Distribution Transformers ................................................................................................. 4,172.06  
. 

 26 24 19 00-0391 EA  10,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 2,214.22  
. 

 26 24 19 00-0392 EA  15,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 3,067.54  
. 

 26 24 19 00-0393 EA  15,000 VA, Phase 3, Dry Type Distribution Transformers ............................................................................................... 4,780.65  
. 

 26 24 19 00-0394 EA  20,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 4,427.15  
. 

 26 24 19 00-0395 EA  30,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 6,135.08  
. 

 26 24 19 00-0396 EA  30,000 VA, Phase 3, Dry Type Distribution Transformers ............................................................................................... 6,177.47  
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. 
 26 24 19 00-0397 EA  45,000 VA, Phase 1, Dry Type Distribution Transformers ............................................................................................... 8,556.95  

XXXXXXX 
. 
 26 24 19 00-0398  Metering Equipment (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0399 EA  Metering Equipment, Voltmeter, Panel Type ...................................................................................................................... 223.97  
. 

 26 24 19 00-0400 EA  Metering Equipment, Voltmeter, Switchboard Type ............................................................................................................ 489.67  
. 

 26 24 19 00-0401 EA  Metering Equipment, Ammeter, Panel ................................................................................................................................ 201.71  
. 

 26 24 19 00-0402 EA  Metering Equipment, Ammeter, Switchboard Type ............................................................................................................. 489.67  
. 

 26 24 19 00-0403 EA  Metering Equipment, Voltmeter/Ammeter, Switch .............................................................................................................. 271.96  
. 

 26 24 19 00-0404 EA  Metering Equipment, Control Switch, 4 Circuits .................................................................................................................. 288.66  
. 

 26 24 19 00-0405 EA  Add For Additional Circuits ................................................................................................................................................... 66.23  
. 

 26 24 19 00-0406 EA  Metering Equipment, Indicating Wattmeter ...................................................................................................................... 1,009.95  
. 

 26 24 19 00-0407 EA  Metering Equipment, Indicating Power Factor ................................................................................................................. 1,057.94  
. 

 26 24 19 00-0408 EA Metering Equipment, Integrating Watt-hour ........................................................................................................................ 932.74  
. 

 26 24 19 00-0409 EA  Add For Demand Attachment ............................................................................................................................................. 433.51  
. 

 26 24 19 00-0410 EA  Metering Equipment, Current Transformer, 800 Amp ......................................................................................................... 278.92  
. 

 26 24 19 00-0411 EA  Metering Equipment, Current Transformer, 1,000 Amp ...................................................................................................... 481.32  
. 

 26 24 19 00-0412 EA  Metering Equipment, Current Transformer, 2,000 Amp ...................................................................................................... 560.62  
. 

 26 24 19 00-0413 EA  Metering Equipment, Potential Transformer ....................................................................................................................... 467.41  
. 

 26 24 19 00-0414 EA  Metering Equipment, Surge Arrester .................................................................................................................................. 502.89  
. 

 26 24 19 00-0415 EA  Metering Equipment, Ground Detector System .................................................................................................................. 384.64  

XXXXXXX 
. 
 26 24 19 00-0416  Current Limiting Reactors (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0417 EA  Current Limiting Reactors, 600 Amps ............................................................................................................................ 15,982.55  
. 

 26 24 19 00-0418 EA  Current Limiting Reactors, 800 Amps ............................................................................................................................ 23,275.24  
. 

 26 24 19 00-0419 EA  Current Limiting Reactors, 1,000 Amps ......................................................................................................................... 30,584.77  
. 

 26 24 19 00-0420 EA  Current Limiting Reactors, 1,200 Amps ......................................................................................................................... 46,555.67  

XXXXXXX 
. 
 26 24 19 00-0421  Incoming Line Cable Space Requirements, Main Lugs Only (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0422 EA  Incoming Line Cable Space Requirement, 350 MCC, 2 Screw........................................................................................... 399.00  
. 

 26 24 19 00-0423 EA  Incoming Line Cable Space Requirement, 350 MCC, 2 Crimp ........................................................................................... 399.00  
. 

 26 24 19 00-0424 EA  Incoming Line Cable Space Requirement, 350 MCC, 4 Screw........................................................................................... 551.61  
. 

 26 24 19 00-0425 EA  Incoming Line Cable Space Requirement, 350 MCC, 4 Crimp ........................................................................................ 1,009.45  
. 

 26 24 19 00-0426 EA  Incoming Line Cable Space Requirement, 600 MCC, 2 Screw........................................................................................... 551.61  
. 

 26 24 19 00-0427 EA  Incoming Line Cable Space Requirement, 600 MCC, 2 Crimp ........................................................................................... 704.22  
. 

 26 24 19 00-0428 EA  Incoming Line Cable Space Requirement, 600 MCC, 4 Screw........................................................................................... 704.22  
. 

 26 24 19 00-0429 EA  Incoming Line Cable Space Requirement, 600 MCC, 4 Crimp ........................................................................................ 1,007.61  
. 

 26 24 19 00-0430 EA  Incoming Line Cable Space Requirement, 750 MCC, 2 Screw........................................................................................... 704.22  
. 

 26 24 19 00-0431 EA  Incoming Line Cable Space Requirement, 750 MCC, 2 Crimp ........................................................................................ 1,007.61  
. 

 26 24 19 00-0432 EA  Incoming Line Cable Space Requirement, 750 MCC, 4 Screw........................................................................................... 856.84  
. 

 26 24 19 00-0433 EA  Incoming Line Cable Space Requirement, 750 MCC, 4 Crimp ........................................................................................ 2,778.29  
. 

 26 24 19 00-0434 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 2 Screw........................................................................................ 856.84  
. 

 26 24 19 00-0435 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 2 Crimp ..................................................................................... 1,007.61  
. 

 26 24 19 00-0436 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 4 Screw..................................................................................... 2,778.29  
. 

 26 24 19 00-0437 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 4 Crimp ..................................................................................... 2,778.29  
. 

 26 24 19 00-0438 EA  Bus Duct Transition Pull Box .............................................................................................................................................. 894.51  
. 

 26 24 19 00-0439 EA Throat And Transition To Substation ............................................................................................................................... 1,726.85  
. 

 26 24 19 00-0440 EA  Service Entrance Label ....................................................................................................................................................... 373.97  
. 

 26 24 19 00-0441 EA  Type W To 5 Star - 10" Transition....................................................................................................................................... 781.70  
. 

 26 24 19 00-0442 EA  600 Ampere Sub Feed Lugs On Main Bus ......................................................................................................................... 287.80  

XXXXXXX 
. 
 26 24 19 00-0443  Standard Structures And Structure Options/Modifications (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0444 EA  Standard Structure Add For Each Additional 4" Of Structure Width ................................................................................... 246.95  
. 

 26 24 19 00-0445 EA  Standard Structure Add For 8" Vertical Wireway In Lieu Of 4" ........................................................................................... 246.95  
. 

 26 24 19 00-0446 EA  Standard Structure Single Corner Section "L", 16" Depth ................................................................................................... 763.93  
. 

 26 24 19 00-0447 EA  Standard Structure Single Corner Section "L", 21" Depth ................................................................................................... 861.65  
. 

 26 24 19 00-0448 EA  Standard Structure Unused Space/Future Space ................................................................................................................. 73.73  
. 

 26 24 19 00-0449 EA  Standard Structure NEMA 12 Dustproof ............................................................................................................................. 198.98  
. 

 26 24 19 00-0450 EA  Standard Structure Bottom Plate For NEMA 1 Gasket Enclosure ........................................................................................ 41.75  
. 

 26 24 19 00-0451 EA  Standard Structure 150 Watt Space ................................................................................................................................... 179.44  
. 

 26 24 19 00-0452 EA  Standard Structure Thermostat For Space Heater Control ................................................................................................. 350.42  
. 

 26 24 19 00-0453 EA  Standard Structure Rear Hinged Structure Door, 72" High ................................................................................................. 179.44  
. 

 26 24 19 00-0454 EA Standard Structure NEMA 2 Drip Shield On Top Of MCC .................................................................................................. 226.39  
. 

 26 24 19 00-0455 EA  Standard Structure NEMA 3R N-Walk In Front Mounted ................................................................................................. 3,229.63  
. 

 26 24 19 00-0456 EA  Standard Structure NEMA 3R N-Walk In Back-to-back ................................................................................................... 3,732.98  
. 

 26 24 19 00-0457 EA  Standard Structure NEMA 3R Walk-In Aisle Front Mounted ............................................................................................ 3,736.59  

XXXXXXX 
. 
 26 24 19 00-0458  Installation Hours For Vertical Sections (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0459 EA  Install Vertical Section, 230/480 Volt, 1 Section, 600 Amps ............................................................................................... 550.05 275.03 
. 

 26 24 19 00-0460 EA  Install Vertical Section, 230/480 Volt, 2 Section, 600 Amps ............................................................................................... 825.06 412.55 
. 

 26 24 19 00-0461 EA  Install Vertical Section, 230/480 Volt, 3 Section, 600 Amps ............................................................................................... 916.78 458.39 
. 

 26 24 19 00-0462 EA  Install Vertical Section, 230/480 Volt, 4 Section, 600 Amps ............................................................................................ 1,100.23 550.07 
. 

 26 24 19 00-0463 EA  Install Vertical Section, 230/480 Volt, Bolt To Floor, 600 Amps ............................................................................................ 91.67 45.84 
. 

 26 24 19 00-0464 EA  Install Vertical Section, 230/480 Volt, 1 Section, 800 Amps ............................................................................................... 550.05 275.03 
. 

 26 24 19 00-0465 EA  Install Vertical Section, 230/480 Volt, 2 Section, 800 Amps ............................................................................................... 825.06 412.55 
. 

 26 24 19 00-0466 EA  Install Vertical Section, 230/480 Volt, 3 Section, 800 Amps ............................................................................................... 916.78 458.39 
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. 
 26 24 19 00-0467 EA  Install Vertical Section, 230/480 Volt, 4 Section, 800 Amps ............................................................................................. 1,100.23 550.07 

. 
 26 24 19 00-0468 EA  Install Vertical Section, 230/480 Volt, Bolt To Floor, 800 Amps ............................................................................................ 91.67 45.84 

. 
 26 24 19 00-0469 EA  Install Vertical Section, 230/480 Volt, 1 Section, 1,200 Amps ............................................................................................. 641.76 320.87 

. 
 26 24 19 00-0470 EA  Install Vertical Section, 230/480 Volt, 2 Section, 1,200 Amps ............................................................................................. 825.06 412.55 

. 
 26 24 19 00-0471 EA  Install Vertical Section, 230/480 Volt, 3 Section, 1,200 Amps .......................................................................................... 1,100.23 550.07 

. 
 26 24 19 00-0472 EA  Install Vertical Section, 230/480 Volt, 4 Section, 1,200 Amps .......................................................................................... 1,283.33 641.65 

. 
 26 24 19 00-0473 EA  Install Vertical Section, 230/480 Volt, Bolt To Floor, 1,200 Amps ....................................................................................... 137.51 68.76 

. 
 26 24 19 00-0474 EA  Install Vertical Section, 230/480 Volt, 1 Section, 1,600 Amps ............................................................................................. 733.43 366.71 

. 
 26 24 19 00-0475 EA  Install Vertical Section, 230/480 Volt, 2 Section, 1,600 Amps .......................................................................................... 1,008.54 504.23 

. 
 26 24 19 00-0476 EA  Install Vertical Section, 230/480 Volt, 3 Section, 1,600 Amps .......................................................................................... 1,283.33 641.65 

. 
 26 24 19 00-0477 EA  Install Vertical Section, 230/480 Volt, 4 Section, 1,600 Amps .......................................................................................... 1,466.59 733.33 

. 
 26 24 19 00-0478 EA  Install Vertical Section, 230/480 Volt, Bolt To Floor, 1,600 Amps ....................................................................................... 183.36 91.67 

. 
 26 24 19 00-0479 EA  Install Vertical Section, 230/480 Volt, 1 Section, 2,000 Amps ............................................................................................. 733.43 366.71 

. 
 26 24 19 00-0480 EA  Install Vertical Section, 230/480 Volt, 2 Section, 2,000 Amps .......................................................................................... 1,100.23 550.07 

. 
 26 24 19 00-0481 EA  Install Vertical Section, 230/480 Volt, 3 Section, 2,000 Amps .......................................................................................... 1,375.02 687.49 

. 
 26 24 19 00-0482 EA  Install Vertical Section, 230/480 Volt, 4 Section, 2,000 Amps .......................................................................................... 1,558.62 779.36 

. 
 26 24 19 00-0483 EA  Install Vertical Section, 230/480 Volt, Bolt To Floor, 2,000 Amps ....................................................................................... 183.36 91.67 

XXXXXXX 
. 
 26 24 19 00-0484  Motor Control Centers (26 24 19) 
. 
. 
 26 24 19 00-0485  2.4 KV Motor Control Centers (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0486 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 100 To 300 Hp .................................................................................... 9,759.49 183.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

. 
 26 24 19 00-0487 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 400 Hp ................................................................................................ 9,759.49 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 
. 

 26 24 19 00-0488 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 600 Hp ................................................................................................ 9,759.49 183.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 

. 
 26 24 19 00-0489 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 700 Hp ................................................................................................ 9,805.36 206.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  123.77 
. 

 26 24 19 00-0490 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,000 Hp ........................................................................................... 10,419.90 229.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 

. 
 26 24 19 00-0491 EA  2,400 KV CL 11-202, Squirrel Cage Motor Control, 1,250 Hp ....................................................................................... 10,465.72 252.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.26 
. 

 26 24 19 00-0492 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,500 Hp ........................................................................................... 10,511.56 275.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  165.02 

. 
 26 24 19 00-0493 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,750 Hp ........................................................................................... 10,603.27 320.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  192.53 
. 

 26 24 19 00-0494 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,000 Hp ........................................................................................... 10,694.94 366.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  220.03 

. 
 26 24 19 00-0495 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,250 Hp ........................................................................................... 17,875.68 412.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  247.52 
. 

 26 24 19 00-0496 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,500 Hp ........................................................................................... 19,196.79 458.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  275.03 

. 
 26 24 19 00-0497 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 100 Hp ............................................................................................... 14,421.98 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 
. 

 26 24 19 00-0498 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 150 Hp ............................................................................................... 15,028.58 197.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  118.27 

. 
 26 24 19 00-0499 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 200 Hp ............................................................................................... 17,067.88 215.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.27 
. 

 26 24 19 00-0500 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 300 Hp ............................................................................................... 18,991.17 229.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 

. 
 26 24 19 00-0501 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 400 Hp ............................................................................................... 20,673.09 265.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  159.53 
. 

 26 24 19 00-0502 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 600 Hp ............................................................................................... 22,645.75 284.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  170.53 

. 
 26 24 19 00-0503 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 700 Hp ............................................................................................... 24,617.23 302.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  181.51 
. 

 26 24 19 00-0504 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,000 Hp ............................................................................................ 26,959.87 330.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  198.03 

. 
 26 24 19 00-0505 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,250 Hp ............................................................................................ 31,361.35 366.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  220.03 
. 

 26 24 19 00-0506 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,500 Hp ............................................................................................ 33,972.87 389.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  233.80 

. 
 26 24 19 00-0507 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,750 Hp ............................................................................................ 51,792.88 458.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  275.03 
. 

 26 24 19 00-0508 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,000 Hp ............................................................................................ 55,193.66 504.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  302.56 

. 
 26 24 19 00-0509 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,250 Hp ............................................................................................ 58,157.76 550.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  330.07 
. 

 26 24 19 00-0510 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,500 Hp ............................................................................................ 63,325.67 596.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  357.61 

. 
 26 24 19 00-0511 EA  2.4 KV CL 14-202, Synchronous Motor Control, 100 To 300 Hp ................................................................................... 13,614.26 183.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.01 
. 

 26 24 19 00-0512 EA  2.4 KV CL 14-202, Synchronous Motor Control, 400 Hp ............................................................................................... 13,660.13 206.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  123.77 

. 
 26 24 19 00-0513 EA  2.4 KV CL 14-202, Synchronous Motor Control, 600 Hp ............................................................................................... 13,705.94 229.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.52 
. 

 26 24 19 00-0514 EA  2.4 KV CL 14-202, Synchronous Motor Control, 700 Hp ............................................................................................... 13,751.76 252.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.26 

. 
 26 24 19 00-0515 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,000 Hp ............................................................................................ 13,799.90 275.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  165.02 
. 

 26 24 19 00-0516 EA  2,400 Volt CL 14-202, Synchronous Motor Control, 1,250 HP ....................................................................................... 13,845.78 297.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.78 
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. 
 26 24 19 00-0517 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,500 Hp ............................................................................................ 13,891.61 320.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  192.53 
. 

 26 24 19 00-0518 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,750 Hp ............................................................................................ 14,074.91 412.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  247.52 

. 
 26 24 19 00-0519 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,000 Hp ............................................................................................ 23,821.37 458.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  275.03 
. 

 26 24 19 00-0520 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,250 Hp ............................................................................................ 23,913.13 504.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  302.56 

. 
 26 24 19 00-0521 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,500 Hp ............................................................................................ 25,227.31 550.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  330.07 
. 

 26 24 19 00-0522 EA  Add For Reversing Starters, 100 To 700 HP ................................................................................................................... 5,365.19  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0523 EA  Add For Reversing Starters, 1,000 To 1,500 Hp .............................................................................................................. 5,526.04  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 24 19 00-0524 EA  Add For Reversing Starters, 1,750 To 2,500 HP ............................................................................................................. 8,427.17  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

XXXXXXX 
. 
 26 24 19 00-0525  4.8 KV Motor Control Centers (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0526 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 100 To 600 HP .................................................................................. 10,672.42 275.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  165.02 

. 
 26 24 19 00-0527 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 700 HP .............................................................................................. 10,718.30 297.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.78 
. 

 26 24 19 00-0528 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,000 HP ........................................................................................... 10,764.13 320.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  192.53 

. 
 26 24 19 00-0529 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,250 HP ........................................................................................... 10,809.99 343.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  206.29 
. 

 26 24 19 00-0530 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,500 HP ........................................................................................... 11,418.79 366.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  220.03 

. 
 26 24 19 00-0531 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,750 HP ........................................................................................... 11,464.68 389.63 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  233.80 
. 

 26 24 19 00-0532 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,000 HP ........................................................................................... 11,510.42 412.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  247.52 

. 
 26 24 19 00-0533 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,250 HP ........................................................................................... 11,556.35 435.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  261.30 
. 

 26 24 19 00-0534 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,500 HP ........................................................................................... 11,602.14 458.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  275.03 

. 
 26 24 19 00-0535 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 3,000 HP ........................................................................................... 19,535.22 596.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  357.61 
. 

 26 24 19 00-0536 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 3,500 HP ........................................................................................... 19,626.53 641.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.00 

. 
 26 24 19 00-0537 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 4,000 HP ........................................................................................... 20,941.87 687.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  412.51 
. 

 26 24 19 00-0538 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 4,500 HP ........................................................................................... 21,033.44 733.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  439.98 

. 
 26 24 19 00-0539 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 100 HP ............................................................................................... 14,768.47 275.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  165.02 
. 

 26 24 19 00-0540 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 150 HP ............................................................................................... 14,975.21 297.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  178.78 

. 
 26 24 19 00-0541 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 200 HP ............................................................................................... 17,445.35 320.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  192.53 
. 

 26 24 19 00-0542 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 300 HP ............................................................................................... 19,381.26 343.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  206.29 

. 
 26 24 19 00-0543 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 400 HP ............................................................................................... 21,035.61 366.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  220.03 
. 

 26 24 19 00-0544 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 600 HP ............................................................................................... 23,017.51 389.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  233.80 

. 
 26 24 19 00-0545 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 700 HP ............................................................................................... 24,878.61 412.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  247.52 
. 

 26 24 19 00-0546 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,000 HP ............................................................................................ 27,331.62 435.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  261.30 

. 
 26 24 19 00-0547 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,250 HP ............................................................................................ 31,628.57 458.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  275.03 
. 

 26 24 19 00-0548 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,500 HP ............................................................................................ 34,553.73 481.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  288.79 

. 
 26 24 19 00-0549 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,750 HP ............................................................................................ 37,524.74 527.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  316.30 
. 

 26 24 19 00-0550 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,000 HP ............................................................................................ 39,970.81 550.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  330.07 

. 
 26 24 19 00-0551 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,250 HP ............................................................................................ 42,278.86 572.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  343.79 
. 

 26 24 19 00-0552 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,500 HP ............................................................................................ 45,501.80 596.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  357.61 

. 
 26 24 19 00-0553 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 3,000 HP ............................................................................................ 71,984.22 733.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  439.98 
. 

 26 24 19 00-0554 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 3,500 HP ............................................................................................ 80,027.08 779.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  467.59 

. 
 26 24 19 00-0555 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 4,000 HP ............................................................................................ 96,117.91 825.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  495.04 
. 

 26 24 19 00-0556 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 4,500 HP .......................................................................................... 101,638.68 825.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  495.04 

. 
 26 24 19 00-0557 EA  4.8 KV CL 14-202, Synchronous Motor Control, 100 To 600 HP ................................................................................... 14,616.60 320.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  192.53 
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. 
 26 24 19 00-0558 EA  4.8 KV CL 14-202, Synchronous Motor Control, 700 HP ............................................................................................... 14,662.46 343.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  206.29 
. 

 26 24 19 00-0559 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,000 HP ............................................................................................ 14,708.27 366.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  220.03 

. 
 26 24 19 00-0560 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,250 HP ............................................................................................ 14,754.16 389.63 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  233.80 
. 

 26 24 19 00-0561 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,500 HP ............................................................................................ 16,010.91 412.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  247.52 

. 
 26 24 19 00-0562 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,750 HP ............................................................................................ 16,056.84 435.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  261.30 
. 

 26 24 19 00-0563 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,000 HP ............................................................................................ 16,102.63 458.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  275.03 

. 
 26 24 19 00-0564 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,250 HP ............................................................................................ 16,148.48 481.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  288.79 
. 

 26 24 19 00-0565 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,500 HP ............................................................................................ 16,194.39 504.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  302.56 

. 
 26 24 19 00-0566 EA  4.8 KV CL 14-202, Synchronous Motor Control, 3,000 HP ............................................................................................ 16,469.18 641.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  385.00 
. 

 26 24 19 00-0567 EA  4.8 KV CL 14-202, Synchronous Motor Control, 3,500 HP ............................................................................................ 26,376.47 687.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  412.51 

. 
 26 24 19 00-0568 EA  4.8 KV CL 14-202, Synchronous Motor Control, 4,000 HP ............................................................................................ 27,685.94 733.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  439.98 
. 

 26 24 19 00-0569 EA  4.8 KV CL 14-202, Synchronous Motor Control, 4,500 HP ............................................................................................ 27,685.94 733.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  439.98 

. 
 26 24 19 00-0570 EA  Add For Reversing Starters, 100 To 1,250 HP ................................................................................................................ 8,475.93  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 
. 

 26 24 19 00-0571 EA  Add For Reversing Starters, 1,500 To 2,500 HP.............................................................................................................. 8,733.35  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

. 
 26 24 19 00-0572 EA  Add For Reversing Starters, 3,000 To 4,500 HP............................................................................................................ 13,376.08  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.01 

XXXXXXX 
. 
 26 24 19 00-0573  2.4/4.8 KV Motor Control Centers, Accessories (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0574 EA  2.4/4.8 KV Load Break Disconnect Switch 600 Amp ..................................................................................................... 11,031.21 183.36 
. 

 26 24 19 00-0575 EA  2.4/4.8 KV Load Break Disconnect Switch 1,200 Amp .................................................................................................. 13,257.35 275.03 
. 

 26 24 19 00-0576 EA  2.4/4.8 KV NEMA 3 Weather Resistant ........................................................................................................................... 4,341.19  
. 

 26 24 19 00-0577 EA  2.4/4.8 KV Space Heaters .................................................................................................................................................. 182.76 13.75 
. 

 26 24 19 00-0578 EA  2.4/4.8 KV Potential Transformer Fused .......................................................................................................................... 1,257.68  
. 

 26 24 19 00-0579 EA  2.4/4.8 KV Current Transformer 600 Volt, 5 KVA ............................................................................................................... 674.81  
. 

 26 24 19 00-0580 EA  2.4/4.8 KV Control Transformer 4 KVA Max .................................................................................................................... 2,009.71  
. 

 26 24 19 00-0581 EA  2.4/4.8 KV Pushbuttons Each ............................................................................................................................................. 128.71  
. 

 26 24 19 00-0582 EA  2.4/4.8 KV Selector Switch Each ........................................................................................................................................ 426.58  
. 

 26 24 19 00-0583 EA  2.4/4.8 KV Indicating Light .................................................................................................................................................. 128.71  
. 

 26 24 19 00-0584 EA  2.4/4.8 KV Push To Test Light ............................................................................................................................................ 389.81  
. 

 26 24 19 00-0585 EA  2.4/4.8 KV AC Voltmeter, Switchboard Type ................................................................................................................... 1,037.03  
. 

 26 24 19 00-0586 EA  2.4/4.8 KV AC Ammeter, Switchboard Type .................................................................................................................... 1,037.03  
. 

 26 24 19 00-0587 EA  2.4/4.8 KV Power Factor Meter ........................................................................................................................................ 3,101.90  
. 

 26 24 19 00-0588 EA  2.4/4.8 KV Watt Hr Meter, 2 Element Drawout ................................................................................................................ 2,138.42  
. 

 26 24 19 00-0589 EA  2.4/4.8 KV Operation Counter ............................................................................................................................................. 417.31 13.75 
. 

 26 24 19 00-0590 EA  2.4/4.8 KV Phase Failure Protection ................................................................................................................................ 3,000.50 45.84 
. 

 26 24 19 00-0591 EA  2.4/4.8 KV Ground Protection .......................................................................................................................................... 5,731.12 22.92 
. 

 26 24 19 00-0592 EA  2.4/4.8 KV Synchronous Motor DC Protection ................................................................................................................. 1,613.03 22.92 
. 

 26 24 19 00-0593 EA  2.4/4.8 KV Lightning Arresters ......................................................................................................................................... 2,668.28 13.75 
. 

 26 24 19 00-0594 EA  2.4/4.8 KV Portable Lifting Mechanism ............................................................................................................................ 3,849.42  
. 

 26 24 19 00-0595 EA  2.4/4.8 KV Auxiliary Timing Relay ....................................................................................................................................... 367.04 45.84 
. 

 26 24 19 00-0596 EA  2.4/4.8 KV Auxiliary Control Relay ...................................................................................................................................... 273.77 45.84 

XXXXXXX 
. 
 26 24 19 00-0597  Incoming Section And Feeder Air Circuit Breakers (26 24 19 00-0484) 

Note: 3 Pole. Includes structure. 
. 
. 

 26 24 19 00-0598 EA  Incoming Section MCC, Air Circuit Breaker, 70 - 100 Amp, 14,000 Amp IC, 3-Pole, With Structure Included .................... 900.34 274.77 
. 

 26 24 19 00-0599 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 225 Amp, 22,000 Amp IC, 3-Pole, With Structure Included ............... 1,567.34 486.36 
. 

 26 24 19 00-0600 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amp, 30,000 Amp IC, 3-Pole, With Structure Included ............... 1,897.19 622.74 
. 

 26 24 19 00-0601 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 600 Amp, 30,000 Amp IC, 3-Pole, With Structure Included ............... 3,029.20 1,002.81 
. 

 26 24 19 00-0602 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 1,200 Amp, 30,000 Amp IC, 3-Pole, With Structure Included ............ 3,539.30 1,103.09 
. 

 26 24 19 00-0603 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 2,000 Amp, 30,000 Amp IC, 3-Pole, With Structure Included ............ 4,463.45 1,223.43 
. 

 26 24 19 00-0604 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amp, 45,000 Amp IC, 3-Pole, With Structure Included ............... 5,200.54 1,434.02 
. 

 26 24 19 00-0605 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amp, 100,000 Amp IC, 3-Pole, With Structure Included ............. 8,538.89 1,670.68 

XXXXXXX 
. 
 26 24 19 00-0606  Main Lugs Only (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0607 EA  600 Amp Incoming Section, Main Lugs ............................................................................................................................... 780.59 350.99 
. 

 26 24 19 00-0608 EA  800 Amp Incoming Section, Main Lugs ............................................................................................................................... 851.59 350.99 
. 

 26 24 19 00-0609 EA  1,200 Amp Incoming Section, Main Lugs ......................................................................................................................... 1,211.62 551.55 
. 

 26 24 19 00-0610 EA  2,000 Amp Incoming Section, Main Lugs ......................................................................................................................... 2,776.12 1,002.81 
. 

 26 24 19 00-0611 EA  3,000 Amp Incoming Section, Main Lugs ......................................................................................................................... 4,192.98 1,454.08 
. 

 26 24 19 00-0612 EA  4,000 Amp Incoming Section, Main Lugs ......................................................................................................................... 5,932.65 2,005.62 

XXXXXXX 
. 
 26 24 19 00-0613  Incoming Main Circuit Breaker Structure (26 24 19 00-0484) 

Note: Includes structure, main breaker, 42 KA bus bracing, 600 A tin plated copper bus, NEMA 1 enclosure, 15" 
cabinet depth, and 1/4" x 2" tin plated copper horizontal ground bus. 
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. 

. 
 26 24 19 00-0614 EA  225 Amp, Main Circuit Breaker Section ........................................................................................................................... 4,254.83 485.26 

    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0615 EA  400 Amp, Main Circuit Breaker Section ........................................................................................................................... 8,799.30 623.35 

    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0616 EA  600 Amp, Main Circuit Breaker Section ........................................................................................................................... 9,321.51 970.93 

    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0617 EA  800 Amp, Main Circuit Breaker Section ......................................................................................................................... 13,010.76 970.93 

    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0618 EA  1,200 Amp, Main Circuit Breaker Section ...................................................................................................................... 18,656.12 1,098.58 

    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

XXXXXXX 
. 
 26 24 19 00-0619  Incoming Fusible Main Disconnect Section (26 24 19 00-0484) 

Note: Includes structure, fuses, 42 KA bus bracing, 600 A tin plated copper bus, NEMA 1 enclosure, 15" cabinet 
depth, and 1/4" x 2" tin plated copper horizontal ground bus. 

. 

. 
 26 24 19 00-0620 EA  200 Amp, Fusible Main Disconnect Section..................................................................................................................... 3,731.39 485.86 

    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0621 EA  400 Amp, Fusible Main Disconnect Section..................................................................................................................... 5,125.03 623.65 

    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0622 EA  600 Amp, Fusible Main Disconnect Section..................................................................................................................... 9,871.28 971.73 

    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0623 EA  800 Amp, Fusible Main Disconnect Section................................................................................................................... 11,384.68 971.73 

    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0624 EA  1,200 Amp, Fusible Main Disconnect Section................................................................................................................ 15,880.07 1,099.58 

    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

XXXXXXX 
. 
 26 24 19 00-0625  Circuit Breaker Combination Starters (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0626  Class I, Type A (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0627 EA  Size 1, Class I, Type A Circuit Breaker Combination Starter .............................................................................................. 729.87 203.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.07 

. 
 26 24 19 00-0628 EA  Size 2, Class I, Type A Circuit Breaker Combination Starter .............................................................................................. 842.58 203.57 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  128.57 
. 

 26 24 19 00-0629 EA  Size 3, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,209.40 288.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  172.90 

. 
 26 24 19 00-0630 EA  Size 4, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,915.70 380.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.91 
. 

 26 24 19 00-0631 EA  Size 5, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 3,308.46 475.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  284.89 

XXXXXXX 
. 
 26 24 19 00-0632  Class I, Type B (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0633 EA  Size 1, Class I, Type B Circuit Breaker Combination Starter .............................................................................................. 681.19 177.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.28 
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. 
 26 24 19 00-0634 EA  Size 2, Class I, Type B Circuit Breaker Combination Starter .............................................................................................. 790.46 177.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.93 
. 

 26 24 19 00-0635 EA  Size 3, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 1,147.33 256.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  154.28 

. 
 26 24 19 00-0636 EA  Size 4, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 1,852.39 347.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.92 
. 

 26 24 19 00-0637 EA  Size 5, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 3,257.40 444.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  269.57 

XXXXXXX 
. 
 26 24 19 00-0638  Class I, Type C (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0639 EA  Size 1, Class I, Type C Circuit Breaker Combination Starter .............................................................................................. 702.83 164.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.83 

. 
 26 24 19 00-0640 EA  Size 2, Class I, Type C Circuit Breaker Combination Starter .............................................................................................. 821.55 164.46 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.68 
. 

 26 24 19 00-0641 EA  Size 3, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,209.48 245.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.47 

. 
 26 24 19 00-0642 EA  Size 4, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,920.24 339.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  203.83 
. 

 26 24 19 00-0643 EA  Size 5, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 3,316.68 436.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  261.15 

XXXXXXX 
. 
 26 24 19 00-0644  Class II, Type B (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0645 EA  Size 1, Class II, Type B Circuit Breaker Combination Starter ............................................................................................. 753.42 243.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.75 

. 
 26 24 19 00-0646 EA  Size 2, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 1,002.69 243.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  153.81 
. 

 26 24 19 00-0647 EA  Size 3, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 1,396.10 324.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.34 

. 
 26 24 19 00-0648 EA  Size 4, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 2,209.44 416.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  250.70 
. 

 26 24 19 00-0649 EA  Size 5, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 3,831.21 508.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  305.73 

XXXXXXX 
. 
 26 24 19 00-0650  Class II, Type C (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0651 EA  Size 1, Class II, Type C Circuit Breaker Combination Starter ............................................................................................. 898.17 230.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  131.95 

. 
 26 24 19 00-0652 EA  Size 2, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,023.45 230.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.08 
. 

 26 24 19 00-0653 EA  Size 3, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,462.72 314.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  188.50 

. 
 26 24 19 00-0654 EA  Size 4, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 2,269.93 406.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  243.40 
. 

 26 24 19 00-0655 EA  Size 5, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 3,905.03 501.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  302.05 

XXXXXXX 
. 
 26 24 19 00-0656  Fused Disconnect Combination Starter (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0657  Class I, Type A (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0658 EA  Size 1, Class I, Type A Fused Disconnect Combination Starter ......................................................................................... 673.68 187.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.93 

. 
 26 24 19 00-0659 EA  Size 2, Class I, Type A Fused Disconnect Combination Starter ......................................................................................... 997.62 256.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  153.81 
. 

 26 24 19 00-0660 EA  Size 3, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 1,537.11 333.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  200.56 

. 
 26 24 19 00-0661 EA  Size 4, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 2,110.83 468.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  281.69 
. 

 26 24 19 00-0662 EA  Size 5, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 3,548.44 596.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  358.15 

XXXXXXX 
. 
 26 24 19 00-0663  Class I, Type B (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0664 EA  Size 1, Class I, Type B Fused Disconnect Combination Starter ......................................................................................... 669.80 167.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.28 

. 
 26 24 19 00-0665 EA  Size 2, Class I, Type B Fused Disconnect Combination Starter ......................................................................................... 905.04 229.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  137.75 
. 

 26 24 19 00-0666 EA  Size 3, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 1,317.59 306.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  184.34 

. 
 26 24 19 00-0667 EA  Size 4, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 2,158.05 443.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  266.70 
. 

 26 24 19 00-0668 EA  Size 5, Class I, Type B Fused Disconnect Combination Starter ...................................................................................... 3,581.61 563.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  338.79 

XXXXXXX 
. 
 26 24 19 00-0669  Class I, Type C (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0670 EA  Size 1, Class I, Type C Fused Disconnect Combination Starter ......................................................................................... 695.36 156.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  93.90 

. 
 26 24 19 00-0671 EA  Size 2, Class I, Type C Fused Disconnect Combination Starter ......................................................................................... 937.30 212.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  128.57 
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. 
 26 24 19 00-0672 EA  Size 3, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 1,408.63 295.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.07 
. 

 26 24 19 00-0673 EA  Size 4, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 2,248.15 436.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  261.15 

. 
 26 24 19 00-0674 EA  Size 5, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 3,403.41 557.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  334.27 

XXXXXXX 
. 
 26 24 19 00-0675  Class II, Type B (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0676 EA  Size 1, Class II, Type B Fused Disconnect Combination Starter ........................................................................................ 860.72 234.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  140.84 

. 
 26 24 19 00-0677 EA  Size 2, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 1,104.59 292.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.32 
. 

 26 24 19 00-0678 EA  Size 3, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 1,570.31 377.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  225.86 

. 
 26 24 19 00-0679 EA  Size 4, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 2,488.22 508.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  305.73 
. 

 26 24 19 00-0680 EA  Size 5, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 4,107.21 634.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  379.85 

XXXXXXX 
. 
 26 24 19 00-0681  Class II, Type C (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0682 EA  Size 1, Class II, Type C Fused Disconnect Combination Starter ........................................................................................ 877.91 220.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  131.95 

. 
 26 24 19 00-0683 EA  Size 2, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 1,136.49 276.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.03 
. 

 26 24 19 00-0684 EA  Size 3, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 1,640.75 360.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  216.12 

. 
 26 24 19 00-0685 EA  Size 4, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 2,566.86 496.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  298.46 
. 

 26 24 19 00-0686 EA  Size 5, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 4,178.59 614.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  368.68 

XXXXXXX 
. 
 26 24 19 00-0687  Space Complete With Bus And Hardware (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0688  Circuit Breaker Type (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0689 EA Circuit Breaker Type, Size 1 Space Complete With Bus And Hardware ............................................................................. 214.38 68.20 
. 

 26 24 19 00-0690 EA Circuit Breaker Type, Size 2 Space Complete With Bus And Hardware ............................................................................. 214.38 68.20 
. 

 26 24 19 00-0691 EA Circuit Breaker Type, Size 3 Space Complete With Bus And Hardware ............................................................................. 317.52 99.27 
. 

 26 24 19 00-0692 EA Circuit Breaker Type, Size 4 Space Complete With Bus And Hardware ............................................................................. 384.86 130.36 
. 

 26 24 19 00-0693 EA Circuit Breaker Type, Size 5 Space Complete With Bus And Hardware ............................................................................. 632.82 198.56 

XXXXXXX 
. 
 26 24 19 00-0694  Fused Disconnect Type (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0695 EA Fused Disconnect Type, Size 1 Space Complete With Bus And Hardware ........................................................................ 214.38 68.20 
. 

 26 24 19 00-0696 EA Fused Disconnect Type, Size 2 Space Complete With Bus And Hardware ........................................................................ 289.97 99.27 
. 

 26 24 19 00-0697 EA Fused Disconnect Type, Size 3 Space Complete With Bus And Hardware ........................................................................ 398.34 130.36 
. 

 26 24 19 00-0698 EA Fused Disconnect Type, Size 4 Space Complete With Bus And Hardware ........................................................................ 670.44 198.56 
. 

 26 24 19 00-0699 EA Fused Disconnect Type, Size 5 Space Complete With Bus And Hardware ........................................................................ 942.17 288.81 

XXXXXXX 
. 
 26 24 19 00-0700  Blank Space For Future Expansion (26 24 19 00-0687) 

Note: Factory modified no labor costs. 
. 
. 

 26 24 19 00-0701 EA  Blank Space For Future Expansion, Size 1 Factory Modified, No Crew Costs ..................................................................... 78.50  
. 

 26 24 19 00-0702 EA  Blank Space For Future Expansion, Size 2 Factory Modified, No Crew Costs ..................................................................... 78.50  
. 

 26 24 19 00-0703 EA  Blank Space For Future Expansion, Size 3 Factory Modified, No Crew Costs ................................................................... 119.02  
. 

 26 24 19 00-0704 EA  Blank Space For Future Expansion, Size 4 Factory Modified, No Crew Costs ................................................................... 119.02  
. 

 26 24 19 00-0705 EA  Blank Space For Future Expansion, Size 5 Factory Modified, No Crew Costs ................................................................... 236.77  

XXXXXXX 
. 
 26 24 19 00-0706  Structure Combination Of Starters To 72" High (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0707 EA  Structure Combination Of Starters To 72" High ............................................................................................................... 2,331.72 527.78 

XXXXXXX 
. 
 26 24 19 00-0708  Motor Control Center Basic Distribution Section (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0709 EA  20" Wide Basic Section With Vertical Wireway ................................................................................................................ 4,212.90 1,374.45 
    For 20" Cabinet Depth, Add  108.00 
    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amp Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amp Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amp Tin Plated Copper Vertical, Add  210.00 
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. 
 26 24 19 00-0710 EA  25"-35" Wide Basic Section (No Vertical Wireway) .......................................................................................................... 4,212.90 1,374.45 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amp Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amp Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amp Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0711 EA  25" Wide Basic Section With 9" Wide Vertical Wireway ................................................................................................... 4,557.87 1,374.45 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amp Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amp Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amp Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0712 EA  Corner Section ................................................................................................................................................................. 4,557.87 1,374.45 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amp Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amp Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amp Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amp Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amp Tin Plated Copper Vertical, Add  210.00 

XXXXXXX 
. 
 26 24 19 00-0713  Motor Control Center Starters With HMCP Circuit Breaker (26 24 19 00-0484) 

Note: Includes door, unit support pan, heater elements, and NEMA 1 with gasket, or NEMA 12 enclosure. Line 
voltages of 208 V, 240 V, 480 V, and 600 V. 

. 

. 
 26 24 19 00-0714  FVNR Starters With HMCP Circuit Breaker (26 24 19 00-0713) 
. 
. 

 26 24 19 00-0715 EA  Class 1, Type A, Size 1 FVNR Starters With HMCP Circuit Breaker .................................................................................. 986.29 193.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.82 

. 
 26 24 19 00-0716 EA  Class 1, Type A, Size 2 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,097.30 214.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  128.45 
. 

 26 24 19 00-0717 EA  Class 1, Type A, Size 3 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,847.95 287.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  172.70 

. 
 26 24 19 00-0718 EA  Class 1, Type A, Size 4 FVNR Starters With HMCP Circuit Breaker ............................................................................... 2,655.58 379.46 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.70 
. 

 26 24 19 00-0719 EA  Class 1, Type A, Size 5 FVNR Starters With HMCP Circuit Breaker ............................................................................... 5,798.57 474.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  284.57 

. 
 26 24 19 00-0720 EA  Class 1, Type A, Size 6 FVNR Starters With HMCP Circuit Breaker ............................................................................. 13,147.51 474.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  284.57 
. 

 26 24 19 00-0721 EA  Class 1, Type B, Size 1 FVNR Starters With HMCP Circuit Breaker .................................................................................. 977.54 166.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.18 

. 
 26 24 19 00-0722 EA  Class 1, Type B, Size 2 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,102.31 188.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  112.81 
. 

 26 24 19 00-0723 EA  Class 1, Type B, Size 3 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,864.85 256.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  154.03 

. 
 26 24 19 00-0724 EA  Class 1, Type B, Size 4 FVNR Starters With HMCP Circuit Breaker ............................................................................... 2,636.54 347.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.80 
. 

 26 24 19 00-0725 EA  Class 1, Type B, Size 5 FVNR Starters With HMCP Circuit Breaker ............................................................................... 5,792.56 449.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  269.57 

. 
 26 24 19 00-0726 EA  Class 1, Type B, Size 6 FVNR Starters With HMCP Circuit Breaker ............................................................................. 13,220.58 449.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  269.57 

XXXXXXX 
. 
 26 24 19 00-0727  Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker (26 24 19 00-0713) 
. 
. 

 26 24 19 00-0728 EA  Class 1, Type A, Size 1 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 1,535.53 241.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.92 

. 
 26 24 19 00-0729 EA  Class 1, Type A, Size 2 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 1,864.88 267.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  160.37 
. 

 26 24 19 00-0730 EA  Class 1, Type A, Size 3 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 3,020.26 359.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  215.51 

. 
 26 24 19 00-0731 EA  Class 1, Type A, Size 4 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 5,102.40 474.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  284.89 
. 

 26 24 19 00-0732 EA  Class 1, Type A, Size 5 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 9,042.63 594.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  356.45 

. 
 26 24 19 00-0733 EA  Class 1, Type B, Size 1 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 1,535.56 208.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  125.14 
. 

 26 24 19 00-0734 EA  Class 1, Type B, Size 2 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 1,879.82 235.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  141.11 

. 
 26 24 19 00-0735 EA  Class 1, Type B, Size 3 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 3,045.86 321.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  192.85 
. 

 26 24 19 00-0736 EA  Class 1, Type B, Size 4 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 5,089.21 435.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  261.15 

. 
 26 24 19 00-0737 EA  Class 1, Type B, Size 5 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 9,044.63 562.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  337.27 

XXXXXXX 
. 
 26 24 19 00-0738  Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker (26 24 19 00-0713) 
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. 

. 
 26 24 19 00-0739 EA  Class 1, Type A, Size 1 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 1,667.42 241.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  144.92 
. 

 26 24 19 00-0740 EA  Class 1, Type A, Size 2 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 2,322.97 267.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  160.37 

. 
 26 24 19 00-0741 EA  Class 1, Type A, Size 3 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 4,289.04 359.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  215.51 
. 

 26 24 19 00-0742 EA  Class 1, Type A, Size 4 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 5,831.31 474.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  284.89 

. 
 26 24 19 00-0743 EA  Class 1, Type A, Size 5 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker .................................................... 11,456.21 594.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  356.45 
. 

 26 24 19 00-0744 EA  Class 1, Type B, Size 1 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 1,667.45 208.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  125.14 

. 
 26 24 19 00-0745 EA  Class 1, Type B, Size 2 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 2,337.92 235.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  141.11 
. 

 26 24 19 00-0746 EA  Class 1, Type B, Size 3 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 4,314.63 321.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  192.85 

. 
 26 24 19 00-0747 EA  Class 1, Type B, Size 4 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 5,818.11 435.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  261.15 
. 

 26 24 19 00-0748 EA  Class 1, Type B, Size 5 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker .................................................... 11,458.21 562.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  337.27 

XXXXXXX 
. 
 26 24 19 00-0749  Motor Control Center Starters With Fusible Disconnect (26 24 19 00-0484) 

Note: Includes fuses, door, unit support pan, heater elements, and NEMA 1 with gasket, or NEMA 12 enclosure. 
Line voltages of 208 V, 240 V, 480 V, and 600 V. 

. 

. 
 26 24 19 00-0750  FVNR Starters With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0751 EA  Class 1, Type A, Size 1 FVNR Starters With Fusible Disconnect ....................................................................................... 816.94 188.23 
. 

 26 24 19 00-0752 EA  Class 1, Type A, Size 2 FVNR Starters With Fusible Disconnect .................................................................................... 1,071.73 255.81 
. 

 26 24 19 00-0753 EA  Class 1, Type A, Size 3 FVNR Starters With Fusible Disconnect .................................................................................... 1,726.27 333.34 
. 

 26 24 19 00-0754 EA  Class 1, Type A, Size 4 FVNR Starters With Fusible Disconnect .................................................................................... 2,850.49 469.52 
. 

 26 24 19 00-0755 EA  Class 1, Type A, Size 5 FVNR Starters With Fusible Disconnect .................................................................................... 5,501.34 596.87 
. 

 26 24 19 00-0756 EA  Class 1, Type A, Size 6 FVNR Starters With Fusible Disconnect .................................................................................. 13,347.89 596.87 
. 

 26 24 19 00-0757 EA  Class 1, Type B, Size 1 FVNR Starters With Fusible Disconnect ....................................................................................... 817.13 166.87 
. 

 26 24 19 00-0758 EA  Class 1, Type B, Size 2 FVNR Starters With Fusible Disconnect .................................................................................... 1,075.57 229.14 
. 

 26 24 19 00-0759 EA  Class 1, Type B, Size 3 FVNR Starters With Fusible Disconnect .................................................................................... 1,753.12 307.26 
. 

 26 24 19 00-0760 EA  Class 1, Type B, Size 4 FVNR Starters With Fusible Disconnect .................................................................................... 2,844.49 444.54 
. 

 26 24 19 00-0761 EA  Class 1, Type B, Size 5 FVNR Starters With Fusible Disconnect .................................................................................... 5,480.76 564.68 
. 

 26 24 19 00-0762 EA  Class 1, Type B, Size 6 FVNR Starters With Fusible Disconnect .................................................................................. 13,406.44 564.68 

XXXXXXX 
. 
 26 24 19 00-0763  Two Speed 2-Winding (TS2W) With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0764 EA  Class 1, Type A, Size 1 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 1,349.62 235.66 
. 

 26 24 19 00-0765 EA  Class 1, Type A, Size 2 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 1,874.91 319.80 
. 

 26 24 19 00-0766 EA  Class 1, Type A, Size 3 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,851.69 416.47 
. 

 26 24 19 00-0767 EA  Class 1, Type A, Size 4 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 5,792.26 588.55 
. 

 26 24 19 00-0768 EA  Class 1, Type A, Size 5 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 9,248.66 688.73 
. 

 26 24 19 00-0769 EA  Class 1, Type B, Size 1 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 1,360.88 208.59 
. 

 26 24 19 00-0770 EA  Class 1, Type B, Size 2 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 1,886.88 286.20 
. 

 26 24 19 00-0771 EA  Class 1, Type B, Size 3 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,888.93 384.48 
. 

 26 24 19 00-0772 EA  Class 1, Type B, Size 4 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 5,790.50 554.66 
. 

 26 24 19 00-0773 EA  Class 1, Type B, Size 5 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 9,236.09 649.52 

XXXXXXX 
. 
 26 24 19 00-0774  Two Speed 1-Winding (TS1W) With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0775 EA  Class 1, Type A, Size 1 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 1,548.34 235.66 
. 

 26 24 19 00-0776 EA  Class 1, Type A, Size 2 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 2,340.05 319.80 
. 

 26 24 19 00-0777 EA  Class 1, Type A, Size 3 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 4,133.65 416.47 
. 

 26 24 19 00-0778 EA  Class 1, Type A, Size 4 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 6,059.56 588.55 
. 

 26 24 19 00-0779 EA  Class 1, Type A, Size 5 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 11,171.60 688.73 
. 

 26 24 19 00-0780 EA  Class 1, Type B, Size 1 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 1,560.18 208.59 
. 

 26 24 19 00-0781 EA  Class 1, Type B, Size 2 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 2,352.01 286.20 
. 

 26 24 19 00-0782 EA  Class 1, Type B, Size 3 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 4,170.90 384.48 
. 

 26 24 19 00-0783 EA  Class 1, Type B, Size 4 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 6,057.79 554.66 
. 

 26 24 19 00-0784 EA  Class 1, Type B, Size 5 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 11,159.04 649.52 

XXXXXXX 
. 
 26 24 19 00-0785  Tin Plated Copper Bus Bar And Ground Bus Bar Splice Kit (26 24 19 00-0484) 

Note: Per section. Labor is included in basic distribution section. 
. 
. 

 26 24 19 00-0786 EA  600 Amp Horizontal Tin Plated Copper Bus Kit .................................................................................................................. 158.75  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.53 

. 
 26 24 19 00-0787 EA  800 Amp Horizontal Tin Plated Copper Bus Kit .................................................................................................................. 192.75  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.53 
. 

 26 24 19 00-0788 EA  1,200 Amp Horizontal Tin Plated Copper Bus Kit ............................................................................................................... 231.77  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.04 

. 
 26 24 19 00-0789 EA  1,600 Amp Horizontal Tin Plated Copper Bus Kit ............................................................................................................... 298.60  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.04 
. 

 26 24 19 00-0790 EA  2,000 Amp Horizontal Tin Plated Copper Bus Kit ............................................................................................................... 495.87  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.54 

. 
 26 24 19 00-0791 EA  1/4" x 2" Horizontal Tin Plated Copper Ground Bus Kit ........................................................................................................ 92.77  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

XXXXXXX 
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. 
 26 24 19 00-0792  Disconnect Switch For Motor Control Centers (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0793  3 Pole Circuit Breaker Disconnect For Motor Control Center (26 24 19 00-0792) 

Note: Includes door, unit support pan, inverse time (Thermal Magnetic) circuit breaker, and NEMA 1, NEMA 1 
with gasket, or NEMA 12 enclosure. Class 1 type A (no starters). 

. 

. 
 26 24 19 00-0794 EA  150 Amp Rating, 15 To 100 Amp Trip Range, 3 Pole Circuit Breaker Disconnect .............................................................. 720.48 144.91 

. 
 26 24 19 00-0795 EA  150 Amp Rating, 125 To 150 Amp Trip Range, 3 Pole Circuit Breaker Disconnect ......................................................... 1,229.06 160.45 

. 
 26 24 19 00-0796 EA  225 Amp Rating, 70 To 225 Amp Trip Range, 3 Pole Circuit Breaker Disconnect ........................................................... 1,506.38 216.11 

. 
 26 24 19 00-0797 EA  400 Amp Rating, 125 To 400 Amp Trip Range, 3 Pole Circuit Breaker Disconnect ......................................................... 2,474.38 284.80 

. 
 26 24 19 00-0798 EA  600 Amp Rating, 300 To 600 Amp Trip Range, 3 Pole Circuit Breaker Disconnect ......................................................... 4,228.60 356.00 

. 
 26 24 19 00-0799 EA  800 Amp Rating, 400 To 800 Amp Trip Range, 3 Pole Circuit Breaker Disconnect ......................................................... 4,806.68 356.00 

. 
 26 24 19 00-0800 EA  1,200 Amp Rating, 600 To 1,200 Amp Trip Range, 3 Pole Circuit Breaker Disconnect ................................................... 9,804.42 445.75 

XXXXXXX 
. 
 26 24 19 00-0801  Fusible Disconnect Switch For Motor Control Center (26 24 19 00-0792) 

Note: Includes door, unit support pan, fuses and NEMA 1, NEMA 1 with gasket, or NEMA 12 enclosure. Class 1 
type A (no starters). 

. 

. 
 26 24 19 00-0802 EA  30 Amp Switch Rating, Fusible Disconnect Switch With 30 Amp Fuse Clips ...................................................................... 571.94 140.89 

. 
 26 24 19 00-0803 EA  60 Amp Switch Rating, Fusible Disconnect Switch With 60 Amp Fuse Clips ...................................................................... 691.84 192.04 

. 
 26 24 19 00-0804 EA  100 Amp Switch Rating, Fusible Disconnect Switch With 100 Amp Fuse Clips .................................................................. 936.29 245.68 

. 
 26 24 19 00-0805 EA  200 Amp Switch Rating, Fusible Disconnect Switch With 200 Amp Fuse Clips ............................................................... 1,673.85 351.99 

. 
 26 24 19 00-0806 EA  400 Amp Switch Rating, Fusible Disconnect Switch With 400 Amp Fuse Clips ............................................................... 2,853.49 447.66 

. 
 26 24 19 00-0807 EA  600 Amp Switch Rating, Fusible Disconnect Switch With 600 Amp Fuse Clips ............................................................... 6,159.52 447.66 

. 
 26 24 19 00-0808 EA  800 Amp Switch Rating, Fusible Disconnect Switch With 800 Amp Fuse Clips ............................................................... 7,618.72 559.57 

. 
 26 24 19 00-0809 EA  1,200 Amp Switch Rating, Fusible Disconnect Switch With 1,200 Amp Fuse Clips ....................................................... 11,079.51 559.57 

XXXXXXX 
. 
 26 24 19 00-0810  Control Circuit Transformer (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0811 EA  Control Circuit Transformer, Size 1 Factory Installed............................................................................................................ 41.88  
. 

 26 24 19 00-0812 EA  Control Circuit Transformer, Size 2 Factory Installed............................................................................................................ 41.88  
. 

 26 24 19 00-0813 EA  Control Circuit Transformer, Size 3 Factory Installed............................................................................................................ 80.66  
. 

 26 24 19 00-0814 EA  Control Circuit Transformer, Size 4 Factory Installed............................................................................................................ 80.66  
. 

 26 24 19 00-0815 EA  Control Circuit Transformer, Size 5 Factory Installed.......................................................................................................... 112.05  
. 

 26 24 19 00-0816 EA  Control Circuit Fuse And Holder Small Dim, Dual Element Time Delay ................................................................................ 39.46 11.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.53 

XXXXXXX 
. 
 26 24 19 00-0817  Cover Mounted Control Devices (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0818 EA  Control Device, 2 Unit Push Button Station Cover Mounted ................................................................................................. 83.67 20.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.54 

. 
 26 24 19 00-0819 EA  Control Device, 2-3 Unit Selector Switch Cover Mounted ..................................................................................................... 95.66 20.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.67 
. 

 26 24 19 00-0820 EA  Control Device, Pilot Light Cover Mounted ........................................................................................................................... 76.28 20.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.39 

. 
 26 24 19 00-0821 EA  Control Device, Hand-Off-Auto Switch Cover Mounted With Pilot Light .............................................................................. 223.85 68.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.10 
. 

 26 24 19 00-0822 EA  Auxiliary Contact Add Per Starter ....................................................................................................................................... 232.24 25.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.59 

XXXXXXX 
. 
 26 24 19 00-0823  Extra Interlocks (26 24 19 00-0484) 

Note: Per contact. 
. 
. 

 26 24 19 00-0824 EA  Extra Interlocks, Class I, Type A Per Contact ....................................................................................................................... 55.82 13.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.39 

. 
 26 24 19 00-0825 EA  Extra Interlocks, Class I, Type B Per Contact ....................................................................................................................... 73.32 13.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.39 
. 

 26 24 19 00-0826 EA  Extra Interlocks, Class I, Type C Per Contact ....................................................................................................................... 78.64 13.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.84 

. 
 26 24 19 00-0827 EA  Extra Interlocks, Class II, Type B Per Contact ...................................................................................................................... 69.91 13.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.27 
. 

 26 24 19 00-0828 EA  Extra Interlocks, Class II, Type C Per Contact ...................................................................................................................... 71.80 13.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.73 

XXXXXXX 
. 
 26 24 19 00-0829  Special Cabinet Provisions (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0830 EA  Provisions For Bus Duct Entrance Special Cabinet Provisions ........................................................................................... 524.27  

XXXXXXX 
. 
 26 24 19 00-0831  Nameplate Requirements (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0832 EA  Special Cabinet Nameplate Requirements ........................................................................................................................... 18.61  

XXXXXXX 
. 
 26 24 19 00-0833  Auxiliary Relays (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0834 EA  Industrial Control Relay, 10 Amp Class A600 With 2 Contacts ........................................................................................... 119.15 25.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.06 

. 
 26 24 19 00-0835 EA  Timing Relay, Solid State, DPDT 0.1-10 Sec Variable, Off-Delay....................................................................................... 113.55 22.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.06 
. 

 26 24 19 00-0836 EA  General Purpose Control Relay, 240 Volt AC, 10 Amp, With Base....................................................................................... 71.75 22.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.06 

XXXXXXX 
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. 
 26 24 19 00-0837  Motor Control Center Accessories (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0838  Lighting Transformer With Circuit Breaker (26 24 19 00-0837) 

Note: For 240 V, 480 V, or 600 V primary. Includes door, unit support pan, and NEMA 1, NEMA 1 with gasket, or 
NEMA 12 enclosure for MCC only. 

. 

. 
 26 24 19 00-0839 EA  1 Phase, 5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ..................................................... 3,250.15 321.18 

. 
 26 24 19 00-0840 EA  1 Phase, 7.5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker .................................................. 3,379.24 334.03 

. 
 26 24 19 00-0841 EA  1 Phase, 10 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 3,693.47 359.72 

. 
 26 24 19 00-0842 EA  1 Phase, 15 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 4,598.32 385.42 

. 
 26 24 19 00-0843 EA  1 Phase, 25 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 6,111.04 411.11 

. 
 26 24 19 00-0844 EA  1 Phase, 37.5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................ 7,478.40 462.50 

. 
 26 24 19 00-0845 EA  1 Phase, 50 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 9,763.49 513.89 

. 
 26 24 19 00-0846 EA  3 Phase, 10 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 5,785.59 423.96 

. 
 26 24 19 00-0847 EA  3 Phase, 15 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 6,287.01 462.50 

. 
 26 24 19 00-0848 EA  3 Phase, 25 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 7,180.48 513.89 

. 
 26 24 19 00-0849 EA  3 Phase, 30 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 7,631.18 565.28 

. 
 26 24 19 00-0850 EA  3 Phase, 37.5 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................ 9,163.33 616.66 

. 
 26 24 19 00-0851 EA  3 Phase, 45 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 9,476.16 668.05 

XXXXXXX 
. 
 26 24 19 00-0852  Bolt-On Lighting Panel (26 24 19 00-0837) 

Note: Includes door, T-handle, unit support pan, neutral bar (10 KA IC RMS), and NEMA 1, NEMA 1 with gasket, 
or NEMA 12 enclosure. For MCC only. 

. 

. 
 26 24 19 00-0853 EA  18 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 1,612.47 521.87 

. 
 26 24 19 00-0854 EA  30 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 2,572.85 908.35 

. 
 26 24 19 00-0855 EA  42 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 3,432.70 1,228.94 

. 
 26 24 19 00-0856 EA  18 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 1,698.03 564.68 

. 
 26 24 19 00-0857 EA  30 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 2,534.20 888.99 

. 
 26 24 19 00-0858 EA  42 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 3,586.31 1,305.77 

. 
 26 24 19 00-0859 EA  18 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt ......................................................................... 2,550.52 605.30 

. 
 26 24 19 00-0860 EA  30 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt ......................................................................... 3,498.84 971.73 

. 
 26 24 19 00-0861 EA  42 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt ......................................................................... 4,428.65 1,305.77 

. 
 26 24 19 00-0862 EA  18 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt ......................................................................... 2,645.73 652.83 

. 
 26 24 19 00-0863 EA  30 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt ......................................................................... 3,498.84 971.73 

. 
 26 24 19 00-0864 EA  42 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt ......................................................................... 4,512.90 1,347.88 

XXXXXXX 
. 
 26 24 19 00-0865  Factory Installed Bolt-On Branch Circuit Breaker (26 24 19 00-0837) 

Note: For MCC lighting panel only. 
. 
. 

 26 24 19 00-0866 EA  15 A / 1 Pole - 30 A / 1 Pole Bolt-On Branch Circuit Breaker ............................................................................................... 17.27  
. 

 26 24 19 00-0867 EA  15 A / 1 Pole - 30 A / 1 Pole (GFI) Bolt-On Branch Circuit Breaker .................................................................................... 161.57  
. 

 26 24 19 00-0868 EA  15 A / 2 Pole - 50 A / 2 Pole Bolt-On Branch Circuit Breaker ............................................................................................... 33.76  
. 

 26 24 19 00-0869 EA  60 A / 2 Pole - 100 A / 2 Pole Bolt-On Branch Circuit Breaker ............................................................................................. 77.73  
. 

 26 24 19 00-0870 EA  15 A / 3 Pole - 50 A / 3 Pole Bolt-On Branch Circuit Breaker ............................................................................................... 91.08  
. 

 26 24 19 00-0871 EA  60 A / 3 Pole - 100 A / 3 Pole Bolt-On Branch Circuit Breaker ........................................................................................... 138.18  

XXXXXXX 
. 
 26 24 19 00-0872  Blank Unit Door (BUD) (26 24 19 00-0837) 

Note: With NEMA 1, NEMA 1 with gasket, or NEMA 12 enclosure. Factory installed. 
. 
. 

 26 24 19 00-0873 EA  6" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ............................................ 43.09  
. 

 26 24 19 00-0874 EA  12" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure .......................................... 51.70  
. 

 26 24 19 00-0875 EA  18" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure .......................................... 77.55  
. 

 26 24 19 00-0876 EA  24" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 103.41  
. 

 26 24 19 00-0877 EA  30" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 155.11  
. 

 26 24 19 00-0878 EA  48" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 180.96  
. 

 26 24 19 00-0879 EA  72" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 206.81  

XXXXXXX 
. 
 26 25  Enclosed Bus Assemblies (26 20) 
. 
. 
 26 25 00 00-0001  Bus Ducts (26 25) 
. 
. 
 26 25 00 00-0002  Plug-In Bus Duct (26 25 00 00-0001) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 00 00-0003  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 00 00-0002) 
. 
. 

 26 25 00 00-0004 LF  225 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors .................................................................................... 244.80 30.09 
    For Up To 25, Add  61.20 
    For >25 To 50, Add  36.72 
    For >50 To 100, Add  18.36 

. 
 26 25 00 00-0005 LF  400 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors .................................................................................... 345.97 30.09 

    For Up To 25, Add  86.49 
    For >25 To 50, Add  51.90 
    For >50 To 100, Add  25.95 

. 
 26 25 00 00-0006 LF  600 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors .................................................................................... 438.08 40.11 

    For Up To 25, Add  109.52 
    For >25 To 50, Add  65.71 
    For >50 To 100, Add  32.86 

. 
 26 25 00 00-0007 LF  800 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors .................................................................................... 603.95 40.11 

    For Up To 25, Add  150.99 
    For >25 To 50, Add  90.59 
    For >50 To 100, Add  45.30 
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. 
 26 25 00 00-0008 LF  1,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors.................................................................................. 637.19 50.14 

    For Up To 25, Add  159.30 
    For >25 To 50, Add  95.58 
    For >50 To 100, Add  47.79 

. 
 26 25 00 00-0009 LF  1,350 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors.................................................................................. 886.53 50.14 

    For Up To 25, Add  221.63 
    For >25 To 50, Add  132.98 
    For >50 To 100, Add  66.49 

. 
 26 25 00 00-0010 LF  1,600 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................... 1,036.92 52.65 

    For Up To 25, Add  259.23 
    For >25 To 50, Add  155.54 
    For >50 To 100, Add  77.77 

. 
 26 25 00 00-0011 LF  2,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................... 1,261.60 54.15 

    For Up To 25, Add  315.40 
    For >25 To 50, Add  189.24 
    For >50 To 100, Add  94.62 

. 
 26 25 00 00-0012 LF  2,500 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................... 1,556.09 57.16 

    For Up To 25, Add  389.02 
    For >25 To 50, Add  233.41 
    For >50 To 100, Add  116.71 

. 
 26 25 00 00-0013 LF  3,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................... 1,796.82 66.68 

    For Up To 25, Add  449.21 
    For >25 To 50, Add  269.52 
    For >50 To 100, Add  134.76 

. 
 26 25 00 00-0014 LF  4,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................... 2,078.96 72.70 

    For Up To 25, Add  519.74 
    For >25 To 50, Add  311.84 
    For >50 To 100, Add  155.92 

XXXXXXX 
. 
 26 25 00 00-0015  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 00 00-0002) 
. 
. 

 26 25 00 00-0016 LF  225 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors .............................................................................. 398.97 30.09 
    For Up To 25, Add  99.74 
    For >25 To 50, Add  59.85 
    For >50 To 100, Add  29.92 

. 
 26 25 00 00-0017 LF  400 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors .............................................................................. 575.28 30.09 

    For Up To 25, Add  143.82 
    For >25 To 50, Add  86.29 
    For >50 To 100, Add  43.15 

. 
 26 25 00 00-0018 LF  600 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors .............................................................................. 650.47 40.11 

    For Up To 25, Add  162.62 
    For >25 To 50, Add  97.57 
    For >50 To 100, Add  48.79 

. 
 26 25 00 00-0019 LF  800 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors .............................................................................. 826.51 40.11 

    For Up To 25, Add  206.63 
    For >25 To 50, Add  123.98 
    For >50 To 100, Add  61.99 

. 
 26 25 00 00-0020 LF  1,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 1,007.87 50.14 

    For Up To 25, Add  251.97 
    For >25 To 50, Add  151.18 
    For >50 To 100, Add  75.59 

. 
 26 25 00 00-0021 LF  1,350 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 1,304.98 50.14 

    For Up To 25, Add  326.25 
    For >25 To 50, Add  195.75 
    For >50 To 100, Add  97.87 

. 
 26 25 00 00-0022 LF  1,600 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 1,686.53 51.95 

    For Up To 25, Add  421.63 
    For >25 To 50, Add  252.98 
    For >50 To 100, Add  126.49 

. 
 26 25 00 00-0023 LF 2,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 2,030.43 54.15 

    For Up To 25, Add  507.61 
    For >25 To 50, Add  304.56 
    For >50 To 100, Add  152.28 

. 
 26 25 00 00-0024 LF 2,500 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 2,517.21 56.65 

    For Up To 25, Add  629.30 
    For >25 To 50, Add  377.58 
    For >50 To 100, Add  188.79 

. 
 26 25 00 00-0025 LF 3,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 2,905.84 66.68 

    For Up To 25, Add  726.46 
    For >25 To 50, Add  435.88 
    For >50 To 100, Add  217.94 

. 
 26 25 00 00-0026 LF 4,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 3,367.99 72.70 

    For Up To 25, Add  842.00 
    For >25 To 50, Add  505.20 
    For >50 To 100, Add  252.60 

XXXXXXX 
. 
 26 25 00 00-0027  Cable Tap Boxes (26 25 00 00-0002) 
. 
. 
 26 25 00 00-0028  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 00 00-0027) 
. 
. 

 26 25 00 00-0029 EA  225 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ....................................................................................................... 2,005.10 140.39 
. 

 26 25 00 00-0030 EA  400 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ....................................................................................................... 2,072.06 140.39 
. 

 26 25 00 00-0031 EA  600 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ....................................................................................................... 2,239.93 190.53 
. 

 26 25 00 00-0032 EA  800 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ....................................................................................................... 2,383.56 190.53 
. 

 26 25 00 00-0033 EA  1,000 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire .................................................................................................... 2,556.17 250.70 
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. 
 26 25 00 00-0034 EA  1,350 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire .................................................................................................... 2,800.52 250.70 

XXXXXXX 
. 
 26 25 00 00-0035  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 00 00-0027) 
. 
. 

 26 25 00 00-0036 EA  225 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ................................................................................................. 2,072.06 275.77 
. 

 26 25 00 00-0037 EA  400 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ................................................................................................. 2,251.43 275.77 
. 

 26 25 00 00-0038 EA  600 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ................................................................................................. 2,405.55 376.06 
. 

 26 25 00 00-0039 EA  800 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ................................................................................................. 2,703.03 376.06 
. 

 26 25 00 00-0040 EA  1,000 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .............................................................................................. 2,842.86 501.41 
. 

 26 25 00 00-0041 EA  1,350 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .............................................................................................. 3,234.17 501.41 

XXXXXXX 
. 
 26 25 00 00-0042  Bus Duct Plug-In Circuit Breaker (26 25 00 00-0002) 
. 
. 
 26 25 00 00-0043  240 Volt, 3-Phase (26 25 00 00-0042) 
. 
. 

 26 25 00 00-0044 EA 60 Amp Bus Duct Circuit Breaker 240 Volt, 3 Phase Plug-in Circuit Breaker ..................................................................... 903.63 100.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.86 

. 
 26 25 00 00-0045 EA  100 Amp Bus Duct Circuit Breaker 240 Volt, 3 Phase Plug-in Circuit Breaker ................................................................ 1,797.24 100.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.42 

XXXXXXX 
. 
 26 25 00 00-0046  600 Volt, 3-Phase (26 25 00 00-0042) 
. 
. 

 26 25 00 00-0047 EA  60 Amp Bus Duct Circuit Breaker 600 Volt, 3 Phase Plug-in Circuit Breaker .................................................................. 1,745.36 100.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.86 

. 
 26 25 00 00-0048 EA  100 Amp Bus Duct Circuit Breaker 600 Volt, 3 Phase Plug-in Circuit Breaker ................................................................ 2,260.64 100.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.42 

XXXXXXX 
. 
 26 25 00 00-0049  120/208 Volt, 3-Phase, 4-Wire (26 25 00 00-0042) 
. 
. 

 26 25 00 00-0050 EA  60 Amp Bus Duct Circuit Breaker 120/208 Volt, 3 Phase, 4 Wire Plug-in Circuit Breaker ............................................... 1,040.57 120.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.68 

. 
 26 25 00 00-0051 EA  100 Amp Bus Duct Circuit Breaker 120/208 Volt, 3 Phase, 4 Wire Plug-in Circuit Breaker ............................................. 1,243.16 120.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  78.35 

XXXXXXX 
. 
 26 25 00 00-0052  277/480 Volt, 3-Phase, 4-Wire (26 25 00 00-0042) 
. 
. 

 26 25 00 00-0053 EA  60 Amp Bus Duct Circuit Breaker 277/480 Volt, 3 Phase, 4 Wire Plug-in Circuit Breaker ............................................... 1,190.93 120.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.68 

. 
 26 25 00 00-0054 EA  100 Amp Bus Duct Circuit Breaker 277/480 Volt, 3 Phase, 4 Wire Plug-in Circuit Breaker ............................................. 1,831.91 120.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  78.35 
. 

 26 25 00 00-0055 EA  225 Amp Bus Duct Circuit Breaker 277/480 Volt, 3 Phase, 4 Wire Plug-in Circuit Breaker ............................................. 2,677.00 416.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.36 

. 
 26 25 00 00-0056 EA  400 Amp Bus Duct Circuit Breaker 277/480 Volt, 3 Phase, 4 Wire Plug-in Circuit Breaker ............................................. 6,388.81 416.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  391.73 
. 

 26 25 00 00-0057 EA  600 Amp Bus Duct Circuit Breaker 277/480 Volt, 3 Phase, 4 Wire Plug-in Circuit Breaker ............................................. 7,139.27 1,203.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  545.01 

. 
 26 25 00 00-0058 EA  800 Amp Bus Duct Circuit Breaker 277/480 Volt, 3 Phase, 4 Wire Plug-in Circuit Breaker ............................................. 8,935.91 1,203.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  964.24 

XXXXXXX 
. 
 26 25 00 00-0059  Bus Duct Plug-In Fusible Switch (26 25 00 00-0002) 
. 
. 
 26 25 00 00-0060  240 Volt, 3-Pole, 3-Fuse (26 25 00 00-0059) 
. 
. 

 26 25 00 00-0061 EA  30 Amp Bus Duct Fusible Switch 240 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ........................................................ 901.56 100.29 
. 

 26 25 00 00-0062 EA  60 Amp Bus Duct Fusible Switch 240 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ........................................................ 989.90 100.29 
. 

 26 25 00 00-0063 EA  100 Amp Bus Duct Fusible Switch 240 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ................................................... 1,368.34 120.33 
. 

 26 25 00 00-0064 EA  200 Amp Bus Duct Fusible Switch 240 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ................................................... 2,308.91 240.68 
. 

 26 25 00 00-0065 EA  400 Amp Bus Duct Fusible Switch 240 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ................................................... 5,835.54 541.52 
. 

 26 25 00 00-0066 EA  600 Amp Bus Duct Fusible Switch 240 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ................................................... 8,720.72 942.64 

XXXXXXX 
. 
 26 25 00 00-0067  600 Volt, 3-Pole, 3-Fuse (26 25 00 00-0059) 
. 
. 

 26 25 00 00-0068 EA  30 Amp Bus Duct Fusible Switch 600 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ........................................................ 937.70 110.31 
. 

 26 25 00 00-0069 EA  60 Amp Bus Duct Fusible Switch 600 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ..................................................... 1,023.79 110.31 
. 

 26 25 00 00-0070 EA  100 Amp Bus Duct Fusible Switch 600 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ................................................... 1,379.95 110.31 
. 

 26 25 00 00-0071 EA  200 Amp Bus Duct Fusible Switch 600 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ................................................... 2,366.25 230.65 
. 

 26 25 00 00-0072 EA  400 Amp Bus Duct Fusible Switch 600 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ................................................... 5,808.75 521.46 
. 

 26 25 00 00-0073 EA  600 Amp Bus Duct Fusible Switch 600 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ................................................... 8,910.65 1,002.81 
. 

 26 25 00 00-0074 EA  800 Amp Bus Duct Fusible Switch 600 Volt, 3 Phase Plug-in Fusible Switch, 3 Fuses ................................................. 14,628.07 1,303.65 

XXXXXXX 
. 
 26 25 00 00-0075  120/208 Volt, 4-pole, 3 Fuse (26 25 00 00-0059) 
. 
. 

 26 25 00 00-0076 EA  30 Amp Bus Duct Fusible Switch 120/208 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses .............................................. 1,043.55 130.36 
. 

 26 25 00 00-0077 EA  60 Amp Bus Duct Fusible Switch 120/208 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses .............................................. 1,120.07 130.36 
. 

 26 25 00 00-0078 EA  100 Amp Bus Duct Fusible Switch 120/208 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses ............................................ 1,514.49 130.36 
. 

 26 25 00 00-0079 EA  200 Amp Bus Duct Fusible Switch 120/208 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses ............................................ 2,567.58 270.76 
. 

 26 25 00 00-0080 EA  400 Amp Bus Duct Fusible Switch 120/208 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses ............................................ 6,403.07 601.68 
. 

 26 25 00 00-0081 EA  600 Amp Bus Duct Fusible Switch 120/208 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses ............................................ 9,318.18 922.59 

XXXXXXX 
. 
 26 25 00 00-0082  277/480 Volt, 4-pole, 3-Fuse (26 25 00 00-0059) 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 25 Enclosed Bus Assemblies 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 364  County of San Mateo, Mechanical Works 

. 

. 
 26 25 00 00-0083 EA  30 Amp Bus Duct Fusible Switch 277/480 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses .............................................. 1,078.12 130.36 

. 
 26 25 00 00-0084 EA  60 Amp Bus Duct Fusible Switch 277/480 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses .............................................. 1,154.65 110.61 

. 
 26 25 00 00-0085 EA  100 Amp Bus Duct Fusible Switch 277/480 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses ............................................ 1,616.07 150.42 

. 
 26 25 00 00-0086 EA  200 Amp Bus Duct Fusible Switch 277/480 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses ............................................ 2,676.17 270.76 

. 
 26 25 00 00-0087 EA  400 Amp Bus Duct Fusible Switch 277/480 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses ............................................ 6,403.07 601.68 

. 
 26 25 00 00-0088 EA  600 Amp Bus Duct Fusible Switch 277/480 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses ............................................ 9,318.18 922.59 

. 
 26 25 00 00-0089 EA  800 Amp Bus Duct Fusible Switch 277/480 Volt, 4 Phase Plug-in Fusible Switch, 3 Fuses .......................................... 14,762.20 1,223.43 

XXXXXXX 
. 
 26 25 00 00-0090  Feeder Bus Duct (26 25 00 00-0001) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 00 00-0091  600 Volt, 3 Phase, 3 Wire, Ventilated Low Impedance (26 25 00 00-0090) 

Note: Copper conductors. 
. 
. 

 26 25 00 00-0092 LF  800 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors, With Supports ............................................................ 724.51 42.12 
    For Up To 25, Add  181.13 
    For >25 To 50, Add  108.68 
    For >50 To 100, Add  54.34 

. 
 26 25 00 00-0093 LF  1,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors, With Supports ......................................................... 734.34 42.12 

    For Up To 25, Add  183.59 
    For >25 To 50, Add  110.15 
    For >50 To 100, Add  55.08 

. 
 26 25 00 00-0094 LF  1,350 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors, With Supports ......................................................... 961.18 42.12 

    For Up To 25, Add  240.30 
    For >25 To 50, Add  144.18 
    For >50 To 100, Add  72.09 

. 
 26 25 00 00-0095 LF  1,600 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors, With Supports ...................................................... 1,154.46 42.12 

    For Up To 25, Add  288.62 
    For >25 To 50, Add  173.17 
    For >50 To 100, Add  86.58 

. 
 26 25 00 00-0096 LF  2,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors, With Supports ...................................................... 1,411.12 42.12 

    For Up To 25, Add  352.78 
    For >25 To 50, Add  211.67 
    For >50 To 100, Add  105.83 

. 
 26 25 00 00-0097 LF  3,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors, With Supports ...................................................... 1,925.58 100.29 

    For Up To 25, Add  481.40 
    For >25 To 50, Add  288.84 
    For >50 To 100, Add  144.42 

. 
 26 25 00 00-0098 LF  4,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors, With Supports ...................................................... 2,661.79 100.29 

    For Up To 25, Add  665.45 
    For >25 To 50, Add  399.27 
    For >50 To 100, Add  199.63 

. 
 26 25 00 00-0099 LF  5,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors, With Supports ...................................................... 3,149.21 100.29 

    For Up To 25, Add  787.30 
    For >25 To 50, Add  472.38 
    For >50 To 100, Add  236.19 

. 
 26 25 00 00-0100 LF  6,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors, With Supports ...................................................... 3,879.20 100.29 

    For Up To 25, Add  969.80 
    For >25 To 50, Add  581.88 
    For >50 To 100, Add  290.94 

XXXXXXX 
. 
 26 25 00 00-0101  277/480 Volt, 3 Phase, 4 Wire, Half Neutral, Ventilated (26 25 00 00-0090) 

Note: Low impedance, copper conductors. 
. 
. 

 26 25 00 00-0102 LF  800 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, With Supports ..................................................... 830.75 45.12 
    For Up To 25, Add  207.69 
    For >25 To 50, Add  124.61 
    For >50 To 100, Add  62.31 

. 
 26 25 00 00-0103 LF  1,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, With Supports .................................................. 843.65 45.12 

    For Up To 25, Add  210.91 
    For >25 To 50, Add  126.55 
    For >50 To 100, Add  63.27 

. 
 26 25 00 00-0104 LF  1,350 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, With Supports ............................................... 1,085.76 45.12 

    For Up To 25, Add  271.44 
    For >25 To 50, Add  162.86 
    For >50 To 100, Add  81.43 

. 
 26 25 00 00-0105 LF  1,600 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, With Supports ............................................... 1,287.13 45.12 

    For Up To 25, Add  321.78 
    For >25 To 50, Add  193.07 
    For >50 To 100, Add  96.53 

. 
 26 25 00 00-0106 LF  2,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, With Supports ............................................... 1,554.92 45.12 

    For Up To 25, Add  388.73 
    For >25 To 50, Add  233.24 
    For >50 To 100, Add  116.62 

. 
 26 25 00 00-0107 LF  3,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, With Supports ............................................... 2,389.57 77.21 

    For Up To 25, Add  597.39 
    For >25 To 50, Add  358.44 
    For >50 To 100, Add  179.22 

. 
 26 25 00 00-0108 LF  4,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, With Supports ............................................... 2,997.07 77.21 

    For Up To 25, Add  749.27 
    For >25 To 50, Add  449.56 
    For >50 To 100, Add  224.78 
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. 
 26 25 00 00-0109 LF  5,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, With Supports ............................................... 3,546.16 143.41 

    For Up To 25, Add  886.54 
    For >25 To 50, Add  531.92 
    For >50 To 100, Add  265.96 

. 
 26 25 00 00-0110 LF  6,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, With Supports ............................................... 4,373.72 143.41 

    For Up To 25, Add  1,093.43 
    For >25 To 50, Add  656.06 
    For >50 To 100, Add  328.03 

XXXXXXX 
. 
 26 26  Power Distribution Units (26 20) 

Note: Includes wiring connections and testing. 
. 
. 
 26 26 00 00-0001  Liebert Precision Power Center (26 26) 

Note: With K20 Trans Spike Suppression Modules Lighting/Surge Arrestors. Includes start-up. 
. 
. 

 26 26 00 00-0002 EA PDU 15 KVA 480-208/120 (Liebert PPA01C) ................................................................................................................ 11,415.44 401.12 
. 

 26 26 00 00-0003 EA PDU 15 KVA 208-208/120 (Liebert PPC015C) .............................................................................................................. 11,042.90 401.12 
. 

 26 26 00 00-0004 EA PDU 30 KVA 480-208/120 (Liebert PPA030C) .............................................................................................................. 12,781.41 401.12 
. 

 26 26 00 00-0005 EA PDU 30 KVA 208-208/120 (Liebert PPC030C) .............................................................................................................. 13,216.04 401.12 
. 

 26 26 00 00-0006 EA PDU 50 KVA 480-208/120 (Liebert PPA050C) .............................................................................................................. 14,354.35 401.12 
. 

 26 26 00 00-0007 EA PDU 50 KVA 208-208/120 (Liebert PPC050C) .............................................................................................................. 14,962.42 401.12 
. 

 26 26 00 00-0008 EA PDU 75 KVA 480-208/120 (Liebert PPA075C) .............................................................................................................. 15,761.72 401.12 
. 

 26 26 00 00-0009 EA PDU 75 KVA 208-208/120 (Liebert PPC075C) .............................................................................................................. 17,127.69 401.12 
. 

 26 26 00 00-0010 EA PDU 100 KVA 480-208/120 (Liebert PPA100C) ............................................................................................................ 16,982.81 401.12 
. 

 26 26 00 00-0011 EA PDU 100 KVA 208-208/120 (Liebert PPC100C) ............................................................................................................ 18,535.06 401.12 
. 

 26 26 00 00-0012 EA PDU 125 KVA 480-208/120 (Liebert PPA125C) ............................................................................................................ 18,907.59 401.12 
. 

 26 26 00 00-0013 EA PDU 125 KVA 208-208/120 (Liebert PPC125C) ............................................................................................................ 20,646.10 401.12 
. 

 26 26 00 00-0014 EA PDU 150 KVA 480-208/120 (Liebert PPA150C) ............................................................................................................ 22,757.15 401.12 
. 

 26 26 00 00-0015 EA PDU 150 KVA 208-208/120 (Liebert PPC150C) ............................................................................................................ 23,688.50 401.12 
. 

 26 26 00 00-0016 EA PDU 200 KVA 480-208/120 (Liebert PPA200C) ............................................................................................................ 24,785.41 401.12 
. 

 26 26 00 00-0017 EA PDU 225 KVA 480-208/120 (Liebert PPA225C) ............................................................................................................ 26,068.60 401.12 
. 

 26 26 00 00-0018 EA Ex Panelboard 10-30 KVA .................................................................................................................................................. 941.87 100.29 
. 

 26 26 00 00-0019 EA Ex Panelboard 50-125 KVA ............................................................................................................................................. 1,336.99 100.29 
. 

 26 26 00 00-0020 EA Ex Panelboard 150-220 KVA ........................................................................................................................................... 2,917.45 100.29 
. 

 26 26 00 00-0021 EA Remove And Reinstall, Power Distribution Unit ............................................................................................................... 1,603.99  
Note: Includes disconnection / reconnection of branch circuits, storage and cleaning. 

. 
 26 26 00 00-0022 EA Start-Up Liebert Power Distribution Unit Line Item Applies To A Relocation Only ........................................................... 1,165.52  

XXXXXXX 
. 
 26 27  Low-Voltage Distribution Equipment (26 20) 
. 
. 
 26 27 13  Electricity Metering (26 27) 
. 
. 
 26 27 13 00-0001  Revenue Metering (26 27 13) 
. 
. 
 26 27 13 00-0002  Meter Socket Base (26 27 13 00-0001) 

Note: NEMA 3R. 
. 
. 

 26 27 13 00-0003 EA 100 Amp, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass .................................................................................... 185.72 65.18 
. 

 26 27 13 00-0004 EA 100 Amp, 1 Phase, 3 Wire, 5 Terminal Meter Socket With Bypass .................................................................................... 194.50 65.18 
. 

 26 27 13 00-0005 EA 200 Amp, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass .................................................................................... 257.01 80.23 
. 

 26 27 13 00-0006 EA 200 Amp, 1 Phase, 3 Wire, 5 Terminal Meter Socket With Bypass .................................................................................... 259.51 80.23 
. 

 26 27 13 00-0007 EA 200 Amp, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release ....................................................... 454.65 90.26 
. 

 26 27 13 00-0008 EA 320 Amp, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass, And Jaw Release ...................................................... 590.29 100.29 
. 

 26 27 13 00-0009 EA 400 Amp, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass, And Jaw Release ................................................... 1,358.81 110.31 
. 

 26 27 13 00-0010 EA Combination Motor And Current Transformer Cabinet, 15-30 A, 13 Terminal, Underground, With Test Switch And 
Transformer - Socket Base ............................................................................................................................................. 1,832.13 501.41 

XXXXXXX 
. 
 26 27 13 00-0011  Meter Device (26 27 13 00-0001) 

Note: Direct read, with 15 minute demand. 
. 
. 

 26 27 13 00-0012 EA 100 To 200 Amp, 120 Volt, Or 240 Volt, 1 Phase, KWH Meter........................................................................................... 159.29 20.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.34 

. 
 26 27 13 00-0013 EA 200 Amp, 120 Volt, Or 240 Volt, 3 Phase, KWH Meter ....................................................................................................... 421.84 20.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.55 

XXXXXXX 
. 
 26 27 13 00-0014  Current Transformer Enclosure (26 27 13 00-0001) 
. 
. 

 26 27 13 00-0015 EA  Current Transformer Cover, Screwed, 18" x 24" x 9", NEMA 3R ........................................................................................ 397.24 130.36 

XXXXXXX 
. 
 26 27 13 00-0016  120/240 Volt Meter Center And Main Breaker, Indoor Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0017  800 Amp Bus, 4 Jaw Sockets, 125 Amp Max., 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0018 EA 3 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 125 Amp Max ............................................................... 608.24 62.68 
. 

 26 27 13 00-0019 EA 4 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 125 Amp Max ............................................................... 795.22 75.21 
. 

 26 27 13 00-0020 EA 5 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 125 Amp Max ............................................................... 981.24 87.74 
. 

 26 27 13 00-0021 EA 6 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 125 Amp Max ............................................................ 1,136.04 100.29 
. 

 26 27 13 00-0022 EA 7 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 125 Amp Max ............................................................ 1,466.00 112.82 
. 

 26 27 13 00-0023 EA 8 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 125 Amp Max ............................................................ 1,585.74 125.35 
. 

 26 27 13 00-0024 EA 10 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 125 Amp Max .......................................................... 1,853.67 150.42 

XXXXXXX 
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. 
 26 27 13 00-0025  1,200 Amp Bus, 4 Jaw Sockets, 200 Amp Max., 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0026 EA 3 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 200 Amp Max ......................................................... 1,081.67 62.68 
. 

 26 27 13 00-0027 EA 4 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 200 Amp Max ......................................................... 1,419.19 75.21 
. 

 26 27 13 00-0028 EA 6 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 200 Amp Max ......................................................... 1,952.23 100.29 
. 

 26 27 13 00-0029 EA 7 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 200 Amp Max ......................................................... 2,166.66 112.82 
. 

 26 27 13 00-0030 EA 8 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 200 Amp Max ......................................................... 2,712.48 125.35 

XXXXXXX 
. 
 26 27 13 00-0031  800 Amp Bus, 4 Jaw Sockets, 42,000 AIC, 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0032 EA 3 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AIC ................................................................... 925.38 87.74 
. 

 26 27 13 00-0033 EA 4 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AIC ................................................................ 1,204.21 100.29 
. 

 26 27 13 00-0034 EA 5 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AIC ................................................................ 1,466.00 112.82 
. 

 26 27 13 00-0035 EA 6 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AIC ................................................................ 1,718.30 125.35 
. 

 26 27 13 00-0036 EA 7 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AIC ................................................................ 2,150.51 137.89 
. 

 26 27 13 00-0037 EA 8 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AIC ................................................................ 2,260.81 150.42 
. 

 26 27 13 00-0038 EA 10 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AI ................................................................. 2,793.82 175.49 

XXXXXXX 
. 
 26 27 13 00-0039  1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC, 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0040 EA 3 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC ............................................................. 1,396.90 87.74 
. 

 26 27 13 00-0041 EA 4 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC ............................................................. 1,819.65 100.29 
. 

 26 27 13 00-0042 EA 6 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC ............................................................. 2,551.52 125.35 
. 

 26 27 13 00-0043 EA 7 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC ............................................................. 2,737.55 137.89 
. 

 26 27 13 00-0044 EA 8 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC ............................................................. 3,482.19 150.42 

XXXXXXX 
. 
 26 27 13 00-0045  120/208 Volt Meter Center And Main Breaker, Indoor Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0046  800 Amp Bus, 5 Jaw Sockets, 125 A Max., 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0047 EA 3 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 125 Amp Max ............................................................... 667.39 75.21 
. 

 26 27 13 00-0048 EA 4 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 125 Amp Max ............................................................... 864.78 87.74 
. 

 26 27 13 00-0049 EA 5 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 125 Amp Max ............................................................ 1,061.24 100.29 
. 

 26 27 13 00-0050 EA 6 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 125 Amp Max ............................................................ 1,229.29 112.82 
. 

 26 27 13 00-0051 EA 7 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 125 Amp Max ............................................................ 1,500.53 125.35 
. 

 26 27 13 00-0052 EA 8 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 125 Amp Max ............................................................ 1,620.28 137.89 
. 

 26 27 13 00-0053 EA 10 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 125 Amp Max .......................................................... 1,992.35 162.96 

XXXXXXX 
. 
 26 27 13 00-0054  1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC, 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0055 EA 3 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC ............................................................. 1,144.61 75.21 
. 

 26 27 13 00-0056 EA 4 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC ............................................................. 1,501.07 87.74 
. 

 26 27 13 00-0057 EA 6 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC ............................................................. 2,157.19 112.82 
. 

 26 27 13 00-0058 EA 7 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC ............................................................. 2,371.62 125.35 
. 

 26 27 13 00-0059 EA 8 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC ............................................................. 2,860.67 137.89 

XXXXXXX 
. 
 26 27 13 00-0060  800 Amp Bus, 5 Jaw Sockets, 42,000 AIC, 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0061 EA 3 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC ................................................................... 984.56 100.29 
. 

 26 27 13 00-0062 EA 4 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC ................................................................ 1,267.18 112.82 
. 

 26 27 13 00-0063 EA 5 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC ................................................................ 1,557.36 125.35 
. 

 26 27 13 00-0064 EA 6 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC ................................................................ 1,809.68 137.89 
. 

 26 27 13 00-0065 EA 7 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC ................................................................ 2,260.85 150.42 
. 

 26 27 13 00-0066 EA 8 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC ................................................................ 2,371.09 162.96 
. 

 26 27 13 00-0067 EA 10 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC .............................................................. 2,942.03 188.03 

XXXXXXX 
. 
 26 27 13 00-0068  1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC, 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0069 EA 3 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC ............................................................. 1,469.34 100.29 
. 

 26 27 13 00-0070 EA 4 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC ............................................................. 1,920.50 112.82 
. 

 26 27 13 00-0071 EA 6 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC ............................................................. 2,737.58 137.89 
. 

 26 27 13 00-0072 EA 7 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC ............................................................. 2,866.79 150.42 
. 

 26 27 13 00-0073 EA 8 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC ............................................................. 3,620.92 162.96 

XXXXXXX 
. 
 26 27 13 00-0074  120/240 Volt Meter Center And Main Breaker, NEMA 3R Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0075  800 Amp Bus, 4 Jaw Sockets, 10,000 AIC, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0076 EA 3 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 10,000 AIC ................................................................... 608.24 62.68 
. 

 26 27 13 00-0077 EA 4 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 10,000 AIC ................................................................... 795.22 75.21 
. 

 26 27 13 00-0078 EA 6 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 10,000 AIC ................................................................ 1,136.04 100.29 
. 

 26 27 13 00-0079 EA 7 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 10,000 AIC ................................................................ 1,466.00 112.82 
. 

 26 27 13 00-0080 EA 8 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 10,000 AIC ................................................................ 1,803.51 125.35 

XXXXXXX 
. 
 26 27 13 00-0081  1,200 Amp Bus, 4 Jaw Sockets, 10,000 AIC, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0082 EA 3 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 10,000 AIC ............................................................. 1,081.66 62.68 
. 

 26 27 13 00-0083 EA 4 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 10,000 AIC ............................................................. 1,419.18 75.21 
. 

 26 27 13 00-0084 EA 6 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 10,000 AIC ............................................................. 2,046.89 100.29 
. 

 26 27 13 00-0085 EA 7 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 10,000 AIC ............................................................. 2,261.34 112.82 
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. 
 26 27 13 00-0086 EA 8 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 10,000 AIC ............................................................. 2,712.48 125.35 

XXXXXXX 
. 
 26 27 13 00-0087  800 Amp Bus, 4 Jaw Sockets, 42,000 AIC, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0088 EA 3 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AIC ................................................................... 925.38 87.74 
. 

 26 27 13 00-0089 EA 4 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AIC ................................................................ 1,204.21 100.29 
. 

 26 27 13 00-0090 EA 6 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AIC ................................................................ 1,718.30 125.35 
. 

 26 27 13 00-0091 EA 7 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AIC ................................................................ 2,150.51 137.89 
. 

 26 27 13 00-0092 EA 8 Meters And Main, 120/240 Volt, 800 Amp Bus, 4 Jaw Sockets, 42,000 AIC ................................................................ 2,260.81 150.42 

XXXXXXX 
. 
 26 27 13 00-0093  1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0094 EA 3 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC ............................................................. 1,396.92 87.74 
. 

 26 27 13 00-0095 EA 4 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC ............................................................. 1,819.65 100.29 
. 

 26 27 13 00-0096 EA 6 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC ............................................................. 2,551.52 125.35 
. 

 26 27 13 00-0097 EA 7 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC ............................................................. 2,737.55 137.89 
. 

 26 27 13 00-0098 EA 8 Meters And Main, 120/240 Volt, 1,200 Amp Bus, 4 Jaw Sockets, 42,000 AIC ............................................................. 3,482.23 150.42 

XXXXXXX 
. 
 26 27 13 00-0099  120/208 Volt Meter Center And Main Breaker, NEMA 3R Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0100  800 Amp Bus, 5 Jaw Sockets, 10,000 AIC, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0101 EA 3 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 10,000 AIC ................................................................... 667.39 75.21 
. 

 26 27 13 00-0102 EA 4 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 10,000 AIC ................................................................... 864.78 87.74 
. 

 26 27 13 00-0103 EA 6 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 10,000 AIC ................................................................ 1,229.29 112.82 
. 

 26 27 13 00-0104 EA 7 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 10,000 AIC ................................................................ 1,595.21 125.35 
. 

 26 27 13 00-0105 EA 8 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 10,000 AIC ................................................................ 1,809.65 137.89 

XXXXXXX 
. 
 26 27 13 00-0106  1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0107 EA 3 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC ............................................................. 1,144.60 75.21 
. 

 26 27 13 00-0108 EA 4 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC ............................................................. 1,501.05 87.74 
. 

 26 27 13 00-0109 EA 6 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC ............................................................. 2,062.50 112.82 
. 

 26 27 13 00-0110 EA 7 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC ............................................................. 2,276.93 125.35 
. 

 26 27 13 00-0111 EA 8 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 10,000 AIC ............................................................. 2,860.64 137.89 

XXXXXXX 
. 
 26 27 13 00-0112  800 Amp Bus, 5 Jaw Sockets, 42,000 AIC, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0113 EA 3 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC ................................................................... 984.54 100.29 
. 

 26 27 13 00-0114 EA 4 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC ................................................................ 1,267.16 112.82 
. 

 26 27 13 00-0115 EA 6 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC ................................................................ 1,809.65 137.89 
. 

 26 27 13 00-0116 EA 7 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC ................................................................ 2,260.81 150.42 
. 

 26 27 13 00-0117 EA 8 Meters And Main, 120/208 Volt, 800 Amp Bus, 5 Jaw Sockets, 42,000 AIC ................................................................ 2,371.09 162.96 

XXXXXXX 
. 
 26 27 13 00-0118  1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0119 EA 3 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC ............................................................. 1,469.32 100.29 
. 

 26 27 13 00-0120 EA 4 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC ............................................................. 1,920.48 112.82 
. 

 26 27 13 00-0121 EA 6 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC ............................................................. 2,737.55 137.89 
. 

 26 27 13 00-0122 EA 7 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC ............................................................. 2,866.79 150.42 
. 

 26 27 13 00-0123 EA 8 Meters And Main, 120/208 Volt, 1,200 Amp Bus, 5 Jaw Sockets, 42,000 AIC ............................................................. 3,620.92 162.96 

XXXXXXX 
. 
 26 27 13 00-0124  Watt/Hour Meters (26 27 13) 
. 
. 

 26 27 13 00-0125 EA  Single Phase M-90 Meter, Socket, NEMA 3R Enclosure .................................................................................................... 671.89 60.17 
. 

 26 27 13 00-0126 EA  Three Phase M-90 Meter/Main Breaker Combination With Socket, NEMA 3R Enclosure ............................................... 1,968.19 120.33 
. 

 26 27 13 00-0127 EA  Three Phase M-90 Meter In Line Secondary With Socket, NEMA 3R Enclosure ............................................................ 1,076.45 90.26 
. 

 26 27 13 00-0128 EA  Three Phase M-90 Meter, Primary Side Transformer Mount With Socket Totally Enclosed, NEMA 3R Enclosure ......... 1,292.69 90.26 
. 

 26 27 13 00-0129 EA  Three Phase M-90 Meter, Primary Side Pole Mount With Socket, NEMA 3R Enclosure ................................................. 1,108.22 90.26 
. 

 26 27 13 00-0130 EA  C.T. For M-90 Meter On Primary Side, NEMA 3R Enclosure ............................................................................................. 737.15 83.23 
. 

 26 27 13 00-0131 EA  P.T. For M-90 Meter On Primary Side, NEMA 3R Enclosure........................................................................................... 1,266.05 150.42 

XXXXXXX 
. 
 26 27 13 00-0132  Watt/Hour Meter Systems (26 27 13) 

Note: Includes NEMA 3R enclosure with C.T. and NEMA 3R C.T. enclosure. systems with main breakers include 
an additional NEMA 3R enclosure. 

. 

. 
 26 27 13 00-0133  Watt/Hour Meter System Without Main Breaker (26 27 13 00-0132) 
. 
. 

 26 27 13 00-0134 EA  400 Amp System; 200 Amp M-90 Meter And Enclosure .................................................................................................. 3,398.64 601.78 
. 

 26 27 13 00-0135 EA  600-800 Amp System; 200 Amp M-90 Meter And Enclosure........................................................................................... 3,908.96 601.78 

XXXXXXX 
. 
 26 27 13 00-0136  Watt/Hour Meter System With Main Breaker (26 27 13 00-0132) 
. 
. 

 26 27 13 00-0137 EA  400 Amp System; 400 Amp Main Breaker, 200 Amp M-90 Meter And Enclosure ........................................................... 5,639.22 601.78 
. 

 26 27 13 00-0138 EA  600 Amp System; 600 Amp Main Breaker, 200 Amp M-90 Meter And Enclosure ........................................................... 6,752.02 601.78 
. 

 26 27 13 00-0139 EA  800 Amp System; 800 Amp Main Breaker, 200 Amp M-90 Meter And Enclosure ........................................................... 7,223.95 601.78 

XXXXXXX 
. 
 26 27 16  Electrical Cabinets And Enclosures (26 27) 

Note: Can be used as enclosure or pull/junction boxes. 
. 
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. 
 26 27 16 00-0001  NEMA 1 Enclosures (26 27 16) 
. 
. 
 26 27 16 00-0002  Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0003  4" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0004 EA 6" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 61.38 20.06 
. 

 26 27 16 00-0005 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 68.66 22.06 
. 

 26 27 16 00-0006 EA 8" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 76.02 24.06 
. 

 26 27 16 00-0007 EA 8" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 88.74 28.08 
. 

 26 27 16 00-0008 EA 10" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure........................................................................................ 96.46 30.09 
. 

 26 27 16 00-0009 EA 10" x 10" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 104.70 32.09 
. 

 26 27 16 00-0010 EA 12" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure...................................................................................... 104.44 32.09 
. 

 26 27 16 00-0011 EA 12" x 10" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 112.84 34.09 
. 

 26 27 16 00-0012 EA 12" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 121.64 36.10 
. 

 26 27 16 00-0013 EA 16" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 158.25 48.14 
. 

 26 27 16 00-0014 EA 16" x 16" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 191.88 58.17 
. 

 26 27 16 00-0015 EA 18" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 182.64 56.15 

XXXXXXX 
. 
 26 27 16 00-0016  6" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0017 EA 6" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 76.52 24.06 
. 

 26 27 16 00-0018 EA 8" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 92.46 28.08 
. 

 26 27 16 00-0019 EA 10" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure...................................................................................... 110.60 34.09 
. 

 26 27 16 00-0020 EA 10" x 10" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 119.20 36.10 
. 

 26 27 16 00-0021 EA 12" x 10" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 127.96 38.11 
. 

 26 27 16 00-0022 EA 12" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 137.09 40.11 
. 

 26 27 16 00-0023 EA 16" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 174.54 52.15 
. 

 26 27 16 00-0024 EA 16" x 16" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 211.99 64.18 
. 

 26 27 16 00-0025 EA 18" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 204.55 62.18 
. 

 26 27 16 00-0026 EA 18" x 18" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 266.09 80.23 
. 

 26 27 16 00-0027 EA 24" x 18" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 337.32 92.26 
. 

 26 27 16 00-0028 EA 24" x 24" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 383.43 100.29 
. 

 26 27 16 00-0029 EA 30" x 24" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 424.75 106.30 
. 

 26 27 16 00-0030 EA 36" x 24" x 6" Hinged Cover, Galvanized Steel NEMA 1 Enclosure.................................................................................... 461.06 110.31 

XXXXXXX 
. 
 26 27 16 00-0031  Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0032  3" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0031) 
. 
. 

 26 27 16 00-0033 EA 4" x 4" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 44.22 14.04 
. 

 26 27 16 00-0034 EA 6" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 63.22 20.06 
. 

 26 27 16 00-0035 EA 8" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 70.55 22.06 

XXXXXXX 
. 
 26 27 16 00-0036  4" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0031) 
. 
. 

 26 27 16 00-0037 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 49.41 16.05 
. 

 26 27 16 00-0038 EA 6" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 61.24 20.06 
. 

 26 27 16 00-0039 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 68.44 22.06 
. 

 26 27 16 00-0040 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 75.78 24.06 
. 

 26 27 16 00-0041 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 88.42 28.08 
. 

 26 27 16 00-0042 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 96.11 30.09 
. 

 26 27 16 00-0043 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 104.21 32.09 
. 

 26 27 16 00-0044 EA 12" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 103.90 32.09 
. 

 26 27 16 00-0045 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 112.35 34.09 
. 

 26 27 16 00-0046 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 121.07 36.10 
. 

 26 27 16 00-0047 EA 16" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 158.25 48.14 
. 

 26 27 16 00-0048 EA 16" x 16" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 196.04 60.17 
. 

 26 27 16 00-0049 EA 18" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 181.86 56.15 
. 

 26 27 16 00-0050 EA 18" x 18" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 235.63 72.20 
. 

 26 27 16 00-0051 EA 24" x 24" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 341.87 90.26 

XXXXXXX 
. 
 26 27 16 00-0052  6" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0031) 
. 
. 

 26 27 16 00-0053 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 76.22 24.06 
. 

 26 27 16 00-0054 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 84.13 26.07 
. 

 26 27 16 00-0055 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 96.97 30.09 
. 

 26 27 16 00-0056 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 110.10 34.09 
. 

 26 27 16 00-0057 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 118.68 36.10 
. 

 26 27 16 00-0058 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 127.36 38.11 
. 

 26 27 16 00-0059 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 136.40 40.11 
. 

 26 27 16 00-0060 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 174.54 52.15 
. 

 26 27 16 00-0061 EA 16" x 16" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 214.44 64.18 
. 

 26 27 16 00-0062 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 203.67 62.18 
. 

 26 27 16 00-0063 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 264.89 80.23 
. 

 26 27 16 00-0064 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 331.77 92.26 
. 

 26 27 16 00-0065 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 380.88 100.29 
. 

 26 27 16 00-0066 EA 30" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 411.46 106.30 
. 

 26 27 16 00-0067 EA 36" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 450.78 110.31 

XXXXXXX 
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. 
 26 27 16 00-0068  8" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0031) 
. 
. 

 26 27 16 00-0069 EA 8" x 8" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 110.10 34.09 
. 

 26 27 16 00-0070 EA 12" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 150.48 44.12 
. 

 26 27 16 00-0071 EA 16" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 191.28 56.15 
. 

 26 27 16 00-0072 EA 16" x 16" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 237.36 70.20 
. 

 26 27 16 00-0073 EA 18" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 226.73 68.20 
. 

 26 27 16 00-0074 EA 18" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 280.90 84.24 
. 

 26 27 16 00-0075 EA 24" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 312.99 96.27 
. 

 26 27 16 00-0076 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 364.13 102.29 
. 

 26 27 16 00-0077 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 420.03 110.31 
. 

 26 27 16 00-0078 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 447.06 116.33 
. 

 26 27 16 00-0079 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 469.90 120.33 
. 

 26 27 16 00-0080 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 482.72 120.33 

XXXXXXX 
. 
 26 27 16 00-0081  10" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0031) 
. 
. 

 26 27 16 00-0082 EA 18" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 257.45 76.21 
. 

 26 27 16 00-0083 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 339.07 98.27 
. 

 26 27 16 00-0084 EA 24" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 342.65 104.29 
. 

 26 27 16 00-0085 EA 24" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 447.25 112.32 
. 

 26 27 16 00-0086 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 515.30 124.35 
. 

 26 27 16 00-0087 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 573.00 128.36 
. 

 26 27 16 00-0088 EA 36" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 611.55 134.38 

XXXXXXX 
. 
 26 27 16 00-0089  12" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0031) 
. 
. 

 26 27 16 00-0090 EA 18" x 18" x 12" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 374.37 108.30 
. 

 26 27 16 00-0091 EA 24" x 12" x 12" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 372.10 114.32 
. 

 26 27 16 00-0092 EA 24" x 18" x 12" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 491.65 124.35 
. 

 26 27 16 00-0093 EA 24" x 24" x 12" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 562.40 136.38 
. 

 26 27 16 00-0094 EA 30" x 24" x 12" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 632.34 142.40 
. 

 26 27 16 00-0095 EA 36" x 24" x 12" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 667.16 148.41 

XXXXXXX 
. 
 26 27 16 00-0096  NEMA 12 Enclosures (26 27 16) 

Note: Dust-tight enclosures. 
. 
. 
 26 27 16 00-0097  Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0096) 
. 
. 
 26 27 16 00-0098  4" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0097) 
. 
. 

 26 27 16 00-0099 EA 4" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 82.62 16.05 
. 

 26 27 16 00-0100 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 108.02 22.06 
. 

 26 27 16 00-0101 EA 8" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 133.94 28.08 
. 

 26 27 16 00-0102 EA 10" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 144.89 30.09 
. 

 26 27 16 00-0103 EA 12" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 162.03 32.09 
. 

 26 27 16 00-0104 EA 12" x 10" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................. 174.36 34.09 

XXXXXXX 
. 
 26 27 16 00-0105  6" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0097) 
. 
. 

 26 27 16 00-0106 EA 6" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 119.78 24.06 
. 

 26 27 16 00-0107 EA 8" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 131.80 26.07 

XXXXXXX 
. 
 26 27 16 00-0108  Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0096) 
. 
. 
 26 27 16 00-0109  4" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0108) 
. 
. 

 26 27 16 00-0110 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ......................................................................................... 87.76 16.05 
. 

 26 27 16 00-0111 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 109.91 22.06 
. 

 26 27 16 00-0112 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 122.84 24.06 
. 

 26 27 16 00-0113 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 141.44 28.08 
. 

 26 27 16 00-0114 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 147.46 30.09 
. 

 26 27 16 00-0115 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 168.49 32.09 
. 

 26 27 16 00-0116 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 180.31 34.09 
. 

 26 27 16 00-0117 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 200.75 36.10 

XXXXXXX 
. 
 26 27 16 00-0118  6" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0108) 
. 
. 

 26 27 16 00-0119 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 129.22 24.06 
. 

 26 27 16 00-0120 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 144.21 26.07 
. 

 26 27 16 00-0121 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 159.93 30.09 
. 

 26 27 16 00-0122 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 190.02 36.10 
. 

 26 27 16 00-0123 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 207.86 40.11 
. 

 26 27 16 00-0124 EA 16" x 14" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 282.77 52.15 
. 

 26 27 16 00-0125 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 437.24 80.23 
. 

 26 27 16 00-0126 EA 24" x 16" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 551.61 92.26 
. 

 26 27 16 00-0127 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 615.76 100.29 

XXXXXXX 
. 
 26 27 16 00-0128  8" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0108) 
. 
. 

 26 27 16 00-0129 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 585.19 102.29 
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. 
 26 27 16 00-0130 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 661.93 110.31 

. 
 26 27 16 00-0131 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 719.51 116.33 

. 
 26 27 16 00-0132 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 780.25 120.33 

. 
 26 27 16 00-0133 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 772.24 120.33 

XXXXXXX 
. 
 26 27 16 00-0134  Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-

0096) 
. 
. 
 26 27 16 00-0135  8" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0134) 
. 
. 

 26 27 16 00-0136 EA 60" x 48" x 8" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ....................................................... 2,049.42 162.96 

XXXXXXX 
. 
 26 27 16 00-0137  10" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0134) 
. 
. 

 26 27 16 00-0138 EA 60" x 48" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 2,090.31 180.50 
. 

 26 27 16 00-0139 EA 60" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 2,379.33 193.04 
. 

 26 27 16 00-0140 EA 72" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 2,761.71 240.68 
. 

 26 27 16 00-0141 EA 72" x 72" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 3,103.61 283.79 

XXXXXXX 
. 
 26 27 16 00-0142  12" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0134) 
. 
. 

 26 27 16 00-0143 EA 60" x 48" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 2,349.85 283.79 
. 

 26 27 16 00-0144 EA 60" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 2,599.07 300.85 
. 

 26 27 16 00-0145 EA 72" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 2,924.65 320.90 
. 

 26 27 16 00-0146 EA 72" x 72" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 3,183.61 320.90 

XXXXXXX 
. 
 26 27 16 00-0147  NEMA 3 Enclosures (26 27 16) 

Note: Can be used underground or encased in concrete. 
. 
. 
 26 27 16 00-0148  2" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0147) 
. 
. 

 26 27 16 00-0149 EA 4" x 4" x 2" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 237.73 70.20 

XXXXXXX 
. 
 26 27 16 00-0150  3" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0147) 
. 
. 

 26 27 16 00-0151 EA 4" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 253.13 70.20 
. 

 26 27 16 00-0152 EA 5" x 5" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 316.47 72.70 
. 

 26 27 16 00-0153 EA 6" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 326.95 72.70 
. 

 26 27 16 00-0154 EA 6" x 6" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 404.11 75.21 

XXXXXXX 
. 
 26 27 16 00-0155  4" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0147) 
. 
. 

 26 27 16 00-0156 EA 4" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 313.63 72.70 
. 

 26 27 16 00-0157 EA 5" x 5" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 341.04 72.70 
. 

 26 27 16 00-0158 EA 6" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 355.26 75.21 
. 

 26 27 16 00-0159 EA 6" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 439.45 75.21 
. 

 26 27 16 00-0160 EA 8" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 482.07 80.23 
. 

 26 27 16 00-0161 EA 8" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 518.45 85.24 
. 

 26 27 16 00-0162 EA 10" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................. 538.47 85.24 
. 

 26 27 16 00-0163 EA 10" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................. 634.75 87.74 
. 

 26 27 16 00-0164 EA 12" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................. 686.59 90.26 
. 

 26 27 16 00-0165 EA 12" x 12" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................... 930.50 100.29 

XXXXXXX 
. 
 26 27 16 00-0166  6" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0147) 
. 
. 

 26 27 16 00-0167 EA 6" x 6" x 6" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 463.42 77.71 
. 

 26 27 16 00-0168 EA 8" x 6" x 6" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 579.84 87.74 
. 

 26 27 16 00-0169 EA 8" x 8" x 6" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 674.28 90.26 
. 

 26 27 16 00-0170 EA 10" x 8" x 6" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................. 772.51 92.76 
. 

 26 27 16 00-0171 EA 10" x 10" x 6" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................... 819.73 92.76 
. 

 26 27 16 00-0172 EA 12" x 8" x 6" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................. 930.25 100.29 
. 

 26 27 16 00-0173 EA 12" x 12" x 6" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................ 1,074.76 112.82 
. 

 26 27 16 00-0174 EA 16" x 6" x 6" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure.............................................................................. 1,013.34 107.80 
. 

 26 27 16 00-0175 EA 18" x 12" x 6" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................ 1,966.49 200.56 
. 

 26 27 16 00-0176 EA 18" x 18" x 6" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................ 3,367.89 250.70 

XXXXXXX 
. 
 26 27 16 00-0177  8" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0147) 
. 
. 

 26 27 16 00-0178 EA 8" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 828.12 95.27 
. 

 26 27 16 00-0179 EA 12" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure.............................................................................. 1,238.11 125.35 
. 

 26 27 16 00-0180 EA 12" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................ 1,257.40 125.35 
. 

 26 27 16 00-0181 EA 16" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................ 1,710.84 188.03 
. 

 26 27 16 00-0182 EA 18" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................ 2,234.40 200.56 
. 

 26 27 16 00-0183 EA 24" x 24" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................ 5,606.50 350.99 

XXXXXXX 
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. 
 26 27 16 00-0184  10" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0147) 
. 
. 

 26 27 16 00-0185 EA 18" x 12" x 10" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ......................................................................... 2,972.60 250.70 

XXXXXXX 
. 
 26 27 16 00-0186  12" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0147) 
. 
. 

 26 27 16 00-0187 EA 18" x 18" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ......................................................................... 4,537.77 300.85 
. 

 26 27 16 00-0188 EA 24" x 12" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ......................................................................... 3,743.24 275.77 

XXXXXXX 
. 
 26 27 16 00-0189  NEMA 3R Enclosures (26 27 16) 

Note: Rain-tight enclosures. 
. 
. 
 26 27 16 00-0190  Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0189) 
. 
. 
 26 27 16 00-0191  4" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0190) 
. 
. 

 26 27 16 00-0192 EA 6" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 72.09 20.06 
. 

 26 27 16 00-0193 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 79.52 22.06 
. 

 26 27 16 00-0194 EA 8" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 105.28 22.06 

XXXXXXX 
. 
 26 27 16 00-0195  6" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0190) 
. 
. 

 26 27 16 00-0196 EA 8" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 138.66 30.09 
. 

 26 27 16 00-0197 EA 10" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 155.36 34.09 
. 

 26 27 16 00-0198 EA 12" x 10" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 180.66 38.11 
. 

 26 27 16 00-0199 EA 12" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 194.37 40.11 
. 

 26 27 16 00-0200 EA 16" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 252.98 52.15 
. 

 26 27 16 00-0201 EA 16" x 16" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 304.10 64.18 
. 

 26 27 16 00-0202 EA 18" x 18" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 353.31 80.23 

XXXXXXX 
. 
 26 27 16 00-0203  8" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0190) 
. 
. 

 26 27 16 00-0204 EA 24" x 20" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 519.74 102.29 
. 

 26 27 16 00-0205 EA 24" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 573.72 110.31 
. 

 26 27 16 00-0206 EA 30" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 639.08 116.33 
. 

 26 27 16 00-0207 EA 30" x 30" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 670.45 120.33 

XXXXXXX 
. 
 26 27 16 00-0208  10" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0190) 
. 
. 

 26 27 16 00-0209 EA 12" x 48" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 642.34 124.35 
. 

 26 27 16 00-0210 EA 12" x 54" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 725.54 140.39 
. 

 26 27 16 00-0211 EA 12" x 60" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 803.41 155.44 
. 

 26 27 16 00-0212 EA 12" x 66" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 884.61 171.48 
. 

 26 27 16 00-0213 EA 12" x 72" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 963.49 186.52 
. 

 26 27 16 00-0214 EA 18" x 18" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 433.08 98.27 
. 

 26 27 16 00-0215 EA 24" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 642.34 124.35 
. 

 26 27 16 00-0216 EA 30" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 744.28 128.36 
. 

 26 27 16 00-0217 EA 36" x 36" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 923.14 140.39 

XXXXXXX 
. 
 26 27 16 00-0218  12" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0190) 
. 
. 

 26 27 16 00-0219 EA 12" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 604.49 99.27 
. 

 26 27 16 00-0220 EA 12" x 54" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 678.18 111.32 
. 

 26 27 16 00-0221 EA 12" x 60" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 750.85 123.35 
. 

 26 27 16 00-0222 EA 12" x 66" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 829.87 136.38 
. 

 26 27 16 00-0223 EA 12" x 72" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 903.56 148.41 
. 

 26 27 16 00-0224 EA 18" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 451.78 74.21 
. 

 26 27 16 00-0225 EA 18" x 32" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 604.49 99.27 
. 

 26 27 16 00-0226 EA 18" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 678.18 111.32 
. 

 26 27 16 00-0227 EA 18" x 42" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 793.53 130.36 
. 

 26 27 16 00-0228 EA 18" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 903.56 148.41 
. 

 26 27 16 00-0229 EA 30" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 863.39 146.41 
. 

 26 27 16 00-0230 EA 36" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 903.56 148.41 
. 

 26 27 16 00-0231 EA 36" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 948.41 152.43 
. 

 26 27 16 00-0232 EA 36" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,048.41 160.45 
. 

 26 27 16 00-0233 EA 42" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,132.31 168.47 

XXXXXXX 
. 
 26 27 16 00-0234  Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0189) 
. 
. 
 26 27 16 00-0235  4" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0234) 
. 
. 

 26 27 16 00-0236 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure ........................................................................................ 57.27 16.05 
. 

 26 27 16 00-0237 EA 6" x 4" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure ........................................................................................ 69.46 20.06 
. 

 26 27 16 00-0238 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure ........................................................................................ 76.66 22.06 
. 

 26 27 16 00-0239 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure ........................................................................................ 84.88 24.06 
. 

 26 27 16 00-0240 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure ........................................................................................ 98.61 28.08 
. 

 26 27 16 00-0241 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 107.30 30.09 
. 

 26 27 16 00-0242 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 116.70 32.09 
. 

 26 27 16 00-0243 EA 12" x 8" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 116.23 32.09 
. 

 26 27 16 00-0244 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 126.71 34.09 
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. 
 26 27 16 00-0245 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 136.11 36.10 

. 
 26 27 16 00-0246 EA 18" x 12" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 206.16 56.15 

. 
 26 27 16 00-0247 EA 18" x 18" x 4" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 274.10 72.20 

XXXXXXX 
. 
 26 27 16 00-0248  6" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0234) 
. 
. 

 26 27 16 00-0249 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ........................................................................................ 80.19 24.06 
. 

 26 27 16 00-0250 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ...................................................................................... 108.57 30.09 
. 

 26 27 16 00-0251 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 122.99 34.09 
. 

 26 27 16 00-0252 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 133.04 36.10 
. 

 26 27 16 00-0253 EA 12" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 132.35 36.10 
. 

 26 27 16 00-0254 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 142.95 38.11 
. 

 26 27 16 00-0255 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 153.65 40.11 
. 

 26 27 16 00-0256 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 200.45 52.15 
. 

 26 27 16 00-0257 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 231.45 62.18 
. 

 26 27 16 00-0258 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 307.96 80.23 
. 

 26 27 16 00-0259 EA 24" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 322.28 86.24 
. 

 26 27 16 00-0260 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 366.38 92.26 
. 

 26 27 16 00-0261 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 411.54 100.29 

XXXXXXX 
. 
 26 27 16 00-0262  8" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0234) 
. 
. 

 26 27 16 00-0263 EA 12" x 12" x 8" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 171.73 44.12 
. 

 26 27 16 00-0264 EA 18" x 12" x 8" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 250.06 68.20 
. 

 26 27 16 00-0265 EA 18" x 18" x 8" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 340.58 88.24 
. 

 26 27 16 00-0266 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 405.46 102.29 
. 

 26 27 16 00-0267 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 457.06 110.31 
. 

 26 27 16 00-0268 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 505.84 116.33 

XXXXXXX 
. 
 26 27 16 00-0269  10" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0234) 
. 
. 

 26 27 16 00-0270 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 376.01 98.27 
. 

 26 27 16 00-0271 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 503.56 124.35 
. 

 26 27 16 00-0272 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 549.93 128.36 

XXXXXXX 
. 
 26 27 16 00-0273  12" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0234) 
. 
. 

 26 27 16 00-0274 EA 24" x 24" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 555.98 136.38 
. 

 26 27 16 00-0275 EA 30" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 761.42 148.41 
. 

 26 27 16 00-0276 EA 36" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 786.63 152.43 
. 

 26 27 16 00-0277 EA 36" x 36" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 914.45 160.45 

XXXXXXX 
. 
 26 27 16 00-0278  NEMA 4 Enclosures (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0279  Hinge Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0278) 
. 
. 

 26 27 16 00-0280 EA 4" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ................................................................................................. 93.35 14.04 
. 

 26 27 16 00-0281 EA 6" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 109.01 17.05 
. 

 26 27 16 00-0282 EA 8" x 6" x 3.5" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................ 136.32 22.06 
. 

 26 27 16 00-0283 EA 6" x 6" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 129.70 22.06 
. 

 26 27 16 00-0284 EA 10" x 8" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 173.35 30.09 
. 

 26 27 16 00-0285 EA 12" x 10" x 5" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 215.98 36.10 
. 

 26 27 16 00-0286 EA 10" x 8" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 199.51 34.09 
. 

 26 27 16 00-0287 EA 12" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 232.60 40.11 
. 

 26 27 16 00-0288 EA 14" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 273.68 46.13 
. 

 26 27 16 00-0289 EA 16" x 14" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 331.74 58.17 

XXXXXXX 
. 
 26 27 16 00-0290  Clamp Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0278) 
. 
. 

 26 27 16 00-0291 EA 4" x 4" x 3" Clamp Cover, Painted Steel NEMA 4 Enclosure ................................................................................................ 85.66 14.04 
. 

 26 27 16 00-0292 EA 6" x 6" x 4" Clamp Cover, Painted Steel NEMA 4 Enclosure .............................................................................................. 122.03 22.06 

XXXXXXX 
. 
 26 27 16 00-0293  Screw Cover, Fiberglass NEMA 4 Or 4x Enclosures (26 27 16 00-0278) 
. 
. 

 26 27 16 00-0294 EA 6" x 6" x 4" Screw Cover, Fiberglass NEMA 4 Or 4x Enclosure .......................................................................................... 107.57 19.26 
. 

 26 27 16 00-0295 EA 8" x 6" x 4" Screw Cover, Fiberglass NEMA 4 Or 4x Enclosure .......................................................................................... 114.27 20.86 
. 

 26 27 16 00-0296 EA 10" x 8" x 6" Screw Cover, Fiberglass NEMA 4 Or 4x Enclosure ........................................................................................ 140.27 27.28 
. 

 26 27 16 00-0297 EA 12" x 10" x 6" Screw Cover, Fiberglass NEMA 4 Or 4x Enclosure ...................................................................................... 164.00 30.09 
. 

 26 27 16 00-0298 EA 14" x 12" x 8" Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................... 212.10 38.11 
. 

 26 27 16 00-0299 EA 16" x 14" x 8" Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................... 247.94 45.12 
. 

 26 27 16 00-0300 EA 18" x 16" x 10" Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................. 349.05 72.20 

XXXXXXX 
. 
 26 27 16 00-0301  NEMA 4X Enclosures (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0302  Clamp Cover, Aluminum NEMA 4X Enclosures (26 27 16 00-0301) 
. 
. 

 26 27 16 00-0303 EA 6" x 4" x 3" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 185.99 16.05 
. 

 26 27 16 00-0304 EA 6" x 6" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 219.22 22.06 
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. 
 26 27 16 00-0305 EA 10" x 8" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................... 277.85 30.09 

. 
 26 27 16 00-0306 EA 12" x 10" x 5" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 337.32 36.10 

. 
 26 27 16 00-0307 EA 14" x 12" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 415.84 46.13 

. 
 26 27 16 00-0308 EA 16" x 14" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 491.01 58.17 

XXXXXXX 
. 
 26 27 16 00-0309  Clamp Cover, 304 Stainless Steel NEMA 4X Enclosures (26 27 16 00-0301) 
. 
. 

 26 27 16 00-0310 EA 4" x 4" x 3" Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 167.40 14.04 
    For 316L Stainless Steel, Add  35.72 

. 
 26 27 16 00-0311 EA 6" x 4" x 4" Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 219.44 20.06 

    For 316L Stainless Steel, Add  45.71 
. 

 26 27 16 00-0312 EA 6" x 6" x 4" Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 248.02 22.06 
    For 316L Stainless Steel, Add  52.07 

. 
 26 27 16 00-0313 EA 8" x 6" x 4" Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 282.75 24.06 

    For 316L Stainless Steel, Add  60.10 
. 

 26 27 16 00-0314 EA 10" x 8" x 4" Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................ 347.76 30.09 
    For 316L Stainless Steel, Add  73.59 

. 
 26 27 16 00-0315 EA 12" x 10" x 6" Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .............................................................................. 485.15 38.11 

    For 316L Stainless Steel, Add  105.27 
. 

 26 27 16 00-0316 EA 14" x 12" x 6" Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .............................................................................. 603.50 46.13 
    For 316L Stainless Steel, Add  131.81 

. 
 26 27 16 00-0317 EA 16" x 14" x 6" Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .............................................................................. 729.98 58.17 

    For 316L Stainless Steel, Add  157.83 

XXXXXXX 
. 
 26 27 16 00-0318  Screw Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0301) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0319 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ............................................................ 96.36 22.06 
. 

 26 27 16 00-0320 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 107.89 24.06 
. 

 26 27 16 00-0321 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 123.88 28.08 
. 

 26 27 16 00-0322 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 134.32 30.09 
. 

 26 27 16 00-0323 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 154.64 34.09 
. 

 26 27 16 00-0324 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 147.05 34.09 
. 

 26 27 16 00-0325 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 170.07 38.11 
. 

 26 27 16 00-0326 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 211.84 46.13 
. 

 26 27 16 00-0327 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 273.98 63.18 
. 

 26 27 16 00-0328 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .................................................... 360.49 90.96 
. 

 26 27 16 00-0329 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 102.33 22.06 
. 

 26 27 16 00-0330 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 114.94 24.06 
. 

 26 27 16 00-0331 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 131.48 28.08 
. 

 26 27 16 00-0332 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................ 143.53 30.09 
. 

 26 27 16 00-0333 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .......................................................... 164.40 34.09 
. 

 26 27 16 00-0334 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................ 156.28 34.09 
. 

 26 27 16 00-0335 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .......................................................... 182.57 38.11 
. 

 26 27 16 00-0336 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .......................................................... 218.34 46.13 
. 

 26 27 16 00-0337 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .......................................................... 287.54 63.18 
. 

 26 27 16 00-0338 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................ 375.12 90.96 

XXXXXXX 
. 
 26 27 16 00-0339  Hinged Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0301) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0340 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 113.17 22.06 
. 

 26 27 16 00-0341 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 121.45 24.06 
. 

 26 27 16 00-0342 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 138.52 28.08 
. 

 26 27 16 00-0343 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 149.50 30.09 
. 

 26 27 16 00-0344 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 175.80 34.09 
. 

 26 27 16 00-0345 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 163.87 34.09 
. 

 26 27 16 00-0346 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 198.29 38.11 
. 

 26 27 16 00-0347 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 236.24 46.13 
. 

 26 27 16 00-0348 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 295.13 63.18 
. 

 26 27 16 00-0349 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ................................................... 388.14 90.96 
. 

 26 27 16 00-0350 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 117.51 22.06 
. 

 26 27 16 00-0351 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 129.57 24.06 
. 

 26 27 16 00-0352 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 146.11 28.08 
. 

 26 27 16 00-0353 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 157.63 30.09 
. 

 26 27 16 00-0354 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 186.64 34.09 
. 

 26 27 16 00-0355 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 173.08 34.09 
. 

 26 27 16 00-0356 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 209.68 38.11 
. 

 26 27 16 00-0357 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 241.66 46.13 
. 

 26 27 16 00-0358 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 313.01 63.18 
. 

 26 27 16 00-0359 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ....................................................... 407.12 90.96 

XXXXXXX 
. 
 26 27 16 00-0360  NEMA 7/9 Enclosures (26 27 16) 

Note: Nominal inside dimensions. 
. 
. 
 26 27 16 00-0361  4" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0360) 
. 
. 

 26 27 16 00-0362 EA 6" x 6" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure .................................................. 976.55 112.82 
    For Mounting Pan, Add  39.75 

. 
 26 27 16 00-0363 EA 6" x 8" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure .................................................. 790.05 120.33 

    For Mounting Pan, Add  74.07 
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. 
 26 27 16 00-0364 EA 8" x 10" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 1,506.96 135.38 

    For Mounting Pan, Add  102.13 

XXXXXXX 
. 
 26 27 16 00-0365  6" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0360) 
. 
. 

 26 27 16 00-0366 EA 8" x 8" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,345.65 135.38 
    For Mounting Pan, Add  51.93 

. 
 26 27 16 00-0367 EA 8" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 1,739.50 139.14 

    For Mounting Pan, Add  102.13 
. 

 26 27 16 00-0368 EA 8" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 1,782.86 150.42 
    For Mounting Pan, Add  78.13 

. 
 26 27 16 00-0369 EA 10" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 1,828.20 150.42 

    For Mounting Pan, Add  91.41 
. 

 26 27 16 00-0370 EA 10" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,575.60 188.03 
    For Mounting Pan, Add  119.92 

. 
 26 27 16 00-0371 EA 12" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,425.08 169.22 

    For Mounting Pan, Add  74.88 
. 

 26 27 16 00-0372 EA 12" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,513.52 188.03 
    For Mounting Pan, Add  112.04 

. 
 26 27 16 00-0373 EA 12" x 24" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,900.64 338.45 

    For Mounting Pan, Add  150.73 
. 

 26 27 16 00-0374 EA 14" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,080.95 225.64 
    For Mounting Pan, Add  146.76 

. 
 26 27 16 00-0375 EA 16" x 16" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,073.29 376.06 

    For Mounting Pan, Add  134.74 
. 

 26 27 16 00-0376 EA 18" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,853.97 376.06 
    For Mounting Pan, Add  219.04 

XXXXXXX 
. 
 26 27 16 00-0377  8" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0360) 
. 
. 

 26 27 16 00-0378 EA 8" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,078.52 169.22 
    For Mounting Pan, Add  78.13 

. 
 26 27 16 00-0379 EA 10" x 10" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,092.62 169.22 

    For Mounting Pan, Add  91.41 
. 

 26 27 16 00-0380 EA 10" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,360.98 169.22 
    For Mounting Pan, Add  119.92 

. 
 26 27 16 00-0381 EA 12" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,616.36 188.03 

    For Mounting Pan, Add  74.88 
. 

 26 27 16 00-0382 EA 12" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,827.95 338.45 
    For Mounting Pan, Add  112.04 

. 
 26 27 16 00-0383 EA 12" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,658.79 413.66 

    For Mounting Pan, Add  150.73 
. 

 26 27 16 00-0384 EA 12" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 7,256.14 488.87 
    For Mounting Pan, Add  226.69 

. 
 26 27 16 00-0385 EA 14" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,210.59 413.66 

    For Mounting Pan, Add  146.76 
. 

 26 27 16 00-0386 EA 16" x 16" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,321.03 413.66 
    For Mounting Pan, Add  134.74 

. 
 26 27 16 00-0387 EA 16" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 6,375.60 451.26 

    For Mounting Pan, Add  201.96 
. 

 26 27 16 00-0388 EA 18" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,281.39 413.66 
    For Mounting Pan, Add  219.04 

. 
 26 27 16 00-0389 EA 18" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 7,016.58 451.26 

    For Mounting Pan, Add  320.30 
. 

 26 27 16 00-0390 EA 18" x 30" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 6,969.69 451.26 
    For Mounting Pan, Add  427.00 

. 
 26 27 16 00-0391 EA 18" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 10,783.45 601.68 

    For Mounting Pan, Add  533.67 
. 

 26 27 16 00-0392 EA 24" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 8,218.79 488.87 
    For Mounting Pan, Add  496.22 

. 
 26 27 16 00-0393 EA 24" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 14,840.19 752.11 

    For Mounting Pan, Add  679.32 

XXXXXXX 
. 
 26 27 16 00-0394  10" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0360) 
. 
. 

 26 27 16 00-0395 EA 12" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 7,540.24 488.87 
    For Mounting Pan, Add  226.69 

. 
 26 27 16 00-0396 EA 16" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 6,941.46 451.26 

    For Mounting Pan, Add  201.96 
. 

 26 27 16 00-0397 EA 18" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 7,561.38 488.87 
    For Mounting Pan, Add  320.30 

. 
 26 27 16 00-0398 EA 18" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 9,517.31 526.47 

    For Mounting Pan, Add  533.67 
. 

 26 27 16 00-0399 EA 24" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 8,444.29 526.47 
    For Mounting Pan, Add  496.22 

. 
 26 27 16 00-0400 EA 24" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 16,141.67 752.11 

    For Mounting Pan, Add  679.32 

XXXXXXX 
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. 
 26 27 16 00-0401  12" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0360) 
. 
. 

 26 27 16 00-0402 EA 12" x 24" x 12" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 4,760.12 413.66 
    For Mounting Pan, Add  150.73 

XXXXXXX 
. 
 26 27 16 00-0403  Breaker Enclosures (26 27 16) 

See CSI section 26 24 16 00-0001 for lighting and power panel boards. 
. 
. 
 26 27 16 00-0404  15 To 100 Amp, F-Frame Breaker Enclosures (26 27 16 00-0403) 
. 
. 

 26 27 16 00-0405 EA  NEMA 1,  Painted Steel, 15 To 100 Amp, F-Frame Breaker Enclosure .............................................................................. 338.11 80.23 
. 

 26 27 16 00-0406 EA  NEMA 3R, Painted Steel, 15 To 100 Amp, F-Frame Breaker Enclosure ............................................................................ 630.45 80.23 
. 

 26 27 16 00-0407 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 100 Amp, F-Frame Breaker Enclosure ................................................... 1,565.75 110.31 
. 

 26 27 16 00-0408 EA  NEMA 7, Cast Aluminum, 15 To 100 Amp, F-Frame Breaker Enclosure ......................................................................... 2,126.31 120.33 
. 

 26 27 16 00-0409 EA  NEMA 9, Cast Aluminum, 15 To 100 Amp, F-Frame Breaker Enclosure ......................................................................... 1,546.33 120.33 
. 

 26 27 16 00-0410 EA  NEMA 12, Painted Steel, 15 To 100 Amp, F-Frame Breaker Enclosure ............................................................................. 535.53 110.31 

XXXXXXX 
. 
 26 27 16 00-0411  15 To 250 Amp, H Or J-Frame Breaker Enclosures (26 27 16 00-0403) 
. 
. 

 26 27 16 00-0412 EA  NEMA 1, Painted Steel, 15 To 250 Amp, H Or J-Frame Breaker Enclosure....................................................................... 542.09 110.31 
. 

 26 27 16 00-0413 EA  NEMA 3R, Painted Steel, 15 To 250 Amp, H Or J-Frame Breaker Enclosure ................................................................. 1,010.23 110.31 
. 

 26 27 16 00-0414 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 250 Amp, H Or J-Frame Breaker Enclosure ........................................... 3,481.47 140.39 
. 

 26 27 16 00-0415 EA  NEMA 12, Painted Steel, 15 To 250 Amp, H Or J-Frame Breaker Enclosure .................................................................... 827.85 140.39 

XXXXXXX 
. 
 26 27 16 00-0416  125 To 400 Amp, L-Frame Breaker Enclosures (26 27 16 00-0403) 
. 
. 

 26 27 16 00-0417 EA  NEMA 1, Painted Steel, 125 To 400 Amp, L-Frame Breaker Enclosure ............................................................................. 842.61 220.62 
. 

 26 27 16 00-0418 EA  NEMA 3R, Painted Steel, 125 To 400 Amp, L-Frame Breaker Enclosure ....................................................................... 1,997.00 220.62 
. 

 26 27 16 00-0419 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 125 To 400 Amp, L-Frame Breaker Enclosure .................................................. 5,894.23 280.79 
. 

 26 27 16 00-0420 EA  NEMA 12, Painted Steel, 125 To 400 Amp, L-Frame Breaker Enclosure ........................................................................ 1,410.31 280.79 

XXXXXXX 
. 
 26 27 16 00-0421  300 To 800 Amp, M-Frame Breaker Enclosures (26 27 16 00-0403) 
. 
. 

 26 27 16 00-0422 EA  NEMA 1, Painted Steel, 300 To 800 Amp, M-Frame Breaker Enclosure ......................................................................... 1,651.76 421.18 
. 

 26 27 16 00-0423 EA  NEMA 3R, Painted Steel, 300 To 800 Amp, M-Frame Breaker Enclosure ...................................................................... 2,871.88 421.18 
. 

 26 27 16 00-0424 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 300 To 800 Amp, M-Frame Breaker Enclosure ............................................... 10,600.45 541.52 
. 

 26 27 16 00-0425 EA  NEMA 12, Painted Steel, 300 To 800 Amp, M-Frame Breaker Enclosure ....................................................................... 5,705.87 541.52 

XXXXXXX 
. 
 26 27 16 00-0426  250 To 1,200 Amp, P-Frame Breaker Enclosures (26 27 16 00-0403) 
. 
. 

 26 27 16 00-0427 EA NEMA 1, Painted Steel, 250 To 1,200 Amp, P-Frame Breaker Enclosure ...................................................................... 2,026.82 421.18 
. 

 26 27 16 00-0428 EA NEMA 3R, Painted Steel, 250 To 1,200 Amp, P-Frame Breaker Enclosure .................................................................... 3,465.02 421.18 
. 

 26 27 16 00-0429 EA NEMA 3R/5/12, Painted Steel, 250 To 1,200 Amp, P-Frame Breaker Enclosure ............................................................ 7,191.07 541.52 

XXXXXXX 
. 
 26 27 16 00-0430  Legend Plates (26 27 16) 
. 
. 

 26 27 16 00-0431 EA  3" Phenolic Plastic Cabinet Legend Plate Engraved With 1/2" Letters ................................................................................. 12.39 5.01 
. 

 26 27 16 00-0432 EA  3" Engraved Aluminum Cabinet Legend Plate Engraved With 1/2" Letters .......................................................................... 14.40 5.01 

XXXXXXX 
. 
 26 27 23  Indoor Service Poles (26 27) 
. 
. 
 26 27 23 00-0001  Communication And Power Poles (26 27 23) 

Note: Includes separate compartments for power and communication cable. Includes removable cover plates with 
knock-outs for modular jacks and openings to accept modular furniture adapters for communication devices. 
Includes all necessary mounting plates and assemblies. Excludes electrical and communications wire, power 
outlets and communication devices. Wiremold Tele-Power Pole series. 

. 

. 
 26 27 23 00-0002  Steel Communication And Power Poles (26 27 23 00-0001) 
. 
. 
 26 27 23 00-0003  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0004  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0003) 
. 
. 

 26 27 23 00-0005 EA  2-1/4" x 2-5/16", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole ..................................................... 230.37 44.46 
. 

 26 27 23 00-0006 EA  2-1/4" x 2-5/16", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole ..................................................... 248.74 44.46 
. 

 26 27 23 00-0007 EA  2-1/4" x 2-5/16", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole ..................................................... 270.00 44.46 

XXXXXXX 
. 
 26 27 23 00-0008  Additional Cover Plates For 2-1/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0003) 
Note: Excludes receptacles, communication jacks and wiring. 

. 

. 
 26 27 23 00-0009 EA  Add-On Cover Plate For Two Duplex Receptacles And One Single Receptacle .................................................................. 49.58 9.17 

. 
 26 27 23 00-0010 EA  Add-On Cover Plate For Three Duplex Receptacles ............................................................................................................ 41.39 9.17 

. 
 26 27 23 00-0011 EA  Add-On Cover Plate For Two Duplex Receptacles And One GFCI Receptacle ................................................................... 46.39 9.17 

. 
 26 27 23 00-0012 EA Add-On Cover Plate For Data And A/V Modular Devices ..................................................................................................... 35.31 9.17 

. 
 26 27 23 00-0013 EA Add-On Radius Control Entrance End Fitting ....................................................................................................................... 29.72 9.17 

XXXXXXX 
. 
 26 27 23 00-0014  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0015  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0014) 
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. 

. 
 26 27 23 00-0016 EA  2-3/4" x 1-17/32", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 293.38 44.46 

. 
 26 27 23 00-0017 EA  2-3/4" x 1-17/32", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 332.87 44.46 

. 
 26 27 23 00-0018 EA 2-3/4" x 1-17/32", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 354.19 44.46 

XXXXXXX 
. 
 26 27 23 00-0019  Additional Cover Plates For 2-3/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0014) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0020 EA  Add-On Cover Plate For One Single Receptacle .................................................................................................................. 32.84 9.17 

. 
 26 27 23 00-0021 EA  Add-On Cover Plate For One Duplex Receptacle ................................................................................................................. 29.89 9.17 

. 
 26 27 23 00-0022 EA  Add-On Cover Plate For Data And A/V Modular Devices ..................................................................................................... 32.00 9.17 

XXXXXXX 
. 
 26 27 23 00-0023  3" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0024  3" Width, Steel Communication And Power Poles (26 27 23 00-0023) 
. 
. 

 26 27 23 00-0025 EA  3" x 2-3/4", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 377.07 44.46 
. 

 26 27 23 00-0026 EA  3" x 2-3/4", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 424.60 44.46 
. 

 26 27 23 00-0027 EA 3" x 2-3/4", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 455.94 44.46 

XXXXXXX 
. 
 26 27 23 00-0028  Additional Cover Plates For 3" Width, Steel Communication And Power 

Poles (26 27 23 00-0023) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0029 EA  Add-On Cover Plate For One Single Receptacle .................................................................................................................. 32.84 9.17 

. 
 26 27 23 00-0030 EA  Add-On Cover Plate For One Duplex Receptacle ................................................................................................................. 29.89 9.17 

. 
 26 27 23 00-0031 EA  Add-On Cover Plate For Data And A/V Modular Devices ..................................................................................................... 32.00 9.17 

XXXXXXX 
. 
 26 27 23 00-0032  Aluminum Communication And Power Poles (26 27 23 00-0001) 
. 
. 
 26 27 23 00-0033  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 
 26 27 23 00-0034  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0033) 
. 
. 

 26 27 23 00-0035 EA  2-1/8" x 2-3/8", 10'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 305.75 44.46 
. 

 26 27 23 00-0036 EA  2-1/8" x 2-3/8", 12'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 338.98 44.46 
. 

 26 27 23 00-0037 EA  2-1/8" x 2-3/8", 15'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 376.24 44.46 

XXXXXXX 
. 
 26 27 23 00-0038  Additional Cover Plates For 2-1/8" Width, Aluminum Communication And 

Power Poles (26 27 23 00-0033) 
. 
. 

 26 27 23 00-0039 EA  Add-On Cover Plate For Two Duplex Receptacles And One Single Receptacle .................................................................. 48.33 9.17 
. 

 26 27 23 00-0040 EA  Add-On Cover Plate For Three Duplex Receptacles ............................................................................................................ 49.27 9.17 
. 

 26 27 23 00-0041 EA  Add-On Cover Plate For Two Duplex Receptacles And One GFCI Receptacle ................................................................... 52.39 9.17 
. 

 26 27 23 00-0042 EA Add-On Cover Plate For Data And A/V Modular Devices ..................................................................................................... 37.06 9.17 
. 

 26 27 23 00-0043 EA Add-On Radius Control Entrance End Fitting ....................................................................................................................... 29.72 9.17 

XXXXXXX 
. 
 26 27 23 00-0044  2-1/4" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0045 EA  2-1/4" x 2-5/16", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 295.37 44.46 
. 

 26 27 23 00-0046 EA  2-1/4" x 2-5/16", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 329.45 44.46 
. 

 26 27 23 00-0047 EA  2-1/4" x 2-5/16", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 369.61 44.46 

XXXXXXX 
. 
 26 27 23 00-0048  5" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0049 EA  5" x 4-3/4", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 598.98 44.46 
. 

 26 27 23 00-0050 EA  5" x 4-3/4", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 682.58 44.46 
. 

 26 27 23 00-0051 EA  5" x 4-3/4", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 776.21 44.46 

XXXXXXX 
. 
 26 27 23 00-0052  2" Diameter, Round Aluminum Communication And Power Pole (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0053 EA  2" Diameter, 10'-4" Height, Satin Anodized Finish, Aluminum Communication And Power Pole ........................................ 333.46 44.46 
. 

 26 27 23 00-0054 EA  2" Diameter, 10'-4" Height, Painted White Finish, Aluminum Communication And Power Pole .......................................... 316.62 44.46 
. 

 26 27 23 00-0055 EA  2" Diameter, 10'-4" Height, Polished Anodized Finish, Aluminum Communication And Power Pole .................................. 400.70 44.46 

XXXXXXX 
. 
 26 27 26  Wiring Devices (26 27) 

Note: Includes device, installation, wire connections, support clips (where necessary) and testing. Assemblies include outlet 
device, cover plate, mounting and appropriate box. 

. 

. 
 26 27 26 00-0001  Receptacles (26 27 26) 
. 
. 
 26 27 26 00-0002  General Use Receptacles (26 27 26 00-0001) 
. 
. 
 26 27 26 00-0003  Receptacle Assemblies (26 27 26 00-0002) 

Note: Includes 4" square steel box, bracket, mud ring, receptacle and cover plate. 
. 
. 

 26 27 26 00-0004 EA 1 Gang, 15 Amp, NEMA 5-15, Duplex Receptacle Assembly ............................................................................................... 78.06 35.60 
. 

 26 27 26 00-0005 EA 1 Gang, 20 Amp, NEMA 5-20, Duplex Receptacle Assembly ............................................................................................... 83.53 38.11 
. 

 26 27 26 00-0006 EA 2 Gang, 15 Amp, NEMA 5-15, Duplex Receptacle Assembly ............................................................................................. 100.13 45.62 
. 

 26 27 26 00-0007 EA 2 Gang, 20 Amp, NEMA 5-20, Duplex Receptacle Assembly ............................................................................................. 111.09 50.64 
. 

 26 27 26 00-0008 EA 1 Gang, 15 Amp, GFI, Duplex Receptacle Assembly ........................................................................................................... 84.30 35.60 
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. 
 26 27 26 00-0009 EA 1 Gang, 20 Amp, GFI, Duplex Receptacle Assembly ........................................................................................................... 90.11 38.11 

XXXXXXX 
. 
 26 27 26 00-0010  Receptacle Components (26 27 26 00-0002) 
. 
. 

 26 27 26 00-0011 EA 15 Amp, NEMA 5-15, Single Receptacle, 125 Volt, 1 Phase ................................................................................................ 21.76 10.03 
. 

 26 27 26 00-0012 EA 15 Amp, NEMA 5-15, Duplex Receptacle, 125 Volt, 1 Phase ............................................................................................... 21.40 10.03 
. 

 26 27 26 00-0013 EA 15 Amp, Single Receptacle, 120/277 Volt, 3 Wire ................................................................................................................ 23.55 10.03 
. 

 26 27 26 00-0014 EA 15 Amp, Duplex Receptacle, 120/277 Volt, 3 Wire ............................................................................................................... 24.79 10.03 
. 

 26 27 26 00-0015 EA 15 Amp, NEMA 6-15, Single Receptacle, 250 Volt, 1 Phase ................................................................................................ 31.38 12.53 
. 

 26 27 26 00-0016 EA 15 Amp, NEMA 6-15, Duplex Receptacle, 250 Volt, 1 Phase ............................................................................................... 35.46 12.53 
. 

 26 27 26 00-0017 EA 20 Amp, NEMA 5-20, Single Receptacle, 125 Volt, 1 Phase ................................................................................................ 22.24 10.03 
. 

 26 27 26 00-0018 EA 20 Amp, NEMA 5-20, Duplex Receptacle, 125 Volt, 1 Phase ............................................................................................... 21.86 10.03 
. 

 26 27 26 00-0019 EA 20 Amp, Single Receptacle, 120/277 Volt ............................................................................................................................ 27.46 10.03 
. 

 26 27 26 00-0020 EA 20 Amp, Duplex Receptacle, 120/277 Volt ........................................................................................................................... 24.40 10.03 
. 

 26 27 26 00-0021 EA 20 Amp, NEMA 6-20, Single Receptacle, 250 Volt, 1 Phase ................................................................................................ 31.38 12.53 
. 

 26 27 26 00-0022 EA 20 Amp, NEMA 6-20, Duplex Receptacle, 250 Volt, 1 Phase ............................................................................................... 35.46 12.53 
. 

 26 27 26 00-0023 EA 20 Amp, NEMA 14-20, Single Receptacle, 125/250 Volt, 1 Phase ....................................................................................... 48.55 12.53 
. 

 26 27 26 00-0024 EA 20 Amp, NEMA 15-20, Single Receptacle, 250 Volt, 3 Phase .............................................................................................. 48.55 12.53 
. 

 26 27 26 00-0025 EA 25 Amp, Duplex Receptacle, 120/277 Volt ........................................................................................................................... 45.17 15.04 

XXXXXXX 
. 
 26 27 26 00-0026  Specialty Receptacles (26 27 26 00-0001) 
. 
. 
 26 27 26 00-0027  Specialty (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0028 EA 30 Amp, NEMA 5-30, Single Receptacle, 125 Volt, 1 Phase ................................................................................................ 44.35 17.55 
. 

 26 27 26 00-0029 EA 30 Amp, NEMA 6-30, Single Receptacle, 250 Volt, 1 Phase ................................................................................................ 44.35 17.55 
. 

 26 27 26 00-0030 EA 30 Amp, NEMA 10-30 Single Receptacles, 125/250 Volt ..................................................................................................... 55.93 17.55 
. 

 26 27 26 00-0031 EA 30 Amp, NEMA 14-30, Single Receptacle, 125/250 Volt, 1 Phase ....................................................................................... 58.57 17.55 
. 

 26 27 26 00-0032 EA 30 Amp, NEMA 15-30, Single Receptacle, 250 Volt, 3 Phase .............................................................................................. 63.59 20.06 
. 

 26 27 26 00-0033 EA 50 Amp, NEMA 5-50, Single Receptacle, 125 Volt, 1 Phase ................................................................................................ 60.19 20.06 
. 

 26 27 26 00-0034 EA 50 Amp, NEMA 6-50, Single Receptacle, 250 Volt, 1 Phase ................................................................................................ 59.24 20.06 
. 

 26 27 26 00-0035 EA 50 Amp, NEMA 7-50 Single Receptacles, 277 Volt .............................................................................................................. 54.31 20.06 
. 

 26 27 26 00-0036 EA 50 Amp, NEMA 10-50 Single Receptacles, 125/250 Volt ..................................................................................................... 66.80 20.06 
. 

 26 27 26 00-0037 EA 50 Amp, NEMA 14-50, Single Receptacle, 125/250 Volt, 1 Phase ....................................................................................... 68.80 20.06 
. 

 26 27 26 00-0038 EA 50 Amp, NEMA 15-50, Single Receptacle, 250 Volt, 3 Phase .............................................................................................. 73.81 22.56 
. 

 26 27 26 00-0039 EA 60 Amp, NEMA 14-60, Single Receptacle, 125/250 Volt, 1 Phase ....................................................................................... 81.44 25.07 
. 

 26 27 26 00-0040 EA 60 Amp, NEMA 15-60, Single Receptacle, 250 Volt, 3 Phase .............................................................................................. 91.47 30.09 
. 

 26 27 26 00-0041 EA 100 Amp, 3 Phase, 480 Volt Joy Receptacle With Box - Complete .................................................................................... 819.67 235.66 
. 

 26 27 26 00-0042 EA 400 Amp, 4 Pole Weatherproof Generator Receptacle With Box - Complete .................................................................. 1,730.51 288.31 
. 

 26 27 26 00-0043 EA 30 Amp, Dryer Receptacle, 230 Volt ..................................................................................................................................... 52.08 20.06 
. 

 26 27 26 00-0044 EA 60 Amp, Range Receptacle, 230 Volt ................................................................................................................................... 76.94 30.09 
. 

 26 27 26 00-0045 EA 15 Or 20 Amp, Clock Hanger Receptacle, 120/277 Volt ....................................................................................................... 42.89 12.53 
. 

 26 27 26 00-0046 EA Cable Reel With 20 Amp, 120 Volt Receptacle - Complete ................................................................................................ 916.03 305.56 

XXXXXXX 
. 
 26 27 26 00-0047  Isolated Ground Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0048 EA 15 Amp, 125 Volt, NEMA 5-15R Isolated Ground Receptacle, Simplex ............................................................................... 54.92 10.03 
Note: 2 Pole, 3 wire. 

. 
 26 27 26 00-0049 EA 20 Amp, 120 Volt Isolated Ground Receptacles, Simplex .................................................................................................... 38.25 12.53 

. 
 26 27 26 00-0050 EA 20 Amp, 120 Volt Isolated Ground Receptacles, Duplex ...................................................................................................... 38.16 12.53 

. 
 26 27 26 00-0051 EA 30 Amp, 120 Volt Isolated Ground Receptacles, Simplex .................................................................................................... 55.55 20.06 

. 
 26 27 26 00-0052 EA Locking 15 Amp, 250 Volt Isolated Ground Receptacles ...................................................................................................... 41.39 12.53 

. 
 26 27 26 00-0053 EA Locking 15 Amp, 277 Volt Isolated Ground Receptacles ...................................................................................................... 38.95 12.53 

. 
 26 27 26 00-0054 EA Locking 20 Amp, 120/208 Volt Isolated Ground Receptacles ............................................................................................... 51.61 15.04 

. 
 26 27 26 00-0055 EA Locking 20 Amp, 277/480 Volt Isolated Ground Receptacles ............................................................................................... 44.00 15.04 

. 
 26 27 26 00-0056 EA Locking 20 Amp, 347/600 Volt Isolated Ground Receptacles ............................................................................................... 52.51 15.04 

. 
 26 27 26 00-0057 EA Locking 30 Amp, 120/208 Volt Isolated Ground Receptacles ............................................................................................... 60.81 15.04 

. 
 26 27 26 00-0058 EA Locking 30 Amp, 277 Volt Isolated Ground Receptacles ...................................................................................................... 64.98 20.06 

XXXXXXX 
. 
 26 27 26 00-0059  Explosion Proof Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0060 EA 1/2", 20 Amp, 2 Watt, 3 Pole, Type CPS Explosion Proof Receptacle Assembly ............................................................... 450.48 25.07 
. 

 26 27 26 00-0061 EA 3/4", 20 Amp, 2 Watt,, 3 Pole, Type CPS Explosion Proof Receptacle Assembly .............................................................. 425.09 27.58 
. 

 26 27 26 00-0062 EA 3/4", 30 Amp, 2 Watt, 3 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .................................................... 700.07 50.14 
. 

 26 27 26 00-0063 EA 3/4", 30 Amp, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .................................................... 870.79 50.14 
. 

 26 27 26 00-0064 EA 1-1/4", 60 Amp, 2 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .............................................. 1,111.86 75.21 
. 

 26 27 26 00-0065 EA 1-1/4", 60 Amp, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .............................................. 1,078.07 75.21 

XXXXXXX 
. 
 26 27 26 00-0066  Ground Fault Circuit Interrupter (GFCI) (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0067 EA 15 Amp Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ................................................................................... 25.13 12.53 
. 

 26 27 26 00-0068 EA 20 Amp Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ................................................................................... 38.47 15.04 

XXXXXXX 
. 
 26 27 26 00-0069  Locking Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0070 EA Locking, 15 Amp, 250 Volt, NEMA L15-15 Power Receptacles, 2 Phase ............................................................................. 46.81 12.53 
. 

 26 27 26 00-0071 EA Locking, 15 Amp, 250 Volt, NEMA L16-15 Power Receptacles, 2 Phase ............................................................................. 48.10 12.53 
. 

 26 27 26 00-0072 EA Locking, 20 Amp, 125 Volt, NEMA L5-20 Power Receptacles .............................................................................................. 39.35 15.04 
. 

 26 27 26 00-0073 EA Locking, 20 Amp, 250 Volt, NEMA L6-20 Power Receptacles .............................................................................................. 39.40 15.04 
. 

 26 27 26 00-0074 EA Locking, 20 Amp, 480 Volt, NEMA L8-20 Power Receptacles .............................................................................................. 41.32 15.04 
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. 
 26 27 26 00-0075 EA Locking, 20 Amp, 600 Volt, NEMA L9-20 Power Receptacles .............................................................................................. 45.77 15.04 

. 
 26 27 26 00-0076 EA Locking, 20 Amp, 125/250 Volt, NEMA L10-20 Power Receptacles ..................................................................................... 43.12 15.04 

. 
 26 27 26 00-0077 EA Locking, 20 Amp, 125/250 Volt, NEMA L14-20 Power Receptacles ..................................................................................... 43.79 15.04 

. 
 26 27 26 00-0078 EA Locking, 30 Amp, 120 Volt AC, NEMA L5-30 Power Receptacles ........................................................................................ 50.71 20.06 

. 
 26 27 26 00-0079 EA Locking, 30 Amp, 250 Volt AC, NEMA L6-30 Power Receptacles ........................................................................................ 51.32 20.06 

. 
 26 27 26 00-0080 EA Locking, 30 Amp, 250 Volt, NEMA L15-30 Power Receptacles, 3 Phase ............................................................................. 57.78 20.06 

XXXXXXX 
. 
 26 27 26 00-0081  Hospital Grade Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0082 EA 15 Amp Heavy Duty Hospital Grade, NEMA 5-15, Duplex Receptacle ................................................................................. 36.59 10.03 
. 

 26 27 26 00-0083 EA 20 Amp Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle ................................................................................. 39.17 10.03 
. 

 26 27 26 00-0084 EA 20 Amp Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle, Isolated Ground ..................................................... 44.05 10.03 
. 

 26 27 26 00-0085 EA 20 Amp Extra Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle ....................................................................... 39.54 10.03 
. 

 26 27 26 00-0086 EA 20 Amp Extra Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle, Isolated Ground ............................................ 44.59 10.03 
. 

 26 27 26 00-0087 EA 20 Amp Non-Magnetic MRI Hospital Grade, NEMA 5-20, Duplex Receptacle ..................................................................... 48.50 10.03 
. 

 26 27 26 00-0088 EA 120 Volt Transient Voltage Surge Suppresser Receptacle ................................................................................................... 99.47 30.09 
Note: Hospital grade receptacle. 

XXXXXXX 
. 
 26 27 26 00-0099  Weathertight Pin And Sleeve Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0100 EA 20 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R4W) ........................................... 184.79 50.14 
. 

 26 27 26 00-0101 EA 20 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R6W) ........................................... 184.44 50.14 
. 

 26 27 26 00-0102 EA 20 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R7W) ........................................... 191.03 50.14 
. 

 26 27 26 00-0103 EA 20 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R12W) .................................. 229.00 55.15 
. 

 26 27 26 00-0104 EA 20 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R9W) ........................................... 229.55 55.15 
. 

 26 27 26 00-0105 EA 20 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R7W) ........................................... 228.28 55.15 
. 

 26 27 26 00-0106 EA 30 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R4W) ........................................... 270.63 61.67 
. 

 26 27 26 00-0107 EA 30 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R6W) ........................................... 259.91 61.67 
. 

 26 27 26 00-0108 EA 30 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R7W) ........................................... 276.69 61.67 
. 

 26 27 26 00-0109 EA 30 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R12W) .................................. 283.11 67.69 
. 

 26 27 26 00-0110 EA 30 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R9W) ........................................... 282.90 67.69 
. 

 26 27 26 00-0111 EA 30 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R7W) ........................................... 284.42 67.69 
. 

 26 27 26 00-0112 EA 60 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R4W) ........................................... 388.18 80.23 
. 

 26 27 26 00-0113 EA 60 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R6W) ........................................... 375.20 80.23 
. 

 26 27 26 00-0114 EA 60 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R7W) ........................................... 383.65 80.23 
. 

 26 27 26 00-0115 EA 60 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R12W) .................................. 427.18 89.26 
. 

 26 27 26 00-0116 EA 60 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R9W) ........................................... 427.43 89.26 
. 

 26 27 26 00-0117 EA 60 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R7W) ........................................... 427.68 89.26 
. 

 26 27 26 00-0118 EA 100 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R6W) ....................................... 476.10 100.29 
. 

 26 27 26 00-0119 EA 100 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R7W) ....................................... 492.74 100.29 
. 

 26 27 26 00-0120 EA 100 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R12W) .............................. 531.75 110.31 
. 

 26 27 26 00-0121 EA 100 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R9W) ....................................... 530.50 110.31 
. 

 26 27 26 00-0122 EA 100 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R7W) ....................................... 532.85 110.31 

XXXXXXX 
. 
 26 27 26 00-0123  Corrosion Resistant Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0124 EA 15/20 Amp, 125 Volt Corrosion Resistant, Power Receptacles ............................................................................................ 41.83 10.03 
. 

 26 27 26 00-0125 EA 15/20 Amp, 250 Volt Corrosion Resistant, Power Receptacles ............................................................................................ 76.52 12.53 

XXXXXXX 
. 
 26 27 26 00-0126  Tamper Resistant Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0127 EA 15 Amp, 125 Volt Duplex Tamper Resistant Receptacle ...................................................................................................... 22.98 10.03 
Note: Pass & Seymour 3232-TR. 

. 
 26 27 26 00-0128 EA 20 Amp, 125 Volt Duplex Specification Grade Tamper Resistant Receptacle ...................................................................... 24.48 10.03 

Note: Pass & Seymour TR20. 
. 

 26 27 26 00-0129 EA 15 Amp, 125 Volt Single Specification Grade Tamper Resistant Receptacle ....................................................................... 28.78 10.03 
Note: Pass & Seymour TR5251. 

. 
 26 27 26 00-0130 EA 20 Amp, 125 Volt Single Specification Grade Tamper Resistant Receptacle ....................................................................... 30.80 10.03 

Note: Pass & Seymour TR5351. 
. 

 26 27 26 00-0131 EA 15 Amp, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Tamper Resistant Receptacle ....................................... 42.94 10.03 
Note: Pass & Seymour S1595-TR*CC8. 

. 
 26 27 26 00-0132 EA 15 Amp, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 

Receptacle ........................................................................................................................................................................... 45.83 10.03 
Note: Pass & Seymour 1595-TRS. 

. 
 26 27 26 00-0133 EA 20 Amp, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 

Receptacle ........................................................................................................................................................................... 48.59 10.03 
Note: Pass & Seymour 2095-TRS. 

XXXXXXX 
. 
 26 27 26 00-0134  Television Receptacle (26 27 26 00-0001) 
. 
. 

 26 27 26 00-0135 EA  TV Receptacle With Cover (Type F) - Complete ................................................................................................................... 55.64 23.26 

XXXXXXX 
. 
 26 27 26 00-0136  Switches (26 27 26) 
. 
. 
 26 27 26 00-0137  Switches (26 27 26 00-0136) 
. 
. 
 26 27 26 00-0138  Switch Assemblies (26 27 26 00-0137) 

Note: Includes 4" square steel box, bracket, mud ring, switch and cover plate. 
. 
. 

 26 27 26 00-0139 EA 1 Gang, 15 Amp, 120/277 Volt, SPST, Switch Assembly ..................................................................................................... 79.07 35.09 
. 

 26 27 26 00-0140 EA 1 Gang, 20 Amp, 120/277 Volt, SPST, Switch Assembly ..................................................................................................... 85.30 38.11 
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. 
 26 27 26 00-0141 EA 2 Gang, 15 Amp, 120/277 Volt, SPST, Switch Assembly ................................................................................................... 104.65 45.87 

. 
 26 27 26 00-0142 EA 2 Gang, 20 Amp, 120/277 Volt, SPST, Switch Assembly ................................................................................................... 115.13 50.89 

. 
 26 27 26 00-0143 EA 3 Gang, 15 Amp, 120/277 Volt, SPST, Switch Assembly ................................................................................................... 179.64 78.73 

. 
 26 27 26 00-0144 EA 3 Gang, 20 Amp, 120/277 Volt, SPST, Switch Assembly ................................................................................................... 195.36 86.24 

. 
 26 27 26 00-0145 EA 4 Gang, 15 Amp, 120/277 Volt, SPST, Switch Assembly ................................................................................................... 204.91 89.00 

. 
 26 27 26 00-0146 EA 4 Gang, 20 Amp, 120/277 Volt, SPST, Switch Assembly ................................................................................................... 225.87 99.02 

XXXXXXX 
. 
 26 27 26 00-0147  Switch Components (26 27 26 00-0137) 
. 
. 

 26 27 26 00-0148 EA 15 Amp, 120/277 Volt, SPST Switch .................................................................................................................................... 23.41 10.03 
. 

 26 27 26 00-0149 EA 15 Amp, 120/277 Volt, 3-Way Switch ................................................................................................................................... 29.47 12.53 
. 

 26 27 26 00-0150 EA 15 Amp, 120/277 Volt, 4-Way Switch ................................................................................................................................... 52.87 20.06 
. 

 26 27 26 00-0151 EA 15 Amp, 120/277 Volt, DPST Switch .................................................................................................................................... 25.36 10.03 
. 

 26 27 26 00-0152 EA 15 Amp, 120/277 Volt, Thermal Switch ................................................................................................................................. 41.71 12.53 
. 

 26 27 26 00-0153 EA 20 Amp, 120/277 Volt, SPST Switch .................................................................................................................................... 28.64 12.53 
. 

 26 27 26 00-0154 EA 20 Amp, 120/277 Volt, 3-Way Switch ................................................................................................................................... 34.98 15.04 
. 

 26 27 26 00-0155 EA 20 Amp, 120/277 Volt, 4-Way Switch ................................................................................................................................... 64.46 20.06 
. 

 26 27 26 00-0156 EA 20 Amp, 120/277 Volt, DPST Switch .................................................................................................................................... 31.76 12.53 
. 

 26 27 26 00-0157 EA 20 Amp, 120/277 Volt, DPDT Switch .................................................................................................................................... 33.15 12.53 
. 

 26 27 26 00-0158 EA 15 Amp, 120/277 Volt, Single Pole, Momentary Contact Switch, Toggle, Three Position, Center Off .................................. 48.35 12.55 
. 

 26 27 26 00-0159 EA 15 Amp, 120/277 Volt, Momentary Contact Switch, Key Operated, Single Pole, Three Position, Center Off ....................... 59.77 12.55 
. 

 26 27 26 00-0160 EA Momentary Contact Switch With Separate Neon Pilot .......................................................................................................... 47.59 15.06 
Note: Neon Pilot is 125 V, 1 / 125W. 

. 
 26 27 26 00-0161 EA 20 Amp, 125 Volt AC, Single Pole, Maintained Contact Switch With Center Off .................................................................. 42.03 17.55 

Note: Or 250 VAC 10 Amp, double throw BAT handle. 
. 

 26 27 26 00-0162 EA 20 Amp, 125 Volt AC, Double Pole, Maintained Contact Switch........................................................................................... 50.21 20.06 
Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 

. 
 26 27 26 00-0163 EA 20 Amp, 125 Volt AC, Three Pole, Maintained Contact Switch............................................................................................. 64.48 20.06 

Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 
. 

 26 27 26 00-0164 EA 30 Amp, 120/277 Volt, Single Pole Local Switch .................................................................................................................. 51.26 20.08 
. 

 26 27 26 00-0165 EA 30 Amp, 120/277 Volt, Double Pole Local Switch ................................................................................................................. 61.53 20.08 
. 

 26 27 26 00-0166 EA 30 Amp, 120/277 Volt, Three-Way Local Switch................................................................................................................... 65.80 25.10 
. 

 26 27 26 00-0167 EA 30 Amp, 120/277 Volt, Four-Way Local Switch..................................................................................................................... 89.24 27.62 
. 

 26 27 26 00-0168 EA 15 Amp, 120/277 Volt, Local Switch With Neon Pilot ............................................................................................................ 49.72 16.42 
. 

 26 27 26 00-0169 EA 15 Amp, 120/277 Volt, Local Switch With Separate Neon Pilot ............................................................................................ 65.37 16.42 
Note: Neon pilot is 125V, 1/25W. Requires 2 gang installation. 

. 
 26 27 26 00-0170 EA 15 Amp, 120 Volt, Single Pole Lighted Toggle Switch, Clear Toggle, Lighted In On Position .............................................. 58.63 16.42 

. 
 26 27 26 00-0171 EA 15 Amp, 120 Volt, Lighted Toggle Switch, Ivory Toggle, Lighted In Off Position .................................................................. 56.30 16.42 

. 
 26 27 26 00-0172 EA Automatic Door Switch, Door Open-Light On, 6 Amp, 125 Volt ............................................................................................ 55.16 8.14 

. 
 26 27 26 00-0173 EA Automatic Door Switch, Door Closed-Light On, 6 Amp, 125 Volt.......................................................................................... 58.31 8.14 

. 
 26 27 26 00-0174 EA 15 Amp, 120/277 Volt, Single Pole Momentary Contact Switch, Three Position, Center Off, Toggle ................................... 67.13 31.33 

. 
 26 27 26 00-0175 EA Momentary Contact Switch, Three Position, Center Off, Key Operated ............................................................................... 78.55 31.33 

Note: 15A, 120/277 V, Single Pole 

XXXXXXX 
. 
 26 27 26 00-0176  Specialty Switches (26 27 26 00-0136) 
. 
. 
 26 27 26 00-0177  Dimmers With SPST Switch (26 27 26 00-0176) 
. 
. 

 26 27 26 00-0178 EA 600 Watt Dimmers With SPST Switch .................................................................................................................................. 52.36 22.56 
. 

 26 27 26 00-0179 EA 1,000 Watt Dimmers With SPST Switch ............................................................................................................................... 74.94 22.56 
. 

 26 27 26 00-0180 EA 1,500 Watt Dimmers With SPST Switch ............................................................................................................................. 130.96 36.30 
. 

 26 27 26 00-0181 EA 2,000 Watt Dimmers With SPST Switch ............................................................................................................................. 159.77 36.30 
. 

 26 27 26 00-0182 EA 600 Watt Fluorescent Dimmer Switch ................................................................................................................................... 95.03 26.78 
. 

 26 27 26 00-0183 EA 1,000 Watt Fluorescent Dimmer Switch .............................................................................................................................. 119.83 26.78 
. 

 26 27 26 00-0184 EA 1,500 Watt Fluorescent Dimmer Switch .............................................................................................................................. 209.40 40.41 
. 

 26 27 26 00-0185 EA Remote Speed Switch For Paddle Fan ................................................................................................................................. 82.74 33.39 
. 

 26 27 26 00-0186 EA 600 Watt Combination Remote Speed Switch/Incandescent Dimmer ................................................................................ 131.58 49.84 

XXXXXXX 
. 
 26 27 26 00-0187  Time Switches (26 27 26 00-0176) 
. 
. 

 26 27 26 00-0188 EA 40 Amp, SPST, 125 Volt, Standard Time Switch .................................................................................................................. 86.25 30.09 
. 

 26 27 26 00-0189 EA 40 Amp, SPST, 277 Volt, Standard Time Switch .................................................................................................................. 87.56 30.09 
. 

 26 27 26 00-0190 EA 40 Amp, DPST, 125 Volt, Standard Time Switch .................................................................................................................. 86.25 30.09 
. 

 26 27 26 00-0191 EA 40 Amp, DPST, 277 Volt, Standard Time Switch .................................................................................................................. 87.56 30.09 
. 

 26 27 26 00-0192 EA 40 Amp, SPST, 125 Volt, 7-Day Time Switch ....................................................................................................................... 94.95 30.09 
. 

 26 27 26 00-0193 EA 40 Amp, SPST, 277 Volt, 7-Day Time Switch ....................................................................................................................... 94.95 30.09 
. 

 26 27 26 00-0194 EA 40 Amp, DPDT, 125 Volt, 7-Day Time Switch..................................................................................................................... 146.25 30.09 
. 

 26 27 26 00-0195 EA 40 Amp, DPDT, 277 Volt, 7-Day Time Switch..................................................................................................................... 146.25 30.09 
. 

 26 27 26 00-0196 EA 20 Amp, SPST, 125 Volt, Programmable Time Switch ....................................................................................................... 129.79 30.09 
. 

 26 27 26 00-0197 EA 20 Amp, SPST, 277 Volt, Programmable Time Switch ....................................................................................................... 139.84 30.09 
. 

 26 27 26 00-0198 EA 20 Amp, SPST, 277 Volt, Programmable Time Switch - Weatherproof .............................................................................. 139.84 30.09 
. 

 26 27 26 00-0199 EA 40 Amp, 4PST, 125 Volt, Astro Dial Time Switch ............................................................................................................... 163.59 30.09 
. 

 26 27 26 00-0200 EA 40 Amp, 4PST, 277 Volt, Astro Dial Time Switch ............................................................................................................... 167.59 30.09 
. 

 26 27 26 00-0201 EA 40 Amp, SPST, 125 Volt, Standard Time Switch - Weatherproof ......................................................................................... 86.25 30.09 
. 

 26 27 26 00-0202 EA 40 Amp, SPST, 277 Volt, Standard Time Switch - Weatherproof ......................................................................................... 87.56 30.09 
. 

 26 27 26 00-0203 EA 40 Amp, DPST, 125 Volt, Standard Time Switch - Weatherproof ......................................................................................... 86.25 30.09 
. 

 26 27 26 00-0204 EA 40 Amp, DPST, 277 Volt, Standard Time Switch - Weatherproof ......................................................................................... 87.56 30.09 
. 

 26 27 26 00-0205 EA 40 Amp, SPST, 125 Volt, 7-Day Time Switch - Weatherproof .............................................................................................. 94.95 30.09 
. 

 26 27 26 00-0206 EA 40 Amp, SPST, 277 Volt, 7-Day Time Switch - Weatherproof .............................................................................................. 94.95 30.09 
. 

 26 27 26 00-0207 EA 40 Amp, DPDT, 125 Volt, 7-Day Time Switch - Weatherproof ............................................................................................ 146.25 30.09 
. 

 26 27 26 00-0208 EA 40 Amp, DPDT, 277 Volt, 7-Day Time Switch - Weatherproof ............................................................................................ 146.25 30.09 
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. 
 26 27 26 00-0209 EA 40 Amp, 4PST, 125 Volt, Astro Dial Time Switch - Weatherproof ....................................................................................... 163.59 30.09 

. 
 26 27 26 00-0210 EA 40 Amp, 4PST, 277 Volt, Astro Dial Time Switch - Weatherproof ....................................................................................... 167.59 30.09 

XXXXXXX 
. 
 26 27 26 00-0211  Low Voltage Switching (26 27 26 00-0176) 
. 
. 

 26 27 26 00-0212 EA  36 Pin Male Or Female Connector...................................................................................................................................... 104.39 10.03 

XXXXXXX 
. 
 26 27 26 00-0213  Other Switches (26 27 26 00-0176) 
. 
. 

 26 27 26 00-0214 EA Pull Chain Switch 120/277 Volt AC Installed In Light Fixture ................................................................................................ 31.71 15.04 
. 

 26 27 26 00-0215 EA Locking Switch, SPST Concealed Devices ........................................................................................................................... 91.41 40.11 
. 

 26 27 26 00-0216 EA Locking Switch, 3-Way Concealed Devices .......................................................................................................................... 92.14 40.11 
. 

 26 27 26 00-0217 EA Emergency Off Switch, With 1 Non-Closing Contact, Circular, Red, With Guard.................................................................. 94.91 37.51 
. 

 26 27 26 00-0218 EA 15 Amp Momentary Contact Switch ...................................................................................................................................... 92.06 37.51 
. 

 26 27 26 00-0219 EA 20 Amp Momentary Contact Switch ...................................................................................................................................... 95.06 37.51 
. 

 26 27 26 00-0220 EA 2-1/4" Handy Box Cover Units Fuseholder Switch ................................................................................................................ 98.73 45.19 
. 

 26 27 26 00-0221 EA 2-3/4" Handy Box Cover Units Fuseholder Switch ................................................................................................................ 99.56 45.19 
. 

 26 27 26 00-0222 EA 4" Square Box Cover Units With 2 Fuseholders And 2 Switches ........................................................................................ 122.15 55.23 
. 

 26 27 26 00-0223 EA 4" Square Box Cover Units With 1 Fuseholder And 1 Switch ............................................................................................. 111.06 50.21 
. 

 26 27 26 00-0224 EA 4" Octagon Box Cover Units With 1 Fuseholder And 1 Switch ........................................................................................... 111.27 50.21 

XXXXXXX 
. 
 26 27 26 00-0225  Plates And Covers (26 27 26) 
. 
. 
 26 27 26 00-0226  Wall Plates (26 27 26 00-0225) 
. 
. 
 26 27 26 00-0227  Nylon Wall Plates (26 27 26 00-0226) 
. 
. 

 26 27 26 00-0228 EA 1 Gang Nylon Switch Plate ..................................................................................................................................................... 1.37 0.50 
. 

 26 27 26 00-0229 EA 2 Gang Nylon Switch Plate ..................................................................................................................................................... 2.25 0.75 
. 

 26 27 26 00-0230 EA 3 Gang Nylon Switch Plate ..................................................................................................................................................... 3.16 1.00 
. 

 26 27 26 00-0231 EA 4 Gang Nylon Switch Plate ..................................................................................................................................................... 4.41 1.25 
. 

 26 27 26 00-0232 EA 1 Gang Duplex Nylon Wall Plate ............................................................................................................................................. 1.38 0.50 
. 

 26 27 26 00-0233 EA 2 Gang Duplex Nylon Wall Plate ............................................................................................................................................. 2.29 0.75 

XXXXXXX 
. 
 26 27 26 00-0234  Plastic Wall Plates (26 27 26 00-0226) 
. 
. 

 26 27 26 00-0235 EA 1 Gang Plastic Switch Plate .................................................................................................................................................... 1.30 0.50 
. 

 26 27 26 00-0236 EA 2 Gang Plastic Switch Plate .................................................................................................................................................... 2.10 0.75 
. 

 26 27 26 00-0237 EA 3 Gang Plastic Switch Plate .................................................................................................................................................... 2.92 1.00 
. 

 26 27 26 00-0238 EA 4 Gang Plastic Switch Plate .................................................................................................................................................... 4.41 1.25 
. 

 26 27 26 00-0239 EA 1 Gang Duplex Plastic Wall Plate ........................................................................................................................................... 1.30 0.50 
. 

 26 27 26 00-0240 EA 2 Gang Duplex Plastic Wall Plate ........................................................................................................................................... 2.11 0.75 

XXXXXXX 
. 
 26 27 26 00-0241  Brass Wall Plates (26 27 26 00-0226) 
. 
. 

 26 27 26 00-0242 EA 1 Gang 0.04" Brass Switch Plate .......................................................................................................................................... 11.56 2.26 
. 

 26 27 26 00-0243 EA 2 Gang 0.04" Brass Switch Plate .......................................................................................................................................... 20.51 2.61 
. 

 26 27 26 00-0244 EA 3 Gang 0.04" Brass Switch Plate .......................................................................................................................................... 29.37 2.91 
. 

 26 27 26 00-0245 EA 4 Gang 0.04" Brass Switch Plate .......................................................................................................................................... 44.71 3.16 
. 

 26 27 26 00-0246 EA 5 Gang 0.04" Brass Switch Plate .......................................................................................................................................... 54.10 3.36 
. 

 26 27 26 00-0247 EA 6 Gang 0.04" Brass Switch Plate .......................................................................................................................................... 62.35 3.51 
. 

 26 27 26 00-0248 EA 1 Gang 0.04" Brass Duplex Receptacle Wall Plate ............................................................................................................... 11.56 2.26 
. 

 26 27 26 00-0249 EA 2 Gang 0.04" Brass Duplex Receptacle Wall Plate ............................................................................................................... 23.72 2.61 
. 

 26 27 26 00-0250 EA 3 Gang 0.04" Brass Duplex Receptacle Wall Plate ............................................................................................................... 33.60 2.91 

XXXXXXX 
. 
 26 27 26 00-0251  Stainless Steel Wall Plates (26 27 26 00-0226) 
. 
. 

 26 27 26 00-0252 EA 1 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................... 6.92 2.26 
. 

 26 27 26 00-0253 EA 2 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 10.39 2.61 
. 

 26 27 26 00-0254 EA 3 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 14.00 2.91 
. 

 26 27 26 00-0255 EA 4 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 19.75 3.16 
. 

 26 27 26 00-0256 EA 5 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 23.00 3.36 
. 

 26 27 26 00-0257 EA 6 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 27.42 3.51 
. 

 26 27 26 00-0258 EA 1 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ........................................................................ 7.43 2.26 
. 

 26 27 26 00-0259 EA 2 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 11.59 2.61 
. 

 26 27 26 00-0260 EA 3 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 17.97 2.91 
. 

 26 27 26 00-0261 EA 4 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 21.47 3.16 

XXXXXXX 
. 
 26 27 26 00-0262  Chrome Wall Plates (26 27 26 00-0226) 
. 
. 

 26 27 26 00-0263 EA 1 Gang 0.040" Chrome Switch Plate With Chromium Finish ................................................................................................ 21.53 2.26 
. 

 26 27 26 00-0264 EA 2 Gang 0.040" Chrome Switch Plate With Chromium Finish ................................................................................................ 39.19 2.61 
. 

 26 27 26 00-0265 EA 3 Gang 0.040" Chrome Switch Plate With Chromium Finish ................................................................................................ 56.80 2.91 
. 

 26 27 26 00-0266 EA 1 Gang 0.040" Chrome Duplex Receptacle Wall Plate With Chromium Finish ..................................................................... 21.51 2.26 

XXXXXXX 
. 
 26 27 26 00-0267  Weatherproof Covers (26 27 26 00-0225) 
. 
. 
 26 27 26 00-0268  Stamped Metallic Weatherproof Covers (26 27 26 00-0267) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0269 EA Blank Cover, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FBC) .............................................................. 8.36 0.50 
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. 
 26 27 26 00-0270 EA Duplex Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FAC).................................................... 9.04 0.50 

. 
 26 27 26 00-0271 EA Single Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FRC)..................................................... 9.04 0.50 

. 
 26 27 26 00-0272 EA Toggle Switch, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FTC) ........................................................... 9.04 0.50 

. 
 26 27 26 00-0273 EA Blank Cover, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FBC) ............................................................... 11.14 0.75 

. 
 26 27 26 00-0274 EA Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FAC) ..................................................... 12.61 0.75 

. 
 26 27 26 00-0275 EA Single Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FRC) ...................................................... 12.76 0.75 

. 
 26 27 26 00-0276 EA Toggle Switch, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTC) ............................................................ 12.76 0.75 

. 
 26 27 26 00-0277 EA Toggle Switch And Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTAC) .................... 17.24 0.75 

. 
 26 27 26 00-0278 EA Blank Cover, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FB) ............................................................... 16.45 1.00 

. 
 26 27 26 00-0279 EA Toggle Switch, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FT) ............................................................ 17.95 1.00 

XXXXXXX 
. 
 26 27 26 00-0280  Cast Metallic Weatherproof Covers (26 27 26 00-0267) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0281 EA Blank Cover, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSBC) ................................................................... 10.19 0.50 
. 

 26 27 26 00-0282 EA Duplex Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLA)....................... 32.13 0.50 
. 

 26 27 26 00-0283 EA Single Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLR)........................ 36.01 0.50 
. 

 26 27 26 00-0284 EA Guarded Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSTG) ................................................. 10.12 0.50 
. 

 26 27 26 00-0285 EA Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLT) .............................. 27.27 0.50 
. 

 26 27 26 00-0286 EA Lever Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSPT) ...................................... 45.23 0.50 
. 

 26 27 26 00-0287 EA Plunger Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FST) ..................................... 57.54 0.50 
. 

 26 27 26 00-0288 EA Blank Cover, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FSBC) .................................................................... 12.76 0.75 
. 

 26 27 26 00-0289 EA Plunger Operated Toggle Switch, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FST) ...................................... 90.87 0.75 
. 

 26 27 26 00-0290 EA Blank Cover, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FSBC) ................................................................. 21.27 1.00 
. 

 26 27 26 00-0291 EA Plunger Operated Toggle Switch, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FST) .................................... 86.93 1.00 

XXXXXXX 
. 
 26 27 26 00-0292  Die Cast Aluminum Weatherproof Covers (26 27 26 00-0267) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0293 EA Duplex Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5027) ................... 3.69 0.50 
. 

 26 27 26 00-0294 EA Single Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5026)..................... 4.68 0.50 
. 

 26 27 26 00-0295 EA Duplex Receptacles, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5032) ..................... 6.31 0.75 
. 

 26 27 26 00-0296 EA Toggle Switch, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5041) .............................. 6.82 0.75 
. 

 26 27 26 00-0297 EA Toggle Switch And Duplex Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Bell® 5042) .......................................................................................................................................................................... 6.82 0.75 

. 
 26 27 26 00-0298 EA Toggle Switch And Single Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 

(Bell® 5043) .......................................................................................................................................................................... 7.56 0.75 

XXXXXXX 
. 
 26 27 26 00-0299  Heavy Duty Die Cast Aluminum Weatherproof Covers (26 27 26 00-0267) 

Note: Includes baked on lacquer finish and neoprene gasket. 
. 
. 

 26 27 26 00-0300 EA Duplex Receptacle, Single Gang, Heavy Duty Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Pass & Seymour Legrand® 4510) ...................................................................................................................................... 35.75 0.50 

XXXXXXX 
. 
 26 27 26 00-0301  Polycarbonate Weatherproof Covers (26 27 26 00-0267) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0302 EA Toggle Switch, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) ............................................ 7.37 0.50 
. 

 26 27 26 00-0303 EA Duplex Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) .................................... 7.37 0.50 
. 

 26 27 26 00-0304 EA Single Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) ..................................... 7.37 0.50 
. 

 26 27 26 00-0305 EA Duplex Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5775) ....................................... 9.17 0.75 
. 

 26 27 26 00-0306 EA Toggle Switch And Single Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 
5775) ..................................................................................................................................................................................... 9.17 0.75 

XXXXXXX 
. 
 26 27 26 00-0307  High Impact Thermoplastic Weatherproof Covers (26 27 26 00-0267) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0308 EA Duplex Receptacle, Single Gang, High Impact Thermoplastic Weatherproof Cover With Self Closing Lid 
(Hubbell® HBL522) ............................................................................................................................................................. 46.28 0.50 

XXXXXXX 
. 
 26 27 26 00-0309  Non Metallic (PVC) Weatherproof Covers (26 27 26 00-0267) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0310 EA Blank Cover, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................................. 727.58 0.50 
. 

 26 27 26 00-0311 EA Blank Cover, Two Gang, Non Metallic (PVC) Weatherproof Cover .................................................................................... 749.64 0.75 
. 

 26 27 26 00-0312 EA Toggle Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover .............................................................................. 730.18 0.50 
. 

 26 27 26 00-0313 EA Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ....................................................................................... 1,698.59 0.50 
. 

 26 27 26 00-0314 EA Duplex Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................... 1,980.93 0.50 
. 

 26 27 26 00-0315 EA 20 Amp Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover .................................................................. 1,591.69 0.50 
. 

 26 27 26 00-0316 EA 30 Amp Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover .................................................................. 1,167.13 0.50 
. 

 26 27 26 00-0317 EA 50 Amp Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover .................................................................. 1,378.59 0.50 
. 

 26 27 26 00-0318 EA Plunger Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover .......................................................................... 1,224.71 0.50 
. 

 26 27 26 00-0319 EA Double Duplex Receptacle, Two Gang, Non Metallic (PVC) Weatherproof Cover .......................................................... 1,759.12 0.75 

XXXXXXX 
. 
 26 27 26 00-0320  Removal And Reinstallation Of Wiring Devices (26 27 26) 

Note: Includes storage and cleaning. 
. 
. 

 26 27 26 00-0321 EA Remove And Reinstall Receptacle, Switch, Outlet Or Special System Device ..................................................................... 65.97  
. 

 26 27 26 00-0322 EA Remove And Reinstall Receptacle Or Switch Outlet Cover Plate ........................................................................................... 8.36  

XXXXXXX 
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. 
 26 27 26 00-0323  Relay Systems (26 27 26) 
. 
. 

 26 27 26 00-0324 EA  Relay 2 Position, 10 Amp, 24 Volt Coil ................................................................................................................................. 66.43 22.56 
. 

 26 27 26 00-0325 EA  Industrial Control Relay 20 Amp, 120 Volt Coil Up To 4 Contacts ...................................................................................... 260.47 75.21 
. 

 26 27 26 00-0326 EA  Industrial Control Relay 20 Amp, 120 Volt Coil 12 Contacts ............................................................................................... 420.86 100.29 

XXXXXXX 
. 
 26 27 26 00-0327  Limit Switches (26 27 26) 
. 
. 
 26 27 26 00-0328  Heavy Duty Precision Oiltight (26 27 26 00-0327) 
. 
. 
 26 27 26 00-0329  Lever Arm, Plunger, Wobble Stick Type (26 27 26 00-0328) 
. 
. 

 26 27 26 00-0330 EA  Limit Switch, Heavy Duty, Lever Arm Weatherproof, 10 Amp Rated .................................................................................. 290.80 63.18 

XXXXXXX 
. 
 26 27 26 00-0331  In Line Midget Fuseholders (26 27 26) 

See CSI section 26 28 13 00-0078 for fuses. 
. 
. 

 26 27 26 00-0332 EA Single Pole Water Resistant In Line Midget Fuseholder ....................................................................................................... 60.73  
. 

 26 27 26 00-0333 EA Double Pole Water Resistant In Line Midget Fuseholder .................................................................................................... 121.04  

XXXXXXX 
. 
 26 27 73  Door Chimes (26 27) 
. 
. 
 26 27 73 00-0001  Door Chimes (26 27 73) 
. 
. 

 26 27 73 00-0002 EA Door Bell, Push-button And Transformer - Complete .......................................................................................................... 488.31 208.89 
. 

 26 27 73 00-0003 EA Visual Flashing Doorbell Indicator, Wire To Existing System - Complete ........................................................................... 166.45 50.14 
. 

 26 27 73 00-0004 EA Replacement Bell/Buzzer - Complete ................................................................................................................................... 71.88 25.07 
Note: Includes removal of existing. 

XXXXXXX 
. 
 26 28  Low-Voltage Circuit Protective Devices (26 20) 
. 
. 
 26 28 13  Fuses (26 28) 
. 
. 
 26 28 13 00-0001  125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuses (26 

28 13) 
. 
. 

 26 28 13 00-0002 EA  1 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ................................................................ 20.22 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0003 EA  2 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ................................................................ 19.89 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0004 EA  3 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ................................................................ 19.43 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0005 EA  5 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ................................................................ 19.37 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0006 EA  6 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ................................................................ 19.79 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0007 EA  8 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ................................................................ 18.97 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0008 EA  10 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse .............................................................. 18.77 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0009 EA  15 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse .............................................................. 17.17 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0010 EA  20 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse .............................................................. 16.92 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0011 EA  25 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse .............................................................. 17.39 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0012 EA  30 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse .............................................................. 17.06 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

XXXXXXX 
. 
 26 28 13 00-0013  Class RK1, Time Delay Fuses (26 28 13) 
. 
. 
 26 28 13 00-0014  250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0015 EA  1 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 28.12 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0016 EA  2 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 26.67 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0017 EA  3 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 27.68 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0018 EA  4 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 27.55 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0019 EA  5 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 26.54 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0020 EA  10 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 25.93 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0021 EA  15 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 24.32 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0022 EA  20 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 24.20 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0023 EA  25 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 24.33 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0024 EA  30 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 24.17 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
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. 
 26 28 13 00-0025 EA  35 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 31.01 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0026 EA  40 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 30.53 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0027 EA  45 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 30.89 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0028 EA  50 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 30.59 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0029 EA  60 Amp, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 30.15 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

XXXXXXX 
. 
 26 28 13 00-0030  250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
. 
. 

 26 28 13 00-0031 EA  70 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ................................................................. 52.34 9.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 28 13 00-0032 EA  80 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ................................................................. 52.10 9.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 28 13 00-0033 EA  90 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ................................................................. 57.02 9.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 28 13 00-0034 EA  100 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................... 51.72 9.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 28 13 00-0035 EA  110 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 132.65 9.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 28 13 00-0036 EA  125 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................... 99.14 9.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 28 13 00-0037 EA  150 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................... 92.49 9.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.62 

. 
 26 28 13 00-0038 EA  200 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................... 96.96 9.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.62 
. 

 26 28 13 00-0039 EA  250 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 174.06 9.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.62 

. 
 26 28 13 00-0040 EA  300 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 188.60 12.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.12 
. 

 26 28 13 00-0041 EA  350 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 201.95 12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.12 

. 
 26 28 13 00-0042 EA  400 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 158.15 12.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.12 
. 

 26 28 13 00-0043 EA  450 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 338.86 12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.12 

. 
 26 28 13 00-0044 EA  500 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 323.67 14.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.93 
. 

 26 28 13 00-0045 EA  600 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 255.37 14.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.93 

XXXXXXX 
. 
 26 28 13 00-0046  600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0047 EA  1 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 40.10 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0048 EA  2 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 37.78 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0049 EA  3 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 35.84 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0050 EA  4 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 36.48 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0051 EA  5 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 35.93 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0052 EA  10 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 36.13 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0053 EA  15 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 34.01 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0054 EA  20 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 33.80 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0055 EA  25 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 33.52 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0056 EA  30 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 33.93 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0057 EA  35 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 46.49 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0058 EA  40 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 46.59 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0059 EA  45 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 45.80 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0060 EA  50 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 46.17 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0061 EA  60 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse.............................................................. 46.50 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

XXXXXXX 
. 
 26 28 13 00-0062  600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
. 
. 

 26 28 13 00-0063 EA  70 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ................................................................ 83.34 9.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
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. 
 26 28 13 00-0064 EA  80 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ................................................................ 85.97 9.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.62 
. 

 26 28 13 00-0065 EA  90 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ................................................................ 85.55 9.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.62 

. 
 26 28 13 00-0066 EA  100 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse .............................................................. 85.88 9.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.62 
. 

 26 28 13 00-0067 EA  110 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ............................................................ 150.22 9.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.62 

. 
 26 28 13 00-0068 EA  125 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ............................................................ 152.35 9.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.62 
. 

 26 28 13 00-0069 EA  150 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ............................................................ 152.49 12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.12 

. 
 26 28 13 00-0070 EA  200 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ............................................................ 152.14 12.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.12 
. 

 26 28 13 00-0071 EA  250 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ............................................................ 280.36 12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.12 

. 
 26 28 13 00-0072 EA  300 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ............................................................ 284.38 14.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.93 
. 

 26 28 13 00-0073 EA  350 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ............................................................ 319.02 14.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.93 

. 
 26 28 13 00-0074 EA  400 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ............................................................ 290.27 14.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.93 
. 

 26 28 13 00-0075 EA  450 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ............................................................ 510.95 14.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.93 

. 
 26 28 13 00-0076 EA  500 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ............................................................ 459.38 18.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 
. 

 26 28 13 00-0077 EA  600 Amp, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ............................................................ 402.70 18.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

XXXXXXX 
. 
 26 28 13 00-0078  600 Volt AC, Class CC Midget Fuses (26 28 13) 

Note: 250/300 Volt DC. 
. 
. 

 26 28 13 00-0079 EA 1 Amp, 600 Volt AC, Class CC Midget Fuse ......................................................................................................................... 31.43 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0080 EA 2 Amp, 600 Volt AC, Class CC Midget Fuse ......................................................................................................................... 31.82 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0081 EA 3 Amp, 600 Volt AC, Class CC Midget Fuse ......................................................................................................................... 31.71 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0082 EA 5 Amp, 600 Volt AC, Class CC Midget Fuse ......................................................................................................................... 31.59 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0083 EA 6 Amp, 600 Volt AC, Class CC Midget Fuse ......................................................................................................................... 33.40 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0084 EA 8 Amp, 600 Volt AC, Class CC Midget Fuse ......................................................................................................................... 30.49 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0085 EA 10 Amp, 600 Volt AC, Class CC Midget Fuse ....................................................................................................................... 33.91 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0086 EA 15 Amp, 600 Volt AC, Class CC Midget Fuse ....................................................................................................................... 31.60 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0087 EA 20 Amp, 600 Volt AC, Class CC Midget Fuse ....................................................................................................................... 31.12 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

. 
 26 28 13 00-0088 EA 25 Amp, 600 Volt AC, Class CC Midget Fuse ....................................................................................................................... 30.03 7.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 
. 

 26 28 13 00-0089 EA 30 Amp, 600 Volt AC, Class CC Midget Fuse ....................................................................................................................... 30.96 7.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.82 

XXXXXXX 
. 
 26 28 13 00-0090  200,000 Ampere Interrupting Capacity, 600 Volt AC, Class J Bolted Fuse (26 

28 13) 
. 
. 

 26 28 13 00-0091 EA  1 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................... 36.42 5.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 

. 
 26 28 13 00-0092 EA  3 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................... 36.67 5.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.01 
. 

 26 28 13 00-0093 EA  6 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................... 32.92 6.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.61 

. 
 26 28 13 00-0094 EA  10 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 33.92 7.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.52 
. 

 26 28 13 00-0095 EA  15 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 34.52 7.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.52 

. 
 26 28 13 00-0096 EA  20 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 33.98 7.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.52 
. 

 26 28 13 00-0097 EA  25 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 43.62 10.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 28 13 00-0098 EA  30 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 37.57 10.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 28 13 00-0099 EA  35 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 60.16 10.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 28 13 00-0100 EA  40 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 52.38 10.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 
. 

 26 28 13 00-0101 EA  45 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 58.97 10.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.02 

. 
 26 28 13 00-0102 EA  50 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 55.04 12.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 
. 

 26 28 13 00-0103 EA  60 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 54.20 12.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 
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. 
 26 28 13 00-0104 EA  70 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 80.89 15.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 
. 

 26 28 13 00-0105 EA  80 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 85.51 15.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 

. 
 26 28 13 00-0106 EA  90 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .................................................................................................. 84.33 15.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 
. 

 26 28 13 00-0107 EA  100 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ................................................................................................ 77.09 17.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.53 

. 
 26 28 13 00-0108 EA  110 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 163.26 17.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.53 
. 

 26 28 13 00-0109 EA  125 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 140.67 17.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.53 

. 
 26 28 13 00-0110 EA  150 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 136.57 20.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 
. 

 26 28 13 00-0111 EA  175 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 138.36 20.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 28 13 00-0112 EA  200 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 117.36 20.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 
. 

 26 28 13 00-0113 EA  225 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 274.45 20.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 28 13 00-0114 EA  250 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 254.84 20.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 
. 

 26 28 13 00-0115 EA  300 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 235.98 20.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 28 13 00-0116 EA  350 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 256.05 20.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 
. 

 26 28 13 00-0117 EA  400 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 215.79 22.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.54 

. 
 26 28 13 00-0118 EA  450 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 439.81 22.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.54 
. 

 26 28 13 00-0119 EA  500 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 377.62 25.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 

. 
 26 28 13 00-0120 EA  600 Amp, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse .............................................................................................. 285.59 25.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 

XXXXXXX 
. 
 26 28 13 00-0121  600 Volt AC, 200 kAmp I.R., Class L Bolted Fuses (26 28 13) 
. 
. 

 26 28 13 00-0122 EA 100 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 819.05 12.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 

. 
 26 28 13 00-0123 EA 150 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 820.65 12.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 
. 

 26 28 13 00-0124 EA 200 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 822.14 12.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.52 

. 
 26 28 13 00-0125 EA 250 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 821.44 15.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 
. 

 26 28 13 00-0126 EA 300 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 757.43 15.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.03 

. 
 26 28 13 00-0127 EA 350 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 811.55 17.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.53 
. 

 26 28 13 00-0128 EA 400 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 748.01 17.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.53 

. 
 26 28 13 00-0129 EA 450 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 835.03 17.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.53 
. 

 26 28 13 00-0130 EA 500 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 818.99 17.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.53 

. 
 26 28 13 00-0131 EA 600 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 731.85 20.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 
. 

 26 28 13 00-0132 EA  601 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 751.13 20.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 28 13 00-0133 EA  650 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 993.53 20.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 
. 

 26 28 13 00-0134 EA  700 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 728.35 20.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.03 

. 
 26 28 13 00-0135 EA  750 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................... 1,112.06 22.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.54 
. 

 26 28 13 00-0136 EA  800 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 647.94 22.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.54 

. 
 26 28 13 00-0137 EA  900 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .............................................................................................. 938.14 22.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.54 
. 

 26 28 13 00-0138 EA  1,000 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................... 637.34 22.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.54 

. 
 26 28 13 00-0139 EA  1,200 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................... 655.78 22.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.54 
. 

 26 28 13 00-0140 EA  1,350 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 1,436.42 22.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.54 

. 
 26 28 13 00-0141 EA  1,400 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 1,416.49 22.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.54 
. 

 26 28 13 00-0142 EA  1,500 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 1,279.71 22.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.54 

. 
 26 28 13 00-0143 EA  1,600 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................... 808.07 25.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 
. 

 26 28 13 00-0144 EA  1,800 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 1,690.71 25.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 
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. 
 26 28 13 00-0145 EA  2,000 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 1,089.41 25.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 
. 

 26 28 13 00-0146 EA  2,500 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 1,465.83 25.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 

. 
 26 28 13 00-0147 EA 2,501 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 2,483.35 25.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.04 
. 

 26 28 13 00-0148 EA  3,000 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 1,633.80 27.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.55 

. 
 26 28 13 00-0149 EA  3,500 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 3,355.65 27.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.55 
. 

 26 28 13 00-0150 EA  3,800 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 3,890.26 27.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.55 

. 
 26 28 13 00-0151 EA  4,000 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 2,258.60 27.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.55 
. 

 26 28 13 00-0152 EA  5,000 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 3,551.95 27.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.55 

. 
 26 28 13 00-0153 EA  6,000 Amp, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ........................................................................................ 5,865.74 27.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.55 

XXXXXXX 
. 
 26 28 16  Enclosed Switches And Circuit Breakers (26 28) 
. 
. 
 26 28 16 00-0001  Motor And Circuit Disconnects (26 28 16) 

Note: Work includes mounting, material handling, uploading at job site and termination of all conductors entering 
and leaving the disconnect. 

. 

. 
 26 28 16 00-0002  Safety Switches, NEMA 1 Enclosure, Neutral Kit (26 28 16 00-0001) 
. 
. 
 26 28 16 00-0003  Heavy Duty Fusible Switches (26 28 16 00-0002) 

Note: Includes fuses and neutral bar. 
. 
. 
 26 28 16 00-0004  240 Volt Class, 2 Wire, 2 Blades And Fuseholders (26 28 16 00-0003) 
. 
. 

 26 28 16 00-0005 EA  30 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole.................................... 322.17 100.29 
. 

 26 28 16 00-0006 EA  60 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole.................................... 484.89 120.84 
. 

 26 28 16 00-0007 EA  100 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ................................. 651.99 141.40 
. 

 26 28 16 00-0008 EA  200 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole .............................. 1,111.12 222.62 
. 

 26 28 16 00-0009 EA  400 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole .............................. 2,288.17 345.97 
. 

 26 28 16 00-0010 EA  600 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole .............................. 3,782.42 511.44 
. 

 26 28 16 00-0011 EA  800 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole .............................. 5,104.05 601.68 
. 

 26 28 16 00-0012 EA  1,200 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole............................ 6,791.15 701.97 

XXXXXXX 
. 
 26 28 16 00-0013  600 Volt Class, 2 Wire, 2 Blades And Fuseholders (26 28 16 00-0003) 
. 
. 

 26 28 16 00-0014 EA  30 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole.................................... 466.29 111.42 
. 

 26 28 16 00-0015 EA  60 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole.................................... 562.47 134.28 
. 

 26 28 16 00-0016 EA  100 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole ................................. 861.53 156.94 
. 

 26 28 16 00-0017 EA  200 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole .............................. 1,283.01 247.70 
. 

 26 28 16 00-0018 EA  400 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole .............................. 2,708.56 384.28 
. 

 26 28 16 00-0019 EA  600 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole .............................. 4,204.00 567.99 
. 

 26 28 16 00-0020 EA  800 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole .............................. 6,116.64 668.18 
. 

 26 28 16 00-0021 EA  1,200 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole............................ 8,279.14 779.98 

XXXXXXX 
. 
 26 28 16 00-0022  240 Volt Class, 3 Wire, 2 Blades And Fuseholders (26 28 16 00-0003) 
. 
. 

 26 28 16 00-0023 EA  30 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ................................................ 467.09 157.44 
. 

 26 28 16 00-0024 EA  60 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ................................................ 674.61 209.09 
. 

 26 28 16 00-0025 EA  100 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase .............................................. 879.64 232.15 
. 

 26 28 16 00-0026 EA  200 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................... 1,389.20 363.52 
. 

 26 28 16 00-0027 EA  400 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................... 2,793.52 596.67 
. 

 26 28 16 00-0028 EA  600 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................... 4,464.71 835.85 

XXXXXXX 
. 
 26 28 16 00-0029  600 Volt Class, 3 Wire, 3 Blades And Fuseholders (26 28 16 00-0003) 
. 
. 

 26 28 16 00-0030 EA  30 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase ................................................ 591.64 173.99 
. 

 26 28 16 00-0031 EA  60 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase ................................................ 758.32 232.15 
. 

 26 28 16 00-0032 EA  100 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................... 1,070.06 261.23 
. 

 26 28 16 00-0033 EA  200 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................... 1,583.43 398.12 
. 

 26 28 16 00-0034 EA  400 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................... 3,384.32 642.80 
. 

 26 28 16 00-0035 EA  600 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................... 5,384.14 928.61 
. 

 26 28 16 00-0036 EA  800 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................... 8,348.87 1,103.09 
. 

 26 28 16 00-0037 EA  1,200 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase ...................................... 10,580.48 1,253.52 

XXXXXXX 
. 
 26 28 16 00-0038  240 Volt Class, 4 Wire, 3 Blades And Fuseholders (26 28 16 00-0003) 
. 
. 

 26 28 16 00-0039 EA  30 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ................................................ 455.41 157.44 
. 

 26 28 16 00-0040 EA  60 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ................................................ 659.52 209.09 
. 

 26 28 16 00-0041 EA  100 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase .............................................. 852.18 232.15 
. 

 26 28 16 00-0042 EA  200 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................... 1,426.97 363.52 
. 

 26 28 16 00-0043 EA  400 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................... 3,006.34 596.67 
. 

 26 28 16 00-0044 EA  600 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................... 4,784.90 835.85 
. 

 26 28 16 00-0045 EA  800 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................... 7,726.33 1,052.96 
. 

 26 28 16 00-0046 EA  1,200 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................ 9,472.85 1,203.38 
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XXXXXXX 
. 
 26 28 16 00-0047  600 Volt Class, 4 Wire, 3 Blades And Fuseholders (26 28 16 00-0003) 
. 
. 

 26 28 16 00-0048 EA  30 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................................... 634.49 173.99 
. 

 26 28 16 00-0049 EA  60 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................................... 810.98 232.15 
. 

 26 28 16 00-0050 EA  100 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 1,147.06 261.23 
. 

 26 28 16 00-0051 EA  200 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 1,698.70 398.12 
. 

 26 28 16 00-0052 EA  400 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 3,630.25 642.80 
. 

 26 28 16 00-0053 EA  600 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 5,818.50 928.61 
. 

 26 28 16 00-0054 EA  800 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 9,070.01 1,103.09 
. 

 26 28 16 00-0055 EA  1,200 Amp, Fused Disconnect Switch, NEMA 1, Heavy Duty, With Fuses, 600 Volt, 3 Phase...................................... 11,359.46 1,253.52 

XXXXXXX 
. 
 26 28 16 00-0056  Heavy Duty Non-Fusible Switches (26 28 16 00-0002) 
. 
. 
 26 28 16 00-0057  240 Volt Class, 2 Wire, 2 Blades (26 28 16 00-0056) 
. 
. 

 26 28 16 00-0058 EA  30 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase............................................................ 314.78 145.11 
. 

 26 28 16 00-0059 EA  60 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase............................................................ 479.44 201.86 
. 

 26 28 16 00-0060 EA  100 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase .......................................................... 642.05 232.15 
. 

 26 28 16 00-0061 EA  200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ....................................................... 1,008.74 371.44 
. 

 26 28 16 00-0062 EA  400 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ....................................................... 1,982.11 619.03 
. 

 26 28 16 00-0063 EA  600 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ....................................................... 3,172.46 844.17 
. 

 26 28 16 00-0064 EA  800 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ....................................................... 4,451.69 1,002.81 
. 

 26 28 16 00-0065 EA  1,200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase .................................................... 5,815.97 1,170.38 

XXXXXXX 
. 
 26 28 16 00-0066  600 Volt Class, 2 Wire, 2 Blades (26 28 16 00-0056) 
. 
. 

 26 28 16 00-0067 EA  30 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase............................................................ 347.63 160.15 
. 

 26 28 16 00-0068 EA  60 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase............................................................ 541.99 226.54 
. 

 26 28 16 00-0069 EA  100 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .......................................................... 723.88 257.93 
. 

 26 28 16 00-0070 EA  200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ....................................................... 1,124.64 403.74 
. 

 26 28 16 00-0071 EA  400 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ....................................................... 2,132.20 663.26 
. 

 26 28 16 00-0072 EA  600 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ....................................................... 3,508.13 928.51 
. 

 26 28 16 00-0073 EA  800 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ....................................................... 4,892.51 1,002.81 
. 

 26 28 16 00-0074 EA  1,200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .................................................... 6,419.66 1,170.38 

XXXXXXX 
. 
 26 28 16 00-0075  240 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0056) 
. 
. 

 26 28 16 00-0076 EA  30 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase............................................................ 375.37 130.36 
. 

 26 28 16 00-0077 EA  60 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase............................................................ 563.72 181.51 
. 

 26 28 16 00-0078 EA  100 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase .......................................................... 738.97 209.09 
. 

 26 28 16 00-0079 EA  200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ....................................................... 1,164.59 334.44 
. 

 26 28 16 00-0080 EA  400 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ....................................................... 2,264.93 557.06 
. 

 26 28 16 00-0081 EA  600 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ....................................................... 3,568.87 759.63 
. 

 26 28 16 00-0082 EA  800 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ....................................................... 5,900.59 902.53 
. 

 26 28 16 00-0083 EA  1,200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase .................................................... 7,616.15 1,052.96 

XXXXXXX 
. 
 26 28 16 00-0084  480 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0056) 
. 
. 

 26 28 16 00-0085 EA  30 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase............................................................ 410.49 143.91 
. 

 26 28 16 00-0086 EA  60 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase............................................................ 622.32 204.07 
. 

 26 28 16 00-0087 EA  100 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase .......................................................... 808.33 232.15 
. 

 26 28 16 00-0088 EA  200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase ....................................................... 1,258.15 363.52 
. 

 26 28 16 00-0089 EA  400 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase ....................................................... 2,426.72 596.67 
. 

 26 28 16 00-0090 EA  600 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase ....................................................... 3,867.20 835.85 
. 

 26 28 16 00-0091 EA  800 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase ....................................................... 6,191.82 902.53 

XXXXXXX 
. 
 26 28 16 00-0092  600 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0056) 
. 
. 

 26 28 16 00-0093 EA  30 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase............................................................ 432.24 144.11 
. 

 26 28 16 00-0094 EA  60 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase............................................................ 659.40 203.87 
. 

 26 28 16 00-0095 EA  100 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .......................................................... 868.64 232.15 
. 

 26 28 16 00-0096 EA  200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ....................................................... 1,351.04 363.32 
. 

 26 28 16 00-0097 EA  400 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ....................................................... 2,556.66 596.87 
. 

 26 28 16 00-0098 EA  600 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ....................................................... 4,251.77 835.65 
. 

 26 28 16 00-0099 EA  800 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ....................................................... 6,631.25 902.53 
. 

 26 28 16 00-0100 EA  1,200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .................................................... 8,599.75 1,052.96 

XXXXXXX 
. 
 26 28 16 00-0101  240 Volt Class, 4 Wire, 4 Blades (26 28 16 00-0056) 
. 
. 

 26 28 16 00-0102 EA  30 Amp, Non-Fused , NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase........................................................... 584.23 130.56 
. 

 26 28 16 00-0103 EA  60 Amp, Non-Fused , NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase........................................................... 720.36 181.71 
. 

 26 28 16 00-0104 EA  100 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ....................................................... 1,062.05 208.89 
. 

 26 28 16 00-0105 EA  200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ....................................................... 1,606.46 334.24 

XXXXXXX 
. 
 26 28 16 00-0106  480 Volt Class, 4 Wire, 4 Blades (26 28 16 00-0056) 
. 
. 

 26 28 16 00-0107 EA  30 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase............................................................ 634.33 143.91 
. 

 26 28 16 00-0108 EA  60 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase............................................................ 790.18 204.07 
. 

 26 28 16 00-0109 EA  100 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase ....................................................... 1,154.51 232.15 
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. 
 26 28 16 00-0110 EA  200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase ....................................................... 1,731.60 363.52 

XXXXXXX 
. 
 26 28 16 00-0111  600 Volt Class, 4 Wire, 4 Blades (26 28 16 00-0056) 
. 
. 

 26 28 16 00-0112 EA  30 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ............................................................ 694.86 144.11 
. 

 26 28 16 00-0113 EA  60 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ............................................................ 856.94 203.87 
. 

 26 28 16 00-0114 EA  100 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ....................................................... 1,274.56 232.15 
. 

 26 28 16 00-0115 EA  200 Amp, Non-Fused, NEMA 1, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ....................................................... 1,906.48 363.32 

XXXXXXX 
. 
 26 28 16 00-0116  General Duty Fusible Switches (26 28 16 00-0002) 

Note: Includes fuses and neutral bar. 
. 
. 
 26 28 16 00-0117  240 Volt Class, 2 Wire, 1 Blade And Fuseholder (26 28 16 00-0116) 
. 
. 

 26 28 16 00-0118 EA  30 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ................................. 234.28 87.24 
. 

 26 28 16 00-0119 EA  60 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ................................. 310.91 104.99 
. 

 26 28 16 00-0120 EA  100 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................... 454.65 122.75 
. 

 26 28 16 00-0121 EA  200 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................... 821.15 193.64 
. 

 26 28 16 00-0122 EA  400 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................ 1,855.59 300.35 
. 

 26 28 16 00-0123 EA  600 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................ 3,398.93 444.54 

XXXXXXX 
. 
 26 28 16 00-0124  240 Volt Class, 3 Wire, 2 Blades And Fuseholders (26 28 16 00-0116) 
. 
. 

 26 28 16 00-0125 EA  30 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ............................................. 333.85 137.08 
. 

 26 28 16 00-0126 EA  60 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ............................................. 464.04 181.71 
. 

 26 28 16 00-0127 EA  100 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ........................................... 612.87 201.86 
. 

 26 28 16 00-0128 EA  200 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ........................................ 1,066.55 315.98 
. 

 26 28 16 00-0129 EA  400 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ........................................ 2,294.61 519.06 
. 

 26 28 16 00-0130 EA  600 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ........................................ 3,966.35 726.63 

XXXXXXX 
. 
 26 28 16 00-0131  240 Volt Class, 4 Wire, 3 Blades And Fuseholders (26 28 16 00-0116) 
. 
. 

 26 28 16 00-0132 EA  30 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ............................................. 362.09 137.08 
. 

 26 28 16 00-0133 EA  60 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ............................................. 509.57 181.71 
. 

 26 28 16 00-0134 EA  100 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ........................................... 654.31 201.86 
. 

 26 28 16 00-0135 EA  200 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ........................................ 1,170.93 315.98 
. 

 26 28 16 00-0136 EA  400 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ........................................ 2,473.02 519.06 
. 

 26 28 16 00-0137 EA  600 Amp, Fused Disconnect Switch, NEMA 1, General Duty, With Fuses, 240 Volt, 3 Phase ........................................ 4,079.45 726.63 

XXXXXXX 
. 
 26 28 16 00-0138  General Duty Non-Fusible Switches (26 28 16 00-0002) 
. 
. 
 26 28 16 00-0139  240 Volt Class, 2 Wire, 2 Blades (26 28 16 00-0138) 
. 
. 

 26 28 16 00-0140 EA  60 Amp, Non-Fused, NEMA 1, General Duty Disconnect Switch, 240 Volt, 1 Phase ......................................................... 321.44 121.34 
. 

 26 28 16 00-0141 EA  100 Amp, Non-Fused, NEMA 1, General Duty Disconnect Switch, 240 Volt, 1 Phase ....................................................... 414.48 139.49 
. 

 26 28 16 00-0142 EA  200 Amp, Non-Fused, NEMA 1, General Duty Disconnect Switch, 240 Volt, 1 Phase ....................................................... 880.01 222.92 
. 

 26 28 16 00-0143 EA  400 Amp, Non-Fused, NEMA 1, General Duty Disconnect Switch, 240 Volt, 1 Phase .................................................... 1,822.22 371.04 
. 

 26 28 16 00-0144 EA  600 Amp, Non-Fused, NEMA 1, General Duty Disconnect Switch, 240 Volt, 1 Phase .................................................... 3,071.31 505.62 

XXXXXXX 
. 
 26 28 16 00-0145  240 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0138) 
. 
. 

 26 28 16 00-0146 EA  30 Amp, Non-Fused, NEMA 1, General Duty Disconnect Switch, 240 Volt, 3 Phase ......................................................... 303.01 113.52 
. 

 26 28 16 00-0147 EA  60 Amp, Non-Fused, NEMA 1, General Duty Disconnect Switch, 240 Volt, 3 Phase ......................................................... 416.64 157.94 
. 

 26 28 16 00-0148 EA  100 Amp, Non-Fused, NEMA 1, General Duty Disconnect Switch, 240 Volt, 3 Phase ....................................................... 598.06 181.71 
. 

 26 28 16 00-0149 EA  200 Amp, Non-Fused, NEMA 1, General Duty Disconnect Switch, 240 Volt, 3 Phase .................................................... 1,015.99 290.72 
. 

 26 28 16 00-0150 EA  400 Amp, Non-Fused, NEMA 1, General Duty Disconnect Switch, 240 Volt, 3 Phase .................................................... 2,049.75 484.56 
. 

 26 28 16 00-0151 EA  600 Amp, Non-Fused, NEMA 1, General Duty Disconnect Switch, 240 Volt, 3 Phase .................................................... 3,382.24 660.45 

XXXXXXX 
. 
 26 28 16 00-0152  Safety Switches, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs (26 28 16 00-0001) 
. 
. 
 26 28 16 00-0153  Heavy Duty Fusible Switches (26 28 16 00-0152) 

Note: With fuses, neutral bar, and hub if required. 
. 
. 
 26 28 16 00-0154  240 Volt Class, 2 Wire, 2 Blades And Fuseholders (26 28 16 00-0153) 
. 
. 

 26 28 16 00-0155 EA  30 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ................................. 455.23 117.83 
. 

 26 28 16 00-0156 EA  60 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ................................. 696.13 141.40 
. 

 26 28 16 00-0157 EA  100 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................... 862.58 164.46 
. 

 26 28 16 00-0158 EA  200 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................ 1,268.69 250.70 
. 

 26 28 16 00-0159 EA  400 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................ 2,710.29 401.12 
. 

 26 28 16 00-0160 EA  600 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................ 4,647.78 535.00 
. 

 26 28 16 00-0161 EA  800 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................ 6,846.42 601.68 
. 

 26 28 16 00-0162 EA  1,200 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ......................... 9,013.99 701.97 

XXXXXXX 
. 
 26 28 16 00-0163  600 Volt Class, 2 Wire, 2 Blades And Fuseholders (26 28 16 00-0153) 
. 
. 

 26 28 16 00-0164 EA  30 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 1 Phase ............................................. 755.62 157.04 
. 

 26 28 16 00-0165 EA  60 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 1 Phase ............................................. 903.13 192.54 
. 

 26 28 16 00-0166 EA  100 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 1 Phase ........................................ 1,250.07 221.12 
. 

 26 28 16 00-0167 EA  200 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 1 Phase ........................................ 1,773.53 331.63 
. 

 26 28 16 00-0168 EA  400 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 1 Phase ........................................ 3,750.46 542.62 
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. 
 26 28 16 00-0169 EA  600 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 1 Phase ........................................ 6,743.68 746.19 

. 
 26 28 16 00-0170 EA  800 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 1 Phase ........................................ 9,770.05 859.21 

. 
 26 28 16 00-0171 EA  1,200 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 1 Phase ................................... 10,775.33 967.21 

XXXXXXX 
. 
 26 28 16 00-0172  240 Volt Class, 3 Wire, 2 Blades And Fuseholders (26 28 16 00-0153) 
. 
. 

 26 28 16 00-0173 EA  30 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................................. 602.26 185.52 
. 

 26 28 16 00-0174 EA  60 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................................. 926.16 245.68 
. 

 26 28 16 00-0175 EA  100 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................ 1,100.01 269.76 
. 

 26 28 16 00-0176 EA  200 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................ 1,642.10 417.67 
. 

 26 28 16 00-0177 EA  400 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................ 3,425.02 696.45 
. 

 26 28 16 00-0178 EA  600 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................ 5,571.33 928.61 

XXXXXXX 
. 
 26 28 16 00-0179  600 Volt Class, 3 Wire, 3 Blades And Fuseholders (26 28 16 00-0153) 
. 
. 

 26 28 16 00-0180 EA  30 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................................. 882.66 219.92 
. 

 26 28 16 00-0181 EA  60 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 1,057.51 269.56 
. 

 26 28 16 00-0182 EA  100 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................ 1,384.52 309.47 
. 

 26 28 16 00-0183 EA  200 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................ 2,020.16 464.30 
. 

 26 28 16 00-0184 EA  400 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................ 4,121.48 759.74 
. 

 26 28 16 00-0185 EA  600 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................ 7,245.25 1,044.63 
. 

 26 28 16 00-0186 EA  800 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ...................................... 10,088.43 1,203.38 
. 

 26 28 16 00-0187 EA  1,200 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ................................... 12,023.75 1,353.79 

XXXXXXX 
. 
 26 28 16 00-0188  240 Volt Class, 4 Wire, 3 Blades And Fuseholders (26 28 16 00-0153) 
. 
. 

 26 28 16 00-0189 EA  30 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................................. 650.15 185.52 
. 

 26 28 16 00-0190 EA  60 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................................. 927.54 245.68 
. 

 26 28 16 00-0191 EA  100 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................ 1,167.35 269.76 
. 

 26 28 16 00-0192 EA  200 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................ 1,687.01 417.67 
. 

 26 28 16 00-0193 EA  400 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................ 3,466.22 696.45 
. 

 26 28 16 00-0194 EA  600 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................ 6,024.47 928.61 
. 

 26 28 16 00-0195 EA  800 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ........................................ 9,752.75 1,052.96 
. 

 26 28 16 00-0196 EA  1,200 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 240 Volt, 3 Phase ................................... 12,090.71 1,203.38 

XXXXXXX 
. 
 26 28 16 00-0197  600 Volt Class, 4 Wire, 3 Blades And Fuseholders (26 28 16 00-0153) 
. 
. 

 26 28 16 00-0198 EA  30 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................................. 910.13 220.12 
. 

 26 28 16 00-0199 EA  60 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 1,088.40 269.76 
. 

 26 28 16 00-0200 EA  100 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................ 1,453.17 309.37 
. 

 26 28 16 00-0201 EA  200 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................ 2,064.79 464.30 
. 

 26 28 16 00-0202 EA  400 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................ 4,282.82 759.63 
. 

 26 28 16 00-0203 EA  600 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................ 7,430.62 1,044.43 
. 

 26 28 16 00-0204 EA  800 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ...................................... 10,672.14 1,203.38 
. 

 26 28 16 00-0205 EA  1,200 Amp, Fused Disconnect Switch, NEMA 3R, Heavy Duty, With Fuses, 600 Volt, 3 Phase ................................... 12,793.15 1,353.79 

XXXXXXX 
. 
 26 28 16 00-0206  Heavy Duty Non-Fusible Switches (26 28 16 00-0152) 
. 
. 
 26 28 16 00-0207  240 Volt Class, 2 Wire, 2 Blades (26 28 16 00-0206) 
. 
. 

 26 28 16 00-0208 EA  30 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ......................................................... 426.90 103.19 
. 

 26 28 16 00-0209 EA  60 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ......................................................... 681.57 142.90 
. 

 26 28 16 00-0210 EA  100 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ....................................................... 881.65 163.86 
. 

 26 28 16 00-0211 EA  200 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase .................................................... 1,201.62 265.34 
. 

 26 28 16 00-0212 EA  400 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase .................................................... 2,585.83 442.64 
. 

 26 28 16 00-0213 EA  600 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase .................................................... 4,584.36 590.15 
. 

 26 28 16 00-0214 EA  800 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase .................................................... 7,226.12 702.27 
. 

 26 28 16 00-0215 EA  1,200 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ................................................. 9,464.16 802.55 

XXXXXXX 
. 
 26 28 16 00-0216  600 Volt Class, 2 Wire, 2 Blades (26 28 16 00-0206) 
. 
. 

 26 28 16 00-0217 EA  30 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ......................................................... 479.15 113.72 
. 

 26 28 16 00-0218 EA  60 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ......................................................... 770.75 159.14 
. 

 26 28 16 00-0219 EA  100 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ....................................................... 992.32 179.70 
. 

 26 28 16 00-0220 EA  200 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .................................................... 1,324.03 278.59 
. 

 26 28 16 00-0221 EA  400 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .................................................... 2,911.66 464.30 
. 

 26 28 16 00-0222 EA  600 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .................................................... 4,938.60 619.03 
. 

 26 28 16 00-0223 EA  800 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .................................................... 7,698.42 735.66 
. 

 26 28 16 00-0224 EA  1,200 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ............................................... 10,077.66 835.65 

XXXXXXX 
. 
 26 28 16 00-0225  240 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0206) 
. 
. 

 26 28 16 00-0226 EA  30 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ......................................................... 530.07 154.74 
. 

 26 28 16 00-0227 EA  60 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ......................................................... 824.42 214.30 
. 

 26 28 16 00-0228 EA  100 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase .................................................... 1,045.51 245.78 
. 

 26 28 16 00-0229 EA  200 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase .................................................... 1,466.91 398.02 
. 

 26 28 16 00-0230 EA  400 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase .................................................... 3,062.94 663.86 
. 

 26 28 16 00-0231 EA  600 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase .................................................... 5,242.06 884.98 
. 

 26 28 16 00-0232 EA  800 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase .................................................... 8,003.81 1,052.96 
. 

 26 28 16 00-0233 EA  1,200 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ............................................... 10,481.54 1,203.38 
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XXXXXXX 
. 
 26 28 16 00-0234  480 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0206) 
. 
. 

 26 28 16 00-0235 EA  30 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase ......................................................... 577.41 170.48 
. 

 26 28 16 00-0236 EA  60 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase ......................................................... 901.67 238.77 
. 

 26 28 16 00-0237 EA  100 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase .................................................... 1,132.64 269.56 
. 

 26 28 16 00-0238 EA  200 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase .................................................... 1,554.65 417.87 
. 

 26 28 16 00-0239 EA  400 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase .................................................... 3,251.80 696.35 
. 

 26 28 16 00-0240 EA  600 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase .................................................... 5,576.58 928.51 
. 

 26 28 16 00-0241 EA  800 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase .................................................... 8,525.17 1,103.09 
. 

 26 28 16 00-0242 EA  1,200 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 480 Volt, 3 Phase ............................................... 11,156.94 1,253.52 

XXXXXXX 
. 
 26 28 16 00-0243  600 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0206) 
. 
. 

 26 28 16 00-0244 EA  30 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ......................................................... 358.96 170.48 
. 

 26 28 16 00-0245 EA  60 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ......................................................... 929.93 238.77 
. 

 26 28 16 00-0246 EA  100 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .................................................... 1,172.04 269.56 
. 

 26 28 16 00-0247 EA  200 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .................................................... 1,602.59 417.87 
. 

 26 28 16 00-0248 EA  400 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .................................................... 3,375.93 696.35 
. 

 26 28 16 00-0249 EA  600 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .................................................... 5,557.61 928.51 
. 

 26 28 16 00-0250 EA  800 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .................................................... 8,514.54 1,103.09 
. 

 26 28 16 00-0251 EA  1,200 Amp, Non-Fused, NEMA 3R, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ............................................... 11,142.48 1,253.52 

XXXXXXX 
. 
 26 28 16 00-0252  General Duty Fusible Switches (26 28 16 00-0152) 

Note: With fuses, neutral bar, and hub if required. 
. 
. 
 26 28 16 00-0253  240 Volt Class, 2 Wire, 1 Blade And Fuseholder (26 28 16 00-0252) 
. 
. 

 26 28 16 00-0254 EA  30 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole .............................. 296.85 102.49 
. 

 26 28 16 00-0255 EA  60 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole .............................. 405.71 122.95 
. 

 26 28 16 00-0256 EA  100 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................ 522.40 143.00 
. 

 26 28 16 00-0257 EA  200 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ......................... 1,025.71 218.01 
. 

 26 28 16 00-0258 EA  400 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ......................... 2,397.71 348.78 
. 

 26 28 16 00-0259 EA  600 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ......................... 4,157.11 465.30 

XXXXXXX 
. 
 26 28 16 00-0260  240 Volt Class, 3 Wire, 2 Blades And Fuseholders (26 28 16 00-0252) 
. 
. 

 26 28 16 00-0261 EA  30 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase .......................................... 415.26 161.55 
. 

 26 28 16 00-0262 EA 60 Amp, Fused Disconnect Switch, NEMA 3R, General Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................... 587.43 213.70 
. 

 26 28 16 00-0263 EA  100 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase ........................................ 704.88 234.45 
. 

 26 28 16 00-0264 EA  200 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase ..................................... 1,316.96 363.32 
. 

 26 28 16 00-0265 EA  400 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase ..................................... 2,912.28 605.50 
. 

 26 28 16 00-0266 EA  600 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase ..................................... 4,847.78 807.66 

XXXXXXX 
. 
 26 28 16 00-0267  240 Volt Class, 4 Wire, 3 Blades And Fuseholders (26 28 16 00-0252) 
. 
. 

 26 28 16 00-0268 EA  30 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase .......................................... 454.81 161.45 
. 

 26 28 16 00-0269 EA  60 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase .......................................... 627.25 213.70 
. 

 26 28 16 00-0270 EA  100 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase ........................................ 832.75 234.45 
. 

 26 28 16 00-0271 EA  200 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase ..................................... 1,399.49 363.32 
. 

 26 28 16 00-0272 EA  400 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase ..................................... 2,965.30 605.60 
. 

 26 28 16 00-0273 EA  600 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase ..................................... 5,260.99 807.66 
. 

 26 28 16 00-0274 EA  800 Amp, Fused Disconnect Switch, NEMA 3R, General Duty, With Fuses, 240 Volt, 3 Phase ..................................... 7,373.63 914.96 

XXXXXXX 
. 
 26 28 16 00-0275  General Duty Non-Fusible Switches (26 28 16 00-0152) 
. 
. 
 26 28 16 00-0276  240 Volt Class, 2 Wire, 2 Blades (26 28 16 00-0275) 
. 
. 

 26 28 16 00-0277 EA  30 Amp, Non-Fused, NEMA 3R, General Duty Disconnect Switch, 240 Volt, 1 Phase....................................................... 266.19 89.76 
. 

 26 28 16 00-0278 EA  60 Amp, Non-Fused, NEMA 3R, General Duty Disconnect Switch, 240 Volt, 1 Phase....................................................... 421.97 124.25 
. 

 26 28 16 00-0279 EA  100 Amp, Non-Fused, NEMA 3R, General Duty Disconnect Switch, 240 Volt, 1 Phase..................................................... 450.76 142.50 
. 

 26 28 16 00-0280 EA  200 Amp, Non-Fused, NEMA 3R, General Duty Disconnect Switch, 240 Volt, 1 Phase.................................................. 1,051.40 230.65 
. 

 26 28 16 00-0281 EA  400 Amp, Non-Fused, NEMA 3R, General Duty Disconnect Switch, 240 Volt, 1 Phase.................................................. 2,470.10 384.88 
. 

 26 28 16 00-0282 EA  600 Amp, Non-Fused, NEMA 3R, General Duty Disconnect Switch, 240 Volt, 1 Phase.................................................. 4,254.62 513.14 

XXXXXXX 
. 
 26 28 16 00-0283  240 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0275) 
. 
. 

 26 28 16 00-0284 EA  30 Amp, Non-Fused, NEMA 3R, General Duty Disconnect Switch, 240 Volt, 3 Phase....................................................... 413.08 134.58 
. 

 26 28 16 00-0285 EA  60 Amp, Non-Fused, NEMA 3R, General Duty Disconnect Switch, 240 Volt, 3 Phase....................................................... 590.20 186.32 
. 

 26 28 16 00-0286 EA  100 Amp, Non-Fused, NEMA 3R, General Duty Disconnect Switch, 240 Volt, 3 Phase..................................................... 828.39 213.70 
. 

 26 28 16 00-0287 EA  200 Amp, Non-Fused, NEMA 3R, General Duty Disconnect Switch, 240 Volt, 3 Phase.................................................. 1,411.43 346.07 

XXXXXXX 
. 
 26 28 16 00-0288  Safety Switches, NEMA 4, 4X Or 5 Enclosure, Neutral Kit (26 28 16 00-0001) 
. 
. 
 26 28 16 00-0289  Heavy Duty Fusible Switches (26 28 16 00-0288) 

Note: With fuses and neutral bar (stainless steel). 
. 
. 
 26 28 16 00-0290  240 Volt Class, 2 Wire, 2 Blades And Fuseholders (26 28 16 00-0289) 
. 
. 

 26 28 16 00-0291 EA  30 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole .................. 1,080.51 100.29 
. 

 26 28 16 00-0292 EA  60 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole .................. 1,298.18 120.84 
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. 
 26 28 16 00-0293 EA  100 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ................ 2,584.99 141.19 

. 
 26 28 16 00-0294 EA  200 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ................ 3,591.93 222.82 

. 
 26 28 16 00-0295 EA  400 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ................ 7,237.64 345.77 

. 
 26 28 16 00-0296 EA  600 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole .............. 10,412.09 511.24 

XXXXXXX 
. 
 26 28 16 00-0297  600 Volt Class, 2 Wire, 2 Blades And Fuseholders (26 28 16 00-0289) 
. 
. 

 26 28 16 00-0298 EA  30 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole .................. 1,361.64 111.42 
. 

 26 28 16 00-0299 EA  60 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole .................. 1,520.42 134.18 
. 

 26 28 16 00-0300 EA  100 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole ................ 2,797.40 156.84 
. 

 26 28 16 00-0301 EA  200 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole ................ 3,969.22 247.70 
. 

 26 28 16 00-0302 EA  400 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole ................ 7,531.66 384.48 
. 

 26 28 16 00-0303 EA  600 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole .............. 10,809.35 567.99 

XXXXXXX 
. 
 26 28 16 00-0304  240 Volt Class, 3 Wire, 3 Blades And Fuseholders (26 28 16 00-0289) 
. 
. 

 26 28 16 00-0305 EA  30 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase .............................. 1,241.33 157.64 
. 

 26 28 16 00-0306 EA  60 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase .............................. 1,562.68 208.89 
. 

 26 28 16 00-0307 EA  100 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................ 2,880.74 232.15 
. 

 26 28 16 00-0308 EA  200 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................ 4,115.16 363.32 
. 

 26 28 16 00-0309 EA  400 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................ 7,956.46 596.87 
. 

 26 28 16 00-0310 EA  600 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase .......................... 11,344.76 835.65 

XXXXXXX 
. 
 26 28 16 00-0311  600 Volt Class, 3 Wire, 3 Blades And Fuseholders (26 28 16 00-0289) 
. 
. 

 26 28 16 00-0312 EA  30 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase .............................. 1,490.54 174.09 
. 

 26 28 16 00-0313 EA  60 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase .............................. 1,720.18 232.15 
. 

 26 28 16 00-0314 EA  100 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................ 3,013.68 261.13 
. 

 26 28 16 00-0315 EA  200 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................ 4,280.47 397.92 
. 

 26 28 16 00-0316 EA  400 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................ 8,232.89 642.80 
. 

 26 28 16 00-0317 EA  600 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................... 11,723.38 928.51 

XXXXXXX 
. 
 26 28 16 00-0318  240 Volt Class, 4 Wire, 3 Blades And Fuseholders (26 28 16 00-0289) 
. 
. 

 26 28 16 00-0319 EA  30 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase .............................. 1,465.24 157.64 
. 

 26 28 16 00-0320 EA  60 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase .............................. 1,842.59 208.89 
. 

 26 28 16 00-0321 EA  100 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................ 3,440.83 232.15 
. 

 26 28 16 00-0322 EA  200 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................ 4,881.06 363.32 
. 

 26 28 16 00-0323 EA  400 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................ 9,463.86 596.87 
. 

 26 28 16 00-0324 EA  600 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 240 Volt, 3 Phase .......................... 13,416.29 835.65 

XXXXXXX 
. 
 26 28 16 00-0325  600 Volt Class, 4 Wire, 3 Blades And Fuseholders (26 28 16 00-0289) 
. 
. 

 26 28 16 00-0326 EA  30 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase .............................. 1,755.12 174.09 
. 

 26 28 16 00-0327 EA  60 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase .............................. 2,020.20 232.15 
. 

 26 28 16 00-0328 EA  100 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................ 3,585.39 261.13 
. 

 26 28 16 00-0329 EA  200 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................ 5,052.78 397.92 
. 

 26 28 16 00-0330 EA  400 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................ 9,760.63 642.80 
. 

 26 28 16 00-0331 EA  600 Amp, Fused Disconnect Switch, NEMA 4, 4X Or 5, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................... 13,823.15 928.51 

XXXXXXX 
. 
 26 28 16 00-0332  Heavy Duty Stainless Steel Non-Fusible Switches (26 28 16 00-0288) 
. 
. 
 26 28 16 00-0333  240 Volt Class, 2 Wire, 2 Blades (26 28 16 00-0332) 
. 
. 

 26 28 16 00-0334 EA  30 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase .......................................... 1,039.19 100.29 
. 

 26 28 16 00-0335 EA  60 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase .......................................... 1,275.51 139.49 
. 

 26 28 16 00-0336 EA  100 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ........................................ 2,338.92 160.45 
. 

 26 28 16 00-0337 EA  200 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ........................................ 3,265.65 256.31 
. 

 26 28 16 00-0338 EA  400 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ........................................ 5,921.05 426.80 
. 

 26 28 16 00-0339 EA  600 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ........................................ 8,462.21 581.44 

XXXXXXX 
. 
 26 28 16 00-0340  600 Volt Class, 2 Wire, 2 Blades (26 28 16 00-0332) 
. 
. 

 26 28 16 00-0341 EA  30 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .......................................... 1,179.75 110.61 
. 

 26 28 16 00-0342 EA  60 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .......................................... 1,451.59 156.44 
. 

 26 28 16 00-0343 EA  100 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ........................................ 2,662.85 178.30 
. 

 26 28 16 00-0344 EA  200 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ........................................ 3,703.48 278.59 
. 

 26 28 16 00-0345 EA  400 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ........................................ 6,708.36 458.49 
. 

 26 28 16 00-0346 EA  600 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ........................................ 9,625.85 641.80 

XXXXXXX 
. 
 26 28 16 00-0347  240 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0332) 
. 
. 

 26 28 16 00-0348 EA  30 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase .......................................... 1,099.78 130.56 
. 

 26 28 16 00-0349 EA  60 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase .......................................... 1,343.94 181.71 
. 

 26 28 16 00-0350 EA  100 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ........................................ 1,414.29 208.89 
. 

 26 28 16 00-0351 EA  200 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ........................................ 2,686.54 334.24 
. 

 26 28 16 00-0352 EA  400 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ........................................ 3,867.19 557.16 
. 

 26 28 16 00-0353 EA  600 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ........................................ 9,059.17 759.74 

XXXXXXX 
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. 
 26 28 16 00-0354  600 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0332) 
. 
. 

 26 28 16 00-0355 EA  30 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .......................................... 1,246.60 144.11 
. 

 26 28 16 00-0356 EA  60 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .......................................... 1,546.44 203.87 
. 

 26 28 16 00-0357 EA  100 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ........................................ 2,770.55 232.15 
. 

 26 28 16 00-0358 EA  200 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ........................................ 3,872.91 363.32 
. 

 26 28 16 00-0359 EA  400 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ........................................ 7,654.59 596.87 
. 

 26 28 16 00-0360 EA  600 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ...................................... 10,288.22 835.65 

XXXXXXX 
. 
 26 28 16 00-0361  240 Volt Class, 4 Wire, 4 Blades (26 28 16 00-0332) 
. 
. 

 26 28 16 00-0362 EA  30 Amp, Non-Fused , NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ......................................... 1,482.57 130.56 
. 

 26 28 16 00-0363 EA  60 Amp, Non-Fused , NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ......................................... 1,792.93 181.71 
. 

 26 28 16 00-0364 EA  100 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ........................................ 3,913.36 208.89 
. 

 26 28 16 00-0365 EA  200 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ........................................ 5,979.24 334.24 

XXXXXXX 
. 
 26 28 16 00-0366  600 Volt Class, 4 Wire, 4 Blades (26 28 16 00-0332) 
. 
. 

 26 28 16 00-0367 EA  30 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .......................................... 1,684.07 144.11 
. 

 26 28 16 00-0368 EA  60 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .......................................... 2,041.46 203.87 
. 

 26 28 16 00-0369 EA  100 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ........................................ 4,459.15 232.15 
. 

 26 28 16 00-0370 EA  200 Amp, Non-Fused, NEMA 4, 4X Or 5, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ........................................ 6,796.05 363.32 

XXXXXXX 
. 
 26 28 16 00-0371  Fiberglass Reinforced Polyester Enclosures (26 28 16 00-0288) 
. 
. 
 26 28 16 00-0372  600 Volt Class, 3 Pole, Fusible (26 28 16 00-0371) 
. 
. 

 26 28 16 00-0373 EA  30 Amp, Fused Disconnect Switch, NEMA 4X, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 1,962.44 173.99 
. 

 26 28 16 00-0374 EA  60 Amp, Fused Disconnect Switch, NEMA 4X, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 2,257.38 232.15 
. 

 26 28 16 00-0375 EA  100 Amp, Fused Disconnect Switch, NEMA 4X, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................ 3,962.86 261.23 
. 

 26 28 16 00-0376 EA  200 Amp, Fused Disconnect Switch, NEMA 4X, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................ 5,193.36 398.12 

XXXXXXX 
. 
 26 28 16 00-0377  600 Volt Class, 3 Pole, Non-Fusible (26 28 16 00-0371) 
. 
. 

 26 28 16 00-0378 EA  30 Amp, Non-Fused, NEMA 4X, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ...................................................... 1,826.19 143.91 
. 

 26 28 16 00-0379 EA  60 Amp, Non-Fused, NEMA 4X, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ...................................................... 2,116.98 204.07 
. 

 26 28 16 00-0380 EA  100 Amp, Non-Fused, NEMA 4X, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .................................................... 3,737.29 232.15 
. 

 26 28 16 00-0381 EA  200 Amp, Non-Fused, NEMA 4X, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .................................................... 5,109.06 363.52 

XXXXXXX 
. 
 26 28 16 00-0382  Krydon Enclosures (26 28 16 00-0288) 
. 
. 
 26 28 16 00-0383  600 Volt Class, 3 Pole, Fusible (26 28 16 00-0382) 
. 
. 

 26 28 16 00-0384 EA  30 Amp, Fused Disconnect Switch, NEMA 4X, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 2,228.84 173.99 
. 

 26 28 16 00-0385 EA  60 Amp, Fused Disconnect Switch, NEMA 4X, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 2,555.47 232.15 
. 

 26 28 16 00-0386 EA  100 Amp, Fused Disconnect Switch, NEMA 4X, Heavy Duty, With Fuses, 600 Volt, 3 Phase ........................................ 4,526.60 261.23 

XXXXXXX 
. 
 26 28 16 00-0387  600 Volt Class, 3 Pole, Non-Fusible (26 28 16 00-0382) 
. 
. 

 26 28 16 00-0388 EA  30 Amp, Non-Fused, NEMA 4X, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ...................................................... 2,078.25 143.91 
. 

 26 28 16 00-0389 EA  60 Amp, Non-Fused, NEMA 4X, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ...................................................... 2,399.22 204.07 
. 

 26 28 16 00-0390 EA  100 Amp, Non-Fused, NEMA 4X, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .................................................... 4,278.39 232.15 

XXXXXXX 
. 
 26 28 16 00-0391  Safety Switches, NEMA 7 Or 9 Enclosures, Neutral Kit (26 28 16 00-0001) 

Note: Class 1, groups C and D, division 1 or 2, NEMA 7; Class 2, groups E, F and G, division 1 or 2, NEMA 9; or 
Class 3, division 1 Or 2, NEMA 9, hazardous locations as defined in NEC article 500. 

. 

. 
 26 28 16 00-0392  Heavy Duty Fusible Switches (26 28 16 00-0391) 

Note: With fuses and neutral bar. 
. 
. 

 26 28 16 00-0393 EA 30 Amp, Fused Disconnect Switch, NEMA 7 - 9, Heavy Duty, With Fuses, 240 Volt, 3 Phase ....................................... 1,800.90 200.56 
. 

 26 28 16 00-0394 EA  60 Amp, Fused Disconnect Switch, NEMA 7 - 9, Heavy Duty, With Fuses, 240 Volt, 3 Phase ....................................... 1,877.31 238.77 
. 

 26 28 16 00-0395 EA  100 Amp, Fused Disconnect Switch, NEMA 7 - 9, Heavy Duty, With Fuses, 240 Volt, 3 Phase ..................................... 2,266.36 269.56 
. 

 26 28 16 00-0396 EA  200 Amp, Fused Disconnect Switch, NEMA 7 - 9, Heavy Duty, With Fuses, 240 Volt, 3 Phase ..................................... 4,715.77 417.87 

XXXXXXX 
. 
 26 28 16 00-0397  Heavy Duty Non-Fusible Switch (26 28 16 00-0391) 
. 
. 

 26 28 16 00-0398 EA  60 Amp, Non-Fused, NEMA 7 - 9, Heavy Duty Disconnect Switch, With Fuses, 240 Volt, 3 Phase ................................ 1,449.10 238.77 
. 

 26 28 16 00-0399 EA  100 Amp, Non-Fused, NEMA 7 - 9, Heavy Duty Disconnect Switch, With Fuses, 240 Volt, 3 Phase .............................. 1,689.90 269.56 
. 

 26 28 16 00-0400 EA  200 Amp, Non-Fused, NEMA 7 - 9, Heavy Duty Disconnect Switch, With Fuses, 240 Volt, 3 Phase .............................. 3,059.58 417.87 

XXXXXXX 
. 
 26 28 16 00-0401  Safety Switches, NEMA 12 Enclosure, Neutral Kit (26 28 16 00-0001) 
. 
. 
 26 28 16 00-0402  Heavy Duty Fusible Switches (26 28 16 00-0401) 

Note: With fuses and neutral bar. 
. 
. 
 26 28 16 00-0403  240 Volt Class, 2 Wire, 2 Blades And Fuseholders (26 28 16 00-0402) 
. 
. 

 26 28 16 00-0404 EA  30 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ................................. 432.96 100.29 
. 

 26 28 16 00-0405 EA  60 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ................................. 559.25 120.84 
. 

 26 28 16 00-0406 EA  100 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole................................ 748.82 141.40 
. 

 26 28 16 00-0407 EA  200 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole............................. 1,253.67 222.62 
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. 
 26 28 16 00-0408 EA  400 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................ 2,596.80 345.97 

. 
 26 28 16 00-0409 EA  600 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 1 Phase, 2 Pole ............................ 4,620.01 511.44 

XXXXXXX 
. 
 26 28 16 00-0410  600 Volt Class, 2 Wire, 2 Blades And Fuseholders (26 28 16 00-0402) 
. 
. 

 26 28 16 00-0411 EA  30 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole ................................. 651.94 111.32 
. 

 26 28 16 00-0412 EA  60 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole ................................. 683.91 134.38 
. 

 26 28 16 00-0413 EA  100 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole ............................... 963.06 156.94 
. 

 26 28 16 00-0414 EA  200 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole ............................ 1,508.13 247.70 
. 

 26 28 16 00-0415 EA  400 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole ............................ 3,196.02 384.08 
. 

 26 28 16 00-0416 EA  600 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 1 Phase, 2 Pole ............................ 6,205.17 568.09 

XXXXXXX 
. 
 26 28 16 00-0417  240 Volt Class, 3 Wire, 3 Blades And Fuseholders (26 28 16 00-0402) 
. 
. 

 26 28 16 00-0418 EA  30 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................................. 612.82 157.44 
. 

 26 28 16 00-0419 EA  60 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................................. 843.14 209.09 
. 

 26 28 16 00-0420 EA  100 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase......................................... 1,118.86 232.15 
. 

 26 28 16 00-0421 EA  200 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase......................................... 1,674.09 363.52 
. 

 26 28 16 00-0422 EA  400 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase......................................... 3,215.74 596.67 
. 

 26 28 16 00-0423 EA  600 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase......................................... 5,088.38 835.85 

XXXXXXX 
. 
 26 28 16 00-0424  600 Volt Class, 3 Wire, 3 Blades And Fuseholders (26 28 16 00-0402) 
. 
. 

 26 28 16 00-0425 EA  30 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................................. 794.46 173.99 
. 

 26 28 16 00-0426 EA  60 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................................. 920.83 232.15 
. 

 26 28 16 00-0427 EA  100 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase......................................... 1,308.41 261.23 
. 

 26 28 16 00-0428 EA  200 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase......................................... 1,914.97 398.12 
. 

 26 28 16 00-0429 EA  400 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase......................................... 3,898.02 642.80 
. 

 26 28 16 00-0430 EA  600 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase......................................... 7,164.16 928.61 

XXXXXXX 
. 
 26 28 16 00-0431  240 Volt Class, 4 Wire, 3 Blades And Fuseholders (26 28 16 00-0402) 
. 
. 

 26 28 16 00-0432 EA  30 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................................. 648.34 157.44 
. 

 26 28 16 00-0433 EA  60 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase ............................................. 867.54 209.09 
. 

 26 28 16 00-0434 EA  100 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase......................................... 1,195.46 232.15 
. 

 26 28 16 00-0435 EA  200 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase......................................... 1,770.25 363.52 
. 

 26 28 16 00-0436 EA  400 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase......................................... 3,473.21 596.67 
. 

 26 28 16 00-0437 EA  600 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 240 Volt, 3 Phase......................................... 5,262.32 835.85 

XXXXXXX 
. 
 26 28 16 00-0438  600 Volt Class, 4 Wire, 3 Blades And Fuseholders (26 28 16 00-0402) 
. 
. 

 26 28 16 00-0439 EA  30 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase ............................................. 835.64 173.99 
. 

 26 28 16 00-0440 EA  60 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase .......................................... 1,030.69 232.15 
. 

 26 28 16 00-0441 EA  100 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase......................................... 1,383.94 261.23 
. 

 26 28 16 00-0442 EA  200 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase......................................... 2,059.15 398.12 
. 

 26 28 16 00-0443 EA  400 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase......................................... 4,131.44 642.80 
. 

 26 28 16 00-0444 EA  600 Amp, Fused Disconnect Switch, NEMA 12, Heavy Duty, With Fuses, 600 Volt, 3 Phase......................................... 7,356.39 928.61 

XXXXXXX 
. 
 26 28 16 00-0445  Heavy Duty Non-Fusible Switches (26 28 16 00-0401) 
. 
. 
 26 28 16 00-0446  240 Volt Class, 2 Wire, 2 Blades (26 28 16 00-0445) 
. 
. 

 26 28 16 00-0447 EA  30 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase .......................................................... 450.24 144.91 
. 

 26 28 16 00-0448 EA  60 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase .......................................................... 601.01 202.06 
. 

 26 28 16 00-0449 EA  100 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ........................................................ 782.22 232.15 
. 

 26 28 16 00-0450 EA  200 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ..................................................... 1,132.06 371.54 
. 

 26 28 16 00-0451 EA  400 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ..................................................... 2,407.84 619.24 
. 

 26 28 16 00-0452 EA  600 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 1 Phase ..................................................... 3,756.44 844.37 

XXXXXXX 
. 
 26 28 16 00-0453  600 Volt Class, 2 Wire, 2 Blades (26 28 16 00-0445) 
. 
. 

 26 28 16 00-0454 EA  30 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .......................................................... 501.19 159.95 
. 

 26 28 16 00-0455 EA  60 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .......................................................... 668.76 226.64 
. 

 26 28 16 00-0456 EA  100 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ........................................................ 871.50 257.73 
. 

 26 28 16 00-0457 EA  200 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ..................................................... 1,230.06 403.64 
. 

 26 28 16 00-0458 EA  400 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ..................................................... 2,553.48 663.36 
. 

 26 28 16 00-0459 EA  600 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase ..................................................... 4,150.06 928.61 

XXXXXXX 
. 
 26 28 16 00-0460  240 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0445) 
. 
. 

 26 28 16 00-0461 EA  30 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase .......................................................... 580.71 130.36 
. 

 26 28 16 00-0462 EA  60 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase .......................................................... 769.77 181.51 
. 

 26 28 16 00-0463 EA  100 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ..................................................... 1,005.77 209.09 
. 

 26 28 16 00-0464 EA  200 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ..................................................... 1,456.58 334.44 
. 

 26 28 16 00-0465 EA  400 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ..................................................... 2,982.72 557.06 
. 

 26 28 16 00-0466 EA  600 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ..................................................... 4,637.43 759.63 

XXXXXXX 
. 
 26 28 16 00-0467  600 Volt Class, 3 Wire, 3 Blades (26 28 16 00-0445) 
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. 

. 
 26 28 16 00-0468 EA  30 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .......................................................... 577.89 143.91 

. 
 26 28 16 00-0469 EA  60 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .......................................................... 836.74 204.07 

. 
 26 28 16 00-0470 EA  100 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ..................................................... 1,082.17 232.15 

. 
 26 28 16 00-0471 EA  200 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ..................................................... 1,457.86 363.52 

. 
 26 28 16 00-0472 EA  400 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ..................................................... 3,016.65 596.67 

. 
 26 28 16 00-0473 EA  600 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ..................................................... 5,481.76 835.85 

XXXXXXX 
. 
 26 28 16 00-0474  240 Volt Class, 4 Wire, 4 Blades (26 28 16 00-0445) 
. 
. 

 26 28 16 00-0475 EA  30 Amp, Non-Fused , NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ......................................................... 682.33 130.36 
. 

 26 28 16 00-0476 EA  60 Amp, Non-Fused , NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ......................................................... 827.56 181.51 
. 

 26 28 16 00-0477 EA  100 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ..................................................... 1,242.52 209.09 
. 

 26 28 16 00-0478 EA  200 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ..................................................... 1,972.04 334.44 
. 

 26 28 16 00-0479 EA  400 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 240 Volt, 3 Phase ..................................................... 3,463.29 426.20 

XXXXXXX 
. 
 26 28 16 00-0480  600 Volt Class, 4 Wire, 4 Blades (26 28 16 00-0445) 
. 
. 

 26 28 16 00-0481 EA  30 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .......................................................... 713.83 143.91 
. 

 26 28 16 00-0482 EA  60 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase .......................................................... 905.40 204.07 
. 

 26 28 16 00-0483 EA  100 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ..................................................... 1,332.77 232.15 
. 

 26 28 16 00-0484 EA  200 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ..................................................... 2,037.99 363.52 
. 

 26 28 16 00-0485 EA  400 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 3 Phase ..................................................... 3,747.27 561.58 

XXXXXXX 
. 
 26 28 16 00-0486  Double Throw Safety Switches (26 28 16 00-0001) 
. 
. 
 26 28 16 00-0487  Safety Switches, NEMA 1 Enclosure (26 28 16 00-0486) 

Note: With neutral kit. 
. 
. 
 26 28 16 00-0488  240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure (26 28 16 00-0487) 
. 
. 

 26 28 16 00-0489 EA  30 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ................................................ 545.34 128.86 
. 

 26 28 16 00-0490 EA  60 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ................................................ 792.28 168.47 
. 

 26 28 16 00-0491 EA  100 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 1,101.54 220.12 
. 

 26 28 16 00-0492 EA  200 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 1,464.52 286.30 
. 

 26 28 16 00-0493 EA  400 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 3,333.87 358.00 
. 

 26 28 16 00-0494 EA  600 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 6,018.59 574.11 
. 

 26 28 16 00-0495 EA 800 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 6,990.86 802.25 
. 

 26 28 16 00-0496 EA 1,000 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 10,134.17 902.53 
. 

 26 28 16 00-0497 EA 1,200 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 11,904.49 1,002.81 

XXXXXXX 
. 
 26 28 16 00-0498  240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure (26 28 16 00-0487) 
. 
. 

 26 28 16 00-0499 EA  30 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ................................................ 698.88 180.50 
. 

 26 28 16 00-0500 EA  60 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ................................................ 965.75 235.66 
. 

 26 28 16 00-0501 EA  100 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 1,425.51 308.36 
. 

 26 28 16 00-0502 EA  200 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 2,062.12 401.12 
. 

 26 28 16 00-0503 EA  400 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 4,598.77 501.41 
. 

 26 28 16 00-0504 EA  600 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 6,479.68 802.25 
. 

 26 28 16 00-0505 EA 800 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 7,562.36 902.53 
. 

 26 28 16 00-0506 EA 1,000 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 10,642.90 1,002.81 
. 

 26 28 16 00-0507 EA 1,200 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 12,566.59 1,103.09 

XXXXXXX 
. 
 26 28 16 00-0508  240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure (26 28 16 00-0487) 
. 
. 

 26 28 16 00-0509 EA  30 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ................................................ 920.05 225.64 
. 

 26 28 16 00-0510 EA  60 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ............................................. 1,318.29 294.83 
. 

 26 28 16 00-0511 EA  100 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 2,256.54 385.08 
. 

 26 28 16 00-0512 EA  200 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 3,074.97 500.41 
. 

 26 28 16 00-0513 EA  400 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 5,967.33 626.76 
. 

 26 28 16 00-0514 EA  600 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 7,677.02 1,004.32 
. 

 26 28 16 00-0515 EA 800 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 9,615.14 1,103.09 
. 

 26 28 16 00-0516 EA 1,000 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 12,601.74 1,153.23 
. 

 26 28 16 00-0517 EA 1,200 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 14,080.81 1,203.38 

XXXXXXX 
. 
 26 28 16 00-0518  600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure (26 28 16 00-0487) 
. 
. 

 26 28 16 00-0519 EA  60 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ................................................ 899.41 168.47 
. 

 26 28 16 00-0520 EA  100 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 1,332.35 220.12 
. 

 26 28 16 00-0521 EA  200 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 1,941.13 286.30 
. 

 26 28 16 00-0522 EA  400 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 4,387.38 358.00 
. 

 26 28 16 00-0523 EA  600 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 6,512.55 574.11 
. 

 26 28 16 00-0524 EA 800 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 7,529.49 802.25 
. 

 26 28 16 00-0525 EA 1,000 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 10,967.08 902.53 
. 

 26 28 16 00-0526 EA 1,200 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 12,894.38 1,002.81 

XXXXXXX 
. 
 26 28 16 00-0527  600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure (26 28 16 00-0487) 
. 
. 

 26 28 16 00-0528 EA  60 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ............................................. 1,033.65 235.66 
. 

 26 28 16 00-0529 EA  100 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 1,508.38 308.36 
. 

 26 28 16 00-0530 EA  200 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 2,169.79 401.12 
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. 
 26 28 16 00-0531 EA  400 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 4,673.93 501.41 

. 
 26 28 16 00-0532 EA  600 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 6,970.05 802.25 

. 
 26 28 16 00-0533 EA 800 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 8,138.08 902.53 

. 
 26 28 16 00-0534 EA 1,000 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 11,506.62 1,002.81 

. 
 26 28 16 00-0535 EA 1,200 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 13,602.63 1,103.09 

XXXXXXX 
. 
 26 28 16 00-0536  600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure (26 28 16 00-0487) 
. 
. 

 26 28 16 00-0537 EA  60 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ............................................. 1,385.46 294.83 
. 

 26 28 16 00-0538 EA  100 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 2,353.22 385.08 
. 

 26 28 16 00-0539 EA  200 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 3,275.66 500.41 
. 

 26 28 16 00-0540 EA  400 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 6,394.16 626.76 
. 

 26 28 16 00-0541 EA  600 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ........................................... 8,154.10 1,004.32 
. 

 26 28 16 00-0542 EA 800 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ......................................... 10,356.04 1,103.09 
. 

 26 28 16 00-0543 EA 1,000 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 13,631.27 1,153.23 
. 

 26 28 16 00-0544 EA 1,200 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 1 Enclosure ...................................... 15,248.22 1,203.38 

XXXXXXX 
. 
 26 28 16 00-0545  Safety Switches, NEMA 3R Enclosure (26 28 16 00-0486) 

Note: With neutral kit. 
. 
. 
 26 28 16 00-0546  240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure (26 28 16 00-0545) 
. 
. 

 26 28 16 00-0547 EA  100 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 1,344.27 220.12 
. 

 26 28 16 00-0548 EA  200 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 2,954.32 286.30 
. 

 26 28 16 00-0549 EA  400 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 9,335.32 358.00 
. 

 26 28 16 00-0550 EA  600 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 3R Enclosure ...................................... 16,053.08 574.11 

XXXXXXX 
. 
 26 28 16 00-0551  240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure (26 28 16 00-0545) 
. 
. 

 26 28 16 00-0552 EA  100 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 1,773.57 307.86 
. 

 26 28 16 00-0553 EA  200 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 2,806.41 400.62 
. 

 26 28 16 00-0554 EA  400 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 9,703.09 501.41 
. 

 26 28 16 00-0555 EA  600 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 3R Enclosure ...................................... 10,697.30 803.76 

XXXXXXX 
. 
 26 28 16 00-0556  240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure (26 28 16 00-0545) 
. 
. 

 26 28 16 00-0557 EA  30 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 3R Enclosure .......................................... 1,667.58 225.74 
. 

 26 28 16 00-0558 EA  60 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 3R Enclosure .......................................... 2,076.64 294.62 
. 

 26 28 16 00-0559 EA  100 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 2,894.86 384.98 
. 

 26 28 16 00-0560 EA  200 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 4,154.11 500.61 
. 

 26 28 16 00-0561 EA  400 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 6,921.24 626.76 
. 

 26 28 16 00-0562 EA  600 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 8,234.02 1,004.42 

XXXXXXX 
. 
 26 28 16 00-0563  600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure (26 28 16 00-0545) 
. 
. 

 26 28 16 00-0564 EA  60 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 3R Enclosure .......................................... 1,129.35 168.47 
. 

 26 28 16 00-0565 EA  100 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 1,697.55 220.12 
. 

 26 28 16 00-0566 EA  200 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 3,022.99 286.30 
. 

 26 28 16 00-0567 EA  400 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 5,703.26 358.00 
. 

 26 28 16 00-0568 EA  600 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 7,678.47 574.11 

XXXXXXX 
. 
 26 28 16 00-0569  600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure (26 28 16 00-0545) 
. 
. 

 26 28 16 00-0570 EA  60 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 3R Enclosure .......................................... 1,305.94 235.66 
. 

 26 28 16 00-0571 EA  100 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 1,939.92 307.86 
. 

 26 28 16 00-0572 EA  200 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 3,380.59 400.62 
. 

 26 28 16 00-0573 EA  400 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 6,252.32 501.41 
. 

 26 28 16 00-0574 EA  600 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 8,479.20 803.76 

XXXXXXX 
. 
 26 28 16 00-0575  600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure (26 28 16 00-0545) 
. 
. 

 26 28 16 00-0576 EA  60 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 3R Enclosure .......................................... 2,092.16 294.62 
. 

 26 28 16 00-0577 EA  100 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 2,901.98 384.98 
. 

 26 28 16 00-0578 EA  200 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 4,252.95 500.61 
. 

 26 28 16 00-0579 EA  400 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 6,909.57 626.76 
. 

 26 28 16 00-0580 EA  600 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 3R Enclosure ........................................ 8,298.35 1,004.42 

XXXXXXX 
. 
 26 28 16 00-0581  Safety Switches, NEMA 12 Enclosure (26 28 16 00-0486) 

Note: With neutral kit. 
. 
. 
 26 28 16 00-0582  240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure (26 28 16 00-0581) 
. 
. 

 26 28 16 00-0583 EA  30 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 12 Enclosure ........................................... 1,304.02 128.96 
. 

 26 28 16 00-0584 EA  60 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 12 Enclosure ........................................... 1,490.16 168.37 
. 

 26 28 16 00-0585 EA  100 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 1,703.56 220.02 
. 

 26 28 16 00-0586 EA  200 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 2,332.42 286.10 
. 

 26 28 16 00-0587 EA  400 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 4,253.99 358.10 
. 

 26 28 16 00-0588 EA  600 Amp, Double Throw Safety Switch, 240 Volt, 2 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 6,267.86 573.91 

XXXXXXX 
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. 
 26 28 16 00-0589  240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure (26 28 16 00-0581) 
. 
. 

 26 28 16 00-0590 EA  30 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 12 Enclosure ........................................... 1,517.61 180.50 
. 

 26 28 16 00-0591 EA  60 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 12 Enclosure ........................................... 1,808.01 235.66 
. 

 26 28 16 00-0592 EA  100 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 2,162.32 307.86 
. 

 26 28 16 00-0593 EA  200 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 2,997.72 400.62 
. 

 26 28 16 00-0594 EA  400 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 5,329.17 501.41 
. 

 26 28 16 00-0595 EA  600 Amp, Double Throw Safety Switch, 240 Volt, 3 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 7,125.06 803.76 

XXXXXXX 
. 
 26 28 16 00-0596  240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure (26 28 16 00-0581) 
. 
. 

 26 28 16 00-0597 EA  30 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 12 Enclosure ........................................... 2,241.22 225.74 
. 

 26 28 16 00-0598 EA  60 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 12 Enclosure ........................................... 2,640.19 294.62 
. 

 26 28 16 00-0599 EA  100 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 3,608.65 384.98 
. 

 26 28 16 00-0600 EA  200 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 4,889.81 500.61 
. 

 26 28 16 00-0601 EA  400 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 8,874.34 626.76 
. 

 26 28 16 00-0602 EA  600 Amp, Double Throw Safety Switch, 240 Volt, 4 Pole, Non-Fusible, NEMA 12 Enclosure ....................................... 11,158.26 1,004.42 

XXXXXXX 
. 
 26 28 16 00-0603  600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure (26 28 16 00-0581) 
. 
. 

 26 28 16 00-0604 EA  60 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 12 Enclosure ........................................... 1,934.28 168.37 
. 

 26 28 16 00-0605 EA  100 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 2,059.32 220.02 
. 

 26 28 16 00-0606 EA  200 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 3,827.30 286.10 
. 

 26 28 16 00-0607 EA  400 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 5,490.76 358.10 
. 

 26 28 16 00-0608 EA  600 Amp, Double Throw Safety Switch, 600 Volt, 2 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 7,428.10 573.91 

XXXXXXX 
. 
 26 28 16 00-0609  600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure (26 28 16 00-0581) 
. 
. 

 26 28 16 00-0610 EA  60 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 12 Enclosure ........................................... 2,153.05 235.66 
. 

 26 28 16 00-0611 EA  100 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 2,320.66 307.86 
. 

 26 28 16 00-0612 EA  200 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 4,227.11 400.62 
. 

 26 28 16 00-0613 EA  400 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 6,028.42 501.41 
. 

 26 28 16 00-0614 EA  600 Amp, Double Throw Safety Switch, 600 Volt, 3 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 8,215.38 803.76 

XXXXXXX 
. 
 26 28 16 00-0615  600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure (26 28 16 00-0581) 
. 
. 

 26 28 16 00-0616 EA  60 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 12 Enclosure ........................................... 2,665.50 294.62 
. 

 26 28 16 00-0617 EA  100 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 3,795.28 384.98 
. 

 26 28 16 00-0618 EA  200 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 4,999.82 500.61 
. 

 26 28 16 00-0619 EA  400 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 12 Enclosure ......................................... 9,111.12 626.76 
. 

 26 28 16 00-0620 EA  600 Amp, Double Throw Safety Switch, 600 Volt, 4 Pole, Non-Fusible, NEMA 12 Enclosure ....................................... 11,472.11 1,004.42 

XXXXXXX 
. 
 26 28 16 00-0621  Removal And Reinstallation Of Disconnect Switches (26 28 16 00-0001) 

Note: Includes storage and cleaning. 
. 
. 

 26 28 16 00-0622 EA Remove And Reinstall Safety Disconnect Switch Up To 100 Amp ..................................................................................... 501.41  
. 

 26 28 16 00-0623 EA Remove And Reinstall Safety Disconnect Switch 101 To 200 Amp .................................................................................... 651.86  
. 

 26 28 16 00-0624 EA Remove And Reinstall Safety Disconnect Switch 201 To 300 Amp .................................................................................... 727.09  
. 

 26 28 16 00-0625 EA Remove And Reinstall Safety Disconnect Switch 301 To 400 Amp .................................................................................... 852.44  

XXXXXXX 
. 
 26 28 16 00-0626  Bolted Contact Switches (26 28 16) 

Note: Work includes mounting, material handling, uploading at job site and termination of all conductors entering 
and leaving the switch. 

. 

. 
 26 28 16 00-0627  Electrical Trip, Bolted Contact Switches (26 28 16 00-0626) 
. 
. 
 26 28 16 00-0628  Top Feed, Electrical Trip, Bolted Contact Switches (26 28 16 00-0627) 
. 
. 

 26 28 16 00-0629 EA 800 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB0833T120480) .................................................... 5,823.42 1,002.81 
. 

 26 28 16 00-0630 EA 1200 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1233T120480) .................................................. 6,388.35 1,203.38 
. 

 26 28 16 00-0631 EA 1600 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1633T120480) .................................................. 7,019.42 1,403.94 
. 

 26 28 16 00-0632 EA 2000 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2033T120480) .................................................. 7,499.30 1,604.50 
. 

 26 28 16 00-0633 EA 2500 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2533T120480) .................................................. 8,464.28 1,805.06 
. 

 26 28 16 00-0634 EA 3000 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB3033T120480) ................................................ 10,430.95 2,005.62 
. 

 26 28 16 00-0635 EA 4000 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB4033T120480) ................................................ 13,847.69 2,406.75 

XXXXXXX 
. 
 26 28 16 00-0636  Bottom Feed, Electrical Trip, Bolted Contact Switches (26 28 16 00-0627) 
. 
. 

 26 28 16 00-0637 EA 800 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB0833B120480) ............................................... 6,128.97 1,002.81 
. 

 26 28 16 00-0638 EA 1200 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1233B120480) ............................................. 6,753.75 1,203.38 
. 

 26 28 16 00-0639 EA 1600 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1633B120480) ............................................. 7,381.67 1,403.94 
. 

 26 28 16 00-0640 EA 2000 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2033B120480) ............................................. 8,019.05 1,604.50 
. 

 26 28 16 00-0641 EA 2500 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2533B120480) ............................................. 9,024.98 1,805.06 
. 

 26 28 16 00-0642 EA 3000 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB3033B120480) ........................................... 11,483.05 2,005.62 
. 

 26 28 16 00-0643 EA 4000 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB4033B120480) ........................................... 14,943.89 2,406.75 

XXXXXXX 
. 
 26 28 16 00-0644  Manually Operated, Bolted Contact Switches (26 28 16 00-0626) 
. 
. 
 26 28 16 00-0645  Top Feed, Manually Operated, Bolted Contact Switches (26 28 16 00-0644) 
. 
. 

 26 28 16 00-0646 EA 800 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA0833T480) ................................................. 4,450.02 1,002.81 
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. 
 26 28 16 00-0647 EA 1200 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA1233T480) ............................................... 5,031.33 1,203.38 

. 
 26 28 16 00-0648 EA 1600 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA1633T480) ............................................... 5,638.46 1,403.94 

. 
 26 28 16 00-0649 EA 2000 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA2033T480) ............................................... 6,241.82 1,604.50 

. 
 26 28 16 00-0650 EA 2500 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA2533T480) ............................................... 6,876.68 1,805.06 

. 
 26 28 16 00-0651 EA 3000 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA3033T480) ............................................... 8,843.35 2,005.62 

. 
 26 28 16 00-0652 EA 4000 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA4033T480) ............................................. 12,222.29 2,406.75 

XXXXXXX 
. 
 26 28 16 00-0653  Bottom Feed, Manually Operated, Bolted Contact Switches (26 28 16 00-0644) 
. 
. 

 26 28 16 00-0654 EA 800 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA0833B480) ............................................ 4,652.25 1,002.81 
. 

 26 28 16 00-0655 EA 1200 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA1233B480) .......................................... 5,336.88 1,203.38 
. 

 26 28 16 00-0656 EA 1600 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA1633B480) .......................................... 5,934.56 1,403.94 
. 

 26 28 16 00-0657 EA 2000 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA2033B480) .......................................... 6,633.05 1,604.50 
. 

 26 28 16 00-0658 EA 2500 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA2533B480) .......................................... 7,368.08 1,805.06 
. 

 26 28 16 00-0659 EA 3000 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA3033B480) .......................................... 9,816.70 2,005.62 
. 

 26 28 16 00-0660 EA 4000 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA4033B480) ........................................ 13,242.89 2,406.75 

XXXXXXX 
. 
 26 29  Low-Voltage Controllers (26 20) 
. 
. 
 26 29 13  Enclosed Controllers (26 29) 
. 
. 
 26 29 13 13  Across-The-Line Motor Controllers (26 29 13) 
. 
. 
 26 29 13 13-0001  Manual Motor Starters (26 29 13 13) 
. 
. 
 26 29 13 13-0002  Fractional HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0003 EA NEMA 1, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square 
D 2510FG1) ....................................................................................................................................................................... 161.70 50.21 

    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -1.71 
    For Oversized Enclosure, Add  17.10 
    For Pilot Light, Add  25.08 

. 
 26 29 13 13-0004 EA NEMA 1, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square 

D 2510FG2) ....................................................................................................................................................................... 211.49 65.27 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -1.71 
    For Oversized Enclosure, Add  17.10 
    For Pilot Light, Add  25.08 

. 
 26 29 13 13-0005 EA NEMA 1, 1 Pole, Key Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square D 

2510FG3) .......................................................................................................................................................................... 178.80 50.21 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -1.71 
    For Oversized Enclosure, Add  17.10 
    For Pilot Light, Add  25.08 

. 
 26 29 13 13-0006 EA NEMA 1, 2 Pole, Key Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square D 

2510FG4) .......................................................................................................................................................................... 228.59 65.27 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -1.71 
    For Oversized Enclosure, Add  17.10 
    For Pilot Light, Add  25.08 

. 
 26 29 13 13-0007 EA NEMA 1, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FG5) ........................................................................................................................ 169.11 50.21 
    For Oversized Enclosure, Add  17.10 

. 
 26 29 13 13-0008 EA NEMA 1, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FG6) ........................................................................................................................ 221.18 65.27 
    For Oversized Enclosure, Add  17.10 

. 
 26 29 13 13-0009 EA NEMA 4, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FW1) ........................................................................................................................ 315.16 60.25 
    For Pilot Light, Add  65.55 

. 
 26 29 13 13-0010 EA NEMA 4, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FW2) ........................................................................................................................ 366.66 75.31 
    For Pilot Light, Add  65.55 

. 
 26 29 13 13-0011 EA NEMA 3R, 7 And 9, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510FR1) ........................................................................................................... 332.26 60.25 
. 

 26 29 13 13-0012 EA NEMA 3R, 7 And 9, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510FR2) ........................................................................................................... 382.05 75.31 

XXXXXXX 
. 
 26 29 13 13-0013  Non Reversing Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0014 EA NEMA 1, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG1) .......................................................... 136.72 50.21 

Note: NEMA 1 or flush cover plate installation. 
    For Oversize Enclosure, Add  8.25 
    For Pilot Light, Add  39.60 

. 
 26 29 13 13-0015 EA NEMA 1, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG2) ............................................. 212.49 65.27 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  8.25 
    For Pilot Light, Add  39.60 

. 
 26 29 13 13-0016 EA NEMA 1, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG5) ............................................. 153.36 55.23 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  8.25 
    For Pilot Light, Add  39.60 
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. 
 26 29 13 13-0017 EA NEMA 1, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG6).............................................. 229.68 70.30 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  8.25 
    For Pilot Light, Add  39.60 

. 
 26 29 13 13-0018 EA NEMA 1, Non Reversing, 2 Pole, Key Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG3) .......................................................... 152.67 50.21 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  8.25 
    For Pilot Light, Add  39.60 

. 
 26 29 13 13-0019 EA NEMA 1, Non Reversing, 3 Pole, Key Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG4).............................................. 228.99 65.27 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  8.25 
    For Pilot Light, Add  39.60 

. 
 26 29 13 13-0020 EA NEMA 4, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW1) .......................................................... 293.20 60.25 
    For Pilot Light, Add  62.70 

. 
 26 29 13 13-0021 EA NEMA 4, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW2) ............................................. 362.92 75.31 
    For Pilot Light, Add  62.70 

. 
 26 29 13 13-0022 EA NEMA 4, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW5) ............................................. 310.39 65.27 
    For Pilot Light, Add  62.70 

. 
 26 29 13 13-0023 EA NEMA 4, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW6) ............................................. 378.47 80.34 
    For Pilot Light, Add  62.70 

. 
 26 29 13 13-0024 EA NEMA 3R, 7 And 9, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 

Volt, Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KR1) ...................................... 308.60 60.25 
. 

 26 29 13 13-0025 EA NEMA 3R, 7 And 9, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 
460 Volt, Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KR2) ............................... 382.72 75.31 

. 
 26 29 13 13-0026 EA Open Type, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO1)................................................ 98.90 35.14 
    For Pilot Light, Add  39.60 

. 
 26 29 13 13-0027 EA Open Type, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO2).............................................. 174.67 50.21 
    For Pilot Light, Add  39.60 

. 
 26 29 13 13-0028 EA Open Type, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO5).............................................. 115.54 40.17 
    For Pilot Light, Add  39.60 

. 
 26 29 13 13-0029 EA Open Type, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO6).............................................. 191.31 55.23 
    For Pilot Light, Add  39.60 

XXXXXXX 
. 
 26 29 13 13-0030  Reversing Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0031 EA NEMA 1, Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2511KG11) ........................................................ 338.60 90.38 

    For Pilot Light, Add  63.80 
. 

 26 29 13 13-0032 EA NEMA 1, Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2511KG22) ........................................................ 483.55 120.50 

    For Pilot Light, Add  63.80 

XXXXXXX 
. 
 26 29 13 13-0033  Two Speed Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0034 EA NEMA 1, Two Speed, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2512KG11) ........................................................ 338.60 90.38 

. 
 26 29 13 13-0035 EA NEMA 1, Two Speed, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2512KG22) ............................................ 483.55 120.50 

XXXXXXX 
. 
 26 29 13 13-0036  Non-Reversing Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0037 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBG1) ....................................................................................................... 295.50 60.25 

. 
 26 29 13 13-0038 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TBG1) ........................................................................................................ 295.50 60.25 
. 

 26 29 13 13-0039 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBW11) ..................................................................................................... 575.50 70.30 

. 
 26 29 13 13-0040 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBW1) ..................... 575.50 70.30 
. 

 26 29 13 13-0041 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBR1) ...................... 737.38 70.30 

. 
 26 29 13 13-0042 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBA1) ........................................................................................................ 372.01 70.30 
. 

 26 29 13 13-0043 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBO1) ....................................................................................................... 248.28 45.19 

. 
 26 29 13 13-0044 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCG1) ....................................................................................................... 346.58 65.27 
. 

 26 29 13 13-0045 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510TCG1) ........................................................................................................ 346.58 65.27 

. 
 26 29 13 13-0046 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCW11) ..................................................................................................... 683.01 75.31 
. 

 26 29 13 13-0047 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW1) ..................... 683.01 75.31 
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. 
 26 29 13 13-0048 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR1) ...................... 857.43 75.31 
. 

 26 29 13 13-0049 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCA1) ....................................................................................................... 423.09 75.31 

. 
 26 29 13 13-0050 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCO1) ....................................................................................................... 299.36 50.21 
. 

 26 29 13 13-0051 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter 
With Thermal Overload Protection (Square D 2510MCG2) ............................................................................................... 444.97 70.30 

. 
 26 29 13 13-0052 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-1P, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TCG2) ........................................................................................................ 444.97 70.30 
. 

 26 29 13 13-0053 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter 
With Thermal Overload Protection (Square D 2510MCW12) ............................................................................................ 805.92 80.34 

. 
 26 29 13 13-0054 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1P, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW2) .................. 805.92 80.34 
. 

 26 29 13 13-0055 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1P, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR2) ................... 972.93 80.34 

. 
 26 29 13 13-0056 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCA2) ....................................................................................................... 523.20 80.34 
. 

 26 29 13 13-0057 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCO2) ....................................................................................................... 399.46 55.23 

. 
 26 29 13 13-0058 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBG2) ....................................................................................................... 366.38 75.31 
. 

 26 29 13 13-0059 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510TBG2) ........................................................................................................ 366.38 75.31 

. 
 26 29 13 13-0060 EA NEMA 4, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBW12) ..................................................................................................... 646.39 85.35 
. 

 26 29 13 13-0061 EA NEMA 4X, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBW2) ..................... 646.39 85.35 

. 
 26 29 13 13-0062 EA NEMA 7 And 9, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBR2) ...................... 812.83 85.35 
. 

 26 29 13 13-0063 EA Type 12, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBA2) ........................................................................................................ 443.47 85.35 

. 
 26 29 13 13-0064 EA Open, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBO2) ....................................................................................................... 320.87 60.25 
. 

 26 29 13 13-0065 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCG3) ....................................................................................................... 417.47 80.34 

. 
 26 29 13 13-0066 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TCG3) ........................................................................................................ 417.47 80.34 
. 

 26 29 13 13-0067 EA NEMA 4, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCW13) .................................................................................................... 753.90 90.38 

. 
 26 29 13 13-0068 EA NEMA 4X, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW3) ..................... 753.90 90.38 
. 

 26 29 13 13-0069 EA NEMA 7 And 9, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR3) ...................... 932.31 90.38 

. 
 26 29 13 13-0070 EA Type 12, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCA3) ....................................................................................................... 493.98 90.38 
. 

 26 29 13 13-0071 EA Open, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCO3) ....................................................................................................... 370.24 65.27 

XXXXXXX 
. 
 26 29 13 13-0072  Reversing Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0073 EA NEMA 1, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2511MBG1) ....................................................................................................... 808.54 105.44 

. 
 26 29 13 13-0074 EA NEMA 1, Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With Thermal 

Overload Protection (Square D 2511TBG1) ...................................................................................................................... 808.54 105.44 
. 

 26 29 13 13-0075 EA Open, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With Thermal 
Overload Protection (Square D 2511MBO1) ..................................................................................................................... 699.83 75.31 

. 
 26 29 13 13-0076 EA NEMA 1, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2511MCG1) ....................................................................................................... 950.03 115.48 
. 

 26 29 13 13-0077 EA Open, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With Thermal 
Overload Protection (Square D 2511MCO1) ..................................................................................................................... 841.33 85.35 

XXXXXXX 
. 
 26 29 13 13-0078  Two Speed Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0079 EA NEMA 1, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2512MBG1) ....................................................................................................... 808.54 105.44 

. 
 26 29 13 13-0080 EA Open, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2512MBO1) ....................................................................................................... 699.83 75.31 
. 

 26 29 13 13-0081 EA NEMA 1, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2512MCG1) ....................................................................................................... 950.03 115.48 

. 
 26 29 13 13-0082 EA Open, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2512MCO1) ....................................................................................................... 841.33 85.35 

XXXXXXX 
. 
 26 29 13 13-0083  Magnetic Motor Starters (26 29 13 13) 
. 
. 
 26 29 13 13-0084  Non Reversing, Magnetic Contactors (26 29 13 13-0083) 
. 
. 
 26 29 13 13-0085  Open Enclosure, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0086 EA Size 00, 1 Phase, 2 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAO11) ................................................................................................. 364.43 100.42 

    For Factory Installed Accessory, Deduct  -200.84 
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. 
 26 29 13 13-0087 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SAO12) ................................................................................................. 408.45 110.46 
    For Factory Installed Accessory, Deduct  -220.92 

. 
 26 29 13 13-0088 EA Size 0, 1 Phase, 1 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 

Magnetic Contactors (Square D 8502SBO5) ..................................................................................................................... 388.37 100.42 
    For Factory Installed Accessory, Deduct  -200.84 

. 
 26 29 13 13-0089 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 

Magnetic Contactors (Square D 8502SBO1) ..................................................................................................................... 432.96 110.46 
    For Factory Installed Accessory, Deduct  -220.92 

. 
 26 29 13 13-0090 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 

Magnetic Contactors (Square D 8502SBO2) ..................................................................................................................... 476.98 120.50 
    For Factory Installed Accessory, Deduct  -241.00 

. 
 26 29 13 13-0091 EA Size 0, 3 Phase, 4 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 

Magnetic Contactors (Square D 8502SBO3) ..................................................................................................................... 601.65 150.62 
    For Factory Installed Accessory, Deduct  -301.26 

. 
 26 29 13 13-0092 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 

Magnetic Contactors (Square D 8502SBO4) ..................................................................................................................... 751.38 180.75 
    For Factory Installed Accessory, Deduct  -361.50 

. 
 26 29 13 13-0093 EA Size 1, 1 Phase, 1 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO5) ................................................................................................... 448.35 110.46 
    For Factory Installed Accessory, Deduct  -220.92 

. 
 26 29 13 13-0094 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO1) ................................................................................................... 492.37 120.50 
    For Factory Installed Accessory, Deduct  -241.00 

. 
 26 29 13 13-0095 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO2) ................................................................................................... 537.54 130.54 
    For Factory Installed Accessory, Deduct  -261.09 

. 
 26 29 13 13-0096 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO3) ................................................................................................... 692.89 175.73 
    For Factory Installed Accessory, Deduct  -351.46 

. 
 26 29 13 13-0097 EA Size 1, 3 Phase, 5 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCO4) ................................................................................................... 842.06 205.86 
    For Factory Installed Accessory, Deduct  -411.71 

. 
 26 29 13 13-0098 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SDO1) ........................................................................................... 712.39 120.50 
    For Factory Installed Accessory, Deduct  -241.00 

. 
 26 29 13 13-0099 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SDO2) ........................................................................................... 804.00 150.62 
    For Factory Installed Accessory, Deduct  -301.26 

. 
 26 29 13 13-0100 EA Size 2, 3 Phase, 4 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SDO3) ........................................................................................ 1,050.90 200.84 
    For Factory Installed Accessory, Deduct  -401.67 

. 
 26 29 13 13-0101 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SEO1) ........................................................................................ 1,047.96 150.62 
    For Factory Installed Accessory, Deduct  -301.26 

. 
 26 29 13 13-0102 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SEO2) ........................................................................................ 1,213.92 200.84 
    For Factory Installed Accessory, Deduct  -401.67 

. 
 26 29 13 13-0103 EA Size 3, 3 Phase, 4 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SEO3) ........................................................................................ 1,541.20 251.05 
    For Factory Installed Accessory, Deduct  -502.09 

. 
 26 29 13 13-0104 EA Size 3, 3 Phase, 5 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SEO4) ........................................................................................ 2,161.46 301.26 
    For Factory Installed Accessory, Deduct  -602.51 

. 
 26 29 13 13-0105 EA Size 4, 1 Phase, 2 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO1)....................................................................... 2,304.43 251.05 
    For Factory Installed Accessory, Deduct  -502.09 

. 
 26 29 13 13-0106 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO2)....................................................................... 2,551.34 301.26 
    For Factory Installed Accessory, Deduct  -602.51 

. 
 26 29 13 13-0107 EA Size 4, 3 Phase, 4 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO3)....................................................................... 3,414.42 351.46 
    For Factory Installed Accessory, Deduct  -702.93 

. 
 26 29 13 13-0108 EA Size 5, 1 Phase, 2 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGO1) ...................................................................... 4,508.15 301.26 
    For Factory Installed Accessory, Deduct  -602.51 

. 
 26 29 13 13-0109 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGO2) ...................................................................... 5,050.42 401.67 
    For Factory Installed Accessory, Deduct  -803.35 

. 
 26 29 13 13-0110 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHO2) .................................................................... 12,798.25 602.51 
    For Factory Installed Accessory, Deduct  -1,205.02 

. 
 26 29 13 13-0111 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, Open Enclosure, Non Reversing, 

Magnetic Contactors (Square D 8502SJO2) ................................................................................................................ 18,353.49 903.76 
    For Factory Installed Accessory, Deduct  -1,807.53 

XXXXXXX 
. 
 26 29 13 13-0112  NEMA 1, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0113 EA Size 00, 1 Phase, 2 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAG11) ................................................................................................. 382.10 100.42 

    For Factory Installed Accessory, Deduct  -200.84 
. 

 26 29 13 13-0114 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAG12) ................................................................................................. 426.12 110.46 

    For Factory Installed Accessory, Deduct  -220.92 
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. 
 26 29 13 13-0115 EA Size 0, 1 Phase, 1 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG5) ................................................................................................... 406.04 100.42 
    For Factory Installed Accessory, Deduct  -200.84 

. 
 26 29 13 13-0116 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG1) ................................................................................................... 451.20 110.46 
    For Factory Installed Accessory, Deduct  -220.92 

. 
 26 29 13 13-0117 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG2) ................................................................................................... 495.22 120.50 
    For Factory Installed Accessory, Deduct  -241.00 

. 
 26 29 13 13-0118 EA Size 0, 3 Phase, 4 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG3) ................................................................................................... 621.03 150.62 
    For Factory Installed Accessory, Deduct  -301.26 

. 
 26 29 13 13-0119 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SBG4) ................................................................................................... 771.33 180.75 
    For Factory Installed Accessory, Deduct  -361.50 

. 
 26 29 13 13-0120 EA Size 1, 1 Phase, 1 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG5) .................................................................................................. 467.16 110.46 
    For Factory Installed Accessory, Deduct  -220.92 

. 
 26 29 13 13-0121 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG1) .................................................................................................. 512.32 120.50 
    For Factory Installed Accessory, Deduct  -241.00 

. 
 26 29 13 13-0122 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG2) .................................................................................................. 556.35 130.54 
    For Factory Installed Accessory, Deduct  -261.09 

. 
 26 29 13 13-0123 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG3) .................................................................................................. 712.27 175.73 
    For Factory Installed Accessory, Deduct  -351.46 

. 
 26 29 13 13-0124 EA Size 1, 3 Phase, 5 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SCG4) .................................................................................................. 860.87 205.86 
    For Factory Installed Accessory, Deduct  -411.71 

. 
 26 29 13 13-0125 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG1) ......................................................................... 796.75 120.50 
    For Factory Installed Accessory, Deduct  -241.00 

. 
 26 29 13 13-0126 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG2) ......................................................................... 888.93 150.62 
    For Factory Installed Accessory, Deduct  -301.26 

. 
 26 29 13 13-0127 EA Size 2, 3 Phase, 4 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG3) ...................................................................... 1,135.26 200.84 
    For Factory Installed Accessory, Deduct  -401.67 

. 
 26 29 13 13-0128 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG1) ...................................................................... 1,213.83 150.62 
    For Factory Installed Accessory, Deduct  -301.26 

. 
 26 29 13 13-0129 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG2) ...................................................................... 1,379.22 200.84 
    For Factory Installed Accessory, Deduct  -401.67 

. 
 26 29 13 13-0130 EA Size 3, 3 Phase, 4 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG3) ...................................................................... 1,707.07 251.05 
    For Factory Installed Accessory, Deduct  -502.09 

. 
 26 29 13 13-0131 EA Size 4, 1 Phase, 2 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFG1) ...................................................................... 2,648.14 251.05 
    For Factory Installed Accessory, Deduct  -502.09 

. 
 26 29 13 13-0132 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFG2) ...................................................................... 2,895.05 301.26 
    For Factory Installed Accessory, Deduct  -602.51 

. 
 26 29 13 13-0133 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGG2) ...................................................................... 5,676.85 401.67 
    For Factory Installed Accessory, Deduct  -803.35 

. 
 26 29 13 13-0134 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHG2) .................................................................... 15,553.06 602.51 
    For Factory Installed Accessory, Deduct  -1,205.02 

. 
 26 29 13 13-0135 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SJG2) .............................................................................................. 21,116.28 903.76 
    For Factory Installed Accessory, Deduct  -1,807.53 

XXXXXXX 
. 
 26 29 13 13-0136  NEMA 12, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0137 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBA1) ................................................................................................... 548.67 110.46 

    For Factory Installed Accessory, Deduct  -220.92 
. 

 26 29 13 13-0138 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBA2) ................................................................................................... 592.69 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0139 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 12 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCA2) ................................................................................................... 653.82 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0140 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDA1) ......................................................................... 974.59 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0141 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDA2) ...................................................................... 1,067.34 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0142 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEA1) ....................................................................... 1,424.73 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
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. 
 26 29 13 13-0143 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEA2) ....................................................................... 1,589.55 200.84 
    For Factory Installed Accessory, Deduct  -401.67 

. 
 26 29 13 13-0144 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFA2) ....................................................................... 3,593.30 301.26 
    For Factory Installed Accessory, Deduct  -602.51 

. 
 26 29 13 13-0145 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGA2) ...................................................................... 7,463.80 401.67 
    For Factory Installed Accessory, Deduct  -803.35 

. 
 26 29 13 13-0146 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 12 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHA2)..................................................................... 17,744.14 602.51 
    For Factory Installed Accessory, Deduct  -1,205.02 

XXXXXXX 
. 
 26 29 13 13-0147  NEMA 4/4X, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0148 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBW12) ................................................................................................ 779.65 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0149 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCW11) ................................................................................................ 804.73 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0150 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCW12) ................................................................................................ 848.76 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0151 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCW13) ............................................................................................. 1,004.68 175.73 

    For Factory Installed Accessory, Deduct  -351.46 
. 

 26 29 13 13-0152 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDW12) .................................................................... 1,473.75 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0153 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEW12) .................................................................... 2,206.86 200.84 

    For Factory Installed Accessory, Deduct  -401.67 
. 

 26 29 13 13-0154 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFW12) .................................................................... 4,308.08 301.26 

    For Factory Installed Accessory, Deduct  -602.51 
. 

 26 29 13 13-0155 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGW12) ................................................................... 7,463.80 401.67 

    For Factory Installed Accessory, Deduct  -803.35 
. 

 26 29 13 13-0156 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHW2).................................................................... 19,611.46 602.51 

    For Factory Installed Accessory, Deduct  -1,205.02 

XXXXXXX 
. 
 26 29 13 13-0157  NEMA 7/9, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

Note: Bolted cast iron enclosure. 
. 
. 

 26 29 13 13-0158 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 7/9 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBT2) ................................................................................................ 1,501.24 160.67 

    For Factory Installed Accessory, Deduct  -321.34 

XXXXXXX 
. 
 26 29 13 13-0159  Non Reversing, Magnetic Starters (26 29 13 13-0083) 
. 
. 
 26 29 13 13-0160  Open Enclosure, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0161 EA Size 00, 1 Phase, 2 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SAO11) ........................................................................................................ 420.86 100.42 

    For Factory Installed Accessory, Deduct  -200.84 
. 

 26 29 13 13-0162 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SAO12) ................................................................................................. 440.94 110.46 

    For Factory Installed Accessory, Deduct  -220.92 
. 

 26 29 13 13-0163 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBO1) .......................................................................................................... 468.87 110.46 

    For Factory Installed Accessory, Deduct  -220.92 
. 

 26 29 13 13-0164 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBO2) .......................................................................................................... 517.45 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0165 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBO4) .......................................................................................................... 822.63 180.75 

    For Factory Installed Accessory, Deduct  -361.50 
. 

 26 29 13 13-0166 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCO1) .......................................................................................................... 529.99 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0167 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCO3) ................................................................................................... 614.49 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0168 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCO2) .......................................................................................................... 638.43 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0169 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SDO6) .......................................................................................................... 764.26 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0170 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 
Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDO1) .............................................................................. 877.53 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
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. 
 26 29 13 13-0171 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 

Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEO1) ........................................................................... 1,335.33 200.84 
    For Factory Installed Accessory, Deduct  -401.67 

. 
 26 29 13 13-0172 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFO1) ......................................................... 2,738.30 301.26 
    For Factory Installed Accessory, Deduct  -602.51 

. 
 26 29 13 13-0173 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGO1)......................................................... 6,019.99 401.67 
    For Factory Installed Accessory, Deduct  -803.35 

. 
 26 29 13 13-0174 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, Open 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SHO2) ....................................................... 13,605.94 602.51 
    For Factory Installed Accessory, Deduct  -1,205.02 

. 
 26 29 13 13-0175 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, Open Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SJO2) .............................................................................................. 19,625.73 903.76 
    For Factory Installed Accessory, Deduct  -1,807.53 

XXXXXXX 
. 
 26 29 13 13-0176  NEMA 1, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0177 EA Size 00, 1 Phase, 2 Pole, .34 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SAG11) ........................................................................................................ 439.67 100.42 

    For Factory Installed Accessory, Deduct  -200.84 
. 

 26 29 13 13-0178 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SAG12)................................................................................... 459.75 110.46 

    For Factory Installed Accessory, Deduct  -220.92 
. 

 26 29 13 13-0179 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBG1) .......................................................................................................... 487.68 110.46 

    For Factory Installed Accessory, Deduct  -220.92 
. 

 26 29 13 13-0180 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBG2) ................................................................................................... 536.26 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0181 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCG1) .......................................................................................................... 548.23 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0182 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCG3) .................................................................................... 597.39 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0183 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, NEMA 1 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCG2) .................................................................................................. 657.81 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0184 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SDG6) .......................................................................................................... 849.19 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0185 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDG1) ............................................................ 962.46 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0186 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEG1) ......................................................... 1,501.20 200.84 

    For Factory Installed Accessory, Deduct  -401.67 
. 

 26 29 13 13-0187 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFG1) ......................................................... 3,082.01 301.26 

    For Factory Installed Accessory, Deduct  -602.51 
. 

 26 29 13 13-0188 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 1 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGG1)......................................................... 6,648.13 401.67 

    For Factory Installed Accessory, Deduct  -803.35 

XXXXXXX 
. 
 26 29 13 13-0189  NEMA 12, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0190 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBA1) ........................................................................................................... 585.15 110.46 

    For Factory Installed Accessory, Deduct  -220.92 
. 

 26 29 13 13-0191 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBA2) ................................................................................................... 633.73 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0192 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 12 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCA1) .......................................................................................................... 645.70 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0193 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 12 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCA3) ..................................................................................... 694.86 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0194 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, NEMA 12 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCA2) ................................................................................................... 755.28 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0195 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 12 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SDA6) ....................................................................................................... 1,027.60 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0196 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDA1) ......................................................... 1,140.30 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0197 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 12 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEA1) ......................................................... 1,711.53 200.84 

    For Factory Installed Accessory, Deduct  -401.67 
. 

 26 29 13 13-0198 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 12 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFA1).......................................................... 3,779.69 301.26 

    For Factory Installed Accessory, Deduct  -602.51 
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. 
 26 29 13 13-0199 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGA1) ......................................................... 8,433.37 401.67 
    For Factory Installed Accessory, Deduct  -803.35 

. 
 26 29 13 13-0200 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 12 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SHA2) ....................................................... 19,859.41 602.51 
    For Factory Installed Accessory, Deduct  -1,205.02 

XXXXXXX 
. 
 26 29 13 13-0201  NEMA 3R, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0202 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 3R Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBH1)........................................................................................................... 585.15 110.46 

    For Factory Installed Accessory, Deduct  -220.92 
. 

 26 29 13 13-0203 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 3R Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBH2) ................................................................................................... 633.73 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0204 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 3R Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCH1) .......................................................................................................... 645.70 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0205 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 3R Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCH3) ..................................................................................... 694.86 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0206 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, NEMA 3R Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCH2) ................................................................................................... 755.28 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0207 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 3R Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SDH6) ....................................................................................................... 1,027.60 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0208 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 3R 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDH1) ......................................................... 1,140.30 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0209 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 3R 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEH1) ......................................................... 1,711.53 200.84 

    For Factory Installed Accessory, Deduct  -401.67 
. 

 26 29 13 13-0210 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 3R 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFH1) ......................................................... 3,779.69 301.26 

    For Factory Installed Accessory, Deduct  -602.51 

XXXXXXX 
. 
 26 29 13 13-0211  NEMA 3R/4/4X/7/9, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Bolted cast aluminum enclosure. 
. 
. 

 26 29 13 13-0212 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 3R/4/4X/7/9 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SBT4) .................................................................................. 1,566.93 170.71 

    For Factory Installed Accessory, Deduct  -341.43 
. 

 26 29 13 13-0213 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 3R/4/4X/7/9 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCR1) ................................................................................................ 1,898.67 170.71 

    For Factory Installed Accessory, Deduct  -341.43 
. 

 26 29 13 13-0214 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 3R/4/4X/7/9 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SCR3) ......................................................... 1,959.78 180.75 

    For Factory Installed Accessory, Deduct  -361.50 
. 

 26 29 13 13-0215 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDR1) ..................................... 2,982.06 200.84 

    For Factory Installed Accessory, Deduct  -401.67 
. 

 26 29 13 13-0216 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SET43) .................................... 3,602.32 251.05 

    For Factory Installed Accessory, Deduct  -502.09 
. 

 26 29 13 13-0217 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFT41) .................................... 5,706.39 351.46 

    For Factory Installed Accessory, Deduct  -702.93 

XXXXXXX 
. 
 26 29 13 13-0218  NEMA 4/4X, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0219 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 4/4X Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBW11) ........................................................................................................ 771.54 110.46 

    For Factory Installed Accessory, Deduct  -220.92 
. 

 26 29 13 13-0220 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SBW12) .................................................................................. 820.69 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0221 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 4/4X Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCW11)........................................................................................................ 840.64 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0222 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCW13) .................................................................................. 889.80 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0223 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 7-1/2 HP At 460/575 Volt, 36 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCW12) .................................................................................. 950.22 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0224 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 4/4X Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SDW16) ............................................................................................. 1,432.87 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0225 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 4/4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEW11) ...................................................... 2,328.27 200.84 

    For Factory Installed Accessory, Deduct  -401.67 
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. 
 26 29 13 13-0226 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 4/4X 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFW11)....................................................... 4,493.90 301.26 
    For Factory Installed Accessory, Deduct  -602.51 

. 
 26 29 13 13-0227 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 4/4X 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGW11) ...................................................... 9,806.50 401.67 
    For Factory Installed Accessory, Deduct  -803.35 

XXXXXXX 
. 
 26 29 13 13-0228  NEMA 4X, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Glass polyester enclosure. 
. 
. 

 26 29 13 13-0229 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDW21) ...................................................... 1,547.28 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0230 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEW21) ...................................................... 2,810.49 200.84 

    For Factory Installed Accessory, Deduct  -401.67 
. 

 26 29 13 13-0231 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFW21)....................................................... 5,467.46 301.26 

    For Factory Installed Accessory, Deduct  -602.51 

XXXXXXX 
. 
 26 29 13 13-0232  NEMA 7/9, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Bolted cast iron enclosure. 
. 
. 

 26 29 13 13-0233 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBT1) ........................................................................................................ 1,513.21 160.67 

    For Factory Installed Accessory, Deduct  -321.34 
. 

 26 29 13 13-0234 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 7/9 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBT2) ................................................................................................ 1,566.93 170.71 

    For Factory Installed Accessory, Deduct  -341.43 
. 

 26 29 13 13-0235 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCT1) ........................................................................................................ 1,587.45 170.71 

    For Factory Installed Accessory, Deduct  -341.43 
. 

 26 29 13 13-0236 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 7/9 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCT3) .................................................................................. 1,638.87 180.75 

    For Factory Installed Accessory, Deduct  -361.50 
. 

 26 29 13 13-0237 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 36 Amp, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCT2) ........................................................................................................ 1,708.41 180.75 

    For Factory Installed Accessory, Deduct  -361.50 
. 

 26 29 13 13-0238 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 7/9 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDT1) ......................................................... 2,466.78 200.84 

    For Factory Installed Accessory, Deduct  -401.67 

XXXXXXX 
. 
 26 29 13 13-0239  Reversing, Magnetic Starters (26 29 13 13-0083) 
. 
. 
 26 29 13 13-0240  Open Enclosure, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0241 EA Size 00, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SAO13) ......................................................................................................................... 753.00 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0242 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SAO16) ........................................................................................................ 788.91 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0243 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBO1) ........................................................................................................................... 870.55 140.58 

    For Factory Installed Accessory, Deduct  -281.17 
. 

 26 29 13 13-0244 EA Size 0, 1 Phase, 3 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBO2) ........................................................................................................................... 906.60 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0245 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBO10) ........................................................................................................ 926.55 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0246 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SCO2) ........................................................................................................................... 991.09 160.67 

    For Factory Installed Accessory, Deduct  -321.34 
. 

 26 29 13 13-0247 EA Size 1, 1 Phase, 3 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SCO3) ........................................................................................................................ 1,038.31 175.73 

    For Factory Installed Accessory, Deduct  -351.46 
. 

 26 29 13 13-0248 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SCO7) ....................................................................................................... 1,058.83 175.73 

    For Factory Installed Accessory, Deduct  -351.46 
. 

 26 29 13 13-0249 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 
Full Voltage, Reversing Magnetic Starter (Square D 8736SDO1) .................................................................................. 1,740.60 200.84 

    For Factory Installed Accessory, Deduct  -401.67 
. 

 26 29 13 13-0250 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 
Full Voltage, Reversing Magnetic Starter (Square D 8736SEO1) .................................................................................. 2,826.65 301.26 

    For Factory Installed Accessory, Deduct  -602.51 
. 

 26 29 13 13-0251 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230, 100 HP At 460/575 Volt, 135 Amp, Open Enclosure, 
Full Voltage, Reversing Magnetic Starter (Square D 8736SFO1)................................................................................... 6,335.86 451.88 

    For Factory Installed Accessory, Deduct  -903.76 
. 

 26 29 13 13-0252 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SGO1) .............................................................. 11,641.15 602.51 

    For Factory Installed Accessory, Deduct  -1,205.02 
. 

 26 29 13 13-0253 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SJO1) ...................................................................................................... 37,121.70 1,104.60 

    For Factory Installed Accessory, Deduct  -2,209.20 
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XXXXXXX 
. 
 26 29 13 13-0254  NEMA 1, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0255 EA Size 00, 1 Phase, 2 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SAG13) ........................................................................................................ 767.11 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0256 EA Size 00, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SAG15) ........................................................................................................ 804.30 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0257 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SAG16) .......................................................................................... 824.82 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0258 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBG1) ........................................................................................................................... 904.75 140.58 

    For Factory Installed Accessory, Deduct  -281.17 
. 

 26 29 13 13-0259 EA Size 0, 1 Phase, 3 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBG2) ........................................................................................................................... 941.94 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0260 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBG4) .......................................................................................................... 962.46 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0261 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SCG2) ........................................................................................................................ 1,042.39 160.67 

    For Factory Installed Accessory, Deduct  -321.34 
. 

 26 29 13 13-0262 EA Size 1, 1 Phase, 3 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SCG6) ........................................................................................................................ 1,089.61 175.73 

    For Factory Installed Accessory, Deduct  -351.46 
. 

 26 29 13 13-0263 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SCG8) ......................................................................................... 1,110.13 175.73 

    For Factory Installed Accessory, Deduct  -351.46 
. 

 26 29 13 13-0264 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDG2) ................................................................ 1,873.98 200.84 

    For Factory Installed Accessory, Deduct  -401.67 
. 

 26 29 13 13-0265 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SEG2) ................................................................. 3,057.50 301.26 

    For Factory Installed Accessory, Deduct  -602.51 
. 

 26 29 13 13-0266 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SFG3) ................................................................. 6,759.94 451.88 

    For Factory Installed Accessory, Deduct  -903.76 

XXXXXXX 
. 
 26 29 13 13-0267  NEMA 12, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0268 EA Size 0, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBA2) ........................................................................................................ 1,087.86 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0269 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBA4) ........................................................................................................ 1,108.38 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0270 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 12 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SCA4) ......................................................................................... 1,256.05 175.73 

    For Factory Installed Accessory, Deduct  -351.46 
. 

 26 29 13 13-0271 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDA1) ................................................................. 2,117.94 200.84 

    For Factory Installed Accessory, Deduct  -401.67 

XXXXXXX 
. 
 26 29 13 13-0272  NEMA 4X, Reversing, Magnetic Starters (26 29 13 13-0239) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0273 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SBW14) ....................................................................................... 1,335.24 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0274 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 4/4X Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SCW11)..................................................................................................... 1,562.23 160.67 

    For Factory Installed Accessory, Deduct  -321.34 

XXXXXXX 
. 
 26 29 13 13-0275  Magnetic Contactor/Starters Accessories (26 29 13 13-0083) 
. 
. 

 26 29 13 13-0276 EA NEMA 1 Enclosure Start/Stop Push Button Kit, Contactor/Starter Accessory (Square D 9999SA2) .................................. 100.50 12.55 
    For Factory Installed Accessory, Deduct  -25.10 

. 
 26 29 13 13-0277 EA NEMA 12 Enclosure Start/Stop Push Button Kit, Contactor/Starter Accessory (Square D 9999SA3) ................................ 164.85 12.55 

    For Factory Installed Accessory, Deduct  -25.10 
. 

 26 29 13 13-0278 EA NEMA 1 Enclosure Selector Switch Kit, Contactor/Starter Accessory (Square D 9999SC2) .............................................. 100.50 12.55 
    For Factory Installed Accessory, Deduct  -25.10 

. 
 26 29 13 13-0279 EA NEMA 12 Enclosure Selector Switch Kit, Contactor/Starter Accessory (Square D 9999SC8) ............................................ 164.85 12.55 

    For Factory Installed Accessory, Deduct  -25.10 
. 

 26 29 13 13-0280 EA NEMA 1 And 12 Enclosure Red Pilot Light Kit, Contactor/Starter Accessory (Square D 9999SP2R)................................. 164.85 12.55 
    For Factory Installed Accessory, Deduct  -25.10 

. 
 26 29 13 13-0281 EA Internal Nonconvertible Contact Block Kit, 1 Contact, Contactor/Starter Accessory (Square D 9999SX11) ......................... 84.43 10.04 

    For Factory Installed Accessory, Deduct  -20.08 
. 

 26 29 13 13-0282 EA External Convertible Field Contact, 1 Contact, Contactor/Starter Accessory (Square D 9999SX6)...................................... 75.98 10.04 
    For Factory Installed Accessory, Deduct  -20.08 

. 
 26 29 13 13-0283 EA External Convertible Field Contacts, 2 Contacts Or 1 Overlapping Contact, Contactor/Starter Accessory (Square 

D 9999SX8) ....................................................................................................................................................................... 100.50 12.55 
    For Factory Installed Accessory, Deduct  -25.10 
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. 
 26 29 13 13-0284 EA External Field Non Convertible Contact, 1 Contact, Contactor/Starter Accessory (Square D 9999SX13) ............................ 84.43 10.04 

    For Factory Installed Accessory, Deduct  -20.08 
. 

 26 29 13 13-0285 EA External Field Non Convertible Contacts, 2 Contacts Or 1 Overlapping Contact, Contactor/Starter Accessory 
(Square D 9999SX15) ....................................................................................................................................................... 112.20 12.55 

    For Factory Installed Accessory, Deduct  -25.10 
. 

 26 29 13 13-0286 EA 30 Amp, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB6) .......................................... 122.78 10.04 
    For Factory Installed Accessory, Deduct  -20.08 

. 
 26 29 13 13-0287 EA 45 Amp, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB11) ........................................ 206.63 10.04 

    For Factory Installed Accessory, Deduct  -20.08 
. 

 26 29 13 13-0288 EA 60 Amp, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB21) ........................................ 218.98 10.04 
    For Factory Installed Accessory, Deduct  -20.08 

. 
 26 29 13 13-0289 EA 30 Amp, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB8) .......................................... 262.35 12.55 

    For Factory Installed Accessory, Deduct  -25.10 
. 

 26 29 13 13-0290 EA 45 Amp, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB13) ........................................ 451.50 12.55 
    For Factory Installed Accessory, Deduct  -25.10 

. 
 26 29 13 13-0291 EA 60 Amp, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB23) ........................................ 451.50 12.55 

    For Factory Installed Accessory, Deduct  -25.10 
. 

 26 29 13 13-0292 EA Adapter Bracket For Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SBT1) ........................................ 32.03 7.53 
    For Factory Installed Accessory, Deduct  -15.06 

. 
 26 29 13 13-0293 EA 1 Pole Control Circuit Fuse Holder, Contactor/Starter Accessory (Square D 9999SF3) ....................................................... 61.68 10.04 

    For Factory Installed Accessory, Deduct  -20.08 
. 

 26 29 13 13-0294 EA 2 Pole Control Circuit Fuse Holder, Contactor/Starter Accessory (Square D 9999SF4) ....................................................... 81.00 12.55 
    For Factory Installed Accessory, Deduct  -25.10 

. 
 26 29 13 13-0295 EA Transient Suppression Module, Contactor/Starter Accessory (Square D 9999ST1)............................................................. 65.40 12.55 

    For Factory Installed Accessory, Deduct  -25.10 
. 

 26 29 13 13-0296 EA Terminal Block, Contactor/Starter Accessory (Square D 9999T7) ........................................................................................ 36.71 7.53 
    For Factory Installed Accessory, Deduct  -15.06 

. 
 26 29 13 13-0297 EA Closing Plate For NEMA 1 Enclosures, Contactor/Starter Accessory (Square D 9999SG1) ................................................ 24.36 7.53 

    For Factory Installed Accessory, Deduct  -15.06 
. 

 26 29 13 13-0298 EA 1 Pole Disconnect Switch And Breaker Interlock, Contactor/Starter Accessory (Square D 9999R39) ............................... 107.83 10.04 
    For Factory Installed Accessory, Deduct  -20.08 

. 
 26 29 13 13-0299 EA 2 Pole Disconnect Switch And Breaker Interlock, Contactor/Starter Accessory (Square D 9999R40) ............................... 183.05 12.55 

    For Factory Installed Accessory, Deduct  -25.10 

XXXXXXX 
. 
 26 29 13 13-0300  Definite Purpose Starters (26 29 13 13) 
. 
. 
 26 29 13 13-0301  Open Enclosure, Definite Purpose Starter (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0302 EA Open Enclosure, 3 Phase, 3 Pole, 3 HP At 230 Volt, 5 HP At 460/575 Volt, 20 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO13) ................................................................................................... 410.29 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0303 EA Open Enclosure, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 25 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO22) ................................................................................................... 409.72 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0304 EA Open Enclosure, 3 Phase, 3 Pole, 7.5 HP At 230 Volt, 10 HP At 460/575 Volt, 25 Amp, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO23) ........................................................................................... 443.49 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0305 EA Open Enclosure, 1 Phase, 2 Pole, 2 HP At 115 Volt, 5 HP At 230 Volt, 30 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO32) ................................................................................................... 430.81 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0306 EA Open Enclosure, 3 Phase, 3 Pole, 10 HP At 230 Volt, 15 HP At 460/575 Volt, 30 Amp, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO33) ........................................................................................... 468.00 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0307 EA Open Enclosure, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 40 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO42) ................................................................................................... 449.05 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0308 EA Open Enclosure, 3 Phase, 3 Pole, 10 HP At 230 Volt, 20 HP At 460/575 Volt, 40 Amp, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO43) ........................................................................................... 528.69 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0309 EA Open Enclosure, 1 Phase, 2 Pole, 3 HP At 115 Volt, 10 HP At 230 Volt, 50 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO52) ................................................................................................... 576.00 150.62 

    For Factory Installed Accessory, Deduct  -301.26 
. 

 26 29 13 13-0310 EA Open Enclosure, 3 Phase, 3 Pole, 15 HP At 230 Volt, 30 HP At 460/575 Volt, 50 Amp, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO53) ........................................................................................... 715.12 175.73 

    For Factory Installed Accessory, Deduct  -351.46 

XXXXXXX 
. 
 26 29 13 13-0311  NEMA 1, Definite Purpose Starter (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0312 EA NEMA 1, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 20 Amp, Definite Purpose Starter With Thermal 
Overload Protection (Square D 8911DPSG12) ................................................................................................................. 410.16 110.46 

    For Factory Installed Accessory, Deduct  -220.92 
. 

 26 29 13 13-0313 EA NEMA 1, 3 Phase, 3 Pole, 3 HP At 230 Volt, 5 HP At 460/575 Volt, 20 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG13) ................................................................................................... 443.92 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0314 EA NEMA 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 25 Amp, Definite Purpose Starter With Thermal 
Overload Protection (Square D 8911DPSG22) ................................................................................................................. 442.78 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
. 

 26 29 13 13-0315 EA NEMA 1, 3 Phase, 3 Pole, 7.5 HP At 230 Volt, 10 HP At 460/575 Volt, 25 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG23) ................................................................................................... 478.26 130.54 

    For Factory Installed Accessory, Deduct  -261.09 
. 

 26 29 13 13-0316 EA NEMA 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 5 HP At 230 Volt, 30 Amp, Definite Purpose Starter With Thermal 
Overload Protection (Square D 8911DPSG32) ................................................................................................................. 464.44 120.50 

    For Factory Installed Accessory, Deduct  -241.00 
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. 
 26 29 13 13-0317 EA NEMA 1, 3 Phase, 3 Pole, 10 HP At 230 Volt, 15 HP At 460/575 Volt, 30 Amp, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG33) ................................................................................................... 502.20 130.54 
    For Factory Installed Accessory, Deduct  -261.09 

. 
 26 29 13 13-0318 EA NEMA 1, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 40 Amp, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG42) ................................................................................................... 483.82 120.50 
    For Factory Installed Accessory, Deduct  -241.00 

. 
 26 29 13 13-0319 EA NEMA 1, 3 Phase, 3 Pole, 10 HP At 230 Volt, 20 HP At 460/575 Volt, 40 Amp, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG43) ................................................................................................... 562.89 150.62 
    For Factory Installed Accessory, Deduct  -301.26 

. 
 26 29 13 13-0320 EA NEMA 1, 1 Phase, 2 Pole, 3 HP At 115 Volt, 10 HP At 230 Volt, 50 Amp, Definite Purpose Starter With Thermal 

Overload Protection (Square D 8911DPSG52) ................................................................................................................. 608.49 150.62 
    For Factory Installed Accessory, Deduct  -301.26 

. 
 26 29 13 13-0321 EA NEMA 1, 3 Phase, 3 Pole, 15 HP At 230 Volt, 30 HP At 460/575 Volt, 50 Amp, Definite Purpose Starter With 

Thermal Overload Protection (Square D 8911DPSG53) ................................................................................................... 748.18 175.73 
    For Factory Installed Accessory, Deduct  -351.46 

XXXXXXX 
. 
 26 29 13 13-0322  Definite Purpose Starter Accessory (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0323 EA Start-Stop Push Button Kit, Definite Purpose Starter Accessory ........................................................................................ 112.20 12.55 
Note: Or Hand-Off-Auto Selector Switch Kit 

    For Factory Installed Accessory, Deduct  -25.10 

XXXXXXX 
. 
 26 29 13 13-0324  Panel Mounted Miniature Contactor (26 29 13 13) 
. 
. 
 26 29 13 13-0325  Non Reversing, Panel Mounted Miniature Contactor (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0326 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 
Pole, Auxiliary Contacts, 6 Amp, 15 Amp, AC Coil, Non Reversing, Panel Mounted Miniature Contactor (Square 
D LC1K) ............................................................................................................................................................................. 132.91 50.21 

. 
 26 29 13 13-0327 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LC1K) ............................................................................................................................................... 153.21 55.23 

. 
 26 29 13 13-0328 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LC1K) ............................................................................................................................................... 153.21 55.23 

. 
 26 29 13 13-0329 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, AC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LC1K) ............................................................................................................................................... 169.52 60.25 

. 
 26 29 13 13-0330 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil, Non Reversing, Panel Mounted Miniature Contactor (Square 
D LP1K) ............................................................................................................................................................................. 143.17 50.21 

. 
 26 29 13 13-0331 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil With Integral Suppression, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LP1K) ............................................................................................................................... 148.87 50.21 

. 
 26 29 13 13-0332 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LP1K) ............................................................................................................................................... 162.90 55.23 

. 
 26 29 13 13-0333 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Non Reversing, Panel 
Mounted Miniature Contactor (Square D LP1K) ................................................................................................................ 168.60 55.23 

. 
 26 29 13 13-0334 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LP1K) ............................................................................................................................................... 166.32 55.23 

. 
 26 29 13 13-0335 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 168.60 55.23 

. 
 26 29 13 13-0336 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LP1K) ............................................................................................................................... 180.92 60.25 

. 
 26 29 13 13-0337 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 172.02 55.23 

. 
 26 29 13 13-0338 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil With Integral Suppression, Non Reversing, 
Panel Mounted Miniature Contactor (Square D LP1K) ...................................................................................................... 186.62 60.25 

. 
 26 29 13 13-0339 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP4K) .................................................................................... 173.16 55.23 

. 
 26 29 13 13-0340 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 173.16 55.23 

. 
 26 29 13 13-0341 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K)............................................................................. 192.32 60.25 

. 
 26 29 13 13-0342 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amp, 20 Amp, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 192.32 60.25 

XXXXXXX 
. 
 26 29 13 13-0343  Reversing, Panel Mounted Miniature Contactor (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0344 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 
Pole, Auxiliary Contacts, 6 Amp, 15 Amp, AC Coil, Reversing, Panel Mounted Miniature Contactor (Square D 
LC2K) ................................................................................................................................................................................ 174.52 50.21 
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. 
 26 29 13 13-0345 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, AC Coil With Integral Suppression, Reversing, Panel Mounted 
Miniature Contactor (Square D LC2K) ............................................................................................................................... 185.92 50.21 

. 
 26 29 13 13-0346 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature Contactor 
(Square D LC2K) ............................................................................................................................................................... 205.65 55.23 

. 
 26 29 13 13-0347 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K)............................................................................................................................................... 205.65 55.23 

. 
 26 29 13 13-0348 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil With Integral Suppression, Reversing, Panel 
Mounted Miniature Contactor (Square D LC2K) ................................................................................................................ 217.05 55.23 

. 
 26 29 13 13-0349 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K)............................................................................................................................................... 229.37 60.25 

. 
 26 29 13 13-0350 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K)............................................................................................................................................... 229.37 60.25 

. 
 26 29 13 13-0351 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil, Reversing, Panel Mounted Miniature Contactor (Square D 
LP2K) ................................................................................................................................................................................ 195.61 50.21 

. 
 26 29 13 13-0352 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil With Integral Suppression, Reversing, Panel Mounted 
Miniature Contactor (Square D LP2K) ............................................................................................................................... 207.01 50.21 

. 
 26 29 13 13-0353 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil, Reversing, Panel Mounted Miniature Contactor 
(Square D LP2K) ............................................................................................................................................................... 225.60 55.23 

. 
 26 29 13 13-0354 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Reversing, Panel 
Mounted Miniature Contactor (Square D LP2K) ................................................................................................................ 237.00 55.23 

. 
 26 29 13 13-0355 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LP2K) ............................................................................................................................................... 252.74 60.25 

. 
 26 29 13 13-0356 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil With Integral Suppression, Reversing, Panel 
Mounted Miniature Contactor (Square D LP2K) ................................................................................................................ 264.14 60.25 

. 
 26 29 13 13-0357 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .................................................................................... 219.33 55.23 

. 
 26 29 13 13-0358 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .................................................................................... 246.12 55.23 

. 
 26 29 13 13-0359 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .................................................................................... 276.68 60.25 

XXXXXXX 
. 
 26 29 13 13-0360  Panel Mounted Miniature Contactor Accessories (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0361 EA 2 Auxiliary Contacts, 10 Amp, Panel Mounted Miniature Contactor Accessory (Square D LA1KN02) ................................. 59.16 25.10 
. 

 26 29 13 13-0362 EA 4 Auxiliary Contacts, 10 Amp, Panel Mounted Miniature Contactor Accessory (Square D LA1KN40) ................................. 63.56 25.10 
. 

 26 29 13 13-0363 EA Electronic Time Delay Contact, 2 Amp, Panel Mounted Miniature Contactor Accessory (Square D LA2KT2U) ................... 71.53 25.10 
. 

 26 29 13 13-0364 EA Overload Relay, Panel Mounted Miniature Contactor Accessory (Square D LR2K0301) ..................................................... 87.38 25.10 

XXXXXXX 
. 
 26 29 13 13-0365  Reduced Voltage Auto Transformer Type 240-600 Volt, 3 Pole (26 29 13 13) 
. 
. 
 26 29 13 13-0366  NEMA 1 Enclosure (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0367 EA  Reduced Voltage Auto Transformer Starter, Size 3, 50 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ............... 5,935.85 481.35 
    For NEMA 4, Add  619.09 

. 
 26 29 13 13-0368 EA  Reduced Voltage Auto Transformer Starter, Size 4, 100 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 10,332.12 641.80 

    For NEMA 4, Add  1,130.81 
. 

 26 29 13 13-0369 EA  Reduced Voltage Auto Transformer Starter, Size 5, 200 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 18,030.57 762.14 
    For NEMA 4, Add  2,063.90 

. 
 26 29 13 13-0370 EA  Reduced Voltage Auto Transformer Starter, Size 6, 300 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 43,826.61 932.61 

    For NEMA 4, Add  5,246.20 
. 

 26 29 13 13-0371 EA  Reduced Voltage Auto Transformer Starter, Size 7, 600 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ........... 69,877.91 1,193.35 
    For NEMA 4, Add  8,436.28 

XXXXXXX 
. 
 26 29 13 13-0372  NEMA 12 Enclosure (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0373 EA  Reduced Voltage Auto Transformer Starter, Size 3, 50 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ............. 5,894.60 491.58 
. 

 26 29 13 13-0374 EA  Reduced Voltage Auto Transformer Starter, Size 4, 100 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 10,256.77 642.80 
. 

 26 29 13 13-0375 EA  Reduced Voltage Auto Transformer Starter, Size 5, 200 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 17,893.04 759.74 
. 

 26 29 13 13-0376 EA  Reduced Voltage Auto Transformer Starter, Size 6, 300 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 43,477.03 928.51 
. 

 26 29 13 13-0377 EA Reduced Voltage Auto Transformer Starter, Size 7, 600 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing ......... 69,315.75 1,193.85 

XXXXXXX 
. 
 26 29 13 13-0378  Factory Modifications Pilot Devices (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0379 EA  Start-Stop Push-button, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Pilot Device........................................................................................................................................................................ 145.86  

. 
 26 29 13 13-0380 EA  H-O-A Select Switch, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Pilot Device........................................................................................................................................................................ 160.87  
. 

 26 29 13 13-0381 EA  Forward-Reverse-Stop, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Pilot Device........................................................................................................................................................................ 273.82  
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. 
 26 29 13 13-0382 EA  Pilot Light, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot Device ......... 148.78  

. 
 26 29 13 13-0383 EA  Fused Control Circuit, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Pilot Device ........................................................................................................................................................................ 213.93  
. 

 26 29 13 13-0384 EA  Auxiliary Interlock, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot 
Device ................................................................................................................................................................................ 106.96  

. 
 26 29 13 13-0385 EA  Auxiliary Relay, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot 

Device ................................................................................................................................................................................ 349.12  

XXXXXXX 
. 
 26 29 13 13-0386  Factory Modifications Meters (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0387 EA Ammeter And Switch, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Meter .............................................................................................................................................................................. 1,403.35  

. 
 26 29 13 13-0388 EA  Voltmeter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Meter ................ 1,355.45  

. 
 26 29 13 13-0389 EA  Wattmeter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Meter .................. 479.19  

. 
 26 29 13 13-0390 EA  Elapsed-time Meter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Meter ................................................................................................................................................................................. 397.06  

XXXXXXX 
. 
 26 29 13 13-0391  Factory Modifications Main Circuit Breakers (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0392 EA  Reduced Voltage Auto Transformer Starter, Size 3, Circuit Breaker, Factory Modification Main Circuit Breaker ............ 1,854.73  
. 

 26 29 13 13-0393 EA  Reduced Voltage Auto Transformer Starter, Size 4, Circuit Breaker, Factory Modification Main Circuit Breaker ............ 3,392.08  
. 

 26 29 13 13-0394 EA  Reduced Voltage Auto Transformer Starter, Size 5-7, Circuit Breaker, Factory Modification Main Circuit Breaker ......... 7,215.29  

XXXXXXX 
. 
 26 29 13 13-0395  Factory Modifications Addition (26 29 13 13-0365) 

Note: For reversing service auto transformer type. 
. 
. 

 26 29 13 13-0396 EA  Reduced Voltage Auto Transformer Starter, Size 3, Factory Modification For Reversing Type 240 - 600 Volt, 3 
Phase ................................................................................................................................................................................ 311.49  

. 
 26 29 13 13-0397 EA  Reduced Voltage Auto Transformer Starter, Size 4, Factory Modification For Reversing Type 240 - 600 Volt, 3 

Phase ................................................................................................................................................................................ 311.49  
. 

 26 29 13 13-0398 EA  Reduced Voltage Auto Transformer Starter, Size 5, Factory Modification For Reversing Type 240 - 600 Volt, 3 
Phase ................................................................................................................................................................................ 311.49  

. 
 26 29 13 13-0399 EA  Reduced Voltage Auto Transformer Starter, Size 6, 7, Factory Modification For Reversing Type 240 - 600 Volt, 3 

Phase ................................................................................................................................................................................ 311.49  

XXXXXXX 
. 
 26 29 13 13-0400  Combination Starters Non-Reversing (26 29 13 13) 
. 
. 
 26 29 13 13-0401  240-600 Volts, 3-Pole (26 29 13 13-0400) 
. 
. 
 26 29 13 13-0402  NEMA 1 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0403 EA  Combination Starter, Size 0, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 1,152.68 230.65 
    For Electronic Overloads, Add  130.80 

. 
 26 29 13 13-0404 EA  Combination Starter, Size 1, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 1,452.90 361.01 

    For Electronic Overloads, Add  137.98 
. 

 26 29 13 13-0405 EA  Combination Starter, Size 2, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 1,985.55 421.18 
    For Electronic Overloads, Add  218.48 

. 
 26 29 13 13-0406 EA  Combination Starter, Size 3, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 2,958.51 521.46 

    For Electronic Overloads, Add  363.64 
. 

 26 29 13 13-0407 EA  Combination Starter, Size 4, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 5,363.03 832.33 
    For Electronic Overloads, Add  701.42 

. 
 26 29 13 13-0408 EA  Combination Starter, Size 5, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 10,377.81 1,042.93 

    For Electronic Overloads, Add  1,574.84 

XXXXXXX 
. 
 26 29 13 13-0409  NEMA 1 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0410 EA  Combination Starter, Size 0, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 1,425.01 230.65 
    For Electronic Overloads, Add  182.54 

. 
 26 29 13 13-0411 EA  Combination Starter, Size 1, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 1,725.24 361.01 

    For Electronic Overloads, Add  189.73 
. 

 26 29 13 13-0412 EA  Combination Starter, Size 2, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 2,250.32 421.18 
    For Electronic Overloads, Add  268.78 

. 
 26 29 13 13-0413 EA  Combination Starter, Size 3, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,102.25 521.46 

    For Electronic Overloads, Add  390.96 
. 

 26 29 13 13-0414 EA  Combination Starter, Size 4, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 6,187.60 832.33 
    For Electronic Overloads, Add  858.09 

. 
 26 29 13 13-0415 EA  Combination Starter, Size 5, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 12,564.07 1,042.93 

    For Electronic Overloads, Add  1,990.23 

XXXXXXX 
. 
 26 29 13 13-0416  Factory Modifications For NEMA 1 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0417 EA Start-Stop Push-button, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt ................................ 124.02  
. 

 26 29 13 13-0418 EA H-O-A Select Switch, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt .................................... 291.29  
. 

 26 29 13 13-0419 EA Pilot Light, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt ..................................................... 201.04  

XXXXXXX 
. 
 26 29 13 13-0420  NEMA 4 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0421 EA  Combination Starter, Size 0, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 2,033.65 300.85 
    For Electronic Overloads, Add  268.78 

. 
 26 29 13 13-0422 EA  Combination Starter, Size 1, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 2,288.14 421.18 

    For Electronic Overloads, Add  275.97 
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. 
 26 29 13 13-0423 EA  Combination Starter, Size 2, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 3,198.00 461.29 

    For Electronic Overloads, Add  431.20 
. 

 26 29 13 13-0424 EA  Combination Starter, Size 3, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 4,979.90 561.58 
    For Electronic Overloads, Add  734.48 

. 
 26 29 13 13-0425 EA  Combination Starter, Size 4, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 7,859.45 832.33 

    For Electronic Overloads, Add  1,175.74 
. 

 26 29 13 13-0426 EA  Combination Starter, Size 5, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 16,747.47 1,042.93 
    For Electronic Overloads, Add  2,785.07 

XXXXXXX 
. 
 26 29 13 13-0427  NEMA 4 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0428 EA  Combination Starter, Size 0, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 2,305.99 300.85 
    For Electronic Overloads, Add  320.53 

. 
 26 29 13 13-0429 EA  Combination Starter, Size 1, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 2,560.48 421.18 

    For Electronic Overloads, Add  327.71 
. 

 26 29 13 13-0430 EA  Combination Starter, Size 2, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,462.78 461.29 
    For Electronic Overloads, Add  481.51 

. 
 26 29 13 13-0431 EA  Combination Starter, Size 3, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 5,123.63 561.58 

    For Electronic Overloads, Add  761.79 
. 

 26 29 13 13-0432 EA  Combination Starter, Size 4, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 8,684.02 832.33 
    For Electronic Overloads, Add  1,332.41 

. 
 26 29 13 13-0433 EA  Combination Starter, Size 5, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 15,892.63 1,042.93 

    For Electronic Overloads, Add  2,622.65 

XXXXXXX 
. 
 26 29 13 13-0434  Factory Modifications For NEMA 4 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0435 EA Start-Stop Push-button, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ................................ 124.04  
. 

 26 29 13 13-0436 EA H-0-A Select Switch, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt..................................... 291.29  
. 

 26 29 13 13-0437 EA Pilot Light, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ..................................................... 201.04  

XXXXXXX 
. 
 26 29 13 13-0438  NEMA 12 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0439 EA  Combination Starter, Size 0, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 1,187.10 232.15 
    For Electronic Overloads, Add  137.34 

. 
 26 29 13 13-0440 EA  Combination Starter, Size 1, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 1,489.21 363.32 

    For Electronic Overloads, Add  144.88 
. 

 26 29 13 13-0441 EA  Combination Starter, Size 2, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 2,043.04 417.87 
    For Electronic Overloads, Add  229.40 

. 
 26 29 13 13-0442 EA  Combination Starter, Size 3, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 3,054.21 522.27 

    For Electronic Overloads, Add  381.83 
. 

 26 29 13 13-0443 EA  Combination Starter, Size 4, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 5,547.61 835.75 
    For Electronic Overloads, Add  736.49 

. 
 26 29 13 13-0444 EA  Combination Starter, Size 5, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ................... 10,792.23 1,044.53 

    For Electronic Overloads, Add  1,653.58 

XXXXXXX 
. 
 26 29 13 13-0445  NEMA 12 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0446 EA  Combination Starter, Size 0, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 1,512.29 232.15 
    For Electronic Overloads, Add  199.12 

. 
 26 29 13 13-0447 EA  Combination Starter, Size 1, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 1,815.95 363.32 

    For Electronic Overloads, Add  206.96 
. 

 26 29 13 13-0448 EA  Combination Starter, Size 2, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 2,378.82 417.87 
    For Electronic Overloads, Add  293.20 

. 
 26 29 13 13-0449 EA  Combination Starter, Size 3, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 3,289.16 522.27 

    For Electronic Overloads, Add  426.47 
. 

 26 29 13 13-0450 EA  Combination Starter, Size 4, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 6,597.85 835.75 
    For Electronic Overloads, Add  936.04 

. 
 26 29 13 13-0451 EA  Combination Starter, Size 5, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ........................ 13,515.59 1,044.53 

    For Electronic Overloads, Add  2,171.02 

XXXXXXX 
. 
 26 29 13 13-0452  Factory Modifications For NEMA 12 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0453 EA Start-Stop Push-button, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt .............................. 123.00  
. 

 26 29 13 13-0454 EA H-O-A Select Switch, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt .................................. 288.87  
. 

 26 29 13 13-0455 EA Pilot Light, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt ................................................... 199.37  

XXXXXXX 
. 
 26 29 13 13-0456  NEMA 7 Or 9 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0457 EA  Combination Starter, Size 0, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 2,595.12 481.35 
. 

 26 29 13 13-0458 EA  Combination Starter, Size 1, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 3,511.26 641.80 
. 

 26 29 13 13-0459 EA  Combination Starter, Size 2, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 3,900.31 882.47 
. 

 26 29 13 13-0460 EA  Combination Starter, Size 3, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 5,747.06 1,203.38 
. 

 26 29 13 13-0461 EA  Combination Starter, Size 4, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 8,602.49 1,684.73 

XXXXXXX 
. 
 26 29 13 13-0462  Factory Modifications For NEMA 7 Or 9 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0463 EA Start-Stop Push-button, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt ........................ 737.56  
. 

 26 29 13 13-0464 EA H-0-A Select Switch, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt ............................. 737.56  
. 

 26 29 13 13-0465 EA Pilot Light, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt ............................................. 737.56  

XXXXXXX 
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. 
 26 29 13 13-0466  Combination Starters Reversing (26 29 13 13) 
. 
. 
 26 29 13 13-0467  240-600 Volt, 3 Pole (26 29 13 13-0466) 
. 
. 
 26 29 13 13-0468  NEMA 1 With Disconnect Switch (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0469 EA  Combination Starter, Size 0, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 1,439.37 300.85 
. 

 26 29 13 13-0470 EA  Combination Starter, Size 1, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 1,710.97 421.18 
. 

 26 29 13 13-0471 EA  Combination Starter, Size 2, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 2,391.63 461.29 
. 

 26 29 13 13-0472 EA  Combination Starter, Size 3, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 3,538.69 561.58 
. 

 26 29 13 13-0473 EA  Combination Starter, Size 4, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 6,749.16 832.33 

XXXXXXX 
. 
 26 29 13 13-0474  NEMA 1 With Circuit Breaker (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0475 EA  Combination Starter, Size 0, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 1,583.06 300.85 
. 

 26 29 13 13-0476 EA  Combination Starter, Size 1, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 1,864.36 421.18 
. 

 26 29 13 13-0477 EA  Combination Starter, Size 2, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 2,571.19 461.29 
. 

 26 29 13 13-0478 EA  Combination Starter, Size 3, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 3,291.48 561.58 
. 

 26 29 13 13-0479 EA  Combination Starter, Size 4, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 7,234.85 832.33 

XXXXXXX 
. 
 26 29 13 13-0480  NEMA 12 With Disconnect Switch (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0481 EA  Combination Starter, Size 0, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 1,522.93 309.57 
. 

 26 29 13 13-0482 EA  Combination Starter, Size 1, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 1,800.13 417.87 
. 

 26 29 13 13-0483 EA  Combination Starter, Size 2, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 2,540.65 464.30 
. 

 26 29 13 13-0484 EA  Combination Starter, Size 3, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 3,785.63 557.16 
. 

 26 29 13 13-0485 EA  Combination Starter, Size 4, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 7,266.37 835.75 

XXXXXXX 
. 
 26 29 13 13-0486  NEMA 12 With Circuit Breaker (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0487 EA  Combination Starter, Size 0, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 1,681.26 309.57 
. 

 26 29 13 13-0488 EA  Combination Starter, Size 1, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 1,969.14 417.87 
. 

 26 29 13 13-0489 EA  Combination Starter, Size 2, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 2,738.50 464.30 
. 

 26 29 13 13-0490 EA  Combination Starter, Size 3, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 3,513.25 557.16 
. 

 26 29 13 13-0491 EA  Combination Starter, Size 4, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 7,801.52 835.75 

XXXXXXX 
. 
 26 29 13 13-0492  NEMA 7 Or 9 With Circuit Breaker (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0493 EA  Combination Starter, Size 0, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 3,172.36 641.80 
. 

 26 29 13 13-0494 EA  Combination Starter, Size 1, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 3,457.32 802.25 
. 

 26 29 13 13-0495 EA  Combination Starter, Size 2, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 4,923.21 1,042.93 
. 

 26 29 13 13-0496 EA  Combination Starter, Size 3, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 7,704.97 1,363.82 
. 

 26 29 13 13-0497 EA  Combination Starter, Size 4, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .......................... 13,786.11 1,845.17 

XXXXXXX 
. 
 26 29 13 13-0498  Solid State Motor Controllers (26 29 13 13) 
. 
. 
 26 29 13 13-0499  Adjustable Voltage Drives, DC Motors (26 29 13 13-0498) 
. 
. 

 26 29 13 13-0500 EA  0.5-1.5 HP DC Solid State Motor Controller, Reversing With Dynamic Braking .............................................................. 1,112.04 180.50 
. 

 26 29 13 13-0501 EA  0.5-2.0 HP DC Solid State Motor Controller, Non-Reversing With Dynamic Braking ....................................................... 1,313.11 180.50 

XXXXXXX 
. 
 26 29 13 13-0502  Removal And Reinstallation Of Motor Starters (26 29 13 13) 

Note: Includes storage and cleaning. 
. 
. 

 26 29 13 13-0503 EA Remove And Reinstall Motor Starter With Disconnect Up To 25 HP .................................................................................. 716.29  

XXXXXXX 
. 
 26 29 13 13-0504  Auxiliary Devices (26 29 13 13) 
. 
. 

 26 29 13 13-0505 EA Auxiliary Contact, Normally Open ....................................................................................................................................... 357.11 100.29 
. 

 26 29 13 13-0506 EA Auxiliary Contact, Normally Closed ..................................................................................................................................... 357.11 100.29 
. 

 26 29 13 13-0507 EA Pilot Light Kit ....................................................................................................................................................................... 372.90 100.29 

XXXXXXX 
. 
 26 30  Facility Electrical Power Generating And Storing Equipment 

(26) 
. 
. 
 26 31  Photovoltaic Collectors (26 30) 
. 
. 
 26 31 00 00-0001  Photovoltaic Collectors (26 31) 

Note: All materials are to be installed per manufacturers specifications and must be in compliance with the 
California Energy Commission Guidlines (CEC-300-2011-005-CMF). See CSI section 26 28 13 00-0078 for fuses. 

. 

. 
 26 31 00 00-0002  Rigid Photovoltaic Modules (26 31) 
. 
. 
 26 31 00 00-0003  Sanyo Rigid Photovoltaic Modules (26 31 00 00-0002) 
. 
. 

 26 31 00 00-0004 EA 205 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 16.3% Module 
Efficiency (Sanyo HIP-205NHKA6) ................................................................................................................................. 1,102.58 95.27 

    For >50, Deduct  -91.21 
. 

 26 31 00 00-0005 EA 210 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 16.7% Module 
Efficiency (Sanyo HIP-210NHKA6) ................................................................................................................................. 1,219.51 95.27 

    For >50, Deduct  -102.90 
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. 
 26 31 00 00-0006 EA 215 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 17.1% Module 

Efficiency (Sanyo HIP-215HNKA6) ................................................................................................................................. 1,145.85 95.27 
    For >50, Deduct  -95.53 

XXXXXXX 
. 
 26 31 00 00-0007  Sharp Rigid Photovoltaic Modules (26 31 00 00-0002) 
. 
. 

 26 31 00 00-0008 EA 224 Watt Polycrystalline Photovoltaic Module, 64.6" x 39.1", 13.74% Module Efficiency (Sharp ND-224UC1) .................. 928.36 95.27 
    For >50, Deduct  -73.78 

. 
 26 31 00 00-0009 EA 230 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.1% Module Efficiency (Sharp NU-U230F3) ............... 1,046.46 95.27 

    For >50, Deduct  -85.59 
. 

 26 31 00 00-0010 EA 235 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.4% Module Efficiency (Sharp NU-U235F1) ............... 1,065.17 95.27 
    For >50, Deduct  -87.46 

. 
 26 31 00 00-0011 EA 240 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.7% Module Efficiency (Sharp NU-U240F1) ............... 1,006.70 95.27 

    For >50, Deduct  -81.62 

XXXXXXX 
. 
 26 31 00 00-0012  BP Solar Rigid Photovoltaic Modules (26 31 00 00-0002) 

Note: Approved for applications in NEC Class 1, Division 2, Groups C and D hazardous locations. 
. 
. 

 26 31 00 00-0013 EA 50 Watt Polycrystalline Photovoltaic Module, 33" x 21.1" (BP SX350J) ............................................................................. 493.32 95.27 
    For >50, Deduct  -30.28 

. 
 26 31 00 00-0014 EA 75 Watt Polycrystalline Photovoltaic Module, 47.6" x 21.14" (BP SX375J) ........................................................................ 592.71 95.27 

    For >50, Deduct  -40.22 
. 

 26 31 00 00-0015 EA 80 Watt Polycrystalline Photovoltaic Module, 47.6" x 20.9" (BP SX380J) .......................................................................... 632.47 95.27 
    For >50, Deduct  -44.19 

XXXXXXX 
. 
 26 31 00 00-0016  Photovoltaic Inverters (26 31) 
. 
. 
 26 31 00 00-0017  Fronius Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0018 EA 3 KW Photovoltaic Inverter (Fronius IG Plus 3.0-1) ......................................................................................................... 2,977.65 100.29 
. 

 26 31 00 00-0019 EA 5 KW Photovoltaic Inverter (Fronius IG Plus 5.0-1) ......................................................................................................... 4,736.27 100.29 
. 

 26 31 00 00-0020 EA 6 KW Photovoltaic Inverter (Fronius IG Plus 6.0-1) ......................................................................................................... 4,876.59 100.29 
. 

 26 31 00 00-0021 EA 7.5 KW Photovoltaic Inverter (Fronius IG Plus 7.5-1) ...................................................................................................... 5,917.27 100.29 
. 

 26 31 00 00-0022 EA 10 KW Photovoltaic Inverter (Fronius IG Plus 10.0-1) ..................................................................................................... 6,515.03 100.29 
. 

 26 31 00 00-0023 EA 12 KW Photovoltaic Inverter (Fronius IG Plus 12.0-3-1) .................................................................................................. 7,561.30 100.29 
. 

 26 31 00 00-0024 EA 11.4 KW Photovoltaic Inverter (Fronius IG Plus 11.4-3 Delta) ......................................................................................... 8,608.44 200.56 
. 

 26 31 00 00-0025 EA 11.4 KW Photovoltaic Inverter (Fronius IG Plus 11.4-3) .................................................................................................. 8,725.37 200.56 
. 

 26 31 00 00-0026 EA Inverter Display Stand (Fronius 4,045,894) ........................................................................................................................ 265.98 50.14 

XXXXXXX 
. 
 26 31 00 00-0027  SMA Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0028 EA 4 KW AC Photovoltaic Inverter (SMA SB 4000US) .......................................................................................................... 3,082.88 100.29 
. 

 26 31 00 00-0029 EA 5 KW AC Photovoltaic Inverter (SMA SB 5000US) .......................................................................................................... 3,965.71 100.29 
. 

 26 31 00 00-0030 EA 6 KW AC Photovoltaic Inverter (SMA SB 6000US) .......................................................................................................... 4,187.87 100.29 
. 

 26 31 00 00-0031 EA 7 KW AC Photovoltaic Inverter (SMA SB 7000US) .......................................................................................................... 4,479.03 100.29 
. 

 26 31 00 00-0032 EA 8 KW AC Photovoltaic Inverter (SMA SB 8000US) .......................................................................................................... 4,876.59 100.29 
. 

 26 31 00 00-0033 EA 36 KW AC Tower Photovoltaic Inverter (SMA ST36) ..................................................................................................... 24,971.68 401.12 
. 

 26 31 00 00-0034 EA 42 KW AC Tower Photovoltaic Inverter (SMA ST42) ..................................................................................................... 26,953.64 401.12 

XXXXXXX 
. 
 26 31 00 00-0035  PVPowered Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0036 EA 120 Volt, 1.1 KW Photovoltaic Inverter (PVPowered PVP1100) ...................................................................................... 2,475.00 100.29 
. 

 26 31 00 00-0037 EA 240 Volt, 2 KW Photovoltaic Inverter (PVPowered PVP2000) ......................................................................................... 2,585.13 100.29 
. 

 26 31 00 00-0038 EA 240 Volt, 2.5 KW Photovoltaic Inverter (PVPowered PVP2500) ...................................................................................... 2,848.49 100.29 
. 

 26 31 00 00-0039 EA 240 Volt, 3.5 KW Photovoltaic Inverter (PVPowered PVP3500) ...................................................................................... 3,382.24 125.35 
. 

 26 31 00 00-0040 EA 208 Volt, 4.6 KW Photovoltaic Inverter (PVPowered PVP4600) ...................................................................................... 4,121.90 150.42 
. 

 26 31 00 00-0041 EA 240 Volt, 4.8 KW Photovoltaic Inverter (PVPowered PVP4800) ...................................................................................... 4,155.42 150.42 
. 

 26 31 00 00-0042 EA 240 Volt, 5.2 KW Photovoltaic Inverter (PVPowered PVP5200) ...................................................................................... 4,378.55 150.42 
. 

 26 31 00 00-0043 EA 208 Volt, 75 KW Photovoltaic Inverter (PVPowered PVP75kW) .................................................................................... 54,503.63 802.25 
. 

 26 31 00 00-0044 EA 480 Volt, 75 KW Photovoltaic Inverter (PVPowered PVP75kW) .................................................................................... 48,727.29 802.25 
. 

 26 31 00 00-0045 EA 208 Volt, 100 KW Photovoltaic Inverter (PVPowered PVP100kW) ................................................................................ 60,946.48 802.25 
. 

 26 31 00 00-0046 EA 480 Volt, 100 KW Photovoltaic Inverter (PVPowered PVP100kW) ................................................................................ 54,914.06 802.25 

XXXXXXX 
. 
 26 31 00 00-0047  Solectria Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0048 EA 208 Or 480 Volt, 10 KW Photovoltaic Inverter (Solectria PVI) ......................................................................................... 8,157.03 200.56 
. 

 26 31 00 00-0049 EA 208 Or 480 Volt, 13 KW Photovoltaic Inverter (Solectria PVI) ......................................................................................... 8,157.03 200.56 
. 

 26 31 00 00-0050 EA 208 Volt, 15 KW, Photovoltaic Inverter (Solectria PVI) .................................................................................................... 8,391.27 200.56 
. 

 26 31 00 00-0051 EA 480 Volt, 15 KW Photovoltaic Inverter (Solectria PVI) ..................................................................................................... 8,391.27 200.56 
. 

 26 31 00 00-0052 EA 208 Volt, 50 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 25,538.21 601.68 
. 

 26 31 00 00-0053 EA 480 Volt, 50 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 24,367.02 601.68 
. 

 26 31 00 00-0054 EA 208 Volt, 60 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 27,880.60 601.68 
. 

 26 31 00 00-0055 EA 480 Volt, 60 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 27,229.94 601.68 
. 

 26 31 00 00-0056 EA 208 Volt, 75 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 29,572.33 601.68 
. 

 26 31 00 00-0057 EA 480 Volt, 75 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 28,271.00 601.68 
. 

 26 31 00 00-0058 EA 208 Volt, 85 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 31,274.78 802.25 
. 

 26 31 00 00-0059 EA 480 Volt, 85 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 29,843.32 802.25 
. 

 26 31 00 00-0060 EA 208 Volt, 100 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................. 32,445.97 802.25 
. 

 26 31 00 00-0061 EA 480 Volt, 100 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................. 30,754.25 802.25 

XXXXXXX 



26
 26 Electrical 

26 30 Facility Electrical Power Generating And Storing Equipment 
26 31 Photovoltaic Collectors 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 414  County of San Mateo, Mechanical Works 

. 
 26 31 00 00-0062  Xantrex Photovoltaic Inverters (26 31 00 00-0016) 
. 
. 

 26 31 00 00-0063 EA 0.6 KW Photovoltaic Inverter (Xantrex 806-1206) ............................................................................................................... 353.28 25.07 
. 

 26 31 00 00-0064 EA 1 KW Photovoltaic Inverter (Xantrex 806-1210) .................................................................................................................. 383.39 25.07 
. 

 26 31 00 00-0065 EA 2 KW Photovoltaic Inverter (Xantrex 806-1220) .................................................................................................................. 604.67 25.07 

XXXXXXX 
. 
 26 31 00 00-0066  Photovoltaic DC-DC Converters (26 31) 
. 
. 

 26 31 00 00-0067 EA 15 Amp, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-20)................................................... 224.88 37.61 
Note: Hazardous locations. 

. 
 26 31 00 00-0068 EA 20 Amp, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-23)................................................... 159.40 37.61 

. 
 26 31 00 00-0069 EA 60 Amp, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-60)................................................... 393.26 37.61 

XXXXXXX 
. 
 26 31 00 00-0070  Photovoltaic Combiner Boxes (26 31) 
. 
. 
 26 31 00 00-0071  Midnight Solar Photovoltaic Combiner Boxes (26 31 00 00-0070) 
. 
. 

 26 31 00 00-0072 EA 3 - 150 Volt DC Breaker Or 3 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 
(Midnite Solar MNPV3) ...................................................................................................................................................... 284.75 100.29 

. 
 26 31 00 00-0073 EA 6 - 150 Volt DC Breaker Or 4 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 

(Midnite Solar MNPV6) ...................................................................................................................................................... 303.46 100.29 
. 

 26 31 00 00-0074 EA 12 - 150 Volt DC Breaker Or 10 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 
(Midnite Solar MNPV12) .................................................................................................................................................... 476.25 150.42 

. 
 26 31 00 00-0075 EA 6 - 300 Volt DC Breaker, NEMA 3R, Aluminum Photovoltaic Combiner Box (Midnite Solar MNPV12-250) ....................... 486.77 150.42 

. 
 26 31 00 00-0076 EA 16, 600 Volt DC Breakers, NEMA 3R, Aluminum Photovoltaic Combiner Box (Midnite Solar MNPV16) ............................ 692.57 150.42 

XXXXXXX 
. 
 26 31 00 00-0077  SMA Photovoltaic Combiner Boxes (26 31 00 00-0070) 
. 
. 

 26 31 00 00-0078 EA 6 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SBCB-6) ................................................................................. 608.65 100.29 
. 

 26 31 00 00-0079 EA 12 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-12) ............................................................................. 767.67 100.29 
. 

 26 31 00 00-0080 EA 28 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-28) .......................................................................... 1,587.96 200.56 
. 

 26 31 00 00-0081 EA 52 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-52) .......................................................................... 2,478.97 200.56 
. 

 26 31 00 00-0082 EA 4 Input NEMA 3R, Steel Combination DC Disconnect And Photovoltaic Combiner Box (SMA Combi-Switch) .................. 861.21 100.29 

XXXXXXX 
. 
 26 31 00 00-0083  Photovoltaic Charge Controller (26 31) 
. 
. 

 26 31 00 00-0084 EA 35 Amp, 12 Or 24 Volt, Charge Controller (Xantrex C-35) .................................................................................................. 185.12 37.61 
. 

 26 31 00 00-0085 EA 40 Amp, 12 Or 24 Volt, Charge Controller (Xantrex C-40) .................................................................................................. 237.74 37.61 
. 

 26 31 00 00-0086 EA 60 Amp, 12 Or 24 Volt, Charge Controller (Xantrex C-60) .................................................................................................. 272.82 37.61 
. 

 26 31 00 00-0087 EA Remote Digital Meter For Xantrex C-35, 40 And 60............................................................................................................ 215.53 37.61 
. 

 26 31 00 00-0088 EA MPPT Charge Controller (Xantrex XW SCC) ...................................................................................................................... 687.22 50.14 

XXXXXXX 
. 
 26 31 00 00-0089  Photovoltaic Batteries (26 31) 
. 
. 
 26 31 00 00-0090  Concorde Photovoltaic Batteries (26 31 00 00-0089) 
. 
. 

 26 31 00 00-0091 EA 34 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-340T) ............................................. 156.29 15.04 
. 

 26 31 00 00-0092 EA 45 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-420T) ............................................. 197.87 20.06 
. 

 26 31 00 00-0093 EA 49 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-490T) ............................................. 213.11 20.06 
. 

 26 31 00 00-0094 EA 56 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-560T) ............................................. 249.48 30.09 
. 

 26 31 00 00-0095 EA 69 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-690T) ............................................. 281.03 30.09 
. 

 26 31 00 00-0096 EA 89 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-890T) ............................................. 333.12 35.09 
. 

 26 31 00 00-0097 EA 104 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-1040T) ......................................... 381.85 40.11 
. 

 26 31 00 00-0098 EA 108 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-1080T) ......................................... 377.86 40.11 
. 

 26 31 00 00-0099 EA 210 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-2120T) ......................................... 673.71 47.64 
. 

 26 31 00 00-0100 EA 255 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-2580T) ......................................... 775.48 50.14 

XXXXXXX 
. 
 26 31 00 00-0101  Deka Photovoltaic Batteries (26 31 00 00-0089) 
. 
. 

 26 31 00 00-0102 EA 31 Amp Hours Capacity @ 20 Hour Lead Acid Battery (Deka BYDK8GU1) ....................................................................... 170.65 25.10 
. 

 26 31 00 00-0103 EA 50 Amp Hours Capacity @ 20 Hour Lead Acid Battery (Deka BYDK8G22NF) ................................................................... 227.94 25.10 
. 

 26 31 00 00-0104 EA 74 Amp Hours Capacity @ 20 Hour Lead Acid Battery (Deka BYDK8G24) ....................................................................... 327.33 25.10 
. 

 26 31 00 00-0105 EA 86 Amp Hours Capacity @ 20 Hour Lead Acid Battery (Deka BYDK8G27) ....................................................................... 371.77 25.10 
. 

 26 31 00 00-0106 EA 98 Amp Hours Capacity @ 20 Hour Lead Acid Battery (Deka BYDK8G31) ....................................................................... 372.94 25.10 
. 

 26 31 00 00-0107 EA 183 Amp Hours Capacity @ 20 Hour Lead Acid Battery (Deka BYDK8G4D) ..................................................................... 705.02 25.10 
. 

 26 31 00 00-0108 EA 225 Amp Hours Capacity @ 20 Hour Lead Acid Battery (Deka BYDK8G8D) ..................................................................... 812.59 25.10 

XXXXXXX 
. 
 26 31 00 00-0109  Battery Enclosures (26 31 00 00-0089) 
. 
. 

 26 31 00 00-0110 EA 14" x 12" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge 55-2501-010) ........................................... 190.46 25.07 
. 

 26 31 00 00-0111 EA 22" x 16" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS1GC) ............................................... 860.53 25.10 
. 

 26 31 00 00-0112 EA 37" x 16" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS2GCL) ............................................. 810.25 25.10 
. 

 26 31 00 00-0113 EA 37" x 16" x 14.5" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS4GC) ....................................... 1,073.35 25.10 
. 

 26 31 00 00-0114 EA 15" x 17.1" x 8.4" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETSLCF1) ....................................... 488.70 25.10 
. 

 26 31 00 00-0115 EA 31" x 36" x 14" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETSBR827BP) ................................. 1,123.63 25.10 

XXXXXXX 
. 
 26 31 00 00-0116  Photovoltaic System Monitoring (26 31) 
. 
. 

 26 31 00 00-0117 EA Solar Inverter Monitor (Xantrex 864-0203) .......................................................................................................................... 399.86 50.14 
. 

 26 31 00 00-0118 EA Photovoltaic System Monitoring, Remote Diagnosis, Data Storage Communication Hub (SMA Sunny WebBox) ............. 655.84 25.07 
. 

 26 31 00 00-0119 EA Sun Radiation And Temperature Monitor (SMA Sunny SensorBox) ................................................................................... 631.28 25.07 
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. 
 26 31 00 00-0120 EA PT100 Ambient Temperature Sensor For Sunny SensorBox (SMA) .................................................................................. 103.93 25.07 

. 
 26 31 00 00-0121 EA Wind Sensor Accessory For Sunny SensorBox (SMA) ....................................................................................................... 240.61 50.14 

. 
 26 31 00 00-0122 EA Sunny Boy Control with RS485 (SMA) ............................................................................................................................... 867.48 25.07 

. 
 26 31 00 00-0123 EA RS 485 Module (SMA) ........................................................................................................................................................ 190.46 25.07 

. 
 26 31 00 00-0124 EA RS 232 Module (SMA) ........................................................................................................................................................ 190.46 25.07 

. 
 26 31 00 00-0125 EA Wireless Monitor with Bluetooth (SMA Sunny Beam) ......................................................................................................... 435.88  

. 
 26 31 00 00-0126 EA Bluetooth Piggy-Back Computer Card (SMA) ..................................................................................................................... 244.24 25.07 

. 
 26 31 00 00-0127 EA RS485-N Communication Computer Card (SMA)............................................................................................................... 175.26 25.07 

. 
 26 31 00 00-0128 EA Bluetooth Repeater (SMA) .................................................................................................................................................. 666.36 25.07 

. 
 26 31 00 00-0129 EA Sunny Boy PC Service Cable (SMA) .................................................................................................................................. 229.02 7.52 

. 
 26 31 00 00-0130 EA Integrated Revenue Grade Meter, Option (PVPowered) ................................................................................................. 2,999.25  

. 
 26 31 00 00-0131 EA Data Monitoring Module (PVPowered PVM1010) ............................................................................................................... 328.43 25.07 

. 
 26 31 00 00-0132 EA Wireless IG Personal Display (Fronius 4,240,108) ............................................................................................................. 410.15  

. 
 26 31 00 00-0133 EA DatCom Power Supply (Fronius 43,0001,2311) ................................................................................................................. 113.24  

. 
 26 31 00 00-0134 EA Wireless Card For IG Personal Display (Fronius 4,240,008,Z) ........................................................................................... 203.32 25.07 

. 
 26 31 00 00-0135 EA Retrofit Solar Inverter Interface And Power Supply Option Communication Card (Fronius 4,240,001,Z) ........................... 198.64 25.07 

. 
 26 31 00 00-0136 EA Datalogger Pro Box (Fronius 4,240,102) ............................................................................................................................ 818.37 25.07 

. 
 26 31 00 00-0137 EA Datalogger Easy Box (Fronius 4,240,103) .......................................................................................................................... 535.40 25.07 

. 
 26 31 00 00-0138 EA Datalogger Interface Box (Fronius 4,240,105) .................................................................................................................... 922.44 25.07 

. 
 26 31 00 00-0139 EA Datalogger Web (Fronius 4,240,122) ............................................................................................................................... 1,456.81 25.07 

. 
 26 31 00 00-0140 EA Interface Box (Fronius 4,240,109) ...................................................................................................................................... 431.33 25.07 

. 
 26 31 00 00-0141 EA Interface Card (Fronius 4,240,009,Z) .................................................................................................................................. 267.63 25.07 

. 
 26 31 00 00-0142 EA Interface Card Easy (Fronius 4,240,013,Z) ......................................................................................................................... 243.07 25.07 

. 
 26 31 00 00-0143 EA Sensor Box (Fronius 4,240,104) ......................................................................................................................................... 818.37 25.07 

. 
 26 31 00 00-0144 EA Ambient Temperature Sensor (Fronius 43,0001,1188) ....................................................................................................... 105.10 25.07 

. 
 26 31 00 00-0145 EA Irradiance Sensor (Fronius 43,0001,1188) ......................................................................................................................... 303.88 25.07 

. 
 26 31 00 00-0146 EA Module Temperature Sensor (Fronius 43,0001,1190) ........................................................................................................ 165.90 25.07 

. 
 26 31 00 00-0147 EA Wind Speed Sensor (Fronius 42,0411,0027) ...................................................................................................................... 192.66 50.14 

XXXXXXX 
. 
 26 31 00 00-0148  Photovoltaic System Accessories (26 31) 
. 
. 

 26 31 00 00-0149 EA Four Inverter Bypass Switch (OutBack AC-IOB-100Q) ....................................................................................................... 534.37 50.14 
. 

 26 31 00 00-0150 EA Line Communication Filter (Enphase LCF) ...................................................................................................................... 1,063.44 100.29 
. 

 26 31 00 00-0151 EA 15 Meter RS 485 Communication Cable (SMA) ................................................................................................................. 130.80 7.52 
. 

 26 31 00 00-0152 EA 15 Meter RS 232 Communication Cable (SMA) ................................................................................................................. 130.80 7.52 
. 

 26 31 00 00-0153 EA 24" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................. 22.72 2.48 
. 

 26 31 00 00-0154 EA 36" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................. 23.89 2.48 
. 

 26 31 00 00-0155 EA 48" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................. 25.06 2.48 
. 

 26 31 00 00-0156 EA 72" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................. 27.40 2.48 
. 

 26 31 00 00-0157 EA 120" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ............................................................... 30.91 2.48 
. 

 26 31 00 00-0158 EA 240" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ............................................................... 50.12 4.96 
. 

 26 31 00 00-0159 EA 360" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ............................................................... 66.49 4.96 
. 

 26 31 00 00-0160 EA 420" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ............................................................... 81.02 7.44 
. 

 26 31 00 00-0161 EA 36" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................... 27.98 2.48 
. 

 26 31 00 00-0162 EA 120" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................. 37.92 2.48 
. 

 26 31 00 00-0163 EA 240" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................. 57.13 4.96 
. 

 26 31 00 00-0164 EA 360" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................. 74.67 4.96 
. 

 26 31 00 00-0165 EA 600" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ........................................................... 123.05 9.93 
. 

 26 31 00 00-0166 EA 1200" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ......................................................... 185.61 9.93 
. 

 26 31 00 00-0167 EA Lighting Kit, 9W Fluorescent, 12 V 4.5 Amp Hour Battery ............................................................................................... 2,187.53 270.76 
Note: Tamper proof enclosure. 

XXXXXXX 
. 
 26 31 00 00-0168  Photovoltaic Mounting Systems (26 31) 
. 
. 

 26 31 00 00-0169 LF Anodized Aluminum Photovoltaic Module Mounting Rail (UNIRAC SolarMount Standard) .................................................... 8.82 2.50 
. 

 26 31 00 00-0170 EA Splice Bar For Photovoltaic Module Mounting Rail (UNIRAC 310229) ................................................................................. 28.93 12.53 
. 

 26 31 00 00-0171 EA Splice Plate For Photovoltaic Module Mounting Rail (UNIRAC 310216) .............................................................................. 34.40 12.53 
. 

 26 31 00 00-0172 EA 8" x 3/8" Hanger Bolt (UNIRAC 310046)............................................................................................................................... 17.07 5.01 
Note: Supports mounting rail above tile or metal roof. 

. 
 26 31 00 00-0173 EA Mounting Rail Grounding Clip (UNIRAC 980006) ................................................................................................................... 9.05 3.76 

Note: One grounding clip for every two top mounting clamps (end clamps + mid clamps) in your installation. Only 
one of the two rails in each row requires grounding clips. 

. 
 26 31 00 00-0174 EA Mounting Rail Grounding Lugs (UNIRAC 980012) ............................................................................................................... 17.33 5.01 

Note: Two grounding lugs for each rail splice and one additional lug for each rail. 
. 

 26 31 00 00-0175 EA Anodized Aluminum Photovoltaic Module Mounting End Clamp (UNIRAC 320002) .............................................................. 4.79 1.67 
Note: Four for each row of modules you plan to mount. 

. 
 26 31 00 00-0176 EA Anodized Aluminum Photovoltaic Module Mounting Mid Clamp (UNIRAC 320008) ............................................................... 4.96 1.67 

Note: For each row, take one less than the number of modules in the row and multiply that figure by 2. 
. 

 26 31 00 00-0177 EA Photovoltaic Module Mount L-Feet (UNIRAC 310065) ......................................................................................................... 13.07 5.01 
. 

 26 31 00 00-0178 EA 12" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310121) ....................................................................... 75.02 25.07 
Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0179 EA 30" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310122) ....................................................................... 80.92 25.07 

Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0180 EA 44" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310123) ....................................................................... 86.15 25.07 

Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0181 EA 12" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310107) ..................................................................... 110.57 37.61 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 
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. 
 26 31 00 00-0182 EA 44" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310108) ..................................................................... 128.90 37.61 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0183 EA 72" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310109) ..................................................................... 145.93 37.61 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0184 EA 18" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310111)..................................................................... 166.43 50.14 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0185 EA 64" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310112)..................................................................... 210.95 50.14 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0186 EA 104" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310110) ................................................................... 299.06 75.21 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0187 EA Ballasted Photovoltaic Module Frame (UNIRAC 310351) ................................................................................................... 143.31  

Note: Excludes ballast. 
. 

 26 31 00 00-0188 EA Ballasted Photovoltaic Module Frame With Module Mount (UNIRAC 310355) ................................................................... 261.55  
Note: Excludes ballast. 

. 
 26 31 00 00-0189 EA 3" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310051) ......................................................................... 62.36 25.07 

. 
 26 31 00 00-0190 EA 4" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310052) ......................................................................... 62.91 25.07 

. 
 26 31 00 00-0191 EA 6" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310053) ......................................................................... 63.45 25.07 

. 
 26 31 00 00-0192 EA 7" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310054) ......................................................................... 64.76 25.07 

. 
 26 31 00 00-0193 EA 3" High Aluminum Photovoltaic Module Standoff (UNIRAC 310553) .................................................................................... 58.93 25.07 

. 
 26 31 00 00-0194 EA 4" High Aluminum Photovoltaic Module Standoff (UNIRAC 310554) .................................................................................... 59.58 25.07 

. 
 26 31 00 00-0195 EA 6" High Aluminum Photovoltaic Module Standoff (UNIRAC 310555) .................................................................................... 60.94 25.07 

. 
 26 31 00 00-0196 EA 7" High Aluminum Photovoltaic Module Standoff (UNIRAC 310556) .................................................................................... 61.71 25.07 

. 
 26 31 00 00-0197 EA 3" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310390)............................................................................ 104.84 37.61 

. 
 26 31 00 00-0198 EA 4" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310391)............................................................................ 105.17 37.61 

. 
 26 31 00 00-0199 EA 7" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310394)............................................................................ 105.95 37.61 

. 
 26 31 00 00-0200 EA Photovoltaic Module Rapidfoot Standoff Assembly (UNIRAC 310370) ............................................................................... 111.22 37.61 

. 
 26 31 00 00-0201 EA Photovoltaic Module Standoff Flashing (UNIRAC 990103) ................................................................................................... 20.83 5.01 

. 
 26 31 00 00-0202 EA Photovoltaic Module Standoff Ethylene Propylene Diene Monomer (EPDM) Patch (UNIRAC 990161) ............................... 14.63 5.01 

. 
 26 31 00 00-0203 EA 1/4" Photovoltaic Module Standing Seam Metal Roof Mounting Block (UNIRAC 004030M-0100) ....................................... 28.93 7.52 

. 
 26 31 00 00-0204 EA 3/8" Photovoltaic Module Standing Seam Metal Roof Mounting Block (UNIRAC 004031M-0100) ....................................... 30.24 7.52 

. 
 26 31 00 00-0205 EA Photovoltaic Module Standing Seam Metal Roof Mounting Clamp (UNIRAC 004032M-0100) ............................................... 7.27 1.67 

Note: Mid or end clamp. 
. 

 26 31 00 00-0206 EA Photovoltaic Module Tile Roof Mounting Hook (UNIRAC 905011C-0024)............................................................................ 31.26 5.01 
. 

 26 31 00 00-0207 EA Photovoltaic Module Wire Clip (UNIRAC 908002S-0100) ....................................................................................................... 2.03  

XXXXXXX 
. 
 26 32  Packaged Generator Assemblies (26 30) 
. 
. 
 26 32 13  Engine Generators (26 32) 

See CSI section 23 13 23 13-0001 for fuel storage tanks. 
. 
. 
 26 32 13 13  Diesel-Engine-Driven Generator Sets (26 32 13) 
. 
. 
 26 32 13 13-0001  Diesel Generator Sets (26 32 13 13) 

Note: 3 Phase, 4-Wire 480/277 or 208/120 Volt complete with radiator, fuel pump, battery charger, silencer, 
exhaust flex, indicating and operating controls, electronic governor. Pricing based on installation above grade on 
concrete pad. Includes manufacturer's representative at startup. Excludes fuel tank, utility piping, wiring, 
automatic transfer switch, loadbank testing and concrete pad. See CSI section 01 22 23 00-0643 for loadbank 
rental, 23 13 23 13-0001 for fuel day tank, 26 36 23 00-0000 for automatic transfer switch. 

. 

. 
 26 32 13 13-0002 EA 25 KW Diesel Generator Set, 3 Phase (Cummins DSKCA) ........................................................................................... 16,030.07 845.39 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  2,897.30 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  7,377.03 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  14,267.57 

. 
 26 32 13 13-0003 EA  35 KW Diesel Generator Set, 3 Phase (Cummins DSFAA) ........................................................................................... 20,191.77 1,040.89 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  2,897.30 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  7,377.03 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  14,267.57 

. 
 26 32 13 13-0004 EA  40 KW Diesel Generator Set, 3 Phase (Cummins DSFAB) ........................................................................................... 20,841.10 1,141.28 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  2,897.30 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  7,377.03 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  14,267.57 

. 
 26 32 13 13-0005 EA  50 KW Diesel Generator Set, 3 Phase (Cummins DSFAC) ........................................................................................... 22,422.25 1,310.36 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  2,897.30 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  7,377.03 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  14,267.57 

. 
 26 32 13 13-0006 EA  60 KW Diesel Generator Set, 3 Phase (Cummins DSFAD) ........................................................................................... 24,024.92 1,505.86 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  2,897.30 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  7,377.03 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  14,267.57 

. 
 26 32 13 13-0007 EA  80 KW Diesel Generator Set, 3 Phase (Cummins DSFAE) ........................................................................................... 26,826.77 1,764.76 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  2,897.30 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  7,377.03 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  14,267.57 



 

 Electrical 26 

26
 

Facility Electrical Power Generating And Storing Equipment 26 30 
Packaged Generator Assemblies 26 32 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 417 

. 
 26 32 13 13-0008 EA  100 KW Diesel Generator Set, 3 Phase (Cummins DSGAA)......................................................................................... 31,278.72 2,050.08 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,394.59 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  13,898.65 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  9,464.86 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,171.62 

. 
 26 32 13 13-0009 EA  125 KW Diesel Generator Set, 3 Phase (Cummins DSGAB)......................................................................................... 32,605.69 2,430.51 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,394.59 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  13,898.65 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  9,464.86 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,171.62 

. 
 26 32 13 13-0010 EA  150 KW Diesel Generator Set, 3 Phase (Cummins DSGAC) ........................................................................................ 35,924.03 2,678.84 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,394.59 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  13,898.65 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  9,464.86 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,171.62 

. 
 26 32 13 13-0011 EA  175 KW Diesel Generator Set, 3 Phase (Cummins DSHAB) ......................................................................................... 41,533.78 2,990.59 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,394.59 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  13,898.65 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  9,464.86 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,171.62 

. 
 26 32 13 13-0012 EA  200 KW Diesel Generator Set, 3 Phase (Cummins DSHAC)......................................................................................... 44,436.46 3,275.90 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,394.59 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  13,898.65 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  9,464.86 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,171.62 

. 
 26 32 13 13-0013 EA 230 KW Diesel Generator Set, 3 Phase (Cummins DSHAD)......................................................................................... 49,684.33 3,460.84 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  4,394.59 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  13,898.65 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  9,464.86 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  15,171.62 

. 
 26 32 13 13-0014 EA  250 KW Diesel Generator Set, 3 Phase (Cummins DQDAA) ........................................................................................ 51,901.08 3,603.49 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  28,500.00 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  42,077.03 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  34,566.22 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  51,433.78 

. 
 26 32 13 13-0015 EA  275 KW Diesel Generator Set, 3 Phase (Cummins DQHAA) ........................................................................................ 56,492.27 3,798.99 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  28,500.00 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  42,077.03 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  34,566.22 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  51,433.78 

. 
 26 32 13 13-0016 EA  300 KW Diesel Generator Set, 3 Phase (Cummins DQHAB) ........................................................................................ 57,684.00 3,968.08 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  28,500.00 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  42,077.03 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  34,566.22 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  51,433.78 

. 
 26 32 13 13-0017 EA  350 KW Diesel Generator Set, 3 Phase (Cummins DFEG) ........................................................................................... 65,501.39 4,438.32 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  28,500.00 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  42,077.03 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  34,566.22 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  51,433.78 

. 
 26 32 13 13-0018 EA  400 KW Diesel Generator Set, 3 Phase (Cummins DFEH) ........................................................................................... 70,858.90 4,861.02 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  28,500.00 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  42,077.03 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  34,566.22 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  51,433.78 

. 
 26 32 13 13-0019 EA 450 KW Diesel Generator Set, 3 Phase (Cummins DFEJ) ............................................................................................ 80,268.84 5,236.17 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  28,500.00 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  42,077.03 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  34,566.22 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  51,433.78 

. 
 26 32 13 13-0020 EA  500 KW Diesel Generator Set, 3 Phase (Cummins DFEK)............................................................................................ 84,750.34 5,579.60 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  28,500.00 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  42,077.03 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  34,566.22 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  51,433.78 

. 
 26 32 13 13-0021 EA  600 KW Diesel Generator Set, 3 Phase (Cummins DQCA) ......................................................................................... 122,574.12 6,144.96 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  58,220.27 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  93,481.08 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  68,478.38 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  108,904.05 

. 
 26 32 13 13-0022 EA  750 KW Diesel Generator Set, 3 Phase (Cummins DQCB) ......................................................................................... 140,166.57 6,757.88 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  58,220.27 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  93,481.08 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  68,478.38 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  108,904.05 

. 
 26 32 13 13-0023 EA  800 KW Diesel Generator Set, 3 Phase (Cummins DQCC)......................................................................................... 146,271.99 6,905.82 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  58,220.27 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  93,481.08 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  68,478.38 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  108,904.05 

. 
 26 32 13 13-0024 EA  900 KW Diesel Generator Set, 3 Phase (Cummins DQFAC)....................................................................................... 177,827.80 7,444.76 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  58,220.27 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  93,481.08 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  68,478.38 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  108,904.05 
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. 
 26 32 13 13-0025 EA  1,000 KW Diesel Generator Set, 3 Phase (Cummins DQFAD) .................................................................................... 198,159.87 7,925.58 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  58,220.27 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  93,481.08 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  68,478.38 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  108,904.05 

XXXXXXX 
. 
 26 32 13 19  Natural Gas-Engine-Driven Generator Sets (26 32 13) 
. 
. 
 26 32 13 19-0001  Natural Gas Or Propane Generator Sets (26 32 13 19) 

Note: 3 Phase, 4-Wire 480/277 or 208/120 Volt complete with radiator, fuel pump, battery charger, silencer, 
exhaust flex, indicating and operating controls, electronic governor. Pricing based on installation above grade on 
concrete pad. Includes manufacturer's representative at startup. Excludes fuel tank, utility piping, wiring, 
automatic transfer switch, loadbank testing and concrete pad. See CSI section 01 22 23 00-0643 for loadbank 
rental, 26 36 23 00-0000 for automatic transfer switches. 

. 

. 
 26 32 13 19-0002 EA 20 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMA) ................................................................ 12,814.17 708.02 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,635.14 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  2,854.05 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  4,735.14 

. 
 26 32 13 19-0003 EA 25 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMB) ................................................................ 14,478.72 845.39 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,635.14 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  2,854.05 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  4,735.14 

. 
 26 32 13 19-0004 EA  29 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMC) ............................................................... 15,496.79 940.50 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,635.14 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  2,854.05 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  4,735.14 

. 
 26 32 13 19-0005 EA 35 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPA) ................................................................ 16,869.29 1,040.89 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,635.14 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  8,072.97 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  13,550.00 

. 
 26 32 13 19-0006 EA  40 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPB) ................................................................ 17,395.31 1,141.28 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,635.14 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  8,072.97 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  13,550.00 

. 
 26 32 13 19-0007 EA 45 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPC) ................................................................ 17,958.86 1,231.11 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,635.14 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  8,072.97 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  13,550.00 

. 
 26 32 13 19-0008 EA  60 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHE) ................................................................ 19,571.14 1,505.86 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,635.14 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  8,072.97 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  13,550.00 

. 
 26 32 13 19-0009 EA  70 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHF) ................................................................ 20,841.80 1,685.50 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  2,635.14 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  9,090.54 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  8,072.97 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  13,550.00 

. 
 26 32 13 19-0010 EA  85 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHG) ................................................................ 24,860.09 1,801.75 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,802.70 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  13,898.65 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  9,464.86 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  13,550.00 

. 
 26 32 13 19-0011 EA  100 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHH) .............................................................. 26,994.83 2,028.95 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,802.70 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  13,898.65 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  9,464.86 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  13,550.00 

. 
 26 32 13 19-0012 EA  125 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGLA) ............................................................... 33,801.83 2,430.51 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,802.70 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  13,898.65 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  9,464.86 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  13,550.00 

. 
 26 32 13 19-0013 EA  150 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGLB) ............................................................... 38,446.76 2,678.84 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  4,802.70 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  13,898.65 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  9,464.86 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  13,550.00 

. 
 26 32 13 19-0014 EA  175 KW Natural Gas Generator Set, 3 Phase (Cummins GFBA) .................................................................................. 91,495.83 7,125.52 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  25,629.73 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  37,828.38 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  28,022.97 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  42,051.35 

. 
 26 32 13 19-0015 EA 205 KW Natural Gas Generator Set, 3 Phase (Cummins GFBB) .................................................................................. 97,480.77 3,217.78 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  25,629.73 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  37,828.38 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  28,022.97 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  42,051.35 
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. 
 26 32 13 19-0016 EA 250 KW Natural Gas Generator Set, 3 Phase (Cummins GFBC) .................................................................................. 98,823.55 3,603.49 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  25,629.73 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  37,828.38 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  28,022.97 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  42,051.35 

. 
 26 32 13 19-0017 EA 300 KW Natural Gas Generator Set, 3 Phase (Cummins GFEA) ................................................................................ 135,489.19 3,968.08 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  25,629.73 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  37,828.38 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  28,022.97 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  42,051.35 

. 
 26 32 13 19-0018 EA 350 KW Natural Gas Generator Set, 3 Phase (Cummins GFEB) ................................................................................ 137,000.50 4,438.32 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  25,629.73 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  37,828.38 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  28,022.97 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  42,051.35 

. 
 26 32 13 19-0019 EA 450 KW Natural Gas Generator Set, 3 Phase (Cummins GFGA) ................................................................................ 192,193.49 5,236.17 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  55,963.51 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  79,281.08 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  63,564.86 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  89,839.19 

. 
 26 32 13 19-0020 EA 500 KW Natural Gas Generator Set, 3 Phase (Cummins GFJB) ................................................................................. 261,084.20 5,579.60 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  55,963.51 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  79,281.08 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  63,564.86 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  89,839.19 

. 
 26 32 13 19-0021 EA 550 KW Natural Gas Generator Set, 3 Phase (Cummins GFJC)................................................................................. 274,717.91 5,880.77 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  55,963.51 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  79,281.08 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  63,564.86 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  89,839.19 

. 
 26 32 13 19-0022 EA 600 KW Natural Gas Generator Set, 3 Phase (Cummins GFLA)................................................................................. 312,757.89 6,144.96 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  55,963.51 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  79,281.08 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  63,564.86 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  89,839.19 

. 
 26 32 13 19-0023 EA 650 KW Natural Gas Generator Set, 3 Phase (Cummins GFLB)................................................................................. 326,999.34 6,377.45 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  55,963.51 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  79,281.08 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  63,564.86 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  89,839.19 

. 
 26 32 13 19-0024 EA 725 KW Natural Gas Generator Set, 3 Phase (Cummins GFLC) ................................................................................ 345,873.47 6,816.00 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  55,963.51 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  79,281.08 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  63,564.86 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  89,839.19 

XXXXXXX 
. 
 26 32 13 19-0025  Small Natural Gas Or Propane Air Cooled Generator Sets (26 32 13 19) 
. 
. 

 26 32 13 19-0026 EA  7.5 KW Natural Gas Or Propane Air Cooled Generator Set ............................................................................................ 3,224.00 462.50 
Note: Includes weatherproof composite enclosure and 100 A automatic transfer switch. 

. 
 26 32 13 19-0027 EA  10 KW Natural Gas Or Propane Air Cooled Generator Set ............................................................................................. 4,027.77 513.89 

Note: Includes weatherproof composite enclosure and 200 A automatic transfer switch. 
. 

 26 32 13 19-0028 EA  14 KW Natural Gas Or Propane Air Cooled Generator Set ............................................................................................. 4,657.31 578.66 
Note: Includes weatherproof composite enclosure and 200 A automatic transfer switch. 

XXXXXXX 
. 
 26 32 13 26  AC To DC Electrical Conversion (26 32 13) 
. 
. 
 26 32 13 26-0001  60 Hz AC Input 230 Or 460 Volts, 125 Volt DC Output (26 32 13 26) 
. 
. 

 26 32 13 26-0002 EA  3 KW, 24 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 5,054.42 200.56 
. 

 26 32 13 26-0003 EA  5 KW, 40 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 6,124.80 200.56 
. 

 26 32 13 26-0004 EA  7.5 KW, 60 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................... 8,066.27 200.56 
. 

 26 32 13 26-0005 EA  10 KW, 80 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................... 8,128.57 200.56 
. 

 26 32 13 26-0006 EA  15 KW, 120 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................. 9,043.60 250.70 
. 

 26 32 13 26-0007 EA  20 KW, 160 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................. 9,779.05 250.70 
. 

 26 32 13 26-0008 EA  25 KW, 200 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 10,231.31 250.70 
. 

 26 32 13 26-0009 EA  40 KW, 320 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 12,480.09 330.93 
. 

 26 32 13 26-0010 EA  50 KW, 400 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 13,843.55 330.93 

XXXXXXX 
. 
 26 32 13 26-0011  60 Hz AC Input, 230 Or 460 Volts, 250 Volts DC Output (26 32 13 26) 
. 
. 

 26 32 13 26-0012 EA  3 KW, 12 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 5,829.32 200.56 
. 

 26 32 13 26-0013 EA  5 KW, 20 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 6,923.18 200.56 
. 

 26 32 13 26-0014 EA  7.5 KW, 30 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................... 7,897.67 200.56 
. 

 26 32 13 26-0015 EA  10 KW, 40 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................... 8,112.76 200.56 
. 

 26 32 13 26-0016 EA  15 KW, 60 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................... 9,206.33 250.70 
. 

 26 32 13 26-0017 EA  20 KW, 80 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................. 10,106.62 250.70 
. 

 26 32 13 26-0018 EA  25 KW, 100 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 10,434.19 250.70 
. 

 26 32 13 26-0019 EA  40 KW, 160 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 12,431.49 330.93 
. 

 26 32 13 26-0020 EA  50 KW, 200 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 13,173.27 330.93 

XXXXXXX 
. 
 26 32 29  Rotary Converters (26 32) 
. 
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. 
 26 32 29 00-0001  460 Volt 3 Phase AC Motor Drive 250 Volt DC (26 32 29) 
. 
. 

 26 32 29 00-0002 EA  33 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 16,727.60 3,698.61 
. 

 26 32 29 00-0003 EA  40 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 18,760.58 3,698.61 
. 

 26 32 29 00-0004 EA  50 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 21,445.23 5,283.71 
. 

 26 32 29 00-0005 EA  65 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 24,770.54 5,283.71 
. 

 26 32 29 00-0006 EA  85 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ..................................................... 27,907.22 5,283.71 
. 

 26 32 29 00-0007 EA  100 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ................................................... 33,087.78 7,925.58 
. 

 26 32 29 00-0008 EA  125 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ................................................... 40,481.31 7,925.58 

XXXXXXX 
. 
 26 32 29 00-0009  4,160 Volt 3 Phase AC Motor Drive 250 Or 500 Volt DC (26 32 29) 
. 
. 

 26 32 29 00-0010 EA  170 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................... 56,979.78 10,567.44 
. 

 26 32 29 00-0011 EA  200 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................... 62,178.09 10,567.44 
. 

 26 32 29 00-0012 EA  240 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................... 74,681.51 13,737.67 
. 

 26 32 29 00-0013 EA  320 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................... 85,057.54 16,696.55 
. 

 26 32 29 00-0014 EA  400 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 100,318.26 16,696.55 
. 

 26 32 29 00-0015 EA  560 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 141,721.13 24,939.15 
. 

 26 32 29 00-0016 EA  640 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 147,468.22 24,939.15 
. 

 26 32 29 00-0017 EA  800 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion ................................................. 169,221.11 29,060.45 

XXXXXXX 
. 
 26 33  Battery Equipment (26 30) 
. 
. 
 26 33 13  Batteries (26 33) 
. 
. 
 26 33 13 00-0001  Standby Batteries (26 33 13) 
. 
. 

 26 33 13 00-0002 EA 12 Volt, 100 Amp Hours To 10.5 Volts Capacity, 6-Cell, Valve Regulated Lead-Calcium, Standby Battery ....................... 619.37 25.10 
. 

 26 33 13 00-0003 EA 12 Volt, 100 Amp Hours To 10.5 Volts Capacity, 6-Cell, Valve Regulated Lead-Calcium, Standby Battery With 
Steel Jacket ....................................................................................................................................................................... 667.60 25.10 

. 
 26 33 13 00-0004 EA 725CCA, Group 31, 12 Volt Lead Calcium Standby Battery ............................................................................................... 197.96 25.10 

. 
 26 33 13 00-0005 EA 810CCA, Group 24, 12 Volt Lead Calcium Standby Battery ............................................................................................... 181.71 25.10 

. 
 26 33 13 00-0006 EA 1080CCA, Group 4D, 12 Volt Lead Calcium Standby Battery ............................................................................................ 297.58 25.10 

. 
 26 33 13 00-0007 EA 1400CCA, Group 8D, 12 Volt Lead Calcium Standby Battery ............................................................................................ 342.48 25.10 

XXXXXXX 
. 
 26 33 43  Battery Chargers (26 33) 
. 
. 
 26 33 43 00-0001  Solid State Chargers, Single Phase (26 33 43) 

Note: Includes wall bracket, 10' of DC charging cable and standard connector, 208/240/480 V. 
. 
. 

 26 33 43 00-0002 EA  Solid State Battery Charger, 6 Cell Single Phase With Wall Bracket, 208/240/480 Volt .................................................. 2,107.47 572.99 
. 

 26 33 43 00-0003 EA  Solid State Battery Charger, 9 Cell Single Phase With Wall Bracket, 208/240/480 Volt .................................................. 2,426.17 572.99 
. 

 26 33 43 00-0004 EA  Solid State Battery Charger, 12 Cell Single Phase With Wall Bracket, 208/240/480 Volt ................................................ 2,665.00 572.99 
. 

 26 33 43 00-0005 EA  Solid State Battery Charger, 18 Cell Single Phase With Wall Bracket, 208/240/480 Volt ................................................ 2,836.71 678.42 

XXXXXXX 
. 
 26 33 53  Static Uninterruptible Power Supply (26 33) 
. 
. 
 26 33 53 00-0001  Single Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53) 
. 
. 
 26 33 53 00-0002  Single Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53 00-0001) 
. 
. 
 26 33 53 00-0003  120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0004 EA 0.5 kVA, 450 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-500RT120) .................................................................................................................................... 823.14 99.27 
Note: Includes 12 minutes of battery backup at full load. 

. 
 26 33 53 00-0005 EA 0.7 kVA, 630 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-700RT120) .................................................................................................................................... 981.52 115.82 
Note: Includes 6 minutes of battery backup at full load. 

. 
 26 33 53 00-0006 EA 1 kVA, 900 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-1000RT120) ............................................................................................................................... 1,203.33 132.37 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0007 EA 1.5 KVA, 1,350 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-1500RT120) ................................................................................................................... 1,462.02 148.92 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0008 EA 2 KVA, 1,800 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-2000RT120) ............................................................................................................................... 1,860.11 165.47 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0009 EA 3 KVA, 2,700 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT120) ............................................................................................................................... 3,053.79 231.65 
Note: Includes 4 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0010  208 Volt AC Output, 208 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0011 EA 3 KVA, 2,700 Watt, 208 Volt AC Output, 208 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT208) ............................................................................................................................... 3,001.69 231.65 
Note: Includes 4 minutes of battery backup at full load. 
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XXXXXXX 
. 
 26 33 53 00-0012  120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 50 or 60 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0013 EA 5 KVA, 4,000 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-5000RT208) ....................................................................................................... 4,449.85 264.74 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0014 EA 6 KVA, 4,800 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-6000RT208) ....................................................................................................... 4,871.43 297.83 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0015 EA 8 KVA, 7,200 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-8000RT208) ....................................................................................................... 7,233.56 364.02 
Note: Includes 7 minutes of battery backup at full load. 

. 
 26 33 53 00-0016 EA 10 KVA, 9,000 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-10000RT208) ..................................................................................................... 8,301.78 397.11 
Note: Includes 4-1/2 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0017  230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0018 EA 0.7 KVA, 630 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-700RT230) ................................................................................................................................... 981.52 115.82 
Note: Includes 11 minutes of battery backup at full load. 

. 
 26 33 53 00-0019 EA 1 KVA, 900 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-1000RT230) .............................................................................................................................. 1,203.33 132.37 
Note: Includes 6 minutes of battery backup at full load. 

. 
 26 33 53 00-0020 EA 1.5 KVA, 1,350 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-1500RT230) ................................................................................................................... 1,477.41 148.92 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0021 EA 2 KVA, 1,800 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-2000RT230) .............................................................................................................................. 1,863.82 165.47 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0022 EA 3 KVA, 2,700 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT230) .............................................................................................................................. 3,065.36 231.65 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0023 EA 5 KVA, 4,000 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-5000RT230) .............................................................................................................................. 4,275.86 264.74 
Note: Includes 9 minutes of battery backup at full load. 

. 
 26 33 53 00-0024 EA 6 KVA, 4,800 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-6000RT230) .............................................................................................................................. 5,233.17 297.83 
Note: Includes 6 minutes of battery backup at full load. 

. 
 26 33 53 00-0025 EA 10 KVA, 9,000 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-10000RT230) ................................................................................................................. 8,053.06 397.11 
Note: Includes 3 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0026  Optional Accessories For Single Phase, Uninterruptible Power Supply 

Systems (26 33 53 00-0001) 
. 
. 

 26 33 53 00-0027 EA External Battery Cabinet For 0.5 To 2 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
48VBATT) .......................................................................................................................................................................... 657.73 66.18 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0028 EA External Battery Cabinet For 3 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
72VBATT) .......................................................................................................................................................................... 814.24 66.18 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0029 EA External Battery Cabinet For 5 To 6 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
144VBATT) ........................................................................................................................................................................ 897.11 99.27 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0030 EA External Battery Cabinet For 8 To 10 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
288RTVBATT) ................................................................................................................................................................... 790.87 132.37 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0031 EA Replacement Internal Battery For 5 To 6 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® 
GXT3-144VBATKIT) .......................................................................................................................................................... 708.67 99.27 

. 
 26 33 53 00-0032 EA Replacement Internal Battery For 8 To 10 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® 

GXT3-288RTBKIT) ............................................................................................................................................................ 808.94 132.37 

XXXXXXX 
. 
 26 33 53 00-0033  Three Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53) 
. 
. 
 26 33 53 00-0034  Three Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53 00-0033) 
. 
. 
 26 33 53 00-0035  480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0034) 
Note: Includes start-up, 60 Hz frequency, bypass switch and diagnostics. 

. 

. 
 26 33 53 00-0036 EA 30 kVA, 24 KW, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® Npower™ 37SA030A0A6E) ............................................................................................................... 21,204.48 860.41 
    For 208/208 Volt AC, Add  795.73 
    For MBC 2-Breaker, Add  4,056.74 
    For 34 Minute Battery, Add  10,471.59 
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. 
 26 33 53 00-0037 EA 40 kVA, 32 KW, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® Npower™ 37SA040A0A6E) ............................................................................................................... 25,291.05 1,058.97 
    For 208/208 Volt AC, Add  888.26 
    For MBC 2-Breaker, Add  4,551.96 
    For 23 Minute Battery, Add  11,289.02 
    For 37 Minute Battery, Add  12,893.47 

. 
 26 33 53 00-0038 EA 50 kVA, 40 KW, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® Npower™ 37SA050A0A6E) ............................................................................................................... 28,006.20 1,323.71 
    For 208/208 Volt AC, Add  1,003.24 
    For MBC 2-Breaker, Add  4,551.96 
    For 18 Minute Battery, Add  10,672.15 
    For 28 Minute Battery, Add  13,053.92 
    For 35 Minute Battery, Add  13,818.62 

. 
 26 33 53 00-0039 EA 65 kVA, 52 KW, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® Npower™ 37SA065A0A6E) ............................................................................................................... 31,939.11 1,654.64 
    For 208/208 Volt AC, Add  1,161.62 
    For MBC 2-Breaker, Add  5,573.39 
    For 12 Minute Battery, Add  11,748.51 
    For 19 Minute Battery, Add  13,421.73 
    For 25 Minute Battery, Add  14,178.27 
    For 30 Minute Battery, Add  18,799.69 

. 
 26 33 53 00-0040 EA 80 kVA, 64 KW, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® Npower™ 37SA080A0A6E) ............................................................................................................... 34,171.73 1,985.57 
    For 208/208 Volt AC, Add  1,161.62 
    For MBC 3-Breaker, Add  5,573.39 
    For 15 Minute Battery, Add  13,572.15 
    For 19 Minute Battery, Add  15,459.02 
    For 33 Minute Battery, Add  25,061.76 

. 
 26 33 53 00-0041 EA 100 kVA, 80 KW, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® Npower™ 37SA100A0A6E) ............................................................................................................... 37,051.49 2,316.49 
    For 208/208 Volt AC, Add  1,298.62 
    For MBC 3-Breaker, Add  6,009.58 
    For 11 Minute Battery, Add  14,386.96 
    For 17 Minute Battery, Add  21,416.21 
    For 25 Minute Battery, Add  25,937.64 
    For 35 Minute Battery, Add  29,227.47 

. 
 26 33 53 00-0042 EA 130 kVA, 104 KW, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® Npower™ 37SA130A0A6E) ............................................................................................................... 40,514.55 2,647.43 
    For 208/208 Volt AC, Add  1,366.18 
    For MBC 3-Breaker, Add  6,532.17 
    For 11 Minute Battery, Add  19,892.47 
    For 17 Minute Battery, Add  23,869.94 
    For 25 Minute Battery, Add  31,743.56 
    For 30 Minute Battery, Add  38,180.41 

. 
 26 33 53 00-0043 EA 225 kVA, 180 KW, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® Series 610, U39SA229AAAK) ............................................................................................................ 51,115.33 2,978.35 
    For Customer Alarm Interface, Add  393.61 
    For Alarm Status Contacts, Add  474.19 
    For Maintenance Bypass Interface, Add  554.77 
    For Communication Interface, Add  619.86 
    For Flush Mount Remote Status Panel, Add  781.03 
    For SNMP, Add  976.29 
    For Load Bus Sync Board, Add  1,456.68 
    For Input Filter with Disconnect, Add  1,907.94 
    For Isolation Transformer, Add  6,260.63 
    For Two Breaker Matching Maintenance Bypass Cabinet, Add  6,972.86 
    For Load Bus Sync Control Panel With Start Up, Add  7,000.13 
    For Three Breaker Matching Maintenance Bypass Cabinet, Add  7,530.73 
    For VRLA 12 Minute Battery, Add  33,634.85 
    For VRLA 14 Minute Battery, Add  36,180.02 
    For VRLA 22 Minute Battery, Add  45,326.74 
    For VRLA 37 Minute Battery, Add  67,358.34 

. 
 26 33 53 00-0044 EA 300 kVA, 240 KW, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® Series 610, U39SA300AAAA) ............................................................................................................ 65,362.80 3,309.28 
    For Customer Alarm Interface, Add  393.61 
    For Alarm Status Contacts, Add  474.19 
    For Maintenance Bypass Interface, Add  554.77 
    For Communication Interface, Add  619.86 
    For Flush Mount Remote Status Panel, Add  781.03 
    For SNMP, Add  976.29 
    For Load Bus Sync Board, Add  1,456.68 
    For Input Filter with Disconnect, Add  2,083.36 
    For Load Bus Sync Control Panel With Start Up, Add  7,000.13 
    For Isolation Transformer, Add  7,351.60 
    For Two Breaker Matching Maintenance Bypass Cabinet, Add  8,410.94 
    For Three Breaker Matching Maintenance Bypass Cabinet, Add  9,628.97 
    For VRLA 14 Minute Battery, Add  45,386.91 
    For VRLA 17 Minute Battery, Add  53,883.95 
    For VRLA 26 Minute Battery, Add  67,428.54 



 

 Electrical 26 

26
 

Facility Electrical Power Generating And Storing Equipment 26 30 
Battery Equipment 26 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 423 

. 
 26 33 53 00-0045 EA 500 kVA, 400 KW, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® Series 610, U39SA500AAAA) .......................................................................................................... 102,117.14 3,971.13 
    For Customer Alarm Interface, Add  501.09 
    For Alarm Status Contacts, Add  603.67 
    For Maintenance Bypass Interface, Add  706.25 
    For Communication Interface, Add  789.11 
    For Flush Mount Remote Status Panel, Add  994.29 
    For SNMP, Add  1,242.86 
    For Load Bus Sync Board, Add  1,854.42 
    For Input Filter with Disconnect, Add  5,900.12 
    For Two Breaker Maintenance Bypass Switchboard, Add  8,199.69 
    For Load Bus Sync Control Panel With Start Up, Add  8,965.92 
    For 12 Pulse With Isolation Transformer, Add  11,178.39 
    For Three Breaker Maintenance Bypass Switchboard, Add  12,468.80 
    For VRLA 12 Minute Battery, Add  72,754.27 

XXXXXXX 
. 
 26 33 53 00-0046  Optional Accessories For Three Phase, Uninterruptible Power Supply 

Systems (26 33 53 00-0033) 
. 
. 

 26 33 53 00-0047 EA Programmable Relay Board For Liebert® Npower™ Uninterruptible Power Supply Systems ............................................ 470.97 50.14 
. 

 26 33 53 00-0048 EA Network Interface Card For Liebert® Npower™ Uninterruptible Power Supply Systems ................................................... 745.56 50.14 
. 

 26 33 53 00-0049 EA Remote Status Panel With 100' Of Cable For Liebert® Npower™ Uninterruptible Power Supply Systems .................... 1,473.75 100.29 
. 

 26 33 53 00-0050 EA Slim Line Distribution Panel With Two 42 Pole Panels For Liebert® Npower™ Uninterruptible Power Supply 
Systems .......................................................................................................................................................................... 4,659.19 401.12 

. 
 26 33 53 00-0051 EA Replacement 12 Volt, 3 Phase, 134 Amp Hours, Battery For Uninterruptible Power Supply Systems (C&D UPS12-

490MR) .............................................................................................................................................................................. 326.91 50.14 
. 

 26 33 53 00-0052 EA Replacement 12 Volt, 204 Watts, 3 Phase, 55 Amp Hours, Battery For Uninterruptible Power Supply Systems 
(Fiamm 12FLX200) ............................................................................................................................................................ 182.76 50.14 

. 
 26 33 53 00-0053 EA Replacement 12 Volt, 257 Watts, 3 Phase, 65 Amp Hours, Battery For Uninterruptible Power Supply Systems 

(Fiamm 12FLX250) ............................................................................................................................................................ 203.80 50.14 
. 

 26 33 53 00-0054 EA Replacement 12 Volt, 311 Watts, 3 Phase, 75 Amp Hours, Battery For Uninterruptible Power Supply Systems 
(Fiamm 12FLX300) ............................................................................................................................................................ 224.83 50.14 

. 
 26 33 53 00-0055 EA Replacement 12 Volt, 374 Watts, 3 Phase, 90 Amp Hours, Battery For Uninterruptible Power Supply Systems 

(Fiamm 12FLX350) ............................................................................................................................................................ 262.69 50.14 
. 

 26 33 53 00-0056 EA Replacement 12 Volt, 415 Watts, 3 Phase, 100 Amp Hours, Battery For Uninterruptible Power Supply Systems 
(Fiamm 12FLX400) ............................................................................................................................................................ 275.31 50.14 

. 
 26 33 53 00-0057 EA Replacement 12 Volt, 493 Watts, 3 Phase, 135 Amp Hours, Battery For Uninterruptible Power Supply Systems 

(Fiamm 12FLX500) ............................................................................................................................................................ 340.52 50.14 
. 

 26 33 53 00-0058 EA Replacement 12 Volt, 540 Watts, 3 Phase, 150 Amp Hours, Battery For Uninterruptible Power Supply Systems 
(Fiamm 12FLX540) ............................................................................................................................................................ 356.29 50.14 

XXXXXXX 
. 
 26 33 53 00-0059  Other Uninterruptable Power Supply Equipment (26 33 53) 
. 
. 

 26 33 53 00-0060 EA  Uninterrupted Power Supply Slim-Line Distribution Panel 42 Pole GE Plug-In................................................................ 3,178.12 91.67 
. 

 26 33 53 00-0061 EA  Uninterrupted Power Supply Slim-Line Distribution Panel 84 Pole GE Plug-In................................................................ 3,877.81 183.36 
. 

 26 33 53 00-0062 EA  GE Plug-In Breakers 1 Pole 15- 60A For UPS Distribution Panel......................................................................................... 20.29 5.50 
. 

 26 33 53 00-0063 EA  GE Plug-In Breakers 2 Pole 15- 40A For UPS Distribution Panel......................................................................................... 34.40 6.87 
. 

 26 33 53 00-0064 EA  GE Plug-In Breakers 2 Pole 50- 80A For UPS Distribution Panel......................................................................................... 60.22 6.87 
. 

 26 33 53 00-0065 EA  GE Plug-In Breakers 3 Pole 15- 60A For UPS Distribution Panel......................................................................................... 87.53 9.17 
. 

 26 33 53 00-0066 EA  GE Plug-In Breakers 3 Pole 70- 100A For UPS Distribution Panel ..................................................................................... 121.61 9.17 
. 

 26 33 53 00-0067 EA  Uninterrupted Power Supply Remote Status Panel ......................................................................................................... 2,197.08 91.67 
. 

 26 33 53 00-0068 EA  Uninterrupted Power Supply Remote Contact Board .......................................................................................................... 757.11 68.76 

XXXXXXX 
. 
 26 35  Power Filters And Conditioners (26 30) 
. 
. 
 26 35 33  Power Factor Correction Equipment (26 35) 
. 
. 
 26 35 33 00-0001  Power Factor Correction Capacitors (26 35 33) 
. 
. 

 26 35 33 00-0002 EA  Power Factor Correction Capacitors, 2.0 KVAC ................................................................................................................. 413.06  
. 

 26 35 33 00-0003 EA  Power Factor Correction Capacitors, 3.0 KVAC ................................................................................................................. 457.47  
. 

 26 35 33 00-0004 EA  Power Factor Correction Capacitors, 4.0 KVAC ................................................................................................................. 501.89  
. 

 26 35 33 00-0005 EA  Power Factor Correction Capacitors, 5.0 KVAC ................................................................................................................. 544.53  
. 

 26 35 33 00-0006 EA  Power Factor Correction Capacitors, 7.5 KVAC ................................................................................................................. 668.89  
. 

 26 35 33 00-0007 EA  Power Factor Correction Capacitors, 10.0 KVAC ............................................................................................................... 817.23  
. 

 26 35 33 00-0008 EA  Power Factor Correction Capacitors, 15.0 KVAC ............................................................................................................ 1,262.27  
. 

 26 35 33 00-0009 EA  Power Factor Correction Capacitors, 20.0 KVAC ............................................................................................................ 1,533.20  
. 

 26 35 33 00-0010 EA  Power Factor Correction Capacitors, 25.0 KVAC ............................................................................................................ 1,980.90  
. 

 26 35 33 00-0011 EA  Power Factor Correction Capacitors, 30.0 KVAC ............................................................................................................ 2,252.72  
. 

 26 35 33 00-0012 EA  Power Factor Correction Capacitors, 50.0 KVAC ............................................................................................................ 3,952.92  
. 

 26 35 33 00-0013 EA  Power Factor Correction Capacitors, 75.0 KVAC ............................................................................................................ 5,943.59  
. 

 26 35 33 00-0014 EA  Power Factor Correction Capacitors, 100.0 KVAC .......................................................................................................... 7,925.38  
. 

 26 35 33 00-0015 EA  Power Factor Correction Capacitors, Fuse Kit .................................................................................................................... 367.75  

XXXXXXX 
. 
 26 35 43  Static-Frequency Converters (26 35) 
. 
. 
 26 35 43 00-0001  Rotary Phase Converter With NEMA 1 Indoor Enclosure (26 35 43) 
. 
. 

 26 35 43 00-0002 EA 750 Watt Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................... 431.84 100.29 
. 

 26 35 43 00-0003 EA 2 KW Output Rotary Phase Converter With NEMA 1 Enclosure ......................................................................................... 724.79 120.33 
. 

 26 35 43 00-0004 EA 3 KW Output Rotary Phase Converter With NEMA 1 Enclosure ......................................................................................... 834.80 160.45 
. 

 26 35 43 00-0005 EA 5 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 1,137.43 200.56 
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. 
 26 35 43 00-0006 EA 7 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 1,554.77 260.73 

. 
 26 35 43 00-0007 EA 11 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 1,996.86 320.90 

. 
 26 35 43 00-0008 EA 15 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 2,488.45 381.06 

. 
 26 35 43 00-0009 EA 21 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 3,009.48 431.21 

. 
 26 35 43 00-0010 EA 29 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 3,511.73 521.46 

. 
 26 35 43 00-0011 EA 36 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 4,013.35 586.65 

. 
 26 35 43 00-0012 EA 44 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 4,514.96 651.83 

. 
 26 35 43 00-0013 EA 55 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 5,590.10 787.21 

. 
 26 35 43 00-0014 EA 74 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 7,210.38 947.65 

. 
 26 35 43 00-0015 EA 87 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 9,106.52 1,153.23 

. 
 26 35 43 00-0016 EA 110 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 10,438.12 1,348.78 

. 
 26 35 43 00-0017 EA 125 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 13,273.50 1,504.22 

. 
 26 35 43 00-0018 EA 165 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 19,862.14 1,704.78 

. 
 26 35 43 00-0019 EA 220 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 29,173.27 1,905.34 

XXXXXXX 
. 
 26 35 53  Voltage Regulators (26 35) 
. 
. 
 26 35 53 00-0001  Voltage Regulators, 480/277 Or 208/120 Volt, 3 Phase (26 35 53) 

Note: For diesel motor generator sets mounted in switchgear cabinet. 
. 
. 

 26 35 53 00-0002 EA  50 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear .............................................. 4,869.18 1,594.47 
. 

 26 35 53 00-0003 EA  75 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear .............................................. 5,698.92 2,005.62 
. 

 26 35 53 00-0004 EA  100 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear ............................................ 6,462.96 2,386.69 

XXXXXXX 
. 
 26 36  Transfer Switches (26 30) 
. 
. 
 26 36 13  Manual Transfer Switches (26 36) 
. 
. 
 26 36 13 00-0001  Fused Manual Transfer Switches (26 36 13) 
. 
. 

 26 36 13 00-0002 EA 30 Amp Manual Transfer Switch, Fused, 3 Pole, 480 Volt ............................................................................................... 1,112.88 175.49 
. 

 26 36 13 00-0003 EA 60 Amp Manual Transfer Switch, Fused, 3 Pole, 480 Volt ............................................................................................... 1,297.17 218.01 

XXXXXXX 
. 
 26 36 23  Automatic Transfer Switches (26 36) 
. 
. 
 26 36 23 00-0001  Automatic Transfer Switch (26 36 23) 
. 
. 
 26 36 23 00-0002  Automatic Transfer Switch, 2 Pole Circuit Breaker, NEMA 1 Enclosure (26 36 23 

00-0001) 
Note: Programmable, 120/240 volt single phase, 3 wire. 

. 

. 
 26 36 23 00-0003 EA 100 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............... 1,869.44 359.72 

. 
 26 36 23 00-0004 EA 225 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............... 2,524.99 462.50 

. 
 26 36 23 00-0005 EA 400 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............... 3,933.32 616.66 

. 
 26 36 23 00-0006 EA 600 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............... 8,541.66 770.84 

XXXXXXX 
. 
 26 36 23 00-0007  Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (26 36 23 

00-0001) 
. 
. 

 26 36 23 00-0008 EA 40 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC40) ............................ 2,856.69 256.95 
    For NEMA 3R Enclosure, Add  574.33 
    For NEMA 4 Enclosure, Add  608.11 
    For NEMA 12 Enclosure, Add  608.11 

. 
 26 36 23 00-0009 EA 70 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC70) ............................ 3,305.73 308.33 

    For NEMA 3R Enclosure, Add  574.33 
    For NEMA 4 Enclosure, Add  608.11 
    For NEMA 12 Enclosure, Add  608.11 

. 
 26 36 23 00-0010 EA 125 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC125) ........................ 3,647.63 359.72 

    For NEMA 3R Enclosure, Add  574.33 
    For NEMA 4 Enclosure, Add  608.11 
    For NEMA 12 Enclosure, Add  608.11 

. 
 26 36 23 00-0011 EA 150 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC150) ........................ 4,328.36 411.11 

    For NEMA 3R Enclosure, Add  675.68 
    For NEMA 4 Enclosure, Add  878.38 
    For NEMA 12 Enclosure, Add  608.11 

. 
 26 36 23 00-0012 EA 225 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC225) ........................ 4,937.86 462.50 

    For NEMA 3R Enclosure, Add  675.68 
    For NEMA 4 Enclosure, Add  878.38 
    For NEMA 12 Enclosure, Add  608.11 

. 
 26 36 23 00-0013 EA 260 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC260) ........................ 5,451.34 513.89 

    For NEMA 3R Enclosure, Add  675.68 
    For NEMA 4 Enclosure, Add  878.38 
    For NEMA 12 Enclosure, Add  608.11 

. 
 26 36 23 00-0014 EA 300 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC300) ........................ 5,714.56 565.28 

    For NEMA 3R Enclosure, Add  797.30 
    For NEMA 4 Enclosure, Add  945.95 
    For NEMA 12 Enclosure, Add  675.68 

. 
 26 36 23 00-0015 EA 400 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC400) ........................ 6,447.94 616.66 

    For NEMA 3R Enclosure, Add  797.30 
    For NEMA 4 Enclosure, Add  945.95 
    For NEMA 12 Enclosure, Add  675.68 

. 
 26 36 23 00-0016 EA 600 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC600) ........................ 8,788.11 770.84 

    For NEMA 3R Enclosure, Add  797.30 
    For NEMA 4 Enclosure, Add  945.95 
    For NEMA 12 Enclosure, Add  675.68 
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. 
 26 36 23 00-0017 EA 800 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC800) ....................... 9,894.92 925.00 

    For NEMA 3R Enclosure, Add  979.73 
    For NEMA 4 Enclosure, Add  1,081.09 
    For NEMA 12 Enclosure, Add  945.95 

. 
 26 36 23 00-0018 EA 1,000 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1000) ................ 12,825.27 1,233.33 

    For NEMA 3R Enclosure, Add  979.73 
    For NEMA 4 Enclosure, Add  1,081.09 
    For NEMA 12 Enclosure, Add  945.95 

. 
 26 36 23 00-0019 EA 1,200 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1200) ................ 16,494.77 1,336.11 

    For NEMA 3R Enclosure, Add  2,162.17 
    For NEMA 4 Enclosure, Add  1,216.22 
    For NEMA 12 Enclosure, Add  1,013.52 

. 
 26 36 23 00-0020 EA 1,600 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1600) ................ 17,652.33 1,541.67 

    For NEMA 3R Enclosure, Add  3,513.52 
    For NEMA 4 Enclosure, Add  4,324.33 
    For NEMA 12 Enclosure, Add  3,513.52 

. 
 26 36 23 00-0021 EA 2,000 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC2000) ................ 20,174.45 1,747.22 

    For NEMA 3R Enclosure, Add  3,513.52 
    For NEMA 4 Enclosure, Add  4,324.33 
    For NEMA 12 Enclosure, Add  3,513.52 

. 
 26 36 23 00-0022 EA 3,000 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC3000) ................ 24,392.99 2,158.34 

    For NEMA 3R Enclosure, Add  3,513.52 
. 

 26 36 23 00-0023 EA 4,000 Amp Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC4000) ................ 41,669.90 2,569.44 
    For NEMA 3R Enclosure, Add  16,513.52 

XXXXXXX 
. 
 26 36 23 00-0024  Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 

Enclosure (26 36 23 00-0001) 
. 
. 

 26 36 23 00-0025 EA 150 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC150) ............ 14,644.40 1,952.78 
    For NEMA 3R Enclosure, Add  1,182.44 
    For NEMA 4 Enclosure, Add  1,216.22 
    For NEMA 12 Enclosure, Add  641.90 

. 
 26 36 23 00-0026 EA 225 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC225) ............ 15,297.33 2,055.55 

    For NEMA 3R Enclosure, Add  1,182.44 
    For NEMA 4 Enclosure, Add  1,216.22 
    For NEMA 12 Enclosure, Add  641.90 

. 
 26 36 23 00-0027 EA 260 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC260) ............ 16,038.13 2,158.34 

    For NEMA 3R Enclosure, Add  1,182.44 
    For NEMA 4 Enclosure, Add  1,216.22 
    For NEMA 12 Enclosure, Add  641.90 

. 
 26 36 23 00-0028 EA 300 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC300) ............ 17,781.71 2,209.72 

    For NEMA 3R Enclosure, Add  1,182.44 
    For NEMA 4 Enclosure, Add  1,216.22 
    For NEMA 12 Enclosure, Add  641.90 

. 
 26 36 23 00-0029 EA 400 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC400) ............ 20,350.62 2,261.11 

    For NEMA 3R Enclosure, Add  1,182.44 
    For NEMA 4 Enclosure, Add  1,216.22 
    For NEMA 12 Enclosure, Add  641.90 

. 
 26 36 23 00-0030 EA 600 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC600) ............ 24,226.32 2,363.90 

    For NEMA 3R Enclosure, Add  1,182.44 
    For NEMA 4 Enclosure, Add  1,216.22 
    For NEMA 12 Enclosure, Add  675.68 

. 
 26 36 23 00-0031 EA 800 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC800) ............ 26,624.45 2,466.67 

    For NEMA 3R Enclosure, Add  1,216.22 
    For NEMA 4 Enclosure, Add  1,216.22 
    For NEMA 12 Enclosure, Add  743.25 

. 
 26 36 23 00-0032 EA 1,000 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC1000) ....... 33,321.94 2,877.78 

    For NEMA 3R Enclosure, Add  1,216.22 
    For NEMA 4 Enclosure, Add  1,216.22 
    For NEMA 12 Enclosure, Add  743.25 

. 
 26 36 23 00-0033 EA 1,200 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC1200) ....... 43,070.67 3,083.33 

    For NEMA 3R Enclosure, Add  5,405.41 
    For NEMA 4 Enclosure, Add  6,756.76 
    For NEMA 12 Enclosure, Add  5,405.41 

. 
 26 36 23 00-0034 EA 1,600 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC1600) ....... 55,804.63 3,288.89 

    For NEMA 3R Enclosure, Add  11,486.49 
    For NEMA 4 Enclosure, Add  11,486.49 
    For NEMA 12 Enclosure, Add  10,702.71 

. 
 26 36 23 00-0035 EA 2,000 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC2000) ....... 63,291.69 3,597.23 

    For NEMA 3R Enclosure, Add  11,486.49 
    For NEMA 4 Enclosure, Add  11,486.49 
    For NEMA 12 Enclosure, Add  10,702.71 

. 
 26 36 23 00-0036 EA 3,000 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC3000) ..... 100,358.64 4,111.12 

    For NEMA 3R Enclosure, Add  14,189.19 
. 

 26 36 23 00-0037 EA 4,000 Amp Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC4000) ..... 108,425.39 4,625.01 
    For NEMA 3R Enclosure, Add  14,189.19 

XXXXXXX 
. 
 26 36 23 00-0038  Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 

1 Enclosure (26 36 23 00-0001) 
. 
. 

 26 36 23 00-0039 EA 40 Amp Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 
OTPCSE40).................................................................................................................................................................... 4,561.44 256.95 

    For NEMA 3R Enclosure, Add  337.84 
    For NEMA 12 Enclosure, Add  608.11 
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. 
 26 36 23 00-0040 EA 70 Amp Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE70) .................................................................................................................................................................... 4,951.64 308.33 
    For NEMA 3R Enclosure, Add  337.84 
    For NEMA 12 Enclosure, Add  608.11 

. 
 26 36 23 00-0041 EA 125 Amp Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE125) .................................................................................................................................................................. 5,341.24 359.72 
    For NEMA 3R Enclosure, Add  337.84 
    For NEMA 12 Enclosure, Add  608.11 

. 
 26 36 23 00-0042 EA 150 Amp Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE150) .................................................................................................................................................................. 6,401.69 411.11 
    For Four Pole Circuit Breaker, Add  1,689.19 
    For NEMA 3R Enclosure, Add  337.84 
    For NEMA 12 Enclosure, Add  608.11 

. 
 26 36 23 00-0043 EA 225 Amp Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE225) .................................................................................................................................................................. 8,290.99 462.50 
    For Four Pole Circuit Breaker, Add  1,689.19 
    For NEMA 3R Enclosure, Add  337.84 
    For NEMA 12 Enclosure, Add  608.11 

. 
 26 36 23 00-0044 EA 250 Amp Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE250) .................................................................................................................................................................. 8,840.40 513.89 
    For Four Pole Circuit Breaker, Add  1,689.19 
    For NEMA 3R Enclosure, Add  337.84 
    For NEMA 12 Enclosure, Add  608.11 

. 
 26 36 23 00-0045 EA 300 Amp Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE300) .................................................................................................................................................................. 9,212.65 565.28 
    For Four Pole Circuit Breaker, Add  2,297.30 
    For NEMA 3R Enclosure, Add  878.38 
    For NEMA 12 Enclosure, Add  675.68 

. 
 26 36 23 00-0046 EA 400 Amp Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE400) ................................................................................................................................................................ 10,411.24 616.66 
    For Four Pole Circuit Breaker, Add  2,297.30 
    For NEMA 3R Enclosure, Add  878.38 
    For NEMA 12 Enclosure, Add  675.68 

. 
 26 36 23 00-0047 EA 600 Amp Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE600) ................................................................................................................................................................ 12,646.72 770.84 
    For Four Pole Circuit Breaker, Add  2,297.30 
    For NEMA 3R Enclosure, Add  878.38 
    For NEMA 12 Enclosure, Add  675.68 

. 
 26 36 23 00-0048 EA 800 Amp Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE800) ................................................................................................................................................................ 13,249.91 925.00 
    For Four Pole Circuit Breaker, Add  3,277.03 
    For NEMA 3R Enclosure, Add  1,513.52 
    For NEMA 12 Enclosure, Add  945.95 

. 
 26 36 23 00-0049 EA 1,000 Amp Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE1000) .............................................................................................................................................................. 15,724.34 1,233.33 
    For Four Pole Circuit Breaker, Add  3,277.03 
    For NEMA 3R Enclosure, Add  1,513.52 
    For NEMA 12 Enclosure, Add  945.95 

XXXXXXX 
. 
 26 36 23 00-0050  Accessories (26 36 23) 
. 
. 

 26 36 23 00-0051 EA Auxiliary Contacts For Automatic Transfer Switch .............................................................................................................. 156.76  
. 

 26 36 23 00-0052 EA Battery Charger For Automatic Transfer Switch .............................................................................................................. 1,283.79  
. 

 26 36 23 00-0053 EA Elevator Relay Signal For Automatic Transfer Switch ......................................................................................................... 466.22  

XXXXXXX 
. 
 26 36 33  Non-Automatic Transfer Switches (26 36) 
. 
. 
 26 36 33 00-0001  Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure 

(26 36 33) 
. 
. 

 26 36 33 00-0002 EA 40 Amp Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT40) ......................... 1,973.34 256.95 
    For NEMA 3R Enclosure, Add  574.33 
    For NEMA 12 Enclosure, Add  540.54 

. 
 26 36 33 00-0003 EA 70 Amp Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT70) ......................... 2,202.48 308.33 

    For NEMA 3R Enclosure, Add  574.33 
    For NEMA 12 Enclosure, Add  540.54 

. 
 26 36 33 00-0004 EA 125 Amp Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT125) ..................... 2,506.59 359.72 

    For NEMA 3R Enclosure, Add  574.33 
    For NEMA 12 Enclosure, Add  540.54 

. 
 26 36 33 00-0005 EA 150 Amp Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT150) ..................... 2,388.02 411.11 

    For NEMA 3R Enclosure, Add  675.68 
    For NEMA 12 Enclosure, Add  540.54 

. 
 26 36 33 00-0006 EA 225 Amp Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT225) ..................... 3,790.62 462.50 

    For NEMA 3R Enclosure, Add  675.68 
    For NEMA 12 Enclosure, Add  540.54 

. 
 26 36 33 00-0007 EA 260 Amp Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT260) ..................... 4,257.64 513.89 

    For NEMA 3R Enclosure, Add  675.68 
    For NEMA 12 Enclosure, Add  540.54 

. 
 26 36 33 00-0008 EA 300 Amp Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT300) ..................... 4,731.48 565.28 

    For NEMA 3R Enclosure, Add  797.30 
    For NEMA 12 Enclosure, Add  675.68 

. 
 26 36 33 00-0009 EA 400 Amp Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT400) ..................... 5,523.09 616.66 

    For NEMA 3R Enclosure, Add  797.30 
    For NEMA 12 Enclosure, Add  675.68 
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. 
 26 36 33 00-0010 EA 600 Amp Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT600) ..................... 7,274.15 770.84 

    For NEMA 3R Enclosure, Add  797.30 
    For NEMA 12 Enclosure, Add  675.68 

. 
 26 36 33 00-0011 EA 800 Amp Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT800) ..................... 8,223.00 925.00 

    For NEMA 3R Enclosure, Add  979.73 
    For NEMA 12 Enclosure, Add  945.95 

. 
 26 36 33 00-0012 EA 1,000 Amp Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT1000) .............. 10,870.88 1,233.33 

    For NEMA 3R Enclosure, Add  979.73 
    For NEMA 12 Enclosure, Add  945.95 

XXXXXXX 
. 
 26 40  Electrical And Cathodic Protection (26) 
. 
. 
 26 41  Facility Lightning Protection (26 40) 
. 
. 
 26 41 13  Lightning Protection For Structures (26 41) 
. 
. 
 26 41 13 00-0001  Lightning Protection (26 41 13) 
. 
. 
 26 41 13 00-0002  Air Terminals For Lightning Protection (26 41 13 00-0001) 
. 
. 
 26 41 13 00-0003  Copper Lightning Protection Air Terminals (26 41 13 00-0002) 
. 
. 

 26 41 13 00-0004 EA 3/8" x 10" Copper Lightning Protection Air Terminal ............................................................................................................. 54.57 10.03 
. 

 26 41 13 00-0005 EA 1/2" x 12" Copper Lightning Protection Air Terminal ............................................................................................................. 67.96 10.03 
. 

 26 41 13 00-0006 EA 5/8" x 12" Copper Lightning Protection Air Terminal ............................................................................................................. 88.09 10.03 
. 

 26 41 13 00-0007 EA 1/2" x 24" Copper Lightning Protection Air Terminal ............................................................................................................. 98.00 10.03 
. 

 26 41 13 00-0008 EA 1/2" x 60" Copper Lightning Protection Air Terminal ........................................................................................................... 189.38 20.06 

XXXXXXX 
. 
 26 41 13 00-0009  Aluminum Lightning Protection Air Terminals (26 41 13 00-0002) 
. 
. 

 26 41 13 00-0010 EA 3/8" x 10" Aluminum Lightning Protection Air Terminal ......................................................................................................... 32.64 10.03 
. 

 26 41 13 00-0011 EA 1/2" x 12" Aluminum Lightning Protection Air Terminal ......................................................................................................... 42.20 10.03 
. 

 26 41 13 00-0012 EA 5/8" x 12" Aluminum Lightning Protection Air Terminal ......................................................................................................... 51.31 10.03 
. 

 26 41 13 00-0013 EA 1/2" x 24" Aluminum Lightning Protection Air Terminal ......................................................................................................... 57.39 10.03 
. 

 26 41 13 00-0014 EA 1/2" x 60" Aluminum Lightning Protection Air Terminal ....................................................................................................... 105.81 20.06 

XXXXXXX 
. 
 26 41 13 00-0015  Terminal Bases For Lightning Protection (26 41 13 00-0001) 
. 
. 
 26 41 13 00-0016  Copper Lightning Protection Terminal Bases (26 41 13 00-0015) 
. 
. 

 26 41 13 00-0017 EA Adhesive Base For Copper Lightning Protection Terminal ................................................................................................... 76.71 30.09 
. 

 26 41 13 00-0018 EA Bolted Base For Copper Lightning Protection Terminal ...................................................................................................... 102.65 40.11 
. 

 26 41 13 00-0019 EA Hinged Base For Copper Lightning Protection Terminal ..................................................................................................... 137.77 50.14 
. 

 26 41 13 00-0020 EA Side Mounted Base For Copper Lightning Protection Terminal .......................................................................................... 102.65 40.11 
. 

 26 41 13 00-0021 EA Offset Point Support For Copper Lightning Protection Terminal ......................................................................................... 109.02 40.11 
. 

 26 41 13 00-0022 EA Concealed Base Assembly For Copper Lightning Protection Terminal .............................................................................. 194.23 80.23 
. 

 26 41 13 00-0023 EA 36" Tripod Base For 60" Copper Lightning Protection Terminal ......................................................................................... 136.10 50.14 
. 

 26 41 13 00-0024 EA Intermediate Base For Copper Lightning Protection Terminal .............................................................................................. 76.71 30.09 

XXXXXXX 
. 
 26 41 13 00-0025  Aluminum Lightning Protection Terminal Bases (26 41 13 00-0015) 
. 
. 

 26 41 13 00-0026 EA Adhesive Base For Aluminum Lightning Protection Terminal ............................................................................................... 62.65 30.09 
. 

 26 41 13 00-0027 EA Bolted Base For Aluminum Lightning Protection Terminal .................................................................................................... 93.37 40.11 
. 

 26 41 13 00-0028 EA Hinged Base For Aluminum Lightning Protection Terminal ................................................................................................ 120.69 50.14 
. 

 26 41 13 00-0029 EA Side Mounted Base For Aluminum Lightning Protection Terminal ........................................................................................ 93.50 40.11 
. 

 26 41 13 00-0030 EA Offset Point Support For Aluminum Lightning Protection Terminal ....................................................................................... 95.36 40.11 
. 

 26 41 13 00-0031 EA Concealed Base Assembly For Aluminum Lightning Protection Terminal .......................................................................... 176.45 80.23 
. 

 26 41 13 00-0032 EA 36" Tripod Base For 60" Aluminum Lightning Protection Terminal ..................................................................................... 133.59 50.14 
. 

 26 41 13 00-0033 EA Intermediate Base For Aluminum Lightning Protection Terminal .......................................................................................... 62.65 30.09 

XXXXXXX 
. 
 26 41 13 00-0034  Connectors (26 41 13 00-0001) 
. 
. 
 26 41 13 00-0035  Copper Cable Connectors (26 41 13 00-0034) 
. 
. 

 26 41 13 00-0036 EA Thru Wall Cable Connector For Copper Lightning Protection System ................................................................................ 154.64 50.14 
. 

 26 41 13 00-0037 EA Thru Roof Adapter Assembly For Copper Lightning Protection System ............................................................................. 211.45 80.23 
. 

 26 41 13 00-0038 EA Beam Connector For Copper Lightning Protection System ................................................................................................ 138.93 50.14 
. 

 26 41 13 00-0039 EA Double Bolt Cable Connector For Copper Lightning Protection System ............................................................................... 32.99 10.03 
. 

 26 41 13 00-0040 EA Cable To Bar Connector For Copper Lightning Protection System....................................................................................... 33.73 10.03 
. 

 26 41 13 00-0041 EA Tee Connector For Copper Lightning Protection Terminal ................................................................................................. 102.73 30.09 

XXXXXXX 
. 
 26 41 13 00-0042  Aluminum Cable Connectors (26 41 13 00-0034) 
. 
. 

 26 41 13 00-0043 EA Thru Wall Cable Connector For Aluminum Lightning Protection System ............................................................................ 126.39 50.14 
. 

 26 41 13 00-0044 EA Thru Roof Adapter Assembly For Aluminum Lightning Protection System ......................................................................... 184.07 80.23 
. 

 26 41 13 00-0045 EA Beam Connector For Aluminum Lightning Protection System ............................................................................................ 122.41 50.14 
. 

 26 41 13 00-0046 EA Double Bolt Cable Connector For Aluminum Lightning Protection System ........................................................................... 26.56 10.03 
. 

 26 41 13 00-0047 EA Tee Connector For Aluminum Lightning Protection Terminal ............................................................................................... 79.07 30.09 

XXXXXXX 
. 
 26 41 13 00-0048  Bonding Plates (26 41 13 00-0001) 
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. 

. 
 26 41 13 00-0049  Copper Bonding Plates (26 41 13 00-0048) 
. 
. 

 26 41 13 00-0050 EA 8" Square I Beam Bonding Plate For Copper Lightning Protection System ........................................................................ 123.75 50.14 
. 

 26 41 13 00-0051 EA 8" Square Purlin Bonding Plate For Copper Lightning Protection System .......................................................................... 127.64 50.14 
. 

 26 41 13 00-0052 EA 16" Square Bonding Plate For Copper Lightning Protection System .................................................................................. 188.00 80.23 

XXXXXXX 
. 
 26 41 13 00-0053  Aluminum Bonding Plates (26 41 13 00-0048) 
. 
. 

 26 41 13 00-0054 EA 8" Square I Beam Bonding Plate For Aluminum Lightning Protection System .................................................................... 113.79 50.14 
. 

 26 41 13 00-0055 EA 8" Square Purlin Bonding Plate For Aluminum Lightning Protection System ...................................................................... 115.91 50.14 
. 

 26 41 13 00-0056 EA 16" Square Bonding Plate For Aluminum Lightning Protection System .............................................................................. 171.02 80.23 

XXXXXXX 
. 
 26 41 13 00-0057  Cable Supports (26 41 13 00-0001) 
. 
. 
 26 41 13 00-0058  Copper Cable Supports (26 41 13 00-0057) 
. 
. 

 26 41 13 00-0059 EA Cable Supports For Copper Lightning Protection System ..................................................................................................... 21.94 10.03 
. 

 26 41 13 00-0060 EA Adhesive Cable Supports For Copper Lightning Protection System ..................................................................................... 23.17 10.03 

XXXXXXX 
. 
 26 41 13 00-0061  Aluminum Cable Supports (26 41 13 00-0057) 
. 
. 

 26 41 13 00-0062 EA Cable Supports For Aluminum Lightning Protection System ................................................................................................ 21.65 10.03 
. 

 26 41 13 00-0063 EA Adhesive Cable Supports For Aluminum Lightning Protection System ................................................................................. 22.05 10.03 

XXXXXXX 
. 
 26 41 13 00-0064  Bonding Straps (26 41 13 00-0001) 
. 
. 
 26 41 13 00-0065  Copper Bonding Straps (26 41 13 00-0064) 
. 
. 

 26 41 13 00-0066 EA 3/4" x 9-1/2" Flex Braided Strap For Copper Lightning Protection System ........................................................................... 65.01 30.09 

XXXXXXX 
. 
 26 41 13 00-0067  Aluminum Bonding Straps (26 41 13 00-0064) 
. 
. 

 26 41 13 00-0068 EA 3/4" x 9-1/2" Flex Braided Strap For Aluminum Lightning Protection System ....................................................................... 58.14 30.09 

XXXXXXX 
. 
 26 41 13 00-0069  Accessories For Lightning Protection (26 41 13 00-0001) 

See CSI section 26 05 26 00-0001 for conductors straps and conduit jumpers. 
. 
. 
 26 41 13 00-0070  Copper Adapters (26 41 13 00-0069) 
. 
. 

 26 41 13 00-0071 EA Swivel Adapters For Copper Lightning Protection System .................................................................................................... 24.55 5.01 

XXXXXXX 
. 
 26 41 13 00-0072  Aluminum Adapters (26 41 13 00-0069) 
. 
. 

 26 41 13 00-0073 EA Swivel Adapters For Aluminum Lightning Protection System ............................................................................................... 17.94 5.01 
. 

 26 41 13 00-0074 EA Floor Ground Receptacle For Aluminum Lightning Protection System ............................................................................... 156.26 50.14 

XXXXXXX 
. 
 26 41 23  Lightning Protection Surge Arresters And Suppressors (26 41) 
. 
. 
 26 41 23 00-0001  Surge And Lightning Arrestors (26 41 23) 
. 
. 
 26 41 23 00-0002  Metal Top Intermediate Type IMX (26 41 23 00-0001) 

Note: For outdoor construction, single phase. 
. 
. 

 26 41 23 00-0003 EA  3 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ............................................................................... 955.95 217.28 
. 

 26 41 23 00-0004 EA  4.5 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ......................................................................... 1,037.05 217.28 
. 

 26 41 23 00-0005 EA  6 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ............................................................................ 1,037.05 217.28 
. 

 26 41 23 00-0006 EA  7.5 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ......................................................................... 1,187.68 217.28 
. 

 26 41 23 00-0007 EA  9 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ............................................................................ 1,187.68 217.28 
. 

 26 41 23 00-0008 EA  10 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 1,312.81 217.28 
. 

 26 41 23 00-0009 EA  12 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 1,312.81 217.28 
. 

 26 41 23 00-0010 EA  15 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 1,792.22 271.60 
. 

 26 41 23 00-0011 EA  18 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 1,857.10 271.60 
. 

 26 41 23 00-0012 EA  21 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 2,039.53 325.92 
. 

 26 41 23 00-0013 EA  24 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 2,206.38 325.92 
. 

 26 41 23 00-0014 EA  27 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 2,625.81 325.92 

XXXXXXX 
. 
 26 41 23 00-0015  Porcelain Top Intermediate Type IMX (26 41 23 00-0001) 

Note: For cubicle mounting, single phase. 
. 
. 

 26 41 23 00-0016 EA  3 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase .................................................................. 955.95 217.28 
. 

 26 41 23 00-0017 EA  4.5 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................ 1,037.05 217.28 
. 

 26 41 23 00-0018 EA  6 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................... 1,037.05 217.28 
. 

 26 41 23 00-0019 EA  7.5 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................ 1,187.68 217.28 
. 

 26 41 23 00-0020 EA  9 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................... 1,187.68 217.28 
. 

 26 41 23 00-0021 EA  10 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 1,312.81 217.28 
. 

 26 41 23 00-0022 EA  12 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 1,312.81 217.28 
. 

 26 41 23 00-0023 EA  15 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 1,792.22 271.60 
. 

 26 41 23 00-0024 EA  18 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 1,857.10 271.60 
. 

 26 41 23 00-0025 EA  21 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 2,039.53 325.92 
. 

 26 41 23 00-0026 EA  24 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 2,206.38 325.92 
. 

 26 41 23 00-0027 EA  27 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 2,625.81 325.92 
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XXXXXXX 
. 
 26 41 23 00-0028  IMX Accessories (26 41 23 00-0001) 
. 
. 

 26 41 23 00-0029 EA  1 Crossarm Bracket Reversible 3-27 KV IMX ..................................................................................................................... 789.10 217.28 
. 

 26 41 23 00-0030 EA  Single Unit Horizontal Pole Mounted Bracket (IMX) ........................................................................................................... 779.84 217.28 
. 

 26 41 23 00-0031 EA  3 Unit Horizontal Pole Mounted Bracket (IMX) ................................................................................................................... 710.41 217.28 

XXXXXXX 
. 
 26 41 23 00-0032  Lightning Arrestor And Cutouts (26 41 23 00-0001) 
. 
. 

 26 41 23 00-0033 EA  3 KV La Distribution Class, Lightning Arrestor .................................................................................................................... 529.57 217.28 
. 

 26 41 23 00-0034 EA  3 KV La Interior Class, Lightning Arrestor ........................................................................................................................ 1,017.68 217.28 
. 

 26 41 23 00-0035 EA  3 KV La Station Class, Lightning Arrestor ........................................................................................................................... 955.95 217.28 
. 

 26 41 23 00-0036 EA  9 KV La Distribution Class, Lightning Arrestor .................................................................................................................... 580.55 217.28 
. 

 26 41 23 00-0037 EA  9 KV La Interior Class, Lightning Arrestor ........................................................................................................................ 1,152.83 217.28 
. 

 26 41 23 00-0038 EA  9 KV La Station Class, Lightning Arrestor ........................................................................................................................ 1,187.68 217.28 
. 

 26 41 23 00-0039 EA  5 KV Enclosed Fused Cutout .............................................................................................................................................. 659.80 217.28 
. 

 26 41 23 00-0040 EA  15 KV Open Fused Cutout .................................................................................................................................................. 712.36 271.60 
. 

 26 41 23 00-0041 EA  18 KV La Distribution Class, Lightning Arrestor .................................................................................................................. 553.73 217.28 
. 

 26 41 23 00-0042 EA  18 KV La Interior Class, Lightning Arrestor ...................................................................................................................... 1,225.06 217.28 

XXXXXXX 
. 
 26 43  Surge Protective Devices (26 40) 
. 
. 
 26 43 13  Surge Protective Devices for Low-Voltage Electrical Power Circuits (26 43) 
. 
. 
 26 43 13 00-0001  25 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0002 EA 120/240 Volt AC Single Phase, 3 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor ................................... 202.52 25.07 
. 

 26 43 13 00-0003 EA 208 Volt AC Three Phase, 3 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor .......................................... 217.98 25.07 
. 

 26 43 13 00-0004 EA 240/120 Volt AC Three Phase, 4 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor ................................... 228.01 30.09 
. 

 26 43 13 00-0005 EA 277 Volt AC Single Phase, 2 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor .......................................... 188.07 20.06 
. 

 26 43 13 00-0006 EA 480/277 Volt AC Three Phase, 4 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor ................................... 228.01 30.09 

XXXXXXX 
. 
 26 43 13 00-0007  50 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0008 EA 120/240 Volt AC Single Phase, 3 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor ................................... 278.71 25.07 
. 

 26 43 13 00-0009 EA 208/120 Volt AC Three Phase, 4 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor ................................... 297.57 30.09 
. 

 26 43 13 00-0010 EA 208 Volt AC Three Phase, 3 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor .......................................... 287.54 25.07 
. 

 26 43 13 00-0011 EA 480/277 Volt AC Three Phase, 4 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor ................................... 297.57 30.09 

XXXXXXX 
. 
 26 43 13 00-0012  100 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0013 EA 120/240 Volt AC Single Phase, 3 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor ................................. 336.13 25.07 
. 

 26 43 13 00-0014 EA 208/120 Volt AC Three Phase, 4 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor ................................. 354.99 30.09 
. 

 26 43 13 00-0015 EA 277 Volt AC Single Phase, 2 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor ........................................ 312.85 20.06 
. 

 26 43 13 00-0016 EA 480/277 Volt AC Three Phase, 4 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor ................................. 354.99 30.09 

XXXXXXX 
. 
 26 43 13 00-0017  100 kA Low Exposure (65 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPM 
. 
. 

 26 43 13 00-0018 EA 120/240 Volt AC Single Phase, 3 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 395.75 25.07 
. 

 26 43 13 00-0019 EA 208/120 Volt AC Three Phase, 4 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 446.64 30.09 
. 

 26 43 13 00-0020 EA 277 Volt AC Three Phase, 2 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor .................................. 373.58 20.06 

XXXXXXX 
. 
 26 43 13 00-0021  160 kA Low Exposure (65 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPM 
. 
. 

 26 43 13 00-0022 EA 208/120 Volt AC Single Phase, 4 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 695.09 30.09 
. 

 26 43 13 00-0023 EA 208 Volt AC Three Phase, 3 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor .................................. 685.06 25.07 
. 

 26 43 13 00-0024 EA 480/277 Volt AC Three Phase, 4 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 695.09 30.09 

XXXXXXX 
. 
 26 43 13 00-0025  250 kA, 500 Joule Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert Interceptor Hybrid. 
. 
. 

 26 43 13 00-0026 EA LED Display, 120/208 Volt AC Three Phase, 250 kA Transient Voltage Surge Suppressor ............................................ 3,996.26 50.14 
. 

 26 43 13 00-0027 EA Audible Alarm/LED Display, 120/208 Volt AC Three Phase, 250 kA Transient Voltage Surge Suppressor .................... 4,879.62 50.14 

XXXXXXX 
. 
 26 43 13 00-0028  Class 1310 Transient Voltage Surge Suppression (26 43 13) 

Note: Supplied with audible alarm, alarm enable/disable switch and dry contacts. Square D. 
. 
. 
 26 43 13 00-0029  NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor (26 43 13 00-

0028) 
Note: Square D. EMA series. 

. 

. 
 26 43 13 00-0030 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,246.11 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0031 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,581.71 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 
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. 
 26 43 13 00-0032 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,223.56 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0033 EA 320 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 6,942.15 200.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0034 EA 480 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 10,268.10 275.77 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0035 EA 120 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,385.98 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0036 EA 160 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,735.36 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0037 EA 240 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,460.94 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0038 EA 320 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,250.44 200.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0039 EA 480 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 10,743.83 275.77 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0040 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,385.98 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0041 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,735.36 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0042 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,460.89 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0043 EA 320 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,250.44 200.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0044 EA 480 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 10,743.83 275.77 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0045 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,525.87 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0046 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,890.99 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0047 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,700.27 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0048 EA 320 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,560.77 200.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0049 EA 480 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 11,221.50 275.77 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0050 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 3,688.38 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0051 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,052.56 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0052 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,950.45 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0053 EA 320 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,885.80 200.56 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0054 EA 480 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 11,045.65 275.77 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 43 13 00-0055  NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor (26 

43 13 00-0028) 
Note: Square D EBA series. 

. 

. 
 26 43 13 00-0056 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 2,536.98 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0057 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,063.67 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0058 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,480.91 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0059 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 2,616.76 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 
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. 
 26 43 13 00-0060 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,181.87 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0061 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,635.55 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0062 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 2,616.76 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0063 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,181.87 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0064 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,635.55 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0065 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 2,718.21 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0066 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,308.93 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0067 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,833.52 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0068 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 2,824.59 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0069 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,443.86 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0070 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 5,041.34 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 43 13 00-0071  NEMA 4X Modular Device Transient Voltage Surge Suppressor (26 43 13 00-0028) 

Note: Square D EMA series. Stainless steel. 
. 
. 

 26 43 13 00-0072 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,176.88 130.36 
    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0073 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,512.49 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0074 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,154.33 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0075 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,316.75 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0076 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,666.14 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0077 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,391.71 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0078 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,316.75 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0079 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,666.14 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0080 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,391.66 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0081 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,456.64 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0082 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,821.76 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0083 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,631.05 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0084 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,619.16 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0085 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 4,983.34 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0086 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,881.22 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
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. 
 26 43 13 00-0087  NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor (26 43 13 00-

0028) 
Note: Square D EBA series. Stainless steel. 

. 

. 
 26 43 13 00-0088 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 3,467.75 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0089 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 3,994.45 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0090 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,411.69 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0091 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 3,547.53 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0092 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,112.64 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0093 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,566.32 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0094 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 3,547.53 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0095 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,112.64 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0096 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,566.32 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0097 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 3,648.99 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0098 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,239.70 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0099 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,764.29 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0100 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 3,755.36 130.36 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0101 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,374.64 150.42 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0102 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,972.11 175.49 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 50  Lighting (26) 

Note: Light fixtures include testing of fixture, a set of lamps (light bulbs), wire nuts, ground wire connector, fixture whip, ballast(s), 
mounting brackets where necessary and cable connectors. Lay-in fixtures include support wire, clips and seismic supports. 

. 

. 
 26 51  Interior Lighting (26 50) 
. 
. 
 26 51 13  Interior Lighting Fixtures, Lamps, And Ballasts (26 51) 
. 
. 
 26 51 13 00-0001  Interior Lighting Accessories (26 51 13) 
. 
. 

 26 51 13 00-0002 LF For Each Additional LF Of Interior Lighting Wire Whip, Add ................................................................................................... 0.92  
Note: Wire whips are included with interior lighting fixtures, where necessary, up to six feet in length. Use this 
task for additional required whip length. For example, if the fixture requires a 15' wire whip then use 9 LF of this 
task to reach required length. 

XXXXXXX 
. 
 26 51 13 00-0003  Lighting Accessories (26 51 13) 
. 
. 
 26 51 13 00-0004  Photocells (26 51 13 00-0003) 
. 
. 

 26 51 13 00-0005 EA  Plug-In Photocell For Lighting Fixtures ................................................................................................................................. 67.63  
. 

 26 51 13 00-0006 EA Wired Photocell For Lighting Fixtures ................................................................................................................................. 171.51  

XXXXXXX 
. 
 26 51 13 00-0007  Supports For Light Fixtures (26 51 13 00-0003) 
. 
. 

 26 51 13 00-0008 EA Bracket For Mounting Light Fixture On Wall ......................................................................................................................... 98.99  

XXXXXXX 
. 
 26 51 13 00-0009  Modular Flexible Wiring Systems (26 51 13 00-0003) 
. 
. 

 26 51 13 00-0010 EA  10' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-10) ................................................................................. 59.14 5.42 
. 

 26 51 13 00-0011 EA  15' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-15) ................................................................................. 66.75 5.42 
. 

 26 51 13 00-0012 EA  20' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-20) ................................................................................. 79.59 5.42 
. 

 26 51 13 00-0013 EA  15' Length, 2-Circuit, Modular Lighting Cable (Day-Brite LC-27-2E-15) ............................................................................... 66.75 5.42 
. 

 26 51 13 00-0014 EA  3 Out, 3-Circuit, Modular Lighting Interface (Day-Brite LI-27-3E) ......................................................................................... 62.81 5.42 
. 

 26 51 13 00-0015 EA 13' Length, 2-Circuit, Modular Reddy-Connect Cable (Day-Brite RC-27-2D-13) .................................................................. 88.66 5.42 



 

 Electrical 26 

26
 

Lighting 26 50 
Interior Lighting 26 51 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 433 

. 
 26 51 13 00-0016 EA  3" Length, 2-Circuit, Modular Lighting Adapter (Day-Brite LA-27-7M) .................................................................................. 50.92 5.42 

. 
 26 51 13 00-0017 EA  3" Length, 2-Circuit, Modular Lighting Tap (Day-Brite LT-27-2E).......................................................................................... 56.64 5.42 

. 
 26 51 13 00-0018 EA  7' Length, Single Level, Modular Lighting Switch Unit (Day-Brite LS-27-SL-07) ................................................................... 69.24 5.42 

. 
 26 51 13 00-0019 EA 7' Length, 1-Circuit Multi-Level, Modular Lighting Switch Unit (Day-Brite LS-27-ML-07) ...................................................... 69.24 5.42 

. 
 26 51 13 00-0020 EA  7' Length, 2-Circuit Multi-Level, Modular Lighting Switch Unit (Day-Brite LS-27-2C-07)....................................................... 70.32 5.42 

. 
 26 51 13 00-0021 EA  7' Length, 1st 3-Way, Modular Lighting Switch Unit (Day-Brite LS-27-3A-07) ...................................................................... 69.92 5.42 

. 
 26 51 13 00-0022 EA  7' Length, 2nd 3-Way, Modular Lighting Switch Unit (Day-Brite LS-27-3B-07) ..................................................................... 69.92 5.42 

. 
 26 51 13 00-0023 EA  15' Length, Single Level, Modular Lighting Switch Unit (Day-Brite LS-27-SL-15) ................................................................. 79.54 5.42 

. 
 26 51 13 00-0024 EA  3" Length, 2-Circuit, Modular Lighting Adapter (Day-Brite LA-27-4D) ................................................................................... 39.51 5.42 

. 
 26 51 13 00-0025 EA  3" Length, 1-Circuit, Modular Lighting Distribution Cable (Day-Brite LD-27-1E) ................................................................... 37.26 5.42 

. 
 26 51 13 00-0026 EA  3" Length, 2-Circuit, Modular Lighting Distribution Cable (Day-Brite LD-27-2E) ................................................................... 38.04 5.42 

. 
 26 51 13 00-0027 EA  3" Length, 1-Circuit, Modular Lighting Tap (Day-Brite LT-27-1E).......................................................................................... 46.37 5.42 

. 
 26 51 13 00-0028 EA  15' Length, 1-Circuit, Modular Lighting Tap (Day-Brite LT-27-1E-15) ................................................................................... 59.14 5.42 

. 
 26 51 13 00-0029 EA  15' Length, 1-Circuit, Modular Lighting Cable (Day-Brite LC-27-1E-15) ............................................................................... 60.49 5.42 

. 
 26 51 13 00-0030 EA  Modular Lighting Junction Or Circuit Splitter (Day-Brite LJ-27-3E) ....................................................................................... 48.44 5.42 

. 
 26 51 13 00-0031 EA  3" Length, 1-Circuit, Modular Power Distribution Cable (Day-Brite PD-12-1E) ..................................................................... 37.26 5.42 

. 
 26 51 13 00-0032 EA Remove And Reinstall Of Modular Wiring Complete Including Storage And Cleaning ......................................................... 45.12  

XXXXXXX 
. 
 26 51 13 00-0033  Fluorescent Fixtures (26 51 13) 
. 
. 
 26 51 13 00-0034  Surface Mounted, Wraparound Fluorescent Fixtures (26 51 13 00-0033) 
. 
. 
 26 51 13 00-0035  6" x 2', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 13 00-0034) 
. 
. 

 26 51 13 00-0036 EA 1 T8 Lamp, 6" x 2', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................ 106.19 28.69 
. 

 26 51 13 00-0037 EA 2 T8 Lamps, 6" x 2', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 117.32 28.69 

XXXXXXX 
. 
 26 51 13 00-0038  6" x 4', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 13 00-0034) 
. 
. 

 26 51 13 00-0039 EA 1 T8 Lamp, 6" x 4', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................ 118.38 29.88 
. 

 26 51 13 00-0040 EA 2 T8 Lamps, 6" x 4', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 130.57 29.88 

XXXXXXX 
. 
 26 51 13 00-0041  1' x 4', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 13 00-0034) 
. 
. 

 26 51 13 00-0042 EA 2 T8 Lamps, 1' x 4', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 140.19 33.55 
. 

 26 51 13 00-0043 EA 3 T8 Lamps, 1' x 4', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 162.63 33.55 
. 

 26 51 13 00-0044 EA 4 T8 Lamps, 1' x 4', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 187.30 33.55 

XXXXXXX 
. 
 26 51 13 00-0045  2' x 2', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 13 00-0034) 
. 
. 

 26 51 13 00-0046 EA 2 T8 Lamps, 2' x 2', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 120.04 36.67 
. 

 26 51 13 00-0047 EA 3 T8 Lamps, 2' x 2', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 135.43 36.67 

XXXXXXX 
. 
 26 51 13 00-0048  2' x 4', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 13 00-0034) 
. 
. 

 26 51 13 00-0049 EA 2 T8 Lamps, 2' x 4', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 179.09 42.72 
. 

 26 51 13 00-0050 EA 3 T8 Lamps, 2' x 4', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 190.98 42.72 
. 

 26 51 13 00-0051 EA 4 T8 Lamps, 2' x 4', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 213.39 42.72 

XXXXXXX 
. 
 26 51 13 00-0052  Surface Mounted, Box Type Fluorescent Fixtures (26 51 13 00-0033) 

Note: Includes prismatic lens. 
. 
. 
 26 51 13 00-0053  1' x 4', Surface Mounted, Box Type Fluorescent Fixtures (26 51 13 00-0052) 
. 
. 

 26 51 13 00-0054 EA 2 T8 Lamps, 1' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 139.51 33.28 
. 

 26 51 13 00-0055 EA 3 T8 Lamps, 1' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 213.80 33.28 
. 

 26 51 13 00-0056 EA 4 T8 Lamps, 1' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 241.12 33.28 

XXXXXXX 
. 
 26 51 13 00-0057  2' x 2', Surface Mounted, Box Type Fluorescent Fixtures (26 51 13 00-0052) 
. 
. 

 26 51 13 00-0058 EA 2 T8 Lamps, 2' x 2', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 208.04 36.67 
. 

 26 51 13 00-0059 EA 3 T8 Lamps, 2' x 2', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 225.35 36.67 
. 

 26 51 13 00-0060 EA 4 T8 Lamps, 2' x 2', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 237.91 36.67 

XXXXXXX 
. 
 26 51 13 00-0061  2' x 4', Surface Mounted, Box Type Fluorescent Fixtures (26 51 13 00-0052) 
. 
. 

 26 51 13 00-0062 EA 2 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 214.51 42.72 
. 

 26 51 13 00-0063 EA 3 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 232.97 42.72 
. 

 26 51 13 00-0064 EA 4 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 243.24 42.72 
. 

 26 51 13 00-0065 EA 6 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 259.01 42.72 

XXXXXXX 
. 
 26 51 13 00-0066  4' x 4', Surface Mounted, Box Type Fluorescent Fixtures (26 51 13 00-0052) 
. 
. 

 26 51 13 00-0067 EA 4 T8 Lamps, 4' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 407.14 55.01 
. 

 26 51 13 00-0068 EA 6 T8 Lamps, 4' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 413.77 55.01 
. 

 26 51 13 00-0069 EA 8 T8 Lamps, 4' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 677.33 55.01 

XXXXXXX 
. 
 26 51 13 00-0070  Recessed Fluorescent Fixtures (26 51 13 00-0033) 
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. 

. 
 26 51 13 00-0071  Lensed, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 13 00-0070) 
. 
. 
 26 51 13 00-0072  1' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 13 00-0071) 
. 
. 

 26 51 13 00-0073 EA 2 T8 Lamps, 1' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 131.77 28.69 
    For Drywall Or Plaster Ceilings, Add  19.39 

XXXXXXX 
. 
 26 51 13 00-0074  1' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 13 00-0071) 
. 
. 

 26 51 13 00-0075 EA 2 T8 Lamps, 1' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 168.21 33.28 
    For Drywall Or Plaster Ceilings, Add  22.69 

. 
 26 51 13 00-0076 EA 2 T5 Lamps, 1' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 285.10 33.28 

    For Drywall Or Plaster Ceilings, Add  22.69 

XXXXXXX 
. 
 26 51 13 00-0077  2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 13 00-0071) 
. 
. 

 26 51 13 00-0078 EA 2 T8 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 172.34 36.67 
    For Drywall Or Plaster Ceilings, Add  24.75 

. 
 26 51 13 00-0079 EA 3 T8 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 193.37 36.67 

    For Drywall Or Plaster Ceilings, Add  24.75 
. 

 26 51 13 00-0080 EA 4 T8 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 196.23 36.67 
    For Drywall Or Plaster Ceilings, Add  24.76 

. 
 26 51 13 00-0081 EA 2 T5 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 210.28 36.67 

    For Drywall Or Plaster Ceilings, Add  24.75 

XXXXXXX 
. 
 26 51 13 00-0082  2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 13 00-0071) 
. 
. 

 26 51 13 00-0083 EA 2 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 173.22 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0084 EA 3 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 227.05 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 
. 

 26 51 13 00-0085 EA 4 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 230.37 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0086 EA 6 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 254.49 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 
. 

 26 51 13 00-0087 EA 2 T5 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 223.16 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0088 EA 3 T5 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 292.65 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 
. 

 26 51 13 00-0089 EA 4 T5 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture ......................................................................... 300.58 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

XXXXXXX 
. 
 26 51 13 00-0090  Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 13 00-0070) 
. 
. 
 26 51 13 00-0091  1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 13 00-0090) 
. 
. 

 26 51 13 00-0092 EA 1 T8 Lamp, 1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture ...................................................................... 148.35 28.69 
    For Drywall Or Plaster Ceilings, Add  19.39 

. 
 26 51 13 00-0093 EA 2 T8 Lamps, 1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 151.20 28.69 

    For Drywall Or Plaster Ceilings, Add  19.39 
. 

 26 51 13 00-0094 EA 3 T8 Lamps, 1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 173.48 28.69 
    For Drywall Or Plaster Ceilings, Add  19.39 

XXXXXXX 
. 
 26 51 13 00-0095  1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 13 00-0090) 
. 
. 

 26 51 13 00-0096 EA 1 T8 Lamp, 1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture ...................................................................... 169.34 33.28 
    For Drywall Or Plaster Ceilings, Add  22.69 

. 
 26 51 13 00-0097 EA 2 T8 Lamps, 1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 172.65 33.28 

    For Drywall Or Plaster Ceilings, Add  22.69 
. 

 26 51 13 00-0098 EA 3 T8 Lamps, 1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 191.93 33.28 
    For Drywall Or Plaster Ceilings, Add  22.69 

XXXXXXX 
. 
 26 51 13 00-0099  2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 13 00-0090) 
. 
. 

 26 51 13 00-0100 EA 2 T8 Lamps, 2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 176.56 36.67 
    For Drywall Or Plaster Ceilings, Add  24.76 

. 
 26 51 13 00-0101 EA 3 T8 Lamps, 2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 179.42 36.67 

    For Drywall Or Plaster Ceilings, Add  24.76 
. 

 26 51 13 00-0102 EA 4 T8 Lamps, 2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 201.38 36.67 
    For Drywall Or Plaster Ceilings, Add  24.76 

XXXXXXX 
. 
 26 51 13 00-0103  2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 13 00-0090) 
. 
. 

 26 51 13 00-0104 EA 2 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 173.22 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0105 EA 3 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 197.02 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 
. 

 26 51 13 00-0106 EA 4 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 219.68 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0107 EA 6 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 245.75 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 

XXXXXXX 
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. 
 26 51 13 00-0108  Direct-Indirect, Recessed Fluorescent Fixtures (26 51 13 00-0070) 
. 
. 
 26 51 13 00-0109  1' x 4', Direct-Indirect, Recessed Fluorescent Fixtures (26 51 13 00-0108) 
. 
. 

 26 51 13 00-0110 EA 1 T8 Lamp, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture ...................................................................................... 291.17 33.28 
    For Drywall Or Plaster Ceilings, Add  22.69 

. 
 26 51 13 00-0111 EA 2 T8 Lamps, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 294.49 33.28 

    For Drywall Or Plaster Ceilings, Add  22.69 
. 

 26 51 13 00-0112 EA 1 T5 Lamp, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture ...................................................................................... 341.73 33.28 
    For Drywall Or Plaster Ceilings, Add  22.69 

. 
 26 51 13 00-0113 EA 2 T5 Lamps, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 349.66 33.28 

    For Drywall Or Plaster Ceilings, Add  22.69 

XXXXXXX 
. 
 26 51 13 00-0114  2' x 2', Direct-Indirect, Recessed Fluorescent Fixtures (26 51 13 00-0108) 
. 
. 

 26 51 13 00-0115 EA 2 T8 Lamps, 2' x 2', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 240.83 36.67 
    For Drywall Or Plaster Ceilings, Add  24.75 

. 
 26 51 13 00-0116 EA 3 T8 Lamps, 2' x 2', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 265.76 36.67 

    For Drywall Or Plaster Ceilings, Add  24.75 
. 

 26 51 13 00-0117 EA 2 T5 Lamps, 2' x 2', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 321.52 36.67 
    For Drywall Or Plaster Ceilings, Add  24.75 

XXXXXXX 
. 
 26 51 13 00-0118  2' x 4', Direct-Indirect, Recessed Fluorescent Fixtures (26 51 13 00-0108) 
. 
. 

 26 51 13 00-0119 EA 2 T8 Lamps, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 271.33 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0120 EA 3 T8 Lamps, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 327.10 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 
. 

 26 51 13 00-0121 EA 1 T5 Lamp, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture ...................................................................................... 344.51 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0122 EA 2 T5 Lamps, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 377.55 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 

XXXXXXX 
. 
 26 51 13 00-0123  Volumetric, Recessed Fluorescent Fixtures (26 51 13 00-0070) 
. 
. 
 26 51 13 00-0124  1' x 4', Volumetric, Recessed Fluorescent Fixtures (26 51 13 00-0123) 
. 
. 

 26 51 13 00-0125 EA 2 T8 Lamps, 1' x 4', Volumetric, Recessed Fluorescent Fixture ......................................................................................... 232.81 33.28 
    For Drywall Or Plaster Ceilings, Add  22.69 

. 
 26 51 13 00-0126 EA 2 T5 Lamps, 1' x 4', Volumetric, Recessed Fluorescent Fixture ......................................................................................... 298.81 33.28 

    For Drywall Or Plaster Ceilings, Add  22.69 

XXXXXXX 
. 
 26 51 13 00-0127  2' x 2', Volumetric, Recessed Fluorescent Fixtures (26 51 13 00-0123) 
. 
. 

 26 51 13 00-0128 EA 2 T8 Lamps, 2' x 2', Volumetric, Recessed Fluorescent Fixture ......................................................................................... 234.76 36.67 
    For Drywall Or Plaster Ceilings, Add  24.75 

. 
 26 51 13 00-0129 EA 2 T5 Lamps, 2' x 2', Volumetric, Recessed Fluorescent Fixture ......................................................................................... 264.27 36.67 

    For Drywall Or Plaster Ceilings, Add  24.75 

XXXXXXX 
. 
 26 51 13 00-0130  2' x 4', Volumetric, Recessed Fluorescent Fixtures (26 51 13 00-0123) 
. 
. 

 26 51 13 00-0131 EA 2 T8 Lamps, 2' x 4', Volumetric, Recessed Fluorescent Fixture ......................................................................................... 262.16 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0132 EA 2 T5 Lamps, 2' x 4', Volumetric, Recessed Fluorescent Fixture ......................................................................................... 262.65 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 

XXXXXXX 
. 
 26 51 13 00-0133  Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 13 00-

0070) 
. 
. 
 26 51 13 00-0134  1' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 13 00-0133) 
. 
. 

 26 51 13 00-0135 EA 2 T8 Lamps, 1' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................ 221.17 33.28 
    For Drywall Or Plaster Ceilings, Add  22.69 

XXXXXXX 
. 
 26 51 13 00-0136  2' x 2', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 13 00-0133) 
. 
. 

 26 51 13 00-0137 EA 2 T8 Lamps, 2' x 2', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................ 215.53 36.67 
    For Drywall Or Plaster Ceilings, Add  24.75 

XXXXXXX 
. 
 26 51 13 00-0138  2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 13 00-0133) 
. 
. 

 26 51 13 00-0139 EA 2 T8 Lamps, 2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................ 258.85 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0140 EA 3 T8 Lamps, 2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................ 329.44 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 
. 

 26 51 13 00-0141 EA 4 T8 Lamps, 2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................ 293.58 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

XXXXXXX 



26
 26 Electrical 

26 50 Lighting 
26 51 Interior Lighting 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 436  County of San Mateo, Mechanical Works 

. 
 26 51 13 00-0142  Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 

51 13 00-0070) 
. 
. 
 26 51 13 00-0143  1' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 13 00-0142) 
. 
. 

 26 51 13 00-0144 EA 2 T8 Lamps, 1' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 212.21 33.28 
    For Drywall Or Plaster Ceilings, Add  22.69 

XXXXXXX 
. 
 26 51 13 00-0145  2' x 2', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 13 00-0142) 
. 
. 

 26 51 13 00-0146 EA 2 T8 Lamps, 2' x 2', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 215.31 36.67 
    For Drywall Or Plaster Ceilings, Add  24.75 

XXXXXXX 
. 
 26 51 13 00-0147  2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 13 00-0142) 
. 
. 

 26 51 13 00-0148 EA 2 T8 Lamps, 2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 263.88 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0149 EA 3 T8 Lamps, 2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 268.95 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 
. 

 26 51 13 00-0150 EA 4 T8 Lamps, 2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 275.97 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

XXXXXXX 
. 
 26 51 13 00-0151  Striplight Fluorescent Fixtures (26 51 13 00-0033) 
. 
. 
 26 51 13 00-0152  1 Lamp Cross Section, Striplight Fluorescent Fixtures (26 51 13 00-0151) 
. 
. 

 26 51 13 00-0153 EA 1 T8 Lamp, 1-1/2' Length, Striplight Fluorescent Fixture..................................................................................................... 102.46 27.50 
. 

 26 51 13 00-0154 EA 1 T8 Lamp, 2' Length, Striplight Fluorescent Fixture ........................................................................................................... 120.29 27.50 
. 

 26 51 13 00-0155 EA 1 T8 Lamp, 3' Length, Striplight Fluorescent Fixture ........................................................................................................... 121.53 30.52 
. 

 26 51 13 00-0156 EA 1 T8 Lamp, 4' Length, Striplight Fluorescent Fixture ........................................................................................................... 126.04 33.55 
. 

 26 51 13 00-0157 EA 1 T8 Lamp, 8' Length, Striplight Fluorescent Fixture ........................................................................................................... 148.69 36.31 

XXXXXXX 
. 
 26 51 13 00-0158  2 Lamp Cross Section, Striplight Fluorescent Fixtures (26 51 13 00-0151) 
. 
. 

 26 51 13 00-0159 EA 2 T8 Lamps, 2' Length, Striplight Fluorescent Fixture ......................................................................................................... 123.84 30.52 
. 

 26 51 13 00-0160 EA 2 T8 Lamps, 3' Length, Striplight Fluorescent Fixture ......................................................................................................... 129.51 33.55 
. 

 26 51 13 00-0161 EA 2 T8 Lamps, 4' Length, Striplight Fluorescent Fixture ......................................................................................................... 133.94 36.67 

XXXXXXX 
. 
 26 51 13 00-0162  3 Lamp Cross Section, Striplight Fluorescent Fixtures (26 51 13 00-0151) 
. 
. 

 26 51 13 00-0163 EA 3 T8 Lamps, 2' Length, Striplight Fluorescent Fixture ......................................................................................................... 168.46 30.52 
. 

 26 51 13 00-0164 EA 3 T8 Lamps, 3' Length, Striplight Fluorescent Fixture ......................................................................................................... 166.91 33.55 
. 

 26 51 13 00-0165 EA 3 T8 Lamps, 4' Length, Striplight Fluorescent Fixture ......................................................................................................... 171.27 36.67 

XXXXXXX 
. 
 26 51 13 00-0166  Display Case Fluorescent Fixtures (26 51 13 00-0151) 
. 
. 

 26 51 13 00-0167 EA 1 T8 Lamp, 1-1/2' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU15W) ........................................ 81.75 30.09 
. 

 26 51 13 00-0168 EA 1 T8 Lamp, 2' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU20W) .............................................. 99.14 30.09 
. 

 26 51 13 00-0169 EA 1 T8 Lamp, 3' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU30W) ............................................ 107.83 35.09 
. 

 26 51 13 00-0170 EA 1 T8 Lamp, 4' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU40W) ............................................ 110.14 35.09 

XXXXXXX 
. 
 26 51 13 00-0171  Industrial Fluorescent Fixtures (26 51 13 00-0033) 
. 
. 
 26 51 13 00-0172  1 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 13 00-0171) 
. 
. 

 26 51 13 00-0173 EA 1 T8 Lamp, 2' Length, Industrial Fluorescent Fixture .......................................................................................................... 136.81 27.50 
. 

 26 51 13 00-0174 EA 1 T8 Lamp, 4' Length, Industrial Fluorescent Fixture .......................................................................................................... 148.34 33.55 
. 

 26 51 13 00-0175 EA 1 T8 Lamp, 8' Length, Industrial Fluorescent Fixture .......................................................................................................... 254.82 42.72 

XXXXXXX 
. 
 26 51 13 00-0176  2 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 13 00-0171) 
. 
. 

 26 51 13 00-0177 EA 2 T8 Lamps, 2' Length, Industrial Fluorescent Fixture ........................................................................................................ 144.24 30.52 
. 

 26 51 13 00-0178 EA 2 T8 Lamps, 4' Length, Industrial Fluorescent Fixture ........................................................................................................ 156.24 36.67 
. 

 26 51 13 00-0179 EA 2 T8 Lamps, 8' Length, Industrial Fluorescent Fixture ........................................................................................................ 261.45 42.72 

XXXXXXX 
. 
 26 51 13 00-0180  3 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 13 00-0171) 
. 
. 

 26 51 13 00-0181 EA 3 T8 Lamps, 2' Length, Industrial Fluorescent Fixture ........................................................................................................ 150.00 30.52 
. 

 26 51 13 00-0182 EA 3 T8 Lamps, 4' Length, Industrial Fluorescent Fixture ........................................................................................................ 161.75 36.67 
. 

 26 51 13 00-0183 EA 3 T8 Lamps, 8' Length, Industrial Fluorescent Fixture ........................................................................................................ 235.06 42.72 

XXXXXXX 
. 
 26 51 13 00-0184  4 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 13 00-0171) 
. 
. 

 26 51 13 00-0185 EA 4 T8 Lamps, 4' Length, Industrial Fluorescent Fixture ........................................................................................................ 209.65 36.67 
. 

 26 51 13 00-0186 EA 4 T8 Lamps, 8' Length, Industrial Fluorescent Fixture ........................................................................................................ 299.98 42.72 

XXXXXXX 
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. 
 26 51 13 00-0187  Flanged Fluorescent Fixture (26 51 13 00-0033) 

Note: For plaster or drywall application. With electronic ballast. 
. 
. 

 26 51 13 00-0188 EA 2 T8 Lamps, 2' x 4', Prismatic Lensed, Flanged Fluorescent Fixture .................................................................................. 212.92 55.01 
. 

 26 51 13 00-0189 EA 3 T8 Lamps, 2' x 4', Prismatic Lensed, Flanged Fluorescent Fixture .................................................................................. 245.38 55.01 
. 

 26 51 13 00-0190 EA 4 T8 Lamps, 2' x 4', Prismatic Lensed, Flanged Fluorescent Fixture .................................................................................. 248.70 55.01 

XXXXXXX 
. 
 26 51 13 00-0191  Undercabinet Fluorescent Fixtures (26 51 13 00-0033) 
. 
. 

 26 51 13 00-0192 EA 1 T5 Lamp, 12-3/16" Length, Slimline Undercabinet Fluorescent Fixture ............................................................................. 81.67 24.75 
. 

 26 51 13 00-0193 EA 1 T5 Lamp, 21-3/16" Length, Slimline Undercabinet Fluorescent Fixture ............................................................................. 96.43 30.25 
. 

 26 51 13 00-0194 EA 2 T5 Lamps, 24-7/16" Length, Slimline Undercabinet Fluorescent Fixture ........................................................................... 95.33 30.25 
. 

 26 51 13 00-0195 EA 1 T5 Lamp, 33-7/16" Length, Slimline Undercabinet Fluorescent Fixture ........................................................................... 111.85 33.00 
. 

 26 51 13 00-0196 EA 2 T5 Lamps, 42-7/16" Length, Slimline Undercabinet Fluorescent Fixture ......................................................................... 130.16 38.50 

XXXXXXX 
. 
 26 51 13 00-0197  Corner Mounted, Fluorescent Fixtures (26 51 13 00-0033) 

Note: Includes acrylic drop dish diffuser. 
. 
. 
 26 51 13 00-0198  2' Length, Corner Mounted, Fluorescent Fixtures (26 51 13 00-0197) 
. 
. 

 26 51 13 00-0199 EA 1 T8 Lamp, 2' Length, Corner Mounted, Fluorescent Fixture .............................................................................................. 135.88 27.50 
. 

 26 51 13 00-0200 EA 2 T8 Lamps, 2' Length, Corner Mounted, Fluorescent Fixture ............................................................................................ 149.72 27.50 

XXXXXXX 
. 
 26 51 13 00-0201  3' Length, Corner Mounted, Fluorescent Fixtures (26 51 13 00-0197) 
. 
. 

 26 51 13 00-0202 EA 1 T8 Lamp, 3' Length, Corner Mounted, Fluorescent Fixture .............................................................................................. 153.37 28.88 
. 

 26 51 13 00-0203 EA 2 T8 Lamps, 3' Length, Corner Mounted, Fluorescent Fixture ............................................................................................ 166.65 28.88 

XXXXXXX 
. 
 26 51 13 00-0204  4' Length, Corner Mounted, Fluorescent Fixtures (26 51 13 00-0197) 
. 
. 

 26 51 13 00-0205 EA 1 T8 Lamp, 4' Length, Corner Mounted, Fluorescent Fixture .............................................................................................. 152.21 30.25 
. 

 26 51 13 00-0206 EA 2 T8 Lamps, 4' Length, Corner Mounted, Fluorescent Fixture ............................................................................................ 165.92 30.25 

XXXXXXX 
. 
 26 51 13 00-0207  Wall Bracket, Fluorescent Fixtures (26 51 13 00-0033) 
. 
. 
 26 51 13 00-0208  Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 13 00-0207) 

Note: Includes extruded aluminum housing with brushed finish, acrylic diffuser and solid-state electronic ballast. 
. 
. 
 26 51 13 00-0209  2' Length, Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 13 00-0208) 
. 
. 

 26 51 13 00-0210 EA 1 T8 Lamp, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) ............................................................................... 227.89 46.13 
. 

 26 51 13 00-0211 EA 2 T8 Lamps, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) ............................................................................. 230.32 46.13 

XXXXXXX 
. 
 26 51 13 00-0212  3' Length, Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 13 00-0208) 
. 
. 

 26 51 13 00-0213 EA 1 T8 Lamp, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) ............................................................................... 309.84 46.13 
. 

 26 51 13 00-0214 EA 2 T8 Lamps, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) ............................................................................. 313.23 46.13 

XXXXXXX 
. 
 26 51 13 00-0215  4' Length, Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 13 00-0208) 
. 
. 

 26 51 13 00-0216 EA 1 T8 Lamp, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) ............................................................................... 323.89 46.13 
. 

 26 51 13 00-0217 EA 2 T8 Lamps, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) ............................................................................. 326.32 46.13 

XXXXXXX 
. 
 26 51 13 00-0218  Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 13 00-0207) 

Note: Includes 20 gauge steel housing with baked finish, acrylic diffuser and solid-state electronic ballast. 
. 
. 
 26 51 13 00-0219  2' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 13 00-0218) 
. 
. 

 26 51 13 00-0220 EA 1 T8 Lamp, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ............................................................................. 346.92 46.13 
. 

 26 51 13 00-0221 EA 2 T8 Lamps, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ........................................................................... 349.35 46.13 

XXXXXXX 
. 
 26 51 13 00-0222  3' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 13 00-0218) 
. 
. 

 26 51 13 00-0223 EA 1 T8 Lamp, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ............................................................................. 298.28 46.13 
. 

 26 51 13 00-0224 EA 2 T8 Lamps, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ........................................................................... 301.67 46.13 

XXXXXXX 
. 
 26 51 13 00-0225  4' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 13 00-0218) 
. 
. 

 26 51 13 00-0226 EA 1 T8 Lamp, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ............................................................................. 315.40 46.13 
. 

 26 51 13 00-0227 EA 2 T8 Lamps, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ........................................................................... 317.83 46.13 

XXXXXXX 
. 
 26 51 13 00-0228  Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 13 00-0207) 

Note: Includes 20 gauge steel housing with baked finish, acrylic diffuser and solid-state electronic ballast. 
. 
. 
 26 51 13 00-0229  2' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 13 00-0228) 
. 
. 

 26 51 13 00-0230 EA 1 T8 Lamp, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC)............................................................................. 215.97 46.13 
. 

 26 51 13 00-0231 EA 2 T8 Lamps, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ........................................................................... 218.39 46.13 

XXXXXXX 
. 
 26 51 13 00-0232  3' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 13 00-0228) 
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. 

. 
 26 51 13 00-0233 EA 1 T8 Lamp, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ............................................................................. 216.93 46.13 

. 
 26 51 13 00-0234 EA 2 T8 Lamps, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ........................................................................... 220.32 46.13 

XXXXXXX 
. 
 26 51 13 00-0235  4' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 13 00-0228) 
. 
. 

 26 51 13 00-0236 EA 1 T8 Lamp, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ............................................................................. 206.83 46.13 
. 

 26 51 13 00-0237 EA 2 T8 Lamps, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ........................................................................... 209.26 46.13 

XXXXXXX 
. 
 26 51 13 00-0238  Low Occupancy, Industrial Fluorescent Fixtures (26 51 13 00-0033) 
. 
. 

 26 51 13 00-0239 EA 1 T8 Lamp, 4' Length, Bi-Level Illumination, Industrial Fluorescent Fixture With Integral Occupancy Sensor (Deco 
SMART™ DSBL-CP) ......................................................................................................................................................... 298.89 33.55 

. 
 26 51 13 00-0240 EA 2 T8 Lamps, 4' Length, Bi-Level Illumination, Industrial Fluorescent Fixture With Integral Occupancy Sensor 

(Deco SMART™ DSBL-CP) .............................................................................................................................................. 303.47 36.67 

XXXXXXX 
. 
 26 51 13 00-0241  Accessories And Modifiers For Fluorescent Fixtures (26 51 13 00-0033) 
. 
. 
 26 51 13 00-0242  Lens Modifications (26 51 13 00-0241) 
. 
. 

 26 51 13 00-0243 EA For 1' x 2' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 18.77  
. 

 26 51 13 00-0244 EA For 1' x 4' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 23.19  
. 

 26 51 13 00-0245 EA For 2' x 2' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 24.29  
. 

 26 51 13 00-0246 EA For 2' x 4' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 26.50  
. 

 26 51 13 00-0247 EA For 4' x 4' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 32.02  
. 

 26 51 13 00-0248 EA For 1' x 2' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add ...................................................................................... 7.73  
. 

 26 51 13 00-0249 EA For 1' x 4' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add .................................................................................... 11.04  
. 

 26 51 13 00-0250 EA For 2' x 2' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add .................................................................................... 12.15  
. 

 26 51 13 00-0251 EA For 2' x 4' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add .................................................................................... 14.35  

XXXXXXX 
. 
 26 51 13 00-0252  Pendant Mounting Modifications (26 51 13 00-0241) 

Note: Per pendant. Use demolition cost for associated light fixture for demolition of pendant mounted light fixture 
assembly. 

. 

. 
 26 51 13 00-0253 EA For Pendant Mounting Up to 1'-6" Long Section ..................................................................................................................... 8.39  

Note: Per pendant. 
. 

 26 51 13 00-0254 EA For Pendant Mounting 2' Long Section ................................................................................................................................... 9.72  
Note: Per pendant. 

. 
 26 51 13 00-0255 EA For Pendant Mounting 3' Long Section ................................................................................................................................. 12.43  

Note: Per pendant. 
. 

 26 51 13 00-0256 EA For Pendant Mounting 4' Long Section ................................................................................................................................. 14.69  
Note: Per pendant. 

. 
 26 51 13 00-0257 EA For Pendant Mounting 6' Long Section ................................................................................................................................. 18.55  

Note: Per pendant. 
. 

 26 51 13 00-0258 EA For Pendant Mounting 8' Long Section ................................................................................................................................. 25.18  
Note: Per pendant. 

XXXXXXX 
. 
 26 51 13 00-0259  Fluorescent Light Accessories (26 51 13 00-0241) 
. 
. 

 26 51 13 00-0260 EA Blank Metal Light Box Plate .................................................................................................................................................. 14.01  
. 

 26 51 13 00-0261 EA Factory Installed Fixture Mounted Occupancy Sensor .......................................................................................................... 85.02  

XXXXXXX 
. 
 26 51 13 00-0262  Wire Guards (26 51 13 00-0241) 
. 
. 

 26 51 13 00-0263 EA Wire Guard for 6" x 2' Fixture ................................................................................................................................................ 39.56 5.02 
. 

 26 51 13 00-0264 EA Wire Guard for 6" x 4' Fixture ................................................................................................................................................ 56.22 8.04 
. 

 26 51 13 00-0265 EA Wire Guard for 1" x 2' Fixture ................................................................................................................................................ 44.11 5.53 
. 

 26 51 13 00-0266 EA Wire Guard for 1" x 4' Fixture ................................................................................................................................................ 63.12 8.54 
. 

 26 51 13 00-0267 EA Wire Guard for 2" x 2' Fixture ................................................................................................................................................ 53.38 6.03 
. 

 26 51 13 00-0268 EA Wire Guard for 2" x 4' Fixture ................................................................................................................................................ 73.58 9.04 
. 

 26 51 13 00-0269 EA Wire Guard for Exit Sign Or Emergency Light ...................................................................................................................... 44.58 7.53 
. 

 26 51 13 00-0270 EA Wire Guard for Combination Exit Sign And Emergency Light ............................................................................................... 73.75 8.04 

XXXXXXX 
. 
 26 51 13 00-0271  LED Fixtures (26 51 13) 
. 
. 
 26 51 13 00-0272  Undercabinet LED Fixtures (26 51 13 00-0271) 
. 
. 

 26 51 13 00-0273 EA 12" Length, Undercabinet/Modular General Purpose LED Fixture (Lithonia RAZ12-M6) ................................................... 120.48 24.75 
. 

 26 51 13 00-0274 EA 18" Length, Undercabinet/Modular General Purpose LED Fixture (Lithonia RAZ18-M6) ................................................... 153.28 30.25 
. 

 26 51 13 00-0275 EA 24" Length, Undercabinet/Modular General Purpose LED Fixture (Lithonia RAZ24-M6) ................................................... 171.27 30.25 

XXXXXXX 
. 
 26 51 13 00-0276  Striplight LED Fixtures (26 51 13 00-0271) 
. 
. 
 26 51 13 00-0277  Striplight LED Fixtures (26 51 13 00-0276) 
. 
. 

 26 51 13 00-0278 EA 2' Length, 3,000 Lumens, LED Striplight Fluorescent Fixture (Lithonia ZL1) ...................................................................... 235.95 27.50 
. 

 26 51 13 00-0279 EA 4' Length, 2,800 Lumens, LED Striplight Fluorescent Fixture (Lithonia ZL1) ...................................................................... 245.12 33.55 
. 

 26 51 13 00-0280 EA 2' Length, 1,400 Lumens, Lensed LED Striplight Fluorescent Fixture (Lithonia ZL2) ......................................................... 232.56 27.50 
. 

 26 51 13 00-0281 EA 4' Length, 2,300 Lumens, Lensed LED Striplight Fluorescent Fixture (Lithonia ZL2) ......................................................... 241.73 33.55 
. 

 26 51 13 00-0282 EA 4' Length, 4,600 Lumens, Lensed LED Striplight Fluorescent Fixture (Lithonia ZL2) ......................................................... 309.36 33.55 

XXXXXXX 
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. 
 26 51 13 00-0283  Lay-In/Troffer LED Fixtures (26 51 13 00-0271) 
. 
. 
 26 51 13 00-0284  Prismatic Lensed, Lay-In/Troffer LED Fixtures (26 51 13 00-0283) 
. 
. 
 26 51 13 00-0285  Prismatic Lensed, Lay-In/Troffer LED Fixtures (Lithonia) (26 51 13 00-0284) 
. 
. 

 26 51 13 00-0286 EA 4,300 Lumens, 1' x 4', Prismatic Lensed, Lay-In/Troffer LED Fixture (Lithonia TL4) .......................................................... 411.11 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0287 EA 3,300 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (Lithonia 2TL2) ........................................................ 326.85 36.67 

    For Drywall Or Plaster Ceilings, Add  24.75 
. 

 26 51 13 00-0288 EA 4,600 Lumens, 2' x 4', Prismatic Lensed, Lay-In/Troffer LED Fixture (Lithonia 2TL4) ........................................................ 395.65 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

XXXXXXX 
. 
 26 51 13 00-0289  Prismatic Lensed, Lay-In/Troffer LED Fixtures (Lunera) (26 51 13 00-0284) 
. 
. 

 26 51 13 00-0290 EA 3,200 Lumens, 1' x 4', Prismatic Lensed, Lay-In/Troffer LED Fixture (Lunera® 14G4) ...................................................... 458.48 42.72 
. 

 26 51 13 00-0291 EA 3,200 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (Lunera® 22G5) ...................................................... 319.50 36.67 
. 

 26 51 13 00-0292 EA 4,175 Lumens, 2' x 4', Prismatic Lensed, Lay-In/Troffer LED Fixture (Lunera® 24G4) ...................................................... 414.08 42.72 

XXXXXXX 
. 
 26 51 13 00-0293  Prismatic Lensed, Lay-In/Troffer LED Fixtures (PlanLED) (26 51 13 00-0284) 
. 
. 

 26 51 13 00-0294 EA 2,591 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED FTB4E) .................................................... 199.91 36.67 
. 

 26 51 13 00-0295 EA 3,883 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED FTB4E) .................................................... 220.91 36.67 
. 

 26 51 13 00-0296 EA 3,700 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED BL220-40) ............................................... 208.31 36.67 
. 

 26 51 13 00-0297 EA 4,200 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED BL220-45) ............................................... 216.01 36.67 
. 

 26 51 13 00-0298 EA 4,600 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED BL220-50) ............................................... 219.86 36.67 

XXXXXXX 
. 
 26 51 13 00-0299  Volumetric, Lay-In/Troffer LED Fixtures (26 51 13 00-0283) 
. 
. 
 26 51 13 00-0300  Volumetric, Lay-In/Troffer LED Fixtures (Lithonia) (26 51 13 00-0299) 
. 
. 

 26 51 13 00-0301 EA 2,500 Lumens, 1' x 4', Volumetric, Lay-In/Troffer LED Fixture (Lithonia RTL4) .................................................................. 400.53 33.28 
    For Drywall Or Plaster Ceilings, Add  22.69 

. 
 26 51 13 00-0302 EA 2,400 Lumens, 2' x 2', Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL2) ................................................................ 349.44 36.67 

    For Drywall Or Plaster Ceilings, Add  24.75 
. 

 26 51 13 00-0303 EA 3,300 Lumens, 2' x 2', Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL2) ................................................................ 356.54 36.67 
    For Drywall Or Plaster Ceilings, Add  24.75 

. 
 26 51 13 00-0304 EA 4,000 Lumens, 2' x 4', Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL4) ................................................................ 390.00 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 
. 

 26 51 13 00-0305 EA 4,800 Lumens, 2' x 4', Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL4) ................................................................ 414.28 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0306 EA 2,400 Lumens, 2' x 4', Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2VTL4) ................................................................ 331.78 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 
. 

 26 51 13 00-0307 EA 4,000 Lumens, 2' x 4', Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2VTL4) ................................................................ 331.78 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

XXXXXXX 
. 
 26 51 13 00-0308  Architectural, Lay-In/Troffer LED Fixtures (26 51 13 00-0283) 
. 
. 
 26 51 13 00-0309  Architectural, Lay-In/Troffer LED Fixtures (Lithonia) (26 51 13 00-0308) 

Note: Includes 4,000K color temperature, 120/277 voltage and steel housing assembly. Excludes sensors. 
. 
. 

 26 51 13 00-0310 EA 2,100 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Lithonia ALL4)................................................................ 371.08 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

. 
 26 51 13 00-0311 EA 4,300 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Lithonia ALL4)................................................................ 440.10 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 
. 

 26 51 13 00-0312 EA 6,400 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Lithonia ALL4)................................................................ 502.22 42.72 
    For Drywall Or Plaster Ceilings, Add  28.88 

XXXXXXX 
. 
 26 51 13 00-0313  Architectural, Lay-In/Troffer LED Fixtures (CREE®) (26 51 13 00-0308) 

Note: Includes 3,000K, 3,500 or 4,000K color temperature, 120/277 voltage and 20 gauge steel housing 
assembly. Excludes sensors. 

. 

. 
 26 51 13 00-0314 EA 2,200 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) ............................................................. 363.60 42.72 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  108.87 
    For Surface Mount, Add  170.42 

. 
 26 51 13 00-0315 EA 3,100 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) ............................................................. 370.66 42.72 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  108.87 
    For Surface Mount, Add  170.42 

. 
 26 51 13 00-0316 EA 4,000 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) ............................................................. 370.66 42.72 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  108.87 
    For Surface Mount, Add  170.42 

. 
 26 51 13 00-0317 EA 5,000 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) ............................................................. 414.17 42.72 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  108.87 
    For Surface Mount, Add  170.42 

. 
 26 51 13 00-0318 EA 2,000 Lumens, 2' x 2', Architectural, Lay-In/Troffer LED Fixture (Cree® CR22™) ............................................................. 300.34 36.67 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  94.99 
    For Surface Mount, Add  160.35 
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. 
 26 51 13 00-0319 EA 3,200 Lumens, 2' x 2', Architectural, Lay-In/Troffer LED Fixture (Cree® CR22™) ............................................................. 317.98 36.67 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  94.99 
    For Surface Mount, Add  160.35 

. 
 26 51 13 00-0320 EA 3,200 Lumens, 2' x 2', Architectural, Lay-In/Troffer LED Fixture (CREE® AR22™) ........................................................... 289.75 36.67 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  94.99 
    For Surface Mount, Add  160.35 

. 
 26 51 13 00-0321 EA 3,200 Lumens, 2' x 2', Architectural, Lay-In/Troffer LED Fixture With Step Dimming (CREE® AR22™) ............................ 317.98 36.67 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  94.99 
    For Surface Mount, Add  160.35 

. 
 26 51 13 00-0322 EA 2,200 Lumens, 2' x 4', Architectural, Lay-In/Troffer LED Fixture (Cree® CR24™) ............................................................. 363.60 42.72 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  111.22 
    For Surface Mount, Add  185.71 

. 
 26 51 13 00-0323 EA 3,100 Lumens, 2' x 4', Architectural, Lay-In/Troffer LED Fixture (Cree® CR24™) ............................................................. 370.66 42.72 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  111.22 
    For Surface Mount, Add  185.71 

. 
 26 51 13 00-0324 EA 4,000 Lumens, 2' x 4', Architectural, Lay-In/Troffer LED Fixture (Cree® CR24™) ............................................................. 370.66 42.72 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  111.22 
    For Surface Mount, Add  185.71 

. 
 26 51 13 00-0325 EA 4,000 Lumens, High Efficiency, 2' x 4', Architectural, Lay-In/Troffer LED Fixture (CREE® CR24™) .................................. 457.32 42.72 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  111.22 
    For Surface Mount, Add  185.71 

. 
 26 51 13 00-0326 EA 5,000 Lumens, 2' x 4', Architectural, Lay-In/Troffer LED Fixture (Cree® CR24™) ............................................................. 414.17 42.72 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  111.22 
    For Surface Mount, Add  185.71 

. 
 26 51 13 00-0327 EA 4,000 Lumens, 2' x 4', Architectural, Lay-In/Troffer LED Fixture (CREE® AR24™) ........................................................... 336.56 42.72 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  111.22 
    For Surface Mount, Add  185.71 

. 
 26 51 13 00-0328 EA 4,000 Lumens, 2' x 4', Architectural, Lay-In/Troffer LED Fixture With Step Dimming (CREE® AR24™) ............................ 363.60 42.72 

    For Expanded Size Junction Box For Through Wiring, Add  3.29 
    For Drywall Or Plaster Ceilings, Add  111.22 
    For Surface Mount, Add  185.71 

XXXXXXX 
. 
 26 51 13 00-0329  Architectural, Lay-In/Troffer LED Fixtures (Metalux®) (26 51 13 00-0308) 

Note: Includes 3,000K, 3,500 or 4,000K color temperature, 120/277 voltage and code gauge steel housing 
assembly. Excludes sensors. 

. 

. 
 26 51 13 00-0330 EA 2,500 Lumens, 2' x 2', Architectural, Lay-In/Troffer LED Fixture (Metalux® Accord™ 2AC) ............................................... 276.13 36.67 

. 
 26 51 13 00-0331 EA 4,700 Lumens, 2' x 4', Architectural, Lay-In/Troffer LED Fixture (Metalux® Accord™ 2AC) ............................................... 368.74 42.72 

XXXXXXX 
. 
 26 51 13 00-0332  Shadow Box Style, Lay-In/Troffer LED Fixtures (26 51 13 00-0283) 
. 
. 
 26 51 13 00-0333  Shadow Box Style, Lay-In/Troffer LED Fixtures (Lithonia SBSL) (26 51 13 00-0332) 
. 
. 

 26 51 13 00-0334 EA 3,300 Lumens, 2' x 2', Shadow Box Style, Lay-In/Troffer LED Fixture (Lithonia 2SBSL2) .................................................. 333.94 36.67 
    For Drywall Or Plaster Ceilings, Add  24.75 

. 
 26 51 13 00-0335 EA 4,600 Lumens, 2' x 4', Shadow Box Style, Lay-In/Troffer LED Fixture (Lithonia 2SBSL4) .................................................. 452.31 42.72 

    For Drywall Or Plaster Ceilings, Add  28.88 

XXXXXXX 
. 
 26 51 13 00-0336  Panel Type, Lay-In/Troffer LED Fixtures (26 51 13 00-0283) 
. 
. 
 26 51 13 00-0337  Panel Type, Lay-In/Troffer LED Fixtures (PlanLED Galaxy) (26 51 13 00-0336) 
. 
. 

 26 51 13 00-0338 EA 3,100 Lumens, 1' x 4', Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL140-34) ............................................ 239.53 42.72 
. 

 26 51 13 00-0339 EA 3,100 Lumens, 2' x 2', Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL220-34) ............................................ 238.76 36.67 
. 

 26 51 13 00-0340 EA 4,000 Lumens, 2' x 4', Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL240-40) ............................................ 303.58 42.72 
. 

 26 51 13 00-0341 EA 5,000 Lumens, 2' x 4', Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL240-52) ............................................ 303.58 42.72 

XXXXXXX 
. 
 26 51 13 00-0342  Surface Mount LED Fixtures (26 51 13 00-0271) 
. 
. 
 26 51 13 00-0343  Surface Mount, Volumetric LED Fixtures (26 51 13 00-0342) 
. 
. 

 26 51 13 00-0344 EA 2' Length, 2,200 Lumens, Surface Mount, Volumetric LED Fixture (Lithonia STL2) ........................................................... 327.46 27.50 
. 

 26 51 13 00-0345 EA 4' Length, 4,000 Lumens, Surface Mount, Volumetric LED Fixture (Lithonia STL4) ........................................................... 374.17 33.55 

XXXXXXX 
. 
 26 51 13 00-0346  Surface Mount, Wraparound LED Fixtures (26 51 13 00-0342) 
. 
. 

 26 51 13 00-0347 EA 2' Length, 3,500 Lumens, Surface Mount, Wraparound LED Fixture (Lithonia LBL2) ......................................................... 193.07 33.55 
. 

 26 51 13 00-0348 EA 4' Length, 4,000 Lumens, Surface Mount, Wraparound LED Fixture (Lithonia LBL4) ......................................................... 196.39 33.55 

XXXXXXX 
. 
 26 51 13 00-0349  Surface Mount, Shadow Box Style LED Fixtures (26 51 13 00-0342) 
. 
. 
 26 51 13 00-0350  Surface Mount, Shadow Box Style LED Fixtures (Lithonia SBSLX) (26 51 13 00-0349) 
. 
. 

 26 51 13 00-0351 EA 3,300 Lumens, 2' x 2', Surface Mount, Shadow Box Style LED Fixture (Lithonia 2SBSLX2) .............................................. 423.19 36.67 
. 

 26 51 13 00-0352 EA 4,600 Lumens, 2' x 4', Surface Mount, Shadow Box Style LED Fixture (Lithonia 2SBSLX4) .............................................. 541.56 42.72 
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XXXXXXX 
. 
 26 51 13 00-0353  Recessed LED Downlights (26 51 13 00-0271) 
. 
. 
 26 51 13 00-0354  Recessed LED Downlights (26 51 13 00-0353) 
. 
. 
 26 51 13 00-0355  Recessed LED Downlights (Lithonia) (26 51 13 00-0354) 

Note: Includes housing and trim. 
. 
. 

 26 51 13 00-0356 EA 1,200 Lumens, 8" Diameter, Recessed LED Downlight With Open Trim (Lithonia DOM8 LED) ......................................... 370.32 44.12 
    For Dimming Driver And Sensor Switch nLight Dimming Relay, Add  82.53 

. 
 26 51 13 00-0357 EA 1,500 Lumens, 8" Diameter, Recessed LED Downlight With Open Trim (Lithonia DOM8 LED) ......................................... 404.83 44.12 

    For Dimming Driver And Sensor Switch nLight Dimming Relay, Add  82.53 

XXXXXXX 
. 
 26 51 13 00-0358  Recessed LED Downlights (Portfolio®) (26 51 13 00-0354) 

Note: Includes housing and trim. 
. 
. 

 26 51 13 00-0359 EA 1,300 Lumens, 4" Diameter, Recessed LED Downlight With Open Trim (Portfolio® LD413) ............................................. 223.55 44.12 

XXXXXXX 
. 
 26 51 13 00-0360  Recessed LED Downlights (Gotham® EVO®) (26 51 13 00-0354) 

Note: Includes housing and trim. 
. 
. 

 26 51 13 00-0361 EA 1,800 Lumens, 6" Diameter, Recessed LED Downlight With Open Trim (Gotham® EVO® ALED) ................................... 328.29 44.12 
. 

 26 51 13 00-0362 EA 1,800 Lumens, 6" Diameter, Recessed LED Shower Downlight With Non-Conductive Regressed Lens (Gotham® 
EVO® ALED) ..................................................................................................................................................................... 340.40 44.12 

. 
 26 51 13 00-0363 EA 1,800 Lumens, 6" Diameter, Recessed LED Wallwash Downlight With Specular Reflector Trim (Gotham® EVO® 

DLWLED) .......................................................................................................................................................................... 390.07 44.12 
. 

 26 51 13 00-0364 EA 1,800 Lumens, 6" Diameter, Decorative Recessed LED Downlight With Glass Drop Luminous Ring (Gotham® 
EVO® ALED) ..................................................................................................................................................................... 394.92 44.12 

. 
 26 51 13 00-0365 EA 1,800 Lumens, 6" Diameter, Vandal Resistant, Recessed LED Downlight With Tempered Prismatic Lens 

(Gotham® EVO® VRALED) .............................................................................................................................................. 437.32 44.12 

XXXXXXX 
. 
 26 51 13 00-0366  Recessed LED Downlights (Lightolier) (26 51 13 00-0354) 

Note: Includes housing and trim. 
. 
. 

 26 51 13 00-0367 EA 500 Lumens, 4" Diameter, Recessed LED Downlight With Open Trim (Lightolier C4L05DL) ............................................. 325.46 44.12 
. 

 26 51 13 00-0368 EA 1,000 Lumens, 4" Diameter, Recessed LED Downlight With Open Trim (Lightolier C4L10DL) .......................................... 377.88 44.12 
. 

 26 51 13 00-0369 EA 1,500 Lumens, 6" Diameter, Recessed LED Downlight With Open Trim (Lightolier C6L1520DL) ...................................... 404.04 44.12 
. 

 26 51 13 00-0370 EA 2,000 Lumens, 6" Diameter, Recessed LED Downlight With Open Trim (Lightolier C6L1520DL) ...................................... 404.04 44.12 
. 

 26 51 13 00-0371 EA 1,500 Lumens, 7" Diameter, Recessed LED Downlight With Open Trim (Lightolier C7L1520DL) ...................................... 417.17 44.12 
. 

 26 51 13 00-0372 EA 2,000 Lumens, 7" Diameter, Recessed LED Downlight With Open Trim (Lightolier C7L1520DL) ...................................... 430.32 44.12 

XXXXXXX 
. 
 26 51 13 00-0373  Recessed LED Downlight Retrofits And Trim (CREE®) (26 51 13 00-0353) 
. 
. 
 26 51 13 00-0374  Recessed LED Downlight Retrofits (CREE®) (26 51 13 00-0373) 

Note: Dimmable to 5%. For installation in standard recessed IC or non-IC housings. Includes removal of existing 
lamp from fixture. Excludes housing and disposal of hazardous lamps. 

. 

. 
 26 51 13 00-0375 EA 575 Lumens, 4" Diameter, Recessed LED Downlight Retrofit (Cree® CR4-575L) ............................................................... 70.87  

. 
 26 51 13 00-0376 EA 625 Lumens, 6" Diameter, Recessed LED Downlight Retrofit (Cree® CR6-625L) ............................................................... 61.46  

. 
 26 51 13 00-0377 EA 800 Lumens, 6" Diameter, Recessed LED Downlight Retrofit (Cree® CR6-800L) ............................................................... 75.57  

. 
 26 51 13 00-0378 EA 650 Lumens, 6" Diameter, Recessed LED Downlight Retrofit (Cree® LR6C-277) ............................................................. 137.46  

. 
 26 51 13 00-0379 EA 1,000 Lumens, Deep Recess, 6" Diameter, Recessed LED Downlight Retrofit (Cree® LR6C-DR100-277) ...................... 104.05  

. 
 26 51 13 00-0380 EA 500 Lumens, 6" Diameter, Adjustable Recessed LED Downlight Retrofit (Cree® LE6C-GU24) ........................................ 106.43  

. 
 26 51 13 00-0381 EA 1,000 Lumens, Deep Recess, 6" Diameter, Recessed LED Downlight Retrofit (Cree® LR6-10L-XXX-120V-A-DR).......... 112.39  

XXXXXXX 
. 
 26 51 13 00-0382  Recessed LED Downlight Retrofits Trim (CREE®) (26 51 13 00-0373) 

Note: For installation in standard recessed IC or non-IC housings. Excludes housing and lamp. 
. 
. 

 26 51 13 00-0383 EA 6" Diameter, Diffuse Anodized Finish Reflector For LED Downlight Retrofits (Cree® CT6AX) ............................................ 31.50 7.02 
. 

 26 51 13 00-0384 EA 6" Diameter, Diffuse Anodized Finish Reflector With Painted Flange For LED Downlight Retrofits (Cree® LT6AP) ............ 31.75 7.02 
. 

 26 51 13 00-0385 EA 6" Diameter, Flat Black Finish Trim And Reflector For LED Downlight Retrofits (Cree® CT6BB) ........................................ 32.68 7.02 

XXXXXXX 
. 
 26 51 13 00-0386  Recessed LED Downlight Fixture Housings (CREE®) (26 51 13 00-0373) 

Note: Excludes lamp and trim. 
. 
. 

 26 51 13 00-0387 EA 6" Diameter, IC Rated, Architectural Recessed LED Downlight Fixture Housing (Cree® H6) .............................................. 73.75 30.09 
. 

 26 51 13 00-0388 EA 6" Diameter, IC Rated, Retrofit Recessed LED Downlight Fixture Housing (Cree® RR6) .................................................... 57.05 30.09 

XXXXXXX 
. 
 26 51 13 00-0389  Can Retrofit Or Surface Mount, LED Downlights (26 51 13 00-0353) 
. 
. 

 26 51 13 00-0390 EA 15 Watt, 6" Diameter, Can Retrofit Or Surface Mount, LED Downlight (Lighting Science® GLP6) ...................................... 93.15 27.50 
. 

 26 51 13 00-0391 EA 7 Watt, 4" Diameter, Can Retrofit, LED Downlight (Green Creative 01-811-D) .................................................................... 72.99 27.50 
. 

 26 51 13 00-0392 EA 9.5 Watt, 6" Diameter, Can Retrofit, LED Downlight (Green Creative 01-808-D) ................................................................. 72.99 27.50 
. 

 26 51 13 00-0393 EA 8.9 Watt, 6" Diameter, Can Retrofit, LED Downlight (Lithonia 6BP) ..................................................................................... 84.87 27.50 
    For Recessed IC/Non-IC Rated Housing For New Construction, Add  33.09 

XXXXXXX 
. 
 26 51 13 00-0394  Wall Mount LED Cylinder Downlight (26 51 13 00-0271) 
. 
. 

 26 51 13 00-0395 EA 2,200 Lumens, 9" Diameter, Wall Mount LED Cylinder Downlight With Semi-Specular Trim (Gotham® EVO® 
CLED9) .............................................................................................................................................................................. 449.86 42.72 

XXXXXXX 
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. 
 26 51 13 00-0396  Concealed Continuous LED Fixtures (26 51 13 00-0271) 
. 
. 
 26 51 13 00-0397  Concealed Continuous LED Fixtures (Fraqtir™ S301) (26 51 13 00-0396) 
. 
. 

 26 51 13 00-0398 LF Fixed Surface Mount, Concealed Continuous LED Fixture With Remote Driver (Fraqtir™ S301) ...................................... 361.06 4.58 
. 

 26 51 13 00-0399 LF Fixed Surface Mount, Concealed Continuous LED Fixture With Remote Dimming Driver (Fraqtir™ S301) ....................... 411.21 4.58 

XXXXXXX 
. 
 26 51 13 00-0400  LED Low Bay Fixtures (26 51 13 00-0271) 
. 
. 
 26 51 13 00-0401  LED Linear Low Bay Fixtures (PlanLED) (26 51 13 00-0400) 
. 
. 

 26 51 13 00-0402 EA 4' Length, 23 System Watts, LED Linear Low Bay Fixture (PlanLED A1W4) ...................................................................... 204.02 55.01 
. 

 26 51 13 00-0403 EA 4' Length, 42 System Watts, LED Linear Low Bay Fixture (PlanLED A2W4A) ................................................................... 261.77 55.01 
. 

 26 51 13 00-0404 EA 8' Length, 84 System Watts, LED Linear Low Bay Fixture (PlanLED A2W5A) ................................................................... 418.04 68.76 

XXXXXXX 
. 
 26 51 13 00-0405  LED Linear Low Bay Fixtures (CREE® CS) (26 51 13 00-0400) 

Note: Includes 3,500 or 4,000K color temperature, 120/277 voltage and lightweight polymer housing assembly. 
Excludes sensors. 

. 

. 
 26 51 13 00-0406 EA 4,000 Lumens, 4' Length, LED Linear Low Bay Fixture (Cree®  CS14™) .......................................................................... 519.28 55.01 

. 
 26 51 13 00-0407 EA 7,500 Lumens, 8' Length, LED Linear Low Bay Fixture (Cree®  CS18™) .......................................................................... 645.69 68.76 

. 
 26 51 13 00-0408 EA 8,000 Lumens, 8' Length, LED Linear Low Bay Fixture (Cree®  CS18™) .......................................................................... 820.91 68.76 

XXXXXXX 
. 
 26 51 13 00-0409  LED Linear Low Bay Fixtures (Lithonia MSL) (26 51 13 00-0400) 

Note: Includes 3,500K, 4,000K or 5,000K color temperature, 120/277 voltage and steel housing assembly. 
Excludes sensors. 

. 

. 
 26 51 13 00-0410 EA 4,000 Lumens, 4' Length, LED Linear Low Bay Fixture (Lithonia MSL) .............................................................................. 520.30 55.01 

XXXXXXX 
. 
 26 51 13 00-0411  Wet/Hazardous Location, LED Fixtures (26 51 13 00-0271) 
. 
. 
 26 51 13 00-0412  Wet Location, LED Fixtures (26 51 13 00-0411) 
. 
. 
 26 51 13 00-0413  Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM) (26 51 13 00-0412) 
Note: Includes 5,600K CRI LED arrays, heat and impact resistant glass lens, silicone gaskets, stainless steel 
external hardware and powder coated aluminum housing. 

. 

. 
 26 51 13 00-0414 EA 47 System Watts, 3,240 Lumens, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture 

(Cooper Champ® Pro PVM3L) ....................................................................................................................................... 1,115.28 77.01 
    For Ceiling Mount, Add  162.28 
    For Quick Clip Mounting Option, Add  19.39 
    For Frosted Lens, Add  41.69 
    For Warm White Color Rendering, Add  55.84 
    For Stanchion Mount, Add  214.42 
    For Wall Mount, Add  220.96 
    For Polycarbonate Lens, Add  80.40 
    For Teflon Coated Lens, Add  88.49 
    For 347 Or 480 Volt AC, Add  121.77 

. 
 26 51 13 00-0415 EA 63 System Watts, 3,778 Lumens, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture 

(Cooper Champ® Pro PVM5L) ....................................................................................................................................... 1,168.76 82.51 
    For Ceiling Mount, Add  162.28 
    For Quick Clip Mounting Option, Add  19.39 
    For Frosted Lens, Add  41.69 
    For Warm White Color Rendering, Add  55.84 
    For Stanchion Mount, Add  214.42 
    For Wall Mount, Add  220.96 
    For Polycarbonate Lens, Add  80.40 
    For Teflon Coated Lens, Add  88.49 
    For 347 Or 480 Volt AC, Add  121.77 

. 
 26 51 13 00-0416 EA 98 System Watts, 6,340 Lumens, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture 

(Cooper Champ® Pro PVM7L) ....................................................................................................................................... 1,312.67 88.01 
    For Ceiling Mount, Add  162.28 
    For Quick Clip Mounting Option, Add  19.39 
    For Frosted Lens, Add  41.69 
    For Warm White Color Rendering, Add  55.84 
    For Stanchion Mount, Add  214.42 
    For Wall Mount, Add  220.96 
    For Polycarbonate Lens, Add  80.40 
    For Teflon Coated Lens, Add  88.49 
    For 347 Or 480 Volt AC, Add  121.77 

. 
 26 51 13 00-0417 EA 98 System Watts, 6,340 Lumens, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture 

(Cooper Champ® Pro PVM9L) ....................................................................................................................................... 1,616.07 93.51 
    For Ceiling Mount, Add  162.28 
    For Quick Clip Mounting Option, Add  19.39 
    For Frosted Lens, Add  41.69 
    For Warm White Color Rendering, Add  55.84 
    For Stanchion Mount, Add  214.42 
    For Wall Mount, Add  220.96 
    For Polycarbonate Lens, Add  80.40 
    For Teflon Coated Lens, Add  88.49 
    For 347 Or 480 Volt AC, Add  121.77 
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. 
 26 51 13 00-0418 EA 137 System Watts, 9,720 Lumens, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture 

(Cooper Champ® Pro PVM11L) ..................................................................................................................................... 1,883.23 99.01 
    For Ceiling Mount, Add  162.28 
    For Quick Clip Mounting Option, Add  19.39 
    For Frosted Lens, Add  41.69 
    For Warm White Color Rendering, Add  55.84 
    For Stanchion Mount, Add  214.42 
    For Wall Mount, Add  220.96 
    For Polycarbonate Lens, Add  80.40 
    For Teflon Coated Lens, Add  88.49 
    For 347 Or 480 Volt AC, Add  121.77 

XXXXXXX 
. 
 26 51 13 00-0419  Wet Location, NEMA 4X, LED Floodlight (Cooper Champ® Pro PFM) (26 51 13 00-

0412) 
Note: Includes 5,600K CRI LED arrays, shatter resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 

. 

. 
 26 51 13 00-0420 EA 64 System Watts, 3,160 Lumens, Yoke Mount, Wet Location, NEMA 4X, LED Floodlight (Cooper Champ® Pro 

PFM5L) ........................................................................................................................................................................... 1,207.38 82.51 
    For Bolt-On Visor, Add  30.49 
    For Bolt-On Wire Guard, Add  55.84 
    For Factory Installed Fuse, Add  78.54 
    For 347 Or 480 Volt AC, Add  121.77 
    For Warm White Color Rendering, Add  124.42 

. 
 26 51 13 00-0421 EA 94 System Watts, 4,740  Lumens, Yoke Mount, Wet Location, NEMA 4X, LED Floodlight (Cooper Champ® Pro 

PFM7L) ........................................................................................................................................................................... 1,493.21 88.01 
    For Bolt-On Visor, Add  30.49 
    For Bolt-On Wire Guard, Add  55.84 
    For Factory Installed Fuse, Add  78.54 
    For 347 Or 480 Volt AC, Add  121.77 
    For Warm White Color Rendering, Add  124.42 

. 
 26 51 13 00-0422 EA 126 System Watts, 6,320  Lumens, Yoke Mount, Wet Location, NEMA 4X, LED Floodlight (Cooper Champ® Pro 

PFM9L) ........................................................................................................................................................................... 1,643.69 93.51 
    For Bolt-On Visor, Add  30.49 
    For Bolt-On Wire Guard, Add  55.84 
    For Factory Installed Fuse, Add  78.54 
    For 347 Or 480 Volt AC, Add  121.77 
    For Warm White Color Rendering, Add  124.42 

. 
 26 51 13 00-0423 EA 188 System Watts, 9,481  Lumens, Yoke Mount, Wet Location, NEMA 4X, LED Floodlight (Cooper Champ® Pro 

PFM11L) ......................................................................................................................................................................... 1,880.77 99.01 
    For Bolt-On Visor, Add  30.49 
    For Bolt-On Wire Guard, Add  55.84 
    For Factory Installed Fuse, Add  78.54 
    For 347 Or 480 Volt AC, Add  121.77 
    For Warm White Color Rendering, Add  124.42 

XXXXXXX 
. 
 26 51 13 00-0424  Wet Location, NEMA 4X, Low Bay, LED Fixture (Cooper Vaporgard™ Pro 

P2L) (26 51 13 00-0412) 
Note: Includes 5,600K CRI LED arrays, heat resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 

. 

. 
 26 51 13 00-0425 EA 25 System Watts, 1,400 Lumens, Pendant Mount, Wet Location, NEMA 4X, Low Bay, LED Fixture (Cooper 

Vaporgard™ Pro P2LC)..................................................................................................................................................... 725.54 77.01 
    For 12/24 Volt DC Driver, Add  23.56 
    For Frosted Lens, Add  26.53 
    For 55 Degree Ambient Suitability (AC Only), Add  32.06 
    For Warm White Color Rendering, Add  37.54 
    For Ceiling Mount, Add  143.83 
    For Wall Mount, Add  167.09 
    For Teflon Coated Lens, Add  101.76 
    For Wall Mount With Junction Box, Add  201.04 

XXXXXXX 
. 
 26 51 13 00-0426  Class I Division 2, Hazardous Location, LED Fixtures (26 51 13 00-0411) 
. 
. 
 26 51 13 00-0427  Class I Division 2, Hazardous Location, NEMA 4X, LED Floodlight (Cooper 

Champ® FMV) (26 51 13 00-0426) 
Note: Includes 5,600K CRI LED arrays, shatter resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 

. 

. 
 26 51 13 00-0428 EA 64 System Watts, 3,160 Lumens, Yoke Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Floodlight 

(Cooper Champ® FMV5L) .............................................................................................................................................. 1,379.20 82.51 
    For Bolt-On Visor, Add  35.06 
    For Bolt-On Wire Guard, Add  64.21 
    For Factory Installed Fuse, Add  78.54 
    For 347 Or 480 Volt AC, Add  121.77 
    For Warm White Color Rendering, Add  124.42 

. 
 26 51 13 00-0429 EA 94 System Watts, 4,740  Lumens, Yoke Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Floodlight 

(Cooper Champ® FMV7L) .............................................................................................................................................. 1,681.59 88.01 
    For Bolt-On Visor, Add  35.06 
    For Bolt-On Wire Guard, Add  64.21 
    For Factory Installed Fuse, Add  78.54 
    For 347 Or 480 Volt AC, Add  121.77 
    For Warm White Color Rendering, Add  124.42 
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. 
 26 51 13 00-0430 EA 126 System Watts, 6,320  Lumens, Yoke Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED 

Floodlight (Cooper Champ® FMV9L) ............................................................................................................................. 1,896.02 93.51 
    For Bolt-On Visor, Add  35.06 
    For Bolt-On Wire Guard, Add  64.21 
    For Factory Installed Fuse, Add  78.54 
    For 347 Or 480 Volt AC, Add  121.77 
    For Warm White Color Rendering, Add  124.42 

. 
 26 51 13 00-0431 EA 188 System Watts, 9,481  Lumens, Yoke Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED 

Floodlight (Cooper Champ® FMV11L) ........................................................................................................................... 2,116.31 99.01 
    For Bolt-On Visor, Add  35.06 
    For Bolt-On Wire Guard, Add  64.21 
    For Factory Installed Fuse, Add  78.54 
    For 347 Or 480 Volt AC, Add  121.77 
    For Warm White Color Rendering, Add  124.42 

XXXXXXX 
. 
 26 51 13 00-0432  Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Vaporgard™ V2LC) (26 51 13 00-0426) 
Note: Includes 5,600K CRI LED arrays, heat resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 

. 

. 
 26 51 13 00-0433 EA 25 System Watts, 1,600 Lumens, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture 

(Cooper Vaporgard™ V2LC) ............................................................................................................................................. 853.31 77.01 
    For 12/24 Volt DC Driver, Add  20.49 
    For Frosted Lens, Add  23.07 
    For Warm White Color Temperature LEDs, Add  27.88 
    For 55 Degree Ambient Suitability (AC Only) Option, Add  32.64 
    For Stanchion Mount, Add  149.33 
    For Ceiling Mount, Add  166.47 
    For Wall Mount, Add  190.89 
    For Teflon Coated Lens, Add  88.49 
    For Wall Mount With Junction Box, Add  226.54 

XXXXXXX 
. 
 26 51 13 00-0434  Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Champ® VMV) (26 51 13 00-0426) 
Note: Includes 5,600K CRI LED arrays, heat and impact resistant glass lens, silicone gaskets, stainless steel 
external hardware and powder coated aluminum housing. 

. 

. 
 26 51 13 00-0435 EA 47 System Watts, 3,240 Lumens, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture 

(Cooper Champ® VMV3L).............................................................................................................................................. 1,262.40 77.01 
    For Ceiling Mount, Add  186.98 
    For Quick Clip Mounting Option, Add  19.39 
    For Frosted Lens, Add  47.95 
    For Warm White Color Rendering, Add  55.84 
    For Polycarbonate Lens, Add  80.40 
    For 347 Or 480 Volt AC, Add  121.77 

. 
 26 51 13 00-0436 EA 63 System Watts, 3,778 Lumens, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture 

(Cooper Champ® VMV5L).............................................................................................................................................. 1,396.61 82.51 
    For Ceiling Mount, Add  186.98 
    For Quick Clip Mounting Option, Add  19.39 
    For Frosted Lens, Add  47.95 
    For Warm White Color Rendering, Add  55.84 
    For Polycarbonate Lens, Add  80.40 
    For 347 Or 480 Volt AC, Add  121.77 

. 
 26 51 13 00-0437 EA 98 System Watts, 6,340 Lumens, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture 

(Cooper Champ® VMV7L).............................................................................................................................................. 1,667.86 88.01 
    For Ceiling Mount, Add  186.98 
    For Quick Clip Mounting Option, Add  19.39 
    For Frosted Lens, Add  47.95 
    For Warm White Color Rendering, Add  55.84 
    For Polycarbonate Lens, Add  80.40 
    For 347 Or 480 Volt AC, Add  121.77 

. 
 26 51 13 00-0438 EA 98 System Watts, 6,340 Lumens, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture 

(Cooper Champ® VMV9L).............................................................................................................................................. 2,022.15 93.51 
    For Ceiling Mount, Add  186.98 
    For Quick Clip Mounting Option, Add  19.39 
    For Frosted Lens, Add  47.95 
    For Warm White Color Rendering, Add  55.84 
    For Polycarbonate Lens, Add  80.40 
    For 347 Or 480 Volt AC, Add  121.77 

. 
 26 51 13 00-0439 EA 137 System Watts, 9,720 Lumens, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED 

Fixture (Cooper Champ® VMV11L) ................................................................................................................................ 2,275.17 99.01 
    For Ceiling Mount, Add  186.98 
    For Quick Clip Mounting Option, Add  19.39 
    For Frosted Lens, Add  47.95 
    For Warm White Color Rendering, Add  55.84 
    For Polycarbonate Lens, Add  80.40 
    For 347 Or 480 Volt AC, Add  121.77 

XXXXXXX 
. 
 26 51 13 00-0440  Class I Division 1, Explosion Proof, LED Fixtures (26 51 13 00-0411) 
. 
. 
 26 51 13 00-0441  Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, LED 

Fixture (Cooper Hazard Gard® EVLL) (26 51 13 00-0440) 
Note: Includes 5,600K CRI LED arrays, shatter resistant and explosion proof glass lens, silicone gaskets, 
stainless steel external hardware and powder coated aluminum housing. 
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. 

. 
 26 51 13 00-0442 EA 80 System Watts, 5,625 Lumens, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low 

Bay, LED Fixture (Cooper Hazard Gard® EVLL5L) ....................................................................................................... 1,817.05 82.51 
    For Wall Mount, Deduct  254.45 
    For Warm Color Temperature LEDs, Add  53.18 
    For Stainless Steel Guard, Add  337.31 
    For Ceiling Mount, Add  350.39 
    For Stanchion Mount, Add  393.86 
    For Yoke Mount, Add  331.95 

. 
 26 51 13 00-0443 EA 100 System Watts, 6,750 Lumens, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low 

Bay, LED Fixture (Cooper Hazard Gard® EVLL7L) ....................................................................................................... 2,201.41 88.01 
    For Wall Mount, Deduct  254.45 
    For Warm Color Temperature LEDs, Add  53.18 
    For Stainless Steel Guard, Add  337.31 
    For Ceiling Mount, Add  350.39 
    For Stanchion Mount, Add  393.86 
    For Yoke Mount, Add  331.95 

. 
 26 51 13 00-0444 EA 130 System Watts, 9,000 Lumens, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low 

Bay, LED Fixture (Cooper Hazard Gard® EVLL9L) ....................................................................................................... 2,551.71 93.51 
    For Wall Mount, Deduct  254.45 
    For Warm Color Temperature LEDs, Add  53.18 
    For Stainless Steel Guard, Add  337.31 
    For Ceiling Mount, Add  350.39 
    For Stanchion Mount, Add  393.86 
    For Yoke Mount, Add  331.95 

. 
 26 51 13 00-0445 EA 151 System Watts, 10,500 Lumens, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low 

Bay, LED Fixture (Cooper Hazard Gard® EVLL11L) ..................................................................................................... 2,908.38 99.01 
    For Wall Mount, Deduct  254.45 
    For Warm Color Temperature LEDs, Add  53.18 
    For Stainless Steel Guard, Add  337.31 
    For Ceiling Mount, Add  350.39 
    For Stanchion Mount, Add  393.86 
    For Yoke Mount, Add  331.95 

. 
 26 51 13 00-0446 EA 175 System Watts, 13,500 Lumens, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low 

Bay, LED Fixture (Cooper Hazard Gard® EVLL13L) ..................................................................................................... 3,363.25 95.34 
    For Wall Mount, Deduct  254.45 
    For Warm Color Temperature LEDs, Add  53.18 
    For Stainless Steel Guard, Add  337.31 
    For Ceiling Mount, Add  350.39 
    For Stanchion Mount, Add  393.86 
    For Yoke Mount, Add  331.95 

XXXXXXX 
. 
 26 51 13 00-0447  Refrigeration/Display LED Fixtures (26 51 13 00-0271) 
. 
. 
 26 51 13 00-0448  Refrigeration/Display LED Fixtures (Lithonia) (26 51 13 00-0447) 

Note: Fixtures exclude driver. 
. 
. 

 26 51 13 00-0449 EA 5' Length, Center Mount, Refrigeration/Display, Vertical LED Fixture (Lithonia FSV5 CM DLC) ........................................ 271.98 42.72 
. 

 26 51 13 00-0450 EA 5' Length, Left And Right Mount (Pair), Refrigeration/Display, Vertical LED Fixture (Lithonia FSVDRVL RLEM 
DLC) .................................................................................................................................................................................. 351.10 75.63 

. 
 26 51 13 00-0451 EA Up To 5 Door Configuration, LED Driver For Refrigeration/Display, Vertical LED Fixtures (Lithonia FSVDRVL) ............... 341.24 60.51 

XXXXXXX 
. 
 26 51 13 00-0452  Recessed Fixtures (26 51 13) 

Note: Housing and trim priced separately. 
. 
. 
 26 51 13 00-0453  Recessed Fixture Housings (26 51 13 00-0452) 

Note: Lamps included in all prices. The housing insulation must be 3" from housing. ICT may be covered with 
insulation. Remodel housing may be installed from below ceiling. ICAT housing is air tight. Demo cost of housing 
includes demo of any fixture trim. 

. 

. 
 26 51 13 00-0454  Compact Fluorescent, Recessed Fixture Housings (26 51 13 00-0453) 
. 
. 

 26 51 13 00-0455 EA 4" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing ................................................................................ 91.17 28.68 
    For ICAT Housing, Add  6.20 

. 
 26 51 13 00-0456 EA 5" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing ................................................................................ 93.26 28.68 

    For ICAT Housing, Add  6.47 
. 

 26 51 13 00-0457 EA 6" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing ................................................................................ 96.94 30.09 
    For ICAT Housing, Add  6.68 

. 
 26 51 13 00-0458 EA 7" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................. 100.08 31.39 

    For ICAT Housing, Add  6.83 
. 

 26 51 13 00-0459 EA 8" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................. 103.56 32.69 
    For ICAT Housing, Add  7.02 

. 
 26 51 13 00-0460 EA 10" To 12" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing ................................................................. 107.38 34.69 

    For ICAT Housing, Add  7.12 

XXXXXXX 
. 
 26 51 13 00-0461  Fluorescent, Recessed Fixture Housings (26 51 13 00-0453) 
. 
. 

 26 51 13 00-0462 EA 4" Round, Fluorescent, T Or ICT Recessed Fixture Housing ............................................................................................... 82.05 28.68 
    For ICAT Housing, Add  5.02 

. 
 26 51 13 00-0463 EA 5" Round, Fluorescent, T Or ICT Recessed Fixture Housing ............................................................................................... 84.17 28.68 

    For ICAT Housing, Add  5.30 
. 

 26 51 13 00-0464 EA 6" Round, Fluorescent, T Or ICT Recessed Fixture Housing ............................................................................................... 87.78 29.99 
    For ICAT Housing, Add  5.50 

. 
 26 51 13 00-0465 EA 7" Round, Fluorescent, T Or ICT Recessed Fixture Housing ............................................................................................... 92.13 31.09 

    For ICAT Housing, Add  5.80 
. 

 26 51 13 00-0466 EA 8" Round, Fluorescent, T Or ICT Recessed Fixture Housing ............................................................................................... 96.03 32.69 
    For ICAT Housing, Add  6.05 
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. 
 26 51 13 00-0467 EA 10" To 12" Square, Fluorescent, T Or ICT Recessed Fixture Housing ............................................................................... 100.01 34.69 

    For ICAT Housing, Add  6.17 

XXXXXXX 
. 
 26 51 13 00-0468  High Pressure Sodium, Recessed Fixture Housings (26 51 13 00-0453) 
. 
. 

 26 51 13 00-0469 EA 4" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing............................................................................... 94.18 28.88 
    For ICAT Housing, Add  6.59 

. 
 26 51 13 00-0470 EA 5" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing............................................................................... 97.59 28.88 

    For ICAT Housing, Add  7.03 
. 

 26 51 13 00-0471 EA 6" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing............................................................................. 102.43 30.09 
    For ICAT Housing, Add  7.39 

. 
 26 51 13 00-0472 EA 7" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing............................................................................. 106.30 31.39 

    For ICAT Housing, Add  7.63 
. 

 26 51 13 00-0473 EA 8" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing............................................................................. 110.14 32.69 
    For ICAT Housing, Add  7.87 

. 
 26 51 13 00-0474 EA 10" To 12" Square, High Pressure Sodium, T Or ICT Recessed Fixture Housing .............................................................. 114.06 34.69 

    For ICAT Housing, Add  7.99 

XXXXXXX 
. 
 26 51 13 00-0475  Incandescent, Recessed Fixture Housings (26 51 13 00-0453) 
. 
. 

 26 51 13 00-0476 EA 4" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 58.16 28.68 
    For ICAT Housing, Add  1.94 

. 
 26 51 13 00-0477 EA 5" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 58.16 28.68 

    For ICAT Housing, Add  1.94 
. 

 26 51 13 00-0478 EA 6" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 61.47 30.09 
    For ICAT Housing, Add  2.11 

. 
 26 51 13 00-0479 EA 7" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 64.85 31.39 

    For ICAT Housing, Add  2.29 
. 

 26 51 13 00-0480 EA 8" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 68.25 32.69 
    For ICAT Housing, Add  2.47 

. 
 26 51 13 00-0481 EA 10" To 12" Square, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................... 70.46 34.69 

    For ICAT Housing, Add  2.36 

XXXXXXX 
. 
 26 51 13 00-0482  Recessed Fixture Trim (26 51 13 00-0452) 
. 
. 

 26 51 13 00-0483 EA Circular, Recessed Fixture Trim............................................................................................................................................ 39.67 14.04 
. 

 26 51 13 00-0484 EA Circular Clear Lens, Recessed Fixture Trim ......................................................................................................................... 43.08 14.04 
. 

 26 51 13 00-0485 EA Open/Baffle, Recessed Fixture Trim ..................................................................................................................................... 48.99 14.04 
. 

 26 51 13 00-0486 EA Specular Reflector, Recessed Fixture Trim .......................................................................................................................... 52.12 14.04 
. 

 26 51 13 00-0487 EA Eyeball, Recessed Fixture Trim ............................................................................................................................................ 43.13 14.04 
. 

 26 51 13 00-0488 EA 10" To 12" Square, Clear Lens, Recessed Fixture Trim ....................................................................................................... 41.30 14.04 
. 

 26 51 13 00-0489 EA 10" To 12" Square, Drop Dish, Recessed Fixture Trim ......................................................................................................... 43.40 14.04 

XXXXXXX 
. 
 26 51 13 00-0490  Ceiling Mounted Fixtures (26 51 13) 
. 
. 
 26 51 13 00-0491  Ceiling Mounted, Compact Fluorescent/Incandescent Fixtures (26 51 13 00-0490) 
. 
. 
 26 51 13 00-0492  Glass Globe, Compact Fluorescent/Incandescent Fixtures (26 51 13 00-0491) 
. 
. 

 26 51 13 00-0493 EA 6" Diameter, Ceiling Mounted, Glass Globe, Compact Fluorescent/Incandescent Fixture.................................................... 96.38 40.11 
. 

 26 51 13 00-0494 EA 9" Diameter, Ceiling Mounted, Mushroom Style Glass Globe, Compact Fluorescent/Incandescent Fixture ....................... 108.77 40.11 

XXXXXXX 
. 
 26 51 13 00-0495  Ceiling Mounted, Circline Fluorescent Fixtures (26 51 13 00-0490) 
. 
. 
 26 51 13 00-0496  Exposed Lamps, Circline Fluorescent Fixtures (26 51 13 00-0495) 
. 
. 

 26 51 13 00-0497 EA 8-1/2" Diameter, Ceiling Mounted, Exposed Lamps, Circline Fluorescent Fixture ................................................................ 86.96 40.11 
. 

 26 51 13 00-0498 EA 12" Diameter, Ceiling Mounted, Exposed Lamps, Circline Fluorescent Fixture .................................................................... 93.01 40.11 

XXXXXXX 
. 
 26 51 13 00-0499  Low Profile Acrylic Diffuser, Circline Fluorescent Fixtures (26 51 13 00-0495) 
. 
. 

 26 51 13 00-0500 EA 11" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture ................................................. 112.80 40.11 
. 

 26 51 13 00-0501 EA 14" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture ................................................. 146.89 40.11 
. 

 26 51 13 00-0502 EA 19" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture ................................................. 170.52 40.11 
. 

 26 51 13 00-0503 EA 12" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................... 123.84 40.11 
. 

 26 51 13 00-0504 EA 15" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................... 147.59 40.11 
. 

 26 51 13 00-0505 EA 19" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................... 170.52 40.11 

XXXXXXX 
. 
 26 51 13 00-0506  Ceiling Mounted, Double Twin Tube Compact Fluorescent Fixtures (26 51 13 00-0490) 
. 
. 
 26 51 13 00-0507  Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent 

Fixtures (26 51 13 00-0506) 
. 
. 

 26 51 13 00-0508 EA 11" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture ................. 115.44 40.11 
. 

 26 51 13 00-0509 EA 14" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture ................. 138.78 40.11 
. 

 26 51 13 00-0510 EA 19" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture ................. 160.01 40.11 
. 

 26 51 13 00-0511 EA 12" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture ...................... 97.95 40.11 
. 

 26 51 13 00-0512 EA 15" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture .................... 110.95 40.11 
. 

 26 51 13 00-0513 EA 19" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture .................... 135.60 40.11 

XXXXXXX 
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. 
 26 51 13 00-0514  Pendant Mounted, Compact Fluorescent/Incandescent Downlights (26 51 13 00-0490) 
. 
. 
 26 51 13 00-0515  Pendant Mounted, Compact Fluorescent/Incandescent Open Reflector 

Downlights (26 51 13 00-0514) 
. 
. 

 26 51 13 00-0516 EA 6" Diameter, Pendant Mounted, Open Reflector Compact Fluorescent/Incandescent Downlight ....................................... 155.70 32.95 

XXXXXXX 
. 
 26 51 13 00-0517  Pendant Mounted, Compact Fluorescent/Incandescent Downlights With 

Baffle (26 51 13 00-0514) 
. 
. 

 26 51 13 00-0518 EA 6" Diameter, Pendant Mounted, Compact Fluorescent/Incandescent Downlight With Baffle .............................................. 174.55 32.95 
. 

 26 51 13 00-0519 EA 8" Diameter, Pendant Mounted, Compact Fluorescent/Incandescent Downlight With Baffle .............................................. 235.38 32.95 

XXXXXXX 
. 
 26 51 13 00-0520  Pendant Mounted, Horizontal Indirect Fluorescent Fixtures (26 51 13 00-0490) 
. 
. 

 26 51 13 00-0521 EA 1 T5HO Lamp, 4' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ........................................................ 173.50 32.95 
. 

 26 51 13 00-0522 EA 2 T5HO Lamps, 4' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ...................................................... 185.47 32.95 
. 

 26 51 13 00-0523 EA 3 T5HO Lamps, 4' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ...................................................... 219.92 32.95 
. 

 26 51 13 00-0524 EA 2 T5HO Lamps, 8' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ...................................................... 225.33 32.95 
. 

 26 51 13 00-0525 EA 4 T5HO Lamps, 8' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ...................................................... 269.70 32.95 
. 

 26 51 13 00-0526 EA 6 T5HO Lamps, 8' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ...................................................... 321.23 32.95 

XXXXXXX 
. 
 26 51 13 00-0527  Finelite Fluorescent Fixtures (26 51 13 00-0490) 
. 
. 
 26 51 13 00-0528  Pendant Mounted, Fluorescent Downlight Fixtures (Finelite Series 10) (26 51 13 

00-0527) 
. 
. 

 26 51 13 00-0529 EA 1 T8 Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 282.91 46.73 

. 
 26 51 13 00-0530 EA 2 T8 Lamps, 2 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 

Series 10) .......................................................................................................................................................................... 281.80 46.73 
. 

 26 51 13 00-0531 EA 3 T8 Lamps, 3 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 302.83 46.73 

. 
 26 51 13 00-0532 EA 1 T5HO Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 

Series 10) .......................................................................................................................................................................... 338.56 46.73 
. 

 26 51 13 00-0533 EA 2 T5HO Lamps, 2 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture 
(Finelite Series 10) ............................................................................................................................................................ 370.97 46.73 

. 
 26 51 13 00-0534 EA 3 T5HO Lamps, 3 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture 

(Finelite Series 10) ............................................................................................................................................................ 452.08 46.73 
. 

 26 51 13 00-0535 EA 2 T8 Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 394.50 48.74 

. 
 26 51 13 00-0536 EA 4 T8 Lamps, 2 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 

Series 10) .......................................................................................................................................................................... 405.56 48.74 
. 

 26 51 13 00-0537 EA 6 T8 Lamps, 3 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 447.62 48.74 

. 
 26 51 13 00-0538 EA 2 T5HO Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture 

(Finelite Series 10) ............................................................................................................................................................ 434.96 48.74 
. 

 26 51 13 00-0539 EA 4 T5HO Lamps, 2 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture 
(Finelite Series 10) ............................................................................................................................................................ 544.05 48.74 

. 
 26 51 13 00-0540 EA 6 T5HO Lamps, 3 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture 

(Finelite Series 10) ............................................................................................................................................................ 639.85 48.74 
. 

 26 51 13 00-0541 EA 3 T8 Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 514.95 50.74 

. 
 26 51 13 00-0542 EA 6 T8 Lamps, 2 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 

Series 10) .......................................................................................................................................................................... 533.76 50.74 
. 

 26 51 13 00-0543 EA 9 T8 Lamps, 3 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 588.00 50.74 

. 
 26 51 13 00-0544 EA 3 T5HO Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture 

(Finelite Series 10) ............................................................................................................................................................ 597.79 50.74 
. 

 26 51 13 00-0545 EA 6 T5HO Lamps, 2 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture 
(Finelite Series 10) ............................................................................................................................................................ 739.28 50.74 

. 
 26 51 13 00-0546 EA 9 T5HO Lamps, 3 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture 

(Finelite Series 10) ............................................................................................................................................................ 885.20 50.74 

XXXXXXX 
. 
 26 51 13 00-0547  Pendant Mounted, Fluorescent Wallwash Fixtures (Finelite Series X2-O) (26 51 

13 00-0527) 
. 
. 

 26 51 13 00-0548 EA 1 T8 Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 
Series X2-O) ...................................................................................................................................................................... 266.65 46.73 

. 
 26 51 13 00-0549 EA 1 T5 Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 

Series X2-O) ...................................................................................................................................................................... 288.04 46.73 
. 

 26 51 13 00-0550 EA 1 T5HO Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 
Series X2-O) ...................................................................................................................................................................... 290.17 46.73 

. 
 26 51 13 00-0551 EA 2 T8 Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 

Series X2-O) ...................................................................................................................................................................... 379.96 48.74 
. 

 26 51 13 00-0552 EA 2 T5 Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 
Series X2-O) ...................................................................................................................................................................... 404.75 48.74 

. 
 26 51 13 00-0553 EA 2 T5HO Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 

Series X2-O) ...................................................................................................................................................................... 409.00 48.74 
. 

 26 51 13 00-0554 EA 3 T8 Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 
Series X2-O) ...................................................................................................................................................................... 493.29 50.74 

. 
 26 51 13 00-0555 EA 3 T5 Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 

Series X2-O) ...................................................................................................................................................................... 557.46 50.74 
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. 
 26 51 13 00-0556 EA 3 T5HO Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Wallwash Fixture 

(Finelite Series X2-O) ........................................................................................................................................................ 563.85 50.74 

XXXXXXX 
. 
 26 51 13 00-0557  Pendant Mounted, Fluorescent Indirect Fixtures (Finelite Series 8) (26 51 13 00-0527) 
. 
. 

 26 51 13 00-0558 EA 1 T8 Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 
Series 8-I) .......................................................................................................................................................................... 210.15 46.73 

. 
 26 51 13 00-0559 EA 2 T8 Lamps, 2 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 

Series 8-I) .......................................................................................................................................................................... 220.36 46.73 
. 

 26 51 13 00-0560 EA 3 T8 Lamps, 3 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 
Series 8-I) .......................................................................................................................................................................... 255.88 46.73 

. 
 26 51 13 00-0561 EA 2 T8 Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 

Series 8-I) .......................................................................................................................................................................... 267.21 48.74 
. 

 26 51 13 00-0562 EA 4 T8 Lamps, 2 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 
Series 8-I) .......................................................................................................................................................................... 310.65 48.74 

. 
 26 51 13 00-0563 EA 6 T8 Lamps, 3 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 

Series 8-I) .......................................................................................................................................................................... 362.14 48.74 
. 

 26 51 13 00-0564 EA 3 T8 Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 
Series 8-I) .......................................................................................................................................................................... 358.79 50.74 

. 
 26 51 13 00-0565 EA 6 T8 Lamps, 2 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 

Series 8-I) .......................................................................................................................................................................... 433.15 50.74 
. 

 26 51 13 00-0566 EA 9 T8 Lamps, 3 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 
Series 8-I) .......................................................................................................................................................................... 512.10 50.74 

XXXXXXX 
. 
 26 51 13 00-0567  Track Lighting (26 51 13) 
. 
. 
 26 51 13 00-0568  Track Lighting Tracks (26 51 13 00-0567) 
. 
. 

 26 51 13 00-0569 LF 1 Circuit Track Lighting Track ............................................................................................................................................... 24.03 6.62 
. 

 26 51 13 00-0570 LF 2 Circuit Track Lighting Track ............................................................................................................................................... 31.60 6.62 
. 

 26 51 13 00-0571 LF 3 Circuit Track Lighting Track ............................................................................................................................................... 38.04 6.62 
. 

 26 51 13 00-0572 LF 4 Circuit Track Lighting Track ............................................................................................................................................... 44.48 8.02 

XXXXXXX 
. 
 26 51 13 00-0573  Track Lighting Fixtures (26 51 13 00-0567) 
. 
. 
 26 51 13 00-0574  Compact Fluorescent Track Lighting Fixtures (26 51 13 00-0573) 
. 
. 

 26 51 13 00-0575 EA Compact Fluorescent Track Lighting Fixture ........................................................................................................................ 57.25 16.75 

XXXXXXX 
. 
 26 51 13 00-0576  Fluorescent Track Lighting Fixtures (26 51 13 00-0573) 
. 
. 

 26 51 13 00-0577 EA 2L 18W BX Track Fixture, Electronic Ballast ...................................................................................................................... 262.87 16.75 
Note: White or Black Finish, 120V. 

. 
 26 51 13 00-0578 EA 2L 39W BX Track Fixture, Electronic Ballast ...................................................................................................................... 274.86 16.75 

Note: White or Black Finish, 120V. 
. 

 26 51 13 00-0579 EA 2L 40W BX Track Fixture, Electronic Ballast ...................................................................................................................... 282.36 16.75 
Note: White or Black Finish, 120V. 

. 
 26 51 13 00-0580 EA 2L 50W BX Track Fixture, Electronic Ballast ...................................................................................................................... 249.95 16.75 

Note: White or Black Finish, 120V. 
. 

 26 51 13 00-0581 EA 2L, 55 Watt BX Track Fixture, Electronic Ballast................................................................................................................. 318.91 16.75 
Note: White or Black Finish, 120V. 

XXXXXXX 
. 
 26 51 13 00-0582  Metal Halide Track Lighting Fixtures (26 51 13 00-0573) 
. 
. 

 26 51 13 00-0583 EA Metal Halide Track Lighting Fixture....................................................................................................................................... 60.02 16.75 

XXXXXXX 
. 
 26 51 13 00-0584  Incandescent Track Lighting Fixtures (26 51 13 00-0573) 
. 
. 

 26 51 13 00-0585 EA Incandescent Track Lighting Fixture ..................................................................................................................................... 50.37 16.75 
. 

 26 51 13 00-0586 EA Par 20 Track Fixture, White Or Black Finish, 120 Volt .......................................................................................................... 64.23 16.75 
. 

 26 51 13 00-0587 EA Par 30 Track Fixture, White Or Black Finish, 120 Volt .......................................................................................................... 94.47 16.75 
. 

 26 51 13 00-0588 EA Par 38 Track Fixture, White Or Black Finish, 120 Volt .......................................................................................................... 97.47 16.75 
. 

 26 51 13 00-0589 EA PAR 16, Baffled Cylinder Track Fixture, White or Black Finish, 120 Volt .............................................................................. 77.92 16.75 
. 

 26 51 13 00-0590 EA PAR 20, Baffled Cylinder Track Fixture, White or Black Finish, 120 Volt .............................................................................. 64.23 16.75 
. 

 26 51 13 00-0591 EA PAR 30, Baffled Cylinder Track Fixture, White or Black Finish ............................................................................................. 76.48 16.75 
Note: 120V. 

. 
 26 51 13 00-0592 EA PAR 38, Baffled Cylinder Track Fixture, White or Black Finish, 120 Volt ............................................................................ 100.46 16.75 

XXXXXXX 
. 
 26 51 13 00-0593  LED Track Lighting Fixtures (26 51 13 00-0573) 
. 
. 

 26 51 13 00-0594 EA 19 Watt, Dimmable, LED Track Lighting Fixture (Juno® TRAC-MASTER® Cylindra™) .................................................... 211.06 16.75 
. 

 26 51 13 00-0595 EA 18 Watt, Dimmable, LED Track Lighting Fixture (HALO® Stasis L805MED) ...................................................................... 373.04 16.75 
. 

 26 51 13 00-0596 EA 24 Watt, Dimmable, LED Track Lighting Fixture (Amerlux CNTRV33) ............................................................................... 217.22 16.75 

XXXXXXX 
. 
 26 51 13 00-0597  Track Lighting Accessories (26 51 13 00-0567) 
. 
. 
 26 51 13 00-0598  Pendant Mounting (26 51 13 00-0597) 
. 
. 

 26 51 13 00-0599 EA Track Lighting Pendant Mounting, Up to 12" ......................................................................................................................... 25.19  
. 

 26 51 13 00-0600 EA Track Lighting Pendant Mounting, >12" To 24" ..................................................................................................................... 32.95  
. 

 26 51 13 00-0601 EA Track Lighting Pendant Mounting, >24" To 36" ..................................................................................................................... 40.35  



 

 Electrical 26 

26
 

Lighting 26 50 
Interior Lighting 26 51 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 449 

XXXXXXX 
. 
 26 51 13 00-0602  Wet Location, Dust Resistant, Vapor Tight Fixtures (26 51 13) 
. 
. 
 26 51 13 00-0603  Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixtures (26 51 13 00-0602) 
. 
. 
 26 51 13 00-0604  Incandescent, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight 

Fixtures (26 51 13 00-0603) 
. 
. 

 26 51 13 00-0605 EA 100 Watt Incandescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ..................... 128.01 40.11 
    For Wall Mounted, Add  5.10 

. 
 26 51 13 00-0606 EA 200 Watt Incandescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ..................... 149.43 40.11 

    For Wall Mounted, Add  5.10 

XXXXXXX 
. 
 26 51 13 00-0607  Compact Fluorescent, Cast Metal Guard, Enclosed And Gasketed, Vapor 

Tight Fixtures (26 51 13 00-0603) 
. 
. 

 26 51 13 00-0608 EA 13 Watt Compact Fluorescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture .......... 139.06 40.11 
    For Wall Mounted, Add  6.02 

. 
 26 51 13 00-0609 EA 22 Watt Compact Fluorescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture .......... 143.27 40.11 

    For Wall Mounted, Add  6.02 
. 

 26 51 13 00-0610 EA 28 Watt Compact Fluorescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture .......... 153.69 40.11 
    For Wall Mounted, Add  6.02 

XXXXXXX 
. 
 26 51 13 00-0611  Metal Halide, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight 

Fixtures (26 51 13 00-0603) 
. 
. 

 26 51 13 00-0612 EA 75 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ........................ 175.70 40.11 
    For Wall Mounted, Add  6.30 

. 
 26 51 13 00-0613 EA 100 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ...................... 181.61 40.11 

    For Wall Mounted, Add  6.30 
. 

 26 51 13 00-0614 EA 150 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ...................... 193.61 40.11 
    For Wall Mounted, Add  6.30 

. 
 26 51 13 00-0615 EA 175 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ...................... 211.66 40.11 

    For Wall Mounted, Add  6.30 

XXXXXXX 
. 
 26 51 13 00-0616  High Pressure Sodium, Cast Metal Guard, Enclosed And Gasketed, Vapor 

Tight Fixtures (26 51 13 00-0603) 
. 
. 

 26 51 13 00-0617 EA 70 Watt High Pressure Sodium, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ........ 161.64 40.11 
    For Wall Mounted, Add  6.67 

. 
 26 51 13 00-0618 EA 100 Watt High Pressure Sodium, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight 

Fixture ............................................................................................................................................................................... 168.98 40.11 
    For Wall Mounted, Add  6.67 

. 
 26 51 13 00-0619 EA 150 Watt High Pressure Sodium, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight 

Fixture ............................................................................................................................................................................... 197.35 40.11 
    For Wall Mounted, Add  6.67 

XXXXXXX 
. 
 26 51 13 00-0620  Enclosed And Gasketed, Industrial Fluorescent Fixtures (26 51 13 00-0602) 
. 
. 
 26 51 13 00-0621  4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (26 51 13 00-0620) 
. 
. 
 26 51 13 00-0622  4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (Lithonia 

DMW) (26 51 13 00-0621) 
Note: Includes high impact acrylic molded lens. 

. 

. 
 26 51 13 00-0623 EA 1 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ........................................ 171.76 42.72 

    For T5 Fixture Instead Of T8, Add  12.32 
. 

 26 51 13 00-0624 EA 2 T8 Lamps, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ...................................... 179.02 42.72 
    For T5 Fixture Instead Of T8, Add  13.15 

. 
 26 51 13 00-0625 EA 3 T8 Lamps, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ...................................... 265.97 42.72 

    For T5 Fixture Instead Of T8, Add  23.10 
. 

 26 51 13 00-0626 EA 1 T8HO Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) .................................. 233.24 42.72 
. 

 26 51 13 00-0627 EA 2 T8HO Lamps, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ................................. 360.28 42.72 

XXXXXXX 
. 
 26 51 13 00-0628  4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (Day-

Brite V2W) (26 51 13 00-0621) 
Note: Includes high impact acrylic molded lens. 

. 

. 
 26 51 13 00-0629 EA 1 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) ....................................... 205.69 42.72 

. 
 26 51 13 00-0630 EA 2 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) ....................................... 208.02 42.72 

. 
 26 51 13 00-0631 EA 3 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) ....................................... 293.44 42.72 

. 
 26 51 13 00-0632 EA 1 T8HO Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) ................................. 246.25 42.72 

. 
 26 51 13 00-0633 EA 2 T8HO Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) ................................. 256.46 42.72 

XXXXXXX 
. 
 26 51 13 00-0634  8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (26 51 13 00-0620) 

Note: Includes high impact acrylic molded lens. 
. 
. 
 26 51 13 00-0635  8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (Lithonia 

TDMW) (26 51 13 00-0634) 
Note: Includes high impact acrylic molded lens. 
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. 

. 
 26 51 13 00-0636 EA 2 T8 Lamps, 8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia TDMW) .................................... 311.08 58.03 

    For T5 Fixture Instead Of T8, Add  25.65 
. 

 26 51 13 00-0637 EA 4 T8 Lamps, 8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia TDMW) .................................... 322.61 58.03 
    For T5 Fixture Instead Of T8, Add  26.97 

XXXXXXX 
. 
 26 51 13 00-0638  Large Interior Area Fixtures (26 51 13) 
. 
. 
 26 51 13 00-0639  Recessed Mounted, Large Interior Area Fixtures (26 51 13 00-0638) 

Note: Cast aluminum socket housing, anodized aluminum reflector, tempered glass or acrylic lens, plaster 
mounting frames and brackets. 

. 

. 
 26 51 13 00-0640  High Pressure Sodium, Recessed Mounted, Large Interior Area Fixtures (26 51 

13 00-0639) 
. 
. 

 26 51 13 00-0641 EA 150 Watt High Pressure Sodium, Recessed Mounted, Large Interior Area Fixture ............................................................ 292.46 106.90 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 13 00-0642 EA 250 Watt High Pressure Sodium, Recessed Mounted, Large Interior Area Fixture ............................................................ 304.49 113.52 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 13 00-0643 EA 400 Watt High Pressure Sodium, Recessed Mounted, Large Interior Area Fixture ............................................................ 328.99 129.56 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

XXXXXXX 
. 
 26 51 13 00-0644  Metal Halide, Recessed Mounted, Large Interior Area Fixtures (26 51 13 00-0639) 
. 
. 

 26 51 13 00-0645 EA 150 Watt Metal Halide, Recessed Mounted, Large Interior Area Fixture ............................................................................ 297.00 106.90 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 13 00-0646 EA 250 Watt Metal Halide, Recessed Mounted, Large Interior Area Fixture ............................................................................ 305.39 113.52 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 13 00-0647 EA 400 Watt Metal Halide, Recessed Mounted, Large Interior Area Fixture ............................................................................ 328.79 129.56 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

XXXXXXX 
. 
 26 51 13 00-0648  Low Bay Fixtures, Large Interior Area Fixtures (26 51 13 00-0638) 

Note: Heavy duty steel housing, aluminum reflector, tempered glass or acrylic lens. Low bay fixtures are for 
mounting below 20-25 feet. 

. 

. 
 26 51 13 00-0649  High Pressure Sodium, Low Bay Fixtures (26 51 13 00-0648) 
. 
. 

 26 51 13 00-0650 EA 150 Watt High Pressure Sodium, Low Bay Fixture ............................................................................................................. 424.92 97.73 
    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 13 00-0651 EA 250 Watt High Pressure Sodium, Low Bay Fixture ............................................................................................................. 434.49 103.78 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 13 00-0652 EA 400 Watt High Pressure Sodium, Low Bay Fixture ............................................................................................................. 462.97 118.45 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

XXXXXXX 
. 
 26 51 13 00-0653  Metal Halide, Low Bay Fixtures (26 51 13 00-0648) 
. 
. 

 26 51 13 00-0654 EA 175 Watt Metal Halide, Low Bay Fixture ............................................................................................................................. 424.83 97.73 
    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 13 00-0655 EA 250 Watt Metal Halide, Low Bay Fixture ............................................................................................................................. 433.70 103.78 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 13 00-0656 EA 400 Watt Metal Halide, Low Bay Fixture ............................................................................................................................. 460.92 118.45 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

XXXXXXX 
. 
 26 51 13 00-0657  High Bay Fixtures, Large Interior Area Fixtures (26 51 13 00-0638) 

Note: High bay fixtures are for mounting above 20-25 feet. See CSI section 01 22 23 00-0001 for lifts. 
. 
. 
 26 51 13 00-0658  High Pressure Sodium, High Bay Fixtures (26 51 13 00-0657) 

Note: Includes heavy duty steel housing and aluminum reflector. Excludes lens. 
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. 

. 
 26 51 13 00-0659 EA 250 Watt High Pressure Sodium, High Bay Fixture ............................................................................................................ 383.21 103.78 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

. 
 26 51 13 00-0660 EA 400 Watt High Pressure Sodium, High Bay Fixture ............................................................................................................ 417.10 118.45 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

. 
 26 51 13 00-0661 EA 1,000 Watt High Pressure Sodium, High Bay Fixture ......................................................................................................... 611.67 124.59 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

XXXXXXX 
. 
 26 51 13 00-0662  Metal Halide, High Bay Fixtures (26 51 13 00-0657) 

Note: Includes heavy duty steel housing and aluminum reflector. Excludes lens. 
. 
. 

 26 51 13 00-0663 EA 250 Watt Metal Halide, High Bay Fixture ............................................................................................................................ 358.34 103.78 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

. 
 26 51 13 00-0664 EA 400 Watt Metal Halide, High Bay Fixture ............................................................................................................................ 385.35 118.45 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

. 
 26 51 13 00-0665 EA 1,000 Watt Metal Halide, High Bay Fixture ......................................................................................................................... 524.66 124.59 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

XXXXXXX 
. 
 26 51 13 00-0666  (T8) Fluorescent, High Bay Fixtures (26 51 13 00-0657) 
. 
. 
 26 51 13 00-0667  (T8) Fluorescent, High Bay Fixtures (Lithonia) (26 51 13 00-0666) 

Note: For 8' fixture, use two (2) 4' fixtures. 
. 
. 

 26 51 13 00-0668 EA 2 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 307.52 93.51 
    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0669 EA 3 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 325.01 103.60 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0670 EA 4 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 369.11 118.26 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0671 EA 6 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 433.51 124.59 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0672 EA 8 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 469.18 130.37 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 
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. 
 26 51 13 00-0673 EA 4 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) .................................................................................. 388.64 118.26 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0674 EA 6 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) .................................................................................. 404.44 124.59 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0675 EA 8 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) .................................................................................. 468.98 130.37 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

XXXXXXX 
. 
 26 51 13 00-0676  (T5HO) Fluorescent, High Bay Fixtures (26 51 13 00-0657) 
. 
. 
 26 51 13 00-0677  (T5HO) Fluorescent, High Bay Fixtures (Lithonia) (26 51 13 00-0676) 

Note: For 8' fixture, use two (2) 4' fixtures. 
. 
. 

 26 51 13 00-0678 EA 2 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 315.32 93.51 
    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0679 EA 3 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 335.33 103.60 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0680 EA 4 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 383.83 118.26 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0681 EA 6 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 458.12 124.59 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0682 EA 4 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) ............................................................................ 425.63 118.26 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0683 EA 6 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) ............................................................................ 473.50 124.59 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 13 00-0684 EA 8 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) ............................................................................ 564.06 130.37 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

XXXXXXX 
. 
 26 51 13 00-0685  Induction, High Bay Fixtures (26 51 13 00-0657) 
. 
. 
 26 51 13 00-0686  Induction, High Bay Fixtures (Everlast®) (26 51 13 00-0685) 

Note: Includes die cast aluminum ballast casing and acrylic lens. 
. 
. 

 26 51 13 00-0687 EA 100 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................ 468.98 90.76 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 13 00-0688 EA 120 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................ 505.60 93.79 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 13 00-0689 EA 150 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................ 514.60 96.82 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 13 00-0690 EA 200 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................ 564.46 99.84 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 13 00-0691 EA 250 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................ 578.98 102.86 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 13 00-0692 EA 100 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 507.63 90.76 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 13 00-0693 EA 120 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 544.25 93.79 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 13 00-0694 EA 150 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 553.25 96.82 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 13 00-0695 EA 200 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 603.11 99.84 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 13 00-0696 EA 250 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 617.63 102.86 

    For Impact Resistant Silicon Lens, Add  20.00 

XXXXXXX 
. 
 26 51 13 00-0697  LED, High Bay Fixtures (26 51 13 00-0657) 
. 
. 
 26 51 13 00-0698  LED High Bay Fixtures (Lithonia IBL) (26 51 13 00-0697) 

Note: Includes aluminum alloy chassis. 
. 
. 

 26 51 13 00-0699 EA 9,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 9L) .................................................................................. 593.90 100.84 
. 

 26 51 13 00-0700 EA 12,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 12L) .............................................................................. 649.11 100.84 
. 

 26 51 13 00-0701 EA 18,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 18L) .............................................................................. 798.19 100.84 
. 

 26 51 13 00-0702 EA 24,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 24L) .............................................................................. 857.82 100.84 

XXXXXXX 
. 
 26 51 13 00-0703  LED High Bay Fixtures (PlanLED) (26 51 13 00-0697) 
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. 

. 
 26 51 13 00-0704  LED High Bay Fixtures (PlanLED LUNA) (26 51 13 00-0703) 

Note: Includes aluminum alloy chassis. 
. 
. 

 26 51 13 00-0705 EA 7,000 Lumens, LED High Bay Fixture (PlanLED LUNA LN70) ........................................................................................... 550.29 100.84 
. 

 26 51 13 00-0706 EA 9,800 Lumens, LED High Bay Fixture (PlanLED LUNA LN98) ........................................................................................... 637.44 100.84 
. 

 26 51 13 00-0707 EA 13,000 Lumens, LED High Bay Fixture (PlanLED LUNA LN130) ....................................................................................... 681.54 100.84 
. 

 26 51 13 00-0708 EA 16,000 Lumens, LED High Bay Fixture (PlanLED LUNA LN160) ....................................................................................... 731.94 100.84 

XXXXXXX 
. 
 26 51 13 00-0709  LED High Bay Fixtures (PlanLED IBL) (26 51 13 00-0703) 

Note: Includes aluminum alloy chassis. 
. 
. 

 26 51 13 00-0710 EA 13,650 Lumens, 130 System Watts, 46.5" Length, LED Indirect High Bay Fixture (PlanLED IBL 130W) ........................... 545.04 100.84 
    For 347-480 Volt, Add  42.00 

. 
 26 51 13 00-0711 EA 21,000 Lumens, 200 System Watts, 46.5" Length, LED Indirect High Bay Fixture (PlanLED IBL 200W) ........................... 716.19 100.84 

    For 347-480 Volt, Add  51.45 
. 

 26 51 13 00-0712 EA 42,000 Lumens, 400 System Watts, 46.5" Length, LED Indirect High Bay Fixture (PlanLED IBL 400W) ........................ 1,223.34 100.84 
    For 347-480 Volt, Add  57.75 

XXXXXXX 
. 
 26 51 13 00-0713  LED High Bay Fixtures (PlanLED SEGA) (26 51 13 00-0703) 

Note: Includes aluminum alloy chassis. 
. 
. 

 26 51 13 00-0714 EA 10,400 Lumens, 80 System Watts, LED High Bay Fixture (PlanLED SEGA SE080) .......................................................... 476.79 100.84 
    For 0 To 10 Volt Dimming, Add  29.40 

. 
 26 51 13 00-0715 EA 13,000 Lumens, 100 System Watts, LED High Bay Fixture (PlanLED SEGA SE100) ........................................................ 482.04 100.84 

    For 0 To 10 Volt Dimming, Add  29.40 
. 

 26 51 13 00-0716 EA 16,900 Lumens, 130 System Watts, LED High Bay Fixture (PlanLED SEGA SE130) ........................................................ 555.54 100.84 
    For 0 To 10 Volt Dimming, Add  29.40 

. 
 26 51 13 00-0717 EA 20,800 Lumens, 160 System Watts, LED High Bay Fixture (PlanLED SEGA SE160) ........................................................ 627.99 100.84 

    For 0 To 10 Volt Dimming, Add  29.40 
. 

 26 51 13 00-0718 EA 50,000 Lumens, 400 System Watts, Array, LED High Bay Fixture (PlanLED SEGA SE400) .......................................... 1,316.79 100.84 
. 

 26 51 13 00-0719 EA 57,040 Lumens, 500 System Watts, Array, LED High Bay Fixture (PlanLED SEGA SE500) .......................................... 1,316.79 100.84 
. 

 26 51 13 00-0720 EA 80,000 Lumens, 640 System Watts, Array, LED High Bay Fixture (PlanLED SEGA SE640) .......................................... 1,934.19 100.84 

XXXXXXX 
. 
 26 51 13 00-0721  Ceiling Mounted, Large Interior Area Fixtures (26 51 13 00-0638) 

Note: Heavy duty aluminum housing, aluminum reflector, acrylic drop dish lens, fully gasketed. 
. 
. 
 26 51 13 00-0722  High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixtures (26 51 13 00-

0721) 
. 
. 

 26 51 13 00-0723 EA 100 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 336.69 69.50 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 13 00-0724 EA 150 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 383.80 69.50 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 13 00-0725 EA 250 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 436.44 69.50 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 13 00-0726 EA 400 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 579.61 69.50 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

XXXXXXX 
. 
 26 51 13 00-0727  Metal Halide, Ceiling Mounted, Large Interior Area Fixtures (26 51 13 00-0721) 
. 
. 

 26 51 13 00-0728 EA 100 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 287.76 69.50 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 13 00-0729 EA 175 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 309.44 77.11 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 13 00-0730 EA 250 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 328.47 83.53 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 13 00-0731 EA 400 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 359.13 99.48 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

XXXXXXX 
. 
 26 51 13 00-0732  Removal And Reinstallation Of Light Fixtures (26 51 13) 

Note: Includes disconnection of wire, on-site storage, general cleaning, installation and electrical wire hook-up. 
. 
. 

 26 51 13 00-0733 EA Remove And Reinstall Lay-In Fluorescent Light Fixture ..................................................................................................... 106.81  
. 

 26 51 13 00-0734 EA Remove And Reinstall Surface Mounted Or Pendant Light Fixture .................................................................................... 122.06  

XXXXXXX 
. 
 26 51 13 00-0735  Retrofit Existing Fluorescent Fixtures (26 51 13) 
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. 

. 
 26 51 13 00-0736 EA Convert 1L F96 fixture to operate (2) F32T8 lamps ............................................................................................................ 176.27  

Note: Includes white enameled 8' reflective fixture pan, pre-wired with lampholders and ballast. Excludes lamps. 
    For Specular Reflector, Add  21.19 
    For Retrofit Kit Without Ballast, Deduct  -63.21 

. 
 26 51 13 00-0737 EA Convert 2L F96 fixture to operate (4) F32T8 lamps ............................................................................................................ 181.28  

Note: Includes white enameled 8' reflective fixture pan, pre-wired with lampholders and ballast. Excludes lamps. 
    For Specular Reflector, Add  21.19 
    For Retrofit Kit Without Ballast, Deduct  -63.96 

. 
 26 51 13 00-0738 EA Convert 1L UFB40 fixture to operate (2) F17T8 lamps ....................................................................................................... 110.31  

Note: Includes white enameled reflective fixture pan, pre-wired with lampholders and ballast. Excludes lamps. 
    For Specular Reflector, Add  6.35 
    For Retrofit Kit Without Ballast, Deduct  -36.23 

. 
 26 51 13 00-0739 EA Convert 2L UFB40 fixture to operate (3) F17T8 lamps ....................................................................................................... 114.33  

Note: Includes white enameled reflective fixture pan, pre-wired with lampholders and ballast. Excludes lamps. 
    For Specular Reflector, Add  6.35 
    For Retrofit Kit Without Ballast, Deduct  -36.83 

XXXXXXX 
. 
 26 52  Emergency Lighting (26 50) 
. 
. 
 26 52 00 00-0001  Commercial Emergency Lights (26 52) 
. 
. 
 26 52 00 00-0002  Polycarbonate Housing, Commercial Emergency Lights (26 52 00 00-0001) 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
. 
. 

 26 52 00 00-0003 EA 3 Max Wattage At 90 Minutes, 3.6 Volt, Polycarbonate Housing, LED Lamps, Commercial Emergency Light 
(Lithonia ELM2 LED) ......................................................................................................................................................... 142.75 25.07 

. 
 26 52 00 00-0004 EA 10.8 Max Wattage At 90 Minutes, 6 Volt, Polycarbonate Housing, Krypton Lamps, Commercial Emergency Light 

(Lithonia ELM2) ................................................................................................................................................................. 103.83 25.07 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 00 00-0005 EA 18 Max Wattage At 90 Minutes, 6 Volt, Polycarbonate Housing, Krypton Lamps, Commercial Emergency Light 

(Lithonia ELM618) ............................................................................................................................................................. 154.76 25.07 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 00 00-0006 EA 27 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM627).................................................................................................................................. 177.82 25.07 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 00 00-0007 EA 54 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM654).................................................................................................................................. 257.07 25.07 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 00 00-0008 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM1254)................................................................................................................................ 289.24 25.07 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 00 00-0009 EA 72 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM1272)................................................................................................................................ 414.57 25.07 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

XXXXXXX 
. 
 26 52 00 00-0010  Remote Heads For Commercial Emergency Lights (26 52 00 00-0001) 

Note: For use with fixtures that have remote capability. 
. 
. 

 26 52 00 00-0011 EA 6 Watt, 6 Volt, Aluminum Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA MT H0606) .................. 95.34 15.04 
. 

 26 52 00 00-0012 EA 6 Watt, 6 Volt, Gasketed Fiberglass Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA NX 
H0606) ................................................................................................................................................................................. 95.92 15.04 

. 
 26 52 00 00-0013 EA 8 Watt, 8 Volt, Gasketed Fiberglass Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA NX 

H0806) ................................................................................................................................................................................. 97.86 15.04 
. 

 26 52 00 00-0014 EA 12 Watt, 12 Volt, Aluminum Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA MT H1212) .............. 97.55 15.04 
. 

 26 52 00 00-0015 EA 12 Watt, 12 Volt, Thermoplastic Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA H1212) .............. 85.60 15.04 
. 

 26 52 00 00-0016 EA 12 Watt, 12 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N1206) ................................................................................................................................................................................. 61.88 15.04 

XXXXXXX 
. 
 26 52 00 00-0017  Industrial Emergency Lights (26 52) 
. 
. 
 26 52 00 00-0018  Painted Steel Housing, Industrial Emergency Lights (26 52 00 00-0017) 
. 
. 
 26 52 00 00-0019  Painted Steel Housing, Industrial Emergency Lights (26 52 00 00-0018) 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
. 
. 

 26 52 00 00-0020 EA 16 Max Wattage At 90 Minutes, 6 Volt, Painted Steel Housing, Incandescent Lamps, Industrial Emergency Light 
(Lithonia ELT16) ................................................................................................................................................................ 239.57 25.07 

    For Wireguard, Add  113.97 
. 

 26 52 00 00-0021 EA 24 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, Industrial 
Emergency Light (Lithonia ELT24) .................................................................................................................................... 203.58 25.07 

    For Wireguard, Add  113.97 
. 

 26 52 00 00-0022 EA 36 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, Industrial 
Emergency Light (Lithonia ELT36) .................................................................................................................................... 308.76 25.07 

    For Wireguard, Add  113.97 
. 

 26 52 00 00-0023 EA 50 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 
Industrial Emergency Light (Lithonia ELT50) ..................................................................................................................... 326.91 25.07 

    For Wireguard, Add  113.97 
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. 
 26 52 00 00-0024 EA 125 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 

Industrial Emergency Light (Lithonia ELT125) ................................................................................................................... 460.04 25.07 
    For Wireguard, Add  121.39 

. 
 26 52 00 00-0025 EA 275 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 

Industrial Emergency Light (Lithonia ELT275) ................................................................................................................... 714.71 25.07 
    For Wireguard, Add  121.39 

XXXXXXX 
. 
 26 52 00 00-0026  Remote Heads For Painted Steel Housing, Industrial Emergency Lights (26 52 

00 00-0018) 
Note: For use with fixtures that have remote capability. 

. 

. 
 26 52 00 00-0027 EA 8 Watt, 6 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 

N0806) ................................................................................................................................................................................. 75.55 15.04 
    For Wireguard, Add  91.98 

. 
 26 52 00 00-0028 EA 12 Watt, 6 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 

N1206) ................................................................................................................................................................................. 77.81 15.04 
    For Wireguard, Add  91.98 

. 
 26 52 00 00-0029 EA 8 Watt, 12 Volt, Thermoplastic Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA H0812) ............... 75.87 15.04 

    For Wireguard, Add  91.98 
. 

 26 52 00 00-0030 EA 12 Watt, 12 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N1212) ................................................................................................................................................................................. 76.24 15.04 

    For Wireguard, Add  91.98 
. 

 26 52 00 00-0031 EA 12 Watt, 25 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N2512) ................................................................................................................................................................................. 77.81 15.04 

    For Wireguard, Add  91.98 
. 

 26 52 00 00-0032 EA 12 Watt, 25 Volt, Aluminum Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA MT 
N2512) ................................................................................................................................................................................. 89.29 15.04 

    For Wireguard, Add  91.98 

XXXXXXX 
. 
 26 52 00 00-0033  Rugged Injection-Molded Thermoplastic Housing, Industrial Emergency 

Lights (26 52 00 00-0017) 
. 
. 
 26 52 00 00-0034  Rugged Injection-Molded Thermoplastic Housing, Industrial Emergency 

Lights (26 52 00 00-0033) 
Note: Includes lead-calcium batteries and two adjustable lamp heads. 

. 

. 
 26 52 00 00-0035 EA 18 Max Wattage At 90 Minutes, 6 Volt, Krypton Lamps, Rugged Injection-Molded Thermoplastic Housing, 

Industrial Emergency Light (Lithonia IND618) ................................................................................................................... 236.67 25.07 
    For Wireguard, Add  110.81 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 00 00-0036 EA 36 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND1236) ........................................................................... 255.88 25.07 
    For Wireguard, Add  110.81 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 00 00-0037 EA 54 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND654) ............................................................................. 250.62 25.07 
    For Wireguard, Add  110.81 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 00 00-0038 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND1254) ........................................................................... 264.03 25.07 
    For Wireguard, Add  110.81 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 00 00-0039 EA 100 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND12100) ......................................................................... 433.99 25.07 
    For Wireguard, Add  110.81 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 00 00-0040 EA 18 Max Wattage At 90 Minutes, 6 Volt, Krypton Lamps, NEMA 4X, Rugged Injection-Molded Thermoplastic 

Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX618) .................................................................. 344.28 25.07 
    For Wireguard, Add  110.81 
    For Self-Diagnostics, Add  61.50 

. 
 26 52 00 00-0041 EA 36 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, NEMA 4X, Rugged Injection-Molded 

Thermoplastic Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX1236) ......................................... 383.74 25.07 
    For Wireguard, Add  110.81 
    For Self-Diagnostics, Add  61.50 

. 
 26 52 00 00-0042 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, NEMA 4X, Rugged Injection-Molded 

Thermoplastic Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX1254) ......................................... 403.74 25.07 
    For Wireguard, Add  110.81 
    For Self-Diagnostics, Add  61.50 

XXXXXXX 
. 
 26 52 00 00-0043  Remote Heads For Rugged Injection-Molded Thermoplastic Housing, 

Industrial Emergency Lights (26 52 00 00-0033) 
Note: For use with fixtures that have remote capability. 

. 

. 
 26 52 00 00-0044 EA 9 Watt, 6 Volt, Heavyweight Polycarbonate Housing, Krypton Lamp, Emergency Light Remote Head (Lithonia 

ELA IND K0906) .................................................................................................................................................................. 66.87 15.04 
. 

 26 52 00 00-0045 EA 12 Watt, 6 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 
ELA IND H1206) .................................................................................................................................................................. 71.45 15.04 

. 
 26 52 00 00-0046 EA 9 Watt, 12 Volt, Heavyweight Polycarbonate Housing, Krypton Lamp, Emergency Light Remote Head (Lithonia 

ELA IND K0912) .................................................................................................................................................................. 66.92 15.04 
. 

 26 52 00 00-0047 EA 12 Watt, 12 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 
ELA IND H1212) .................................................................................................................................................................. 70.29 15.04 

. 
 26 52 00 00-0048 EA 12 Watt, 20 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 

ELA IND H2012) .................................................................................................................................................................. 61.64 15.04 

XXXXXXX 
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. 
 26 52 00 00-0049  Outdoor Emergency Lights (26 52) 
. 
. 
 26 52 00 00-0050  Gasketed Die-Cast Aluminum Housing, Outdoor Emergency Lights (26 52 00 00-

0049) 
Note: Includes nickel-cadmium batteries. 

. 

. 
 26 52 00 00-0051 EA 10 Max Wattage At 90 Minutes, LED Lamps, Gasketed Aluminum Die-Cast Housing, Outdoor Emergency Light 

(Dual-Lite PG Series) ......................................................................................................................................................... 363.48 25.07 
. 

 26 52 00 00-0052 EA 10 Max Wattage At 90 Minutes, LED Lamps, Gasketed Aluminum Die-Cast Housing, Outdoor Emergency Light 
With Heater (Dual-Lite PG Series) ..................................................................................................................................... 430.57 25.07 

XXXXXXX 
. 
 26 52 00 00-0053  Recessed Emergency Lights (26 52) 
. 
. 

 26 52 00 00-0054 EA 10 Watts At 90 Minutes, 6 Volt, Halogen Lamp, 8" Round, Recessed High-Hat Emergency Light (Lithonia ELRG) .......... 393.59 25.07 
    For Wire Guard, Add  60.00 

. 
 26 52 00 00-0055 EA 16 Watts At 90 Minutes, 6 Volt, 12" x 12" Polycarbonate Housing, Glass Sealed-Beam Lamps, Recessed 

Emergency Light (Lithonia ELR2) ...................................................................................................................................... 331.93 50.14 
Note: Includes lead-calcium batteries and two adjustable lamp heads. 

    For Wireguard, Add  121.39 
. 

 26 52 00 00-0056 EA 50 Watts At 90 Minutes, 12 Volt, 12" x 12" Polycarbonate Housing, Glass Sealed-Beam Lamps, Recessed 
Emergency Light (Lithonia ELR4) ...................................................................................................................................... 461.95 50.14 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
    For Wireguard, Add  121.39 

XXXXXXX 
. 
 26 52 00 00-0057  Square Wraparound Emergency Lights (26 52) 
. 
. 

 26 52 00 00-0058 EA 10 Watts At 90 Minutes, 6 Volt, Halogen Lamp, 10-5/16" x 10-5/16" Lexan Frame, Square Wraparound 
Emergency Light (Lithonia ELSQ) ..................................................................................................................................... 188.52 25.07 

XXXXXXX 
. 
 26 53  Exit Signs (26 50) 

Note: Excludes pendants. 
. 
. 
 26 53 00 00-0001  LED Exit Signs (26 53) 

Note: Includes red LED lamps. 
. 
. 

 26 53 00 00-0002 EA Single Face, Thermoplastic Housing, LED Exit Sign (Lithonia LQM) .................................................................................. 126.23 36.65 
    For Green LED Lamps, Add  15.00 

. 
 26 53 00 00-0003 EA Double Face, Thermoplastic Housing, LED Exit Sign (Lithonia LQM) ................................................................................ 126.23 36.65 

    For Green LED Lamps, Add  15.00 
. 

 26 53 00 00-0004 EA Single Face, Thermoplastic Housing, LED Exit Sign With Battery Back-Up (Lithonia LQM ELN) ....................................... 184.02 36.65 
    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 

. 
 26 53 00 00-0005 EA Double Face, Thermoplastic Housing, LED Exit Sign With Battery Back-Up (Lithonia LQM ELN) ..................................... 184.02 36.65 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 

. 
 26 53 00 00-0006 EA Single Face, Die-Cast Aluminum Housing, LED Exit Sign (Lithonia LQC) .......................................................................... 206.72 36.65 

    For Green LED Lamps, Add  15.00 
. 

 26 53 00 00-0007 EA Double Face, Die-Cast Aluminum Housing, LED Exit Sign (Lithonia LQC) ........................................................................ 226.74 36.65 
    For Green LED Lamps, Add  15.00 

. 
 26 53 00 00-0008 EA Single Face, Die-Cast Aluminum Housing, LED Exit Sign With Battery Back-Up (Lithonia LQC ELN) ............................... 220.07 36.65 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 

. 
 26 53 00 00-0009 EA Double Face, Die-Cast Aluminum Housing, LED Exit Sign With Battery Back-Up (Lithonia LQC ELN) ............................. 240.08 36.65 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 

. 
 26 53 00 00-0010 EA Single Face, Thermoplastic Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Lithonia 

LHQM) ............................................................................................................................................................................... 221.33 36.65 
Note: Includes two circular side mounted krypton emergency lights. 

    For Green LED Lamps, Add  15.00 
. 

 26 53 00 00-0011 EA Single Face, Thermoplastic Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Lithonia 
LHQM LED) ....................................................................................................................................................................... 309.68 36.65 

Note: Includes two circular side mounted LED emergency lights. 
    For Green LED Lamps, Add  15.00 

. 
 26 53 00 00-0012 EA Single Face, Powder Coated Steel Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Big 

Beam COM-PH)................................................................................................................................................................. 267.36 36.65 
Note: Includes two rectangular front mounted high intensity tungsten emergency lights. 

    For Green LED Lamps, Add  15.00 
. 

 26 53 00 00-0013 EA Single Face, Powder Coated Steel Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Big 
Beam COM) ....................................................................................................................................................................... 278.24 36.65 

Note: Includes two circular side mounted PAR 36 emergency lights. 
    For Green LED Lamps, Add  15.00 

XXXXXXX 
. 
 26 53 00 00-0014  Edge-Lit LED Exit Signs (26 53) 

Note: Includes red LED lamps. 
. 
. 

 26 53 00 00-0015 EA Single Face, Edge-Lit LED Exit Sign ................................................................................................................................... 241.60 36.65 
    For Green LED Lamps, Add  40.00 

. 
 26 53 00 00-0016 EA Double Face, Edge-Lit LED Exit Sign ................................................................................................................................. 257.43 36.65 

    For Green LED Lamps, Add  40.00 
. 

 26 53 00 00-0017 EA Single Face, Edge-Lit LED Exit Sign With Battery Back-Up ............................................................................................... 290.48 36.65 
    For Green LED Lamps, Add  40.00 
    For Self-Diagnostics, Add  50.00 

. 
 26 53 00 00-0018 EA Double Face, Edge-Lit LED Exit Sign With Battery Back-Up .............................................................................................. 302.14 36.65 

    For Green LED Lamps, Add  40.00 
    For Self-Diagnostics, Add  50.00 
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XXXXXXX 
. 
 26 53 00 00-0019  Self-Luminous Tritium Exit Signs (26 53) 

Note: Includes red or green tritium filled pyrex glass light tubes with phosphor coating. 
. 
. 

 26 53 00 00-0020 EA 10 Year, Single Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign ........................... 319.56 36.65 
. 

 26 53 00 00-0021 EA 10 Year, Double Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign .......................... 565.56 36.65 
. 

 26 53 00 00-0022 EA 20 Year, Single Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign ........................... 375.60 36.65 
. 

 26 53 00 00-0023 EA 20 Year, Double Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign .......................... 610.54 36.65 
. 

 26 53 00 00-0024 EA 10 Year, Single Face, Aluminum Housing, Self-Luminous Tritium Exit Sign....................................................................... 347.45 36.65 
. 

 26 53 00 00-0025 EA 10 Year, Double Face, Aluminum Housing, Self-Luminous Tritium Exit Sign ..................................................................... 610.54 36.65 
. 

 26 53 00 00-0026 EA 20 Year, Single Face, Aluminum Housing, Self-Luminous Tritium Exit Sign....................................................................... 420.33 36.65 
. 

 26 53 00 00-0027 EA 20 Year, Double Face, Aluminum Housing, Self-Luminous Tritium Exit Sign ..................................................................... 751.56 36.65 

XXXXXXX 
. 
 26 53 00 00-0028  Vandal-Resistant LED Exit Signs (26 53) 

Note: Includes red LED lamps. 
. 
. 

 26 53 00 00-0029 EA Single Face, Aluminum Housing, Vandal-Resistant/Wet Location, LED Exit Sign .............................................................. 302.99 36.65 
. 

 26 53 00 00-0030 EA Single Face, Aluminum Housing, Vandal-Resistant/Wet Location, LED Exit Sign With Battery Backup ............................ 455.32 36.65 
. 

 26 53 00 00-0031 EA Single Face, Aluminum Housing, NEMA 4X, Vandal-Resistant/Wet Location, LED Exit Sign With Battery Backup ........... 548.72 36.65 

XXXXXXX 
. 
 26 53 00 00-0032  Remove And Reinstall Exit Light Fixture (26 53) 
. 
. 

 26 53 00 00-0033 EA Removal And Reinstall Of Exit Light Fixtures ....................................................................................................................... 75.21  
Note: Includes storage and cleaning. 

XXXXXXX 
. 
 26 53 00 00-0034  Exit Sign Accessories (26 53) 
. 
. 

 26 53 00 00-0035 EA Polycarbonate Vandal Shield For Exit Signs......................................................................................................................... 72.69 10.04 
. 

 26 53 00 00-0036 EA Wire Guard For Exit Signs .................................................................................................................................................... 78.53 10.04 
. 

 26 53 00 00-0037 EA  Replacement Battery For Exit Signs ..................................................................................................................................... 74.50 12.55 

XXXXXXX 
. 
 26 55  Special Purpose Lighting (26 50) 
. 
. 
 26 55 61  Theatrical Lighting (26 55) 
. 
. 
 26 55 61 00-0001  Stage Lighting (26 55 61) 
. 
. 

 26 55 61 00-0002 EA Ellipsoidal Spotlight, Two 6" x 9" Lenses ............................................................................................................................ 410.59 121.93 
Note: Stainless steel shutter blades, complete with color frame, c-clamp, safety cable, 20A, 3W ground, male pin 
connector and high performance lamp. 

. 
 26 55 61 00-0003 EA Ellipsoidal Spotlight, Two 6" x 12" Lenses .......................................................................................................................... 410.59 121.93 

Note: Stainless steel shutter blades, complete with color frame, c-clamp, safety cable, 20A, 3W ground, male pin 
connector and high performance lamp. 

. 
 26 55 61 00-0004 EA Ellipsoidal Spotlight, Two 6" x 16" Lenses .......................................................................................................................... 410.59 121.93 

Note: Stainless steel shutter blades, complete with color frame, c-clamp, safety cable, 20A, 3W ground, male pin 
connector and high performance lamp. 

. 
 26 55 61 00-0005 EA 14" Scoop Floodlight Altman #SC14 ................................................................................................................................... 404.22 121.93 

. 
 26 55 61 00-0006 EA 6" Diameter Fresnel Spotlight, Spherical Specular Alzak ................................................................................................... 302.28 121.93 

Note: Reflector, heat resistant fresnel lens, slidefocus flood to spot, complete with yoke, c-clamp, safety cable, 
color frame, male pin connector and lamp. 

. 
 26 55 61 00-0007 EA 8" Diameter Fresnel Spotlight, Spherical Specular Alzak ................................................................................................... 459.43 121.93 

Note: Reflector, heat resistant fresnel lens, slidefocus flood to spot, complete with yoke, C-clamp, safety cable, 
color frame, male pin connector and lamp. 

. 
 26 55 61 00-0008 EA Follow Spotlight With Steel Chassis And Lightweight ...................................................................................................... 1,202.70 121.93 

Note: Aluminum housing, includes lamp adjustment plate, silent lamp fan, dowser, iris and clipper, rear lens 
control, coated lenses, six color boomerang, color fan, 34" x 34" castered stand. 

. 
 26 55 61 00-0009 EA Follow Spotlight With Steel Chassis And Lightweight ...................................................................................................... 1,563.71 121.93 

Note: Aluminum housing, includes lamp adjustment plate, ballast, electronic power supply, stepdown 
transformer, silent lamp fan, dowser, iris and clipper, rear lens control, coated lenses, six color boomerang, color 
fan, 34" x 34" castered stand. 

. 
 26 55 61 00-0010 EA PAR 64 Can Lighting With 20 Gauge Sheet Steel .............................................................................................................. 284.27 121.93 

Note: Formed lamp housing, hinged and latched rear housing secured by retention ring, safety cable, safety 
screen, PAR 64 lamp, male pin connector. 

. 
 26 55 61 00-0011 EA 6' Long Borderlight Sections ............................................................................................................................................... 732.40 121.93 

Note: With continuous sheet steel housing, supported by 1-1/2" x 3/16" steel yoke with C-clamp, includes 30 
lights per section wired on 3 circuits, alzak aluminum reflector with matte finish. 

XXXXXXX 
. 
 26 56  Exterior Lighting (26 50) 
. 
. 
 26 56 13  Lighting Poles And Standards (26 56) 
. 
. 
 26 56 13 00-0001  Poles And Standards (26 56 13) 

See CSI section 26 05 46 00-0000 for additional poles, 26 05 46 00-0001 for additional pole, 26 56 19 00-0000 
for street light fixtures. 

. 

. 
 26 56 13 00-0002  Roadway Light Poles (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0003  Steel Roadway Light Poles (26 56 13 00-0002) 

Note: Includes prime painted finish, anchor bolts, steel base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0004  Round Tapered, Steel Roadway Light Poles (26 56 13 00-0003) 
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. 

. 
 26 56 13 00-0005  Round Tapered, Steel Roadway Light Poles With Upsweep Style Arms (26 56 13 

00-0004) 
. 
. 
 26 56 13 00-0006  Round Tapered, Steel Roadway Light Poles With Single Upsweep Style 

Arm (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0007 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 
Anchor Base ................................................................................................................................................................... 2,906.51 325.92 

    For Galvanized Finish, Add  67.64 
    For >10 To 20, Deduct  -72.66 
    For >20 To 40, Deduct  -145.33 
    For >40, Deduct  -234.28 

. 
 26 56 13 00-0008 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 2,912.07 325.92 
    For Galvanized Finish, Add  67.81 
    For >10 To 20, Deduct  -72.80 
    For >20 To 40, Deduct  -145.60 
    For >40, Deduct  -234.70 

. 
 26 56 13 00-0009 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,162.38 434.56 
    For Galvanized Finish, Add  68.80 
    For >10 To 20, Deduct  -79.06 
    For >20 To 40, Deduct  -158.12 
    For >40, Deduct  -258.91 

. 
 26 56 13 00-0010 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,229.39 434.56 
    For Galvanized Finish, Add  70.81 
    For >10 To 20, Deduct  -80.73 
    For >20 To 40, Deduct  -161.47 
    For >40, Deduct  -263.93 

. 
 26 56 13 00-0011 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,296.39 434.56 
    For Galvanized Finish, Add  72.82 
    For >10 To 20, Deduct  -82.41 
    For >20 To 40, Deduct  -164.82 
    For >40, Deduct  -268.96 

. 
 26 56 13 00-0012 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,419.14 488.88 
    For Galvanized Finish, Add  73.24 
    For >10 To 20, Deduct  -85.48 
    For >20 To 40, Deduct  -170.96 
    For >40, Deduct  -280.88 

. 
 26 56 13 00-0013 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,450.91 488.88 
    For Galvanized Finish, Add  74.19 
    For >10 To 20, Deduct  -86.27 
    For >20 To 40, Deduct  -172.55 
    For >40, Deduct  -283.26 

. 
 26 56 13 00-0014 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,456.96 488.88 
    For Galvanized Finish, Add  74.38 
    For >10 To 20, Deduct  -86.42 
    For >20 To 40, Deduct  -172.85 
    For >40, Deduct  -283.72 

. 
 26 56 13 00-0015 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,624.08 516.05 
    For Galvanized Finish, Add  77.76 
    For >10 To 20, Deduct  -90.60 
    For >20 To 40, Deduct  -181.20 
    For >40, Deduct  -297.61 

. 
 26 56 13 00-0016 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,648.08 516.05 
    For Galvanized Finish, Add  78.48 
    For >10 To 20, Deduct  -91.20 
    For >20 To 40, Deduct  -182.40 
    For >40, Deduct  -299.41 

. 
 26 56 13 00-0017 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,674.29 516.05 
    For Galvanized Finish, Add  79.27 
    For >10 To 20, Deduct  -91.86 
    For >20 To 40, Deduct  -183.71 
    For >40, Deduct  -301.37 

. 
 26 56 13 00-0018 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,198.06 543.20 
    For Galvanized Finish, Add  93.35 
    For >10 To 20, Deduct  -104.95 
    For >20 To 40, Deduct  -209.90 
    For >40, Deduct  -342.01 

. 
 26 56 13 00-0019 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,206.60 543.20 
    For Galvanized Finish, Add  93.61 
    For >10 To 20, Deduct  -105.17 
    For >20 To 40, Deduct  -210.33 
    For >40, Deduct  -342.66 



 

 Electrical 26 

26
 

Lighting 26 50 
Exterior Lighting 26 56 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 459 

. 
 26 56 13 00-0020 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,215.05 543.20 
    For Galvanized Finish, Add  93.86 
    For >10 To 20, Deduct  -105.38 
    For >20 To 40, Deduct  -210.75 
    For >40, Deduct  -343.29 

XXXXXXX 
. 
 26 56 13 00-0021  Round Tapered, Steel Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0022 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 3,623.30 380.25 

    For Galvanized Finish, Add  85.88 
    For >10 To 20, Deduct  -90.58 
    For >20 To 40, Deduct  -181.17 
    For >40, Deduct  -290.76 

. 
 26 56 13 00-0023 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,686.27 393.82 
    For Galvanized Finish, Add  86.96 
    For >10 To 20, Deduct  -92.16 
    For >20 To 40, Deduct  -184.31 
    For >40, Deduct  -296.16 

. 
 26 56 13 00-0024 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,740.41 407.40 
    For Galvanized Finish, Add  87.77 
    For >10 To 20, Deduct  -93.51 
    For >20 To 40, Deduct  -187.02 
    For >40, Deduct  -300.90 

. 
 26 56 13 00-0025 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,608.45 488.88 
    For Galvanized Finish, Add  78.92 
    For >10 To 20, Deduct  -90.21 
    For >20 To 40, Deduct  -180.42 
    For >40, Deduct  -295.08 

. 
 26 56 13 00-0026 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,649.83 502.46 
    For Galvanized Finish, Add  79.35 
    For >10 To 20, Deduct  -91.25 
    For >20 To 40, Deduct  -182.49 
    For >40, Deduct  -298.86 

. 
 26 56 13 00-0027 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,682.74 516.05 
    For Galvanized Finish, Add  79.52 
    For >10 To 20, Deduct  -92.07 
    For >20 To 40, Deduct  -184.14 
    For >40, Deduct  -302.01 

. 
 26 56 13 00-0028 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,892.59 543.20 
    For Galvanized Finish, Add  84.19 
    For >10 To 20, Deduct  -97.31 
    For >20 To 40, Deduct  -194.63 
    For >40, Deduct  -319.10 

. 
 26 56 13 00-0029 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,928.38 556.78 
    For Galvanized Finish, Add  84.44 
    For >10 To 20, Deduct  -98.21 
    For >20 To 40, Deduct  -196.42 
    For >40, Deduct  -322.47 

. 
 26 56 13 00-0030 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 3,961.02 570.36 
    For Galvanized Finish, Add  84.61 
    For >10 To 20, Deduct  -99.03 
    For >20 To 40, Deduct  -198.05 
    For >40, Deduct  -325.59 

. 
 26 56 13 00-0031 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,130.75 570.36 
    For Galvanized Finish, Add  89.70 
    For >10 To 20, Deduct  -103.27 
    For >20 To 40, Deduct  -206.54 
    For >40, Deduct  -338.32 

. 
 26 56 13 00-0032 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,195.06 583.95 
    For Galvanized Finish, Add  90.82 
    For >10 To 20, Deduct  -104.88 
    For >20 To 40, Deduct  -209.75 
    For >40, Deduct  -343.83 

. 
 26 56 13 00-0033 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,257.45 597.53 
    For Galvanized Finish, Add  91.87 
    For >10 To 20, Deduct  -106.44 
    For >20 To 40, Deduct  -212.87 
    For >40, Deduct  -349.19 



26
 26 Electrical 

26 50 Lighting 
26 56 Exterior Lighting 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 26 - 460  County of San Mateo, Mechanical Works 

. 
 26 56 13 00-0034 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,671.69 597.53 
    For Galvanized Finish, Add  104.30 
    For >10 To 20, Deduct  -116.79 
    For >20 To 40, Deduct  -233.58 
    For >40, Deduct  -380.25 

. 
 26 56 13 00-0035 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,704.42 611.10 
    For Galvanized Finish, Add  104.47 
    For >10 To 20, Deduct  -117.61 
    For >20 To 40, Deduct  -235.22 
    For >40, Deduct  -383.39 

. 
 26 56 13 00-0036 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,737.33 624.68 
    For Galvanized Finish, Add  104.64 
    For >10 To 20, Deduct  -118.43 
    For >20 To 40, Deduct  -236.87 
    For >40, Deduct  -386.53 

XXXXXXX 
. 
 26 56 13 00-0037  Round Tapered, Steel Roadway Light Poles With Three Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0038 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 4,243.37 543.20 

    For Galvanized Finish, Add  94.71 
    For >10 To 20, Deduct  -106.08 
    For >20 To 40, Deduct  -212.17 
    For >40, Deduct  -345.41 

. 
 26 56 13 00-0039 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,303.35 570.36 
    For Galvanized Finish, Add  94.88 
    For >10 To 20, Deduct  -107.58 
    For >20 To 40, Deduct  -215.17 
    For >40, Deduct  -351.27 

. 
 26 56 13 00-0040 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,371.79 597.53 
    For Galvanized Finish, Add  95.30 
    For >10 To 20, Deduct  -109.29 
    For >20 To 40, Deduct  -218.59 
    For >40, Deduct  -357.76 

. 
 26 56 13 00-0041 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,493.51 597.53 
    For Galvanized Finish, Add  98.95 
    For >10 To 20, Deduct  -112.34 
    For >20 To 40, Deduct  -224.68 
    For >40, Deduct  -366.89 

. 
 26 56 13 00-0042 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,556.18 624.68 
    For Galvanized Finish, Add  99.20 
    For >10 To 20, Deduct  -113.90 
    For >20 To 40, Deduct  -227.81 
    For >40, Deduct  -372.95 

. 
 26 56 13 00-0043 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,616.17 651.85 
    For Galvanized Finish, Add  99.37 
    For >10 To 20, Deduct  -115.40 
    For >20 To 40, Deduct  -230.81 
    For >40, Deduct  -378.81 

. 
 26 56 13 00-0044 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,779.57 624.68 
    For Galvanized Finish, Add  105.91 
    For >10 To 20, Deduct  -119.49 
    For >20 To 40, Deduct  -238.98 
    For >40, Deduct  -389.70 

. 
 26 56 13 00-0045 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,839.56 651.85 
    For Galvanized Finish, Add  106.08 
    For >10 To 20, Deduct  -120.99 
    For >20 To 40, Deduct  -241.98 
    For >40, Deduct  -395.56 

. 
 26 56 13 00-0046 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,899.55 679.00 
    For Galvanized Finish, Add  106.25 
    For >10 To 20, Deduct  -122.49 
    For >20 To 40, Deduct  -244.98 
    For >40, Deduct  -401.42 

. 
 26 56 13 00-0047 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,145.32 651.85 
    For Galvanized Finish, Add  115.25 
    For >10 To 20, Deduct  -128.63 
    For >20 To 40, Deduct  -257.27 
    For >40, Deduct  -418.49 
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. 
 26 56 13 00-0048 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,205.02 679.00 
    For Galvanized Finish, Add  115.41 
    For >10 To 20, Deduct  -130.13 
    For >20 To 40, Deduct  -260.25 
    For >40, Deduct  -424.33 

. 
 26 56 13 00-0049 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,270.67 706.16 
    For Galvanized Finish, Add  115.75 
    For >10 To 20, Deduct  -131.77 
    For >20 To 40, Deduct  -263.53 
    For >40, Deduct  -430.61 

XXXXXXX 
. 
 26 56 13 00-0050  Round Tapered, Steel Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0051 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 4,719.79 597.53 

    For Galvanized Finish, Add  105.74 
    For >10 To 20, Deduct  -117.99 
    For >20 To 40, Deduct  -235.99 
    For >40, Deduct  -383.86 

. 
 26 56 13 00-0052 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,809.71 638.26 
    For Galvanized Finish, Add  106.00 
    For >10 To 20, Deduct  -120.24 
    For >20 To 40, Deduct  -240.49 
    For >40, Deduct  -392.64 

. 
 26 56 13 00-0053 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,896.76 679.00 
    For Galvanized Finish, Add  106.16 
    For >10 To 20, Deduct  -122.42 
    For >20 To 40, Deduct  -244.84 
    For >40, Deduct  -401.21 

. 
 26 56 13 00-0054 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,004.59 651.85 
    For Galvanized Finish, Add  111.03 
    For >10 To 20, Deduct  -125.11 
    For >20 To 40, Deduct  -250.23 
    For >40, Deduct  -407.94 

. 
 26 56 13 00-0055 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,092.02 692.58 
    For Galvanized Finish, Add  111.21 
    For >10 To 20, Deduct  -127.30 
    For >20 To 40, Deduct  -254.60 
    For >40, Deduct  -416.53 

. 
 26 56 13 00-0056 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,146.81 733.33 
    For Galvanized Finish, Add  110.40 
    For >10 To 20, Deduct  -128.67 
    For >20 To 40, Deduct  -257.34 
    For >40, Deduct  -422.68 

. 
 26 56 13 00-0057 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,380.41 679.00 
    For Galvanized Finish, Add  120.67 
    For >10 To 20, Deduct  -134.51 
    For >20 To 40, Deduct  -269.02 
    For >40, Deduct  -437.48 

. 
 26 56 13 00-0058 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,506.05 719.75 
    For Galvanized Finish, Add  122.00 
    For >10 To 20, Deduct  -137.65 
    For >20 To 40, Deduct  -275.30 
    For >40, Deduct  -448.94 

. 
 26 56 13 00-0059 EA 35' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,557.67 760.48 
    For Galvanized Finish, Add  121.10 
    For >10 To 20, Deduct  -138.94 
    For >20 To 40, Deduct  -277.88 
    For >40, Deduct  -454.85 

. 
 26 56 13 00-0060 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,618.67 706.16 
    For Galvanized Finish, Add  126.19 
    For >10 To 20, Deduct  -140.47 
    For >20 To 40, Deduct  -280.93 
    For >40, Deduct  -456.71 

. 
 26 56 13 00-0061 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,705.71 746.90 
    For Galvanized Finish, Add  126.36 
    For >10 To 20, Deduct  -142.64 
    For >20 To 40, Deduct  -285.29 
    For >40, Deduct  -465.27 
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. 
 26 56 13 00-0062 EA 40' High, 10.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,795.64 787.65 
    For Galvanized Finish, Add  126.61 
    For >10 To 20, Deduct  -144.89 
    For >20 To 40, Deduct  -289.78 
    For >40, Deduct  -474.06 

XXXXXXX 
. 
 26 56 13 00-0063  Round Tapered, Steel Roadway Light Poles With Davit Style Arm (26 56 13 00-0004) 
. 
. 
 26 56 13 00-0064  Round Tapered, Steel Roadway Light Poles With Single Davit Style Arm (26 56 

13 00-0063) 
. 
. 

 26 56 13 00-0065 EA 25' High, 6.4" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 
Anchor Base ................................................................................................................................................................... 3,369.74 434.56 

    For Galvanized Finish, Add  75.02 
    For >10 To 20, Deduct  -84.24 
    For >20 To 40, Deduct  -168.49 
    For >40, Deduct  -274.46 

. 
 26 56 13 00-0066 EA 30' High, 7.1" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 3,813.50 488.88 
    For Galvanized Finish, Add  85.07 
    For >10 To 20, Deduct  -95.34 
    For >20 To 40, Deduct  -190.68 
    For >40, Deduct  -310.46 

. 
 26 56 13 00-0067 EA 35' High, 7.8" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 3,914.48 516.05 
    For Galvanized Finish, Add  86.47 
    For >10 To 20, Deduct  -97.86 
    For >20 To 40, Deduct  -195.72 
    For >40, Deduct  -319.39 

. 
 26 56 13 00-0068 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 4,684.59 543.20 
    For Galvanized Finish, Add  107.95 
    For >10 To 20, Deduct  -117.11 
    For >20 To 40, Deduct  -234.23 
    For >40, Deduct  -378.50 

XXXXXXX 
. 
 26 56 13 00-0069  Round Tapered, Steel Roadway Light Poles With Truss Style Arms (26 56 13 00-

0004) 
. 
. 
 26 56 13 00-0070  Round Tapered, Steel Roadway Light Poles With Single Truss Style Arm (26 

56 13 00-0069) 
. 
. 

 26 56 13 00-0071 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 
Anchor Base ................................................................................................................................................................... 4,370.73 434.56 

    For Galvanized Finish, Add  105.05 
    For >10 To 20, Deduct  -109.27 
    For >20 To 40, Deduct  -218.54 
    For >40, Deduct  -349.53 

. 
 26 56 13 00-0072 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,413.64 434.56 
    For Galvanized Finish, Add  106.34 
    For >10 To 20, Deduct  -110.34 
    For >20 To 40, Deduct  -220.68 
    For >40, Deduct  -352.75 

. 
 26 56 13 00-0073 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,433.23 434.56 
    For Galvanized Finish, Add  106.92 
    For >10 To 20, Deduct  -110.83 
    For >20 To 40, Deduct  -221.66 
    For >40, Deduct  -354.22 

. 
 26 56 13 00-0074 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,522.27 488.88 
    For Galvanized Finish, Add  106.34 
    For >10 To 20, Deduct  -113.06 
    For >20 To 40, Deduct  -226.11 
    For >40, Deduct  -363.61 

. 
 26 56 13 00-0075 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,529.76 488.88 
    For Galvanized Finish, Add  106.56 
    For >10 To 20, Deduct  -113.24 
    For >20 To 40, Deduct  -226.49 
    For >40, Deduct  -364.18 

. 
 26 56 13 00-0076 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,607.14 488.88 
    For Galvanized Finish, Add  108.88 
    For >10 To 20, Deduct  -115.18 
    For >20 To 40, Deduct  -230.36 
    For >40, Deduct  -369.98 

. 
 26 56 13 00-0077 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,602.03 516.05 
    For Galvanized Finish, Add  107.10 
    For >10 To 20, Deduct  -115.05 
    For >20 To 40, Deduct  -230.10 
    For >40, Deduct  -370.95 



 

 Electrical 26 

26
 

Lighting 26 50 
Exterior Lighting 26 56 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 463 

. 
 26 56 13 00-0078 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,647.34 516.05 
    For Galvanized Finish, Add  108.46 
    For >10 To 20, Deduct  -116.18 
    For >20 To 40, Deduct  -232.37 
    For >40, Deduct  -374.35 

. 
 26 56 13 00-0079 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 4,884.94 516.05 
    For Galvanized Finish, Add  115.59 
    For >10 To 20, Deduct  -122.12 
    For >20 To 40, Deduct  -244.25 
    For >40, Deduct  -392.17 

XXXXXXX 
. 
 26 56 13 00-0080  Round Tapered, Steel Roadway Light Poles With Two Truss Style Arms (26 56 

13 00-0069) 
. 
. 

 26 56 13 00-0081 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 
Anchor Base ................................................................................................................................................................... 5,729.64 543.20 

    For Galvanized Finish, Add  139.30 
    For >10 To 20, Deduct  -143.24 
    For >20 To 40, Deduct  -286.48 
    For >40, Deduct  -456.88 

. 
 26 56 13 00-0082 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,825.05 570.36 
    For Galvanized Finish, Add  140.53 
    For >10 To 20, Deduct  -145.63 
    For >20 To 40, Deduct  -291.25 
    For >40, Deduct  -465.40 

. 
 26 56 13 00-0083 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 6,040.65 597.53 
    For Galvanized Finish, Add  145.37 
    For >10 To 20, Deduct  -151.02 
    For >20 To 40, Deduct  -302.03 
    For >40, Deduct  -482.93 

. 
 26 56 13 00-0084 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,814.47 597.53 
    For Galvanized Finish, Add  138.58 
    For >10 To 20, Deduct  -145.36 
    For >20 To 40, Deduct  -290.72 
    For >40, Deduct  -465.96 

. 
 26 56 13 00-0085 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 6,081.04 624.68 
    For Galvanized Finish, Add  144.95 
    For >10 To 20, Deduct  -152.03 
    For >20 To 40, Deduct  -304.05 
    For >40, Deduct  -487.31 

. 
 26 56 13 00-0086 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 6,239.82 651.85 
    For Galvanized Finish, Add  148.08 
    For >10 To 20, Deduct  -156.00 
    For >20 To 40, Deduct  -311.99 
    For >40, Deduct  -500.58 

. 
 26 56 13 00-0087 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 5,987.34 624.68 
    For Galvanized Finish, Add  142.14 
    For >10 To 20, Deduct  -149.68 
    For >20 To 40, Deduct  -299.37 
    For >40, Deduct  -480.28 

. 
 26 56 13 00-0088 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 6,344.46 651.85 
    For Galvanized Finish, Add  151.22 
    For >10 To 20, Deduct  -158.61 
    For >20 To 40, Deduct  -317.22 
    For >40, Deduct  -508.43 

. 
 26 56 13 00-0089 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 6,554.30 679.00 
    For Galvanized Finish, Add  155.89 
    For >10 To 20, Deduct  -163.86 
    For >20 To 40, Deduct  -327.72 
    For >40, Deduct  -525.52 

XXXXXXX 
. 
 26 56 13 00-0090  Aluminum Roadway Light Poles (26 56 13 00-0002) 

Note: Includes satin finish, anchor bolts, cast aluminum base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0091  Round Tapered, Aluminum Roadway Light Poles (26 56 13 00-0090) 
. 
. 
 26 56 13 00-0092  Round Tapered, Aluminum Roadway Light Poles With Upsweep Style 

Arms (26 56 13 00-0091) 
. 
. 
 26 56 13 00-0093  Round Tapered, Aluminum Roadway Light Poles With Single Upsweep 

Style Arm (26 56 13 00-0092) 
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. 

. 
 26 56 13 00-0094 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,586.83 325.92 
    For >10 To 20, Deduct  -64.67 
    For >20 To 40, Deduct  -129.34 
    For >40, Deduct  -210.31 

. 
 26 56 13 00-0095 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,610.25 325.92 
    For >10 To 20, Deduct  -65.26 
    For >20 To 40, Deduct  -130.51 
    For >40, Deduct  -212.07 

. 
 26 56 13 00-0096 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,157.67 434.56 
    For >10 To 20, Deduct  -78.94 
    For >20 To 40, Deduct  -157.88 
    For >40, Deduct  -258.55 

. 
 26 56 13 00-0097 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,201.93 434.56 
    For >10 To 20, Deduct  -80.05 
    For >20 To 40, Deduct  -160.10 
    For >40, Deduct  -261.87 

. 
 26 56 13 00-0098 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,242.63 434.56 
    For >10 To 20, Deduct  -81.07 
    For >20 To 40, Deduct  -162.13 
    For >40, Deduct  -264.93 

. 
 26 56 13 00-0099 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,628.42 488.88 
    For >10 To 20, Deduct  -90.71 
    For >20 To 40, Deduct  -181.42 
    For >40, Deduct  -296.58 

. 
 26 56 13 00-0100 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,665.76 488.88 
    For >10 To 20, Deduct  -91.64 
    For >20 To 40, Deduct  -183.29 
    For >40, Deduct  -299.38 

. 
 26 56 13 00-0101 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,707.52 488.88 
    For >10 To 20, Deduct  -92.69 
    For >20 To 40, Deduct  -185.38 
    For >40, Deduct  -302.51 

. 
 26 56 13 00-0102 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,273.52 516.05 
    For >10 To 20, Deduct  -106.84 
    For >20 To 40, Deduct  -213.68 
    For >40, Deduct  -346.32 

. 
 26 56 13 00-0103 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,310.77 516.05 
    For >10 To 20, Deduct  -107.77 
    For >20 To 40, Deduct  -215.54 
    For >40, Deduct  -349.11 

. 
 26 56 13 00-0104 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,341.97 516.05 
    For >10 To 20, Deduct  -108.55 
    For >20 To 40, Deduct  -217.10 
    For >40, Deduct  -351.45 

XXXXXXX 
. 
 26 56 13 00-0105  Round Tapered, Aluminum Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0106 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 2,961.38 380.25 

    For >10 To 20, Deduct  -74.03 
    For >20 To 40, Deduct  -148.07 
    For >40, Deduct  -241.12 

. 
 26 56 13 00-0107 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,190.91 380.25 
    For >10 To 20, Deduct  -79.77 
    For >20 To 40, Deduct  -159.55 
    For >40, Deduct  -258.33 

. 
 26 56 13 00-0108 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,289.98 407.40 
    For >10 To 20, Deduct  -82.25 
    For >20 To 40, Deduct  -164.50 
    For >40, Deduct  -267.12 

. 
 26 56 13 00-0109 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,519.65 488.88 
    For >10 To 20, Deduct  -87.99 
    For >20 To 40, Deduct  -175.98 
    For >40, Deduct  -288.42 

. 
 26 56 13 00-0110 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,692.93 502.46 
    For >10 To 20, Deduct  -92.32 
    For >20 To 40, Deduct  -184.65 
    For >40, Deduct  -302.09 



 

 Electrical 26 

26
 

Lighting 26 50 
Exterior Lighting 26 56 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 465 

. 
 26 56 13 00-0111 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,945.20 516.05 
    For >10 To 20, Deduct  -98.63 
    For >20 To 40, Deduct  -197.26 
    For >40, Deduct  -321.69 

. 
 26 56 13 00-0112 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,070.86 543.20 
    For >10 To 20, Deduct  -101.77 
    For >20 To 40, Deduct  -203.54 
    For >40, Deduct  -332.47 

. 
 26 56 13 00-0113 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,233.56 556.78 
    For >10 To 20, Deduct  -105.84 
    For >20 To 40, Deduct  -211.68 
    For >40, Deduct  -345.36 

. 
 26 56 13 00-0114 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,433.34 570.36 
    For >10 To 20, Deduct  -110.83 
    For >20 To 40, Deduct  -221.67 
    For >40, Deduct  -361.02 

. 
 26 56 13 00-0115 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,636.38 570.36 
    For >10 To 20, Deduct  -115.91 
    For >20 To 40, Deduct  -231.82 
    For >40, Deduct  -376.25 

. 
 26 56 13 00-0116 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,086.13 583.95 
    For >10 To 20, Deduct  -127.15 
    For >20 To 40, Deduct  -254.31 
    For >40, Deduct  -410.66 

. 
 26 56 13 00-0117 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,610.09 597.53 
    For >10 To 20, Deduct  -140.25 
    For >20 To 40, Deduct  -280.50 
    For >40, Deduct  -450.63 

XXXXXXX 
. 
 26 56 13 00-0118  Round Tapered, Aluminum Roadway Light Poles With Three Upsweep 

Style Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0119 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,439.53 434.56 

    For >10 To 20, Deduct  -85.99 
    For >20 To 40, Deduct  -171.98 
    For >40, Deduct  -279.69 

. 
 26 56 13 00-0120 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,679.51 461.73 
    For >10 To 20, Deduct  -91.99 
    For >20 To 40, Deduct  -183.98 
    For >40, Deduct  -299.05 

. 
 26 56 13 00-0121 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,176.55 543.20 
    For >10 To 20, Deduct  -104.41 
    For >20 To 40, Deduct  -208.83 
    For >40, Deduct  -340.40 

. 
 26 56 13 00-0122 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,353.66 570.36 
    For >10 To 20, Deduct  -108.84 
    For >20 To 40, Deduct  -217.68 
    For >40, Deduct  -355.04 

. 
 26 56 13 00-0123 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,559.37 597.53 
    For >10 To 20, Deduct  -113.98 
    For >20 To 40, Deduct  -227.97 
    For >40, Deduct  -371.83 

. 
 26 56 13 00-0124 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,719.38 624.68 
    For >10 To 20, Deduct  -117.98 
    For >20 To 40, Deduct  -235.97 
    For >40, Deduct  -385.19 

. 
 26 56 13 00-0125 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,939.22 624.68 
    For >10 To 20, Deduct  -123.48 
    For >20 To 40, Deduct  -246.96 
    For >40, Deduct  -401.68 

. 
 26 56 13 00-0126 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,383.69 651.85 
    For >10 To 20, Deduct  -134.59 
    For >20 To 40, Deduct  -269.18 
    For >40, Deduct  -436.37 

. 
 26 56 13 00-0127 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 6,195.28 679.00 
    For >10 To 20, Deduct  -154.88 
    For >20 To 40, Deduct  -309.76 
    For >40, Deduct  -498.60 

XXXXXXX 
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. 
 26 56 13 00-0128  Round Tapered, Aluminum Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0129 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,547.58 488.88 

    For >10 To 20, Deduct  -88.69 
    For >20 To 40, Deduct  -177.38 
    For >40, Deduct  -290.51 

. 
 26 56 13 00-0130 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,688.13 488.88 
    For >10 To 20, Deduct  -92.20 
    For >20 To 40, Deduct  -184.41 
    For >40, Deduct  -301.05 

. 
 26 56 13 00-0131 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,568.11 597.53 
    For >10 To 20, Deduct  -114.20 
    For >20 To 40, Deduct  -228.41 
    For >40, Deduct  -372.48 

. 
 26 56 13 00-0132 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,949.20 638.26 
    For >10 To 20, Deduct  -123.73 
    For >20 To 40, Deduct  -247.46 
    For >40, Deduct  -403.10 

. 
 26 56 13 00-0133 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,167.79 651.85 
    For >10 To 20, Deduct  -129.19 
    For >20 To 40, Deduct  -258.39 
    For >40, Deduct  -420.18 

. 
 26 56 13 00-0134 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,517.78 692.58 
    For >10 To 20, Deduct  -137.94 
    For >20 To 40, Deduct  -275.89 
    For >40, Deduct  -448.46 

. 
 26 56 13 00-0135 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,444.92 679.00 
    For >10 To 20, Deduct  -136.12 
    For >20 To 40, Deduct  -272.25 
    For >40, Deduct  -442.32 

. 
 26 56 13 00-0136 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 6,214.43 719.75 
    For >10 To 20, Deduct  -155.36 
    For >20 To 40, Deduct  -310.72 
    For >40, Deduct  -502.07 

. 
 26 56 13 00-0137 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 6,892.84 760.48 
    For >10 To 20, Deduct  -172.32 
    For >20 To 40, Deduct  -344.64 
    For >40, Deduct  -554.99 

XXXXXXX 
. 
 26 56 13 00-0138  Round Tapered, Aluminum Roadway Light Poles With Truss Style Arms (26 56 

13 00-0091) 
. 
. 
 26 56 13 00-0139  Round Tapered, Aluminum Roadway Light Poles With Single Truss Style 

Arm (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0140 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 
Truss Style Arm, Anchor Base ........................................................................................................................................ 3,807.98 434.56 

    For >10 To 20, Deduct  -95.20 
    For >20 To 40, Deduct  -190.40 
    For >40, Deduct  -307.33 

. 
 26 56 13 00-0141 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 3,839.27 434.56 
    For >10 To 20, Deduct  -95.98 
    For >20 To 40, Deduct  -191.96 
    For >40, Deduct  -309.67 

. 
 26 56 13 00-0142 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 3,919.24 434.56 
    For >10 To 20, Deduct  -97.98 
    For >20 To 40, Deduct  -195.96 
    For >40, Deduct  -315.67 

. 
 26 56 13 00-0143 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,039.24 434.56 
    For >10 To 20, Deduct  -100.98 
    For >20 To 40, Deduct  -201.96 
    For >40, Deduct  -324.67 

. 
 26 56 13 00-0144 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,287.65 488.88 
    For >10 To 20, Deduct  -107.19 
    For >20 To 40, Deduct  -214.38 
    For >40, Deduct  -346.02 

. 
 26 56 13 00-0145 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,358.21 488.88 
    For >10 To 20, Deduct  -108.96 
    For >20 To 40, Deduct  -217.91 
    For >40, Deduct  -351.31 
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. 
 26 56 13 00-0146 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base........................................................................................................................................ 4,433.47 488.88 
    For >10 To 20, Deduct  -110.84 
    For >20 To 40, Deduct  -221.67 
    For >40, Deduct  -356.95 

. 
 26 56 13 00-0147 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base........................................................................................................................................ 4,887.46 488.88 
    For >10 To 20, Deduct  -122.19 
    For >20 To 40, Deduct  -244.37 
    For >40, Deduct  -391.00 

. 
 26 56 13 00-0148 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base........................................................................................................................................ 4,664.82 516.05 
    For >10 To 20, Deduct  -116.62 
    For >20 To 40, Deduct  -233.24 
    For >40, Deduct  -375.66 

. 
 26 56 13 00-0149 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base........................................................................................................................................ 5,247.34 516.05 
    For >10 To 20, Deduct  -131.18 
    For >20 To 40, Deduct  -262.37 
    For >40, Deduct  -419.35 

. 
 26 56 13 00-0150 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base........................................................................................................................................ 5,304.08 516.05 
    For >10 To 20, Deduct  -132.60 
    For >20 To 40, Deduct  -265.20 
    For >40, Deduct  -423.61 

. 
 26 56 13 00-0151 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base........................................................................................................................................ 5,664.27 516.05 
    For >10 To 20, Deduct  -141.61 
    For >20 To 40, Deduct  -283.21 
    For >40, Deduct  -450.62 

. 
 26 56 13 00-0152 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base........................................................................................................................................ 5,992.78 516.05 
    For >10 To 20, Deduct  -149.82 
    For >20 To 40, Deduct  -299.64 
    For >40, Deduct  -475.26 

XXXXXXX 
. 
 26 56 13 00-0153  Round Tapered, Aluminum Roadway Light Poles With Two Truss Style 

Arms (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0154 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 
Style Arms, Anchor Base ................................................................................................................................................ 4,950.51 543.20 

    For >10 To 20, Deduct  -123.76 
    For >20 To 40, Deduct  -247.53 
    For >40, Deduct  -398.45 

. 
 26 56 13 00-0155 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,084.79 570.36 
    For >10 To 20, Deduct  -127.12 
    For >20 To 40, Deduct  -254.24 
    For >40, Deduct  -409.88 

. 
 26 56 13 00-0156 EA 25' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,190.57 597.53 
    For >10 To 20, Deduct  -129.76 
    For >20 To 40, Deduct  -259.53 
    For >40, Deduct  -419.17 

. 
 26 56 13 00-0157 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,327.66 597.53 
    For >10 To 20, Deduct  -133.19 
    For >20 To 40, Deduct  -266.38 
    For >40, Deduct  -429.45 

. 
 26 56 13 00-0158 EA 30' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,798.80 624.68 
    For >10 To 20, Deduct  -144.97 
    For >20 To 40, Deduct  -289.94 
    For >40, Deduct  -466.14 

. 
 26 56 13 00-0159 EA 30' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 6,675.56 651.85 
    For >10 To 20, Deduct  -166.89 
    For >20 To 40, Deduct  -333.78 
    For >40, Deduct  -533.26 

. 
 26 56 13 00-0160 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 6,458.42 624.68 
    For >10 To 20, Deduct  -161.46 
    For >20 To 40, Deduct  -322.92 
    For >40, Deduct  -515.62 

. 
 26 56 13 00-0161 EA 35' High, 10" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 6,579.75 651.85 
    For >10 To 20, Deduct  -164.49 
    For >20 To 40, Deduct  -328.99 
    For >40, Deduct  -526.07 

. 
 26 56 13 00-0162 EA 35' High, 10" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 8,040.47 679.00 
    For >10 To 20, Deduct  -201.01 
    For >20 To 40, Deduct  -402.02 
    For >40, Deduct  -636.99 

XXXXXXX 
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. 
 26 56 13 00-0163  Round Tapered, Aluminum Roadway Light Poles With Davit Style Arm (26 56 13 

00-0091) 
. 
. 
 26 56 13 00-0164  Round Tapered, Aluminum Roadway Light Poles With Single Davit Style 

Arm (26 56 13 00-0163) 
. 
. 

 26 56 13 00-0165 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 
Davit Style Arm, Anchor Base ........................................................................................................................................ 3,133.83 325.92 

    For >10 To 20, Deduct  -78.35 
    For >20 To 40, Deduct  -156.69 
    For >40, Deduct  -251.33 

. 
 26 56 13 00-0166 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,222.25 325.92 
    For >10 To 20, Deduct  -80.56 
    For >20 To 40, Deduct  -161.11 
    For >40, Deduct  -257.97 

. 
 26 56 13 00-0167 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,310.86 325.92 
    For >10 To 20, Deduct  -82.77 
    For >20 To 40, Deduct  -165.54 
    For >40, Deduct  -264.61 

. 
 26 56 13 00-0168 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,712.65 434.56 
    For >10 To 20, Deduct  -92.82 
    For >20 To 40, Deduct  -185.63 
    For >40, Deduct  -300.18 

. 
 26 56 13 00-0169 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,780.04 434.56 
    For >10 To 20, Deduct  -94.50 
    For >20 To 40, Deduct  -189.00 
    For >40, Deduct  -305.23 

. 
 26 56 13 00-0170 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,853.67 434.56 
    For >10 To 20, Deduct  -96.34 
    For >20 To 40, Deduct  -192.68 
    For >40, Deduct  -310.75 

. 
 26 56 13 00-0171 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,190.69 488.88 
    For >10 To 20, Deduct  -104.77 
    For >20 To 40, Deduct  -209.53 
    For >40, Deduct  -338.75 

. 
 26 56 13 00-0172 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,282.18 488.88 
    For >10 To 20, Deduct  -107.05 
    For >20 To 40, Deduct  -214.11 
    For >40, Deduct  -345.61 

. 
 26 56 13 00-0173 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,295.90 488.88 
    For >10 To 20, Deduct  -107.40 
    For >20 To 40, Deduct  -214.80 
    For >40, Deduct  -346.64 

. 
 26 56 13 00-0174 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,570.54 516.05 
    For >10 To 20, Deduct  -114.26 
    For >20 To 40, Deduct  -228.53 
    For >40, Deduct  -368.59 

. 
 26 56 13 00-0175 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,610.67 516.05 
    For >10 To 20, Deduct  -115.27 
    For >20 To 40, Deduct  -230.53 
    For >40, Deduct  -371.60 

. 
 26 56 13 00-0176 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,704.75 516.05 
    For >10 To 20, Deduct  -117.62 
    For >20 To 40, Deduct  -235.24 
    For >40, Deduct  -378.66 

XXXXXXX 
. 
 26 56 13 00-0177  Area Light Poles (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0178  Steel Area Light Poles (26 56 13 00-0177) 

Note: Includes powdercoat finish, anchor bolts, base cover, reinforced handhole with cover and grounding 
provisions, factory drilled fixture mounting holes and tenon, open or capped top. 

. 

. 
 26 56 13 00-0179  Round Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0180  Round Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0179) 
. 
. 

 26 56 13 00-0181 EA 10' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base .............................................................. 777.35 190.12 
    For Galvanized Finish, Add  11.91 
    For >10 To 20, Deduct  -25.39 
    For >20 To 40, Deduct  -46.81 
    For >40, Deduct  -97.59 

. 
 26 56 13 00-0182 EA 12' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base .............................................................. 853.66 217.28 

    For Galvanized Finish, Add  12.57 
    For >10 To 20, Deduct  -27.63 
    For >20 To 40, Deduct  -51.07 
    For >40, Deduct  -106.32 
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. 
 26 56 13 00-0183 EA 14' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base.............................................................. 955.28 244.45 

    For Galvanized Finish, Add  13.99 
    For >10 To 20, Deduct  -30.88 
    For >20 To 40, Deduct  -57.09 
    For >40, Deduct  -118.85 

. 
 26 56 13 00-0184 EA 16' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,059.10 271.60 

    For Galvanized Finish, Add  15.48 
    For >10 To 20, Deduct  -34.22 
    For >20 To 40, Deduct  -63.27 
    For >40, Deduct  -131.71 

. 
 26 56 13 00-0185 EA 18' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,135.43 298.76 

    For Galvanized Finish, Add  16.14 
    For >10 To 20, Deduct  -36.45 
    For >20 To 40, Deduct  -67.53 
    For >40, Deduct  -140.44 

. 
 26 56 13 00-0186 EA 20' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,206.25 325.92 

    For Galvanized Finish, Add  16.63 
    For >10 To 20, Deduct  -38.47 
    For >20 To 40, Deduct  -71.40 
    For >40, Deduct  -148.35 

. 
 26 56 13 00-0187 EA 10' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base.............................................................. 805.95 190.12 

    For Galvanized Finish, Add  12.77 
    For >10 To 20, Deduct  -26.53 
    For >20 To 40, Deduct  -48.81 
    For >40, Deduct  -101.88 

. 
 26 56 13 00-0188 EA 12' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base.............................................................. 883.36 217.28 

    For Galvanized Finish, Add  13.46 
    For >10 To 20, Deduct  -28.82 
    For >20 To 40, Deduct  -53.14 
    For >40, Deduct  -110.78 

. 
 26 56 13 00-0189 EA 14' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,014.68 244.45 

    For Galvanized Finish, Add  15.77 
    For >10 To 20, Deduct  -33.25 
    For >20 To 40, Deduct  -61.25 
    For >40, Deduct  -127.76 

. 
 26 56 13 00-0190 EA 16' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,097.60 271.60 

    For Galvanized Finish, Add  16.63 
    For >10 To 20, Deduct  -35.76 
    For >20 To 40, Deduct  -65.97 
    For >40, Deduct  -137.48 

. 
 26 56 13 00-0191 EA 18' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,177.23 298.76 

    For Galvanized Finish, Add  17.39 
    For >10 To 20, Deduct  -38.13 
    For >20 To 40, Deduct  -70.46 
    For >40, Deduct  -146.71 

. 
 26 56 13 00-0192 EA 20' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,245.85 325.92 

    For Galvanized Finish, Add  17.82 
    For >10 To 20, Deduct  -40.06 
    For >20 To 40, Deduct  -74.17 
    For >40, Deduct  -154.29 

. 
 26 56 13 00-0193 EA 25' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,503.83 434.56 

    For Galvanized Finish, Add  19.04 
    For >10 To 20, Deduct  -47.12 
    For >20 To 40, Deduct  -87.89 
    For >40, Deduct  -182.12 

. 
 26 56 13 00-0194 EA 10' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ....................................................... 805.95 190.12 

    For Galvanized Finish, Add  12.77 
    For >10 To 20, Deduct  -26.53 
    For >20 To 40, Deduct  -48.81 
    For >40, Deduct  -101.88 

. 
 26 56 13 00-0195 EA 12' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ....................................................... 886.66 217.28 

    For Galvanized Finish, Add  13.56 
    For >10 To 20, Deduct  -28.95 
    For >20 To 40, Deduct  -53.38 
    For >40, Deduct  -111.27 

. 
 26 56 13 00-0196 EA 14' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base .................................................... 1,032.28 244.45 

    For Galvanized Finish, Add  16.30 
    For >10 To 20, Deduct  -33.96 
    For >20 To 40, Deduct  -62.48 
    For >40, Deduct  -130.40 

. 
 26 56 13 00-0197 EA 16' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base .................................................... 1,100.90 271.60 

    For Galvanized Finish, Add  16.73 
    For >10 To 20, Deduct  -35.89 
    For >20 To 40, Deduct  -66.20 
    For >40, Deduct  -137.98 

. 
 26 56 13 00-0198 EA 18' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base .................................................... 1,177.23 298.76 

    For Galvanized Finish, Add  17.39 
    For >10 To 20, Deduct  -38.13 
    For >20 To 40, Deduct  -70.46 
    For >40, Deduct  -146.71 

. 
 26 56 13 00-0199 EA 20' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base .................................................... 1,245.85 325.92 

    For Galvanized Finish, Add  17.82 
    For >10 To 20, Deduct  -40.06 
    For >20 To 40, Deduct  -74.17 
    For >40, Deduct  -154.29 
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. 
 26 56 13 00-0200 EA 25' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,534.63 434.56 

    For Galvanized Finish, Add  19.97 
    For >10 To 20, Deduct  -48.35 
    For >20 To 40, Deduct  -90.04 
    For >40, Deduct  -186.74 

. 
 26 56 13 00-0201 EA 30' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,700.46 488.88 

    For Galvanized Finish, Add  21.68 
    For >10 To 20, Deduct  -53.35 
    For >20 To 40, Deduct  -99.48 
    For >40, Deduct  -206.18 

. 
 26 56 13 00-0202 EA 20' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,316.25 325.92 

    For Galvanized Finish, Add  19.93 
    For >10 To 20, Deduct  -42.87 
    For >20 To 40, Deduct  -79.10 
    For >40, Deduct  -164.85 

. 
 26 56 13 00-0203 EA 25' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,548.93 434.56 

    For Galvanized Finish, Add  20.39 
    For >10 To 20, Deduct  -48.92 
    For >20 To 40, Deduct  -91.04 
    For >40, Deduct  -188.88 

. 
 26 56 13 00-0204 EA 30' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,727.96 488.88 

    For Galvanized Finish, Add  22.51 
    For >10 To 20, Deduct  -54.45 
    For >20 To 40, Deduct  -101.40 
    For >40, Deduct  -210.31 

XXXXXXX 
. 
 26 56 13 00-0205  Round Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0206  Round Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0205) 
. 
. 

 26 56 13 00-0207 EA 20' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 1,564.85 325.92 
    For Galvanized Finish, Add  27.39 
    For >10 To 20, Deduct  -52.82 
    For >20 To 40, Deduct  -96.50 
    For >40, Deduct  -202.14 

. 
 26 56 13 00-0208 EA 20' High, 6.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 1,598.95 325.92 

    For Galvanized Finish, Add  28.41 
    For >10 To 20, Deduct  -54.18 
    For >20 To 40, Deduct  -98.89 
    For >40, Deduct  -207.25 

. 
 26 56 13 00-0209 EA 25' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 1,891.03 434.56 

    For Galvanized Finish, Add  30.66 
    For >10 To 20, Deduct  -62.60 
    For >20 To 40, Deduct  -114.99 
    For >40, Deduct  -240.20 

. 
 26 56 13 00-0210 EA 25' High, 7.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 1,961.43 434.56 

    For Galvanized Finish, Add  32.77 
    For >10 To 20, Deduct  -65.42 
    For >20 To 40, Deduct  -119.92 
    For >40, Deduct  -250.76 

. 
 26 56 13 00-0211 EA 30' High, 6.60" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,109.66 488.88 

    For Galvanized Finish, Add  33.96 
    For >10 To 20, Deduct  -69.72 
    For >20 To 40, Deduct  -128.12 
    For >40, Deduct  -267.56 

. 
 26 56 13 00-0212 EA 30' High, 8.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,227.36 488.88 

    For Galvanized Finish, Add  37.49 
    For >10 To 20, Deduct  -74.43 
    For >20 To 40, Deduct  -136.36 
    For >40, Deduct  -285.22 

. 
 26 56 13 00-0213 EA 35' High, 7.30" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,305.88 516.05 

    For Galvanized Finish, Add  38.21 
    For >10 To 20, Deduct  -76.75 
    For >20 To 40, Deduct  -140.77 
    For >40, Deduct  -294.28 

. 
 26 56 13 00-0214 EA 35' High, 8.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,378.48 516.05 

    For Galvanized Finish, Add  40.39 
    For >10 To 20, Deduct  -79.66 
    For >20 To 40, Deduct  -145.85 
    For >40, Deduct  -305.17 

. 
 26 56 13 00-0215 EA 35' High, 9.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,552.28 516.05 

    For Galvanized Finish, Add  45.61 
    For >10 To 20, Deduct  -86.61 
    For >20 To 40, Deduct  -158.02 
    For >40, Deduct  -331.24 

. 
 26 56 13 00-0216 EA 39' High, 7.82" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,593.41 543.20 

    For Galvanized Finish, Add  45.21 
    For >10 To 20, Deduct  -87.44 
    For >20 To 40, Deduct  -159.81 
    For >40, Deduct  -334.69 

. 
 26 56 13 00-0217 EA 39' High, 9.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,624.21 543.20 

    For Galvanized Finish, Add  46.13 
    For >10 To 20, Deduct  -88.67 
    For >20 To 40, Deduct  -161.97 
    For >40, Deduct  -339.31 
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. 
 26 56 13 00-0218 EA 45' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ......................................... 3,543.03 706.16 

    For Galvanized Finish, Add  63.92 
    For >10 To 20, Deduct  -120.54 
    For >20 To 40, Deduct  -219.77 
    For >40, Deduct  -460.84 

. 
 26 56 13 00-0219 EA 50' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ......................................... 3,753.71 814.81 

    For Galvanized Finish, Add  63.72 
    For >10 To 20, Deduct  -125.70 
    For >20 To 40, Deduct  -230.17 
    For >40, Deduct  -481.58 

. 
 26 56 13 00-0220 EA 25' High, 7.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................. 2,438.83 434.56 

    For Galvanized Finish, Add  47.09 
    For >10 To 20, Deduct  -84.52 
    For >20 To 40, Deduct  -153.34 
    For >40, Deduct  -322.37 

. 
 26 56 13 00-0221 EA 30' High, 8.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................. 2,765.26 488.88 

    For Galvanized Finish, Add  53.63 
    For >10 To 20, Deduct  -95.94 
    For >20 To 40, Deduct  -174.01 
    For >40, Deduct  -365.90 

. 
 26 56 13 00-0222 EA 39' High, 9.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,186.31 543.20 

    For Galvanized Finish, Add  63.00 
    For >10 To 20, Deduct  -111.16 
    For >20 To 40, Deduct  -201.31 
    For >40, Deduct  -423.63 

. 
 26 56 13 00-0223 EA 45' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,886.23 706.16 

    For Galvanized Finish, Add  74.22 
    For >10 To 20, Deduct  -134.26 
    For >20 To 40, Deduct  -243.79 
    For >40, Deduct  -512.32 

. 
 26 56 13 00-0224 EA 50' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 4,528.11 814.81 

    For Galvanized Finish, Add  86.96 
    For >10 To 20, Deduct  -156.68 
    For >20 To 40, Deduct  -284.38 
    For >40, Deduct  -597.74 

. 
 26 56 13 00-0225 EA 50' High, 11.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 4,975.81 814.81 

    For Galvanized Finish, Add  100.39 
    For >10 To 20, Deduct  -174.59 
    For >20 To 40, Deduct  -315.71 
    For >40, Deduct  -664.89 

. 
 26 56 13 00-0226 EA 50' High, 13.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 6,471.81 814.81 

    For Galvanized Finish, Add  145.27 
    For >10 To 20, Deduct  -234.43 
    For >20 To 40, Deduct  -420.43 
    For >40, Deduct  -889.29 

. 
 26 56 13 00-0227 EA 50' High, 13.00" Base OD, 3 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 7,197.81 814.81 

    For Galvanized Finish, Add  167.05 
    For >10 To 20, Deduct  -263.47 
    For >20 To 40, Deduct  -471.25 
    For >40, Deduct  -998.19 

XXXXXXX 
. 
 26 56 13 00-0228  Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0229  Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0228) 
. 
. 

 26 56 13 00-0230 EA 10' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................. 768.55 190.12 
    For Galvanized Finish, Add  11.65 
    For >10 To 20, Deduct  -25.04 
    For >20 To 40, Deduct  -46.19 
    For >40, Deduct  -96.27 

. 
 26 56 13 00-0231 EA 12' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................. 822.86 217.28 

    For Galvanized Finish, Add  11.65 
    For >10 To 20, Deduct  -26.40 
    For >20 To 40, Deduct  -48.91 
    For >40, Deduct  -101.70 

. 
 26 56 13 00-0232 EA 14' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................. 895.88 244.45 

    For Galvanized Finish, Add  12.21 
    For >10 To 20, Deduct  -28.50 
    For >20 To 40, Deduct  -52.93 
    For >40, Deduct  -109.94 

. 
 26 56 13 00-0233 EA 15' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................. 949.45 258.02 

    For Galvanized Finish, Add  13.00 
    For >10 To 20, Deduct  -30.24 
    For >20 To 40, Deduct  -56.14 
    For >40, Deduct  -116.62 

. 
 26 56 13 00-0234 EA 16' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................. 976.60 271.60 

    For Galvanized Finish, Add  13.00 
    For >10 To 20, Deduct  -30.92 
    For >20 To 40, Deduct  -57.50 
    For >40, Deduct  -119.33 

. 
 26 56 13 00-0235 EA 18' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base.......................................................... 1,043.03 298.76 

    For Galvanized Finish, Add  13.37 
    For >10 To 20, Deduct  -32.76 
    For >20 To 40, Deduct  -61.06 
    For >40, Deduct  -126.58 
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. 
 26 56 13 00-0236 EA 20' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,107.25 325.92 

    For Galvanized Finish, Add  13.66 
    For >10 To 20, Deduct  -34.51 
    For >20 To 40, Deduct  -64.47 
    For >40, Deduct  -133.50 

. 
 26 56 13 00-0237 EA 25' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,390.53 434.56 

    For Galvanized Finish, Add  15.64 
    For >10 To 20, Deduct  -42.58 
    For >20 To 40, Deduct  -79.95 
    For >40, Deduct  -165.12 

. 
 26 56 13 00-0238 EA 20' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,255.75 325.92 

    For Galvanized Finish, Add  18.12 
    For >10 To 20, Deduct  -40.45 
    For >20 To 40, Deduct  -74.87 
    For >40, Deduct  -155.77 

. 
 26 56 13 00-0239 EA 25' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,595.13 434.56 

    For Galvanized Finish, Add  21.78 
    For >10 To 20, Deduct  -50.77 
    For >20 To 40, Deduct  -94.28 
    For >40, Deduct  -195.81 

. 
 26 56 13 00-0240 EA 30' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,823.66 488.88 

    For Galvanized Finish, Add  25.38 
    For >10 To 20, Deduct  -58.28 
    For >20 To 40, Deduct  -108.10 
    For >40, Deduct  -224.66 

. 
 26 56 13 00-0241 EA 20' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,215.05 325.92 

    For Galvanized Finish, Add  16.90 
    For >10 To 20, Deduct  -38.82 
    For >20 To 40, Deduct  -72.02 
    For >40, Deduct  -149.67 

. 
 26 56 13 00-0242 EA 25' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,515.93 434.56 

    For Galvanized Finish, Add  19.40 
    For >10 To 20, Deduct  -47.60 
    For >20 To 40, Deduct  -88.73 
    For >40, Deduct  -183.93 

. 
 26 56 13 00-0243 EA 30' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,755.46 488.88 

    For Galvanized Finish, Add  23.33 
    For >10 To 20, Deduct  -55.55 
    For >20 To 40, Deduct  -103.33 
    For >40, Deduct  -214.43 

. 
 26 56 13 00-0244 EA 20' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,354.75 325.92 

    For Galvanized Finish, Add  21.09 
    For >10 To 20, Deduct  -44.41 
    For >20 To 40, Deduct  -81.80 
    For >40, Deduct  -170.62 

. 
 26 56 13 00-0245 EA 25' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,694.13 434.56 

    For Galvanized Finish, Add  24.75 
    For >10 To 20, Deduct  -54.73 
    For >20 To 40, Deduct  -101.21 
    For >40, Deduct  -210.66 

. 
 26 56 13 00-0246 EA 30' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,917.16 488.88 

    For Galvanized Finish, Add  28.18 
    For >10 To 20, Deduct  -62.02 
    For >20 To 40, Deduct  -114.65 
    For >40, Deduct  -238.69 

. 
 26 56 13 00-0247 EA 35' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,107.88 516.05 

    For Galvanized Finish, Add  32.27 
    For >10 To 20, Deduct  -68.83 
    For >20 To 40, Deduct  -126.91 
    For >40, Deduct  -264.58 

. 
 26 56 13 00-0248 EA 30' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,133.86 488.88 

    For Galvanized Finish, Add  34.68 
    For >10 To 20, Deduct  -70.69 
    For >20 To 40, Deduct  -129.82 
    For >40, Deduct  -271.19 

. 
 26 56 13 00-0249 EA 35' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,325.68 516.05 

    For Galvanized Finish, Add  38.81 
    For >10 To 20, Deduct  -77.55 
    For >20 To 40, Deduct  -142.16 
    For >40, Deduct  -297.25 

. 
 26 56 13 00-0250 EA 40' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,458.11 543.20 

    For Galvanized Finish, Add  41.15 
    For >10 To 20, Deduct  -82.03 
    For >20 To 40, Deduct  -150.34 
    For >40, Deduct  -314.40 

XXXXXXX 
. 
 26 56 13 00-0251  Hinged, Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0252  Hinged, Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0251) 
. 
. 

 26 56 13 00-0253 EA 20' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 2,475.88 325.92 
    For Galvanized Finish, Add  54.72 
    For >10 To 20, Deduct  -89.26 
    For >20 To 40, Deduct  -160.27 
    For >40, Deduct  -338.79 
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. 
 26 56 13 00-0254 EA 25' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 2,817.18 434.56 

    For Galvanized Finish, Add  58.44 
    For >10 To 20, Deduct  -99.65 
    For >20 To 40, Deduct  -179.82 
    For >40, Deduct  -379.12 

. 
 26 56 13 00-0255 EA 30' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 3,852.45 488.88 

    For Galvanized Finish, Add  86.24 
    For >10 To 20, Deduct  -139.43 
    For >20 To 40, Deduct  -250.12 
    For >40, Deduct  -528.98 

. 
 26 56 13 00-0256 EA 20' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 2,520.34 325.92 

    For Galvanized Finish, Add  56.05 
    For >10 To 20, Deduct  -91.04 
    For >20 To 40, Deduct  -163.39 
    For >40, Deduct  -345.46 

. 
 26 56 13 00-0257 EA 25' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 3,075.75 434.56 

    For Galvanized Finish, Add  66.20 
    For >10 To 20, Deduct  -109.99 
    For >20 To 40, Deduct  -197.92 
    For >40, Deduct  -417.91 

. 
 26 56 13 00-0258 EA 30' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 4,237.38 488.88 

    For Galvanized Finish, Add  97.79 
    For >10 To 20, Deduct  -154.83 
    For >20 To 40, Deduct  -277.06 
    For >40, Deduct  -586.72 

. 
 26 56 13 00-0259 EA 35' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 4,828.73 516.05 

    For Galvanized Finish, Add  113.90 
    For >10 To 20, Deduct  -177.67 
    For >20 To 40, Deduct  -317.37 
    For >40, Deduct  -672.71 

. 
 26 56 13 00-0260 EA 39' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 5,628.35 543.20 

    For Galvanized Finish, Add  136.26 
    For >10 To 20, Deduct  -208.84 
    For >20 To 40, Deduct  -372.26 
    For >40, Deduct  -789.93 

. 
 26 56 13 00-0261 EA 20' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .............................................. 2,405.68 325.92 

    For Galvanized Finish, Add  52.61 
    For >10 To 20, Deduct  -86.45 
    For >20 To 40, Deduct  -155.36 
    For >40, Deduct  -328.26 

. 
 26 56 13 00-0262 EA 25' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .............................................. 2,704.86 434.56 

    For Galvanized Finish, Add  55.07 
    For >10 To 20, Deduct  -95.16 
    For >20 To 40, Deduct  -171.96 
    For >40, Deduct  -362.27 

. 
 26 56 13 00-0263 EA 30' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .............................................. 3,654.72 488.88 

    For Galvanized Finish, Add  80.31 
    For >10 To 20, Deduct  -131.52 
    For >20 To 40, Deduct  -236.28 
    For >40, Deduct  -499.32 

. 
 26 56 13 00-0264 EA 20' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 2,486.41 325.92 

    For Galvanized Finish, Add  55.04 
    For >10 To 20, Deduct  -89.68 
    For >20 To 40, Deduct  -161.01 
    For >40, Deduct  -340.37 

. 
 26 56 13 00-0265 EA 25' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 2,970.45 434.56 

    For Galvanized Finish, Add  63.04 
    For >10 To 20, Deduct  -105.78 
    For >20 To 40, Deduct  -190.55 
    For >40, Deduct  -402.11 

. 
 26 56 13 00-0266 EA 30' High, 6.44" OD, 7 Gauge, Hinged Square Straight, Steel Area Light Pole, Anchor Base .......................................... 4,091.13 488.88 

    For Galvanized Finish, Add  93.40 
    For >10 To 20, Deduct  -148.98 
    For >20 To 40, Deduct  -266.82 
    For >40, Deduct  -564.78 

. 
 26 56 13 00-0267 EA 20' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 2,610.43 325.92 

    For Galvanized Finish, Add  58.76 
    For >10 To 20, Deduct  -94.64 
    For >20 To 40, Deduct  -169.69 
    For >40, Deduct  -358.97 

. 
 26 56 13 00-0268 EA 25' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 3,193.92 434.56 

    For Galvanized Finish, Add  69.74 
    For >10 To 20, Deduct  -114.72 
    For >20 To 40, Deduct  -206.19 
    For >40, Deduct  -435.63 

. 
 26 56 13 00-0269 EA 30' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 4,354.38 488.88 

    For Galvanized Finish, Add  101.30 
    For >10 To 20, Deduct  -159.51 
    For >20 To 40, Deduct  -285.25 
    For >40, Deduct  -604.27 

. 
 26 56 13 00-0270 EA 35' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 4,971.47 516.05 

    For Galvanized Finish, Add  118.18 
    For >10 To 20, Deduct  -183.38 
    For >20 To 40, Deduct  -327.36 
    For >40, Deduct  -694.12 
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. 
 26 56 13 00-0271 EA 39' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 5,704.40 543.20 

    For Galvanized Finish, Add  138.54 
    For >10 To 20, Deduct  -211.88 
    For >20 To 40, Deduct  -377.58 
    For >40, Deduct  -801.34 

XXXXXXX 
. 
 26 56 13 00-0272  Square Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0273  Square Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0272) 
. 
. 

 26 56 13 00-0274 EA 20' High, 5.25" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 1,935.55 325.92 
    For Galvanized Finish, Add  38.51 
    For >10 To 20, Deduct  -67.64 
    For >20 To 40, Deduct  -122.45 
    For >40, Deduct  -257.74 

. 
 26 56 13 00-0275 EA 25' High, 6.00" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,379.43 434.56 

    For Galvanized Finish, Add  45.31 
    For >10 To 20, Deduct  -82.14 
    For >20 To 40, Deduct  -149.18 
    For >40, Deduct  -313.46 

. 
 26 56 13 00-0276 EA 30' High, 6.41" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,651.96 488.88 

    For Galvanized Finish, Add  50.23 
    For >10 To 20, Deduct  -91.41 
    For >20 To 40, Deduct  -166.08 
    For >40, Deduct  -348.91 

. 
 26 56 13 00-0277 EA 35' High, 6.81" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,922.98 516.05 

    For Galvanized Finish, Add  56.73 
    For >10 To 20, Deduct  -101.44 
    For >20 To 40, Deduct  -183.97 
    For >40, Deduct  -386.84 

. 
 26 56 13 00-0278 EA 39' High, 7.18" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,080.71 543.20 

    For Galvanized Finish, Add  59.83 
    For >10 To 20, Deduct  -106.93 
    For >20 To 40, Deduct  -193.92 
    For >40, Deduct  -407.79 

. 
 26 56 13 00-0279 EA 20' High, 5.50" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 2,429.45 325.92 

    For Galvanized Finish, Add  53.33 
    For >10 To 20, Deduct  -87.40 
    For >20 To 40, Deduct  -157.02 
    For >40, Deduct  -331.83 

. 
 26 56 13 00-0280 EA 25' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 2,766.63 434.56 

    For Galvanized Finish, Add  56.93 
    For >10 To 20, Deduct  -97.63 
    For >20 To 40, Deduct  -176.28 
    For >40, Deduct  -371.54 

. 
 26 56 13 00-0281 EA 30' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 2,968.76 488.88 

    For Galvanized Finish, Add  59.73 
    For >10 To 20, Deduct  -104.08 
    For >20 To 40, Deduct  -188.26 
    For >40, Deduct  -396.43 

. 
 26 56 13 00-0282 EA 30' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,259.16 488.88 

    For Galvanized Finish, Add  68.44 
    For >10 To 20, Deduct  -115.70 
    For >20 To 40, Deduct  -208.59 
    For >40, Deduct  -439.99 

. 
 26 56 13 00-0283 EA 35' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,522.48 516.05 

    For Galvanized Finish, Add  74.71 
    For >10 To 20, Deduct  -125.42 
    For >20 To 40, Deduct  -225.93 
    For >40, Deduct  -476.77 

. 
 26 56 13 00-0284 EA 35' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,882.18 516.05 

    For Galvanized Finish, Add  85.50 
    For >10 To 20, Deduct  -139.81 
    For >20 To 40, Deduct  -251.11 
    For >40, Deduct  -530.72 

. 
 26 56 13 00-0285 EA 39' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,593.31 543.20 

    For Galvanized Finish, Add  75.21 
    For >10 To 20, Deduct  -127.44 
    For >20 To 40, Deduct  -229.80 
    For >40, Deduct  -484.68 

. 
 26 56 13 00-0286 EA 39' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,478.81 543.20 

    For Galvanized Finish, Add  101.77 
    For >10 To 20, Deduct  -162.86 
    For >20 To 40, Deduct  -291.79 
    For >40, Deduct  -617.50 

. 
 26 56 13 00-0287 EA 45' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,292.13 706.16 

    For Galvanized Finish, Add  86.39 
    For >10 To 20, Deduct  -150.50 
    For >20 To 40, Deduct  -272.20 
    For >40, Deduct  -573.20 

. 
 26 56 13 00-0288 EA 45' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,896.03 706.16 

    For Galvanized Finish, Add  104.51 
    For >10 To 20, Deduct  -174.66 
    For >20 To 40, Deduct  -314.48 
    For >40, Deduct  -663.79 
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. 
 26 56 13 00-0289 EA 50' High, 8.81" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 5,144.11 814.81 

    For Galvanized Finish, Add  105.44 
    For >10 To 20, Deduct  -181.32 
    For >20 To 40, Deduct  -327.50 
    For >40, Deduct  -690.14 

XXXXXXX 
. 
 26 56 13 00-0290  Factory Accessories For Steel Area Light Poles (26 56 13 00-0178) 
. 
. 

 26 56 13 00-0291 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Steel Area Light Poles ....................................................... 39.00  
. 

 26 56 13 00-0292 EA Festoon Outlet Provision For Steel Area Light Poles ............................................................................................................ 54.00  
Note: Excludes electrical outlet. 

. 
 26 56 13 00-0293 EA Extra Handhole For Steel Area Light Poles .......................................................................................................................... 58.00  

. 
 26 56 13 00-0294 EA Vibration Dampener For Steel Area Light Poles ................................................................................................................... 59.00  

XXXXXXX 
. 
 26 56 13 00-0295  Aluminum Area Light Poles (26 56 13 00-0177) 

Note: Includes satin brushed or painted finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions, factory drilled fixture mounting holes and tenon, open or capped top. 

. 

. 
 26 56 13 00-0296  Round Straight, Aluminum Area Light Poles (26 56 13 00-0295) 
. 
. 
 26 56 13 00-0297  Round Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0296) 
. 
. 

 26 56 13 00-0298 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ............................................................. 754.92 162.96 
    For Bronze Or Satin Anodized Finish, Add  42.90 
    For Black Anodized Finish, Add  85.80 
    For >10 To 20, Deduct  -25.31 
    For >20 To 40, Deduct  -46.33 
    For >40, Deduct  -96.94 

. 
 26 56 13 00-0299 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 831.25 190.12 

    For Bronze Or Satin Anodized Finish, Add  45.10 
    For Black Anodized Finish, Add  90.20 
    For >10 To 20, Deduct  -27.55 
    For >20 To 40, Deduct  -50.58 
    For >40, Deduct  -105.68 

. 
 26 56 13 00-0300 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 913.06 217.28 

    For Bronze Or Satin Anodized Finish, Add  47.85 
    For Black Anodized Finish, Add  95.70 
    For >10 To 20, Deduct  -30.00 
    For >20 To 40, Deduct  -55.22 
    For >40, Deduct  -115.23 

. 
 26 56 13 00-0301 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 995.98 244.45 

    For Bronze Or Satin Anodized Finish, Add  50.71 
    For Black Anodized Finish, Add  101.42 
    For >10 To 20, Deduct  -32.51 
    For >20 To 40, Deduct  -59.94 
    For >40, Deduct  -124.95 

. 
 26 56 13 00-0302 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,041.85 258.02 

    For Bronze Or Satin Anodized Finish, Add  52.58 
    For Black Anodized Finish, Add  105.16 
    For >10 To 20, Deduct  -33.93 
    For >20 To 40, Deduct  -62.61 
    For >40, Deduct  -130.48 

. 
 26 56 13 00-0303 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,086.60 271.60 

    For Bronze Or Satin Anodized Finish, Add  54.34 
    For Black Anodized Finish, Add  108.68 
    For >10 To 20, Deduct  -35.32 
    For >20 To 40, Deduct  -65.20 
    For >40, Deduct  -135.83 

. 
 26 56 13 00-0304 EA 16' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,152.60 271.60 

    For Bronze Or Satin Anodized Finish, Add  60.94 
    For Black Anodized Finish, Add  121.88 
    For >10 To 20, Deduct  -37.96 
    For >20 To 40, Deduct  -69.82 
    For >40, Deduct  -145.73 

. 
 26 56 13 00-0305 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,248.73 298.76 

    For Bronze Or Satin Anodized Finish, Add  65.12 
    For Black Anodized Finish, Add  130.24 
    For >10 To 20, Deduct  -40.99 
    For >20 To 40, Deduct  -75.46 
    For >40, Deduct  -157.43 

. 
 26 56 13 00-0306 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,338.25 325.92 

    For Bronze Or Satin Anodized Finish, Add  68.64 
    For Black Anodized Finish, Add  137.28 
    For >10 To 20, Deduct  -43.75 
    For >20 To 40, Deduct  -80.64 
    For >40, Deduct  -168.15 

. 
 26 56 13 00-0307 EA 15' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,284.95 258.02 

    For Bronze Or Satin Anodized Finish, Add  76.89 
    For Black Anodized Finish, Add  153.78 
    For >10 To 20, Deduct  -43.66 
    For >20 To 40, Deduct  -79.63 
    For >40, Deduct  -166.94 
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. 
 26 56 13 00-0308 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,581.35 325.92 

    For Bronze Or Satin Anodized Finish, Add  92.95 
    For Black Anodized Finish, Add  185.90 
    For >10 To 20, Deduct  -53.48 
    For >20 To 40, Deduct  -97.66 
    For >40, Deduct  -204.61 

. 
 26 56 13 00-0309 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,704.55 325.92 

    For Bronze Or Satin Anodized Finish, Add  105.27 
    For Black Anodized Finish, Add  210.54 
    For >10 To 20, Deduct  -58.40 
    For >20 To 40, Deduct  -106.28 
    For >40, Deduct  -223.09 

. 
 26 56 13 00-0310 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,037.33 434.56 

    For Bronze Or Satin Anodized Finish, Add  116.82 
    For Black Anodized Finish, Add  233.64 
    For >10 To 20, Deduct  -68.46 
    For >20 To 40, Deduct  -125.23 
    For >40, Deduct  -262.14 

. 
 26 56 13 00-0311 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,364.86 488.88 

    For Bronze Or Satin Anodized Finish, Add  138.71 
    For Black Anodized Finish, Add  277.42 
    For >10 To 20, Deduct  -79.93 
    For >20 To 40, Deduct  -145.99 
    For >40, Deduct  -305.84 

. 
 26 56 13 00-0312 EA 20' High, 4" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,414.15 325.92 

    For Bronze Or Satin Anodized Finish, Add  76.23 
    For Black Anodized Finish, Add  152.46 
    For >10 To 20, Deduct  -46.79 
    For >20 To 40, Deduct  -85.95 
    For >40, Deduct  -179.53 

. 
 26 56 13 00-0313 EA 20' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,694.65 325.92 

    For Bronze Or Satin Anodized Finish, Add  104.28 
    For Black Anodized Finish, Add  208.56 
    For >10 To 20, Deduct  -58.01 
    For >20 To 40, Deduct  -105.59 
    For >40, Deduct  -221.61 

. 
 26 56 13 00-0314 EA 25' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,019.73 434.56 

    For Bronze Or Satin Anodized Finish, Add  115.06 
    For Black Anodized Finish, Add  230.12 
    For >10 To 20, Deduct  -67.75 
    For >20 To 40, Deduct  -124.00 
    For >40, Deduct  -259.50 

. 
 26 56 13 00-0315 EA 25' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,179.23 434.56 

    For Bronze Or Satin Anodized Finish, Add  131.01 
    For Black Anodized Finish, Add  262.02 
    For >10 To 20, Deduct  -74.13 
    For >20 To 40, Deduct  -135.16 
    For >40, Deduct  -283.43 

. 
 26 56 13 00-0316 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,545.26 488.88 

    For Bronze Or Satin Anodized Finish, Add  156.75 
    For Black Anodized Finish, Add  313.50 
    For >10 To 20, Deduct  -87.14 
    For >20 To 40, Deduct  -158.61 
    For >40, Deduct  -332.90 

XXXXXXX 
. 
 26 56 13 00-0317  Round Straight, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0296) 
. 
. 

 26 56 13 00-0318 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ................................................. 867.12 162.96 
    For Bronze, Satin Or Black Anodized Finish, Add  81.18 
    For >10 To 20, Deduct  -29.80 
    For >20 To 40, Deduct  -54.18 
    For >40, Deduct  -113.77 

. 
 26 56 13 00-0319 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................... 965.45 190.12 

    For Bronze, Satin Or Black Anodized Finish, Add  87.78 
    For >10 To 20, Deduct  -32.91 
    For >20 To 40, Deduct  -59.98 
    For >40, Deduct  -125.81 

. 
 26 56 13 00-0320 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,059.36 217.28 

    For Bronze, Satin Or Black Anodized Finish, Add  93.72 
    For >10 To 20, Deduct  -35.86 
    For >20 To 40, Deduct  -65.46 
    For >40, Deduct  -137.18 

. 
 26 56 13 00-0321 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,132.38 244.45 

    For Bronze, Satin Or Black Anodized Finish, Add  96.53 
    For >10 To 20, Deduct  -37.96 
    For >20 To 40, Deduct  -69.49 
    For >40, Deduct  -145.41 

. 
 26 56 13 00-0322 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,218.60 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  101.31 
    For >10 To 20, Deduct  -40.60 
    For >20 To 40, Deduct  -74.44 
    For >40, Deduct  -155.63 
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. 
 26 56 13 00-0323 EA 10' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................... 988.55 190.12 

    For Bronze, Satin Or Black Anodized Finish, Add  91.25 
    For >10 To 20, Deduct  -33.84 
    For >20 To 40, Deduct  -61.59 
    For >40, Deduct  -129.27 

. 
 26 56 13 00-0324 EA 12' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,080.26 217.28 

    For Bronze, Satin Or Black Anodized Finish, Add  96.86 
    For >10 To 20, Deduct  -36.69 
    For >20 To 40, Deduct  -66.93 
    For >40, Deduct  -140.31 

. 
 26 56 13 00-0325 EA 14' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,175.28 244.45 

    For Bronze, Satin Or Black Anodized Finish, Add  102.96 
    For >10 To 20, Deduct  -39.68 
    For >20 To 40, Deduct  -72.49 
    For >40, Deduct  -151.85 

. 
 26 56 13 00-0326 EA 16' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,269.20 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  108.90 
    For >10 To 20, Deduct  -42.62 
    For >20 To 40, Deduct  -77.98 
    For >40, Deduct  -163.22 

. 
 26 56 13 00-0327 EA 18' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,368.63 298.76 

    For Bronze, Satin Or Black Anodized Finish, Add  115.67 
    For >10 To 20, Deduct  -45.78 
    For >20 To 40, Deduct  -83.85 
    For >40, Deduct  -175.42 

. 
 26 56 13 00-0328 EA 20' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,461.45 325.92 

    For Bronze, Satin Or Black Anodized Finish, Add  121.44 
    For >10 To 20, Deduct  -48.68 
    For >20 To 40, Deduct  -89.26 
    For >40, Deduct  -186.63 

. 
 26 56 13 00-0329 EA 12' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,123.16 217.28 

    For Bronze, Satin Or Black Anodized Finish, Add  103.29 
    For >10 To 20, Deduct  -38.41 
    For >20 To 40, Deduct  -69.93 
    For >40, Deduct  -146.75 

. 
 26 56 13 00-0330 EA 14' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,225.88 244.45 

    For Bronze, Satin Or Black Anodized Finish, Add  110.55 
    For >10 To 20, Deduct  -41.70 
    For >20 To 40, Deduct  -76.03 
    For >40, Deduct  -159.44 

. 
 26 56 13 00-0331 EA 16' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,327.50 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  117.65 
    For >10 To 20, Deduct  -44.95 
    For >20 To 40, Deduct  -82.06 
    For >40, Deduct  -171.97 

. 
 26 56 13 00-0332 EA 18' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,431.33 298.76 

    For Bronze, Satin Or Black Anodized Finish, Add  125.07 
    For >10 To 20, Deduct  -48.29 
    For >20 To 40, Deduct  -88.24 
    For >40, Deduct  -184.82 

. 
 26 56 13 00-0333 EA 16' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,389.10 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  126.89 
    For >10 To 20, Deduct  -47.42 
    For >20 To 40, Deduct  -86.37 
    For >40, Deduct  -181.21 

. 
 26 56 13 00-0334 EA 20' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,605.55 325.92 

    For Bronze, Satin Or Black Anodized Finish, Add  143.06 
    For >10 To 20, Deduct  -54.44 
    For >20 To 40, Deduct  -99.35 
    For >40, Deduct  -208.24 

. 
 26 56 13 00-0335 EA 12' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,163.86 217.28 

    For Bronze, Satin Or Black Anodized Finish, Add  109.40 
    For >10 To 20, Deduct  -40.04 
    For >20 To 40, Deduct  -72.78 
    For >40, Deduct  -152.85 

. 
 26 56 13 00-0336 EA 14' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,278.68 244.45 

    For Bronze, Satin Or Black Anodized Finish, Add  118.47 
    For >10 To 20, Deduct  -43.81 
    For >20 To 40, Deduct  -79.73 
    For >40, Deduct  -167.36 

. 
 26 56 13 00-0337 EA 16' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,382.50 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  125.90 
    For >10 To 20, Deduct  -47.15 
    For >20 To 40, Deduct  -85.91 
    For >40, Deduct  -180.22 

. 
 26 56 13 00-0338 EA 18' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,492.93 298.76 

    For Bronze, Satin Or Black Anodized Finish, Add  134.31 
    For >10 To 20, Deduct  -50.75 
    For >20 To 40, Deduct  -92.55 
    For >40, Deduct  -194.06 

. 
 26 56 13 00-0339 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,600.05 325.92 

    For Bronze, Satin Or Black Anodized Finish, Add  142.23 
    For >10 To 20, Deduct  -54.22 
    For >20 To 40, Deduct  -98.97 
    For >40, Deduct  -207.42 
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. 
 26 56 13 00-0340 EA 16' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,462.80 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  137.94 
    For >10 To 20, Deduct  -50.36 
    For >20 To 40, Deduct  -91.53 
    For >40, Deduct  -192.26 

. 
 26 56 13 00-0341 EA 18' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,583.13 298.76 

    For Bronze, Satin Or Black Anodized Finish, Add  147.84 
    For >10 To 20, Deduct  -54.36 
    For >20 To 40, Deduct  -98.87 
    For >40, Deduct  -207.59 

. 
 26 56 13 00-0342 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,634.15 325.92 

    For Bronze, Satin Or Black Anodized Finish, Add  147.35 
    For >10 To 20, Deduct  -55.59 
    For >20 To 40, Deduct  -101.35 
    For >40, Deduct  -212.53 

XXXXXXX 
. 
 26 56 13 00-0343  Round Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0296) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0344 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 676.40 135.80 
    For Bronze Or Satin Anodized Finish, Add  40.48 
    For Black Anodized Finish, Add  80.96 
    For >10 To 20, Deduct  -22.98 
    For >20 To 40, Deduct  -41.92 
    For >40, Deduct  -87.88 

. 
 26 56 13 00-0345 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 724.46 149.38 

    For Bronze Or Satin Anodized Finish, Add  42.57 
    For Black Anodized Finish, Add  85.14 
    For >10 To 20, Deduct  -24.50 
    For >20 To 40, Deduct  -44.74 
    For >40, Deduct  -93.73 

. 
 26 56 13 00-0346 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 801.12 162.96 

    For Bronze Or Satin Anodized Finish, Add  47.52 
    For Black Anodized Finish, Add  95.04 
    For >10 To 20, Deduct  -27.16 
    For >20 To 40, Deduct  -49.56 
    For >40, Deduct  -103.87 

. 
 26 56 13 00-0347 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 826.42 162.96 

    For Bronze Or Satin Anodized Finish, Add  50.05 
    For Black Anodized Finish, Add  100.10 
    For >10 To 20, Deduct  -28.17 
    For >20 To 40, Deduct  -51.33 
    For >40, Deduct  -107.67 

. 
 26 56 13 00-0348 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 858.32 162.96 

    For Bronze Or Satin Anodized Finish, Add  53.24 
    For Black Anodized Finish, Add  106.48 
    For >10 To 20, Deduct  -29.44 
    For >20 To 40, Deduct  -53.56 
    For >40, Deduct  -112.45 

. 
 26 56 13 00-0349 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 982.28 176.55 

    For Bronze Or Satin Anodized Finish, Add  62.92 
    For Black Anodized Finish, Add  125.84 
    For >10 To 20, Deduct  -34.00 
    For >20 To 40, Deduct  -61.70 
    For >40, Deduct  -129.69 

. 
 26 56 13 00-0350 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,050.15 190.12 

    For Bronze Or Satin Anodized Finish, Add  66.99 
    For Black Anodized Finish, Add  133.98 
    For >10 To 20, Deduct  -36.30 
    For >20 To 40, Deduct  -65.91 
    For >40, Deduct  -138.51 

. 
 26 56 13 00-0351 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,220.65 190.12 

    For Bronze Or Satin Anodized Finish, Add  84.04 
    For Black Anodized Finish, Add  168.08 
    For >10 To 20, Deduct  -43.12 
    For >20 To 40, Deduct  -77.84 
    For >40, Deduct  -164.09 

. 
 26 56 13 00-0352 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,493.86 217.28 

    For Bronze Or Satin Anodized Finish, Add  105.93 
    For Black Anodized Finish, Add  211.86 
    For >10 To 20, Deduct  -53.24 
    For >20 To 40, Deduct  -95.88 
    For >40, Deduct  -202.35 

. 
 26 56 13 00-0353 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,695.58 244.45 

    For Bronze Or Satin Anodized Finish, Add  120.67 
    For Black Anodized Finish, Add  241.34 
    For >10 To 20, Deduct  -60.49 
    For >20 To 40, Deduct  -108.91 
    For >40, Deduct  -229.89 

. 
 26 56 13 00-0354 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,896.88 244.45 

    For Bronze Or Satin Anodized Finish, Add  140.80 
    For Black Anodized Finish, Add  281.60 
    For >10 To 20, Deduct  -68.54 
    For >20 To 40, Deduct  -123.00 
    For >40, Deduct  -260.09 

XXXXXXX 
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. 
 26 56 13 00-0355  Round Tapered, Aluminum Area Light Poles (26 56 13 00-0295) 
. 
. 
 26 56 13 00-0356  Round Tapered, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0355) 
. 
. 

 26 56 13 00-0357 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ............................................................ 637.22 162.96 
    For Bronze Or Satin Anodized Finish, Add  31.13 
    For Black Anodized Finish, Add  62.26 
    For >10 To 20, Deduct  -20.60 
    For >20 To 40, Deduct  -38.09 
    For >40, Deduct  -79.29 

. 
 26 56 13 00-0358 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 716.85 190.12 

    For Bronze Or Satin Anodized Finish, Add  33.66 
    For Black Anodized Finish, Add  67.32 
    For >10 To 20, Deduct  -22.97 
    For >20 To 40, Deduct  -42.57 
    For >40, Deduct  -88.52 

. 
 26 56 13 00-0359 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 796.46 217.28 

    For Bronze Or Satin Anodized Finish, Add  36.19 
    For Black Anodized Finish, Add  72.38 
    For >10 To 20, Deduct  -25.34 
    For >20 To 40, Deduct  -47.06 
    For >40, Deduct  -97.74 

. 
 26 56 13 00-0360 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 885.98 244.45 

    For Bronze Or Satin Anodized Finish, Add  39.71 
    For Black Anodized Finish, Add  79.42 
    For >10 To 20, Deduct  -28.11 
    For >20 To 40, Deduct  -52.24 
    For >40, Deduct  -108.45 

. 
 26 56 13 00-0361 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 974.40 271.60 

    For Bronze Or Satin Anodized Finish, Add  43.12 
    For Black Anodized Finish, Add  86.24 
    For >10 To 20, Deduct  -30.83 
    For >20 To 40, Deduct  -57.34 
    For >40, Deduct  -119.00 

. 
 26 56 13 00-0362 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 745.45 190.12 

    For Bronze Or Satin Anodized Finish, Add  36.52 
    For Black Anodized Finish, Add  73.04 
    For >10 To 20, Deduct  -24.11 
    For >20 To 40, Deduct  -44.58 
    For >40, Deduct  -92.81 

. 
 26 56 13 00-0363 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 841.56 217.28 

    For Bronze Or Satin Anodized Finish, Add  40.70 
    For Black Anodized Finish, Add  81.40 
    For >10 To 20, Deduct  -27.14 
    For >20 To 40, Deduct  -50.22 
    For >40, Deduct  -104.51 

. 
 26 56 13 00-0364 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 934.38 244.45 

    For Bronze Or Satin Anodized Finish, Add  44.55 
    For Black Anodized Finish, Add  89.10 
    For >10 To 20, Deduct  -30.04 
    For >20 To 40, Deduct  -55.63 
    For >40, Deduct  -115.71 

. 
 26 56 13 00-0365 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,112.33 298.76 

    For Bronze Or Satin Anodized Finish, Add  51.48 
    For Black Anodized Finish, Add  102.96 
    For >10 To 20, Deduct  -35.53 
    For >20 To 40, Deduct  -65.91 
    For >40, Deduct  -136.97 

. 
 26 56 13 00-0366 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,194.15 325.92 

    For Bronze Or Satin Anodized Finish, Add  54.23 
    For Black Anodized Finish, Add  108.46 
    For >10 To 20, Deduct  -37.99 
    For >20 To 40, Deduct  -70.55 
    For >40, Deduct  -146.53 

. 
 26 56 13 00-0367 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 882.26 217.28 

    For Bronze Or Satin Anodized Finish, Add  44.77 
    For Black Anodized Finish, Add  89.54 
    For >10 To 20, Deduct  -28.77 
    For >20 To 40, Deduct  -53.07 
    For >40, Deduct  -110.61 

. 
 26 56 13 00-0368 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 981.68 244.45 

    For Bronze Or Satin Anodized Finish, Add  49.28 
    For Black Anodized Finish, Add  98.56 
    For >10 To 20, Deduct  -31.93 
    For >20 To 40, Deduct  -58.94 
    For >40, Deduct  -122.81 

. 
 26 56 13 00-0369 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,088.80 271.60 

    For Bronze Or Satin Anodized Finish, Add  54.56 
    For Black Anodized Finish, Add  109.12 
    For >10 To 20, Deduct  -35.40 
    For >20 To 40, Deduct  -65.35 
    For >40, Deduct  -136.16 
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. 
 26 56 13 00-0370 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,176.13 298.76 

    For Bronze Or Satin Anodized Finish, Add  57.86 
    For Black Anodized Finish, Add  115.72 
    For >10 To 20, Deduct  -38.08 
    For >20 To 40, Deduct  -70.38 
    For >40, Deduct  -146.54 

. 
 26 56 13 00-0371 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,278.85 325.92 

    For Bronze Or Satin Anodized Finish, Add  62.70 
    For Black Anodized Finish, Add  125.40 
    For >10 To 20, Deduct  -41.38 
    For >20 To 40, Deduct  -76.48 
    For >40, Deduct  -159.24 

. 
 26 56 13 00-0372 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,196.60 271.60 

    For Bronze Or Satin Anodized Finish, Add  65.34 
    For Black Anodized Finish, Add  130.68 
    For >10 To 20, Deduct  -39.72 
    For >20 To 40, Deduct  -72.90 
    For >40, Deduct  -152.33 

. 
 26 56 13 00-0373 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,313.63 298.76 

    For Bronze Or Satin Anodized Finish, Add  71.61 
    For Black Anodized Finish, Add  143.22 
    For >10 To 20, Deduct  -43.58 
    For >20 To 40, Deduct  -80.00 
    For >40, Deduct  -167.17 

. 
 26 56 13 00-0374 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,385.55 325.92 

    For Bronze Or Satin Anodized Finish, Add  73.37 
    For Black Anodized Finish, Add  146.74 
    For >10 To 20, Deduct  -45.64 
    For >20 To 40, Deduct  -83.95 
    For >40, Deduct  -175.24 

. 
 26 56 13 00-0375 EA 23' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,592.08 380.25 

    For Bronze Or Satin Anodized Finish, Add  83.16 
    For Black Anodized Finish, Add  166.32 
    For >10 To 20, Deduct  -52.28 
    For >20 To 40, Deduct  -96.24 
    For >40, Deduct  -200.79 

. 
 26 56 13 00-0376 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,805.23 434.56 

    For Bronze Or Satin Anodized Finish, Add  93.61 
    For Black Anodized Finish, Add  187.22 
    For >10 To 20, Deduct  -59.17 
    For >20 To 40, Deduct  -108.98 
    For >40, Deduct  -227.33 

. 
 26 56 13 00-0377 EA 18' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,421.43 298.76 

    For Bronze Or Satin Anodized Finish, Add  82.39 
    For Black Anodized Finish, Add  164.78 
    For >10 To 20, Deduct  -47.89 
    For >20 To 40, Deduct  -87.55 
    For >40, Deduct  -183.34 

. 
 26 56 13 00-0378 EA 20' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,516.45 325.92 

    For Bronze Or Satin Anodized Finish, Add  86.46 
    For Black Anodized Finish, Add  172.92 
    For >10 To 20, Deduct  -50.88 
    For >20 To 40, Deduct  -93.11 
    For >40, Deduct  -194.88 

. 
 26 56 13 00-0379 EA 23' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,695.48 380.25 

    For Bronze Or Satin Anodized Finish, Add  93.50 
    For Black Anodized Finish, Add  187.00 
    For >10 To 20, Deduct  -56.41 
    For >20 To 40, Deduct  -103.47 
    For >40, Deduct  -216.30 

. 
 26 56 13 00-0380 EA 25' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,884.43 434.56 

    For Bronze Or Satin Anodized Finish, Add  101.53 
    For Black Anodized Finish, Add  203.06 
    For >10 To 20, Deduct  -62.34 
    For >20 To 40, Deduct  -114.53 
    For >40, Deduct  -239.21 

. 
 26 56 13 00-0381 EA 28' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,027.85 461.73 

    For Bronze Or Satin Anodized Finish, Add  110.44 
    For Black Anodized Finish, Add  220.88 
    For >10 To 20, Deduct  -67.26 
    For >20 To 40, Deduct  -123.48 
    For >40, Deduct  -258.01 

. 
 26 56 13 00-0382 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,173.46 488.88 

    For Bronze Or Satin Anodized Finish, Add  119.57 
    For Black Anodized Finish, Add  239.14 
    For >10 To 20, Deduct  -72.27 
    For >20 To 40, Deduct  -132.59 
    For >40, Deduct  -277.13 

. 
 26 56 13 00-0383 EA 23' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,797.78 380.25 

    For Bronze Or Satin Anodized Finish, Add  103.73 
    For Black Anodized Finish, Add  207.46 
    For >10 To 20, Deduct  -60.50 
    For >20 To 40, Deduct  -110.64 
    For >40, Deduct  -231.64 
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. 
 26 56 13 00-0384 EA 25' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,952.63 434.56 

    For Bronze Or Satin Anodized Finish, Add  108.35 
    For Black Anodized Finish, Add  216.70 
    For >10 To 20, Deduct  -65.07 
    For >20 To 40, Deduct  -119.30 
    For >40, Deduct  -249.44 

. 
 26 56 13 00-0385 EA 28' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,101.55 461.73 

    For Bronze Or Satin Anodized Finish, Add  117.81 
    For Black Anodized Finish, Add  235.62 
    For >10 To 20, Deduct  -70.21 
    For >20 To 40, Deduct  -128.64 
    For >40, Deduct  -269.06 

. 
 26 56 13 00-0386 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,287.86 488.88 

    For Bronze Or Satin Anodized Finish, Add  131.01 
    For Black Anodized Finish, Add  262.02 
    For >10 To 20, Deduct  -76.85 
    For >20 To 40, Deduct  -140.60 
    For >40, Deduct  -294.29 

. 
 26 56 13 00-0387 EA 33' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,364.53 502.46 

    For Bronze Or Satin Anodized Finish, Add  135.96 
    For Black Anodized Finish, Add  271.92 
    For >10 To 20, Deduct  -79.51 
    For >20 To 40, Deduct  -145.42 
    For >40, Deduct  -304.43 

. 
 26 56 13 00-0388 EA 35' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,524.78 516.05 

    For Bronze Or Satin Anodized Finish, Add  149.27 
    For Black Anodized Finish, Add  298.54 
    For >10 To 20, Deduct  -85.51 
    For >20 To 40, Deduct  -156.09 
    For >40, Deduct  -327.11 

. 
 26 56 13 00-0389 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 927.36 217.28 

    For Bronze Or Satin Anodized Finish, Add  49.28 
    For Black Anodized Finish, Add  98.56 
    For >10 To 20, Deduct  -30.58 
    For >20 To 40, Deduct  -56.22 
    For >40, Deduct  -117.38 

. 
 26 56 13 00-0390 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,034.48 244.45 

    For Bronze Or Satin Anodized Finish, Add  54.56 
    For Black Anodized Finish, Add  109.12 
    For >10 To 20, Deduct  -34.05 
    For >20 To 40, Deduct  -62.64 
    For >40, Deduct  -130.73 

. 
 26 56 13 00-0391 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,146.00 271.60 

    For Bronze Or Satin Anodized Finish, Add  60.28 
    For Black Anodized Finish, Add  120.56 
    For >10 To 20, Deduct  -37.69 
    For >20 To 40, Deduct  -69.36 
    For >40, Deduct  -144.74 

. 
 26 56 13 00-0392 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,245.43 298.76 

    For Bronze Or Satin Anodized Finish, Add  64.79 
    For Black Anodized Finish, Add  129.58 
    For >10 To 20, Deduct  -40.85 
    For >20 To 40, Deduct  -75.23 
    For >40, Deduct  -156.94 

. 
 26 56 13 00-0393 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,343.75 325.92 

    For Bronze Or Satin Anodized Finish, Add  69.19 
    For Black Anodized Finish, Add  138.38 
    For >10 To 20, Deduct  -43.97 
    For >20 To 40, Deduct  -81.03 
    For >40, Deduct  -168.97 

. 
 26 56 13 00-0394 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,265.90 271.60 

    For Bronze Or Satin Anodized Finish, Add  72.27 
    For Black Anodized Finish, Add  144.54 
    For >10 To 20, Deduct  -42.49 
    For >20 To 40, Deduct  -77.75 
    For >40, Deduct  -162.73 

. 
 26 56 13 00-0395 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,386.23 298.76 

    For Bronze Or Satin Anodized Finish, Add  78.87 
    For Black Anodized Finish, Add  157.74 
    For >10 To 20, Deduct  -46.49 
    For >20 To 40, Deduct  -85.09 
    For >40, Deduct  -178.06 

. 
 26 56 13 00-0396 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,472.45 325.92 

    For Bronze Or Satin Anodized Finish, Add  82.06 
    For Black Anodized Finish, Add  164.12 
    For >10 To 20, Deduct  -49.12 
    For >20 To 40, Deduct  -90.03 
    For >40, Deduct  -188.28 

. 
 26 56 13 00-0397 EA 23' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,673.48 380.25 

    For Bronze Or Satin Anodized Finish, Add  91.30 
    For Black Anodized Finish, Add  182.60 
    For >10 To 20, Deduct  -55.53 
    For >20 To 40, Deduct  -101.93 
    For >40, Deduct  -213.00 
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. 
 26 56 13 00-0398 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,881.13 434.56 

    For Bronze Or Satin Anodized Finish, Add  101.20 
    For Black Anodized Finish, Add  202.40 
    For >10 To 20, Deduct  -62.21 
    For >20 To 40, Deduct  -114.30 
    For >40, Deduct  -238.71 

. 
 26 56 13 00-0399 EA 23' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,922.08 380.25 

    For Bronze Or Satin Anodized Finish, Add  116.16 
    For Black Anodized Finish, Add  232.32 
    For >10 To 20, Deduct  -65.48 
    For >20 To 40, Deduct  -119.34 
    For >40, Deduct  -250.29 

. 
 26 56 13 00-0400 EA 25' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,117.63 434.56 

    For Bronze Or Satin Anodized Finish, Add  124.85 
    For Black Anodized Finish, Add  249.70 
    For >10 To 20, Deduct  -71.67 
    For >20 To 40, Deduct  -130.85 
    For >40, Deduct  -274.19 

. 
 26 56 13 00-0401 EA 28' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,279.75 461.73 

    For Bronze Or Satin Anodized Finish, Add  135.63 
    For Black Anodized Finish, Add  271.26 
    For >10 To 20, Deduct  -77.34 
    For >20 To 40, Deduct  -141.11 
    For >40, Deduct  -295.79 

. 
 26 56 13 00-0402 EA 30' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,423.16 488.88 

    For Bronze Or Satin Anodized Finish, Add  144.54 
    For Black Anodized Finish, Add  289.08 
    For >10 To 20, Deduct  -82.26 
    For >20 To 40, Deduct  -150.07 
    For >40, Deduct  -314.59 

. 
 26 56 13 00-0403 EA 33' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,557.03 502.46 

    For Bronze Or Satin Anodized Finish, Add  155.21 
    For Black Anodized Finish, Add  310.42 
    For >10 To 20, Deduct  -87.21 
    For >20 To 40, Deduct  -158.89 
    For >40, Deduct  -333.31 

. 
 26 56 13 00-0404 EA 35' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,673.28 516.05 

    For Bronze Or Satin Anodized Finish, Add  164.12 
    For Black Anodized Finish, Add  328.24 
    For >10 To 20, Deduct  -91.45 
    For >20 To 40, Deduct  -166.49 
    For >40, Deduct  -349.39 

. 
 26 56 13 00-0405 EA 37' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,771.95 529.63 

    For Bronze Or Satin Anodized Finish, Add  171.27 
    For Black Anodized Finish, Add  342.54 
    For >10 To 20, Deduct  -94.99 
    For >20 To 40, Deduct  -172.85 
    For >40, Deduct  -362.83 

. 
 26 56 13 00-0406 EA 39' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,953.11 543.20 

    For Bronze Or Satin Anodized Finish, Add  186.67 
    For Black Anodized Finish, Add  373.34 
    For >10 To 20, Deduct  -101.83 
    For >20 To 40, Deduct  -184.99 
    For >40, Deduct  -388.65 

. 
 26 56 13 00-0407 EA 28' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 2,754.95 461.73 

    For Bronze Or Satin Anodized Finish, Add  183.15 
    For Black Anodized Finish, Add  366.30 
    For >10 To 20, Deduct  -96.35 
    For >20 To 40, Deduct  -174.38 
    For >40, Deduct  -367.07 

. 
 26 56 13 00-0408 EA 30' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 2,973.16 488.88 

    For Bronze Or Satin Anodized Finish, Add  199.54 
    For Black Anodized Finish, Add  399.08 
    For >10 To 20, Deduct  -104.26 
    For >20 To 40, Deduct  -188.57 
    For >40, Deduct  -397.09 

. 
 26 56 13 00-0409 EA 33' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,129.03 502.46 

    For Bronze Or Satin Anodized Finish, Add  212.41 
    For Black Anodized Finish, Add  424.82 
    For >10 To 20, Deduct  -110.09 
    For >20 To 40, Deduct  -198.93 
    For >40, Deduct  -419.11 

. 
 26 56 13 00-0410 EA 35' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,246.38 516.05 

    For Bronze Or Satin Anodized Finish, Add  221.43 
    For Black Anodized Finish, Add  442.86 
    For >10 To 20, Deduct  -114.37 
    For >20 To 40, Deduct  -206.61 
    For >40, Deduct  -435.35 

. 
 26 56 13 00-0411 EA 37' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,309.85 529.63 

    For Bronze Or Satin Anodized Finish, Add  225.06 
    For Black Anodized Finish, Add  450.12 
    For >10 To 20, Deduct  -116.51 
    For >20 To 40, Deduct  -210.50 
    For >40, Deduct  -443.52 
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. 
 26 56 13 00-0412 EA 39' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,509.71 543.20 

    For Bronze Or Satin Anodized Finish, Add  242.33 
    For Black Anodized Finish, Add  484.66 
    For >10 To 20, Deduct  -124.09 
    For >20 To 40, Deduct  -223.95 
    For >40, Deduct  -472.14 

. 
 26 56 13 00-0413 EA 28' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,604.25 461.73 

    For Bronze Or Satin Anodized Finish, Add  168.08 
    For Black Anodized Finish, Add  336.16 
    For >10 To 20, Deduct  -90.32 
    For >20 To 40, Deduct  -163.83 
    For >40, Deduct  -344.47 

. 
 26 56 13 00-0414 EA 30' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,802.66 488.88 

    For Bronze Or Satin Anodized Finish, Add  182.49 
    For Black Anodized Finish, Add  364.98 
    For >10 To 20, Deduct  -97.44 
    For >20 To 40, Deduct  -176.63 
    For >40, Deduct  -371.51 

. 
 26 56 13 00-0415 EA 33' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,879.33 502.46 

    For Bronze Or Satin Anodized Finish, Add  187.44 
    For Black Anodized Finish, Add  374.88 
    For >10 To 20, Deduct  -100.10 
    For >20 To 40, Deduct  -181.45 
    For >40, Deduct  -381.65 

. 
 26 56 13 00-0416 EA 35' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 3,082.48 516.05 

    For Bronze Or Satin Anodized Finish, Add  205.04 
    For Black Anodized Finish, Add  410.08 
    For >10 To 20, Deduct  -107.82 
    For >20 To 40, Deduct  -195.13 
    For >40, Deduct  -410.77 

. 
 26 56 13 00-0417 EA 37' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 3,180.05 529.63 

    For Bronze Or Satin Anodized Finish, Add  212.08 
    For Black Anodized Finish, Add  424.16 
    For >10 To 20, Deduct  -111.31 
    For >20 To 40, Deduct  -201.42 
    For >40, Deduct  -424.05 

. 
 26 56 13 00-0418 EA 39' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 3,381.01 543.20 

    For Bronze Or Satin Anodized Finish, Add  229.46 
    For Black Anodized Finish, Add  458.92 
    For >10 To 20, Deduct  -118.94 
    For >20 To 40, Deduct  -214.94 
    For >40, Deduct  -452.83 

. 
 26 56 13 00-0419 EA 28' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,292.85 461.73 

    For Bronze Or Satin Anodized Finish, Add  236.94 
    For Black Anodized Finish, Add  473.88 
    For >10 To 20, Deduct  -117.86 
    For >20 To 40, Deduct  -212.03 
    For >40, Deduct  -447.76 

. 
 26 56 13 00-0420 EA 30' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,481.36 488.88 

    For Bronze Or Satin Anodized Finish, Add  250.36 
    For Black Anodized Finish, Add  500.72 
    For >10 To 20, Deduct  -124.59 
    For >20 To 40, Deduct  -224.14 
    For >40, Deduct  -473.32 

. 
 26 56 13 00-0421 EA 33' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,639.43 502.46 

    For Bronze Or Satin Anodized Finish, Add  263.45 
    For Black Anodized Finish, Add  526.90 
    For >10 To 20, Deduct  -130.50 
    For >20 To 40, Deduct  -234.66 
    For >40, Deduct  -495.67 

. 
 26 56 13 00-0422 EA 35' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,886.58 516.05 

    For Bronze Or Satin Anodized Finish, Add  285.45 
    For Black Anodized Finish, Add  570.90 
    For >10 To 20, Deduct  -139.98 
    For >20 To 40, Deduct  -251.42 
    For >40, Deduct  -531.38 

. 
 26 56 13 00-0423 EA 37' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,937.95 529.63 

    For Bronze Or Satin Anodized Finish, Add  287.87 
    For Black Anodized Finish, Add  575.74 
    For >10 To 20, Deduct  -141.63 
    For >20 To 40, Deduct  -254.47 
    For >40, Deduct  -537.73 

. 
 26 56 13 00-0424 EA 39' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 4,184.01 543.20 

    For Bronze Or Satin Anodized Finish, Add  309.76 
    For Black Anodized Finish, Add  619.52 
    For >10 To 20, Deduct  -151.06 
    For >20 To 40, Deduct  -271.15 
    For >40, Deduct  -573.28 

. 
 26 56 13 00-0425 EA 48' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 5,236.51 814.81 

    For Bronze Or Satin Anodized Finish, Add  360.69 
    For Black Anodized Finish, Add  721.38 
    For >10 To 20, Deduct  -185.02 
    For >20 To 40, Deduct  -333.96 
    For >40, Deduct  -704.00 
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 26 56 13 00-0426 EA 50' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 5,372.91 814.81 

    For Bronze Or Satin Anodized Finish, Add  374.33 
    For Black Anodized Finish, Add  748.66 
    For >10 To 20, Deduct  -190.47 
    For >20 To 40, Deduct  -343.51 
    For >40, Deduct  -724.46 

XXXXXXX 
. 
 26 56 13 00-0427  Round Tapered, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0355) 
. 
. 

 26 56 13 00-0428 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ................................................ 873.72 162.96 
    For Bronze, Satin Or Black Anodized Finish, Add  82.17 
    For >10 To 20, Deduct  -30.06 
    For >20 To 40, Deduct  -54.64 
    For >40, Deduct  -114.76 

. 
 26 56 13 00-0429 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 951.15 190.12 

    For Bronze, Satin Or Black Anodized Finish, Add  85.64 
    For >10 To 20, Deduct  -32.34 
    For >20 To 40, Deduct  -58.98 
    For >40, Deduct  -123.66 

. 
 26 56 13 00-0430 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,029.66 217.28 

    For Bronze, Satin Or Black Anodized Finish, Add  89.27 
    For >10 To 20, Deduct  -34.67 
    For >20 To 40, Deduct  -63.39 
    For >40, Deduct  -132.72 

. 
 26 56 13 00-0431 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,110.38 244.45 

    For Bronze, Satin Or Black Anodized Finish, Add  93.23 
    For >10 To 20, Deduct  -37.08 
    For >20 To 40, Deduct  -67.95 
    For >40, Deduct  -142.11 

. 
 26 56 13 00-0432 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,190.00 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  97.02 
    For >10 To 20, Deduct  -39.45 
    For >20 To 40, Deduct  -72.44 
    For >40, Deduct  -151.34 

. 
 26 56 13 00-0433 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 964.35 190.12 

    For Bronze, Satin Or Black Anodized Finish, Add  87.62 
    For >10 To 20, Deduct  -32.87 
    For >20 To 40, Deduct  -59.90 
    For >40, Deduct  -125.64 

. 
 26 56 13 00-0434 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,045.06 217.28 

    For Bronze, Satin Or Black Anodized Finish, Add  91.58 
    For >10 To 20, Deduct  -35.28 
    For >20 To 40, Deduct  -64.46 
    For >40, Deduct  -135.03 

. 
 26 56 13 00-0435 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,127.98 244.45 

    For Bronze, Satin Or Black Anodized Finish, Add  95.87 
    For >10 To 20, Deduct  -37.79 
    For >20 To 40, Deduct  -69.18 
    For >40, Deduct  -144.75 

. 
 26 56 13 00-0436 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,209.80 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  99.99 
    For >10 To 20, Deduct  -40.24 
    For >20 To 40, Deduct  -73.82 
    For >40, Deduct  -154.31 

. 
 26 56 13 00-0437 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,305.93 298.76 

    For Bronze, Satin Or Black Anodized Finish, Add  106.26 
    For >10 To 20, Deduct  -43.27 
    For >20 To 40, Deduct  -79.46 
    For >40, Deduct  -166.01 

. 
 26 56 13 00-0438 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,392.15 325.92 

    For Bronze, Satin Or Black Anodized Finish, Add  111.05 
    For >10 To 20, Deduct  -45.91 
    For >20 To 40, Deduct  -84.41 
    For >40, Deduct  -176.23 

. 
 26 56 13 00-0439 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,087.96 217.28 

    For Bronze, Satin Or Black Anodized Finish, Add  98.01 
    For >10 To 20, Deduct  -37.00 
    For >20 To 40, Deduct  -67.47 
    For >40, Deduct  -141.47 

. 
 26 56 13 00-0440 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,176.38 244.45 

    For Bronze, Satin Or Black Anodized Finish, Add  103.13 
    For >10 To 20, Deduct  -39.72 
    For >20 To 40, Deduct  -72.57 
    For >40, Deduct  -152.01 

. 
 26 56 13 00-0441 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,278.00 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  110.22 
    For >10 To 20, Deduct  -42.97 
    For >20 To 40, Deduct  -78.60 
    For >40, Deduct  -164.54 

. 
 26 56 13 00-0442 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,368.63 298.76 

    For Bronze, Satin Or Black Anodized Finish, Add  115.67 
    For >10 To 20, Deduct  -45.78 
    For >20 To 40, Deduct  -83.85 
    For >40, Deduct  -175.42 
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. 
 26 56 13 00-0443 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,473.55 325.92 

    For Bronze, Satin Or Black Anodized Finish, Add  123.26 
    For >10 To 20, Deduct  -49.16 
    For >20 To 40, Deduct  -90.11 
    For >40, Deduct  -188.44 

. 
 26 56 13 00-0444 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,340.70 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  119.63 
    For >10 To 20, Deduct  -45.48 
    For >20 To 40, Deduct  -82.99 
    For >40, Deduct  -173.95 

. 
 26 56 13 00-0445 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,453.33 298.76 

    For Bronze, Satin Or Black Anodized Finish, Add  128.37 
    For >10 To 20, Deduct  -49.17 
    For >20 To 40, Deduct  -89.78 
    For >40, Deduct  -188.12 

. 
 26 56 13 00-0446 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,541.75 325.92 

    For Bronze, Satin Or Black Anodized Finish, Add  133.49 
    For >10 To 20, Deduct  -51.89 
    For >20 To 40, Deduct  -94.89 
    For >40, Deduct  -198.67 

. 
 26 56 13 00-0447 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,122.06 217.28 

    For Bronze, Satin Or Black Anodized Finish, Add  103.13 
    For >10 To 20, Deduct  -38.36 
    For >20 To 40, Deduct  -69.85 
    For >40, Deduct  -146.58 

. 
 26 56 13 00-0448 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,228.08 244.45 

    For Bronze, Satin Or Black Anodized Finish, Add  110.88 
    For >10 To 20, Deduct  -41.79 
    For >20 To 40, Deduct  -76.19 
    For >40, Deduct  -159.77 

. 
 26 56 13 00-0449 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,340.70 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  119.63 
    For >10 To 20, Deduct  -45.48 
    For >20 To 40, Deduct  -82.99 
    For >40, Deduct  -173.95 

. 
 26 56 13 00-0450 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,440.13 298.76 

    For Bronze, Satin Or Black Anodized Finish, Add  126.39 
    For >10 To 20, Deduct  -48.64 
    For >20 To 40, Deduct  -88.86 
    For >40, Deduct  -186.14 

. 
 26 56 13 00-0451 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,547.25 325.92 

    For Bronze, Satin Or Black Anodized Finish, Add  134.31 
    For >10 To 20, Deduct  -52.11 
    For >20 To 40, Deduct  -95.27 
    For >40, Deduct  -199.50 

. 
 26 56 13 00-0452 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,412.20 271.60 

    For Bronze, Satin Or Black Anodized Finish, Add  130.35 
    For >10 To 20, Deduct  -48.34 
    For >20 To 40, Deduct  -87.99 
    For >40, Deduct  -184.67 

. 
 26 56 13 00-0453 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,533.63 298.76 

    For Bronze, Satin Or Black Anodized Finish, Add  140.42 
    For >10 To 20, Deduct  -52.38 
    For >20 To 40, Deduct  -95.40 
    For >40, Deduct  -200.17 

. 
 26 56 13 00-0454 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,627.55 325.92 

    For Bronze, Satin Or Black Anodized Finish, Add  146.36 
    For >10 To 20, Deduct  -55.32 
    For >20 To 40, Deduct  -100.89 
    For >40, Deduct  -211.54 

XXXXXXX 
. 
 26 56 13 00-0455  Round Tapered, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0355) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0456 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................. 597.20 135.80 
    For Bronze Or Satin Anodized Finish, Add  32.56 
    For Black Anodized Finish, Add  65.12 
    For >10 To 20, Deduct  -19.81 
    For >20 To 40, Deduct  -36.37 
    For >40, Deduct  -76.00 

. 
 26 56 13 00-0457 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 628.00 135.80 

    For Bronze Or Satin Anodized Finish, Add  35.64 
    For Black Anodized Finish, Add  71.28 
    For >10 To 20, Deduct  -21.05 
    For >20 To 40, Deduct  -38.53 
    For >40, Deduct  -80.62 

. 
 26 56 13 00-0458 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 680.46 149.38 

    For Bronze Or Satin Anodized Finish, Add  38.17 
    For Black Anodized Finish, Add  76.34 
    For >10 To 20, Deduct  -22.74 
    For >20 To 40, Deduct  -41.66 
    For >40, Deduct  -87.13 
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. 
 26 56 13 00-0459 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 725.22 162.96 

    For Bronze Or Satin Anodized Finish, Add  39.93 
    For Black Anodized Finish, Add  79.86 
    For >10 To 20, Deduct  -24.12 
    For >20 To 40, Deduct  -44.25 
    For >40, Deduct  -92.49 

. 
 26 56 13 00-0460 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 764.82 162.96 

    For Bronze Or Satin Anodized Finish, Add  43.89 
    For Black Anodized Finish, Add  87.78 
    For >10 To 20, Deduct  -25.70 
    For >20 To 40, Deduct  -47.02 
    For >40, Deduct  -98.43 

. 
 26 56 13 00-0461 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 710.16 149.38 

    For Bronze Or Satin Anodized Finish, Add  41.14 
    For Black Anodized Finish, Add  82.28 
    For >10 To 20, Deduct  -23.93 
    For >20 To 40, Deduct  -43.74 
    For >40, Deduct  -91.59 

. 
 26 56 13 00-0462 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 768.12 162.96 

    For Bronze Or Satin Anodized Finish, Add  44.22 
    For Black Anodized Finish, Add  88.44 
    For >10 To 20, Deduct  -25.84 
    For >20 To 40, Deduct  -47.25 
    For >40, Deduct  -98.92 

. 
 26 56 13 00-0463 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 790.12 162.96 

    For Bronze Or Satin Anodized Finish, Add  46.42 
    For Black Anodized Finish, Add  92.84 
    For >10 To 20, Deduct  -26.72 
    For >20 To 40, Deduct  -48.79 
    For >40, Deduct  -102.22 

. 
 26 56 13 00-0464 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 852.48 176.55 

    For Bronze Or Satin Anodized Finish, Add  49.94 
    For Black Anodized Finish, Add  99.88 
    For >10 To 20, Deduct  -28.80 
    For >20 To 40, Deduct  -52.61 
    For >40, Deduct  -110.22 

. 
 26 56 13 00-0465 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 910.45 190.12 

    For Bronze Or Satin Anodized Finish, Add  53.02 
    For Black Anodized Finish, Add  106.04 
    For >10 To 20, Deduct  -30.71 
    For >20 To 40, Deduct  -56.13 
    For >40, Deduct  -117.56 

. 
 26 56 13 00-0466 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 853.92 162.96 

    For Bronze Or Satin Anodized Finish, Add  52.80 
    For Black Anodized Finish, Add  105.60 
    For >10 To 20, Deduct  -29.27 
    For >20 To 40, Deduct  -53.26 
    For >40, Deduct  -111.79 

. 
 26 56 13 00-0467 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 922.88 176.55 

    For Bronze Or Satin Anodized Finish, Add  56.98 
    For Black Anodized Finish, Add  113.96 
    For >10 To 20, Deduct  -31.62 
    For >20 To 40, Deduct  -57.54 
    For >40, Deduct  -120.78 

. 
 26 56 13 00-0468 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 986.35 190.12 

    For Bronze Or Satin Anodized Finish, Add  60.61 
    For Black Anodized Finish, Add  121.22 
    For >10 To 20, Deduct  -33.75 
    For >20 To 40, Deduct  -61.44 
    For >40, Deduct  -128.94 

. 
 26 56 13 00-0469 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,013.08 176.55 

    For Bronze Or Satin Anodized Finish, Add  66.00 
    For Black Anodized Finish, Add  132.00 
    For >10 To 20, Deduct  -35.23 
    For >20 To 40, Deduct  -63.85 
    For >40, Deduct  -134.31 

. 
 26 56 13 00-0470 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,300.26 217.28 

    For Bronze Or Satin Anodized Finish, Add  86.57 
    For Black Anodized Finish, Add  173.14 
    For >10 To 20, Deduct  -45.49 
    For >20 To 40, Deduct  -82.33 
    For >40, Deduct  -173.31 

. 
 26 56 13 00-0471 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,424.56 217.28 

    For Bronze Or Satin Anodized Finish, Add  99.00 
    For Black Anodized Finish, Add  198.00 
    For >10 To 20, Deduct  -50.46 
    For >20 To 40, Deduct  -91.03 
    For >40, Deduct  -191.96 

. 
 26 56 13 00-0472 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,585.58 244.45 

    For Bronze Or Satin Anodized Finish, Add  109.67 
    For Black Anodized Finish, Add  219.34 
    For >10 To 20, Deduct  -56.09 
    For >20 To 40, Deduct  -101.21 
    For >40, Deduct  -213.39 
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. 
 26 56 13 00-0473 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,720.88 244.45 

    For Bronze Or Satin Anodized Finish, Add  123.20 
    For Black Anodized Finish, Add  246.40 
    For >10 To 20, Deduct  -61.50 
    For >20 To 40, Deduct  -110.68 
    For >40, Deduct  -233.69 

XXXXXXX 
. 
 26 56 13 00-0474  Square Straight, Aluminum Area Light Poles (26 56 13 00-0295) 
. 
. 
 26 56 13 00-0475  Square Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0474) 
. 
. 

 26 56 13 00-0476 EA 8' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ............................................................ 780.22 162.96 
    For Bronze Or Satin Anodized Finish, Add  45.43 
    For Black Anodized Finish, Add  90.86 
    For >10 To 20, Deduct  -26.32 
    For >20 To 40, Deduct  -48.10 
    For >40, Deduct  -100.74 

. 
 26 56 13 00-0477 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base .......................................................... 857.65 190.12 

    For Bronze Or Satin Anodized Finish, Add  47.74 
    For Black Anodized Finish, Add  95.48 
    For >10 To 20, Deduct  -28.60 
    For >20 To 40, Deduct  -52.43 
    For >40, Deduct  -109.64 

. 
 26 56 13 00-0478 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base .......................................................... 943.86 217.28 

    For Bronze Or Satin Anodized Finish, Add  50.93 
    For Black Anodized Finish, Add  101.86 
    For >10 To 20, Deduct  -31.24 
    For >20 To 40, Deduct  -57.38 
    For >40, Deduct  -119.85 

. 
 26 56 13 00-0479 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,028.98 244.45 

    For Bronze Or Satin Anodized Finish, Add  54.01 
    For Black Anodized Finish, Add  108.02 
    For >10 To 20, Deduct  -33.83 
    For >20 To 40, Deduct  -62.25 
    For >40, Deduct  -129.90 

. 
 26 56 13 00-0480 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,075.95 258.02 

    For Bronze Or Satin Anodized Finish, Add  55.99 
    For Black Anodized Finish, Add  111.98 
    For >10 To 20, Deduct  -35.30 
    For >20 To 40, Deduct  -65.00 
    For >40, Deduct  -135.59 

. 
 26 56 13 00-0481 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,122.90 271.60 

    For Bronze Or Satin Anodized Finish, Add  57.97 
    For Black Anodized Finish, Add  115.94 
    For >10 To 20, Deduct  -36.77 
    For >20 To 40, Deduct  -67.74 
    For >40, Deduct  -141.28 

. 
 26 56 13 00-0482 EA 18' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,214.63 298.76 

    For Bronze Or Satin Anodized Finish, Add  61.71 
    For Black Anodized Finish, Add  123.42 
    For >10 To 20, Deduct  -39.62 
    For >20 To 40, Deduct  -73.07 
    For >40, Deduct  -152.32 

. 
 26 56 13 00-0483 EA 20' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,316.25 325.92 

    For Bronze Or Satin Anodized Finish, Add  66.44 
    For Black Anodized Finish, Add  132.88 
    For >10 To 20, Deduct  -42.87 
    For >20 To 40, Deduct  -79.10 
    For >40, Deduct  -164.85 

. 
 26 56 13 00-0484 EA 16' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,198.80 271.60 

    For Bronze Or Satin Anodized Finish, Add  65.56 
    For Black Anodized Finish, Add  131.12 
    For >10 To 20, Deduct  -39.80 
    For >20 To 40, Deduct  -73.05 
    For >40, Deduct  -152.66 

. 
 26 56 13 00-0485 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,292.73 298.76 

    For Bronze Or Satin Anodized Finish, Add  69.52 
    For Black Anodized Finish, Add  139.04 
    For >10 To 20, Deduct  -42.75 
    For >20 To 40, Deduct  -78.54 
    For >40, Deduct  -164.03 

. 
 26 56 13 00-0486 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,400.95 325.92 

    For Bronze Or Satin Anodized Finish, Add  74.91 
    For Black Anodized Finish, Add  149.82 
    For >10 To 20, Deduct  -46.26 
    For >20 To 40, Deduct  -85.03 
    For >40, Deduct  -177.55 

. 
 26 56 13 00-0487 EA 15' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,405.95 258.02 

    For Bronze Or Satin Anodized Finish, Add  88.99 
    For Black Anodized Finish, Add  177.98 
    For >10 To 20, Deduct  -48.50 
    For >20 To 40, Deduct  -88.10 
    For >40, Deduct  -185.09 
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. 
 26 56 13 00-0488 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,716.65 325.92 

    For Bronze Or Satin Anodized Finish, Add  106.48 
    For Black Anodized Finish, Add  212.96 
    For >10 To 20, Deduct  -58.89 
    For >20 To 40, Deduct  -107.13 
    For >40, Deduct  -224.91 

. 
 26 56 13 00-0489 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,071.43 434.56 

    For Bronze Or Satin Anodized Finish, Add  120.23 
    For Black Anodized Finish, Add  240.46 
    For >10 To 20, Deduct  -69.82 
    For >20 To 40, Deduct  -127.62 
    For >40, Deduct  -267.26 

. 
 26 56 13 00-0490 EA 20' High, 4" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,469.15 325.92 

    For Bronze Or Satin Anodized Finish, Add  81.73 
    For Black Anodized Finish, Add  163.46 
    For >10 To 20, Deduct  -48.99 
    For >20 To 40, Deduct  -89.80 
    For >40, Deduct  -187.78 

. 
 26 56 13 00-0491 EA 20' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,849.75 325.92 

    For Bronze Or Satin Anodized Finish, Add  119.79 
    For Black Anodized Finish, Add  239.58 
    For >10 To 20, Deduct  -64.21 
    For >20 To 40, Deduct  -116.45 
    For >40, Deduct  -244.87 

. 
 26 56 13 00-0492 EA 25' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,192.43 434.56 

    For Bronze Or Satin Anodized Finish, Add  132.33 
    For Black Anodized Finish, Add  264.66 
    For >10 To 20, Deduct  -74.66 
    For >20 To 40, Deduct  -136.09 
    For >40, Deduct  -285.41 

. 
 26 56 13 00-0493 EA 20' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,058.75 325.92 

    For Bronze Or Satin Anodized Finish, Add  140.69 
    For Black Anodized Finish, Add  281.38 
    For >10 To 20, Deduct  -72.57 
    For >20 To 40, Deduct  -131.08 
    For >40, Deduct  -276.22 

. 
 26 56 13 00-0494 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,465.23 434.56 

    For Bronze Or Satin Anodized Finish, Add  159.61 
    For Black Anodized Finish, Add  319.22 
    For >10 To 20, Deduct  -85.57 
    For >20 To 40, Deduct  -155.18 
    For >40, Deduct  -326.33 

. 
 26 56 13 00-0495 EA 30' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,857.66 488.88 

    For Bronze Or Satin Anodized Finish, Add  187.99 
    For Black Anodized Finish, Add  375.98 
    For >10 To 20, Deduct  -99.64 
    For >20 To 40, Deduct  -180.48 
    For >40, Deduct  -379.76 

XXXXXXX 
. 
 26 56 13 00-0496  Square Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0474) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0497 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 705.00 135.80 
    For Bronze Or Satin Anodized Finish, Add  43.34 
    For Black Anodized Finish, Add  86.68 
    For >10 To 20, Deduct  -24.13 
    For >20 To 40, Deduct  -43.92 
    For >40, Deduct  -92.17 

. 
 26 56 13 00-0498 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 788.26 149.38 

    For Bronze Or Satin Anodized Finish, Add  48.95 
    For Black Anodized Finish, Add  97.90 
    For >10 To 20, Deduct  -27.05 
    For >20 To 40, Deduct  -49.20 
    For >40, Deduct  -103.30 

. 
 26 56 13 00-0499 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 838.52 162.96 

    For Bronze Or Satin Anodized Finish, Add  51.26 
    For Black Anodized Finish, Add  102.52 
    For >10 To 20, Deduct  -28.65 
    For >20 To 40, Deduct  -52.18 
    For >40, Deduct  -109.48 

. 
 26 56 13 00-0500 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 866.02 162.96 

    For Bronze Or Satin Anodized Finish, Add  54.01 
    For Black Anodized Finish, Add  108.02 
    For >10 To 20, Deduct  -29.75 
    For >20 To 40, Deduct  -54.10 
    For >40, Deduct  -113.61 

. 
 26 56 13 00-0501 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 900.12 162.96 

    For Bronze Or Satin Anodized Finish, Add  57.42 
    For Black Anodized Finish, Add  114.84 
    For >10 To 20, Deduct  -31.12 
    For >20 To 40, Deduct  -56.49 
    For >40, Deduct  -118.72 
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. 
 26 56 13 00-0502 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,043.88 176.55 

    For Bronze Or Satin Anodized Finish, Add  69.08 
    For Black Anodized Finish, Add  138.16 
    For >10 To 20, Deduct  -36.46 
    For >20 To 40, Deduct  -66.01 
    For >40, Deduct  -138.93 

. 
 26 56 13 00-0503 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,118.35 190.12 

    For Bronze Or Satin Anodized Finish, Add  73.81 
    For Black Anodized Finish, Add  147.62 
    For >10 To 20, Deduct  -39.03 
    For >20 To 40, Deduct  -70.68 
    For >40, Deduct  -148.74 

. 
 26 56 13 00-0504 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,291.05 190.12 

    For Bronze Or Satin Anodized Finish, Add  91.08 
    For Black Anodized Finish, Add  182.16 
    For >10 To 20, Deduct  -45.94 
    For >20 To 40, Deduct  -82.77 
    For >40, Deduct  -174.65 

. 
 26 56 13 00-0505 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,483.96 217.28 

    For Bronze Or Satin Anodized Finish, Add  104.94 
    For Black Anodized Finish, Add  209.88 
    For >10 To 20, Deduct  -52.84 
    For >20 To 40, Deduct  -95.19 
    For >40, Deduct  -200.87 

. 
 26 56 13 00-0506 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,870.06 217.28 

    For Bronze Or Satin Anodized Finish, Add  143.55 
    For Black Anodized Finish, Add  287.10 
    For >10 To 20, Deduct  -68.28 
    For >20 To 40, Deduct  -122.21 
    For >40, Deduct  -258.78 

XXXXXXX 
. 
 26 56 13 00-0507  Factory Accessories For Aluminum Area Light Poles (26 56 13 00-0295) 
. 
. 

 26 56 13 00-0508 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Aluminum Area Light Poles ............................................... 39.00  
. 

 26 56 13 00-0509 EA Extra Handhole For Aluminum Area Light Poles................................................................................................................... 41.00  
. 

 26 56 13 00-0510 EA Festoon Outlet Provision For Aluminum Area Light Poles .................................................................................................... 42.00  
Note: Excludes electrical outlet. 

. 
 26 56 13 00-0511 EA Vibration Dampener For Aluminum Area Light Poles ........................................................................................................... 59.00  

XXXXXXX 
. 
 26 56 13 00-0512  Fiberglass Area Light Poles (26 56 13 00-0177) 

Note: Includes UV resistant textured weave finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions and tenon top. 

. 

. 
 26 56 13 00-0513  Round Tapered, Fiberglass Area Light Poles (26 56 13 00-0512) 
. 
. 
 26 56 13 00-0514  Round Tapered, Fiberglass Area Light Poles, Anchor Base (26 56 13 00-0513) 
. 
. 

 26 56 13 00-0515 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,027.05 190.12 
    For >10 To 20, Deduct  -35.38 
    For >20 To 40, Deduct  -64.29 
    For >40, Deduct  -135.05 

. 
 26 56 13 00-0516 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,119.86 217.28 

    For >10 To 20, Deduct  -38.28 
    For >20 To 40, Deduct  -69.70 
    For >40, Deduct  -146.25 

. 
 26 56 13 00-0517 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,213.78 244.45 

    For >10 To 20, Deduct  -41.22 
    For >20 To 40, Deduct  -75.19 
    For >40, Deduct  -157.62 

. 
 26 56 13 00-0518 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,306.60 271.60 

    For >10 To 20, Deduct  -44.12 
    For >20 To 40, Deduct  -80.60 
    For >40, Deduct  -168.83 

. 
 26 56 13 00-0519 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,419.23 298.76 

    For >10 To 20, Deduct  -47.81 
    For >20 To 40, Deduct  -87.40 
    For >40, Deduct  -183.01 

. 
 26 56 13 00-0520 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,514.25 325.92 

    For >10 To 20, Deduct  -50.79 
    For >20 To 40, Deduct  -92.96 
    For >40, Deduct  -194.55 

. 
 26 56 13 00-0521 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,662.48 380.25 

    For >10 To 20, Deduct  -55.09 
    For >20 To 40, Deduct  -101.16 
    For >40, Deduct  -211.35 

. 
 26 56 13 00-0522 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,809.63 434.56 

    For >10 To 20, Deduct  -59.35 
    For >20 To 40, Deduct  -109.29 
    For >40, Deduct  -227.99 

. 
 26 56 13 00-0523 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,898.73 434.56 

    For >10 To 20, Deduct  -62.91 
    For >20 To 40, Deduct  -115.53 
    For >40, Deduct  -241.35 
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. 
 26 56 13 00-0524 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,031.15 461.73 

    For >10 To 20, Deduct  -67.39 
    For >20 To 40, Deduct  -123.71 
    For >40, Deduct  -258.50 

. 
 26 56 13 00-0525 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,163.56 488.88 

    For >10 To 20, Deduct  -71.88 
    For >20 To 40, Deduct  -131.89 
    For >40, Deduct  -275.65 

. 
 26 56 13 00-0526 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,128.25 190.12 

    For >10 To 20, Deduct  -39.43 
    For >20 To 40, Deduct  -71.37 
    For >40, Deduct  -150.23 

. 
 26 56 13 00-0527 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,201.26 217.28 

    For >10 To 20, Deduct  -41.53 
    For >20 To 40, Deduct  -75.40 
    For >40, Deduct  -158.46 

. 
 26 56 13 00-0528 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,275.38 244.45 

    For >10 To 20, Deduct  -43.68 
    For >20 To 40, Deduct  -79.50 
    For >40, Deduct  -166.86 

. 
 26 56 13 00-0529 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,351.70 271.60 

    For >10 To 20, Deduct  -45.92 
    For >20 To 40, Deduct  -83.76 
    For >40, Deduct  -175.60 

. 
 26 56 13 00-0530 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,433.53 298.76 

    For >10 To 20, Deduct  -48.38 
    For >20 To 40, Deduct  -88.40 
    For >40, Deduct  -185.15 

. 
 26 56 13 00-0531 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,514.25 325.92 

    For >10 To 20, Deduct  -50.79 
    For >20 To 40, Deduct  -92.96 
    For >40, Deduct  -194.55 

. 
 26 56 13 00-0532 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,649.28 380.25 

    For >10 To 20, Deduct  -54.56 
    For >20 To 40, Deduct  -100.24 
    For >40, Deduct  -209.37 

. 
 26 56 13 00-0533 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,809.63 434.56 

    For >10 To 20, Deduct  -59.35 
    For >20 To 40, Deduct  -109.29 
    For >40, Deduct  -227.99 

. 
 26 56 13 00-0534 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,847.03 434.56 

    For >10 To 20, Deduct  -60.84 
    For >20 To 40, Deduct  -111.91 
    For >40, Deduct  -233.60 

. 
 26 56 13 00-0535 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,939.85 461.73 

    For >10 To 20, Deduct  -63.74 
    For >20 To 40, Deduct  -117.32 
    For >40, Deduct  -244.81 

. 
 26 56 13 00-0536 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,032.66 488.88 

    For >10 To 20, Deduct  -66.64 
    For >20 To 40, Deduct  -122.73 
    For >40, Deduct  -256.01 

. 
 26 56 13 00-0537 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,276.75 190.12 

    For >10 To 20, Deduct  -45.37 
    For >20 To 40, Deduct  -81.77 
    For >40, Deduct  -172.50 

. 
 26 56 13 00-0538 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,365.16 217.28 

    For >10 To 20, Deduct  -48.09 
    For >20 To 40, Deduct  -86.87 
    For >40, Deduct  -183.05 

. 
 26 56 13 00-0539 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,453.58 244.45 

    For >10 To 20, Deduct  -50.81 
    For >20 To 40, Deduct  -91.97 
    For >40, Deduct  -193.59 

. 
 26 56 13 00-0540 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,543.10 271.60 

    For >10 To 20, Deduct  -53.58 
    For >20 To 40, Deduct  -97.15 
    For >40, Deduct  -204.31 

. 
 26 56 13 00-0541 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,637.03 298.76 

    For >10 To 20, Deduct  -56.52 
    For >20 To 40, Deduct  -102.64 
    For >40, Deduct  -215.68 

. 
 26 56 13 00-0542 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,737.55 325.92 

    For >10 To 20, Deduct  -59.72 
    For >20 To 40, Deduct  -108.59 
    For >40, Deduct  -228.04 

. 
 26 56 13 00-0543 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,902.28 380.25 

    For >10 To 20, Deduct  -64.68 
    For >20 To 40, Deduct  -117.95 
    For >40, Deduct  -247.32 

. 
 26 56 13 00-0544 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,068.13 434.56 

    For >10 To 20, Deduct  -69.69 
    For >20 To 40, Deduct  -127.39 
    For >40, Deduct  -266.76 
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. 
 26 56 13 00-0545 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,125.33 434.56 

    For >10 To 20, Deduct  -71.98 
    For >20 To 40, Deduct  -131.39 
    For >40, Deduct  -275.34 

. 
 26 56 13 00-0546 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,269.85 461.73 

    For >10 To 20, Deduct  -76.94 
    For >20 To 40, Deduct  -140.42 
    For >40, Deduct  -294.31 

. 
 26 56 13 00-0547 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,389.06 488.88 

    For >10 To 20, Deduct  -80.90 
    For >20 To 40, Deduct  -147.68 
    For >40, Deduct  -309.47 

. 
 26 56 13 00-0548 EA 32' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,481.13 502.46 

    For >10 To 20, Deduct  -84.17 
    For >20 To 40, Deduct  -153.58 
    For >40, Deduct  -321.92 

. 
 26 56 13 00-0549 EA 34' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,573.18 516.05 

    For >10 To 20, Deduct  -87.45 
    For >20 To 40, Deduct  -159.48 
    For >40, Deduct  -334.37 

XXXXXXX 
. 
 26 56 13 00-0550  Round Tapered, Fiberglass Area Light Poles, Direct Burial (26 56 13 00-0513) 
. 
. 

 26 56 13 00-0551 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 641.20 135.80 
    For >10 To 20, Deduct  -21.57 
    For >20 To 40, Deduct  -39.45 
    For >40, Deduct  -82.60 

. 
 26 56 13 00-0552 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 689.26 149.38 

    For >10 To 20, Deduct  -23.09 
    For >20 To 40, Deduct  -42.27 
    For >40, Deduct  -88.45 

. 
 26 56 13 00-0553 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 736.22 162.96 

    For >10 To 20, Deduct  -24.56 
    For >20 To 40, Deduct  -45.02 
    For >40, Deduct  -94.14 

. 
 26 56 13 00-0554 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 754.92 162.96 

    For >10 To 20, Deduct  -25.31 
    For >20 To 40, Deduct  -46.33 
    For >40, Deduct  -96.94 

. 
 26 56 13 00-0555 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 812.88 176.55 

    For >10 To 20, Deduct  -27.22 
    For >20 To 40, Deduct  -49.84 
    For >40, Deduct  -104.28 

. 
 26 56 13 00-0556 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 862.05 190.12 

    For >10 To 20, Deduct  -28.78 
    For >20 To 40, Deduct  -52.74 
    For >40, Deduct  -110.30 

. 
 26 56 13 00-0557 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 914.50 203.70 

    For >10 To 20, Deduct  -30.47 
    For >20 To 40, Deduct  -55.87 
    For >40, Deduct  -116.81 

. 
 26 56 13 00-0558 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 972.46 217.28 

    For >10 To 20, Deduct  -32.38 
    For >20 To 40, Deduct  -59.38 
    For >40, Deduct  -124.14 

. 
 26 56 13 00-0559 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,078.06 217.28 

    For >10 To 20, Deduct  -36.60 
    For >20 To 40, Deduct  -66.77 
    For >40, Deduct  -139.98 

. 
 26 56 13 00-0560 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,210.83 230.86 

    For >10 To 20, Deduct  -41.51 
    For >20 To 40, Deduct  -75.52 
    For >40, Deduct  -158.54 

. 
 26 56 13 00-0561 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,343.58 244.45 

    For >10 To 20, Deduct  -46.41 
    For >20 To 40, Deduct  -84.27 
    For >40, Deduct  -177.09 

. 
 26 56 13 00-0562 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 742.40 135.80 

    For >10 To 20, Deduct  -25.62 
    For >20 To 40, Deduct  -46.54 
    For >40, Deduct  -97.78 

. 
 26 56 13 00-0563 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 795.96 149.38 

    For >10 To 20, Deduct  -27.36 
    For >20 To 40, Deduct  -49.74 
    For >40, Deduct  -104.46 

. 
 26 56 13 00-0564 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 849.52 162.96 

    For >10 To 20, Deduct  -29.09 
    For >20 To 40, Deduct  -52.95 
    For >40, Deduct  -111.13 

. 
 26 56 13 00-0565 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 877.02 162.96 

    For >10 To 20, Deduct  -30.19 
    For >20 To 40, Deduct  -54.87 
    For >40, Deduct  -115.26 
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. 
 26 56 13 00-0566 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 930.58 176.55 

    For >10 To 20, Deduct  -31.93 
    For >20 To 40, Deduct  -58.08 
    For >40, Deduct  -121.93 

. 
 26 56 13 00-0567 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 984.15 190.12 

    For >10 To 20, Deduct  -33.66 
    For >20 To 40, Deduct  -61.29 
    For >40, Deduct  -128.61 

. 
 26 56 13 00-0568 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,037.70 203.70 

    For >10 To 20, Deduct  -35.40 
    For >20 To 40, Deduct  -64.49 
    For >40, Deduct  -135.29 

. 
 26 56 13 00-0569 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,116.56 217.28 

    For >10 To 20, Deduct  -38.14 
    For >20 To 40, Deduct  -69.47 
    For >40, Deduct  -145.76 

. 
 26 56 13 00-0570 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,218.86 217.28 

    For >10 To 20, Deduct  -42.24 
    For >20 To 40, Deduct  -76.63 
    For >40, Deduct  -161.10 

. 
 26 56 13 00-0571 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,349.43 230.86 

    For >10 To 20, Deduct  -47.05 
    For >20 To 40, Deduct  -85.23 
    For >40, Deduct  -179.33 

. 
 26 56 13 00-0572 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,478.88 244.45 

    For >10 To 20, Deduct  -51.82 
    For >20 To 40, Deduct  -93.74 
    For >40, Deduct  -197.39 

. 
 26 56 13 00-0573 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ................................................................ 831.50 135.80 

    For >10 To 20, Deduct  -29.19 
    For >20 To 40, Deduct  -52.77 
    For >40, Deduct  -111.15 

. 
 26 56 13 00-0574 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ................................................................ 878.46 149.38 

    For >10 To 20, Deduct  -30.66 
    For >20 To 40, Deduct  -55.52 
    For >40, Deduct  -116.83 

. 
 26 56 13 00-0575 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ................................................................ 924.32 162.96 

    For >10 To 20, Deduct  -32.08 
    For >20 To 40, Deduct  -58.18 
    For >40, Deduct  -122.35 

. 
 26 56 13 00-0576 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ................................................................ 943.02 162.96 

    For >10 To 20, Deduct  -32.83 
    For >20 To 40, Deduct  -59.49 
    For >40, Deduct  -125.16 

. 
 26 56 13 00-0577 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ................................................................ 988.88 176.55 

    For >10 To 20, Deduct  -34.26 
    For >20 To 40, Deduct  -62.16 
    For >40, Deduct  -130.68 

. 
 26 56 13 00-0578 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,035.85 190.12 

    For >10 To 20, Deduct  -35.73 
    For >20 To 40, Deduct  -64.90 
    For >40, Deduct  -136.37 

. 
 26 56 13 00-0579 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,120.20 203.70 

    For >10 To 20, Deduct  -38.70 
    For >20 To 40, Deduct  -70.27 
    For >40, Deduct  -147.66 

. 
 26 56 13 00-0580 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,217.76 217.28 

    For >10 To 20, Deduct  -42.19 
    For >20 To 40, Deduct  -76.55 
    For >40, Deduct  -160.94 

. 
 26 56 13 00-0581 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,281.56 217.28 

    For >10 To 20, Deduct  -44.74 
    For >20 To 40, Deduct  -81.02 
    For >40, Deduct  -170.51 

. 
 26 56 13 00-0582 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,373.63 230.86 

    For >10 To 20, Deduct  -48.02 
    For >20 To 40, Deduct  -86.92 
    For >40, Deduct  -182.96 

. 
 26 56 13 00-0583 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,465.68 244.45 

    For >10 To 20, Deduct  -51.29 
    For >20 To 40, Deduct  -92.82 
    For >40, Deduct  -195.41 

XXXXXXX 
. 
 26 56 13 00-0584  Factory Accessories For Fiberglass Area Light Poles (26 56 13 00-0512) 
. 
. 

 26 56 13 00-0585 EA Open Or Capped Top For Fiberglass Area Light Poles ........................................................................................................ 39.00  
. 

 26 56 13 00-0586 EA Factory Side Drilling Up To Four Fixtures On Fiberglass Area Light Poles ........................................................................... 39.00  
. 

 26 56 13 00-0587 EA Smooth Shaft Finish For Fiberglass Area Light Poles........................................................................................................... 74.00  
. 

 26 56 13 00-0588 EA Festoon Outlet Provision For Fiberglass Area Light Poles .................................................................................................... 78.00  
Note: Excludes electrical outlet. 

. 
 26 56 13 00-0589 EA Vibration Dampener For Fiberglass Area Light Poles ........................................................................................................... 98.00  

XXXXXXX 
. 
 26 56 13 00-0590  Concrete Area Light Poles (26 56 13 00-0177) 
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. 

. 
 26 56 13 00-0591  Octagonal Tapered, Spun Concrete Area Light Poles, Anchor Base (26 56 13 00-

0590) 
. 
. 

 26 56 13 00-0592 EA 28' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 1,861.62 461.73 
. 

 26 56 13 00-0593 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 1,962.85 488.88 
. 

 26 56 13 00-0594 EA 33' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 2,035.84 502.46 
. 

 26 56 13 00-0595 EA 36' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 2,525.31 516.05 
. 

 26 56 13 00-0596 EA 38' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 2,803.61 543.20 
. 

 26 56 13 00-0597 EA 43' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 3,471.98 706.16 
. 

 26 56 13 00-0598 EA 47' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 4,160.71 869.13 
. 

 26 56 13 00-0599 EA 27' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 4,012.25 461.73 
Note: Polished brown with acrylic coating finish. 

. 
 26 56 13 00-0600 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 4,628.17 488.88 

Note: Polished brown with acrylic coating finish. 
. 

 26 56 13 00-0601 EA Pole Adapter Base Plate, Galvanized Steel, 1" Thick For Adapting Up To 40' ................................................................... 448.23 162.96 
. 

 26 56 13 00-0602 EA 13' High Concrete Octagonal Area Light Pole, Pink With Acrylic Coating, Finish Design ................................................ 2,404.24 325.82 
. 

 26 56 13 00-0603 EA Pole Base Cover For All Octagon Poles ............................................................................................................................. 174.87 66.49 
. 

 26 56 13 00-0604 EA Pole Arms 24" Long, Square, 250 Watt Fixture, Dark, Architectural Bronze ....................................................................... 356.78 132.98 

XXXXXXX 
. 
 26 56 13 00-0605  Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0590) 

Note: Round or square. 
. 
. 

 26 56 13 00-0606 EA 13' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 1,984.31 217.28 
. 

 26 56 13 00-0607 EA 16' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,243.68 271.60 
. 

 26 56 13 00-0608 EA 18' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,478.98 325.92 
. 

 26 56 13 00-0609 EA 30' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 3,456.06 488.88 
. 

 26 56 13 00-0610 EA 35' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 3,982.71 516.05 
. 

 26 56 13 00-0611 EA 40' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 4,552.06 543.20 
. 

 26 56 13 00-0612 EA 45' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 5,281.15 706.16 

XXXXXXX 
. 
 26 56 13 00-0613  Round Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0590) 
. 
. 

 26 56 13 00-0614 EA 60' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 60 9-22)....................... 10,082.21 1,222.21 
. 

 26 56 13 00-0615 EA 70' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 70 9-24)....................... 12,001.66 1,505.86 
. 

 26 56 13 00-0616 EA 80' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C1 80 9-26)....................... 14,298.36 2,034.23 

XXXXXXX 
. 
 26 56 13 00-0617  Treated Wood Area Light Poles (26 56 13 00-0177) 

See CSI section 26 05 46 00-0001 for wood poles. 
. 
. 
 26 56 13 00-0618  Cast Iron Decorative Light Posts (26 56 13 00-0177) 
. 
. 
 26 56 13 00-0619  Round Tapered, Cast Iron Decorative Light Post, Anchor Base (26 56 13 00-0618) 

Note: As manufactured by Hadco and King Luminaries or an approved equal. 
. 
. 

 26 56 13 00-0620 EA 10' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base .......................................................................... 808.62 135.80 
. 

 26 56 13 00-0621 EA 12' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base .......................................................................... 864.17 156.44 
. 

 26 56 13 00-0622 EA 14' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base .......................................................................... 931.34 162.96 
. 

 26 56 13 00-0623 EA 16' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,135.59 190.12 
. 

 26 56 13 00-0624 EA 18' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,312.85 206.42 
. 

 26 56 13 00-0625 EA 20' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,497.98 222.72 

XXXXXXX 
. 
 26 56 13 00-0626  Landscape Light Poles (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0627  Aluminum Landscape Light Poles (26 56 13 00-0626) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0628  Round Straight, Aluminum Landscape Light Poles (26 56 13 00-0627) 
. 
. 
 26 56 13 00-0629  Round Straight, Aluminum Landscape Light Poles, Anchor Base (26 56 13 00-0628) 
. 
. 

 26 56 13 00-0630 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base ................................................................ 423.81 162.96 
. 

 26 56 13 00-0631 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base .............................................................. 744.36 217.28 

XXXXXXX 
. 
 26 56 13 00-0632  Round Straight, Aluminum Landscape Light Poles, Direct Burial (26 56 13 00-0628) 
. 
. 

 26 56 13 00-0633 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ................................................................. 377.74 162.96 
. 

 26 56 13 00-0634 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ............................................................... 698.30 217.28 

XXXXXXX 
. 
 26 56 13 00-0635  Steel Landscape Light Poles (26 56 13 00-0626) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0636  Round Straight, Steel Landscape Light Poles (26 56 13 00-0635) 
. 
. 
 26 56 13 00-0637  Round Straight, Steel Landscape Light Poles, Anchor Base (26 56 13 00-0636) 
. 
. 

 26 56 13 00-0638 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Anchor Base ................................................................... 392.50 162.96 

XXXXXXX 
. 
 26 56 13 00-0639  Round Straight, Steel Landscape Light Poles, Direct Burial (26 56 13 00-0636) 
. 
. 

 26 56 13 00-0640 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Direct Burial .................................................................... 377.59 162.96 

XXXXXXX 
. 
 26 56 13 00-0641  Light Pole Brackets And Arms (26 56 13 00-0001) 
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. 

. 
 26 56 13 00-0642  Light Pole Brackets (26 56 13 00-0641) 
. 
. 
 26 56 13 00-0643  Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0642) 
. 
. 
 26 56 13 00-0644  Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0643) 
. 
. 
 26 56 13 00-0645  Steel, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0644) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0646 EA Two Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket .................................................. 332.20 32.59 
    For Galvanized Finish, Add  26.70 

. 
 26 56 13 00-0647 EA Three Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ............................................... 412.76 32.59 

    For Galvanized Finish, Add  34.76 
. 

 26 56 13 00-0648 EA Three Tenons At 120 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ............................................... 437.36 32.59 
    For Galvanized Finish, Add  37.22 

. 
 26 56 13 00-0649 EA Four Tenons At 90 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ................................................... 589.15 32.59 

    For Galvanized Finish, Add  52.40 
. 

 26 56 13 00-0650 EA Four Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ................................................. 612.79 32.59 
    For Galvanized Finish, Add  54.76 

XXXXXXX 
. 
 26 56 13 00-0651  Aluminum, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0644) 

Note: Includes satin brushed or painted finish. 
. 
. 

 26 56 13 00-0652 EA Two Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket .......................................... 244.49 32.59 
    For Bronze Or Satin Anodized Finish, Add  17.93 
    For Black Anodized Finish, Add  35.86 

. 
 26 56 13 00-0653 EA Three Tenons At 120 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 301.69 32.59 

    For Bronze Or Satin Anodized Finish, Add  23.65 
    For Black Anodized Finish, Add  47.30 

. 
 26 56 13 00-0654 EA Three Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 317.09 32.59 

    For Bronze Or Satin Anodized Finish, Add  25.19 
    For Black Anodized Finish, Add  50.38 

. 
 26 56 13 00-0655 EA Four Tenons At 90 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ............................................ 370.99 32.59 

    For Bronze Or Satin Anodized Finish, Add  30.58 
    For Black Anodized Finish, Add  61.16 

. 
 26 56 13 00-0656 EA Four Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket .......................................... 381.99 32.59 

    For Bronze Or Satin Anodized Finish, Add  31.68 
    For Black Anodized Finish, Add  63.36 

XXXXXXX 
. 
 26 56 13 00-0657  Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0643) 
. 
. 
 26 56 13 00-0658  Steel, Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0657) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0659 EA Two Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................. 355.21 32.59 
    For Galvanized Finish, Add  29.00 

. 
 26 56 13 00-0660 EA Three Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket .............................................. 432.37 32.59 

    For Galvanized Finish, Add  36.72 
. 

 26 56 13 00-0661 EA Four Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................ 523.00 32.59 
    For Galvanized Finish, Add  45.78 

. 
 26 56 13 00-0662 EA Four Tenons At 90 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket .................................................. 614.06 32.59 

    For Galvanized Finish, Add  54.89 

XXXXXXX 
. 
 26 56 13 00-0663  Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0642) 
. 
. 
 26 56 13 00-0664  Steel, Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0663) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0665 EA One Tenon, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket .................................................................... 355.62 54.32 
. 

 26 56 13 00-0666 EA Two Tenons At 90, 120 Or 180 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ...................... 513.56 54.32 
. 

 26 56 13 00-0667 EA Three Tenons At 120 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ..................................... 700.44 54.32 
. 

 26 56 13 00-0668 EA Four Tenons At 90 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ......................................... 761.92 54.32 

XXXXXXX 
. 
 26 56 13 00-0669  Light Pole Arms (26 56 13 00-0641) 
. 
. 
 26 56 13 00-0670  Wood Pole Streetlight Arms (26 56 13 00-0669) 
. 
. 
 26 56 13 00-0671  Steel, Wood Pole Streetlight Arms (26 56 13 00-0670) 
. 
. 

 26 56 13 00-0672 EA 1-1/4" Arm Diameter, 2-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 220.95 48.89 
. 

 26 56 13 00-0673 EA 1-1/4" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 235.95 54.32 
. 

 26 56 13 00-0674 EA 1-1/4" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 277.63 67.90 
. 

 26 56 13 00-0675 EA 2" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 311.63 54.32 
. 

 26 56 13 00-0676 EA 2" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 353.10 67.90 
. 

 26 56 13 00-0677 EA 2" Arm Diameter, 7-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 427.85 81.48 

XXXXXXX 
. 
 26 56 13 00-0678  Aluminum, Wood Pole Streetlight Arms (26 56 13 00-0670) 
. 
. 

 26 56 13 00-0679 EA 1-1/4" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount ........................................ 231.81 54.32 
. 

 26 56 13 00-0680 EA 2" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 294.99 54.32 
. 

 26 56 13 00-0681 EA 2" Arm Diameter, 66" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 397.20 67.90 
. 

 26 56 13 00-0682 EA 2" Arm Diameter, 90" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 525.59 81.48 

XXXXXXX 
. 
 26 56 13 00-0683  Area Light Arms (26 56 13 00-0669) 



 

 Electrical 26 

26
 

Lighting 26 50 
Exterior Lighting 26 56 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 26 - 495 

. 

. 
 26 56 13 00-0684  Steel Area Light Arms (26 56 13 00-0683) 
. 
. 

 26 56 13 00-0685 EA Single, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 390.24 54.32 
. 

 26 56 13 00-0686 EA Two, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount.......................................... 591.41 59.75 
. 

 26 56 13 00-0687 EA Three, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount ....................................... 656.17 65.19 
. 

 26 56 13 00-0688 EA Four, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount ......................................... 773.73 70.61 
. 

 26 56 13 00-0689 EA Single, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 468.00 67.90 
. 

 26 56 13 00-0690 EA Two, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount.......................................... 649.37 73.33 

XXXXXXX 
. 
 26 56 13 00-0691  Aluminum Area Light Arms (26 56 13 00-0683) 
. 
. 

 26 56 13 00-0692 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 287.94 54.32 
. 

 26 56 13 00-0693 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 354.70 67.90 
. 

 26 56 13 00-0694 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 423.66 81.48 
. 

 26 56 13 00-0695 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 285.74 54.32 
. 

 26 56 13 00-0696 EA Two, 4' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 415.41 59.75 
. 

 26 56 13 00-0697 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 350.30 67.90 
. 

 26 56 13 00-0698 EA Two, 6' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 506.37 73.33 
. 

 26 56 13 00-0699 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 425.86 81.48 
. 

 26 56 13 00-0700 EA Two, 8' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 616.02 86.92 

XXXXXXX 
. 
 26 56 13 00-0701  Removal And Reinstallation Of Lighting Pole (26 56 13 00-0001) 
. 
. 

 26 56 13 00-0702 EA Remove And Relocate Lighting Pole And Standards With One Or Two Arms, Up To 45' ............................................... 1,792.57  

XXXXXXX 
. 
 26 56 13 00-0703  High Mast Lighting (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0704  High Mast Lighting Assemblies (26 56 13 00-0703) 

Note: Includes non-latching system, ring assembly with internal bumper, acrylic top cover, pulley supports, cast 
arm filter for pipe tension, transition assembly, standard head frame assembly, standard hoist, and powder 
coated pole. See CSI section 26 56 19 00-0021 for high mast fixtures. 

. 

. 
 26 56 13 00-0705 EA 60'-100' High Mast Lighting Assembly ........................................................................................................................... 23,918.85 2,826.79 

. 
 26 56 13 00-0706 EA 110' High Mast Lighting Assembly ................................................................................................................................. 25,723.26 3,104.19 

. 
 26 56 13 00-0707 EA 120' High Mast Lighting Assembly ................................................................................................................................. 27,090.46 3,394.79 

. 
 26 56 13 00-0708 EA 130' High Mast Lighting Assembly ................................................................................................................................. 28,355.91 3,672.19 

. 
 26 56 13 00-0709 EA 140' High Mast Lighting Assembly ................................................................................................................................. 29,723.12 3,962.79 

. 
 26 56 13 00-0710 EA 150' High Mast Lighting Assembly ................................................................................................................................. 31,313.73 4,246.84 

XXXXXXX 
. 
 26 56 13 00-0711  High Mast Light Poles (26 56 13 00-0703) 
. 
. 

 26 56 13 00-0712 EA 60'-100' High Mast Light Poles ...................................................................................................................................... 14,542.52 2,261.44 
. 

 26 56 13 00-0713 EA 110' High Mast Light Poles ............................................................................................................................................ 15,925.56 2,483.35 
. 

 26 56 13 00-0714 EA 120' High Mast Light Poles ............................................................................................................................................ 17,003.47 2,715.83 
. 

 26 56 13 00-0715 EA 130' High Mast Light Poles ............................................................................................................................................ 17,979.65 2,937.75 
. 

 26 56 13 00-0716 EA 140' High Mast Light Poles ............................................................................................................................................ 19,057.58 3,170.23 
. 

 26 56 13 00-0717 EA 150' High Mast Light Poles ............................................................................................................................................ 20,237.20 3,397.43 

XXXXXXX 
. 
 26 56 13 00-0718  High Mast Lighting Accessories (26 56 13 00-0703) 

See CSI section 26 56 19 00-0021 for light fixtures, 26 56 26 00-0119 for lighting fixtures. 
. 
. 

 26 56 13 00-0719 EA Bottom Latching System ..................................................................................................................................................... 349.10  
. 

 26 56 13 00-0720 EA Top Latching System .......................................................................................................................................................... 911.65  
. 

 26 56 13 00-0721 EA Centering Springs ............................................................................................................................................................... 689.36  
. 

 26 56 13 00-0722 EA Electric Power Cord ............................................................................................................................................................ 309.65  
. 

 26 56 13 00-0723 EA Aircraft Warning Lights ....................................................................................................................................................... 729.97  
. 

 26 56 13 00-0724 EA Internal Motorized Hoist ................................................................................................................................................... 5,194.73  
. 

 26 56 13 00-0725 EA Portable Hoist Motor With Step Down Transformer ......................................................................................................... 5,279.50  

XXXXXXX 
. 
 26 56 13 00-0726  Concrete Bases (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0727  Concrete Bases, Cast In Place (26 56 13 00-0726) 

Note: Includes excavation/drilling, concrete, reinforcement, forms for exposed base, anchors/supports and 
backfill. Excludes conduit. 

. 

. 
 26 56 13 00-0728 VLF 2' Diameter Concrete Base For Poles................................................................................................................................... 77.20  

. 
 26 56 13 00-0729 VLF 2-1/2' Diameter Concrete Base For Poles ............................................................................................................................ 97.50  

. 
 26 56 13 00-0730 VLF 3' Diameter Concrete Base For Poles................................................................................................................................. 118.23  

. 
 26 56 13 00-0731 VLF 3-1/2' Diameter Concrete Base For Poles .......................................................................................................................... 146.07  

. 
 26 56 13 00-0732 VLF 4' Diameter Concrete Base For Poles................................................................................................................................. 174.58  

. 
 26 56 13 00-0733 VLF 5' Diameter Concrete Base For Poles................................................................................................................................. 240.46  

. 
 26 56 13 00-0734 VLF 6' Diameter Concrete Base For Poles................................................................................................................................. 319.18  

XXXXXXX 
. 
 26 56 19  Roadway Lighting (26 56) 
. 
. 
 26 56 19 00-0001  Metal Halide, Pole Mounted (26 56 19) 
. 
. 

 26 56 19 00-0002 EA 175 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 633.64 221.31 
. 

 26 56 19 00-0003 EA 250 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 716.84 240.23 
. 

 26 56 19 00-0004 EA 400 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 839.31 258.42 
. 

 26 56 19 00-0005 EA 1,000 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ................................................................ 1,056.31 302.87 
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XXXXXXX 
. 
 26 56 19 00-0006  High Pressure Sodium, Pole Mounted (26 56 19) 
. 
. 

 26 56 19 00-0007 EA 100 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 525.32 258.42 
. 

 26 56 19 00-0008 EA 150 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 539.43 258.42 
. 

 26 56 19 00-0009 EA 175 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 563.21 258.42 
. 

 26 56 19 00-0010 EA 250 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 618.27 258.42 
. 

 26 56 19 00-0011 EA 400 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 718.24 258.42 
. 

 26 56 19 00-0012 EA 1,000 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ................................................... 996.55 258.42 

XXXXXXX 
. 
 26 56 19 00-0013  Low Pressure Sodium, Pole Mounted (26 56 19) 
. 
. 

 26 56 19 00-0014 EA 135 Watt Low Pressure Sodium Exterior Roadway Fixture, Enclosed And Gasketed ........................................................ 610.12 140.58 
. 

 26 56 19 00-0015 EA 135 Watt Low Pressure Sodium Fixture, Enclosed And Gasketed ..................................................................................... 631.90 206.73 
. 

 26 56 19 00-0016 EA 180 Watt Low Pressure Sodium Fixture, Enclosed And Gasketed ..................................................................................... 743.56 206.73 

XXXXXXX 
. 
 26 56 19 00-0017  Street Light Accessories (26 56 19) 
. 
. 
 26 56 19 00-0018  Photo Controls (26 56 19 00-0017) 
. 
. 

 26 56 19 00-0019 EA Photo Control, 120 Volt As Manufactured By Cooper Lighting #RA1014 .............................................................................. 72.90  
. 

 26 56 19 00-0020 EA Photo Control, Multi-Tap As Manufactured By Cooper Lighting #RA1016 ............................................................................ 81.21  

XXXXXXX 
. 
 26 56 19 00-0021  High Mast Fixtures (26 56 19) 
. 
. 
 26 56 19 00-0022  Metal Halide (26 56 19 00-0021) 
. 
. 

 26 56 19 00-0023 EA 400 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................... 1,048.93 135.72 
. 

 26 56 19 00-0024 EA 400 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ............................. 1,116.57 135.72 
. 

 26 56 19 00-0025 EA 750 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................... 1,122.29 155.05 
. 

 26 56 19 00-0026 EA 750 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ............................. 1,162.88 155.05 
. 

 26 56 19 00-0027 EA 1,000 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................ 1,194.28 193.82 
. 

 26 56 19 00-0028 EA 1,000 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux .......................... 1,234.86 193.82 

XXXXXXX 
. 
 26 56 19 00-0029  High Pressure Sodium (26 56 19 00-0021) 
. 
. 

 26 56 19 00-0030 EA 400 W High Mast HPS Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................................ 1,088.19 135.72 
. 

 26 56 19 00-0031 EA 400 W High Mast HPS Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux .......................................... 1,128.78 135.72 
. 

 26 56 19 00-0032 EA 600 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux ................................. 1,307.79 143.48 
. 

 26 56 19 00-0033 EA 750 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux ................................. 1,343.58 155.05 
. 

 26 56 19 00-0034 EA 1,000 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux .............................. 1,435.86 193.82 

XXXXXXX 
. 
 26 56 19 00-0035  LED Roadway Lighting (26 56 19) 
. 
. 
 26 56 19 00-0036  LED Roadway Lighting (Philips Lumec) (26 56 19 00-0035) 
. 
. 
 26 56 19 00-0037  Horizontal Tenon Mount, LED Cobra Head Street Lights (Philips Lumec 

GPL Series) (26 56 19 00-0036) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 570mA driver, die-cast extruded 
aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0038 EA 49 LEDs, 102 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLS 

Series) ............................................................................................................................................................................... 902.69 131.71 
. 

 26 56 19 00-0039 EA 98 LEDs, 204 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLM 
Series) ............................................................................................................................................................................ 1,361.27 135.27 

XXXXXXX 
. 
 26 56 19 00-0040  LED Roadway Lighting (Lithonia) (26 56 19 00-0035) 
. 
. 
 26 56 19 00-0041  Horizontal Tenon Mount, LED Cobra Head Street Lights (Lithonia CSX1 

Series) (26 56 19 00-0040) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0042 EA 30 LEDs, 74 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) ................ 1,266.09 124.60 

. 
 26 56 19 00-0043 EA 60 LEDs, 146 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) .............. 2,040.33 128.16 

XXXXXXX 
. 
 26 56 19 00-0044  LED Roadway Lighting (CREE® BetaLED®) (26 56 19 00-0035) 
. 
. 
 26 56 19 00-0045  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® LEDway® STR-LWY) (26 56 19 00-0044) 
Note: UL wet listed. Includes 6,000K color temperature, 120-480 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0046 EA 20 LEDs, 25 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY) ........................................................................................................................................................ 588.10 121.04 
. 

 26 56 19 00-0047 EA 30 LEDs, 35 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 
LEDway® STR-LWY) ........................................................................................................................................................ 654.87 124.60 

. 
 26 56 19 00-0048 EA 40 LEDs, 45 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY) ........................................................................................................................................................ 733.59 128.16 
. 

 26 56 19 00-0049 EA 50 LEDs, 55 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 
LEDway® STR-LWY) ........................................................................................................................................................ 800.36 131.71 
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. 
 26 56 19 00-0050 EA 60 LEDs, 65 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY) ........................................................................................................................................................ 867.14 135.27 
. 

 26 56 19 00-0051 EA 70 LEDs, 75 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 
LEDway® STR-LWY) ..................................................................................................................................................... 1,023.41 138.83 

. 
 26 56 19 00-0052 EA 80 LEDs, 86 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY) ..................................................................................................................................................... 1,090.19 142.40 
. 

 26 56 19 00-0053 EA 90 LEDs, 96 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 
LEDway® STR-LWY) ..................................................................................................................................................... 1,156.96 145.96 

. 
 26 56 19 00-0054 EA 100 LEDs, 111 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY) ..................................................................................................................................................... 1,283.41 149.51 
. 

 26 56 19 00-0055 EA 110 LEDs, 122 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 
LEDway® STR-LWY) ..................................................................................................................................................... 1,350.19 153.07 

. 
 26 56 19 00-0056 EA 120 LEDs, 133 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY) ..................................................................................................................................................... 1,416.97 156.63 

XXXXXXX 
. 
 26 56 19 00-0057  Horizontal Tenon Mount, Low Profile, LED Roadway Fixtures (CREE® 

BetaLED® LEDway® STR-SLM™) (26 56 19 00-0044) 
Note: UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 525mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0058 EA 20 LEDs, 38 System Watts, Horizontal Tenon Mount, Low Profile, LED Roadway Fixture (CREE® BetaLED® 

LEDway® STR-SLM™) ..................................................................................................................................................... 665.43 121.04 
. 

 26 56 19 00-0059 EA 30 LEDs, 55 System Watts, Horizontal Tenon Mount, Low Profile, LED Roadway Fixture (CREE® BetaLED® 
LEDway® STR-SLM™) ..................................................................................................................................................... 750.17 124.60 

. 
 26 56 19 00-0060 EA 40 LEDs, 70 System Watts, Horizontal Tenon Mount, Low Profile, LED Roadway Fixture (CREE® BetaLED® 

LEDway® STR-SLM™) ..................................................................................................................................................... 852.54 128.16 
. 

 26 56 19 00-0061 EA 50 LEDs, 88 System Watts, Horizontal Tenon Mount, Low Profile, LED Roadway Fixture (CREE® BetaLED® 
LEDway® STR-SLM™) ..................................................................................................................................................... 938.45 131.71 

. 
 26 56 19 00-0062 EA 60 LEDs, 106 System Watts, Horizontal Tenon Mount, Low Profile, LED Roadway Fixture (CREE® BetaLED® 

LEDway® STR-SLM™) .................................................................................................................................................. 1,023.19 135.27 

XXXXXXX 
. 
 26 56 19 00-0063  Vertical/Horizontal Tenon Mount, IP66 Rated, Low Profile, LED Roadway 

Fixtures (CREE® BetaLED® LEDway® STR-SLMIP66™) (26 56 19 00-0044) 
Note: UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 525mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0064 EA 20 LEDs, 38 System Watts, Vertical/Horizontal Tenon Mount, IP66 Rated, Low Profile, LED Roadway Fixture 

(CREE® BetaLED® LEDway® STR-SLMIP66™) ............................................................................................................. 705.41 121.04 
. 

 26 56 19 00-0065 EA 30 LEDs, 55 System Watts, Vertical/Horizontal Tenon Mount, IP66 Rated, Low Profile, LED Roadway Fixture 
(CREE® BetaLED® LEDway® STR-SLMIP66™) ............................................................................................................. 790.15 124.60 

. 
 26 56 19 00-0066 EA 40 LEDs, 70 System Watts, Vertical/Horizontal Tenon Mount, IP66 Rated, Low Profile, LED Roadway Fixture 

(CREE® BetaLED® LEDway® STR-SLMIP66™) ............................................................................................................. 891.35 128.16 
. 

 26 56 19 00-0067 EA 50 LEDs, 88 System Watts, Vertical/Horizontal Tenon Mount, IP66 Rated, Low Profile, LED Roadway Fixture 
(CREE® BetaLED® LEDway® STR-SLMIP66™) ............................................................................................................. 977.26 131.71 

. 
 26 56 19 00-0068 EA 60 LEDs, 106 System Watts, Vertical/Horizontal Tenon Mount, IP66 Rated, Low Profile, LED Roadway Fixture 

(CREE® BetaLED® LEDway® STR-SLMIP66™) .......................................................................................................... 1,063.17 135.27 

XXXXXXX 
. 
 26 56 19 00-0069  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® XSP) (26 56 19 00-0044) 
Note: UL wet listed. Includes 120-277 voltage, die-cast extruded aluminum housing assembly and white, black, 
silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0070 EA 4,806 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-HT-

XXX-A) .............................................................................................................................................................................. 293.81 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Backlight Control Shield, Add  13.46 
    For Field Adjustable Output, Add  18.58 
    For Bird Spikes, Add  25.15 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Fuse, Add  37.15 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

. 
 26 56 19 00-0071 EA 5,340 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-HT-

XXX-A) .............................................................................................................................................................................. 293.81 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Backlight Control Shield, Add  13.46 
    For Field Adjustable Output, Add  18.58 
    For Bird Spikes, Add  25.15 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Fuse, Add  37.15 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

. 
 26 56 19 00-0072 EA 8,407 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-HT-

XXX-E) .............................................................................................................................................................................. 340.62 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Backlight Control Shield, Add  13.46 
    For Field Adjustable Output, Add  18.58 
    For Bird Spikes, Add  25.15 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For 480 Volt, Add  55.73 
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. 
 26 56 19 00-0073 EA 8,820 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-HT-

XXX-E) ............................................................................................................................................................................... 340.62 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Backlight Control Shield, Add  13.46 
    For Field Adjustable Output, Add  18.58 
    For Bird Spikes, Add  25.15 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For 480 Volt, Add  55.73 

. 
 26 56 19 00-0074 EA 9,612 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-HT-

XXX-B) ............................................................................................................................................................................... 423.83 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Field Adjustable Output, Add  18.58 
    For Backlight Control Shield, Add  22.55 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Fuse, Add  37.15 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For Bird Spikes, Add  45.97 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

. 
 26 56 19 00-0075 EA 10,680 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-HT-

XXX-B) ............................................................................................................................................................................... 423.83 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Field Adjustable Output, Add  18.58 
    For Backlight Control Shield, Add  22.55 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Fuse, Add  37.15 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For Bird Spikes, Add  45.97 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

. 
 26 56 19 00-0076 EA 11,700 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2L™ BXSP-B-HT-

XXX-D) .............................................................................................................................................................................. 553.88 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Field Adjustable Output, Add  18.58 
    For Backlight Control Shield, Add  22.55 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Fuse, Add  37.15 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For Bird Spikes, Add  45.97 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

. 
 26 56 19 00-0077 EA 12,187 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2L™ BXSP-B-HT-

XXX-D) .............................................................................................................................................................................. 553.88 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Field Adjustable Output, Add  18.58 
    For Backlight Control Shield, Add  22.55 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Fuse, Add  37.15 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For Bird Spikes, Add  45.97 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

. 
 26 56 19 00-0078 EA 13,732 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-HT-

XXX-F) ............................................................................................................................................................................... 501.86 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Field Adjustable Output, Add  18.58 
    For Backlight Control Shield, Add  22.55 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For Bird Spikes, Add  45.97 
    For 480 Volt, Add  55.73 

. 
 26 56 19 00-0079 EA 14,408 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-HT-

XXX-F) ............................................................................................................................................................................... 501.86 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Field Adjustable Output, Add  18.58 
    For Backlight Control Shield, Add  22.55 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For Bird Spikes, Add  45.97 
    For 480 Volt, Add  55.73 

. 
 26 56 19 00-0080 EA 2,529 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-O-X-

X-G) ................................................................................................................................................................................... 210.59 8.76 
    For Utility Label, Add  6.19 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  18.58 
    For 0 To 10 Volt Dimming, Add  37.15 

. 
 26 56 19 00-0081 EA 2,722 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-O-X-

X-G) ................................................................................................................................................................................... 210.59 8.76 
    For Utility Label, Add  6.19 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  18.58 
    For 0 To 10 Volt Dimming, Add  37.15 
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. 
 26 56 19 00-0082 EA 3,819 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-O-X-

X-C) ................................................................................................................................................................................... 230.10 8.76 
    For Utility Label, Add  6.19 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  18.58 
    For 0 To 10 Volt Dimming, Add  37.15 

. 
 26 56 19 00-0083 EA 4,109 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-O-X-

X-C) ................................................................................................................................................................................... 230.10 8.76 
    For Utility Label, Add  6.19 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  18.58 
    For 0 To 10 Volt Dimming, Add  37.15 

. 
 26 56 19 00-0084 EA 4,548 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-HT-

XXX-A) .............................................................................................................................................................................. 236.60 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Field Adjustable Output, Add  18.58 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 

. 
 26 56 19 00-0085 EA 4,627 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-HT-

XXX-A) .............................................................................................................................................................................. 236.60 8.76 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Field Adjustable Output, Add  18.58 
    For Field Adjustable Output And Utility Label, Add  24.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 

XXXXXXX 
. 
 26 56 19 00-0086  Surface Mount, LED Transportation Fixtures (CREE® BetaLED® Edge® 

TSP-EDG) (26 56 19 00-0044) 
Note: Direct, cantenary or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 
350mA driver, die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 19 00-0087 EA 40 LEDs, 47 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ......... 1,369.98 128.16 

    For Multi-Level Drive Currents, Add  164.64 
. 

 26 56 19 00-0088 EA 60 LEDs, 68 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ......... 1,580.61 135.27 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 19 00-0089 EA 80 LEDs, 90 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ......... 1,790.07 142.40 

    For Multi-Level Drive Currents, Add  164.64 
. 

 26 56 19 00-0090 EA 100 LEDs, 111 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ..... 2,000.70 149.51 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 19 00-0091 EA 120 LEDs, 132 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ..... 2,626.46 156.63 

    For Multi-Level Drive Currents, Add  164.64 
. 

 26 56 19 00-0092 EA 140 LEDs, 157 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ..... 2,837.09 163.76 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 19 00-0093 EA 160 LEDs, 179 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ..... 3,046.55 170.87 

    For Multi-Level Drive Currents, Add  164.64 
. 

 26 56 19 00-0094 EA 200 LEDs, 234 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ..... 3,780.62 185.12 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 19 00-0095 EA 240 LEDs, 269 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ..... 4,187.65 192.23 

    For Multi-Level Drive Currents, Add  164.64 

XXXXXXX 
. 
 26 56 19 00-0096  LED Roadway Lighting (Cooper Lighting) (26 56 19 00-0035) 
. 
. 
 26 56 19 00-0097  Horizontal Tenon Mount, LED Roadway Fixtures (Cooper Lighting 

Streetworks NVN™) (26 56 19 00-0096) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0098 EA 1 LED Light Square, 51 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting 

Streetworks™ NVN-AA) .................................................................................................................................................... 606.00 128.16 
. 

 26 56 19 00-0099 EA 2 LED Light Squares, 103 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting 
Streetworks™ NVN-AA) .................................................................................................................................................... 800.05 142.40 

. 
 26 56 19 00-0100 EA 3 LED Light Squares, 154 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting 

Streetworks™ NVN-AA) .................................................................................................................................................... 865.68 163.76 
. 

 26 56 19 00-0101 EA 4 LED Light Squares, 206 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting 
Streetworks™ NVN-AA) ................................................................................................................................................. 1,243.30 177.99 

. 
 26 56 19 00-0102 EA 6 LED Light Squares, 309 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting 

Streetworks™ NVN-AA) ................................................................................................................................................. 1,609.67 202.64 

XXXXXXX 
. 
 26 56 19 00-0103  LED Roadway Lighting (PlanLED) (26 56 19 00-0035) 
. 
. 
 26 56 19 00-0104  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

HERA) (26 56 19 00-0103) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0105 EA 8,500 Lumens, 85 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 

85W) .................................................................................................................................................................................. 729.04 124.60 
. 

 26 56 19 00-0106 EA 11,000 Lumens, 110 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 
110W) ................................................................................................................................................................................ 753.83 125.96 

. 
 26 56 19 00-0107 EA 15,000 Lumens, 150 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 

150W) ................................................................................................................................................................................ 790.76 128.16 
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XXXXXXX 
. 
 26 56 19 00-0108  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

SETA) (26 56 19 00-0103) 
Note: UL wet listed. Includes 3,000K, 3,500K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 
20kV surge suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0109 EA 7,200 Lumens, 60 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA 

SET060) ............................................................................................................................................................................ 505.66 121.58 
. 

 26 56 19 00-0110 EA 10,000 Lumens, 80 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA 
SET080) ............................................................................................................................................................................ 534.20 123.78 

. 
 26 56 19 00-0111 EA 12,500 Lumens, 100 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA 

SET100) ............................................................................................................................................................................ 573.23 125.96 

XXXXXXX 
. 
 26 56 19 00-0112  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

META) (26 56 19 00-0103) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0113 EA 13,000 Lumens, 100 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META 

MT100) .............................................................................................................................................................................. 619.43 125.96 
    For 0 To 10 Volt Dimming, Add  29.40 
    For 347-480 Volt, Add  29.40 

. 
 26 56 19 00-0114 EA 16,900 Lumens, 130 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META 

MT130) .............................................................................................................................................................................. 645.77 127.06 
    For 0 To 10 Volt Dimming, Add  29.40 
    For 347-480 Volt, Add  28.35 

. 
 26 56 19 00-0115 EA 19,500 Lumens, 150 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META 

MT150) .............................................................................................................................................................................. 671.06 128.16 
    For 0 To 10 Volt Dimming, Add  29.40 
    For 347-480 Volt, Add  29.40 

XXXXXXX 
. 
 26 56 19 00-0116  LED Roadway Lighting (General Electric) (26 56 19 00-0035) 
. 
. 
 26 56 19 00-0117  Horizontal Tenon Mount, LED Cobra Head Street Lights (General Electric) 

(26 56 19 00-0116) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-480 voltage, die-cast extruded aluminum 
housing assembly and black or gray powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0118 EA 2,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERX1 0 23).............................. 457.93 121.04 

    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
. 

 26 56 19 00-0119 EA 4,100 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERX1 0 B1) ............................. 487.77 124.60 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 

. 
 26 56 19 00-0120 EA 5,200 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERX1 0 C1) ............................. 506.00 125.96 

    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
. 

 26 56 19 00-0121 EA 9,600 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERX1 0 G1) ............................. 557.78 131.71 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 

. 
 26 56 19 00-0122 EA 2,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERS1 0 23).............................. 478.58 121.04 

    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
. 

 26 56 19 00-0123 EA 4,200 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERS1 0 B2) ............................. 527.01 124.60 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 

. 
 26 56 19 00-0124 EA 5,300 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERS1 0 C2) ............................. 538.02 125.96 

    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
. 

 26 56 19 00-0125 EA 10,200 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERS1 0 G2) ........................... 580.50 131.71 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 

. 
 26 56 19 00-0126 EA 11,600 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERS2 0 E3) ........................... 670.24 135.27 

    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
. 

 26 56 19 00-0127 EA 19,200 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERS2 0 G3) ........................... 749.55 142.40 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 

XXXXXXX 
. 
 26 56 19 00-0128  LED Roadway Lighting (Acuity AEL Autobahn) (26 56 19 00-0035) 
. 
. 
 26 56 19 00-0129  Horizontal Tenon Mount, LED Cobra Head Street Lights (Acuity AEL 

Autobahn) (26 56 19 00-0128) 
Note: UL wet listed. Includes 4,000K or 5,000K color temperature, 120-480 voltage, integral 10kV surge 
suppression, 0-10V dimming, die-cast extruded aluminum housing assembly and white, black, gray, graphite or 
bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0130 EA 4,200 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 20ALEDE70) ......... 689.25 124.60 

. 
 26 56 19 00-0131 EA 6,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 30BLEDE70) ......... 837.48 128.16 

. 
 26 56 19 00-0132 EA 9,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 40BLEDE70) ...... 1,135.26 131.71 

. 
 26 56 19 00-0133 EA 13,500 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 

60BLEDE70) ................................................................................................................................................................... 1,436.24 136.92 
. 

 26 56 19 00-0134 EA 17,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 
80BLEDE70) ................................................................................................................................................................... 1,729.54 140.75 

XXXXXXX 
. 
 26 56 19 00-0135  LED Roadway Lighting (Leotek) (26 56 19 00-0035) 
. 
. 
 26 56 19 00-0136  Horizontal Tenon Mount, LED Cobra Head Street Lights (Leotek) (26 56 19 00-0135) 

Note: UL wet listed. Includes 4,000K color temperature, 120-277 voltage, integral surge protector, die-cast and 
extruded aluminum housing assembly and gray powder coat finish. Excludes sensors. 
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. 

. 
 26 56 19 00-0137 EA 2,500 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek EC1-4M-MV-NW-X-GY-WL-XXX) .......... 362.44 121.04 

    For Utility Wattage Label, Add  1.24 
    For ANSI 5-wire Photocontrol Receptacle, Add  12.39 
    For ANSI 7-wire Photocontrol Receptacle, Add  13.63 
    For House Or Cul-De-Sac Side Shield, Add  28.92 

. 
 26 56 19 00-0138 EA 4,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek EC1-6M-MV-NW-X-GY-WL-XXX) .......... 407.52 124.60 

    For Utility Wattage Label, Add  1.24 
    For ANSI 5-wire Photocontrol Receptacle, Add  12.39 
    For ANSI 7-wire Photocontrol Receptacle, Add  13.63 
    For House Or Cul-De-Sac Side Shield, Add  28.92 

. 
 26 56 19 00-0139 EA 6,500 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek EC3-10M-MV-NW-X-GY-WL-XXX) ........ 461.27 128.16 

    For Utility Wattage Label, Add  1.24 
    For ANSI 5-wire Photocontrol Receptacle, Add  12.39 
    For ANSI 7-wire Photocontrol Receptacle, Add  13.63 
    For House Or Cul-De-Sac Side Shield, Add  30.98 

. 
 26 56 19 00-0140 EA 9,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek EC4-14M-MV-NW-X-GY-WL-XXX) ........ 513.94 131.71 

    For Utility Wattage Label, Add  1.24 
    For ANSI 5-wire Photocontrol Receptacle, Add  12.39 
    For ANSI 7-wire Photocontrol Receptacle, Add  13.63 
    For House Or Cul-De-Sac Side Shield, Add  34.08 

. 
 26 56 19 00-0141 EA 11,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek EC7-18M-MV-NW-X-GY-WL-

XXX) .................................................................................................................................................................................. 612.15 135.27 
    For Utility Wattage Label, Add  1.24 
    For ANSI 5-wire Photocontrol Receptacle, Add  12.39 
    For ANSI 7-wire Photocontrol Receptacle, Add  13.63 
    For House Or Cul-De-Sac Side Shield, Add  37.18 

. 
 26 56 19 00-0142 EA 15,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek EC7-24M-MV-NW-X-GY-WL-

XXX) .................................................................................................................................................................................. 696.26 138.83 
    For Utility Wattage Label, Add  1.24 
    For ANSI 5-wire Photocontrol Receptacle, Add  12.39 
    For ANSI 7-wire Photocontrol Receptacle, Add  13.63 
    For House Or Cul-De-Sac Side Shield, Add  37.18 

. 
 26 56 19 00-0143 EA 19,100 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek EC9-30M-MV-NW-X-GY-WL-

XXX) .................................................................................................................................................................................. 767.37 142.40 
    For Utility Wattage Label, Add  1.24 
    For ANSI 5-wire Photocontrol Receptacle, Add  12.39 
    For ANSI 7-wire Photocontrol Receptacle, Add  13.63 
    For House Or Cul-De-Sac Side Shield, Add  37.18 

XXXXXXX 
. 
 26 56 19 00-0144  Induction Roadway Lighting (26 56 19) 
. 
. 
 26 56 19 00-0145  Induction Roadway Lighting (Crystal Lighting) (26 56 19 00-0144) 

Note: Includes gray powder coat finish heavy duty die cast aluminum body and borosilicate drop glass lens. 
. 
. 

 26 56 19 00-0146 EA 40 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (Crystal Lighting CLP-CH29) ................................. 547.25 164.30 
    For Black Powder Coat Finish, Add  20.00 

. 
 26 56 19 00-0147 EA 65 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (Crystal Lighting CLP-CH29) ................................. 583.60 169.78 

    For Black Powder Coat Finish, Add  20.00 
. 

 26 56 19 00-0148 EA 80 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (Crystal Lighting CLP-CH29) ................................. 608.91 175.25 
    For Black Powder Coat Finish, Add  20.00 
    For Dimming, Add  80.00 

. 
 26 56 19 00-0149 EA 100 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (Crystal Lighting CLP-CH29) ............................... 639.74 180.73 

    For Black Powder Coat Finish, Add  20.00 
. 

 26 56 19 00-0150 EA 120 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (Crystal Lighting CLP-CH36) ............................... 792.05 186.21 
    For Black Powder Coat Finish, Add  20.00 

. 
 26 56 19 00-0151 EA 150 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (Crystal Lighting CLP-CH36) ............................... 809.62 191.68 

    For Black Powder Coat Finish, Add  20.00 
    For Dimming, Add  80.00 

. 
 26 56 19 00-0152 EA 200 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (Crystal Lighting CLP-CH36) ............................... 842.66 197.16 

    For Black Powder Coat Finish, Add  20.00 
    For Dimming, Add  80.00 

XXXXXXX 
. 
 26 56 19 00-0153  Induction Roadway Lighting (US Lighting Tech) (26 56 19 00-0144) 

Note: Includes gray powder coat finish heavy duty die cast aluminum body and flat glass lens. 
. 
. 

 26 56 19 00-0154 EA 40 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 610.19 164.30 
. 

 26 56 19 00-0155 EA 70 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 676.36 169.78 
. 

 26 56 19 00-0156 EA 100 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 698.27 180.73 
. 

 26 56 19 00-0157 EA 150 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 720.18 191.68 
. 

 26 56 19 00-0158 EA 200 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 858.12 197.16 
. 

 26 56 19 00-0159 EA 250 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 873.49 202.64 
. 

 26 56 19 00-0160 EA 40 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 563.81 164.30 
. 

 26 56 19 00-0161 EA 70 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 636.60 169.78 
. 

 26 56 19 00-0162 EA 100 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 658.51 180.73 
. 

 26 56 19 00-0163 EA 150 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 680.42 191.68 

XXXXXXX 
. 
 26 56 23  Area Lighting (26 56) 
. 
. 
 26 56 23 00-0001  Exterior Globe (26 56 23) 
. 
. 
 26 56 23 00-0002  Incandescent (26 56 23 00-0001) 
. 
. 

 26 56 23 00-0003 EA 100 Watt Incandescent, Enclosed And Gasketed, Exterior Wall Fixture ............................................................................... 54.12 18.34 
. 

 26 56 23 00-0004 EA 150-200 Watt Incandescent, Enclosed And Gasketed, Exterior Wall Fixture ....................................................................... 87.46 18.34 
. 

 26 56 23 00-0005 EA 100 Watt Incandescent, Enclosed And Gasketed With Guard, Exterior Wall Fixture ............................................................ 65.45 18.34 
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. 
 26 56 23 00-0006 EA 150-200 Watt Incandescent, Enclosed And Gasketed With Guard, Exterior Wall Fixture..................................................... 91.82 18.34 

XXXXXXX 
. 
 26 56 23 00-0007  Surface Mounted, Rectangular Exterior Area Fixture (26 56 23) 
. 
. 
 26 56 23 00-0008  Metal Halide (26 56 23 00-0007) 
. 
. 

 26 56 23 00-0009 EA 175 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 589.85 206.73 
. 

 26 56 23 00-0010 EA 250 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 676.98 232.58 
. 

 26 56 23 00-0011 EA 400 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 816.94 258.42 
. 

 26 56 23 00-0012 EA 1,000 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ...................... 1,035.51 302.87 

XXXXXXX 
. 
 26 56 23 00-0013  High Pressure Sodium (26 56 23 00-0007) 
. 
. 

 26 56 23 00-0014 EA 70 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 
(LumaPro) .......................................................................................................................................................................... 576.93 176.76 

. 
 26 56 23 00-0015 EA 100 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 

(LumaPro) .......................................................................................................................................................................... 628.64 188.13 
. 

 26 56 23 00-0016 EA 150 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 
(LumaPro) .......................................................................................................................................................................... 682.02 198.47 

. 
 26 56 23 00-0017 EA 175 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 704.40 206.73 

. 
 26 56 23 00-0018 EA 250 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 783.99 232.58 

. 
 26 56 23 00-0019 EA 400 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 850.97 258.42 

. 
 26 56 23 00-0020 EA 1,000 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ...... 1,144.91 302.87 

XXXXXXX 
. 
 26 56 23 00-0021  Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixtures (26 56 

23) 
. 
. 
 26 56 23 00-0022  High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular 

Exterior Area Fixtures (26 56 23 00-0021) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 23 00-0023 EA 35 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture.......................... 551.60 139.55 

. 
 26 56 23 00-0024 EA 50 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture.......................... 574.91 155.05 

. 
 26 56 23 00-0025 EA 70 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture.......................... 526.99 176.76 

. 
 26 56 23 00-0026 EA 100 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 635.33 188.13 

. 
 26 56 23 00-0027 EA 150 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 656.34 198.47 

. 
 26 56 23 00-0028 EA 175 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 687.34 206.73 

. 
 26 56 23 00-0029 EA 250 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 750.95 232.58 

. 
 26 56 23 00-0030 EA 400 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 907.65 258.42 

XXXXXXX 
. 
 26 56 23 00-0031  Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior 

Area Fixtures (26 56 23 00-0021) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 23 00-0032 EA 50 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ......................................... 507.97 155.05 

. 
 26 56 23 00-0033 EA 70 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ......................................... 549.04 176.76 

. 
 26 56 23 00-0034 EA 100 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture........................................ 567.79 188.13 

. 
 26 56 23 00-0035 EA 150 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture........................................ 596.04 198.47 

. 
 26 56 23 00-0036 EA 175 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture........................................ 610.44 206.73 

. 
 26 56 23 00-0037 EA 250 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture........................................ 664.07 232.58 

. 
 26 56 23 00-0038 EA 400 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture........................................ 817.81 258.42 

XXXXXXX 
. 
 26 56 23 00-0039  Compact Fluorescent And Incandescent, Vandal Resistant, Surface 

Mounted, Rectangular Exterior Area Fixtures (26 56 23 00-0021) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 23 00-0040 EA 7 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ............................................. 186.18 73.35 

. 
 26 56 23 00-0041 EA 9 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ............................................. 195.38 77.93 

. 
 26 56 23 00-0042 EA 13 Or 14 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ................................. 212.23 82.51 

. 
 26 56 23 00-0043 EA 75 Watt Incandescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 221.03 91.67 

. 
 26 56 23 00-0044 EA 100 Watt Incandescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ...................................... 249.47 105.43 

XXXXXXX 
. 
 26 56 23 00-0045  Wall Packs (26 56 23) 
. 
. 
 26 56 23 00-0046  Non Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 23 00-0045) 

Note: Polycarbonate body and aluminum reflector. 11" x 6-1/2" x 5-1/4". Lithonia TWS. 
. 
. 

 26 56 23 00-0047 EA 13 Watt Compact Fluorescent, Non Cutoff, Polycarbonate Lens, Mini Wall Pack............................................................... 241.88 50.14 
. 

 26 56 23 00-0048 EA 50 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................................. 255.32 50.14 
. 

 26 56 23 00-0049 EA 35 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 255.32 50.14 
. 

 26 56 23 00-0050 EA 70 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 320.47 50.14 

XXXXXXX 
. 
 26 56 23 00-0051  Semi Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 23 00-0045) 

Note: Polycarbonate body and diffused aluminum reflector. 10" x 11-1/2" x 8-15/16". Lithonia TWA. 
. 
. 

 26 56 23 00-0052 EA 42 Watt Compact Fluorescent, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 425.63 50.14 
. 

 26 56 23 00-0053 EA 50 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................................... 430.46 50.14 
. 

 26 56 23 00-0054 EA 70 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................................... 434.64 50.14 
. 

 26 56 23 00-0055 EA 100 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ......................................................................... 427.02 50.14 
. 

 26 56 23 00-0056 EA 70 Watt High Pressure Sodium, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................... 395.67 50.14 
. 

 26 56 23 00-0057 EA 100 Watt High Pressure Sodium, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ......................................................... 378.45 50.14 
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XXXXXXX 
. 
 26 56 23 00-0058  Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 23 00-0045) 

Note: Polycarbonate body and diffused aluminum reflector. 10" x 11-1/2" x 8-15/16". Lithonia TWAC. 
. 
. 

 26 56 23 00-0059 EA 50 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................... 445.47 50.14 
. 

 26 56 23 00-0060 EA 70 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................... 449.87 50.14 
. 

 26 56 23 00-0061 EA 100 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................. 442.26 50.14 
. 

 26 56 23 00-0062 EA 70 Watt High Pressure Sodium, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................... 448.39 50.14 
. 

 26 56 23 00-0063 EA 100 Watt High Pressure Sodium, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................. 448.39 50.14 

XXXXXXX 
. 
 26 56 23 00-0064  Non Cutoff, Borosilicate Glass Lens, Small Wall Packs (26 56 23 00-0045) 

Note: Aluminum body and reflector. 9" x 13" x 7-3/8". Lithonia TWR1. 
. 
. 

 26 56 23 00-0065 EA 70 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................................... 444.95 66.78 
. 

 26 56 23 00-0066 EA 100 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................................. 444.95 66.78 
. 

 26 56 23 00-0067 EA 175 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................................. 421.35 66.78 
. 

 26 56 23 00-0068 EA 70 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................... 430.40 66.78 
. 

 26 56 23 00-0069 EA 100 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................. 430.40 66.78 
. 

 26 56 23 00-0070 EA 150 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack .................................................. 404.23 66.78 

XXXXXXX 
. 
 26 56 23 00-0071  Cutoff, Borosilicate Glass Lens, Small Wall Packs (26 56 23 00-0045) 

Note: Aluminum body and reflector. 10-1/4" x 13" x 8-15/32". Lithonia TWR1C. 
. 
. 

 26 56 23 00-0072 EA 70 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack ............................................................................ 458.93 66.78 
. 

 26 56 23 00-0073 EA 100 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................................... 458.93 66.78 
. 

 26 56 23 00-0074 EA 175 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................................... 458.93 66.78 
. 

 26 56 23 00-0075 EA 70 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack ............................................................ 445.05 66.78 
. 

 26 56 23 00-0076 EA 100 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................... 445.05 66.78 
. 

 26 56 23 00-0077 EA 150 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................... 445.05 66.78 

XXXXXXX 
. 
 26 56 23 00-0078  Full Cutoff, Tempered Glass Lens, Small Wall Packs (26 56 23 00-0045) 

Note: Aluminum body and reflector. 9-3/8" x 14-3/8" x 8-3/4". Meets Nighttime Friendly criteria. Lithonia TWR1S. 
. 
. 

 26 56 23 00-0079 EA 175 Watt Metal Halide, Full Cutoff, Tempered Glass Lens, Small Wall Pack ..................................................................... 571.87 66.78 

XXXXXXX 
. 
 26 56 23 00-0080  Cutoff, Borosilicate Glass Lens, Medium Wall Packs (26 56 23 00-0045) 

Note: Aluminum body and reflector. Lithonia TWR2. 
. 
. 

 26 56 23 00-0081 EA 250 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................................... 560.01 82.73 
Note: 9-1/4" x 17-7/8" x 9-3/8". 

. 
 26 56 23 00-0082 EA 400 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................................... 592.00 82.73 

Note: 9-1/4" x 17-7/8" x 12-1/2". 
. 

 26 56 23 00-0083 EA 250 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................... 630.14 82.73 
Note: 9-1/4" x 17-7/8" x 9-3/8". 

. 
 26 56 23 00-0084 EA 400 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................... 640.64 82.73 

Note: 9-1/4" x 17-7/8" x 12-1/2". 

XXXXXXX 
. 
 26 56 23 00-0085  Cutoff, Tempered Glass Lens, Medium Wall Packs (26 56 23 00-0045) 

Note: Aluminum body and reflector. 10" x 17-1/8" x 14-1/2". Lithonia TWR2C. 
. 
. 

 26 56 23 00-0086 EA 250 Watt Metal Halide, Cutoff, Tempered Glass Lens, Medium Wall Pack ........................................................................ 601.16 82.73 
. 

 26 56 23 00-0087 EA 400 Watt Metal Halide, Cutoff, Tempered Glass Lens, Medium Wall Pack ........................................................................ 637.10 82.73 

XXXXXXX 
. 
 26 56 23 00-0088  Non Cutoff, Polycarbonate Lens, Large Wall Packs (26 56 23 00-0045) 

Note: Polycarbonate body and powder coated reflector. 15-7/16" x 16-1/8" x 7-3/4". Lithonia TWP. 
. 
. 

 26 56 23 00-0089 EA 100 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................................ 580.00 100.29 
. 

 26 56 23 00-0090 EA 175 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................................ 541.93 100.29 
. 

 26 56 23 00-0091 EA 70 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack .......................................................... 571.19 100.29 
. 

 26 56 23 00-0092 EA 100 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................ 574.10 100.29 
. 

 26 56 23 00-0093 EA 150 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................ 577.15 100.29 

XXXXXXX 
. 
 26 56 23 00-0094  Non Cutoff, Borosilicate Glass Lens, Large Wall Packs (26 56 23 00-0045) 

Note: Aluminum body and reflector. 15-3/4" x 16-1/4" x 8". Lithonia TWH. 
. 
. 

 26 56 23 00-0095 EA 175 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 580.01 100.29 
. 

 26 56 23 00-0096 EA 250 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 592.71 100.29 
. 

 26 56 23 00-0097 EA 400 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 630.78 100.29 
. 

 26 56 23 00-0098 EA 150 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 605.40 100.29 
. 

 26 56 23 00-0099 EA 250 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 618.10 100.29 
. 

 26 56 23 00-0100 EA 400 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 643.46 100.29 

XXXXXXX 
. 
 26 56 23 00-0101  Full Cutoff, LED Wall Packs (26 56 23 00-0045) 
. 
. 
 26 56 23 00-0102  Full Cutoff, LED Wall Packs (Lithonia) (26 56 23 00-0101) 
. 
. 

 26 56 23 00-0103 EA 30 LEDs, 57 System Watts, 530 mA Drive Current, Full Cutoff, LED Wall Pack (Lithonia CSXW LED) .......................... 1,005.54 95.84 
. 

 26 56 23 00-0104 EA 30 LEDs, 35 System Watts, 350 mA Drive Current, Full Cutoff, LED Wall Pack (Lithonia CSXW LED) .......................... 1,093.88 95.84 

XXXXXXX 
. 
 26 56 23 00-0105  Full Cutoff, LED Wall Packs (CREE® BetaLED®) (26 56 23 00-0101) 
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. 

. 
 26 56 23 00-0106  Wall Mount, Full Cutoff, LED Wall Packs (CREE® BetaLED® Edge® SEC-

EDG) (26 56 23 00-0105) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-277 voltage, 350mA driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0107 EA 20 LEDs, 26 System Watts, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) .................. 634.81 93.10 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Bird Spikes, Add  32.71 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

. 
 26 56 23 00-0108 EA 40 LEDs, 47 System Watts, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) .................. 808.30 98.58 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Bird Spikes, Add  33.26 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

. 
 26 56 23 00-0109 EA 60 LEDs, 68 System Watts, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) .................. 981.79 104.06 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Bird Spikes, Add  33.81 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

. 
 26 56 23 00-0110 EA 80 LEDs, 90 System Watts, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) ............... 1,155.29 109.53 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Bird Spikes, Add  34.35 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

. 
 26 56 23 00-0111 EA 100 LEDs, 111 System Watts, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) ........... 1,328.78 115.02 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Bird Spikes, Add  34.90 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

. 
 26 56 23 00-0112 EA 120 LEDs, 132 System Watts, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) ........... 1,502.28 120.49 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Bird Spikes, Add  35.45 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 

XXXXXXX 
. 
 26 56 23 00-0113  Wall Mount, Full Cutoff, LED Wall Packs (CREE® BetaLED® XSPW™) (26 56 

23 00-0105) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-277 voltage, Class 2 driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0114 EA 25 System Watts, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® XSPW™) ................................................ 393.45 93.10 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For 0 To 10 Volt Dimming, Add  37.15 
    For Multi-Level, Add  37.15 

. 
 26 56 23 00-0115 EA 42 System Watts, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® XSPW™) ................................................ 452.75 98.58 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For 0 To 10 Volt Dimming, Add  37.15 
    For Multi-Level, Add  37.15 

XXXXXXX 
. 
 26 56 23 00-0116  Semi Cutoff, Induction Wall Packs (26 56 23 00-0045) 
. 
. 
 26 56 23 00-0117  Semi Cutoff, Induction Wall Packs (Everlast®) (26 56 23 00-0116) 

Note: UL wet listed. Includes bi-level ballast, die-cast aluminum housing assembly and bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 23 00-0118 EA 70 Watts, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-70) ............................................... 672.85 93.10 

. 
 26 56 23 00-0119 EA 80 Watts, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-80) ............................................... 689.22 98.58 

. 
 26 56 23 00-0120 EA 100 Watts, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-100) ........................................... 705.60 104.06 

. 
 26 56 23 00-0121 EA 120 Watts, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-120) ........................................... 781.62 109.53 

XXXXXXX 
. 
 26 56 23 00-0122  Wall Pack Accessories (26 56 23 00-0045) 
. 
. 

 26 56 23 00-0123 EA Photocell For Wall Pack ........................................................................................................................................................ 89.06 25.07 
. 

 26 56 23 00-0124 EA Wire Guard For Mini And Small Wall Pack ........................................................................................................................... 97.19 25.07 
. 

 26 56 23 00-0125 EA Wire Guard For Medium And Large Wall Pack ................................................................................................................... 131.21 25.07 
. 

 26 56 23 00-0126 EA Vandal Guard For Wall Pack .............................................................................................................................................. 180.31 25.07 
. 

 26 56 23 00-0127 EA Full Cutoff Visor For Wall Pack ............................................................................................................................................. 94.97 25.07 

XXXXXXX 
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. 
 26 56 23 00-0128  LED Area Fixtures (26 56 23) 
. 
. 
 26 56 23 00-0129  Pole Mount, LED Area Fixtures (26 56 23 00-0128) 
. 
. 
 26 56 23 00-0130  Pole Mount, Rectangular, LED Architectural Area Fixtures (Lithonia DSX) (26 

56 23 00-0129) 
Note: UL wet listed. Includes 4,000K color temperature, 480 voltage, 700mA remote driver, die-cast extruded 
aluminum housing assembly and white, black, aluminum or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0131 EA 20 LEDs, 45 System Watts, Pole Mount, LED Architectural Area Fixture (Lithonia DSXO LED) ..................................... 1,911.66 93.10 

. 
 26 56 23 00-0132 EA 40 LEDs, 91 System Watts, Pole Mount, LED Architectural Area Fixture (Lithonia DSXO LED) ..................................... 2,060.64 98.58 

. 
 26 56 23 00-0133 EA 80 LEDs, 188 System Watts, Pole Mount, LED Architectural Area Fixture (Lithonia DSX2 LED).................................... 2,220.59 109.53 

. 
 26 56 23 00-0134 EA 100 LEDs, 218 System Watts, Pole Mount, LED Architectural Area Fixture (Lithonia DSX2 LED).................................. 2,231.54 115.02 

XXXXXXX 
. 
 26 56 23 00-0135  Pole Mount, Rectangular, LED Architectural Area Fixtures (CREE® 

Aeroblades™ BXABP) (26 56 23 00-0129) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 525mA remote driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0136 EA 20 LEDs, 39 System Watts, Pole Mount, Rectangular, LED Architectural Area Fixture (CREE® Aeroblades™ 

BXABP) .......................................................................................................................................................................... 1,378.67 93.10 
    For 0 To 10 Volt Dimming, Add  47.04 
    For 347-480 Volt, Add  53.70 

. 
 26 56 23 00-0137 EA 40 LEDs, 70 System Watts, Pole Mount, Rectangular, LED Architectural Area Fixture (CREE® Aeroblades™ 

BXABP) .......................................................................................................................................................................... 1,860.02 98.58 
    For 0 To 10 Volt Dimming, Add  47.04 
    For 347-480 Volt, Add  53.70 

. 
 26 56 23 00-0138 EA 60 LEDs, 103 System Watts, Pole Mount, Rectangular, LED Architectural Area Fixture (CREE® Aeroblades™ 

BXABP) .......................................................................................................................................................................... 2,341.37 104.06 
    For 0 To 10 Volt Dimming, Add  47.04 
    For 347-480 Volt, Add  53.70 

XXXXXXX 
. 
 26 56 23 00-0139  Arm Mount, Rectangular, LED Area Fixtures (CREE® BetaLED® Edge® 

ARE-EDG) (26 56 23 00-0129) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. All 
fixtures without the backlight control shield are DLC qualified 

. 

. 
 26 56 23 00-0140 EA 40 LEDs, 47 System Watts, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG)............ 817.62 98.58 

    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  960.93 

. 
 26 56 23 00-0141 EA 60 LEDs, 68 System Watts, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG)............ 977.71 104.06 

    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  964.21 

. 
 26 56 23 00-0142 EA 80 LEDs, 90 System Watts, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG)......... 1,197.48 109.53 

    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  967.50 

. 
 26 56 23 00-0143 EA 100 LEDs, 111 System Watts, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-

EDG) .............................................................................................................................................................................. 1,357.57 115.02 
    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  970.79 

. 
 26 56 23 00-0144 EA 120 LEDs, 132 System Watts, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-

EDG) .............................................................................................................................................................................. 1,517.69 120.49 
    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  974.07 

. 
 26 56 23 00-0145 EA 140 LEDs, 157 System Watts, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-

EDG) .............................................................................................................................................................................. 1,725.51 125.96 
    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  977.36 

. 
 26 56 23 00-0146 EA 160 LEDs, 179 System Watts, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-

EDG) .............................................................................................................................................................................. 1,885.61 131.44 
    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  980.65 

. 
 26 56 23 00-0147 EA 200 LEDs, 221 System Watts, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-

EDG) .............................................................................................................................................................................. 2,205.82 142.40 
    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  987.22 
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. 
 26 56 23 00-0148 EA 240 LEDs, 264 System Watts, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-

EDG) ............................................................................................................................................................................... 2,515.06 147.87 
    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  990.50 

XXXXXXX 
. 
 26 56 23 00-0149  Arm Mount, Round, LED Area Fixtures (CREE® BetaLED® Edge® ARE-

EDR) (26 56 23 00-0129) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0150 EA 40 LEDs, 47 System Watts, Arm Mount, Round, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDR) .................. 1,154.42 98.58 

    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  960.93 

. 
 26 56 23 00-0151 EA 60 LEDs, 68 System Watts, Arm Mount, Round, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDR) .................. 1,360.59 104.06 

    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  964.21 

. 
 26 56 23 00-0152 EA 80 LEDs, 90 System Watts, Arm Mount, Round, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDR) .................. 1,567.94 109.53 

    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  967.50 

. 
 26 56 23 00-0153 EA 100 LEDs, 111 System Watts, Arm Mount, Round, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDR) .............. 1,775.28 115.02 

    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  970.79 

. 
 26 56 23 00-0154 EA 120 LEDs, 132 System Watts, Arm Mount, Round, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDR) .............. 1,981.46 120.49 

    For Backlight Shielding, Add  16.46 
    For 347-480 Volt, Add  53.70 
    For Multi-Level Drive Currents, Add  164.64 
    For Post Top Mount, Add  974.07 

XXXXXXX 
. 
 26 56 23 00-0155  Direct Or Arm Mount, Rectangular, High Output, LED Area Fixtures 

(CREE® BetaLED® Edge® ARE-EHO) (26 56 23 00-0129) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0156 EA 120 LEDs, 267 System Watts, Direct Or Arm Mount, Rectangular, High Output, LED Area Fixture (CREE® 

BetaLED® Edge® ARE-EHO) ........................................................................................................................................ 1,448.96 120.49 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Bird Spikes, Add  31.56 
    For 5,000K Color Temperature, Add  30.96 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 
    For 1,000mA Driver, Add  104.03 

. 
 26 56 23 00-0157 EA 240 LEDs, 533 System Watts, Direct Or Arm Mount, Rectangular, High Output, LED Area Fixture (CREE® 

BetaLED® Edge® ARE-EHO) ........................................................................................................................................ 2,413.59 147.87 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For 5,000K Color Temperature, Add  30.96 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For Bird Spikes, Add  46.01 
    For Multi-Level, Add  80.49 
    For 1,000mA Driver, Add  104.38 
    For 480 Volt, Add  111.45 

XXXXXXX 
. 
 26 56 23 00-0158  Wall Mount, LED Area Fixtures (26 56 23 00-0128) 
. 
. 
 26 56 23 00-0159  Wall Mount, LED Architectural Area Fixtures (Lithonia DSXW) (26 56 23 00-0158) 

Note: UL wet listed. Includes 4,000K color temperature, 277 voltage, 700mA remote driver, die-cast extruded 
aluminum housing assembly and white, black, aluminum or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0160 EA 20 LEDs, 47 System Watts, Wall Mount, LED Architectural Area Fixture (Lithonia DSXW2 LED)...................................... 850.16 93.10 

. 
 26 56 23 00-0161 EA 30 LEDs, 71 System Watts, Wall Mount, LED Architectural Area Fixture (Lithonia DSXW2 LED)...................................... 872.06 104.06 

XXXXXXX 
. 
 26 56 23 00-0162  Wall Mount, Rectangular, LED Architectural Area Fixtures (CREE® 

Aeroblades™ BXABR) (26 56 23 00-0158) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 525mA remote driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0163 EA 20 LEDs, 39 System Watts, Wall Mount, Rectangular, LED Architectural Area Fixture (CREE® Aeroblades™ 

BXABR) .......................................................................................................................................................................... 1,331.63 93.10 
    For 0 To 10 Volt Dimming, Add  47.04 
    For 347-480 Volt, Add  53.70 
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. 
 26 56 23 00-0164 EA 40 LEDs, 70 System Watts, Wall Mount, Rectangular, LED Architectural Area Fixture (CREE® Aeroblades™ 

BXABR) .......................................................................................................................................................................... 1,823.93 104.06 
    For 0 To 10 Volt Dimming, Add  47.04 
    For 347-480 Volt, Add  53.70 

. 
 26 56 23 00-0165 EA 60 LEDs, 103 System Watts, Wall Mount, Rectangular, LED Architectural Area Fixture (CREE® Aeroblades™ 

BXABR) .......................................................................................................................................................................... 2,294.33 104.06 
    For 0 To 10 Volt Dimming, Add  47.04 
    For 347-480 Volt, Add  53.70 

XXXXXXX 
. 
 26 56 23 00-0166  Surface Mount, LED Parking Structure Fixtures (26 56 23 00-0128) 
. 
. 
 26 56 23 00-0167  Surface Mount, Rectangular, LED Parking Structure Fixtures (CREE® 

BetaLED® Edge® PKG-EDG) (26 56 23 00-0166) 
Note: Direct or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 23 00-0168 EA 20 LEDs, 26 System Watts, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® 

Edge® PKG-EDG) ............................................................................................................................................................. 688.36 93.10 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0169 EA 40 LEDs, 47 System Watts, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® 

Edge® PKG-EDG) ............................................................................................................................................................. 895.70 98.58 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0170 EA 60 LEDs, 68 System Watts, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® 

Edge® PKG-EDG) .......................................................................................................................................................... 1,101.87 104.06 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0171 EA 80 LEDs, 90 System Watts, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® 

Edge® PKG-EDG) .......................................................................................................................................................... 1,309.22 109.53 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0172 EA 100 LEDs, 111 System Watts, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® 

Edge® PKG-EDG) .......................................................................................................................................................... 1,516.56 115.02 
    For Multi-Level Drive Currents, Add  164.64 

XXXXXXX 
. 
 26 56 23 00-0173  Surface Mount, Square, LED Parking Structure Fixtures (CREE® 

BetaLED® Edge® PKG-304) (26 56 23 00-0166) 
Note: Direct or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 23 00-0174 EA 40 LEDs, 47 System Watts, Surface Mount, Square, LED Parking Structure Fixture (CREE® BetaLED® Edge® 

PKG-304)........................................................................................................................................................................... 863.95 98.58 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0175 EA 60 LEDs, 68 System Watts, Surface Mount, Square, LED Parking Structure Fixture (CREE® BetaLED® Edge® 

PKG-304)........................................................................................................................................................................... 953.69 104.06 
    For Multi-Level Drive Currents, Add  164.64 

XXXXXXX 
. 
 26 56 23 00-0176  Surface Mount, Square, LED Parking Structure Fixtures (CREE® 

BetaLED® VG) (26 56 23 00-0166) 
Note: UL wet listed. Includes 4,000K color temperature, 120-277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0177 EA 3,700 Lumens, 50 System Watts, Surface Mount, Square, LED Parking Structure Fixtures (CREE® BetaLED® 

VGADM5MA40KUL) .......................................................................................................................................................... 556.05 98.58 

XXXXXXX 
. 
 26 56 23 00-0178  Surface Mount, Rectangular, LED Parking Structure Fixtures (Philips 

Gardco ELG) (26 56 23 00-0166) 
Note: Direct or pendant mount. UL wet listed. Includes 4,000K color temperature, 120-277 voltage, die-cast 
extruded aluminum housing assembly and aluminum finish. Excludes sensors. 

. 

. 
 26 56 23 00-0179 EA 70 System Watts, Surface Mount, Rectangular, LED Parking Structure Fixture (Philips Gardco ELG) ........................... 1,074.19 104.06 

. 
 26 56 23 00-0180 EA 110 System Watts, Surface Mount, Rectangular, LED Parking Structure Fixture (Philips Gardco ELG) ......................... 1,096.10 115.02 

XXXXXXX 
. 
 26 56 23 00-0181  Surface Mount, LED Canopy Fixtures (26 56 23 00-0128) 
. 
. 
 26 56 23 00-0182  Surface Mount, Rectangular, LED Canopy Fixtures (CREE® BetaLED® 

Edge® CAN-EDG) (26 56 23 00-0181) 
Note: Direct or pendant mount. UL wet listed. Includes 6,000K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 23 00-0183 EA 40 LEDs, 47 System Watts, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-

EDG) .............................................................................................................................................................................. 1,036.82 98.58 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0184 EA 60 LEDs, 68 System Watts, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-

EDG) .............................................................................................................................................................................. 1,242.99 104.06 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0185 EA 80 LEDs, 90 System Watts, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-

EDG) .............................................................................................................................................................................. 1,450.34 109.53 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0186 EA 100 LEDs, 111 System Watts, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® 

CAN-EDG) ...................................................................................................................................................................... 1,657.68 115.02 
    For Multi-Level Drive Currents, Add  164.64 
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. 
 26 56 23 00-0187 EA 120 LEDs, 132 System Watts, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® 

CAN-EDG) ...................................................................................................................................................................... 1,863.86 120.49 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0188 EA 140 LEDs, 157 System Watts, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® 

CAN-EDG) ...................................................................................................................................................................... 2,149.99 125.96 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0189 EA 160 LEDs, 179 System Watts, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® 

CAN-EDG) ...................................................................................................................................................................... 2,356.17 131.44 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0190 EA 200 LEDs, 221 System Watts, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® 

CAN-EDG) ...................................................................................................................................................................... 2,770.85 142.40 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 23 00-0191 EA 240 LEDs, 264 System Watts, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® 

CAN-EDG) ...................................................................................................................................................................... 3,173.41 147.87 
    For Multi-Level Drive Currents, Add  164.64 

XXXXXXX 
. 
 26 56 23 00-0192  Surface Mount, Square, LED Canopy/Soffit Fixtures (CREE® BetaLED® 

CPY250) (26 56 23 00-0181) 
Note: UL wet listed. Includes 5,700K color temperature, 120-277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0193 EA 8,000 Lumens, 82 System Watts, Surface Mount, Square, LED Canopy/Soffit Fixture (CREE® BetaLED® 

CPY250) ............................................................................................................................................................................ 633.18 109.53 

XXXXXXX 
. 
 26 56 23 00-0194  Recessed Mount, LED Soffit Fixtures (26 56 23 00-0128) 
. 
. 
 26 56 23 00-0195  Recessed Mount, Rectangular, LED Soffit Fixtures (CREE® BetaLED® 

SFT-227) (26 56 23 00-0194) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0196 EA 30 LEDs, 36 System Watts, Recessed Mount, Rectangular, LED Soffit Fixture (CREE® BetaLED® SFT-227) ................ 864.35 95.84 

. 
 26 56 23 00-0197 EA 60 LEDs, 68 System Watts, Recessed Mount, Rectangular, LED Soffit Fixture (CREE® BetaLED® SFT-227) ............. 1,124.21 104.06 

. 
 26 56 23 00-0198 EA 90 LEDs, 101 System Watts, Recessed Mount, Rectangular, LED Soffit Fixture (CREE® BetaLED® SFT-227) ........... 1,478.17 112.27 

. 
 26 56 23 00-0199 EA 120 LEDs, 139 System Watts, Recessed Mount, Rectangular, LED Soffit Fixture (CREE® BetaLED® SFT-227) ......... 1,705.10 120.49 

XXXXXXX 
. 
 26 56 23 00-0200  Recessed Mount, Square, LED Soffit Fixtures (CREE® BetaLED® SFT-

304) (26 56 23 00-0194) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0201 EA 40 LEDs, 47 System Watts, Recessed Mount, Square, LED Soffit Fixture (CREE® BetaLED® SFT-304) ........................ 879.24 98.58 

. 
 26 56 23 00-0202 EA 60 LEDs, 68 System Watts, Recessed Mount, Square, LED Soffit Fixture (CREE® BetaLED® SFT-304) ........................ 967.81 104.06 

XXXXXXX 
. 
 26 56 23 00-0203  Surface Mount, LED Area Fixtures (26 56 23 00-0128) 
. 
. 
 26 56 23 00-0204  Surface Mount, Square, LED Multi-Purpose Area Fixtures (LSI Industries® 

Crossover® XPG) (26 56 23 00-0203) 
Note: UL wet listed. Includes 5,300K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black or silver powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0205 EA 50 LEDs, 59 System Watts, Surface Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® 

Crossover® XPG) .............................................................................................................................................................. 649.60 98.58 
. 

 26 56 23 00-0206 EA 50 LEDs, 59 System Watts, Pendant Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® 
Crossover® XPG) .............................................................................................................................................................. 799.69 98.58 

. 
 26 56 23 00-0207 EA 68 LEDs, 79 System Watts, Surface Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® 

Crossover® XPG) .............................................................................................................................................................. 685.30 109.53 
. 

 26 56 23 00-0208 EA 68 LEDs, 79 System Watts, Pendant Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® 
Crossover® XPG) .............................................................................................................................................................. 829.17 109.53 

XXXXXXX 
. 
 26 56 23 00-0209  Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour®) (26 56 23 

00-0203) 
Note: Wall, inverted, post, bollard, floodlight trunnion, or floodlight knuckle mount. UL wet listed. Includes 5,000K 
color temperature, 120/277 voltage, die-cast extruded aluminum housing assembly and white or bronze powder 
coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0210 EA 13 System Watts, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR1A) ................................. 212.78 36.10 

    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 
. 

 26 56 23 00-0211 EA 20 System Watts, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR2A) ................................. 245.15 36.10 
    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 

. 
 26 56 23 00-0212 EA 30 System Watts, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR3A) ................................. 306.81 36.10 

    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 

XXXXXXX 
. 
 26 56 23 00-0213  Surface Mount, LED Facade Fixtures (26 56 23 00-0128) 
. 
. 
 26 56 23 00-0214  Surface Mount, LED Facade Fixtures (lumenpulse™ lumenfacade™) (26 56 23 00-

0213) 
. 
. 

 26 56 23 00-0215 EA 12" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) .................................................... 403.73 42.17 
. 

 26 56 23 00-0216 EA 24" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) .................................................... 639.45 38.50 
. 

 26 56 23 00-0217 EA 36" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) .................................................... 807.58 32.09 
. 

 26 56 23 00-0218 EA 48" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) .................................................... 975.69 25.67 
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XXXXXXX 
. 
 26 56 23 00-0219  Post Top, LED Area Fixtures (26 56 23 00-0128) 
. 
. 
 26 56 23 00-0220  Post Top, LED Area Fixtures (Cooper Lighting Invue® MSA) (26 56 23 00-0219) 

Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 350mA remote driver, die-cast 
extruded aluminum housing assembly and white, black, grey, dark platinum, graphite metallic or bronze powder 
coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0221 EA 1,800 Lumens, 27 System Watts, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-

CO1) ............................................................................................................................................................................... 1,172.62 150.61 
. 

 26 56 23 00-0222 EA 3,400 Lumens, 54 System Watts, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-
CO2) ............................................................................................................................................................................... 1,283.80 150.61 

. 
 26 56 23 00-0223 EA 77 System Watts, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-CO3)........................ 1,371.69 150.61 

XXXXXXX 
. 
 26 56 23 00-0224  Post Top, LED Area Fixtures (General Electric EPAS) (26 56 23 00-0219) 

Note: UL wet listed. Includes 4,100K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and black, green or bronze powder coat finish. Includes photocontrol sensor. 

. 

. 
 26 56 23 00-0225 EA 2,400 Lumens, 49 System Watts, Post Top Mount, Acorn Style LED Area Fixture (General Electric EPAS) .................. 2,249.49 150.61 

. 
 26 56 23 00-0226 EA 4,600 Lumens, 86 System Watts, Post Top Mount, Acorn Style LED Area Fixture (General Electric EPAS) .................. 2,333.09 150.61 

XXXXXXX 
. 
 26 56 23 00-0227  Post Top, LED Area Fixtures (CREE® BetaLED® Edge® ARE-EDR) (26 56 23 00-

0219) 
Note: UL wet listed. Includes 4,000K color temperature, 120/277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 23 00-0228 EA 13,800 Lumens, 130 System Watts, Post Top Mount, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDR) ......... 1,902.42 150.61 

XXXXXXX 
. 
 26 56 23 00-0229  LED Retrofit For Post Top, Holophane® Utility Granville Acorn Area 

Fixtures (CREE® BetaLED® BXRAAH53) (26 56 23 00-0219) 
Note: Includes 4,000K color temperature and 120/277 voltage retrofit assembly. Excludes recycling or disposal of 
lamps and ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0139 for disposal of 
hazardous lamps. 

. 

. 
 26 56 23 00-0230 EA LED Retrofit For Post Top, Holophane® Utility Granville Acorn Area Fixtures (CREE® BetaLED® BXRAAH53).............. 547.90 82.15 

    For 0 To 10 Volt Dimming, Add  37.15 

XXXXXXX 
. 
 26 56 23 00-0231  LED Retrofit For Post Top, Decorative Area Fixtures (CREE® DPT) (26 56 23 00-

0219) 
Note: Includes 3,000K color temperature and 120/277 voltage retrofit assembly. Excludes recycling or disposal of 
lamps and ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0139 for disposal of 
hazardous lamps. 

. 

. 
 26 56 23 00-0232 EA LED Retrofit For Post Top, Decorative Area Fixtures (CREE® DPT) ................................................................................. 335.36 17.52 

    For Backlight Control Shield, Add  25.61 

XXXXXXX 
. 
 26 56 23 00-0233  Induction Area Fixtures (26 56 23) 
. 
. 
 26 56 23 00-0234  Post Top, Induction Area Fixtures (26 56 23 00-0233) 
. 
. 
 26 56 23 00-0235  Post Top, Induction Area Fixtures (Crystal Lighting) (26 56 23 00-0234) 

Note: Includes black powder coat finish heavy duty die cast aluminum body and acrylic lens. 
. 
. 

 26 56 23 00-0236 EA 65 Watt Induction, Post Top Mount, Acorn Style Area Fixture (Crystal Lighting CLP-ACRN) ............................................. 676.67 150.61 
. 

 26 56 23 00-0237 EA 80 Watt Induction, Post Top Mount, Acorn Style Area Fixture (Crystal Lighting CLP-ACRN) ............................................. 741.82 150.61 

XXXXXXX 
. 
 26 56 23 00-0238  Post Top, Induction Area Fixtures (US Lighting Tech) (26 56 23 00-0234) 

Note: Includes black powder coat finish heavy duty die cast aluminum body and no-lite lid acrylic lens. 
. 
. 

 26 56 23 00-0239 EA 40 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ........................................... 699.86 150.61 
. 

 26 56 23 00-0240 EA 70 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ........................................... 763.91 150.61 
. 

 26 56 23 00-0241 EA 100 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ......................................... 763.91 150.61 
. 

 26 56 23 00-0242 EA 150 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ......................................... 763.91 150.61 

XXXXXXX 
. 
 26 56 23 00-0243  Surface Mount, Induction Parking Structure Fixtures (26 56 23 00-0233) 
. 
. 
 26 56 23 00-0244  Surface Mount, Induction Parking Structure Fixtures (Everlast®) (26 56 23 00-0243) 
. 
. 

 26 56 23 00-0245 EA 40 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 618.56 136.92 
. 

 26 56 23 00-0246 EA 55 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 661.58 139.65 
. 

 26 56 23 00-0247 EA 70 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 671.48 142.40 
. 

 26 56 23 00-0248 EA 80 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 681.38 145.13 
. 

 26 56 23 00-0249 EA 100 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ....................... 691.26 147.87 
. 

 26 56 23 00-0250 EA 120 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ....................... 705.57 150.61 
. 

 26 56 23 00-0251 EA 70/28 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-
EC) .................................................................................................................................................................................... 735.53 142.40 

. 
 26 56 23 00-0252 EA 80/32 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-

EC) .................................................................................................................................................................................... 745.42 145.13 
. 

 26 56 23 00-0253 EA 100/40 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-
EC) .................................................................................................................................................................................... 755.31 147.87 

. 
 26 56 23 00-0254 EA 120/48 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-

EC) .................................................................................................................................................................................... 788.39 150.61 

XXXXXXX 
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. 
 26 56 23 00-0255  Pole Mount, Induction Area Fixtures (26 56 23 00-0233) 
. 
. 
 26 56 23 00-0256  Pole Mount, Bi-Level Induction Area Fixtures (Everlast® ESB-ED) (26 56 23 00-0255) 

Note: UL wet listed. Includes bi-level ballast, die-cast aluminum housing assembly and bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 23 00-0257 EA 70 Watts, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-70) ................................................................ 699.96 93.10 

. 
 26 56 23 00-0258 EA 80 Watts, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-80) ................................................................ 721.76 98.58 

. 
 26 56 23 00-0259 EA 100 Watts, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-100) ............................................................ 743.55 104.06 

XXXXXXX 
. 
 26 56 23 00-0260  Metal Halide Area Fixtures (26 56 23) 
. 
. 
 26 56 23 00-0261  Pole Mount, Metal Halide Area Fixtures (26 56 23 00-0260) 

Note: Includes pulse start ballast. 
. 
. 

 26 56 23 00-0262 EA 150 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................... 674.64 135.80 
. 

 26 56 23 00-0263 EA 175 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................... 743.30 149.38 
. 

 26 56 23 00-0264 EA 250 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................... 818.37 162.96 
. 

 26 56 23 00-0265 EA 400 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................... 875.28 190.12 

XXXXXXX 
. 
 26 56 23 00-0266  High Pressure Sodium Area Fixtures (26 56 23) 
. 
. 
 26 56 23 00-0267  Pole Mount, High Pressure Sodium Area Fixtures (26 56 23 00-0266) 
. 
. 

 26 56 23 00-0268 EA 100 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 559.40 108.64 
. 

 26 56 23 00-0269 EA 150 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 622.12 135.80 
. 

 26 56 23 00-0270 EA 250 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 683.81 162.96 
. 

 26 56 23 00-0271 EA 400 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 736.68 190.12 

XXXXXXX 
. 
 26 56 23 00-0272  Area Lighting Accessories (26 56 23) 
. 
. 
 26 56 23 00-0273  Outdoor Motion Sensors (26 56 23 00-0272) 
. 
. 

 26 56 23 00-0274 EA 70' Range, 180 Degree Detection Zone, 8 Amp Switching Capacity, Polycarbonate Housing, Outdoor Motion 
Sensor (Lithonia OMS 1000) ............................................................................................................................................... 83.72 25.10 

. 
 26 56 23 00-0275 EA 70' Range, 200 Degree Detection Zone, 10 Amp Switching Capacity, Cast Aluminum Housing, Outdoor Motion 

Sensor (Lithonia OMS 2000) ............................................................................................................................................... 89.79 25.10 
. 

 26 56 23 00-0276 EA 30' Range, 360 Degree Detection Zone, Line Voltage, Plastic Housing, IP66 Rated, Outdoor Motion Sensor With 
Photocell (SensorSwitch SBOR)........................................................................................................................................ 315.36 25.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.06 

XXXXXXX 
. 
 26 56 26  Landscape Lighting (26 56) 
. 
. 
 26 56 26 00-0001  Bollards (26 56 26) 

Note: Excludes concrete base. 
. 
. 
 26 56 26 00-0002  Aluminum Architectural Bollards (26 56 26 00-0001) 
. 
. 
 26 56 26 00-0003  High Pressure Sodium, Aluminum Architectural Bollards (26 56 26 00-0002) 
. 
. 
 26 56 26 00-0004  Square, High Pressure Sodium, Aluminum Architectural Bollards (26 56 26 00-0003) 
. 
. 

 26 56 26 00-0005 EA 24" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 857.66 85.24 
. 

 26 56 26 00-0006 EA 30" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 867.68 90.26 
. 

 26 56 26 00-0007 EA 36" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 877.71 95.27 
. 

 26 56 26 00-0008 EA 42" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 821.38 100.29 
. 

 26 56 26 00-0009 EA 24" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 857.66 85.24 
. 

 26 56 26 00-0010 EA 30" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 867.68 90.26 
. 

 26 56 26 00-0011 EA 36" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 877.71 95.27 
. 

 26 56 26 00-0012 EA 42" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 821.38 100.29 
. 

 26 56 26 00-0013 EA 24" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 857.66 85.24 
. 

 26 56 26 00-0014 EA 30" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 867.68 90.26 
. 

 26 56 26 00-0015 EA 36" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 877.71 95.27 
. 

 26 56 26 00-0016 EA 42" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard ................................. 821.38 100.29 
. 

 26 56 26 00-0017 EA 24" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................... 857.66 85.24 
. 

 26 56 26 00-0018 EA 30" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................... 867.68 90.26 
. 

 26 56 26 00-0019 EA 36" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................... 877.71 95.27 
. 

 26 56 26 00-0020 EA 42" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................... 821.38 100.29 

XXXXXXX 
. 
 26 56 26 00-0021  Round, High Pressure Sodium, Aluminum Architectural Bollards (26 56 26 00-0003) 
. 
. 

 26 56 26 00-0022 EA 24" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 827.19 85.24 
. 

 26 56 26 00-0023 EA 30" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 837.21 90.26 
. 

 26 56 26 00-0024 EA 36" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 847.24 95.27 
. 

 26 56 26 00-0025 EA 42" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 790.63 100.29 
. 

 26 56 26 00-0026 EA 24" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 827.19 85.24 
. 

 26 56 26 00-0027 EA 30" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 837.21 90.26 
. 

 26 56 26 00-0028 EA 36" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 847.24 95.27 
. 

 26 56 26 00-0029 EA 42" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 790.63 100.29 
. 

 26 56 26 00-0030 EA 24" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 827.19 85.24 
. 

 26 56 26 00-0031 EA 30" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 837.21 90.26 
. 

 26 56 26 00-0032 EA 36" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 847.24 95.27 
. 

 26 56 26 00-0033 EA 42" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................... 790.63 100.29 
. 

 26 56 26 00-0034 EA 24" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................. 827.19 85.24 
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. 
 26 56 26 00-0035 EA 30" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................. 837.21 90.26 

. 
 26 56 26 00-0036 EA 36" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................. 847.24 95.27 

. 
 26 56 26 00-0037 EA 42" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard .................................. 790.63 100.29 

XXXXXXX 
. 
 26 56 26 00-0038  Metal Halide, Aluminum Architectural Bollards (26 56 26 00-0002) 
. 
. 
 26 56 26 00-0039  Square, Metal Halide, Aluminum Architectural Bollards (26 56 26 00-0038) 
. 
. 

 26 56 26 00-0040 EA 24" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 897.23 85.24 
. 

 26 56 26 00-0041 EA 30" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 907.25 90.26 
. 

 26 56 26 00-0042 EA 36" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 917.28 95.27 
. 

 26 56 26 00-0043 EA 42" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 860.67 100.29 
. 

 26 56 26 00-0044 EA 24" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 897.23 85.24 
. 

 26 56 26 00-0045 EA 30" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 907.25 90.26 
. 

 26 56 26 00-0046 EA 36" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 917.28 95.27 
. 

 26 56 26 00-0047 EA 42" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 860.67 100.29 
. 

 26 56 26 00-0048 EA 24" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 897.23 85.24 
. 

 26 56 26 00-0049 EA 30" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 907.25 90.26 
. 

 26 56 26 00-0050 EA 36" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 917.28 95.27 
. 

 26 56 26 00-0051 EA 42" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 893.78 100.29 

XXXXXXX 
. 
 26 56 26 00-0052  Round, Metal Halide, Aluminum Architectural Bollards (26 56 26 00-0038) 
. 
. 

 26 56 26 00-0053 EA 24" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard .................................................... 866.48 85.24 
. 

 26 56 26 00-0054 EA 30" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard .................................................... 876.50 90.26 
. 

 26 56 26 00-0055 EA 36" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard .................................................... 886.53 95.27 
. 

 26 56 26 00-0056 EA 42" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard .................................................... 829.92 100.29 
. 

 26 56 26 00-0057 EA 24" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard .................................................... 866.48 85.24 
. 

 26 56 26 00-0058 EA 30" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard .................................................... 876.50 90.26 
. 

 26 56 26 00-0059 EA 36" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard .................................................... 886.53 95.27 
. 

 26 56 26 00-0060 EA 42" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard .................................................... 829.92 100.29 
. 

 26 56 26 00-0061 EA 24" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard .................................................. 866.48 85.24 
. 

 26 56 26 00-0062 EA 30" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard .................................................. 876.50 90.26 
. 

 26 56 26 00-0063 EA 36" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard .................................................. 886.53 95.27 
. 

 26 56 26 00-0064 EA 42" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard .................................................. 829.92 100.29 

XXXXXXX 
. 
 26 56 26 00-0065  Compact Fluorescent, Aluminum Architectural Bollards (26 56 26 00-0002) 
. 
. 
 26 56 26 00-0066  Square, Compact Fluorescent, Aluminum Architectural Bollards (26 56 26 00-0065) 
. 
. 

 26 56 26 00-0067 EA 24" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 854.19 85.24 
. 

 26 56 26 00-0068 EA 30" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 864.21 90.26 
. 

 26 56 26 00-0069 EA 36" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 874.24 95.27 
. 

 26 56 26 00-0070 EA 42" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 818.54 100.29 
. 

 26 56 26 00-0071 EA 24" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 854.19 85.24 
. 

 26 56 26 00-0072 EA 30" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 864.21 90.26 
. 

 26 56 26 00-0073 EA 36" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 874.24 95.27 
. 

 26 56 26 00-0074 EA 42" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 818.54 100.29 
. 

 26 56 26 00-0075 EA 24" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 854.19 85.24 
. 

 26 56 26 00-0076 EA 30" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 864.21 90.26 
. 

 26 56 26 00-0077 EA 36" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 874.24 95.27 
. 

 26 56 26 00-0078 EA 42" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 818.54 100.29 

XXXXXXX 
. 
 26 56 26 00-0079  Round, Compact Fluorescent, Aluminum Architectural Bollards (26 56 26 00-0065) 
. 
. 

 26 56 26 00-0080 EA 24" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 824.11 85.24 
. 

 26 56 26 00-0081 EA 30" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 834.13 90.26 
. 

 26 56 26 00-0082 EA 36" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 844.16 95.27 
. 

 26 56 26 00-0083 EA 42" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 789.04 100.29 
. 

 26 56 26 00-0084 EA 24" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 824.11 85.24 
. 

 26 56 26 00-0085 EA 30" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 834.13 90.26 
. 

 26 56 26 00-0086 EA 36" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 844.16 95.27 
. 

 26 56 26 00-0087 EA 42" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 789.04 100.29 
. 

 26 56 26 00-0088 EA 24" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 824.11 85.24 
. 

 26 56 26 00-0089 EA 30" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 834.13 90.26 
. 

 26 56 26 00-0090 EA 36" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 844.16 95.27 
. 

 26 56 26 00-0091 EA 42" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ...................................... 789.04 100.29 

XXXXXXX 
. 
 26 56 26 00-0092  LED, Aluminum Architectural Bollards (26 56 26 00-0002) 
. 
. 
 26 56 26 00-0093  Square, LED, Aluminum Architectural Bollards (26 56 26 00-0092) 
. 
. 

 26 56 26 00-0094 EA 24" Overall Height, 6-3/4" Square, 12 LEDs, LED, Aluminum Architectural Bollard ........................................................ 1,010.37 85.24 
. 

 26 56 26 00-0095 EA 30" Overall Height, 6-3/4" Square, 12 LEDs, LED, Aluminum Architectural Bollard ........................................................ 1,020.39 90.26 
. 

 26 56 26 00-0096 EA 36" Overall Height, 6-3/4" Square, 12 LEDs, LED, Aluminum Architectural Bollard ........................................................ 1,030.42 95.27 
. 

 26 56 26 00-0097 EA 42" Overall Height, 6-3/4" Square, 12 LEDs, LED, Aluminum Architectural Bollard ........................................................... 975.55 100.29 
. 

 26 56 26 00-0098 EA 24" Overall Height, 6-3/4" Square, 24 LEDs, LED, Aluminum Architectural Bollard ........................................................ 1,219.76 85.24 
. 

 26 56 26 00-0099 EA 30" Overall Height, 6-3/4" Square, 24 LEDs, LED, Aluminum Architectural Bollard ........................................................ 1,229.78 90.26 
. 

 26 56 26 00-0100 EA 36" Overall Height, 6-3/4" Square, 24 LEDs, LED, Aluminum Architectural Bollard ........................................................ 1,239.81 95.27 
. 

 26 56 26 00-0101 EA 42" Overall Height, 6-3/4" Square, 24 LEDs, LED, Aluminum Architectural Bollard ........................................................ 1,183.90 100.29 
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XXXXXXX 
. 
 26 56 26 00-0102  Round, LED, Aluminum Architectural Bollards (26 56 26 00-0092) 
. 
. 

 26 56 26 00-0103 EA 24" Overall Height, 7" Diameter, 12 LEDs, LED, Aluminum Architectural Bollard ............................................................... 979.13 85.24 
. 

 26 56 26 00-0104 EA 30" Overall Height, 7" Diameter, 12 LEDs, LED, Aluminum Architectural Bollard ............................................................... 989.15 90.26 
. 

 26 56 26 00-0105 EA 36" Overall Height, 7" Diameter, 12 LEDs, LED, Aluminum Architectural Bollard ............................................................... 999.18 95.27 
. 

 26 56 26 00-0106 EA 42" Overall Height, 7" Diameter, 12 LEDs, LED, Aluminum Architectural Bollard ............................................................... 943.27 100.29 
. 

 26 56 26 00-0107 EA 24" Overall Height, 7" Diameter, 24 LEDs, LED, Aluminum Architectural Bollard ............................................................ 1,188.53 85.24 
. 

 26 56 26 00-0108 EA 30" Overall Height, 7" Diameter, 24 LEDs, LED, Aluminum Architectural Bollard ............................................................ 1,198.55 90.26 
. 

 26 56 26 00-0109 EA 36" Overall Height, 7" Diameter, 24 LEDs, LED, Aluminum Architectural Bollard ............................................................ 1,208.58 95.27 
. 

 26 56 26 00-0110 EA 42" Overall Height, 7" Diameter, 24 LEDs, LED, Aluminum Architectural Bollard ............................................................ 1,153.03 100.29 

XXXXXXX 
. 
 26 56 26 00-0111  Reinforced Concrete Bollards (26 56 26 00-0001) 
. 
. 

 26 56 26 00-0112 EA 48" Overall Height, 12" Diameter, LED Light, Reinforced Concrete Bollard ........................................................................ 972.86 250.70 
. 

 26 56 26 00-0113 EA 58" Overall Height, 18" Diameter, High Intensity Discharge (HID) Light, Reinforced Concrete Bollard ........................... 1,567.72 334.24 

XXXXXXX 
. 
 26 56 26 00-0114  Low Voltage (26 56 26) 
. 
. 

 26 56 26 00-0115 EA  Low Voltage Recessed Uplight ........................................................................................................................................... 711.73 182.51 
. 

 26 56 26 00-0116 EA  Low Voltage Walkway ......................................................................................................................................................... 513.15 100.29 
. 

 26 56 26 00-0117 EA  Low Voltage Malibu - 5 Light Set ........................................................................................................................................ 495.10 133.88 
. 

 26 56 26 00-0118 EA  Low Voltage Mushroom 24" Pier ......................................................................................................................................... 433.58 100.29 

XXXXXXX 
. 
 26 56 26 00-0119  Recessed, Adjustable (26 56 26) 
. 
. 

 26 56 26 00-0120 EA  150 Watt Incandescent Recessed, Adjustable .................................................................................................................... 849.45 160.45 
. 

 26 56 26 00-0121 EA  300 Watt Incandescent Recessed, Adjustable .................................................................................................................... 934.70 160.45 

XXXXXXX 
. 
 26 56 26 00-0122  Recessed, Uplight (26 56 26) 
. 
. 

 26 56 26 00-0123 EA  50 Watt Incandescent Recessed Uplight ............................................................................................................................ 752.83 160.45 
. 

 26 56 26 00-0124 EA  150 Watt Incandescent Recessed Uplight .......................................................................................................................... 769.88 160.45 
. 

 26 56 26 00-0125 EA  300 Watt Incandescent Recessed Uplight .......................................................................................................................... 821.03 160.45 
. 

 26 56 26 00-0126 EA  500 Watt Quartz Recessed Uplight ..................................................................................................................................... 815.34 160.45 
. 

 26 56 26 00-0127 EA 5 Watt LED Recessed Uplight............................................................................................................................................. 703.01 160.45 
. 

 26 56 26 00-0128 EA 15 Watt LED Recessed Uplight........................................................................................................................................... 761.33 160.45 

XXXXXXX 
. 
 26 56 26 00-0129  Recessed Wall Light (26 56 26) 
. 
. 

 26 56 26 00-0130 EA  100 Watt Incandescent Recessed Wall Light ...................................................................................................................... 382.43 100.29 
. 

 26 56 26 00-0131 EA  100 Watt Fluorescent Recessed Wall Light ........................................................................................................................ 365.38 100.29 
. 

 26 56 26 00-0132 EA  100 Watt High Intensity Discharge (HID) Recessed Wall Light ........................................................................................... 603.09 133.88 

XXXXXXX 
. 
 26 56 26 00-0133  Step Lights (26 56 26) 
. 
. 

 26 56 26 00-0134 EA  Incandescent Step Light ..................................................................................................................................................... 313.85 80.23 
. 

 26 56 26 00-0135 EA  Fluorescent Step Light ........................................................................................................................................................ 370.74 80.23 
. 

 26 56 26 00-0136 EA 5 Watt LED Step Light ........................................................................................................................................................ 380.12 80.23 
. 

 26 56 26 00-0137 EA 15 Watt LED Step Light ...................................................................................................................................................... 442.32 80.23 

XXXXXXX 
. 
 26 56 26 00-0138  Tree Lights, Surface Adjustable (26 56 26) 
. 
. 

 26 56 26 00-0139 EA  50 Watt Incandescent Tree Lights ...................................................................................................................................... 676.97 133.88 
. 

 26 56 26 00-0140 EA  100 Watt Incandescent Tree Lights .................................................................................................................................... 694.02 133.88 
. 

 26 56 26 00-0141 EA  150 Watt Incandescent Tree Lights .................................................................................................................................... 855.80 200.56 

XXXXXXX 
. 
 26 56 26 00-0142  Underwater Lights (26 56 26) 
. 
. 

 26 56 26 00-0143 EA  150 Watt, 120 Volt Underwater Lights ................................................................................................................................ 571.01 66.68 
. 

 26 56 26 00-0144 EA  300 Watt, 120 Volt Underwater Lights ................................................................................................................................ 639.21 66.68 
. 

 26 56 26 00-0145 EA  1,000 Watt, 120 Volt Underwater Lights .......................................................................................................................... 1,593.02 100.29 
. 

 26 56 26 00-0146 EA  50 Watt, 12 V Underwater Lights ........................................................................................................................................ 599.43 66.68 
. 

 26 56 26 00-0147 EA  300 Watt, 12 V Underwater Lights ...................................................................................................................................... 679.00 66.68 
. 

 26 56 26 00-0148 EA Under Water Fountain Fixture, Set Of 6, 300 Watt, Incandescent ................................................................................... 1,749.78 150.42 

XXXXXXX 
. 
 26 56 33  Walkway Lighting (26 56) 
. 
. 
 26 56 33 00-0001  Incandescent Walkway (26 56 33) 
. 
. 

 26 56 33 00-0002 EA  Post Top 300 Watt Incandescent Walkway Fixture ............................................................................................................. 391.62 93.26 

XXXXXXX 
. 
 26 56 33 00-0003  Metal Halide Walkway (26 56 33) 
. 
. 

 26 56 33 00-0004 EA  Post Top 100 Watt Metal Halide Walkway Fixture .............................................................................................................. 601.01 146.61 
. 

 26 56 33 00-0005 EA  Post Top 150-175 Watt Metal Halide Walkway Fixture ....................................................................................................... 638.45 151.92 
. 

 26 56 33 00-0006 EA  Post Top 250 Watt Metal Halide Walkway Fixture .............................................................................................................. 692.18 157.74 
. 

 26 56 33 00-0007 EA  Post Top 400 Watt Metal Halide Walkway Fixture .............................................................................................................. 740.23 170.48 
. 

 26 56 33 00-0008 EA  Round Luminaries 100 Watt Metal Halide Walkway Fixture ............................................................................................... 656.29 157.74 
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. 
 26 56 33 00-0009 EA  Round Luminaries 150-175 Watt Metal Halide Walkway Fixture ........................................................................................ 670.05 146.61 

. 
 26 56 33 00-0010 EA  Round Luminaries 250 Watt Metal Halide Walkway Fixture ............................................................................................... 681.53 151.92 

. 
 26 56 33 00-0011 EA  Spherical 100 Watt Metal Halide Walkway Fixture ............................................................................................................. 549.86 104.49 

. 
 26 56 33 00-0012 EA  Spherical 150-175 Watt Metal Halide Walkway Fixture ...................................................................................................... 585.75 104.49 

. 
 26 56 33 00-0013 EA  Spherical 250 Watt Metal Halide Walkway Fixture ............................................................................................................. 621.64 104.49 

. 
 26 56 33 00-0014 EA  Spherical 400 Watt Metal Halide Walkway Fixture ............................................................................................................. 701.97 117.63 

. 
 26 56 33 00-0015 EA  Low Walkway 100 Watt Metal Halide Walkway Fixture ...................................................................................................... 528.74 93.86 

XXXXXXX 
. 
 26 56 33 00-0016  High Pressure Sodium Walkway (26 56 33) 
. 
. 

 26 56 33 00-0017 EA  Post Top 100 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 533.68 146.61 
. 

 26 56 33 00-0018 EA  Post Top 150-175 Watt High Pressure Sodium Walkway Fixture ....................................................................................... 565.26 151.92 
. 

 26 56 33 00-0019 EA  Post Top 250 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 609.75 157.74 
. 

 26 56 33 00-0020 EA  Post Top 400 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 652.92 170.48 
. 

 26 56 33 00-0021 EA  Round Luminaries 100 Watt High Pressure Sodium Walkway Fixture ............................................................................... 581.71 157.74 
. 

 26 56 33 00-0022 EA  Round Luminaries 150-175 Watt High Pressure Sodium Walkway Fixture ........................................................................ 587.62 146.61 
. 

 26 56 33 00-0023 EA  Round Luminaries 250 Watt High Pressure Sodium Walkway Fixture ............................................................................... 598.92 151.92 
. 

 26 56 33 00-0024 EA  Spherical 100 Watt High Pressure Sodium Walkway Fixture ............................................................................................. 475.28 104.49 
. 

 26 56 33 00-0025 EA  Spherical 175 150-Watt High Pressure Sodium Walkway Fixture ...................................................................................... 503.32 104.49 
. 

 26 56 33 00-0026 EA  Spherical 250 Watt High Pressure Sodium Walkway Fixture ............................................................................................. 531.36 104.49 
. 

 26 56 33 00-0027 EA  Spherical 400 Watt High Pressure Sodium Walkway Fixture ............................................................................................. 599.91 117.63 
. 

 26 56 33 00-0028 EA  Low Walkway 100 Watt High Pressure Sodium Walkway Fixture ....................................................................................... 454.16 93.86 

XXXXXXX 
. 
 26 56 33 00-0029  Walkway, Adjustable (26 56 33) 
. 
. 

 26 56 33 00-0030 EA  2' Fluorescent Adjustable Walkway Fixture ........................................................................................................................ 568.78 133.88 
. 

 26 56 33 00-0031 EA  4' Fluorescent Adjustable Walkway Fixture ........................................................................................................................ 586.48 133.88 
. 

 26 56 33 00-0032 EA  8' Fluorescent Adjustable Walkway Fixture ..................................................................................................................... 1,026.76 200.56 
. 

 26 56 33 00-0033 EA  50 Watt Incandescent Adjustable Walkway Fixture ............................................................................................................ 483.87 100.29 
. 

 26 56 33 00-0034 EA  150 Watt Incandescent Adjustable Walkway Fixture .......................................................................................................... 507.48 100.29 

XXXXXXX 
. 
 26 56 33 00-0035  LED Walkway (26 56 33) 
. 
. 
 26 56 33 00-0036  LED Pathway Fixtures (CREE® BetaLED® Edge® PWY-EDG) (26 56 33 00-0035) 

Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 33 00-0037 EA 13" Height, 1,248 Lumens, 22 System Watts, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) .................. 716.35 77.01 

    For Multi-Level Drive Currents, Add  164.64 
. 

 26 56 33 00-0038 EA 18" Height, 1,248 Lumens, 22 System Watts, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) .................. 739.87 77.01 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 33 00-0039 EA 36" Height, 1,248 Lumens, 22 System Watts, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) .................. 779.85 77.01 

    For Multi-Level Drive Currents, Add  164.64 
. 

 26 56 33 00-0040 EA 42" Height, 1,248 Lumens, 22 System Watts, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) .................. 810.43 77.01 
    For Multi-Level Drive Currents, Add  164.64 

. 
 26 56 33 00-0041 EA 96" Height, 1,248 Lumens, 22 System Watts, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) .................. 934.12 99.01 

    For Multi-Level Drive Currents, Add  164.64 

XXXXXXX 
. 
 26 56 36  Flood Lighting (26 56) 
. 
. 
 26 56 36 00-0001  General Electric Powerflood® Flood Lights (26 56 36) 
. 
. 
 26 56 36 00-0002  MPF (Small Size) Series GE Flood Lights (26 56 36 00-0001) 

Note: For perimeters, entrances, building facades and sign lighting. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. 1/2" 
threaded mounting knuckle. 

. 

. 
 26 56 36 00-0003  High Pressure Sodium MPF Series GE Flood Lights (26 56 36 00-0002) 
. 
. 

 26 56 36 00-0004 EA 70 Watt High Pressure Sodium MPF Series GE Flood Light .............................................................................................. 249.30 81.48 
. 

 26 56 36 00-0005 EA 100 Watt High Pressure Sodium MPF Series GE Flood Light ............................................................................................ 251.03 81.48 
. 

 26 56 36 00-0006 EA 150 Watt High Pressure Sodium MPF Series GE Flood Light ............................................................................................ 253.90 81.48 

XXXXXXX 
. 
 26 56 36 00-0007  Metal Halide MPF Series GE Flood Lights (26 56 36 00-0002) 
. 
. 

 26 56 36 00-0008 EA 70 Watt Metal Halide MPF Series GE Flood Light .............................................................................................................. 317.80 81.48 

XXXXXXX 
. 
 26 56 36 00-0009  P-154 (Small Size) Series GE Flood Lights (26 56 36 00-0001) 

Note: For parking lots, building security, building facades, recreation areas and sign lighting. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 56 36 00-0010  High Pressure Sodium P-154 Series GE Flood Lights (26 56 36 00-0009) 
. 
. 

 26 56 36 00-0011 EA 70 Watt High Pressure Sodium P-154 Series GE Flood Light ............................................................................................ 465.36 108.64 
. 

 26 56 36 00-0012 EA 100 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 467.67 108.64 
. 

 26 56 36 00-0013 EA 150 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 471.70 108.64 
. 

 26 56 36 00-0014 EA 250 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 517.17 108.64 
. 

 26 56 36 00-0015 EA 400 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 530.41 108.64 

XXXXXXX 
. 
 26 56 36 00-0016  Metal Halide P-154 Series GE Flood Lights (26 56 36 00-0009) 
. 
. 

 26 56 36 00-0017 EA 175 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 461.33 108.64 
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. 
 26 56 36 00-0018 EA 250 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 481.48 108.64 

. 
 26 56 36 00-0019 EA 400 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 491.84 108.64 

XXXXXXX 
. 
 26 56 36 00-0020  PF-154 (Medium Size) Series GE Flood Lights (26 56 36 00-0001) 

Note: For parking lots, building security and building facades. Includes die-cast aluminum housing, corrosion 
resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke or slip 
fitter mounting. 

. 

. 
 26 56 36 00-0021  High Pressure Sodium PF-154 Series GE Flood Lights (26 56 36 00-0020) 
. 
. 

 26 56 36 00-0022 EA 70 Watt High Pressure Sodium PF-154 Series GE Flood Light .......................................................................................... 482.75 122.22 
. 

 26 56 36 00-0023 EA 100 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 485.63 122.22 
. 

 26 56 36 00-0024 EA 150 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 490.23 122.22 
. 

 26 56 36 00-0025 EA 250 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 535.13 122.22 
. 

 26 56 36 00-0026 EA 400 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 547.79 122.22 

XXXXXXX 
. 
 26 56 36 00-0027  Metal Halide PF-154 GE Flood Lights (26 56 36 00-0020) 
. 
. 

 26 56 36 00-0028 EA 175 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 479.29 122.22 
. 

 26 56 36 00-0029 EA 250 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 498.87 122.22 
. 

 26 56 36 00-0030 EA 400 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 509.23 122.22 

XXXXXXX 
. 
 26 56 36 00-0031  PF-400 (Medium Size) Series GE Flood Lights (26 56 36 00-0001) 

Note: For parking lots, building security, building facades, shipping yards and rail yards. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Formed 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 56 36 00-0032  High Pressure Sodium PF-400 Series GE Flood Lights (26 56 36 00-0031) 
. 
. 

 26 56 36 00-0033 EA 150 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 618.59 122.22 
. 

 26 56 36 00-0034 EA 200 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 658.88 122.22 
. 

 26 56 36 00-0035 EA 250 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 656.00 122.22 
. 

 26 56 36 00-0036 EA 400 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 670.39 122.22 

XXXXXXX 
. 
 26 56 36 00-0037  Metal Halide PF-400 GE Flood Lights (26 56 36 00-0031) 
. 
. 

 26 56 36 00-0038 EA 175 Watt Metal Halide PF-400 Series GE Flood Light ........................................................................................................ 633.56 122.22 
. 

 26 56 36 00-0039 EA 250 Watt Metal Halide PF-400 Series GE Flood Light ........................................................................................................ 645.64 122.22 
. 

 26 56 36 00-0040 EA 400 Watt Metal Halide PF-400 Series GE Flood Light ........................................................................................................ 658.31 122.22 

XXXXXXX 
. 
 26 56 36 00-0041  PF-1000 (Large Size) Series GE Flood Lights (26 56 36 00-0001) 

Note: For parking lots, industrial yards and sports stadiums. Includes die-cast aluminum housing, corrosion 
resistant polyester powder finish and thermal shock resistant lens. Formed aluminum reflector. Yoke or slip fitter 
mounting. 

. 

. 
 26 56 36 00-0042  High Pressure Sodium PF-1000 Series GE Flood Lights (26 56 36 00-0041) 
. 
. 

 26 56 36 00-0043 EA 750 Watt High Pressure Sodium PF-1000 Series GE Flood Light ...................................................................................... 817.84 135.80 
. 

 26 56 36 00-0044 EA 1,000 Watt High Pressure Sodium PF-1000 Series GE Flood Light ................................................................................... 817.84 135.80 

XXXXXXX 
. 
 26 56 36 00-0045  Metal Halide PF-1000 Series GE Flood Lights (26 56 36 00-0041) 
. 
. 

 26 56 36 00-0046 EA 1,000 Watt Metal Halide PF-1000 Series GE Flood Light ................................................................................................... 784.46 135.80 

XXXXXXX 
. 
 26 56 36 00-0047  HLU/VLU (Medium Size) FRP Series GE Flood Lights (26 56 36 00-0001) 

Note: For parking lots, industrial yards, construction sites, recreation areas and facades. Includes corrosion 
resistant reinforced polyester housing and thermal shock resistant lens. Hydroformed aluminum reflector. Yoke or 
slip fitter mounting. 

. 

. 
 26 56 36 00-0048  High Pressure Sodium HLU/VLU FRP Series GE Flood Lights (26 56 36 00-0047) 
. 
. 

 26 56 36 00-0049 EA 250 Watt High Pressure Sodium HLU/VLU FRP Series GE Flood Light ............................................................................. 673.85 122.22 
. 

 26 56 36 00-0050 EA 400 Watt High Pressure Sodium HLU/VLU FRP Series GE Flood Light ............................................................................. 684.78 122.22 

XXXXXXX 
. 
 26 56 36 00-0051  Metal Halide HLU/VLU Series GE Flood Lights (26 56 36 00-0047) 
. 
. 

 26 56 36 00-0052 EA 400 Watt Metal Halide HLU/VLU FRP Series GE Flood Light ............................................................................................ 680.18 122.22 

XXXXXXX 
. 
 26 56 36 00-0053  Accessories For Powerflood GE Flood Lights (26 56 36 00-0001) 
. 
. 

 26 56 36 00-0054 EA Wireguard For Powerflood GE Flood Light ......................................................................................................................... 120.51 27.16 
. 

 26 56 36 00-0055 EA Polycarbonate Vandal Shield For Powerflood GE Flood Light .............................................................................................. 77.92 27.16 
. 

 26 56 36 00-0056 EA Top Visor For Powerflood Flood Light ................................................................................................................................. 104.40 27.16 
. 

 26 56 36 00-0057 EA Top And Two Side Visors For Powerflood GE Flood Light ................................................................................................... 84.25 27.16 
. 

 26 56 36 00-0058 EA Pipe Wall Mounting Bracket For Powerflood GE Flood Light .............................................................................................. 221.67 81.48 
. 

 26 56 36 00-0059 EA Multiple Mounting Channel For Powerflood GE Flood Light ................................................................................................. 90.58 27.16 
. 

 26 56 36 00-0060 EA Wall Or Flat Surface Bracket For Powerflood GE Flood Light ............................................................................................ 178.50 81.48 
. 

 26 56 36 00-0061 EA Steel Angle Bracket For Powerflood GE Flood Light .......................................................................................................... 183.68 81.48 
. 

 26 56 36 00-0062 EA Cross Arm Adaptor For Powerflood GE Flood Light ............................................................................................................. 72.74 27.16 
. 

 26 56 36 00-0063 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Powerflood GE Flood Light........................................................ 71.01 27.16 

XXXXXXX 
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. 
 26 56 36 00-0064  Lithonia Contour Series Flood Lights (26 56 36) 
. 
. 
 26 56 36 00-0065  TFM (Small Size) Series Lithonia Flood Lights (26 56 36 00-0064) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and thermal shock resistant lens. Faceted parabolic optics. 1/2" threaded mounting 
knuckle. 

. 

. 
 26 56 36 00-0066  High Pressure Sodium TFM Series Lithonia Flood Lights (26 56 36 00-0065) 
. 
. 

 26 56 36 00-0067 EA 70 Watt High Pressure Sodium TFM Series Lithonia Flood Light ....................................................................................... 434.72 108.64 
. 

 26 56 36 00-0068 EA 100 Watt High Pressure Sodium TFM Series Lithonia Flood Light ..................................................................................... 467.95 108.64 
. 

 26 56 36 00-0069 EA 150 Watt High Pressure Sodium TFM Series Lithonia Flood Light ..................................................................................... 500.50 108.64 

XXXXXXX 
. 
 26 56 36 00-0070  Metal Halide TFM Series Lithonia Flood Lights (26 56 36 00-0065) 
. 
. 

 26 56 36 00-0071 EA 50 Watt Metal Halide TFM Series Lithonia Flood Light ....................................................................................................... 541.11 108.64 
. 

 26 56 36 00-0072 EA 70 Watt Metal Halide TFM Series Lithonia Flood Light ....................................................................................................... 533.11 108.64 
. 

 26 56 36 00-0073 EA 100 Watt Metal Halide TFM Series Lithonia Flood Light ..................................................................................................... 520.22 108.64 
. 

 26 56 36 00-0074 EA 175 Watt Metal Halide TFM Series Lithonia Flood Light ..................................................................................................... 519.26 108.64 

XXXXXXX 
. 
 26 56 36 00-0075  Compact Fluorescent TFM Series Lithonia Flood Lights (26 56 36 00-0065) 
. 
. 

 26 56 36 00-0076 EA 42 Watt Compact Fluorescent TFM Series Lithonia Flood Light ......................................................................................... 537.80 108.64 

XXXXXXX 
. 
 26 56 36 00-0077  TFL (Medium Size) Series Lithonia Flood Lights (26 56 36 00-0064) 

Note: For recreation areas, parking lots, building facades and car lots. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke 
or slip fitter mounting. 

. 

. 
 26 56 36 00-0078  High Pressure Sodium TFL Series Lithonia Flood Lights (26 56 36 00-0077) 
. 
. 

 26 56 36 00-0079 EA 250 Watt High Pressure Sodium TFL Series Lithonia Flood Light ...................................................................................... 635.08 122.22 
. 

 26 56 36 00-0080 EA 400 Watt High Pressure Sodium TFL Series Lithonia Flood Light ...................................................................................... 646.16 122.22 

XXXXXXX 
. 
 26 56 36 00-0081  Metal Halide TFL Series Lithonia Flood Lights (26 56 36 00-0077) 
. 
. 

 26 56 36 00-0082 EA 175 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 610.16 122.22 
. 

 26 56 36 00-0083 EA 250 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 610.16 122.22 
. 

 26 56 36 00-0084 EA 400 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 627.55 122.22 

XXXXXXX 
. 
 26 56 36 00-0085  TFR (Low Profile) Series Lithonia Flood Lights (26 56 36 00-0064) 

Note: For recreation areas, parking lots, building facades and car lots. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke 
or slip fitter mounting. 

. 

. 
 26 56 36 00-0086  High Pressure Sodium TFR Lithonia Flood Lights (26 56 36 00-0085) 
. 
. 

 26 56 36 00-0087 EA 150 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light .................................................................... 602.38 108.64 
. 

 26 56 36 00-0088 EA 250 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light .................................................................... 618.97 108.64 
. 

 26 56 36 00-0089 EA 400 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light .................................................................... 632.83 108.64 

XXXXXXX 
. 
 26 56 36 00-0090  Metal Halide TFR Lithonia Flood Lights (26 56 36 00-0085) 
. 
. 

 26 56 36 00-0091 EA 250 Watt Metal Halide TFR Series Lithonia Flood Light ..................................................................................................... 596.83 108.64 
. 

 26 56 36 00-0092 EA 400 Watt Metal Halide TFR Series Lithonia Flood Light ..................................................................................................... 613.44 108.64 

XXXXXXX 
. 
 26 56 36 00-0093  TFA (Large Size) Series Lithonia Flood Lights (26 56 36 00-0064) 

Note: For industrial yards, parking lots, construction sites, streets and recreational areas. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 56 36 00-0094  High Pressure Sodium TFA Series Lithonia Flood Lights (26 56 36 00-0093) 
. 
. 

 26 56 36 00-0095 EA 1,000 Watt High Pressure Sodium TFA Series Lithonia Flood Light ................................................................................ 1,116.44 135.80 

XXXXXXX 
. 
 26 56 36 00-0096  Metal Halide TFA Series Lithonia Flood Lights (26 56 36 00-0093) 
. 
. 

 26 56 36 00-0097 EA 400 Watt Metal Halide TFA Series Lithonia Flood Light ..................................................................................................... 880.99 135.80 
. 

 26 56 36 00-0098 EA 1,000 Watt Metal Halide TFA Series Lithonia Flood Light .................................................................................................. 964.08 135.80 

XXXXXXX 
. 
 26 56 36 00-0099  Accessories For Contour Series Lithonia Flood Lights (26 56 36 00-0064) 
. 
. 

 26 56 36 00-0100 EA Wireguard For Contour Series Lithonia Flood Light ............................................................................................................ 106.55 27.16 
. 

 26 56 36 00-0101 EA Vandal Guard For Contour Series Lithonia Flood Light ...................................................................................................... 188.11 27.16 
. 

 26 56 36 00-0102 EA Upper Visor For Contour Series Lithonia Flood Light ........................................................................................................... 91.16 27.16 
. 

 26 56 36 00-0103 EA Full Visor For Contour Series Lithonia Flood Light ............................................................................................................. 116.08 27.16 
. 

 26 56 36 00-0104 EA Pipe Wall Mounting Bracket For Contour Series Lithonia Flood Light ................................................................................ 273.74 81.48 
. 

 26 56 36 00-0105 EA Radius Wall Bracket For Contour Series Lithonia Flood Light ............................................................................................ 229.64 81.48 
. 

 26 56 36 00-0106 EA Steel Angle Bracket For Contour Series Lithonia Flood Light ............................................................................................. 229.64 81.48 
. 

 26 56 36 00-0107 EA U Bolt Wall Bracket For Contour Series Lithonia Flood Light, Mounts To 2" Pipe .............................................................. 247.23 81.48 
. 

 26 56 36 00-0108 EA Crossarm Adapter For Horizontal Mounted Contour Lithonia Series Flood Light ............................................................... 102.76 27.16 
. 

 26 56 36 00-0109 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Contour Lithonia Series Flood Light .......................................... 85.86 27.16 
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XXXXXXX 
. 
 26 56 36 00-0110  Ruud Flood Lights (26 56 36) 
. 
. 
 26 56 36 00-0111  NS (Micro) Series Ruud Flood Lights (26 56 36 00-0110) 

Note: Provides conventional floodlighting. 1/2" threaded mounting knuckle. 
. 
. 
 26 56 36 00-0112  High Pressure Sodium NS Series Ruud Flood Lights (26 56 36 00-0111) 
. 
. 

 26 56 36 00-0113 EA 35 Watt High Pressure Sodium NS Series Ruud Flood Light ............................................................................................. 293.05 81.48 
. 

 26 56 36 00-0114 EA 50 Watt High Pressure Sodium NS Series Ruud Flood Light ............................................................................................. 293.05 81.48 
. 

 26 56 36 00-0115 EA 70 Watt High Pressure Sodium NS Series Ruud Flood Light ............................................................................................. 293.05 81.48 
. 

 26 56 36 00-0116 EA 100 Watt High Pressure Sodium NS Series Ruud Flood Light ........................................................................................... 293.05 81.48 
. 

 26 56 36 00-0117 EA 150 Watt High Pressure Sodium NS Series Ruud Flood Light ........................................................................................... 293.05 81.48 

XXXXXXX 
. 
 26 56 36 00-0118  Metal Halide NS Series Ruud Flood Lights (26 56 36 00-0111) 
. 
. 

 26 56 36 00-0119 EA 50 Watt Metal Halide NS Series Ruud Flood Light ............................................................................................................. 325.28 81.48 
. 

 26 56 36 00-0120 EA 70 Watt Metal Halide NS Series Ruud Flood Light ............................................................................................................. 325.28 81.48 
. 

 26 56 36 00-0121 EA 100 Watt Metal Halide NS Series Ruud Flood Light ........................................................................................................... 325.28 81.48 

XXXXXXX 
. 
 26 56 36 00-0122  Compact Fluorescent NS Series Ruud Flood Lights (26 56 36 00-0111) 
. 
. 

 26 56 36 00-0123 EA 13 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 259.66 81.48 
. 

 26 56 36 00-0124 EA 26 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 267.72 81.48 
. 

 26 56 36 00-0125 EA 32 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 270.02 81.48 
. 

 26 56 36 00-0126 EA 42 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 272.32 81.48 

XXXXXXX 
. 
 26 56 36 00-0127  NSF/NSW/NSC (Standard, Wide And Cutoff Micro) Series Ruud Flood 

Lights (26 56 36 00-0110) 
Note: The NSF is suited for large open areas and façade applications. The NSW is suited for roadway 
applications, parking areas or security. The NSC is designed for parking lot and outdoor sports areas. Yoke or 
slip fitter mounting. 

. 

. 
 26 56 36 00-0128  High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Lights (26 56 36 00-0127) 
. 
. 

 26 56 36 00-0129 EA 150 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ....................................................................... 449.36 122.22 
. 

 26 56 36 00-0130 EA 250 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ....................................................................... 470.09 122.22 
. 

 26 56 36 00-0131 EA 400 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ....................................................................... 481.60 122.22 

XXXXXXX 
. 
 26 56 36 00-0132  Metal Halide NSF/NSW/NSC Series Ruud Flood Lights (26 56 36 00-0127) 
. 
. 

 26 56 36 00-0133 EA 175 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light ....................................................................................... 444.76 122.22 
. 

 26 56 36 00-0134 EA 250 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light ....................................................................................... 447.06 122.22 
. 

 26 56 36 00-0135 EA 400 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light ....................................................................................... 453.97 122.22 

XXXXXXX 
. 
 26 56 36 00-0136  Compact Fluorescent NSF/NSW/NSC Series Ruud Flood Lights (26 56 36 00-0127) 
. 
. 

 26 56 36 00-0137 EA 70 Watt Compact Fluorescent NSF/NSW/NSC Series Ruud Flood Light ........................................................................... 436.70 122.22 

XXXXXXX 
. 
 26 56 36 00-0138  FS (Square) Series Ruud Flood Lights (26 56 36 00-0110) 

Note: For signs, large open areas and façade applications. Yoke or slip fitter mounting. 
. 
. 
 26 56 36 00-0139  High Pressure Sodium FS Series Ruud Flood Lights (26 56 36 00-0138) 
. 
. 

 26 56 36 00-0140 EA 250 Watt High Pressure Sodium FS Series Ruud Flood Light ............................................................................................ 510.38 122.22 
. 

 26 56 36 00-0141 EA 400 Watt High Pressure Sodium FS Series Ruud Flood Light ............................................................................................ 512.68 122.22 
. 

 26 56 36 00-0142 EA 1,000 Watt High Pressure Sodium FS Series Ruud Flood Light ......................................................................................... 818.42 135.80 

XXXXXXX 
. 
 26 56 36 00-0143  Metal Halide FS Series Ruud Flood Lights (26 56 36 00-0138) 
. 
. 

 26 56 36 00-0144 EA 175 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 510.38 122.22 
. 

 26 56 36 00-0145 EA 250 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 512.68 122.22 
. 

 26 56 36 00-0146 EA 400 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 519.59 122.22 
. 

 26 56 36 00-0147 EA 1,000 Watt Metal Halide FS Series Ruud Flood Light ......................................................................................................... 742.44 135.80 

XXXXXXX 
. 
 26 56 36 00-0148  MFS (Mini Square) Series Ruud Flood Lights (26 56 36 00-0110) 

Note: For signs, large open areas and façade applications. Yoke or slip fitter mounting. 
. 
. 
 26 56 36 00-0149  High Pressure Sodium MFS Series Ruud Flood Lights (26 56 36 00-0148) 
. 
. 

 26 56 36 00-0150 EA 35 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 409.53 108.64 
. 

 26 56 36 00-0151 EA 50 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 433.71 108.64 
. 

 26 56 36 00-0152 EA 70 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 433.71 108.64 
. 

 26 56 36 00-0153 EA 100 Watt High Pressure Sodium MFS Series Ruud Flood Light ......................................................................................... 433.71 108.64 
. 

 26 56 36 00-0154 EA 150 Watt High Pressure Sodium MFS Series Ruud Flood Light ......................................................................................... 433.71 108.64 

XXXXXXX 
. 
 26 56 36 00-0155  Metal Halide MFS Series Ruud Flood Lights (26 56 36 00-0148) 
. 
. 

 26 56 36 00-0156 EA 50 Watt Metal Halide MFS Series Ruud Flood Light ........................................................................................................... 441.76 108.64 
. 

 26 56 36 00-0157 EA 70 Watt Metal Halide MFS Series Ruud Flood Light ........................................................................................................... 441.76 108.64 
. 

 26 56 36 00-0158 EA 100 Watt Metal Halide MFS Series Ruud Flood Light ......................................................................................................... 441.76 108.64 
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. 
 26 56 36 00-0159 EA 175 Watt Metal Halide MFS Series Ruud Flood Light ......................................................................................................... 429.10 108.64 

XXXXXXX 
. 
 26 56 36 00-0160  MCF/MPM/MPN (Mini Cutoff. Parabolic Medium And Narrow Mini Square) 

Series Ruud Flood Lights (26 56 36 00-0110) 
Note: The MCF is suited for parking lots, volleyball courts and tennis courts. The MPM and MPN are suited for 
flagpoles, columns and narrow signs. Yoke or slip fitter mounting. 

. 

. 
 26 56 36 00-0161  High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Lights (26 56 36 00-0160) 
. 
. 

 26 56 36 00-0162 EA 35 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light ........................................................................ 438.31 108.64 
. 

 26 56 36 00-0163 EA 50 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light ........................................................................ 462.49 108.64 
. 

 26 56 36 00-0164 EA 70 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light ........................................................................ 462.49 108.64 
. 

 26 56 36 00-0165 EA 100 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light ...................................................................... 462.49 108.64 
. 

 26 56 36 00-0166 EA 150 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light ...................................................................... 462.49 108.64 

XXXXXXX 
. 
 26 56 36 00-0167  Metal Halide MCF/MPM/MPN Series Ruud Flood Lights (26 56 36 00-0160) 
. 
. 

 26 56 36 00-0168 EA 50 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ........................................................................................ 470.54 108.64 
. 

 26 56 36 00-0169 EA 70 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ........................................................................................ 470.54 108.64 
. 

 26 56 36 00-0170 EA 100 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ...................................................................................... 470.54 108.64 
. 

 26 56 36 00-0171 EA 175 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ...................................................................................... 457.88 108.64 

XXXXXXX 
. 
 26 56 36 00-0172  CF (Cutoff Square) Series Ruud Flood Lights (26 56 36 00-0110) 

Note: The CF is suited for parking lots, volleyball courts and tennis courts. Yoke or slip fitter mounting. 
. 
. 
 26 56 36 00-0173  High Pressure Sodium CF Series Ruud Flood Lights (26 56 36 00-0172) 
. 
. 

 26 56 36 00-0174 EA 250 Watt High Pressure Sodium CF Series Ruud Flood Light............................................................................................ 564.48 122.22 
. 

 26 56 36 00-0175 EA 400 Watt High Pressure Sodium CF Series Ruud Flood Light............................................................................................ 576.00 122.22 
. 

 26 56 36 00-0176 EA 1,000 Watt High Pressure Sodium CF Series Ruud Flood Light......................................................................................... 847.20 135.80 

XXXXXXX 
. 
 26 56 36 00-0177  Metal Halide CF Series Ruud Flood Lights (26 56 36 00-0172) 
. 
. 

 26 56 36 00-0178 EA 175 Watt Metal Halide CF Series Ruud Flood Light ........................................................................................................... 539.16 122.22 
. 

 26 56 36 00-0179 EA 250 Watt Metal Halide CF Series Ruud Flood Light ........................................................................................................... 541.46 122.22 
. 

 26 56 36 00-0180 EA 400 Watt Metal Halide CF Series Ruud Flood Light ........................................................................................................... 548.37 122.22 
. 

 26 56 36 00-0181 EA 1,000 Watt Metal Halide CF Series Ruud Flood Light ........................................................................................................ 771.22 135.80 

XXXXXXX 
. 
 26 56 36 00-0182  CN (Narrow Beam Cutoff Square) Series Ruud Flood Lights (26 56 36 00-0110) 

Note: The CN is suited for large sports fields, building facades and signs. Yoke or slip fitter mounting. 
. 
. 
 26 56 36 00-0183  High Pressure Sodium CN Series Ruud Flood Lights (26 56 36 00-0182) 
. 
. 

 26 56 36 00-0184 EA 400 High Pressure Sodium CN Series Ruud Flood Light ................................................................................................... 713.66 135.80 
. 

 26 56 36 00-0185 EA 1,000 High Pressure Sodium CN Series Ruud Flood Light................................................................................................. 833.39 135.80 

XXXXXXX 
. 
 26 56 36 00-0186  Metal Halide CN Series Ruud Flood Lights (26 56 36 00-0182) 
. 
. 

 26 56 36 00-0187 EA 400 Watt Metal Halide CN Series Ruud Flood Light ........................................................................................................... 686.03 135.80 
. 

 26 56 36 00-0188 EA 1,000 Watt Metal Halide CN Series Ruud Flood Light ........................................................................................................ 757.41 135.80 

XXXXXXX 
. 
 26 56 36 00-0189  PM/PN (Parabolic Medium And Narrow Square) Series Ruud Flood Lights 

(26 56 36 00-0110) 
Note: The PM and PN are suited for flagpoles, columns and narrow signs. Yoke or slip fitter mounting. 

. 

. 
 26 56 36 00-0190  High Pressure Sodium PM/PN Series Ruud Flood Lights (26 56 36 00-0189) 
. 
. 

 26 56 36 00-0191 EA 250 Watt High Pressure Sodium PM/PN Series Ruud Flood Light ..................................................................................... 580.60 122.22 
. 

 26 56 36 00-0192 EA 400 Watt High Pressure Sodium PM/PN Series Ruud Flood Light ..................................................................................... 592.11 122.22 

XXXXXXX 
. 
 26 56 36 00-0193  Metal Halide PM/PN Series Ruud Flood Lights (26 56 36 00-0189) 
. 
. 

 26 56 36 00-0194 EA 175 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 555.27 122.22 
. 

 26 56 36 00-0195 EA 250 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 557.58 122.22 
. 

 26 56 36 00-0196 EA 400 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 564.48 122.22 
. 

 26 56 36 00-0197 EA 1,000 Watt Metal Halide PM/PN Series Ruud Flood Light .................................................................................................. 787.34 135.80 

XXXXXXX 
. 
 26 56 36 00-0198  Accessories For Ruud Flood Lighting (26 56 36 00-0110) 
. 
. 

 26 56 36 00-0199 EA Wireguard For Rudd Flood Light ........................................................................................................................................... 71.59 27.16 
. 

 26 56 36 00-0200 EA Deep Baffle (Full Visor) For Rudd Flood Light .................................................................................................................... 102.67 27.16 
. 

 26 56 36 00-0201 EA Glare Guard (Upper Visor) For Rudd Flood Light ................................................................................................................. 79.65 27.16 
. 

 26 56 36 00-0202 EA Vandal Shield For Rudd Flood Light ..................................................................................................................................... 91.16 27.16 
. 

 26 56 36 00-0203 EA Pipe Mounting Bracket For Ruud Flood Light ..................................................................................................................... 202.10 81.48 
. 

 26 56 36 00-0204 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Ruud Flood Light ....................................................................... 64.68 27.16 

XXXXXXX 
. 
 26 56 36 00-0205  Lumark Flood Lights (26 56 36) 
. 
. 
 26 56 36 00-0206  QZ Wedge Series Quartz Lumark Flood Lights (26 56 36 00-0205) 

Note: For small outdoor areas. Die-cast aluminum housing heat and weather resistant gaskets. 
. 
. 

 26 56 36 00-0207 EA 500 Watt QZ Wedge Series Quartz Lumark Flood Light ..................................................................................................... 186.50 81.48 
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XXXXXXX 
. 
 26 56 36 00-0208  LQL Series Quartz Lumark Flood Lights (26 56 36 00-0205) 

Note: For medium size outdoor areas. Die-cast aluminum housing heat and weather resistant gaskets. 
. 
. 

 26 56 36 00-0209 EA 1,500 Watt LQL Series Quartz Lumark Flood Light ............................................................................................................ 220.46 81.48 

XXXXXXX 
. 
 26 56 36 00-0210  Kim Lighting (26 56 36) 
. 
. 
 26 56 36 00-0211  MicroFlood® Series Kim Lighting Flood Lights (26 56 36 00-0210) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and gasketed and tempered lens. 1/2" threaded mounting knuckle. 

. 

. 
 26 56 36 00-0212  LED MicroFlood® Series Kim Lighting Flood Lights (26 56 36 00-0211) 
. 
. 

 26 56 36 00-0213 EA 5 Watt LED MicroFlood® Series Kim Lighting Flood Light .................................................................................................. 296.91 35.14 
. 

 26 56 36 00-0214 EA 15 Watt LED MicroFlood® Series Kim Lighting Flood Light ................................................................................................ 360.78 35.14 

XXXXXXX 
. 
 26 56 36 00-0215  Scarab® Series Kim Lighting Flood Lights (26 56 36 00-0210) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and gasketed and tempered lens. 1/2" threaded mounting knuckle. 

. 

. 
 26 56 36 00-0216  LED Scarab® Series Kim Lighting Accent Flood Lights (26 56 36 00-0215) 

Note: Spot or narrow style accent flood lights. 
. 
. 

 26 56 36 00-0217 EA 6 Watt LED Scarab® Series Kim Lighting Accent Flood Light ............................................................................................ 439.35 35.14 

XXXXXXX 
. 
 26 56 36 00-0218  CREE® BetaLED® Flood Lights (26 56 36) 
. 
. 
 26 56 36 00-0219  Yoke Mount, Square, LED Flood Lights (CREE® BetaLED® FLD-304) (26 56 36 

00-0218) 
Note: UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 36 00-0220 EA 40 LEDs, 47 System Watts, Yoke Mount, Square, LED Flood Light (CREE® BetaLED® FLD-304) .................................. 926.28 98.58 

. 
 26 56 36 00-0221 EA 60 LEDs, 68 System Watts, Yoke Mount, Square, LED Flood Light (CREE® BetaLED® FLD-304) ............................... 1,016.02 104.06 

XXXXXXX 
. 
 26 56 36 00-0222  Adjustable Arm Mount, Rectangular, LED Flood Lights (CREE® BetaLED® 

Edge® FLD-EDG) (26 56 36 00-0218) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 36 00-0223 EA 20 LEDs, 26 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® 

FLD-EDG) .......................................................................................................................................................................... 805.96 93.10 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0224 EA 40 LEDs, 47 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® 

FLD-EDG) ....................................................................................................................................................................... 1,013.30 98.58 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0225 EA 60 LEDs, 68 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® 

FLD-EDG) ....................................................................................................................................................................... 1,219.47 104.06 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0226 EA 80 LEDs, 90 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® 

FLD-EDG) ....................................................................................................................................................................... 1,505.61 109.53 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0227 EA 100 LEDs, 111 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® 

FLD-EDG) ....................................................................................................................................................................... 1,711.78 115.02 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0228 EA 120 LEDs, 132 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® 

FLD-EDG) ....................................................................................................................................................................... 1,919.13 120.49 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0229 EA 140 LEDs, 157 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® 

FLD-EDG) ....................................................................................................................................................................... 2,188.80 125.96 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0230 EA 160 LEDs, 179 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® 

FLD-EDG) ....................................................................................................................................................................... 2,396.15 131.44 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0231 EA 200 LEDs, 221 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® 

FLD-EDG) ....................................................................................................................................................................... 2,809.66 142.40 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0232 EA 240 LEDs, 264 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® 

FLD-EDG) ....................................................................................................................................................................... 3,212.22 147.87 
    For 347-480 Volt, Add  53.70 

XXXXXXX 
. 
 26 56 36 00-0233  Adjustable Arm Mount, Round, LED Flood Lights (CREE® BetaLED® 

Edge® FLD-EDR) (26 56 36 00-0218) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 36 00-0234 EA 40 LEDs, 47 System Watts, Adjustable Arm Mount, Round, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDR) ............................................................................................................................................................................... 1,154.42 98.58 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0235 EA 60 LEDs, 68 System Watts, Adjustable Arm Mount, Round, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDR) ............................................................................................................................................................................... 1,360.59 104.06 
    For 347-480 Volt, Add  53.70 
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. 
 26 56 36 00-0236 EA 80 LEDs, 90 System Watts, Adjustable Arm Mount, Round, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDR) ............................................................................................................................................................................... 1,498.56 109.53 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0237 EA 100 LEDs, 111 System Watts, Adjustable Arm Mount, Round, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDR) ............................................................................................................................................................................... 1,775.28 115.02 
    For 347-480 Volt, Add  53.70 

. 
 26 56 36 00-0238 EA 120 LEDs, 132 System Watts, Adjustable Arm Mount, Round, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDR) ............................................................................................................................................................................... 1,981.46 120.49 
    For 347-480 Volt, Add  53.70 

XXXXXXX 
. 
 26 56 36 00-0239  Adjustable Arm Mount, Rectangular, High Output, LED Flood Lights 

(CREE® BetaLED® Edge® FLD-EHO) (26 56 36 00-0218) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 36 00-0240 EA 120 LEDs, 267 System Watts, Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® 

BetaLED® Edge® FLD-EHO) ........................................................................................................................................ 1,500.98 120.49 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Bird Spikes, Add  31.56 
    For 5,000K Color Temperature, Add  30.96 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For 480 Volt, Add  55.73 
    For Multi-Level, Add  80.49 
    For 1,000mA Driver, Add  104.02 

. 
 26 56 36 00-0241 EA 240 LEDs, 533 System Watts, Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® 

BetaLED® Edge® FLD-EHO) ........................................................................................................................................ 2,517.97 147.87 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For 5,000K Color Temperature, Add  30.96 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For Bird Spikes, Add  46.01 
    For Multi-Level, Add  80.49 
    For 1,000mA Driver, Add  104.02 
    For 480 Volt, Add  111.45 

XXXXXXX 
. 
 26 56 36 00-0242  Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood 

Lights (CREE® BetaLED® OSQ™) (26 56 36 00-0218) 
Note: UL wet listed. Includes 3,000K or 4,000K or 5,700K color temperature, 120/277 voltage, Class 1 driver, die-
cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 36 00-0243 EA 112 System Watts, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® 

BetaLED® OSQ™ OSQ-A-NM-XXX-A-XXX-US-UL) (DLC Certified)................................................................................ 904.14 120.49 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Front Facing Optics, Back Light Shield, Add  25.05 
    For Rotated Optics, Back Light Shield, Add  25.05 
    For Field Adjustable Output, Add  18.58 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For Multi-Level, Add  80.49 

. 
 26 56 36 00-0244 EA 168 System Watts, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® 

BetaLED® OSQ™ OSQ-A-NM-XXX-J-XXX-US-UL) (DLC Certified) ................................................................................ 962.66 120.49 
Note: Type III, IV or V medium optics only. 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Front Facing Optics, Back Light Shield, Add  25.05 
    For Rotated Optics, Back Light Shield, Add  25.05 
    For Field Adjustable Output, Add  18.58 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For Type II Medium Or Type V Short Optics, Add  71.52 
    For Multi-Level, Add  80.49 

. 
 26 56 36 00-0245 EA 223 System Watts, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® 

BetaLED® OSQ™ OSQ-A-NM-XXX-S-XXX-US-UL) (DLC Certified)............................................................................. 1,231.96 147.87 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  12.38 
    For Field Adjustable Output, Add  18.58 
    For Front Facing Optics, Back Light Shield, Add  30.39 
    For Rotated Optics, Back Light Shield, Add  30.39 
    For Fuse, Add  37.15 
    For 0 To 10 Volt Dimming, Add  37.15 
    For Multi-Level, Add  80.49 

XXXXXXX 
. 
 26 56 36 00-0246  PlanLED Flood Lights (26 56 36) 
. 
. 
 26 56 36 00-0247  Adjustable Arm Mount, LED Flood Lights (PlanLED WAPA) (26 56 36 00-0246) 
. 
. 

 26 56 36 00-0248 EA 6,250 Lumens, 50 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA WP050) ........ 401.91 98.58 
. 

 26 56 36 00-0249 EA 9,375 Lumens, 75 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA WP075) ........ 459.06 104.06 
. 

 26 56 36 00-0250 EA 12,500 Lumens, 100 System Watts, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA 
WP100) ............................................................................................................................................................................. 522.75 112.27 

XXXXXXX 
. 
 26 56 36 00-0251  Adjustable Arm Mount, LED Sports Flood Lights (PlanLED SUFA) (26 56 36 00-0246) 
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. 

. 
 26 56 36 00-0252 EA 21,000 Lumens, 200 System Watts, LED Sports Flood Light (PlanLED SUFA SF200) ................................................... 1,074.44 219.07 

    For 0 To 10 Volt Dimming, Add  29.40 
. 

 26 56 36 00-0253 EA 42,000 Lumens, 400 System Watts, LED Sports Flood Light (PlanLED SUFA SF400) ................................................... 1,651.94 219.07 
    For 0 To 10 Volt Dimming, Add  29.40 

. 
 26 56 36 00-0254 EA 84,000 Lumens, 800 System Watts, LED Sports Flood Light (PlanLED SUFA SF800) ................................................... 2,655.74 219.07 

    For 0 To 10 Volt Dimming, Add  29.40 

XXXXXXX 
. 
 26 56 36 00-0255  Adjustable Arm Mount, LED High Mast Flood Lights (PlanLED MAHA) (26 56 36 

00-0246) 
. 
. 

 26 56 36 00-0256 EA 26,000 Lumens, 200 System Watts, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED 
MAHA MA200) ................................................................................................................................................................... 880.14 142.40 

    For 0 To 10 Volt Dimming, Add  29.40 
    For 347-480 Volt, Add  29.40 

. 
 26 56 36 00-0257 EA 39,000 Lumens, 300 System Watts, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED 

MAHA MA300) ................................................................................................................................................................ 1,159.89 147.87 
    For 0 To 10 Volt Dimming, Add  29.40 
    For 347-480 Volt, Add  57.75 

. 
 26 56 36 00-0258 EA 52,000 Lumens, 400 System Watts, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED 

MAHA MA400) ................................................................................................................................................................ 1,444.90 153.34 
    For 0 To 10 Volt Dimming, Add  29.40 
    For 347-480 Volt, Add  57.75 

XXXXXXX 
. 
 26 56 39  Hazardous Location Flood Lights (26 56) 

Note: For general to heavy industrial applications in marine and corrosive environments. Class 1 Division 2. 
. 
. 
 26 56 39 00-0001  Lithonia Hazardous Location Flood Lights (26 56 39) 
. 
. 
 26 56 39 00-0002  HFR (Horizontally Oriented Mogul Base) Series Hazardous Location Flood 

Lights (26 56 39 00-0001) 
Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 56 39 00-0003  High Pressure Sodium HFR Series Hazardous Location Flood Lights (26 56 39 00-

0002) 
. 
. 

 26 56 39 00-0004 EA 150 Watt High Pressure Sodium HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 597.53 108.64 
. 

 26 56 39 00-0005 EA 250 Watt High Pressure Sodium HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 633.22 108.64 
. 

 26 56 39 00-0006 EA 400 Watt High Pressure Sodium HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 598.68 108.64 

XXXXXXX 
. 
 26 56 39 00-0007  Metal Halide HFR Series Lithonia Hazardous Location Flood Lights (26 56 39 00-

0002) 
. 
. 

 26 56 39 00-0008 EA 250 Watt Metal Halide HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................................. 629.41 108.64 
. 

 26 56 39 00-0009 EA 400 Watt Metal Halide HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................................. 612.50 108.64 

XXXXXXX 
. 
 26 56 39 00-0010  HFM (Medium Base) Series Hazardous Location Flood Lights (26 56 39 00-0001) 

Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 56 39 00-0011  High Pressure Sodium HFM Series Lithonia Hazardous Location Flood 

Lights (26 56 39 00-0010) 
. 
. 

 26 56 39 00-0012 EA 100 Watt High Pressure Sodium HFM Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 573.00 108.64 
. 

 26 56 39 00-0013 EA 150 Watt High Pressure Sodium HFM Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 594.30 108.64 

XXXXXXX 
. 
 26 56 39 00-0014  Metal Halide HFM Series Lithonia Hazardous Location Flood Lights (26 56 39 00-

0010) 
. 
. 

 26 56 39 00-0015 EA 175 Watt Metal Halide HFM Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................................. 515.44 108.64 

XXXXXXX 
. 
 26 56 39 00-0016  HFA (Large) Series Hazardous Location Flood Lights (26 56 39 00-0001) 

Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 56 39 00-0017  High Pressure Sodium HFA Series Lithonia Hazardous Location Flood 

Lights (26 56 39 00-0016) 
. 
. 

 26 56 39 00-0018 EA 250 Watt High Pressure Sodium HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 797.70 135.80 
. 

 26 56 39 00-0019 EA 400 Watt High Pressure Sodium HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 808.06 135.80 

XXXXXXX 
. 
 26 56 39 00-0020  Metal Halide HFA Series Lithonia Hazardous Location Flood Lights (26 56 39 00-

0016) 
. 
. 

 26 56 39 00-0021 EA 250 Watt Metal Halide HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................................. 794.24 135.80 
. 

 26 56 39 00-0022 EA 400 Watt Metal Halide HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................................. 808.06 135.80 

XXXXXXX 
. 
 26 56 39 00-0023  HFL (Medium) Series Hazardous Location Flood Lights (26 56 39 00-0001) 

Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 56 39 00-0024  High Pressure Sodium HFL Series Lithonia Hazardous Location Flood 

Lights (26 56 39 00-0023) 
. 
. 

 26 56 39 00-0025 EA 400 Watt High Pressure Sodium HFL Series Lithonia Class 1 Div 2 Hazardous Location Flood Light ............................... 607.08 122.22 
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XXXXXXX 
. 
 26 56 39 00-0026  Metal Halide HFL Series Lithonia Hazardous Location Flood Lights (26 56 39 00-

0023) 
. 
. 

 26 56 39 00-0027 EA 400 Watt Metal Halide HFL Series Lithonia Class 1 Div 2 Hazardous Location Flood Light ............................................... 647.37 122.22 

XXXXXXX 
. 
 26 56 39 00-0028  Accessories For Lithonia Hazardous Location Flood Lights (26 56 39 00-0001) 

See CSI section 26 56 36 00-0099 for accessories. 
. 
. 
 26 56 43  High Performance Flood Lights (26 56) 

Note: For airport aprons and parking areas. 
. 
. 
 26 56 43 00-0001  Lithonia High Performance Flood Lights (26 56 43) 
. 
. 
 26 56 43 00-0002  170S Series Lithonia High Performance Flood Lights (26 56 43 00-0001) 

Note: Die-cast aluminum housing welded seams, stainless steel hardware, corrosion resistant polyester powder 
finish, and thermal and shock resistant flat lens. 

. 

. 
 26 56 43 00-0003  High Pressure Sodium 170S Series Lithonia High Performance Flood 

Lights (26 56 43 00-0002) 
. 
. 

 26 56 43 00-0004 EA 250 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light ................................................... 1,326.31 162.96 
. 

 26 56 43 00-0005 EA 400 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light ................................................... 1,420.71 162.96 
. 

 26 56 43 00-0006 EA 750 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light ................................................... 1,425.32 162.96 
. 

 26 56 43 00-0007 EA 1,000 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light ................................................ 1,569.22 162.96 

XXXXXXX 
. 
 26 56 43 00-0008  Metal Halide 170S Series Lithonia High Performance Flood Lights (26 56 43 00-0002) 
. 
. 

 26 56 43 00-0009 EA 320 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................... 1,509.35 162.96 
. 

 26 56 43 00-0010 EA 350 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................... 1,445.52 162.96 
. 

 26 56 43 00-0011 EA 400 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................... 1,385.02 162.96 
. 

 26 56 43 00-0012 EA 1,000 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................ 1,444.89 162.96 

XXXXXXX 
. 
 26 56 43 00-0013  Accessories For Lithonia High Performance Flood Lights (26 56 43 00-0002) 

See CSI section 26 56 36 00-0099 for accessories. 
. 
. 
 26 56 68  Exterior Athletic Lighting (26 56) 
. 
. 
 26 56 68 00-0001  Sports Lighting System (26 56 68) 

Note: Musco. 
. 
. 
 26 56 68 00-0002  Round Steel Tapered Poles (26 56 68 00-0001) 

Note: With Internal wiring harness. 
. 
. 

 26 56 68 00-0003 EA 20' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 2,424.52 521.47 
. 

 26 56 68 00-0004 EA 25' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 2,919.19 630.12 
. 

 26 56 68 00-0005 EA 30' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 3,273.00 684.44 
. 

 26 56 68 00-0006 EA 35' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 3,554.61 711.60 
. 

 26 56 68 00-0007 EA 40' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 4,356.98 738.75 
. 

 26 56 68 00-0008 EA 45' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 5,036.08 901.72 
. 

 26 56 68 00-0009 EA 50' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 5,403.34 956.04 
. 

 26 56 68 00-0010 EA 55' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 6,138.19 1,086.41 
. 

 26 56 68 00-0011 EA 60' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 6,961.51 1,222.21 
. 

 26 56 68 00-0012 EA 65' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 7,694.53 1,347.35 
. 

 26 56 68 00-0013 EA 70' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 8,416.71 1,505.86 
. 

 26 56 68 00-0014 EA 75' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 9,208.97 1,690.79 
. 

 26 56 68 00-0015 EA 80' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 10,421.68 2,034.23 

XXXXXXX 
. 
 26 56 68 00-0016  Steel Pole Brackets (26 56 68 00-0001) 
. 
. 

 26 56 68 00-0017 EA Two Light Bracket ............................................................................................................................................................... 355.52 54.32 
. 

 26 56 68 00-0018 EA Three Light Bracket ............................................................................................................................................................ 449.20 76.05 
. 

 26 56 68 00-0019 EA Four Light Bracket .............................................................................................................................................................. 641.32 92.34 
. 

 26 56 68 00-0020 EA Five Light Bracket ............................................................................................................................................................... 733.09 108.64 
. 

 26 56 68 00-0021 EA Six Light Bracket ................................................................................................................................................................. 886.95 124.94 
. 

 26 56 68 00-0022 EA Seven Light Bracket ......................................................................................................................................................... 1,015.47 141.23 
. 

 26 56 68 00-0023 EA Eight Light Bracket ........................................................................................................................................................... 1,159.89 162.96 
. 

 26 56 68 00-0024 EA Nine Light Bracket ........................................................................................................................................................... 1,309.09 179.26 

XXXXXXX 
. 
 26 56 68 00-0025  Light Fixtures (26 56 68 00-0001) 
. 
. 

 26 56 68 00-0026 EA 120 or 270 Volt, Sportlite Fixtures Complete with 1,000 Watt Metal Halide Lamp, Hook Cord And Plug ........................ 1,387.57  
    For 1,500 Watt Metal Halide Lamp, Add  7.71 

XXXXXXX 
. 
 26 56 68 00-0027  Electrical Component Enclosure (26 56 68 00-0001) 

Note: Pole mounted NEMA 3R enclosure with thermal magnetic breaker and multiple ballasts to match total light 
fixtures. For light structures with more than 6 lights, use multiple enclosures. 

. 

. 
 26 56 68 00-0028 EA Electrical Component Enclosure For 2 Lights, Pole Mounted ............................................................................................. 557.30 65.18 

. 
 26 56 68 00-0029 EA Electrical Component Enclosure For 3 Lights, Pole Mounted ............................................................................................. 838.12 100.29 

. 
 26 56 68 00-0030 EA Electrical Component Enclosure For 4 Lights, Pole Mounted ............................................................................................. 959.97 125.35 

. 
 26 56 68 00-0031 EA Electrical Component Enclosure For 5 Lights, Pole Mounted .......................................................................................... 1,237.13 140.39 

. 
 26 56 68 00-0032 EA Electrical Component Enclosure For 6 Lights, Pole Mounted .......................................................................................... 1,387.44 150.42 
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XXXXXXX 
. 
 26 56 68 00-0033  Accessories (26 56 68 00-0001) 
. 
. 

 26 56 68 00-0034 EA Time Delay Kit (Musco®) .................................................................................................................................................... 668.12 200.84 
. 

 26 56 68 00-0035 EA Remote Switch Box Push Button (Musco®)..................................................................................................................... 1,201.02 200.84 
. 

 26 56 68 00-0036 EA Push Button Strobe Kit (Musco®) .................................................................................................................................... 1,414.18 200.84 
. 

 26 56 68 00-0037 EA Additional Control-Link Unit (Musco®) ............................................................................................................................. 6,534.04 602.51 
. 

 26 56 68 00-0038 EA Auxiliary Brackets For Speakers Or Egress Fixtures, For New Installations (Musco®) ...................................................... 733.46 100.29 
. 

 26 56 68 00-0039 EA Auxiliary Brackets For Speakers Or Egress Fixtures, For Retrofit Applications (Musco®) ................................................. 934.02 200.56 
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. 
33  Utilities 
. 
. 
 33 01  Operation And Maintenance Of Utilities (33) 
. 
. 
 33 01 30  Operation And Maintenance Of Sewer Utilities (33 01) 
. 
. 
 33 01 30 16  TV Inspection Of Pipelines (33 01 30) 

Note: Rotating head color camera. Includes all log records and color video tape, DVD or CD. 
. 
. 
 33 01 30 16-0001  Remote Visual inspection (RVI) Of Pipe Interior And Culverts (33 01 30 16) 
. 
. 
 33 01 30 16-0002  Video Camera Set-up (33 01 30 16-0001) 
. 
. 

 33 01 30 16-0003 EA Initial Set Up For "Push Camera" Video Camera Inspection, 1" To 12" Diameter Pipe Or Culvert ..................................... 678.46  
Note: A "push camera" is a straight view camera at the end of a rigid push rod for 1"-12" diameter pipes for 
distances up to 300 feet. 

. 
 33 01 30 16-0004 EA Initial Set Up For "Crawler" Video Camera Inspection, 4" To 30" Diameter Pipe Or Culvert............................................ 1,356.92  

Note: Crawlers are generally remotely operated vehicles (ROVs) for longer distances (over 300') and for larger 
diameters (4" and larger). 

. 
 33 01 30 16-0005 EA Initial Set Up For "Crawler" Video Camera Inspection, >30" Diameter Pipe Or Culvert ................................................... 2,035.38  

. 
 33 01 30 16-0006 EA Re-Set Up/Move For "Push Camera" Video Camera Inspection, 1" To 12" Diameter Pipe Or Culvert ............................... 339.23  

. 
 33 01 30 16-0007 EA Re-Set Up/Move For "Crawler" Video Camera Inspection, 4" And Larger Diameter Pipe Or Culvert ................................. 678.46  

XXXXXXX 
. 
 33 01 30 16-0008  Video Camera Planning And Analysis Inspection (33 01 30 16-0001) 

Note: For pipe interior and culverts. 
. 
. 

 33 01 30 16-0009 LF 4" To 6" Diameter Pipe Inspection, Planning/Analysis Phase ................................................................................................. 1.72  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.17 
    For >1,000 To 5,000, Deduct  -0.43 
    For >5,000, Deduct  -0.60 

. 
 33 01 30 16-0010 LF >6" To 12" Diameter Pipe Inspection, Planning/Analysis Phase ............................................................................................. 2.30  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.23 
    For >1,000 To 5,000, Deduct  -0.58 
    For >5,000, Deduct  -0.81 

. 
 33 01 30 16-0011 LF >12" To 21" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 2.87  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.29 
    For >1,000 To 5,000, Deduct  -0.72 
    For >5,000, Deduct  -1.00 

. 
 33 01 30 16-0012 LF >21" To 30" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 3.82  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000 To 5,000, Deduct  -0.96 
    For >5,000, Deduct  -1.34 

. 
 33 01 30 16-0013 LF >30" To 42" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 5.38  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.54 
    For >1,000 To 5,000, Deduct  -1.35 
    For >5,000, Deduct  -1.88 

. 
 33 01 30 16-0014 LF >42" To 60" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 7.17  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.72 
    For >1,000 To 5,000, Deduct  -1.79 
    For >5,000, Deduct  -2.51 

. 
 33 01 30 16-0015 LF >60" To 72" Diameter Pipe Inspection, Planning/Analysis Phase ......................................................................................... 10.12  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000 To 5,000, Deduct  -2.53 
    For >5,000, Deduct  -3.54 

. 
 33 01 30 16-0016 LF >72" To 84" Diameter Pipe Inspection, Planning/Analysis Phase ......................................................................................... 14.33  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.43 
    For >1,000 To 5,000, Deduct  -3.58 
    For >5,000, Deduct  -5.02 

XXXXXXX 
. 
 33 01 30 16-0017  Video Camera Pre-Rehab For Pipe Interior And Culverts (33 01 30 16-0001) 
. 
. 

 33 01 30 16-0018 LF 4" To 6" Diameter Pipe Inspection, Pre-Rehabilitation Phase ................................................................................................. 2.54  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.25 
    For >1,000 To 5,000, Deduct  -0.64 
    For >5,000, Deduct  -0.89 

. 
 33 01 30 16-0019 LF >6" To 12" Diameter Pipe Inspection, Pre-Rehabilitation Phase ............................................................................................ 3.39  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.34 
    For >1,000 To 5,000, Deduct  -0.85 
    For >5,000, Deduct  -1.19 

. 
 33 01 30 16-0020 LF >12" To 21" Diameter Pipe Inspection, Pre-Rehabilitation Phase .......................................................................................... 4.24  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.42 
    For >1,000 To 5,000, Deduct  -1.06 
    For >5,000, Deduct  -1.48 
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. 
 33 01 30 16-0021 LF >21" To 30" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................... 5.65  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.57 
    For >1,000 To 5,000, Deduct  -1.41 
    For >5,000, Deduct  -1.98 

. 
 33 01 30 16-0022 LF >30" To 42" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................... 7.95  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.80 
    For >1,000 To 5,000, Deduct  -1.99 
    For >5,000, Deduct  -2.78 

. 
 33 01 30 16-0023 LF >42" To 60" Diameter Pipe Inspection, Pre-Rehabilitation Phase ......................................................................................... 10.60  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.06 
    For >1,000 To 5,000, Deduct  -2.65 
    For >5,000, Deduct  -3.71 

. 
 33 01 30 16-0024 LF >60" To 72" Diameter Pipe Inspection, Pre-Rehabilitation Phase ......................................................................................... 14.97  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.50 
    For >1,000 To 5,000, Deduct  -3.74 
    For >5,000, Deduct  -5.24 

. 
 33 01 30 16-0025 LF >72" To 84" Diameter Pipe Inspection, Pre-Rehabilitation Phase ......................................................................................... 21.20  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -2.12 
    For >1,000 To 5,000, Deduct  -5.30 
    For >5,000, Deduct  -7.42 

XXXXXXX 
. 
 33 01 30 16-0026  Video Camera Post-Rehab For Pipe Interior And Culverts (33 01 30 16-0001) 
. 
. 

 33 01 30 16-0027 LF 4" To 6" Diameter Pipe Inspection, Post-Rehabilitation Phase ............................................................................................... 1.82  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.18 
    For >1,000 To 5,000, Deduct  -0.46 
    For >5,000, Deduct  -0.64 

. 
 33 01 30 16-0028 LF >6" To 12" Diameter Pipe Inspection, Post-Rehabilitation Phase ........................................................................................... 2.43  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.24 
    For >1,000 To 5,000, Deduct  -0.61 
    For >5,000, Deduct  -0.85 

. 
 33 01 30 16-0029 LF >12" To 21" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 3.03  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.30 
    For >1,000 To 5,000, Deduct  -0.76 
    For >5,000, Deduct  -1.06 

. 
 33 01 30 16-0030 LF >21" To 30" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 4.04  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000 To 5,000, Deduct  -1.01 
    For >5,000, Deduct  -1.41 

. 
 33 01 30 16-0031 LF >30" To 42" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 5.68  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.57 
    For >1,000 To 5,000, Deduct  -1.42 
    For >5,000, Deduct  -1.99 

. 
 33 01 30 16-0032 LF >42" To 60" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 7.57  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.76 
    For >1,000 To 5,000, Deduct  -1.89 
    For >5,000, Deduct  -2.65 

. 
 33 01 30 16-0033 LF >60" To 72" Diameter Pipe Inspection, Post-Rehabilitation Phase ....................................................................................... 10.69  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.07 
    For >1,000 To 5,000, Deduct  -2.67 
    For >5,000, Deduct  -3.74 

. 
 33 01 30 16-0034 LF >72" To 84" Diameter Pipe Inspection, Post-Rehabilitation Phase ....................................................................................... 15.14  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.51 
    For >1,000 To 5,000, Deduct  -3.79 
    For >5,000, Deduct  -5.30 

XXXXXXX 
. 
 33 01 30 41  Cleaning of Sewers (33 01 30) 
. 
. 
 33 01 30 41-0001  Pipe Line Cleaning And Flushing (33 01 30 41) 

Note: Includes flushing. Owner provided water. 
. 
. 
 33 01 30 41-0002  Pipe Line Cleaning (33 01 30 41-0001) 

Note: Includes removal of all debris/waste. Excludes disposal. 
. 
. 
 33 01 30 41-0003  Hydro Jet Set-up And Reinsertion (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0004 EA Initial Set Up And Final Equipment Removal For Jet Cleaning ........................................................................................ 1,969.72  
. 

 33 01 30 41-0005 EA Move And Reset Up At Different Access/Location For Jet Cleaning ................................................................................... 492.42  

XXXXXXX 
. 
 33 01 30 41-0006  Hydro Jet Cleaning Of Sewer And Water Pipelines (33 01 30 41-0002) 
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. 

. 
 33 01 30 41-0007 LF Up To 4" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes..................................................... 2.64  

    For >250 To 500, Deduct  -0.13 
    For >500 To 1,000, Deduct  -0.26 
    For >1,000 To 2,000, Deduct  -0.40 
    For >2,000 To 5,000, Deduct  -0.53 
    For >5,000, Deduct  -0.66 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  1.98 

. 
 33 01 30 41-0008 LF 6" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................... 3.04  

    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.30 
    For >1,000 To 2,000, Deduct  -0.46 
    For >2,000 To 5,000, Deduct  -0.61 
    For >5,000, Deduct  -0.76 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  2.28 

. 
 33 01 30 41-0009 LF 8" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................... 3.57  

    For >250 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.36 
    For >1,000 To 2,000, Deduct  -0.54 
    For >2,000 To 5,000, Deduct  -0.71 
    For >5,000, Deduct  -0.89 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  2.68 

. 
 33 01 30 41-0010 LF 10" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................. 4.42  

    For >250 To 500, Deduct  -0.22 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000 To 2,000, Deduct  -0.66 
    For >2,000 To 5,000, Deduct  -0.88 
    For >5,000, Deduct  -1.11 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  3.32 

. 
 33 01 30 41-0011 LF 12" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................. 5.00  

    For >250 To 500, Deduct  -0.25 
    For >500 To 1,000, Deduct  -0.50 
    For >1,000 To 2,000, Deduct  -0.75 
    For >2,000 To 5,000, Deduct  -1.00 
    For >5,000, Deduct  -1.25 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  3.75 

. 
 33 01 30 41-0012 LF >12" To 16" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 5.78  

    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000 To 2,000, Deduct  -0.87 
    For >2,000 To 5,000, Deduct  -1.16 
    For >5,000, Deduct  -1.45 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  4.34 

. 
 33 01 30 41-0013 LF >16" To 24" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 6.95  

    For >250 To 500, Deduct  -0.35 
    For >500 To 1,000, Deduct  -0.70 
    For >1,000 To 2,000, Deduct  -1.04 
    For >2,000 To 5,000, Deduct  -1.39 
    For >5,000, Deduct  -1.74 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  5.21 

. 
 33 01 30 41-0014 LF >24" To 30" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 7.89  

    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.79 
    For >1,000 To 2,000, Deduct  -1.18 
    For >2,000 To 5,000, Deduct  -1.58 
    For >5,000, Deduct  -1.97 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  5.92 

XXXXXXX 
. 
 33 01 30 41-0015  Flushing Of Storm Water Pipelines (33 01 30 41-0002) 

Note: To remove silt and small debris from storm drainage pipes. Excludes disposal. 
. 
. 

 33 01 30 41-0016 LF 12" To 16" Diameter Pipe Line Flushing ................................................................................................................................. 1.13  
    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.17 
    For >2,000 To 5,000, Deduct  -0.23 
    For >5,000, Deduct  -0.28 

. 
 33 01 30 41-0017 LF >16" To 24" Diameter Pipe Line Flushing ............................................................................................................................... 1.30  

    For >250 To 500, Deduct  -0.07 
    For >500 To 1,000, Deduct  -0.13 
    For >1,000 To 2,000, Deduct  -0.20 
    For >2,000 To 5,000, Deduct  -0.26 
    For >5,000, Deduct  -0.33 

. 
 33 01 30 41-0018 LF >24" To 30" Diameter Pipe Line Flushing ............................................................................................................................... 1.52  

    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.15 
    For >1,000 To 2,000, Deduct  -0.23 
    For >2,000 To 5,000, Deduct  -0.30 
    For >5,000, Deduct  -0.38 

. 
 33 01 30 41-0019 LF >30" To 42" Diameter Pipe Line Flushing ............................................................................................................................... 1.76  

    For >250 To 500, Deduct  -0.09 
    For >500 To 1,000, Deduct  -0.18 
    For >1,000 To 2,000, Deduct  -0.26 
    For >2,000 To 5,000, Deduct  -0.35 
    For >5,000, Deduct  -0.44 
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. 
 33 01 30 41-0020 LF >42" To 60" Diameter Pipe Line Flushing ............................................................................................................................... 2.35  

    For >250 To 500, Deduct  -0.12 
    For >500 To 1,000, Deduct  -0.24 
    For >1,000 To 2,000, Deduct  -0.35 
    For >2,000 To 5,000, Deduct  -0.47 
    For >5,000, Deduct  -0.59 

XXXXXXX 
. 
 33 01 30 41-0021  Hydro Jet Cleaning Of Culverts (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0022 LF Jet Cleaning Of Culvert, 0-250 LF......................................................................................................................................... 12.25  
    For >250 To 500, Deduct  -0.61 
    For >500 To 1,000, Deduct  -1.23 
    For >1,000 To 2,000, Deduct  -1.84 
    For >2,000 To 5,000, Deduct  -2.45 
    For >5,000, Deduct  -3.06 

XXXXXXX 
. 
 33 01 30 41-0023  Pipe Line Cleaning, Mechanical Method (33 01 30 41-0001) 

Note: Power winching buckets, scrapers, scooters, porcupines, brushes and other debris removing equipment. 
Includes removal of all debris/waste. Excludes disposal. 

. 

. 
 33 01 30 41-0024 EA Initial Set Up And Final Equipment Removal For Mechanical Cleaning .............................................................................. 930.28  

. 
 33 01 30 41-0025 EA Move And Reset Up At Different Access/Location .............................................................................................................. 310.09  

. 
 33 01 30 41-0026 LF Up To 4" Diameter Pipe Line Cleaning, Mechanical Method .................................................................................................. 5.32  

    For >250 To 500, Deduct  -0.26 
    For >500 To 1,000, Deduct  -0.52 
    For >1,000 To 2,000, Deduct  -0.78 
    For >2,000 To 5,000, Deduct  -1.03 
    For >5,000, Deduct  -1.29 

. 
 33 01 30 41-0027 LF 6" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................................. 6.94  

    For >250 To 500, Deduct  -0.33 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000 To 2,000, Deduct  -1.00 
    For >2,000 To 5,000, Deduct  -1.33 
    For >5,000, Deduct  -1.66 

. 
 33 01 30 41-0028 LF 8" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................................. 8.12  

    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000 To 2,000, Deduct  -1.16 
    For >2,000 To 5,000, Deduct  -1.55 
    For >5,000, Deduct  -1.94 

. 
 33 01 30 41-0029 LF 10" Diameter Pipe Line Cleaning, Mechanical Method ........................................................................................................... 9.40  

    For >250 To 500, Deduct  -0.45 
    For >500 To 1,000, Deduct  -0.90 
    For >1,000 To 2,000, Deduct  -1.34 
    For >2,000 To 5,000, Deduct  -1.79 
    For >5,000, Deduct  -2.24 

. 
 33 01 30 41-0030 LF 12" Diameter Pipe Line Cleaning, Mechanical Method ......................................................................................................... 10.21  

    For >250 To 500, Deduct  -0.48 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000 To 2,000, Deduct  -1.45 
    For >2,000 To 5,000, Deduct  -1.94 
    For >5,000, Deduct  -2.42 

. 
 33 01 30 41-0031 LF >12" To 16" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 11.74  

    For >250 To 500, Deduct  -0.55 
    For >500 To 1,000, Deduct  -1.11 
    For >1,000 To 2,000, Deduct  -1.66 
    For >2,000 To 5,000, Deduct  -2.21 
    For >5,000, Deduct  -2.77 

. 
 33 01 30 41-0032 LF >16" To 24" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 14.73  

    For >250 To 500, Deduct  -0.68 
    For >500 To 1,000, Deduct  -1.37 
    For >1,000 To 2,000, Deduct  -2.05 
    For >2,000 To 5,000, Deduct  -2.74 
    For >5,000, Deduct  -3.42 

. 
 33 01 30 41-0033 LF >24" To 30" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 16.75  

    For >250 To 500, Deduct  -0.76 
    For >500 To 1,000, Deduct  -1.53 
    For >1,000 To 2,000, Deduct  -2.29 
    For >2,000 To 5,000, Deduct  -3.05 
    For >5,000, Deduct  -3.81 

. 
 33 01 30 41-0034 LF >30" To 42" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 19.42  

    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -1.76 
    For >1,000 To 2,000, Deduct  -2.63 
    For >2,000 To 5,000, Deduct  -3.51 
    For >5,000, Deduct  -4.39 

. 
 33 01 30 41-0035 LF >42 To 60" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................. 25.50  

    For >250 To 500, Deduct  -1.16 
    For >500 To 1,000, Deduct  -2.33 
    For >1,000 To 2,000, Deduct  -3.49 
    For >2,000 To 5,000, Deduct  -4.65 
    For >5,000, Deduct  -5.81 
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. 
 33 01 30 41-0036 LF >60" Diameter Pipe Line Cleaning, Mechanical Method ....................................................................................................... 28.84  

    For >250 To 500, Deduct  -1.29 
    For >500 To 1,000, Deduct  -2.58 
    For >1,000 To 2,000, Deduct  -3.88 
    For >2,000 To 5,000, Deduct  -5.17 
    For >5,000, Deduct  -6.46 

XXXXXXX 
. 
 33 01 30 41-0037  Pipe Line Auguring/Rod Out Pipe (33 01 30 41-0001) 
. 
. 

 33 01 30 41-0038 EA Initial Set Up And Final Equipment Removal For Auguring ................................................................................................ 930.28  
. 

 33 01 30 41-0039 EA Move And Reset Up At Different Location .......................................................................................................................... 310.09  
. 

 33 01 30 41-0040 LF Up To 4" Diameter Pipe Line Auguring/Rod Out ..................................................................................................................... 3.10  
    For >250 To 500, Deduct  -0.16 
    For >500 To 1,000, Deduct  -0.31 
    For >1,000 To 2,000, Deduct  -0.47 
    For >2,000 To 5,000, Deduct  -0.62 
    For >5,000, Deduct  -0.78 

. 
 33 01 30 41-0041 LF 6" Diameter Pipe Line Auguring/Rod Out ............................................................................................................................... 4.01  

    For >250 To 500, Deduct  -0.20 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000 To 2,000, Deduct  -0.60 
    For >2,000 To 5,000, Deduct  -0.80 
    For >5,000, Deduct  -1.00 

. 
 33 01 30 41-0042 LF 8" Diameter Pipe Line Auguring/Rod Out ............................................................................................................................... 4.65  

    For >250 To 500, Deduct  -0.23 
    For >500 To 1,000, Deduct  -0.47 
    For >1,000 To 2,000, Deduct  -0.70 
    For >2,000 To 5,000, Deduct  -0.93 
    For >5,000, Deduct  -1.16 

. 
 33 01 30 41-0043 LF 10" Diameter Pipe Line Auguring/Rod Out ............................................................................................................................. 5.41  

    For >250 To 500, Deduct  -0.27 
    For >500 To 1,000, Deduct  -0.54 
    For >1,000 To 2,000, Deduct  -0.81 
    For >2,000 To 5,000, Deduct  -1.08 
    For >5,000, Deduct  -1.35 

. 
 33 01 30 41-0044 LF 12" Diameter Pipe Line Auguring/Rod Out ............................................................................................................................. 5.81  

    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000 To 2,000, Deduct  -0.87 
    For >2,000 To 5,000, Deduct  -1.16 
    For >5,000, Deduct  -1.45 

. 
 33 01 30 41-0045 LF >12" To 16" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 6.64  

    For >250 To 500, Deduct  -0.33 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000 To 2,000, Deduct  -1.00 
    For >2,000 To 5,000, Deduct  -1.33 
    For >5,000, Deduct  -1.66 

. 
 33 01 30 41-0046 LF >16" To 24" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 8.16  

    For >250 To 500, Deduct  -0.41 
    For >500 To 1,000, Deduct  -0.82 
    For >1,000 To 2,000, Deduct  -1.22 
    For >2,000 To 5,000, Deduct  -1.63 
    For >5,000, Deduct  -2.04 

. 
 33 01 30 41-0047 LF >24" To 30" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 9.12  

    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.91 
    For >1,000 To 2,000, Deduct  -1.37 
    For >2,000 To 5,000, Deduct  -1.82 
    For >5,000, Deduct  -2.28 

. 
 33 01 30 41-0048 LF >30" To 42" Diameter Pipe Line Auguring/Rod Out .............................................................................................................. 10.57  

    For >250 To 500, Deduct  -0.53 
    For >500 To 1,000, Deduct  -1.06 
    For >1,000 To 2,000, Deduct  -1.59 
    For >2,000 To 5,000, Deduct  -2.11 
    For >5,000, Deduct  -2.64 

. 
 33 01 30 41-0049 LF >42 To 60" Diameter Pipe Line Auguring/Rod Out ............................................................................................................... 14.53  

    For >250 To 500, Deduct  -0.73 
    For >500 To 1,000, Deduct  -1.45 
    For >1,000 To 2,000, Deduct  -2.18 
    For >2,000 To 5,000, Deduct  -2.91 
    For >5,000, Deduct  -3.63 

. 
 33 01 30 41-0050 LF >60" Diameter Pipe Line Auguring/Rod Out ......................................................................................................................... 15.50  

    For >250 To 500, Deduct  -0.78 
    For >500 To 1,000, Deduct  -1.55 
    For >1,000 To 2,000, Deduct  -2.33 
    For >2,000 To 5,000, Deduct  -3.10 
    For >5,000, Deduct  -3.88 

XXXXXXX 
. 
 33 01 30 42  Cleaning of Manholes (33 01 30) 
. 
. 
 33 01 30 42-0001  Structure Cleaning And Flushing (33 01 30 42) 

Note: Includes flushing. Owner provided water. 
. 
. 
 33 01 30 42-0002  Rod Out Structures And Other Hand Operations (33 01 30 42-0001) 
. 
. 

 33 01 30 42-0003 EA Rod Out Sewer Catch Basin ................................................................................................................................................. 92.28  
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. 
 33 01 30 42-0004 EA Clean Out Debris From Entrance To Inlet Structure ........................................................................................................... 230.70  

. 
 33 01 30 42-0005 EA 3' To 4' Diameter, Clean Out Blocked Manhole By Hand .................................................................................................... 703.07  

    For >10 To 100, Deduct  -105.46 
    For >100 To 250, Deduct  -158.19 
    For >250, Deduct  -210.92 

. 
 33 01 30 42-0006 EA 5' To 6' Diameter, Clean Out Blocked Manhole By Hand .................................................................................................... 843.68  

    For >10 To 100, Deduct  -126.55 
    For >100 To 250, Deduct  -189.83 
    For >250, Deduct  -253.10 

. 
 33 01 30 42-0007 EA Clean Out Blocked Catch Basin By Hand ........................................................................................................................... 421.84  

    For >10 To 100, Deduct  -63.28 
    For >100 To 250, Deduct  -94.91 
    For >250, Deduct  -126.55 

XXXXXXX 
. 
 33 01 30 42-0008  Cleaning Manholes And Drainage Structures (33 01 30 42-0001) 

Note: Includes removal of debris. Excludes disposal. 
. 
. 

 33 01 30 42-0009 VLF Waterblast Cleaning For 3' To 4' Diameter Manhole ............................................................................................................. 82.07  
. 

 33 01 30 42-0010 VLF Waterblast Cleaning For 5' To 6' Diameter Manhole ........................................................................................................... 102.59  
. 

 33 01 30 42-0011 EA Vacuum Out 1 To 2 Catch Basins Or Manholes .............................................................................................................. 1,104.28  
Note: Includes vacuum pump equipment. 

. 
 33 01 30 42-0012 EA Vacuum Out 3 To 10 Catch Basins Or Manholes ............................................................................................................... 828.22  

Note: Includes vacuum pump equipment. 
. 

 33 01 30 42-0013 EA Vacuum Out 11 To 25 Catch Basins Or Manholes ............................................................................................................. 552.14  
Note: Includes vacuum pump equipment. 

. 
 33 01 30 42-0014 EA Vacuum Out 26 To 100 Catch Basins Or Manholes ........................................................................................................... 483.13  

Note: Includes vacuum pump equipment. 
. 

 33 01 30 42-0015 EA Vacuum Out 101 To 250 Catch Basins Or Manholes ......................................................................................................... 448.61  
Note: Includes vacuum pump equipment. 

. 
 33 01 30 42-0016 EA Vacuum Out >250 Catch Basins Or Manholes ................................................................................................................... 414.11  

Note: Includes vacuum pump equipment. 

XXXXXXX 
. 
 33 01 30 51  Maintenance Of Utilities (33 01 30) 
. 
. 
 33 01 30 51-0001  Pipe Repair (33 01 30 51) 
. 
. 
 33 01 30 51-0002  Pipe Repair Clamp, Full Circle, Single Band (33 01 30 51-0001) 

Note: Repair clamps for asbestos cement pipe, cast iron soil pipe, non-reinforced concrete pipe, PVC pipe, 
vitrified clay pipe, gray iron pipe and ductile iron pipe. 

. 

. 
 33 01 30 51-0003 EA 2" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 117.28  

    For Stainless Steel Nuts And Bolts, Add  18.76 
. 

 33 01 30 51-0004 EA 2" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 166.22  
    For Stainless Steel Nuts And Bolts, Add  28.27 

. 
 33 01 30 51-0005 EA 2" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 191.87  

    For Stainless Steel Nuts And Bolts, Add  33.30 
. 

 33 01 30 51-0006 EA 2" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 218.50  
    For Stainless Steel Nuts And Bolts, Add  38.31 

. 
 33 01 30 51-0007 EA 2-1/2" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .................... 126.47  

    For Stainless Steel Nuts And Bolts, Add  20.38 
. 

 33 01 30 51-0008 EA 2-1/2" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 176.65  
    For Stainless Steel Nuts And Bolts, Add  30.17 

. 
 33 01 30 51-0009 EA 2-1/2" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .................. 202.31  

    For Stainless Steel Nuts And Bolts, Add  35.08 
. 

 33 01 30 51-0010 EA 2-1/2" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 233.66  
    For Stainless Steel Nuts And Bolts, Add  41.05 

. 
 33 01 30 51-0011 EA 3" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 135.89  

    For Stainless Steel Nuts And Bolts, Add  22.29 
. 

 33 01 30 51-0012 EA 3" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 183.70  
    For Stainless Steel Nuts And Bolts, Add  31.55 

. 
 33 01 30 51-0013 EA 3" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 212.22  

    For Stainless Steel Nuts And Bolts, Add  36.99 
. 

 33 01 30 51-0014 EA 3" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 247.20  
    For Stainless Steel Nuts And Bolts, Add  43.91 

. 
 33 01 30 51-0015 EA 4" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 153.02  

    For Stainless Steel Nuts And Bolts, Add  25.34 
. 

 33 01 30 51-0016 EA 4" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 201.92  
    For Stainless Steel Nuts And Bolts, Add  34.12 

. 
 33 01 30 51-0017 EA 4" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 244.83  

    For Stainless Steel Nuts And Bolts, Add  41.53 
. 

 33 01 30 51-0018 EA 4" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 294.93  
    For Stainless Steel Nuts And Bolts, Add  50.10 

. 
 33 01 30 51-0019 EA 4" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 385.09  

    For Stainless Steel Nuts And Bolts, Add  67.29 
. 

 33 01 30 51-0020 EA 4" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 478.89  
    For Stainless Steel Nuts And Bolts, Add  84.48 

. 
 33 01 30 51-0021 EA 4" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 584.06  

    For Stainless Steel Nuts And Bolts, Add  103.63 
. 

 33 01 30 51-0022 EA 6" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 179.85  
    For Stainless Steel Nuts And Bolts, Add  29.91 

. 
 33 01 30 51-0023 EA 6" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 238.65  

    For Stainless Steel Nuts And Bolts, Add  40.57 
. 

 33 01 30 51-0024 EA 6" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 282.72  
    For Stainless Steel Nuts And Bolts, Add  47.84 
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. 
 33 01 30 51-0025 EA 6" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 331.37  

    For Stainless Steel Nuts And Bolts, Add  55.59 
. 

 33 01 30 51-0026 EA 6" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 457.82  
    For Stainless Steel Nuts And Bolts, Add  80.56 

. 
 33 01 30 51-0027 EA 6" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 556.60  

    For Stainless Steel Nuts And Bolts, Add  98.23 
. 

 33 01 30 51-0028 EA 6" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 664.78  
    For Stainless Steel Nuts And Bolts, Add  117.39 

. 
 33 01 30 51-0029 EA 8" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 235.26  

    For Stainless Steel Nuts And Bolts, Add  35.78 
. 

 33 01 30 51-0030 EA 8" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 305.46  
    For Stainless Steel Nuts And Bolts, Add  47.35 

. 
 33 01 30 51-0031 EA 8" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 368.65  

    For Stainless Steel Nuts And Bolts, Add  57.30 
. 

 33 01 30 51-0032 EA 8" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 440.30  
    For Stainless Steel Nuts And Bolts, Add  68.28 

. 
 33 01 30 51-0033 EA 8" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 583.57  

    For Stainless Steel Nuts And Bolts, Add  94.59 
. 

 33 01 30 51-0034 EA 8" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 697.97  
    For Stainless Steel Nuts And Bolts, Add  113.10 

. 
 33 01 30 51-0035 EA 8" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 826.84  

    For Stainless Steel Nuts And Bolts, Add  133.12 
. 

 33 01 30 51-0036 EA 10" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 275.01  
    For Stainless Steel Nuts And Bolts, Add  43.55 

. 
 33 01 30 51-0037 EA 10" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 368.98  

    For Stainless Steel Nuts And Bolts, Add  60.24 
. 

 33 01 30 51-0038 EA 10" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ...................... 434.72  
    For Stainless Steel Nuts And Bolts, Add  70.43 

. 
 33 01 30 51-0039 EA 10" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 533.16  

    For Stainless Steel Nuts And Bolts, Add  87.11 
. 

 33 01 30 51-0040 EA 10" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 699.02  
    For Stainless Steel Nuts And Bolts, Add  118.16 

. 
 33 01 30 51-0041 EA 10" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 796.32  

    For Stainless Steel Nuts And Bolts, Add  132.06 
. 

 33 01 30 51-0042 EA 10" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,023.50  
    For Stainless Steel Nuts And Bolts, Add  174.23 

. 
 33 01 30 51-0043 EA 12" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 313.18  

    For Stainless Steel Nuts And Bolts, Add  49.12 
. 

 33 01 30 51-0044 EA 12" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 408.56  
    For Stainless Steel Nuts And Bolts, Add  65.33 

. 
 33 01 30 51-0045 EA 12" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ...................... 493.13  

    For Stainless Steel Nuts And Bolts, Add  79.05 
. 

 33 01 30 51-0046 EA 12" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 606.40  
    For Stainless Steel Nuts And Bolts, Add  98.23 

. 
 33 01 30 51-0047 EA 12" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 779.29  

    For Stainless Steel Nuts And Bolts, Add  129.75 
. 

 33 01 30 51-0048 EA 12" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 916.78  
    For Stainless Steel Nuts And Bolts, Add  151.52 

. 
 33 01 30 51-0049 EA 12" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,163.99  

    For Stainless Steel Nuts And Bolts, Add  196.47 

XXXXXXX 
. 
 33 01 30 51-0050  Pipe Repair Clamp, Full Circle, Double Bands (33 01 30 51-0001) 

Note: Repair clamps for reinforced concrete pipe, gray iron pipe and ductile iron pipe. 
. 
. 

 33 01 30 51-0051 EA 14.38"-15.13" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 691.33  

    For Stainless Steel Nuts And Bolts, Add  188.99 
. 

 33 01 30 51-0052 EA 14.38"-15.13" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 979.07  

    For Stainless Steel Nuts And Bolts, Add  272.83 
. 

 33 01 30 51-0053 EA 14.38"-15.13" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,317.85  

    For Stainless Steel Nuts And Bolts, Add  370.00 
. 

 33 01 30 51-0054 EA 14.38"-15.13" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,938.54  

    For Stainless Steel Nuts And Bolts, Add  557.66 
. 

 33 01 30 51-0055 EA 15.07"-15.82" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 725.66  

    For Stainless Steel Nuts And Bolts, Add  198.29 
. 

 33 01 30 51-0056 EA 15.07"-15.82" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,024.94  

    For Stainless Steel Nuts And Bolts, Add  285.48 
. 

 33 01 30 51-0057 EA 15.07"-15.82" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,376.26  

    For Stainless Steel Nuts And Bolts, Add  385.97 
. 

 33 01 30 51-0058 EA 15.07"-15.82" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,032.21  

    For Stainless Steel Nuts And Bolts, Add  584.27 
. 

 33 01 30 51-0059 EA 15.92"-16.67" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 744.41  

    For Stainless Steel Nuts And Bolts, Add  202.30 
. 

 33 01 30 51-0060 EA 15.92"-16.67" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,049.58  

    For Stainless Steel Nuts And Bolts, Add  290.82 
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. 
 33 01 30 51-0061 EA 15.92"-16.67" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,412.68  
    For Stainless Steel Nuts And Bolts, Add  394.62 

. 
 33 01 30 51-0062 EA 15.92"-16.67" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,084.32  
    For Stainless Steel Nuts And Bolts, Add  596.91 

. 
 33 01 30 51-0063 EA 16.56"-17.31" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................... 764.13  
    For Stainless Steel Nuts And Bolts, Add  206.29 

. 
 33 01 30 51-0064 EA 16.56"-17.31" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,077.67  
    For Stainless Steel Nuts And Bolts, Add  296.80 

. 
 33 01 30 51-0065 EA 16.56"-17.31" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,448.15  
    For Stainless Steel Nuts And Bolts, Add  401.94 

. 
 33 01 30 51-0066 EA 16.56"-17.31" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,136.51  
    For Stainless Steel Nuts And Bolts, Add  608.90 

. 
 33 01 30 51-0067 EA 17.15"-17.90" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................... 781.91  
    For Stainless Steel Nuts And Bolts, Add  209.62 

. 
 33 01 30 51-0068 EA 17.15"-17.90" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,101.79  
    For Stainless Steel Nuts And Bolts, Add  301.45 

. 
 33 01 30 51-0069 EA 17.15"-17.90" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,483.60  
    For Stainless Steel Nuts And Bolts, Add  409.25 

. 
 33 01 30 51-0070 EA 17.15"-17.90" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,183.83  
    For Stainless Steel Nuts And Bolts, Add  618.87 

. 
 33 01 30 51-0071 EA 17.82"-18.57" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................... 798.67  
    For Stainless Steel Nuts And Bolts, Add  212.96 

. 
 33 01 30 51-0072 EA 17.82"-18.57" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,126.42  
    For Stainless Steel Nuts And Bolts, Add  306.78 

. 
 33 01 30 51-0073 EA 17.82"-18.57" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,515.14  
    For Stainless Steel Nuts And Bolts, Add  415.91 

. 
 33 01 30 51-0074 EA 17.82"-18.57" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,214.40  
    For Stainless Steel Nuts And Bolts, Add  623.86 

. 
 33 01 30 51-0075 EA 18.46"-19.21" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................... 817.82  
    For Stainless Steel Nuts And Bolts, Add  217.10 

. 
 33 01 30 51-0076 EA 18.46"-19.21" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,155.45  
    For Stainless Steel Nuts And Bolts, Add  313.43 

. 
 33 01 30 51-0077 EA 18.46"-19.21" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,548.61  
    For Stainless Steel Nuts And Bolts, Add  423.23 

. 
 33 01 30 51-0078 EA 18.46"-19.21" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,281.25  
    For Stainless Steel Nuts And Bolts, Add  641.50 

XXXXXXX 
. 
 33 01 30 51-0079  Repair Couplings and Fittings (33 01 30 51-0001) 
. 
. 
 33 01 30 51-0080  Couplings And Fittings For Copper Pipe, Compression (33 01 30 51-0079) 

Note: Includes gaskets. Dresser style 88. 
. 
. 
 33 01 30 51-0081  Copper Compression Repair Couplings (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0082 EA 1/2" Copper Compression Repair Coupling .......................................................................................................................... 43.39  
. 

 33 01 30 51-0083 EA 3/4" Copper Compression Repair Coupling .......................................................................................................................... 51.05  
. 

 33 01 30 51-0084 EA 1" Copper Compression Repair Coupling ............................................................................................................................. 59.86  
. 

 33 01 30 51-0085 EA 1-1/4" Copper Compression Repair Coupling ....................................................................................................................... 67.72  
. 

 33 01 30 51-0086 EA 1-1/2" Copper Compression Repair Coupling ....................................................................................................................... 97.21  

XXXXXXX 
. 
 33 01 30 51-0087  Copper Compression Repair Fitting, 90 Degree Elbows (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0088 EA 1/2" Copper Compression Repair 90 Degree Elbow ............................................................................................................. 48.97  
. 

 33 01 30 51-0089 EA 1" Copper Compression Repair 90 Degree Elbow ................................................................................................................ 60.65  
. 

 33 01 30 51-0090 EA 1-1/2" Copper Compression Repair 90 Degree Elbow ........................................................................................................ 109.88  
. 

 33 01 30 51-0091 EA 1" IPS x 1" CTS 90 Degree Plain End Street Elbow ............................................................................................................. 53.19  
. 

 33 01 30 51-0092 EA 3/4" IPS x 3/4" CTS 90 Degree Threaded End Street Elbow ................................................................................................ 46.87  
. 

 33 01 30 51-0093 EA 1" IPS x 1" CTS 90 Degree Threaded End Street Elbow ...................................................................................................... 54.80  
. 

 33 01 30 51-0094 EA 1-1/4" IPS x 1" CTS 90 Degree Threaded End Street Elbow ................................................................................................ 65.71  

XXXXXXX 
. 
 33 01 30 51-0095  Copper Compression Repair Fitting, Tees (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0096 EA 1/2" Copper Compression Repair Tee .................................................................................................................................. 84.54  
. 

 33 01 30 51-0097 EA 3/4" Copper Compression Repair Tee .................................................................................................................................. 75.58  
. 

 33 01 30 51-0098 EA 1" Copper Compression Repair Tee ..................................................................................................................................... 89.19  
. 

 33 01 30 51-0099 EA 1" F x 1" M x 1" CTS Street Tee............................................................................................................................................ 79.31  
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XXXXXXX 
. 
 33 01 30 51-0100  Copper Compression Repair Fitting, Male Adapters (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0101 EA 3/4" M x 1/2" CTS Male Adapter ........................................................................................................................................... 41.33  
. 

 33 01 30 51-0102 EA 3/4" M x 3/4" CTS Male Adapter ........................................................................................................................................... 36.32  
. 

 33 01 30 51-0103 EA 1" M x 1" CTS Male Adapter ................................................................................................................................................. 43.33  
. 

 33 01 30 51-0104 EA 1-1/4" M x 1" CTS Male Adapter ........................................................................................................................................... 55.34  
. 

 33 01 30 51-0105 EA 1-1/4" M x 1-1/4" CTS Male Adapter ..................................................................................................................................... 61.61  
. 

 33 01 30 51-0106 EA 1-1/2" M x 1" CTS Male Adapter ........................................................................................................................................... 68.89  

XXXXXXX 
. 
 33 01 30 51-0107  Copper Compression Repair Fitting, Female Adapters (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0108 EA 3/4" M x 3/4" CTS Female Adapter ....................................................................................................................................... 46.90  
. 

 33 01 30 51-0109 EA 1" M x 1" CTS Female Adapter ............................................................................................................................................. 52.72  

XXXXXXX 
. 
 33 01 30 51-0110  Couplings And Fittings For Steel Pipe, Cast Body, Compression (33 01 30 51-0079) 

Note: Includes gaskets. Dresser style 90. 
. 
. 
 33 01 30 51-0111  Couplings For Steel Pipe, Cast Body (Compression) (33 01 30 51-0110) 

Note: Includes gaskets. 
. 
. 

 33 01 30 51-0112 EA 1/2" Coupling, Cast Body (Compression), 5" Middle Ring .................................................................................................... 48.33  
. 

 33 01 30 51-0113 EA 3/4" Coupling, Cast Body (Compression), 5" Middle Ring .................................................................................................... 50.44  
. 

 33 01 30 51-0114 EA 1" Coupling, Cast Body (Compression), 5" Middle Ring ....................................................................................................... 57.21  
. 

 33 01 30 51-0115 EA 1-1/4" Coupling, Cast Body (Compression), 5" Middle Ring ................................................................................................. 64.01  
. 

 33 01 30 51-0116 EA 1-1/2" Coupling, Cast Body (Compression), 5" Middle Ring ................................................................................................. 79.29  
. 

 33 01 30 51-0117 EA 2" Coupling, Cast Body (Compression), 5" Middle Ring ....................................................................................................... 96.19  
. 

 33 01 30 51-0118 EA 1/2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 49.45  
. 

 33 01 30 51-0119 EA 3/4" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 51.68  
. 

 33 01 30 51-0120 EA 1" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .................................................................... 57.39  
. 

 33 01 30 51-0121 EA 1-1/4" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .............................................................. 64.58  
. 

 33 01 30 51-0122 EA 1-1/2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .............................................................. 81.17  
. 

 33 01 30 51-0123 EA 2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .................................................................... 97.01  
. 

 33 01 30 51-0124 EA 3/4" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ................................................................ 88.91  
. 

 33 01 30 51-0125 EA 1" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 104.00  
. 

 33 01 30 51-0126 EA 1-1/4" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ........................................................... 109.34  
. 

 33 01 30 51-0127 EA 1-1/2" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ........................................................... 124.52  
. 

 33 01 30 51-0128 EA 2" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 151.25  

XXXXXXX 
. 
 33 01 30 51-0129  Reducing Couplings For Steel Pipe (Compression) (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0130 EA 3/4" x 1/2" Reducing Coupling (Compression) ...................................................................................................................... 54.18  
. 

 33 01 30 51-0131 EA 1" x 3/4" Reducing Coupling (Compression) ......................................................................................................................... 58.42  
. 

 33 01 30 51-0132 EA 1-1/4" x 3/4" Reducing Coupling (Compression) ................................................................................................................... 66.05  
. 

 33 01 30 51-0133 EA 1-1/4" x 1" Reducing Coupling (Compression) ...................................................................................................................... 68.12  
. 

 33 01 30 51-0134 EA 1-1/2" x 3/4" Reducing Coupling (Compression) ................................................................................................................. 122.46  
. 

 33 01 30 51-0135 EA 1-1/2" x 1" Reducing Coupling (Compression) ...................................................................................................................... 82.49  
. 

 33 01 30 51-0136 EA 1-1/2" x 1-1/4" Reducing Coupling (Compression) ............................................................................................................... 82.79  
. 

 33 01 30 51-0137 EA 2" x 3/4" Reducing Coupling (Compression) ....................................................................................................................... 146.33  
. 

 33 01 30 51-0138 EA 2" x 1" Reducing Coupling (Compression) .......................................................................................................................... 134.85  
. 

 33 01 30 51-0139 EA 2" x 1-1/4" Reducing Coupling (Compression) .................................................................................................................... 107.54  
. 

 33 01 30 51-0140 EA 2" x 1-1/2" Reducing Coupling (Compression) .................................................................................................................... 107.24  

XXXXXXX 
. 
 33 01 30 51-0141  Steel Compression Repair Fittings, Elbows (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0142 EA 1" 45 Degree Elbow (Compression)...................................................................................................................................... 84.77  
. 

 33 01 30 51-0143 EA 1-1/4" 45 Degree Elbow (Compression) ............................................................................................................................... 89.47  
. 

 33 01 30 51-0144 EA 1-1/2" 45 Degree Elbow (Compression) ............................................................................................................................. 115.03  
. 

 33 01 30 51-0145 EA 2" 45 Degree Elbow (Compression).................................................................................................................................... 144.19  
. 

 33 01 30 51-0146 EA 3/4" 90 Degree Elbow (Compression)................................................................................................................................... 58.95  
. 

 33 01 30 51-0147 EA 1" 90 Degree Elbow (Compression)...................................................................................................................................... 62.41  
. 

 33 01 30 51-0148 EA 1-1/4" 90 Degree Elbow (Compression) ............................................................................................................................... 72.77  
. 

 33 01 30 51-0149 EA 1-1/2" 90 Degree Elbow (Compression) ............................................................................................................................. 101.49  
. 

 33 01 30 51-0150 EA 2" 90 Degree Elbow (Compression).................................................................................................................................... 112.87  
. 

 33 01 30 51-0151 EA 3/4" Plain End 90 Degree Street Elbow (Compression) ........................................................................................................ 59.10  
. 

 33 01 30 51-0152 EA 1" Plain End 90 Degree Street Elbow (Compression) ........................................................................................................... 54.96  
. 

 33 01 30 51-0153 EA 1-1/4" Plain End 90 Degree Street Elbow (Compression) ..................................................................................................... 62.23  
. 

 33 01 30 51-0154 EA 1-1/2" Plain End 90 Degree Street Elbow (Compression) ..................................................................................................... 78.52  
. 

 33 01 30 51-0155 EA 2" Plain End 90 Degree Street Elbow (Compression) ........................................................................................................... 99.88  
. 

 33 01 30 51-0156 EA 3/4" Threaded End 90 Degree Street Elbow (Compression) ................................................................................................ 60.72  
. 

 33 01 30 51-0157 EA 1" Threaded End 90 Degree Street Elbow (Compression) ................................................................................................... 57.99  
. 

 33 01 30 51-0158 EA 1-1/4" Threaded End 90 Degree Street Elbow (Compression) ............................................................................................. 73.49  
. 

 33 01 30 51-0159 EA 1-1/2" Threaded End 90 Degree Street Elbow (Compression) ............................................................................................. 89.26  
. 

 33 01 30 51-0160 EA 2" Threaded End 90 Degree Street Elbow (Compression) ................................................................................................. 122.85  

XXXXXXX 
. 
 33 01 30 51-0161  Steel Compression Repair Fittings, Tees (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0162 EA 3/4" Street Tee (Compression) ............................................................................................................................................. 68.89  
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. 
 33 01 30 51-0163 EA 1" Street Tee (Compression) ................................................................................................................................................ 80.93  

. 
 33 01 30 51-0164 EA 1-1/4" Street Tee (Compression) .......................................................................................................................................... 84.13  

. 
 33 01 30 51-0165 EA 1-1/2" Street Tee (Compression) .......................................................................................................................................... 99.09  

. 
 33 01 30 51-0166 EA 2" Street Tee (Compression) .............................................................................................................................................. 141.99  

. 
 33 01 30 51-0167 EA 1-1/4" x 1-1/4" x 1" Reducing Street Tee (Compression) ...................................................................................................... 83.55  

. 
 33 01 30 51-0168 EA 1-1/4" x 1" x 1-1/4" Reducing Street Tee (Compression) ...................................................................................................... 86.48  

. 
 33 01 30 51-0169 EA 1-1/2" x 1-1/2" x 1" Reducing Street Tee (Compression) .................................................................................................... 108.28  

. 
 33 01 30 51-0170 EA 1-1/2" x 1-1/2" x 1-1/4" Reducing Street Tee (Compression) .............................................................................................. 121.53  

. 
 33 01 30 51-0171 EA 1-1/2" x 1" x 1-1/2" Reducing Street Tee (Compression) .................................................................................................... 122.12  

. 
 33 01 30 51-0172 EA 1-1/2" x 1-1/4" x 1-1/2" Reducing Street Tee (Compression) .............................................................................................. 107.03  

. 
 33 01 30 51-0173 EA 2" x 1-1/4" x 2" Reducing Street Tee (Compression) .......................................................................................................... 139.12  

. 
 33 01 30 51-0174 EA 2" x 1-1/2" x 2" Reducing Street Tee (Compression) .......................................................................................................... 153.85  

. 
 33 01 30 51-0175 EA 3/4" Welding Street Tee (Compression).............................................................................................................................. 113.06  

. 
 33 01 30 51-0176 EA 1" Welding Street Tee (Compression)................................................................................................................................. 115.89  

. 
 33 01 30 51-0177 EA 1-1/4" Welding Street Tee (Compression) .......................................................................................................................... 125.57  

. 
 33 01 30 51-0178 EA 1-1/2" Welding Street Tee (Compression) .......................................................................................................................... 152.09  

. 
 33 01 30 51-0179 EA 2" Welding Street Tee (Compression)................................................................................................................................. 201.11  

. 
 33 01 30 51-0180 EA 3/4" Regular Tee (Compression) .......................................................................................................................................... 87.37  

. 
 33 01 30 51-0181 EA 1" Regular Tee (Compression) ........................................................................................................................................... 143.93  

. 
 33 01 30 51-0182 EA 1-1/4" Regular Tee (Compression) ..................................................................................................................................... 153.54  

. 
 33 01 30 51-0183 EA 1-1/2" Regular Tee (Compression) ..................................................................................................................................... 168.50  

. 
 33 01 30 51-0184 EA 2" Regular Tee (Compression) ........................................................................................................................................... 189.18  

. 
 33 01 30 51-0185 EA 2" x 2" x 1-1/4" Regular Reducing Tee (Compression) ....................................................................................................... 186.83  

XXXXXXX 
. 
 33 01 30 51-0186  Steel Compression Repair Fittings, Male Adapters (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0187 EA 3/4" Male Adapter (Compression) ......................................................................................................................................... 58.81  
. 

 33 01 30 51-0188 EA 1" Male Adapter (Compression) ............................................................................................................................................ 66.08  
. 

 33 01 30 51-0189 EA 1-1/4" Male Adapter (Compression) ...................................................................................................................................... 84.25  
. 

 33 01 30 51-0190 EA 1-1/2" Male Adapter (Compression) ...................................................................................................................................... 96.78  
. 

 33 01 30 51-0191 EA 2" Male Adapter (Compression) .......................................................................................................................................... 110.40  
. 

 33 01 30 51-0192 EA 1" x 1-1/4" Male Adapter (Compression) ............................................................................................................................... 83.87  

XXXXXXX 
. 
 33 01 30 51-0193  Steel Compression Repair Fittings, Line Caps (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0194 EA 3/4" Line Caps (Compression) .............................................................................................................................................. 31.21  
. 

 33 01 30 51-0195 EA 1" Line Caps (Compression) ................................................................................................................................................. 36.35  
. 

 33 01 30 51-0196 EA 1-1/4" Line Caps (Compression) ........................................................................................................................................... 41.56  
. 

 33 01 30 51-0197 EA 1-1/2" Line Caps (Compression) ........................................................................................................................................... 49.42  
. 

 33 01 30 51-0198 EA 2" Line Caps (Compression) ................................................................................................................................................. 60.72  

XXXXXXX 
. 
 33 01 30 51-0199  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna S gasket. Dresser style 38 
. 
. 

 33 01 30 51-0200 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna S Gasket ........................................................................................................ 42.91  
. 

 33 01 30 51-0201 EA 3/4" Coupling, 5" Middle Ring With Buna S Gasket .............................................................................................................. 54.76  
. 

 33 01 30 51-0202 EA 1" Coupling, 5" Middle Ring With Buna S Gasket ................................................................................................................. 65.25  
. 

 33 01 30 51-0203 EA 1-1/2" Coupling, 5" Middle Ring With Buna S Gasket ........................................................................................................... 80.92  
. 

 33 01 30 51-0204 EA 2" Coupling, 4" Middle Ring With Buna S Gasket ................................................................................................................. 99.84  
. 

 33 01 30 51-0205 EA 2" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 117.10  
. 

 33 01 30 51-0206 EA 2" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 112.81  
. 

 33 01 30 51-0207 EA 3" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 153.56  
. 

 33 01 30 51-0208 EA 3" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 156.16  
. 

 33 01 30 51-0209 EA 3" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 158.76  
. 

 33 01 30 51-0210 EA 4" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 184.74  
. 

 33 01 30 51-0211 EA 4" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 189.15  
. 

 33 01 30 51-0212 EA 4" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 194.68  
. 

 33 01 30 51-0213 EA 5" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 231.76  
. 

 33 01 30 51-0214 EA 5" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 233.50  
. 

 33 01 30 51-0215 EA 5" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 239.84  
. 

 33 01 30 51-0216 EA 6" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 254.98  
. 

 33 01 30 51-0217 EA 6" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 259.69  
. 

 33 01 30 51-0218 EA 6" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 265.71  
. 

 33 01 30 51-0219 EA 8" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 298.41  
. 

 33 01 30 51-0220 EA 8" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 305.38  
. 

 33 01 30 51-0221 EA 8" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 311.10  
. 

 33 01 30 51-0222 EA 10" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................. 353.29  
. 

 33 01 30 51-0223 EA 10" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 386.18  
. 

 33 01 30 51-0224 EA 12" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................. 400.86  
. 

 33 01 30 51-0225 EA 12" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 470.58  
. 

 33 01 30 51-0226 EA 14" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 534.30  
. 

 33 01 30 51-0227 EA 16" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 618.62  
. 

 33 01 30 51-0228 EA 18" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 677.10  
. 

 33 01 30 51-0229 EA 20" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 730.38  
. 

 33 01 30 51-0230 EA 22" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 870.76  
. 

 33 01 30 51-0231 EA 24" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 920.15  

XXXXXXX 
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. 
 33 01 30 51-0232  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna S gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0233 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna S Gasket, Protected ....................................................................................... 43.66  
. 

 33 01 30 51-0234 EA 3/4" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................. 54.66  
. 

 33 01 30 51-0235 EA 1" Coupling, 5" Middle Ring With Buna S Gasket, Protected ................................................................................................ 65.20  
. 

 33 01 30 51-0236 EA 1-1/2" Coupling, 5" Middle Ring With Buna S Gasket, Protected .......................................................................................... 80.58  
. 

 33 01 30 51-0237 EA 2" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 109.76  
. 

 33 01 30 51-0238 EA 2" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 108.39  
. 

 33 01 30 51-0239 EA 2" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 109.08  
. 

 33 01 30 51-0240 EA 3" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 158.76  
. 

 33 01 30 51-0241 EA 3" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 161.36  
. 

 33 01 30 51-0242 EA 3" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 163.96  
. 

 33 01 30 51-0243 EA 4" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 191.82  
. 

 33 01 30 51-0244 EA 4" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 187.24  
. 

 33 01 30 51-0245 EA 4" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 189.65  
. 

 33 01 30 51-0246 EA 5" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 240.88  
. 

 33 01 30 51-0247 EA 5" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 242.16  
. 

 33 01 30 51-0248 EA 5" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 301.13  
. 

 33 01 30 51-0249 EA 6" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 257.77  
. 

 33 01 30 51-0250 EA 6" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 264.54  
. 

 33 01 30 51-0251 EA 6" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 267.15  
. 

 33 01 30 51-0252 EA 8" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 313.54  
. 

 33 01 30 51-0253 EA 8" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 316.11  
. 

 33 01 30 51-0254 EA 8" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 320.25  
. 

 33 01 30 51-0255 EA 10" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................ 359.53  
. 

 33 01 30 51-0256 EA 10" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 392.68  
. 

 33 01 30 51-0257 EA 12" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................ 407.36  
. 

 33 01 30 51-0258 EA 12" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 476.94  
. 

 33 01 30 51-0259 EA 14" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 540.80  
. 

 33 01 30 51-0260 EA 16" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 628.37  
. 

 33 01 30 51-0261 EA 18" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 690.10  
. 

 33 01 30 51-0262 EA 20" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 743.38  
. 

 33 01 30 51-0263 EA 22" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 883.76  
. 

 33 01 30 51-0264 EA 24" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 933.15  

XXXXXXX 
. 
 33 01 30 51-0265  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna N gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0266 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna N Gasket, Protected ...................................................................................... 48.28  
. 

 33 01 30 51-0267 EA 3/4" Coupling, 5" Middle Ring With Buna N Gasket, Protected ............................................................................................. 59.36  
. 

 33 01 30 51-0268 EA 1" Coupling, 5" Middle Ring With Buna N Gasket, Protected................................................................................................ 70.72  
. 

 33 01 30 51-0269 EA 1-1/2" Coupling, 5" Middle Ring With Buna N Gasket, Protected ......................................................................................... 87.75  
. 

 33 01 30 51-0270 EA 2" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 109.76  
. 

 33 01 30 51-0271 EA 2" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 121.37  
. 

 33 01 30 51-0272 EA 2" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 125.23  
. 

 33 01 30 51-0273 EA 3" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 158.76  
. 

 33 01 30 51-0274 EA 3" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 161.36  
. 

 33 01 30 51-0275 EA 3" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 163.96  
. 

 33 01 30 51-0276 EA 4" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 191.82  
. 

 33 01 30 51-0277 EA 4" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 201.09  
. 

 33 01 30 51-0278 EA 4" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 204.62  
. 

 33 01 30 51-0279 EA 5" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 240.88  
. 

 33 01 30 51-0280 EA 5" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 242.16  
. 

 33 01 30 51-0281 EA 5" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 257.04  
. 

 33 01 30 51-0282 EA 6" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 257.77  
. 

 33 01 30 51-0283 EA 6" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 264.54  
. 

 33 01 30 51-0284 EA 6" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 267.15  
. 

 33 01 30 51-0285 EA 8" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 313.54  
. 

 33 01 30 51-0286 EA 8" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 316.11  
. 

 33 01 30 51-0287 EA 8" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 320.25  
. 

 33 01 30 51-0288 EA 10" Coupling, 5" Middle Ring With Buna N Gasket, Protected............................................................................................ 359.53  
. 

 33 01 30 51-0289 EA 10" Coupling, 7" Middle Ring With Buna N Gasket, Protected............................................................................................ 392.68  
. 

 33 01 30 51-0290 EA 12" Coupling, 5" Middle Ring With Buna N Gasket, Protected............................................................................................ 407.36  
. 

 33 01 30 51-0291 EA 12" Coupling, 7" Middle Ring With Buna N Gasket, Protected............................................................................................ 476.94  
. 

 33 01 30 51-0292 EA 14" Coupling, 7" Middle Ring With Buna N Gasket, Protected............................................................................................ 540.80  
. 

 33 01 30 51-0293 EA 16" Coupling, 7" Middle Ring With Buna N Gasket, Protected............................................................................................ 618.62  
. 

 33 01 30 51-0294 EA 18" Coupling, 7" Middle Ring With Buna N Gasket, Protected............................................................................................ 690.10  
. 

 33 01 30 51-0295 EA 20" Coupling, 7" Middle Ring With Buna N Gasket, Protected............................................................................................ 743.38  
. 

 33 01 30 51-0296 EA 22" Coupling, 7" Middle Ring With Buna N Gasket, Protected............................................................................................ 883.76  
. 

 33 01 30 51-0297 EA 24" Coupling, 7" Middle Ring With Buna N Gasket, Protected............................................................................................ 933.15  

XXXXXXX 
. 
 33 01 30 51-0298  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes high temperature carded glass gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0299 EA 3/4" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 75.67  
. 

 33 01 30 51-0300 EA 1" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................... 85.63  
. 

 33 01 30 51-0301 EA 1-1/2" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .............................................................................. 96.84  
. 

 33 01 30 51-0302 EA 2" Coupling, 4" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 137.25  
. 

 33 01 30 51-0303 EA 2" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 144.37  
. 

 33 01 30 51-0304 EA 2" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 147.99  
. 

 33 01 30 51-0305 EA 3" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 183.82  
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. 
 33 01 30 51-0306 EA 3" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 183.00  

. 
 33 01 30 51-0307 EA 4" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 214.09  

. 
 33 01 30 51-0308 EA 4" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 217.62  

. 
 33 01 30 51-0309 EA 5" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 282.52  

. 
 33 01 30 51-0310 EA 5" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 287.20  

. 
 33 01 30 51-0311 EA 6" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 308.64  

. 
 33 01 30 51-0312 EA 6" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 311.75  

. 
 33 01 30 51-0313 EA 8" Coupling, 4" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 335.84  

. 
 33 01 30 51-0314 EA 8" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 382.36  

. 
 33 01 30 51-0315 EA 8" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 401.33  

. 
 33 01 30 51-0316 EA 10" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 424.26  

. 
 33 01 30 51-0317 EA 10" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 424.20  

. 
 33 01 30 51-0318 EA 12" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 518.08  

. 
 33 01 30 51-0319 EA 12" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 532.37  

. 
 33 01 30 51-0320 EA 14" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 606.09  

. 
 33 01 30 51-0321 EA 16" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 729.00  

. 
 33 01 30 51-0322 EA 18" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 734.30  

. 
 33 01 30 51-0323 EA 20" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 810.33  

. 
 33 01 30 51-0324 EA 22" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 875.31  

. 
 33 01 30 51-0325 EA 24" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 946.15  

XXXXXXX 
. 
 33 01 30 51-0326  Temporary Bypass And Service Lines (33 01 30 51-0001) 

Note: Laid on ground, includes fittings and connections. Remove after use. 
. 
. 
 33 01 30 51-0327  Temporary Water Service Lines (33 01 30 51-0326) 

Note: Laid on ground, includes fittings, connections and chlorination prior to each use. Remove after use. 
. 
. 

 33 01 30 51-0328 LF 1/2" Temporary Service Hose With Fittings ............................................................................................................................ 2.66  
Note: Includes removal after use. 

. 
 33 01 30 51-0329 LF 3/4" Temporary Service Hose With Fittings ............................................................................................................................ 3.37  

Note: Includes removal after use. 
. 

 33 01 30 51-0330 LF 1" Temporary Service Hose With Fittings ............................................................................................................................... 3.91  
Note: Includes removal after use. 

. 
 33 01 30 51-0331 LF 1-1/2" Temporary Service Hose With Fittings ......................................................................................................................... 4.64  

Note: Includes removal after use. 
. 

 33 01 30 51-0332 LF 2" Temporary Service Hose With Fittings ............................................................................................................................... 5.69  
Note: Includes removal after use. 

. 
 33 01 30 51-0333 EA Temporary Service Valve Assembly At Fire Hydrant .......................................................................................................... 298.84  

Note: Includes removal after use. 

XXXXXXX 
. 
 33 01 30 51-0334  Temporary Bypass Water Main Lines (33 01 30 51-0326) 

Note: Laid on ground, includes fittings, connections and chlorination prior to each use. Remove after use. 
. 
. 

 33 01 30 51-0335 LF 2" Temporary Bypass Pipe With Fittings ................................................................................................................................. 5.91  
Note: Includes removal after use. 

    For >500 To 1,000, Deduct  -0.41 
    For >1,000 To 5,000, Deduct  -0.83 
    For >5,000, Deduct  -1.38 

. 
 33 01 30 51-0336 LF 4" Temporary Bypass Pipe With Fittings ................................................................................................................................. 7.63  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.53 
    For >1,000 To 5,000, Deduct  -1.07 
    For >5,000, Deduct  -1.78 

. 
 33 01 30 51-0337 LF 6" Temporary Bypass Pipe With Fittings ................................................................................................................................. 9.35  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.62 
    For >1,000 To 5,000, Deduct  -1.25 
    For >5,000, Deduct  -2.08 

. 
 33 01 30 51-0338 LF 8" Temporary Bypass Pipe With Fittings ............................................................................................................................... 11.75  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.75 
    For >1,000 To 5,000, Deduct  -1.49 
    For >5,000, Deduct  -2.49 

XXXXXXX 
. 
 33 01 30 51-0339  Piping Protection For Temporary Water Line (33 01 30 51-0326) 
. 
. 

 33 01 30 51-0340 LF Cold Mix For Temporary Pipe ................................................................................................................................................. 2.30  
Note: Install along each side of pipe edge. Unit of measure "LF" is for length of pipe and includes both sides of 
pipe. 

XXXXXXX 
. 
 33 01 30 51-0341  Drill Meter Cover For Temporary Water Line (33 01 30 51-0326) 
. 
. 

 33 01 30 51-0342 EA Drill Meter Cover For Temporary Bypass Pipe...................................................................................................................... 12.92  

XXXXXXX 
. 
 33 01 30 51-0343  Grind Offset Joint (33 01 30 51-0001) 
. 
. 

 33 01 30 51-0344 EA 6" To 10", Grind Drop Offset Joint ....................................................................................................................................... 321.99  
. 

 33 01 30 51-0345 EA >10" To 15", Grind Drop Offset Joint................................................................................................................................... 429.33  
. 

 33 01 30 51-0346 EA >15" To 24", Grind Drop Offset Joint................................................................................................................................... 536.66  
. 

 33 01 30 51-0347 EA >24" To 30", Grind Drop Offset Joint................................................................................................................................... 643.99  

XXXXXXX 
. 
 33 01 30 51-0348  Temporary Pipe Plugging (33 01 30 51-0001) 
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. 

. 
 33 01 30 51-0349  Gravity Bladder Pipe Plugging (33 01 30 51-0348) 

Note: Includes insertion of expandable bladder device into pipe, expanding to block flow and removal. 
. 
. 

 33 01 30 51-0350 EA 3/4" Bladder Type Pipe Plug ................................................................................................................................................. 60.89  
. 

 33 01 30 51-0351 EA 1" Bladder Type Pipe Plug .................................................................................................................................................... 65.22  
. 

 33 01 30 51-0352 EA 1-1/4" Bladder Type Pipe Plug .............................................................................................................................................. 70.74  
. 

 33 01 30 51-0353 EA 1-1/2" Bladder Type Pipe Plug .............................................................................................................................................. 75.78  
. 

 33 01 30 51-0354 EA 2" Bladder Type Pipe Plug .................................................................................................................................................... 80.59  
. 

 33 01 30 51-0355 EA 2-1/2" Bladder Type Pipe Plug .............................................................................................................................................. 86.09  
. 

 33 01 30 51-0356 EA 3" Bladder Type Pipe Plug .................................................................................................................................................... 93.39  
. 

 33 01 30 51-0357 EA 4" Bladder Type Pipe Plug .................................................................................................................................................. 102.88  
. 

 33 01 30 51-0358 EA 5" Bladder Type Pipe Plug .................................................................................................................................................. 111.38  
. 

 33 01 30 51-0359 EA 6" Bladder Type Pipe Plug .................................................................................................................................................. 124.11  
. 

 33 01 30 51-0360 EA 8" Bladder Type Pipe Plug .................................................................................................................................................. 137.89  
. 

 33 01 30 51-0361 EA 10" Bladder Type Pipe Plug ................................................................................................................................................ 159.73  
. 

 33 01 30 51-0362 EA 12" Bladder Type Pipe Plug ................................................................................................................................................ 189.50  
. 

 33 01 30 51-0363 EA 14" Bladder Type Pipe Plug ................................................................................................................................................ 225.05  
. 

 33 01 30 51-0364 EA 16" Bladder Type Pipe Plug ................................................................................................................................................ 270.91  
. 

 33 01 30 51-0365 EA 18" Bladder Type Pipe Plug ................................................................................................................................................ 326.02  
. 

 33 01 30 51-0366 EA 20" Bladder Type Pipe Plug ................................................................................................................................................ 390.14  
. 

 33 01 30 51-0367 EA 24" Bladder Type Pipe Plug ................................................................................................................................................ 451.26  

XXXXXXX 
. 
 33 01 30 51-0368  Hydra Stop, Hot Tapping Of Pressure Pipe (33 01 30 51-0348) 

Note: Includes flanged or threaded lateral outlet, cutting and tapping pipe, insertion of expandable bladder device 
into pipe, expanding to block flow, and removal of bladder/cutting device. 

. 

. 
 33 01 30 51-0369 EA 2" Hydra Stop, Line Stopper ............................................................................................................................................ 1,608.88  

. 
 33 01 30 51-0370 EA 2-1/2" Hydra Stop, Line Stopper ...................................................................................................................................... 2,017.76  

. 
 33 01 30 51-0371 EA 3" Hydra Stop, Line Stopper ............................................................................................................................................ 2,466.69  

. 
 33 01 30 51-0372 EA 4" Hydra Stop, Line Stopper ............................................................................................................................................ 3,017.57  

. 
 33 01 30 51-0373 EA 5" Hydra Stop, Line Stopper ............................................................................................................................................ 3,455.02  

. 
 33 01 30 51-0374 EA 6" Hydra Stop, Line Stopper ............................................................................................................................................ 4,196.48  

. 
 33 01 30 51-0375 EA 8" Hydra Stop, Line Stopper ............................................................................................................................................ 4,633.92  

. 
 33 01 30 51-0376 EA 10" Hydra Stop, Line Stopper .......................................................................................................................................... 5,375.36  

. 
 33 01 30 51-0377 EA 12" Hydra Stop, Line Stopper .......................................................................................................................................... 6,116.83  

. 
 33 01 30 51-0378 EA 14" Hydra Stop, Line Stopper .......................................................................................................................................... 6,891.62  

. 
 33 01 30 51-0379 EA 16" Hydra Stop, Line Stopper .......................................................................................................................................... 7,866.64  

. 
 33 01 30 51-0380 EA 18" Hydra Stop, Line Stopper .......................................................................................................................................... 8,941.73  

. 
 33 01 30 51-0381 EA 20" Hydra Stop, Line Stopper ........................................................................................................................................ 10,483.83  

XXXXXXX 
. 
 33 01 30 51-0382  Aluminum Expansion Plugs (33 01 30 51-0348) 

Note: For use with PVC, clay Or cast iron drainage pipe. 
. 
. 

 33 01 30 51-0383 EA 3" Pipe Plug .......................................................................................................................................................................... 46.35  
. 

 33 01 30 51-0384 EA 4" Pipe Plug .......................................................................................................................................................................... 64.06  
. 

 33 01 30 51-0385 EA 5" Pipe Plug .......................................................................................................................................................................... 71.90  
. 

 33 01 30 51-0386 EA 6" Pipe Plug ........................................................................................................................................................................ 105.65  
. 

 33 01 30 51-0387 EA 8" Pipe Plug ........................................................................................................................................................................ 108.94  
. 

 33 01 30 51-0388 EA 10" Pipe Plug ...................................................................................................................................................................... 134.57  
. 

 33 01 30 51-0389 EA 12" Pipe Plug ...................................................................................................................................................................... 178.91  
. 

 33 01 30 51-0390 EA 14" Pipe Plug ...................................................................................................................................................................... 282.86  
. 

 33 01 30 51-0391 EA 15" Pipe Plug ...................................................................................................................................................................... 305.77  

XXXXXXX 
. 
 33 01 30 51-0392  Pipe Repair Clamp, Stainless Steel, 3" Long (33 01 30 51-0001) 
. 
. 

 33 01 30 51-0393 EA 1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................... 141.07  
. 

 33 01 30 51-0394 EA 3/4" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................... 141.25  
. 

 33 01 30 51-0395 EA 1" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 141.69  
. 

 33 01 30 51-0396 EA 1-1/4" Diameter Pipe Clamp, Stainless Steel, 3" Long ....................................................................................................... 142.13  
. 

 33 01 30 51-0397 EA 1-1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ....................................................................................................... 142.35  
. 

 33 01 30 51-0398 EA 2" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 143.01  
. 

 33 01 30 51-0399 EA 2-1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ....................................................................................................... 143.67  
. 

 33 01 30 51-0400 EA 3" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 144.55  
. 

 33 01 30 51-0401 EA 4" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 259.41  
. 

 33 01 30 51-0402 EA 6" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 262.27  
. 

 33 01 30 51-0403 EA 8" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 264.26  
. 

 33 01 30 51-0404 EA 10" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 285.21  
. 

 33 01 30 51-0405 EA 12" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 287.86  
. 

 33 01 30 51-0406 EA 14" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 289.63  
. 

 33 01 30 51-0407 EA 16" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 292.27  
. 

 33 01 30 51-0408 EA 18" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 294.92  
. 

 33 01 30 51-0409 EA 20" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 298.45  
. 

 33 01 30 51-0410 EA 24" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 304.62  

XXXXXXX 
. 
 33 01 30 61  Sewer and Pipe Joint Sealing (33 01 30) 
. 
. 
 33 01 30 61-0001  Joint Air Test (33 01 30 61) 
. 
. 

 33 01 30 61-0002 EA 4" To 8", Joint Air Test .......................................................................................................................................................... 80.44  
. 

 33 01 30 61-0003 EA 10" To 15", Joint Air Test ...................................................................................................................................................... 93.86  
. 

 33 01 30 61-0004 EA >15" To 21", Joint Air Test .................................................................................................................................................. 107.27  
. 

 33 01 30 61-0005 EA >21" To 24", Joint Air Test .................................................................................................................................................. 134.08  
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. 
 33 01 30 61-0006 EA >24" To 27", Joint Air Test .................................................................................................................................................. 160.90  

. 
 33 01 30 61-0007 EA >27" To 36", Joint Air Test .................................................................................................................................................. 187.71  

XXXXXXX 
. 
 33 01 30 61-0008  Joint Seal And Joint Air Retest (33 01 30 61) 

Note: Includes grout. 
. 
. 

 33 01 30 61-0009 EA 4" Joint Seal And Joint Air Retest ....................................................................................................................................... 232.52  
Note: Includes up to 1 gallon of grout. 

. 
 33 01 30 61-0010 EA 6" Joint Seal And Joint Air Retest ....................................................................................................................................... 259.33  

Note: Includes 1 gallon of grout. 
. 

 33 01 30 61-0011 EA 8" Joint Seal And Joint Air Retest ....................................................................................................................................... 304.14  
Note: Includes 2 gallons of grout. 

. 
 33 01 30 61-0012 EA 10" Joint Seal And Joint Air Retest ..................................................................................................................................... 339.96  

Note: Includes 2.5 gallons of grout. 
. 

 33 01 30 61-0013 EA 12" Joint Seal And Joint Air Retest ..................................................................................................................................... 375.77  
Note: Includes 3 gallons of grout. 

. 
 33 01 30 61-0014 EA 15" Joint Seal And Joint Air Retest ..................................................................................................................................... 442.88  

Note: Includes 3.75 gallons of grout. 
. 

 33 01 30 61-0015 EA 18" Joint Seal And Joint Air Retest ..................................................................................................................................... 510.01  
Note: Includes 4.5 gallons of grout. 

. 
 33 01 30 61-0016 EA 21" Joint Seal And Joint Air Retest ..................................................................................................................................... 577.14  

Note: Includes 5.25 gallons of grout. 
. 

 33 01 30 61-0017 EA 24" Joint Seal And Joint Air Retest ..................................................................................................................................... 671.08  
Note: Includes 6 gallons of grout. 

. 
 33 01 30 61-0018 EA 27" Joint Seal And Joint Air Retest ..................................................................................................................................... 765.02  

Note: Includes 6.75 gallons of grout. 
. 

 33 01 30 61-0019 EA 30" Joint Seal And Joint Air Retest ..................................................................................................................................... 885.78  
Note: Includes 7.5 gallons of grout. 

. 
 33 01 30 61-0020 EA 36" Joint Seal And Joint Air Retest .................................................................................................................................. 1,020.03  

Note: Includes 9 gallons of grout. 
. 

 33 01 30 61-0021 GAL Extra Grout Per Joint .......................................................................................................................................................... 125.26  
Note: For extra grout per joint required over listed amount. 

XXXXXXX 
. 
 33 01 30 71  Rehabilitation Of Sewer Utilities (33 01 30) 
. 
. 
 33 01 30 71-0001  Pipe Bursting (33 01 30 71) 

Note: The following section excludes costs for CCTV Inspection, sewer cleaning, pavement both temporary and 
permanent, emergency after hours response for homeowners backups, bypass pumping, tree removal, service 
saddles, soil testing, and erosion control. 

. 

. 
 33 01 30 71-0002  Manhole Chipping (33 01 30 71-0001) 

Note: For use at manholes to open holes for pipe bursting head. 
. 
. 

 33 01 30 71-0003 EA 6" To 15" Diameter, Manhole Chipping ............................................................................................................................... 303.51  
. 

 33 01 30 71-0004 EA >15" To 24" Diameter, Manhole Chipping ........................................................................................................................... 356.31  
. 

 33 01 30 71-0005 EA >24" To 36" Diameter, Manhole Chipping ........................................................................................................................... 445.37  

XXXXXXX 
. 
 33 01 30 71-0006  Pipe Bursting (33 01 30 71-0001) 

Note: Includes equipment to burst or upsize existing clay, cast iron, concrete, PVC or ductile iron pipe; pipe 
bursting royalty fee. Excludes CCTV inspection, PE piping, excavation of pit, backfill, compaction, final grade, 
seed and sod restoration, recovery of bursting head disabled by obstruction, either undocumented or 
unrecognizable during CCTV inspection. See CSI section 33 01 30 71-0047 for PE piping. 

. 

. 
 33 01 30 71-0007  Pipe Bursting Equipment Set-up (33 01 30 71-0006) 
. 
. 

 33 01 30 71-0008 EA Initial Set-up Pipe Bursting Equipment ............................................................................................................................. 5,590.52  
. 

 33 01 30 71-0009 EA Re-Set Up/Move Pipe Bursting Equipment ...................................................................................................................... 2,795.27  
. 

 33 01 30 71-0010 EA Set Up/Move Pipe Bursting Equipment For Laterals ........................................................................................................ 1,397.63  

XXXXXXX 
. 
 33 01 30 71-0011  Pneumatic Head Pipe Bursting (33 01 30 71-0006) 
. 
. 

 33 01 30 71-0012 LF 4" Diameter, Pneumatic Head Pipe Bursting ........................................................................................................................ 17.54  
    For The Increase In Pipe Diameter By 1 Pipe Size, Add  0.98 
    For >150 To 200, Add  0.64 
    For >100 To 150, Add  1.27 
    For >75 To 100, Add  1.91 
    For >50 To 75, Add  2.54 
    For >25 To 50, Add  3.81 
    For Up To 25, Add  5.72 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.27 
    For Bursting Ductile Iron Pipe, Add  3.18 

. 
 33 01 30 71-0013 LF 6" Diameter, Pneumatic Head Pipe Bursting ........................................................................................................................ 20.59  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.21 
    For >150 To 200, Add  0.79 
    For >100 To 150, Add  1.58 
    For >75 To 100, Add  2.36 
    For >50 To 75, Add  3.15 
    For >25 To 50, Add  4.73 
    For Up To 25, Add  7.09 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.58 
    For Bursting Ductile Iron Pipe, Add  3.94 
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 33 01 30 71-0014 LF 8" Diameter, Pneumatic Head Pipe Bursting ........................................................................................................................ 23.45  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.43 
    For >150 To 200, Add  0.93 
    For >100 To 150, Add  1.86 
    For >75 To 100, Add  2.79 
    For >50 To 75, Add  3.72 
    For >25 To 50, Add  5.59 
    For Up To 25, Add  8.38 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.86 
    For Bursting Ductile Iron Pipe, Add  4.66 

. 
 33 01 30 71-0015 LF 10" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 27.15  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.72 
    For >150 To 200, Add  1.12 
    For >100 To 150, Add  2.23 
    For >75 To 100, Add  3.35 
    For >50 To 75, Add  4.46 
    For >25 To 50, Add  6.70 
    For Up To 25, Add  10.04 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.23 
    For Bursting Ductile Iron Pipe, Add  5.58 

. 
 33 01 30 71-0016 LF 12" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 31.40  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.05 
    For >150 To 200, Add  1.33 
    For >100 To 150, Add  2.66 
    For >75 To 100, Add  3.99 
    For >50 To 75, Add  5.31 
    For >25 To 50, Add  7.97 
    For Up To 25, Add  11.96 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.66 
    For Bursting Ductile Iron Pipe, Add  6.64 

. 
 33 01 30 71-0017 LF 15" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 34.10  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.11 
    For >150 To 200, Add  1.37 
    For >100 To 150, Add  2.74 
    For >75 To 100, Add  4.11 
    For >50 To 75, Add  5.49 
    For >25 To 50, Add  8.23 
    For Up To 25, Add  12.34 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.74 
    For Bursting Ductile Iron Pipe, Add  6.86 

. 
 33 01 30 71-0018 LF 18" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 38.37  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.44 
    For >150 To 200, Add  1.59 
    For >100 To 150, Add  3.17 
    For >75 To 100, Add  4.76 
    For >50 To 75, Add  6.34 
    For >25 To 50, Add  9.51 
    For Up To 25, Add  14.27 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.17 
    For Bursting Ductile Iron Pipe, Add  7.93 

. 
 33 01 30 71-0019 LF 21"/22" Diameter, Pneumatic Head Pipe Bursting ................................................................................................................ 47.72  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.90 
    For >150 To 200, Add  1.89 
    For >100 To 150, Add  3.77 
    For >75 To 100, Add  5.66 
    For >50 To 75, Add  7.54 
    For >25 To 50, Add  11.31 
    For Up To 25, Add  16.97 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.77 
    For Bursting Ductile Iron Pipe, Add  9.43 

. 
 33 01 30 71-0020 LF 24" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 59.85  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.84 
    For >150 To 200, Add  2.49 
    For >100 To 150, Add  4.98 
    For >75 To 100, Add  7.48 
    For >50 To 75, Add  9.97 
    For >25 To 50, Add  14.95 
    For Up To 25, Add  22.43 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.98 
    For Bursting Ductile Iron Pipe, Add  12.46 

. 
 33 01 30 71-0021 LF 30" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 65.04  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.98 
    For >150 To 200, Add  2.59 
    For >100 To 150, Add  5.17 
    For >75 To 100, Add  7.76 
    For >50 To 75, Add  10.34 
    For >25 To 50, Add  15.51 
    For Up To 25, Add  23.27 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  5.17 
    For Bursting Ductile Iron Pipe, Add  12.93 
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. 
 33 01 30 71-0022 LF 36" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 85.21  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  5.53 
    For >150 To 200, Add  3.59 
    For >100 To 150, Add  7.19 
    For >75 To 100, Add  10.78 
    For >50 To 75, Add  14.37 
    For >25 To 50, Add  21.56 
    For Up To 25, Add  32.34 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  7.19 
    For Bursting Ductile Iron Pipe, Add  17.97 

XXXXXXX 
. 
 33 01 30 71-0023  Static Head Pipe Bursting (33 01 30 71-0006) 
. 
. 

 33 01 30 71-0024 LF 4" Diameter, Static Head Pipe Bursting ................................................................................................................................ 23.71  
    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.45 
    For >150 To 200, Add  0.94 
    For >100 To 150, Add  1.89 
    For >75 To 100, Add  2.83 
    For >50 To 75, Add  3.78 
    For >25 To 50, Add  5.66 
    For Up To 25, Add  8.50 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.89 
    For Bursting Ductile Iron Pipe, Add  4.72 

. 
 33 01 30 71-0025 LF 6" Diameter, Static Head Pipe Bursting ................................................................................................................................ 26.79  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.69 
    For >150 To 200, Add  1.10 
    For >100 To 150, Add  2.20 
    For >75 To 100, Add  3.29 
    For >50 To 75, Add  4.39 
    For >25 To 50, Add  6.59 
    For Up To 25, Add  9.88 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.20 
    For Bursting Ductile Iron Pipe, Add  5.49 

. 
 33 01 30 71-0026 LF 8" Diameter, Static Head Pipe Bursting ................................................................................................................................ 30.34  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.96 
    For >150 To 200, Add  1.28 
    For >100 To 150, Add  2.55 
    For >75 To 100, Add  3.83 
    For >50 To 75, Add  5.10 
    For >25 To 50, Add  7.65 
    For Up To 25, Add  11.48 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.55 
    For Bursting Ductile Iron Pipe, Add  6.38 

. 
 33 01 30 71-0027 LF 10" Diameter, Static Head Pipe Bursting .............................................................................................................................. 34.95  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.32 
    For >150 To 200, Add  1.51 
    For >100 To 150, Add  3.01 
    For >75 To 100, Add  4.52 
    For >50 To 75, Add  6.02 
    For >25 To 50, Add  9.04 
    For Up To 25, Add  13.55 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.01 
    For Bursting Ductile Iron Pipe, Add  7.53 

. 
 33 01 30 71-0028 LF 12" Diameter, Static Head Pipe Bursting .............................................................................................................................. 40.29  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.73 
    For >150 To 200, Add  1.77 
    For >100 To 150, Add  3.55 
    For >75 To 100, Add  5.32 
    For >50 To 75, Add  7.09 
    For >25 To 50, Add  10.64 
    For Up To 25, Add  15.96 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.55 
    For Bursting Ductile Iron Pipe, Add  8.87 

. 
 33 01 30 71-0029 LF 15" Diameter, Static Head Pipe Bursting .............................................................................................................................. 45.60  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.00 
    For >150 To 200, Add  1.95 
    For >100 To 150, Add  3.89 
    For >75 To 100, Add  5.84 
    For >50 To 75, Add  7.79 
    For >25 To 50, Add  11.68 
    For Up To 25, Add  17.52 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.89 
    For Bursting Ductile Iron Pipe, Add  9.73 

. 
 33 01 30 71-0030 LF 18" Diameter, Static Head Pipe Bursting .............................................................................................................................. 50.73  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.39 
    For >150 To 200, Add  2.20 
    For >100 To 150, Add  4.41 
    For >75 To 100, Add  6.61 
    For >50 To 75, Add  8.81 
    For >25 To 50, Add  13.22 
    For Up To 25, Add  19.83 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.41 
    For Bursting Ductile Iron Pipe, Add  11.02 
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. 
 33 01 30 71-0031 LF 21"/22" Diameter, Static Head Pipe Bursting ........................................................................................................................ 62.76  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  4.06 
    For >150 To 200, Add  2.64 
    For >100 To 150, Add  5.28 
    For >75 To 100, Add  7.91 
    For >50 To 75, Add  10.55 
    For >25 To 50, Add  15.83 
    For Up To 25, Add  23.74 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  5.28 
    For Bursting Ductile Iron Pipe, Add  13.19 

. 
 33 01 30 71-0032 LF 24" Diameter, Static Head Pipe Bursting .............................................................................................................................. 81.96  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  5.54 
    For >150 To 200, Add  3.60 
    For >100 To 150, Add  7.20 
    For >75 To 100, Add  10.79 
    For >50 To 75, Add  14.39 
    For >25 To 50, Add  21.59 
    For Up To 25, Add  32.38 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  7.20 
    For Bursting Ductile Iron Pipe, Add  17.99 

. 
 33 01 30 71-0033 LF 30" Diameter, Static Head Pipe Bursting .............................................................................................................................. 99.32  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  6.62 
    For >150 To 200, Add  4.30 
    For >100 To 150, Add  8.60 
    For >75 To 100, Add  12.90 
    For >50 To 75, Add  17.20 
    For >25 To 50, Add  25.79 
    For Up To 25, Add  38.69 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  8.60 
    For Bursting Ductile Iron Pipe, Add  21.50 

. 
 33 01 30 71-0034 LF 36" Diameter, Static Head Pipe Bursting ............................................................................................................................ 121.13  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  8.30 
    For >150 To 200, Add  5.39 
    For >100 To 150, Add  10.78 
    For >75 To 100, Add  16.17 
    For >50 To 75, Add  21.56 
    For >25 To 50, Add  32.34 
    For Up To 25, Add  48.51 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  10.78 
    For Bursting Ductile Iron Pipe, Add  26.95 

XXXXXXX 
. 
 33 01 30 71-0035  Hydraulic Head Pipe Bursting (33 01 30 71-0006) 
. 
. 

 33 01 30 71-0036 LF 4" Diameter, Hydraulic Head Pipe Bursting .......................................................................................................................... 20.36  
    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.20 
    For >150 To 200, Add  0.78 
    For >100 To 150, Add  1.55 
    For >75 To 100, Add  2.33 
    For >50 To 75, Add  3.11 
    For >25 To 50, Add  4.66 
    For Up To 25, Add  6.99 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.55 
    For Bursting Ductile Iron Pipe, Add  3.88 

. 
 33 01 30 71-0037 LF 6" Diameter, Hydraulic Head Pipe Bursting .......................................................................................................................... 23.08  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.41 
    For >150 To 200, Add  0.91 
    For >100 To 150, Add  1.83 
    For >75 To 100, Add  2.74 
    For >50 To 75, Add  3.65 
    For >25 To 50, Add  5.48 
    For Up To 25, Add  8.21 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.83 
    For Bursting Ductile Iron Pipe, Add  4.56 

. 
 33 01 30 71-0038 LF 8" Diameter, Hydraulic Head Pipe Bursting .......................................................................................................................... 26.21  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.65 
    For >150 To 200, Add  1.07 
    For >100 To 150, Add  2.14 
    For >75 To 100, Add  3.21 
    For >50 To 75, Add  4.28 
    For >25 To 50, Add  6.41 
    For Up To 25, Add  9.62 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.14 
    For Bursting Ductile Iron Pipe, Add  5.35 

. 
 33 01 30 71-0039 LF 10" Diameter, Hydraulic Head Pipe Bursting ........................................................................................................................ 30.27  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.96 
    For >150 To 200, Add  1.27 
    For >100 To 150, Add  2.54 
    For >75 To 100, Add  3.82 
    For >50 To 75, Add  5.09 
    For >25 To 50, Add  7.63 
    For Up To 25, Add  11.45 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.54 
    For Bursting Ductile Iron Pipe, Add  6.36 
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. 
 33 01 30 71-0040 LF 12" Diameter, Hydraulic Head Pipe Bursting ........................................................................................................................ 34.95  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.32 
    For >150 To 200, Add  1.51 
    For >100 To 150, Add  3.01 
    For >75 To 100, Add  4.52 
    For >50 To 75, Add  6.02 
    For >25 To 50, Add  9.04 
    For Up To 25, Add  13.55 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.01 
    For Bursting Ductile Iron Pipe, Add  7.53 

. 
 33 01 30 71-0041 LF 15" Diameter, Hydraulic Head Pipe Bursting ........................................................................................................................ 39.38  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.52 
    For >150 To 200, Add  1.64 
    For >100 To 150, Add  3.27 
    For >75 To 100, Add  4.91 
    For >50 To 75, Add  6.54 
    For >25 To 50, Add  9.81 
    For Up To 25, Add  14.72 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.27 
    For Bursting Ductile Iron Pipe, Add  8.18 

. 
 33 01 30 71-0042 LF 18" Diameter, Hydraulic Head Pipe Bursting ........................................................................................................................ 44.41  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.91 
    For >150 To 200, Add  1.89 
    For >100 To 150, Add  3.77 
    For >75 To 100, Add  5.66 
    For >50 To 75, Add  7.55 
    For >25 To 50, Add  11.32 
    For Up To 25, Add  16.98 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.77 
    For Bursting Ductile Iron Pipe, Add  9.44 

. 
 33 01 30 71-0043 LF 21"/22" Diameter, Hydraulic Head Pipe Bursting .................................................................................................................. 55.21  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.48 
    For >150 To 200, Add  2.26 
    For >100 To 150, Add  4.52 
    For >75 To 100, Add  6.78 
    For >50 To 75, Add  9.04 
    For >25 To 50, Add  13.56 
    For Up To 25, Add  20.34 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.52 
    For Bursting Ductile Iron Pipe, Add  11.30 

. 
 33 01 30 71-0044 LF 24" Diameter, Hydraulic Head Pipe Bursting ........................................................................................................................ 72.88  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  4.84 
    For >150 To 200, Add  3.14 
    For >100 To 150, Add  6.29 
    For >75 To 100, Add  9.43 
    For >50 To 75, Add  12.57 
    For >25 To 50, Add  18.86 
    For Up To 25, Add  28.29 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  6.29 
    For Bursting Ductile Iron Pipe, Add  15.72 

. 
 33 01 30 71-0045 LF 30" Diameter, Hydraulic Head Pipe Bursting ........................................................................................................................ 89.13  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  5.84 
    For >150 To 200, Add  3.79 
    For >100 To 150, Add  7.58 
    For >75 To 100, Add  11.37 
    For >50 To 75, Add  15.16 
    For >25 To 50, Add  22.74 
    For Up To 25, Add  34.11 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  7.58 
    For Bursting Ductile Iron Pipe, Add  18.95 

. 
 33 01 30 71-0046 LF 36" Diameter, Hydraulic Head Pipe Bursting ...................................................................................................................... 109.87  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  7.43 
    For >150 To 200, Add  4.83 
    For >100 To 150, Add  9.65 
    For >75 To 100, Add  14.48 
    For >50 To 75, Add  19.31 
    For >25 To 50, Add  28.96 
    For Up To 25, Add  43.44 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  9.65 
    For Bursting Ductile Iron Pipe, Add  24.13 

XXXXXXX 
. 
 33 01 30 71-0047  Pipe Lining (33 01 30 71-0001) 
. 
. 
 33 01 30 71-0048  Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining (33 01 30 71-0047) 

Note: Per each joint. 
. 
. 

 33 01 30 71-0049 EA 4" To 15", Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining ......................................................................... 92.58  
. 

 33 01 30 71-0050 EA >15" To 24", Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining ................................................................... 106.22  
. 

 33 01 30 71-0051 EA >24" To 36", Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining ................................................................... 126.69  

XXXXXXX 
. 
 33 01 30 71-0052  High Density Polyethylene (HDPE) Pipe Lining, DR 17 (33 01 30 71-0047) 

Note: Material only, to be installed behind bursting head. Excludes pipe joint fusion. See CSI section 33 01 30 71-
0048 for pipe joint fusion. 



 

 Utilities 33 

33
 

Operation And Maintenance Of Utilities 33 01 
Operation And Maintenance Of Sewer Utilities 33 01 30 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 33 - 19 

. 

. 
 33 01 30 71-0053 LF 4" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ................................................................................................ 2.71  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -0.28 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  0.76 
    For White Interior Pipe, Add  0.51 
    For Gray Interior Pipe, Add  0.39 

. 
 33 01 30 71-0054 LF 5" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ................................................................................................ 3.54  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -0.42 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  1.15 
    For White Interior Pipe, Add  0.78 
    For Gray Interior Pipe, Add  0.59 

. 
 33 01 30 71-0055 LF 6" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ................................................................................................ 4.97  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -0.68 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  1.84 
    For White Interior Pipe, Add  1.24 
    For Gray Interior Pipe, Add  0.94 

. 
 33 01 30 71-0056 LF 7.125" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ......................................................................................... 5.60  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -0.78 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  2.13 
    For White Interior Pipe, Add  1.44 
    For Gray Interior Pipe, Add  1.09 

. 
 33 01 30 71-0057 LF 8" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ................................................................................................ 7.65  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -1.14 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  3.11 
    For White Interior Pipe, Add  2.10 
    For Gray Interior Pipe, Add  1.59 

. 
 33 01 30 71-0058 LF 10" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 11.19  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -1.78 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  4.83 
    For White Interior Pipe, Add  3.26 
    For Gray Interior Pipe, Add  2.47 

. 
 33 01 30 71-0059 LF 12" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 15.25  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -2.50 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  6.80 
    For White Interior Pipe, Add  4.59 
    For Gray Interior Pipe, Add  3.48 

. 
 33 01 30 71-0060 LF 13.375" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ..................................................................................... 16.68  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -2.75 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  7.48 
    For White Interior Pipe, Add  5.05 
    For Gray Interior Pipe, Add  3.82 

. 
 33 01 30 71-0061 LF 14" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 18.19  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -3.02 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  8.20 
    For White Interior Pipe, Add  5.53 
    For Gray Interior Pipe, Add  4.19 

. 
 33 01 30 71-0062 LF 16" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 23.42  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -3.94 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  10.70 
    For White Interior Pipe, Add  7.22 
    For Gray Interior Pipe, Add  5.47 

. 
 33 01 30 71-0063 LF 18" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 29.35  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -4.99 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  13.56 
    For White Interior Pipe, Add  9.15 
    For Gray Interior Pipe, Add  6.93 

. 
 33 01 30 71-0064 LF 20" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 35.95  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -6.16 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  16.73 
    For White Interior Pipe, Add  11.29 
    For Gray Interior Pipe, Add  8.55 

. 
 33 01 30 71-0065 LF 22" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 43.26  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -7.45 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  20.24 
    For White Interior Pipe, Add  13.66 
    For Gray Interior Pipe, Add  10.35 

. 
 33 01 30 71-0066 LF 24" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 51.31  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -8.87 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  24.10 
    For White Interior Pipe, Add  16.26 
    For Gray Interior Pipe, Add  12.32 

. 
 33 01 30 71-0067 LF 26" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 60.00  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -10.40 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  28.26 
    For White Interior Pipe, Add  19.07 
    For Gray Interior Pipe, Add  14.45 

. 
 33 01 30 71-0068 LF 28" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 69.48  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -12.07 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  32.78 
    For White Interior Pipe, Add  22.12 
    For Gray Interior Pipe, Add  16.76 

. 
 33 01 30 71-0069 LF 30" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 79.67  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -13.85 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  37.64 
    For White Interior Pipe, Add  25.40 
    For Gray Interior Pipe, Add  19.24 
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. 
 33 01 30 71-0070 LF 32" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 90.59  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -15.76 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  42.81 
    For White Interior Pipe, Add  28.89 
    For Gray Interior Pipe, Add  21.89 

. 
 33 01 30 71-0071 LF 34" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining .......................................................................................... 111.52  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -19.45 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  52.83 
    For White Interior Pipe, Add  35.65 
    For Gray Interior Pipe, Add  27.01 

. 
 33 01 30 71-0072 LF 36" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining .......................................................................................... 114.88  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -19.95 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  54.19 
    For White Interior Pipe, Add  36.57 
    For Gray Interior Pipe, Add  27.71 

XXXXXXX 
. 
 33 01 30 71-0073  Re-Connection Of Non-Renewed Laterals (33 01 30 71-0001) 
. 
. 
 33 01 30 71-0074  Re-Connection Of Non-Renewed Laterals; Insert-A-Tee (33 01 30 71-0073) 

Note: Includes cutting hole in pipe and excavation vacuum truck for exterior pipe lateral reconnection. Excludes 
asphalt removal, asphalt replacement pavement both temporary and permanent, hauling, and back-fill material. 
See CSI section 01 74 19 00-0038 for hauling. 

. 

. 
 33 01 30 71-0075 EA Re-Connection Of Non-Renewed Lateral, 6 To 8" Main With 4" Inserta-Tee ...................................................................... 908.51  

    For No Excavation, Deduct  -601.33 
. 

 33 01 30 71-0076 EA Re-Connection Of Non-Renewed Lateral, 8" Main With 6" Inserta-Tee ........................................................................... 1,020.39  
    For No Excavation, Deduct  -676.49 

. 
 33 01 30 71-0077 EA Re-Connection Of Non-Renewed Lateral, 10" To 18" Main With 4" Inserta-Tee ............................................................. 1,077.08  

    For No Excavation, Deduct  -714.08 
. 

 33 01 30 71-0078 EA Re-Connection Of Non-Renewed Lateral, 10" To 18" Main With 6" Inserta-Tee ............................................................. 1,133.77  
    For No Excavation, Deduct  -751.66 

. 
 33 01 30 71-0079 EA Re-Connection Of Non-Renewed Lateral, 10" To 18" Main With 8" Inserta-Tee ............................................................. 1,218.94  

    For No Excavation, Deduct  -789.24 
. 

 33 01 30 71-0080 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 4" Inserta-Tee ............................................................. 1,144.26  
    For No Excavation, Deduct  -751.66 

. 
 33 01 30 71-0081 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 6" Inserta-Tee ............................................................. 1,202.45  

    For No Excavation, Deduct  -789.24 
. 

 33 01 30 71-0082 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 8" Inserta-Tee ............................................................. 1,281.63  
    For No Excavation, Deduct  -826.83 

. 
 33 01 30 71-0083 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 10" Inserta-Tee ........................................................... 1,462.75  

    For No Excavation, Deduct  -864.41 
. 

 33 01 30 71-0084 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 12" Inserta-Tee ........................................................... 1,537.43  
    For No Excavation, Deduct  -901.99 

. 
 33 01 30 71-0085 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 15" Inserta-Tee ........................................................... 1,810.00  

    For No Excavation, Deduct  -939.58 

XXXXXXX 
. 
 33 01 30 71-0086  Re-Connection Of Non-Renewed Laterals; Saddle Style (33 01 30 71-0073) 

Note: Includes excavation vacuum truck for exterior pipe lateral reconnection, fusion to high density polyethylene 
(HDPE) pipe for lateral. Excludes asphalt removal, asphalt replacement pavement both temporary and 
permanent, hauling and back-fill material. See CSI section 01 74 19 00-0038 for hauling. 

. 

. 
 33 01 30 71-0087 EA Re-Connection Of Non-Renewed Lateral, 6" Main With 4" Or 6" Saddle Tap (Mueller H-615) ........................................ 2,181.78  

    For No Excavation, Deduct  -671.13 
    For Strap-On Saddle Type Instead Of Fusion Weld  -142.52 

. 
 33 01 30 71-0088 EA Re-Connection Of Non-Renewed Lateral, 8" Main With 4" Or 6" Saddle Tap (Mueller H-615) ........................................ 2,427.09  

    For No Excavation, Deduct  -697.97 
    For Strap-On Saddle Type Instead Of Fusion Weld  -124.52 

. 
 33 01 30 71-0089 EA Re-Connection Of Non-Renewed Lateral, 10" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 3,489.07  

    For No Excavation, Deduct  -724.82 
    For Strap-On Saddle Type Instead Of Fusion Weld  15.99 

. 
 33 01 30 71-0090 EA Re-Connection Of Non-Renewed Lateral, 12" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 3,650.13  

    For No Excavation, Deduct  -805.35 
    For Strap-On Saddle Type Instead Of Fusion Weld  -16.23 

. 
 33 01 30 71-0091 EA Re-Connection Of Non-Renewed Lateral, 14" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 6,701.36  

    For No Excavation, Deduct  -859.04 
    For Strap-On Saddle Type Instead Of Fusion Weld  403.88 

. 
 33 01 30 71-0092 EA Re-Connection Of Non-Renewed Lateral, 16" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 7,252.47  

    For No Excavation, Deduct  -953.00 
    For Strap-On Saddle Type Instead Of Fusion Weld  420.77 

. 
 33 01 30 71-0093 EA Re-Connection Of Non-Renewed Lateral, 18" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 9,857.89  

    For No Excavation, Deduct  -1,046.96 
    For Strap-On Saddle Type Instead Of Fusion Weld  745.81 

. 
 33 01 30 71-0094 EA Re-Connection Of Non-Renewed Lateral, 20" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 9,308.15  

    For No Excavation, Deduct  -1,181.19 
    For Strap-On Saddle Type Instead Of Fusion Weld  569.39 

. 
 33 01 30 71-0096 EA Re-Connection Of Non-Renewed Lateral, 24" Main With 4" Or 6" Saddle Tap (Mueller H-615) .................................... 11,324.15  

    For No Excavation, Deduct  -1,395.95 
    For Strap-On Saddle Type Instead Of Fusion Weld  721.46 

XXXXXXX 
. 
 33 01 30 72  Relining Pipelines (33 01 30) 
. 
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. 
 33 01 30 72-0001  Relining Underground Pipelines (33 01 30 72) 

Note: Excludes CCTV inspection, sewer cleaning, pavement both temporary and permanent, emergency after 
hours response for homeowners backups. See CSI section 01 22 20 00-0000 for hourly rates for after hours 
response for homeowners backups, 33 01 30 16-0000 for CCTV Inspection, 33 01 30 41-0002 for sewer 
cleaning. 

. 

. 
 33 01 30 72-0002  Relining Underground Pipelines Set-Up And Reinsertion (33 01 30 72-0001) 
. 
. 

 33 01 30 72-0003 EA Initial Set Up And Final Equipment Removal For Relining Underground Pipelines.......................................................... 4,025.12  
. 

 33 01 30 72-0004 EA Move And Reset Up At Different Access/Location For Relining Underground Pipelines ................................................. 1,610.05  
. 

 33 01 30 72-0005 EA Mixing Truck And Refrigeration For 54" To 72" CIPP .................................................................................................... 26,231.68  
Note: Need to mix wet material in bag prior to installation. Not needed for small sizes. 

XXXXXXX 
. 
 33 01 30 72-0006  Lining Pipe With Cured In-Place Pipe (33 01 30 72-0001) 

Note: Cured in-place thermosetting resin pipe and resin impregnated tube. 
. 
. 

 33 01 30 72-0007 LF 6mm Lining 6" Pipe With Cured In-Place Pipe (CIPP) .......................................................................................................... 25.26  
    For Up To 75, Add  17.13 
    For >75 To 150, Add  8.56 
    For >500 To 1,000, Deduct  -0.69 
    For >1,000 To 2,000, Deduct  -1.34 
    For >2,000 To 5,000, Deduct  -2.07 
    For >5,000, Deduct  -2.99 
    For 7.5mm Liner Thickness, Add  3.99 
    For 9mm Liner Thickness, Add  8.07 

. 
 33 01 30 72-0008 LF 6mm Lining 8" Pipe With Cured In-Place Pipe (CIPP) .......................................................................................................... 27.92  

    For Up To 75, Add  18.66 
    For >75 To 150, Add  9.33 
    For >500 To 1,000, Deduct  -0.76 
    For >1,000 To 2,000, Deduct  -1.47 
    For >2,000 To 5,000, Deduct  -2.28 
    For >5,000, Deduct  -3.30 
    For 7.5mm Liner Thickness, Add  4.47 
    For 9mm Liner Thickness, Add  9.03 

. 
 33 01 30 72-0009 LF 6mm Lining 10" Pipe With Cured In-Place Pipe (CIPP) ........................................................................................................ 31.20  

    For Up To 75, Add  20.51 
    For >75 To 150, Add  10.26 
    For >500 To 1,000, Deduct  -0.84 
    For >1,000 To 2,000, Deduct  -1.63 
    For >2,000 To 5,000, Deduct  -2.53 
    For >5,000, Deduct  -3.67 
    For 7.5mm Liner Thickness, Add  5.06 
    For 9mm Liner Thickness, Add  10.22 

. 
 33 01 30 72-0010 LF 6mm Lining 12" Pipe With Cured In-Place Pipe (CIPP) ........................................................................................................ 34.73  

    For Up To 75, Add  22.65 
    For >75 To 150, Add  11.33 
    For >500 To 1,000, Deduct  -0.94 
    For >1,000 To 2,000, Deduct  -1.81 
    For >2,000 To 5,000, Deduct  -2.81 
    For >5,000, Deduct  -4.08 
    For 7.5mm Liner Thickness, Add  5.66 
    For 9mm Liner Thickness, Add  11.45 

. 
 33 01 30 72-0011 LF 6mm Lining 15" Pipe With Cured In-Place Pipe (CIPP) ........................................................................................................ 39.87  

    For Up To 75, Add  25.81 
    For >75 To 150, Add  12.91 
    For >500 To 1,000, Deduct  -1.07 
    For >1,000 To 2,000, Deduct  -2.08 
    For >2,000 To 5,000, Deduct  -3.22 
    For >5,000, Deduct  -4.67 
    For 7.5mm Liner Thickness, Add  6.54 
    For 9mm Liner Thickness, Add  13.22 
    For 10.5mm Liner Thickness, Add  19.81 
    For 12mm Liner Thickness, Add  26.36 
    For 13.5mm Liner Thickness, Add  33.00 
    For 15mm Liner Thickness, Add  39.54 

. 
 33 01 30 72-0012 LF 6mm Lining 18" Pipe With Cured In-Place Pipe (CIPP) ........................................................................................................ 46.53  

    For Up To 75, Add  29.43 
    For >75 To 150, Add  14.72 
    For >500 To 1,000, Deduct  -1.24 
    For >1,000 To 2,000, Deduct  -2.40 
    For >2,000 To 5,000, Deduct  -3.72 
    For >5,000, Deduct  -5.43 
    For 7.5mm Liner Thickness, Add  7.76 
    For 9mm Liner Thickness, Add  15.70 
    For 10.5mm Liner Thickness, Add  23.52 
    For 12mm Liner Thickness, Add  31.30 
    For 13.5mm Liner Thickness, Add  39.19 
    For 15mm Liner Thickness, Add  46.95 
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. 
 33 01 30 72-0013 LF 6mm Lining 21" Pipe With Cured In-Place Pipe (CIPP) ........................................................................................................ 52.05  

    For Up To 75, Add  32.21 
    For >75 To 150, Add  16.11 
    For >500 To 1,000, Deduct  -1.38 
    For >1,000 To 2,000, Deduct  -2.67 
    For >2,000 To 5,000, Deduct  -4.13 
    For >5,000, Deduct  -6.04 
    For 7.5mm Liner Thickness, Add  8.82 
    For 9mm Liner Thickness, Add  17.83 
    For 10.5mm Liner Thickness, Add  26.72 
    For 12mm Liner Thickness, Add  35.56 
    For 13.5mm Liner Thickness, Add  44.52 
    For 15mm Liner Thickness, Add  53.34 
    For 16.5mm Liner Thickness, Add  63.30 
    For 18mm Liner Thickness, Add  72.35 
    For 19.5mm Liner Thickness, Add  81.67 
    For 21mm Liner Thickness, Add  90.62 
    For 22.5mm Liner Thickness, Add  99.67 
    For 24mm Liner Thickness, Add  108.74 
    For 27mm Liner Thickness, Add  126.91 

. 
 33 01 30 72-0014 LF 6mm Lining 24" Pipe With Cured In-Place Pipe (CIPP) ........................................................................................................ 56.81  

    For Up To 75, Add  35.15 
    For >75 To 150, Add  17.58 
    For >500 To 1,000, Deduct  -1.50 
    For >1,000 To 2,000, Deduct  -2.91 
    For >2,000 To 5,000, Deduct  -4.51 
    For >5,000, Deduct  -6.60 
    For 7.5mm Liner Thickness, Add  9.63 
    For 9mm Liner Thickness, Add  19.47 
    For 10.5mm Liner Thickness, Add  29.17 
    For 12mm Liner Thickness, Add  38.82 
    For 13.5mm Liner Thickness, Add  48.60 
    For 15mm Liner Thickness, Add  58.23 
    For 16.5mm Liner Thickness, Add  69.10 
    For 18mm Liner Thickness, Add  78.97 
    For 19.5mm Liner Thickness, Add  89.15 
    For 21mm Liner Thickness, Add  98.92 
    For 22.5mm Liner Thickness, Add  108.79 
    For 24mm Liner Thickness, Add  118.70 
    For 27mm Liner Thickness, Add  138.52 

. 
 33 01 30 72-0015 LF 6mm Lining 27" Pipe With Cured In-Place Pipe (CIPP) ........................................................................................................ 63.89  

    For Up To 75, Add  38.95 
    For >75 To 150, Add  19.47 
    For >500 To 1,000, Deduct  -1.68 
    For >1,000 To 2,000, Deduct  -3.26 
    For >2,000 To 5,000, Deduct  -5.04 
    For >5,000, Deduct  -7.40 
    For 7.5mm Liner Thickness, Add  10.94 
    For 9mm Liner Thickness, Add  22.12 
    For 10.5mm Liner Thickness, Add  33.15 
    For 12mm Liner Thickness, Add  44.11 
    For 13.5mm Liner Thickness, Add  55.23 
    For 15mm Liner Thickness, Add  66.17 
    For 16.5mm Liner Thickness, Add  78.52 
    For 18mm Liner Thickness, Add  89.73 
    For 19.5mm Liner Thickness, Add  101.30 
    For 21mm Liner Thickness, Add  112.41 
    For 22.5mm Liner Thickness, Add  123.62 
    For 24mm Liner Thickness, Add  134.88 
    For 27mm Liner Thickness, Add  157.41 

. 
 33 01 30 72-0016 LF 6mm Lining 30" Pipe With Cured In-Place Pipe (CIPP) ........................................................................................................ 70.98  

    For Up To 75, Add  43.26 
    For >75 To 150, Add  21.63 
    For >500 To 1,000, Deduct  -1.87 
    For >1,000 To 2,000, Deduct  -3.62 
    For >2,000 To 5,000, Deduct  -5.60 
    For >5,000, Deduct  -8.22 
    For 7.5mm Liner Thickness, Add  12.16 
    For 9mm Liner Thickness, Add  24.58 
    For 10.5mm Liner Thickness, Add  36.83 
    For 12mm Liner Thickness, Add  49.01 
    For 13.5mm Liner Thickness, Add  61.36 
    For 15mm Liner Thickness, Add  73.51 
    For 16.5mm Liner Thickness, Add  87.24 
    For 18mm Liner Thickness, Add  99.70 
    For 19.5mm Liner Thickness, Add  112.55 
    For 21mm Liner Thickness, Add  124.89 
    For 22.5mm Liner Thickness, Add  137.35 
    For 24mm Liner Thickness, Add  149.86 
    For 27mm Liner Thickness, Add  174.89 
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. 
 33 01 30 72-0017 LF 6mm Lining 36" Pipe With Cured In-Place Pipe (CIPP) ........................................................................................................ 86.47  

    For Up To 75, Add  50.00 
    For >75 To 150, Add  25.00 
    For >500 To 1,000, Deduct  -2.23 
    For >1,000 To 2,000, Deduct  -4.34 
    For >2,000 To 5,000, Deduct  -6.70 
    For >5,000, Deduct  -9.91 
    For 7.5mm Liner Thickness, Add  15.33 
    For 9mm Liner Thickness, Add  30.99 
    For 10.5mm Liner Thickness, Add  46.44 
    For 12mm Liner Thickness, Add  61.80 
    For 13.5mm Liner Thickness, Add  77.37 
    For 15mm Liner Thickness, Add  92.70 
    For 16.5mm Liner Thickness, Add  110.01 
    For 18mm Liner Thickness, Add  125.72 
    For 19.5mm Liner Thickness, Add  141.93 
    For 21mm Liner Thickness, Add  157.49 
    For 22.5mm Liner Thickness, Add  173.20 
    For 24mm Liner Thickness, Add  188.97 
    For 27mm Liner Thickness, Add  220.54 

. 
 33 01 30 72-0018 LF 13.5mm Lining 42" Pipe With Cured In-Place Pipe (CIPP) ................................................................................................. 192.84  

    For Up To 75, Add  75.94 
    For >75 To 150, Add  37.97 
    For >500 To 1,000, Deduct  -4.43 
    For >1,000 To 2,000, Deduct  -8.72 
    For >2,000 To 5,000, Deduct  -13.30 
    For >5,000, Deduct  -20.72 
    For 15mm Liner Thickness, Add  18.23 
    For 16.5mm Liner Thickness, Add  38.48 
    For 18mm Liner Thickness, Add  58.02 
    For 19.5mm Liner Thickness, Add  76.53 
    For 21mm Liner Thickness, Add  95.21 
    For 22.5mm Liner Thickness, Add  113.81 
    For 24mm Liner Thickness, Add  132.81 
    For 27mm Liner Thickness, Add  173.23 

. 
 33 01 30 72-0019 LF 13.5mm Lining 48" Pipe With Cured In-Place Pipe (CIPP) ................................................................................................. 221.06  

    For Up To 75, Add  87.81 
    For >75 To 150, Add  43.91 
    For >500 To 1,000, Deduct  -5.09 
    For >1,000 To 2,000, Deduct  -10.02 
    For >2,000 To 5,000, Deduct  -15.28 
    For >5,000, Deduct  -23.78 
    For 15mm Liner Thickness, Add  20.83 
    For 16.5mm Liner Thickness, Add  43.97 
    For 18mm Liner Thickness, Add  66.31 
    For 19.5mm Liner Thickness, Add  87.46 
    For 21mm Liner Thickness, Add  108.80 
    For 22.5mm Liner Thickness, Add  130.06 
    For 24mm Liner Thickness, Add  151.78 
    For 27mm Liner Thickness, Add  197.96 

. 
 33 01 30 72-0020 LF 15mm Lining 54" Pipe With Cured In-Place Pipe (CIPP) .................................................................................................... 274.71  

    For Up To 75, Add  107.27 
    For >75 To 150, Add  53.63 
    For >500 To 1,000, Deduct  -6.30 
    For >1,000 To 2,000, Deduct  -12.40 
    For >2,000 To 5,000, Deduct  -18.90 
    For >5,000, Deduct  -29.48 
    For 16.5mm Liner Thickness, Add  23.47 
    For 18mm Liner Thickness, Add  47.13 
    For 19.5mm Liner Thickness, Add  70.62 
    For 21mm Liner Thickness, Add  94.28 
    For 22.5mm Liner Thickness, Add  117.89 
    For 24mm Liner Thickness, Add  141.59 
    For 27mm Liner Thickness, Add  189.02 

. 
 33 01 30 72-0021 LF 18mm Lining 60" Pipe With Cured In-Place Pipe (CIPP) .................................................................................................... 367.56  

    For Up To 75, Add  144.87 
    For >75 To 150, Add  72.43 
    For >500 To 1,000, Deduct  -8.45 
    For >1,000 To 2,000, Deduct  -16.62 
    For >2,000 To 5,000, Deduct  -25.35 
    For >5,000, Deduct  -39.50 
    For 19.5mm Liner Thickness, Add  26.08 
    For 21mm Liner Thickness, Add  52.37 
    For 22.5mm Liner Thickness, Add  78.57 
    For 24mm Liner Thickness, Add  104.87 
    For 27mm Liner Thickness, Add  157.55 

. 
 33 01 30 72-0022 LF 18mm Lining 66" Pipe With Cured In-Place Pipe (CIPP) .................................................................................................... 430.28  

    For Up To 75, Add  198.19 
    For >75 To 150, Add  99.10 
    For >500 To 1,000, Deduct  -10.33 
    For >1,000 To 2,000, Deduct  -20.23 
    For >2,000 To 5,000, Deduct  -30.99 
    For >5,000, Deduct  -47.34 
    For 19.5mm Liner Thickness, Add  28.69 
    For 21mm Liner Thickness, Add  57.62 
    For 22.5mm Liner Thickness, Add  86.45 
    For 24mm Liner Thickness, Add  115.38 
    For 27mm Liner Thickness, Add  173.35 



33
 33 Utilities 

33 01 Operation And Maintenance Of Utilities 
33 01 30 Operation And Maintenance Of Sewer Utilities 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 33 - 24  County of San Mateo, Mechanical Works 

. 
 33 01 30 72-0023 LF 18mm Lining 72" Pipe With Cured In-Place Pipe (CIPP) .................................................................................................... 526.29  

    For Up To 75, Add  301.48 
    For >75 To 150, Add  150.74 
    For >500 To 1,000, Deduct  -13.54 
    For >1,000 To 2,000, Deduct  -26.33 
    For >2,000 To 5,000, Deduct  -40.63 
    For >5,000, Deduct  -60.18 
    For 19.5mm Liner Thickness, Add  31.30 
    For 21mm Liner Thickness, Add  62.87 
    For 22.5mm Liner Thickness, Add  94.33 
    For 24mm Liner Thickness, Add  125.89 
    For 27mm Liner Thickness, Add  189.14 

XXXXXXX 
. 
 33 01 30 72-0024  Form And Fold Polyethylene (PE) Pipeliner (33 01 30 72-0001) 
. 
. 

 33 01 30 72-0025 LF 4" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 21.55  
    For DR 26 Pipe Liner, Add  3.23 
    For >500 To 1,000, Deduct  -0.65 
    For >1,000 To 2,000, Deduct  -1.29 
    For >2,000, Deduct  -2.59 

. 
 33 01 30 72-0026 LF 6" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 26.85  

    For DR 26 Pipe Liner, Add  4.39 
    For DR 35 Pipe Liner, Deduct  -2.20 
    For >500 To 1,000, Deduct  -0.70 
    For >1,000 To 2,000, Deduct  -1.39 
    For >2,000, Deduct  -2.79 

. 
 33 01 30 72-0027 LF 8" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 27.94  

    For DR 26 Pipe Liner, Add  4.47 
    For DR 35 Pipe Liner, Deduct  -2.24 
    For >500 To 1,000, Deduct  -0.75 
    For >1,000 To 2,000, Deduct  -1.51 
    For >2,000, Deduct  -3.02 

. 
 33 01 30 72-0028 LF 10" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................. 37.81  

    For DR 26 Pipe Liner, Add  6.71 
    For DR 35 Pipe Liner, Deduct  -3.35 
    For DR 41 Pipe Liner, Deduct  -6.71 
    For >500 To 1,000, Deduct  -0.82 
    For >1,000 To 2,000, Deduct  -1.65 
    For >2,000, Deduct  -3.29 

. 
 33 01 30 72-0029 LF 12" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................. 51.34  

    For DR 26 Pipe Liner, Add  9.82 
    For DR 35 Pipe Liner, Deduct  -4.91 
    For DR 41 Pipe Liner, Deduct  -9.82 
    For >500 To 1,000, Deduct  -0.91 
    For >1,000 To 2,000, Deduct  -1.81 
    For >2,000, Deduct  -3.62 

. 
 33 01 30 72-0030 LF 15" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................. 69.00  

    For DR 35 Pipe Liner, Deduct  -6.91 
    For DR 41 Pipe Liner, Deduct  -13.82 
    For >500 To 1,000, Deduct  -1.03 
    For >1,000 To 2,000, Deduct  -2.06 
    For >2,000, Deduct  -4.12 

. 
 33 01 30 72-0031 LF 18" Diameter Form and Fold Polyethylene Pipeliner, DR 35 ................................................................................................ 95.63  

    For DR 41 Pipe Liner, Deduct  -8.02 
    For DR 50 Pipe Liner, Deduct  -16.03 
    For >500 To 1,000, Deduct  -1.16 
    For >1,000 To 2,000, Deduct  -2.32 
    For >2,000, Deduct  -4.64 

. 
 33 01 30 72-0032 LF 21" Diameter Form and Fold Polyethylene Pipeliner, DR 47 .............................................................................................. 107.81  

    For DR 50 Pipe Liner, Deduct  -13.66 
    For DR 55 Pipe Liner, Deduct  -22.76 
    For >500 To 1,000, Deduct  -1.26 
    For >1,000 To 2,000, Deduct  -2.52 
    For >2,000, Deduct  -5.03 

. 
 33 01 30 72-0033 LF 24" Diameter Form and Fold Polyethylene Pipeliner, DR 55 .............................................................................................. 130.48  

    For DR 60 Pipe Liner, Deduct  -16.83 
    For >500 To 1,000, Deduct  -1.37 
    For >1,000 To 2,000, Deduct  -2.75 
    For >2,000, Deduct  -5.49 

XXXXXXX 
. 
 33 01 30 72-0034  Form And Fold Polyvinyl Chloride (PVC) Pipeliner (33 01 30 72-0001) 
. 
. 

 33 01 30 72-0035 LF 4" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ............................................................................. 22.76  
    For >500 To 1,000, Deduct  -0.65 
    For >1,000 To 2,000, Deduct  -1.29 
    For >2,000, Deduct  -2.59 
    For DR 26 Pipe Liner, Add  3.54 

. 
 33 01 30 72-0036 LF 6" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ............................................................................. 26.85  

    For >500 To 1,000, Deduct  -0.70 
    For >1,000 To 2,000, Deduct  -1.39 
    For >2,000, Deduct  -2.79 
    For DR 26 Pipe Liner, Add  4.39 
    For DR 35 Pipe Liner, Deduct  -2.20 
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. 
 33 01 30 72-0037 LF 8" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5............................................................................. 29.57  

    For >500 To 1,000, Deduct  -0.75 
    For >1,000 To 2,000, Deduct  -1.51 
    For >2,000, Deduct  -3.02 
    For DR 26 Pipe Liner, Add  4.88 
    For DR 35 Pipe Liner, Deduct  -2.44 

. 
 33 01 30 72-0038 LF 10" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5........................................................................... 40.24  

    For >500 To 1,000, Deduct  -0.82 
    For >1,000 To 2,000, Deduct  -1.65 
    For >2,000, Deduct  -3.29 
    For DR 26 Pipe Liner, Add  7.32 
    For DR 35 Pipe Liner, Deduct  -3.66 
    For DR 41 Pipe Liner, Deduct  -7.32 

. 
 33 01 30 72-0039 LF 12" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5........................................................................... 55.00  

    For >500 To 1,000, Deduct  -0.91 
    For >1,000 To 2,000, Deduct  -1.81 
    For >2,000, Deduct  -3.62 
    For DR 26 Pipe Liner, Add  10.73 
    For DR 35 Pipe Liner, Deduct  -5.37 
    For DR 41 Pipe Liner, Deduct  -10.73 

. 
 33 01 30 72-0040 LF 15" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5........................................................................... 74.20  

    For >500 To 1,000, Deduct  -1.03 
    For >1,000 To 2,000, Deduct  -2.06 
    For >2,000, Deduct  -4.12 
    For DR 35 Pipe Liner, Deduct  -7.56 
    For DR 41 Pipe Liner, Deduct  -15.12 

. 
 33 01 30 72-0041 LF 18" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 35............................................................................ 103.27  

    For >500 To 1,000, Deduct  -1.16 
    For >1,000 To 2,000, Deduct  -2.32 
    For >2,000, Deduct  -4.64 
    For DR 41 Pipe Liner, Deduct  -8.78 
    For DR 50 Pipe Liner, Deduct  -17.56 

. 
 33 01 30 72-0042 LF 21" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 47............................................................................ 116.27  

    For >500 To 1,000, Deduct  -1.26 
    For >1,000 To 2,000, Deduct  -2.52 
    For >2,000, Deduct  -5.03 
    For DR 50 Pipe Liner, Deduct  -14.93 
    For DR 55 Pipe Liner, Deduct  -24.88 

. 
 33 01 30 72-0043 LF 24" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 55............................................................................ 141.21  

    For >500 To 1,000, Deduct  -1.37 
    For >1,000 To 2,000, Deduct  -2.75 
    For >2,000, Deduct  -5.49 
    For DR 60 Pipe Liner, Deduct  -18.44 

XXXXXXX 
. 
 33 01 30 72-0044  Lining Pipe With Rib Loc (33 01 30 72-0001) 
. 
. 

 33 01 30 72-0045 LF Lining 6" Pipe With Rib Loc .................................................................................................................................................. 27.53  
    For >500 To 1,000, Deduct  -0.74 
    For >1,000 To 2,000, Deduct  -1.43 
    For >2,000 To 5,000, Deduct  -2.21 
    For >5,000, Deduct  -3.22 

. 
 33 01 30 72-0046 LF Lining 8" Pipe With Rib Loc .................................................................................................................................................. 30.54  

    For >500 To 1,000, Deduct  -0.81 
    For >1,000 To 2,000, Deduct  -1.57 
    For >2,000 To 5,000, Deduct  -2.44 
    For >5,000, Deduct  -3.56 

. 
 33 01 30 72-0047 LF Lining 10" Pipe With Rib Loc ................................................................................................................................................ 41.58  

    For >500 To 1,000, Deduct  -1.05 
    For >1,000 To 2,000, Deduct  -2.05 
    For >2,000 To 5,000, Deduct  -3.15 
    For >5,000, Deduct  -4.71 

. 
 33 01 30 72-0048 LF Lining 12" Pipe With Rib Loc ................................................................................................................................................ 52.47  

    For >500 To 1,000, Deduct  -1.29 
    For >1,000 To 2,000, Deduct  -2.52 
    For >2,000 To 5,000, Deduct  -3.87 
    For >5,000, Deduct  -5.85 

. 
 33 01 30 72-0049 LF Lining 15" Pipe With Rib Loc ................................................................................................................................................ 69.26  

    For >500 To 1,000, Deduct  -1.66 
    For >1,000 To 2,000, Deduct  -3.25 
    For >2,000 To 5,000, Deduct  -4.98 
    For >5,000, Deduct  -7.61 

. 
 33 01 30 72-0050 LF Lining 18" Pipe With Rib Loc ................................................................................................................................................ 88.80  

    For >500 To 1,000, Deduct  -2.09 
    For >1,000 To 2,000, Deduct  -4.09 
    For >2,000 To 5,000, Deduct  -6.26 
    For >5,000, Deduct  -9.65 

. 
 33 01 30 72-0051 LF Lining 21" Pipe With Rib Loc .............................................................................................................................................. 110.86  

    For >500 To 1,000, Deduct  -2.55 
    For >1,000 To 2,000, Deduct  -5.02 
    For >2,000 To 5,000, Deduct  -7.66 
    For >5,000, Deduct  -11.92 

. 
 33 01 30 72-0052 LF Lining 24" Pipe With Rib Loc .............................................................................................................................................. 136.58  

    For >500 To 1,000, Deduct  -3.10 
    For >1,000 To 2,000, Deduct  -6.10 
    For >2,000 To 5,000, Deduct  -9.29 
    For >5,000, Deduct  -14.57 
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. 
 33 01 30 72-0053 LF Lining 27" Pipe With Rib Loc ............................................................................................................................................... 163.18  

    For >500 To 1,000, Deduct  -3.67 
    For >1,000 To 2,000, Deduct  -7.23 
    For >2,000 To 5,000, Deduct  -11.00 
    For >5,000, Deduct  -17.32 

. 
 33 01 30 72-0054 LF Lining 30" Pipe With Rib Loc ............................................................................................................................................... 193.22  

    For >500 To 1,000, Deduct  -4.31 
    For >1,000 To 2,000, Deduct  -8.51 
    For >2,000 To 5,000, Deduct  -12.93 
    For >5,000, Deduct  -20.44 

. 
 33 01 30 72-0055 LF Lining 36" Pipe With Rib Loc ............................................................................................................................................... 245.57  

    For >500 To 1,000, Deduct  -5.41 
    For >1,000 To 2,000, Deduct  -10.70 
    For >2,000 To 5,000, Deduct  -16.24 
    For >5,000, Deduct  -25.82 

. 
 33 01 30 72-0056 LF Lining 42" Pipe With Rib Loc ............................................................................................................................................... 305.19  

    For >500 To 1,000, Deduct  -6.68 
    For >1,000 To 2,000, Deduct  -13.21 
    For >2,000 To 5,000, Deduct  -20.04 
    For >5,000, Deduct  -31.96 

. 
 33 01 30 72-0057 LF Lining 48" Pipe With Rib Loc ............................................................................................................................................... 373.16  

    For >500 To 1,000, Deduct  -8.13 
    For >1,000 To 2,000, Deduct  -16.10 
    For >2,000 To 5,000, Deduct  -24.40 
    For >5,000, Deduct  -38.99 

. 
 33 01 30 72-0058 LF Lining 54" Pipe With Rib Loc ............................................................................................................................................... 441.42  

    For >500 To 1,000, Deduct  -9.63 
    For >1,000 To 2,000, Deduct  -19.07 
    For >2,000 To 5,000, Deduct  -28.90 
    For >5,000, Deduct  -46.15 

. 
 33 01 30 72-0059 LF Lining 60" Pipe With Rib Loc ............................................................................................................................................... 522.93  

    For >500 To 1,000, Deduct  -11.56 
    For >1,000 To 2,000, Deduct  -22.84 
    For >2,000 To 5,000, Deduct  -34.67 
    For >5,000, Deduct  -55.04 

. 
 33 01 30 72-0060 LF Lining 66" Pipe With Rib Loc ............................................................................................................................................... 626.85  

    For >500 To 1,000, Deduct  -14.26 
    For >1,000 To 2,000, Deduct  -28.09 
    For >2,000 To 5,000, Deduct  -42.79 
    For >5,000, Deduct  -67.00 

. 
 33 01 30 72-0061 LF Lining 72" Pipe With Rib Loc ............................................................................................................................................... 770.15  

    For >500 To 1,000, Deduct  -18.42 
    For >1,000 To 2,000, Deduct  -36.09 
    For >2,000 To 5,000, Deduct  -55.27 
    For >5,000, Deduct  -84.56 

XXXXXXX 
. 
 33 01 30 72-0062  Laterals; Cutting, Grouting And Reinstatement (33 01 30 72-0001) 
. 
. 
 33 01 30 72-0063  Trim Protruding Service Taps (33 01 30 72-0062) 
. 
. 

 33 01 30 72-0064 EA Trim Protruding Service Tap, 4", Robotic ............................................................................................................................ 536.66  
. 

 33 01 30 72-0065 EA Trim Protruding Service Tap, 6", Robotic ............................................................................................................................ 590.33  
. 

 33 01 30 72-0066 EA Trim Protruding Service Tap, 8", Robotic ............................................................................................................................ 643.99  

XXXXXXX 
. 
 33 01 30 72-0067  Lateral Reinstatement/Reconnection (33 01 30 72-0062) 
. 
. 

 33 01 30 72-0068 EA Cut Liner For Laterals, 4" (Robotic) .................................................................................................................................... 397.12  
. 

 33 01 30 72-0069 EA Cut Liner For Laterals, 6" (Robotic) .................................................................................................................................... 429.33  
. 

 33 01 30 72-0070 EA Cut Liner For Laterals, 8" (Robotic) .................................................................................................................................... 482.99  

XXXXXXX 
. 
 33 01 30 72-0071  Grout Lateral Service (33 01 30 72-0062) 
. 
. 
 33 01 30 72-0072  Grout Lateral Service - Bladder (33 01 30 72-0071) 
. 
. 

 33 01 30 72-0073 EA Grout 4" Lateral Service - Bladder ...................................................................................................................................... 447.04  
. 

 33 01 30 72-0074 EA Grout 6" Lateral Service - Bladder ...................................................................................................................................... 509.68  
. 

 33 01 30 72-0075 EA Grout 8" Lateral Service - Bladder ...................................................................................................................................... 572.30  

XXXXXXX 
. 
 33 01 30 72-0076  Grout Lateral Service - Robotic Trowel Application (33 01 30 72-0071) 
. 
. 

 33 01 30 72-0077 EA Grout 4" To 8" Lateral Service - Robotic Trowel Application ............................................................................................... 455.87  

XXXXXXX 
. 
 33 01 30 72-0078  Lateral T-Liner (33 01 30 72-0062) 

Note: As manufactured by LMK. 
. 
. 

 33 01 30 72-0079 EA 4" Lateral T-Liner ................................................................................................................................................................ 526.80  
. 

 33 01 30 72-0080 EA 6" Lateral T-Liner ................................................................................................................................................................ 584.36  
. 

 33 01 30 72-0081 EA 8" Lateral T-Liner ................................................................................................................................................................ 674.09  

XXXXXXX 
. 
 33 01 30 72-0082  Lining Lateral Pipe (33 01 30 72-0062) 
. 
. 
 33 01 30 72-0083  Lining Lateral Pipe (33 01 30 72-0082) 
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. 

. 
 33 01 30 72-0084 LF 6mm Lining 4" To 6" Lateral Pipe ......................................................................................................................................... 33.23  

    For 7.5mm, Add  3.99 
    For 9 mm, Add  8.07 

XXXXXXX 
. 
 33 01 30 72-0085  Relining Underground Water Pipelines (33 01 30 72) 

Note: Excludes costs for CCTV inspection, pipe cleaning, pavement; temporary and permanent, emergency after 
hours response for homeowners backups. 

. 

. 
 33 01 30 72-0086  Relining Underground Water Pipelines Set-Up And Reinsertion (33 01 30 72-0085) 
. 
. 

 33 01 30 72-0087 EA Initial Set Up And Final Equipment Removal For Relining Underground Water Pipelines ............................................... 4,025.12  
. 

 33 01 30 72-0088 EA Move And Reset Up At Different Access/Location ........................................................................................................... 1,610.05  

XXXXXXX 
. 
 33 01 30 72-0089  Lining Pipe With Cement (33 01 30 72-0085) 
. 
. 

 33 01 30 72-0090 LF Up To 500', 4" Pipe, 1/8" Pipe Lining With Cement .............................................................................................................. 54.47  
    For 3/16" Thickness, Add  0.52 
    For 1/4" Thickness, Add  1.04 

. 
 33 01 30 72-0091 LF >500' To 1,000', 4" Pipe, 1/8" Pipe Lining With Cement ....................................................................................................... 48.44  

    For 3/16" Thickness, Add  0.52 
    For 1/4" Thickness, Add  1.04 

. 
 33 01 30 72-0092 LF >1,000' To 5,000', 4" Pipe, 1/8" Pipe Lining With Cement .................................................................................................... 40.36  

    For 3/16" Thickness, Add  0.52 
    For 1/4" Thickness, Add  1.04 

. 
 33 01 30 72-0093 LF >5,000', 4" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 30.20  

    For 3/16" Thickness, Add  0.52 
    For 1/4" Thickness, Add  1.04 

. 
 33 01 30 72-0094 LF Up To 500', 6" Pipe, 1/8" Pipe Lining With Cement .............................................................................................................. 56.37  

    For 3/16" Thickness, Add  0.78 
    For 1/4" Thickness, Add  1.56 

. 
 33 01 30 72-0095 LF >500' To 1,000', 6" Pipe, 1/8" Pipe Lining With Cement ....................................................................................................... 50.11  

    For 3/16" Thickness, Add  0.78 
    For 1/4" Thickness, Add  1.56 

. 
 33 01 30 72-0096 LF >1,000' To 5,000', 6" Pipe, 1/8" Pipe Lining With Cement .................................................................................................... 41.75  

    For 3/16" Thickness, Add  0.78 
    For 1/4" Thickness, Add  1.56 

. 
 33 01 30 72-0097 LF >5,000', 6" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 31.46  

    For 3/16" Thickness, Add  0.78 
    For 1/4" Thickness, Add  1.56 

. 
 33 01 30 72-0098 LF Up To 500', 8" Pipe, 1/8" Pipe Lining With Cement .............................................................................................................. 58.19  

    For 3/16" Thickness, Add  1.04 
    For 1/4" Thickness, Add  2.08 

. 
 33 01 30 72-0099 LF >500' To 1,000', 8" Pipe, 1/8" Pipe Lining With Cement ....................................................................................................... 51.79  

    For 3/16" Thickness, Add  1.04 
    For 1/4" Thickness, Add  2.08 

. 
 33 01 30 72-0100 LF >1,000' To 5,000', 8" Pipe, 1/8" Pipe Lining With Cement .................................................................................................... 43.15  

    For 3/16" Thickness, Add  1.04 
    For 1/4" Thickness, Add  2.08 

. 
 33 01 30 72-0101 LF >5,000', 8" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 32.72  

    For 3/16" Thickness, Add  1.04 
    For 1/4" Thickness, Add  2.08 

. 
 33 01 30 72-0102 LF Up To 500', 10" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................ 59.49  

    For 3/16" Thickness, Add  1.30 
    For 1/4" Thickness, Add  2.60 

. 
 33 01 30 72-0103 LF >500' To 1,000', 10" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 52.98  

    For 3/16" Thickness, Add  1.30 
    For 1/4" Thickness, Add  2.60 

. 
 33 01 30 72-0104 LF >1,000' To 5,000', 10" Pipe, 1/8" Pipe Lining With Cement .................................................................................................. 44.22  

    For 3/16" Thickness, Add  1.30 
    For 1/4" Thickness, Add  2.60 

. 
 33 01 30 72-0105 LF >5,000', 10" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................. 33.98  

    For 3/16" Thickness, Add  1.30 
    For 1/4" Thickness, Add  2.60 

. 
 33 01 30 72-0106 LF Up To 500', 12" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................ 64.12  

    For 3/16" Thickness, Add  1.56 
    For 1/4" Thickness, Add  3.12 

. 
 33 01 30 72-0107 LF >500' To 1,000', 12" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 57.21  

    For 3/16" Thickness, Add  1.56 
    For 1/4" Thickness, Add  3.12 

. 
 33 01 30 72-0108 LF >1,000' To 5,000', 12" Pipe, 1/8" Pipe Lining With Cement .................................................................................................. 47.88  

    For 3/16" Thickness, Add  1.56 
    For 1/4" Thickness, Add  3.12 

. 
 33 01 30 72-0109 LF >5,000', 12" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................. 36.80  

    For 3/16" Thickness, Add  1.56 
    For 1/4" Thickness, Add  3.12 

. 
 33 01 30 72-0110 LF Up To 500', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 68.04  

    For 1/4" Thickness, Add  1.73 
    For 5/16" Thickness, Add  3.47 

. 
 33 01 30 72-0111 LF >500' To 1,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 60.87  

    For 1/4" Thickness, Add  1.73 
    For 5/16" Thickness, Add  3.47 

. 
 33 01 30 72-0112 LF >1,000' To 5,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 51.15  

    For 1/4" Thickness, Add  1.73 
    For 5/16" Thickness, Add  3.47 
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. 
 33 01 30 72-0113 LF >5,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 40.54  

    For 1/4" Thickness, Add  1.73 
    For 5/16" Thickness, Add  3.47 

. 
 33 01 30 72-0114 LF Up To 500', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 70.93  

    For 1/4" Thickness, Add  2.08 
    For 5/16" Thickness, Add  4.16 

. 
 33 01 30 72-0115 LF >500' To 1,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 63.54  

    For 1/4" Thickness, Add  2.08 
    For 5/16" Thickness, Add  4.16 

. 
 33 01 30 72-0116 LF >1,000' To 5,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 53.49  

    For 1/4" Thickness, Add  2.08 
    For 5/16" Thickness, Add  4.16 

. 
 33 01 30 72-0117 LF >5,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 43.43  

    For 1/4" Thickness, Add  2.08 
    For 5/16" Thickness, Add  4.16 

. 
 33 01 30 72-0118 LF Up To 500', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 74.64  

    For 1/4" Thickness, Add  2.43 
    For 5/16" Thickness, Add  4.85 

. 
 33 01 30 72-0119 LF >500' To 1,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 67.00  

    For 1/4" Thickness, Add  2.43 
    For 5/16" Thickness, Add  4.85 

. 
 33 01 30 72-0120 LF >1,000' To 5,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 56.47  

    For 1/4" Thickness, Add  2.43 
    For 5/16" Thickness, Add  4.85 

. 
 33 01 30 72-0121 LF >5,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 47.05  

    For 1/4" Thickness, Add  2.43 
    For 5/16" Thickness, Add  4.85 

. 
 33 01 30 72-0122 LF Up To 500', 24" Pipe, 3/16" Pipe Lining With Cement........................................................................................................... 78.45  

    For 1/4" Thickness, Add  2.77 
    For 5/16" Thickness, Add  5.55 

. 
 33 01 30 72-0123 LF >500' To 1,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 70.49  

    For 1/4" Thickness, Add  2.77 
    For 5/16" Thickness, Add  5.55 

. 
 33 01 30 72-0124 LF >1,000' To 5,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................ 59.63  

    For 1/4" Thickness, Add  2.77 
    For 5/16" Thickness, Add  5.55 

. 
 33 01 30 72-0125 LF >5,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 50.86  

    For 1/4" Thickness, Add  2.77 
    For 5/16" Thickness, Add  5.55 

. 
 33 01 30 72-0126 LF Up To 500', 30" Pipe, 3/16" Pipe Lining With Cement........................................................................................................... 83.21  

    For 1/4" Thickness, Add  3.47 
    For 5/16" Thickness, Add  6.93 

. 
 33 01 30 72-0127 LF >500' To 1,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 74.79  

    For 1/4" Thickness, Add  3.47 
    For 5/16" Thickness, Add  6.93 

. 
 33 01 30 72-0128 LF >1,000' To 5,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................ 63.28  

    For 1/4" Thickness, Add  3.47 
    For 5/16" Thickness, Add  6.93 

. 
 33 01 30 72-0129 LF >5,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 54.41  

    For 1/4" Thickness, Add  3.47 
    For 5/16" Thickness, Add  6.93 

. 
 33 01 30 72-0130 LF Up To 500', 36" Pipe, 3/16" Pipe Lining With Cement........................................................................................................... 87.87  

    For 1/4" Thickness, Add  4.16 
    For 5/16" Thickness, Add  8.32 

. 
 33 01 30 72-0131 LF 500' To 1,000', 36" Pipe, 3/16" Pipe Lining With Cement ..................................................................................................... 79.08  

    For 1/4" Thickness, Add  4.16 
    For 5/16" Thickness, Add  8.32 

. 
 33 01 30 72-0132 LF >1,000' To 5,000', 36" Pipe, 3/16" Pipe Lining With Cement ................................................................................................ 66.93  

    For 1/4" Thickness, Add  4.16 
    For 5/16" Thickness, Add  8.32 

. 
 33 01 30 72-0133 LF >5,000', 36" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 57.98  

    For 1/4" Thickness, Add  4.16 
    For 5/16" Thickness, Add  8.32 

. 
 33 01 30 72-0134 LF Up To 500', 42" Pipe, 1/4" Pipe Lining With Cement........................................................................................................... 104.25  

    For 3/8" Thickness, Add  10.92 
    For 7/16" Thickness, Add  16.38 

. 
 33 01 30 72-0135 LF >500' To 1,000', 42" Pipe, 1/4" Pipe Lining With Cement ..................................................................................................... 94.66  

    For 3/8" Thickness, Add  10.92 
    For 7/16" Thickness, Add  16.38 

. 
 33 01 30 72-0136 LF >1,000' To 5,000', 42" Pipe, 1/4" Pipe Lining With Cement .................................................................................................. 81.46  

    For 3/8" Thickness, Add  10.92 
    For 7/16" Thickness, Add  16.38 

. 
 33 01 30 72-0137 LF >5,000', 42" Pipe, 1/4" Pipe Lining With Cement .................................................................................................................. 72.22  

    For 3/8" Thickness, Add  10.92 
    For 7/16" Thickness, Add  16.38 

. 
 33 01 30 72-0138 LF Up To 500', 48" Pipe, 1/4" Pipe Lining With Cement........................................................................................................... 114.29  

    For 3/8" Thickness, Add  12.48 
    For 7/16" Thickness, Add  18.72 

. 
 33 01 30 72-0139 LF >500' To 1,000', 48" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 104.04  

    For 3/8" Thickness, Add  12.48 
    For 7/16" Thickness, Add  18.72 

. 
 33 01 30 72-0140 LF >1,000' To 5,000', 48" Pipe, 1/4" Pipe Lining With Cement .................................................................................................. 89.84  

    For 3/8" Thickness, Add  12.48 
    For 7/16" Thickness, Add  18.72 
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. 
 33 01 30 72-0141 LF >5,000', 48" Pipe, 1/4" Pipe Lining With Cement .................................................................................................................. 80.43  

    For 3/8" Thickness, Add  12.48 
    For 7/16" Thickness, Add  18.72 

. 
 33 01 30 72-0142 LF Up To 500', 54" Pipe, 1/4" Pipe Lining With Cement .......................................................................................................... 119.07  

    For 3/8" Thickness, Add  14.04 
    For 7/16" Thickness, Add  21.05 

. 
 33 01 30 72-0143 LF >500' To 1,000', 54" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 108.59  

    For 3/8" Thickness, Add  14.04 
    For 7/16" Thickness, Add  21.05 

. 
 33 01 30 72-0144 LF >1,000' To 5,000', 54" Pipe, 1/4" Pipe Lining With Cement .................................................................................................. 94.06  

    For 3/8" Thickness, Add  14.04 
    For 7/16" Thickness, Add  21.05 

. 
 33 01 30 72-0145 LF >5,000', 54" Pipe, 1/4" Pipe Lining With Cement .................................................................................................................. 85.01  

    For 3/8" Thickness, Add  14.04 
    For 7/16" Thickness, Add  21.05 

. 
 33 01 30 72-0146 LF Up To 500', 60" Pipe, 1/4" Pipe Lining With Cement .......................................................................................................... 123.86  

    For 3/8" Thickness, Add  15.60 
    For 7/16" Thickness, Add  23.40 

. 
 33 01 30 72-0147 LF >500' To 1,000', 60" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 113.19  

    For 3/8" Thickness, Add  15.60 
    For 7/16" Thickness, Add  23.40 

. 
 33 01 30 72-0148 LF >1,000' To 5,000', 60" Pipe, 1/4" Pipe Lining With Cement .................................................................................................. 98.38  

    For 3/8" Thickness, Add  15.60 
    For 7/16" Thickness, Add  23.40 

. 
 33 01 30 72-0149 LF >5,000', 60" Pipe, 1/4" Pipe Lining With Cement .................................................................................................................. 89.61  

    For 3/8" Thickness, Add  15.60 
    For 7/16" Thickness, Add  23.40 

. 
 33 01 30 72-0150 LF Up To 500', 66" Pipe, 1/4" Pipe Lining With Cement .......................................................................................................... 128.91  

    For 3/8" Thickness, Add  17.16 
    For 7/16" Thickness, Add  25.74 

. 
 33 01 30 72-0151 LF >500' To 1,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 118.02  

    For 3/8" Thickness, Add  17.16 
    For 7/16" Thickness, Add  25.74 

. 
 33 01 30 72-0152 LF >1,000' To 5,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 102.98  

    For 3/8" Thickness, Add  17.16 
    For 7/16" Thickness, Add  25.74 

. 
 33 01 30 72-0153 LF >5,000', 66" Pipe, 1/4" Pipe Lining With Cement .................................................................................................................. 94.86  

    For 3/8" Thickness, Add  17.16 
    For 7/16" Thickness, Add  25.74 

. 
 33 01 30 72-0154 LF Up To 500', 72" Pipe, 1/4" Pipe Lining With Cement .......................................................................................................... 134.34  

    For 3/8" Thickness, Add  18.72 
    For 7/16" Thickness, Add  28.08 

. 
 33 01 30 72-0155 LF >500' To 1,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 123.26  

    For 3/8" Thickness, Add  18.72 
    For 7/16" Thickness, Add  28.08 

. 
 33 01 30 72-0156 LF >1,000' To 5,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 107.85  

    For 3/8" Thickness, Add  18.72 
    For 7/16" Thickness, Add  28.08 

. 
 33 01 30 72-0157 LF >5,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 100.19  

    For 3/8" Thickness, Add  18.72 
    For 7/16" Thickness, Add  28.08 

XXXXXXX 
. 
 33 01 30 73  Rehabilitation Of Manholes And Sewer Structures (33 01 30) 
. 
. 
 33 01 30 73-0001  Restoration And Rehabilitation Of Manholes (33 01 30 73) 

Note: Work is in confined spaces. 
. 
. 
 33 01 30 73-0002  Inspection And Ventilation System Set-up (33 01 30 73-0001) 
. 
. 

 33 01 30 73-0003 EA Inspect Manhole ................................................................................................................................................................. 133.14  
. 

 33 01 30 73-0004 EA 36" to 60" Diameter, Up To 2600', Installation And Maintenance Of Ventilation System ................................................. 8,194.30  
Note: For internal inspection and repair of water mains. 

. 
 33 01 30 73-0005 EA >60" to 108" Diameter, Up To 2600', Installation And Maintenance Of Ventilation System ........................................... 11,537.00  

Note: For internal inspection and repair of water mains 

XXXXXXX 
. 
 33 01 30 73-0006  Manhole Seals (33 01 30 73-0001) 
. 
. 
 33 01 30 73-0007  Internal Manhole Chimney Seals (33 01 30 73-0006) 

Note: Cretex. 
. 
. 

 33 01 30 73-0008 EA 20" Internal Manhole Chimney Seal.................................................................................................................................... 387.51  
. 

 33 01 30 73-0009 EA 22" Internal Manhole Chimney Seal.................................................................................................................................... 408.48  
. 

 33 01 30 73-0010 EA 24" Internal Manhole Chimney Seal.................................................................................................................................... 418.94  
. 

 33 01 30 73-0011 EA 26" Internal Manhole Chimney Seal.................................................................................................................................... 481.79  
. 

 33 01 30 73-0012 EA 28" Internal Manhole Chimney Seal.................................................................................................................................... 544.63  
. 

 33 01 30 73-0013 EA 30" Internal Manhole Chimney Seal.................................................................................................................................... 607.47  
. 

 33 01 30 73-0014 EA 36" Internal Manhole Chimney Seal.................................................................................................................................... 733.15  

XXXXXXX 
. 
 33 01 30 73-0015  External Manhole Encapsulation (33 01 30 73-0006) 

Note: Wrapidseal. 
. 
. 

 33 01 30 73-0016 EA 24" External Manhole Encapsulation .................................................................................................................................. 565.57  
. 

 33 01 30 73-0017 EA 30" External Manhole Encapsulation .................................................................................................................................. 597.00  
. 

 33 01 30 73-0018 EA 36" External Manhole Encapsulation .................................................................................................................................. 638.89  
. 

 33 01 30 73-0019 EA 42" External Manhole Encapsulation .................................................................................................................................. 691.26  
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. 
 33 01 30 73-0020 EA 48" External Manhole Encapsulation .................................................................................................................................. 764.57  

. 
 33 01 30 73-0021 EA 54" External Manhole Encapsulation .................................................................................................................................. 848.36  

. 
 33 01 30 73-0022 EA 60" External Manhole Encapsulation .................................................................................................................................. 953.10  

XXXXXXX 
. 
 33 01 30 73-0023  Manhole Restoration (33 01 30 73-0001) 

Note: Includes power washing and cleaning of manhole interiors. 
. 
. 
 33 01 30 73-0024  Cementitious Manhole Restoration, Interior (33 01 30 73-0023) 
. 
. 

 33 01 30 73-0025 VLF 1/2" Cementitious Restoration On 3' Diameter Manhole Interior ......................................................................................... 116.19  
    For Each Additional 1/2" Thick Material, Add  29.49 
    For 2 To 5 Manholes, Deduct  -8.16 
    For 6 To 10 Manholes, Deduct  -13.41 
    For >10 Manholes, Deduct  -26.81 

. 
 33 01 30 73-0026 VLF 1/2" Cementitious Restoration On 3-1/2' Diameter Manhole Interior ................................................................................... 134.74  

    For Each Additional 1/2" Thick Material, Add  34.33 
    For 2 To 5 Manholes, Deduct  -9.45 
    For 6 To 10 Manholes, Deduct  -15.54 
    For >10 Manholes, Deduct  -31.08 

. 
 33 01 30 73-0027 VLF 1/2" Cementitious Restoration On 4' Diameter Manhole Interior ......................................................................................... 153.28  

    For Each Additional 1/2" Thick Material, Add  39.16 
    For 2 To 5 Manholes, Deduct  -10.75 
    For 6 To 10 Manholes, Deduct  -17.67 
    For >10 Manholes, Deduct  -35.34 

. 
 33 01 30 73-0028 VLF 1/2" Cementitious Restoration On 5' Diameter Manhole Interior ......................................................................................... 180.67  

    For Each Additional 1/2" Thick Material, Add  48.00 
    For 2 To 5 Manholes, Deduct  -12.61 
    For 6 To 10 Manholes, Deduct  -20.71 
    For >10 Manholes, Deduct  -41.43 

. 
 33 01 30 73-0029 VLF 1/2" Cementitious Restoration On 6' Diameter Manhole Interior ......................................................................................... 197.82  

    For Each Additional 1/2" Thick Material, Add  55.53 
    For 2 To 5 Manholes, Deduct  -13.72 
    For 6 To 10 Manholes, Deduct  -22.49 
    For >10 Manholes, Deduct  -44.99 

XXXXXXX 
. 
 33 01 30 73-0030  Polyurethane Manhole Restoration, Interior (33 01 30 73-0023) 
. 
. 

 33 01 30 73-0031 VLF 60 Mil Polyurethane Restoration Of 3' Diameter Manhole Interior ...................................................................................... 274.21  
    For 80 Mil Material, Add  33.98 
    For 100 Mil Material, Add  67.96 
    For 125 Mil Material, Add  106.26 
    For 150 Mil Material, Add  144.57 
    For 200 Mil Material, Add  210.06 
    For 2 To 5 Manholes, Deduct  -19.27 
    For 6 To 10 Manholes, Deduct  -31.68 
    For >10 Manholes, Deduct  -63.36 

. 
 33 01 30 73-0032 VLF 60 Mil Polyurethane Restoration Of 3-1/2' Diameter Manhole Interior ................................................................................ 332.32  

    For 80 Mil Material, Add  40.59 
    For 100 Mil Material, Add  81.17 
    For 125 Mil Material, Add  126.81 
    For 150 Mil Material, Add  172.45 
    For 200 Mil Material, Add  250.15 
    For 2 To 5 Manholes, Deduct  -23.41 
    For 6 To 10 Manholes, Deduct  -38.51 
    For >10 Manholes, Deduct  -77.02 

. 
 33 01 30 73-0033 VLF 60 Mil Polyurethane Restoration Of 4' Diameter Manhole Interior ...................................................................................... 365.61  

    For 80 Mil Material, Add  45.30 
    For 100 Mil Material, Add  90.61 
    For 125 Mil Material, Add  141.68 
    For 150 Mil Material, Add  192.76 
    For 200 Mil Material, Add  280.09 
    For 2 To 5 Manholes, Deduct  -25.69 
    For 6 To 10 Manholes, Deduct  -42.24 
    For >10 Manholes, Deduct  -84.48 

. 
 33 01 30 73-0034 VLF 60 Mil Polyurethane Restoration Of 5' Diameter Manhole Interior ...................................................................................... 457.07  

    For 80 Mil Material, Add  56.65 
    For 100 Mil Material, Add  113.30 
    For 125 Mil Material, Add  177.16 
    For 150 Mil Material, Add  241.03 
    For 200 Mil Material, Add  350.24 
    For 2 To 5 Manholes, Deduct  -32.12 
    For 6 To 10 Manholes, Deduct  -52.80 
    For >10 Manholes, Deduct  -105.61 

. 
 33 01 30 73-0035 VLF 60 Mil Polyurethane Restoration Of 6' Diameter Manhole Interior ...................................................................................... 548.48  

    For 80 Mil Material, Add  67.98 
    For 100 Mil Material, Add  135.95 
    For 125 Mil Material, Add  212.59 
    For 150 Mil Material, Add  289.22 
    For 200 Mil Material, Add  420.26 
    For 2 To 5 Manholes, Deduct  -38.54 
    For 6 To 10 Manholes, Deduct  -63.37 
    For >10 Manholes, Deduct  -126.73 

XXXXXXX 
. 
 33 01 30 73-0036  Epoxy Manhole Restoration, Interior (33 01 30 73-0023) 
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. 

. 
 33 01 30 73-0037 VLF 60 Mil Epoxy Restoration Of 3' Diameter Manhole Interior ................................................................................................. 252.89  

    For 80 Mil Material, Add  26.87 
    For 100 Mil Material, Add  53.74 
    For 125 Mil Material, Add  83.17 
    For 150 Mil Material, Add  112.59 
    For 200 Mil Material, Add  160.32 
    For 2 To 5 Manholes, Deduct  -18.20 
    For 6 To 10 Manholes, Deduct  -30.08 
    For >10 Manholes, Deduct  -60.16 

. 
 33 01 30 73-0038 VLF 60 Mil Epoxy Restoration Of 3-1/2' Diameter Manhole Interior ........................................................................................... 307.42  

    For 80 Mil Material, Add  32.29 
    For 100 Mil Material, Add  64.57 
    For 125 Mil Material, Add  99.84 
    For 150 Mil Material, Add  135.10 
    For 200 Mil Material, Add  192.05 
    For 2 To 5 Manholes, Deduct  -22.16 
    For 6 To 10 Manholes, Deduct  -36.64 
    For >10 Manholes, Deduct  -73.28 

. 
 33 01 30 73-0039 VLF 60 Mil Epoxy Restoration Of 4' Diameter Manhole Interior ................................................................................................. 337.18  

    For 80 Mil Material, Add  35.83 
    For 100 Mil Material, Add  71.66 
    For 125 Mil Material, Add  110.89 
    For 150 Mil Material, Add  150.11 
    For 200 Mil Material, Add  213.75 
    For 2 To 5 Manholes, Deduct  -24.27 
    For 6 To 10 Manholes, Deduct  -40.11 
    For >10 Manholes, Deduct  -80.22 

. 
 33 01 30 73-0040 VLF 60 Mil Epoxy Restoration Of 5' Diameter Manhole Interior ................................................................................................. 421.51  

    For 80 Mil Material, Add  44.80 
    For 100 Mil Material, Add  89.59 
    For 125 Mil Material, Add  138.64 
    For 150 Mil Material, Add  187.69 
    For 200 Mil Material, Add  267.26 
    For 2 To 5 Manholes, Deduct  -30.34 
    For 6 To 10 Manholes, Deduct  -50.14 
    For >10 Manholes, Deduct  -100.27 

. 
 33 01 30 73-0041 VLF 60 Mil Epoxy Restoration Of 6' Diameter Manhole Interior ................................................................................................. 505.81  

    For 80 Mil Material, Add  53.75 
    For 100 Mil Material, Add  107.51 
    For 125 Mil Material, Add  166.36 
    For 150 Mil Material, Add  225.22 
    For 200 Mil Material, Add  320.70 
    For 2 To 5 Manholes, Deduct  -36.41 
    For 6 To 10 Manholes, Deduct  -60.16 
    For >10 Manholes, Deduct  -120.33 

XXXXXXX 
. 
 33 01 30 73-0042  Polyvinyl Chloride (PVC) Lining Manhole Restoration, Interior (33 01 30 73-0023) 

Note: Wound strip liners. 
. 
. 

 33 01 30 73-0043 VLF 3' Diameter CIP Multiplex Liner For Existing Manhole ........................................................................................................ 327.66  
    For 2 To 5 Manholes, Deduct  -19.78 
    For 6 To 10 Manholes, Deduct  -31.37 
    For >10 Manholes, Deduct  -62.73 

. 
 33 01 30 73-0044 VLF 3-1/2' Diameter CIP Multiplex Liner For Existing Manhole .................................................................................................. 401.15  

    For 2 To 5 Manholes, Deduct  -24.21 
    For 6 To 10 Manholes, Deduct  -38.39 
    For >10 Manholes, Deduct  -76.78 

. 
 33 01 30 73-0045 VLF 4' Diameter CIP Multiplex Liner For Existing Manhole ........................................................................................................ 468.05  

    For 2 To 5 Manholes, Deduct  -27.93 
    For 6 To 10 Manholes, Deduct  -44.16 
    For >10 Manholes, Deduct  -88.32 

. 
 33 01 30 73-0046 VLF 5' Diameter CIP Multiplex Liner For Existing Manhole ........................................................................................................ 586.73  

    For 2 To 5 Manholes, Deduct  -35.00 
    For 6 To 10 Manholes, Deduct  -55.33 
    For >10 Manholes, Deduct  -110.65 

. 
 33 01 30 73-0047 VLF 6' Diameter CIP Multiplex Liner For Existing Manhole ........................................................................................................ 705.41  

    For 2 To 5 Manholes, Deduct  -42.06 
    For 6 To 10 Manholes, Deduct  -66.49 
    For >10 Manholes, Deduct  -132.98 

XXXXXXX 
. 
 33 01 30 73-0048  Manhole Crack Repair (33 01 30 73-0001) 

Note: Includes removing loose materials and cleaning. 
. 
. 

 33 01 30 73-0049 LF Up To 1/4" Wide, Epoxy Grout Injection, Manhole Crack Repair .......................................................................................... 41.08  
. 

 33 01 30 73-0050 LF >1/4" To 1/2" Wide, Epoxy Grout Injection, Manhole Crack Repair ...................................................................................... 55.22  
. 

 33 01 30 73-0051 LF Up To 1/4" Wide, Urethane Grout Injection, Manhole Crack Repair ..................................................................................... 39.53  
. 

 33 01 30 73-0052 LF >1/4" To 1/2" Wide, Urethane Grout Injection, Manhole Crack Repair ................................................................................. 53.40  

XXXXXXX 
. 
 33 01 30 73-0053  Manhole Patching (33 01 30 73-0001) 

Note: Includes removing loose materials and cleaning. 
. 
. 

 33 01 30 73-0054 SF Up To 1/4" Thick, Cementitious Grout, Manhole Patching .................................................................................................... 10.53  
. 

 33 01 30 73-0055 SF Up To 1/4" Thick, Epoxy Grout, Manhole Patching ............................................................................................................... 26.67  

XXXXXXX 
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. 
 33 01 30 73-0056  Manhole Joint Restoration (33 01 30 73-0001) 

Note: Includes drilling holes at joints, fill joints with grout. 
. 
. 

 33 01 30 73-0057 EA 3' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 1,395.00  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  193.55 
. 

 33 01 30 73-0058 EA 3-1/2' Diameter Joint Restoration, Grout Fill Per Each Manhole ...................................................................................... 1,628.36  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  213.31 
. 

 33 01 30 73-0059 EA 4' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 1,860.00  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  233.07 
. 

 33 01 30 73-0060 EA 5' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,177.66  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  242.95 
. 

 33 01 30 73-0061 EA 6' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,494.47  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  252.83 

XXXXXXX 
. 
 33 01 30 73-0062  Invert Restoration (33 01 30 73-0001) 

Note: Includes removal of existing defective material and installation of new material. 
. 
. 

 33 01 30 73-0063 EA Single Channel Concrete Invert Restoration ....................................................................................................................... 339.72  
. 

 33 01 30 73-0064 EA Triple Channel Concrete Invert Restoration ........................................................................................................................ 622.89  
. 

 33 01 30 73-0065 EA Single Channel Brick Invert Restoration ............................................................................................................................. 499.16  
. 

 33 01 30 73-0066 EA Triple Channel Brick Invert Restoration .............................................................................................................................. 824.16  

XXXXXXX 
. 
 33 01 30 73-0067  Step Installation In Existing Manholes (33 01 30 73-0001) 

Note: Including drilling in existing concrete manhole, step and grout. Demolition cost includes removal of old step 
and patching holes. 

. 

. 
 33 01 30 73-0068 EA Drill And Grout 8" x 9" Cast Iron Manhole Steps ................................................................................................................... 90.41 17.93 

. 
 33 01 30 73-0069 EA Drill And Grout Galvanized Steel Manhole Step ................................................................................................................... 77.67 17.93 

. 
 33 01 30 73-0070 EA Bolt On Galvanized Steel Manhole Step ............................................................................................................................... 89.86 17.93 

. 
 33 01 30 73-0071 EA Drill And Grout Aluminum Manhole Step .............................................................................................................................. 75.19 17.93 

. 
 33 01 30 73-0072 EA Drill And Insert Polypropylene Manhole Step ........................................................................................................................ 48.43 14.35 

XXXXXXX 
. 
 33 01 30 73-0073  Manhole Penetration Sealing (33 01 30 73-0001) 

Note: At new pipe connection to manhole. 
. 
. 

 33 01 30 73-0074 EA 6" To 12" Opening, Manhole Penetration Sealing ............................................................................................................... 318.71  
. 

 33 01 30 73-0075 EA >12" To 22" Opening, Manhole Penetration Sealing ........................................................................................................... 489.30  
. 

 33 01 30 73-0076 EA >22" To 36" Opening, Manhole Penetration Sealing ........................................................................................................... 667.39  

XXXXXXX 
. 
 33 05  Common Work Results For Utilities (33) 
. 
. 
 33 05 13  Manholes And Structures (33 05) 
. 
. 
 33 05 13 13  Manhole Grade Adjustment (33 05 13) 
. 
. 
 33 05 13 13-0001  Up To 12" Rise, Manhole Risers (33 05 13 13) 

Note: Includes valve boxes. 
. 
. 
 33 05 13 13-0002  Up To 26" Diameter, Up To 6" Rise Adjustable Or Solid Manhole Risers (33 05 

13 13-0001) 
. 
. 

 33 05 13 13-0003 EA Up To 2" Rise, Up To 26" Diameter, Adjustable Or Solid Manhole Risers .......................................................................... 327.64  
Note: For manholes up to 26" in diameter. 

. 
 33 05 13 13-0004 EA >2" To 3" Rise, Up To 26" Diameter, Adjustable Or Solid Manhole Risers ......................................................................... 370.74  

Note: For manholes up to 26" in diameter. 
. 

 33 05 13 13-0005 EA >3" To 4" Rise, Up To 26" Diameter, Adjustable Or Solid Manhole Risers ......................................................................... 409.58  
Note: For manholes up to 26" in diameter. 

. 
 33 05 13 13-0006 EA >4" To 5" Rise, Up To 26" Diameter, Adjustable Or Solid Manhole Risers ......................................................................... 453.72  

Note: For manholes up to 26" in diameter. 
. 

 33 05 13 13-0007 EA >5" To 6" Rise, Up To 26" Diameter, Adjustable Or Solid Manhole Risers ......................................................................... 488.97  
Note: For manholes up to 26" in diameter. 

XXXXXXX 
. 
 33 05 13 13-0008  >26" To 32-1/2" Diameter, Up To 6" Rise Adjustable Or Solid Manhole 

Risers (33 05 13 13-0001) 
. 
. 

 33 05 13 13-0009 EA Up To 2" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid Manhole Risers ................................................................. 391.48  
Note: For manholes over 26" in diameter and up to 32-1/2" diameter. 

. 
 33 05 13 13-0010 EA >2 To 3" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid Manhole Risers ................................................................. 427.63  

Note: For manholes over 26" in diameter and up to 32-1/2" diameter. 
. 

 33 05 13 13-0011 EA >3" To 4" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid Manhole Risers ................................................................ 473.58  
Note: For manholes over 26" in diameter and up to 32-1/2" diameter. 

. 
 33 05 13 13-0012 EA >4" To 5" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid Manhole Risers ................................................................ 517.73  

Note: For manholes over 26" in diameter and up to 32-1/2" diameter. 
. 

 33 05 13 13-0013 EA >5" To 6" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid Manhole Risers ................................................................ 560.05  
Note: For manholes over 26" in diameter and up to 32-1/2" diameter. 

XXXXXXX 
. 
 33 05 13 13-0014  Up To 36" Diameter, >6" To 12" Rise Solid Manhole Risers (33 05 13 13-0001) 
. 
. 

 33 05 13 13-0015 EA >6" To 6-1/2" Rise, Up To 36" Diameter, Solid Manhole Risers .......................................................................................... 544.81  
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. 
 33 05 13 13-0016 EA 7" Rise, Up To 36" Diameter, Solid Manhole Risers ........................................................................................................... 593.78  

. 
 33 05 13 13-0017 EA 7-1/2" Rise, Up To 36" Diameter, Solid Manhole Risers ..................................................................................................... 643.40  

. 
 33 05 13 13-0018 EA 8" Rise, Up To 36" Diameter, Solid Manhole Risers ........................................................................................................... 681.98  

. 
 33 05 13 13-0019 EA 9" Rise, Up To 36" Diameter, Solid Manhole Risers ........................................................................................................... 742.56  

. 
 33 05 13 13-0020 EA 10" Rise, Up To 36" Diameter, Solid Manhole Risers ......................................................................................................... 797.01  

. 
 33 05 13 13-0021 EA 11" Rise, Up To 36" Diameter, Solid Manhole Risers ......................................................................................................... 849.96  

. 
 33 05 13 13-0022 EA 12" Rise, Up To 36" Diameter, Solid Manhole Risers ......................................................................................................... 903.88  

XXXXXXX 
. 
 33 05 13 13-0023  >12" Rise, Solid Manhole Risers (33 05 13 13) 

Note: Includes valve boxes. 
. 
. 
 33 05 13 13-0024  Precast Concrete Manhole Riser (33 05 13 13-0023) 
. 
. 

 33 05 13 13-0025 VLF Up To 26" Diameter Precast Concrete Manhole Riser .......................................................................................................... 88.22  
. 

 33 05 13 13-0026 VLF >26" To 36" Diameter Precast Concrete Manhole Riser ..................................................................................................... 105.29  
. 

 33 05 13 13-0027 VLF >36" To 48" Diameter Precast Concrete Manhole Riser ..................................................................................................... 120.20  
. 

 33 05 13 13-0028 VLF >48" To 60" Diameter Precast Concrete Manhole Riser ..................................................................................................... 241.17  
. 

 33 05 13 13-0029 VLF >60" To 72" Diameter Precast Concrete Manhole Riser ..................................................................................................... 353.96  

XXXXXXX 
. 
 33 05 16  Utility Structures (33 05) 
. 
. 
 33 05 16 13  Precast Concrete Directional Structures (33 05 16) 
. 
. 
 33 05 16 13-0001  Underground Utility Vaults And Structures (33 05 16 13) 

See CSI section 33 39 13 00-0001 for manholes, 33 39 13 00-0129 for frames and covers. 
. 
. 
 33 05 16 13-0002  Precast Concrete Underground Utility Vault (33 05 16 13-0001) 

Note: Sizes given are for inside dimensions. 
. 
. 
 33 05 16 13-0003  6' High Precast Concrete Underground Utility Vault (33 05 16 13-0002) 
. 
. 

 33 05 16 13-0004 EA 4' x 4' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 2,819.03  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0005 EA 4' x 6' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 3,674.60  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0006 EA 5' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 6,062.16  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0007 EA 5' x 12' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 6,999.83  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0008 EA 6' x 6' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 4,695.92  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0009 EA 6' x 8' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 5,716.43  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0010 EA 6' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 6,737.76  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0011 EA 6' x 12' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 9,734.72  

Note: 8" thick walls and top. 
. 

 33 05 16 13-0012 EA 6' x 14' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 9,734.72  
Note: 8" thick walls and top. 

. 
 33 05 16 13-0013 EA 6' x 16' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 12,257.59  

Note: 8" thick walls and top. 
. 

 33 05 16 13-0014 EA 8' x 8' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 6,903.52  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0015 EA 8' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 8,089.80  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0016 EA 8' x 12' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 11,563.66  
Note: 8" thick walls and top. 

. 
 33 05 16 13-0017 EA 8' x 14' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 13,014.80  

Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 16 13-0018  7' High Precast Concrete Underground Utility Vault (33 05 16 13-0002) 
. 
. 

 33 05 16 13-0019 EA 4' x 4' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 3,103.39  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0020 EA 4' x 6' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 4,029.66  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0021 EA 4' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 4,955.91  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0022 EA 5' x 10' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 6,594.36  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0023 EA 5' x 12' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 7,603.49  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0024 EA 6' x 6' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 5,121.67  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0025 EA 6' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 6,213.71  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0026 EA 6' x 10' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 7,305.71  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0027 EA 6' x 12' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 10,586.23  
Note: 8" thick walls and top. 

. 
 33 05 16 13-0028 EA 6' x 16' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 13,298.40  

Note: 8" thick walls and top. 
. 

 33 05 16 13-0029 EA 8' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 7,471.45  
Note: 6" thick walls and 8" thick top. 
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. 
 33 05 16 13-0030 EA 8' x 10' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 8,728.43  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0031 EA 8' x 12' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 12,510.28  
Note: 8" thick walls and top. 

. 
 33 05 16 13-0032 EA 8' x 14' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 14,054.81  

Note: 8" thick walls and top. 
. 

 33 05 16 13-0033 EA 10' x 10' x 7' Precast Concrete Underground Utility Vault .............................................................................................. 12,699.02  
Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 16 13-0034  8' High Precast Concrete Underground Utility Vault (33 05 16 13-0002) 
. 
. 

 33 05 16 13-0035 EA 4' x 4' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 3,386.96  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0036 EA 4' x 6' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 4,384.73  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0037 EA 5' x 10' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 7,126.55  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0038 EA 5' x 12' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 8,206.38  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0039 EA 6' x 6' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 5,547.43  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0040 EA 6' x 8' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 6,710.15  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0041 EA 6' x 10' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 7,872.87  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0042 EA 6' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 11,437.71  

Note: 8" thick walls and top. 
. 

 33 05 16 13-0043 EA 6' x 16' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 14,339.26  
Note: 8" thick walls and top. 

. 
 33 05 16 13-0044 EA 8' x 8' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 8,038.59  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0045 EA 8' x 10' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 9,367.05  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0046 EA 8' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 13,456.02  

Note: 8" thick walls and top. 
. 

 33 05 16 13-0047 EA 8' x 14' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 15,095.66  
Note: 8" thick walls and top. 

. 
 33 05 16 13-0048 EA 10' x 10' x 8' Precast Concrete Underground Utility Vault .............................................................................................. 13,645.35  

Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 16 13-0049  10' High Precast Concrete Underground Utility Vault (33 05 16 13-0002) 
. 
. 

 33 05 16 13-0050 EA 6' x 6' x 10' Precast Concrete Underground Utility Vault .................................................................................................. 5,973.20  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0051 EA 6' x 8' x 10' Precast Concrete Underground Utility Vault .................................................................................................. 7,206.58  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 16 13-0052 EA 10' x 10' x 10' Precast Concrete Underground Utility Vault ............................................................................................ 14,591.06  
Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 16 13-0053  12' High Precast Concrete Underground Utility Vault (33 05 16 13-0002) 
. 
. 

 33 05 16 13-0054 EA 6' x 6' x 12' Precast Concrete Underground Utility Vault .................................................................................................. 6,398.95  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 16 13-0055 EA 6' x 8' x 12' Precast Concrete Underground Utility Vault .................................................................................................. 7,703.84  

Note: 6" thick walls and 8" thick top. 

XXXXXXX 
. 
 33 05 16 13-0056  Meter Pit (33 05 16 13-0001) 
. 
. 
 33 05 16 13-0057  Precast Concrete Meter Pit (33 05 16 13-0056) 
. 
. 

 33 05 16 13-0058 EA 4' x 4' x 4' Deep Precast Concrete Meter Pit .................................................................................................................... 1,967.25  
. 

 33 05 16 13-0059 EA 4' x 4' x 6' Deep Precast Concrete Meter Pit .................................................................................................................... 2,633.38  
. 

 33 05 16 13-0060 EA 4' x 4' x 8' Deep Precast Concrete Meter Pit .................................................................................................................... 3,256.99  
. 

 33 05 16 13-0061 EA 4' x 4' x 10' Deep Precast Concrete Meter Pit .................................................................................................................. 4,006.87  
. 

 33 05 16 13-0062 EA 4' x 4' x 15' Deep Precast Concrete Meter Pit .................................................................................................................. 5,440.10  
. 

 33 05 16 13-0063 EA 6' x 6' x 4' Deep Precast Concrete Meter Pit .................................................................................................................... 2,951.28  
. 

 33 05 16 13-0064 EA 6' x 6' x 6' Deep Precast Concrete Meter Pit .................................................................................................................... 4,006.87  
. 

 33 05 16 13-0065 EA 6' x 6' x 8' Deep Precast Concrete Meter Pit .................................................................................................................... 5,115.12  
. 

 33 05 16 13-0066 EA 6' x 6' x 10' Deep Precast Concrete Meter Pit .................................................................................................................. 6,383.18  
. 

 33 05 16 13-0067 EA 6' x 6' x 15' Deep Precast Concrete Meter Pit .................................................................................................................. 8,872.03  

XXXXXXX 
. 
 33 05 16 13-0068  Handhole Or Pull Box Enclosures (33 05 16 13-0001) 
. 
. 
 33 05 16 13-0069  Polymer Concrete Handhole Enclosures (33 05 16 13-0068) 
. 
. 
 33 05 16 13-0070  Polymer Concrete Handhole Enclosures (33 05 16 13-0069) 
. 
. 
 33 05 16 13-0071  Flared Sides, Polymer Concrete Handhole Enclosures (33 05 16 13-0070) 
. 
. 
 33 05 16 13-0072  Open Bottom, Flared Sides, Polymer Concrete Handhole Enclosures (33 05 16 13-

0071) 
. 
. 

 33 05 16 13-0073 EA 12" x 12", 24" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 193.09 18.98 
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. 
 33 05 16 13-0074 EA 10" x 15", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 179.14 42.18 
. 

 33 05 16 13-0075 EA 13" x 24", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 272.96 63.26 

. 
 33 05 16 13-0076 EA 17" x 30", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 312.34 63.26 
. 

 33 05 16 13-0077 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 299.33 63.26 

. 
 33 05 16 13-0078 EA 13" x 24", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 356.12 63.26 
. 

 33 05 16 13-0079 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 347.55 63.26 

. 
 33 05 16 13-0080 EA 17" x 30", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 462.55 63.26 
. 

 33 05 16 13-0081 EA 27" Round, 36" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 654.32 84.35 

. 
 33 05 16 13-0082 EA 27" Round, 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 901.80 84.35 
. 

 33 05 16 13-0083 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 613.01 115.98 

. 
 33 05 16 13-0084 EA 24" x 36", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 690.51 115.98 
. 

 33 05 16 13-0085 EA 24" x 36", 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,093.69 115.98 

. 
 33 05 16 13-0086 EA 39" Round, 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 655.90 126.52 
. 

 33 05 16 13-0087 EA 39" Round, 24" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 909.77 126.52 

. 
 33 05 16 13-0088 EA 39" Round, 36" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,117.37 126.52 
. 

 33 05 16 13-0089 EA 39" Round, 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,608.39 126.52 

. 
 33 05 16 13-0090 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 935.05 183.71 
. 

 33 05 16 13-0091 EA 30" x 48", 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,317.14 183.71 

XXXXXXX 
. 
 33 05 16 13-0092  Gasketed, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosures (33 05 16 13-0071) 
. 
. 

 33 05 16 13-0093 EA 12" x 12", 24" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 244.53 18.98 

. 
 33 05 16 13-0094 EA 13" x 24", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 334.23 63.26 
. 

 33 05 16 13-0095 EA 17" x 30", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 397.62 63.26 

. 
 33 05 16 13-0096 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 369.24 63.26 
. 

 33 05 16 13-0097 EA 13" x 24", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 417.78 63.26 

. 
 33 05 16 13-0098 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 430.51 63.26 
. 

 33 05 16 13-0099 EA 17" x 30", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 546.22 63.26 

. 
 33 05 16 13-0100 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 743.29 115.98 
. 

 33 05 16 13-0101 EA 24" x 36", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 820.79 115.98 

. 
 33 05 16 13-0102 EA 24" x 36", 48" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,223.98 115.98 
. 

 33 05 16 13-0103 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,087.30 183.71 

. 
 33 05 16 13-0104 EA 30" x 48", 48" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,472.29 183.71 

XXXXXXX 
. 
 33 05 16 13-0105  Straight Sides, Polymer Concrete Handhole Enclosures (33 05 16 13-0070) 
. 
. 
 33 05 16 13-0106  Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 16 

13-0105) 
. 
. 

 33 05 16 13-0107 EA 5" x 16", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 310.73 18.98 
. 

 33 05 16 13-0108 EA 10" x 12", 15" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 264.17 18.98 

. 
 33 05 16 13-0109 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 238.60 63.26 
. 

 33 05 16 13-0110 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 266.08 63.26 

. 
 33 05 16 13-0111 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ............. 80.25 18.98 

. 
 33 05 16 13-0112 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 119.19 18.98 
. 

 33 05 16 13-0113 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 186.77 18.98 
. 

 33 05 16 13-0114 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 194.95 18.98 
. 

 33 05 16 13-0115 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 176.29 42.18 
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. 
 33 05 16 13-0116 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 188.83 42.18 
. 

 33 05 16 13-0117 EA 8" x 8", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 117.52 18.98 
. 

 33 05 16 13-0118 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 132.84 18.98 
. 

 33 05 16 13-0119 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 187.53 42.18 

. 
 33 05 16 13-0120 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 208.62 42.18 
. 

 33 05 16 13-0121 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 194.97 42.18 

. 
 33 05 16 13-0122 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 239.88 63.26 
. 

 33 05 16 13-0123 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 260.57 63.26 

. 
 33 05 16 13-0124 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 275.95 63.26 
. 

 33 05 16 13-0125 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 299.12 63.26 

. 
 33 05 16 13-0126 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 345.32 63.26 
. 

 33 05 16 13-0127 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 373.35 63.26 

. 
 33 05 16 13-0128 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 404.02 63.26 
. 

 33 05 16 13-0129 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 423.31 63.26 

. 
 33 05 16 13-0130 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 508.94 84.35 
. 

 33 05 16 13-0131 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 529.05 115.98 

. 
 33 05 16 13-0132 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 663.37 115.98 
. 

 33 05 16 13-0133 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 787.39 115.98 

. 
 33 05 16 13-0134 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 865.72 115.98 
. 

 33 05 16 13-0135 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 943.63 115.98 

. 
 33 05 16 13-0136 EA 36" x 36", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,084.11 183.71 
. 

 33 05 16 13-0137 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 809.54 183.71 

. 
 33 05 16 13-0138 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 909.02 183.71 
. 

 33 05 16 13-0139 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,099.24 183.71 

. 
 33 05 16 13-0140 EA 30" x 60", 21" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,097.29 183.71 
. 

 33 05 16 13-0141 EA 30" x 60", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,168.29 183.71 

. 
 33 05 16 13-0142 EA 30" x 60", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,304.85 183.71 
. 

 33 05 16 13-0143 EA 36" x 60", 19" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,211.49 196.83 

. 
 33 05 16 13-0144 EA 36" x 60", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,307.91 196.83 
. 

 33 05 16 13-0145 EA 36" x 60", 31" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,431.00 196.83 

. 
 33 05 16 13-0146 EA 36" x 60", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,480.25 196.83 
. 

 33 05 16 13-0147 EA 48" x 48", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,497.37 196.83 

. 
 33 05 16 13-0148 EA 48" x 48", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,684.93 196.83 
. 

 33 05 16 13-0149 EA 36" x 72", 21" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,320.68 196.83 

. 
 33 05 16 13-0150 EA 36" x 72", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,715.88 196.83 
. 

 33 05 16 13-0151 EA 48" x 72", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,926.66 209.95 

. 
 33 05 16 13-0152 EA 48" x 72", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,356.65 209.95 
. 

 33 05 16 13-0153 EA 48" x 96", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,997.46 209.95 

XXXXXXX 
. 
 33 05 16 13-0154  Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosures (33 05 16 13-0105) 
. 
. 

 33 05 16 13-0155 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 309.93 63.26 

. 
 33 05 16 13-0156 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 350.69 63.26 
. 

 33 05 16 13-0157 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 129.10 18.98 
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. 
 33 05 16 13-0158 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 182.32 18.98 
. 

 33 05 16 13-0159 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 241.14 18.98 

. 
 33 05 16 13-0160 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 249.33 18.98 
. 

 33 05 16 13-0161 EA 10" x 15", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 229.84 42.18 

. 
 33 05 16 13-0162 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 238.58 42.18 
. 

 33 05 16 13-0163 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 250.25 42.18 

. 
 33 05 16 13-0164 EA 8" x 8", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 170.78 18.98 
. 

 33 05 16 13-0165 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 200.07 18.98 

. 
 33 05 16 13-0166 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 249.96 42.18 
. 

 33 05 16 13-0167 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 271.05 42.18 

. 
 33 05 16 13-0168 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 258.07 42.18 
. 

 33 05 16 13-0169 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 309.54 63.26 

. 
 33 05 16 13-0170 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 330.48 63.26 
. 

 33 05 16 13-0171 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 359.07 63.26 

. 
 33 05 16 13-0172 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 382.10 63.26 
. 

 33 05 16 13-0173 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 428.16 63.26 

. 
 33 05 16 13-0174 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 456.31 63.26 
. 

 33 05 16 13-0175 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 486.85 63.26 

. 
 33 05 16 13-0176 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 506.27 63.26 
. 

 33 05 16 13-0177 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 623.55 84.35 

. 
 33 05 16 13-0178 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 659.34 115.98 
. 

 33 05 16 13-0179 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 793.50 115.98 

. 
 33 05 16 13-0180 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 917.39 115.98 
. 

 33 05 16 13-0181 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 995.60 115.98 

. 
 33 05 16 13-0182 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,073.76 115.98 
. 

 33 05 16 13-0183 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 960.35 183.71 

. 
 33 05 16 13-0184 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,059.97 183.71 
. 

 33 05 16 13-0185 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,250.05 183.71 

XXXXXXX 
. 
 33 05 16 13-0186  Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 16 

13-0105) 
. 
. 

 33 05 16 13-0187 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ........ 287.16 63.26 
. 

 33 05 16 13-0188 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ........ 329.04 63.26 
. 

 33 05 16 13-0189 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .............. 97.96 18.98 
. 

 33 05 16 13-0190 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 154.98 18.98 

. 
 33 05 16 13-0191 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 218.39 18.98 

. 
 33 05 16 13-0192 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 226.72 18.98 

. 
 33 05 16 13-0193 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 214.87 42.18 
. 

 33 05 16 13-0194 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 239.14 42.18 

. 
 33 05 16 13-0195 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 136.82 18.98 

. 
 33 05 16 13-0196 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 226.79 42.18 
. 

 33 05 16 13-0197 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 257.04 42.18 

. 
 33 05 16 13-0198 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 234.65 42.18 
. 

 33 05 16 13-0199 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 306.33 63.26 

. 
 33 05 16 13-0200 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 347.67 63.26 
. 

 33 05 16 13-0201 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 361.42 63.26 
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. 
 33 05 16 13-0202 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 394.16 63.26 
. 

 33 05 16 13-0203 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 424.28 63.26 

. 
 33 05 16 13-0204 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 452.71 63.26 
. 

 33 05 16 13-0205 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 503.62 63.26 

. 
 33 05 16 13-0206 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 510.72 63.26 
. 

 33 05 16 13-0207 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 632.43 84.35 

. 
 33 05 16 13-0208 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 670.86 115.98 
. 

 33 05 16 13-0209 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 819.02 115.98 

. 
 33 05 16 13-0210 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 965.55 115.98 
. 

 33 05 16 13-0211 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,062.88 115.98 

. 
 33 05 16 13-0212 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,160.21 115.98 
. 

 33 05 16 13-0213 EA 36" x 36", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,265.45 183.71 

. 
 33 05 16 13-0214 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 990.88 183.71 
. 

 33 05 16 13-0215 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,098.12 183.71 

. 
 33 05 16 13-0216 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,288.21 183.71 
. 

 33 05 16 13-0217 EA 30" x 60", 21" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,372.06 183.71 

. 
 33 05 16 13-0218 EA 30" x 60", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,398.32 183.71 
. 

 33 05 16 13-0219 EA 30" x 60", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,653.03 183.71 

. 
 33 05 16 13-0220 EA 36" x 60", 19" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,544.81 196.83 
. 

 33 05 16 13-0221 EA 36" x 60", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,594.63 196.83 

. 
 33 05 16 13-0222 EA 36" x 60", 31" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,735.95 196.83 
. 

 33 05 16 13-0223 EA 36" x 60", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,842.91 196.83 

. 
 33 05 16 13-0224 EA 36" x 72", 21" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,699.94 196.83 
. 

 33 05 16 13-0225 EA 36" x 72", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,082.46 196.83 

. 
 33 05 16 13-0226 EA 48" x 48", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,819.03 196.83 
. 

 33 05 16 13-0227 EA 48" x 48", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,990.67 196.83 

. 
 33 05 16 13-0228 EA 48" x 72", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,398.75 209.95 
. 

 33 05 16 13-0229 EA 48" x 72", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,828.91 209.95 

. 
 33 05 16 13-0230 EA 48" x 96", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 3,783.51 209.95 

XXXXXXX 
. 
 33 05 16 13-0231  Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosures (33 05 16 13-0105) 
. 
. 

 33 05 16 13-0232 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 358.47 63.26 

. 
 33 05 16 13-0233 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 413.81 63.26 
. 

 33 05 16 13-0234 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 146.42 18.98 

. 
 33 05 16 13-0235 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 217.98 18.98 
. 

 33 05 16 13-0236 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 272.64 18.98 

. 
 33 05 16 13-0237 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 281.09 18.98 
. 

 33 05 16 13-0238 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 277.30 42.18 

. 
 33 05 16 13-0239 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 301.43 42.18 
. 

 33 05 16 13-0240 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 206.06 18.98 

. 
 33 05 16 13-0241 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 288.95 42.18 
. 

 33 05 16 13-0242 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 319.19 42.18 
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. 
 33 05 16 13-0243 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 279.93 42.18 
. 

 33 05 16 13-0244 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 376.27 63.26 

. 
 33 05 16 13-0245 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 417.61 63.26 
. 

 33 05 16 13-0246 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 444.39 63.26 

. 
 33 05 16 13-0247 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 477.13 63.26 
. 

 33 05 16 13-0248 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 507.24 63.26 

. 
 33 05 16 13-0249 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 535.69 63.26 
. 

 33 05 16 13-0250 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 586.61 63.26 

. 
 33 05 16 13-0251 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 593.68 63.26 
. 

 33 05 16 13-0252 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 746.88 84.35 

. 
 33 05 16 13-0253 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 801.14 115.98 
. 

 33 05 16 13-0254 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 949.17 115.98 

. 
 33 05 16 13-0255 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,095.54 115.98 
. 

 33 05 16 13-0256 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,192.94 115.98 

. 
 33 05 16 13-0257 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,290.34 115.98 
. 

 33 05 16 13-0258 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,141.83 183.71 

. 
 33 05 16 13-0259 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,249.22 183.71 
. 

 33 05 16 13-0260 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,439.17 183.71 

XXXXXXX 
. 
 33 05 16 13-0261  Footed, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 16 13-0105) 
. 
. 

 33 05 16 13-0262 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ................. 304.54 63.26 
. 

 33 05 16 13-0263 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 205.42 42.18 
. 

 33 05 16 13-0264 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 228.74 42.18 
. 

 33 05 16 13-0265 EA 13" x 24", 12" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 274.28 63.26 
. 

 33 05 16 13-0266 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 213.06 42.18 
. 

 33 05 16 13-0267 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 235.39 42.18 

XXXXXXX 
. 
 33 05 16 13-0268  Polymer Concrete Handhole Enclosure Extensions (33 05 16 13-0069) 
. 
. 

 33 05 16 13-0269 EA 13" x 24", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 230.87 63.26 

. 
 33 05 16 13-0270 EA 17" x 30", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 255.17 63.26 
. 

 33 05 16 13-0271 EA 24" x 24", 6" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 298.62 84.35 

. 
 33 05 16 13-0272 EA 24" x 24", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 322.48 84.35 
. 

 33 05 16 13-0273 EA 24" x 36", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 389.92 115.98 

. 
 33 05 16 13-0274 EA 36" x 36", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 668.01 183.71 
. 

 33 05 16 13-0275 EA 30" x 48", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 641.93 183.71 

. 
 33 05 16 13-0276 EA 30" x 48", 11" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 647.62 183.71 
. 

 33 05 16 13-0277 EA 36" x 60", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 851.11 196.83 

. 
 33 05 16 13-0278 EA 48" x 72", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................ 1,305.70 209.95 
. 

 33 05 16 13-0279 EA 48" x 96", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................ 1,684.60 209.95 

. 
 33 05 16 13-0280 EA 13" x 24", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 358.37 63.26 
. 

 33 05 16 13-0281 EA 17" x 30", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 373.22 63.26 

. 
 33 05 16 13-0282 EA 24" x 24", 6" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 407.39 84.35 
. 

 33 05 16 13-0283 EA 24" x 24", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 431.50 84.35 

. 
 33 05 16 13-0284 EA 24" x 36", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 509.21 115.98 
. 

 33 05 16 13-0285 EA 30" x 48", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 810.51 183.71 

. 
 33 05 16 13-0286 EA 13" x 24", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 

Adjustable Extension ......................................................................................................................................................... 285.80 63.26 
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. 
 33 05 16 13-0287 EA 17" x 30", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 

Adjustable Extension ......................................................................................................................................................... 315.08 63.26 
. 

 33 05 16 13-0288 EA 24" x 36", 4" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 
Adjustable Extension ......................................................................................................................................................... 431.93 115.98 

. 
 33 05 16 13-0289 EA 36" x 60", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 

Adjustable Extension ......................................................................................................................................................... 823.18 196.83 

XXXXXXX 
. 
 33 05 16 13-0290  Polymer Concrete Handhole Enclosure Covers (33 05 16 13-0069) 
. 
. 
 33 05 16 13-0291  Polymer Concrete Handhole Enclosure Covers (33 05 16 13-0290) 
. 
. 

 33 05 16 13-0292 EA 5" x 16", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ......................................... 75.35 8.44 
. 

 33 05 16 13-0293 EA 10" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 76.29 8.44 
. 

 33 05 16 13-0294 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 70.94 8.44 
. 

 33 05 16 13-0295 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ......................................... 76.47 8.44 
. 

 33 05 16 13-0296 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 77.19 8.44 
. 

 33 05 16 13-0297 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 88.08 8.44 
. 

 33 05 16 13-0298 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 101.56 8.44 
. 

 33 05 16 13-0299 EA 30" x 59", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 652.81 23.62 
. 

 33 05 16 13-0300 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 572.44 23.62 
. 

 33 05 16 13-0301 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 852.37 23.62 
. 

 33 05 16 13-0302 EA 48" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 861.91 23.62 
. 

 33 05 16 13-0303 EA 36" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 975.17 23.62 
. 

 33 05 16 13-0304 EA 48" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,061.69 23.62 
. 

 33 05 16 13-0305 EA 48" x 96", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,700.45 23.62 
. 

 33 05 16 13-0306 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 65.00 8.44 
. 

 33 05 16 13-0307 EA 11" x 18", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 91.75 8.44 
. 

 33 05 16 13-0308 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 92.99 8.44 
. 

 33 05 16 13-0309 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 116.17 8.44 
. 

 33 05 16 13-0310 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover .................. 88.43 8.44 
. 

 33 05 16 13-0311 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 136.84 8.44 
. 

 33 05 16 13-0312 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover ................ 108.13 8.44 
. 

 33 05 16 13-0313 EA 27" Round, 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ................................... 218.54 8.44 
. 

 33 05 16 13-0314 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 193.48 12.65 
. 

 33 05 16 13-0315 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 241.27 12.65 
. 

 33 05 16 13-0316 EA 39" Round, 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ................................... 310.38 14.76 
. 

 33 05 16 13-0317 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 433.95 18.38 
. 

 33 05 16 13-0318 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 451.63 34.99 
. 

 33 05 16 13-0319 EA 11" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 117.56 8.44 
. 

 33 05 16 13-0320 EA 13" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 166.26 8.44 
. 

 33 05 16 13-0321 EA 17" x 30", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 188.74 8.44 
. 

 33 05 16 13-0322 EA 27" Round, 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 311.72 8.44 
. 

 33 05 16 13-0323 EA 24" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 259.18 12.65 
. 

 33 05 16 13-0324 EA 39" Round, 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 435.51 14.76 
. 

 33 05 16 13-0325 EA 36" x 36", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 569.49 18.38 
. 

 33 05 16 13-0326 EA 30" x 59", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 768.03 23.62 
. 

 33 05 16 13-0327 EA 30" x 60", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 683.82 23.62 
. 

 33 05 16 13-0328 EA 36" x 60", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover........................................ 951.59 23.62 
. 

 33 05 16 13-0329 EA 48" x 48", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover..................................... 1,236.36 23.62 
. 

 33 05 16 13-0330 EA 36" x 72", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover..................................... 1,184.41 23.62 
. 

 33 05 16 13-0331 EA 48" x 72", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover..................................... 1,793.19 23.62 
. 

 33 05 16 13-0332 EA 48" x 96", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover..................................... 2,764.85 23.62 
. 

 33 05 16 13-0333 EA 11" x 18", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 153.64 8.44 
. 

 33 05 16 13-0334 EA 11" x 20", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 167.71 8.44 
. 

 33 05 16 13-0335 EA 13" x 24", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 219.82 8.44 
. 

 33 05 16 13-0336 EA 17" x 30", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 250.06 8.44 
. 

 33 05 16 13-0337 EA 27" Round, 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ............................ 429.89 8.44 
. 

 33 05 16 13-0338 EA 24" x 24", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 314.86 12.65 
. 

 33 05 16 13-0339 EA 24" x 36", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 428.72 12.65 
. 

 33 05 16 13-0340 EA 39" Round, 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ............................ 662.87 14.76 
. 

 33 05 16 13-0341 EA 36" x 36", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 758.18 18.38 
. 

 33 05 16 13-0342 EA 30" x 48", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 789.47 34.99 
. 

 33 05 16 13-0343 EA 30" x 60", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 913.00 23.62 
. 

 33 05 16 13-0344 EA 36" x 60", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,271.00 23.62 
. 

 33 05 16 13-0345 EA 48" x 48", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,774.56 23.62 
. 

 33 05 16 13-0346 EA 36" x 72", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,584.52 23.62 
. 

 33 05 16 13-0347 EA 48" x 72", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 2,619.90 23.62 
. 

 33 05 16 13-0348 EA 48" x 96", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 4,038.90 23.62 

XXXXXXX 
. 
 33 05 16 13-0349  Polymer Concrete Handhole Enclosure Covers With Gaskets (33 05 16 13-0290) 
. 
. 

 33 05 16 13-0350 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 86.06 8.44 
. 

 33 05 16 13-0351 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ..................... 90.77 8.44 
. 

 33 05 16 13-0352 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 92.31 8.44 
. 

 33 05 16 13-0353 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 92.89 8.44 
. 

 33 05 16 13-0354 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 106.70 8.44 
. 

 33 05 16 13-0355 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 69.34 8.44 
. 

 33 05 16 13-0356 EA 11" x 18", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 96.20 8.44 
. 

 33 05 16 13-0357 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 97.06 8.44 
. 

 33 05 16 13-0358 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 120.76 8.44 
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. 
 33 05 16 13-0359 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover With 

Gasket ................................................................................................................................................................................. 93.42 8.44 
. 

 33 05 16 13-0360 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover With 
Gasket ............................................................................................................................................................................... 113.40 8.44 

. 
 33 05 16 13-0361 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 141.70 8.44 

. 
 33 05 16 13-0362 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 196.74 12.65 

. 
 33 05 16 13-0363 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 246.28 12.65 

. 
 33 05 16 13-0364 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket................. 456.77 34.99 

. 
 33 05 16 13-0365 EA 6" x 8", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ......................... 58.30 8.44 

. 
 33 05 16 13-0366 EA 8" x 8", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ......................... 89.30 8.44 

. 
 33 05 16 13-0367 EA 8" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ....................... 98.97 8.44 

. 
 33 05 16 13-0368 EA 12" x 12", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ..................... 94.67 8.44 

. 
 33 05 16 13-0369 EA 10" x 15", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ..................... 78.58 8.44 

. 
 33 05 16 13-0370 EA 11" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 122.00 8.44 

. 
 33 05 16 13-0371 EA 11" x 20", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 132.03 8.44 

. 
 33 05 16 13-0372 EA 13" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 170.98 8.44 

. 
 33 05 16 13-0373 EA 17" x 30", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 193.87 8.44 

. 
 33 05 16 13-0374 EA 24" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 263.77 12.65 

. 
 33 05 16 13-0375 EA 24" x 36", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 328.12 12.65 

. 
 33 05 16 13-0376 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 598.98 34.99 

XXXXXXX 
. 
 33 05 16 13-0377  Polymer Concrete Handhole Enclosure Covers Without Bolts (33 05 16 13-0290) 
. 
. 

 33 05 16 13-0378 EA 6" x 9", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ..................... 47.63 8.44 
. 

 33 05 16 13-0379 EA 7" x 13", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................... 55.97 8.44 
. 

 33 05 16 13-0380 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 67.20 8.44 
. 

 33 05 16 13-0381 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................... 72.19 8.44 
. 

 33 05 16 13-0382 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 72.06 8.44 
. 

 33 05 16 13-0383 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 84.85 8.44 
. 

 33 05 16 13-0384 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 97.42 8.44 
. 

 33 05 16 13-0385 EA 24" x 36", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 233.08 12.65 
. 

 33 05 16 13-0386 EA 30" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 432.92 34.99 
. 

 33 05 16 13-0387 EA 30" x 59", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 645.78 23.62 
. 

 33 05 16 13-0388 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 564.51 23.62 
. 

 33 05 16 13-0389 EA 48" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 839.32 23.62 
. 

 33 05 16 13-0390 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 810.26 23.62 
. 

 33 05 16 13-0391 EA 36" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 967.60 23.62 
. 

 33 05 16 13-0392 EA 48" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,033.70 23.62 
. 

 33 05 16 13-0393 EA 48" x 96", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,646.66 23.62 
. 

 33 05 16 13-0394 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 62.62 8.44 
. 

 33 05 16 13-0395 EA 10" x 16", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 61.24 8.44 
. 

 33 05 16 13-0396 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 88.75 8.44 
. 

 33 05 16 13-0397 EA 11" x 21", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 97.17 8.44 
. 

 33 05 16 13-0398 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 109.52 8.44 
. 

 33 05 16 13-0399 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover 
Without Bolts ....................................................................................................................................................................... 84.12 8.44 

. 
 33 05 16 13-0400 EA 18" x 19", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 93.42 8.44 

. 
 33 05 16 13-0401 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 131.01 8.44 

. 
 33 05 16 13-0402 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 189.71 12.65 

. 
 33 05 16 13-0403 EA 20" x 42", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 235.68 12.65 

. 
 33 05 16 13-0404 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 232.95 12.65 

. 
 33 05 16 13-0405 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 416.88 18.38 

. 
 33 05 16 13-0406 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 432.92 20.99 

XXXXXXX 
. 
 33 05 16 13-0407  Overlapping, Polymer Concrete Handhole Enclosure Covers (33 05 16 13-0290) 
. 
. 

 33 05 16 13-0408 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ................ 671.97 23.62 
. 

 33 05 16 13-0409 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ................ 968.57 23.62 
. 

 33 05 16 13-0410 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ................ 564.28 34.99 
. 

 33 05 16 13-0411 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover .................. 745.35 34.99 
. 

 33 05 16 13-0412 EA 30" x 60", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover .................. 796.51 23.62 
. 

 33 05 16 13-0413 EA 36" x 60", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............... 1,081.97 23.62 

XXXXXXX 
. 
 33 05 16 13-0414  Split, Polymer Concrete Handhole Enclosure Covers (33 05 16 13-0290) 
. 
. 

 33 05 16 13-0415 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 263.85 12.65 
. 

 33 05 16 13-0416 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 487.37 18.38 
. 

 33 05 16 13-0417 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 510.33 34.99 
. 

 33 05 16 13-0418 EA 6" x 8", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .................................... 45.31 8.44 
. 

 33 05 16 13-0419 EA 8" x 8", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .................................... 72.64 8.44 
. 

 33 05 16 13-0420 EA 12" x 12", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................ 79.55 8.44 
. 

 33 05 16 13-0421 EA 8" x 18", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .................................. 84.12 8.44 
. 

 33 05 16 13-0422 EA 10" x 15", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................ 74.27 8.44 
. 

 33 05 16 13-0423 EA 11" x 20", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .............................. 127.96 8.44 
. 

 33 05 16 13-0424 EA 24" x 36", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .............................. 351.64 12.65 
. 

 33 05 16 13-0425 EA 36" x 36", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .............................. 645.68 18.38 
. 

 33 05 16 13-0426 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .............................. 677.38 34.99 

XXXXXXX 
. 
 33 05 16 13-0427  Precast Concrete Handholes With Steel Cover (33 05 16 13-0068) 

Note: 8000 To 12000 pound traffic rated top. Includes cover stamped with utility (Electrical, Sewer, Water, Etc.). 
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. 

. 
 33 05 16 13-0428 EA 12" x 12" x 12" Precast Concrete Handholes With Steel Cover .......................................................................................... 629.94 180.91 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  18.00 

. 
 33 05 16 13-0429 EA 12" x 24" x 21" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,054.15 271.37 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  88.60 

. 
 33 05 16 13-0430 EA 18" x 30" x 18" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,282.60 361.82 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  150.60 

. 
 33 05 16 13-0431 EA 24" x 24" x 24" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,330.31 361.82 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  187.66 

. 
 33 05 16 13-0432 EA 24" x 24" x 30" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,567.83 452.27 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  223.70 

. 
 33 05 16 13-0433 EA 30" x 36" x 30" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,647.23 452.27 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  252.07 

. 
 33 05 16 13-0434 EA 36" x 36" x 48" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,906.07 542.73 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  292.47 

. 
 33 05 16 13-0435 EA 48" x 48" x 48" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,190.00 633.18 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  426.29 

. 
 33 05 16 13-0436 EA 48" x 72" x 36" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,141.32 542.73 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  481.79 

. 
 33 05 16 13-0437 EA 54" x 38" x 24" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,161.55 542.73 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  311.59 

. 
 33 05 16 13-0438 EA 6" Diameter Precast Concrete Handholes With Steel Cover............................................................................................... 500.43 180.91 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 

. 
 33 05 16 13-0439 EA 9" Diameter Precast Concrete Handholes With Steel Cover............................................................................................... 588.28 203.52 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 

. 
 33 05 16 13-0440 EA 12" Diameter Precast Concrete Handholes With Steel Cover ............................................................................................. 718.71 226.13 

Note: 8000 To 12000 pound traffic rated top. 
    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 

XXXXXXX 
. 
 33 05 23  Trenchless Utility Installation (33 05) 
. 
. 
 33 05 23 13  Utility Horizontal Directional Drilling (33 05 23) 
. 
. 
 33 05 23 13-0001  Horizontal Augering (33 05 23 13) 

Note: Excludes starting or receiving pits, dewatering, cost of casing pipe or spoils removal. 
. 
. 

 33 05 23 13-0002 LF Up To 2" Diameter Horizontal Hand Augering ...................................................................................................................... 20.81  
. 

 33 05 23 13-0003 LF 3" Diameter Horizontal Hand Augering ................................................................................................................................. 25.11  
. 

 33 05 23 13-0004 LF 4" Diameter Horizontal Hand Augering ................................................................................................................................. 34.43  
. 

 33 05 23 13-0005 LF 6" Diameter Horizontal Hand Augering ................................................................................................................................. 44.48  
. 

 33 05 23 13-0006 LF 8" Diameter Horizontal Augering ........................................................................................................................................... 72.87  
. 

 33 05 23 13-0007 LF 10" Diameter Horizontal Augering ....................................................................................................................................... 106.31  
. 

 33 05 23 13-0008 LF 12" Diameter Horizontal Augering ....................................................................................................................................... 127.74  
. 

 33 05 23 13-0009 LF 16" Diameter Horizontal Augering ....................................................................................................................................... 152.60  
. 

 33 05 23 13-0010 LF 20" Diameter Horizontal Augering ....................................................................................................................................... 264.05  
. 

 33 05 23 13-0011 LF 24" Diameter Horizontal Augering ....................................................................................................................................... 326.97  
. 

 33 05 23 13-0012 LF 30" Diameter Horizontal Augering ....................................................................................................................................... 403.29  
. 

 33 05 23 13-0013 LF 36" Diameter Horizontal Augering ....................................................................................................................................... 460.77  
. 

 33 05 23 13-0014 LF 42" Diameter Horizontal Augering ....................................................................................................................................... 581.95  
. 

 33 05 23 13-0015 LF 48" Diameter Horizontal Augering ....................................................................................................................................... 627.06  
. 

 33 05 23 13-0016 LF 54" Diameter Horizontal Augering ....................................................................................................................................... 681.95  
. 

 33 05 23 13-0017 LF 60" Diameter Horizontal Augering ....................................................................................................................................... 714.95  
. 

 33 05 23 13-0018 EA 8" To 36" Horizontal Augering Minimum Set-up Charge .................................................................................................. 1,507.64  
Note: For projects where the total boring charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 23 13-0019 EA >36" Horizontal Augering Minimum Set-up Charge ......................................................................................................... 2,640.35  

Note: For projects where the total boring charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 23 13-0020  Horizontal Directional Boring (33 05 23 13) 

Note: Excludes receiving pits or dewatering or cost of casing pipe. 
. 
. 

 33 05 23 13-0021 LF Up To 1-1/2" Diameter Directional Boring For Horizontal Pipe, Underground....................................................................... 10.12  
. 

 33 05 23 13-0022 LF 2" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 15.18  
. 

 33 05 23 13-0023 LF 2-1/2" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................. 21.08  
. 

 33 05 23 13-0024 LF 3" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 26.14  
. 

 33 05 23 13-0025 LF 4" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 31.20  
. 

 33 05 23 13-0026 LF 5" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 36.26  
. 

 33 05 23 13-0027 LF 6" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 42.16  
. 

 33 05 23 13-0028 LF 8" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 51.44  
. 

 33 05 23 13-0029 LF 10" Diameter Directional Boring For Horizontal Pipe, Underground ..................................................................................... 55.72  
. 

 33 05 23 13-0030 LF 12" Diameter Directional Boring For Horizontal Pipe, Underground ..................................................................................... 60.01  
. 

 33 05 23 13-0031 LF 18" Diameter Directional Boring For Horizontal Pipe, Underground ..................................................................................... 68.58  
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. 
 33 05 23 13-0032 LF 24" Diameter Directional Boring For Horizontal Pipe, Underground ..................................................................................... 84.81  

. 
 33 05 23 13-0033 LF 30" Diameter Directional Boring For Horizontal Pipe, Underground ..................................................................................... 94.23  

. 
 33 05 23 13-0034 LF 36" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................... 103.65  

. 
 33 05 23 13-0035 EA Boring Minimum Charge .................................................................................................................................................. 2,261.46  

Note: For projects where the total boring charge is less than the minimum charge, use this task exclusively. This 
task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 23 13-0036  Casing Pipe (33 05 23 13) 

Note: Casing pipe is pulled back from hook on boring auger through slurry. Costs are installed costs. Excludes 
boring. 

. 

. 
 33 05 23 13-0037  Steel Pipe (33 05 23 13-0036) 
. 
. 

 33 05 23 13-0038 LF 1-1/2" Steel Pipe Pull In Place By Boring Machine ................................................................................................................. 7.61  
Note: Includes pipe welding. 

. 
 33 05 23 13-0039 LF 2" Steel Pipe Pull In Place By Boring Machine ....................................................................................................................... 8.09  

Note: Includes pipe welding. 
. 

 33 05 23 13-0040 LF 2-1/2" Steel Pipe Pull In Place By Boring Machine ................................................................................................................. 8.68  
Note: Includes pipe welding. 

. 
 33 05 23 13-0041 LF 3" Steel Pipe Pull In Place By Boring Machine ....................................................................................................................... 9.29  

Note: Includes pipe welding. 
. 

 33 05 23 13-0042 LF 4" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 11.48  
Note: Includes pipe welding. 

. 
 33 05 23 13-0043 LF 5" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 12.83  

Note: Includes pipe welding. 
. 

 33 05 23 13-0044 LF 6" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 14.19  
Note: Includes pipe welding. 

XXXXXXX 
. 
 33 05 23 13-0045  Polyethylene Pipe (33 05 23 13-0036) 
. 
. 

 33 05 23 13-0046 LF 3/4" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................ 3.42  
Note: Includes pipe welding. 

. 
 33 05 23 13-0047 LF 1" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 3.78  

Note: Includes pipe welding. 
. 

 33 05 23 13-0048 LF 1-1/4" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 4.09  
Note: Includes pipe welding. 

. 
 33 05 23 13-0049 LF 1-1/2" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 4.38  

Note: Includes pipe welding. 
. 

 33 05 23 13-0050 LF 2" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 4.68  
Note: Includes pipe welding. 

. 
 33 05 23 13-0051 LF 2-1/2" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 4.99  

Note: Includes pipe welding. 
. 

 33 05 23 13-0052 LF 3" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 5.29  
Note: Includes pipe welding. 

. 
 33 05 23 13-0053 LF 4" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 6.31  

Note: Includes pipe welding. 
. 

 33 05 23 13-0054 LF 5" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 6.93  
Note: Includes pipe welding. 

. 
 33 05 23 13-0055 LF 6" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 7.55  

Note: Includes pipe welding. 
. 

 33 05 23 13-0056 LF 8" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 9.64  
Note: Includes pipe welding. 

. 
 33 05 23 13-0057 LF 10" Polyethylene Pipe Pull In Place By Boring Machine ....................................................................................................... 12.84  

Note: Includes pipe welding. 

XXXXXXX 
. 
 33 05 23 16  Utility Pipe Jacking (33 05 23) 
. 
. 
 33 05 23 16-0001  Horizontal Jacking (33 05 23 16) 

Note: Includes cost of steel casing pipe, excludes dewatering and excavation for jacking pit or receiving pit. 
. 
. 

 33 05 23 16-0002 LF Up To 2" Diameter Horizontal Jacking .................................................................................................................................. 38.38  
. 

 33 05 23 16-0003 LF 3" Diameter Horizontal Jacking ............................................................................................................................................. 46.16  
. 

 33 05 23 16-0004 LF 4" Diameter Horizontal Jacking ............................................................................................................................................. 62.81  
. 

 33 05 23 16-0005 LF 6" Diameter Horizontal Jacking ............................................................................................................................................. 81.16  
. 

 33 05 23 16-0006 LF 8" Diameter Horizontal Jacking ........................................................................................................................................... 110.58  
. 

 33 05 23 16-0007 LF 10" Diameter Horizontal Jacking ......................................................................................................................................... 161.75  
. 

 33 05 23 16-0008 LF 12" Diameter Horizontal Jacking ......................................................................................................................................... 194.56  
. 

 33 05 23 16-0009 LF 16" Diameter Horizontal Jacking ......................................................................................................................................... 232.35  
. 

 33 05 23 16-0010 LF 20" Diameter Horizontal Jacking ......................................................................................................................................... 381.77  
. 

 33 05 23 16-0011 LF 24" Diameter Horizontal Jacking ......................................................................................................................................... 528.78  
. 

 33 05 23 16-0012 LF 30" Diameter Horizontal Jacking ......................................................................................................................................... 630.14  
. 

 33 05 23 16-0013 LF 36" Diameter Horizontal Jacking ......................................................................................................................................... 715.37  
. 

 33 05 23 16-0014 LF 42" Diameter Horizontal Jacking ......................................................................................................................................... 770.17  
. 

 33 05 23 16-0015 LF 48" Diameter Horizontal Jacking ......................................................................................................................................... 832.91  
. 

 33 05 23 16-0016 LF 54" Diameter Horizontal Jacking ......................................................................................................................................... 897.05  
. 

 33 05 23 16-0017 EA Up To 36" Horizontal Jacking Minimum Set-up Charge ................................................................................................... 1,760.23  
Note: For projects where the total boring charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 23 16-0018 EA >36" Horizontal Jacking Minimum Set-up Charge ........................................................................................................... 3,300.44  

Note: For projects where the total boring charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
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. 
 33 05 26  Utility Identification (33 05) 
. 
. 
 33 05 26 26  Utility Identification Warning Tape (33 05 26) 
. 
. 
 33 05 26 26-0001  Non-Detectable Utility Warning Tape (33 05 26 26) 

Note: Labor installation is included with pipe and excavation.. 
. 
. 

 33 05 26 26-0002 LF 3" Non-Detectable Utility Warning Tape.................................................................................................................................. 0.02  
. 

 33 05 26 26-0003 LF 6" Non-Detectable Utility Warning Tape.................................................................................................................................. 0.03  

XXXXXXX 
. 
 33 05 26 26-0004  Detectable Utility Warning Tape (33 05 26 26) 

Note: Labor installation is included with pipe and excavation.. 
. 
. 

 33 05 26 26-0005 LF 2" Detectable Utility Warning Tape ......................................................................................................................................... 0.02  
. 

 33 05 26 26-0006 LF 3" Detectable Utility Warning Tape ......................................................................................................................................... 0.03  
. 

 33 05 26 26-0007 LF 6" Detectable Utility Warning Tape ......................................................................................................................................... 0.06  

XXXXXXX 
. 
 33 10  Water Utilities (33) 
. 
. 
 33 11  Water Utility Distribution Piping (33 10) 

Note: Piping includes hydrostatic testing, disinfecting and warning tape. 
. 
. 
 33 11 13  Public Water Utility Distribution Piping (33 11) 
. 
. 
 33 11 13 13  Ductile Iron Public Water Utility Distribution Piping (33 11 13) 
. 
. 
 33 11 13 13-0001  Ductile Iron Piping (33 11 13 13) 
. 
. 
 33 11 13 13-0002  Mechanical Joint Ductile Iron Piping (33 11 13 13-0001) 

Note: Cement lining and bituminous coating shall conform to ANSI A21.4. 
. 
. 
 33 11 13 13-0003  Mechanical Joint Ductile Iron Pipe (33 11 13 13-0002) 

Note: Conforming to ANSI/AWWA C151/A21.51, federal specification WW-P-421D class 50. 
. 
. 

 33 11 13 13-0004 LF  4" Mechanical Joint Ductile Iron Pipe .................................................................................................................................... 35.73 11.01 
    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  13.34 
    For Cement Mortar Lining (CML), Add  1.91 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.43 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.79 
    For Class 51, Add  1.78 
    For Class 52, Add  3.84 
    For Class 53, Add  5.83 
    For Class 54, Add  7.82 
    For Class 55, Add  9.76 
    For Class 56, Add  12.19 

. 
 33 11 13 13-0005 LF  6" Mechanical Joint Ductile Iron Pipe .................................................................................................................................... 37.31 11.54 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  13.90 
    For Cement Mortar Lining (CML), Add  1.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.49 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.87 
    For Class 51, Add  1.86 
    For Class 52, Add  4.00 
    For Class 53, Add  6.07 
    For Class 54, Add  8.16 
    For Class 55, Add  10.17 
    For Class 56, Add  12.71 

. 
 33 11 13 13-0006 LF 8" Mechanical Joint Ductile Iron Pipe .................................................................................................................................... 43.59 12.00 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  17.78 
    For Cement Mortar Lining (CML), Add  2.54 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.91 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.18 
    For Class 51, Add  2.32 
    For Class 52, Add  5.02 
    For Class 53, Add  7.61 
    For Class 54, Add  10.22 
    For Class 55, Add  12.75 
    For Class 56, Add  15.94 

. 
 33 11 13 13-0007 LF  10" Mechanical Joint Ductile Iron Pipe .................................................................................................................................. 59.37 17.38 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  19.82 
    For Cement Mortar Lining (CML), Add  3.30 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.48 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.97 
    For Class 51, Add  3.05 
    For Class 52, Add  6.59 
    For Class 53, Add  10.00 
    For Class 54, Add  13.43 
    For Class 55, Add  16.76 
    For Class 56, Add  20.94 
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. 
 33 11 13 13-0008 LF  12" Mechanical Joint Ductile Iron Pipe .................................................................................................................................. 71.46 19.31 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  21.10 
    For Cement Mortar Lining (CML), Add  4.22 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.17 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.57 
    For Class 51, Add  3.85 
    For Class 52, Add  8.31 
    For Class 53, Add  12.61 
    For Class 54, Add  16.94 
    For Class 55, Add  21.13 
    For Class 56, Add  26.42 

. 
 33 11 13 13-0009 LF  14" Mechanical Joint Ductile Iron Pipe .................................................................................................................................. 85.24 21.68 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  23.03 
    For Cement Mortar Lining (CML), Add  5.23 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.92 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.26 
    For Class 51, Add  4.73 
    For Class 52, Add  10.23 
    For Class 53, Add  15.51 
    For Class 54, Add  20.84 
    For Class 55, Add  25.99 
    For Class 56, Add  32.51 

. 
 33 11 13 13-0010 LF  16" Mechanical Joint Ductile Iron Pipe .................................................................................................................................. 96.28 24.84 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  24.05 
    For Cement Mortar Lining (CML), Add  5.87 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.40 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.81 
    For Class 51, Add  5.31 
    For Class 52, Add  11.48 
    For Class 53, Add  17.42 
    For Class 54, Add  23.40 
    For Class 55, Add  29.18 
    For Class 56, Add  36.50 

. 
 33 11 13 13-0011 LF  18" Mechanical Joint Ductile Iron Pipe ................................................................................................................................ 119.12 28.96 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  30.85 
    For Cement Mortar Lining (CML), Add  7.52 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.64 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -5.96 
    For Class 51, Add  6.75 
    For Class 52, Add  14.62 
    For Class 53, Add  22.17 
    For Class 54, Add  29.78 
    For Class 55, Add  37.15 
    For Class 56, Add  46.48 

. 
 33 11 13 13-0012 LF  20" Mechanical Joint Ductile Iron Pipe ................................................................................................................................ 135.52 34.76 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  31.49 
    For Cement Mortar Lining (CML), Add  8.29 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.21 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -6.78 
    For Class 51, Add  7.49 
    For Class 52, Add  16.20 
    For Class 53, Add  24.58 
    For Class 54, Add  33.02 
    For Class 55, Add  41.19 
    For Class 56, Add  51.51 

. 
 33 11 13 13-0013 LF  24" Mechanical Joint Ductile Iron Pipe ................................................................................................................................ 177.03 43.44 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  34.48 
    For Cement Mortar Lining (CML), Add  11.12 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.34 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -8.85 
    For Class 51, Add  9.99 
    For Class 52, Add  21.63 
    For Class 53, Add  32.81 
    For Class 54, Add  44.07 
    For Class 55, Add  54.97 
    For Class 56, Add  68.77 
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. 
 33 11 13 13-0014 LF 30" Mechanical Joint Ductile Iron Pipe ................................................................................................................................ 227.03 46.78 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  48.61 
    For Cement Mortar Lining (CML), Add  15.68 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.76 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -11.35 
    For Class 51, Add  13.81 
    For Class 52, Add  29.93 
    For Class 53, Add  45.42 
    For Class 54, Add  61.02 
    For Class 55, Add  76.11 
    For Class 56, Add  95.28 

. 
 33 11 13 13-0015 LF 36" Mechanical Joint Ductile Iron Pipe ................................................................................................................................ 270.69 49.67 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  60.79 
    For Cement Mortar Lining (CML), Add  19.61 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.71 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -13.53 
    For Class 51, Add  17.10 
    For Class 52, Add  37.10 
    For Class 53, Add  56.30 
    For Class 54, Add  75.64 
    For Class 55, Add  94.34 
    For Class 56, Add  118.15 

. 
 33 11 13 13-0016 LF 42" Mechanical Joint Ductile Iron Pipe ................................................................................................................................ 331.59 52.57 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  78.31 
    For Cement Mortar Lining (CML), Add  25.26 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.95 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -16.58 
    For Class 51, Add  21.82 
    For Class 52, Add  47.36 
    For Class 53, Add  71.88 
    For Class 54, Add  96.58 
    For Class 55, Add  120.46 
    For Class 56, Add  150.92 

. 
 33 11 13 13-0017 LF 48" Mechanical Joint Ductile Iron Pipe ................................................................................................................................ 405.34 55.55 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  99.81 
    For Cement Mortar Lining (CML), Add  32.20 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.15 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -20.27 
    For Class 51, Add  27.59 
    For Class 52, Add  59.94 
    For Class 53, Add  90.97 
    For Class 54, Add  122.24 
    For Class 55, Add  152.46 
    For Class 56, Add  191.06 

XXXXXXX 
. 
 33 11 13 13-0018  Mechanical Joint Ductile Iron 90 Degree Elbow (33 11 13 13-0002) 
. 
. 

 33 11 13 13-0019 EA 4" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................. 210.97 39.01 
    For Cement Mortar Lining (CML), Add  15.19 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.39 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0020 EA 6" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................. 335.61 57.65 
    For Cement Mortar Lining (CML), Add  24.83 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.62 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0021 EA 8" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................. 464.84 68.38 
    For Cement Mortar Lining (CML), Add  36.12 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.09 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0022 EA 10" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................... 691.35 77.05 
    For Cement Mortar Lining (CML), Add  57.46 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  43.10 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0023 EA 12" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................... 910.58 90.40 
    For Cement Mortar Lining (CML), Add  77.37 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  58.03 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0024 EA 14" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 1,448.53 101.36 
    For Cement Mortar Lining (CML), Add  129.50 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  97.12 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0025 EA 16" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 1,934.29 115.84 

    For Cement Mortar Lining (CML), Add  175.88 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  131.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0026 EA 18" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 2,363.60 162.18 

    For Cement Mortar Lining (CML), Add  211.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  158.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0027 EA 20" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 3,260.30 202.72 

    For Cement Mortar Lining (CML), Add  295.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  221.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0028 EA 24" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 4,817.28 269.95 

    For Cement Mortar Lining (CML), Add  440.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  330.62 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0029 EA 30" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 7,512.86 289.60 

    For Cement Mortar Lining (CML), Add  707.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  530.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0030 EA 36" Mechanical Joint Ductile Iron 90 Degree Elbow ...................................................................................................... 11,515.02 300.66 

    For Cement Mortar Lining (CML), Add  1,105.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  829.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0031 EA 42" Mechanical Joint Ductile Iron 90 Degree Elbow ...................................................................................................... 19,491.31 347.53 

    For Cement Mortar Lining (CML), Add  1,896.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,422.36 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0032 EA 48" Mechanical Joint Ductile Iron 90 Degree Elbow ...................................................................................................... 25,847.87 369.73 

    For Cement Mortar Lining (CML), Add  2,528.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,896.58 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0033  Mechanical Joint Ductile Iron 45 Degree Elbow (33 11 13 13-0002) 
. 
. 

 33 11 13 13-0034 EA 4" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................. 184.29 39.01 
    For Cement Mortar Lining (CML), Add  12.52 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.39 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0035 EA 6" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................. 288.41 57.65 
    For Cement Mortar Lining (CML), Add  20.11 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.08 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0036 EA 8" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................. 397.12 68.38 
    For Cement Mortar Lining (CML), Add  29.35 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.01 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0037 EA 10" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................... 545.64 77.05 
    For Cement Mortar Lining (CML), Add  42.89 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.17 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0038 EA 12" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................... 777.19 90.40 
    For Cement Mortar Lining (CML), Add  64.03 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  48.02 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0039 EA 14" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 1,161.22 101.36 
    For Cement Mortar Lining (CML), Add  100.77 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  75.57 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0040 EA 16" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 1,431.49 115.84 
    For Cement Mortar Lining (CML), Add  125.60 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  94.20 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0041 EA 18" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 2,047.56 162.18 
    For Cement Mortar Lining (CML), Add  180.19 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  135.14 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0042 EA 20" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 2,232.13 202.72 

    For Cement Mortar Lining (CML), Add  192.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  144.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0043 EA 24" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 3,333.51 269.95 

    For Cement Mortar Lining (CML), Add  292.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  219.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0044 EA 30" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 6,380.02 289.60 

    For Cement Mortar Lining (CML), Add  594.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  445.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0045 EA 36" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 9,142.63 300.66 

    For Cement Mortar Lining (CML), Add  868.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  651.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0046 EA 42" Mechanical Joint Ductile Iron 45 Degree Elbow ...................................................................................................... 13,874.33 347.53 

    For Cement Mortar Lining (CML), Add  1,334.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,001.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0047 EA 48" Mechanical Joint Ductile Iron 45 Degree Elbow ...................................................................................................... 18,051.41 369.73 

    For Cement Mortar Lining (CML), Add  1,749.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,311.84 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0048  Mechanical Joint Ductile Iron 22-1/2 Degree Elbow (33 11 13 13-0002) 
. 
. 

 33 11 13 13-0049 EA 4" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ....................................................................................................... 178.13 39.01 
    For Cement Mortar Lining (CML), Add  11.90 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.93 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0050 EA 6" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ....................................................................................................... 271.99 57.65 
    For Cement Mortar Lining (CML), Add  18.47 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.85 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0051 EA 8" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ....................................................................................................... 390.96 68.38 
    For Cement Mortar Lining (CML), Add  28.73 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  21.55 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0052 EA 10" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ..................................................................................................... 543.59 77.05 
    For Cement Mortar Lining (CML), Add  42.69 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.02 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0053 EA 12" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ..................................................................................................... 697.15 90.40 
    For Cement Mortar Lining (CML), Add  56.03 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  42.02 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0054 EA 14" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 1,173.53 101.36 
    For Cement Mortar Lining (CML), Add  102.00 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  76.50 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0055 EA 16" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 1,380.18 115.84 
    For Cement Mortar Lining (CML), Add  120.47 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  90.35 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0056 EA 18" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 1,725.35 162.18 
    For Cement Mortar Lining (CML), Add  147.97 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  110.97 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0057 EA 20" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 2,318.33 202.72 
    For Cement Mortar Lining (CML), Add  201.12 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  150.84 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0058 EA 24" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 3,107.77 269.95 
    For Cement Mortar Lining (CML), Add  269.87 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  202.40 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0059 EA 30" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 5,417.52 289.60 

    For Cement Mortar Lining (CML), Add  497.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  373.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0060 EA 36" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 7,753.27 300.66 

    For Cement Mortar Lining (CML), Add  729.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  547.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0061 EA 42" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................................................................................................ 11,545.04 347.53 

    For Cement Mortar Lining (CML), Add  1,101.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  826.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0062 EA 48" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................................................................................................ 14,907.38 369.73 

    For Cement Mortar Lining (CML), Add  1,434.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,076.04 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0063  Mechanical Joint Ductile Iron 11-1/4 Degree Elbow (33 11 13 13-0002) 
. 
. 

 33 11 13 13-0064 EA 4" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 171.97 39.01 
    For Cement Mortar Lining (CML), Add  11.29 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.47 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0065 EA 6" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 278.15 57.65 
    For Cement Mortar Lining (CML), Add  19.09 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.31 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0066 EA 8" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 364.28 68.38 
    For Cement Mortar Lining (CML), Add  26.06 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  19.55 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0067 EA 10" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ..................................................................................................... 539.48 77.05 
    For Cement Mortar Lining (CML), Add  42.28 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  31.71 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0068 EA 12" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ..................................................................................................... 662.26 90.40 
    For Cement Mortar Lining (CML), Add  52.54 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  39.40 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0069 EA 14" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 1,317.19 101.36 
    For Cement Mortar Lining (CML), Add  116.36 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  87.27 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0070 EA 16" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 1,449.96 115.84 
    For Cement Mortar Lining (CML), Add  127.44 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  95.58 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0071 EA 18" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 2,115.28 162.18 
    For Cement Mortar Lining (CML), Add  186.96 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  140.22 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0072 EA 20" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 2,201.35 202.72 
    For Cement Mortar Lining (CML), Add  189.42 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  142.07 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0073 EA 24" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 2,935.38 269.95 
    For Cement Mortar Lining (CML), Add  252.63 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  189.47 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0074 EA 30" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 5,507.82 289.60 
    For Cement Mortar Lining (CML), Add  506.90 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  380.18 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0075 EA 36" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 7,383.86 300.66 
    For Cement Mortar Lining (CML), Add  692.84 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  519.63 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0076 EA 42" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................................................................................................ 11,042.24 347.53 

    For Cement Mortar Lining (CML), Add  1,051.57 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  788.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0077 EA 48" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................................................................................................ 14,808.87 369.73 

    For Cement Mortar Lining (CML), Add  1,424.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,068.65 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0078  Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow (33 11 13 13-

0002) 
. 
. 

 33 11 13 13-0079 EA 4" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ............................................................................ 239.70 39.01 
    For Cement Mortar Lining (CML), Add  18.06 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.55 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0080 EA 6" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ............................................................................ 386.92 57.65 
    For Cement Mortar Lining (CML), Add  29.96 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.47 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0081 EA 8" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ............................................................................ 532.57 68.38 
    For Cement Mortar Lining (CML), Add  42.89 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.17 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0082 EA 10" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow .......................................................................... 789.85 77.05 
    For Cement Mortar Lining (CML), Add  67.31 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  50.48 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0083 EA 12" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 1,017.30 90.40 
    For Cement Mortar Lining (CML), Add  88.04 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  66.03 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0084 EA 14" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 1,791.26 101.36 
    For Cement Mortar Lining (CML), Add  163.77 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  122.83 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0085 EA 16" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 2,769.55 115.84 
    For Cement Mortar Lining (CML), Add  259.40 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  194.55 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0086 EA 18" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 3,192.71 162.18 
    For Cement Mortar Lining (CML), Add  294.70 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  221.03 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0087 EA 20" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 4,352.09 202.72 
    For Cement Mortar Lining (CML), Add  404.50 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  303.37 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0088 EA 24" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 5,268.77 269.95 
    For Cement Mortar Lining (CML), Add  485.97 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  364.48 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0089 EA 30" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ..................................................................... 10,008.39 289.60 
    For Cement Mortar Lining (CML), Add  956.96 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  717.72 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0090 EA 36" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ..................................................................... 18,090.40 300.66 
    For Cement Mortar Lining (CML), Add  1,763.49 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,322.62 

Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0091  Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow (33 11 13 13-

0002) 
. 
. 

 33 11 13 13-0092 EA 4" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ............................................................................ 190.44 39.01 
    For Cement Mortar Lining (CML), Add  13.13 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.85 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0093 EA 6" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow............................................................................ 310.98 57.65 

    For Cement Mortar Lining (CML), Add  22.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0094 EA 8" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow............................................................................ 462.79 68.38 

    For Cement Mortar Lining (CML), Add  35.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0095 EA 10" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow .......................................................................... 650.30 77.05 

    For Cement Mortar Lining (CML), Add  53.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  40.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0096 EA 12" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow .......................................................................... 896.22 90.40 

    For Cement Mortar Lining (CML), Add  75.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  56.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0097 EA 14" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 1,575.77 101.36 

    For Cement Mortar Lining (CML), Add  142.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  106.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0098 EA 16" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 2,430.93 115.84 

    For Cement Mortar Lining (CML), Add  225.54 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  169.16 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0099 EA 18" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 2,849.98 162.18 

    For Cement Mortar Lining (CML), Add  260.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  195.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0100 EA 20" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 3,707.69 202.72 

    For Cement Mortar Lining (CML), Add  340.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  255.04 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0101 EA 24" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 4,646.95 269.95 

    For Cement Mortar Lining (CML), Add  423.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  317.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0102 EA 30" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 8,762.68 289.60 

    For Cement Mortar Lining (CML), Add  832.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  624.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0103 EA 36" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ..................................................................... 15,798.05 300.66 

    For Cement Mortar Lining (CML), Add  1,534.26 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,150.69 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0104  Mechanical Joint Ductile Iron Tee (33 11 13 13-0002) 
. 
. 

 33 11 13 13-0105 EA 4" x 4" Mechanical Joint Ductile Iron Tee............................................................................................................................ 286.36 57.65 
    For Cement Mortar Lining (CML), Add  19.91 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.93 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0106 EA 6" x 4" Mechanical Joint Ductile Iron Tee............................................................................................................................ 449.08 75.62 
    For Cement Mortar Lining (CML), Add  33.45 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  25.09 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0107 EA 6" x 6" Mechanical Joint Ductile Iron Tee............................................................................................................................ 487.34 84.66 
    For Cement Mortar Lining (CML), Add  35.91 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.94 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0108 EA 8" x 4" Mechanical Joint Ductile Iron Tee............................................................................................................................ 520.64 87.63 
    For Cement Mortar Lining (CML), Add  38.79 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  29.09 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0109 EA 8" x 6" Mechanical Joint Ductile Iron Tee............................................................................................................................ 593.80 96.63 
    For Cement Mortar Lining (CML), Add  44.74 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  33.55 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0110 EA 8" x 8" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 695.25 102.66 

    For Cement Mortar Lining (CML), Add  53.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  40.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0111 EA 10" x 4" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 740.24 95.76 

    For Cement Mortar Lining (CML), Add  59.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  44.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0112 EA 10" x 6" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 734.93 104.45 

    For Cement Mortar Lining (CML), Add  57.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  43.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0113 EA 10" x 8" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 842.23 110.25 

    For Cement Mortar Lining (CML), Add  67.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  50.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0114 EA 10" x 10" Mechanical Joint Ductile Iron Tee ........................................................................................................................ 947.16 115.84 

    For Cement Mortar Lining (CML), Add  77.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  57.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0115 EA 12" x 4" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 891.19 107.35 

    For Cement Mortar Lining (CML), Add  72.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  54.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0116 EA 12" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,017.21 116.03 

    For Cement Mortar Lining (CML), Add  84.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  63.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0117 EA 12" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,266.11 121.83 

    For Cement Mortar Lining (CML), Add  108.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  81.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0118 EA 12" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,358.73 127.43 

    For Cement Mortar Lining (CML), Add  116.57 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  87.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0119 EA 12" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,279.27 133.22 

    For Cement Mortar Lining (CML), Add  107.74 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  80.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0120 EA 14" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,370.52 135.20 

    For Cement Mortar Lining (CML), Add  116.57 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  87.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0121 EA 14" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,533.22 141.01 

    For Cement Mortar Lining (CML), Add  131.96 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  98.97 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0122 EA 14" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,984.98 146.59 

    For Cement Mortar Lining (CML), Add  176.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  132.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0123 EA 14" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,125.11 152.38 

    For Cement Mortar Lining (CML), Add  189.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  142.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0124 EA 14" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,039.07 162.00 

    For Cement Mortar Lining (CML), Add  179.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  134.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0125 EA 16" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,749.92 162.17 

    For Cement Mortar Lining (CML), Add  150.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  112.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0126 EA 16" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,888.08 167.97 

    For Cement Mortar Lining (CML), Add  163.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  122.52 
Note: ANSI/AWWA C151/A21.51 



 

 Utilities 33 

33
 

Water Utilities 33 10 
Water Utility Distribution Piping 33 11 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 33 - 53 

. 
 33 11 13 13-0127 EA 16" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,216.71 173.56 

    For Cement Mortar Lining (CML), Add  195.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  146.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0128 EA 16" x 12" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,434.81 179.35 

    For Cement Mortar Lining (CML), Add  216.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  162.23 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0129 EA 16" x 14" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,952.14 188.95 

    For Cement Mortar Lining (CML), Add  266.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  199.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0130 EA 16" x 16" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,771.45 202.46 

    For Cement Mortar Lining (CML), Add  246.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  184.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0131 EA 18" x 6" Mechanical Joint Ductile Iron Tee....................................................................................................................... 2,444.70 207.55 

    For Cement Mortar Lining (CML), Add  213.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  159.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0132 EA 18" x 8" Mechanical Joint Ductile Iron Tee....................................................................................................................... 2,629.97 213.34 

    For Cement Mortar Lining (CML), Add  230.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  173.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0133 EA 18" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,855.99 218.94 

    For Cement Mortar Lining (CML), Add  252.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  189.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0134 EA 18" x 12" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,080.24 224.74 

    For Cement Mortar Lining (CML), Add  273.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  205.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0135 EA 18" x 14" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,166.60 234.32 

    For Cement Mortar Lining (CML), Add  281.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  210.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0136 EA 18" x 16" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,381.99 247.80 

    For Cement Mortar Lining (CML), Add  300.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  225.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0137 EA 18" x 18" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,976.62 270.47 

    For Cement Mortar Lining (CML), Add  356.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  267.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0138 EA 20" x 6" Mechanical Joint Ductile Iron Tee....................................................................................................................... 2,847.97 297.63 

    For Cement Mortar Lining (CML), Add  239.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  179.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0139 EA 20" x 8" Mechanical Joint Ductile Iron Tee....................................................................................................................... 2,910.10 303.43 

    For Cement Mortar Lining (CML), Add  245.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  183.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0140 EA 20" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,187.43 309.02 

    For Cement Mortar Lining (CML), Add  271.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  203.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0141 EA 20" x 12" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,463.00 314.81 

    For Cement Mortar Lining (CML), Add  298.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  223.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0142 EA 20" x 14" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,500.10 324.39 

    For Cement Mortar Lining (CML), Add  300.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  225.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0143 EA 20" x 16" Mechanical Joint Ductile Iron Tee..................................................................................................................... 3,545.15 337.88 

    For Cement Mortar Lining (CML), Add  303.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  227.49 
Note: ANSI/AWWA C151/A21.51 



33
 33 Utilities 

33 10 Water Utilities 
33 11 Water Utility Distribution Piping 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 33 - 54  County of San Mateo, Mechanical Works 

. 
 33 11 13 13-0144 EA 20" x 18" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,507.14 360.56 

    For Cement Mortar Lining (CML), Add  396.08 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  297.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0145 EA 20" x 20" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 3,902.25 405.62 

    For Cement Mortar Lining (CML), Add  328.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  246.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0146 EA 24" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 3,470.41 387.43 

    For Cement Mortar Lining (CML), Add  288.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  216.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0147 EA 24" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 3,516.14 393.77 

    For Cement Mortar Lining (CML), Add  292.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  219.03 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0148 EA 24" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 3,902.23 398.82 

    For Cement Mortar Lining (CML), Add  329.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  247.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0149 EA 24" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,003.34 404.62 

    For Cement Mortar Lining (CML), Add  339.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  254.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0150 EA 24" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,539.14 414.20 

    For Cement Mortar Lining (CML), Add  391.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  293.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0151 EA 24" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,918.72 427.68 

    For Cement Mortar Lining (CML), Add  427.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  320.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0152 EA 24" x 18" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 5,618.02 450.37 

    For Cement Mortar Lining (CML), Add  493.56 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  370.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0153 EA 24" x 20" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 6,230.10 495.40 

    For Cement Mortar Lining (CML), Add  547.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  410.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0154 EA 24" x 24" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 5,698.88 540.33 

    For Cement Mortar Lining (CML), Add  488.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  366.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0155 EA 30" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 6,198.63 457.04 

    For Cement Mortar Lining (CML), Add  550.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  412.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0156 EA 30" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 6,545.74 462.63 

    For Cement Mortar Lining (CML), Add  584.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  438.36 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0157 EA 30" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 6,893.13 468.42 

    For Cement Mortar Lining (CML), Add  618.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  463.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0158 EA 30" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 7,387.88 478.01 

    For Cement Mortar Lining (CML), Add  666.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  499.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0159 EA 30" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 7,921.36 635.99 

    For Cement Mortar Lining (CML), Add  717.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  538.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0160 EA 30" x 18" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 8,128.13 514.18 

    For Cement Mortar Lining (CML), Add  734.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  551.18 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0161 EA 30" x 20" Mechanical Joint Ductile Iron Tee..................................................................................................................... 8,436.49 559.22 

    For Cement Mortar Lining (CML), Add  758.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  569.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0162 EA 30" x 24" Mechanical Joint Ductile Iron Tee..................................................................................................................... 8,851.34 604.13 

    For Cement Mortar Lining (CML), Add  793.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  595.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0163 EA 30" x 30" Mechanical Joint Ductile Iron Tee................................................................................................................... 11,194.09 635.99 

    For Cement Mortar Lining (CML), Add  1,023.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  767.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0164 EA 30" x 6" Mechanical Joint Ductile Iron Tee....................................................................................................................... 6,501.80 451.24 

    For Cement Mortar Lining (CML), Add  581.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  436.36 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0165 EA 36" x 8" Mechanical Joint Ductile Iron Tee....................................................................................................................... 7,618.57 507.00 

    For Cement Mortar Lining (CML), Add  685.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  513.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0166 EA 36" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 8,517.71 512.60 

    For Cement Mortar Lining (CML), Add  774.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  580.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0167 EA 36" x 12" Mechanical Joint Ductile Iron Tee..................................................................................................................... 9,002.61 518.39 

    For Cement Mortar Lining (CML), Add  821.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  616.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0168 EA 36" x 14" Mechanical Joint Ductile Iron Tee..................................................................................................................... 9,347.55 527.97 

    For Cement Mortar Lining (CML), Add  854.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  641.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0169 EA 36" x 16" Mechanical Joint Ductile Iron Tee..................................................................................................................... 9,694.28 541.46 

    For Cement Mortar Lining (CML), Add  887.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  665.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0170 EA 36" x 18" Mechanical Joint Ductile Iron Tee................................................................................................................... 10,360.75 564.15 

    For Cement Mortar Lining (CML), Add  950.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  712.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0171 EA 36" x 20" Mechanical Joint Ductile Iron Tee................................................................................................................... 11,063.14 609.19 

    For Cement Mortar Lining (CML), Add  1,014.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  760.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0172 EA 36" x 24" Mechanical Joint Ductile Iron Tee................................................................................................................... 12,255.80 654.08 

    For Cement Mortar Lining (CML), Add  1,126.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  844.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0173 EA 36" x 30" Mechanical Joint Ductile Iron Tee................................................................................................................... 13,578.58 711.02 

    For Cement Mortar Lining (CML), Add  1,253.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  940.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0174 EA 36" x 36" Mechanical Joint Ductile Iron Tee................................................................................................................... 15,925.20 711.02 

    For Cement Mortar Lining (CML), Add  1,484.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,113.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0175 EA 42" x 12" Mechanical Joint Ductile Iron Tee................................................................................................................... 18,099.41 546.32 

    For Cement Mortar Lining (CML), Add  1,727.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,295.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0176 EA 42" x 14" Mechanical Joint Ductile Iron Tee................................................................................................................... 18,462.82 555.91 

    For Cement Mortar Lining (CML), Add  1,762.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,321.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0177 EA 42" x 16" Mechanical Joint Ductile Iron Tee................................................................................................................... 20,558.07 569.39 

    For Cement Mortar Lining (CML), Add  1,969.54 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,477.15 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0178 EA 42" x 18" Mechanical Joint Ductile Iron Tee ................................................................................................................... 19,176.39 592.07 

    For Cement Mortar Lining (CML), Add  1,827.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,370.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0179 EA 42" x 20" Mechanical Joint Ductile Iron Tee ................................................................................................................... 19,244.63 637.12 

    For Cement Mortar Lining (CML), Add  1,827.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,370.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0180 EA 42" x 24" Mechanical Joint Ductile Iron Tee ................................................................................................................... 19,647.18 682.02 

    For Cement Mortar Lining (CML), Add  1,861.38 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,396.04 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0181 EA 42" x 30" Mechanical Joint Ductile Iron Tee ................................................................................................................... 23,914.92 713.92 

    For Cement Mortar Lining (CML), Add  2,283.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,712.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0182 EA 42" x 36" Mechanical Joint Ductile Iron Tee ................................................................................................................... 24,911.17 738.91 

    For Cement Mortar Lining (CML), Add  2,379.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,784.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0183 EA 42" x 42" Mechanical Joint Ductile Iron Tee ................................................................................................................... 26,375.05 752.88 

    For Cement Mortar Lining (CML), Add  2,523.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,892.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0184 EA 48" x 12" Mechanical Joint Ductile Iron Tee ................................................................................................................... 21,366.29 590.83 

    For Cement Mortar Lining (CML), Add  2,047.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,535.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0185 EA 48" x 14" Mechanical Joint Ductile Iron Tee ................................................................................................................... 21,750.22 600.41 

    For Cement Mortar Lining (CML), Add  2,084.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,563.04 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0186 EA 48" x 16" Mechanical Joint Ductile Iron Tee ................................................................................................................... 22,293.97 613.90 

    For Cement Mortar Lining (CML), Add  2,136.38 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,602.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0187 EA 48" x 18" Mechanical Joint Ductile Iron Tee ................................................................................................................... 22,849.61 636.58 

    For Cement Mortar Lining (CML), Add  2,188.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,641.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0188 EA 48" x 20" Mechanical Joint Ductile Iron Tee ................................................................................................................... 23,441.17 681.62 

    For Cement Mortar Lining (CML), Add  2,240.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,680.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0189 EA 48" x 24" Mechanical Joint Ductile Iron Tee ................................................................................................................... 23,578.97 726.52 

    For Cement Mortar Lining (CML), Add  2,247.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,685.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0190 EA 48" x 30" Mechanical Joint Ductile Iron Tee ................................................................................................................... 28,796.92 758.43 

    For Cement Mortar Lining (CML), Add  2,764.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,073.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0191 EA 48" x 36" Mechanical Joint Ductile Iron Tee ................................................................................................................... 32,898.21 783.41 

    For Cement Mortar Lining (CML), Add  3,171.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,378.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0192 EA 48" x 42" Mechanical Joint Ductile Iron Tee ................................................................................................................... 34,528.32 797.37 

    For Cement Mortar Lining (CML), Add  3,332.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,499.01 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0193 EA 48" x 48" Mechanical Joint Ductile Iron Tee ................................................................................................................... 35,097.67 819.67 

    For Cement Mortar Lining (CML), Add  3,385.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,539.19 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0194  Mechanical Joint Ductile Iron Wye (Laterals) (33 11 13 13-0002) 
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. 
 33 11 13 13-0195 EA 4" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 413.60 57.61 

    For Cement Mortar Lining (CML), Add  32.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0196 EA 6" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 451.13 75.62 

    For Cement Mortar Lining (CML), Add  33.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  25.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0197 EA 6" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 620.74 84.62 

    For Cement Mortar Lining (CML), Add  49.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  36.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0198 EA 8" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 812.06 87.63 

    For Cement Mortar Lining (CML), Add  67.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  50.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0199 EA 8" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 714.88 96.63 

    For Cement Mortar Lining (CML), Add  56.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  42.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0200 EA 8" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 873.79 102.64 

    For Cement Mortar Lining (CML), Add  71.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  53.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0201 EA 10" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,288.19 95.76 

    For Cement Mortar Lining (CML), Add  114.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  85.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0202 EA 10" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,360.86 104.45 

    For Cement Mortar Lining (CML), Add  120.26 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  90.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0203 EA 10" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,570.77 110.25 

    For Cement Mortar Lining (CML), Add  140.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  105.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0204 EA 10" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 1,774.22 115.84 

    For Cement Mortar Lining (CML), Add  159.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  119.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0205 EA 12" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,654.62 107.35 

    For Cement Mortar Lining (CML), Add  149.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  111.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0206 EA 12" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,875.04 116.03 

    For Cement Mortar Lining (CML), Add  169.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  127.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0207 EA 12" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,271.71 121.83 

    For Cement Mortar Lining (CML), Add  208.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  156.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0208 EA 12" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,335.60 127.43 

    For Cement Mortar Lining (CML), Add  214.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  160.69 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0209 EA 12" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,104.27 133.21 

    For Cement Mortar Lining (CML), Add  190.24 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  142.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0210 EA 14" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,495.15 135.20 

    For Cement Mortar Lining (CML), Add  229.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  171.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0211 EA 14" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,865.12 141.01 

    For Cement Mortar Lining (CML), Add  265.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  198.86 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0212 EA 14" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,766.33 146.59 

    For Cement Mortar Lining (CML), Add  354.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  265.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0213 EA 14" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,037.80 152.38 

    For Cement Mortar Lining (CML), Add  380.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  285.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0214 EA 14" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,937.38 161.97 

    For Cement Mortar Lining (CML), Add  369.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  276.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0215 EA 16" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,548.33 162.17 

    For Cement Mortar Lining (CML), Add  230.26 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  172.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0216 EA 16" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,811.59 167.97 

    For Cement Mortar Lining (CML), Add  255.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  191.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0217 EA 16" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,331.08 173.56 

    For Cement Mortar Lining (CML), Add  306.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  230.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0218 EA 16" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,735.93 179.35 

    For Cement Mortar Lining (CML), Add  346.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  259.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0219 EA 16" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,698.60 188.95 

    For Cement Mortar Lining (CML), Add  441.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  330.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0220 EA 16" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,517.91 202.43 

    For Cement Mortar Lining (CML), Add  421.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  315.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0221 EA 18" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 4,043.39 207.55 

    For Cement Mortar Lining (CML), Add  372.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  279.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0222 EA 18" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 4,360.01 213.34 

    For Cement Mortar Lining (CML), Add  403.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  302.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0223 EA 18" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,666.06 218.94 

    For Cement Mortar Lining (CML), Add  433.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  325.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0224 EA 18" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,999.08 224.74 

    For Cement Mortar Lining (CML), Add  465.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  349.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0225 EA 18" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,050.56 234.32 

    For Cement Mortar Lining (CML), Add  469.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  352.16 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0226 EA 18" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,095.61 247.80 

    For Cement Mortar Lining (CML), Add  472.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  354.01 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0227 EA 18" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,633.34 270.49 

    For Cement Mortar Lining (CML), Add  422.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  316.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0228 EA 20" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 4,764.76 297.63 

    For Cement Mortar Lining (CML), Add  431.38 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  323.54 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0229 EA 20" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 4,869.99 303.43 

    For Cement Mortar Lining (CML), Add  441.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  330.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0230 EA 20" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,362.80 309.02 

    For Cement Mortar Lining (CML), Add  489.46 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  367.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0231 EA 20" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,851.81 314.81 

    For Cement Mortar Lining (CML), Add  537.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  403.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0232 EA 20" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,907.38 324.39 

    For Cement Mortar Lining (CML), Add  541.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  406.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0233 EA 20" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,970.90 337.88 

    For Cement Mortar Lining (CML), Add  545.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  409.42 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0234 EA 20" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 6,937.00 360.56 

    For Cement Mortar Lining (CML), Add  639.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  479.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0235 EA 20" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 6,533.22 405.61 

    For Cement Mortar Lining (CML), Add  591.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  443.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0236 EA 24" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 5,777.13 387.43 

    For Cement Mortar Lining (CML), Add  519.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  389.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0237 EA 24" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 5,851.59 393.23 

    For Cement Mortar Lining (CML), Add  525.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  394.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0238 EA 24" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 6,539.36 398.82 

    For Cement Mortar Lining (CML), Add  593.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  445.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0239 EA 24" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 6,851.85 404.62 

    For Cement Mortar Lining (CML), Add  623.88 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  467.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0240 EA 24" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 7,941.75 414.20 

    For Cement Mortar Lining (CML), Add  731.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  548.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0241 EA 24" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 8,842.60 427.68 

    For Cement Mortar Lining (CML), Add  819.46 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  614.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0242 EA 24" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 9,911.30 450.37 

    For Cement Mortar Lining (CML), Add  922.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  692.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0243 EA 24" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 10,888.69 495.40 

    For Cement Mortar Lining (CML), Add  1,013.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  760.36 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0244 EA 24" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 9,602.24 540.31 

    For Cement Mortar Lining (CML), Add  878.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  658.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0245 EA 30" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 12,133.15 451.24 

    For Cement Mortar Lining (CML), Add  1,144.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  858.71 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0246 EA 30" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 13,631.84 457.04 

    For Cement Mortar Lining (CML), Add  1,293.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  970.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0247 EA 30" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 14,436.60 462.63 

    For Cement Mortar Lining (CML), Add  1,373.56 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,030.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0248 EA 30" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 15,241.64 468.42 

    For Cement Mortar Lining (CML), Add  1,453.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,089.89 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0249 EA 30" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 16,382.85 478.01 

    For Cement Mortar Lining (CML), Add  1,565.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,174.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0250 EA 30" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 17,609.99 491.49 

    For Cement Mortar Lining (CML), Add  1,686.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,264.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0251 EA 30" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 18,048.66 514.18 

    For Cement Mortar Lining (CML), Add  1,726.96 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,295.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0252 EA 30" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 18,681.28 559.22 

    For Cement Mortar Lining (CML), Add  1,783.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,337.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0253 EA 30" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 19,564.03 604.13 

    For Cement Mortar Lining (CML), Add  1,864.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,398.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0254 EA 30" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 21,215.18 636.03 

    For Cement Mortar Lining (CML), Add  2,025.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,518.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0255 EA 36" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 23,382.65 518.39 

    For Cement Mortar Lining (CML), Add  2,259.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,694.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0256 EA 36" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 24,306.33 527.97 

    For Cement Mortar Lining (CML), Add  2,350.64 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,762.98 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0257 EA 36" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 25,223.58 541.46 

    For Cement Mortar Lining (CML), Add  2,440.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,830.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0258 EA 36" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 26,996.20 564.15 

    For Cement Mortar Lining (CML), Add  2,614.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,960.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0259 EA 36" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 28,808.86 609.19 

    For Cement Mortar Lining (CML), Add  2,788.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,091.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0260 EA 36" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 31,969.61 654.08 

    For Cement Mortar Lining (CML), Add  3,097.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,323.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0261 EA 36" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 35,841.28 686.00 

    For Cement Mortar Lining (CML), Add  3,480.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,610.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0262 EA 36" x 36" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 42,838.27 710.97 

    For Cement Mortar Lining (CML), Add  4,176.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,132.08 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0263 EA 42" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 37,688.11 637.12 

    For Cement Mortar Lining (CML), Add  3,672.28 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,754.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0264 EA 42" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 38,611.93 682.02 

    For Cement Mortar Lining (CML), Add  3,757.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,818.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0265 EA 42" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 41,254.30 713.92 

    For Cement Mortar Lining (CML), Add  4,017.26 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,012.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0266 EA 42" x 36" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 47,223.12 738.91 

    For Cement Mortar Lining (CML), Add  4,610.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,457.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0267 EA 42" x 42" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 55,769.30 752.87 

    For Cement Mortar Lining (CML), Add  5,462.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4,097.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0268 EA 48" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 37,148.08 681.62 

    For Cement Mortar Lining (CML), Add  3,611.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,708.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0269 EA 48" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 42,100.44 726.52 

    For Cement Mortar Lining (CML), Add  4,099.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,074.97 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0270 EA 48" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 44,880.32 758.43 

    For Cement Mortar Lining (CML), Add  4,373.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,279.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0271 EA 48" x 36" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 51,208.30 783.41 

    For Cement Mortar Lining (CML), Add  5,002.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,751.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0272 EA 48" x 42" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 67,093.26 797.37 

    For Cement Mortar Lining (CML), Add  6,588.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4,941.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0273 EA 48" x 48" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 73,694.14 819.63 

    For Cement Mortar Lining (CML), Add  7,245.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5,433.92 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0274  Mechanical Joint Ductile Iron Cross (33 11 13 13-0002) 
. 
. 

 33 11 13 13-0275 EA  4" x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 538.05 72.01 
    For Cement Mortar Lining (CML), Add  42.89 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.17 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0276 EA  6" x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 613.40 96.02 
    For Cement Mortar Lining (CML), Add  46.79 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.09 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0277 EA  6" x 6" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 707.24 120.03 
    For Cement Mortar Lining (CML), Add  52.54 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  39.40 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0278 EA  8" x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 625.01 105.04 
    For Cement Mortar Lining (CML), Add  46.59 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  34.94 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0279 EA  8" x 6" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 739.35 129.04 
    For Cement Mortar Lining (CML), Add  54.38 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  40.79 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0280 EA  8" x 8" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 781.75 138.04 

    For Cement Mortar Lining (CML), Add  57.26 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  42.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0281 EA  10" x 4" Mechanical Joint Ductile Iron Cross....................................................................................................................... 777.15 112.00 

    For Cement Mortar Lining (CML), Add  60.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  45.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0282 EA  10" x 6" Mechanical Joint Ductile Iron Cross....................................................................................................................... 886.13 135.17 

    For Cement Mortar Lining (CML), Add  68.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  51.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0283 EA  10" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................... 1,063.49 143.86 

    For Cement Mortar Lining (CML), Add  84.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  63.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0284 EA  10" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 1,151.42 154.45 

    For Cement Mortar Lining (CML), Add  91.74 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  68.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0285 EA  12 x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 951.84 121.63 

    For Cement Mortar Lining (CML), Add  76.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  57.57 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0286 EA  12" x 6" Mechanical Joint Ductile Iron Cross.................................................................................................................... 1,103.91 144.81 

    For Cement Mortar Lining (CML), Add  88.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  66.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0287 EA  12" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................... 1,628.09 153.50 

    For Cement Mortar Lining (CML), Add  139.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  104.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0288 EA  12" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 1,644.19 164.12 

    For Cement Mortar Lining (CML), Add  139.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  104.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0289 EA  12" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 1,874.28 173.76 

    For Cement Mortar Lining (CML), Add  161.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  120.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0290 EA  14" x 6" Mechanical Joint Ductile Iron Cross.................................................................................................................... 1,932.38 159.28 

    For Cement Mortar Lining (CML), Add  169.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  126.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0291 EA  14" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................... 2,286.22 167.97 

    For Cement Mortar Lining (CML), Add  203.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  152.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0292 EA  14" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 2,343.36 178.59 

    For Cement Mortar Lining (CML), Add  207.28 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  155.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0293 EA  14" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 2,472.90 188.23 

    For Cement Mortar Lining (CML), Add  218.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  164.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0294 EA  14" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 2,739.03 202.72 

    For Cement Mortar Lining (CML), Add  243.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  182.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0295 EA  16" x 6" Mechanical Joint Ductile Iron Cross.................................................................................................................... 2,211.40 179.54 

    For Cement Mortar Lining (CML), Add  193.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  145.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0296 EA  16" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................... 2,526.25 188.23 

    For Cement Mortar Lining (CML), Add  224.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  168.08 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0297 EA  16" x 10" Mechanical Joint Ductile Iron Cross ................................................................................................................. 3,040.18 198.86 

    For Cement Mortar Lining (CML), Add  273.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  205.42 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0298 EA  16" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................. 3,396.32 208.49 

    For Cement Mortar Lining (CML), Add  308.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  231.03 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0299 EA  16" x 14" Mechanical Joint Ductile Iron Cross ................................................................................................................. 4,120.12 222.97 

    For Cement Mortar Lining (CML), Add  378.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  283.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0300 EA  16" x 16" Mechanical Joint Ductile Iron Cross ................................................................................................................. 4,834.20 243.27 

    For Cement Mortar Lining (CML), Add  446.57 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  334.93 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0301 EA  18" x 6" Mechanical Joint Ductile Iron Cross ................................................................................................................... 3,709.91 212.29 

    For Cement Mortar Lining (CML), Add  338.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  254.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0302 EA  18" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................... 3,924.20 220.99 

    For Cement Mortar Lining (CML), Add  358.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  269.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0303 EA  18" x 10" Mechanical Joint Ductile Iron Cross ................................................................................................................. 4,108.59 231.61 

    For Cement Mortar Lining (CML), Add  375.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  281.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0304 EA  18" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................. 4,459.76 241.26 

    For Cement Mortar Lining (CML), Add  409.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  307.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0305 EA  18" x 14" Mechanical Joint Ductile Iron Cross ................................................................................................................. 5,218.44 255.73 

    For Cement Mortar Lining (CML), Add  483.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  362.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0306 EA  18" x 16" Mechanical Joint Ductile Iron Cross ................................................................................................................. 5,552.86 275.98 

    For Cement Mortar Lining (CML), Add  513.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  385.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0307 EA  18" x 18" Mechanical Joint Ductile Iron Cross ................................................................................................................. 5,803.62 308.73 

    For Cement Mortar Lining (CML), Add  533.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  400.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0308 EA  20" x 6" Mechanical Joint Ductile Iron Cross ................................................................................................................... 4,664.04 266.36 

    For Cement Mortar Lining (CML), Add  426.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  319.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0309 EA  20" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................... 4,880.39 275.06 

    For Cement Mortar Lining (CML), Add  446.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  334.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0310 EA  20" x 10" Mechanical Joint Ductile Iron Cross ................................................................................................................. 5,029.88 285.69 

    For Cement Mortar Lining (CML), Add  459.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  344.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0311 EA  20" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................. 5,379.00 295.33 

    For Cement Mortar Lining (CML), Add  493.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  369.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0312 EA  20" x 14" Mechanical Joint Ductile Iron Cross ................................................................................................................. 5,468.65 309.81 

    For Cement Mortar Lining (CML), Add  499.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  374.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0313 EA  20" x 16" Mechanical Joint Ductile Iron Cross ................................................................................................................. 6,640.40 330.06 

    For Cement Mortar Lining (CML), Add  614.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  460.52 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0314 EA  20" x 18" Mechanical Joint Ductile Iron Cross.................................................................................................................. 6,891.15 362.83 

    For Cement Mortar Lining (CML), Add  634.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  475.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0315 EA  20" x 20" Mechanical Joint Ductile Iron Cross.................................................................................................................. 7,443.04 416.85 

    For Cement Mortar Lining (CML), Add  681.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  510.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0316 EA 24" x 6" Mechanical Joint Ductile Iron Cross.................................................................................................................... 6,376.33 333.21 

    For Cement Mortar Lining (CML), Add  587.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  440.36 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0317 EA  24" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................... 6,525.21 341.91 

    For Cement Mortar Lining (CML), Add  600.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  450.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0318 EA  24" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 6,774.99 352.53 

    For Cement Mortar Lining (CML), Add  624.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  468.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0319 EA  24" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 6,990.73 362.17 

    For Cement Mortar Lining (CML), Add  644.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  483.15 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0320 EA  24" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 7,113.21 376.64 

    For Cement Mortar Lining (CML), Add  654.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  490.69 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0321 EA  24" x 16" Mechanical Joint Ductile Iron Cross.................................................................................................................. 7,379.92 396.91 

    For Cement Mortar Lining (CML), Add  677.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  508.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0322 EA  24" x 18" Mechanical Joint Ductile Iron Cross.................................................................................................................. 9,812.20 429.66 

    For Cement Mortar Lining (CML), Add  916.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  687.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0323 EA  24" x 20" Mechanical Joint Ductile Iron Cross................................................................................................................ 10,329.21 483.73 

    For Cement Mortar Lining (CML), Add  959.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  719.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0324 EA  24" x 24" Mechanical Joint Ductile Iron Cross................................................................................................................ 11,370.41 550.60 

    For Cement Mortar Lining (CML), Add  1,053.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  790.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0325 EA 30" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................. 12,309.55 443.05 

    For Cement Mortar Lining (CML), Add  1,163.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  872.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0326 EA 30" x 10" Mechanical Joint Ductile Iron Cross................................................................................................................ 12,553.44 453.68 

    For Cement Mortar Lining (CML), Add  1,186.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  889.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0327 EA 30" x 12" Mechanical Joint Ductile Iron Cross................................................................................................................ 12,793.80 463.32 

    For Cement Mortar Lining (CML), Add  1,209.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  906.89 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0328 EA 30" x 14" Mechanical Joint Ductile Iron Cross................................................................................................................ 13,076.35 477.80 

    For Cement Mortar Lining (CML), Add  1,235.24 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  926.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0329 EA 30" x 16" Mechanical Joint Ductile Iron Cross................................................................................................................ 13,398.48 498.05 

    For Cement Mortar Lining (CML), Add  1,264.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  948.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0330 EA 30" x 18" Mechanical Joint Ductile Iron Cross................................................................................................................ 13,772.36 530.81 

    For Cement Mortar Lining (CML), Add  1,296.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  972.61 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0331 EA 30" x 20" Mechanical Joint Ductile Iron Cross ............................................................................................................... 14,242.17 584.89 

    For Cement Mortar Lining (CML), Add  1,335.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,001.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0332 EA 30" x 24" Mechanical Joint Ductile Iron Cross ............................................................................................................... 18,367.88 651.72 

    For Cement Mortar Lining (CML), Add  1,738.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,303.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0333 EA 30" x 30" Mechanical Joint Ductile Iron Cross ............................................................................................................... 21,119.27 752.88 

    For Cement Mortar Lining (CML), Add  1,997.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,498.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0334 EA 36" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................. 17,262.69 480.33 

    For Cement Mortar Lining (CML), Add  1,653.49 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,240.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0335 EA 36" x 10" Mechanical Joint Ductile Iron Cross ............................................................................................................... 17,504.52 490.96 

    For Cement Mortar Lining (CML), Add  1,676.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,257.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0336 EA 36" x 12" Mechanical Joint Ductile Iron Cross ............................................................................................................... 17,712.04 500.61 

    For Cement Mortar Lining (CML), Add  1,695.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,271.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0337 EA 36" x 14" Mechanical Joint Ductile Iron Cross ............................................................................................................... 17,959.71 515.08 

    For Cement Mortar Lining (CML), Add  1,717.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,288.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0338 EA 36" x 16" Mechanical Joint Ductile Iron Cross ............................................................................................................... 18,248.99 535.34 

    For Cement Mortar Lining (CML), Add  1,743.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,307.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0339 EA 36" x 18" Mechanical Joint Ductile Iron Cross ............................................................................................................... 18,587.99 568.08 

    For Cement Mortar Lining (CML), Add  1,772.73 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,329.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0340 EA 36" x 20" Mechanical Joint Ductile Iron Cross ............................................................................................................... 19,024.97 622.17 

    For Cement Mortar Lining (CML), Add  1,808.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,356.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0341 EA 36" x 24" Mechanical Joint Ductile Iron Cross ............................................................................................................... 19,803.48 689.01 

    For Cement Mortar Lining (CML), Add  1,875.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,406.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0342 EA 36" x 30" Mechanical Joint Ductile Iron Cross ............................................................................................................... 26,757.86 790.15 

    For Cement Mortar Lining (CML), Add  2,556.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,917.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0343 EA 36" x 36" Mechanical Joint Ductile Iron Cross ............................................................................................................... 29,424.80 827.48 

    For Cement Mortar Lining (CML), Add  2,817.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,112.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0344 EA 42" x 12" Mechanical Joint Ductile Iron Cross ............................................................................................................... 23,244.72 522.16 

    For Cement Mortar Lining (CML), Add  2,245.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,684.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0345 EA 42" x 14" Mechanical Joint Ductile Iron Cross ............................................................................................................... 26,315.75 536.64 

    For Cement Mortar Lining (CML), Add  2,550.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,912.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0346 EA 42" x 16" Mechanical Joint Ductile Iron Cross ............................................................................................................... 23,759.09 556.89 

    For Cement Mortar Lining (CML), Add  2,291.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,718.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0347 EA 42" x 18" Mechanical Joint Ductile Iron Cross ............................................................................................................... 24,057.04 589.65 

    For Cement Mortar Lining (CML), Add  2,316.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,737.27 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0348 EA 42" x 20" Mechanical Joint Ductile Iron Cross................................................................................................................ 24,477.60 643.73 

    For Cement Mortar Lining (CML), Add  2,350.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,762.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0349 EA 42" x 24" Mechanical Joint Ductile Iron Cross................................................................................................................ 25,196.60 710.57 

    For Cement Mortar Lining (CML), Add  2,412.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,809.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0350 EA 42" x 30" Mechanical Joint Ductile Iron Cross................................................................................................................ 32,319.25 811.71 

    For Cement Mortar Lining (CML), Add  3,108.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,331.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0351 EA 42" x 36" Mechanical Joint Ductile Iron Cross................................................................................................................ 42,339.37 849.00 

    For Cement Mortar Lining (CML), Add  4,105.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,078.98 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0352 EA 42" x 42" Mechanical Joint Ductile Iron Cross................................................................................................................ 45,392.93 870.57 

    For Cement Mortar Lining (CML), Add  4,407.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,305.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0353 EA 48" x 12" Mechanical Joint Ductile Iron Cross................................................................................................................ 31,486.90 607.75 

    For Cement Mortar Lining (CML), Add  3,056.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,292.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0354 EA 48" x 14" Mechanical Joint Ductile Iron Cross................................................................................................................ 31,693.53 622.23 

    For Cement Mortar Lining (CML), Add  3,075.08 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,306.31 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0355 EA 48" x 16" Mechanical Joint Ductile Iron Cross................................................................................................................ 31,970.49 642.48 

    For Cement Mortar Lining (CML), Add  3,099.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,324.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0356 EA 48" x 18" Mechanical Joint Ductile Iron Cross................................................................................................................ 32,266.39 675.24 

    For Cement Mortar Lining (CML), Add  3,124.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,343.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0357 EA 48" x 20" Mechanical Joint Ductile Iron Cross................................................................................................................ 32,658.23 729.32 

    For Cement Mortar Lining (CML), Add  3,155.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,366.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0358 EA 48" x 24" Mechanical Joint Ductile Iron Cross................................................................................................................ 33,344.39 796.15 

    For Cement Mortar Lining (CML), Add  3,213.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,410.36 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0359 EA 48" x 30" Mechanical Joint Ductile Iron Cross................................................................................................................ 35,256.41 897.31 

    For Cement Mortar Lining (CML), Add  3,389.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,542.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0360 EA 48" x 36" Mechanical Joint Ductile Iron Cross................................................................................................................ 43,300.22 934.59 

    For Cement Mortar Lining (CML), Add  4,188.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,141.31 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0361 EA 48" x 42" Mechanical Joint Ductile Iron Cross................................................................................................................ 55,824.86 956.15 

    For Cement Mortar Lining (CML), Add  5,437.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4,078.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0362 EA 48" x 48" Mechanical Joint Ductile Iron Cross................................................................................................................ 59,439.24 1,041.70 

    For Cement Mortar Lining (CML), Add  5,786.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4,339.56 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0363  Mechanical Joint x Mechanical Joint Ductile Iron Reducers (33 11 13 13-0002) 
. 
. 

 33 11 13 13-0364 EA 6" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 215.49 47.41 
    For Cement Mortar Lining (CML), Add  14.37 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.77 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0365 EA 8" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 278.04 53.42 

    For Cement Mortar Lining (CML), Add  19.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0366 EA 8" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 303.89 62.41 

    For Cement Mortar Lining (CML), Add  20.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0367 EA  10" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 343.13 57.15 

    For Cement Mortar Lining (CML), Add  25.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  19.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0368 EA  10" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 370.65 65.83 

    For Cement Mortar Lining (CML), Add  27.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  20.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0369 EA  10" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 406.11 71.62 

    For Cement Mortar Lining (CML), Add  29.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0370 EA  12" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 419.61 62.94 

    For Cement Mortar Lining (CML), Add  32.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0371 EA  12" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 465.62 71.62 

    For Cement Mortar Lining (CML), Add  35.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0372 EA  12" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 484.66 77.42 

    For Cement Mortar Lining (CML), Add  36.74 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0373 EA  12" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 532.12 83.02 

    For Cement Mortar Lining (CML), Add  40.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  30.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0374 EA  14" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 915.21 81.22 

    For Cement Mortar Lining (CML), Add  79.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  59.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0375 EA  14" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 882.95 87.01 

    For Cement Mortar Lining (CML), Add  75.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  56.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0376 EA  14" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 780.61 92.61 

    For Cement Mortar Lining (CML), Add  64.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  48.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0377 EA  14" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 820.16 98.40 

    For Cement Mortar Lining (CML), Add  67.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  50.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0378 EA  16" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ................................................................................. 1,075.20 94.70 

    For Cement Mortar Lining (CML), Add  93.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  69.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0379 EA  16" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ................................................................................. 1,049.09 100.49 

    For Cement Mortar Lining (CML), Add  89.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  67.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0380 EA  16" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,024.73 106.09 

    For Cement Mortar Lining (CML), Add  86.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  64.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0381 EA  16" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,113.54 111.88 

    For Cement Mortar Lining (CML), Add  94.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  70.80 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0382 EA  16" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,240.94 121.47 

    For Cement Mortar Lining (CML), Add  105.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  79.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0383 EA  18" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ................................................................................. 1,337.95 123.18 

    For Cement Mortar Lining (CML), Add  115.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  86.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0384 EA  18" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,506.49 128.78 

    For Cement Mortar Lining (CML), Add  131.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  98.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0385 EA  18" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,445.50 134.57 

    For Cement Mortar Lining (CML), Add  124.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  93.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0386 EA  18" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,531.84 144.15 

    For Cement Mortar Lining (CML), Add  131.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  98.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0387 EA  18" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,609.75 157.64 

    For Cement Mortar Lining (CML), Add  137.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  102.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0388 EA 20" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ................................................................................. 1,892.57 168.23 

    For Cement Mortar Lining (CML), Add  163.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  122.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0389 EA  20" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,806.64 173.81 

    For Cement Mortar Lining (CML), Add  154.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  115.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0390 EA  20" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,653.30 179.61 

    For Cement Mortar Lining (CML), Add  138.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  103.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0391 EA  20" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,657.56 189.19 

    For Cement Mortar Lining (CML), Add  137.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  102.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0392 EA  20" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,706.72 202.68 

    For Cement Mortar Lining (CML), Add  139.96 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  104.97 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0393 EA  20" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 2,059.18 225.37 

    For Cement Mortar Lining (CML), Add  171.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  128.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0394 EA  24" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 2,456.03 224.51 

    For Cement Mortar Lining (CML), Add  211.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  158.69 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0395 EA  24" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 2,523.90 234.10 

    For Cement Mortar Lining (CML), Add  216.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  162.69 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0396 EA  24" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 2,573.07 247.57 

    For Cement Mortar Lining (CML), Add  219.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  164.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0397 EA  24" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 2,510.98 270.26 

    For Cement Mortar Lining (CML), Add  210.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  157.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0398 EA  24" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,079.97 315.31 

    For Cement Mortar Lining (CML), Add  260.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  195.17 
Note: ANSI/AWWA C151/A21.51 



 

 Utilities 33 

33
 

Water Utilities 33 10 
Water Utility Distribution Piping 33 11 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 33 - 69 

. 
 33 11 13 13-0399 EA 30" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,194.92 279.49 

    For Cement Mortar Lining (CML), Add  477.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  357.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0400 EA 30" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,418.10 302.17 

    For Cement Mortar Lining (CML), Add  496.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  372.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0401 EA 30" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,211.34 347.21 

    For Cement Mortar Lining (CML), Add  468.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  351.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0402 EA 30" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,055.68 392.12 

    For Cement Mortar Lining (CML), Add  446.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  334.62 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0403 EA 36" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,822.70 372.19 

    For Cement Mortar Lining (CML), Add  725.88 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  544.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0404 EA 36" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 6,394.65 417.09 

    For Cement Mortar Lining (CML), Add  576.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  432.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0405 EA 36" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 6,947.85 449.00 

    For Cement Mortar Lining (CML), Add  626.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  470.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0406 EA 42" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 10,283.97 318.43 

    For Cement Mortar Lining (CML), Add  980.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  735.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0407 EA 42" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 10,228.04 341.11 

    For Cement Mortar Lining (CML), Add  971.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  728.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0408 EA 42" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 10,263.45 386.16 

    For Cement Mortar Lining (CML), Add  967.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  725.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0409 EA 42" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 11,454.06 431.06 

    For Cement Mortar Lining (CML), Add  1,080.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  810.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0410 EA 42" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 9,372.18 462.97 

    For Cement Mortar Lining (CML), Add  867.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  650.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0411 EA 42" x 36" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 9,808.17 487.95 

    For Cement Mortar Lining (CML), Add  906.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  680.16 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0412 EA 48" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 13,917.32 340.69 

    For Cement Mortar Lining (CML), Add  1,340.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,005.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0413 EA 48" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 13,471.46 363.37 

    For Cement Mortar Lining (CML), Add  1,292.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  969.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0414 EA 48" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 12,800.90 408.42 

    For Cement Mortar Lining (CML), Add  1,218.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  913.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0415 EA 48" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 13,178.81 453.31 

    For Cement Mortar Lining (CML), Add  1,249.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  936.90 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0416 EA 48" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 15,786.31 485.22 

    For Cement Mortar Lining (CML), Add  1,505.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,128.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0417 EA 48" x 36" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 13,769.88 510.20 

    For Cement Mortar Lining (CML), Add  1,299.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  974.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0418 EA 48" x 42" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................. 15,141.40 524.17 

    For Cement Mortar Lining (CML), Add  1,434.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,076.04 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0419  Mechanical Joint Ductile Iron Caps (33 11 13 13-0002) 
. 
. 

 33 11 13 13-0420 EA  4" Mechanical Joint Ductile Iron Caps................................................................................................................................. 188.77 88.02 
    For Cement Mortar Lining (CML), Add  5.54 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.16 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0421 EA  6" Mechanical Joint Ductile Iron Caps................................................................................................................................. 265.22 110.02 
    For Cement Mortar Lining (CML), Add  9.85 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.39 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0422 EA  8" Mechanical Joint Ductile Iron Caps................................................................................................................................. 354.70 125.76 
    For Cement Mortar Lining (CML), Add  16.42 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.31 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0423 EA  10" Mechanical Joint Ductile Iron Caps............................................................................................................................... 499.81 193.07 
    For Cement Mortar Lining (CML), Add  20.73 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.55 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0424 EA  12" Mechanical Joint Ductile Iron Caps............................................................................................................................... 629.01 210.63 
    For Cement Mortar Lining (CML), Add  30.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  23.24 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0425 EA  14" Mechanical Joint Ductile Iron Caps............................................................................................................................... 820.99 231.68 
    For Cement Mortar Lining (CML), Add  47.00 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.25 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0426 EA  16" Mechanical Joint Ductile Iron Caps............................................................................................................................ 1,020.08 257.39 
    For Cement Mortar Lining (CML), Add  63.00 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  47.25 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0427 EA  18" Mechanical Joint Ductile Iron Caps............................................................................................................................ 1,208.38 289.60 
    For Cement Mortar Lining (CML), Add  76.96 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  57.72 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0428 EA  20" Mechanical Joint Ductile Iron Caps............................................................................................................................ 1,496.82 330.94 
    For Cement Mortar Lining (CML), Add  99.53 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  74.65 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0429 EA  24" Mechanical Joint Ductile Iron Caps............................................................................................................................ 1,951.85 386.14 
    For Cement Mortar Lining (CML), Add  136.68 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  102.51 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0430 EA 30" Mechanical Joint Ductile Iron Caps............................................................................................................................ 3,827.63 463.37 
    For Cement Mortar Lining (CML), Add  312.56 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  234.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0431 EA 36" Mechanical Joint Ductile Iron Caps............................................................................................................................ 6,562.29 579.21 
    For Cement Mortar Lining (CML), Add  568.47 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  426.35 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0432 EA 42" Mechanical Joint Ductile Iron Caps............................................................................................................................ 9,674.57 695.05 
    For Cement Mortar Lining (CML), Add  862.15 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  646.61 

Note: ANSI/AWWA C151/A21.51 



 

 Utilities 33 

33
 

Water Utilities 33 10 
Water Utility Distribution Piping 33 11 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 33 - 71 

. 
 33 11 13 13-0433 EA 48" Mechanical Joint Ductile Iron Caps ......................................................................................................................... 11,558.56 772.28 

    For Cement Mortar Lining (CML), Add  1,038.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  779.13 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0434  Mechanical Joint Ductile Iron Plug (33 11 13 13-0002) 
. 
. 

 33 11 13 13-0435 EA 4" Mechanical Joint Ductile Iron Plug.................................................................................................................................. 201.08 88.02 
    For Cement Mortar Lining (CML), Add  6.77 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.08 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0436 EA 6" Mechanical Joint Ductile Iron Plug.................................................................................................................................. 298.05 110.02 
    For Cement Mortar Lining (CML), Add  13.13 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.85 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0437 EA 8" Mechanical Joint Ductile Iron Plug.................................................................................................................................. 387.54 125.76 
    For Cement Mortar Lining (CML), Add  19.70 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.78 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0438 EA 10" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 633.20 193.07 
    For Cement Mortar Lining (CML), Add  34.07 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  25.55 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0439 EA 12" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 665.95 210.63 
    For Cement Mortar Lining (CML), Add  34.68 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.01 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0440 EA 14" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 1,057.00 231.68 
    For Cement Mortar Lining (CML), Add  70.60 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  52.95 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0441 EA 16" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 480.34 257.39 
    For Cement Mortar Lining (CML), Add  9.03 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.77 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0442 EA 18" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 1,559.31 289.60 
    For Cement Mortar Lining (CML), Add  112.05 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  84.04 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0443 EA 20" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 1,974.99 330.94 
    For Cement Mortar Lining (CML), Add  147.35 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  110.51 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0444 EA 24" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 2,629.09 386.14 
    For Cement Mortar Lining (CML), Add  204.40 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  153.30 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0445 EA 30" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 4,759.35 463.37 
    For Cement Mortar Lining (CML), Add  405.73 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  304.30 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0446 EA 36" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 7,145.13 579.21 
    For Cement Mortar Lining (CML), Add  626.75 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  470.07 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0447 EA 42" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 9,748.45 695.05 
    For Cement Mortar Lining (CML), Add  869.53 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  652.15 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0448 EA 48" Mechanical Joint Ductile Iron Plug ........................................................................................................................... 12,761.17 772.28 
    For Cement Mortar Lining (CML), Add  1,159.11 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  869.33 

Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0449  Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters (33 11 13 13-0002) 
. 
. 

 33 11 13 13-0450 EA 4" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 343.71 132.04 
    For Cement Mortar Lining (CML), Add  14.37 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.77 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0451 EA 6" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 449.14 165.04 

    For Cement Mortar Lining (CML), Add  19.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.93 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0452 EA 8" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 587.47 188.59 

    For Cement Mortar Lining (CML), Add  30.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0453 EA 10" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................. 964.16 289.60 

    For Cement Mortar Lining (CML), Add  52.54 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  39.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0454 EA 12" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,151.82 315.93 

    For Cement Mortar Lining (CML), Add  67.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  50.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0455 EA 14" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,595.78 347.53 

    For Cement Mortar Lining (CML), Add  106.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  80.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0456 EA 16" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,806.14 386.14 

    For Cement Mortar Lining (CML), Add  122.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  91.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0457 EA 18" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 2,525.73 434.41 

    For Cement Mortar Lining (CML), Add  186.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  140.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0458 EA 20" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 2,976.85 496.45 

    For Cement Mortar Lining (CML), Add  222.46 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  166.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0459 EA 24" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 3,617.33 579.21 

    For Cement Mortar Lining (CML), Add  273.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  205.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0460 EA 30" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 6,095.46 695.05 

    For Cement Mortar Lining (CML), Add  504.24 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  378.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0461 EA 36" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 8,542.32 868.81 

    For Cement Mortar Lining (CML), Add  722.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  541.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0462 EA 42" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................. 11,578.89 992.91 

    For Cement Mortar Lining (CML), Add  1,007.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  755.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0463 EA 48" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................. 14,372.35 1,158.41 

    For Cement Mortar Lining (CML), Add  1,261.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  946.29 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0464  Mechanical Joint Ductile Iron Long Sleeves (33 11 13 13-0002) 
. 
. 

 33 11 13 13-0465 EA 4" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 333.45 132.04 
    For Cement Mortar Lining (CML), Add  13.34 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.01 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0466 EA 6" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 473.76 165.04 
    For Cement Mortar Lining (CML), Add  22.37 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.78 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-0467 EA 8" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 653.14 188.59 
    For Cement Mortar Lining (CML), Add  36.74 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.55 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-0468 EA 10" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................. 875.92 289.60 

    For Cement Mortar Lining (CML), Add  43.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0469 EA 12" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,069.74 315.93 

    For Cement Mortar Lining (CML), Add  59.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  44.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0470 EA 14" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,419.28 347.53 

    For Cement Mortar Lining (CML), Add  89.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  66.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0471 EA 16" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,715.84 386.14 

    For Cement Mortar Lining (CML), Add  113.08 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  84.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0472 EA 18" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 2,105.02 434.41 

    For Cement Mortar Lining (CML), Add  144.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  108.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0473 EA 20" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 2,498.68 496.45 

    For Cement Mortar Lining (CML), Add  174.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  130.98 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0474 EA 24" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 3,178.15 579.21 

    For Cement Mortar Lining (CML), Add  230.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  172.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0475 EA 30" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 5,871.77 695.05 

    For Cement Mortar Lining (CML), Add  481.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  361.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0476 EA 36" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 8,082.62 868.81 

    For Cement Mortar Lining (CML), Add  676.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  507.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0477 EA 42" Mechanical Joint Ductile Iron Long Sleeves ............................................................................................................ 10,553.10 991.77 

    For Cement Mortar Lining (CML), Add  905.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  678.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-0478 EA 48" Mechanical Joint Ductile Iron Long Sleeves ............................................................................................................ 14,468.81 1,158.41 

    For Cement Mortar Lining (CML), Add  1,271.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  953.52 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-0479  Mechanical Joint Ductile Iron Gland Packs (33 11 13 13-0002) 

Note: Includes ductile iron retainer gland, gasket, break off torque bolts and all nuts. 
. 
. 
 33 11 13 13-0480  Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts (33 11 13 13-0479) 

Note: Labor installation is included with pipe fittings or valves. 
. 
. 

 33 11 13 13-0481 EA 4" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................ 19.20  
Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0482 EA 6" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................ 23.20  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0483 EA 8" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................ 27.20  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0484 EA 10" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .............................................................................................. 37.60  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0485 EA 12" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .............................................................................................. 40.00  
Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0486 EA 14" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .............................................................................................. 65.60  

Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0487 EA 16" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .............................................................................................. 69.60  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0488 EA 18" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .............................................................................................. 92.80  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0489 EA 20" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................ 120.00  
Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0490 EA 24" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................ 167.20  

Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0491 EA 30" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................ 399.20  
Note: Includes twenty (20) 1" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0492 EA 36" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................ 860.80  

Note: Includes twenty-four (24) 1" diameter plain finish Boltss with nut. 



33
 33 Utilities 

33 10 Water Utilities 
33 11 Water Utility Distribution Piping 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 33 - 74  County of San Mateo, Mechanical Works 

. 
 33 11 13 13-0493 EA 42" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts.......................................................................................... 1,256.80  

Note: Includes twenty-eight (28) 1-1/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0494 EA 48" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts.......................................................................................... 1,542.40  
Note: Includes thirty-two (32) 1-1/4" diameter plain finish Boltss with nut. 

XXXXXXX 
. 
 33 11 13 13-0496  Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head 

Bolts And Nuts (33 11 13 13-0479) 
Note: Labor installation is included with pipe fittings or valves. 

. 

. 
 33 11 13 13-0497 EA 4" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts............................................. 27.20  

Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0498 EA 6" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts............................................. 34.40  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0499 EA 8" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts............................................. 37.60  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0500 EA 10" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts........................................... 52.00  
Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0501 EA 12" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts........................................... 54.40  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0502 EA 14" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts........................................... 82.40  
Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0503 EA 16" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts........................................... 90.40  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0504 EA 18" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 120.00  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0505 EA 20" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 155.20  

Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0506 EA 24" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 216.80  
Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 

XXXXXXX 
. 
 33 11 13 13-0507  Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts (33 11 

13 13-0479) 
Note: Labor installation is included with pipe fittings or valves. 

. 

. 
 33 11 13 13-0508 EA 4" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 20.80  

Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0509 EA 6" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 24.80  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0510 EA 8" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 29.60  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0511 EA 10" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ....................................................................... 40.80  
Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0512 EA 12" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ....................................................................... 43.20  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0513 EA 14" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ....................................................................... 71.20  
Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0514 EA 16" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ....................................................................... 75.20  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0515 EA 18" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 101.60  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0516 EA 20" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 130.40  

Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0517 EA 24" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 182.40  
Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0518 EA 30" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 436.80  

Note: Includes twenty (20) 1" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0519 EA 36" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 968.00  
Note: Includes twenty-four (24) 1" diameter plain finish Boltss with nut. 

. 
 33 11 13 13-0520 EA 42" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 1,401.60  

Note: Includes twenty-eight (28) 1-1/4" diameter plain finish Boltss with nut. 
. 

 33 11 13 13-0521 EA 48" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 1,724.80  
Note: Includes thirty-two (32) 1-1/4" diameter plain finish Boltss with nut. 

XXXXXXX 
. 
 33 11 13 13-0523  Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) (33 11 13 13-0002) 

Note: Includes ductile iron retainer gland, gasket, break off torque bolts and all nuts and bolts. Excludes pipe and 
fitting. 

. 

. 
 33 11 13 13-0524 EA  4" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) ................................................................................ 252.22 67.74 

. 
 33 11 13 13-0525 EA  6" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) ................................................................................ 313.13 83.84 

. 
 33 11 13 13-0526 EA  8" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) ................................................................................ 400.79 97.84 

. 
 33 11 13 13-0527 EA  10" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) .............................................................................. 580.32 144.81 

. 
 33 11 13 13-0528 EA  12" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) .............................................................................. 734.59 165.52 

. 
 33 11 13 13-0529 EA  14" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) .............................................................................. 876.69 178.15 

. 
 33 11 13 13-0530 EA  16" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) ........................................................................... 1,119.28 193.07 

. 
 33 11 13 13-0531 EA  18" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) ........................................................................... 1,459.77 231.68 

. 
 33 11 13 13-0532 EA  20" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) ........................................................................... 1,746.63 257.31 

. 
 33 11 13 13-0533 EA 24" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) ........................................................................... 2,322.90 296.89 

. 
 33 11 13 13-0534 EA 30" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) ........................................................................... 4,832.93 356.04 

. 
 33 11 13 13-0535 EA 36" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) ........................................................................... 5,959.60 445.56 

. 
 33 11 13 13-0536 EA 42" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) ........................................................................... 9,005.95 514.09 

. 
 33 11 13 13-0537 EA 48" Mechanical Joint Restraints For Ductile Iron Pipe (Megalug 1100) ......................................................................... 11,528.96 661.18 

XXXXXXX 
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. 
 33 11 13 13-0538  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Piping (33 11 13 13-0001) 
Note: . 

. 

. 
 33 11 13 13-0539  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 90 Degree Elbow (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0540 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ......................... 582.43 39.10 
. 

 33 11 13 13-0541 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ......................... 906.13 57.29 
. 

 33 11 13 13-0542 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ...................... 1,246.75 68.20 
. 

 33 11 13 13-0543 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 1,725.68 77.23 
. 

 33 11 13 13-0544 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 2,193.23 90.40 
. 

 33 11 13 13-0545 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 3,137.53 101.80 
. 

 33 11 13 13-0546 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 3,812.09 115.84 
. 

 33 11 13 13-0547 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 4,590.28 162.36 
. 

 33 11 13 13-0548 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 5,720.95 202.72 
. 

 33 11 13 13-0549 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 8,100.87 270.30 
. 

 33 11 13 13-0550 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................. 13,074.43 289.60 
. 

 33 11 13 13-0551 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................. 19,348.42 301.01 
. 

 33 11 13 13-0552 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................. 31,985.35 347.53 
. 

 33 11 13 13-0553 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................. 41,902.54 369.47 

XXXXXXX 
. 
 33 11 13 13-0554  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 45 Degree Elbow (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0555 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ......................... 543.44 39.10 
. 

 33 11 13 13-0556 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ......................... 838.41 57.29 
. 

 33 11 13 13-0557 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ...................... 1,142.08 68.20 
. 

 33 11 13 13-0558 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 1,504.03 77.23 
. 

 33 11 13 13-0559 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 1,994.17 90.40 
. 

 33 11 13 13-0560 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 2,710.66 101.80 
. 

 33 11 13 13-0561 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 3,249.78 115.84 
. 

 33 11 13 13-0562 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 3,824.80 162.36 
. 

 33 11 13 13-0563 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 4,639.42 202.72 
. 

 33 11 13 13-0564 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 6,112.25 270.30 
. 

 33 11 13 13-0565 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................. 11,397.75 289.60 
. 

 33 11 13 13-0566 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................. 15,832.93 301.01 
. 

 33 11 13 13-0567 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................. 23,599.89 347.53 
. 

 33 11 13 13-0568 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................. 30,266.34 369.47 

XXXXXXX 
. 
 33 11 13 13-0569  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 22-1/2 Degree Elbow (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0570 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 537.28 39.10 
. 

 33 11 13 13-0571 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 813.78 57.29 
. 

 33 11 13 13-0572 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................ 1,133.87 68.20 
. 

 33 11 13 13-0573 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 1,501.98 77.23 
. 

 33 11 13 13-0574 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 1,875.14 90.40 
. 

 33 11 13 13-0575 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 2,727.08 101.80 
. 

 33 11 13 13-0576 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 3,175.89 115.84 
. 

 33 11 13 13-0577 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 3,806.33 162.36 
. 

 33 11 13 13-0578 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 4,809.75 202.72 
. 

 33 11 13 13-0579 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 5,976.80 270.30 
. 

 33 11 13 13-0580 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ............ 10,119.21 289.60 
. 

 33 11 13 13-0581 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ............ 13,883.31 301.01 
. 

 33 11 13 13-0582 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ............ 19,928.44 347.53 
. 

 33 11 13 13-0583 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ............ 25,572.87 369.47 

XXXXXXX 
. 
 33 11 13 13-0584  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 11-1/4 Degree Elbow (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0585 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 650.16 39.10 
. 

 33 11 13 13-0586 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 821.99 57.29 
. 

 33 11 13 13-0587 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................ 1,096.93 68.20 
. 

 33 11 13 13-0588 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 1,497.88 77.23 
. 

 33 11 13 13-0589 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 1,819.73 90.40 
. 

 33 11 13 13-0590 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 2,942.56 101.80 
. 

 33 11 13 13-0591 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 3,276.45 115.84 
. 

 33 11 13 13-0592 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 4,389.16 162.36 
. 

 33 11 13 13-0593 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 4,633.26 202.72 
. 

 33 11 13 13-0594 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 5,978.85 270.30 
. 

 33 11 13 13-0595 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ............ 10,254.65 289.60 
. 

 33 11 13 13-0596 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ............ 13,495.43 301.01 
. 

 33 11 13 13-0597 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ............ 19,374.33 347.53 
. 

 33 11 13 13-0598 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ............ 25,425.11 369.47 

XXXXXXX 
. 
 33 11 13 13-0599  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Plain End (MJxPE) Ductile Iron 90 Degree Elbow (33 11 13 13-0538) 
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. 

. 
 33 11 13 13-0600 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow .................................................................................................................................................................... 629.63 39.10 
. 

 33 11 13 13-0601 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow .................................................................................................................................................................... 984.12 57.29 

. 
 33 11 13 13-0602 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 1,345.26 68.20 
. 

 33 11 13 13-0603 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 1,869.33 77.23 

. 
 33 11 13 13-0604 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 2,351.26 90.40 
. 

 33 11 13 13-0605 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 4,272.42 101.80 

. 
 33 11 13 13-0606 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 6,699.59 115.84 
. 

 33 11 13 13-0607 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 7,633.75 162.36 

. 
 33 11 13 13-0608 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 8,787.00 202.72 
. 

 33 11 13 13-0609 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 9,463.55 270.30 

XXXXXXX 
. 
 33 11 13 13-0610  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Plain End (MJxPE) Ductile Iron 45 Degree Elbow (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0611 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow .................................................................................................................................................................... 551.64 39.10 

. 
 33 11 13 13-0612 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow .................................................................................................................................................................... 871.25 57.29 
. 

 33 11 13 13-0613 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 1,242.64 68.20 

. 
 33 11 13 13-0614 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 1,662.06 77.23 
. 

 33 11 13 13-0615 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 2,170.66 90.40 

. 
 33 11 13 13-0616 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 2,907.68 101.80 
. 

 33 11 13 13-0617 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 3,498.10 115.84 

. 
 33 11 13 13-0618 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 6,587.11 162.36 
. 

 33 11 13 13-0619 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 6,886.61 202.72 

. 
 33 11 13 13-0620 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 7,128.10 270.30 

XXXXXXX 
. 
 33 11 13 13-0621  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Tee (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0622 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ........................................ 682.44 57.29 
. 

 33 11 13 13-0623 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ..................................... 1,064.75 75.47 
. 

 33 11 13 13-0624 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ..................................... 1,119.43 84.57 
. 

 33 11 13 13-0625 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ..................................... 1,310.76 87.29 
. 

 33 11 13 13-0626 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ..................................... 1,416.75 96.38 
. 

 33 11 13 13-0627 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ..................................... 1,561.29 102.75 
. 

 33 11 13 13-0628 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,780.73 95.66 
. 

 33 11 13 13-0629 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,771.31 104.43 
. 

 33 11 13 13-0630 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,921.71 110.57 
. 

 33 11 13 13-0631 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,075.89 115.84 
. 

 33 11 13 13-0632 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,149.21 107.07 
. 

 33 11 13 13-0633 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,162.36 115.84 
. 

 33 11 13 13-0634 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,341.48 121.98 
. 

 33 11 13 13-0635 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,709.11 127.25 
. 

 33 11 13 13-0636 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,711.73 133.39 
. 

 33 11 13 13-0637 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,084.14 135.15 
. 

 33 11 13 13-0638 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,341.24 141.29 
. 

 33 11 13 13-0639 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,074.16 146.56 
. 

 33 11 13 13-0640 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,302.53 152.70 
. 

 33 11 13 13-0641 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,970.23 162.36 
. 

 33 11 13 13-0642 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,689.29 162.36 
. 

 33 11 13 13-0643 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,891.07 167.62 
. 

 33 11 13 13-0644 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,689.66 173.76 
. 

 33 11 13 13-0645 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,386.49 179.03 
. 

 33 11 13 13-0646 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,757.55 188.69 
. 

 33 11 13 13-0647 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,184.88 202.72 
. 

 33 11 13 13-0648 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 4,847.87 207.99 
. 

 33 11 13 13-0649 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 5,117.28 213.25 
. 

 33 11 13 13-0650 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,460.28 218.52 
. 

 33 11 13 13-0651 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,776.88 224.66 
. 

 33 11 13 13-0652 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,933.02 234.32 
. 

 33 11 13 13-0653 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,341.32 247.48 
. 

 33 11 13 13-0654 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 7,083.71 270.30 
. 

 33 11 13 13-0655 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 5,528.19 297.51 
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. 
 33 11 13 13-0656 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 5,621.11 303.65 

. 
 33 11 13 13-0657 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,196.01 308.91 

. 
 33 11 13 13-0658 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,508.52 315.06 

. 
 33 11 13 13-0659 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,568.20 324.71 

. 
 33 11 13 13-0660 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,471.64 337.87 

. 
 33 11 13 13-0661 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,328.41 360.69 

. 
 33 11 13 13-0662 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 7,025.76 405.44 

. 
 33 11 13 13-0663 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 6,690.37 387.02 

. 
 33 11 13 13-0664 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 6,752.52 394.03 

. 
 33 11 13 13-0665 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,875.93 398.42 

. 
 33 11 13 13-0666 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 7,061.18 404.57 

. 
 33 11 13 13-0667 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,066.94 414.22 

. 
 33 11 13 13-0668 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,417.79 427.38 

. 
 33 11 13 13-0669 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,418.21 450.21 

. 
 33 11 13 13-0670 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,732.72 495.84 

. 
 33 11 13 13-0671 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,010.63 540.59 

. 
 33 11 13 13-0672 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 11,884.83 451.08 

. 
 33 11 13 13-0673 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 11,294.34 457.23 

. 
 33 11 13 13-0674 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 11,953.39 462.49 

. 
 33 11 13 13-0675 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 12,614.77 468.63 

. 
 33 11 13 13-0676 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 13,552.81 478.29 

. 
 33 11 13 13-0677 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 14,562.41 636.26 

. 
 33 11 13 13-0678 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 14,477.76 514.26 

. 
 33 11 13 13-0679 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 14,424.93 559.03 

. 
 33 11 13 13-0680 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 15,012.17 603.78 

. 
 33 11 13 13-0681 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 17,987.01 636.26 

. 
 33 11 13 13-0682 EA 36" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 12,234.05 507.25 

. 
 33 11 13 13-0683 EA 36" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 13,732.45 512.51 

. 
 33 11 13 13-0684 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 14,539.55 518.65 

. 
 33 11 13 13-0685 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 15,106.13 528.31 

. 
 33 11 13 13-0686 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 15,672.45 541.47 

. 
 33 11 13 13-0687 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 16,765.79 564.28 

. 
 33 11 13 13-0688 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 17,895.04 609.05 

. 
 33 11 13 13-0689 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 19,844.98 653.80 

. 
 33 11 13 13-0690 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 22,454.51 710.84 

. 
 33 11 13 13-0691 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 25,936.02 710.84 

. 
 33 11 13 13-0692 EA 42" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 29,743.82 546.74 

. 
 33 11 13 13-0693 EA 42" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 30,343.24 555.52 

. 
 33 11 13 13-0694 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 33,405.09 569.55 

. 
 33 11 13 13-0695 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 38,122.67 592.38 

. 
 33 11 13 13-0696 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 38,190.91 637.13 

. 
 33 11 13 13-0697 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 31,466.03 681.89 

. 
 33 11 13 13-0698 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 32,013.06 714.36 

. 
 33 11 13 13-0699 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 39,779.65 738.92 

. 
 33 11 13 13-0700 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 41,951.56 752.97 

. 
 33 11 13 13-0701 EA 48" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 34,724.32 590.61 

. 
 33 11 13 13-0702 EA 48" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 35,348.36 600.27 

. 
 33 11 13 13-0703 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 36,234.83 614.32 

. 
 33 11 13 13-0704 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 37,129.09 636.26 

. 
 33 11 13 13-0705 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 38,063.38 681.89 

. 
 33 11 13 13-0706 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 38,246.33 726.64 

. 
 33 11 13 13-0707 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 41,083.68 758.24 

. 
 33 11 13 13-0708 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 32,898.21 783.69 

. 
 33 11 13 13-0709 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 41,407.43 797.73 

. 
 33 11 13 13-0710 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 55,365.59 819.67 

XXXXXXX 
. 
 33 11 13 13-0711  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Wye (Laterals) (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0712 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 871.25 57.29 
. 

 33 11 13 13-0713 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ..................... 1,068.85 75.47 
. 

 33 11 13 13-0714 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ..................... 1,314.39 84.57 
. 

 33 11 13 13-0715 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ..................... 1,747.88 87.29 
. 

 33 11 13 13-0716 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ..................... 1,597.34 96.38 
. 

 33 11 13 13-0717 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ..................... 1,801.41 102.75 
. 

 33 11 13 13-0718 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 2,599.57 95.66 
. 

 33 11 13 13-0719 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 2,703.03 104.43 
. 

 33 11 13 13-0720 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 3,029.91 110.57 
. 

 33 11 13 13-0721 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 3,311.34 115.84 
. 

 33 11 13 13-0722 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 3,181.48 107.07 
. 

 33 11 13 13-0723 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 3,613.29 115.84 
. 

 33 11 13 13-0724 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 4,291.11 121.98 
. 

 33 11 13 13-0725 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,289.33 127.25 
. 

 33 11 13 13-0726 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 3,943.07 133.39 
. 

 33 11 13 13-0727 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 4,709.52 135.15 
. 

 33 11 13 13-0728 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 5,428.37 141.29 
. 

 33 11 13 13-0729 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 7,191.52 146.56 
. 

 33 11 13 13-0730 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 7,717.46 152.70 
. 

 33 11 13 13-0731 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 7,506.23 162.36 
. 

 33 11 13 13-0732 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 4,881.73 162.36 
. 

 33 11 13 13-0733 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 5,403.57 167.62 
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. 
 33 11 13 13-0734 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 6,440.22 173.76 

. 
 33 11 13 13-0735 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 6,643.96 179.03 

. 
 33 11 13 13-0736 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 8,263.34 188.69 

. 
 33 11 13 13-0737 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 7,791.23 202.72 

. 
 33 11 13 13-0738 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 6,941.15 207.99 

. 
 33 11 13 13-0739 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 7,497.88 213.25 

. 
 33 11 13 13-0740 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 8,035.84 218.52 

. 
 33 11 13 13-0741 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 8,619.24 224.66 

. 
 33 11 13 13-0742 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 8,699.44 234.32 

. 
 33 11 13 13-0743 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 8,787.59 247.48 

. 
 33 11 13 13-0744 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 7,916.92 270.30 

. 
 33 11 13 13-0745 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 8,118.12 297.51 

. 
 33 11 13 13-0746 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 8,297.23 303.65 

. 
 33 11 13 13-0747 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 9,167.66 308.91 

. 
 33 11 13 13-0748 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 10,030.17 315.06 

. 
 33 11 13 13-0749 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 10,116.53 324.71 

. 
 33 11 13 13-0750 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 10,214.93 337.87 

. 
 33 11 13 13-0751 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 11,903.42 360.69 

. 
 33 11 13 13-0752 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 11,134.34 405.44 

. 
 33 11 13 13-0753 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 9,811.83 387.02 

. 
 33 11 13 13-0754 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 9,937.60 393.16 

. 
 33 11 13 13-0755 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 11,152.79 398.42 

. 
 33 11 13 13-0756 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 11,701.29 404.57 

. 
 33 11 13 13-0757 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 13,626.46 414.22 

. 
 33 11 13 13-0758 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 15,212.76 427.38 

. 
 33 11 13 13-0759 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 17,083.88 450.21 

. 
 33 11 13 13-0760 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 18,769.29 495.84 

. 
 33 11 13 13-0761 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 16,430.04 540.59 

. 
 33 11 13 13-0762 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 21,033.71 451.08 

. 
 33 11 13 13-0763 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 23,689.87 457.23 

. 
 33 11 13 13-0764 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 25,112.35 462.49 

. 
 33 11 13 13-0765 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 26,537.17 468.63 

. 
 33 11 13 13-0766 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 28,554.69 478.29 

. 
 33 11 13 13-0767 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 30,719.70 491.45 

. 
 33 11 13 13-0768 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 31,472.36 514.26 

. 
 33 11 13 13-0769 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 32,544.16 559.03 

. 
 33 11 13 13-0770 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 34,059.01 603.78 

. 
 33 11 13 13-0771 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 36,955.87 636.26 

. 
 33 11 13 13-0772 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 40,947.78 518.65 

. 
 33 11 13 13-0773 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 42,577.42 528.31 

. 
 33 11 13 13-0774 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 44,192.43 541.47 

. 
 33 11 13 13-0775 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 47,315.43 564.28 

. 
 33 11 13 13-0776 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 50,484.62 609.05 

. 
 33 11 13 13-0777 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 56,048.54 653.80 

. 
 33 11 13 13-0778 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 62,891.85 686.28 

. 
 33 11 13 13-0779 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 75,298.55 710.84 

. 
 33 11 13 13-0780 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 66,232.72 637.13 

. 
 33 11 13 13-0781 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 67,821.46 681.89 

. 
 33 11 13 13-0782 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 72,479.13 714.36 

. 
 33 11 13 13-0783 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 83,059.34 738.92 

. 
 33 11 13 13-0784 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 98,232.19 752.97 

. 
 33 11 13 13-0785 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 65,220.67 681.89 

. 
 33 11 13 13-0786 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 73,969.68 726.64 

. 
 33 11 13 13-0787 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 78,871.57 758.24 

. 
 33 11 13 13-0788 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 90,090.04 783.69 

. 
 33 11 13 13-0789 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............. 118,304.86 797.73 

. 
 33 11 13 13-0790 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............. 130,009.66 819.67 

XXXXXXX 
. 
 33 11 13 13-0791  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Flanged End (MJxFE) Ductile Iron Hydrant Tee (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0792 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Hydrant Tee .................................................................................................................................................................... 1,195.36 84.57 

. 
 33 11 13 13-0793 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Hydrant Tee .................................................................................................................................................................... 1,494.73 96.38 
. 

 33 11 13 13-0794 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 2,181.76 104.43 

. 
 33 11 13 13-0795 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 2,515.34 115.84 
. 

 33 11 13 13-0796 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 3,344.78 135.15 

. 
 33 11 13 13-0797 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 4,077.25 162.36 
. 

 33 11 13 13-0798 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 4,796.56 207.99 

. 
 33 11 13 13-0799 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 6,429.13 297.51 
. 

 33 11 13 13-0800 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 7,481.14 387.02 

. 
 33 11 13 13-0801 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ........................................................................................................................................................... 13,811.88 451.08 
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XXXXXXX 
. 
 33 11 13 13-0802  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Cross (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0803 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,047.00 71.83 
. 

 33 11 13 13-0804 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,292.69 96.38 
. 

 33 11 13 13-0805 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,413.21 120.03 
. 

 33 11 13 13-0806 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,369.97 105.48 
. 

 33 11 13 13-0807 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,609.50 129.13 
. 

 33 11 13 13-0808 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,582.12 138.22 
. 

 33 11 13 13-0809 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 1,626.78 112.34 
. 

 33 11 13 13-0810 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 1,813.75 135.15 
. 

 33 11 13 13-0811 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 2,171.70 143.92 
. 

 33 11 13 13-0812 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 2,354.03 154.45 
. 

 33 11 13 13-0813 EA 12 x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 2,113.41 121.98 
. 

 33 11 13 13-0814 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 2,441.97 144.81 
. 

 33 11 13 13-0815 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 2,654.21 153.58 
. 

 33 11 13 13-0816 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 3,111.54 164.11 
. 

 33 11 13 13-0817 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 3,567.38 173.76 
. 

 33 11 13 13-0818 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 3,709.62 158.84 
. 

 33 11 13 13-0819 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 4,420.55 167.62 
. 

 33 11 13 13-0820 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 4,520.79 179.03 
. 

 33 11 13 13-0821 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 4,771.41 187.80 
. 

 33 11 13 13-0822 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 5,294.07 202.72 
. 

 33 11 13 13-0823 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 4,150.76 179.91 
. 

 33 11 13 13-0824 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 4,767.29 187.80 
. 

 33 11 13 13-0825 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 5,778.72 199.22 
. 

 33 11 13 13-0826 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 6,476.73 208.86 
. 

 33 11 13 13-0827 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 7,900.34 222.91 
. 

 33 11 13 13-0828 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 8,234.77 243.10 
. 

 33 11 13 13-0829 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 7,270.54 212.38 
. 

 33 11 13 13-0830 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 7,696.21 221.16 
. 

 33 11 13 13-0831 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 8,057.10 231.68 
. 

 33 11 13 13-0832 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 8,763.31 241.33 
. 

 33 11 13 13-0833 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 10,295.68 255.38 
. 

 33 11 13 13-0834 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 10,948.20 275.57 
. 

 33 11 13 13-0835 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 11,410.34 308.91 
. 

 33 11 13 13-0836 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 9,142.03 266.79 
. 

 33 11 13 13-0837 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................... 9,571.81 274.68 
. 

 33 11 13 13-0838 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 9,860.85 286.09 
. 

 33 11 13 13-0839 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 10,560.91 295.75 
. 

 33 11 13 13-0840 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 10,722.38 309.79 
. 

 33 11 13 13-0841 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 13,092.64 329.97 
. 

 33 11 13 13-0842 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 13,554.77 362.44 
. 

 33 11 13 13-0843 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 14,601.26 416.85 
. 

 33 11 13 13-0844 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 12,547.41 333.48 
. 

 33 11 13 13-0845 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 12,837.90 342.26 
. 

 33 11 13 13-0846 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 13,333.95 352.79 
. 

 33 11 13 13-0847 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 13,761.07 362.44 
. 

 33 11 13 13-0848 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 13,988.22 376.49 
. 

 33 11 13 13-0849 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 14,503.24 396.67 
. 

 33 11 13 13-0850 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 19,439.26 430.02 
. 

 33 11 13 13-0851 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 20,413.92 483.55 
. 

 33 11 13 13-0852 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 22,444.30 550.25 
. 

 33 11 13 13-0853 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 19,547.80 443.18 
. 

 33 11 13 13-0854 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 19,933.30 453.71 
. 

 33 11 13 13-0855 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 20,313.21 463.37 
. 

 33 11 13 13-0856 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 20,757.89 477.41 
. 

 33 11 13 13-0857 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 21,262.66 498.47 
. 

 33 11 13 13-0858 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 21,837.67 530.94 
. 

 33 11 13 13-0859 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 22,547.58 584.47 
. 

 33 11 13 13-0860 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 29,177.03 652.05 
. 

 33 11 13 13-0861 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 33,543.54 752.97 
. 

 33 11 13 13-0862 EA 36" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................. 27,546.46 480.04 
. 

 33 11 13 13-0863 EA 36" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 27,927.85 490.57 
. 

 33 11 13 13-0864 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 28,256.45 500.23 
. 

 33 11 13 13-0865 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 28,643.67 515.14 
. 

 33 11 13 13-0866 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 29,093.03 535.33 
. 

 33 11 13 13-0867 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 29,612.62 567.80 
. 

 33 11 13 13-0868 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 30,271.24 622.21 
. 

 33 11 13 13-0869 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 31,470.46 688.90 
. 

 33 11 13 13-0870 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 42,654.51 789.83 
. 

 33 11 13 13-0871 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 46,944.77 827.57 
. 

 33 11 13 13-0872 EA 42" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 37,208.16 522.17 
. 

 33 11 13 13-0873 EA 42" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 37,979.15 536.20 
. 

 33 11 13 13-0874 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 38,414.14 557.27 
. 

 33 11 13 13-0875 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 39,011.72 589.74 
. 

 33 11 13 13-0876 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 40,095.15 644.15 
. 

 33 11 13 13-0877 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 42,439.52 710.84 
. 

 33 11 13 13-0878 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 51,653.41 811.77 
. 

 33 11 13 13-0879 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 67,871.29 848.63 
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. 
 33 11 13 13-0880 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 72,802.65 870.57 

. 
 33 11 13 13-0881 EA 48" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 50,496.80 608.17 

. 
 33 11 13 13-0882 EA 48" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 50,818.36 622.21 

. 
 33 11 13 13-0883 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 51,247.18 642.40 

. 
 33 11 13 13-0884 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 51,697.00 674.87 

. 
 33 11 13 13-0885 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 52,281.75 729.28 

. 
 33 11 13 13-0886 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 53,331.15 795.97 

. 
 33 11 13 13-0887 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 56,337.02 896.89 

. 
 33 11 13 13-0888 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 69,349.30 934.63 

. 
 33 11 13 13-0889 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 89,641.67 956.57 

. 
 33 11 13 13-0890 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 95,423.22 1,041.70 

XXXXXXX 
. 
 33 11 13 13-0891  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Mechanical Joint Ductile Iron Reducers (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0892 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 736.76 47.29 

. 
 33 11 13 13-0893 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 975.80 53.64 
. 

 33 11 13 13-0894 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,007.81 62.74 

. 
 33 11 13 13-0895 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,205.07 57.04 
. 

 33 11 13 13-0896 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,255.16 65.82 

. 
 33 11 13 13-0897 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,302.94 71.96 
. 

 33 11 13 13-0898 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,396.48 63.19 

. 
 33 11 13 13-0899 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,543.05 71.96 
. 

 33 11 13 13-0900 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,564.14 77.23 

. 
 33 11 13 13-0901 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,632.12 83.37 
. 

 33 11 13 13-0902 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,444.13 81.62 

. 
 33 11 13 13-0903 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,452.91 86.88 
. 

 33 11 13 13-0904 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,118.67 93.02 

. 
 33 11 13 13-0905 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,158.22 98.29 
. 

 33 11 13 13-0906 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,932.47 94.78 

. 
 33 11 13 13-0907 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,836.59 100.93 
. 

 33 11 13 13-0908 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,652.16 106.18 

. 
 33 11 13 13-0909 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,613.73 111.45 
. 

 33 11 13 13-0910 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,960.72 121.11 

. 
 33 11 13 13-0911 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 3,168.54 122.87 
. 

 33 11 13 13-0912 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,583.36 129.01 

. 
 33 11 13 13-0913 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 3,411.54 134.27 
. 

 33 11 13 13-0914 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 4,095.09 143.92 

. 
 33 11 13 13-0915 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 3,555.27 157.97 
. 

 33 11 13 13-0916 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 4,215.70 168.50 

. 
 33 11 13 13-0917 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 4,244.71 173.76 
. 

 33 11 13 13-0918 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,834.83 179.91 

. 
 33 11 13 13-0919 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 3,822.67 189.56 
. 

 33 11 13 13-0920 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,711.76 202.72 

. 
 33 11 13 13-0921 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 4,404.90 225.54 
. 

 33 11 13 13-0922 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 5,298.38 224.66 

. 
 33 11 13 13-0923 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 5,370.35 234.32 
. 

 33 11 13 13-0924 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 5,456.47 247.48 

. 
 33 11 13 13-0925 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 5,347.18 270.30 
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. 
 33 11 13 13-0926 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 6,164.49 315.06 
. 

 33 11 13 13-0927 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 9,793.99 279.07 

. 
 33 11 13 13-0928 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 10,199.82 301.89 
. 

 33 11 13 13-0929 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 9,771.42 347.53 

. 
 33 11 13 13-0930 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 8,185.35 392.28 
. 

 33 11 13 13-0931 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 12,914.31 372.10 

. 
 33 11 13 13-0932 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 11,933.65 416.85 
. 

 33 11 13 13-0933 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 12,737.22 449.32 

. 
 33 11 13 13-0934 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 19,336.40 318.56 
. 

 33 11 13 13-0935 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 19,198.38 341.39 

. 
 33 11 13 13-0936 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 19,203.01 386.14 
. 

 33 11 13 13-0937 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 19,925.71 430.90 

. 
 33 11 13 13-0938 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 16,173.31 463.37 
. 

 33 11 13 13-0939 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 16,921.23 487.93 

. 
 33 11 13 13-0940 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 24,428.89 340.50 
. 

 33 11 13 13-0941 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 23,605.42 363.33 

. 
 33 11 13 13-0942 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 22,356.13 408.08 
. 

 33 11 13 13-0943 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 22,976.21 453.71 

. 
 33 11 13 13-0944 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 27,590.79 485.31 
. 

 33 11 13 13-0945 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 23,770.44 509.87 

. 
 33 11 13 13-0946 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 26,180.40 523.92 

XXXXXXX 
. 
 33 11 13 13-0947  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Caps (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0948 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ............................................ 478.14 88.21 
. 

 33 11 13 13-0949 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ............................................ 716.71 110.02 
. 

 33 11 13 13-0950 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ............................................ 980.63 125.49 
. 

 33 11 13 13-0951 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ....................................... 1,287.87 193.07 
. 

 33 11 13 13-0952 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ....................................... 1,653.08 210.63 
. 

 33 11 13 13-0953 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ....................................... 1,886.11 231.68 
. 

 33 11 13 13-0954 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ....................................... 2,317.09 257.13 
. 

 33 11 13 13-0955 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ....................................... 2,724.99 289.60 
. 

 33 11 13 13-0956 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ....................................... 3,302.79 330.85 
. 

 33 11 13 13-0957 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ....................................... 4,268.83 386.14 
. 

 33 11 13 13-0958 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ....................................... 7,956.74 463.37 
. 

 33 11 13 13-0959 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ..................................... 13,203.34 579.21 
. 

 33 11 13 13-0960 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ..................................... 19,153.87 695.05 
. 

 33 11 13 13-0961 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ..................................... 22,856.14 772.28 

XXXXXXX 
. 
 33 11 13 13-0962  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Plug (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0963 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 498.66 88.21 
. 

 33 11 13 13-0964 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 770.07 110.02 
. 

 33 11 13 13-0965 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ........................................... 1,033.99 125.49 
. 

 33 11 13 13-0966 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 1,593.65 193.07 
. 

 33 11 13 13-0967 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 1,722.85 210.63 
. 

 33 11 13 13-0968 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 2,331.44 231.68 
. 

 33 11 13 13-0969 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 2,832.21 257.13 
. 

 33 11 13 13-0970 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 3,383.75 289.60 
. 

 33 11 13 13-0971 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 4,193.46 330.85 
. 

 33 11 13 13-0972 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 5,537.12 386.14 
. 

 33 11 13 13-0973 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 9,709.35 463.37 
. 

 33 11 13 13-0974 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug....................................... 14,293.08 579.21 
. 

 33 11 13 13-0975 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug....................................... 19,291.37 695.05 
. 

 33 11 13 13-0976 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug....................................... 25,772.37 772.28 

XXXXXXX 
. 
 33 11 13 13-0977  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Flanged End (MJxFE) Ductile Iron Adapters (33 11 13 13-0538) 
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. 

. 
 33 11 13 13-0978 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ............................................................................................................................................................................ 715.16 131.85 
. 

 33 11 13 13-0979 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ............................................................................................................................................................................ 999.14 165.49 

. 
 33 11 13 13-0980 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 1,338.59 188.22 
. 

 33 11 13 13-0981 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 1,973.87 289.60 

. 
 33 11 13 13-0982 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 2,383.17 315.93 
. 

 33 11 13 13-0983 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 3,173.95 347.53 

. 
 33 11 13 13-0984 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 3,610.06 386.14 
. 

 33 11 13 13-0985 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 4,799.61 434.41 

. 
 33 11 13 13-0986 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 5,572.93 496.71 
. 

 33 11 13 13-0987 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 6,765.47 579.21 

. 
 33 11 13 13-0988 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ....................................................................................................................................................................... 10,832.03 695.05 
. 

 33 11 13 13-0989 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ....................................................................................................................................................................... 14,801.65 868.81 

. 
 33 11 13 13-0990 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ....................................................................................................................................................................... 20,305.01 992.55 
. 

 33 11 13 13-0991 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ....................................................................................................................................................................... 25,302.58 1,158.41 

XXXXXXX 
. 
 33 11 13 13-0992  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Long Sleeves (33 11 13 13-0538) 
. 
. 

 33 11 13 13-0993 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 684.38 131.85 
. 

 33 11 13 13-0994 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................ 1,034.03 165.49 
. 

 33 11 13 13-0995 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................ 1,432.99 188.22 
. 

 33 11 13 13-0996 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 1,842.52 289.60 
. 

 33 11 13 13-0997 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 2,260.03 315.93 
. 

 33 11 13 13-0998 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 2,911.26 347.53 
. 

 33 11 13 13-0999 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 3,470.51 386.14 
. 

 33 11 13 13-1000 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 4,167.52 434.41 
. 

 33 11 13 13-1001 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 4,860.80 496.71 
. 

 33 11 13 13-1002 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 6,112.85 579.21 
. 

 33 11 13 13-1003 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ........................ 10,493.41 695.05 
. 

 33 11 13 13-1004 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ........................ 13,670.86 868.81 
. 

 33 11 13 13-1005 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ........................ 17,918.59 991.68 
. 

 33 11 13 13-1006 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ........................ 26,893.07 1,158.41 

XXXXXXX 
. 
 33 11 13 13-1007  Push-On Joint Ductile Iron Piping (33 11 13 13-0001) 
. 
. 
 33 11 13 13-1008  Push-On Joint Ductile Iron Pipe (33 11 13 13-1007) 

Note: Conforming to ANSI/AWWA C151/A21.51, federal specification WW-P-421D class 50. 
. 
. 

 33 11 13 13-1009 LF 4" Push-On Joint Ductile Iron Pipe ........................................................................................................................................ 21.07 7.51 
    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  6.80 
    For Cement Mortar Lining (CML), Add  0.97 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  0.73 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.05 
    For Class 51, Add  0.94 
    For Class 52, Add  2.03 
    For Class 53, Add  3.08 
    For Class 54, Add  4.13 
    For Class 55, Add  5.15 
    For Class 56, Add  6.43 

. 
 33 11 13 13-1010 LF 6" Push-On Joint Ductile Iron Pipe ........................................................................................................................................ 26.68 8.28 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  9.95 
    For Cement Mortar Lining (CML), Add  1.42 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.07 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.33 
    For Class 51, Add  1.33 
    For Class 52, Add  2.87 
    For Class 53, Add  4.35 
    For Class 54, Add  5.84 
    For Class 55, Add  7.28 
    For Class 56, Add  9.10 
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. 
 33 11 13 13-1011 LF 8" Push-On Joint Ductile Iron Pipe........................................................................................................................................ 33.78 9.09 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  14.10 
    For Cement Mortar Lining (CML), Add  2.01 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.51 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.69 
    For Class 51, Add  1.83 
    For Class 52, Add  3.96 
    For Class 53, Add  6.01 
    For Class 54, Add  8.07 
    For Class 55, Add  10.06 
    For Class 56, Add  12.58 

. 
 33 11 13 13-1012 LF 10" Push-On Joint Ductile Iron Pipe...................................................................................................................................... 46.30 13.08 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  15.94 
    For Cement Mortar Lining (CML), Add  2.66 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.99 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.32 
    For Class 51, Add  2.44 
    For Class 52, Add  5.27 
    For Class 53, Add  7.99 
    For Class 54, Add  10.73 
    For Class 55, Add  13.38 
    For Class 56, Add  16.73 

. 
 33 11 13 13-1013 LF 12" Push-On Joint Ductile Iron Pipe...................................................................................................................................... 55.78 14.48 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  16.92 
    For Cement Mortar Lining (CML), Add  3.38 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.54 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.79 
    For Class 51, Add  3.06 
    For Class 52, Add  6.63 
    For Class 53, Add  10.06 
    For Class 54, Add  13.51 
    For Class 55, Add  16.85 
    For Class 56, Add  21.07 

. 
 33 11 13 13-1014 LF 14" Push-On Joint Ductile Iron Pipe...................................................................................................................................... 67.05 16.32 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  18.65 
    For Cement Mortar Lining (CML), Add  4.24 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.18 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.35 
    For Class 51, Add  3.80 
    For Class 52, Add  8.23 
    For Class 53, Add  12.49 
    For Class 54, Add  16.78 
    For Class 55, Add  20.93 
    For Class 56, Add  26.18 

. 
 33 11 13 13-1015 LF 16" Push-On Joint Ductile Iron Pipe...................................................................................................................................... 78.01 18.61 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  20.43 
    For Cement Mortar Lining (CML), Add  4.98 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.74 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.90 
    For Class 51, Add  4.46 
    For Class 52, Add  9.66 
    For Class 53, Add  14.65 
    For Class 54, Add  19.69 
    For Class 55, Add  24.55 
    For Class 56, Add  30.72 

. 
 33 11 13 13-1016 LF 18" Push-On Joint Ductile Iron Pipe...................................................................................................................................... 90.18 21.77 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  23.48 
    For Cement Mortar Lining (CML), Add  5.73 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.30 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.51 
    For Class 51, Add  5.13 
    For Class 52, Add  11.11 
    For Class 53, Add  16.86 
    For Class 54, Add  22.65 
    For Class 55, Add  28.25 
    For Class 56, Add  35.34 
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. 
 33 11 13 13-1017 LF 20" Push-On Joint Ductile Iron Pipe .................................................................................................................................... 104.82 26.07 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  24.83 
    For Cement Mortar Lining (CML), Add  6.53 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.90 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -5.24 
    For Class 51, Add  5.88 
    For Class 52, Add  12.73 
    For Class 53, Add  19.30 
    For Class 54, Add  25.93 
    For Class 55, Add  32.35 
    For Class 56, Add  40.46 

. 
 33 11 13 13-1018 LF 24" Push-On Joint Ductile Iron Pipe .................................................................................................................................... 131.74 32.56 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  25.52 
    For Cement Mortar Lining (CML), Add  8.23 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.17 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -6.59 
    For Class 51, Add  7.41 
    For Class 52, Add  16.03 
    For Class 53, Add  24.32 
    For Class 54, Add  32.66 
    For Class 55, Add  40.74 
    For Class 56, Add  50.96 

. 
 33 11 13 13-1019 LF 30" Push-On Joint Ductile Iron Pipe .................................................................................................................................... 160.12 34.76 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  33.31 
    For Cement Mortar Lining (CML), Add  10.75 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.06 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -8.01 
    For Class 51, Add  9.52 
    For Class 52, Add  20.62 
    For Class 53, Add  31.29 
    For Class 54, Add  42.04 
    For Class 55, Add  52.44 
    For Class 56, Add  65.63 

. 
 33 11 13 13-1020 LF 36" Push-On Joint Ductile Iron Pipe .................................................................................................................................... 197.46 36.94 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  43.86 
    For Cement Mortar Lining (CML), Add  14.15 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.61 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -9.87 
    For Class 51, Add  12.36 
    For Class 52, Add  26.82 
    For Class 53, Add  40.70 
    For Class 54, Add  54.68 
    For Class 55, Add  68.20 
    For Class 56, Add  85.40 

. 
 33 11 13 13-1021 LF 42" Push-On Joint Ductile Iron Pipe .................................................................................................................................... 239.63 39.14 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  55.92 
    For Cement Mortar Lining (CML), Add  18.04 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.53 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -11.98 
    For Class 51, Add  15.61 
    For Class 52, Add  33.89 
    For Class 53, Add  51.44 
    For Class 54, Add  69.12 
    For Class 55, Add  86.21 
    For Class 56, Add  107.99 

. 
 33 11 13 13-1022 LF 48" Push-On Joint Ductile Iron Pipe .................................................................................................................................... 287.48 41.25 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  69.72 
    For Cement Mortar Lining (CML), Add  22.49 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.87 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -14.37 
    For Class 51, Add  19.33 
    For Class 52, Add  41.97 
    For Class 53, Add  63.71 
    For Class 54, Add  85.60 
    For Class 55, Add  106.77 
    For Class 56, Add  133.79 
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. 
 33 11 13 13-1023 LF 54" Push-On Joint Ductile Iron Pipe.................................................................................................................................... 362.90 43.44 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  92.09 
    For Cement Mortar Lining (CML), Add  29.71 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.28 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -18.15 
    For Class 51, Add  25.32 
    For Class 52, Add  55.02 
    For Class 53, Add  83.52 
    For Class 54, Add  112.23 
    For Class 55, Add  139.98 
    For Class 56, Add  175.46 

XXXXXXX 
. 
 33 11 13 13-1024  Push-On Joint Ductile Iron 90 Degree Elbow (33 11 13 13-1007) 
. 
. 

 33 11 13 13-1025 EA 4" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 153.56 29.28 
    For Cement Mortar Lining (CML), Add  10.92 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.19 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1026 EA 6" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 222.86 43.19 
    For Cement Mortar Lining (CML), Add  15.74 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.80 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1027 EA 8" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 296.07 51.28 
    For Cement Mortar Lining (CML), Add  21.83 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.37 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1028 EA 10" 90 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 449.49 57.74 
    For Cement Mortar Lining (CML), Add  33.01 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.75 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1029 EA 12" 90 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 576.67 67.75 
    For Cement Mortar Lining (CML), Add  43.67 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.75 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1030 EA 14" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,114.79 76.00 
    For Cement Mortar Lining (CML), Add  95.77 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  71.82 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1031 EA 16" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,260.66 86.88 
    For Cement Mortar Lining (CML), Add  108.12 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  81.09 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1032 EA 18" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,957.45 121.63 
    For Cement Mortar Lining (CML), Add  170.61 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  127.96 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1033 EA 20" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 2,207.07 153.31 
    For Cement Mortar Lining (CML), Add  190.05 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  142.54 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1034 EA 24" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 2,755.95 191.67 
    For Cement Mortar Lining (CML), Add  237.27 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  177.95 

Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-1035  Push-On Joint Ductile Iron 45 Degree Elbow (33 11 13 13-1007) 
. 
. 

 33 11 13 13-1036 EA 4" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 128.74 29.28 
    For Cement Mortar Lining (CML), Add  8.44 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.33 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1037 EA 6" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 189.48 43.19 
    For Cement Mortar Lining (CML), Add  12.40 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.30 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1038 EA 8" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 260.15 51.28 
    For Cement Mortar Lining (CML), Add  18.24 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.68 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-1039 EA 10" 45 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 399.90 57.74 

    For Cement Mortar Lining (CML), Add  28.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  21.03 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-1040 EA 12" 45 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 513.49 67.75 

    For Cement Mortar Lining (CML), Add  37.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  28.01 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-1041 EA 14" 45 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 720.21 76.00 

    For Cement Mortar Lining (CML), Add  56.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  42.23 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-1042 EA 16" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,054.05 86.88 

    For Cement Mortar Lining (CML), Add  87.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  65.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-1043 EA 18" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,222.45 121.63 

    For Cement Mortar Lining (CML), Add  97.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  72.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-1044 EA 20" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,703.84 153.31 

    For Cement Mortar Lining (CML), Add  139.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  104.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 11 13 13-1045 EA 24" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 2,115.00 191.67 

    For Cement Mortar Lining (CML), Add  173.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  129.88 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-1046  Push-On Joint Ductile Iron Tee (33 11 13 13-1007) 
. 
. 

 33 11 13 13-1047 EA 4" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 234.30 43.19 
    For Cement Mortar Lining (CML), Add  16.88 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.66 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1048 EA 6" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 327.21 63.47 
    For Cement Mortar Lining (CML), Add  23.10 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.33 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1049 EA 8" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 444.17 76.93 
    For Cement Mortar Lining (CML), Add  32.75 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.56 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1050 EA 10" Tee, Push-On Joint Ductile Iron .................................................................................................................................... 646.99 87.76 
    For Cement Mortar Lining (CML), Add  51.54 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  38.65 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1051 EA 12" Tee, Push-On Joint Ductile Iron .................................................................................................................................... 803.48 101.19 
    For Cement Mortar Lining (CML), Add  64.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  48.74 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1052 EA 14" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 1,280.57 121.63 
    For Cement Mortar Lining (CML), Add  109.63 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  82.22 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1053 EA 16" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 1,843.27 152.09 
    For Cement Mortar Lining (CML), Add  161.29 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  120.97 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1054 EA 18" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 2,320.60 202.90 
    For Cement Mortar Lining (CML), Add  201.32 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  150.99 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1055 EA 20" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 2,737.38 247.57 
    For Cement Mortar Lining (CML), Add  236.23 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  177.17 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 11 13 13-1056 EA 24" Tee, Push-On Joint Ductile Iron................................................................................................................................. 3,580.49 309.44 

    For Cement Mortar Lining (CML), Add  311.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  233.38 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 11 13 13-1057  Flanged End x Push-On Joint Ductile Iron Adapters (33 11 13 13-1007) 
. 
. 

 33 11 13 13-1058 EA 4" Flanged End x Push-On Joint Adapter, Ductile Iron ....................................................................................................... 416.66 101.57 
    For Cement Mortar Lining (CML), Add  26.28 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  19.71 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1059 EA 6" Flanged End x Push-On Joint Adapter, Ductile Iron ....................................................................................................... 509.04 125.76 
    For Cement Mortar Lining (CML), Add  31.85 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  23.89 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1060 EA 8" Flanged End x Push-On Joint Adapter, Ductile Iron ....................................................................................................... 680.14 146.67 
    For Cement Mortar Lining (CML), Add  45.79 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  34.34 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1061 EA 10" Flanged End x Push-On Joint Adapter, Ductile Iron ..................................................................................................... 926.32 217.20 
    For Cement Mortar Lining (CML), Add  59.72 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  44.79 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1062 EA 12" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,132.60 248.27 
    For Cement Mortar Lining (CML), Add  75.65 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  56.74 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1063 EA 14" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,320.79 267.31 
    For Cement Mortar Lining (CML), Add  91.58 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  68.68 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1064 EA 16" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,593.43 289.60 
    For Cement Mortar Lining (CML), Add  115.46 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  86.60 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1065 EA 18" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,880.27 347.53 
    For Cement Mortar Lining (CML), Add  135.37 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  101.53 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1066 EA 20" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 2,197.57 386.14 
    For Cement Mortar Lining (CML), Add  161.25 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  120.94 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1067 EA 24" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 2,785.26 445.56 
    For Cement Mortar Lining (CML), Add  211.02 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  158.27 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1068 EA 30" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 4,597.30 534.62 
    For Cement Mortar Lining (CML), Add  378.72 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  284.04 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1069 EA 36" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 6,416.32 668.28 
    For Cement Mortar Lining (CML), Add  540.37 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  405.28 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1070 EA 42" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 8,167.23 772.28 
    For Cement Mortar Lining (CML), Add  699.71 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  524.78 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1071 EA 48" Flanged End x Push-On Joint Adapter, Ductile Iron ................................................................................................ 10,418.25 992.91 
    For Cement Mortar Lining (CML), Add  891.38 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  668.54 

Note: ANSI/AWWA C151/A21.51 
. 

 33 11 13 13-1072 EA 54" Flanged End x Push-On Joint Adapter, Ductile Iron ................................................................................................ 12,695.27 1,158.69 
    For Cement Mortar Lining (CML), Add  1,093.96 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  820.47 

Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
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. 
 33 11 13 13-1073  Push-On Joint Ductile Iron Pipe And Fitting Restraints (33 11 13 13-1007) 

Note: Includes ductile iron follower gland, restraint ring and all nuts and bolts. Excludes pipe and fitting. 
. 
. 

 33 11 13 13-1074 EA 4" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 33.19 11.01 
. 

 33 11 13 13-1075 EA 6" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 36.78 11.01 
. 

 33 11 13 13-1076 EA 8" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 49.60 15.80 
. 

 33 11 13 13-1077 EA 10" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................... 59.47 17.38 
. 

 33 11 13 13-1078 EA 12" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................... 70.59 19.31 
. 

 33 11 13 13-1079 EA 14" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................... 88.82 21.68 
. 

 33 11 13 13-1080 EA 16" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 104.70 24.84 
. 

 33 11 13 13-1081 EA 18" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 121.02 28.96 
. 

 33 11 13 13-1082 EA 20" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 141.33 34.76 
. 

 33 11 13 13-1083 EA 24" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 166.67 34.76 
. 

 33 11 13 13-1084 EA 30" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 220.23 43.44 
. 

 33 11 13 13-1085 EA 36" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 279.08 43.44 
. 

 33 11 13 13-1086 EA 42" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 359.19 57.92 
. 

 33 11 13 13-1087 EA 48" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 411.48 57.92 
. 

 33 11 13 13-1088 EA 54" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 556.21 57.92 

XXXXXXX 
. 
 33 11 13 13-1089  Push-On Joint Ductile Iron Bell Restraint Harness (Megalug 1700) (33 11 13 13-1007) 
. 
. 

 33 11 13 13-1090 EA 4" Bell Restraint Harness, Ductile Iron (Megalug 1700) ...................................................................................................... 165.78 59.23 
. 

 33 11 13 13-1091 EA 6" Bell Restraint Harness, Ductile Iron (Megalug 1700) ...................................................................................................... 215.96 72.31 
. 

 33 11 13 13-1092 EA 8" Bell Restraint Harness, Ductile Iron (Megalug 1700) ...................................................................................................... 275.93 88.20 
. 

 33 11 13 13-1093 EA 10" Bell Restraint Harness, Ductile Iron (Megalug 1700) .................................................................................................... 404.94 107.59 
. 

 33 11 13 13-1094 EA 12" Bell Restraint Harness, Ductile Iron (Megalug 1700) .................................................................................................... 501.34 131.20 
. 

 33 11 13 13-1095 EA 14" Bell Restraint Harness, Ductile Iron (Megalug 1700) .................................................................................................... 835.70 160.07 
. 

 33 11 13 13-1096 EA 16" Bell Restraint Harness, Ductile Iron (Megalug 1700) .................................................................................................... 959.54 195.35 
. 

 33 11 13 13-1097 EA 18" Bell Restraint Harness, Ductile Iron (Megalug 1700) ................................................................................................. 1,096.54 238.26 
. 

 33 11 13 13-1098 EA 20" Bell Restraint Harness, Ductile Iron (Megalug 1700) ................................................................................................. 1,476.04 290.74 
. 

 33 11 13 13-1099 EA 24" Bell Restraint Harness, Ductile Iron (Megalug 1700) ................................................................................................. 1,875.75 354.64 
. 

 33 11 13 13-1100 EA 30" Bell Restraint Harness, Ductile Iron (Megalug 1700) ................................................................................................. 3,159.66 432.74 
. 

 33 11 13 13-1101 EA 36" Bell Restraint Harness, Ductile Iron (Megalug 1700) ................................................................................................. 4,445.87 527.87 
. 

 33 11 13 13-1102 EA 42" Bell Restraint Harness, Ductile Iron (Megalug 1700) ................................................................................................. 7,939.38 644.06 
. 

 33 11 13 13-1103 EA 48" Bell Restraint Harness, Ductile Iron (Megalug 1700) ............................................................................................... 10,250.53 785.70 

XXXXXXX 
. 
 33 11 13 13-1104  Ductile Iron Pipe Repair (33 11 13 13-0001) 

See CSI section 33 11 13 13-0002 for mechanical joint fittings. 
. 
. 
 33 11 13 13-1105  Ductile Iron Pipe Repair (33 11 13 13-1104) 

Note: Includes two transition sleeves, mechanical joint ductile iron sleeve and 16' of ductile iron pipe. 
. 
. 

 33 11 13 13-1106 EA  30" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 2,409.85  
. 

 33 11 13 13-1107 EA  36" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 3,046.72  
. 

 33 11 13 13-1108 EA  42" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 3,828.75  
. 

 33 11 13 13-1109 EA  48" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 4,798.82  
. 

 33 11 13 13-1110 EA  54" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 6,919.87  

XXXXXXX 
. 
 33 11 13 13-1111  WEKO Seals (33 11 13 13-1104) 

Note: Internal joint seal. 
. 
. 

 33 11 13 13-1112 EA  16" WEKO Internal Joint Seal .......................................................................................................................................... 1,311.17 168.48 
    For Extra Wide Seals, Add  82.76 

. 
 33 11 13 13-1113 EA 18" WEKO Internal Joint Seal .......................................................................................................................................... 1,396.41 177.90 

    For Extra Wide Seals, Add  83.48 
. 

 33 11 13 13-1114 EA  20" WEKO Internal Joint Seal .......................................................................................................................................... 1,481.51 187.33 
    For Extra Wide Seals, Add  84.19 

. 
 33 11 13 13-1115 EA  24" WEKO Internal Joint Seal .......................................................................................................................................... 1,570.75 202.32 

    For Extra Wide Seals, Add  85.33 
. 

 33 11 13 13-1116 EA 30" WEKO Internal Joint Seal .......................................................................................................................................... 1,624.03 217.30 
    For Extra Wide Seals, Add  86.46 

. 
 33 11 13 13-1117 EA 36" WEKO Internal Joint Seal .......................................................................................................................................... 1,706.35 236.04 

    For Extra Wide Seals, Add  87.88 
. 

 33 11 13 13-1118 EA 42" WEKO Internal Joint Seal .......................................................................................................................................... 1,821.34 258.52 
    For Extra Wide Seals, Add  89.58 

. 
 33 11 13 13-1119 EA 48" WEKO Internal Joint Seal .......................................................................................................................................... 1,966.61 277.25 

    For Extra Wide Seals, Add  91.00 
. 

 33 11 13 13-1120 EA 54" WEKO Internal Joint Seal .......................................................................................................................................... 2,041.47 292.24 
    For Extra Wide Seals, Add  92.14 

. 
 33 11 13 13-1121 EA 60" WEKO Internal Joint Seal .......................................................................................................................................... 2,131.28 314.72 

    For Extra Wide Seals, Add  93.84 

XXXXXXX 
. 
 33 11 13 23  Plastic Public Water Utility Distribution Piping (33 11 13) 
. 
. 
 33 11 13 23-0001  AWWA C900 / C905 Polyvinyl Chloride (PVC) Pipe (33 11 13 23) 

Note: Includes hub on one end of pipe. C900 is available in blue, white, purple or green. 
. 
. 
 33 11 13 23-0002  AWWA C900, DR 25, PR 100 Polyvinyl Chloride (PVC) Pipe (33 11 13 23-0001) 
. 
. 

 33 11 13 23-0003 LF 4" AWWA C900, DR 25, PR 100 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 12.99 6.50 
. 

 33 11 13 23-0004 LF 6" AWWA C900, DR 25, PR 100 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 16.67 7.53 
. 

 33 11 13 23-0005 LF 8" AWWA C900, DR 25, PR 100 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 21.48 8.72 
. 

 33 11 13 23-0006 LF 10" AWWA C900, DR 25, PR 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 25.52 9.15 
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. 
 33 11 13 23-0007 LF 12" AWWA C900, DR 25, PR 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 30.39 9.49 

XXXXXXX 
. 
 33 11 13 23-0008  AWWA C900, DR 18, PR 150 Polyvinyl Chloride (PVC) Pipe (33 11 13 23-0001) 
. 
. 

 33 11 13 23-0009 LF 4" AWWA C900, DR 18, PR 150 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 13.67 6.50 
. 

 33 11 13 23-0010 LF 6" AWWA C900, DR 18, PR 150 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 18.07 7.53 
. 

 33 11 13 23-0011 LF 8" AWWA C900, DR 18, PR 150 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 23.84 8.72 
. 

 33 11 13 23-0012 LF 10" AWWA C900, DR 18, PR 150 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 29.18 9.15 
. 

 33 11 13 23-0013 LF 12" AWWA C900, DR 18, PR 150 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 35.50 9.49 

XXXXXXX 
. 
 33 11 13 23-0014  AWWA C900, DR 14, PR 200 Polyvinyl Chloride (PVC) Pipe (33 11 13 23-0001) 
. 
. 

 33 11 13 23-0015 LF 4" AWWA C900, DR 14, PR 200 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 14.33 6.50 
. 

 33 11 13 23-0016 LF 6" AWWA C900, DR 14, PR 200 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 19.45 7.53 
. 

 33 11 13 23-0017 LF 8" AWWA C900, DR 14, PR 200 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 26.20 8.72 
. 

 33 11 13 23-0018 LF 10" AWWA C900, DR 14, PR 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 32.77 9.15 
. 

 33 11 13 23-0019 LF 12" AWWA C900, DR 14, PR 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 40.61 9.49 

XXXXXXX 
. 
 33 11 13 23-0020  AWWA C905, DR 51, PR 80 Polyvinyl Chloride (PVC) Pipe (33 11 13 23-0001) 
. 
. 

 33 11 13 23-0021 LF 18" AWWA C905, DR 51, PR 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 36.05 11.96 
. 

 33 11 13 23-0022 LF 20" AWWA C905, DR 51, PR 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 41.55 12.99 
. 

 33 11 13 23-0023 LF 24" AWWA C905, DR 51, PR 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 51.83 14.37 
. 

 33 11 13 23-0024 LF 30" AWWA C905, DR 51, PR 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 72.72 17.53 
. 

 33 11 13 23-0025 LF 36" AWWA C905, DR 51, PR 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 94.00 18.56 
. 

 33 11 13 23-0026 LF 42" AWWA C905, DR 51, PR 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 116.38 20.09 
. 

 33 11 13 23-0027 LF 48" AWWA C905, DR 51, PR 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 145.74 22.58 

XXXXXXX 
. 
 33 11 13 23-0028  AWWA C905, DR 41, PR 100 Polyvinyl Chloride (PVC) Pipe (33 11 13 23-0001) 
. 
. 

 33 11 13 23-0029 LF 14" AWWA C905, DR 41, PR 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 29.00 10.26 
. 

 33 11 13 23-0030 LF 16" AWWA C905, DR 41, PR 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 34.23 11.11 
. 

 33 11 13 23-0031 LF 18" AWWA C905, DR 41, PR 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 39.59 11.96 
. 

 33 11 13 23-0032 LF 20" AWWA C905, DR 41, PR 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 46.15 12.99 
. 

 33 11 13 23-0033 LF 24" AWWA C905, DR 41, PR 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 58.92 14.37 
. 

 33 11 13 23-0034 LF 30" AWWA C905, DR 41, PR 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 82.90 17.53 
. 

 33 11 13 23-0035 LF 36" AWWA C905, DR 41, PR 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 107.63 18.56 
. 

 33 11 13 23-0036 LF 42" AWWA C905, DR 41, PR 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 139.05 20.09 
. 

 33 11 13 23-0037 LF 48" AWWA C905, DR 41, PR 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 175.16 22.58 

XXXXXXX 
. 
 33 11 13 23-0038  AWWA C905, DR 32.5, PR 125 Polyvinyl Chloride (PVC) Pipe (33 11 13 23-0001) 
. 
. 

 33 11 13 23-0039 LF 14" AWWA C905, DR 32.5, PR 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 31.73 10.26 
. 

 33 11 13 23-0040 LF 16" AWWA C905, DR 32.5, PR 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 38.02 11.11 
. 

 33 11 13 23-0041 LF 18" AWWA C905, DR 32.5, PR 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 44.29 11.96 
. 

 33 11 13 23-0042 LF 20" AWWA C905, DR 32.5, PR 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 52.25 12.99 
. 

 33 11 13 23-0043 LF 24" AWWA C905, DR 32.5, PR 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 67.68 14.37 
. 

 33 11 13 23-0044 LF 30" AWWA C905, DR 32.5, PR 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 96.06 17.53 
. 

 33 11 13 23-0045 LF 36" AWWA C905, DR 32.5, PR 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 126.84 18.56 
. 

 33 11 13 23-0046 LF 42" AWWA C905, DR 32.5, PR 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 161.81 20.09 
. 

 33 11 13 23-0047 LF 48" AWWA C905, DR 32.5, PR 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 204.85 22.58 

XXXXXXX 
. 
 33 11 13 23-0048  AWWA C905, DR 25, PR 165 Polyvinyl Chloride (PVC) Pipe (33 11 13 23-0001) 
. 
. 

 33 11 13 23-0049 LF 14" AWWA C905, DR 25, PR 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 36.39 10.26 
. 

 33 11 13 23-0050 LF 16" AWWA C905, DR 25, PR 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 43.56 11.11 
. 

 33 11 13 23-0051 LF 18" AWWA C905, DR 25, PR 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 51.42 11.96 
. 

 33 11 13 23-0052 LF 20" AWWA C905, DR 25, PR 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 60.86 12.99 
. 

 33 11 13 23-0053 LF 24" AWWA C905, DR 25, PR 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 80.10 14.37 
. 

 33 11 13 23-0054 LF 30" AWWA C905, DR 25, PR 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 115.54 17.53 
. 

 33 11 13 23-0055 LF 36" AWWA C905, DR 25, PR 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 156.80 18.56 
. 

 33 11 13 23-0056 LF 42" AWWA C905, DR 25, PR 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 205.74 20.09 
. 

 33 11 13 23-0057 LF 48" AWWA C905, DR 25, PR 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 263.80 22.58 

XXXXXXX 
. 
 33 11 13 23-0058  AWWA C905, DR 21, PR 200 Polyvinyl Chloride (PVC) Pipe (33 11 13 23-0001) 
. 
. 

 33 11 13 23-0059 LF 14" AWWA C905, DR 21, PR 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 39.89 10.26 
. 

 33 11 13 23-0060 LF 16" AWWA C905, DR 21, PR 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 48.11 11.11 
. 

 33 11 13 23-0061 LF 18" AWWA C905, DR 21, PR 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 57.17 11.96 
. 

 33 11 13 23-0062 LF 20" AWWA C905, DR 21, PR 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 68.02 12.99 
. 

 33 11 13 23-0063 LF 24" AWWA C905, DR 21, PR 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 90.39 14.37 
. 

 33 11 13 23-0064 LF 30" AWWA C905, DR 21, PR 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 131.38 17.53 
. 

 33 11 13 23-0065 LF 36" AWWA C905, DR 21, PR 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 179.94 18.56 
. 

 33 11 13 23-0066 LF 42" AWWA C905, DR 21, PR 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 237.47 20.09 

XXXXXXX 
. 
 33 11 13 23-0067  AWWA C905, DR 18, PR 235 Polyvinyl Chloride (PVC) Pipe (33 11 13 23-0001) 
. 
. 

 33 11 13 23-0068 LF 14" AWWA C905, DR 18, PR 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 43.30 10.26 
. 

 33 11 13 23-0069 LF 16" AWWA C905, DR 18, PR 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 52.55 11.11 
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. 
 33 11 13 23-0070 LF 18" AWWA C905, DR 18, PR 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 62.76 11.96 

. 
 33 11 13 23-0071 LF 20" AWWA C905, DR 18, PR 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 74.99 12.99 

. 
 33 11 13 23-0072 LF 24" AWWA C905, DR 18, PR 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 100.41 14.37 

. 
 33 11 13 23-0073 LF 30" AWWA C905, DR 18, PR 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 146.80 17.53 

. 
 33 11 13 23-0074 LF 36" AWWA C905, DR 18, PR 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 202.47 18.56 

XXXXXXX 
. 
 33 11 13 23-0075  AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) Fittings (33 11 13 23) 

Note: Includes rubber gaskets. 
. 
. 
 33 11 13 23-0076  90 Degree Elbows, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride 

(PVC) (33 11 13 23-0075) 
. 
. 

 33 11 13 23-0077 EA  4" 90 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................................................ 106.77 10.95 
    For DR 25, Deduct  -5.09 

. 
 33 11 13 23-0078 EA  6" 90 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................................................ 209.89 12.32 

    For DR 25, Deduct  -11.12 
. 

 33 11 13 23-0079 EA  8" 90 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................................................ 311.12 13.68 
    For DR 25, Deduct  -17.03 

. 
 33 11 13 23-0080 EA  10" 90 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .......................................................... 476.66 22.15 

    For DR 25, Deduct  -25.94 
. 

 33 11 13 23-0081 EA  12" 90 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .......................................................... 545.47 36.91 
    For DR 25, Deduct  -28.30 

. 
 33 11 13 23-0082 EA  14" 90 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .......................................................... 934.08 46.14 

    For DR 25, Deduct  -50.51 
. 

 33 11 13 23-0083 EA  16" 90 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................... 1,115.00 55.37 
    For DR 25, Deduct  -60.25 

. 
 33 11 13 23-0084 EA 18" 90 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................... 1,894.61 73.83 

    For DR 25, Deduct  -104.82 
. 

 33 11 13 23-0085 EA 20" 90 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................... 2,333.56 92.28 
    For DR 25, Deduct  -128.94 

. 
 33 11 13 23-0086 EA 24" 90 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................... 3,848.49 124.58 

    For DR 25, Deduct  -215.96 

XXXXXXX 
. 
 33 11 13 23-0087  45 Degree Elbows, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride 

(PVC) (33 11 13 23-0075) 
. 
. 

 33 11 13 23-0088 EA  4" 45 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .............................................................. 95.67 10.95 
    For DR 25, Deduct  -4.43 

. 
 33 11 13 23-0089 EA  6" 45 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................................................ 159.63 12.32 

    For DR 25, Deduct  -8.10 
. 

 33 11 13 23-0090 EA  8" 45 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................................................ 200.62 13.68 
    For DR 25, Deduct  -10.40 

. 
 33 11 13 23-0091 EA  10" 45 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .......................................................... 286.64 22.15 

    For DR 25, Deduct  -14.54 
. 

 33 11 13 23-0092 EA  12" 45 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .......................................................... 389.69 36.91 
    For DR 25, Deduct  -18.95 

. 
 33 11 13 23-0093 EA  14" 45 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .......................................................... 727.27 46.14 

    For DR 25, Deduct  -38.10 
. 

 33 11 13 23-0094 EA  16" 45 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .......................................................... 919.06 55.37 
    For DR 25, Deduct  -48.50 

. 
 33 11 13 23-0095 EA 18" 45 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................... 1,567.01 73.83 

    For DR 25, Deduct  -85.16 
. 

 33 11 13 23-0096 EA 20" 45 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................... 1,946.82 92.28 
    For DR 25, Deduct  -105.74 

. 
 33 11 13 23-0097 EA 24" 45 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................... 2,742.39 124.58 

    For DR 25, Deduct  -149.59 

XXXXXXX 
. 
 33 11 13 23-0098  22-1/2 Degree Elbows, AWWA C900/905, DR 18, PR 150 Polyvinyl 

Chloride (PVC) (33 11 13 23-0075) 
. 
. 

 33 11 13 23-0099 EA 4" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ........................................................ 94.33 10.95 
    For DR 25, Deduct  -4.35 

. 
 33 11 13 23-0100 EA 6" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ...................................................... 159.63 12.32 

    For DR 25, Deduct  -8.10 
. 

 33 11 13 23-0101 EA 8" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ...................................................... 200.63 13.68 
    For DR 25, Deduct  -10.40 

. 
 33 11 13 23-0102 EA 10" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................... 286.65 22.15 

    For DR 25, Deduct  -14.54 
. 

 33 11 13 23-0103 EA 12" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................... 389.69 36.91 
    For DR 25, Deduct  -18.95 

. 
 33 11 13 23-0104 EA 14" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................... 723.56 44.29 

    For DR 25, Deduct  -38.10 
. 

 33 11 13 23-0105 EA 16" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................... 919.04 55.37 
    For DR 25, Deduct  -48.50 

. 
 33 11 13 23-0106 EA 18" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................. 1,567.01 73.83 

    For DR 25, Deduct  -85.16 
. 

 33 11 13 23-0107 EA 20" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................. 1,946.82 92.28 
    For DR 25, Deduct  -105.74 

. 
 33 11 13 23-0108 EA 24" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................. 2,742.39 124.58 

    For DR 25, Deduct  -149.59 

XXXXXXX 
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. 
 33 11 13 23-0109  11-1/4 Degree Elbows, AWWA C900/905, DR 18, PR 150 Polyvinyl 

Chloride (PVC) (33 11 13 23-0075) 
. 
. 

 33 11 13 23-0110 EA 4" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ........................................................ 84.41 10.95 
    For DR 25, Deduct  -3.75 

. 
 33 11 13 23-0111 EA 6" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ...................................................... 159.63 12.32 

    For DR 25, Deduct  -8.10 
. 

 33 11 13 23-0112 EA 8" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ...................................................... 200.63 13.68 
    For DR 25, Deduct  -10.40 

. 
 33 11 13 23-0113 EA 10" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................... 286.65 22.15 

    For DR 25, Deduct  -14.54 
. 

 33 11 13 23-0114 EA 12" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................... 389.69 36.91 
    For DR 25, Deduct  -18.95 

. 
 33 11 13 23-0115 EA 14" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................... 723.56 44.29 

    For DR 25, Deduct  -38.10 
. 

 33 11 13 23-0116 EA 16" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................... 919.04 55.37 
    For DR 25, Deduct  -48.50 

. 
 33 11 13 23-0117 EA 18" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................. 1,567.01 73.83 

    For DR 25, Deduct  -85.16 
. 

 33 11 13 23-0118 EA 20" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................. 1,946.82 92.28 
    For DR 25, Deduct  -105.74 

. 
 33 11 13 23-0119 EA 24" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................. 2,742.39 124.58 

    For DR 25, Deduct  -149.59 

XXXXXXX 
. 
 33 11 13 23-0120  Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) 

(33 11 13 23-0075) 
. 
. 

 33 11 13 23-0121 EA  4" Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................................ 126.29 12.32 
    For DR 25, Deduct  -6.10 

. 
 33 11 13 23-0122 EA  6" Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................................ 235.19 13.68 

    For DR 25, Deduct  -12.47 
. 

 33 11 13 23-0123 EA  8" Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................................ 325.10 15.51 
    For DR 25, Deduct  -17.64 

. 
 33 11 13 23-0124 EA  10" Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .............................................................. 667.19 27.69 

    For DR 25, Deduct  -36.71 
. 

 33 11 13 23-0125 EA  12" Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .............................................................. 833.38 55.37 
    For DR 25, Deduct  -43.36 

. 
 33 11 13 23-0126 EA  14" Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ........................................................... 1,477.93 69.21 

    For DR 25, Deduct  -80.37 
. 

 33 11 13 23-0127 EA  16" Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ........................................................... 1,828.24 83.06 
    For DR 25, Deduct  -99.73 

. 
 33 11 13 23-0128 EA 18" Tee, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................................................................ 2,312.04 110.74 

    For DR 25, Deduct  -125.43 
. 

 33 11 13 23-0129 EA 20" Tee, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................................................................ 2,781.28 138.42 
    For DR 25, Deduct  -150.27 

. 
 33 11 13 23-0130 EA 24" Tee, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................................................................ 3,731.18 94.13 

    For DR 25, Deduct  -212.58 

XXXXXXX 
. 
 33 11 13 23-0131  Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl 

Chloride (PVC) (33 11 13 23-0075) 
. 
. 

 33 11 13 23-0132 EA 6" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................................... 237.78 17.79 
    For DR 25, Deduct  -12.13 

. 
 33 11 13 23-0133 EA 8" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................................... 319.07 19.16 

    For DR 25, Deduct  -16.85 
. 

 33 11 13 23-0134 EA 8" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................................... 327.24 19.84 
    For DR 25, Deduct  -17.25 

. 
 33 11 13 23-0135 EA 10" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................... 3,110.03 27.69 

    For DR 25, Deduct  -183.28 
. 

 33 11 13 23-0136 EA 10" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................... 570.11 28.38 
    For DR 25, Deduct  -30.80 

. 
 33 11 13 23-0137 EA 10" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................... 608.76 29.07 

    For DR 25, Deduct  -33.04 
. 

 33 11 13 23-0138 EA 12" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................... 655.67 42.45 
    For DR 25, Deduct  -34.25 

. 
 33 11 13 23-0139 EA 12" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................... 747.71 43.14 

    For DR 25, Deduct  -39.69 
. 

 33 11 13 23-0140 EA 12" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................... 791.52 43.84 
    For DR 25, Deduct  -42.23 

. 
 33 11 13 23-0141 EA 12" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ..................................... 809.37 47.99 

    For DR 25, Deduct  -42.80 
. 

 33 11 13 23-0142 EA 14" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................... 1,208.83 49.83 
    For DR 25, Deduct  -66.55 

. 
 33 11 13 23-0143 EA 14" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................... 1,256.29 50.53 

    For DR 25, Deduct  -69.31 
. 

 33 11 13 23-0144 EA 14" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................... 1,303.88 51.21 
    For DR 25, Deduct  -72.09 

. 
 33 11 13 23-0145 EA 14" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................. 1,358.10 55.37 

    For DR 25, Deduct  -74.84 
. 

 33 11 13 23-0146 EA 14" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................. 1,418.98 62.75 
    For DR 25, Deduct  -77.61 

. 
 33 11 13 23-0147 EA 16" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................... 1,507.44 60.90 

    For DR 25, Deduct  -83.14 
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. 
 33 11 13 23-0148 EA 16" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)..................................... 1,553.50 60.90 

    For DR 25, Deduct  -85.90 
. 

 33 11 13 23-0149 EA 16" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)..................................... 1,600.97 61.60 
    For DR 25, Deduct  -88.67 

. 
 33 11 13 23-0150 EA 16" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 1,648.44 62.29 

    For DR 25, Deduct  -91.43 
. 

 33 11 13 23-0151 EA 16" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 1,717.58 73.83 
    For DR 25, Deduct  -94.20 

. 
 33 11 13 23-0152 EA 16" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 1,771.05 77.52 

    For DR 25, Deduct  -96.96 
. 

 33 11 13 23-0153 EA 18" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)..................................... 1,866.56 79.37 
    For DR 25, Deduct  -102.47 

. 
 33 11 13 23-0154 EA 18" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)..................................... 1,914.35 80.05 

    For DR 25, Deduct  -105.25 
. 

 33 11 13 23-0155 EA 18" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)..................................... 1,961.81 80.75 
    For DR 25, Deduct  -108.02 

. 
 33 11 13 23-0156 EA 18" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 2,016.20 84.90 

    For DR 25, Deduct  -110.78 
. 

 33 11 13 23-0157 EA 18" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 2,077.02 92.28 
    For DR 25, Deduct  -113.55 

. 
 33 11 13 23-0158 EA 18" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 2,130.17 95.97 

    For DR 25, Deduct  -116.29 
. 

 33 11 13 23-0159 EA 18" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 2,198.47 101.51 
    For DR 25, Deduct  -119.73 

. 
 33 11 13 23-0160 EA 20" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)..................................... 2,364.88 97.82 

    For DR 25, Deduct  -130.15 
. 

 33 11 13 23-0161 EA 20" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)..................................... 2,444.94 98.52 
    For DR 25, Deduct  -134.88 

. 
 33 11 13 23-0162 EA 20" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)..................................... 2,476.83 99.20 

    For DR 25, Deduct  -136.71 
. 

 33 11 13 23-0163 EA 20" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 2,515.67 103.36 
    For DR 25, Deduct  -138.54 

. 
 33 11 13 23-0164 EA 20" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 2,560.96 110.74 

    For DR 25, Deduct  -140.37 
. 

 33 11 13 23-0165 EA 20" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 2,617.81 114.43 
    For DR 25, Deduct  -143.34 

. 
 33 11 13 23-0166 EA 20" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 2,678.37 119.97 

    For DR 25, Deduct  -146.31 
. 

 33 11 13 23-0167 EA 20" x 18" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 2,729.81 129.20 
    For DR 25, Deduct  -148.29 

. 
 33 11 13 23-0168 EA 24" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)..................................... 2,797.66 130.12 

    For DR 25, Deduct  -152.25 
. 

 33 11 13 23-0169 EA 24" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)..................................... 2,832.06 130.81 
    For DR 25, Deduct  -154.23 

. 
 33 11 13 23-0170 EA 24" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)..................................... 2,866.44 131.50 

    For DR 25, Deduct  -156.21 
. 

 33 11 13 23-0171 EA 24" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 3,008.96 135.65 
    For DR 25, Deduct  -164.26 

. 
 33 11 13 23-0172 EA 24" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 3,157.92 143.04 

    For DR 25, Deduct  -172.31 
. 

 33 11 13 23-0173 EA 24" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 3,299.52 146.73 
    For DR 25, Deduct  -180.36 

. 
 33 11 13 23-0174 EA 24" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 3,444.80 152.27 

    For DR 25, Deduct  -188.42 
. 

 33 11 13 23-0175 EA 24" x 18" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 3,597.49 161.49 
    For DR 25, Deduct  -196.47 

. 
 33 11 13 23-0176 EA 24" x 20" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC)................................... 3,750.15 170.73 

    For DR 25, Deduct  -204.52 

XXXXXXX 
. 
 33 11 13 23-0177  Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) (33 11 13 23-

0075) 
. 
. 

 33 11 13 23-0178 EA  4" Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .............................................................................. 179.33 21.89 
    For DR 25, Deduct  -8.13 

. 
 33 11 13 23-0179 EA  6" Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .............................................................................. 309.39 24.63 

    For DR 25, Deduct  -15.61 
. 

 33 11 13 23-0180 EA  8" Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .............................................................................. 422.51 27.37 
    For DR 25, Deduct  -22.07 

. 
 33 11 13 23-0181 EA  10" Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................................................................ 853.04 44.29 

    For DR 25, Deduct  -45.87 
. 

 33 11 13 23-0182 EA  12" Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................................................................... 1,014.25 55.37 
    For DR 25, Deduct  -54.21 

. 
 33 11 13 23-0183 EA  14" Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................................................................... 1,822.14 73.83 

    For DR 25, Deduct  -100.47 
. 

 33 11 13 23-0184 EA  16" Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................................................................... 2,261.81 92.28 
    For DR 25, Deduct  -124.64 

. 
 33 11 13 23-0185 EA 18" Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................................................................... 2,908.90 147.65 

    For DR 25, Deduct  -156.82 
. 

 33 11 13 23-0186 EA 20" Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................................................................... 3,499.72 184.56 
    For DR 25, Deduct  -187.83 

. 
 33 11 13 23-0187 EA 24" Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................................................................... 4,926.71 249.17 

    For DR 25, Deduct  -265.70 

XXXXXXX 
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. 
 33 11 13 23-0188  Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride 

(PVC) (33 11 13 23-0075) 
. 
. 

 33 11 13 23-0189 EA 6" x 4" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................... 299.47 23.27 
    For DR 25, Deduct  -15.18 

. 
 33 11 13 23-0190 EA 8" x 4" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................... 400.64 24.63 

    For DR 25, Deduct  -21.08 
. 

 33 11 13 23-0191 EA 8" x 6" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................... 411.53 25.99 
    For DR 25, Deduct  -21.57 

. 
 33 11 13 23-0192 EA 10" x 4" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ..................................................... 612.88 33.23 

    For DR 25, Deduct  -32.79 
. 

 33 11 13 23-0193 EA 10" x 6" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ..................................................... 710.99 34.61 
    For DR 25, Deduct  -38.51 

. 
 33 11 13 23-0194 EA 10" x 8" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ..................................................... 779.26 36.00 

    For DR 25, Deduct  -42.44 
. 

 33 11 13 23-0195 EA 12" x 4" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ..................................................... 809.66 47.99 
    For DR 25, Deduct  -42.82 

. 
 33 11 13 23-0196 EA 12" x 6" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ..................................................... 925.48 49.37 

    For DR 25, Deduct  -49.60 
. 

 33 11 13 23-0197 EA 12" x 8" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ..................................................... 981.31 50.76 
    For DR 25, Deduct  -52.79 

. 
 33 11 13 23-0198 EA 12" x 10" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 1,009.80 59.07 

    For DR 25, Deduct  -53.50 
. 

 33 11 13 23-0199 EA 14" x 4" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 1,497.19 55.37 
    For DR 25, Deduct  -83.19 

. 
 33 11 13 23-0200 EA 14" x 6" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 1,557.38 56.75 

    For DR 25, Deduct  -86.63 
. 

 33 11 13 23-0201 EA 14" x 8" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 1,618.21 58.14 
    For DR 25, Deduct  -90.12 

. 
 33 11 13 23-0202 EA 14" x 10" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 1,692.63 66.44 

    For DR 25, Deduct  -93.59 
. 

 33 11 13 23-0203 EA 14" x 12" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 1,779.55 81.21 
    For DR 25, Deduct  -97.03 

. 
 33 11 13 23-0204 EA 16" x 4" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 1,864.64 66.44 

    For DR 25, Deduct  -103.91 
. 

 33 11 13 23-0205 EA 16" x 6" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 1,925.61 67.83 
    For DR 25, Deduct  -107.40 

. 
 33 11 13 23-0206 EA 16" x 8" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 1,985.95 69.21 

    For DR 25, Deduct  -110.85 
. 

 33 11 13 23-0207 EA 16" x 10" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 2,060.33 77.52 
    For DR 25, Deduct  -114.32 

. 
 33 11 13 23-0208 EA 16" x 12" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 2,106.21 92.28 

    For DR 25, Deduct  -115.30 
. 

 33 11 13 23-0209 EA 16" x 14" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 2,219.52 99.67 
    For DR 25, Deduct  -121.21 

. 
 33 11 13 23-0210 EA 18" x 4" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 2,304.89 84.90 

    For DR 25, Deduct  -128.11 
. 

 33 11 13 23-0211 EA 18" x 6" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 2,365.72 86.29 
    For DR 25, Deduct  -131.59 

. 
 33 11 13 23-0212 EA 18" x 8" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 2,426.15 87.67 

    For DR 25, Deduct  -135.05 
. 

 33 11 13 23-0213 EA 18" x 10" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 2,499.66 95.97 
    For DR 25, Deduct  -138.46 

. 
 33 11 13 23-0214 EA 18" x 12" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 2,587.25 110.74 

    For DR 25, Deduct  -141.95 
. 

 33 11 13 23-0215 EA 18" x 14" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 2,659.40 118.12 
    For DR 25, Deduct  -145.39 

. 
 33 11 13 23-0216 EA 18" x 16" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 2,752.96 129.20 

    For DR 25, Deduct  -149.67 
. 

 33 11 13 23-0217 EA 20" x 4" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 2,918.53 103.36 
    For DR 25, Deduct  -162.71 

. 
 33 11 13 23-0218 EA 20" x 6" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 3,019.49 104.74 

    For DR 25, Deduct  -168.60 
. 

 33 11 13 23-0219 EA 20" x 8" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 3,060.67 106.13 
    For DR 25, Deduct  -170.91 

. 
 33 11 13 23-0220 EA 20" x 10" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 3,115.28 114.43 

    For DR 25, Deduct  -173.19 
. 

 33 11 13 23-0221 EA 20" x 12" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 3,182.82 129.20 
    For DR 25, Deduct  -175.47 

. 
 33 11 13 23-0222 EA 20" x 14" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 3,259.00 136.58 

    For DR 25, Deduct  -179.15 
. 

 33 11 13 23-0223 EA 20" x 16" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 3,343.79 147.65 
    For DR 25, Deduct  -182.91 

. 
 33 11 13 23-0224 EA 20" x 18" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 3,421.84 166.11 

    For DR 25, Deduct  -185.38 
. 

 33 11 13 23-0225 EA 24" x 4" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 3,424.77 135.65 
    For DR 25, Deduct  -189.21 

. 
 33 11 13 23-0226 EA 24" x 6" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 3,487.32 137.04 

    For DR 25, Deduct  -192.79 
. 

 33 11 13 23-0227 EA 24" x 8" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................. 3,531.51 138.42 
    For DR 25, Deduct  -195.28 

. 
 33 11 13 23-0228 EA 24" x 10" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 3,715.69 146.73 

    For DR 25, Deduct  -205.33 
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. 
 33 11 13 23-0229 EA 24" x 12" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 3,912.86 161.49 

    For DR 25, Deduct  -215.39 
. 

 33 11 13 23-0230 EA 24" x 14" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 4,095.22 168.88 
    For DR 25, Deduct  -225.45 

. 
 33 11 13 23-0231 EA 24" x 16" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 4,285.68 179.96 

    For DR 25, Deduct  -235.55 
. 

 33 11 13 23-0232 EA 24" x 18" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 4,489.82 198.41 
    For DR 25, Deduct  -245.58 

. 
 33 11 13 23-0233 EA 24" x 20" Reducing Cross, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................................ 4,694.70 216.87 

    For DR 25, Deduct  -255.66 

XXXXXXX 
. 
 33 11 13 23-0234  Couplings, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) (33 11 13 

23-0075) 
. 
. 

 33 11 13 23-0235 EA  4" Coupling, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ........................................................................... 67.60 10.95 
    For DR 25, Deduct  -2.74 

. 
 33 11 13 23-0236 EA  6" Coupling, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................................................................... 118.97 12.32 

    For DR 25, Deduct  -5.66 
. 

 33 11 13 23-0237 EA  8" Coupling, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................................................................... 142.21 13.68 
    For DR 25, Deduct  -6.89 

. 
 33 11 13 23-0238 EA  10" Coupling, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................................... 204.96 22.15 

    For DR 25, Deduct  -9.64 
. 

 33 11 13 23-0239 EA  12" Coupling, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................................... 319.34 27.69 
    For DR 25, Deduct  -15.84 

. 
 33 11 13 23-0240 EA  14" Coupling, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................................... 544.22 36.91 

    For DR 25, Deduct  -28.22 
. 

 33 11 13 23-0241 EA  16" Coupling, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ....................................................................... 646.81 46.14 
    For DR 25, Deduct  -33.27 

. 
 33 11 13 23-0242 EA 18" Coupling, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................................... 1,516.04 73.83 

    For DR 25, Deduct  -82.10 
. 

 33 11 13 23-0243 EA 20" Coupling, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................................... 1,708.00 92.28 
    For DR 25, Deduct  -91.41 

. 
 33 11 13 23-0244 EA 24" Coupling, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .................................................................... 2,400.18 124.58 

    For DR 25, Deduct  -129.06 

XXXXXXX 
. 
 33 11 13 23-0245  Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PR 150 

Polyvinyl Chloride (PVC) (33 11 13 23-0075) 
. 
. 

 33 11 13 23-0246 EA 4" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ................................ 81.51 10.95 
    For DR 25, Deduct  -3.58 

. 
 33 11 13 23-0247 EA 6" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .............................. 108.53 12.32 

    For DR 25, Deduct  -5.03 
. 

 33 11 13 23-0248 EA 8" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) .............................. 154.11 13.68 
    For DR 25, Deduct  -7.60 

. 
 33 11 13 23-0249 EA 10" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................ 214.22 22.15 

    For DR 25, Deduct  -10.20 
. 

 33 11 13 23-0250 EA 12" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................ 344.56 36.91 
    For DR 25, Deduct  -16.24 

. 
 33 11 13 23-0251 EA 14" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ............................ 867.09 44.29 

    For DR 25, Deduct  -46.71 
. 

 33 11 13 23-0252 EA 16" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................... 1,169.69 55.37 
    For DR 25, Deduct  -63.54 

. 
 33 11 13 23-0253 EA 18" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................... 1,446.18 73.83 

    For DR 25, Deduct  -77.91 
. 

 33 11 13 23-0254 EA 20" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................... 1,731.39 92.28 
    For DR 25, Deduct  -92.81 

. 
 33 11 13 23-0255 EA 24" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PR 150 Polyvinyl Chloride (PVC) ......................... 2,351.36 124.58 

    For DR 25, Deduct  -126.13 

XXXXXXX 
. 
 33 11 13 23-0256  Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Piping (33 11 13 23) 
. 
. 
 33 11 13 23-0257  Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe (33 11 13 23-0256) 
. 
. 

 33 11 13 23-0258 LF  3/4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................... 1.98 0.73 
    For >1,000, Deduct  -0.10 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.02 

. 
 33 11 13 23-0259 LF  1" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe .............................................................................................. 2.16 0.79 

    For >1,000, Deduct  -0.11 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.03 

. 
 33 11 13 23-0260 LF  1-1/4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ....................................................................................... 2.45 0.86 

    For >1,000, Deduct  -0.12 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.05 

. 
 33 11 13 23-0261 LF  1-1/2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ....................................................................................... 2.79 0.95 

    For >1,000, Deduct  -0.14 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.06 

. 
 33 11 13 23-0262 LF 2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe .............................................................................................. 3.43 1.06 

    For >1,000, Deduct  -0.17 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.12 

. 
 33 11 13 23-0263 LF 2-1/2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ....................................................................................... 4.25 1.20 

    For >1,000, Deduct  -0.21 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.19 

. 
 33 11 13 23-0264 LF 3" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe .............................................................................................. 4.98 1.32 

    For >1,000, Deduct  -0.25 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.25 
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. 
 33 11 13 23-0265 LF 4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................. 6.83 1.62 

    For >1,000, Deduct  -0.34 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.42 

. 
 33 11 13 23-0266 LF 6" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................... 11.19 2.07 

    For >1,000, Deduct  -0.56 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.90 

. 
 33 11 13 23-0267 LF 8" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................... 17.61 2.96 

    For >1,000, Deduct  -0.88 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.53 

. 
 33 11 13 23-0268 LF 10" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ......................................................................................... 25.77 3.95 

    For >1,000, Deduct  -1.29 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  2.38 

. 
 33 11 13 23-0269 LF 12" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ......................................................................................... 35.68 5.31 

    For >1,000, Deduct  -1.78 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  3.36 

XXXXXXX 
. 
 33 11 13 23-0270  90 Degree Elbows, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 11 13 23-0256) 
. 
. 

 33 11 13 23-0271 EA 3/4" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)................................................................................... 22.06 8.76 
. 

 33 11 13 23-0272 EA 1" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)...................................................................................... 27.80 10.95 
. 

 33 11 13 23-0273 EA 1-1/4" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ............................................................................... 34.89 13.68 
. 

 33 11 13 23-0274 EA 1-1/2" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ............................................................................... 46.69 15.14 
. 

 33 11 13 23-0275 EA 2" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)...................................................................................... 51.07 16.97 
. 

 33 11 13 23-0276 EA 2-1/2" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ............................................................................... 59.63 19.25 
. 

 33 11 13 23-0277 EA 3" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)...................................................................................... 65.66 21.13 
. 

 33 11 13 23-0278 EA 4" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)...................................................................................... 87.72 25.95 
. 

 33 11 13 23-0279 EA 6" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC).................................................................................... 121.81 32.97 
. 

 33 11 13 23-0280 EA 8" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC).................................................................................... 186.82 43.28 
. 

 33 11 13 23-0281 EA 10" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC).................................................................................. 234.53 57.90 
. 

 33 11 13 23-0282 EA 12" 90 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC).................................................................................. 311.44 77.94 

XXXXXXX 
. 
 33 11 13 23-0283  45 Degree Elbows, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 11 13 23-0256) 
. 
. 

 33 11 13 23-0284 EA 3/4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)................................................................................... 22.29 8.76 
. 

 33 11 13 23-0285 EA 1" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)...................................................................................... 27.97 10.95 
. 

 33 11 13 23-0286 EA 1-1/4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ............................................................................... 34.99 13.68 
. 

 33 11 13 23-0287 EA 1-1/2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ............................................................................... 43.61 15.14 
. 

 33 11 13 23-0288 EA 2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)...................................................................................... 51.36 16.97 
. 

 33 11 13 23-0289 EA 2-1/2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ............................................................................... 60.80 19.25 
. 

 33 11 13 23-0290 EA 3" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)...................................................................................... 65.17 21.13 
. 

 33 11 13 23-0291 EA 4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)...................................................................................... 86.66 25.95 
. 

 33 11 13 23-0292 EA 6" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC).................................................................................... 119.67 32.97 
. 

 33 11 13 23-0293 EA 8" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC).................................................................................... 182.73 43.28 
. 

 33 11 13 23-0294 EA 10" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC).................................................................................. 217.60 57.90 
. 

 33 11 13 23-0295 EA 12" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC).................................................................................. 288.01 77.94 

XXXXXXX 
. 
 33 11 13 23-0296  Tees Or Wyes, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 11 13 23-0256) 
. 
. 

 33 11 13 23-0297 EA 3/4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................ 33.08 13.13 
. 

 33 11 13 23-0298 EA 1" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................... 41.65 16.51 
. 

 33 11 13 23-0299 EA 1-1/4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 52.13 20.62 
. 

 33 11 13 23-0300 EA 1-1/2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 66.24 22.80 
. 

 33 11 13 23-0301 EA 2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................... 74.86 25.36 
. 

 33 11 13 23-0302 EA 2-1/2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 86.43 28.91 
. 

 33 11 13 23-0303 EA 3" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................... 99.80 31.62 
. 

 33 11 13 23-0304 EA 4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 128.43 38.96 
. 

 33 11 13 23-0305 EA 6" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 197.52 49.53 
. 

 33 11 13 23-0306 EA 8" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 286.53 64.92 
. 

 33 11 13 23-0307 EA 10" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ....................................................................................... 362.28 94.77 
. 

 33 11 13 23-0308 EA 12" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ....................................................................................... 462.77 127.53 

XXXXXXX 
. 
 33 11 13 23-0309  Couplings, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 11 13 23-0256) 
. 
. 

 33 11 13 23-0310 EA 3/4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................. 14.75 5.84 
. 

 33 11 13 23-0311 EA 1" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 19.86 7.85 
. 

 33 11 13 23-0312 EA 1-1/4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 26.33 10.30 
. 

 33 11 13 23-0313 EA 1-1/2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 33.61 11.41 
. 

 33 11 13 23-0314 EA 2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 37.21 12.68 
. 

 33 11 13 23-0315 EA 2-1/2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 42.34 14.42 
. 

 33 11 13 23-0316 EA 3" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 47.32 15.81 
. 

 33 11 13 23-0317 EA 4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 62.67 19.44 
. 

 33 11 13 23-0318 EA 6" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 86.44 24.77 
. 

 33 11 13 23-0319 EA 8" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................. 137.10 32.45 
. 

 33 11 13 23-0320 EA 10" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................ 174.51 47.44 
. 

 33 11 13 23-0321 EA 12" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................ 226.03 63.77 

XXXXXXX 
. 
 33 11 13 23-0322  Schedule 40 Polyvinyl Chloride (PVC) Pipe And Fittings (33 11 13 23) 
. 
. 
 33 11 13 23-0323  Schedule 40 Polyvinyl Chloride (PVC) Pipe (33 11 13 23-0322) 
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. 

. 
 33 11 13 23-0324 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe .................................................................................................................... 2.10 0.73 

    For >1,000, Deduct  -0.11 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.04 

. 
 33 11 13 23-0325 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 2.38 0.79 

    For >1,000, Deduct  -0.12 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.06 

. 
 33 11 13 23-0326 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 3.00 0.95 

    For >1,000, Deduct  -0.15 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.09 

. 
 33 11 13 23-0327 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 3.51 1.06 

    For >1,000, Deduct  -0.18 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.13 

. 
 33 11 13 23-0328 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 4.38 1.20 

    For >1,000, Deduct  -0.22 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.21 

. 
 33 11 13 23-0329 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 5.06 1.32 

    For >1,000, Deduct  -0.25 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.27 

. 
 33 11 13 23-0330 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 6.61 1.62 

    For >1,000, Deduct  -0.33 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.38 

. 
 33 11 13 23-0331 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 9.61 2.07 

    For >1,000, Deduct  -0.48 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.67 

XXXXXXX 
. 
 33 11 13 23-0332  90 Degree Elbows, Schedule 40 Polyvinyl Chloride (PVC) (33 11 13 23-0322) 
. 
. 

 33 11 13 23-0333 EA 3/4" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................. 22.14 8.76 
. 

 33 11 13 23-0334 EA 1" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 27.85 10.95 
. 

 33 11 13 23-0335 EA 1-1/2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 38.63 15.14 
. 

 33 11 13 23-0336 EA 2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 43.41 16.97 
. 

 33 11 13 23-0337 EA 2-1/2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 51.02 19.25 
. 

 33 11 13 23-0338 EA 3" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 56.24 21.13 
. 

 33 11 13 23-0339 EA 4" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 71.96 25.95 
. 

 33 11 13 23-0340 EA 6" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 104.93 32.97 

XXXXXXX 
. 
 33 11 13 23-0341  45 Degree Elbows, Schedule 40 Polyvinyl Chloride (PVC) (33 11 13 23-0322) 
. 
. 

 33 11 13 23-0342 EA 3/4" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................. 22.12 8.76 
. 

 33 11 13 23-0343 EA 1" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 27.83 10.95 
. 

 33 11 13 23-0344 EA 1-1/2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 38.63 15.14 
. 

 33 11 13 23-0345 EA 2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 43.33 16.97 
. 

 33 11 13 23-0346 EA 2-1/2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 50.80 19.25 
. 

 33 11 13 23-0347 EA 3" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 55.99 21.13 
. 

 33 11 13 23-0348 EA 4" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 71.44 25.95 
. 

 33 11 13 23-0349 EA 6" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 103.27 32.97 

XXXXXXX 
. 
 33 11 13 23-0350  Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) (33 11 13 23-0322) 
. 
. 

 33 11 13 23-0351 EA 3/4" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................. 33.17 13.13 
. 

 33 11 13 23-0352 EA 1" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 41.72 16.51 
. 

 33 11 13 23-0353 EA 1-1/2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................... 57.83 22.80 
. 

 33 11 13 23-0354 EA 2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 64.83 25.36 
. 

 33 11 13 23-0355 EA 2-1/2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................... 76.66 28.91 
. 

 33 11 13 23-0356 EA 3" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 85.42 31.62 
. 

 33 11 13 23-0357 EA 4" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 105.81 38.96 
. 

 33 11 13 23-0358 EA 6" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 158.99 49.53 

XXXXXXX 
. 
 33 11 13 23-0359  Couplings, Schedule 40 Polyvinyl Chloride (PVC) (33 11 13 23-0322) 
. 
. 

 33 11 13 23-0360 EA 3/4" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................................... 14.79 5.84 
. 

 33 11 13 23-0361 EA 1" Coupling, Schedule 40 Polyvinyl Chloride (PVC).............................................................................................................. 19.90 7.85 
. 

 33 11 13 23-0362 EA 1-1/2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ....................................................................................................... 28.86 11.41 
. 

 33 11 13 23-0363 EA 2" Coupling, Schedule 40 Polyvinyl Chloride (PVC).............................................................................................................. 32.40 12.68 
. 

 33 11 13 23-0364 EA 2-1/2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ....................................................................................................... 37.56 14.42 
. 

 33 11 13 23-0365 EA 3" Coupling, Schedule 40 Polyvinyl Chloride (PVC).............................................................................................................. 41.79 15.81 
. 

 33 11 13 23-0366 EA 4" Coupling, Schedule 40 Polyvinyl Chloride (PVC).............................................................................................................. 51.64 19.44 
. 

 33 11 13 23-0367 EA 6" Coupling, Schedule 40 Polyvinyl Chloride (PVC).............................................................................................................. 72.11 24.77 

XXXXXXX 
. 
 33 11 13 23-0368  Crosses, Schedule 40 Polyvinyl Chloride (PVC) (33 11 13 23-0322) 
. 
. 

 33 11 13 23-0369 EA 3/4" Cross, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................... 44.30 17.52 
. 

 33 11 13 23-0370 EA 1" Cross, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................................. 55.57 21.98 
. 

 33 11 13 23-0371 EA 1-1/2" Cross, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................ 77.11 30.38 
. 

 33 11 13 23-0372 EA 2" Cross, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................................. 86.43 33.84 
. 

 33 11 13 23-0373 EA 2-1/2" Cross, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................................... 102.18 38.50 
. 

 33 11 13 23-0374 EA 3" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 113.85 42.18 
. 

 33 11 13 23-0375 EA 4" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 141.04 51.90 
. 

 33 11 13 23-0376 EA 6" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 211.77 66.02 

XXXXXXX 
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. 
 33 11 13 23-0377  Schedule 80 Polyvinyl Chloride (PVC) Pipe And Fittings (33 11 13 23) 
. 
. 
 33 11 13 23-0378  Schedule 80 Polyvinyl Chloride (PVC) Pipe (33 11 13 23-0377) 
. 
. 

 33 11 13 23-0379 LF  1" Schedule 80 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 2.51 0.79 
    For >1,000, Deduct  -0.13 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.08 

. 
 33 11 13 23-0380 LF  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 3.26 0.95 

    For >1,000, Deduct  -0.16 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.13 

. 
 33 11 13 23-0381 LF  2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 3.95 1.06 

    For >1,000, Deduct  -0.20 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.20 

. 
 33 11 13 23-0382 LF  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 4.94 1.20 

    For >1,000, Deduct  -0.25 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.29 

. 
 33 11 13 23-0383 LF  3" Schedule 80 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 5.86 1.32 

    For >1,000, Deduct  -0.29 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.39 

. 
 33 11 13 23-0384 LF  4" Schedule 80 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 7.83 1.62 

    For >1,000, Deduct  -0.39 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.57 

. 
 33 11 13 23-0385 LF  6" Schedule 80 Polyvinyl Chloride (PVC) Pipe ..................................................................................................................... 12.33 2.07 

    For >1,000, Deduct  -0.62 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.08 

XXXXXXX 
. 
 33 11 13 23-0386  90 Degree Elbows, Schedule 80 Polyvinyl Chloride (PVC) (33 11 13 23-0377) 
. 
. 

 33 11 13 23-0387 EA 1" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) ................................................................................................ 28.52 10.95 
. 

 33 11 13 23-0388 EA 1-1/2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) .......................................................................................... 38.63 15.14 
. 

 33 11 13 23-0389 EA 2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) ................................................................................................ 44.09 16.97 
. 

 33 11 13 23-0390 EA 2-1/2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) .......................................................................................... 52.46 19.25 
. 

 33 11 13 23-0391 EA 3" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................................. 57.58 21.13 
. 

 33 11 13 23-0392 EA 4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................................. 72.28 25.95 
. 

 33 11 13 23-0393 EA 6" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ............................................................................................... 103.41 32.97 

XXXXXXX 
. 
 33 11 13 23-0394  45 Degree Elbows, Schedule 80 Polyvinyl Chloride (PVC) (33 11 13 23-0377) 
. 
. 

 33 11 13 23-0395 EA 1" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 31.29 10.95 
. 

 33 11 13 23-0396 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ........................................................................................... 41.29 15.14 
. 

 33 11 13 23-0397 EA 2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 46.65 16.97 
. 

 33 11 13 23-0398 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ........................................................................................... 57.27 19.25 
. 

 33 11 13 23-0399 EA 3" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 63.84 21.13 
. 

 33 11 13 23-0400 EA 4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 84.87 25.95 
. 

 33 11 13 23-0401 EA 6" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ............................................................................................... 102.57 32.97 

XXXXXXX 
. 
 33 11 13 23-0402  Tees Or Wyes, Schedule 80 Polyvinyl Chloride (PVC) (33 11 13 23-0377) 
. 
. 

 33 11 13 23-0403 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 43.14 16.51 
. 

 33 11 13 23-0404 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ............................................................................................... 62.14 22.80 
. 

 33 11 13 23-0405 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 69.96 25.36 
. 

 33 11 13 23-0406 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ............................................................................................... 79.37 28.91 
. 

 33 11 13 23-0407 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 88.01 31.62 
. 

 33 11 13 23-0408 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 107.68 38.96 
. 

 33 11 13 23-0409 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 158.92 49.53 

XXXXXXX 
. 
 33 11 13 23-0410  Couplings, Schedule 80 Polyvinyl Chloride (PVC) (33 11 13 23-0377) 
. 
. 

 33 11 13 23-0411 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 20.91 7.85 
. 

 33 11 13 23-0412 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ........................................................................................................ 30.60 11.41 
. 

 33 11 13 23-0413 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 34.04 12.68 
. 

 33 11 13 23-0414 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ........................................................................................................ 41.77 14.42 
. 

 33 11 13 23-0415 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 46.02 15.81 
. 

 33 11 13 23-0416 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 56.79 19.44 
. 

 33 11 13 23-0417 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 79.30 24.77 

XXXXXXX 
. 
 33 11 13 23-0418  Crosses, Schedule 80 Polyvinyl Chloride (PVC) (33 11 13 23-0377) 
. 
. 

 33 11 13 23-0419 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................... 57.45 21.98 
. 

 33 11 13 23-0420 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Cross ............................................................................................................. 82.82 30.38 
. 

 33 11 13 23-0421 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................... 93.24 33.84 
. 

 33 11 13 23-0422 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Cross ........................................................................................................... 105.79 38.50 
. 

 33 11 13 23-0423 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 117.30 42.18 
. 

 33 11 13 23-0424 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 143.53 51.90 
. 

 33 11 13 23-0425 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 211.68 66.02 

XXXXXXX 
. 
 33 11 13 23-0426  AWWA C906, High Density Polyethylene (HDPE) Pressure Piping (33 11 13 23) 

Note: ASTM D3350 pipe, ASTM D2657 heat fusion. 
. 
. 
 33 11 13 23-0427  High Density Polyethylene (HDPE) Pressure Pipe (33 11 13 23-0426) 
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. 

. 
 33 11 13 23-0428 LF 3" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................... 12.82 4.00 

    For DR 19 (89 PSI), Add  0.08 
    For DR 17 (100 PSI), Add  0.19 
    For DR 15.5 (110 PSI), Add  0.28 
    For DR 13.5 (128 PSI), Add  0.44 
    For DR 11 (160 PSI), Add  0.70 

. 
 33 11 13 23-0429 LF 4" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................... 15.10 4.34 

    For DR 26 (65 PSI), Deduct  -0.38 
    For DR 19 (89 PSI), Add  0.19 
    For DR 17 (100 PSI), Add  0.46 
    For DR 15.5 (110 PSI), Add  0.67 
    For DR 13.5 (128 PSI), Add  1.05 
    For DR 11 (160 PSI), Add  1.69 

. 
 33 11 13 23-0430 LF 6" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................... 18.45 4.65 

    For DR 26 (65 PSI), Deduct  -0.82 
    For DR 19 (89 PSI), Add  0.40 
    For DR 17 (100 PSI), Add  1.00 
    For DR 15.5 (110 PSI), Add  1.46 
    For DR 13.5 (128 PSI), Add  2.28 
    For DR 11 (160 PSI), Add  3.66 

. 
 33 11 13 23-0431 LF 8" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................... 22.19 4.87 

    For DR 26 (65 PSI), Deduct  -1.39 
    For DR 19 (89 PSI), Add  0.68 
    For DR 17 (100 PSI), Add  1.69 
    For DR 15.5 (110 PSI), Add  2.47 
    For DR 13.5 (128 PSI), Add  3.86 
    For DR 11 (160 PSI), Add  6.21 

. 
 33 11 13 23-0432 LF 10" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 26.62 4.94 

    For DR 26 (65 PSI), Deduct  -2.17 
    For DR 19 (89 PSI), Add  1.06 
    For DR 17 (100 PSI), Add  2.63 
    For DR 15.5 (110 PSI), Add  3.85 
    For DR 13.5 (128 PSI), Add  6.00 
    For DR 11 (160 PSI), Add  9.66 

. 
 33 11 13 23-0433 LF 12" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 32.31 5.18 

    For DR 26 (65 PSI), Deduct  -3.12 
    For DR 19 (89 PSI), Add  1.53 
    For DR 17 (100 PSI), Add  3.79 
    For DR 15.5 (110 PSI), Add  5.54 
    For DR 13.5 (128 PSI), Add  8.65 
    For DR 11 (160 PSI), Add  13.93 

. 
 33 11 13 23-0434 LF 14" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 37.13 5.71 

    For DR 26 (65 PSI), Deduct  -3.67 
    For DR 19 (89 PSI), Add  1.80 
    For DR 17 (100 PSI), Add  4.45 
    For DR 15.5 (110 PSI), Add  6.52 
    For DR 13.5 (128 PSI), Add  10.17 
    For DR 11 (160 PSI), Add  16.37 

. 
 33 11 13 23-0435 LF 16" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 44.98 6.28 

    For DR 26 (65 PSI), Deduct  -4.80 
    For DR 19 (89 PSI), Add  2.36 
    For DR 17 (100 PSI), Add  5.81 
    For DR 15.5 (110 PSI), Add  8.52 
    For DR 13.5 (128 PSI), Add  13.29 
    For DR 11 (160 PSI), Add  21.39 

. 
 33 11 13 23-0436 LF 18" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 53.42 6.78 

    For DR 26 (65 PSI), Deduct  -6.06 
    For DR 19 (89 PSI), Add  2.98 
    For DR 17 (100 PSI), Add  7.35 
    For DR 15.5 (110 PSI), Add  10.76 
    For DR 13.5 (128 PSI), Add  16.80 
    For DR 11 (160 PSI), Add  27.03 

. 
 33 11 13 23-0437 LF 20" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 50.04 7.44 

    For DR 26 (65 PSI), Deduct  -5.07 
    For DR 19 (89 PSI), Add  2.49 
    For DR 17 (100 PSI), Add  6.14 
    For DR 15.5 (110 PSI), Add  8.99 
    For DR 13.5 (128 PSI), Add  14.04 
    For DR 11 (160 PSI), Add  22.60 

. 
 33 11 13 23-0438 LF 24" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 83.27 8.15 

    For DR 26 (65 PSI), Deduct  -10.79 
    For DR 19 (89 PSI), Add  5.30 
    For DR 17 (100 PSI), Add  13.07 
    For DR 15.5 (110 PSI), Add  19.15 
    For DR 13.5 (128 PSI), Add  29.88 
    For DR 11 (160 PSI), Add  48.10 

XXXXXXX 
. 
 33 11 13 23-0439  90 Degree Elbows, High Density Polyethylene (HDPE) Pressure Piping (33 11 

13 23-0426) 
. 
. 

 33 11 13 23-0440 EA 3" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................ 58.36 13.68 
    For DR 26 (65 PSI), Deduct  -3.17 
    For DR 19 (89 PSI), Add  1.56 
    For DR 17 (100 PSI), Add  3.85 
    For DR 15.5 (110 PSI), Add  5.63 
    For DR 13.5 (128 PSI), Add  8.79 
    For DR 11 (160 PSI), Add  14.15 
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 33 11 13 23-0441 EA 4" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................ 66.23 15.22 

    For DR 26 (65 PSI), Deduct  -3.78 
    For DR 19 (89 PSI), Add  1.86 
    For DR 17 (100 PSI), Add  4.58 
    For DR 15.5 (110 PSI), Add  6.71 
    For DR 13.5 (128 PSI), Add  10.47 
    For DR 11 (160 PSI), Add  16.86 

. 
 33 11 13 23-0442 EA 6" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................. 106.95 17.38 

    For DR 26 (65 PSI), Deduct  -10.06 
    For DR 19 (89 PSI), Add  4.94 
    For DR 17 (100 PSI), Add  12.19 
    For DR 15.5 (110 PSI), Add  17.85 
    For DR 13.5 (128 PSI), Add  27.86 
    For DR 11 (160 PSI), Add  44.85 

. 
 33 11 13 23-0443 EA 8" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................. 175.52 20.29 

    For DR 26 (65 PSI), Deduct  -21.02 
    For DR 19 (89 PSI), Add  10.32 
    For DR 17 (100 PSI), Add  25.48 
    For DR 15.5 (110 PSI), Add  37.32 
    For DR 13.5 (128 PSI), Add  58.25 
    For DR 11 (160 PSI), Add  93.75 

. 
 33 11 13 23-0444 EA 10" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 272.50 27.10 

    For DR 26 (65 PSI), Deduct  -35.08 
    For DR 19 (89 PSI), Add  17.23 
    For DR 17 (100 PSI), Add  42.53 
    For DR 15.5 (110 PSI), Add  62.28 
    For DR 13.5 (128 PSI), Add  97.21 
    For DR 11 (160 PSI), Add  156.47 

. 
 33 11 13 23-0445 EA 12" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 401.88 40.55 

    For DR 26 (65 PSI), Deduct  -51.38 
    For DR 19 (89 PSI), Add  25.23 
    For DR 17 (100 PSI), Add  62.28 
    For DR 15.5 (110 PSI), Add  91.20 
    For DR 13.5 (128 PSI), Add  142.35 
    For DR 11 (160 PSI), Add  229.13 

. 
 33 11 13 23-0446 EA 14" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 496.38 54.11 

    For DR 26 (65 PSI), Deduct  -61.24 
    For DR 19 (89 PSI), Add  30.07 
    For DR 17 (100 PSI), Add  74.24 
    For DR 15.5 (110 PSI), Add  108.72 
    For DR 13.5 (128 PSI), Add  169.70 
    For DR 11 (160 PSI), Add  273.14 

. 
 33 11 13 23-0447 EA 16" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 643.32 81.10 

    For DR 26 (65 PSI), Deduct  -73.34 
    For DR 19 (89 PSI), Add  36.01 
    For DR 17 (100 PSI), Add  88.91 
    For DR 15.5 (110 PSI), Add  130.20 
    For DR 13.5 (128 PSI), Add  203.22 
    For DR 11 (160 PSI), Add  327.10 

. 
 33 11 13 23-0448 EA 18" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 818.19 91.23 

    For DR 26 (65 PSI), Deduct  -99.81 
    For DR 19 (89 PSI), Add  49.01 
    For DR 17 (100 PSI), Add  120.99 
    For DR 15.5 (110 PSI), Add  177.18 
    For DR 13.5 (128 PSI), Add  276.55 
    For DR 11 (160 PSI), Add  445.13 

. 
 33 11 13 23-0449 EA 20" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ......................................................... 1,132.61 103.54 

    For DR 26 (65 PSI), Deduct  -150.09 
    For DR 19 (89 PSI), Add  73.69 
    For DR 17 (100 PSI), Add  181.94 
    For DR 15.5 (110 PSI), Add  266.44 
    For DR 13.5 (128 PSI), Add  415.87 
    For DR 11 (160 PSI), Add  669.38 

. 
 33 11 13 23-0450 EA 24" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ......................................................... 1,458.03 121.70 

    For DR 26 (65 PSI), Deduct  -200.37 
    For DR 19 (89 PSI), Add  98.38 
    For DR 17 (100 PSI), Add  242.89 
    For DR 15.5 (110 PSI), Add  355.70 
    For DR 13.5 (128 PSI), Add  555.20 
    For DR 11 (160 PSI), Add  893.63 

XXXXXXX 
. 
 33 11 13 23-0451  Tees, High Density Polyethylene (HDPE) Pressure Piping (33 11 13 23-0426) 
. 
. 

 33 11 13 23-0452 EA 3" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ..................................................................................... 65.52 14.33 
    For DR 26 (65 PSI), Deduct  -4.15 
    For DR 19 (89 PSI), Add  2.04 
    For DR 17 (100 PSI), Add  5.03 
    For DR 15.5 (110 PSI), Add  7.37 
    For DR 13.5 (128 PSI), Add  11.50 
    For DR 11 (160 PSI), Add  18.51 

. 
 33 11 13 23-0453 EA 4" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ..................................................................................... 75.28 16.22 

    For DR 26 (65 PSI), Deduct  -4.88 
    For DR 19 (89 PSI), Add  2.40 
    For DR 17 (100 PSI), Add  5.92 
    For DR 15.5 (110 PSI), Add  8.67 
    For DR 13.5 (128 PSI), Add  13.54 
    For DR 11 (160 PSI), Add  21.79 
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. 
 33 11 13 23-0454 EA 6" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................... 125.77 18.72 

    For DR 26 (65 PSI), Deduct  -12.77 
    For DR 19 (89 PSI), Add  6.27 
    For DR 17 (100 PSI), Add  15.48 
    For DR 15.5 (110 PSI), Add  22.67 
    For DR 13.5 (128 PSI), Add  35.38 
    For DR 11 (160 PSI), Add  56.95 

. 
 33 11 13 23-0455 EA 8" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................... 243.04 22.13 

    For DR 26 (65 PSI), Deduct  -32.39 
    For DR 19 (89 PSI), Add  15.90 
    For DR 17 (100 PSI), Add  39.27 
    For DR 15.5 (110 PSI), Add  57.50 
    For DR 13.5 (128 PSI), Add  89.76 
    For DR 11 (160 PSI), Add  144.47 

. 
 33 11 13 23-0456 EA 10" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 330.14 32.48 

    For DR 26 (65 PSI), Deduct  -42.68 
    For DR 19 (89 PSI), Add  20.95 
    For DR 17 (100 PSI), Add  51.73 
    For DR 15.5 (110 PSI), Add  75.76 
    For DR 13.5 (128 PSI), Add  118.25 
    For DR 11 (160 PSI), Add  190.33 

. 
 33 11 13 23-0457 EA 12" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 463.89 48.72 

    For DR 26 (65 PSI), Deduct  -58.27 
    For DR 19 (89 PSI), Add  28.61 
    For DR 17 (100 PSI), Add  70.64 
    For DR 15.5 (110 PSI), Add  103.44 
    For DR 13.5 (128 PSI), Add  161.46 
    For DR 11 (160 PSI), Add  259.88 

. 
 33 11 13 23-0458 EA 14" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 556.45 60.85 

    For DR 26 (65 PSI), Deduct  -68.55 
    For DR 19 (89 PSI), Add  33.66 
    For DR 17 (100 PSI), Add  83.10 
    For DR 15.5 (110 PSI), Add  121.70 
    For DR 13.5 (128 PSI), Add  189.95 
    For DR 11 (160 PSI), Add  305.75 

. 
 33 11 13 23-0459 EA 16" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 717.92 91.23 

    For DR 26 (65 PSI), Deduct  -81.41 
    For DR 19 (89 PSI), Add  39.97 
    For DR 17 (100 PSI), Add  98.68 
    For DR 15.5 (110 PSI), Add  144.52 
    For DR 13.5 (128 PSI), Add  225.57 
    For DR 11 (160 PSI), Add  363.07 

. 
 33 11 13 23-0460 EA 18" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 935.88 106.28 

    For DR 26 (65 PSI), Deduct  -113.11 
    For DR 19 (89 PSI), Add  55.54 
    For DR 17 (100 PSI), Add  137.12 
    For DR 15.5 (110 PSI), Add  200.80 
    For DR 13.5 (128 PSI), Add  313.43 
    For DR 11 (160 PSI), Add  504.48 

. 
 33 11 13 23-0461 EA 20" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................................. 1,332.17 125.53 

    For DR 26 (65 PSI), Deduct  -174.38 
    For DR 19 (89 PSI), Add  85.62 
    For DR 17 (100 PSI), Add  211.39 
    For DR 15.5 (110 PSI), Add  309.57 
    For DR 13.5 (128 PSI), Add  483.20 
    For DR 11 (160 PSI), Add  777.74 

. 
 33 11 13 23-0462 EA 24" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................................. 1,741.75 152.16 

    For DR 26 (65 PSI), Deduct  -235.65 
    For DR 19 (89 PSI), Add  115.71 
    For DR 17 (100 PSI), Add  285.66 
    For DR 15.5 (110 PSI), Add  418.34 
    For DR 13.5 (128 PSI), Add  652.97 
    For DR 11 (160 PSI), Add  1,050.99 

XXXXXXX 
. 
 33 11 13 26  Galvanized Steel Public Water Utility Distribution Piping (33 11 13) 

See CSI section 22 11 16 00-0013 for galvanized steel pipe. 
. 
. 
 33 11 13 36  Steel Public Water Utility Distribution Piping (33 11 13) 
. 
. 
 33 11 13 36-0001  Steel Piping (33 11 13 36) 
. 
. 
 33 11 13 36-0002  Welded, Plain End, Uncoated Steel Piping (33 11 13 36-0001) 

Note: ASTM A252 steel pipe. 
. 
. 
 33 11 13 36-0003  Up To 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Piping (33 11 13 

36-0002) 
. 
. 

 33 11 13 36-0004 LF  8" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ....................................................................... 47.83 23.00 
    For >1,000, Deduct  -2.39 

. 
 33 11 13 36-0005 LF 8" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ......................................................................... 51.97 23.00 

    For >1,000, Deduct  -2.60 
. 

 33 11 13 36-0006 LF  10" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 54.29 25.10 
    For >1,000, Deduct  -2.71 

. 
 33 11 13 36-0007 LF  10" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ....................................................................... 59.52 25.10 

    For >1,000, Deduct  -2.98 
. 

 33 11 13 36-0008 LF  12" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 60.97 26.29 
    For >1,000, Deduct  -3.05 
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. 
 33 11 13 36-0009 LF  12" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ....................................................................... 65.03 26.29 

    For >1,000, Deduct  -3.25 
. 

 33 11 13 36-0010 LF  14" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 90.97 29.06 
    For >1,000, Deduct  -4.55 

. 
 33 11 13 36-0011 LF  14" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ....................................................................... 73.88 29.06 

    For >1,000, Deduct  -3.69 
. 

 33 11 13 36-0012 LF  16" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 74.76 30.68 
    For >1,000, Deduct  -3.74 

. 
 33 11 13 36-0013 LF  16" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ....................................................................... 77.27 30.68 

    For >1,000, Deduct  -3.86 
. 

 33 11 13 36-0014 LF  18" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ....................................................................... 88.58 34.51 
    For >1,000, Deduct  -4.43 

. 
 33 11 13 36-0015 LF  20" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ....................................................................... 92.70 34.51 

    For >1,000, Deduct  -4.64 

XXXXXXX 
. 
 33 11 13 36-0016  5/16" To 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Piping (33 11 

13 36-0002) 
. 
. 

 33 11 13 36-0017 LF  12" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 78.52 45.41 
    For >1,000, Deduct  -3.93 

. 
 33 11 13 36-0018 LF  14" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 90.21 49.96 

    For >1,000, Deduct  -4.51 
. 

 33 11 13 36-0019 LF  16" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 97.99 52.23 
    For >1,000, Deduct  -4.90 

. 
 33 11 13 36-0020 LF  18" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 110.41 59.04 

    For >1,000, Deduct  -5.52 
. 

 33 11 13 36-0021 LF  18" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 113.20 59.04 
    For >1,000, Deduct  -5.66 

. 
 33 11 13 36-0022 LF  20" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 115.78 59.04 

    For >1,000, Deduct  -5.79 
. 

 33 11 13 36-0023 LF  20" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 118.75 59.04 
    For >1,000, Deduct  -5.94 

. 
 33 11 13 36-0024 LF  24" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 136.86 68.12 

    For >1,000, Deduct  -6.84 
. 

 33 11 13 36-0025 LF  24" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 146.06 68.12 
    For >1,000, Deduct  -7.30 

. 
 33 11 13 36-0026 LF  24" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 168.64 68.12 

    For >1,000, Deduct  -8.43 
. 

 33 11 13 36-0027 LF  30" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 165.95 79.47 
    For >1,000, Deduct  -8.30 

. 
 33 11 13 36-0028 LF  30" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 169.71 79.47 

    For >1,000, Deduct  -8.49 
. 

 33 11 13 36-0029 LF  30" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 205.20 79.47 
    For >1,000, Deduct  -10.26 

. 
 33 11 13 36-0030 LF  36" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 185.46 79.47 

    For >1,000, Deduct  -9.27 
. 

 33 11 13 36-0031 LF  36" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 219.20 95.37 
    For >1,000, Deduct  -10.96 

. 
 33 11 13 36-0032 LF  36" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 246.73 95.37 

    For >1,000, Deduct  -12.34 
. 

 33 11 13 36-0033 LF  36" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 239.85 95.37 
    For >1,000, Deduct  -11.99 

. 
 33 11 13 36-0034 LF 42" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 335.15 106.72 

    For >1,000, Deduct  -16.76 
. 

 33 11 13 36-0035 LF 42" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 236.99 106.72 
    For >1,000, Deduct  -11.85 

. 
 33 11 13 36-0036 LF 48" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 382.48 120.35 

    For >1,000, Deduct  -19.12 
. 

 33 11 13 36-0037 LF 54" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 409.84 136.24 
    For >1,000, Deduct  -20.49 

. 
 33 11 13 36-0038 LF 48" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 262.40 120.35 

    For >1,000, Deduct  -13.12 
. 

 33 11 13 36-0039 LF 54" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 441.20 136.24 
    For >1,000, Deduct  -22.06 

. 
 33 11 13 36-0040 LF 60" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 498.67 158.95 

    For >1,000, Deduct  -24.93 
. 

 33 11 13 36-0041 LF 66" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 387.18 158.95 
    For >1,000, Deduct  -19.36 

. 
 33 11 13 36-0042 LF 72" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 485.43 129.37 

    For >1,000, Deduct  -24.27 
. 

 33 11 13 36-0043 LF 78" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 737.21 129.37 
    For >1,000, Deduct  -36.86 

XXXXXXX 
. 
 33 11 13 36-0044  Flexible Couplings (Dresser Style 38) (33 11 13 36-0001) 
. 
. 

 33 11 13 36-0045 EA  2" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 108.19 25.90 
. 

 33 11 13 36-0046 EA  3" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 160.56 49.81 
. 

 33 11 13 36-0047 EA  4" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 213.69 65.75 
. 

 33 11 13 36-0048 EA  6" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 340.20 99.61 
. 

 33 11 13 36-0049 EA  8" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 444.78 125.51 
. 

 33 11 13 36-0050 EA  10" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 568.21 131.64 
. 

 33 11 13 36-0051 EA  12" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 673.35 164.98 
. 

 33 11 13 36-0052 EA  14" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 725.17 164.98 
. 

 33 11 13 36-0053 EA  16" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 765.87 188.69 
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. 
 33 11 13 36-0054 EA  18" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 839.81 201.85 

. 
 33 11 13 36-0055 EA  20" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 916.12 228.17 

. 
 33 11 13 36-0056 EA  24" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,160.89 241.33 

. 
 33 11 13 36-0057 EA  30" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,395.36 263.27 

. 
 33 11 13 36-0058 EA  36" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,638.04 296.19 

. 
 33 11 13 36-0059 EA 42" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,892.72 333.48 

. 
 33 11 13 36-0060 EA 48" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,201.59 383.95 

. 
 33 11 13 36-0061 EA 54" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,440.07 438.79 

. 
 33 11 13 36-0062 EA 60" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,803.68 548.50 

. 
 33 11 13 36-0063 EA 66" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 3,227.41 666.96 

. 
 33 11 13 36-0064 EA 72" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 3,846.11 789.83 

XXXXXXX 
. 
 33 11 13 39  Copper Public Water Utility Distribution Piping (33 11 13) 
. 
. 
 33 11 13 39-0001  Type K Copper Water Distribution Piping (33 11 13 39) 

See CSI section 23 05 23 00-0001 for gate valve at tap. 
. 
. 

 33 11 13 39-0002 LF 1/2" Type K Copper Water Distribution Pipe ........................................................................................................................... 5.84 1.80 
. 

 33 11 13 39-0003 LF 3/4" Type K Copper Water Distribution Pipe ........................................................................................................................... 7.46 2.02 
. 

 33 11 13 39-0004 LF 1" Type K Copper Water Distribution Pipe .............................................................................................................................. 9.53 2.25 
. 

 33 11 13 39-0005 LF 1-1/4" Type K Copper Water Distribution Pipe ...................................................................................................................... 11.24 2.69 
. 

 33 11 13 39-0006 LF  1-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 14.02 3.59 
. 

 33 11 13 39-0007 LF 2" Type K Copper Water Distribution Pipe ............................................................................................................................ 19.11 4.48 
. 

 33 11 13 39-0008 LF  2-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 27.67 5.39 
. 

 33 11 13 39-0009 LF 3" Type K Copper Water Distribution Pipe ............................................................................................................................ 35.50 5.92 
. 

 33 11 13 39-0010 LF 3-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 47.09 7.44 
. 

 33 11 13 39-0011 LF 4" Type K Copper Water Distribution Pipe ............................................................................................................................ 60.09 9.42 
. 

 33 11 13 39-0012 LF 5" Type K Copper Water Distribution Pipe .......................................................................................................................... 129.55 11.76 
. 

 33 11 13 39-0013 LF 6" Type K Copper Water Distribution Pipe .......................................................................................................................... 180.15 14.18 
. 

 33 11 13 39-0014 LF 8" Type K Copper Water Distribution Pipe .......................................................................................................................... 314.32 15.88 

XXXXXXX 
. 
 33 11 13 43  Public Water Utility Distribution Piping Coatings And Wraps (33 11 13) 
. 
. 
 33 11 13 43-0001  Pipe Coatings (33 11 13 43) 
. 
. 
 33 11 13 43-0002  Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating (33 11 13 43-0001) 
. 
. 

 33 11 13 43-0003 LF 8" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating ...................................................... 2.66  
. 

 33 11 13 43-0004 LF 10" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 3.16  
. 

 33 11 13 43-0005 LF 12" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 3.73  
. 

 33 11 13 43-0006 LF 14" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 4.96  
. 

 33 11 13 43-0007 LF 16" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 5.66  
. 

 33 11 13 43-0008 LF 18" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 5.95  
. 

 33 11 13 43-0009 LF 20" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 6.41  
. 

 33 11 13 43-0010 LF 24" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 7.46  
. 

 33 11 13 43-0011 LF 30" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 9.80  
. 

 33 11 13 43-0012 LF 36" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 15.48  
. 

 33 11 13 43-0013 LF 42" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 33.37  
. 

 33 11 13 43-0014 LF 48" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 38.14  
. 

 33 11 13 43-0015 LF 54" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 42.91  
. 

 33 11 13 43-0016 LF 60" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 47.68  
. 

 33 11 13 43-0017 LF 66" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 52.44  
. 

 33 11 13 43-0018 LF 72" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 57.19  
. 

 33 11 13 43-0019 LF 78" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 61.98  

XXXXXXX 
. 
 33 11 13 43-0020  Cement Coating With Fiberglass Or Wire Mesh Reinforcing (33 11 13 43-0001) 

Note: Applied at fabrication shop. Thickness ranging between 1" and 2". 
. 
. 

 33 11 13 43-0021 LF 4" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................... 7.36  
Note: Reinforcing applied at fabrication shop. 

. 
 33 11 13 43-0022 LF 6" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................... 9.06  

Note: Reinforcing applied at fabrication shop. 
. 

 33 11 13 43-0023 LF 8" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................. 11.32  
Note: Reinforcing applied at fabrication shop. 

. 
 33 11 13 43-0024 LF 10" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 12.61  

Note: Reinforcing applied at fabrication shop. 
. 

 33 11 13 43-0025 LF 12" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 14.24  
Note: Reinforcing applied at fabrication shop. 

. 
 33 11 13 43-0026 LF 14" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 16.67  

Note: Reinforcing applied at fabrication shop. 
. 

 33 11 13 43-0027 LF 16" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 18.94  
Note: Reinforcing applied at fabrication shop. 

. 
 33 11 13 43-0028 LF 18" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 21.36  

Note: Reinforcing applied at fabrication shop. 
. 

 33 11 13 43-0029 LF 20" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 23.74  
Note: Reinforcing applied at fabrication shop. 

. 
 33 11 13 43-0030 LF 24" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 28.48  

Note: Reinforcing applied at fabrication shop. 
. 

 33 11 13 43-0031 LF 30" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 35.60  
Note: Reinforcing applied at fabrication shop. 

. 
 33 11 13 43-0032 LF 36" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 42.73  

Note: Reinforcing applied at fabrication shop. 
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. 
 33 11 13 43-0033 LF 42" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 25.10  

Note: Reinforcing applied at fabrication shop. 
. 

 33 11 13 43-0034 LF 48" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 28.68  
Note: Reinforcing applied at fabrication shop. 

. 
 33 11 13 43-0035 LF 54" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 32.27  

Note: Reinforcing applied at fabrication shop. 
. 

 33 11 13 43-0036 LF 60" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 35.85  
Note: Reinforcing applied at fabrication shop. 

. 
 33 11 13 43-0037 LF 66" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 39.44  

Note: Reinforcing applied at fabrication shop. 
. 

 33 11 13 43-0038 LF 72" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 43.02  
Note: Reinforcing applied at fabrication shop. 

. 
 33 11 13 43-0039 LF 78" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 46.61  

Note: Reinforcing applied at fabrication shop. 

XXXXXXX 
. 
 33 11 13 43-0040  Pipe Lining (33 11 13 43) 
. 
. 
 33 11 13 43-0041  Cement Pipe Lining (33 11 13 43-0040) 

Note: Shop applied. 
. 
. 

 33 11 13 43-0042 LF 4" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 10.38  
    For 1/2" Thick, Add  0.98 

. 
 33 11 13 43-0043 LF 6" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 12.87  

    For 1/2" Thick, Add  1.21 
. 

 33 11 13 43-0044 LF 8" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 15.74  
    For 1/2" Thick, Add  1.51 

. 
 33 11 13 43-0045 LF 10" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 20.35  

    For 1/2" Thick, Add  1.89 
. 

 33 11 13 43-0046 LF 12" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 25.00  
    For 1/2" Thick, Add  2.27 

. 
 33 11 13 43-0047 LF 14" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 31.72  

    For 1/2" Thick, Add  2.66 
. 

 33 11 13 43-0048 LF 16" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 40.69  
    For 1/2" Thick, Add  3.02 

. 
 33 11 13 43-0049 LF 18" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 48.43  

    For 1/2" Thick, Add  2.89 
. 

 33 11 13 43-0050 LF 20" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 58.17  
    For 1/2" Thick, Add  3.22 

. 
 33 11 13 43-0051 LF 24" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 70.48  

    For 1/2" Thick, Add  3.86 
. 

 33 11 13 43-0052 LF 30" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 85.04  
    For 1/2" Thick, Add  4.82 

. 
 33 11 13 43-0053 LF 36" Outside Diameter, 5/16" Thick Cement Pipe Lining ...................................................................................................... 102.32  

    For 1/2" Thick, Add  5.79 
. 

 33 11 13 43-0054 LF 42" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 119.39  
    For 1/2" Thick, Add  4.96 

. 
 33 11 13 43-0055 LF 48" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 136.41  

    For 1/2" Thick, Add  5.67 
. 

 33 11 13 43-0056 LF 54" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 153.47  
    For 1/2" Thick, Add  6.38 

. 
 33 11 13 43-0057 LF 60" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 170.55  

    For 1/2" Thick, Add  7.09 
. 

 33 11 13 43-0058 LF 66" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 187.56  
    For 1/2" Thick, Add  4.16 

. 
 33 11 13 43-0059 LF 72" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 204.63  

    For 1/2" Thick, Add  4.54 
. 

 33 11 13 43-0060 LF 78" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 221.71  
    For 1/2" Thick, Add  4.92 

XXXXXXX 
. 
 33 11 13 43-0061  Cement Fitting Lining (33 11 13 43-0040) 

Note: Shop applied. 
. 
. 

 33 11 13 43-0062 EA 4" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 10.38  
    For 1/2" Thick, Add  0.98 

. 
 33 11 13 43-0063 EA 6" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 12.87  

    For 1/2" Thick, Add  1.21 
. 

 33 11 13 43-0064 EA 8" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 20.05  
    For 1/2" Thick, Add  1.96 

. 
 33 11 13 43-0065 EA 10" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 32.84  

    For 1/2" Thick, Add  3.02 
. 

 33 11 13 43-0066 EA 12" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 50.00  
    For 1/2" Thick, Add  4.54 

. 
 33 11 13 43-0067 EA 14" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 73.55  

    For 1/2" Thick, Add  6.11 
. 

 33 11 13 43-0068 EA 16" Outside Diameter, 1/4" Thick Cement Fitting Lining ..................................................................................................... 107.51  
    For 1/2" Thick, Add  7.85 

. 
 33 11 13 43-0069 EA 18" Outside Diameter, 5/16" Thick Cement Fittings Lining ................................................................................................. 145.28  

    For 1/2" Thick, Add  8.68 
. 

 33 11 13 43-0070 EA 20" Outside Diameter, 5/16" Thick Cement Fitting Lining ................................................................................................... 193.82  
    For 1/2" Thick, Add  10.71 

. 
 33 11 13 43-0071 EA 24" Outside Diameter, 5/16" Thick Cement Fitting Lining ................................................................................................... 281.95  

    For 1/2" Thick, Add  15.43 

XXXXXXX 
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. 
 33 11 13 43-0072  8 Mil Polyethylene Encasement Tubing (33 11 13 43) 

Note: ANSI/AWWA C105/A21.5-99 section 4.2. 
. 
. 

 33 11 13 43-0073 LF 3" To 8" Diameter, 8 Mil Polyethylene Encasement Tubing .................................................................................................... 0.61  
. 

 33 11 13 43-0074 LF 10" To 12" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 1.05  
. 

 33 11 13 43-0075 LF 14" To 16" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 1.36  
. 

 33 11 13 43-0076 LF 18" To 20" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 1.74  
. 

 33 11 13 43-0077 LF 24" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 2.46  
. 

 33 11 13 43-0078 LF 30" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 3.21  
. 

 33 11 13 43-0079 LF 36" To 42" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 4.05  
. 

 33 11 13 43-0080 LF 48" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 4.85  
. 

 33 11 13 43-0081 LF 54" To 60" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 6.10  

XXXXXXX 
. 
 33 11 13 53  Public Water Utility Distribution Piping Saddles And Adapters (33 11 13) 
. 
. 
 33 11 13 53-0001  Double Stud Stainless Steel Service Saddles (33 11 13 53) 

Note: 1/2" listed taps are compression, 3/4" to 2" are either compression or NPT. 
. 
. 

 33 11 13 53-0002 EA 4" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 219.53  
. 

 33 11 13 53-0003 EA 4" Diameter x 1-1/4" Or 1-1/2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ................................... 313.73  
. 

 33 11 13 53-0004 EA 4" Diameter x 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ......................................................... 323.51  
. 

 33 11 13 53-0005 EA 6" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 264.90  
. 

 33 11 13 53-0006 EA 6" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .............................. 335.13  
. 

 33 11 13 53-0007 EA 8" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 276.43  
. 

 33 11 13 53-0008 EA 8" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .............................. 350.71  
. 

 33 11 13 53-0009 EA 10" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................. 312.44  
. 

 33 11 13 53-0010 EA 10" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ............................ 369.43  
. 

 33 11 13 53-0011 EA 12" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................. 325.51  
. 

 33 11 13 53-0012 EA 12" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ............................ 379.74  

XXXXXXX 
. 
 33 11 13 53-0013  Double Bale Epoxy Coated Ductile Iron Body Service Saddles (33 11 13 53) 

Note: Electro-galvanized steel bales. 5/8" listed taps are compression. 3/4" to 2" are either compression or NPT. 
2-1/2", 3" or 4" are NPT. 

. 

. 
 33 11 13 53-0014 EA 1-1/4" To 1-1/2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-

Blair 313) ........................................................................................................................................................................... 180.01  
. 

 33 11 13 53-0015 EA 2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 180.14  
. 

 33 11 13 53-0016 EA 2" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 191.61  
. 

 33 11 13 53-0017 EA 2-1/2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........... 183.42  
. 

 33 11 13 53-0018 EA 3" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 196.30  
. 

 33 11 13 53-0019 EA 3" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 217.89  
. 

 33 11 13 53-0020 EA 3" Diameter x 2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 231.82  
. 

 33 11 13 53-0021 EA 4" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 211.44  
. 

 33 11 13 53-0022 EA 4" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 233.21  
. 

 33 11 13 53-0023 EA 4" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 244.96  
. 

 33 11 13 53-0024 EA 5" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 223.01  
. 

 33 11 13 53-0025 EA 5" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 245.52  
. 

 33 11 13 53-0026 EA 5" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 257.20  
. 

 33 11 13 53-0027 EA 6" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 235.04  
. 

 33 11 13 53-0028 EA 6" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 256.85  
. 

 33 11 13 53-0029 EA 6" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 268.37  
. 

 33 11 13 53-0030 EA 6" Diameter x 3" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 401.92  
. 

 33 11 13 53-0031 EA 6" Diameter x 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 411.70  
. 

 33 11 13 53-0032 EA 8" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 255.12  
. 

 33 11 13 53-0033 EA 8" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 281.69  
. 

 33 11 13 53-0034 EA 8" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 292.31  
. 

 33 11 13 53-0035 EA 8" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313)..................... 477.94  
. 

 33 11 13 53-0036 EA 10" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 287.04  
. 

 33 11 13 53-0037 EA 10" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 319.13  

. 
 33 11 13 53-0038 EA 10" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 535.51  

. 
 33 11 13 53-0039 EA 12" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 313.12  

. 
 33 11 13 53-0040 EA 12" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 347.13  
. 

 33 11 13 53-0041 EA 12" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 359.38  
. 

 33 11 13 53-0042 EA 12" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 599.60  
. 

 33 11 13 53-0043 EA 14" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 368.16  
. 

 33 11 13 53-0044 EA 14" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 394.58  

. 
 33 11 13 53-0045 EA 14" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 425.71  

. 
 33 11 13 53-0046 EA 14" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 741.89  

. 
 33 11 13 53-0047 EA 15" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 377.94  

. 
 33 11 13 53-0048 EA 15" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 432.64  
. 

 33 11 13 53-0049 EA 15" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 450.69  
. 

 33 11 13 53-0050 EA 15" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 798.39  
. 

 33 11 13 53-0051 EA 16" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 394.97  
. 

 33 11 13 53-0052 EA 16" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 451.73  

. 
 33 11 13 53-0053 EA 16" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 470.27  

. 
 33 11 13 53-0054 EA 16" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 830.98  

. 
 33 11 13 53-0055 EA 18" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 438.86  
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. 
 33 11 13 53-0056 EA 18" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 509.48  
. 

 33 11 13 53-0057 EA 20" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 502.77  
. 

 33 11 13 53-0058 EA 20" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 557.45  

. 
 33 11 13 53-0059 EA 24" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 525.28  

. 
 33 11 13 53-0060 EA 24" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 594.62  

XXXXXXX 
. 
 33 11 13 53-0061  Double Bale Bronze Service Saddles (33 11 13 53) 
. 
. 

 33 11 13 53-0062 EA 4" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 252.85  
. 

 33 11 13 53-0063 EA 4" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 277.03  
. 

 33 11 13 53-0064 EA 6" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 287.79  
. 

 33 11 13 53-0065 EA 6" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 312.20  
. 

 33 11 13 53-0066 EA 8" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 321.85  
. 

 33 11 13 53-0067 EA 8" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 338.27  
. 

 33 11 13 53-0068 EA 10" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 310.34  
. 

 33 11 13 53-0069 EA 10" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 330.42  
. 

 33 11 13 53-0070 EA 12" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 398.28  
. 

 33 11 13 53-0071 EA 12" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 431.50  
. 

 33 11 13 53-0072 EA 14" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 609.07  
. 

 33 11 13 53-0073 EA 14" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 512.00  
. 

 33 11 13 53-0074 EA 16" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 710.04  
. 

 33 11 13 53-0075 EA 16" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 585.02  

XXXXXXX 
. 
 33 11 13 53-0080  Stainless Steel Double Straps, Bronze Body Service Saddle (33 11 13 53) 

Note: Taps are compression or NPT. 
. 
. 

 33 11 13 53-0081 EA 4" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 266.54  
. 

 33 11 13 53-0082 EA 4" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 294.31  
. 

 33 11 13 53-0083 EA 6" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 303.97  
. 

 33 11 13 53-0084 EA 6" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 330.69  
. 

 33 11 13 53-0085 EA 8" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 341.85  
. 

 33 11 13 53-0086 EA 8" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 359.35  
. 

 33 11 13 53-0087 EA 10" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 386.58  
. 

 33 11 13 53-0088 EA 10" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 414.19  
. 

 33 11 13 53-0089 EA 12" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 416.62  
. 

 33 11 13 53-0090 EA 12" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 452.19  
. 

 33 11 13 53-0091 EA 14" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 654.49  
. 

 33 11 13 53-0092 EA 14" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 544.82  
. 

 33 11 13 53-0093 EA 16" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 763.93  
. 

 33 11 13 53-0094 EA 16" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 624.14  

XXXXXXX 
. 
 33 11 13 53-0099  Ductile Iron Mechanical Joint Tapping Sleeve (33 11 13 53) 
. 
. 

 33 11 13 53-0100 EA 4" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ..................................................... 1,214.50  
. 

 33 11 13 53-0101 EA 6" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................ 1,465.20  
. 

 33 11 13 53-0102 EA 8" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................ 1,754.58  
. 

 33 11 13 53-0103 EA 8" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ..................................................... 1,859.17  
. 

 33 11 13 53-0104 EA 10" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .......................................... 2,860.62  
. 

 33 11 13 53-0105 EA 10" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 3,007.78  
. 

 33 11 13 53-0106 EA 10" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 3,069.77  
. 

 33 11 13 53-0107 EA 12" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .......................................... 3,007.27  
. 

 33 11 13 53-0108 EA 12" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 3,153.82  
. 

 33 11 13 53-0109 EA 12" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 3,513.75  
. 

 33 11 13 53-0110 EA 12" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 3,603.64  
. 

 33 11 13 53-0111 EA 14" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 6,097.75  
. 

 33 11 13 53-0112 EA 14" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 6,263.61  
. 

 33 11 13 53-0113 EA 14" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 6,337.10  
. 

 33 11 13 53-0114 EA 14" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 6,367.57  
. 

 33 11 13 53-0115 EA 14" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 6,601.63  
. 

 33 11 13 53-0116 EA 16" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 6,588.02  
. 

 33 11 13 53-0117 EA 16" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 6,607.58  
. 

 33 11 13 53-0118 EA 16" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 6,793.16  
. 

 33 11 13 53-0119 EA 16" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 6,835.41  
. 

 33 11 13 53-0120 EA 16" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 6,882.10  
. 

 33 11 13 53-0121 EA 16" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 10,629.44  
. 

 33 11 13 53-0122 EA 16" Diameter x 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 7,216.98  
. 

 33 11 13 53-0123 EA 18" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 9,201.05  
. 

 33 11 13 53-0124 EA 18" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 9,622.56  
. 

 33 11 13 53-0125 EA 18" Diameter x 8", 10", 12" Or 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .......................... 9,735.97  
. 

 33 11 13 53-0126 EA 18" Diameter x 18" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 10,085.10  
. 

 33 11 13 53-0127 EA 20" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 8,578.38  
. 

 33 11 13 53-0128 EA 20" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 8,254.70  
. 

 33 11 13 53-0129 EA 20" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 8,414.24  
. 

 33 11 13 53-0130 EA 20" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 8,475.34  
. 

 33 11 13 53-0131 EA 20" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 8,787.59  
. 

 33 11 13 53-0132 EA 20" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 11,948.14  
. 

 33 11 13 53-0133 EA 20" Diameter x 16", 18" Or 20" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................. 12,176.16  
. 

 33 11 13 53-0134 EA 24" Diameter x 4", 6" Or 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................... 10,379.93  
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. 
 33 11 13 53-0135 EA 24" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 10,522.05  

. 
 33 11 13 53-0136 EA 24" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 10,561.96  

. 
 33 11 13 53-0137 EA 24" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 14,708.40  

. 
 33 11 13 53-0138 EA 24" Diameter x 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 14,896.56  

. 
 33 11 13 53-0139 EA 24" Diameter x 18" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 14,935.66  

. 
 33 11 13 53-0140 EA 24" Diameter x 20" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 15,347.36  

. 
 33 11 13 53-0141 EA 24" Diameter x 24" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 15,540.88  

XXXXXXX 
. 
 33 11 13 53-0142  Carbon Steel Epoxy Coated Flange, Stainless Steel Tapping Sleeve (33 11 13 53) 
. 
. 

 33 11 13 53-0143 EA 4" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,002.07  
. 

 33 11 13 53-0144 EA 6" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,058.43  
. 

 33 11 13 53-0145 EA 6" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,160.55  
. 

 33 11 13 53-0146 EA 8" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,189.40  
. 

 33 11 13 53-0147 EA 8" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,239.20  
. 

 33 11 13 53-0148 EA 8" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,431.81  
. 

 33 11 13 53-0149 EA 10" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,295.51  
. 

 33 11 13 53-0150 EA 10" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,343.94  
. 

 33 11 13 53-0151 EA 10" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,512.98  
. 

 33 11 13 53-0152 EA 10" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 2,119.55  
. 

 33 11 13 53-0153 EA 12" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,452.77  
. 

 33 11 13 53-0154 EA 12" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,524.83  
. 

 33 11 13 53-0155 EA 12" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,691.15  
. 

 33 11 13 53-0156 EA 12" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 2,234.30  
. 

 33 11 13 53-0157 EA 12" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 2,443.40  
. 

 33 11 13 53-0158 EA 14" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,925.40  
. 

 33 11 13 53-0159 EA 14" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,984.63  
. 

 33 11 13 53-0160 EA 14" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,344.05  
. 

 33 11 13 53-0161 EA 14" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 2,790.19  
. 

 33 11 13 53-0162 EA 14" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,079.52  
. 

 33 11 13 53-0163 EA 16" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,292.91  
. 

 33 11 13 53-0164 EA 16" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,354.14  
. 

 33 11 13 53-0165 EA 16" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,591.32  
. 

 33 11 13 53-0166 EA 16" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,230.36  
. 

 33 11 13 53-0167 EA 16" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,379.71  
. 

 33 11 13 53-0168 EA 18" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,420.06  
. 

 33 11 13 53-0169 EA 18" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,532.77  
. 

 33 11 13 53-0170 EA 18" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,690.21  
. 

 33 11 13 53-0171 EA 18" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,442.58  
. 

 33 11 13 53-0172 EA 18" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,591.75  
. 

 33 11 13 53-0173 EA 20" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,931.49  
. 

 33 11 13 53-0174 EA 20" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,992.57  
. 

 33 11 13 53-0175 EA 20" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,348.65  
. 

 33 11 13 53-0176 EA 20" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,952.26  
. 

 33 11 13 53-0177 EA 20" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 4,207.11  
. 

 33 11 13 53-0178 EA 24" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,157.80  
. 

 33 11 13 53-0179 EA 24" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,294.31  
. 

 33 11 13 53-0180 EA 24" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,479.42  
. 

 33 11 13 53-0181 EA 24" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 4,337.06  
. 

 33 11 13 53-0182 EA 24" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 4,492.70  

XXXXXXX 
. 
 33 11 13 53-0183  Stainless Steel Flange, Stainless Steel Tapping Sleeve (33 11 13 53) 
. 
. 

 33 11 13 53-0184 EA 4" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,166.66  
. 

 33 11 13 53-0185 EA 6" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,266.31  
. 

 33 11 13 53-0186 EA 6" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,341.69  
. 

 33 11 13 53-0187 EA 8" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,363.28  
. 

 33 11 13 53-0188 EA 8" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,450.44  
. 

 33 11 13 53-0189 EA 8" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,715.20  
. 

 33 11 13 53-0190 EA 10" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,564.71  
. 

 33 11 13 53-0191 EA 10" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,661.60  
. 

 33 11 13 53-0192 EA 10" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,898.66  
. 

 33 11 13 53-0193 EA 10" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,586.42  
. 

 33 11 13 53-0194 EA 12" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,783.25  
. 

 33 11 13 53-0195 EA 12" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,916.13  
. 

 33 11 13 53-0196 EA 12" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,230.02  
. 

 33 11 13 53-0197 EA 12" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,639.65  
. 

 33 11 13 53-0198 EA 12" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,952.31  
. 

 33 11 13 53-0199 EA 14" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,034.29  
. 

 33 11 13 53-0200 EA 14" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,197.78  
. 

 33 11 13 53-0201 EA 14" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,551.50  
. 

 33 11 13 53-0202 EA 14" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,961.54  
. 

 33 11 13 53-0203 EA 14" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,177.36  
. 

 33 11 13 53-0204 EA 16" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,490.71  
. 

 33 11 13 53-0205 EA 16" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,715.03  
. 

 33 11 13 53-0206 EA 16" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,885.43  
. 

 33 11 13 53-0207 EA 16" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,326.47  
. 

 33 11 13 53-0208 EA 16" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,624.95  
. 

 33 11 13 53-0209 EA 18" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,739.34  
. 

 33 11 13 53-0210 EA 18" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,075.69  
. 

 33 11 13 53-0211 EA 18" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,253.63  
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. 
 33 11 13 53-0212 EA 18" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,640.92  

. 
 33 11 13 53-0213 EA 18" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,154.04  

. 
 33 11 13 53-0214 EA 20" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,950.34  

. 
 33 11 13 53-0215 EA 20" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,285.83  

. 
 33 11 13 53-0216 EA 20" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,429.99  

. 
 33 11 13 53-0217 EA 20" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,152.61  

. 
 33 11 13 53-0218 EA 20" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,553.85  

. 
 33 11 13 53-0219 EA 24" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,506.00  

. 
 33 11 13 53-0220 EA 24" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,551.83  

. 
 33 11 13 53-0221 EA 24" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,725.14  

. 
 33 11 13 53-0222 EA 24" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,588.12  

. 
 33 11 13 53-0223 EA 24" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 5,047.69  

XXXXXXX 
. 
 33 11 13 53-0224  Ductile Iron Body, Flanged Coupling Adapter (33 11 13 53) 
. 
. 

 33 11 13 53-0225 EA 3" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 306.16 57.95 
. 

 33 11 13 53-0226 EA 4" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 383.64 73.07 
. 

 33 11 13 53-0227 EA 6" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 504.90 100.78 
. 

 33 11 13 53-0228 EA 8" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 653.18 118.42 
. 

 33 11 13 53-0229 EA 10" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ................................................................................ 1,020.79 133.54 
. 

 33 11 13 53-0230 EA  12" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ................................................................................ 1,140.55 151.18 

XXXXXXX 
. 
 33 11 13 53-0231  Steel Body, Flanged Coupling Adapter (33 11 13 53) 
. 
. 

 33 11 13 53-0232 EA 3" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 444.22 57.95 
. 

 33 11 13 53-0233 EA 4" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 525.70 73.07 
. 

 33 11 13 53-0234 EA 6" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 702.22 100.78 
. 

 33 11 13 53-0235 EA 8" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 858.55 118.42 
. 

 33 11 13 53-0236 EA 10" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,047.14 133.54 
. 

 33 11 13 53-0237 EA 12" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,219.77 151.18 
. 

 33 11 13 53-0238 EA 14" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,447.94 166.29 
. 

 33 11 13 53-0239 EA  16" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,713.38 181.41 
. 

 33 11 13 53-0240 EA 18" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 2,022.04 199.56 
. 

 33 11 13 53-0241 EA 20" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 2,387.94 219.51 

XXXXXXX 
. 
 33 11 13 53-0242  Steel Body, Flanged-Lock Restrained Coupling Adapters (33 11 13 53) 
. 
. 

 33 11 13 53-0243 EA 4" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 392.88 73.07 
. 

 33 11 13 53-0244 EA 6" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 527.69 100.78 
. 

 33 11 13 53-0245 EA 8" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 584.98 118.42 
. 

 33 11 13 53-0246 EA 10" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................. 850.28 133.54 
. 

 33 11 13 53-0247 EA 12" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,081.11 151.18 
. 

 33 11 13 53-0248 EA 14" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,212.27 166.29 
. 

 33 11 13 53-0249 EA 16" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,423.63 181.41 
. 

 33 11 13 53-0250 EA 18" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,597.24 199.56 
. 

 33 11 13 53-0251 EA 20" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,917.57 219.51 
. 

 33 11 13 53-0252 EA 24" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 2,307.71 241.48 
. 

 33 11 13 53-0253 EA 30" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 4,783.25 265.57 
. 

 33 11 13 53-0254 EA 36" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 6,448.93 292.18 

XXXXXXX 
. 
 33 11 13 53-0255  Ductile Iron Body, Omni Coupling System (33 11 13 53) 
. 
. 

 33 11 13 53-0256 EA 2" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 139.81 40.31 
. 

 33 11 13 53-0257 EA 2-1/2" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .................................................................................... 172.26 47.87 
. 

 33 11 13 53-0258 EA 3" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 213.13 57.95 
. 

 33 11 13 53-0259 EA 4" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 267.68 73.07 
. 

 33 11 13 53-0260 EA 6" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 357.45 100.78 
. 

 33 11 13 53-0261 EA 8" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 433.89 118.42 
. 

 33 11 13 53-0262 EA 10" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 540.66 133.54 
. 

 33 11 13 53-0263 EA 12" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 631.77 151.18 
. 

 33 11 13 53-0264 EA 14" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 883.67 166.29 
. 

 33 11 13 53-0265 EA 16" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ..................................................................................... 1,099.80 181.41 

XXXXXXX 
. 
 33 12  Water Utility Distribution Equipment (33 10) 
. 
. 
 33 12 13  Water Service Connections (33 12) 

See CSI section 22 11 19 00-0153 for backflow preventer assemblies. 
. 
. 
 33 12 13 23  Water Service Hydrants (33 12 13) 
. 
. 
 33 12 13 23-0001  Yard Hydrants (33 12 13 23) 

Note: With 3/4" hose thread outlet. 
. 
. 

 33 12 13 23-0002 EA 2' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 199.15 32.46 
. 

 33 12 13 23-0003 EA 4' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 209.13 32.46 
. 

 33 12 13 23-0004 EA 6' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 219.12 32.46 
. 

 33 12 13 23-0005 EA 2' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 251.95 41.13 
. 

 33 12 13 23-0006 EA 4' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 261.89 41.13 
. 

 33 12 13 23-0007 EA 6' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 271.84 41.13 

XXXXXXX 
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. 
 33 12 13 23-0008  Sanitary Yard Hydrants (33 12 13 23) 

Note: With 3/4" hose thread outlet. 
. 
. 

 33 12 13 23-0009 EA 2' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet .......................................... 697.36 67.64 
. 

 33 12 13 23-0010 EA 4' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet .......................................... 728.55 67.64 
. 

 33 12 13 23-0011 EA 6' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet .......................................... 759.75 67.64 

XXXXXXX 
. 
 33 12 13 23-0012  Flushing Hydrants (33 12 13 23) 
. 
. 

 33 12 13 23-0013 EA 2" Inlet x 2-1/2" Outlet Steel Flushing Hydrant, 3' Bury Depth ............................................................................................ 493.43 41.65 

XXXXXXX 
. 
 33 12 16  Water Utility Distribution Valves (33 12) 

Note: Flanged valves excludes bolt and gasket set. See CSI section 23 21 13 23-0509 for bolt and gasket sets. 
. 
. 
 33 12 16 00-0001  Water Utility Distribution Valves (33 12 16) 
. 
. 
 33 12 16 00-0002  Angle Valves (33 12 16 00-0001) 

Note: For connecting meters to water service. 
. 
. 
 33 12 16 00-0003  Threaded, Class 150, Bronze Angle Valve (33 12 16 00-0002) 

Note: Nibco T-335Y 
. 
. 

 33 12 16 00-0004 EA 1/2" Threaded, Class 150, Bronze Angle Valve .................................................................................................................... 58.02 17.32 
. 

 33 12 16 00-0005 EA 3/4" Threaded, Class 150, Bronze Angle Valve .................................................................................................................... 78.23 23.27 
. 

 33 12 16 00-0006 EA 1" Threaded, Class 150, Bronze Angle Valve ..................................................................................................................... 101.34 28.69 
. 

 33 12 16 00-0007 EA 1-1/4" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 129.74 36.04 
. 

 33 12 16 00-0008 EA 1-1/2" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 157.70 41.67 
. 

 33 12 16 00-0009 EA 2" Threaded, Class 150, Bronze Angle Valve ..................................................................................................................... 219.05 48.71 
. 

 33 12 16 00-0010 EA 2-1/2" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 335.26 66.44 
. 

 33 12 16 00-0011 EA 3" Threaded, Class 150, Bronze Angle Valve ..................................................................................................................... 478.55 76.71 

XXXXXXX 
. 
 33 12 16 00-0012  Butterfly Valves (33 12 16 00-0001) 
. 
. 
 33 12 16 00-0013  Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 
Stainless Steel Pin, Butterfly Valves (33 12 16 00-0012) 

. 

. 
 33 12 16 00-0014 EA 3" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,3,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-HD8) ........................................................................................................ 1,159.28 184.22 

. 
 33 12 16 00-0015 EA 3" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,3,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-CW8) ....................................................................................................... 1,316.28 184.22 

. 
 33 12 16 00-0016 EA 4" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,4,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-HD8) ........................................................................................................ 1,300.76 284.61 

. 
 33 12 16 00-0017 EA 4" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,4,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-CW8) ....................................................................................................... 1,457.76 284.61 

. 
 33 12 16 00-0018 EA 6" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,6,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-HD8) ........................................................................................................ 1,568.73 365.39 

. 
 33 12 16 00-0019 EA 6" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,6,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-CW8) ....................................................................................................... 1,725.73 365.39 

. 
 33 12 16 00-0020 EA 8" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,8,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-HD8) ........................................................................................................ 1,770.95 417.56 

. 
 33 12 16 00-0021 EA 8" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,8,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-CW8) ....................................................................................................... 1,928.95 417.56 

. 
 33 12 16 00-0022 EA 10" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,10,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-HD16) ..................................................................................... 2,314.42 511.54 

. 
 33 12 16 00-0023 EA 10" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,10,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-CW20)..................................................................................... 2,714.42 511.54 

. 
 33 12 16 00-0024 EA 12" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,12,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-HD24) ..................................................................................... 2,729.06 620.04 

. 
 33 12 16 00-0025 EA 12" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,12,F1,CI,NBRN-NBR,150B,CI-S1*MS-3-CW20)..................................................................................... 3,056.06 620.04 

. 
 33 12 16 00-0026 EA 14" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,14,F1,CI,NBRN-NBR,150B,CI-S1*MS-7-HD12) ..................................................................................... 3,512.01 772.00 

. 
 33 12 16 00-0027 EA 14" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,14,F1,CI,NBRN-NBR,150B,CI-S1*MS-7-CW20)..................................................................................... 4,048.01 772.00 

. 
 33 12 16 00-0028 EA 16" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,16,F1,CI,NBRN-NBR,150B,CI-S1*MS-7-HD16) ..................................................................................... 4,164.50 849.21 

. 
 33 12 16 00-0029 EA 16" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,16,F1,CI,NBRN-NBR,150B,CI-S1*MS-7-CW20)..................................................................................... 4,506.50 849.21 
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. 
 33 12 16 00-0030 EA 18" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,18,F1,CI,NBRN-NBR,150B,CI-S1*MS-7-HD16) ..................................................................................... 5,160.43 943.54 

. 
 33 12 16 00-0031 EA 18" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,18,F1,CI,NBRN-NBR,150B,CI-S1*MS-7-CW20) .................................................................................... 5,497.43 943.54 

. 
 33 12 16 00-0032 EA 20" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,20,F1,CI,NBRN-NBR,150B,CI-S1*MS-7-HD30) ..................................................................................... 6,076.88 1,061.50 

. 
 33 12 16 00-0033 EA 20" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,20,F1,CI,NBRN-NBR,150B,CI-S1*MS-7-CW20) .................................................................................... 6,292.88 1,061.50 

. 
 33 12 16 00-0034 EA 24" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,24,F1,DI,NBRN-NBR,150B,DI-S1,S304G0*MS-7-HD30) ....................................................................... 8,901.09 1,306.47 

. 
 33 12 16 00-0035 EA 24" Chainwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,24,F1,DI,NBRN-NBR,150B,DI-S1,S304G0*MS-7-CW20) ...................................................................... 9,117.09 1,306.47 

. 
 33 12 16 00-0036 EA 30" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,30,F1,DI,NBRN-NBR,150B,DI-S1-S304G0*MG-WR1-HD16)............................................................... 20,220.30 2,200.24 

. 
 33 12 16 00-0037 EA 36" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,36,F1,DI,NBRN-NBR,150B,DI-S1-S304G0*MG-WR1-HD16)............................................................... 23,552.38 3,000.33 

. 
 33 12 16 00-0038 EA 42" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,42,F1,DI,NBRN-NBR,150B,DI-S1-S304G0*MG-WR1-HD32)............................................................... 30,519.59 4,400.48 

. 
 33 12 16 00-0039 EA 48" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,48,F1,DI,NBRN-NBR,150B,DI-S1-S304G0*MG-WR3-HD24)............................................................... 37,432.76 5,500.60 

XXXXXXX 
. 
 33 12 16 00-0043  Check Valves (33 12 16 00-0001) 
. 
. 
 33 12 16 00-0044  Flanged, Swing Type Gravity Operated Check Valves (33 12 16 00-0043) 

Note: AWWA C508. Bronze disc facing. Mueller A-2600-6. 
. 
. 

 33 12 16 00-0045 EA 2-1/2" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 685.32 134.48 
. 

 33 12 16 00-0046 EA 3" Flanged, Swing Type Gravity Operated Check Valve..................................................................................................... 741.11 159.38 
. 

 33 12 16 00-0047 EA 4" Flanged, Swing Type Gravity Operated Check Valve..................................................................................................... 942.39 214.17 
. 

 33 12 16 00-0048 EA 4" x 6" Flanged, Swing Type Gravity Operated Check Valve........................................................................................... 1,271.13 244.05 
. 

 33 12 16 00-0049 EA 4" x 8" Flanged, Swing Type Gravity Operated Check Valve........................................................................................... 1,387.25 278.92 
. 

 33 12 16 00-0050 EA 6" Flanged, Swing Type Gravity Operated Check Valve.................................................................................................. 1,276.10 249.04 
. 

 33 12 16 00-0051 EA 6" x 8" Flanged, Swing Type Gravity Operated Check Valve........................................................................................... 1,601.55 273.94 
. 

 33 12 16 00-0052 EA 6" x 10" Flanged, Swing Type Gravity Operated Check Valve ......................................................................................... 1,679.69 298.84 
. 

 33 12 16 00-0053 EA 8" Flanged, Swing Type Gravity Operated Check Valve.................................................................................................. 1,736.48 298.84 
. 

 33 12 16 00-0054 EA 10" Flanged, Swing Type Gravity Operated Check Valve................................................................................................ 2,740.62 348.65 
. 

 33 12 16 00-0055 EA 12" Flanged, Swing Type Gravity Operated Check Valve................................................................................................ 4,035.29 418.38 
. 

 33 12 16 00-0056 EA 14" Flanged, Swing Type Gravity Operated Check Valve................................................................................................ 5,469.70 472.86 
. 

 33 12 16 00-0057 EA 16" Flanged, Swing Type Gravity Operated Check Valve................................................................................................ 7,192.96 530.75 
. 

 33 12 16 00-0058 EA 18" Flanged, Swing Type Gravity Operated Check Valve.............................................................................................. 10,260.61 588.66 
. 

 33 12 16 00-0059 EA 20" Flanged, Swing Type Gravity Operated Check Valve.............................................................................................. 11,922.49 663.44 

XXXXXXX 
. 
 33 12 16 00-0060  Combination Air Release Valves (33 12 16 00-0001) 
. 
. 

 33 12 16 00-0061 EA 1" Combination Air Release Valve ...................................................................................................................................... 431.52 20.92 
. 

 33 12 16 00-0062 EA 2" Combination Air Release Valve ...................................................................................................................................... 697.74 35.86 

XXXXXXX 
. 
 33 12 16 00-0063  Corporation Stop And Curb Valve (33 12 16 00-0001) 

Note: AWWA C800 
. 
. 
 33 12 16 00-0064  Ball Corporation Valves (33 12 16 00-0063) 

Note: Mueller B-25000. 
. 
. 

 33 12 16 00-0065 EA 3/4" Ball Corporation Valve ................................................................................................................................................... 76.78 20.92 
. 

 33 12 16 00-0066 EA 1" Ball Corporation Valve ...................................................................................................................................................... 96.38 25.90 
. 

 33 12 16 00-0067 EA 1-1/2" Ball Corporation Valve .............................................................................................................................................. 171.01 37.86 
. 

 33 12 16 00-0068 EA 2" Ball Corporation Valve .................................................................................................................................................... 255.36 44.82 

XXXXXXX 
. 
 33 12 16 00-0069  Gate Valve, AWWA C500 And C509 (33 12 16 00-0001) 
. 
. 
 33 12 16 00-0070  Gate Valve, Flanged (33 12 16 00-0069) 

Note: Mueller A-2380-6. 
. 
. 

 33 12 16 00-0071 EA 2" Gate Valve, Flanged ....................................................................................................................................................... 448.77 106.09 
. 

 33 12 16 00-0072 EA 2-1/2" Gate Valve, Flanged ................................................................................................................................................. 548.48 132.98 
. 

 33 12 16 00-0073 EA 3" Gate Valve, Flanged ....................................................................................................................................................... 657.02 159.38 
. 

 33 12 16 00-0074 EA 4" Gate Valve, Flanged ....................................................................................................................................................... 799.00 212.18 
. 

 33 12 16 00-0075 EA 6" Gate Valve, Flanged ....................................................................................................................................................... 998.89 249.04 
. 

 33 12 16 00-0076 EA 8" Gate Valve, Flanged .................................................................................................................................................... 1,380.31 298.84 
. 

 33 12 16 00-0077 EA 10" Gate Valve, Flanged .................................................................................................................................................. 1,940.97 348.65 
. 

 33 12 16 00-0078 EA 12" Gate Valve, Flanged .................................................................................................................................................. 2,338.31 418.38 
. 

 33 12 16 00-0079 EA 14" Gate Valve, Flanged .................................................................................................................................................. 4,531.81 472.86 
. 

 33 12 16 00-0080 EA 16" Gate Valve, Flanged .................................................................................................................................................. 5,853.58 530.75 
. 

 33 12 16 00-0081 EA 18" Gate Valve, Flanged .................................................................................................................................................. 9,023.05 588.66 
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. 
 33 12 16 00-0082 EA 20" Gate Valve, Flanged ................................................................................................................................................ 10,747.45 663.44 

XXXXXXX 
. 
 33 12 16 00-0083  Resilient Wedge Gate Valve, Flanged (33 12 16 00-0069) 

Note: Mueller A-2360-6. 
. 
. 

 33 12 16 00-0084 EA 2" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 435.39 106.09 
. 

 33 12 16 00-0085 EA 2-1/2" Resilient Wedge Gate Valve, Flanged ...................................................................................................................... 532.49 132.98 
. 

 33 12 16 00-0086 EA 3" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 638.04 160.87 
. 

 33 12 16 00-0087 EA 4" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 777.79 212.18 
. 

 33 12 16 00-0088 EA 6" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 970.53 249.04 
. 

 33 12 16 00-0089 EA 8" Resilient Wedge Gate Valve, Flanged ......................................................................................................................... 1,336.02 298.84 
. 

 33 12 16 00-0090 EA 10" Resilient Wedge Gate Valve, Flanged ....................................................................................................................... 1,870.58 348.65 
. 

 33 12 16 00-0091 EA 12" Resilient Wedge Gate Valve, Flanged ....................................................................................................................... 2,253.32 418.38 

XXXXXXX 
. 
 33 12 16 00-0092  Gate Valve, Mechanical Joint (33 12 16 00-0069) 

Note: Mueller A-2380-20. 
. 
. 

 33 12 16 00-0093 EA 2" Gate Valve, Mechanical Joint ......................................................................................................................................... 482.11 106.09 
. 

 33 12 16 00-0094 EA 2-1/2" Gate Valve, Mechanical Joint ................................................................................................................................... 543.03 132.98 
. 

 33 12 16 00-0095 EA 3" Gate Valve, Mechanical Joint ......................................................................................................................................... 675.18 160.87 
. 

 33 12 16 00-0096 EA 4" Gate Valve, Mechanical Joint ......................................................................................................................................... 828.62 212.18 
. 

 33 12 16 00-0097 EA 6" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,021.36 249.04 
. 

 33 12 16 00-0098 EA 8" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,411.78 298.84 
. 

 33 12 16 00-0099 EA 10" Gate Valve, Mechanical Joint .................................................................................................................................... 1,962.45 348.65 
. 

 33 12 16 00-0100 EA 12" Gate Valve, Mechanical Joint .................................................................................................................................... 2,435.86 418.38 
. 

 33 12 16 00-0101 EA 14" Gate Valve, Mechanical Joint .................................................................................................................................... 4,797.84 472.86 
. 

 33 12 16 00-0102 EA 16" Gate Valve, Mechanical Joint .................................................................................................................................... 6,126.12 530.75 
. 

 33 12 16 00-0103 EA 18" Gate Valve, Mechanical Joint .................................................................................................................................... 9,509.76 588.66 
. 

 33 12 16 00-0104 EA 20" Gate Valve, Mechanical Joint .................................................................................................................................. 11,274.16 663.44 

XXXXXXX 
. 
 33 12 16 00-0105  Resilient Wedge Gate Valve, Mechanical Joint (33 12 16 00-0069) 

Note: Mueller A-2360-20. 
. 
. 

 33 12 16 00-0106 EA 2" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 466.83 106.09 
. 

 33 12 16 00-0107 EA 3" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 655.17 160.87 
. 

 33 12 16 00-0108 EA 4" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 805.73 212.18 
. 

 33 12 16 00-0109 EA 6" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 991.75 249.04 
. 

 33 12 16 00-0110 EA 8" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,365.71 298.84 
. 

 33 12 16 00-0111 EA 10" Resilient Wedge Gate Valve, Mechanical Joint ......................................................................................................... 1,890.84 348.65 
. 

 33 12 16 00-0112 EA 12" Resilient Wedge Gate Valve, Mechanical Joint ......................................................................................................... 2,345.33 418.38 

XXXXXXX 
. 
 33 12 16 00-0113  Resilient Wedge Gate Valve, Mechanical Joint X Flange Joint (33 12 16 00-0069) 

Note: Mueller A-2361. 
. 
. 

 33 12 16 00-0114 EA 14" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................... 4,418.08 472.86 
. 

 33 12 16 00-0115 EA 16" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................... 4,828.79 530.75 
. 

 33 12 16 00-0116 EA 18" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................... 7,344.63 588.66 
. 

 33 12 16 00-0117 EA 20" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................... 8,733.36 663.44 
. 

 33 12 16 00-0118 EA 24" Resilient Wedge Gate Valve, Mechanical Joint X FL ............................................................................................... 14,280.48 772.00 

XXXXXXX 
. 
 33 12 16 00-0119  Gate Valve, Threaded, WW-V-51 Class A, Type 1 (33 12 16 00-0069) 

Note: NIBCO T-113. 
. 
. 

 33 12 16 00-0120 EA 1/4" Gate Valve, Bronze, Threaded ...................................................................................................................................... 40.84 17.43 
. 

 33 12 16 00-0121 EA 3/8" Gate Valve, Bronze, Threaded ...................................................................................................................................... 42.49 17.43 
. 

 33 12 16 00-0122 EA 1/2" Gate Valve, Bronze, Threaded ...................................................................................................................................... 43.36 17.43 
. 

 33 12 16 00-0123 EA 3/4" Gate Valve, Bronze, Threaded ...................................................................................................................................... 57.11 23.54 
. 

 33 12 16 00-0124 EA 1" Gate Valve, Bronze, Threaded ......................................................................................................................................... 69.76 28.46 
. 

 33 12 16 00-0125 EA 1-1/4" Gate Valve, Bronze, Threaded ................................................................................................................................... 91.60 36.04 
. 

 33 12 16 00-0126 EA 1-1/2" Gate Valve, Bronze, Threaded ................................................................................................................................. 105.99 41.67 
. 

 33 12 16 00-0127 EA 2" Gate Valve, Bronze, Threaded ....................................................................................................................................... 127.00 48.71 
. 

 33 12 16 00-0128 EA 2-1/2" Gate Valve, Bronze, Threaded ................................................................................................................................. 209.84 66.44 
. 

 33 12 16 00-0129 EA 3" Gate Valve, Bronze, Threaded ....................................................................................................................................... 247.87 76.20 

XXXXXXX 
. 
 33 12 16 00-0130  Globe Valve, AWWA (33 12 16 00-0001) 
. 
. 
 33 12 16 00-0131  Globe Valve, Threaded, WW-V-51 Class B, Type 1 (33 12 16 00-0130) 

Note: NIBCO T-235. 
. 
. 

 33 12 16 00-0132 EA 1/8" Globe Valve, Threaded .................................................................................................................................................. 51.79 17.43 
. 

 33 12 16 00-0133 EA 1/4" Globe Valve, Threaded .................................................................................................................................................. 48.46 17.43 
. 

 33 12 16 00-0134 EA 3/8" Globe Valve, Threaded .................................................................................................................................................. 50.11 17.43 
. 

 33 12 16 00-0135 EA 1/2" Globe Valve, Threaded .................................................................................................................................................. 51.79 17.43 
. 

 33 12 16 00-0136 EA 3/4" Globe Valve, Threaded .................................................................................................................................................. 70.18 23.54 
. 

 33 12 16 00-0137 EA 1" Globe Valve, Threaded ..................................................................................................................................................... 92.87 28.46 
. 

 33 12 16 00-0138 EA 1-1/4" Globe Valve, Threaded ............................................................................................................................................. 128.93 36.04 
. 

 33 12 16 00-0139 EA 1-1/2" Globe Valve, Threaded ............................................................................................................................................. 152.18 41.67 
. 

 33 12 16 00-0140 EA 2" Globe Valve, Threaded ................................................................................................................................................... 200.82 48.71 
. 

 33 12 16 00-0141 EA 2-1/2" Globe Valve, Threaded ............................................................................................................................................. 340.36 66.44 
. 

 33 12 16 00-0142 EA 3" Globe Valve, Threaded ................................................................................................................................................... 448.44 76.61 

XXXXXXX 
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. 
 33 12 16 00-0143  Tapping Valve, AWWA C500 And C509 (33 12 16 00-0001) 
. 
. 
 33 12 16 00-0144  Tapping Valve, AWWA C500 And C509 (33 12 16 00-0143) 

Note: Flanged inlet X mechanical joint, Mueller H-667. 
. 
. 

 33 12 16 00-0145 EA 2" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ...................................................................... 630.12 132.98 
. 

 33 12 16 00-0146 EA 3" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ...................................................................... 791.80 160.87 
. 

 33 12 16 00-0147 EA 4" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ...................................................................... 929.20 212.18 
. 

 33 12 16 00-0148 EA 6" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ................................................................... 1,197.84 249.04 
. 

 33 12 16 00-0149 EA 8" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ................................................................... 1,635.46 298.84 
. 

 33 12 16 00-0150 EA 10" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ................................................................. 2,251.04 348.65 
. 

 33 12 16 00-0151 EA 12" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ................................................................. 3,211.42 418.38 
. 

 33 12 16 00-0152 EA 14" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ................................................................. 5,429.88 472.86 
. 

 33 12 16 00-0153 EA 16" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ................................................................. 6,804.57 530.75 
. 

 33 12 16 00-0154 EA 18" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ............................................................... 10,709.31 589.62 

XXXXXXX 
. 
 33 12 16 00-0155  Accessories For Valves (33 12 16) 
. 
. 

 33 12 16 00-0156 EA 1' Valve Extension Stem ....................................................................................................................................................... 81.38  
    For Each Additional LF, Add  5.41 

. 
 33 12 16 00-0157 EA Up to 80" Long Indicator Post Telescoping Barrel Assembly .............................................................................................. 912.91 99.61 

Note: Excludes valve. 
. 

 33 12 16 00-0158 EA >80" To 114" Long Indicator Post Telescoping Barrel Assembly ..................................................................................... 1,032.49 109.57 
Note: Excludes valve. 

. 
 33 12 16 00-0159 EA Adjust Water Valve Box To Grade ........................................................................................................................................ 99.61  

XXXXXXX 
. 
 33 12 16 00-0160  Roadway Or Curb Valve Boxes (33 12 16) 

See CSI section 22 05 19 00-0000 for metering. 
. 
. 
 33 12 16 00-0161  Round Head, Cast Iron Service, Roadway Or Valve Boxes (33 12 16 00-0160) 
. 
. 

 33 12 16 00-0162 EA 36" To 48" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 140.10 13.15 
Note: Includes cover, top section and bottom section. 

. 
 33 12 16 00-0163 EA 36" To 54" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 160.11 13.15 

Note: Includes cover, top section and bottom section. 
. 

 33 12 16 00-0164 EA 42" To 60" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 161.03 13.15 
Note: Includes cover, top section and bottom section. 

. 
 33 12 16 00-0165 EA 9" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ................................................................ 45.39 6.58 

. 
 33 12 16 00-0166 EA 16" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box .............................................................. 50.68 6.58 

. 
 33 12 16 00-0167 EA 24" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box .............................................................. 58.65 6.58 

. 
 33 12 16 00-0168 EA 36" To 48" High, Screw Type, 4-1/4" Shaft, Round Head, Cast Iron Roadway Box............................................................ 207.03 16.44 

Note: Includes cover, top section and bottom section. 
. 

 33 12 16 00-0169 EA 45" To 54" High, Three Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................ 351.74 23.01 
Note: Includes cover, top section, bottom section and #6 round base. 

. 
 33 12 16 00-0170 EA 45" To 66" High, Three Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................ 389.06 23.01 

Note: Includes cover, top section, bottom section and #6 round base. 
. 

 33 12 16 00-0171 EA 24" To 36" High, Two Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................... 214.43 16.44 
Note: Includes cover, top section and bottom section. 

. 
 33 12 16 00-0172 EA 36" To 48" High, Two Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................... 223.34 16.44 

Note: Includes cover, top section and bottom section. 
. 

 33 12 16 00-0173 EA 24" To 36" High, Two Piece, Slip Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ................................................... 216.53 16.44 
Note: Includes cover, top section and bottom section. 

. 
 33 12 16 00-0174 EA 12" Extension For Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ................................................................. 79.25 6.58 

. 
 33 12 16 00-0175 EA 18" To 24" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 141.86 27.06 

. 
 33 12 16 00-0176 EA 22" To 28" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 145.91 28.14 

. 
 33 12 16 00-0177 EA 30" To 36" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 162.12 29.22 

. 
 33 12 16 00-0178 EA 36" To 48" High Round Head Cast Iron Roadway Or Curb Valve Box ............................................................................... 213.42 30.85 

. 
 33 12 16 00-0179 EA 48" To 60" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 254.49 32.46 

. 
 33 12 16 00-0180 EA  18" Cast Iron Service Box Extension Section ....................................................................................................................... 57.80  

XXXXXXX 
. 
 33 12 16 00-0181  Plastic Roadway Grade Water Meter Box And Cover (33 12 16 00-0160) 
. 
. 

 33 12 16 00-0182 EA 12" Wide x 16" Long x 16" Deep Plastic Meter Box And Cover .......................................................................................... 188.68 37.88 
. 

 33 12 16 00-0183 EA 9-3/4" Wide x 19-1/4" Long x 16" Deep Oval Plastic Meter Box And Cover ....................................................................... 140.60 27.06 
. 

 33 12 16 00-0184 EA  Cast Iron Lid For Plastic Meter Box ...................................................................................................................................... 39.51  

XXXXXXX 
. 
 33 12 16 00-0185  Traffic Valve Box And Lid (33 12 16 00-0160) 
. 
. 

 33 12 16 00-0186 EA 10-3/8" ID x 12" Traffic Valve Box And 11" OD Cast Iron Lid (Christy G-5) ........................................................................ 146.28  
. 

 33 12 16 00-0187 EA 14-1/2" ID x 12" Traffic Valve Box And 13-1/4" OD Cast Iron Lid (Christy G-12) ................................................................ 406.39  

XXXXXXX 
. 
 33 12 16 00-0188  Utility Box (33 12 16) 

Note: Christy Concrete Products. 
. 
. 
 33 12 16 00-0189  B3 Utility Box, 9-3/8" x 15-1/2" (33 12 16 00-0188) 
. 
. 

 33 12 16 00-0190 EA 9-3/8" x 15-1/2" Precast Concrete Utility Box ........................................................................................................................ 72.62 49.32 
. 

 33 12 16 00-0191 EA Cast Iron Lid For 9-3/8" x 15-1/2" Utility Box......................................................................................................................... 49.58 5.48 
. 

 33 12 16 00-0192 EA Reinforced Concrete Lid For 9-3/8" x 15-1/2" Utility Box ...................................................................................................... 24.55 5.48 
. 

 33 12 16 00-0193 EA Steel Checkered Plate Cover For 9-3/8" x 15-1/2" Utility Box ............................................................................................. 100.48 5.48 
. 

 33 12 16 00-0194 EA 12-1/8" x 18-5/8" Reinforced Concrete Slab For 9-3/8" x 15-1/2" Utility Box ........................................................................ 38.69 10.96 
. 

 33 12 16 00-0195 EA 3" High Reinforced Concrete Base For 9-3/8" x 15-1/2" Utility Box ...................................................................................... 49.76 10.96 
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XXXXXXX 
. 
 33 12 16 00-0196  B9 Utility Box, 10-1/4" x 17-1/4" (33 12 16 00-0188) 
. 
. 

 33 12 16 00-0197 EA 10-1/4" x 17-1/4" Precast Concrete Utility Box ...................................................................................................................... 91.72 65.76 
. 

 33 12 16 00-0198 EA Cast Iron Lid For 10-1/4" x 17-1/4" Utility Box ....................................................................................................................... 58.27 6.57 
. 

 33 12 16 00-0199 EA Reinforced Concrete Lid For 10-1/4" x 17-1/4" Utility Box .................................................................................................... 27.84 6.57 
. 

 33 12 16 00-0200 EA Steel Checkered Plate Cover For 10-1/4" x 17-1/4" Utility Box ........................................................................................... 105.08 5.48 
. 

 33 12 16 00-0201 EA 13" x 19-3/4" Reinforced Concrete Slab For 10-1/4" x 17-1/4" Utility Box ............................................................................. 41.74 10.96 
. 

 33 12 16 00-0202 EA 5-3/4" High Reinforced Concrete Base For 10-1/4" x 17-1/4" Utility Box .............................................................................. 58.04 16.44 
. 

 33 12 16 00-0203 EA 12" High Reinforced Concrete Extension For 10-1/4" x 17-1/4" Utility Box ........................................................................... 81.81 30.13 

XXXXXXX 
. 
 33 12 16 00-0204  B12 Utility Box, 12" x 20" (33 12 16 00-0188) 
. 
. 

 33 12 16 00-0205 EA 12" x 20" Precast Concrete Utility Box ................................................................................................................................ 100.19 71.24 
. 

 33 12 16 00-0206 EA Cast Iron Lid For 12" x 20" Utility Box ................................................................................................................................. 100.50 8.22 
. 

 33 12 16 00-0207 EA Reinforced Concrete Lid For 12" x 20" Utility Box ................................................................................................................. 39.96 10.96 
. 

 33 12 16 00-0208 EA Steel Checkered Plate Cover For 12" x 20" Utility Box ....................................................................................................... 145.72 10.96 
. 

 33 12 16 00-0209 EA 12" High Reinforced Concrete Extension For 12" x 20" Utility Box ..................................................................................... 105.52 38.36 

XXXXXXX 
. 
 33 12 16 00-0210  B16 Utility Box, 12" x 22-1/4" (33 12 16 00-0188) 
. 
. 

 33 12 16 00-0211 EA 12" x 22-1/4" Precast Concrete Utility Box .......................................................................................................................... 116.11 83.29 
. 

 33 12 16 00-0212 EA Cast Iron Lid For 12" x 22-1/4" Utility Box ........................................................................................................................... 115.60 10.96 
. 

 33 12 16 00-0213 EA Reinforced Concrete Lid For 12" x 22-1/4" Utility Box ........................................................................................................... 46.23 10.96 
. 

 33 12 16 00-0214 EA Steel Checkered Plate Cover For 12" x 22-1/4" Utility Box ................................................................................................. 146.47 10.96 
. 

 33 12 16 00-0215 EA 16" x 27" Reinforced Concrete Slab For 12" x 22-1/4" Utility Box ......................................................................................... 68.88 18.63 
. 

 33 12 16 00-0216 EA 12" High Reinforced Concrete Extension For 12" x 22-1/4" Utility Box ............................................................................... 106.56 38.36 

XXXXXXX 
. 
 33 12 16 00-0217  B30 Utility Box, 13-1/4" x 24" (33 12 16 00-0188) 
. 
. 

 33 12 16 00-0218 EA 13-1/4" x 24" Precast Concrete Utility Box .......................................................................................................................... 138.83 98.63 
. 

 33 12 16 00-0219 EA Reinforced Concrete Lid For 13-1/4" x 24" Utility Box ........................................................................................................... 65.67 17.53 
. 

 33 12 16 00-0220 EA Steel Checkered Plate Cover For 13-1/4" x 24" Utility Box ................................................................................................. 181.92 14.25 
. 

 33 12 16 00-0221 EA 16" x 27" Reinforced Concrete Slab For 13-1/4" x 24" Utility Box ......................................................................................... 68.88 18.63 
. 

 33 12 16 00-0222 EA 5-1/2" High Reinforced Concrete Base For 13-1/4" x 24" Utility Box................................................................................... 108.14 30.68 
. 

 33 12 16 00-0223 EA 6" High Reinforced Concrete Extension For 13-1/4" x 24" Utility Box ................................................................................... 80.62 20.82 
. 

 33 12 16 00-0224 EA 12" High Reinforced Concrete Extension For 13-1/4" x 24" Utility Box ............................................................................... 137.60 49.32 

XXXXXXX 
. 
 33 12 16 00-0225  B36 Utility Box, 17-1/4" x 30" (33 12 16 00-0188) 
. 
. 

 33 12 16 00-0226 EA 17-1/4" x 30" Precast Concrete Utility Box .......................................................................................................................... 179.01 124.94 
. 

 33 12 16 00-0227 EA Reinforced Concrete Lid For 17-1/4" x 30" Utility Box ......................................................................................................... 108.90 30.13 
. 

 33 12 16 00-0228 EA Steel Checkered Plate Cover For 17-1/4" x 30" Utility Box ................................................................................................. 231.67 20.82 
. 

 33 12 16 00-0229 EA 20" x 34" Reinforced Concrete Slab For 17-1/4" x 30" Utility Box ....................................................................................... 113.13 39.46 
. 

 33 12 16 00-0230 EA 6" High Reinforced Concrete Base For 17-1/4" x 30" Utility Box ......................................................................................... 163.46 43.84 
. 

 33 12 16 00-0231 EA 12" High Reinforced Concrete Extension For 17-1/4" x 30" Utility Box ............................................................................... 180.94 63.57 

XXXXXXX 
. 
 33 12 16 00-0232  B40 Utility Box, 24-1/2" x 36" (33 12 16 00-0188) 
. 
. 

 33 12 16 00-0233 EA 24-1/2" x 36" Precast Concrete Utility Box .......................................................................................................................... 330.36 192.89 
. 

 33 12 16 00-0234 EA Reinforced Concrete Lid For 24-1/2" x 36" Utility Box ......................................................................................................... 285.62 72.33 
. 

 33 12 16 00-0235 EA Steel Checkered Plate Cover For 24-1/2" x 36" Utility Box ................................................................................................. 331.75 31.78 
. 

 33 12 16 00-0236 EA 30" x 40" Reinforced Concrete Slab For 24-1/2" x 36" Utility Box ....................................................................................... 244.27 67.95 
. 

 33 12 16 00-0237 EA 10" High Reinforced Concrete Extension For 24-1/2" x 36" Utility Box ............................................................................... 258.12 71.24 

XXXXXXX 
. 
 33 12 16 00-0238  B48 Utility Box, 30-1/4" x 48-1/4" (33 12 16 00-0188) 
. 
. 

 33 12 16 00-0239 EA 30-1/4" x 48-1/4" Precast Concrete Utility Box .................................................................................................................... 445.49 219.19 
. 

 33 12 16 00-0240 EA 1 Piece Reinforced Concrete Lid For 30-1/4" x 48-1/4" Utility Box...................................................................................... 417.81 119.46 
. 

 33 12 16 00-0241 EA 2 Piece Reinforced Concrete Lid For 30-1/4" x 48-1/4" Utility Box...................................................................................... 488.78 119.46 
. 

 33 12 16 00-0242 EA 2 Piece Steel Checkered Plate Cover For 30-1/4" x 48-1/4" Utility Box .............................................................................. 530.67 54.80 
. 

 33 12 16 00-0243 EA 36" x 53" Reinforced Concrete Slab For 30-1/4" x 48-1/4" Utility Box ................................................................................. 415.03 147.95 
. 

 33 12 16 00-0244 EA 10" High Reinforced Concrete Extension For 30-1/4" x 48-1/4" Utility Box ......................................................................... 333.29 99.73 

XXXXXXX 
. 
 33 12 19  Water Utility Distribution Fire Hydrants (33 12) 
. 
. 
 33 12 19 00-0001  Fire Hydrants (33 12 19) 

Note: Breakaway type. 
. 
. 
 33 12 19 00-0002  Three Way, Standard (Traditional) Model Fire Hydrant (33 12 19 00-0001) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 12 19 00-0003 EA 1-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 1,789.91 255.77 
. 

 33 12 19 00-0004 EA 2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 1,821.01 255.77 
. 

 33 12 19 00-0005 EA 2-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 1,852.19 255.77 
. 

 33 12 19 00-0006 EA 3' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 1,901.49 274.04 
. 

 33 12 19 00-0007 EA 3-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 1,932.62 274.04 
. 

 33 12 19 00-0008 EA 4' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 1,986.61 296.87 
. 

 33 12 19 00-0009 EA 4-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 2,017.69 296.87 
. 

 33 12 19 00-0010 EA 5' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 2,071.70 319.71 
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. 
 33 12 19 00-0011 EA 5-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 2,102.83 319.71 

. 
 33 12 19 00-0012 EA 6' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 2,156.75 342.55 

. 
 33 12 19 00-0013 EA 6-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 2,210.71 365.39 

. 
 33 12 19 00-0014 EA 7' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 2,287.45 411.06 

. 
 33 12 19 00-0015 EA 1-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 1,818.29 255.77 

. 
 33 12 19 00-0016 EA 2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 1,858.65 255.77 

. 
 33 12 19 00-0017 EA 2-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 1,898.91 255.77 

. 
 33 12 19 00-0018 EA 3' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 1,957.44 274.04 

. 
 33 12 19 00-0019 EA 3-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 1,997.70 274.04 

. 
 33 12 19 00-0020 EA 4' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 2,060.94 296.87 

. 
 33 12 19 00-0021 EA 4-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 2,101.15 296.87 

. 
 33 12 19 00-0022 EA 5' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 2,164.29 319.71 

. 
 33 12 19 00-0023 EA 5-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 2,204.54 319.71 

. 
 33 12 19 00-0024 EA 6' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 2,267.57 342.55 

. 
 33 12 19 00-0025 EA 6-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 2,330.77 365.39 

. 
 33 12 19 00-0026 EA 7' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 2,416.63 411.06 

XXXXXXX 
. 
 33 12 19 00-0027  Two Way, Standard (Traditional) Model Fire Hydrant (33 12 19 00-0001) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 12 19 00-0028 EA 1-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 1,619.20 255.77 
. 

 33 12 19 00-0029 EA 2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 1,650.19 255.77 
. 

 33 12 19 00-0030 EA 2-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 1,681.36 255.77 
. 

 33 12 19 00-0031 EA 3' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 1,730.79 274.04 
. 

 33 12 19 00-0032 EA 3-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 1,761.82 274.04 
. 

 33 12 19 00-0033 EA 4' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 1,815.74 296.87 
. 

 33 12 19 00-0034 EA 4-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 1,846.87 296.87 
. 

 33 12 19 00-0035 EA 5' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 1,900.91 319.71 
. 

 33 12 19 00-0036 EA 5-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 1,931.97 319.71 
. 

 33 12 19 00-0037 EA 6' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 1,986.06 342.55 
. 

 33 12 19 00-0038 EA 6-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 2,039.82 365.39 
. 

 33 12 19 00-0039 EA 7' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 2,116.63 411.06 
. 

 33 12 19 00-0040 EA 1-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 1,663.04 255.77 
. 

 33 12 19 00-0041 EA 2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 1,703.31 255.77 
. 

 33 12 19 00-0042 EA 2-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 1,743.52 255.77 
. 

 33 12 19 00-0043 EA 3' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 1,802.15 274.04 
. 

 33 12 19 00-0044 EA 3-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 1,842.31 274.04 
. 

 33 12 19 00-0045 EA 4' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 1,905.48 296.87 
. 

 33 12 19 00-0046 EA 4-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 1,945.66 296.87 
. 

 33 12 19 00-0047 EA 5' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 2,008.93 319.71 
. 

 33 12 19 00-0048 EA 5-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 2,049.09 319.71 
. 

 33 12 19 00-0049 EA 6' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 2,112.26 342.55 
. 

 33 12 19 00-0050 EA 6-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................ 2,175.26 365.39 
. 

 33 12 19 00-0051 EA 7' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 2,261.34 411.06 

XXXXXXX 
. 
 33 12 19 00-0052  Three Way, Modern Model Fire Hydrant (33 12 19 00-0001) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 12 19 00-0053 EA 1-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 1,862.49 255.77 
. 

 33 12 19 00-0054 EA 2' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 1,902.70 255.77 
. 

 33 12 19 00-0055 EA 2-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 1,943.03 255.77 
. 

 33 12 19 00-0056 EA 3' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 2,001.58 274.04 
. 

 33 12 19 00-0057 EA 3-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 2,041.82 274.04 
. 

 33 12 19 00-0058 EA 4' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 2,104.91 296.87 
. 

 33 12 19 00-0059 EA 4-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 2,145.20 296.87 
. 

 33 12 19 00-0060 EA 5' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 2,208.31 319.71 
. 

 33 12 19 00-0061 EA 5-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 2,248.56 319.71 
. 

 33 12 19 00-0062 EA 6' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 2,311.66 319.71 
. 

 33 12 19 00-0063 EA 6-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 2,374.88 365.39 
. 

 33 12 19 00-0064 EA 7' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 2,460.32 365.39 

XXXXXXX 
. 
 33 12 19 00-0065  Two Way, Modern Model Fire Hydrant (33 12 19 00-0001) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 12 19 00-0066 EA 1-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 1,358.30 255.77 
. 

 33 12 19 00-0067 EA 2' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 1,388.90 255.77 
. 

 33 12 19 00-0068 EA 2-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 1,419.84 255.77 
. 

 33 12 19 00-0069 EA 3' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 1,468.35 274.04 
. 

 33 12 19 00-0070 EA 3-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 1,498.94 274.04 
. 

 33 12 19 00-0071 EA 4' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 1,552.36 296.87 
. 

 33 12 19 00-0072 EA 4-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 1,582.94 296.87 
. 

 33 12 19 00-0073 EA 5' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 1,636.41 319.71 
. 

 33 12 19 00-0074 EA 5-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 1,666.91 319.71 
. 

 33 12 19 00-0075 EA 6' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 1,720.35 342.55 
. 

 33 12 19 00-0076 EA 6-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 1,773.82 365.39 
. 

 33 12 19 00-0077 EA 7' Burial Section, Two Way, Modern Type Fire Hydrant .................................................................................................. 1,849.70 411.06 

XXXXXXX 
. 
 33 12 19 00-0078  Fire Hydrant Extension Kits (33 12 19 00-0001) 
. 
. 

 33 12 19 00-0079 EA 6" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ......................................................................................................... 300.45 22.84 
. 

 33 12 19 00-0080 EA 12" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 359.56 28.54 
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. 
 33 12 19 00-0081 EA 18" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 397.83 34.26 

. 
 33 12 19 00-0082 EA 24" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 458.20 42.25 

. 
 33 12 19 00-0083 EA 30" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 655.93 43.96 

. 
 33 12 19 00-0084 EA 36" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 698.25 45.67 

. 
 33 12 19 00-0085 EA 42" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 711.75 47.96 

. 
 33 12 19 00-0086 EA 48" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 753.09 51.38 

. 
 33 12 19 00-0087 EA 54" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 839.34 61.66 

. 
 33 12 19 00-0088 EA 60" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 902.34 74.22 

. 
 33 12 19 00-0089 EA 6" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ......................................................................................................... 333.72 25.57 

. 
 33 12 19 00-0090 EA 12" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 398.38 31.06 

. 
 33 12 19 00-0091 EA 18" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 459.90 37.45 

. 
 33 12 19 00-0092 EA 24" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 522.23 46.59 

. 
 33 12 19 00-0093 EA 30" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 687.17 48.41 

. 
 33 12 19 00-0094 EA 36" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 730.20 50.24 

. 
 33 12 19 00-0095 EA 42" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 762.10 52.98 

. 
 33 12 19 00-0096 EA 48" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 882.21 56.63 

. 
 33 12 19 00-0097 EA 54" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 977.29 67.60 

. 
 33 12 19 00-0098 EA 60" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,045.91 81.30 

XXXXXXX 
. 
 33 12 19 00-0099  Remove And Reinstall Standard Fire Hydrant (33 12 19 00-0001) 

Note: Includes all necessary fittings for resetting, storage and cleaning. Excludes excavation, backfill and thrust 
blocking around fire hydrant. 

. 

. 
 33 12 19 00-0100 EA Up To 5' Burial Section, Remove And Reinstall Fire Hydrant ............................................................................................. 730.76  

. 
 33 12 19 00-0101 EA >5' Burial Section, Remove And Reinstall Fire Hydrant ................................................................................................... 1,065.71  

. 
 33 12 19 00-0102 EA Reset Fire Hydrant Upper Barrel......................................................................................................................................... 869.79  

Note: Includes Safety Repair Kit 

XXXXXXX 
. 
 33 12 33  Water Utility Metering (33 12) 
. 
. 
 33 12 33 00-0001  Bronze Disk Type Water Service Meters (33 12 33) 
. 
. 

 33 12 33 00-0002 EA 5/8" Diameter, 0 - 20 GPM, Screwed, Water Supply Meter, Disk Type, Bronze ................................................................. 149.79 56.28 
. 

 33 12 33 00-0003 EA 3/4" Diameter, 0 - 30 GPM, Screwed, Water Supply Meter, Disk Type, Bronze ................................................................. 185.94 67.10 
. 

 33 12 33 00-0004 EA 1" Diameter, 0 - 50 GPM, Screwed, Water Supply Meter, Disk Type, Bronze .................................................................... 241.70 76.84 
. 

 33 12 33 00-0005 EA 1-1/2" Diameter, 0 - 100 GPM, Screwed, Water Supply Meter, Disk Type, Bronze ............................................................ 449.40 114.72 
. 

 33 12 33 00-0006 EA  2" Diameter, 0 - 160 GPM, Screwed, Water Supply Meter, Disk Type, Bronze .................................................................. 605.56 149.36 

XXXXXXX 
. 
 33 12 33 00-0007  Magnetic Driven, Positive Displacement Type Water Service Meters (33 12 33) 
. 
. 

 33 12 33 00-0008 EA 5/8" Diameter Transmitting Water Supply Meter, Screwed, 150 PSI Max. (Neptune T10 E-Coder/R900i) ......................... 315.36 56.28 
    For Owner Furnished Material, Deduct  -258.40 

. 
 33 12 33 00-0009 EA 3/4" Diameter Transmitting Water Supply Meter, Screwed, 150 PSI Max.(Neptune T10 E-Coder/R900i) .......................... 360.76 67.10 

    For Owner Furnished Material, Deduct  -293.12 
. 

 33 12 33 00-0010 EA 1" Diameter Transmitting Water Supply Meter, Screwed, 150 PSI Max.(Neptune T10 E-Coder/R900i) ............................. 527.06 76.84 
    For Owner Furnished Material, Deduct  -449.76 

. 
 33 12 33 00-0011 EA 1-1/2" Diameter Transmitting Water Supply Meter, Screwed, 150 PSI Max.(Neptune T10 E-Coder/R900i) ....................... 885.21 114.72 

    For Owner Furnished Material, Deduct  -770.08 
. 

 33 12 33 00-0012 EA 2" Diameter Transmitting Water Supply Meter, Screwed, 150 PSI Max.(Neptune T10 E-Coder/R900i) .......................... 1,099.28 149.36 
    For Owner Furnished Material, Deduct  -948.96 

. 
 33 12 33 00-0013 EA Electronic Transmitter ......................................................................................................................................................... 247.25 27.06 

Note: For use with transmitting meter valve. 
    For Owner Furnished Material, Deduct  -220.19 

XXXXXXX 
. 
 33 12 33 00-0014  Flanged Compound Type Water Service Meter (33 12 33) 
. 
. 

 33 12 33 00-0015 EA 2" Diameter, 0 - 160 GPM Water Service Meter Compound Type, Flanged And Bronze ................................................ 1,707.12 174.23 
. 

 33 12 33 00-0016 EA 3" Diameter, 0 - 320 GPM Water Service Meter Compound Type, Flanged And Bronze ................................................ 2,113.32 231.41 
. 

 33 12 33 00-0017 EA 4" Diameter, 0 - 500 GPM Water Service Meter Compound Type, Flanged And Bronze ................................................ 3,384.65 320.76 
. 

 33 12 33 00-0018 EA 6" Diameter, 0 - 1,000 GPM Water Service Meter Compound Type, Flanged And Bronze ............................................. 4,793.36 474.16 
. 

 33 12 33 00-0019 EA 8" Diameter, 0 - 1,600 GPM Water Service Meter Compound Type, Flanged And Bronze ............................................. 9,408.20 622.59 
. 

 33 12 33 00-0020 EA 10" Diameter, 0 - 2,500 GPM Water Service Meter Compound Type, Flanged And Bronze ......................................... 15,694.08 754.58 

XXXXXXX 
. 
 33 12 33 00-0021  Flanged Turbine Water Service Meter (33 12 33) 
. 
. 
 33 12 33 00-0022  Vertical Turbine Meters (33 12 33 00-0021) 
. 
. 

 33 12 33 00-0023 EA 1-1/2" Diameter, 0-100 GPM Vertical Turbine Meter, Flanged ............................................................................................ 529.25 137.47 
. 

 33 12 33 00-0024 EA 2" Diameter, 0-160 GPM Vertical Turbine Meter, Flanged .................................................................................................. 719.53 174.23 
. 

 33 12 33 00-0025 EA 3" Diameter, 0-350 GPM Vertical Turbine Meter, Flanged ............................................................................................... 1,234.94 285.00 
. 

 33 12 33 00-0026 EA 4" Diameter, 0-650 GPM Vertical Turbine Meter, Flanged ............................................................................................... 1,782.14 394.67 
. 

 33 12 33 00-0027 EA 6" Diameter, 0-1300 GPM Vertical Turbine Meter, Flanged ............................................................................................. 3,223.65 580.85 

XXXXXXX 
. 
 33 12 33 00-0028  Horizontal Turbine Meters (33 12 33 00-0021) 
. 
. 

 33 12 33 00-0029 EA 1-1/2" Diameter, 0-120 GPM Horizontal Turbine Meter, Flanged ....................................................................................... 732.66 137.47 
. 

 33 12 33 00-0030 EA 2" Diameter, 0-160 GPM Horizontal Turbine Meter, Flanged ........................................................................................... 1,009.91 174.23 
. 

 33 12 33 00-0031 EA 3" Diameter, 0-600 GPM Horizontal Turbine Meter, Flanged ........................................................................................... 1,351.37 285.00 
. 

 33 12 33 00-0032 EA 4" Diameter, 0-1,000 GPM Horizontal Turbine Meter, Flanged ........................................................................................ 1,936.03 394.67 
. 

 33 12 33 00-0033 EA 6" Diameter, 0-2,000 GPM Horizontal Turbine Meter, Flanged ........................................................................................ 3,784.36 580.85 
. 

 33 12 33 00-0034 EA 8" Diameter, 0-3,500 GPM Horizontal Turbine Meter, Flanged ........................................................................................ 5,060.39 762.36 
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. 
 33 12 33 00-0035 EA 10" Diameter, 0-5,500 GPM Horizontal Turbine Meter, Flanged ..................................................................................... 6,907.62 924.02 

. 
 33 12 33 00-0036 EA 12" Diameter, 0-6,600 GPM Horizontal Turbine Meter, Flanged ..................................................................................... 8,158.57 1,125.65 

XXXXXXX 
. 
 33 13  Disinfecting of Water Utility Distribution (33 10) 
. 
. 
 33 13 00 00-0001  Water Main Disinfection/Sterilization (33 13) 

Note: Gas chlorination. Continuous or plug method. 
. 
. 

 33 13 00 00-0002 EA Setting Up And Removing Equipment For Water Main Disinfection/Sterilization, Gas Chlorination Method ...................... 775.23  
. 

 33 13 00 00-0003 EA Re-Set Up/Move Equipment For Water Main Disinfection/Sterilization, Gas Chlorination Method ..................................... 387.61  
. 

 33 13 00 00-0004 LF Up To 4" Diameter Pipe Water Main Disinfection/Sterilization ................................................................................................ 0.29  
    For >250 To 500, Deduct  -0.01 
    For >500 To 1,000, Deduct  -0.03 
    For >1,000 To 2,000, Deduct  -0.04 
    For >2,000 To 5,000, Deduct  -0.06 
    For >5,000, Deduct  -0.07 

. 
 33 13 00 00-0005 LF 6" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................................... 0.45  

    For >250 To 500, Deduct  -0.02 
    For >500 To 1,000, Deduct  -0.05 
    For >1,000 To 2,000, Deduct  -0.07 
    For >2,000 To 5,000, Deduct  -0.09 
    For >5,000, Deduct  -0.11 

. 
 33 13 00 00-0006 LF 8" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................................... 0.58  

    For >250 To 500, Deduct  -0.03 
    For >500 To 1,000, Deduct  -0.06 
    For >1,000 To 2,000, Deduct  -0.09 
    For >2,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.15 

. 
 33 13 00 00-0007 LF 10" Diameter Pipe Water Main Disinfection/Sterilization ......................................................................................................... 0.69  

    For >250 To 500, Deduct  -0.03 
    For >500 To 1,000, Deduct  -0.07 
    For >1,000 To 2,000, Deduct  -0.10 
    For >2,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.17 

. 
 33 13 00 00-0008 LF 12" Diameter Pipe Water Main Disinfection/Sterilization ......................................................................................................... 0.89  

    For >250 To 500, Deduct  -0.04 
    For >500 To 1,000, Deduct  -0.09 
    For >1,000 To 2,000, Deduct  -0.13 
    For >2,000 To 5,000, Deduct  -0.18 
    For >5,000, Deduct  -0.22 

. 
 33 13 00 00-0009 LF >12" To 16" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.01  

    For >250 To 500, Deduct  -0.05 
    For >500 To 1,000, Deduct  -0.10 
    For >1,000 To 2,000, Deduct  -0.15 
    For >2,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.25 

. 
 33 13 00 00-0010 LF >16" To 24" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.16  

    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.12 
    For >1,000 To 2,000, Deduct  -0.17 
    For >2,000 To 5,000, Deduct  -0.23 
    For >5,000, Deduct  -0.29 

. 
 33 13 00 00-0011 LF >24" To 30" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.37  

    For >250 To 500, Deduct  -0.07 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000 To 2,000, Deduct  -0.21 
    For >2,000 To 5,000, Deduct  -0.27 
    For >5,000, Deduct  -0.34 

. 
 33 13 00 00-0012 LF >30" To 42" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.76  

    For >250 To 500, Deduct  -0.09 
    For >500 To 1,000, Deduct  -0.18 
    For >1,000 To 2,000, Deduct  -0.26 
    For >2,000 To 5,000, Deduct  -0.35 
    For >5,000, Deduct  -0.44 

. 
 33 13 00 00-0013 LF >42" To 60" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 2.58  

    For >250 To 500, Deduct  -0.13 
    For >500 To 1,000, Deduct  -0.26 
    For >1,000 To 2,000, Deduct  -0.39 
    For >2,000 To 5,000, Deduct  -0.52 
    For >5,000, Deduct  -0.65 

. 
 33 13 00 00-0014 LF >60" Diameter Pipe Water Main Disinfection/Sterilization....................................................................................................... 3.58  

    For >250 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.36 
    For >1,000 To 2,000, Deduct  -0.54 
    For >2,000 To 5,000, Deduct  -0.72 
    For >5,000, Deduct  -0.90 

XXXXXXX 
. 
 33 16  Water Utility Storage Tanks (33 10) 
. 
. 
 33 16 13  Aboveground Water Utility Storage Tanks (33 16) 
. 
. 
 33 16 13 13  Steel Aboveground Water Utility Storage Tanks (33 16 13) 

See CSI section 23 13 23 16-0000 for aboveground steel storage tanks. 
. 
. 
 33 16 16  Underground Water Utility Storage Tanks (33 16) 
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See CSI section 23 13 13 00-0000 for underground storage tanks. 
. 
. 
 33 20  Wells (33) 
. 
. 
 33 21  Water Supply Wells (33 20) 
. 
. 
 33 21 13  Public Water Supply Wells (33 21) 
. 
. 
 33 21 13 00-0001  Drill And Test Water Well (33 21 13) 
. 
. 
 33 21 13 00-0002  Drill Hole (33 21 13 00-0001) 

Note: Excludes loading and hauling of spoils. 
. 
. 
 33 21 13 00-0003  Mobilization And Demobilization (33 21 13 00-0002) 
. 
. 

 33 21 13 00-0004 EA Up To 12" Diameter, Well Drilling Mobilization And Demobilization .................................................................................... 731.51  
. 

 33 21 13 00-0005 EA >12" To 24" Diameter, Well Drilling Mobilization And Demobilization ................................................................................. 906.78  
. 

 33 21 13 00-0006 EA >24" To 36" Diameter, Well Drilling Mobilization And Demobilization .............................................................................. 1,360.16  

XXXXXXX 
. 
 33 21 13 00-0007  Drill Hole In Normal Soil, Sand, Gravel, O.B. (33 21 13 00-0002) 

Note: Excludes well casing, gravel or materials. 
. 
. 

 33 21 13 00-0008 LF 6" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................................................. 17.57  
    For >100 To 250, Add  0.44 
    For >250 To 400, Add  0.88 
    For >400 To 600, Add  1.32 
    For >600 To 750, Add  1.76 
    For >750, Add  2.20 

. 
 33 21 13 00-0009 LF 8" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................................................. 20.86  

    For >100 To 250, Add  0.52 
    For >250 To 400, Add  1.04 
    For >400 To 600, Add  1.56 
    For >600 To 750, Add  2.09 
    For >750, Add  2.61 

. 
 33 21 13 00-0010 LF 10" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 27.88  

    For >100 To 250, Add  0.70 
    For >250 To 400, Add  1.39 
    For >400 To 600, Add  2.09 
    For >600 To 750, Add  2.79 
    For >750, Add  3.49 

. 
 33 21 13 00-0011 LF 12" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 43.64  

    For >100 To 250, Add  1.09 
    For >250 To 400, Add  2.18 
    For >400 To 600, Add  3.27 
    For >600 To 750, Add  4.36 
    For >750, Add  5.46 

. 
 33 21 13 00-0012 LF 14" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 62.79  

    For >100 To 250, Add  1.57 
    For >250 To 400, Add  3.14 
    For >400 To 600, Add  4.71 
    For >600 To 750, Add  6.28 
    For >750, Add  7.85 

. 
 33 21 13 00-0013 LF 16" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 82.07  

    For >100 To 250, Add  2.05 
    For >250 To 400, Add  4.10 
    For >400 To 600, Add  6.16 
    For >600 To 750, Add  8.21 
    For >750, Add  10.26 

. 
 33 21 13 00-0014 LF 18" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 97.48  

    For >100 To 250, Add  2.44 
    For >250 To 400, Add  4.87 
    For >400 To 600, Add  7.31 
    For >600 To 750, Add  9.75 
    For >750, Add  12.19 

. 
 33 21 13 00-0015 LF 20" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 113.35  

    For >100 To 250, Add  2.83 
    For >250 To 400, Add  5.67 
    For >400 To 600, Add  8.50 
    For >600 To 750, Add  11.34 
    For >750, Add  14.17 

. 
 33 21 13 00-0016 LF 22" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 133.19  

    For >100 To 250, Add  3.33 
    For >250 To 400, Add  6.66 
    For >400 To 600, Add  9.99 
    For >600 To 750, Add  13.32 
    For >750, Add  16.65 

. 
 33 21 13 00-0017 LF 24" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 156.99  

    For >100 To 250, Add  3.92 
    For >250 To 400, Add  7.85 
    For >400 To 600, Add  11.77 
    For >600 To 750, Add  15.70 
    For >750, Add  19.62 

. 
 33 21 13 00-0018 LF 26" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 169.68  

    For >100 To 250, Add  4.24 
    For >250 To 400, Add  8.48 
    For >400 To 600, Add  12.73 
    For >600 To 750, Add  16.97 
    For >750, Add  21.21 
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. 
 33 21 13 00-0019 LF 28" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 186.68  

    For >100 To 250, Add  4.67 
    For >250 To 400, Add  9.33 
    For >400 To 600, Add  14.00 
    For >600 To 750, Add  18.67 
    For >750, Add  23.34 

. 
 33 21 13 00-0020 LF 30" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 204.48  

    For >100 To 250, Add  5.11 
    For >250 To 400, Add  10.22 
    For >400 To 600, Add  15.34 
    For >600 To 750, Add  20.45 
    For >750, Add  25.56 

. 
 33 21 13 00-0021 LF 36" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 254.36  

    For >100 To 250, Add  6.36 
    For >250 To 400, Add  12.72 
    For >400 To 600, Add  19.08 
    For >600 To 750, Add  25.44 
    For >750, Add  31.80 

XXXXXXX 
. 
 33 21 13 00-0022  Drill Hole In Sedimentary Rock (33 21 13 00-0002) 
. 
. 

 33 21 13 00-0023 LF 6" Water Well Hole Drilled In Sedimentary Rock .................................................................................................................. 35.82  
    For >100 To 250, Add  0.90 
    For >250 To 400, Add  1.79 
    For >400 To 600, Add  2.69 
    For >600 To 750, Add  3.58 
    For >750, Add  4.48 

. 
 33 21 13 00-0024 LF 8" Water Well Hole Drilled In Sedimentary Rock .................................................................................................................. 41.71  

    For >100 To 250, Add  1.04 
    For >250 To 400, Add  2.09 
    For >400 To 600, Add  3.13 
    For >600 To 750, Add  4.17 
    For >750, Add  5.21 

. 
 33 21 13 00-0025 LF 10" Water Well Hole Drilled In Sedimentary Rock ................................................................................................................ 66.78  

    For >100 To 250, Add  1.67 
    For >250 To 400, Add  3.34 
    For >400 To 600, Add  5.01 
    For >600 To 750, Add  6.68 
    For >750, Add  8.35 

. 
 33 21 13 00-0026 LF 12" Water Well Hole Drilled In Sedimentary Rock ................................................................................................................ 87.32  

    For >100 To 250, Add  2.18 
    For >250 To 400, Add  4.37 
    For >400 To 600, Add  6.55 
    For >600 To 750, Add  8.73 
    For >750, Add  10.92 

. 
 33 21 13 00-0027 LF 14" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 125.68  

    For >100 To 250, Add  3.14 
    For >250 To 400, Add  6.28 
    For >400 To 600, Add  9.43 
    For >600 To 750, Add  12.57 
    For >750, Add  15.71 

. 
 33 21 13 00-0028 LF 16" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 164.04  

    For >100 To 250, Add  4.10 
    For >250 To 400, Add  8.20 
    For >400 To 600, Add  12.30 
    For >600 To 750, Add  16.40 
    For >750, Add  20.51 

. 
 33 21 13 00-0029 LF 18" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 195.05  

    For >100 To 250, Add  4.88 
    For >250 To 400, Add  9.75 
    For >400 To 600, Add  14.63 
    For >600 To 750, Add  19.51 
    For >750, Add  24.38 

. 
 33 21 13 00-0030 LF 20" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 226.33  

    For >100 To 250, Add  5.66 
    For >250 To 400, Add  11.32 
    For >400 To 600, Add  16.97 
    For >600 To 750, Add  22.63 
    For >750, Add  28.29 

. 
 33 21 13 00-0031 LF 22" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 266.59  

    For >100 To 250, Add  6.66 
    For >250 To 400, Add  13.33 
    For >400 To 600, Add  19.99 
    For >600 To 750, Add  26.66 
    For >750, Add  33.32 

. 
 33 21 13 00-0032 LF 24" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 307.95  

    For >100 To 250, Add  7.70 
    For >250 To 400, Add  15.40 
    For >400 To 600, Add  23.10 
    For >600 To 750, Add  30.80 
    For >750, Add  38.49 
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. 
 33 21 13 00-0033 LF 26" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 339.37  

    For >100 To 250, Add  8.48 
    For >250 To 400, Add  16.97 
    For >400 To 600, Add  25.45 
    For >600 To 750, Add  33.94 
    For >750, Add  42.42 

. 
 33 21 13 00-0034 LF 28" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 373.37  

    For >100 To 250, Add  9.33 
    For >250 To 400, Add  18.67 
    For >400 To 600, Add  28.00 
    For >600 To 750, Add  37.34 
    For >750, Add  46.67 

. 
 33 21 13 00-0035 LF 30" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 408.95  

    For >100 To 250, Add  10.22 
    For >250 To 400, Add  20.45 
    For >400 To 600, Add  30.67 
    For >600 To 750, Add  40.90 
    For >750, Add  51.12 

. 
 33 21 13 00-0036 LF 36" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 508.70  

    For >100 To 250, Add  12.72 
    For >250 To 400, Add  25.44 
    For >400 To 600, Add  38.15 
    For >600 To 750, Add  50.87 
    For >750, Add  63.59 

XXXXXXX 
. 
 33 21 13 00-0037  Drill Hole In Crystalline Rock (33 21 13 00-0002) 
. 
. 

 33 21 13 00-0038 LF 6" Water Well Hole Drilled In Crystalline Rock ...................................................................................................................... 73.68  
    For >100 To 250, Add  1.84 
    For >250 To 400, Add  3.68 
    For >400 To 600, Add  5.53 
    For >600 To 750, Add  7.37 
    For >750, Add  9.21 

. 
 33 21 13 00-0039 LF 8" Water Well Hole Drilled In Crystalline Rock ...................................................................................................................... 85.01  

    For >100 To 250, Add  2.13 
    For >250 To 400, Add  4.25 
    For >400 To 600, Add  6.38 
    For >600 To 750, Add  8.50 
    For >750, Add  10.63 

. 
 33 21 13 00-0040 LF 10" Water Well Hole Drilled In Crystalline Rock .................................................................................................................... 97.48  

    For >100 To 250, Add  2.44 
    For >250 To 400, Add  4.87 
    For >400 To 600, Add  7.31 
    For >600 To 750, Add  9.75 
    For >750, Add  12.19 

. 
 33 21 13 00-0041 LF 12" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 123.55  

    For >100 To 250, Add  3.09 
    For >250 To 400, Add  6.18 
    For >400 To 600, Add  9.27 
    For >600 To 750, Add  12.36 
    For >750, Add  15.44 

. 
 33 21 13 00-0042 LF 14" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 159.82  

    For >100 To 250, Add  4.00 
    For >250 To 400, Add  7.99 
    For >400 To 600, Add  11.99 
    For >600 To 750, Add  15.98 
    For >750, Add  19.98 

. 
 33 21 13 00-0043 LF 16" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 232.36  

    For >100 To 250, Add  5.81 
    For >250 To 400, Add  11.62 
    For >400 To 600, Add  17.43 
    For >600 To 750, Add  23.24 
    For >750, Add  29.05 

. 
 33 21 13 00-0044 LF 18" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 276.56  

    For >100 To 250, Add  6.91 
    For >250 To 400, Add  13.83 
    For >400 To 600, Add  20.74 
    For >600 To 750, Add  27.66 
    For >750, Add  34.57 

. 
 33 21 13 00-0045 LF 20" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 320.78  

    For >100 To 250, Add  8.02 
    For >250 To 400, Add  16.04 
    For >400 To 600, Add  24.06 
    For >600 To 750, Add  32.08 
    For >750, Add  40.10 

. 
 33 21 13 00-0046 LF 22" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 377.45  

    For >100 To 250, Add  9.44 
    For >250 To 400, Add  18.87 
    For >400 To 600, Add  28.31 
    For >600 To 750, Add  37.75 
    For >750, Add  47.18 
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. 
 33 21 13 00-0047 LF 24" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 436.39  

    For >100 To 250, Add  10.91 
    For >250 To 400, Add  21.82 
    For >400 To 600, Add  32.73 
    For >600 To 750, Add  43.64 
    For >750, Add  54.55 

XXXXXXX 
. 
 33 21 13 00-0048  Furnish And Install Casing (33 21 13 00-0001) 

Note: Excludes drilling of hole. 
. 
. 
 33 21 13 00-0049  Steel Well Casing (33 21 13 00-0048) 
. 
. 

 33 21 13 00-0050 LF 6" Diameter, Steel Well Casing, Flush .................................................................................................................................. 25.00  
    For >100 To 250, Deduct  -0.80 
    For >250 To 400, Deduct  -1.43 
    For >400 To 600, Deduct  -2.14 
    For >600 To 750, Deduct  -2.85 
    For >750, Deduct  -3.79 

. 
 33 21 13 00-0051 LF 8" Diameter, Steel Well Casing, Flush .................................................................................................................................. 31.10  

    For >100 To 250, Deduct  -1.00 
    For >250 To 400, Deduct  -1.77 
    For >400 To 600, Deduct  -2.66 
    For >600 To 750, Deduct  -3.55 
    For >750, Deduct  -4.72 

. 
 33 21 13 00-0052 LF 10" Diameter, Steel Well Casing, Flush ................................................................................................................................ 45.17  

    For >100 To 250, Deduct  -1.39 
    For >250 To 400, Deduct  -2.52 
    For >400 To 600, Deduct  -3.78 
    For >600 To 750, Deduct  -5.04 
    For >750, Deduct  -6.65 

. 
 33 21 13 00-0053 LF 12" Diameter, Steel Well Casing, Flush ................................................................................................................................ 74.00  

    For >100 To 250, Deduct  -2.17 
    For >250 To 400, Deduct  -4.02 
    For >400 To 600, Deduct  -6.02 
    For >600 To 750, Deduct  -8.03 
    For >750, Deduct  -10.45 

. 
 33 21 13 00-0054 LF 14" Diameter, Steel Well Casing, Flush ................................................................................................................................ 84.21  

    For >100 To 250, Deduct  -2.54 
    For >250 To 400, Deduct  -4.65 
    For >400 To 600, Deduct  -6.98 
    For >600 To 750, Deduct  -9.30 
    For >750, Deduct  -12.20 

. 
 33 21 13 00-0055 LF 16" Diameter, Steel Well Casing, Flush ................................................................................................................................ 99.26  

    For >100 To 250, Deduct  -3.03 
    For >250 To 400, Deduct  -5.51 
    For >400 To 600, Deduct  -8.26 
    For >600 To 750, Deduct  -11.02 
    For >750, Deduct  -14.48 

. 
 33 21 13 00-0056 LF 18" Diameter, Steel Well Casing, Flush .............................................................................................................................. 114.15  

    For >100 To 250, Deduct  -3.54 
    For >250 To 400, Deduct  -6.39 
    For >400 To 600, Deduct  -9.59 
    For >600 To 750, Deduct  -12.79 
    For >750, Deduct  -16.87 

. 
 33 21 13 00-0057 LF 20" Diameter, Steel Well Casing, Flush .............................................................................................................................. 131.03  

    For >100 To 250, Deduct  -4.12 
    For >250 To 400, Deduct  -7.40 
    For >400 To 600, Deduct  -11.09 
    For >600 To 750, Deduct  -14.79 
    For >750, Deduct  -19.58 

. 
 33 21 13 00-0058 LF 24" Diameter, Steel Well Casing, Flush .............................................................................................................................. 152.61  

    For >100 To 250, Deduct  -4.76 
    For >250 To 400, Deduct  -8.58 
    For >400 To 600, Deduct  -12.87 
    For >600 To 750, Deduct  -17.16 
    For >750, Deduct  -22.68 

. 
 33 21 13 00-0059 LB Steel Well Casing, Furnish And Install .................................................................................................................................... 0.91  

    For >100 To 250, Deduct  -0.04 
    For >250 To 400, Deduct  -0.06 
    For >400 To 600, Deduct  -0.09 
    For >600 To 750, Deduct  -0.12 
    For >750, Deduct  -0.16 

XXXXXXX 
. 
 33 21 13 00-0060  Stainless Steel Well Casing, Flush Threaded (33 21 13 00-0048) 
. 
. 

 33 21 13 00-0061 LF 6" Diameter, Stainless Steel Well Casing, Flush .................................................................................................................. 55.98  
    For >100 To 250, Deduct  -1.58 
    For >250 To 400, Deduct  -2.97 
    For >400 To 600, Deduct  -4.46 
    For >600 To 750, Deduct  -5.95 
    For >750, Deduct  -7.67 
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. 
 33 21 13 00-0062 LF 8" Diameter, Stainless Steel Well Casing, Flush ................................................................................................................... 83.73  

    For >100 To 250, Deduct  -2.31 
    For >250 To 400, Deduct  -4.41 
    For >400 To 600, Deduct  -6.61 
    For >600 To 750, Deduct  -8.81 
    For >750, Deduct  -11.30 

. 
 33 21 13 00-0063 LF 10" Diameter, Stainless Steel Well Casing, Flush ............................................................................................................... 116.79  

    For >100 To 250, Deduct  -3.20 
    For >250 To 400, Deduct  -6.12 
    For >400 To 600, Deduct  -9.18 
    For >600 To 750, Deduct  -12.24 
    For >750, Deduct  -15.67 

. 
 33 21 13 00-0064 LF 12" Diameter, Stainless Steel Well Casing, Flush ............................................................................................................... 135.87  

    For >100 To 250, Deduct  -3.73 
    For >250 To 400, Deduct  -7.13 
    For >400 To 600, Deduct  -10.69 
    For >600 To 750, Deduct  -14.25 
    For >750, Deduct  -18.25 

XXXXXXX 
. 
 33 21 13 00-0065  Stainless Steel Well Casing, Welded Ring (33 21 13 00-0048) 
. 
. 

 33 21 13 00-0066 LF 10" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 125.22  
    For >100 To 250, Deduct  -3.62 
    For >250 To 400, Deduct  -6.75 
    For >400 To 600, Deduct  -10.13 
    For >600 To 750, Deduct  -13.51 
    For >750, Deduct  -17.52 

. 
 33 21 13 00-0067 LF 12" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 145.01  

    For >100 To 250, Deduct  -4.19 
    For >250 To 400, Deduct  -7.81 
    For >400 To 600, Deduct  -11.72 
    For >600 To 750, Deduct  -15.63 
    For >750, Deduct  -20.26 

. 
 33 21 13 00-0068 LF 14" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 173.94  

    For >100 To 250, Deduct  -4.98 
    For >250 To 400, Deduct  -9.33 
    For >400 To 600, Deduct  -13.99 
    For >600 To 750, Deduct  -18.66 
    For >750, Deduct  -24.15 

. 
 33 21 13 00-0069 LF 16" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 199.13  

    For >100 To 250, Deduct  -5.70 
    For >250 To 400, Deduct  -10.68 
    For >400 To 600, Deduct  -16.02 
    For >600 To 750, Deduct  -21.35 
    For >750, Deduct  -27.63 

. 
 33 21 13 00-0070 LF 18" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 220.13  

    For >100 To 250, Deduct  -6.33 
    For >250 To 400, Deduct  -11.83 
    For >400 To 600, Deduct  -17.75 
    For >600 To 750, Deduct  -23.67 
    For >750, Deduct  -30.66 

. 
 33 21 13 00-0071 LF 20" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 287.70  

    For >100 To 250, Deduct  -8.18 
    For >250 To 400, Deduct  -15.37 
    For >400 To 600, Deduct  -23.05 
    For >600 To 750, Deduct  -30.74 
    For >750, Deduct  -39.70 

. 
 33 21 13 00-0072 LF 24" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 378.57  

    For >100 To 250, Deduct  -10.69 
    For >250 To 400, Deduct  -20.16 
    For >400 To 600, Deduct  -30.24 
    For >600 To 750, Deduct  -40.32 
    For >750, Deduct  -52.00 

XXXXXXX 
. 
 33 21 13 00-0073  Polyvinyl Chloride (PVC) Well Casing, Schedule 80 (33 21 13 00-0048) 
. 
. 

 33 21 13 00-0074 LF 6" Polyvinyl Chloride (PVC) Well Casing .............................................................................................................................. 24.89  
    For >100 To 250, Deduct  -0.76 
    For >250 To 400, Deduct  -1.39 
    For >400 To 600, Deduct  -2.08 
    For >600 To 750, Deduct  -2.77 
    For >750, Deduct  -3.65 

. 
 33 21 13 00-0075 LF 8" Polyvinyl Chloride (PVC) Well Casing .............................................................................................................................. 39.49  

    For >100 To 250, Deduct  -1.21 
    For >250 To 400, Deduct  -2.19 
    For >400 To 600, Deduct  -3.29 
    For >600 To 750, Deduct  -4.39 
    For >750, Deduct  -5.77 

. 
 33 21 13 00-0076 LF 10" Polyvinyl Chloride (PVC) Well Casing ............................................................................................................................ 59.70  

    For >100 To 250, Deduct  -1.83 
    For >250 To 400, Deduct  -3.32 
    For >400 To 600, Deduct  -4.98 
    For >600 To 750, Deduct  -6.64 
    For >750, Deduct  -8.73 
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. 
 33 21 13 00-0077 LF 12" Polyvinyl Chloride (PVC) Well Casing ............................................................................................................................ 70.59  

    For >100 To 250, Deduct  -2.17 
    For >250 To 400, Deduct  -3.93 
    For >400 To 600, Deduct  -5.90 
    For >600 To 750, Deduct  -7.87 
    For >750, Deduct  -10.36 

XXXXXXX 
. 
 33 21 13 00-0078  Furnish And Install Well Screen Assembly (33 21 13 00-0001) 
. 
. 
 33 21 13 00-0079  Stainless Steel Well Screen (33 21 13 00-0078) 
. 
. 

 33 21 13 00-0080 LF 2" Stainless Steel Well Screen ............................................................................................................................................. 18.29 1.40 
    For >100 To 250, Deduct  -0.64 
    For >250 To 400, Deduct  -1.09 
    For >400 To 600, Deduct  -1.64 
    For >600 To 750, Deduct  -2.19 
    For >750, Deduct  -2.97 

. 
 33 21 13 00-0081 LF 3" Stainless Steel Well Screen ............................................................................................................................................. 28.40 1.40 

    For >100 To 250, Deduct  -0.90 
    For >250 To 400, Deduct  -1.61 
    For >400 To 600, Deduct  -2.42 
    For >600 To 750, Deduct  -3.23 
    For >750, Deduct  -4.29 

. 
 33 21 13 00-0082 LF 4" Stainless Steel Well Screen ............................................................................................................................................. 35.69 2.11 

    For >100 To 250, Deduct  -1.14 
    For >250 To 400, Deduct  -2.03 
    For >400 To 600, Deduct  -3.05 
    For >600 To 750, Deduct  -4.06 
    For >750, Deduct  -5.40 

. 
 33 21 13 00-0083 LF 5" Stainless Steel Well Screen ............................................................................................................................................. 45.00 2.11 

    For >100 To 250, Deduct  -1.42 
    For >250 To 400, Deduct  -2.54 
    For >400 To 600, Deduct  -3.81 
    For >600 To 750, Deduct  -5.09 
    For >750, Deduct  -6.74 

. 
 33 21 13 00-0084 LF 6" Stainless Steel Well Screen ............................................................................................................................................. 54.24 2.81 

    For >100 To 250, Deduct  -1.75 
    For >250 To 400, Deduct  -3.10 
    For >400 To 600, Deduct  -4.65 
    For >600 To 750, Deduct  -6.21 
    For >750, Deduct  -8.26 

. 
 33 21 13 00-0085 LF 8" Stainless Steel Well Screen ............................................................................................................................................. 70.73 3.51 

    For >100 To 250, Deduct  -2.27 
    For >250 To 400, Deduct  -4.04 
    For >400 To 600, Deduct  -6.05 
    For >600 To 750, Deduct  -8.07 
    For >750, Deduct  -10.74 

. 
 33 21 13 00-0086 LF 10" Stainless Steel Well Screen............................................................................................................................................ 90.01 5.62 

    For >100 To 250, Deduct  -2.92 
    For >250 To 400, Deduct  -5.17 
    For >400 To 600, Deduct  -7.76 
    For >600 To 750, Deduct  -10.35 
    For >750, Deduct  -13.81 

. 
 33 21 13 00-0087 LF 12" Stainless Steel Well Screen.......................................................................................................................................... 105.58 7.03 

    For >100 To 250, Deduct  -3.43 
    For >250 To 400, Deduct  -6.07 
    For >400 To 600, Deduct  -9.10 
    For >600 To 750, Deduct  -12.13 
    For >750, Deduct  -16.19 

. 
 33 21 13 00-0088 LF 14" Stainless Steel Well Screen.......................................................................................................................................... 116.19 7.74 

    For >100 To 250, Deduct  -3.81 
    For >250 To 400, Deduct  -6.72 
    For >400 To 600, Deduct  -10.07 
    For >600 To 750, Deduct  -13.43 
    For >750, Deduct  -17.97 

. 
 33 21 13 00-0089 LF 16" Stainless Steel Well Screen.......................................................................................................................................... 126.01 9.14 

    For >100 To 250, Deduct  -4.17 
    For >250 To 400, Deduct  -7.32 
    For >400 To 600, Deduct  -10.98 
    For >600 To 750, Deduct  -14.64 
    For >750, Deduct  -19.62 

. 
 33 21 13 00-0090 LF 18" Stainless Steel Well Screen.......................................................................................................................................... 151.47 10.54 

    For >100 To 250, Deduct  -5.04 
    For >250 To 400, Deduct  -8.83 
    For >400 To 600, Deduct  -13.24 
    For >600 To 750, Deduct  -17.66 
    For >750, Deduct  -23.70 

. 
 33 21 13 00-0091 LF 20" Stainless Steel Well Screen.......................................................................................................................................... 191.01 13.35 

    For >100 To 250, Deduct  -6.35 
    For >250 To 400, Deduct  -11.13 
    For >400 To 600, Deduct  -16.69 
    For >600 To 750, Deduct  -22.26 
    For >750, Deduct  -29.87 
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. 
 33 21 13 00-0092 LF 24" Stainless Steel Well Screen .......................................................................................................................................... 247.93 17.58 

    For >100 To 250, Deduct  -8.27 
    For >250 To 400, Deduct  -14.46 
    For >400 To 600, Deduct  -21.70 
    For >600 To 750, Deduct  -28.93 
    For >750, Deduct  -38.85 

. 
 33 21 13 00-0093 LF 26" Stainless Steel Well Screen .......................................................................................................................................... 285.62 20.39 

    For >100 To 250, Deduct  -9.48 
    For >250 To 400, Deduct  -16.62 
    For >400 To 600, Deduct  -24.94 
    For >600 To 750, Deduct  -33.25 
    For >750, Deduct  -44.61 

XXXXXXX 
. 
 33 21 13 00-0094  Slotted Polyvinyl Chloride (PVC) Well Screen, Schedule 40 (33 21 13 00-0078) 
. 
. 

 33 21 13 00-0095 LF  1-1/4" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen .............................................................................................. 8.52  
    For >100 To 250, Deduct  -0.33 
    For >250 To 400, Deduct  -0.54 
    For >400 To 600, Deduct  -0.81 
    For >600 To 750, Deduct  -1.09 
    For >750, Deduct  -1.51 
    For Schedule 80, Add  1.54 

. 
 33 21 13 00-0096 LF  1-1/2" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen .............................................................................................. 9.59  

    For >100 To 250, Deduct  -0.36 
    For >250 To 400, Deduct  -0.60 
    For >400 To 600, Deduct  -0.91 
    For >600 To 750, Deduct  -1.21 
    For >750, Deduct  -1.67 
    For Schedule 80, Add  1.84 

. 
 33 21 13 00-0097 LF  2" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen................................................................................................... 14.31  

    For >100 To 250, Deduct  -0.58 
    For >250 To 400, Deduct  -0.94 
    For >400 To 600, Deduct  -1.41 
    For >600 To 750, Deduct  -1.88 
    For >750, Deduct  -2.64 
    For Schedule 80, Add  2.15 

. 
 33 21 13 00-0098 LF  3" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen................................................................................................... 19.61  

    For >100 To 250, Deduct  -0.73 
    For >250 To 400, Deduct  -1.22 
    For >400 To 600, Deduct  -1.83 
    For >600 To 750, Deduct  -2.44 
    For >750, Deduct  -3.37 
    For Schedule 80, Add  3.99 

. 
 33 21 13 00-0099 LF  4" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen................................................................................................... 24.69  

    For >100 To 250, Deduct  -0.92 
    For >250 To 400, Deduct  -1.54 
    For >400 To 600, Deduct  -2.31 
    For >600 To 750, Deduct  -3.08 
    For >750, Deduct  -4.24 
    For Schedule 80, Add  5.00 

. 
 33 21 13 00-0100 LF  5" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen................................................................................................... 30.62  

    For >100 To 250, Deduct  -1.13 
    For >250 To 400, Deduct  -1.89 
    For >400 To 600, Deduct  -2.84 
    For >600 To 750, Deduct  -3.79 
    For >750, Deduct  -5.21 
    For Schedule 80, Add  6.44 

. 
 33 21 13 00-0101 LF  6" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen................................................................................................... 35.07  

    For >100 To 250, Deduct  -1.36 
    For >250 To 400, Deduct  -2.24 
    For >400 To 600, Deduct  -3.36 
    For >600 To 750, Deduct  -4.47 
    For >750, Deduct  -6.22 
    For Schedule 80, Add  6.29 

. 
 33 21 13 00-0102 LF  8" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen................................................................................................... 49.31  

    For >100 To 250, Deduct  -1.85 
    For >250 To 400, Deduct  -3.08 
    For >400 To 600, Deduct  -4.63 
    For >600 To 750, Deduct  -6.17 
    For >750, Deduct  -8.52 
    For Schedule 80, Add  9.82 

XXXXXXX 
. 
 33 21 13 00-0103  Furnish And Install Gravel Pack Material (33 21 13 00-0001) 

Note: Quantity is based on 3" space between wall and the casing or well screen. 
. 
. 
 33 21 13 00-0104  Artificial Gravel Pack (33 21 13 00-0103) 

Note: Excludes casing. 
. 
. 

 33 21 13 00-0105 LF Artificial Gravel Pack, 6" Casing, 2" Screen .......................................................................................................................... 12.87  
    For >100 To 250, Deduct  -0.52 
    For >250 To 400, Deduct  -0.85 
    For >400 To 600, Deduct  -1.27 
    For >600 To 750, Deduct  -1.69 
    For >750, Deduct  -2.38 
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. 
 33 21 13 00-0106 LF Artificial Gravel Pack, 8" Casing, 2" Screen .......................................................................................................................... 19.20  

    For >100 To 250, Deduct  -0.80 
    For >250 To 400, Deduct  -1.28 
    For >400 To 600, Deduct  -1.92 
    For >600 To 750, Deduct  -2.55 
    For >750, Deduct  -3.60 

. 
 33 21 13 00-0107 LF Artificial Gravel Pack, 10" Casing, 2" Screen ........................................................................................................................ 27.11  

    For >100 To 250, Deduct  -1.15 
    For >250 To 400, Deduct  -1.83 
    For >400 To 600, Deduct  -2.74 
    For >600 To 750, Deduct  -3.66 
    For >750, Deduct  -5.18 

. 
 33 21 13 00-0108 LF Artificial Gravel Pack, 12" Casing, 2" Screen ........................................................................................................................ 34.52  

    For >100 To 250, Deduct  -1.45 
    For >250 To 400, Deduct  -2.31 
    For >400 To 600, Deduct  -3.47 
    For >600 To 750, Deduct  -4.62 
    For >750, Deduct  -6.54 

. 
 33 21 13 00-0109 LF Artificial Gravel Pack, 14" Casing, 2" Screen ........................................................................................................................ 42.32  

    For >100 To 250, Deduct  -1.76 
    For >250 To 400, Deduct  -2.82 
    For >400 To 600, Deduct  -4.22 
    For >600 To 750, Deduct  -5.63 
    For >750, Deduct  -7.95 

. 
 33 21 13 00-0110 LF Artificial Gravel Pack, 16" Casing, 2" Screen ........................................................................................................................ 54.30  

    For >100 To 250, Deduct  -2.22 
    For >250 To 400, Deduct  -3.58 
    For >400 To 600, Deduct  -5.37 
    For >600 To 750, Deduct  -7.16 
    For >750, Deduct  -10.07 

. 
 33 21 13 00-0111 LF Artificial Gravel Pack, 18" Casing, 2" Screen ........................................................................................................................ 62.10  

    For >100 To 250, Deduct  -2.53 
    For >250 To 400, Deduct  -4.08 
    For >400 To 600, Deduct  -6.12 
    For >600 To 750, Deduct  -8.16 
    For >750, Deduct  -11.47 

. 
 33 21 13 00-0112 LF Artificial Gravel Pack, 20" Casing, 2" Screen ........................................................................................................................ 74.13  

    For >100 To 250, Deduct  -3.05 
    For >250 To 400, Deduct  -4.90 
    For >400 To 600, Deduct  -7.35 
    For >600 To 750, Deduct  -9.80 
    For >750, Deduct  -13.79 

. 
 33 21 13 00-0113 LF Artificial Gravel Pack, 24" Casing, 2" Screen ........................................................................................................................ 84.08  

    For >100 To 250, Deduct  -3.47 
    For >250 To 400, Deduct  -5.57 
    For >400 To 600, Deduct  -8.36 
    For >600 To 750, Deduct  -11.14 
    For >750, Deduct  -15.71 

. 
 33 21 13 00-0114 LF Artificial Gravel Pack, 26" Casing, 2" Screen ........................................................................................................................ 90.08  

    For >100 To 250, Deduct  -3.68 
    For >250 To 400, Deduct  -5.93 
    For >400 To 600, Deduct  -8.90 
    For >600 To 750, Deduct  -11.87 
    For >750, Deduct  -16.69 

. 
 33 21 13 00-0115 LF Artificial Gravel Pack, 30" Casing, 2" Screen ...................................................................................................................... 108.04  

    For >100 To 250, Deduct  -4.46 
    For >250 To 400, Deduct  -7.16 
    For >400 To 600, Deduct  -10.74 
    For >600 To 750, Deduct  -14.32 
    For >750, Deduct  -20.18 

. 
 33 21 13 00-0116 LF Artificial Gravel Pack, 36" Casing, 2" Screen ...................................................................................................................... 126.25  

    For >100 To 250, Deduct  -5.30 
    For >250 To 400, Deduct  -8.46 
    For >400 To 600, Deduct  -12.68 
    For >600 To 750, Deduct  -16.91 
    For >750, Deduct  -23.93 

XXXXXXX 
. 
 33 21 13 00-0117  Develop Well (33 21 13 00-0001) 

Note: Pump out drilled well to remove debris and fine material remaining from the drilling process. Excludes 
disposal. 

. 

. 
 33 21 13 00-0118 HR Develop Well....................................................................................................................................................................... 256.20  

XXXXXXX 
. 
 33 21 13 00-0119  Pump Test (33 21 13 00-0001) 

Note: To determine water level and GPM flow rate. 
. 
. 

 33 21 13 00-0120 HR Pump Test Well .................................................................................................................................................................. 230.36  

XXXXXXX 
. 
 33 21 13 00-0121  Test Well (33 21 13 00-0001) 
. 
. 

 33 21 13 00-0122 VLF 2-1/2" Diameter Test Well ..................................................................................................................................................... 73.51  

XXXXXXX 
. 
 33 21 13 00-0123  Surface Seal, Concrete Filled (33 21 13) 
. 
. 

 33 21 13 00-0124 SF Surface Seal Well, Concrete Filled ....................................................................................................................................... 25.21  
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XXXXXXX 
. 
 33 21 13 00-0125  Other Water Well (33 21 13) 
. 
. 

 33 21 13 00-0126 SF  Patch Hole In Well Casing .................................................................................................................................................... 71.79  
. 

 33 21 13 00-0127 SF  1/2" Pressure Grout Well ........................................................................................................................................................ 2.01  
. 

 33 21 13 00-0128 SF  1" Pressure Grout Well ........................................................................................................................................................... 3.29  
. 

 33 21 13 00-0129 CF  Sediment Removal In Well Casing For Existing Well .............................................................................................................. 4.39  

XXXXXXX 
. 
 33 21 13 00-0130  Sterilization Of Well (33 21 13) 
. 
. 

 33 21 13 00-0131 EA Well Sterilization, Chlorine ............................................................................................................................................... 1,326.70  

XXXXXXX 
. 
 33 21 13 00-0132  Submersible Well Pumps (33 21 13) 

Note: Includes pump end, motor and control box. 
. 
. 
 33 21 13 00-0133  4" Submersible Well Pumps (33 21 13 00-0132) 
. 
. 
 33 21 13 00-0134  Powder Coated Case And Cast Iron Ends (33 21 13 00-0133) 
. 
. 

 33 21 13 00-0135 EA 1/2 HP Submersible Well Pump, 4" Diameter Powder Coated Case And Cast Iron Ends ............................................... 1,222.82 406.04 
. 

 33 21 13 00-0136 EA 3/4 HP Submersible Well Pump, 4" Diameter Powder Coated Case And Cast Iron Ends ............................................... 1,395.14 450.05 
. 

 33 21 13 00-0137 EA 1 HP Submersible Well Pump, 4" Diameter Powder Coated Case And Cast Iron Ends .................................................. 1,548.31 500.05 

XXXXXXX 
. 
 33 21 13 00-0138  Stainless Steel Case And Ends (33 21 13 00-0133) 
. 
. 

 33 21 13 00-0139 EA 1/2 HP Submersible Well Pump, 4" Diameter Stainless Steel ......................................................................................... 1,387.85 400.05 
. 

 33 21 13 00-0140 EA 3/4 HP Submersible Well Pump, 4" Diameter Stainless Steel ......................................................................................... 1,583.93 450.05 
. 

 33 21 13 00-0141 EA 1 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................ 1,776.63 500.05 
. 

 33 21 13 00-0142 EA 1-1/2 HP Submersible Well Pump, 4" Diameter Stainless Steel ...................................................................................... 2,039.40 550.06 
. 

 33 21 13 00-0143 EA 2 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................ 2,312.35 600.06 
. 

 33 21 13 00-0144 EA 3 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................ 2,851.46 700.07 
. 

 33 21 13 00-0145 EA 5 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................ 3,601.93 800.09 

XXXXXXX 
. 
 33 21 13 00-0146  6" Submersible Well Pumps (33 21 13 00-0132) 
. 
. 

 33 21 13 00-0147 EA 5 HP Submersible Well Pump, 6" Diameter Stainless Steel ............................................................................................ 3,460.57 1,000.11 
. 

 33 21 13 00-0148 EA 7.5 HP Submersible Well Pump, 6" Diameter Stainless Steel ......................................................................................... 4,000.69 1,100.12 
. 

 33 21 13 00-0149 EA 10 HP Submersible Well Pump, 6" Diameter Stainless Steel .......................................................................................... 4,562.52 1,200.13 
. 

 33 21 13 00-0150 EA 15 HP Submersible Well Pump, 6" Diameter Stainless Steel .......................................................................................... 5,772.99 1,400.15 

XXXXXXX 
. 
 33 26  Relief Wells (33 20) 
. 
. 
 33 26 00 00-0001  Drainage Wells (33 26) 
. 
. 

 33 26 00 00-0002 LF 12" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 21.75  
. 

 33 26 00 00-0003 LF 18" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 26.26  
. 

 33 26 00 00-0004 LF 24" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 34.56  

XXXXXXX 
. 
 33 30  Sanitary Sewerage Utilities (33) 
. 
. 
 33 31  Sanitary Utility Sewerage Piping (33 30) 

Note: Piping includes hydrostatic testing, disinfecting and warning tape. Excludes excavation and backfill. 
. 
. 
 33 31 00 00-0001  Plastic Sewer And Drain Piping (33 31) 
. 
. 
 33 31 00 00-0002  Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe (33 31 00 00-0001) 
. 
. 

 33 31 00 00-0003 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ..................................................................................... 4.96 3.01 
. 

 33 31 00 00-0004 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ........................................................................................... 6.02 3.65 
. 

 33 31 00 00-0005 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ........................................................................................... 8.98 5.20 
. 

 33 31 00 00-0006 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 10.18 5.66 
. 

 33 31 00 00-0007 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 13.83 7.29 
. 

 33 31 00 00-0008 LF 8" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 19.12 9.76 
. 

 33 31 00 00-0009 LF 10" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ....................................................................................... 27.00 12.95 

XXXXXXX 
. 
 33 31 00 00-0010  Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe (33 31 00 00-0001) 

Note: D-2729 PVC pipe. 
. 
. 

 33 31 00 00-0011 LF 3" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe .............................................................................................. 9.18 5.68 
. 

 33 31 00 00-0012 LF 4" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 11.49 7.17 
. 

 33 31 00 00-0013 LF 6" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 17.61 10.76 

XXXXXXX 
. 
 33 31 00 00-0014  Polyvinyl Chloride (PVC) Sewer And Drain Fittings (33 31 00 00-0001) 
. 
. 
 33 31 00 00-0015  1/4 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0016 EA 1-1/2" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 18.70 12.13 
. 

 33 31 00 00-0017 EA 2" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 24.11 15.69 
. 

 33 31 00 00-0018 EA 3" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 33.59 21.07 
. 

 33 31 00 00-0019 EA 4" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 40.59 24.36 
. 

 33 31 00 00-0020 EA 6" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 72.50 31.65 
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. 
 33 31 00 00-0021 EA 8" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 106.64 42.60 

. 
 33 31 00 00-0022 EA 10" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 141.56 56.74 

XXXXXXX 
. 
 33 31 00 00-0023  1/8 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0024 EA 1-1/2" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 18.81 12.13 
. 

 33 31 00 00-0025 EA 2" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 24.10 15.69 
. 

 33 31 00 00-0026 EA 3" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 33.42 21.07 
. 

 33 31 00 00-0027 EA 4" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 39.76 24.36 
. 

 33 31 00 00-0028 EA 6" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 70.38 31.65 
. 

 33 31 00 00-0029 EA 8" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 101.73 42.60 
. 

 33 31 00 00-0030 EA 10" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 127.11 56.74 

XXXXXXX 
. 
 33 31 00 00-0031  Long Sweep 1/4 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-

0014) 
. 
. 

 33 31 00 00-0032 EA 1-1/2" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................... 19.85 11.95 
. 

 33 31 00 00-0033 EA 2" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 24.91 15.69 
. 

 33 31 00 00-0034 EA 3" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 36.33 21.53 
. 

 33 31 00 00-0035 EA 4" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 47.20 26.28 
. 

 33 31 00 00-0036 EA 6" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 63.26 30.38 
. 

 33 31 00 00-0037 EA 8" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 85.31 34.66 
. 

 33 31 00 00-0038 EA 10" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................. 116.92 40.41 

XXXXXXX 
. 
 33 31 00 00-0039  1/16 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0040 EA 1-1/2" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 19.05 12.13 
. 

 33 31 00 00-0041 EA 2" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 24.35 15.69 
. 

 33 31 00 00-0042 EA 3" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 34.12 21.07 
. 

 33 31 00 00-0043 EA 4" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 41.07 24.36 
. 

 33 31 00 00-0044 EA 6" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 79.53 31.65 
. 

 33 31 00 00-0045 EA 8" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 116.88 42.60 
. 

 33 31 00 00-0046 EA 10" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 143.88 56.74 

XXXXXXX 
. 
 33 31 00 00-0047  Reducers, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0048 EA 2" x 1-1/2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 24.47 15.69 
. 

 33 31 00 00-0049 EA 3" x 1-1/2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 35.49 21.53 
. 

 33 31 00 00-0050 EA 3" x 2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 34.98 21.53 
. 

 33 31 00 00-0051 EA 4" x 2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 41.68 24.36 
. 

 33 31 00 00-0052 EA 4" x 3" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 41.92 24.36 
. 

 33 31 00 00-0053 EA 6" x 4" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 69.53 31.65 
. 

 33 31 00 00-0054 EA 8" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 106.26 37.40 
. 

 33 31 00 00-0055 EA 10" x 4" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 126.33 67.60 
. 

 33 31 00 00-0056 EA 10" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 140.31 67.60 
. 

 33 31 00 00-0057 EA 10" x 8" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 134.78 67.60 

XXXXXXX 
. 
 33 31 00 00-0058  Sanitary Tees, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0059 EA 1-1/2" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 28.36 18.34 
. 

 33 31 00 00-0060 EA 2" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 36.77 23.72 
. 

 33 31 00 00-0061 EA 3" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 50.31 31.29 
. 

 33 31 00 00-0062 EA 4" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 64.61 38.87 
. 

 33 31 00 00-0063 EA 6" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 100.91 42.60 
. 

 33 31 00 00-0064 EA 8" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 133.03 56.74 

XXXXXXX 
. 
 33 31 00 00-0065  Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0066 EA 1-1/2" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ....................................................................................................... 29.24 18.34 
. 

 33 31 00 00-0067 EA 2" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................................. 37.28 23.72 
. 

 33 31 00 00-0068 EA 3" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................................. 50.97 31.29 
. 

 33 31 00 00-0069 EA 4" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................................. 65.69 38.87 
. 

 33 31 00 00-0070 EA 6" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................................. 96.91 42.60 
. 

 33 31 00 00-0071 EA 8" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................................... 125.44 56.74 
. 

 33 31 00 00-0072 EA 10" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ......................................................................................................... 166.40 75.72 

XXXXXXX 
. 
 33 31 00 00-0073  Reducing Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0074 EA 2" x 1-1/2" x 1-1/2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................... 30.61 18.34 
. 

 33 31 00 00-0075 EA 2" x 2" x 1" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 38.62 23.72 
. 

 33 31 00 00-0076 EA 3" x 3" x 2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 50.07 31.29 
. 

 33 31 00 00-0077 EA 4" x 4" x 2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 64.22 38.87 
. 

 33 31 00 00-0078 EA 4" x 4" x 3" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 65.22 38.87 

XXXXXXX 
. 
 33 31 00 00-0079  Double Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0080 EA 1-1/2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................... 39.26 23.72 
. 

 33 31 00 00-0081 EA 2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................. 51.78 31.29 
. 

 33 31 00 00-0082 EA 3" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................. 75.72 42.24 
. 

 33 31 00 00-0083 EA 4" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................... 101.80 51.09 
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. 
 33 31 00 00-0084 EA 2" x 2" x 1-1/2" x 1-1/2 Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................. 51.37 31.29 

. 
 33 31 00 00-0085 EA 3" x 3" x 2" x 2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................ 72.55 42.24 

. 
 33 31 00 00-0086 EA 4" x 4" x 3" x 3" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................ 96.56 51.09 

XXXXXXX 
. 
 33 31 00 00-0087  Combination Wye And 1/8 Bends, Polyvinyl Chloride (PVC) Sewer And 

Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0088 EA 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................... 30.33 18.34 
. 

 33 31 00 00-0089 EA 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................. 38.99 23.72 
. 

 33 31 00 00-0090 EA 3" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................. 56.10 31.29 
. 

 33 31 00 00-0091 EA 4" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................. 77.20 38.87 
. 

 33 31 00 00-0092 EA 2" x 2" x 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................. 42.71 23.72 
. 

 33 31 00 00-0093 EA 3" x 3" x 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................. 59.47 31.29 
. 

 33 31 00 00-0094 EA 3" x 3" x 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain.................................................... 54.79 31.29 
. 

 33 31 00 00-0095 EA 4" x 4" x 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain.................................................... 75.62 38.87 
. 

 33 31 00 00-0096 EA 4" x 4" x 3" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain.................................................... 77.06 38.87 

XXXXXXX 
. 
 33 31 00 00-0097  Double Combination Wye And 1/8 Bends, Polyvinyl Chloride (PVC) Sewer 

And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0098 EA 1-1/2" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................... 40.11 23.72 
. 

 33 31 00 00-0099 EA 2" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ..................................................... 51.88 31.29 
. 

 33 31 00 00-0100 EA 3" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ..................................................... 71.82 42.24 
. 

 33 31 00 00-0101 EA 4" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 121.48 51.09 
. 

 33 31 00 00-0102 EA 6" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 247.63 56.56 

XXXXXXX 
. 
 33 31 00 00-0103  Clean Out Tees With Plug, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 

00-0014) 
. 
. 

 33 31 00 00-0104 EA 4" Clean Out Tees With Plug, Polyvinyl Chloride (PVC) Sewer And Drain ......................................................................... 170.67 95.26 
. 

 33 31 00 00-0105 EA 6" Clean Out Tees With Plug, Polyvinyl Chloride (PVC) Sewer And Drain ......................................................................... 264.96 122.90 
. 

 33 31 00 00-0106 EA 8" Clean Out Tees With Plug, Polyvinyl Chloride (PVC) Sewer And Drain ......................................................................... 360.24 173.19 
. 

 33 31 00 00-0107 EA 10" Clean Out Tees With Plug, Polyvinyl Chloride (PVC) Sewer And Drain ....................................................................... 551.01 278.60 

XXXXXXX 
. 
 33 31 00 00-0108  Couplings, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0109 EA 1-1/2" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 18.68 12.13 
. 

 33 31 00 00-0110 EA 2" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 23.84 15.60 
. 

 33 31 00 00-0111 EA 3" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 32.61 20.89 
. 

 33 31 00 00-0112 EA 4" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 38.51 24.36 
. 

 33 31 00 00-0113 EA 6" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 58.67 31.65 
. 

 33 31 00 00-0114 EA 8" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 96.08 42.60 
. 

 33 31 00 00-0115 EA 10" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 135.09 56.74 

XXXXXXX 
. 
 33 31 00 00-0116  Adapters, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0117 EA 4" Male, Plastic Pipe x Malleable Iron Pipe Adapter, Drain And Sewer Fitting.................................................................... 109.08 69.93 
. 

 33 31 00 00-0118 EA 2" x 3" x 3" Downspout Adapter, Drain And Sewer Fitting .................................................................................................... 81.13 53.20 
. 

 33 31 00 00-0119 EA 2" x 3" x 4" Downspout Adapter, Drain And Sewer Fitting .................................................................................................... 81.74 53.20 
. 

 33 31 00 00-0120 EA 3" x 4" x 4" Downspout Adapter, Drain And Sewer Fitting .................................................................................................... 83.38 53.20 
. 

 33 31 00 00-0121 EA 4" Hub, Cast Iron Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ............................................................................. 109.53 69.93 
. 

 33 31 00 00-0122 EA 4" Spigot, Clay Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ................................................................................ 108.22 69.93 
. 

 33 31 00 00-0123 EA 4" Spigot, Fiberglass Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ....................................................................... 106.07 69.93 
. 

 33 31 00 00-0124 EA 4" Drain Grate, Drain And Sewer Fitting ............................................................................................................................... 55.45 35.97 

XXXXXXX 
. 
 33 31 00 00-0125  Caps, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0126 EA 3" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 23.35 13.04 
. 

 33 31 00 00-0127 EA 4" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 32.82 16.24 
. 

 33 31 00 00-0128 EA 6" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 51.76 20.98 

XXXXXXX 
. 
 33 31 00 00-0129  Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 00 00-0014) 
. 
. 

 33 31 00 00-0130 EA 1-1/2" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................ 18.95 12.13 
. 

 33 31 00 00-0131 EA 2" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 24.52 15.69 
. 

 33 31 00 00-0132 EA 3" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 34.08 21.07 
. 

 33 31 00 00-0133 EA 4" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 41.16 24.36 
. 

 33 31 00 00-0134 EA 6" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 59.84 31.65 
. 

 33 31 00 00-0135 EA 8" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 143.20 42.60 

XXXXXXX 
. 
 33 31 00 00-0136  Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe (33 31 00 00-0001) 

Note: ASTM 3034. 
. 
. 

 33 31 00 00-0137 LF 4" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .............................................................................................................. 9.37 4.22 
. 

 33 31 00 00-0138 LF 6" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................ 12.09 4.56 
. 

 33 31 00 00-0139 LF 8" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................ 16.13 5.17 
. 

 33 31 00 00-0140 LF 10" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 21.37 6.09 
. 

 33 31 00 00-0141 LF 12" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 26.35 6.28 
. 

 33 31 00 00-0142 LF 15" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 41.06 10.33 
. 

 33 31 00 00-0143 LF 18" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 55.12 13.29 
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. 
 33 31 00 00-0144 LF 21" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 71.30 15.51 

. 
 33 31 00 00-0145 LF 24" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 86.47 17.72 

. 
 33 31 00 00-0146 LF  27" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................ 105.06 19.94 

XXXXXXX 
. 
 33 31 00 00-0147  Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe (33 31 00 00-0001) 

Note: ASTM 3034. 
. 
. 

 33 31 00 00-0148 LF 4" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ......................................................................................................... 8.39 4.22 
. 

 33 31 00 00-0149 LF 6" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 10.34 4.56 
. 

 33 31 00 00-0150 LF 8" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 13.29 5.17 

XXXXXXX 
. 
 33 31 00 00-0151  Gasketed SDR 35 Polyvinyl Chloride (PVC) Fittings (33 31 00 00-0001) 

Note: ASTM 3034. 
. 
. 
 33 31 00 00-0152  1/4 Bends, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 00 00-0151) 
. 
. 

 33 31 00 00-0153 EA 4" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 53.45 21.80 
. 

 33 31 00 00-0154 EA 6" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 73.74 25.36 
. 

 33 31 00 00-0155 EA 8" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 135.21 28.74 
. 

 33 31 00 00-0156 EA 10" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 349.08 33.81 
. 

 33 31 00 00-0157 EA 12" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 450.62 43.10 

XXXXXXX 
. 
 33 31 00 00-0158  1/8 Bends, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 00 00-0151) 
. 
. 

 33 31 00 00-0159 EA 4" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 49.93 21.80 
. 

 33 31 00 00-0160 EA 6" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 69.86 25.36 
. 

 33 31 00 00-0161 EA 8" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 125.41 28.74 
. 

 33 31 00 00-0162 EA 10" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 256.78 33.81 
. 

 33 31 00 00-0163 EA 12" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 362.86 43.10 
. 

 33 31 00 00-0164 EA 15" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 753.07 60.86 
. 

 33 31 00 00-0165 EA 18" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 1,186.68 86.22 
. 

 33 31 00 00-0166 EA 21" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 1,956.57 114.11 
. 

 33 31 00 00-0167 EA 24" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 2,665.11 152.14 

XXXXXXX 
. 
 33 31 00 00-0168  Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 00 00-0151) 
. 
. 

 33 31 00 00-0169 EA 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................ 80.68 32.72 
. 

 33 31 00 00-0170 EA 6" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................... 117.05 36.26 
. 

 33 31 00 00-0171 EA 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .......................................................................................... 129.43 38.04 
. 

 33 31 00 00-0172 EA 8" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................... 141.17 39.81 
. 

 33 31 00 00-0173 EA 8" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................... 158.53 41.58 
. 

 33 31 00 00-0174 EA 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .......................................................................................... 275.28 43.37 
. 

 33 31 00 00-0175 EA 10" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................. 343.86 44.37 
. 

 33 31 00 00-0176 EA 10" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................. 386.72 46.49 
. 

 33 31 00 00-0177 EA 10" x 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................. 555.13 48.26 
. 

 33 31 00 00-0178 EA 10" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................ 714.07 50.71 
. 

 33 31 00 00-0179 EA 12" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................. 422.64 54.02 
. 

 33 31 00 00-0180 EA 12" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................. 447.46 55.79 
. 

 33 31 00 00-0181 EA 12" x 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................. 621.27 57.56 
. 

 33 31 00 00-0182 EA 12" x 10" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................... 878.13 60.01 
. 

 33 31 00 00-0183 EA 12" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................ 987.29 64.67 

XXXXXXX 
. 
 33 31 00 00-0184  Wyes, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 00 00-0151) 
. 
. 

 33 31 00 00-0185 EA 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................................... 77.95 32.72 
. 

 33 31 00 00-0186 EA 6" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 107.96 36.26 
. 

 33 31 00 00-0187 EA 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................................... 117.22 38.04 
. 

 33 31 00 00-0188 EA 8" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 137.27 39.81 
. 

 33 31 00 00-0189 EA 8" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 153.88 41.58 
. 

 33 31 00 00-0190 EA 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................................... 219.72 43.37 
. 

 33 31 00 00-0191 EA 10" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 317.72 44.72 
. 

 33 31 00 00-0192 EA 10" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 324.78 46.49 
. 

 33 31 00 00-0193 EA 10" x 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 471.73 48.26 
. 

 33 31 00 00-0194 EA 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ....................................................................................................... 519.93 50.71 
. 

 33 31 00 00-0195 EA 12" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 400.62 54.02 
. 

 33 31 00 00-0196 EA 12" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 413.26 55.79 
. 

 33 31 00 00-0197 EA 12" x 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 574.40 57.56 
. 

 33 31 00 00-0198 EA 12" x 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 684.81 60.01 
. 

 33 31 00 00-0199 EA 12" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ....................................................................................................... 716.61 64.67 
. 

 33 31 00 00-0200 EA 15" x 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 881.63 77.77 
. 

 33 31 00 00-0201 EA 15" x 12" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 975.12 82.41 
. 

 33 31 00 00-0202 EA 15" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 1,209.98 91.29 

XXXXXXX 
. 
 33 31 00 00-0203  Couplings, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 00 00-0151) 
. 
. 

 33 31 00 00-0204 EA 4" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 53.14 21.80 
. 

 33 31 00 00-0205 EA 6" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 75.81 25.36 
. 

 33 31 00 00-0206 EA 8" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 105.15 28.91 
. 

 33 31 00 00-0207 EA 10" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 182.79 33.81 
. 

 33 31 00 00-0208 EA 12" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 255.55 43.10 
. 

 33 31 00 00-0209 EA 15" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 481.50 60.86 
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. 
 33 31 00 00-0210 EA 18" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC)................................................................................................. 883.54 86.22 

. 
 33 31 00 00-0211 EA 21" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC).............................................................................................. 1,451.06 114.11 

. 
 33 31 00 00-0212 EA 24" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC).............................................................................................. 2,090.41 152.14 

XXXXXXX 
. 
 33 31 00 00-0213  Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 00 00-0151) 
. 
. 

 33 31 00 00-0214 EA 6" x 4" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 87.52 23.59 
. 

 33 31 00 00-0215 EA 8" x 4" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 118.81 25.36 
. 

 33 31 00 00-0216 EA 8" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 125.59 27.13 
. 

 33 31 00 00-0217 EA 10" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 258.23 29.58 
. 

 33 31 00 00-0218 EA 10" x 8" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 294.71 31.36 
. 

 33 31 00 00-0219 EA 12" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 328.70 34.24 
. 

 33 31 00 00-0220 EA 12" x 8" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 374.68 36.01 
. 

 33 31 00 00-0221 EA 12" x 10" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ....................................................................................... 427.39 38.46 
. 

 33 31 00 00-0222 EA 15" x 12" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ....................................................................................... 638.86 51.98 

XXXXXXX 
. 
 33 31 00 00-0223  Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride 

(PVC) (33 31 00 00-0151) 
. 
. 

 33 31 00 00-0224 EA 6" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................... 76.99  
. 

 33 31 00 00-0225 EA 8" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................... 99.29  
. 

 33 31 00 00-0226 EA 8" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 100.97  
. 

 33 31 00 00-0227 EA 10" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 155.50  
. 

 33 31 00 00-0228 EA 10" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 162.55  
. 

 33 31 00 00-0229 EA 10" x 8" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 283.84  
. 

 33 31 00 00-0230 EA 12" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 179.21  
. 

 33 31 00 00-0231 EA 12" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 192.43  
. 

 33 31 00 00-0232 EA 12" x 8" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 388.24  
. 

 33 31 00 00-0233 EA 12" x 10" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ..................................................... 451.88  
. 

 33 31 00 00-0234 EA 15" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 214.56  
. 

 33 31 00 00-0235 EA 15" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 226.10  

XXXXXXX 
. 
 33 31 00 00-0236  Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) 

(33 31 00 00-0151) 
. 
. 

 33 31 00 00-0237 EA 6" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ............................................................ 80.94  
. 

 33 31 00 00-0238 EA 8" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ............................................................ 99.29  
. 

 33 31 00 00-0239 EA 8" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 106.34  
. 

 33 31 00 00-0240 EA 10" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 145.04  
. 

 33 31 00 00-0241 EA 10" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 161.70  
. 

 33 31 00 00-0242 EA 10" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 231.19  
. 

 33 31 00 00-0243 EA 12" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 178.37  
. 

 33 31 00 00-0244 EA 12" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 191.63  
. 

 33 31 00 00-0245 EA 12" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 270.37  
. 

 33 31 00 00-0246 EA 12" x 10" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 321.76  
. 

 33 31 00 00-0247 EA 15" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 214.05  
. 

 33 31 00 00-0248 EA 15" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 222.19  
. 

 33 31 00 00-0249 EA 15" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 338.62  
. 

 33 31 00 00-0250 EA 15" x 10" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 369.63  
. 

 33 31 00 00-0251 EA 15" x 12" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 502.92  

XXXXXXX 
. 
 33 31 00 00-0252  Couplings And Plug Fittings (33 31) 
. 
. 
 33 31 00 00-0253  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) 

Flexible Pipe Couplings (33 31 00 00-0252) 
Note: For cast iron or plastic to cast iron to plastic pipe. Includes stainless steel clamps. Fernco 1056. 

. 

. 
 33 31 00 00-0254 EA 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ........................ 17.13 6.57 

. 
 33 31 00 00-0255 EA 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 18.82 7.67 

. 
 33 31 00 00-0256 EA 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 21.50 8.77 

. 
 33 31 00 00-0257 EA 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 24.13 9.31 

. 
 33 31 00 00-0258 EA 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 28.72 9.86 

. 
 33 31 00 00-0259 EA 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 33.34 10.96 

. 
 33 31 00 00-0260 EA 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .............................. 41.05 12.05 

. 
 33 31 00 00-0261 EA 10" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ............................ 49.48 12.60 

. 
 33 31 00 00-0262 EA 12" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling ............................ 89.84 13.15 

. 
 33 31 00 00-0263 EA 15" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .......................... 121.25 14.25 

. 
 33 31 00 00-0264 EA 18" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .......................... 230.60 14.79 

. 
 33 31 00 00-0265 EA 21" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .......................... 267.50 15.62 

. 
 33 31 00 00-0266 EA 24" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .......................... 296.11 16.44 

. 
 33 31 00 00-0267 EA 27" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) Flexible Pipe Coupling .......................... 354.31 17.53 

XXXXXXX 
. 
 33 31 00 00-0268  Cast Iron Service Saddles With U Bolt (33 31) 
. 
. 

 33 31 00 00-0269 EA  2" Diameter x 2" Tapped Tee Cast Iron Service Saddles With U Bolt ................................................................................... 95.28  
. 

 33 31 00 00-0270 EA 3" Diameter x 1-1/2" Tapped Tee Cast Iron Service Saddles With U Bolt ............................................................................ 95.71  
. 

 33 31 00 00-0271 EA 3" Diameter x 2" Tapped Tee Cast Iron Service Saddles With U Bolt ................................................................................. 105.50  
. 

 33 31 00 00-0272 EA 4" Diameter x 1-1/2" Tapped Tee Cast Iron Service Saddles With U Bolt .......................................................................... 101.81  
. 

 33 31 00 00-0273 EA 4" Diameter x 2" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 114.56  
. 

 33 31 00 00-0274 EA 4" Diameter x 3" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 128.38  
. 

 33 31 00 00-0275 EA  4" Diameter x 4" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 151.90  
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. 
 33 31 00 00-0276 EA 6" Diameter x 2" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 127.92  

. 
 33 31 00 00-0277 EA 6" Diameter x 3" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 137.23  

. 
 33 31 00 00-0278 EA  6" Diameter x 4" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 161.48  

. 
 33 31 00 00-0279 EA 4" Diameter x 1-1/2" Tapped Wye Cast Iron Service Saddle With U Bolt ........................................................................... 104.26  

. 
 33 31 00 00-0280 EA 4" Diameter x 2" Tapped Wye Cast Iron Service Saddle With U Bolt ................................................................................. 114.04  

. 
 33 31 00 00-0281 EA 4" Diameter x 3" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 134.10  

. 
 33 31 00 00-0282 EA 4" Diameter x 4" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 158.93  

. 
 33 31 00 00-0283 EA 6" Diameter x 4" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 170.23  

XXXXXXX 
. 
 33 32  Wastewater Utility Pumping Stations (33 30) 
. 
. 
 33 32 16  Packaged Utility Wastewater Pumping Stations (33 32) 
. 
. 
 33 32 16 13  Packaged Sewage Grinder Pumping Units (33 32 16) 
. 
. 
 33 32 16 13-0001  Submersible Grinder Pumps, Cast Iron With Bronze Impeller (33 32 16 13) 
. 
. 

 33 32 16 13-0002 EA 2 HP Submersible Grinder Pump, 200/208, 230 Volt, 1 Phase, 3450 RPM, 1-1/2" Threaded Discharge ........................ 2,067.34 324.89 
Note: Zoeller 840 series. 

. 
 33 32 16 13-0003 EA 2 HP Submersible Grinder Pump, 200/208, 230, 460 Volt, 3 Phase, 3450 RPM, 1-1/2" Threaded Discharge ................ 2,038.04 324.89 

Note: Zoeller 840 series. 
. 

 33 32 16 13-0004 EA Simplex Control Panel With Auto Reversing Switch ........................................................................................................... 977.43 108.26 
Note: For Zoeller 840 series grinder pump. 

. 
 33 32 16 13-0005 EA Duplex Control Panel With Auto Reversing Switch .......................................................................................................... 1,521.99 108.26 

Note: For Zoeller 840 series grinder pump. 
. 

 33 32 16 13-0006 EA Grinder Pump, 120 Gallon Sewage Basin, 1 HP, 120 V (Environment One 2012-74) ..................................................... 7,305.25  

XXXXXXX 
. 
 33 32 16 13-0007  Submersible Grinder Pumps (33 32 16 13) 

Note: Includes 50' of cord with pumps unless otherwise noted. 
. 
. 

 33 32 16 13-0008 EA 2 HP Submersible Grinder Pump @ 3450RPM, Explosion Proof .................................................................................... 3,500.88 600.06 
. 

 33 32 16 13-0009 EA 3 HP Submersible Grinder Pump @ 3450RPM, Explosion Proof .................................................................................... 5,277.65 700.07 
. 

 33 32 16 13-0010 EA 5 HP Submersible Grinder Pump @ 3450RPM, Explosion Proof .................................................................................... 6,453.13 900.10 

XXXXXXX 
. 
 33 36  Utility Septic Tanks (33 30) 

Note: Excludes distribution field piping, trenching or excavation. 
. 
. 
 33 36 13  Utility Septic Tank And Effluent Wet Wells (33 36) 
. 
. 
 33 36 13 00-0001  Septic Tank (33 36 13) 

Note: Excludes excavation or piping. 
. 
. 
 33 36 13 00-0002  Precast Concrete Septic Tank (33 36 13 00-0001) 

Note: Includes external coating. 
. 
. 

 33 36 13 00-0003 EA 1,000 Gallon Precast Septic Tank ................................................................................................................................... 2,383.90 600.06 
    For Non-Traffic Rated, Deduct  -411.75 

. 
 33 36 13 00-0004 EA 1,250 Gallon Precast Septic Tank ................................................................................................................................... 2,837.86 662.38 

    For Non-Traffic Rated, Deduct  -506.16 
. 

 33 36 13 00-0005 EA 1,500 Gallon Precast Septic Tank ................................................................................................................................... 3,275.46 724.58 
    For Non-Traffic Rated, Deduct  -596.46 

. 
 33 36 13 00-0006 EA 2,000 Gallon Precast Septic Tank ................................................................................................................................... 4,137.83 787.58 

    For Non-Traffic Rated, Deduct  -793.42 
. 

 33 36 13 00-0007 EA 2,500 Gallon Precast Septic Tank ................................................................................................................................... 4,998.47 1,087.62 
    For Non-Traffic Rated, Deduct  -916.94 

. 
 33 36 13 00-0008 EA 4,000 Gallon Precast Septic Tank ................................................................................................................................. 12,656.30 1,500.16 

    For Non-Traffic Rated, Deduct  -2,704.02 
. 

 33 36 13 00-0009 EA 5,000 Gallon Precast Septic Tank ................................................................................................................................. 22,791.95 2,250.25 
    For Non-Traffic Rated, Deduct  -5,009.88 

. 
 33 36 13 00-0010 EA 7,500 Gallon Precast Septic Tank ................................................................................................................................. 25,835.12 3,150.35 

    For Non-Traffic Rated, Deduct  -5,500.34 
. 

 33 36 13 00-0011 EA 10,000 Gallon Precast Septic Tank ............................................................................................................................... 31,641.39 3,769.21 
    For Non-Traffic Rated, Deduct  -6,760.22 

. 
 33 36 13 00-0012 EA 12,500 Gallon Precast Septic Tank ............................................................................................................................... 37,508.52 4,669.30 

    For Non-Traffic Rated, Deduct  -7,939.47 

XXXXXXX 
. 
 33 36 13 00-0013  High Density Polyethylene Septic Tank (33 36 13 00-0001) 
. 
. 

 33 36 13 00-0014 EA 300 Gallon One Compartment One Manhole High Density Polyethylene (HDPE) Septic Tank .......................................... 827.74 199.23 
. 

 33 36 13 00-0015 EA 500 Gallon One Compartment One Manhole High Density Polyethylene (HDPE) Septic Tank ....................................... 1,206.79 224.14 
. 

 33 36 13 00-0016 EA 900 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank ....................................... 1,647.05 273.94 
. 

 33 36 13 00-0017 EA 1,000 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 1,705.72 298.84 
. 

 33 36 13 00-0018 EA 1,250 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 1,958.13 323.75 
. 

 33 36 13 00-0019 EA 1,500 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 2,316.92 348.65 
. 

 33 36 13 00-0020 EA 750 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank ....................................... 1,636.49 249.04 
. 

 33 36 13 00-0021 EA 1,000 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 1,807.03 298.84 
. 

 33 36 13 00-0022 EA 1,250 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 2,102.49 323.75 
. 

 33 36 13 00-0023 EA 1,500 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 2,443.56 348.65 

XXXXXXX 
. 
 33 36 13 00-0024  Fiberglass Septic Tank (33 36 13 00-0001) 
. 
. 

 33 36 13 00-0025 EA 1,000 Gallon Fiberglass Septic Tank ............................................................................................................................... 1,150.60 450.05 
. 

 33 36 13 00-0026 EA 1,250 Gallon Fiberglass Septic Tank ............................................................................................................................... 1,471.63 600.06 
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. 
 33 36 13 00-0027 EA 1,500 Gallon Fiberglass Septic Tank ............................................................................................................................... 1,519.44 543.86 

. 
 33 36 13 00-0028 EA 2,000 Gallon Fiberglass Septic Tank ............................................................................................................................... 1,848.55 588.77 

. 
 33 36 13 00-0029 EA 2,500 Gallon Fiberglass Septic Tank ............................................................................................................................... 2,309.72 816.09 

. 
 33 36 13 00-0030 EA 4,000 Gallon Fiberglass Septic Tank ............................................................................................................................... 5,170.26 1,125.12 

. 
 33 36 13 00-0031 EA 5,000 Gallon Fiberglass Septic Tank ............................................................................................................................... 9,074.58 1,687.68 

. 
 33 36 13 00-0032 EA 7,500 Gallon Fiberglass Septic Tank ............................................................................................................................. 10,583.51 2,362.75 

. 
 33 36 13 00-0033 EA 10,000 Gallon Fiberglass Septic Tank ........................................................................................................................... 12,933.73 2,824.01 

XXXXXXX 
. 
 33 36 13 00-0034  Concrete Distribution Boxes (33 36 13) 

Note: Includes internal and external coating. 
. 
. 

 33 36 13 00-0035 EA 3 Outlet Concrete Distribution Box ...................................................................................................................................... 228.71 63.06 
. 

 33 36 13 00-0036 EA 5 Outlet Concrete Distribution Box ...................................................................................................................................... 267.86 75.68 
. 

 33 36 13 00-0037 EA 8 Outlet Concrete Distribution Box ...................................................................................................................................... 436.19 88.29 
. 

 33 36 13 00-0038 EA 12 Outlet Concrete Distribution Box .................................................................................................................................... 844.70 151.36 

XXXXXXX 
. 
 33 36 13 00-0039  Dosing Siphon (33 36 13) 
. 
. 

 33 36 13 00-0040 EA Dosing Siphon With Electrical Connection And Solenoid Valve ....................................................................................... 4,082.51  
. 

 33 36 13 00-0041 EA Solar Power Control For Dosing Siphon .......................................................................................................................... 2,789.32  
. 

 33 36 13 00-0042 EA Electrical Power Control For Dosing Siphon .................................................................................................................... 2,680.76  

XXXXXXX 
. 
 33 36 13 00-0043  Pump Out Septic Tanks (33 36 13) 
. 
. 

 33 36 13 00-0044 GAL Pump Out Septic Tank And Dispose ....................................................................................................................................... 0.48  

XXXXXXX 
. 
 33 36 33  Utility Septic Tank Drainage Field (33 36) 
. 
. 
 33 36 33 00-0001  Leaching Field Chambers - Precast Concrete (33 36 33) 
. 
. 

 33 36 33 00-0002 EA Standard Leaching Field Chamber 13' x 3'-7" x 1'-4" .......................................................................................................... 917.48 68.81 
. 

 33 36 33 00-0003 EA  Heavy Duty Leaching Field Chamber 13' x 3'-9" x 1'-6" ................................................................................................... 1,116.00 93.82 

XXXXXXX 
. 
 33 36 33 00-0004  Leaching Pit - Precast Concrete (33 36 33) 

Note: Includes external coating. 
. 
. 

 33 36 33 00-0005 EA 3' Diameter, 3' High, Precast Concrete Leaching Pit .......................................................................................................... 804.90 88.01 
. 

 33 36 33 00-0006 EA 4' Diameter, 3' High, Precast Concrete Leaching Pit ....................................................................................................... 1,135.25 125.01 
. 

 33 36 33 00-0007 EA 6' Diameter, 3' High, Precast Concrete Leaching Pit ....................................................................................................... 1,512.16 150.02 
. 

 33 36 33 00-0008 EA 8' Diameter, 4' High, Precast Concrete Leaching Pit ....................................................................................................... 2,459.89 250.03 
. 

 33 36 33 00-0009 EA 10' Diameter, 4' High, Precast Concrete Leaching Pit ..................................................................................................... 3,594.79 350.04 

XXXXXXX 
. 
 33 39  Sanitary Utility Sewerage Structures (33 30) 
. 
. 
 33 39 13  Sanitary Utility Sewerage Manholes, Frames, And Covers (33 39) 

See CSI section 22 13 19 26-0043 for oil interceptors, 22 13 23 00-0000 for sediment interceptors, 33 44 19 00-0000 for oil 
separators. 

. 

. 
 33 39 13 00-0001  Manholes (33 39 13) 
. 
. 
 33 39 13 00-0002  Cast In Place Concrete, 8" Thick (33 39 13 00-0001) 

Note: Includes base, wall, top and block-out for openings. 
. 
. 
 33 39 13 00-0003  48" Diameter (33 39 13 00-0002) 
. 
. 

 33 39 13 00-0004 EA 4' Diameter x 4' Deep Cast In Place Manhole 8" Thick .................................................................................................... 1,576.58 491.86 
. 

 33 39 13 00-0005 EA 4' Diameter x 6' Deep Cast In Place Manhole 8" Thick .................................................................................................... 2,175.55 672.92 
. 

 33 39 13 00-0006 EA 4' Diameter x 8' Deep Cast In Place Manhole 8" Thick .................................................................................................... 3,084.13 1,008.79 
. 

 33 39 13 00-0007 VLF 4' Diameter x Vertical Linear Foot Depth Cast In Place Manhole 8" Thick, Over 8' ............................................................ 380.76 126.15 

XXXXXXX 
. 
 33 39 13 00-0008  Precast Concrete Manholes (33 39 13 00-0001) 

Note: Includes base, riser(s), reducer and openings. See CSI section 33 39 13 00-0044 for top slabs. 
. 
. 
 33 39 13 00-0009  3' Diameter, 8" Thick Walls, Precast Concrete Manholes (33 39 13 00-0008) 
. 
. 

 33 39 13 00-0010 EA 4' Deep x 3' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 1,028.88 232.80 
    For 6" Thick Wall, Deduct  -79.61 

. 
 33 39 13 00-0011 EA 6' Deep x 3' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 1,437.15 318.36 

    For 6" Thick Wall, Deduct  -111.88 
. 

 33 39 13 00-0012 EA 8' Deep x 3' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 1,992.67 477.54 
    For 6" Thick Wall, Deduct  -151.51 

. 
 33 39 13 00-0013 VLF Vertical Linear Foot Depth Over 8', x 3' Diameter, 8" Thick Walls, Precast Concrete Manhole .......................................... 245.39 63.67 

    For 6" Thick Wall, Deduct  -18.57 

XXXXXXX 
. 
 33 39 13 00-0014  3'-6" Diameter, 8" Thick Walls, Precast Concrete Manholes (33 39 13 00-0008) 
. 
. 

 33 39 13 00-0015 EA 4' Deep x 3'-6" Diameter, 8" Thick Walls, Precast Concrete Manhole ............................................................................. 1,159.97 242.75 
    For 6" Thick Wall, Deduct  -91.72 

. 
 33 39 13 00-0016 EA 6' Deep x 3'-6" Diameter, 8" Thick Walls, Precast Concrete Manhole ............................................................................. 1,614.90 331.89 

    For 6" Thick Wall, Deduct  -128.30 
. 

 33 39 13 00-0017 EA 8' Deep x 3'-6" Diameter, 8" Thick Walls, Precast Concrete Manhole ............................................................................. 2,222.61 497.43 
    For 6" Thick Wall, Deduct  -172.52 



 

 Utilities 33 

33
 

Sanitary Sewerage Utilities 33 30 
Sanitary Utility Sewerage Structures 33 39 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 33 - 131 

. 
 33 39 13 00-0018 VLF Vertical Linear Foot Depth Over 8', x 3'-6" Diameter, 8" Thick Walls, Precast Concrete Manhole...................................... 272.60 63.67 

    For 6" Thick Wall, Deduct  -21.05 

XXXXXXX 
. 
 33 39 13 00-0019  4' Diameter, 8" Thick Walls, Precast Concrete Manholes (33 39 13 00-0008) 
. 
. 

 33 39 13 00-0020 EA 4' Deep x 4' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 1,295.14 250.71 
    For 6" Thick Wall, Deduct  -104.28 

. 
 33 39 13 00-0021 EA 6' Deep x 4' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 1,796.48 342.24 

    For 6" Thick Wall, Deduct  -145.16 
. 

 33 39 13 00-0022 EA 8' Deep x 4' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 2,457.66 517.33 
    For 6" Thick Wall, Deduct  -194.03 

. 
 33 39 13 00-0023 VLF Vertical Linear Foot Depth Over 8', x 4' Diameter, 8" Thick Walls, Precast Concrete Manhole .......................................... 300.61 65.66 

    For 6" Thick Wall, Deduct  -23.59 
. 

 33 39 13 00-0024 VLF Vertical Linear Foot Depth x 4' Diameter, 8" Thick Walls, Precast Manhole Polyvinyl Chloride (PVC) Lined Riser / 
Cone .................................................................................................................................................................................. 366.11 65.66 

    For 6" Thick Wall, Deduct  -30.14 

XXXXXXX 
. 
 33 39 13 00-0025  5' Diameter, 8" Thick Walls, Precast Concrete Manholes (33 39 13 00-0008) 
. 
. 

 33 39 13 00-0026 EA 4' Deep x 5' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 1,596.27 278.56 
    For 6" Thick Wall, Deduct  -131.69 

. 
 33 39 13 00-0027 EA 6' Deep x 5' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 2,195.83 382.02 

    For 6" Thick Wall, Deduct  -181.43 
. 

 33 39 13 00-0028 EA 8' Deep x 5' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 2,972.56 573.04 
    For 6" Thick Wall, Deduct  -240.03 

. 
 33 39 13 00-0029 VLF Vertical Linear Foot Depth Over 8', x 5' Diameter, 8" Thick Walls, Precast Concrete Manhole .......................................... 361.43 71.63 

    For 6" Thick Wall, Deduct  -28.98 
. 

 33 39 13 00-0030 VLF Vertical Linear Foot Depth x 5' Diameter, 8" Thick Walls, Precast Manhole Polyvinyl Chloride (PVC) Lined Riser / 
Cone .................................................................................................................................................................................. 432.22 71.63 

    For 6" Thick Wall, Deduct  -36.06 

XXXXXXX 
. 
 33 39 13 00-0031  6' Diameter, 8" Thick Walls, Precast Concrete Manholes (33 39 13 00-0008) 
. 
. 

 33 39 13 00-0032 EA 4' Deep x 6' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 1,924.70 310.40 
. 

 33 39 13 00-0033 EA 6' Deep x 6' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 2,626.83 421.82 
. 

 33 39 13 00-0034 EA 8' Deep x 6' Diameter, 8" Thick Walls, Precast Concrete Manhole .................................................................................. 3,527.28 636.71 
. 

 33 39 13 00-0035 VLF Vertical Linear Foot Depth Over 8', x 6' Diameter, 8" Thick Walls, Precast Concrete Manhole .......................................... 425.99 79.59 
. 

 33 39 13 00-0036 VLF Vertical Linear Foot Depth x 6' Diameter, 8" Thick Walls, Precast Manhole Polyvinyl Chloride (PVC) Lined Riser / 
Cone .................................................................................................................................................................................. 491.49 79.59 

XXXXXXX 
. 
 33 39 13 00-0037  Brick Manholes (33 39 13 00-0001) 
. 
. 
 33 39 13 00-0038  4' Inside Diameter x 8" Wall (2 Brick) (33 39 13 00-0037) 
. 
. 

 33 39 13 00-0039 EA 4' Inside Diameter x 4' Deep Brick Manhole, 8" Wall ....................................................................................................... 2,226.15 818.11 
. 

 33 39 13 00-0040 EA 4' Inside Diameter x 6' Deep Brick Manhole, 8" Wall ....................................................................................................... 3,257.08 1,204.86 
. 

 33 39 13 00-0041 EA 4' Inside Diameter x 8' Deep Brick Manhole, 8" Wall ....................................................................................................... 4,310.35 1,636.24 
. 

 33 39 13 00-0042 VLF 4' Inside Diameter x Vertical Linear Foot Depth Brick Manhole, 8" Wall, Over 8'................................................................ 558.50 204.53 

XXXXXXX 
. 
 33 39 13 00-0043  Manhole Accessories (33 39 13) 
. 
. 
 33 39 13 00-0044  Precast Concrete Manhole Tops (33 39 13 00-0043) 
. 
. 
 33 39 13 00-0045  Precast Concrete Manhole Slab Tops (33 39 13 00-0044) 
. 
. 

 33 39 13 00-0046 EA 3' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 416.65 59.69 
. 

 33 39 13 00-0047 EA 3'-6" Diameter x 8" Thick Precast Manhole Top Slab ......................................................................................................... 491.19 62.08 
. 

 33 39 13 00-0048 EA 4' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 574.75 64.47 
. 

 33 39 13 00-0049 EA 5' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 769.87 69.24 
. 

 33 39 13 00-0050 EA 6' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 918.18 74.02 

XXXXXXX 
. 
 33 39 13 00-0051  Precast Concrete Manhole Cone Tops (33 39 13 00-0044) 
. 
. 

 33 39 13 00-0052 EA 3' Diameter x 8" Thick Precast Manhole Top Cone ............................................................................................................ 654.21 74.62 
. 

 33 39 13 00-0053 EA 3'-6" Diameter x 8" Thick Precast Manhole Top Cone ........................................................................................................ 725.44 77.60 
. 

 33 39 13 00-0054 EA 4' Diameter x 8" Thick Precast Manhole Top Cone ............................................................................................................ 796.67 80.59 
. 

 33 39 13 00-0055 EA 5' Diameter x 8" Thick Precast Manhole Top Cone ............................................................................................................ 935.15 85.56 
. 

 33 39 13 00-0056 EA 6' Diameter x 8" Thick Precast Manhole Top Cone ......................................................................................................... 1,077.61 91.53 

XXXXXXX 
. 
 33 39 13 00-0057  Pipe To Manhole Connector (33 39 13 00-0043) 
. 
. 
 33 39 13 00-0058  Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot 

Connectors (33 39 13 00-0057) 
. 
. 

 33 39 13 00-0059 EA 4" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ............................................................ 65.33  
. 

 33 39 13 00-0060 EA 6" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ............................................................ 90.13  
. 

 33 39 13 00-0061 EA 8" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector .......................................................... 101.91  
. 

 33 39 13 00-0062 EA 10" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................ 144.69  
. 

 33 39 13 00-0063 EA 12" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................ 198.30  
. 

 33 39 13 00-0064 EA 15" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................ 266.10  
. 

 33 39 13 00-0065 EA 18" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................ 457.01  
. 

 33 39 13 00-0066 EA 21" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................ 629.32  
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. 
 33 39 13 00-0067 EA 24" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 966.12  

. 
 33 39 13 00-0068 EA 27" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ...................................................... 1,145.68  

XXXXXXX 
. 
 33 39 13 00-0069  Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout 

(33 39 13 00-0057) 
Note: Fernco CMA. 

. 

. 
 33 39 13 00-0070 EA 4" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................... 73.19  

. 
 33 39 13 00-0071 EA 6" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................. 100.82  

. 
 33 39 13 00-0072 EA 8" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................. 127.13  

. 
 33 39 13 00-0073 EA 10" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout ................................................................ 153.35  

. 
 33 39 13 00-0074 EA 12" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout ................................................................ 178.08  

XXXXXXX 
. 
 33 39 13 00-0075  Brick And Grout Pipe To Manhole Connector (33 39 13 00-0057) 
. 
. 

 33 39 13 00-0076 EA Seal Gap Between Pipe And Structure With Brick And Grout ............................................................................................. 184.54  

XXXXXXX 
. 
 33 39 13 00-0077  Inverts For Manholes (33 39 13 00-0043) 
. 
. 

 33 39 13 00-0078 EA Single Channel Concrete Invert For Manholes ................................................................................................................... 341.19  
. 

 33 39 13 00-0079 EA Double Channel Concrete Invert For Manholes .................................................................................................................. 491.95  
. 

 33 39 13 00-0080 EA Triple Channel Concrete Invert For Manholes .................................................................................................................... 662.61  
. 

 33 39 13 00-0081 EA Quad Channel Concrete Invert For Manholes .................................................................................................................... 833.22  
. 

 33 39 13 00-0082 EA Single Channel Brick Invert For Manholes .......................................................................................................................... 473.96  
. 

 33 39 13 00-0083 EA Double Channel Brick Invert For Manholes ........................................................................................................................ 709.80  
. 

 33 39 13 00-0084 EA Triple Channel Brick Invert For Manholes ........................................................................................................................... 949.80  
. 

 33 39 13 00-0085 EA Quad Channel Brick Invert For Manholes ........................................................................................................................ 1,186.73  

XXXXXXX 
. 
 33 39 13 00-0086  Steps For Cast-In-Place Manholes (33 39 13 00-0043) 

See CSI section 33 01 30 73-0067 for installation of steps in existing manholes. 
. 
. 

 33 39 13 00-0087 EA Cast Iron Manhole Step For New Manholes ......................................................................................................................... 53.24  
. 

 33 39 13 00-0088 EA Galvanized Steel Manhole Step For New Manholes ............................................................................................................. 40.50  
. 

 33 39 13 00-0089 EA Aluminum Manhole Step For New Manholes ........................................................................................................................ 38.02  
. 

 33 39 13 00-0090 EA Polypropylene Manhole Step For New Manholes ................................................................................................................. 32.46  

XXXXXXX 
. 
 33 39 13 00-0091  Protective Coating For New Manholes (33 39 13 00-0043) 
. 
. 
 33 39 13 00-0092  Polyurethane Protective Coating For New Manholes (33 39 13 00-0091) 
. 
. 

 33 39 13 00-0093 VLF 60 Mil Polyurethane Coating Of 3' Diameter Manhole Interior ............................................................................................ 141.75  
    For 80 Mil Material, Add  18.54 
    For 100 Mil Material, Add  37.07 
    For 125 Mil Material, Add  58.16 
    For 150 Mil Material, Add  79.25 
    For 200 Mil Material, Add  115.86 
    For 2 To 5 Manholes, Deduct  -9.87 
    For 6 To 10 Manholes, Deduct  -16.19 
    For >10 Manholes, Deduct  -32.38 

. 
 33 39 13 00-0094 VLF 60 Mil Polyurethane Coating Of 3-1/2' Diameter Manhole Interior ...................................................................................... 171.57  

    For 80 Mil Material, Add  22.10 
    For 100 Mil Material, Add  44.20 
    For 125 Mil Material, Add  69.27 
    For 150 Mil Material, Add  94.35 
    For 200 Mil Material, Add  137.71 
    For 2 To 5 Manholes, Deduct  -11.97 
    For 6 To 10 Manholes, Deduct  -19.66 
    For >10 Manholes, Deduct  -39.32 

. 
 33 39 13 00-0095 VLF 60 Mil Polyurethane Coating Of 4' Diameter Manhole Interior ............................................................................................ 189.00  

    For 80 Mil Material, Add  24.71 
    For 100 Mil Material, Add  49.43 
    For 125 Mil Material, Add  77.54 
    For 150 Mil Material, Add  105.66 
    For 200 Mil Material, Add  154.48 
    For 2 To 5 Manholes, Deduct  -13.16 
    For 6 To 10 Manholes, Deduct  -21.59 
    For >10 Manholes, Deduct  -43.17 

. 
 33 39 13 00-0096 VLF 60 Mil Polyurethane Coating Of 5' Diameter Manhole Interior ............................................................................................ 236.28  

    For 80 Mil Material, Add  30.90 
    For 100 Mil Material, Add  61.81 
    For 125 Mil Material, Add  96.96 
    For 150 Mil Material, Add  132.12 
    For 200 Mil Material, Add  193.17 
    For 2 To 5 Manholes, Deduct  -16.45 
    For 6 To 10 Manholes, Deduct  -26.98 
    For >10 Manholes, Deduct  -53.97 
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. 
 33 39 13 00-0097 VLF 60 Mil Polyurethane Coating Of 6' Diameter Manhole Interior ............................................................................................ 273.64  

    For 80 Mil Material, Add  36.34 
    For 100 Mil Material, Add  72.68 
    For 125 Mil Material, Add  114.12 
    For 150 Mil Material, Add  155.57 
    For 200 Mil Material, Add  227.83 
    For 2 To 5 Manholes, Deduct  -18.99 
    For 6 To 10 Manholes, Deduct  -31.14 
    For >10 Manholes, Deduct  -62.29 

XXXXXXX 
. 
 33 39 13 00-0098  Polyvinyl Chloride (PVC) Liner (33 39 13 00-0091) 

Note: For new manholes and shop applied. 
. 
. 

 33 39 13 00-0099 VLF 3' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 143.86  
. 

 33 39 13 00-0100 VLF 3-1/2' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ..................................................................................... 176.34  
. 

 33 39 13 00-0101 VLF 4' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 215.19  
. 

 33 39 13 00-0102 VLF 5' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 270.24  
. 

 33 39 13 00-0103 VLF 6' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 325.28  
. 

 33 39 13 00-0104 SF Polyvinyl Chloride (PVC) Liner At Structures ........................................................................................................................ 22.62  

XXXXXXX 
. 
 33 39 13 00-0105  Concrete Grade Extensions/Grade Rings (33 39 13 00-0043) 
. 
. 
 33 39 13 00-0106  18" Diameter (33 39 13 00-0105) 
. 
. 

 33 39 13 00-0107 EA 4" High, 8" Wall, 18" Diameter Concrete Grade Extension ................................................................................................... 79.50  
. 

 33 39 13 00-0108 EA 6" High, 8" Wall, 18" Diameter Concrete Grade Extension ................................................................................................... 88.24  
. 

 33 39 13 00-0109 EA 8" High, 8" Wall, 18" Diameter Concrete Grade Extension ................................................................................................... 96.98  
. 

 33 39 13 00-0110 EA 10" High, 8" Wall, 18" Diameter Concrete Grade Extension ................................................................................................. 88.58  

XXXXXXX 
. 
 33 39 13 00-0111  24" Diameter (33 39 13 00-0105) 
. 
. 

 33 39 13 00-0112 EA 4" High, 8" Wall, 24" Diameter Concrete Grade Extension ................................................................................................... 89.45  
. 

 33 39 13 00-0113 EA 6" High, 8" Wall, 24" Diameter Concrete Grade Extension ................................................................................................... 99.38  
. 

 33 39 13 00-0114 EA 8" High, 8" Wall, 24" Diameter Concrete Grade Extension ................................................................................................. 109.31  
. 

 33 39 13 00-0115 EA 10" High, 8" Wall, 24" Diameter Concrete Grade Extension ............................................................................................... 119.24  

XXXXXXX 
. 
 33 39 13 00-0116  30" Diameter (33 39 13 00-0105) 
. 
. 

 33 39 13 00-0117 EA 4" High, 8" Wall, 30" Diameter Concrete Grade Extension ................................................................................................... 99.14  
. 

 33 39 13 00-0118 EA 6" High, 8" Wall, 30" Diameter Concrete Grade Extension ................................................................................................. 110.22  
. 

 33 39 13 00-0119 EA 8" High, 8" Wall, 30" Diameter Concrete Grade Extension ................................................................................................. 121.29  
. 

 33 39 13 00-0120 EA 10" High, 8" Wall, 30" Diameter Concrete Grade Extension ............................................................................................... 132.36  

XXXXXXX 
. 
 33 39 13 00-0121  Bentonite Collar (33 39 13 00-0043) 
. 
. 
 33 39 13 00-0122  Bentonite Collar At Manhole Connections (33 39 13 00-0121) 
. 
. 

 33 39 13 00-0123 EA Up To 12" Pipe, Bentonite Collar At Manhole Connection .................................................................................................. 118.01  
. 

 33 39 13 00-0124 EA >12" To 21", Bentonite Collar At Manhole Connection ....................................................................................................... 187.33  
. 

 33 39 13 00-0125 EA >21" To 30" Pipe, Bentonite Collar At Manhole Connection ............................................................................................... 300.78  
. 

 33 39 13 00-0126 EA >30" To 36" Pipe, Bentonite Collar At Manhole Connection ............................................................................................... 707.57  
. 

 33 39 13 00-0127 EA >36" To 48" Pipe, Bentonite Collar At Manhole Connection ............................................................................................ 1,076.96  
. 

 33 39 13 00-0128 EA >48" To 60" Pipe, Bentonite Collar At Manhole Connection ............................................................................................ 1,947.63  

XXXXXXX 
. 
 33 39 13 00-0129  Manhole Covers And Frames (33 39 13) 

Note: Includes moisture-tight masonry joints and waterproof grouting. 
. 
. 
 33 39 13 00-0130  Regular Manhole Covers And Frames, City Type (33 39 13 00-0129) 
. 
. 

 33 39 13 00-0131 EA 18" Square x 75 LB Regular Cast Iron Manhole Cover With Frame, City Type .................................................................. 438.17 68.45 
    For Malleable Iron Castings, Add  69.37 
    For Ductile Iron Castings, Add  161.87 
    For Heavy Duty, Add  163.71 

. 
 33 39 13 00-0132 EA 18" Diameter x 100 LB Regular Cast Iron Manhole Cover With Frame, City Type ............................................................. 652.28 68.45 

    For Malleable Iron Castings, Add  133.61 
    For Ductile Iron Castings, Add  311.75 
    For Heavy Duty, Add  238.64 

. 
 33 39 13 00-0133 EA 24" Square x 126 LB Regular Cast Iron Manhole Cover With Frame, City Type ................................................................ 665.99 74.82 

    For Malleable Iron Castings, Add  132.32 
    For Ductile Iron Castings, Add  308.75 
    For Heavy Duty, Add  244.34 

. 
 33 39 13 00-0134 EA 24" Diameter x 200 LB Regular Cast Iron Manhole Cover With Frame, City Type ............................................................. 687.40 74.82 

    For Malleable Iron Castings, Add  138.74 
    For Ductile Iron Castings, Add  323.74 
    For Heavy Duty, Add  251.84 

. 
 33 39 13 00-0135 EA 24" Diameter x 300 LB Regular Cast Iron Manhole Cover With Frame, City Type ............................................................. 748.36 79.59 

    For Malleable Iron Castings, Add  152.87 
    For Ductile Iron Castings, Add  356.71 
    For Heavy Duty, Add  273.87 

. 
 33 39 13 00-0136 EA 24" Diameter x 400 LB Regular Cast Iron Manhole Cover With Frame, City Type ............................................................. 824.12 88.34 

    For Malleable Iron Castings, Add  167.65 
    For Ductile Iron Castings, Add  391.18 
    For Heavy Duty, Add  301.71 
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. 
 33 39 13 00-0137 EA 24" Square x 500 LB Regular Cast Iron Manhole Cover With Frame, City Type ................................................................ 967.57 88.34 

    For Malleable Iron Castings, Add  210.68 
    For Ductile Iron Castings, Add  491.60 
    For Heavy Duty, Add  351.91 

. 
 33 39 13 00-0138 EA 26" Diameter x 475 LB Regular Cast Iron Manhole Cover With Frame, City Type ............................................................. 962.11 95.50 

    For Malleable Iron Castings, Add  202.34 
    For Ductile Iron Castings, Add  472.12 
    For Heavy Duty, Add  351.12 

. 
 33 39 13 00-0139 EA 30" Diameter x 620 LB Regular Cast Iron Manhole Cover With Frame, City Type .......................................................... 1,088.52 99.49 

    For Malleable Iron Castings, Add  237.02 
    For Ductile Iron Castings, Add  553.05 
    For Heavy Duty, Add  395.90 

XXXXXXX 
. 
 33 39 13 00-0140  Watertight Type Manhole Covers And Frames (33 39 13 00-0129) 
. 
. 

 33 39 13 00-0141 EA 20" Diameter x 200 LB Watertight Manhole Cover With Frame .......................................................................................... 668.13 56.51 
    For Malleable Iron Castings, Add  132.96 
    For Ductile Iron Castings, Add  310.25 

. 
 33 39 13 00-0142 EA 22" Diameter x 300 LB Watertight Manhole Cover With Frame .......................................................................................... 853.74 56.51 

    For Malleable Iron Castings, Add  183.09 
    For Ductile Iron Castings, Add  427.20 

. 
 33 39 13 00-0143 EA 24" Diameter x 350 LB Watertight Manhole Cover With Frame .......................................................................................... 958.99 66.06 

    For Malleable Iron Castings, Add  208.11 
    For Ductile Iron Castings, Add  485.59 

. 
 33 39 13 00-0144 EA 26" Diameter x 500 LB Watertight Manhole Cover With Frame ....................................................................................... 1,178.68 74.02 

    For Malleable Iron Castings, Add  267.31 
    For Ductile Iron Castings, Add  623.71 

. 
 33 39 13 00-0145 EA 30" Diameter x 550 LB Watertight Manhole Cover With Frame ....................................................................................... 1,142.68 75.61 

    For Malleable Iron Castings, Add  253.27 
    For Ductile Iron Castings, Add  590.96 

. 
 33 39 13 00-0146 EA 32" Diameter x 575 LB Watertight Manhole Cover With Frame ....................................................................................... 1,227.96 77.20 

    For Malleable Iron Castings, Add  277.68 
    For Ductile Iron Castings, Add  647.93 

. 
 33 39 13 00-0147 EA 36" Diameter x 600 LB Watertight Manhole Cover With Frame ....................................................................................... 1,394.76 79.59 

    For Malleable Iron Castings, Add  326.51 
    For Ductile Iron Castings, Add  761.85 

XXXXXXX 
. 
 33 39 13 00-0148  Aluminum Manhole Covers And Frames (33 39 13 00-0129) 
. 
. 

 33 39 13 00-0149 EA  12" Square Aluminum Manhole Cover With Frame ............................................................................................................ 375.07 24.10 
. 

 33 39 13 00-0150 EA  18" Square Aluminum Manhole Cover With Frame ............................................................................................................ 644.37 26.69 
. 

 33 39 13 00-0151 EA  24" Square Aluminum Manhole Cover With Frame ............................................................................................................ 904.86 30.99 

XXXXXXX 
. 
 33 39 13 00-0152  Remove And Reinstall Manhole Cover And Frame (33 39 13 00-0129) 

Note: Includes surrounding asphalt removal and repair.  Excludes saw cutting. 
. 
. 

 33 39 13 00-0153 EA  Remove And Reinstall Manhole Cover And Frame............................................................................................................. 319.10  

XXXXXXX 
. 
 33 39 13 00-0154  Rainguard Inflow Protectors (33 39 13 00-0129) 
. 
. 

 33 39 13 00-0155 EA 18" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors ................................................................ 95.62 17.93 
. 

 33 39 13 00-0156 EA 22" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 107.33 17.93 
. 

 33 39 13 00-0157 EA 24" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 128.42 21.52 
. 

 33 39 13 00-0158 EA 26" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 135.82 21.52 
. 

 33 39 13 00-0159 EA 30" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 166.65 25.11 
. 

 33 39 13 00-0160 EA 32" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 175.74 25.11 

XXXXXXX 
. 
 33 39 13 00-0161  Waste Water Collection System Taps (33 39 13) 

Note: For tapping existing structures only. Includes grout. 
. 
. 
 33 39 13 00-0162  Brick Manhole Taps (33 39 13 00-0161) 
. 
. 

 33 39 13 00-0163 EA  4" Tap In 6" Brick Manhole.................................................................................................................................................. 370.58  
. 

 33 39 13 00-0164 EA  6" Tap In 6" Brick Manhole.................................................................................................................................................. 414.51  
. 

 33 39 13 00-0165 EA  8" Tap In 6" Brick Manhole.................................................................................................................................................. 457.64  
. 

 33 39 13 00-0166 EA  10" Tap In 6" Brick Manhole................................................................................................................................................ 500.68  
. 

 33 39 13 00-0167 EA  12" Tap In 6" Brick Manhole................................................................................................................................................ 551.57  
. 

 33 39 13 00-0168 EA  15" Tap In 6" Brick Manhole................................................................................................................................................ 594.53  

XXXXXXX 
. 
 33 39 13 00-0169  Precast Concrete Manhole Tap (33 39 13 00-0161) 
. 
. 

 33 39 13 00-0170 EA 4" Tap In 8" Thick Precast Concrete Manhole .................................................................................................................... 542.51  
. 

 33 39 13 00-0171 EA 6" Tap In 8" Thick Precast Concrete Manhole .................................................................................................................... 608.38  
. 

 33 39 13 00-0172 EA 8" Tap In 8" Thick Precast Concrete Manhole .................................................................................................................... 679.30  
. 

 33 39 13 00-0173 EA 10" Tap In 8" Thick Precast Concrete Manhole .................................................................................................................. 743.87  
. 

 33 39 13 00-0174 EA 12" Tap In 8" Thick Precast Concrete Manhole .................................................................................................................. 808.31  
. 

 33 39 13 00-0175 EA 15" Tap In 8" Thick Precast Concrete Manhole .................................................................................................................. 874.31  

XXXXXXX 
. 
 33 40  Storm Drainage Utilities (33) 
. 
. 
 33 41  Storm Utility Drainage Piping (33 40) 
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Note: Piping includes hydrostatic testing, disinfecting and warning tape. 
. 
. 
 33 41 13  Public Storm Utility Drainage Piping (33 41) 
. 
. 
 33 41 13 00-0001  Reinforced Concrete Piping (33 41 13) 
. 
. 
 33 41 13 00-0002  Class 3 Reinforced Concrete Pipe Without Gaskets (33 41 13 00-0001) 
. 
. 

 33 41 13 00-0003 LF 12" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 34.01 12.66 
    For >1,000, Deduct  -1.70 
    For Class 4, Add  1.51 
    For Class 5, Add  4.78 

. 
 33 41 13 00-0004 LF 15" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 40.50 14.09 

    For >1,000, Deduct  -2.03 
    For Class 4, Add  1.94 
    For Class 5, Add  6.11 

. 
 33 41 13 00-0005 LF 18" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 46.53 17.57 

    For >1,000, Deduct  -2.33 
    For Class 4, Add  2.04 
    For Class 5, Add  6.43 

. 
 33 41 13 00-0006 LF 21" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 59.51 22.16 

    For >1,000, Deduct  -2.98 
    For Class 4, Add  2.65 
    For Class 5, Add  8.36 

. 
 33 41 13 00-0007 LF 24" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 69.97 26.90 

    For >1,000, Deduct  -3.50 
    For Class 4, Add  3.00 
    For Class 5, Add  9.46 

. 
 33 41 13 00-0008 LF  27" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 87.38 33.32 

    For >1,000, Deduct  -4.37 
    For Class 4, Add  3.78 
    For Class 5, Add  11.94 

. 
 33 41 13 00-0009 LF 30" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 92.76 34.40 

    For >1,000, Deduct  -4.64 
    For Class 4, Add  4.09 
    For Class 5, Add  12.91 

. 
 33 41 13 00-0010 LF 36" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 113.65 39.09 

    For >1,000, Deduct  -5.68 
    For Class 4, Add  5.55 
    For Class 5, Add  17.51 

. 
 33 41 13 00-0011 LF 42" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 145.29 43.00 

    For >1,000, Deduct  -7.26 
    For Class 4, Add  8.02 
    For Class 5, Add  25.34 

. 
 33 41 13 00-0012 LF 48" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 173.17 47.89 

    For >1,000, Deduct  -8.66 
    For Class 4, Add  9.95 
    For Class 5, Add  31.43 

. 
 33 41 13 00-0013 LF 54" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 214.22 54.73 

    For >1,000, Deduct  -10.71 
    For Class 4, Add  12.92 
    For Class 5, Add  40.81 

. 
 33 41 13 00-0014 LF 60" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 257.99 63.48 

    For >1,000, Deduct  -12.90 
    For Class 4, Add  15.89 
    For Class 5, Add  50.19 

. 
 33 41 13 00-0015 LF 66" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 390.30 70.36 

    For >1,000, Deduct  -19.52 
    For Class 4, Add  27.57 
    For Class 5, Add  87.07 

. 
 33 41 13 00-0016 LF 72" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 454.01 76.62 

    For >1,000, Deduct  -22.70 
    For Class 4, Add  32.73 
    For Class 5, Add  103.37 

. 
 33 41 13 00-0017 LF 78" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 544.39 86.01 

    For >1,000, Deduct  -27.22 
    For Class 4, Add  40.02 
    For Class 5, Add  126.38 

. 
 33 41 13 00-0018 LF 84" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 697.22 95.77 

    For >1,000, Deduct  -34.86 
    For Class 4, Add  53.24 
    For Class 5, Add  168.12 

XXXXXXX 
. 
 33 41 13 00-0019  HE-I Elliptical Reinforced Concrete Piping Without Gaskets (33 41 13 00-0001) 
. 
. 

 33 41 13 00-0020 LF 18" x 12" Elliptical Reinforced Concrete Pipe Without Gaskets (15" Diameter Equivalent Round Size) ............................... 51.62 19.44 
    For >1,000, Deduct  -2.58 
    For Horizontal Elliptical - II (HE- II), Add  2.39 
    For Horizontal Elliptical - III (HE- III), Add  5.25 
    For Horizontal Elliptical - IV (HE- IV), Add  11.45 

. 
 33 41 13 00-0021 LF 23" x 14" Elliptical Reinforced Concrete Pipe Without Gaskets (18" Diameter Equivalent Round Size) ............................... 79.77 23.37 

    For >1,000, Deduct  -3.99 
    For Horizontal Elliptical - II (HE- II), Add  4.64 
    For Horizontal Elliptical - III (HE- III), Add  10.21 
    For Horizontal Elliptical - IV (HE- IV), Add  22.27 
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. 
 33 41 13 00-0022 LF 30" x 19" Elliptical Reinforced Concrete Pipe Without Gaskets (24" Diameter Equivalent Round Size) ............................. 111.81 35.78 

    For >1,000, Deduct  -5.59 
    For Horizontal Elliptical - II (HE- II), Add  6.07 
    For Horizontal Elliptical - III (HE- III), Add  13.35 
    For Horizontal Elliptical - IV (HE- IV), Add  29.13 

. 
 33 41 13 00-0023 LF 34" x 22" Elliptical Reinforced Concrete Pipe Without Gaskets (27" Diameter Equivalent Round Size) ............................. 131.15 44.31 

    For >1,000, Deduct  -6.56 
    For Horizontal Elliptical - II (HE- II), Add  6.79 
    For Horizontal Elliptical - III (HE- III), Add  14.93 
    For Horizontal Elliptical - IV (HE- IV), Add  32.57 

. 
 33 41 13 00-0024 LF 38" x 24" Elliptical Reinforced Concrete Pipe Without Gaskets (30" Diameter Equivalent Round Size) ............................. 145.64 46.29 

    For >1,000, Deduct  -7.28 
    For Horizontal Elliptical - II (HE- II), Add  7.95 
    For Horizontal Elliptical - III (HE- III), Add  17.49 
    For Horizontal Elliptical - IV (HE- IV), Add  38.16 

. 
 33 41 13 00-0025 LF 42" x 27" Elliptical Reinforced Concrete Pipe Without Gaskets (33" Diameter Equivalent Round Size) ............................. 166.49 48.88 

    For >1,000, Deduct  -8.32 
    For Horizontal Elliptical - II (HE- II), Add  9.67 
    For Horizontal Elliptical - III (HE- III), Add  21.27 
    For Horizontal Elliptical - IV (HE- IV), Add  46.40 

. 
 33 41 13 00-0026 LF 45" x 29" Elliptical Reinforced Concrete Pipe Without Gaskets (36" Diameter Equivalent Round Size) ............................. 187.37 51.46 

    For >1,000, Deduct  -9.37 
    For Horizontal Elliptical - II (HE- II), Add  11.39 
    For Horizontal Elliptical - III (HE- III), Add  25.05 
    For Horizontal Elliptical - IV (HE- IV), Add  54.65 

. 
 33 41 13 00-0027 LF 53" x 34" Elliptical Reinforced Concrete Pipe Without Gaskets (42" Diameter Equivalent Round Size) ............................. 227.36 56.62 

    For >1,000, Deduct  -11.37 
    For Horizontal Elliptical - II (HE- II), Add  14.65 
    For Horizontal Elliptical - III (HE- III), Add  32.22 
    For Horizontal Elliptical - IV (HE- IV), Add  70.30 

. 
 33 41 13 00-0028 LF 60" x 38" Elliptical Reinforced Concrete Pipe Without Gaskets (48" Diameter Equivalent Round Size) ............................. 273.21 63.69 

    For >1,000, Deduct  -13.66 
    For Horizontal Elliptical - II (HE- II), Add  18.22 
    For Horizontal Elliptical - III (HE- III), Add  40.09 
    For Horizontal Elliptical - IV (HE- IV), Add  87.47 

. 
 33 41 13 00-0029 LF 68" x 43" Elliptical Reinforced Concrete Pipe Without Gaskets (54" Diameter Equivalent Round Size) ............................. 331.76 72.79 

    For >1,000, Deduct  -16.59 
    For Horizontal Elliptical - II (HE- II), Add  22.78 
    For Horizontal Elliptical - III (HE- III), Add  50.11 
    For Horizontal Elliptical - IV (HE- IV), Add  109.33 

. 
 33 41 13 00-0030 LF 76" x 48" Elliptical Reinforced Concrete Pipe Without Gaskets (60" Diameter Equivalent Round Size) ............................. 410.65 84.44 

    For >1,000, Deduct  -20.53 
    For Horizontal Elliptical - II (HE- II), Add  29.00 
    For Horizontal Elliptical - III (HE- III), Add  63.81 
    For Horizontal Elliptical - IV (HE- IV), Add  139.21 

XXXXXXX 
. 
 33 41 13 00-0031  Concrete Reducing Wye Without Gaskets (33 41 13 00-0001) 
. 
. 

 33 41 13 00-0032 EA 12" Concrete Reducing Wye Without Gaskets .................................................................................................................... 384.24 48.24 
. 

 33 41 13 00-0033 EA 15" Concrete Reducing Wye Without Gaskets .................................................................................................................... 461.07 58.79 
. 

 33 41 13 00-0034 EA 18" Concrete Reducing Wye Without Gaskets .................................................................................................................... 567.49 64.81 
. 

 33 41 13 00-0035 EA 21" Concrete Reducing Wye Without Gaskets .................................................................................................................... 652.98 79.89 
. 

 33 41 13 00-0036 EA 24" Concrete Reducing Wye Without Gaskets .................................................................................................................... 739.67 96.47 

XXXXXXX 
. 
 33 41 13 00-0037  Concrete Pipe Joint Gaskets (33 41 13 00-0001) 
. 
. 

 33 41 13 00-0038 EA 12" Diameter Concrete Pipe Joint Gasket............................................................................................................................... 3.53  
. 

 33 41 13 00-0039 EA 15" Diameter Concrete Pipe Joint Gasket............................................................................................................................... 4.18  
. 

 33 41 13 00-0040 EA  18" Diameter Concrete Pipe Joint Gasket............................................................................................................................... 4.84  
. 

 33 41 13 00-0041 EA 21" Diameter Concrete Pipe Joint Gasket............................................................................................................................... 5.85  
. 

 33 41 13 00-0042 EA 24" Diameter Concrete Pipe Joint Gasket............................................................................................................................... 6.85  
. 

 33 41 13 00-0043 EA 27" Diameter Concrete Pipe Joint Gasket............................................................................................................................... 7.63  
. 

 33 41 13 00-0044 EA 30" Diameter Concrete Pipe Joint Gasket............................................................................................................................... 8.39  
. 

 33 41 13 00-0045 EA 36" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 10.25  
. 

 33 41 13 00-0046 EA 42" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 11.88  
. 

 33 41 13 00-0047 EA 48" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 13.70  
. 

 33 41 13 00-0048 EA 54" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 16.80  
. 

 33 41 13 00-0049 EA 60" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 24.86  
. 

 33 41 13 00-0050 EA 66" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 12.92  
. 

 33 41 13 00-0051 EA 72" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 26.80  
. 

 33 41 13 00-0052 EA 78" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 15.42  
. 

 33 41 13 00-0053 EA 84" Diameter Concrete Pipe Joint Gasket............................................................................................................................. 18.49  

XXXXXXX 
. 
 33 41 13 00-0054  Precast Concrete End Sections (33 41 13 00-0001) 
. 
. 
 33 41 13 00-0055  Precast Concrete End Sections (33 41 13 00-0054) 
. 
. 

 33 41 13 00-0056 EA 12" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 587.84 88.40 
. 

 33 41 13 00-0057 EA 15" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 791.24 109.43 
. 

 33 41 13 00-0058 EA 18" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 978.98 138.53 
. 

 33 41 13 00-0059 EA 21" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,121.92 165.66 
. 

 33 41 13 00-0060 EA 24" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,188.76 191.74 
. 

 33 41 13 00-0061 EA 27" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,479.54 232.99 
. 

 33 41 13 00-0062 EA 30" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,824.46 349.96 
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. 
 33 41 13 00-0063 EA 36" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,249.99 441.59 

. 
 33 41 13 00-0064 EA 42" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,716.70 553.93 

. 
 33 41 13 00-0065 EA 48" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,972.53 624.69 

. 
 33 41 13 00-0066 EA 54" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 3,237.18 699.75 

. 
 33 41 13 00-0067 EA 60" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 3,508.28 777.93 

. 
 33 41 13 00-0068 EA 66" Diameter Pipe Precast Concrete End Section ........................................................................................................... 3,564.48 642.53 

. 
 33 41 13 00-0069 EA 72" Diameter Pipe Precast Concrete End Section ........................................................................................................... 4,067.13 803.13 

. 
 33 41 13 00-0070 EA 78" Diameter Pipe Precast Concrete End Section ........................................................................................................... 4,824.34 1,003.92 

. 
 33 41 13 00-0071 EA 84" Diameter Pipe Precast Concrete End Section ........................................................................................................... 5,704.62 1,204.71 

XXXXXXX 
. 
 33 41 13 00-0072  Flared Precast Concrete End Sections (33 41 13 00-0054) 
. 
. 

 33 41 13 00-0073 EA 12" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 739.16 91.09 
. 

 33 41 13 00-0074 EA 15" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 889.27 113.52 
. 

 33 41 13 00-0075 EA 18" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,077.96 143.70 
. 

 33 41 13 00-0076 EA 21" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,229.65 171.85 
. 

 33 41 13 00-0077 EA 24" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,503.43 198.90 
. 

 33 41 13 00-0078 EA 27" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,791.61 317.66 
. 

 33 41 13 00-0079 EA 30" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,834.48 437.36 
. 

 33 41 13 00-0080 EA 36" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,489.37 551.98 
. 

 33 41 13 00-0081 EA 42" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,978.90 692.56 
. 

 33 41 13 00-0082 EA 48" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,214.55 781.06 
. 

 33 41 13 00-0083 EA 54" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,595.19 874.80 
. 

 33 41 13 00-0084 EA 60" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,982.51 971.67 
. 

 33 41 13 00-0085 EA 66" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 4,649.07 1,119.52 
. 

 33 41 13 00-0086 EA 72" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 5,438.05 1,249.54 
. 

 33 41 13 00-0087 EA 78" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 6,169.66 1,405.67 
. 

 33 41 13 00-0088 EA 84" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 7,133.55 1,561.65 

XXXXXXX 
. 
 33 41 13 00-0089  Elliptical Precast Concrete End Sections (33 41 13 00-0054) 
. 
. 

 33 41 13 00-0090 EA 18" x 12" Elliptical Precast Concrete End Section ........................................................................................................... 1,068.97 113.52 
. 

 33 41 13 00-0091 EA 23" x 14" Elliptical Precast Concrete End Section ........................................................................................................... 1,293.50 143.70 
. 

 33 41 13 00-0092 EA 30" x 19" Elliptical Precast Concrete End Section ........................................................................................................... 1,804.62 198.90 
. 

 33 41 13 00-0093 EA 34" x 22" Elliptical Precast Concrete End Section ........................................................................................................... 2,120.27 317.66 
. 

 33 41 13 00-0094 EA 38" x 24" Elliptical Precast Concrete End Section ........................................................................................................... 2,128.91 437.36 
. 

 33 41 13 00-0095 EA 42" x 27" Elliptical Precast Concrete End Section ........................................................................................................... 2,516.73 494.90 
. 

 33 41 13 00-0096 EA 45" x 29" Elliptical Precast Concrete End Section ........................................................................................................... 2,904.54 551.98 
. 

 33 41 13 00-0097 EA 53" x 34" Elliptical Precast Concrete End Section ........................................................................................................... 3,463.71 692.56 
. 

 33 41 13 00-0098 EA 60" x 38" Elliptical Precast Concrete End Section ........................................................................................................... 3,725.02 781.06 
. 

 33 41 13 00-0099 EA 68" x 43" Elliptical Precast Concrete End Section ........................................................................................................... 4,165.64 874.80 
. 

 33 41 13 00-0100 EA 76" x 48" Elliptical Precast Concrete End Section ........................................................................................................... 4,613.28 971.67 

XXXXXXX 
. 
 33 41 13 00-0101  Mitered Precast Concrete End Sections (33 41 13 00-0054) 
. 
. 

 33 41 13 00-0102 EA 12" Round Mitered Precast Concrete End Sections ........................................................................................................... 299.98 91.09 
. 

 33 41 13 00-0103 EA 15" Round Mitered Precast Concrete End Sections ........................................................................................................... 332.82 113.52 
. 

 33 41 13 00-0104 EA 18" Round Mitered Precast Concrete End Sections ........................................................................................................... 404.28 143.70 
. 

 33 41 13 00-0105 EA 24" Round Mitered Precast Concrete End Sections ........................................................................................................... 581.41 198.90 
. 

 33 41 13 00-0106 EA 18" x 12" Elliptical Mitered Precast Concrete End Sections ................................................................................................ 353.27 113.52 
. 

 33 41 13 00-0107 EA 23" x 14" Elliptical Mitered Precast Concrete End Sections ................................................................................................ 440.62 143.70 
. 

 33 41 13 00-0108 EA 30" x 19" Elliptical Mitered Precast Concrete End Sections ................................................................................................ 625.68 198.90 

XXXXXXX 
. 
 33 41 13 00-0109  Prestressed Concrete Cylinder Piping (33 41 13) 
. 
. 
 33 41 13 00-0110  150 PSI Prestressed Concrete Cylinder Pipe And Fittings (33 41 13 00-0109) 
. 
. 
 33 41 13 00-0111  150 PSI Prestressed Concrete Cylinder Pipe With Gaskets (33 41 13 00-0110) 

Note: Lined-cylinder pipe (AWWA C301) up to 48". Embedded-cylinder pipe (AWWA C301) >48". 
. 
. 

 33 41 13 00-0112 LF 12" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ........................................................................................... 86.67 12.66 
    For >1,000, Deduct  -4.33 
    For 100 PSI, Deduct  -17.15 

. 
 33 41 13 00-0113 LF 15" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ........................................................................................... 92.67 14.09 

    For >1,000, Deduct  -4.63 
    For 100 PSI, Deduct  -18.14 

. 
 33 41 13 00-0114 LF 18" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 101.61 17.57 

    For >1,000, Deduct  -5.08 
    For 100 PSI, Deduct  -19.13 

. 
 33 41 13 00-0115 LF 21" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 112.14 22.16 

    For >1,000, Deduct  -5.61 
    For 100 PSI, Deduct  -20.12 

. 
 33 41 13 00-0116 LF 24" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 122.90 26.90 

    For >1,000, Deduct  -6.15 
    For 100 PSI, Deduct  -21.12 

. 
 33 41 13 00-0117 LF 30" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 144.29 34.40 

    For >1,000, Deduct  -7.21 
    For 100 PSI, Deduct  -23.64 

. 
 33 41 13 00-0118 LF 36" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 159.95 39.09 

    For >1,000, Deduct  -8.00 
    For 100 PSI, Deduct  -26.17 
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. 
 33 41 13 00-0119 LF 42" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 184.99 43.00 

    For >1,000, Deduct  -9.25 
    For 100 PSI, Deduct  -31.04 

. 
 33 41 13 00-0120 LF 48" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 212.06 47.89 

    For >1,000, Deduct  -10.60 
    For 100 PSI, Deduct  -35.91 

. 
 33 41 13 00-0121 LF 54" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 280.05 61.62 

    For >1,000, Deduct  -14.00 
    For 100 PSI, Deduct  -48.01 

. 
 33 41 13 00-0122 LF 60" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 336.72 71.48 

    For >1,000, Deduct  -16.84 
    For 100 PSI, Deduct  -58.65 

. 
 33 41 13 00-0123 LF 66" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 377.97 79.23 

    For >1,000, Deduct  -18.90 
    For 100 PSI, Deduct  -66.32 

. 
 33 41 13 00-0124 LF 72" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 421.02 86.27 

    For >1,000, Deduct  -21.05 
    For 100 PSI, Deduct  -74.45 

. 
 33 41 13 00-0125 LF 78" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 477.93 96.83 

    For >1,000, Deduct  -23.90 
    For 100 PSI, Deduct  -84.82 

. 
 33 41 13 00-0126 LF 84" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 534.84 107.84 

    For >1,000, Deduct  -26.74 
    For 100 PSI, Deduct  -95.20 

. 
 33 41 13 00-0127 LF 90" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 658.71 125.88 

    For >1,000, Deduct  -32.94 
    For 100 PSI, Deduct  -119.56 

. 
 33 41 13 00-0128 LF 96" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 773.85 143.75 

    For >1,000, Deduct  -38.69 
    For 100 PSI, Deduct  -142.12 

. 
 33 41 13 00-0129 LF 102" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ....................................................................................... 899.36 155.82 

    For >1,000, Deduct  -44.97 
    For 100 PSI, Deduct  -169.19 

. 
 33 41 13 00-0130 LF 108" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,012.41 165.47 

    For >1,000, Deduct  -50.62 
    For 100 PSI, Deduct  -194.01 

. 
 33 41 13 00-0131 LF 114" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,215.69 175.12 

    For >1,000, Deduct  -60.78 
    For 100 PSI, Deduct  -241.38 

. 
 33 41 13 00-0132 LF 120" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,408.77 183.96 

    For >1,000, Deduct  -70.44 
    For 100 PSI, Deduct  -286.50 

. 
 33 41 13 00-0133 LF 126" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,533.30 192.79 

    For >1,000, Deduct  -76.67 
    For 100 PSI, Deduct  -314.47 

. 
 33 41 13 00-0134 LF 132" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,659.61 201.62 

    For >1,000, Deduct  -82.98 
    For 100 PSI, Deduct  -342.89 

. 
 33 41 13 00-0135 LF 138" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,785.03 210.46 

    For >1,000, Deduct  -89.25 
    For 100 PSI, Deduct  -371.09 

. 
 33 41 13 00-0136 LF 144" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,910.44 219.29 

    For >1,000, Deduct  -95.52 
    For 100 PSI, Deduct  -399.29 

XXXXXXX 
. 
 33 41 13 00-0137  150 PSI Prestressed Concrete Cylinder 90 Degree Elbows With Gaskets (33 

41 13 00-0110) 
. 
. 

 33 41 13 00-0138 EA 12" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 329.46 118.70 
. 

 33 41 13 00-0139 EA 15" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 458.28 169.58 
. 

 33 41 13 00-0140 EA 18" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 592.99 226.10 
. 

 33 41 13 00-0141 EA 21" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 727.69 282.64 
. 

 33 41 13 00-0142 EA 24" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 887.26 351.22 
. 

 33 41 13 00-0143 EA 30" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,131.46 471.06 
. 

 33 41 13 00-0144 EA 36" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,383.11 547.29 
. 

 33 41 13 00-0145 EA 42" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,611.40 638.77 
. 

 33 41 13 00-0146 EA 48" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,818.58 729.46 
. 

 33 41 13 00-0147 EA 54" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,242.64 910.85 
. 

 33 41 13 00-0148 EA 60" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,947.52 1,232.41 
. 

 33 41 13 00-0149 EA 66" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,290.82 1,364.46 
. 

 33 41 13 00-0150 EA 72" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,634.13 1,496.49 
. 

 33 41 13 00-0151 EA 78" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,324.61 1,716.57 
. 

 33 41 13 00-0152 EA 84" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 5,010.24 1,936.64 
. 

 33 41 13 00-0153 EA 90" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 5,909.48 2,200.73 
. 

 33 41 13 00-0154 EA 96" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 6,803.87 2,464.82 
. 

 33 41 13 00-0155 EA 102" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................. 9,026.43 3,132.79 
. 

 33 41 13 00-0156 EA 108" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 11,196.36 3,759.34 
. 

 33 41 13 00-0157 EA 114" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 14,604.39 5,012.45 
. 

 33 41 13 00-0158 EA 120" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 17,953.12 6,265.58 
. 

 33 41 13 00-0159 EA 126" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 20,131.79 6,757.86 
. 

 33 41 13 00-0160 EA 132" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 22,313.78 7,250.16 
. 

 33 41 13 00-0161 EA 138" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 28,410.90 7,742.46 
. 

 33 41 13 00-0162 EA 144" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 26,720.04 8,234.75 

XXXXXXX 
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. 
 33 41 13 00-0163  150 PSI Prestressed Concrete Cylinder 45 Degree Elbows With Gaskets (33 

41 13 00-0110) 
. 
. 

 33 41 13 00-0164 EA 12" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 311.05 118.70 
. 

 33 41 13 00-0165 EA 15" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 434.46 169.58 
. 

 33 41 13 00-0166 EA 18" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 564.83 226.10 
. 

 33 41 13 00-0167 EA 21" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 695.21 282.64 
. 

 33 41 13 00-0168 EA 24" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 850.44 351.22 
. 

 33 41 13 00-0169 EA 30" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,080.93 439.40 
. 

 33 41 13 00-0170 EA 36" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,325.36 547.29 
. 

 33 41 13 00-0171 EA 42" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,544.63 638.77 
. 

 33 41 13 00-0172 EA 48" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,746.75 729.46 
. 

 33 41 13 00-0173 EA 54" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,135.00 910.85 
. 

 33 41 13 00-0174 EA 60" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,850.30 1,232.41 
. 

 33 41 13 00-0175 EA 66" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,186.56 1,364.46 
. 

 33 41 13 00-0176 EA 72" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,522.82 1,496.49 
. 

 33 41 13 00-0177 EA 78" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,064.79 1,716.57 
. 

 33 41 13 00-0178 EA 84" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,601.91 1,936.64 
. 

 33 41 13 00-0179 EA 90" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 5,394.17 2,200.73 
. 

 33 41 13 00-0180 EA 96" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 6,181.57 2,464.82 
. 

 33 41 13 00-0181 EA 102" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................. 8,006.23 3,081.03 
. 

 33 41 13 00-0182 EA 108" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................. 9,985.29 3,759.34 
. 

 33 41 13 00-0183 EA 114" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 13,098.67 5,012.45 
. 

 33 41 13 00-0184 EA 120" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 16,152.75 6,265.58 
. 

 33 41 13 00-0185 EA 126" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 17,935.02 6,757.86 
. 

 33 41 13 00-0186 EA 132" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 19,720.61 8,234.75 
. 

 33 41 13 00-0187 EA 138" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 21,510.65 7,742.46 
. 

 33 41 13 00-0188 EA 144" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 23,542.71 8,234.75 

XXXXXXX 
. 
 33 41 13 00-0189  400 PSI Prestressed Concrete Cylinder Pipe With Regular Joints (33 41 13 00-0109) 
. 
. 
 33 41 13 00-0190  400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints (33 41 13 

00-0189) 
Note: AWWA C301 

. 

. 
 33 41 13 00-0191 LF 30" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 168.02 34.40 

    For >1,000, Deduct  -8.40 
. 

 33 41 13 00-0192 LF 36" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 203.79 39.09 
    For >1,000, Deduct  -10.19 

. 
 33 41 13 00-0193 LF 42" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 237.03 43.00 

    For >1,000, Deduct  -11.85 

XXXXXXX 
. 
 33 41 13 00-0194  400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular 

Joints (33 41 13 00-0189) 
Note: AWWA C301 

. 

. 
 33 41 13 00-0195 LF 48" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 316.59 47.85 

    For >1,000, Deduct  -15.83 
. 

 33 41 13 00-0196 LF 54" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 380.38 61.62 
    For >1,000, Deduct  -19.02 

. 
 33 41 13 00-0197 LF 60" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 438.62 71.48 

    For >1,000, Deduct  -21.93 
. 

 33 41 13 00-0198 LF 66" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 493.36 79.23 
    For >1,000, Deduct  -24.67 

. 
 33 41 13 00-0199 LF 72" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 594.92 86.27 

    For >1,000, Deduct  -29.75 

XXXXXXX 
. 
 33 41 13 00-0200  Welded Joints For Prestressed Concrete Cylinder Pipe (33 41 13 00-0189) 

Note: All pipe joints to be exposed and dewatered. Internal joint welding also requires joints to be ventilated and 
air quality checked. 

. 

. 
 33 41 13 00-0201 EA 30" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,149.47  

. 
 33 41 13 00-0202 EA 36" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,234.61  

. 
 33 41 13 00-0203 EA 42" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,277.18  

. 
 33 41 13 00-0204 EA 48" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,447.48  

. 
 33 41 13 00-0205 EA 54" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,490.05  

. 
 33 41 13 00-0206 EA 60" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,575.19  

. 
 33 41 13 00-0207 EA 66" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,617.77  

. 
 33 41 13 00-0208 EA 72" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,660.34  

. 
 33 41 13 00-0209 EA 30" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,128.64  

. 
 33 41 13 00-0210 EA 36" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,128.64  

. 
 33 41 13 00-0211 EA 42" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,426.65  

. 
 33 41 13 00-0212 EA 48" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,426.65  

. 
 33 41 13 00-0213 EA 54" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,596.94  

. 
 33 41 13 00-0214 EA 60" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,596.94  

. 
 33 41 13 00-0215 EA 66" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,809.81  

. 
 33 41 13 00-0216 EA 72" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,809.81  

XXXXXXX 
. 
 33 41 13 00-0217  Quick Test Joints (33 41 13 00-0189) 
. 
. 

 33 41 13 00-0218 EA 30" Quick Test Joint ............................................................................................................................................................ 327.18  
. 

 33 41 13 00-0219 EA 36" Quick Test Joint ............................................................................................................................................................ 331.09  
. 

 33 41 13 00-0220 EA 42" Quick Test Joint ............................................................................................................................................................ 334.99  
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. 
 33 41 13 00-0221 EA 48" Quick Test Joint ............................................................................................................................................................ 342.55  

. 
 33 41 13 00-0222 EA 54" Quick Test Joint ............................................................................................................................................................ 361.15  

. 
 33 41 13 00-0223 EA 60" Quick Test Joint ............................................................................................................................................................ 376.02  

. 
 33 41 13 00-0224 EA 66" Quick Test Joint ............................................................................................................................................................ 396.97  

. 
 33 41 13 00-0225 EA 72" Quick Test Joint ............................................................................................................................................................ 417.91  

XXXXXXX 
. 
 33 41 13 00-0226  Harnessed Joints (33 41 13 00-0189) 
. 
. 
 33 41 13 00-0227  Harness Clamp Restrained Joints (33 41 13 00-0226) 
. 
. 

 33 41 13 00-0228 EA 30" Harness Clamp Restrained Joint ............................................................................................................................... 2,854.19  
. 

 33 41 13 00-0229 EA 36" Harness Clamp Restrained Joint ............................................................................................................................... 2,965.47  
. 

 33 41 13 00-0230 EA 42" Harness Clamp Restrained Joint ............................................................................................................................... 3,076.74  
. 

 33 41 13 00-0231 EA 48" Harness Clamp Restrained Joint ............................................................................................................................... 3,188.03  
. 

 33 41 13 00-0232 EA 54" Harness Clamp Restrained Joint ............................................................................................................................... 3,309.15  
. 

 33 41 13 00-0233 EA 60" Harness Clamp Restrained Joint ............................................................................................................................... 3,479.00  
. 

 33 41 13 00-0234 EA 66" Harness Clamp Restrained Joint ............................................................................................................................... 3,595.19  
. 

 33 41 13 00-0235 EA 72" Harness Clamp Restrained Joint ............................................................................................................................... 3,850.94  

XXXXXXX 
. 
 33 41 13 00-0236  Snap Ring Restrained Joints (33 41 13 00-0226) 
. 
. 

 33 41 13 00-0237 EA 30" Snap Ring Restrained Joint .......................................................................................................................................... 492.03  
. 

 33 41 13 00-0238 EA 36" Snap Ring Restrained Joint .......................................................................................................................................... 560.36  
. 

 33 41 13 00-0239 EA 42" Snap Ring Restrained Joint .......................................................................................................................................... 746.80  
. 

 33 41 13 00-0240 EA 48" Snap Ring Restrained Joint .......................................................................................................................................... 847.35  
. 

 33 41 13 00-0241 EA 54" Snap Ring Restrained Joint .......................................................................................................................................... 957.73  
. 

 33 41 13 00-0242 EA 60" Snap Ring Restrained Joint ....................................................................................................................................... 1,084.64  
. 

 33 41 13 00-0243 EA 66" Snap Ring Restrained Joint ....................................................................................................................................... 1,200.82  
. 

 33 41 13 00-0244 EA 72" Snap Ring Restrained Joint ....................................................................................................................................... 1,338.47  

XXXXXXX 
. 
 33 41 13 00-0245  Pipe Repairs (33 41 13 00-0189) 

Note: For repair of damaged or defective lined or embedded cylinder concrete pipe. Includes 2 concrete 
adapters, MJDI sleeve, 20' pipe. 

. 

. 
 33 41 13 00-0246  Lined Cylinder Pipe Repair (33 41 13 00-0245) 
. 
. 

 33 41 13 00-0247 EA 30" Lined Cylinder Pipe Repair ........................................................................................................................................ 4,868.77  
. 

 33 41 13 00-0248 EA 36" Lined Cylinder Pipe Repair ........................................................................................................................................ 6,035.45  
. 

 33 41 13 00-0249 EA 42" Lined Cylinder Pipe Repair ........................................................................................................................................ 6,551.52  

XXXXXXX 
. 
 33 41 13 00-0250  Embedded Cylinder Pipe Repair (33 41 13 00-0245) 

Note: Field welded concrete enclosure assembly with concrete pipe. 
. 
. 

 33 41 13 00-0251 EA 48" Embedded Cylinder Pipe Repair ............................................................................................................................... 9,599.97  
. 

 33 41 13 00-0252 EA 54" Embedded Cylinder Pipe Repair ............................................................................................................................. 11,126.44  
. 

 33 41 13 00-0253 EA 60" Embedded Cylinder Pipe Repair ............................................................................................................................. 12,666.05  
. 

 33 41 13 00-0254 EA 66" Embedded Cylinder Pipe Repair ............................................................................................................................. 14,307.52  
. 

 33 41 13 00-0255 EA 72" Embedded Cylinder Pipe Repair ............................................................................................................................. 17,133.20  

XXXXXXX 
. 
 33 41 13 00-0256  High Density Polyethylene (HDPE) Drainage Piping (33 41 13) 
. 
. 
 33 41 13 00-0257  Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) Piping (33 41 13 00-0256) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 41 13 00-0258  Coupled, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) Piping (33 41 13 00-0257) 
. 
. 

 33 41 13 00-0259 LF 4" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe......................................... 11.16 5.15 
    For <100, Add  2.06 
    For >1,000, Deduct  -0.56 

. 
 33 41 13 00-0260 LF 6" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe......................................... 14.16 5.98 

    For <100, Add  2.40 
    For >1,000, Deduct  -0.71 

. 
 33 41 13 00-0261 LF 8" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe......................................... 17.19 6.96 

    For <100, Add  2.79 
    For >1,000, Deduct  -0.86 

. 
 33 41 13 00-0262 LF 10" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 19.12 7.20 

    For <100, Add  2.88 
    For >1,000, Deduct  -0.96 

. 
 33 41 13 00-0263 LF 12" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 20.02 7.46 

    For <100, Add  2.98 
    For >1,000, Deduct  -1.00 

. 
 33 41 13 00-0264 LF 15" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 22.30 7.73 

    For <100, Add  3.09 
    For >1,000, Deduct  -1.12 

. 
 33 41 13 00-0265 LF 18" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 26.23 8.00 

    For <100, Add  3.20 
    For >1,000, Deduct  -1.31 

. 
 33 41 13 00-0266 LF 24" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 35.02 9.38 

    For <100, Add  3.75 
    For >1,000, Deduct  -1.75 
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. 
 33 41 13 00-0267 LF 30" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................... 49.28 12.62 

    For <100, Add  5.05 
    For >1,000, Deduct  -2.46 

. 
 33 41 13 00-0268 LF 36" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................... 64.39 15.96 

    For <100, Add  6.38 
    For >1,000, Deduct  -3.22 

XXXXXXX 
. 
 33 41 13 00-0269  Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) Piping (33 41 13 00-0257) 
. 
. 

 33 41 13 00-0270 LF 12" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 19.93 7.46 
    For <100, Add  2.98 
    For >1,000, Deduct  -1.00 

. 
 33 41 13 00-0271 LF 15" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 22.66 7.73 

    For <100, Add  3.09 
    For >1,000, Deduct  -1.13 

. 
 33 41 13 00-0272 LF 18" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 26.77 8.00 

    For <100, Add  3.20 
    For >1,000, Deduct  -1.34 

. 
 33 41 13 00-0273 LF 24" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 35.87 9.38 

    For <100, Add  3.75 
    For >1,000, Deduct  -1.79 

. 
 33 41 13 00-0274 LF 30" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 51.62 12.62 

    For <100, Add  5.05 
    For >1,000, Deduct  -2.58 

. 
 33 41 13 00-0275 LF 36" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 66.13 15.96 

    For <100, Add  6.38 
    For >1,000, Deduct  -3.31 

. 
 33 41 13 00-0276 LF 42" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 84.21 17.41 

    For <100, Add  6.96 
    For >1,000, Deduct  -4.21 

. 
 33 41 13 00-0277 LF 48" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 92.22 19.64 

    For <100, Add  7.86 
    For >1,000, Deduct  -4.61 

XXXXXXX 
. 
 33 41 13 00-0278  Single Wall, Corrugated High Density Polyethylene (HDPE) Piping (33 41 13 00-0256) 

Note: Excludes couplings and gaskets. 
. 
. 
 33 41 13 00-0279  Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) 

Piping (33 41 13 00-0278) 
. 
. 

 33 41 13 00-0280 LF 4" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 10.83 5.15 
    For <100, Add  2.06 
    For >1,000, Deduct  -0.54 

. 
 33 41 13 00-0281 LF 6" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 13.15 5.98 

    For <100, Add  2.40 
    For >1,000, Deduct  -0.66 

. 
 33 41 13 00-0282 LF 8" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 16.00 6.96 

    For <100, Add  2.79 
    For >1,000, Deduct  -0.80 

. 
 33 41 13 00-0283 LF 10" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 18.25 7.20 

    For <100, Add  2.88 
    For >1,000, Deduct  -0.91 

. 
 33 41 13 00-0284 LF 12" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 19.69 7.46 

    For <100, Add  2.98 
    For >1,000, Deduct  -0.98 

. 
 33 41 13 00-0285 LF 15" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 22.40 7.73 

    For <100, Add  3.09 
    For >1,000, Deduct  -1.12 

. 
 33 41 13 00-0286 LF 18" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 26.90 8.00 

    For <100, Add  3.20 
    For >1,000, Deduct  -1.35 

. 
 33 41 13 00-0287 LF 24" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 35.75 9.38 

    For <100, Add  3.75 
    For >1,000, Deduct  -1.79 

XXXXXXX 
. 
 33 41 13 00-0288  Perforated, Corrugated High Density Polyethylene (HDPE) Piping (33 41 13 00-0256) 

Note: Excludes couplings and gaskets. 
. 
. 
 33 41 13 00-0289  Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) Piping (33 41 13 00-0288) 
. 
. 

 33 41 13 00-0290 LF 4" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 11.17 5.15 
    For <100, Add  2.06 
    For >1,000, Deduct  -0.56 

. 
 33 41 13 00-0291 LF 6" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 14.17 5.98 

    For <100, Add  2.40 
    For >1,000, Deduct  -0.71 

. 
 33 41 13 00-0292 LF 8" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 17.19 6.96 

    For <100, Add  2.79 
    For >1,000, Deduct  -0.86 

. 
 33 41 13 00-0293 LF 10" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 19.13 7.20 

    For <100, Add  2.88 
    For >1,000, Deduct  -0.96 
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. 
 33 41 13 00-0294 LF 12" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 20.02 7.46 

    For <100, Add  2.98 
    For >1,000, Deduct  -1.00 

. 
 33 41 13 00-0295 LF 15" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 22.31 7.73 

    For <100, Add  3.09 
    For >1,000, Deduct  -1.12 

. 
 33 41 13 00-0296 LF 18" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 26.24 8.00 

    For <100, Add  3.20 
    For >1,000, Deduct  -1.31 

. 
 33 41 13 00-0297 LF 24" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 35.02 9.38 

    For <100, Add  3.75 
    For >1,000, Deduct  -1.75 

. 
 33 41 13 00-0298 LF 30" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 49.43 12.62 

    For <100, Add  5.05 
    For >1,000, Deduct  -2.47 

. 
 33 41 13 00-0299 LF 36" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 64.39 15.96 

    For <100, Add  6.38 
    For >1,000, Deduct  -3.22 

XXXXXXX 
. 
 33 41 13 00-0300  Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) Piping (33 41 13 00-0288) 
. 
. 

 33 41 13 00-0301 LF 12" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 
Pipe ..................................................................................................................................................................................... 19.95 7.46 

    For <100, Add  2.98 
    For >1,000, Deduct  -1.00 

. 
 33 41 13 00-0302 LF 15" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 22.67 7.73 
    For <100, Add  3.09 
    For >1,000, Deduct  -1.13 

. 
 33 41 13 00-0303 LF 18" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 26.78 8.00 
    For <100, Add  3.20 
    For >1,000, Deduct  -1.34 

. 
 33 41 13 00-0304 LF 24" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 35.87 9.38 
    For <100, Add  3.75 
    For >1,000, Deduct  -1.79 

. 
 33 41 13 00-0305 LF 30" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 51.62 12.62 
    For <100, Add  5.05 
    For >1,000, Deduct  -2.58 

. 
 33 41 13 00-0306 LF 36" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 66.13 15.96 
    For <100, Add  6.38 
    For >1,000, Deduct  -3.31 

. 
 33 41 13 00-0307 LF 42" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 84.21 17.41 
    For <100, Add  6.96 
    For >1,000, Deduct  -4.21 

. 
 33 41 13 00-0308 LF 48" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 92.22 19.64 
    For <100, Add  7.86 
    For >1,000, Deduct  -4.61 

XXXXXXX 
. 
 33 41 13 00-0309  Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene 

(HDPE) Piping (33 41 13 00-0288) 
. 
. 

 33 41 13 00-0310 LF 4" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................. 10.84 5.15 
    For <100, Add  2.06 
    For >1,000, Deduct  -0.54 

. 
 33 41 13 00-0311 LF 6" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................. 13.15 5.98 

    For <100, Add  2.40 
    For >1,000, Deduct  -0.66 

. 
 33 41 13 00-0312 LF 8" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................. 15.94 6.96 

    For <100, Add  2.79 
    For >1,000, Deduct  -0.80 

. 
 33 41 13 00-0313 LF 10" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 18.25 7.20 

    For <100, Add  2.88 
    For >1,000, Deduct  -0.91 

. 
 33 41 13 00-0314 LF 12" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 19.69 7.46 

    For <100, Add  2.98 
    For >1,000, Deduct  -0.98 

. 
 33 41 13 00-0315 LF 15" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 22.40 7.73 

    For <100, Add  3.09 
    For >1,000, Deduct  -1.12 

. 
 33 41 13 00-0316 LF 18" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 26.90 8.00 

    For <100, Add  3.20 
    For >1,000, Deduct  -1.35 

. 
 33 41 13 00-0317 LF 24" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 35.75 9.38 

    For <100, Add  3.75 
    For >1,000, Deduct  -1.79 

XXXXXXX 
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. 
 33 41 13 00-0318  Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) Pipe Fittings (33 41 13 00-0256) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 41 13 00-0319  Tees, Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) (33 41 13 00-0318) 
. 
. 

 33 41 13 00-0320 EA 4" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ........................................................ 34.65 20.29 
. 

 33 41 13 00-0321 EA 6" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ........................................................ 41.28 23.68 
. 

 33 41 13 00-0322 EA 8" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ........................................................ 54.91 28.76 
. 

 33 41 13 00-0323 EA 10" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ...................................................... 73.45 35.52 
. 

 33 41 13 00-0324 EA 12" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ...................................................... 98.87 42.29 
. 

 33 41 13 00-0325 EA 15" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 134.05 55.26 
. 

 33 41 13 00-0326 EA 18" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 186.56 74.42 
. 

 33 41 13 00-0327 EA 24" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 225.71 84.95 
. 

 33 41 13 00-0328 EA 30" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 332.93 98.10 
. 

 33 41 13 00-0329 EA 36" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 411.90 113.32 
. 

 33 41 13 00-0330 EA 42" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 619.71 135.31 
. 

 33 41 13 00-0331 EA 48" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 766.50 160.69 

XXXXXXX 
. 
 33 41 13 00-0332  Wyes, Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) (33 41 13 00-0318) 
. 
. 

 33 41 13 00-0333 EA 4" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................................................... 39.08 20.29 
. 

 33 41 13 00-0334 EA 6" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................................................... 46.15 23.68 
. 

 33 41 13 00-0335 EA 8" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................................................... 57.98 28.76 
. 

 33 41 13 00-0336 EA 10" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ..................................................... 76.83 35.52 
. 

 33 41 13 00-0337 EA 12" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 109.77 42.29 
. 

 33 41 13 00-0338 EA 15" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 130.71 55.26 
. 

 33 41 13 00-0339 EA 18" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 180.05 74.42 

XXXXXXX 
. 
 33 41 13 00-0340  22-1/2 Degree Bends, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) (33 41 13 00-0318) 
. 
. 

 33 41 13 00-0341 EA 4" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 22.54 13.53 
. 

 33 41 13 00-0342 EA 6" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 26.69 15.79 
. 

 33 41 13 00-0343 EA 8" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 34.15 19.17 
. 

 33 41 13 00-0344 EA 10" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................ 42.43 23.68 
. 

 33 41 13 00-0345 EA 12" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................ 53.93 28.19 
. 

 33 41 13 00-0346 EA 15" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................ 74.72 36.08 
. 

 33 41 13 00-0347 EA 18" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 101.24 49.61 
. 

 33 41 13 00-0348 EA 24" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 145.33 56.37 
. 

 33 41 13 00-0349 EA 30" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 185.90 65.40 
. 

 33 41 13 00-0350 EA 36" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 216.50 75.55 
. 

 33 41 13 00-0351 EA 42" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 268.83 90.21 
. 

 33 41 13 00-0352 EA 48" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 345.05 107.12 

XXXXXXX 
. 
 33 41 13 00-0353  45 Degree Bends, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) (33 41 13 00-0318) 
. 
. 

 33 41 13 00-0354 EA 4" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 23.02 13.53 
. 

 33 41 13 00-0355 EA 6" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 27.70 15.79 
. 

 33 41 13 00-0356 EA 8" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 34.67 19.17 
. 

 33 41 13 00-0357 EA 10" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................. 46.63 23.68 
. 

 33 41 13 00-0358 EA 12" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................. 53.93 28.19 
. 

 33 41 13 00-0359 EA 15" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................. 74.63 36.08 
. 

 33 41 13 00-0360 EA 18" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 108.01 49.61 
. 

 33 41 13 00-0361 EA 24" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 150.57 56.37 
. 

 33 41 13 00-0362 EA 30" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 186.15 65.40 
. 

 33 41 13 00-0363 EA 36" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 227.78 75.55 
. 

 33 41 13 00-0364 EA 42" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 312.35 90.21 
. 

 33 41 13 00-0365 EA 48" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 384.06 107.12 

XXXXXXX 
. 
 33 41 13 00-0366  Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe Fittings (33 41 

13 00-0256) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 41 13 00-0367  Tees, Single Wall, Corrugated High Density Polyethylene (HDPE) (33 41 13 00-0366) 
. 
. 

 33 41 13 00-0368 EA 4" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................... 31.66 20.29 
. 

 33 41 13 00-0369 EA 6" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................... 37.08 23.68 
. 

 33 41 13 00-0370 EA 8" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................... 48.18 28.76 
. 

 33 41 13 00-0371 EA 10" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................. 60.13 35.52 
. 

 33 41 13 00-0372 EA 12" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................. 76.32 42.29 
. 

 33 41 13 00-0373 EA 15" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................ 120.35 55.26 
. 

 33 41 13 00-0374 EA 18" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................ 154.28 74.42 
. 

 33 41 13 00-0375 EA 24" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................ 222.14 84.57 

XXXXXXX 
. 
 33 41 13 00-0376  Wyes, Single Wall, Corrugated High Density Polyethylene (HDPE) (33 41 13 00-0366) 
. 
. 

 33 41 13 00-0377 EA 4" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................... 31.85 20.29 
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. 
 33 41 13 00-0378 EA 6" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................... 37.68 23.68 

. 
 33 41 13 00-0379 EA 8" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................... 54.46 28.76 

XXXXXXX 
. 
 33 41 13 00-0380  45 Degree Bends, Single Wall, Corrugated High Density Polyethylene 

(HDPE) (33 41 13 00-0366) 
. 
. 

 33 41 13 00-0381 EA 4" 45 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 21.16 13.53 

XXXXXXX 
. 
 33 41 13 00-0382  90 Degree Bends, Single Wall, Corrugated High Density Polyethylene 

(HDPE) (33 41 13 00-0366) 
. 
. 

 33 41 13 00-0383 EA 4" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 21.36 13.53 
. 

 33 41 13 00-0384 EA 6" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 25.50 15.79 
. 

 33 41 13 00-0385 EA 8" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 32.57 19.17 
. 

 33 41 13 00-0386 EA 10" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) .............................................................. 40.96 23.68 

XXXXXXX 
. 
 33 41 13 00-0387  Couplings And End Sections, Corrugated High Density Polyethylene 

(HDPE) Pipe (33 41 13 00-0256) 
Note: For single and double wall high density polyethylene (HDPE) piping. 

. 

. 
 33 41 13 00-0388  Couplings, Corrugated High Density Polyethylene (HDPE) Pipe (33 41 13 00-0387) 
. 
. 

 33 41 13 00-0389 EA 4" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ......................................................................................... 0.29  
. 

 33 41 13 00-0390 EA 6" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ......................................................................................... 0.52  
. 

 33 41 13 00-0391 EA 8" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ......................................................................................... 0.80  
. 

 33 41 13 00-0392 EA 10" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 0.98  
. 

 33 41 13 00-0393 EA 12" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 1.06  
. 

 33 41 13 00-0394 EA 15" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 1.51  
. 

 33 41 13 00-0395 EA 18" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 2.23  
. 

 33 41 13 00-0396 EA 24" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 3.55  
. 

 33 41 13 00-0397 EA 30" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 5.44  
. 

 33 41 13 00-0398 EA 36" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 7.12  
. 

 33 41 13 00-0399 EA 42" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 11.20  
. 

 33 41 13 00-0400 EA 48" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 15.15  

XXXXXXX 
. 
 33 41 13 00-0401  Self Adhering Gaskets, Corrugated High Density Polyethylene (HDPE) 

Pipe (33 41 13 00-0387) 
. 
. 

 33 41 13 00-0402 EA 4" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 15.34  
. 

 33 41 13 00-0403 EA 6" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 16.06  
. 

 33 41 13 00-0404 EA 8" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 16.82  
. 

 33 41 13 00-0405 EA 10" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 17.61  
. 

 33 41 13 00-0406 EA 12" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 20.88  
. 

 33 41 13 00-0407 EA 15" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 21.56  
. 

 33 41 13 00-0408 EA 18" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 22.49  
. 

 33 41 13 00-0409 EA 24" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 25.61  
. 

 33 41 13 00-0410 EA 30" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 41.06  
. 

 33 41 13 00-0411 EA 36" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 44.97  
. 

 33 41 13 00-0412 EA 42" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 49.00  
. 

 33 41 13 00-0413 EA 48" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 59.51  

XXXXXXX 
. 
 33 41 13 00-0414  End Sections, Corrugated High Density Polyethylene (HDPE) Pipe (33 41 13 00-0387) 
. 
. 

 33 41 13 00-0415 EA 10" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 119.82 50.71 
. 

 33 41 13 00-0416 EA 12" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 137.12 57.06 
. 

 33 41 13 00-0417 EA 15" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 146.72 61.28 
. 

 33 41 13 00-0418 EA 18" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 166.01 67.62 
. 

 33 41 13 00-0419 EA 24" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 202.97 80.30 
. 

 33 41 13 00-0420 EA 30" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 325.46 90.86 
. 

 33 41 13 00-0421 EA 36" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 362.57 101.43 

XXXXXXX 
. 
 33 41 13 00-0422  Vitrified Clay Piping (33 41 13) 
. 
. 
 33 41 13 00-0423  Extra Strength Vitrified Clay Piping (33 41 13 00-0422) 
. 
. 
 33 41 13 00-0424  Plain Joint, Extra Strength, Vitrified Clay Piping (33 41 13 00-0423) 

Note: ASTM C700. 
. 
. 

 33 41 13 00-0425 LF  4" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 15.60  
    For 3' Lengths, Add  1.08 
    For 2' Lengths, Add  1.44 
    For Standard Strength, Deduct  -0.36 
    For >1,000, Deduct  -0.78 

. 
 33 41 13 00-0426 LF  6" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 20.05  

    For 3' Lengths, Add  1.68 
    For 2' Lengths, Add  2.24 
    For Standard Strength, Deduct  -0.56 
    For >1,000, Deduct  -1.00 
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. 
 33 41 13 00-0427 LF  8" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 24.92  

    For 3' Lengths, Add  2.40 
    For 2' Lengths, Add  3.20 
    For Standard Strength, Deduct  -0.80 
    For >1,000, Deduct  -1.25 

. 
 33 41 13 00-0428 LF  10" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 30.96  

    For 3' Lengths, Add  3.68 
    For 2' Lengths, Add  4.90 
    For Standard Strength, Deduct  -1.23 
    For >1,000, Deduct  -1.55 

. 
 33 41 13 00-0429 LF  12" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 38.36  

    For 3' Lengths, Add  5.19 
    For 2' Lengths, Add  6.92 
    For Standard Strength, Deduct  -1.73 
    For >1,000, Deduct  -1.92 

. 
 33 41 13 00-0430 LF  15" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 55.87  

    For 3' Lengths, Add  9.73 
    For 2' Lengths, Add  12.98 
    For Standard Strength, Deduct  -3.24 
    For >1,000, Deduct  -2.79 

. 
 33 41 13 00-0431 LF  18" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 75.72  

    For 3' Lengths, Add  13.95 
    For 2' Lengths, Add  18.60 
    For Standard Strength, Deduct  -4.65 
    For >1,000, Deduct  -3.79 

. 
 33 41 13 00-0432 LF  21" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 111.35  

    For 3' Lengths, Add  22.35 
    For 2' Lengths, Add  29.80 
    For Standard Strength, Deduct  -7.45 
    For >1,000, Deduct  -5.57 

. 
 33 41 13 00-0433 LF  24" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 142.07  

    For 3' Lengths, Add  29.20 
    For 2' Lengths, Add  38.93 
    For Standard Strength, Deduct  -9.73 
    For >1,000, Deduct  -7.10 

. 
 33 41 13 00-0434 LF  30" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 177.16  

    For 3' Lengths, Add  36.41 
    For 2' Lengths, Add  48.54 
    For Standard Strength, Deduct  -12.14 
    For >1,000, Deduct  -8.86 

. 
 33 41 13 00-0435 LF  36" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 208.63  

    For 3' Lengths, Add  43.98 
    For 2' Lengths, Add  58.64 
    For Standard Strength, Deduct  -14.66 
    For >1,000, Deduct  -10.43 

XXXXXXX 
. 
 33 41 13 00-0436  Compression Joint, Extra Strength, Vitrified Clay Piping (33 41 13 00-0423) 

Note: ASTM C425. 
. 
. 

 33 41 13 00-0437 LF  4" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 18.65  
    For 3' Lengths, Add  1.28 
    For 2' Lengths, Add  1.70 
    For Standard Strength, Deduct  -0.43 
    For >1,000, Deduct  -0.93 

. 
 33 41 13 00-0438 LF  6" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 24.29  

    For 3' Lengths, Add  2.08 
    For 2' Lengths, Add  2.78 
    For Standard Strength, Deduct  -0.69 
    For >1,000, Deduct  -1.21 

. 
 33 41 13 00-0439 LF  8" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 30.10  

    For 3' Lengths, Add  2.94 
    For 2' Lengths, Add  3.92 
    For Standard Strength, Deduct  -0.98 
    For >1,000, Deduct  -1.51 

. 
 33 41 13 00-0440 LF  10" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 38.53  

    For 3' Lengths, Add  4.83 
    For 2' Lengths, Add  6.44 
    For Standard Strength, Deduct  -1.61 
    For >1,000, Deduct  -1.93 

. 
 33 41 13 00-0441 LF  12" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 46.42  

    For 3' Lengths, Add  6.35 
    For 2' Lengths, Add  8.46 
    For Standard Strength, Deduct  -2.12 
    For >1,000, Deduct  -2.32 

. 
 33 41 13 00-0442 LF  15" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 66.68  

    For 3' Lengths, Add  11.57 
    For 2' Lengths, Add  15.43 
    For Standard Strength, Deduct  -3.86 
    For >1,000, Deduct  -3.33 

. 
 33 41 13 00-0443 LF  18" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 91.54  

    For 3' Lengths, Add  16.94 
    For 2' Lengths, Add  22.59 
    For Standard Strength, Deduct  -5.65 
    For >1,000, Deduct  -4.58 
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. 
 33 41 13 00-0444 LF  21" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 130.14  

    For 3' Lengths, Add  25.77 
    For 2' Lengths, Add  34.36 
    For Standard Strength, Deduct  -8.59 
    For >1,000, Deduct  -6.51 

. 
 33 41 13 00-0445 LF  24" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 169.06  

    For 3' Lengths, Add  34.61 
    For 2' Lengths, Add  46.14 
    For Standard Strength, Deduct  -11.54 
    For >1,000, Deduct  -8.45 

. 
 33 41 13 00-0446 LF  30" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 267.63  

    For 3' Lengths, Add  60.20 
    For 2' Lengths, Add  80.26 
    For Standard Strength, Deduct  -20.07 
    For >1,000, Deduct  -13.38 

. 
 33 41 13 00-0447 LF  36" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 370.03  

    For 3' Lengths, Add  88.67 
    For 2' Lengths, Add  118.23 
    For Standard Strength, Deduct  -29.56 
    For >1,000, Deduct  -18.50 

XXXXXXX 
. 
 33 41 13 00-0448  Extra Strength, Vitrified Clay Pipe Fittings (33 41 13 00-0422) 
. 
. 
 33 41 13 00-0449  1/8 Bends, Extra Strength, Vitrified Clay (33 41 13 00-0448) 
. 
. 
 33 41 13 00-0450  Plain End 1/8 Bend, Extra Strength, Vitrified Clay (33 41 13 00-0449) 
. 
. 

 33 41 13 00-0451 EA  4" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................................ 61.74  
. 

 33 41 13 00-0452 EA  6" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................................ 82.05  
. 

 33 41 13 00-0453 EA  8" Plain End 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 114.43  
. 

 33 41 13 00-0454 EA  10" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 154.60  
. 

 33 41 13 00-0455 EA  12" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 201.38  
. 

 33 41 13 00-0456 EA  15" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 459.59  
. 

 33 41 13 00-0457 EA  18" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 645.18  
. 

 33 41 13 00-0458 EA  21" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 999.70  
. 

 33 41 13 00-0459 EA  24" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,155.56  
. 

 33 41 13 00-0460 EA  30" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,344.93  
. 

 33 41 13 00-0461 EA  36" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,000.44  

XXXXXXX 
. 
 33 41 13 00-0462  Compression Joint 1/8 Bends, Extra Strength, Vitrified Clay (33 41 13 00-0449) 
. 
. 

 33 41 13 00-0463 EA  4" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .............................................................................................. 70.42  
. 

 33 41 13 00-0464 EA  6" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .............................................................................................. 97.77  
. 

 33 41 13 00-0465 EA  8" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................ 130.02  
. 

 33 41 13 00-0466 EA  10" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 171.55  
. 

 33 41 13 00-0467 EA  12" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 215.22  
. 

 33 41 13 00-0468 EA  15" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 517.02  
. 

 33 41 13 00-0469 EA  18" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 747.51  
. 

 33 41 13 00-0470 EA  21" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 775.00  
. 

 33 41 13 00-0471 EA  24" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,476.98  
. 

 33 41 13 00-0472 EA  30" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,650.60  
. 

 33 41 13 00-0473 EA  36" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,431.32  

XXXXXXX 
. 
 33 41 13 00-0474  1/4 Bends, Extra Strength, Vitrified Clay (33 41 13 00-0448) 
. 
. 
 33 41 13 00-0475  Plain End 1/4 Bends, Extra Strength, Vitrified Clay (33 41 13 00-0474) 
. 
. 

 33 41 13 00-0476 EA  4" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................................ 73.74  
. 

 33 41 13 00-0477 EA  6" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................................ 96.51  
. 

 33 41 13 00-0478 EA  8" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 131.34  
. 

 33 41 13 00-0479 EA  10" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 173.29  
. 

 33 41 13 00-0480 EA  12" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 222.43  
. 

 33 41 13 00-0481 EA  15" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 483.02  
. 

 33 41 13 00-0482 EA  18" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 674.41  
. 

 33 41 13 00-0483 EA  21" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,036.56  
. 

 33 41 13 00-0484 EA  24" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,200.32  
. 

 33 41 13 00-0485 EA  30" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,400.75  
. 

 33 41 13 00-0486 EA  36" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,062.48  

XXXXXXX 
. 
 33 41 13 00-0487  Compression Joint 1/4 Bends, Extra Strength, Vitrified Clay (33 41 13 00-0474) 
. 
. 

 33 41 13 00-0488 EA  4" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .............................................................................................. 84.82  
. 

 33 41 13 00-0489 EA  6" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 115.12  
. 

 33 41 13 00-0490 EA  8" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 150.32  
. 

 33 41 13 00-0491 EA  10" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 193.98  
. 

 33 41 13 00-0492 EA  12" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 240.49  
. 

 33 41 13 00-0493 EA  15" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 545.14  
. 

 33 41 13 00-0494 EA  18" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 782.59  
. 

 33 41 13 00-0495 EA  21" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,492.78  
. 

 33 41 13 00-0496 EA  24" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,530.68  
. 

 33 41 13 00-0497 EA  30" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,717.57  
. 

 33 41 13 00-0498 EA  36" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,505.77  
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XXXXXXX 
. 
 33 41 13 00-0499  Wyes Or Tees, Extra Strength, Vitrified Clay (33 41 13 00-0448) 
. 
. 
 33 41 13 00-0500  Plain End Wyes Or Tees, Extra Strength, Vitrified Clay (33 41 13 00-0499) 
. 
. 

 33 41 13 00-0501 EA  4" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................... 82.88  
. 

 33 41 13 00-0502 EA  6" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................. 106.65  
. 

 33 41 13 00-0503 EA  8" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................. 141.44  
. 

 33 41 13 00-0504 EA  10" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................... 183.52  
. 

 33 41 13 00-0505 EA  12" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................... 228.53  
. 

 33 41 13 00-0506 EA  15" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................... 493.93  
. 

 33 41 13 00-0507 EA  18" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................... 686.40  
. 

 33 41 13 00-0508 EA  21" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................... 984.51  
. 

 33 41 13 00-0509 EA  24" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................ 1,361.21  
. 

 33 41 13 00-0510 EA  30" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................ 1,452.04  
. 

 33 41 13 00-0511 EA  36" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................ 2,063.76  

XXXXXXX 
. 
 33 41 13 00-0512  Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay (33 41 13 00-0499) 
. 
. 

 33 41 13 00-0513 EA  4" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 100.92  
. 

 33 41 13 00-0514 EA  6" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 135.33  
. 

 33 41 13 00-0515 EA  8" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 174.94  
. 

 33 41 13 00-0516 EA  10" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 222.93  
. 

 33 41 13 00-0517 EA  12" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 274.47  
. 

 33 41 13 00-0518 EA  15" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 600.30  
. 

 33 41 13 00-0519 EA  18" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 857.80  
. 

 33 41 13 00-0520 EA  21" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 1,262.95  
. 

 33 41 13 00-0521 EA  24" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 1,666.63  
. 

 33 41 13 00-0522 EA  30" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 1,934.40  
. 

 33 41 13 00-0523 EA  36" Compression Joint, Extra Strength, Vitrified Clay Wye Or Tee .................................................................................. 2,718.23  

XXXXXXX 
. 
 33 41 13 00-0524  Corrugated Metal Piping (33 41 13) 
. 
. 
 33 41 13 00-0525  Galvanized Corrugated Steel Piping (33 41 13 00-0524) 
. 
. 
 33 41 13 00-0526  2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 41 13 00-0525) 
. 
. 
 33 41 13 00-0527  16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

41 13 00-0526) 
. 
. 

 33 41 13 00-0528 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 25.40 7.92 
    For Bituminous Coated Pipe, Add  2.17 
    For Bituminous Coated And 25% Paved, Add  4.43 
    For Smooth-Flo, Add  7.91 

. 
 33 41 13 00-0529 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 28.29 8.29 

    For Bituminous Coated Pipe, Add  2.72 
    For Bituminous Coated And 25% Paved, Add  5.57 
    For Smooth-Flo, Add  9.95 

. 
 33 41 13 00-0530 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 31.28 9.05 

    For Bituminous Coated Pipe, Add  3.30 
    For Bituminous Coated And 25% Paved, Add  6.75 
    For Smooth-Flo, Add  12.06 

. 
 33 41 13 00-0531 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 35.36 9.80 

    For Bituminous Coated Pipe, Add  3.95 
    For Bituminous Coated And 25% Paved, Add  8.08 
    For Smooth-Flo, Add  14.43 

. 
 33 41 13 00-0532 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 39.03 10.55 

    For Bituminous Coated Pipe, Add  4.44 
    For Bituminous Coated And 25% Paved, Add  9.09 
    For Smooth-Flo, Add  16.23 

. 
 33 41 13 00-0533 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 51.65 13.57 

    For Bituminous Coated Pipe, Add  5.77 
    For Bituminous Coated And 25% Paved, Add  11.80 
    For Smooth-Flo, Add  21.07 

. 
 33 41 13 00-0534 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 66.53 17.20 

    For Bituminous Coated Pipe, Add  7.27 
    For Bituminous Coated And 25% Paved, Add  14.87 
    For Smooth-Flo, Add  26.56 

. 
 33 41 13 00-0535 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 75.36 20.33 

    For Bituminous Coated Pipe, Add  8.61 
    For Bituminous Coated And 25% Paved, Add  17.60 
    For Smooth-Flo, Add  31.44 

. 
 33 41 13 00-0536 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 84.73 23.45 

    For Bituminous Coated Pipe, Add  9.64 
    For Bituminous Coated And 25% Paved, Add  19.72 
    For Smooth-Flo, Add  35.21 

XXXXXXX 
. 
 33 41 13 00-0537  14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

41 13 00-0526) 
. 
. 

 33 41 13 00-0538 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 27.33 7.92 
    For Bituminous Coated Pipe, Add  2.20 
    For Bituminous Coated And 25% Paved, Add  5.09 
    For Smooth-Flo, Add  10.29 
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. 
 33 41 13 00-0539 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 30.67 8.29 

    For Bituminous Coated Pipe, Add  2.76 
    For Bituminous Coated And 25% Paved, Add  6.38 
    For Smooth-Flo, Add  12.90 

. 
 33 41 13 00-0540 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 34.16 9.05 

    For Bituminous Coated Pipe, Add  3.34 
    For Bituminous Coated And 25% Paved, Add  7.73 
    For Smooth-Flo, Add  15.63 

. 
 33 41 13 00-0541 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 38.68 9.80 

    For Bituminous Coated Pipe, Add  3.97 
    For Bituminous Coated And 25% Paved, Add  9.19 
    For Smooth-Flo, Add  18.58 

. 
 33 41 13 00-0542 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 42.90 10.55 

    For Bituminous Coated Pipe, Add  4.49 
    For Bituminous Coated And 25% Paved, Add  10.40 
    For Smooth-Flo, Add  21.03 

. 
 33 41 13 00-0543 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 56.37 13.57 

    For Bituminous Coated Pipe, Add  5.77 
    For Bituminous Coated And 25% Paved, Add  13.36 
    For Smooth-Flo, Add  27.01 

. 
 33 41 13 00-0544 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 72.26 17.20 

    For Bituminous Coated Pipe, Add  7.23 
    For Bituminous Coated And 25% Paved, Add  16.75 
    For Smooth-Flo, Add  33.85 

. 
 33 41 13 00-0545 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 81.92 20.33 

    For Bituminous Coated Pipe, Add  8.51 
    For Bituminous Coated And 25% Paved, Add  19.71 
    For Smooth-Flo, Add  39.85 

. 
 33 41 13 00-0546 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 92.24 23.45 

    For Bituminous Coated Pipe, Add  9.56 
    For Bituminous Coated And 25% Paved, Add  22.16 
    For Smooth-Flo, Add  44.78 

. 
 33 41 13 00-0547 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 109.73 26.58 

    For Bituminous Coated Pipe, Add  11.76 
    For Bituminous Coated And 25% Paved, Add  27.25 
    For Smooth-Flo, Add  55.08 

XXXXXXX 
. 
 33 41 13 00-0548  12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

41 13 00-0526) 
. 
. 

 33 41 13 00-0549 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 40.12 9.05 
    For Bituminous Coated Pipe, Add  3.82 
    For Bituminous Coated And 25% Paved, Add  6.90 
    For Smooth-Flo, Add  13.26 

. 
 33 41 13 00-0550 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 45.61 9.80 

    For Bituminous Coated Pipe, Add  4.52 
    For Bituminous Coated And 25% Paved, Add  8.16 
    For Smooth-Flo, Add  15.68 

. 
 33 41 13 00-0551 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 50.79 9.80 

    For Bituminous Coated Pipe, Add  5.12 
    For Bituminous Coated And 25% Paved, Add  9.25 
    For Smooth-Flo, Add  17.77 

. 
 33 41 13 00-0552 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 66.12 13.57 

    For Bituminous Coated Pipe, Add  6.51 
    For Bituminous Coated And 25% Paved, Add  11.76 
    For Smooth-Flo, Add  22.60 

. 
 33 41 13 00-0553 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 83.84 17.20 

    For Bituminous Coated Pipe, Add  8.05 
    For Bituminous Coated And 25% Paved, Add  14.54 
    For Smooth-Flo, Add  27.94 

. 
 33 41 13 00-0554 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 95.30 20.33 

    For Bituminous Coated Pipe, Add  9.44 
    For Bituminous Coated And 25% Paved, Add  17.04 
    For Smooth-Flo, Add  32.75 

. 
 33 41 13 00-0555 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 107.57 23.45 

    For Bituminous Coated Pipe, Add  10.65 
    For Bituminous Coated And 25% Paved, Add  19.24 
    For Smooth-Flo, Add  36.98 

. 
 33 41 13 00-0556 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 126.65 26.58 

    For Bituminous Coated Pipe, Add  12.77 
    For Bituminous Coated And 25% Paved, Add  23.07 
    For Smooth-Flo, Add  44.33 

. 
 33 41 13 00-0557 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 138.42 28.15 

    For Bituminous Coated Pipe, Add  13.99 
    For Bituminous Coated And 25% Paved, Add  25.26 
    For Smooth-Flo, Add  48.55 

. 
 33 41 13 00-0558 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 167.54 34.40 

    For Bituminous Coated Pipe, Add  17.03 
    For Bituminous Coated And 25% Paved, Add  30.76 
    For Smooth-Flo, Add  59.11 

XXXXXXX 
. 
 33 41 13 00-0559  10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

41 13 00-0526) 
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. 

. 
 33 41 13 00-0560 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 94.67 17.20 

    For Bituminous Coated Pipe, Add  10.24 
    For Bituminous Coated And 25% Paved, Add  17.11 
    For Smooth-Flo, Add  24.41 

. 
 33 41 13 00-0561 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 107.97 20.33 

    For Bituminous Coated Pipe, Add  12.00 
    For Bituminous Coated And 25% Paved, Add  20.04 
    For Smooth-Flo, Add  28.60 

. 
 33 41 13 00-0562 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 121.95 23.45 

    For Bituminous Coated Pipe, Add  13.56 
    For Bituminous Coated And 25% Paved, Add  22.65 
    For Smooth-Flo, Add  32.32 

. 
 33 41 13 00-0563 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 142.77 26.58 

    For Bituminous Coated Pipe, Add  16.06 
    For Bituminous Coated And 25% Paved, Add  26.83 
    For Smooth-Flo, Add  38.28 

. 
 33 41 13 00-0564 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 156.35 28.15 

    For Bituminous Coated Pipe, Add  17.64 
    For Bituminous Coated And 25% Paved, Add  29.46 
    For Smooth-Flo, Add  42.04 

. 
 33 41 13 00-0565 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 187.25 34.40 

    For Bituminous Coated Pipe, Add  21.10 
    For Bituminous Coated And 25% Paved, Add  35.25 
    For Smooth-Flo, Add  50.29 

. 
 33 41 13 00-0566 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 228.24 50.04 

    For Bituminous Coated Pipe, Add  22.66 
    For Bituminous Coated And 25% Paved, Add  37.85 
    For Smooth-Flo, Add  54.00 

XXXXXXX 
. 
 33 41 13 00-0567  3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 41 13 00-0525) 
. 
. 
 33 41 13 00-0568  16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 41 13 00-

0567) 
. 
. 

 33 41 13 00-0569 LF 36" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ................................................................................ 76.47 17.20 
    For Bituminous Coated Pipe, Add  8.00 
    For Bituminous Coated And 25% Paved, Add  18.16 
    For Smooth-Flo, Add  36.15 

. 
 33 41 13 00-0570 LF 42" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ................................................................................ 86.75 20.33 

    For Bituminous Coated Pipe, Add  9.39 
    For Bituminous Coated And 25% Paved, Add  21.32 
    For Smooth-Flo, Add  42.44 

. 
 33 41 13 00-0571 LF 48" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ................................................................................ 97.56 23.45 

    For Bituminous Coated Pipe, Add  10.53 
    For Bituminous Coated And 25% Paved, Add  23.91 
    For Smooth-Flo, Add  47.60 

. 
 33 41 13 00-0572 LF 54" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 115.84 26.58 

    For Bituminous Coated Pipe, Add  12.87 
    For Bituminous Coated And 25% Paved, Add  29.21 
    For Smooth-Flo, Add  58.15 

. 
 33 41 13 00-0573 LF 60" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 126.21 28.15 

    For Bituminous Coated Pipe, Add  14.02 
    For Bituminous Coated And 25% Paved, Add  31.82 
    For Smooth-Flo, Add  63.35 

. 
 33 41 13 00-0574 LF 66" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 157.38 34.40 

    For Bituminous Coated Pipe, Add  18.00 
    For Bituminous Coated And 25% Paved, Add  40.87 
    For Smooth-Flo, Add  81.38 

. 
 33 41 13 00-0575 LF 72" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 195.46 50.04 

    For Bituminous Coated Pipe, Add  19.19 
    For Bituminous Coated And 25% Paved, Add  43.56 
    For Smooth-Flo, Add  86.74 

. 
 33 41 13 00-0576 LF 78" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 211.37 54.73 

    For Bituminous Coated Pipe, Add  20.38 
    For Bituminous Coated And 25% Paved, Add  46.27 
    For Smooth-Flo, Add  92.13 

. 
 33 41 13 00-0577 LF 84" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 225.14 58.64 

    For Bituminous Coated Pipe, Add  21.57 
    For Bituminous Coated And 25% Paved, Add  48.97 
    For Smooth-Flo, Add  97.51 

. 
 33 41 13 00-0578 LF 90" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 238.94 62.55 

    For Bituminous Coated Pipe, Add  22.77 
    For Bituminous Coated And 25% Paved, Add  51.69 
    For Smooth-Flo, Add  102.92 

. 
 33 41 13 00-0579 LF 96" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 253.26 66.46 

    For Bituminous Coated Pipe, Add  23.96 
    For Bituminous Coated And 25% Paved, Add  54.38 
    For Smooth-Flo, Add  108.28 

. 
 33 41 13 00-0580 LF 102" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 269.80 70.36 

    For Bituminous Coated Pipe, Add  25.16 
    For Bituminous Coated And 25% Paved, Add  57.10 
    For Smooth-Flo, Add  113.71 

XXXXXXX 
. 
 33 41 13 00-0581  14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 41 13 00-

0567) 
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. 
 33 41 13 00-0582 LF 54" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 125.98 26.58 

    For Bituminous Coated Pipe, Add  14.89 
    For Bituminous Coated And 25% Paved, Add  29.19 
    For Smooth-Flo, Add  58.98 

. 
 33 41 13 00-0583 LF 60" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 137.43 28.15 

    For Bituminous Coated Pipe, Add  16.26 
    For Bituminous Coated And 25% Paved, Add  31.87 
    For Smooth-Flo, Add  64.39 

. 
 33 41 13 00-0584 LF 66" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 169.72 34.40 

    For Bituminous Coated Pipe, Add  20.47 
    For Bituminous Coated And 25% Paved, Add  40.13 
    For Smooth-Flo, Add  81.07 

. 
 33 41 13 00-0585 LF 72" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 208.91 50.04 

    For Bituminous Coated Pipe, Add  21.88 
    For Bituminous Coated And 25% Paved, Add  42.88 
    For Smooth-Flo, Add  86.64 

. 
 33 41 13 00-0586 LF 78" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 225.89 54.73 

    For Bituminous Coated Pipe, Add  23.29 
    For Bituminous Coated And 25% Paved, Add  45.64 
    For Smooth-Flo, Add  92.21 

. 
 33 41 13 00-0587 LF 84" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 240.80 58.64 

    For Bituminous Coated Pipe, Add  24.71 
    For Bituminous Coated And 25% Paved, Add  48.42 
    For Smooth-Flo, Add  97.84 

. 
 33 41 13 00-0588 LF 90" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 255.66 62.55 

    For Bituminous Coated Pipe, Add  26.11 
    For Bituminous Coated And 25% Paved, Add  51.18 
    For Smooth-Flo, Add  103.41 

. 
 33 41 13 00-0589 LF 96" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 271.08 66.46 

    For Bituminous Coated Pipe, Add  27.52 
    For Bituminous Coated And 25% Paved, Add  53.94 
    For Smooth-Flo, Add  108.98 

. 
 33 41 13 00-0590 LF 102" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 288.70 70.36 

    For Bituminous Coated Pipe, Add  28.94 
    For Bituminous Coated And 25% Paved, Add  56.71 
    For Smooth-Flo, Add  114.59 

. 
 33 41 13 00-0591 LF 108" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 308.13 78.19 

    For Bituminous Coated Pipe, Add  30.35 
    For Bituminous Coated And 25% Paved, Add  59.49 
    For Smooth-Flo, Add  120.19 

. 
 33 41 13 00-0592 LF 114" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 327.11 86.01 

    For Bituminous Coated Pipe, Add  31.74 
    For Bituminous Coated And 25% Paved, Add  62.21 
    For Smooth-Flo, Add  125.70 

XXXXXXX 
. 
 33 41 13 00-0593  12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 41 13 00-

0567) 
. 
. 

 33 41 13 00-0594 LF 60" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 162.31 28.15 
    For Bituminous Coated Pipe, Add  21.24 
    For Bituminous Coated And 25% Paved, Add  40.45 
    For Smooth-Flo, Add  65.94 

. 
 33 41 13 00-0595 LF 66" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 197.28 34.40 

    For Bituminous Coated Pipe, Add  25.98 
    For Bituminous Coated And 25% Paved, Add  49.50 
    For Smooth-Flo, Add  80.68 

. 
 33 41 13 00-0596 LF 72" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 238.87 50.04 

    For Bituminous Coated Pipe, Add  27.87 
    For Bituminous Coated And 25% Paved, Add  53.10 
    For Smooth-Flo, Add  86.54 

. 
 33 41 13 00-0597 LF 78" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 258.28 54.73 

    For Bituminous Coated Pipe, Add  29.76 
    For Bituminous Coated And 25% Paved, Add  56.70 
    For Smooth-Flo, Add  92.42 

. 
 33 41 13 00-0598 LF 84" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 275.60 58.64 

    For Bituminous Coated Pipe, Add  31.67 
    For Bituminous Coated And 25% Paved, Add  60.32 
    For Smooth-Flo, Add  98.32 

. 
 33 41 13 00-0599 LF 90" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 292.88 62.55 

    For Bituminous Coated Pipe, Add  33.56 
    For Bituminous Coated And 25% Paved, Add  63.93 
    For Smooth-Flo, Add  104.20 

. 
 33 41 13 00-0600 LF 96" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 310.76 66.46 

    For Bituminous Coated Pipe, Add  35.46 
    For Bituminous Coated And 25% Paved, Add  67.54 
    For Smooth-Flo, Add  110.09 

. 
 33 41 13 00-0601 LF 102" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 330.80 70.36 

    For Bituminous Coated Pipe, Add  37.36 
    For Bituminous Coated And 25% Paved, Add  71.16 
    For Smooth-Flo, Add  115.99 

. 
 33 41 13 00-0602 LF 108" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 352.62 78.19 

    For Bituminous Coated Pipe, Add  39.25 
    For Bituminous Coated And 25% Paved, Add  74.77 
    For Smooth-Flo, Add  121.87 



 

 Utilities 33 

33
 

Storm Drainage Utilities 33 40 
Storm Utility Drainage Piping 33 41 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 33 - 151 

. 
 33 41 13 00-0603 LF 114" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 374.04 86.01 

    For Bituminous Coated Pipe, Add  41.13 
    For Bituminous Coated And 25% Paved, Add  78.35 
    For Smooth-Flo, Add  127.70 

. 
 33 41 13 00-0604 LF 120" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 394.59 93.82 

    For Bituminous Coated Pipe, Add  43.03 
    For Bituminous Coated And 25% Paved, Add  81.97 
    For Smooth-Flo, Add  133.61 

XXXXXXX 
. 
 33 41 13 00-0605  10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 41 13 00-

0567) 
. 
. 

 33 41 13 00-0606 LF 72" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 266.81 50.04 
    For Bituminous Coated Pipe, Add  33.46 
    For Bituminous Coated And 25% Paved, Add  63.57 
    For Smooth-Flo, Add  84.99 

. 
 33 41 13 00-0607 LF 78" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 288.51 54.73 

    For Bituminous Coated Pipe, Add  35.81 
    For Bituminous Coated And 25% Paved, Add  68.04 
    For Smooth-Flo, Add  90.96 

. 
 33 41 13 00-0608 LF 84" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 308.12 58.64 

    For Bituminous Coated Pipe, Add  38.17 
    For Bituminous Coated And 25% Paved, Add  72.52 
    For Smooth-Flo, Add  96.95 

. 
 33 41 13 00-0609 LF 90" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 327.70 62.55 

    For Bituminous Coated Pipe, Add  40.52 
    For Bituminous Coated And 25% Paved, Add  76.99 
    For Smooth-Flo, Add  102.93 

. 
 33 41 13 00-0610 LF 96" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 347.87 66.46 

    For Bituminous Coated Pipe, Add  42.88 
    For Bituminous Coated And 25% Paved, Add  81.47 
    For Smooth-Flo, Add  108.91 

. 
 33 41 13 00-0611 LF 102" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 370.21 70.36 

    For Bituminous Coated Pipe, Add  45.24 
    For Bituminous Coated And 25% Paved, Add  85.95 
    For Smooth-Flo, Add  114.90 

. 
 33 41 13 00-0612 LF 108" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 394.31 78.19 

    For Bituminous Coated Pipe, Add  47.59 
    For Bituminous Coated And 25% Paved, Add  90.42 
    For Smooth-Flo, Add  120.87 

. 
 33 41 13 00-0613 LF 114" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 418.01 86.01 

    For Bituminous Coated Pipe, Add  49.92 
    For Bituminous Coated And 25% Paved, Add  94.85 
    For Smooth-Flo, Add  126.80 

. 
 33 41 13 00-0614 LF 120" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 440.87 93.82 

    For Bituminous Coated Pipe, Add  52.29 
    For Bituminous Coated And 25% Paved, Add  99.34 
    For Smooth-Flo, Add  132.81 

. 
 33 41 13 00-0615 LF 126" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 465.17 101.64 

    For Bituminous Coated Pipe, Add  54.63 
    For Bituminous Coated And 25% Paved, Add  103.79 
    For Smooth-Flo, Add  138.76 

. 
 33 41 13 00-0616 LF 132" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 491.46 109.46 

    For Bituminous Coated Pipe, Add  56.99 
    For Bituminous Coated And 25% Paved, Add  108.28 
    For Smooth-Flo, Add  144.75 

. 
 33 41 13 00-0617 LF 138" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 520.14 117.27 

    For Bituminous Coated Pipe, Add  59.35 
    For Bituminous Coated And 25% Paved, Add  112.77 
    For Smooth-Flo, Add  150.75 

XXXXXXX 
. 
 33 41 13 00-0618  125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Piping (33 41 13 00-

0525) 
. 
. 
 33 41 13 00-0619  16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 41 13 00-0618) 
. 
. 

 33 41 13 00-0620 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .............................................................. 97.86 23.45 
    For Bituminous Coated Pipe, Add  13.24 
    For Bituminous Coated And 25% Paved, Add  30.19 
    For Smooth-Flo, Add  47.93 

. 
 33 41 13 00-0621 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 116.40 26.58 

    For Bituminous Coated Pipe, Add  16.22 
    For Bituminous Coated And 25% Paved, Add  36.99 
    For Smooth-Flo, Add  58.73 

. 
 33 41 13 00-0622 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 126.71 28.15 

    For Bituminous Coated Pipe, Add  17.65 
    For Bituminous Coated And 25% Paved, Add  40.23 
    For Smooth-Flo, Add  63.87 

. 
 33 41 13 00-0623 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 156.21 34.40 

    For Bituminous Coated Pipe, Add  22.21 
    For Bituminous Coated And 25% Paved, Add  50.64 
    For Smooth-Flo, Add  80.41 
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 33 41 13 00-0624 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 194.16 50.04 

    For Bituminous Coated Pipe, Add  23.66 
    For Bituminous Coated And 25% Paved, Add  53.95 
    For Smooth-Flo, Add  85.66 

. 
 33 41 13 00-0625 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 209.89 54.73 

    For Bituminous Coated Pipe, Add  25.11 
    For Bituminous Coated And 25% Paved, Add  57.25 
    For Smooth-Flo, Add  90.89 

. 
 33 41 13 00-0626 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 223.45 58.64 

    For Bituminous Coated Pipe, Add  26.55 
    For Bituminous Coated And 25% Paved, Add  60.52 
    For Smooth-Flo, Add  96.09 

. 
 33 41 13 00-0627 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 237.00 62.55 

    For Bituminous Coated Pipe, Add  27.98 
    For Bituminous Coated And 25% Paved, Add  63.79 
    For Smooth-Flo, Add  101.28 

. 
 33 41 13 00-0628 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 251.21 66.46 

    For Bituminous Coated Pipe, Add  29.43 
    For Bituminous Coated And 25% Paved, Add  67.11 
    For Smooth-Flo, Add  106.55 

. 
 33 41 13 00-0629 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 267.71 70.36 

    For Bituminous Coated Pipe, Add  30.92 
    For Bituminous Coated And 25% Paved, Add  70.50 
    For Smooth-Flo, Add  111.94 

XXXXXXX 
. 
 33 41 13 00-0630  14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 41 13 00-0618) 
. 
. 

 33 41 13 00-0631 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 129.08 26.58 
    For Bituminous Coated Pipe, Add  15.51 
    For Bituminous Coated And 25% Paved, Add  36.46 
    For Smooth-Flo, Add  66.01 

. 
 33 41 13 00-0632 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 140.80 28.15 

    For Bituminous Coated Pipe, Add  16.93 
    For Bituminous Coated And 25% Paved, Add  39.79 
    For Smooth-Flo, Add  72.05 

. 
 33 41 13 00-0633 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 171.59 34.40 

    For Bituminous Coated Pipe, Add  20.85 
    For Bituminous Coated And 25% Paved, Add  48.99 
    For Smooth-Flo, Add  88.70 

. 
 33 41 13 00-0634 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 210.77 50.04 

    For Bituminous Coated Pipe, Add  22.25 
    For Bituminous Coated And 25% Paved, Add  52.29 
    For Smooth-Flo, Add  94.68 

. 
 33 41 13 00-0635 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 228.00 54.73 

    For Bituminous Coated Pipe, Add  23.71 
    For Bituminous Coated And 25% Paved, Add  55.71 
    For Smooth-Flo, Add  100.88 

. 
 33 41 13 00-0636 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 242.98 58.64 

    For Bituminous Coated Pipe, Add  25.14 
    For Bituminous Coated And 25% Paved, Add  59.08 
    For Smooth-Flo, Add  106.98 

. 
 33 41 13 00-0637 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 257.23 62.55 

    For Bituminous Coated Pipe, Add  26.43 
    For Bituminous Coated And 25% Paved, Add  62.11 
    For Smooth-Flo, Add  112.45 

. 
 33 41 13 00-0638 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 273.49 66.46 

    For Bituminous Coated Pipe, Add  28.00 
    For Bituminous Coated And 25% Paved, Add  65.80 
    For Smooth-Flo, Add  119.15 

. 
 33 41 13 00-0639 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 291.18 70.36 

    For Bituminous Coated Pipe, Add  29.43 
    For Bituminous Coated And 25% Paved, Add  69.17 
    For Smooth-Flo, Add  125.23 

. 
 33 41 13 00-0640 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 310.61 78.19 

    For Bituminous Coated Pipe, Add  30.85 
    For Bituminous Coated And 25% Paved, Add  72.49 
    For Smooth-Flo, Add  131.26 

. 
 33 41 13 00-0641 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 329.90 86.01 

    For Bituminous Coated Pipe, Add  32.30 
    For Bituminous Coated And 25% Paved, Add  75.91 
    For Smooth-Flo, Add  137.44 

XXXXXXX 
. 
 33 41 13 00-0642  12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 41 13 00-0618) 
. 
. 

 33 41 13 00-0643 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 167.19 28.15 
    For Bituminous Coated Pipe, Add  22.21 
    For Bituminous Coated And 25% Paved, Add  42.20 
    For Smooth-Flo, Add  76.19 

. 
 33 41 13 00-0644 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 200.65 34.40 

    For Bituminous Coated Pipe, Add  26.66 
    For Bituminous Coated And 25% Paved, Add  50.65 
    For Smooth-Flo, Add  91.44 
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 33 41 13 00-0645 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 242.60 50.04 

    For Bituminous Coated Pipe, Add  28.62 
    For Bituminous Coated And 25% Paved, Add  54.37 
    For Smooth-Flo, Add  98.16 

. 
 33 41 13 00-0646 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 262.28 54.73 

    For Bituminous Coated Pipe, Add  30.56 
    For Bituminous Coated And 25% Paved, Add  58.07 
    For Smooth-Flo, Add  104.83 

. 
 33 41 13 00-0647 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 279.73 58.64 

    For Bituminous Coated Pipe, Add  32.49 
    For Bituminous Coated And 25% Paved, Add  61.73 
    For Smooth-Flo, Add  111.45 

. 
 33 41 13 00-0648 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 297.33 62.55 

    For Bituminous Coated Pipe, Add  34.45 
    For Bituminous Coated And 25% Paved, Add  65.45 
    For Smooth-Flo, Add  118.16 

. 
 33 41 13 00-0649 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 315.43 66.46 

    For Bituminous Coated Pipe, Add  36.39 
    For Bituminous Coated And 25% Paved, Add  69.14 
    For Smooth-Flo, Add  124.82 

. 
 33 41 13 00-0650 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 335.66 70.36 

    For Bituminous Coated Pipe, Add  38.33 
    For Bituminous Coated And 25% Paved, Add  72.82 
    For Smooth-Flo, Add  131.47 

. 
 33 41 13 00-0651 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 357.79 78.19 

    For Bituminous Coated Pipe, Add  40.28 
    For Bituminous Coated And 25% Paved, Add  76.54 
    For Smooth-Flo, Add  138.17 

. 
 33 41 13 00-0652 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 379.53 86.01 

    For Bituminous Coated Pipe, Add  42.23 
    For Bituminous Coated And 25% Paved, Add  80.23 
    For Smooth-Flo, Add  144.84 

. 
 33 41 13 00-0653 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 400.28 93.82 

    For Bituminous Coated Pipe, Add  44.17 
    For Bituminous Coated And 25% Paved, Add  83.92 
    For Smooth-Flo, Add  151.50 

XXXXXXX 
. 
 33 41 13 00-0654  10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 41 13 00-0618) 
. 
. 

 33 41 13 00-0655 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 273.08 50.04 
    For Bituminous Coated Pipe, Add  34.71 
    For Bituminous Coated And 25% Paved, Add  65.96 
    For Smooth-Flo, Add  103.62 

. 
 33 41 13 00-0656 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 295.59 54.73 

    For Bituminous Coated Pipe, Add  37.23 
    For Bituminous Coated And 25% Paved, Add  70.73 
    For Smooth-Flo, Add  111.12 

. 
 33 41 13 00-0657 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 315.70 58.64 

    For Bituminous Coated Pipe, Add  39.69 
    For Bituminous Coated And 25% Paved, Add  75.40 
    For Smooth-Flo, Add  118.46 

. 
 33 41 13 00-0658 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 335.70 62.55 

    For Bituminous Coated Pipe, Add  42.12 
    For Bituminous Coated And 25% Paved, Add  80.03 
    For Smooth-Flo, Add  125.73 

. 
 33 41 13 00-0659 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 356.41 66.46 

    For Bituminous Coated Pipe, Add  44.59 
    For Bituminous Coated And 25% Paved, Add  84.71 
    For Smooth-Flo, Add  133.09 

. 
 33 41 13 00-0660 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 379.15 70.36 

    For Bituminous Coated Pipe, Add  47.03 
    For Bituminous Coated And 25% Paved, Add  89.35 
    For Smooth-Flo, Add  140.37 

. 
 33 41 13 00-0661 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 403.80 78.19 

    For Bituminous Coated Pipe, Add  49.49 
    For Bituminous Coated And 25% Paved, Add  94.02 
    For Smooth-Flo, Add  147.72 

. 
 33 41 13 00-0662 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 428.10 86.01 

    For Bituminous Coated Pipe, Add  51.94 
    For Bituminous Coated And 25% Paved, Add  98.69 
    For Smooth-Flo, Add  155.04 

. 
 33 41 13 00-0663 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 451.34 93.82 

    For Bituminous Coated Pipe, Add  54.38 
    For Bituminous Coated And 25% Paved, Add  103.32 
    For Smooth-Flo, Add  162.32 

. 
 33 41 13 00-0664 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 480.05 101.64 

    For Bituminous Coated Pipe, Add  57.60 
    For Bituminous Coated And 25% Paved, Add  109.45 
    For Smooth-Flo, Add  171.95 

. 
 33 41 13 00-0665 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 507.82 109.46 

    For Bituminous Coated Pipe, Add  60.26 
    For Bituminous Coated And 25% Paved, Add  114.49 
    For Smooth-Flo, Add  179.88 
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. 
 33 41 13 00-0666 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 538.49 117.27 

    For Bituminous Coated Pipe, Add  63.02 
    For Bituminous Coated And 25% Paved, Add  119.74 
    For Smooth-Flo, Add  188.12 

XXXXXXX 
. 
 33 41 13 00-0667  Helical Ribbed, Galvanized Corrugated Steel Piping (33 41 13 00-0525) 
. 
. 
 33 41 13 00-0668  16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 41 13 00-0667) 
. 
. 

 33 41 13 00-0669 LF 18" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 35.15 9.05 
    For Bituminous Coated Pipe, Add  4.08 

. 
 33 41 13 00-0670 LF 21" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 39.90 9.80 

    For Bituminous Coated Pipe, Add  4.86 
. 

 33 41 13 00-0671 LF 24" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 44.36 10.55 
    For Bituminous Coated Pipe, Add  5.52 

. 
 33 41 13 00-0672 LF 30" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 58.34 13.57 

    For Bituminous Coated Pipe, Add  7.11 
. 

 33 41 13 00-0673 LF 36" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 74.74 17.20 
    For Bituminous Coated Pipe, Add  8.91 

. 
 33 41 13 00-0674 LF 42" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 84.91 20.33 

    For Bituminous Coated Pipe, Add  10.51 
. 

 33 41 13 00-0675 LF 48" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 95.68 23.45 
    For Bituminous Coated Pipe, Add  11.83 

. 
 33 41 13 00-0676 LF 54" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 113.70 26.58 

    For Bituminous Coated Pipe, Add  14.49 
. 

 33 41 13 00-0677 LF 60" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 124.03 28.15 
    For Bituminous Coated Pipe, Add  15.82 

XXXXXXX 
. 
 33 41 13 00-0678  14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 41 13 00-0667) 
. 
. 

 33 41 13 00-0679 LF 18" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 38.07 9.05 
    For Bituminous Coated Pipe, Add  4.72 

. 
 33 41 13 00-0680 LF 21" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 43.32 9.80 

    For Bituminous Coated Pipe, Add  5.61 
. 

 33 41 13 00-0681 LF 24" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 48.25 10.55 
    For Bituminous Coated Pipe, Add  6.37 

. 
 33 41 13 00-0682 LF 30" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 63.18 13.57 

    For Bituminous Coated Pipe, Add  8.17 
. 

 33 41 13 00-0683 LF 36" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 80.56 17.20 
    For Bituminous Coated Pipe, Add  10.18 

. 
 33 41 13 00-0684 LF 42" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 91.72 20.33 

    For Bituminous Coated Pipe, Add  11.99 
. 

 33 41 13 00-0685 LF 48" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 103.45 23.45 
    For Bituminous Coated Pipe, Add  13.53 

. 
 33 41 13 00-0686 LF 54" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 122.45 26.58 

    For Bituminous Coated Pipe, Add  16.39 
. 

 33 41 13 00-0687 LF 60" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 133.77 28.15 
    For Bituminous Coated Pipe, Add  17.93 

. 
 33 41 13 00-0688 LF 66" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 163.81 34.40 

    For Bituminous Coated Pipe, Add  22.28 
. 

 33 41 13 00-0689 LF 72" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 202.57 50.04 
    For Bituminous Coated Pipe, Add  23.81 

. 
 33 41 13 00-0690 LF 78" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 219.24 54.73 

    For Bituminous Coated Pipe, Add  25.36 

XXXXXXX 
. 
 33 41 13 00-0691  12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 41 13 00-0667) 
. 
. 

 33 41 13 00-0692 LF 30" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 72.98 13.57 
    For Bituminous Coated Pipe, Add  8.54 

. 
 33 41 13 00-0693 LF 36" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 92.27 17.20 

    For Bituminous Coated Pipe, Add  10.54 
. 

 33 41 13 00-0694 LF 42" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 105.43 20.33 
    For Bituminous Coated Pipe, Add  12.40 

. 
 33 41 13 00-0695 LF 48" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 119.10 23.45 

    For Bituminous Coated Pipe, Add  14.02 
. 

 33 41 13 00-0696 LF 54" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 140.07 26.58 
    For Bituminous Coated Pipe, Add  16.74 

. 
 33 41 13 00-0697 LF 60" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 153.37 28.15 

    For Bituminous Coated Pipe, Add  18.38 
. 

 33 41 13 00-0698 LF 66" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 185.32 34.40 
    For Bituminous Coated Pipe, Add  22.29 

. 
 33 41 13 00-0699 LF 72" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 226.01 50.04 

    For Bituminous Coated Pipe, Add  23.91 
. 

 33 41 13 00-0700 LF 78" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 244.61 54.73 
    For Bituminous Coated Pipe, Add  25.54 

. 
 33 41 13 00-0701 LF 84" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 261.03 58.64 

    For Bituminous Coated Pipe, Add  27.17 
. 

 33 41 13 00-0702 LF 90" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 277.44 62.55 
    For Bituminous Coated Pipe, Add  28.79 

. 
 33 41 13 00-0703 LF 96" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 294.42 66.46 

    For Bituminous Coated Pipe, Add  30.42 
. 

 33 41 13 00-0704 LF 102" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ................................................................................... 312.60 70.36 
    For Bituminous Coated Pipe, Add  31.86 
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XXXXXXX 
. 
 33 41 13 00-0705  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 41 13 00-0525) 
. 
. 
 33 41 13 00-0706  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 41 13 00-0705) 
. 
. 

 33 41 13 00-0707 LF 6" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 13.30 4.52 
    For Bituminous Coated Pipe, Add  1.04 

. 
 33 41 13 00-0708 LF 6" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 14.17 4.52 

    For Bituminous Coated Pipe, Add  1.25 
. 

 33 41 13 00-0709 LF 8" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 16.59 5.65 
    For Bituminous Coated Pipe, Add  1.38 

. 
 33 41 13 00-0710 LF 8" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 17.70 5.65 

    For Bituminous Coated Pipe, Add  1.65 
. 

 33 41 13 00-0711 LF 10" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 20.99 6.78 
    For Bituminous Coated Pipe, Add  1.73 

. 
 33 41 13 00-0712 LF 10" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 22.40 6.78 

    For Bituminous Coated Pipe, Add  2.08 

XXXXXXX 
. 
 33 41 13 00-0713  Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 

41 13 00-0705) 
. 
. 

 33 41 13 00-0714 LF 6" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 13.43 4.52 
    For Bituminous Coated Pipe, Add  1.03 

. 
 33 41 13 00-0715 LF 6" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 14.27 4.52 

    For Bituminous Coated Pipe, Add  1.23 
. 

 33 41 13 00-0716 LF 8" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 16.71 5.65 
    For Bituminous Coated Pipe, Add  1.35 

. 
 33 41 13 00-0717 LF 8" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 17.89 5.65 

    For Bituminous Coated Pipe, Add  1.63 
. 

 33 41 13 00-0718 LF 10" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................................... 21.20 6.78 
    For Bituminous Coated Pipe, Add  1.71 

. 
 33 41 13 00-0719 LF 10" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................................... 22.64 6.78 

    For Bituminous Coated Pipe, Add  2.05 

XXXXXXX 
. 
 33 41 13 00-0720  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe Fittings (33 41 13 00-

0705) 
. 
. 

 33 41 13 00-0721 EA 6" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ........................................ 6.44  
    For Bituminous Coated Pipe, Add  1.45 

. 
 33 41 13 00-0722 EA 8" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ........................................ 8.52  

    For Bituminous Coated Pipe, Add  1.92 
. 

 33 41 13 00-0723 EA 10" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................... 10.45  
    For Bituminous Coated Pipe, Add  2.35 

. 
 33 41 13 00-0724 EA 6" 18 Gauge, Band Elbows For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ............................................ 23.22  

    For Bituminous Coated Pipe, Add  3.20 
. 

 33 41 13 00-0725 EA 6" End Caps For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 6.27  
    For Bituminous Coated Pipe, Add  0.73 

. 
 33 41 13 00-0726 EA 8" End Caps For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 7.76  

    For Bituminous Coated Pipe, Add  1.10 

XXXXXXX 
. 
 33 41 13 00-0727  2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 41 13 00-0525) 
. 
. 
 33 41 13 00-0728  16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 41 

13 00-0727) 
. 
. 

 33 41 13 00-0729 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 38.18 7.92 
. 

 33 41 13 00-0730 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 44.40 8.29 
. 

 33 41 13 00-0731 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 50.82 9.05 
. 

 33 41 13 00-0732 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 58.70 9.80 
. 

 33 41 13 00-0733 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 65.34 10.55 
. 

 33 41 13 00-0734 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 85.72 13.57 
. 

 33 41 13 00-0735 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 109.56 17.20 
. 

 33 41 13 00-0736 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 126.25 20.33 
. 

 33 41 13 00-0737 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 141.75 23.45 

XXXXXXX 
. 
 33 41 13 00-0738  14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 41 

13 00-0727) 
. 
. 

 33 41 13 00-0739 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 42.88 7.92 
. 

 33 41 13 00-0740 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 50.23 8.29 
. 

 33 41 13 00-0741 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 57.80 9.05 
. 

 33 41 13 00-0742 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 66.78 9.80 
. 

 33 41 13 00-0743 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 74.72 10.55 
. 

 33 41 13 00-0744 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 97.24 13.57 
. 

 33 41 13 00-0745 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 123.47 17.20 
. 

 33 41 13 00-0746 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 142.21 20.33 
. 

 33 41 13 00-0747 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 159.96 23.45 
. 

 33 41 13 00-0748 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 193.03 26.58 

XXXXXXX 
. 
 33 41 13 00-0749  12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 41 

13 00-0727) 
. 
. 

 33 41 13 00-0750 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 72.34 9.05 
. 

 33 41 13 00-0751 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 83.76 9.80 
. 

 33 41 13 00-0752 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 94.03 10.55 
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. 
 33 41 13 00-0753 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 121.36 13.57 

. 
 33 41 13 00-0754 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 146.50 17.20 

. 
 33 41 13 00-0755 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 175.95 20.33 

. 
 33 41 13 00-0756 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 198.47 23.45 

. 
 33 41 13 00-0757 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 236.97 26.58 

. 
 33 41 13 00-0758 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 258.91 28.15 

. 
 33 41 13 00-0759 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 316.78 34.40 

XXXXXXX 
. 
 33 41 13 00-0760  10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 41 

13 00-0727) 
. 
. 

 33 41 13 00-0761 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 178.85 17.20 
. 

 33 41 13 00-0762 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 206.69 20.33 
. 

 33 41 13 00-0763 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 233.39 23.45 
. 

 33 41 13 00-0764 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 276.09 26.58 
. 

 33 41 13 00-0765 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 302.45 28.15 
. 

 33 41 13 00-0766 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 364.60 34.40 
. 

 33 41 13 00-0767 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 418.19 50.04 

XXXXXXX 
. 
 33 41 13 00-0768  3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 41 13 00-0525) 
. 
. 
 33 41 13 00-0769  16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 41 13 00-0768) 
. 
. 

 33 41 13 00-0770 LF 36" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 136.26 17.20 
. 

 33 41 13 00-0771 LF 42" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 157.04 20.33 
. 

 33 41 13 00-0772 LF 48" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 176.27 23.45 
. 

 33 41 13 00-0773 LF 54" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 212.67 26.58 
. 

 33 41 13 00-0774 LF 60" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 231.57 28.15 
. 

 33 41 13 00-0775 LF 66" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 293.89 34.40 
. 

 33 41 13 00-0776 LF 72" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 340.78 50.04 
. 

 33 41 13 00-0777 LF 78" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 365.47 54.73 
. 

 33 41 13 00-0778 LF 84" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 388.07 58.64 
. 

 33 41 13 00-0779 LF 90" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 410.70 62.55 
. 

 33 41 13 00-0780 LF 96" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 433.82 66.46 
. 

 33 41 13 00-0781 LF 102" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 459.23 70.36 

XXXXXXX 
. 
 33 41 13 00-0782  14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 41 13 00-0768) 
. 
. 

 33 41 13 00-0783 LF 54" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 237.81 26.58 
. 

 33 41 13 00-0784 LF 60" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 259.36 28.15 
. 

 33 41 13 00-0785 LF 66" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 324.50 34.40 
. 

 33 41 13 00-0786 LF 72" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 374.08 50.04 
. 

 33 41 13 00-0787 LF 78" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 401.49 54.73 
. 

 33 41 13 00-0788 LF 84" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 426.91 58.64 
. 

 33 41 13 00-0789 LF 90" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 452.18 62.55 
. 

 33 41 13 00-0790 LF 96" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 478.01 66.46 
. 

 33 41 13 00-0791 LF 102" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 506.15 70.36 
. 

 33 41 13 00-0792 LF 108" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 536.04 78.19 
. 

 33 41 13 00-0793 LF 114" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 565.29 86.01 

XXXXXXX 
. 
 33 41 13 00-0794  12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 41 13 00-0768) 
. 
. 

 33 41 13 00-0795 LF 60" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 322.60 28.15 
. 

 33 41 13 00-0796 LF 66" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 394.85 34.40 
. 

 33 41 13 00-0797 LF 72" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 450.53 50.04 
. 

 33 41 13 00-0798 LF 78" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 484.07 54.73 
. 

 33 41 13 00-0799 LF 84" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 515.58 58.64 
. 

 33 41 13 00-0800 LF 90" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 546.99 62.55 
. 

 33 41 13 00-0801 LF 96" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 579.00 66.46 
. 

 33 41 13 00-0802 LF 102" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 613.24 70.36 
. 

 33 41 13 00-0803 LF 108" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 649.18 78.19 
. 

 33 41 13 00-0804 LF 114" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 684.64 86.01 
. 

 33 41 13 00-0805 LF 120" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 719.39 93.82 

XXXXXXX 
. 
 33 41 13 00-0806  10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 41 13 00-0768) 
. 
. 

 33 41 13 00-0807 LF 72" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 520.19 50.04 
. 

 33 41 13 00-0808 LF 78" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 559.40 54.73 
. 

 33 41 13 00-0809 LF 84" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 596.64 58.64 
. 

 33 41 13 00-0810 LF 90" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 633.75 62.55 
. 

 33 41 13 00-0811 LF 96" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 671.49 66.46 
. 

 33 41 13 00-0812 LF 102" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 711.44 70.36 
. 

 33 41 13 00-0813 LF 108" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 753.10 78.19 
. 

 33 41 13 00-0814 LF 114" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 794.25 86.01 
. 

 33 41 13 00-0815 LF 120" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 834.72 93.82 
. 

 33 41 13 00-0816 LF 126" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 876.52 101.64 
. 

 33 41 13 00-0817 LF 132" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 920.42 109.46 
. 

 33 41 13 00-0818 LF 138" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 966.73 117.27 

XXXXXXX 
. 
 33 41 13 00-0819  125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Piping (33 41 13 00-0525) 
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. 
 33 41 13 00-0820  16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Piping (33 41 13 00-0819) 
. 
. 

 33 41 13 00-0821 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 170.85 23.45 
. 

 33 41 13 00-0822 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 206.70 26.58 
. 

 33 41 13 00-0823 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 224.73 28.15 
. 

 33 41 13 00-0824 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 281.18 34.40 
. 

 33 41 13 00-0825 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 327.04 50.04 
. 

 33 41 13 00-0826 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 350.64 54.73 
. 

 33 41 13 00-0827 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 372.02 58.64 
. 

 33 41 13 00-0828 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 393.35 62.55 
. 

 33 41 13 00-0829 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 415.46 66.46 
. 

 33 41 13 00-0830 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 440.11 70.36 

XXXXXXX 
. 
 33 41 13 00-0831  14 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 41 13 00-0819) 
. 
. 

 33 41 13 00-0832 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 236.57 26.58 
. 

 33 41 13 00-0833 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 258.00 28.15 
. 

 33 41 13 00-0834 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 317.46 34.40 
. 

 33 41 13 00-0835 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 366.24 50.04 
. 

 33 41 13 00-0836 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 393.39 54.73 
. 

 33 41 13 00-0837 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 418.09 58.64 
. 

 33 41 13 00-0838 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 441.09 62.55 
. 

 33 41 13 00-0839 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 468.04 66.46 
. 

 33 41 13 00-0840 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 495.47 70.36 
. 

 33 41 13 00-0841 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 524.51 78.19 
. 

 33 41 13 00-0842 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 553.68 86.01 

XXXXXXX 
. 
 33 41 13 00-0843  12 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 41 13 00-0819) 
. 
. 

 33 41 13 00-0844 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 324.67 28.15 
. 

 33 41 13 00-0845 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 391.23 34.40 
. 

 33 41 13 00-0846 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 446.98 50.04 
. 

 33 41 13 00-0847 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 480.25 54.73 
. 

 33 41 13 00-0848 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 511.21 58.64 
. 

 33 41 13 00-0849 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 542.53 62.55 
. 

 33 41 13 00-0850 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 574.25 66.46 
. 

 33 41 13 00-0851 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 608.02 70.36 
. 

 33 41 13 00-0852 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 643.87 78.19 
. 

 33 41 13 00-0853 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 679.22 86.01 
. 

 33 41 13 00-0854 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 713.56 93.82 

XXXXXXX 
. 
 33 41 13 00-0855  10 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 41 13 00-0819) 
. 
. 

 33 41 13 00-0856 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 520.16 50.04 
. 

 33 41 13 00-0857 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 560.24 54.73 
. 

 33 41 13 00-0858 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 597.60 58.64 
. 

 33 41 13 00-0859 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 634.69 62.55 
. 

 33 41 13 00-0860 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 672.60 66.46 
. 

 33 41 13 00-0861 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 712.49 70.36 
. 

 33 41 13 00-0862 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 754.33 78.19 
. 

 33 41 13 00-0863 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 795.82 86.01 
. 

 33 41 13 00-0864 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 836.20 93.82 
. 

 33 41 13 00-0865 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 887.47 101.64 
. 

 33 41 13 00-0866 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 933.88 109.46 
. 

 33 41 13 00-0867 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 983.87 117.27 

XXXXXXX 
. 
 33 41 13 00-0868  Galvanized Corrugated Steel Pipe-Arch (33 41 13 00-0524) 
. 
. 
 33 41 13 00-0869  2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 41 13 00-0868) 
. 
. 
 33 41 13 00-0870  16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 41 13 00-0869) 
. 
. 

 33 41 13 00-0871 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 28.94 8.29 
    For Bituminous Coated Pipe, Add  2.97 
    For Bituminous Coated And 25% Paved, Add  7.17 
    For Smooth-Flo, Add  11.83 

. 
 33 41 13 00-0872 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 31.87 9.05 

    For Bituminous Coated Pipe, Add  3.54 
    For Bituminous Coated And 25% Paved, Add  8.57 
    For Smooth-Flo, Add  14.13 

. 
 33 41 13 00-0873 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 36.17 9.80 

    For Bituminous Coated Pipe, Add  4.27 
    For Bituminous Coated And 25% Paved, Add  10.31 
    For Smooth-Flo, Add  17.01 
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. 
 33 41 13 00-0874 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 40.40 10.55 

    For Bituminous Coated Pipe, Add  4.91 
    For Bituminous Coated And 25% Paved, Add  11.88 
    For Smooth-Flo, Add  19.59 

. 
 33 41 13 00-0875 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 52.88 13.57 

    For Bituminous Coated Pipe, Add  6.24 
    For Bituminous Coated And 25% Paved, Add  15.09 
    For Smooth-Flo, Add  24.88 

. 
 33 41 13 00-0876 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 68.80 17.20 

    For Bituminous Coated Pipe, Add  8.05 
    For Bituminous Coated And 25% Paved, Add  19.46 
    For Smooth-Flo, Add  32.09 

XXXXXXX 
. 
 33 41 13 00-0877  14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 41 13 00-0869) 
. 
. 

 33 41 13 00-0878 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 31.35 8.29 
    For Bituminous Coated Pipe, Add  3.08 
    For Bituminous Coated And 25% Paved, Add  7.20 
    For Smooth-Flo, Add  11.81 

. 
 33 41 13 00-0879 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 34.81 9.05 

    For Bituminous Coated Pipe, Add  3.69 
    For Bituminous Coated And 25% Paved, Add  8.64 
    For Smooth-Flo, Add  14.17 

. 
 33 41 13 00-0880 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 39.45 9.80 

    For Bituminous Coated Pipe, Add  4.39 
    For Bituminous Coated And 25% Paved, Add  10.27 
    For Smooth-Flo, Add  16.84 

. 
 33 41 13 00-0881 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 44.20 10.55 

    For Bituminous Coated Pipe, Add  5.06 
    For Bituminous Coated And 25% Paved, Add  11.84 
    For Smooth-Flo, Add  19.41 

. 
 33 41 13 00-0882 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 57.62 13.57 

    For Bituminous Coated Pipe, Add  6.41 
    For Bituminous Coated And 25% Paved, Add  14.99 
    For Smooth-Flo, Add  24.59 

. 
 33 41 13 00-0883 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 74.44 17.20 

    For Bituminous Coated Pipe, Add  8.16 
    For Bituminous Coated And 25% Paved, Add  19.09 
    For Smooth-Flo, Add  31.32 

. 
 33 41 13 00-0884 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 85.02 20.33 

    For Bituminous Coated Pipe, Add  9.72 
    For Bituminous Coated And 25% Paved, Add  22.75 
    For Smooth-Flo, Add  37.31 

XXXXXXX 
. 
 33 41 13 00-0885  12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 41 13 00-0869) 
. 
. 

 33 41 13 00-0886 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 44.44 9.38 
    For Bituminous Coated Pipe, Add  3.99 
    For Bituminous Coated And 25% Paved, Add  8.89 
    For Smooth-Flo, Add  13.66 

. 
 33 41 13 00-0887 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 50.42 10.16 

    For Bituminous Coated Pipe, Add  4.74 
    For Bituminous Coated And 25% Paved, Add  10.54 
    For Smooth-Flo, Add  16.21 

. 
 33 41 13 00-0888 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 56.42 10.95 

    For Bituminous Coated Pipe, Add  5.43 
    For Bituminous Coated And 25% Paved, Add  12.09 
    For Smooth-Flo, Add  18.59 

. 
 33 41 13 00-0889 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 73.22 14.07 

    For Bituminous Coated Pipe, Add  6.84 
    For Bituminous Coated And 25% Paved, Add  15.22 
    For Smooth-Flo, Add  23.41 

. 
 33 41 13 00-0890 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 85.95 17.20 

    For Bituminous Coated Pipe, Add  8.56 
    For Bituminous Coated And 25% Paved, Add  19.05 
    For Smooth-Flo, Add  29.29 

. 
 33 41 13 00-0891 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 98.31 20.33 

    For Bituminous Coated Pipe, Add  10.12 
    For Bituminous Coated And 25% Paved, Add  22.53 
    For Smooth-Flo, Add  34.64 

. 
 33 41 13 00-0892 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 114.29 23.45 

    For Bituminous Coated Pipe, Add  12.00 
    For Bituminous Coated And 25% Paved, Add  26.72 
    For Smooth-Flo, Add  41.08 

. 
 33 41 13 00-0893 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 128.13 26.58 

    For Bituminous Coated Pipe, Add  13.26 
    For Bituminous Coated And 25% Paved, Add  29.50 
    For Smooth-Flo, Add  45.36 

XXXXXXX 
. 
 33 41 13 00-0894  10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 41 13 00-0869) 
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. 
 33 41 13 00-0895 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 96.79 17.20 

    For Bituminous Coated Pipe, Add  10.31 
    For Bituminous Coated And 25% Paved, Add  21.71 
    For Smooth-Flo, Add  27.38 

. 
 33 41 13 00-0896 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 110.94 20.33 

    For Bituminous Coated Pipe, Add  12.16 
    For Bituminous Coated And 25% Paved, Add  25.61 
    For Smooth-Flo, Add  32.30 

. 
 33 41 13 00-0897 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 128.60 23.45 

    For Bituminous Coated Pipe, Add  14.31 
    For Bituminous Coated And 25% Paved, Add  30.13 
    For Smooth-Flo, Add  38.00 

. 
 33 41 13 00-0898 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 144.32 26.58 

    For Bituminous Coated Pipe, Add  15.87 
    For Bituminous Coated And 25% Paved, Add  33.41 
    For Smooth-Flo, Add  42.14 

. 
 33 41 13 00-0899 LF 71" x 47" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 158.02 28.15 

    For Bituminous Coated Pipe, Add  17.42 
    For Bituminous Coated And 25% Paved, Add  36.68 
    For Smooth-Flo, Add  46.26 

XXXXXXX 
. 
 33 41 13 00-0900  3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 41 13 00-0868) 
. 
. 
 33 41 13 00-0901  14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 41 13 

00-0900) 
. 
. 

 33 41 13 00-0902 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 127.98 26.58 
    For Bituminous Coated Pipe, Add  15.29 
    For Bituminous Coated And 25% Paved, Add  46.49 
    For Smooth-Flo, Add  52.00 

. 
 33 41 13 00-0903 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 139.81 28.15 

    For Bituminous Coated Pipe, Add  16.74 
    For Bituminous Coated And 25% Paved, Add  50.88 
    For Smooth-Flo, Add  56.90 

. 
 33 41 13 00-0904 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 172.46 34.40 

    For Bituminous Coated Pipe, Add  21.02 
    For Bituminous Coated And 25% Paved, Add  63.90 
    For Smooth-Flo, Add  71.47 

. 
 33 41 13 00-0905 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 212.19 50.04 

    For Bituminous Coated Pipe, Add  22.54 
    For Bituminous Coated And 25% Paved, Add  68.51 
    For Smooth-Flo, Add  76.62 

. 
 33 41 13 00-0906 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 230.09 54.73 

    For Bituminous Coated Pipe, Add  24.13 
    For Bituminous Coated And 25% Paved, Add  73.34 
    For Smooth-Flo, Add  82.03 

. 
 33 41 13 00-0907 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 245.91 58.64 

    For Bituminous Coated Pipe, Add  25.73 
    For Bituminous Coated And 25% Paved, Add  78.21 
    For Smooth-Flo, Add  87.48 

. 
 33 41 13 00-0908 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 261.68 62.55 

    For Bituminous Coated Pipe, Add  27.32 
    For Bituminous Coated And 25% Paved, Add  83.05 
    For Smooth-Flo, Add  92.88 

. 
 33 41 13 00-0909 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 278.01 66.46 

    For Bituminous Coated Pipe, Add  28.91 
    For Bituminous Coated And 25% Paved, Add  87.87 
    For Smooth-Flo, Add  98.28 

XXXXXXX 
. 
 33 41 13 00-0910  12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 41 13 

00-0900) 
. 
. 

 33 41 13 00-0911 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 164.72 28.15 
    For Bituminous Coated Pipe, Add  21.72 
    For Bituminous Coated And 25% Paved, Add  56.90 
    For Smooth-Flo, Add  67.33 

. 
 33 41 13 00-0912 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 200.09 34.40 

    For Bituminous Coated Pipe, Add  26.55 
    For Bituminous Coated And 25% Paved, Add  69.55 
    For Smooth-Flo, Add  82.29 

. 
 33 41 13 00-0913 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 242.26 50.04 

    For Bituminous Coated Pipe, Add  28.55 
    For Bituminous Coated And 25% Paved, Add  74.80 
    For Smooth-Flo, Add  88.51 

. 
 33 41 13 00-0914 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 262.60 54.73 

    For Bituminous Coated Pipe, Add  30.63 
    For Bituminous Coated And 25% Paved, Add  80.25 
    For Smooth-Flo, Add  94.95 

. 
 33 41 13 00-0915 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 280.84 58.64 

    For Bituminous Coated Pipe, Add  32.71 
    For Bituminous Coated And 25% Paved, Add  85.71 
    For Smooth-Flo, Add  101.41 

. 
 33 41 13 00-0916 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 299.06 62.55 

    For Bituminous Coated Pipe, Add  34.79 
    For Bituminous Coated And 25% Paved, Add  91.16 
    For Smooth-Flo, Add  107.86 
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. 
 33 41 13 00-0917 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 317.81 66.46 

    For Bituminous Coated Pipe, Add  36.87 
    For Bituminous Coated And 25% Paved, Add  96.59 
    For Smooth-Flo, Add  114.28 

. 
 33 41 13 00-0918 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 338.83 70.36 

    For Bituminous Coated Pipe, Add  38.96 
    For Bituminous Coated And 25% Paved, Add  102.08 
    For Smooth-Flo, Add  120.78 

. 
 33 41 13 00-0919 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 361.59 78.19 

    For Bituminous Coated Pipe, Add  41.04 
    For Bituminous Coated And 25% Paved, Add  107.54 
    For Smooth-Flo, Add  127.24 

. 
 33 41 13 00-0920 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 385.06 86.01 

    For Bituminous Coated Pipe, Add  43.33 
    For Bituminous Coated And 25% Paved, Add  113.53 
    For Smooth-Flo, Add  134.33 

XXXXXXX 
. 
 33 41 13 00-0921  10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 41 13 

00-0900) 
. 
. 

 33 41 13 00-0922 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 270.20 50.04 
    For Bituminous Coated Pipe, Add  34.14 
    For Bituminous Coated And 25% Paved, Add  81.25 
    For Smooth-Flo, Add  88.25 

. 
 33 41 13 00-0923 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 292.85 54.73 

    For Bituminous Coated Pipe, Add  36.68 
    For Bituminous Coated And 25% Paved, Add  87.29 
    For Smooth-Flo, Add  94.81 

. 
 33 41 13 00-0924 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 313.38 58.64 

    For Bituminous Coated Pipe, Add  39.22 
    For Bituminous Coated And 25% Paved, Add  93.35 
    For Smooth-Flo, Add  101.39 

. 
 33 41 13 00-0925 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 333.86 62.55 

    For Bituminous Coated Pipe, Add  41.75 
    For Bituminous Coated And 25% Paved, Add  99.37 
    For Smooth-Flo, Add  107.93 

. 
 33 41 13 00-0926 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 354.92 66.46 

    For Bituminous Coated Pipe, Add  44.29 
    For Bituminous Coated And 25% Paved, Add  105.41 
    For Smooth-Flo, Add  114.48 

. 
 33 41 13 00-0927 LF 117" x 79" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 378.21 70.36 

    For Bituminous Coated Pipe, Add  46.84 
    For Bituminous Coated And 25% Paved, Add  111.47 
    For Smooth-Flo, Add  121.08 

. 
 33 41 13 00-0928 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 403.26 78.19 

    For Bituminous Coated Pipe, Add  49.38 
    For Bituminous Coated And 25% Paved, Add  117.52 
    For Smooth-Flo, Add  127.64 

. 
 33 41 13 00-0929 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 428.84 86.01 

    For Bituminous Coated Pipe, Add  52.09 
    For Bituminous Coated And 25% Paved, Add  123.97 
    For Smooth-Flo, Add  134.65 

. 
 33 41 13 00-0930 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 456.15 93.82 

    For Bituminous Coated Pipe, Add  55.34 
    For Bituminous Coated And 25% Paved, Add  131.71 
    For Smooth-Flo, Add  143.06 

XXXXXXX 
. 
 33 41 13 00-0931  125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 41 13 

00-0868) 
. 
. 
 33 41 13 00-0932  12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Pipe-Arch (33 41 13 00-0931) 
. 
. 

 33 41 13 00-0933 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 245.00 50.04 
    For Bituminous Coated Pipe, Add  29.10 
    For Bituminous Coated And 25% Paved, Add  71.00 
    For Smooth-Flo, Add  90.35 

. 
 33 41 13 00-0934 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 265.07 54.73 

    For Bituminous Coated Pipe, Add  31.12 
    For Bituminous Coated And 25% Paved, Add  75.94 
    For Smooth-Flo, Add  96.63 

. 
 33 41 13 00-0935 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 282.88 58.64 

    For Bituminous Coated Pipe, Add  33.12 
    For Bituminous Coated And 25% Paved, Add  80.82 
    For Smooth-Flo, Add  102.84 

. 
 33 41 13 00-0936 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 300.70 62.55 

    For Bituminous Coated Pipe, Add  35.12 
    For Bituminous Coated And 25% Paved, Add  85.70 
    For Smooth-Flo, Add  109.05 

. 
 33 41 13 00-0937 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 319.16 66.46 

    For Bituminous Coated Pipe, Add  37.14 
    For Bituminous Coated And 25% Paved, Add  90.61 
    For Smooth-Flo, Add  115.31 
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. 
 33 41 13 00-0938 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 339.95 70.36 

    For Bituminous Coated Pipe, Add  39.19 
    For Bituminous Coated And 25% Paved, Add  95.61 
    For Smooth-Flo, Add  121.67 

. 
 33 41 13 00-0939 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 362.48 78.19 

    For Bituminous Coated Pipe, Add  41.22 
    For Bituminous Coated And 25% Paved, Add  100.58 
    For Smooth-Flo, Add  127.99 

. 
 33 41 13 00-0940 LF 137" x 87"" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................ 387.28 86.01 

    For Bituminous Coated Pipe, Add  43.78 
    For Bituminous Coated And 25% Paved, Add  106.81 
    For Smooth-Flo, Add  135.92 

XXXXXXX 
. 
 33 41 13 00-0941  10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Pipe-Arch (33 41 13 00-0931) 
. 
. 

 33 41 13 00-0942 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 275.93 50.04 
    For Bituminous Coated Pipe, Add  35.28 
    For Bituminous Coated And 25% Paved, Add  79.74 
    For Smooth-Flo, Add  86.62 

. 
 33 41 13 00-0943 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 298.47 54.73 

    For Bituminous Coated Pipe, Add  37.80 
    For Bituminous Coated And 25% Paved, Add  85.43 
    For Smooth-Flo, Add  92.80 

. 
 33 41 13 00-0944 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 318.80 58.64 

    For Bituminous Coated Pipe, Add  40.31 
    For Bituminous Coated And 25% Paved, Add  91.09 
    For Smooth-Flo, Add  98.95 

. 
 33 41 13 00-0945 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 339.21 62.55 

    For Bituminous Coated Pipe, Add  42.82 
    For Bituminous Coated And 25% Paved, Add  96.78 
    For Smooth-Flo, Add  105.13 

. 
 33 41 13 00-0946 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 359.76 66.46 

    For Bituminous Coated Pipe, Add  45.26 
    For Bituminous Coated And 25% Paved, Add  102.28 
    For Smooth-Flo, Add  111.10 

. 
 33 41 13 00-0947 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 383.40 70.36 

    For Bituminous Coated Pipe, Add  47.88 
    For Bituminous Coated And 25% Paved, Add  108.20 
    For Smooth-Flo, Add  117.54 

. 
 33 41 13 00-0948 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 408.49 78.19 

    For Bituminous Coated Pipe, Add  50.42 
    For Bituminous Coated And 25% Paved, Add  113.96 
    For Smooth-Flo, Add  123.79 

. 
 33 41 13 00-0949 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 435.83 86.01 

    For Bituminous Coated Pipe, Add  53.49 
    For Bituminous Coated And 25% Paved, Add  120.88 
    For Smooth-Flo, Add  131.31 

. 
 33 41 13 00-0950 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 461.32 93.82 

    For Bituminous Coated Pipe, Add  56.38 
    For Bituminous Coated And 25% Paved, Add  127.41 
    For Smooth-Flo, Add  138.40 

XXXXXXX 
. 
 33 41 13 00-0951  2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 41 13 00-0868) 
. 
. 
 33 41 13 00-0952  16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 41 13 00-0951) 
. 
. 

 33 41 13 00-0953 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 44.44 8.29 
. 

 33 41 13 00-0954 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 50.39 9.05 
. 

 33 41 13 00-0955 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 58.52 9.80 
. 

 33 41 13 00-0956 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 66.20 10.55 
. 

 33 41 13 00-0957 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 85.74 13.57 
. 

 33 41 13 00-0958 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 111.48 17.20 

XXXXXXX 
. 
 33 41 13 00-0959  14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 41 13 00-0951) 
. 
. 

 33 41 13 00-0960 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 49.97 8.29 
. 

 33 41 13 00-0961 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 57.15 9.05 
. 

 33 41 13 00-0962 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 66.06 9.80 
. 

 33 41 13 00-0963 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 74.97 10.55 
. 

 33 41 13 00-0964 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 96.64 13.57 
. 

 33 41 13 00-0965 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 124.45 17.20 
. 

 33 41 13 00-0966 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 144.72 20.33 

XXXXXXX 
. 
 33 41 13 00-0967  12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 41 13 00-0951) 
. 
. 

 33 41 13 00-0968 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 73.72 9.05 
. 

 33 41 13 00-0969 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 85.69 9.80 
. 

 33 41 13 00-0970 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 97.19 10.55 
. 

 33 41 13 00-0971 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 124.37 13.57 
. 

 33 41 13 00-0972 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 157.95 17.20 
. 

 33 41 13 00-0973 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 183.73 20.33 



33
 33 Utilities 

33 40 Storm Drainage Utilities 
33 41 Storm Utility Drainage Piping 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 33 - 162  County of San Mateo, Mechanical Works 

. 
 33 41 13 00-0974 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 216.28 23.45 

. 
 33 41 13 00-0975 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 240.46 26.58 

XXXXXXX 
. 
 33 41 13 00-0976  10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 41 13 00-0951) 
. 
. 

 33 41 13 00-0977 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 184.22 17.20 
. 

 33 41 13 00-0978 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 214.39 20.33 
. 

 33 41 13 00-0979 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 251.04 23.45 
. 

 33 41 13 00-0980 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 279.76 26.58 
. 

 33 41 13 00-0981 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 306.41 28.15 

XXXXXXX 
. 
 33 41 13 00-0982  3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 41 13 00-0868) 
. 
. 
 33 41 13 00-0983  14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 41 13 

00-0982) 
. 
. 

 33 41 13 00-0984 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 242.75 26.58 
. 

 33 41 13 00-0985 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 265.17 28.15 
. 

 33 41 13 00-0986 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 331.24 34.40 
. 

 33 41 13 00-0987 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 382.17 50.04 
. 

 33 41 13 00-0988 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 411.88 54.73 
. 

 33 41 13 00-0989 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 439.52 58.64 
. 

 33 41 13 00-0990 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 467.07 62.55 
. 

 33 41 13 00-0991 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 495.23 66.46 

XXXXXXX 
. 
 33 41 13 00-0992  12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 41 13 

00-0982) 
. 
. 

 33 41 13 00-0993 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 328.53 28.15 
. 

 33 41 13 00-0994 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 401.77 34.40 
. 

 33 41 13 00-0995 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 458.93 50.04 
. 

 33 41 13 00-0996 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 494.76 54.73 
. 

 33 41 13 00-0997 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 528.55 58.64 
. 

 33 41 13 00-0998 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 562.32 62.55 
. 

 33 41 13 00-0999 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 596.57 66.46 
. 

 33 41 13 00-1000 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 633.18 70.36 
. 

 33 41 13 00-1001 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 671.48 78.19 
. 

 33 41 13 00-1002 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 712.04 86.01 

XXXXXXX 
. 
 33 41 13 00-1003  10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 41 13 

00-0982) 
. 
. 

 33 41 13 00-1004 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 528.57 50.04 
. 

 33 41 13 00-1005 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 570.15 54.73 
. 

 33 41 13 00-1006 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 609.70 58.64 
. 

 33 41 13 00-1007 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 649.06 62.55 
. 

 33 41 13 00-1008 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 689.05 66.46 
. 

 33 41 13 00-1009 LF 117" x 79" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 731.36 70.36 
. 

 33 41 13 00-1010 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 775.39 78.19 
. 

 33 41 13 00-1011 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 821.18 86.01 
. 

 33 41 13 00-1012 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 872.77 93.82 

XXXXXXX 
. 
 33 41 13 00-1013  125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 41 13 

00-0868) 
. 
. 
 33 41 13 00-1014  12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Pipe-Arch (33 41 13 00-1013) 
. 
. 

 33 41 13 00-1015 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 452.67 50.04 
. 

 33 41 13 00-1016 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 486.93 54.73 
. 

 33 41 13 00-1017 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 518.77 58.64 
. 

 33 41 13 00-1018 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 550.58 62.55 
. 

 33 41 13 00-1019 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 583.15 66.46 
. 

 33 41 13 00-1020 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 618.31 70.36 
. 

 33 41 13 00-1021 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 655.09 78.19 
. 

 33 41 13 00-1022 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 697.77 86.01 

XXXXXXX 
. 
 33 41 13 00-1023  10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Pipe-Arch (33 41 13 00-1013) 
. 
. 

 33 41 13 00-1024 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 526.95 50.04 
. 

 33 41 13 00-1025 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 567.10 54.73 
. 

 33 41 13 00-1026 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 604.97 58.64 
. 

 33 41 13 00-1027 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 643.01 62.55 
. 

 33 41 13 00-1028 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 680.64 66.46 
. 

 33 41 13 00-1029 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 722.61 70.36 
. 

 33 41 13 00-1030 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 765.58 78.19 
. 

 33 41 13 00-1031 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 814.43 86.01 
. 

 33 41 13 00-1032 LF 142" x 91" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 860.06 93.82 

XXXXXXX 
. 
 33 41 13 00-1033  Aluminized Type 2 Corrugated Steel Piping (33 41 13 00-0524) 
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. 

. 
 33 41 13 00-1034  2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 41 13 00-

1033) 
. 
. 
 33 41 13 00-1035  16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 41 13 00-1034) 
. 
. 

 33 41 13 00-1036 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 27.37 7.92 
    For 1/2 Bituminous Coated And 25% Paved, Add  4.41 

. 
 33 41 13 00-1037 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 30.79 8.29 

    For 1/2 Bituminous Coated And 25% Paved, Add  5.56 
. 

 33 41 13 00-1038 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 34.32 9.05 
    For 1/2 Bituminous Coated And 25% Paved, Add  6.74 

. 
 33 41 13 00-1039 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 38.98 9.80 

    For 1/2 Bituminous Coated And 25% Paved, Add  8.06 
. 

 33 41 13 00-1040 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 43.12 10.55 
    For 1/2 Bituminous Coated And 25% Paved, Add  9.07 

. 
 33 41 13 00-1041 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 56.95 13.57 

    For 1/2 Bituminous Coated And 25% Paved, Add  11.77 
. 

 33 41 13 00-1042 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 73.23 17.20 
    For 1/2 Bituminous Coated And 25% Paved, Add  14.85 

. 
 33 41 13 00-1043 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 83.27 20.33 

    For 1/2 Bituminous Coated And 25% Paved, Add  17.56 
. 

 33 41 13 00-1044 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 93.61 23.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  19.68 

XXXXXXX 
. 
 33 41 13 00-1045  14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 41 13 00-1034) 
. 
. 

 33 41 13 00-1046 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 29.76 7.92 
    For 1/2 Bituminous Coated And 25% Paved, Add  4.19 

. 
 33 41 13 00-1047 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 33.73 8.29 

    For 1/2 Bituminous Coated And 25% Paved, Add  5.26 
. 

 33 41 13 00-1048 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 37.82 9.05 
    For 1/2 Bituminous Coated And 25% Paved, Add  6.36 

. 
 33 41 13 00-1049 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 43.05 9.80 

    For 1/2 Bituminous Coated And 25% Paved, Add  7.56 
. 

 33 41 13 00-1050 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 47.84 10.55 
    For 1/2 Bituminous Coated And 25% Paved, Add  8.56 

. 
 33 41 13 00-1051 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 62.73 13.57 

    For 1/2 Bituminous Coated And 25% Paved, Add  11.00 
. 

 33 41 13 00-1052 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 80.22 17.20 
    For 1/2 Bituminous Coated And 25% Paved, Add  13.78 

. 
 33 41 13 00-1053 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 91.32 20.33 

    For 1/2 Bituminous Coated And 25% Paved, Add  16.23 
. 

 33 41 13 00-1054 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 102.78 23.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  18.23 

. 
 33 41 13 00-1055 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 122.67 26.58 

    For 1/2 Bituminous Coated And 25% Paved, Add  22.42 

XXXXXXX 
. 
 33 41 13 00-1056  12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 41 13 00-1034) 
. 
. 

 33 41 13 00-1057 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 45.20 9.05 
    For 1/2 Bituminous Coated And 25% Paved, Add  5.93 

. 
 33 41 13 00-1058 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 51.65 9.80 

    For 1/2 Bituminous Coated And 25% Paved, Add  7.01 
. 

 33 41 13 00-1059 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 57.62 10.55 
    For 1/2 Bituminous Coated And 25% Paved, Add  7.94 

. 
 33 41 13 00-1060 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 74.93 13.57 

    For 1/2 Bituminous Coated And 25% Paved, Add  10.13 
. 

 33 41 13 00-1061 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 94.94 17.20 
    For 1/2 Bituminous Coated And 25% Paved, Add  12.57 

. 
 33 41 13 00-1062 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 108.38 20.33 

    For 1/2 Bituminous Coated And 25% Paved, Add  14.74 
. 

 33 41 13 00-1063 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 122.24 23.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  16.63 

. 
 33 41 13 00-1064 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 144.90 26.58 

    For 1/2 Bituminous Coated And 25% Paved, Add  20.08 
. 

 33 41 13 00-1065 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 158.24 28.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  21.95 

. 
 33 41 13 00-1066 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 192.94 34.40 

    For 1/2 Bituminous Coated And 25% Paved, Add  27.00 

XXXXXXX 
. 
 33 41 13 00-1067  10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 41 13 00-1034) 
. 
. 

 33 41 13 00-1068 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 108.18 17.20 
    For 1/2 Bituminous Coated And 25% Paved, Add  13.77 

. 
 33 41 13 00-1069 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 123.86 20.33 

    For 1/2 Bituminous Coated And 25% Paved, Add  16.14 
. 

 33 41 13 00-1070 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 139.82 23.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  18.22 
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. 
 33 41 13 00-1071 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 164.61 26.58 

    For 1/2 Bituminous Coated And 25% Paved, Add  21.72 
. 

 33 41 13 00-1072 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 180.18 28.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  23.82 

. 
 33 41 13 00-1073 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 217.03 34.40 

    For 1/2 Bituminous Coated And 25% Paved, Add  28.74 
. 

 33 41 13 00-1074 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 259.97 50.04 
    For 1/2 Bituminous Coated And 25% Paved, Add  30.81 

XXXXXXX 
. 
 33 41 13 00-1075  3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 41 13 00-1033) 
. 
. 
 33 41 13 00-1076  16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 41 13 00-1075) 
. 
. 

 33 41 13 00-1077 LF 36" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................... 83.64 17.20 
    For 1/2 Bituminous Coated And 25% Paved, Add  16.51 

. 
 33 41 13 00-1078 LF 42" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................... 95.18 20.33 

    For 1/2 Bituminous Coated And 25% Paved, Add  19.38 
. 

 33 41 13 00-1079 LF 48" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 107.00 23.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  21.74 

. 
 33 41 13 00-1080 LF 54" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 127.37 26.58 

    For 1/2 Bituminous Coated And 25% Paved, Add  26.55 
. 

 33 41 13 00-1081 LF 60" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 138.78 28.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  28.93 

. 
 33 41 13 00-1082 LF 66" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 173.52 34.40 

    For 1/2 Bituminous Coated And 25% Paved, Add  37.16 
. 

 33 41 13 00-1083 LF 72" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 212.66 50.04 
    For 1/2 Bituminous Coated And 25% Paved, Add  39.60 

. 
 33 41 13 00-1084 LF 78" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 229.62 54.73 

    For 1/2 Bituminous Coated And 25% Paved, Add  42.06 
. 

 33 41 13 00-1085 LF 84" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 244.47 58.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  44.52 

. 
 33 41 13 00-1086 LF 90" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 259.32 62.55 

    For 1/2 Bituminous Coated And 25% Paved, Add  46.98 
. 

 33 41 13 00-1087 LF 96" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 274.73 66.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  49.44 

. 
 33 41 13 00-1088 LF 102" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 292.35 70.36 

    For 1/2 Bituminous Coated And 25% Paved, Add  51.92 

XXXXXXX 
. 
 33 41 13 00-1089  14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 41 13 00-1075) 
. 
. 

 33 41 13 00-1090 LF 54" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 139.33 26.58 
    For 1/2 Bituminous Coated And 25% Paved, Add  23.01 

. 
 33 41 13 00-1091 LF 60" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 151.99 28.15 

    For 1/2 Bituminous Coated And 25% Paved, Add  25.12 
. 

 33 41 13 00-1092 LF 66" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 188.06 34.40 
    For 1/2 Bituminous Coated And 25% Paved, Add  31.62 

. 
 33 41 13 00-1093 LF 72" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 228.51 50.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  33.80 
. 

 33 41 13 00-1094 LF 78" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 246.75 54.73 
    For 1/2 Bituminous Coated And 25% Paved, Add  35.97 

. 
 33 41 13 00-1095 LF 84" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 262.94 58.64 

    For 1/2 Bituminous Coated And 25% Paved, Add  38.17 
. 

 33 41 13 00-1096 LF 90" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 279.06 62.55 
    For 1/2 Bituminous Coated And 25% Paved, Add  40.34 

. 
 33 41 13 00-1097 LF 96" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 295.74 66.46 

    For 1/2 Bituminous Coated And 25% Paved, Add  42.51 
. 

 33 41 13 00-1098 LF 102" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 314.64 70.36 
    For 1/2 Bituminous Coated And 25% Paved, Add  44.70 

. 
 33 41 13 00-1099 LF 108" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 335.33 78.19 

    For 1/2 Bituminous Coated And 25% Paved, Add  46.89 
. 

 33 41 13 00-1100 LF 114" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 355.57 86.01 
    For 1/2 Bituminous Coated And 25% Paved, Add  49.04 

XXXXXXX 
. 
 33 41 13 00-1101  12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 41 13 00-1075) 
. 
. 

 33 41 13 00-1102 LF 60" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 181.37 28.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  33.69 

. 
 33 41 13 00-1103 LF 66" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 220.59 34.40 

    For 1/2 Bituminous Coated And 25% Paved, Add  41.22 
. 

 33 41 13 00-1104 LF 72" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 263.86 50.04 
    For 1/2 Bituminous Coated And 25% Paved, Add  44.21 

. 
 33 41 13 00-1105 LF 78" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 284.98 54.73 

    For 1/2 Bituminous Coated And 25% Paved, Add  47.21 
. 

 33 41 13 00-1106 LF 84" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 304.01 58.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  50.23 

. 
 33 41 13 00-1107 LF 90" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 323.00 62.55 

    For 1/2 Bituminous Coated And 25% Paved, Add  53.24 
. 

 33 41 13 00-1108 LF 96" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 342.54 66.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  56.24 

. 
 33 41 13 00-1109 LF 102" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 364.29 70.36 

    For 1/2 Bituminous Coated And 25% Paved, Add  59.25 
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. 
 33 41 13 00-1110 LF 108" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 387.82 78.19 

    For 1/2 Bituminous Coated And 25% Paved, Add  62.26 
. 

 33 41 13 00-1111 LF 114" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 410.93 86.01 
    For 1/2 Bituminous Coated And 25% Paved, Add  65.24 

. 
 33 41 13 00-1112 LF 120" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 433.18 93.82 

    For 1/2 Bituminous Coated And 25% Paved, Add  68.26 

XXXXXXX 
. 
 33 41 13 00-1113  10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 41 13 00-1075) 
. 
. 

 33 41 13 00-1114 LF 72" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 296.84 50.04 
    For 1/2 Bituminous Coated And 25% Paved, Add  54.27 

. 
 33 41 13 00-1115 LF 78" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 320.61 54.73 

    For 1/2 Bituminous Coated And 25% Paved, Add  58.07 
. 

 33 41 13 00-1116 LF 84" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 342.35 58.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  61.90 

. 
 33 41 13 00-1117 LF 90" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 364.02 62.55 

    For 1/2 Bituminous Coated And 25% Paved, Add  65.71 
. 

 33 41 13 00-1118 LF 96" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 386.30 66.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  69.53 

. 
 33 41 13 00-1119 LF 102" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 410.78 70.36 

    For 1/2 Bituminous Coated And 25% Paved, Add  73.36 
. 

 33 41 13 00-1120 LF 108" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 436.97 78.19 
    For 1/2 Bituminous Coated And 25% Paved, Add  77.17 

. 
 33 41 13 00-1121 LF 114" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 462.78 86.01 

    For 1/2 Bituminous Coated And 25% Paved, Add  80.95 
. 

 33 41 13 00-1122 LF 120" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 487.76 93.82 
    For 1/2 Bituminous Coated And 25% Paved, Add  84.79 

. 
 33 41 13 00-1123 LF 126" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 514.17 101.64 

    For 1/2 Bituminous Coated And 25% Paved, Add  88.59 
. 

 33 41 13 00-1124 LF 132" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 542.57 109.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  92.41 

. 
 33 41 13 00-1125 LF 138" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 573.37 117.27 

    For 1/2 Bituminous Coated And 25% Paved, Add  96.25 

XXXXXXX 
. 
 33 41 13 00-1126  125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 41 13 00-1033) 
. 
. 
 33 41 13 00-1127  16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 41 13 00-1126) 
. 
. 

 33 41 13 00-1128 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 107.39 23.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  26.93 

. 
 33 41 13 00-1129 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 128.07 26.58 

    For 1/2 Bituminous Coated And 25% Paved, Add  33.00 
. 

 33 41 13 00-1130 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 139.38 28.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  35.88 

. 
 33 41 13 00-1131 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 172.17 34.40 

    For 1/2 Bituminous Coated And 25% Paved, Add  45.17 
. 

 33 41 13 00-1132 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 211.15 50.04 
    For 1/2 Bituminous Coated And 25% Paved, Add  48.12 

. 
 33 41 13 00-1133 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 227.94 54.73 

    For 1/2 Bituminous Coated And 25% Paved, Add  51.06 
. 

 33 41 13 00-1134 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 242.53 58.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  53.99 

. 
 33 41 13 00-1135 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 257.10 62.55 

    For 1/2 Bituminous Coated And 25% Paved, Add  56.90 
. 

 33 41 13 00-1136 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 272.37 66.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  59.86 

. 
 33 41 13 00-1137 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 289.94 70.36 

    For 1/2 Bituminous Coated And 25% Paved, Add  62.89 

XXXXXXX 
. 
 33 41 13 00-1138  14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 41 13 00-1126) 
. 
. 

 33 41 13 00-1139 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 143.01 26.58 
    For 1/2 Bituminous Coated And 25% Paved, Add  31.11 

. 
 33 41 13 00-1140 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 156.04 28.15 

    For 1/2 Bituminous Coated And 25% Paved, Add  33.97 
. 

 33 41 13 00-1141 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 190.31 34.40 
    For 1/2 Bituminous Coated And 25% Paved, Add  41.80 

. 
 33 41 13 00-1142 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 230.78 50.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  44.63 
. 

 33 41 13 00-1143 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 249.31 54.73 
    For 1/2 Bituminous Coated And 25% Paved, Add  47.55 

. 
 33 41 13 00-1144 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 265.57 58.64 

    For 1/2 Bituminous Coated And 25% Paved, Add  50.42 
. 

 33 41 13 00-1145 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 280.99 62.55 
    For 1/2 Bituminous Coated And 25% Paved, Add  53.01 

. 
 33 41 13 00-1146 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 298.64 66.46 

    For 1/2 Bituminous Coated And 25% Paved, Add  56.15 
. 

 33 41 13 00-1147 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 317.63 70.36 
    For 1/2 Bituminous Coated And 25% Paved, Add  59.03 
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. 
 33 41 13 00-1148 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 338.34 78.19 

    For 1/2 Bituminous Coated And 25% Paved, Add  61.87 
. 

 33 41 13 00-1149 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 358.94 86.01 
    For 1/2 Bituminous Coated And 25% Paved, Add  64.78 

XXXXXXX 
. 
 33 41 13 00-1150  12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 41 13 00-1126) 
. 
. 

 33 41 13 00-1151 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 187.17 28.15 
    For 1/2 Bituminous Coated And 25% Paved, Add  37.48 

. 
 33 41 13 00-1152 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 224.63 34.40 

    For 1/2 Bituminous Coated And 25% Paved, Add  44.98 
. 

 33 41 13 00-1153 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 268.36 50.04 
    For 1/2 Bituminous Coated And 25% Paved, Add  48.29 

. 
 33 41 13 00-1154 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 289.77 54.73 

    For 1/2 Bituminous Coated And 25% Paved, Add  51.57 
. 

 33 41 13 00-1155 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 308.98 58.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  54.83 

. 
 33 41 13 00-1156 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 328.35 62.55 

    For 1/2 Bituminous Coated And 25% Paved, Add  58.13 
. 

 33 41 13 00-1157 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 348.18 66.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  61.40 

. 
 33 41 13 00-1158 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 370.16 70.36 

    For 1/2 Bituminous Coated And 25% Paved, Add  64.68 
. 

 33 41 13 00-1159 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 394.04 78.19 
    For 1/2 Bituminous Coated And 25% Paved, Add  67.97 

. 
 33 41 13 00-1160 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 417.54 86.01 

    For 1/2 Bituminous Coated And 25% Paved, Add  71.25 
. 

 33 41 13 00-1161 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 440.04 93.82 
    For 1/2 Bituminous Coated And 25% Paved, Add  74.53 

XXXXXXX 
. 
 33 41 13 00-1162  10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 41 13 00-1126) 
. 
. 

 33 41 13 00-1163 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 304.34 50.04 
    For 1/2 Bituminous Coated And 25% Paved, Add  58.58 

. 
 33 41 13 00-1164 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 329.11 54.73 

    For 1/2 Bituminous Coated And 25% Paved, Add  62.82 
. 

 33 41 13 00-1165 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 351.44 58.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  66.97 

. 
 33 41 13 00-1166 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 373.64 62.55 

    For 1/2 Bituminous Coated And 25% Paved, Add  71.09 
. 

 33 41 13 00-1167 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 396.53 66.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  75.23 

. 
 33 41 13 00-1168 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 421.50 70.36 

    For 1/2 Bituminous Coated And 25% Paved, Add  79.36 
. 

 33 41 13 00-1169 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 448.35 78.19 
    For 1/2 Bituminous Coated And 25% Paved, Add  83.51 

. 
 33 41 13 00-1170 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 474.85 86.01 

    For 1/2 Bituminous Coated And 25% Paved, Add  87.64 
. 

 33 41 13 00-1171 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 500.30 93.82 
    For 1/2 Bituminous Coated And 25% Paved, Add  91.77 

. 
 33 41 13 00-1172 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 531.93 101.64 

    For 1/2 Bituminous Coated And 25% Paved, Add  97.21 
. 

 33 41 13 00-1173 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 562.08 109.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  101.69 

. 
 33 41 13 00-1174 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 595.22 117.27 

    For 1/2 Bituminous Coated And 25% Paved, Add  106.35 

XXXXXXX 
. 
 33 41 13 00-1175  Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 41 13 00-1033) 
. 
. 
 33 41 13 00-1176  16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 41 13 

00-1175) 
. 
. 

 33 41 13 00-1177 LF 18" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 38.34 9.05 
. 

 33 41 13 00-1178 LF 21" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 43.63 9.80 
. 

 33 41 13 00-1179 LF 24" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 48.63 10.55 
. 

 33 41 13 00-1180 LF 30" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 63.67 13.57 
. 

 33 41 13 00-1181 LF 36" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 81.12 17.20 
. 

 33 41 13 00-1182 LF 42" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 92.37 20.33 
. 

 33 41 13 00-1183 LF 48" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 104.19 23.45 
. 

 33 41 13 00-1184 LF 54" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 123.30 26.58 
. 

 33 41 13 00-1185 LF 60" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 134.69 28.15 

XXXXXXX 
. 
 33 41 13 00-1186  14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 41 13 

00-1175) 
. 
. 

 33 41 13 00-1187 LF 18" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 41.80 9.05 
. 

 33 41 13 00-1188 LF 21" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 47.68 9.80 
. 

 33 41 13 00-1189 LF 24" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 53.22 10.55 
. 

 33 41 13 00-1190 LF 30" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 69.40 13.57 
. 

 33 41 13 00-1191 LF 36" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 88.02 17.20 
. 

 33 41 13 00-1192 LF 42" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 100.44 20.33 
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. 
 33 41 13 00-1193 LF 48" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 113.41 23.45 

. 
 33 41 13 00-1194 LF 54" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 133.66 26.58 

. 
 33 41 13 00-1195 LF 60" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 146.24 28.15 

. 
 33 41 13 00-1196 LF 66" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 177.65 34.40 

. 
 33 41 13 00-1197 LF 72" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 217.65 50.04 

. 
 33 41 13 00-1198 LF 78" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 235.56 54.73 

XXXXXXX 
. 
 33 41 13 00-1199  12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 41 13 

00-1175) 
. 
. 

 33 41 13 00-1200 LF 30" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 81.02 13.57 
. 

 33 41 13 00-1201 LF 36" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 101.93 17.20 
. 

 33 41 13 00-1202 LF 42" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 116.74 20.33 
. 

 33 41 13 00-1203 LF 48" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 132.00 23.45 
. 

 33 41 13 00-1204 LF 54" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 154.57 26.58 
. 

 33 41 13 00-1205 LF 60" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 169.50 28.15 
. 

 33 41 13 00-1206 LF 66" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 203.19 34.40 
. 

 33 41 13 00-1207 LF 72" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 245.48 50.04 
. 

 33 41 13 00-1208 LF 78" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 265.70 54.73 
. 

 33 41 13 00-1209 LF 84" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 283.71 58.64 
. 

 33 41 13 00-1210 LF 90" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 301.76 62.55 
. 

 33 41 13 00-1211 LF 96" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 320.31 66.46 
. 

 33 41 13 00-1212 LF 102" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ....................................................................... 339.93 70.36 

XXXXXXX 
. 
 33 41 13 00-1213  Aluminized Type 2 Corrugated Steel Pipe-Arch (33 41 13 00-0524) 
. 
. 
 33 41 13 00-1214  2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch (33 

41 13 00-1213) 
. 
. 
 33 41 13 00-1215  16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 41 13 00-1214) 
. 
. 

 33 41 13 00-1216 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 31.60 8.29 
    For 1/2 Bituminous Coated And 40% Paved, Add  7.18 

. 
 33 41 13 00-1217 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 35.04 9.05 

    For 1/2 Bituminous Coated And 40% Paved, Add  8.58 
. 

 33 41 13 00-1218 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 39.97 9.80 
    For 1/2 Bituminous Coated And 40% Paved, Add  10.32 

. 
 33 41 13 00-1219 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 44.79 10.55 

    For 1/2 Bituminous Coated And 40% Paved, Add  11.89 
. 

 33 41 13 00-1220 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 58.46 13.57 
    For 1/2 Bituminous Coated And 40% Paved, Add  15.11 

. 
 33 41 13 00-1221 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 75.99 17.20 

    For 1/2 Bituminous Coated And 40% Paved, Add  19.48 

XXXXXXX 
. 
 33 41 13 00-1222  14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 41 13 00-1214) 
. 
. 

 33 41 13 00-1223 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 34.54 8.29 
    For 1/2 Bituminous Coated And 40% Paved, Add  7.44 

. 
 33 41 13 00-1224 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 38.61 9.05 

    For 1/2 Bituminous Coated And 40% Paved, Add  8.91 
. 

 33 41 13 00-1225 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 43.99 9.80 
    For 1/2 Bituminous Coated And 40% Paved, Add  10.60 

. 
 33 41 13 00-1226 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 49.44 10.55 

    For 1/2 Bituminous Coated And 40% Paved, Add  12.23 
. 

 33 41 13 00-1227 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 64.26 13.57 
    For 1/2 Bituminous Coated And 40% Paved, Add  15.49 

. 
 33 41 13 00-1228 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 82.90 17.20 

    For 1/2 Bituminous Coated And 40% Paved, Add  19.73 
. 

 33 41 13 00-1229 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 95.09 20.33 
    For 1/2 Bituminous Coated And 40% Paved, Add  23.50 

XXXXXXX 
. 
 33 41 13 00-1230  12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 41 13 00-1214) 
. 
. 

 33 41 13 00-1231 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 45.89 9.05 
    For 1/2 Bituminous Coated And 40% Paved, Add  8.16 

. 
 33 41 13 00-1232 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 52.62 9.80 

    For 1/2 Bituminous Coated And 40% Paved, Add  9.70 
. 

 33 41 13 00-1233 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 59.22 10.55 
    For 1/2 Bituminous Coated And 40% Paved, Add  11.14 

. 
 33 41 13 00-1234 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 76.46 13.57 

    For 1/2 Bituminous Coated And 40% Paved, Add  14.06 
. 

 33 41 13 00-1235 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 97.64 17.20 
    For 1/2 Bituminous Coated And 40% Paved, Add  17.68 

. 
 33 41 13 00-1236 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 112.29 20.33 

    For 1/2 Bituminous Coated And 40% Paved, Add  20.95 
. 

 33 41 13 00-1237 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 131.21 23.45 
    For 1/2 Bituminous Coated And 40% Paved, Add  24.94 

. 
 33 41 13 00-1238 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 146.66 26.58 

    For 1/2 Bituminous Coated And 40% Paved, Add  27.50 
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XXXXXXX 
. 
 33 41 13 00-1239  10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 41 13 00-1214) 
. 
. 

 33 41 13 00-1240 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 110.88 17.20 
    For 1/2 Bituminous Coated And 40% Paved, Add  18.60 

. 
 33 41 13 00-1241 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 127.73 20.33 

    For 1/2 Bituminous Coated And 40% Paved, Add  21.98 
. 

 33 41 13 00-1242 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 148.72 23.45 
    For 1/2 Bituminous Coated And 40% Paved, Add  25.96 

. 
 33 41 13 00-1243 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 166.46 26.58 

    For 1/2 Bituminous Coated And 40% Paved, Add  28.74 
. 

 33 41 13 00-1244 LF 71" x 47" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 182.18 28.15 
    For 1/2 Bituminous Coated And 40% Paved, Add  31.51 

XXXXXXX 
. 
 33 41 13 00-1245  3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch (33 41 13 00-

1213) 
. 
. 
 33 41 13 00-1246  14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 41 13 00-1245) 
. 
. 

 33 41 13 00-1247 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 141.69 26.58 
    For 1/2 Bituminous Coated And 40% Paved, Add  41.30 

. 
 33 41 13 00-1248 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 154.80 28.15 

    For 1/2 Bituminous Coated And 40% Paved, Add  45.19 
. 

 33 41 13 00-1249 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 191.30 34.40 
    For 1/2 Bituminous Coated And 40% Paved, Add  56.76 

. 
 33 41 13 00-1250 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 232.37 50.04 

    For 1/2 Bituminous Coated And 40% Paved, Add  60.85 
. 

 33 41 13 00-1251 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 251.72 54.73 
    For 1/2 Bituminous Coated And 40% Paved, Add  65.16 

. 
 33 41 13 00-1252 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 268.94 58.64 

    For 1/2 Bituminous Coated And 40% Paved, Add  69.46 
. 

 33 41 13 00-1253 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 286.14 62.55 
    For 1/2 Bituminous Coated And 40% Paved, Add  73.76 

. 
 33 41 13 00-1254 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 303.92 66.46 

    For 1/2 Bituminous Coated And 40% Paved, Add  78.06 

XXXXXXX 
. 
 33 41 13 00-1255  12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 41 13 00-1245) 
. 
. 

 33 41 13 00-1256 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 184.20 28.15 
    For 1/2 Bituminous Coated And 40% Paved, Add  51.36 

. 
 33 41 13 00-1257 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 223.89 34.40 

    For 1/2 Bituminous Coated And 40% Paved, Add  62.77 
. 

 33 41 13 00-1258 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 267.86 50.04 
    For 1/2 Bituminous Coated And 40% Paved, Add  67.51 

. 
 33 41 13 00-1259 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 290.04 54.73 

    For 1/2 Bituminous Coated And 40% Paved, Add  72.41 
. 

 33 41 13 00-1260 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 310.17 58.64 
    For 1/2 Bituminous Coated And 40% Paved, Add  77.35 

. 
 33 41 13 00-1261 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 330.26 62.55 

    For 1/2 Bituminous Coated And 40% Paved, Add  82.27 
. 

 33 41 13 00-1262 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 350.88 66.46 
    For 1/2 Bituminous Coated And 40% Paved, Add  87.18 

. 
 33 41 13 00-1263 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 373.76 70.36 

    For 1/2 Bituminous Coated And 40% Paved, Add  92.13 
. 

 33 41 13 00-1264 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 398.38 78.19 
    For 1/2 Bituminous Coated And 40% Paved, Add  97.05 

. 
 33 41 13 00-1265 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 423.92 86.01 

    For 1/2 Bituminous Coated And 40% Paved, Add  102.46 

XXXXXXX 
. 
 33 41 13 00-1266  10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 41 13 00-1245) 
. 
. 

 33 41 13 00-1267 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 300.81 50.04 
    For 1/2 Bituminous Coated And 40% Paved, Add  73.07 

. 
 33 41 13 00-1268 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 325.73 54.73 

    For 1/2 Bituminous Coated And 40% Paved, Add  78.51 
. 

 33 41 13 00-1269 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 348.56 58.64 
    For 1/2 Bituminous Coated And 40% Paved, Add  83.96 

. 
 33 41 13 00-1270 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 371.30 62.55 

    For 1/2 Bituminous Coated And 40% Paved, Add  89.37 
. 

 33 41 13 00-1271 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 396.46 66.46 
    For 1/2 Bituminous Coated And 40% Paved, Add  95.46 

. 
 33 41 13 00-1272 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 420.22 70.36 

    For 1/2 Bituminous Coated And 40% Paved, Add  100.26 
. 

 33 41 13 00-1273 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 447.56 78.19 
    For 1/2 Bituminous Coated And 40% Paved, Add  105.70 

. 
 33 41 13 00-1274 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 475.55 86.01 

    For 1/2 Bituminous Coated And 40% Paved, Add  111.50 
. 

 33 41 13 00-1275 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 505.78 93.82 
    For 1/2 Bituminous Coated And 40% Paved, Add  118.46 
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XXXXXXX 
. 
 33 41 13 00-1276  125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 41 13 00-1213) 
. 
. 
 33 41 13 00-1277  12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Pipe-Arch (33 41 13 00-1276) 
. 
. 

 33 41 13 00-1278 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 271.19 50.04 
    For 1/2 Bituminous Coated And 40% Paved, Add  66.44 

. 
 33 41 13 00-1279 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 293.07 54.73 

    For 1/2 Bituminous Coated And 40% Paved, Add  71.06 
. 

 33 41 13 00-1280 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 312.71 58.64 
    For 1/2 Bituminous Coated And 40% Paved, Add  75.64 

. 
 33 41 13 00-1281 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 332.33 62.55 

    For 1/2 Bituminous Coated And 40% Paved, Add  80.20 
. 

 33 41 13 00-1282 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 352.59 66.46 
    For 1/2 Bituminous Coated And 40% Paved, Add  84.80 

. 
 33 41 13 00-1283 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 375.22 70.36 

    For 1/2 Bituminous Coated And 40% Paved, Add  89.47 
. 

 33 41 13 00-1284 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 399.59 78.19 
    For 1/2 Bituminous Coated And 40% Paved, Add  94.13 

. 
 33 41 13 00-1285 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 426.68 86.01 

    For 1/2 Bituminous Coated And 40% Paved, Add  99.95 

XXXXXXX 
. 
 33 41 13 00-1286  10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Pipe-Arch (33 41 13 00-1276) 
. 
. 

 33 41 13 00-1287 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 307.69 50.04 
    For 1/2 Bituminous Coated And 40% Paved, Add  73.70 

. 
 33 41 13 00-1288 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 332.50 54.73 

    For 1/2 Bituminous Coated And 40% Paved, Add  78.96 
. 

 33 41 13 00-1289 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 355.08 58.64 
    For 1/2 Bituminous Coated And 40% Paved, Add  84.18 

. 
 33 41 13 00-1290 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 377.75 62.55 

    For 1/2 Bituminous Coated And 40% Paved, Add  89.44 
. 

 33 41 13 00-1291 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 400.51 66.46 
    For 1/2 Bituminous Coated And 40% Paved, Add  94.53 

. 
 33 41 13 00-1292 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 426.49 70.36 

    For 1/2 Bituminous Coated And 40% Paved, Add  99.99 
. 

 33 41 13 00-1293 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 453.90 78.19 
    For 1/2 Bituminous Coated And 40% Paved, Add  105.33 

. 
 33 41 13 00-1294 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 483.98 86.01 

    For 1/2 Bituminous Coated And 40% Paved, Add  111.72 
. 

 33 41 13 00-1295 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 512.08 93.82 
    For 1/2 Bituminous Coated And 40% Paved, Add  117.75 

XXXXXXX 
. 
 33 41 13 00-1296  Spiral Lockseam Corrugated Aluminum Piping (33 41 13 00-0524) 
. 
. 
 33 41 13 00-1297  1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 41 

13 00-1296) 
. 
. 
 33 41 13 00-1298  18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 41 13 00-1297) 
. 
. 

 33 41 13 00-1299 LF 6" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................ 16.16 4.52 
    For Bituminous Coated Pipe, Add  1.37 

. 
 33 41 13 00-1300 LF 8" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................ 20.62 5.65 

    For Bituminous Coated Pipe, Add  1.85 
. 

 33 41 13 00-1301 LF 10" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 26.64 6.78 
    For Bituminous Coated Pipe, Add  2.44 

XXXXXXX 
. 
 33 41 13 00-1302  16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 41 13 00-1297) 
. 
. 

 33 41 13 00-1303 LF 6" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................ 17.73 4.52 
    For Bituminous Coated Pipe, Add  1.35 

. 
 33 41 13 00-1304 LF 8" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................ 22.83 5.65 

    For Bituminous Coated Pipe, Add  1.85 
. 

 33 41 13 00-1305 LF 10" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 29.60 6.78 
    For Bituminous Coated Pipe, Add  2.45 

XXXXXXX 
. 
 33 41 13 00-1306  2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 41 

13 00-1296) 
. 
. 
 33 41 13 00-1307  16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 41 13 00-1306) 
. 
. 

 33 41 13 00-1308 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 30.97 7.92 
    For Bituminous Coated Pipe, Add  2.69 

. 
 33 41 13 00-1309 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 35.26 8.29 

    For Bituminous Coated Pipe, Add  3.37 
. 

 33 41 13 00-1310 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 39.79 9.05 
    For Bituminous Coated Pipe, Add  4.10 
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. 
 33 41 13 00-1311 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 45.48 9.80 

    For Bituminous Coated Pipe, Add  4.89 
. 

 33 41 13 00-1312 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 50.65 10.55 
    For Bituminous Coated Pipe, Add  5.55 

XXXXXXX 
. 
 33 41 13 00-1313  14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 41 13 00-1306) 
. 
. 

 33 41 13 00-1314 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 34.33 7.92 
    For Bituminous Coated Pipe, Add  2.63 

. 
 33 41 13 00-1315 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 39.54 8.29 

    For Bituminous Coated Pipe, Add  3.31 
. 

 33 41 13 00-1316 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 44.92 9.05 
    For Bituminous Coated Pipe, Add  4.01 

. 
 33 41 13 00-1317 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 51.43 9.80 

    For Bituminous Coated Pipe, Add  4.76 
. 

 33 41 13 00-1318 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 57.48 10.55 
    For Bituminous Coated Pipe, Add  5.41 

. 
 33 41 13 00-1319 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 74.99 13.57 

    For Bituminous Coated Pipe, Add  6.93 
. 

 33 41 13 00-1320 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 95.13 17.20 
    For Bituminous Coated Pipe, Add  8.62 

XXXXXXX 
. 
 33 41 13 00-1321  12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 41 13 00-1306) 
. 
. 

 33 41 13 00-1322 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 70.53 10.55 
    For Bituminous Coated Pipe, Add  5.14 

. 
 33 41 13 00-1323 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 91.24 13.57 

    For Bituminous Coated Pipe, Add  6.53 
. 

 33 41 13 00-1324 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 114.65 17.20 
    For Bituminous Coated Pipe, Add  8.05 

. 
 33 41 13 00-1325 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 131.73 20.33 

    For Bituminous Coated Pipe, Add  9.47 
. 

 33 41 13 00-1326 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 148.96 23.45 
    For Bituminous Coated Pipe, Add  10.72 

. 
 33 41 13 00-1327 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 174.96 26.58 

    For Bituminous Coated Pipe, Add  12.72 

XXXXXXX 
. 
 33 41 13 00-1328  10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 41 13 00-1306) 
. 
. 

 33 41 13 00-1329 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 135.44 17.20 
    For Bituminous Coated Pipe, Add  7.92 

. 
 33 41 13 00-1330 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 155.96 20.33 

    For Bituminous Coated Pipe, Add  9.29 
. 

 33 41 13 00-1331 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 176.72 23.45 
    For Bituminous Coated Pipe, Add  10.55 

. 
 33 41 13 00-1332 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 206.19 26.58 

    For Bituminous Coated Pipe, Add  12.37 
. 

 33 41 13 00-1333 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 226.58 28.15 
    For Bituminous Coated Pipe, Add  13.64 

XXXXXXX 
. 
 33 41 13 00-1334  3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 41 13 00-1296) 
. 
. 
 33 41 13 00-1335  16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 41 13 00-1334) 
. 
. 

 33 41 13 00-1336 LF 30" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ................................................................ 73.93 13.57 
. 

 33 41 13 00-1337 LF 36" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ................................................................ 93.81 17.20 
. 

 33 41 13 00-1338 LF 42" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 106.99 20.33 
. 

 33 41 13 00-1339 LF 48" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 121.12 23.45 
. 

 33 41 13 00-1340 LF 54" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 142.71 26.58 

XXXXXXX 
. 
 33 41 13 00-1341  14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 41 13 00-1334) 
. 
. 

 33 41 13 00-1342 LF 30" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ................................................................ 82.49 13.57 
. 

 33 41 13 00-1343 LF 36" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 106.02 17.20 
. 

 33 41 13 00-1344 LF 42" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 121.16 20.33 
. 

 33 41 13 00-1345 LF 48" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 136.59 23.45 
. 

 33 41 13 00-1346 LF 54" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 160.83 26.58 
. 

 33 41 13 00-1347 LF 60" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 175.81 28.15 
. 

 33 41 13 00-1348 LF 66" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 213.66 34.40 
. 

 33 41 13 00-1349 LF 72" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 256.28 50.04 
. 

 33 41 13 00-1350 LF 78" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 276.73 54.73 

XXXXXXX 
. 
 33 41 13 00-1351  12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 41 13 00-1334) 
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. 

. 
 33 41 13 00-1352 LF 30" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 102.47 13.57 

. 
 33 41 13 00-1353 LF 36" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 128.48 17.20 

. 
 33 41 13 00-1354 LF 42" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 148.01 20.33 

. 
 33 41 13 00-1355 LF 48" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 167.38 23.45 

. 
 33 41 13 00-1356 LF 54" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 195.39 26.58 

. 
 33 41 13 00-1357 LF 60" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 214.08 28.15 

. 
 33 41 13 00-1358 LF 66" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 255.63 34.40 

. 
 33 41 13 00-1359 LF 72" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 302.06 50.04 

. 
 33 41 13 00-1360 LF 78" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 326.25 54.73 

. 
 33 41 13 00-1361 LF 84" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 348.36 58.64 

. 
 33 41 13 00-1362 LF 90" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 370.42 62.55 

. 
 33 41 13 00-1363 LF 96" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 393.05 66.46 

XXXXXXX 
. 
 33 41 13 00-1364  10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 41 13 00-1334) 
. 
. 

 33 41 13 00-1365 LF 60" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 254.34 28.15 
. 

 33 41 13 00-1366 LF 66" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 298.22 34.40 
. 

 33 41 13 00-1367 LF 72" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 348.46 50.04 
. 

 33 41 13 00-1368 LF 78" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 376.48 54.73 
. 

 33 41 13 00-1369 LF 84" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 402.35 58.64 
. 

 33 41 13 00-1370 LF 90" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 428.23 62.55 
. 

 33 41 13 00-1371 LF 96" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................. 454.65 66.46 
. 

 33 41 13 00-1372 LF 102" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................... 483.32 70.36 
. 

 33 41 13 00-1373 LF 108" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................... 513.73 78.19 

XXXXXXX 
. 
 33 41 13 00-1374  Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 41 13 00-

1296) 
Note: Contech ULTRA FLO. HS 20 and HS 25 vehicular loading. 

. 

. 
 33 41 13 00-1375  16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 41 13 00-1374) 
. 
. 

 33 41 13 00-1376 LF 18" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 51.31 9.05 
. 

 33 41 13 00-1377 LF 21" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 55.21 9.80 
. 

 33 41 13 00-1378 LF 24" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 65.96 10.55 
. 

 33 41 13 00-1379 LF 27" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 76.15 12.05 
. 

 33 41 13 00-1380 LF 30" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 85.65 13.57 
. 

 33 41 13 00-1381 LF 33" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 95.05 15.07 

XXXXXXX 
. 
 33 41 13 00-1382  14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 41 13 00-1374) 
. 
. 

 33 41 13 00-1383 LF 18" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 58.55 9.05 
. 

 33 41 13 00-1384 LF 21" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 67.34 9.80 
. 

 33 41 13 00-1385 LF 24" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 75.69 10.55 
. 

 33 41 13 00-1386 LF 27" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 87.07 12.05 
. 

 33 41 13 00-1387 LF 30" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 97.77 13.57 
. 

 33 41 13 00-1388 LF 33" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 108.41 15.07 
. 

 33 41 13 00-1389 LF 36" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 122.63 17.20 
. 

 33 41 13 00-1390 LF 42" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 141.04 20.33 
. 

 33 41 13 00-1391 LF 48" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 159.56 23.45 

XXXXXXX 
. 
 33 41 13 00-1392  12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 41 13 00-1374) 
. 
. 

 33 41 13 00-1393 LF 30" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 121.46 13.57 
. 

 33 41 13 00-1394 LF 33" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 134.41 15.07 
. 

 33 41 13 00-1395 LF 36" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 151.05 17.20 
. 

 33 41 13 00-1396 LF 42" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 174.21 20.33 
. 

 33 41 13 00-1397 LF 48" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 197.47 23.45 
. 

 33 41 13 00-1398 LF 54" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 270.71 26.58 
. 

 33 41 13 00-1399 LF 60" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 297.80 28.15 

XXXXXXX 
. 
 33 41 13 00-1400  10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 41 13 00-1374) 
. 
. 

 33 41 13 00-1401 LF 48" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 274.73 23.45 
. 

 33 41 13 00-1402 LF 54" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 318.33 26.58 
. 

 33 41 13 00-1403 LF 60" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 350.78 28.15 
. 

 33 41 13 00-1404 LF 66" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 408.04 34.40 
. 

 33 41 13 00-1405 LF 72" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 467.41 50.04 
. 

 33 41 13 00-1406 LF 78" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 504.99 54.73 
. 

 33 41 13 00-1407 LF 84" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 540.13 58.64 

XXXXXXX 
. 
 33 41 13 00-1408  Spiral Lockseam Aluminum Pipe-Arch (33 41 13 00-0524) 
. 
. 
 33 41 13 00-1409  2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 41 13 00-1408) 
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. 

. 
 33 41 13 00-1410  16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 41 13 00-1409) 
. 
. 

 33 41 13 00-1411 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 36.78 8.29 
    For Bituminous Coated Pipe, Add  3.38 

. 
 33 41 13 00-1412 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 41.24 9.05 

    For Bituminous Coated Pipe, Add  4.04 
. 

 33 41 13 00-1413 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 47.13 9.80 
    For Bituminous Coated Pipe, Add  4.80 

XXXXXXX 
. 
 33 41 13 00-1414  14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 41 13 00-1409) 
. 
. 

 33 41 13 00-1415 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 41.07 8.29 
    For Bituminous Coated Pipe, Add  3.37 

. 
 33 41 13 00-1416 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 45.35 9.05 

    For Bituminous Coated Pipe, Add  3.88 
. 

 33 41 13 00-1417 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 53.08 9.80 
    For Bituminous Coated Pipe, Add  4.77 

. 
 33 41 13 00-1418 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 59.71 10.55 

    For Bituminous Coated Pipe, Add  5.47 
. 

 33 41 13 00-1419 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 77.22 13.57 
    For Bituminous Coated Pipe, Add  6.92 

XXXXXXX 
. 
 33 41 13 00-1420  12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 41 13 00-1409) 
. 
. 

 33 41 13 00-1421 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 72.77 10.55 
    For Bituminous Coated Pipe, Add  5.21 

. 
 33 41 13 00-1422 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 93.50 13.57 

    For Bituminous Coated Pipe, Add  6.57 
. 

 33 41 13 00-1423 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 118.48 17.20 
    For Bituminous Coated Pipe, Add  8.20 

. 
 33 41 13 00-1424 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 136.78 20.33 

    For Bituminous Coated Pipe, Add  9.70 

XXXXXXX 
. 
 33 41 13 00-1425  10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 41 13 00-1409) 
. 
. 

 33 41 13 00-1426 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 139.24 17.20 
    For Bituminous Coated Pipe, Add  7.91 

. 
 33 41 13 00-1427 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 161.04 20.33 

    For Bituminous Coated Pipe, Add  9.34 
. 

 33 41 13 00-1428 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 186.94 23.45 
    For Bituminous Coated Pipe, Add  10.94 

. 
 33 41 13 00-1429 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 209.55 26.58 

    For Bituminous Coated Pipe, Add  12.17 

XXXXXXX 
. 
 33 41 13 00-1430  3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 41 13 00-1408) 
. 
. 
 33 41 13 00-1431  14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 41 13 00-

1430) 
. 
. 

 33 41 13 00-1432 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 164.19 26.58 
. 

 33 41 13 00-1433 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 179.71 28.15 
. 

 33 41 13 00-1434 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 218.48 34.40 

XXXXXXX 
. 
 33 41 13 00-1435  12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 41 13 00-

1430) 
. 
. 

 33 41 13 00-1436 LF 60" x 46" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 198.75 26.58 
. 

 33 41 13 00-1437 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 217.98 28.15 
. 

 33 41 13 00-1438 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 260.29 34.40 
. 

 33 41 13 00-1439 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 307.06 50.04 
. 

 33 41 13 00-1440 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 331.61 54.73 
. 

 33 41 13 00-1441 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 354.07 58.64 

XXXXXXX 
. 
 33 41 13 00-1442  10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 41 13 00-

1430) 
. 
. 

 33 41 13 00-1443 LF 66" x 51" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 258.18 28.15 
. 

 33 41 13 00-1444 LF 73" x 55" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 302.70 34.40 
. 

 33 41 13 00-1445 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 353.29 50.04 
. 

 33 41 13 00-1446 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 381.66 54.73 
. 

 33 41 13 00-1447 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 407.88 58.64 
. 

 33 41 13 00-1448 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................. 434.10 62.55 

XXXXXXX 
. 
 33 41 13 00-1449  Corrugated Steel Pipe Fittings (33 41 13 00-0524) 

Note: Equivalent pipe-arch sizes are approximate. 
. 
. 
 33 41 13 00-1450  Fabricate 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fittings (33 41 13 00-

1449) 
Note: Excludes material. Use appropriate size, gauge, corrugation and type of material from pipe sections for the 
listed requirements of pipe needed. 

. 

. 
 33 41 13 00-1451 EA Fabricate 6" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) ......................... 67.97  
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. 
 33 41 13 00-1452 EA Fabricate 8" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) ......................... 85.23  

. 
 33 41 13 00-1453 EA Fabricate 10" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) ..................... 102.51  

. 
 33 41 13 00-1454 EA Fabricate 12" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of Appropriate Pipe) ..................... 120.86  

. 
 33 41 13 00-1455 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 

Appropriate Pipe) ............................................................................................................................................................... 146.74  
. 

 33 41 13 00-1456 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 
Appropriate Pipe) ............................................................................................................................................................... 172.63  

. 
 33 41 13 00-1457 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 

Appropriate Pipe) ............................................................................................................................................................... 198.53  
. 

 33 41 13 00-1458 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 
Appropriate Pipe) ............................................................................................................................................................... 224.42  

. 
 33 41 13 00-1459 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 

Appropriate Pipe) ............................................................................................................................................................... 292.40  
. 

 33 41 13 00-1460 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 
Appropriate Pipe) ............................................................................................................................................................... 348.50  

. 
 33 41 13 00-1461 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 

Appropriate Pipe) ............................................................................................................................................................... 404.61  
. 

 33 41 13 00-1462 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 
Appropriate Pipe) ............................................................................................................................................................... 523.30  

. 
 33 41 13 00-1463 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 

Appropriate Pipe) ............................................................................................................................................................... 590.20  
. 

 33 41 13 00-1464 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 
Appropriate Pipe) ............................................................................................................................................................... 659.25  

. 
 33 41 13 00-1465 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 

Appropriate Pipe) ............................................................................................................................................................... 730.46  
. 

 33 41 13 00-1466 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 
Appropriate Pipe) ............................................................................................................................................................... 890.15  

. 
 33 41 13 00-1467 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 

Appropriate Pipe) ............................................................................................................................................................... 971.05  
. 

 33 41 13 00-1468 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 
Appropriate Pipe) ............................................................................................................................................................ 1,054.13  

. 
 33 41 13 00-1469 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,293.66  
. 

 33 41 13 00-1470 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,388.62  

. 
 33 41 13 00-1471 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,484.65  
. 

 33 41 13 00-1472 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,580.67  

. 
 33 41 13 00-1473 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,675.61  
. 

 33 41 13 00-1474 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,771.65  

. 
 33 41 13 00-1475 EA Fabricate 126" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) .............. 1,872.90  

. 
 33 41 13 00-1476 EA Fabricate 132" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) .............. 1,979.93  

. 
 33 41 13 00-1477 EA Fabricate 138" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) .............. 2,093.05  

XXXXXXX 
. 
 33 41 13 00-1478  Fabricate Corrugated Steel Pipe Tees Or Laterals (33 41 13 00-1449) 

Note: Fabrication charge excludes material. Use appropriate size, gauge, corrugation and type of material from 
pipe sections for the listed requirements of pipe needed. 

. 

. 
 33 41 13 00-1479 EA Fabricate 6" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ............................................. 88.47  

. 
 33 41 13 00-1480 EA Fabricate 8" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ........................................... 113.29  

. 
 33 41 13 00-1481 EA Fabricate 10" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ......................................... 138.09  

. 
 33 41 13 00-1482 EA Fabricate 12" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ......................................... 162.93  

. 
 33 41 13 00-1483 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 4' Of Appropriate 

Pipe) .................................................................................................................................................................................. 198.53  
. 

 33 41 13 00-1484 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 
Pipe) .................................................................................................................................................................................. 235.20  

. 
 33 41 13 00-1485 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 

Pipe) .................................................................................................................................................................................. 271.91  
. 

 33 41 13 00-1486 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 
Pipe) .................................................................................................................................................................................. 308.56  

. 
 33 41 13 00-1487 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 8' Of Appropriate 

Pipe) .................................................................................................................................................................................. 404.61  
. 

 33 41 13 00-1488 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 
Pipe) .................................................................................................................................................................................. 482.30  

. 
 33 41 13 00-1489 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 

Pipe) .................................................................................................................................................................................. 561.05  
. 

 33 41 13 00-1490 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 
Pipe) .................................................................................................................................................................................. 728.28  

. 
 33 41 13 00-1491 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 

Pipe) .................................................................................................................................................................................. 820.01  
. 

 33 41 13 00-1492 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 
Pipe) .................................................................................................................................................................................. 914.94  

. 
 33 41 13 00-1493 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 

Pipe) ............................................................................................................................................................................... 1,012.05  
. 

 33 41 13 00-1494 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 14' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,234.32  

. 
 33 41 13 00-1495 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate 

Pipe) ............................................................................................................................................................................... 1,344.38  
. 

 33 41 13 00-1496 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,456.59  
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. 
 33 41 13 00-1497 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 18' Of 

Appropriate Pipe) ............................................................................................................................................................ 1,792.12  
. 

 33 41 13 00-1498 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 18' Of 
Appropriate Pipe) ............................................................................................................................................................ 1,920.53  

. 
 33 41 13 00-1499 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 20' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,048.93  
. 

 33 41 13 00-1500 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 20' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,178.39  

. 
 33 41 13 00-1501 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 21' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,307.88  
. 

 33 41 13 00-1502 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 21' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,436.25  

. 
 33 41 13 00-1503 EA Fabricate 126" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 23' Of Appropriate Pipe) .................................. 2,571.79  

. 
 33 41 13 00-1504 EA Fabricate 132" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 24' Of Appropriate Pipe) .................................. 2,714.86  

. 
 33 41 13 00-1505 EA Fabricate 138" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 24' Of Appropriate Pipe) .................................. 2,865.87  

XXXXXXX 
. 
 33 41 13 00-1506  Fabricate Skew Or Bevel Ends, Corrugated Steel Pipe Fitting (33 41 13 00-1449) 

Note: Applied to pipe tasks. 
. 
. 

 33 41 13 00-1507 EA Fabricate 6" Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................................................................... 34.26  
. 

 33 41 13 00-1508 EA Fabricate 8" Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................................................................... 43.10  
. 

 33 41 13 00-1509 EA Fabricate 10" Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................................................................... 54.20  
. 

 33 41 13 00-1510 EA Fabricate 12" Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................................................................... 66.37  
. 

 33 41 13 00-1511 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................. 83.98  
. 

 33 41 13 00-1512 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 102.85  
. 

 33 41 13 00-1513 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 120.46  
. 

 33 41 13 00-1514 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 139.96  
. 

 33 41 13 00-1515 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 171.90  
. 

 33 41 13 00-1516 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 204.96  
. 

 33 41 13 00-1517 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 244.55  
. 

 33 41 13 00-1518 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 300.82  
. 

 33 41 13 00-1519 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 340.50  
. 

 33 41 13 00-1520 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 383.45  
. 

 33 41 13 00-1521 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 465.01  
. 

 33 41 13 00-1522 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 515.68  
. 

 33 41 13 00-1523 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 629.19  
. 

 33 41 13 00-1524 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 685.40  
. 

 33 41 13 00-1525 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting .............................................. 744.93  
. 

 33 41 13 00-1526 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting .............................................. 803.29  
. 

 33 41 13 00-1527 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................ 862.80  
. 

 33 41 13 00-1528 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................ 923.40  
. 

 33 41 13 00-1529 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................ 982.92  
. 

 33 41 13 00-1530 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................... 1,042.41  
. 

 33 41 13 00-1531 EA Fabricate 126" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,105.50  
. 

 33 41 13 00-1532 EA Fabricate 132" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,172.40  
. 

 33 41 13 00-1533 EA Fabricate 138" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,243.36  

XXXXXXX 
. 
 33 41 13 00-1534  Coupling Bands, Corrugated Metal Pipe Fitting (33 41 13 00-1449) 
. 
. 

 33 41 13 00-1535 EA 6" Coupling Band, Corrugated Metal Pipe Fitting .................................................................................................................... 7.82  
    For Bituminous Coated, Add  2.27 

. 
 33 41 13 00-1536 EA 8" Coupling Band, Corrugated Metal Pipe Fitting .................................................................................................................. 10.38  

    For Bituminous Coated, Add  3.01 
. 

 33 41 13 00-1537 EA 10" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 13.08  
    For Bituminous Coated, Add  3.79 

. 
 33 41 13 00-1538 EA 12" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 21.71  

    For Bituminous Coated, Add  6.30 
. 

 33 41 13 00-1539 EA 15" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 27.38  
    For Bituminous Coated, Add  7.94 

. 
 33 41 13 00-1540 EA 18" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 40.17  

    For Bituminous Coated, Add  11.65 
. 

 33 41 13 00-1541 EA 21" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 47.67  
    For Bituminous Coated, Add  13.82 

. 
 33 41 13 00-1542 EA 24" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 54.06  

    For Bituminous Coated, Add  15.68 
. 

 33 41 13 00-1543 EA 30" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 93.55  
    For Bituminous Coated, Add  27.13 

. 
 33 41 13 00-1544 EA 36" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 149.67  

    For Bituminous Coated, Add  35.92 
. 

 33 41 13 00-1545 EA 42" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 175.86  
    For Bituminous Coated, Add  42.21 

. 
 33 41 13 00-1546 EA 48" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 197.06  

    For Bituminous Coated, Add  47.29 
. 

 33 41 13 00-1547 EA 54" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 279.46  
    For Bituminous Coated, Add  67.07 

. 
 33 41 13 00-1548 EA 60" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 399.71  

    For Bituminous Coated, Add  71.95 
. 

 33 41 13 00-1549 EA 66" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 491.23  
    For Bituminous Coated, Add  88.42 

. 
 33 41 13 00-1550 EA 72" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 631.02  

    For Bituminous Coated, Add  88.34 
. 

 33 41 13 00-1551 EA 78" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 674.92  
    For Bituminous Coated, Add  94.49 
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. 
 33 41 13 00-1552 EA 84" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................. 719.06  

    For Bituminous Coated, Add  100.67 
. 

 33 41 13 00-1553 EA 90" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................. 762.98  
    For Bituminous Coated, Add  106.82 

. 
 33 41 13 00-1554 EA 96" Coupling Band, Corrugated Metal Pipe Fitting ............................................................................................................. 807.01  

    For Bituminous Coated, Add  112.98 
. 

 33 41 13 00-1555 EA 102" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................... 851.16  
    For Bituminous Coated, Add  119.16 

. 
 33 41 13 00-1556 EA 108" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................... 895.10  

    For Bituminous Coated, Add  125.31 
. 

 33 41 13 00-1557 EA 114" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................ 1,060.15  
    For Bituminous Coated, Add  127.22 

. 
 33 41 13 00-1558 EA 120" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................... 982.92  

    For Bituminous Coated, Add  117.95 
. 

 33 41 13 00-1559 EA 126" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................ 1,026.73  
    For Bituminous Coated, Add  123.21 

. 
 33 41 13 00-1560 EA 132" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................ 1,070.85  

    For Bituminous Coated, Add  128.50 
. 

 33 41 13 00-1561 EA 138" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................ 1,115.02  
    For Bituminous Coated, Add  133.80 

XXXXXXX 
. 
 33 41 13 00-1562  Corrugated Metal Pipe End Sections (33 41 13 00-0524) 
. 
. 
 33 41 13 00-1563  Galvanized Corrugated Steel Pipe End Sections (33 41 13 00-1562) 
. 
. 
 33 41 13 00-1564  Type 1 Galvanized Corrugated Steel Pipe End Sections (33 41 13 00-1563) 

Note: Used with annular corrugations, no band required. Consists of a 12 gauge steel strap with a 6" bolt and nut. 
. 
. 

 33 41 13 00-1565 EA 12" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section.............................................................................. 196.71 52.76 
. 

 33 41 13 00-1566 EA 15" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section.............................................................................. 227.10 56.53 
. 

 33 41 13 00-1567 EA 18" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section.............................................................................. 263.71 60.29 
. 

 33 41 13 00-1568 EA 21" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section.............................................................................. 317.59 65.95 
. 

 33 41 13 00-1569 EA 24" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section.............................................................................. 351.44 71.60 

XXXXXXX 
. 
 33 41 13 00-1570  Type 2 Galvanized Corrugated Steel Pipe End Sections (33 41 13 00-1563) 

Note: Partial circumferential rod with two hinge type lugs used with annular corrugations. No band required. 
. 
. 

 33 41 13 00-1571 EA 30" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section.............................................................................. 557.99 81.03 
. 

 33 41 13 00-1572 EA 36" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section.............................................................................. 717.72 93.82 
. 

 33 41 13 00-1573 EA 42" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section........................................................................... 1,093.43 109.46 
. 

 33 41 13 00-1574 EA 48" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section........................................................................... 1,333.99 125.09 
. 

 33 41 13 00-1575 EA 54" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section........................................................................... 1,590.63 156.37 
. 

 33 41 13 00-1576 EA 60" 10 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section........................................................................... 1,858.63 187.65 

XXXXXXX 
. 
 33 41 13 00-1577  Type 3 Or 5 Galvanized Corrugated Steel Pipe End Sections (33 41 13 00-1563) 

Note: Stubbed with 1' of pipe (excluded in price). Used with all pipe having annular end corrugations. 
. 
. 

 33 41 13 00-1578 EA 12" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 204.86 52.76 
. 

 33 41 13 00-1579 EA 15" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 235.48 56.53 
. 

 33 41 13 00-1580 EA 18" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 276.59 60.29 
. 

 33 41 13 00-1581 EA 21" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 333.04 65.95 
. 

 33 41 13 00-1582 EA 24" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 368.98 71.60 
. 

 33 41 13 00-1583 EA 30" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 611.83 81.03 
. 

 33 41 13 00-1584 EA 36" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 783.58 93.82 
. 

 33 41 13 00-1585 EA 42" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 1,239.42 109.46 
. 

 33 41 13 00-1586 EA 48" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 1,522.39 125.09 
. 

 33 41 13 00-1587 EA 54" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 1,781.16 156.37 
. 

 33 41 13 00-1588 EA 60" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 2,462.07 187.65 
. 

 33 41 13 00-1589 EA 66" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 2,808.74 281.46 
. 

 33 41 13 00-1590 EA 72" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 3,296.51 375.28 
. 

 33 41 13 00-1591 EA 78" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 3,589.51 402.65 
. 

 33 41 13 00-1592 EA 84" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 3,889.45 430.01 

XXXXXXX 
. 
 33 41 13 00-1593  Toe Plate Extensions For Galvanized Corrugated Steel Pipe End Section (33 

41 13 00-1563) 
. 
. 

 33 41 13 00-1594 EA Toe Plate Extension For 12" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 23.25  
. 

 33 41 13 00-1595 EA Toe Plate Extension For 15" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 25.71  
. 

 33 41 13 00-1596 EA Toe Plate Extension For 18" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 28.73  
. 

 33 41 13 00-1597 EA Toe Plate Extension For 21" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 31.21  
. 

 33 41 13 00-1598 EA Toe Plate Extension For 24" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 34.85  
. 

 33 41 13 00-1599 EA Toe Plate Extension For 30" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 59.64  
. 

 33 41 13 00-1600 EA Toe Plate Extension For 36" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 64.21  
. 

 33 41 13 00-1601 EA Toe Plate Extension For 42" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 86.71  
. 

 33 41 13 00-1602 EA Toe Plate Extension For 48" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 93.11  
. 

 33 41 13 00-1603 EA Toe Plate Extension For 54" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 113.29  
. 

 33 41 13 00-1604 EA Toe Plate Extension For 60" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 116.46  
. 

 33 41 13 00-1605 EA Toe Plate Extension For 66" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 125.25  
. 

 33 41 13 00-1606 EA Toe Plate Extension For 72" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 145.29  
. 

 33 41 13 00-1607 EA Toe Plate Extension For 78" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 162.28  
. 

 33 41 13 00-1608 EA 84" Diameter Galvanized Corrugated Steel Pipe End Section Toe Plate Extension ........................................................... 166.89  

XXXXXXX 
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. 
 33 41 13 00-1609  Galvanized Corrugated Steel Pipe-Arch End Sections (33 41 13 00-1562) 
. 
. 
 33 41 13 00-1610  Type 1 Galvanized Corrugated Steel Pipe-Arch End Sections (33 41 13 00-1609) 

Note: Used with annular corrugations, no band required. Consists of a 12 gauge steel strap with a 6" bolt and nut. 
. 
. 

 33 41 13 00-1611 EA 17" x 13" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 227.10 56.53 
. 

 33 41 13 00-1612 EA 21" x 15" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 263.71 60.29 
. 

 33 41 13 00-1613 EA 24" x 18" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 317.58 65.95 
. 

 33 41 13 00-1614 EA 28" x 20" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 351.44 71.60 

XXXXXXX 
. 
 33 41 13 00-1615  Type 2 Galvanized Corrugated Steel Pipe-Arch End Sections (33 41 13 00-1609) 

Note: Partial circumferential rod with two hinge type lugs used with annular corrugations. No band required. 
. 
. 

 33 41 13 00-1616 EA 17" x 13" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 220.07 56.53 
. 

 33 41 13 00-1617 EA 21" x 15" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 250.70 60.29 
. 

 33 41 13 00-1618 EA 24" x 18" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 280.35 65.95 
. 

 33 41 13 00-1619 EA 28" x 20" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 315.88 71.60 
. 

 33 41 13 00-1620 EA 35" x 24" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 456.61 81.03 
. 

 33 41 13 00-1621 EA 42" x 29" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 655.80 93.82 
. 

 33 41 13 00-1622 EA 49" x 33" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ......................................................... 1,013.29 109.46 
. 

 33 41 13 00-1623 EA 57" x 38" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ......................................................... 1,280.58 125.09 

XXXXXXX 
. 
 33 41 13 00-1624  Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Sections (33 41 13 00-1609) 

Note: Stubbed with 1' of pipe (excluded in price). Used with all pipe having annular end corrugations. 
. 
. 

 33 41 13 00-1625 EA 17" x 13" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 223.64 56.53 
. 

 33 41 13 00-1626 EA 21" x 15" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 258.46 60.29 
. 

 33 41 13 00-1627 EA 24" x 18" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 292.48 65.95 
. 

 33 41 13 00-1628 EA 28" x 20" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 330.26 71.60 
. 

 33 41 13 00-1629 EA 35" x 24" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 481.05 81.03 
. 

 33 41 13 00-1630 EA 42" x 29" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 689.14 93.82 
. 

 33 41 13 00-1631 EA 49" x 33" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,066.61 109.46 
. 

 33 41 13 00-1632 EA 57" x 38" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,341.95 125.09 
. 

 33 41 13 00-1633 EA 64" x 43" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,615.85 156.37 
. 

 33 41 13 00-1634 EA 71" x 47" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 2,120.45 187.65 
. 

 33 41 13 00-1635 EA 77" x 52" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 2,963.60 281.46 
. 

 33 41 13 00-1636 EA 83" x 57" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 3,294.45 375.28 

XXXXXXX 
. 
 33 41 13 00-1637  Toe Plate Extensions For Galvanized Corrugated Steel Pipe-Arch End 

Section (33 41 13 00-1609) 
. 
. 

 33 41 13 00-1638 EA Toe Plate Extension For 17" x 13" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 25.71  
. 

 33 41 13 00-1639 EA Toe Plate Extension For 21" x 15" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 28.73  
. 

 33 41 13 00-1640 EA Toe Plate Extension For 24" x 18" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 31.21  
. 

 33 41 13 00-1641 EA Toe Plate Extension For 28" x 20" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 34.85  
. 

 33 41 13 00-1642 EA Toe Plate Extension For 35" x 24" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 59.64  
. 

 33 41 13 00-1643 EA Toe Plate Extension For 42" x 29" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 64.21  
. 

 33 41 13 00-1644 EA Toe Plate Extension For 49" x 33" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 86.71  
. 

 33 41 13 00-1645 EA Toe Plate Extension For 57" x 38" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 96.61  
. 

 33 41 13 00-1646 EA Toe Plate Extension For 64" x 43" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 113.29  
. 

 33 41 13 00-1647 EA Toe Plate Extension For 71" x 47" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 117.86  
. 

 33 41 13 00-1648 EA Toe Plate Extension For 77" x 52" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 136.62  
. 

 33 41 13 00-1649 EA Toe Plate Extension For 83" x 57" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 157.81  

XXXXXXX 
. 
 33 41 13 00-1650  Corrugated Aluminum Pipe End Sections (33 41 13 00-1562) 
. 
. 
 33 41 13 00-1651  Corrugated Aluminum Pipe End Sections (33 41 13 00-1650) 
. 
. 

 33 41 13 00-1652 EA 12" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 291.40 52.76 
. 

 33 41 13 00-1653 EA 15" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 334.92 56.53 
. 

 33 41 13 00-1654 EA 18" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 395.66 60.29 
. 

 33 41 13 00-1655 EA 21" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 488.64 65.95 
. 

 33 41 13 00-1656 EA 24" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 635.13 71.60 
. 

 33 41 13 00-1657 EA 30" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 946.87 81.03 
. 

 33 41 13 00-1658 EA 36" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,279.46 93.82 
. 

 33 41 13 00-1659 EA 36" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,589.26 93.82 
. 

 33 41 13 00-1660 EA 42" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 2,025.48 109.46 
. 

 33 41 13 00-1661 EA 48" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 2,886.31 125.09 
. 

 33 41 13 00-1662 EA 54" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 3,199.78 156.37 
. 

 33 41 13 00-1663 EA 60" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 4,309.32 187.65 
. 

 33 41 13 00-1664 EA 66" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 4,891.30 281.46 
. 

 33 41 13 00-1665 EA 72" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 5,727.86 375.28 
. 

 33 41 13 00-1666 EA 78" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 6,254.71 402.65 
. 

 33 41 13 00-1667 EA 84" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 6,600.65 430.01 
. 

 33 41 13 00-1668 EA 90" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 9,012.49 469.10 
. 

 33 41 13 00-1669 EA 96" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 9,975.53 508.20 

XXXXXXX 
. 
 33 41 13 00-1670  Toe Plate Extensions For Corrugated Aluminum Pipe End Section (33 41 13 00-1650) 
. 
. 

 33 41 13 00-1671 EA Toe Plate Extension For 12" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 41.79  
. 

 33 41 13 00-1672 EA Toe Plate Extension For 15" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 44.23  
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. 
 33 41 13 00-1673 EA Toe Plate Extension For 18" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 47.80  

. 
 33 41 13 00-1674 EA Toe Plate Extension For 21" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 53.65  

. 
 33 41 13 00-1675 EA Toe Plate Extension For 24" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................... 57.02  

. 
 33 41 13 00-1676 EA Toe Plate Extension For 30" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................... 74.06  

. 
 33 41 13 00-1677 EA Toe Plate Extension For 36" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................... 88.40  

. 
 33 41 13 00-1678 EA Toe Plate Extension For 36" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................... 92.90  

. 
 33 41 13 00-1679 EA Toe Plate Extension For 42" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 101.86  

. 
 33 41 13 00-1680 EA Toe Plate Extension For 48" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 115.12  

. 
 33 41 13 00-1681 EA Toe Plate Extension For 54" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 135.82  

. 
 33 41 13 00-1682 EA Toe Plate Extension For 60" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 186.92  

. 
 33 41 13 00-1683 EA Toe Plate Extension For 66" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 202.73  

. 
 33 41 13 00-1684 EA Toe Plate Extension For 72" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 259.73  

. 
 33 41 13 00-1685 EA Toe Plate Extension For 78" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 281.42  

. 
 33 41 13 00-1686 EA Toe Plate Extension For 84" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 299.99  

. 
 33 41 13 00-1687 EA Toe Plate Extension For 90" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 319.43  

. 
 33 41 13 00-1688 EA 96" Diameter Corrugated Aluminum Pipe End Section, 12 And 10 Gauge Toe Plate Extension ........................................ 339.19  

XXXXXXX 
. 
 33 41 13 00-1689  Corrugated Aluminum Pipe-Arch End Sections (33 41 13 00-1562) 
. 
. 
 33 41 13 00-1690  Corrugated Aluminum Pipe-Arch End Sections (33 41 13 00-1689) 
. 
. 

 33 41 13 00-1691 EA 17" x 13" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 344.93 56.53 
. 

 33 41 13 00-1692 EA 21" x 15" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 420.06 60.29 
. 

 33 41 13 00-1693 EA 24" x 18" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 456.27 65.95 
. 

 33 41 13 00-1694 EA 28" x 20" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 492.43 71.60 
. 

 33 41 13 00-1695 EA 35" x 24" 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 732.82 81.03 
. 

 33 41 13 00-1696 EA 42" x 29" 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 1,293.70 93.82 
. 

 33 41 13 00-1697 EA 42" x 29" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 1,372.25 93.82 
. 

 33 41 13 00-1698 EA 49" x 33" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 1,831.75 109.46 
. 

 33 41 13 00-1699 EA 57" x 38" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 2,810.87 125.09 
. 

 33 41 13 00-1700 EA 64" x 43" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 3,220.26 156.37 
. 

 33 41 13 00-1701 EA 71" x 47" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 3,893.36 187.65 
. 

 33 41 13 00-1702 EA 77" x 52" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 6,517.25 281.46 
. 

 33 41 13 00-1703 EA 83" x 57" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 6,852.36 375.28 
. 

 33 41 13 00-1704 EA 87" x 63" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 7,460.12 402.65 
. 

 33 41 13 00-1705 EA 95" x 67" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 7,787.96 430.01 
. 

 33 41 13 00-1706 EA 103" x 71" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................. 8,488.99 469.10 
. 

 33 41 13 00-1707 EA 112" x 75" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................. 8,994.75 508.20 

XXXXXXX 
. 
 33 41 13 00-1708  Toe Plate Extensions For Corrugated Aluminum Pipe-Arch End Section (33 41 

13 00-1689) 
. 
. 

 33 41 13 00-1709 EA Toe Plate Extension For 17" x 13", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 44.23  
. 

 33 41 13 00-1710 EA Toe Plate Extension For 21" x 15", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 47.80  
. 

 33 41 13 00-1711 EA Toe Plate Extension For 24" x 18", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 50.51  
. 

 33 41 13 00-1712 EA Toe Plate Extension For 28" x 20", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 55.28  
. 

 33 41 13 00-1713 EA Toe Plate Extension For 35" x 24", 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 64.17  
. 

 33 41 13 00-1714 EA Toe Plate Extension For 42" x 29", 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 82.72  
. 

 33 41 13 00-1715 EA Toe Plate Extension For 42" x 29", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 89.89  
. 

 33 41 13 00-1716 EA Toe Plate Extension For 49" x 33", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 101.86  
. 

 33 41 13 00-1717 EA Toe Plate Extension For 57" x 38", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 115.12  
. 

 33 41 13 00-1718 EA Toe Plate Extension For 64" x 43", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 135.82  
. 

 33 41 13 00-1719 EA Toe Plate Extension For 71" x 47", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 170.98  
. 

 33 41 13 00-1720 EA Toe Plate Extension For 77" x 52", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 216.08  
. 

 33 41 13 00-1721 EA Toe Plate Extension For 83" x 57", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 293.10  
. 

 33 41 13 00-1722 EA Toe Plate Extension For 87" x 63", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 332.23  
. 

 33 41 13 00-1723 EA Toe Plate Extension For 95" x 67", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 348.45  
. 

 33 41 13 00-1724 EA Toe Plate Extension For 103" x 71", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................ 361.95  
. 

 33 41 13 00-1725 EA Toe Plate Extension For 112" x 75", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................ 378.25  

XXXXXXX 
. 
 33 41 13 00-1726  Low Slope Corrugated Steel Pipe End Sections And Accessories (33 41 13 00-1562) 
. 
. 
 33 41 13 00-1727  4:1 Corrugated Steel Pipe End Sections (33 41 13 00-1726) 
. 
. 

 33 41 13 00-1728 EA 15" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 398.16 56.53 
. 

 33 41 13 00-1729 EA 18" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 507.58 60.29 
. 

 33 41 13 00-1730 EA 21" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 618.23 65.95 
. 

 33 41 13 00-1731 EA 24" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 736.57 71.60 

XXXXXXX 
. 
 33 41 13 00-1732  3" Diameter Parallel Safety Bar For 4:1 Corrugated Steel Pipe End 

Sections (33 41 13 00-1726) 
Note: Includes nut and bolt set. 

. 

. 
 33 41 13 00-1733 EA 3" Diameter Parallel Safety Bar For 15" 4:1 Corrugated Steel Pipe End Section ............................................................... 278.81  

. 
 33 41 13 00-1734 EA 3" Diameter Parallel Safety Bar For 18" 4:1 Corrugated Steel Pipe End Section ............................................................... 548.12  

. 
 33 41 13 00-1735 EA 3" Diameter Parallel Safety Bar For 21" 4:1 Corrugated Steel Pipe End Section ............................................................... 601.46  

. 
 33 41 13 00-1736 EA 3" Diameter Parallel Safety Bar For 24" 4:1 Corrugated Steel Pipe End Section ............................................................... 687.51  

XXXXXXX 
. 
 33 41 13 00-1737  6:1 Corrugated Steel Pipe End Sections (33 41 13 00-1726) 
. 
. 

 33 41 13 00-1738 EA 15" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ...................................................................................................... 461.44 56.53 
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. 
 33 41 13 00-1739 EA 18" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ...................................................................................................... 602.45 60.29 

. 
 33 41 13 00-1740 EA 21" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ...................................................................................................... 799.15 65.95 

. 
 33 41 13 00-1741 EA 24" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ...................................................................................................... 937.84 71.60 

XXXXXXX 
. 
 33 41 13 00-1742  3" Diameter Parallel Safety Bar For 6:1 Corrugated Steel Pipe End 

Sections (33 41 13 00-1726) 
Note: Includes nut and bolt set. 

. 

. 
 33 41 13 00-1743 EA 3" Diameter Parallel Safety Bar For 15" 6:1 Corrugated Steel Pipe End Section................................................................ 534.97  

. 
 33 41 13 00-1744 EA 3" Diameter Parallel Safety Bar For 18" 6:1 Corrugated Steel Pipe End Section................................................................ 677.27  

. 
 33 41 13 00-1745 EA 3" Diameter Parallel Safety Bar For 21" 6:1 Corrugated Steel Pipe End Section................................................................ 744.96  

. 
 33 41 13 00-1746 EA 3" Diameter Parallel Safety Bar For 24" 6:1 Corrugated Steel Pipe End Section................................................................ 783.03  

XXXXXXX 
. 
 33 41 13 00-1747  Toe Plate Extensions For Low Slope Corrugated Steel Pipe End Section (33 41 

13 00-1726) 
. 
. 

 33 41 13 00-1748 EA Toe Plate Extension For 15" Low Slope Corrugated Steel Pipe End Section ....................................................................... 48.91  
. 

 33 41 13 00-1749 EA Toe Plate Extension For 18" Low Slope Corrugated Steel Pipe End Section ....................................................................... 54.60  
. 

 33 41 13 00-1750 EA Toe Plate Extension For 21" Low Slope Corrugated Steel Pipe End Section ....................................................................... 59.40  
. 

 33 41 13 00-1751 EA Toe Plate Extension For 24" Low Slope Corrugated Steel Pipe End Section ....................................................................... 66.21  

XXXXXXX 
. 
 33 41 13 00-1752  Low Slope Corrugated Steel Pipe-Arch End Sections And Accessories (33 41 13 

00-1562) 
. 
. 
 33 41 13 00-1753  4:1 Corrugated Steel Pipe-Arch End Section (33 41 13 00-1752) 
. 
. 

 33 41 13 00-1754 EA 21" x 15" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 523.01 60.29 
. 

 33 41 13 00-1755 EA 24" x 18" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 654.56 65.95 
. 

 33 41 13 00-1756 EA 28" x 20" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 773.65 71.60 
. 

 33 41 13 00-1757 EA 35" x 24" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section .................................................................................. 1,448.70 81.03 

XXXXXXX 
. 
 33 41 13 00-1758  3" Diameter Parallel Safety Bar For 4:1 Corrugated Steel Pipe-Arch End 

Sections (33 41 13 00-1752) 
Note: Includes nut and bolt set. 

. 

. 
 33 41 13 00-1759 EA 3" Diameter Parallel Safety Bar For 21" x 15" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 371.46  

. 
 33 41 13 00-1760 EA 3" Diameter Parallel Safety Bar For 24" x 18" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 673.15  

. 
 33 41 13 00-1761 EA 3" Diameter Parallel Safety Bar For 28" x 20" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 709.40  

. 
 33 41 13 00-1762 EA 3" Diameter Parallel Safety Bar For 35" x 24" 4:1 Corrugated Steel Pipe-Arch End Section ........................................... 1,042.13  

XXXXXXX 
. 
 33 41 13 00-1763  Toe Plate Extensions For Low Slope Corrugated Steel Pipe-Arch End 

Section (33 41 13 00-1752) 
. 
. 

 33 41 13 00-1764 EA Toe Plate Extension For 21" x 15" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 54.32  
. 

 33 41 13 00-1765 EA Toe Plate Extension For 24" x 18" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 61.56  
. 

 33 41 13 00-1766 EA Toe Plate Extension For 28" x 20" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 67.11  
. 

 33 41 13 00-1767 EA Toe Plate Extension For 35" x 24" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 80.21  

XXXXXXX 
. 
 33 42  Culverts (33 40) 
. 
. 
 33 42 16  Concrete Culverts (33 42) 
. 
. 
 33 42 16 13  Precast Concrete Culverts (33 42 16) 
. 
. 
 33 42 16 13-0001  Precast Reinforced Concrete Box Culvert (33 42 16 13) 

Note: The quantity required shall be the entire length of the culvert including the length of the cut-off sections. 
Includes delivery, handling, hoisting into place, alignment, bracing, permanent connections, grouting of joints and 
caulking of joints. Excludes excavation and backfill. Minimum length 6'-0". 

. 

. 
 33 42 16 13-0002 LF 4' x 2' Precast Reinforced Concrete Box Culvert ................................................................................................................ 203.52 39.09 

    For Each LF Of Cut-Off Section, Add  8.14 
. 

 33 42 16 13-0003 LF 4' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 220.66 39.09 
    For Each LF Of Cut-Off Section, Add  8.83 

. 
 33 42 16 13-0004 LF 5' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 289.37 48.86 

    For Each LF Of Cut-Off Section, Add  11.57 
. 

 33 42 16 13-0005 LF 5' x 4' Precast Reinforced Concrete Box Culvert ................................................................................................................ 310.04 48.86 
    For Each LF Of Cut-Off Section, Add  12.40 

. 
 33 42 16 13-0006 LF 5' x 5' Precast Reinforced Concrete Box Culvert ................................................................................................................ 330.70 48.86 

    For Each LF Of Cut-Off Section, Add  13.23 
. 

 33 42 16 13-0007 LF 6' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 349.62 50.81 
    For Each LF Of Cut-Off Section, Add  13.98 

. 
 33 42 16 13-0008 LF 6' x 4' Precast Reinforced Concrete Box Culvert ................................................................................................................ 373.78 50.81 

    For Each LF Of Cut-Off Section, Add  14.95 
. 

 33 42 16 13-0009 LF 6' x 6' Precast Reinforced Concrete Box Culvert ................................................................................................................ 421.92 50.81 
    For Each LF Of Cut-Off Section, Add  16.88 

. 
 33 42 16 13-0010 LF 7' x 4' Precast Reinforced Concrete Box Culvert ................................................................................................................ 455.54 58.64 

    For Each LF Of Cut-Off Section, Add  18.22 
. 

 33 42 16 13-0011 LF 7' x 6' Precast Reinforced Concrete Box Culvert ................................................................................................................ 552.46 79.74 
    For Each LF Of Cut-Off Section, Add  22.10 

. 
 33 42 16 13-0012 LF 8' x 2' Precast Reinforced Concrete Box Culvert ................................................................................................................ 412.63 50.81 

    For Each LF Of Cut-Off Section, Add  16.51 
. 

 33 42 16 13-0013 LF 8' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 451.16 58.64 
    For Each LF Of Cut-Off Section, Add  18.05 
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. 
 33 42 16 13-0014 LF 8' x 4' Precast Reinforced Concrete Box Culvert ................................................................................................................ 483.03 58.64 

    For Each LF Of Cut-Off Section, Add  19.32 
. 

 33 42 16 13-0015 LF 8' x 5' Precast Reinforced Concrete Box Culvert ................................................................................................................ 549.38 78.19 
    For Each LF Of Cut-Off Section, Add  21.98 

. 
 33 42 16 13-0016 LF 8' x 6' Precast Reinforced Concrete Box Culvert ................................................................................................................ 576.85 78.19 

    For Each LF Of Cut-Off Section, Add  23.07 
. 

 33 42 16 13-0017 LF 8' x 8' Precast Reinforced Concrete Box Culvert ................................................................................................................ 670.66 97.73 
    For Each LF Of Cut-Off Section, Add  26.83 

. 
 33 42 16 13-0018 LF 9' x 4' Precast Reinforced Concrete Box Culvert ................................................................................................................ 598.75 78.19 

    For Each LF Of Cut-Off Section, Add  23.95 
. 

 33 42 16 13-0019 LF 9' x 6' Precast Reinforced Concrete Box Culvert ................................................................................................................ 699.37 97.73 
    For Each LF Of Cut-Off Section, Add  27.97 

. 
 33 42 16 13-0020 LF 10' x 3' Precast Reinforced Concrete Box Culvert .............................................................................................................. 686.77 97.73 

    For Each LF Of Cut-Off Section, Add  27.47 
. 

 33 42 16 13-0021 LF 10' x 4' Precast Reinforced Concrete Box Culvert .............................................................................................................. 719.90 97.73 
    For Each LF Of Cut-Off Section, Add  28.80 

. 
 33 42 16 13-0022 LF 10' x 5' Precast Reinforced Concrete Box Culvert .............................................................................................................. 794.21 117.27 

    For Each LF Of Cut-Off Section, Add  31.77 
. 

 33 42 16 13-0023 LF 10' x 6' Precast Reinforced Concrete Box Culvert .............................................................................................................. 828.71 117.27 
    For Each LF Of Cut-Off Section, Add  33.15 

. 
 33 42 16 13-0024 LF 10' x 7' Precast Reinforced Concrete Box Culvert .............................................................................................................. 863.21 117.27 

    For Each LF Of Cut-Off Section, Add  34.53 
. 

 33 42 16 13-0025 LF 10' x 8' Precast Reinforced Concrete Box Culvert .............................................................................................................. 897.49 117.27 
    For Each LF Of Cut-Off Section, Add  35.90 

. 
 33 42 16 13-0026 LF 12' x 3' Precast Reinforced Concrete Box Culvert .............................................................................................................. 777.68 136.82 

    For Each LF Of Cut-Off Section, Add  31.11 
. 

 33 42 16 13-0027 LF 12' x 4' Precast Reinforced Concrete Box Culvert .............................................................................................................. 986.74 136.82 
    For Each LF Of Cut-Off Section, Add  39.47 

. 
 33 42 16 13-0028 LF 12' x 6' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,069.38 136.82 

    For Each LF Of Cut-Off Section, Add  42.78 
. 

 33 42 16 13-0029 LF 12' x 8' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,152.00 136.82 
    For Each LF Of Cut-Off Section, Add  46.08 

. 
 33 42 16 13-0030 LF 16' x 10' Precast Reinforced Concrete Box Culvert ......................................................................................................... 1,438.56 156.37 

    For Each LF Of Cut-Off Section, Add  57.54 
. 

 33 42 16 13-0031 LF 24' x 10' Precast Reinforced Concrete Box Culvert ......................................................................................................... 1,769.08 156.37 
    For Each LF Of Cut-Off Section, Add  70.76 

XXXXXXX 
. 
 33 42 16 13-0032  Precast Reinforced Concrete Box Culvert For Roadways (33 42 16 13) 

Note: AASHTO H/20, H/25 Rated. The quantity required shall be the entire length of the culvert including the 
length of the cut-off sections. Includes delivery, handling, hoisting into place, alignment, bracing, permanent 
connections, grouting of joints and caulking of joints. Excludes excavation and backfill. Minimum length 6'-0". 

. 

. 
 33 42 16 13-0033 LF 4' x 2' Precast Reinforced Concrete Box Culvert For Roadways ........................................................................................ 734.89 39.09 

    For Each LF Of Cut-Off Section, Add  29.40 
. 

 33 42 16 13-0034 LF 4' x 3' Precast Reinforced Concrete Box Culvert For Roadways ........................................................................................ 824.45 39.09 
    For Each LF Of Cut-Off Section, Add  32.98 

. 
 33 42 16 13-0035 LF 5' x 3' Precast Reinforced Concrete Box Culvert For Roadways ........................................................................................ 933.52 48.86 

    For Each LF Of Cut-Off Section, Add  37.34 
. 

 33 42 16 13-0036 LF 5' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,023.07 48.86 
    For Each LF Of Cut-Off Section, Add  40.92 

. 
 33 42 16 13-0037 LF 5' x 5' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,112.63 48.86 

    For Each LF Of Cut-Off Section, Add  44.51 
. 

 33 42 16 13-0038 LF 6' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,026.98 50.81 
    For Each LF Of Cut-Off Section, Add  41.08 

. 
 33 42 16 13-0039 LF 6' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,116.54 50.81 

    For Each LF Of Cut-Off Section, Add  44.66 
. 

 33 42 16 13-0040 LF 6' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,295.64 50.81 
    For Each LF Of Cut-Off Section, Add  51.83 

. 
 33 42 16 13-0041 LF 7' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,221.72 58.64 

    For Each LF Of Cut-Off Section, Add  48.87 
. 

 33 42 16 13-0042 LF 7' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,443.04 79.74 
    For Each LF Of Cut-Off Section, Add  57.72 

. 
 33 42 16 13-0043 LF 8' x 2' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,116.54 50.81 

    For Each LF Of Cut-Off Section, Add  44.66 
. 

 33 42 16 13-0044 LF 8' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,221.72 58.64 
    For Each LF Of Cut-Off Section, Add  48.87 

. 
 33 42 16 13-0045 LF 8' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,311.27 58.64 

    For Each LF Of Cut-Off Section, Add  52.45 
. 

 33 42 16 13-0046 LF 8' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,439.91 78.19 
    For Each LF Of Cut-Off Section, Add  57.60 

. 
 33 42 16 13-0047 LF 8' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,529.46 78.19 

    For Each LF Of Cut-Off Section, Add  61.18 
. 

 33 42 16 13-0048 LF 8' x 8' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,747.66 97.73 
    For Each LF Of Cut-Off Section, Add  69.91 

. 
 33 42 16 13-0049 LF 9' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,544.12 78.19 

    For Each LF Of Cut-Off Section, Add  61.76 
. 

 33 42 16 13-0050 LF 9' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,774.61 97.73 
    For Each LF Of Cut-Off Section, Add  70.98 

. 
 33 42 16 13-0051 LF 10' x 3' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 1,755.12 97.73 

    For Each LF Of Cut-Off Section, Add  70.20 
. 

 33 42 16 13-0052 LF 10' x 4' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 1,861.46 97.73 
    For Each LF Of Cut-Off Section, Add  74.46 

. 
 33 42 16 13-0053 LF 10' x 5' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 2,006.90 117.27 

    For Each LF Of Cut-Off Section, Add  80.28 
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. 
 33 42 16 13-0054 LF 10' x 6' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 2,113.23 117.27 

    For Each LF Of Cut-Off Section, Add  84.53 
. 

 33 42 16 13-0055 LF 10' x 7' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 2,219.59 117.27 
    For Each LF Of Cut-Off Section, Add  88.78 

. 
 33 42 16 13-0056 LF 10' x 8' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 2,325.92 117.27 

    For Each LF Of Cut-Off Section, Add  93.04 
. 

 33 42 16 13-0057 LF 12' x 3' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 2,328.82 136.82 
    For Each LF Of Cut-Off Section, Add  93.15 

. 
 33 42 16 13-0058 LF 12' x 4' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 2,449.69 136.82 

    For Each LF Of Cut-Off Section, Add  97.99 
. 

 33 42 16 13-0059 LF 12' x 6' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 2,691.48 136.82 
    For Each LF Of Cut-Off Section, Add  107.66 

. 
 33 42 16 13-0060 LF 12' x 8' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 2,933.27 136.82 

    For Each LF Of Cut-Off Section, Add  117.33 
. 

 33 42 16 13-0061 LF 16' x 10' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................. 3,509.67 156.37 
    For Each LF Of Cut-Off Section, Add  140.39 

. 
 33 42 16 13-0062 LF 24' x 10' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................. 4,423.07 156.37 

    For Each LF Of Cut-Off Section, Add  176.92 

XXXXXXX 
. 
 33 44  Storm Utility Water Drains (33 40) 
. 
. 
 33 44 13  Utility Area Drains (33 44) 
. 
. 
 33 44 13 13  Catchbasins (33 44 13) 
. 
. 
 33 44 13 13-0001  Storm Drains (33 44 13 13) 

See CSI section 33 39 13 00-0001 for manhole structures. 
. 
. 
 33 44 13 13-0002  Catch Basins And Inlet Basins (33 44 13 13-0001) 

Note: Includes base slab, opening and grout. Excludes frame, grate, excavation and backfill. 
. 
. 
 33 44 13 13-0003  Cast In Place, Grate Drop Inlet Basins (33 44 13 13-0002) 

Note: Inside dimensions. 
. 
. 
 33 44 13 13-0004  3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 44 13 13-0003) 
. 
. 

 33 44 13 13-0005 EA  2' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 1,396.80 255.73 
. 

 33 44 13 13-0006 EA  3' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 1,669.43 299.63 
. 

 33 44 13 13-0007 EA  4' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 1,942.06 343.47 
. 

 33 44 13 13-0008 EA  5' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,214.68 387.37 
. 

 33 44 13 13-0009 EA  6' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,487.31 431.20 

XXXXXXX 
. 
 33 44 13 13-0010  3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 44 13 13-0003) 
. 
. 

 33 44 13 13-0011 EA  2' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin.................................................................... 1,808.88 254.19 
. 

 33 44 13 13-0012 EA  3' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin.................................................................... 2,235.29 338.92 
. 

 33 44 13 13-0013 EA  4' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin.................................................................... 2,848.58 462.16 
. 

 33 44 13 13-0014 EA  5' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin.................................................................... 3,473.76 539.19 
. 

 33 44 13 13-0015 EA  6' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin.................................................................... 3,961.42 616.22 

XXXXXXX 
. 
 33 44 13 13-0016  4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 44 13 13-0003) 
. 
. 

 33 44 13 13-0017 EA  2' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 1,945.07 277.30 
. 

 33 44 13 13-0018 EA  3' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,695.09 385.14 
. 

 33 44 13 13-0019 EA  4' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 3,286.66 500.68 
. 

 33 44 13 13-0020 EA  5' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 3,795.24 577.71 
. 

 33 44 13 13-0021 EA  6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 4,812.42 739.46 

XXXXXXX 
. 
 33 44 13 13-0022  Cast In Place, Catch Basin (33 44 13 13-0002) 

Note: Inside span, overall depth. 
. 
. 
 33 44 13 13-0023  3' x 3', Cast In Place, Catch Basins (33 44 13 13-0022) 
. 
. 

 33 44 13 13-0024 EA 3' Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 1,693.67 309.18 
. 

 33 44 13 13-0025 EA 3'-6" Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 1,797.30 328.75 
. 

 33 44 13 13-0026 EA 4' Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 1,954.52 353.10 
. 

 33 44 13 13-0027 EA 4'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,205.81 390.84 
. 

 33 44 13 13-0028 EA 5' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,370.86 416.02 
. 

 33 44 13 13-0029 EA 5'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,484.44 436.28 
. 

 33 44 13 13-0030 EA 6' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,649.62 461.48 
. 

 33 44 13 13-0031 EA 6'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,760.70 481.81 
. 

 33 44 13 13-0032 EA 7' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,926.88 506.92 
. 

 33 44 13 13-0033 EA 7'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,039.46 527.25 
. 

 33 44 13 13-0034 EA 8' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,204.57 552.44 
. 

 33 44 13 13-0035 VLF >8' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 400.59 69.02 

XXXXXXX 
. 
 33 44 13 13-0036  3'-6" x 3'-6", Cast In Place, Catch Basins (33 44 13 13-0022) 
. 
. 

 33 44 13 13-0037 EA 3' Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 1,952.09 357.40 
. 

 33 44 13 13-0038 EA 3'-6" Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................... 2,083.20 382.52 
. 

 33 44 13 13-0039 EA 4' Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 2,247.66 407.71 
. 

 33 44 13 13-0040 EA 4'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 2,541.23 451.53 
. 

 33 44 13 13-0041 EA 5' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 2,723.81 480.03 
. 

 33 44 13 13-0042 EA 5'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 2,854.78 503.68 
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. 
 33 44 13 13-0043 EA 6' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 3,039.72 532.18 

. 
 33 44 13 13-0044 EA 6'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,170.69 555.83 

. 
 33 44 13 13-0045 EA 7' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 3,354.20 584.33 

. 
 33 44 13 13-0046 EA 7'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,485.60 607.98 

. 
 33 44 13 13-0047 EA 8' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 3,669.18 636.48 

. 
 33 44 13 13-0048 VLF >8' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 458.67 79.57 

XXXXXXX 
. 
 33 44 13 13-0049  4' x 4', Cast In Place, Catch Basins (33 44 13 13-0022) 
. 
. 

 33 44 13 13-0050 EA 3' Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,228.59 408.86 
. 

 33 44 13 13-0051 EA 3'-6" Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,366.92 434.82 
. 

 33 44 13 13-0052 EA 4' Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,557.87 465.56 
. 

 33 44 13 13-0053 EA 4'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,894.17 515.55 
. 

 33 44 13 13-0054 EA 5' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,096.58 547.36 
. 

 33 44 13 13-0055 EA 5'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,246.30 574.39 
. 

 33 44 13 13-0056 EA 6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,448.71 606.21 
. 

 33 44 13 13-0057 EA 6'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,598.00 633.24 
. 

 33 44 13 13-0058 EA 7' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,800.41 665.05 
. 

 33 44 13 13-0059 EA 7'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,950.13 692.09 
. 

 33 44 13 13-0060 EA 8' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,152.54 723.98 
. 

 33 44 13 13-0061 VLF >8' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 519.04 90.51 

XXXXXXX 
. 
 33 44 13 13-0062  4'-6" x 4'-6", Cast In Place, Catch Basins (33 44 13 13-0022) 
. 
. 

 33 44 13 13-0063 EA 3' Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin.................................................................................... 2,574.16 474.10 
. 

 33 44 13 13-0064 EA 3'-6" Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................... 2,735.10 500.91 
. 

 33 44 13 13-0065 EA 4' Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin.................................................................................... 2,947.32 535.57 
. 

 33 44 13 13-0066 EA 4'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,330.86 592.42 
. 

 33 44 13 13-0067 EA 5' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 3,556.42 628.31 
. 

 33 44 13 13-0068 EA 5'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,729.38 659.35 
. 

 33 44 13 13-0069 EA 6' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 3,955.37 695.25 
. 

 33 44 13 13-0070 EA 6'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,128.33 726.37 
. 

 33 44 13 13-0071 EA 7' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 4,353.89 762.26 
. 

 33 44 13 13-0072 EA 7'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,525.86 793.31 
. 

 33 44 13 13-0073 EA 8' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 4,752.85 829.20 
. 

 33 44 13 13-0074 VLF >8' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 594.14 103.68 

XXXXXXX 
. 
 33 44 13 13-0075  5' x 5', Cast In Place, Catch Basins (33 44 13 13-0022) 
. 
. 

 33 44 13 13-0076 EA 4' Deep, 5' x 5' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,303.66 601.36 
. 

 33 44 13 13-0077 EA 4'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,730.78 664.52 
. 

 33 44 13 13-0078 EA 5' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,976.47 703.87 
. 

 33 44 13 13-0079 EA 5'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,168.57 738.39 
. 

 33 44 13 13-0080 EA 6' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,411.82 777.67 
. 

 33 44 13 13-0081 EA 6'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,604.91 812.18 
. 

 33 44 13 13-0082 EA 7' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,849.61 851.54 
. 

 33 44 13 13-0083 EA 7'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,040.27 886.05 
. 

 33 44 13 13-0084 EA 8' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 5,285.96 925.33 
. 

 33 44 13 13-0085 VLF >8' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 865.03 115.69 

XXXXXXX 
. 
 33 44 13 13-0086  5'-6" x 5'-6", Cast In Place, Catch Basins (33 44 13 13-0022) 
. 
. 

 33 44 13 13-0087 EA 4' Deep, 5'-6" x 5'-6" x 6" Thick Wall, Cast In Place, Catch Basin.................................................................................... 3,677.04 670.60 
. 

 33 44 13 13-0088 EA 4'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,278.34 759.12 
. 

 33 44 13 13-0089 EA 5' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 4,550.88 802.86 
. 

 33 44 13 13-0090 EA 5'-6" Deep, 5'-6" x 5' x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 4,769.81 842.07 
. 

 33 44 13 13-0091 EA 6' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 5,043.78 886.12 
. 

 33 44 13 13-0092 EA 6'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,263.70 925.33 
. 

 33 44 13 13-0093 EA 7' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 5,536.24 969.39 
. 

 33 44 13 13-0094 EA 7'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,755.17 1,008.60 
. 

 33 44 13 13-0095 EA 8' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 6,027.71 1,052.65 
. 

 33 44 13 13-0096 VLF >8' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 753.46 131.56 

XXXXXXX 
. 
 33 44 13 13-0097  6' x 6', Cast In Place, Catch Basins (33 44 13 13-0022) 
. 
. 

 33 44 13 13-0098 EA 4' Deep, 6' x 6' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,070.25 743.09 
. 

 33 44 13 13-0099 EA 4'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,732.70 840.22 
. 

 33 44 13 13-0100 EA 5' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 5,025.83 887.82 
. 

 33 44 13 13-0101 EA 5'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,264.91 930.57 
. 

 33 44 13 13-0102 EA 6' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 5,557.04 978.18 
. 

 33 44 13 13-0103 EA 6'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,797.57 1,020.92 
. 

 33 44 13 13-0104 EA 7' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,089.26 1,068.52 
. 

 33 44 13 13-0105 EA 7'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,328.79 1,111.28 
. 

 33 44 13 13-0106 EA 8' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,621.92 1,158.88 
. 

 33 44 13 13-0107 VLF >8' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 827.78 144.88 

XXXXXXX 
. 
 33 44 13 13-0108  6'-6" x 6'-6", Cast In Place, Catch Basins (33 44 13 13-0022) 
. 
. 

 33 44 13 13-0109 EA 4' Deep, 6'-6" x 6'-6" x 6" Thick Wall, Cast In Place, Catch Basin.................................................................................... 4,480.85 819.03 
. 

 33 44 13 13-0110 EA 4'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,370.08 948.91 
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. 
 33 44 13 13-0111 EA 5' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,692.51 1,001.58 

. 
 33 44 13 13-0112 EA 5'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,962.25 1,049.42 

. 
 33 44 13 13-0113 EA 6' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,284.68 1,102.03 

. 
 33 44 13 13-0114 EA 6'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 6,554.43 1,149.94 

. 
 33 44 13 13-0115 EA 7' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,876.86 1,202.55 

. 
 33 44 13 13-0116 EA 7'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,146.60 1,250.39 

. 
 33 44 13 13-0117 EA 8' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,470.46 1,303.08 

. 
 33 44 13 13-0118 VLF >8' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin..................................................................................... 933.77 162.91 

XXXXXXX 
. 
 33 44 13 13-0119  7' x 7', Cast In Place, Catch Basins (33 44 13 13-0022) 
. 
. 

 33 44 13 13-0120 EA 4' Deep, 7' x 7' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,910.01 898.29 
. 

 33 44 13 13-0121 EA 4'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,882.70 1,040.02 
. 

 33 44 13 13-0122 EA 5' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,226.18 1,096.41 
. 

 33 44 13 13-0123 EA 5'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,515.62 1,147.86 
. 

 33 44 13 13-0124 EA 6' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,860.03 1,204.17 
. 

 33 44 13 13-0125 EA 6'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,149.48 1,255.70 
. 

 33 44 13 13-0126 EA 7' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 7,492.95 1,312.01 
. 

 33 44 13 13-0127 EA 7'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,783.41 1,363.54 
. 

 33 44 13 13-0128 EA 8' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 8,126.81 1,419.85 
. 

 33 44 13 13-0129 VLF >8' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 1,015.90 177.47 

XXXXXXX 
. 
 33 44 13 13-0130  7'-6" x 7'-6", Cast In Place, Catch Basins (33 44 13 13-0022) 
. 
. 

 33 44 13 13-0131 EA 4' Deep, 7'-6" x 7'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,544.63 1,008.21 
. 

 33 44 13 13-0132 EA 4'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 6,416.44 1,134.85 
. 

 33 44 13 13-0133 EA 5' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,779.55 1,194.85 
. 

 33 44 13 13-0134 EA 5'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,091.05 1,250.00 
. 

 33 44 13 13-0135 EA 6' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,455.07 1,310.01 
. 

 33 44 13 13-0136 EA 6'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,766.57 1,365.15 
. 

 33 44 13 13-0137 EA 7' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 8,129.67 1,425.16 
. 

 33 44 13 13-0138 EA 7'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,441.18 1,480.31 
. 

 33 44 13 13-0139 EA 8' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 8,805.28 1,540.32 
. 

 33 44 13 13-0140 VLF >8' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................. 1,100.63 192.57 

XXXXXXX 
. 
 33 44 13 13-0141  8' x 8', Cast In Place, Catch Basins (33 44 13 13-0022) 
. 
. 

 33 44 13 13-0142 EA 4' Deep, 8' x 8' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,028.53 1,096.94 
. 

 33 44 13 13-0143 EA 4'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,969.73 1,233.37 
. 

 33 44 13 13-0144 EA 5' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 7,353.54 1,296.99 
. 

 33 44 13 13-0145 EA 5'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,686.09 1,355.83 
. 

 33 44 13 13-0146 EA 6' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 8,069.81 1,419.46 
. 

 33 44 13 13-0147 EA 6'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 8,400.36 1,478.31 
. 

 33 44 13 13-0148 EA 7' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 8,786.08 1,541.93 
. 

 33 44 13 13-0149 EA 7'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 9,118.63 1,600.79 
. 

 33 44 13 13-0150 EA 8' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 9,495.51 1,664.41 
. 

 33 44 13 13-0151 VLF >8' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 1,187.79 208.05 

XXXXXXX 
. 
 33 44 13 13-0152  Precast Concrete Catch Basins (33 44 13 13-0002) 

Note: Inside dimensions. 
. 
. 
 33 44 13 13-0153  1'-6" Diameter Precast Catch Basins (33 44 13 13-0152) 
. 
. 

 33 44 13 13-0154 EA 4' Deep, 1'-6" Diameter Precast Catch Basins .................................................................................................................... 536.63 159.18 
. 

 33 44 13 13-0155 EA 6' Deep, 1'-6" Diameter Precast Catch Basins .................................................................................................................... 742.99 238.77 
. 

 33 44 13 13-0156 EA 8' Deep, 1'-6" Diameter Precast Catch Basins .................................................................................................................... 938.60 310.40 
. 

 33 44 13 13-0157 EA 10' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,125.69 366.91 
. 

 33 44 13 13-0158 EA 12' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,383.28 465.60 
. 

 33 44 13 13-0159 EA 14' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,581.43 537.23 
. 

 33 44 13 13-0160 VLF Vertical Linear Foot Over 14' Deep, 1'-6" Diameter Precast Catch Basins ......................................................................... 109.86 35.81 

XXXXXXX 
. 
 33 44 13 13-0161  2' Diameter Precast Catch Basins (33 44 13 13-0152) 
. 
. 

 33 44 13 13-0162 EA 4' Deep, 2' Diameter Precast Catch Basin .......................................................................................................................... 612.38 177.08 
. 

 33 44 13 13-0163 EA 6' Deep, 2' Diameter Precast Catch Basin .......................................................................................................................... 843.13 262.64 
. 

 33 44 13 13-0164 EA 8' Deep, 2' Diameter Precast Catch Basin ....................................................................................................................... 1,061.03 346.21 
. 

 33 44 13 13-0165 EA 10' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 1,268.69 403.91 
. 

 33 44 13 13-0166 EA 12' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 1,567.97 517.33 
. 

 33 44 13 13-0167 EA 14' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 1,790.35 596.92 
. 

 33 44 13 13-0168 VLF Vertical Linear Foot Over 14' Deep, 2' Diameter Precast Catch Basin ............................................................................... 124.40 42.97 

XXXXXXX 
. 
 33 44 13 13-0169  3' Diameter Precast Catch Basins (33 44 13 13-0152) 
. 
. 

 33 44 13 13-0170 EA 4' Deep, 3' Diameter Precast Catch Basin .......................................................................................................................... 814.11 208.92 
. 

 33 44 13 13-0171 EA 6' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,105.63 308.81 
. 

 33 44 13 13-0172 EA 8' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,384.32 407.90 
. 

 33 44 13 13-0173 EA 10' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 1,724.11 509.37 
. 

 33 44 13 13-0174 EA 12' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,034.86 607.26 
. 

 33 44 13 13-0175 EA 14' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,334.00 706.75 
. 

 33 44 13 13-0176 VLF Vertical Linear Foot Over 14' Deep, 3' Diameter Precast Catch Basin ............................................................................... 160.13 50.48 
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XXXXXXX 
. 
 33 44 13 13-0177  4' Diameter Precast Catch Basins (33 44 13 13-0152) 
. 
. 

 33 44 13 13-0178 EA 4' Deep, 4' Diameter Precast Catch Basin .......................................................................................................................... 989.54 232.40 
. 

 33 44 13 13-0179 EA 6' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 1,283.24 318.36 
. 

 33 44 13 13-0180 EA 8' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 1,706.54 477.54 
. 

 33 44 13 13-0181 EA 10' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 2,129.42 596.92 
. 

 33 44 13 13-0182 EA 12' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 2,514.81 716.30 
. 

 33 44 13 13-0183 EA 14' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 2,886.93 835.68 
. 

 33 44 13 13-0184 VLF Vertical Linear Foot Over 14' Deep, 4' Diameter Precast Catch Basin ............................................................................... 197.57 59.69 

XXXXXXX 
. 
 33 44 13 13-0185  5' Diameter Precast Catch Basins (33 44 13 13-0152) 
. 
. 

 33 44 13 13-0186 EA 4' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 1,330.91 318.36 
. 

 33 44 13 13-0187 EA 6' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 1,812.46 477.54 
. 

 33 44 13 13-0188 EA 8' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 2,296.37 636.71 
. 

 33 44 13 13-0189 EA 10' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 2,805.02 795.89 
. 

 33 44 13 13-0190 EA 12' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 3,305.44 955.07 
. 

 33 44 13 13-0191 EA 14' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 3,845.19 1,114.25 
. 

 33 44 13 13-0192 VLF Vertical Linear Foot Over 14' Deep, 5' Diameter Precast Catch Basin ............................................................................... 262.83 79.59 

XXXXXXX 
. 
 33 44 13 13-0193  6' Diameter Precast Catch Basins (33 44 13 13-0152) 
. 
. 

 33 44 13 13-0194 EA 4' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 1,944.87 477.54 
. 

 33 44 13 13-0195 EA 6' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 2,620.73 716.30 
. 

 33 44 13 13-0196 EA 8' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 3,346.01 955.07 
. 

 33 44 13 13-0197 EA 10' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 4,169.26 1,193.84 
. 

 33 44 13 13-0198 EA 12' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 4,966.04 1,432.60 
. 

 33 44 13 13-0199 EA 14' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 5,742.56 1,671.37 
. 

 33 44 13 13-0200 VLF Vertical Linear Foot Over 14' Deep, 6' Diameter Precast Catch Basin ............................................................................... 391.61 119.38 

XXXXXXX 
. 
 33 44 13 13-0201  Precast Catch Basins Accessories (33 44 13 13-0152) 
. 
. 

 33 44 13 13-0202 EA Single Or Double Wing Slab Top With Throat.................................................................................................................. 1,119.78 517.33 
. 

 33 44 13 13-0203 EA 4' x 4' Weir Box, Precast Catch Basin ................................................................................................................................. 554.92 63.67 
. 

 33 44 13 13-0204 EA 4' Diameter Inlet Round To Square Adapter, Precast Catch Basin ..................................................................................... 304.41 67.65 
. 

 33 44 13 13-0205 EA 3' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 376.40 99.49 
    For Each Additional Inch In Height, Add  46.14 

. 
 33 44 13 13-0206 EA 4' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 443.52 119.38 

    For Each Additional Inch In Height, Add  54.01 
. 

 33 44 13 13-0207 EA 5' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 517.37 139.28 
    For Each Additional Inch In Height, Add  63.04 

. 
 33 44 13 13-0208 EA 6' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 641.94 198.97 

    For Each Additional Inch In Height, Add  73.86 
. 

 33 44 13 13-0209 EA Adjust Existing Catch Basin Inlet Grate To Match Grade ................................................................................................... 477.50  

XXXXXXX 
. 
 33 44 13 13-0210  Catch Basin Risers (33 44 13 13-0152) 
. 
. 

 33 44 13 13-0211 EA Up To 860 Square Inch, Up to 2" Rise, Catch Basin Riser ................................................................................................. 286.37  
. 

 33 44 13 13-0212 EA >860 To 1140 Square Inch, Up To 2" Rise, Catch Basin Riser........................................................................................... 319.26  
. 

 33 44 13 13-0213 EA >1140 Square Inch, Up To 2" Rise, Catch Basin Riser ....................................................................................................... 358.34  
. 

 33 44 13 13-0214 EA Up To 860 Square Inch, >2" To 3" Rise, Catch Basin Riser ............................................................................................... 308.23  
. 

 33 44 13 13-0215 EA >860 To 1140 Square Inch, >2" To 3" Rise, Catch Basin Riser .......................................................................................... 343.33  
. 

 33 44 13 13-0216 EA >1140 Square Inch, >2" To 3" Rise, Catch Basin Riser ...................................................................................................... 386.64  
. 

 33 44 13 13-0217 EA Up To 860 Square Inch, >3" To 4" Rise, Catch Basin Riser ............................................................................................... 340.76  
. 

 33 44 13 13-0218 EA >860 To 1140 Square Inch, >3" To 4" Rise, Catch Basin Riser .......................................................................................... 371.94  
. 

 33 44 13 13-0219 EA >1140 Square Inch, >3" To 4" Rise, Catch Basin Riser ...................................................................................................... 415.42  

XXXXXXX 
. 
 33 44 13 13-0220  Headwalls (33 44 13 13-0001) 

Note: Excludes excavation and backfill. Select pipe with closest opening area for square or round culverts. 
. 
. 
 33 44 13 13-0221  Cast In Place Concrete Headwalls (33 44 13 13-0220) 
. 
. 
 33 44 13 13-0222  Skewed Wingwall, Cast In Place Concrete Headwall (33 44 13 13-0221) 

Note: Sized by pipe diameter. 
. 
. 

 33 44 13 13-0223 EA  12" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 1,057.80 519.93 
. 

 33 44 13 13-0224 EA  15" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 1,336.10 554.60 
. 

 33 44 13 13-0225 EA  18" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 1,738.33 726.45 
. 

 33 44 13 13-0226 EA  24" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 2,689.17 1,039.87 
. 

 33 44 13 13-0227 EA  30" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 3,724.41 1,386.50 
. 

 33 44 13 13-0228 EA  36" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 4,664.27 1,827.56 
. 

 33 44 13 13-0229 EA  42" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 6,485.70 2,520.88 
. 

 33 44 13 13-0230 EA  48" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 7,705.35 2,971.03 
. 

 33 44 13 13-0231 EA  54" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 9,277.53 3,616.98 
. 

 33 44 13 13-0232 EA  60" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ..................................................................................... 11,154.08 4,378.40 

XXXXXXX 
. 
 33 44 13 13-0233  Precast Concrete Headwalls (33 44 13 13-0220) 
. 
. 

 33 44 13 13-0234 EA  12" Pipe, Precast Concrete Headwall ................................................................................................................................. 531.37 135.67 
. 

 33 44 13 13-0235 EA  15" Pipe, Precast Concrete Headwall ................................................................................................................................. 553.97 143.20 
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. 
 33 44 13 13-0236 EA  18" Pipe, Precast Concrete Headwall ................................................................................................................................. 611.52 162.79 

. 
 33 44 13 13-0237 EA  24" Pipe, Precast Concrete Headwall ................................................................................................................................. 672.90 173.35 

. 
 33 44 13 13-0238 EA  30" Pipe, Precast Concrete Headwall ................................................................................................................................. 877.95 203.50 

. 
 33 44 13 13-0239 EA  36" Pipe, Precast Concrete Headwall ................................................................................................................................. 993.03 211.03 

. 
 33 44 13 13-0240 EA  42" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,269.76 241.27 

. 
 33 44 13 13-0241 EA  48" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,396.12 265.83 

. 
 33 44 13 13-0242 EA  54" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,535.99 281.46 

. 
 33 44 13 13-0243 EA  60" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,734.08 281.46 

. 
 33 44 13 13-0244 EA  72" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,067.70 351.83 

. 
 33 44 13 13-0245 EA  84" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,882.64 422.19 

XXXXXXX 
. 
 33 44 13 13-0246  Precast Concrete Wingwalls (33 44 13 13-0220) 
. 
. 

 33 44 13 13-0247 EA 18" ID Pipe (26" Hole) Precast Concrete Wingwall .......................................................................................................... 3,352.29 1,393.25 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 44 13 13-0248 EA 24" ID Pipe (32" Hole) Precast Concrete Wingwall .......................................................................................................... 3,586.83 1,548.05 

Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 
. 

 33 44 13 13-0249 EA 30" ID Pipe (42" Hole) Precast Concrete Wingwall .......................................................................................................... 3,977.76 1,806.06 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 44 13 13-0250 EA 33" ID Pipe (46" Hole) Precast Concrete Wingwall .......................................................................................................... 4,368.68 2,064.07 

Note: 12" thick wall and base. Wingwalls are configured at zero degrees only off centerline of pipe. 
. 

 33 44 13 13-0251 EA 36" ID Pipe (50" Hole) Precast Concrete Wingwall .......................................................................................................... 4,368.68 2,064.07 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 44 13 13-0252 EA 44" ID Pipe (58" Hole) Precast Concrete Wingwall .......................................................................................................... 4,525.04 2,167.27 

Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 
. 

 33 44 13 13-0253 EA 48" ID Pipe (62" Hole) Precast Concrete Wingwall .......................................................................................................... 7,060.04 2,218.87 
Note: 12" thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 44 13 13-0254 EA 52" ID Pipe (66" Hole) Precast Concrete Wingwall .......................................................................................................... 7,294.59 2,373.67 

Note: 12" thick wall and base. Wingwalls are configured at zero degrees only off centerline of pipe. 

XXXXXXX 
. 
 33 44 13 13-0255  Precast Concrete Transverse Drainage Interceptor (33 44 13 13-0220) 
. 
. 

 33 44 13 13-0256 EA 34" x 48" x 28" Precast Concrete Transverse Drainage Interceptor With Frame And Grate ............................................ 2,802.63 547.29 

XXXXXXX 
. 
 33 44 13 13-0257  Catch Basin Frames And Covers (33 44 13 13-0001) 
. 
. 
 33 44 13 13-0258  Cast Iron Frames And Covers (33 44 13 13-0257) 
. 
. 

 33 44 13 13-0259 EA 18" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 399.49 79.59 
. 

 33 44 13 13-0260 EA 22" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 496.70 89.93 
. 

 33 44 13 13-0261 EA 24" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 554.91 93.12 
. 

 33 44 13 13-0262 EA 26" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 622.44 108.25 
. 

 33 44 13 13-0263 EA 28" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 720.16 123.36 
. 

 33 44 13 13-0264 EA 32" Diameter Cast Iron Catch Basin Frame And Cover ................................................................................................... 1,113.52 128.93 
. 

 33 44 13 13-0265 EA 16" x 16" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 616.90 97.90 
. 

 33 44 13 13-0266 EA 18" x 24" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 793.34 113.01 
. 

 33 44 13 13-0267 EA 20" x 27" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 889.96 117.79 
. 

 33 44 13 13-0268 EA 23" x 23" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 845.62 117.79 
. 

 33 44 13 13-0269 EA 24" x 24" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 874.68 122.57 
. 

 33 44 13 13-0270 EA 26" x 26" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 936.28 127.34 
. 

 33 44 13 13-0271 EA 24" x 36" Cast Iron Catch Basin Frame And Cover .......................................................................................................... 1,113.94 136.89 

XXXXXXX 
. 
 33 44 13 13-0272  Curb Inlet Frames And Covers (33 44 13 13-0001) 
. 
. 
 33 44 13 13-0273  Cast Iron Curb Inlet Frames And Covers (33 44 13 13-0272) 
. 
. 

 33 44 13 13-0274 EA 20" x 22" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 758.34 93.12 
. 

 33 44 13 13-0275 EA 22" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 812.53 108.25 
. 

 33 44 13 13-0276 EA 24" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 841.58 108.25 
. 

 33 44 13 13-0277 EA 27" x 27" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 922.01 127.34 
. 

 33 44 13 13-0278 EA 36" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 916.66 136.09 

XXXXXXX 
. 
 33 44 13 13-0279  Area Yard Drain (33 44 13 13-0001) 

See CSI section 22 14 26 16-0001 for drains. 
. 
. 
 33 44 13 13-0280  Ductile Iron Grates (33 44 13 13-0279) 

Note: Not for traffic loading. 
. 
. 

 33 44 13 13-0281 EA 8" Diameter Ductile Iron Grate Adapter Necks Down To 4" and 6" Diameter Pipe ............................................................. 104.99 31.70 
. 

 33 44 13 13-0282 EA 10" Diameter Ductile Iron Grate Adapters To 4", 6", or 8" Diameter Pipe ........................................................................... 124.52 33.81 
. 

 33 44 13 13-0283 EA 12" Diameter Ductile Iron Grate Adapters To 4" Through 12" Diameter Pipe ..................................................................... 259.56 42.27 
. 

 33 44 13 13-0284 EA 15" Diameter Ductile Iron Grate Adapters To 4" Through 12" Diameter Pipe ..................................................................... 310.32 50.71 

XXXXXXX 
. 
 33 44 13 13-0285  CALTRAN Concrete Drainage Inlet Structures (33 44 13 13-0001) 
. 
. 
 33 44 13 13-0286  Type OS Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0287 EA 3' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,161.33  
. 

 33 44 13 13-0288 EA 4' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,512.51  
. 

 33 44 13 13-0289 EA 5' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,839.16  
. 

 33 44 13 13-0290 EA 6' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,141.29  
. 

 33 44 13 13-0291 EA 7' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,418.87  
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. 
 33 44 13 13-0292 EA 8' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,671.94  

. 
 33 44 13 13-0293 EA 8' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ......................................................................... 4,996.46  

. 
 33 44 13 13-0294 EA 10' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 5,826.83  

. 
 33 44 13 13-0295 EA 12' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 6,594.17  

. 
 33 44 13 13-0296 EA 14' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,300.10  

. 
 33 44 13 13-0297 EA 16' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,982.17  

. 
 33 44 13 13-0298 EA 18' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,610.81  

. 
 33 44 13 13-0299 EA 20' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,186.01  

XXXXXXX 
. 
 33 44 13 13-0300  Type OL-7 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0301 EA 3' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 2,943.10  
. 

 33 44 13 13-0302 EA 4' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,271.85  
. 

 33 44 13 13-0303 EA 5' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,576.07  
. 

 33 44 13 13-0304 EA 6' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,855.76  
. 

 33 44 13 13-0305 EA 7' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,110.12  
. 

 33 44 13 13-0306 EA 8' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,340.76  
. 

 33 44 13 13-0307 EA 8' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 5,625.93  
. 

 33 44 13 13-0308 EA 10' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 6,437.12  
. 

 33 44 13 13-0309 EA 12' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 7,185.27  
. 

 33 44 13 13-0310 EA 14' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 7,871.20  
. 

 33 44 13 13-0311 EA 16' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,536.81  
. 

 33 44 13 13-0312 EA 18' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,148.99  
. 

 33 44 13 13-0313 EA 20' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,707.72  

XXXXXXX 
. 
 33 44 13 13-0314  Type OL-10 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0315 EA 3' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 3,663.54  
. 

 33 44 13 13-0316 EA 4' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 3,971.79  
. 

 33 44 13 13-0317 EA 5' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,254.71  
. 

 33 44 13 13-0318 EA 6' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,513.91  
. 

 33 44 13 13-0319 EA 7' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,747.78  
. 

 33 44 13 13-0320 EA 8' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,957.11  
. 

 33 44 13 13-0321 EA 8' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 6,255.41  
. 

 33 44 13 13-0322 EA 10' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 7,046.60  
. 

 33 44 13 13-0323 EA 12' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 7,776.36  
. 

 33 44 13 13-0324 EA 14' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 8,443.10  
. 

 33 44 13 13-0325 EA 16' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,091.46  
. 

 33 44 13 13-0326 EA 18' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,687.16  
. 

 33 44 13 13-0327 EA 20' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,228.63  

XXXXXXX 
. 
 33 44 13 13-0328  Type OL-14 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0329 EA 3' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,690.56  
. 

 33 44 13 13-0330 EA 4' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,968.65  
. 

 33 44 13 13-0331 EA 5' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,222.23  
. 

 33 44 13 13-0332 EA 6' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,451.26  
. 

 33 44 13 13-0333 EA 7' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,655.78  
. 

 33 44 13 13-0334 EA 8' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,835.76  
. 

 33 44 13 13-0335 EA 8' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 7,147.16  
. 

 33 44 13 13-0336 EA 10' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 7,911.11  
. 

 33 44 13 13-0337 EA 12' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 8,612.82  
. 

 33 44 13 13-0338 EA 14' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,252.30  
. 

 33 44 13 13-0339 EA 16' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,878.06  
. 

 33 44 13 13-0340 EA 18' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,449.58  
. 

 33 44 13 13-0341 EA 20' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,967.66  

XXXXXXX 
. 
 33 44 13 13-0342  Type OL-21 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0343 EA 3' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,775.23  
. 

 33 44 13 13-0344 EA 4' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,993.27  
. 

 33 44 13 13-0345 EA 5' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,186.76  
. 

 33 44 13 13-0346 EA 6' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,355.73  
. 

 33 44 13 13-0347 EA 7' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,499.37  
. 

 33 44 13 13-0348 EA 8' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,619.27  
. 

 33 44 13 13-0349 EA 8' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,891.34  
. 

 33 44 13 13-0350 EA 10' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,601.62  
. 

 33 44 13 13-0351 EA 12' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,249.68  
. 

 33 44 13 13-0352 EA 14' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,835.52  
. 

 33 44 13 13-0353 EA 16' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,415.16  
. 

 33 44 13 13-0354 EA 18' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,940.58  
. 

 33 44 13 13-0355 EA 20' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,412.54  

XXXXXXX 
. 
 33 44 13 13-0356  Type GOL-7 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0357 EA 3' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 3,571.56  
. 

 33 44 13 13-0358 EA 4' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 3,934.57  
. 

 33 44 13 13-0359 EA 5' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 4,269.48  
. 

 33 44 13 13-0360 EA 6' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 4,576.27  
. 

 33 44 13 13-0361 EA 7' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 4,855.76  
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. 
 33 44 13 13-0362 EA 8' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 5,107.92  

. 
 33 44 13 13-0363 EA 8' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 6,504.58  

. 
 33 44 13 13-0364 EA 10' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................. 7,408.12  

. 
 33 44 13 13-0365 EA 12' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................. 8,241.71  

. 
 33 44 13 13-0366 EA 14' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................. 9,004.56  

. 
 33 44 13 13-0367 EA 16' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................. 9,746.11  

. 
 33 44 13 13-0368 EA 18' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 10,427.55  

. 
 33 44 13 13-0369 EA 20' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 11,048.11  

XXXXXXX 
. 
 33 44 13 13-0370  Type GOL-10 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0371 EA 3' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 4,353.33  
. 

 33 44 13 13-0372 EA 4' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 4,693.11  
. 

 33 44 13 13-0373 EA 5' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 5,005.58  
. 

 33 44 13 13-0374 EA 6' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 5,290.75  
. 

 33 44 13 13-0375 EA 7' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 5,547.79  
. 

 33 44 13 13-0376 EA 8' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 5,776.75  
. 

 33 44 13 13-0377 EA 8' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................. 7,173.39  
. 

 33 44 13 13-0378 EA 10' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 8,056.10  
. 

 33 44 13 13-0379 EA 12' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 8,868.86  
. 

 33 44 13 13-0380 EA 14' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 9,611.66  
. 

 33 44 13 13-0381 EA 16' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 10,335.27  
. 

 33 44 13 13-0382 EA 18' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 10,998.77  
. 

 33 44 13 13-0383 EA 20' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 11,602.17  

XXXXXXX 
. 
 33 44 13 13-0384  Type G-1 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0385 EA 3' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,456.22  
. 

 33 44 13 13-0386 EA 4' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,741.94  
. 

 33 44 13 13-0387 EA 5' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,007.22  
. 

 33 44 13 13-0388 EA 6' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,253.67  
. 

 33 44 13 13-0389 EA 7' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,481.24  
. 

 33 44 13 13-0390 EA 8' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,688.38  

XXXXXXX 
. 
 33 44 13 13-0391  Type G-2 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0392 EA 3' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,008.05  
. 

 33 44 13 13-0393 EA 4' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,329.45  
. 

 33 44 13 13-0394 EA 5' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,628.43  
. 

 33 44 13 13-0395 EA 6' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,904.98  
. 

 33 44 13 13-0396 EA 7' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,159.10  
. 

 33 44 13 13-0397 EA 8' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,389.98  
. 

 33 44 13 13-0398 EA 8' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ........................................................................ 4,589.93  
. 

 33 44 13 13-0399 EA 10' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 5,356.08  
. 

 33 44 13 13-0400 EA 12' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 6,065.02  
. 

 33 44 13 13-0401 EA 14' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 6,716.72  
. 

 33 44 13 13-0402 EA 16' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 7,346.46  
. 

 33 44 13 13-0403 EA 18' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 7,927.07  
. 

 33 44 13 13-0404 EA 20' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 8,457.77  

XXXXXXX 
. 
 33 44 13 13-0405  Type G-3 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0406 EA 3' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,578.84  
. 

 33 44 13 13-0407 EA 4' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,860.72  
. 

 33 44 13 13-0408 EA 5' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,122.93  
. 

 33 44 13 13-0409 EA 6' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,366.29  
. 

 33 44 13 13-0410 EA 7' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,589.22  
. 

 33 44 13 13-0411 EA 8' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,793.30  

XXXXXXX 
. 
 33 44 13 13-0412  Type G-4_24 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0413 EA 3' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 1,946.73  
. 

 33 44 13 13-0414 EA 4' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,270.07  
. 

 33 44 13 13-0415 EA 5' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,570.98  
. 

 33 44 13 13-0416 EA 6' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,848.65  
. 

 33 44 13 13-0417 EA 7' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,104.71  
. 

 33 44 13 13-0418 EA 8' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,337.53  
. 

 33 44 13 13-0419 EA 8' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 4,563.69  
. 

 33 44 13 13-0420 EA 10' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 5,331.22  
. 

 33 44 13 13-0421 EA 12' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 6,040.72  
. 

 33 44 13 13-0422 EA 14' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 6,692.99  
. 

 33 44 13 13-0423 EA 16' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,323.19  
. 

 33 44 13 13-0424 EA 18' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,904.25  
. 

 33 44 13 13-0425 EA 20' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,436.20  

XXXXXXX 
. 
 33 44 13 13-0426  Type G-4_18 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0427 EA 3' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,008.05  
. 

 33 44 13 13-0428 EA 4' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,329.45  
. 

 33 44 13 13-0429 EA 5' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,628.43  
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. 
 33 44 13 13-0430 EA 6' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,904.98  

. 
 33 44 13 13-0431 EA 7' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,159.10  

. 
 33 44 13 13-0432 EA 8' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,389.98  

. 
 33 44 13 13-0433 EA 8' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 4,589.93  

. 
 33 44 13 13-0434 EA 10' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 5,356.08  

. 
 33 44 13 13-0435 EA 12' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 6,065.02  

. 
 33 44 13 13-0436 EA 14' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 6,716.72  

. 
 33 44 13 13-0437 EA 16' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,346.46  

. 
 33 44 13 13-0438 EA 18' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,927.07  

. 
 33 44 13 13-0439 EA 20' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,457.77  

XXXXXXX 
. 
 33 44 13 13-0440  Type G-5 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0441 EA 3' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,563.52  
. 

 33 44 13 13-0442 EA 4' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,845.66  
. 

 33 44 13 13-0443 EA 5' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,108.97  
. 

 33 44 13 13-0444 EA 6' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,351.83  
. 

 33 44 13 13-0445 EA 7' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,575.82  
. 

 33 44 13 13-0446 EA 8' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,780.19  

XXXXXXX 
. 
 33 44 13 13-0447  Type G-6 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0448 EA 3' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,594.17  
. 

 33 44 13 13-0449 EA 4' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,875.75  
. 

 33 44 13 13-0450 EA 5' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,137.69  
. 

 33 44 13 13-0451 EA 6' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,379.98  
. 

 33 44 13 13-0452 EA 7' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,602.62  
. 

 33 44 13 13-0453 EA 8' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,806.42  

XXXXXXX 
. 
 33 44 13 13-0454  Type GT1 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0455 EA 3' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 2,667.18  
. 

 33 44 13 13-0456 EA 4' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,107.95  
. 

 33 44 13 13-0457 EA 5' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,549.25  
. 

 33 44 13 13-0458 EA 6' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,897.60  
. 

 33 44 13 13-0459 EA 7' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,245.69  
. 

 33 44 13 13-0460 EA 8' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,563.69  

XXXXXXX 
. 
 33 44 13 13-0461  Type GT2 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0462 EA 3' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,234.34  
. 

 33 44 13 13-0463 EA 4' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,714.29  
. 

 33 44 13 13-0464 EA 5' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,159.69  
. 

 33 44 13 13-0465 EA 6' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,571.28  
. 

 33 44 13 13-0466 EA 7' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,948.29  
. 

 33 44 13 13-0467 EA 8' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,291.53  
. 

 33 44 13 13-0468 EA 8' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,081.60  
. 

 33 44 13 13-0469 EA 10' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 8,211.19  
. 

 33 44 13 13-0470 EA 12' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 9,255.17  
. 

 33 44 13 13-0471 EA 14' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 10,214.33  
. 

 33 44 13 13-0472 EA 16' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 11,142.58  
. 

 33 44 13 13-0473 EA 18' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 11,997.23  
. 

 33 44 13 13-0474 EA 20' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 12,778.30  

XXXXXXX 
. 
 33 44 13 13-0475  Type GT3 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0476 EA 3' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 2,651.85  
. 

 33 44 13 13-0477 EA 4' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,092.89  
. 

 33 44 13 13-0478 EA 5' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,503.85  
. 

 33 44 13 13-0479 EA 6' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,883.92  
. 

 33 44 13 13-0480 EA 7' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,232.29  
. 

 33 44 13 13-0481 EA 8' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,550.57  

XXXXXXX 
. 
 33 44 13 13-0482  Type GT4 Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0483 EA 3' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,341.63  
. 

 33 44 13 13-0484 EA 4' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,818.02  
. 

 33 44 13 13-0485 EA 5' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,260.62  
. 

 33 44 13 13-0486 EA 6' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,668.64  
. 

 33 44 13 13-0487 EA 7' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,042.87  
. 

 33 44 13 13-0488 EA 8' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,383.32  
. 

 33 44 13 13-0489 EA 8' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,094.71  
. 

 33 44 13 13-0490 EA 10' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 8,224.03  
. 

 33 44 13 13-0491 EA 12' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 9,267.72  
. 

 33 44 13 13-0492 EA 14' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 10,225.80  
. 

 33 44 13 13-0493 EA 16' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 11,153.81  
. 

 33 44 13 13-0494 EA 18' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 12,008.25  
. 

 33 44 13 13-0495 EA 20' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 12,789.09  

XXXXXXX 
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. 
 33 44 13 13-0496  Type GO Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0497 EA 3' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 1,900.75  
. 

 33 44 13 13-0498 EA 4' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,210.68  
. 

 33 44 13 13-0499 EA 5' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,498.76  
. 

 33 44 13 13-0500 EA 6' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,764.97  
. 

 33 44 13 13-0501 EA 7' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,009.33  
. 

 33 44 13 13-0502 EA 8' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,232.61  
. 

 33 44 13 13-0503 EA 8' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ......................................................................... 4,445.67  
. 

 33 44 13 13-0504 EA 10' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 5,188.95  
. 

 33 44 13 13-0505 EA 12' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 5,875.46  
. 

 33 44 13 13-0506 EA 14' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 6,506.78  
. 

 33 44 13 13-0507 EA 16' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,117.87  
. 

 33 44 13 13-0508 EA 18' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,680.02  
. 

 33 44 13 13-0509 EA 20' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,194.84  

XXXXXXX 
. 
 33 44 13 13-0510  Type GDO Concrete Drainage Inlet Structure (33 44 13 13-0285) 
. 
. 

 33 44 13 13-0511 EA 3' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 2,483.23  
. 

 33 44 13 13-0512 EA 4' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 2,890.67  
. 

 33 44 13 13-0513 EA 5' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,269.49  
. 

 33 44 13 13-0514 EA 6' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,620.49  
. 

 33 44 13 13-0515 EA 7' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,942.09  
. 

 33 44 13 13-0516 EA 8' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,235.84  
. 

 33 44 13 13-0517 EA 8' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 5,717.74  
. 

 33 44 13 13-0518 EA 10' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 6,675.77  
. 

 33 44 13 13-0519 EA 12' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 7,561.71  
. 

 33 44 13 13-0520 EA 14' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,376.35  
. 

 33 44 13 13-0521 EA 16' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,163.85  
. 

 33 44 13 13-0522 EA 18' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,889.38  
. 

 33 44 13 13-0523 EA 20' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,552.92  

XXXXXXX 
. 
 33 44 16  Utility Trench Drains (33 44) 
. 
. 
 33 44 16 00-0001  Modular Trench Drains (33 44 16) 
. 
. 
 33 44 16 00-0002  Modular Trench Drains (33 44 16 00-0001) 

Note: Excludes grates. See CSI section 33 44 16 00-0096 for grates. 
. 
. 
 33 44 16 00-0003  6" Wide, Modular Trench Drains (33 44 16 00-0002) 
. 
. 
 33 44 16 00-0004  6" Wide, High Density Polyethylene, Modular Trench Drains (33 44 16 00-0003) 
. 
. 
 33 44 16 00-0005  6" Wide, High Density Polyethylene, Modular Trench Drains (33 44 16 00-0004) 
. 
. 

 33 44 16 00-0006 LF 6" Wide, High Density Polyethylene, Modular Trench Drain ................................................................................................. 76.66 12.73 
    For Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  29.64 
    For Galvanized Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  59.29 
    For Stainless Steel Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  94.86 
    For Type 304 Stainless Steel Top Veneer Frame, Add  23.72 
    For Aluminum Veneer Bronze Anodized Frame, Add  11.86 

XXXXXXX 
. 
 33 44 16 00-0007  Outlet Adapters For 6" Wide, High Density Polyethylene, Modular Trench 

Drains (33 44 16 00-0004) 
. 
. 

 33 44 16 00-0008 EA Closed End Cap For 6" Wide, High Density Polyethylene, Modular Trench Drains .............................................................. 37.26  
. 

 33 44 16 00-0009 EA  No-Hub End Outlet For 6" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 45.22  
. 

 33 44 16 00-0010 EA  No-Hub Bottom Outlet For 6" Wide, High Density Polyethylene, Modular Trench Drains ..................................................... 45.22  

XXXXXXX 
. 
 33 44 16 00-0011  Other Fittings For 6" Wide, High Density Polyethylene, Modular Trench 

Drains (33 44 16 00-0004) 
. 
. 

 33 44 16 00-0012 EA  Bottom Dome Strainer For 6" Wide, High Density Polyethylene, Modular Trench Drains ..................................................... 60.56  
. 

 33 44 16 00-0013 EA  Joint Connector For 6" Wide, High Density Polyethylene, Modular Trench Drains ............................................................... 60.56  
. 

 33 44 16 00-0014 EA 90 Degree, 45 Degree, Tee Or Side Outlet Charge For 6" Wide, High Density Polyethylene, Modular Trench 
Drains ................................................................................................................................................................................ 276.96  

. 
 33 44 16 00-0015 EA Cross For 6" Wide, High Density Polyethylene, Modular Trench Drains ............................................................................. 514.12  

. 
 33 44 16 00-0016 EA  Cutting Charge For 6" Wide, High Density Polyethylene, Modular Trench Drains ................................................................ 59.29  

XXXXXXX 
. 
 33 44 16 00-0017  6" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 44 16 00-0003) 
. 
. 
 33 44 16 00-0018  6" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 44 16 00-0017) 
. 
. 

 33 44 16 00-0019 LF 6" Wide, Fiber Reinforced Polyester, Modular Trench Drain ............................................................................................... 104.52 12.73 
    For Black Acid Resistant Coated Frame, Add  22.53 
    For Galvanized Top Frame Assembly, Add  22.53 
    For Type 304 Stainless Steel Top Frame Assembly, Add  83.01 

XXXXXXX 
. 
 33 44 16 00-0020  Outlet Adapters For 6" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 44 16 00-0017) 
. 
. 

 33 44 16 00-0021 EA Closed End Cap For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................. 39.64  
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. 
 33 44 16 00-0022 EA  No-Hub End Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ......................................................... 47.60  

. 
 33 44 16 00-0023 EA  No-Hub Bottom Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................................................... 47.60  

XXXXXXX 
. 
 33 44 16 00-0024  Other Fittings For 6" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 44 16 00-0017) 
. 
. 

 33 44 16 00-0025 EA  Bottom Dome Strainer For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................................................... 60.56  
. 

 33 44 16 00-0026 EA  Joint Connector For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .............................................................. 60.56  
. 

 33 44 16 00-0027 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................. 276.96  
. 

 33 44 16 00-0028 EA Cross For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................................ 514.12  
. 

 33 44 16 00-0029 EA  Cutting Charge For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................... 59.29  

XXXXXXX 
. 
 33 44 16 00-0030  6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 44 16 00-0003) 
. 
. 
 33 44 16 00-0031  6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 44 16 00-0030) 
. 
. 

 33 44 16 00-0032 LF 6" Wide, Vinylester Fiberglass, Modular Trench Drain ........................................................................................................ 130.61 12.73 
    For Black Acid Resistant Coated Frame, Add  22.53 
    For Galvanized Top Frame Assembly, Add  22.53 
    For Type 304 Stainless Steel Top Frame Assembly, Add  83.01 

XXXXXXX 
. 
 33 44 16 00-0033  Outlet Adapters For 6" Wide, Vinylester Fiberglass, Modular Trench Drains 

(33 44 16 00-0030) 
. 
. 

 33 44 16 00-0034 EA Closed End Cap For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ...................................................................... 58.61  
. 

 33 44 16 00-0035 EA  No-Hub End Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains .................................................................. 66.57  
. 

 33 44 16 00-0036 EA  No-Hub Bottom Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ............................................................. 66.57  

XXXXXXX 
. 
 33 44 16 00-0037  Other Fittings For 6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 

44 16 00-0030) 
. 
. 

 33 44 16 00-0038 EA  Bottom Dome Strainer For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ............................................................. 60.56  
. 

 33 44 16 00-0039 EA  Joint Connector For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ....................................................................... 60.56  
. 

 33 44 16 00-0040 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ........................... 276.96  
. 

 33 44 16 00-0041 EA Cross For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ..................................................................................... 514.12  
. 

 33 44 16 00-0042 EA  Cutting Charge For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ........................................................................ 59.29  

XXXXXXX 
. 
 33 44 16 00-0043  12" Wide, Modular Trench Drains (33 44 16 00-0002) 
. 
. 
 33 44 16 00-0044  12" Wide, High Density Polyethylene, Modular Trench Drains (33 44 16 00-0043) 
. 
. 
 33 44 16 00-0045  12" Wide, High Density Polyethylene, Modular Trench Drains (33 44 16 00-0044) 
. 
. 

 33 44 16 00-0046 LF 12" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................. 135.81 17.51 
    For Acid Resistant Coated Top Frame, Add  30.83 
    For Galvanized Welded Frame Assembly, Add  32.31 
    For Type 304 Stainless Steel Top Frame, Add  184.98 

XXXXXXX 
. 
 33 44 16 00-0047  Outlet Adapters For 12" Wide, High Density Polyethylene, Modular Trench 

Drains (33 44 16 00-0044) 
. 
. 

 33 44 16 00-0048 EA End Cap For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................................ 69.85  
. 

 33 44 16 00-0049 EA  No-Hub End Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................ 80.45  
. 

 33 44 16 00-0050 EA  No-Hub Bottom Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ................................................... 80.45  

XXXXXXX 
. 
 33 44 16 00-0051  Other Fittings For 12" Wide, High Density Polyethylene, Modular Trench 

Drains (33 44 16 00-0044) 
. 
. 

 33 44 16 00-0052 EA  Bottom Dome Strainer For 12" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 105.27  
. 

 33 44 16 00-0053 EA  Joint Connector For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................... 134.91  
. 

 33 44 16 00-0054 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ................. 535.54  
. 

 33 44 16 00-0055 EA Cross For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................................ 1,009.86  
. 

 33 44 16 00-0056 EA  Cutting Charges For 12" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 118.58  

XXXXXXX 
. 
 33 44 16 00-0057  12" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 44 16 00-0043) 
. 
. 
 33 44 16 00-0058  12" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 44 16 00-0057) 
. 
. 

 33 44 16 00-0059 LF 12" Wide, Fiber Reinforced Polyester, Modular Trench Drain ............................................................................................ 165.46 17.51 
    For Acid Resistant Coated Top Frame, Add  30.83 
    For Galvanized Welded Frame Assembly, Add  32.31 
    For Type 304 Stainless Steel Top Frame, Add  184.98 

XXXXXXX 
. 
 33 44 16 00-0060  Outlet Adapters For 12" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 44 16 00-0057) 
. 
. 

 33 44 16 00-0061 EA End Cap For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ....................................................................... 72.22  
. 

 33 44 16 00-0062 EA  No-Hub End Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ....................................................... 82.82  
. 

 33 44 16 00-0063 EA  No-Hub Bottom Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................................................. 82.82  

XXXXXXX 
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. 
 33 44 16 00-0064  Other Fittings For 12" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 44 16 00-0057) 
. 
. 

 33 44 16 00-0065 EA  Bottom Dome Strainer For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................................................ 105.27  
. 

 33 44 16 00-0066 EA  Joint Connector For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains .......................................................... 134.91  
. 

 33 44 16 00-0067 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................ 535.54  
. 

 33 44 16 00-0068 EA Cross For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ....................................................................... 1,009.86  
. 

 33 44 16 00-0069 EA  Cutting Charges For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains .......................................................... 118.58  

XXXXXXX 
. 
 33 44 16 00-0070  12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 44 16 00-0043) 
. 
. 
 33 44 16 00-0071  12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 44 16 00-0070) 
. 
. 

 33 44 16 00-0072 LF 12" Wide, Vinylester Fiberglass, Modular Trench Drain ...................................................................................................... 224.75 17.51 
    For Acid Resistant Coated Top Frame, Add  30.83 
    For Galvanized Welded Frame Assembly, Add  32.31 
    For Type 304 Stainless Steel Top Frame, Add  184.98 

XXXXXXX 
. 
 33 44 16 00-0073  Outlet Adapters For 12" Wide, Vinylester Fiberglass, Modular Trench 

Drains (33 44 16 00-0070) 
. 
. 

 33 44 16 00-0074 EA End Cap For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ............................................................................... 161.15  
. 

 33 44 16 00-0075 EA  No-Hub End Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains .............................................................. 171.75  
. 

 33 44 16 00-0076 EA  No-Hub Bottom Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ......................................................... 171.75  

XXXXXXX 
. 
 33 44 16 00-0077  Other Fittings For 12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 

44 16 00-0070) 
. 
. 

 33 44 16 00-0078 EA  Bottom Dome Strainer For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ......................................................... 105.27  
. 

 33 44 16 00-0079 EA  Joint Connector For 12" Wide, Vinylester Fiberglass, Modular Trench Drains.................................................................... 134.91  
. 

 33 44 16 00-0080 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ......................... 535.54  
. 

 33 44 16 00-0081 EA Cross For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................................ 1,009.86  
. 

 33 44 16 00-0082 EA  Cutting Charges For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................... 118.58  

XXXXXXX 
. 
 33 44 16 00-0083  23" Wide, Modular Trench Drains (33 44 16 00-0002) 
. 
. 
 33 44 16 00-0084  23" Wide, High Density Polyethylene, Modular Trench Drains (33 44 16 00-0083) 
. 
. 
 33 44 16 00-0085  23" Wide, High Density Polyethylene, Modular Trench Drains (33 44 16 00-0084) 
. 
. 

 33 44 16 00-0086 LF 23" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................. 188.99 23.88 
    For Acid Resistant Coated Frame, Add  46.25 
    For Galvanized Frame Assembly, Add  46.25 
    For Type 304 Stainless Steel Top Frame, Add  284.59 

XXXXXXX 
. 
 33 44 16 00-0087  Outlet Adapters For 23" Wide, High Density Polyethylene, Modular Trench 

Drains (33 44 16 00-0084) 
. 
. 

 33 44 16 00-0088 EA End Cap For 23" Wide, High Density Polyethylene, Modular Trench Drains ...................................................................... 199.06  
. 

 33 44 16 00-0089 EA  No-Hub End Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains ...................................................... 307.90  
. 

 33 44 16 00-0090 EA  No-Hub Bottom Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 307.90  

XXXXXXX 
. 
 33 44 16 00-0091  Other Fittings For 23" Wide, High Density Polyethylene, Modular Trench 

Drains (33 44 16 00-0084) 
. 
. 

 33 44 16 00-0092 EA  Bottom Dome Strainer For 23" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 231.40  
. 

 33 44 16 00-0093 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains .............. 1,048.11  
. 

 33 44 16 00-0094 EA Cross For 23" Wide, High Density Polyethylene, Modular Trench Drains ........................................................................ 1,996.75  
. 

 33 44 16 00-0095 EA  Cutting Charges For 23" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 237.16  

XXXXXXX 
. 
 33 44 16 00-0096  Modular Trench Drain Grates (33 44 16 00-0001) 
. 
. 
 33 44 16 00-0097  6" Wide, Modular Trench Drain Grates (33 44 16 00-0096) 
. 
. 

 33 44 16 00-0098 LF 6" Wide, Galvanized Ductile Iron Cast Bar, Modular Trench Drain Grate ............................................................................. 60.90 2.38 
. 

 33 44 16 00-0099 LF 6" Wide, Ductile Iron Cast Bar, Modular Trench Drain Grate ................................................................................................ 51.95 2.38 
. 

 33 44 16 00-0100 LF 6" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ........................................................................................... 54.44 2.38 
. 

 33 44 16 00-0101 LF 6" Wide, Ductile Iron Slotted, Modular Trench Drain Grate ................................................................................................... 47.85 2.38 
. 

 33 44 16 00-0102 LF 6" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ................................................................................ 51.41 2.38 
. 

 33 44 16 00-0103 LF 6" Wide, Heel Proof Ductile Iron, Modular Trench Drain Grate ............................................................................................. 52.00 2.38 
. 

 33 44 16 00-0104 LF 6" Wide, Ductile Iron Longitudinal Slotted, Modular Trench Drain Grate............................................................................... 52.00 2.38 
. 

 33 44 16 00-0105 LF 6" Wide, Galvanized Cast Iron Slotted, Modular Trench Drain Grate ................................................................................... 51.41 2.38 
. 

 33 44 16 00-0106 LF 6" Wide, Galvanized Steel Slotted, Modular Trench Drain Grate .......................................................................................... 45.48 2.38 
. 

 33 44 16 00-0107 LF 6" Wide, Perforated Galvanized Steel, Modular Trench Drain Grate .................................................................................... 45.48 2.38 
. 

 33 44 16 00-0108 LF 6" Wide, Reinforced Galvanized Steel Slotted, Modular Trench Drain Grate ........................................................................ 48.21 2.38 
. 

 33 44 16 00-0109 LF 6" Wide, Reinforced Perforated Galvanized Steel, Modular Trench Drain Grate .................................................................. 48.21 2.38 
. 

 33 44 16 00-0110 LF 6" Wide, Fabricated Stainless Steel Slotted, Modular Trench Drain Grate ........................................................................... 62.08 2.38 
. 

 33 44 16 00-0111 LF 6" Wide, Perforated Stainless Steel, Modular Trench Drain Grate ........................................................................................ 62.08 2.38 
. 

 33 44 16 00-0112 LF 6" Wide, Reinforced Stainless Steel Slotted, Modular Trench Drain Grate ......................................................................... 111.89 2.38 
. 

 33 44 16 00-0113 LF 6" Wide, Reinforced Perforated Stainless Steel, Modular Trench Drain Grate ................................................................... 111.89 2.38 
. 

 33 44 16 00-0114 LF 6" Wide, Stainless Steel Bar, Modular Trench Drain Grate ................................................................................................. 307.54 2.38 
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. 
 33 44 16 00-0115 LF 6" Wide, Heel Proof Polyethylene, Modular Trench Drain Grate .......................................................................................... 43.11 2.38 

. 
 33 44 16 00-0116 LF 6" Wide, Fiberglass, Modular Trench Drain Grate ................................................................................................................ 90.54 2.38 

XXXXXXX 
. 
 33 44 16 00-0117  12" Wide, Modular Trench Drain Grates (33 44 16 00-0096) 
. 
. 

 33 44 16 00-0118 LF 12" Wide, Black Acid Resistant Coated Ductile Iron, Modular Trench Drain Grate ............................................................. 164.46 2.58 
. 

 33 44 16 00-0119 LF 12" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ....................................................................................... 157.35 2.58 
. 

 33 44 16 00-0120 LF 12" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................ 137.19 2.58 
. 

 33 44 16 00-0121 LF 12" Wide, Heel Proof Ductile Iron, Modular Trench Drain Grate ......................................................................................... 144.01 2.58 
. 

 33 44 16 00-0122 LF 12" Wide, Perforated Galvanized Steel, Modular Trench Drain Grate ................................................................................ 124.74 2.58 
. 

 33 44 16 00-0123 LF 12" Wide, Reinforced Galvanized Steel Slotted, Modular Trench Drain Grate ................................................................... 241.84 2.58 
. 

 33 44 16 00-0124 LF 12" Wide, Reinforced Perforated Galvanized Steel, Modular Trench Drain Grate .............................................................. 241.84 2.58 
. 

 33 44 16 00-0125 LF 12" Wide, Fabricated Stainless Steel Slotted, Modular Trench Drain Grate ....................................................................... 307.94 2.58 
. 

 33 44 16 00-0126 LF 12" Wide, Perforated Stainless Steel, Modular Trench Drain Grate ................................................................................... 307.94 2.58 
. 

 33 44 16 00-0127 LF 12" Wide, Reinforced Stainless Steel Slotted, Modular Trench Drain Grate ....................................................................... 392.43 2.58 
. 

 33 44 16 00-0128 LF 12" Wide, Reinforced Perforated Stainless Steel Slotted, Modular Trench Drain Grate ..................................................... 392.43 2.58 
. 

 33 44 16 00-0129 LF 12" Wide, Stainless Steel Cast Bar, Modular Trench Drain Grate ...................................................................................... 372.57 2.58 
. 

 33 44 16 00-0130 LF 12" Wide, Fiberglass, Modular Trench Drain Grate ............................................................................................................ 177.21 2.58 

XXXXXXX 
. 
 33 44 16 00-0131  23" Wide, Modular Trench Drain Grates (33 44 16 00-0096) 
. 
. 

 33 44 16 00-0132 LF 23" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ....................................................................................... 258.54 2.78 
. 

 33 44 16 00-0133 LF 23" Wide, Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................................... 218.22 2.78 
. 

 33 44 16 00-0134 LF 23" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................ 336.80 2.78 
. 

 33 44 16 00-0135 LF 23" Wide, Heel Proof Longitudinal Ductile Iron, Modular Trench Drain Grate ..................................................................... 250.24 2.78 

XXXXXXX 
. 
 33 44 19  Utility Oil and Gas Separators (33 44) 
. 
. 
 33 44 19 19  Utility Oil and Gas Separators (33 44 19) 
. 
. 
 33 44 19 19-0001  Oil/Water Separator (33 44 19 19) 

Note: Complete with internal sensors and detectors. 
. 
. 
 33 44 19 19-0002  Coalescing Oil Water Separator (33 44 19 19-0001) 

Note: Underground tank with interior polyurethane coating. Includes manways, coalescer, inlet and outlet spools, 
pump mount, 2" level sensor pipe and 4" pump out pipe. HighGuard as manufactured by Highland Tank, 
Stoystown, PA. 

. 

. 
 33 44 19 19-0003  Single Wall Steel Coalescing Oil Water Separator (33 44 19 19-0002) 
. 
. 

 33 44 19 19-0004 EA 550 Gallon, 55 GPM Single Wall Steel Coalescing Oil Water Separator With Manways ............................................... 11,342.81  
Note: HTC-G 550. 3'-6" diameter x 10'-9" long tank. 

    For Interior Polyurethane Coating, Add  711.00 
. 

 33 44 19 19-0005 EA 1,000 Gallon, 100 GPM Single Wall Steel Coalescing Oil Water Separator With Manways .......................................... 13,417.74  
Note: HTC-G 1000. 4' diameter x 14' long tank. 

    For Interior Polyurethane Coating, Add  893.70 
. 

 33 44 19 19-0006 EA 2,000 Gallon, 200 GPM Single Wall Steel Coalescing Oil Water Separator With Manways .......................................... 15,651.53  
Note: HTC-G 2000. 5'-4" diameter x 15' long tank. 

    For Interior Polyurethane Coating, Add  1,340.10 

XXXXXXX 
. 
 33 44 19 19-0007  Double Wall Steel Coalescing Oil Water Separator (33 44 19 19-0002) 
. 
. 

 33 44 19 19-0008 EA 550 Gallon, 55 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ............................................. 16,477.28  
Note: HTC-G 550. 3'-6" diameter x 10'-9" long tank. 

    For Interior Polyurethane Coating, Add  711.00 
. 

 33 44 19 19-0009 EA 1,000 Gallon, 100 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ........................................ 18,637.51  
Note: HTC-G 1000. 4' diameter x 14' long tank. 

    For Interior Polyurethane Coating, Add  893.70 
. 

 33 44 19 19-0010 EA 2,000 Gallon, 200 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ........................................ 22,315.59  
Note: HTC-G 2000. 5'-4" diameter x 15' long tank. 

    For Interior Polyurethane Coating, Add  1,340.10 
. 

 33 44 19 19-0011 EA 3,000 Gallon, 300 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ........................................ 25,645.55  
Note: HTC-G 3000. 5'-4" diameter x 21'-4" long tank. 

    For Interior Polyurethane Coating, Add  1,550.70 
. 

 33 44 19 19-0012 EA 5,000 Gallon, 500 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ........................................ 33,219.30  
Note: HTC-G 5000. 6' diameter x 28'-8" long tank. 

    For Interior Polyurethane Coating, Add  2,057.80 

XXXXXXX 
. 
 33 44 19 19-0013  Accessories For Coalescing Oil Water Separators (33 44 19 19-0002) 
. 
. 

 33 44 19 19-0014 EA Single Channel Alarm Panel For Coalescing Oil Water Separator ..................................................................................... 666.80  
Note: HTAP1. 

. 
 33 44 19 19-0015 EA Two Channel Alarm Panel For Coalescing Oil Water Separator......................................................................................... 898.25  

Note: HTAP2. 
. 

 33 44 19 19-0016 EA Float Interface Sensor For Coalescing Oil Water Separator ............................................................................................... 514.72  
Note: Required for UL 2215 label. 

. 
 33 44 19 19-0017 EA 1-1/2" Liquid Only Sensor For Coalescing Oil Water Separator ......................................................................................... 390.39  

Note: Required for UL 2215 label. 
. 

 33 44 19 19-0018 EA Polyvinyl Chloride (PVC) Cap For 2" Sensor For Coalescing Oil Water Separator............................................................. 157.27  
Note: Required for UL 2215 label. 

. 
 33 44 19 19-0019 EA 550, 1,000 Or 2,000 Gallon Tank Concrete Deadmen Set (2 Each) For Coalescing Oil Water Separator ...................... 2,116.25  

. 
 33 44 19 19-0020 EA 3,000 Gallon Tank Concrete Deadmen Set (4 Each) For Coalescing Oil Water Separator ............................................. 4,232.48  

. 
 33 44 19 19-0021 EA 5,000 Gallon Tank Concrete Deadmen Set (6 Each) For Coalescing Oil Water Separator ............................................. 6,348.79  
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. 
 33 44 19 19-0022 EA 550 Or 1,000 Gallon Tank Polyester Hold Down Straps (2 Each) With Galvanized Turnbuckle And Clamps For 

Coalescing Oil Water Separator ........................................................................................................................................ 411.59  
. 

 33 44 19 19-0023 EA 2,000 Gallon Tank Polyester Hold Down Straps (2 Each) With Galvanized Turnbuckle And Clamps For 
Coalescing Oil Water Separator ........................................................................................................................................ 477.90  

. 
 33 44 19 19-0024 EA 3,000 Gallon Tank Polyester Hold Down Straps (4 Each) With Galvanized Turnbuckle And Clamps For 

Coalescing Oil Water Separator ........................................................................................................................................ 955.81  
. 

 33 44 19 19-0025 EA 5,000 Gallon Tank Polyester Hold Down Straps (6 Each) With Galvanized Turnbuckle And Clamps For 
Coalescing Oil Water Separator ..................................................................................................................................... 2,055.37  

. 
 33 44 19 19-0026 EA 30” Diameter Grade Level Manway For Coalescing Oil Water Separator .......................................................................... 567.00  

Note: Required when installed in paved areas. 
. 

 33 44 19 19-0027 EA 36” Diameter Grade Level Manway For Coalescing Oil Water Separator .......................................................................... 730.88  
Note: Required when installed in paved areas. 

. 
 33 44 19 19-0028 EA 48” Diameter Grade Level Manway For Coalescing Oil Water Separator .......................................................................... 998.34  

Note: Required when installed in paved areas. 
. 

 33 44 19 19-0029 EA 54" x 54" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 1,773.33  
Note: Required when installed in paved areas. 

. 
 33 44 19 19-0030 EA 66" x 54" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 2,264.43  

Note: Required when installed in paved areas. 
. 

 33 44 19 19-0031 EA 66" x 66" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 2,828.06  
Note: Required when installed in paved areas. 

. 
 33 44 19 19-0032 EA 78" x 66" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 3,551.25  

Note: Required when installed in paved areas. 
. 

 33 44 19 19-0033 EA 550 Gallon Petroscreen (Material Only) For Coalescing Oil Water Separator .................................................................... 691.07  
. 

 33 44 19 19-0034 EA 1,000 Gallon Petroscreen (Material Only) For Coalescing Oil Water Separator ................................................................. 842.33  
. 

 33 44 19 19-0035 EA 2,000 Gallon Petroscreen (Material Only) For Coalescing Oil Water Separator .............................................................. 1,323.07  
. 

 33 44 19 19-0036 EA 550 Gallon Corrugated Coalescer Plate (Material Only) For Coalescing Oil Water Separator ........................................... 658.95  
. 

 33 44 19 19-0037 EA 1,000 Gallon Corrugated Coalescer Plate (Material Only) For Coalescing Oil Water Separator ........................................ 799.85  
. 

 33 44 19 19-0038 EA 2,000 Gallon Corrugated Coalescer Plate (Material Only) For Coalescing Oil Water Separator ........................................ 949.05  
. 

 33 44 19 19-0039 EA 18" Manhole Gasket (Material Only) For Coalescing Oil Water Separator............................................................................ 55.95  
. 

 33 44 19 19-0040 EA 24" Manhole Gasket (Material Only) For Coalescing Oil Water Separator............................................................................ 63.20  

XXXXXXX 
. 
 33 44 19 19-0041  Oil Skimmers (33 44 19 19) 
. 
. 
 33 44 19 19-0042  Oil Skimmers, 12" And 24" Models (33 44 19 19-0041) 
. 
. 

 33 44 19 19-0043 EA  Oil Skimmers, TENV, 12" Open, 1/2 HP, 230/460 Volt, 3 Phase ..................................................................................... 4,869.81 597.78 
. 

 33 44 19 19-0044 EA  Oil Skimmers, Explosion-Proof, 12" Open, 1/2 HP, 230/460 Volt, 3 Phase ..................................................................... 5,094.89 597.78 
. 

 33 44 19 19-0045 EA  Oil Skimmers, TENV, 12" Open, 1/2 HP, 115/220 Volt, 1 Phase ..................................................................................... 4,890.65 597.78 
. 

 33 44 19 19-0046 EA  Oil Skimmers, Explosion-Proof, 12" Open, 1/2 HP, 115/220 Volt, 1 Phase ..................................................................... 5,179.29 597.78 
. 

 33 44 19 19-0047 EA  Oil Skimmers, TENV, 12" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ............................................................................... 5,127.19 597.78 
. 

 33 44 19 19-0048 EA  Oil Skimmers, Explosion-Proof, 12" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ............................................................... 5,317.88 597.78 
. 

 33 44 19 19-0049 EA  Oil Skimmers, TENV, 12" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ............................................................................... 5,176.17 597.78 
. 

 33 44 19 19-0050 EA  Oil Skimmers, Explosion-Proof, 12" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ............................................................... 5,463.77 597.78 
. 

 33 44 19 19-0051 EA  Oil Skimmers, TENV, 24" Open, 1/2 HP, 230/460 Volt, 3 Phase ..................................................................................... 5,510.34 797.21 
. 

 33 44 19 19-0052 EA  Oil Skimmers, Explosion-Proof, 24" Open, 1/2 HP, 230/460 Volt, 3 Phase ..................................................................... 5,751.05 797.21 
. 

 33 44 19 19-0053 EA  Oil Skimmers, TENV, 24" Open, 1/2 HP, 115/220 Volt, 1 Phase ..................................................................................... 5,573.90 797.21 
. 

 33 44 19 19-0054 EA  Oil Skimmers, Explosion-Proof, 24" Open, 1/2 HP, 115/220 Volt, 1 Phase ..................................................................... 5,919.86 797.21 
. 

 33 44 19 19-0055 EA  Oil Skimmers, TENV, 24" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ............................................................................... 6,118.89 797.21 
. 

 33 44 19 19-0056 EA  Oil Skimmers, Explosion-Proof, 24" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ............................................................... 6,359.60 797.21 
. 

 33 44 19 19-0057 EA  Oil Skimmers, TENV, 24" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ............................................................................... 6,169.95 797.21 
. 

 33 44 19 19-0058 EA  Oil Skimmers, Explosion-Proof, 24" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ............................................................... 6,516.95 797.21 

XXXXXXX 
. 
 33 44 19 19-0059  Oil Skimmers, Add-Ons (33 44 19 19-0041) 
. 
. 

 33 44 19 19-0060 LF  Add For Belt Projection, 12" Width ........................................................................................................................................ 15.63  
. 

 33 44 19 19-0061 LF  Add For Belt Projection, 24" Width ........................................................................................................................................ 29.18  
. 

 33 44 19 19-0062 LF  Add For Spacer Stands, 12" Models ................................................................................................................................... 253.83  
. 

 33 44 19 19-0063 LF  Add For Spacer Stands, 24" Models ................................................................................................................................... 299.68  

XXXXXXX 
. 
 33 46  Subdrainage (33 40) 
. 
. 
 33 46 16  Subdrainage Piping (33 46) 

See CSI section 33 41 13 00-0256 for polyethylene drain pipe. 
. 
. 
 33 46 16 00-0001  Perforated Polyvinyl Chloride (PVC) Drainage Piping, D2729 (33 46 16) 

Note: Includes fittings, couplings, elbows, etc. 
. 
. 

 33 46 16 00-0002 LF 3" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 4.58 3.30 
. 

 33 46 16 00-0003 LF 4" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 4.99 3.56 
. 

 33 46 16 00-0004 LF 6" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 6.73 4.27 
. 

 33 46 16 00-0005 LF 8" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 9.94 5.35 
. 

 33 46 16 00-0006 LF 10" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 15.27 6.10 
. 

 33 46 16 00-0007 LF 12" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 19.41 7.13 
. 

 33 46 16 00-0008 LF 15" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 32.40 8.55 

XXXXXXX 
. 
 33 46 16 00-0009  Perforated Non Reinforced Concrete Drainage Piping, C444 (33 46 16) 
. 
. 

 33 46 16 00-0010 LF 6" Perforated Non Reinforced Concrete Drainage Pipe ........................................................................................................ 19.00 4.52 
    For Extra Strength, Add  1.11 
    For >1,000, Deduct  -0.95 
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. 
 33 46 16 00-0011 LF 8" Perforated Non Reinforced Concrete Drainage Pipe ........................................................................................................ 22.08 5.27 

    For Extra Strength, Add  1.37 
    For >1,000, Deduct  -1.10 

. 
 33 46 16 00-0012 LF 10" Perforated Non Reinforced Concrete Drainage Pipe ...................................................................................................... 25.02 6.03 

    For Extra Strength, Add  1.60 
    For >1,000, Deduct  -1.25 

. 
 33 46 16 00-0013 LF 12" Perforated Non Reinforced Concrete Drainage Pipe ...................................................................................................... 29.74 7.54 

    For Extra Strength, Add  2.00 
    For >1,000, Deduct  -1.49 

XXXXXXX 
. 
 33 46 16 00-0014  Extra Strength Porous Non Reinforced Concrete Drainage Piping, C654 (33 46 

16) 
Note: Bell and spigot or tongue and groove. With seals and gaskets. 

. 

. 
 33 46 16 00-0015 LF 6" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ..................................................................................... 19.60 9.49 

    For >1,000, Deduct  -0.98 
. 

 33 46 16 00-0016 LF 8" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ..................................................................................... 21.69 10.55 
    For >1,000, Deduct  -1.08 

. 
 33 46 16 00-0017 LF 10" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 23.93 11.61 

    For >1,000, Deduct  -1.20 
. 

 33 46 16 00-0018 LF 12" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 27.13 12.05 
    For >1,000, Deduct  -1.36 

. 
 33 46 16 00-0019 LF 15" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 31.33 13.57 

    For >1,000, Deduct  -1.57 
. 

 33 46 16 00-0020 LF 18" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 38.81 17.34 
    For >1,000, Deduct  -1.94 

. 
 33 46 16 00-0021 LF 21" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 48.54 22.24 

    For >1,000, Deduct  -2.43 
. 

 33 46 16 00-0022 LF 24" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 59.16 27.14 
    For >1,000, Deduct  -2.96 

XXXXXXX 
. 
 33 46 16 00-0023  Standard Strength Porous Non Reinforced Concrete Drainage Piping, 

C654 (33 46 16) 
. 
. 

 33 46 16 00-0024 LF 6" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................... 14.41 4.52 
    For >1,000, Deduct  -0.72 

. 
 33 46 16 00-0025 LF 8" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................... 18.28 5.27 

    For >1,000, Deduct  -0.91 
. 

 33 46 16 00-0026 LF 10" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 23.33 6.03 
    For >1,000, Deduct  -1.17 

. 
 33 46 16 00-0027 LF 12" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 34.13 12.05 

    For >1,000, Deduct  -1.71 
. 

 33 46 16 00-0028 LF 15" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 38.95 13.57 
    For >1,000, Deduct  -1.95 

. 
 33 46 16 00-0029 LF 18" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 50.25 17.34 

    For >1,000, Deduct  -2.51 

XXXXXXX 
. 
 33 46 16 00-0030  Perforated Vitrified Clay Drainage Piping, C700 (33 46 16) 
. 
. 

 33 46 16 00-0031 LF  4" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 12.61 6.03 
. 

 33 46 16 00-0032 LF  6" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 16.55 6.03 
. 

 33 46 16 00-0033 LF  8" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 19.27 6.03 
. 

 33 46 16 00-0034 LF  10" Perforated Vitrified Clay Drainage Pipe .......................................................................................................................... 23.78 6.03 
. 

 33 46 16 00-0035 LF  12" Perforated Vitrified Clay Drainage Pipe .......................................................................................................................... 28.63 6.03 

XXXXXXX 
. 
 33 46 16 00-0036  Geotextile Filter Fabric Sock (33 46 16) 
. 
. 

 33 46 16 00-0037 LF 3" Geotextile Filter Fabric Sock............................................................................................................................................... 0.54  
. 

 33 46 16 00-0038 LF 4" Geotextile Filter Fabric Sock............................................................................................................................................... 0.72  
. 

 33 46 16 00-0039 LF 6" Geotextile Filter Fabric Sock............................................................................................................................................... 1.09  
. 

 33 46 16 00-0040 LF 8" Geotextile Filter Fabric Sock............................................................................................................................................... 1.47  
. 

 33 46 16 00-0041 LF 10" Geotextile Filter Fabric Sock............................................................................................................................................. 2.11  
. 

 33 46 16 00-0042 LF 12" Geotextile Filter Fabric Sock............................................................................................................................................. 2.83  
. 

 33 46 16 00-0043 LF 15" Geotextile Filter Fabric Sock............................................................................................................................................. 3.30  

XXXXXXX 
. 
 33 46 16 00-0044  Strip-Perforated, Galvanized, Corrugated Steel Pipe (33 46 16) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 46 16 00-0045 LF 6" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ..................................................................... 15.48 4.52 
    For Full Perforated, Add  0.64 

. 
 33 46 16 00-0046 LF 8" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ..................................................................... 19.43 5.48 

    For Full Perforated, Add  0.85 
. 

 33 46 16 00-0047 LF 10" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 24.54 6.95 
    For Full Perforated, Add  1.06 

. 
 33 46 16 00-0048 LF 12" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 27.56 8.22 

    For Full Perforated, Add  1.11 
. 

 33 46 16 00-0049 LF 15" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 30.99 8.51 
    For Full Perforated, Add  1.40 

. 
 33 46 16 00-0050 LF 18" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 34.49 8.83 

    For Full Perforated, Add  1.69 
. 

 33 46 16 00-0051 LF 21" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 38.53 9.23 
    For Full Perforated, Add  2.01 
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XXXXXXX 
. 
 33 46 16 00-0052  Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe (33 46 16) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 46 16 00-0053 LF 6" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe .......................................................... 16.51 4.52 
    For Full Perforated, Add  0.75 

. 
 33 46 16 00-0054 LF 8" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe .......................................................... 20.83 5.48 

    For Full Perforated, Add  0.99 
. 

 33 46 16 00-0055 LF 10" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 26.25 6.95 
    For Full Perforated, Add  1.23 

. 
 33 46 16 00-0056 LF 12" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 29.22 8.22 

    For Full Perforated, Add  1.28 
. 

 33 46 16 00-0057 LF 15" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 33.04 8.51 
    For Full Perforated, Add  1.60 

. 
 33 46 16 00-0058 LF 18" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 36.93 8.83 

    For Full Perforated, Add  1.93 
. 

 33 46 16 00-0059 LF 21" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 41.37 9.23 
    For Full Perforated, Add  2.29 

XXXXXXX 
. 
 33 46 16 00-0060  Strip-Perforated, Corrugated Aluminum Pipe (33 46 16) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 46 16 00-0061 LF 6" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ................................................................................. 16.84 4.52 
    For Full Perforated, Add  0.78 

. 
 33 46 16 00-0062 LF 8" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ................................................................................. 21.26 5.48 

    For Full Perforated, Add  1.03 
. 

 33 46 16 00-0063 LF 10" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 26.79 6.95 
    For Full Perforated, Add  1.29 

. 
 33 46 16 00-0064 LF 12" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 33.32 8.22 

    For Full Perforated, Add  1.69 
. 

 33 46 16 00-0065 LF 15" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 38.15 8.51 
    For Full Perforated, Add  2.11 

. 
 33 46 16 00-0066 LF 18" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 43.12 8.83 

    For Full Perforated, Add  2.55 
. 

 33 46 16 00-0067 LF 21" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 48.59 9.23 
    For Full Perforated, Add  3.01 

XXXXXXX 
. 
 33 46 23  Underslab Drainage (33 46) 
. 
. 
 33 46 23 00-0001  Capillary Water Barrier Underslab Drainage (33 46 23) 

Note: Consists of a layer of fine granular material overlying a coarse layer. 
. 
. 

 33 46 23 00-0002 CY  2" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 57.43  
. 

 33 46 23 00-0003 CY  4" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 55.42  
. 

 33 46 23 00-0004 CY  6" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 54.62  
. 

 33 46 23 00-0005 CY  8" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 53.41  

XXXXXXX 
. 
 33 50  Fuel Distribution Utilities (33) 
. 
. 
 33 51  Natural-Gas Distribution (33 50) 
. 
. 
 33 51 13  Natural-Gas Piping (33 51) 

See CSI section 23 05 23 00-0000 for gas valves. 
. 
. 
 33 51 13 13  Gas Distribution Lines (33 51 13) 

Note: Excludes excavation and backfill. 
. 
. 
 33 51 13 13-0038  Medium Density Polyethylene (MDPE) Gas Distribution Piping (33 51 13 13) 

Note: 60 PSI, PE2406/PE2708. Includes couplings, #12 tracer wire, helically wrapped around piping. 
. 
. 

 33 51 13 13-0039 LF 1/2" DR 9 (200 PSI) Medium Density Polyethylene (MDPE) Gas Distribution Pipe ................................................................ 5.12 1.60 
. 

 33 51 13 13-0040 LF 3/4" DR 11 (160 PSI) Medium Density Polyethylene (MDPE) Gas Distribution Pipe .............................................................. 5.48 1.71 
. 

 33 51 13 13-0041 LF 1" DR 11 (160 PSI) Medium Density Polyethylene (MDPE) Gas Distribution Pipe ................................................................. 5.85 1.83 
. 

 33 51 13 13-0042 LF 1-1/4" DR 11 (160 PSI) Medium Density Polyethylene (MDPE) Gas Distribution Pipe ........................................................... 6.41 1.94 
. 

 33 51 13 13-0043 LF 1-1/2" DR 11 (160 PSI) Medium Density Polyethylene (MDPE) Gas Distribution Pipe ........................................................... 7.87 2.33 
. 

 33 51 13 13-0044 LF 2" DR 11 (160 PSI) Medium Density Polyethylene (MDPE) Gas Distribution Pipe ................................................................. 8.73 2.54 
    For DR 13.5 (128 PSI), Deduct  -0.14 
    For DR 15.5 (110 PSI), Deduct  -0.26 

. 
 33 51 13 13-0045 LF 2-1/2" DR 11 (160 PSI) Medium Density Polyethylene (MDPE) Gas Distribution Pipe ......................................................... 10.77 2.97 

    For DR 13.5 (128 PSI), Deduct  -0.23 
    For DR 15.5 (110 PSI), Deduct  -0.42 

. 
 33 51 13 13-0046 LF 3" DR 11 (160 PSI) Medium Density Polyethylene (MDPE) Gas Distribution Pipe ............................................................... 13.15 3.54 

    For DR 13.5 (128 PSI), Deduct  -0.31 
    For DR 15.5 (110 PSI), Deduct  -0.58 

. 
 33 51 13 13-0048 LF  4" DR 11 (160 PSI) Medium Density Polyethylene (MDPE) Gas Distribution Pipe ............................................................... 15.80 3.64 

    For DR 13.5 (128 PSI), Deduct  -0.58 
    For DR 15.5 (110 PSI), Deduct  -1.07 

. 
 33 51 13 13-0049 LF  6" DR 11 (160 PSI) Medium Density Polyethylene (MDPE) Gas Distribution Pipe ............................................................... 21.72 3.64 

    For DR 13.5 (128 PSI), Deduct  -1.04 
    For DR 15.5 (110 PSI), Deduct  -1.90 

. 
 33 51 13 13-0050 LF  8" DR 11 (160 PSI) Medium Density Polyethylene (MDPE) Gas Distribution Pipe ............................................................... 29.29 4.55 

    For DR 13.5 (128 PSI), Deduct  -1.72 
    For DR 15.5 (110 PSI), Deduct  -3.17 

XXXXXXX 
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. 
 33 51 13 13-0051  Steel, Schedule 40, Plain End, Coal Tar Enamel And Wrapped (33 51 13 13) 
. 
. 

 33 51 13 13-0052 LF  1/2" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel .......................................................... 11.37 2.58 
. 

 33 51 13 13-0053 LF  3/4" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel .......................................................... 12.81 2.83 
. 

 33 51 13 13-0054 LF  1" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 13.92 2.90 
. 

 33 51 13 13-0055 LF 1-1/4" (3.2 cm) Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ........................................ 14.29 2.98 
. 

 33 51 13 13-0056 LF 1-1/2" (3.6 cm) Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ........................................ 14.67 3.01 
. 

 33 51 13 13-0057 LF  2" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 15.62 3.23 
. 

 33 51 13 13-0058 LF 2-1/2" (6.0 cm) Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ........................................ 19.31 3.53 
. 

 33 51 13 13-0059 LF  3" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 24.18 4.45 
. 

 33 51 13 13-0060 LF  4" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 31.28 5.37 
. 

 33 51 13 13-0061 LF  5" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 40.11 6.23 
. 

 33 51 13 13-0062 LF  6" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 49.98 7.61 
. 

 33 51 13 13-0063 LF  8" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 70.04 9.78 

XXXXXXX 
. 
 33 51 13 13-0064  Gas Line Taps (33 51 13 13) 

Note: Includes material to tap into main and gas valve. 
. 
. 
 33 51 13 13-0065  Polyethylene, 60 PSI (33 51 13 13-0064) 
. 
. 

 33 51 13 13-0066 EA 2" Polyethylene Hot Tap, With Valve .................................................................................................................................. 913.76  
. 

 33 51 13 13-0067 EA 2-1/2" Polyethylene Hot Tap, With Valve ......................................................................................................................... 1,187.82  
. 

 33 51 13 13-0068 EA 3" Polyethylene Hot Tap, With Valve ............................................................................................................................... 1,264.52  
. 

 33 51 13 13-0069 EA 4" Polyethylene Hot Tap, With Valve ............................................................................................................................... 1,644.64  
. 

 33 51 13 13-0070 EA 6" Polyethylene Hot Tap, With Valve ............................................................................................................................... 2,472.41  

XXXXXXX 
. 
 33 51 13 13-0071  Steel, Schedule 40 (33 51 13 13-0064) 

Note: For punch steel service tee. 
. 
. 

 33 51 13 13-0072 EA  1/2" Iron Pipe Size Weld Base, 1/2" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel Service 
Tee ................................................................................................................................................................................. 1,547.27  

. 
 33 51 13 13-0073 EA  3/4" Iron Pipe Size Weld Base, 1/2" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel Service 

Tee ................................................................................................................................................................................. 1,573.36  
. 

 33 51 13 13-0074 EA  3/4" Iron Pipe Size Weld Base, 3/4" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel Service 
Tee ................................................................................................................................................................................. 1,614.66  

. 
 33 51 13 13-0075 EA  3/4" Iron Pipe Size Weld Base, 1" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel Service 

Tee ................................................................................................................................................................................. 1,654.19  
. 

 33 51 13 13-0076 EA  1" Iron Pipe Size Weld Base, 1" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel Service 
Tee ................................................................................................................................................................................. 1,680.15  

. 
 33 51 13 13-0077 EA  1-1/4" Iron Pipe Size Weld Base, 1" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Value Steel Service 

Tee ................................................................................................................................................................................. 1,822.32  
. 

 33 51 13 13-0078 EA  1-1/4" Iron Pipe Size Weld Base, 1-1/4" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel 
Service Tee .................................................................................................................................................................... 1,873.62  

XXXXXXX 
. 
 33 51 13 13-0079  Protective Pipe And Fitting Wrap (33 51 13 13) 

Note: Pipe is cleaned and primed. 
. 
. 
 33 51 13 13-0080  Corrosion Resistance Wrap And Coat - Pipe (33 51 13 13-0079) 

Note: Field applied. 
. 
. 

 33 51 13 13-0081 LF  1/2" Pipe Wrap ........................................................................................................................................................................ 3.09  
. 

 33 51 13 13-0082 LF  3/4" Pipe Wrap ........................................................................................................................................................................ 3.26  
. 

 33 51 13 13-0083 LF  1" Pipe Wrap ........................................................................................................................................................................... 3.47  
. 

 33 51 13 13-0084 LF  1-1/4" Pipe Wrap..................................................................................................................................................................... 3.88  
. 

 33 51 13 13-0085 LF  1-1/2" Pipe Wrap..................................................................................................................................................................... 4.19  
. 

 33 51 13 13-0086 LF  2" Pipe Wrap ........................................................................................................................................................................... 4.80  
. 

 33 51 13 13-0087 LF  2-1/2" Pipe Wrap..................................................................................................................................................................... 5.79  
. 

 33 51 13 13-0088 LF  3" Pipe Wrap ........................................................................................................................................................................... 7.13  
. 

 33 51 13 13-0089 LF  4" Pipe Wrap ........................................................................................................................................................................... 8.92  
. 

 33 51 13 13-0090 LF  6" Pipe Wrap ......................................................................................................................................................................... 11.76  

XXXXXXX 
. 
 33 51 13 13-0091  Corrosion Resistance Wrap And Coat - Fittings (33 51 13 13-0079) 

Note: Field applied. 
. 
. 

 33 51 13 13-0092 EA  1/2" Fitting Wrap ................................................................................................................................................................... 18.28  
. 

 33 51 13 13-0093 EA  3/4" Fitting Wrap ................................................................................................................................................................... 18.28  
. 

 33 51 13 13-0094 EA  1" Fitting Wrap ...................................................................................................................................................................... 22.61  
. 

 33 51 13 13-0095 EA  1-1/4" Fitting Wrap ................................................................................................................................................................ 25.38  
. 

 33 51 13 13-0096 EA  1-1/2" Fitting Wrap ................................................................................................................................................................ 25.38  
. 

 33 51 13 13-0097 EA  2" Fitting Wrap ...................................................................................................................................................................... 30.03  
. 

 33 51 13 13-0098 EA  2-1/2" Fitting Wrap ................................................................................................................................................................ 40.14  
. 

 33 51 13 13-0099 EA  3" Fitting Wrap ...................................................................................................................................................................... 54.22  
. 

 33 51 13 13-0100 EA  4" Fitting Wrap ...................................................................................................................................................................... 54.76  
. 

 33 51 13 13-0101 EA  6" Fitting Wrap ...................................................................................................................................................................... 62.90  

XXXXXXX 
. 
 33 51 13 13-0108  Service Fittings (33 51 13 13) 
. 
. 
 33 51 13 13-0109  Brass Fittings (33 51 13 13-0108) 
. 
. 

 33 51 13 13-0110 EA  1/2" X 2" Long Nipples, Threaded Both Ends, Brass ............................................................................................................ 28.60  
. 

 33 51 13 13-0111 EA  3/4" X 2" Long Nipples, Threaded Both Ends, Brass ............................................................................................................ 32.66  
. 

 33 51 13 13-0112 EA  1" X 2" Long Nipples, Threaded Both Ends, Brass ............................................................................................................... 40.51  
. 

 33 51 13 13-0113 EA  1-1/4" X 2" Long Nipples, Threaded Both Ends, Brass ......................................................................................................... 48.94  
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. 
 33 51 13 13-0114 EA  1-1/2" X 2" Long Nipples, Threaded Both Ends, Brass ......................................................................................................... 54.28  

. 
 33 51 13 13-0115 EA  2" X 2" Long Nipples, Threaded Both Ends, Brass ............................................................................................................... 67.87  

. 
 33 51 13 13-0116 EA  1/2" 90 Degree Elbow, Brass ................................................................................................................................................ 25.53  

. 
 33 51 13 13-0117 EA  3/4" 90 Degree Elbow, Brass ................................................................................................................................................ 28.82  

. 
 33 51 13 13-0118 EA  1" 90 Degree Elbow, Brass ................................................................................................................................................... 36.11  

. 
 33 51 13 13-0119 EA  1-1/4" 90 Degree Elbow, Brass ............................................................................................................................................. 44.64  

. 
 33 51 13 13-0120 EA  1-1/2" 90 Degree Elbow, Brass ............................................................................................................................................. 50.08  

. 
 33 51 13 13-0121 EA  2" 90 Degree Elbow, Brass ................................................................................................................................................... 63.41  

. 
 33 51 13 13-0122 EA 1/2" Diameter Chrome Plated Nipple .................................................................................................................................... 21.83  

. 
 33 51 13 13-0123 EA 3/4" Diameter Chrome Plated Nipple .................................................................................................................................... 27.81  

. 
 33 51 13 13-0124 EA 1" Diameter Chrome Plated Nipple ....................................................................................................................................... 36.20  

. 
 33 51 13 13-0125 EA 1-1/4" Diameter Chrome Plated Nipple ................................................................................................................................. 51.03  

. 
 33 51 13 13-0126 EA 1-1/2" Diameter Chrome Plated Nipple ................................................................................................................................. 61.01  

. 
 33 51 13 13-0127 EA 2" Diameter Chrome Plated Nipple ....................................................................................................................................... 80.09  

XXXXXXX 
. 
 33 51 13 13-0128  Anodless Gas Riser (33 51 13 13-0108) 
. 
. 

 33 51 13 13-0129 EA 3/4" Anodless Gas Riser ....................................................................................................................................................... 71.33  
. 

 33 51 13 13-0130 EA 1" Anodless Gas Riser .......................................................................................................................................................... 87.18  
. 

 33 51 13 13-0131 EA 1-1/4" Anodless Gas Riser .................................................................................................................................................. 100.10  
. 

 33 51 13 13-0132 EA 1-1/2" Anodless Gas Riser .................................................................................................................................................. 120.82  
. 

 33 51 13 13-0133 EA 2" Anodless Gas Riser ........................................................................................................................................................ 136.58  

XXXXXXX 
. 
 33 51 13 13-0134  Brass Service Adapter (33 51 13 13-0108) 
. 
. 

 33 51 13 13-0135 EA 1/2" Brass Service Adapter ................................................................................................................................................... 54.74  
. 

 33 51 13 13-0136 EA 3/4" Brass Service Adapter ................................................................................................................................................... 60.21  
. 

 33 51 13 13-0137 EA 1" Brass Service Adapter ...................................................................................................................................................... 71.59  
. 

 33 51 13 13-0138 EA 1-1/4" Brass Service Adapter ................................................................................................................................................ 80.95  
. 

 33 51 13 13-0139 EA 1-1/2" Brass Service Adapter ................................................................................................................................................ 91.16  
. 

 33 51 13 13-0140 EA 2" Brass Service Adapter .................................................................................................................................................... 102.81  
. 

 33 51 13 13-0141 EA 2-1/2" Brass Service Adapter .............................................................................................................................................. 150.88  
. 

 33 51 13 13-0142 EA 3" Brass Service Adapter .................................................................................................................................................... 182.89  
. 

 33 51 13 13-0143 EA 4" Brass Service Adapter .................................................................................................................................................... 254.82  

XXXXXXX 
. 
 33 51 33  Natural-Gas Metering (33 51) 
. 
. 
 33 51 33 13  Gas Meters And Regulators (33 51 33) 
. 
. 
 33 51 33 13-0001  Natural Gas Meters (33 51 33 13) 
. 
. 
 33 51 33 13-0002  Diaphragm Meters (33 51 33 13-0001) 

Note: With standard direct-digital reading maximum working pressures 5 lbs to 100 lbs, threaded connections. 
Excludes pressure and temperature compensation. 

. 

. 
 33 51 33 13-0003 EA 250 CF/Hour Gas Diaphragm Meter At 5 LB, Direct Digital, Threaded ............................................................................... 421.82 67.74 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 51 33 13-0004 EA 425 CF/Hour Gas Diaphragm Meter At 10 LB, Direct Digital, Threaded ............................................................................. 783.96 103.60 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 51 33 13-0005 EA 425 CF/Hour Gas Diaphragm Meter At 25 LB, Direct Digital, Threaded ............................................................................. 892.95 103.60 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 51 33 13-0006 EA 800 CF/Hour Gas Diaphragm Meter At 20 LB, Direct Digital, Threaded .......................................................................... 1,790.13 129.50 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 51 33 13-0007 EA 1,000 CF/Hour Gas Diaphragm Meter At 25 LB, Direct Digital, Threaded ....................................................................... 2,048.21 159.38 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 51 33 13-0008 EA 800 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ........................................................................ 2,568.92 129.50 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 51 33 13-0009 EA 1,000 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ..................................................................... 2,886.27 159.38 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 51 33 13-0010 EA 1,400 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ..................................................................... 3,748.13 169.35 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 51 33 13-0011 EA 2,300 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ..................................................................... 5,247.40 199.23 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 51 33 13-0012 EA 5,000 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ..................................................................... 8,057.66 328.73 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

XXXXXXX 
. 
 33 51 33 13-0013  Gas Pressure Regulators (33 51 33 13) 
. 
. 
 33 51 33 13-0014  Regulators With Screwed And Flanged Ends (33 51 33 13-0013) 
. 
. 

 33 51 33 13-0015 EA  3/4" Gas Pressure Regulator, Screwed End ....................................................................................................................... 155.09 17.32 
. 

 33 51 33 13-0016 EA  1" Gas Pressure Regulator, Screwed End .......................................................................................................................... 159.02 17.32 
. 

 33 51 33 13-0017 EA  1-1/4" Gas Pressure Regulator, Screwed End .................................................................................................................... 168.45 20.56 
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. 
 33 51 33 13-0018 EA  1-1/2" Gas Pressure Regulator, Screwed End .................................................................................................................... 496.43 23.81 

. 
 33 51 33 13-0019 EA  2" Gas Pressure Regulator, Screwed End .......................................................................................................................... 546.07 36.86 

. 
 33 51 33 13-0020 EA  3" Gas Pressure Regulator, Screwed End ....................................................................................................................... 1,502.90 82.68 

. 
 33 51 33 13-0021 EA  4" Gas Pressure Regulator, Screwed End ....................................................................................................................... 2,076.98 109.57 

XXXXXXX 
. 
 33 51 33 13-0022  Gas Turbine Meters (33 51 33 13) 
. 
. 
 33 51 33 13-0023  Gas Turbine Meters With Direct-Digital Reading (33 51 33 13-0022) 

Note: Maximum working pressure 175 PSI, flanged end connections. 
. 
. 

 33 51 33 13-0024 EA  4", 18,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged ........................................................................ 6,484.66 312.81 
. 

 33 51 33 13-0025 EA  6", 30,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged ........................................................................ 7,691.24 363.27 
. 

 33 51 33 13-0026 EA  8", 60,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged ...................................................................... 11,520.02 456.73 
. 

 33 51 33 13-0027 EA  12", 150,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged .................................................................. 32,872.27 575.48 

XXXXXXX 
. 
 33 56  Fuel-Storage Tanks (33 50) 
. 
. 
 33 56 13  Aboveground Fuel-Storage Tanks (33 56) 

See CSI section 23 13 23 00-0000 for aboveground storage tanks. 
. 
. 
 33 56 16  Underground Fuel-Storage Tanks (33 56) 

See CSI section 23 13 13 00-0000 for underground storage tanks. 
. 
. 
 33 60  Hydronic And Steam Energy Utilities (33) 
. 
. 
 33 61  Hydronic Energy Distribution (33 60) 
. 
. 
 33 61 13  Underground Hydronic Energy Distribution (33 61) 
. 
. 
 33 61 13 00-0001  Glass Lined Steel Piping (33 61 13) 
. 
. 
 33 61 13 00-0002  Glass Lined Steel Pipe (33 61 13 00-0001) 

Note: 150 PSIG 
. 
. 

 33 61 13 00-0003 EA  4" X 1' Glass Lined Steel Pipe ......................................................................................................................................... 1,072.72  
. 

 33 61 13 00-0004 EA  4" X 2' Glass Lined Steel Pipe ......................................................................................................................................... 1,184.22  
. 

 33 61 13 00-0005 EA  4" X 3' Glass Lined Steel Pipe ......................................................................................................................................... 1,184.22  
. 

 33 61 13 00-0006 EA  4" X 4' Glass Lined Steel Pipe ......................................................................................................................................... 1,407.20  
. 

 33 61 13 00-0007 EA  4" X 5' Glass Lined Steel Pipe ......................................................................................................................................... 1,999.51  
. 

 33 61 13 00-0008 EA  4" X 10' Glass Lined Steel Pipe ....................................................................................................................................... 2,315.40  
. 

 33 61 13 00-0009 EA  6" X 1' Glass Lined Steel Pipe ............................................................................................................................................ 898.52  
. 

 33 61 13 00-0010 EA  6" X 2' Glass Lined Steel Pipe ......................................................................................................................................... 1,943.76  
. 

 33 61 13 00-0011 EA  6" X 3' Glass Lined Steel Pipe ......................................................................................................................................... 1,943.76  
. 

 33 61 13 00-0012 EA  6" X 4' Glass Lined Steel Pipe ......................................................................................................................................... 2,201.59  
. 

 33 61 13 00-0013 EA  6" X 5' Glass Lined Steel Pipe ......................................................................................................................................... 3,551.11  
. 

 33 61 13 00-0014 EA  6" X 10' Glass Lined Steel Pipe ....................................................................................................................................... 4,109.89  
. 

 33 61 13 00-0015 EA  8" X 1' Glass Lined Steel Pipe ......................................................................................................................................... 2,217.34  
. 

 33 61 13 00-0016 EA  8" X 2' Glass Lined Steel Pipe ......................................................................................................................................... 2,670.28  
. 

 33 61 13 00-0017 EA  8" X 3' Glass Lined Steel Pipe ......................................................................................................................................... 2,670.28  
. 

 33 61 13 00-0018 EA  8" X 4' Glass Lined Steel Pipe ......................................................................................................................................... 3,070.70  
. 

 33 61 13 00-0019 EA  8" X 5' Glass Lined Steel Pipe ......................................................................................................................................... 4,158.67  
. 

 33 61 13 00-0020 EA  8" X 10' Glass Lined Steel Pipe ....................................................................................................................................... 4,726.33  
. 

 33 61 13 00-0021 EA  12" X 1' Glass Lined Steel Pipe ....................................................................................................................................... 6,014.72  
. 

 33 61 13 00-0022 EA  12" X 2' Glass Lined Steel Pipe ....................................................................................................................................... 6,014.72  
. 

 33 61 13 00-0023 EA  12" X 3' Glass Lined Steel Pipe ....................................................................................................................................... 6,233.06  
. 

 33 61 13 00-0024 EA  12" X 4' Glass Lined Steel Pipe ....................................................................................................................................... 6,647.38  
. 

 33 61 13 00-0025 EA  12" X 5' Glass Lined Steel Pipe ....................................................................................................................................... 7,458.92  
. 

 33 61 13 00-0026 EA  12" X 10' Glass Lined Steel Pipe ..................................................................................................................................... 9,213.49  
. 

 33 61 13 00-0027 EA  16" X 10' Glass Lined Steel Pipe ................................................................................................................................... 12,550.21  

XXXXXXX 
. 
 33 61 13 00-0028  90 Degree Elbow, Glass Lined Steel Fittings (33 61 13 00-0001) 

Note: 150 PSIG 
. 
. 

 33 61 13 00-0029 EA  4" 90 Degree Elbow, Glass Lined Steel Fittings .............................................................................................................. 1,315.42  
. 

 33 61 13 00-0030 EA  6" 90 Degree Elbow, Glass Lined Steel Fittings .............................................................................................................. 2,144.38  
. 

 33 61 13 00-0031 EA  8" 90 Degree Elbow, Glass Lined Steel Fittings .............................................................................................................. 3,928.34  
. 

 33 61 13 00-0032 EA  10" 90 Degree Elbow, Glass Lined Steel Fittings ............................................................................................................ 6,959.85  
. 

 33 61 13 00-0033 EA  12" 90 Degree Elbow, Glass Lined Steel Fittings .......................................................................................................... 10,322.81  
. 

 33 61 13 00-0034 EA  14" 90 Degree Elbow, Glass Lined Steel Fittings .......................................................................................................... 12,117.58  
. 

 33 61 13 00-0035 EA  16" 90 Degree Elbow, Glass Lined Steel Fittings .......................................................................................................... 13,912.07  

XXXXXXX 
. 
 33 61 13 00-0036  45 Degree Elbow, Glass Lined Steel Fittings (33 61 13 00-0001) 

Note: 150 PSIG 
. 
. 

 33 61 13 00-0037 EA  4" 45 Degree Elbow, Glass Lined Steel Fittings .............................................................................................................. 1,289.87  
. 

 33 61 13 00-0038 EA  6" 45 Degree Elbow, Glass Lined Steel Fittings .............................................................................................................. 2,144.38  
. 

 33 61 13 00-0039 EA  8" 45 Degree Elbow, Glass Lined Steel Fittings .............................................................................................................. 4,104.87  
. 

 33 61 13 00-0040 EA  10" 45 Degree Elbow, Glass Lined Steel Fittings .......................................................................................................... 11,503.17  
. 

 33 61 13 00-0041 EA  12" 45 Degree Elbow, Glass Lined Steel Fittings .......................................................................................................... 10,322.81  
. 

 33 61 13 00-0042 EA  14" 45 Degree Elbow, Glass Lined Steel Fittings .......................................................................................................... 12,117.58  
. 

 33 61 13 00-0043 EA  16" 45 Degree Elbow, Glass Lined Steel Fittings .......................................................................................................... 13,912.07  

XXXXXXX 
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. 
 33 61 13 00-0044  Tee, Glass Lined Steel Fittings (33 61 13 00-0001) 

Note: 150 PSIG 
. 
. 

 33 61 13 00-0045 EA  4" Tee, Glass Lined Steel Fittings .................................................................................................................................... 2,045.74  
. 

 33 61 13 00-0046 EA  6" Tee, Glass Lined Steel Fittings .................................................................................................................................... 3,498.17  
. 

 33 61 13 00-0047 EA  8" Tee, Glass Lined Steel Fittings .................................................................................................................................... 5,162.89  
. 

 33 61 13 00-0048 EA  10" Tee, Glass Lined Steel Fittings .................................................................................................................................. 8,904.65  
. 

 33 61 13 00-0049 EA  12" Tee, Glass Lined Steel Fittings ................................................................................................................................ 12,661.99  
. 

 33 61 13 00-0050 EA  14" Tee, Glass Lined Steel Fittings ................................................................................................................................ 14,920.60  
. 

 33 61 13 00-0051 EA  16" Tee, Glass Lined Steel Fittings ................................................................................................................................ 17,135.46  

XXXXXXX 
. 
 33 61 13 00-0052  Preinsulated Pipe (33 61 13) 

Note: Includes coupling per full length of pipe. Excludes excavation and backfill. See CSI section 23 01 20 00-
0044 for purging of existing system. 

. 

. 
 33 61 13 00-0053  Preinsulated Schedule 40 Black Steel Pipe (33 61 13 00-0052) 

Note: With polyurethane insulation and non-metallic casing. Excludes excavation or backfill. 
. 
. 
 33 61 13 00-0054  Standard Black Steel Carrier Pipe (33 61 13 00-0053) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0055 LF 3/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 42.48  

    For High Density Polyethylene (HDPE) Jacket, Add  0.42 
    For Schedule 80 Pipe, Add  4.24 

. 
 33 61 13 00-0056 LF 1" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket...................................................................................................................................... 46.28  
    For High Density Polyethylene (HDPE) Jacket, Add  0.47 
    For Schedule 80 Pipe, Add  4.66 

. 
 33 61 13 00-0057 LF 1-1/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 50.65  
    For High Density Polyethylene (HDPE) Jacket, Add  0.53 
    For Schedule 80 Pipe, Add  5.25 

. 
 33 61 13 00-0058 LF 1-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 53.94  
    For High Density Polyethylene (HDPE) Jacket, Add  0.56 
    For Schedule 80 Pipe, Add  5.64 

. 
 33 61 13 00-0059 LF 2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket...................................................................................................................................... 56.81  
    For High Density Polyethylene (HDPE) Jacket, Add  0.59 
    For Schedule 80 Pipe, Add  5.89 

. 
 33 61 13 00-0060 LF 2-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 65.83  
    For High Density Polyethylene (HDPE) Jacket, Add  0.64 
    For Schedule 80 Pipe, Add  6.40 

. 
 33 61 13 00-0061 LF 3" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket...................................................................................................................................... 75.84  
    For High Density Polyethylene (HDPE) Jacket, Add  0.69 
    For Schedule 80 Pipe, Add  6.92 

. 
 33 61 13 00-0062 LF 4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket...................................................................................................................................... 96.09  
    For High Density Polyethylene (HDPE) Jacket, Add  0.87 
    For Schedule 80 Pipe, Add  8.71 

. 
 33 61 13 00-0063 LF 5" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 120.06  
    For High Density Polyethylene (HDPE) Jacket, Add  1.11 
    For Schedule 80 Pipe, Add  11.14 

. 
 33 61 13 00-0064 LF 6" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 140.07  
    For High Density Polyethylene (HDPE) Jacket, Add  1.29 
    For Schedule 80 Pipe, Add  12.94 

. 
 33 61 13 00-0065 LF 8" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 185.22  
    For High Density Polyethylene (HDPE) Jacket, Add  1.88 
    For Schedule 80 Pipe, Add  18.83 

. 
 33 61 13 00-0066 LF 10" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 232.63  
    For High Density Polyethylene (HDPE) Jacket, Add  2.48 
    For Schedule 80 Pipe, Add  24.85 

. 
 33 61 13 00-0067 LF 12" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 288.37  
    For High Density Polyethylene (HDPE) Jacket, Add  3.10 
    For Schedule 80 Pipe, Add  30.99 

XXXXXXX 
. 
 33 61 13 00-0068  Standard Black Steel Carrier Pipe (33 61 13 00-0053) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0069 LF 3/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 44.60  

    For High Density Polyethylene (HDPE) Jacket, Add  0.47 
    For Schedule 80 Pipe, Add  4.66 

. 
 33 61 13 00-0070 LF 1" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket...................................................................................................................................... 48.61  
    For High Density Polyethylene (HDPE) Jacket, Add  0.51 
    For Schedule 80 Pipe, Add  5.13 



 

 Utilities 33 

33
 

Hydronic And Steam Energy Utilities 33 60 
Hydronic Energy Distribution 33 61 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 33 - 199 

. 
 33 61 13 00-0071 LF 1-1/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 53.27  
    For High Density Polyethylene (HDPE) Jacket, Add  0.58 
    For Schedule 80 Pipe, Add  5.78 

. 
 33 61 13 00-0072 LF 1-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 56.75  
    For High Density Polyethylene (HDPE) Jacket, Add  0.62 
    For Schedule 80 Pipe, Add  6.20 

. 
 33 61 13 00-0073 LF 2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 59.75  
    For High Density Polyethylene (HDPE) Jacket, Add  0.65 
    For Schedule 80 Pipe, Add  6.48 

. 
 33 61 13 00-0074 LF 2-1/2" Diameter Preinsulated Schedule 40 Black Steel Pip With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 69.03  
    For High Density Polyethylene (HDPE) Jacket, Add  0.70 
    For Schedule 80 Pipe, Add  7.04 

. 
 33 61 13 00-0075 LF 3" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 79.30  
    For High Density Polyethylene (HDPE) Jacket, Add  0.76 
    For Schedule 80 Pipe, Add  7.61 

. 
 33 61 13 00-0076 LF 4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 100.44  
    For High Density Polyethylene (HDPE) Jacket, Add  0.96 
    For Schedule 80 Pipe, Add  9.58 

. 
 33 61 13 00-0077 LF 5" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 125.63  
    For High Density Polyethylene (HDPE) Jacket, Add  1.23 
    For Schedule 80 Pipe, Add  12.26 

. 
 33 61 13 00-0078 LF 6" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 146.54  
    For High Density Polyethylene (HDPE) Jacket, Add  1.42 
    For Schedule 80 Pipe, Add  14.23 

. 
 33 61 13 00-0079 LF 8" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 194.63  
    For High Density Polyethylene (HDPE) Jacket, Add  2.07 
    For Schedule 80 Pipe, Add  20.71 

. 
 33 61 13 00-0080 LF 10" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 245.06  
    For High Density Polyethylene (HDPE) Jacket, Add  2.73 
    For Schedule 80 Pipe, Add  27.33 

. 
 33 61 13 00-0081 LF 12" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 303.87  
    For High Density Polyethylene (HDPE) Jacket, Add  3.41 
    For Schedule 80 Pipe, Add  34.09 

XXXXXXX 
. 
 33 61 13 00-0082  Standard Black Steel Carrier Pipe (33 61 13 00-0053) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0083 LF 3/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 
Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 45.66  

    For High Density Polyethylene (HDPE) Jacket, Add  0.49 
    For Schedule 80 Pipe, Add  4.88 

. 
 33 61 13 00-0084 LF 1" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 49.78  
    For High Density Polyethylene (HDPE) Jacket, Add  0.54 
    For Schedule 80 Pipe, Add  5.36 

. 
 33 61 13 00-0085 LF 1-1/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 54.58  
    For High Density Polyethylene (HDPE) Jacket, Add  0.60 
    For Schedule 80 Pipe, Add  6.04 

. 
 33 61 13 00-0086 LF 1-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 58.16  
    For High Density Polyethylene (HDPE) Jacket, Add  0.65 
    For Schedule 80 Pipe, Add  6.48 

. 
 33 61 13 00-0087 LF 2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 61.23  
    For High Density Polyethylene (HDPE) Jacket, Add  0.68 
    For Schedule 80 Pipe, Add  6.78 

. 
 33 61 13 00-0088 LF 2-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 70.63  
    For High Density Polyethylene (HDPE) Jacket, Add  0.74 
    For Schedule 80 Pipe, Add  7.36 

. 
 33 61 13 00-0089 LF 3" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 81.03  
    For High Density Polyethylene (HDPE) Jacket, Add  0.80 
    For Schedule 80 Pipe, Add  7.95 

. 
 33 61 13 00-0090 LF 4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 102.62  
    For High Density Polyethylene (HDPE) Jacket, Add  1.00 
    For Schedule 80 Pipe, Add  10.02 

. 
 33 61 13 00-0091 LF 5" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 128.42  
    For High Density Polyethylene (HDPE) Jacket, Add  1.28 
    For Schedule 80 Pipe, Add  12.81 
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. 
 33 61 13 00-0092 LF 6" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 149.77  
    For High Density Polyethylene (HDPE) Jacket, Add  1.49 
    For Schedule 80 Pipe, Add  14.88 

. 
 33 61 13 00-0093 LF 8" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 199.34  
    For High Density Polyethylene (HDPE) Jacket, Add  2.17 
    For Schedule 80 Pipe, Add  21.65 

. 
 33 61 13 00-0094 LF 10" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................. 251.27  
    For High Density Polyethylene (HDPE) Jacket, Add  2.86 
    For Schedule 80 Pipe, Add  28.57 

. 
 33 61 13 00-0095 LF 12" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................. 311.62  
    For High Density Polyethylene (HDPE) Jacket, Add  3.56 
    For Schedule 80 Pipe, Add  35.64 

XXXXXXX 
. 
 33 61 13 00-0096  Standard Black Steel Carrier Pipe (33 61 13 00-0053) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0097 LF 3/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 47.25  

    For High Density Polyethylene (HDPE) Jacket, Add  0.52 
    For Schedule 80 Pipe, Add  5.19 

. 
 33 61 13 00-0098 LF 1" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket...................................................................................................................................... 51.52  
    For High Density Polyethylene (HDPE) Jacket, Add  0.57 
    For Schedule 80 Pipe, Add  5.71 

. 
 33 61 13 00-0099 LF 1-1/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket...................................................................................................................................... 56.55  
    For High Density Polyethylene (HDPE) Jacket, Add  0.64 
    For Schedule 80 Pipe, Add  6.43 

. 
 33 61 13 00-0100 LF 1-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket...................................................................................................................................... 60.28  
    For High Density Polyethylene (HDPE) Jacket, Add  0.69 
    For Schedule 80 Pipe, Add  6.90 

. 
 33 61 13 00-0101 LF 2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket...................................................................................................................................... 63.44  
    For High Density Polyethylene (HDPE) Jacket, Add  0.72 
    For Schedule 80 Pipe, Add  7.22 

. 
 33 61 13 00-0102 LF 2-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket...................................................................................................................................... 73.03  
    For High Density Polyethylene (HDPE) Jacket, Add  0.78 
    For Schedule 80 Pipe, Add  7.84 

. 
 33 61 13 00-0103 LF 3" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket...................................................................................................................................... 83.62  
    For High Density Polyethylene (HDPE) Jacket, Add  0.85 
    For Schedule 80 Pipe, Add  8.47 

. 
 33 61 13 00-0104 LF 4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 105.88  
    For High Density Polyethylene (HDPE) Jacket, Add  1.07 
    For Schedule 80 Pipe, Add  10.67 

. 
 33 61 13 00-0105 LF 5" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 132.60  
    For High Density Polyethylene (HDPE) Jacket, Add  1.37 
    For Schedule 80 Pipe, Add  13.65 

. 
 33 61 13 00-0106 LF 6" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 154.62  
    For High Density Polyethylene (HDPE) Jacket, Add  1.58 
    For Schedule 80 Pipe, Add  15.85 

. 
 33 61 13 00-0107 LF 8" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 206.40  
    For High Density Polyethylene (HDPE) Jacket, Add  2.31 
    For Schedule 80 Pipe, Add  23.06 

. 
 33 61 13 00-0108 LF 10" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 260.59  
    For High Density Polyethylene (HDPE) Jacket, Add  3.04 
    For Schedule 80 Pipe, Add  30.44 

. 
 33 61 13 00-0109 LF 12" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 323.24  
    For High Density Polyethylene (HDPE) Jacket, Add  3.80 
    For Schedule 80 Pipe, Add  37.97 

XXXXXXX 
. 
 33 61 13 00-0110  Preinsulated Black Steel Fittings (33 61 13 00-0052) 

Note: No excavation or backfill. 
. 
. 
 33 61 13 00-0111  Elbows (33 61 13 00-0110) 
. 
. 
 33 61 13 00-0112  Elbows (33 61 13 00-0111) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0113 EA 3/4" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 322.88  

    For High Density Polyethylene (HDPE) Jacket, Add  4.35 
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. 
 33 61 13 00-0114 EA 1" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 336.12  
    For High Density Polyethylene (HDPE) Jacket, Add  4.46 

. 
 33 61 13 00-0115 EA 1-1/4" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 387.45  
    For High Density Polyethylene (HDPE) Jacket, Add  5.07 

. 
 33 61 13 00-0116 EA 1-1/2" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 440.26  
    For High Density Polyethylene (HDPE) Jacket, Add  5.53 

. 
 33 61 13 00-0117 EA 2" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 533.58  
    For High Density Polyethylene (HDPE) Jacket, Add  5.76 

. 
 33 61 13 00-0118 EA 2-1/2" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 658.55  
    For High Density Polyethylene (HDPE) Jacket, Add  5.99 

. 
 33 61 13 00-0119 EA 3" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 766.23  
    For High Density Polyethylene (HDPE) Jacket, Add  6.92 

. 
 33 61 13 00-0120 EA 4" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 894.28  
    For High Density Polyethylene (HDPE) Jacket, Add  8.07 

. 
 33 61 13 00-0121 EA 5" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,044.05  
    For High Density Polyethylene (HDPE) Jacket, Add  10.37 

. 
 33 61 13 00-0122 EA 6" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,140.65  
    For High Density Polyethylene (HDPE) Jacket, Add  11.78 

. 
 33 61 13 00-0123 EA 8" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,587.96  
    For High Density Polyethylene (HDPE) Jacket, Add  17.03 

. 
 33 61 13 00-0124 EA 10" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,090.67  
    For High Density Polyethylene (HDPE) Jacket, Add  21.77 

. 
 33 61 13 00-0125 EA 12" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,643.85  
    For High Density Polyethylene (HDPE) Jacket, Add  28.82 

XXXXXXX 
. 
 33 61 13 00-0126  Elbows (33 61 13 00-0111) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0127 EA 3/4" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 339.21  

    For High Density Polyethylene (HDPE) Jacket, Add  4.68 
. 

 33 61 13 00-0128 EA 1" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 352.84  

    For High Density Polyethylene (HDPE) Jacket, Add  4.79 
. 

 33 61 13 00-0129 EA 1-1/4" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 406.47  

    For High Density Polyethylene (HDPE) Jacket, Add  5.45 
. 

 33 61 13 00-0130 EA 1-1/2" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 461.00  

    For High Density Polyethylene (HDPE) Jacket, Add  5.95 
. 

 33 61 13 00-0131 EA 2" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 555.19  

    For High Density Polyethylene (HDPE) Jacket, Add  6.20 
. 

 33 61 13 00-0132 EA 2-1/2" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 681.03  

    For High Density Polyethylene (HDPE) Jacket, Add  6.44 
. 

 33 61 13 00-0133 EA 3" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 792.16  

    For High Density Polyethylene (HDPE) Jacket, Add  7.43 
. 

 33 61 13 00-0134 EA 4" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 924.54  

    For High Density Polyethylene (HDPE) Jacket, Add  8.67 
. 

 33 61 13 00-0135 EA 5" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,082.95  

    For High Density Polyethylene (HDPE) Jacket, Add  11.15 
. 

 33 61 13 00-0136 EA 6" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,184.84  

    For High Density Polyethylene (HDPE) Jacket, Add  12.67 
. 

 33 61 13 00-0137 EA 8" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,651.84  

    For High Density Polyethylene (HDPE) Jacket, Add  18.31 
. 

 33 61 13 00-0138 EA 10" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,172.32  

    For High Density Polyethylene (HDPE) Jacket, Add  23.41 
. 

 33 61 13 00-0139 EA 12" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,751.92  

    For High Density Polyethylene (HDPE) Jacket, Add  30.98 

XXXXXXX 
. 
 33 61 13 00-0140  Elbows (33 61 13 00-0111) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
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. 
 33 61 13 00-0141 EA 3/4" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 355.54  
    For High Density Polyethylene (HDPE) Jacket, Add  5.01 

. 
 33 61 13 00-0142 EA 1" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 369.55  
    For High Density Polyethylene (HDPE) Jacket, Add  5.13 

. 
 33 61 13 00-0143 EA 1-1/4" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 425.49  
    For High Density Polyethylene (HDPE) Jacket, Add  5.83 

. 
 33 61 13 00-0144 EA 1-1/2" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 481.75  
    For High Density Polyethylene (HDPE) Jacket, Add  6.36 

. 
 33 61 13 00-0145 EA 2" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 576.81  
    For High Density Polyethylene (HDPE) Jacket, Add  6.63 

. 
 33 61 13 00-0146 EA 2-1/2" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 703.50  
    For High Density Polyethylene (HDPE) Jacket, Add  6.89 

. 
 33 61 13 00-0147 EA 3" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 818.10  
    For High Density Polyethylene (HDPE) Jacket, Add  7.95 

. 
 33 61 13 00-0148 EA 4" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 954.80  
    For High Density Polyethylene (HDPE) Jacket, Add  9.28 

. 
 33 61 13 00-0149 EA 5" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,121.86  
    For High Density Polyethylene (HDPE) Jacket, Add  11.93 

. 
 33 61 13 00-0150 EA 6" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,229.03  
    For High Density Polyethylene (HDPE) Jacket, Add  13.55 

. 
 33 61 13 00-0151 EA 8" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,715.72  
    For High Density Polyethylene (HDPE) Jacket, Add  19.59 

. 
 33 61 13 00-0152 EA 10" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket................................................................................................................................. 2,253.97  
    For High Density Polyethylene (HDPE) Jacket, Add  25.04 

. 
 33 61 13 00-0153 EA 12" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket................................................................................................................................. 2,859.98  
    For High Density Polyethylene (HDPE) Jacket, Add  33.14 

XXXXXXX 
. 
 33 61 13 00-0154  Elbows (33 61 13 00-0111) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0155 EA 3/4" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 371.87  

    For High Density Polyethylene (HDPE) Jacket, Add  5.33 
. 

 33 61 13 00-0156 EA 1" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 386.26  

    For High Density Polyethylene (HDPE) Jacket, Add  5.46 
. 

 33 61 13 00-0157 EA 1-1/4" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 444.51  

    For High Density Polyethylene (HDPE) Jacket, Add  6.21 
. 

 33 61 13 00-0158 EA 1-1/2" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 502.50  

    For High Density Polyethylene (HDPE) Jacket, Add  6.78 
. 

 33 61 13 00-0159 EA 2" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 598.42  

    For High Density Polyethylene (HDPE) Jacket, Add  7.06 
. 

 33 61 13 00-0160 EA 2-1/2" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 725.98  

    For High Density Polyethylene (HDPE) Jacket, Add  7.34 
. 

 33 61 13 00-0161 EA 3" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 844.03  

    For High Density Polyethylene (HDPE) Jacket, Add  8.47 
. 

 33 61 13 00-0162 EA 4" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 985.05  

    For High Density Polyethylene (HDPE) Jacket, Add  9.88 
. 

 33 61 13 00-0163 EA 5" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,160.76  

    For High Density Polyethylene (HDPE) Jacket, Add  12.71 
. 

 33 61 13 00-0164 EA 6" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,273.21  

    For High Density Polyethylene (HDPE) Jacket, Add  14.43 
. 

 33 61 13 00-0165 EA 8" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,779.59  

    For High Density Polyethylene (HDPE) Jacket, Add  20.87 
. 

 33 61 13 00-0166 EA 10" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,335.62  

    For High Density Polyethylene (HDPE) Jacket, Add  26.67 
. 

 33 61 13 00-0167 EA 12" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,968.04  

    For High Density Polyethylene (HDPE) Jacket, Add  35.30 

XXXXXXX 
. 
 33 61 13 00-0168  Tees (33 61 13 00-0110) 
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. 
 33 61 13 00-0169  Tees (33 61 13 00-0168) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0170 EA 3/4" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 480.99  

    For High Density Polyethylene (HDPE) Jacket, Add  6.47 
. 

 33 61 13 00-0171 EA 1" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 500.68  

    For High Density Polyethylene (HDPE) Jacket, Add  6.62 
. 

 33 61 13 00-0172 EA 1-1/4" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 577.19  

    For High Density Polyethylene (HDPE) Jacket, Add  7.53 
. 

 33 61 13 00-0173 EA 1-1/2" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 656.04  

    For High Density Polyethylene (HDPE) Jacket, Add  8.22 
. 

 33 61 13 00-0174 EA 2" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 795.61  

    For High Density Polyethylene (HDPE) Jacket, Add  8.56 
. 

 33 61 13 00-0175 EA 2-1/2" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 982.67  

    For High Density Polyethylene (HDPE) Jacket, Add  8.90 
. 

 33 61 13 00-0176 EA 3" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,144.15  

    For High Density Polyethylene (HDPE) Jacket, Add  10.27 
. 

 33 61 13 00-0177 EA 4" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,335.36  

    For High Density Polyethylene (HDPE) Jacket, Add  11.98 
. 

 33 61 13 00-0178 EA 5" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,561.07  

    For High Density Polyethylene (HDPE) Jacket, Add  15.41 
. 

 33 61 13 00-0179 EA 6" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,702.92  

    For High Density Polyethylene (HDPE) Jacket, Add  17.50 
. 

 33 61 13 00-0180 EA 8" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,367.81  

    For High Density Polyethylene (HDPE) Jacket, Add  25.30 
. 

 33 61 13 00-0181 EA 10" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 3,121.44  

    For High Density Polyethylene (HDPE) Jacket, Add  32.33 
. 

 33 61 13 00-0182 EA 12" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 3,944.16  

    For High Density Polyethylene (HDPE) Jacket, Add  42.79 

XXXXXXX 
. 
 33 61 13 00-0183  Tees (33 61 13 00-0168) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0184 EA 3/4" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 505.24  

    For High Density Polyethylene (HDPE) Jacket, Add  6.95 
. 

 33 61 13 00-0185 EA 1" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 525.50  

    For High Density Polyethylene (HDPE) Jacket, Add  7.12 
. 

 33 61 13 00-0186 EA 1-1/4" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 605.44  

    For High Density Polyethylene (HDPE) Jacket, Add  8.10 
. 

 33 61 13 00-0187 EA 1-1/2" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 686.85  

    For High Density Polyethylene (HDPE) Jacket, Add  8.83 
. 

 33 61 13 00-0188 EA 2" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 827.70  

    For High Density Polyethylene (HDPE) Jacket, Add  9.20 
. 

 33 61 13 00-0189 EA 2-1/2" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,016.05  

    For High Density Polyethylene (HDPE) Jacket, Add  9.57 
. 

 33 61 13 00-0190 EA 3" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,182.67  

    For High Density Polyethylene (HDPE) Jacket, Add  11.04 
. 

 33 61 13 00-0191 EA 4" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,380.29  

    For High Density Polyethylene (HDPE) Jacket, Add  12.88 
. 

 33 61 13 00-0192 EA 5" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,618.85  

    For High Density Polyethylene (HDPE) Jacket, Add  16.56 
. 

 33 61 13 00-0193 EA 6" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,768.54  

    For High Density Polyethylene (HDPE) Jacket, Add  18.81 
. 

 33 61 13 00-0194 EA 8" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,462.67  

    For High Density Polyethylene (HDPE) Jacket, Add  27.19 
. 

 33 61 13 00-0195 EA 10" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 3,242.69  

    For High Density Polyethylene (HDPE) Jacket, Add  34.76 
. 

 33 61 13 00-0196 EA 12" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 4,104.63  

    For High Density Polyethylene (HDPE) Jacket, Add  46.00 
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XXXXXXX 
. 
 33 61 13 00-0197  Tees (33 61 13 00-0168) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0198 EA 3/4" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 529.49  

    For High Density Polyethylene (HDPE) Jacket, Add  7.44 
. 

 33 61 13 00-0199 EA 1" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 550.32  

    For High Density Polyethylene (HDPE) Jacket, Add  7.61 
. 

 33 61 13 00-0200 EA 1-1/4" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 633.68  

    For High Density Polyethylene (HDPE) Jacket, Add  8.66 
. 

 33 61 13 00-0201 EA 1-1/2" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 717.66  

    For High Density Polyethylene (HDPE) Jacket, Add  9.45 
. 

 33 61 13 00-0202 EA 2" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 859.80  

    For High Density Polyethylene (HDPE) Jacket, Add  9.84 
. 

 33 61 13 00-0203 EA 2-1/2" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,049.43  

    For High Density Polyethylene (HDPE) Jacket, Add  10.24 
. 

 33 61 13 00-0204 EA 3" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,221.18  

    For High Density Polyethylene (HDPE) Jacket, Add  11.81 
. 

 33 61 13 00-0205 EA 4" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,425.23  

    For High Density Polyethylene (HDPE) Jacket, Add  13.78 
. 

 33 61 13 00-0206 EA 5" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,676.62  

    For High Density Polyethylene (HDPE) Jacket, Add  17.72 
. 

 33 61 13 00-0207 EA 6" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,834.15  

    For High Density Polyethylene (HDPE) Jacket, Add  20.12 
. 

 33 61 13 00-0208 EA 8" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,557.53  

    For High Density Polyethylene (HDPE) Jacket, Add  29.09 
. 

 33 61 13 00-0209 EA 10" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 3,363.94  

    For High Density Polyethylene (HDPE) Jacket, Add  37.18 
. 

 33 61 13 00-0210 EA 12" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 4,265.11  

    For High Density Polyethylene (HDPE) Jacket, Add  49.21 

XXXXXXX 
. 
 33 61 13 00-0211  Tees (33 61 13 00-0168) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0212 EA 3/4" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 553.74  

    For High Density Polyethylene (HDPE) Jacket, Add  7.92 
. 

 33 61 13 00-0213 EA 1" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 575.14  

    For High Density Polyethylene (HDPE) Jacket, Add  8.11 
. 

 33 61 13 00-0214 EA 1-1/4" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 661.92  

    For High Density Polyethylene (HDPE) Jacket, Add  9.23 
. 

 33 61 13 00-0215 EA 1-1/2" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 748.47  

    For High Density Polyethylene (HDPE) Jacket, Add  10.07 
. 

 33 61 13 00-0216 EA 2" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 891.89  

    For High Density Polyethylene (HDPE) Jacket, Add  10.48 
. 

 33 61 13 00-0217 EA 2-1/2" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,082.81  

    For High Density Polyethylene (HDPE) Jacket, Add  10.90 
. 

 33 61 13 00-0218 EA 3" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,259.70  

    For High Density Polyethylene (HDPE) Jacket, Add  12.58 
. 

 33 61 13 00-0219 EA 4" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,470.16  

    For High Density Polyethylene (HDPE) Jacket, Add  14.68 
. 

 33 61 13 00-0220 EA 5" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,734.39  

    For High Density Polyethylene (HDPE) Jacket, Add  18.87 
. 

 33 61 13 00-0221 EA 6" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,899.77  

    For High Density Polyethylene (HDPE) Jacket, Add  21.43 
. 

 33 61 13 00-0222 EA 8" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,652.39  

    For High Density Polyethylene (HDPE) Jacket, Add  30.99 
. 

 33 61 13 00-0223 EA 10" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 3,485.19  

    For High Density Polyethylene (HDPE) Jacket, Add  39.61 
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 33 61 13 00-0224 EA 12" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 4,425.59  
    For High Density Polyethylene (HDPE) Jacket, Add  52.42 

XXXXXXX 
. 
 33 61 13 00-0225  Reducers (33 61 13 00-0110) 
. 
. 
 33 61 13 00-0226  Reducers (33 61 13 00-0225) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0227 EA 3/4" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 275.38  

    For High Density Polyethylene (HDPE) Jacket, Add  3.61 
. 

 33 61 13 00-0228 EA 1" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 286.89  

    For High Density Polyethylene (HDPE) Jacket, Add  3.70 
. 

 33 61 13 00-0229 EA 1-1/4" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 330.96  

    For High Density Polyethylene (HDPE) Jacket, Add  4.21 
. 

 33 61 13 00-0230 EA 1-1/2" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 376.80  

    For High Density Polyethylene (HDPE) Jacket, Add  4.59 
. 

 33 61 13 00-0231 EA 2" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 459.94  

    For High Density Polyethylene (HDPE) Jacket, Add  4.78 
. 

 33 61 13 00-0232 EA 2-1/2" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 579.78  

    For High Density Polyethylene (HDPE) Jacket, Add  4.98 
. 

 33 61 13 00-0233 EA 3" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 668.78  

    For High Density Polyethylene (HDPE) Jacket, Add  5.74 
. 

 33 61 13 00-0234 EA 4" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 776.39  

    For High Density Polyethylene (HDPE) Jacket, Add  6.70 
. 

 33 61 13 00-0235 EA 5" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 903.50  

    For High Density Polyethylene (HDPE) Jacket, Add  8.61 
. 

 33 61 13 00-0236 EA 6" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 985.54  

    For High Density Polyethylene (HDPE) Jacket, Add  9.78 
. 

 33 61 13 00-0237 EA 8" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,369.71  

    For High Density Polyethylene (HDPE) Jacket, Add  14.14 
. 

 33 61 13 00-0238 EA 10" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,805.82  

    For High Density Polyethylene (HDPE) Jacket, Add  18.07 
. 

 33 61 13 00-0239 EA 12" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 2,276.76  

    For High Density Polyethylene (HDPE) Jacket, Add  23.92 

XXXXXXX 
. 
 33 61 13 00-0240  Reducers (33 61 13 00-0225) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0241 EA 3/4" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 288.93  

    For High Density Polyethylene (HDPE) Jacket, Add  3.89 
. 

 33 61 13 00-0242 EA 1" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 300.76  

    For High Density Polyethylene (HDPE) Jacket, Add  3.98 
. 

 33 61 13 00-0243 EA 1-1/4" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 346.75  

    For High Density Polyethylene (HDPE) Jacket, Add  4.53 
. 

 33 61 13 00-0244 EA 1-1/2" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 394.02  

    For High Density Polyethylene (HDPE) Jacket, Add  4.94 
. 

 33 61 13 00-0245 EA 2" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 477.88  

    For High Density Polyethylene (HDPE) Jacket, Add  5.14 
. 

 33 61 13 00-0246 EA 2-1/2" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 598.44  

    For High Density Polyethylene (HDPE) Jacket, Add  5.35 
. 

 33 61 13 00-0247 EA 3" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 690.31  

    For High Density Polyethylene (HDPE) Jacket, Add  6.17 
. 

 33 61 13 00-0248 EA 4" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 801.50  

    For High Density Polyethylene (HDPE) Jacket, Add  7.20 
. 

 33 61 13 00-0249 EA 5" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 935.79  

    For High Density Polyethylene (HDPE) Jacket, Add  9.26 
. 

 33 61 13 00-0250 EA 6" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,022.21  

    For High Density Polyethylene (HDPE) Jacket, Add  10.51 
. 

 33 61 13 00-0251 EA 8" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,422.73  

    For High Density Polyethylene (HDPE) Jacket, Add  15.20 
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. 
 33 61 13 00-0252 EA 10" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,873.59  
    For High Density Polyethylene (HDPE) Jacket, Add  19.43 

. 
 33 61 13 00-0253 EA 12" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,366.46  
    For High Density Polyethylene (HDPE) Jacket, Add  25.71 

XXXXXXX 
. 
 33 61 13 00-0254  Reducers (33 61 13 00-0225) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0255 EA 3/4" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 302.48  

    For High Density Polyethylene (HDPE) Jacket, Add  4.16 
. 

 33 61 13 00-0256 EA 1" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 314.63  

    For High Density Polyethylene (HDPE) Jacket, Add  4.25 
. 

 33 61 13 00-0257 EA 1-1/4" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 362.53  

    For High Density Polyethylene (HDPE) Jacket, Add  4.84 
. 

 33 61 13 00-0258 EA 1-1/2" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 411.24  

    For High Density Polyethylene (HDPE) Jacket, Add  5.28 
. 

 33 61 13 00-0259 EA 2" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 495.82  

    For High Density Polyethylene (HDPE) Jacket, Add  5.50 
. 

 33 61 13 00-0260 EA 2-1/2" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 617.09  

    For High Density Polyethylene (HDPE) Jacket, Add  5.72 
. 

 33 61 13 00-0261 EA 3" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 711.83  

    For High Density Polyethylene (HDPE) Jacket, Add  6.60 
. 

 33 61 13 00-0262 EA 4" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 826.61  

    For High Density Polyethylene (HDPE) Jacket, Add  7.70 
. 

 33 61 13 00-0263 EA 5" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 968.08  

    For High Density Polyethylene (HDPE) Jacket, Add  9.90 
. 

 33 61 13 00-0264 EA 6" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,058.89  

    For High Density Polyethylene (HDPE) Jacket, Add  11.25 
. 

 33 61 13 00-0265 EA 8" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,475.74  

    For High Density Polyethylene (HDPE) Jacket, Add  16.26 
. 

 33 61 13 00-0266 EA 10" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,941.36  

    For High Density Polyethylene (HDPE) Jacket, Add  20.78 
. 

 33 61 13 00-0267 EA 12" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 2,456.15  

    For High Density Polyethylene (HDPE) Jacket, Add  27.51 

XXXXXXX 
. 
 33 61 13 00-0268  Reducers (33 61 13 00-0225) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0269 EA 3/4" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 316.04  

    For High Density Polyethylene (HDPE) Jacket, Add  4.43 
. 

 33 61 13 00-0270 EA 1" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 328.51  

    For High Density Polyethylene (HDPE) Jacket, Add  4.53 
. 

 33 61 13 00-0271 EA 1-1/4" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 378.32  

    For High Density Polyethylene (HDPE) Jacket, Add  5.16 
. 

 33 61 13 00-0272 EA 1-1/2" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 428.46  

    For High Density Polyethylene (HDPE) Jacket, Add  5.63 
. 

 33 61 13 00-0273 EA 2" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 513.76  

    For High Density Polyethylene (HDPE) Jacket, Add  5.86 
. 

 33 61 13 00-0274 EA 2-1/2" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 635.75  

    For High Density Polyethylene (HDPE) Jacket, Add  6.09 
. 

 33 61 13 00-0275 EA 3" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 733.36  

    For High Density Polyethylene (HDPE) Jacket, Add  7.03 
. 

 33 61 13 00-0276 EA 4" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 851.73  

    For High Density Polyethylene (HDPE) Jacket, Add  8.20 
. 

 33 61 13 00-0277 EA 5" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,000.37  

    For High Density Polyethylene (HDPE) Jacket, Add  10.55 
. 

 33 61 13 00-0278 EA 6" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,095.56  

    For High Density Polyethylene (HDPE) Jacket, Add  11.98 
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. 
 33 61 13 00-0279 EA 8" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,528.76  
    For High Density Polyethylene (HDPE) Jacket, Add  17.32 

. 
 33 61 13 00-0280 EA 10" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,009.12  
    For High Density Polyethylene (HDPE) Jacket, Add  22.14 

. 
 33 61 13 00-0281 EA 12" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,545.85  
    For High Density Polyethylene (HDPE) Jacket, Add  29.30 

XXXXXXX 
. 
 33 61 13 00-0282  Preinsulated Type K Copper Pipe (33 61 13 00-0052) 

Note: With polyurethane insulation and non-metallic casing. Excludes excavation or backfill. 
. 
. 
 33 61 13 00-0283  Type K Copper Carrier Pipe (33 61 13 00-0282) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0284 LF 3/4" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 45.18  

    For High Density Polyethylene (HDPE) Jacket, Add  0.49 
. 

 33 61 13 00-0285 LF 1" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 49.27  

    For High Density Polyethylene (HDPE) Jacket, Add  0.54 
. 

 33 61 13 00-0286 LF 1-1/4" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 54.07  

    For High Density Polyethylene (HDPE) Jacket, Add  0.61 
. 

 33 61 13 00-0287 LF 1-1/2" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 57.62  

    For High Density Polyethylene (HDPE) Jacket, Add  0.65 
. 

 33 61 13 00-0288 LF 2" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 60.64  

    For High Density Polyethylene (HDPE) Jacket, Add  0.68 
. 

 33 61 13 00-0289 LF 2-1/2" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 69.86  

    For High Density Polyethylene (HDPE) Jacket, Add  0.74 
. 

 33 61 13 00-0290 LF 3" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 80.04  

    For High Density Polyethylene (HDPE) Jacket, Add  0.80 
. 

 33 61 13 00-0291 LF 4" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 101.35  

    For High Density Polyethylene (HDPE) Jacket, Add  1.01 
. 

 33 61 13 00-0292 LF 5" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 126.90  

    For High Density Polyethylene (HDPE) Jacket, Add  1.29 
. 

 33 61 13 00-0293 LF 6" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 147.98  

    For High Density Polyethylene (HDPE) Jacket, Add  1.50 
. 

 33 61 13 00-0294 LF 8" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 197.36  

    For High Density Polyethylene (HDPE) Jacket, Add  2.19 
. 

 33 61 13 00-0295 LF 10" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 249.06  

    For High Density Polyethylene (HDPE) Jacket, Add  2.89 
. 

 33 61 13 00-0296 LF 12" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 308.93  

    For High Density Polyethylene (HDPE) Jacket, Add  3.60 

XXXXXXX 
. 
 33 61 13 00-0297  Type K Copper Carrier Pipe (33 61 13 00-0282) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0298 LF 3/4" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 47.65  

    For High Density Polyethylene (HDPE) Jacket, Add  0.54 
. 

 33 61 13 00-0299 LF 1" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 51.98  

    For High Density Polyethylene (HDPE) Jacket, Add  0.60 
. 

 33 61 13 00-0300 LF 1-1/4" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 57.12  

    For High Density Polyethylene (HDPE) Jacket, Add  0.67 
. 

 33 61 13 00-0301 LF 1-1/2" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 60.89  

    For High Density Polyethylene (HDPE) Jacket, Add  0.72 
. 

 33 61 13 00-0302 LF 2" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 64.06  

    For High Density Polyethylene (HDPE) Jacket, Add  0.75 
. 

 33 61 13 00-0303 LF 2-1/2" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ..................................................................................................................................... 73.58  

    For High Density Polyethylene (HDPE) Jacket, Add  0.82 
. 

 33 61 13 00-0304 LF 3" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 84.06  

    For High Density Polyethylene (HDPE) Jacket, Add  0.88 
. 

 33 61 13 00-0305 LF 4" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 106.41  

    For High Density Polyethylene (HDPE) Jacket, Add  1.11 
. 

 33 61 13 00-0306 LF 5" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 133.37  

    For High Density Polyethylene (HDPE) Jacket, Add  1.42 
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. 
 33 61 13 00-0307 LF 6" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 155.50  
    For High Density Polyethylene (HDPE) Jacket, Add  1.65 

. 
 33 61 13 00-0308 LF 8" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 208.30  
    For High Density Polyethylene (HDPE) Jacket, Add  2.41 

. 
 33 61 13 00-0309 LF 10" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 263.50  
    For High Density Polyethylene (HDPE) Jacket, Add  3.18 

. 
 33 61 13 00-0310 LF 12" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 326.93  
    For High Density Polyethylene (HDPE) Jacket, Add  3.96 

XXXXXXX 
. 
 33 61 13 00-0311  Type K Copper Carrier Pipe (33 61 13 00-0282) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0312 LF 3/4" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 48.88  

    For High Density Polyethylene (HDPE) Jacket, Add  0.57 
. 

 33 61 13 00-0313 LF 1" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 53.33  

    For High Density Polyethylene (HDPE) Jacket, Add  0.62 
. 

 33 61 13 00-0314 LF 1-1/4" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 58.64  

    For High Density Polyethylene (HDPE) Jacket, Add  0.70 
. 

 33 61 13 00-0315 LF 1-1/2" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 62.53  

    For High Density Polyethylene (HDPE) Jacket, Add  0.75 
. 

 33 61 13 00-0316 LF 2" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 65.77  

    For High Density Polyethylene (HDPE) Jacket, Add  0.79 
. 

 33 61 13 00-0317 LF 2-1/2" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 75.44  

    For High Density Polyethylene (HDPE) Jacket, Add  0.86 
. 

 33 61 13 00-0318 LF 3" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 86.07  

    For High Density Polyethylene (HDPE) Jacket, Add  0.92 
. 

 33 61 13 00-0319 LF 4" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 108.94  

    For High Density Polyethylene (HDPE) Jacket, Add  1.16 
. 

 33 61 13 00-0320 LF 5" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 136.61  

    For High Density Polyethylene (HDPE) Jacket, Add  1.49 
. 

 33 61 13 00-0321 LF 6" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 159.25  

    For High Density Polyethylene (HDPE) Jacket, Add  1.73 
. 

 33 61 13 00-0322 LF 8" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 213.76  

    For High Density Polyethylene (HDPE) Jacket, Add  2.52 
. 

 33 61 13 00-0323 LF 10" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 270.71  

    For High Density Polyethylene (HDPE) Jacket, Add  3.32 
. 

 33 61 13 00-0324 LF 12" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 335.93  

    For High Density Polyethylene (HDPE) Jacket, Add  4.14 

XXXXXXX 
. 
 33 61 13 00-0325  Type K Copper Carrier Pipe (33 61 13 00-0282) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0326 LF 3/4" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 50.72  

    For High Density Polyethylene (HDPE) Jacket, Add  0.60 
. 

 33 61 13 00-0327 LF 1" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 55.36  

    For High Density Polyethylene (HDPE) Jacket, Add  0.66 
. 

 33 61 13 00-0328 LF 1-1/4" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 60.93  

    For High Density Polyethylene (HDPE) Jacket, Add  0.75 
. 

 33 61 13 00-0329 LF 1-1/2" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 64.99  

    For High Density Polyethylene (HDPE) Jacket, Add  0.80 
. 

 33 61 13 00-0330 LF 2" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 68.34  

    For High Density Polyethylene (HDPE) Jacket, Add  0.84 
. 

 33 61 13 00-0331 LF 2-1/2" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket...................................................................................................................................... 78.23  

    For High Density Polyethylene (HDPE) Jacket, Add  0.91 
. 

 33 61 13 00-0332 LF 3" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 89.08  

    For High Density Polyethylene (HDPE) Jacket, Add  0.98 
. 

 33 61 13 00-0333 LF 4" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 112.74  

    For High Density Polyethylene (HDPE) Jacket, Add  1.24 
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. 
 33 61 13 00-0334 LF 5" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 141.46  
    For High Density Polyethylene (HDPE) Jacket, Add  1.59 

. 
 33 61 13 00-0335 LF 6" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 164.89  
    For High Density Polyethylene (HDPE) Jacket, Add  1.84 

. 
 33 61 13 00-0336 LF 8" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 221.97  
    For High Density Polyethylene (HDPE) Jacket, Add  2.68 

. 
 33 61 13 00-0337 LF 10" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 281.54  
    For High Density Polyethylene (HDPE) Jacket, Add  3.54 

. 
 33 61 13 00-0338 LF 12" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 349.44  
    For High Density Polyethylene (HDPE) Jacket, Add  4.41 

XXXXXXX 
. 
 33 61 13 00-0339  Preinsulated Copper Fittings (33 61 13 00-0052) 
. 
. 
 33 61 13 00-0340  Elbows (33 61 13 00-0339) 
. 
. 
 33 61 13 00-0341  Elbows (33 61 13 00-0340) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0342 EA 3/4" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 372.08  

    For High Density Polyethylene (HDPE) Jacket, Add  5.61 
. 

 33 61 13 00-0343 EA 1" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 385.74  

    For High Density Polyethylene (HDPE) Jacket, Add  5.75 
. 

 33 61 13 00-0344 EA 1-1/4" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 443.28  

    For High Density Polyethylene (HDPE) Jacket, Add  6.54 
. 

 33 61 13 00-0345 EA 1-1/2" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 498.85  

    For High Density Polyethylene (HDPE) Jacket, Add  7.13 
. 

 33 61 13 00-0346 EA 2" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 584.86  

    For High Density Polyethylene (HDPE) Jacket, Add  7.43 
. 

 33 61 13 00-0347 EA 2-1/2" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 698.33  

    For High Density Polyethylene (HDPE) Jacket, Add  7.73 
. 

 33 61 13 00-0348 EA 3" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 811.29  

    For High Density Polyethylene (HDPE) Jacket, Add  8.91 
. 

 33 61 13 00-0349 EA 4" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 946.81  

    For High Density Polyethylene (HDPE) Jacket, Add  10.40 
. 

 33 61 13 00-0350 EA 5" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,125.38  

    For High Density Polyethylene (HDPE) Jacket, Add  13.37 
. 

 33 61 13 00-0351 EA 6" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,238.98  

    For High Density Polyethylene (HDPE) Jacket, Add  15.19 
. 

 33 61 13 00-0352 EA 8" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,738.06  

    For High Density Polyethylene (HDPE) Jacket, Add  21.96 
. 

 33 61 13 00-0353 EA 10" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 2,274.49  

    For High Density Polyethylene (HDPE) Jacket, Add  28.07 
. 

 33 61 13 00-0354 EA 12" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 2,903.32  

    For High Density Polyethylene (HDPE) Jacket, Add  37.15 

XXXXXXX 
. 
 33 61 13 00-0355  Elbows (33 61 13 00-0340) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0356 EA 3/4" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 393.13  

    For High Density Polyethylene (HDPE) Jacket, Add  6.03 
. 

 33 61 13 00-0357 EA 1" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 407.29  

    For High Density Polyethylene (HDPE) Jacket, Add  6.18 
. 

 33 61 13 00-0358 EA 1-1/4" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 467.79  

    For High Density Polyethylene (HDPE) Jacket, Add  7.03 
. 

 33 61 13 00-0359 EA 1-1/2" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 525.60  

    For High Density Polyethylene (HDPE) Jacket, Add  7.67 
. 

 33 61 13 00-0360 EA 2" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 612.72  

    For High Density Polyethylene (HDPE) Jacket, Add  7.99 
. 

 33 61 13 00-0361 EA 2-1/2" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 727.30  

    For High Density Polyethylene (HDPE) Jacket, Add  8.31 
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. 
 33 61 13 00-0362 EA 3" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 844.72  
    For High Density Polyethylene (HDPE) Jacket, Add  9.58 

. 
 33 61 13 00-0363 EA 4" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 985.81  
    For High Density Polyethylene (HDPE) Jacket, Add  11.18 

. 
 33 61 13 00-0364 EA 5" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,175.53  
    For High Density Polyethylene (HDPE) Jacket, Add  14.38 

. 
 33 61 13 00-0365 EA 6" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,295.93  
    For High Density Polyethylene (HDPE) Jacket, Add  16.33 

. 
 33 61 13 00-0366 EA 8" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,820.40  
    For High Density Polyethylene (HDPE) Jacket, Add  23.60 

. 
 33 61 13 00-0367 EA 10" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket................................................................................................................................. 2,379.73  
    For High Density Polyethylene (HDPE) Jacket, Add  30.17 

. 
 33 61 13 00-0368 EA 12" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket................................................................................................................................. 3,042.61  
    For High Density Polyethylene (HDPE) Jacket, Add  39.93 

XXXXXXX 
. 
 33 61 13 00-0369  Elbows (33 61 13 00-0340) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0370 EA 3/4" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 414.18  

    For High Density Polyethylene (HDPE) Jacket, Add  6.46 
. 

 33 61 13 00-0371 EA 1" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 428.83  

    For High Density Polyethylene (HDPE) Jacket, Add  6.61 
. 

 33 61 13 00-0372 EA 1-1/4" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 492.31  

    For High Density Polyethylene (HDPE) Jacket, Add  7.52 
. 

 33 61 13 00-0373 EA 1-1/2" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 552.34  

    For High Density Polyethylene (HDPE) Jacket, Add  8.20 
. 

 33 61 13 00-0374 EA 2" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 640.58  

    For High Density Polyethylene (HDPE) Jacket, Add  8.54 
. 

 33 61 13 00-0375 EA 2-1/2" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 756.27  

    For High Density Polyethylene (HDPE) Jacket, Add  8.89 
. 

 33 61 13 00-0376 EA 3" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 878.15  

    For High Density Polyethylene (HDPE) Jacket, Add  10.25 
. 

 33 61 13 00-0377 EA 4" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,024.81  

    For High Density Polyethylene (HDPE) Jacket, Add  11.96 
. 

 33 61 13 00-0378 EA 5" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,225.67  

    For High Density Polyethylene (HDPE) Jacket, Add  15.38 
. 

 33 61 13 00-0379 EA 6" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,353.12  

    For High Density Polyethylene (HDPE) Jacket, Add  17.47 
. 

 33 61 13 00-0380 EA 8" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,902.60  

    For High Density Polyethylene (HDPE) Jacket, Add  25.25 
. 

 33 61 13 00-0381 EA 10" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 2,484.61  

    For High Density Polyethylene (HDPE) Jacket, Add  32.27 
. 

 33 61 13 00-0382 EA 12" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 3,182.17  

    For High Density Polyethylene (HDPE) Jacket, Add  42.72 

XXXXXXX 
. 
 33 61 13 00-0383  Elbows (33 61 13 00-0340) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0384 EA 3/4" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 435.23  

    For High Density Polyethylene (HDPE) Jacket, Add  6.88 
. 

 33 61 13 00-0385 EA 1" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 450.38  

    For High Density Polyethylene (HDPE) Jacket, Add  7.04 
. 

 33 61 13 00-0386 EA 1-1/4" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 516.82  

    For High Density Polyethylene (HDPE) Jacket, Add  8.01 
. 

 33 61 13 00-0387 EA 1-1/2" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 579.09  

    For High Density Polyethylene (HDPE) Jacket, Add  8.74 
. 

 33 61 13 00-0388 EA 2" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 668.44  

    For High Density Polyethylene (HDPE) Jacket, Add  9.10 
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. 
 33 61 13 00-0389 EA 2-1/2" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 785.25  
    For High Density Polyethylene (HDPE) Jacket, Add  9.46 

. 
 33 61 13 00-0390 EA 3" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 911.58  
    For High Density Polyethylene (HDPE) Jacket, Add  10.92 

. 
 33 61 13 00-0391 EA 4" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,063.82  
    For High Density Polyethylene (HDPE) Jacket, Add  12.74 

. 
 33 61 13 00-0392 EA 5" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,275.82  
    For High Density Polyethylene (HDPE) Jacket, Add  16.38 

. 
 33 61 13 00-0393 EA 6" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,410.08  
    For High Density Polyethylene (HDPE) Jacket, Add  18.61 

. 
 33 61 13 00-0394 EA 8" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,984.94  
    For High Density Polyethylene (HDPE) Jacket, Add  26.90 

. 
 33 61 13 00-0395 EA 10" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................ 2,589.86  
    For High Density Polyethylene (HDPE) Jacket, Add  34.38 

. 
 33 61 13 00-0396 EA 12" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................ 3,321.46  
    For High Density Polyethylene (HDPE) Jacket, Add  45.50 

XXXXXXX 
. 
 33 61 13 00-0397  Tees (33 61 13 00-0339) 
. 
. 
 33 61 13 00-0398  Tees (33 61 13 00-0397) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0399 EA 3/4" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 553.86  

    For High Density Polyethylene (HDPE) Jacket, Add  8.34 
. 

 33 61 13 00-0400 EA 1" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 574.17  

    For High Density Polyethylene (HDPE) Jacket, Add  8.53 
. 

 33 61 13 00-0401 EA 1-1/4" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 659.86  

    For High Density Polyethylene (HDPE) Jacket, Add  9.71 
. 

 33 61 13 00-0402 EA 1-1/2" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 742.76  

    For High Density Polyethylene (HDPE) Jacket, Add  10.59 
. 

 33 61 13 00-0403 EA 2" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 871.30  

    For High Density Polyethylene (HDPE) Jacket, Add  11.03 
. 

 33 61 13 00-0404 EA 2-1/2" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,041.16  

    For High Density Polyethylene (HDPE) Jacket, Add  11.47 
. 

 33 61 13 00-0405 EA 3" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,210.29  

    For High Density Polyethylene (HDPE) Jacket, Add  13.24 
. 

 33 61 13 00-0406 EA 4" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,412.46  

    For High Density Polyethylene (HDPE) Jacket, Add  15.44 
. 

 33 61 13 00-0407 EA 5" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,680.53  

    For High Density Polyethylene (HDPE) Jacket, Add  19.86 
. 

 33 61 13 00-0408 EA 6" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,847.66  

    For High Density Polyethylene (HDPE) Jacket, Add  22.55 
. 

 33 61 13 00-0409 EA 8" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,589.28  

    For High Density Polyethylene (HDPE) Jacket, Add  32.61 
. 

 33 61 13 00-0410 EA 10" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 3,392.14  

    For High Density Polyethylene (HDPE) Jacket, Add  41.68 
. 

 33 61 13 00-0411 EA 12" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 4,327.13  

    For High Density Polyethylene (HDPE) Jacket, Add  55.16 

XXXXXXX 
. 
 33 61 13 00-0412  Tees (33 61 13 00-0397) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0413 EA 3/4" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 585.11  

    For High Density Polyethylene (HDPE) Jacket, Add  8.96 
. 

 33 61 13 00-0414 EA 1" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 606.17  

    For High Density Polyethylene (HDPE) Jacket, Add  9.17 
. 

 33 61 13 00-0415 EA 1-1/4" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 696.27  

    For High Density Polyethylene (HDPE) Jacket, Add  10.44 
. 

 33 61 13 00-0416 EA 1-1/2" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 782.47  

    For High Density Polyethylene (HDPE) Jacket, Add  11.39 
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. 
 33 61 13 00-0417 EA 2" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 912.67  
    For High Density Polyethylene (HDPE) Jacket, Add  11.86 

. 
 33 61 13 00-0418 EA 2-1/2" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,084.18  
    For High Density Polyethylene (HDPE) Jacket, Add  12.33 

. 
 33 61 13 00-0419 EA 3" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,259.94  
    For High Density Polyethylene (HDPE) Jacket, Add  14.23 

. 
 33 61 13 00-0420 EA 4" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,470.38  
    For High Density Polyethylene (HDPE) Jacket, Add  16.60 

. 
 33 61 13 00-0421 EA 5" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,754.99  
    For High Density Polyethylene (HDPE) Jacket, Add  21.35 

. 
 33 61 13 00-0422 EA 6" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,932.24  
    For High Density Polyethylene (HDPE) Jacket, Add  24.25 

. 
 33 61 13 00-0423 EA 8" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,711.56  
    For High Density Polyethylene (HDPE) Jacket, Add  35.05 

. 
 33 61 13 00-0424 EA 10" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 3,548.43  
    For High Density Polyethylene (HDPE) Jacket, Add  44.80 

. 
 33 61 13 00-0425 EA 12" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 4,533.98  
    For High Density Polyethylene (HDPE) Jacket, Add  59.30 

XXXXXXX 
. 
 33 61 13 00-0426  Tees (33 61 13 00-0397) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0427 EA 3/4" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 616.37  

    For High Density Polyethylene (HDPE) Jacket, Add  9.59 
. 

 33 61 13 00-0428 EA 1" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 638.16  

    For High Density Polyethylene (HDPE) Jacket, Add  9.81 
. 

 33 61 13 00-0429 EA 1-1/4" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 732.67  

    For High Density Polyethylene (HDPE) Jacket, Add  11.16 
. 

 33 61 13 00-0430 EA 1-1/2" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 822.19  

    For High Density Polyethylene (HDPE) Jacket, Add  12.18 
. 

 33 61 13 00-0431 EA 2" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 954.04  

    For High Density Polyethylene (HDPE) Jacket, Add  12.69 
. 

 33 61 13 00-0432 EA 2-1/2" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,127.21  

    For High Density Polyethylene (HDPE) Jacket, Add  13.19 
. 

 33 61 13 00-0433 EA 3" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,309.58  

    For High Density Polyethylene (HDPE) Jacket, Add  15.22 
. 

 33 61 13 00-0434 EA 4" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,528.30  

    For High Density Polyethylene (HDPE) Jacket, Add  17.76 
. 

 33 61 13 00-0435 EA 5" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,829.46  

    For High Density Polyethylene (HDPE) Jacket, Add  22.84 
. 

 33 61 13 00-0436 EA 6" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 2,017.16  

    For High Density Polyethylene (HDPE) Jacket, Add  25.94 
. 

 33 61 13 00-0437 EA 8" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 2,832.91  

    For High Density Polyethylene (HDPE) Jacket, Add  37.50 
. 

 33 61 13 00-0438 EA 10" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 3,702.72  

    For High Density Polyethylene (HDPE) Jacket, Add  47.93 
. 

 33 61 13 00-0439 EA 12" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 4,743.15  

    For High Density Polyethylene (HDPE) Jacket, Add  63.43 

XXXXXXX 
. 
 33 61 13 00-0440  Tees (33 61 13 00-0397) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0441 EA 3/4" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 647.63  

    For High Density Polyethylene (HDPE) Jacket, Add  10.21 
. 

 33 61 13 00-0442 EA 1" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 670.15  

    For High Density Polyethylene (HDPE) Jacket, Add  10.45 
. 

 33 61 13 00-0443 EA 1-1/4" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 769.08  

    For High Density Polyethylene (HDPE) Jacket, Add  11.89 
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. 
 33 61 13 00-0444 EA 1-1/2" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 861.91  
    For High Density Polyethylene (HDPE) Jacket, Add  12.97 

. 
 33 61 13 00-0445 EA 2" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 995.41  
    For High Density Polyethylene (HDPE) Jacket, Add  13.51 

. 
 33 61 13 00-0446 EA 2-1/2" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,170.23  
    For High Density Polyethylene (HDPE) Jacket, Add  14.05 

. 
 33 61 13 00-0447 EA 3" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,359.23  
    For High Density Polyethylene (HDPE) Jacket, Add  16.22 

. 
 33 61 13 00-0448 EA 4" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,586.22  
    For High Density Polyethylene (HDPE) Jacket, Add  18.92 

. 
 33 61 13 00-0449 EA 5" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,903.92  
    For High Density Polyethylene (HDPE) Jacket, Add  24.33 

. 
 33 61 13 00-0450 EA 6" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,101.74  
    For High Density Polyethylene (HDPE) Jacket, Add  27.63 

. 
 33 61 13 00-0451 EA 8" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,955.18  
    For High Density Polyethylene (HDPE) Jacket, Add  39.94 

. 
 33 61 13 00-0452 EA 10" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 3,859.01  
    For High Density Polyethylene (HDPE) Jacket, Add  51.05 

. 
 33 61 13 00-0453 EA 12" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 4,950.00  
    For High Density Polyethylene (HDPE) Jacket, Add  67.57 

XXXXXXX 
. 
 33 61 13 00-0454  Reducers (33 61 13 00-0339) 
. 
. 
 33 61 13 00-0455  Reducers (33 61 13 00-0454) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0456 EA 3/4" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 315.24  

    For High Density Polyethylene (HDPE) Jacket, Add  4.66 
. 

 33 61 13 00-0457 EA 1" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 327.04  

    For High Density Polyethylene (HDPE) Jacket, Add  4.77 
. 

 33 61 13 00-0458 EA 1-1/4" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 376.08  

    For High Density Polyethylene (HDPE) Jacket, Add  5.43 
. 

 33 61 13 00-0459 EA 1-1/2" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 423.95  

    For High Density Polyethylene (HDPE) Jacket, Add  5.92 
. 

 33 61 13 00-0460 EA 2" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 500.27  

    For High Density Polyethylene (HDPE) Jacket, Add  6.17 
. 

 33 61 13 00-0461 EA 2-1/2" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 608.48  

    For High Density Polyethylene (HDPE) Jacket, Add  6.41 
. 

 33 61 13 00-0462 EA 3" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 701.90  

    For High Density Polyethylene (HDPE) Jacket, Add  7.40 
. 

 33 61 13 00-0463 EA 4" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 815.53  

    For High Density Polyethylene (HDPE) Jacket, Add  8.63 
. 

 33 61 13 00-0464 EA 5" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 966.23  

    For High Density Polyethylene (HDPE) Jacket, Add  11.10 
. 

 33 61 13 00-0465 EA 6" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,062.08  

    For High Density Polyethylene (HDPE) Jacket, Add  12.61 
. 

 33 61 13 00-0466 EA 8" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,487.49  

    For High Density Polyethylene (HDPE) Jacket, Add  18.22 
. 

 33 61 13 00-0467 EA 10" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,949.26  

    For High Density Polyethylene (HDPE) Jacket, Add  23.29 
. 

 33 61 13 00-0468 EA 12" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................ 2,481.39  

    For High Density Polyethylene (HDPE) Jacket, Add  30.83 

XXXXXXX 
. 
 33 61 13 00-0469  Reducers (33 61 13 00-0454) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0470 EA 3/4" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 332.71  

    For High Density Polyethylene (HDPE) Jacket, Add  5.01 
. 

 33 61 13 00-0471 EA 1" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................... 344.92  

    For High Density Polyethylene (HDPE) Jacket, Add  5.13 
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. 
 33 61 13 00-0472 EA 1-1/4" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 396.43  
    For High Density Polyethylene (HDPE) Jacket, Add  5.83 

. 
 33 61 13 00-0473 EA 1-1/2" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 446.15  
    For High Density Polyethylene (HDPE) Jacket, Add  6.36 

. 
 33 61 13 00-0474 EA 2" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 523.40  
    For High Density Polyethylene (HDPE) Jacket, Add  6.63 

. 
 33 61 13 00-0475 EA 2-1/2" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 632.52  
    For High Density Polyethylene (HDPE) Jacket, Add  6.89 

. 
 33 61 13 00-0476 EA 3" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 729.65  
    For High Density Polyethylene (HDPE) Jacket, Add  7.95 

. 
 33 61 13 00-0477 EA 4" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket.................................................................................................................................... 847.91  
    For High Density Polyethylene (HDPE) Jacket, Add  9.28 

. 
 33 61 13 00-0478 EA 5" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,007.85  
    For High Density Polyethylene (HDPE) Jacket, Add  11.93 

. 
 33 61 13 00-0479 EA 6" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,109.35  
    For High Density Polyethylene (HDPE) Jacket, Add  13.55 

. 
 33 61 13 00-0480 EA 8" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,555.83  
    For High Density Polyethylene (HDPE) Jacket, Add  19.59 

. 
 33 61 13 00-0481 EA 10" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket................................................................................................................................. 2,036.62  
    For High Density Polyethylene (HDPE) Jacket, Add  25.04 

. 
 33 61 13 00-0482 EA 12" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket................................................................................................................................. 2,597.00  
    For High Density Polyethylene (HDPE) Jacket, Add  33.14 

XXXXXXX 
. 
 33 61 13 00-0483  Reducers (33 61 13 00-0454) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0484 EA 3/4" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 350.18  

    For High Density Polyethylene (HDPE) Jacket, Add  5.36 
. 

 33 61 13 00-0485 EA 1" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 362.80  

    For High Density Polyethylene (HDPE) Jacket, Add  5.48 
. 

 33 61 13 00-0486 EA 1-1/4" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 416.77  

    For High Density Polyethylene (HDPE) Jacket, Add  6.24 
. 

 33 61 13 00-0487 EA 1-1/2" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 468.35  

    For High Density Polyethylene (HDPE) Jacket, Add  6.81 
. 

 33 61 13 00-0488 EA 2" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 546.52  

    For High Density Polyethylene (HDPE) Jacket, Add  7.09 
. 

 33 61 13 00-0489 EA 2-1/2" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 656.57  

    For High Density Polyethylene (HDPE) Jacket, Add  7.37 
. 

 33 61 13 00-0490 EA 3" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 757.40  

    For High Density Polyethylene (HDPE) Jacket, Add  8.51 
. 

 33 61 13 00-0491 EA 4" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 880.28  

    For High Density Polyethylene (HDPE) Jacket, Add  9.93 
. 

 33 61 13 00-0492 EA 5" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,049.47  

    For High Density Polyethylene (HDPE) Jacket, Add  12.76 
. 

 33 61 13 00-0493 EA 6" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,156.82  

    For High Density Polyethylene (HDPE) Jacket, Add  14.50 
. 

 33 61 13 00-0494 EA 8" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 1,623.84  

    For High Density Polyethylene (HDPE) Jacket, Add  20.96 
. 

 33 61 13 00-0495 EA 10" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 2,123.68  

    For High Density Polyethylene (HDPE) Jacket, Add  26.79 
. 

 33 61 13 00-0496 EA 12" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket................................................................................................................................. 2,712.83  

    For High Density Polyethylene (HDPE) Jacket, Add  35.46 

XXXXXXX 
. 
 33 61 13 00-0497  Reducers (33 61 13 00-0454) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0498 EA 3/4" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket.................................................................................................................................... 367.65  

    For High Density Polyethylene (HDPE) Jacket, Add  5.71 
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. 
 33 61 13 00-0499 EA 1" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 380.69  
    For High Density Polyethylene (HDPE) Jacket, Add  5.84 

. 
 33 61 13 00-0500 EA 1-1/4" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 437.12  
    For High Density Polyethylene (HDPE) Jacket, Add  6.65 

. 
 33 61 13 00-0501 EA 1-1/2" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 490.54  
    For High Density Polyethylene (HDPE) Jacket, Add  7.25 

. 
 33 61 13 00-0502 EA 2" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 569.64  
    For High Density Polyethylene (HDPE) Jacket, Add  7.55 

. 
 33 61 13 00-0503 EA 2-1/2" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 680.62  
    For High Density Polyethylene (HDPE) Jacket, Add  7.86 

. 
 33 61 13 00-0504 EA 3" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 785.15  
    For High Density Polyethylene (HDPE) Jacket, Add  9.06 

. 
 33 61 13 00-0505 EA 4" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................... 912.65  
    For High Density Polyethylene (HDPE) Jacket, Add  10.57 

. 
 33 61 13 00-0506 EA 5" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,091.09  
    For High Density Polyethylene (HDPE) Jacket, Add  13.60 

. 
 33 61 13 00-0507 EA 6" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,204.09  
    For High Density Polyethylene (HDPE) Jacket, Add  15.44 

. 
 33 61 13 00-0508 EA 8" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................ 1,692.18  
    For High Density Polyethylene (HDPE) Jacket, Add  22.32 

. 
 33 61 13 00-0509 EA 10" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................ 2,211.03  
    For High Density Polyethylene (HDPE) Jacket, Add  28.54 

. 
 33 61 13 00-0510 EA 12" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................ 2,828.44  
    For High Density Polyethylene (HDPE) Jacket, Add  37.77 

XXXXXXX 
. 
 33 61 13 00-0511  Preinsulated Ductile Iron Carrier Pipe (33 61 13 00-0052) 

Note: With polyurethane insulation and non-metallic casing. Excludes excavation or backfill. 
. 
. 
 33 61 13 00-0512  Ductile Iron Carrier Pipe (33 61 13 00-0511) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0513 LF 4" Diameter Preinsulated Ductile Iron Pipe With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ..................................................................................................................................................................... 96.32  

. 
 33 61 13 00-0514 LF 6" Diameter Preinsulated Ductile Iron Pipe With 1" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 140.11  
. 

 33 61 13 00-0515 LF 8" Diameter Preinsulated Ductile Iron Pipe With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 183.21  

. 
 33 61 13 00-0516 LF 10" Diameter Preinsulated Ductile Iron Pipe With 1" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 228.66  
. 

 33 61 13 00-0517 LF 12" Diameter Preinsulated Ductile Iron Pipe With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 283.22  

XXXXXXX 
. 
 33 61 13 00-0518  Ductile Iron Carrier Pipe (33 61 13 00-0511) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0519 LF 4" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 100.63  

. 
 33 61 13 00-0520 LF 6" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 146.51  
. 

 33 61 13 00-0521 LF 8" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 192.53  

. 
 33 61 13 00-0522 LF 10" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 240.96  
. 

 33 61 13 00-0523 LF 12" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 298.56  

. 
 33 61 13 00-0524 LF 14" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 324.66  
. 

 33 61 13 00-0525 LF 16" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 361.44  

. 
 33 61 13 00-0526 LF 18" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 401.82  
. 

 33 61 13 00-0527 LF 20" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 438.77  

. 
 33 61 13 00-0528 LF 24" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 510.34  

XXXXXXX 
. 
 33 61 13 00-0529  Preinsulated Ductile Iron Fittings (33 61 13 00-0052) 
. 
. 
 33 61 13 00-0530  Elbows (33 61 13 00-0529) 
. 
. 
 33 61 13 00-0531  Elbows (33 61 13 00-0530) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
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. 

. 
 33 61 13 00-0532 EA 4" Diameter Preinsulated Ductile Iron Elbow With 1" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ............................................................................................................................................. 872.39  
. 

 33 61 13 00-0533 EA 6" Diameter Preinsulated Ductile Iron Elbow With 1" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket .......................................................................................................................................... 1,108.68  

. 
 33 61 13 00-0534 EA 8" Diameter Preinsulated Ductile Iron Elbow With 1" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 1,541.74  
. 

 33 61 13 00-0535 EA 10" Diameter Preinsulated Ductile Iron Elbow With 1" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket .......................................................................................................................................... 2,031.60  

. 
 33 61 13 00-0536 EA 12" Diameter Preinsulated Ductile Iron Elbow With 1" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 2,565.67  

XXXXXXX 
. 
 33 61 13 00-0537  Elbows (33 61 13 00-0530) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0538 EA 4" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ............................................................................................................................................. 925.63  

. 
 33 61 13 00-0539 EA 6" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 1,186.43  
. 

 33 61 13 00-0540 EA 8" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket .......................................................................................................................................... 1,654.14  

. 
 33 61 13 00-0541 EA 10" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 2,175.26  
. 

 33 61 13 00-0542 EA 12" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket .......................................................................................................................................... 2,755.81  

. 
 33 61 13 00-0543 EA 14" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 3,334.37  
. 

 33 61 13 00-0544 EA 16" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket .......................................................................................................................................... 3,904.61  

. 
 33 61 13 00-0545 EA 18" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 4,862.19  
. 

 33 61 13 00-0546 EA 20" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket .......................................................................................................................................... 6,195.32  

. 
 33 61 13 00-0547 EA 24" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 8,173.74  

XXXXXXX 
. 
 33 61 13 00-0548  Tees (33 61 13 00-0529) 
. 
. 
 33 61 13 00-0549  Tees (33 61 13 00-0548) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0550 EA 4" Diameter Preinsulated Ductile Iron Tee With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 1,302.85  

. 
 33 61 13 00-0551 EA 6" Diameter Preinsulated Ductile Iron Tee With 1" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................ 1,655.45  
. 

 33 61 13 00-0552 EA 8" Diameter Preinsulated Ductile Iron Tee With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 2,299.18  

. 
 33 61 13 00-0553 EA 10" Diameter Preinsulated Ductile Iron Tee With 1" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................ 3,033.72  
. 

 33 61 13 00-0554 EA 12" Diameter Preinsulated Ductile Iron Tee With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 3,828.05  

XXXXXXX 
. 
 33 61 13 00-0555  Tees (33 61 13 00-0548) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0556 EA 4" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 1,381.91  

. 
 33 61 13 00-0557 EA 6" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................ 1,770.90  
. 

 33 61 13 00-0558 EA 8" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 2,466.08  

. 
 33 61 13 00-0559 EA 10" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................ 3,247.06  
. 

 33 61 13 00-0560 EA 12" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 4,110.41  

. 
 33 61 13 00-0561 EA 14" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................ 4,833.12  
. 

 33 61 13 00-0562 EA 16" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 5,661.10  

. 
 33 61 13 00-0563 EA 18" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................ 7,050.83  
. 

 33 61 13 00-0564 EA 20" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 8,991.42  

. 
 33 61 13 00-0565 EA 24" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket .............................................................................................................................................................. 11,865.39  

XXXXXXX 
. 
 33 61 13 00-0566  Reducers (33 61 13 00-0529) 
. 
. 
 33 61 13 00-0567  Reducers (33 61 13 00-0566) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0568 EA 4" Diameter Preinsulated Ductile Iron Reducer With 1" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ............................................................................................................................................. 758.22  

. 
 33 61 13 00-0569 EA 6" Diameter Preinsulated Ductile Iron Reducer With 1" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ............................................................................................................................................. 959.00  
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. 
 33 61 13 00-0570 EA 8" Diameter Preinsulated Ductile Iron Reducer With 1" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 1,331.35  
. 

 33 61 13 00-0571 EA 10" Diameter Preinsulated Ductile Iron Reducer With 1" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket .......................................................................................................................................... 1,756.79  

. 
 33 61 13 00-0572 EA 12" Diameter Preinsulated Ductile Iron Reducer With 1" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 2,211.87  

XXXXXXX 
. 
 33 61 13 00-0573  Reducers (33 61 13 00-0566) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0574 EA 4" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ............................................................................................................................................. 802.41  

. 
 33 61 13 00-0575 EA 6" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 1,023.53  
. 

 33 61 13 00-0576 EA 8" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket .......................................................................................................................................... 1,424.63  

. 
 33 61 13 00-0577 EA 10" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 1,876.03  
. 

 33 61 13 00-0578 EA 12" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket .......................................................................................................................................... 2,369.69  

. 
 33 61 13 00-0579 EA 14" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 2,783.76  
. 

 33 61 13 00-0580 EA 16" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket .......................................................................................................................................... 3,255.48  

. 
 33 61 13 00-0581 EA 18" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 4,019.06  
. 

 33 61 13 00-0582 EA 20" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket .......................................................................................................................................... 5,170.28  

. 
 33 61 13 00-0583 EA 24" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket .......................................................................................................................................... 6,844.01  

XXXXXXX 
. 
 33 61 13 00-0584  Tempered Water Piping Pre-Insulated (33 61 13 00-0052) 
. 
. 
 33 61 13 00-0585  Fiberglass Reinforced Polyester (FRP) Carrier And Casing, 1" 

Polyurethane Insulation (33 61 13 00-0584) 
. 
. 

 33 61 13 00-0586 LF 4" Fiberglass Reinforced Polyester (FRP) Carrier And Casing With 1" Polyurethane Insulation .......................................... 53.21 20.30 
. 

 33 61 13 00-0587 LF 6" Fiberglass Reinforced Polyester (FRP) Carrier And Casing With 1" Polyurethane Insulation .......................................... 65.77 23.82 
. 

 33 61 13 00-0588 LF 8" Fiberglass Reinforced Polyester (FRP) Carrier And Casing With 1" Polyurethane Insulation .......................................... 83.27 24.72 
. 

 33 61 13 00-0589 LF 10" Fiberglass Reinforced Polyester (FRP) Carrier And Casing With 1" Polyurethane Insulation ...................................... 109.65 30.90 
. 

 33 61 13 00-0590 LF 12" Fiberglass Reinforced Polyester (FRP) Carrier And Casing With 1" Polyurethane Insulation ...................................... 139.32 38.11 

XXXXXXX 
. 
 33 61 13 00-0591  Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride 

(PVC) Casing, 1" Polyurethane Insulation (33 61 13 00-0584) 
. 
. 

 33 61 13 00-0592 LF 4" Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride (PVC) Casing With 1" Polyurethane 
Insulation ............................................................................................................................................................................. 42.42 23.82 

. 
 33 61 13 00-0593 LF 6" Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride (PVC) Casing With 1" Polyurethane 

Insulation ............................................................................................................................................................................. 44.56 23.82 
. 

 33 61 13 00-0594 LF 8" Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride (PVC) Casing With 1" Polyurethane 
Insulation ............................................................................................................................................................................. 46.56 23.82 

. 
 33 61 13 00-0595 LF 10" Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride (PVC) Casing With 1" Polyurethane 

Insulation ............................................................................................................................................................................. 55.94 28.15 
. 

 33 61 13 00-0596 LF 12" Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride (PVC) Casing With 1" Polyurethane 
Insulation ............................................................................................................................................................................. 68.78 35.72 

XXXXXXX 
. 
 33 61 13 00-0597  Polyvinyl Chloride (PVC) Carrier And Casing, 1" Polyurethane Insulation (33 61 

13 00-0584) 
. 
. 

 33 61 13 00-0598 LF 4" Polyvinyl Chloride (PVC) Carrier And Casing With 1" Polyurethane Insulation ................................................................ 42.42 23.82 
. 

 33 61 13 00-0599 LF 6" Polyvinyl Chloride (PVC) Carrier And Casing With 1" Polyurethane Insulation ................................................................ 44.56 23.82 
. 

 33 61 13 00-0600 LF 8" Polyvinyl Chloride (PVC) Carrier And Casing With 1" Polyurethane Insulation ................................................................ 46.56 23.82 
. 

 33 61 13 00-0601 LF 10" Polyvinyl Chloride (PVC) Carrier And Casing With 1" Polyurethane Insulation .............................................................. 55.94 28.15 
. 

 33 61 13 00-0602 LF 12" Polyvinyl Chloride (PVC) Carrier And Casing With 1" Polyurethane Insulation .............................................................. 68.78 35.72 

XXXXXXX 
. 
 33 70  Electrical Utilities (33) 
. 
. 
 33 71  Electrical Utility Transmission And Distribution (33 70) 
. 
. 
 33 71 19  Electrical Underground Ducts And Manholes (33 71) 

Note: Excludes excavation and backfill. 
. 
. 
 33 71 19 00-0001  Electrical Handholes And Pull Boxes (33 71 19) 
. 
. 
 33 71 19 00-0002  Electrical Pull Boxes (33 71 19 00-0001) 

See CSI section 33 05 16 13-0427 for handholes. 
. 
. 

 33 71 19 00-0003 EA  24" x 36" x 24", Electric Pull Boxes, Precast Concrete .................................................................................................... 1,473.64  
. 

 33 71 19 00-0004 EA  24" x 36" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 1,761.68  
. 

 33 71 19 00-0005 EA  30" x 48" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 2,036.63  
. 

 33 71 19 00-0006 EA  36" x 72" x 24", Electric Pull Boxes, Precast Concrete .................................................................................................... 3,151.05  
. 

 33 71 19 00-0007 EA  36" x 60" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 3,357.61  
. 

 33 71 19 00-0008 EA  48" x 48" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 3,609.33  
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. 
 33 71 19 00-0009 EA  48" x 60" x 48", Electric Pull Boxes, Precast Concrete .................................................................................................... 4,151.36  

XXXXXXX 
. 
 33 71 19 00-0010  Electrical Pull Boxes (CALTRAN) (33 71 19 00-0001) 
. 
. 

 33 71 19 00-0011 EA Body, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................................. 93.11  
. 

 33 71 19 00-0012 EA Concrete Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................ 31.66  
. 

 33 71 19 00-0013 EA Bolt Down Concrete Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ........................................................................... 51.21  
. 

 33 71 19 00-0014 EA Bolt Down Cast Iron Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ........................................................................... 96.03  
. 

 33 71 19 00-0015 EA Bolt Down Steel Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................... 142.51  
    For Galvanized Steel Cover, Add  22.50 

. 
 33 71 19 00-0016 EA 12" Extension, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................... 44.06  

. 
 33 71 19 00-0017 EA Flat Plate Base, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................. 44.06  

. 
 33 71 19 00-0018 EA Body, CALTRANS 5 Precast Concrete Pull Box ................................................................................................................. 135.14  

. 
 33 71 19 00-0019 EA Concrete Cover, CALTRANS 5 Precast Concrete Pull Box .................................................................................................. 40.46  

. 
 33 71 19 00-0020 EA Bolt Down Concrete Cover, CALTRANS 5 Precast Concrete Pull Box ................................................................................. 60.01  

. 
 33 71 19 00-0021 EA Bolt Down Steel Cover, CALTRANS 5 Precast Concrete Pull Box ..................................................................................... 185.41  

    For Galvanized Steel Cover, Add  41.25 
. 

 33 71 19 00-0022 EA 12" Extension, CALTRANS 5 Precast Concrete Pull Box ..................................................................................................... 57.81  
. 

 33 71 19 00-0023 EA Flat Plate Base, CALTRANS 5 Precast Concrete Pull Box ................................................................................................... 54.79  
. 

 33 71 19 00-0024 EA Body, CALTRANS 6 Precast Concrete Pull Box ................................................................................................................. 143.94  
. 

 33 71 19 00-0025 EA Concrete Cover, CALTRANS 6 Precast Concrete Pull Box .................................................................................................. 52.28  
. 

 33 71 19 00-0026 EA Bolt Down Concrete Cover, CALTRANS 6 Precast Concrete Pull Box ................................................................................. 71.83  
. 

 33 71 19 00-0027 EA Bolt Down Steel Cover, CALTRANS 6 Precast Concrete Pull Box ..................................................................................... 250.31  
    For Galvanized Steel Cover, Add  57.75 

. 
 33 71 19 00-0028 EA 12" Extension, CALTRANS 6 Precast Concrete Pull Box ..................................................................................................... 66.61  

. 
 33 71 19 00-0029 EA Flat Plate Base, CALTRANS 6 Precast Concrete Pull Box ................................................................................................... 63.31  

. 
 33 71 19 00-0030 EA 6" Return Flat Plate Base, CALTRANS 6 Precast Concrete Pull Box ................................................................................... 83.11  

. 
 33 71 19 00-0031 EA Body, CALTRANS 3-1/2-T Precast Concrete Pull Box ....................................................................................................... 173.69  

. 
 33 71 19 00-0032 EA Bolt Down Concrete Cover, CALTRANS 3-1/2-T Precast Concrete Pull Box ..................................................................... 220.61  

. 
 33 71 19 00-0033 EA 12" Extension, CALTRANS 3-1/2-T Precast Concrete Pull Box ............................................................................................ 77.61  

. 
 33 71 19 00-0034 EA Flat Plate Base, CALTRANS 3-1/2-T Precast Concrete Pull Box ......................................................................................... 72.11  

. 
 33 71 19 00-0035 EA Body, CALTRANS 5-T Precast Concrete Pull Box.............................................................................................................. 231.94  

. 
 33 71 19 00-0036 EA Bolt Down Concrete Cover, CALTRANS 5-T Precast Concrete Pull Box ........................................................................... 314.11  

. 
 33 71 19 00-0037 EA 12" Extension, CALTRANS 5-T Precast Concrete Pull Box .................................................................................................. 90.81  

. 
 33 71 19 00-0038 EA Flat Plate Base, CALTRANS 5-T Precast Concrete Pull Box ............................................................................................... 88.61  

. 
 33 71 19 00-0039 EA Body, CALTRANS 6-T Precast Concrete Pull Box.............................................................................................................. 312.24  

. 
 33 71 19 00-0040 EA Bolt Down Concrete Cover, CALTRANS 6-T Precast Concrete Pull Box ........................................................................... 435.11  

. 
 33 71 19 00-0041 EA 12" Extension, CALTRANS 6-T Precast Concrete Pull Box ................................................................................................ 145.81  

. 
 33 71 19 00-0042 EA Flat Plate Base, CALTRANS 6-T Precast Concrete Pull Box ............................................................................................. 116.11  

XXXXXXX 
. 
 33 71 19 00-0043  Electrical Property Line Boxes (33 71 19) 
. 
. 

 33 71 19 00-0044 EA  3'-6" x 2'-9" x 2' Deep Property Line Box ......................................................................................................................... 2,879.31 305.29 
. 

 33 71 19 00-0045 EA  4'-6" x 3'-6" x 4' Deep Property Line Box ......................................................................................................................... 3,365.27 316.60 
. 

 33 71 19 00-0046 EA  6' x 4' x 5' Deep Property Line Box .................................................................................................................................. 3,708.66 384.43 
. 

 33 71 19 00-0047 EA  11'-6" x 4'-6" x 6' Deep Property Line Box ....................................................................................................................... 5,668.20 565.34 

XXXXXXX 
. 
 33 71 19 00-0048  Underground Electrical Concrete Markers (33 71 19) 
. 
. 

 33 71 19 00-0049 EA  36" x 6" x 6", Underground Electric Concrete Marker ......................................................................................................... 300.46  

XXXXXXX 
. 
 33 71 19 00-0050  Manhole Accessories (33 71 19) 
. 
. 

 33 71 19 00-0051 EA  6" Precast Grade Ring Riser Casting .................................................................................................................................. 415.90  
. 

 33 71 19 00-0052 EA  12" Precast Grade Ring Riser Casting ................................................................................................................................ 450.40  
. 

 33 71 19 00-0053 EA 36" Opening Cast Iron Frame And Cover NEENAH #R-1640-D ...................................................................................... 1,274.87  
. 

 33 71 19 00-0054 EA 42" Opening Cast Iron Frame And Cover NEENAH #R-1740-E1 .................................................................................... 1,654.95  
. 

 33 71 19 00-0055 EA  Cast Iron Adjusting Ring NEENAH #R-1979 ....................................................................................................................... 577.01  
. 

 33 71 19 00-0056 EA Cast Iron Frame And Cover NEENAH #R-1640-B .............................................................................................................. 718.10  
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. 
40  Process Interconnections 
. 
. 
 40 05  Common Work Results For Process Interconnections (40) 
. 
. 
 40 05 23  Stainless Steel Process Pipe and Tubing (40 05) 
. 
. 
 40 05 23 43  Stainless Steel Process Pipe (40 05 23) 
. 
. 
 40 05 23 43-0001  Schedule 40 Pipe, Type 304, With 150 LB Screwed Fittings Assembly (40 05 23 

43) 
Note: Includes hangers and fittings. Fittings are assumed every 10'. Not for use where detail is available. 

. 

. 
 40 05 23 43-0002 LF 1/2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly .................................................. 27.41 8.87 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  2.49 
    For Work In Restricted Working Space, Add  5.35 

. 
 40 05 23 43-0003 LF 3/4" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly .................................................. 31.22 10.17 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  2.61 
    For Work In Restricted Working Space, Add  6.35 

. 
 40 05 23 43-0004 LF 1" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ..................................................... 36.33 11.47 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  3.06 
    For Work In Restricted Working Space, Add  7.37 

. 
 40 05 23 43-0005 LF 1-1/4" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ............................................... 41.29 13.85 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  3.86 
    For Work In Restricted Working Space, Add  7.94 

. 
 40 05 23 43-0006 LF 1-1/2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ............................................... 45.36 14.25 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  4.42 
    For Work In Restricted Working Space, Add  8.51 

. 
 40 05 23 43-0007 LF 2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ..................................................... 54.91 18.82 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  5.39 
    For Work In Restricted Working Space, Add  10.25 

. 
 40 05 23 43-0008 LF 2-1/2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ............................................... 77.98 23.21 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  9.27 
    For Work In Restricted Working Space, Add  12.70 

. 
 40 05 23 43-0009 LF 3" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ..................................................... 98.21 26.90 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  12.07 
    For Work In Restricted Working Space, Add  15.53 

. 
 40 05 23 43-0010 LF 4" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ................................................... 132.58 26.90 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Work In Restricted Working Space, Add  19.71 

XXXXXXX 
. 
 40 05 23 43-0011  Stainless Steel Tubing And Fittings (40 05 23 43) 
. 
. 
 40 05 23 43-0012  Type 304 Tubing (40 05 23 43-0011) 
. 
. 
 40 05 23 43-0013  0.035" Wall (40 05 23 43-0012) 
. 
. 

 40 05 23 43-0014 LF 1/4" Stainless Steel Tubing, Type 304, 0.035" Wall ................................................................................................................ 6.77 2.93 
    For Work In Restricted Working Space, Add  1.74 

. 
 40 05 23 43-0015 LF 3/8" Stainless Steel Tubing, Type 304, 0.035" Wall ................................................................................................................ 7.98 3.47 

    For Work In Restricted Working Space, Add  2.09 
. 

 40 05 23 43-0016 LF 1/2" Stainless Steel Tubing, Type 304, 0.035" Wall ................................................................................................................ 9.44 4.11 
    For Work In Restricted Working Space, Add  2.44 

. 
 40 05 23 43-0017 LF 5/8" Stainless Steel Tubing, Type 304, 0.035" Wall .............................................................................................................. 13.25 4.65 

    For Work In Restricted Working Space, Add  2.79 
. 

 40 05 23 43-0018 LF 3/4" Stainless Steel Tubing, Type 304, 0.035" Wall .............................................................................................................. 15.41 5.20 
    For Work In Restricted Working Space, Add  3.14 

. 
 40 05 23 43-0019 LF 7/8" Stainless Steel Tubing, Type 304, 0.035" Wall .............................................................................................................. 17.09 5.84 

    For Work In Restricted Working Space, Add  3.49 
. 

 40 05 23 43-0020 LF 1" Stainless Steel Tubing, Type 304, 0.035" Wall ................................................................................................................. 19.60 7.04 
    For Work In Restricted Working Space, Add  4.19 

XXXXXXX 
. 
 40 05 23 43-0021  0.049" Wall (40 05 23 43-0012) 
. 
. 

 40 05 23 43-0022 LF 1/4" Stainless Steel Tubing, Type 304, 0.049" Wall ................................................................................................................ 9.84 3.47 
    For Work In Restricted Working Space, Add  2.09 

. 
 40 05 23 43-0023 LF 3/8" Stainless Steel Tubing, Type 304, 0.049" Wall .............................................................................................................. 11.17 4.11 

    For Work In Restricted Working Space, Add  2.44 
. 

 40 05 23 43-0024 LF 1/2" Stainless Steel Tubing, Type 304, 0.049" Wall .............................................................................................................. 13.16 4.65 
    For Work In Restricted Working Space, Add  2.79 

. 
 40 05 23 43-0025 LF 5/8" Stainless Steel Tubing, Type 304, 0.049" Wall .............................................................................................................. 16.59 5.84 

    For Work In Restricted Working Space, Add  3.49 
. 

 40 05 23 43-0026 LF 3/4" Stainless Steel Tubing, Type 304, 0.049" Wall .............................................................................................................. 19.32 7.04 
    For Work In Restricted Working Space, Add  4.19 

. 
 40 05 23 43-0027 LF 7/8" Stainless Steel Tubing, Type 304, 0.049" Wall .............................................................................................................. 22.03 8.12 

    For Work In Restricted Working Space, Add  4.88 
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. 
 40 05 23 43-0028 LF 1" Stainless Steel Tubing, Type 304, 0.049" Wall ................................................................................................................. 25.28 9.20 

    For Work In Restricted Working Space, Add  5.55 

XXXXXXX 
. 
 40 05 23 43-0029  0.065" Wall (40 05 23 43-0012) 
. 
. 

 40 05 23 43-0030 LF 1/4" Stainless Steel Tubing, Type 304, 0.065" Wall .............................................................................................................. 11.49 4.11 
    For Work In Restricted Working Space, Add  2.44 

. 
 40 05 23 43-0031 LF 3/8" Stainless Steel Tubing, Type 304, 0.065" Wall .............................................................................................................. 13.18 4.65 

    For Work In Restricted Working Space, Add  2.79 
. 

 40 05 23 43-0032 LF 1/2" Stainless Steel Tubing, Type 304, 0.065" Wall .............................................................................................................. 16.35 5.84 
    For Work In Restricted Working Space, Add  3.49 

. 
 40 05 23 43-0033 LF 5/8" Stainless Steel Tubing, Type 304, 0.065" Wall .............................................................................................................. 19.36 7.04 

    For Work In Restricted Working Space, Add  4.19 
. 

 40 05 23 43-0034 LF 3/4" Stainless Steel Tubing, Type 304, 0.065" Wall .............................................................................................................. 22.74 8.12 
    For Work In Restricted Working Space, Add  4.88 

. 
 40 05 23 43-0035 LF 7/8" Stainless Steel Tubing, Type 304, 0.065" Wall .............................................................................................................. 26.03 9.20 

    For Work In Restricted Working Space, Add  5.55 
. 

 40 05 23 43-0036 LF 1" Stainless Steel Tubing, Type 304, 0.065" Wall ................................................................................................................. 29.32 10.40 
    For Work In Restricted Working Space, Add  6.25 

XXXXXXX 
. 
 40 05 23 43-0037  Type 304 Tube Fittings (40 05 23 43-0011) 
. 
. 
 40 05 23 43-0038  90 Degree Elbows (40 05 23 43-0037) 
. 
. 

 40 05 23 43-0039 EA  1/4" 90 Degree Elbow, Stainless Steel Type 304 .................................................................................................................. 35.51 11.69 
    For Work In Restricted Working Space, Add  6.98 

. 
 40 05 23 43-0040 EA  3/8" 90 Degree Elbow, Stainless Steel Type 304 .................................................................................................................. 40.89 12.78 

    For Work In Restricted Working Space, Add  7.64 
. 

 40 05 23 43-0041 EA  1/2" 90 Degree Elbow, Stainless Steel Type 304 .................................................................................................................. 56.50 14.40 
    For Work In Restricted Working Space, Add  8.66 

. 
 40 05 23 43-0042 EA  5/8" 90 Degree Elbow, Stainless Steel Type 304 .................................................................................................................. 61.15 16.13 

    For Work In Restricted Working Space, Add  9.69 
. 

 40 05 23 43-0043 EA  3/4" 90 Degree Elbow, Stainless Steel Type 304 .................................................................................................................. 67.75 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 40 05 23 43-0044 EA  7/8" 90 Degree Elbow, Stainless Steel Type 304 .................................................................................................................. 87.70 19.37 

    For Work In Restricted Working Space, Add  11.60 
. 

 40 05 23 43-0045 EA  1" 90 Degree Elbow, Stainless Steel Type 304 ................................................................................................................... 109.99 23.06 
    For Work In Restricted Working Space, Add  13.82 

XXXXXXX 
. 
 40 05 23 43-0046  Union Tees (40 05 23 43-0037) 
. 
. 

 40 05 23 43-0047 EA  1/4" Union Tee, Stainless Steel Type 304............................................................................................................................. 55.26 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 40 05 23 43-0048 EA  3/8" Union Tee, Stainless Steel Type 304............................................................................................................................. 65.05 19.37 

    For Work In Restricted Working Space, Add  11.60 
. 

 40 05 23 43-0049 EA  1/2" Union Tee, Stainless Steel Type 304............................................................................................................................. 83.76 21.66 
    For Work In Restricted Working Space, Add  12.99 

. 
 40 05 23 43-0050 EA  5/8" Union Tee, Stainless Steel Type 304............................................................................................................................. 91.53 24.57 

    For Work In Restricted Working Space, Add  14.76 
. 

 40 05 23 43-0051 EA  3/4" Union Tee, Stainless Steel Type 304........................................................................................................................... 111.54 26.41 
    For Work In Restricted Working Space, Add  15.84 

. 
 40 05 23 43-0052 EA  7/8" Union Tee, Stainless Steel Type 304........................................................................................................................... 163.63 29.23 

    For Work In Restricted Working Space, Add  17.56 
. 

 40 05 23 43-0053 EA  1" Union Tee, Stainless Steel Type 304.............................................................................................................................. 195.94 34.97 
    For Work In Restricted Working Space, Add  20.95 

XXXXXXX 
. 
 40 05 23 43-0054  Unions (40 05 23 43-0037) 
. 
. 

 40 05 23 43-0055 EA  1/4" Union, Stainless Steel Type 304 .................................................................................................................................... 53.64 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 40 05 23 43-0056 EA  3/8" Union, Stainless Steel Type 304 .................................................................................................................................... 65.96 19.37 

    For Work In Restricted Working Space, Add  11.60 
. 

 40 05 23 43-0057 EA  1/2" Union, Stainless Steel Type 304 .................................................................................................................................... 84.36 21.66 
    For Work In Restricted Working Space, Add  12.99 

. 
 40 05 23 43-0058 EA  5/8" Union, Stainless Steel Type 304 .................................................................................................................................. 100.93 24.57 

    For Work In Restricted Working Space, Add  14.76 
. 

 40 05 23 43-0059 EA  3/4" Union, Stainless Steel Type 304 .................................................................................................................................. 117.26 26.41 
    For Work In Restricted Working Space, Add  15.84 

. 
 40 05 23 43-0060 EA  7/8" Union, Stainless Steel Type 304 .................................................................................................................................. 168.19 29.23 

    For Work In Restricted Working Space, Add  17.56 
. 

 40 05 23 43-0061 EA  1" Union, Stainless Steel Type 304 ..................................................................................................................................... 183.02 34.97 
    For Work In Restricted Working Space, Add  20.95 

XXXXXXX 
. 
 40 05 23 43-0062  Male Connectors (40 05 23 43-0037) 
. 
. 

 40 05 23 43-0063 EA  1/4" x 1/4" Male Connection, Stainless Steel Type 304 ........................................................................................................ 29.71 11.69 
    For Work In Restricted Working Space, Add  6.98 

. 
 40 05 23 43-0064 EA  3/8" x 3/8" Male Connection, Stainless Steel Type 304 ........................................................................................................ 35.20 12.78 

    For Work In Restricted Working Space, Add  7.64 
. 

 40 05 23 43-0065 EA  1/2" x 1/2" Male Connection, Stainless Steel Type 304 ........................................................................................................ 43.40 14.40 
    For Work In Restricted Working Space, Add  8.66 

. 
 40 05 23 43-0066 EA  5/8" x 5/8" Male Connection, Stainless Steel Type 304 ........................................................................................................ 48.80 16.13 

    For Work In Restricted Working Space, Add  9.69 
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. 
 40 05 23 43-0067 EA  3/4" x 3/4" Male Connection, Stainless Steel Type 304 ........................................................................................................ 56.78 17.43 

    For Work In Restricted Working Space, Add  10.48 
. 

 40 05 23 43-0068 EA  7/8" x 7/8" Male Connection, Stainless Steel Type 304 ........................................................................................................ 78.08 19.37 
    For Work In Restricted Working Space, Add  11.60 

. 
 40 05 23 43-0069 EA  1" x 1" Male Connection, Stainless Steel Type 304 .............................................................................................................. 84.74 23.06 

    For Work In Restricted Working Space, Add  13.82 

XXXXXXX 
. 
 40 05 23 43-0070  Type 304 Valves (40 05 23 43-0011) 
. 
. 
 40 05 23 43-0071  Gate Valves (40 05 23 43-0070) 
. 
. 

 40 05 23 43-0072 EA  1/4" Gate Valve, Stainless Steel Type 304 ......................................................................................................................... 163.55 17.43 
    For Work In Restricted Working Space, Add  9.46 

. 
 40 05 23 43-0073 EA  3/8" Gate Valve, Stainless Steel Type 304 ......................................................................................................................... 271.23 20.46 

    For Work In Restricted Working Space, Add  9.95 
. 

 40 05 23 43-0074 EA  1/2" Gate Valve, Stainless Steel Type 304 ......................................................................................................................... 284.12 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0075 EA  3/4" Gate Valve, Stainless Steel Type 304 ......................................................................................................................... 315.34 26.41 

    For Work In Restricted Working Space, Add  15.84 
. 

 40 05 23 43-0076 EA  1" Gate Valve, Stainless Steel Type 304 ............................................................................................................................ 294.11 34.97 
    For Work In Restricted Working Space, Add  20.95 

XXXXXXX 
. 
 40 05 23 43-0077  Globe Valves (40 05 23 43-0070) 
. 
. 

 40 05 23 43-0078 EA  1/4" Globe Valve, Stainless Steel Type 304 ....................................................................................................................... 165.71 17.43 
    For Work In Restricted Working Space, Add  9.46 

. 
 40 05 23 43-0079 EA  3/8" Globe Valve, Stainless Steel Type 304 ....................................................................................................................... 112.16 20.46 

    For Work In Restricted Working Space, Add  9.95 
. 

 40 05 23 43-0080 EA  1/2" Globe Valve, Stainless Steel Type 304 ....................................................................................................................... 198.56 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0081 EA  3/4" Globe Valve, Stainless Steel Type 304 ....................................................................................................................... 221.37 26.41 

    For Work In Restricted Working Space, Add  15.84 
. 

 40 05 23 43-0082 EA  1" Globe Valve, Stainless Steel Type 304 .......................................................................................................................... 321.35 34.97 
    For Work In Restricted Working Space, Add  20.95 

XXXXXXX 
. 
 40 05 23 43-0083  Check Valves (40 05 23 43-0070) 
. 
. 

 40 05 23 43-0084 EA  1/4" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 229.27 17.43 
    For Work In Restricted Working Space, Add  9.46 

. 
 40 05 23 43-0085 EA  3/8" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 230.92 20.46 

    For Work In Restricted Working Space, Add  9.95 
. 

 40 05 23 43-0086 EA  1/2" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 156.60 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0087 EA  3/4" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 164.95 26.41 

    For Work In Restricted Working Space, Add  15.84 
. 

 40 05 23 43-0088 EA  1" Check Valve, Stainless Steel Type 304 .......................................................................................................................... 185.18 34.97 
    For Work In Restricted Working Space, Add  20.95 

XXXXXXX 
. 
 40 05 23 43-0089  Plug Valves (40 05 23 43-0070) 
. 
. 

 40 05 23 43-0090 EA  1/2" Plug Valve, Stainless Steel Type 304 .......................................................................................................................... 354.03 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0091 EA  3/4" Plug Valve, Stainless Steel Type 304 .......................................................................................................................... 388.15 26.41 

    For Work In Restricted Working Space, Add  15.84 
. 

 40 05 23 43-0092 EA  1" Plug Valve, Stainless Steel Type 304 ............................................................................................................................. 441.67 34.97 
    For Work In Restricted Working Space, Add  20.95 

. 
 40 05 23 43-0093 EA  1-1/2" Plug Valve, Stainless Steel Type 304 ....................................................................................................................... 609.52 39.51 

    For Work In Restricted Working Space, Add  23.71 
. 

 40 05 23 43-0094 EA  2" Plug Valve, Stainless Steel Type 304 ............................................................................................................................. 794.88 54.13 
    For Work In Restricted Working Space, Add  32.48 

XXXXXXX 
. 
 40 05 23 43-0095  Type 316 Tubing (40 05 23 43-0011) 
. 
. 
 40 05 23 43-0096  0.035" Wall (40 05 23 43-0095) 
. 
. 

 40 05 23 43-0097 LF 1/4" Stainless Steel Tubing, Type 316, 0.035" Wall ................................................................................................................ 6.92 2.93 
    For Work In Restricted Working Space, Add  1.74 

. 
 40 05 23 43-0098 LF 3/8" Stainless Steel Tubing, Type 316, 0.035" Wall ................................................................................................................ 8.70 3.47 

    For Work In Restricted Working Space, Add  2.09 
. 

 40 05 23 43-0099 LF 1/2" Stainless Steel Tubing, Type 316, 0.035" Wall ................................................................................................................ 9.88 4.11 
    For Work In Restricted Working Space, Add  2.44 

. 
 40 05 23 43-0100 LF 5/8" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 14.41 4.65 

    For Work In Restricted Working Space, Add  2.79 
. 

 40 05 23 43-0101 LF 3/4" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 16.32 5.20 
    For Work In Restricted Working Space, Add  3.14 

. 
 40 05 23 43-0102 LF 7/8" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 19.88 5.84 

    For Work In Restricted Working Space, Add  3.49 
. 

 40 05 23 43-0103 LF 1" Stainless Steel Tubing, Type 316, 0.035" Wall ................................................................................................................. 21.76 7.04 
    For Work In Restricted Working Space, Add  4.19 

XXXXXXX 
. 
 40 05 23 43-0104  0.049" Wall (40 05 23 43-0095) 
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. 

. 
 40 05 23 43-0105 LF 1/4" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 10.46 3.47 

    For Work In Restricted Working Space, Add  2.09 
. 

 40 05 23 43-0106 LF 3/8" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 11.82 4.11 
    For Work In Restricted Working Space, Add  2.44 

. 
 40 05 23 43-0107 LF 1/2" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 13.77 4.65 

    For Work In Restricted Working Space, Add  2.79 
. 

 40 05 23 43-0108 LF 5/8" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 17.73 5.84 
    For Work In Restricted Working Space, Add  3.49 

. 
 40 05 23 43-0109 LF 3/4" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 20.73 7.04 

    For Work In Restricted Working Space, Add  4.19 
. 

 40 05 23 43-0110 LF 7/8" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 25.66 8.12 
    For Work In Restricted Working Space, Add  4.88 

. 
 40 05 23 43-0111 LF 1" Stainless Steel Tubing, Type 316, 0.049" Wall ................................................................................................................. 27.18 9.20 

    For Work In Restricted Working Space, Add  5.55 

XXXXXXX 
. 
 40 05 23 43-0112  0.065" Wall (40 05 23 43-0095) 
. 
. 

 40 05 23 43-0113 LF 1/4" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 12.24 4.11 
    For Work In Restricted Working Space, Add  2.44 

. 
 40 05 23 43-0114 LF 3/8" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 13.75 4.65 

    For Work In Restricted Working Space, Add  2.79 
. 

 40 05 23 43-0115 LF 1/2" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 17.25 5.84 
    For Work In Restricted Working Space, Add  3.49 

. 
 40 05 23 43-0116 LF 5/8" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 20.60 7.04 

    For Work In Restricted Working Space, Add  4.19 
. 

 40 05 23 43-0117 LF 3/4" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 24.63 8.12 
    For Work In Restricted Working Space, Add  4.88 

. 
 40 05 23 43-0118 LF 7/8" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 27.43 9.20 

    For Work In Restricted Working Space, Add  5.55 
. 

 40 05 23 43-0119 LF 1" Stainless Steel Tubing, Type 316, 0.065" Wall ................................................................................................................. 31.57 10.40 
    For Work In Restricted Working Space, Add  6.25 

XXXXXXX 
. 
 40 05 23 43-0120  Type 316 Tube Fittings (40 05 23 43-0011) 
. 
. 
 40 05 23 43-0121  90 Degree Elbows (40 05 23 43-0120) 
. 
. 

 40 05 23 43-0122 EA  1/4" 90 Degree Elbow, Stainless Steel Type 316 .................................................................................................................. 44.33 11.69 
    For Work In Restricted Working Space, Add  6.98 

. 
 40 05 23 43-0123 EA  3/8" 90 Degree Elbow, Stainless Steel Type 316 .................................................................................................................. 52.02 12.78 

    For Work In Restricted Working Space, Add  7.64 
. 

 40 05 23 43-0124 EA  1/2" 90 Degree Elbow, Stainless Steel Type 316 .................................................................................................................. 76.45 14.40 
    For Work In Restricted Working Space, Add  8.66 

. 
 40 05 23 43-0125 EA  5/8" 90 Degree Elbow, Stainless Steel Type 316 .................................................................................................................. 81.96 16.13 

    For Work In Restricted Working Space, Add  9.69 
. 

 40 05 23 43-0126 EA  3/4" 90 Degree Elbow, Stainless Steel Type 316 .................................................................................................................. 91.45 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 40 05 23 43-0127 EA  7/8" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................ 123.10 19.37 

    For Work In Restricted Working Space, Add  11.60 
. 

 40 05 23 43-0128 EA  1" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................... 156.13 23.06 
    For Work In Restricted Working Space, Add  13.82 

XXXXXXX 
. 
 40 05 23 43-0129  Union Tees (40 05 23 43-0120) 
. 
. 

 40 05 23 43-0130 EA  1/4" Union Tee, Stainless Steel Type 316............................................................................................................................. 69.94 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 40 05 23 43-0131 EA  3/8" Union Tee, Stainless Steel Type 316............................................................................................................................. 84.09 19.37 

    For Work In Restricted Working Space, Add  11.60 
. 

 40 05 23 43-0132 EA  1/2" Union Tee, Stainless Steel Type 316........................................................................................................................... 112.98 21.66 
    For Work In Restricted Working Space, Add  12.99 

. 
 40 05 23 43-0133 EA  5/8" Union Tee, Stainless Steel Type 316........................................................................................................................... 122.09 24.57 

    For Work In Restricted Working Space, Add  14.76 
. 

 40 05 23 43-0134 EA  3/4" Union Tee, Stainless Steel Type 316........................................................................................................................... 153.95 26.41 
    For Work In Restricted Working Space, Add  15.84 

. 
 40 05 23 43-0135 EA  7/8" Union Tee, Stainless Steel Type 316........................................................................................................................... 239.51 29.23 

    For Work In Restricted Working Space, Add  17.56 
. 

 40 05 23 43-0136 EA  1" Union Tee, Stainless Steel Type 316.............................................................................................................................. 286.99 34.97 
    For Work In Restricted Working Space, Add  20.95 

XXXXXXX 
. 
 40 05 23 43-0137  Unions (40 05 23 43-0120) 
. 
. 

 40 05 23 43-0138 EA  1/4" Union, Stainless Steel Type 316 .................................................................................................................................... 51.40 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 40 05 23 43-0139 EA  3/8" Union, Stainless Steel Type 316 .................................................................................................................................... 62.70 19.37 

    For Work In Restricted Working Space, Add  11.60 
. 

 40 05 23 43-0140 EA  1/2" Union, Stainless Steel Type 316 .................................................................................................................................... 79.45 21.66 
    For Work In Restricted Working Space, Add  12.99 

. 
 40 05 23 43-0141 EA  5/8" Union, Stainless Steel Type 316 .................................................................................................................................... 94.74 24.57 

    For Work In Restricted Working Space, Add  14.76 
. 

 40 05 23 43-0142 EA  3/4" Union, Stainless Steel Type 316 .................................................................................................................................. 109.56 26.41 
    For Work In Restricted Working Space, Add  15.84 

. 
 40 05 23 43-0143 EA  7/8" Union, Stainless Steel Type 316 .................................................................................................................................. 155.08 29.23 

    For Work In Restricted Working Space, Add  17.56 
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. 
 40 05 23 43-0144 EA  1" Union, Stainless Steel Type 316..................................................................................................................................... 169.49 34.97 

    For Work In Restricted Working Space, Add  20.95 

XXXXXXX 
. 
 40 05 23 43-0145  Male Connectors (40 05 23 43-0120) 
. 
. 

 40 05 23 43-0146 EA  1/4" x 1/4" Male Connector, Stainless Steel Type 316 .......................................................................................................... 34.26 11.69 
    For Work In Restricted Working Space, Add  6.98 

. 
 40 05 23 43-0147 EA  3/8" x 3/8" Male Connector, Stainless Steel Type 316 .......................................................................................................... 42.07 12.78 

    For Work In Restricted Working Space, Add  7.64 
. 

 40 05 23 43-0148 EA  1/2" x 1/2" Male Connector, Stainless Steel Type 316 .......................................................................................................... 53.69 14.40 
    For Work In Restricted Working Space, Add  8.66 

. 
 40 05 23 43-0149 EA  5/8" x 5/8" Male Connector, Stainless Steel Type 316 .......................................................................................................... 60.45 16.13 

    For Work In Restricted Working Space, Add  9.69 
. 

 40 05 23 43-0150 EA  3/4" x 3/4" Male Connector, Stainless Steel Type 316 .......................................................................................................... 72.23 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 40 05 23 43-0151 EA  7/8" x 7/8" Male Connector, Stainless Steel Type 316 ........................................................................................................ 105.94 19.37 

    For Work In Restricted Working Space, Add  11.60 
. 

 40 05 23 43-0152 EA  1" x 1" Male Connector, Stainless Steel Type 316 .............................................................................................................. 112.08 23.06 
    For Work In Restricted Working Space, Add  13.82 

XXXXXXX 
. 
 40 05 23 43-0153  Type 316 Valves (40 05 23 43-0011) 
. 
. 
 40 05 23 43-0154  Gate Valves (40 05 23 43-0153) 
. 
. 

 40 05 23 43-0155 EA  1/4" Gate Valve, Stainless Steel Type 316 ......................................................................................................................... 206.17 17.43 
    For Work In Restricted Working Space, Add  9.46 

. 
 40 05 23 43-0156 EA  3/8" Gate Valve, Stainless Steel Type 316 ......................................................................................................................... 348.09 20.46 

    For Work In Restricted Working Space, Add  9.95 
. 

 40 05 23 43-0157 EA  1/2" Gate Valve, Stainless Steel Type 316 ......................................................................................................................... 360.98 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0158 EA  3/4" Gate Valve, Stainless Steel Type 316 ......................................................................................................................... 400.10 26.41 

    For Work In Restricted Working Space, Add  15.84 
. 

 40 05 23 43-0159 EA  1" Gate Valve, Stainless Steel Type 316 ............................................................................................................................ 366.52 34.97 
    For Work In Restricted Working Space, Add  20.95 

. 
 40 05 23 43-0160 EA  1-1/4" Gate Valve, Stainless Steel Type 316 ...................................................................................................................... 498.94 36.26 

    For Work In Restricted Working Space, Add  21.76 
. 

 40 05 23 43-0161 EA  1-1/2" Gate Valve, Stainless Steel Type 316 ...................................................................................................................... 794.24 39.51 
    For Work In Restricted Working Space, Add  23.71 

. 
 40 05 23 43-0162 EA  2" Gate Valve, Stainless Steel Type 316 ............................................................................................................................ 947.45 54.13 

    For Work In Restricted Working Space, Add  32.48 
. 

 40 05 23 43-0163 EA  2-1/2" Gate Valve, Stainless Steel Type 316 ................................................................................................................... 1,443.22 173.33 
    For Work In Restricted Working Space, Add  103.97 

XXXXXXX 
. 
 40 05 23 43-0164  Globe Valves (40 05 23 43-0153) 
. 
. 

 40 05 23 43-0165 EA  1/4" Globe Valve, Stainless Steel Type 316 ....................................................................................................................... 209.03 17.43 
    For Work In Restricted Working Space, Add  9.46 

. 
 40 05 23 43-0166 EA  3/8" Globe Valve, Stainless Steel Type 316 ....................................................................................................................... 137.66 20.46 

    For Work In Restricted Working Space, Add  9.95 
. 

 40 05 23 43-0167 EA  1/2" Globe Valve, Stainless Steel Type 316 ....................................................................................................................... 247.79 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0168 EA  3/4" Globe Valve, Stainless Steel Type 316 ....................................................................................................................... 275.79 26.41 

    For Work In Restricted Working Space, Add  15.84 
. 

 40 05 23 43-0169 EA  1" Globe Valve, Stainless Steel Type 316 .......................................................................................................................... 402.55 34.97 
    For Work In Restricted Working Space, Add  20.95 

. 
 40 05 23 43-0170 EA  1-1/4" Globe Valve, Stainless Steel Type 316 .................................................................................................................... 499.78 36.05 

    For Work In Restricted Working Space, Add  21.60 
. 

 40 05 23 43-0171 EA  1-1/2" Globe Valve, Stainless Steel Type 316 .................................................................................................................... 822.85 39.51 
    For Work In Restricted Working Space, Add  23.71 

. 
 40 05 23 43-0172 EA  2" Globe Valve, Stainless Steel Type 316 .......................................................................................................................... 976.06 54.13 

    For Work In Restricted Working Space, Add  32.48 
. 

 40 05 23 43-0173 EA  2-1/2" Globe Valve, Stainless Steel Type 316 ................................................................................................................. 1,262.03 173.33 
    For Work In Restricted Working Space, Add  103.97 

XXXXXXX 
. 
 40 05 23 43-0174  Check Valves (40 05 23 43-0153) 
. 
. 

 40 05 23 43-0175 EA  1/4" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 293.12 17.43 
    For Work In Restricted Working Space, Add  9.46 

. 
 40 05 23 43-0176 EA  3/8" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 294.77 20.46 

    For Work In Restricted Working Space, Add  9.95 
. 

 40 05 23 43-0177 EA  1/2" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 192.29 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0178 EA  3/4" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 201.15 26.41 

    For Work In Restricted Working Space, Add  15.84 
. 

 40 05 23 43-0179 EA  1" Check Valve, Stainless Steel Type 316 .......................................................................................................................... 222.42 34.97 
    For Work In Restricted Working Space, Add  20.95 

. 
 40 05 23 43-0180 EA  1-1/4" Check Valve, Stainless Steel Type 316 .................................................................................................................... 303.13 36.26 

    For Work In Restricted Working Space, Add  21.76 
. 

 40 05 23 43-0181 EA  1-1/2" Check Valve, Stainless Steel Type 316 .................................................................................................................... 660.73 39.51 
    For Work In Restricted Working Space, Add  23.71 

. 
 40 05 23 43-0182 EA  2" Check Valve, Stainless Steel Type 316 .......................................................................................................................... 804.41 54.13 

    For Work In Restricted Working Space, Add  32.48 
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. 
 40 05 23 43-0183 EA  2-1/2" Check Valve, Stainless Steel Type 316 ................................................................................................................. 1,618.06 173.33 

    For Work In Restricted Working Space, Add  103.97 

XXXXXXX 
. 
 40 05 23 43-0184  Diaphragm Valves, Ethylene Propylene Diene Monomer (EPDM) Lined (40 05 23 

43-0153) 
. 
. 

 40 05 23 43-0185 EA  1/2" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ............................. 317.17 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0186 EA  3/4" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ............................. 370.33 26.41 

    For Work In Restricted Working Space, Add  15.84 
. 

 40 05 23 43-0187 EA  1" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ................................ 472.77 34.97 
    For Work In Restricted Working Space, Add  20.95 

. 
 40 05 23 43-0188 EA  1-1/2" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined .......................... 747.48 39.51 

    For Work In Restricted Working Space, Add  23.71 
. 

 40 05 23 43-0189 EA  2" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ............................. 1,044.10 54.13 
    For Work In Restricted Working Space, Add  32.48 

XXXXXXX 
. 
 40 05 23 43-0190  Diaphragm Valves, Teflon Lined (40 05 23 43-0153) 
. 
. 

 40 05 23 43-0191 EA  1/2" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined .......................................................................................... 417.44 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0192 EA  3/4" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined .......................................................................................... 479.88 26.41 

    For Work In Restricted Working Space, Add  15.84 
. 

 40 05 23 43-0193 EA  1" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined ............................................................................................. 582.33 34.97 
    For Work In Restricted Working Space, Add  20.95 

. 
 40 05 23 43-0194 EA  1-1/2" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined ....................................................................................... 901.59 39.51 

    For Work In Restricted Working Space, Add  23.71 
. 

 40 05 23 43-0195 EA  2" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined .......................................................................................... 1,227.93 54.13 
    For Work In Restricted Working Space, Add  32.48 

XXXXXXX 
. 
 40 05 23 43-0196  Strainers (40 05 23 43-0153) 
. 
. 

 40 05 23 43-0197 EA  1/2" Strainer, Stainless Steel Type 316............................................................................................................................... 418.40 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0198 EA  3/4" Strainer, Stainless Steel Type 316............................................................................................................................... 500.35 26.52 

    For Work In Restricted Working Space, Add  15.92 
. 

 40 05 23 43-0199 EA  1" Strainer, Stainless Steel Type 316.................................................................................................................................. 654.84 35.19 
    For Work In Restricted Working Space, Add  21.11 

. 
 40 05 23 43-0200 EA  1-1/4" Strainer, Stainless Steel Type 316 ........................................................................................................................... 810.46 36.26 

    For Work In Restricted Working Space, Add  21.76 
. 

 40 05 23 43-0201 EA  1-1/2" Strainer, Stainless Steel Type 316 ........................................................................................................................ 1,015.11 39.51 
    For Work In Restricted Working Space, Add  23.71 

. 
 40 05 23 43-0202 EA  2" Strainer, Stainless Steel Type 316............................................................................................................................... 1,462.91 54.13 

    For Work In Restricted Working Space, Add  32.48 
. 

 40 05 23 43-0203 EA  2-1/2" Strainer, Stainless Steel Type 316 ........................................................................................................................ 2,009.57 72.00 
    For Work In Restricted Working Space, Add  43.20 

. 
 40 05 23 43-0204 EA  3" Strainer, Stainless Steel Type 316............................................................................................................................... 2,927.72 108.26 

    For Work In Restricted Working Space, Add  64.96 
. 

 40 05 23 43-0205 EA  4" Strainer, Stainless Steel Type 316............................................................................................................................... 3,759.92 173.22 
    For Work In Restricted Working Space, Add  103.93 

XXXXXXX 
. 
 40 05 23 43-0206  Plug Valves (40 05 23 43-0153) 
. 
. 

 40 05 23 43-0207 EA  1/2" Plug Valve, Stainless Steel Type 316 .......................................................................................................................... 445.32 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0208 EA  3/4" Plug Valve, Stainless Steel Type 316 .......................................................................................................................... 487.54 26.41 

    For Work In Restricted Working Space, Add  15.84 
. 

 40 05 23 43-0209 EA  1" Plug Valve, Stainless Steel Type 316 ............................................................................................................................. 551.89 34.97 
    For Work In Restricted Working Space, Add  20.95 

. 
 40 05 23 43-0210 EA  1-1/2" Plug Valve, Stainless Steel Type 316 ....................................................................................................................... 766.77 39.51 

    For Work In Restricted Working Space, Add  23.71 
. 

 40 05 23 43-0211 EA  2" Plug Valve, Stainless Steel Type 316 ............................................................................................................................. 998.41 54.13 
    For Work In Restricted Working Space, Add  32.48 

XXXXXXX 
. 
 40 05 23 43-0212  Cut And Prepare Existing Pipe In-Place (40 05 23 43-0011) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 40 05 23 43-0213 EA Cut And Prepare 1/2" Stainless Steel Pipe ........................................................................................................................... 21.65  
. 

 40 05 23 43-0214 EA Cut And Prepare 3/4" Stainless Steel Pipe ........................................................................................................................... 23.38  
. 

 40 05 23 43-0215 EA Cut And Prepare 1" Stainless Steel Pipe .............................................................................................................................. 26.30  
. 

 40 05 23 43-0216 EA Cut And Prepare 1-1/4" Stainless Steel Pipe ........................................................................................................................ 27.60  
. 

 40 05 23 43-0217 EA Cut And Prepare 1-1/2" Stainless Steel Pipe ........................................................................................................................ 29.22  
. 

 40 05 23 43-0218 EA Cut And Prepare 2" Stainless Steel Pipe .............................................................................................................................. 31.38  
. 

 40 05 23 43-0219 EA Cut And Prepare 2-1/2" Stainless Steel Pipe ........................................................................................................................ 33.55  
. 

 40 05 23 43-0220 EA Cut And Prepare 3" Stainless Steel Pipe .............................................................................................................................. 36.80  
. 

 40 05 23 43-0221 EA Cut And Prepare 4" Stainless Steel Pipe .............................................................................................................................. 40.04  
. 

 40 05 23 43-0222 EA Cut And Prepare 6" Stainless Steel Pipe .............................................................................................................................. 43.29  
. 

 40 05 23 43-0223 EA Cut And Prepare 8" Stainless Steel Pipe .............................................................................................................................. 46.54  
. 

 40 05 23 43-0224 EA Cut And Prepare 10" Stainless Steel Pipe ............................................................................................................................ 50.87  
. 

 40 05 23 43-0225 EA Cut And Prepare 12" Stainless Steel Pipe ............................................................................................................................ 55.20  
. 

 40 05 23 43-0226 EA Cut And Prepare 14" Stainless Steel Pipe ............................................................................................................................ 59.52  
. 

 40 05 23 43-0227 EA Cut And Prepare 16" Stainless Steel Pipe ............................................................................................................................ 63.85  
. 

 40 05 23 43-0228 EA Cut And Prepare 18" Stainless Steel Pipe ............................................................................................................................ 67.10  
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. 
 40 05 23 43-0229 EA Cut And Prepare 20" Stainless Steel Pipe ............................................................................................................................ 70.35  

. 
 40 05 23 43-0230 EA Cut And Prepare 24" Stainless Steel Pipe ............................................................................................................................ 74.68  

XXXXXXX 
. 
 40 05 23 43-0231  Stainless Steel Pipe And Fittings (40 05 23 43) 
. 
. 
 40 05 23 43-0232  Type 304, Schedule 40 Pipe And 150 LB Threaded Fittings (40 05 23 43-0231) 
. 
. 
 40 05 23 43-0233  Pipe (40 05 23 43-0232) 
. 
. 

 40 05 23 43-0234 LF 1/2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting .................................................................. 14.00 4.65 
    For Work In Restricted Working Space, Add  2.79 

. 
 40 05 23 43-0235 LF  3/4" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting .................................................................. 17.30 5.84 

    For Work In Restricted Working Space, Add  3.49 
. 

 40 05 23 43-0236 LF  1" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ..................................................................... 21.16 7.04 
    For Work In Restricted Working Space, Add  4.19 

. 
 40 05 23 43-0237 LF  1-1/4" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ............................................................... 25.27 8.12 

    For Work In Restricted Working Space, Add  4.88 
. 

 40 05 23 43-0238 LF  1-1/2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ............................................................... 29.15 9.20 
    For Work In Restricted Working Space, Add  5.55 

. 
 40 05 23 43-0239 LF  2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ..................................................................... 37.12 11.69 

    For Work In Restricted Working Space, Add  6.98 
. 

 40 05 23 43-0240 LF  2-1/2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ............................................................... 49.12 13.85 
    For Work In Restricted Working Space, Add  8.33 

. 
 40 05 23 43-0241 LF  3" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ..................................................................... 61.76 17.43 

    For Work In Restricted Working Space, Add  10.48 
. 

 40 05 23 43-0242 LF  4" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ..................................................................... 83.22 23.06 
    For Work In Restricted Working Space, Add  13.82 

XXXXXXX 
. 
 40 05 23 43-0243  90 Degree Elbows (40 05 23 43-0232) 
. 
. 

 40 05 23 43-0244 EA  1/2" 90 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................ 41.48 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 40 05 23 43-0245 EA  3/4" 90 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................ 53.51 23.06 

    For Work In Restricted Working Space, Add  13.82 
. 

 40 05 23 43-0246 EA  1" 90 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................... 68.41 29.23 
    For Work In Restricted Working Space, Add  17.56 

. 
 40 05 23 43-0247 EA  1-1/4" 90 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ........................................................................................ 95.03 40.05 

    For Work In Restricted Working Space, Add  24.06 
. 

 40 05 23 43-0248 EA  1-1/2" 90 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ...................................................................................... 111.01 47.09 
    For Work In Restricted Working Space, Add  28.24 

. 
 40 05 23 43-0249 EA  2" 90 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................. 138.32 56.95 

    For Work In Restricted Working Space, Add  34.19 
. 

 40 05 23 43-0250 EA  2-1/2" 90 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ...................................................................................... 247.70 90.18 
    For Work In Restricted Working Space, Add  54.13 

. 
 40 05 23 43-0251 EA  3" 90 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................. 317.76 116.38 

    For Work In Restricted Working Space, Add  69.85 
. 

 40 05 23 43-0252 EA  4" 90 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................. 455.21 144.31 
    For Work In Restricted Working Space, Add  86.61 

XXXXXXX 
. 
 40 05 23 43-0253  45 Degree Elbows (40 05 23 43-0232) 
. 
. 

 40 05 23 43-0254 EA  1/2" 45 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................ 43.90 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 40 05 23 43-0255 EA  3/4" 45 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................ 55.79 23.06 

    For Work In Restricted Working Space, Add  13.82 
. 

 40 05 23 43-0256 EA  1" 45 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................... 69.23 29.23 
    For Work In Restricted Working Space, Add  17.56 

. 
 40 05 23 43-0257 EA  1-1/4" 45 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ........................................................................................ 94.05 40.05 

    For Work In Restricted Working Space, Add  24.06 
. 

 40 05 23 43-0258 EA  1-1/2" 45 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ...................................................................................... 112.06 47.09 
    For Work In Restricted Working Space, Add  28.24 

. 
 40 05 23 43-0259 EA  2" 45 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................. 139.29 56.95 

    For Work In Restricted Working Space, Add  34.19 
. 

 40 05 23 43-0260 EA  2-1/2" 45 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ...................................................................................... 268.07 90.18 
    For Work In Restricted Working Space, Add  54.13 

. 
 40 05 23 43-0261 EA  3" 45 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................. 356.67 116.38 

    For Work In Restricted Working Space, Add  69.85 
. 

 40 05 23 43-0262 EA  4" 45 Degree Elbow, Stainless Steel, Schedule 40 Type 304 ............................................................................................. 512.66 144.31 
    For Work In Restricted Working Space, Add  86.61 

XXXXXXX 
. 
 40 05 23 43-0263  Tees (40 05 23 43-0232) 
. 
. 

 40 05 23 43-0264 EA  1/2" Tee, Stainless Steel, Schedule 40 Type 304 ................................................................................................................. 62.64 26.41 
    For Work In Restricted Working Space, Add  15.84 

. 
 40 05 23 43-0265 EA  3/4" Tee, Stainless Steel, Schedule 40 Type 304 ................................................................................................................. 80.33 34.97 

    For Work In Restricted Working Space, Add  20.95 
. 

 40 05 23 43-0266 EA  1" Tee, Stainless Steel, Schedule 40 Type 304 .................................................................................................................... 99.00 43.30 
    For Work In Restricted Working Space, Add  25.98 

. 
 40 05 23 43-0267 EA  1-1/4" Tee, Stainless Steel, Schedule 40 Type 304 ............................................................................................................ 140.56 60.19 

    For Work In Restricted Working Space, Add  36.09 
. 

 40 05 23 43-0268 EA  1-1/2" Tee, Stainless Steel, Schedule 40 Type 304 ............................................................................................................ 160.80 67.66 
    For Work In Restricted Working Space, Add  40.60 
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. 
 40 05 23 43-0269 EA  2" Tee, Stainless Steel, Schedule 40 Type 304 .................................................................................................................. 211.20 90.18 

    For Work In Restricted Working Space, Add  54.13 
. 

 40 05 23 43-0270 EA  2-1/2" Tee, Stainless Steel, Schedule 40 Type 304 ............................................................................................................ 362.67 130.46 
    For Work In Restricted Working Space, Add  78.26 

. 
 40 05 23 43-0271 EA  3" Tee, Stainless Steel, Schedule 40 Type 304 .................................................................................................................. 504.14 174.63 

    For Work In Restricted Working Space, Add  104.77 
. 

 40 05 23 43-0272 EA  4" Tee, Stainless Steel, Schedule 40 Type 304 .................................................................................................................. 682.68 216.52 
    For Work In Restricted Working Space, Add  129.91 

XXXXXXX 
. 
 40 05 23 43-0273  Reducers (40 05 23 43-0232) 
. 
. 

 40 05 23 43-0274 EA  3/4" x 1/2" Reducer, Stainless Steel, Schedule 40 Type 304 ................................................................................................ 52.24 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0275 EA  1" x 3/4" Reducer, Stainless Steel, Schedule 40 Type 304 ................................................................................................... 67.64 29.23 

    For Work In Restricted Working Space, Add  17.56 
. 

 40 05 23 43-0276 EA  1-1/4" x 1" Reducer, Stainless Steel, Schedule 40 Type 304 ............................................................................................... 98.86 40.05 
    For Work In Restricted Working Space, Add  24.06 

. 
 40 05 23 43-0277 EA  1-1/2" x 1-1/4" Reducer, Stainless Steel, Schedule 40 Type 304 ....................................................................................... 114.74 47.09 

    For Work In Restricted Working Space, Add  28.24 
. 

 40 05 23 43-0278 EA  2" x 1-1/2" Reducer, Stainless Steel, Schedule 40 Type 304 ............................................................................................. 146.07 56.95 
    For Work In Restricted Working Space, Add  34.19 

. 
 40 05 23 43-0279 EA  2-1/2" x 2" Reducer, Stainless Steel, Schedule 40 Type 304 ............................................................................................. 247.90 90.18 

    For Work In Restricted Working Space, Add  54.13 
. 

 40 05 23 43-0280 EA  3" x 2-1/2" Reducer, Stainless Steel, Schedule 40 Type 304 ............................................................................................. 304.99 116.38 
    For Work In Restricted Working Space, Add  69.85 

. 
 40 05 23 43-0281 EA  4" x 3" Reducer, Stainless Steel, Schedule 40 Type 304 .................................................................................................... 429.56 144.31 

    For Work In Restricted Working Space, Add  86.61 
. 

 40 05 23 43-0282 EA  4" x 2" Reducer, Stainless Steel, Schedule 40 Type 304 .................................................................................................... 368.33 132.62 
    For Work In Restricted Working Space, Add  79.57 

XXXXXXX 
. 
 40 05 23 43-0283  Unions (40 05 23 43-0232) 
. 
. 

 40 05 23 43-0284 EA  1/2" Union, Stainless Steel, Schedule 40 Type 304 .............................................................................................................. 66.47 26.41 
    For Work In Restricted Working Space, Add  15.84 

. 
 40 05 23 43-0285 EA  3/4" Union, Stainless Steel, Schedule 40 Type 304 .............................................................................................................. 88.56 34.97 

    For Work In Restricted Working Space, Add  20.95 
. 

 40 05 23 43-0286 EA  1" Union, Stainless Steel, Schedule 40 Type 304 ............................................................................................................... 113.78 43.30 
    For Work In Restricted Working Space, Add  25.98 

. 
 40 05 23 43-0287 EA  1-1/4" Union, Stainless Steel, Schedule 40 Type 304 ......................................................................................................... 170.24 60.19 

    For Work In Restricted Working Space, Add  36.09 
. 

 40 05 23 43-0288 EA  1-1/2" Union, Stainless Steel, Schedule 40 Type 304 ......................................................................................................... 194.04 67.66 
    For Work In Restricted Working Space, Add  40.60 

. 
 40 05 23 43-0289 EA  2" Union, Stainless Steel, Schedule 40 Type 304 ............................................................................................................... 254.56 90.18 

    For Work In Restricted Working Space, Add  54.13 

XXXXXXX 
. 
 40 05 23 43-0290  Flanges (40 05 23 43-0232) 
. 
. 

 40 05 23 43-0291 EA  2-1/2" Flange, Stainless Steel, Schedule 40 Type 304 ....................................................................................................... 240.23 90.18 
    For Work In Restricted Working Space, Add  54.13 

. 
 40 05 23 43-0292 EA  3" Flange, Stainless Steel, Schedule 40 Type 304 ............................................................................................................. 298.01 116.38 

    For Work In Restricted Working Space, Add  69.85 
. 

 40 05 23 43-0293 EA  4" Flange, Stainless Steel, Schedule 40 Type 304 ............................................................................................................. 382.37 144.31 
    For Work In Restricted Working Space, Add  86.61 

XXXXXXX 
. 
 40 05 23 43-0294  Caps (40 05 23 43-0232) 
. 
. 

 40 05 23 43-0295 EA  1/2" Caps, Stainless Steel, Schedule 40 Type 304 ............................................................................................................... 19.97 8.77 
    For Work In Restricted Working Space, Add  5.24 

. 
 40 05 23 43-0296 EA  3/4" Caps, Stainless Steel, Schedule 40 Type 304 ............................................................................................................... 26.94 11.69 

    For Work In Restricted Working Space, Add  6.98 
. 

 40 05 23 43-0297 EA  1" Caps, Stainless Steel, Schedule 40 Type 304 .................................................................................................................. 34.24 14.40 
    For Work In Restricted Working Space, Add  8.66 

. 
 40 05 23 43-0298 EA  1-1/4" Caps, Stainless Steel, Schedule 40 Type 304 ............................................................................................................ 54.94 20.46 

    For Work In Restricted Working Space, Add  12.26 
. 

 40 05 23 43-0299 EA  1-1/2" Caps, Stainless Steel, Schedule 40 Type 304 ............................................................................................................ 62.33 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0300 EA  2" Caps, Stainless Steel, Schedule 40 Type 304 .................................................................................................................. 79.15 29.23 

    For Work In Restricted Working Space, Add  17.56 
. 

 40 05 23 43-0301 EA  2-1/2" Caps, Stainless Steel, Schedule 40 Type 304 .......................................................................................................... 121.56 43.30 
    For Work In Restricted Working Space, Add  25.98 

. 
 40 05 23 43-0302 EA  3" Caps, Stainless Steel, Schedule 40 Type 304 ................................................................................................................ 162.29 56.95 

    For Work In Restricted Working Space, Add  34.19 
. 

 40 05 23 43-0303 EA  4" Caps, Stainless Steel, Schedule 40 Type 304 ................................................................................................................ 233.68 72.21 
    For Work In Restricted Working Space, Add  43.30 

XXXXXXX 
. 
 40 05 23 43-0304  Additional Fittings (40 05 23 43-0232) 
. 
. 

 40 05 23 43-0305 EA  1/2" Thread-O-Let, Stainless Steel, Schedule 40 Type 304 .................................................................................................. 82.52 36.26 
    For Work In Restricted Working Space, Add  21.76 

. 
 40 05 23 43-0306 EA  3/4" Thread-O-Let, Stainless Steel, Schedule 40 Type 304 .................................................................................................. 97.14 43.30 

    For Work In Restricted Working Space, Add  25.98 
. 

 40 05 23 43-0307 EA  1" Thread-O-Let, Stainless Steel, Schedule 40 Type 304 ................................................................................................... 135.18 49.25 
    For Work In Restricted Working Space, Add  29.56 
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. 
 40 05 23 43-0308 EA  1-1/4" Thread-O-Let, Stainless Steel, Schedule 40 Type 304 ............................................................................................ 158.87 54.13 

    For Work In Restricted Working Space, Add  32.48 
. 

 40 05 23 43-0309 EA  1-1/2" Thread-O-Let, Stainless Steel, Schedule 40 Type 304 ............................................................................................ 158.87 54.13 
    For Work In Restricted Working Space, Add  32.48 

. 
 40 05 23 43-0310 EA  2" Thread-O-Let, Stainless Steel, Schedule 40 Type 304 ................................................................................................... 196.51 59.54 

    For Work In Restricted Working Space, Add  35.73 

XXXXXXX 
. 
 40 05 23 43-0311  Type 304 Schedule 5 Pipe And Welded Butt Fittings (40 05 23 43-0231) 
. 
. 
 40 05 23 43-0312  Pipe (40 05 23 43-0311) 
. 
. 

 40 05 23 43-0313 LF  1/2" Pipe, Stainless Steel Schedule 5 Type 304 For Butt Weld Fitting ................................................................................. 15.03 4.54 
    For Work In Restricted Working Space, Add  2.72 

. 
 40 05 23 43-0314 LF  3/4" Pipe, Stainless Steel Schedule 5 Type 304 For Butt Weld Fitting ................................................................................. 17.94 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 40 05 23 43-0315 LF  1" Pipe, Stainless Steel Schedule 5 Type 304 For Butt Weld Fitting .................................................................................... 21.29 6.55 
    For Work In Restricted Working Space, Add  3.90 

. 
 40 05 23 43-0316 LF  1-1/4" Pipe, Stainless Steel Schedule 5 Type 304 For Butt Weld Fitting .............................................................................. 25.72 8.16 

    For Work In Restricted Working Space, Add  4.88 
. 

 40 05 23 43-0317 LF  1-1/2" Pipe, Stainless Steel Schedule 5 Type 304 For Butt Weld Fitting .............................................................................. 29.23 9.18 
    For Work In Restricted Working Space, Add  5.50 

. 
 40 05 23 43-0318 LF  2" Pipe, Stainless Steel Schedule 5 Type 304 For Butt Weld Fitting .................................................................................... 36.38 11.39 

    For Work In Restricted Working Space, Add  6.81 
. 

 40 05 23 43-0319 LF  2-1/2" Pipe, Stainless Steel Schedule 5 Type 304 For Butt Weld Fitting .............................................................................. 44.98 13.00 
    For Work In Restricted Working Space, Add  7.78 

. 
 40 05 23 43-0320 LF  3" Pipe, Stainless Steel Schedule 5 Type 304 For Butt Weld Fitting .................................................................................... 52.17 14.62 

    For Work In Restricted Working Space, Add  8.77 
. 

 40 05 23 43-0321 LF  4" Pipe, Stainless Steel Schedule 5 Type 304 For Butt Weld Fitting .................................................................................... 63.91 17.33 
    For Work In Restricted Working Space, Add  10.37 

. 
 40 05 23 43-0322 LF  6" Pipe, Stainless Steel Schedule 5 Type 304 For Butt Weld Fitting .................................................................................... 99.78 22.78 

    For Work In Restricted Working Space, Add  13.62 
. 

 40 05 23 43-0323 LF  8" Pipe, Stainless Steel Schedule 5 Type 304 For Welded Butt Fitting .............................................................................. 162.83 37.15 
    For Work In Restricted Working Space, Add  23.87 

. 
 40 05 23 43-0324 LF  10" Pipe, Stainless Steel Schedule 5 Type 304 For Welded Butt Fitting ............................................................................ 204.79 40.84 

    For Work In Restricted Working Space, Add  26.26 
. 

 40 05 23 43-0325 LF  12" Pipe, Stainless Steel Schedule 5 Type 304 For Welded Butt Fitting ............................................................................ 233.38 45.41 
    For Work In Restricted Working Space, Add  29.17 

. 
 40 05 23 43-0326 LF  14" Pipe, Stainless Steel Schedule 5 Type 304 For Welded Butt Fitting ............................................................................ 284.25 51.05 

    For Work In Restricted Working Space, Add  32.82 
. 

 40 05 23 43-0327 LF  16" Pipe, Stainless Steel Schedule 5 Type 304 For Welded Butt Fitting ............................................................................ 314.27 58.34 
    For Work In Restricted Working Space, Add  37.51 

. 
 40 05 23 43-0328 LF  18" Pipe, Stainless Steel Schedule 5 Type 304 For Welded Butt Fitting ............................................................................ 353.73 68.07 

    For Work In Restricted Working Space, Add  43.76 
. 

 40 05 23 43-0329 LF  20" Pipe, Stainless Steel Schedule 5 Type 304 For Welded Butt Fitting ............................................................................ 467.20 81.68 
    For Work In Restricted Working Space, Add  52.51 

. 
 40 05 23 43-0330 LF  24" Pipe, Stainless Steel Schedule 5 Type 304 For Welded Butt Fitting ............................................................................ 606.27 102.10 

    For Work In Restricted Working Space, Add  65.64 

XXXXXXX 
. 
 40 05 23 43-0331  90 Degree Elbows (40 05 23 43-0311) 
. 
. 

 40 05 23 43-0332 EA  1/2" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ............................................................................................. 128.43 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-0333 EA  3/4" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ............................................................................................. 136.20 60.98 

    For Work In Restricted Working Space, Add  36.59 
. 

 40 05 23 43-0334 EA  1" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ................................................................................................ 149.52 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0335 EA  1-1/4" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ......................................................................................... 170.94 73.07 

    For Work In Restricted Working Space, Add  43.85 
. 

 40 05 23 43-0336 EA  1-1/2" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ......................................................................................... 180.59 80.63 
    For Work In Restricted Working Space, Add  48.33 

. 
 40 05 23 43-0337 EA  2" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ................................................................................................ 205.58 89.70 

    For Work In Restricted Working Space, Add  53.84 
. 

 40 05 23 43-0338 EA  2-1/2" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ......................................................................................... 266.66 114.89 
    For Work In Restricted Working Space, Add  68.84 

. 
 40 05 23 43-0339 EA  3" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ................................................................................................ 315.54 134.54 

    For Work In Restricted Working Space, Add  80.59 
. 

 40 05 23 43-0340 EA  4" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ................................................................................................ 408.54 161.26 
    For Work In Restricted Working Space, Add  96.54 

. 
 40 05 23 43-0341 EA  6" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ................................................................................................ 650.36 201.57 

    For Work In Restricted Working Space, Add  120.75 
. 

 40 05 23 43-0342 EA  8" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ............................................................................................. 1,046.48 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0343 EA  10" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 1,701.00 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-0344 EA  12" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 2,622.32 583.43 
    For Work In Restricted Working Space, Add  375.06 

. 
 40 05 23 43-0345 EA  14" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 3,310.49 680.67 

    For Work In Restricted Working Space, Add  437.57 
. 

 40 05 23 43-0346 EA  16" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 4,078.69 777.91 
    For Work In Restricted Working Space, Add  499.13 

. 
 40 05 23 43-0347 EA  18" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 5,189.09 972.38 

    For Work In Restricted Working Space, Add  625.11 
. 

 40 05 23 43-0348 EA  20" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 8,405.60 1,361.34 
    For Work In Restricted Working Space, Add  875.15 
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. 
 40 05 23 43-0349 EA  24" 90 Degree Elbow, Stainless Steel Schedule 5 Type 304 ......................................................................................... 11,691.86 1,944.78 

    For Work In Restricted Working Space, Add  1,250.21 

XXXXXXX 
. 
 40 05 23 43-0350  45 Degree Elbows (40 05 23 43-0311) 
. 
. 

 40 05 23 43-0351 EA  1/2" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ............................................................................................. 134.37 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-0352 EA  3/4" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ............................................................................................. 141.43 60.98 

    For Work In Restricted Working Space, Add  36.59 
. 

 40 05 23 43-0353 EA  1" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ................................................................................................ 155.98 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0354 EA  1-1/4" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304.......................................................................................... 183.25 73.07 

    For Work In Restricted Working Space, Add  43.82 
. 

 40 05 23 43-0355 EA  1-1/2" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304.......................................................................................... 181.23 80.63 
    For Work In Restricted Working Space, Add  48.39 

. 
 40 05 23 43-0356 EA  2" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ................................................................................................ 202.39 89.70 

    For Work In Restricted Working Space, Add  53.84 
. 

 40 05 23 43-0357 EA  2-1/2" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304.......................................................................................... 267.74 114.89 
    For Work In Restricted Working Space, Add  68.90 

. 
 40 05 23 43-0358 EA  3" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ................................................................................................ 308.14 134.54 

    For Work In Restricted Working Space, Add  80.76 
. 

 40 05 23 43-0359 EA  4" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ................................................................................................ 391.25 161.26 
    For Work In Restricted Working Space, Add  96.66 

. 
 40 05 23 43-0360 EA  6" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ................................................................................................ 551.87 201.57 

    For Work In Restricted Working Space, Add  120.95 
. 

 40 05 23 43-0361 EA  8" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ................................................................................................ 885.37 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0362 EA  10" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 1,417.72 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-0363 EA  12" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 2,179.70 583.43 
    For Work In Restricted Working Space, Add  375.06 

. 
 40 05 23 43-0364 EA  14" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 2,690.82 680.67 

    For Work In Restricted Working Space, Add  437.57 
. 

 40 05 23 43-0365 EA  16" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 3,283.76 777.91 
    For Work In Restricted Working Space, Add  499.13 

. 
 40 05 23 43-0366 EA  18" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 4,447.26 972.38 

    For Work In Restricted Working Space, Add  625.11 
. 

 40 05 23 43-0367 EA  20" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ........................................................................................... 7,440.70 1,361.34 
    For Work In Restricted Working Space, Add  875.15 

. 
 40 05 23 43-0368 EA  24" 45 Degree Elbow, Stainless Steel Schedule 5 Type 304 ......................................................................................... 10,124.99 1,944.78 

    For Work In Restricted Working Space, Add  1,250.21 

XXXXXXX 
. 
 40 05 23 43-0369  Tees (40 05 23 43-0311) 
. 
. 

 40 05 23 43-0370 EA  1/2" Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 200.90 73.07 
    For Work In Restricted Working Space, Add  43.81 

. 
 40 05 23 43-0371 EA  3/4" Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 234.13 89.70 

    For Work In Restricted Working Space, Add  53.78 
. 

 40 05 23 43-0372 EA  1" Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................................... 253.64 100.78 
    For Work In Restricted Working Space, Add  60.42 

. 
 40 05 23 43-0373 EA  1-1/4" Tees, Stainless Steel Schedule 5 Type 304 ............................................................................................................. 319.09 114.89 

    For Work In Restricted Working Space, Add  68.90 
. 

 40 05 23 43-0374 EA  1-1/2" Tees, Stainless Steel Schedule 5 Type 304 ............................................................................................................. 298.77 123.47 
    For Work In Restricted Working Space, Add  73.96 

. 
 40 05 23 43-0375 EA  2" Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................................... 323.79 134.54 

    For Work In Restricted Working Space, Add  80.67 
. 

 40 05 23 43-0376 EA  2-1/2" Tees, Stainless Steel Schedule 5 Type 304 ............................................................................................................. 478.00 161.26 
    For Work In Restricted Working Space, Add  96.66 

. 
 40 05 23 43-0377 EA  3" Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................................... 505.59 201.57 

    For Work In Restricted Working Space, Add  121.14 
. 

 40 05 23 43-0378 EA  4" Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................................... 596.59 226.77 
    For Work In Restricted Working Space, Add  135.95 

. 
 40 05 23 43-0379 EA  6" Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 1,037.99 302.35 

    For Work In Restricted Working Space, Add  181.27 
. 

 40 05 23 43-0380 EA  8" Tee, Stainless Steel Schedule 5 Type 304 .................................................................................................................. 1,824.93 388.96 
    For Work In Restricted Working Space, Add  250.04 

. 
 40 05 23 43-0381 EA  10" Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 2,808.22 583.43 

    For Work In Restricted Working Space, Add  375.06 
. 

 40 05 23 43-0382 EA  12" Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 3,554.53 729.29 
    For Work In Restricted Working Space, Add  468.83 

. 
 40 05 23 43-0383 EA  14" Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 4,485.89 875.15 

    For Work In Restricted Working Space, Add  563.40 
. 

 40 05 23 43-0384 EA  16" Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 5,074.14 1,069.63 
    For Work In Restricted Working Space, Add  687.29 

. 
 40 05 23 43-0385 EA  18" Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 6,236.78 1,361.34 

    For Work In Restricted Working Space, Add  875.15 
. 

 40 05 23 43-0386 EA  20" Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 9,291.41 1,798.92 
    For Work In Restricted Working Space, Add  1,151.51 

. 
 40 05 23 43-0387 EA  24" Tee, Stainless Steel Schedule 5 Type 304 .............................................................................................................. 14,231.65 2,722.69 

    For Work In Restricted Working Space, Add  1,750.30 

XXXXXXX 
. 
 40 05 23 43-0388  Reducers (40 05 23 43-0311) 
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. 

. 
 40 05 23 43-0389 EA  3/4" Reducer, Stainless Steel Schedule 5 Type 304........................................................................................................... 137.28 55.43 

    For Work In Restricted Working Space, Add  33.28 
. 

 40 05 23 43-0390 EA  1" Reducer, Stainless Steel Schedule 5 Type 304.............................................................................................................. 151.32 60.47 
    For Work In Restricted Working Space, Add  36.27 

. 
 40 05 23 43-0391 EA  1-1/4" Reducer, Stainless Steel Schedule 5 Type 304 ....................................................................................................... 181.52 67.02 

    For Work In Restricted Working Space, Add  40.21 
. 

 40 05 23 43-0392 EA  1-1/2" Reducer, Stainless Steel Schedule 5 Type 304 ....................................................................................................... 166.41 73.07 
    For Work In Restricted Working Space, Add  43.82 

. 
 40 05 23 43-0393 EA  2" Reducer, Stainless Steel Schedule 5 Type 304.............................................................................................................. 183.34 80.63 

    For Work In Restricted Working Space, Add  48.39 
. 

 40 05 23 43-0394 EA  2-1/2" Reducer, Stainless Steel Schedule 5 Type 304 ....................................................................................................... 234.96 100.78 
    For Work In Restricted Working Space, Add  60.47 

. 
 40 05 23 43-0395 EA  3" Reducer, Stainless Steel Schedule 5 Type 304.............................................................................................................. 262.53 114.89 

    For Work In Restricted Working Space, Add  68.84 
. 

 40 05 23 43-0396 EA  4" Reducer, Stainless Steel Schedule 5 Type 304.............................................................................................................. 306.19 134.54 
    For Work In Restricted Working Space, Add  80.67 

. 
 40 05 23 43-0397 EA  6" Reducer, Stainless Steel Schedule 5 Type 304.............................................................................................................. 393.18 171.34 

    For Work In Restricted Working Space, Add  102.70 
. 

 40 05 23 43-0398 EA  8" Reducer, Stainless Steel Schedule 5 Type 304.............................................................................................................. 733.12 233.37 
    For Work In Restricted Working Space, Add  150.03 

. 
 40 05 23 43-0399 EA  10" Reducer, Stainless Steel Schedule 5 Type 304............................................................................................................ 949.22 291.71 

    For Work In Restricted Working Space, Add  187.53 
. 

 40 05 23 43-0400 EA  12" Reducer, Stainless Steel Schedule 5 Type 304......................................................................................................... 1,262.58 388.96 
    For Work In Restricted Working Space, Add  250.04 

. 
 40 05 23 43-0401 EA  14" Reducer, Stainless Steel Schedule 5 Type 304......................................................................................................... 1,672.68 510.50 

    For Work In Restricted Working Space, Add  328.18 
. 

 40 05 23 43-0402 EA  16" Reducer, Stainless Steel Schedule 5 Type 304......................................................................................................... 1,968.01 583.43 
    For Work In Restricted Working Space, Add  374.00 

. 
 40 05 23 43-0403 EA  18" Reducer, Stainless Steel Schedule 5 Type 304......................................................................................................... 2,451.32 729.29 

    For Work In Restricted Working Space, Add  468.83 
. 

 40 05 23 43-0404 EA  20" Reducer, Stainless Steel Schedule 5 Type 304......................................................................................................... 3,622.14 972.38 
    For Work In Restricted Working Space, Add  625.11 

. 
 40 05 23 43-0405 EA  24" Reducer, Stainless Steel Schedule 5 Type 304......................................................................................................... 5,633.03 1,458.58 

    For Work In Restricted Working Space, Add  937.66 

XXXXXXX 
. 
 40 05 23 43-0406  Weld Neck Flanges (40 05 23 43-0311) 
. 
. 

 40 05 23 43-0407 EA  1/2" Flanges, Stainless Steel Schedule 5 Type 304 ............................................................................................................. 73.19 23.18 
    For Work In Restricted Working Space, Add  13.91 

. 
 40 05 23 43-0408 EA  3/4" Flanges, Stainless Steel Schedule 5 Type 304 ............................................................................................................. 77.22 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-0409 EA  1" Flanges, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 94.36 33.76 
    For Work In Restricted Working Space, Add  20.27 

. 
 40 05 23 43-0410 EA  1-1/4" Flanges, Stainless Steel Schedule 5 Type 304 ........................................................................................................ 103.61 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-0411 EA  1-1/2" Flanges, Stainless Steel Schedule 5 Type 304 ........................................................................................................ 119.95 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-0412 EA  2" Flanges, Stainless Steel Schedule 5 Type 304 .............................................................................................................. 141.58 45.35 

    For Work In Restricted Working Space, Add  27.19 
. 

 40 05 23 43-0413 EA  2-1/2" Flanges, Stainless Steel Schedule 5 Type 304 ........................................................................................................ 190.05 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-0414 EA  3" Flanges, Stainless Steel Schedule 5 Type 304 .............................................................................................................. 211.70 67.02 

    For Work In Restricted Working Space, Add  40.19 
. 

 40 05 23 43-0415 EA  4" Flanges, Stainless Steel Schedule 5 Type 304 .............................................................................................................. 289.53 90.71 
    For Work In Restricted Working Space, Add  54.42 

. 
 40 05 23 43-0416 EA  6" Flanges, Stainless Steel Schedule 5 Type 304 .............................................................................................................. 436.89 134.54 

    For Work In Restricted Working Space, Add  80.67 
. 

 40 05 23 43-0417 EA  8" Flange, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 733.76 145.86 
    For Work In Restricted Working Space, Add  93.77 

. 
 40 05 23 43-0418 EA  10" Flange, Stainless Steel Schedule 5 Type 304 ........................................................................................................... 1,094.14 170.17 

    For Work In Restricted Working Space, Add  109.40 
. 

 40 05 23 43-0419 EA  12" Flange, Stainless Steel Schedule 5 Type 304 ........................................................................................................... 1,493.91 194.47 
    For Work In Restricted Working Space, Add  125.02 

. 
 40 05 23 43-0420 EA  14" Flange, Stainless Steel Schedule 5 Type 304 ........................................................................................................... 1,973.40 243.09 

    For Work In Restricted Working Space, Add  156.28 
. 

 40 05 23 43-0421 EA  16" Flange, Stainless Steel Schedule 5 Type 304 ........................................................................................................... 2,622.27 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0422 EA  18" Flange, Stainless Steel Schedule 5 Type 304 ........................................................................................................... 2,743.92 340.34 

    For Work In Restricted Working Space, Add  218.79 
. 

 40 05 23 43-0423 EA  20" Flange, Stainless Steel Schedule 5 Type 304 ........................................................................................................... 3,753.38 413.26 
    For Work In Restricted Working Space, Add  265.73 

. 
 40 05 23 43-0424 EA  24" Flange, Stainless Steel Schedule 5 Type 304 ........................................................................................................... 8,211.72 534.82 

    For Work In Restricted Working Space, Add  343.65 

XXXXXXX 
. 
 40 05 23 43-0425  Slip-On Flanges (40 05 23 43-0311) 
. 
. 

 40 05 23 43-0426 EA  1/2" Flange, Stainless Steel Schedule 5 Type 304 ............................................................................................................. 128.71 50.40 
    For Work In Restricted Working Space, Add  30.24 

. 
 40 05 23 43-0427 EA  3/4" Flange, Stainless Steel Schedule 5 Type 304 ............................................................................................................. 132.47 50.40 

    For Work In Restricted Working Space, Add  30.24 
. 

 40 05 23 43-0428 EA  1" Flange, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 157.96 61.98 
    For Work In Restricted Working Space, Add  37.20 

. 
 40 05 23 43-0429 EA  1-1/4" Flange, Stainless Steel Schedule 5 Type 304 .......................................................................................................... 173.35 67.02 

    For Work In Restricted Working Space, Add  40.21 



40
 40 Process Interconnections 

40 05 Common Work Results For Process Interconnections 
40 05 23 Stainless Steel Process Pipe and Tubing 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2015 The Gordian Group, Inc.  October 2015 
Page 40 - 12  County of San Mateo, Mechanical Works 

. 
 40 05 23 43-0430 EA  1-1/2" Flange, Stainless Steel Schedule 5 Type 304 .......................................................................................................... 192.76 73.57 

    For Work In Restricted Working Space, Add  44.15 
. 

 40 05 23 43-0431 EA  2" Flange, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 221.87 80.63 
    For Work In Restricted Working Space, Add  48.33 

. 
 40 05 23 43-0432 EA  2-1/2" Flange, Stainless Steel Schedule 5 Type 304 .......................................................................................................... 268.97 90.71 

    For Work In Restricted Working Space, Add  54.42 
. 

 40 05 23 43-0433 EA  3" Flange, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 295.24 100.78 
    For Work In Restricted Working Space, Add  60.42 

. 
 40 05 23 43-0434 EA  4" Flange, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 401.42 135.05 

    For Work In Restricted Working Space, Add  81.02 
. 

 40 05 23 43-0435 EA  6" Flange, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 606.22 201.57 
    For Work In Restricted Working Space, Add  120.75 

. 
 40 05 23 43-0436 EA  8" Flange, Stainless Steel Schedule 5 Type 304 ............................................................................................................. 1,574.91 291.71 

    For Work In Restricted Working Space, Add  187.53 

XXXXXXX 
. 
 40 05 23 43-0437  Caps (40 05 23 43-0311) 
. 
. 

 40 05 23 43-0438 EA  1/2" Cap, Stainless Steel Schedule 5 Type 304 .................................................................................................................... 64.19 23.18 
    For Work In Restricted Working Space, Add  13.91 

. 
 40 05 23 43-0439 EA  3/4" Cap, Stainless Steel Schedule 5 Type 304 .................................................................................................................... 70.69 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-0440 EA  1" Cap, Stainless Steel Schedule 5 Type 304 ....................................................................................................................... 89.64 33.25 
    For Work In Restricted Working Space, Add  19.96 

. 
 40 05 23 43-0441 EA  1-1/4" Cap, Stainless Steel Schedule 5 Type 304 ................................................................................................................ 96.42 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-0442 EA  1-1/2" Cap, Stainless Steel Schedule 5 Type 304 .............................................................................................................. 108.36 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-0443 EA  2" Cap, Stainless Steel Schedule 5 Type 304 ..................................................................................................................... 119.29 45.35 

    For Work In Restricted Working Space, Add  27.19 
. 

 40 05 23 43-0444 EA  2-1/2" Cap, Stainless Steel Schedule 5 Type 304 .............................................................................................................. 149.18 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-0445 EA  3" Cap, Stainless Steel Schedule 5 Type 304 ..................................................................................................................... 170.93 67.02 

    For Work In Restricted Working Space, Add  40.19 
. 

 40 05 23 43-0446 EA  4" Cap, Stainless Steel Schedule 5 Type 304 ..................................................................................................................... 244.05 89.70 
    For Work In Restricted Working Space, Add  53.80 

. 
 40 05 23 43-0447 EA  6" Cap, Stainless Steel Schedule 5 Type 304 ..................................................................................................................... 335.46 134.54 

    For Work In Restricted Working Space, Add  80.67 

XXXXXXX 
. 
 40 05 23 43-0448  Reducing Tees (40 05 23 43-0311) 
. 
. 

 40 05 23 43-0449 EA  3/4" Reducing Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................ 171.40 73.07 
    For Work In Restricted Working Space, Add  36.60 

. 
 40 05 23 43-0450 EA  1" Reducing Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................... 198.91 89.70 

    For Work In Restricted Working Space, Add  44.85 
. 

 40 05 23 43-0451 EA  1-1/4" Reducing Tees, Stainless Steel Schedule 5 Type 304 ............................................................................................. 234.10 100.78 
    For Work In Restricted Working Space, Add  50.39 

. 
 40 05 23 43-0452 EA  1-1/2" Reducing Tees, Stainless Steel Schedule 5 Type 304 ............................................................................................. 239.40 114.89 

    For Work In Restricted Working Space, Add  57.45 
. 

 40 05 23 43-0453 EA  2" Reducing Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................... 259.93 123.47 
    For Work In Restricted Working Space, Add  61.73 

. 
 40 05 23 43-0454 EA  2-1/2" Reducing Tees, Stainless Steel Schedule 5 Type 304 ............................................................................................. 359.64 134.54 

    For Work In Restricted Working Space, Add  67.28 
. 

 40 05 23 43-0455 EA  3" Reducing Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................... 362.52 161.26 
    For Work In Restricted Working Space, Add  80.64 

. 
 40 05 23 43-0456 EA  4" Reducing Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................... 471.34 201.57 

    For Work In Restricted Working Space, Add  100.79 
. 

 40 05 23 43-0457 EA  6" Reducing Tees, Stainless Steel Schedule 5 Type 304 ................................................................................................... 790.03 230.29 
    For Work In Restricted Working Space, Add  115.16 

. 
 40 05 23 43-0458 EA  8" Reducing Tee, Stainless Steel Schedule 5 Type 304L ................................................................................................ 1,371.26 291.71 

    For Work In Restricted Working Space, Add  156.28 
. 

 40 05 23 43-0459 EA  10" Reducing Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................ 2,173.42 388.96 
    For Work In Restricted Working Space, Add  208.37 

. 
 40 05 23 43-0460 EA  12" Reducing Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................ 2,933.12 583.43 

    For Work In Restricted Working Space, Add  312.56 
. 

 40 05 23 43-0461 EA  14" Reducing Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................ 3,719.88 701.09 
    For Work In Restricted Working Space, Add  375.49 

. 
 40 05 23 43-0462 EA  16" Reducing Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................ 4,169.98 855.22 

    For Work In Restricted Working Space, Add  458.03 
. 

 40 05 23 43-0463 EA  18" Reducing Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................ 5,100.37 1,089.07 
    For Work In Restricted Working Space, Add  583.43 

. 
 40 05 23 43-0464 EA  20" Reducing Tee, Stainless Steel Schedule 5 Type 304 ................................................................................................ 7,734.93 1,432.81 

    For Work In Restricted Working Space, Add  767.68 
. 

 40 05 23 43-0465 EA  24" Reducing Tee, Stainless Steel Schedule 5 Type 304 .............................................................................................. 11,861.52 2,177.18 
    For Work In Restricted Working Space, Add  1,165.83 

XXXXXXX 
. 
 40 05 23 43-0466  Type 304 Schedule 10 Pipe And Welded Butt Fittings (40 05 23 43-0231) 
. 
. 
 40 05 23 43-0467  Pipe (40 05 23 43-0466) 
. 
. 

 40 05 23 43-0468 LF  1/2" Pipe, Stainless Steel Schedule 10 Type 304 For Butt Weld Fitting................................................................................ 15.17 4.54 
    For Work In Restricted Working Space, Add  2.72 

. 
 40 05 23 43-0469 LF  3/4" Pipe, Stainless Steel Schedule 10 Type 304 For Butt Weld Fitting................................................................................ 18.15 5.54 

    For Work In Restricted Working Space, Add  3.33 
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. 
 40 05 23 43-0470 LF  1" Pipe, Stainless Steel Schedule 10 Type 304 For Butt Weld Fitting .................................................................................. 23.52 6.55 

    For Work In Restricted Working Space, Add  3.90 
. 

 40 05 23 43-0471 LF  1-1/4" Pipe, Stainless Steel Schedule 10 Type 304 For Butt Weld Fitting ............................................................................ 28.84 8.16 
    For Work In Restricted Working Space, Add  4.88 

. 
 40 05 23 43-0472 LF  1-1/2" Pipe, Stainless Steel Schedule 10 Type 304 For Butt Weld Fitting ............................................................................ 32.15 9.18 

    For Work In Restricted Working Space, Add  5.50 
. 

 40 05 23 43-0473 LF  2" Pipe, Stainless Steel Schedule 10 Type 304 For Butt Weld Fitting .................................................................................. 39.78 11.39 
    For Work In Restricted Working Space, Add  6.81 

. 
 40 05 23 43-0474 LF  2-1/2" Pipe, Stainless Steel Schedule 10 Type 304 For Butt Weld Fitting ............................................................................ 47.19 13.00 

    For Work In Restricted Working Space, Add  7.78 
. 

 40 05 23 43-0475 LF  3" Pipe, Stainless Steel Schedule 10 Type 304 For Butt Weld Fitting .................................................................................. 55.26 14.62 
    For Work In Restricted Working Space, Add  8.77 

. 
 40 05 23 43-0476 LF  4" Pipe, Stainless Steel Schedule 10 Type 304 For Butt Weld Fitting .................................................................................. 68.74 17.33 

    For Work In Restricted Working Space, Add  10.37 
. 

 40 05 23 43-0477 LF  6" Pipe, Stainless Steel Schedule 10 Type 304 For Butt Weld Fitting .................................................................................. 98.72 22.78 
    For Work In Restricted Working Space, Add  13.62 

. 
 40 05 23 43-0478 LF  8" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ............................................................................ 161.21 37.15 

    For Work In Restricted Working Space, Add  23.87 
. 

 40 05 23 43-0479 LF  10" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 202.50 40.84 
    For Work In Restricted Working Space, Add  26.26 

. 
 40 05 23 43-0480 LF  12" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 240.54 45.41 

    For Work In Restricted Working Space, Add  29.17 
. 

 40 05 23 43-0481 LF  14" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 293.46 51.05 
    For Work In Restricted Working Space, Add  32.82 

. 
 40 05 23 43-0482 LF  16" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 324.23 58.34 

    For Work In Restricted Working Space, Add  37.51 
. 

 40 05 23 43-0483 LF  18" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 364.67 68.07 
    For Work In Restricted Working Space, Add  43.76 

. 
 40 05 23 43-0484 LF  20" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 499.65 81.68 

    For Work In Restricted Working Space, Add  52.51 
. 

 40 05 23 43-0485 LF  24" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting .......................................................................... 649.33 102.10 
    For Work In Restricted Working Space, Add  65.64 

XXXXXXX 
. 
 40 05 23 43-0486  90 Degree Elbows (40 05 23 43-0466) 
. 
. 

 40 05 23 43-0487 EA  1/2" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ........................................................................................... 125.77 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-0488 EA  3/4" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ........................................................................................... 132.83 60.98 

    For Work In Restricted Working Space, Add  36.59 
. 

 40 05 23 43-0489 EA  1" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 .............................................................................................. 144.92 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0490 EA  1-1/4" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ....................................................................................... 162.02 73.07 

    For Work In Restricted Working Space, Add  43.86 
. 

 40 05 23 43-0491 EA  1-1/2" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ....................................................................................... 181.38 80.63 
    For Work In Restricted Working Space, Add  48.34 

. 
 40 05 23 43-0492 EA  2" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 .............................................................................................. 200.75 89.70 

    For Work In Restricted Working Space, Add  53.85 
. 

 40 05 23 43-0493 EA  2-1/2" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ....................................................................................... 259.64 114.89 
    For Work In Restricted Working Space, Add  68.86 

. 
 40 05 23 43-0494 EA  3" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 .............................................................................................. 306.68 134.54 

    For Work In Restricted Working Space, Add  80.62 
. 

 40 05 23 43-0495 EA  4" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 .............................................................................................. 392.84 161.26 
    For Work In Restricted Working Space, Add  96.60 

. 
 40 05 23 43-0496 EA  6" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 .............................................................................................. 604.68 201.57 

    For Work In Restricted Working Space, Add  120.69 
. 

 40 05 23 43-0497 EA  8" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ........................................................................................... 1,086.87 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0498 EA  10" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 1,690.10 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-0499 EA  12" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 2,594.07 583.43 
    For Work In Restricted Working Space, Add  375.06 

. 
 40 05 23 43-0500 EA  14" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 3,275.98 680.67 

    For Work In Restricted Working Space, Add  437.57 
. 

 40 05 23 43-0501 EA  16" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 4,033.11 777.91 
    For Work In Restricted Working Space, Add  499.13 

. 
 40 05 23 43-0502 EA  18" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 5,126.97 972.38 

    For Work In Restricted Working Space, Add  625.11 
. 

 40 05 23 43-0503 EA  20" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 8,308.29 1,361.34 
    For Work In Restricted Working Space, Add  875.15 

. 
 40 05 23 43-0504 EA  24" 90 Degree Elbow, Stainless Steel Schedule 10 Type 304 ....................................................................................... 11,549.14 1,944.78 

    For Work In Restricted Working Space, Add  1,250.21 

XXXXXXX 
. 
 40 05 23 43-0505  45 Degree Elbows (40 05 23 43-0466) 
. 
. 

 40 05 23 43-0506 EA  1/2" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ........................................................................................... 130.23 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-0507 EA  3/4" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ........................................................................................... 137.29 60.98 

    For Work In Restricted Working Space, Add  36.59 
. 

 40 05 23 43-0508 EA  1" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 .............................................................................................. 149.38 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0509 EA  1-1/4" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ....................................................................................... 163.24 73.07 

    For Work In Restricted Working Space, Add  43.82 
. 

 40 05 23 43-0510 EA  1-1/2" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ....................................................................................... 178.86 80.63 
    For Work In Restricted Working Space, Add  48.40 
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. 
 40 05 23 43-0511 EA  2" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 .............................................................................................. 208.68 89.70 

    For Work In Restricted Working Space, Add  53.85 
. 

 40 05 23 43-0512 EA  2-1/2" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ........................................................................................ 259.13 114.89 
    For Work In Restricted Working Space, Add  68.91 

. 
 40 05 23 43-0513 EA  3" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 .............................................................................................. 299.73 134.54 

    For Work In Restricted Working Space, Add  80.72 
. 

 40 05 23 43-0514 EA  4" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 .............................................................................................. 376.22 161.26 
    For Work In Restricted Working Space, Add  96.68 

. 
 40 05 23 43-0515 EA  6" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 .............................................................................................. 518.39 201.57 

    For Work In Restricted Working Space, Add  120.95 
. 

 40 05 23 43-0516 EA  8" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 .............................................................................................. 977.79 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0517 EA  10" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 1,414.45 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-0518 EA  12" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 2,176.92 583.43 
    For Work In Restricted Working Space, Add  375.06 

. 
 40 05 23 43-0519 EA  14" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 2,687.17 680.67 

    For Work In Restricted Working Space, Add  437.57 
. 

 40 05 23 43-0520 EA  16" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 3,278.49 777.91 
    For Work In Restricted Working Space, Add  499.13 

. 
 40 05 23 43-0521 EA  18" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 4,440.34 972.38 

    For Work In Restricted Working Space, Add  625.11 
. 

 40 05 23 43-0522 EA  20" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ......................................................................................... 7,431.33 1,361.34 
    For Work In Restricted Working Space, Add  875.15 

. 
 40 05 23 43-0523 EA  24" 45 Degree Elbow, Stainless Steel Schedule 10 Type 304 ....................................................................................... 10,105.50 1,944.78 

    For Work In Restricted Working Space, Add  1,250.21 

XXXXXXX 
. 
 40 05 23 43-0524  Tees (40 05 23 43-0466) 
. 
. 

 40 05 23 43-0525 EA  1/2" Tees, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 182.51 73.07 
    For Work In Restricted Working Space, Add  43.81 

. 
 40 05 23 43-0526 EA  3/4" Tees, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 215.74 89.70 

    For Work In Restricted Working Space, Add  53.78 
. 

 40 05 23 43-0527 EA  1" Tees, Stainless Steel Schedule 10 Type 304 ................................................................................................................. 237.90 100.78 
    For Work In Restricted Working Space, Add  60.42 

. 
 40 05 23 43-0528 EA  1-1/4" Tees, Stainless Steel Schedule 10 Type 304 ........................................................................................................... 269.93 114.89 

    For Work In Restricted Working Space, Add  68.94 
. 

 40 05 23 43-0529 EA  1-1/2" Tees, Stainless Steel Schedule 10 Type 304 ........................................................................................................... 287.99 123.47 
    For Work In Restricted Working Space, Add  73.99 

. 
 40 05 23 43-0530 EA  2" Tees, Stainless Steel Schedule 10 Type 304 ................................................................................................................. 333.40 134.54 

    For Work In Restricted Working Space, Add  80.68 
. 

 40 05 23 43-0531 EA  2-1/2" Tees, Stainless Steel Schedule 10 Type 304 ........................................................................................................... 401.34 161.26 
    For Work In Restricted Working Space, Add  96.68 

. 
 40 05 23 43-0532 EA  3" Tees, Stainless Steel Schedule 10 Type 304 ................................................................................................................. 515.55 201.57 

    For Work In Restricted Working Space, Add  121.10 
. 

 40 05 23 43-0533 EA  4" Tees, Stainless Steel Schedule 10 Type 304 ................................................................................................................. 574.72 226.77 
    For Work In Restricted Working Space, Add  135.93 

. 
 40 05 23 43-0534 EA  6" Tees, Stainless Steel Schedule 10 Type 304 ................................................................................................................. 942.79 302.35 

    For Work In Restricted Working Space, Add  181.40 
. 

 40 05 23 43-0535 EA  8" Tee, Stainless Steel Schedule 10 Type 304 ................................................................................................................ 1,480.09 388.96 
    For Work In Restricted Working Space, Add  250.04 

. 
 40 05 23 43-0536 EA  10" Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 2,178.98 583.43 

    For Work In Restricted Working Space, Add  375.06 
. 

 40 05 23 43-0537 EA  12" Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 3,575.08 729.29 
    For Work In Restricted Working Space, Add  468.83 

. 
 40 05 23 43-0538 EA  14" Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 4,514.66 875.15 

    For Work In Restricted Working Space, Add  563.40 
. 

 40 05 23 43-0539 EA  16" Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 5,103.06 1,069.63 
    For Work In Restricted Working Space, Add  687.29 

. 
 40 05 23 43-0540 EA  18" Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 6,271.03 1,361.34 

    For Work In Restricted Working Space, Add  875.15 
. 

 40 05 23 43-0541 EA  20" Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 9,348.22 1,798.92 
    For Work In Restricted Working Space, Add  1,151.51 

. 
 40 05 23 43-0542 EA  24" Tee, Stainless Steel Schedule 10 Type 304 ............................................................................................................ 14,318.68 2,722.69 

    For Work In Restricted Working Space, Add  1,750.30 

XXXXXXX 
. 
 40 05 23 43-0543  Reducers (40 05 23 43-0466) 
. 
. 

 40 05 23 43-0544 EA  3/4" Reducer, Stainless Steel Schedule 10 Type 304 ......................................................................................................... 138.67 55.43 
    For Work In Restricted Working Space, Add  33.28 

. 
 40 05 23 43-0545 EA  1" Reducer, Stainless Steel Schedule 10 Type 304 ............................................................................................................ 152.94 60.47 

    For Work In Restricted Working Space, Add  36.28 
. 

 40 05 23 43-0546 EA  1-1/4" Reducer, Stainless Steel Schedule 10 Type 304...................................................................................................... 184.02 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0547 EA  1-1/2" Reducer, Stainless Steel Schedule 10 Type 304...................................................................................................... 167.44 73.07 

    For Work In Restricted Working Space, Add  43.81 
. 

 40 05 23 43-0548 EA  2" Reducer, Stainless Steel Schedule 10 Type 304 ............................................................................................................ 184.46 80.63 
    For Work In Restricted Working Space, Add  48.38 

. 
 40 05 23 43-0549 EA  2-1/2" Reducer, Stainless Steel Schedule 10 Type 304...................................................................................................... 236.69 100.78 

    For Work In Restricted Working Space, Add  60.46 
. 

 40 05 23 43-0550 EA  3" Reducer, Stainless Steel Schedule 10 Type 304 ............................................................................................................ 264.30 114.89 
    For Work In Restricted Working Space, Add  68.86 

. 
 40 05 23 43-0551 EA  4" Reducer, Stainless Steel Schedule 10 Type 304 ............................................................................................................ 308.15 134.54 

    For Work In Restricted Working Space, Add  80.67 
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. 
 40 05 23 43-0552 EA  6" Reducer, Stainless Steel Schedule 10 Type 304............................................................................................................ 395.90 171.34 

    For Work In Restricted Working Space, Add  102.72 
. 

 40 05 23 43-0553 EA  8" Reducer, Stainless Steel Schedule 10 Type 304............................................................................................................ 745.39 233.37 
    For Work In Restricted Working Space, Add  150.03 

. 
 40 05 23 43-0554 EA  10" Reducer, Stainless Steel Schedule 10 Type 304.......................................................................................................... 966.27 291.71 

    For Work In Restricted Working Space, Add  187.53 
. 

 40 05 23 43-0555 EA  12" Reducer, Stainless Steel Schedule 10 Type 304....................................................................................................... 1,285.16 388.96 
    For Work In Restricted Working Space, Add  250.04 

. 
 40 05 23 43-0556 EA  14" Reducer, Stainless Steel Schedule 10 Type 304....................................................................................................... 1,703.14 510.50 

    For Work In Restricted Working Space, Add  328.18 
. 

 40 05 23 43-0557 EA  16" Reducer, Stainless Steel Schedule 10 Type 304....................................................................................................... 2,007.05 583.43 
    For Work In Restricted Working Space, Add  374.32 

. 
 40 05 23 43-0558 EA  18" Reducer, Stainless Steel Schedule 10 Type 304....................................................................................................... 2,498.09 729.29 

    For Work In Restricted Working Space, Add  468.83 
. 

 40 05 23 43-0559 EA  20" Reducer, Stainless Steel Schedule 10 Type 304....................................................................................................... 3,703.12 972.38 
    For Work In Restricted Working Space, Add  625.11 

. 
 40 05 23 43-0560 EA  24" Reducer, Stainless Steel Schedule 10 Type 304....................................................................................................... 5,765.00 1,458.58 

    For Work In Restricted Working Space, Add  937.66 

XXXXXXX 
. 
 40 05 23 43-0561  Flanges (40 05 23 43-0466) 
. 
. 

 40 05 23 43-0562 EA  1/2" Flanges, Stainless Steel Schedule 10 Type 304 ........................................................................................................... 74.60 23.18 
    For Work In Restricted Working Space, Add  13.91 

. 
 40 05 23 43-0563 EA  3/4" Flanges, Stainless Steel Schedule 10 Type 304 ........................................................................................................... 78.63 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-0564 EA  1" Flanges, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 95.77 33.76 
    For Work In Restricted Working Space, Add  20.27 

. 
 40 05 23 43-0565 EA  1-1/4" Flanges, Stainless Steel Schedule 10 Type 304 ...................................................................................................... 105.35 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-0566 EA  1-1/2" Flanges, Stainless Steel Schedule 10 Type 304 ...................................................................................................... 122.02 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-0567 EA  2" Flanges, Stainless Steel Schedule 10 Type 304 ............................................................................................................ 144.27 45.35 

    For Work In Restricted Working Space, Add  27.20 
. 

 40 05 23 43-0568 EA  2-1/2" Flanges, Stainless Steel Schedule 10 Type 304 ...................................................................................................... 193.97 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-0569 EA  3" Flanges, Stainless Steel Schedule 10 Type 304 ............................................................................................................ 215.78 67.02 

    For Work In Restricted Working Space, Add  40.18 
. 

 40 05 23 43-0570 EA  4" Flanges, Stainless Steel Schedule 10 Type 304 ............................................................................................................ 295.25 90.71 
    For Work In Restricted Working Space, Add  54.43 

. 
 40 05 23 43-0571 EA  6" Flanges, Stainless Steel Schedule 10 Type 304 ............................................................................................................ 445.68 134.54 

    For Work In Restricted Working Space, Add  80.66 
. 

 40 05 23 43-0572 EA  8" Flange, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 755.92 145.86 
    For Work In Restricted Working Space, Add  93.77 

. 
 40 05 23 43-0573 EA  10" Flange, Stainless Steel Schedule 10 Type 304 ......................................................................................................... 1,132.53 170.17 

    For Work In Restricted Working Space, Add  109.40 
. 

 40 05 23 43-0574 EA  12" Flange, Stainless Steel Schedule 10 Type 304 ......................................................................................................... 1,550.61 194.47 
    For Work In Restricted Working Space, Add  125.02 

. 
 40 05 23 43-0575 EA  14" Flange, Stainless Steel Schedule 10 Type 304 ......................................................................................................... 2,049.85 243.09 

    For Work In Restricted Working Space, Add  156.28 
. 

 40 05 23 43-0576 EA  16" Flange, Stainless Steel Schedule 10 Type 304 ......................................................................................................... 2,727.39 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0577 EA  18" Flange, Stainless Steel Schedule 10 Type 304 ......................................................................................................... 2,849.96 340.34 

    For Work In Restricted Working Space, Add  218.79 
. 

 40 05 23 43-0578 EA  20" Flange, Stainless Steel Schedule 10 Type 304 ......................................................................................................... 3,904.30 413.26 
    For Work In Restricted Working Space, Add  265.73 

. 
 40 05 23 43-0579 EA  24" Flange, Stainless Steel Schedule 10 Type 304 ......................................................................................................... 8,583.62 534.82 

    For Work In Restricted Working Space, Add  343.65 

XXXXXXX 
. 
 40 05 23 43-0580  Slip-On Flanges (40 05 23 43-0466) 
. 
. 

 40 05 23 43-0581 EA  1/2" Flange, Stainless Steel Schedule 10 Type 304 ........................................................................................................... 130.18 50.40 
    For Work In Restricted Working Space, Add  30.24 

. 
 40 05 23 43-0582 EA  3/4" Flange, Stainless Steel Schedule 10 Type 304 ........................................................................................................... 134.14 50.40 

    For Work In Restricted Working Space, Add  30.24 
. 

 40 05 23 43-0583 EA  1" Flange, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 159.74 61.98 
    For Work In Restricted Working Space, Add  37.20 

. 
 40 05 23 43-0584 EA  1-1/4" Flange, Stainless Steel Schedule 10 Type 304 ........................................................................................................ 175.41 67.02 

    For Work In Restricted Working Space, Add  40.21 
. 

 40 05 23 43-0585 EA  1-1/2" Flange, Stainless Steel Schedule 10 Type 304 ........................................................................................................ 195.14 73.57 
    For Work In Restricted Working Space, Add  44.15 

. 
 40 05 23 43-0586 EA  2" Flange, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 225.12 80.63 

    For Work In Restricted Working Space, Add  48.35 
. 

 40 05 23 43-0587 EA  2-1/2" Flange, Stainless Steel Schedule 10 Type 304 ........................................................................................................ 273.61 90.71 
    For Work In Restricted Working Space, Add  54.43 

. 
 40 05 23 43-0588 EA  3" Flange, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 300.20 100.78 

    For Work In Restricted Working Space, Add  60.43 
. 

 40 05 23 43-0589 EA  4" Flange, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 408.39 135.05 
    For Work In Restricted Working Space, Add  81.04 

. 
 40 05 23 43-0590 EA  6" Flange, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 617.21 201.57 

    For Work In Restricted Working Space, Add  120.83 
. 

 40 05 23 43-0591 EA  8" Flange, Stainless Steel Schedule 10 Type 304 ........................................................................................................... 1,624.90 291.71 
    For Work In Restricted Working Space, Add  187.53 

XXXXXXX 
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. 
 40 05 23 43-0592  Caps (40 05 23 43-0466) 
. 
. 

 40 05 23 43-0593 EA  1/2" Cap, Stainless Steel Schedule 10 Type 304 .................................................................................................................. 65.13 23.18 
    For Work In Restricted Working Space, Add  13.91 

. 
 40 05 23 43-0594 EA  3/4" Cap, Stainless Steel Schedule 10 Type 304 .................................................................................................................. 71.76 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-0595 EA  1" Cap, Stainless Steel Schedule 10 Type 304 ..................................................................................................................... 90.86 33.25 
    For Work In Restricted Working Space, Add  19.96 

. 
 40 05 23 43-0596 EA  1-1/4" Cap, Stainless Steel Schedule 10 Type 304 .............................................................................................................. 97.78 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-0597 EA  1-1/2" Cap, Stainless Steel Schedule 10 Type 304 ............................................................................................................ 109.83 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-0598 EA  2" Cap, Stainless Steel Schedule 10 Type 304 ................................................................................................................... 120.81 45.35 

    For Work In Restricted Working Space, Add  27.20 
. 

 40 05 23 43-0599 EA  2-1/2" Cap, Stainless Steel Schedule 10 Type 304 ............................................................................................................ 150.94 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-0600 EA  3" Cap, Stainless Steel Schedule 10 Type 304 ................................................................................................................... 172.86 67.02 

    For Work In Restricted Working Space, Add  40.18 
. 

 40 05 23 43-0601 EA  4" Cap, Stainless Steel Schedule 10 Type 304 ................................................................................................................... 247.51 89.70 
    For Work In Restricted Working Space, Add  53.82 

. 
 40 05 23 43-0602 EA  6" Cap, Stainless Steel Schedule 10 Type 304 ................................................................................................................... 338.91 134.54 

    For Work In Restricted Working Space, Add  80.66 

XXXXXXX 
. 
 40 05 23 43-0603  Reducing Tees (40 05 23 43-0466) 
. 
. 

 40 05 23 43-0604 EA  3/4" Reducing Tees, Stainless Steel Schedule 10 Type 304 .............................................................................................. 175.31 73.07 
    For Work In Restricted Working Space, Add  36.60 

. 
 40 05 23 43-0605 EA  1" Reducing Tees, Stainless Steel Schedule 10 Type 304 ................................................................................................. 216.24 89.70 

    For Work In Restricted Working Space, Add  44.85 
. 

 40 05 23 43-0606 EA  1-1/4" Reducing Tees, Stainless Steel Schedule 10 Type 304 ........................................................................................... 241.45 100.78 
    For Work In Restricted Working Space, Add  50.39 

. 
 40 05 23 43-0607 EA  1-1/2" Reducing Tees, Stainless Steel Schedule 10 Type 304 ........................................................................................... 271.72 114.89 

    For Work In Restricted Working Space, Add  57.45 
. 

 40 05 23 43-0608 EA  2" Reducing Tees, Stainless Steel Schedule 10 Type 304 ................................................................................................. 299.95 123.47 
    For Work In Restricted Working Space, Add  61.73 

. 
 40 05 23 43-0609 EA  2-1/2" Reducing Tees, Stainless Steel Schedule 10 Type 304 ........................................................................................... 413.21 134.54 

    For Work In Restricted Working Space, Add  67.28 
. 

 40 05 23 43-0610 EA  3" Reducing Tees, Stainless Steel Schedule 10 Type 304 ................................................................................................. 432.29 161.26 
    For Work In Restricted Working Space, Add  80.64 

. 
 40 05 23 43-0611 EA  4" Reducing Tees, Stainless Steel Schedule 10 Type 304 ................................................................................................. 536.16 201.57 

    For Work In Restricted Working Space, Add  100.79 
. 

 40 05 23 43-0612 EA  6" Reducing Tees, Stainless Steel Schedule 10 Type 304 ................................................................................................. 877.91 230.29 
    For Work In Restricted Working Space, Add  115.16 

. 
 40 05 23 43-0613 EA  8" Reducing Tee, Stainless Steel Schedule 10 Type 304 ................................................................................................ 1,465.74 291.71 

    For Work In Restricted Working Space, Add  156.28 
. 

 40 05 23 43-0614 EA  10" Reducing Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................. 3,019.08 388.96 
    For Work In Restricted Working Space, Add  208.37 

. 
 40 05 23 43-0615 EA  12" Reducing Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................. 3,982.19 583.43 

    For Work In Restricted Working Space, Add  312.56 
. 

 40 05 23 43-0616 EA  14" Reducing Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................. 5,104.24 701.09 
    For Work In Restricted Working Space, Add  375.49 

. 
 40 05 23 43-0617 EA  16" Reducing Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................. 5,635.72 855.22 

    For Work In Restricted Working Space, Add  458.03 
. 

 40 05 23 43-0618 EA  18" Reducing Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................. 6,845.35 1,089.07 
    For Work In Restricted Working Space, Add  583.43 

. 
 40 05 23 43-0619 EA  20" Reducing Tee, Stainless Steel Schedule 10 Type 304 .............................................................................................. 9,087.98 1,433.01 

    For Work In Restricted Working Space, Add  767.68 
. 

 40 05 23 43-0620 EA  24" Reducing Tee, Stainless Steel Schedule 10 Type 304 ............................................................................................ 13,620.14 2,176.98 
    For Work In Restricted Working Space, Add  1,165.83 

XXXXXXX 
. 
 40 05 23 43-0621  Type 304 Schedule 40 Pipe And Welded Butt Fittings (40 05 23 43-0231) 
. 
. 
 40 05 23 43-0622  Pipe (40 05 23 43-0621) 
. 
. 

 40 05 23 43-0623 LF  1/2" Pipe, Stainless Steel Schedule 40 Type 304 For Butt Weld Fitting................................................................................ 16.67 4.54 
    For Work In Restricted Working Space, Add  2.72 

. 
 40 05 23 43-0624 LF  3/4" Pipe, Stainless Steel Schedule 40 Type 304 For Butt Weld Fitting................................................................................ 20.28 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 40 05 23 43-0625 LF  1" Pipe, Stainless Steel Schedule 40 Type 304 For Butt Weld Fitting .................................................................................. 24.66 6.55 
    For Work In Restricted Working Space, Add  3.90 

. 
 40 05 23 43-0626 LF  1-1/4" Pipe, Stainless Steel Schedule 40 Type 304 For Butt Weld Fitting ............................................................................ 30.84 8.07 

    For Work In Restricted Working Space, Add  4.88 
. 

 40 05 23 43-0627 LF  1-1/2" Pipe, Stainless Steel Schedule 40 Type 304 For Butt Weld Fitting ............................................................................ 35.40 9.07 
    For Work In Restricted Working Space, Add  5.50 

. 
 40 05 23 43-0628 LF  2" Pipe, Stainless Steel Schedule 40 Type 304 For Butt Weld Fitting .................................................................................. 45.13 11.59 

    For Work In Restricted Working Space, Add  6.81 
. 

 40 05 23 43-0629 LF  2-1/2" Pipe, Stainless Steel Schedule 40 Type 304 For Butt Weld Fitting ............................................................................ 55.35 13.10 
    For Work In Restricted Working Space, Add  7.78 

. 
 40 05 23 43-0630 LF  3" Pipe, Stainless Steel Schedule 40 Type 304 For Butt Weld Fitting .................................................................................. 55.11 14.62 

    For Work In Restricted Working Space, Add  8.77 
. 

 40 05 23 43-0631 LF  4" Pipe, Stainless Steel Schedule 40 Type 304 For Butt Weld Fitting .................................................................................. 86.94 17.13 
    For Work In Restricted Working Space, Add  10.37 

. 
 40 05 23 43-0632 LF  6" Pipe, Stainless Steel Schedule 40 Type 304 For Butt Weld Fitting ................................................................................ 132.88 22.68 

    For Work In Restricted Working Space, Add  13.62 
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. 
 40 05 23 43-0633 LF  8" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................ 229.53 36.95 

    For Work In Restricted Working Space, Add  23.87 
. 

 40 05 23 43-0634 LF  10" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting .......................................................................... 287.48 40.84 
    For Work In Restricted Working Space, Add  26.26 

. 
 40 05 23 43-0635 LF  12" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting .......................................................................... 355.52 45.22 

    For Work In Restricted Working Space, Add  29.17 

XXXXXXX 
. 
 40 05 23 43-0636  90 Degree Elbows (40 05 23 43-0621) 
. 
. 

 40 05 23 43-0637 EA  1/2" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 ........................................................................................... 130.65 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-0638 EA  3/4" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 ........................................................................................... 137.71 60.98 

    For Work In Restricted Working Space, Add  36.59 
. 

 40 05 23 43-0639 EA  1" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 .............................................................................................. 151.92 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0640 EA  1-1/4" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 ....................................................................................... 172.92 73.07 

    For Work In Restricted Working Space, Add  43.86 
. 

 40 05 23 43-0641 EA  1-1/2" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 ....................................................................................... 183.45 80.63 
    For Work In Restricted Working Space, Add  48.34 

. 
 40 05 23 43-0642 EA  2" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 .............................................................................................. 209.24 89.70 

    For Work In Restricted Working Space, Add  53.85 
. 

 40 05 23 43-0643 EA  2-1/2" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 ....................................................................................... 291.51 114.89 
    For Work In Restricted Working Space, Add  68.86 

. 
 40 05 23 43-0644 EA  3" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 .............................................................................................. 352.83 134.54 

    For Work In Restricted Working Space, Add  80.62 
. 

 40 05 23 43-0645 EA  4" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 .............................................................................................. 470.72 161.26 
    For Work In Restricted Working Space, Add  96.60 

. 
 40 05 23 43-0646 EA  6" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 .............................................................................................. 898.03 201.57 

    For Work In Restricted Working Space, Add  120.69 
. 

 40 05 23 43-0647 EA  8" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 ........................................................................................... 1,457.23 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0648 EA  10" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 ......................................................................................... 2,595.08 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-0649 EA  12" 90 Degree Elbow, Stainless Steel Schedule 40 Type 304 ......................................................................................... 3,684.60 583.43 
    For Work In Restricted Working Space, Add  375.06 

XXXXXXX 
. 
 40 05 23 43-0650  45 Degree (40 05 23 43-0621) 
. 
. 

 40 05 23 43-0651 EA  1/2" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 ........................................................................................... 137.20 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-0652 EA  3/4" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 ........................................................................................... 144.26 60.98 

    For Work In Restricted Working Space, Add  36.59 
. 

 40 05 23 43-0653 EA  1" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 .............................................................................................. 156.35 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0654 EA  1-1/4" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 ....................................................................................... 168.39 73.07 

    For Work In Restricted Working Space, Add  43.82 
. 

 40 05 23 43-0655 EA  1-1/2" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 ....................................................................................... 191.06 80.63 
    For Work In Restricted Working Space, Add  48.40 

. 
 40 05 23 43-0656 EA  2" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 .............................................................................................. 210.75 89.70 

    For Work In Restricted Working Space, Add  53.85 
. 

 40 05 23 43-0657 EA  2-1/2" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 ....................................................................................... 289.02 114.89 
    For Work In Restricted Working Space, Add  68.91 

. 
 40 05 23 43-0658 EA  3" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 .............................................................................................. 328.39 134.54 

    For Work In Restricted Working Space, Add  80.72 
. 

 40 05 23 43-0659 EA  4" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 .............................................................................................. 426.74 161.26 
    For Work In Restricted Working Space, Add  96.68 

. 
 40 05 23 43-0660 EA  6" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 .............................................................................................. 700.59 201.57 

    For Work In Restricted Working Space, Add  120.95 
. 

 40 05 23 43-0661 EA  8" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 ........................................................................................... 1,173.95 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0662 EA  10" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 ......................................................................................... 1,886.90 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-0663 EA  12" 45 Degree Elbow, Stainless Steel Schedule 40 Type 304 ......................................................................................... 2,613.47 583.43 
    For Work In Restricted Working Space, Add  375.06 

XXXXXXX 
. 
 40 05 23 43-0664  Tees (40 05 23 43-0621) 
. 
. 

 40 05 23 43-0665 EA  1/2" Tees, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 198.25 73.07 
    For Work In Restricted Working Space, Add  43.81 

. 
 40 05 23 43-0666 EA  3/4" Tees, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 231.48 89.70 

    For Work In Restricted Working Space, Add  53.78 
. 

 40 05 23 43-0667 EA  1" Tees, Stainless Steel Schedule 40 Type 304 ................................................................................................................. 253.64 100.78 
    For Work In Restricted Working Space, Add  60.42 

. 
 40 05 23 43-0668 EA  1-1/4" Tees, Stainless Steel Schedule 40 Type 304 ........................................................................................................... 313.89 114.89 

    For Work In Restricted Working Space, Add  68.94 
. 

 40 05 23 43-0669 EA  1-1/2" Tees, Stainless Steel Schedule 40 Type 304 ........................................................................................................... 298.87 123.47 
    For Work In Restricted Working Space, Add  73.99 

. 
 40 05 23 43-0670 EA  2" Tees, Stainless Steel Schedule 40 Type 304 ................................................................................................................. 323.82 134.54 

    For Work In Restricted Working Space, Add  80.68 
. 

 40 05 23 43-0671 EA  2-1/2" Tees, Stainless Steel Schedule 40 Type 304 ........................................................................................................... 471.00 161.26 
    For Work In Restricted Working Space, Add  96.68 

. 
 40 05 23 43-0672 EA  3" Tees, Stainless Steel Schedule 40 Type 304 ................................................................................................................. 522.27 201.57 

    For Work In Restricted Working Space, Add  121.10 
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. 
 40 05 23 43-0673 EA  4" Tees, Stainless Steel Schedule 40 Type 304 ................................................................................................................. 614.20 226.77 

    For Work In Restricted Working Space, Add  135.93 
. 

 40 05 23 43-0674 EA  6" Tees, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 1,088.01 302.35 
    For Work In Restricted Working Space, Add  181.40 

. 
 40 05 23 43-0675 EA  8" Tee, Stainless Steel Schedule 40 Type 304 ................................................................................................................ 2,134.76 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-0676 EA  10" Tee, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 3,728.86 583.43 
    For Work In Restricted Working Space, Add  375.06 

. 
 40 05 23 43-0677 EA  12" Tee, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 4,661.07 729.29 

    For Work In Restricted Working Space, Add  468.83 

XXXXXXX 
. 
 40 05 23 43-0678  Reducers (40 05 23 43-0621) 
. 
. 

 40 05 23 43-0679 EA  3/4" Reducer, Stainless Steel Schedule 40 Type 304 ......................................................................................................... 142.00 55.43 
    For Work In Restricted Working Space, Add  33.28 

. 
 40 05 23 43-0680 EA  1" Reducer, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 156.77 60.47 

    For Work In Restricted Working Space, Add  36.27 
. 

 40 05 23 43-0681 EA  1-1/4" Reducer, Stainless Steel Schedule 40 Type 304...................................................................................................... 190.02 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0682 EA  1-1/2" Reducer, Stainless Steel Schedule 40 Type 304...................................................................................................... 170.05 73.07 

    For Work In Restricted Working Space, Add  43.82 
. 

 40 05 23 43-0683 EA  2" Reducer, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 187.28 80.63 
    For Work In Restricted Working Space, Add  48.39 

. 
 40 05 23 43-0684 EA  2-1/2" Reducer, Stainless Steel Schedule 40 Type 304...................................................................................................... 240.94 100.78 

    For Work In Restricted Working Space, Add  60.47 
. 

 40 05 23 43-0685 EA  3" Reducer, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 268.44 114.89 
    For Work In Restricted Working Space, Add  68.84 

. 
 40 05 23 43-0686 EA  4" Reducer, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 312.86 134.54 

    For Work In Restricted Working Space, Add  80.67 
. 

 40 05 23 43-0687 EA  6" Reducer, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 402.28 171.34 
    For Work In Restricted Working Space, Add  102.70 

. 
 40 05 23 43-0688 EA  8" Reducer, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 774.82 233.37 

    For Work In Restricted Working Space, Add  150.03 
. 

 40 05 23 43-0689 EA  10" Reducer, Stainless Steel Schedule 40 Type 304 ....................................................................................................... 1,007.21 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0690 EA  12" Reducer, Stainless Steel Schedule 40 Type 304 ....................................................................................................... 1,339.37 388.96 

    For Work In Restricted Working Space, Add  250.04 

XXXXXXX 
. 
 40 05 23 43-0691  Flanges (40 05 23 43-0621) 
. 
. 

 40 05 23 43-0692 EA  1/2" Flanges, Stainless Steel Schedule 40 Type 304 ........................................................................................................... 77.98 23.18 
    For Work In Restricted Working Space, Add  13.91 

. 
 40 05 23 43-0693 EA  3/4" Flanges, Stainless Steel Schedule 40 Type 304 ........................................................................................................... 82.01 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-0694 EA  1" Flanges, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 99.15 33.76 
    For Work In Restricted Working Space, Add  20.27 

. 
 40 05 23 43-0695 EA  1-1/4" Flanges, Stainless Steel Schedule 40 Type 304 ...................................................................................................... 109.53 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-0696 EA  1-1/2" Flanges, Stainless Steel Schedule 40 Type 304 ...................................................................................................... 126.98 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-0697 EA  2" Flanges, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 150.71 45.35 

    For Work In Restricted Working Space, Add  27.20 
. 

 40 05 23 43-0698 EA  2-1/2" Flanges, Stainless Steel Schedule 40 Type 304 ...................................................................................................... 203.33 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-0699 EA  3" Flanges, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 225.60 67.02 

    For Work In Restricted Working Space, Add  40.18 
. 

 40 05 23 43-0700 EA  4" Flanges, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 308.91 90.71 
    For Work In Restricted Working Space, Add  54.43 

. 
 40 05 23 43-0701 EA  6" Flanges, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 466.89 134.54 

    For Work In Restricted Working Space, Add  80.66 
. 

 40 05 23 43-0702 EA  8" Flange, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 809.13 145.86 
    For Work In Restricted Working Space, Add  93.77 

. 
 40 05 23 43-0703 EA  10" Flange, Stainless Steel Schedule 40 Type 304 ......................................................................................................... 1,224.68 170.17 

    For Work In Restricted Working Space, Add  109.40 
. 

 40 05 23 43-0704 EA  12" Flange, Stainless Steel Schedule 40 Type 304 ......................................................................................................... 1,686.67 194.47 
    For Work In Restricted Working Space, Add  125.02 

XXXXXXX 
. 
 40 05 23 43-0705  Slip-On Flanges (40 05 23 43-0621) 
. 
. 

 40 05 23 43-0706 EA  1/2" Flange, Stainless Steel Schedule 40 Type 304 ........................................................................................................... 133.70 50.40 
    For Work In Restricted Working Space, Add  30.24 

. 
 40 05 23 43-0707 EA  3/4" Flange, Stainless Steel Schedule 40 Type 304 ........................................................................................................... 138.14 50.40 

    For Work In Restricted Working Space, Add  30.24 
. 

 40 05 23 43-0708 EA  1" Flange, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 164.03 61.98 
    For Work In Restricted Working Space, Add  37.20 

. 
 40 05 23 43-0709 EA  1-1/4" Flange, Stainless Steel Schedule 40 Type 304 ........................................................................................................ 180.37 67.02 

    For Work In Restricted Working Space, Add  40.21 
. 

 40 05 23 43-0710 EA  1-1/2" Flange, Stainless Steel Schedule 40 Type 304 ........................................................................................................ 200.90 73.57 
    For Work In Restricted Working Space, Add  44.15 

. 
 40 05 23 43-0711 EA  2" Flange, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 232.79 80.63 

    For Work In Restricted Working Space, Add  48.35 
. 

 40 05 23 43-0712 EA  2-1/2" Flange, Stainless Steel Schedule 40 Type 304 ........................................................................................................ 284.67 90.71 
    For Work In Restricted Working Space, Add  54.43 
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. 
 40 05 23 43-0713 EA  3" Flange, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 312.05 100.78 

    For Work In Restricted Working Space, Add  60.43 
. 

 40 05 23 43-0714 EA  4" Flange, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 424.99 135.05 
    For Work In Restricted Working Space, Add  81.04 

. 
 40 05 23 43-0715 EA  6" Flange, Stainless Steel Schedule 40 Type 304 .............................................................................................................. 642.94 201.57 

    For Work In Restricted Working Space, Add  120.83 
. 

 40 05 23 43-0716 EA  8" Flange, Stainless Steel Schedule 40 Type 304 ........................................................................................................... 1,744.88 291.71 
    For Work In Restricted Working Space, Add  187.53 

XXXXXXX 
. 
 40 05 23 43-0717  Caps (40 05 23 43-0621) 
. 
. 

 40 05 23 43-0718 EA  1/2" Cap, Stainless Steel Schedule 40 Type 304 ................................................................................................................. 67.38 23.18 
    For Work In Restricted Working Space, Add  13.91 

. 
 40 05 23 43-0719 EA  3/4" Cap, Stainless Steel Schedule 40 Type 304 ................................................................................................................. 74.32 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-0720 EA  1" Cap, Stainless Steel Schedule 40 Type 304 .................................................................................................................... 93.78 33.25 
    For Work In Restricted Working Space, Add  19.96 

. 
 40 05 23 43-0721 EA  1-1/4" Cap, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 101.05 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-0722 EA  1-1/2" Cap, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 113.33 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-0723 EA  2" Cap, Stainless Steel Schedule 40 Type 304 .................................................................................................................. 124.43 45.35 

    For Work In Restricted Working Space, Add  27.20 
. 

 40 05 23 43-0724 EA  2-1/2" Cap, Stainless Steel Schedule 40 Type 304 ............................................................................................................ 155.14 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-0725 EA  3" Cap, Stainless Steel Schedule 40 Type 304 .................................................................................................................. 177.53 67.02 

    For Work In Restricted Working Space, Add  40.18 
. 

 40 05 23 43-0726 EA  4" Cap, Stainless Steel Schedule 40 Type 304 .................................................................................................................. 255.68 89.70 
    For Work In Restricted Working Space, Add  53.82 

. 
 40 05 23 43-0727 EA  6" Cap, Stainless Steel Schedule 40 Type 304 .................................................................................................................. 347.31 134.54 

    For Work In Restricted Working Space, Add  80.66 

XXXXXXX 
. 
 40 05 23 43-0728  Reducing Tees (40 05 23 43-0621) 
. 
. 

 40 05 23 43-0729 EA  1/2" Reducing Tees, Stainless Steel Schedule 40 Type 304 .............................................................................................. 179.11 73.07 
    For Work In Restricted Working Space, Add  36.50 

. 
 40 05 23 43-0730 EA  3/4" Reducing Tees, Stainless Steel Schedule 40 Type 304 .............................................................................................. 206.79 89.70 

    For Work In Restricted Working Space, Add  44.80 
. 

 40 05 23 43-0731 EA  1" Reducing Tees, Stainless Steel Schedule 40 Type 304 ................................................................................................. 225.29 100.78 
    For Work In Restricted Working Space, Add  50.35 

. 
 40 05 23 43-0732 EA  1-1/4" Reducing Tees, Stainless Steel Schedule 40 Type 304 ........................................................................................... 283.91 114.89 

    For Work In Restricted Working Space, Add  57.42 
. 

 40 05 23 43-0733 EA  1-1/2" Reducing Tees, Stainless Steel Schedule 40 Type 304 ........................................................................................... 262.90 123.47 
    For Work In Restricted Working Space, Add  61.64 

. 
 40 05 23 43-0734 EA  2" Reducing Tees, Stainless Steel Schedule 40 Type 304 ................................................................................................. 284.46 134.54 

    For Work In Restricted Working Space, Add  67.23 
. 

 40 05 23 43-0735 EA  2-1/2" Reducing Tees, Stainless Steel Schedule 40 Type 304 ........................................................................................... 432.09 161.26 
    For Work In Restricted Working Space, Add  80.55 

. 
 40 05 23 43-0736 EA  3" Reducing Tees, Stainless Steel Schedule 40 Type 304 ................................................................................................. 466.97 201.57 

    For Work In Restricted Working Space, Add  100.95 
. 

 40 05 23 43-0737 EA  4" Reducing Tees, Stainless Steel Schedule 40 Type 304 ................................................................................................. 554.86 226.77 
    For Work In Restricted Working Space, Add  113.29 

. 
 40 05 23 43-0738 EA  6" Reducing Tees, Stainless Steel Schedule 40 Type 304 .............................................................................................. 1,035.20 302.35 

    For Work In Restricted Working Space, Add  151.06 
. 

 40 05 23 43-0739 EA  8" Reducing Tee, Stainless Steel Schedule 40 Type 304 ................................................................................................ 2,125.98 388.96 
    For Work In Restricted Working Space, Add  208.37 

. 
 40 05 23 43-0740 EA  10" Reducing Tee, Stainless Steel Schedule 40 Type 304 .............................................................................................. 3,768.37 583.43 

    For Work In Restricted Working Space, Add  312.56 
. 

 40 05 23 43-0741 EA  12" Reducing Tee, Stainless Steel Schedule 40 Type 304 .............................................................................................. 4,710.45 729.29 
    For Work In Restricted Working Space, Add  390.69 

XXXXXXX 
. 
 40 05 23 43-0742  Type 316, Schedule 40 Pipe And 150 LB Threaded Fittings (40 05 23 43-0231) 
. 
. 
 40 05 23 43-0743  Pipe (40 05 23 43-0742) 
. 
. 

 40 05 23 43-0744 LF  1/2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................... 16.50 4.65 
    For Work In Restricted Working Space, Add  2.79 

. 
 40 05 23 43-0745 LF  3/4" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................... 19.76 5.84 

    For Work In Restricted Working Space, Add  3.49 
. 

 40 05 23 43-0746 LF  1" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ...................................................................... 24.69 7.04 
    For Work In Restricted Working Space, Add  4.19 

. 
 40 05 23 43-0747 LF  1-1/4" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................ 29.89 8.12 

    For Work In Restricted Working Space, Add  4.88 
. 

 40 05 23 43-0748 LF  1-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................ 34.62 9.20 
    For Work In Restricted Working Space, Add  5.55 

. 
 40 05 23 43-0749 LF  2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ...................................................................... 44.44 11.69 

    For Work In Restricted Working Space, Add  6.98 
. 

 40 05 23 43-0750 LF  2-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................ 59.36 13.85 
    For Work In Restricted Working Space, Add  8.33 

. 
 40 05 23 43-0751 LF  3" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ...................................................................... 77.03 17.43 

    For Work In Restricted Working Space, Add  10.48 
. 

 40 05 23 43-0752 LF  4" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting .................................................................... 103.09 23.06 
    For Work In Restricted Working Space, Add  13.82 
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XXXXXXX 
. 
 40 05 23 43-0753  90 Degree Elbows (40 05 23 43-0742) 
. 
. 

 40 05 23 43-0754 EA  1/2" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ............................................................................................. 45.82 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 40 05 23 43-0755 EA  3/4" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ............................................................................................. 59.78 23.06 

    For Work In Restricted Working Space, Add  13.82 
. 

 40 05 23 43-0756 EA  1" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ................................................................................................ 74.63 29.23 
    For Work In Restricted Working Space, Add  17.56 

. 
 40 05 23 43-0757 EA  1-1/4" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................ 106.75 40.05 

    For Work In Restricted Working Space, Add  24.06 
. 

 40 05 23 43-0758 EA  1-1/2" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................ 122.19 47.09 
    For Work In Restricted Working Space, Add  28.24 

. 
 40 05 23 43-0759 EA  2" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 157.50 56.95 

    For Work In Restricted Working Space, Add  34.19 
. 

 40 05 23 43-0760 EA  2-1/2" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................ 286.15 90.18 
    For Work In Restricted Working Space, Add  54.13 

. 
 40 05 23 43-0761 EA  3" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 373.30 116.38 

    For Work In Restricted Working Space, Add  69.82 
. 

 40 05 23 43-0762 EA  4" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 555.91 144.31 
    For Work In Restricted Working Space, Add  86.57 

XXXXXXX 
. 
 40 05 23 43-0763  45 Degree Elbows (40 05 23 43-0742) 
. 
. 

 40 05 23 43-0764 EA  1/2" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 ............................................................................................. 49.66 17.43 
    For Work In Restricted Working Space, Add  10.48 

. 
 40 05 23 43-0765 EA  3/4" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 ............................................................................................. 64.24 23.06 

    For Work In Restricted Working Space, Add  13.82 
. 

 40 05 23 43-0766 EA  1" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 ................................................................................................ 76.87 29.23 
    For Work In Restricted Working Space, Add  17.56 

. 
 40 05 23 43-0767 EA  1-1/4" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................ 104.49 40.05 

    For Work In Restricted Working Space, Add  24.06 
. 

 40 05 23 43-0768 EA  1-1/2" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................ 123.34 47.09 
    For Work In Restricted Working Space, Add  28.24 

. 
 40 05 23 43-0769 EA  2" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 156.54 56.95 

    For Work In Restricted Working Space, Add  34.19 
. 

 40 05 23 43-0770 EA  2-1/2" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................ 319.37 90.18 
    For Work In Restricted Working Space, Add  54.13 

. 
 40 05 23 43-0771 EA  3" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 436.98 116.38 

    For Work In Restricted Working Space, Add  69.85 
. 

 40 05 23 43-0772 EA  4" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 657.53 144.31 
    For Work In Restricted Working Space, Add  86.61 

XXXXXXX 
. 
 40 05 23 43-0773  Tees (40 05 23 43-0742) 
. 
. 

 40 05 23 43-0774 EA  1/2" Tee, Stainless Steel Schedule 40 Type 316 .................................................................................................................. 68.23 26.41 
    For Work In Restricted Working Space, Add  15.84 

. 
 40 05 23 43-0775 EA  3/4" Tee, Stainless Steel Schedule 40 Type 316 .................................................................................................................. 88.88 34.97 

    For Work In Restricted Working Space, Add  20.95 
. 

 40 05 23 43-0776 EA  1" Tee, Stainless Steel Schedule 40 Type 316 ................................................................................................................... 106.67 43.30 
    For Work In Restricted Working Space, Add  25.98 

. 
 40 05 23 43-0777 EA  1-1/4" Tee, Stainless Steel Schedule 40 Type 316 ............................................................................................................. 155.97 60.19 

    For Work In Restricted Working Space, Add  36.09 
. 

 40 05 23 43-0778 EA  1-1/2" Tee, Stainless Steel Schedule 40 Type 316 ............................................................................................................. 177.04 67.66 
    For Work In Restricted Working Space, Add  40.60 

. 
 40 05 23 43-0779 EA  2" Tee, Stainless Steel Schedule 40 Type 316 ................................................................................................................... 237.07 90.18 

    For Work In Restricted Working Space, Add  54.13 
. 

 40 05 23 43-0780 EA  2-1/2" Tee, Stainless Steel Schedule 40 Type 316 ............................................................................................................. 426.78 130.46 
    For Work In Restricted Working Space, Add  78.26 

. 
 40 05 23 43-0781 EA  3" Tee, Stainless Steel Schedule 40 Type 316 ................................................................................................................... 604.69 174.63 

    For Work In Restricted Working Space, Add  104.77 
. 

 40 05 23 43-0782 EA  4" Tee, Stainless Steel Schedule 40 Type 316 ................................................................................................................... 846.51 216.52 
    For Work In Restricted Working Space, Add  129.91 

XXXXXXX 
. 
 40 05 23 43-0783  Reducers (40 05 23 43-0742) 
. 
. 

 40 05 23 43-0784 EA  3/4" x 1/2" Reducer, Stainless Steel Schedule 40 Type 316 ................................................................................................. 56.21 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0785 EA  1" x 3/4" Reducer, Stainless Steel Schedule 40 Type 316 .................................................................................................... 74.97 29.23 

    For Work In Restricted Working Space, Add  17.56 
. 

 40 05 23 43-0786 EA  1-1/4" x 1" Reducer, Stainless Steel Schedule 40 Type 316 .............................................................................................. 105.18 40.05 
    For Work In Restricted Working Space, Add  24.06 

. 
 40 05 23 43-0787 EA  1-1/2" x 1-1/4" Reducer, Stainless Steel Schedule 40 Type 316 ........................................................................................ 126.04 47.09 

    For Work In Restricted Working Space, Add  28.24 
. 

 40 05 23 43-0788 EA  2" x 1-1/2" Reducer, Stainless Steel Schedule 40 Type 316 .............................................................................................. 159.58 56.95 
    For Work In Restricted Working Space, Add  34.19 

. 
 40 05 23 43-0789 EA  2-1/2" x 2" Reducer, Stainless Steel Schedule 40 Type 316 .............................................................................................. 288.05 90.18 

    For Work In Restricted Working Space, Add  54.13 
. 

 40 05 23 43-0790 EA  3" x 2-1/2" Reducer, Stainless Steel Schedule 40 Type 316 .............................................................................................. 379.53 116.38 
    For Work In Restricted Working Space, Add  69.85 

. 
 40 05 23 43-0791 EA  4" x 3" Reducer, Stainless Steel Schedule 40 Type 316 ..................................................................................................... 517.34 144.31 

    For Work In Restricted Working Space, Add  86.61 
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XXXXXXX 
. 
 40 05 23 43-0792  Unions (40 05 23 43-0742) 
. 
. 

 40 05 23 43-0793 EA  1/2" Union, Stainless Steel Schedule 40 Type 316 ............................................................................................................... 74.55 26.41 
    For Work In Restricted Working Space, Add  15.84 

. 
 40 05 23 43-0794 EA  3/4" Union, Stainless Steel Schedule 40 Type 316 ............................................................................................................... 97.55 34.97 

    For Work In Restricted Working Space, Add  20.95 
. 

 40 05 23 43-0795 EA  1" Union, Stainless Steel Schedule 40 Type 316 ................................................................................................................ 130.85 43.30 
    For Work In Restricted Working Space, Add  25.98 

. 
 40 05 23 43-0796 EA  1-1/4" Union, Stainless Steel Schedule 40 Type 316.......................................................................................................... 199.35 60.19 

    For Work In Restricted Working Space, Add  36.09 
. 

 40 05 23 43-0797 EA  1-1/2" Union, Stainless Steel Schedule 40 Type 316.......................................................................................................... 230.10 67.66 
    For Work In Restricted Working Space, Add  40.60 

. 
 40 05 23 43-0798 EA  2" Union, Stainless Steel Schedule 40 Type 316 ................................................................................................................ 305.64 90.18 

    For Work In Restricted Working Space, Add  54.13 

XXXXXXX 
. 
 40 05 23 43-0799  Flanges (40 05 23 43-0742) 
. 
. 

 40 05 23 43-0800 EA  2-1/2" Flange, Stainless Steel Schedule 40 Type 316 ........................................................................................................ 287.13 90.18 
    For Work In Restricted Working Space, Add  54.13 

. 
 40 05 23 43-0801 EA  3" Flange, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 351.39 116.38 

    For Work In Restricted Working Space, Add  69.85 
. 

 40 05 23 43-0802 EA  4" Flange, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 457.90 144.31 
    For Work In Restricted Working Space, Add  86.61 

XXXXXXX 
. 
 40 05 23 43-0803  Caps (40 05 23 43-0742) 
. 
. 

 40 05 23 43-0804 EA  1/2" Cap, Stainless Steel Schedule 40 Type 316 ................................................................................................................. 21.40 8.77 
    For Work In Restricted Working Space, Add  5.24 

. 
 40 05 23 43-0805 EA  3/4" Cap, Stainless Steel Schedule 40 Type 316 ................................................................................................................. 29.02 11.69 

    For Work In Restricted Working Space, Add  6.98 
. 

 40 05 23 43-0806 EA  1" Cap, Stainless Steel Schedule 40 Type 316 .................................................................................................................... 37.28 14.40 
    For Work In Restricted Working Space, Add  8.66 

. 
 40 05 23 43-0807 EA  1-1/4" Cap, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 62.91 20.46 

    For Work In Restricted Working Space, Add  12.26 
. 

 40 05 23 43-0808 EA  1-1/2" Cap, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 71.56 23.06 
    For Work In Restricted Working Space, Add  13.82 

. 
 40 05 23 43-0809 EA  2" Cap, Stainless Steel Schedule 40 Type 316 .................................................................................................................... 90.83 29.23 

    For Work In Restricted Working Space, Add  17.56 
. 

 40 05 23 43-0810 EA  2-1/2" Cap, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 138.63 43.30 
    For Work In Restricted Working Space, Add  25.98 

. 
 40 05 23 43-0811 EA  3" Cap, Stainless Steel Schedule 40 Type 316 .................................................................................................................. 185.85 56.95 

    For Work In Restricted Working Space, Add  34.19 
. 

 40 05 23 43-0812 EA  4" Cap, Stainless Steel Schedule 40 Type 316 .................................................................................................................. 277.23 72.21 
    For Work In Restricted Working Space, Add  43.30 

XXXXXXX 
. 
 40 05 23 43-0813  Type 316 Schedule 5 Pipe And Welded Butt Fittings (40 05 23 43-0231) 
. 
. 
 40 05 23 43-0814  Pipe (40 05 23 43-0813) 
. 
. 

 40 05 23 43-0815 LF  1/2" Pipe, Stainless Steel Schedule 5 Type 316 For Butt Weld Fitting ................................................................................. 17.17 4.54 
    For Work In Restricted Working Space, Add  2.72 

. 
 40 05 23 43-0816 LF  3/4" Pipe, Stainless Steel Schedule 5 Type 316 For Butt Weld Fitting ................................................................................. 20.41 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 40 05 23 43-0817 LF  1" Pipe, Stainless Steel Schedule 5 Type 316 For Butt Weld Fitting .................................................................................... 24.27 6.55 
    For Work In Restricted Working Space, Add  3.90 

. 
 40 05 23 43-0818 LF  1-1/4" Pipe, Stainless Steel Schedule 5 Type 316 For Butt Weld Fitting .............................................................................. 29.12 8.16 

    For Work In Restricted Working Space, Add  4.88 
. 

 40 05 23 43-0819 LF  1-1/2" Pipe, Stainless Steel Schedule 5 Type 316 For Butt Weld Fitting .............................................................................. 33.16 9.18 
    For Work In Restricted Working Space, Add  5.50 

. 
 40 05 23 43-0820 LF  2" Pipe, Stainless Steel Schedule 5 Type 316 For Butt Weld Fitting .................................................................................... 41.31 11.39 

    For Work In Restricted Working Space, Add  6.81 
. 

 40 05 23 43-0821 LF  2-1/2" Pipe, Stainless Steel Schedule 5 Type 316 For Butt Weld Fitting .............................................................................. 51.83 13.00 
    For Work In Restricted Working Space, Add  7.78 

. 
 40 05 23 43-0822 LF  3" Pipe, Stainless Steel Schedule 5 Type 316 For Butt Weld Fitting .................................................................................... 60.44 14.62 

    For Work In Restricted Working Space, Add  8.77 
. 

 40 05 23 43-0823 LF  4" Pipe, Stainless Steel Schedule 5 Type 316 For Butt Weld Fitting .................................................................................... 74.46 17.33 
    For Work In Restricted Working Space, Add  10.37 

. 
 40 05 23 43-0824 LF  6" Pipe, Stainless Steel Schedule 5 Type 316 For Butt Weld Fitting .................................................................................. 119.36 22.78 

    For Work In Restricted Working Space, Add  13.62 
. 

 40 05 23 43-0825 LF  8" Pipe, Stainless Steel Schedule 5 Type 316 For Welded Butt Fitting .............................................................................. 192.81 37.15 
    For Work In Restricted Working Space, Add  23.87 

. 
 40 05 23 43-0826 LF  10" Pipe, Stainless Steel Schedule 5 Type 316 For Welded Butt Fitting ............................................................................ 246.99 40.84 

    For Work In Restricted Working Space, Add  26.26 
. 

 40 05 23 43-0827 LF  12" Pipe, Stainless Steel Schedule 5 Type 316 For Welded Butt Fitting ............................................................................ 282.38 45.41 
    For Work In Restricted Working Space, Add  29.17 

. 
 40 05 23 43-0828 LF  14" Pipe, Stainless Steel Schedule 5 Type 316 For Welded Butt Fitting ............................................................................ 347.18 51.05 

    For Work In Restricted Working Space, Add  32.82 
. 

 40 05 23 43-0829 LF  16" Pipe, Stainless Steel Schedule 5 Type 316 For Welded Butt Fitting ............................................................................ 382.39 58.34 
    For Work In Restricted Working Space, Add  37.51 

. 
 40 05 23 43-0830 LF  18" Pipe, Stainless Steel Schedule 5 Type 316 For Welded Butt Fitting ............................................................................ 428.55 68.07 

    For Work In Restricted Working Space, Add  43.76 
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. 
 40 05 23 43-0831 LF  20" Pipe, Stainless Steel Schedule 5 Type 316 For Welded Butt Fitting ............................................................................ 572.35 81.68 

    For Work In Restricted Working Space, Add  52.51 
. 

 40 05 23 43-0832 LF  24" Pipe, Stainless Steel Schedule 5 Type 316 For Welded Butt Fitting ............................................................................ 745.73 102.10 
    For Work In Restricted Working Space, Add  65.64 

XXXXXXX 
. 
 40 05 23 43-0833  90 Degree Elbows (40 05 23 43-0813) 
. 
. 

 40 05 23 43-0834 EA  1/2" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ............................................................................................. 132.81 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-0835 EA  3/4" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ............................................................................................. 140.80 60.98 

    For Work In Restricted Working Space, Add  36.59 
. 

 40 05 23 43-0836 EA  1" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ................................................................................................ 154.52 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0837 EA 1-1/4" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316.......................................................................................... 178.94 73.07 

    For Work In Restricted Working Space, Add  43.85 
. 

 40 05 23 43-0838 EA 1-1/2" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316.......................................................................................... 186.87 80.63 
    For Work In Restricted Working Space, Add  48.33 

. 
 40 05 23 43-0839 EA 2" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ................................................................................................ 214.01 89.70 

    For Work In Restricted Working Space, Add  53.84 
. 

 40 05 23 43-0840 EA 2-1/2" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316.......................................................................................... 278.66 114.89 
    For Work In Restricted Working Space, Add  68.84 

. 
 40 05 23 43-0841 EA  3" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ................................................................................................ 330.69 134.54 

    For Work In Restricted Working Space, Add  80.59 
. 

 40 05 23 43-0842 EA  4" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ................................................................................................ 436.55 161.26 
    For Work In Restricted Working Space, Add  96.54 

. 
 40 05 23 43-0843 EA  6" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ................................................................................................ 730.38 201.57 

    For Work In Restricted Working Space, Add  120.75 
. 

 40 05 23 43-0844 EA  8" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ............................................................................................. 1,182.53 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0845 EA  10" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ........................................................................................... 1,981.10 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-0846 EA  12" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ........................................................................................... 2,349.27 583.43 
    For Work In Restricted Working Space, Add  375.06 

. 
 40 05 23 43-0847 EA  14" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ........................................................................................... 3,908.42 680.67 

    For Work In Restricted Working Space, Add  437.57 
. 

 40 05 23 43-0848 EA  16" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ........................................................................................... 4,858.41 777.91 
    For Work In Restricted Working Space, Add  499.13 

. 
 40 05 23 43-0849 EA  18" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ........................................................................................... 6,191.74 972.38 

    For Work In Restricted Working Space, Add  625.11 
. 

 40 05 23 43-0850 EA  20" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ......................................................................................... 10,177.68 1,361.34 
    For Work In Restricted Working Space, Add  875.15 

. 
 40 05 23 43-0851 EA  24" 90 Degree Elbow, Stainless Steel Schedule 5 Type 316 ......................................................................................... 14,121.32 1,944.78 

    For Work In Restricted Working Space, Add  1,250.21 

XXXXXXX 
. 
 40 05 23 43-0852  45 Degree Elbows (40 05 23 43-0813) 
. 
. 

 40 05 23 43-0853 EA  1/2" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ............................................................................................. 140.65 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-0854 EA  3/4" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ............................................................................................. 147.71 60.98 

    For Work In Restricted Working Space, Add  36.59 
. 

 40 05 23 43-0855 EA  1" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ................................................................................................ 163.07 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0856 EA 1-1/4" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316.......................................................................................... 195.25 73.07 

    For Work In Restricted Working Space, Add  43.82 
. 

 40 05 23 43-0857 EA 1-1/2" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316.......................................................................................... 187.66 80.63 
    For Work In Restricted Working Space, Add  48.39 

. 
 40 05 23 43-0858 EA 2" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ................................................................................................ 209.79 89.70 

    For Work In Restricted Working Space, Add  53.84 
. 

 40 05 23 43-0859 EA 2-1/2" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316.......................................................................................... 280.04 114.89 
    For Work In Restricted Working Space, Add  68.90 

. 
 40 05 23 43-0860 EA  3" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ................................................................................................ 320.72 134.54 

    For Work In Restricted Working Space, Add  80.76 
. 

 40 05 23 43-0861 EA  4" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ................................................................................................ 413.54 161.26 
    For Work In Restricted Working Space, Add  96.66 

. 
 40 05 23 43-0862 EA  6" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ................................................................................................ 599.89 201.57 

    For Work In Restricted Working Space, Add  120.95 
. 

 40 05 23 43-0863 EA  8" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ................................................................................................ 969.40 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0864 EA  10" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ........................................................................................... 1,606.36 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-0865 EA  12" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ........................................................................................... 2,479.81 583.43 
    For Work In Restricted Working Space, Add  375.06 

. 
 40 05 23 43-0866 EA  14" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ........................................................................................... 3,088.68 680.67 

    For Work In Restricted Working Space, Add  437.57 
. 

 40 05 23 43-0867 EA  16" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ........................................................................................... 3,806.80 777.91 
    For Work In Restricted Working Space, Add  499.13 

. 
 40 05 23 43-0868 EA  18" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ........................................................................................... 5,210.40 972.38 

    For Work In Restricted Working Space, Add  625.11 
. 

 40 05 23 43-0869 EA  20" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ........................................................................................... 8,901.24 1,361.34 
    For Work In Restricted Working Space, Add  875.15 

. 
 40 05 23 43-0870 EA  24" 45 Degree Elbow, Stainless Steel Schedule 5 Type 316 ......................................................................................... 12,048.56 1,944.78 

    For Work In Restricted Working Space, Add  1,250.21 

XXXXXXX 
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. 
 40 05 23 43-0871  Tees (40 05 23 43-0813) 
. 
. 

 40 05 23 43-0872 EA  1/2" Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 218.63 73.07 
    For Work In Restricted Working Space, Add  43.81 

. 
 40 05 23 43-0873 EA  3/4" Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 251.86 89.70 

    For Work In Restricted Working Space, Add  53.78 
. 

 40 05 23 43-0874 EA  1" Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................................... 270.50 100.78 
    For Work In Restricted Working Space, Add  60.42 

. 
 40 05 23 43-0875 EA  1-1/4" Tees, Stainless Steel Schedule 5 Type 316 ............................................................................................................. 347.96 114.89 

    For Work In Restricted Working Space, Add  68.90 
. 

 40 05 23 43-0876 EA  1-1/2" Tees, Stainless Steel Schedule 5 Type 316 ............................................................................................................. 315.63 123.47 
    For Work In Restricted Working Space, Add  73.96 

. 
 40 05 23 43-0877 EA  2" Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................................... 341.52 134.54 

    For Work In Restricted Working Space, Add  80.67 
. 

 40 05 23 43-0878 EA  2-1/2" Tees, Stainless Steel Schedule 5 Type 316 ............................................................................................................. 528.31 161.26 
    For Work In Restricted Working Space, Add  96.66 

. 
 40 05 23 43-0879 EA  3" Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................................... 538.46 201.57 

    For Work In Restricted Working Space, Add  121.14 
. 

 40 05 23 43-0880 EA  4" Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................................... 642.89 226.77 
    For Work In Restricted Working Space, Add  135.95 

. 
 40 05 23 43-0881 EA  6" Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 1,178.05 302.35 

    For Work In Restricted Working Space, Add  181.27 
. 

 40 05 23 43-0882 EA  8" Tee, Stainless Steel Schedule 5 Type 316 .................................................................................................................. 2,145.05 388.96 
    For Work In Restricted Working Space, Add  250.04 

. 
 40 05 23 43-0883 EA  10" Tee, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 3,311.26 583.43 

    For Work In Restricted Working Space, Add  375.06 
. 

 40 05 23 43-0884 EA  12" Tee, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 4,197.63 729.29 
    For Work In Restricted Working Space, Add  468.83 

. 
 40 05 23 43-0885 EA  14" Tee, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 5,327.92 875.15 

    For Work In Restricted Working Space, Add  563.40 
. 

 40 05 23 43-0886 EA  16" Tee, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 5,972.76 1,069.63 
    For Work In Restricted Working Space, Add  687.29 

. 
 40 05 23 43-0887 EA  18" Tee, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 7,308.60 1,361.34 

    For Work In Restricted Working Space, Add  875.15 
. 

 40 05 23 43-0888 EA  20" Tee, Stainless Steel Schedule 5 Type 316 .............................................................................................................. 11,052.06 1,798.92 
    For Work In Restricted Working Space, Add  1,151.51 

. 
 40 05 23 43-0889 EA  24" Tee, Stainless Steel Schedule 5 Type 316 .............................................................................................................. 16,942.93 2,722.69 

    For Work In Restricted Working Space, Add  1,750.30 

XXXXXXX 
. 
 40 05 23 43-0890  Reducers (40 05 23 43-0813) 
. 
. 

 40 05 23 43-0891 EA  3/4" Reducer, Stainless Steel Schedule 5 Type 316........................................................................................................... 145.79 55.43 
    For Work In Restricted Working Space, Add  33.28 

. 
 40 05 23 43-0892 EA  1" Reducer, Stainless Steel Schedule 5 Type 316.............................................................................................................. 161.15 60.47 

    For Work In Restricted Working Space, Add  36.27 
. 

 40 05 23 43-0893 EA  1-1/4" Reducer, Stainless Steel Schedule 5 Type 316 ....................................................................................................... 196.85 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0894 EA  1-1/2" Reducer, Stainless Steel Schedule 5 Type 316 ....................................................................................................... 172.97 73.07 

    For Work In Restricted Working Space, Add  43.82 
. 

 40 05 23 43-0895 EA  2" Reducer, Stainless Steel Schedule 5 Type 316.............................................................................................................. 190.45 80.63 
    For Work In Restricted Working Space, Add  48.39 

. 
 40 05 23 43-0896 EA  2-1/2" Reducer, Stainless Steel Schedule 5 Type 316 ....................................................................................................... 245.74 100.78 

    For Work In Restricted Working Space, Add  60.47 
. 

 40 05 23 43-0897 EA  3" Reducer, Stainless Steel Schedule 5 Type 316.............................................................................................................. 273.19 114.89 
    For Work In Restricted Working Space, Add  68.84 

. 
 40 05 23 43-0898 EA  4" Reducer, Stainless Steel Schedule 5 Type 316.............................................................................................................. 318.23 134.54 

    For Work In Restricted Working Space, Add  80.67 
. 

 40 05 23 43-0899 EA  6" Reducer, Stainless Steel Schedule 5 Type 316.............................................................................................................. 409.59 171.34 
    For Work In Restricted Working Space, Add  102.70 

. 
 40 05 23 43-0900 EA  8" Reducer, Stainless Steel Schedule 5 Type 316.............................................................................................................. 808.36 233.37 

    For Work In Restricted Working Space, Add  150.03 
. 

 40 05 23 43-0901 EA  10" Reducer, Stainless Steel Schedule 5 Type 316......................................................................................................... 1,053.86 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0902 EA  12" Reducer, Stainless Steel Schedule 5 Type 316......................................................................................................... 1,401.13 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-0903 EA  14" Reducer, Stainless Steel Schedule 5 Type 316......................................................................................................... 1,859.54 510.50 
    For Work In Restricted Working Space, Add  328.18 

. 
 40 05 23 43-0904 EA  16" Reducer, Stainless Steel Schedule 5 Type 316......................................................................................................... 2,200.92 583.43 

    For Work In Restricted Working Space, Add  374.00 
. 

 40 05 23 43-0905 EA  18" Reducer, Stainless Steel Schedule 5 Type 316......................................................................................................... 2,738.21 729.29 
    For Work In Restricted Working Space, Add  468.83 

. 
 40 05 23 43-0906 EA  20" Reducer, Stainless Steel Schedule 5 Type 316......................................................................................................... 4,118.87 972.38 

    For Work In Restricted Working Space, Add  625.11 
. 

 40 05 23 43-0907 EA  24" Reducer, Stainless Steel Schedule 5 Type 316......................................................................................................... 6,442.63 1,458.58 
    For Work In Restricted Working Space, Add  937.66 

XXXXXXX 
. 
 40 05 23 43-0908  Weld Neck Flanges (40 05 23 43-0813) 
. 
. 

 40 05 23 43-0909 EA  1/2" Flanges, Stainless Steel Schedule 5 Type 316 ............................................................................................................. 80.42 23.18 
    For Work In Restricted Working Space, Add  13.91 

. 
 40 05 23 43-0910 EA  3/4" Flanges, Stainless Steel Schedule 5 Type 316 ............................................................................................................. 84.45 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-0911 EA  1" Flanges, Stainless Steel Schedule 5 Type 316 .............................................................................................................. 101.59 33.76 
    For Work In Restricted Working Space, Add  20.27 
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. 
 40 05 23 43-0912 EA  1-1/4" Flanges, Stainless Steel Schedule 5 Type 316 ........................................................................................................ 112.54 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-0913 EA  1-1/2" Flanges, Stainless Steel Schedule 5 Type 316 ........................................................................................................ 130.56 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-0914 EA  2" Flanges, Stainless Steel Schedule 5 Type 316 .............................................................................................................. 155.34 45.35 

    For Work In Restricted Working Space, Add  27.19 
. 

 40 05 23 43-0915 EA  2-1/2" Flanges, Stainless Steel Schedule 5 Type 316 ........................................................................................................ 210.07 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-0916 EA  3" Flanges, Stainless Steel Schedule 5 Type 316 .............................................................................................................. 232.69 67.02 

    For Work In Restricted Working Space, Add  40.19 
. 

 40 05 23 43-0917 EA  4" Flanges, Stainless Steel Schedule 5 Type 316 .............................................................................................................. 318.72 90.71 
    For Work In Restricted Working Space, Add  54.42 

. 
 40 05 23 43-0918 EA  6" Flanges, Stainless Steel Schedule 5 Type 316 .............................................................................................................. 482.24 134.54 

    For Work In Restricted Working Space, Add  80.67 
. 

 40 05 23 43-0919 EA  8" Flange, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 847.46 145.86 
    For Work In Restricted Working Space, Add  93.77 

. 
 40 05 23 43-0920 EA  10" Flange, Stainless Steel Schedule 5 Type 316 ........................................................................................................... 1,291.07 170.17 

    For Work In Restricted Working Space, Add  109.40 
. 

 40 05 23 43-0921 EA  12" Flange, Stainless Steel Schedule 5 Type 316 ........................................................................................................... 1,784.71 194.47 
    For Work In Restricted Working Space, Add  125.02 

. 
 40 05 23 43-0922 EA  14" Flange, Stainless Steel Schedule 5 Type 316 ........................................................................................................... 2,365.51 243.09 

    For Work In Restricted Working Space, Add  156.28 
. 

 40 05 23 43-0923 EA  16" Flange, Stainless Steel Schedule 5 Type 316 ........................................................................................................... 3,161.43 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-0924 EA  18" Flange, Stainless Steel Schedule 5 Type 316 ........................................................................................................... 3,287.79 340.34 

    For Work In Restricted Working Space, Add  218.79 
. 

 40 05 23 43-0925 EA  20" Flange, Stainless Steel Schedule 5 Type 316 ........................................................................................................... 4,527.51 413.26 
    For Work In Restricted Working Space, Add  265.73 

. 
 40 05 23 43-0926 EA  24" Flange, Stainless Steel Schedule 5 Type 316 ......................................................................................................... 10,119.32 534.82 

    For Work In Restricted Working Space, Add  343.65 

XXXXXXX 
. 
 40 05 23 43-0927  Slip-On Flanges (40 05 23 43-0813) 
. 
. 

 40 05 23 43-0928 EA  1/2" Flange, Stainless Steel Schedule 5 Type 316 ............................................................................................................. 136.24 50.40 
    For Work In Restricted Working Space, Add  30.24 

. 
 40 05 23 43-0929 EA  3/4" Flange, Stainless Steel Schedule 5 Type 316 ............................................................................................................. 141.02 50.40 

    For Work In Restricted Working Space, Add  30.24 
. 

 40 05 23 43-0930 EA  1" Flange, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 167.12 61.98 
    For Work In Restricted Working Space, Add  37.20 

. 
 40 05 23 43-0931 EA  1-1/4" Flange, Stainless Steel Schedule 5 Type 316 .......................................................................................................... 183.96 67.02 

    For Work In Restricted Working Space, Add  40.21 
. 

 40 05 23 43-0932 EA  1-1/2" Flange, Stainless Steel Schedule 5 Type 316 .......................................................................................................... 205.06 73.57 
    For Work In Restricted Working Space, Add  44.15 

. 
 40 05 23 43-0933 EA  2" Flange, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 238.28 80.63 

    For Work In Restricted Working Space, Add  48.33 
. 

 40 05 23 43-0934 EA  2-1/2" Flange, Stainless Steel Schedule 5 Type 316 .......................................................................................................... 292.61 90.71 
    For Work In Restricted Working Space, Add  54.42 

. 
 40 05 23 43-0935 EA  3" Flange, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 320.57 100.78 

    For Work In Restricted Working Space, Add  60.42 
. 

 40 05 23 43-0936 EA  4" Flange, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 436.88 135.05 
    For Work In Restricted Working Space, Add  81.02 

. 
 40 05 23 43-0937 EA  6" Flange, Stainless Steel Schedule 5 Type 316 ................................................................................................................ 661.21 201.57 

    For Work In Restricted Working Space, Add  120.75 
. 

 40 05 23 43-0938 EA  8" Flange, Stainless Steel Schedule 5 Type 316 ............................................................................................................. 1,831.32 291.71 
    For Work In Restricted Working Space, Add  187.53 

XXXXXXX 
. 
 40 05 23 43-0939  Caps (40 05 23 43-0813) 
. 
. 

 40 05 23 43-0940 EA  1/2" Cap, Stainless Steel Schedule 5 Type 316 .................................................................................................................... 69.00 23.18 
    For Work In Restricted Working Space, Add  13.91 

. 
 40 05 23 43-0941 EA  3/4" Cap, Stainless Steel Schedule 5 Type 316 .................................................................................................................... 76.17 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-0942 EA  1" Cap, Stainless Steel Schedule 5 Type 316 ....................................................................................................................... 95.88 33.25 
    For Work In Restricted Working Space, Add  19.96 

. 
 40 05 23 43-0943 EA  1-1/4" Cap, Stainless Steel Schedule 5 Type 316 .............................................................................................................. 103.41 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-0944 EA  1-1/2" Cap, Stainless Steel Schedule 5 Type 316 .............................................................................................................. 115.85 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-0945 EA  2" Cap, Stainless Steel Schedule 5 Type 316 ..................................................................................................................... 127.03 45.35 

    For Work In Restricted Working Space, Add  27.19 
. 

 40 05 23 43-0946 EA  2-1/2" Cap, Stainless Steel Schedule 5 Type 316 .............................................................................................................. 158.16 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-0947 EA  3" Cap, Stainless Steel Schedule 5 Type 316 ..................................................................................................................... 180.91 67.02 

    For Work In Restricted Working Space, Add  40.19 
. 

 40 05 23 43-0948 EA  4" Cap, Stainless Steel Schedule 5 Type 316 ..................................................................................................................... 261.51 89.70 
    For Work In Restricted Working Space, Add  53.80 

. 
 40 05 23 43-0949 EA  6" Cap, Stainless Steel Schedule 5 Type 316 ..................................................................................................................... 353.43 134.54 

    For Work In Restricted Working Space, Add  80.67 

XXXXXXX 
. 
 40 05 23 43-0950  Reducing Tees (40 05 23 43-0813) 
. 
. 

 40 05 23 43-0951 EA  3/4" Reducing Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................ 187.34 73.07 
    For Work In Restricted Working Space, Add  36.60 
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. 
 40 05 23 43-0952 EA  1" Reducing Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................... 214.86 89.70 

    For Work In Restricted Working Space, Add  44.85 
. 

 40 05 23 43-0953 EA  1-1/4" Reducing Tees, Stainless Steel Schedule 5 Type 316 ............................................................................................. 255.45 100.78 
    For Work In Restricted Working Space, Add  50.39 

. 
 40 05 23 43-0954 EA  1-1/2" Reducing Tees, Stainless Steel Schedule 5 Type 316 ............................................................................................. 254.86 114.89 

    For Work In Restricted Working Space, Add  57.45 
. 

 40 05 23 43-0955 EA  2" Reducing Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................... 277.41 123.47 
    For Work In Restricted Working Space, Add  61.73 

. 
 40 05 23 43-0956 EA  2-1/2" Reducing Tees, Stainless Steel Schedule 5 Type 316 ............................................................................................. 403.35 134.54 

    For Work In Restricted Working Space, Add  67.28 
. 

 40 05 23 43-0957 EA  3" Reducing Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................... 392.78 161.26 
    For Work In Restricted Working Space, Add  80.64 

. 
 40 05 23 43-0958 EA  4" Reducing Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................... 515.05 201.57 

    For Work In Restricted Working Space, Add  100.79 
. 

 40 05 23 43-0959 EA  6" Reducing Tees, Stainless Steel Schedule 5 Type 316 ................................................................................................... 921.17 230.29 
    For Work In Restricted Working Space, Add  115.16 

. 
 40 05 23 43-0960 EA  8" Reducing Tee, Stainless Steel Schedule 5 Type 316 .................................................................................................. 1,645.82 291.71 

    For Work In Restricted Working Space, Add  156.28 
. 

 40 05 23 43-0961 EA  10" Reducing Tee, Stainless Steel Schedule 5 Type 316 ................................................................................................ 2,650.91 388.96 
    For Work In Restricted Working Space, Add  208.37 

. 
 40 05 23 43-0962 EA  12" Reducing Tee, Stainless Steel Schedule 5 Type 316 ................................................................................................ 3,543.77 583.43 

    For Work In Restricted Working Space, Add  312.56 
. 

 40 05 23 43-0963 EA  14" Reducing Tee, Stainless Steel Schedule 5 Type 316 ................................................................................................ 4,516.81 701.09 
    For Work In Restricted Working Space, Add  375.49 

. 
 40 05 23 43-0964 EA  16" Reducing Tee, Stainless Steel Schedule 5 Type 316 ................................................................................................ 5,023.40 855.22 

    For Work In Restricted Working Space, Add  458.03 
. 

 40 05 23 43-0965 EA  18" Reducing Tee, Stainless Steel Schedule 5 Type 316 ................................................................................................ 6,119.24 1,089.07 
    For Work In Restricted Working Space, Add  583.43 

. 
 40 05 23 43-0966 EA  20" Reducing Tee, Stainless Steel Schedule 5 Type 316 ................................................................................................ 9,406.13 1,432.81 

    For Work In Restricted Working Space, Add  767.68 
. 

 40 05 23 43-0967 EA  24" Reducing Tee, Stainless Steel Schedule 5 Type 316 .............................................................................................. 14,436.59 2,177.18 
    For Work In Restricted Working Space, Add  1,165.83 

XXXXXXX 
. 
 40 05 23 43-0968  Type 316 Schedule 10 Pipe And Welded Butt Fittings (40 05 23 43-0231) 
. 
. 
 40 05 23 43-0969  Pipe (40 05 23 43-0968) 
. 
. 

 40 05 23 43-0970 LF  1/2" Pipe, Stainless Steel Schedule 10 Type 316 For Butt Weld Fitting ............................................................................... 17.08 4.54 
    For Work In Restricted Working Space, Add  2.72 

. 
 40 05 23 43-0971 LF  3/4" Pipe, Stainless Steel Schedule 10 Type 316 For Butt Weld Fitting ............................................................................... 20.36 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 40 05 23 43-0972 LF  1" Pipe, Stainless Steel Schedule 10 Type 316 For Butt Weld Fitting .................................................................................. 26.80 6.55 
    For Work In Restricted Working Space, Add  3.90 

. 
 40 05 23 43-0973 LF  1-1/4" Pipe, Stainless Steel Schedule 10 Type 316 For Butt Weld Fitting ............................................................................ 32.77 8.16 

    For Work In Restricted Working Space, Add  4.88 
. 

 40 05 23 43-0974 LF  1-1/2" Pipe, Stainless Steel Schedule 10 Type 316 For Butt Weld Fitting ............................................................................ 36.47 9.18 
    For Work In Restricted Working Space, Add  5.50 

. 
 40 05 23 43-0975 LF  2" Pipe, Stainless Steel Schedule 10 Type 316 For Butt Weld Fitting .................................................................................. 45.11 11.39 

    For Work In Restricted Working Space, Add  6.81 
. 

 40 05 23 43-0976 LF  2-1/2" Pipe, Stainless Steel Schedule 10 Type 316 For Butt Weld Fitting ............................................................................ 53.82 13.00 
    For Work In Restricted Working Space, Add  7.78 

. 
 40 05 23 43-0977 LF  3" Pipe, Stainless Steel Schedule 10 Type 316 For Butt Weld Fitting .................................................................................. 63.39 14.62 

    For Work In Restricted Working Space, Add  8.77 
. 

 40 05 23 43-0978 LF  4" Pipe, Stainless Steel Schedule 10 Type 316 For Butt Weld Fitting .................................................................................. 79.41 17.33 
    For Work In Restricted Working Space, Add  10.37 

. 
 40 05 23 43-0979 LF  6" Pipe, Stainless Steel Schedule 10 Type 316 For Butt Weld Fitting ................................................................................ 115.37 22.78 

    For Work In Restricted Working Space, Add  13.62 
. 

 40 05 23 43-0980 LF  8" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................ 186.71 37.15 
    For Work In Restricted Working Space, Add  23.87 

. 
 40 05 23 43-0981 LF  10" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 238.40 40.84 

    For Work In Restricted Working Space, Add  26.26 
. 

 40 05 23 43-0982 LF  12" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 285.30 45.41 
    For Work In Restricted Working Space, Add  29.17 

. 
 40 05 23 43-0983 LF  14" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 350.94 51.05 

    For Work In Restricted Working Space, Add  32.82 
. 

 40 05 23 43-0984 LF  16" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 386.44 58.34 
    For Work In Restricted Working Space, Add  37.51 

. 
 40 05 23 43-0985 LF  18" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 433.00 68.07 

    For Work In Restricted Working Space, Add  43.76 
. 

 40 05 23 43-0986 LF  20" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 601.03 81.68 
    For Work In Restricted Working Space, Add  52.51 

. 
 40 05 23 43-0987 LF  24" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting .......................................................................... 783.78 102.10 

    For Work In Restricted Working Space, Add  65.64 

XXXXXXX 
. 
 40 05 23 43-0988  90 Degree Elbows (40 05 23 43-0968) 
. 
. 

 40 05 23 43-0989 EA  1/2" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 ........................................................................................... 129.28 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-0990 EA  3/4" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 ........................................................................................... 136.34 60.98 

    For Work In Restricted Working Space, Add  36.59 
. 

 40 05 23 43-0991 EA  1" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 .............................................................................................. 148.43 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-0992 EA 1-1/4" 90 Degree Elbow, Stainless Steel Schedule 10, Type 316 ...................................................................................... 167.13 73.07 

    For Work In Restricted Working Space, Add  43.86 
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. 
 40 05 23 43-0993 EA 1-1/2" 90 Degree Elbow, Stainless Steel Schedule 10, Type 316 ....................................................................................... 187.91 80.63 

    For Work In Restricted Working Space, Add  48.34 
. 

 40 05 23 43-0994 EA 2" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 .............................................................................................. 207.61 89.70 
    For Work In Restricted Working Space, Add  53.85 

. 
 40 05 23 43-0995 EA 2-1/2" 90 Degree Elbow, Stainless Steel Schedule 10, Type 316 ....................................................................................... 269.37 114.89 

    For Work In Restricted Working Space, Add  68.86 
. 

 40 05 23 43-0996 EA  3" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 .............................................................................................. 318.93 134.54 
    For Work In Restricted Working Space, Add  80.62 

. 
 40 05 23 43-0997 EA  4" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 .............................................................................................. 415.71 161.26 

    For Work In Restricted Working Space, Add  96.60 
. 

 40 05 23 43-0998 EA  6" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 .............................................................................................. 670.03 201.57 
    For Work In Restricted Working Space, Add  120.69 

. 
 40 05 23 43-0999 EA  8" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 ........................................................................................... 1,235.96 291.71 

    For Work In Restricted Working Space, Add  187.53 
. 

 40 05 23 43-1000 EA  10" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 ......................................................................................... 1,966.68 388.96 
    For Work In Restricted Working Space, Add  250.04 

. 
 40 05 23 43-1001 EA  12" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 ......................................................................................... 3,027.97 583.43 

    For Work In Restricted Working Space, Add  375.06 
. 

 40 05 23 43-1002 EA  14" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 ......................................................................................... 3,862.78 680.67 
    For Work In Restricted Working Space, Add  437.57 

. 
 40 05 23 43-1003 EA  16" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 ......................................................................................... 4,798.11 777.91 

    For Work In Restricted Working Space, Add  499.13 
. 

 40 05 23 43-1004 EA  18" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 ......................................................................................... 6,109.57 972.38 
    For Work In Restricted Working Space, Add  625.11 

. 
 40 05 23 43-1005 EA  20" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 ....................................................................................... 10,048.95 1,361.34 

    For Work In Restricted Working Space, Add  875.15 
. 

 40 05 23 43-1006 EA  24" 90 Degree Elbow, Stainless Steel Schedule 10 Type 316 ....................................................................................... 13,932.52 1,944.78 
    For Work In Restricted Working Space, Add  1,250.21 

XXXXXXX 
. 
 40 05 23 43-1007  45 Degree Elbows (40 05 23 43-0968) 
. 
. 

 40 05 23 43-1008 EA  1/2" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 ........................................................................................... 135.18 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-1009 EA  3/4" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 ........................................................................................... 142.24 60.98 

    For Work In Restricted Working Space, Add  36.59 
. 

 40 05 23 43-1010 EA  1" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 .............................................................................................. 154.33 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-1011 EA 1-1/4" 45 Degree Elbow, Stainless Steel Schedule 10, Type 316 ....................................................................................... 168.79 73.07 

    For Work In Restricted Working Space, Add  43.82 
. 

 40 05 23 43-1012 EA 1-1/2" 45 Degree Elbow, Stainless Steel Schedule 10, Type 316 ....................................................................................... 184.53 80.63 
    For Work In Restricted Working Space, Add  48.40 

. 
 40 05 23 43-1013 EA 2" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 .............................................................................................. 218.10 89.70 

    For Work In Restricted Working Space, Add  53.85 
. 

 40 05 23 43-1014 EA 2-1/2" 45 Degree Elbow, Stainless Steel Schedule 10, Type 316 ....................................................................................... 268.63 114.89 
    For Work In Restricted Working Space, Add  68.91 

. 
 40 05 23 43-1015 EA 3" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 .............................................................................................. 309.62 134.54 

    For Work In Restricted Working Space, Add  80.72 
. 

 40 05 23 43-1016 EA  4" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 .............................................................................................. 393.64 161.26 
    For Work In Restricted Working Space, Add  96.68 

. 
 40 05 23 43-1017 EA  6" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 .............................................................................................. 555.60 201.57 

    For Work In Restricted Working Space, Add  120.95 
. 

 40 05 23 43-1018 EA  8" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 ........................................................................................... 1,091.67 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-1019 EA  10" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 ......................................................................................... 1,602.03 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-1020 EA  12" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 ......................................................................................... 2,476.13 583.43 
    For Work In Restricted Working Space, Add  375.06 

. 
 40 05 23 43-1021 EA  14" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 ......................................................................................... 3,083.85 680.67 

    For Work In Restricted Working Space, Add  437.57 
. 

 40 05 23 43-1022 EA  16" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 ......................................................................................... 3,799.84 777.91 
    For Work In Restricted Working Space, Add  499.13 

. 
 40 05 23 43-1023 EA  18" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 ......................................................................................... 5,201.24 972.38 

    For Work In Restricted Working Space, Add  625.11 
. 

 40 05 23 43-1024 EA  20" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 ......................................................................................... 8,888.85 1,361.34 
    For Work In Restricted Working Space, Add  875.15 

. 
 40 05 23 43-1025 EA  24" 45 Degree Elbow, Stainless Steel Schedule 10 Type 316 ....................................................................................... 12,022.77 1,944.78 

    For Work In Restricted Working Space, Add  1,250.21 

XXXXXXX 
. 
 40 05 23 43-1026  Tees (40 05 23 43-0968) 
. 
. 

 40 05 23 43-1027 EA  1/2" Tees, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 194.29 73.07 
    For Work In Restricted Working Space, Add  43.81 

. 
 40 05 23 43-1028 EA  3/4" Tees, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 227.52 89.70 

    For Work In Restricted Working Space, Add  53.78 
. 

 40 05 23 43-1029 EA  1" Tees, Stainless Steel Schedule 10 Type 316 ................................................................................................................. 249.68 100.78 
    For Work In Restricted Working Space, Add  60.42 

. 
 40 05 23 43-1030 EA  1-1/4" Tees, Stainless Steel Schedule 10 Type 316 ........................................................................................................... 282.89 114.89 

    For Work In Restricted Working Space, Add  68.94 
. 

 40 05 23 43-1031 EA  1-1/2" Tees, Stainless Steel Schedule 10 Type 316 ........................................................................................................... 301.35 123.47 
    For Work In Restricted Working Space, Add  73.99 

. 
 40 05 23 43-1032 EA  2" Tees, Stainless Steel Schedule 10 Type 316 ................................................................................................................. 354.21 134.54 

    For Work In Restricted Working Space, Add  80.68 
. 

 40 05 23 43-1033 EA  2-1/2" Tees, Stainless Steel Schedule 10 Type 316 ........................................................................................................... 426.86 161.26 
    For Work In Restricted Working Space, Add  96.68 
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. 
 40 05 23 43-1034 EA  3" Tees, Stainless Steel Schedule 10 Type 316 ................................................................................................................. 551.67 201.57 

    For Work In Restricted Working Space, Add  121.10 
. 

 40 05 23 43-1035 EA  4" Tees, Stainless Steel Schedule 10 Type 316 ................................................................................................................. 613.99 226.77 
    For Work In Restricted Working Space, Add  135.93 

. 
 40 05 23 43-1036 EA  6" Tees, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 1,051.96 302.35 

    For Work In Restricted Working Space, Add  181.40 
. 

 40 05 23 43-1037 EA  8" Tee, Stainless Steel Schedule 10 Type 316 ................................................................................................................ 1,688.86 388.96 
    For Work In Restricted Working Space, Add  250.04 

. 
 40 05 23 43-1038 EA  10" Tee, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 2,478.85 583.43 

    For Work In Restricted Working Space, Add  375.06 
. 

 40 05 23 43-1039 EA  12" Tee, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 4,224.81 729.29 
    For Work In Restricted Working Space, Add  468.83 

. 
 40 05 23 43-1040 EA  14" Tee, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 5,365.97 875.15 

    For Work In Restricted Working Space, Add  563.40 
. 

 40 05 23 43-1041 EA  16" Tee, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 6,011.02 1,069.63 
    For Work In Restricted Working Space, Add  687.29 

. 
 40 05 23 43-1042 EA  18" Tee, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 7,353.91 1,361.34 

    For Work In Restricted Working Space, Add  875.15 
. 

 40 05 23 43-1043 EA  20" Tee, Stainless Steel Schedule 10 Type 316 ............................................................................................................ 11,127.21 1,798.92 
    For Work In Restricted Working Space, Add  1,151.51 

. 
 40 05 23 43-1044 EA  24" Tee, Stainless Steel Schedule 10 Type 316 ............................................................................................................ 17,058.07 2,722.69 

    For Work In Restricted Working Space, Add  1,750.30 

XXXXXXX 
. 
 40 05 23 43-1045  Reducers (40 05 23 43-0968) 
. 
. 

 40 05 23 43-1046 EA  3/4" Reducer, Stainless Steel Schedule 10 Type 316......................................................................................................... 147.62 55.43 
    For Work In Restricted Working Space, Add  33.28 

. 
 40 05 23 43-1047 EA  1" Reducer, Stainless Steel Schedule 10 Type 316............................................................................................................ 163.28 60.47 

    For Work In Restricted Working Space, Add  36.28 
. 

 40 05 23 43-1048 EA  1-1/4" Reducer, Stainless Steel Schedule 10 Type 316 ..................................................................................................... 200.16 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-1049 EA  1-1/2" Reducer, Stainless Steel Schedule 10 Type 316 ..................................................................................................... 174.35 73.07 

    For Work In Restricted Working Space, Add  43.81 
. 

 40 05 23 43-1050 EA  2" Reducer, Stainless Steel Schedule 10 Type 316............................................................................................................ 191.95 80.63 
    For Work In Restricted Working Space, Add  48.38 

. 
 40 05 23 43-1051 EA  2-1/2" Reducer, Stainless Steel Schedule 10 Type 316 ..................................................................................................... 248.04 100.78 

    For Work In Restricted Working Space, Add  60.46 
. 

 40 05 23 43-1052 EA  3" Reducer, Stainless Steel Schedule 10 Type 316............................................................................................................ 275.54 114.89 
    For Work In Restricted Working Space, Add  68.86 

. 
 40 05 23 43-1053 EA  4" Reducer, Stainless Steel Schedule 10 Type 316............................................................................................................ 320.83 134.54 

    For Work In Restricted Working Space, Add  80.67 
. 

 40 05 23 43-1054 EA  6" Reducer, Stainless Steel Schedule 10 Type 316............................................................................................................ 413.18 171.34 
    For Work In Restricted Working Space, Add  102.72 

. 
 40 05 23 43-1055 EA  8" Reducer, Stainless Steel Schedule 10 Type 316............................................................................................................ 824.59 233.37 

    For Work In Restricted Working Space, Add  150.03 
. 

 40 05 23 43-1056 EA  10" Reducer, Stainless Steel Schedule 10 Type 316....................................................................................................... 1,076.43 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-1057 EA  12" Reducer, Stainless Steel Schedule 10 Type 316....................................................................................................... 1,431.00 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-1058 EA  14" Reducer, Stainless Steel Schedule 10 Type 316....................................................................................................... 1,899.83 510.50 
    For Work In Restricted Working Space, Add  328.18 

. 
 40 05 23 43-1059 EA  16" Reducer, Stainless Steel Schedule 10 Type 316....................................................................................................... 2,252.22 583.43 

    For Work In Restricted Working Space, Add  374.32 
. 

 40 05 23 43-1060 EA  18" Reducer, Stainless Steel Schedule 10 Type 316....................................................................................................... 2,800.08 729.29 
    For Work In Restricted Working Space, Add  468.83 

. 
 40 05 23 43-1061 EA  20" Reducer, Stainless Steel Schedule 10 Type 316....................................................................................................... 4,225.99 972.38 

    For Work In Restricted Working Space, Add  625.11 
. 

 40 05 23 43-1062 EA  24" Reducer, Stainless Steel Schedule 10 Type 316....................................................................................................... 6,617.21 1,458.58 
    For Work In Restricted Working Space, Add  937.66 

XXXXXXX 
. 
 40 05 23 43-1063  Flanges (40 05 23 43-0968) 
. 
. 

 40 05 23 43-1064 EA  1/2" Flanges, Stainless Steel Schedule 10 Type 316 ........................................................................................................... 82.21 23.18 
    For Work In Restricted Working Space, Add  13.91 

. 
 40 05 23 43-1065 EA  3/4" Flanges, Stainless Steel Schedule 10 Type 316 ........................................................................................................... 86.24 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-1066 EA  1" Flanges, Stainless Steel Schedule 10 Type 316 ............................................................................................................ 103.38 33.76 
    For Work In Restricted Working Space, Add  20.27 

. 
 40 05 23 43-1067 EA  1-1/4" Flanges, Stainless Steel Schedule 10 Type 316 ...................................................................................................... 114.75 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-1068 EA  1-1/2" Flanges, Stainless Steel Schedule 10 Type 316 ...................................................................................................... 133.19 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-1069 EA  2" Flanges, Stainless Steel Schedule 10 Type 316 ............................................................................................................ 158.75 45.35 

    For Work In Restricted Working Space, Add  27.20 
. 

 40 05 23 43-1070 EA  2-1/2" Flanges, Stainless Steel Schedule 10 Type 316 ...................................................................................................... 215.04 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-1071 EA  3" Flanges, Stainless Steel Schedule 10 Type 316 ............................................................................................................ 237.88 67.02 

    For Work In Restricted Working Space, Add  40.18 
. 

 40 05 23 43-1072 EA  4" Flanges, Stainless Steel Schedule 10 Type 316 ............................................................................................................ 325.98 90.71 
    For Work In Restricted Working Space, Add  54.43 

. 
 40 05 23 43-1073 EA  6" Flanges, Stainless Steel Schedule 10 Type 316 ............................................................................................................ 493.41 134.54 

    For Work In Restricted Working Space, Add  80.66 
. 

 40 05 23 43-1074 EA  8" Flange, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 875.62 145.86 
    For Work In Restricted Working Space, Add  93.77 
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. 
 40 05 23 43-1075 EA  10" Flange, Stainless Steel Schedule 10 Type 316 ......................................................................................................... 1,339.83 170.17 

    For Work In Restricted Working Space, Add  109.40 
. 

 40 05 23 43-1076 EA  12" Flange, Stainless Steel Schedule 10 Type 316 ......................................................................................................... 1,856.71 194.47 
    For Work In Restricted Working Space, Add  125.02 

. 
 40 05 23 43-1077 EA  14" Flange, Stainless Steel Schedule 10 Type 316 ......................................................................................................... 2,462.60 243.09 

    For Work In Restricted Working Space, Add  156.28 
. 

 40 05 23 43-1078 EA  16" Flange, Stainless Steel Schedule 10 Type 316 ......................................................................................................... 3,294.92 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-1079 EA  18" Flange, Stainless Steel Schedule 10 Type 316 ......................................................................................................... 3,422.45 340.34 

    For Work In Restricted Working Space, Add  218.79 
. 

 40 05 23 43-1080 EA  20" Flange, Stainless Steel Schedule 10 Type 316 ......................................................................................................... 4,719.18 413.26 
    For Work In Restricted Working Space, Add  265.73 

. 
 40 05 23 43-1081 EA  24" Flange, Stainless Steel Schedule 10 Type 316 ....................................................................................................... 10,591.62 534.82 

    For Work In Restricted Working Space, Add  343.65 

XXXXXXX 
. 
 40 05 23 43-1082  Slip-On Flanges (40 05 23 43-0968) 
. 
. 

 40 05 23 43-1083 EA  1/2" Flange, Stainless Steel Schedule 10 Type 316 ........................................................................................................... 138.11 50.40 
    For Work In Restricted Working Space, Add  30.24 

. 
 40 05 23 43-1084 EA  3/4" Flange, Stainless Steel Schedule 10 Type 316 ........................................................................................................... 143.13 50.40 

    For Work In Restricted Working Space, Add  30.24 
. 

 40 05 23 43-1085 EA  1" Flange, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 169.39 61.98 
    For Work In Restricted Working Space, Add  37.20 

. 
 40 05 23 43-1086 EA  1-1/4" Flange, Stainless Steel Schedule 10 Type 316 ........................................................................................................ 186.58 67.02 

    For Work In Restricted Working Space, Add  40.21 
. 

 40 05 23 43-1087 EA  1-1/2" Flange, Stainless Steel Schedule 10 Type 316 ........................................................................................................ 208.09 73.57 
    For Work In Restricted Working Space, Add  44.15 

. 
 40 05 23 43-1088 EA  2" Flange, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 242.39 80.63 

    For Work In Restricted Working Space, Add  48.35 
. 

 40 05 23 43-1089 EA  2-1/2" Flange, Stainless Steel Schedule 10 Type 316 ........................................................................................................ 298.49 90.71 
    For Work In Restricted Working Space, Add  54.43 

. 
 40 05 23 43-1090 EA  3" Flange, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 326.87 100.78 

    For Work In Restricted Working Space, Add  60.43 
. 

 40 05 23 43-1091 EA  4" Flange, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 445.72 135.05 
    For Work In Restricted Working Space, Add  81.04 

. 
 40 05 23 43-1092 EA  6" Flange, Stainless Steel Schedule 10 Type 316 .............................................................................................................. 675.10 201.57 

    For Work In Restricted Working Space, Add  120.83 
. 

 40 05 23 43-1093 EA  8" Flange, Stainless Steel Schedule 10 Type 316 ........................................................................................................... 1,894.81 291.71 
    For Work In Restricted Working Space, Add  187.53 

XXXXXXX 
. 
 40 05 23 43-1094  Caps (40 05 23 43-0968) 
. 
. 

 40 05 23 43-1095 EA  1/2" Cap, Stainless Steel Schedule 10 Type 316 .................................................................................................................. 70.19 23.18 
    For Work In Restricted Working Space, Add  13.91 

. 
 40 05 23 43-1096 EA  3/4" Cap, Stainless Steel Schedule 10 Type 316 .................................................................................................................. 77.52 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-1097 EA  1" Cap, Stainless Steel Schedule 10 Type 316 ..................................................................................................................... 97.43 33.25 
    For Work In Restricted Working Space, Add  19.96 

. 
 40 05 23 43-1098 EA  1-1/4" Cap, Stainless Steel Schedule 10 Type 316 ............................................................................................................ 105.14 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-1099 EA  1-1/2" Cap, Stainless Steel Schedule 10 Type 316 ............................................................................................................ 117.71 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-1100 EA  2" Cap, Stainless Steel Schedule 10 Type 316 ................................................................................................................... 128.96 45.35 

    For Work In Restricted Working Space, Add  27.20 
. 

 40 05 23 43-1101 EA  2-1/2" Cap, Stainless Steel Schedule 10 Type 316 ............................................................................................................ 160.39 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-1102 EA  3" Cap, Stainless Steel Schedule 10 Type 316 ................................................................................................................... 183.37 67.02 

    For Work In Restricted Working Space, Add  40.18 
. 

 40 05 23 43-1103 EA  4" Cap, Stainless Steel Schedule 10 Type 316 ................................................................................................................... 265.90 89.70 
    For Work In Restricted Working Space, Add  53.82 

. 
 40 05 23 43-1104 EA  6" Cap, Stainless Steel Schedule 10 Type 316 ................................................................................................................... 357.82 134.54 

    For Work In Restricted Working Space, Add  80.66 

XXXXXXX 
. 
 40 05 23 43-1105  Reducing Tees (40 05 23 43-0968) 
. 
. 

 40 05 23 43-1106 EA  3/4" Reducing Tees, Stainless Steel Schedule 10 Type 316 .............................................................................................. 192.53 73.07 
    For Work In Restricted Working Space, Add  36.60 

. 
 40 05 23 43-1107 EA  1" Reducing Tees, Stainless Steel Schedule 10 Type 316 ................................................................................................. 237.78 89.70 

    For Work In Restricted Working Space, Add  44.85 
. 

 40 05 23 43-1108 EA  1-1/4" Reducing Tees, Stainless Steel Schedule 10 Type 316 ........................................................................................... 265.18 100.78 
    For Work In Restricted Working Space, Add  50.39 

. 
 40 05 23 43-1109 EA  1-1/2" Reducing Tees, Stainless Steel Schedule 10 Type 316 ........................................................................................... 297.63 114.89 

    For Work In Restricted Working Space, Add  57.45 
. 

 40 05 23 43-1110 EA  2" Reducing Tees, Stainless Steel Schedule 10 Type 316 ................................................................................................. 330.36 123.47 
    For Work In Restricted Working Space, Add  61.73 

. 
 40 05 23 43-1111 EA  2-1/2" Reducing Tees, Stainless Steel Schedule 10 Type 316 ........................................................................................... 474.22 134.54 

    For Work In Restricted Working Space, Add  67.28 
. 

 40 05 23 43-1112 EA  3" Reducing Tees, Stainless Steel Schedule 10 Type 316 ................................................................................................. 485.08 161.26 
    For Work In Restricted Working Space, Add  80.64 

. 
 40 05 23 43-1113 EA  4" Reducing Tees, Stainless Steel Schedule 10 Type 316 ................................................................................................. 600.80 201.57 

    For Work In Restricted Working Space, Add  100.79 
. 

 40 05 23 43-1114 EA  6" Reducing Tees, Stainless Steel Schedule 10 Type 316 .............................................................................................. 1,037.43 230.29 
    For Work In Restricted Working Space, Add  115.16 



 

 Process Interconnections 40 

40
 

Common Work Results For Process Interconnections 40 05 
Stainless Steel Process Pipe and Tubing 40 05 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 40 - 29 

. 
 40 05 23 43-1115 EA  8" Reducing Tee, Stainless Steel Schedule 10 Type 316 ................................................................................................ 1,770.80 291.71 

    For Work In Restricted Working Space, Add  156.28 
. 

 40 05 23 43-1116 EA  10" Reducing Tee, Stainless Steel Schedule 10 Type 316 .............................................................................................. 3,769.60 388.96 
    For Work In Restricted Working Space, Add  208.37 

. 
 40 05 23 43-1117 EA  12" Reducing Tee, Stainless Steel Schedule 10 Type 316 .............................................................................................. 4,931.56 583.43 

    For Work In Restricted Working Space, Add  312.56 
. 

 40 05 23 43-1118 EA  14" Reducing Tee, Stainless Steel Schedule 10 Type 316 .............................................................................................. 6,348.15 701.09 
    For Work In Restricted Working Space, Add  375.49 

. 
 40 05 23 43-1119 EA  16" Reducing Tee, Stainless Steel Schedule 10 Type 316 .............................................................................................. 6,962.39 855.22 

    For Work In Restricted Working Space, Add  458.03 
. 

 40 05 23 43-1120 EA  18" Reducing Tee, Stainless Steel Schedule 10 Type 316 .............................................................................................. 8,427.62 1,089.07 
    For Work In Restricted Working Space, Add  583.43 

. 
 40 05 23 43-1121 EA  20" Reducing Tee, Stainless Steel Schedule 10 Type 316 ............................................................................................ 11,196.05 1,433.01 

    For Work In Restricted Working Space, Add  767.68 
. 

 40 05 23 43-1122 EA  24" Reducing Tee, Stainless Steel Schedule 10 Type 316 ............................................................................................ 16,763.02 2,176.98 
    For Work In Restricted Working Space, Add  1,165.83 

XXXXXXX 
. 
 40 05 23 43-1123  Type 316 Schedule 40 Pipe And Welded Butt Fittings (40 05 23 43-0231) 
. 
. 
 40 05 23 43-1124  Pipe (40 05 23 43-1123) 
. 
. 

 40 05 23 43-1125 LF  1/2" Pipe, Stainless Steel Schedule 40 Type 316 For Butt Weld Fitting ............................................................................... 19.22 4.54 
    For Work In Restricted Working Space, Add  2.72 

. 
 40 05 23 43-1126 LF  3/4" Pipe, Stainless Steel Schedule 40 Type 316 For Butt Weld Fitting ............................................................................... 23.35 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 40 05 23 43-1127 LF  1" Pipe, Stainless Steel Schedule 40 Type 316 For Butt Weld Fitting .................................................................................. 28.57 6.55 
    For Work In Restricted Working Space, Add  3.90 

. 
 40 05 23 43-1128 LF  1-1/4" Pipe, Stainless Steel Schedule 40 Type 316 For Butt Weld Fitting ............................................................................ 35.72 8.07 

    For Work In Restricted Working Space, Add  4.88 
. 

 40 05 23 43-1129 LF  1-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For Butt Weld Fitting ............................................................................ 41.11 9.07 
    For Work In Restricted Working Space, Add  5.50 

. 
 40 05 23 43-1130 LF  2" Pipe, Stainless Steel Schedule 40 Type 316 For Butt Weld Fitting .................................................................................. 52.64 11.59 

    For Work In Restricted Working Space, Add  6.81 
. 

 40 05 23 43-1131 LF  2-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For Butt Weld Fitting ............................................................................ 65.19 13.10 
    For Work In Restricted Working Space, Add  7.78 

. 
 40 05 23 43-1132 LF  3" Pipe, Stainless Steel Schedule 40 Type 316 For Butt Weld Fitting .................................................................................. 63.77 14.62 

    For Work In Restricted Working Space, Add  8.77 
. 

 40 05 23 43-1133 LF  4" Pipe, Stainless Steel Schedule 40 Type 316 For Butt Weld Fitting ................................................................................ 104.46 17.13 
    For Work In Restricted Working Space, Add  10.37 

. 
 40 05 23 43-1134 LF  6" Pipe, Stainless Steel Schedule 40 Type 316 For Butt Weld Fitting ................................................................................ 162.15 22.68 

    For Work In Restricted Working Space, Add  13.62 
. 

 40 05 23 43-1135 LF  8" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................ 279.70 36.95 
    For Work In Restricted Working Space, Add  23.87 

. 
 40 05 23 43-1136 LF  10" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting .......................................................................... 354.37 40.84 

    For Work In Restricted Working Space, Add  26.26 
. 

 40 05 23 43-1137 LF  12" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting .......................................................................... 441.92 45.22 
    For Work In Restricted Working Space, Add  29.17 

XXXXXXX 
. 
 40 05 23 43-1138  90 Degree Elbows (40 05 23 43-1123) 
. 
. 

 40 05 23 43-1139 EA  1/2" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................... 135.73 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-1140 EA  3/4" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................... 142.79 60.98 

    For Work In Restricted Working Space, Add  36.59 
. 

 40 05 23 43-1141 EA  1" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 157.70 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-1142 EA 1-1/4" 90 Degree Elbow, Stainless Steel Schedule 40, Type 316 ...................................................................................... 181.56 73.07 

    For Work In Restricted Working Space, Add  43.86 
. 

 40 05 23 43-1143 EA 1-1/2" 90 Degree Elbow, Stainless Steel Schedule 40, Type 316 ...................................................................................... 190.65 80.63 
    For Work In Restricted Working Space, Add  48.34 

. 
 40 05 23 43-1144 EA 2" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 218.85 89.70 

    For Work In Restricted Working Space, Add  53.85 
. 

 40 05 23 43-1145 EA 2-1/2" 90 Degree Elbow, Stainless Steel Schedule 40, Type 316 ...................................................................................... 311.51 114.89 
    For Work In Restricted Working Space, Add  68.86 

. 
 40 05 23 43-1146 EA  3" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 379.98 134.54 

    For Work In Restricted Working Space, Add  80.62 
. 

 40 05 23 43-1147 EA  4" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 518.74 161.26 
    For Work In Restricted Working Space, Add  96.60 

. 
 40 05 23 43-1148 EA  6" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................... 1,058.09 201.57 

    For Work In Restricted Working Space, Add  120.69 
. 

 40 05 23 43-1149 EA  8" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................... 1,725.90 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-1150 EA  10" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ......................................................................................... 3,163.86 388.96 

    For Work In Restricted Working Space, Add  250.04 
. 

 40 05 23 43-1151 EA  12" 90 Degree Elbow, Stainless Steel Schedule 40 Type 316 ......................................................................................... 4,470.60 583.43 
    For Work In Restricted Working Space, Add  375.06 

XXXXXXX 
. 
 40 05 23 43-1152  45 Degree Elbows (40 05 23 43-1123) 
. 
. 

 40 05 23 43-1153 EA  1/2" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................... 144.40 57.45 
    For Work In Restricted Working Space, Add  34.47 

. 
 40 05 23 43-1154 EA  3/4" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................... 151.46 60.98 

    For Work In Restricted Working Space, Add  36.59 
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. 
 40 05 23 43-1155 EA  1" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 163.55 67.02 

    For Work In Restricted Working Space, Add  40.21 
. 

 40 05 23 43-1156 EA 1-1/4" 45 Degree Elbow, Stainless Steel Schedule 40, Type 316 ....................................................................................... 175.59 73.07 
    For Work In Restricted Working Space, Add  43.82 

. 
 40 05 23 43-1157 EA 1-1/2" 45 Degree Elbow, Stainless Steel Schedule 40, Type 316 ....................................................................................... 200.67 80.63 

    For Work In Restricted Working Space, Add  48.40 
. 

 40 05 23 43-1158 EA 2" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 220.84 89.70 
    For Work In Restricted Working Space, Add  53.85 

. 
 40 05 23 43-1159 EA 2-1/2" 45 Degree Elbow, Stainless Steel Schedule 40, Type 316 ....................................................................................... 308.17 114.89 

    For Work In Restricted Working Space, Add  68.91 
. 

 40 05 23 43-1160 EA  3" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 347.54 134.54 
    For Work In Restricted Working Space, Add  80.72 

. 
 40 05 23 43-1161 EA  4" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 460.46 161.26 

    For Work In Restricted Working Space, Add  96.68 
. 

 40 05 23 43-1162 EA  6" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 .............................................................................................. 796.62 201.57 
    For Work In Restricted Working Space, Add  120.95 

. 
 40 05 23 43-1163 EA  8" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 ........................................................................................... 1,351.16 291.71 

    For Work In Restricted Working Space, Add  187.53 
. 

 40 05 23 43-1164 EA  10" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 ......................................................................................... 2,227.02 388.96 
    For Work In Restricted Working Space, Add  250.04 

. 
 40 05 23 43-1165 EA  12" 45 Degree Elbow, Stainless Steel Schedule 40 Type 316 ......................................................................................... 3,053.63 583.43 

    For Work In Restricted Working Space, Add  375.06 

XXXXXXX 
. 
 40 05 23 43-1166  Tees (40 05 23 43-1123) 
. 
. 

 40 05 23 43-1167 EA  1/2" Tees, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 215.11 73.07 
    For Work In Restricted Working Space, Add  43.81 

. 
 40 05 23 43-1168 EA  3/4" Tees, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 248.34 89.70 

    For Work In Restricted Working Space, Add  53.78 
. 

 40 05 23 43-1169 EA  1" Tees, Stainless Steel Schedule 40 Type 316 ................................................................................................................. 270.50 100.78 
    For Work In Restricted Working Space, Add  60.42 

. 
 40 05 23 43-1170 EA  1-1/4" Tees, Stainless Steel Schedule 40 Type 316 ........................................................................................................... 341.04 114.89 

    For Work In Restricted Working Space, Add  68.94 
. 

 40 05 23 43-1171 EA  1-1/2" Tees, Stainless Steel Schedule 40 Type 316 ........................................................................................................... 315.73 123.47 
    For Work In Restricted Working Space, Add  73.99 

. 
 40 05 23 43-1172 EA  2" Tees, Stainless Steel Schedule 40 Type 316 ................................................................................................................. 341.55 134.54 

    For Work In Restricted Working Space, Add  80.68 
. 

 40 05 23 43-1173 EA  2-1/2" Tees, Stainless Steel Schedule 40 Type 316 ........................................................................................................... 519.02 161.26 
    For Work In Restricted Working Space, Add  96.68 

. 
 40 05 23 43-1174 EA  3" Tees, Stainless Steel Schedule 40 Type 316 ................................................................................................................. 560.57 201.57 

    For Work In Restricted Working Space, Add  121.10 
. 

 40 05 23 43-1175 EA  4" Tees, Stainless Steel Schedule 40 Type 316 ................................................................................................................. 666.22 226.77 
    For Work In Restricted Working Space, Add  135.93 

. 
 40 05 23 43-1176 EA  6" Tees, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 1,244.06 302.35 

    For Work In Restricted Working Space, Add  181.40 
. 

 40 05 23 43-1177 EA  8" Tee, Stainless Steel Schedule 40 Type 316 ................................................................................................................ 2,554.92 388.96 
    For Work In Restricted Working Space, Add  250.04 

. 
 40 05 23 43-1178 EA  10" Tee, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 4,529.16 583.43 

    For Work In Restricted Working Space, Add  375.06 
. 

 40 05 23 43-1179 EA  12" Tee, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 5,661.44 729.29 
    For Work In Restricted Working Space, Add  468.83 

XXXXXXX 
. 
 40 05 23 43-1180  Reducers (40 05 23 43-1123) 
. 
. 

 40 05 23 43-1181 EA  3/4" Reducer, Stainless Steel Schedule 40 Type 316 ......................................................................................................... 152.02 55.43 
    For Work In Restricted Working Space, Add  33.28 

. 
 40 05 23 43-1182 EA  1" Reducer, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 168.35 60.47 

    For Work In Restricted Working Space, Add  36.27 
. 

 40 05 23 43-1183 EA  1-1/4" Reducer, Stainless Steel Schedule 40 Type 316...................................................................................................... 208.10 67.02 
    For Work In Restricted Working Space, Add  40.21 

. 
 40 05 23 43-1184 EA  1-1/2" Reducer, Stainless Steel Schedule 40 Type 316...................................................................................................... 177.79 73.07 

    For Work In Restricted Working Space, Add  43.82 
. 

 40 05 23 43-1185 EA  2" Reducer, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 195.67 80.63 
    For Work In Restricted Working Space, Add  48.39 

. 
 40 05 23 43-1186 EA  2-1/2" Reducer, Stainless Steel Schedule 40 Type 316...................................................................................................... 253.65 100.78 

    For Work In Restricted Working Space, Add  60.47 
. 

 40 05 23 43-1187 EA  3" Reducer, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 281.02 114.89 
    For Work In Restricted Working Space, Add  68.84 

. 
 40 05 23 43-1188 EA  4" Reducer, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 327.06 134.54 

    For Work In Restricted Working Space, Add  80.67 
. 

 40 05 23 43-1189 EA  6" Reducer, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 421.63 171.34 
    For Work In Restricted Working Space, Add  102.70 

. 
 40 05 23 43-1190 EA  8" Reducer, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 863.52 233.37 

    For Work In Restricted Working Space, Add  150.03 
. 

 40 05 23 43-1191 EA  10" Reducer, Stainless Steel Schedule 40 Type 316 ....................................................................................................... 1,130.58 291.71 
    For Work In Restricted Working Space, Add  187.53 

. 
 40 05 23 43-1192 EA  12" Reducer, Stainless Steel Schedule 40 Type 316 ....................................................................................................... 1,502.71 388.96 

    For Work In Restricted Working Space, Add  250.04 

XXXXXXX 
. 
 40 05 23 43-1193  Flanges (40 05 23 43-1123) 
. 
. 

 40 05 23 43-1194 EA  1/2" Flanges, Stainless Steel Schedule 40 Type 316 ........................................................................................................... 86.51 23.18 
    For Work In Restricted Working Space, Add  13.91 
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. 
 40 05 23 43-1195 EA  3/4" Flanges, Stainless Steel Schedule 40 Type 316 ........................................................................................................... 90.54 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-1196 EA  1" Flanges, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 107.68 33.76 
    For Work In Restricted Working Space, Add  20.27 

. 
 40 05 23 43-1197 EA  1-1/4" Flanges, Stainless Steel Schedule 40 Type 316 ...................................................................................................... 120.05 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-1198 EA  1-1/2" Flanges, Stainless Steel Schedule 40 Type 316 ...................................................................................................... 139.49 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-1199 EA  2" Flanges, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 166.92 45.35 

    For Work In Restricted Working Space, Add  27.20 
. 

 40 05 23 43-1200 EA  2-1/2" Flanges, Stainless Steel Schedule 40 Type 316 ...................................................................................................... 226.93 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-1201 EA  3" Flanges, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 250.35 67.02 

    For Work In Restricted Working Space, Add  40.18 
. 

 40 05 23 43-1202 EA  4" Flanges, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 343.32 90.71 
    For Work In Restricted Working Space, Add  54.43 

. 
 40 05 23 43-1203 EA  6" Flanges, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 520.36 134.54 

    For Work In Restricted Working Space, Add  80.66 
. 

 40 05 23 43-1204 EA  8" Flange, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 943.19 145.86 
    For Work In Restricted Working Space, Add  93.77 

. 
 40 05 23 43-1205 EA  10" Flange, Stainless Steel Schedule 40 Type 316 ......................................................................................................... 1,456.85 170.17 

    For Work In Restricted Working Space, Add  109.40 
. 

 40 05 23 43-1206 EA  12" Flange, Stainless Steel Schedule 40 Type 316 ......................................................................................................... 2,029.50 194.47 
    For Work In Restricted Working Space, Add  125.02 

XXXXXXX 
. 
 40 05 23 43-1207  Slip-On Flanges (40 05 23 43-1123) 
. 
. 

 40 05 23 43-1208 EA  1/2" Flange, Stainless Steel Schedule 40 Type 316 ........................................................................................................... 142.58 50.40 
    For Work In Restricted Working Space, Add  30.24 

. 
 40 05 23 43-1209 EA  3/4" Flange, Stainless Steel Schedule 40 Type 316 ........................................................................................................... 148.21 50.40 

    For Work In Restricted Working Space, Add  30.24 
. 

 40 05 23 43-1210 EA  1" Flange, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 174.84 61.98 
    For Work In Restricted Working Space, Add  37.20 

. 
 40 05 23 43-1211 EA  1-1/4" Flange, Stainless Steel Schedule 40 Type 316 ........................................................................................................ 192.88 67.02 

    For Work In Restricted Working Space, Add  40.21 
. 

 40 05 23 43-1212 EA  1-1/2" Flange, Stainless Steel Schedule 40 Type 316 ........................................................................................................ 215.40 73.57 
    For Work In Restricted Working Space, Add  44.15 

. 
 40 05 23 43-1213 EA  2" Flange, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 252.13 80.63 

    For Work In Restricted Working Space, Add  48.35 
. 

 40 05 23 43-1214 EA  2-1/2" Flange, Stainless Steel Schedule 40 Type 316 ........................................................................................................ 312.54 90.71 
    For Work In Restricted Working Space, Add  54.43 

. 
 40 05 23 43-1215 EA  3" Flange, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 341.92 100.78 

    For Work In Restricted Working Space, Add  60.43 
. 

 40 05 23 43-1216 EA  4" Flange, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 466.79 135.05 
    For Work In Restricted Working Space, Add  81.04 

. 
 40 05 23 43-1217 EA  6" Flange, Stainless Steel Schedule 40 Type 316 .............................................................................................................. 707.78 201.57 

    For Work In Restricted Working Space, Add  120.83 
. 

 40 05 23 43-1218 EA  8" Flange, Stainless Steel Schedule 40 Type 316 ........................................................................................................... 2,047.17 291.71 
    For Work In Restricted Working Space, Add  187.53 

XXXXXXX 
. 
 40 05 23 43-1219  Caps (40 05 23 43-1123) 
. 
. 

 40 05 23 43-1220 EA  1/2" Cap, Stainless Steel Schedule 40 Type 316 ................................................................................................................. 73.04 23.18 
    For Work In Restricted Working Space, Add  13.91 

. 
 40 05 23 43-1221 EA  3/4" Cap, Stainless Steel Schedule 40 Type 316 ................................................................................................................. 80.78 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 40 05 23 43-1222 EA  1" Cap, Stainless Steel Schedule 40 Type 316 .................................................................................................................. 101.14 33.25 
    For Work In Restricted Working Space, Add  19.96 

. 
 40 05 23 43-1223 EA  1-1/4" Cap, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 109.29 35.28 

    For Work In Restricted Working Space, Add  21.16 
. 

 40 05 23 43-1224 EA  1-1/2" Cap, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 122.16 40.31 
    For Work In Restricted Working Space, Add  24.19 

. 
 40 05 23 43-1225 EA  2" Cap, Stainless Steel Schedule 40 Type 316 .................................................................................................................. 133.55 45.35 

    For Work In Restricted Working Space, Add  27.20 
. 

 40 05 23 43-1226 EA  2-1/2" Cap, Stainless Steel Schedule 40 Type 316 ............................................................................................................ 165.73 57.95 
    For Work In Restricted Working Space, Add  34.77 

. 
 40 05 23 43-1227 EA  3" Cap, Stainless Steel Schedule 40 Type 316 .................................................................................................................. 189.30 67.02 

    For Work In Restricted Working Space, Add  40.18 
. 

 40 05 23 43-1228 EA  4" Cap, Stainless Steel Schedule 40 Type 316 .................................................................................................................. 276.28 89.70 
    For Work In Restricted Working Space, Add  53.82 

. 
 40 05 23 43-1229 EA  6" Cap, Stainless Steel Schedule 40 Type 316 .................................................................................................................. 368.49 134.54 

    For Work In Restricted Working Space, Add  80.66 

XXXXXXX 
. 
 40 05 23 43-1230  Reducing Tees (40 05 23 43-1123) 
. 
. 

 40 05 23 43-1231 EA  1/2" Reducing Tees, Stainless Steel Schedule 40 Type 316 .............................................................................................. 197.66 73.07 
    For Work In Restricted Working Space, Add  36.50 

. 
 40 05 23 43-1232 EA  3/4" Reducing Tees, Stainless Steel Schedule 40 Type 316 .............................................................................................. 225.34 89.70 

    For Work In Restricted Working Space, Add  44.80 
. 

 40 05 23 43-1233 EA  1" Reducing Tees, Stainless Steel Schedule 40 Type 316 ................................................................................................. 243.84 100.78 
    For Work In Restricted Working Space, Add  50.35 

. 
 40 05 23 43-1234 EA  1-1/4" Reducing Tees, Stainless Steel Schedule 40 Type 316 ........................................................................................... 313.78 114.89 

    For Work In Restricted Working Space, Add  57.42 
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. 
 40 05 23 43-1235 EA  1-1/2" Reducing Tees, Stainless Steel Schedule 40 Type 316 ........................................................................................... 281.45 123.47 

    For Work In Restricted Working Space, Add  61.64 
. 

 40 05 23 43-1236 EA  2" Reducing Tees, Stainless Steel Schedule 40 Type 316 ................................................................................................. 303.96 134.54 
    For Work In Restricted Working Space, Add  67.23 

. 
 40 05 23 43-1237 EA  2-1/2" Reducing Tees, Stainless Steel Schedule 40 Type 316 ........................................................................................... 484.91 161.26 

    For Work In Restricted Working Space, Add  80.55 
. 

 40 05 23 43-1238 EA  3" Reducing Tees, Stainless Steel Schedule 40 Type 316 ................................................................................................. 509.10 201.57 
    For Work In Restricted Working Space, Add  100.95 

. 
 40 05 23 43-1239 EA  4" Reducing Tees, Stainless Steel Schedule 40 Type 316 ................................................................................................. 612.08 226.77 

    For Work In Restricted Working Space, Add  113.29 
. 

 40 05 23 43-1240 EA  6" Reducing Tees, Stainless Steel Schedule 40 Type 316 .............................................................................................. 1,206.86 302.35 
    For Work In Restricted Working Space, Add  151.06 

. 
 40 05 23 43-1241 EA  8" Reducing Tee, Stainless Steel Schedule 40 Type 316 ................................................................................................ 2,588.15 388.96 

    For Work In Restricted Working Space, Add  208.37 
. 

 40 05 23 43-1242 EA  10" Reducing Tee, Stainless Steel Schedule 40 Type 316 .............................................................................................. 4,648.69 583.43 
    For Work In Restricted Working Space, Add  312.56 

. 
 40 05 23 43-1243 EA  12" Reducing Tee, Stainless Steel Schedule 40 Type 316 .............................................................................................. 5,810.85 729.29 

    For Work In Restricted Working Space, Add  390.69 

XXXXXXX 
. 
 40 05 23 43-1244  Valves (40 05 23 43-0231) 
. 
. 
 40 05 23 43-1245  Gate Valves, Class 150 (40 05 23 43-1244) 
. 
. 

 40 05 23 43-1246 EA  1/2" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 526.19 51.43 
    For Work In Restricted Working Space, Add  30.86 
    For Class 200, Deduct  -113.24 
    For Class 300, Add  397.94 

. 
 40 05 23 43-1247 EA  3/4" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 563.95 54.13 

    For Work In Restricted Working Space, Add  32.48 
    For Class 200, Deduct  -121.90 
    For Class 300, Add  428.35 

. 
 40 05 23 43-1248 EA  1" Gate Valve, Stainless Steel, Flanged ............................................................................................................................. 662.71 54.13 

    For Work In Restricted Working Space, Add  32.48 
    For Class 200, Deduct  -148.31 
    For Class 300, Add  521.17 

. 
 40 05 23 43-1249 EA  1-1/4" Gate Valve, Stainless Steel, Flanged ....................................................................................................................... 852.17 72.00 

    For Work In Restricted Working Space, Add  43.20 
    For Class 200, Deduct  -189.44 
    For Class 300, Add  665.68 

. 
 40 05 23 43-1250 EA  1-1/2" Gate Valve, Stainless Steel, Flanged ....................................................................................................................... 965.83 90.39 

    For Work In Restricted Working Space, Add  54.24 
    For Class 200, Deduct  -210.00 
    For Class 300, Add  737.93 

. 
 40 05 23 43-1251 EA  2" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 1,169.39 120.17 

    For Work In Restricted Working Space, Add  72.11 
    For Class 200, Deduct  -248.51 
    For Class 300, Add  873.28 

. 
 40 05 23 43-1252 EA  2-1/2" Gate Valve, Stainless Steel, Flanged .................................................................................................................... 1,695.69 154.81 

    For Work In Restricted Working Space, Add  92.90 
    For Class 300, Add  1,302.86 

. 
 40 05 23 43-1253 EA  3" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 1,914.36 180.26 

    For Work In Restricted Working Space, Add  108.12 
    For Class 300, Add  1,460.73 

. 
 40 05 23 43-1254 EA  4" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 2,448.98 230.60 

    For Work In Restricted Working Space, Add  138.32 
    For Class 300, Add  1,868.63 

. 
 40 05 23 43-1255 EA  6" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 3,996.74 270.65 

    For Work In Restricted Working Space, Add  162.39 
    For Class 300, Add  3,248.11 

. 
 40 05 23 43-1256 EA  8" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 8,525.35 309.09 

    For Work In Restricted Working Space, Add  185.38 
    For Class 300, Add  7,432.97 

. 
 40 05 23 43-1257 EA  10" Gate Valve, Stainless Steel, Flanged ...................................................................................................................... 11,996.17 378.91 

    For Work In Restricted Working Space, Add  227.44 
    For Class 300, Add  10,563.75 

. 
 40 05 23 43-1258 EA  12" Gate Valve, Stainless Steel, Flanged ...................................................................................................................... 18,021.33 459.03 

    For Work In Restricted Working Space, Add  275.52 
    For Class 300, Add  16,076.74 

XXXXXXX 
. 
 40 05 23 43-1259  Globe Valves, Class 150 (40 05 23 43-1244) 
. 
. 

 40 05 23 43-1260 EA  1/2" Globe Valve, Stainless Steel, Flanged......................................................................................................................... 700.84 51.43 
    For Work In Restricted Working Space, Add  30.84 
    For Class 200, Deduct  -159.97 
    For Class 300, Add  562.15 

. 
 40 05 23 43-1261 EA  3/4" Globe Valve, Stainless Steel, Flanged......................................................................................................................... 766.95 54.13 

    For Work In Restricted Working Space, Add  32.48 
    For Class 200, Deduct  -176.20 
    For Class 300, Add  619.17 

. 
 40 05 23 43-1262 EA  1" Globe Valve, Stainless Steel, Flanged............................................................................................................................ 928.34 56.83 

    For Work In Restricted Working Space, Add  34.09 
    For Class 200, Deduct  -217.93 
    For Class 300, Add  765.82 



 

 Process Interconnections 40 

40
 

Common Work Results For Process Interconnections 40 05 
Stainless Steel Process Pipe and Tubing 40 05 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

October 2015  copyright  2015 The Gordian Group, Inc. 
County of San Mateo, Mechanical Works  Page 40 - 33 

. 
 40 05 23 43-1263 EA  1-1/2" Globe Valve, Stainless Steel, Flanged .................................................................................................................. 1,394.12 90.39 

    For Work In Restricted Working Space, Add  54.22 
    For Class 200, Deduct  -324.58 
    For Class 300, Add  1,140.58 

. 
 40 05 23 43-1264 EA  2" Globe Valve, Stainless Steel, Flanged ........................................................................................................................ 1,722.42 120.17 

    For Work In Restricted Working Space, Add  72.11 
    For Class 200, Deduct  -396.45 
    For Class 300, Add  1,393.15 

. 
 40 05 23 43-1265 EA  2-1/2" Globe Valve, Stainless Steel, Flanged .................................................................................................................. 3,429.68 154.81 

    For Work In Restricted Working Space, Add  92.86 
    For Class 300, Add  2,932.94 

. 
 40 05 23 43-1266 EA  3" Globe Valve, Stainless Steel, Flanged ........................................................................................................................ 3,567.21 180.26 

    For Work In Restricted Working Space, Add  108.12 
    For Class 300, Add  3,014.41 

. 
 40 05 23 43-1267 EA  4" Globe Valve, Stainless Steel, Flanged ........................................................................................................................ 4,187.91 230.60 

    For Work In Restricted Working Space, Add  138.32 
    For Class 300, Add  3,503.22 

. 
 40 05 23 43-1268 EA  6" Globe Valve, Stainless Steel, Flanged ........................................................................................................................ 7,604.95 270.65 

    For Work In Restricted Working Space, Add  162.39 
    For Class 300, Add  6,639.83 

XXXXXXX 
. 
 40 05 23 43-1269  Check Valves, Class 150 (40 05 23 43-1244) 
. 
. 

 40 05 23 43-1270 EA  2-1/2" Check Valve, Stainless Steel, Flanged .................................................................................................................. 1,629.03 154.81 
    For Work In Restricted Working Space, Add  92.86 
    For Class 300, Add  1,240.33 

. 
 40 05 23 43-1271 EA  3" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 1,721.04 180.26 

    For Work In Restricted Working Space, Add  108.12 
    For Class 300, Add  1,279.01 

. 
 40 05 23 43-1272 EA  4" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 2,578.65 230.60 

    For Work In Restricted Working Space, Add  138.32 
    For Class 300, Add  1,990.52 

. 
 40 05 23 43-1273 EA  6" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 4,325.90 270.65 

    For Work In Restricted Working Space, Add  162.39 
    For Class 300, Add  3,557.52 

. 
 40 05 23 43-1274 EA  8" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 7,466.25 309.09 

    For Work In Restricted Working Space, Add  185.38 
    For Class 300, Add  6,437.42 

XXXXXXX 
. 
 40 05 23 43-1275  Type 316 Seamless Annealed Tubing (40 05 23 43) 

Note: For high pressure air (8000 PSIG working pressure). 
. 
. 
 40 05 23 43-1276  Type 316 Seamless Annealed Tubing (40 05 23 43-1275) 
. 
. 

 40 05 23 43-1277 LF  3/8" Outside Diameter Stainless Steel Type 316 Seamless, Annealed, .065 Wall Thickness .............................................. 17.35  
. 

 40 05 23 43-1278 LF  1/2" Outside Diameter Stainless Steel Type 316 Seamless, Annealed, .083 Wall Thickness .............................................. 21.09  
. 

 40 05 23 43-1279 LF  3/4" Outside Diameter Stainless Steel Type 316 Seamless, Annealed, .120 Wall Thickness .............................................. 25.41  

XXXXXXX 
. 
 40 05 23 43-1280  Type 316 Seamless Annealed Tubing Fittings (40 05 23 43-1275) 

Note: Pressure rating 5000 PSI minimum. Includes front and back ferrules. 
. 
. 

 40 05 23 43-1281 EA 3/8" Tube Outside Diameter X 3/8" NPT Stainless Steel Male Connector With Front And Back Ferrules ............................ 59.70  
. 

 40 05 23 43-1282 EA 3/8" Tube Outside Diameter X 3/8" NPT Stainless Steel Male Elbow With Front And Back Ferrules ................................... 60.94  
. 

 40 05 23 43-1283 EA 3/8" Tube Outside Diameter X 3/8" NPT Stainless Steel Male Tee With Front And Back Ferrules ...................................... 93.27  
. 

 40 05 23 43-1284 EA 3/8" Outside Diameter Stainless Steel Union Elbow With Front And Back Ferrules ............................................................. 52.68  
. 

 40 05 23 43-1285 EA 3/8" Outside Diameter Stainless Steel Union Tee With Front And Back Ferrules ................................................................. 87.07  
. 

 40 05 23 43-1286 EA 1/2" Tube Outside Diameter X 1/2" NPT Stainless Steel Male Connector With Front And Back Ferrules ............................ 67.64  
. 

 40 05 23 43-1287 EA 1/2" Tube Outside Diameter X 1/2" NPT Stainless Steel Male Elbow With Front And Back Ferrules ................................... 80.95  
. 

 40 05 23 43-1288 EA 1/2" Tube Outside Diameter X 1/2" NPT Stainless Steel Male Branch Tee With Front And Back Ferrules ........................ 124.42  
. 

 40 05 23 43-1289 EA 1/2" Outside Diameter Stainless Steel Union Elbow With Front And Back Ferrules ............................................................. 78.61  
. 

 40 05 23 43-1290 EA 1/2" Outside Diameter Stainless Steel Union Tee With Front And Back Ferrules ............................................................... 122.42  
. 

 40 05 23 43-1291 EA 3/4" Tube Outside Diameter X 3/4" NPT Stainless Steel Male Connector With Front And Back Ferrules ............................ 79.09  
. 

 40 05 23 43-1292 EA 3/4" Tube Outside Diameter X 3/4" NPT Stainless Steel Male Elbow With Front And Back Ferrules ................................. 101.03  
. 

 40 05 23 43-1293 EA 3/4" Tube Outside Diameter X 3/4" NPT Stainless Steel Male Branch Tee With Front And Back Ferrules ........................ 165.71  
. 

 40 05 23 43-1294 EA 3/4" Outside Diameter Stainless Steel Union Elbow With Front And Back Ferrules ........................................................... 135.87  
. 

 40 05 23 43-1295 EA 3/4" Outside Diameter Stainless Steel Union Tee With Front And Back Ferrules ............................................................... 168.26  

XXXXXXX 
. 
 40 05 23 43-1296  Valves For High Pressure Air (5,000 PSIG) (40 05 23 43-1275) 
. 
. 
 40 05 23 43-1297  Needle Valves (40 05 23 43-1296) 
. 
. 

 40 05 23 43-1298 EA  3/8" Tube Fitting Outside Diameter Stainless Steel With Needle Valve Cartridge .............................................................. 291.40  
. 

 40 05 23 43-1299 EA  1/2" Tube Fitting Outside Diameter Stainless Steel With Needle Valve Cartridge .............................................................. 458.97  

XXXXXXX 
. 
 40 05 23 43-1300  Safety Valve (Code Stamped) Work Pressure, 6,000 PSIG (40 05 23 43-1296) 
. 
. 

 40 05 23 43-1301 EA  1/4" NPT Inlet, Safety Valve Spring Loaded 316 Stainless Steel Construction ................................................................... 278.56  

XXXXXXX 
. 
 40 05 23 43-1302  Other Valves Working Pressure 6,000 PSI (40 05 23 43-1296) 
. 
. 

 40 05 23 43-1303 EA  1/4" NPT Pressure Reducing Valve Spring Loaded, Stainless Steel Body, 6,000 PSIG.................................................. 1,132.96  
. 

 40 05 23 43-1304 EA  1/4" NPT Pressure Gauge, Liquid Filled, 6,000 PSIG, Blow Out Back ............................................................................... 289.46  
. 

 40 05 23 43-1305 EA  Snubber 316 Stainless Steel Body, Rated For Design Pressure With Sinterec Element ...................................................... 59.14  



40
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. 
41  Material Processing And Handling Equipment 
. 
. 
 41 01  Operation And Maintenance Of Material Processing And 

Handling Equipment (41) 
. 
. 
 41 01 20  Operation And Maintenance Of Piece Material Handling 

Equipment (41 01) 
. 
. 
 41 01 20 00-0001  Maintenance (41 01 20) 
. 
. 

 41 01 20 00-0002 EA  Regular Inspection .............................................................................................................................................................. 332.78  
. 

 41 01 20 00-0003 HR Hoist Or Crane Servicing, Labor Only ................................................................................................................................... 95.61  
. 

 41 01 20 00-0004 MO  Hoist Or Crane Maintenance Contract ................................................................................................................................ 581.75  

XXXXXXX 
. 
 41 20  Piece Material Handling Equipment (41) 
. 
. 
 41 22  Cranes And Hoists (41 20) 
. 
. 
 41 22 23  Hoists (41 22) 
. 
. 
 41 22 23 13  Fixed Hoists (41 22 23) 
. 
. 
 41 22 23 13-0001  Air-Powered Chain Hoists (41 22 23 13) 

Note: Excludes beam. 
. 
. 

 41 22 23 13-0002 EA  500 LB Capacity, Air-Powered Chain Hoist ..................................................................................................................... 3,702.98 305.83 
. 

 41 22 23 13-0003 EA  1,000 LB Capacity, Air-Powered Chain Hoist .................................................................................................................. 3,743.70 305.83 
. 

 41 22 23 13-0004 EA  2,000 LB Capacity, Air-Powered Chain Hoist .................................................................................................................. 4,484.80 305.83 
. 

 41 22 23 13-0005 EA  4,000 LB Capacity, Air-Powered Chain Hoist .................................................................................................................. 5,656.59 407.77 
. 

 41 22 23 13-0006 EA  6,000 LB Capacity, Air-Powered Chain Hoist .................................................................................................................. 7,150.51 509.71 
. 

 41 22 23 13-0007 EA  8,000 LB Capacity, Air-Powered Chain Hoist .................................................................................................................. 8,428.76 749.07 
. 

 41 22 23 13-0008 EA  10,000 LB Capacity, Air-Powered Chain Hoist ................................................................................................................ 9,753.84 904.74 
. 

 41 22 23 13-0009 EA 12,000 LB Capacity, Air-Powered Chain Hoist .............................................................................................................. 10,827.19 904.74 

XXXXXXX 
. 
 41 22 23 13-0010  Electric Hoists (41 22 23 13) 
. 
. 
 41 22 23 13-0011  Electric Industrial Chain Hoists (41 22 23 13-0010) 

Note: Includes 20' of chain. Excludes beams. 
. 
. 

 41 22 23 13-0012 EA  500 LB Capacity, Electric Industrial Chain Hoist .............................................................................................................. 2,671.28 295.63 
    For DC Electrical Operated, Add  519.55 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0013 EA  1,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 2,785.17 295.63 

    For DC Electrical Operated, Add  547.63 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0014 EA  2,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 3,072.59 295.63 

    For DC Electrical Operated, Add  617.05 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0015 EA  3,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 4,599.07 305.83 

    For DC Electrical Operated, Add  992.21 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0016 EA  4,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 3,974.48 305.83 

    For DC Electrical Operated, Add  834.25 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0017 EA  5,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 5,654.84 316.02 

    For DC Electrical Operated, Add  1,246.12 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0018 EA  6,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 5,134.62 346.60 

    For DC Electrical Operated, Add  1,087.54 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0019 EA  7,500 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 6,330.67 428.15 

    For DC Electrical Operated, Add  1,381.57 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0020 EA  10,000 LB Capacity, Electric Industrial Chain Hoist ......................................................................................................... 7,471.57 443.92 

    For DC Electrical Operated, Add  1,675.90 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0021 EA  15,000 LB Capacity, Electric Industrial Chain Hoist ....................................................................................................... 11,993.34 463.23 

    For DC Electrical Operated, Add  2,766.52 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0022 EA  20,000 LB Capacity, Electric Industrial Chain Hoist ....................................................................................................... 14,356.02 482.53 

    For DC Electrical Operated, Add  3,347.16 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0023 EA  25,000 LB Capacity, Electric Industrial Chain Hoist ....................................................................................................... 19,833.40 501.82 

    For DC Electrical Operated, Add  4,706.20 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0024 EA  30,000 LB Capacity, Electric Industrial Chain Hoist ....................................................................................................... 25,367.78 550.09 

    For DC Electrical Operated, Add  6,065.55 
    For Each LF Copper Conductor Bar, Add  10.50 

XXXXXXX 
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. 
 41 22 23 13-0025  Hand Chain Hoists (41 22 23 13) 
. 
. 

 41 22 23 13-0026 EA 1,000 LB Capacity, Hand Chain Hoist ................................................................................................................................. 983.89 119.73 
. 

 41 22 23 13-0027 EA 2,000 LB Capacity, Hand Chain Hoist .............................................................................................................................. 1,146.58 121.37 
. 

 41 22 23 13-0028 EA 3,000 LB Capacity, Hand Chain Hoist .............................................................................................................................. 1,516.03 127.11 
. 

 41 22 23 13-0029 EA 4,000 LB Capacity, Hand Chain Hoist .............................................................................................................................. 1,697.22 128.75 
. 

 41 22 23 13-0030 EA 5,000 LB Capacity, Hand Chain Hoist .............................................................................................................................. 2,035.40 135.31 
. 

 41 22 23 13-0031 EA 6,000 LB Capacity, Hand Chain Hoist .............................................................................................................................. 2,283.81 158.27 
. 

 41 22 23 13-0032 EA 10,000 LB Capacity, Hand Chain Hoist ............................................................................................................................ 3,130.87 163.19 
. 

 41 22 23 13-0033 EA 16,000 LB Capacity, Hand Chain Hoist ............................................................................................................................ 4,078.06 196.82 
. 

 41 22 23 13-0034 EA 20,000 LB Capacity, Hand Chain Hoist ............................................................................................................................ 4,958.76 205.84 
. 

 41 22 23 13-0035 EA 30,000 LB Capacity, Hand Chain Hoist ............................................................................................................................ 8,657.89 235.36 
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. 
43  Process Gas and Liquid Handling, Purification, and 

Storage Equipment 
. 
. 
 43 20  Liquid Handling Equipment (43) 
. 
. 
 43 23  Dry Location Liquid Pumps (43 20) 
. 
. 
 43 23 78  Controlled Volume Horizontal Reciprocating Pumps (43 23) 
. 
. 
 43 23 78 31  Controlled Volume Horizontal Mechanically-Coupled Diaphragm Simplex 

Reciprocating Pumps (43 23 78) 
. 
. 
 43 23 78 31-0001  Diaphragm Pump (43 23 78 31) 
. 
. 

 43 23 78 31-0002 EA  28 GPH Diaphragm Pump, Adjustable Flow 0-100% 250 PSI ......................................................................................... 2,523.90  

XXXXXXX 
. 
 43 24  Suspended Liquid Pumps (43 20) 
. 
. 
 43 24 41  Archimedes Screw Pumps (43 24) 
. 
. 
 43 24 41 23  Positive-Displacement Inclined Closed-casing Archimedes Screw-type 

Pumps (43 24 41) 
. 
. 
 43 24 41 23-0001  Positive Displacement Pump (43 24 41 23) 
. 
. 

 43 24 41 23-0002 EA  25 GPH Positive Displacement Pump, Adjustable Flow 0-100% 200 PSI Neoprene Packing ......................................... 2,096.42  

XXXXXXX 
. 
 43 40  Gas and Liquid Storage (43) 
. 
. 
 43 41  Non-pressurized Tanks And Vessels (43 40) 
. 
. 
 43 41 31  Metallic Specialty Tanks (43 41) 
. 
. 
 43 41 31 00-0001  L.P.G. Tanks With Regulator And Safety Controls (43 41 31) 
. 
. 

 43 41 31 00-0002 EA  250 Gallon LP Gas Storage Tank .................................................................................................................................... 1,898.57 62.26 
. 

 43 41 31 00-0003 EA  500 Gallon LP Gas Storage Tank .................................................................................................................................... 2,580.56 74.72 
. 

 43 41 31 00-0004 EA  1,000 Gallon LP Gas Storage Tank ................................................................................................................................. 4,471.52 87.16 

 
 
 
 

END OF SECTION 43 
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